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About the CTC: 

 This Construction Task Catalog® (CTC) was 
developed and customized by The Gordian Group, 
Inc. specifically for Monterey County, priced locally 
using current labor, material and equipment costs, 
and published in July 2021. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to Monterey County. Use of 
this CTC and other proprietary information and 
software for any other purpose, or for any other 
entity, is expressly prohibited without the express 
written consent of The Gordian Group, Inc. 

MasterFormat™ 

 The Tasks in this CTC are organized using CSI’s 
MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include direct labor through the working 

foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security, Medicare taxes, worker's 
compensation, unemployment insurance, and 
employee benefits.  

 Labor costs include unloading equipment, materials, 
and tools, and transporting the same up or down 2 
stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the Task; 
disposal of excess material; and time for lunch and 
breaks. 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the Task.  

 Mobilization is included for all equipment except 
large equipment (e.g. cranes, bulldozers, 
excavators, backhoes, bobcats etc.), which exclude 
mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include manufacturer's and/or 
fabricator's shop drawings.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

 Material costs for imported materials (e.g. 
aggregate, sand, soil, etc.) include delivery up to 15 
miles from the closest approved source. 

The Adjustment Factors Include: 

The Adjustment Factors include the following costs, 
unless specifically excluded by the terms of the 
Contract Documents: 

BUSINESS COSTS: 
 Office overhead, including, but not limited to, office 

space, office equipment, office and management 
personnel, office supplies, and employee 
transportation. 

 Insurance and bonding. 

 Profit. 
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 Job Order development services, Owner meetings, 
and other administrative services required by the 
Contract Documents. 

 Subcontractor's overhead and profit. 

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

PROJECT RELATED COSTS: 
 Project trailer, equipment and supplies, and 

portable toilets for Contractor’s use. 

 Project management and project supervision. 

 Services required to complete project filings and 
obtain permits. 

 Preparation and modification of sketches, drawings, 
submittals, as-built drawings, project photographs 
and other project records. 

 Incidental engineering and architectural services. 

 Gang boxes and storage containers for Contractor's 
tools, equipment and materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner’s security requirements. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, furnishings fastened to 
the wall or floor, safes and other furniture requiring 
disassembly).  

 Sealing windows, doors and other openings with 
plastic to contain construction dust and debris within 
the work area, or to protect existing surfaces. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as rain, wind, 
sleet or snow.  

 Costs resulting from inadequate supply of building 
materials, fuel, electricity, or skilled labor. 

 Daily clean-up. 

 Final professional clean-up. 

 

PRICE VARIATIONS: 
 Contractors may experience direct costs that are 

different than the unit prices set forth in the CTC.  
While diligent effort was made to provide accurate, 
unit prices, it is the Contractor’s responsibility to 
review and analyze the unit prices, and to calculate, 
prior to bidding, the Adjustment Factors accordingly. 

SUMMARY: 
 This list is not exhaustive and is intended to provide 

general examples of costs to be included in the 
Contractor's Adjustment Factors.  

 The only compensation to be paid to the Contractor 
for Tasks will be: 

 Unit Price X  Quantity X Adjustment 
Factor 

 No additional payments of any kind whatsoever will 
be made.  

 All costs in excess of the unit prices, must be 
included in the Adjustment Factors.  

General Rules: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the Task as described 
in the CTC. 

 All labor, material, equipment, spare parts, and 
documents required by a Technical Specification 
shall be considered included in the unit price, 
unless the Task description states otherwise. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
other equipment as part of the delivery process) to 
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lift material onto a roof, even if that roof is less than 
2 stories, the Contractor will be paid for such crane 
or lifting equipment as a separate Task. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) required. Fasteners listed separately in the 
CTC are for use with Owner furnished material and 
equipment or for relocating or reinstalling existing 
material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the Task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
roof flashing, pitch pockets, skylights, roof curbs, 
exterior trim, etc. include sealant and caulking. 

 Unit prices include testing, calibrating, balancing, 
start-up services and the like required to ensure 
proper installation, construction and performance of 
the work (e.g. compaction test for backfill, balancing 
of heating ventilation and air conditioning, 
pneumatic or hydrostatic testing, soaping of joints, 
disinfection and flushing of water lines, etc.).  
Contractor may be paid for testing, calibrating, 
balancing, start-up services and the like for Owner 
supplied materials and equipment, or when working 
on or tying into existing materials and equipment. 

 For the purpose of calculating the quantity of a 
Task, quantities are calculated on a per project 
basis. The quantity so determined shall be used for 
the Task and all appropriate modifiers, unless the 
Task states otherwise.  

 Whenever there are alternative Tasks that may be 
selected to complete work, the Contractor shall 
select the most practical and economical Tasks 
available (e.g. rental of equipment by weeks or 
months rather than days, or painting by roller or 
spray rather than brush). 

DEMOLITION:  
 Unit prices for demolition include all labor, 

equipment and material required for the complete 
removal of the items; clean-up of the area; and 
transporting the demolished items up or down 2 

stories into a truck, dumpster, or to an Owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 
separate demolition Task, unless the component 
must be demolished separately to accomplish the 
work (e.g. demolition of pipe includes pipe fittings 
unless the fitting must be demolished separately to 
accomplish the work; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The word "replace" includes removal of the existing 
item and installation of the new item.  

 The words "remove and relocate" or "remove and 
reinstall" include removal, cleaning, and installation 
of the existing item in either the same location or 
another location.  

 Salvageable materials are the property of the 
Owner and shall, if directed, be turned over to the 
Owner. 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

FIELD ENGINEERING:  
 Surveying Tasks shall be used only when the 

Owner requests the Contractor to perform 
topographic surveys, property line surveys or to 
establish horizontal and vertical control points. If the 
Owner provides horizontal and vertical control 
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points within or adjacent to the project site, all other 
surveying required to complete the work shall be 
considered construction staking or layout, and the 
cost thereof is included in the appropriate Tasks.  

 

ASSEMBLIES:  
 Assembly Tasks take precedence over individual 

component Tasks. 

 

RESTRICTED AND CONFINED SPACES:  
 Restricted Working Space is defined as any area 

with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories Tasks 
and for certain electrical conduit and conduit 
accessories Tasks. Only those Tasks with a 
modifier for Restricted Working Space are eligible 
for a price adjustment, and then only if the modifier 
applies to the contemplated Tasks. A Non-
Prepriced Task will not be allowed because of 
Restricted Working Space for any Task.  

  The Code of Federal Regulations (29 CFR part 
1926, Subpart AA) define confined spaces and 
permit-required confined spaces for construction 
and set forth requirements, procedures and safety 
precautions for working in such spaces. If the 
Contractor must work in a confined space or a 
permit-required confined space and must provide 
ventilation equipment, air monitoring equipment and 
services, entry attendants, entry supervisors, site-
specific training for workers, or other equipment and 
services required by the regulations, then the 
Contractor shall be paid for such equipment, 
services and training. Those costs shall not be 
included in the Adjustment Factors. 

 

Or Equals: 

 Whenever material, products, or equipment is 
identified in the CTC, or in the Technical 
Specifications, by reference to a manufacturer’s 
name, make or model number, the identification is 
intended to establish a standard. Any material, 
product, or equipment of another manufacturer may 
be considered an or-equal provided that, in the 
opinion of the Owner, the material, product, or 
equipment so proposed is of equal quality, 
substance and function to the named item. The 
Contractor shall not install any proposed material, 
product, or equipment without the prior written 
approval of the Owner. The burden of proof, and all 
costs related thereto, concerning whether the 
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor. 

 
 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 
(In-place) Cubic Yards, BF - Board Foot, BOX - Box 
(each), BTU - British Thermal Unit, C - One Hundred, 
CCF - One Hundred Cubic Feet, CCY - Compacted 
Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 
Minute, CI – Cubic Inch,  CLF - One Hundred Linear 
Feet, CSF - One Hundred Square Feet, CSY - Hundred 
Square Yards, CWT - Hundred Weight, CY - Cubic 
Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 
(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 
GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 
HWT - Hundred Carton Weight, HYR – Half Year, IN – 
Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 
Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 
- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 
One Thousand Board Feet, MBH - One Thousand 
British Thermal Units, MCF – One Thousand Cubic 
Feet, MF3 - One Thousand Cubic Feet Per Minute, 
MGL – One Thousand Gallons, MI – Mile, MLF - One 
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Thousand Linear Feet, MO – Month, MSF - One 
Thousand Square Feet, MSY - One Thousand Square 
Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 
M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 
– Note, OPN – Opening, OUT - Outlet or Output (each), 
OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 
QT – Quart, ROL - Roll (each), ROM – Room, ROW – 
Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 
SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 
Stop (each), SQ - Square or One Hundred Square Feet, 
SY - Square Yard, SYI – Inches per Square Yard, TNM 
- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 
United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 
– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  
 The following engineering values for establishing 

shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY)

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520

Sand 2880 2590 3240
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680

Gravel 
(Average) 

3280 2730 3570

Limestone 4380 2690 3220
Riprap Rock 
(Average) 

4500 2610 3150

Granite 4540 2640 3170
Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 
Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 
Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 
Meters 

1 Square Meter = 1.1960 Square Yards = 10.7639 
Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 
Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 
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Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2) height 

• Surface Area = 2 π radius2+(2 π radius) height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 

 

TRADEMARKS 
 Job Order Contracting Advanced, Job Order 

Contracting Complete, Job Order Contracting 

Complete Management, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, and DMAP are either 
registered trademarks or trademarks of The 
Gordian Group, Inc. The names of actual 
companies and products mentioned herein may be 
the trademarks of their respective owners. 
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. 
01  General Requirements 
. 
. 
 01 20  Price and Payment Procedures (01) 
. 
. 
 01 22  Unit Prices (01 20) 

Note: Provide digital copies of photographs. 
. 
. 
 01 22 16  Unit Price Payment (01 22)
. 
. 
 01 22 16 00-0001  Reimbursable Fees (01 22 16) 

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional 
warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as 
explained in the Contract or The Construction Task Catalog®. 

. 

. 
 01 22 16 00-0002 EA Reimbursable Fees ................................................................................................................................................................. 1.00  

Note: Reimbursable Fees will be paid to the contractor for eligible costs as directed by Owner.  Insert the 
appropriate quantity to adjust the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable 
Fees, list each one separately and add a comment in the "note" block to identify the Reimbursable Fee (e.g. 
sidewalk closure, road cut, various permits, extended warranty, expedited shipping costs, etc.). A copy of each 
receipt shall be submitted with the Price Proposal. 

XXXXXXX 
. 
 01 22 20  Wage Rates (01 22) 
. 
. 
 01 22 20 00-0001  Local Labor/Wage Rates (01 22 20) 

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental. 
. 
. 

 01 22 20 00-0002 HR Asbestos Removal Worker .................................................................................................................................................... 66.69  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  3.33 
    For Apprentice, Deduct  -13.34 

. 
 01 22 20 00-0003 HR Insulator .............................................................................................................................................................................. 104.45  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.22 
    For Apprentice, Deduct  -20.89 

. 
 01 22 20 00-0004 HR Boilermaker ......................................................................................................................................................................... 107.50  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.38 
    For Apprentice, Deduct  -21.50 

. 
 01 22 20 00-0005 HR Brick Layer ............................................................................................................................................................................ 97.91  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.90 
    For Apprentice, Deduct  -19.58 

. 
 01 22 20 00-0006 HR Carpenter ............................................................................................................................................................................ 103.58  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.18 
    For Apprentice, Deduct  -20.72 

. 
 01 22 20 00-0007 HR Carpet, Linoleum ................................................................................................................................................................. 106.44  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.32 
    For Apprentice, Deduct  -21.29 

. 
 01 22 20 00-0008 HR Cement Mason ...................................................................................................................................................................... 82.08  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.10 
    For Apprentice, Deduct  -16.42 

. 
 01 22 20 00-0009 HR Drywall Finisher .................................................................................................................................................................. 100.75  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.04 
    For Apprentice, Deduct  -20.15 

. 
 01 22 20 00-0010 HR Electrician ........................................................................................................................................................................... 100.21  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.01 
    For Apprentice, Deduct  -20.04 

. 
 01 22 20 00-0011 HR Equipment Operator, Crane (Group 1-A) ............................................................................................................................ 102.98  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0012 HR Equipment Operator, Crane (Group 2-A) ............................................................................................................................ 100.79  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  5.04 
    For Apprentice, Deduct  -20.16 

. 
 01 22 20 00-0013 HR Equipment Operator, Crane (Group 3-A) .............................................................................................................................. 98.66  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0014 HR Equipment Operator, Medium (Group 3) ............................................................................................................................... 99.55  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  4.98 
    For Apprentice, Deduct  -19.91 

. 
 01 22 20 00-0015 HR Equipment Operator, Medium (Group 4) ............................................................................................................................... 97.79  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0016 HR Equipment Operator, Medium (Group 5) ............................................................................................................................... 96.19  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0017 HR Equipment Operator, Light (Group 6) .................................................................................................................................... 94.51  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.73 
    For Apprentice, Deduct  -18.90 

. 
 01 22 20 00-0018 HR Equipment Operator, Light (Group 7) .................................................................................................................................... 93.06  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
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. 
 01 22 20 00-0019 HR Equipment Operator, Light (Group 8) .................................................................................................................................... 91.63  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0020 HR Glazier ................................................................................................................................................................................. 108.24  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  5.41 
    For Apprentice, Deduct  -21.65 

. 
 01 22 20 00-0021 HR Laborer .................................................................................................................................................................................. 74.79  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0022 HR Lather .................................................................................................................................................................................... 95.80  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  4.79 
    For Apprentice, Deduct  -19.16 

. 
 01 22 20 00-0023 HR Marble Setter....................................................................................................................................................................... 109.59  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.48 
    For Apprentice, Deduct  -21.92 

. 
 01 22 20 00-0024 HR Millwright ............................................................................................................................................................................... 98.35  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.92 
    For Apprentice, Deduct  -19.67 

. 
 01 22 20 00-0025 HR Mold Removal Worker ........................................................................................................................................................... 79.83  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.99 
    For Apprentice, Deduct  -15.97 

. 
 01 22 20 00-0026 HR Painter, Ordinary ................................................................................................................................................................... 90.70  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.54 
    For Apprentice, Deduct  -18.14 

. 
 01 22 20 00-0027 HR Painter, Structural Steel ........................................................................................................................................................ 95.02  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.75 
    For Apprentice, Deduct  -19.00 

. 
 01 22 20 00-0028 HR Paperhanger ......................................................................................................................................................................... 90.70  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.54 
    For Apprentice, Deduct  -18.14 

. 
 01 22 20 00-0029 HR Pile Drivers .......................................................................................................................................................................... 116.16  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.81 
    For Apprentice, Deduct  -23.23 

. 
 01 22 20 00-0030 HR Plasterer ................................................................................................................................................................................ 94.86  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.74 
    For Apprentice, Deduct  -18.97 

. 
 01 22 20 00-0031 HR Plumber ............................................................................................................................................................................... 104.24  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.21 
    For Apprentice, Deduct  -20.85 

. 
 01 22 20 00-0032 HR Powderman ........................................................................................................................................................................... 78.70  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.94 
    For Apprentice, Deduct  -15.74 

. 
 01 22 20 00-0033 HR Rodman (Reinforcing)/Ornamental Steel Worker .................................................................................................................. 91.46  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.57 
    For Apprentice, Deduct  -18.29 

. 
 01 22 20 00-0034 HR Roofer, Composite .............................................................................................................................................................. 102.09  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.10 
    For Apprentice, Deduct  -20.42 

. 
 01 22 20 00-0035 HR Roofer, Metal....................................................................................................................................................................... 133.46  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  6.67 
    For Apprentice, Deduct  -26.69 

. 
 01 22 20 00-0036 HR Roofer, Tile/Slate .................................................................................................................................................................. 98.42  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.92 
    For Apprentice, Deduct  -19.68 

. 
 01 22 20 00-0037 HR Sheet Metal Worker ............................................................................................................................................................ 111.37  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.57 
    For Apprentice, Deduct  -22.27 

. 
 01 22 20 00-0038 HR Sprinkler Installer .................................................................................................................................................................. 79.81  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.99 
    For Apprentice, Deduct  -15.96 

. 
 01 22 20 00-0039 HR Steam / Pipe Fitter .............................................................................................................................................................. 104.92  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.25 
    For Apprentice, Deduct  -20.98 

. 
 01 22 20 00-0040 HR Stone Mason ......................................................................................................................................................................... 97.91  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.90 
    For Apprentice, Deduct  -19.58 
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. 
 01 22 20 00-0041 HR Iron Worker (Structural) ......................................................................................................................................................... 93.97  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.70 
    For Apprentice, Deduct  -18.79 

. 
 01 22 20 00-0042 HR Tile Layer .............................................................................................................................................................................. 90.35  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.52 
    For Apprentice, Deduct  -18.07 

. 
 01 22 20 00-0043 HR Terrazzo Worker ................................................................................................................................................................... 99.49  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.97 
    For Apprentice, Deduct  -19.90 

. 
 01 22 20 00-0044 HR Truck Driver, Light (Group 1) ................................................................................................................................................ 79.32  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.97 
    For Apprentice, Deduct  -15.86 

. 
 01 22 20 00-0045 HR Truck Driver, Medium (Group 2) ........................................................................................................................................... 79.73  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0046 HR Truck Driver, Heavy (Group 3) .............................................................................................................................................. 80.14  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  4.01 
    For Apprentice, Deduct  -16.03 

. 
 01 22 20 00-0047 HR Truck Driver, Heavy (Group 4) .............................................................................................................................................. 80.62  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0048 HR Class I Diver ........................................................................................................................................................................ 202.74  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0049 HR Class III Diver Tender ......................................................................................................................................................... 130.01  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0050 HR D1 Certified Welder ............................................................................................................................................................. 105.81  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

XXXXXXX 
. 
 01 22 20 00-0051  Rates For Services (01 22 20) 
. 
. 

 01 22 20 00-0052 HR Watch/Guard Person, Unarmed ............................................................................................................................................ 31.12  
. 

 01 22 20 00-0053 HR Watch/Guard Person, Armed ................................................................................................................................................ 38.55  
. 

 01 22 20 00-0054 HR Surveyor (Rod Person) ......................................................................................................................................................... 99.08  
. 

 01 22 20 00-0055 HR Senior Surveyor (Party Chief) ............................................................................................................................................. 108.23  
. 

 01 22 20 00-0056 HR Surveyor (Instrument person) ............................................................................................................................................. 103.50  
. 

 01 22 20 00-0057 HR On-Site Certified Materials Testing Technician ..................................................................................................................... 87.42  
. 

 01 22 20 00-0058 HR Certified Industrial Hygienist ............................................................................................................................................... 118.02  
. 

 01 22 20 00-0059 MI Mileage For Professional Services (Engineering, Surveying, Etcetera) .................................................................................. 0.56  
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more 
than 100 miles from the site. Quantity shall be miles that exceed 100. 

. 
 01 22 20 00-0060 EA Security Badge, Processing Fee ........................................................................................................................................... 62.24  

. 
 01 22 20 00-0061 HR Biologist .............................................................................................................................................................................. 132.00  

. 
 01 22 20 00-0062 HR Ecologist ............................................................................................................................................................................. 145.00  

. 
 01 22 20 00-0063 HR Fire Watch Laborer ............................................................................................................................................................... 74.79  

Note: Fire watchers shall be required whenever welding or cutting is performed in locations where other than a 
minor fire might develop, or any of the following conditions exist: (1) Appreciable combustible material, in building 
construction or contents, closer than 35 feet (10.7 m) to the point of operation. (2) Appreciable combustibles are 
more than 35 feet (10.7 m) away but are easily ignited by sparks. (3) Wall or floor openings within a 35-foot (10.7 
m) radius expose combustible material in adjacent areas including concealed spaces in walls or floors. (4) 
Combustible materials are adjacent to the opposite side of metal partitions, walls, ceilings, or roofs and are likely 
to be ignited by conduction or radiation. 

XXXXXXX 
. 
 01 22 20 00-0064  Rates For Architectural And Engineering Services (01 22 20) 

Note: For preparation of contract documents, structural and/or design drawings, special investigating 
requirements or services outside required architectural and engineering services. 

. 

. 
 01 22 20 00-0065 HR Principal Architect ............................................................................................................................................................... 212.52  

. 
 01 22 20 00-0066 HR Senior Architect ................................................................................................................................................................... 187.22  

. 
 01 22 20 00-0067 HR Architect .............................................................................................................................................................................. 142.94  

. 
 01 22 20 00-0068 HR Principal Engineer ............................................................................................................................................................... 212.52  

. 
 01 22 20 00-0069 HR Senior Engineer .................................................................................................................................................................. 161.92  

. 
 01 22 20 00-0070 HR Engineer .............................................................................................................................................................................. 129.03  

. 
 01 22 20 00-0071 HR Draft Person .......................................................................................................................................................................... 76.53  

. 
 01 22 20 00-0072 HR Project Manager .................................................................................................................................................................. 151.80  

XXXXXXX 
. 
 01 22 20 00-0073  Rates For Traffic Control (01 22 20) 
. 
. 

 01 22 20 00-0074 DAY Pilot Vehicle With Driver...................................................................................................................................................... 946.35  
Note: Includes radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required. 

. 
 01 22 20 00-0075 HR Flagperson For Traffic Control .............................................................................................................................................. 76.10  

XXXXXXX 
. 
 01 22 20 00-0076  Mobilize Equipment (01 22 20) 
. 
. 

 01 22 20 00-0077 HR Escort Vehicle With Driver .................................................................................................................................................... 86.54  
. 

 01 22 20 00-0078 HR Transport Vehicle With Driver ............................................................................................................................................. 118.35  

XXXXXXX 
. 
 01 22 23  Equipment Usage (01 22) 

Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI 
section 01 22 20 00-0073 for traffic control (where required), 01 71 13 00-0000 for equipment delivery, pickup, mobilization 
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and demobilization. 
. 
. 
 01 22 23 00-0001  Aerial Equipment (01 22 23) 
. 
. 
 01 22 23 00-0002  Man Lifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0003  Telescoping Boom Man Lifts With Platform (01 22 23 00-0002) 
. 
. 
 01 22 23 00-0004  Engine Powered, Telescoping Boom Man Lifts With Platform (01 22 23 00-0003) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0005 DAY 40' Engine Powered, Telescoping Boom Man Lift With Platform ........................................................................................ 441.44  

    For Four-Wheel Drive, Add  99.32 
. 

 01 22 23 00-0006 WK 40' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,110.72  
    For Four-Wheel Drive, Add  249.91 

. 
 01 22 23 00-0007 MO 40' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 2,492.00  

    For Four-Wheel Drive, Add  560.70 
. 

 01 22 23 00-0008 DAY 60' Engine Powered, Telescoping Boom Man Lift With Platform ........................................................................................ 647.92  
    For Four-Wheel Drive, Add  145.78 

. 
 01 22 23 00-0009 WK 60' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,545.04  

    For Four-Wheel Drive, Add  347.63 
. 

 01 22 23 00-0010 MO 60' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 3,382.00  
    For Four-Wheel Drive, Add  760.95 

. 
 01 22 23 00-0011 DAY 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,260.24  

    For Four-Wheel Drive, Add  283.55 
. 

 01 22 23 00-0012 WK 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 3,054.48  
    For Four-Wheel Drive, Add  687.26 

. 
 01 22 23 00-0013 MO 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 6,408.00  

    For Four-Wheel Drive, Add  1,441.80 
. 

 01 22 23 00-0014 DAY 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 1,794.24  
    For Four-Wheel Drive, Add  403.70 

. 
 01 22 23 00-0015 WK 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 4,320.42  

    For Four-Wheel Drive, Add  972.09 
. 

 01 22 23 00-0016 MO 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................. 10,765.44  
    For Four-Wheel Drive, Add  2,422.22 

. 
 01 22 23 00-0017 DAY 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 2,185.84  

    For Four-Wheel Drive, Add  491.81 
. 

 01 22 23 00-0018 WK 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 5,574.96  
    For Four-Wheel Drive, Add  1,254.37 

. 
 01 22 23 00-0019 MO 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................. 12,673.60  

    For Four-Wheel Drive, Add  2,851.56 

XXXXXXX 
. 
 01 22 23 00-0020  Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 00-0002) 
. 
. 
 01 22 23 00-0021  Engine Powered, Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 

00-0020) 
Note: Diesel or dual fuel (gasoline or liquid propane gas). Four-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0022 DAY 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 434.69  

. 
 01 22 23 00-0023 WK 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,090.68  

. 
 01 22 23 00-0024 MO 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,623.96  

. 
 01 22 23 00-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 553.24  

. 
 01 22 23 00-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,209.24  

. 
 01 22 23 00-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 3,001.75  

. 
 01 22 23 00-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 711.32  

. 
 01 22 23 00-0029 WK 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,643.93  

. 
 01 22 23 00-0030 MO 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 3,675.13  

. 
 01 22 23 00-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,240.85  

. 
 01 22 23 00-0032 WK 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,924.30  

. 
 01 22 23 00-0033 MO 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 7,111.57  

. 
 01 22 23 00-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................... 2,410.57  

. 
 01 22 23 00-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................... 5,690.52  

. 
 01 22 23 00-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................. 13,910.16  

XXXXXXX 
. 
 01 22 23 00-0037  Electric, Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 00-0020) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0038 DAY 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 434.69  
. 

 01 22 23 00-0039 WK 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 1,090.68  
. 

 01 22 23 00-0040 MO 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,623.96  
. 

 01 22 23 00-0041 DAY 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 434.69  
. 

 01 22 23 00-0042 WK 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 1,090.68  
. 

 01 22 23 00-0043 MO 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,623.96  
. 

 01 22 23 00-0044 DAY 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 537.44  
. 

 01 22 23 00-0045 WK 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 1,161.81  
. 

 01 22 23 00-0046 MO 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,884.78  
. 

 01 22 23 00-0047 DAY 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 537.44  
. 

 01 22 23 00-0048 WK 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 1,161.81  
. 

 01 22 23 00-0049 MO 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,884.78  

XXXXXXX 
. 
 01 22 23 00-0050  Platform Lifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
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. 

. 
 01 22 23 00-0051  Electric, Scissor Platform Lifts (01 22 23 00-0050) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0052 DAY 17' Electric, Scissor Platform Lift ......................................................................................................................................... 169.58  
. 

 01 22 23 00-0053 WK 17' Electric, Scissor Platform Lift ......................................................................................................................................... 339.15  
. 

 01 22 23 00-0054 MO 17' Electric, Scissor Platform Lift ......................................................................................................................................... 693.72  
. 

 01 22 23 00-0055 DAY 20' Electric, Scissor Platform Lift ......................................................................................................................................... 184.99  
. 

 01 22 23 00-0056 WK 20' Electric, Scissor Platform Lift ......................................................................................................................................... 369.98  
. 

 01 22 23 00-0057 MO 20' Electric, Scissor Platform Lift ......................................................................................................................................... 739.97  
. 

 01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift ......................................................................................................................................... 238.95  
. 

 01 22 23 00-0059 WK 25' Electric, Scissor Platform Lift ......................................................................................................................................... 477.90  
. 

 01 22 23 00-0060 MO 25' Electric, Scissor Platform Lift ...................................................................................................................................... 1,025.16  
. 

 01 22 23 00-0061 DAY 30' Electric, Scissor Platform Lift ......................................................................................................................................... 308.32  
. 

 01 22 23 00-0062 WK 30' Electric, Scissor Platform Lift ......................................................................................................................................... 608.93  
. 

 01 22 23 00-0063 MO 30' Electric, Scissor Platform Lift ...................................................................................................................................... 1,348.90  
. 

 01 22 23 00-0064 DAY 33' Electric, Scissor Platform Lift ......................................................................................................................................... 331.44  
. 

 01 22 23 00-0065 WK 33' Electric, Scissor Platform Lift ......................................................................................................................................... 647.47  
. 

 01 22 23 00-0066 MO 33' Electric, Scissor Platform Lift ...................................................................................................................................... 1,464.52  
. 

 01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift ......................................................................................................................................... 431.65  
. 

 01 22 23 00-0068 WK 40' Electric, Scissor Platform Lift ...................................................................................................................................... 1,071.41  
. 

 01 22 23 00-0069 MO 40' Electric, Scissor Platform Lift ...................................................................................................................................... 2,983.00  

XXXXXXX 
. 
 01 22 23 00-0070  Engine Powered, Scissor Platform Lifts (01 22 23 00-0050) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0071 DAY 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 346.86  

    For Four-Wheel Drive, Add  69.37 
. 

 01 22 23 00-0072 WK 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 678.30  
    For Four-Wheel Drive, Add  135.66 

. 
 01 22 23 00-0073 MO 25' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,657.22  

    For Four-Wheel Drive, Add  331.44 
. 

 01 22 23 00-0074 DAY 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 354.57  
    For Four-Wheel Drive, Add  70.91 

. 
 01 22 23 00-0075 WK 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 809.34  

    For Four-Wheel Drive, Add  161.87 
. 

 01 22 23 00-0076 MO 33' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,772.84  
    For Four-Wheel Drive, Add  354.57 

. 
 01 22 23 00-0077 DAY 40' Engine Powered, Scissor Platform Lift .......................................................................................................................... 393.11  

    For Four-Wheel Drive, Add  78.62 
. 

 01 22 23 00-0078 WK 40' Engine Powered, Scissor Platform Lift .......................................................................................................................... 901.84  
    For Four-Wheel Drive, Add  180.37 

. 
 01 22 23 00-0079 MO 40' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,004.08  

    For Four-Wheel Drive, Add  400.82 
. 

 01 22 23 00-0080 DAY 43' Engine Powered, Scissor Platform Lift .......................................................................................................................... 416.23  
    For Four-Wheel Drive, Add  83.25 

. 
 01 22 23 00-0081 WK 43' Engine Powered, Scissor Platform Lift .......................................................................................................................... 971.21  

    For Four-Wheel Drive, Add  194.24 
. 

 01 22 23 00-0082 MO 43' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,389.48  
    For Four-Wheel Drive, Add  477.90 

. 
 01 22 23 00-0083 DAY 50' Engine Powered, Scissor Platform Lift .......................................................................................................................... 778.51  

    For Four-Wheel Drive, Add  155.70 
. 

 01 22 23 00-0084 WK 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,711.18  
    For Four-Wheel Drive, Add  342.24 

. 
 01 22 23 00-0085 MO 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 4,208.57  

    For Four-Wheel Drive, Add  841.71 

XXXXXXX 
. 
 01 22 23 00-0086  Personnel Lifts (01 22 23 00-0001) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces. 
. 
. 

 01 22 23 00-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 132.19  
. 

 01 22 23 00-0088 WK 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 374.54  
. 

 01 22 23 00-0089 MO 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 756.43  
. 

 01 22 23 00-0090 DAY 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 183.60  
. 

 01 22 23 00-0091 WK 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 389.23  
. 

 01 22 23 00-0092 MO 30', Push-Type, Electric Single Man Personnel Lift .......................................................................................................... 1,321.92  
. 

 01 22 23 00-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 308.45  
. 

 01 22 23 00-0094 WK 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 749.09  
. 

 01 22 23 00-0095 MO 36', Push-Type, Electric Single Man Personnel Lift .......................................................................................................... 2,188.51  
. 

 01 22 23 00-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 330.48  
. 

 01 22 23 00-0097 WK 40', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 822.53  
. 

 01 22 23 00-0098 MO 40', Push-Type, Electric Single Man Personnel Lift .......................................................................................................... 2,474.93  
. 

 01 22 23 00-0099 DAY 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 176.26  
. 

 01 22 23 00-0100 WK 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 352.51  
. 

 01 22 23 00-0101 MO 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 705.02  
. 

 01 22 23 00-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 176.26  
. 

 01 22 23 00-0103 WK 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 352.51  
. 

 01 22 23 00-0104 MO 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 732.93  

XXXXXXX 
. 
 01 22 23 00-0105  Bucket Trucks (01 22 23 00-0001) 

Note: Includes full-time operator, delivery, and removal. 
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. 

. 
 01 22 23 00-0106 DAY 29' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,208.31  

    For Equipment Without Operator, Deduct  -641.15 
. 

 01 22 23 00-0107 WK 29' Bucket Truck With Full-Time Operator ....................................................................................................................... 4,907.22  
    For Equipment Without Operator, Deduct  -3,205.74 

. 
 01 22 23 00-0108 MO 29' Bucket Truck With Full-Time Operator ..................................................................................................................... 18,222.58  

    For Equipment Without Operator, Deduct  -13,891.54 
. 

 01 22 23 00-0109 DAY 38' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,280.49  
    For Equipment Without Operator, Deduct  -641.15 

. 
 01 22 23 00-0110 WK 38' Bucket Truck With Full-Time Operator ....................................................................................................................... 5,139.24  

    For Equipment Without Operator, Deduct  -3,205.74 
. 

 01 22 23 00-0111 MO 38' Bucket Truck With Full-Time Operator ..................................................................................................................... 18,841.30  
    For Equipment Without Operator, Deduct  -13,891.54 

. 
 01 22 23 00-0112 DAY 48' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,466.11  

    For Equipment Without Operator, Deduct  -641.15 
. 

 01 22 23 00-0113 WK 48' Bucket Truck With Full-Time Operator ....................................................................................................................... 5,474.38  
    For Equipment Without Operator, Deduct  -3,205.74 

. 
 01 22 23 00-0114 MO 48' Bucket Truck With Full-Time Operator ..................................................................................................................... 19,563.14  

    For Equipment Without Operator, Deduct  -13,891.54 
. 

 01 22 23 00-0115 DAY 62' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,878.59  
    For Equipment Without Operator, Deduct  -641.15 

. 
 01 22 23 00-0116 WK 62' Bucket Truck With Full-Time Operator ....................................................................................................................... 6,814.94  

    For Equipment Without Operator, Deduct  -3,205.74 
. 

 01 22 23 00-0117 MO 62' Bucket Truck With Full-Time Operator ..................................................................................................................... 23,172.34  
    For Equipment Without Operator, Deduct  -13,891.54 

. 
 01 22 23 00-0118 DAY 85' Bucket Truck With Full-Time Operator ....................................................................................................................... 2,084.83  

    For Equipment Without Operator, Deduct  -641.15 
. 

 01 22 23 00-0119 WK 85' Bucket Truck With Full-Time Operator ....................................................................................................................... 7,536.78  
    For Equipment Without Operator, Deduct  -3,205.74 

. 
 01 22 23 00-0120 MO 85' Bucket Truck With Full-Time Operator ..................................................................................................................... 25,750.34  

    For Equipment Without Operator, Deduct  -13,891.54 
. 

 01 22 23 00-0121 Day 105' Bucket Truck With Full-Time Operator ..................................................................................................................... 2,187.95  
    For Equipment Without Operator, Deduct  -641.15 

. 
 01 22 23 00-0122 WK 105' Bucket Truck With Full-Time Operator ..................................................................................................................... 7,846.14  

    For Equipment Without Operator, Deduct  -3,205.74 
. 

 01 22 23 00-0123 MO 105' Bucket Truck With Full-Time Operator ................................................................................................................... 25,997.83  
    For Equipment Without Operator, Deduct  -13,891.54 

XXXXXXX 
. 
 01 22 23 00-0124  Air Equipment (01 22 23) 
. 
. 
 01 22 23 00-0125  Air Compressors (01 22 23 00-0124) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0126 DAY 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 172.94  
. 

 01 22 23 00-0127 WK 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 518.80  
. 

 01 22 23 00-0128 MO 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,441.12  
. 

 01 22 23 00-0129 DAY 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 207.52  
. 

 01 22 23 00-0130 WK 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 611.04  
. 

 01 22 23 00-0131 MO 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,729.35  
. 

 01 22 23 00-0132 DAY 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 276.70  
. 

 01 22 23 00-0133 WK 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 622.57  
. 

 01 22 23 00-0134 MO 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,371.95  
. 

 01 22 23 00-0135 DAY 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 391.99  
. 

 01 22 23 00-0136 WK 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 991.49  
. 

 01 22 23 00-0137 MO 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,363.44  
. 

 01 22 23 00-0138 DAY 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 871.59  
. 

 01 22 23 00-0139 WK 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,098.28  
. 

 01 22 23 00-0140 MO 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 5,229.55  
. 

 01 22 23 00-0141 DAY 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,049.14  
. 

 01 22 23 00-0142 WK 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,582.50  
. 

 01 22 23 00-0143 MO 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,340.95  
. 

 01 22 23 00-0144 DAY 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,049.14  
. 

 01 22 23 00-0145 WK 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,582.50  
. 

 01 22 23 00-0146 MO 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,340.95  
. 

 01 22 23 00-0147 DAY 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,222.07  
. 

 01 22 23 00-0148 WK 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 2,739.29  
. 

 01 22 23 00-0149 MO 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 7,304.77  
. 

 01 22 23 00-0150 DAY 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,521.83  
. 

 01 22 23 00-0151 WK 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 3,424.11  
. 

 01 22 23 00-0152 MO 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 9,130.97  

XXXXXXX 
. 
 01 22 23 00-0153  Portable Negative Air Machines (01 22 23 00-0124) 

Note: A Negative Air Machine is used in a sealed containment area to filter air and exhaust the filtered air through 
ducting to a location outside the sealed containment area. Includes delivery to job site and pick-up when 
complete. Excludes all filters and duct. 

. 

. 
 01 22 23 00-0154 DAY Up To 2,000 CFM, Portable Negative Air Machine ............................................................................................................... 89.03  

. 
 01 22 23 00-0155 WK Up To 2,000 CFM, Portable Negative Air Machine ............................................................................................................. 365.68  

. 
 01 22 23 00-0156 MO Up To 2,000 CFM, Portable Negative Air Machine .......................................................................................................... 1,104.98  

. 
 01 22 23 00-0157 EA First Stage Pre-Filter For Portable Negative Air Machines .................................................................................................... 13.89  

. 
 01 22 23 00-0158 EA Second Stage Pre-Filter For Portable Negative Air Machines .............................................................................................. 34.01  

. 
 01 22 23 00-0159 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Portable Negative Air Machines ............ 182.24  

. 
 01 22 23 00-0160 LF Flexible Exhaust Duct For Portable Negative Air Machines ....................................................................................................1.33  
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XXXXXXX 
. 
 01 22 23 00-0161  Portable Air Scrubbers (01 22 23 00-0124) 

Note: A Portable Air Scrubber filters and recirculates the filtered air into the same space and does not use 
ducting to exhaust the filtered air to a different location. Includes delivery to job site and pick-up when complete. 
Excludes all filters. 

. 

. 
 01 22 23 00-0162 DAY Up To 1,000 CFM, Portable Air Scrubber ............................................................................................................................. 87.88  

. 
 01 22 23 00-0163 WK Up To 1,000 CFM, Portable Air Scrubber ........................................................................................................................... 365.29  

. 
 01 22 23 00-0164 MO Up To 1,000 CFM, Portable Air Scrubber ........................................................................................................................ 1,011.15  

. 
 01 22 23 00-0165 DAY >1,000 to 2,000 CFM, Portable Air Scrubber ...................................................................................................................... 111.17  

. 
 01 22 23 00-0166 WK >1,000 to 2,000 CFM, Portable Air Scrubber ...................................................................................................................... 460.58  

. 
 01 22 23 00-0167 MO >1,000 to 2,000 CFM, Portable Air Scrubber ................................................................................................................... 1,349.97  

. 
 01 22 23 00-0168 DAY >2,000 To 5,000 CFM, Portable Air Scrubber ..................................................................................................................... 142.94  

. 
 01 22 23 00-0169 WK >2,000 To 5,000 CFM, Portable Air Scrubber ..................................................................................................................... 608.81  

. 
 01 22 23 00-0170 MO >2,000 To 5,000 CFM, Portable Air Scrubber .................................................................................................................. 1,704.67  

. 
 01 22 23 00-0171 EA First Stage Pre-Filter For Portable Air Scrubbers .................................................................................................................. 20.25  

. 
 01 22 23 00-0172 EA Second Stage Pre-Filter For Portable Air Scrubbers ............................................................................................................ 28.72  

. 
 01 22 23 00-0173 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Portable Air Scrubbers .......................... 309.30  

XXXXXXX 
. 
 01 22 23 00-0174  Compaction And Paving Equipment (01 22 23) 
. 
. 
 01 22 23 00-0175  Pavers And Rollers (01 22 23 00-0174) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0176  Pavers (01 22 23 00-0175) 
. 
. 

 01 22 23 00-0177 DAY 10' Wide Paving Machine With Full-Time Operator .......................................................................................................... 3,211.42  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0178 WK 10' Wide Paving Machine With Full-Time Operator ........................................................................................................ 13,642.13  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0179 MO 10' Wide Paving Machine With Full-Time Operator ........................................................................................................ 51,756.51  
    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0180  Ride-On Self-Propelled, Rubber Tire Rollers (01 22 23 00-0175) 
. 
. 

 01 22 23 00-0181 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator......................................... 1,177.67  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0182 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator......................................... 5,135.25  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0183 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator....................................... 20,386.21  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0184 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ................................................... 1,324.82  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0185 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ................................................... 6,229.49  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0186 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ................................................. 22,038.27  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0187 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ................................................. 1,331.51  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0188 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ................................................. 5,794.73  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0189 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ............................................... 22,359.32  
    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0190  Ride-On Self-Propelled, Padfoot Rollers (01 22 23 00-0175) 
. 
. 

 01 22 23 00-0191 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,237.87  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0192 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,206.15  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0193 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 20,794.21  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0194 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,518.79  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0195 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,774.67  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0196 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 22,586.72  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0197 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,585.67  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0198 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 6,196.04  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0199 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 23,763.90  
    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0200  Towed, Padfoot Rollers (01 22 23 00-0175) 
. 
. 

 01 22 23 00-0201 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller .................................................................................................................. 127.08  
. 

 01 22 23 00-0202 WK 48" Wide, 40" Diameter, Towed Padfoot Roller .................................................................................................................. 367.87  
. 

 01 22 23 00-0203 MO 48" Wide, 40" Diameter, Towed Padfoot Roller ............................................................................................................... 1,083.54  
. 

 01 22 23 00-0204 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller .................................................................................................................. 160.52  
. 

 01 22 23 00-0205 WK 60" Wide, 60" Diameter, Towed Padfoot Roller .................................................................................................................. 448.13  
. 

 01 22 23 00-0206 MO 60" Wide, 60" Diameter, Towed Padfoot Roller ............................................................................................................... 1,906.22  



01
 01 General Requirements 

01 20 Price and Payment Procedures 
01 22 Unit Prices 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 01 - 8 Monterey County Facilities

XXXXXXX 
. 
 01 22 23 00-0207  Static Rollers (01 22 23 00-0175) 
. 
. 

 01 22 23 00-0208 DAY 5 Ton, 2 Drum Articulated Roller With Full-Time Operator ............................................................................................... 1,271.31  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0209 WK 5 Ton, 2 Drum Articulated Roller With Full-Time Operator ............................................................................................... 5,493.75  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0210 MO 5 Ton, 2 Drum Articulated Roller With Full-Time Operator ............................................................................................. 21,737.29  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0211 DAY 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator ..................................................................................... 1,418.46  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0212 WK 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator ..................................................................................... 5,895.06  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0213 MO 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator ................................................................................... 22,847.58  

    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0214  Ride-On Self-Propelled, Smooth Drum Vibratory Rollers (01 22 23 00-0175) 
. 
. 

 01 22 23 00-0215 DAY 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 1,057.28  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0216 WK 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 4,744.64  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0217 MO 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................ 19,262.54  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0218 DAY 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 1,157.61  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0219 WK 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .................................. 5,045.62  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0220 MO 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................ 20,065.16  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0221 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,224.49  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0222 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,246.28  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0223 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 20,600.24  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0224 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,311.44  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0225 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,500.44  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0226 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 21,262.40  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0227 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,485.35  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0228 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 6,008.77  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0229 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 22,606.79  
    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0230  Steel Roadway Plates (01 22 23 00-0174) 

Note: 3 day minimum.  Excludes delivery. See CSI section 01 71 13 00-0001 for material delivery on truck. 
. 
. 

 01 22 23 00-0231 EA Mobilization of Steel Roadway Plates ................................................................................................................................. 405.12  
Note: Mobilization for each site location. 

. 
 01 22 23 00-0232 EA Placement And Removal Of Steel Roadway Plates .............................................................................................................. 49.55  

. 
 01 22 23 00-0233 DAY 1" x 4' x 8' Steel Plate ............................................................................................................................................................ 35.72  

. 
 01 22 23 00-0234 WK 1" x 4' x 8' Steel Plate ............................................................................................................................................................ 84.35  

. 
 01 22 23 00-0235 MO 1" x 4' x 8' Steel Plate .......................................................................................................................................................... 111.00  

. 
 01 22 23 00-0236 DAY 1" x 4' x 10' Steel Plate .......................................................................................................................................................... 47.63  

. 
 01 22 23 00-0237 WK 1" x 4' x 10' Steel Plate ........................................................................................................................................................ 107.17  

. 
 01 22 23 00-0238 MO 1" x 4' x 10' Steel Plate ........................................................................................................................................................ 130.98  

. 
 01 22 23 00-0239 DAY 1" x 5' x 10' Steel Plate .......................................................................................................................................................... 49.62  

. 
 01 22 23 00-0240 WK 1" x 5' x 10' Steel Plate ........................................................................................................................................................ 112.13  

. 
 01 22 23 00-0241 MO 1" x 5' x 10' Steel Plate ........................................................................................................................................................ 297.69  

. 
 01 22 23 00-0242 DAY 1" x 6' x 8' Steel Plate ............................................................................................................................................................ 31.75  

. 
 01 22 23 00-0243 WK 1" x 6' x 8' Steel Plate ............................................................................................................................................................ 71.45  

. 
 01 22 23 00-0244 MO 1" x 6' x 8' Steel Plate .......................................................................................................................................................... 190.52  

. 
 01 22 23 00-0245 DAY 1" x 6' x 10' Steel Plate .......................................................................................................................................................... 59.54  

. 
 01 22 23 00-0246 WK 1" x 6' x 10' Steel Plate .......................................................................................................................................................... 78.39  

. 
 01 22 23 00-0247 MO 1" x 6' x 10' Steel Plate ........................................................................................................................................................ 209.38  

. 
 01 22 23 00-0248 DAY 1" x 6' x 12' Steel Plate .......................................................................................................................................................... 83.35  

. 
 01 22 23 00-0249 WK 1" x 6' x 12' Steel Plate ........................................................................................................................................................ 106.67  

. 
 01 22 23 00-0250 MO 1" x 6' x 12' Steel Plate ........................................................................................................................................................ 288.76  

. 
 01 22 23 00-0251 DAY 1" x 8' x 10' Steel Plate .......................................................................................................................................................... 52.59  

. 
 01 22 23 00-0252 WK 1" x 8' x 10' Steel Plate ........................................................................................................................................................ 118.08  

. 
 01 22 23 00-0253 MO 1" x 8' x 10' Steel Plate ........................................................................................................................................................ 314.56  

. 
 01 22 23 00-0254 DAY 1" x 8' x 12' Steel Plate .......................................................................................................................................................... 95.26  

. 
 01 22 23 00-0255 WK 1" x 8' x 12' Steel Plate ........................................................................................................................................................ 118.08  

. 
 01 22 23 00-0256 MO 1" x 8' x 12' Steel Plate ........................................................................................................................................................ 571.56  

. 
 01 22 23 00-0257 DAY 1" x 8' x 16' Steel Plate ........................................................................................................................................................ 127.01  

. 
 01 22 23 00-0258 WK 1" x 8' x 16' Steel Plate ........................................................................................................................................................ 285.78  

. 
 01 22 23 00-0259 MO 1" x 8' x 16' Steel Plate ........................................................................................................................................................ 762.09  
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. 
 01 22 23 00-0260 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate ......................................................................................... 1.98 0.92 

. 
 01 22 23 00-0261 EA Removal And Resetting Of Steel Roadway Plate ................................................................................................................. 27.53  

XXXXXXX 
. 
 01 22 23 00-0262  Street Sweepers (01 22 23 00-0174) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0263 DAY 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ........................................................................... 958.88  
    For Equipment Without Operator, Deduct  -756.04 

. 
 01 22 23 00-0264 WK 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ........................................................................ 4,584.01  

    For Equipment Without Operator, Deduct  -3,780.22 
. 

 01 22 23 00-0265 MO 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ...................................................................... 19,244.68  
    For Equipment Without Operator, Deduct  -16,380.96 

. 
 01 22 23 00-0266 DAY Self-Propelled Street Sweeper With Hopper And Full-Time Operator .............................................................................. 1,927.74  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -756.04 

. 
 01 22 23 00-0267 WK Self-Propelled Street Sweeper With Hopper And Full-Time Operator .............................................................................. 8,473.49  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -3,780.22 

. 
 01 22 23 00-0268 MO Self-Propelled Street Sweeper With Hopper And Full-Time Operator ............................................................................ 33,130.12  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -16,380.96 

XXXXXXX 
. 
 01 22 23 00-0269  Earthmoving Equipment (01 22 23) 
. 
. 
 01 22 23 00-0270  Skid-Steer Loaders (01 22 23 00-0269) 

Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments 
where necessary. Excludes delivery, set-up, and removal. 

. 

. 
 01 22 23 00-0271 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ........................................................................ 1,076.71  

    For Equipment Without Operator, Deduct  -756.04 
. 

 01 22 23 00-0272 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ........................................................................ 4,621.47  
    For Equipment Without Operator, Deduct  -3,780.22 

. 
 01 22 23 00-0273 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ...................................................................... 18,406.93  

    For Equipment Without Operator, Deduct  -16,380.96 
. 

 01 22 23 00-0274 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 1,161.23  
    For Equipment Without Operator, Deduct  -756.04 

. 
 01 22 23 00-0275 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 4,774.42  

    For Equipment Without Operator, Deduct  -3,780.22 
. 

 01 22 23 00-0276 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ................................................................... 18,742.35  
    For Equipment Without Operator, Deduct  -16,380.96 

. 
 01 22 23 00-0277 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 1,185.38  

    For Equipment Without Operator, Deduct  -756.04 
. 

 01 22 23 00-0278 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 4,994.46  
    For Equipment Without Operator, Deduct  -3,780.22 

. 
 01 22 23 00-0279 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ................................................................... 19,325.99  

    For Equipment Without Operator, Deduct  -16,380.96 
. 

 01 22 23 00-0280 DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ........................................................ 1,279.30  
    For Equipment Without Operator, Deduct  -756.04 

. 
 01 22 23 00-0281 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ........................................................ 5,303.05  

    For Equipment Without Operator, Deduct  -3,780.22 
. 

 01 22 23 00-0282 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ...................................................... 20,345.68  
    For Equipment Without Operator, Deduct  -16,380.96 

. 
 01 22 23 00-0283 DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ........................................................ 1,440.31  

    For Equipment Without Operator, Deduct  -756.04 
. 

 01 22 23 00-0284 WK 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ........................................................ 5,913.52  
    For Equipment Without Operator, Deduct  -3,780.22 

. 
 01 22 23 00-0285 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ...................................................... 21,848.39  

    For Equipment Without Operator, Deduct  -16,380.96 
. 

 01 22 23 00-0286 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders ..................................................................................................... 268.34  
. 

 01 22 23 00-0287 WK Hydraulic Hammer Attachment For Skid-Steer Loaders ..................................................................................................... 892.23  
. 

 01 22 23 00-0288 MO Hydraulic Hammer Attachment For Skid-Steer Loaders .................................................................................................. 2,374.81  
. 

 01 22 23 00-0289 DAY Forklift Attachment For Skid-Steer Loaders .......................................................................................................................... 57.69  
. 

 01 22 23 00-0290 WK Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 154.30  
. 

 01 22 23 00-0291 MO Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 436.05  
. 

 01 22 23 00-0292 DAY Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 127.46  
. 

 01 22 23 00-0293 WK Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 305.91  
. 

 01 22 23 00-0294 MO Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 760.74  
. 

 01 22 23 00-0295 DAY Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 126.12  
. 

 01 22 23 00-0296 WK Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 342.13  
. 

 01 22 23 00-0297 MO Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 905.65  
. 

 01 22 23 00-0298 DAY Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ....................................................................... 110.02  
. 

 01 22 23 00-0299 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ....................................................................... 303.22  
. 

 01 22 23 00-0300 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ....................................................................... 827.83  
. 

 01 22 23 00-0301 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .............................................. 30.32  
. 

 01 22 23 00-0302 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .............................................. 79.33  
. 

 01 22 23 00-0303 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................................ 233.34  
. 

 01 22 23 00-0304 DAY >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ........................................... 40.83  
. 

 01 22 23 00-0305 WK >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ......................................... 101.50  
. 

 01 22 23 00-0306 MO >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ......................................... 303.34  
. 

 01 22 23 00-0307 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .............................. 59.49  
. 

 01 22 23 00-0308 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................ 180.85  
. 

 01 22 23 00-0309 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................ 536.68  
. 

 01 22 23 00-0310 DAY 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 12.08  
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. 
 01 22 23 00-0311 WK 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 28.18  

. 
 01 22 23 00-0312 MO 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 75.14  

XXXXXXX 
. 
 01 22 23 00-0313  Bulldozers (01 22 23 00-0269) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0314 DAY 70 HP, D3 Bulldozer With Full-Time Operator ................................................................................................................. 1,248.55  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0315 WK 70 HP, D3 Bulldozer With Full-Time Operator ................................................................................................................. 5,765.02  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0316 MO 70 HP, D3 Bulldozer With Full-Time Operator ............................................................................................................... 22,544.90  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0317 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator ........................................................................................... 1,461.81  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0318 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator ........................................................................................... 6,626.61  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0319 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator ......................................................................................... 25,189.35  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0320 DAY 140 HP, D6 Bulldozer With Full-Time Operator................................................................................................................ 2,067.47  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0321 WK 140 HP, D6 Bulldozer With Full-Time Operator................................................................................................................ 9,049.27  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0322 MO 140 HP, D6 Bulldozer With Full-Time Operator.............................................................................................................. 32,440.28  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0323 DAY 200 HP, D7 Bulldozer With Full-Time Operator................................................................................................................ 2,604.90  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0324 WK 200 HP, D7 Bulldozer With Full-Time Operator.............................................................................................................. 11,207.48  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0325 MO 200 HP, D7 Bulldozer With Full-Time Operator.............................................................................................................. 38,923.46  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0326 DAY 335 HP, D8 Bulldozer With Full-Time Operator................................................................................................................ 3,244.68  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0327 WK 335 HP, D8 Bulldozer With Full-Time Operator.............................................................................................................. 13,766.63  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0328 MO 335 HP, D8 Bulldozer With Full-Time Operator.............................................................................................................. 46,600.91  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0329 DAY 460 HP, D9 Bulldozer With Full-Time Operator................................................................................................................ 3,602.96  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0330 WK 460 HP, D9 Bulldozer With Full-Time Operator.............................................................................................................. 15,191.23  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0331 MO 460 HP, D9 Bulldozer With Full-Time Operator.............................................................................................................. 50,866.16  

    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0332  Motor Scraper (01 22 23 00-0269) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0333 DAY 11 CY Motor Scraper-Hauler With Full-Time Operator ..................................................................................................... 1,803.17  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0334 WK 11 CY Motor Scraper-Hauler With Full-Time Operator ..................................................................................................... 8,009.12  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0335 MO 11 CY Motor Scraper-Hauler With Full-Time Operator ................................................................................................... 29,323.11  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0336 DAY 18 CY Motor Scraper-Hauler With Full-Time Operator ..................................................................................................... 2,210.01  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0337 WK 18 CY Motor Scraper-Hauler With Full-Time Operator ..................................................................................................... 9,636.46  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0338 MO 18 CY Motor Scraper-Hauler With Full-Time Operator ................................................................................................... 34,218.92  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0339 DAY 24 CY Motor Scraper-Hauler With Full-Time Operator ..................................................................................................... 2,603.05  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0340 WK 24 CY Motor Scraper-Hauler With Full-Time Operator ................................................................................................... 11,201.74  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0341 MO 24 CY Motor Scraper-Hauler With Full-Time Operator ................................................................................................... 38,907.86  
    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0342  Hydraulic Excavators (01 22 23 00-0269) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0343 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,157.45  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0344 WK 3/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,259.08  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0345 MO 3/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 21,534.71  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0346 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,259.07  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0347 WK 1/2 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,707.01  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0348 MO 1/2 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 23,326.42  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0349 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,291.16  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0350 WK 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,874.15  

    For Equipment Without Operator, Deduct  -3,982.15 
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. 
 01 22 23 00-0351 MO 5/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 23,620.59  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0352 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,324.58  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0353 WK 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 6,027.91  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0354 MO 3/4 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 23,914.75  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0355 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 1,351.33  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0356 WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 6,188.37  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0357 MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator ............................................................................................ 24,208.91  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0358 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 1,712.34  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0359 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 7,625.75  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0360 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ................................................................................... 28,186.78  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0361 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 1,765.83  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0362 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 7,859.74  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0363 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ................................................................................... 28,888.76  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0364 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 1,866.11  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0365 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 8,260.87  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0366 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ................................................................................... 30,092.15  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0367 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 1,979.76  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0368 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 8,708.80  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0369 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 31,429.25  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0370 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 2,013.19  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0371 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 8,842.51  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0372 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator ................................................................................... 31,830.38  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0373 DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 2,334.09  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0374 WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 10,132.81  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0375 MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 35,707.97  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0376 DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 2,795.39  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0377 WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 11,964.64  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0378 MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 41,190.08  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0379 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators .................................................................................................. 93.60  

. 
 01 22 23 00-0380 WK Thumbs Or Grapple Attachment For Hydraulic Excavators ................................................................................................ 361.02  

. 
 01 22 23 00-0381 MO Thumbs Or Grapple Attachment For Hydraulic Excavators ............................................................................................. 1,069.68  

. 
 01 22 23 00-0382 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 414.50  

. 
 01 22 23 00-0383 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 1,096.42  

. 
 01 22 23 00-0384 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 3,068.64  

. 
 01 22 23 00-0385 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 641.81  

. 
 01 22 23 00-0386 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 1,637.95  

. 
 01 22 23 00-0387 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 4,258.66  

. 
 01 22 23 00-0388 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 895.86  

. 
 01 22 23 00-0389 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 2,413.47  

. 
 01 22 23 00-0390 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 6,765.73  

. 
 01 22 23 00-0391 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators............................................................................................ 187.19  

. 
 01 22 23 00-0392 WK 24" Compaction Wheel Attachment For Hydraulic Excavators............................................................................................ 748.78  

. 
 01 22 23 00-0393 MO 24" Compaction Wheel Attachment For Hydraulic Excavators......................................................................................... 2,246.33  

. 
 01 22 23 00-0394 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators............................................................................................ 267.42  

. 
 01 22 23 00-0395 WK 36" Compaction Wheel Attachment For Hydraulic Excavators......................................................................................... 1,069.68  

. 
 01 22 23 00-0396 MO 36" Compaction Wheel Attachment For Hydraulic Excavators......................................................................................... 3,209.04  

. 
 01 22 23 00-0397 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators............................................................................................ 294.16  

. 
 01 22 23 00-0398 WK 48" Compaction Wheel Attachment For Hydraulic Excavators......................................................................................... 1,163.28  

. 
 01 22 23 00-0399 MO 48" Compaction Wheel Attachment For Hydraulic Excavators......................................................................................... 3,476.46  

XXXXXXX 
. 
 01 22 23 00-0400  Mini-Excavators (01 22 23 00-0269) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0401 DAY 2,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,077.22  
    For Equipment Without Operator, Deduct  -796.43 
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. 
 01 22 23 00-0402 WK 2,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,777.72  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0403 MO 2,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 19,007.59  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0404 DAY 3,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,083.91  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0405 WK 3,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,797.78  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0406 MO 3,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 19,428.78  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0407 DAY 6,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,117.33  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0408 WK 6,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,891.38  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0409 MO 6,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 19,488.95  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0410 DAY 7,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,130.71  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0411 WK 7,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,938.18  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0412 MO 7,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 19,515.69  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0413 DAY 9,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,210.93  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0414 WK 9,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 5,005.03  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0415 MO 9,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 20,291.21  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0416 DAY 11,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 1,217.62  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0417 WK 11,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 5,339.31  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0418 MO 11,000 LB Mini-Excavator With Full-Time Operator ....................................................................................................... 20,324.63  

    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0419  Road Graders (01 22 23 00-0269) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0420 DAY 60 HP Road Grader With Full-Time Operator .................................................................................................................. 1,366.55  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0421 WK 60 HP Road Grader With Full-Time Operator .................................................................................................................. 5,524.40  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0422 MO 60 HP Road Grader With Full-Time Operator ................................................................................................................ 21,868.11  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0423 DAY 80 HP Road Grader With Full-Time Operator .................................................................................................................. 1,534.66  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0424 WK 80 HP Road Grader With Full-Time Operator .................................................................................................................. 5,992.19  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0425 MO 80 HP Road Grader With Full-Time Operator ................................................................................................................ 23,286.10  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0426 DAY 130 HP Road Grader With Full-Time Operator ................................................................................................................ 1,420.82  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0427 WK 130 HP Road Grader With Full-Time Operator ................................................................................................................ 6,479.71  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0428 MO 130 HP Road Grader With Full-Time Operator .............................................................................................................. 26,181.50  
    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0429  Loader-Backhoes With Standard Bucket (01 22 23 00-0269) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0430 DAY 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ................................................. 1,182.58  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0431 WK 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ................................................. 4,899.25  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0432 MO 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ............................................... 19,414.28  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0433 DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 1,223.95  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0434 WK 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 5,044.06  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0435 MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator ........................................................ 20,296.91  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0436 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................... 1,287.73  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0437 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................... 5,202.65  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0438 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................. 20,752.01  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0439 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 1,572.17  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0440 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 6,050.80  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0441 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator ................................................ 23,179.22  

    For Equipment Without Operator, Deduct  -17,255.99 
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XXXXXXX 
. 
 01 22 23 00-0442  Heavy Duty Construction Loaders (01 22 23 00-0269) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0443 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,286.37  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0444 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 5,919.29  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0445 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 23,059.87  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0446 DAY 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 1,693.39  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0447 WK 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 6,364.00  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0448 MO 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator .................................................................... 23,285.99  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0449 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,783.84  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0450 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 6,605.20  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0451 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 23,888.99  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0452 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 2,032.58  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0453 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 7,260.96  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0454 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 25,547.24  

    For Equipment Without Operator, Deduct  -17,255.99 
. 

 01 22 23 00-0455 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 2,673.27  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0456 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 11,474.43  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0457 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 39,717.74  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0458 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 6,894.19  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0459 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 23,782.95  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0460 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 71,218.54  

    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0461  Shoring (01 22 23 00-0269) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0462  Aluminum Hydraulic Shoring (01 22 23 00-0461) 

Note: Includes delivery to job site and pick-up when complete. Excludes sheeting. 
. 
. 

 01 22 23 00-0463 WK 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ................................................................................................................. 68.65  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0464 MO 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ............................................................................................................... 202.49  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0465 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ................................................................................................... 92.09  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0466 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ................................................................................................. 271.64  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0467 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ................................................................................................. 170.77  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0468 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ................................................................................................. 503.76  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0469 EA Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores .......................................................................................... 23.57  
. 

 01 22 23 00-0470 EA Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores ........................................................................................ 37.71  
. 

 01 22 23 00-0471 EA Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores ........................................................................................ 62.84  

XXXXXXX 
. 
 01 22 23 00-0472  Trench Boxes/Trench Shields (01 22 23 00-0269) 

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to 
job site and pick-up when complete. For stackable units, combine multiple units for depth required. 

. 

. 
 01 22 23 00-0473 WK 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 215.26  

. 
 01 22 23 00-0474 MO 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 645.79  

. 
 01 22 23 00-0475 WK 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 243.04  

. 
 01 22 23 00-0476 MO 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 729.12  

. 
 01 22 23 00-0477 WK 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 256.93  

. 
 01 22 23 00-0478 MO 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 770.78  

. 
 01 22 23 00-0479 WK 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 236.10  

. 
 01 22 23 00-0480 MO 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 708.29  

. 
 01 22 23 00-0481 WK 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 277.76  

. 
 01 22 23 00-0482 MO 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 833.28  

. 
 01 22 23 00-0483 WK 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 312.48  

. 
 01 22 23 00-0484 MO 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 937.44  

. 
 01 22 23 00-0485 WK 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 263.87  

. 
 01 22 23 00-0486 MO 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 791.62  

. 
 01 22 23 00-0487 WK 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 312.48  

. 
 01 22 23 00-0488 MO 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 937.44  

. 
 01 22 23 00-0489 WK 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 381.92  
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. 
 01 22 23 00-0490 MO 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,138.82  

. 
 01 22 23 00-0491 WK 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 312.48  

. 
 01 22 23 00-0492 MO 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 937.44  

. 
 01 22 23 00-0493 WK 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 381.92  

. 
 01 22 23 00-0494 MO 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,145.76  

. 
 01 22 23 00-0495 WK 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 486.08  

. 
 01 22 23 00-0496 MO 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,458.24  

. 
 01 22 23 00-0497 WK 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 347.20  

. 
 01 22 23 00-0498 MO 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,041.60  

. 
 01 22 23 00-0499 WK 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 451.36  

. 
 01 22 23 00-0500 MO 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,354.08  

. 
 01 22 23 00-0501 WK 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 555.52  

. 
 01 22 23 00-0502 MO 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,666.56  

. 
 01 22 23 00-0503 WK 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 381.92  

. 
 01 22 23 00-0504 MO 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,145.76  

. 
 01 22 23 00-0505 WK 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 520.80  

. 
 01 22 23 00-0506 MO 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,562.40  

. 
 01 22 23 00-0507 WK 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 624.96  

. 
 01 22 23 00-0508 MO 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,874.88  

. 
 01 22 23 00-0509 WK 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 451.36  

. 
 01 22 23 00-0510 MO 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,354.08  

. 
 01 22 23 00-0511 WK 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 624.96  

. 
 01 22 23 00-0512 MO 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,874.88  

. 
 01 22 23 00-0513 WK 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 729.12  

. 
 01 22 23 00-0514 MO 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 2,187.36  

. 
 01 22 23 00-0515 WK 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 624.96  

. 
 01 22 23 00-0516 MO 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,874.88  

. 
 01 22 23 00-0517 WK 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 763.84  

. 
 01 22 23 00-0518 MO 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 2,291.52  

. 
 01 22 23 00-0519 WK 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 833.28  

. 
 01 22 23 00-0520 MO 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 2,499.84  

. 
 01 22 23 00-0521 WK For Spreaders >48" To 84", Add ........................................................................................................................................... 20.83  

. 
 01 22 23 00-0522 MO For Spreaders >48" To 84", Add ........................................................................................................................................... 62.50  

. 
 01 22 23 00-0523 WK For Spreaders >84" To 120", Add ....................................................................................................................................... 124.99  

. 
 01 22 23 00-0524 MO For Spreaders >84" To 120", Add ....................................................................................................................................... 374.98  

. 
 01 22 23 00-0525 WK For Spreaders >120", Add .................................................................................................................................................. 263.87  

. 
 01 22 23 00-0526 MO For Spreaders >120", Add .................................................................................................................................................. 791.62  

. 
 01 22 23 00-0527 WK 8' x 4' Manhole Box ............................................................................................................................................................. 328.10  

. 
 01 22 23 00-0528 MO 8' x 4' Manhole Box ............................................................................................................................................................. 984.31  

. 
 01 22 23 00-0529 WK 8' x 8' Manhole Box ............................................................................................................................................................. 468.72  

. 
 01 22 23 00-0530 MO 8' x 8' Manhole Box .......................................................................................................................................................... 1,406.16  

XXXXXXX 
. 
 01 22 23 00-0531  Trenchers (01 22 23 00-0269) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0532 DAY 4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator.......................................................................... 1,137.97  
    For Equipment Without Operator, Deduct  -796.43 

. 
 01 22 23 00-0533 WK  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator.......................................................................... 5,145.51  

    For Equipment Without Operator, Deduct  -3,982.15 
. 

 01 22 23 00-0534 MO  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator........................................................................ 20,457.89  
    For Equipment Without Operator, Deduct  -17,255.99 

. 
 01 22 23 00-0535 DAY 5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator.......................................................................... 1,714.31  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0536 WK  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator.......................................................................... 7,087.99  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0537 MO  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator........................................................................ 25,794.39  

    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0538  Portable Sediment Tank (01 22 23 00-0269) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0539 WK Portable Sediment Tank ...................................................................................................................................................... 138.50  
. 

 01 22 23 00-0540 MO Portable Sediment Tank ...................................................................................................................................................... 406.27  

XXXXXXX 
. 
 01 22 23 00-0541  Heavy Equipment (Wood Ground Protection) Mats (01 22 23 00-0269) 

Note: Rental price per mat. Excludes placement, moving, mobilization and demobilization. See CSI section 01 22 
23 00-0269 for equipment for offloading/reloading from delivery vehicle, placing, and moving mats, 01 71 13 00-
0001 for equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 01 22 23 00-0542 DAY 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 21.12  

. 
 01 22 23 00-0543 WK 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 50.29  

. 
 01 22 23 00-0544 MO 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ............................................................................ 105.60  

. 
 01 22 23 00-0545 DAY 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 22.18  

. 
 01 22 23 00-0546 WK 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 52.80  

. 
 01 22 23 00-0547 MO 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ............................................................................ 110.88  

. 
 01 22 23 00-0548 Day 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 17.95  

. 
 01 22 23 00-0549 WK 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 42.24  

. 
 01 22 23 00-0550 MO 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 89.76  

. 
 01 22 23 00-0551 Day 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 20.06  

. 
 01 22 23 00-0552 WK 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 47.52  

. 
 01 22 23 00-0553 MO 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ...................................................................... 100.32  

. 
 01 22 23 00-0554 Day 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 22.18  
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. 
 01 22 23 00-0555 WK 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 52.80  

. 
 01 22 23 00-0556 MO 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ...................................................................... 110.88  

. 
 01 22 23 00-0557 Day 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 24.29  

. 
 01 22 23 00-0558 WK 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 57.83  

. 
 01 22 23 00-0559 MO 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ...................................................................... 121.44  

. 
 01 22 23 00-0560 Day 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 19.01  

. 
 01 22 23 00-0561 WK 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 52.80  

. 
 01 22 23 00-0562 MO 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 95.04  

. 
 01 22 23 00-0563 Day 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 22.18  

. 
 01 22 23 00-0564 WK 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 52.80  

. 
 01 22 23 00-0565 MO 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 110.88  

. 
 01 22 23 00-0566 Day 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 26.40  

. 
 01 22 23 00-0567 WK 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 58.08  

. 
 01 22 23 00-0568 MO 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 132.00  

. 
 01 22 23 00-0569 Day 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 28.51  

. 
 01 22 23 00-0570 WK 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 67.89  

. 
 01 22 23 00-0571 MO 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 142.56  

. 
 01 22 23 00-0572 Day 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 30.62  

. 
 01 22 23 00-0573 WK 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 72.91  

. 
 01 22 23 00-0574 MO 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 153.12  

. 
 01 22 23 00-0575 Day 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 31.68  

. 
 01 22 23 00-0576 WK 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 75.43  

. 
 01 22 23 00-0577 MO 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 158.40  

. 
 01 22 23 00-0578 Day 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 10.16  

. 
 01 22 23 00-0579 WK 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 25.40  

. 
 01 22 23 00-0580 MO 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 76.19  

. 
 01 22 23 00-0581 Day 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 12.14  

. 
 01 22 23 00-0582 WK 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 30.36  

. 
 01 22 23 00-0583 MO 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 91.08  

. 
 01 22 23 00-0584 Day 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 13.87  

. 
 01 22 23 00-0585 WK 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 34.67  

. 
 01 22 23 00-0586 MO 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 104.02  

. 
 01 22 23 00-0587 Day 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 14.78  

. 
 01 22 23 00-0588 WK 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 36.96  

. 
 01 22 23 00-0589 MO 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 110.88  

. 
 01 22 23 00-0590 Day 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 16.90  

. 
 01 22 23 00-0591 WK 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 42.24  

. 
 01 22 23 00-0592 MO 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 126.72  

. 
 01 22 23 00-0593 Day 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 19.42  

. 
 01 22 23 00-0594 WK 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 48.54  

. 
 01 22 23 00-0595 MO 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 145.62  

. 
 01 22 23 00-0596 Day 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 14.94  

. 
 01 22 23 00-0597 WK 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 37.35  

. 
 01 22 23 00-0598 MO 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 112.04  

. 
 01 22 23 00-0599 Day 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 20.23  

. 
 01 22 23 00-0600 WK 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 50.56  

. 
 01 22 23 00-0601 MO 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 151.69  

. 
 01 22 23 00-0602 Day 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 17.49  

. 
 01 22 23 00-0603 WK 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 43.72  

. 
 01 22 23 00-0604 MO 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 131.16  

. 
 01 22 23 00-0605 Day 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 29.17  

. 
 01 22 23 00-0606 WK 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 72.91  

. 
 01 22 23 00-0607 MO 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 218.74  

. 
 01 22 23 00-0608 Day 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 31.09  

. 
 01 22 23 00-0609 WK 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 77.72  

. 
 01 22 23 00-0610 MO 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 233.16  

XXXXXXX 
. 
 01 22 23 00-0611  Electrical Equipment (01 22 23) 
. 
. 
 01 22 23 00-0612  Tripod Mounted Floodlights (01 22 23 00-0611) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0613 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ............................................................................................. 73.43  
. 

 01 22 23 00-0614 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 173.72  
. 

 01 22 23 00-0615 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 367.13  
. 

 01 22 23 00-0616 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 73.43  
. 

 01 22 23 00-0617 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 214.91  
. 

 01 22 23 00-0618 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 635.77  
. 

 01 22 23 00-0619 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 82.38  
. 

 01 22 23 00-0620 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 223.86  
. 

 01 22 23 00-0621 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 546.22  

XXXXXXX 
. 
 01 22 23 00-0622  Trailer Mounted Floodlights (01 22 23 00-0611) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0623 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 205.95  
. 

 01 22 23 00-0624 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 456.68  
. 

 01 22 23 00-0625 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 985.00  

XXXXXXX 
. 
 01 22 23 00-0626  Generator Sets (01 22 23 00-0611) 
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. 

. 
 01 22 23 00-0627  Portable, Gas Or Diesel Powered Generator Sets (01 22 23 00-0626) 

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator 
and fuel costs. See CSI section 01 22 23 00-0734 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0628 DAY 3.6 KW, 8 HP Gas Powered Generator Set .......................................................................................................................... 49.07  

    For LP Or NG Gas, Add  6.13 
    For >160 To 320 Hours Usage Per Month, Add  24.54 

. 
 01 22 23 00-0629 WK 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 176.87  

    For LP Or NG Gas, Add  22.11 
. 

 01 22 23 00-0630 MO 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 490.67  
    For LP Or NG Gas, Add  61.33 

. 
 01 22 23 00-0631 DAY 5 KW, 11 HP Gas Powered Generator Set ........................................................................................................................... 69.61  

    For LP Or NG Gas, Add  8.70 
. 

 01 22 23 00-0632 WK 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 222.51  
    For LP Or NG Gas, Add  27.81 

. 
 01 22 23 00-0633 MO 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 507.79  

    For LP Or NG Gas, Add  63.47 
. 

 01 22 23 00-0634 DAY 6.5 KW, 13 HP Gas Powered Generator Set ........................................................................................................................ 89.01  
    For LP Or NG Gas, Add  11.13 

. 
 01 22 23 00-0635 WK 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 239.63  

    For LP Or NG Gas, Add  29.95 
. 

 01 22 23 00-0636 MO 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 661.84  
    For LP Or NG Gas, Add  82.73 

. 
 01 22 23 00-0637 DAY 10 KW, 18 HP Gas Powered Generator Set ......................................................................................................................... 99.28  

    For LP Or NG Gas, Add  12.41 
. 

 01 22 23 00-0638 WK 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 268.16  
    For LP Or NG Gas, Add  33.52 

. 
 01 22 23 00-0639 MO 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 770.24  

    For LP Or NG Gas, Add  96.28 

XXXXXXX 
. 
 01 22 23 00-0640  Towable, Diesel Powered Generator Sets (01 22 23 00-0626) 

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300 
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer 
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI 
section 01 22 23 00-0734 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0641 DAY 20 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 204.26  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  102.13 
    For >16 To 24 Hours Usage Per Day, Add  204.26 

. 
 01 22 23 00-0642 WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 534.03  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  267.02 
    For >80 Hours Usage Per Week, Add  534.03 

. 
 01 22 23 00-0643 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 1,454.90  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  727.45 
    For >320 Hours Usage Per Month, Add  1,454.90 

. 
 01 22 23 00-0644 DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 310.87  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  155.44 
    For >16 To 24 Hours Usage Per Day, Add  310.87 

. 
 01 22 23 00-0645 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 922.58  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  461.29 
    For >80 Hours Usage Per Week, Add  922.58 

. 
 01 22 23 00-0646 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 1,905.32  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  952.66 
    For >320 Hours Usage Per Month, Add  1,905.32 

. 
 01 22 23 00-0647 DAY 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 340.95  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  170.48 
    For >16 To 24 Hours Usage Per Day, Add  340.95 

. 
 01 22 23 00-0648 WK 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 952.66  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  476.33 
    For >80 Hours Usage Per Week, Add  952.66 

. 
 01 22 23 00-0649 MO 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 2,105.88  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,052.94 
    For >320 Hours Usage Per Month, Add  2,105.88 

. 
 01 22 23 00-0650 DAY 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 366.02  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  183.01 
    For >16 To 24 Hours Usage Per Day, Add  366.02 
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. 
 01 22 23 00-0651 WK 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,002.80  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  501.40 
    For >80 Hours Usage Per Week, Add  1,002.80 

. 
 01 22 23 00-0652 MO 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 2,406.72  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,203.36 
    For >320 Hours Usage Per Month, Add  2,406.72 

. 
 01 22 23 00-0653 DAY 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 401.12  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  200.56 
    For >16 To 24 Hours Usage Per Day, Add  401.12 

. 
 01 22 23 00-0654 WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,138.18  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  569.09 
    For >80 Hours Usage Per Week, Add  1,138.18 

. 
 01 22 23 00-0655 MO 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 2,707.56  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,353.78 
    For >320 Hours Usage Per Month, Add  2,707.56 

. 
 01 22 23 00-0656 DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 451.26  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  225.63 
    For >16 To 24 Hours Usage Per Day, Add  451.26 

. 
 01 22 23 00-0657 WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,203.36  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  601.68 
    For >80 Hours Usage Per Week, Add  1,203.36 

. 
 01 22 23 00-0658 MO 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 3,008.40  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,504.20 
    For >320 Hours Usage Per Month, Add  3,008.40 

. 
 01 22 23 00-0659 DAY 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 466.30  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  233.15 
    For >16 To 24 Hours Usage Per Day, Add  466.30 

. 
 01 22 23 00-0660 WK 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,253.50  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  626.75 
    For >80 Hours Usage Per Week, Add  1,253.50 

. 
 01 22 23 00-0661 MO 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 3,409.52  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,704.76 
    For >320 Hours Usage Per Month, Add  3,409.52 

. 
 01 22 23 00-0662 DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 526.47  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  263.24 
    For >16 To 24 Hours Usage Per Day, Add  526.47 

. 
 01 22 23 00-0663 WK 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,454.06  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  727.03 
    For >80 Hours Usage Per Week, Add  1,454.06 

. 
 01 22 23 00-0664 MO 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 3,910.92  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,955.46 
    For >320 Hours Usage Per Month, Add  3,910.92 

. 
 01 22 23 00-0665 DAY 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 551.54  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  275.77 
    For >16 To 24 Hours Usage Per Day, Add  551.54 

. 
 01 22 23 00-0666 WK 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,529.27  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  764.64 
    For >80 Hours Usage Per Week, Add  1,529.27 

. 
 01 22 23 00-0667 MO 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,312.04  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,156.02 
    For >320 Hours Usage Per Month, Add  4,312.04 
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. 
 01 22 23 00-0668 DAY 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 576.61  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  288.31 
    For >16 To 24 Hours Usage Per Day, Add  576.61 

. 
 01 22 23 00-0669 WK 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,654.62  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  827.31 
    For >80 Hours Usage Per Week, Add  1,654.62 

. 
 01 22 23 00-0670 MO 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,512.60  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,256.30 
    For >320 Hours Usage Per Month, Add  4,512.60 

. 
 01 22 23 00-0671 DAY 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 601.68  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  300.84 
    For >16 To 24 Hours Usage Per Day, Add  601.68 

. 
 01 22 23 00-0672 WK 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,754.90  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  877.45 
    For >80 Hours Usage Per Week, Add  1,754.90 

. 
 01 22 23 00-0673 MO 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,713.16  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,356.58 
    For >320 Hours Usage Per Month, Add  4,713.16 

. 
 01 22 23 00-0674 DAY 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 601.68  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  300.84 
    For >16 To 24 Hours Usage Per Day, Add  601.68 

. 
 01 22 23 00-0675 WK 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,754.90  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  877.45 
    For >80 Hours Usage Per Week, Add  1,754.90 

. 
 01 22 23 00-0676 MO 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,713.16  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,356.58 
    For >320 Hours Usage Per Month, Add  4,713.16 

. 
 01 22 23 00-0677 DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 827.31  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  413.66 
    For >16 To 24 Hours Usage Per Day, Add  827.31 

. 
 01 22 23 00-0678 WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,055.74  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,027.87 
    For >80 Hours Usage Per Week, Add  2,055.74 

. 
 01 22 23 00-0679 MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,016.80  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,008.40 
    For >320 Hours Usage Per Month, Add  6,016.80 

. 
 01 22 23 00-0680 DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 877.45  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  438.73 
    For >16 To 24 Hours Usage Per Day, Add  877.45 

. 
 01 22 23 00-0681 WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,105.88  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,052.94 
    For >80 Hours Usage Per Week, Add  2,105.88 

. 
 01 22 23 00-0682 MO 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,217.36  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,108.68 
    For >320 Hours Usage Per Month, Add  6,217.36 

. 
 01 22 23 00-0683 DAY 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 927.59  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  463.80 
    For >16 To 24 Hours Usage Per Day, Add  927.59 

. 
 01 22 23 00-0684 WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,156.02  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,078.01 
    For >80 Hours Usage Per Week, Add  2,156.02 
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. 
 01 22 23 00-0685 MO 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,417.92  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,208.96 
    For >320 Hours Usage Per Month, Add  6,417.92 

. 
 01 22 23 00-0686 DAY 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 957.67  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  478.84 
    For >16 To 24 Hours Usage Per Day, Add  957.67 

. 
 01 22 23 00-0687 WK 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,306.44  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,153.22 
    For >80 Hours Usage Per Week, Add  2,306.44 

. 
 01 22 23 00-0688 MO 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,819.04  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,409.52 
    For >320 Hours Usage Per Month, Add  6,819.04 

. 
 01 22 23 00-0689 DAY 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,002.80  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  501.40 
    For >16 To 24 Hours Usage Per Day, Add  1,002.80 

. 
 01 22 23 00-0690 WK 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,607.28  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,303.64 
    For >80 Hours Usage Per Week, Add  2,607.28 

. 
 01 22 23 00-0691 MO 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 7,521.00  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,760.50 
    For >320 Hours Usage Per Month, Add  7,521.00 

. 
 01 22 23 00-0692 DAY 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,662.69  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  831.35 
    For >16 To 24 Hours Usage Per Day, Add  1,662.69 

. 
 01 22 23 00-0693 WK 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,298.83  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  2,149.42 
    For >80 Hours Usage Per Week, Add  4,298.83 

. 
 01 22 23 00-0694 MO 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................ 11,368.80  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  5,684.40 
    For >320 Hours Usage Per Month, Add  11,368.80 

. 
 01 22 23 00-0695 DAY 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 2,131.65  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,065.83 
    For >16 To 24 Hours Usage Per Day, Add  2,131.65 

. 
 01 22 23 00-0696 WK 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 5,542.29  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  2,771.15 
    For >80 Hours Usage Per Week, Add  5,542.29 

. 
 01 22 23 00-0697 MO 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ...................................................................................... 12,789.90  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  6,394.95 
    For >320 Hours Usage Per Month, Add  12,789.90 

. 
 01 22 23 00-0698 DAY 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 2,636.14  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,318.07 
    For >16 To 24 Hours Usage Per Day, Add  2,636.14 

. 
 01 22 23 00-0699 WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 6,963.39  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  3,481.70 
    For >80 Hours Usage Per Week, Add  6,963.39 

. 
 01 22 23 00-0700 MO 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ...................................................................................... 17,053.20  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  8,526.60 
    For >320 Hours Usage Per Month, Add  17,053.20 

. 
 01 22 23 00-0701 DAY 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 2,849.31  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,424.66 
    For >16 To 24 Hours Usage Per Day, Add  2,849.31 
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. 
 01 22 23 00-0702 WK 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 6,565.48  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  3,282.74 
    For >80 Hours Usage Per Week, Add  6,565.48 

. 
 01 22 23 00-0703 MO 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ...................................................................................... 19,696.45  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  9,848.23 
    For >320 Hours Usage Per Month, Add  19,696.45 

. 
 01 22 23 00-0704 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up ................................................................................ 804.28  

. 
 01 22 23 00-0705 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up ............................................................................ 1,307.72  

XXXXXXX 
. 
 01 22 23 00-0706  Cabling For Generator Sets (01 22 23 00-0626) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0707 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set .............................................................................................. 22.06  
. 

 01 22 23 00-0708 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set .............................................................................................. 38.61  
. 

 01 22 23 00-0709 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set ............................................................................................ 115.82  
. 

 01 22 23 00-0710 DAY 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 11.03  
. 

 01 22 23 00-0711 WK 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 32.09  
. 

 01 22 23 00-0712 MO 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 89.25  

XXXXXXX 
. 
 01 22 23 00-0713  Resistive Loadbanks For Generator Sets (01 22 23 00-0626) 

Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0734 for 
reimbursable fuel fees. 

. 

. 
 01 22 23 00-0714 DAY 100 KW A/C Resistive Loadbank ........................................................................................................................................ 462.95  

. 
 01 22 23 00-0715 WK 100 KW A/C Resistive Loadbank ..................................................................................................................................... 1,142.59  

. 
 01 22 23 00-0716 MO 100 KW A/C Resistive Loadbank ..................................................................................................................................... 3,417.93  

. 
 01 22 23 00-0717 DAY 650 KW A/C Resistive Loadbank ........................................................................................................................................ 780.12  

. 
 01 22 23 00-0718 WK 650 KW A/C Resistive Loadbank ..................................................................................................................................... 2,086.22  

. 
 01 22 23 00-0719 MO 650 KW A/C Resistive Loadbank ..................................................................................................................................... 5,318.97  

XXXXXXX 
. 
 01 22 23 00-0720  Sub-Distribution Panels (Spider Box) For Generator Sets (01 22 23 00-0626) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0721 DAY 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) .......................................................................... 54.15  
. 

 01 22 23 00-0722 WK 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 140.39  
. 

 01 22 23 00-0723 MO 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 396.11  

XXXXXXX 
. 
 01 22 23 00-0724  Portable Distribution Panels For Generator Sets (01 22 23 00-0626) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0725 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 120.34  
. 

 01 22 23 00-0726 WK 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 325.91  
. 

 01 22 23 00-0727 MO 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 912.55  
. 

 01 22 23 00-0728 DAY 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel ................................................................................................ 98.27  
. 

 01 22 23 00-0729 WK 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 255.71  
. 

 01 22 23 00-0730 MO 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 727.03  
. 

 01 22 23 00-0731 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 125.35  
. 

 01 22 23 00-0732 WK 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 315.88  
. 

 01 22 23 00-0733 MO 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 857.39  

XXXXXXX 
. 
 01 22 23 00-0734  Fuel Reimbursement For Generators (01 22 23 00-0626) 
. 
. 

 01 22 23 00-0735 EA Fuel Reimbursement For Generators ......................................................................................................................................1.00  
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the 
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable 
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e., 
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a 
comment in the "note" block to identify the purchase. 

XXXXXXX 
. 
 01 22 23 00-0736  General Equipment (01 22 23) 
. 
. 
 01 22 23 00-0737  Jacks And Bracing (01 22 23 00-0736) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0738  Manual Hydraulic Jacks (01 22 23 00-0737) 
. 
. 

 01 22 23 00-0739 DAY 12 Ton Manual Hydraulic Bottle Jack ......................................................................................................................................1.67  
. 

 01 22 23 00-0740 WK 12 Ton Manual Hydraulic Bottle Jack ......................................................................................................................................7.93  
. 

 01 22 23 00-0741 MO 12 Ton Manual Hydraulic Bottle Jack .................................................................................................................................... 28.50  
. 

 01 22 23 00-0742 DAY 20 Ton Manual Hydraulic Bottle Jack ......................................................................................................................................2.92  
. 

 01 22 23 00-0743 WK 20 Ton Manual Hydraulic Bottle Jack ......................................................................................................................................9.18  
. 

 01 22 23 00-0744 MO 20 Ton Manual Hydraulic Bottle Jack .................................................................................................................................... 34.76  
. 

 01 22 23 00-0745 DAY 50 Ton Manual Hydraulic Bottle Jack .................................................................................................................................... 10.43  
. 

 01 22 23 00-0746 WK 50 Ton Manual Hydraulic Bottle Jack .................................................................................................................................... 40.49  
. 

 01 22 23 00-0747 MO 50 Ton Manual Hydraulic Bottle Jack .................................................................................................................................. 145.66  
. 

 01 22 23 00-0748 DAY 100 Ton Manual Hydraulic Bottle Jack .................................................................................................................................. 14.61  
. 

 01 22 23 00-0749 WK 100 Ton Manual Hydraulic Bottle Jack .................................................................................................................................. 58.43  
. 

 01 22 23 00-0750 MO 100 Ton Manual Hydraulic Bottle Jack ................................................................................................................................ 210.46  
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XXXXXXX 
. 
 01 22 23 00-0751  Manual Screw Jacks (01 22 23 00-0737) 
. 
. 

 01 22 23 00-0752 DAY 10 To 20 Ton Manual Screw Jack ......................................................................................................................................... 18.92  
. 

 01 22 23 00-0753 WK 10 To 20 Ton Manual Screw Jack ......................................................................................................................................... 50.94  
. 

 01 22 23 00-0754 MO 10 To 20 Ton Manual Screw Jack ....................................................................................................................................... 141.16  

XXXXXXX 
. 
 01 22 23 00-0755  Pressure Washers (01 22 23 00-0736) 

Note: Includes delivery to job site, pick-up when complete and full time operator. 
. 
. 

 01 22 23 00-0756 DAY 2,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 713.45  
    For Equipment Without Operator, Deduct  -598.35 

. 
 01 22 23 00-0757 WK 2,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,283.93  

    For Equipment Without Operator, Deduct  -2,991.75 
. 

 01 22 23 00-0758 MO 2,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,707.98  
    For Equipment Without Operator, Deduct  -12,964.24 

. 
 01 22 23 00-0759 DAY 2,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 703.53  

    For Equipment Without Operator, Deduct  -598.35 
. 

 01 22 23 00-0760 WK 2,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,258.74  
    For Equipment Without Operator, Deduct  -2,991.75 

. 
 01 22 23 00-0761 MO 2,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,643.84  

    For Equipment Without Operator, Deduct  -12,964.24 
. 

 01 22 23 00-0762 DAY 3,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 713.45  
    For Equipment Without Operator, Deduct  -598.35 

. 
 01 22 23 00-0763 WK 3,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,283.93  

    For Equipment Without Operator, Deduct  -2,991.75 
. 

 01 22 23 00-0764 MO 3,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,707.98  
    For Equipment Without Operator, Deduct  -12,964.24 

. 
 01 22 23 00-0765 DAY 3,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 711.62  

    For Equipment Without Operator, Deduct  -598.35 
. 

 01 22 23 00-0766 WK 3,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,283.01  
    For Equipment Without Operator, Deduct  -2,991.75 

. 
 01 22 23 00-0767 MO 3,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,708.57  

    For Equipment Without Operator, Deduct  -12,964.24 
. 

 01 22 23 00-0768 DAY 4,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 757.72  
    For Equipment Without Operator, Deduct  -598.35 

. 
 01 22 23 00-0769 WK 4,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,425.60  

    For Equipment Without Operator, Deduct  -2,991.75 
. 

 01 22 23 00-0770 MO 4,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 14,177.24  
    For Equipment Without Operator, Deduct  -12,964.24 

. 
 01 22 23 00-0771 DAY 5,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 760.16  

    For Equipment Without Operator, Deduct  -598.35 
. 

 01 22 23 00-0772 WK 5,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,428.64  
    For Equipment Without Operator, Deduct  -2,991.75 

. 
 01 22 23 00-0773 MO 5,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 14,194.00  

    For Equipment Without Operator, Deduct  -12,964.24 

XXXXXXX 
. 
 01 22 23 00-0774  Confined Space Entry Equipment (01 22 23 00-0736) 

Note: Includes delivery to job site, set-up, and pick-up when complete. 
. 
. 

 01 22 23 00-0775 DAY Ventilation Equipment For Confined Space .......................................................................................................................... 50.93  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0776 WK Ventilation Equipment For Confined Space ........................................................................................................................ 152.80  

Note: Includes electric or gas blower and ventilation duct up to 25'. 
. 

 01 22 23 00-0777 MO Ventilation Equipment For Confined Space ........................................................................................................................ 455.98  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0778 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................... 44.26  

. 
 01 22 23 00-0779 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................. 132.77  

. 
 01 22 23 00-0780 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................. 398.32  

. 
 01 22 23 00-0781 DAY Confined Space Air Monitor Personnel ............................................................................................................................... 756.04  

Note: Per person day. 

XXXXXXX 
. 
 01 22 23 00-0782  Space Heaters (01 22 23 00-0736) 

Note: Includes delivery to job site, set-up, and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0783 DAY 150,000 BTU/Hour Space Heater ......................................................................................................................................... 75.94  
. 

 01 22 23 00-0784 WK 150,000 BTU/Hour Space Heater ....................................................................................................................................... 218.32  
. 

 01 22 23 00-0785 MO 150,000 BTU/Hour Space Heater ....................................................................................................................................... 616.98  
. 

 01 22 23 00-0786 DAY 500,000 BTU/Hour Space Heater ....................................................................................................................................... 161.36  
. 

 01 22 23 00-0787 WK 500,000 BTU/Hour Space Heater ....................................................................................................................................... 398.66  
. 

 01 22 23 00-0788 MO 500,000 BTU/Hour Space Heater .................................................................................................................................... 1,008.05  

XXXXXXX 
. 
 01 22 23 00-0789  Mowers (01 22 23 00-0736) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0790 DAY 21" Walk Behind Lawn Mower .............................................................................................................................................. 64.72  
. 

 01 22 23 00-0791 WK 21" Walk Behind Lawn Mower ............................................................................................................................................ 186.08  
. 

 01 22 23 00-0792 MO 21" Walk Behind Lawn Mower ............................................................................................................................................ 380.25  
. 

 01 22 23 00-0793 DAY 32" Walk Behind Lawn Mower .............................................................................................................................................. 80.90  
. 

 01 22 23 00-0794 WK 32" Walk Behind Lawn Mower ............................................................................................................................................ 194.17  
. 

 01 22 23 00-0795 MO 32" Walk Behind Lawn Mower ............................................................................................................................................ 404.52  
. 

 01 22 23 00-0796 DAY 36" To 48" Walk Behind Deck Mower ................................................................................................................................. 145.63  
. 

 01 22 23 00-0797 WK 36" To 48" Walk Behind Deck Mower ................................................................................................................................. 404.52  
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. 
 01 22 23 00-0798 MO 36" To 48" Walk Behind Deck Mower .............................................................................................................................. 1,173.12  

. 
 01 22 23 00-0799 DAY 61" To 72" Walk Behind Deck Mower ................................................................................................................................. 145.63  

. 
 01 22 23 00-0800 WK 61" To 72" Walk Behind Deck Mower ................................................................................................................................. 404.52  

. 
 01 22 23 00-0801 MO 61" To 72" Walk Behind Deck Mower .............................................................................................................................. 1,173.12  

XXXXXXX 
. 
 01 22 23 00-0802  Material Handling Equipment (01 22 23) 
. 
. 
 01 22 23 00-0803  Truck Mounted Hydraulic Cranes (01 22 23 00-0802) 

Note: Includes full-time operator. Include delivery, set-up, rigging, and removal time in rental period. Excludes 
lattice boom extension. 

. 

. 
 01 22 23 00-0804 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................................... 1,225.88  

    For Equipment Without Operator, Deduct  -806.32 
. 

 01 22 23 00-0805 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................................... 5,302.60  
    For Equipment Without Operator, Deduct  -4,031.58 

. 
 01 22 23 00-0806 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................................. 21,295.60  

    For Equipment Without Operator, Deduct  -17,470.20 
. 

 01 22 23 00-0807 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...................................................................... 1,336.94  
    For Equipment Without Operator, Deduct  -806.32 

. 
 01 22 23 00-0808 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...................................................................... 5,632.70  

    For Equipment Without Operator, Deduct  -4,031.58 
. 

 01 22 23 00-0809 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................... 22,282.80  
    For Equipment Without Operator, Deduct  -17,470.20 

. 
 01 22 23 00-0810 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,448.00  

    For Equipment Without Operator, Deduct  -806.32 
. 

 01 22 23 00-0811 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 5,962.79  
    For Equipment Without Operator, Deduct  -4,031.58 

. 
 01 22 23 00-0812 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 23,270.00  

    For Equipment Without Operator, Deduct  -17,470.20 
. 

 01 22 23 00-0813 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,596.08  
    For Equipment Without Operator, Deduct  -806.32 

. 
 01 22 23 00-0814 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 6,407.03  

    For Equipment Without Operator, Deduct  -4,031.58 
. 

 01 22 23 00-0815 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 24,596.55  
    For Equipment Without Operator, Deduct  -17,470.20 

. 
 01 22 23 00-0816 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,731.82  

    For Equipment Without Operator, Deduct  -806.32 
. 

 01 22 23 00-0817 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 7,326.36  
    For Equipment Without Operator, Deduct  -4,031.58 

. 
 01 22 23 00-0818 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 27,352.07  

    For Equipment Without Operator, Deduct  -17,470.20 
. 

 01 22 23 00-0819 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,052.66  
    For Equipment Without Operator, Deduct  -806.32 

. 
 01 22 23 00-0820 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 8,473.98  

    For Equipment Without Operator, Deduct  -4,031.58 
. 

 01 22 23 00-0821 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 30,797.40  
    For Equipment Without Operator, Deduct  -17,470.20 

. 
 01 22 23 00-0822 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,256.27  

    For Equipment Without Operator, Deduct  -806.32 
. 

 01 22 23 00-0823 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 9,189.70  
    For Equipment Without Operator, Deduct  -4,031.58 

. 
 01 22 23 00-0824 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 32,949.50  

    For Equipment Without Operator, Deduct  -17,470.20 
. 

 01 22 23 00-0825 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,416.69  
    For Equipment Without Operator, Deduct  -806.32 

. 
 01 22 23 00-0826 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 9,769.68  

    For Equipment Without Operator, Deduct  -4,031.58 
. 

 01 22 23 00-0827 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 34,686.97  
    For Equipment Without Operator, Deduct  -17,470.20 

. 
 01 22 23 00-0828 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,577.11  

    For Equipment Without Operator, Deduct  -806.32 
. 

 01 22 23 00-0829 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 10,349.66  
    For Equipment Without Operator, Deduct  -4,031.58 

. 
 01 22 23 00-0830 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 36,424.44  

    For Equipment Without Operator, Deduct  -17,470.20 
. 

 01 22 23 00-0831 DAY 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................................. 2,682.00  
    For Equipment Without Operator, Deduct  -806.32 

. 
 01 22 23 00-0832 WK 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ........................................................................... 10,707.52  

    For Equipment Without Operator, Deduct  -4,031.58 
. 

 01 22 23 00-0833 MO 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ........................................................................... 37,510.36  
    For Equipment Without Operator, Deduct  -17,470.20 

. 
 01 22 23 00-0834 DAY 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ........................................................................... 2,814.02  

    For Equipment Without Operator, Deduct  -796.43 
. 

 01 22 23 00-0835 WK 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ......................................................................... 11,188.71  
    For Equipment Without Operator, Deduct  -3,982.15 

. 
 01 22 23 00-0836 MO 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ......................................................................... 38,875.67  

    For Equipment Without Operator, Deduct  -17,255.99 

XXXXXXX 
. 
 01 22 23 00-0837  Cable Controlled Lattice Boom, Truck Mounted Mechanical Cranes (01 22 23 00-

0802) 
Note: Includes full-time operator. Excludes delivery, set-up, and removal. 

. 

. 
 01 22 23 00-0838 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ............. 2,287.12  

    For Equipment Without Operator, Deduct  -806.32 
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. 
 01 22 23 00-0839 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ............. 9,313.10  

    For Equipment Without Operator, Deduct  -4,031.58 
. 

 01 22 23 00-0840 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ........... 33,314.76  
    For Equipment Without Operator, Deduct  -17,470.20 

. 
 01 22 23 00-0841 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ......... 3,428.57  

    For Equipment Without Operator, Deduct  -806.32 
. 

 01 22 23 00-0842 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ....... 11,213.46  
    For Equipment Without Operator, Deduct  -4,031.58 

. 
 01 22 23 00-0843 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ....... 39,015.84  

    For Equipment Without Operator, Deduct  -17,470.20 
. 

 01 22 23 00-0844 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..................... 3,613.67  
    For Equipment Without Operator, Deduct  -806.32 

. 
 01 22 23 00-0845 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 12,564.69  

    For Equipment Without Operator, Deduct  -4,031.58 
. 

 01 22 23 00-0846 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 43,068.30  
    For Equipment Without Operator, Deduct  -17,470.20 

. 
 01 22 23 00-0847 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..................... 3,983.87  

    For Equipment Without Operator, Deduct  -806.32 
. 

 01 22 23 00-0848 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 13,915.92  
    For Equipment Without Operator, Deduct  -4,031.58 

. 
 01 22 23 00-0849 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 47,115.82  

    For Equipment Without Operator, Deduct  -17,470.20 
. 

 01 22 23 00-0850 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..................... 4,335.56  
    For Equipment Without Operator, Deduct  -806.32 

. 
 01 22 23 00-0851 WK 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 16,618.38  

    For Equipment Without Operator, Deduct  -4,031.58 
. 

 01 22 23 00-0852 MO 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 55,230.60  
    For Equipment Without Operator, Deduct  -17,470.20 

. 
 01 22 23 00-0853 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..................... 4,915.54  

    For Equipment Without Operator, Deduct  -806.32 
. 

 01 22 23 00-0854 WK 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 18,697.67  
    For Equipment Without Operator, Deduct  -4,031.58 

. 
 01 22 23 00-0855 MO 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 61,459.83  

    For Equipment Without Operator, Deduct  -17,470.20 
. 

 01 22 23 00-0856 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..................... 8,481.80  
    For Equipment Without Operator, Deduct  -806.32 

. 
 01 22 23 00-0857 WK 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 31,407.87  

    For Equipment Without Operator, Deduct  -4,031.58 
. 

 01 22 23 00-0858 MO 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 99,605.24  
    For Equipment Without Operator, Deduct  -17,470.20 

XXXXXXX 
. 
 01 22 23 00-0859  Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts (01 22 23 00-0802) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0860 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................. 1,406.60  
    For Equipment Without Operator, Deduct  -756.04 

. 
 01 22 23 00-0861 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................. 5,372.38  

    For Equipment Without Operator, Deduct  -3,780.22 
. 

 01 22 23 00-0862 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................... 19,804.96  
    For Equipment Without Operator, Deduct  -16,380.96 

. 
 01 22 23 00-0863 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................. 1,475.08  

    For Equipment Without Operator, Deduct  -756.04 
. 

 01 22 23 00-0864 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................. 5,526.46  
    For Equipment Without Operator, Deduct  -3,780.22 

. 
 01 22 23 00-0865 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................... 20,147.36  

    For Equipment Without Operator, Deduct  -16,380.96 
. 

 01 22 23 00-0866 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................. 1,457.96  
    For Equipment Without Operator, Deduct  -756.04 

. 
 01 22 23 00-0867 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................. 5,603.50  

    For Equipment Without Operator, Deduct  -3,780.22 
. 

 01 22 23 00-0868 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................... 20,660.96  
    For Equipment Without Operator, Deduct  -16,380.96 

. 
 01 22 23 00-0869 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................... 1,654.84  

    For Equipment Without Operator, Deduct  -756.04 
. 

 01 22 23 00-0870 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................... 6,117.10  
    For Equipment Without Operator, Deduct  -3,780.22 

. 
 01 22 23 00-0871 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ......................... 21,859.36  

    For Equipment Without Operator, Deduct  -16,380.96 

XXXXXXX 
. 
 01 22 23 00-0872  Straight Mast, Rough Terrain Construction Forklifts (01 22 23 00-0802) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0873 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,178.90  
    For Equipment Without Operator, Deduct  -756.04 
    For Propane Instead Of Gas Or Diesel, Add  84.57 

. 
 01 22 23 00-0874 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 4,934.96  

    For Equipment Without Operator, Deduct  -3,780.22 
    For Propane Instead Of Gas Or Diesel, Add  230.95 

. 
 01 22 23 00-0875 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 19,023.86  

    For Equipment Without Operator, Deduct  -16,380.96 
    For Propane Instead Of Gas Or Diesel, Add  528.58 

. 
 01 22 23 00-0876 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,201.16  

    For Equipment Without Operator, Deduct  -756.04 
    For Propane Instead Of Gas Or Diesel, Add  89.02 
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. 
 01 22 23 00-0877 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 4,995.74  

    For Equipment Without Operator, Deduct  -3,780.22 
    For Propane Instead Of Gas Or Diesel, Add  243.10 

. 
 01 22 23 00-0878 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 19,162.96  

    For Equipment Without Operator, Deduct  -16,380.96 
    For Propane Instead Of Gas Or Diesel, Add  556.40 

. 
 01 22 23 00-0879 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,321.00  

    For Equipment Without Operator, Deduct  -756.04 
    For Propane Instead Of Gas Or Diesel, Add  112.99 

. 
 01 22 23 00-0880 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 5,329.58  

    For Equipment Without Operator, Deduct  -3,780.22 
    For Propane Instead Of Gas Or Diesel, Add  309.87 

. 
 01 22 23 00-0881 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 19,933.36  

    For Equipment Without Operator, Deduct  -16,380.96 
    For Propane Instead Of Gas Or Diesel, Add  710.48 

. 
 01 22 23 00-0882 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 1,387.00  

    For Equipment Without Operator, Deduct  -756.04 
    For Propane Instead Of Gas Or Diesel, Add  126.19 

. 
 01 22 23 00-0883 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 5,300.99  

    For Equipment Without Operator, Deduct  -3,780.22 
    For Propane Instead Of Gas Or Diesel, Add  304.15 

. 
 01 22 23 00-0884 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ................................................ 20,166.71  

    For Equipment Without Operator, Deduct  -16,380.96 
    For Propane Instead Of Gas Or Diesel, Add  757.15 

XXXXXXX 
. 
 01 22 23 00-0885  Straight Mast, Industrial Warehouse Forklifts (01 22 23 00-0802) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0886 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,115.56  
    For Equipment Without Operator, Deduct  -756.04 
    For Propane Instead Of Gas Or Diesel, Add  71.90 

. 
 01 22 23 00-0887 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,601.98  

    For Equipment Without Operator, Deduct  -3,780.22 
    For Propane Instead Of Gas Or Diesel, Add  164.35 

. 
 01 22 23 00-0888 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 18,349.76  

    For Equipment Without Operator, Deduct  -16,380.96 
    For Propane Instead Of Gas Or Diesel, Add  393.76 

. 
 01 22 23 00-0889 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,124.12  

    For Equipment Without Operator, Deduct  -756.04 
    For Propane Instead Of Gas Or Diesel, Add  73.62 

. 
 01 22 23 00-0890 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,627.66  

    For Equipment Without Operator, Deduct  -3,780.22 
    For Propane Instead Of Gas Or Diesel, Add  169.49 

. 
 01 22 23 00-0891 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 18,409.68  

    For Equipment Without Operator, Deduct  -16,380.96 
    For Propane Instead Of Gas Or Diesel, Add  405.74 

. 
 01 22 23 00-0892 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,303.88  

    For Equipment Without Operator, Deduct  -756.04 
    For Propane Instead Of Gas Or Diesel, Add  109.57 

. 
 01 22 23 00-0893 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 5,021.42  

    For Equipment Without Operator, Deduct  -3,780.22 
    For Propane Instead Of Gas Or Diesel, Add  248.24 

. 
 01 22 23 00-0894 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 19,376.96  

    For Equipment Without Operator, Deduct  -16,380.96 
    For Propane Instead Of Gas Or Diesel, Add  599.20 

. 
 01 22 23 00-0895 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,321.00  

    For Equipment Without Operator, Deduct  -756.04 
    For Propane Instead Of Gas Or Diesel, Add  112.99 

. 
 01 22 23 00-0896 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 5,166.94  

    For Equipment Without Operator, Deduct  -3,780.22 
    For Propane Instead Of Gas Or Diesel, Add  277.34 

. 
 01 22 23 00-0897 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 19,890.56  

    For Equipment Without Operator, Deduct  -16,380.96 
    For Propane Instead Of Gas Or Diesel, Add  701.92 

. 
 01 22 23 00-0898 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,475.08  

    For Equipment Without Operator, Deduct  -756.04 
    For Propane Instead Of Gas Or Diesel, Add  143.81 

. 
 01 22 23 00-0899 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 5,415.18  

    For Equipment Without Operator, Deduct  -3,780.22 
    For Propane Instead Of Gas Or Diesel, Add  326.99 

. 
 01 22 23 00-0900 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 20,318.56  

    For Equipment Without Operator, Deduct  -16,380.96 
    For Propane Instead Of Gas Or Diesel, Add  787.52 

XXXXXXX 
. 
 01 22 23 00-0901  Chain Hoists (01 22 23 00-0802) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0902 DAY 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 12.52  
. 

 01 22 23 00-0903 WK 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 32.55  
. 

 01 22 23 00-0904 MO 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 96.40  
. 

 01 22 23 00-0905 DAY 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 35.06  
. 

 01 22 23 00-0906 WK 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 82.63  
. 

 01 22 23 00-0907 MO 3 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 231.62  
. 

 01 22 23 00-0908 DAY 5 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 45.07  
. 

 01 22 23 00-0909 WK 5 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 121.44  
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. 
 01 22 23 00-0910 MO 5 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 338.04  

. 
 01 22 23 00-0911 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 88.89  

. 
 01 22 23 00-0912 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 231.62  

. 
 01 22 23 00-0913 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 626.00  

. 
 01 22 23 00-0914 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 90.14  

. 
 01 22 23 00-0915 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 241.01  

. 
 01 22 23 00-0916 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 657.30  

. 
 01 22 23 00-0917 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 92.65  

. 
 01 22 23 00-0918 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 259.79  

. 
 01 22 23 00-0919 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 719.90  

XXXXXXX 
. 
 01 22 23 00-0920  Roof Swing Hoist (01 22 23 00-0802) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0921 DAY Up To 400#, Manual Swing Roof Hoist ................................................................................................................................. 69.18  
. 

 01 22 23 00-0922 WK Up To 400#, Manual Swing Roof Hoist ............................................................................................................................... 242.15  
. 

 01 22 23 00-0923 MO Up To 400#, Manual Swing Roof Hoist ............................................................................................................................... 830.22  

XXXXXXX 
. 
 01 22 23 00-0924  Pumping Equipment (01 22 23) 
. 
. 
 01 22 23 00-0925  Gas Powered Portable Centrifugal Pumps (01 22 23 00-0924) 

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-0949 for larger 
diameter pumps. 

. 

. 
 01 22 23 00-0926 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 107.48  

. 
 01 22 23 00-0927 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 241.83  

. 
 01 22 23 00-0928 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 644.88  

. 
 01 22 23 00-0929 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 128.98  

. 
 01 22 23 00-0930 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 290.20  

. 
 01 22 23 00-0931 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 773.86  

XXXXXXX 
. 
 01 22 23 00-0932  Gas Powered Portable Diaphragm Pumps (01 22 23 00-0924) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0933 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................. 123.60  
. 

 01 22 23 00-0934 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................. 349.31  
. 

 01 22 23 00-0935 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................. 886.71  
. 

 01 22 23 00-0936 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................. 150.47  
. 

 01 22 23 00-0937 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................. 403.05  
. 

 01 22 23 00-0938 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump .............................................. 1,141.98  

XXXXXXX 
. 
 01 22 23 00-0939  Gas Powered Portable Trash Pumps (01 22 23 00-0924) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0940 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 155.85  
. 

 01 22 23 00-0941 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 322.44  
. 

 01 22 23 00-0942 MO 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 967.32  
. 

 01 22 23 00-0943 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 155.85  
. 

 01 22 23 00-0944 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 416.48  
. 

 01 22 23 00-0945 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump .................................................... 1,141.98  
. 

 01 22 23 00-0946 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 247.20  
. 

 01 22 23 00-0947 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 698.62  
. 

 01 22 23 00-0948 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump .................................................. 2,028.68  

XXXXXXX 
. 
 01 22 23 00-0949  Diesel Powered Portable Trash Pumps (01 22 23 00-0924) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0950 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump.................................................. 483.66  
. 

 01 22 23 00-0951 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump............................................... 1,316.63  
. 

 01 22 23 00-0952 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump............................................... 5,736.74  
. 

 01 22 23 00-0953 DAY 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump................................................ 738.92  
. 

 01 22 23 00-0954 WK 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump............................................. 1,934.64  
. 

 01 22 23 00-0955 MO 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump............................................. 5,145.60  
. 

 01 22 23 00-0956 DAY 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ........................................... 1,004.94  
. 

 01 22 23 00-0957 WK 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ........................................... 2,689.69  
. 

 01 22 23 00-0958 MO 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ........................................... 7,195.79  
. 

 01 22 23 00-0959 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ........................................... 1,300.51  
. 

 01 22 23 00-0960 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ........................................... 3,321.13  
. 

 01 22 23 00-0961 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ........................................... 9,753.81  

XXXXXXX 
. 
 01 22 23 00-0962  Diesel Powered Portable Silenced Environmental Trash Pumps (01 22 23 00-0924) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0963 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........... 690.56  
. 

 01 22 23 00-0964 WK 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........ 1,571.90  
. 

 01 22 23 00-0965 MO 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........ 4,901.09  
. 

 01 22 23 00-0966 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ......... 846.40  
. 

 01 22 23 00-0967 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 2,109.30  
. 

 01 22 23 00-0968 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 5,736.74  
. 

 01 22 23 00-0969 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 1,021.06  
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. 
 01 22 23 00-0970 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 3,020.19  
. 

 01 22 23 00-0971 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 8,423.74  

. 
 01 22 23 00-0972 DAY 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 1,536.96  
. 

 01 22 23 00-0973 WK 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 3,925.71  

. 
 01 22 23 00-0974 MO 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump ............................................................................................................................................................................ 11,527.23  

XXXXXXX 
. 
 01 22 23 00-0975  3 Phase Electric Submersible Pumps (01 22 23 00-0924) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0976 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 268.70  
. 

 01 22 23 00-0977 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 671.75  
. 

 01 22 23 00-0978 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 2,015.25  
. 

 01 22 23 00-0979 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 354.68  
. 

 01 22 23 00-0980 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 886.71  
. 

 01 22 23 00-0981 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 2,660.13  

XXXXXXX 
. 
 01 22 23 00-0982  Suction Hose With Couplings (01 22 23 00-0924) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0983 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings .....................................................................................6.00  
. 

 01 22 23 00-0984 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ................................................................................... 15.00  
. 

 01 22 23 00-0985 MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ................................................................................... 46.00  
. 

 01 22 23 00-0986 DAY 3" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 16.00  
. 

 01 22 23 00-0987 WK 3" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 41.00  
. 

 01 22 23 00-0988 MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 125.00  
. 

 01 22 23 00-0989 DAY 4" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 24.00  
. 

 01 22 23 00-0990 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 61.00  
. 

 01 22 23 00-0991 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 185.00  
. 

 01 22 23 00-0992 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 30.00  
. 

 01 22 23 00-0993 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 75.00  
. 

 01 22 23 00-0994 MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 220.00  
. 

 01 22 23 00-0995 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 70.00  
. 

 01 22 23 00-0996 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 180.00  
. 

 01 22 23 00-0997 MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 530.00  
. 

 01 22 23 00-0998 DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 94.00  
. 

 01 22 23 00-0999 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 205.00  
. 

 01 22 23 00-1000 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 615.00  

XXXXXXX 
. 
 01 22 23 00-1001  Discharge Hose With Couplings (01 22 23 00-0924) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-1002 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................6.00  
. 

 01 22 23 00-1003 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .................................................................................... 15.00  
. 

 01 22 23 00-1004 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .................................................................................... 46.00  
. 

 01 22 23 00-1005 DAY 2" Inside Diameter, 50' Length, Discharge Hose With Couplings ............................................................................................7.00  
. 

 01 22 23 00-1006 WK 2" Inside Diameter, 50' Length, Discharge Hose With Couplings .......................................................................................... 17.00  
. 

 01 22 23 00-1007 MO 2" Inside Diameter, 50' Length, Discharge Hose With Couplings .......................................................................................... 53.00  
. 

 01 22 23 00-1008 DAY 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ............................................................................................8.00  
. 

 01 22 23 00-1009 WK 3" Inside Diameter, 50' Length, Discharge Hose With Couplings .......................................................................................... 20.00  
. 

 01 22 23 00-1010 MO 3" Inside Diameter, 50' Length, Discharge Hose With Couplings .......................................................................................... 61.00  
. 

 01 22 23 00-1011 DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings .......................................................................................... 21.00  
. 

 01 22 23 00-1012 WK 4" Inside Diameter, 50' Length, Discharge Hose With Couplings .......................................................................................... 54.00  
. 

 01 22 23 00-1013 MO 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ........................................................................................ 155.00  
. 

 01 22 23 00-1014 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings .......................................................................................... 26.00  
. 

 01 22 23 00-1015 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings .......................................................................................... 71.00  
. 

 01 22 23 00-1016 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings ........................................................................................ 195.00  
. 

 01 22 23 00-1017 DAY 10" Inside Diameter, 10' Length, Discharge Hose With Couplings ........................................................................................ 20.00  
. 

 01 22 23 00-1018 WK 10" Inside Diameter, 10' Length, Discharge Hose With Couplings ........................................................................................ 50.00  
. 

 01 22 23 00-1019 MO 10" Inside Diameter, 10' Length, Discharge Hose With Couplings ...................................................................................... 150.00  
. 

 01 22 23 00-1020 DAY 12" Inside Diameter, 10' Length, Discharge Hose With Couplings ........................................................................................ 51.00  
. 

 01 22 23 00-1021 WK 12" Inside Diameter, 10' Length, Discharge Hose With Couplings ...................................................................................... 130.00  
. 

 01 22 23 00-1022 MO 12" Inside Diameter, 10' Length, Discharge Hose With Couplings ...................................................................................... 385.00  

XXXXXXX 
. 
 01 22 23 00-1023  Hydraulic Submersible Pumps (01 22 23 00-0924) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 
 01 22 23 00-1024  Hydraulic Submersible Pumps (01 22 23 00-1023) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1025 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 177.34  
. 

 01 22 23 00-1026 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 475.60  
. 

 01 22 23 00-1027 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................ 1,330.06  
. 

 01 22 23 00-1028 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 225.71  
. 

 01 22 23 00-1029 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 580.39  
. 

 01 22 23 00-1030 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................ 1,773.42  

XXXXXXX 
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. 
 01 22 23 00-1031  Hydraulic Submersible Pump Diesel Power Packs (01 22 23 00-1023) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-1032 DAY 100 HP, Hydraulic Submersible Pump Diesel Power Pack ................................................................................................. 409.77  
. 

 01 22 23 00-1033 WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack .............................................................................................. 1,222.58  
. 

 01 22 23 00-1034 MO 100 HP, Hydraulic Submersible Pump Diesel Power Pack .............................................................................................. 3,224.40  

XXXXXXX 
. 
 01 22 23 00-1035  HDPE Pipe With Couplings (01 22 23 00-0924) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-1036 DAY 4" x 20' HDPE Pipe With Couplings ........................................................................................................................................ 6.25  
. 

 01 22 23 00-1037 WK 4" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 15.00  
. 

 01 22 23 00-1038 MO 4" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 46.25  
. 

 01 22 23 00-1039 DAY 6" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 10.00  
. 

 01 22 23 00-1040 WK 6" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 25.00  
. 

 01 22 23 00-1041 MO 6" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 76.25  
. 

 01 22 23 00-1042 DAY 8" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 16.25  
. 

 01 22 23 00-1043 WK 8" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 42.50  
. 

 01 22 23 00-1044 MO 8" x 20' HDPE Pipe With Couplings .................................................................................................................................... 126.25  
. 

 01 22 23 00-1045 DAY 10" x 20' HDPE Pipe With Couplings .................................................................................................................................... 20.00  
. 

 01 22 23 00-1046 WK 10" x 20' HDPE Pipe With Couplings .................................................................................................................................... 51.25  
. 

 01 22 23 00-1047 MO 10" x 20' HDPE Pipe With Couplings .................................................................................................................................. 156.25  
. 

 01 22 23 00-1048 DAY 12" x 10' HDPE Pipe With Couplings .................................................................................................................................... 15.00  
. 

 01 22 23 00-1049 WK 12" x 10' HDPE Pipe With Couplings .................................................................................................................................... 41.25  
. 

 01 22 23 00-1050 MO 12" x 10' HDPE Pipe With Couplings .................................................................................................................................. 125.00  
. 

 01 22 23 00-1051 DAY 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 15.00  
. 

 01 22 23 00-1052 WK 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 38.75  
. 

 01 22 23 00-1053 MO 4" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 115.00  
. 

 01 22 23 00-1054 DAY 6" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 17.50  
. 

 01 22 23 00-1055 WK 6" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 45.00  
. 

 01 22 23 00-1056 MO 6" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 137.50  
. 

 01 22 23 00-1057 DAY 8" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 20.00  
. 

 01 22 23 00-1058 WK 8" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 51.25  
. 

 01 22 23 00-1059 MO 8" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 156.25  
. 

 01 22 23 00-1060 DAY 10" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 25.00  
. 

 01 22 23 00-1061 WK 10" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 63.75  
. 

 01 22 23 00-1062 MO 10" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 193.75  
. 

 01 22 23 00-1063 DAY 12" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 25.00  
. 

 01 22 23 00-1064 WK 12" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 63.75  
. 

 01 22 23 00-1065 MO 12" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 193.75  
. 

 01 22 23 00-1066 DAY 4" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 15.00  
. 

 01 22 23 00-1067 WK 4" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 38.75  
. 

 01 22 23 00-1068 MO 4" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 115.00  
. 

 01 22 23 00-1069 DAY 6" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 20.00  
. 

 01 22 23 00-1070 WK 6" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 51.25  
. 

 01 22 23 00-1071 MO 6" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 156.25  
. 

 01 22 23 00-1072 DAY 8" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 25.00  
. 

 01 22 23 00-1073 WK 8" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 63.75  
. 

 01 22 23 00-1074 MO 8" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 193.75  
. 

 01 22 23 00-1075 DAY 10" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 30.00  
. 

 01 22 23 00-1076 WK 10" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 76.25  
. 

 01 22 23 00-1077 MO 10" Tee For HDPE Pipe, Quick Connect ............................................................................................................................. 231.25  
. 

 01 22 23 00-1078 DAY 12" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 30.00  
. 

 01 22 23 00-1079 WK 12" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 76.25  
. 

 01 22 23 00-1080 MO 12" Tee For HDPE Pipe, Quick Connect ............................................................................................................................. 231.25  
. 

 01 22 23 00-1081 DAY 4" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 2.50  
. 

 01 22 23 00-1082 WK 4" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 7.50  
. 

 01 22 23 00-1083 MO 4" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 22.50  
. 

 01 22 23 00-1084 DAY 6" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 2.50  
. 

 01 22 23 00-1085 WK 6" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 7.50  
. 

 01 22 23 00-1086 MO 6" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 22.50  
. 

 01 22 23 00-1087 DAY 8" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 2.50  
. 

 01 22 23 00-1088 WK 8" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 7.50  
. 

 01 22 23 00-1089 MO 8" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 22.50  
. 

 01 22 23 00-1090 DAY 10" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 2.50  
. 

 01 22 23 00-1091 WK 10" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 7.50  
. 

 01 22 23 00-1092 MO 10" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 22.50  
. 

 01 22 23 00-1093 DAY 12" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 2.50  
. 

 01 22 23 00-1094 WK 12" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 7.50  
. 

 01 22 23 00-1095 MO 12" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 22.50  
. 

 01 22 23 00-1096 DAY 4" Wye For HDPE Pipe, Quick Connect .................................................................................................................................. 7.50  
. 

 01 22 23 00-1097 WK 4" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 18.75  
. 

 01 22 23 00-1098 MO 4" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 57.50  
. 

 01 22 23 00-1099 DAY 6" Wye For HDPE Pipe, Quick Connect .................................................................................................................................. 8.75  
. 

 01 22 23 00-1100 WK 6" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 22.50  
. 

 01 22 23 00-1101 MO 6" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 68.75  
. 

 01 22 23 00-1102 DAY 8" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 15.00  
. 

 01 22 23 00-1103 WK 8" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 38.75  
. 

 01 22 23 00-1104 MO 8" Wye For HDPE Pipe, Quick Connect .............................................................................................................................. 115.00  
. 

 01 22 23 00-1105 DAY 10" Wye For HDPE Pipe, Quick Connect .............................................................................................................................. 22.50  
. 

 01 22 23 00-1106 WK 10" Wye For HDPE Pipe, Quick Connect .............................................................................................................................. 57.50  
. 

 01 22 23 00-1107 MO 10" Wye For HDPE Pipe, Quick Connect ............................................................................................................................ 175.00  
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. 
 01 22 23 00-1108 DAY 12" Wye For HDPE Pipe, Quick Connect .............................................................................................................................. 22.50  

. 
 01 22 23 00-1109 WK 12" Wye For HDPE Pipe, Quick Connect .............................................................................................................................. 57.50  

. 
 01 22 23 00-1110 MO 12" Wye For HDPE Pipe, Quick Connect ............................................................................................................................ 175.00  

XXXXXXX 
. 
 01 22 23 00-1111  Temporary Building Services (01 22 23) 
. 
. 
 01 22 23 00-1112  Boilers (01 22 23 00-1111) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-1113  Electric Boilers (01 22 23 00-1112) 
. 
. 

 01 22 23 00-1114 MO 40 MBH, 12 KW Electric Boiler Rental ............................................................................................................................. 2,360.98  
. 

 01 22 23 00-1115 MO 60 MBH, 20 KW Electric Boiler Rental ............................................................................................................................. 2,575.65  
. 

 01 22 23 00-1116 MO 95 MBH, 30 KW Electric Boiler Rental ............................................................................................................................. 2,682.98  
. 

 01 22 23 00-1117 MO 135 MBH, 40 KW Electric Boiler Rental ........................................................................................................................... 3,004.88  
. 

 01 22 23 00-1118 MO 165 MBH, 50 KW Electric Boiler Rental ........................................................................................................................... 4,185.37  
. 

 01 22 23 00-1119 MO 215 MBH, 60 KW Electric Boiler Rental ........................................................................................................................... 4,829.29  
. 

 01 22 23 00-1120 MO 365 MBH, 100 KW Electric Boiler Rental ......................................................................................................................... 6,331.78  
. 

 01 22 23 00-1121 MO 510 MBH, 150 KW Electric Boiler Rental ......................................................................................................................... 7,726.93  

XXXXXXX 
. 
 01 22 23 00-1122  Oil/Gas Fired Boilers (01 22 23 00-1112) 
. 
. 

 01 22 23 00-1123 MO Up To 100 HP, Gas/Oil Dual Fuel Boiler Rental ............................................................................................................... 2,080.00  
    For >3 Months Rental, Deduct  -312.00 

. 
 01 22 23 00-1124 MO >100 HP To 250 HP, Gas/Oil Dual Fuel Boiler Rental ..................................................................................................... 2,704.00  

    For >3 Months Rental, Deduct  -405.60 
. 

 01 22 23 00-1125 MO >250 HP To 500 HP, Gas/Oil Dual Fuel Boiler Rental ..................................................................................................... 4,368.00  
    For >3 Months Rental, Deduct  -655.20 

. 
 01 22 23 00-1126 MO >500 HP To 800 HP, Gas/Oil Dual Fuel Boiler Rental ..................................................................................................... 6,032.00  

    For >3 Months Rental, Deduct  -904.80 

XXXXXXX 
. 
 01 22 23 00-1127  Oil Fired Boilers (01 22 23 00-1112) 
. 
. 

 01 22 23 00-1128 MO 250 HP Oil Fired Boiler Rental ......................................................................................................................................... 6,630.82  
. 

 01 22 23 00-1129 MO 350 HP Oil Fired Boiler Rental ......................................................................................................................................... 8,841.10  
. 

 01 22 23 00-1130 MO 500 HP Oil Fired Boiler Rental ....................................................................................................................................... 11,051.37  
. 

 01 22 23 00-1131 MO 600 HP Oil Fired Boiler Rental ....................................................................................................................................... 12,156.51  

XXXXXXX 
. 
 01 22 23 00-1132  Boilers Setup (01 22 23 00-1112) 
. 
. 

 01 22 23 00-1133 EA Setup Rental Boiler .......................................................................................................................................................... 5,359.19  
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes 
piping and electrical hookup. Excludes crane. 

XXXXXXX 
. 
 01 22 23 00-1134  Chillers (01 22 23 00-1111) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-1135  Air Cooled Chillers (01 22 23 00-1134) 
. 
. 

 01 22 23 00-1136 MO 25 Ton Air Cooled Chiller Rental ...................................................................................................................................... 3,152.40  
    For >3 To 6 Month Rental, Deduct  -472.86 
    For >6 Month Rental, Deduct  -788.10 

. 
 01 22 23 00-1137 MO 40 Ton Air Cooled Chiller Rental ...................................................................................................................................... 5,043.85  

    For >3 To 6 Month Rental, Deduct  -756.58 
    For >6 Month Rental, Deduct  -1,260.96 

. 
 01 22 23 00-1138 MO 60 Ton Air Cooled Chiller Rental ...................................................................................................................................... 6,169.20  

    For >3 To 6 Month Rental, Deduct  -925.38 
    For >6 Month Rental, Deduct  -1,542.30 

. 
 01 22 23 00-1139 MO 80 Ton Air Cooled Chiller Rental ...................................................................................................................................... 7,294.55  

    For >3 To 6 Month Rental, Deduct  -1,094.18 
    For >6 Month Rental, Deduct  -1,823.64 

. 
 01 22 23 00-1140 MO 100 Ton Air Cooled Chiller Rental .................................................................................................................................... 8,419.90  

    For >3 To 6 Month Rental, Deduct  -1,262.99 
    For >6 Month Rental, Deduct  -2,104.98 

. 
 01 22 23 00-1141 MO 125 Ton Air Cooled Chiller Rental .................................................................................................................................... 9,754.62  

    For >3 To 6 Month Rental, Deduct  -1,463.19 
    For >6 Month Rental, Deduct  -2,438.66 

. 
 01 22 23 00-1142 MO 155 Ton Air Cooled Chiller Rental .................................................................................................................................. 11,800.70  

    For >3 To 6 Month Rental, Deduct  -1,770.11 
    For >6 Month Rental, Deduct  -2,950.18 

. 
 01 22 23 00-1143 MO 170 Ton Air Cooled Chiller Rental .................................................................................................................................. 12,619.14  

    For >3 To 6 Month Rental, Deduct  -1,892.87 
    For >6 Month Rental, Deduct  -3,154.79 

. 
 01 22 23 00-1144 MO 200 Ton Air Cooled Chiller Rental .................................................................................................................................. 14,496.31  

    For >3 To 6 Month Rental, Deduct  -2,174.45 
    For >6 Month Rental, Deduct  -3,624.08 

. 
 01 22 23 00-1145 MO 250 Ton Air Cooled Chiller Rental .................................................................................................................................. 17,249.02  

    For >3 To 6 Month Rental, Deduct  -2,587.35 
    For >6 Month Rental, Deduct  -4,312.26 

. 
 01 22 23 00-1146 MO 300 Ton Air Cooled Chiller Rental .................................................................................................................................. 20,127.82  

Note: Includes trailer. 
    For >3 To 6 Month Rental, Deduct  -3,019.17 
    For >6 Month Rental, Deduct  -5,031.96 
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. 
 01 22 23 00-1147 MO 400 Ton Air Cooled Chiller Rental .................................................................................................................................. 26,551.59  

Note: Includes trailer, pump and 200' of 6" hose. 
    For >3 To 6 Month Rental, Deduct  -3,982.74 
    For >6 Month Rental, Deduct  -6,637.90 

. 
 01 22 23 00-1148 MO 500 Ton Air Cooled Chiller Rental .................................................................................................................................. 32,865.91  

Note: Includes trailer, pump and 200' of 6" hose. 
    For >3 To 6 Month Rental, Deduct  -4,929.89 
    For >6 Month Rental, Deduct  -8,216.48 

. 
 01 22 23 00-1149 EA Setup Air Cooled Chiller Rental Unit ................................................................................................................................ 3,725.29  

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning, 
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded. 

XXXXXXX 
. 
 01 22 23 00-1150  Chiller Rental Accessories (01 22 23 00-1134) 
. 
. 

 01 22 23 00-1151 MO 4" x 25' Flexible Water Hose For Chiller Rental .................................................................................................................... 56.17  
. 

 01 22 23 00-1152 MO 6" x 25' Flexible Water Hose For Chiller Rental .................................................................................................................... 70.22  

XXXXXXX 
. 
 01 22 23 00-1153  Cooling Tower (01 22 23 00-1111) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 

 01 22 23 00-1154 MO 100 Ton Cooling Tower Rental ........................................................................................................................................ 2,892.86  
    For >3 To 6 Months Rental, Deduct  -433.93 
    For >6 Months Rental, Deduct  -723.22 

. 
 01 22 23 00-1155 MO 200 Ton Cooling Tower Rental ........................................................................................................................................ 5,266.12  

    For >3 To 6 Months Rental, Deduct  -789.92 
    For >6 Months Rental, Deduct  -1,316.53 

. 
 01 22 23 00-1156 MO 250 Ton Cooling Tower Rental ........................................................................................................................................ 5,963.64  

    For >3 To 6 Months Rental, Deduct  -894.55 
    For >6 Months Rental, Deduct  -1,490.91 

. 
 01 22 23 00-1157 MO 300 Ton Cooling Tower Rental ........................................................................................................................................ 6,740.64  

    For >3 To 6 Months Rental, Deduct  -1,011.10 
    For >6 Months Rental, Deduct  -1,685.16 

. 
 01 22 23 00-1158 MO 400 Ton Cooling Tower Rental ........................................................................................................................................ 8,425.80  

    For >3 To 6 Months Rental, Deduct  -1,263.87 
    For >6 Months Rental, Deduct  -2,106.45 

. 
 01 22 23 00-1159 MO 500 Ton Cooling Tower Rental ........................................................................................................................................ 9,851.21  

    For >3 To 6 Months Rental, Deduct  -1,477.68 
    For >6 Months Rental, Deduct  -2,462.80 

. 
 01 22 23 00-1160 MO Setup Rental Cooling Tower ............................................................................................................................................ 3,725.29  

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes 
piping and electrical hookup. Excludes crane. 

XXXXXXX 
. 
 01 22 23 00-1161  Emergency Cooler/Freezer (01 22 23 00-1111) 

Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115 Volt or 230 Volt, freezer 208/230 Volt, 
combo 115 Volt or 230 Volt. 

. 

. 
 01 22 23 00-1162 DAY 8 x 6 x 7 Emergency Cooler Rental ...................................................................................................................................... 80.17  

. 
 01 22 23 00-1163 WK 8 x 6 x 7 Emergency Cooler Rental .................................................................................................................................... 427.56  

. 
 01 22 23 00-1164 DAY 10 x 7 x 7 Emergency Cooler Rental .................................................................................................................................. 160.34  

. 
 01 22 23 00-1165 WK 10 x 7 x 7 Emergency Cooler Rental .................................................................................................................................. 641.34  

. 
 01 22 23 00-1166 MO 10 x 7 x 7 Emergency Cooler Rental ............................................................................................................................... 1,603.35  

. 
 01 22 23 00-1167 DAY 10 x 7 x 7 Emergency Freezer Rental ................................................................................................................................. 187.06  

. 
 01 22 23 00-1168 WK 10 x 7 x 7 Emergency Freezer Rental ................................................................................................................................. 748.23  

. 
 01 22 23 00-1169 MO 10 x 7 x 7 Emergency Freezer Rental .............................................................................................................................. 1,924.02  

. 
 01 22 23 00-1170 DAY 6 x 8 x 7 Or 6 x 6 x 7, Emergency Combo Cooler/Freezer Rental ...................................................................................... 213.78  

. 
 01 22 23 00-1171 WK 6 x 8 x 7 Or 6 x 6 x 7, Emergency Combo Cooler/Freezer Rental ...................................................................................... 855.12  

. 
 01 22 23 00-1172 MO 6 x 8 x 7 Or 6 x 6 x 7, Emergency Combo Cooler/Freezer Rental ................................................................................... 2,137.80  

XXXXXXX 
. 
 01 22 23 00-1173  Portable Spot Cooling Units (01 22 23 00-1111) 

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-1174 DAY 1 Ton Portable Spot Cooling Unit ........................................................................................................................................ 210.22  
. 

 01 22 23 00-1175 WK 1 Ton Portable Spot Cooling Unit ........................................................................................................................................ 462.50  
. 

 01 22 23 00-1176 MO 1 Ton Portable Spot Cooling Unit ........................................................................................................................................ 924.99  
. 

 01 22 23 00-1177 DAY 2 Ton Portable Spot Cooling Unit ........................................................................................................................................ 336.36  
. 

 01 22 23 00-1178 WK 2 Ton Portable Spot Cooling Unit ........................................................................................................................................ 672.72  
. 

 01 22 23 00-1179 MO 2 Ton Portable Spot Cooling Unit ..................................................................................................................................... 1,513.62  
. 

 01 22 23 00-1180 DAY 3 Ton Portable Spot Cooling Unit ........................................................................................................................................ 504.54  
. 

 01 22 23 00-1181 WK 3 Ton Portable Spot Cooling Unit ..................................................................................................................................... 1,009.08  
. 

 01 22 23 00-1182 MO 3 Ton Portable Spot Cooling Unit ..................................................................................................................................... 2,018.16  
. 

 01 22 23 00-1183 DAY 5 Ton Portable Spot Cooling Unit ........................................................................................................................................ 588.63  
. 

 01 22 23 00-1184 WK 5 Ton Portable Spot Cooling Unit ..................................................................................................................................... 1,177.26  
. 

 01 22 23 00-1185 MO 5 Ton Portable Spot Cooling Unit ..................................................................................................................................... 2,690.88  
. 

 01 22 23 00-1186 DAY 10 Ton Portable Spot Cooling Unit ................................................................................................................................... 1,261.35  
. 

 01 22 23 00-1187 WK 10 Ton Portable Spot Cooling Unit ................................................................................................................................... 2,018.16  
. 

 01 22 23 00-1188 MO 10 Ton Portable Spot Cooling Unit ................................................................................................................................... 4,036.32  
. 

 01 22 23 00-1189 DAY 20 Ton Portable Spot Cooling Unit ................................................................................................................................... 1,681.80  
. 

 01 22 23 00-1190 WK 20 Ton Portable Spot Cooling Unit ................................................................................................................................... 2,943.15  
. 

 01 22 23 00-1191 MO 20 Ton Portable Spot Cooling Unit ................................................................................................................................... 6,306.75  
. 

 01 22 23 00-1192 DAY 25 Ton Portable Spot Cooling Unit ................................................................................................................................... 1,934.07  
. 

 01 22 23 00-1193 WK 25 Ton Portable Spot Cooling Unit ................................................................................................................................... 3,111.33  
. 

 01 22 23 00-1194 MO 25 Ton Portable Spot Cooling Unit ................................................................................................................................... 6,727.20  
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XXXXXXX 
. 
 01 22 23 00-1195  Fuel Oil Tank (01 22 23 00-1111) 

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes 0ff-road 
fuel costs. See CSI section 01 22 23 00-0734 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-1196 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental ....................................................................................................... 343.28  

. 
 01 22 23 00-1197 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental ....................................................................................................... 533.99  

. 
 01 22 23 00-1198 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental .................................................................................................... 1,334.97  

. 
 01 22 23 00-1199 MO 1,000 Gallon Portable Double Wall Fuel Oil Tank Rental ................................................................................................. 2,224.95  

. 
 01 22 23 00-1200 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental ................................................................................................. 2,936.93  

. 
 01 22 23 00-1201 MO 5,000 Gallon Portable Double Wall Fuel Oil Tank Rental ................................................................................................. 5,246.64  

XXXXXXX 
. 
 01 22 23 00-1202  Truck And Trailer Equipment (01 22 23) 
. 
. 
 01 22 23 00-1203  Trucks (01 22 23 00-1202) 

Note: Includes driver, delivery, and removal. 
. 
. 
 01 22 23 00-1204  Flat Bed Trucks (01 22 23 00-1203) 

Note: Includes hydraulic tilt bed. 
. 
. 

 01 22 23 00-1205 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ......................................................... 878.10  
    For Equipment Without Operator, Deduct  -641.15 

. 
 01 22 23 00-1206 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ...................................................... 3,826.93  

    For Equipment Without Operator, Deduct  -3,205.74 
. 

 01 22 23 00-1207 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .................................................... 15,460.52  
    For Equipment Without Operator, Deduct  -13,891.54 

. 
 01 22 23 00-1208 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ............................................................. 980.56  

    For Equipment Without Operator, Deduct  -641.15 
. 

 01 22 23 00-1209 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .......................................................... 4,089.49  
    For Equipment Without Operator, Deduct  -3,205.74 

. 
 01 22 23 00-1210 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ........................................................ 16,132.94  

    For Equipment Without Operator, Deduct  -13,891.54 
. 

 01 22 23 00-1211 DAY 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .................................................... 1,054.08  
    For Equipment Without Operator, Deduct  -641.15 

. 
 01 22 23 00-1212 WK 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .................................................... 4,370.50  

    For Equipment Without Operator, Deduct  -3,205.74 
. 

 01 22 23 00-1213 MO 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .................................................. 17,202.41  
    For Equipment Without Operator, Deduct  -13,891.54 

XXXXXXX 
. 
 01 22 23 00-1214  Light Off-Road Utility Passanger Vehicles (01 22 23 00-1203) 
. 
. 

 01 22 23 00-1215 DAY 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 207.79  
. 

 01 22 23 00-1216 WK 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 480.52  
. 

 01 22 23 00-1217 MO 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle .......................................................................................... 1,038.96  
. 

 01 22 23 00-1218 DAY 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 214.29  
. 

 01 22 23 00-1219 WK 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle ............................................................................................. 500.00  
. 

 01 22 23 00-1220 MO 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle .......................................................................................... 1,103.90  

XXXXXXX 
. 
 01 22 23 00-1221  Light Duty Trucks (01 22 23 00-1203) 
. 
. 

 01 22 23 00-1222 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver .................................................. 886.43  
    For Equipment Without Operator, Deduct  -641.15 

. 
 01 22 23 00-1223 WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ............................................... 4,010.56  

    For Equipment Without Operator, Deduct  -3,205.74 
. 

 01 22 23 00-1224 MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ............................................. 15,577.84  
    For Equipment Without Operator, Deduct  -13,891.54 

. 
 01 22 23 00-1225 DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver ................................................................................... 932.42  

    For Equipment Without Operator, Deduct  -641.15 
. 

 01 22 23 00-1226 WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver ................................................................................ 4,148.54  
    For Equipment Without Operator, Deduct  -3,205.74 

. 
 01 22 23 00-1227 MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver .............................................................................. 15,884.44  

    For Equipment Without Operator, Deduct  -13,891.54 

XXXXXXX 
. 
 01 22 23 00-1228  Rear Dump Trucks (01 22 23 00-1203) 
. 
. 

 01 22 23 00-1229 DAY 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................... 1,000.91  
    For Equipment Without Operator, Deduct  -634.55 

. 
 01 22 23 00-1230 WK 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................... 4,140.40  

    For Equipment Without Operator, Deduct  -3,172.73 
. 

 01 22 23 00-1231 MO 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................. 16,711.25  
    For Equipment Without Operator, Deduct  -13,748.49 

. 
 01 22 23 00-1232 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 1,128.97  

    For Equipment Without Operator, Deduct  -641.15 
. 

 01 22 23 00-1233 WK 4 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 4,549.73  
    For Equipment Without Operator, Deduct  -3,205.74 

. 
 01 22 23 00-1234 MO 4 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 17,375.96  

    For Equipment Without Operator, Deduct  -13,891.54 
. 

 01 22 23 00-1235 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 1,198.66  
    For Equipment Without Operator, Deduct  -641.15 

. 
 01 22 23 00-1236 WK 6 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 4,699.06  

    For Equipment Without Operator, Deduct  -3,205.74 
. 

 01 22 23 00-1237 MO 6 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 17,475.52  
    For Equipment Without Operator, Deduct  -13,891.54 
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. 
 01 22 23 00-1238 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 2,024.96  

    For Equipment Without Operator, Deduct  -641.15 
. 

 01 22 23 00-1239 WK 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 6,401.46  
    For Equipment Without Operator, Deduct  -3,205.74 

. 
 01 22 23 00-1240 MO 13 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 22,254.16  

    For Equipment Without Operator, Deduct  -13,891.54 
. 

 01 22 23 00-1241 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 2,163.35  
    For Equipment Without Operator, Deduct  -641.15 

. 
 01 22 23 00-1242 WK 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 6,721.03  

    For Equipment Without Operator, Deduct  -3,205.74 
. 

 01 22 23 00-1243 MO 18 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 23,090.42  
    For Equipment Without Operator, Deduct  -13,891.54 

XXXXXXX 
. 
 01 22 23 00-1244  Vacuum Trucks (01 22 23 00-1203) 
. 
. 

 01 22 23 00-1245 DAY 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 2,015.01  
    For Equipment Without Operator, Deduct  -641.15 

. 
 01 22 23 00-1246 WK 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 7,343.25  

    For Equipment Without Operator, Deduct  -3,205.74 
. 

 01 22 23 00-1247 MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver .............................................................................................. 26,100.97  
    For Equipment Without Operator, Deduct  -13,891.54 

XXXXXXX 
. 
 01 22 23 00-1248  Water Trucks (01 22 23 00-1203) 

Note: Includes pump and 1-1/2" Diameter x 50' water hose. See CSI section 01 22 23 00-1001 for additional 
discharge hose, 01 22 23 00-1264 for water trailer, 31 23 23 23-0001 for compaction water as required for 
earth/aggregate backfill. 

. 

. 
 01 22 23 00-1249 DAY 2,000 Gallon Water Truck With Full-Time Driver .............................................................................................................. 1,311.47  

    For Equipment Without Operator, Deduct  -641.15 
    For Each 1,000 Gallon Of Purchased Water, Add  10.01 

. 
 01 22 23 00-1250 WK 2,000 Gallon Water Truck With Full-Time  Driver ............................................................................................................. 4,970.92  

    For Equipment Without Operator, Deduct  -3,205.74 
    For Each 1,000 Gallon Of Purchased Water, Add  10.01 

. 
 01 22 23 00-1251 MO 2,000 Gallon Water Truck With Full-Time Driver ............................................................................................................ 18,062.42  

    For Equipment Without Operator, Deduct  -13,891.54 
    For Each 1,000 Gallon Of Purchased Water, Add  10.01 

. 
 01 22 23 00-1252 DAY 3,700 To 4,000 Gallon Water Truck With Full-Time Driver ............................................................................................... 1,639.18  

    For Equipment Without Operator, Deduct  -641.15 
    For Each 1,000 Gallon Of Purchased Water, Add  10.01 

. 
 01 22 23 00-1253 WK 3,700 To 4,000 Gallon Water Truck With Full-Time Driver ............................................................................................... 5,954.05  

    For Equipment Without Operator, Deduct  -3,205.74 
    For Each 1,000 Gallon Of Purchased Water, Add  10.01 

. 
 01 22 23 00-1254 MO 3,700 To 4,000 Gallon Water Truck With Full-Time Driver ............................................................................................. 20,594.74  

    For Equipment Without Operator, Deduct  -13,891.54 
    For Each 1,000 Gallon Of Purchased Water, Add  10.01 

XXXXXXX 
. 
 01 22 23 00-1255  Asphalt Distribution Trucks (01 22 23 00-1203) 
. 
. 

 01 22 23 00-1256 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ............................................................ 1,738.80  
    For Equipment Without Operator, Deduct  -641.15 

. 
 01 22 23 00-1257 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ............................................................ 6,484.59  

    For Equipment Without Operator, Deduct  -3,205.74 
. 

 01 22 23 00-1258 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver .......................................................... 23,584.63  
    For Equipment Without Operator, Deduct  -13,891.54 

XXXXXXX 
. 
 01 22 23 00-1259  Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions 

And Arrow Board (01 22 23 00-1203) 
. 
. 

 01 22 23 00-1260 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver .............................................................................................................................................................................. 1,308.81  

    For Equipment Without Operator, Deduct  -634.55 
. 

 01 22 23 00-1261 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver .............................................................................................................................................................................. 5,162.65  

    For Equipment Without Operator, Deduct  -3,172.73 
. 

 01 22 23 00-1262 MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver ............................................................................................................................................................................ 18,580.92  

    For Equipment Without Operator, Deduct  -13,748.49 

XXXXXXX 
. 
 01 22 23 00-1263  Trailers (01 22 23 00-1202) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-1264  Water Trailers With Pump (01 22 23 00-1263) 
. 
. 

 01 22 23 00-1265 DAY 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 171.30  
. 

 01 22 23 00-1266 WK 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 439.43  
. 

 01 22 23 00-1267 MO 500 To 600 Gallon Water Trailer With Pump ................................................................................................................... 1,176.78  

XXXXXXX 
. 
 01 30  Administrative Requirements (01) 
. 
. 
 01 31  Project Management and Coordination (01 30) 
. 
. 
 01 31 33  Project Minimum Labor Costs (01 31)
. 
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. 
 01 31 33 00-0001  Minimum Charge (01 31 33) 

Note: Use item exclusively for projects when the sum of line items is less than the minimum charge per 
occurrence.   Item should not be used in conjunction with any other tasks utilizing this labor trade, unless 
approved by owner.  Item quantity is 1, unless approved by owner. 

. 

. 
 01 31 33 00-0002 EA Carpenter Minimum Charge ................................................................................................................................................ 953.66  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0003 EA Carpet, Linoleum Minimum Charge ..................................................................................................................................... 951.49  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0004 EA Cement Mason Minimum Charge ........................................................................................................................................ 706.62  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0005 EA Drywall Finisher Minimum Charge ...................................................................................................................................... 880.97  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0006 EA Drywall Installer Minimum Charge ....................................................................................................................................... 916.42  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0007 EA Electrician Minimum Charge ............................................................................................................................................... 951.71  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0008 EA Glazier Minimum Charge .................................................................................................................................................... 915.96  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0009 EA Insulator Minimum Charge .................................................................................................................................................. 860.58  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0010 EA Laborer Minimum Charge ................................................................................................................................................... 623.35  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0011 EA Landscape Maintenance Worker Minimum Charge ............................................................................................................ 748.35  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0012 EA Ornamental Metal Worker Minimum Charge ....................................................................................................................... 901.72  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0013 EA Painter, Ordinary Minimum Charge ..................................................................................................................................... 775.58  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0014 EA Plasterer Minimum Charge ................................................................................................................................................. 858.87  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0015 EA Plumber Minimum Charge ............................................................................................................................................... 1,033.90  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0016 EA Roofer, Tile/Slate Minimum Charge .................................................................................................................................... 937.34  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0017 EA Roofer, Composite Built-Up Minimum Charge .................................................................................................................... 966.69  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0018 EA Sheet Metal Worker Minimum Charge ................................................................................................................................ 990.92  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0019 EA Sprinkler Installer Minimum Charge .................................................................................................................................... 838.51  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0020 EA Tile Layer (Floor) Minimum Charge ..................................................................................................................................... 822.81  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

XXXXXXX 
. 
 01 35  Special Procedures (01 30) 
. 
. 
 01 35 29  Health, Safety, and Emergency Response Procedures (01 35)

See CSI section 02 90 00 00-0000 for disaster recovery task. 
. 
. 
 01 35 29 00-0001  Emergency Response (01 35 29) 

See CSI section 01 22 20 00-0001 for labor services to load and unload shipping container, 01 22 20 00-0051 for 
security guards, 01 22 23 00-0000 for portable equipment usage (air compressors, generators, lighting, etc.), 01 
52 13 00-0029 for container usage. 

. 

. 
 01 35 29 00-0002 MI Trucking Delivery Of 20' Shipping Container ...........................................................................................................................1.82  

. 
 01 35 29 00-0003 MI Trucking Delivery Of 40' Shipping Container ...........................................................................................................................3.63  

XXXXXXX 
. 
 01 35 33  Infection Control Procedures (01 35) 

See CSI section 02 87 19 00-0000 for Bio-Hazard And Infectious Disease Control Remediation. 
. 
. 
 01 40  Quality Requirements (01) 
. 
. 
 01 45  Quality Control (01 40) 
. 
. 
 01 45 23  Testing and Inspecting Services (01 45)

Note: For application to existing materials/site conditions only. Includes acquisition and maintenance of sample (for laboratory 
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tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports. 
. 
. 
 01 45 23 00-0001  Soils/Aggregate Testing (01 45 23) 
. 
. 
 01 45 23 00-0002  Field Soils Tests (01 45 23 00-0001) 
. 
. 

 01 45 23 00-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test ................................................................................................ 236.84  
. 

 01 45 23 00-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test ..................................................................................... 336.16  
. 

 01 45 23 00-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test ..................................................................................... 382.00  
. 

 01 45 23 00-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test ................................................................................................. 305.60  
. 

 01 45 23 00-0007 EA Soils Classification Test, ASTM D-2487, Field Soils Test ................................................................................................... 458.40  
. 

 01 45 23 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test ........................................................................... 916.50  
. 

 01 45 23 00-0009 EA Moisture Content, Field Soils Test ........................................................................................................................................ 34.37  
. 

 01 45 23 00-0010 EA UBC Or Swell Test, Field Soils Test ................................................................................................................................... 120.40  
. 

 01 45 23 00-0011 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test ................................................................................. 229.12  
. 

 01 45 23 00-0012 EA Proctor Compaction 6" Standard Mold, Field Soils Test ..................................................................................................... 286.41  
. 

 01 45 23 00-0013 EA Density And Classification Test, Field Soils Test .................................................................................................................. 91.65  
. 

 01 45 23 00-0014 EA Percolation Test, Field Soils Test ........................................................................................................................................ 229.12  
. 

 01 45 23 00-0015 EA Infiltration Test, Field Soils Test .......................................................................................................................................... 458.25  

XXXXXXX 
. 
 01 45 23 00-0016  Aggregate Testing (01 45 23 00-0001) 
. 
. 

 01 45 23 00-0017 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ............................................................................................ 76.40  
. 

 01 45 23 00-0018 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ............................................................................................... 137.52  
. 

 01 45 23 00-0019 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ..................................................................................... 191.00  
. 

 01 45 23 00-0020 EA Sieve Analysis, Pit Run, ASTM C136 ................................................................................................................................. 148.93  
Note: Includes wash. 

. 
 01 45 23 00-0021 EA Specific Special Gravity, Course, ASTM C127 ................................................................................................................... 121.36  

Note: Includes absorption test. 
. 

 01 45 23 00-0022 EA Special Gravity, Fine, ASTM C127 ..................................................................................................................................... 108.83  
Note: Includes absorption test. 

. 
 01 45 23 00-0023 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 ...................................................................................... 161.81  

. 
 01 45 23 00-0024 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 ........................................................................................... 152.80  

. 
 01 45 23 00-0025 EA Aggregate Cleanness Value, ASTM C-128, CA 227 ........................................................................................................... 152.80  

. 
 01 45 23 00-0026 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217 ............................................................................................. 114.60  

. 
 01 45 23 00-0027 EA Fine Aggregate Durability Index, CA 229 ............................................................................................................................ 122.24  

. 
 01 45 23 00-0028 EA Sodium And Magnesium Soundness, ASTM C88 ............................................................................................................... 320.78  

. 
 01 45 23 00-0029 EA Los Angeles Rattler, ASTM C-131, CA 211 ........................................................................................................................ 244.48  

. 
 01 45 23 00-0030 EA Los Angeles Rattler, ASTM C-535 ...................................................................................................................................... 244.48  

. 
 01 45 23 00-0031 EA Unit Weight Of Aggregates, ASTM C29 ................................................................................................................................ 68.76  

. 
 01 45 23 00-0032 EA Organic Impurities In Sand, ASTM C40 ................................................................................................................................ 68.74  

. 
 01 45 23 00-0033 EA Crushed Particle, ASTM California Test Method ................................................................................................................... 68.74  

. 
 01 45 23 00-0034 EA Clay Lump And Friable Particles, ASTM C142 ................................................................................................................... 137.48  

XXXXXXX 
. 
 01 45 23 00-0035  Permeability Tests (01 45 23 00-0001) 
. 
. 
 01 45 23 00-0036  In-Place Tests (01 45 23 00-0035) 
. 
. 

 01 45 23 00-0037 EA Double Ring Infiltrometer Test, ASTM D3385 .................................................................................................................. 1,213.58  
. 

 01 45 23 00-0038 EA  Unconfined Compressive Strength (Pocket Penetrometer) Test ........................................................................................... 57.28  

XXXXXXX 
. 
 01 45 23 00-0039  Lab Tests (01 45 23 00-0035) 
. 
. 

 01 45 23 00-0040 EA Falling Head Rigid Wall Consolidometer Technique CAE ................................................................................................... 566.34  
. 

 01 45 23 00-0041 EA Falling Head Permeability Test EPA-9100 .......................................................................................................................... 566.34  
. 

 01 45 23 00-0042 EA Constant Head Permeability Test For Granular Soils, ASTM D2432 .................................................................................. 323.62  

XXXXXXX 
. 
 01 45 23 00-0043  Concrete/Cement/Asphalt Testing (01 45 23) 
. 
. 
 01 45 23 00-0044  Concrete Testing (01 45 23 00-0043) 
. 
. 

 01 45 23 00-0045 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab ......................................................................................................... 21.30  
. 

 01 45 23 00-0046 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633 ......................................................................... 48.54  
. 

 01 45 23 00-0047 EA Concrete Cores Compression Test, ASTM C-42 .................................................................................................................. 99.32  
. 

 01 45 23 00-0048 EA 6 x 6 x 18 Concrete Flexural Test, ASTM C-78 ................................................................................................................... 145.16  
. 

 01 45 23 00-0049 EA Unit Weight Of Concrete Cylinder, ASTM C-567 .................................................................................................................. 53.48  
. 

 01 45 23 00-0050 EA Concrete Mix Design Review .............................................................................................................................................. 290.32  
. 

 01 45 23 00-0051 EA Trial Concrete Batch Prepared In Laboratory ...................................................................................................................... 687.60  
. 

 01 45 23 00-0052 EA Concrete Shrinkage, ASTM C-157 Modified ....................................................................................................................... 534.80  
. 

 01 45 23 00-0053 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496 .............................................................................................. 82.51  
. 

 01 45 23 00-0054 EA Concrete Slump Test, ASTM C143 ....................................................................................................................................... 38.20  
. 

 01 45 23 00-0055 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231 ............................................................................... 38.20  

XXXXXXX 
. 
 01 45 23 00-0056  Cement Testing (01 45 23 00-0043) 
. 
. 

 01 45 23 00-0057 EA Cement Grab Sample (CCR Title 24) ................................................................................................................................... 38.20  
Note: Includes sealing and storing 1 year. 

. 
 01 45 23 00-0058 EA 2" x 2" x 2" Cube Compression Test, All Type Materials ....................................................................................................... 61.12  

XXXXXXX 
. 
 01 45 23 00-0059  Asphaltic Concrete Testing (01 45 23 00-0043) 
. 
. 

 01 45 23 00-0060 EA Hveem Asphaltic Concrete Stability Test, CA 366 ................................................................................................................ 76.40  
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. 
 01 45 23 00-0061 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 ................................................................ 198.64  

. 
 01 45 23 00-0062 EA Stability Tests, Premixed, ASTM D1559 ............................................................................................................................... 76.40  

. 
 01 45 23 00-0063 EA Stability Tests, Lab. Mixed, ASTM D1559 ........................................................................................................................... 198.64  

. 
 01 45 23 00-0064 EA Swell Test, CA 305 ................................................................................................................................................................ 91.68  

Note: Includes compaction. 
. 

 01 45 23 00-0065 EA % Asphalt Extraction Test, ASTM D-2172 B ....................................................................................................................... 229.20  
. 

 01 45 23 00-0066 EA Maximum Theoretical Unit Weight, ASTM C2041 ............................................................................................................... 145.63  
. 

 01 45 23 00-0067 EA Unit Weight Sample Requiring Compaction, California Test Method 308 ............................................................................. 30.56  
. 

 01 45 23 00-0068 EA Asphalt Unit Weight On Core Test, CA 308C ........................................................................................................................ 30.56  
. 

 01 45 23 00-0069 HR Nuclear Field Density Testing, 4 Hour Minimum ................................................................................................................. 157.38  
. 

 01 45 23 00-0070 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664 ................................................................................. 103.11  
. 

 01 45 23 00-0071 EA Penetration, ASTM D5 ........................................................................................................................................................ 110.37  

XXXXXXX 
. 
 01 45 23 00-0072  Masonry/Concrete Block/Tile Testing (01 45 23) 
. 
. 
 01 45 23 00-0073  Masonry Testing (01 45 23 00-0072) 
. 
. 

 01 45 23 00-0074 EA 2" x 4" Cylinder Mortar Compression Test ............................................................................................................................ 50.42  
. 

 01 45 23 00-0075 EA 4" x 4" x 8" Grout Prisms Compression Test ......................................................................................................................... 50.42  
. 

 01 45 23 00-0076 EA Masonry Cores Compression Test ........................................................................................................................................ 99.32  
. 

 01 45 23 00-0077 EA Composite Grouted Prism Compression Test ..................................................................................................................... 191.00  

XXXXXXX 
. 
 01 45 23 00-0078  Concrete Block Testing (ASTM C140 Or CMA Per Specimen) (01 45 23 00-0072) 
. 
. 

 01 45 23 00-0079 EA Up To 8" x 8" x 16" Concrete Block Compression Test, ASTM C-140 ................................................................................ 122.24  
. 

 01 45 23 00-0080 EA Absorption Test, Moisture Content And Unit Weight ............................................................................................................. 84.04  
. 

 01 45 23 00-0081 EA First Unit, Moisture Condition By Relative Humidity, ASTM C427....................................................................................... 320.78  
. 

 01 45 23 00-0082 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit .............................................................................. 160.39  

XXXXXXX 
. 
 01 45 23 00-0083  Metals Testing (01 45 23) 
. 
. 
 01 45 23 00-0084  Tank Line Tightness Testing (01 45 23 00-0083) 
. 
. 

 01 45 23 00-0085 EA Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing ........................................................................................ 401.45  
. 

 01 45 23 00-0086 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing ................................................................................ 445.77  
. 

 01 45 23 00-0087 EA  >29,999 Gallons, Tank Line Volumetric Tightness Testing ................................................................................................. 489.93  

XXXXXXX 
. 
 01 45 23 00-0088  Other Testing (01 45 23) 
. 
. 
 01 45 23 00-0089  Special Testing (01 45 23 00-0088) 
. 
. 

 01 45 23 00-0090 EA Asphalt Roofing Cut-out Samples, To Determine Unit Weight ............................................................................................ 118.44  
. 

 01 45 23 00-0091 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617 ..................................................................................... 710.63  
. 

 01 45 23 00-0092 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria) ................................................................................................ 35.73  
. 

 01 45 23 00-0093 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Caulk, Analysis Per Sample .......................................... 148.11  
. 

 01 45 23 00-0094 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Soil, Analysis Per Sample ............................................. 148.11  
. 

 01 45 23 00-0095 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) Using Wipe Sampling, Analysis Per Sample ..................... 148.11  
. 

 01 45 23 00-0096 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Air, Analysis Per Sample ............................................... 814.60  
. 

 01 45 23 00-0097 EA Testing And Certification Of Backflow Valves ..................................................................................................................... 474.24  

XXXXXXX 
. 
 01 45 23 00-0098  Nondestructive Field Testing Services (01 45 23 00-0088) 
. 
. 
 01 45 23 00-0099  Infrared Thermography (01 45 23 00-0098) 

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic 
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The 
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task. 

. 

. 
 01 45 23 00-0100  Roof Investigation And Moisture Survey Using  Infrared Thermography (01 45 23 

00-0099) 
Note: For on the roof surveys. 

. 

. 
 01 45 23 00-0101 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge ......................................... 2,665.98  

. 
 01 45 23 00-0102 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ....................................................4.44  

    For CADD Drawings, Add  0.89 
. 

 01 45 23 00-0103 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ............................................2.96  
    For CADD Drawings, Add  0.59 

. 
 01 45 23 00-0104 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ..........................................2.22  

    For CADD Drawings, Add  0.44 
    For Elevated Infrared Thermography Roof Investigation, Add  0.56 
    For Aerial Infrared Thermography Roof Investigation, Add  0.56 

. 
 01 45 23 00-0105 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ...........................................................1.48  

    For CADD Drawings, Add  0.30 
    For Elevated Infrared Thermography Roof Investigation, Add  0.37 
    For Aerial Infrared Thermography Roof Investigation, Add  0.37 

XXXXXXX 
. 
 01 45 23 00-0106  Building Moisture Investigation Using Infrared Thermography (01 45 23 00-0099) 

Note: For finding moisture in walls and windows. 
. 
. 

 01 45 23 00-0107 EA Building Moisture Investigation Using Infrared Thermography, Mobilization Charge ....................................................... 1,407.04  
. 

 01 45 23 00-0108 CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography .....................................................................4.44  
    For Digital Or Analog Recording Of All Items, Add  2.22 

. 
 01 45 23 00-0109 CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography ..............................................................2.96  

    For Digital Or Analog Recording Of All Items, Add  1.48 
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. 
 01 45 23 00-0110 CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography ............................................................................. 1.48  

    For Digital Or Analog Recording Of All Items, Add  0.74 

XXXXXXX 
. 
 01 45 23 00-0111  General Building Investigation Using Infrared Thermography (01 45 23 00-0099) 

Note: For finding missing or misplaced insulation, air leakage and delamination. 
. 
. 

 01 45 23 00-0112 EA General Building Investigation Using Infrared Thermography, Mobilization Charge ........................................................ 2,888.14  
. 

 01 45 23 00-0113 CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography ...................................................................... 4.44  
    For Digital Or Analog Recording Of All Items, Add  2.22 

. 
 01 45 23 00-0114 CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography ............................................................... 2.96  

    For Digital Or Analog Recording Of All Items, Add  1.48 
. 

 01 45 23 00-0115 CSF >5,000 SF, General Building Investigation Using Infrared Thermography .............................................................................. 1.48  
    For Digital Or Analog Recording Of All Items, Add  0.74 

XXXXXXX 
. 
 01 45 23 00-0116  Electrical /Mechanical Equipment Scanning Using Infrared Thermography (01 

45 23 00-0099) 
Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty 
breakers, damaged switches, faulty fuses, etc.  For diagnosing electrical issues caused by resistance and 
mechanical issues caused by friction. 

. 

. 
 01 45 23 00-0117 EA Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge ................................... 1,407.04  

. 
 01 45 23 00-0118 HR Electrical /Mechanical Equipment Scanning Using Infrared Thermography ........................................................................ 179.75  

    For Digital Or Analog Recording Of All Items, Add  26.89 

XXXXXXX 
. 
 01 45 23 00-0119  Concrete Block Wall Investigation Using Infrared Thermography (01 45 23 00-0099) 

Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block 
walls. 

. 

. 
 01 45 23 00-0120 EA Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge .................................................. 1,407.04  

. 
 01 45 23 00-0121 CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography .............................................................. 4.44  

    For Digital Or Analog Recording Of All Items, Add  0.67 
. 

 01 45 23 00-0122 CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography ...................................................................... 2.96  
    For Digital Or Analog Recording Of All Items, Add  0.44 

XXXXXXX 
. 
 01 45 23 00-0123  Other Nondestructive Field Testing Services (01 45 23 00-0098) 
. 
. 

 01 45 23 00-0124 HR ASNT Certified Level I NDT Consultant ................................................................................................................................ 86.28  
. 

 01 45 23 00-0125 HR ASNT Certified Level II NDT Consultant ............................................................................................................................. 107.60  
. 

 01 45 23 00-0126 HR ASNT Certified Level III NDT Consultant ............................................................................................................................ 123.48  
. 

 01 45 23 00-0127 HR Certified Industrial Radiography Radiation Safety Personnel ................................................................................................ 76.45  

XXXXXXX 
. 
 01 45 23 00-0128  Testing Professional Services (01 45 23 00-0088) 
. 
. 

 01 45 23 00-0129 HR Concrete, Steel, Masonry, Expansion Anchor And Soils Inspection ................................................................................... 142.10  
. 

 01 45 23 00-0130 HR Laboratory Technician......................................................................................................................................................... 137.52  
. 

 01 45 23 00-0131 HR Portable Digital Reinforcement Scanner ............................................................................................................................. 198.64  
. 

 01 45 23 00-0132 HR Subsurface Detection Radar System .................................................................................................................................. 336.16  
. 

 01 45 23 00-0133 HR Pavement Rehabilitation Analysis Using Deflectors ............................................................................................................ 382.00  

XXXXXXX 
. 
 01 45 29  Testing Laboratory Services (01 45)
. 
. 
 01 45 29 00-0001  Soil Borings Laboratory Tests (01 45 29) 

See CSI section 02 32 13 00-0000 for soil borings. 
. 
. 

 01 45 29 00-0002 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test ......... 105.18  
. 

 01 45 29 00-0003 EA Shrinkage Limit, Soil Borings Laboratory Test ...................................................................................................................... 33.56  
. 

 01 45 29 00-0004 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test ............................................................ 80.90  
. 

 01 45 29 00-0005 EA Consolidation, Soil Borings Laboratory Test ....................................................................................................................... 566.34  
. 

 01 45 29 00-0006 EA Swell Test, Soil Borings Laboratory Test ............................................................................................................................ 111.87  
. 

 01 45 29 00-0007 EA In Place Density, Soil Borings Laboratory Test ..................................................................................................................... 24.27  
. 

 01 45 29 00-0008 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test ............................................................................................ 15.08  
. 

 01 45 29 00-0009 EA Hydrometer Analysis, Soil Borings Laboratory Test ............................................................................................................ 194.67  
. 

 01 45 29 00-0010 EA Specific Gravity, ASTM D854, Soil Borings Laboratory Test................................................................................................. 67.89  
. 

 01 45 29 00-0011 EA Partial Sieve Analysis, Soil Borings Laboratory Test ............................................................................................................ 13.43  
. 

 01 45 29 00-0012 EA Laboratory Permeability, Soil Borings Laboratory Test ....................................................................................................... 671.29  
. 

 01 45 29 00-0013 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test ................................................................................................ 135.78  
. 

 01 45 29 00-0014 EA Sulfate Soundness, Soil Borings Laboratory Test ............................................................................................................... 167.82  
. 

 01 45 29 00-0015 EA Los Angeles Abrasion, Soil Borings Laboratory Test .......................................................................................................... 391.31  
. 

 01 45 29 00-0016 EA Soil Bearing Ratio, ASTM D1883 ........................................................................................................................................ 343.80  
. 

 01 45 29 00-0017 EA Compaction Test Subgrade, Soil Borings Laboratory Test ................................................................................................. 100.69  
. 

 01 45 29 00-0018 EA Compaction Test Base Course, Soil Borings Laboratory Test .............................................................................................. 85.19  
. 

 01 45 29 00-0019 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test ................... 331.11  
. 

 01 45 29 00-0020 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test ..................................................... 51.47  

XXXXXXX 
. 
 01 50  Temporary Facilities and Controls (01) 

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 51  Temporary Utilities (01 50) 
. 
. 
 01 51 13  Temporary Electricity (01 51)
. 
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. 
 01 51 13 00-0001  Temporary Service Switch And/Or Building Feeder Switch (01 51 13) 

Note: Includes all connections and removal after use. 
. 
. 

 01 51 13 00-0002 EA  Temporary 100 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ...................................................................... 1,342.37  
. 

 01 51 13 00-0003 EA Temporary 200 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ...................................................................... 2,075.35  
. 

 01 51 13 00-0004 EA  Temporary 400 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses .............................................................. 3,832.61  
. 

 01 51 13 00-0005 EA  Temporary 600 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses .............................................................. 6,378.09  

XXXXXXX 
. 
 01 51 13 00-0006  Temporary 120/208 Volt Main Lug Panelboard Complete With Branch 

Fuses (01 51 13) 
Note: Includes mounting on wall and removal after use. 

. 

. 
 01 51 13 00-0007 EA Temporary 100 Amperes, Panelboard Complete With GFCI Circuit Breakers ................................................................. 1,422.72  

. 
 01 51 13 00-0008 EA  Temporary 200 Amperes, Panelboard Complete With GFCI Circuit Breakers ................................................................. 1,958.23  

. 
 01 51 13 00-0009 EA  Temporary 400 Amperes, Panelboard Complete With GFCI Circuit Breakers ................................................................. 3,071.56  

. 
 01 51 13 00-0010 EA  Temporary 600 Amperes, Panelboard Complete With GFCI Circuit Breakers ................................................................. 4,322.89  

XXXXXXX 
. 
 01 51 13 00-0011  Temporary Conduit And Cable For Temporary Disconnect Switches And 

Temporary Panelboards (01 51 13) 
Note: Includes all connections, fittings, supports and removal after use. 

. 

. 
 01 51 13 00-0012 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards...............8.16  

. 
 01 51 13 00-0013 LF Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards ..............8.94  

XXXXXXX 
. 
 01 51 26  Temporary Lighting (01 51) 
. 
. 
 01 51 26 00-0001  Temporary Devices (01 51 26) 

Note: Includes removal after use. 
. 
. 

 01 51 26 00-0002 EA  Temporary Exit Light ........................................................................................................................................................... 236.43  
. 

 01 51 26 00-0003 EA  Temporary 10 Light String With Cages ................................................................................................................................. 86.92  
. 

 01 51 26 00-0004 EA  Temporary High Bay Light .................................................................................................................................................. 328.94  

XXXXXXX 
. 
 01 52  Construction Facilities (01 50) 

Note: Tasks in this section shall be used as directed by owner for owner's use. 
. 
. 
 01 52 13  Field Offices and Sheds (01 52) 
. 
. 
 01 52 13 00-0001  Field Offices (01 52 13) 

Note: Excludes furniture, utility connections and service. Minimum 6 months rental. 
. 
. 

 01 52 13 00-0002 MO 8' x 24' Mobile Office, With Toilet ........................................................................................................................................ 166.62  
    For Each Delivery And Removal, Two Round Trips, Add  685.52 
    For Each Set-Up (Block And Level), Add  388.51 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 
    For Office Trailer Without Toilet, Deduct  -33.32 

. 
 01 52 13 00-0003 MO 8' x 32' Mobile Office, With Toilet ........................................................................................................................................ 188.83  

    For Each Delivery And Removal, Two Round Trips, Add  685.52 
    For Each Set-Up (Block And Level), Add  388.51 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 
    For Office Trailer Without Toilet, Deduct  -37.77 

. 
 01 52 13 00-0004 MO 10' x 36' Mobile Office, With Toilet ...................................................................................................................................... 255.48  

    For Each Delivery And Removal, Two Round Trips, Add  971.16 
    For Each Set-Up (Block And Level), Add  633.89 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 
    For Office Trailer Without Toilet, Deduct  -51.10 

. 
 01 52 13 00-0005 MO 10' x 40' Mobile Office, With Toilet ...................................................................................................................................... 272.15  

    For Each Delivery And Removal, Two Round Trips, Add  971.16 
    For Each Set-Up (Block And Level), Add  633.89 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 
    For Office Trailer Without Toilet, Deduct  -54.43 

. 
 01 52 13 00-0006 MO 10' x 44' Mobile Office, With Toilet ...................................................................................................................................... 299.92  

    For Each Delivery And Removal, Two Round Trips, Add  971.16 
    For Each Set-Up (Block And Level), Add  633.89 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 

. 
 01 52 13 00-0007 MO 10' x 50' Mobile Office, With Toilet ...................................................................................................................................... 316.58  

    For Each Delivery And Removal, Two Round Trips, Add  971.16 
    For Each Set-Up (Block And Level), Add  633.89 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 

. 
 01 52 13 00-0008 MO 12' x 32' Mobile Office, With Toilet ...................................................................................................................................... 244.93  

    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 
    For Each Delivery And Set-Up (Block And Level), Add  934.37 
    For Each Knock-Down And Pick-Up, Add  739.37 
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. 
 01 52 13 00-0009 MO 12' x 44' Mobile Office, With Toilet ...................................................................................................................................... 327.47  

    For Each Delivery And Removal, Two Round Trips, Add  971.16 
    For Each Set-Up (Block And Level), Add  633.89 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 

. 
 01 52 13 00-0010 MO 12' x 50' Mobile Office, With Toilet ...................................................................................................................................... 372.12  

    For Each Delivery And Removal, Two Round Trips, Add  971.16 
    For Each Set-Up (Block And Level), Add  633.89 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 

. 
 01 52 13 00-0011 MO 12' x 60' Mobile Office, With Toilet ...................................................................................................................................... 405.44  

    For Each Delivery And Removal, Two Round Trips, Add  971.16 
    For Each Set-Up (Block And Level), Add  633.89 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 

. 
 01 52 13 00-0012 MO 24' x 60' Modular Office, With Toilet .................................................................................................................................... 888.63  

    For Each Delivery And Removal, Two Round Trips, Add  1,828.06 
    For Each Set-Up (Block And Level), Add  1,022.40 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 

. 
 01 52 13 00-0013 MO 24' x 72' Modular Office, With Toilet ................................................................................................................................. 1,066.36  

    For Each Delivery And Removal, Two Round Trips, Add  1,828.06 
    For Each Set-Up (Block And Level), Add  1,022.40 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 

. 
 01 52 13 00-0014 MO 30' x 30' Modular Office, With Toilet .................................................................................................................................... 506.80  

    For Each Delivery And Removal, Two Round Trips, Add  1,828.06 
    For Each Set-Up (Block And Level), Add  1,022.40 
    For Each Anchoring Into Dirt, Add  118.47 
    For Each Anchoring Into Asphalt Or Concrete, Add  177.71 

XXXXXXX 
. 
 01 52 13 00-0015  Accessories For Field Office Trailers (01 52 13) 

Note: Costs includes installation or placement in trailer. 
. 
. 

 01 52 13 00-0016 MO  Desk For Field Office Trailer ................................................................................................................................................. 39.42  
. 

 01 52 13 00-0017 MO  Rolling Desk Chair For Field Office Trailer ............................................................................................................................ 24.64  
. 

 01 52 13 00-0018 MO  File Cabinet For Field Office Trailer ...................................................................................................................................... 29.56  
. 

 01 52 13 00-0019 MO  Table For Field Office Trailer ................................................................................................................................................ 19.71  
. 

 01 52 13 00-0020 MO  Folding Chair For Field Office Trailer ...................................................................................................................................... 9.34  
. 

 01 52 13 00-0021 EA  Phone Hook-Up For Field Office Trailer .............................................................................................................................. 108.40  
. 

 01 52 13 00-0022 MO Local Phone Service Per Phone Line For Field Office Trailer ............................................................................................... 68.98  
. 

 01 52 13 00-0023 MO Security System With Monitoring For Field Office Trailer .................................................................................................... 124.20  
. 

 01 52 13 00-0024 LF Perimeter Trailer Skirting For Field Office Trailer .................................................................................................................. 14.22  
. 

 01 52 13 00-0025 LF Insulated Perimeter Trailer Skirting For Field Office Trailer .................................................................................................. 33.68  
. 

 01 52 13 00-0026 MO Steps For Field Office Trailer ................................................................................................................................................ 41.47  
. 

 01 52 13 00-0027 MO Fax Machine For Field Office Trailer ..................................................................................................................................... 49.27  
. 

 01 52 13 00-0028 MO Copier For Field Office Trailer ............................................................................................................................................... 78.83  

XXXXXXX 
. 
 01 52 13 00-0029  Storage Containers (01 52 13) 
. 
. 

 01 52 13 00-0030 MO 8' x 8' x 10' Storage Container ............................................................................................................................................ 192.50  
    For Each Delivery And Removal, Two Round Trips, Add  225.69 
    For >12 Months, Deduct  -57.75 

. 
 01 52 13 00-0031 MO 8' x 8' x 20' Storage Container ............................................................................................................................................ 201.25  

    For Each Delivery And Removal, Two Round Trips, Add  248.26 
    For >12 Months, Deduct  -60.38 

. 
 01 52 13 00-0032 MO 8' x 8' x 40' Storage Container ............................................................................................................................................ 238.00  

    For Each Delivery And Removal, Two Round Trips, Add  500.00 
    For >12 Months, Deduct  -71.40 

XXXXXXX 
. 
 01 52 19  Sanitary Facilities (01 52) 
. 
. 
 01 52 19 00-0001  Portable Toilets (01 52 19) 

Note: Includes set-up, servicing once per week and removal. 
. 
. 

 01 52 19 00-0002 WK Portable Chemical Toilet ....................................................................................................................................................... 28.33  
    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  55.00 

. 
 01 52 19 00-0003 MO Portable Chemical Toilet ....................................................................................................................................................... 84.99  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  55.00 

. 
 01 52 19 00-0004 WK Americans With Disabilities Act Compliant Portable Chemical Toilet .................................................................................... 33.79  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  55.00 

. 
 01 52 19 00-0005 MO Americans With Disabilities Act Compliant Portable Chemical Toilet .................................................................................... 99.16  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  55.00 

. 
 01 52 19 00-0006 WK Two Station Portable Handwash ........................................................................................................................................... 37.77  

    For Each Delivery, Add  55.00 
. 

 01 52 19 00-0007 MO Two Station Portable Handwash ......................................................................................................................................... 114.56  
    For Each Delivery, Add  55.00 

. 
 01 52 19 00-0008 MO 6 Station, Portable Toilets, Multi Trailer ........................................................................................................................... 3,148.34  

Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink) 
. 

 01 52 19 00-0009 WK Service 6 Station Trailer Restrooms, 3 Times Per Week ................................................................................................. 1,816.35  
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XXXXXXX 
. 
 01 53  Temporary Construction (01 50) 
. 
. 
 01 53 16  Temporary Decking (01 53) 
. 
. 
 01 53 16 00-0001  Temporary Walkways And Railings (01 53 16) 

Note: Includes removal after use. 
. 
. 

 01 53 16 00-0002 SF Temporary Wood Walkway, 3/4" Plywood On 2 x 6 Stringers .................................................................................................6.00  
. 

 01 53 16 00-0003 LF Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail ................................................................. 32.72  
. 

 01 53 16 00-0004 LF Temporary Wood Guardrail Base, 12" x 12" Timber Beam ................................................................................................... 10.83  
. 

 01 53 16 00-0005 RSR Temporary Wood Stairs, Tread And Riser On 2" x 12" Stringers .......................................................................................... 20.91  

XXXXXXX 
. 
 01 53 23  Temporary Ramps (01 53) 
. 
. 
 01 53 23 00-0001  Temporary Plywood For Wheel Barrow Access (01 53 23) 

Note: Includes removal after use. 
. 
. 

 01 53 23 00-0002 SF Temporary Plywood For Wheel Barrow Access ......................................................................................................................1.73 0.45 

XXXXXXX 
. 
 01 54  Construction Aids (01 50) 
. 
. 
 01 54 09  Personnel Protection Equipment (01 54)
. 
. 
 01 54 09 00-0001  Personnel Protection Equipment (01 54 09) 

Note: Personnel Protection Equipment (PPE) for workers safety is considered as part of the Contractor's and 
Workers responisbility.  These items include, but are not limited to; protective work gloves, hearing protection, 
protective clothing, reflective vests, safety glasses or face shields, dust masks, hard hats, appropriate foot 
protection (slip resistant, puncture-resistant soles, safety-toed), safety harnesses with lifeline, etc.  Review JOC 
Note and specifications for requirements. 

. 

. 
 01 54 09 00-0002 NTE Personnel Protection Equipment .............................................................................................................................................0.00  

XXXXXXX 
. 
 01 54 23  Temporary Scaffolding and Platforms (01 54)
. 
. 
 01 54 23 00-0001  Scaffolding (01 54 23) 

Note: Additional scaffolding rental for work above the normal working height of 14'. 
. 
. 
 01 54 23 00-0002  Scaffolding Rental - Rental Only (01 54 23 00-0001) 

Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide 
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling 
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54 
23 00-0006 for scaffolding erection and dismantling. 

. 

. 
 01 54 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / Month) .................................................... 27.82  

    For Up To 25, Add  11.13 
    For >25 To 50, Add  6.96 
    For >50 To 150, Add  2.78 

. 
 01 54 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) .................................................... 31.29  

    For Up To 25, Add  12.52 
    For >25 To 50, Add  7.82 
    For >50 To 150, Add  3.13 

. 
 01 54 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / Month) .................................................... 41.74  

    For Up To 25, Add  16.70 
    For >25 To 50, Add  10.44 
    For >50 To 150, Add  4.17 

XXXXXXX 
. 
 01 54 23 00-0006  Scaffolding Erection And Dismantling - Labor Only (01 54 23 00-0001) 

Note: Includes both initial erection and final dismantling  Excludes lifting equipment. The unit of measure is the 
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental. 

. 

. 
 01 54 23 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................... 47.38  

. 
 01 54 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 59.22  

. 
 01 54 23 00-0009 CCF >40' To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 71.06  

. 
 01 54 23 00-0010 CCF >60' To 80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 78.17  

. 
 01 54 23 00-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ........................... 90.01  

. 
 01 54 23 00-0012 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling Set Up On Stairs, Per CCF Of Scaffolding And 

Accessories.......................................................................................................................................................................... 56.85  

XXXXXXX 
. 
 01 54 23 00-0013  Heavy Duty Masonry Scaffolding Rental - Rental Only (01 54 23 00-0001) 

Note: Monthly rental of actual scaffolding volume rented. For projects over 2 stories. Scaffolding is complete with 
bracing, 2" thick x 12" wide scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard 
accessories, base leveling devices, mud sills, climbing ladders and landings, brackets, clamps, flat plate, 
connectors and building ties, etc. See CSI section 01 54 23 00-0019 for erection. 

. 

. 
 01 54 23 00-0014 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) .................. 47.14  

. 
 01 54 23 00-0015 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 2' Wide Sections (CCF / Month) .................. 86.42  

. 
 01 54 23 00-0016 LF Aluminum Joists (LF / Month)..................................................................................................................................................7.66  

. 
 01 54 23 00-0017 LF Aluminum Stringers (LF / Month) .......................................................................................................................................... 10.99  

. 
 01 54 23 00-0018 EA Screw Jack With U-Plate For Stringers (EA / Month) ............................................................................................................ 13.85  

XXXXXXX 
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. 
 01 54 23 00-0019  Heavy Duty Masonry Scaffolding Erection And Dismantling - Labor Only (01 54 

23 00-0001) 
Note: Includes both initial erection and final dismantling  Excludes lifting equipment. The unit of measure is the 
volume of scaffolding erected. See CSI section 01 54 23 00-0013 for scaffolding rental. 

. 

. 
 01 54 23 00-0020 CCF Up To 20' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding 

And Accessories. ................................................................................................................................................................. 75.79  
. 

 01 54 23 00-0021 CCF >20' To 40' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of 
Scaffolding And Accessories. .............................................................................................................................................. 94.74  

. 
 01 54 23 00-0022 CCF >40' To 60' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And 

Accessories. ...................................................................................................................................................................... 113.69  
. 

 01 54 23 00-0023 CCF >60' To 80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And 
Accessories. ...................................................................................................................................................................... 123.17  

. 
 01 54 23 00-0024 CCF >80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And 

Accessories. ...................................................................................................................................................................... 137.38  

XXXXXXX 
. 
 01 54 23 00-0025  Scaffolding Accessories (01 54 23 00-0001) 

See CSI section 01 54 23 00-0019 for erection. 
. 
. 

 01 54 23 00-0026 CSF Netting for Exterior Building Scaffolding ................................................................................................................................ 31.41  
Note: Includes removal after use. 

XXXXXXX 
. 
 01 54 23 00-0027  Rolling Scaffolding (01 54 23) 

Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of 
scaffold. 

. 

. 
 01 54 23 00-0028 DAY >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................... 10.30  

. 
 01 54 23 00-0029 WK >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................... 41.27  

. 
 01 54 23 00-0030 MO >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................. 165.05  

. 
 01 54 23 00-0031 DAY >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................... 17.24  

. 
 01 54 23 00-0032 WK >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................... 69.05  

. 
 01 54 23 00-0033 MO >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................. 276.22  

. 
 01 54 23 00-0034 EA >14' To 20', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold .................................................... 94.18  

. 
 01 54 23 00-0035 EA >20' To 40', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold .................................................. 117.72  

XXXXXXX 
. 
 01 54 23 00-0036  Shoring Posts (01 54 23) 

Note: Includes moving to perform task and removal after use. No additional cost for relocating will be allowed. 
. 
. 

 01 54 23 00-0037 DAY 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post............................................................................................... 5.53  
. 

 01 54 23 00-0038 WK 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post............................................................................................. 16.60  
. 

 01 54 23 00-0039 MO 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post............................................................................................. 27.67  

XXXXXXX 
. 
 01 54 23 00-0040  Temporary Lumber (01 54 23) 

Note: Includes removal after use. 
. 
. 

 01 54 23 00-0041 SF 5/16" CD Grade Plywood, Temporary Lumber ........................................................................................................................ 2.29 0.63 
. 

 01 54 23 00-0042 SF 1/2" CD Grade Plywood, Temporary Lumber .......................................................................................................................... 3.18 0.63 
. 

 01 54 23 00-0043 SF 5/8" CD Grade Plywood, Temporary Lumber .......................................................................................................................... 3.35 0.63 
. 

 01 54 23 00-0044 SF 3/4" CD Grade Plywood, Temporary Lumber .......................................................................................................................... 3.97 0.63 
. 

 01 54 23 00-0045 SF 1" CD Grade Plywood, Temporary Lumber ............................................................................................................................. 6.45 0.95 
. 

 01 54 23 00-0046 LF 2" x 4" Temporary Lumber ...................................................................................................................................................... 1.22 1.32 
. 

 01 54 23 00-0047 LF 2" x 6" Temporary Lumber ...................................................................................................................................................... 1.82 1.32 
. 

 01 54 23 00-0048 LF 2" x 8" Temporary Lumber ...................................................................................................................................................... 2.44 1.32 
. 

 01 54 23 00-0049 LF 2" x 10" Temporary Lumber .................................................................................................................................................... 3.05 1.32 
. 

 01 54 23 00-0050 LF 2" x 12" Temporary Lumber .................................................................................................................................................... 3.66 1.32 
. 

 01 54 23 00-0051 LF 3" x 8" Temporary Lumber ...................................................................................................................................................... 3.66 1.32 
. 

 01 54 23 00-0052 LF 3" x 10" Temporary Lumber .................................................................................................................................................... 4.58 1.32 
. 

 01 54 23 00-0053 LF 3" x 12" Temporary Lumber .................................................................................................................................................... 5.48 1.32 
. 

 01 54 23 00-0054 LF 4" x 4" Temporary Lumber ...................................................................................................................................................... 2.59 0.66 
. 

 01 54 23 00-0055 LF 4" x 6" Temporary Lumber ...................................................................................................................................................... 3.71 0.82 
. 

 01 54 23 00-0056 LF 6" x 6" Temporary Lumber ...................................................................................................................................................... 4.82 0.99 
. 

 01 54 23 00-0057 LF 6" x 8" Temporary Lumber ...................................................................................................................................................... 6.27 1.23 
. 

 01 54 23 00-0058 LF 12" x 12" Temporary Lumber ................................................................................................................................................ 15.38 1.97 

XXXXXXX 
. 
 01 54 23 00-0059  Temporary Precast Concrete Blocks (01 54 23) 

Note: Includes removal after use. 
. 
. 

 01 54 23 00-0060 EA 2' x 2' x 2' Temporary Precast Concrete Block ...................................................................................................................... 95.21  
. 

 01 54 23 00-0061 EA 2' x 2' x 4' Temporary Precast Concrete Block .................................................................................................................... 119.02  
. 

 01 54 23 00-0062 EA 2' x 2' x 8' Temporary Precast Concrete Block .................................................................................................................... 142.82  

XXXXXXX 
. 
 01 54 26  Temporary Swing Staging (01 54)

Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for 
personnel and anchoring to existing roof anchors. Excludes installing roof anchors. 

. 

. 
 01 54 26 00-0001  Swing Stage (01 54 26) 

Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety 
equipment for personnel. Excludes installing roof anchors. 

. 

. 
 01 54 26 00-0002 MO 7' Swing Stage, Electric Operated .................................................................................................................................... 2,072.00  

. 
 01 54 26 00-0003 MO 10' Swing Stage, Electric Operated .................................................................................................................................. 2,175.60  

. 
 01 54 26 00-0004 MO 14' Swing Stage, Electric Operated .................................................................................................................................. 2,279.20  

. 
 01 54 26 00-0005 MO 20' Swing Stage, Electric Operated .................................................................................................................................. 2,382.80  
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. 
 01 54 26 00-0006 MO 24' Swing Stage, Electric Operated .................................................................................................................................. 2,486.40  

. 
 01 54 26 00-0007 MO 30' Swing Stage, Electric Operated .................................................................................................................................. 2,590.00  

. 
 01 54 26 00-0008 MO 42' Swing Stage, Electric Operated .................................................................................................................................. 2,693.61  

. 
 01 54 26 00-0009 MO 12' Swing Stage, Manually Operated .................................................................................................................................. 597.48  

. 
 01 54 26 00-0010 MO 24' Swing Stage, Manually Operated .................................................................................................................................. 746.86  

. 
 01 54 26 00-0011 EA Swing Stage Platform From Hooks, Erection And Dismantling ........................................................................................ 4,015.49  

Note: Includes both initial erection and final dismantling of platform. Excludes anchors or temporary roof mounted 
outrigger system. 

. 
 01 54 26 00-0012 EA Swing Stage Platform And Temporary Roof Mounted Outrigger System Erection And Dismantling ................................ 5,580.21  

Note: Includes both initial erection and final dismantling of temporary roof mounted outrigger system. 
. 

 01 54 26 00-0013 EA Move Swing Stage Platform From Hooks To Different Location At Same Roof ............................................................... 2,111.43  
. 

 01 54 26 00-0014 EA Move Swing Stage Platform and Temporary Roof Mounted Outrigger System To Different Location At Same Roof ...... 2,940.93  

XXXXXXX 
. 
 01 55  Vehicular Access and Parking (01 50) 
. 
. 
 01 55 23  Temporary Roads (01 55) 
. 
. 
 01 55 23 00-0001  Temporary Stabilized Construction Entrance (01 55 23) 

Note: As per Caltrans detail. 
. 
. 

 01 55 23 00-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance Assembly ...................................................................................3.65  
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

. 
 01 55 23 00-0003 SF >4" To 6" Rock Temporary Stabilized Construction Entrance Assembly .................................................................................4.57  

Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

XXXXXXX 
. 
 01 55 23 00-0004  Rumble Trench Plate (01 55 23) 
. 
. 

 01 55 23 00-0005 MO 8' x 10' Steel Rumble Trench Plate Rental .......................................................................................................................... 276.74  
. 

 01 55 23 00-0006 EA Placement And Removal Of Rumble Plate ........................................................................................................................... 83.03  
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

. 
 01 55 23 00-0007 EA Relocate And Adjust Location Of Rumble Plate .................................................................................................................... 20.75  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

XXXXXXX 
. 
 01 55 23 00-0008  Temporary Road Ramps (Godwin) (01 55 23) 

Note: Excludes asphalt and gravel. 
. 
. 

 01 55 23 00-0009 EA 4" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 3,467.30 185.64 
. 

 01 55 23 00-0010 EA 6" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 4,729.82 278.45 
. 

 01 55 23 00-0011 EA 8" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 6,530.77 371.27 
. 

 01 55 23 00-0012 EA 12" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) ................................................................ 13,446.91 464.09 
. 

 01 55 23 00-0013 EA 24" Pipeline, 15' Passable Vehicle Width, Temporary Road Ramp (Godwin) ................................................................ 19,690.00 556.91 

XXXXXXX 
. 
 01 55 26  Traffic Control (01 55) 
. 
. 
 01 55 26 00-0001  Removable Preformed Traffic Black Line Mask (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0002 LF 6" Removable Traffic Black Line Mask ....................................................................................................................................5.26  
. 

 01 55 26 00-0003 LF 8" Removable Traffic Black Line Mask ....................................................................................................................................6.50  

XXXXXXX 
. 
 01 55 26 00-0004  Temporary Preformed Traffic Line Tape (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0005 LF 4" Reflective Removable Traffic Line Tape .............................................................................................................................3.93  
. 

 01 55 26 00-0006 LF 6" Reflective Removable Traffic Line Tape .............................................................................................................................5.29  
. 

 01 55 26 00-0007 LF 8" Reflective Removable Traffic Line Tape .............................................................................................................................6.57  

XXXXXXX 
. 
 01 55 26 00-0008  Temporary Painted Traffic Lines (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0009 LF 4" Temporary Painted Traffic Lines .........................................................................................................................................2.05  
    For Not Removed, Deduct  -2.70 

. 
 01 55 26 00-0010 LF 6" Temporary Painted Traffic Lines .........................................................................................................................................2.70  

    For Not Removed, Deduct  -3.67 
. 

 01 55 26 00-0011 LF 8" Temporary Painted Traffic Lines .........................................................................................................................................3.39  
    For Not Removed, Deduct  -4.64 

. 
 01 55 26 00-0012 EA 2" High x 2" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ......................................2.75  

. 
 01 55 26 00-0013 EA 2" High x 4" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ......................................2.77  

XXXXXXX 
. 
 01 55 26 00-0014  Pedestrian Traffic Control (01 55 26) 
. 
. 

 01 55 26 00-0015 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 12.43  
. 

 01 55 26 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 17.07  
. 

 01 55 26 00-0017 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow .....................................................................................8.57  
. 

 01 55 26 00-0018 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow ...................................................................................... 10.90  
. 

 01 55 26 00-0019 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent .......................................................................................... 12.41  
. 

 01 55 26 00-0020 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent .......................................................................................... 18.37  
. 

 01 55 26 00-0021 CLF 1" Exterior Vinyl Tape (Warning Tape) .................................................................................................................................. 15.74  



 

 General Requirements 01

01
 

Temporary Facilities and Controls 01 50
Vehicular Access and Parking 01 55

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 01 - 41

. 
 01 55 26 00-0022 CLF 2" Exterior Vinyl Tape (Warning Tape) .................................................................................................................................. 23.35  

. 
 01 55 26 00-0023 CLF 3" Exterior Vinyl Tape (Warning Tape) .................................................................................................................................. 30.88  

. 
 01 55 26 00-0024 CLF 4" Exterior Vinyl Tape (Warning Tape) .................................................................................................................................. 36.22  

XXXXXXX 
. 
 01 55 26 00-0025  Linear Delineation System, Temporary Or Permanent (01 55 26) 

Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M. 
. 
. 

 01 55 26 00-0026 LF 4" Linear Delineation System .................................................................................................................................................. 8.11  
. 

 01 55 26 00-0027 LF 6" Linear Delineation System ................................................................................................................................................ 10.87  

XXXXXXX 
. 
 01 55 26 00-0028  Traffic Protection (01 55 26) 
. 
. 
 01 55 26 00-0029  Portable Traffic Control Device Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0105 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0030 DAY 28" Cone With Reflective Collar .............................................................................................................................................. 0.59  

. 
 01 55 26 00-0031 WK 28" Cone With Reflective Collar .............................................................................................................................................. 1.78  

. 
 01 55 26 00-0032 MO 28" Cone With Reflective Collar .............................................................................................................................................. 5.35  

. 
 01 55 26 00-0033 DAY Vertical Panel .......................................................................................................................................................................... 1.79  

. 
 01 55 26 00-0034 WK Vertical Panel .......................................................................................................................................................................... 5.38  

. 
 01 55 26 00-0035 MO Vertical Panel ........................................................................................................................................................................ 16.15  

. 
 01 55 26 00-0036 DAY Channelizer Drum ................................................................................................................................................................... 1.95  

. 
 01 55 26 00-0037 WK Channelizer Drum ................................................................................................................................................................... 5.85  

. 
 01 55 26 00-0038 MO Channelizer Drum ................................................................................................................................................................. 17.54  

. 
 01 55 26 00-0039 DAY Stackable Channelizer Panel .................................................................................................................................................. 0.92  

. 
 01 55 26 00-0040 WK Stackable Channelizer Panel .................................................................................................................................................. 2.76  

. 
 01 55 26 00-0041 MO Stackable Channelizer Panel .................................................................................................................................................. 8.29  

. 
 01 55 26 00-0042 DAY Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................ 1.28  

. 
 01 55 26 00-0043 WK Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................ 3.83  

. 
 01 55 26 00-0044 MO Type I Barricade, Up To 3' Wide With Reflective Rail Each Side .......................................................................................... 11.48  

. 
 01 55 26 00-0045 DAY Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ................................................................................. 2.83  

. 
 01 55 26 00-0046 WK Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ................................................................................. 8.48  

. 
 01 55 26 00-0047 MO Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ............................................................................... 25.45  

. 
 01 55 26 00-0048 DAY Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................... 3.22  

. 
 01 55 26 00-0049 WK Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................... 9.67  

. 
 01 55 26 00-0050 MO Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................. 29.01  

. 
 01 55 26 00-0051 DAY Type III Barricade, >5' To 10' Wide With Three Reflective Rails ............................................................................................. 5.90  

. 
 01 55 26 00-0052 WK Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 17.69  

. 
 01 55 26 00-0053 MO Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 53.06  

. 
 01 55 26 00-0054 DAY Up To 10' Wide A Frame Barricade ........................................................................................................................................ 3.23  

. 
 01 55 26 00-0055 WK Up To 10' Wide A Frame Barricade ........................................................................................................................................ 9.70  

. 
 01 55 26 00-0056 MO Up To 10' Wide A Frame Barricade ...................................................................................................................................... 29.10  

. 
 01 55 26 00-0057 DAY Type A Or C Flasher ............................................................................................................................................................... 0.66  

. 
 01 55 26 00-0058 WK Type A Or C Flasher ............................................................................................................................................................... 1.98  

. 
 01 55 26 00-0059 MO Type A Or C Flasher ............................................................................................................................................................... 5.93  

. 
 01 55 26 00-0060 DAY Type B Flasher (High Intensity) ............................................................................................................................................... 3.57  

. 
 01 55 26 00-0061 WK Type B Flasher (High Intensity) ............................................................................................................................................. 10.72  

. 
 01 55 26 00-0062 MO Type B Flasher (High Intensity) ............................................................................................................................................. 32.17  

XXXXXXX 
. 
 01 55 26 00-0063  Traffic Barriers Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0105 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0064 DAY 6' Long Portable Parking Curbs .............................................................................................................................................. 1.54  

. 
 01 55 26 00-0065 WK 6' Long Portable Parking Curbs .............................................................................................................................................. 4.62  

. 
 01 55 26 00-0066 MO 6' Long Portable Parking Curbs ............................................................................................................................................ 13.86  

. 
 01 55 26 00-0067 DAY 6' Long Portable Speed Bumps............................................................................................................................................... 4.56  

. 
 01 55 26 00-0068 WK 6' Long Portable Speed Bumps............................................................................................................................................. 13.67  

. 
 01 55 26 00-0069 MO 6' Long Portable Speed Bumps............................................................................................................................................. 41.01  

. 
 01 55 26 00-0070 DAY Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 10.95  

. 
 01 55 26 00-0071 WK Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 32.84  

. 
 01 55 26 00-0072 MO Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 98.52  

. 
 01 55 26 00-0073 DAY >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 21.89  

. 
 01 55 26 00-0074 WK >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 65.68  

. 
 01 55 26 00-0075 MO >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................. 197.05  

. 
 01 55 26 00-0076 DAY 6' x 32" Tall Plastic Water Barrier .......................................................................................................................................... 13.07  

. 
 01 55 26 00-0077 WK 6' x 32" Tall Plastic Water Barrier .......................................................................................................................................... 39.22  

. 
 01 55 26 00-0078 MO 6' x 32" Tall Plastic Water Barrier ........................................................................................................................................ 117.66  

. 
 01 55 26 00-0079 DAY 6' x 46" Tall Plastic Water Barrier .......................................................................................................................................... 18.67  

. 
 01 55 26 00-0080 WK 6' x 46" Tall Plastic Water Barrier .......................................................................................................................................... 56.00  

. 
 01 55 26 00-0081 MO 6' x 46" Tall Plastic Water Barrier ........................................................................................................................................ 168.00  

. 
 01 55 26 00-0082 DAY Sand Filled Crash Attenuator Barrels ...................................................................................................................................... 7.31  

. 
 01 55 26 00-0083 WK Sand Filled Crash Attenuator Barrels .................................................................................................................................... 21.92  

. 
 01 55 26 00-0084 MO Sand Filled Crash Attenuator Barrels .................................................................................................................................... 65.76  

. 
 01 55 26 00-0085 MO 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-Directional Impact Attenuator 

(ABSORB 350® BARRIER) ............................................................................................................................................ 1,038.96  
Note: Consists of 8 bays with nose piece at the front of the system. 

XXXXXXX 



01
 01 General Requirements 

01 50 Temporary Facilities and Controls 
01 55 Vehicular Access and Parking 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 01 - 42 Monterey County Facilities

. 
 01 55 26 00-0086  Portable Signs And Message Displays Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0105 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0087 DAY Mesh Or Vinyl Roll-up Sign With Stand ...................................................................................................................................5.74  

. 
 01 55 26 00-0088 WK Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................. 17.21  

. 
 01 55 26 00-0089 MO Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................. 51.63  

. 
 01 55 26 00-0090 DAY Aluminum Sign And Post ........................................................................................................................................................3.08  

. 
 01 55 26 00-0091 WK Aluminum Sign And Post ........................................................................................................................................................9.24  

. 
 01 55 26 00-0092 MO Aluminum Sign And Post ...................................................................................................................................................... 27.71  

. 
 01 55 26 00-0093 DAY Aluminum Sign And A Frame Stand ........................................................................................................................................4.34  

. 
 01 55 26 00-0094 WK Aluminum Sign And A Frame Stand ...................................................................................................................................... 13.01  

. 
 01 55 26 00-0095 MO Aluminum Sign And A Frame Stand ...................................................................................................................................... 39.04  

. 
 01 55 26 00-0096 DAY Trailer Mounted Flashing Arrow Board ................................................................................................................................ 121.00  

. 
 01 55 26 00-0097 WK Trailer Mounted Flashing Arrow Board ................................................................................................................................ 334.91  

. 
 01 55 26 00-0098 MO Trailer Mounted Flashing Arrow Board ................................................................................................................................ 430.50  

. 
 01 55 26 00-0099 DAY Trailer Mounted Portable Variable Message Sign (PVMS) ................................................................................................. 315.00  

. 
 01 55 26 00-0100 WK Trailer Mounted Portable Variable Message Sign (PVMS) ................................................................................................. 840.00  

. 
 01 55 26 00-0101 MO Trailer Mounted Portable Variable Message Sign (PVMS) .............................................................................................. 1,680.00  

. 
 01 55 26 00-0102 DAY Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ......................................................................................... 976.78  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

. 
 01 55 26 00-0103 WK Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ...................................................................................... 2,930.34  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

. 
 01 55 26 00-0104 MO Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ...................................................................................... 8,791.02  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

XXXXXXX 
. 
 01 55 26 00-0105  Place And Remove Traffic Protection Using Truck (01 55 26 00-0028) 

Note: Includes delivery and return up to 15 miles. See CSI section 01 74 19 00-0039 for delivery >15 miles. 
. 
. 

 01 55 26 00-0106 EA Placement And Removal Of Up To 250 Cones Using Truck ...................................................................................................4.08  
. 

 01 55 26 00-0107 EA Placement And Removal Of >250 Cones Using Truck ...........................................................................................................3.27  
. 

 01 55 26 00-0108 EA Placement And Removal Of Up To 250 Panels/Channelizers Using Truck ............................................................................5.45  
. 

 01 55 26 00-0109 EA Placement And Removal Of >250 Panels/Channelizers Using Truck .....................................................................................4.36  
. 

 01 55 26 00-0110 EA Placement And Removal Of Up To 250 Barricades Using Truck ............................................................................................8.17  
. 

 01 55 26 00-0111 EA Placement And Removal Of >250 Barricades Using Truck .....................................................................................................6.53  
. 

 01 55 26 00-0112 EA Placement And Removal Of Curbs/Speed Bumps Using Truck ..............................................................................................8.17  
. 

 01 55 26 00-0113 EA Placement And Removal Of Portable Sign And Stand Using Truck ........................................................................................4.90  
. 

 01 55 26 00-0114 EA Placement And Removal Of Aluminum Sign And Post Using Truck ..................................................................................... 20.42  
. 

 01 55 26 00-0115 EA Placement And Removal Of Trailer Mounted Boards And Signals Using Truck ................................................................... 61.26  
. 

 01 55 26 00-0116 EA Placement And Removal Of Up To 12.5' Concrete Traffic Barrier ........................................................................................ 83.03  
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  207.58 
    For 2 Barriers, Add  74.73 
    For 3 Barriers, Add  24.91 

. 
 01 55 26 00-0117 EA Placement And Removal Of >12.5' Concrete Traffic Barrier ............................................................................................... 124.55  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  311.38 
    For 2 Barriers, Add  112.10 
    For 3 Barriers, Add  37.37 

. 
 01 55 26 00-0118 EA Placement And Removal Of Plastic Water Barrier ................................................................................................................ 46.52  

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental 
tasks, 01 71 13 00-0000 for mobilization tasks. 

    For 1 Barrier, Add  103.80 
    For 2 Barriers, Add  37.37 
    For 3 Barriers, Add  12.46 

. 
 01 55 26 00-0119 EA Placement And Removal Of Crash Attenuator Barrels .......................................................................................................... 62.27  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  155.68 
    For 2 Barriers, Add  56.04 
    For 3 Barriers, Add  18.68 

. 
 01 55 26 00-0120 EA Placement And Removal Of 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-

Directional Impact Attenuator (ABSORB 350® BARRIER) ................................................................................................ 456.67  
Note: Consists of 8 bays with nose piece at the front of the system attached and anchored in accordance with the 
manufactures instructuions. Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 
00-0000 for rental tasks, 01 71 13 00-0000 for mobilization. 

XXXXXXX 
. 
 01 55 26 00-0121  Place And Remove Traffic Protection From Roadside (Daily) (01 55 26 00-0028) 
. 
. 

 01 55 26 00-0122 EA Placement And Removal Of Up To 250 Cones By Hand From Roadside ...............................................................................2.04  
. 

 01 55 26 00-0123 EA Placement And Removal Of >250 Cones By Hand From Roadside .......................................................................................1.64  
. 

 01 55 26 00-0124 EA Placement And Removal Of Up To 250 Panels/Channelizers By Hand From Roadside ........................................................2.72  
. 

 01 55 26 00-0125 EA Placement And Removal Of >250 Panels/Channelizers By Hand From Roadside .................................................................2.17  
. 

 01 55 26 00-0126 EA Placement And Removal Of Up To 250 Barricades By Hand From Roadside ........................................................................4.08  
. 

 01 55 26 00-0127 EA Placement And Removal Of >250 Barricades By Hand From Roadside .................................................................................3.27  
. 

 01 55 26 00-0128 EA Placement And Removal Of Portable Sign And Stand From Roadside ..................................................................................2.44  
. 

 01 55 26 00-0129 EA Placement And Removal Of Trailer Mounted Boards And Signals From Roadside .............................................................. 30.63  
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. 
 01 55 26 00-0130 EA Roadside Relocation Of Concrete Traffic Barrier .................................................................................................................. 41.52  

Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for 
rental tasks, 01 71 13 00-0000 for mobilization. 

XXXXXXX 
. 
 01 55 26 00-0131  Temporary Rumble Strips (01 55 26) 

Note: Includes removal after use. 
. 
. 

 01 55 26 00-0132 LF 1/4" High, 4" Wide, Polymer Tape Temporary Rumble Strip ................................................................................................... 9.63  
. 

 01 55 26 00-0133 LF 1/2" High, 3-1/2" Wide, Polycarbonate Temporary Rumble Strip ............................................................................................ 7.00  

XXXXXXX 
. 
 01 56  Temporary Barriers and Enclosures (01 50) 

Note: Includes removal after use. 
. 
. 
 01 56 16  Temporary Dust Barriers (01 56)
. 
. 
 01 56 16 00-0001  Temporary Sheeting For Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0002 SF 6 Mil, Plastic Sheeting, Applied To Floors ............................................................................................................................... 0.31  
. 

 01 56 16 00-0003 SF 6 Mil, Plastic Sheeting, Applied To Walls ................................................................................................................................ 0.41  
. 

 01 56 16 00-0004 SF 6 Mil, Plastic Sheeting, Applied To Ceilings ............................................................................................................................ 0.54  
. 

 01 56 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied To Scaffolding ....................................................................................................................... 0.53  
. 

 01 56 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floors ...................................................................................................... 0.37  
. 

 01 56 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls ....................................................................................................... 0.47  
. 

 01 56 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings ................................................................................................... 0.60  
. 

 01 56 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding .............................................................................................. 0.57  
. 

 01 56 16 00-0010 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding ......................................................................... 0.70  
. 

 01 56 16 00-0011 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Floors .................................................................................... 0.38  
. 

 01 56 16 00-0012 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Walls ..................................................................................... 0.48  
. 

 01 56 16 00-0013 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Ceilings ................................................................................. 0.61  
. 

 01 56 16 00-0014 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Scaffolding ............................................................................ 0.58  
. 

 01 56 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors ........................................................................................................... 0.38  
. 

 01 56 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls ............................................................................................................. 0.48  
. 

 01 56 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings ......................................................................................................... 0.61  
. 

 01 56 16 00-0018 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding .................................................................................................... 0.58  
. 

 01 56 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors ................................................................................... 0.43  
. 

 01 56 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls .................................................................................... 0.53  
. 

 01 56 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceilings ................................................................................ 0.66  
. 

 01 56 16 00-0022 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding ........................................................................... 0.63  

XXXXXXX 
. 
 01 56 16 00-0023  Accessories For Temporary Sheeting (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0024 EA 7' Zipper Door For Plastic Sheeting ...................................................................................................................................... 19.71  
. 

 01 56 16 00-0025 LF Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall) ............................................................................... 7.18  
Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip 
doors. 

XXXXXXX 
. 
 01 56 16 00-0026  Temporary Critical Barriers For Protection (01 56 16) 

Note: Includes removal after use. See CSI section 02 89 00 00-0002 for Other barriers for infectious control. 
. 
. 

 01 56 16 00-0027 EA Up To 1 SF Individual Critical Barriers .................................................................................................................................. 10.60  
Note: For Outlets And Receptacles 

. 
 01 56 16 00-0028 EA >1 To 4 SF Individual Critical Barriers ................................................................................................................................... 16.04  

Note: For diffusers, ceiling speakers, return grilles, etc. 
. 

 01 56 16 00-0029 EA >4 To 8 SF Individual Critical Barriers ................................................................................................................................... 21.53  
Note: For diffusers, return grilles, access doors, light fixtures, etc. 

. 
 01 56 16 00-0030 EA >8 To 32 SF Individual Critical Barriers ................................................................................................................................. 33.43  

Note: For doors, windows, etc. 

XXXXXXX 
. 
 01 56 16 00-0031  Temporary Stud Wall (01 56 16) 

Note: Includes removal after use. 
. 
. 
 01 56 16 00-0032  Temporary Stud Wall With Drywall (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, drywall taped and finished and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0033  Temporary Stud Wall With Drywall (01 56 16 00-0032) 
. 
. 

 01 56 16 00-0034 SF 3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..................................................................... 6.37  
    For Metal Studs 24" On Center, Add/Deduct  -0.23 

. 
 01 56 16 00-0035 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..................................................................... 6.37  

    For Metal Studs 24" On Center, Add/Deduct  -0.23 
. 

 01 56 16 00-0036 SF 5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..................................................................... 6.45  
    For Metal Studs 24" On Center, Add/Deduct  -0.23 

. 
 01 56 16 00-0037 SF 3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 8.48  

    For Metal Studs 24" On Center, Add/Deduct  -0.14 
. 

 01 56 16 00-0038 SF 1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 8.48  
    For Metal Studs 24" On Center, Add/Deduct  -0.14 

. 
 01 56 16 00-0039 SF 5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 8.63  

    For Metal Studs 24" On Center, Add/Deduct  -0.14 

XXXXXXX 
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. 
 01 56 16 00-0040  Temporary Stud Wall With Fire Rated Drywall (01 56 16 00-0032) 
. 
. 

 01 56 16 00-0041 SF 1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .......................................6.46  
    For Metal Studs 24" On Center, Add/Deduct  -0.23 

. 
 01 56 16 00-0042 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .......................................6.48  

    For Metal Studs 24" On Center, Add/Deduct  -0.23 
. 

 01 56 16 00-0043 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .......................................6.44  
    For Metal Studs 24" On Center, Add/Deduct  -0.23 

. 
 01 56 16 00-0044 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On 

Center ....................................................................................................................................................................................7.03  
    For Metal Studs 24" On Center, Add/Deduct  -0.23 

. 
 01 56 16 00-0045 SF 1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ....................................8.65  

    For Metal Studs 24" On Center, Add/Deduct  -0.14 
. 

 01 56 16 00-0046 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ....................................8.70  
    For Metal Studs 24" On Center, Add/Deduct  -0.14 

. 
 01 56 16 00-0047 SF 5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ....................................8.61  

    For Metal Studs 24" On Center, Add/Deduct  -0.14 
. 

 01 56 16 00-0048 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On 
Center ....................................................................................................................................................................................9.79  

    For Metal Studs 24" On Center, Add/Deduct  -0.14 

XXXXXXX 
. 
 01 56 16 00-0049  Temporary Stud Wall With Oriented Strand Board (OSB) (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0050 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ...................7.05  

    For Metal Studs 24" On Center, Add/Deduct  -0.23 
. 

 01 56 16 00-0051 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center .....................7.19  
    For Metal Studs 24" On Center, Add/Deduct  -0.23 

. 
 01 56 16 00-0052 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center .....................7.57  

    For Metal Studs 24" On Center, Add/Deduct  -0.23 
. 

 01 56 16 00-0053 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center .....................7.78  
    For Metal Studs 24" On Center, Add/Deduct  -0.23 

. 
 01 56 16 00-0054 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................9.84  

    For Metal Studs 24" On Center, Add/Deduct  -0.14 
. 

 01 56 16 00-0055 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 10.11  
    For Metal Studs 24" On Center, Add/Deduct  -0.14 

. 
 01 56 16 00-0056 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 10.87  

    For Metal Studs 24" On Center, Add/Deduct  -0.14 
. 

 01 56 16 00-0057 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 11.28  
    For Metal Studs 24" On Center, Add/Deduct  -0.14 

XXXXXXX 
. 
 01 56 16 00-0058  Temporary Stud Wall With BC Plywood (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0059 SF 3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................7.96  

    For Metal Studs 24" On Center, Add/Deduct  -0.23 
. 

 01 56 16 00-0060 SF 1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................8.46  
    For Metal Studs 24" On Center, Add/Deduct  -0.23 

. 
 01 56 16 00-0061 SF 5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................8.54  

    For Metal Studs 24" On Center, Add/Deduct  -0.23 
. 

 01 56 16 00-0062 SF 3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................8.89  
    For Metal Studs 24" On Center, Add/Deduct  -0.23 

. 
 01 56 16 00-0063 SF 3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ............................................ 11.66  

    For Metal Studs 24" On Center, Add/Deduct  -0.14 
. 

 01 56 16 00-0064 SF 1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ............................................ 12.66  
    For Metal Studs 24" On Center, Add/Deduct  -0.14 

. 
 01 56 16 00-0065 SF 5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ............................................ 12.81  

    For Metal Studs 24" On Center, Add/Deduct  -0.14 
. 

 01 56 16 00-0066 SF 3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ............................................ 13.52  
    For Metal Studs 24" On Center, Add/Deduct  -0.14 

XXXXXXX 
. 
 01 56 16 00-0067  Temporary Stud Wall With Plastic Sheeting (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, 6 Mil plastic sheeting, and removal after use. 

. 

. 
 01 56 16 00-0068 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................................................................4.03  

    For Metal Studs 24" On Center, Add/Deduct  -0.33 
. 

 01 56 16 00-0069 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ........................................4.09  
    For Metal Studs 24" On Center, Add/Deduct  -0.33 

. 
 01 56 16 00-0070 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ......................4.11  

    For Metal Studs 24" On Center, Add/Deduct  -0.33 
. 

 01 56 16 00-0071 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .............................................4.10  
    For Metal Studs 24" On Center, Add/Deduct  -0.33 

. 
 01 56 16 00-0072 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .....................4.15  

    For Metal Studs 24" On Center, Add/Deduct  -0.33 

XXXXXXX 
. 
 01 56 16 00-0073  Temporary Doors (01 56 16 00-0031) 

Note: For temporary stud walls. Includes removal after use. 
. 
. 

 01 56 16 00-0074 EA Temporary Metal Door And Frame ...................................................................................................................................... 548.27  
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use. 

XXXXXXX 
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. 
 01 56 16 00-0075  Temporary Floor Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0076 SF Masonite For Temporary Floor Protection ............................................................................................................................... 1.69  
. 

 01 56 16 00-0077 SF 1/2" Plywood For Temporary Floor Protection ........................................................................................................................ 2.33  
. 

 01 56 16 00-0078 SF 3/4" Plywood For Temporary Floor Protection ........................................................................................................................ 2.82  
. 

 01 56 16 00-0079 LF 38" Wide, 46 Mil Fiberboard, Ram Board® For Temporary Floor Protection .......................................................................... 0.98  
. 

 01 56 16 00-0080 LF 36" Wide, 9 Mil, Regular Weight Red Rosin Paper, For Temporary Floor Protection ............................................................. 0.30  
. 

 01 56 16 00-0081 CSF 3 Mil, Temporary Self-adhesive Carpet Protection Film ........................................................................................................ 19.85  
. 

 01 56 16 00-0082 SF Burlap For Temporary Floor Protection ................................................................................................................................... 0.64  

XXXXXXX 
. 
 01 56 16 00-0083  Sticky Mats (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0084 EA 18" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 26.60  
    For 60 Layers Instead Of 30, Add  17.12 

. 
 01 56 16 00-0085 EA 18" x 46", 30 Layer Sticky Mat .............................................................................................................................................. 30.41  

    For 60 Layers Instead Of 30, Add  19.98 
. 

 01 56 16 00-0086 EA 24" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 30.41  
    For 60 Layers Instead Of 30, Add  19.98 

. 
 01 56 16 00-0087 EA 25" x 45", 30 Layer Sticky Mat .............................................................................................................................................. 39.92  

    For 60 Layers Instead Of 30, Add  27.11 
. 

 01 56 16 00-0088 EA 36" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 43.72  
    For 60 Layers Instead Of 30, Add  29.96 

. 
 01 56 16 00-0089 EA 36" x 46", 30 Layer Sticky Mat .............................................................................................................................................. 47.53  

    For 60 Layers Instead Of 30, Add  32.82 
. 

 01 56 16 00-0090 EA 36" x 60", 30 Layer Sticky Mat .............................................................................................................................................. 95.09  
    For 60 Layers Instead Of 30, Add  68.49 

. 
 01 56 16 00-0091 EA 36" x 72", 30 Layer Sticky Mat ............................................................................................................................................ 113.36  

XXXXXXX 
. 
 01 56 26  Temporary Fencing (01 56)
. 
. 
 01 56 26 00-0001  Temporary Fencing (01 56 26) 

Note: Per ASTM A392-06 Standards 
. 
. 
 01 56 26 00-0002  Temporary Chain Link Fence (01 56 26 00-0001) 

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section 
02 41 19 13-0024 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts. 

. 

. 
 01 56 26 00-0003  Temporary Chain Link Fence, Up To 6 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0004 LF Temporary 4' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 6.00  
    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.30 
    For >500, Deduct  -0.45 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0005 LF Temporary 6' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 6.68  

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.34 
    For >500, Deduct  -0.51 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0006 LF Temporary 8' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 9.32  

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.57 
    For >500, Deduct  -0.86 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0007 LF Temporary 10' High Chain Link Fence And Posts, Up To 6 Months ..................................................................................... 20.95  

    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.70 
    For >500, Deduct  -2.54 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0008  Temporary Chain Link Fence, >6 To 12 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0009 LF Temporary 4' High Chain Link Fence And Posts, >6 To 12 Months ........................................................................................ 6.31  
    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.33 
    For >500, Deduct  -0.50 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0010 LF Temporary 6' High Chain Link Fence And Posts, >6 To 12 Months ........................................................................................ 7.02  

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.37 
    For >500, Deduct  -0.56 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0011 LF Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months ........................................................................................ 9.88  

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.63 
    For >500, Deduct  -0.94 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0012 LF Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months .................................................................................... 22.64  

    For >100 To 250, Deduct  -0.93 
    For >250 To 500, Deduct  -1.86 
    For >500, Deduct  -2.80 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
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. 
 01 56 26 00-0013  Temporary Chain Link Fence, >12 To 18 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0014 LF Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months ......................................................................................6.64  
    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.36 
    For >500, Deduct  -0.54 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0015 LF Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months ......................................................................................7.40  

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.41 
    For >500, Deduct  -0.61 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0016 LF Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months .................................................................................... 10.52  

    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.04 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0017 LF Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months .................................................................................. 24.50  

    For >100 To 250, Deduct  -1.03 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -3.08 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0018  Temporary Chain Link Fence, >18 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0019 LF Temporary 4' High Chain Link Fence And Posts, >18 Months ................................................................................................7.00  
    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.40 
    For >500, Deduct  -0.60 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0020 LF Temporary 6' High Chain Link Fence And Posts, >18 Months ................................................................................................7.78  

    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.45 
    For >500, Deduct  -0.67 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0021 LF Temporary 8' High Chain Link Fence And Posts, >18 Months .............................................................................................. 11.20  

    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.14 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0022 LF Temporary 10' High Chain Link Fence And Posts, >18 Months ............................................................................................ 26.55  

    For >100 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -3.38 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0023  Temporary Chain Link Fence Gates (01 56 26 00-0001) 

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section 
02 41 19 13-0024 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts. 

. 

. 
 01 56 26 00-0024  Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0025  4' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0026 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 247.11  
    For Each LF Shade Cloth, Add  14.23 

. 
 01 56 26 00-0027 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 417.07  

    For  Each LF Shade Cloth, Add  35.57 
. 

 01 56 26 00-0028 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 467.71  
    For  Each LF Shade Cloth, Add  42.68 

. 
 01 56 26 00-0029 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 531.92  

    For  Each LF Shade Cloth, Add  53.35 
. 

 01 56 26 00-0030 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 638.09  
    For Each LF Shade Cloth, Add  71.14 

. 
 01 56 26 00-0031 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 709.19  

    For Each LF Shade Cloth, Add  85.37 

XXXXXXX 
. 
 01 56 26 00-0032  6' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0033 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 264.07  
    For Each LF Shade Cloth, Add  22.68 

. 
 01 56 26 00-0034 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 449.38  

    For Each LF Shade Cloth, Add  56.69 
. 

 01 56 26 00-0035 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 504.97  
    For Each LF Shade Cloth, Add  68.03 

. 
 01 56 26 00-0036 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 583.93  

    For Each LF Shade Cloth, Add  85.03 
. 

 01 56 26 00-0037 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 706.40  
    For Each LF Shade Cloth, Add  113.38 

. 
 01 56 26 00-0038 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 799.38  

    For Each LF Shade Cloth, Add  136.05 

XXXXXXX 
. 
 01 56 26 00-0039  8' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
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. 

. 
 01 56 26 00-0040 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 294.53  

    For Each LF Shade Cloth, Add  32.01 
. 

 01 56 26 00-0041 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 513.56  
    For Shade Cloth, Add  80.03 

. 
 01 56 26 00-0042 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 575.22  

    For Shade Cloth, Add  96.04 
. 

 01 56 26 00-0043 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 657.71  
    For Shade Cloth, Add  120.05 

. 
 01 56 26 00-0044 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 803.81  

    For Shade Cloth, Add  160.06 
. 

 01 56 26 00-0045 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 929.05  
    For Shade Cloth, Add  192.08 

XXXXXXX 
. 
 01 56 26 00-0046  10' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0047 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 357.70  
    For Each LF Shade Cloth, Add  42.24 

. 
 01 56 26 00-0048 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 617.63  

    For Each LF Shade Cloth, Add  105.60 
. 

 01 56 26 00-0049 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 693.13  
    For Each LF Shade Cloth, Add  126.72 

. 
 01 56 26 00-0050 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 791.41  

    For Each LF Shade Cloth, Add  158.40 
. 

 01 56 26 00-0051 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 967.44  
    For Each LF Shade Cloth, Add  211.19 

. 
 01 56 26 00-0052 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................ 1,113.23  

    For Each LF Shade Cloth, Add  253.43 

XXXXXXX 
. 
 01 56 26 00-0053  Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0054  4' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0055 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 256.64  
    For Each LF Shade Cloth, Add  14.23 

. 
 01 56 26 00-0056 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 431.89  

    For  Each LF Shade Cloth, Add  35.57 
. 

 01 56 26 00-0057 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 484.64  
    For  Each LF Shade Cloth, Add  42.68 

. 
 01 56 26 00-0058 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 550.97  

    For  Each LF Shade Cloth, Add  53.35 
. 

 01 56 26 00-0059 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 661.38  
    For Each LF Shade Cloth, Add  71.14 

. 
 01 56 26 00-0060 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 734.60  

    For Each LF Shade Cloth, Add  85.37 

XXXXXXX 
. 
 01 56 26 00-0061  6' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0062 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 274.03  
    For Each LF Shade Cloth, Add  22.68 

. 
 01 56 26 00-0063 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 464.87  

    For Each LF Shade Cloth, Add  56.69 
. 

 01 56 26 00-0064 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 522.67  
    For Each LF Shade Cloth, Add  68.03 

. 
 01 56 26 00-0065 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 603.86  

    For Each LF Shade Cloth, Add  85.03 
. 

 01 56 26 00-0066 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 730.75  
    For Each LF Shade Cloth, Add  113.38 

. 
 01 56 26 00-0067 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 825.94  

    For Each LF Shade Cloth, Add  136.05 

XXXXXXX 
. 
 01 56 26 00-0068  8' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0069 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 305.49  
    For Each LF Shade Cloth, Add  32.01 

. 
 01 56 26 00-0070 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 530.60  

    For Shade Cloth, Add  80.03 
. 

 01 56 26 00-0071 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 594.70  
    For Shade Cloth, Add  96.04 

. 
 01 56 26 00-0072 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 679.62  

    For Shade Cloth, Add  120.05 
. 

 01 56 26 00-0073 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 830.59  
    For Shade Cloth, Add  160.06 

. 
 01 56 26 00-0074 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 958.27  

    For Shade Cloth, Add  192.08 

XXXXXXX 
. 
 01 56 26 00-0075  10' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0076 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 371.39  
    For Each LF Shade Cloth, Add  42.24 

. 
 01 56 26 00-0077 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 638.94  

    For Each LF Shade Cloth, Add  105.60 
. 

 01 56 26 00-0078 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 717.48  
    For Each LF Shade Cloth, Add  126.72 
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. 
 01 56 26 00-0079 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months.......................................................................... 818.80  

    For Each LF Shade Cloth, Add  158.40 
. 

 01 56 26 00-0080 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months....................................................................... 1,000.92  
    For Each LF Shade Cloth, Add  211.19 

. 
 01 56 26 00-0081 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months....................................................................... 1,149.75  

    For Each LF Shade Cloth, Add  253.43 

XXXXXXX 
. 
 01 56 26 00-0082  Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0083  4' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0084 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months............................................................................ 266.64  
    For Each LF Shade Cloth, Add  14.23 

. 
 01 56 26 00-0085 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 447.45  

    For  Each LF Shade Cloth, Add  35.57 
. 

 01 56 26 00-0086 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 502.43  
    For  Each LF Shade Cloth, Add  42.68 

. 
 01 56 26 00-0087 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 570.98  

    For  Each LF Shade Cloth, Add  53.35 
. 

 01 56 26 00-0088 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 685.83  
    For Each LF Shade Cloth, Add  71.14 

. 
 01 56 26 00-0089 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 761.27  

    For Each LF Shade Cloth, Add  85.37 

XXXXXXX 
. 
 01 56 26 00-0090  6' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0091 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months............................................................................ 284.49  
    For Each LF Shade Cloth, Add  22.68 

. 
 01 56 26 00-0092 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 481.14  

    For Each LF Shade Cloth, Add  56.69 
. 

 01 56 26 00-0093 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 541.26  
    For Each LF Shade Cloth, Add  68.03 

. 
 01 56 26 00-0094 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 624.77  

    For Each LF Shade Cloth, Add  85.03 
. 

 01 56 26 00-0095 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 756.32  
    For Each LF Shade Cloth, Add  113.38 

. 
 01 56 26 00-0096 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 853.83  

    For Each LF Shade Cloth, Add  136.05 

XXXXXXX 
. 
 01 56 26 00-0097  8' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0098 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months............................................................................ 317.00  
    For Each LF Shade Cloth, Add  32.01 

. 
 01 56 26 00-0099 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 548.50  

    For Shade Cloth, Add  80.03 
. 

 01 56 26 00-0100 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 615.15  
    For Shade Cloth, Add  96.04 

. 
 01 56 26 00-0101 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 702.63  

    For Shade Cloth, Add  120.05 
. 

 01 56 26 00-0102 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 858.72  
    For Shade Cloth, Add  160.06 

. 
 01 56 26 00-0103 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 988.94  

    For Shade Cloth, Add  192.08 

XXXXXXX 
. 
 01 56 26 00-0104  10' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0105 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 385.77  
    For Each LF Shade Cloth, Add  42.24 

. 
 01 56 26 00-0106 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................ 661.31  

    For Each LF Shade Cloth, Add  105.60 
. 

 01 56 26 00-0107 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................ 743.05  
    For Each LF Shade Cloth, Add  126.72 

. 
 01 56 26 00-0108 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................ 847.56  

    For Each LF Shade Cloth, Add  158.40 
. 

 01 56 26 00-0109 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ..................................................................... 1,036.07  
    For Each LF Shade Cloth, Add  211.19 

. 
 01 56 26 00-0110 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ..................................................................... 1,188.10  

    For Each LF Shade Cloth, Add  253.43 

XXXXXXX 
. 
 01 56 26 00-0111  Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0112  4' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0113 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...................................................................................... 276.64  
    For Each LF Shade Cloth, Add  14.23 

. 
 01 56 26 00-0114 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 463.01  

    For  Each LF Shade Cloth, Add  35.57 
. 

 01 56 26 00-0115 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 520.21  
    For  Each LF Shade Cloth, Add  42.68 

. 
 01 56 26 00-0116 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 590.99  

    For  Each LF Shade Cloth, Add  53.35 
. 

 01 56 26 00-0117 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 710.29  
    For Each LF Shade Cloth, Add  71.14 
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. 
 01 56 26 00-0118 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 787.95  

    For Each LF Shade Cloth, Add  85.37 

XXXXXXX 
. 
 01 56 26 00-0119  6' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0120 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ...................................................................................... 294.95  
    For Each LF Shade Cloth, Add  22.68 

. 
 01 56 26 00-0121 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 497.41  

    For Each LF Shade Cloth, Add  56.69 
. 

 01 56 26 00-0122 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 559.86  
    For Each LF Shade Cloth, Add  68.03 

. 
 01 56 26 00-0123 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 645.69  

    For Each LF Shade Cloth, Add  85.03 
. 

 01 56 26 00-0124 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 781.88  
    For Each LF Shade Cloth, Add  113.38 

. 
 01 56 26 00-0125 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 881.72  

    For Each LF Shade Cloth, Add  136.05 

XXXXXXX 
. 
 01 56 26 00-0126  8' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0127 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...................................................................................... 328.50  
    For Each LF Shade Cloth, Add  32.01 

. 
 01 56 26 00-0128 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 566.39  

    For Shade Cloth, Add  80.03 
. 

 01 56 26 00-0129 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 635.61  
    For Shade Cloth, Add  96.04 

. 
 01 56 26 00-0130 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 725.64  

    For Shade Cloth, Add  120.05 
. 

 01 56 26 00-0131 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 886.84  
    For Shade Cloth, Add  160.06 

. 
 01 56 26 00-0132 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 1,019.62  

    For Shade Cloth, Add  192.08 

XXXXXXX 
. 
 01 56 26 00-0133  10' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0134 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 400.15  
    For Each LF Shade Cloth, Add  42.24 

. 
 01 56 26 00-0135 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................. 683.68  

    For Each LF Shade Cloth, Add  105.60 
. 

 01 56 26 00-0136 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................. 768.61  
    For Each LF Shade Cloth, Add  126.72 

. 
 01 56 26 00-0137 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................. 876.32  

    For Each LF Shade Cloth, Add  158.40 
. 

 01 56 26 00-0138 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ............................................................................... 1,071.22  
    For Each LF Shade Cloth, Add  211.19 

. 
 01 56 26 00-0139 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ............................................................................... 1,226.45  

    For Each LF Shade Cloth, Add  253.43 

XXXXXXX 
. 
 01 56 26 00-0140  Temporary Chain Link Fence Panels (Portable) (01 56 26 00-0001) 

Note: Includes delivery, set-up and removal. Excludes sandbags. 
. 
. 
 01 56 26 00-0141  Temporary Chain Link Fence Panels (Portable), Up To 6 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0142 LF Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 6.59  
    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.36 
    For >500, Deduct  -0.54 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0143 LF Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 7.32  

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.40 
    For >500, Deduct  -0.60 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0144 LF Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months ............................................................................ 10.09  

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.65 
    For >500, Deduct  -0.97 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0145  Temporary Chain Link Fence Panels (Portable), >6 To 12 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0146 LF Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................ 6.90  
    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.39 
    For >500, Deduct  -0.58 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0147 LF Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................ 7.66  

    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.44 
    For >500, Deduct  -0.65 
    For Each LF Shade Cloth, Add  2.55 
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. 
 01 56 26 00-0148 LF Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months .......................................................................... 10.65  

    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.70 
    For >500, Deduct  -1.05 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0149  Temporary Chain Link Fence Panels (Portable), >12 To 18 Months (01 56 26 00-

0140) 
. 
. 

 01 56 26 00-0150 LF Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months ..........................................................................7.20  
    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.42 
    For >500, Deduct  -0.63 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0151 LF Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months ..........................................................................8.04  

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.71 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0152 LF Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months ........................................................................ 11.29  

    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.15 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0153  Temporary Chain Link Fence Panels (Portable), >18 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0154 LF Temporary 4' High Chain Link Fence Panels (Portable), >18 Months .....................................................................................7.59  
    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.46 
    For >500, Deduct  -0.69 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0155 LF Temporary 6' High Chain Link Fence Panels (Portable), >18 Months .....................................................................................8.42  

    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.51 
    For >500, Deduct  -0.77 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0156 LF Temporary 8' High Chain Link Fence Panels (Portable), >18 Months ................................................................................... 11.95  

    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.83 
    For >500, Deduct  -1.25 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0157  Temporary Chain Link Fence Panels (Portable) Sandbags (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) Sandbag ......................................................................................................5.85  
Note: Includes placement and removal. 

XXXXXXX 
. 
 01 56 26 00-0159  Relocate Chain Link Fence, Gates And Panels (01 56 26 00-0001) 

Note: Excludes auguring/drilling for posts. 
. 
. 
 01 56 26 00-0160  Relocate Temporary Chain Link Fence On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0161 LF Relocate Temporary 4' High Chain Link Fence And Posts ......................................................................................................3.12  
. 

 01 56 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts ......................................................................................................4.69  
. 

 01 56 26 00-0163 LF Relocate Temporary 8' High Chain Link Fence And Posts ......................................................................................................6.77  
. 

 01 56 26 00-0164 LF Relocate Temporary 10' High Chain Link Fence And Posts ....................................................................................................8.34  

XXXXXXX 
. 
 01 56 26 00-0165  Relocate Temporary Chain Link Fence Panels On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0166 LF Relocate Temporary 4' High Chain Link Fence Panel, Self Standing .....................................................................................0.75  
. 

 01 56 26 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing .....................................................................................0.90  
. 

 01 56 26 00-0168 LF Relocate Temporary 8' High Chain Link Fence Panel, Self Standing .....................................................................................1.01  

XXXXXXX 
. 
 01 56 26 00-0169  Relocate Temporary Chain Link Gates On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts ......................................................................................... 98.01  
. 

 01 56 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts ....................................................................................... 113.09  
. 

 01 56 26 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts ....................................................................................... 139.48  
. 

 01 56 26 00-0173 EA Relocate Temporary 10' High Chain Link Vehicle Gate And Posts ..................................................................................... 150.80  

XXXXXXX 
. 
 01 56 26 00-0174  Temporary Safety Fence (01 56 26) 

Note: Includes removal after use. 
. 
. 

 01 56 26 00-0175 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence ........................................................................2.91  

XXXXXXX 
. 
 01 56 29  Temporary Protective Walkways (01 56)
. 
. 
 01 56 29 00-0001  Temporary Sidewalk Bridge Protection (01 56 29) 

Note: Includes removal after use. 
. 
. 
 01 56 29 00-0002  Installation of Sidewalk Bridge (01 56 29 00-0001) 
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. 

. 
 01 56 29 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly ..................................................................... 151.60  

Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system. 
    For 3 Post System, Add  6.00 
    For Each Additional Foot Over 8' Wide, Add  3.00 
    For Each Additional Foot Over 8' High, Add  2.00 

. 
 01 56 29 00-0004 LF Installation of Netting for Sidewalk Bridge ............................................................................................................................... 3.86  

XXXXXXX 
. 
 01 56 29 00-0005  Monthly Rental of Sidewalk Bridge (01 56 29 00-0001) 
. 
. 

 01 56 29 00-0006 LF Monthly Rental Of Up To 8' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 
Assembly ............................................................................................................................................................................. 10.39  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  1.56 

. 
 01 56 29 00-0007 LF Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 

Bridge Assembly .................................................................................................................................................................. 11.70  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  1.76 
. 

 01 56 29 00-0008 LF Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 
Bridge Assembly .................................................................................................................................................................. 13.00  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  1.95 

. 
 01 56 29 00-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 

Assembly ............................................................................................................................................................................. 13.00  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  1.95 
. 

 01 56 29 00-0010 LF Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 
Assembly ............................................................................................................................................................................. 14.29  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  2.14 

. 
 01 56 29 00-0011 LF Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 

Bridge Assembly .................................................................................................................................................................. 16.91  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  2.54 
. 

 01 56 29 00-0012 LF Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge 
Assembly ............................................................................................................................................................................. 15.61  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  2.34 

. 
 01 56 29 00-0013 LF Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 

Bridge Assembly .................................................................................................................................................................. 18.21  
Note: Includes spanning openings, planking and parapet, lighting and maintenance. 

    For 3 Post System, Add  2.73 
. 

 01 56 29 00-0014 LF Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk 
Bridge Assembly .................................................................................................................................................................. 19.48  

Note: Includes spanning openings, planking and parapet, lighting and maintenance. 
    For 3 Post System, Add  2.92 

. 
 01 56 29 00-0015 LF Monthly Rental of Netting for Sidewalk Bridge ........................................................................................................................ 1.95  

XXXXXXX 
. 
 01 56 29 00-0016  Removal of Sidewalk Bridge (01 56 29 00-0001) 
. 
. 

 01 56 29 00-0017 LF Removal Of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly ......................................................................... 31.55  
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system. 

    For 3 Post System, Add  2.50 
    For Each Additional Foot Over 8' Wide, Add  1.25 
    For Each Additional Foot Over 8' High, Add  0.75 

. 
 01 56 29 00-0018 LF Removal Of Netting For Sidewalk Bridge ................................................................................................................................ 1.93  

XXXXXXX 
. 
 01 56 29 00-0019  Safety Nets (01 56 29) 

Note: Includes removal after use. 
. 
. 

 01 56 29 00-0020 SF  Small Mesh Debris Netting ...................................................................................................................................................... 1.67  
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure, 
not including anchors. 

XXXXXXX 
. 
 01 56 33  Temporary Security Barriers (01 56)
. 
. 
 01 56 33 00-0001  Board-up Opening With Plywood (01 56 33) 

Note: For use where directed by owner for boarding up door and window openings. 
. 
. 

 01 56 33 00-0002 OPN Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day ............................ 11.32  
. 

 01 56 33 00-0003 SF 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening ...................................................... 8.74  
. 

 01 56 33 00-0004 SF 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening .................................................... 10.06  

XXXXXXX 
. 
 01 56 33 00-0005  Temporary Pedestrian Barricade (01 56 33) 

Note: Portable, interlocking galvanized steel fence with pivoting legs. 
. 
. 

 01 56 33 00-0006 DAY 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental ................................................................................................ 9.69  
. 

 01 56 33 00-0007 WK 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental .............................................................................................. 23.52  
. 

 01 56 33 00-0008 MO 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental .............................................................................................. 70.57  

XXXXXXX 
. 
 01 56 39  Temporary Tree and Plant Protection (01 56)
. 
. 
 01 56 39 00-0001  Temporary Tree Guards (01 56 39) 

Note: Includes digging holes and removal after use. 
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. 

. 
 01 56 39 00-0002 EA Up To 4' x 4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, 

With Double Rail ................................................................................................................................................................ 156.67  
. 

 01 56 39 00-0003 EA 4' x 4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With 
Double Rail ........................................................................................................................................................................ 183.76  

. 
 01 56 39 00-0004 EA 6' x 6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With 

Double Rail ........................................................................................................................................................................ 199.29  

XXXXXXX 
. 
 01 57  Temporary Controls (01 50) 
. 
. 
 01 57 13  Temporary Erosion and Sediment Control (01 57)

See CSI section 31 25 00 00-0000 for temporary erosion and sediment control. 
. 
. 
 01 57 23  Temporary Storm Water Pollution Control (01 57)

See CSI section 31 25 00 00-0000 for temporary storm water pollution control. 
. 
. 
 01 57 23 00-0001  Temporary Drain Guard (01 57 23) 

Note: Includes removal after use. 
. 
. 

 01 57 23 00-0002 EA 36" x 48" x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227) ............................... 81.15  
. 

 01 57 23 00-0003 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217) ............................... 79.72  
Note: Up to 0.87 gallons oil, up to 40 lbs sediment. 

. 
 01 57 23 00-0004 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219) ............................... 99.77  

Note: Up to 1.38 gallons oil, up to 40 lbs sediment. 
. 

 01 57 23 00-0005 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356) ............................... 98.33  
Note: Up to 1.55 gallons oil, up to 40 lbs sediment. 

. 
 01 57 23 00-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358) ............................. 119.82  

Note: Up to 2.06 gallons oil, up to 40 lbs sediment. 

XXXXXXX 
. 
 01 58  Project Identification (01 50) 

Note: Includes removal after use. 
. 
. 
 01 58 13  Temporary Project Signage (01 58) 
. 
. 
 01 58 13 00-0001  Project Sign (01 58 13) 
. 
. 
 01 58 13 00-0002  MDO Plywood Signs (01 58 13 00-0001) 

Note: Excludes posts. 
. 
. 
 01 58 13 00-0003  Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 
. 
. 
 01 58 13 00-0004  Engineer Grade, Reflectorized, MDO Plywood Signs (01 58 13 00-0003) 
. 
. 

 01 58 13 00-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ............................................ 127.22 20.74 
    For High-Intensity Grade, Add  30.01 
    For Diamond Grade, Add  57.88 

. 
 01 58 13 00-0006 EA >8 To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .......................................... 214.85 21.68 

    For High-Intensity Grade, Add  60.02 
    For Diamond Grade, Add  115.76 

. 
 01 58 13 00-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 302.49 22.62 

    For High-Intensity Grade, Add  90.03 
    For Diamond Grade, Add  173.64 

. 
 01 58 13 00-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 390.12 23.57 

    For High-Intensity Grade, Add  120.05 
    For Diamond Grade, Add  231.52 

. 
 01 58 13 00-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .................................................... 12.23 0.75 

    For High-Intensity Grade, Add  3.75 
    For Diamond Grade, Add  7.24 

XXXXXXX 
. 
 01 58 13 00-0010  Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 
. 
. 
 01 58 13 00-0011  One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-

0010) 
. 
. 

 01 58 13 00-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................... 157.80 20.74 
. 

 01 58 13 00-0013 EA >8 To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign .............................................................. 187.46 21.68 
. 

 01 58 13 00-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................ 233.64 22.62 
. 

 01 58 13 00-0015 EA >24 To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................ 277.24 23.57 
. 

 01 58 13 00-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ..........................................................................8.70 0.75 

XXXXXXX 
. 
 01 58 13 00-0017  Full Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0010) 
. 
. 

 01 58 13 00-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ............................................................................. 161.08 20.74 
. 

 01 58 13 00-0019 EA >8 To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign............................................................................ 205.12 21.68 
. 

 01 58 13 00-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign.......................................................................... 251.58 22.62 
. 

 01 58 13 00-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign.......................................................................... 292.62 23.57 
. 

 01 58 13 00-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ........................................................................................9.18 0.75 

XXXXXXX 
. 
 01 58 13 00-0023  Fabricate And Install New Posts (01 58 13 00-0001) 

Note: Includes excavation, backfill and compaction. Excludes core drilling. 
. 
. 

 01 58 13 00-0024 LF Galvanized Metal Channel Sign Posts .................................................................................................................................. 13.91  
. 

 01 58 13 00-0025 LF 4" x 4" Pressure Treated Wood Sign Posts ........................................................................................................................... 11.16  
. 

 01 58 13 00-0026 LF  4" x 6" Pressure Treated Wood Sign Posts ........................................................................................................................... 13.16  

XXXXXXX 
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. 
 01 58 13 00-0027  Owner Supplied Signs (01 58 13 00-0001) 
. 
. 

 01 58 13 00-0028 EA Installation And Removal Of Owner Supplied Project Sign ................................................................................................... 75.40  

XXXXXXX 
. 
 01 60  Product Requirements (01) 
. 
. 
 01 66  Product Storage and Handling Requirements (01 60) 
. 
. 
 01 66 19  Product Handling Requirements (01 66)

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories or less than 125'. 
. 
. 
 01 66 19 00-0001  Transfer Delivered Materials Between Floors (01 66 19) 

Note: For moving delivered, owner supplied or existing materials in a building. 
. 
. 

 01 66 19 00-0002 CY Transfer Delivered Material Between Floors Via Stairs, Per Floor ........................................................................................ 14.50  
Note: Quantity equals volume of materials multiplied by number of floors traveled. 

. 
 01 66 19 00-0003 CY Transfer Delivered Material Between Floors Via Elevator, Per Trip ........................................................................................ 9.43  

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if 
more than one bank of elevators is required. 

XXXXXXX 
. 
 01 66 19 00-0004  Transfer Delivered Materials Distances Greater Than 125' (01 66 19) 

Note: For moving delivered, owner supplied or existing materials in a building. 
. 
. 

 01 66 19 00-0005 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125' ...................................................... 5.89  

XXXXXXX 
. 
 01 66 19 00-0006  Transfer Demolition Debris Between Floors (01 66 19) 

Note: Only for use with demolition tasks. 
. 
. 

 01 66 19 00-0007 CY Transfer Demolition Debris Between Floors Via Stairs, Per Floor ......................................................................................... 14.50  
Note: Quantity equals material volume times bulk factor times number of floors traveled. 

. 
 01 66 19 00-0008 CY Transfer Demolition Debris Between Floors Via Elevator, Per Trip ......................................................................................... 9.43  

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if 
more than one bank of elevators is required. 

XXXXXXX 
. 
 01 66 19 00-0009  Transfer Demolition Debris Distances Greater Than 125' (01 66 19) 

Note: Only for use with demolition tasks. 
. 
. 

 01 66 19 00-0010 CY Transfer Demolition Debris Distances Greater Than 125', Per CY Of Material Per 125' ......................................................... 5.89  

XXXXXXX 
. 
 01 66 19 00-0011  Moving Furniture And Furnishings (01 66 19) 

Note: To be used when contractor is required to move furniture and furnishings occupying 55% or more of the 
total floor space. 

. 

. 
 01 66 19 00-0012 SF Removal, Transportation, Return And Reinstallation Of Office Furniture And Furnishings ..................................................... 0.94  

Note: Includes desks, tables, file cabinets, chairs, storage boxes, bookshelves, office equipment, computers, and 
other furniture and furnishings. Quantity equals total floor space. 

XXXXXXX 
. 
 01 70  Execution and Closeout Requirements (01) 
. 
. 
 01 71  Examination and Preparation (01 70) 
. 
. 
 01 71 13  Mobilization (01 71) 
. 
. 
 01 71 13 00-0001  Equipment Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Excludes flagman for traffic control where necessary. 
. 
. 

 01 71 13 00-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ......................................... 273.93  
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats), 
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up 
to 40' boom lengths, etc. 

. 
 01 71 13 00-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed ....................... 934.03  

Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic 
excavators, gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers, 
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts, 
telescoping and articulating boom man lifts with >40' boom lengths, etc. 

XXXXXXX 
. 
 01 71 13 00-0004  Crane Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and 
transporting away. Excludes flagman for traffic control where necessary. 

. 

. 
 01 71 13 00-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane ....................................................................................................... 438.29  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  109.57 
    For >60 To 100 Miles Radius, Add  175.32 

. 
 01 71 13 00-0006 EA 20 To 30 Ton Lift Move On/Off Cost, Hydraulic Crane ........................................................................................................ 712.20  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  178.05 
    For >60 To 100 Miles Radius, Add  284.88 

. 
 01 71 13 00-0007 EA 40 To 50 Ton Lift Move On/Off Cost, Hydraulic Crane ........................................................................................................ 986.13  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  246.53 
    For >60 To 100 Miles Radius, Add  394.45 
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. 
 01 71 13 00-0008 EA 70 To 100 Ton Lift Move On/Off Cost, Hydraulic Crane ................................................................................................... 1,588.77  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  397.19 
    For >60 To 100 Miles Radius, Add  635.51 

. 
 01 71 13 00-0009 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane .......................................................... 1,260.05  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  315.01 
    For >60 To 100 Miles Radius, Add  504.02 

. 
 01 71 13 00-0010 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 2,027.05  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  506.76 
    For >60 To 100 Miles Radius, Add  810.82 

. 
 01 71 13 00-0011 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 2,552.98  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  638.25 
    For >60 To 100 Miles Radius, Add  1,021.19 

. 
 01 71 13 00-0012 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 3,166.58  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  791.65 
    For >60 To 100 Miles Radius, Add  1,266.63 

. 
 01 71 13 00-0013 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 4,601.94  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,150.49 
    For >60 To 100 Miles Radius, Add  1,840.78 

. 
 01 71 13 00-0014 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 6,574.21  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,643.55 
    For >60 To 100 Miles Radius, Add  2,629.68 

. 
 01 71 13 00-0015 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 9,039.53  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  2,259.88 
    For >60 To 100 Miles Radius, Add  3,615.81 

XXXXXXX 
. 
 01 71 23  Field Engineering (01 71) 
. 
. 
 01 71 23 16  Construction Surveying (01 71 23) 
. 
. 
 01 71 23 16-0001  Conventional Topographic Survey (01 71 23 16) 

Note: The professional services include AutoCAD drafting and certification. The survey includes location of 
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be 
considered as part of the acreage. 

. 

. 
 01 71 23 16-0002 ACR Conventional Topographic Survey Of Clear Area With Few To No Obstacles ................................................................. 1,033.64  

. 
 01 71 23 16-0003 ACR Conventional Topographic Survey Of Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings) ............ 2,952.25  

. 
 01 71 23 16-0004 ACR Conventional Topographic Survey Of Clear Area With Few Structures, And/Or Wooded (5-25% Buildings) .................. 4,234.40  

. 
 01 71 23 16-0005 ACR Conventional Topographic Survey Of Developed Areas With Several Structures (25-65% Buildings) ............................ 6,408.10  

. 
 01 71 23 16-0006 ACR Conventional Topographic Survey Of Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings) .......................... 8,038.11  

XXXXXXX 
. 
 01 71 23 16-0007  Property Lines Survey (01 71 23 16) 

Note: Not to be added to tasks in the "Conventional Topographic Survey" section. 
. 
. 

 01 71 23 16-0008 LF Survey Property Lines On Cleared Land .................................................................................................................................2.42  
. 

 01 71 23 16-0009 LF Survey Property Lines On Slightly Wooded Land ...................................................................................................................2.81  
. 

 01 71 23 16-0010 LF Survey Property Lines On Wooded Land ................................................................................................................................3.29  

XXXXXXX 
. 
 01 71 23 16-0011  Survey Monument (01 71 23 16) 
. 
. 

 01 71 23 16-0012 EA  3' Precast Survey Monument .............................................................................................................................................. 152.54  
    For Owner Furnished Monument, Deduct  -68.52 

. 
 01 71 23 16-0013 EA Precast Survey Monument Box With Cast Iron Frame And Cover ...................................................................................... 225.89  

. 
 01 71 23 16-0014 EA Riser Ring For Survey Monument ....................................................................................................................................... 114.31  

. 
 01 71 23 16-0015 EA Adjust Survey Monument Cover To Grade ......................................................................................................................... 205.58  

XXXXXXX 
. 
 01 71 23 16-0016  Facade Surveying (01 71 23 16) 
. 
. 

 01 71 23 16-0017 LF Facade Survey And Reports (LF Of Facade x Number Of Floors) ..........................................................................................6.66  

XXXXXXX 
. 
 01 71 23 16-0018  Utility Survey (01 71 23 16) 

Note: This survey is only for the location of underground utilities. 
. 
. 

 01 71 23 16-0019 ACR Survey Clear Area For Underground Utilities ................................................................................................................... 5,537.95  

XXXXXXX 
. 
 01 71 36  Non-Destructive Concrete Examination (01 71)
. 
. 
 01 71 36 00-0001  Electromagnetic Survey (01 71 36) 

Note: To locate voids, prior to moving heavy machinery to an area of concern, to locate reinforcing bars, conduits, 
pipes, etc., prior to core drilling or cutting existing concrete, masonry or asphalt, to locate underground utilities, 
underground storage tanks, etc.  Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or 
Ground Penetrating Radar (GPR). 

. 

. 
 01 71 36 00-0002  Electromagnetic (SIR/GPR) Survey (01 71 36 00-0001) 
. 
. 

 01 71 36 00-0003 EA Up To 1 Hour On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ................................... 779.22  
. 

 01 71 36 00-0004 EA >1 To 4 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ............................... 1,168.83  
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. 
 01 71 36 00-0005 EA >4 To 8 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ............................... 2,337.66  

XXXXXXX 
. 
 01 71 36 00-0006  Reports And Mapping For Electromagnetic (SIR/GPR) Surveys (01 71 36 00-0001) 
. 
. 

 01 71 36 00-0007 EA Standard Report For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ...................................... 259.74  
Note: Includes a detailed description of the scope of work, inspection methods, and equipment used. Also 
includes visuals such as site locations, images of data, and site photos. 

. 
 01 71 36 00-0008 EA GPS Mapping Of Located Utilities/Items For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or 

Asphalt ............................................................................................................................................................................... 519.48  
Note: Includes GPS coordinates of located items and reference items. 

. 
 01 71 36 00-0009 EA CAD Mapping Of Located Utilities/Items For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or 

Asphalt ............................................................................................................................................................................ 1,168.83  
Note: Includes additions to the owner provided CAD drawing. 

XXXXXXX 
. 
 01 74  Cleaning and Waste Management (01 70) 
. 
. 
 01 74 13  Progress Cleaning (01 74) 

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup 
and final cleanup is included in the contractor's adjustment factor. 

. 

. 
 01 74 13 00-0001  General (01 74 13) 
. 
. 

 01 74 13 00-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent ......................................................................................... 18.87  
. 

 01 74 13 00-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster .................................................................................................... 22.12  
Note: Per CY of debris removed. 

XXXXXXX 
. 
 01 74 16  Site Maintenance (01 74) 
. 
. 
 01 74 16 00-0001  Parking Lot, Roads And Pathway Maintenance (01 74 16) 

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do 
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®. 

. 

. 
 01 74 16 00-0002  Parking Lot, Road, And Street Sweeping (01 74 16 00-0001) 
. 
. 

 01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper ............................................................................................................................. 19.49  
. 

 01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads ......................................................................................... 23.39  

XXXXXXX 
. 
 01 74 16 00-0005  Runway Sweeping (01 74 16 00-0001) 
. 
. 

 01 74 16 00-0006 MSF Sweep Runway, With Street Sweep ..................................................................................................................................... 29.24  

XXXXXXX 
. 
 01 74 19  Construction Waste Management and Disposal (01 74)

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 74 19 00-0001  Debris Chutes (01 74 19) 

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights. 
. 
. 
 01 74 19 00-0002  Steel Temporary Debris Chutes (01 74 19 00-0001) 
. 
. 

 01 74 19 00-0003 LF 18" Diameter, Steel Temporary Debris Chute ....................................................................................................................... 32.10  
. 

 01 74 19 00-0004 LF 30" Diameter, Steel Temporary Debris Chute ....................................................................................................................... 48.20  

XXXXXXX 
. 
 01 74 19 00-0005  Plastic Temporary Debris Chutes (01 74 19 00-0001) 
. 
. 

 01 74 19 00-0006 LF 24" Diameter, Plastic Temporary Debris Chute..................................................................................................................... 12.69  
    For Steel Liner, Add  2.44 

. 
 01 74 19 00-0007 LF 30" Diameter, Plastic Temporary Debris Chute..................................................................................................................... 14.54  

    For Steel Liner, Add  2.80 
. 

 01 74 19 00-0008 LF 36" Diameter, Plastic Temporary Debris Chute..................................................................................................................... 16.39  
    For Steel Liner, Add  3.16 

XXXXXXX 
. 
 01 74 19 00-0009  Wood Temporary Debris Chutes (01 74 19 00-0001) 
. 
. 

 01 74 19 00-0010 LF 4' x 4', Wood Temporary Debris Chute ................................................................................................................................. 24.44  
Note: Includes fabrication and installation. 

XXXXXXX 
. 
 01 74 19 00-0011  Construction Dumpsters Rental (01 74 19) 

Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all 
applicable non-hazardous disposal fees.   Cost of "each" is based on each pick-up.   Use modifier for excess tons 
up to legal state limit.  Unacceptable materials include: aerosol cans, all liquids, animals, antifreeze, appliances, 
asbestos, barrels, batteries, chemical products, computers, contaminated oils (mixed with solvents, gasoline, 
etc.), dirt, fluorescent tubes, hazardous waste, herbicides and pesticides, industrial waste, lubricating/hydraulic 
oil, mattresses, medical waste, microwaves, monitors, motor oil, oil filters, other flammable liquids, paint (except 
completely dried latex paint cans, no liquids), petroleum-contaminated soil/lead paint chips, propane tanks, 
radioactive material, railroad ties, solvents, televisions, tires, and transmission oil. 

. 

. 
 01 74 19 00-0012 EA 10 CY Dumpster (1.5 Ton) "Construction Debris" ............................................................................................................... 539.99  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0013 EA 15 CY Dumpster (2 Ton) "Construction Debris" .................................................................................................................. 587.49  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 
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. 
 01 74 19 00-0014 EA 20 CY Dumpster (3 Ton) "Construction Debris" .................................................................................................................. 600.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0015 EA 30 CY Dumpster (4 Ton) "Construction Debris" .................................................................................................................. 644.96  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0016 EA 40 CY Dumpster (6 Ton) "Construction Debris" .................................................................................................................. 759.99  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0017 EA 10 CY Low-Boy Dumpster "Concrete Or Asphalt Only" ...................................................................................................... 759.99  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only. 
. 

 01 74 19 00-0018 EA 15 CY Low-Boy Dumpster Clean Recyclable ...................................................................................................................... 727.42  
Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee. 

. 
 01 74 19 00-0019 EA 15 CY Low-Boy Dumpster Mixed Recyclable ...................................................................................................................... 781.70  

Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and 
pick-up dumpster, hauling, rental and disposal fee. 

XXXXXXX 
. 
 01 74 19 00-0020  Concrete Washout Service (01 74 19) 
. 
. 

 01 74 19 00-0021 MO Rampless Concrete Washout Bin ....................................................................................................................................... 516.35  
Note: Includes delivery. 

. 
 01 74 19 00-0022 MO Ramped Concrete Washout Bin .......................................................................................................................................... 619.62  

Note: Includes delivery. 
. 

 01 74 19 00-0023 EA Interim Vacuum Service, Concrete Washout Bin ................................................................................................................ 428.76  
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout 
material. 

. 
 01 74 19 00-0024 EA Vacuum, Pickup, Swap And Dump, Concrete Washout Bin ................................................................................................ 928.98  

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will 
be left at the site if the project is not completed. 

XXXXXXX 
. 
 01 74 19 00-0025  Debris Processing Fee (01 74 19) 
. 
. 
 01 74 19 00-0026  Material Recycling Fees (01 74 19 00-0025) 

Note: Not to be used with Dumpster Tasks which include the Landfill Dump Fee. Excludes hauling. 
. 
. 

 01 74 19 00-0027 CY Drop-Off Asphalt At Recycling Center ................................................................................................................................... 14.93  
. 

 01 74 19 00-0028 CY Drop-Off Non Reinforced Concrete At Recycling Center ...................................................................................................... 20.00  
. 

 01 74 19 00-0029 CY Drop-Off Reinforced Concrete At Recycling Center .............................................................................................................. 30.00  
. 

 01 74 19 00-0030 CY Drop-Off Brick Or Block At Recycling Center ........................................................................................................................ 26.00  
. 

 01 74 19 00-0031 CY Drop-Off Dirt At Recycling Center ......................................................................................................................................... 29.00  
. 

 01 74 19 00-0032 CY Drop-Off Dimensional Lumber At Recycling Center .............................................................................................................. 28.00  

XXXXXXX 
. 
 01 74 19 00-0033  Landfill Dump Fees (01 74 19 00-0025) 

Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes 
hauling. See CSI section 01 74 19 00-0039 for hauling. 

. 

. 
 01 74 19 00-0034 CY Traditional Building Construction Materials Landfill Dump Fee ............................................................................................. 13.31  

. 
 01 74 19 00-0035 TON Traditional Building Construction Materials, Landfill Dump Fee ............................................................................................ 58.00  

. 
 01 74 19 00-0036 CY Trees, Stumps And Brush, Landfill Dump Fee ...................................................................................................................... 16.02  

. 
 01 74 19 00-0037 CY  Hazardous Materials And Rubbish Landfill Dump Fee .......................................................................................................... 38.20  

Note: Includes regulated waste such as paint cans, refrigerators/freezers, air conditioners, smoke detectors, 
batteries, etc. 

. 
 01 74 19 00-0038 CY  Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee ................................................................................. 27.14  

XXXXXXX 
. 
 01 74 19 00-0039  Hauling (01 74 19) 

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and 
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage) 
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the 
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than 
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated: 
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32 
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM. 

. 

. 
 01 74 19 00-0040 CYM Hauling On Paved Roads, First 15 Miles ................................................................................................................................0.89  

. 
 01 74 19 00-0041 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles .............................................................................................................0.59  

. 
 01 74 19 00-0042 CYM Hauling On Unimproved Roads, First 15 Miles .......................................................................................................................1.37  

. 
 01 74 19 00-0043 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles ....................................................................................................1.07  

XXXXXXX 
. 
 01 74 23  Final Cleaning (01 74) 
. 
. 
 01 74 23 00-0001  Cleaning Of Glass (01 74 23) 
. 
. 

 01 74 23 00-0002 CSF Cleaning Of Existing Glass Surfaces .................................................................................................................................... 25.20  
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. 
02  Existing Conditions 
. 
. 
 02 20  Assessment (02) 
. 
. 
 02 25  Existing Material Assessment (02 20) 
. 
. 
 02 25 16  Existing Concrete, Masonry or Asphalt Assessment (02 25)

See CSI section 01 71 36 00-0000 for non-destructive concrete examination. 
. 
. 
 02 25 16 13  Concrete Assessment Drilling (02 25 16)

See CSI section 01 71 36 00-0000 for non-destructive concrete examination. 
. 
. 
 02 30  Subsurface Investigation (02) 
. 
. 
 02 32  Geotechnical Investigations (02 30) 
. 
. 
 02 32 13  Subsurface Drilling and Sampling (02 32)

See CSI section 01 45 23 00-0000 for testing and lab reports. 
. 
. 
 02 32 13 00-0001  Mobilization Of Drilling Crew (02 32 13) 
. 
. 

 02 32 13 00-0002 EA Mobilization Of Drilling Crew ............................................................................................................................................ 1,034.11  

XXXXXXX 
. 
 02 32 13 00-0003  Auger Borings (02 32 13) 
. 
. 

 02 32 13 00-0004 LF Standard Auger Hole With Split Spoon Sample At 5' Intervals ............................................................................................. 31.14  

XXXXXXX 
. 
 02 32 13 00-0005  Cased Borings In Earth, With Samples (02 32 13) 

Note: All types of soils. 
. 
. 

 02 32 13 00-0006 LF  2-1/2" Diameter Cased Borings In Earth, With Samples ....................................................................................................... 73.73  
. 

 02 32 13 00-0007 LF  4" Diameter Cased Borings In Earth, With Samples ........................................................................................................... 126.04  

XXXXXXX 
. 
 02 32 13 00-0008  Drilling In Rock, BW Core (2.125") (02 32 13) 
. 
. 

 02 32 13 00-0009 LF Drill In Rock, BW Core, With Casing ..................................................................................................................................... 78.82  
Note: Includes sampling. 

. 
 02 32 13 00-0010 EA  Drill In Rock, With BW Core Boxes ......................................................................................................................................... 7.14  

XXXXXXX 
. 
 02 32 13 00-0011  Drilling In Rock, NW Core (2.98") (02 32 13) 
. 
. 

 02 32 13 00-0012 LF Drill In Rock, NW Core, With Casing ................................................................................................................................... 101.70  
Note: Includes sampling. 

. 
 02 32 13 00-0013 EA Drill In Rock, With NW Core Boxes ......................................................................................................................................... 8.22  

XXXXXXX 
. 
 02 32 13 00-0014  Test Pits For Boring Activities (02 32 13) 

Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill. 
. 
. 
 02 32 13 00-0015  Backhoe Dug Test Pits (02 32 13 00-0014) 
. 
. 

 02 32 13 00-0016 CY Excavation For Test Pit, Light Material, Backhoe Excavation ............................................................................................... 60.12  
. 

 02 32 13 00-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation ........................................................................................ 70.14  
. 

 02 32 13 00-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation ............................................................................................. 93.52  

XXXXXXX 
. 
 02 32 13 00-0019  Hand-Dug Test Pits (02 32 13 00-0014) 
. 
. 

 02 32 13 00-0020 CY Excavation For Test Pit, Light Soil, Hand Excavation ......................................................................................................... 167.54  
. 

 02 32 13 00-0021 CY Excavation For Test Pit, Heavy Soil, Hand Excavation ....................................................................................................... 301.58  

XXXXXXX 
. 
 02 32 13 00-0022  Shelby Tube Sampling (02 32 13) 
. 
. 

 02 32 13 00-0023 EA Shelby Tube Sampling .......................................................................................................................................................... 37.45  
. 

 02 32 13 00-0024 EA  Penetration Test .................................................................................................................................................................... 30.51  

XXXXXXX 
. 
 02 32 13 00-0025  Grouting (02 32 13) 
. 
. 

 02 32 13 00-0026 VLF Boreholes ................................................................................................................................................................................ 7.10  

XXXXXXX 
. 
 02 32 19  Exploratory Excavations (02 32)
. 
. 
 02 32 19 00-0001  Hydro Excavation (02 32 19) 

Note: Assumes on-site disposal. 
. 
. 

 02 32 19 00-0002 EA Hydro Excavation, Mobilization/Demobilization ................................................................................................................... 106.50  
. 

 02 32 19 00-0003 EA Hydro Excavation, Minimum Charge ................................................................................................................................... 426.00  
Note: For projects where the total charge is less than the "Hydro Excavation Minimum" cost, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 02 32 19 00-0004 CY Hydro Excavation, Normal Soil Conditions (Hydro-Vac Truck) ............................................................................................. 35.50  

Note: Normal soil conditions consist of silt, sand and gravel. 
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. 
 02 32 19 00-0005 CY Hydro Excavation, Adverse Soil Conditions (Hydro-Vac Truck) ............................................................................................ 56.80  

Note: Adverse soil conditions consist of clay, glacial till and rocks. 

XXXXXXX 
. 
 02 40  Demolition and Structure Moving (02) 
. 
. 
 02 41  Demolition (02 40) 
. 
. 
 02 41 13  Selective Site Demolition (02 41) 
. 
. 
 02 41 13 13  Paving Removal (02 41 13) 

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on 
pallets and storage on site. 

. 

. 
 02 41 13 13-0001  By Machine, Break-up And Leave In Place Bituminous And Concrete 

Paving (02 41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are 
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See 
CSI section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001 
for saw cutting. 

. 

. 
 02 41 13 13-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving ...............................................................................6.37  

    For >500 To 1,000, Deduct  -0.64 
    For >1,000 To 2,500, Deduct  -1.15 
    For >2,500 To 5,000, Deduct  -1.66 
    For >5,000 To 10,000, Deduct  -2.17 
    For >10,000, Deduct  -2.68 

. 
 02 41 13 13-0003 SY >3" To 6" By Machine, Break-up And Leave In Place Bituminous Paving...............................................................................9.56  

    For >500 To 1,000, Deduct  -0.96 
    For >1,000 To 2,500, Deduct  -1.72 
    For >2,500 To 5,000, Deduct  -2.49 
    For >5,000 To 10,000, Deduct  -3.25 
    For >10,000, Deduct  -4.02 

. 
 02 41 13 13-0004 SY >6" To 8" By Machine, Break-up And Leave In Place Bituminous Paving............................................................................. 12.75  

    For >500 To 1,000, Deduct  -1.28 
    For >1,000 To 2,500, Deduct  -2.30 
    For >2,500 To 5,000, Deduct  -3.32 
    For >5,000 To 10,000, Deduct  -4.34 
    For >10,000, Deduct  -5.36 

. 
 02 41 13 13-0005 SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving ................................................................................ 12.71  

    For >500 To 1,000, Deduct  -1.27 
    For >1,000 To 2,500, Deduct  -2.29 
    For >2,500 To 5,000, Deduct  -3.30 
    For >5,000 To 10,000, Deduct  -4.32 
    For >10,000, Deduct  -5.34 

. 
 02 41 13 13-0006 SY >3" To 6" By Machine, Break-up And Leave In Place Concrete Paving ................................................................................ 17.95  

    For >500 To 1,000, Deduct  -1.80 
    For >1,000 To 2,500, Deduct  -3.23 
    For >2,500 To 5,000, Deduct  -4.67 
    For >5,000 To 10,000, Deduct  -6.10 
    For >10,000, Deduct  -7.54 

. 
 02 41 13 13-0007 SY >6" To 9" By Machine, Break-up And Leave In Place Concrete Paving ................................................................................ 25.42  

    For >500 To 1,000, Deduct  -2.54 
    For >1,000 To 2,500, Deduct  -4.58 
    For >2,500 To 5,000, Deduct  -6.61 
    For >5,000 To 10,000, Deduct  -8.64 
    For >10,000, Deduct  -10.68 

. 
 02 41 13 13-0008 SY >9" To 14" By Machine, Break-up And Leave In Place Concrete Paving .............................................................................. 35.88  

    For >500 To 1,000, Deduct  -3.59 
    For >1,000 To 2,500, Deduct  -6.46 
    For >2,500 To 5,000, Deduct  -9.33 
    For >5,000 To 10,000, Deduct  -12.20 
    For >10,000, Deduct  -15.07 

. 
 02 41 13 13-0009 SY >14" To 19" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................ 46.93  

    For >500 To 1,000, Deduct  -4.69 
    For >1,000 To 2,500, Deduct  -8.45 
    For >2,500 To 5,000, Deduct  -12.20 
    For >5,000 To 10,000, Deduct  -15.96 
    For >10,000, Deduct  -19.71 

. 
 02 41 13 13-0010 SY >19" To 24" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................ 61.01  

    For >500 To 1,000, Deduct  -6.10 
    For >1,000 To 2,500, Deduct  -10.98 
    For >2,500 To 5,000, Deduct  -15.86 
    For >5,000 To 10,000, Deduct  -20.74 
    For >10,000, Deduct  -25.62 

XXXXXXX 
. 
 02 41 13 13-0011  By Hand, Break-up And Leave In Place Bituminous And Concrete Paving (02 

41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer 
and hand tools. For individual work areas where conventional equipment access is limited or prohibited. Task is 
only to be used when requested by owner. These tasks are not to be used in conjunction with any other loading 
activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0018 for breaking-up, 
removal and loading as a combined operation, 02 41 13 13-0032 for breaking-up, removal and loading as a 
combined operation, 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0012 SF Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving ....................................................................................1.53  

. 
 02 41 13 13-0013 SF >3" To 6" By Hand, Break-up And Leave In Place Bituminous Paving ...................................................................................1.94  
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. 
 02 41 13 13-0014 SF >6" To 8" By Hand, Break-up And Leave In Place Bituminous Paving ................................................................................... 2.56  

. 
 02 41 13 13-0015 SF Up To 3" By Hand, Break-up And Leave In Place Concrete Paving ....................................................................................... 1.92  

. 
 02 41 13 13-0016 SF >3" To 6" By Hand, Break-up And Leave In Place Concrete Paving ....................................................................................... 2.43  

. 
 02 41 13 13-0017 SF >6" To 8" By Hand, Break-up And Leave In Place Concrete Paving ....................................................................................... 3.21  

XXXXXXX 
. 
 02 41 13 13-0018  By Machine, Break-up And Remove Bituminous And Concrete Paving (02 41 13 

13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into 
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw 
cutting. See CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0019 SY Up To 3" By Machine, Break-up And Remove Bituminous Paving........................................................................................ 14.19  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  4.26 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  7.10 
    For >500 To 1,000, Deduct  -1.42 
    For >1,000 To 2,500, Deduct  -2.55 
    For >2,500 To 5,000, Deduct  -3.69 
    For >5,000 To 10,000, Deduct  -4.82 
    For >10,000, Deduct  -5.96 

. 
 02 41 13 13-0020 SY >3" To 6" By Machine, Break-up And Remove Bituminous Paving ....................................................................................... 19.37  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  5.81 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  9.69 
    For >500 To 1,000, Deduct  -1.94 
    For >1,000 To 2,500, Deduct  -3.49 
    For >2,500 To 5,000, Deduct  -5.04 
    For >5,000 To 10,000, Deduct  -6.59 
    For >10,000, Deduct  -8.14 

. 
 02 41 13 13-0021 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................. 16.32  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  4.90 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  8.16 
    For >500 To 1,000, Deduct  -1.63 
    For >1,000 To 2,500, Deduct  -2.94 
    For >2,500 To 5,000, Deduct  -4.24 
    For >5,000 To 10,000, Deduct  -5.55 
    For >10,000, Deduct  -6.85 

. 
 02 41 13 13-0022 SY >3" To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................ 21.35  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  6.41 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  10.68 
    For >500 To 1,000, Deduct  -2.14 
    For >1,000 To 2,500, Deduct  -3.84 
    For >2,500 To 5,000, Deduct  -5.55 
    For >5,000 To 10,000, Deduct  -7.26 
    For >10,000, Deduct  -8.97 

. 
 02 41 13 13-0023 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving ................................................... 21.66  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  6.50 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  10.83 
    For >500 To 1,000, Deduct  -2.17 
    For >1,000 To 2,500, Deduct  -3.90 
    For >2,500 To 5,000, Deduct  -5.63 
    For >5,000 To 10,000, Deduct  -7.36 
    For >10,000, Deduct  -9.10 

. 
 02 41 13 13-0024 SY >3" To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 28.06  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  8.42 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  14.03 
    For >500 To 1,000, Deduct  -2.81 
    For >1,000 To 2,500, Deduct  -5.05 
    For >2,500 To 5,000, Deduct  -7.30 
    For >5,000 To 10,000, Deduct  -9.54 
    For >10,000, Deduct  -11.79 

. 
 02 41 13 13-0025 SY >6" To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 46.52  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  13.96 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  23.26 
    For >500 To 1,000, Deduct  -4.65 
    For >1,000 To 2,500, Deduct  -8.37 
    For >2,500 To 5,000, Deduct  -12.10 
    For >5,000 To 10,000, Deduct  -15.82 
    For >10,000, Deduct  -19.54 

. 
 02 41 13 13-0026 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................. 23.48  

    For Elevated Slab, Add  11.74 
    For >500 To 1,000, Deduct  -2.35 
    For >1,000 To 2,500, Deduct  -4.23 
    For >2,500 To 5,000, Deduct  -6.10 
    For >5,000 To 10,000, Deduct  -7.98 
    For >10,000, Deduct  -9.86 
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. 
 02 41 13 13-0027 SY >3" To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 30.20  

    For Elevated Slab, Add  15.10 
    For >500 To 1,000, Deduct  -3.02 
    For >1,000 To 2,500, Deduct  -5.44 
    For >2,500 To 5,000, Deduct  -7.85 
    For >5,000 To 10,000, Deduct  -10.27 
    For >10,000, Deduct  -12.68 

. 
 02 41 13 13-0028 SY >6" To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 53.99  

    For Elevated Slab, Add  27.00 
    For >500 To 1,000, Deduct  -5.40 
    For >1,000 To 2,500, Deduct  -9.72 
    For >2,500 To 5,000, Deduct  -14.04 
    For >5,000 To 10,000, Deduct  -18.36 
    For >10,000, Deduct  -22.68 

. 
 02 41 13 13-0029 SY >9" To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .............................................................. 70.46  

    For Elevated Slab, Add  35.23 
    For >500 To 1,000, Deduct  -7.05 
    For >1,000 To 2,500, Deduct  -12.68 
    For >2,500 To 5,000, Deduct  -18.32 
    For >5,000 To 10,000, Deduct  -23.96 
    For >10,000, Deduct  -29.59 

. 
 02 41 13 13-0030 SY >14" To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ............................................................ 92.12  

    For Elevated Slab, Add  46.06 
    For >500 To 1,000, Deduct  -9.21 
    For >1,000 To 2,500, Deduct  -16.58 
    For >2,500 To 5,000, Deduct  -23.95 
    For >5,000 To 10,000, Deduct  -31.32 
    For >10,000, Deduct  -38.69 

. 
 02 41 13 13-0031 SY >19" To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .......................................................... 111.80  

    For Elevated Slab, Add  55.90 
    For >500 To 1,000, Deduct  -11.18 
    For >1,000 To 2,500, Deduct  -20.12 
    For >2,500 To 5,000, Deduct  -29.07 
    For >5,000 To 10,000, Deduct  -38.01 
    For >10,000, Deduct  -46.96 

XXXXXXX 
. 
 02 41 13 13-0032  By Hand, Break-up And Remove Bituminous And Concrete Paving (02 41 13 13) 

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes 
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster. 
For individual work areas where conventional equipment access is limited or prohibited. Task is only to be used 
when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0033 SF Up To 3" By Hand, Break-up And Remove Bituminous Paving ...............................................................................................3.41  

. 
 02 41 13 13-0034 SF >3" To 6" By Hand, Break-up And Remove Bituminous Paving ..............................................................................................4.49  

. 
 02 41 13 13-0035 SF >6" To 8" By Hand, Break-up And Remove Bituminous Paving ..............................................................................................5.84  

. 
 02 41 13 13-0036 SF Up To 3" By Hand, Break-up And Remove Concrete Paving ..................................................................................................4.27  

. 
 02 41 13 13-0037 SF >3" To 6" By Hand, Break-up And Remove Concrete Paving .................................................................................................5.90  

. 
 02 41 13 13-0038 SF >6" To 8" By Hand, Break-up And Remove Concrete Paving .................................................................................................7.54  

. 
 02 41 13 13-0039 SF Up To 3" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ..........................................................5.97  

. 
 02 41 13 13-0040 SF >3" To 6" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving .........................................................8.25  

. 
 02 41 13 13-0041 SF >6" To 8" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ....................................................... 10.56  

XXXXXXX 
. 
 02 41 13 13-0042  Grind Concrete (02 41 13 13) 
. 
. 

 02 41 13 13-0043 EA Grind Existing Sidewalks Up To 1/2” Depth To Remove Ridges (Tripping Hazard) ............................................................ 206.79  
Note: For each location up to 5' wide, feather up to 12" each direction. 

    For >1/2" To 1" Depth Of Grinding, Add  31.02 
    For >1" To 1-1/2" Depth Of Grinding, Add  51.70 
    For Up To 5, Add  41.36 
    For >5 To 10, Add  20.68 
    For >25 To 50, Deduct  -20.68 
    For >50 To 250, Deduct  -31.02 
    For >250, Deduct  -41.36 
    For Sidewalks >5', Add  20.68 
    For Up To 12" Additional Feathering Per Side, Add  20.68 

XXXXXXX 
. 
 02 41 13 15  Hydro Demolition (02 41 13) 
. 
. 
 02 41 13 15-0001  Hydro Demolition Of Concrete Pavement (02 41 13 15) 

Note: Includes removal but excludes disposal of concrete. 
. 
. 

 02 41 13 15-0002 SF Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ............................................................................................6.02  
. 

 02 41 13 15-0003 SF >2" To 4" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ...........................................................................................7.52  
. 

 02 41 13 15-0004 SF >4" To 6" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ......................................................................................... 10.02  
. 

 02 41 13 15-0005 SF >6" To 8" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ......................................................................................... 20.04  

XXXXXXX 
. 
 02 41 16  Structure Demolition (02 41) 
. 
. 
 02 41 16 13  Building Demolition (02 41 16) 
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. 

. 
 02 41 16 13-0001  Building Interior Demolition (02 41 16 13) 

Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished 
walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall, 
tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler, 
fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls, 
mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps, 
switchgear or panel boards. Excludes hauling, dump fees, recycling charges, and/or salvage value. 

. 

. 
 02 41 16 13-0002 GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ........................................................... 6.80  

. 
 02 41 16 13-0003 GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ............................. 10.30  

. 
 02 41 16 13-0004 GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ....................... 8.43  

. 
 02 41 16 13-0005 GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ...................................... 7.49  

XXXXXXX 
. 
 02 41 16 13-0006  Commercial And Residential Structures Demolition (02 41 16 13) 

Note: Complete demolition of structures.  Includes site and building safety preparation, signage, dust control, 
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property. 
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal, 
adjacent property protection, adjacent property cleanup, adjacent property work, site paving (asphalt or 
concrete), recycling fees, gutting/soft stripping (selective removal of materials for reuse) of building, site security, 
hazardous material abatement (including lead, asbestos, and PCBs), surveys, clearing and grubbing of site, 
cranes, traffic control, elevator removal, major mechanical equipment such as boilers, chillers, cooling towers, 
Etc., excavation or backfill, foundations, basement floor, slab-on grade, temporary fencing (installation and 
removal), hauling, disposal and dump fees for all debris (site and building), earthwork and erosion control. 
Pricing is by Hundred Cubic Foot (CCF) of complete building volume being demolished. For computing building 
volume, height is computed at actual floor-to-floor dimensions with attic and basement each computed at half-
height, width and length are actual dimensions. Excludes salvage value. 

. 

. 
 02 41 16 13-0007  Steel Framed Building Demolition (02 41 16 13-0006) 

Note: Includes masonry partitions and concrete decks. 
. 
. 

 02 41 16 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building Demolition .............................................................................................. 65.16  
    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -4.89 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -9.77 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -14.66 
    For Up To 500, Add  19.55 
    For >500 To 1,000, Add  13.03 
    For >1,000 To 2,000, Add  6.52 
    For Volume Of Area Within 15' To An Adjacent Building, Add  21.50 
    For No Interior Partitions, Deduct  -16.29 

. 
 02 41 16 13-0009 CCF By Machine, Steel Framed Building Demolition .................................................................................................................... 41.00  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -3.08 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -6.15 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -9.23 
    For Up To 500, Add  12.30 
    For >500 To 1,000, Add  8.20 
    For >1,000 To 2,000, Add  4.10 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  6.15 
    For Work >6 Stories To 10 Stories (Exclude Volume Below), Add  10.25 
    For Work >10 Stories To 15 Stories (Exclude Volume Below), Add  14.35 
    For Volume Of Area Within 15' To An Adjacent Building, Add  13.53 
    For No Interior Partitions, Deduct  -10.25 

XXXXXXX 
. 
 02 41 16 13-0010  Reinforced Concrete Building Demolition (02 41 16 13-0006) 
. 
. 

 02 41 16 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition .................................................................................. 81.76  
    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -6.13 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -12.26 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -18.40 
    For Up To 500, Add  24.53 
    For >500 To 1,000, Add  16.35 
    For >1,000 To 2,000, Add  8.18 
    For Volume Of Area Within 15' To An Adjacent Building, Add  26.98 
    For No Interior Partitions, Deduct  -20.44 

. 
 02 41 16 13-0012 CCF By Machine, Reinforced Concrete Building Demolition ......................................................................................................... 54.14  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -4.06 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -8.12 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -12.18 
    For Up To 500, Add  16.24 
    For >500 To 1,000, Add  10.83 
    For >1,000 To 2,000, Add  5.41 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  8.12 
    For Work >6 Stories To 10 Stories (Exclude Volume Below), Add  13.54 
    For Work >10 Stories To 15 Stories (Exclude Volume Below), Add  18.95 
    For Volume Of Area Within 15' To An Adjacent Building, Add  17.87 
    For No Interior Partitions, Deduct  -13.54 

XXXXXXX 
. 
 02 41 16 13-0013  Masonry Construction Building Demolition (02 41 16 13-0006) 
. 
. 

 02 41 16 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building Demolition ................................................................................ 57.46  
    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -4.31 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -8.62 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -12.93 
    For Up To 500, Add  17.24 
    For >500 To 1,000, Add  11.49 
    For >1,000 To 2,000, Add  5.75 
    For Volume Of Area Within 15' To An Adjacent Building, Add  18.96 
    For No Interior Partitions, Deduct  -14.37 
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. 
 02 41 16 13-0015 CCF By Machine, Masonry Construction Building Demolition ....................................................................................................... 36.79  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -2.76 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -5.52 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -8.28 
    For Up To 500, Add  11.04 
    For >500 To 1,000, Add  7.36 
    For >1,000 To 2,000, Add  3.68 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  5.52 
    For Work >6 Stories To 10 Stories (Exclude Volume Below), Add  9.20 
    For Work >10 Stories To 15 Stories (Exclude Volume Below), Add  12.88 
    For Volume Of Area Within 15' To An Adjacent Building, Add  12.14 
    For No Interior Partitions, Deduct  -9.20 

XXXXXXX 
. 
 02 41 16 13-0016  Wood Frame Construction Building Demolition (02 41 16 13-0006) 
. 
. 

 02 41 16 13-0017 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building Demolition ......................................................................... 49.94  
    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -3.75 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -7.49 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -11.24 
    For Up To 500, Add  14.98 
    For >500 To 1,000, Add  9.99 
    For >1,000 To 2,000, Add  4.99 
    For Volume Of Area Within 15' To An Adjacent Building, Add  16.48 
    For No Interior Partitions, Deduct  -12.49 

. 
 02 41 16 13-0018 CCF By Machine, Wood Frame Construction Building Demolition ................................................................................................ 31.48  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -2.36 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -4.72 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -7.08 
    For Up To 500, Add  9.44 
    For >500 To 1,000, Add  6.30 
    For >1,000 To 2,000, Add  3.15 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  4.72 
    For Volume Of Area Within 15' To An Adjacent Building, Add  10.39 
    For No Interior Partitions, Deduct  -7.87 

XXXXXXX 
. 
 02 41 16 13-0019  Sorting Of Material Debris For Recycling Prior To Hauling Off (02 41 16 13-0006) 

Note: Per building volume. 
. 
. 

 02 41 16 13-0020 CCF Sorting Of Material Debris For Recycling Prior To Hauling Off ...............................................................................................8.28  
    For Up To 500, Add  2.48 
    For >500 To 1,000, Add  1.66 
    For >1,000 To 2,000, Add  0.83 

XXXXXXX 
. 
 02 41 16 13-0021  Foundation Demolition (02 41 16 13) 

Note: Excludes earthwork. See CSI section 31 00 00 00-0000 for earthwork. 
. 
. 
 02 41 16 13-0022  Concrete Foundation Demolition (02 41 16 13-0021) 
. 
. 

 02 41 16 13-0023 CF  Non Reinforced Concrete Foundation Demolition ................................................................................................................. 12.99  
    For >135 To 405, Deduct  -1.14 
    For >405 To 810, Deduct  -2.27 
    For >810 To 2025, Deduct  -3.25 
    For >2025, Deduct  -5.20 

. 
 02 41 16 13-0024 CF  Reinforced Concrete Foundation Demolition ........................................................................................................................ 15.59  

    For >135 To 405, Deduct  -1.36 
    For >405 To 810, Deduct  -2.73 
    For >810 To 2025, Deduct  -3.90 
    For >2025, Deduct  -6.24 

XXXXXXX 
. 
 02 41 16 13-0025  Concrete Foundation Wall Demolition (02 41 16 13-0021) 
. 
. 

 02 41 16 13-0026 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition .............................................................................................5.57  
    For >500 To 2,000, Deduct  -0.42 
    For >2,000 To 6,000, Deduct  -1.11 
    For >6,000 To 8,000, Deduct  -1.95 
    For >8,000, Deduct  -3.06 

. 
 02 41 16 13-0027 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition .............................................................................................7.42  

    For >500 To 2,000, Deduct  -0.56 
    For >2,000 To 6,000, Deduct  -1.48 
    For >6,000 To 8,000, Deduct  -2.60 
    For >8,000, Deduct  -4.08 

. 
 02 41 16 13-0028 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition .............................................................................................9.28  

    For >500 To 2,000, Deduct  -0.70 
    For >2,000 To 6,000, Deduct  -1.86 
    For >6,000 To 8,000, Deduct  -3.25 
    For >8,000, Deduct  -5.10 

. 
 02 41 16 13-0029 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 11.13  

    For >500 To 2,000, Deduct  -0.83 
    For >2,000 To 6,000, Deduct  -2.23 
    For >6,000 To 8,000, Deduct  -3.90 
    For >8,000, Deduct  -6.12 

. 
 02 41 16 13-0030 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 12.99  

    For >500 To 2,000, Deduct  -0.97 
    For >2,000 To 6,000, Deduct  -2.60 
    For >6,000 To 8,000, Deduct  -4.55 
    For >8,000, Deduct  -7.14 
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. 
 02 41 16 13-0031 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 14.85  

    For >500 To 2,000, Deduct  -1.11 
    For >2,000 To 6,000, Deduct  -2.97 
    For >6,000 To 8,000, Deduct  -5.20 
    For >8,000, Deduct  -8.17 

. 
 02 41 16 13-0032 SF 4" Thick Reinforced Concrete Foundation Wall Demolition ..................................................................................................... 6.68  

    For >500 To 2,000, Deduct  -0.50 
    For >2,000 To 6,000, Deduct  -1.34 
    For >6,000 To 8,000, Deduct  -2.34 
    For >8,000, Deduct  -3.67 

. 
 02 41 16 13-0033 SF 6" Thick Reinforced Concrete Foundation Wall Demolition ..................................................................................................... 8.91  

    For >500 To 2,000, Deduct  -0.67 
    For >2,000 To 6,000, Deduct  -1.78 
    For >6,000 To 8,000, Deduct  -3.12 
    For >8,000, Deduct  -4.90 

. 
 02 41 16 13-0034 SF 8" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................... 11.13  

    For >500 To 2,000, Deduct  -0.83 
    For >2,000 To 6,000, Deduct  -2.23 
    For >6,000 To 8,000, Deduct  -3.90 
    For >8,000, Deduct  -6.12 

. 
 02 41 16 13-0035 SF 10" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................. 13.18  

    For >500 To 2,000, Deduct  -0.99 
    For >2,000 To 6,000, Deduct  -2.64 
    For >6,000 To 8,000, Deduct  -4.61 
    For >8,000, Deduct  -7.25 

. 
 02 41 16 13-0036 SF 12" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................. 15.59  

    For >500 To 2,000, Deduct  -1.17 
    For >2,000 To 6,000, Deduct  -3.12 
    For >6,000 To 8,000, Deduct  -5.46 
    For >8,000, Deduct  -8.57 

. 
 02 41 16 13-0037 SF 16" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................. 17.83  

    For >500 To 2,000, Deduct  -1.34 
    For >2,000 To 6,000, Deduct  -3.57 
    For >6,000 To 8,000, Deduct  -6.24 
    For >8,000, Deduct  -9.81 

XXXXXXX 
. 
 02 41 16 13-0038  Concrete Block Foundation Wall Demolition (02 41 16 13-0021) 
. 
. 

 02 41 16 13-0039 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 4.08  
    For >500 To 2,000, Deduct  -0.31 
    For >2,000 To 6,000, Deduct  -0.82 
    For >6,000 To 8,000, Deduct  -1.43 
    For >8,000, Deduct  -2.24 

. 
 02 41 16 13-0040 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 4.36  

    For >500 To 2,000, Deduct  -0.33 
    For >2,000 To 6,000, Deduct  -0.87 
    For >6,000 To 8,000, Deduct  -1.53 
    For >8,000, Deduct  -2.40 

. 
 02 41 16 13-0041 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 4.92  

    For >500 To 2,000, Deduct  -0.37 
    For >2,000 To 6,000, Deduct  -0.98 
    For >6,000 To 8,000, Deduct  -1.72 
    For >8,000, Deduct  -2.71 

. 
 02 41 16 13-0042 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 5.66  

    For >500 To 2,000, Deduct  -0.42 
    For >2,000 To 6,000, Deduct  -1.13 
    For >6,000 To 8,000, Deduct  -1.98 
    For >8,000, Deduct  -3.11 

. 
 02 41 16 13-0043 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 6.31  

    For >500 To 2,000, Deduct  -0.47 
    For >2,000 To 6,000, Deduct  -1.26 
    For >6,000 To 8,000, Deduct  -2.21 
    For >8,000, Deduct  -3.47 

. 
 02 41 16 13-0044 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 7.88  

    For >500 To 2,000, Deduct  -0.59 
    For >2,000 To 6,000, Deduct  -1.58 
    For >6,000 To 8,000, Deduct  -2.76 
    For >8,000, Deduct  -4.33 

. 
 02 41 16 13-0045 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 4.90  

    For >500 To 2,000, Deduct  -0.37 
    For >2,000 To 6,000, Deduct  -0.98 
    For >6,000 To 8,000, Deduct  -1.72 
    For >8,000, Deduct  -2.70 

. 
 02 41 16 13-0046 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 5.23  

    For >500 To 2,000, Deduct  -0.39 
    For >2,000 To 6,000, Deduct  -1.05 
    For >6,000 To 8,000, Deduct  -1.83 
    For >8,000, Deduct  -2.88 

. 
 02 41 16 13-0047 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 5.90  

    For >500 To 2,000, Deduct  -0.44 
    For >2,000 To 6,000, Deduct  -1.18 
    For >6,000 To 8,000, Deduct  -2.07 
    For >8,000, Deduct  -3.25 
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. 
 02 41 16 13-0048 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition .........................................................................................6.79  

    For >500 To 2,000, Deduct  -0.51 
    For >2,000 To 6,000, Deduct  -1.36 
    For >6,000 To 8,000, Deduct  -2.38 
    For >8,000, Deduct  -3.73 

. 
 02 41 16 13-0049 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition .........................................................................................7.57  

    For >500 To 2,000, Deduct  -0.57 
    For >2,000 To 6,000, Deduct  -1.51 
    For >6,000 To 8,000, Deduct  -2.65 
    For >8,000, Deduct  -4.16 

. 
 02 41 16 13-0050 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition .........................................................................................9.47  

    For >500 To 2,000, Deduct  -0.71 
    For >2,000 To 6,000, Deduct  -1.89 
    For >6,000 To 8,000, Deduct  -3.31 
    For >8,000, Deduct  -5.21 

XXXXXXX 
. 
 02 41 16 13-0051  Brick Foundation Wall Demolition (02 41 16 13-0021) 
. 
. 

 02 41 16 13-0052 SF 4" Thick Brick Foundation Wall Demolition ..............................................................................................................................4.08  
    For >500 To 2,000, Deduct  -0.31 
    For >2,000 To 6,000, Deduct  -0.82 
    For >6,000 To 8,000, Deduct  -1.43 
    For >8,000, Deduct  -2.24 

. 
 02 41 16 13-0053 SF 6" Thick Brick Foundation Wall Demolition ..............................................................................................................................4.36  

    For >500 To 2,000, Deduct  -0.33 
    For >2,000 To 6,000, Deduct  -0.87 
    For >6,000 To 8,000, Deduct  -1.53 
    For >8,000, Deduct  -2.40 

. 
 02 41 16 13-0054 SF 8" Thick Brick Foundation Wall Demolition ..............................................................................................................................4.92  

    For >500 To 2,000, Deduct  -0.37 
    For >2,000 To 6,000, Deduct  -0.98 
    For >6,000 To 8,000, Deduct  -1.72 
    For >8,000, Deduct  -2.71 

. 
 02 41 16 13-0055 SF 10" Thick Brick Foundation Wall Demolition ............................................................................................................................5.66  

    For >500 To 2,000, Deduct  -0.42 
    For >2,000 To 6,000, Deduct  -1.13 
    For >6,000 To 8,000, Deduct  -1.98 
    For >8,000, Deduct  -3.11 

. 
 02 41 16 13-0056 SF 12" Thick Brick Foundation Wall Demolition ............................................................................................................................6.31  

    For >500 To 2,000, Deduct  -0.47 
    For >2,000 To 6,000, Deduct  -1.26 
    For >6,000 To 8,000, Deduct  -2.21 
    For >8,000, Deduct  -3.47 

. 
 02 41 16 13-0057 SF 16" Thick Brick Foundation Wall Demolition ............................................................................................................................7.88  

    For >500 To 2,000, Deduct  -0.59 
    For >2,000 To 6,000, Deduct  -1.58 
    For >6,000 To 8,000, Deduct  -2.76 
    For >8,000, Deduct  -4.33 

XXXXXXX 
. 
 02 41 16 13-0058  Stone Foundation Demolition (02 41 16 13-0021) 
. 
. 

 02 41 16 13-0059 CF Stone Footing Or Foundation Wall Demolition ...................................................................................................................... 12.99  
    For >135 To 405, Deduct  -1.14 
    For >405 To 810, Deduct  -2.27 
    For >810 To 2025, Deduct  -3.25 
    For >2025, Deduct  -5.20 

XXXXXXX 
. 
 02 41 16 13-0060  Other Foundation Demolition (02 41 16 13-0021) 
. 
. 

 02 41 16 13-0061 CF  Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. Demolition ........................................................... 13.65  
Note: Includes excavation. 

    For >135 To 405, Deduct  -1.19 
    For >405 To 810, Deduct  -2.39 
    For >810 To 2025, Deduct  -3.41 
    For >2025, Deduct  -5.46 

XXXXXXX 
. 
 02 41 19  Selective Demolition (02 41) 
. 
. 
 02 41 19 13  Selective Building Demolition (02 41 19)
. 
. 
 02 41 19 13-0001  Saw Cutting (02 41 19 13) 

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust 
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use 
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in 
conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0002 LF Bituminous Paving Up To 4" Depth, Saw Cut .........................................................................................................................2.13  

    For Each Additional Pass (Depth To 3"), Add  0.81 
    For >250, Deduct  -0.20 

. 
 02 41 19 13-0003 LF Brick Masonry Up To 4" Depth, Saw Cut ................................................................................................................................7.67  

    For Each Additional Pass (Depth To 3"), Add  3.02 
    For >250, Deduct  -0.75 

. 
 02 41 19 13-0004 LF Concrete Block Up To 4" Depth, Saw Cut ...............................................................................................................................6.95  

    For Each Additional Pass (Depth To 3"), Add  2.73 
    For >250, Deduct  -0.68 
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. 
 02 41 19 13-0005 LF Non Reinforced Concrete Slab Or Paving Up To 4" Depth, Saw Cut ...................................................................................... 2.46  

    For Each Additional Pass (Depth To 3"), Add  0.92 
    For >250, Deduct  -0.23 

. 
 02 41 19 13-0006 LF Welded Wire Reinforced Concrete Slab Up To 4" Depth, Saw Cut ......................................................................................... 3.21  

    For Each Additional Pass (Depth To 3"), Add  1.21 
    For >250, Deduct  -0.30 

. 
 02 41 19 13-0007 LF Rod Reinforced Concrete Slab Up To 4" Depth, Saw Cut ...................................................................................................... 5.21  

    For Each Additional Pass (Depth To 3"), Add  2.01 
    For >250, Deduct  -0.50 

. 
 02 41 19 13-0008 LF Plain Concrete Walls Up To 4" Depth, Saw Cut ...................................................................................................................... 9.78  

    For Each Additional Pass (Depth To 3"), Add  3.85 
    For >250, Deduct  -0.96 

. 
 02 41 19 13-0009 LF Saw Cut Rod Reinforced Concrete Walls Up To 4" Depth .................................................................................................... 13.13  

    For Each Additional Pass (Depth To 3"), Add  5.18 
    For >250, Deduct  -1.29 

. 
 02 41 19 13-0010 LF Concrete And Asphalt Up To 4" Depth, Saw Cut In Streets .................................................................................................... 2.50  

    For Each Additional Pass (Depth To 3"), Add  0.92 
    For >250, Deduct  -0.22 

. 
 02 41 19 13-0011 LF Igneous Stone Pavements Up To 4" Depth, Saw Cut ............................................................................................................. 6.99  

    For Each Additional Pass (Depth To 3"), Add  2.74 
    For >250, Deduct  -0.68 

. 
 02 41 19 13-0012 LF Sedimentary Stone Pavements Up To 4" Depth, Saw Cut ...................................................................................................... 6.99  

    For Each Additional Pass (Depth To 3"), Add  2.74 
    For >250, Deduct  -0.68 

. 
 02 41 19 13-0013 LF Metamorphic Stone Pavements Up To 4" Depth, Saw Cut ..................................................................................................... 6.99  

    For Each Additional Pass (Depth To 3"), Add  2.74 
    For >250, Deduct  -0.68 

. 
 02 41 19 13-0014 LF Terrazzo Stone Pavements Up To 4" Depth, Saw Cut ............................................................................................................ 6.99  

    For Each Additional Pass (Depth To 3"), Add  2.74 
    For >250, Deduct  -0.68 

. 
 02 41 19 13-0015 EA Saw Cut Minimum Charge .................................................................................................................................................. 886.81  

Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0016  Torch Cutting (02 41 19 13) 

Note: Includes grinding edge 
. 
. 

 02 41 19 13-0017 LF Up To 1/2", Torch Cut Steel Plate ........................................................................................................................................... 2.61  
. 

 02 41 19 13-0018 LF >1/2" To 1" Thick, Torch Cut Steel Plate ................................................................................................................................. 5.21  
. 

 02 41 19 13-0019 LF >1" To 1-1/2" Thick, Torch Cut Steel Plate ............................................................................................................................. 7.81  
. 

 02 41 19 13-0020 LF >1-1/2" To 2" Thick, Torch Cut Steel Plate ........................................................................................................................... 10.42  
. 

 02 41 19 13-0021 LF >2" To 2-1/2" Thick, Torch Cut Steel Plate ........................................................................................................................... 13.02  
. 

 02 41 19 13-0022 LF >2-1/2" To 3" Thick, Torch Cut Steel Plate ........................................................................................................................... 15.62  
. 

 02 41 19 13-0023 EA Torch Cutting Minimum Charge .......................................................................................................................................... 812.88  
Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0024  Drilling In Existing Materials (02 41 19 13) 

Note: Includes drill bit wear, water, layout, set-up and clean-up. 
. 
. 
 02 41 19 13-0025  Concrete Core Drilling (02 41 19 13-0024) 
. 
. 
 02 41 19 13-0026  Up To 4" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0027 EA Drill 1" Diameter Core In Up To 4" Concrete ......................................................................................................................... 39.37  
    For Horizontal Cores, Add  7.27 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.55 

. 
 02 41 19 13-0028 EA Drill 1-1/2" Diameter Core In Up To 4" Concrete ................................................................................................................... 43.39  

    For Horizontal Cores, Add  8.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  16.16 

. 
 02 41 19 13-0029 EA Drill 2" Diameter Core In Up To 4" Concrete ......................................................................................................................... 47.89  

    For Horizontal Cores, Add  8.98 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  17.96 

. 
 02 41 19 13-0030 EA Drill 3" Diameter Core In Up To 4" Concrete ......................................................................................................................... 68.15  

    For Horizontal Cores, Add  12.83 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.65 

. 
 02 41 19 13-0031 EA Drill 4" Diameter Core In Up To 4" Concrete ......................................................................................................................... 91.35  

    For Horizontal Cores, Add  17.19 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  34.37 

. 
 02 41 19 13-0032 EA Drill 6" Diameter Core In Up To 4" Concrete ....................................................................................................................... 103.02  

    For Horizontal Cores, Add  19.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.48 

. 
 02 41 19 13-0033 EA Drill 8" Diameter Core In Up To 4" Concrete ....................................................................................................................... 163.27  

    For Horizontal Cores, Add  30.78 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  61.57 

. 
 02 41 19 13-0034 EA Drill 10" Diameter Core In Up To 4" Concrete ..................................................................................................................... 205.15  

    For Horizontal Cores, Add  38.48 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  76.96 

. 
 02 41 19 13-0035 EA Drill 12" Diameter Core In Up To 4" Concrete ..................................................................................................................... 239.76  

    For Horizontal Cores, Add  44.89 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.79 

. 
 02 41 19 13-0036 EA Drill 14" Diameter Core In Up To 4" Concrete ..................................................................................................................... 274.71  

    For Horizontal Cores, Add  51.30 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.60 



02
 02 Existing Conditions 

02 40 Demolition and Structure Moving 
02 41 Demolition 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 02 - 10 Monterey County Facilities

. 
 02 41 19 13-0037 EA Drill 18" Diameter Core In Up To 4" Concrete ..................................................................................................................... 311.94  

    For Horizontal Cores, Add  57.71 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  115.42 

XXXXXXX 
. 
 02 41 19 13-0038  >4" To 6" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0039 EA Drill 1" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 56.52  
    For Horizontal Cores, Add  10.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.77 

. 
 02 41 19 13-0040 EA Drill 1-1/2" Diameter Core In >4" To 6" Concrete .................................................................................................................. 62.29  

    For Horizontal Cores, Add  11.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.08 

. 
 02 41 19 13-0041 EA Drill 2" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 68.71  

    For Horizontal Cores, Add  12.82 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.65 

. 
 02 41 19 13-0042 EA Drill 3" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 83.25  

    For Horizontal Cores, Add  15.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.78 

. 
 02 41 19 13-0043 EA Drill 4" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 104.53  

    For Horizontal Cores, Add  19.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.48 

. 
 02 41 19 13-0044 EA Drill 6" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 138.63  

    For Horizontal Cores, Add  25.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  51.31 

. 
 02 41 19 13-0045 EA Drill 8" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 206.55  

    For Horizontal Cores, Add  38.48 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  76.96 

. 
 02 41 19 13-0046 EA Drill 10" Diameter Core In >4" To 6" Concrete .................................................................................................................... 243.55  

    For Horizontal Cores, Add  44.89 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.79 

. 
 02 41 19 13-0047 EA Drill 12" Diameter Core In >4" To 6" Concrete .................................................................................................................... 279.39  

    For Horizontal Cores, Add  51.30 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.60 

. 
 02 41 19 13-0048 EA Drill 14" Diameter Core In >4" To 6" Concrete .................................................................................................................... 316.36  

    For Horizontal Cores, Add  57.71 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  115.42 

. 
 02 41 19 13-0049 EA Drill 18" Diameter Core In >4" To 6" Concrete .................................................................................................................... 356.66  

    For Horizontal Cores, Add  64.13 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  128.26 

XXXXXXX 
. 
 02 41 19 13-0050  >6" To 8" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0051 EA Drill 1" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 63.37  
    For Horizontal Cores, Add  11.43 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.86 

. 
 02 41 19 13-0052 EA Drill 1-1/2" Diameter Core In >6" To 8" Concrete .................................................................................................................. 69.72  

    For Horizontal Cores, Add  12.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.40 

. 
 02 41 19 13-0053 EA Drill 2" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 76.77  

    For Horizontal Cores, Add  14.11 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.22 

. 
 02 41 19 13-0054 EA Drill 3" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 91.94  

    For Horizontal Cores, Add  16.67 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.35 

. 
 02 41 19 13-0055 EA Drill 4" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 120.26  

    For Horizontal Cores, Add  21.80 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  43.61 

. 
 02 41 19 13-0056 EA Drill 6" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 167.82  

    For Horizontal Cores, Add  30.78 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  61.57 

. 
 02 41 19 13-0057 EA Drill 8" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 275.47  

    For Horizontal Cores, Add  51.30 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.60 

. 
 02 41 19 13-0058 EA Drill 10" Diameter Core In >6" To 8" Concrete .................................................................................................................... 313.96  

    For Horizontal Cores, Add  57.71 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  115.42 

. 
 02 41 19 13-0059 EA Drill 12" Diameter Core In >6" To 8" Concrete .................................................................................................................... 351.10  

    For Horizontal Cores, Add  64.13 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  128.26 

. 
 02 41 19 13-0060 EA Drill 14" Diameter Core In >6" To 8" Concrete .................................................................................................................... 390.05  

    For Horizontal Cores, Add  70.53 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  141.06 

. 
 02 41 19 13-0061 EA Drill 18" Diameter Core In >6" To 8" Concrete .................................................................................................................... 433.45  

    For Horizontal Cores, Add  76.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  153.92 

XXXXXXX 
. 
 02 41 19 13-0062  >8" To 10" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0063 EA Drill 1" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 75.39  
    For Horizontal Cores, Add  13.50 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.01 

. 
 02 41 19 13-0064 EA Drill 1-1/2" Diameter Core In >8" To 10" Concrete ................................................................................................................ 82.90  

    For Horizontal Cores, Add  15.01 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.01 
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. 
 02 41 19 13-0065 EA Drill 2" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 91.24  

    For Horizontal Cores, Add  16.67 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.35 

. 
 02 41 19 13-0066 EA Drill 3" Diameter Core In >8" To 10" Concrete .................................................................................................................... 107.04  

    For Horizontal Cores, Add  19.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.48 

. 
 02 41 19 13-0067 EA Drill 4" Diameter Core In >8" To 10" Concrete .................................................................................................................... 123.16  

    For Horizontal Cores, Add  21.80 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  43.61 

. 
 02 41 19 13-0068 EA Drill 6" Diameter Core In >8" To 10" Concrete .................................................................................................................... 171.36  

    For Horizontal Cores, Add  30.78 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  61.57 

. 
 02 41 19 13-0069 EA Drill 8" Diameter Core In >8" To 10" Concrete .................................................................................................................... 280.27  

    For Horizontal Cores, Add  51.30 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.60 

. 
 02 41 19 13-0070 EA Drill 10" Diameter Core In >8" To 10" Concrete .................................................................................................................. 320.28  

    For Horizontal Cores, Add  57.71 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  115.42 

. 
 02 41 19 13-0071 EA Drill 12" Diameter Core In >8" To 10" Concrete .................................................................................................................. 358.62  

    For Horizontal Cores, Add  64.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  128.23 

. 
 02 41 19 13-0072 EA Drill 14" Diameter Core In >8" To 10" Concrete .................................................................................................................. 399.66  

    For Horizontal Cores, Add  70.53 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  141.06 

. 
 02 41 19 13-0073 EA Drill 18" Diameter Core In >8" To 10" Concrete .................................................................................................................. 446.00  

    For Horizontal Cores, Add  76.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  153.88 

XXXXXXX 
. 
 02 41 19 13-0074  >10" To 12" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0075 EA Drill 1" Diameter Core In >10" To 12" Concrete .................................................................................................................... 82.24  
    For Horizontal Cores, Add  14.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.09 

. 
 02 41 19 13-0076 EA Drill 1-1/2" Diameter Core In >10" To 12" Concrete .............................................................................................................. 90.32  

    For Horizontal Cores, Add  16.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  32.32 

. 
 02 41 19 13-0077 EA Drill 2" Diameter Core In >10" To 12" Concrete .................................................................................................................... 99.31  

    For Horizontal Cores, Add  17.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  35.92 

. 
 02 41 19 13-0078 EA Drill 3" Diameter Core In >10" To 12" Concrete .................................................................................................................. 109.32  

    For Horizontal Cores, Add  19.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.48 

. 
 02 41 19 13-0079 EA Drill 4" Diameter Core In >10" To 12" Concrete .................................................................................................................. 145.32  

    For Horizontal Cores, Add  25.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  51.31 

. 
 02 41 19 13-0080 EA Drill 6" Diameter Core In >10" To 12" Concrete .................................................................................................................. 187.74  

    For Horizontal Cores, Add  33.35 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  66.70 

. 
 02 41 19 13-0081 EA Drill 8" Diameter Core In >10" To 12" Concrete .................................................................................................................. 297.90  

    For Horizontal Cores, Add  53.87 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  107.74 

. 
 02 41 19 13-0082 EA Drill 10" Diameter Core In >10" To 12" Concrete ................................................................................................................ 326.60  

    For Horizontal Cores, Add  57.71 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  115.42 

. 
 02 41 19 13-0083 EA Drill 12" Diameter Core In >10" To 12" Concrete ................................................................................................................ 379.12  

    For Horizontal Cores, Add  66.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  133.40 

XXXXXXX 
. 
 02 41 19 13-0084  >12" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0085 IN Drill 1" Diameter Core In >12" Concrete ................................................................................................................................. 9.68  
    For Horizontal Cores, Add  1.78 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.56 

. 
 02 41 19 13-0086 IN Drill 1-1/2" Diameter Core In >12" Concrete ......................................................................................................................... 10.67  

    For Horizontal Cores, Add  1.98 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.95 

. 
 02 41 19 13-0087 IN Drill 2" Diameter Core In >12" Concrete ............................................................................................................................... 11.76  

    For Horizontal Cores, Add  2.19 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.39 

. 
 02 41 19 13-0088 IN Drill 3" Diameter Core In >12" Concrete ............................................................................................................................... 13.11  

    For Horizontal Cores, Add  2.40 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.81 

. 
 02 41 19 13-0089 IN Drill 4" Diameter Core In >12" Concrete ............................................................................................................................... 17.44  

    For Horizontal Cores, Add  3.20 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  6.41 

. 
 02 41 19 13-0090 IN Drill 6" Diameter Core In >12" Concrete ............................................................................................................................... 22.60  

    For Horizontal Cores, Add  4.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  8.34 

. 
 02 41 19 13-0091 IN Drill 8" Diameter Core In >12" Concrete ............................................................................................................................... 36.08  

    For Horizontal Cores, Add  6.74 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  13.48 

. 
 02 41 19 13-0092 IN Drill 10" Diameter Core In >12" Concrete ............................................................................................................................. 39.39  

    For Horizontal Cores, Add  7.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.49 
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. 
 02 41 19 13-0093 IN Drill 12" Diameter Core In >12" Concrete .............................................................................................................................. 45.52  

    For Horizontal Cores, Add  8.34 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  16.69 

XXXXXXX 
. 
 02 41 19 13-0094  Brick/Concrete Block Core Drilling (02 41 19 13-0024) 
. 
. 
 02 41 19 13-0095  Up To 4" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
. 
. 

 02 41 19 13-0096 EA Drill 1" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 32.09  
    For Horizontal Cores, Add  5.82 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  11.64 

. 
 02 41 19 13-0097 EA Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block ................................................................................................ 35.32  

    For Horizontal Cores, Add  6.46 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.93 

. 
 02 41 19 13-0098 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 38.91  

    For Horizontal Cores, Add  7.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.36 

. 
 02 41 19 13-0099 EA Drill 3" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 55.32  

    For Horizontal Cores, Add  10.26 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.52 

. 
 02 41 19 13-0100 EA Drill 4" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 74.17  

    For Horizontal Cores, Add  13.75 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.50 

. 
 02 41 19 13-0101 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 83.78  

    For Horizontal Cores, Add  15.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.78 

. 
 02 41 19 13-0102 EA Drill 8" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................... 132.49  

    For Horizontal Cores, Add  24.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  49.26 

. 
 02 41 19 13-0103 EA Drill 10" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 166.67  

    For Horizontal Cores, Add  30.78 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  61.56 

. 
 02 41 19 13-0104 EA Drill 12" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 194.87  

    For Horizontal Cores, Add  35.92 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  71.83 

. 
 02 41 19 13-0105 EA Drill 14" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 223.40  

    For Horizontal Cores, Add  41.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  82.08 

. 
 02 41 19 13-0106 EA Drill 18" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 254.22  

    For Horizontal Cores, Add  46.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  92.34 

XXXXXXX 
. 
 02 41 19 13-0107  >4" To 6" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
. 
. 

 02 41 19 13-0108 EA Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 46.13  
    For Horizontal Cores, Add  8.31 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  16.62 

. 
 02 41 19 13-0109 EA Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block ............................................................................................... 50.75  

    For Horizontal Cores, Add  9.23 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.46 

. 
 02 41 19 13-0110 EA Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 55.89  

    For Horizontal Cores, Add  10.26 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.52 

. 
 02 41 19 13-0111 EA Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 67.85  

    For Horizontal Cores, Add  12.31 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.62 

. 
 02 41 19 13-0112 EA Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 85.29  

    For Horizontal Cores, Add  15.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.78 

. 
 02 41 19 13-0113 EA Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 112.97  

    For Horizontal Cores, Add  20.52 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  41.04 

. 
 02 41 19 13-0114 EA Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 168.07  

    For Horizontal Cores, Add  30.78 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  61.56 

. 
 02 41 19 13-0115 EA Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block.................................................................................................. 198.66  

    For Horizontal Cores, Add  35.92 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  71.83 

. 
 02 41 19 13-0116 EA Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block.................................................................................................. 228.08  

    For Horizontal Cores, Add  41.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  82.08 

. 
 02 41 19 13-0117 EA Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block.................................................................................................. 258.64  

    For Horizontal Cores, Add  46.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  92.34 

. 
 02 41 19 13-0118 EA Drill 18" Diameter Core In >4" To 6" Brick/Concrete Block.................................................................................................. 292.53  

    For Horizontal Cores, Add  51.30 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.60 

XXXXXXX 
. 
 02 41 19 13-0119  >6" To 8" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
. 
. 

 02 41 19 13-0120 EA Drill 1" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 51.94  
    For Horizontal Cores, Add  9.14 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.28 
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. 
 02 41 19 13-0121 EA Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete Block ............................................................................................... 57.02  

    For Horizontal Cores, Add  10.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.32 

. 
 02 41 19 13-0122 EA Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 62.67  

    For Horizontal Cores, Add  11.29 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.58 

. 
 02 41 19 13-0123 EA Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 75.27  

    For Horizontal Cores, Add  13.34 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.68 

. 
 02 41 19 13-0124 EA Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 98.46  

    For Horizontal Cores, Add  17.44 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  34.89 

. 
 02 41 19 13-0125 EA Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 137.04  

    For Horizontal Cores, Add  24.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  49.26 

. 
 02 41 19 13-0126 EA Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 224.16  

    For Horizontal Cores, Add  41.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  82.08 

. 
 02 41 19 13-0127 EA Drill 10" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 256.24  

    For Horizontal Cores, Add  46.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  92.34 

. 
 02 41 19 13-0128 EA Drill 12" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 286.97  

    For Horizontal Cores, Add  51.30 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.60 

. 
 02 41 19 13-0129 EA Drill 14" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 319.53  

    For Horizontal Cores, Add  56.42 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.85 

. 
 02 41 19 13-0130 EA Drill 18" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 356.49  

    For Horizontal Cores, Add  61.57 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  123.13 

XXXXXXX 
. 
 02 41 19 13-0131  >8" To 10" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
. 
. 

 02 41 19 13-0132 EA Drill 1" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 61.89  
    For Horizontal Cores, Add  10.80 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  21.61 

. 
 02 41 19 13-0133 EA Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................. 67.90  

    For Horizontal Cores, Add  12.01 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.01 

. 
 02 41 19 13-0134 EA Drill 2" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 74.56  

    For Horizontal Cores, Add  13.34 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.68 

. 
 02 41 19 13-0135 EA Drill 3" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 87.80  

    For Horizontal Cores, Add  15.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.78 

. 
 02 41 19 13-0136 EA Drill 4" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 101.36  

    For Horizontal Cores, Add  17.44 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  34.89 

. 
 02 41 19 13-0137 EA Drill 6" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 140.58  

    For Horizontal Cores, Add  24.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  49.26 

. 
 02 41 19 13-0138 EA Drill 8" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 228.96  

    For Horizontal Cores, Add  41.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  82.08 

. 
 02 41 19 13-0139 EA Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 262.56  

    For Horizontal Cores, Add  46.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  92.34 

. 
 02 41 19 13-0140 EA Drill 12" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 294.50  

    For Horizontal Cores, Add  51.29 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.58 

. 
 02 41 19 13-0141 EA Drill 14" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 329.14  

    For Horizontal Cores, Add  56.42 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.85 

. 
 02 41 19 13-0142 EA Drill 18" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 369.06  

    For Horizontal Cores, Add  61.55 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  123.10 

XXXXXXX 
. 
 02 41 19 13-0143  >10" To 12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
. 
. 

 02 41 19 13-0144 EA Drill 1" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 67.70  
    For Horizontal Cores, Add  11.64 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.27 

. 
 02 41 19 13-0145 EA Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete Block ........................................................................................... 74.16  

    For Horizontal Cores, Add  12.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.86 

. 
 02 41 19 13-0146 EA Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 81.35  

    For Horizontal Cores, Add  14.37 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.73 

. 
 02 41 19 13-0147 EA Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 90.08  

    For Horizontal Cores, Add  15.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.78 

. 
 02 41 19 13-0148 EA Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 119.66  

    For Horizontal Cores, Add  20.52 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  41.04 
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. 
 02 41 19 13-0149 EA Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block................................................................................................ 154.39  

    For Horizontal Cores, Add  26.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  53.36 

. 
 02 41 19 13-0150 EA Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block................................................................................................ 244.04  

    For Horizontal Cores, Add  43.10 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  86.19 

. 
 02 41 19 13-0151 EA Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block .............................................................................................. 268.88  

    For Horizontal Cores, Add  46.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  92.34 

. 
 02 41 19 13-0152 EA Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block .............................................................................................. 312.42  

    For Horizontal Cores, Add  53.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  106.72 

XXXXXXX 
. 
 02 41 19 13-0153  >12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
. 
. 

 02 41 19 13-0154 IN Drill 1" Diameter Core In >12" Brick/Concrete Block ...............................................................................................................7.90  
    For Horizontal Cores, Add  1.42 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  2.84 

. 
 02 41 19 13-0155 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block .........................................................................................................8.70  

    For Horizontal Cores, Add  1.58 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.16 

. 
 02 41 19 13-0156 IN Drill 2" Diameter Core In >12" Brick/Concrete Block ...............................................................................................................9.57  

    For Horizontal Cores, Add  1.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.51 

. 
 02 41 19 13-0157 IN Drill 3" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 10.71  

    For Horizontal Cores, Add  1.92 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.85 

. 
 02 41 19 13-0158 IN Drill 4" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 14.24  

    For Horizontal Cores, Add  2.56 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.13 

. 
 02 41 19 13-0159 IN Drill 6" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 18.43  

    For Horizontal Cores, Add  3.34 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  6.67 

. 
 02 41 19 13-0160 IN Drill 8" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 29.34  

    For Horizontal Cores, Add  5.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  10.78 

. 
 02 41 19 13-0161 IN Drill 10" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 32.15  

    For Horizontal Cores, Add  5.80 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  11.59 

. 
 02 41 19 13-0162 IN Drill 12" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 37.16  

    For Horizontal Cores, Add  6.67 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  13.34 

XXXXXXX 
. 
 02 41 19 13-0163  Asphalt Core Drilling (02 41 19 13-0024) 
. 
. 
 02 41 19 13-0164  Up To 2" Thick Asphalt Core Drilling (02 41 19 13-0163) 
. 
. 

 02 41 19 13-0165 EA Drill 1" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 18.13  
. 

 02 41 19 13-0166 EA Drill 1-1/2" Diameter Core In Up To 2" Asphalt ..................................................................................................................... 22.72  
. 

 02 41 19 13-0167 EA Drill 2" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 28.39  
. 

 02 41 19 13-0168 EA Drill 3" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 35.28  
. 

 02 41 19 13-0169 EA Drill 4" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 44.45  
. 

 02 41 19 13-0170 EA Drill 6" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 55.87  
. 

 02 41 19 13-0171 EA Drill 8" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 69.80  
. 

 02 41 19 13-0172 EA Drill 10" Diameter Core In Up To 2" Asphalt.......................................................................................................................... 86.69  
. 

 02 41 19 13-0173 EA Drill 12" Diameter Core In Up To 2" Asphalt........................................................................................................................ 108.21  

XXXXXXX 
. 
 02 41 19 13-0174  >2" To 3" Thick Asphalt Core Drilling (02 41 19 13-0163) 
. 
. 

 02 41 19 13-0175 EA Drill 1" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 22.66  
. 

 02 41 19 13-0176 EA Drill 1-1/2" Diameter Core In >2" To 3" Asphalt ..................................................................................................................... 29.42  
. 

 02 41 19 13-0177 EA Drill 2" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 36.20  
. 

 02 41 19 13-0178 EA Drill 3" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 45.35  
. 

 02 41 19 13-0179 EA Drill 4" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 56.79  
. 

 02 41 19 13-0180 EA Drill 6" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 71.55  
. 

 02 41 19 13-0181 EA Drill 8" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 88.91  
. 

 02 41 19 13-0182 EA Drill 10" Diameter Core In >2" To 3" Asphalt ....................................................................................................................... 111.39  
. 

 02 41 19 13-0183 EA Drill 12" Diameter Core In >2" To 3" Asphalt ....................................................................................................................... 138.50  

XXXXXXX 
. 
 02 41 19 13-0184  >3" To 4" Thick Asphalt Core Drilling (02 41 19 13-0163) 
. 
. 

 02 41 19 13-0185 EA Drill 1" Diameter Core In >3" To 4" Asphalt ........................................................................................................................... 29.49  
. 

 02 41 19 13-0186 EA Drill 1-1/2" Diameter Core In >3" To 4" Asphalt ..................................................................................................................... 37.48  
. 

 02 41 19 13-0187 EA Drill 2" Diameter Core In >3" To 4" Asphalt ........................................................................................................................... 46.53  
. 

 02 41 19 13-0188 EA Drill 3" Diameter Core In >3" To 4" Asphalt ........................................................................................................................... 58.00  
. 

 02 41 19 13-0189 EA Drill 4" Diameter Core In >3" To 4" Asphalt ........................................................................................................................... 72.97  
. 

 02 41 19 13-0190 EA Drill 6" Diameter Core In >3" To 4" Asphalt ........................................................................................................................... 91.23  
. 

 02 41 19 13-0191 EA Drill 8" Diameter Core In >3" To 4" Asphalt ......................................................................................................................... 114.44  
. 

 02 41 19 13-0192 EA Drill 10" Diameter Core In >3" To 4" Asphalt ....................................................................................................................... 142.62  
. 

 02 41 19 13-0193 EA Drill 12 Diameter Core In >3" To 4" Asphalt ........................................................................................................................ 177.72  

XXXXXXX 
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. 
 02 41 19 13-0194  >4" To 6" Thick Asphalt Core Drilling (02 41 19 13-0163) 
. 
. 

 02 41 19 13-0195 EA Drill 1" Diameter Core In >4" To 6" Asphalt ........................................................................................................................... 38.76  
. 

 02 41 19 13-0196 EA Drill 1-1/2" Diameter Core In >4" To 6" Asphalt .................................................................................................................... 48.00  
. 

 02 41 19 13-0197 EA Drill 2" Diameter Core In >4" To 6" Asphalt ........................................................................................................................... 59.35  
. 

 02 41 19 13-0198 EA Drill 3" Diameter Core In >4" To 6" Asphalt ........................................................................................................................... 75.61  
. 

 02 41 19 13-0199 EA Drill 4" Diameter Core In >4" To 6" Asphalt ........................................................................................................................... 94.18  
. 

 02 41 19 13-0200 EA Drill 6" Diameter Core In >4" To 6" Asphalt ......................................................................................................................... 117.14  
. 

 02 41 19 13-0201 EA Drill 8" Diameter Core In >4" To 6" Asphalt ......................................................................................................................... 147.59  
. 

 02 41 19 13-0202 EA Drill 10" Diameter Core In >4" To 6" Asphalt ....................................................................................................................... 183.78  
. 

 02 41 19 13-0203 EA Drill 12" Diameter Core In >4" To 6" Asphalt ....................................................................................................................... 229.34  

XXXXXXX 
. 
 02 41 19 13-0204  Manhole Core Drilling (02 41 19 13-0024) 
. 
. 

 02 41 19 13-0205 EA  Drill 4" Diameter Core In 6" Brick Manhole ......................................................................................................................... 198.01  
. 

 02 41 19 13-0206 EA  Drill 5" Diameter Core In 6" Brick Manhole ......................................................................................................................... 226.20  
. 

 02 41 19 13-0207 EA  Drill 6" Diameter Core In 6" Brick Manhole ......................................................................................................................... 263.46  
. 

 02 41 19 13-0208 EA  Drill 8" Diameter Core In 6" Brick Manhole ......................................................................................................................... 394.27  
. 

 02 41 19 13-0209 EA Drill 2" Diameter Core In 8" Concrete Manhole ................................................................................................................... 264.18  
. 

 02 41 19 13-0210 EA Drill 3" Diameter Core In 8" Concrete Manhole ................................................................................................................... 282.99  
. 

 02 41 19 13-0211 EA Drill 4" Diameter Core In 8" Concrete Manhole ................................................................................................................... 313.10  
. 

 02 41 19 13-0212 EA Drill 5" Diameter Core In 8" Concrete Manhole ................................................................................................................... 336.39  
. 

 02 41 19 13-0213 EA Drill 6" Diameter Core In 8" Concrete Manhole ................................................................................................................... 398.08  
. 

 02 41 19 13-0214 EA Drill 8" Diameter Core In 8" Concrete Manhole ................................................................................................................... 567.79  
. 

 02 41 19 13-0215 EA  Drill 2" Diameter Core In Fiberglass Manhole ....................................................................................................................... 25.81  
. 

 02 41 19 13-0216 EA  Drill 3" Diameter Core In Fiberglass Manhole ....................................................................................................................... 29.82  
. 

 02 41 19 13-0217 EA  Drill 4" Diameter Core In Fiberglass Manhole ....................................................................................................................... 32.36  
. 

 02 41 19 13-0218 EA  Drill 5" Diameter Core In Fiberglass Manhole ....................................................................................................................... 35.31  
. 

 02 41 19 13-0219 EA  Drill 6" Diameter Core In Fiberglass Manhole ....................................................................................................................... 38.85  
. 

 02 41 19 13-0220 EA  Drill 8" Diameter Core In Fiberglass Manhole ....................................................................................................................... 43.21  

XXXXXXX 
. 
 02 41 19 13-0221  Drilling In Concrete Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0222 IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 1.99  
. 

 02 41 19 13-0223 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.09  
. 

 02 41 19 13-0224 IN  1/2" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.23  
. 

 02 41 19 13-0225 IN  5/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.38  
. 

 02 41 19 13-0226 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.61  
. 

 02 41 19 13-0227 IN  7/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.83  
. 

 02 41 19 13-0228 IN  1" Diameter Drilling In Concrete Per Inch Of Depth ................................................................................................................ 2.98  
. 

 02 41 19 13-0229 IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.29  
. 

 02 41 19 13-0230 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.72  

XXXXXXX 
. 
 02 41 19 13-0231  Drilling In Brick/Concrete Block Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0232 IN 1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ........................................................................................... 1.66  
. 

 02 41 19 13-0233 IN 3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ........................................................................................... 1.75  
. 

 02 41 19 13-0234 IN 1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ........................................................................................... 1.87  
. 

 02 41 19 13-0235 IN 5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ........................................................................................... 2.00  
. 

 02 41 19 13-0236 IN 3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ........................................................................................... 2.18  
. 

 02 41 19 13-0237 IN 7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ........................................................................................... 2.37  
. 

 02 41 19 13-0238 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ............................................................................................. 2.50  
. 

 02 41 19 13-0239 IN 1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 2.76  
. 

 02 41 19 13-0240 IN 1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 3.22  

XXXXXXX 
. 
 02 41 19 13-0241  Drilling In Wood Or Plastic Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0242 IN 1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.81  
. 

 02 41 19 13-0243 IN 3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.86  
. 

 02 41 19 13-0244 IN 1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.92  
. 

 02 41 19 13-0245 IN 5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.98  
. 

 02 41 19 13-0246 IN 3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.07  
. 

 02 41 19 13-0247 IN 7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.16  
. 

 02 41 19 13-0248 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth ..................................................................................................... 1.23  
. 

 02 41 19 13-0249 IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth ............................................................................................... 1.36  
. 

 02 41 19 13-0250 IN 1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth ............................................................................................... 1.55  

XXXXXXX 
. 
 02 41 19 13-0251  Limestone Core Drilling (02 41 19 13-0024) 
. 
. 
 02 41 19 13-0252  10" To 14" Thick Limestone Core Drilling (02 41 19 13-0251) 
. 
. 

 02 41 19 13-0253 EA Drill 1" Diameter Core In 10" To 14" Limestone .................................................................................................................... 58.81  
. 

 02 41 19 13-0254 EA Drill 1-1/2" Diameter Core In 10" To 14" Limestone .............................................................................................................. 70.98  
. 

 02 41 19 13-0255 EA Drill 2" Diameter Core In 10" To 14" Limestone .................................................................................................................... 77.64  
. 

 02 41 19 13-0256 EA Drill 3" Diameter Core In 10" To 14" Limestone .................................................................................................................... 91.01  
. 

 02 41 19 13-0257 EA Drill 4" Diameter Core In 10" To 14" Limestone .................................................................................................................. 104.60  
. 

 02 41 19 13-0258 EA Drill 6" Diameter Core In 10" To 14" Limestone .................................................................................................................. 145.67  
. 

 02 41 19 13-0259 EA Drill 8" Diameter Core In 10" To 14" Limestone .................................................................................................................. 238.54  
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XXXXXXX 
. 
 02 41 19 13-0260  15" To 18" Thick Limestone Core Drilling (02 41 19 13-0251) 
. 
. 

 02 41 19 13-0261 EA Drill 1" Diameter Core In 15" To 18" Limestone .................................................................................................................... 65.10  
. 

 02 41 19 13-0262 EA Drill 1-1/2" Diameter Core In 15" To 18" Limestone .............................................................................................................. 77.52  
. 

 02 41 19 13-0263 EA Drill 2" Diameter Core In 15" To 18" Limestone .................................................................................................................... 84.44  
. 

 02 41 19 13-0264 EA Drill 3" Diameter Core In 15" To 18" Limestone .................................................................................................................... 92.83  
. 

 02 41 19 13-0265 EA Drill 4" Diameter Core In 15" To 18" Limestone .................................................................................................................. 123.40  
. 

 02 41 19 13-0266 EA Drill 6" Diameter Core In 15" To 18" Limestone .................................................................................................................. 159.46  
. 

 02 41 19 13-0267 EA Drill 8" Diameter Core In 15" To 18" Limestone .................................................................................................................. 253.46  

XXXXXXX 
. 
 02 41 19 13-0268  19" To 24" Thick Limestone Core Drilling (02 41 19 13-0251) 
. 
. 

 02 41 19 13-0269 EA  Drill 1" Diameter Core In 19" To 24" Limestone .................................................................................................................... 71.30  
. 

 02 41 19 13-0270 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone .............................................................................................................. 83.93  
. 

 02 41 19 13-0271 EA  Drill 2" Diameter Core In 19" To 24" Limestone .................................................................................................................... 91.09  
. 

 02 41 19 13-0272 EA  Drill 3" Diameter Core In 19" To 24" Limestone .................................................................................................................. 105.36  
. 

 02 41 19 13-0273 EA  Drill 4" Diameter Core In 19" To 24" Limestone .................................................................................................................. 147.41  
. 

 02 41 19 13-0274 EA  Drill 6" Diameter Core In 19" To 24" Limestone .................................................................................................................. 183.95  
. 

 02 41 19 13-0275 EA  Drill 8" Diameter Core In 19" To 24" Limestone .................................................................................................................. 273.51  

XXXXXXX 
. 
 02 41 19 13-0276  Minimum Charge For Core Drilling (02 41 19 13-0024) 
. 
. 

 02 41 19 13-0277 EA Core Drill Minimum Charge ................................................................................................................................................. 716.91  
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum 
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in 
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of 
Depth" or "Drilling In Brick Or Block Per Inch Of Depth". 

XXXXXXX 
. 
 02 41 19 13-0278  Cutouts (02 41 19 13) 

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF. 
. 
. 
 02 41 19 13-0279  Reinforced Concrete Slab On Grade Cutouts (02 41 19 13-0278) 
. 
. 

 02 41 19 13-0280 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ............................................................................................ 43.03  
. 

 02 41 19 13-0281 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ............................................................................................ 45.63  
. 

 02 41 19 13-0282 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ............................................................................................ 48.24  
. 

 02 41 19 13-0283 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF .......................................................................................... 50.85  
. 

 02 41 19 13-0284 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF .......................................................................................... 52.15  

XXXXXXX 
. 
 02 41 19 13-0285  Reinforced Concrete Elevated Slab Cutouts (02 41 19 13-0278) 

Note: Includes cutting and removing steel decking. 
. 
. 

 02 41 19 13-0286 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF.............................................................................................. 52.43  
. 

 02 41 19 13-0287 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF.............................................................................................. 55.61  
. 

 02 41 19 13-0288 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF.............................................................................................. 58.79  
. 

 02 41 19 13-0289 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 61.97  
. 

 02 41 19 13-0290 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 63.56  

XXXXXXX 
. 
 02 41 19 13-0291  Reinforced Concrete Wall Cutouts (02 41 19 13-0278) 
. 
. 

 02 41 19 13-0292 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................. 53.78  
. 

 02 41 19 13-0293 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................. 57.05  
. 

 02 41 19 13-0294 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................. 60.30  
. 

 02 41 19 13-0295 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF ........................................................................................................... 63.56  
. 

 02 41 19 13-0296 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF ........................................................................................................... 65.19  

XXXXXXX 
. 
 02 41 19 13-0297  Brick Wall Cutouts (02 41 19 13-0278) 

Note: Excludes toothing. 
. 
. 

 02 41 19 13-0298 SF 4" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 16.30  
. 

 02 41 19 13-0299 SF 6" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 26.89  
. 

 02 41 19 13-0300 SF 8" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 37.45  
. 

 02 41 19 13-0301 SF 10" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 45.63  
. 

 02 41 19 13-0302 SF 12" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 54.59  
. 

 02 41 19 13-0303 SF 16" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 64.37  

XXXXXXX 
. 
 02 41 19 13-0304  Concrete Block Wall Cutouts (02 41 19 13-0278) 

Note: Excludes toothing. 
. 
. 

 02 41 19 13-0305 SF 4" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 26.96  
. 

 02 41 19 13-0306 SF 6" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 28.55  
. 

 02 41 19 13-0307 SF 8" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 30.15  
. 

 02 41 19 13-0308 SF 10" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 31.78  
. 

 02 41 19 13-0309 SF 12" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 32.60  
. 

 02 41 19 13-0310 SF 16" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 34.23  

XXXXXXX 
. 
 02 41 19 13-0311  Limestone Cutouts (02 41 19 13-0278) 
. 
. 

 02 41 19 13-0312 SF 2" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 45.63  
. 

 02 41 19 13-0313 SF 4" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 55.41  
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. 
 02 41 19 13-0314 SF 6" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 58.67  

. 
 02 41 19 13-0315 SF 8" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 61.93  

. 
 02 41 19 13-0316 SF 10" Thick Limestone Cutouts, <24 SF ................................................................................................................................... 65.19  

. 
 02 41 19 13-0317 SF 12" Thick Limestone Cutouts, <24 SF ................................................................................................................................... 68.45  

XXXXXXX 
. 
 02 41 19 13-0318  Toothing Masonry Cutouts (02 41 19 13-0278) 

Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar 
joints. VLF measurement includes all horizontal cutting. 

. 

. 
 02 41 19 13-0319 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts ................................................................................................................ 16.30  

. 
 02 41 19 13-0320 VLF Brick, Hard Mortar, Toothing Masonry Cutouts ..................................................................................................................... 22.01  

. 
 02 41 19 13-0321 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts .................................................................................................. 9.78  

. 
 02 41 19 13-0322 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts ..................................................................................................... 13.04  

XXXXXXX 
. 
 02 41 19 13-0323  Minimum Charge For Cutouts (02 41 19 13-0278) 

Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This 
task should not be used in conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0324 EA Cutouts Minimum Charge ................................................................................................................................................... 325.94  

XXXXXXX 
. 
 02 41 19 13-0325  Exterior Masonry Removal (02 41 19 13) 
. 
. 
 02 41 19 13-0326  Masonry Columns Removal (Interior And Exterior) (02 41 19 13-0325) 
. 
. 

 02 41 19 13-0327 VLF 8" x 8" Masonry Column Removal ........................................................................................................................................ 12.69  
. 

 02 41 19 13-0328 VLF 10" x 10" Masonry Column Removal..................................................................................................................................... 19.84  
. 

 02 41 19 13-0329 VLF 12" x 12" Masonry Column Removal..................................................................................................................................... 25.41  
. 

 02 41 19 13-0330 VLF 14" x 14" Masonry Column Removal..................................................................................................................................... 31.81  
. 

 02 41 19 13-0331 VLF 16" x 16" Masonry Column Removal..................................................................................................................................... 39.08  
. 

 02 41 19 13-0332 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square ............................................ 21.95  

XXXXXXX 
. 
 02 41 19 13-0333  Masonry Chimney Removal (02 41 19 13-0325) 
. 
. 

 02 41 19 13-0334 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed ..................................................................................... 25.74  
. 

 02 41 19 13-0335 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed ................................................................................... 19.32  
. 

 02 41 19 13-0336 CF  >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ................................................................................. 14.79  
. 

 02 41 19 13-0337 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ........................................................................................... 10.24  

XXXXXXX 
. 
 02 41 19 13-0338  Remove And Reset Precast, Stone Or Masonry Coping (02 41 19 13-0325) 

Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw 
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0001 for saw 
cutting. 

. 

. 
 02 41 19 13-0339 LF  Up To 8" Wide, Remove And Reset Precast, Stone Or Masonry Coping ............................................................................. 18.19  

. 
 02 41 19 13-0340 LF  >8" To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping ........................................................................... 27.17  

. 
 02 41 19 13-0341 LF  >12" To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping ......................................................................... 51.88  

XXXXXXX 
. 
 02 41 19 13-0342  Facade Removal (02 41 19 13-0325) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See 
CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0343 SF Stone Or Brick Veneer Facade Removal ................................................................................................................................ 4.83  

    For Cleaning and Storage For Reuse, Add  7.25 

XXXXXXX 
. 
 02 41 19 13-0344  Exterior Masonry Removal (02 41 19 13-0325) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on 
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI 
section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0345 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 4.25  

. 
 02 41 19 13-0346 SF Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 4.80  

. 
 02 41 19 13-0347 SF Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 5.80  

. 
 02 41 19 13-0348 SF Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 6.34  

. 
 02 41 19 13-0349 SF Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 6.96  

. 
 02 41 19 13-0350 SF Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 8.71  

. 
 02 41 19 13-0351 SF Demolish 4" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 5.02  

. 
 02 41 19 13-0352 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 5.76  

. 
 02 41 19 13-0353 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 6.96  

. 
 02 41 19 13-0354 SF Demolish 10" Thick Reinforced Concrete Block Exterior Wall ................................................................................................ 7.61  

. 
 02 41 19 13-0355 SF Demolish 12" Thick Reinforced Concrete Block Exterior Wall ................................................................................................ 8.35  

. 
 02 41 19 13-0356 SF Demolish 16" Thick Reinforced Concrete Block Exterior Wall .............................................................................................. 10.45  

. 
 02 41 19 13-0357 SF Demolish 4" Thick Brick Exterior Wall ..................................................................................................................................... 4.25  

    For Cleaning and Storage For Reuse, Add  6.38 
. 

 02 41 19 13-0358 SF Demolish 6" Thick Brick Exterior Wall ..................................................................................................................................... 4.80  
    For Cleaning and Storage For Reuse, Add  7.20 

. 
 02 41 19 13-0359 SF Demolish 8" Thick Brick Exterior Wall ..................................................................................................................................... 5.80  

    For Cleaning and Storage For Reuse, Add  8.70 
. 

 02 41 19 13-0360 SF Demolish 10" Thick Brick Exterior Wall ................................................................................................................................... 6.34  
    For Cleaning and Storage For Reuse, Add  9.51 
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. 
 02 41 19 13-0361 SF Demolish 12" Thick Brick Exterior Wall ...................................................................................................................................6.96  

    For Cleaning and Storage For Reuse, Add  10.44 
. 

 02 41 19 13-0362 SF Demolish 16" Thick Brick Exterior Wall ...................................................................................................................................8.71  
    For Cleaning and Storage For Reuse, Add  13.07 

. 
 02 41 19 13-0363 CF  Exterior Brick, Concrete Block Or Composite Removal ........................................................................................................ 12.38  

    For Cleaning and Storage For Reuse, Add  18.57 

XXXXXXX 
. 
 02 41 19 13-0364  Lintel Removal (02 41 19 13-0325) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal.  Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See 
CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0365 LF Demolish Steel Lintel ............................................................................................................................................................ 16.43  

. 
 02 41 19 13-0366 LF Demolish Concrete Or Stone Lintel ....................................................................................................................................... 21.91  

. 
 02 41 19 13-0367 LF Demolish Steel Shelf Angle ................................................................................................................................................... 17.35  

XXXXXXX 
. 
 02 41 19 13-0368  Reinstall Lintel (02 41 19 13-0325) 

Note: Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI 
section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0369 LF Clean, Prime And Paint Steel Shelf Angle Or Lintel .............................................................................................................. 10.42  

. 
 02 41 19 13-0370 LF Reinstall Existing Concrete Or Stone Lintel .......................................................................................................................... 21.91  

. 
 02 41 19 13-0371 LF Reinstall Existing Steel Shelf Angle ...................................................................................................................................... 44.87  

Note: Includes fasteners. 
. 

 02 41 19 13-0372 LF Reinstall Existing Steel Lintel ................................................................................................................................................ 18.26  
. 

 02 41 19 13-0373 LF Removal And Replacement Of Steel Shelf Angle Over Window Openings At Cavity Walls .................................................. 77.66  
. 

 02 41 19 13-0374 LF Removal And Replacement Of Steel Lintel Over Window Openings .................................................................................. 133.03  

XXXXXXX 
. 
 02 41 19 13-0375  Exterior Concrete Wall Removal (02 41 19 13) 
. 
. 

 02 41 19 13-0376 SF Demolish 4" Thick Reinforced Concrete Exterior Wall ............................................................................................................5.78  
. 

 02 41 19 13-0377 SF Demolish 6" Thick Reinforced Concrete Exterior Wall .......................................................................................................... 10.49  
. 

 02 41 19 13-0378 SF Demolish 8" Thick Reinforced Concrete Exterior Wall .......................................................................................................... 13.18  
. 

 02 41 19 13-0379 SF Demolish 10" Thick Reinforced Concrete Exterior Wall ........................................................................................................ 15.54  
. 

 02 41 19 13-0380 SF Demolish 12" Thick Reinforced Concrete Exterior Wall ........................................................................................................ 18.38  

XXXXXXX 
. 
 02 41 19 13-0381  Elevated Concrete Removal (02 41 19 13) 
. 
. 

 02 41 19 13-0382 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced .................................................................................................. 10.92  

XXXXXXX 
. 
 02 41 19 16  Selective Interior Demolition (02 41 19)

Note: Includes break-up of material, loading into truck or dumpster and clean-up. 
. 
. 
 02 41 19 16-0001  Floor Removal (02 41 19 16) 
. 
. 
 02 41 19 16-0002  Scarify Concrete (02 41 19 16-0001) 

Note: Up to 1/4" removal per pass. 
. 
. 

 02 41 19 16-0003 SF Scarify Concrete Floor ............................................................................................................................................................0.27  
. 

 02 41 19 16-0004 SF Scarify Concrete Tread And Riser ...........................................................................................................................................2.31  
. 

 02 41 19 16-0005 SF Scarify Concrete Wall ..............................................................................................................................................................2.10  

XXXXXXX 
. 
 02 41 19 16-0006  Fireproofing Removal (02 41 19 16) 
. 
. 

 02 41 19 16-0007 SF  Removal Of Fireproofing From Concrete Or Steel ..................................................................................................................1.07  

XXXXXXX 
. 
 02 41 19 16-0008  Demolish Ceiling (02 41 19 16) 
. 
. 

 02 41 19 16-0009 SF Demolish Drywall Ceiling ........................................................................................................................................................0.83  
. 

 02 41 19 16-0010 SF Demolish Furred Plastered Ceiling ..........................................................................................................................................1.93  
. 

 02 41 19 16-0011 SF Demolish Suspended Plastered Ceiling And Suspension System ..........................................................................................1.48  

XXXXXXX 
. 
 02 41 19 16-0012  Demolish Concrete Stair (02 41 19 16) 
. 
. 

 02 41 19 16-0013 CF  Demolish Interior Reinforced Concrete Stairs .........................................................................................................................6.96  
. 

 02 41 19 16-0014 CF Demolish Exterior Reinforced Concrete Stairs ........................................................................................................................6.03  

XXXXXXX 
. 
 02 41 19 16-0015  Demolish Interior Partition/Wall (02 41 19 16) 

Note: Price includes knock down, loading, clean-up. 
. 
. 
 02 41 19 16-0016  Demolish Masonry And Concrete Interior Partition/Walls (02 41 19 16-0015) 

Note: Includes saw cutting, knock down, loading and clean-up. 
. 
. 
 02 41 19 16-0017  Demolish Concrete Block Interior Partition/Walls (02 41 19 16-0016) 
. 
. 

 02 41 19 16-0018 SF Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall ..............................................................................4.51  
. 

 02 41 19 16-0019 SF Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall ..............................................................................4.82  
. 

 02 41 19 16-0020 SF Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall ..............................................................................5.43  
. 

 02 41 19 16-0021 SF Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall ............................................................................6.97  
. 

 02 41 19 16-0022 SF Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall ............................................................................8.71  
. 

 02 41 19 16-0023 SF Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall ......................................................................................5.41  
. 

 02 41 19 16-0024 SF Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall ......................................................................................5.78  
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. 
 02 41 19 16-0025 SF Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall ...................................................................................... 6.52  

. 
 02 41 19 16-0026 SF Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall .................................................................................... 8.36  

. 
 02 41 19 16-0027 SF Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall .................................................................................. 10.45  

XXXXXXX 
. 
 02 41 19 16-0028  Demolish Brick Interior Partition/Walls (02 41 19 16-0016) 
. 
. 

 02 41 19 16-0029 SF Demolish 4" Thick Brick Interior Partition/Wall ........................................................................................................................ 4.51  
. 

 02 41 19 16-0030 SF Demolish 8" Thick Brick Interior Partition/Wall ........................................................................................................................ 5.43  
. 

 02 41 19 16-0031 SF Demolish 12" Thick Brick Interior Partition/Wall ...................................................................................................................... 6.96  
. 

 02 41 19 16-0032 SF Demolish 16" Thick Brick Interior Partition/Wall ...................................................................................................................... 8.71  

XXXXXXX 
. 
 02 41 19 16-0033  Demolish Glass Block Interior Partition/Walls (02 41 19 16-0016) 
. 
. 

 02 41 19 16-0034 SF Demolish Glass Block Interior Partition/Walls ......................................................................................................................... 3.86  

XXXXXXX 
. 
 02 41 19 16-0035  Demolish Concrete Interior Partition/Walls (02 41 19 16-0016) 

See CSI section 02 41 16 13-0021 for concrete foundation demolition. 
. 
. 

 02 41 19 16-0036 SF Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall ........................................................................................ 8.20  
. 

 02 41 19 16-0037 SF Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall ...................................................................................... 10.24  
. 

 02 41 19 16-0038 SF Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall .................................................................................... 14.34  
. 

 02 41 19 16-0039 SF Demolish 6" Thick Reinforced Concrete Interior Partition/Wall ............................................................................................... 9.83  
. 

 02 41 19 16-0040 SF Demolish 8" Thick Reinforced Concrete Interior Partition/Wall ............................................................................................. 12.38  
. 

 02 41 19 16-0041 SF Demolish 12" Thick Reinforced Concrete Interior Partition/Wall ........................................................................................... 17.21  

XXXXXXX 
. 
 02 41 19 16-0042  Demolish Terra-Cotta Block Interior Partition/Walls (02 41 19 16-0016) 
. 
. 

 02 41 19 16-0043 SF Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster ....................................................... 1.54  

XXXXXXX 
. 
 02 41 19 16-0044  Demolish Stud Framed Interior Partition/Walls (02 41 19 16-0015) 

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required. 
. 
. 

 02 41 19 16-0045 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side ......................................................................... 2.73  
    For Heights >14' To 20', Add  0.41 
    For Heights >20', Add  0.55 

. 
 02 41 19 16-0046 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides ....................................................................... 3.18  

    For Heights >14' To 20', Add  0.48 
    For Heights >20', Add  0.64 

. 
 02 41 19 16-0047 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side .......................................................... 3.49  

    For Heights >14' To 20', Add  0.52 
    For Heights >20', Add  0.70 

. 
 02 41 19 16-0048 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides ........................................................ 4.85  

    For Heights >14' To 20', Add  0.73 
    For Heights >20', Add  0.97 

. 
 02 41 19 16-0049 SF Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall ..................................................................................... 1.44  

    For Heights >14' To 20', Add  0.22 
    For Heights >20', Add  0.29 

. 
 02 41 19 16-0050 SF Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall ................................................................................... 1.71  

    For Heights >14' To 20', Add  0.26 
    For Heights >20', Add  0.34 

XXXXXXX 
. 
 02 42  Removal and Salvage of Construction Materials (02 40) 
. 
. 
 02 42 21  Salvage of Construction Materials (02 42)

Note: Salvage tasks include placement on pallets and storage on site. 
. 
. 
 02 42 21 35  Roofing Salvage (02 42 21)
. 
. 
 02 42 21 35-0001  Clay Tile Roof Remove And Salvage For Re-use (02 42 21 35) 

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site. 
. 
. 

 02 42 21 35-0002 SQ Removal Of Clay Roof Tile, Salvage For Re-use ................................................................................................................ 251.11  

XXXXXXX 
. 
 02 42 21 47  Flooring Salvage (02 42 21)
. 
. 
 02 42 21 47-0001  Remove And Salvage For Re-Use (02 42 21 47) 

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site. 
. 
. 

 02 42 21 47-0002 SF  Removal Of Brick Flooring And Salvage ................................................................................................................................. 2.29  
. 

 02 42 21 47-0003 SF  Removal Of Ceramic/Quarry Tile Floor And Salvage .............................................................................................................. 2.29  
. 

 02 42 21 47-0004 SF  Removal Of Terrazzo Flooring And Salvage ........................................................................................................................... 3.16  
. 

 02 42 21 47-0005 SF  Removal Of Wood Strip Flooring And Salvage ....................................................................................................................... 1.85  
. 

 02 42 21 47-0006 SF  Removal Of Wood Parquet Flooring And Salvage .................................................................................................................. 0.97  
. 

 02 42 21 47-0007 SF  Removal Of Resilient/Linoleum Flooring And Salvage ............................................................................................................ 0.70  

XXXXXXX 
. 
 02 43  Structure Moving (02 40) 
. 
. 
 02 43 13  Structure Relocation (02 43)

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24' 
wide. Reset on new foundations and hook up to utilities. 

. 

. 
 02 43 13 13  Building Relocation (02 43 13)
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. 

. 
 02 43 13 13-0001  Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete (02 43 13 

13) 
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for 
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport 
relocatable and attachments to new location, including permits and police escort, connect to foundation per 
approved specifications/details, including welding and/or hurricane anchoring as needed. 

. 

. 
 02 43 13 13-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building ...................................................................................................... 31.39  

. 
 02 43 13 13-0003 SF >800 To 920 SF, Move Relocatable Metal Frame Building ................................................................................................... 29.67  

. 
 02 43 13 13-0004 SF >920 SF, Move Relocatable Metal Frame Building ............................................................................................................... 27.77  

. 
 02 43 13 13-0005 SF Up To 800 SF, Move Relocatable Wood Frame Building ...................................................................................................... 25.19  

. 
 02 43 13 13-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building .................................................................................................. 23.55  

. 
 02 43 13 13-0007 SF >920 SF, Move Relocatable Wood Frame Building .............................................................................................................. 20.83  

. 
 02 43 13 13-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building ............................................................................................ 30.51  

. 
 02 43 13 13-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building ......................................................................................... 27.77  

. 
 02 43 13 13-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building ..................................................................................................... 23.55  

XXXXXXX 
. 
 02 60  Contaminated Site Material Removal (02) 
. 
. 
 02 61  Removal and Disposal of Contaminated Soils (02 60) 
. 
. 
 02 61 13  Excavation and Handling of Contaminated Material (02 61)

See CSI section 31 23 16 00-0000 for excavation. 
. 
. 
 02 61 13 00-0001  Excavation Of Non-Petroleum Contaminated Soil (02 61 13) 

See CSI section 02 65 00 00-0001 for testing, 02 65 00 00-0006 for testing, 31 23 16 00-0000 for excavation of 
non-contaminated soil, 31 23 16 33-0019 for loading non-petroleum contaminated material onto trucks for 
removal. 

. 

. 
 02 61 13 00-0002  Excavate Non-Petroleum Contaminated Soil (02 61 13 00-0001) 
. 
. 

 02 61 13 00-0003 CY Excavate Non Petroleum Contaminated Soil ..........................................................................................................................8.16  
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per 
determination. 

. 
 02 61 13 00-0004 CY Load Excavated Non-Petroleum Contaminated Soil ...............................................................................................................7.18  

. 
 02 61 13 00-0005 CY Disposal Fees Of Non-Petroleum Contaminated Soil ........................................................................................................... 38.20  

XXXXXXX 
. 
 02 61 13 00-0006  Excavate Petroleum Contaminated Soil (02 61 13) 
. 
. 

 02 61 13 00-0007 CY Excavate Petroleum Contaminated Soil ................................................................................................................................ 12.25  
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per 
determination. 

. 
 02 61 13 00-0008 CY Load Excavated Petroleum Contaminated Soil .......................................................................................................................7.18  

. 
 02 61 13 00-0009 CY Disposal Fees Of Petroleum Contaminated Soil ................................................................................................................... 61.20  

XXXXXXX 
. 
 02 61 13 00-0010  Accessories For Contaminated Soil Stockpile (02 61 13) 

See CSI section 31 25 14 23-0001 for sand bags. 
. 
. 

 02 61 13 00-0011 SF 30 Mil Liner For Contaminated Soil Storage ...........................................................................................................................1.18  
Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil. 

. 
 02 61 13 00-0012 SF 10 Mil Liner For Contaminated Soil Storage ...........................................................................................................................0.70  

Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil. 

XXXXXXX 
. 
 02 61 26  Removal and Disposal of Asbestos Contaminated Soils (02 61)

Note: Tasks include materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 miles, 
disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other 
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local 
regulations.  Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be 
used in determining which task applies.  For certain types of work, there is a task with a unit of measure of CF for a quantity of 
less than 10 CF, followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task with 
a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. 

. 

. 
 02 61 26 00-0001  Removal and Disposal of Asbestos Contaminated Soils (02 61 26) 

Note: Tasks include materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 
miles, disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, 
documentation and other associated costs necessary for the complete abatement and disposal of the ACM in 
accordance with EPA, OSHA, and local regulations.  Where types of ACM are listed by quantity, the quantity of 
the entire project, not a particular work area, is to be used in determining which task applies.  For certain types of 
work, there is a task with a unit of measure of CF for a quantity of less than 10 CF, followed by a series of tasks 
for other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an 
additional task to arrive at the appropriate quantity for the project. 

. 

. 
 02 61 26 00-0002 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ................................................................ 878.57  

    For Work In Restricted Working Space, Add  263.57 
. 

 02 61 26 00-0003 CF >10 To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .............................................................. 58.23  
    For Work In Restricted Working Space, Add  17.47 

. 
 02 61 26 00-0004 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................ 38.82  

    For Work In Restricted Working Space, Add  11.65 
. 

 02 61 26 00-0005 CF >250 To 500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................ 29.16  
    For Work In Restricted Working Space, Add  8.75 

. 
 02 61 26 00-0006 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ......................................................... 23.30  

    For Work In Restricted Working Space, Add  6.99 
. 

 02 61 26 00-0007 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .................................................... 19.80  
    For Work In Restricted Working Space, Add  5.94 
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. 
 02 61 26 00-0008 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ................................................................... 17.82  

    For Work In Restricted Working Space, Add  5.35 

XXXXXXX 
. 
 02 65  Underground Storage Tank Removal (02 60) 

Note: Petroleum gasoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01 
74 19 00-0039 for hauling, 31 20 00 00-0000 for non-contaminated soil excavation, 31 23 16 00-0000 for excavation, 31 41 00 00-
0000 for shoring. 

. 

. 
 02 65 00 00-0001  Monitoring, Sampling, Testing And Analysis (02 65) 
. 
. 
 02 65 00 00-0002  Field Samples For Testing Underground Storage Tank (02 65 00 00-0001) 
. 
. 

 02 65 00 00-0003 EA  Collection Of Sludge Sample For Underground Storage Tank .............................................................................................. 24.49  
. 

 02 65 00 00-0004 EA  Collection Of Pumpable Liquids Sample For Underground Storage Tank ............................................................................ 24.49  
. 

 02 65 00 00-0005 EA  Collection Of Contaminated Soil Sample .............................................................................................................................. 24.49  

XXXXXXX 
. 
 02 65 00 00-0006  Lab Tests For Underground Storage Tank Removal (02 65 00 00-0001) 

Note: Includes lab test fees, reports, shipping, handling, chain of custody documents and disposal of sample. 
. 
. 

 02 65 00 00-0007 EA Benzene, Toluene, Ethylbenzene, Xylene 8020, Lab Test.................................................................................................. 139.72  
Note: The cost is for the in-lab test for Benzene, Toluene, Ethylbenzene, And Xylene using procedure 8020 as 
detailed in EPA SW-846. 

. 
 02 65 00 00-0008 EA Flashpoint, Lab Test ............................................................................................................................................................. 54.34  

Note: The cost is for the in-lab test for the flashpoint using procedure 40CFR 261.21 as detailed in EPA SW-846. 
. 

 02 65 00 00-0009 EA TOX 9020, Lab Test ............................................................................................................................................................ 130.71  
Note: The cost is for the in-lab test for total organic halides using procedure 9020 as detailed in EPA SW-846. 

. 
 02 65 00 00-0010 EA TPH 8015 Modified, Lab Test ............................................................................................................................................. 139.72  

Note: The cost is for the in-lab test for total petroleum hydrocarbons by gas chromatography using procedure 
8015 Mod. as detailed in EPA SW-846. 

. 
 02 65 00 00-0011 EA TRPH 418.1, Lab Test ........................................................................................................................................................ 108.68  

Note: The cost is for the in-lab test for total recoverable petroleum hydrocarbons using procedure 418.1 as 
detailed in EPA SW-846. 

. 
 02 65 00 00-0012 EA VOC, Lab Test .................................................................................................................................................................... 294.98  

Note: The cost is for the in-lab test for volatile organics using procedure 8240 as detailed in EPA SW-846. 
. 

 02 65 00 00-0013 EA Semi-Volatile Organic, Lab Test ......................................................................................................................................... 543.38  
Note: The cost is for the in-lab test for semi-volatile organics using procedure 8270 as detailed in EPA SW-846. 

. 
 02 65 00 00-0014 EA Oil And Grease 413.1, Lab Test ............................................................................................................................................ 65.36  

Note: The cost is for the in-lab test for oil and grease using procedure 413.1 as detailed in EPA SW-846. 
. 

 02 65 00 00-0015 EA TCLP (Extraction) - Metals, Lab Test .................................................................................................................................. 116.44  
Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as 
detailed in EPA SW-846. 

. 
 02 65 00 00-0016 EA TCLP (Extraction) - Semi-Volatile Organic, Lab Test .......................................................................................................... 155.25  

Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as 
detailed in EPA SW-846. 

. 
 02 65 00 00-0017 EA Metals 6010 RCRA, Lab Test ............................................................................................................................................. 173.88  

Note: The cost is for the in-lab test for metals using procedure 6010 RCRA as detailed in EPA SW-846. 
. 

 02 65 00 00-0018 EA Metals (Arsenic) 7060, Lab Test ........................................................................................................................................... 23.29  
Note: The cost is for the in-lab test for the metal arsenic using procedure 7060 as detailed in EPA SW-846. 

. 
 02 65 00 00-0019 EA Metals (Selenium) 7740, Lab Test ........................................................................................................................................ 23.29  

Note: The cost is for the in-lab test for the metal selenium (SE) using procedure 7740 as detailed in EPA SW-
846. 

. 
 02 65 00 00-0020 EA Metals (Lead) 7421, Lab Test ............................................................................................................................................... 23.29  

Note: The cost is for the in-lab test for the metal lead using procedure 7421 as detailed in EPA SW-846. 
. 

 02 65 00 00-0021 EA Metals (Mercury) 7470, Lab Test .......................................................................................................................................... 43.47  
Note: The cost is for the in-lab test for the metal mercury using procedure 7470 as detailed in EPA SW-846. 

. 
 02 65 00 00-0022 EA PNA/PAH 8100, Lab Test ................................................................................................................................................... 248.40  

Note: The cost is for the in-lab test for polynuclear aromatic hydrocarbons using procedure 8100 as detailed in 
EPA SW-846. 

. 
 02 65 00 00-0023 EA Fuel Id ASTM D3328-78, Lab Test ....................................................................................................................................... 89.86  

Note: The cost is for the in-lab test to determine the constituents of fuel using the procedure as detailed in ASTM 
D3328-78. 

. 
 02 65 00 00-0024 EA  pH, Lab Test ......................................................................................................................................................................... 18.63  

. 
 02 65 00 00-0025 EA  Lab Test - Polychlorinated Biphenyl (PCB) In Wastewater ................................................................................................. 232.88  

. 
 02 65 00 00-0026 EA  Methyl Tertiary Butyl Ether (MTBE), Lab Test ..................................................................................................................... 139.72  

XXXXXXX 
. 
 02 65 00 00-0027  Tests, Surveys And Maintenance For Underground Storage Tank (02 65 00 00-0001) 
. 
. 

 02 65 00 00-0028 EA Site Survey For AST/UST Location By Certified Tank Installer ........................................................................................ 1,044.54  
Note: Includes testing Pump output both tank and dispenser, Calibrate pump dispenser if needed, Check all 
sumps both tank and dispenser, check all fitting connections for leaks and check wiring connection for possible 
malfunction or safety hazard, check seals on caps for fill tube, check overfill performance for safety shutdown, 
check all hoses and pump handle, check break-away couplings, complete written report on all data found. 

. 
 02 65 00 00-0029 EA Check Cathodic Protection - Impressed Current Systems And Sacrificial Anode Systems ................................................ 168.19  

Note: By Certified Technician. Write report of findings for action if needed 
. 

 02 65 00 00-0030 EA Check And Report On Monitor Probes .................................................................................................................................. 39.54  
Note: By Certified Technician 

. 
 02 65 00 00-0031 EA Tank Monitoring System: Check System Per Manufacturer's Specification By Certified Technician With Written 

Report ................................................................................................................................................................................ 286.13  
Note: Including pass / fail; paper feed operational paper installed etc.; and status of inspection repairs needed 
etc. 

. 
 02 65 00 00-0032 EA Removal And Replacement Of Anode On Impressed System ............................................................................................ 116.99  

. 
 02 65 00 00-0033 EA Removal And Replacement Of Power Converter On Impressed System On Underground Storage Tank ......................... 168.85  

. 
 02 65 00 00-0034 EA Removal And Replacement Of Monitor Probes On Underground Storage Tank ................................................................ 252.47  

. 
 02 65 00 00-0035 EA Ultrasonic Test On Underground Storage Tank .................................................................................................................... 92.90  
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XXXXXXX 
. 
 02 65 00 00-0036  Tests And Sampling Labor Hours (02 65 00 00-0001) 
. 
. 

 02 65 00 00-0037 HR Certified Tank Installer For Underground Storage Tank ...................................................................................................... 103.86  
. 

 02 65 00 00-0038 HR Certified Geologist/Environmentalist ................................................................................................................................... 118.02  
. 

 02 65 00 00-0039 HR Hourly Office Work For Reports Required For EPA On Underground Storage Tank .......................................................... 124.04  
Note: Includes title searches, well survey data, site drawings, submitting preliminary work, etc. Hours not to be 
used in association with other tasks performed. 

XXXXXXX 
. 
 02 65 00 00-0040  Remove Tank Contents (02 65) 
. 
. 
 02 65 00 00-0041  Transfer Liquid (02 65 00 00-0040) 

Note: For use to transfer liquids from one tank to another. 
. 
. 

 02 65 00 00-0042 GAL Transfer Reusable Liquid To Different Tank ...........................................................................................................................0.66  
Note: Per gallon of material transferred. 

XXXXXXX 
. 
 02 65 00 00-0043  Pump Contaminated Liquids And Rinse Material (02 65 00 00-0040) 
. 
. 

 02 65 00 00-0044 GAL Removal and Disposal Of Hazardous Liquids From Tank .......................................................................................................1.34  
. 

 02 65 00 00-0045 GAL Removal and Disposal Of Non Hazardous Liquid From Tank .................................................................................................0.96  

XXXXXXX 
. 
 02 65 00 00-0046  Sludge (02 65 00 00-0040) 

Note: Includes scraping and solidifying agent. 
. 
. 

 02 65 00 00-0047 GAL Removal and Disposal Of Hazardous Solids Or Sludge From Tank .......................................................................................5.57  
. 

 02 65 00 00-0048 GAL Removal and Disposal Of Non Hazardous Solids Or Sludge From Tank ................................................................................1.25  

XXXXXXX 
. 
 02 65 00 00-0049  Purge Vapors, Open And Clean Tank (02 65) 
. 
. 
 02 65 00 00-0050  Purge Vapors (02 65 00 00-0049) 
. 
. 

 02 65 00 00-0051 LB Purge Tank Using Dry Ice .......................................................................................................................................................3.27  
Note: Approximately 1.5 To 3.0 LBS of dry ice per 100 Gals of tank volume. 

XXXXXXX 
. 
 02 65 00 00-0052  High Pressure Water Wash And Rinse Of Tank Interior (02 65 00 00-0049) 

Note: Includes removal and disposal of rinse water. 
. 
. 

 02 65 00 00-0053 EA Up To 275 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior............................................................... 296.63  
. 

 02 65 00 00-0054 EA >275 To 550 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior ........................................................... 388.81  
. 

 02 65 00 00-0055 EA >550 To 1,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior ........................................................ 503.96  
. 

 02 65 00 00-0056 EA >1,000 To 2,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior ..................................................... 680.78  
. 

 02 65 00 00-0057 EA >2,000 To 5,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .................................................. 1,317.57  
. 

 02 65 00 00-0058 EA >5,000 To 6,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .................................................. 1,584.34  
. 

 02 65 00 00-0059 EA >6,000 To 8,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .................................................. 1,815.32  
. 

 02 65 00 00-0060 EA >8,000 To 10,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior ................................................ 2,193.49  
. 

 02 65 00 00-0061 EA >10,000 To 15,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .............................................. 2,824.07  
. 

 02 65 00 00-0062 EA >15,000 To 20,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .............................................. 3,395.43  
. 

 02 65 00 00-0063 EA >20,000 To 30,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .............................................. 4,300.97  
. 

 02 65 00 00-0064 EA >30,000 To 40,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .............................................. 5,301.04  
. 

 02 65 00 00-0065 EA >40,000 To 50,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior .............................................. 6,493.22  

XXXXXXX 
. 
 02 65 00 00-0066  Scrape Clean Tank Exterior (02 65 00 00-0049) 
. 
. 

 02 65 00 00-0067 EA Up To 275 Gallon Tank, Scrape Clean Tank Exterior ......................................................................................................... 209.35  
. 

 02 65 00 00-0068 EA >275 To 550 Gallon Tank, Scrape Clean Tank Exterior ...................................................................................................... 278.78  
. 

 02 65 00 00-0069 EA >550 To 1,000 Gallon Tank, Scrape Clean Tank Exterior ................................................................................................... 365.29  
. 

 02 65 00 00-0070 EA >1,000 To 2,000 Gallon Tank, Scrape Clean Tank Exterior ................................................................................................ 505.85  
. 

 02 65 00 00-0071 EA >2,000 To 5,000 Gallon Tank, Scrape Clean Tank Exterior ............................................................................................. 1,120.22  
. 

 02 65 00 00-0072 EA >5,000 To 6,000 Gallon Tank, Scrape Clean Tank Exterior ............................................................................................. 1,418.44  
. 

 02 65 00 00-0073 EA >6,000 To 8,000 Gallon Tank, Scrape Clean Tank Exterior ............................................................................................. 1,659.83  
. 

 02 65 00 00-0074 EA >8,000 To 10,000 Gallon Tank, Scrape Clean Tank Exterior ........................................................................................... 2,086.65  
. 

 02 65 00 00-0075 EA >10,000 To 15,000 Gallon Tank, Scrape Clean Tank Exterior ......................................................................................... 2,712.12  
. 

 02 65 00 00-0076 EA >15,000 To 20,000 Gallon Tank, Scrape Clean Tank Exterior ......................................................................................... 3,404.26  
. 

 02 65 00 00-0077 EA >20,000 To 30,000 Gallon Tank, Scrape Clean Tank Exterior ......................................................................................... 4,432.62  
. 

 02 65 00 00-0078 EA >30,000 To 40,000 Gallon Tank, Scrape Clean Tank Exterior ......................................................................................... 5,319.14  
. 

 02 65 00 00-0079 EA >40,000 To 50,000 Gallon Tank, Scrape Clean Tank Exterior ......................................................................................... 6,648.93  

XXXXXXX 
. 
 02 65 00 00-0080  Tank And Piping Removal (02 65) 

Note: Excludes excavation. See CSI section 02 61 13 00-0001 for excavation. 
. 
. 
 02 65 00 00-0081  Removal And Disposal Of Piping (02 65 00 00-0080) 

Note: Includes removal, inspection, loading, transporting pipe to disposal facility or transfer station within 15 
miles and disposal fees. 

. 

. 
 02 65 00 00-0082 LF Up To 4", Removal And Disposal Of Piping .......................................................................................................................... 17.18  

. 
 02 65 00 00-0083 LF >4" To 8", Removal And Disposal Of Piping ......................................................................................................................... 22.90  

XXXXXXX 
. 
 02 65 00 00-0084  Cut Straps, Extract Tank From The Diggings And Block To Prevent 

Movement (02 65 00 00-0080) 
Note: Excludes excavation or backfill. 



 

 Existing Conditions 02

02
 

Contaminated Site Material Removal 02 60
Underground Storage Tank Removal 02 65

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 02 - 23

. 

. 
 02 65 00 00-0085 EA Up To 275 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......................... 586.32  

. 
 02 65 00 00-0086 EA >275 To 550 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ...................... 711.95  

. 
 02 65 00 00-0087 EA >550 To 1,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ................... 837.61  

. 
 02 65 00 00-0088 EA >1,000 To 2,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ............. 1,047.01  

. 
 02 65 00 00-0089 EA >2,000 To 5,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ............. 1,465.80  

. 
 02 65 00 00-0090 EA >5,000 To 6,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ............. 1,842.71  

. 
 02 65 00 00-0091 EA >6,000 To 8,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ............. 2,093.99  

. 
 02 65 00 00-0092 EA >8,000 To 10,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ........... 2,512.80  

. 
 02 65 00 00-0093 EA >10,000 To 15,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......... 3,350.39  

. 
 02 65 00 00-0094 EA >15,000 To 20,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......... 4,016.38  

. 
 02 65 00 00-0095 EA >20,000 To 30,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......... 4,706.38  

. 
 02 65 00 00-0096 EA >30,000 To 40,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......... 5,506.05  

. 
 02 65 00 00-0097 EA >40,000 To 50,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......... 6,882.56  

XXXXXXX 
. 
 02 65 00 00-0098  Cut Tank Into Sections That Can Easily Be Transported And Disposed Of 

When Necessary (02 65 00 00-0080) 
Note: Includes 1 lengthwise at every 4' on-center height wise. 

. 

. 
 02 65 00 00-0099 EA >1,000 To 2,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ........................ 755.27  

. 
 02 65 00 00-0100 EA >2,000 To 5,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ..................... 1,408.47  

. 
 02 65 00 00-0101 EA >5,000 To 6,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ..................... 1,694.25  

. 
 02 65 00 00-0102 EA >6,000 To 8,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ..................... 1,888.17  

. 
 02 65 00 00-0103 EA >8,000 To 10,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ................... 2,265.80  

. 
 02 65 00 00-0104 EA >10,000 to 15,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .................. 2,816.95  

. 
 02 65 00 00-0105 EA >15,000 to 20,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .................. 3,388.50  

. 
 02 65 00 00-0106 EA >20,000 To 30,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ................. 4,235.62  

. 
 02 65 00 00-0107 EA >30,000 To 40,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ................. 5,294.54  

. 
 02 65 00 00-0108 EA >40,000 To 50,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ................. 6,618.16  

XXXXXXX 
. 
 02 65 00 00-0109  Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer 

Station (02 65 00 00-0080) 
Note: Includes disposal fee. 

. 

. 
 02 65 00 00-0110 EA Up To 275 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......................... 256.46  

    For Each Additional Mile >15 Miles, Add  3.95 
. 

 02 65 00 00-0111 EA >275 To 550 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ...................... 347.28  
    For Each Additional Mile >15 Miles, Add  4.99 

. 
 02 65 00 00-0112 EA >550 To 1,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ................... 545.59  

    For Each Additional Mile >15 Miles, Add  7.48 
. 

 02 65 00 00-0113 EA >1,000 To 2,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ................ 841.91  
    For Each Additional Mile >15 Miles, Add  8.72 

. 
 02 65 00 00-0114 EA >2,000 To 5,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ............. 1,485.70  

    For Each Additional Mile >15 Miles, Add  15.37 
. 

 02 65 00 00-0115 EA >5,000 To 6,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ............. 1,535.56  
    For Each Additional Mile >15 Miles, Add  16.62 

. 
 02 65 00 00-0116 EA >6,000 To 8,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ............. 1,618.65  

    For Each Additional Mile >15 Miles, Add  18.70 
. 

 02 65 00 00-0117 EA >8,000 To 10,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ........... 2,344.41  
    For Each Additional Mile >15 Miles, Add  24.93 

. 
 02 65 00 00-0118 EA >10,000 To 15,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......... 3,220.86  

    For Each Additional Mile >15 Miles, Add  37.39 
. 

 02 65 00 00-0119 EA >15,000 To 20,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......... 3,764.94  
    For Each Additional Mile >15 Miles, Add  41.55 

. 
 02 65 00 00-0120 EA >20,000 To 30,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......... 4,655.95  

    For Each Additional Mile >15 Miles, Add  49.86 
. 

 02 65 00 00-0121 EA >30,000 To 40,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......... 6,500.68  
    For Each Additional Mile >15 Miles, Add  59.83 

. 
 02 65 00 00-0122 EA >40,000 To 50,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ......... 7,845.48  

    For Each Additional Mile >15 Miles, Add  68.80 

XXXXXXX 
. 
 02 65 00 00-0123  Other Storage Tank Removals (02 65 00 00-0080) 
. 
. 

 02 65 00 00-0124 GAL Removal Of Cement Lining ..................................................................................................................................................... 0.52  
. 

 02 65 00 00-0125 GAL Sandblast Tank In Prep For Lining Or Welding; Remove Sand, Vacuum Walls And Seams .................................................. 0.19  
. 

 02 65 00 00-0126 GAL Install Epoxy For Interior Corrosion Protection ........................................................................................................................ 1.00  

XXXXXXX 
. 
 02 65 00 00-0127  Tank Closure Report (02 65 00 00-0080) 

Note: Excludes soils tests. See CSI section 02 65 00 00-0006 for soil tests. 
. 
. 

 02 65 00 00-0128 EA Prepare Tank Closure Report .......................................................................................................................................... 2,611.34  

XXXXXXX 
. 
 02 65 00 00-0129  Temporary Tanks (02 65) 
. 
. 
 02 65 00 00-0130  Temporary Holding Tanks (02 65 00 00-0129) 
. 
. 
 02 65 00 00-0131  Above Ground Temporary Holding Tanks, Monthly Rental (02 65 00 00-0130) 
. 
. 

 02 65 00 00-0132 MO 550 Gallon, Stainless Steel, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental .......................... 646.03  
. 

 02 65 00 00-0133 MO 630 Gallon, Polyethylene, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental ............................. 646.03  
. 

 02 65 00 00-0134 MO 630 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental................................... 1,292.06  
. 

 02 65 00 00-0135 MO 4,000 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental ................................... 969.05  
. 

 02 65 00 00-0136 MO 4,000 Gallon, Polyethylene, Trailer Mounted, Above Ground Temporary Holding Tanks, Monthly Rental ...................... 2,261.11  
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. 
 02 65 00 00-0137 MO 6,000 Gallon, Polyethylene, Total Drain, Above Ground Temporary Holding Tanks, Monthly Rental .............................. 1,615.08  

. 
 02 65 00 00-0138 MO 21,000 Gallon (500 BBL), Steel, Open, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental .............. 3,475.30  

. 
 02 65 00 00-0139 MO 21,000 Gallon (500 BBL), Steel, Closed, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental ........... 4,164.84  

. 
 02 65 00 00-0140 MO 21,000 Gallon (500 BBL), Steel, Vapor Proof, Above Ground Temporary Holding Tanks, Monthly Rental ...................... 7,033.34  

XXXXXXX 
. 
 02 65 00 00-0141  Secondary Containment Berm (02 65 00 00-0129) 
. 
. 

 02 65 00 00-0142 MO Secondary Containment Berm Monthly Rental ................................................................................................................ 1,399.73  

XXXXXXX 
. 
 02 80  Facility Remediation (02) 
. 
. 
 02 81  Transportation and Disposal of Hazardous Materials (02 80) 
. 
. 
 02 81 00 00-0001  Equipment Oil Drain And Disposal (02 81) 
. 
. 

 02 81 00 00-0002 TRIP Drain Oil Filled Equipment, Place In Approved Container And Transport To Disposal Site ................................................ 454.54  
Note: Excludes Disposal Cost. 

. 
 02 81 00 00-0003 DRM Disposal Of Non-Polychlorinated Biphenyl (PCB) Oil In Normal Landfill, Per Partial Or Full 55-Gallon Drum ...................... 71.43  

Note: Excludes draining, placing in approved container, and transporting to disposal site. 
. 

 02 81 00 00-0004 DRM Disposal Of Non-Toxic Polychlorinated Biphenyl (PCB) Oil Into A Lined Landfill, Per Partial Or Full 55-Gallon 
Drum .................................................................................................................................................................................. 324.68  

Note: Excludes draining, placing in approved container, and transporting to disposal site. 
. 

 02 81 00 00-0005 DRM Disposal of Toxic Polychlorinated Biphenyl (PCB) Oil By Incineration, Per Partial Or Full 55-Gallon Drum ....................... 584.42  
Note: Excludes draining, placing in approved container, and transporting to disposal site. 

. 
 02 81 00 00-0006 CF Hazardous Polychlorinated Biphenyl (PCB) Oil Filled Equipment Disposal At Approved Site .............................................. 77.80  

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil 
prior to disposal. 

XXXXXXX 
. 
 02 82  Asbestos Remediation (02 80) 

See CSI section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal 
site, 02 89 00 00-0003 for plastic sheeting for containment construction, 02 89 00 00-0010 for decontamination chambers. 

. 

. 
 02 82 13  Asbestos Abatement (02 82) 
. 
. 
 02 82 13 00-0001  Air Monitoring And Bulk Sampling, Asbestos Testing (02 82 13) 

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody 
documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase 
Contrast Microscope (PCM), and Transmission Electron Microscope (TEM).  Excludes sampling time. 

. 

. 
 02 82 13 00-0002 HR Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air Monitoring ............................................................... 70.13  

. 
 02 82 13 00-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing .......................................................... 42.20  

. 
 02 82 13 00-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing .......................................................................... 49.48  

. 
 02 82 13 00-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ........................................................................ 78.59  

. 
 02 82 13 00-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing ................................................................................ 135.34  

. 
 02 82 13 00-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing ................................................................................................. 164.45  

. 
 02 82 13 00-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................... 33.47  

. 
 02 82 13 00-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing ..................................................................................................... 40.75  

. 
 02 82 13 00-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing ................................................................................................... 55.30  

. 
 02 82 13 00-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test ......................................................................................... 42.20  

. 
 02 82 13 00-0012 EA Next Day Turnaround, (Air Point Counting) PLM Test .......................................................................................................... 49.48  

. 
 02 82 13 00-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test ........................................................................................................ 78.59  

. 
 02 82 13 00-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing .................................................................................. 135.34  

. 
 02 82 13 00-0015 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................... 155.72  

. 
 02 82 13 00-0016 EA Same Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................. 216.84  

XXXXXXX 
. 
 02 82 16  Engineering Control of Asbestos Containing Materials (02 82)
. 
. 
 02 82 16 00-0001  Asbestos Encapsulation (Lock-Down) (02 82 16) 
. 
. 

 02 82 16 00-0002 SF Asbestos Encapsulant Spray Adhesive (Lock-Down), Per Coat .............................................................................................1.34  
. 

 02 82 16 00-0003 SF Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding 
Compound) ............................................................................................................................................................................1.80  

. 
 02 82 16 00-0004 SF Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) ......................................................................................1.89  

. 
 02 82 16 00-0005 SF Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) ...................................................................................2.12  

. 
 02 82 16 00-0006 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) ......................................................................................6.20  

. 
 02 82 16 00-0007 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) ......................................................................................6.97  

XXXXXXX 
. 
 02 82 33  Removal and Disposal of Asbestos Containing Materials (02 82)

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, 
etc.), signage, removal, lockdown encapsulant applied to surfaces, bagging, clean-up, vacuuming, transportation for up to 25 
miles, disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and 
other associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and 
local regulations.  Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to 
be used in determining which task applies.  For certain types of work, there is a task with a unit of measure of SET for a 
quantity of less than 10 LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. 
For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to arrive at the 
appropriate quantity for the project. This does not apply to glove bag projects. 

. 

. 
 02 82 33 00-0001  Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0002  Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 00-0001) 

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation. 
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. 

. 
 02 82 33 00-0003  Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ....................................................... 892.72  

    For Work In Restricted Working Space, Add  263.57 
. 

 02 82 33 00-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ...................................................... 30.66  
    For Work In Restricted Working Space, Add  8.99 

. 
 02 82 33 00-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal .................................................... 23.18  

    For Work In Restricted Working Space, Add  6.74 
. 

 02 82 33 00-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................. 17.56  
    For Work In Restricted Working Space, Add  5.06 

. 
 02 82 33 00-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ............................................ 13.34  

    For Work In Restricted Working Space, Add  3.79 
. 

 02 82 33 00-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................................... 11.69  
    For Work In Restricted Working Space, Add  3.29 

XXXXXXX 
. 
 02 82 33 00-0010  >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 

33 00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0011 SET Up To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal .................................................... 906.87  

    For Work In Restricted Working Space, Add  263.57 
. 

 02 82 33 00-0012 LF >20 To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................... 35.86  
    For Work In Restricted Working Space, Add  10.34 

. 
 02 82 33 00-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................. 27.24  

    For Work In Restricted Working Space, Add  7.75 
. 

 02 82 33 00-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal .............................................. 20.78  
    For Work In Restricted Working Space, Add  5.81 

. 
 02 82 33 00-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ......................................... 15.93  

    For Work In Restricted Working Space, Add  4.36 
. 

 02 82 33 00-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................................ 14.04  
    For Work In Restricted Working Space, Add  3.79 

XXXXXXX 
. 
 02 82 33 00-0017  Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required 
for glove bag projects unless required by local codes. 

. 

. 
 02 82 33 00-0018 SET Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal ................................................................... 565.27  

    For Work In Restricted Working Space, Add  168.31 
. 

 02 82 33 00-0019 LF >3 To 20 LF Additional Glove Bag Work for Pipe Insulation ................................................................................................. 94.91  
    For Work In Restricted Working Space, Add  28.05 

. 
 02 82 33 00-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe Insulation ............................................................................................. 37.71  

    For Work In Restricted Working Space, Add  10.89 
. 

 02 82 33 00-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation ........................................................................................... 28.62  
    For Work In Restricted Working Space, Add  8.16 

. 
 02 82 33 00-0022 LF >500 LF Additional Glove Bag Work for Pipe Insulation ....................................................................................................... 21.83  

    For Work In Restricted Working Space, Add  6.13 

XXXXXXX 
. 
 02 82 33 00-0023  Thermal Insulation, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0024  Calcium Block Insulation, Asbestos Abatement And Disposal (02 82 33 00-0023) 
. 
. 

 02 82 33 00-0025 SET Up To 10 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ...................................................................... 885.64  
. 

 02 82 33 00-0026 SF >10 To 500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .................................................................... 36.51  
. 

 02 82 33 00-0027 SF >500 To 2,500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ............................................................... 30.14  
. 

 02 82 33 00-0028 SF >2,500 To 10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .......................................................... 24.24  
. 

 02 82 33 00-0029 SF >10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ......................................................................... 19.82  

XXXXXXX 
. 
 02 82 33 00-0030  Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal (02 82 33 00-

0023) 
. 
. 

 02 82 33 00-0031 SET Up To 10 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ......................................................... 882.11  
. 

 02 82 33 00-0032 SF >10 To 500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ........................................................ 32.06  
. 

 02 82 33 00-0033 SF >500 To 2,500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ................................................... 25.70  
. 

 02 82 33 00-0034 SF >2,500 To 10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal .............................................. 19.79  
. 

 02 82 33 00-0035 SF >10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ............................................................. 15.37  

XXXXXXX 
. 
 02 82 33 00-0036  Fibrous Glass Board Insulation, Asbestos Abatement And Disposal (02 82 33 00-

0023) 
. 
. 

 02 82 33 00-0037 SET Up To 10 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ............................................................ 880.93  
. 

 02 82 33 00-0038 SF >10 To 500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal .......................................................... 28.44  
. 

 02 82 33 00-0039 SF >500 To 2,500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ..................................................... 22.08  
. 

 02 82 33 00-0040 SF >2,500 To 10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ................................................ 16.17  
. 

 02 82 33 00-0041 SF >10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal................................................................ 11.75  

XXXXXXX 
. 
 02 82 33 00-0042  Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And 

Disposal (02 82 33 00-0023) 
Note: e.g., duct, boiler, tank, etc. 

. 

. 
 02 82 33 00-0043 SET Up To 25 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ............................................... 887.41  

. 
 02 82 33 00-0044 SF >25 To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal .............................................. 30.30  

. 
 02 82 33 00-0045 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ......................................... 23.94  
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. 
 02 82 33 00-0046 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal .................................... 18.04  

. 
 02 82 33 00-0047 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ................................................... 13.62  

XXXXXXX 
. 
 02 82 33 00-0048  Surfacing Material, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0049  Fireproofing For Small Areas, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CSI section 02 82 33 
00-0051 for areas > 1 SF see CSI section. 

. 

. 
 02 82 33 00-0050 EA Up To 1 SF, Fireproofing For Small Areas, Asbestos Abatement And Disposal ................................................................. 146.78  

Note: For asbestos abatement for up to 1 SF sections to expose steel area for welding attachments. 

XXXXXXX 
. 
 02 82 33 00-0051  Fireproofing, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: Exposed surface area, includes associated overspray. 
. 
. 

 02 82 33 00-0052 SET Up To 25 SF, Fireproofing, Asbestos Abatement And Disposal .......................................................................................... 887.41  
. 

 02 82 33 00-0053 SF >25 To 500 SF, Fireproofing, Asbestos Abatement And Disposal ........................................................................................ 36.28  
. 

 02 82 33 00-0054 SF >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal ................................................................................... 27.29  
. 

 02 82 33 00-0055 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal .............................................................................. 20.56  
. 

 02 82 33 00-0056 SF >10,000 SF, Fireproofing, Asbestos Abatement And Disposal ............................................................................................. 15.50  

XXXXXXX 
. 
 02 82 33 00-0057  Acoustical Plaster, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials. 
. 
. 

 02 82 33 00-0058 SET Up To 25 SF, Acoustical Plaster, Asbestos Abatement And Disposal ................................................................................ 884.47  
. 

 02 82 33 00-0059 SF >25 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal ............................................................................... 15.25  
. 

 02 82 33 00-0060 SF >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal .......................................................................... 11.58  
. 

 02 82 33 00-0061 SF >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal .......................................................................8.66  
. 

 02 82 33 00-0062 SF >10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ......................................................................................6.46  

XXXXXXX 
. 
 02 82 33 00-0063  Gypsum Wall Board, Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0064 SET Up To 50 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ........................................................ 890.36  
    For Additional Layer, Add  241.61 

. 
 02 82 33 00-0065 SF >50 To 500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ....................................................... 11.77  

    For Additional Layer, Add  3.17 
. 

 02 82 33 00-0066 SF >500 To 2,500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ....................................................8.66  
    For Additional Layer, Add  2.32 

. 
 02 82 33 00-0067 SF >2,500 To 10,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ...............................................6.83  

    For Additional Layer, Add  1.81 
. 

 02 82 33 00-0068 SF >10,000 To 50,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal .............................................5.36  
    For Additional Layer, Add  1.41 

. 
 02 82 33 00-0069 SF >50,000 To 100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ...........................................4.27  

    For Additional Layer, Add  1.11 
. 

 02 82 33 00-0070 SF >100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ............................................................3.46  
    For Additional Layer, Add  0.89 

XXXXXXX 
. 
 02 82 33 00-0071  Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, 

Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0072 SET Up To 25 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 
Disposal ............................................................................................................................................................................. 884.47  

. 
 02 82 33 00-0073 SF >25 To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 

Disposal ............................................................................................................................................................................... 22.13  
. 

 02 82 33 00-0074 SF >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement 
And Disposal ........................................................................................................................................................................ 16.28  

. 
 02 82 33 00-0075 SF >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos 

Abatement And Disposal ..................................................................................................................................................... 12.76  
. 

 02 82 33 00-0076 SF >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos 
Abatement And Disposal .......................................................................................................................................................9.98  

. 
 02 82 33 00-0077 SF >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 

Disposal .................................................................................................................................................................................7.19  

XXXXXXX 
. 
 02 82 33 00-0078  Stucco, Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0079 SET Up To 50 SF, Stucco, Asbestos Abatement And Disposal .................................................................................................. 890.36  
. 

 02 82 33 00-0080 SF >50 To 500 SF, Stucco, Asbestos Abatement And Disposal ................................................................................................ 25.70  
. 

 02 82 33 00-0081 SF >500 To 2,500 SF, Stucco, Asbestos Abatement And Disposal ........................................................................................... 19.33  
. 

 02 82 33 00-0082 SF >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal ...................................................................................... 14.56  
. 

 02 82 33 00-0083 SF >10,000 SF, Stucco, Asbestos Abatement And Disposal...................................................................................................... 10.98  

XXXXXXX 
. 
 02 82 33 00-0084  Spray On Acoustical Ceiling, Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0085 SET Up To 50 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ................................................................ 890.36  
. 

 02 82 33 00-0086 SF >50 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ............................................................... 10.00  
. 

 02 82 33 00-0087 SF >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ............................................................7.80  
. 

 02 82 33 00-0088 SF >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal .......................................................5.73  
. 

 02 82 33 00-0089 SF >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ......................................................................4.35  

XXXXXXX 
. 
 02 82 33 00-0090  Plywood, Asbestos Abatement And Disposal (02 82 33 00-0048) 
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. 

. 
 02 82 33 00-0091 SET Up To 40 SF, Plywood, Asbestos Abatement And Disposal ............................................................................................... 888.00  

. 
 02 82 33 00-0092 SF >50 To 500 SF, Plywood, Asbestos Abatement And Disposal .............................................................................................. 12.69  

. 
 02 82 33 00-0093 SF >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal ........................................................................................... 6.23  

. 
 02 82 33 00-0094 SF >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal ...................................................................................... 4.28  

. 
 02 82 33 00-0095 SF >10,000 SF, Plywood, Asbestos Abatement And Disposal ..................................................................................................... 3.68  

XXXXXXX 
. 
 02 82 33 00-0096  Flooring Material, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0097  Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal (02 

82 33 00-0096) 
. 
. 
 02 82 33 00-0098  Floor Tile Or Linoleum, Asbestos Abatement And Disposal (02 82 33 00-0097) 

Note: Single layer or first of multiple layers. Excludes mastic. 
. 
. 

 02 82 33 00-0099 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And 
Disposal ............................................................................................................................................................................. 880.93  

    For Each Additional Layer, Add  220.23 
. 

 02 82 33 00-0100 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 6.23  

    For Each Additional Layer, Add  1.56 
. 

 02 82 33 00-0101 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 5.11  

    For Each Additional Layer, Add  1.28 
. 

 02 82 33 00-0102 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 4.08  

    For Each Additional Layer, Add  1.02 
. 

 02 82 33 00-0103 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal .............. 2.84  
    For Each Additional Layer, Add  0.71 

XXXXXXX 
. 
 02 82 33 00-0104  Carpet, Asbestos Abatement And Disposal (02 82 33 00-0097) 
. 
. 

 02 82 33 00-0105 SET Up To 100 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ............................................................................ 880.93  
. 

 02 82 33 00-0106 SF >100 To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ............................................................................. 4.84  
. 

 02 82 33 00-0107 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .......................................................................... 3.92  
. 

 02 82 33 00-0108 SF >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ..................................................................... 2.88  
. 

 02 82 33 00-0109 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .................................................................................... 2.20  

XXXXXXX 
. 
 02 82 33 00-0110  Wall Or Cove Base, Asbestos Abatement And Disposal (02 82 33 00-0097) 

Note: Up to 12". 
. 
. 

 02 82 33 00-0111 SET Up To 25 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .......................................................................... 295.80  
. 

 02 82 33 00-0112 LF >25 To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ........................................................................... 4.03  
. 

 02 82 33 00-0113 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ......................................................................... 2.47  
. 

 02 82 33 00-0114 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ...................................................................... 1.58  
. 

 02 82 33 00-0115 LF >2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .................................................................................. 1.15  

XXXXXXX 
. 
 02 82 33 00-0116  Mastic, Asbestos Abatement And Disposal (02 82 33 00-0096) 

Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor. 
. 
. 

 02 82 33 00-0117 SET Up To 100 SF, Mastic, Asbestos Abatement And Disposal ................................................................................................ 884.47  
Note: Applies to bottom layer only if multiple layers. 

. 
 02 82 33 00-0118 SF >100 To 500 SF, Mastic, Asbestos Abatement And Disposal ................................................................................................. 2.25  

Note: Applies to bottom layer only if multiple layers. 
. 

 02 82 33 00-0119 SF >500 To 2,500 SF, Mastic, Asbestos Abatement And Disposal .............................................................................................. 1.67  
Note: Applies to bottom layer only if multiple layers. 

. 
 02 82 33 00-0120 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement And Disposal ......................................................................................... 1.29  

Note: Applies to bottom layer only if multiple layers. 
. 

 02 82 33 00-0121 SF >10,000 SF, Mastic, Asbestos Abatement And Disposal ........................................................................................................ 1.05  
Note: Applies to bottom layer only if multiple layers. 

XXXXXXX 
. 
 02 82 33 00-0122  Hardwood Flooring System With Asbestos Barrier Paper Backing, 

Asbestos Abatement And Disposal (02 82 33 00-0096) 
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and 
protection of clean crawl space from contamination. 

. 

. 
 02 82 33 00-0123 SET Up To 100 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ............................................................................................................................................................................. 902.16  
. 

 02 82 33 00-0124 SF >100 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 7.16  

. 
 02 82 33 00-0125 SF >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 5.29  
. 

 02 82 33 00-0126 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement 
And Disposal .......................................................................................................................................................................... 4.19  

. 
 02 82 33 00-0127 SF >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.32  

XXXXXXX 
. 
 02 82 33 00-0128  Cementitious Underlayment For Flooring, Asbestos Abatement And 

Disposal (02 82 33 00-0096) 
. 
. 

 02 82 33 00-0129 SET Up To 100 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal .......................................... 890.36  
. 

 02 82 33 00-0130 SF >100 To 500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ........................................... 7.96  
. 

 02 82 33 00-0131 SF >500 To 2,500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ........................................ 5.24  
Note: Includes detachment of mounted objects before removal. 
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. 
 02 82 33 00-0132 SF >2,500 To 10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ...................................4.15  

. 
 02 82 33 00-0133 SF >10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ..................................................3.42  

XXXXXXX 
. 
 02 82 33 00-0134  Roofing, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0135  Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0134) 

Note: Includes roofing, flashing, sheet metal, insulation, pitch pockets, board etc. 
. 
. 
 02 82 33 00-0136  Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0135) 
. 
. 

 02 82 33 00-0137 SET Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............. 908.05  
. 

 02 82 33 00-0138 SF >125 To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal .................................................................................................................................................................................5.85  

. 
 02 82 33 00-0139 SF >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal .................................................................................................................................................................................4.74  
. 

 02 82 33 00-0140 SF >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal .................................................................................................................................................................................3.83  

. 
 02 82 33 00-0141 SF >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal .................................................................................................................................................................................2.94  
. 

 02 82 33 00-0142 SF >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ....................2.26  

XXXXXXX 
. 
 02 82 33 00-0143  >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0135) 
. 
. 

 02 82 33 00-0144 SET Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............ 930.45  
. 

 02 82 33 00-0145 SF >110 To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal .................................................................................................................................................................................6.87  

. 
 02 82 33 00-0146 SF >1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal .................................................................................................................................................................................5.57  
. 

 02 82 33 00-0147 SF >5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal .................................................................................................................................................................................4.58  

. 
 02 82 33 00-0148 SF >10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal .................................................................................................................................................................................3.55  
. 

 02 82 33 00-0149 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ....................2.77  

XXXXXXX 
. 
 02 82 33 00-0150  >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0135) 
. 
. 

 02 82 33 00-0151 SET Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ..................... 956.39  
. 

 02 82 33 00-0152 SF >110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ...................7.81  
. 

 02 82 33 00-0153 SF >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................6.37  
. 

 02 82 33 00-0154 SF >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ..............5.27  
. 

 02 82 33 00-0155 SF >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal .................................................................................................................................................................................4.13  

. 
 02 82 33 00-0156 SF >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .............................3.26  

XXXXXXX 
. 
 02 82 33 00-0157  Shingles And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0134) 
. 
. 
 02 82 33 00-0158  Shingles And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0157) 
. 
. 

 02 82 33 00-0159 SET Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ................................................................. 885.94  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0160 SF >125 To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ...............................................................5.67  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  1.42 

. 
 02 82 33 00-0161 SF >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ............................................................4.56  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  1.14 

. 
 02 82 33 00-0162 SF >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ..........................................................3.65  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  0.91 

. 
 02 82 33 00-0163 SF >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ........................................................2.76  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  0.69 

. 
 02 82 33 00-0164 SF >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal .........................................................................2.08  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  0.52 

XXXXXXX 
. 
 02 82 33 00-0165  Roof Penetration Mastic, Asbestos Abatement And Disposal (02 82 33 00-0134) 
. 
. 

 02 82 33 00-0166 SET Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ....................................................................... 293.44  
. 

 02 82 33 00-0167 SF >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .........................................................................2.25  
. 

 02 82 33 00-0168 SF >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .......................................................................1.86  
. 

 02 82 33 00-0169 SF >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .....................................................................1.51  
. 

 02 82 33 00-0170 SF >250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .................................................................................1.12  

XXXXXXX 
. 
 02 82 33 00-0171  Roof Curb Mastic, Asbestos Abatement And Disposal (02 82 33 00-0134) 
. 
. 

 02 82 33 00-0172 SET Up To 10 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................. 293.44  
. 

 02 82 33 00-0173 LF >10 To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ....................................................................................6.65  
. 

 02 82 33 00-0174 LF >20 To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ....................................................................................5.33  
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. 
 02 82 33 00-0175 LF >50 To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................. 4.45  

. 
 02 82 33 00-0176 LF >150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ............................................................................................ 3.23  

XXXXXXX 
. 
 02 82 33 00-0177  Asbestos-Cement Products, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0178  Interior Asbestos-Cement Board, Asbestos Abatement And Disposal (02 82 33 00-

0177) 
Note: Includes detachment of mounted objects before removal. 

. 

. 
 02 82 33 00-0179 SET Up To 100 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ........................................................ 890.36  

Note: Includes detachment of mounted objects before removal. 
. 

 02 82 33 00-0180 SF >100 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ........................................................ 6.11  
Note: Includes detachment of mounted objects before removal. 

. 
 02 82 33 00-0181 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ..................................................... 3.11  

Note: Includes detachment of mounted objects before removal. 
. 

 02 82 33 00-0182 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ................................................ 2.51  
Note: Includes detachment of mounted objects before removal. 

. 
 02 82 33 00-0183 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ............................................................... 2.20  

Note: Includes detachment of mounted objects before removal. 

XXXXXXX 
. 
 02 82 33 00-0184  Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal (02 82 33 00-

0177) 
. 
. 

 02 82 33 00-0185 SET Up To 100 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ...................................................... 890.36  
. 

 02 82 33 00-0186 SF >100 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ....................................................... 5.32  
. 

 02 82 33 00-0187 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .................................................... 2.78  
. 

 02 82 33 00-0188 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ............................................... 2.25  
. 

 02 82 33 00-0189 SF >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .............................................................. 1.98  

XXXXXXX 
. 
 02 82 33 00-0190  Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And 

Disposal (02 82 33 00-0177) 
. 
. 

 02 82 33 00-0191 SET Up To 10 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ........................................ 746.30  
. 

 02 82 33 00-0192 LF >10 To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ....................................... 31.36  
. 

 02 82 33 00-0193 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ..................................... 23.88  
. 

 02 82 33 00-0194 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ..................................... 18.26  
. 

 02 82 33 00-0195 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .................................. 14.04  
. 

 02 82 33 00-0196 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ............................. 10.89  
. 

 02 82 33 00-0197 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ............................................ 10.67  

XXXXXXX 
. 
 02 82 33 00-0198  Exterior Transite Siding, Asbestos Abatement And Disposal (02 82 33 00-0177) 
. 
. 

 02 82 33 00-0199 SET Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal...................................................................... 898.55  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0200 SF >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................... 4.80  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0201 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................ 3.86  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0202 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .............................................................. 3.11  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0203 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................ 2.37  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0204 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................................. 1.80  

Note: Single or first of multiple layers. 

XXXXXXX 
. 
 02 82 33 00-0205  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0206  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33 00-

0205) 
. 
. 

 02 82 33 00-0207 SET Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................... 599.87  
    For Work In Restricted Working Space, Add  175.72 

. 
 02 82 33 00-0208 CF >10 To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal .......................................................... 59.64  

    For Work In Restricted Working Space, Add  17.47 
. 

 02 82 33 00-0209 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................ 40.23  
    For Work In Restricted Working Space, Add  11.65 

. 
 02 82 33 00-0210 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................ 30.57  

    For Work In Restricted Working Space, Add  8.75 
. 

 02 82 33 00-0211 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ..................................................... 24.71  
    For Work In Restricted Working Space, Add  6.99 

. 
 02 82 33 00-0212 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ................................................ 21.21  

    For Work In Restricted Working Space, Add  5.94 
. 

 02 82 33 00-0213 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ............................................................... 19.23  
    For Work In Restricted Working Space, Add  5.35 

XXXXXXX 
. 
 02 82 33 00-0214  Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal (02 

82 33 00-0205) 
. 
. 

 02 82 33 00-0215 SET Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 612.89  
. 

 02 82 33 00-0216 EA >4 To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 59.21  
. 

 02 82 33 00-0217 EA >40 To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................. 41.74  
. 

 02 82 33 00-0218 EA >60 To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ................................................ 33.04  
. 

 02 82 33 00-0219 EA >125 To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .............................................. 27.76  
. 

 02 82 33 00-0220 EA >625 To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ........................................... 24.61  



02
 02 Existing Conditions 

02 80 Facility Remediation 
02 82 Asbestos Remediation 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 02 - 30 Monterey County Facilities

. 
 02 82 33 00-0221 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ........................................................ 22.83  

XXXXXXX 
. 
 02 82 33 00-0222  Other Asbestos Containing Materials, Asbestos Abatement And Disposal (02 

82 33) 
. 
. 
 02 82 33 00-0223  30" To 36" Fire Door, Asbestos Abatement And Disposal (02 82 33 00-0222) 
. 
. 

 02 82 33 00-0224 SET Up To 1 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal .............................................................................. 299.22  
. 

 02 82 33 00-0225 EA >1 To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal............................................................................. 111.80  
. 

 02 82 33 00-0226 EA >20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal ..................................................................................... 101.26  

XXXXXXX 
. 
 02 82 33 00-0227  HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And 

Disposal (02 82 33 00-0222) 
. 
. 

 02 82 33 00-0228 SET Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ........................................ 293.14  
. 

 02 82 33 00-0229 LF >10 To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...........................................6.02  
. 

 02 82 33 00-0230 LF >50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .........................................4.53  
. 

 02 82 33 00-0231 LF >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .......................................3.89  
. 

 02 82 33 00-0232 LF >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ....................................3.36  
. 

 02 82 33 00-0233 LF >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .................................2.88  
. 

 02 82 33 00-0234 LF >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ................................................2.49  

XXXXXXX 
. 
 02 82 33 00-0235  Grout, Asbestos Abatement And Disposal (02 82 33 00-0222) 

Note: e.g. flue grout. 
. 
. 

 02 82 33 00-0236 SET Up To 10 LF, Grout, Asbestos Abatement And Disposal .................................................................................................... 293.05  
. 

 02 82 33 00-0237 LF >10 To 50 LF, Grout, Asbestos Abatement And Disposal ..................................................................................................... 11.55  
. 

 02 82 33 00-0238 LF >50 To 100 LF, Grout, Asbestos Abatement And Disposal .....................................................................................................7.96  
. 

 02 82 33 00-0239 LF >100 To 250 LF, Grout, Asbestos Abatement And Disposal ...................................................................................................6.82  
. 

 02 82 33 00-0240 LF >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal ................................................................................................5.86  
. 

 02 82 33 00-0241 LF >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal .............................................................................................5.05  
. 

 02 82 33 00-0242 LF >2,500 LF, Grout, Asbestos Abatement And Disposal ............................................................................................................4.33  

XXXXXXX 
. 
 02 82 33 00-0243  Gaskets, Asbestos Abatement And Disposal (02 82 33 00-0222) 

Note: e.g. rope, web cloth, flat. 
. 
. 

 02 82 33 00-0244 SET Up To 10 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................ 293.14  
. 

 02 82 33 00-0245 LF >10 To 50 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................. 15.57  
. 

 02 82 33 00-0246 LF >50 To 250 LF, Gaskets, Asbestos Abatement And Disposal ............................................................................................... 11.68  
. 

 02 82 33 00-0247 LF >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal ...............................................................................................9.95  
. 

 02 82 33 00-0248 LF >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal ............................................................................................8.96  
. 

 02 82 33 00-0249 LF >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And Disposal .........................................................................................8.05  
. 

 02 82 33 00-0250 LF >2,500 LF, Gaskets, Asbestos Abatement And Disposal ........................................................................................................7.66  

XXXXXXX 
. 
 02 82 33 00-0251  Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal (02 82 

33 00-0222) 
Note: e.g. grid, spline, or glued on. 

. 

. 
 02 82 33 00-0252 SET Up To 50 SF, Ceiling Tile, Asbestos Abatement And Disposal ........................................................................................... 591.61  

Note: Including Glue Removal 
. 

 02 82 33 00-0253 SF >50 To 1,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ....................................................................................... 12.57  
Note: Including Glue Removal 

. 
 02 82 33 00-0254 SF >1,000 To 2,500 SF, Ceiling Tile, Asbestos Abatement And Disposal ....................................................................................6.11  

Note: Including Glue Removal 
. 

 02 82 33 00-0255 SF >2,500 To 10,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ..................................................................................4.16  
Note: Including Glue Removal 

. 
 02 82 33 00-0256 SF >10,000 SF, Ceiling Tile, Asbestos Abatement And Disposal .................................................................................................3.56  

Note: Including Glue Removal 

XXXXXXX 
. 
 02 82 33 00-0257  Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, 

Asbestos Abatement And Disposal (02 82 33 00-0222) 
Note: Includes ceiling tile, asbestos barrier paper, and furring strips. 

. 

. 
 02 82 33 00-0258 SET Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ............................................................................................................................................................................. 588.90  
. 

 02 82 33 00-0259 SF >50 To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 
Disposal ............................................................................................................................................................................... 12.57  

. 
 02 82 33 00-0260 SF >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement 

And Disposal ..........................................................................................................................................................................6.11  
. 

 02 82 33 00-0261 SF >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement 
And Disposal ..........................................................................................................................................................................4.16  

. 
 02 82 33 00-0262 SF >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal .................................................................................................................................................................................3.56  

XXXXXXX 
. 
 02 82 33 00-0263  Caulking, Asbestos Abatement And Disposal (02 82 33 00-0222) 
. 
. 
 02 82 33 00-0264  Non Friable Caulking, Asbestos Abatement And Disposal (02 82 33 00-0263) 
. 
. 

 02 82 33 00-0265 SET Up To 10 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 
Abatement And Disposal ................................................................................................................................................... 293.05  

. 
 02 82 33 00-0266 LF >10 To 50 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 

Abatement And Disposal .......................................................................................................................................................8.66  
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. 
 02 82 33 00-0267 LF >50 To 100 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 

Abatement And Disposal ....................................................................................................................................................... 6.11  
. 

 02 82 33 00-0268 LF >100 To 250 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 
Abatement And Disposal ....................................................................................................................................................... 4.55  

. 
 02 82 33 00-0269 LF >250 To 1,000 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 

Abatement And Disposal ....................................................................................................................................................... 3.43  
. 

 02 82 33 00-0270 LF >1,000 To 2,500 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 
Abatement And Disposal ....................................................................................................................................................... 2.72  

. 
 02 82 33 00-0271 LF >2,500 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 

Abatement And Disposal ....................................................................................................................................................... 2.36  

XXXXXXX 
. 
 02 82 33 00-0272  Window Putty, Asbestos Abatement And Disposal (02 82 33 00-0222) 
. 
. 

 02 82 33 00-0273 SET Up To 10 LF, Window Putty, Asbestos Abatement And Disposal ....................................................................................... 293.05  
. 

 02 82 33 00-0274 LF >10 To 50 LF, Window Putty, Asbestos Abatement And Disposal ........................................................................................ 11.55  
. 

 02 82 33 00-0275 LF >50 To 100 LF, Window Putty, Asbestos Abatement And Disposal ........................................................................................ 7.96  
. 

 02 82 33 00-0276 LF >100 To 250 LF, Window Putty, Asbestos Abatement And Disposal ...................................................................................... 6.82  
. 

 02 82 33 00-0277 LF >250 To 1,000 LF, Window Putty, Asbestos Abatement And Disposal ................................................................................... 5.86  
. 

 02 82 33 00-0278 LF >1,000 LF, Window Putty, Asbestos Abatement And Disposal ............................................................................................... 5.05  

XXXXXXX 
. 
 02 83  Lead Remediation (02 80) 

See CSI section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal 
site, 02 89 00 00-0003 for plastic sheeting for containment construction, 02 89 00 00-0010 for decontamination chambers. 

. 

. 
 02 83 19  Lead-Based Paint Remediation (02 83)
. 
. 
 02 83 19 13  Lead-Based Paint Abatement (02 83 19)

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, 
windows, etc.), signage, removal, bagging, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel 
health monitoring, negative air, documentation and other associated costs necessary for the complete removal and 
disposal of lead contaminated materials in accordance with EPA and local regulations. Where types of Lead are listed by 
quantity, the quantity of the entire project, not a particular work area, is to be used in determining which task applies. See 
CSI section 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal site. 

. 

. 
 02 83 19 13-0001  Lead Sampling And Testing (02 83 19 13) 

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody 
documentation, analysis of sample, lab report, and sample disposal.  Excludes sampling time. 

. 

. 
 02 83 19 13-0002 HR Certified Lead Sampling Technician For Bulk Sampling Or Air Monitoring ........................................................................... 78.53  

. 
 02 83 19 13-0003 EA X-Ray Fluorescence (XRF) Lead Testing ............................................................................................................................. 50.17  

Note: Including Technician, 3 Readings Per Surface And Lab Fee 
. 

 02 83 19 13-0004 EA 5 Day Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee ......................................... 48.02  
. 

 02 83 19 13-0005 EA 48 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee ...................................... 72.76  
. 

 02 83 19 13-0006 EA 24 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee .................................... 101.87  
. 

 02 83 19 13-0007 EA 5 Day Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee .............................................. 18.92  
. 

 02 83 19 13-0008 EA 24 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee ........................................... 29.11  
. 

 02 83 19 13-0009 EA 8 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee ............................................ 36.38  
. 

 02 83 19 13-0010 EA 5 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee ................................................. 48.02  
. 

 02 83 19 13-0011 EA 3 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee ................................................. 72.76  
. 

 02 83 19 13-0012 EA 5 Day Turnaround Lead Wipe Samples And Lab Fee ............................................................................................................. 8.00  
. 

 02 83 19 13-0013 EA 24 Hour Turnaround Lead Wipe Samples And Lab Fee ....................................................................................................... 10.91  
. 

 02 83 19 13-0014 EA 8 Hour Turnaround Lead Wipe Samples And Lab Fee ......................................................................................................... 16.01  
. 

 02 83 19 13-0015 EA 5 Day Turnaround Lead Air Samples And Lab Fee ................................................................................................................ 8.00  
. 

 02 83 19 13-0016 EA 24 Hour Turnaround Lead Air Samples And Lab Fee ........................................................................................................... 10.91  
. 

 02 83 19 13-0017 EA 8 Hour Turnaround Lead Air Samples And Lab Fee ............................................................................................................. 16.01  
. 

 02 83 19 13-0018 EA 5 Day Turnaround Lead Water Test and Lab Fee ................................................................................................................. 29.11  
. 

 02 83 19 13-0019 EA 24 Hour Turnaround Lead Water Test and Lab Fee ............................................................................................................. 43.66  
. 

 02 83 19 13-0020 EA 8 Hour Turnaround Lead Water Test and Lab Fee ............................................................................................................... 58.21  
. 

 02 83 19 13-0021 EA 5 Day Turnaround Lead Paint Chip Test and Lab Fee .......................................................................................................... 30.10  
. 

 02 83 19 13-0022 EA 5 Day Turnaround Lead Soil Test and Lab Fee .................................................................................................................... 60.20  

XXXXXXX 
. 
 02 83 19 13-0023  Minimum Charge For Lead-Based Paint Remediation (02 83 19 13) 
. 
. 

 02 83 19 13-0024 EA Lead-Based Paint Remediation Minimum Show Up Charge ............................................................................................... 977.78  
Note: For projects where the total lead-based paint remediation charge is less than the minimum charge, use 
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based 
Paint Remediation" should not be used in conjunction with any other tasks in this section.  Includes air sample 
and personal air monitoring. 

XXXXXXX 
. 
 02 83 19 13-0025  Chemical Stripping Of Lead Contaminated Material (02 83 19 13) 

Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50 
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work, 
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in 
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0026 SF Balustrades, Chemical Stripping Of Lead Contaminated Material ........................................................................................ 30.03  

    For 0.025" (25 mil) Application, Add  1.69 
    For 0.03" (30 mil) Application, Add  2.65 

. 
 02 83 19 13-0027 SF Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material ........................................................................... 44.57  

    For 0.025" (25 mil) Application, Add  2.42 
    For 0.03" (30 mil) Application, Add  3.74 
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. 
 02 83 19 13-0028 LF Up To 6" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material ................................................................. 12.87  

    For 0.025" (25 mil) Application, Add  0.76 
    For 0.03" (30 mil) Application, Add  1.20 
    For 0.125" (125 mil) Application, Add  6.58 

. 
 02 83 19 13-0029 LF >6" To 12" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material .............................................................. 26.35  

    For 0.025" (25 mil) Application, Add  1.43 
    For 0.03" (30 mil) Application, Add  2.21 
    For 0.125" (125 mil) Application, Add  9.95 

. 
 02 83 19 13-0030 SF Cornice, Chemical Stripping Of Lead Contaminated Material ............................................................................................... 13.98  

    For 0.025" (25 mil) Application, Add  0.89 
    For 0.03" (30 mil) Application, Add  1.45 

. 
 02 83 19 13-0031 SF Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material .................................................................................. 39.72  

    For 0.025" (25 mil) Application, Add  2.17 
    For 0.03" (30 mil) Application, Add  3.38 

. 
 02 83 19 13-0032 SF Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material ...........................................................8.61  

    For 0.025" (25 mil) Application, Add  0.58 
    For 0.03" (30 mil) Application, Add  0.96 
    For 0.125" (125 mil) Application, Add  6.65 

. 
 02 83 19 13-0033 SF Cabinets, Chemical Stripping Of Lead Contaminated Material ............................................................................................. 25.10  

    For 0.025" (25 mil) Application, Add  1.41 
    For 0.03" (30 mil) Application, Add  2.20 

. 
 02 83 19 13-0034 SF Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material ................................................................................ 32.01  

    For 0.025" (25 mil) Application, Add  1.75 
    For 0.03" (30 mil) Application, Add  2.72 

. 
 02 83 19 13-0035 SF Plaster, Stucco and Drywall Surfaces, Chemical Stripping Of Lead Contaminated Material ................................................. 11.89  

    For 0.025" (25 mil) Application, Add  0.74 
    For 0.03" (30 mil) Application, Add  1.21 

. 
 02 83 19 13-0036 SF Columns, Chemical Stripping Of Lead Contaminated Material ............................................................................................. 11.41  

    For 0.025" (25 mil) Application, Add  0.76 
    For 0.03" (30 mil) Application, Add  1.26 
    For 0.125" (125 mil) Application, Add  8.49 

. 
 02 83 19 13-0037 SF Flush Doors, One Side, Chemical Stripping Of Lead Contaminated Material ....................................................................... 10.06  

    For 0.025" (25 mil) Application, Add  0.65 
    For 0.03" (30 mil) Application, Add  1.07 

. 
 02 83 19 13-0038 SF Raised Panel Doors and Decorative Doors, Chemical Stripping Of Lead Contaminated Material ........................................ 10.49  

    For 0.025" (25 mil) Application, Add  0.67 
    For 0.03" (30 mil) Application, Add  1.11 

. 
 02 83 19 13-0039 SF Sectional Panel Or Roll-Up Doors, Chemical Stripping Of Lead Contaminated .................................................................... 18.25  

    For 0.025" (25 mil) Application, Add  1.10 
    For 0.03" (30 mil) Application, Add  1.77 

. 
 02 83 19 13-0040 EA Electrical Devices, Chemical Stripping Of Lead Contaminated Material ............................................................................... 52.25  

    For 0.025" (25 mil) Application, Add  2.91 
    For 0.03" (30 mil) Application, Add  4.56 

. 
 02 83 19 13-0041 LF Door Frames, Chemical Stripping Of Lead Contaminated Material....................................................................................... 12.93  

    For 0.025" (25 mil) Application, Add  0.80 
    For 0.03" (30 mil) Application, Add  1.29 

. 
 02 83 19 13-0042 SF Wood Floors, Chemical Stripping Of Lead Contaminated Material .........................................................................................7.08  

    For 0.025" (25 mil) Application, Add  0.50 
    For 0.03" (30 mil) Application, Add  0.85 

. 
 02 83 19 13-0043 SF HVAC Grilles, Chemical Stripping Of Lead Contaminated Material ...................................................................................... 26.83  

    For 0.025" (25 mil) Application, Add  1.49 
    For 0.03" (30 mil) Application, Add  2.33 

. 
 02 83 19 13-0044 SF HVAC Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material ......................................................................... 32.01  

    For 0.025" (25 mil) Application, Add  1.75 
    For 0.03" (30 mil) Application, Add  2.72 

. 
 02 83 19 13-0045 EA Hinges, Chemical Stripping Of Lead Contaminated Material ................................................................................................ 16.76  

    For 0.025" (25 mil) Application, Add  1.06 
    For 0.03" (30 mil) Application, Add  1.74 

. 
 02 83 19 13-0046 EA Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material ............................................................... 20.66  

    For 0.025" (25 mil) Application, Add  1.26 
    For 0.03" (30 mil) Application, Add  2.03 
    For 0.125" (125 mil) Application, Add  11.95 

. 
 02 83 19 13-0047 LF Up To 2" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ..................................................5.75  

    For 0.025" (25 mil) Application, Add  0.40 
    For 0.03" (30 mil) Application, Add  0.67 
    For 0.125" (125 mil) Application, Add  4.80 

. 
 02 83 19 13-0048 LF >2" To 4" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material .................................................9.25  

    For 0.025" (25 mil) Application, Add  0.57 
    For 0.03" (30 mil) Application, Add  0.93 
    For 0.125" (125 mil) Application, Add  5.67 

. 
 02 83 19 13-0049 LF >4" To 8" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ............................................... 16.57  

    For 0.025" (25 mil) Application, Add  1.02 
    For 0.03" (30 mil) Application, Add  1.64 
    For 0.125" (125 mil) Application, Add  9.78 

. 
 02 83 19 13-0050 LF >8" To 12" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ............................................. 22.72  

    For 0.025" (25 mil) Application, Add  1.36 
    For 0.03" (30 mil) Application, Add  2.18 
    For 0.125" (125 mil) Application, Add  12.46 

. 
 02 83 19 13-0051 LF >12" To 16" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ........................................... 40.76  

    For 0.025" (25 mil) Application, Add  2.38 
    For 0.03" (30 mil) Application, Add  3.78 
    For 0.125" (125 mil) Application, Add  20.33 

. 
 02 83 19 13-0052 SF >16" Diameter Pipes, Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area.......................................... 12.18  

    For 0.025" (25 mil) Application, Add  0.69 
    For 0.03" (30 mil) Application, Add  1.08 
    For 0.125" (125 mil) Application, Add  5.45 
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. 
 02 83 19 13-0053 EA Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material ..................................................................... 242.51  

    For 0.025" (25 mil) Application, Add  13.22 
    For 0.03" (30 mil) Application, Add  20.50 

. 
 02 83 19 13-0054 SF Flat And Raised Panel Wood Shutters, Chemical Stripping Of Lead Contaminated Material ............................................... 16.85  

    For 0.025" (25 mil) Application, Add  1.27 
    For 0.03" (30 mil) Application, Add  2.16 

. 
 02 83 19 13-0055 SF Louvered Wood Shutters, Chemical Stripping Of Lead Contaminated Material .................................................................... 18.46  

    For 0.025" (25 mil) Application, Add  1.35 
    For 0.03" (30 mil) Application, Add  2.29 

. 
 02 83 19 13-0056 SF Siding, Chemical Stripping Of Lead Contaminated Material ................................................................................................... 9.63  

    For 0.025" (25 mil) Application, Add  0.67 
    For 0.03" (30 mil) Application, Add  1.12 
    For 0.125" (125 mil) Application, Add  8.05 

. 
 02 83 19 13-0057 SF Soffit, Chemical Stripping Of Lead Contaminated Material ................................................................................................... 20.28  

    For 0.025" (25 mil) Application, Add  1.16 
    For 0.03" (30 mil) Application, Add  1.84 
    For 0.125" (125 mil) Application, Add  9.57 

. 
 02 83 19 13-0058 SF Flat Steel Surfaces, Chemical Stripping Of Lead Contaminated Material ............................................................................... 9.29  

    For 0.025" (25 mil) Application, Add  0.61 
    For 0.03" (30 mil) Application, Add  1.02 
    For 0.125" (125 mil) Application, Add  6.82 

. 
 02 83 19 13-0059 SF Corrugated Steel, Chemical Stripping Of Lead Contaminated Material ................................................................................ 10.56  

    For 0.025" (25 mil) Application, Add  0.68 
    For 0.03" (30 mil) Application, Add  1.11 
    For 0.125" (125 mil) Application, Add  7.14 

. 
 02 83 19 13-0060 SF Steel Beams and Columns, Chemical Stripping Of Lead Contaminated Material ................................................................. 10.53  

    For 0.025" (25 mil) Application, Add  0.68 
    For 0.03" (30 mil) Application, Add  1.11 
    For 0.125" (125 mil) Application, Add  7.13 

. 
 02 83 19 13-0061 SF Steel Trusses, Chemical Stripping Of Lead Contaminated Material ..................................................................................... 14.96  

    For 0.025" (25 mil) Application, Add  0.90 
    For 0.03" (30 mil) Application, Add  1.44 
    For 0.125" (125 mil) Application, Add  8.24 

. 
 02 83 19 13-0062 SF Wood Surfaces, Chemical Stripping Of Lead Contaminated Material ................................................................................... 10.53  

    For 0.025" (25 mil) Application, Add  0.68 
    For 0.03" (30 mil) Application, Add  1.11 
    For 0.125" (125 mil) Application, Add  7.13 

. 
 02 83 19 13-0063 SF Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 24.36  

    For 0.025" (25 mil) Application, Add  1.37 
    For 0.03" (30 mil) Application, Add  2.15 

. 
 02 83 19 13-0064 SF Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 26.67  

    For 0.025" (25 mil) Application, Add  1.48 
    For 0.03" (30 mil) Application, Add  2.32 

. 
 02 83 19 13-0065 SF Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 28.23  

    For 0.025" (25 mil) Application, Add  1.56 
    For 0.03" (30 mil) Application, Add  2.44 

. 
 02 83 19 13-0066 SF Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 29.79  

    For 0.025" (25 mil) Application, Add  1.64 
    For 0.03" (30 mil) Application, Add  2.55 

. 
 02 83 19 13-0067 SF Windows, One Side, 8/8 Light Chemical Stripping Of Lead Contaminated Material ............................................................. 31.36  

    For 0.025" (25 mil) Application, Add  1.72 
    For 0.03" (30 mil) Application, Add  2.67 

. 
 02 83 19 13-0068 SF Windows, One Side, 10/10 Light, Chemical Stripping Of Lead Contaminated Material ........................................................ 32.98  

    For 0.025" (25 mil) Application, Add  1.80 
    For 0.03" (30 mil) Application, Add  2.79 

. 
 02 83 19 13-0069 SF Windows, One Side, 12/12 light Chemical Stripping Of Lead Contaminated Material .......................................................... 34.49  

    For 0.025" (25 mil) Application, Add  1.87 
    For 0.03" (30 mil) Application, Add  2.91 

. 
 02 83 19 13-0070 SF Windows, One Side, 14/14 Light, Chemical Stripping Of Lead Contaminated Material ........................................................ 35.28  

    For 0.025" (25 mil) Application, Add  1.91 
    For 0.03" (30 mil) Application, Add  2.96 

. 
 02 83 19 13-0071 SF Windows, One Side, 16/16 Light Chemical Stripping Of Lead Contaminated Material ......................................................... 36.08  

    For 0.025" (25 mil) Application, Add  1.95 
    For 0.03" (30 mil) Application, Add  3.02 

. 
 02 83 19 13-0072 SF Windows, One Side, 20/20 Light, Chemical Stripping Of Lead Contaminated Material ........................................................ 36.83  

    For 0.025" (25 mil) Application, Add  1.99 
    For 0.03" (30 mil) Application, Add  3.08 

. 
 02 83 19 13-0073 SF Metal Stairs, Chemical Stripping Of Lead Contaminated Material ........................................................................................ 48.63  

    For 0.025" (25 mil) Application, Add  2.73 
    For 0.03" (30 mil) Application, Add  4.28 
    For 0.125" (125 mil) Application, Add  21.16 

. 
 02 83 19 13-0074 LF Metal Single Hand Rail, Chemical Stripping Of Lead Contaminated Material ......................................................................... 8.42  

    For 0.025" (25 mil) Application, Add  0.53 
    For 0.03" (30 mil) Application, Add  0.87 
    For 0.125" (125 mil) Application, Add  5.47 

. 
 02 83 19 13-0075 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material ..................................................................... 24.70  

Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing. 
    For 0.025" (25 mil) Application, Add  1.46 
    For 0.03" (30 mil) Application, Add  2.33 
    For 0.125" (125 mil) Application, Add  12.96 

. 
 02 83 19 13-0076 SF Metal Picket Fence, Chemical Stripping Of Lead Contaminated Material ............................................................................. 27.02  

    For 0.025" (25 mil) Application, Add  1.54 
    For 0.03" (30 mil) Application, Add  2.43 
    For 0.125" (125 mil) Application, Add  12.40 

XXXXXXX 
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. 
 02 83 19 13-0077  Demolish Lead Contaminated Material (02 83 19 13) 

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings 
often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be 
limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0078 SF Demolish Ceiling Suspension System, Lead Contaminated Material ......................................................................................2.14  

. 
 02 83 19 13-0079 SF Demolish Suspended Ceiling System And Tile, Lead Contaminated Material ........................................................................1.25  

. 
 02 83 19 13-0080 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material ..............................................................................................0.79  

. 
 02 83 19 13-0081 SF Demolish Metal Pan Grid System, Lead Contaminated Material.............................................................................................1.24  

. 
 02 83 19 13-0082 EA Demolish Ceiling And Recessed Light Fixtures, Lead Contaminated Material ...................................................................... 59.79  

. 
 02 83 19 13-0083 EA Demolish >2' x 4' Light Fixtures, Lead Contaminated Material .............................................................................................. 79.32  

. 
 02 83 19 13-0084 SF Demolish Non Load Bearing Partitions Of Plaster Or Stucco, Lath And Studs, Lead Contaminated Material ........................8.85  

. 
 02 83 19 13-0085 SF Demolish Non Load Bearing Partitions Of Gypsum Board And Studs, Lead Contaminated Material......................................4.96  

. 
 02 83 19 13-0086 SF Demolish Brick, Lead Contaminated Material .........................................................................................................................3.74  

. 
 02 83 19 13-0087 SF Demolish Concrete Block, Lead Contaminated Material .........................................................................................................4.81  

. 
 02 83 19 13-0088 SF Demolish Tile, Lead Contaminated Material ...........................................................................................................................3.62  

. 
 02 83 19 13-0089 SF Demolish Up To 6” Concrete, Lead Contaminated Material ...................................................................................................5.44  

. 
 02 83 19 13-0090 IN Drilling, Up To 1/2” Diameter In Lead Paint/Asbestos Material Per Inch Of Depth .................................................................4.22  

. 
 02 83 19 13-0091 IN Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth .................................................................5.61  

. 
 02 83 19 13-0092 LF Demolish Wood Balustrades And Railings, Lead Contaminated Material ...............................................................................6.20  

. 
 02 83 19 13-0093 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material ........................................................................................1.62  

. 
 02 83 19 13-0094 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material .....................................................................................2.02  

. 
 02 83 19 13-0095 LF Demolish Base Shoe Molding, Lead Contaminated Material ..................................................................................................1.31  

. 
 02 83 19 13-0096 SF Demolish Concrete, Lead Contaminated Material ................................................................................................................. 12.33  

. 
 02 83 19 13-0097 LF Demolish Cabinets, Lead Contaminated Material ................................................................................................................. 28.74  

. 
 02 83 19 13-0098 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material ...........................................................................................1.63  

. 
 02 83 19 13-0099 SF Demolish Up To 12" Diameter Columns, Lead Contaminated Material ................................................................................. 15.91  

. 
 02 83 19 13-0100 SF Demolish Cornice, Lead Contaminated Material .....................................................................................................................2.12  

. 
 02 83 19 13-0101 EA Demolish Doors, Lead Contaminated Material ...................................................................................................................... 62.33  

. 
 02 83 19 13-0102 LF Demolish Door And Window Trim Or Frames, Lead Contaminated Material ..........................................................................1.90  

. 
 02 83 19 13-0103 EA Demolish Electrical Devices, Lead Contaminated Material ................................................................................................... 19.12  

. 
 02 83 19 13-0104 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material .......................................................................2.46  

. 
 02 83 19 13-0105 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material ......................................................................4.09  

. 
 02 83 19 13-0106 SF Demolish Wood Floors, Lead Contaminated Material .............................................................................................................2.94  

. 
 02 83 19 13-0107 SF Demolish Grilles, Lead Contaminated Material .......................................................................................................................3.46  

. 
 02 83 19 13-0108 EA Demolish Hinges, Lead Contaminated Material ......................................................................................................................6.96  

. 
 02 83 19 13-0109 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material ................................................................................... 14.94  

. 
 02 83 19 13-0110 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material ..........................................................................................6.12  

. 
 02 83 19 13-0111 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material .........................................................................................8.94  

. 
 02 83 19 13-0112 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material ....................................................................................... 13.50  

. 
 02 83 19 13-0113 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material ..................................................................................... 24.90  

. 
 02 83 19 13-0114 EA Demolish Radiators, Lead Contaminated Material .............................................................................................................. 107.57  

. 
 02 83 19 13-0115 EA Demolish Shutters, Lead Contaminated Material .................................................................................................................. 41.92  

. 
 02 83 19 13-0116 SF Demolish Siding, Lead Contaminated Material .......................................................................................................................1.66  

. 
 02 83 19 13-0117 SF Demolish Soffit, Lead Contaminated Material .........................................................................................................................1.42  

. 
 02 83 19 13-0118 SF Demolish Flat Steel Surfaces, Lead Contaminated Material ...................................................................................................3.88  

. 
 02 83 19 13-0119 SF Demolish Steel Beams, Lead Contaminated Material .............................................................................................................4.56  

. 
 02 83 19 13-0120 SF Demolish Trusses, Lead Contaminated Material ....................................................................................................................5.98  

. 
 02 83 19 13-0121 SF Demolish Walls, Wood, Lead Contaminated Material .............................................................................................................4.43  

. 
 02 83 19 13-0122 SF Demolish Windows, Lead Contaminated Material ................................................................................................................. 14.89  

. 
 02 83 19 13-0123 SF Demolish Metal Stair, Lead Contaminated Material ................................................................................................................7.13  

. 
 02 83 19 13-0124 LF Demolish Single Metal Hand Rail, Lead Contaminated Material .............................................................................................5.23  

. 
 02 83 19 13-0125 LF Demolish Metal Railing And Posts, Lead Contaminated Material ...........................................................................................8.54  

. 
 02 83 19 13-0126 SF Demolish Metal Picket Fence, Lead Contaminated Material ...................................................................................................2.35  

. 
 02 83 19 13-0127 SF Demolish Plywood, Lead Contaminated Material ....................................................................................................................6.44  

. 
 02 83 19 13-0128 SF Demolish Planks (Various Sizes), Lead Contaminated Material .............................................................................................3.14  

. 
 02 83 19 13-0129 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material ........................................................ 19.63  

. 
 02 83 19 13-0130 SF Demolish Ceramic Tile Block, Lead Contaminated Material ...................................................................................................4.29  

. 
 02 83 19 13-0131 LF Demolish Metal Guard Rails, Lead Contaminated Material ................................................................................................... 11.78  

. 
 02 83 19 13-0132 LF Demolish Roof Metal Trim, Lead Contaminated Material ........................................................................................................2.51  

. 
 02 83 19 13-0133 LF Demolish Rain Gutters, Lead Contaminated Material .............................................................................................................4.32  

. 
 02 83 19 13-0134 LF Demolish Downspouts, Lead Contaminated Material ..............................................................................................................3.54  

. 
 02 83 19 13-0135 SF Demolish Corrugated Metal Roofing, Lead Contaminated Material ........................................................................................4.36  

. 
 02 83 19 13-0136 LF Demolish Roof Metal Flashing, Lead Contaminated Material .................................................................................................2.51  

. 
 02 83 19 13-0137 LF Demolish Fascia Board Up To 12", Lead Contaminated Material ...........................................................................................6.28  

. 
 02 83 19 13-0138 SF Demolish Up To 100 SF Gypsum Wall Board, Lead Contaminated Material ..........................................................................6.28  

. 
 02 83 19 13-0139 SF Demolish >100 To 500 SF Gypsum Wall Board, Lead Contaminated Material .......................................................................4.51  

. 
 02 83 19 13-0140 SF Demolish >500 To 2,500 SF Gypsum Wall Board, Lead Contaminated Material ....................................................................3.54  

. 
 02 83 19 13-0141 SF Demolish >2,500 SF Gypsum Wall Board, Lead Contaminated Material ................................................................................2.75  

. 
 02 83 19 13-0142 SF Demolish Up To 100 SF Plaster/Stucco, Lead Contaminated Material ................................................................................. 19.63  

. 
 02 83 19 13-0143 SF Demolish >100 To 500 SF Plaster/Stucco, Lead Contaminated Material ............................................................................. 13.97  

. 
 02 83 19 13-0144 SF Demolish >500 To 2,500 SF Plaster/Stucco, Lead Contaminated Material........................................................................... 10.47  

. 
 02 83 19 13-0145 SF Demolish >2,500 To 10,000 SF Plaster/Stucco, Lead Contaminated Material........................................................................7.86  

XXXXXXX 
. 
 02 83 19 13-0146  Wet Sanding Of Lead Contaminated Material (02 83 19 13) 
. 
. 

 02 83 19 13-0147 SF Wet Sand/Scrape Of Lead Contaminated Material For Prep Before New Paint ......................................................................1.70  

XXXXXXX 
. 
 02 83 19 13-0148  Lead Abatement Encapsulation (02 83 19 13) 

Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task 
described otherwise. 
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. 

. 
 02 83 19 13-0149 SF Balustrades, Lead Abatement Encapsulation ......................................................................................................................... 5.33  

. 
 02 83 19 13-0150 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation .................................................................................................. 6.22  

. 
 02 83 19 13-0151 LF >6" To 12" Wide, Baseboard, Lead Abatement Encapsulation ............................................................................................... 8.38  

. 
 02 83 19 13-0152 SF Brick, Concrete Block, Concrete, Lead Abatement Encapsulation .......................................................................................... 3.39  

. 
 02 83 19 13-0153 SF Ornate Cabinets, Lead Abatement Encapsulation .................................................................................................................. 7.75  

. 
 02 83 19 13-0154 SF Simple Design Cabinets, Lead Abatement Encapsulation ...................................................................................................... 6.29  

. 
 02 83 19 13-0155 SF Drywall Ceilings, Lead Abatement Encapsulation ................................................................................................................... 2.09  

. 
 02 83 19 13-0156 SF Wood Ceilings, Lead Abatement Encapsulation ..................................................................................................................... 2.56  

. 
 02 83 19 13-0157 SF Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation ......................................................................................... 2.36  

. 
 02 83 19 13-0158 SF Columns, Lead Abatement Encapsulation .............................................................................................................................. 4.11  

. 
 02 83 19 13-0159 SF Doors, Lead Abatement Encapsulation ................................................................................................................................... 9.12  

. 
 02 83 19 13-0160 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation ................................................................................................. 3.50  

. 
 02 83 19 13-0161 SF Picket Fence (Brush), Lead Abatement Encapsulation ........................................................................................................... 2.42  

. 
 02 83 19 13-0162 SF Wood Floors (Roller), Lead Abatement Encapsulation ........................................................................................................... 2.00  

. 
 02 83 19 13-0163 SF Grilles, Vents, Lead Abatement Encapsulation ....................................................................................................................... 5.75  

. 
 02 83 19 13-0164 LF Gutters And Downspouts, Lead Abatement Encapsulation..................................................................................................... 5.33  

. 
 02 83 19 13-0165 EA Hangers, Lead Abatement Encapsulation ............................................................................................................................. 46.05  

. 
 02 83 19 13-0166 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation .......................................................................................... 3.23  

. 
 02 83 19 13-0167 LF >4" To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation ......................................................................................... 4.60  

. 
 02 83 19 13-0168 LF >8" To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation ....................................................................................... 7.09  

. 
 02 83 19 13-0169 LF >12" To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation ................................................................................... 10.46  

. 
 02 83 19 13-0170 EA Radiators, Lead Abatement Encapsulation ......................................................................................................................... 194.96  

. 
 02 83 19 13-0171 EA Up To 6' Shutters, Lead Abatement Encapsulation ............................................................................................................. 168.61  

. 
 02 83 19 13-0172 SF Siding, Lead Abatement Encapsulation .................................................................................................................................. 2.90  

. 
 02 83 19 13-0173 SF Up To 12" Soffit, Lead Abatement Encapsulation ................................................................................................................... 4.11  

. 
 02 83 19 13-0174 SF Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation ........................................................................... 3.39  

. 
 02 83 19 13-0175 SF Steel Beams And Metal Decks, Lead Abatement Encapsulation ............................................................................................ 4.46  

. 
 02 83 19 13-0176 SF Trusses, Lead Abatement Encapsulation................................................................................................................................ 4.46  

. 
 02 83 19 13-0177 SF Drywall Walls, Lead Abatement Encapsulation ....................................................................................................................... 1.86  

. 
 02 83 19 13-0178 SF Wood Walls, Lead Abatement Encapsulation ......................................................................................................................... 2.30  

. 
 02 83 19 13-0179 EA Window Without Grille, Lead Abatement Encapsulation ..................................................................................................... 168.41  

. 
 02 83 19 13-0180 EA Window With Grille, Lead Abatement Encapsulation .......................................................................................................... 197.85  

. 
 02 83 19 13-0181 LF Frames And Trim, Lead Abatement Encapsulation ................................................................................................................. 3.07  

. 
 02 83 19 13-0182 LF Steel Lintels, Lead Abatement Encapsulation ......................................................................................................................... 3.51  

XXXXXXX 
. 
 02 83 33  Removal and Disposal of Material Containing Lead (02 83)
. 
. 
 02 83 33 13  Lead-Based Paint Removal and Disposal (02 83 33)
. 
. 
 02 83 33 13-0001  Remove Loose Dirt And Debris Containing Lead (02 83 33 13) 
. 
. 

 02 83 33 13-0002 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Mild 
Detergent ............................................................................................................................................................................... 0.25  

. 
 02 83 33 13-0003 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Tri-Sodium 

Phosphate .............................................................................................................................................................................. 0.27  
. 

 02 83 33 13-0004 SF High Efficiency Particulate Air (HEPA) Vacuum And Shampoo Cleaning Of Lead Contaminated Carpeting .......................... 1.24  

XXXXXXX 
. 
 02 84  Polychlorinated Biphenyl Remediation (02 80) 
. 
. 
 02 84 16  Handling of Lighting Ballasts and Lamps Containing PBCs and Mercury (02 84) 
. 
. 
 02 84 16 00-0001  Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished 

Fixtures (02 84 16) 
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing 
ballast in an approved container for recycling. 

. 

. 
 02 84 16 00-0002 EA Removal Of TSCA-Exempt Polychlorinated Biphenyl (PCB) And Non-PCB Ballast From A Demolished Fixture For 

Recycling ............................................................................................................................................................................... 8.10  

XXXXXXX 
. 
 02 84 16 00-0003  Recycle TSCA-Exempt PCB And Non-PCB Ballasts (02 84 16) 

Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal. 
. 
. 

 02 84 16 00-0004 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ........................................... 1.21  
. 

 02 84 16 00-0005 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ........................................... 1.82  
. 

 02 84 16 00-0006 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ........................... 5.66  
. 

 02 84 16 00-0007 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ......................... 12.94  

XXXXXXX 
. 
 02 84 16 00-0008  Disposal Of Leaking PCB And Non-PCB Ballasts (02 84 16) 

Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes 
ballast removal. 

. 

. 
 02 84 16 00-0009 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ......................... 3.03  

. 
 02 84 16 00-0010 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ......................... 4.55  

. 
 02 84 16 00-0011 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ................................. 8.50  

. 
 02 84 16 00-0012 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures .............................. 19.42  

XXXXXXX 
. 
 02 84 33  Removal and Disposal of Polychlorinated Biphenyls (02 84)
. 
. 
 02 84 33 00-0001  Removal And Disposal Of Polychlorinated Biphenyls Oil Filled 

Transformers (02 84 33) 
Note: Includes disposal in approved container, rigging, manifesting, hauling, etc. 
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. 

. 
 02 84 33 00-0002 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, Non Polychlorinated Biphenyl (PCB) .......................................... 2,353.26  

Note: Includes disposal costs. 
. 

 02 84 33 00-0003 EA  Removal And Disposal Of Transformers 20 KVA, Non Polychlorinated Biphenyl (PCB) ................................................. 3,672.92  
Note: Includes disposal costs. 

. 
 02 84 33 00-0004 EA  Removal And Disposal Of Switch, Non Polychlorinated Biphenyl (PCB) ......................................................................... 1,070.45  

. 
 02 84 33 00-0005 EA  Removal And Disposal Of Transformers 2.5/3.5 KVA, Polychlorinated Biphenyl (PCB) .................................................. 4,360.53  

Note: Includes disposal costs. 
. 

 02 84 33 00-0006 EA  Removal And Disposal Of Switch, Polychlorinated Biphenyl (PCB) ................................................................................. 1,854.92  
. 

 02 84 33 00-0007 EA  Removal And Disposal Of Transformers 20 KVA, Polychlorinated Biphenyl (PCB) ......................................................... 6,838.38  
Note: Includes disposal costs. 

XXXXXXX 
. 
 02 87  Bio-Hazard Material Remediation (02 80) 
. 
. 
 02 87 13  Mold Remediation (02 87) 

Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming, 
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other 
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards 
and local regulations.   Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area 
of building, is to be used in determining which tasks apply.  For certain types of work, there is a task with a unit of measure of 
SET for a quantity of less than 100 LF or SF (Up to 25 LF for Mold Abatement pipe insulation), followed by a series of tasks for 
other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to 
arrive at the appropriate quantity for the project. See CSI section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-
0039 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0003 for plastic sheeting for containment 
construction, 02 89 00 00-0010 for decontamination chambers. 

. 

. 
 02 87 13 33  Removal and Disposal of Materials with Mold (02 87 13)
. 
. 
 02 87 13 33-0001  Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal (02 87 13 33) 

Note: Treat fittings as additional lf of insulation. 
. 
. 
 02 87 13 33-0002  Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0001) 

Note: Diameter is outer size of insulation. 
. 
. 
 02 87 13 33-0003  Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0002) 

Note: Excludes encased fittings. 
. 
. 

 02 87 13 33-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .............................................................. 592.79  
. 

 02 87 13 33-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ............................................................. 23.00  
. 

 02 87 13 33-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ........................................................... 17.34  
. 

 02 87 13 33-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ........................................................ 13.09  
. 

 02 87 13 33-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .....................................................9.90  
. 

 02 87 13 33-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ....................................................................8.66  

XXXXXXX 
. 
 02 87 13 33-0010  >6" Diameter Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0002) 
. 
. 

 02 87 13 33-0011 SET Up To 20 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ....................................................................... 614.02  
. 

 02 87 13 33-0012 LF >20 To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ..................................................................... 27.46  
. 

 02 87 13 33-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ................................................................... 20.94  
. 

 02 87 13 33-0014 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal ............................................................... 16.06  
. 

 02 87 13 33-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ........................................................... 12.39  
. 

 02 87 13 33-0016 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal.......................................................................... 10.96  

XXXXXXX 
. 
 02 87 13 33-0017  Thermal Insulation, Mold Abatement And Disposal (02 87 13 33) 
. 
. 
 02 87 13 33-0018  Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal (02 

87 13 33-0017) 
. 
. 

 02 87 13 33-0019 SET Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal .............................................................. 603.41  
. 

 02 87 13 33-0020 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ............................................................ 13.36  
. 

 02 87 13 33-0021 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ....................................................... 10.11  
. 

 02 87 13 33-0022 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal ..........................................7.68  
. 

 02 87 13 33-0023 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ....................................................................5.96  

XXXXXXX 
. 
 02 87 13 33-0024  Surfacing Material, Mold Abatement And Disposal (02 87 13 33) 

Note: e.g. fireproofing, acoustical plaster, etc. 
. 
. 
 02 87 13 33-0025  Stucco, Mold Abatement And Disposal (02 87 13 33-0024) 

Note: Remove surface coat from brown coat or remove entire assembly, including lath. 
. 
. 

 02 87 13 33-0026 SET Up To 50 SF, Stucco, Mold Abatement And Disposal ......................................................................................................... 597.51  
. 

 02 87 13 33-0027 SF >50 To 500 SF, Stucco, Mold Abatement And Disposal ....................................................................................................... 13.25  
. 

 02 87 13 33-0028 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal .................................................................................................. 10.00  
. 

 02 87 13 33-0029 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal ...............................................................................................7.57  
. 

 02 87 13 33-0030 SF >10,000 SF, Stucco, Mold Abatement And Disposal ..............................................................................................................5.74  

XXXXXXX 
. 
 02 87 13 33-0031  Acoustical Plaster, Mold Abatement And Disposal (02 87 13 33-0024) 

Note: Remove surface coat from brown coat or remove entire assembly, including lath. 
. 
. 

 02 87 13 33-0032 SET Up To 50 SF, Acoustical Plaster, Mold Abatement And Disposal ....................................................................................... 597.51  
. 

 02 87 13 33-0033 SF >50 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal ...................................................................................... 13.25  
. 

 02 87 13 33-0034 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And Disposal ................................................................................. 10.00  
. 

 02 87 13 33-0035 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal ..............................................................................7.57  
. 

 02 87 13 33-0036 SF >10,000 SF, Acoustical Plaster, Mold Abatement And Disposal .............................................................................................5.74  

XXXXXXX 
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. 
 02 87 13 33-0037  Gypsum Board, Mold Abatement And Disposal (02 87 13 33-0024) 
. 
. 

 02 87 13 33-0038 SET Up To 100 SF, Gypsum Board, Mold Abatement And Disposal .......................................................................................... 609.31  
. 

 02 87 13 33-0039 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal .......................................................................................... 4.45  
. 

 02 87 13 33-0040 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And Disposal ....................................................................................... 3.54  
. 

 02 87 13 33-0041 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And Disposal .................................................................................. 2.81  
. 

 02 87 13 33-0042 SF >10,000 SF, Gypsum Board, Mold Abatement And Disposal ................................................................................................. 2.07  

XXXXXXX 
. 
 02 87 13 33-0043  Fireproofing, Mold Abatement And Disposal (02 87 13 33-0024) 

Note: Exposed surface area, includes associated overspray. 
. 
. 

 02 87 13 33-0044 SET Up To 50 SF, Fireproofing, Mold Abatement And Disposal................................................................................................. 603.41  
. 

 02 87 13 33-0045 SF >50 To 500 SF, Fireproofing, Mold Abatement And Disposal ............................................................................................... 18.29  
. 

 02 87 13 33-0046 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal .......................................................................................... 13.82  
. 

 02 87 13 33-0047 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And Disposal ..................................................................................... 10.45  
. 

 02 87 13 33-0048 SF >10,000 SF, Fireproofing, Mold Abatement And Disposal ...................................................................................................... 7.93  

XXXXXXX 
. 
 02 87 13 33-0049  Flooring, Mold Abatement And Disposal (02 87 13 33) 

Note: Includes cove base. 
. 
. 
 02 87 13 33-0050  Floor Tile Or Linoleum, Mold Abatement And Disposal (02 87 13 33-0049) 
. 
. 
 02 87 13 33-0051  Floor Tile Or Linoleum, Mold Abatement And Disposal (02 87 13 33-0050) 

Note: Single layer or first of multiple layers. 
. 
. 

 02 87 13 33-0052 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .............. 609.31  
. 

 02 87 13 33-0053 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .............. 4.42  
    For Each Additional Layer, Add  1.11 

. 
 02 87 13 33-0054 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And 

Disposal ................................................................................................................................................................................. 2.49  
    For Each Additional Layer, Add  0.62 

. 
 02 87 13 33-0055 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And 

Disposal ................................................................................................................................................................................. 1.46  
    For Each Additional Layer, Add  0.37 

. 
 02 87 13 33-0056 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 1.15  

    For Each Additional Layer, Add  0.29 

XXXXXXX 
. 
 02 87 13 33-0057  Carpet, Mold Abatement And Disposal (02 87 13 33-0049) 
. 
. 
 02 87 13 33-0058  Carpet, Glue Down, Mold Abatement And Disposal (02 87 13 33-0057) 
. 
. 

 02 87 13 33-0059 SET Up To 100 SF, Carpet, Glue Down, Mold Abatement And Disposal ................................................................................... 609.31  
. 

 02 87 13 33-0060 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement And Disposal .................................................................................... 3.69  
. 

 02 87 13 33-0061 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal ................................................................................. 2.34  
. 

 02 87 13 33-0062 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal ............................................................................ 1.57  
. 

 02 87 13 33-0063 SF >10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal ........................................................................................... 1.21  

XXXXXXX 
. 
 02 87 13 33-0064  Carpet, Padded With Tack Strips, Mold Abatement And Disposal (02 87 13 33-0057) 
. 
. 

 02 87 13 33-0065 SET Up To 100 SF, Carpet And Pad, Mold Abatement And Disposal ........................................................................................ 609.31  
Note: Includes tack strips. 

. 
 02 87 13 33-0066 SF >100 To 500 SF, Carpet And Pad, Mold Abatement And Disposal ......................................................................................... 4.15  

Note: Includes tack strips. 
. 

 02 87 13 33-0067 SF >500 To 2,500 SF, Carpet And Pad, Mold Abatement And Disposal ...................................................................................... 3.02  
Note: Includes tack strips. 

. 
 02 87 13 33-0068 SF >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And Disposal ................................................................................. 2.41  

Note: Includes tack strips. 
. 

 02 87 13 33-0069 SF >10,000 SF, Carpet And Pad, Mold Abatement And Disposal ................................................................................................ 1.87  
Note: Includes tack strips. 

XXXXXXX 
. 
 02 87 13 33-0070  Subflooring, Mold Abatement And Disposal (02 87 13 33-0049) 
. 
. 

 02 87 13 33-0071 SET Up To 75 SF, Subflooring, Mold Abatement And Disposal .................................................................................................. 603.41  
. 

 02 87 13 33-0072 SF >75 To 500 SF, Subflooring, Mold Abatement And Disposal .................................................................................................. 5.09  
. 

 02 87 13 33-0073 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal ............................................................................................. 3.26  
. 

 02 87 13 33-0074 SF >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal ........................................................................................ 1.99  
. 

 02 87 13 33-0075 SF >10,000 SF, Subflooring, Mold Abatement And Disposal ....................................................................................................... 1.29  

XXXXXXX 
. 
 02 87 13 33-0076  Siding, Mold Abatement And Disposal (02 87 13 33) 
. 
. 
 02 87 13 33-0077  Interior Paneling, Mold Abatement And Disposal (02 87 13 33-0076) 

Note: Includes detachment of mounted objects before removal. 
. 
. 

 02 87 13 33-0078 SET Up To 100 SF, Interior Paneling, Mold Abatement And Disposal ........................................................................................ 609.31  
Note: Includes detachment of mounted objects before removal. 

. 
 02 87 13 33-0079 SF >100 To 500 SF, Interior Paneling, Mold Abatement And Disposal ........................................................................................ 4.41  

Note: Includes detachment of mounted objects before removal. 
. 

 02 87 13 33-0080 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And Disposal ..................................................................................... 3.11  
Note: Includes detachment of mounted objects before removal. 

. 
 02 87 13 33-0081 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement And Disposal ................................................................................ 1.83  

Note: Includes detachment of mounted objects before removal. 
. 

 02 87 13 33-0082 SF >10,000 SF, Interior Paneling, Mold Abatement And Disposal ............................................................................................... 1.41  
Note: Includes detachment of mounted objects before removal. 
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XXXXXXX 
. 
 02 87 13 33-0083  Exterior Siding, Mold Abatement And Disposal (02 87 13 33-0076) 
. 
. 

 02 87 13 33-0084 SET Up To 100 SF, Exterior Siding Board, Mold Abatement And Disposal ................................................................................ 609.31  
. 

 02 87 13 33-0085 SF >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal ................................................................................5.47  
. 

 02 87 13 33-0086 SF >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal..............................................................................3.81  
. 

 02 87 13 33-0087 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal .........................................................................2.59  
. 

 02 87 13 33-0088 SF >10,000 SF, Exterior Siding Board, Mold Abatement And Disposal ........................................................................................2.34  

XXXXXXX 
. 
 02 87 13 33-0089  Contaminated Debris, Mold Abatement And Disposal (02 87 13 33) 
. 
. 
 02 87 13 33-0090  Contaminated Debris, Mold Abatement And Disposal (02 87 13 33-0089) 
. 
. 

 02 87 13 33-0091 SET Up To 20 CF, Contaminated Debris, Mold Abatement And Disposal .................................................................................. 614.02  
. 

 02 87 13 33-0092 CF >20 To 100 CF, Contaminated Debris, Mold Abatement And Disposal ................................................................................ 21.66  
. 

 02 87 13 33-0093 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal .............................................................................. 14.92  
. 

 02 87 13 33-0094 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal .............................................................................. 11.54  
. 

 02 87 13 33-0095 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal..............................................................................9.51  
. 

 02 87 13 33-0096 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And Disposal .........................................................................5.83  
. 

 02 87 13 33-0097 CF >10,000 CF, Contaminated Debris, Mold Abatement And Disposal ........................................................................................5.38  

XXXXXXX 
. 
 02 87 13 33-0098  Other Mold Containing Materials, Mold Abatement And Disposal (02 87 13 33) 
. 
. 
 02 87 13 33-0099  Wood Studs, Mold Abatement And Disposal (02 87 13 33-0098) 

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material. 
. 
. 

 02 87 13 33-0100 SET Up To 100 LF, Wood Studs, Mold Abatement And Disposal ............................................................................................... 304.64  
. 

 02 87 13 33-0101 LF >100 To 500 LF, Wood Studs, Mold Abatement And Disposal ...............................................................................................2.48  
. 

 02 87 13 33-0102 LF >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal ............................................................................................1.85  
. 

 02 87 13 33-0103 LF >2,500 To 10,000 LF, Wood Studs, Mold Abatement And Disposal .......................................................................................1.44  
. 

 02 87 13 33-0104 LF >10,000 LF, Wood Studs, Mold Abatement And Disposal ......................................................................................................1.10  

XXXXXXX 
. 
 02 87 13 33-0105  Ceiling Tile, Mold Abatement And Disposal (02 87 13 33-0098) 

Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'. 
. 
. 

 02 87 13 33-0106 SET Up To 100 SF, Ceiling Tile, Mold Abatement And Disposal ................................................................................................ 609.31  
. 

 02 87 13 33-0107 SF >100 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal ..............................................................................................7.57  
. 

 02 87 13 33-0108 SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal ...........................................................................................3.58  
. 

 02 87 13 33-0109 SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal .........................................................................................2.59  
. 

 02 87 13 33-0110 SF >10,000 SF, Ceiling Tile, Mold Abatement And Disposal ........................................................................................................2.34  

XXXXXXX 
. 
 02 87 13 33-0111  Caulking, Mold Abatement And Disposal (02 87 13 33-0098) 
. 
. 

 02 87 13 33-0112 SET Up To 20 LF, Caulking, Mold Abatement And Disposal ...................................................................................................... 146.82  
. 

 02 87 13 33-0113 LF >20 To 50 LF, Caulking, Mold Abatement And Disposal .........................................................................................................2.95  
. 

 02 87 13 33-0114 LF >50 To 100 LF, Caulking, Mold Abatement And Disposal .......................................................................................................2.12  
. 

 02 87 13 33-0115 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal .....................................................................................................1.60  
. 

 02 87 13 33-0116 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal ..................................................................................................1.19  
. 

 02 87 13 33-0117 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal ...............................................................................................0.97  
. 

 02 87 13 33-0118 LF >2,500 LF, Caulking, Mold Abatement And Disposal ..............................................................................................................0.84  

XXXXXXX 
. 
 02 87 13 33-0119  Wipe Down Walls, Ceilings And Floors (02 87 13 33-0098) 
. 
. 

 02 87 13 33-0120 CSF Wipe Down Floors With Mild Bleach Solution ....................................................................................................................... 16.29  
    For >25 To 50, Deduct  -1.63 
    For >50 To 200, Deduct  -4.07 
    For >200, Deduct  -6.51 

. 
 02 87 13 33-0121 CSF Wipe Down Walls With Mild Bleach Solution ........................................................................................................................ 19.16  

    For >25 To 50, Deduct  -1.91 
    For >50 To 200, Deduct  -4.79 
    For >200, Deduct  -7.66 

. 
 02 87 13 33-0122 CSF Wipe Down Ceilings With Mild Bleach Solution .................................................................................................................... 21.79  

    For >25 To 50, Deduct  -2.18 
    For >50 To 200, Deduct  -5.44 
    For >200, Deduct  -8.71 

. 
 02 87 13 33-0123 CSF Wipe Down Countertops With Mild Bleach Solution .............................................................................................................. 17.77  

    For >25 To 50, Deduct  -1.78 
. 

 02 87 13 33-0124 CSF Wipe Down Other Surfaces With Mild Bleach Solution ......................................................................................................... 22.54  
    For >25 To 50, Deduct  -2.25 
    For >50 To 200, Deduct  -5.63 
    For >200, Deduct  -9.01 

XXXXXXX 
. 
 02 87 13 33-0125  Cabinets (02 87 13 33-0098) 
. 
. 

 02 87 13 33-0126 SET Up To 10 LF, Base Cabinet, Mold Abatement And Disposal ............................................................................................... 645.92  
. 

 02 87 13 33-0127 LF >10  To 20 LF, Base Cabinet, Mold Abatement And Disposal .............................................................................................. 68.10  
. 

 02 87 13 33-0128 LF >20 LF, Base Cabinet, Mold Abatement And Disposal ......................................................................................................... 50.57  
. 

 02 87 13 33-0129 SET Up To 10 LF, Wall Cabinet, Mold Abatement And Disposal ................................................................................................ 603.48  
. 

 02 87 13 33-0130 LF >10 To 20 LF, Wall Cabinet, Mold Abatement And Disposal ................................................................................................ 56.84  
. 

 02 87 13 33-0131 LF >20 LF, Wall Cabinet, Mold Abatement And Disposal .......................................................................................................... 39.30  

XXXXXXX 
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. 
 02 87 16  Excrement Removal (02 87)

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, 
etc.), signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated 
costs necessary for the complete removal and disposal of the contaminated material in accordance with EPA and local 
regulations. The quantity of the entire project, not a particular work area, is to be used in determining which tasks apply. There 
is a task with a unit of measure of EA for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. 
For those tasks the contractor will be paid the first task with a unit of measure of EA, plus each additional task in sequence to 
arrive at the total quantity for the entire project, not a particular work area. 

. 

. 
 02 87 16 13  Bird Excrement Removal (02 87 16)
. 
. 
 02 87 16 13-0001  Bird Waste Removal (02 87 16 13) 

Note: In addition to items listed the Bio-Hazard Material Remediation note above, tasks include wetting agents 
and disinfection of contaminated surfaces. 

. 

. 
 02 87 16 13-0002 EA Up To 10 SF Bird Waste Removal, Up To 3" Thickness ..................................................................................................... 585.72  

    For Work In Restricted Working Space, Add  175.72 
. 

 02 87 16 13-0003 SF >10 To 500 SF Bird Waste Removal, Up To 3" Thickness ...................................................................................................... 9.76  
    For Work In Restricted Working Space, Add  2.93 

. 
 02 87 16 13-0004 SF >500 To 2,500 SF Bird Waste Removal, Up To 3" Thickness ................................................................................................. 8.88  

    For Work In Restricted Working Space, Add  2.66 
. 

 02 87 16 13-0005 SF >2,500 To 10,000 SF Bird Waste Removal, Up To 3" Thickness ............................................................................................ 8.07  
    For Work In Restricted Working Space, Add  2.42 

. 
 02 87 16 13-0006 SF >10,000 SF Bird Waste Removal, Up To 3" Thickness ........................................................................................................... 7.34  

    For Work In Restricted Working Space, Add  2.20 

XXXXXXX 
. 
 02 87 19  Bio-Hazard and Infectious Disease Control Remediation (02 87)
. 
. 
 02 87 19 00-0001  Temporary Barriers (02 87 19) 
. 
. 
 02 87 19 00-0002  Adjustable Barrier Panel System For Bio-Hazard And Infectious Disease 

Control (02 87 19 00-0001) 
Note: Panels are opal or transparent. Panels include self leveling floor channel, 1/4" foam gasket to conform to 
ceiling, edge gaskets, grid clips, and cam locks. 

. 

. 
 02 87 19 00-0003 EA 4' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4000) ................................................ 720.51  

. 
 02 87 19 00-0004 EA 3' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4001) ................................................ 684.19  

. 
 02 87 19 00-0005 EA 2' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4002) ................................................ 538.88  

. 
 02 87 19 00-0006 EA 2' Wide x 7'-8" To 10' High With High Efficiency Particulate Air (HEPA) Filtered Air Discharge Port, Fire Rated 

Containment Panel Assembly (Edge Guard 4002.1) ......................................................................................................... 623.64  
. 

 02 87 19 00-0007 EA 6'' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4005) ............................................... 329.98  
. 

 02 87 19 00-0008 EA 12'' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4006) ............................................. 354.20  
. 

 02 87 19 00-0009 EA 3' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 32'' Door (Edge Guard 4010) ...................... 1,101.95  
Note: Door panels include a hydraulic closer and a lever style lockset standard. 

. 
 02 87 19 00-0010 EA 4' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 44'' Door (Edge Guard 4003) ...................... 1,223.04  

Note: Door panels include a hydraulic closer and a lever style lockset standard. 
. 

 02 87 19 00-0011 EA 4'-4" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 48'' Door (Edge Guard 4008) ................. 1,465.22  
Note: Door panels include a hydraulic closer and a lever style lockset standard. 

. 
 02 87 19 00-0012 EA 7'-8" To 10' High, Hinged Corner Assembly (Edge Guard 4004) ........................................................................................ 244.45  

. 
 02 87 19 00-0013 EA 7'-8" To 10' High, Outside Corner Post (Edge Guard 4007) ................................................................................................ 202.07  

. 
 02 87 19 00-0014 EA 7'-8" To 10' High, "T" Post Corner Assembly (Edge Guard 4009) ....................................................................................... 202.07  

. 
 02 87 19 00-0015 EA Closure Strips (Edge Guard 3003) ........................................................................................................................................ 14.19  

Note: To seal panels to existing walls 
. 

 02 87 19 00-0016 EA Digital Differential Pressure Gauge Kit (Edge Guard 3005) ................................................................................................ 338.11  

XXXXXXX 
. 
 02 87 19 00-0017  Temporary Sheeting For Bio-Hazard And Infectious Disease Control (02 87 19 00-

0001) 
Note: Includes removal and disposal in approved landfill after use. 

. 

. 
 02 87 19 00-0018 SF 6 Mil Plastic Sheeting, Applied To Floors, For Bio-Hazard And Infectious Disease Control.................................................... 0.49  

. 
 02 87 19 00-0019 SF 6 Mil Plastic Sheeting, Applied To Walls, For Bio-Hazard And Infectious Disease Control ..................................................... 0.64  

. 
 02 87 19 00-0020 SF 6 Mil Plastic Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious Disease Control ................................................. 0.87  

. 
 02 87 19 00-0021 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, For Bio-Hazard And Infectious Disease 

Control ................................................................................................................................................................................... 0.56  
. 

 02 87 19 00-0022 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, For Bio-Hazard And Infectious 
Disease Control ..................................................................................................................................................................... 0.71  

. 
 02 87 19 00-0023 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious 

Disease Control ..................................................................................................................................................................... 0.94  

XXXXXXX 
. 
 02 87 19 00-0024  Temporary Floor Protection For Bio-Hazard And Infectious Disease Control 

(02 87 19 00-0001) 
Note: Includes removal after use. 

. 

. 
 02 87 19 00-0025 SF Masonite Temporary Floor Protection For Bio-Hazard And Infectious Disease Control .......................................................... 1.86  

. 
 02 87 19 00-0026 SF 1/2" Plywood Temporary Floor Protection For Bio-Hazard And Infectious Disease Control ................................................... 2.50  

. 
 02 87 19 00-0027 SF 3/4" Plywood Temporary Floor Protection For Bio-Hazard And Infectious Disease Control ................................................... 3.01  

XXXXXXX 
. 
 02 87 19 00-0028  Temporary Stud Wall For Bio-Hazard And Infectious Disease Control (02 87 19 00-

0001) 
Note: Includes removal after use. 

. 

. 
 02 87 19 00-0029 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious Disease Control .................. 6.28  

. 
 02 87 19 00-0030 SF 1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard And Infectious Disease Control ................ 8.34  

. 
 02 87 19 00-0031 SF 5/8" Type Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious 

Disease Control ..................................................................................................................................................................... 6.39  
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. 
 02 87 19 00-0032 SF 5/8" Type Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard And Infectious 

Disease Control .....................................................................................................................................................................8.56  
. 

 02 87 19 00-0033 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious 
Disease Control .....................................................................................................................................................................4.02  

XXXXXXX 
. 
 02 87 19 00-0034  Isolation Barriers For Bio-Hazard And Infectious Disease Control (02 87 19 00-0001) 
. 
. 

 02 87 19 00-0035 GSF Tent Construction Utilizing Two Layers Of 6 Mil Fire Rated Plastic Sheeting For Bio-Hazard And Infectious 
Disease Control ................................................................................................................................................................... 21.04  

Note: Includes support frame of 2x4s or PVC piping (ground SF) up to 6' to construct stand-alone tents (floor, 
walls and ceiling) with airlock. 

. 
 02 87 19 00-0036 GSF Relocate Tent Construction To Different Area.........................................................................................................................2.56  

XXXXXXX 
. 
 02 87 19 00-0037  Plexiglass Barriers For Bio-Hazard And Infectious Disease Control (02 87 19 00-0001) 
. 
. 

 02 87 19 00-0038 SF 3/8" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control .............................................. 19.87  
. 

 02 87 19 00-0039 SF 1/2" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control .............................................. 23.60  
. 

 02 87 19 00-0040 SF 3/4" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control .............................................. 33.41  
. 

 02 87 19 00-0041 PR Install Pair Of 8" Diameter Glove Iris Port In Barrier For Bio-Hazard And Infectious Disease Control ............................. 1,049.55  
Note: Excludes gloves. 

. 
 02 87 19 00-0042 PR Pair Of 8" Diameter Economy Sleeved Gloves With Clamping Ring For Bio-Hazard And Infectious Disease 

Control ............................................................................................................................................................................... 375.64  
Note: For installation in glove iris port. 

. 
 02 87 19 00-0043 PR Pair Of 8" Diameter Bellows Type Gloves With Clamping Ring For Bio-Hazard And Infectious Disease Control ............... 594.54  

Note: For installation in glove iris port. 
. 

 02 87 19 00-0044 EA 5-5/16" Diameter, Satin Anodized Aluminum, No-Draft Speak-Thru In Barrier For Bio-Hazard And Infectious 
Disease .............................................................................................................................................................................. 116.30  

Note: Includes gaskets and mounting screws for installation on glass from 1/4" (6 mm) to 1/2" (12 mm) thick. 
Require a minimum hole diameter of 2-1/4" (57 mm), and will cover holes up to 4-1/4" (108 mm). Recommended 
hole diameter is 3-1/2" (89 mm). 

XXXXXXX 
. 
 02 87 19 00-0045  Temporary Portable And Mobile Trailers (02 87 19) 
. 
. 
 02 87 19 00-0046  Trailer Delivery (02 87 19 00-0045) 
. 
. 

 02 87 19 00-0047 EA Deliver Trailer Within 25 Miles.......................................................................................................................................... 1,032.44  

XXXXXXX 
. 
 02 87 19 00-0048  Portable And Mobile Trailers, Purchase (02 87 19 00-0045) 

Note: Includes cost to set-up, underpin, tie-downs, HVAC unit, lights, outlets, & phone jacks. Trailers shall have a 
12' x 12' office area and 6' x 8' bathroom with sink, mirror, and water closet. Minimum of two pedestrian doors 
and a tinted/insulated 3' x 4' single hung window per 20 SF of wall area. Excludes connection of utilities. 

. 

. 
 02 87 19 00-0049 EA 8' x 24' Mobile Trailer With Toilet, Purchase .................................................................................................................... 9,046.14  

    For Tie-Downs, Add  89.67 
. 

 02 87 19 00-0050 EA 8' x 32' Mobile Trailer With Toilet, Purchase .................................................................................................................. 12,776.60  
    For Tie-Downs, Add  89.67 

. 
 02 87 19 00-0051 EA 10' x 36' Mobile Trailer With Toilet, Purchase ................................................................................................................ 18,222.98  

    For Tie-Downs, Add  89.67 
. 

 02 87 19 00-0052 EA 10' x 44' Mobile Trailer With Toilet, Purchase ................................................................................................................ 22,764.86  
    For Tie-Downs, Add  89.67 

. 
 02 87 19 00-0053 EA 10' x 50' Mobile Trailer With Toilet, Purchase ................................................................................................................ 25,879.38  

    For Tie-Downs, Add  89.67 
. 

 02 87 19 00-0054 EA 12' x 50' Mobile Trailer With Toilet, Purchase ................................................................................................................ 27,211.47  
    For Tie-Downs, Add  89.67 

. 
 02 87 19 00-0055 EA 12' x 60' Mobile Trailer With Toilet, Purchase ................................................................................................................ 30,277.83  

    For Tie-Downs, Add  89.67 

XXXXXXX 
. 
 02 87 19 00-0056  Accessories For Portable And Mobile Trailers (02 87 19 00-0045) 
. 
. 
 02 87 19 00-0057  Skirting (02 87 19 00-0056) 

Note: Includes 2" x 4" wood framing 16" on center. 
. 
. 

 02 87 19 00-0058 SF 1'-8" High Vinyl Covered Skirt .................................................................................................................................................4.27 1.79 
. 

 02 87 19 00-0059 SF 3' High Vinyl Covered Skirt ......................................................................................................................................................6.35 2.95 

XXXXXXX 
. 
 02 87 19 00-0060  Aluminum Modular Access Ramp (02 87 19 00-0056) 

Note: Includes picketed guardrails, inside grabrails, legs and hardware. 
. 
. 

 02 87 19 00-0061 EA Up To 35" High, Aluminum Modular Access Ramp .......................................................................................................... 2,651.37 34.25 

XXXXXXX 
. 
 02 87 19 00-0062  Aluminum Modular Stairs (02 87 19 00-0056) 

Note: Excludes earthwork 
. 
. 

 02 87 19 00-0063 EA Aluminum Steps For Mobile Trailers ................................................................................................................................... 738.56  

XXXXXXX 
. 
 02 87 19 00-0064  Decontamination Chambers For Bio-Hazard And Infectious Disease Control 

(02 87 19) 
Note: Includes removal after use. 

. 

. 
 02 87 19 00-0065 EA Portable Personnel Decontamination Wash Facility (3 Stage) For Bio-Hazard And Infectious Disease Control ................. 760.17  

Note: Includes connection to negative air system. 
. 

 02 87 19 00-0066 EA Portable Personnel Decontamination Wash Facility (5 Stage) For Bio-Hazard And Infectious Disease Control ................. 897.40  
Note: Includes connection to negative air system. 
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. 
 02 87 19 00-0067 EA Portable Waste Decontamination Unit For Bio-Hazard And Infectious Disease Control ..................................................... 475.89  

Note: Includes connection to negative air system. 

XXXXXXX 
. 
 02 87 19 00-0068  Bio-Hazard And Infectious Disease Control Cleaning, Level 2 (02 87 19) 

Note: Includes worker personal protection equipment suites, gloves and masks.  Level 1 Biohazard - Minor 
bacteria and viruses as well as non-infectious bacteria. Microbes are not known to cause disease in healthy 
hosts and pose minimal risk to workers and the environment. Level 2 Biohazard - Bacteria and viruses that cause 
mild disease or are difficult to contract. Microbes are typically indigenous and are associated with diseases of 
varying severity. They pose moderate risk to workers and the environment. Level 3 Biohazard - Microbes are 
indigenous or exotic and cause serious or potential lethal diseases through respiratory transmission.  Disposal of 
materials used to wipe down surfaces in approved landfill after use. See CSI section 02 87 19 00-0138 for 
disposal of material into approved landfill. 

. 

. 
 02 87 19 00-0069  Bio-Hazard And Infectious Disease Control Cleaning Mobilization (02 87 19 00-0068) 
. 
. 

 02 87 19 00-0070 EA Bio-Hazard And Infectious Disease Control Mobilization And Set-Up ................................................................................. 336.17  
Note: Mobilization and set-up minimum for each site location. 

XXXXXXX 
. 
 02 87 19 00-0071  Bio-Hazard And Infectious Disease Control Cleaning Of Surfaces (02 87 19 00-0068) 

Note: Includes electrostatic spraying of surfaces with mild bleach, wet mop/wipe, disinfect and high efficiency 
particulate air (HEPA) vacuum surfaces 

. 

. 
 02 87 19 00-0072 CSF Cleaning Of Floors For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ........................................... 24.93  

    For >25 To 50, Deduct  -2.49 
    For >50 To 200, Deduct  -4.98 
    For >200, Deduct  -7.47 
    For Cleaning Surfaces With Goldshield® GS5, Add  10.08 
    For Level 1 Biohazard Cleaning, Deduct  -4.98 
    For Level 3 Biohazard Cleaning, Add  8.22 

. 
 02 87 19 00-0073 CSF Cleaning Of Walls For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution............................................. 29.33  

    For >25 To 50, Deduct  -2.93 
    For >50 To 200, Deduct  -5.86 
    For >200, Deduct  -8.79 
    For Cleaning Surfaces With Goldshield® GS5, Add  10.08 
    For Level 1 Biohazard Cleaning, Deduct  -5.86 
    For Level 3 Biohazard Cleaning, Add  9.67 

. 
 02 87 19 00-0074 CSF Cleaning Of Ceilings For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ......................................... 33.36  

    For >25 To 50, Deduct  -3.33 
    For >50 To 200, Deduct  -6.67 
    For >200, Deduct  -10.00 
    For Cleaning Surfaces With Goldshield® GS5, Add  10.08 
    For Level 1 Biohazard Cleaning, Deduct  -6.67 
    For Level 3 Biohazard Cleaning, Add  11.00 

. 
 02 87 19 00-0075 CSF Cleaning Of Countertops For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .................................. 27.19  

    For Cleaning Surfaces With Goldshield® GS5, Add  10.08 
    For >5 To 10, Deduct  -1.36 
    For >10 To 50, Deduct  -2.72 
    For >50, Deduct  -5.43 
    For Level 1 Biohazard Cleaning, Deduct  -5.43 
    For Level 3 Biohazard Cleaning, Add  8.96 

. 
 02 87 19 00-0076 CSF Cleaning Of Other Surfaces For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ............................. 34.51  

    For >25 To 50, Deduct  -3.45 
    For >50 To 200, Deduct  -6.90 
    For >200, Deduct  -10.34 
    For Cleaning Surfaces With Goldshield® GS5, Add  10.08 
    For Level 1 Biohazard Cleaning, Deduct  -6.90 
    For Level 3 Biohazard Cleaning, Add  11.38 

XXXXXXX 
. 
 02 87 19 00-0077  Bio-Hazard And Infectious Disease Control Cleaning Of Equipment And 

Materials (02 87 19 00-0068) 
Note: Includes spraying of surfaces with mild bleach, wet mop/wipe and disinfect 

. 

. 
 02 87 19 00-0078 EA Cleaning Of Plumbing Fixture For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution........................... 64.43  

    For Level 1 Biohazard Cleaning, Deduct  -12.88 
    For Level 3 Biohazard Cleaning, Add  21.25 
    For Cleaning Surfaces With Goldshield® GS5, Add  5.04 

. 
 02 87 19 00-0079 EA Cleaning Of Restroom Accessory For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .................... 29.57  

    For Level 1 Biohazard Cleaning, Deduct  -5.91 
    For Level 3 Biohazard Cleaning, Add  9.75 
    For Cleaning Surfaces With Goldshield® GS5, Add  3.36 

. 
 02 87 19 00-0080 EA Cleaning Of Kitchen Appliance For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ....................... 103.77  

    For Level 1 Biohazard Cleaning, Deduct  -20.75 
    For Level 3 Biohazard Cleaning, Add  34.23 
    For Cleaning Surfaces With Goldshield® GS5, Add  5.04 

. 
 02 87 19 00-0081 EA Cleaning Of Electrical Switch/Receptacle For Bio-Hazard And Infectious Disease Control With Mild Bleach 

Solution .................................................................................................................................................................................. 6.40  
    For Level 1 Biohazard Cleaning, Deduct  -1.27 
    For Level 3 Biohazard Cleaning, Add  2.10 
    For Cleaning Surfaces With Goldshield® GS5, Add  1.01 

. 
 02 87 19 00-0082 EA Cleaning Of WorkStation, Exterior Wipe For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution 

Clean-up .............................................................................................................................................................................. 95.67  
Note: Includes desk, chair, computer, monitor(s), keyboard, mouse, lamp, drawers 

    For Level 1 Biohazard Cleaning, Deduct  -19.13 
    For Level 3 Biohazard Cleaning, Add  31.56 
    For Cleaning Surfaces With Goldshield® GS5, Add  5.04 
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. 
 02 87 19 00-0083 EA Cleaning Of Knobs, Latches, And Locks For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution 

Clean-up .............................................................................................................................................................................. 10.23  
    For Level 1 Biohazard Cleaning, Deduct  -2.04 
    For Level 3 Biohazard Cleaning, Add  3.37 
    For Cleaning Surfaces With Goldshield® GS5, Add  1.01 

XXXXXXX 
. 
 02 87 19 00-0084  Bio-Hazard And Infectious Disease Control Cleaning Of Ductwork (02 87 19 00-0068) 
. 
. 

 02 87 19 00-0085 LF Up To 2 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control 
Cleaning .................................................................................................................................................................................3.76  

    For Level 1 Biohazard Cleaning, Deduct  -0.75 
    For Level 3 Biohazard Cleaning, Add  1.23 

. 
 02 87 19 00-0086 LF >2 SF To 4 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control 

Cleaning .................................................................................................................................................................................4.71  
    For Level 1 Biohazard Cleaning, Deduct  -0.93 
    For Level 3 Biohazard Cleaning, Add  1.54 

. 
 02 87 19 00-0087 LF >4 SF To 8 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control 

Cleaning .................................................................................................................................................................................6.30  
    For Level 1 Biohazard Cleaning, Deduct  -1.24 
    For Level 3 Biohazard Cleaning, Add  2.05 

. 
 02 87 19 00-0088 LF >8 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control Cleaning ..................8.92  

    For Level 1 Biohazard Cleaning, Deduct  -1.75 
    For Level 3 Biohazard Cleaning, Add  2.89 

. 
 02 87 19 00-0089 EA Clean Duct Coil For Bio-Hazard And Infectious Disease Control Cleaning ......................................................................... 168.12  

    For Level 1 Biohazard Cleaning, Deduct  -33.62 
    For Level 3 Biohazard Cleaning, Add  55.47 

. 
 02 87 19 00-0090 SF Clean Duct Dampers And Vane Sets For Bio-Hazard And Infectious Disease Control Cleaning .......................................... 11.70  

    For Level 1 Biohazard Cleaning, Deduct  -2.33 
    For Level 3 Biohazard Cleaning, Add  3.85 

. 
 02 87 19 00-0091 EA Clean Fan Coil Unit (FCU) Or Variable Air Volume (VAV) Unit For Bio-Hazard And Infectious Disease Control 

Cleaning ............................................................................................................................................................................. 112.09  
    For Level 1 Biohazard Cleaning, Deduct  -22.41 
    For Level 3 Biohazard Cleaning, Add  36.98 

. 
 02 87 19 00-0092 EA Clean Air Handling Unit Fan And Coil For Bio-Hazard And Infectious Disease Control Cleaning ....................................... 336.20  

    For Level 1 Biohazard Cleaning, Deduct  -67.23 
    For Level 3 Biohazard Cleaning, Add  110.94 

. 
 02 87 19 00-0093 EA Clean Grille/Diffuser/Register For Bio-Hazard And Infectious Disease Control Cleaning ..................................................... 28.04  

Note: Includes removal and reinstallation. 
    For Level 1 Biohazard Cleaning, Deduct  -5.60 
    For Level 3 Biohazard Cleaning, Add  9.24 

. 
 02 87 19 00-0094 SF Apply Sporicidin Disinfectant To Ductwork And Surfaces After Cleaning For Bio-Hazard And Infectious Disease 

Control Cleaning ....................................................................................................................................................................0.49  
    For Level 1 Biohazard Cleaning, Deduct  -0.09 
    For Level 3 Biohazard Cleaning, Add  0.15 

. 
 02 87 19 00-0095 SF Apply Goldshield® GS5 Antimicrobial Agent To Ductwork And Surfaces After Cleaning For Bio-Hazard And 

Infectious Disease Control Cleaning ......................................................................................................................................0.55  
    For Level 1 Biohazard Cleaning, Deduct  -0.09 
    For Level 3 Biohazard Cleaning, Add  0.15 

XXXXXXX 
. 
 02 87 19 00-0096  Bio-Hazard And Infectious Disease Control Equipment Rental (02 87 19) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0097 DAY Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up .................................. 142.94  

. 
 02 87 19 00-0098 WK Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up .................................. 608.81  

. 
 02 87 19 00-0099 MO Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up ............................... 1,704.67  

. 
 02 87 19 00-0100 DAY Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-

up ....................................................................................................................................................................................... 108.07  
. 

 02 87 19 00-0101 WK Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-
up ....................................................................................................................................................................................... 297.20  

. 
 02 87 19 00-0102 MO Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-

up ....................................................................................................................................................................................... 810.55  
. 

 02 87 19 00-0103 DAY Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up ....................................................... 34.09  
. 

 02 87 19 00-0104 WK Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up ....................................................... 93.75  
. 

 02 87 19 00-0105 MO Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up ..................................................... 255.68  
. 

 02 87 19 00-0106 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter 
For Bio-Hazard And Infectious Disease Control Clean-up ................................................................................................... 89.03  

. 
 02 87 19 00-0107 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter 

For Bio-Hazard And Infectious Disease Control Clean-up ................................................................................................. 365.68  
. 

 02 87 19 00-0108 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter 
For Bio-Hazard And Infectious Disease Control Clean-up .............................................................................................. 1,104.98  

. 
 02 87 19 00-0109 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Negative Air Machine For Bio-

Hazard And Infectious Disease Control Clean-up .............................................................................................................. 174.70  
Note: Required if over 800 hours operation. 

. 
 02 87 19 00-0110 DAY 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 339.80  

. 
 02 87 19 00-0111 WK 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 679.60  

. 
 02 87 19 00-0112 MO 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,359.20  

. 
 02 87 19 00-0113 DAY 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 453.07  

. 
 02 87 19 00-0114 WK 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 906.14  

. 
 02 87 19 00-0115 MO 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,812.27  

. 
 02 87 19 00-0116 DAY 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 678.59  

. 
 02 87 19 00-0117 WK 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,357.18  

. 
 02 87 19 00-0118 MO 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 2,714.35  

. 
 02 87 19 00-0119 DAY 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 904.78  
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. 
 02 87 19 00-0120 WK 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,809.57  

. 
 02 87 19 00-0121 MO 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 3,619.14  

. 
 02 87 19 00-0122 DAY 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .......................................... 1,130.98  

. 
 02 87 19 00-0123 WK 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .......................................... 2,261.96  

. 
 02 87 19 00-0124 MO 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .......................................... 4,523.92  

. 
 02 87 19 00-0125 EA Set-Up 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................... 102.18  

Note: Includes staking down tent. 
. 

 02 87 19 00-0126 EA Set-Up 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................... 204.36  
Note: Includes staking down tent. 

. 
 02 87 19 00-0127 EA Set-Up 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................... 613.09  

Note: Includes staking down tent. 
. 

 02 87 19 00-0128 EA Set-Up 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................ 1,226.18  
Note: Includes staking down tent. 

. 
 02 87 19 00-0129 EA Set-Up 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .............................. 2,043.64  

Note: Includes staking down tent. 
. 

 02 87 19 00-0130 DAY Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 74.30  
. 

 02 87 19 00-0131 WK Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up ............................................. 204.33  
. 

 02 87 19 00-0132 MO Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up ............................................. 557.27  

XXXXXXX 
. 
 02 87 19 00-0133  Bio-Hazard And Infectious Disease Control Hauling By Truck (02 87 19) 

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and 
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one-way mileage) 
using an appropriately sized truck. 

. 

. 
 02 87 19 00-0134 EA Hauling With 2-3 CY Pick-up Truck, Van Or Trailer, Up To 15 Miles For Bio-Hazard And Infectious Disease 

Control Clean Up ................................................................................................................................................................. 94.63  
Note: Each first 15 miles per trip 

    For Each Additional Mile Over First 15 Miles, Add Per Mile  1.18 
. 

 02 87 19 00-0135 EA Hauling With 6 To 8 CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Control Clean Up ........................... 141.20  
Note: Each first 15 miles per trip 

    For Each Additional Mile Over First 15 Miles, Add Per Mile  1.77 
. 

 02 87 19 00-0136 EA Hauling With 10 To 12 CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control Clean Up ......... 147.05  
Note: Each first 15 miles per trip 

    For Each Additional Mile Over First 15 Miles, Add Per Mile  1.84 
. 

 02 87 19 00-0137 EA Hauling With 16' To 20', Box Or Flat Bed Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control 
Clean Up ............................................................................................................................................................................ 158.80  

Note: Each first 15 miles per trip 
    For Each Additional Mile Over First 15 Miles, Add Per Mile  1.99 

XXXXXXX 
. 
 02 87 19 00-0138  Bio-Hazard And Infectious Disease Control Disposal (02 87 19) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0139 CY Bio-Hazard And Infectious Disease Control Landfill Dump Fee ............................................................................................ 38.20  

XXXXXXX 
. 
 02 87 19 00-0140  BLU-MED Response Systems® (BLU-MED) Deployable Medical 

Facilities™ and Emergency Shelters (02 87 19) 
Note: Includes delivery and set-up of facility, electrical, lighting and HVAC.  Excludes medical equipment. 

. 

. 
 02 87 19 00-0141 EA 20' x 32.5' Medical Shelter with 1-phase electrical, 60 Hertz (BLU-MED BM-2032.5-MS/1P) ........................................ 31,571.33  

. 
 02 87 19 00-0142 EA 7' x 8' Entry Vestibule (BLU-MED BM-MS-VEST) ............................................................................................................ 3,035.06  

. 
 02 87 19 00-0143 EA Vestibule End Panel with Bump Thru Door (BLU-MED BM-7x8-VEP04) ......................................................................... 5,021.81  

. 
 02 87 19 00-0144 SF Sub Flooring For Medical Shelter (AKS-AB846) ..................................................................................................................... 4.71  

. 
 02 87 19 00-0145 EA Upgrade To Large Roto-Mold Container, Blue (AK-ULC-5) ............................................................................................. 1,378.38  

. 
 02 87 19 00-0146 EA Environmental Control Unit-5 Ton, 60 Hertz, Blue (AK-ECU-5T-5) ................................................................................ 22,576.12  

. 
 02 87 19 00-0147 EA 3' ECU to Generator Pigtail, 60 Hertz (AKS-AC915) ........................................................................................................... 786.89  

. 
 02 87 19 00-0148 EA Negative Pressure Isolation (NPI) System (AK-NPIS-5) ................................................................................................ 35,534.45  

Note: Including: (1) Germicidal/high efficiency particulate air (HEPA)  Filter Unit; (1) Monitor/Alarm with Motorized 
Damper; (1) Isolation Partition for 20'-Wide Shelter; (1) NPI Accessories Case 

. 
 02 87 19 00-0149 EA 6' Step Ladder (AKS-AC595) .............................................................................................................................................. 215.57  

. 
 02 87 19 00-0150 EA 10 Lbs Sledgehammer (AKS-AA268) ................................................................................................................................... 64.54  

XXXXXXX 
. 
 02 87 19 00-0151  Bio-Hazard And Infectious Disease Time And Material Tasks (02 87 19) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the  Bio-
Hazard And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0152  Bio-Hazard And Infectious Disease Control Labor (02 87 19 00-0151) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0153 HR General Laborer For Bio-Hazard And Infectious Disease Control Clean Up ......................................................................... 89.75  

. 
 02 87 19 00-0154 HR Skilled Tradesman For Bio-Hazard And Infectious Disease Control Clean Up ................................................................... 124.30  

. 
 02 87 19 00-0155 HR Biohazard Technician For Bio-Hazard And Infectious Disease Control Clean Up .............................................................. 101.25  

. 
 02 87 19 00-0156 HR Biohazard Supervisor For Bio-Hazard And Infectious Disease Control Clean Up ............................................................... 121.74  

. 
 02 87 19 00-0157 HR Project Manager For Bio-Hazard And Infectious Disease Control Clean Up....................................................................... 133.89  

XXXXXXX 
. 
 02 87 19 00-0158  Bio-Hazard And Infectious Control Clean Up Personal Protection 

Equipment (02 87 19 00-0151) 
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0159 EA Tyvek Coveralls For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment ..................................... 11.29  
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. 
 02 87 19 00-0160 EA Tyvek Coveralls With Hood, Boots, Elastic Wrists And Ankles For Bio-Hazard And Infectious Control Clean Up 

Personal Protection Equipment............................................................................................................................................ 18.47  
. 

 02 87 19 00-0161 PR Polycarbonate Lens Safety Goggles For Bio-Hazard And Infectious Control Clean Up Personal Protection 
Equipment ............................................................................................................................................................................ 11.97  

. 
 02 87 19 00-0162 EA Dual Cartridge Half-Mask Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection 

Equipment ............................................................................................................................................................................ 87.10  
. 

 02 87 19 00-0163 EA Cartridge - Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment ............................ 39.43  
. 

 02 87 19 00-0164 EA Full Face Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment ............................ 265.73  
Note: Respirator Connection Type: Bayonet, 4 pt. Full Face Suspension 

. 
 02 87 19 00-0165 EA 14-1/2" Width x 9" Height Polycarbonate Visor Faceshield For Bio-Hazard And Infectious Control Clean Up 

Personal Protection Equipment............................................................................................................................................ 36.33  
Note: Includes basic impact ratchet headgear and faceshield safety system. ANSI Z87.1-2010 

. 
 02 87 19 00-0166 EA 19" Width x 11" Height Polycarbonate Visor Attachment To Hardhat For Bio-Hazard And Infectious Control Clean 

Up Personal Protection Equipment ...................................................................................................................................... 65.99  
Note: Includes clear polycarbonate crown and chin guard system for hardhat. The chin guard extends below the 
chin, the shield extends passed the ear, and the crown extends over the forehead to the front of the hardhat. 
ANSI Z87.1-2015. Excludes hardhat. 

. 
 02 87 19 00-0167 BOX Box of 100, 5 Mil, Disposable Latex Gloves For Bio-Hazard And Infectious Control Clean Up Personal Protection 

Equipment ............................................................................................................................................................................ 20.45  
. 

 02 87 19 00-0168 EA Gloves - Rubber (Heavy Duty) For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment ............... 17.47  
. 

 02 87 19 00-0169 EA Belt-Mounted, Universal Mask, Powered Air Purifying Respirator (PAPR) System Kit For Bio-Hazard And 
Infectious Control Clean Up Personal Protection Equipment .......................................................................................... 1,776.21  

Note: Kit includes NIOSH Approved with Draeger DHR 7000, C420 Blower, Single-Speed Toggle, Battery - 
LiSO2 (BA5800/U), C420 Breathing Tube Assembly with 75 Degrees Swivel, Decon Belt Assembly 70" x 2", 
C420 Airflow Indicator (AfI), Micronel Safety M95 Cartridge (2), Molded Case, Black, CBRN Breathing Tube 
Assembly 

XXXXXXX 
. 
 02 87 19 00-0170  Bio-Hazard And Infectious Disease Control Expendables (02 87 19 00-0151) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. See CSI section 01 56 16 00-0001 for temporary sheeting, 01 56 16 
00-0031 for temporary walls. 

. 

. 
 02 87 19 00-0171 GAL Bleach For Bio-Hazard And Infectious Disease Control Clean-up ........................................................................................ 11.00  

. 
 02 87 19 00-0172 EA N95 Masks For Bio-Hazard And Infectious Disease Control Clean-up ...................................................................................2.92  

. 
 02 87 19 00-0173 GAL Disinfectant/Antimicrobial For Bio-Hazard And Infectious Disease Control Clean Up ......................................................... 107.77  

. 
 02 87 19 00-0174 GAL Goldshield® GS5 Antimicrobial Concentrate For Bio-Hazard And Infectious Disease Control Clean-up ............................ 242.03  

Note: Mix 1 gallon in 5 gallons of water to produce 6 gallons of ready-to-use product. Use on any surface for 
bacterial inhibition up to 30 days 

. 
 02 87 19 00-0175 QT Hand Sanitizer For Bio-Hazard And Infectious Disease Control Clean-up ............................................................................ 11.42  

. 
 02 87 19 00-0176 EA Sponges - Dry For Bio-Hazard And Infectious Disease Control Clean-up ..............................................................................5.38  

. 
 02 87 19 00-0177 ROL Tape - Duct, 2" x 50 YD For Bio-Hazard And Infectious Disease Control Clean-up .............................................................. 14.03  

. 
 02 87 19 00-0178 EA UV Mini Light, Handheld For Bio-Hazard And Infectious Disease Control Clean-up ............................................................. 52.88  

. 
 02 87 19 00-0179 ROL Visqueen 1 Mil, 12' x 400', For Bio-Hazard And Infectious Disease Control Clean-up .......................................................... 56.53  

. 
 02 87 19 00-0180 LB Wipes, Terry Cloth 14" x 17" For Bio-Hazard And Infectious Disease Control Clean-up ........................................................8.33  

. 
 02 87 19 00-0181 EA Wyp-Alls, Case, 160 Wipes For Bio-Hazard And Infectious Disease Control Clean-up ........................................................ 16.83  

. 
 02 87 19 00-0182 ROL 6 Mil, 55 Gallon Trash Bags, 50/Roll For Bio-Hazard And Infectious Disease Control Clean Up ........................................ 174.03  

XXXXXXX 
. 
 02 89  Hazmat Ancillary Tasks and Support (02 80) 
. 
. 
 02 89 00 00-0001  Barriers And Protection (02 89) 

Note: Includes removal and disposal after use. 
. 
. 
 02 89 00 00-0002  Isolation Barriers (02 89 00 00-0001) 

See CSI section 01 56 16 00-0031 for temporary stud walls. 
. 
. 
 02 89 00 00-0003  Hazmat Containment Construction (02 89 00 00-0001) 
. 
. 

 02 89 00 00-0004 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction .......................................................................0.35  
. 

 02 89 00 00-0005 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction ........................................................................0.47  
. 

 02 89 00 00-0006 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction ....................................................................0.62  
. 

 02 89 00 00-0007 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, Hazmat Containment Construction .............................0.58  
. 

 02 89 00 00-0008 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, Hazmat Containment Construction ..............0.74  
. 

 02 89 00 00-0009 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, Hazmat Containment 
Construction ...........................................................................................................................................................................0.97  

XXXXXXX 
. 
 02 89 00 00-0010  Decontamination Chambers (02 89) 

Note: Includes removal after use. 
. 
. 

 02 89 00 00-0011 EA 3 Stage Portable Personnel Decontamination Wash Facility .............................................................................................. 767.12  
Note: Includes connection to negative air system. 

. 
 02 89 00 00-0012 EA 5 Stage Portable Personnel Decontamination Wash Facility .............................................................................................. 905.75  

Note: Includes connection to negative air system. 
. 

 02 89 00 00-0013 EA Portable Waste Decontamination Unit ................................................................................................................................ 481.45  
Note: Includes connection to negative air system. 

    For Dismantling And Relocation To A Different Area, Add  327.15 

XXXXXXX 
. 
 02 90  Disaster Recovery (02) 

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from 
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner. 

. 

. 
 02 90 50  Cleaning and Emergency Clean-up (02 90) 
. 
. 
 02 90 50 00-0001  Non-Mold Contaminated Wet Material Removal (02 90 50) 
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Note: For materials that do not require mold abatement. 
. 
. 

 02 90 50 00-0002 SY Wet Broadloom Carpet Removal For Emergency Clean-up .................................................................................................... 8.01  
. 

 02 90 50 00-0003 SY Wet Carpet Tile Removal For Emergency Clean-up ............................................................................................................... 1.95  
. 

 02 90 50 00-0004 SF Wet Batt Insulation Removal For Emergency Clean-up .......................................................................................................... 0.16  
. 

 02 90 50 00-0005 SF Wet Ceiling Tile Removal For Emergency Clean-up ............................................................................................................... 0.19  
. 

 02 90 50 00-0006 SF Single Layer, Wet Gypsum Board Removal For Emergency Clean-up ................................................................................... 0.19  
. 

 02 90 50 00-0007 SF Double Layer, Wet Gypsum Board Removal For Emergency Clean-up ................................................................................. 0.30  

XXXXXXX 
. 
 02 90 50 00-0008  Cleaning (02 90 50) 

Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen 
through the soot or dust. Use "Heavy Clean" when paint color cannot be seen. Includes all man power, equipment 
and expendables required 

. 

. 
 02 90 50 00-0009  Clean Furnishings (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0010 EA Office Equipment, Exterior Wipe For Emergency Clean-up .................................................................................................. 27.80  
    For Medium Clean, Add  11.68 
    For Heavy Clean, Add  36.14 

. 
 02 90 50 00-0011 SF Bookcase (Per SF Of Face Area), Light Clean For Emergency Clean-up............................................................................... 1.55  

    For Medium Clean, Add  0.65 
    For Heavy Clean, Add  2.02 

. 
 02 90 50 00-0012 LF Shelving, Light Clean For Emergency Clean-up ..................................................................................................................... 2.78  

    For Medium Clean, Add  1.17 
    For Heavy Clean, Add  3.61 

. 
 02 90 50 00-0013 EA Plastic Or Metal Chair, Light Clean For Emergency Clean-up ................................................................................................ 8.03  

    For Medium Clean, Add  3.37 
    For Heavy Clean, Add  10.44 

. 
 02 90 50 00-0014 EA Upholstered Chair, Light Clean For Emergency Clean-up .................................................................................................... 25.95  

    For Medium Clean, Add  10.90 
    For Heavy Clean, Add  33.74 

. 
 02 90 50 00-0015 EA Upholstered Sofa, Light Clean For Emergency Clean-up ................................................................................................... 159.98  

    For Medium Clean, Add  67.19 
    For Heavy Clean, Add  207.97 

. 
 02 90 50 00-0016 EA Desk, Light Clean For Emergency Clean-up ......................................................................................................................... 32.74  

    For Medium Clean, Add  13.75 
    For Heavy Clean, Add  42.56 

. 
 02 90 50 00-0017 EA Table, Light Clean For Emergency Clean-up ........................................................................................................................ 30.89  

    For Medium Clean, Add  12.97 
    For Heavy Clean, Add  40.16 

. 
 02 90 50 00-0018 EA Two Drawer File Cabinet, Light Clean For Emergency Clean-up ............................................................................................ 6.77  

    For Medium Clean, Add  2.84 
    For Heavy Clean, Add  8.80 

. 
 02 90 50 00-0019 EA Four Drawer File Cabinet, Light Clean For Emergency Clean-up ........................................................................................... 8.66  

    For Medium Clean, Add  3.64 
    For Heavy Clean, Add  11.26 

. 
 02 90 50 00-0020 LF Base Cabinet, Exterior Wipe, Light Clean For Emergency Clean-up ...................................................................................... 7.11  

    For Medium Clean, Add  2.99 
    For Heavy Clean, Add  9.24 

. 
 02 90 50 00-0021 LF Base Cabinet, Exterior And Interior Wipe, Light Clean For Emergency Clean-up ................................................................. 13.90  

    For Medium Clean, Add  5.84 
    For Heavy Clean, Add  18.07 

. 
 02 90 50 00-0022 LF Wall Cabinet, Exterior Wipe, Light Clean For Emergency Clean-up ....................................................................................... 7.11  

    For Medium Clean, Add  2.99 
    For Heavy Clean, Add  9.24 

. 
 02 90 50 00-0023 LF Wall Cabinet, Exterior And Interior Wipe, Light Clean For Emergency Clean-up .................................................................. 12.35  

    For Medium Clean, Add  5.19 
    For Heavy Clean, Add  16.06 

. 
 02 90 50 00-0024 EA Picture Frame, Glass And Back, Light Clean For Emergency Clean-up ................................................................................. 2.96  

    For Medium Clean, Add  1.24 
    For Heavy Clean, Add  3.85 

XXXXXXX 
. 
 02 90 50 00-0025  Clean Hard Surfaces (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0026 LF Wood, Vinyl Or Rubber Baseboard, Light Clean For Emergency Clean-up ............................................................................ 0.40  
    For Medium Clean, Add  0.17 
    For Heavy Clean, Add  0.52 

. 
 02 90 50 00-0027 EA Door And Hardware (Per Side), Light Clean For Emergency Clean-up .................................................................................. 5.25  

    For Medium Clean, Add  2.21 
    For Heavy Clean, Add  6.83 

. 
 02 90 50 00-0028 EA Detailed Door And Hardware (Per Side), Light Clean For Emergency Clean-up .................................................................... 5.95  

    For Medium Clean, Add  2.50 
    For Heavy Clean, Add  7.74 

. 
 02 90 50 00-0029 SF Overhead Door, Light Clean For Emergency Clean-up .......................................................................................................... 0.42  

    For Medium Clean, Add  0.18 
    For Heavy Clean, Add  0.55 

. 
 02 90 50 00-0030 SF Mirror, Light Clean For Emergency Clean-up .......................................................................................................................... 0.31  

    For Medium Clean, Add  0.13 
    For Heavy Clean, Add  0.40 

. 
 02 90 50 00-0031 SF Window, Light Clean For Emergency Clean-up ...................................................................................................................... 0.91  

    For Medium Clean, Add  0.38 
    For Heavy Clean, Add  1.18 

. 
 02 90 50 00-0032 LF Handrail, Light Clean For Emergency Clean-up ...................................................................................................................... 0.81  

    For Medium Clean, Add  0.34 
    For Heavy Clean, Add  1.05 
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. 
 02 90 50 00-0033 LF Bumper Rail, Light Clean For Emergency Clean-up ...............................................................................................................0.44  

    For Medium Clean, Add  0.18 
    For Heavy Clean, Add  0.57 

. 
 02 90 50 00-0034 SF Hard Floor, Light Clean For Emergency Clean-up ..................................................................................................................0.36  

    For Medium Clean, Add  0.15 
    For Heavy Clean, Add  0.47 

. 
 02 90 50 00-0035 SF Carpet, Light Clean For Emergency Clean-up ........................................................................................................................0.37  

    For Medium Clean, Add  0.16 
    For Heavy Clean, Add  0.48 

. 
 02 90 50 00-0036 SF Hard Ceiling, Light Clean For Emergency Clean-up ...............................................................................................................0.28  

    For Medium Clean, Add  0.12 
    For Heavy Clean, Add  0.36 

. 
 02 90 50 00-0037 SF Suspended Ceiling, Tile And Grid, Light Clean For Emergency Clean-up ..............................................................................0.31  

    For Medium Clean, Add  0.13 
    For Heavy Clean, Add  0.40 

. 
 02 90 50 00-0038 SF Ceramic Tile Wall, Light Clean For Emergency Clean-up .......................................................................................................0.26  

    For Medium Clean, Add  0.11 
    For Heavy Clean, Add  0.34 

. 
 02 90 50 00-0039 SF Wall, Light Clean For Emergency Clean-up ............................................................................................................................0.19  

    For Medium Clean, Add  0.08 
    For Heavy Clean, Add  0.25 

. 
 02 90 50 00-0040 SF Masonry Wall, Light Clean For Emergency Clean-up .............................................................................................................0.26  

    For Medium Clean, Add  0.11 
    For Heavy Clean, Add  0.34 

. 
 02 90 50 00-0041 EA Up To 24 SF Area Rug, Off-Site Cleaning, Light Clean For Emergency Clean-up ............................................................... 65.15  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  27.36 
    For Heavy Clean, Add  84.70 

. 
 02 90 50 00-0042 EA >24 To 96 SF Area Rug, Off-Site Cleaning, Light Clean For Emergency Clean-up .............................................................. 81.43  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  34.20 
    For Heavy Clean, Add  105.86 

. 
 02 90 50 00-0043 EA >96 To 140 SF Area Rug, Off-Site Cleaning, Light Clean For Emergency Clean-up ............................................................ 97.71  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  41.04 
    For Heavy Clean, Add  127.02 

. 
 02 90 50 00-0044 EA >140 To 216 SF Area Rug, Off-Site Cleaning, Light Clean For Emergency Clean-up ........................................................ 114.00  

    For Medium Clean, Add  47.88 
    For Heavy Clean, Add  148.20 

XXXXXXX 
. 
 02 90 50 00-0045  Clean Window Treatments (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0046 SF Window Blind, Light Clean For Emergency Clean-up .............................................................................................................0.71  
    For Medium Clean, Add  0.30 
    For Heavy Clean, Add  0.92 

. 
 02 90 50 00-0047 EA Up To 6' Long Drapery (Per Pleat), Light Clean For Emergency Clean-up .............................................................................1.45  

    For Medium Clean, Add  0.61 
    For Heavy Clean, Add  1.89 

. 
 02 90 50 00-0048 EA Up To 6' Long Lined Drapery (Per Pleat), Light Clean For Emergency Clean-up ...................................................................1.67  

    For Medium Clean, Add  0.70 
    For Heavy Clean, Add  2.17 

. 
 02 90 50 00-0049 EA >6' To 8' Drapery (Per Pleat), Light Clean For Emergency Clean-up ......................................................................................1.52  

    For Medium Clean, Add  0.64 
    For Heavy Clean, Add  1.98 

. 
 02 90 50 00-0050 EA >6' To 8' Lined Drapery (Per Pleat), Light Clean For Emergency Clean-up ............................................................................1.75  

    For Medium Clean, Add  0.74 
    For Heavy Clean, Add  2.28 

. 
 02 90 50 00-0051 EA >8' To 10' Drapery (Per Pleat), Light Clean For Emergency Clean-up ....................................................................................1.86  

    For Medium Clean, Add  0.78 
    For Heavy Clean, Add  2.42 

. 
 02 90 50 00-0052 EA >8' To 10' Lined Drapery (Per Pleat), Light Clean For Emergency Clean-up ..........................................................................2.14  

    For Medium Clean, Add  0.90 
    For Heavy Clean, Add  2.78 

XXXXXXX 
. 
 02 90 50 00-0053  Clean Appliances (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0054 EA Microwave Oven, Outside, Light Clean For Emergency Clean-up ........................................................................................ 12.80  
    For Medium Clean, Add  5.38 
    For Heavy Clean, Add  16.64 

. 
 02 90 50 00-0055 EA Refrigerator, Outside, Light Clean For Emergency Clean-up ................................................................................................ 30.15  

    For Medium Clean, Add  12.66 
    For Heavy Clean, Add  39.20 

. 
 02 90 50 00-0056 EA Range, Outside, Light Clean For Emergency Clean-up ........................................................................................................ 26.06  

    For Medium Clean, Add  10.95 
    For Heavy Clean, Add  33.88 

XXXXXXX 
. 
 02 90 50 00-0057  Clean Plumbing (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0058 EA Water Heater, Light Clean For Emergency Clean-up ............................................................................................................ 18.54  
    For Medium Clean, Add  7.79 
    For Heavy Clean, Add  24.10 

. 
 02 90 50 00-0059 EA Plumbing Fixture, Light Clean For Emergency Clean-up ...................................................................................................... 18.72  

    For Medium Clean, Add  7.86 
    For Heavy Clean, Add  24.34 
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. 
 02 90 50 00-0060 EA Restroom Accessory, Light Clean For Emergency Clean-up .................................................................................................. 8.59  

    For Medium Clean, Add  3.61 
    For Heavy Clean, Add  11.17 

XXXXXXX 
. 
 02 90 50 00-0061  Clean HVAC (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0062 LF Baseboard Heater, Light Clean For Emergency Clean-up ...................................................................................................... 5.53  
    For Medium Clean, Add  2.32 
    For Heavy Clean, Add  7.19 

. 
 02 90 50 00-0063 LF Ductwork, Exterior Wipe, Light Clean For Emergency Clean-up ........................................................................................... 15.45  

    For Medium Clean, Add  6.49 
    For Heavy Clean, Add  20.09 

. 
 02 90 50 00-0064 EA Ductwork, Interior (Per Grille/Register), Light Clean For Emergency Clean-up .................................................................... 59.30  

    For Medium Clean, Add  24.91 
    For Heavy Clean, Add  77.09 

. 
 02 90 50 00-0065 EA Grille/Register, Light Clean For Emergency Clean-up ............................................................................................................ 5.56  

    For Medium Clean, Add  2.34 
    For Heavy Clean, Add  7.23 

. 
 02 90 50 00-0066 EA Air Handling Unit, Exterior Wipe, Light Clean For Emergency Clean-up ............................................................................... 38.51  

    For Medium Clean, Add  16.17 
    For Heavy Clean, Add  50.06 

. 
 02 90 50 00-0067 EA Furnace, Exterior Wipe, Light Clean For Emergency Clean-up ............................................................................................ 34.29  

    For Medium Clean, Add  14.40 
    For Heavy Clean, Add  44.58 

XXXXXXX 
. 
 02 90 50 00-0068  Clean Electrical (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0069 EA Electric Fan, Light Clean For Emergency Clean-up .............................................................................................................. 22.86  
    For Medium Clean, Add  9.60 
    For Heavy Clean, Add  29.72 

. 
 02 90 50 00-0070 EA Ceiling Fan, Light Clean For Emergency Clean-up ............................................................................................................... 24.71  

    For Medium Clean, Add  10.38 
    For Heavy Clean, Add  32.12 

. 
 02 90 50 00-0071 EA Ceiling Fan And Light, Light Clean For Emergency Clean-up ............................................................................................... 32.12  

    For Medium Clean, Add  13.49 
    For Heavy Clean, Add  41.76 

. 
 02 90 50 00-0072 EA Ceiling Exhaust Fan, Light Clean For Emergency Clean-up ................................................................................................. 22.54  

    For Medium Clean, Add  9.47 
    For Heavy Clean, Add  29.30 

. 
 02 90 50 00-0073 EA 2' x 4' Light Fixture, Light Clean For Emergency Clean-up ................................................................................................... 14.83  

    For Medium Clean, Add  6.23 
    For Heavy Clean, Add  19.28 

. 
 02 90 50 00-0074 EA Light Fixture, Light Clean For Emergency Clean-up ............................................................................................................... 6.79  

    For Medium Clean, Add  2.85 
    For Heavy Clean, Add  8.83 

. 
 02 90 50 00-0075 EA Smoke Detector, Light Clean For Emergency Clean-up ......................................................................................................... 5.25  

    For Medium Clean, Add  2.21 
    For Heavy Clean, Add  6.83 

. 
 02 90 50 00-0076 EA Thermostat, Light Clean For Emergency Clean-up ................................................................................................................. 1.85  

    For Medium Clean, Add  0.78 
    For Heavy Clean, Add  2.41 

XXXXXXX 
. 
 02 90 50 00-0077  Thermal Fog (02 90 50 00-0008) 
. 
. 

 02 90 50 00-0078 CF Clean And Deodorize Building With Thermal Fog For Emergency Clean-up .......................................................................... 0.02  

XXXXXXX 
. 
 02 90 50 00-0079  Contents Manipulation (02 90 50) 
. 
. 

 02 90 50 00-0080 SF Cover Contents With 6 Mil Plastic Sheeting For Emergency Clean-up ................................................................................... 0.22  
. 

 02 90 50 00-0081 SF Floor Protection, Adhesive Film For Emergency Clean-up ..................................................................................................... 0.28  
. 

 02 90 50 00-0082 SF Move Contents Out And Later Reset For Emergency Clean-up ............................................................................................. 0.49  
. 

 02 90 50 00-0083 MO 20' Long Job Site Storage Trailer For Emergency Clean-up ............................................................................................... 150.81  
. 

 02 90 50 00-0084 MO 40' Long Job Site Storage Trailer For Emergency Clean-up ............................................................................................... 200.00  
. 

 02 90 50 00-0085 EA Delivery Or Pickup Job Site Storage Trailer For Emergency Clean-up ............................................................................... 143.67  

XXXXXXX 
. 
 02 90 50 00-0086  Water Emergency Clean-up (02 90 50) 
. 
. 

 02 90 50 00-0087 LF Detach Baseboard For Emergency Clean-up ......................................................................................................................... 0.67  
. 

 02 90 50 00-0088 LF Detach And Later Reset Baseboard For Emergency Clean-up ............................................................................................... 1.18  
. 

 02 90 50 00-0089 EA Block And Pad Furniture (Per Piece Of Furniture) For Emergency Clean-up ......................................................................... 4.34  
. 

 02 90 50 00-0090 SF Water Extraction From Floor For Emergency Clean-up .......................................................................................................... 0.45  
. 

 02 90 50 00-0091 SF Gray Water Extraction From Floor For Emergency Clean-up ................................................................................................. 0.73  
. 

 02 90 50 00-0092 SF Black Water Extraction From Floor For Emergency Clean-up ................................................................................................ 1.15  
. 

 02 90 50 00-0093 SF Tear Out Wet Non Salvageable Carpet For Emergency Clean-up .......................................................................................... 0.36  
. 

 02 90 50 00-0094 SF Tear Out Wet Non Salvageable Carpet, Black Water For Emergency Clean-up .................................................................... 0.42  
. 

 02 90 50 00-0095 SF Tear Out Wet Non Salvageable Glue Down Carpet For Emergency Clean-up ....................................................................... 0.64  
. 

 02 90 50 00-0096 SF Tear Out Wet Non Salvageable Glue Down Carpet, Black Water For Emergency Clean-up .................................................. 0.94  
. 

 02 90 50 00-0097 SF Tear Out Vinyl Flooring For Emergency Clean-up .................................................................................................................. 0.89  
. 

 02 90 50 00-0098 SF Tear Out Vinyl Flooring, Black Water For Emergency Clean-up ............................................................................................. 1.30  
. 

 02 90 50 00-0099 SF Tear Out Wood Flooring, Black Water For Emergency Clean-up ........................................................................................... 3.36  
. 

 02 90 50 00-0100 SF Tear Out Laminated Wood Flooring For Emergency Clean-up ............................................................................................... 1.66  
. 

 02 90 50 00-0101 SF Tear Out Laminated Wood Flooring, Black Water For Emergency Clean-up .......................................................................... 2.43  
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. 
 02 90 50 00-0102 SF Tear Out Wet Ceiling Tile For Emergency Clean-up ...............................................................................................................0.28  

. 
 02 90 50 00-0103 SF Tear Out Batt Insulation For Emergency Clean-up .................................................................................................................0.28  

. 
 02 90 50 00-0104 SF Tear Out Wet Gypsum Board For Emergency Clean-up .........................................................................................................0.47  

. 
 02 90 50 00-0105 SF Apply Antimicrobial Agent For Emergency Clean-up ..............................................................................................................0.25  

. 
 02 90 50 00-0106 SF High Efficiency Particulate Air (HEPA) Vacuuming For Emergency Clean-up ........................................................................0.35  

XXXXXXX 
. 
 02 90 50 00-0107  Emergency Clean-up Labor (02 90 50) 

Note: Used in the performance of time and material projects. Not to be used in conjunction with tasks in the 
Cleaning, Contents Manipulation, and Water Emergency Clean-up sections. 

. 

. 
 02 90 50 00-0108 HR Skilled Tradesman For Emergency Clean Up ....................................................................................................................... 60.72  

. 
 02 90 50 00-0109 HR Restoration / Document Laborer For Emergency Clean Up .................................................................................................. 42.50  

. 
 02 90 50 00-0110 HR Restoration / Document Supervisor For Emergency Clean Up ............................................................................................. 58.44  

. 
 02 90 50 00-0111 HR Restoration / Document Project Manager For Emergency Clean Up .................................................................................... 95.63  

. 
 02 90 50 00-0112 HR Assistant Project Manager For Emergency Clean Up ........................................................................................................... 79.70  

. 
 02 90 50 00-0113 HR Senior Project Manager For Emergency Clean Up ............................................................................................................. 111.57  

. 
 02 90 50 00-0114 HR Project Director / Document Consultant / Account Manager For Emergency Clean Up ...................................................... 159.39  

. 
 02 90 50 00-0115 HR Equipment Technician For Emergency Clean Up ............................................................................................................... 116.89  

. 
 02 90 50 00-0116 HR Mold Remediation Laborer For Emergency Clean Up ........................................................................................................... 58.19  

. 
 02 90 50 00-0117 HR Mold Remediation Supervisor For Emergency Clean Up ...................................................................................................... 79.70  

. 
 02 90 50 00-0118 HR Administrative Personnel For Emergency Clean Up ............................................................................................................. 37.19  

. 
 02 90 50 00-0119 HR Project Accountant For Emergency Clean Up ....................................................................................................................... 60.72  

. 
 02 90 50 00-0120 HR Biohazard Technician For Emergency Clean Up .................................................................................................................. 84.38  

. 
 02 90 50 00-0121 HR Biohazard Supervisor For Emergency Clean Up................................................................................................................. 101.45  

. 
 02 90 50 00-0122 HR Health And Safety Officer For Emergency Clean Up ............................................................................................................ 91.08  

. 
 02 90 50 00-0123 HR Resource And Logistics Coordinator For Emergency Clean Up............................................................................................ 65.78  

. 
 02 90 50 00-0124 HR Loss Control Specialist For Emergency Clean Up ................................................................................................................ 63.76  

. 
 02 90 50 00-0125 HR Moisture Control Specialist For Emergency Clean Up .......................................................................................................... 52.62  

. 
 02 90 50 00-0126 HR Mobilzation Support For Emergency Clean Up ..................................................................................................................... 32.38  

XXXXXXX 
. 
 02 90 50 00-0127  Emergency Clean-up Equipment (02 90 50) 

Note: Used in the performance of time and material projects. Used in the performance of time and material 
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections. 

. 

. 
 02 90 50 00-0128  General Emergency Clean-up Equipment (02 90 50 00-0127) 
. 
. 

 02 90 50 00-0129 DAY 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up .................................................................. 142.94  
. 

 02 90 50 00-0130 WK 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up .................................................................. 545.28  
. 

 02 90 50 00-0131 MO 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up ............................................................... 1,492.91  
. 

 02 90 50 00-0132 DAY 13" Floor Buffer Rental For Emergency Clean-up ................................................................................................................. 40.91  
. 

 02 90 50 00-0133 WK 13" Floor Buffer Rental For Emergency Clean-up ............................................................................................................... 114.89  
. 

 02 90 50 00-0134 MO 13" Floor Buffer Rental For Emergency Clean-up ............................................................................................................... 317.15  
. 

 02 90 50 00-0135 DAY 17" Floor Buffer Rental For Emergency Clean-up ................................................................................................................. 79.29  
. 

 02 90 50 00-0136 WK 17" Floor Buffer Rental For Emergency Clean-up ............................................................................................................... 202.26  
. 

 02 90 50 00-0137 MO 17" Floor Buffer Rental For Emergency Clean-up ............................................................................................................... 477.34  
. 

 02 90 50 00-0138 DAY Walk Behind Floor Scrubber Rental For Emergency Clean-up ........................................................................................... 436.89  
. 

 02 90 50 00-0139 WK Walk Behind Floor Scrubber Rental For Emergency Clean-up ........................................................................................ 1,173.12  
. 

 02 90 50 00-0140 MO Walk Behind Floor Scrubber Rental For Emergency Clean-up ........................................................................................ 3,268.56  
. 

 02 90 50 00-0141 DAY Ride-On Floor Scrubber Rental For Emergency Clean-up .................................................................................................. 987.04  
. 

 02 90 50 00-0142 WK Ride-On Floor Scrubber Rental For Emergency Clean-up ............................................................................................... 2,605.14  
. 

 02 90 50 00-0143 MO Ride-On Floor Scrubber Rental For Emergency Clean-up ............................................................................................... 7,022.55  
. 

 02 90 50 00-0144 DAY 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................................ 71.20  
. 

 02 90 50 00-0145 WK 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 202.26  
. 

 02 90 50 00-0146 MO 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 695.78  
. 

 02 90 50 00-0147 DAY 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................................ 66.34  
. 

 02 90 50 00-0148 WK 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 177.99  
. 

 02 90 50 00-0149 MO 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 461.16  
. 

 02 90 50 00-0150 DAY 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................... 106.15  
. 

 02 90 50 00-0151 WK 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................... 302.91  
. 

 02 90 50 00-0152 MO 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................... 846.59  
. 

 02 90 50 00-0153 DAY Truck Mounted Extractor Rental For Emergency Clean-up ................................................................................................. 666.32  
. 

 02 90 50 00-0154 WK Truck Mounted Extractor Rental For Emergency Clean-up .............................................................................................. 1,998.96  
. 

 02 90 50 00-0155 MO Truck Mounted Extractor Rental For Emergency Clean-up .............................................................................................. 5,996.88  
. 

 02 90 50 00-0156 DAY 16" Chain Saw Rental For Emergency Clean-up .................................................................................................................. 77.67  
. 

 02 90 50 00-0157 WK 16" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 174.75  
. 

 02 90 50 00-0158 MO 16" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 466.01  
. 

 02 90 50 00-0159 DAY 20" Chain Saw Rental For Emergency Clean-up .................................................................................................................. 97.09  
. 

 02 90 50 00-0160 WK 20" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 218.44  
. 

 02 90 50 00-0161 MO 20" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 582.52  
. 

 02 90 50 00-0162 EA Cleaning Kit With Mop, Broom And Bucket For Emergency Clean-up .................................................................................. 72.81  
. 

 02 90 50 00-0163 DAY 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up ...................................................................................... 103.56  
. 

 02 90 50 00-0164 WK 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up ...................................................................................... 283.17  
. 

 02 90 50 00-0165 MO 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up ...................................................................................... 792.87  
. 

 02 90 50 00-0166 DAY 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up .................................................................................... 126.21  
. 

 02 90 50 00-0167 WK 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up .................................................................................... 428.80  
. 

 02 90 50 00-0168 MO 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up .................................................................................... 817.14  
. 

 02 90 50 00-0169 DAY Wet Or Dry Portable Cleaning Unit For Emergency Clean-up ............................................................................................ 115.91  
. 

 02 90 50 00-0170 DAY Extension Cords - 220 Volt For Emergency Clean-up ........................................................................................................... 40.45  
. 

 02 90 50 00-0171 DAY Extension Cords - 220 Volt Converter Box For Emergency Clean-up ................................................................................... 24.27  
. 

 02 90 50 00-0172 DAY Demolition Cart, 7 Yard For Emergency Clean-up ................................................................................................................ 61.36  
. 

 02 90 50 00-0173 EA Demolition Kit With Wheel Barrow, Shovel And Broom For Emergency Clean-up .............................................................. 121.36  
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. 
 02 90 50 00-0174 DAY Dry-Ice Blasting System For Emergency Clean-up .......................................................................................................... 1,310.43  

. 
 02 90 50 00-0175 DAY Fogger - Mist For Emergency Clean-up ................................................................................................................................ 34.09  

. 
 02 90 50 00-0176 DAY Fogger - Electric Thermal For Emergency Clean-up ............................................................................................................. 49.09  

. 
 02 90 50 00-0177 DAY Fogger - Gas Power Thermal For Emergency Clean-up ..................................................................................................... 131.87  

. 
 02 90 50 00-0178 EA Gang Box, Demo/Framing (One Time Per Job) For Emergency Clean-up ......................................................................... 162.34  

. 
 02 90 50 00-0179 DAY Hand Trucks/Dollies For Emergency Clean-up ..................................................................................................................... 19.42  

. 
 02 90 50 00-0180 DAY Heat Gun - Shrink Wrap For Emergency Clean-up ............................................................................................................. 100.96  

. 
 02 90 50 00-0181 DAY High Efficiency Particulate Air (HEPA) Negative Air Machine For Emergency Clean-up .................................................... 142.86  

Note: Includes all filters. 
. 

 02 90 50 00-0182 DAY Ladder For Emergency Clean-up .......................................................................................................................................... 27.51  
. 

 02 90 50 00-0183 DAY Lights - Demo, Drop, Stand, String For Emergency Clean-up .............................................................................................. 24.55  
. 

 02 90 50 00-0184 DAY Lights - Wobble For Emergency Clean-up ............................................................................................................................ 30.00  
. 

 02 90 50 00-0185 DAY Moisture Meter For Emergency Clean-up ............................................................................................................................. 40.91  
. 

 02 90 50 00-0186 DAY Nail Gun For Emergency Clean-up ....................................................................................................................................... 72.81  
. 

 02 90 50 00-0187 DAY Ozone Generator For Emergency Clean-up ....................................................................................................................... 170.45  
. 

 02 90 50 00-0188 DAY PPE (Personal Protective Equipment) Mold Remediation Related For Emergency Clean-up .............................................. 97.09  
. 

 02 90 50 00-0189 DAY Portable Generator, Up To 7,500 Watt For Emergency Clean-up ....................................................................................... 136.36  
. 

 02 90 50 00-0190 DAY Pressure Washer, Hot For Emergency Clean-up ................................................................................................................ 204.55  
. 

 02 90 50 00-0191 DAY Pressure Washer, Cold For Emergency Clean-up .............................................................................................................. 136.36  
. 

 02 90 50 00-0192 DAY Scaffolding - Per Section For Emergency Clean-up ............................................................................................................ 105.18  
. 

 02 90 50 00-0193 DAY Small Tools - Tool Box For Emergency Clean-up ................................................................................................................. 40.45  
. 

 02 90 50 00-0194 DAY Soda Blasting Equipment For Emergency Clean-up ........................................................................................................ 1,300.33  
. 

 02 90 50 00-0195 DAY Sprayer - Hudson For Emergency Clean-up ......................................................................................................................... 12.94  
. 

 02 90 50 00-0196 DAY 0.47 GPM, Airless Paint Sprayer For Emergency Clean-up ................................................................................................ 109.71  
. 

 02 90 50 00-0197 DAY Storage Space (Per SF Per Day) For Emergency Clean-up ................................................................................................... 3.14  
. 

 02 90 50 00-0198 DAY Submersible Pump For Emergency Clean-up ....................................................................................................................... 34.09  
. 

 02 90 50 00-0199 DAY Trash Pump - 2" Gas Powered For Emergency Clean-up .................................................................................................. 187.11  
. 

 02 90 50 00-0200 DAY Vehicle, Pick-up, SUV, Car For Emergency Clean-up .......................................................................................................... 92.88  
. 

 02 90 50 00-0201 DAY Vehicle, Van For Emergency Clean-up ............................................................................................................................... 151.44  
. 

 02 90 50 00-0202 DAY 16' Or 24' Box Truck Vehicle For Emergency Clean-up ...................................................................................................... 183.15  
Note: Includes Mileage 

. 
 02 90 50 00-0203 DAY Trailer - Refrigerated 40' Storage For Emergency Clean-up ............................................................................................... 201.24  

. 
 02 90 50 00-0204 DAY Utility Trailer For Emergency Clean-up ............................................................................................................................... 167.59  

Note: Includes Mileage 
. 

 02 90 50 00-0205 DAY Truck Mount, Per Wand Extraction For Emergency Clean-up ............................................................................................ 755.84  
. 

 02 90 50 00-0206 DAY High Efficiency Particulate Air (HEPA) Backpack Vacuum For Emergency Clean-up .......................................................... 34.09  
. 

 02 90 50 00-0207 DAY Vacuum - Shop Vacuum For Emergency Clean-up .............................................................................................................. 34.09  
. 

 02 90 50 00-0208 DAY Vacuum - Commercial For Emergency Clean-up ................................................................................................................ 102.27  
. 

 02 90 50 00-0209 DAY 12 Gallon, Industrial High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ........................................ 115.91  
. 

 02 90 50 00-0210 DAY Vacuum - Upright For Emergency Clean-up ......................................................................................................................... 22.21  
. 

 02 90 50 00-0211 DAY Zip Walls (Per 2 Poles) For Emergency Clean-up ................................................................................................................ 34.09  
. 

 02 90 50 00-0212 DAY 2 Way Radio For Emergency Clean-up................................................................................................................................. 27.27  

XXXXXXX 
. 
 02 90 50 00-0213  Technical/Electronics Restoration Equipment (02 90 50 00-0127) 
. 
. 

 02 90 50 00-0214 DAY Computer - Diagnostic For Emergency Clean-up ................................................................................................................. 40.45  
. 

 02 90 50 00-0215 WK Computer - Diagnostic For Emergency Clean-up ............................................................................................................... 111.24  
. 

 02 90 50 00-0216 MO Computer - Diagnostic For Emergency Clean-up ............................................................................................................... 303.39  
. 

 02 90 50 00-0217 DAY Convection Oven - Large For Emergency Clean-up ........................................................................................................... 587.57  
. 

 02 90 50 00-0218 WK Convection Oven - Large For Emergency Clean-up ........................................................................................................ 1,615.82  
. 

 02 90 50 00-0219 MO Convection Oven - Large For Emergency Clean-up ........................................................................................................ 4,406.79  
. 

 02 90 50 00-0220 DAY Convection Oven - Small For Emergency Clean-up ........................................................................................................... 145.63  
. 

 02 90 50 00-0221 WK Convection Oven - Small For Emergency Clean-up ........................................................................................................... 400.48  
. 

 02 90 50 00-0222 MO Convection Oven - Small For Emergency Clean-up ........................................................................................................ 1,092.22  
. 

 02 90 50 00-0223 DAY Convection Oven - Vacuum For Emergency Clean-up ....................................................................................................... 838.62  
. 

 02 90 50 00-0224 WK Convection Oven - Vacuum For Emergency Clean-up .................................................................................................... 2,306.21  
. 

 02 90 50 00-0225 MO Convection Oven - Vacuum For Emergency Clean-up .................................................................................................... 6,289.65  
. 

 02 90 50 00-0226 DAY Decontamination Booth For Emergency Clean-up .............................................................................................................. 693.24  
. 

 02 90 50 00-0227 WK Decontamination Booth For Emergency Clean-up ........................................................................................................... 1,906.41  
. 

 02 90 50 00-0228 MO Decontamination Booth For Emergency Clean-up ........................................................................................................... 5,199.31  
. 

 02 90 50 00-0229 DAY DI Water System For Emergency Clean-up .......................................................................................................................... 53.84  
. 

 02 90 50 00-0230 WK DI Water System For Emergency Clean-up ........................................................................................................................ 148.07  
. 

 02 90 50 00-0231 MO DI Water System For Emergency Clean-up ........................................................................................................................ 403.83  
. 

 02 90 50 00-0232 DAY ESD Bench Workstation For Emergency Clean-up ............................................................................................................... 32.98  
. 

 02 90 50 00-0233 WK ESD Bench Workstation For Emergency Clean-up ............................................................................................................... 90.69  
. 

 02 90 50 00-0234 MO ESD Bench Workstation For Emergency Clean-up ............................................................................................................. 247.35  
. 

 02 90 50 00-0235 DAY Heater/Enclosure Control System For Emergency Clean-up ................................................................................................ 24.27  
. 

 02 90 50 00-0236 WK Heater/Enclosure Control System For Emergency Clean-up ................................................................................................ 66.75  
. 

 02 90 50 00-0237 MO Heater/Enclosure Control System For Emergency Clean-up .............................................................................................. 182.04  
. 

 02 90 50 00-0238 DAY Hi-Tech Mobile Cart/Workstation For Emergency Clean-up ................................................................................................. 84.80  
. 

 02 90 50 00-0239 WK Hi-Tech Mobile Cart/Workstation For Emergency Clean-up ............................................................................................... 233.21  
. 

 02 90 50 00-0240 MO Hi-Tech Mobile Cart/Workstation For Emergency Clean-up ............................................................................................... 636.03  
. 

 02 90 50 00-0241 DAY Micro-Blaster/Dust Collector For Emergency Clean-up....................................................................................................... 364.07  
. 

 02 90 50 00-0242 WK Micro-Blaster/Dust Collector For Emergency Clean-up.................................................................................................... 1,001.20  
. 

 02 90 50 00-0243 MO Micro-Blaster/Dust Collector For Emergency Clean-up.................................................................................................... 2,730.54  
. 

 02 90 50 00-0244 DAY Mobile Laboratory For Emergency Clean-up ................................................................................................................... 1,011.31  
. 

 02 90 50 00-0245 WK Mobile Laboratory For Emergency Clean-up ................................................................................................................... 2,781.11  
. 

 02 90 50 00-0246 MO Mobile Laboratory For Emergency Clean-up ................................................................................................................... 7,584.84  
. 

 02 90 50 00-0247 DAY Nitrogen Enclosure Cabinet For Emergency Clean-up ......................................................................................................... 19.42  
. 

 02 90 50 00-0248 WK Nitrogen Enclosure Cabinet For Emergency Clean-up ......................................................................................................... 53.40  
. 

 02 90 50 00-0249 MO Nitrogen Enclosure Cabinet For Emergency Clean-up ....................................................................................................... 145.63  
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. 
 02 90 50 00-0250 DAY Odell Cleaning Station For Emergency Clean-up................................................................................................................ 566.34  

. 
 02 90 50 00-0251 WK Odell Cleaning Station For Emergency Clean-up............................................................................................................. 1,557.42  

. 
 02 90 50 00-0252 MO Odell Cleaning Station For Emergency Clean-up............................................................................................................. 4,247.51  

. 
 02 90 50 00-0253 DAY Parts Washer For Emergency Clean-up ............................................................................................................................... 40.45  

. 
 02 90 50 00-0254 WK Parts Washer For Emergency Clean-up ............................................................................................................................. 111.24  

. 
 02 90 50 00-0255 MO Parts Washer For Emergency Clean-up ............................................................................................................................. 303.39  

. 
 02 90 50 00-0256 DAY Ultrasonic Cleaning System For Emergency Clean-up ....................................................................................................... 252.39  

. 
 02 90 50 00-0257 WK Ultrasonic Cleaning System For Emergency Clean-up ....................................................................................................... 694.08  

. 
 02 90 50 00-0258 MO Ultrasonic Cleaning System For Emergency Clean-up .................................................................................................... 1,892.95  

. 
 02 90 50 00-0259 DAY Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ......................................................... 108.07  

. 
 02 90 50 00-0260 WK Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ......................................................... 297.20  

. 
 02 90 50 00-0261 MO Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ......................................................... 810.55  

XXXXXXX 
. 
 02 90 50 00-0262  Drying/Dehumidification Equipment (02 90 50 00-0127) 
. 
. 

 02 90 50 00-0263 DAY 202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up .................................................... 170.45  
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 

. 
 02 90 50 00-0264 WK 202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up .................................................... 468.75  

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 
. 

 02 90 50 00-0265 MO 202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up ................................................. 1,278.41  
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 

. 
 02 90 50 00-0266 DAY 2,200 CFM Centrifugal Air Mover For Emergency Clean-up ................................................................................................. 39.77  

. 
 02 90 50 00-0267 WK 2,200 CFM Centrifugal Air Mover For Emergency Clean-up ............................................................................................... 109.36  

. 
 02 90 50 00-0268 MO 2,200 CFM Centrifugal Air Mover For Emergency Clean-up ............................................................................................... 298.27  

. 
 02 90 50 00-0269 DAY 3,000 CFM Axial Air Mover For Emergency Clean-up .......................................................................................................... 66.28  

. 
 02 90 50 00-0270 WK 3,000 CFM Axial Air Mover For Emergency Clean-up ........................................................................................................ 182.27  

. 
 02 90 50 00-0271 MO 3,000 CFM Axial Air Mover For Emergency Clean-up ........................................................................................................ 497.11  

. 
 02 90 50 00-0272 DAY Injectidry System For Emergency Clean-up ........................................................................................................................ 211.36  

. 
 02 90 50 00-0273 WK Injectidry System For Emergency Clean-up ........................................................................................................................ 581.25  

. 
 02 90 50 00-0274 MO Injectidry System For Emergency Clean-up ..................................................................................................................... 1,585.23  

. 
 02 90 50 00-0275 DAY Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ......................................... 136.36  

. 
 02 90 50 00-0276 WK Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ......................................... 375.00  

. 
 02 90 50 00-0277 MO Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ...................................... 1,022.73  

. 
 02 90 50 00-0278 DAY >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ...................................... 202.26  

. 
 02 90 50 00-0279 WK >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ...................................... 556.22  

. 
 02 90 50 00-0280 MO >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ................................... 1,516.97  

. 
 02 90 50 00-0281 DAY >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ...................................... 188.31  

. 
 02 90 50 00-0282 WK >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ...................................... 517.86  

. 
 02 90 50 00-0283 MO >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ................................... 1,412.34  

. 
 02 90 50 00-0284 DAY Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 201.30  

. 
 02 90 50 00-0285 WK Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 553.57  

. 
 02 90 50 00-0286 MO Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up .................................................................................... 1,509.74  

. 
 02 90 50 00-0287 DAY Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 201.30  

. 
 02 90 50 00-0288 WK Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 553.57  

. 
 02 90 50 00-0289 MO Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up .................................................................................... 1,509.74  

. 
 02 90 50 00-0290 DAY D-500 Desiccant Dehumidifier For Emergency Clean-up .................................................................................................... 227.27  

. 
 02 90 50 00-0291 WK D-500 Desiccant Dehumidifier For Emergency Clean-up .................................................................................................... 625.00  

. 
 02 90 50 00-0292 MO D-500 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................. 1,704.54  

. 
 02 90 50 00-0293 DAY D-750 Desiccant Dehumidifier For Emergency Clean-up .................................................................................................... 477.27  

. 
 02 90 50 00-0294 WK D-750 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................. 1,312.50  

. 
 02 90 50 00-0295 MO D-750 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................. 3,579.54  

. 
 02 90 50 00-0296 DAY D-1000 Desiccant Dehumidifier For Emergency Clean-up .................................................................................................. 818.18  

. 
 02 90 50 00-0297 WK D-1000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 2,250.00  

. 
 02 90 50 00-0298 MO D-1000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 6,136.36  

. 
 02 90 50 00-0299 DAY D-1500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 1,259.74  

. 
 02 90 50 00-0300 WK D-1500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 3,464.28  

. 
 02 90 50 00-0301 MO D-1500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 9,448.04  

. 
 02 90 50 00-0302 DAY D-2000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 1,259.74  

. 
 02 90 50 00-0303 WK D-2000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 3,464.28  

. 
 02 90 50 00-0304 MO D-2000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 9,448.04  

. 
 02 90 50 00-0305 DAY D-2250 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 1,315.58  

. 
 02 90 50 00-0306 WK D-2250 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 3,617.85  

. 
 02 90 50 00-0307 MO D-2250 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 9,866.87  

. 
 02 90 50 00-0308 DAY D-3000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 1,636.36  

. 
 02 90 50 00-0309 WK D-3000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 4,500.00  

. 
 02 90 50 00-0310 MO D-3000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................. 12,272.72  

. 
 02 90 50 00-0311 DAY D-4500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 1,840.91  

. 
 02 90 50 00-0312 WK D-4500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 5,062.49  

. 
 02 90 50 00-0313 MO D-4500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................. 13,806.80  

. 
 02 90 50 00-0314 DAY D-5000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 1,977.27  

. 
 02 90 50 00-0315 WK D-5000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 5,437.49  

. 
 02 90 50 00-0316 MO D-5000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................. 14,829.53  

. 
 02 90 50 00-0317 DAY D-9000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 2,597.40  

. 
 02 90 50 00-0318 WK D-9000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................... 7,142.85  

. 
 02 90 50 00-0319 MO D-9000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................. 19,480.50  

. 
 02 90 50 00-0320 DAY D-10500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................. 2,727.27  

. 
 02 90 50 00-0321 WK D-10500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................. 7,499.99  

. 
 02 90 50 00-0322 MO D-10500 Desiccant Dehumidifier For Emergency Clean-up ........................................................................................... 20,454.52  

. 
 02 90 50 00-0323 DAY 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .............................................................................. 443.18  

. 
 02 90 50 00-0324 WK 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ........................................................................... 1,218.75  

. 
 02 90 50 00-0325 MO 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ........................................................................... 3,323.86  
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. 
 02 90 50 00-0326 DAY 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ................................................................................. 613.64  

. 
 02 90 50 00-0327 WK 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .............................................................................. 1,687.50  

. 
 02 90 50 00-0328 MO 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .............................................................................. 4,602.27  

. 
 02 90 50 00-0329 DAY 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................... 818.18  

. 
 02 90 50 00-0330 WK 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 2,250.00  

. 
 02 90 50 00-0331 MO 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 6,136.36  

. 
 02 90 50 00-0332 DAY 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 1,090.91  

. 
 02 90 50 00-0333 WK 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 3,000.00  

. 
 02 90 50 00-0334 MO 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 8,181.81  

. 
 02 90 50 00-0335 DAY 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 1,840.91  

. 
 02 90 50 00-0336 WK 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 5,062.49  

. 
 02 90 50 00-0337 MO 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .......................................................................... 13,806.80  

. 
 02 90 50 00-0338 DAY 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 2,045.45  

. 
 02 90 50 00-0339 WK 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 5,624.99  

. 
 02 90 50 00-0340 MO 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .......................................................................... 15,340.89  

. 
 02 90 50 00-0341 DAY 25' Flex Duct For Emergency Clean-up ................................................................................................................................ 27.27  

. 
 02 90 50 00-0342 WK 25' Flex Duct For Emergency Clean-up ................................................................................................................................ 75.00  

. 
 02 90 50 00-0343 MO 25' Flex Duct For Emergency Clean-up .............................................................................................................................. 204.55  

. 
 02 90 50 00-0344 DAY Hygrothermograph For Emergency Clean-up ....................................................................................................................... 40.45  

. 
 02 90 50 00-0345 WK Hygrothermograph For Emergency Clean-up ..................................................................................................................... 111.24  

. 
 02 90 50 00-0346 MO Hygrothermograph For Emergency Clean-up ..................................................................................................................... 303.39  

. 
 02 90 50 00-0347 DAY Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up ........................................................ 6,410.12  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

. 
 02 90 50 00-0348 WK Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up ...................................................... 17,627.83  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

. 
 02 90 50 00-0349 MO Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up ...................................................... 48,075.89  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

XXXXXXX 
. 
 02 90 50 00-0350  Power Equipment (02 90 50 00-0127) 
. 
. 

 02 90 50 00-0351 WK Up to 65 KVA Generator For Emergency Clean-up ............................................................................................................ 844.16  
. 

 02 90 50 00-0352 WK >65 to 125 KVA Generator For Emergency Clean-up ...................................................................................................... 1,428.57  
. 

 02 90 50 00-0353 WK >125 to 250 KVA Generator For Emergency Clean-up .................................................................................................... 1,391.91  
. 

 02 90 50 00-0354 WK >250 to 375 KVA Generator For Emergency Clean-up .................................................................................................... 2,402.60  
. 

 02 90 50 00-0355 WK >375 Up to 440 KVA Generator For Emergency Clean-up .............................................................................................. 3,246.75  
. 

 02 90 50 00-0356 WK >440 to 625 KVA Generator For Emergency Clean-up .................................................................................................... 4,883.90  
. 

 02 90 50 00-0357 WK >625 to 800 KVA Generator For Emergency Clean-up .................................................................................................... 5,000.00  
. 

 02 90 50 00-0358 WK >800 to 1,000 KVA Generator For Emergency Clean-up ................................................................................................. 6,688.30  
. 

 02 90 50 00-0359 WK >1,000  to 1,500 KVA Generator For Emergency Clean-up ........................................................................................... 10,064.92  
. 

 02 90 50 00-0360 EA Generator Cable/Pigtails (Per Section) For Emergency Clean-up ........................................................................................ 21.82  
. 

 02 90 50 00-0361 EA Sub-Distribution Panel (Spider Box) For Emergency Clean-up ........................................................................................... 104.55  
. 

 02 90 50 00-0362 EA Electrical Distribution Panel For Emergency Clean-up ....................................................................................................... 252.39  
. 

 02 90 50 00-0363 EA Quad Box Strings (25' Sections) For Emergency Clean-up .................................................................................................. 39.29  
. 

 02 90 50 00-0364 EA 50' Power Cord For Spider Box For Emergency Clean-up .................................................................................................... 36.36  
. 

 02 90 50 00-0365 EA Pig Tails (Per Each) For Emergency Clean-up ....................................................................................................................... 4.05  

XXXXXXX 
. 
 02 90 50 00-0366  Freight Charges (02 90 50 00-0127) 
. 
. 

 02 90 50 00-0367 MI Freight Up To 1 Ton Pick Up Truck For Emergency Clean-up Equipment .............................................................................. 2.02  
. 

 02 90 50 00-0368 MI Freight >1 Ton Pick Up Truck For Emergency Clean-up Equipment ...................................................................................... 3.64  
. 

 02 90 50 00-0369 MI Freight 16' Or 24' Box Truck For Emergency Clean-up Equipment ........................................................................................ 3.64  
. 

 02 90 50 00-0370 MI Freight Tractor Trailer For Emergency Clean-up Equipment .................................................................................................. 5.26  

XXXXXXX 
. 
 02 90 50 00-0371  Emergency Clean-up Personal Protection Equipment (02 90 50) 

Note: Used in the performance of time and material projects. Used in the performance of time and material 
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections. 

. 

. 
 02 90 50 00-0372 EA Tyvek Coveralls For Emergency Clean-up Personal Protection Equipment ......................................................................... 11.29  

. 
 02 90 50 00-0373 EA Respirator Cartridge For Emergency Clean-up Personal Protection Equipment ................................................................... 39.43  

. 
 02 90 50 00-0374 BOX Dust Mask For Emergency Clean-up Personal Protection Equipment .................................................................................. 43.96  

. 
 02 90 50 00-0375 PR Cotton Canvas Gloves For Emergency Clean-up Personal Protection Equipment ................................................................. 3.03  

. 
 02 90 50 00-0376 BOX 5 Mil, Disposable Latex Gloves For Emergency Clean-up Personal Protection Equipment, Box of 100 ............................... 20.45  

. 
 02 90 50 00-0377 PR Leather Gloves For Emergency Clean-up Personal Protection Equipment........................................................................... 10.23  

. 
 02 90 50 00-0378 EA Heavy Duty, Rubber Gloves For Emergency Clean-up Personal Protection Equipment ...................................................... 17.47  

. 
 02 90 50 00-0379 PR Polycarbonate Lens Safety Goggles For Emergency Clean-up Personal Protection Equipment .......................................... 11.97  

. 
 02 90 50 00-0380 EA Disposable Dual Cartridge Half-Mask Respirator For Emergency Clean-up Personal Protection Equipment....................... 87.10  

. 
 02 90 50 00-0381 PR Plastic Safety Glasses For Emergency Clean-up Personal Protection Equipment ................................................................. 5.24  

. 
 02 90 50 00-0382 EA Safety Harness (Per Person/Day) For Emergency Clean-up Personal Protection Equipment ................................................ 6.82  

XXXXXXX 
. 
 02 90 50 00-0383  Emergency Clean-up Expendables (02 90 50) 

Note: Used in the performance of time and material projects. Used in the performance of time and material 
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections. 

. 

. 
 02 90 50 00-0384  General Materials (02 90 50 00-0383) 
. 
. 

 02 90 50 00-0385 GAL Adhesive Remover For Emergency Clean-up ..................................................................................................................... 102.27  
. 

 02 90 50 00-0386 GAL Bio-HS For Emergency Clean-up .......................................................................................................................................... 34.48  
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. 
 02 90 50 00-0387 GAL Biocide For Emergency Clean-up ......................................................................................................................................... 44.00  

. 
 02 90 50 00-0388 EA 10" x 12" x 15" Cardboard Storage Box For Emergency Clean-up .........................................................................................5.39  

. 
 02 90 50 00-0389 EA 10" x 12" x 24" Cardboard Storage Box For Emergency Clean-up .........................................................................................8.18  

. 
 02 90 50 00-0390 GAL Bleach For Emergency Clean-up .......................................................................................................................................... 11.00  

. 
 02 90 50 00-0391 EA Small Stainless Brush For Emergency Clean-up ....................................................................................................................6.73  

. 
 02 90 50 00-0392 EA 2-1/2 Gallon Buckets  For Emergency Clean-up .....................................................................................................................8.54  

. 
 02 90 50 00-0393 EA 5 Gallon Bucket  For Emergency Clean-up ........................................................................................................................... 12.94  

. 
 02 90 50 00-0394 GAL Carpet Defoamer For Emergency Clean-up .......................................................................................................................... 33.30  

. 
 02 90 50 00-0395 GAL Carpet Pre-treat For Emergency Clean-up ........................................................................................................................... 24.90  

. 
 02 90 50 00-0396 GAL Carpet Spotter For Emergency Clean-up .............................................................................................................................. 41.73  

. 
 02 90 50 00-0397 GAL Carpet/Upholstery Cleaner For Emergency Clean-up ........................................................................................................... 33.65  

. 
 02 90 50 00-0398 ROL Carpet Masking/Shield For Emergency Clean-up ................................................................................................................. 93.35  

. 
 02 90 50 00-0399 EA Chemical Sponge For Emergency Clean-up ...........................................................................................................................4.03  

. 
 02 90 50 00-0400 GAL Clear Seal For Emergency Clean-up .................................................................................................................................. 137.51  

. 
 02 90 50 00-0401 GAL Coil Cleaner For Emergency Clean-up ................................................................................................................................. 64.28  

. 
 02 90 50 00-0402 EA Comfort Masks, Per Box 50 For Emergency Clean-up Personal Protection Equipment ....................................................... 47.23  

. 
 02 90 50 00-0403 EA Hooded Coverall With Elastic Wrists/Ankles For Emergency Clean-up Personal Protection Equipment .............................. 20.89  

. 
 02 90 50 00-0404 EA Decontamination Chamber For Emergency Clean-up ......................................................................................................... 279.55  

. 
 02 90 50 00-0405 GAL All Purpose Degreaser For Emergency Clean-up ................................................................................................................. 45.00  

. 
 02 90 50 00-0406 GAL De-Foamer Liquid For Emergency Clean-up ........................................................................................................................ 59.14  

. 
 02 90 50 00-0407 EA Deodorization Membrane For Emergency Clean-up ........................................................................................................... 115.95  

. 
 02 90 50 00-0408 GAL 9-D-9 Smoke Deodorizer For Emergency Clean-up ............................................................................................................ 176.79  

. 
 02 90 50 00-0409 LB Deodorizing Gel For Emergency Clean-up ........................................................................................................................... 41.53  

. 
 02 90 50 00-0410 GAL Deodorizing Liquid For Emergency Clean-up ....................................................................................................................... 61.49  

. 
 02 90 50 00-0411 PAIL Deodorizing Block For Emergency Clean-up ........................................................................................................................ 10.44  

. 
 02 90 50 00-0412 GAL Disinfectant/Antimicrobial For Emergency Clean-up ........................................................................................................... 107.77  

. 
 02 90 50 00-0413 GAL BruClean Disinfectant For Emergency Clean-up................................................................................................................... 32.73  

. 
 02 90 50 00-0414 GAL Dryclean For Emergency Clean-up ....................................................................................................................................... 48.32  

. 
 02 90 50 00-0415 GAL Duct Sealant Spray For Emergency Clean-up ...................................................................................................................... 72.81  

. 
 02 90 50 00-0416 GAL Antifungal Duct Sealant For Emergency Clean-up .............................................................................................................. 105.18  

. 
 02 90 50 00-0417 GAL Microbial Encapsulant (Fosters 20 - 40) For Emergency Clean-up ..................................................................................... 159.43  

. 
 02 90 50 00-0418 PR Ear Plugs For Emergency Clean-up Personal Protection Equipment .....................................................................................0.65  

. 
 02 90 50 00-0419 GAL Encapsulant For Emergency Clean-up ............................................................................................................................... 110.38  

. 
 02 90 50 00-0420 GAL Aftershock Fiberlocke For Emergency Clean-up ................................................................................................................... 96.92  

. 
 02 90 50 00-0421 GAL IAQ 2500 Fiberlocke For Emergency Clean-up................................................................................................................... 124.88  

. 
 02 90 50 00-0422 GAL IAS 6000 Fiberlocke For Emergency Clean-up ................................................................................................................... 128.44  

. 
 02 90 50 00-0423 ROL Filter Material For Emergency Clean-up ............................................................................................................................. 250.71  

. 
 02 90 50 00-0424 EA Blue Paper Collection Bag Filter For Emergency Clean-up ....................................................................................................6.75  

. 
 02 90 50 00-0425 EA CVAC Filter For High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ............................................... 536.23  

. 
 02 90 50 00-0426 EA Pre-Filter For Negative Air Machine For Emergency Clean-up ...............................................................................................2.57  

. 
 02 90 50 00-0427 EA Pleated Filter For Negative Air Machine For Emergency Clean-up ....................................................................................... 11.45  

. 
 02 90 50 00-0428 EA Charcoal Filter For Negative Air Machine For Emergency Clean-up ..................................................................................... 40.78  

. 
 02 90 50 00-0429 EA High Efficiency Particulate Air (HEPA) Filter For Negative Air Machine For Emergency Clean-up ..................................... 387.84  

. 
 02 90 50 00-0430 EA Pleated Dehumidifier Filter For Emergency Clean-up ........................................................................................................... 10.23  

. 
 02 90 50 00-0431 GAL Floor Stripper For Emergency Clean-up ............................................................................................................................... 22.65  

. 
 02 90 50 00-0432 GAL Floor Wax For Emergency Clean-up ..................................................................................................................................... 32.36  

. 
 02 90 50 00-0433 GAL Fogger (Thermal) For Emergency Clean-up ....................................................................................................................... 187.51  

. 
 02 90 50 00-0434 BOX Furniture Blocks For Emergency Clean-up ......................................................................................................................... 151.03  

. 
 02 90 50 00-0435 EA Furniture Polish, Per 10 Oz Can For Emergency Clean-up .................................................................................................. 20.35  

. 
 02 90 50 00-0436 GAL Glass Cleaner For Emergency Clean-up .............................................................................................................................. 13.57  

. 
 02 90 50 00-0437 PR Chemical Splash/Impact Resistant, Polycarbonate Lens Safety Goggles For Emergency Clean-up Personal 

Protection Equipment ........................................................................................................................................................... 19.74  
. 

 02 90 50 00-0438 EA Goof Off Spray, 12 Oz For Emergency Clean-up .................................................................................................................. 16.23  
. 

 02 90 50 00-0439 EA Halogen Light Bulbs For Emergency Clean-up ..................................................................................................................... 23.11  
. 

 02 90 50 00-0440 QT Hand Sanitizer For Emergency Clean-up .............................................................................................................................. 11.42  
. 

 02 90 50 00-0441 EA Hard Hats For Emergency Clean-up Personal Protection Equipment .....................................................................................9.41  
. 

 02 90 50 00-0442 BOX Hog Rings, Box Of 2,500 For Emergency Clean-up .............................................................................................................. 19.78  
. 

 02 90 50 00-0443 GAL HVAC Coal Cleaner For Emergency Clean-up ..................................................................................................................... 64.28  
. 

 02 90 50 00-0444 BOX Inventory Tag, Box Of 1,000 For Emergency Clean-up ...................................................................................................... 139.13  
. 

 02 90 50 00-0445 EA Utility Knives For Emergency Clean-up ................................................................................................................................. 17.80  
. 

 02 90 50 00-0446 ROL 13" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 119.35  
. 

 02 90 50 00-0447 ROL 20" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 126.00  
. 

 02 90 50 00-0448 ROL 29" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 250.87  
. 

 02 90 50 00-0449 ROL 39" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 362.61  
. 

 02 90 50 00-0450 GAL Lemon Oil For Emergency Clean-up ..................................................................................................................................... 54.55  
. 

 02 90 50 00-0451 GAL LPS 1/Mecca Lube For Emergency Clean-up ....................................................................................................................... 58.80  
. 

 02 90 50 00-0452 GAL LPS 2 For Emergency Clean-up ........................................................................................................................................... 62.23  
. 

 02 90 50 00-0453 GAL LPS Contact Cleaner For Emergency Clean-up.................................................................................................................... 61.94  
. 

 02 90 50 00-0454 GAL Light Lubricant Preserve For Emergency Clean-up ............................................................................................................ 145.23  
. 

 02 90 50 00-0455 GAL Heavy Lubricant Preserver For Emergency Clean-up ........................................................................................................... 32.36  
. 

 02 90 50 00-0456 GAL Machinery Cleaning Solvent For Emergency Clean-up ....................................................................................................... 261.14  
. 

 02 90 50 00-0457 GAL Metal Polishing Paste For Emergency Clean-up ................................................................................................................... 26.88  
. 

 02 90 50 00-0458 GAL MediClean® Disinfectant For Emergency Clean-up .............................................................................................................. 65.40  
. 

 02 90 50 00-0459 GAL Dri-Eaz Milgo Plus Sanitizer For Emergency Clean-up ......................................................................................................... 80.27  
. 

 02 90 50 00-0460 EA Mop Heads For Emergency Clean-up .....................................................................................................................................9.69  
. 

 02 90 50 00-0461 EA Nylon Scouring Pads For Emergency Clean-up ......................................................................................................................1.78  
. 

 02 90 50 00-0462 GAL Odor Neutralizer For Emergency Clean-up ........................................................................................................................... 41.73  
. 

 02 90 50 00-0463 EA Packing Paper, 25 LB Bundle For Emergency Clean-up ...................................................................................................... 72.35  
. 

 02 90 50 00-0464 EA Paint Brushes For Emergency Clean-up .................................................................................................................................8.09  
. 

 02 90 50 00-0465 ROL Corrugated/Craft Paper, 48" x 250' For Emergency Clean-up ............................................................................................ 168.73  
. 

 02 90 50 00-0466 EA Putty Knives For Emergency Clean-up ...................................................................................................................................7.33  
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. 
 02 90 50 00-0467 ROL Red Resin Paper, 200' Roll For Emergency Clean-up .......................................................................................................... 36.82  

. 
 02 90 50 00-0468 GAL Reodorant For Emergency Clean-up .................................................................................................................................. 137.54  

. 
 02 90 50 00-0469 EA N95 Respirator For Emergency Clean-up Personal Protection Equipment ............................................................................. 4.71  

. 
 02 90 50 00-0470 EA N95 Respirator With Valve For Emergency Clean-up Personal Protection Equipment ........................................................... 7.31  

. 
 02 90 50 00-0471 PR 3M Respirator Cartridges For Emergency Clean-up Personal Protection Equipment ........................................................... 49.06  

. 
 02 90 50 00-0472 PR P100 Respirator Cartridges For Emergency Clean-up Personal Protection Equipment ....................................................... 49.06  

. 
 02 90 50 00-0473 EA Respirator Cleaning Wipes, Per Box 100 For Emergency Clean-up Personal Protection Equipment ................................... 39.26  

. 
 02 90 50 00-0474 GAL Restoracide For Emergency Clean-up .................................................................................................................................. 64.51  

. 
 02 90 50 00-0475 GAL Rust Remover For Emergency Clean-up .............................................................................................................................. 95.45  

. 
 02 90 50 00-0476 EA Saltesmo Test Samples For Emergency Clean-up ................................................................................................................. 8.87  

. 
 02 90 50 00-0477 EA Sand Bag For Emergency Clean-up ....................................................................................................................................... 2.32  

Note: Excludes sand material 
. 

 02 90 50 00-0478 EA Scotch-Brite 7447, Per Box 50 For Emergency Clean-up ..................................................................................................... 28.97  
. 

 02 90 50 00-0479 EA Small Scrub Brushes For Emergency Clean-up .................................................................................................................... 15.48  
. 

 02 90 50 00-0480 GAL Clear Soot Sealant For Emergency Clean-up ..................................................................................................................... 110.70  
. 

 02 90 50 00-0481 GAL Pigmented Soot Sealant For Emergency Clean-up ............................................................................................................ 298.55  
. 

 02 90 50 00-0482 ROL Shrinkwrap Plastic For Emergency Clean-up ........................................................................................................................ 68.73  
. 

 02 90 50 00-0483 EA Dry Sponges For Emergency Clean-up .................................................................................................................................. 5.38  
. 

 02 90 50 00-0484 EA Spray Adhesive, Per Can For Emergency Clean-up ............................................................................................................... 7.17  
. 

 02 90 50 00-0485 EA Spray Bot./Trigger For Emergency Clean-up .......................................................................................................................... 6.25  
. 

 02 90 50 00-0486 GAL Stain Remover For Emergency Clean-up ............................................................................................................................. 37.69  
. 

 02 90 50 00-0487 GAL Stainless Steel Cleaner For Emergency Clean-up ................................................................................................................ 13.51  
. 

 02 90 50 00-0488 EA Stainless Steel Polish, Per Can For Emergency Clean-up.................................................................................................... 17.73  
. 

 02 90 50 00-0489 LB Sweeping Compound For Emergency Clean-up ..................................................................................................................... 0.59  
. 

 02 90 50 00-0490 ROL Duct Tape, 2" x 50 YD For Emergency Clean-up .................................................................................................................. 14.03  
. 

 02 90 50 00-0491 ROL Environmental (Teal) Tape, 3/4" x 1,440' For Emergency Clean-up ..................................................................................... 13.19  
. 

 02 90 50 00-0492 ROL HVAC (Aluminum) Tape, 2" x 75' For Emergency Clean-up ................................................................................................. 35.60  
. 

 02 90 50 00-0493 ROL Blue Masking (Painters) Tape, 1-1/2" x 198' For Emergency Clean-up ................................................................................ 18.78  
. 

 02 90 50 00-0494 ROL Poly Box Tape, 2" x 110 YD For Emergency Clean-up ........................................................................................................... 5.79  
. 

 02 90 50 00-0495 LB Terry Towels For Emergency Clean-up .................................................................................................................................. 8.33  
. 

 02 90 50 00-0496 GAL Thermal Fog For Emergency Clean-up ................................................................................................................................. 84.80  
. 

 02 90 50 00-0497 ROL Lawn And Leaf Trash Bags For Emergency Clean-up .......................................................................................................... 43.64  
. 

 02 90 50 00-0498 ROL 6 Mil Heavy Duty Trash Bags (50 Count) For Emergency Clean-up ................................................................................... 174.03  
. 

 02 90 50 00-0499 EA Trisodium Phosphate, 20 LB Pail For Emergency Clean-up ................................................................................................. 59.04  
. 

 02 90 50 00-0500 EA Backpack Vacuum Bags For Emergency Clean-up ................................................................................................................ 1.99  
. 

 02 90 50 00-0501 EA Upright Vacuum Bags For Emergency Clean-up .................................................................................................................... 2.65  
. 

 02 90 50 00-0502 GAL Vinyl And Leather Cleaner For Emergency Clean-up ........................................................................................................... 33.65  
. 

 02 90 50 00-0503 ROL 1 Mil Visqueen, 12' x 400',  For Emergency Clean-up........................................................................................................... 56.53  
. 

 02 90 50 00-0504 ROL 4 Mil Visqueen, 32' x 100',  For Emergency Clean-up......................................................................................................... 153.51  
. 

 02 90 50 00-0505 ROL 6 Mil Visqueen, 32' x 400',  For Emergency Clean-up......................................................................................................... 209.45  
. 

 02 90 50 00-0506 LB Wipes, Cotton Cloth For Emergency Clean-up ....................................................................................................................... 5.94  
. 

 02 90 50 00-0507 ROL 12" x 750', Wrap, Bubble/Anti-Static For Emergency Clean-up .......................................................................................... 172.40  
. 

 02 90 50 00-0508 EA Wyp-Alls, Case Of 160 Wipes For Emergency Clean-up ...................................................................................................... 16.83  
. 

 02 90 50 00-0509 EA Zip Wall Zippers For Emergency Clean-up ........................................................................................................................... 26.17  

XXXXXXX 
. 
 02 90 50 00-0510  Technical/Electronics Restoration Materials (02 90 50 00-0383) 
. 
. 

 02 90 50 00-0511 EA Brush - Brass For Emergency Clean-up ................................................................................................................................. 6.07  
. 

 02 90 50 00-0512 EA 1" Brush, Natural Bristle For Emergency Clean-up ................................................................................................................. 1.94  
. 

 02 90 50 00-0513 EA 1/2" Brush, Natural Bristle For Emergency Clean-up .............................................................................................................. 1.62  
. 

 02 90 50 00-0514 EA 1/4" Brush, Natural Bristle For Emergency Clean-up .............................................................................................................. 1.38  
. 

 02 90 50 00-0515 EA Brush - Parts For Emergency Clean-up .................................................................................................................................. 8.41  
. 

 02 90 50 00-0516 EA Brush - Plastic For Emergency Clean-up ................................................................................................................................ 4.37  
. 

 02 90 50 00-0517 EA Brush - Wire Grout For Emergency Clean-up ......................................................................................................................... 9.42  
. 

 02 90 50 00-0518 EA Brushing Tool For Emergency Clean-up ............................................................................................................................... 18.17  
. 

 02 90 50 00-0519 EA Cleaning Swabs, Cotton For Emergency Clean-up ................................................................................................................. 0.40  
. 

 02 90 50 00-0520 EA Cleaning Swabs, Foam Tip For Emergency Clean-up ............................................................................................................ 0.49  
. 

 02 90 50 00-0521 EA Contact Restorer, Per Can For Emergency Clean-up ........................................................................................................... 39.24  
. 

 02 90 50 00-0522 EA Contact Spray, Per Can For Emergency Clean-up ............................................................................................................... 26.70  
. 

 02 90 50 00-0523 UNT Corrosion Inhibitor Emitter - 1 CF For Emergency Clean-up ................................................................................................... 3.88  
. 

 02 90 50 00-0524 UNT Corrosion Inhibitor Emitter - 5 CF For Emergency Clean-up ................................................................................................... 8.90  
. 

 02 90 50 00-0525 UNT Corrosion Inhibitor Emitter - 10 CF For Emergency Clean-up ............................................................................................... 15.37  
. 

 02 90 50 00-0526 LB Cotton Cleaning Cloths For Emergency Clean-up ................................................................................................................ 24.27  
. 

 02 90 50 00-0527 EA 12" x 17" Dust Cloths For Emergency Clean-up ..................................................................................................................... 0.36  
. 

 02 90 50 00-0528 EA 24" x 24" Dust Cloths For Emergency Clean-up ..................................................................................................................... 1.00  
. 

 02 90 50 00-0529 EA Deoxidizing Agent, Per Can For Emergency Clean-up ......................................................................................................... 19.01  
. 

 02 90 50 00-0530 GAL Electronic Grade Detergent For Emergency Clean-up .......................................................................................................... 40.38  
. 

 02 90 50 00-0531 SHT Inventory Labels For Emergency Clean-up ............................................................................................................................. 0.16  
. 

 02 90 50 00-0532 GAL Isopropyl Alcohol For Emergency Clean-up ........................................................................................................................ 107.02  
. 

 02 90 50 00-0533 GAL Lubrication/Penetrating Oil, Per Can For Emergency Clean-up .......................................................................................... 156.05  
. 

 02 90 50 00-0534 GAL PC Board Detergent For Emergency Clean-up ................................................................................................................... 110.84  
. 

 02 90 50 00-0535 GAL Rust Inhibitor, Regular Duty For Emergency Clean-up ....................................................................................................... 180.00  
. 

 02 90 50 00-0536 GAL Rust Inhibitor, Moderate Duty For Emergency Clean-up .................................................................................................... 181.35  
. 

 02 90 50 00-0537 GAL Rust Inhibitor, Severe Duty For Emergency Clean-up ........................................................................................................ 193.84  
. 

 02 90 50 00-0538 LB Wipes, Lint Free Cloths For Emergency Clean-up .................................................................................................................. 6.38  
. 

 02 90 50 00-0539 EA Wire Marker Card For Emergency Clean-up ........................................................................................................................... 2.83  
. 

 02 90 50 00-0540 EA Steel Wool, 16 Pad Sleeve For Emergency Clean-up ............................................................................................................ 1.43  

XXXXXXX 
. 
 02 90 50 00-0541  Board Up And Tarp Up (02 90 50) 
. 
. 

 02 90 50 00-0542 SF Polyethylene Tarp On Roof For Emergency Clean-up ............................................................................................................ 0.24  
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. 
 02 90 50 00-0543 SF Temporary Plywood On Roof For Emergency Clean-up .........................................................................................................2.84  

. 
 02 90 50 00-0544 SF Temporary Plywood On Wall Or Windows For Emergency Clean-up .....................................................................................3.21  

XXXXXXX 
. 
 02 90 50 00-0545  Minimum Charges (02 90 50) 
. 
. 

 02 90 50 00-0546 EA Minimum For Emergency Cleaning ..................................................................................................................................... 969.80  
. 

 02 90 50 00-0547 EA Minimum For Emergency Water Extraction ......................................................................................................................... 208.65  
. 

 02 90 50 00-0548 EA Minimum For Emergency Carpet Cleaning ......................................................................................................................... 194.17  

XXXXXXX 
. 
 02 90 50 00-0549  Document Restoration (02 90 50) 
. 
. 

 02 90 50 00-0550 EA Book Rebinding, Each For Document Restoration .............................................................................................................. 100.27  
. 

 02 90 50 00-0551 EA Book Recasing, Each For Document Restoration ................................................................................................................. 50.13  
. 

 02 90 50 00-0552 EA Boxes-MCS, 1.2 CF For Document Restoration .....................................................................................................................6.31  
. 

 02 90 50 00-0553 EA Boxes-MCS, 2.0 CF For Document Restoration .....................................................................................................................6.96  
. 

 02 90 50 00-0554 EA Boxes Bankers For Document Restoration ........................................................................................................................... 16.02  
. 

 02 90 50 00-0555 EA Boxes Standard Packout For Document Restoration ..............................................................................................................4.04  
. 

 02 90 50 00-0556 EA Boxes X Ray For Document Restoration .............................................................................................................................. 10.03  
. 

 02 90 50 00-0557 EA CD Scanning and Diagnostics, Each For Document Restoration.......................................................................................... 10.03  
. 

 02 90 50 00-0558 EA Cleaning Antique Books, Each For Document Restoration ................................................................................................. 300.80  
. 

 02 90 50 00-0559 EA Cleaning Catheter Roll, Per Roll For Document Restoration ................................................................................................ 40.10  
. 

 02 90 50 00-0560 EA Cleaning CD And DVD, Per Disc For Document Restoration .................................................................................................4.03  
. 

 02 90 50 00-0561 EA Cleaning Level 1 - Blue Prints, Each For Document Restoration ............................................................................................2.82  
. 

 02 90 50 00-0562 CF Cleaning Level 1 - Document Per CF For Document Restoration ......................................................................................... 87.34  
. 

 02 90 50 00-0563 EA Cleaning Level 1 - Linen, Each For Document Restoration ....................................................................................................2.82  
. 

 02 90 50 00-0564 EA Cleaning Level 1 - Mylar, Each For Document Restoration ....................................................................................................2.82  
. 

 02 90 50 00-0565 EA Cleaning Level 2 - Blue Print, Each For Document Restoration ..............................................................................................3.50  
. 

 02 90 50 00-0566 CF Cleaning Level 2 - Document Per CF For Document Restoration ....................................................................................... 130.89  
. 

 02 90 50 00-0567 EA Cleaning Level 2 - Linen, Each For Document Restoration ....................................................................................................3.50  
. 

 02 90 50 00-0568 EA Cleaning Level 2 - Mylar, Each For Document Restoration ....................................................................................................3.50  
. 

 02 90 50 00-0569 EA Cleaning Level 3 - Blue Prints, Each For Document Restoration ............................................................................................4.97  
. 

 02 90 50 00-0570 CF Cleaning Level 3 - Document Per CF For Document Restoration ....................................................................................... 174.65  
. 

 02 90 50 00-0571 EA Cleaning Level 3 - Linen, Each For Document Restoration ....................................................................................................4.97  
. 

 02 90 50 00-0572 EA Cleaning Level 3 - Mylar, Each For Document Restoration ....................................................................................................4.97  
. 

 02 90 50 00-0573 EA Cleaning Level 4 - All Fire-Blue Print, Each For Document Restoration .................................................................................6.96  
. 

 02 90 50 00-0574 EA Cleaning Level 4 - All Fire-Linen, Each For Document Restoration ........................................................................................6.96  
. 

 02 90 50 00-0575 EA Cleaning Level 4 - All Fire-Mylar, Each For Document Restoration ........................................................................................6.96  
. 

 02 90 50 00-0576 CF Cleaning Level 4 - Light Fire-Document Per CF For Document Restoration ....................................................................... 218.27  
. 

 02 90 50 00-0577 EA Cleaning Level 5 - Severe Fire-Blue Print, Each For Document Restoration ..........................................................................7.72  
. 

 02 90 50 00-0578 CF Cleaning Level 5 - Severe Fire-Document Per CF For Document Restoration ................................................................... 327.50  
. 

 02 90 50 00-0579 EA Cleaning Level 5 - Severe Fire-Linen, Each For Document Restoration .................................................................................7.72  
. 

 02 90 50 00-0580 EA Cleaning Level 5 - Severe Fire-Mylar, Each For Document Restoration .................................................................................7.72  
. 

 02 90 50 00-0581 EA Cleaning Microfiche Sheets, Each For Document Restoration ...............................................................................................2.74  
. 

 02 90 50 00-0582 EA Cleaning Microfiche Strips, Each For Document Restoration .................................................................................................0.64  
. 

 02 90 50 00-0583 EA Cleaning Microfilm Rolls (In House), Per Roll For Document Restoration .......................................................................... 100.27  
. 

 02 90 50 00-0584 EA Cleaning Microfilm Rolls (Outside), Per Roll For Document Restoration ............................................................................ 140.39  
. 

 02 90 50 00-0585 EA Cleaning Photographs Negatives, Per Negative For Document Restoration ..........................................................................2.74  
. 

 02 90 50 00-0586 EA Cleaning Photographs, Each For Document Restoration ........................................................................................................0.64  
. 

 02 90 50 00-0587 EA Cleaning Record Albums, Each For Document Restoration ...................................................................................................4.03  
. 

 02 90 50 00-0588 EA Cleaning VHS And Beta Tapes-In House, Each For Document Restoration ........................................................................ 10.03  
. 

 02 90 50 00-0589 EA Cleaning VHS And Beta Tapes-Outside, Each For Document Restoration .......................................................................... 40.10  
. 

 02 90 50 00-0590 EA Cleaning X Ray 1-1000, Per Film For Document Restoration .................................................................................................3.74  
. 

 02 90 50 00-0591 EA Cleaning X Ray 1K-5K, Per Film For Document Restoration ..................................................................................................3.19  
. 

 02 90 50 00-0592 EA Cleaning X Ray 5K-Up, Per Film For Document Restoration ..................................................................................................2.51  
. 

 02 90 50 00-0593 EA Copying Clean Water, Per Page For Document Restoration ..................................................................................................0.36  
. 

 02 90 50 00-0594 EA Copying Greywater Fire, Per Page For Document Restoration...............................................................................................1.08  
. 

 02 90 50 00-0595 CF Deodorization, Vapor Tech For Document Restoration ...........................................................................................................6.90  
. 

 02 90 50 00-0596 CF Disinfectant-Fogging For Document Restoration .................................................................................................................. 14.06  
. 

 02 90 50 00-0597 EA Document Disposal In House No Shredding For Document Restoration .............................................................................. 53.58  
. 

 02 90 50 00-0598 EA Document Disposal In House With Shredding For Document Restoration ........................................................................... 14.62  
. 

 02 90 50 00-0599 CF Up To 150 CF, Drying-MCS Center For Document Restoration.......................................................................................... 180.48  
. 

 02 90 50 00-0600 CF >150 To 500 CF, Drying-MCS Center For Document Restoration ...................................................................................... 140.39  
. 

 02 90 50 00-0601 CF >500 CF, Drying-MCS Center For Document Restoration .................................................................................................. 120.32  
. 

 02 90 50 00-0602 CF >50 To 150 CF, Drying-MCS Center For Document Restoration ........................................................................................ 160.43  
. 

 02 90 50 00-0603 CF Up To 500 CF, Drying-Onsite For Document Restoration ................................................................................................... 300.80  
. 

 02 90 50 00-0604 CF >500 CF, Drying-Onsite For Document Restoration ........................................................................................................... 184.53  
. 

 02 90 50 00-0605 EA Drying Antique Books, Each For Document Restoration ....................................................................................................... 40.10  
. 

 02 90 50 00-0606 EA Drying Blue Prints, Each For Document Restoration ..............................................................................................................5.02  
. 

 02 90 50 00-0607 EA DVD Scanning And Diagnostics, Each For Document Restoration ....................................................................................... 10.03  
. 

 02 90 50 00-0608 EA Freeze Drying (In House) For Document Restoration ........................................................................................................... 90.91  
. 

 02 90 50 00-0609 EA Freeze Drying (Outside) For Document Restoration ............................................................................................................. 77.92  
. 

 02 90 50 00-0610 EA Up To 48 CF, Irradiation - Gamma (Minimum Charge) For Document Restoration ......................................................... 2,142.86  
. 

 02 90 50 00-0611 CF >48 CF, Irradiation - Gamma (Per CF Charge) For Document Restoration .......................................................................... 19.48  
. 

 02 90 50 00-0612 EA Minimal Drying Jobs For Document Restoration ................................................................................................................. 902.60  
. 

 02 90 50 00-0613 EA Monthly Storage For Document Restoration ....................................................................................................................... 168.26  
. 

 02 90 50 00-0614 EA Mylar Prints For Document Restoration ................................................................................................................................ 10.03  
. 

 02 90 50 00-0615 CF Ozoning For Document Restoration ........................................................................................................................................6.19  
. 

 02 90 50 00-0616 CF Stabilization Freezer Storage, Per Cubic Foot Per Month For Document Restoration ............................................................7.84  
. 

 02 90 50 00-0617 MO Stabilization Freezer Storage, Per Page-Per Month For Document Restoration ....................................................................0.10  
. 

 02 90 50 00-0618 EA Wood Pallets, Each For Document Restoration .................................................................................................................... 21.81  
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. 
03  Concrete 
. 
. 
 03 01  Maintenance of Concrete (03) 
. 
. 
 03 01 30  Maintenance of Cast-In-Place Concrete (03 01) 
. 
. 
 03 01 30 51  Cleaning of Cast-In-Place Concrete (03 01 30)
. 
. 
 03 01 30 51-0001  Abrasive Blasting (03 01 30 51) 

Note: Includes containment and clean-up of all material. Includes steel ball media. 
. 
. 

 03 01 30 51-0002 SF Concrete Floors, Abrasive Shot Blasting................................................................................................................................. 2.31  
    For Up To 100, Add  2.70 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.34 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000, Deduct  -0.14 

. 
 03 01 30 51-0003 SF Concrete Walls, Abrasive Shot Blasting .................................................................................................................................. 3.67  

    For Up To 100, Add  5.42 
    For >100 To 250, Add  1.36 
    For >250 To 500, Add  0.68 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000, Deduct  -0.27 

XXXXXXX 
. 
 03 01 30 71  Rehabilitation of Cast-In-Place Concrete (03 01 30)
. 
. 
 03 01 30 71-0001  Concrete Resurfacing/Repair (03 01 30 71) 

See CSI section 09 01 90 52-0002 for surface preparation as required. 
. 
. 
 03 01 30 71-0002  Concrete Repair (03 01 30 71-0001) 
. 
. 
 03 01 30 71-0003  Decks Or Floors (03 01 30 71-0002) 

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming. 
. 
. 

 03 01 30 71-0004 SF Patch Decks Or Floors With 1/8” To 1/4” Thick Cementitious Mortar ..................................................................................... 6.44  
. 

 03 01 30 71-0005 SF Patch Decks Or Floors With 1/8" To 1/4" Thick Epoxy Cementitious Mortar ......................................................................... 22.42  
. 

 03 01 30 71-0006 SF  Patch Decks Or Floors With White Aluminum Oxide Grit (Non Slip Aggregate) ..................................................................... 0.61  

XXXXXXX 
. 
 03 01 30 71-0007  Verticals Or Overheads (03 01 30 71-0002) 

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming. 
. 
. 

 03 01 30 71-0008 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Cementitious Mortar .......................................................................... 9.52  
. 

 03 01 30 71-0009 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Epoxy Cementitious Mortar ............................................................. 29.36  
. 

 03 01 30 71-0010 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Latex Cementitious Mortar .............................................................. 33.42  
. 

 03 01 30 71-0011 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Elastomeric Compound ..................................................................... 7.13  
. 

 03 01 30 71-0012 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Copolymer Cementitious Compound ............................................... 12.49  
Note: Rapid Set - WunderFixx 

XXXXXXX 
. 
 03 01 30 71-0013  Bridge Deck Treatment (03 01 30 71-0002) 
. 
. 

 03 01 30 71-0014 SF Sweep Bridge Deck ................................................................................................................................................................ 0.02  
. 

 03 01 30 71-0015 SF Clean Bridge Deck .................................................................................................................................................................. 0.02  
. 

 03 01 30 71-0016 SF Treat Bridge Deck With Methacrylate Resin Sealant .............................................................................................................. 1.71  

XXXXXXX 
. 
 03 01 30 71-0017  Concrete Finishes (03 01 30 71-0001) 
. 
. 
 03 01 30 71-0018  Concrete Patching (03 01 30 71-0017) 
. 
. 
 03 01 30 71-0019  Walls (03 01 30 71-0018) 
. 
. 

 03 01 30 71-0020 BAG Sika Top 111 Plus ............................................................................................................................................................... 129.47  
Note: SikaTop 111 PLUS is a two-component, polymer-modified, portland-cement, fast-setting, screed mortar. 
Yield: Approximately 0.5 cu. ft./unit. Approximately 0.75 cu. ft./unit (SikaTop 111 + 42 lbs. of 3/8" pea gravel). 

    For Up To 10, Add  44.05 
    For >10 To 25, Add  26.43 
    For >25 To 50, Add  17.62 
    For >50 To 75, Add  8.81 

. 
 03 01 30 71-0021 BAG Sika Grout 212, 50 LB Bag ................................................................................................................................................... 90.30  

Note: SikaGrout 212 is a non-shrink, cementitious grout with a unique 2-stage shrinkage compensating 
mechanism. It is non-metallic and contains no chloride. Coverage: Approximately 0.44 cu. ft./bag at high flow. 

    For Up To 10, Add  27.91 
    For >10 To 25, Add  16.74 
    For >25 To 50, Add  11.16 
    For >50 To 75, Add  5.58 

. 
 03 01 30 71-0022 EA Sika Flex 1A, 10.3 Ounce Tube ............................................................................................................................................ 33.70  

Note: Sikaflex-1a is a premium-grade, high-performance, moisture-cured, 1-component, polyurethane-based, 
non-sag elastomeric sealant. Coverage: 10.3 fl. oz. cartridge seals 12.4 lineal ft. of 1/2 x 1/4 in. joint. 20 fl. oz. 
uni-pac sausage seals 24 lineal ft. of 1/2 x 1/4 in. joint. 

. 
 03 01 30 71-0023 BAG Pea Gravel ............................................................................................................................................................................ 24.27  

XXXXXXX 
. 
 03 01 30 71-0024  Crack Repair For Concrete (03 01 30 71-0001) 
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. 

. 
 03 01 30 71-0025  Non Structural Crack Repair For Concrete (03 01 30 71-0024) 
. 
. 
 03 01 30 71-0026  Surface Applied, Non Structural Crack Repair For Concrete (03 01 30 71-0025) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing sealer with caulk gun, cartridge gun, squeeze bottle, etc. 
Excludes backer rod and sanding. 

. 

. 
 03 01 30 71-0027 LF Up To 1/4" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) ..................................................................................................................5.42  
    For V-Grooving Crack With Grinder, Add  4.35 

. 
 03 01 30 71-0028 LF >1/4" To 1/2" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) ..................................................................................................................7.07  
    For V-Grooving Crack With Grinder, Add  4.24 

. 
 03 01 30 71-0029 LF Up To 1/4" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied 

With Caulk Gun (Quikrete® Concrete Repair) .......................................................................................................................5.52  
    For V-Grooving Crack With Grinder, Add  4.35 

. 
 03 01 30 71-0030 LF >1/4" To 1/2" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface 

Applied With Caulk Gun (Quikrete® Concrete Repair) ..........................................................................................................7.26  
    For V-Grooving Crack With Grinder, Add  4.24 

. 
 03 01 30 71-0031 LF Up To 1/4" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................5.87  
    For V-Grooving Crack With Grinder, Add  4.35 

. 
 03 01 30 71-0032 LF >1/4" To 1/2" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................7.96  
    For V-Grooving Crack With Grinder, Add  4.24 

. 
 03 01 30 71-0033 LF Up To 1/4" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) .............................................................................6.12  
    For V-Grooving Crack With Grinder, Add  4.35 

. 
 03 01 30 71-0034 LF >1/4" To 1/2" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) .............................................................................8.47  
    For V-Grooving Crack With Grinder, Add  4.24 

XXXXXXX 
. 
 03 01 30 71-0035  Pressure Injected, Non Structural Crack Repair For Concrete (03 01 30 71-0025) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with polyurethane and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0036 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Concrete, Installed 

With Automated Injection Equipment (SealBoss 1570) ........................................................................................................ 23.68  
    For Cracks Accessible From Both Sides, Add  4.81 

XXXXXXX 
. 
 03 01 30 71-0037  Structural Crack Repair For Concrete (03 01 30 71-0024) 
. 
. 
 03 01 30 71-0038  Surface Applied, Structural Crack Repair For Concrete (03 01 30 71-0037) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Excludes disposal. 

. 

. 
 03 01 30 71-0039 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) ...........................................................................................................................6.19  
    For V-Grooving Crack With Grinder, Add  4.35 

. 
 03 01 30 71-0040 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) ...........................................................................................................................8.60  
    For V-Grooving Crack With Grinder, Add  4.24 

. 
 03 01 30 71-0041 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied Trowel (Sikadur® 52) ................................................................................................5.99  
    For V-Grooving Crack With Grinder, Add  4.35 

. 
 03 01 30 71-0042 LF >1/4" To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied With Trowel (Sikadur® 52) ........................................................................................8.20  
    For V-Grooving Crack With Grinder, Add  4.24 

. 
 03 01 30 71-0043 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) .........................................................................................................7.19  
    For V-Grooving Crack With Grinder, Add  4.35 

. 
 03 01 30 71-0044 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) ....................................................................................................... 10.61  
    For V-Grooving Crack With Grinder, Add  4.24 

XXXXXXX 
. 
 03 01 30 71-0045  Pressure Injected, Structural Crack Repair For Concrete (03 01 30 71-0037) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with epoxy and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0046 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For Concrete, Installed With 

Automated Injection Equipment (Sikadur® 35) .................................................................................................................... 20.95  
    For Cracks Accessible From Both Sides, Add  4.81 

. 
 03 01 30 71-0047 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For 

Concrete, Installed With Automated Injection Equipment (Sikadur® 52) ............................................................................. 20.75  
    For Cracks Accessible From Both Sides, Add  4.81 

XXXXXXX 
. 
 03 01 30 71-0048  Pool Deck Texture Repair (03 01 30 71-0001) 
. 
. 

 03 01 30 71-0049 SF Pool Deck Texture Repair ..................................................................................................................................................... 14.23  
Note: Includes surface preparation, cleaning, repair of surface, crack repair, liquid underlayment coat, troweled 
top coat and finish. 

XXXXXXX 
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. 
 03 01 30 71-0050  Carbon Fiber Strengthening System (03 01 30 71-0001) 

Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids, 
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal. 

. 

. 
 03 01 30 71-0051 SF Carbon Fiber Strengthening System Beams, Per Layer ....................................................................................................... 69.90  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 
. 

 03 01 30 71-0052 SF Carbon Fiber Strengthening System Columns, Per Layer .................................................................................................... 61.47  
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

. 
 03 01 30 71-0053 SF Carbon Fiber Strengthening System Slabs, Per Layer ......................................................................................................... 54.08  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

XXXXXXX 
. 
 03 01 30 71-0054  Corrosive Inhibitor (03 01 30 71) 
. 
. 

 03 01 30 71-0055 SF Corrosive Inhibitor ................................................................................................................................................................... 4.15  

XXXXXXX 
. 
 03 01 30 72  Strengthening Of Cast-in-Place Concrete (03 01 30)
. 
. 
 03 01 30 72-0001  Concrete Surface Repairs (03 01 30 72) 
. 
. 

 03 01 30 72-0002 SF Sound The Concrete Surface To Locate Delaminated Areas ................................................................................................. 0.34  

XXXXXXX 
. 
 03 05  Common Work Results For Concrete (03) 
. 
. 
 03 05 13  Concrete Admixtures (03 05) 
. 
. 
 03 05 13 00-0001  Concrete Admixtures (03 05 13) 
. 
. 

 03 05 13 00-0002 CY Low Range Water Reducing (LRWR), Type A Concrete Admixture ....................................................................................... 4.64  
. 

 03 05 13 00-0003 CY Set Retarding, Type B Concrete Admixture ............................................................................................................................ 3.22  
. 

 03 05 13 00-0004 CY 1% Calcium Chloride Accelerating, Type C Concrete Admixture ............................................................................................ 5.00  
. 

 03 05 13 00-0005 CY 2% Calcium Chloride Accelerating, Type C Concrete Admixture .......................................................................................... 10.00  
. 

 03 05 13 00-0006 CY 1% Non-Chloride Accelerating, Type C Concrete Admixture .................................................................................................. 8.93  
. 

 03 05 13 00-0007 CY 2% Non-Chloride Accelerating, Type C Concrete Admixture ................................................................................................ 17.86  
. 

 03 05 13 00-0008 CY Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture .............................................................. 3.86  
. 

 03 05 13 00-0009 CY 1% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture .................................................... 5.36  
. 

 03 05 13 00-0010 CY 2% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture .................................................. 10.72  
. 

 03 05 13 00-0011 CY Mid Range Water Reducing (MRWR) Superplasticizer, Type A Or E Concrete Admixture..................................................... 6.72  
. 

 03 05 13 00-0012 CY High Range Water Reducing (HRWR) Superplasticizer, Type F Concrete Admixture ............................................................ 8.58  
. 

 03 05 13 00-0013 CY 1-1/2 LB/CY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture ......................................... 11.43  
. 

 03 05 13 00-0014 CY 25 LB/CY Steel Fibers, Concrete Admixture ......................................................................................................................... 26.57  
. 

 03 05 13 00-0015 CY 10% Microsilica (Silica Fume), Concrete Admixture ............................................................................................................. 57.17  
. 

 03 05 13 00-0016 CY Corrosion Inhibiting Concrete Admixture............................................................................................................................... 21.44  
. 

 03 05 13 00-0017 CY Winter Service Or Heat, Concrete Add ................................................................................................................................... 5.00  
. 

 03 05 13 00-0018 CY Chilled Water, Concrete Add ................................................................................................................................................... 5.00  
. 

 03 05 13 00-0019 CY Subtle Color (See Davis Colors Color Card), Concrete Admixture ....................................................................................... 28.94  
. 

 03 05 13 00-0020 CY Standard Color (See Davis Colors Color Card), Concrete Admixture ................................................................................... 48.24  
. 

 03 05 13 00-0021 CY Premium Color (See Davis Colors Color Card), Concrete Admixture ................................................................................... 92.61  
. 

 03 05 13 00-0022 CY Ultra Premium Color (See Davis Colors Color Card), Concrete Admixture ......................................................................... 128.63  

XXXXXXX 
. 
 03 10  Concrete Forming and Accessories (03) 
. 
. 
 03 11  Concrete Forming (03 10) 
. 
. 
 03 11 13  Structural Cast-In-Place Concrete Forming (03 11)

Note: Per square foot of formwork. 
. 
. 
 03 11 13 00-0001  Wood Formwork (03 11 13) 

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes 
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting 
braces, turnbuckles, ties, and clips. 

. 

. 
 03 11 13 00-0002  Foundation Wood Formwork (03 11 13 00-0001) 

Note: For foundation work below or at grade. 
. 
. 

 03 11 13 00-0003 SF Continuous Footings Foundation Wood Formwork ................................................................................................................. 8.84  
    For <1,000, Add  1.53 
    For Foundations >8' Below Grade, Add  1.41 
    For Curved Formwork, Add  2.82 

. 
 03 11 13 00-0004 SF Pile Cap, Pier Or Spread Footings Foundation Wood Formwork .......................................................................................... 10.31  

    For <1,000, Add  1.81 
    For Foundations >8' Below Grade, Add  1.69 
    For Curved Formwork, Add  3.37 

. 
 03 11 13 00-0005 SF Mat Foundation Wood Formwork .......................................................................................................................................... 11.54  

    For <1,000, Add  2.08 
    For Foundations >8' Below Grade, Add  1.97 
    For Curved Formwork, Add  3.94 

. 
 03 11 13 00-0006 SF Grade Beams Or Duct Bank Foundation Wood Formwork ..................................................................................................... 9.86  

    For <1,000, Add  1.75 
    For Foundations >8' Below Grade, Add  1.63 
    For Curved Formwork, Add  3.27 
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. 
 03 11 13 00-0007 SF Below Grade Walls Foundation Wood Formwork.................................................................................................................. 14.12  

Note: Excludes footing 
    For <1,000, Add  2.49 
    For Foundations >8' Below Grade, Add  2.32 
    For Curved Formwork, Add  4.63 

XXXXXXX 
. 
 03 11 13 00-0008  Slab Edge And Block-Out Wood Formwork (03 11 13 00-0001) 
. 
. 

 03 11 13 00-0009 LF Up To 6" High Slab Edge and Block-Out Wood Formwork .....................................................................................................6.48  
    For Foundations >8' Below Grade, Add  1.11 
    For Curved Formwork, Add  2.21 
    For Up To 250, Add  1.17 

. 
 03 11 13 00-0010 LF >6" To 12" High Slab Edge and Block-Out Wood Formwork ...................................................................................................9.70  

    For Foundations >8' Below Grade, Add  1.56 
    For Curved Formwork, Add  3.13 
    For Up To 250, Add  1.69 

. 
 03 11 13 00-0011 SF >12" High Slab Edge and Block-Out Wood Formwork .......................................................................................................... 12.29  

    For Foundations >8' Below Grade, Add  2.01 
    For Curved Formwork, Add  4.03 
    For <1,000, Add  2.16 

XXXXXXX 
. 
 03 11 13 00-0012  Column Wood Formwork (03 11 13 00-0001) 
. 
. 

 03 11 13 00-0013 LF Up To 8" Square Column Wood Formwork ........................................................................................................................... 52.50  
. 

 03 11 13 00-0014 LF >8" To 12" Square Column Wood Formwork ........................................................................................................................ 78.10  
. 

 03 11 13 00-0015 LF >12" To 18" Square Column Wood Formwork ...................................................................................................................... 96.16  
. 

 03 11 13 00-0016 LF >18" To 24" Square Column Wood Formwork .................................................................................................................... 133.95  
. 

 03 11 13 00-0017 LF >24" To 36" Square Column Wood Formwork .................................................................................................................... 190.87  
. 

 03 11 13 00-0018 LF >36" To 48" Square Column Wood Formwork .................................................................................................................... 248.56  

XXXXXXX 
. 
 03 11 13 00-0019  Above Grade Wall Wood Formwork (03 11 13 00-0001) 
. 
. 

 03 11 13 00-0020 SF Up To 8' High Above Grade Wall Wood Formwork ............................................................................................................... 15.54  
    For Curved Formwork, Add  5.20 
    For <1,000, Add  2.77 

. 
 03 11 13 00-0021 SF >8' High Above Grade Wall Wood Formwork ........................................................................................................................ 18.38  

    For Curved Formwork, Add  6.17 
    For <1,000, Add  3.28 

XXXXXXX 
. 
 03 11 13 00-0022  Elevated Beam Wood Formwork (03 11 13 00-0001) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam. 
. 
. 

 03 11 13 00-0023 SF Bottom of Elevated Beam Wood Formwork .......................................................................................................................... 19.29  
    For Curved Formwork, Add  6.68 
    For <1,000, Add  3.51 

. 
 03 11 13 00-0024 SF Vertical Sides of Elevated Beam Wood Formwork ................................................................................................................ 12.81  

    For Curved Formwork, Add  4.32 
    For <1,000, Add  2.29 

XXXXXXX 
. 
 03 11 13 00-0025  Elevated Slab Wood Formwork (03 11 13 00-0001) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab. 
. 
. 

 03 11 13 00-0026 SF Elevated Slab Wood Formwork ............................................................................................................................................. 12.01  
    For <1,000, Add  2.07 

XXXXXXX 
. 
 03 11 13 00-0027  Metal Framed Formwork (03 11 13) 

Note: For all metal framed and metal form systems. Includes erecting, stripping, stacking, oiling, studs/walers, 
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips. 

. 

. 
 03 11 13 00-0028  Foundation Metal Framed Formwork (03 11 13 00-0027) 

Note: For foundation work below or at grade. 
. 
. 

 03 11 13 00-0029 SF Continuous Footings Foundation Metal Framed Formwork ....................................................................................................6.82  
    For <1,000, Add  1.26 
    For Foundations >8' Below Grade, Add  1.21 
    For Curved Formwork, Add  2.41 

. 
 03 11 13 00-0030 SF Pile Cap, Pier Or Spread Footings Foundation Metal Framed Formwork ...............................................................................7.57  

    For <1,000, Add  1.41 
    For Foundations >8' Below Grade, Add  1.35 
    For Curved Formwork, Add  2.70 

. 
 03 11 13 00-0031 SF Mat Foundation Metal Framed Formwork ...............................................................................................................................8.47  

    For <1,000, Add  1.56 
    For Foundations >8' Below Grade, Add  1.49 
    For Curved Formwork, Add  2.98 

. 
 03 11 13 00-0032 SF Grade Beams Or Duct Bank Foundation Metal Framed Formwork .........................................................................................7.16  

    For <1,000, Add  1.32 
    For Foundations >8' Below Grade, Add  1.26 
    For Curved Formwork, Add  2.51 

. 
 03 11 13 00-0033 SF Below Grade Walls Foundation Metal Framed Formwork ..................................................................................................... 10.91  

Note: Excludes footing. 
    For <1,000, Add  2.04 
    For Foundations >8' Below Grade, Add  1.96 
    For Curved Formwork, Add  3.93 

XXXXXXX 
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. 
 03 11 13 00-0034  Slab Edge And Block-Out Metal Framed Formwork (03 11 13 00-0027) 
. 
. 

 03 11 13 00-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed Formwork......................................................................................... 4.91  
    For Foundations >8' Below Grade, Add  0.96 
    For Curved Formwork, Add  1.92 
    For <250, Add  0.97 

. 
 03 11 13 00-0036 LF >6" To 12" High Slab Edge and Block-Out Metal Framed Formwork ...................................................................................... 6.14  

    For Foundations >8' Below Grade, Add  1.19 
    For Curved Formwork, Add  2.38 
    For <250, Add  1.20 

. 
 03 11 13 00-0037 SF >12" High Slab Edge and Block-Out Metal Framed Formwork ............................................................................................... 6.80  

    For Foundations >8' Below Grade, Add  1.32 
    For Curved Formwork, Add  2.63 
    For <1,000, Add  1.33 

XXXXXXX 
. 
 03 11 13 00-0038  Column Metal Framed Formwork (03 11 13 00-0027) 
. 
. 
 03 11 13 00-0039  Square Columns (03 11 13 00-0038) 
. 
. 

 03 11 13 00-0040 LF Up To 12" Square Column Metal Framed Formwork ............................................................................................................ 41.74  
. 

 03 11 13 00-0041 LF >12" To 16" Square Column Metal Framed Formwork ......................................................................................................... 50.43  
. 

 03 11 13 00-0042 LF >16" To 20" Square Column Metal Framed Formwork ......................................................................................................... 59.13  
. 

 03 11 13 00-0043 LF >20" To 24" Square Column Metal Framed Formwork ......................................................................................................... 70.66  
. 

 03 11 13 00-0044 LF >24" To 30" Square Column Metal Framed Formwork ......................................................................................................... 85.11  
. 

 03 11 13 00-0045 LF >30" To 36" Square Column Metal Framed Formwork ....................................................................................................... 102.19  
. 

 03 11 13 00-0046 LF >36" To 48" Square Column Metal Framed Formwork ....................................................................................................... 131.09  
. 

 03 11 13 00-0047 LF >48" To 60" Square Column Metal Framed Formwork ....................................................................................................... 161.66  

XXXXXXX 
. 
 03 11 13 00-0048  Round Columns (03 11 13 00-0038) 
. 
. 

 03 11 13 00-0049 LF Up To 12" Diameter Column Metal Formwork....................................................................................................................... 40.58  
. 

 03 11 13 00-0050 LF >12" To 16" Diameter Column Metal Formwork .................................................................................................................... 45.17  
. 

 03 11 13 00-0051 LF >16" To 20" Diameter Column Metal Formwork .................................................................................................................... 51.87  
. 

 03 11 13 00-0052 LF >20" To 24" Diameter Column Metal Formwork .................................................................................................................... 60.55  
. 

 03 11 13 00-0053 LF >24" To 30" Diameter Column Metal Formwork .................................................................................................................... 71.52  
. 

 03 11 13 00-0054 LF >30" To 36" Diameter Column Metal Formwork .................................................................................................................... 81.95  
. 

 03 11 13 00-0055 LF >36" To 48" Diameter Column Metal Formwork .................................................................................................................. 106.04  
. 

 03 11 13 00-0056 LF >48" To 60" Diameter Column Metal Formwork .................................................................................................................. 137.96  

XXXXXXX 
. 
 03 11 13 00-0057  Above Grade Wall Metal Framed Formwork (03 11 13 00-0027) 
. 
. 

 03 11 13 00-0058 SF Up to 8' High Above Grade Wall Metal Framed Formwork ..................................................................................................... 6.68  
    For Curved Formwork, Add  2.24 
    For <1,000, Add  1.19 

. 
 03 11 13 00-0059 SF >8' High Above Grade Wall Metal Framed Formwork ............................................................................................................. 8.15  

    For Curved Formwork, Add  2.70 
    For <1,000, Add  1.44 

XXXXXXX 
. 
 03 11 13 00-0060  Elevated Beam Metal Framed Formwork (03 11 13 00-0027) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam. 
. 
. 

 03 11 13 00-0061 SF Bottom of Elevated Beam Metal Framed Formwork ............................................................................................................... 6.56  
    For Curved Formwork, Add  2.08 
    For <1,000, Add  1.13 

. 
 03 11 13 00-0062 SF Vertical Sides of Elevated Beam Metal Framed Formwork ..................................................................................................... 4.97  

    For Curved Formwork, Add  1.64 
    For <1,000, Add  0.88 

XXXXXXX 
. 
 03 11 13 00-0063  Elevated Slab Metal Framed Formwork (03 11 13 00-0027) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab. 
. 
. 

 03 11 13 00-0064 SF Elevated Slab Metal Framed Formwork .................................................................................................................................. 8.61  
    For <1,000, Add  1.34 

XXXXXXX 
. 
 03 11 13 00-0065  Fiber Tube Formwork (03 11 13) 

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips. 
. 
. 
 03 11 13 00-0066  Round Column Fiber Tube Formwork (03 11 13 00-0065) 
. 
. 

 03 11 13 00-0067 LF 6" Diameter Round Fiber Tube Formwork ............................................................................................................................ 17.31  
    For Plastic Lined, Add  0.62 
    For Columns >12' In Length, Add  1.73 

. 
 03 11 13 00-0068 LF 8" Diameter Round Fiber Tube Formwork ............................................................................................................................ 18.25  

    For Plastic Lined, Add  0.74 
    For Columns >12' In Length, Add  1.83 

. 
 03 11 13 00-0069 LF 10" Diameter Round Fiber Tube Formwork .......................................................................................................................... 20.16  

    For Plastic Lined, Add  0.85 
    For Columns >12' In Length, Add  2.02 

. 
 03 11 13 00-0070 LF 12" Diameter Round Fiber Tube Formwork .......................................................................................................................... 23.76  

    For Plastic Lined, Add  1.22 
    For Columns >12' In Length, Add  2.38 

. 
 03 11 13 00-0071 LF 14" Diameter Round Fiber Tube Formwork .......................................................................................................................... 26.82  

    For Plastic Lined, Add  1.65 
    For Columns >12' In Length, Add  2.68 
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. 
 03 11 13 00-0072 LF 16" Diameter Round Fiber Tube Formwork ........................................................................................................................... 29.04  

    For Plastic Lined, Add  2.09 
    For Columns >12' In Length, Add  2.90 

. 
 03 11 13 00-0073 LF 18" Diameter Round Fiber Tube Formwork ........................................................................................................................... 30.50  

    For Plastic Lined, Add  2.27 
    For Columns >12' In Length, Add  3.05 

. 
 03 11 13 00-0074 LF 20" Diameter Round Fiber Tube Formwork ........................................................................................................................... 33.22  

    For Plastic Lined, Add  2.83 
    For Columns >12' In Length, Add  3.32 

. 
 03 11 13 00-0075 LF 22" Diameter Round Fiber Tube Formwork ........................................................................................................................... 36.35  

    For Plastic Lined, Add  3.41 
    For Columns >12' In Length, Add  3.64 

. 
 03 11 13 00-0076 LF 24" Diameter Round Fiber Tube Formwork ........................................................................................................................... 39.49  

    For Plastic Lined, Add  3.99 
    For Columns >12' In Length, Add  3.95 

. 
 03 11 13 00-0077 LF 26" Diameter Round Fiber Tube Formwork ........................................................................................................................... 41.17  

    For Plastic Lined, Add  4.36 
    For Columns >12' In Length, Add  4.12 

. 
 03 11 13 00-0078 LF 28" Diameter Round Fiber Tube Formwork ........................................................................................................................... 43.78  

    For Plastic Lined, Add  5.00 
    For Columns >12' In Length, Add  4.38 

. 
 03 11 13 00-0079 LF 30" Diameter Round Fiber Tube Formwork ........................................................................................................................... 46.57  

    For Plastic Lined, Add  5.69 
    For Columns >12' In Length, Add  4.66 

. 
 03 11 13 00-0080 LF 36" Diameter Round Fiber Tube Formwork ........................................................................................................................... 56.47  

    For Plastic Lined, Add  8.15 
    For Columns >12' In Length, Add  5.65 

. 
 03 11 13 00-0081 LF 42" Diameter Round Fiber Tube Formwork ........................................................................................................................... 76.67  

    For Plastic Lined, Add  13.83 
    For Columns >12' In Length, Add  7.67 

. 
 03 11 13 00-0082 LF 48" Diameter Round Fiber Tube Formwork ........................................................................................................................... 91.22  

    For Plastic Lined, Add  17.83 
    For Columns >12' In Length, Add  9.12 

. 
 03 11 13 00-0083 LF 54" Diameter Round Fiber Tube Formwork ......................................................................................................................... 151.02  

    For Plastic Lined, Add  35.17 
    For Columns >12' In Length, Add  15.10 

. 
 03 11 13 00-0084 LF 60" Diameter Round Fiber Tube Formwork ......................................................................................................................... 167.78  

    For Plastic Lined, Add  39.74 
    For Columns >12' In Length, Add  16.78 

XXXXXXX 
. 
 03 11 13 00-0085  Accessories For Formwork (03 11 13) 
. 
. 
 03 11 13 00-0086  Keyway Forms, All Materials (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0087 LF 2" x 4" To 2" x 6" Keyway Forms for Concrete Formwork, All Materials ..................................................................................2.28  

XXXXXXX 
. 
 03 11 13 00-0088  Chamfer Strips, All Materials (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0089 LF 1/2" Wide Chamfer Strips for Concrete Formwork, All Materials .............................................................................................2.38  
. 

 03 11 13 00-0090 LF 3/4" Wide Chamfer Strips for Concrete Formwork, All Materials .............................................................................................2.84  
. 

 03 11 13 00-0091 LF 1" Wide Chamfer Strips for Concrete Formwork, All Materials ................................................................................................3.27  

XXXXXXX 
. 
 03 11 13 00-0092  Strip Out Reglets For Concrete Formwork (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0093 LF 24 To 26 Gauge Galvanized Steel, Strip Out Reglets For Concrete Formwork .................................................................... 10.43  

XXXXXXX 
. 
 03 11 13 00-0094  Sleeves And Chases, Plastic Or Sheet Metal (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0095 EA 2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 12.47  
. 

 03 11 13 00-0096 EA 4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 15.05  
. 

 03 11 13 00-0097 EA 6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 18.19  
. 

 03 11 13 00-0098 EA 8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 20.58  
. 

 03 11 13 00-0099 EA 12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ............................................................... 26.50  
. 

 03 11 13 00-0100 EA 18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ............................................................... 57.46  

XXXXXXX 
. 
 03 11 16  Architectural Cast-In-Place Concrete Forming (03 11)
. 
. 
 03 11 16 13  Concrete Form Liners (03 11 16) 
. 
. 
 03 11 16 13-0001  Concrete Form Liners (03 11 16 13) 
. 
. 

 03 11 16 13-0002 SF Various Patterns And Textures, 1 Use, Concrete Form Liner, Add To Formwork ...................................................................5.50  
. 

 03 11 16 13-0003 SF Beveled Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork ................................................6.95  
. 

 03 11 16 13-0004 SF Square Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork ..................................................9.10  

XXXXXXX 
. 
 03 11 23  Permanent Stair Forming (03 11) 
. 
. 
 03 11 23 00-0001  Stairway Wood Formwork (03 11 23) 
. 
. 

 03 11 23 00-0002 SF Cast On Grade Stairway Wood Formwork ............................................................................................................................ 18.43  
    For Curved Formwork, Add  6.73 
    For <1,000, Add  3.47 
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. 
 03 11 23 00-0003 SF Elevated Stairway Wood Formwork ...................................................................................................................................... 36.48  

Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair. 
    For Curved Formwork, Add  13.16 
    For <1,000, Add  6.82 

XXXXXXX 
. 
 03 11 23 00-0004  Stairway Metal Framed Formwork (03 11 23) 
. 
. 

 03 11 23 00-0005 SF Cast On Grade Stairway Metal Framed Formwork ............................................................................................................... 14.29  
    For Curved Formwork, Add  5.42 
    For <1,000, Add  2.76 

. 
 03 11 23 00-0006 SF Elevated Stairway Metal Framed Formwork ......................................................................................................................... 26.40  

Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair. 
    For Curved Formwork, Add  10.05 
    For <1,000, Add  5.11 

XXXXXXX 
. 
 03 15  Concrete Accessories (03 10) 
. 
. 
 03 15 13  Waterstops (03 15) 
. 
. 
 03 15 13 13  Non-Expanding Waterstops (03 15 13)
. 
. 
 03 15 13 13-0001  Polyvinyl Chloride (PVC) Waterstops (03 15 13 13) 
. 
. 

 03 15 13 13-0002 LF 3/16" Thick x 4" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 8.06  
. 

 03 15 13 13-0003 LF 3/16" Thick x 6" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 9.02  
. 

 03 15 13 13-0004 LF 3/16" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb .......................................................... 10.74  
. 

 03 15 13 13-0005 LF 3/8" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb ............................................................ 11.75  
. 

 03 15 13 13-0006 LF 1/2" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 17.14  
. 

 03 15 13 13-0007 LF 3/16" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop .................................................................................... 8.60  
. 

 03 15 13 13-0008 LF 3/8" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop..................................................................................... 10.84  
. 

 03 15 13 13-0009 LF 3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop ............................................................................................ 18.63  
. 

 03 15 13 13-0010 LF 3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop With Center Bulb ................................................................ 14.92  

XXXXXXX 
. 
 03 15 13 13-0011  Rubber Waterstops (03 15 13 13) 
. 
. 

 03 15 13 13-0012 LF 3/8" Thick x 6" Wide Rubber Dumbbell Waterstop .................................................................................................................. 9.04  
. 

 03 15 13 13-0013 LF 3/8" Thick x 9" Wide Rubber Dumbbell Waterstop ................................................................................................................ 10.32  
. 

 03 15 13 13-0014 LF 1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb ..................................................................................................... 9.33  
. 

 03 15 13 13-0015 LF 1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 12.64  
. 

 03 15 13 13-0016 LF 3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 10.63  
. 

 03 15 13 13-0017 LF 3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 13.47  

XXXXXXX 
. 
 03 15 13 16  Expanding Waterstops (03 15 13)
. 
. 
 03 15 13 16-0001  Bentonite Waterstops (03 15 13 16) 
. 
. 

 03 15 13 16-0002 LF 3/4" x 3/8" Bentonite Waterstop .............................................................................................................................................. 7.05  
. 

 03 15 13 16-0003 LF 1-1/4" x 1/2" Bentonite Waterstop ......................................................................................................................................... 10.67  
. 

 03 15 13 16-0004 LF 1" x 3/4" Bentonite Waterstop ............................................................................................................................................... 11.94  
. 

 03 15 13 16-0005 LF 1" x 1" Bentonite Waterstop .................................................................................................................................................. 13.44  

XXXXXXX 
. 
 03 15 16  Concrete Construction Joints (03 15)
. 
. 
 03 15 16 00-0001  Poured Expansion Joint (03 15 16) 
. 
. 

 03 15 16 00-0002 LF 1/2" x 1" Plain Asphalt Expansion Joint, Poured ..................................................................................................................... 2.04 0.75 
    For Installation In Walls, Add  1.26 

. 
 03 15 16 00-0003 LF 1" x 2" Plain Asphalt Expansion Joint, Poured ........................................................................................................................ 3.33 0.75 

    For Installation In Walls, Add  1.42 
. 

 03 15 16 00-0004 LF 1/2" x 1" Liquid Neoprene Expansion Joint, Poured, Cold Applied ......................................................................................... 2.51 0.75 
    For Installation In Walls, Add  1.26 

. 
 03 15 16 00-0005 LF 1" x 2" Liquid Neoprene Expansion Joint, Poured, Cold Applied ............................................................................................ 5.22 0.75 

    For Installation In Walls, Add  1.42 
. 

 03 15 16 00-0006 LF 1/2" x 1" Polyurethane Expansion Joint, Poured, 2 Parts........................................................................................................ 3.43 0.75 
    For Installation In Walls, Add  1.42 

. 
 03 15 16 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, Poured, 2 Parts ............................................................................................. 6.12 0.75 

    For Installation In Walls, Add  2.30 
. 

 03 15 16 00-0008 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold Applied ......................................................................... 2.14 0.75 
    For Installation In Walls, Add  1.26 

. 
 03 15 16 00-0009 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant .............................................................. 2.38 0.75 

    For Installation In Walls, Add  1.26 
. 

 03 15 16 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant ................................................................. 4.57 0.75 
    For Installation In Walls, Add  1.42 

XXXXXXX 
. 
 03 15 16 00-0011  Premolded Expansion Joints (03 15 16) 
. 
. 
 03 15 16 00-0012  Asphalt Saturated Fiber, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0013 LF 1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint ............................................................................................... 2.27 1.05 
. 

 03 15 16 00-0014 LF 1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint ............................................................................................... 2.64 1.10 
. 

 03 15 16 00-0015 LF 1/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint ............................................................................................... 2.84 1.15 
. 

 03 15 16 00-0016 LF 1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint ............................................................................................... 3.06 1.20 
. 

 03 15 16 00-0017 LF 3/8" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint ............................................................................................... 2.50 1.05 
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. 
 03 15 16 00-0018 LF 3/8" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.81 1.10 

. 
 03 15 16 00-0019 LF 3/8" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.17 1.15 

. 
 03 15 16 00-0020 LF 3/8" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.69 1.20 

. 
 03 15 16 00-0021 LF 1/2" x 2" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.26 0.99 

. 
 03 15 16 00-0022 LF 1/2" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.46 1.05 

. 
 03 15 16 00-0023 LF 1/2" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.72 1.10 

. 
 03 15 16 00-0024 LF 1/2" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.93 1.15 

. 
 03 15 16 00-0025 LF 1/2" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.18 1.20 

. 
 03 15 16 00-0026 LF 1/2" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.56 1.25 

. 
 03 15 16 00-0027 LF 1/2" x 10" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................3.83 1.31 

. 
 03 15 16 00-0028 LF 1/2" x 12" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................4.32 1.36 

. 
 03 15 16 00-0029 LF 3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.74 1.10 

. 
 03 15 16 00-0030 LF 3/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.16 1.15 

. 
 03 15 16 00-0031 LF 3/4" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.89 1.25 

. 
 03 15 16 00-0032 SF 1" Asphalt Saturated Fiber, Premolded Expansion Joint .........................................................................................................6.81 1.72 

XXXXXXX 
. 
 03 15 16 00-0033  Cork, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0034 LF 1/2" x 4" Cork, Premolded Expansion Joint .............................................................................................................................4.01 1.10 
. 

 03 15 16 00-0035 LF 1/2" x 6" Cork, Premolded Expansion Joint .............................................................................................................................4.51 1.20 
. 

 03 15 16 00-0036 LF 1/2" x 8" Cork, Premolded Expansion Joint .............................................................................................................................4.92 1.25 
. 

 03 15 16 00-0037 LF 1/2" x 10" Cork, Premolded Expansion Joint ...........................................................................................................................6.97 1.31 
. 

 03 15 16 00-0038 LF 1/2" x 12" Cork, Premolded Expansion Joint ...........................................................................................................................7.43 1.36 
. 

 03 15 16 00-0039 SF 1/2" Cork, Premolded Expansion Joint ....................................................................................................................................8.15 1.72 
. 

 03 15 16 00-0040 SF 3/4" Cork, Premolded Expansion Joint ....................................................................................................................................9.50 1.72 
. 

 03 15 16 00-0041 SF 1" Cork, Premolded Expansion Joint ..................................................................................................................................... 10.12 1.72 

XXXXXXX 
. 
 03 15 16 00-0042  Flexible Polyethylene Foam, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0043 LF 1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.48 1.10 
. 

 03 15 16 00-0044 LF 1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.59 1.15 
. 

 03 15 16 00-0045 LF 1/4" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.73 1.20 
. 

 03 15 16 00-0046 LF 1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................3.20 1.25 
. 

 03 15 16 00-0047 LF 1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.56 1.10 
. 

 03 15 16 00-0048 LF 1/2" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.67 1.15 
. 

 03 15 16 00-0049 LF 1/2" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.78 1.20 
. 

 03 15 16 00-0050 LF 1/2" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................3.07 1.25 

XXXXXXX 
. 
 03 15 16 00-0051  Zip Strip, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0052 LF 1" Zip Strip, Premolded Expansion Joint .................................................................................................................................2.51 1.10 
. 

 03 15 16 00-0053 LF 1-1/2" Zip Strip, Premolded Expansion Joint ...........................................................................................................................2.75 1.15 
. 

 03 15 16 00-0054 LF 2" Zip Strip, Premolded Expansion Joint .................................................................................................................................3.06 1.25 

XXXXXXX 
. 
 03 15 16 00-0055  Sponge Rubber, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0056 LF 1/2" x 4" Sponge Rubber, Premolded Expansion Joint ...........................................................................................................4.09 1.05 
. 

 03 15 16 00-0057 LF 1/2" x 6" Sponge Rubber, Premolded Expansion Joint ...........................................................................................................4.90 1.05 

XXXXXXX 
. 
 03 15 16 00-0058  Asphalt Felt Control Joints Or Bond Breaker (03 15 16) 
. 
. 

 03 15 16 00-0059 SF Asphalt Felt Control Joint, 30 LB Felt Bond Breaker ...............................................................................................................1.12 0.79 
    >1,250, Deduct  -0.06 

. 
 03 15 16 00-0060 SF Asphalt Felt Control Joint, 15 LB Felt Bond Breaker ...............................................................................................................1.09 0.79 

    >1,250, Deduct  -0.05 

XXXXXXX 
. 
 03 15 16 00-0061  Keyed Cold Expansion And Control Joints (03 15 16) 
. 
. 
 03 15 16 00-0062  24 Gauge Galvanized Steel With Stakes (03 15 16 00-0061) 
. 
. 

 03 15 16 00-0063 LF  24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or Control Joint .................................................................6.10  
. 

 03 15 16 00-0064 LF  24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or Control Joint .................................................................6.23  
. 

 03 15 16 00-0065 LF  24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint .................................................................6.48  
. 

 03 15 16 00-0066 LF  24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or Control Joint .................................................................6.91  
. 

 03 15 16 00-0067 LF  24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or Control Joint .................................................................8.83  

XXXXXXX 
. 
 03 15 19  Cast-In Concrete Anchors (03 15) 
. 
. 
 03 15 19 00-0001  Cast In Place Anchors (03 15 19) 

Note: For cast in place installations. Includes nut and washer. 
. 
. 
 03 15 19 00-0002  J-Type Anchor Bolts (03 15 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 03 15 19 00-0003  1/2" And 5/8" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0004 EA 1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..............................................................................8.03  
    For Galvanized, Add  1.05 
    For Stainless Steel, Add  7.35 
    For >10 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -0.65 
    For >100, Deduct  -1.29 
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. 
 03 15 19 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 9.07  

    For Galvanized, Add  1.34 
    For Stainless Steel, Add  9.38 
    For >10 To 50, Deduct  -0.32 
    For >50 To 100, Deduct  -0.71 
    For >100, Deduct  -1.41 

. 
 03 15 19 00-0006 EA 1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 10.61  

    For Galvanized, Add  1.85 
    For Stainless Steel, Add  12.92 
    For >10 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -0.78 
    For >100, Deduct  -1.57 

. 
 03 15 19 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 11.73  

    For Galvanized, Add  2.41 
    For Stainless Steel, Add  16.84 
    For >10 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -0.81 
    For >100, Deduct  -1.62 

. 
 03 15 19 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 13.99  

    For Galvanized, Add  3.22 
    For Stainless Steel, Add  22.51 
    For >10 To 50, Deduct  -0.38 
    For >50 To 100, Deduct  -0.92 
    For >100, Deduct  -1.83 

. 
 03 15 19 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 15.66  

    For Galvanized, Add  3.68 
    For Stainless Steel, Add  25.73 
    For >10 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -1.01 
    For >100, Deduct  -2.03 

XXXXXXX 
. 
 03 15 19 00-0010  3/4" And 7/8" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0011 EA 3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 15.60  
    For Galvanized, Add  3.65 
    For Stainless Steel, Add  25.52 
    For >10 To 50, Deduct  -0.42 
    For >50 To 100, Deduct  -1.01 
    For >100, Deduct  -2.03 

. 
 03 15 19 00-0012 EA 3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 17.73  

    For Galvanized, Add  4.25 
    For Stainless Steel, Add  29.75 
    For >10 To 50, Deduct  -0.46 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.27 

. 
 03 15 19 00-0013 EA 3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 21.28  

    For Galvanized, Add  5.45 
    For Stainless Steel, Add  38.12 
    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.31 
    For >100, Deduct  -2.62 

. 
 03 15 19 00-0014 EA 3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 25.36  

    For Galvanized, Add  6.86 
    For Stainless Steel, Add  48.02 
    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.51 
    For >100, Deduct  -3.01 

. 
 03 15 19 00-0015 EA 7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 20.36  

    For Galvanized, Add  4.99 
    For Stainless Steel, Add  34.90 
    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.58 

. 
 03 15 19 00-0016 EA 7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 23.81  

    For Galvanized, Add  5.97 
    For Stainless Steel, Add  41.79 
    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.49 
    For >100, Deduct  -2.97 

. 
 03 15 19 00-0017 EA 7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 29.76  

    For Galvanized, Add  7.96 
    For Stainless Steel, Add  55.69 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.78 
    For >100, Deduct  -3.57 

XXXXXXX 
. 
 03 15 19 00-0018  1" And 1-1/8" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0019 EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................. 24.77  
    For Galvanized, Add  6.45 
    For Stainless Steel, Add  45.15 
    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.51 
    For >100, Deduct  -3.02 
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. 
 03 15 19 00-0020 EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................. 29.37  

    For Galvanized, Add  7.76 
    For Stainless Steel, Add  54.32 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.77 
    For >100, Deduct  -3.55 

. 
 03 15 19 00-0021 EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................. 36.07  

    For Galvanized, Add  9.73 
    For Stainless Steel, Add  68.08 
    For >10 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -2.15 
    For >100, Deduct  -4.30 

. 
 03 15 19 00-0022 EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................. 44.54  

    For Galvanized, Add  11.89 
    For Stainless Steel, Add  83.20 
    For >10 To 50, Deduct  -1.04 
    For >50 To 100, Deduct  -2.67 
    For >100, Deduct  -5.34 

. 
 03 15 19 00-0023 EA 1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 29.15  

    For Galvanized, Add  8.06 
    For Stainless Steel, Add  56.42 
    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.71 
    For >100, Deduct  -3.41 

. 
 03 15 19 00-0024 EA 1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 34.60  

    For Galvanized, Add  9.70 
    For Stainless Steel, Add  67.90 
    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -2.01 
    For >100, Deduct  -4.01 

. 
 03 15 19 00-0025 EA 1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 42.56  

    For Galvanized, Add  12.16 
    For Stainless Steel, Add  85.12 
    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.43 
    For >100, Deduct  -4.86 

. 
 03 15 19 00-0026 EA 1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 52.52  

    For Galvanized, Add  14.86 
    For Stainless Steel, Add  103.99 
    For >10 To 50, Deduct  -1.14 
    For >50 To 100, Deduct  -3.02 
    For >100, Deduct  -6.05 

XXXXXXX 
. 
 03 15 19 00-0027  1-1/4" And 1-1/2" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0028 EA 1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 34.59  
    For Galvanized, Add  10.08 
    For Stainless Steel, Add  70.53 
    For >10 To 50, Deduct  -0.72 
    For >50 To 100, Deduct  -1.95 
    For >100, Deduct  -3.90 

. 
 03 15 19 00-0029 EA 1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 41.09  

    For Galvanized, Add  12.13 
    For Stainless Steel, Add  84.91 
    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -2.29 
    For >100, Deduct  -4.58 

. 
 03 15 19 00-0030 EA 1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 50.62  

    For Galvanized, Add  15.21 
    For Stainless Steel, Add  106.44 
    For >10 To 50, Deduct  -1.01 
    For >50 To 100, Deduct  -2.78 
    For >100, Deduct  -5.56 

. 
 03 15 19 00-0031 EA 1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 62.40  

    For Galvanized, Add  18.57 
    For Stainless Steel, Add  129.99 
    For >10 To 50, Deduct  -1.26 
    For >50 To 100, Deduct  -3.45 
    For >100, Deduct  -6.91 

. 
 03 15 19 00-0032 EA 1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 41.38  

    For Galvanized, Add  12.60 
    For Stainless Steel, Add  88.17 
    For >10 To 50, Deduct  -0.81 
    For >50 To 100, Deduct  -2.25 
    For >100, Deduct  -4.50 

. 
 03 15 19 00-0033 EA 1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 49.21  

    For Galvanized, Add  15.16 
    For Stainless Steel, Add  106.12 
    For >10 To 50, Deduct  -0.94 
    For >50 To 100, Deduct  -2.65 
    For >100, Deduct  -5.29 
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. 
 03 15 19 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 60.69  

    For Galvanized, Add  19.01 
    For Stainless Steel, Add  133.07 
    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -3.22 
    For >100, Deduct  -6.44 

. 
 03 15 19 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 74.74  

    For Galvanized, Add  23.21 
    For Stainless Steel, Add  162.47 
    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -3.99 
    For >100, Deduct  -7.99 

XXXXXXX 
. 
 03 15 19 00-0036  L-Type Anchor Bolts (03 15 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 03 15 19 00-0037  3/4" And 7/8" Diameter (03 15 19 00-0036) 
. 
. 

 03 15 19 00-0038 EA 3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 14.81  
    For Galvanized, Add  2.79 
    For Stainless Steel, Add  19.53 
    For >10 To 50, Deduct  -0.46 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.13 

. 
 03 15 19 00-0039 EA 3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 17.28  

    For Galvanized, Add  3.45 
    For Stainless Steel, Add  24.12 
    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.42 

. 
 03 15 19 00-0040 EA 3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 19.77  

    For Galvanized, Add  3.95 
    For Stainless Steel, Add  27.65 
    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.38 
    For >100, Deduct  -2.77 

. 
 03 15 19 00-0041 EA 3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 22.05  

    For Galvanized, Add  4.10 
    For Stainless Steel, Add  28.70 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.59 
    For >100, Deduct  -3.18 

. 
 03 15 19 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 25.23  

    For Galvanized, Add  4.31 
    For Stainless Steel, Add  30.14 
    For >10 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -1.88 
    For >100, Deduct  -3.75 

. 
 03 15 19 00-0043 EA 7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 17.30  

    For Galvanized, Add  3.46 
    For Stainless Steel, Add  24.19 
    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.42 

. 
 03 15 19 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 19.92  

    For Galvanized, Add  4.03 
    For Stainless Steel, Add  28.18 
    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.78 

. 
 03 15 19 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 23.09  

    For Galvanized, Add  4.62 
    For Stainless Steel, Add  32.34 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.62 
    For >100, Deduct  -3.23 

. 
 03 15 19 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 26.21  

    For Galvanized, Add  4.80 
    For Stainless Steel, Add  33.57 
    For >10 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -1.90 
    For >100, Deduct  -3.80 

. 
 03 15 19 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 30.84  

    For Galvanized, Add  5.04 
    For Stainless Steel, Add  35.25 
    For >10 To 50, Deduct  -1.04 
    For >50 To 100, Deduct  -2.33 
    For >100, Deduct  -4.66 

XXXXXXX 
. 
 03 15 19 00-0048  1" And 1-1/8" Diameter (03 15 19 00-0036) 
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. 

. 
 03 15 19 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 20.74  

    For Galvanized, Add  4.44 
    For Stainless Steel, Add  31.05 
    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.82 

. 
 03 15 19 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 23.82  

    For Galvanized, Add  4.99 
    For Stainless Steel, Add  34.90 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.63 
    For >100, Deduct  -3.27 

. 
 03 15 19 00-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 27.77  

    For Galvanized, Add  5.58 
    For Stainless Steel, Add  39.03 
    For >10 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -1.94 
    For >100, Deduct  -3.88 

. 
 03 15 19 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 29.74  

    For Galvanized, Add  5.84 
    For Stainless Steel, Add  40.88 
    For >10 To 50, Deduct  -0.90 
    For >50 To 100, Deduct  -2.10 
    For >100, Deduct  -4.20 

. 
 03 15 19 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 33.00  

    For Galvanized, Add  6.12 
    For Stainless Steel, Add  42.81 
    For >10 To 50, Deduct  -1.04 
    For >50 To 100, Deduct  -2.38 
    For >100, Deduct  -4.77 

. 
 03 15 19 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 37.25  

    For Galvanized, Add  7.09 
    For Stainless Steel, Add  49.60 
    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.66 
    For >100, Deduct  -5.32 

. 
 03 15 19 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 44.27  

    For Galvanized, Add  8.29 
    For Stainless Steel, Add  58.03 
    For >10 To 50, Deduct  -1.38 
    For >50 To 100, Deduct  -3.18 
    For >100, Deduct  -6.37 

. 
 03 15 19 00-0056 EA 1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 25.51  

    For Galvanized, Add  5.83 
    For Stainless Steel, Add  40.81 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.68 
    For >100, Deduct  -3.35 

. 
 03 15 19 00-0057 EA 1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 29.67  

    For Galvanized, Add  6.53 
    For Stainless Steel, Add  45.68 
    For >10 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -1.99 
    For >100, Deduct  -3.98 

. 
 03 15 19 00-0058 EA 1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 31.72  

    For Galvanized, Add  6.83 
    For Stainless Steel, Add  47.81 
    For >10 To 50, Deduct  -0.90 
    For >50 To 100, Deduct  -2.15 
    For >100, Deduct  -4.30 

XXXXXXX 
. 
 03 15 19 00-0059  1-1/4" And 1-3/8" Diameter (03 15 19 00-0036) 
. 
. 

 03 15 19 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 30.72  
    For Galvanized, Add  7.05 
    For Stainless Steel, Add  49.35 
    For >10 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -2.01 
    For >100, Deduct  -4.03 

. 
 03 15 19 00-0061 EA 1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 37.27  

    For Galvanized, Add  8.25 
    For Stainless Steel, Add  57.75 
    For >10 To 50, Deduct  -1.04 
    For >50 To 100, Deduct  -2.49 
    For >100, Deduct  -4.98 

. 
 03 15 19 00-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 40.56  

    For Galvanized, Add  9.35 
    For Stainless Steel, Add  65.42 
    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.65 
    For >100, Deduct  -5.31 
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. 
 03 15 19 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 44.19  

    For Galvanized, Add  10.56 
    For Stainless Steel, Add  73.89 
    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.84 
    For >100, Deduct  -5.67 

. 
 03 15 19 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 48.93  

    For Galvanized, Add  11.48 
    For Stainless Steel, Add  80.36 
    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -3.17 
    For >100, Deduct  -6.34 

. 
 03 15 19 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 54.26  

    For Galvanized, Add  12.29 
    For Stainless Steel, Add  86.03 
    For >10 To 50, Deduct  -1.48 
    For >50 To 100, Deduct  -3.58 
    For >100, Deduct  -7.17 

. 
 03 15 19 00-0066 EA 1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 60.93  

    For Galvanized, Add  13.16 
    For Stainless Steel, Add  92.09 
    For >10 To 50, Deduct  -1.73 
    For >50 To 100, Deduct  -4.12 
    For >100, Deduct  -8.24 

. 
 03 15 19 00-0067 EA 1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 70.65  

    For Galvanized, Add  14.55 
    For Stainless Steel, Add  101.85 
    For >10 To 50, Deduct  -2.08 
    For >50 To 100, Deduct  -4.88 
    For >100, Deduct  -9.77 

. 
 03 15 19 00-0068 EA 1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 34.25  

    For Galvanized, Add  8.82 
    For Stainless Steel, Add  61.71 
    For >10 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -2.10 
    For >100, Deduct  -4.21 

. 
 03 15 19 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 41.40  

    For Galvanized, Add  10.32 
    For Stainless Steel, Add  72.21 
    For >10 To 50, Deduct  -1.04 
    For >50 To 100, Deduct  -2.59 
    For >100, Deduct  -5.19 

. 
 03 15 19 00-0070 EA 1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 45.23  

    For Galvanized, Add  11.68 
    For Stainless Steel, Add  81.76 
    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.77 
    For >100, Deduct  -5.54 

. 
 03 15 19 00-0071 EA 1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 49.46  

    For Galvanized, Add  13.19 
    For Stainless Steel, Add  92.33 
    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.97 
    For >100, Deduct  -5.94 

. 
 03 15 19 00-0072 EA 1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 54.67  

    For Galvanized, Add  14.35 
    For Stainless Steel, Add  100.45 
    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -3.31 
    For >100, Deduct  -6.63 

. 
 03 15 19 00-0073 EA 1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 60.42  

    For Galvanized, Add  15.37 
    For Stainless Steel, Add  107.59 
    For >10 To 50, Deduct  -1.48 
    For >50 To 100, Deduct  -3.74 
    For >100, Deduct  -7.47 

. 
 03 15 19 00-0074 EA 1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 67.78  

    For Galvanized, Add  16.58 
    For Stainless Steel, Add  116.06 
    For >10 To 50, Deduct  -1.73 
    For >50 To 100, Deduct  -4.29 
    For >100, Deduct  -8.58 

. 
 03 15 19 00-0075 EA 1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 77.93  

    For Galvanized, Add  18.19 
    For Stainless Steel, Add  127.33 
    For >10 To 50, Deduct  -2.08 
    For >50 To 100, Deduct  -5.06 
    For >100, Deduct  -10.13 

XXXXXXX 
. 
 03 15 19 00-0076  1-1/2", 1-3/4", And 2" Diameter (03 15 19 00-0036) 
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. 

. 
 03 15 19 00-0077 EA 1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 43.33  

    For Galvanized, Add  12.22 
    For Stainless Steel, Add  85.54 
    For >10 To 50, Deduct  -0.94 
    For >50 To 100, Deduct  -2.50 
    For >100, Deduct  -5.00 

. 
 03 15 19 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 47.50  

    For Galvanized, Add  12.82 
    For Stainless Steel, Add  89.71 
    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.83 
    For >100, Deduct  -5.66 

. 
 03 15 19 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 52.64  

    For Galvanized, Add  14.10 
    For Stainless Steel, Add  98.70 
    For >10 To 50, Deduct  -1.22 
    For >50 To 100, Deduct  -3.15 
    For >100, Deduct  -6.30 

. 
 03 15 19 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 56.78  

    For Galvanized, Add  15.41 
    For Stainless Steel, Add  107.84 
    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -3.37 
    For >100, Deduct  -6.73 

. 
 03 15 19 00-0081 EA 1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 61.11  

    For Galvanized, Add  16.71 
    For Stainless Steel, Add  116.97 
    For >10 To 50, Deduct  -1.38 
    For >50 To 100, Deduct  -3.60 
    For >100, Deduct  -7.21 

. 
 03 15 19 00-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 67.90  

    For Galvanized, Add  17.97 
    For Stainless Steel, Add  125.79 
    For >10 To 50, Deduct  -1.60 
    For >50 To 100, Deduct  -4.09 
    For >100, Deduct  -8.19 

. 
 03 15 19 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 76.65  

    For Galvanized, Add  19.44 
    For Stainless Steel, Add  136.08 
    For >10 To 50, Deduct  -1.89 
    For >50 To 100, Deduct  -4.75 
    For >100, Deduct  -9.50 

. 
 03 15 19 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 89.28  

    For Galvanized, Add  21.56 
    For Stainless Steel, Add  150.92 
    For >10 To 50, Deduct  -2.31 
    For >50 To 100, Deduct  -5.69 
    For >100, Deduct  -11.39 

. 
 03 15 19 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 57.54  

    For Galvanized, Add  18.39 
    For Stainless Steel, Add  128.70 
    For >10 To 50, Deduct  -1.04 
    For >50 To 100, Deduct  -3.00 
    For >100, Deduct  -5.99 

. 
 03 15 19 00-0086 EA 1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 60.65  

    For Galvanized, Add  18.79 
    For Stainless Steel, Add  131.50 
    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -3.25 
    For >100, Deduct  -6.49 

. 
 03 15 19 00-0087 EA 1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 62.61  

    For Galvanized, Add  19.09 
    For Stainless Steel, Add  133.60 
    For >10 To 50, Deduct  -1.22 
    For >50 To 100, Deduct  -3.40 
    For >100, Deduct  -6.80 

. 
 03 15 19 00-0088 EA 1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 70.06  

    For Galvanized, Add  22.05 
    For Stainless Steel, Add  154.32 
    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -3.70 
    For >100, Deduct  -7.40 

. 
 03 15 19 00-0089 EA 1-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 80.58  

    For Galvanized, Add  25.45 
    For Stainless Steel, Add  178.15 
    For >10 To 50, Deduct  -1.48 
    For >50 To 100, Deduct  -4.24 
    For >100, Deduct  -8.48 

. 
 03 15 19 00-0090 EA 1-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 86.19  

    For Galvanized, Add  25.79 
    For Stainless Steel, Add  180.50 
    For >10 To 50, Deduct  -1.73 
    For >50 To 100, Deduct  -4.75 
    For >100, Deduct  -9.50 
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. 
 03 15 19 00-0091 EA 1-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 97.24  

    For Galvanized, Add  27.85 
    For Stainless Steel, Add  194.92 
    For >10 To 50, Deduct  -2.08 
    For >50 To 100, Deduct  -5.55 
    For >100, Deduct  -11.09 

. 
 03 15 19 00-0092 EA 1-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 111.91  

    For Galvanized, Add  29.99 
    For Stainless Steel, Add  209.93 
    For >10 To 50, Deduct  -2.60 
    For >50 To 100, Deduct  -6.69 
    For >100, Deduct  -13.39 

. 
 03 15 19 00-0093 EA 2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 80.41  

    For Galvanized, Add  27.99 
    For Stainless Steel, Add  195.90 
    For >10 To 50, Deduct  -1.22 
    For >50 To 100, Deduct  -3.84 
    For >100, Deduct  -7.69 

. 
 03 15 19 00-0094 EA 2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 88.20  

    For Galvanized, Add  30.26 
    For Stainless Steel, Add  211.79 
    For >10 To 50, Deduct  -1.38 
    For >50 To 100, Deduct  -4.28 
    For >100, Deduct  -8.56 

. 
 03 15 19 00-0095 EA 2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 97.92  

    For Galvanized, Add  32.98 
    For Stainless Steel, Add  230.86 
    For >10 To 50, Deduct  -1.60 
    For >50 To 100, Deduct  -4.85 
    For >100, Deduct  -9.69 

. 
 03 15 19 00-0096 EA 2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 107.62  

    For Galvanized, Add  34.93 
    For Stainless Steel, Add  244.48 
    For >10 To 50, Deduct  -1.89 
    For >50 To 100, Deduct  -5.52 
    For >100, Deduct  -11.05 

. 
 03 15 19 00-0097 EA 2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 116.61  

    For Galvanized, Add  37.53 
    For Stainless Steel, Add  262.71 
    For >10 To 50, Deduct  -2.08 
    For >50 To 100, Deduct  -6.03 
    For >100, Deduct  -12.06 

. 
 03 15 19 00-0098 EA 2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 126.31  

    For Galvanized, Add  40.08 
    For Stainless Steel, Add  280.53 
    For >10 To 50, Deduct  -2.31 
    For >50 To 100, Deduct  -6.62 
    For >100, Deduct  -13.24 

. 
 03 15 19 00-0099 EA 2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 145.44  

    For Galvanized, Add  43.04 
    For Stainless Steel, Add  301.28 
    For >10 To 50, Deduct  -2.97 
    For >50 To 100, Deduct  -8.09 
    For >100, Deduct  -16.18 

. 
 03 15 19 00-0100 EA 2" Diameter x 66" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 153.99  

    For Galvanized, Add  47.32 
    For Stainless Steel, Add  331.21 
    For >10 To 50, Deduct  -2.97 
    For >50 To 100, Deduct  -8.30 
    For >100, Deduct  -16.60 

. 
 03 15 19 00-0101 EA 2" Diameter x 72" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 174.44  

    For Galvanized, Add  52.60 
    For Stainless Steel, Add  368.17 
    For >10 To 50, Deduct  -3.46 
    For >50 To 100, Deduct  -9.55 
    For >100, Deduct  -19.11 

XXXXXXX 
. 
 03 15 19 00-0102  2-1/2" And 2-3/4" Diameter (03 15 19 00-0036) 
. 
. 

 03 15 19 00-0103 EA 2-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 148.80  
    For Galvanized, Add  62.18 
    For Stainless Steel, Add  435.26 
    For >10 To 50, Deduct  -1.22 
    For >50 To 100, Deduct  -5.55 
    For >100, Deduct  -11.11 

. 
 03 15 19 00-0104 EA 2-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 157.68  

    For Galvanized, Add  65.00 
    For Stainless Steel, Add  454.97 
    For >10 To 50, Deduct  -1.38 
    For >50 To 100, Deduct  -6.02 
    For >100, Deduct  -12.04 
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. 
 03 15 19 00-0105 EA 2-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 172.93  

    For Galvanized, Add  70.49 
    For Stainless Steel, Add  493.40 
    For >10 To 50, Deduct  -1.60 
    For >50 To 100, Deduct  -6.72 
    For >100, Deduct  -13.44 

. 
 03 15 19 00-0106 EA 2-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 186.33  

    For Galvanized, Add  74.28 
    For Stainless Steel, Add  519.96 
    For >10 To 50, Deduct  -1.89 
    For >50 To 100, Deduct  -7.49 
    For >100, Deduct  -14.98 

. 
 03 15 19 00-0107 EA 2-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 198.07  

    For Galvanized, Add  78.26 
    For Stainless Steel, Add  547.82 
    For >10 To 50, Deduct  -2.08 
    For >50 To 100, Deduct  -8.07 
    For >100, Deduct  -16.14 

. 
 03 15 19 00-0108 EA 2-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 211.60  

    For Galvanized, Add  82.72 
    For Stainless Steel, Add  579.04 
    For >10 To 50, Deduct  -2.31 
    For >50 To 100, Deduct  -8.75 
    For >100, Deduct  -17.50 

. 
 03 15 19 00-0109 EA 2-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 233.93  

    For Galvanized, Add  87.29 
    For Stainless Steel, Add  611.00 
    For >10 To 50, Deduct  -2.97 
    For >50 To 100, Deduct  -10.30 
    For >100, Deduct  -20.60 

. 
 03 15 19 00-0110 EA 2-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 166.75  

    For Galvanized, Add  70.39 
    For Stainless Steel, Add  492.73 
    For >10 To 50, Deduct  -1.30 
    For >50 To 100, Deduct  -6.12 
    For >100, Deduct  -12.23 

. 
 03 15 19 00-0111 EA 2-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 180.27  

    For Galvanized, Add  75.30 
    For Stainless Steel, Add  527.07 
    For >10 To 50, Deduct  -1.48 
    For >50 To 100, Deduct  -6.73 
    For >100, Deduct  -13.47 

. 
 03 15 19 00-0112 EA 2-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 195.12  

    For Galvanized, Add  80.25 
    For Stainless Steel, Add  561.75 
    For >10 To 50, Deduct  -1.73 
    For >50 To 100, Deduct  -7.47 
    For >100, Deduct  -14.95 

. 
 03 15 19 00-0113 EA 2-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 210.97  

    For Galvanized, Add  84.71 
    For Stainless Steel, Add  592.97 
    For >10 To 50, Deduct  -2.08 
    For >50 To 100, Deduct  -8.39 
    For >100, Deduct  -16.78 

. 
 03 15 19 00-0114 EA 2-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 225.33  

    For Galvanized, Add  89.59 
    For Stainless Steel, Add  627.10 
    For >10 To 50, Deduct  -2.31 
    For >50 To 100, Deduct  -9.10 
    For >100, Deduct  -18.19 

. 
 03 15 19 00-0115 EA 2-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 244.94  

    For Galvanized, Add  96.51 
    For Stainless Steel, Add  675.54 
    For >10 To 50, Deduct  -2.60 
    For >50 To 100, Deduct  -10.02 
    For >100, Deduct  -20.04 

. 
 03 15 19 00-0116 EA 2-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 272.87  

    For Galvanized, Add  101.81 
    For Stainless Steel, Add  712.67 
    For >10 To 50, Deduct  -3.46 
    For >50 To 100, Deduct  -12.02 
    For >100, Deduct  -24.03 

XXXXXXX 
. 
 03 20  Concrete Reinforcing (03) 

Note: Includes cutting or torching to size, bending where necessary and tie wires. 
. 
. 
 03 21  Reinforcement Bars (03 20) 

Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be 
used as follows: #2 - 0.167 Lbs./LF, #3 - 0.376 Lbs./LF, #4 - 0.668 Lbs./LF, #5 - 1.043 Lbs./LF, #6 - 1.502 Lbs./LF, #7 - 2.044 
Lbs./LF, #8 - 2.670 Lbs./LF, #9 - 3.400 Lbs./LF, #10 - 4.303 Lbs./LF, #11 - 5.313 Lbs./LF, #14 - 7.650 Lbs./LF, #18 - 13.600 Lbs./LF. 

. 

. 
 03 21 11  Plain Steel Reinforcement Bars (03 21)
. 
. 
 03 21 11 00-0001  Beams And Girders, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
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. 

. 
 03 21 11 00-0002 LF #3, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.57  

. 
 03 21 11 00-0003 LF #4, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.95  

. 
 03 21 11 00-0004 LF #5, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.41  

. 
 03 21 11 00-0005 LF #6, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.94  

. 
 03 21 11 00-0006 LF #3, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.58  

. 
 03 21 11 00-0007 LF #4, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.97  

. 
 03 21 11 00-0008 LF #5, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.44  

. 
 03 21 11 00-0009 LF #6, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.98  

. 
 03 21 11 00-0010 LF #3, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.59  

. 
 03 21 11 00-0011 LF #4, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.99  

. 
 03 21 11 00-0012 LF #5, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.48  

. 
 03 21 11 00-0013 LF #6, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.04  

. 
 03 21 11 00-0014 LF #7, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.63  

. 
 03 21 11 00-0015 LF #8, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.26  

. 
 03 21 11 00-0016 LF #9, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.99  

. 
 03 21 11 00-0017 LF #10, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 4.85  

. 
 03 21 11 00-0018 LF #11, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 5.75  

. 
 03 21 11 00-0019 LF #14, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 7.91  

. 
 03 21 11 00-0020 LF #18, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 13.44  

. 
 03 21 11 00-0021 LF #6, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.10  

. 
 03 21 11 00-0022 LF #7, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.72  

. 
 03 21 11 00-0023 LF #8, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.37  

. 
 03 21 11 00-0024 LF #9, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 4.13  

. 
 03 21 11 00-0025 LF #10, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 5.03  

. 
 03 21 11 00-0026 LF #11, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 5.96  

. 
 03 21 11 00-0027 LF #14, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 8.22  

. 
 03 21 11 00-0028 LF #18, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 14.00  

. 
 03 21 11 00-0029 LF #3, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 0.60  

. 
 03 21 11 00-0030 LF #4, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 1.01  

. 
 03 21 11 00-0031 LF #5, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 1.52  

. 
 03 21 11 00-0032 LF #6, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 2.09  

. 
 03 21 11 00-0033 LF #7, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 2.70  

. 
 03 21 11 00-0034 LF #8, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 3.34  

. 
 03 21 11 00-0035 LF #9, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 4.10  

. 
 03 21 11 00-0036 LF #10, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................... 4.98  

. 
 03 21 11 00-0037 LF #11, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................... 5.91  

. 
 03 21 11 00-0038 LF #14, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................... 8.15  

. 
 03 21 11 00-0039 LF #18, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................. 13.86  

XXXXXXX 
. 
 03 21 11 00-0040  Columns, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0041 LF #3, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 0.60  
. 

 03 21 11 00-0042 LF #4, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.01  
. 

 03 21 11 00-0043 LF #5, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.49  
. 

 03 21 11 00-0044 LF #6, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 2.05  
. 

 03 21 11 00-0045 LF #3, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 0.61  
. 

 03 21 11 00-0046 LF #4, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.03  
. 

 03 21 11 00-0047 LF #5, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.52  
. 

 03 21 11 00-0048 LF #6, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 2.09  
. 

 03 21 11 00-0049 LF #3, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 0.62  
. 

 03 21 11 00-0050 LF #4, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 1.05  
. 

 03 21 11 00-0051 LF #5, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 1.56  
. 

 03 21 11 00-0052 LF #6, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 2.15  
. 

 03 21 11 00-0053 LF #7, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 2.77  
. 

 03 21 11 00-0054 LF #8, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 3.42  
. 

 03 21 11 00-0055 LF #9, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 4.17  
. 

 03 21 11 00-0056 LF #10, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 5.06  
. 

 03 21 11 00-0057 LF #11, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 5.99  
. 

 03 21 11 00-0058 LF #14, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 8.24  
. 

 03 21 11 00-0059 LF #18, Grade 60, Columns, Steel Reinforcement Bar .............................................................................................................. 13.94  
. 

 03 21 11 00-0060 LF #6, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 2.21  
. 

 03 21 11 00-0061 LF #7, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 2.86  
. 

 03 21 11 00-0062 LF #8, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 3.53  
. 

 03 21 11 00-0063 LF #9, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 4.31  
. 

 03 21 11 00-0064 LF #10, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 5.24  
. 

 03 21 11 00-0065 LF #11, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 6.20  
. 

 03 21 11 00-0066 LF #14, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 8.55  
. 

 03 21 11 00-0067 LF #18, Grade 75, Columns, Steel Reinforcement Bar .............................................................................................................. 14.50  
. 

 03 21 11 00-0068 LF #3, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 0.63  
. 

 03 21 11 00-0069 LF #4, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.07  
. 

 03 21 11 00-0070 LF #5, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.60  
. 

 03 21 11 00-0071 LF #6, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 2.20  
. 

 03 21 11 00-0072 LF #7, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 2.84  
. 

 03 21 11 00-0073 LF #8, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 3.50  
. 

 03 21 11 00-0074 LF #9, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 4.28  
. 

 03 21 11 00-0075 LF #10, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ................................................................................................ 5.19  
. 

 03 21 11 00-0076 LF #11, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ................................................................................................ 6.15  
. 

 03 21 11 00-0077 LF #14, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ................................................................................................ 8.48  
. 

 03 21 11 00-0078 LF #18, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .............................................................................................. 14.36  

XXXXXXX 
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. 
 03 21 11 00-0079  Footings, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0080 LF #3, Grade 40, Footings, Steel Reinforcement Bar...................................................................................................................0.51  
. 

 03 21 11 00-0081 LF #4, Grade 40, Footings, Steel Reinforcement Bar...................................................................................................................0.87  
. 

 03 21 11 00-0082 LF #5, Grade 40, Footings, Steel Reinforcement Bar...................................................................................................................1.29  
. 

 03 21 11 00-0083 LF #6, Grade 40, Footings, Steel Reinforcement Bar...................................................................................................................1.78  
. 

 03 21 11 00-0084 LF #3, Grade 50, Footings, Steel Reinforcement Bar...................................................................................................................0.52  
. 

 03 21 11 00-0085 LF #4, Grade 50, Footings, Steel Reinforcement Bar...................................................................................................................0.89  
. 

 03 21 11 00-0086 LF #5, Grade 50, Footings, Steel Reinforcement Bar...................................................................................................................1.32  
. 

 03 21 11 00-0087 LF #6, Grade 50, Footings, Steel Reinforcement Bar...................................................................................................................1.82  
. 

 03 21 11 00-0088 LF #3, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................0.53  
. 

 03 21 11 00-0089 LF #4, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................0.91  
. 

 03 21 11 00-0090 LF #5, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................1.36  
. 

 03 21 11 00-0091 LF #6, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................1.88  
. 

 03 21 11 00-0092 LF #7, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................2.43  
. 

 03 21 11 00-0093 LF #8, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................3.02  
. 

 03 21 11 00-0094 LF #9, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................3.70  
. 

 03 21 11 00-0095 LF #10, Grade 60, Footings, Steel Reinforcement Bar.................................................................................................................4.52  
. 

 03 21 11 00-0096 LF #11, Grade 60, Footings, Steel Reinforcement Bar.................................................................................................................5.38  
. 

 03 21 11 00-0097 LF #14, Grade 60, Footings, Steel Reinforcement Bar.................................................................................................................7.43  
. 

 03 21 11 00-0098 LF #18, Grade 60, Footings, Steel Reinforcement Bar............................................................................................................... 12.68  
. 

 03 21 11 00-0099 LF #6, Grade 75, Footings, Steel Reinforcement Bar...................................................................................................................1.94  
. 

 03 21 11 00-0100 LF #7, Grade 75, Footings, Steel Reinforcement Bar...................................................................................................................2.52  
. 

 03 21 11 00-0101 LF #8, Grade 75, Footings, Steel Reinforcement Bar...................................................................................................................3.13  
. 

 03 21 11 00-0102 LF #9, Grade 75, Footings, Steel Reinforcement Bar...................................................................................................................3.84  
. 

 03 21 11 00-0103 LF #10, Grade 75, Footings, Steel Reinforcement Bar.................................................................................................................4.70  
. 

 03 21 11 00-0104 LF #11, Grade 75, Footings, Steel Reinforcement Bar.................................................................................................................5.59  
. 

 03 21 11 00-0105 LF #14, Grade 75, Footings, Steel Reinforcement Bar.................................................................................................................7.74  
. 

 03 21 11 00-0106 LF #18, Grade 75, Footings, Steel Reinforcement Bar............................................................................................................... 13.24  
. 

 03 21 11 00-0107 LF #3, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................0.54  
. 

 03 21 11 00-0108 LF #4, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................0.93  
. 

 03 21 11 00-0109 LF #5, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................1.40  
. 

 03 21 11 00-0110 LF #6, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................1.93  
. 

 03 21 11 00-0111 LF #7, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................2.50  
. 

 03 21 11 00-0112 LF #8, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................3.10  
. 

 03 21 11 00-0113 LF #9, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................3.81  
. 

 03 21 11 00-0114 LF #10, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................4.65  
. 

 03 21 11 00-0115 LF #11, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................5.54  
. 

 03 21 11 00-0116 LF #14, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................7.67  
. 

 03 21 11 00-0117 LF #18, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .............................................................................................. 13.10  

XXXXXXX 
. 
 03 21 11 00-0118  Slab On Grade, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0119 LF #3, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................0.50  
. 

 03 21 11 00-0120 LF #4, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................0.84  
. 

 03 21 11 00-0121 LF #5, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................1.24  
. 

 03 21 11 00-0122 LF #6, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................1.71  
. 

 03 21 11 00-0123 LF #3, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................0.51  
. 

 03 21 11 00-0124 LF #4, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................0.86  
. 

 03 21 11 00-0125 LF #5, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................1.27  
. 

 03 21 11 00-0126 LF #6, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................1.75  
. 

 03 21 11 00-0127 LF #3, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................0.52  
. 

 03 21 11 00-0128 LF #4, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................0.88  
. 

 03 21 11 00-0129 LF #5, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................1.31  
. 

 03 21 11 00-0130 LF #6, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................1.81  
. 

 03 21 11 00-0131 LF #7, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................2.36  
. 

 03 21 11 00-0132 LF #8, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................2.94  
. 

 03 21 11 00-0133 LF #9, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................3.61  
. 

 03 21 11 00-0134 LF #10, Grade 60, Slab On Grade, Steel Reinforcement Bar ......................................................................................................4.41  
. 

 03 21 11 00-0135 LF #11, Grade 60, Slab On Grade, Steel Reinforcement Bar ......................................................................................................5.26  
. 

 03 21 11 00-0136 LF #14, Grade 60, Slab On Grade, Steel Reinforcement Bar ......................................................................................................7.27  
. 

 03 21 11 00-0137 LF #18, Grade 60, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 12.43  
. 

 03 21 11 00-0138 LF #6, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................1.87  
. 

 03 21 11 00-0139 LF #7, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................2.45  
. 

 03 21 11 00-0140 LF #8, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................3.05  
. 

 03 21 11 00-0141 LF #9, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................3.75  
. 

 03 21 11 00-0142 LF #10, Grade 75, Slab On Grade, Steel Reinforcement Bar ......................................................................................................4.59  
. 

 03 21 11 00-0143 LF #11, Grade 75, Slab On Grade, Steel Reinforcement Bar ......................................................................................................5.47  
. 

 03 21 11 00-0144 LF #14, Grade 75, Slab On Grade, Steel Reinforcement Bar ......................................................................................................7.58  
. 

 03 21 11 00-0145 LF #18, Grade 75, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 12.99  
. 

 03 21 11 00-0146 LF #3, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................0.53  
. 

 03 21 11 00-0147 LF #4, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................0.90  
. 

 03 21 11 00-0148 LF #5, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................1.35  
. 

 03 21 11 00-0149 LF #6, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................1.86  
. 

 03 21 11 00-0150 LF #7, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................2.43  
. 

 03 21 11 00-0151 LF #8, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................3.02  
. 

 03 21 11 00-0152 LF #9, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................3.72  
. 

 03 21 11 00-0153 LF #10, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ......................................................................................4.54  
. 

 03 21 11 00-0154 LF #11, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ......................................................................................5.42  
. 

 03 21 11 00-0155 LF #14, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ......................................................................................7.51  
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. 
 03 21 11 00-0156 LF #18, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar .................................................................................... 12.85  

XXXXXXX 
. 
 03 21 11 00-0157  Elevated Slabs, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0158 LF #3, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.46  
. 

 03 21 11 00-0159 LF #4, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.77  
. 

 03 21 11 00-0160 LF #5, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.16  
. 

 03 21 11 00-0161 LF #6, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.60  
. 

 03 21 11 00-0162 LF #3, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.47  
. 

 03 21 11 00-0163 LF #4, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.79  
. 

 03 21 11 00-0164 LF #5, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.19  
. 

 03 21 11 00-0165 LF #6, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.64  
. 

 03 21 11 00-0166 LF #3, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.48  
. 

 03 21 11 00-0167 LF #4, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.81  
. 

 03 21 11 00-0168 LF #5, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.23  
. 

 03 21 11 00-0169 LF #6, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.70  
. 

 03 21 11 00-0170 LF #7, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.23  
. 

 03 21 11 00-0171 LF #8, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.77  
. 

 03 21 11 00-0172 LF #9, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.43  
. 

 03 21 11 00-0173 LF #10, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 4.20  
. 

 03 21 11 00-0174 LF #11, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 5.01  
. 

 03 21 11 00-0175 LF #14, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 6.96  
. 

 03 21 11 00-0176 LF #18, Grade 60, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 11.93  
. 

 03 21 11 00-0177 LF #6, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.76  
. 

 03 21 11 00-0178 LF #7, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.32  
. 

 03 21 11 00-0179 LF #8, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.88  
. 

 03 21 11 00-0180 LF #9, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.57  
. 

 03 21 11 00-0181 LF #10, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 4.38  
. 

 03 21 11 00-0182 LF #11, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 5.22  
. 

 03 21 11 00-0183 LF #14, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 7.27  
. 

 03 21 11 00-0184 LF #18, Grade 75, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 12.49  
. 

 03 21 11 00-0185 LF #3, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.49  
. 

 03 21 11 00-0186 LF #4, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.83  
. 

 03 21 11 00-0187 LF #5, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.27  
. 

 03 21 11 00-0188 LF #6, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.75  
. 

 03 21 11 00-0189 LF #7, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.30  
. 

 03 21 11 00-0190 LF #8, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.85  
. 

 03 21 11 00-0191 LF #9, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.54  
. 

 03 21 11 00-0192 LF #10, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 4.33  
. 

 03 21 11 00-0193 LF #11, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 5.17  
. 

 03 21 11 00-0194 LF #14, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 7.20  
. 

 03 21 11 00-0195 LF #18, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar .................................................................................... 12.35  

XXXXXXX 
. 
 03 21 11 00-0196  Walls, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0197 LF #3, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.44  
. 

 03 21 11 00-0198 LF #4, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.75  
. 

 03 21 11 00-0199 LF #5, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.11  
. 

 03 21 11 00-0200 LF #6, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.55  
. 

 03 21 11 00-0201 LF #3, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.45  
. 

 03 21 11 00-0202 LF #4, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.77  
. 

 03 21 11 00-0203 LF #5, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.14  
. 

 03 21 11 00-0204 LF #6, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.59  
. 

 03 21 11 00-0205 LF #3, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.46  
. 

 03 21 11 00-0206 LF #4, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.79  
. 

 03 21 11 00-0207 LF #5, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.18  
. 

 03 21 11 00-0208 LF #6, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.65  
. 

 03 21 11 00-0209 LF #7, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.14  
. 

 03 21 11 00-0210 LF #8, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.70  
. 

 03 21 11 00-0211 LF #9, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 3.33  
. 

 03 21 11 00-0212 LF #10, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 4.09  
. 

 03 21 11 00-0213 LF #11, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 4.89  
. 

 03 21 11 00-0214 LF #14, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 6.80  
. 

 03 21 11 00-0215 LF #18, Grade 60, Walls, Steel Reinforcement Bar ................................................................................................................... 11.69  
. 

 03 21 11 00-0216 LF #6, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.71  
. 

 03 21 11 00-0217 LF #7, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.23  
. 

 03 21 11 00-0218 LF #8, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.81  
. 

 03 21 11 00-0219 LF #9, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 3.47  
. 

 03 21 11 00-0220 LF #10, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 4.27  
. 

 03 21 11 00-0221 LF #11, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 5.10  
. 

 03 21 11 00-0222 LF #14, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 7.11  
. 

 03 21 11 00-0223 LF #18, Grade 75, Walls, Steel Reinforcement Bar ................................................................................................................... 12.25  
. 

 03 21 11 00-0224 LF #3, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 0.47  
. 

 03 21 11 00-0225 LF #4, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 0.81  
. 

 03 21 11 00-0226 LF #5, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 1.22  
. 

 03 21 11 00-0227 LF #6, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 1.70  
. 

 03 21 11 00-0228 LF #7, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 2.21  
. 

 03 21 11 00-0229 LF #8, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 2.78  
. 

 03 21 11 00-0230 LF #9, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 3.44  
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. 
 03 21 11 00-0231 LF #10, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .....................................................................................................4.22  

. 
 03 21 11 00-0232 LF #11, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .....................................................................................................5.05  

. 
 03 21 11 00-0233 LF #14, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .....................................................................................................7.04  

. 
 03 21 11 00-0234 LF #18, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ................................................................................................... 12.11  

XXXXXXX 
. 
 03 21 11 00-0235  Mechanical Joint Connection (03 21 11) 
. 
. 
 03 21 11 00-0236  Thermal Type Mechanical Joint Connection (03 21 11 00-0235) 
. 
. 

 03 21 11 00-0237 EA  Thermal Type Mechanical Joint Connection, Add Per Splice .............................................................................................. 181.09  

XXXXXXX 
. 
 03 21 11 00-0238  Screwed Type Mechanical Joint Connection (03 21 11 00-0235) 
. 
. 

 03 21 11 00-0239 EA  Screwed Type Mechanical Joint Connection, Add Per Splice ............................................................................................... 99.73  

XXXXXXX 
. 
 03 21 11 00-0240  Deformed Straight Dowels (03 21 11) 

Note: Excludes drilling. See CSI section 02 41 19 13-0221 for drilling in concrete. 
. 
. 

 03 21 11 00-0241 EA 3/8" Diameter x 24" Long, Deformed Straight Dowel ..............................................................................................................2.55  
    For Up To 12" Length, Deduct  -0.29 
    For >12" To <24" Length, Deduct  -0.15 

. 
 03 21 11 00-0242 EA 1/2" Diameter x 24" Long, Deformed Straight Dowel ..............................................................................................................3.05  

    For Up To 12" Length, Deduct  -0.38 
    For >12" To <24" Length, Deduct  -0.19 

. 
 03 21 11 00-0243 EA 5/8" Diameter x 24" Long, Deformed Straight Dowel ..............................................................................................................3.71  

    For Up To 12" Length, Deduct  -0.60 
    For >12" To <24" Length, Deduct  -0.30 

. 
 03 21 11 00-0244 EA 3/4" Diameter x 24" Long, Deformed Straight Dowel ..............................................................................................................4.49  

    For Up To 12" Length, Deduct  -0.87 
    For >12" To <24" Length, Deduct  -0.43 

. 
 03 21 11 00-0245 EA 7/8" Diameter x 24" Long, Deformed Straight Dowel ..............................................................................................................5.29  

    For Up To 12" Length, Deduct  -1.21 
    For >12" To <24" Length, Deduct  -0.61 

. 
 03 21 11 00-0246 EA 1" Diameter x 24" Long, Deformed Straight Dowel .................................................................................................................6.66  

    For Up To 12" Length, Deduct  -1.55 
    For >12" To <24" Length, Deduct  -0.78 

. 
 03 21 11 00-0247 EA 1-1/8" Diameter x 24" Long, Deformed Straight Dowel ...........................................................................................................7.84  

    For Up To 12" Length, Deduct  -1.91 
    For >12" To <24" Length, Deduct  -0.96 

. 
 03 21 11 00-0248 EA 1-1/4" Diameter x 24" Long, Deformed Straight Dowel ...........................................................................................................9.59  

    For Up To 12" Length, Deduct  -2.50 
    For >12" To <24" Length, Deduct  -1.25 

. 
 03 21 11 00-0249 EA 1-3/8" Diameter x 24" Long, Deformed Straight Dowel ......................................................................................................... 11.37  

    For Up To 12" Length, Deduct  -3.09 
    For >12" To <24" Length, Deduct  -1.54 

XXXXXXX 
. 
 03 21 11 00-0250  Spirals, Reinforcing Steel (03 21 11) 
. 
. 

 03 21 11 00-0251 TON Up To 15" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................... 4,165.43  
    For Grade 75, Add  198.74 

. 
 03 21 11 00-0252 TON >15" To 24" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 4,129.05  

    For Grade 75, Add  198.74 
. 

 03 21 11 00-0253 TON >24" To 36" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 4,129.05  
    For Grade 75, Add  198.74 

. 
 03 21 11 00-0254 TON >36" To 48" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 4,055.94  

    For Grade 75, Add  198.74 
. 

 03 21 11 00-0255 TON >48" To 64" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 3,994.58  
    For Grade 75, Add  198.74 

. 
 03 21 11 00-0256 TON >64" To 84" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 3,999.08  

    For Grade 75, Add  203.63 
. 

 03 21 11 00-0257 TON >84" To 96" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 3,947.71  
    For Grade 75, Add  203.63 

XXXXXXX 
. 
 03 21 11 00-0258  Dowel Or Hairpin, Drilled And Epoxy Into Concrete (03 21 11) 
. 
. 

 03 21 11 00-0259 EA Dowels Or Hairpin, 1/2" x 30" Length, Drilled And Epoxy In Concrete, 6" Embedment......................................................... 24.46  
. 

 03 21 11 00-0260 EA Dowels Or Hairpin, 1/2" x 36" Length, Drilled And Epoxy In Concrete, >6" To 12" Embedment ........................................... 25.51  

XXXXXXX 
. 
 03 21 11 00-0261  Accessories For Reinforcing Steel (03 21 11) 
. 
. 
 03 21 11 00-0262  Reinforcing Steel Lap-Weld Splice (03 21 11 00-0261) 
. 
. 

 03 21 11 00-0263 EA Up To #6 Reinforcing Steel Lap-Weld Splice ........................................................................................................................ 50.08  
. 

 03 21 11 00-0264 EA >#6 Reinforcing Steel Lap-Weld Splice ................................................................................................................................. 78.88  

XXXXXXX 
. 
 03 21 11 00-0265  Reinforcing Steel Sleeve And Wedge Splice Joint (03 21 11 00-0261) 
. 
. 

 03 21 11 00-0266 EA Up To #4 Reinforcing Steel, Sleeve And Wedge Splice Joint ............................................................................................... 27.45  
. 

 03 21 11 00-0267 EA #5  Reinforcing Steel, Sleeve And Wedge Splice Joint ......................................................................................................... 40.35  
. 

 03 21 11 00-0268 EA #6  Reinforcing Steel, Sleeve And Wedge Splice Joint ......................................................................................................... 58.48  

XXXXXXX 
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. 
 03 21 13  Galvanized Reinforcement Steel Bars (03 21)
. 
. 
 03 21 13 00-0001  Beams And Girders, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0002 LF #3, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.67  
. 

 03 21 13 00-0003 LF #4, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.13  
. 

 03 21 13 00-0004 LF #5, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.71  
. 

 03 21 13 00-0005 LF #6, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.36  
. 

 03 21 13 00-0006 LF #3, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.68  
. 

 03 21 13 00-0007 LF #4, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.15  
. 

 03 21 13 00-0008 LF #5, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.74  
. 

 03 21 13 00-0009 LF #6, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.40  
. 

 03 21 13 00-0010 LF #3, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.70  
. 

 03 21 13 00-0011 LF #4, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.18  
. 

 03 21 13 00-0012 LF #5, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.78  
. 

 03 21 13 00-0013 LF #6, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.46  
. 

 03 21 13 00-0014 LF #7, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.21  
. 

 03 21 13 00-0015 LF #8, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.01  
. 

 03 21 13 00-0016 LF #9, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.95  
. 

 03 21 13 00-0017 LF #10, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 6.06  
. 

 03 21 13 00-0018 LF #11, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 7.24  
. 

 03 21 13 00-0019 LF #14, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 10.06  
. 

 03 21 13 00-0020 LF #18, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 17.26  
. 

 03 21 13 00-0021 LF #6, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.52  
. 

 03 21 13 00-0022 LF #7, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.29  
. 

 03 21 13 00-0023 LF #8, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.12  
. 

 03 21 13 00-0024 LF #9, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 5.09  
. 

 03 21 13 00-0025 LF #10, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 6.24  
. 

 03 21 13 00-0026 LF #11, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 7.46  
. 

 03 21 13 00-0027 LF #14, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 10.38  
. 

 03 21 13 00-0028 LF #18, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 17.82  

XXXXXXX 
. 
 03 21 13 00-0029  Columns, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0030 LF #3, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.70  
. 

 03 21 13 00-0031 LF #4, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.19  
. 

 03 21 13 00-0032 LF #5, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.79  
. 

 03 21 13 00-0033 LF #6, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.47  
. 

 03 21 13 00-0034 LF #3, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.71  
. 

 03 21 13 00-0035 LF #4, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.21  
. 

 03 21 13 00-0036 LF #5, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.82  
. 

 03 21 13 00-0037 LF #6, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.51  
. 

 03 21 13 00-0038 LF #3, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.73  
. 

 03 21 13 00-0039 LF #4, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.24  
. 

 03 21 13 00-0040 LF #5, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.86  
. 

 03 21 13 00-0041 LF #6, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.57  
. 

 03 21 13 00-0042 LF #7, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.35  
. 

 03 21 13 00-0043 LF #8, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.17  
. 

 03 21 13 00-0044 LF #9, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 5.13  
. 

 03 21 13 00-0045 LF #10, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 6.27  
. 

 03 21 13 00-0046 LF #11, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 7.48  
. 

 03 21 13 00-0047 LF #14, Grade 60, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 10.39  
. 

 03 21 13 00-0048 LF #18, Grade 60, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 17.76  
. 

 03 21 13 00-0049 LF #6, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.63  
. 

 03 21 13 00-0050 LF #7, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.43  
. 

 03 21 13 00-0051 LF #8, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.28  
. 

 03 21 13 00-0052 LF #9, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 5.27  
. 

 03 21 13 00-0053 LF #10, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 6.45  
. 

 03 21 13 00-0054 LF #11, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 7.70  
. 

 03 21 13 00-0055 LF #14, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 10.71  
. 

 03 21 13 00-0056 LF #18, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 18.32  

XXXXXXX 
. 
 03 21 13 00-0057  Footings, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0058 LF #3, Grade 40, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 0.61  
. 

 03 21 13 00-0059 LF #4, Grade 40, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.05  
. 

 03 21 13 00-0060 LF #5, Grade 40, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.59  
. 

 03 21 13 00-0061 LF #6, Grade 40, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 2.20  
. 

 03 21 13 00-0062 LF #3, Grade 50, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 0.62  
. 

 03 21 13 00-0063 LF #4, Grade 50, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.07  
. 

 03 21 13 00-0064 LF #5, Grade 50, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.62  
. 

 03 21 13 00-0065 LF #6, Grade 50, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 2.24  
. 

 03 21 13 00-0066 LF #3, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 0.64  
. 

 03 21 13 00-0067 LF #4, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.10  
. 

 03 21 13 00-0068 LF #5, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.66  
. 

 03 21 13 00-0069 LF #6, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 2.30  
. 

 03 21 13 00-0070 LF #7, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 3.01  
. 

 03 21 13 00-0071 LF #8, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 3.77  
. 

 03 21 13 00-0072 LF #9, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 4.66  



03
 03 Concrete 

03 20 Concrete Reinforcing 
03 21 Reinforcement Bars 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 03 - 22 Monterey County Facilities

. 
 03 21 13 00-0073 LF #10, Grade 60, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................5.73  

. 
 03 21 13 00-0074 LF #11, Grade 60, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................6.87  

. 
 03 21 13 00-0075 LF #14, Grade 60, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................9.58  

. 
 03 21 13 00-0076 LF #18, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................ 16.50  

. 
 03 21 13 00-0077 LF #6, Grade 75, Footings, Galvanized Steel Reinforcement Bar ................................................................................................2.36  

. 
 03 21 13 00-0078 LF #7, Grade 75, Footings, Galvanized Steel Reinforcement Bar ................................................................................................3.09  

. 
 03 21 13 00-0079 LF #8, Grade 75, Footings, Galvanized Steel Reinforcement Bar ................................................................................................3.88  

. 
 03 21 13 00-0080 LF #9, Grade 75, Footings, Galvanized Steel Reinforcement Bar ................................................................................................4.80  

. 
 03 21 13 00-0081 LF #10, Grade 75, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................5.91  

. 
 03 21 13 00-0082 LF #11, Grade 75, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................7.09  

. 
 03 21 13 00-0083 LF #14, Grade 75, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................9.90  

. 
 03 21 13 00-0084 LF #18, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................ 17.06  

XXXXXXX 
. 
 03 21 13 00-0085  Slab On Grade, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0086 LF #3, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................0.60  
. 

 03 21 13 00-0087 LF #4, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................1.02  
. 

 03 21 13 00-0088 LF #5, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................1.54  
. 

 03 21 13 00-0089 LF #6, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................2.13  
. 

 03 21 13 00-0090 LF #3, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................0.61  
. 

 03 21 13 00-0091 LF #4, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................1.04  
. 

 03 21 13 00-0092 LF #5, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................1.57  
. 

 03 21 13 00-0093 LF #6, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................2.17  
. 

 03 21 13 00-0094 LF #3, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................0.63  
. 

 03 21 13 00-0095 LF #4, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................1.07  
. 

 03 21 13 00-0096 LF #5, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................1.61  
. 

 03 21 13 00-0097 LF #6, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................2.23  
. 

 03 21 13 00-0098 LF #7, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................2.94  
. 

 03 21 13 00-0099 LF #8, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................3.69  
. 

 03 21 13 00-0100 LF #9, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................4.57  
. 

 03 21 13 00-0101 LF #10, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................5.62  
. 

 03 21 13 00-0102 LF #11, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................6.75  
. 

 03 21 13 00-0103 LF #14, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................9.42  
. 

 03 21 13 00-0104 LF #18, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar.................................................................................. 16.25  
. 

 03 21 13 00-0105 LF #6, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................2.29  
. 

 03 21 13 00-0106 LF #7, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................3.02  
. 

 03 21 13 00-0107 LF #8, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................3.80  
. 

 03 21 13 00-0108 LF #9, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................4.71  
. 

 03 21 13 00-0109 LF #10, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................5.80  
. 

 03 21 13 00-0110 LF #11, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................6.97  
. 

 03 21 13 00-0111 LF #14, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................9.74  
. 

 03 21 13 00-0112 LF #18, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar.................................................................................. 16.81  

XXXXXXX 
. 
 03 21 13 00-0113  Elevated Slabs, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0114 LF #3, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................0.56  
. 

 03 21 13 00-0115 LF #4, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................0.95  
. 

 03 21 13 00-0116 LF #5, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................1.46  
. 

 03 21 13 00-0117 LF #6, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................2.02  
. 

 03 21 13 00-0118 LF #3, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................0.57  
. 

 03 21 13 00-0119 LF #4, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................0.97  
. 

 03 21 13 00-0120 LF #5, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................1.49  
. 

 03 21 13 00-0121 LF #6, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................2.06  
. 

 03 21 13 00-0122 LF #3, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................0.59  
. 

 03 21 13 00-0123 LF #4, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................1.00  
. 

 03 21 13 00-0124 LF #5, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................1.53  
. 

 03 21 13 00-0125 LF #6, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................2.12  
. 

 03 21 13 00-0126 LF #7, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................2.81  
. 

 03 21 13 00-0127 LF #8, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................3.52  
. 

 03 21 13 00-0128 LF #9, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................4.39  
. 

 03 21 13 00-0129 LF #10, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................5.41  
. 

 03 21 13 00-0130 LF #11, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................6.50  
. 

 03 21 13 00-0131 LF #14, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................9.11  
. 

 03 21 13 00-0132 LF #18, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar .................................................................................. 15.75  
. 

 03 21 13 00-0133 LF #6, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................2.18  
. 

 03 21 13 00-0134 LF #7, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................2.89  
. 

 03 21 13 00-0135 LF #8, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................3.63  
. 

 03 21 13 00-0136 LF #9, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................4.53  
. 

 03 21 13 00-0137 LF #10, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................5.59  
. 

 03 21 13 00-0138 LF #11, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................6.72  
. 

 03 21 13 00-0139 LF #14, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................9.43  
. 

 03 21 13 00-0140 LF #18, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar .................................................................................. 16.31  

XXXXXXX 
. 
 03 21 13 00-0141  Walls, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0142 LF #3, Grade 40, Walls, Galvanized Steel Reinforcement Bar .....................................................................................................0.54  
. 

 03 21 13 00-0143 LF #4, Grade 40, Walls, Galvanized Steel Reinforcement Bar .....................................................................................................0.93  
. 

 03 21 13 00-0144 LF #5, Grade 40, Walls, Galvanized Steel Reinforcement Bar .....................................................................................................1.41  
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. 
 03 21 13 00-0145 LF #6, Grade 40, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 1.97  

. 
 03 21 13 00-0146 LF #3, Grade 50, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 0.55  

. 
 03 21 13 00-0147 LF #4, Grade 50, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 0.95  

. 
 03 21 13 00-0148 LF #5, Grade 50, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 1.44  

. 
 03 21 13 00-0149 LF #6, Grade 50, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 2.01  

. 
 03 21 13 00-0150 LF #3, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 0.57  

. 
 03 21 13 00-0151 LF #4, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 0.98  

. 
 03 21 13 00-0152 LF #5, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 1.48  

. 
 03 21 13 00-0153 LF #6, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 2.07  

. 
 03 21 13 00-0154 LF #7, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 2.72  

. 
 03 21 13 00-0155 LF #8, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 3.45  

. 
 03 21 13 00-0156 LF #9, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 4.29  

. 
 03 21 13 00-0157 LF #10, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 5.30  

. 
 03 21 13 00-0158 LF #11, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 6.38  

. 
 03 21 13 00-0159 LF #14, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 8.95  

. 
 03 21 13 00-0160 LF #18, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................. 15.51  

. 
 03 21 13 00-0161 LF #6, Grade 75, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 2.13  

. 
 03 21 13 00-0162 LF #7, Grade 75, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 2.80  

. 
 03 21 13 00-0163 LF #8, Grade 75, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 3.56  

. 
 03 21 13 00-0164 LF #9, Grade 75, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 4.43  

. 
 03 21 13 00-0165 LF #10, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 5.48  

. 
 03 21 13 00-0166 LF #11, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 6.60  

. 
 03 21 13 00-0167 LF #14, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 9.27  

. 
 03 21 13 00-0168 LF #18, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................. 16.07  

XXXXXXX 
. 
 03 21 16  Epoxy-Coated Reinforcement Steel Bars (03 21)
. 
. 
 03 21 16 00-0001  Beams And Girders, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0002 LF #3, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 0.66  
. 

 03 21 16 00-0003 LF #4, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.11  
. 

 03 21 16 00-0004 LF #5, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.67  
. 

 03 21 16 00-0005 LF #6, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 2.31  
. 

 03 21 16 00-0006 LF #3, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 0.67  
. 

 03 21 16 00-0007 LF #4, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.13  
. 

 03 21 16 00-0008 LF #5, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.70  
. 

 03 21 16 00-0009 LF #6, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 2.35  
. 

 03 21 16 00-0010 LF #3, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 0.69  
. 

 03 21 16 00-0011 LF #4, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.16  
. 

 03 21 16 00-0012 LF #5, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.75  
. 

 03 21 16 00-0013 LF #6, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 2.42  
. 

 03 21 16 00-0014 LF #7, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 3.15  
. 

 03 21 16 00-0015 LF #8, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 3.93  
. 

 03 21 16 00-0016 LF #9, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 4.84  
. 

 03 21 16 00-0017 LF #10, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar........................................................................ 5.93  
. 

 03 21 16 00-0018 LF #11, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar........................................................................ 7.08  
. 

 03 21 16 00-0019 LF #14, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar........................................................................ 9.83  
. 

 03 21 16 00-0020 LF #18, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar...................................................................... 16.85  
. 

 03 21 16 00-0021 LF #6, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 2.48  
. 

 03 21 16 00-0022 LF #7, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 3.23  
. 

 03 21 16 00-0023 LF #8, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 4.04  
. 

 03 21 16 00-0024 LF #9, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 4.98  
. 

 03 21 16 00-0025 LF #10, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar........................................................................ 6.11  
. 

 03 21 16 00-0026 LF #11, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar........................................................................ 7.30  
. 

 03 21 16 00-0027 LF #14, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar...................................................................... 10.14  
. 

 03 21 16 00-0028 LF #18, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar...................................................................... 17.41  

XXXXXXX 
. 
 03 21 16 00-0029  Columns, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0030 LF #3, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.69  
. 

 03 21 16 00-0031 LF #4, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.17  
. 

 03 21 16 00-0032 LF #5, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.75  
. 

 03 21 16 00-0033 LF #6, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.42  
. 

 03 21 16 00-0034 LF #3, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.70  
. 

 03 21 16 00-0035 LF #4, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.19  
. 

 03 21 16 00-0036 LF #5, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.78  
. 

 03 21 16 00-0037 LF #6, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.46  
. 

 03 21 16 00-0038 LF #3, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.72  
. 

 03 21 16 00-0039 LF #4, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.22  
. 

 03 21 16 00-0040 LF #5, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.83  
. 

 03 21 16 00-0041 LF #6, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.53  
. 

 03 21 16 00-0042 LF #7, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.29  
. 

 03 21 16 00-0043 LF #8, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 4.09  
. 

 03 21 16 00-0044 LF #9, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 5.02  
. 

 03 21 16 00-0045 LF #10, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 6.14  
. 

 03 21 16 00-0046 LF #11, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 7.32  
. 

 03 21 16 00-0047 LF #14, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 10.16  
. 

 03 21 16 00-0048 LF #18, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 17.35  
. 

 03 21 16 00-0049 LF #6, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.59  
. 

 03 21 16 00-0050 LF #7, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.37  



03
 03 Concrete 

03 20 Concrete Reinforcing 
03 21 Reinforcement Bars 
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. 
 03 21 16 00-0051 LF #8, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...........................................................................................4.20  

. 
 03 21 16 00-0052 LF #9, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...........................................................................................5.16  

. 
 03 21 16 00-0053 LF #10, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .........................................................................................6.32  

. 
 03 21 16 00-0054 LF #11, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .........................................................................................7.54  

. 
 03 21 16 00-0055 LF #14, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 10.47  

. 
 03 21 16 00-0056 LF #18, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 17.91  

XXXXXXX 
. 
 03 21 16 00-0057  Footings, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0058 LF #3, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................0.60  
. 

 03 21 16 00-0059 LF #4, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.03  
. 

 03 21 16 00-0060 LF #5, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.55  
. 

 03 21 16 00-0061 LF #6, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.15  
. 

 03 21 16 00-0062 LF #3, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................0.61  
. 

 03 21 16 00-0063 LF #4, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.05  
. 

 03 21 16 00-0064 LF #5, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.58  
. 

 03 21 16 00-0065 LF #6, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.19  
. 

 03 21 16 00-0066 LF #3, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................0.63  
. 

 03 21 16 00-0067 LF #4, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.08  
. 

 03 21 16 00-0068 LF #5, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.63  
. 

 03 21 16 00-0069 LF #6, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.26  
. 

 03 21 16 00-0070 LF #7, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.95  
. 

 03 21 16 00-0071 LF #8, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................3.69  
. 

 03 21 16 00-0072 LF #9, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................4.55  
. 

 03 21 16 00-0073 LF #10, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................5.60  
. 

 03 21 16 00-0074 LF #11, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................6.71  
. 

 03 21 16 00-0075 LF #14, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................9.35  
. 

 03 21 16 00-0076 LF #18, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 16.09  
. 

 03 21 16 00-0077 LF #6, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.32  
. 

 03 21 16 00-0078 LF #7, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................3.03  
. 

 03 21 16 00-0079 LF #8, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................3.80  
. 

 03 21 16 00-0080 LF #9, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................4.69  
. 

 03 21 16 00-0081 LF #10, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................5.78  
. 

 03 21 16 00-0082 LF #11, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................6.93  
. 

 03 21 16 00-0083 LF #14, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................9.66  
. 

 03 21 16 00-0084 LF #18, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 16.65  

XXXXXXX 
. 
 03 21 16 00-0085  Slab On Grade, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0086 LF #3, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................0.59  
. 

 03 21 16 00-0087 LF #4, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................1.00  
. 

 03 21 16 00-0088 LF #5, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................1.50  
. 

 03 21 16 00-0089 LF #6, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.08  
. 

 03 21 16 00-0090 LF #3, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................0.60  
. 

 03 21 16 00-0091 LF #4, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................1.02  
. 

 03 21 16 00-0092 LF #5, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................1.53  
. 

 03 21 16 00-0093 LF #6, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.12  
. 

 03 21 16 00-0094 LF #3, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................0.62  
. 

 03 21 16 00-0095 LF #4, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................1.05  
. 

 03 21 16 00-0096 LF #5, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................1.58  
. 

 03 21 16 00-0097 LF #6, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.19  
. 

 03 21 16 00-0098 LF #7, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.88  
. 

 03 21 16 00-0099 LF #8, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................3.61  
. 

 03 21 16 00-0100 LF #9, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................4.46  
. 

 03 21 16 00-0101 LF #10, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................5.49  
. 

 03 21 16 00-0102 LF #11, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................6.59  
. 

 03 21 16 00-0103 LF #14, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................9.19  
. 

 03 21 16 00-0104 LF #18, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 15.84  
. 

 03 21 16 00-0105 LF #6, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.25  
. 

 03 21 16 00-0106 LF #7, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.96  
. 

 03 21 16 00-0107 LF #8, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................3.72  
. 

 03 21 16 00-0108 LF #9, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................4.60  
. 

 03 21 16 00-0109 LF #10, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................5.67  
. 

 03 21 16 00-0110 LF #11, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................6.81  
. 

 03 21 16 00-0111 LF #14, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................9.50  
. 

 03 21 16 00-0112 LF #18, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 16.40  

XXXXXXX 
. 
 03 21 16 00-0113  Elevated Slabs, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0114 LF #3, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................0.55  
. 

 03 21 16 00-0115 LF #4, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................0.93  
. 

 03 21 16 00-0116 LF #5, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................1.42  
. 

 03 21 16 00-0117 LF #6, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................1.97  
. 

 03 21 16 00-0118 LF #3, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................0.56  
. 

 03 21 16 00-0119 LF #4, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................0.95  
. 

 03 21 16 00-0120 LF #5, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................1.45  
. 

 03 21 16 00-0121 LF #6, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................2.01  
. 

 03 21 16 00-0122 LF #3, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................0.58  
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. 
 03 21 16 00-0123 LF #4, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.98  

. 
 03 21 16 00-0124 LF #5, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.50  

. 
 03 21 16 00-0125 LF #6, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.08  

. 
 03 21 16 00-0126 LF #7, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.75  

. 
 03 21 16 00-0127 LF #8, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.44  

. 
 03 21 16 00-0128 LF #9, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.28  

. 
 03 21 16 00-0129 LF #10, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 5.28  

. 
 03 21 16 00-0130 LF #11, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.34  

. 
 03 21 16 00-0131 LF #14, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.88  

. 
 03 21 16 00-0132 LF #18, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 15.34  

. 
 03 21 16 00-0133 LF #6, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.14  

. 
 03 21 16 00-0134 LF #7, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.83  

. 
 03 21 16 00-0135 LF #8, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.55  

. 
 03 21 16 00-0136 LF #9, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.42  

. 
 03 21 16 00-0137 LF #10, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 5.46  

. 
 03 21 16 00-0138 LF #11, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.56  

. 
 03 21 16 00-0139 LF #14, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 9.19  

. 
 03 21 16 00-0140 LF #18, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 15.90  

XXXXXXX 
. 
 03 21 16 00-0141  Walls, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0142 LF #3, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.53  
. 

 03 21 16 00-0143 LF #4, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.91  
. 

 03 21 16 00-0144 LF #5, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.37  
. 

 03 21 16 00-0145 LF #6, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.92  
. 

 03 21 16 00-0146 LF #3, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.54  
. 

 03 21 16 00-0147 LF #4, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.93  
. 

 03 21 16 00-0148 LF #5, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.40  
. 

 03 21 16 00-0149 LF #6, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.96  
. 

 03 21 16 00-0150 LF #3, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.56  
. 

 03 21 16 00-0151 LF #4, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.96  
. 

 03 21 16 00-0152 LF #5, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.45  
. 

 03 21 16 00-0153 LF #6, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.03  
. 

 03 21 16 00-0154 LF #7, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.66  
. 

 03 21 16 00-0155 LF #8, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.37  
. 

 03 21 16 00-0156 LF #9, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.18  
. 

 03 21 16 00-0157 LF #10, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 5.17  
. 

 03 21 16 00-0158 LF #11, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 6.22  
. 

 03 21 16 00-0159 LF #14, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 8.72  
. 

 03 21 16 00-0160 LF #18, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 15.10  
. 

 03 21 16 00-0161 LF #6, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.09  
. 

 03 21 16 00-0162 LF #7, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.74  
. 

 03 21 16 00-0163 LF #8, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.48  
. 

 03 21 16 00-0164 LF #9, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.32  
. 

 03 21 16 00-0165 LF #10, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 5.35  
. 

 03 21 16 00-0166 LF #11, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 6.44  
. 

 03 21 16 00-0167 LF #14, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 9.03  
. 

 03 21 16 00-0168 LF #18, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 15.66  

XXXXXXX 
. 
 03 21 16 00-0169  Epoxy Coated Deformed Straight Dowels (03 21 16) 

Note: Excludes drilling. See CSI section 02 41 19 13-0221 for drilling in concrete. 
. 
. 

 03 21 16 00-0170 EA  3/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 2.99  
    For Up To 12" Length, Deduct  -0.40 
    For >12" To <24" Length, Deduct  -0.20 

. 
 03 21 16 00-0171 EA  1/2" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 3.62  

    For Up To 12" Length, Deduct  -0.61 
    For >12" To <24" Length, Deduct  -0.31 

. 
 03 21 16 00-0172 EA  5/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 4.49  

    For Up To 12" Length, Deduct  -0.92 
    For >12" To <24" Length, Deduct  -0.46 

. 
 03 21 16 00-0173 EA  3/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 5.36  

    For Up To 12" Length, Deduct  -1.22 
    For >12" To <24" Length, Deduct  -0.61 

. 
 03 21 16 00-0174 EA  7/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 6.67  

    For Up To 12" Length, Deduct  -1.66 
    For >12" To <24" Length, Deduct  -0.83 

. 
 03 21 16 00-0175 EA  1" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel .......................................................................................... 7.88  

    For Up To 12" Length, Deduct  -2.04 
    For >12" To <24" Length, Deduct  -1.02 

. 
 03 21 16 00-0176 EA 1-1/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel .................................................................................... 9.38  

    For Up To 12" Length, Deduct  -2.47 
    For >12" To <24" Length, Deduct  -1.23 

. 
 03 21 16 00-0177 EA 1-1/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel .................................................................................. 11.27  

    For Up To 12" Length, Deduct  -2.99 
    For >12" To <24" Length, Deduct  -1.49 

XXXXXXX 
. 
 03 22  Fabric and Grid Reinforcing (03 20) 
. 
. 
 03 22 11  Plain Steel Welded Wire Fabric Reinforcing (03 22)

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing. 



03
 03 Concrete 

03 20 Concrete Reinforcing 
03 22 Fabric and Grid Reinforcing 
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. 

. 
 03 22 11 00-0001  Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 22 11) 

Note: Includes bar chairs. Under 5 tons. ASTM A-185 
. 
. 

 03 22 11 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ..........................0.74  
    For >5 Ton, Deduct  -0.11 

. 
 03 22 11 00-0003 SF 6" x 6" x #8, 30 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............................0.85  

    For >5 Ton, Deduct  -0.13 
. 

 03 22 11 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............................0.97  
    For >5 Ton, Deduct  -0.14 

. 
 03 22 11 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............................1.16  

    For >5 Ton, Deduct  -0.16 
. 

 03 22 11 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ..........................0.89  
    For >5 Ton, Deduct  -0.13 

. 
 03 22 11 00-0007 SF 4" x 4" x #8, 44 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............................1.01  

    For >5 Ton, Deduct  -0.15 
. 

 03 22 11 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............................1.29  
    For >5 Ton, Deduct  -0.18 

. 
 03 22 11 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............................1.50  

    For >5 Ton, Deduct  -0.20 
. 

 03 22 11 00-0010 SF 2" x 2" x #12, 37 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W0.9 x W0.9) ..........................1.41  
    For >5 Ton, Deduct  -0.18 

XXXXXXX 
. 
 03 22 13  Galvanized Welded Wire Fabric Reinforcing (03 22)
. 
. 
 03 22 13 00-0001  Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 22 13) 

Note: Includes bar chairs. Under 5 tons. 
. 
. 

 03 22 13 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ................0.83  
    For >5 Ton, Deduct  -0.12 

. 
 03 22 13 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ..................0.96  

    For >5 Ton, Deduct  -0.14 
. 

 03 22 13 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ..................1.11  
    For >5 Ton, Deduct  -0.16 

. 
 03 22 13 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ..................1.35  

    For >5 Ton, Deduct  -0.18 
. 

 03 22 13 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ................1.02  
    For >5 Ton, Deduct  -0.14 

. 
 03 22 13 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ..................1.16  

    For >5 Ton, Deduct  -0.16 
. 

 03 22 13 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ..................1.53  
    For >5 Ton, Deduct  -0.20 

. 
 03 22 13 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ..................1.81  

    For >5 Ton, Deduct  -0.23 

XXXXXXX 
. 
 03 22 13 00-0010  Galvanized Welded Wire Reinforcement Wrap Placed In Beams And 

Columns (03 22 13) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 13 00-0011 SF 2" x 2" x #14, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Wrap Placed In Beams And Columns 

(W0.5 x W0.5) ........................................................................................................................................................................2.90  
    For >5 Ton, Deduct  -0.45 

XXXXXXX 
. 
 03 22 16  Epoxy-Coated Welded Wire Fabric Reinforcing (03 22)
. 
. 
 03 22 16 00-0001  Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 

22 16) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 16 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 

W1.4) .....................................................................................................................................................................................0.82  
    For >5 Ton, Deduct  -0.12 

. 
 03 22 16 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) .............0.94  

    For >5 Ton, Deduct  -0.14 
. 

 03 22 16 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) .............1.09  
    For >5 Ton, Deduct  -0.15 

. 
 03 22 16 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) .............1.33  

    For >5 Ton, Deduct  -0.18 
. 

 03 22 16 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 
W1.4) .....................................................................................................................................................................................1.00  

    For >5 Ton, Deduct  -0.14 
. 

 03 22 16 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) .............1.14  
    For >5 Ton, Deduct  -0.16 

. 
 03 22 16 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) .............1.50  

    For >5 Ton, Deduct  -0.20 
. 

 03 22 16 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) .............1.77  
    For >5 Ton, Deduct  -0.23 

XXXXXXX 
. 
 03 22 23  Stainless Steel Welded Wire Fabric Reinforcing (03 22)

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing. 
. 
. 
 03 22 23 00-0001  Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs 

(03 22 23) 
. 
. 

 03 22 23 00-0002 SF 6" x 6" x #10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs .....................................................1.40  
. 

 03 22 23 00-0003 SF 4" x 4" x #10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs .....................................................1.81  
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XXXXXXX 
. 
 03 30  Cast-In-Place Concrete (03) 

See CSI section 01 74 19 00-0039 for hauling over 15 miles. 
. 
. 
 03 30 53  Miscellaneous Cast-in-Place Concrete (03 30) 
. 
. 
 03 30 53 00-0001  Place Concrete Thrust Blocks And Backfill (03 30 53) 
. 
. 

 03 30 53 00-0002 CY Direct Chute, Place 3,000 PSI Concrete Thrust Blocks ...................................................................................................... 260.15  
    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  26.66 
    For >20 To 50, Add  10.00 
    For >100 To 200, Deduct  -5.20 
    For >200 To 400, Deduct  -10.41 
    For >400, Deduct  -15.61 

XXXXXXX 
. 
 03 30 53 00-0003  Place Concrete Slurry (03 30 53) 
. 
. 

 03 30 53 00-0004 CY Direct Chute, Place Two Sack Cement, Concrete Slurry .................................................................................................... 204.60  
Note: Two 94# sack cement per CY. 

. 
 03 30 53 00-0005 CY Concrete Pump, Place Two Sack Cement, Concrete Slurry ............................................................................................... 198.72  

Note: Two 94# sack cement per CY. Excludes pumping equipment. 

XXXXXXX 
. 
 03 30 53 00-0006  Hand Mix And Place Concrete (03 30 53) 
. 
. 

 03 30 53 00-0007 CF Hand Mix And Place Concrete .............................................................................................................................................. 29.97  
Note: For use where conventional equipment access is limited or when directed by the owner. 

    For 2,000 PSI Concrete, Deduct  -0.45 
    For 2,500 PSI Concrete, Deduct  -0.22 
    For 3,500 PSI Concrete, Add  0.41 
    For 3,750 PSI Concrete, Add  0.56 
    For 4,000 PSI Concrete, Add  0.71 
    For 4,500 PSI Concrete, Add  0.83 
    For 5,000 PSI Concrete, Add  0.94 
    For 6,000 PSI Concrete, Add  2.23 
    For White Cement Concrete, Add  0.99 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  1.08 
    For High Early Strength, Type 3 ASTM C150, Add  0.83 
    For Lightweight Aggregate, ASTM C330, Add  2.48 

XXXXXXX 
. 
 03 31  Structural Concrete (03 30) 
. 
. 
 03 31 13  Heavyweight Structural Concrete (03 31)

Note: Includes delivery, fuel charge and placement of material. See CSI section 02 41 00 00-0000 for demolition, 03 05 13 00-
0001 for admixtures, 03 11 00 00-0000 for forming, 03 20 00 00-0000 for reinforcing, 03 35 00 00-0000 for finishing, 03 39 00 
00-0000 for curing. 

. 

. 
 03 31 13 00-0001  Concrete Slab Assemblies (03 31 13) 
. 
. 
 03 31 13 00-0002  3,000 PSI Slab On Grade Concrete Slabs Assemblies (03 31 13 00-0001) 

Note: Includes forms, welded wire reinforcement (where necessary), #3 to #6 reinforcing rods at 12" on center 
each way with chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints, 
control joints, screed, float, and finish for pedestrian slabs. Excludes excavation, base, earthwork, and expansion 
joints along existing slab. See CSI section 03 05 13 00-0001 for color additive alternative, 03 37 16 00-0001 for 
concrete pumping equipment. 

. 

. 
 03 31 13 00-0003 SF 4" 3,000 PSI Slab On Grade Concrete Slabs Assembly ......................................................................................................... 8.07  

    For 2,000 PSI Concrete, Deduct  -0.25 
    For 2,500 PSI Concrete, Deduct  -0.13 
    For 3,500 PSI Concrete, Add  0.09 
    For 4,000 PSI Concrete, Add  0.30 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  2.96 
    For >500 To 1,000, Add  2.05 
    For >1,000 To 2,000, Add  1.14 
    For >2,000 To 5,000, Add  0.57 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000 To 35,000, Deduct  -0.44 
    For >35,000 To 50,000, Deduct  -0.64 
    For >50,000 To 70,000, Deduct  -0.84 
    For >70,000, Deduct  -1.04 
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. 
 03 31 13 00-0004 SF 5" 3,000 PSI Slab On Grade Concrete Slabs Assembly .........................................................................................................8.87  

    For 2,000 PSI Concrete, Deduct  -0.29 
    For 2,500 PSI Concrete, Deduct  -0.14 
    For 3,500 PSI Concrete, Add  0.10 
    For 4,000 PSI Concrete, Add  0.34 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.19 
    For >500 To 1,000, Add  2.21 
    For >1,000 To 2,000, Add  1.24 
    For >2,000 To 5,000, Add  0.62 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000 To 35,000, Deduct  -0.49 
    For >35,000 To 50,000, Deduct  -0.71 
    For >50,000 To 70,000, Deduct  -0.93 
    For >70,000, Deduct  -1.15 

. 
 03 31 13 00-0005 SF 6" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 10.00  

    For 2,000 PSI Concrete, Deduct  -0.34 
    For 2,500 PSI Concrete, Deduct  -0.17 
    For 3,500 PSI Concrete, Add  0.12 
    For 4,000 PSI Concrete, Add  0.39 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.50 
    For >500 To 1,000, Add  2.44 
    For >1,000 To 2,000, Add  1.38 
    For >2,000 To 5,000, Add  0.69 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000 To 35,000, Deduct  -0.56 
    For >35,000 To 50,000, Deduct  -0.81 
    For >50,000 To 70,000, Deduct  -1.06 
    For >70,000, Deduct  -1.31 

. 
 03 31 13 00-0006 SF 7" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 11.10  

    For 2,000 PSI Concrete, Deduct  -0.39 
    For 2,500 PSI Concrete, Deduct  -0.19 
    For 3,500 PSI Concrete, Add  0.14 
    For 4,000 PSI Concrete, Add  0.45 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.79 
    For >500 To 1,000, Add  2.65 
    For >1,000 To 2,000, Add  1.50 
    For >2,000 To 5,000, Add  0.75 
    For >10,000 To 20,000, Deduct  -0.36 
    For >20,000 To 35,000, Deduct  -0.64 
    For >35,000 To 50,000, Deduct  -0.91 
    For >50,000 To 70,000, Deduct  -1.19 
    For >70,000, Deduct  -1.47 

. 
 03 31 13 00-0007 SF 8" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 12.02  

    For 2,000 PSI Concrete, Deduct  -0.43 
    For 2,500 PSI Concrete, Deduct  -0.21 
    For 3,500 PSI Concrete, Add  0.15 
    For 4,000 PSI Concrete, Add  0.50 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  4.04 
    For >500 To 1,000, Add  2.82 
    For >1,000 To 2,000, Add  1.61 
    For >2,000 To 5,000, Add  0.81 
    For >10,000 To 20,000, Deduct  -0.40 
    For >20,000 To 35,000, Deduct  -0.70 
    For >35,000 To 50,000, Deduct  -1.00 
    For >50,000 To 70,000, Deduct  -1.30 
    For >70,000, Deduct  -1.60 

. 
 03 31 13 00-0008 SF 10" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 14.42  

    For 2,000 PSI Concrete, Deduct  -0.54 
    For 2,500 PSI Concrete, Deduct  -0.27 
    For 3,500 PSI Concrete, Add  0.19 
    For 4,000 PSI Concrete, Add  0.63 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  4.64 
    For >500 To 1,000, Add  3.26 
    For >1,000 To 2,000, Add  1.88 
    For >2,000 To 5,000, Add  0.94 
    For >10,000 To 20,000, Deduct  -0.50 
    For >20,000 To 35,000, Deduct  -0.86 
    For >35,000 To 50,000, Deduct  -1.22 
    For >50,000 To 70,000, Deduct  -1.58 
    For >70,000, Deduct  -1.94 
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. 
 03 31 13 00-0009 SF 12" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 16.27  

    For 2,000 PSI Concrete, Deduct  -0.62 
    For 2,500 PSI Concrete, Deduct  -0.31 
    For 3,500 PSI Concrete, Add  0.22 
    For 4,000 PSI Concrete, Add  0.73 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  5.14 
    For >500 To 1,000, Add  3.62 
    For >1,000 To 2,000, Add  2.10 
    For >2,000 To 5,000, Add  1.05 
    For >10,000 To 20,000, Deduct  -0.58 
    For >20,000 To 35,000, Deduct  -0.98 
    For >35,000 To 50,000, Deduct  -1.39 
    For >50,000 To 70,000, Deduct  -1.80 
    For >70,000, Deduct  -2.21 

XXXXXXX 
. 
 03 31 13 00-0010  Concrete Delivery And Placement (03 31 13) 

Note: Includes cleaning out equipment and standard concrete placement tests. See CSI section 01 45 23 00-
0000 for additional tests, 03 05 13 00-0001 for admixtures. 

. 

. 
 03 31 13 00-0011  Place Concrete By Method Indicated (03 31 13 00-0010) 

Note: Tasks for concrete placement  "By Concrete Pump" exclude the pumping equipment. See CSI section 03 
37 16 00-0001 for concrete pumping equipment. 

. 

. 
 03 31 13 00-0012  Place Concrete Pile Caps (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0013 CY Crane And Bucket, Place 3,000 PSI Concrete Pile Caps ................................................................................................... 304.87  
    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  44.55 
    For >20 To 50, Add  16.71 
    For >100 To 200, Deduct  -6.10 
    For >200 To 400, Deduct  -12.19 
    For >400, Deduct  -18.29 

. 
 03 31 13 00-0014 CY Direct Chute, Place 3,000 PSI Concrete Pile Caps ............................................................................................................. 242.51  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  19.60 
    For >20 To 50, Add  7.35 
    For >100 To 200, Deduct  -4.85 
    For >200 To 400, Deduct  -9.70 
    For >400, Deduct  -14.55 

. 
 03 31 13 00-0015 CY Concrete Pump, Place 3,000 PSI Concrete Pile Caps ........................................................................................................ 256.29  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  18.67 
    For >20 To 50, Add  7.00 
    For >100 To 200, Deduct  -5.13 
    For >200 To 400, Deduct  -10.25 
    For >400, Deduct  -15.38 

XXXXXXX 
. 
 03 31 13 00-0016  Place Concrete Continuous Footings (03 31 13 00-0011) 
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. 

. 
 03 31 13 00-0017 CY Crane And Bucket, Place 3,000 PSI Concrete Continuous Footings .................................................................................. 292.50  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  39.60 
    For >20 To 50, Add  14.85 
    For >100 To 200, Deduct  -5.85 
    For >200 To 400, Deduct  -11.70 
    For >400, Deduct  -17.55 

. 
 03 31 13 00-0018 CY Direct Chute, Place 3,000 PSI Concrete Continuous Footings ........................................................................................... 237.07  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  17.43 
    For >20 To 50, Add  6.54 
    For >100 To 200, Deduct  -4.74 
    For >200 To 400, Deduct  -9.48 
    For >400, Deduct  -14.22 

. 
 03 31 13 00-0019 CY Concrete Pump, Place 3,000 PSI Concrete Continuous Footings ...................................................................................... 251.11  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  16.60 
    For >20 To 50, Add  6.22 
    For >100 To 200, Deduct  -5.02 
    For >200 To 400, Deduct  -10.04 
    For >400, Deduct  -15.07 

XXXXXXX 
. 
 03 31 13 00-0020  Place Concrete Spread Footings (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0021 CY Crane And Bucket, Place 3,000 PSI Concrete Spread Footings ......................................................................................... 360.57  
    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  66.83 
    For >20 To 50, Add  25.06 
    For >100 To 200, Deduct  -7.21 
    For >200 To 400, Deduct  -14.42 
    For >400, Deduct  -21.63 
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 03 31 13 00-0022 CY Direct Chute, Place 3,000 PSI Concrete Spread Footings .................................................................................................. 267.01  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  29.40 
    For >20 To 50, Add  11.03 
    For >100 To 200, Deduct  -5.34 
    For >200 To 400, Deduct  -10.68 
    For >400, Deduct  -16.02 

. 
 03 31 13 00-0023 CY Concrete Pump, Place 3,000 PSI Concrete Spread Footings ............................................................................................. 279.63  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  28.00 
    For >20 To 50, Add  10.50 
    For >100 To 200, Deduct  -5.59 
    For >200 To 400, Deduct  -11.19 
    For >400, Deduct  -16.78 

XXXXXXX 
. 
 03 31 13 00-0024  Place Concrete Mat Foundation (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0025 CY Crane And Bucket, Place 3,000 PSI Concrete Mat Foundation .......................................................................................... 223.20  
    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  11.88 
    For >20 To 50, Add  4.46 
    For >100 To 200, Deduct  -4.46 
    For >200 To 400, Deduct  -8.93 
    For >400, Deduct  -13.39 

. 
 03 31 13 00-0026 CY Direct Chute, Place 3,000 PSI Concrete Mat Foundation ................................................................................................... 206.57  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  5.23 
    For >20 To 50, Add  1.96 
    For >100 To 200, Deduct  -4.13 
    For >200 To 400, Deduct  -8.26 
    For >400, Deduct  -12.39 
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 03 31 13 00-0027 CY Concrete Pump, Place 3,000 PSI Concrete Mat Foundation .............................................................................................. 220.51  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  4.36 
    For >20 To 50, Add  1.63 
    For >100 To 200, Deduct  -4.41 
    For >200 To 400, Deduct  -8.82 
    For >400, Deduct  -13.23 

XXXXXXX 
. 
 03 31 13 00-0028  Place Concrete Grade Beams (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0029 CY Crane And Bucket, Place 3,000 PSI Concrete Grade Beams ............................................................................................. 272.70  
    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  31.68 
    For >20 To 50, Add  11.88 
    For >100 To 200, Deduct  -5.45 
    For >200 To 400, Deduct  -10.91 
    For >400, Deduct  -16.36 

. 
 03 31 13 00-0030 CY Direct Chute, Place 3,000 PSI Concrete Grade Beams ...................................................................................................... 228.35  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  13.94 
    For >20 To 50, Add  5.23 
    For >100 To 200, Deduct  -4.57 
    For >200 To 400, Deduct  -9.13 
    For >400, Deduct  -13.70 

. 
 03 31 13 00-0031 CY Concrete Pump, Place 3,000 PSI Concrete Grade Beams ................................................................................................. 242.81  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  13.28 
    For >20 To 50, Add  4.98 
    For >100 To 200, Deduct  -4.86 
    For >200 To 400, Deduct  -9.71 
    For >400, Deduct  -14.57 

XXXXXXX 
. 
 03 31 13 00-0032  Place Concrete Slab On Grade (03 31 13 00-0011) 
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. 
 03 31 13 00-0033 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade ...................................................................... 274.57  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  32.43 
    For >20 To 50, Add  12.16 
    For >100 To 200, Deduct  -5.49 
    For >200 To 400, Deduct  -10.98 
    For >400, Deduct  -16.47 

. 
 03 31 13 00-0034 CY >6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade .............................................................................. 255.01  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  24.60 
    For >20 To 50, Add  9.23 
    For >100 To 200, Deduct  -5.10 
    For >200 To 400, Deduct  -10.20 
    For >400, Deduct  -15.30 

. 
 03 31 13 00-0035 CY Up To 6", By Direct Chute, Place 3,000 PSI Concrete Slab On Grade ............................................................................... 229.17  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  14.27 
    For >20 To 50, Add  5.35 
    For >100 To 200, Deduct  -4.58 
    For >200 To 400, Deduct  -9.17 
    For >400, Deduct  -13.75 

. 
 03 31 13 00-0036 CY >6", By Direct Chute, Place 3,000 PSI Concrete Slab On Grade ........................................................................................ 220.56  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  10.82 
    For >20 To 50, Add  4.06 
    For >100 To 200, Deduct  -4.41 
    For >200 To 400, Deduct  -8.82 
    For >400, Deduct  -13.23 
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 03 31 13 00-0037 CY Up To 6", By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade .......................................................................... 239.35  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  11.89 
    For >20 To 50, Add  4.46 
    For >100 To 200, Deduct  -4.79 
    For >200 To 400, Deduct  -9.57 
    For >400, Deduct  -14.36 

. 
 03 31 13 00-0038 CY >6", By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade ................................................................................... 232.17  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  9.02 
    For >20 To 50, Add  3.38 
    For >100 To 200, Deduct  -4.64 
    For >200 To 400, Deduct  -9.29 
    For >400, Deduct  -13.93 

XXXXXXX 
. 
 03 31 13 00-0039  Place Concrete Duct Bank (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0040 CY Direct Chute, Place 3,000 PSI Concrete Duct Bank............................................................................................................ 223.02  
    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  11.81 
    For >20 To 50, Add  4.43 
    For >100 To 200, Deduct  -4.46 
    For >200 To 400, Deduct  -8.92 
    For >400, Deduct  -13.38 

XXXXXXX 
. 
 03 31 13 00-0041  Place Concrete Stairs (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0042 CY Crane And Bucket, Place 3,000 PSI On Grade Concrete Stairs ......................................................................................... 558.23  
    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  145.89 
    For >20 To 50, Add  54.71 
    For >100 To 200, Deduct  -11.16 
    For >200 To 400, Deduct  -22.33 
    For >400, Deduct  -33.49 
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 03 31 13 00-0043 CY Direct Chute, Place 3,000 PSI On Grade Concrete Stairs .................................................................................................. 354.01  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  64.20 
    For >20 To 50, Add  24.08 
    For >100 To 200, Deduct  -7.08 
    For >200 To 400, Deduct  -14.16 
    For >400, Deduct  -21.24 

. 
 03 31 13 00-0044 CY Concrete Pump, Place 3,000 PSI On Grade Concrete Stairs ............................................................................................. 343.39  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  53.51 
    For >20 To 50, Add  20.07 
    For >100 To 200, Deduct  -6.87 
    For >200 To 400, Deduct  -13.74 
    For >400, Deduct  -20.60 

XXXXXXX 
. 
 03 31 13 00-0045  Place Concrete Superstructure By Method Indicated (03 31 13 00-0010) 

See CSI section 03 37 16 00-0001 for concrete pump truck. 
. 
. 
 03 31 13 00-0046  Place Elevated Concrete Beams (03 31 13 00-0045) 
. 
. 

 03 31 13 00-0047 CY Crane And Bucket, Place 3,000 PSI Elevated Concrete Beams ......................................................................................... 391.51  
    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  79.20 
    For >20 To 50, Add  29.70 
    For >100 To 200, Deduct  -7.83 
    For >200 To 400, Deduct  -15.66 
    For >400, Deduct  -23.49 

. 
 03 31 13 00-0048 CY  Concrete Pump, Place 3,000 PSI Elevated Concrete Beams ............................................................................................. 292.60  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  33.19 
    For >20 To 50, Add  12.45 
    For >100 To 200, Deduct  -5.85 
    For >200 To 400, Deduct  -11.70 
    For >400, Deduct  -17.56 

XXXXXXX 
. 
 03 31 13 00-0049  Place Elevated Concrete Slab (03 31 13 00-0045) 
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. 
 03 31 13 00-0050 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab ........................................................................ 286.73  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  37.29 
    For >20 To 50, Add  13.98 
    For >100 To 200, Deduct  -5.73 
    For >200 To 400, Deduct  -11.47 
    For >400, Deduct  -17.20 

. 
 03 31 13 00-0051 CY >6", By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab ................................................................................ 264.23  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  28.29 
    For >20 To 50, Add  10.61 
    For >100 To 200, Deduct  -5.28 
    For >200 To 400, Deduct  -10.57 
    For >400, Deduct  -15.85 

. 
 03 31 13 00-0052 CY Up To 6", By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab ............................................................................ 248.68  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  15.62 
    For >20 To 50, Add  5.86 
    For >100 To 200, Deduct  -4.97 
    For >200 To 400, Deduct  -9.95 
    For >400, Deduct  -14.92 

. 
 03 31 13 00-0053 CY >6", By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab..................................................................................... 239.26  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  11.86 
    For >20 To 50, Add  4.45 
    For >100 To 200, Deduct  -4.79 
    For >200 To 400, Deduct  -9.57 
    For >400, Deduct  -14.36 

XXXXXXX 
. 
 03 31 13 00-0054  Place Concrete Columns (03 31 13 00-0045) 
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. 
 03 31 13 00-0055 CY 12" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 407.35  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  85.54 
    For >20 To 50, Add  32.08 
    For >100 To 200, Deduct  -8.15 
    For >200 To 400, Deduct  -16.29 
    For >400, Deduct  -24.44 

. 
 03 31 13 00-0056 CY 18" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 348.94  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  62.18 
    For >20 To 50, Add  23.32 
    For >100 To 200, Deduct  -6.98 
    For >200 To 400, Deduct  -13.96 
    For >400, Deduct  -20.94 

. 
 03 31 13 00-0057 CY 24" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 307.16  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  45.46 
    For >20 To 50, Add  17.05 
    For >100 To 200, Deduct  -6.14 
    For >200 To 400, Deduct  -12.29 
    For >400, Deduct  -18.43 

. 
 03 31 13 00-0058 CY 36" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 288.55  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  38.02 
    For >20 To 50, Add  14.26 
    For >100 To 200, Deduct  -5.77 
    For >200 To 400, Deduct  -11.54 
    For >400, Deduct  -17.31 
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 03 31 13 00-0059 CY 12" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ................................................................ 299.23  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  35.84 
    For >20 To 50, Add  13.44 
    For >100 To 200, Deduct  -5.98 
    For >200 To 400, Deduct  -11.97 
    For >400, Deduct  -17.95 

. 
 03 31 13 00-0060 CY 18" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ................................................................ 274.76  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  26.06 
    For >20 To 50, Add  9.77 
    For >100 To 200, Deduct  -5.50 
    For >200 To 400, Deduct  -10.99 
    For >400, Deduct  -16.49 

. 
 03 31 13 00-0061 CY 24" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ................................................................ 257.25  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  19.05 
    For >20 To 50, Add  7.14 
    For >100 To 200, Deduct  -5.15 
    For >200 To 400, Deduct  -10.29 
    For >400, Deduct  -15.44 

. 
 03 31 13 00-0062 CY  36" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ................................................................ 249.44  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  15.93 
    For >20 To 50, Add  5.97 
    For >100 To 200, Deduct  -4.99 
    For >200 To 400, Deduct  -9.98 
    For >400, Deduct  -14.97 

XXXXXXX 
. 
 03 31 13 00-0063  Place Concrete Walls (03 31 13 00-0045) 
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. 
 03 31 13 00-0064 CY 8" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls ...................................................................................... 393.98  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  80.19 
    For >20 To 50, Add  30.07 
    For >100 To 200, Deduct  -7.88 
    For >200 To 400, Deduct  -15.76 
    For >400, Deduct  -23.64 

. 
 03 31 13 00-0065 CY 12" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls .................................................................................... 377.36  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  73.54 
    For >20 To 50, Add  27.58 
    For >100 To 200, Deduct  -7.55 
    For >200 To 400, Deduct  -15.09 
    For >400, Deduct  -22.64 

. 
 03 31 13 00-0066 CY 15" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls .................................................................................... 333.84  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  56.14 
    For >20 To 50, Add  21.05 
    For >100 To 200, Deduct  -6.68 
    For >200 To 400, Deduct  -13.35 
    For >400, Deduct  -20.03 

. 
 03 31 13 00-0067 CY 8" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls ............................................................................................... 281.71  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  35.28 
    For >20 To 50, Add  13.23 
    For >100 To 200, Deduct  -5.63 
    For >200 To 400, Deduct  -11.27 
    For >400, Deduct  -16.90 
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. 
 03 31 13 00-0068 CY 12" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls ............................................................................................. 264.07  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  28.23 
    For >20 To 50, Add  10.59 
    For >100 To 200, Deduct  -5.28 
    For >200 To 400, Deduct  -10.56 
    For >400, Deduct  -15.84 

. 
 03 31 13 00-0069 CY 15" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls ............................................................................................. 255.25  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  24.70 
    For >20 To 50, Add  9.26 
    For >100 To 200, Deduct  -5.11 
    For >200 To 400, Deduct  -10.21 
    For >400, Deduct  -15.32 

. 
 03 31 13 00-0070 CY 8" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls .......................................................................................... 293.63  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  33.60 
    For >20 To 50, Add  12.60 
    For >100 To 200, Deduct  -5.87 
    For >200 To 400, Deduct  -11.75 
    For >400, Deduct  -17.62 

. 
 03 31 13 00-0071 CY 12" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls ........................................................................................ 276.83  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  26.88 
    For >20 To 50, Add  10.08 
    For >100 To 200, Deduct  -5.54 
    For >200 To 400, Deduct  -11.07 
    For >400, Deduct  -16.61 
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 03 31 13 00-0072 CY 15" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls ........................................................................................ 268.42  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  23.52 
    For >20 To 50, Add  8.82 
    For >100 To 200, Deduct  -5.37 
    For >200 To 400, Deduct  -10.74 
    For >400, Deduct  -16.11 

XXXXXXX 
. 
 03 31 13 00-0073  Place Elevated Concrete Stairs (03 31 13 00-0045) 
. 
. 

 03 31 13 00-0074 CY Crane And Bucket, Place 3,000 PSI Elevated Concrete Stairs ........................................................................................... 598.80  
    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  162.12 
    For >20 To 50, Add  60.80 
    For >100 To 200, Deduct  -11.98 
    For >200 To 400, Deduct  -23.95 
    For >400, Deduct  -35.93 

. 
 03 31 13 00-0075 CY Direct Chute, Place 3,000 PSI Elevated Concrete Stairs .................................................................................................... 371.83  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  71.33 
    For >20 To 50, Add  26.75 
    For >100 To 200, Deduct  -7.44 
    For >200 To 400, Deduct  -14.87 
    For >400, Deduct  -22.31 

. 
 03 31 13 00-0076 CY  Concrete Pump, Place 3,000 PSI Elevated Concrete Stairs ............................................................................................... 358.23  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  59.44 
    For >20 To 50, Add  22.29 
    For >100 To 200, Deduct  -7.16 
    For >200 To 400, Deduct  -14.33 
    For >400, Deduct  -21.49 

XXXXXXX 
. 
 03 31 13 00-0077  Place Concrete Coping (03 31 13 00-0045) 
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. 

. 
 03 31 13 00-0078 CY Crane And Bucket, Place 3,000 PSI Concrete Coping ........................................................................................................ 612.81  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  167.72 
    For >20 To 50, Add  62.90 
    For >100 To 200, Deduct  -12.26 
    For >200 To 400, Deduct  -24.51 
    For >400, Deduct  -36.77 

. 
 03 31 13 00-0079 CY Direct Chute, Place 3,000 PSI Concrete Coping ................................................................................................................. 370.63  

    For 2,000 PSI Concrete, Deduct  -10.45 
    For 2,500 PSI Concrete, Deduct  -5.22 
    For 3,500 PSI Concrete, Add  9.68 
    For 3,750 PSI Concrete, Add  13.16 
    For 4,000 PSI Concrete, Add  16.64 
    For 4,500 PSI Concrete, Add  19.35 
    For 5,000 PSI Concrete, Add  22.06 
    For 6,000 PSI Concrete, Add  52.25 
    For White Cement Concrete, Add  23.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  25.16 
    For High Early Strength, Type 3 ASTM C150, Add  19.35 
    For Lightweight Aggregate, ASTM C330, Add  58.05 
    For Up To 20, Add  70.85 
    For >20 To 50, Add  26.57 
    For >100 To 200, Deduct  -7.41 
    For >200 To 400, Deduct  -14.83 
    For >400, Deduct  -22.24 

. 
 03 31 13 00-0080 CY  Concrete Pump, Place 3,000 PSI Concrete Coping ............................................................................................................ 477.92  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -11.32 
    For 2,500 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Add  10.48 
    For 3,750 PSI Concrete, Add  14.25 
    For 4,000 PSI Concrete, Add  18.03 
    For 4,500 PSI Concrete, Add  20.96 
    For 5,000 PSI Concrete, Add  23.90 
    For 6,000 PSI Concrete, Add  56.60 
    For White Cement Concrete, Add  25.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  27.25 
    For High Early Strength, Type 3 ASTM C150, Add  20.96 
    For Lightweight Aggregate, ASTM C330, Add  62.89 
    For Up To 20, Add  107.32 
    For >20 To 50, Add  40.25 
    For >100 To 200, Deduct  -9.56 
    For >200 To 400, Deduct  -19.12 
    For >400, Deduct  -28.68 

XXXXXXX 
. 
 03 31 13 00-0081  Concrete Carts (03 31 13 00-0010) 

Note: Used to place concrete were necessary. 
. 
. 

 03 31 13 00-0082 CY 50' Haul, Non Motorized, Concrete Buggy ............................................................................................................................ 21.12  
. 

 03 31 13 00-0083 CY 150' Haul, Non Motorized, Concrete Buggy .......................................................................................................................... 28.27  
. 

 03 31 13 00-0084 CY 250' Haul, Non Motorized, Concrete Buggy .......................................................................................................................... 37.71  
. 

 03 31 13 00-0085 CY 50' Haul, Motorized, Concrete Buggy ......................................................................................................................................9.67  
. 

 03 31 13 00-0086 CY 150' Haul, Motorized, Concrete Buggy .................................................................................................................................. 12.95  
. 

 03 31 13 00-0087 CY 250' Haul, Motorized, Concrete Buggy .................................................................................................................................. 17.27  

XXXXXXX 
. 
 03 31 13 00-0088  Delivery Fee For Small Purchases (03 31 13) 
. 
. 

 03 31 13 00-0089 CY  Delivery Fee For Concrete Purchases Per CY For Each CY Less Than 9 CY ...................................................................... 22.92  
Note: The task quantity is 9 minus the number of CY's delivered. For example, the delivery fee for 2CY's is: (9-2) 
= 7. 

XXXXXXX 
. 
 03 31 13 00-0090  Equipment Pads (03 31 13) 
. 
. 
 03 31 13 00-0091  Small Concrete Equipment Housekeeping Pad Assemblies (03 31 13 00-0090) 

Note: Includes forms, hand mix concrete, finish, curing and reinforcing. For up to 50 SF per pad and up to 5 pads 
per project. See CSI section 03 31 13 00-0002 for >50 SF concrete pads. 

. 

. 
 03 31 13 00-0092 SF 4" Equipment Pad With Welded Wire Reinforcement ........................................................................................................... 18.18  

    For >5 To 20 Pads, Deduct  -2.10 
    For >20 To 50 Pads, Deduct  -3.84 
    For >50 Pads, Deduct  -5.59 

. 
 03 31 13 00-0093 SF 4" Equipment Pad With Rebar .............................................................................................................................................. 21.98  

    For >5 To 20 Pads, Deduct  -2.42 
    For >20 To 50 Pads, Deduct  -4.43 
    For >50 Pads, Deduct  -6.45 
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. 
 03 31 13 00-0094 SF 6" Equipment Pad With Rebar .............................................................................................................................................. 28.07  

    For >5 To 20 Pads, Deduct  -3.04 
    For >20 To 50 Pads, Deduct  -5.57 
    For >50 Pads, Deduct  -8.10 

. 
 03 31 13 00-0095 SF 8" Equipment Pad With Rebar .............................................................................................................................................. 35.49  

    For >5 To 20 Pads, Deduct  -3.86 
    For >20 To 50 Pads, Deduct  -7.08 
    For >50 Pads, Deduct  -10.30 

XXXXXXX 
. 
 03 31 13 00-0096  Delivery Fee For Concrete, Per Truck Load (03 31 13) 
. 
. 

 03 31 13 00-0097 EA Concrete Delivery Fee, Per Truck ......................................................................................................................................... 40.00  
Note: To be added to all concrete leaving concrete yard 

XXXXXXX 
. 
 03 31 16  Lightweight Structural Concrete (03 31)
. 
. 
 03 31 16 00-0001  Low Density Cellular / Foam Concrete Fill (03 31 16) 
. 
. 

 03 31 16 00-0002 CY Lightweight Low Density Cellular/Foam Concrete, 100 To 120 PCF Density Range .......................................................... 239.43  

XXXXXXX 
. 
 03 35  Concrete Finishing (03 30) 
. 
. 
 03 35 13  High-Tolerance Concrete Floor Finishing (03 35)
. 
. 
 03 35 13 00-0001  Floor Finishes (03 35 13) 

Note: Task is for final finish type and includes all required prior finishes. 
. 
. 

 03 35 13 00-0002 SF Screed, Concrete Floor Finish ................................................................................................................................................ 0.92  
    For Up To 100, Add  1.84 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.23 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000, Deduct  -0.09 

. 
 03 35 13 00-0003 SF Darby, Concrete Floor Finish .................................................................................................................................................. 1.10  

    For Up To 100, Add  2.20 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.28 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000, Deduct  -0.11 

. 
 03 35 13 00-0004 SF Broom, Concrete Floor Finish ................................................................................................................................................. 1.21  

    For Up To 100, Add  2.42 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.30 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000, Deduct  -0.12 

. 
 03 35 13 00-0005 SF Final Float, Concrete Floor Finish ........................................................................................................................................... 1.41  

    For Up To 100, Add  2.82 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.35 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000, Deduct  -0.14 

. 
 03 35 13 00-0006 SF Steel Trowel, Concrete Floor Finish ........................................................................................................................................ 1.60  

    For Up To 100, Add  3.20 
    For >100 To 250, Add  0.80 
    For >250 To 500, Add  0.40 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000, Deduct  -0.16 

. 
 03 35 13 00-0007 SF Concrete Floor Finishes, Machine .......................................................................................................................................... 1.41  

    For Up To 100, Add  2.82 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.35 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000, Deduct  -0.14 

XXXXXXX 
. 
 03 35 16  Heavy-Duty Concrete Floor Finishing (03 35)
. 
. 
 03 35 16 00-0001  Shake On Floor Hardeners (03 35 16) 
. 
. 

 03 35 16 00-0002 SF 0.3 LB/SF, Metallic, Shake On Floor Hardener ....................................................................................................................... 1.21  
. 

 03 35 16 00-0003 SF 0.65 LB/SF, Metallic, Shake On Floor Hardener ..................................................................................................................... 1.90  
. 

 03 35 16 00-0004 SF 0.3 LB/SF, Non Metallic, Shake On Floor Hardener ............................................................................................................... 1.13  
. 

 03 35 16 00-0005 SF 0.65 LB/SF, Non Metallic, Shake On Floor Hardener ............................................................................................................. 1.41  

XXXXXXX 
. 
 03 35 19  Colored Concrete Finishing (03 35)
. 
. 
 03 35 19 00-0001  Concrete Surface Treatments (03 35 19) 
. 
. 

 03 35 19 00-0002 SF Acrylic Latex Bonding Agent ................................................................................................................................................... 0.45  
. 

 03 35 19 00-0003 SF Epoxy Resin Bonding Agent ................................................................................................................................................... 2.47  
. 

 03 35 19 00-0004 SF Clear Acrylic Sealer, Hardener And Dustproofer ..................................................................................................................... 0.30  
. 

 03 35 19 00-0005 SF Colored Acrylic Sealer, Hardener And Dustproofer ................................................................................................................. 0.31  

XXXXXXX 
. 
 03 35 23  Exposed Aggregate Concrete Finishing (03 35)
. 



03
 03 Concrete 

03 30 Cast-In-Place Concrete 
03 35 Concrete Finishing 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 03 - 44 Monterey County Facilities

. 
 03 35 23 00-0001  Exposed Aggregate, Concrete Finish (03 35 23) 
. 
. 

 03 35 23 00-0002 SF Exposed Aggregate, Concrete Floor Finish ............................................................................................................................3.02  

XXXXXXX 
. 
 03 35 26  Grooved Concrete Surface Finishing (03 35)
. 
. 
 03 35 26 00-0001  Ramp, Grooved Concrete Surface Finishing (03 35 26) 
. 
. 

 03 35 26 00-0002 SF Ramp, Grooved Concrete Surface Finishing ...........................................................................................................................4.02  

XXXXXXX 
. 
 03 35 29  Tooled Concrete Finishing (03 35) 
. 
. 
 03 35 29 00-0001  Solid Board Concrete Finish (03 35 29) 
. 
. 

 03 35 29 00-0002 SF Solid Board Concrete, Non Uniform Finish, 1 Use, Add To Formwork .................................................................................. 15.15  

XXXXXXX 
. 
 03 35 29 00-0003  Marblecrete Finishes (03 35 29) 
. 
. 

 03 35 29 00-0004 SF 2" Thick Marblecrete And Finish ........................................................................................................................................... 45.70  
. 

 03 35 29 00-0005 SF 4" Thick Marblecrete And Finish ........................................................................................................................................... 61.22  

XXXXXXX 
. 
 03 35 33  Stamped Concrete Finishing (03 35) 
. 
. 
 03 35 33 00-0001  Stamped Concrete Finishes (03 35 33) 
. 
. 

 03 35 33 00-0002 SF Up To 2,500 SF Stamped Concrete Finish .............................................................................................................................3.64  
. 

 03 35 33 00-0003 SF >2,500 To 10,000 SF Stamped Concrete Finish .....................................................................................................................3.29  
. 

 03 35 33 00-0004 SF >10,000 SF Stamped Concrete Finish ....................................................................................................................................3.15  

XXXXXXX 
. 
 03 35 43  Polished Concrete Finishing (03 35) 
. 
. 
 03 35 43 00-0001  Concrete Floor Polishing System (03 35 43) 

Note: The floor polishing system below may consist of one or multiple applications of each task/step below 
depending on existing conditions and desired results. 

. 

. 
 03 35 43 00-0002 SF Mechanically Grind Concrete Floor With 40 Grit Metal Bonded Diamond Wheels ..................................................................1.74  

    For Up To 500, Add  3.30 
    For >500 To 1,000, Add  3.06 
    For >1,000 To 2,500, Add  2.02 
    For >2,500 To 4,000, Add  1.05 
    For >8,000 To 15,000, Deduct  -0.41 
    For >15,000 To 25,000, Deduct  -0.52 
    For >25,000, Deduct  -0.73 

. 
 03 35 43 00-0003 SF Mechanically Grind Concrete Floor With 80 Grit Metal Bonded Diamond Wheels ..................................................................1.40  

    For Up To 500, Add  2.64 
    For >500 To 1,000, Add  2.45 
    For >1,000 To 2,500, Add  1.62 
    For >2,500 To 4,000, Add  0.84 
    For >8,000 To 15,000, Deduct  -0.33 
    For >15,000 To 25,000, Deduct  -0.41 
    For >25,000, Deduct  -0.58 

. 
 03 35 43 00-0004 SF Mechanically Grind Concrete Floor With 100 Grit Resin Bonded Diamond Wheels................................................................1.17  

    For Up To 500, Add  2.19 
    For >500 To 1,000, Add  2.03 
    For >1,000 To 2,500, Add  1.34 
    For >2,500 To 4,000, Add  0.70 
    For >8,000 To 15,000, Deduct  -0.27 
    For >15,000 To 25,000, Deduct  -0.34 
    For >25,000, Deduct  -0.49 

. 
 03 35 43 00-0005 SF Mechanically Grind Concrete Floor With 150 Grit Metal Bonded Diamond Wheels ................................................................1.09  

    For Up To 500, Add  2.04 
    For >500 To 1,000, Add  1.89 
    For >1,000 To 2,500, Add  1.25 
    For >2,500 To 4,000, Add  0.65 
    For >8,000 To 15,000, Deduct  -0.25 
    For >15,000 To 25,000, Deduct  -0.32 
    For >25,000, Deduct  -0.45 

. 
 03 35 43 00-0006 SF Mechanically Grind Concrete Floor With 200 Grit Resin Bonded Diamond Wheels................................................................1.01  

    For Up To 500, Add  1.88 
    For >500 To 1,000, Add  1.75 
    For >1,000 To 2,500, Add  1.15 
    For >2,500 To 4,000, Add  0.60 
    For >8,000 To 15,000, Deduct  -0.23 
    For >15,000 To 25,000, Deduct  -0.30 
    For >25,000, Deduct  -0.42 

. 
 03 35 43 00-0007 SF Mechanically Grind Concrete Floor With 400 Grit Resin Bonded Diamond Wheels................................................................1.01  

    For Up To 500, Add  1.88 
    For >500 To 1,000, Add  1.75 
    For >1,000 To 2,500, Add  1.15 
    For >2,500 To 4,000, Add  0.60 
    For >8,000 To 15,000, Deduct  -0.23 
    For >15,000 To 25,000, Deduct  -0.30 
    For >25,000, Deduct  -0.42 
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. 
 03 35 43 00-0008 SF Mechanically Grind Concrete Floor With 800 Grit Resin Bonded Diamond Wheels ............................................................... 1.01  

    For Up To 500, Add  1.88 
    For >500 To 1,000, Add  1.75 
    For >1,000 To 2,500, Add  1.15 
    For >2,500 To 4,000, Add  0.60 
    For >8,000 To 15,000, Deduct  -0.23 
    For >15,000 To 25,000, Deduct  -0.30 
    For >25,000, Deduct  -0.42 

. 
 03 35 43 00-0009 SF Mechanically Grind Concrete Floor With 1,500 Grit Resin Bonded Diamond Wheels ............................................................ 1.01  

    For Up To 500, Add  1.88 
    For >500 To 1,000, Add  1.75 
    For >1,000 To 2,500, Add  1.15 
    For >2,500 To 4,000, Add  0.60 
    For >8,000 To 15,000, Deduct  -0.23 
    For >15,000 To 25,000, Deduct  -0.30 
    For >25,000, Deduct  -0.42 

. 
 03 35 43 00-0010 SF High Speed Burnish Concrete Floor With Diamond Pads ....................................................................................................... 0.21  

    For Up To 500, Add  0.41 
    For >500 To 1,000, Add  0.38 
    For >1,000 To 2,500, Add  0.25 
    For >2,500 To 4,000, Add  0.13 
    For >8,000 To 15,000, Deduct  -0.05 
    For >15,000 To 25,000, Deduct  -0.06 
    For >25,000, Deduct  -0.09 

. 
 03 35 43 00-0011 SF Apply 1 Coat Of Concrete Densifier ........................................................................................................................................ 0.26  

    For Up To 500, Add  0.50 
    For >500 To 1,000, Add  0.47 
    For >1,000 To 2,500, Add  0.31 
    For >2,500 To 4,000, Add  0.16 
    For >8,000 To 15,000, Deduct  -0.06 
    For >15,000 To 25,000, Deduct  -0.08 
    For >25,000, Deduct  -0.11 

. 
 03 35 43 00-0012 SF Apply 2 Coats Of Concrete Densifier With Stain Protector...................................................................................................... 0.39  

    For Up To 500, Add  0.76 
    For >500 To 1,000, Add  0.70 
    For >1,000 To 2,500, Add  0.46 
    For >2,500 To 4,000, Add  0.24 
    For >8,000 To 15,000, Deduct  -0.09 
    For >15,000 To 25,000, Deduct  -0.12 
    For >25,000, Deduct  -0.17 

. 
 03 35 43 00-0013 SF Concrete Floor Polishing Final Clean Up ................................................................................................................................ 0.13  

    For Up To 500, Add  0.25 
    For >500 To 1,000, Add  0.23 
    For >1,000 To 2,500, Add  0.15 
    For >2,500 To 4,000, Add  0.08 
    For >8,000 To 15,000, Deduct  -0.03 
    For >15,000 To 25,000, Deduct  -0.04 
    For >25,000, Deduct  -0.06 

XXXXXXX 
. 
 03 35 63  Slip-Resistant Floor Finishing (03 35)
. 
. 
 03 35 63 00-0001  Slip-Resistant Floor Finishing (03 35 63) 
. 
. 

 03 35 63 00-0002 SF Aluminum Oxide Abrasive Floor Finish, 0.25 LB/SF ............................................................................................................... 1.26  
    For Up To 100, Add  1.76 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.22 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000, Deduct  -0.09 

. 
 03 35 63 00-0003 SF Silicone Carbide Abrasive Floor Finish 0.25 LB/SF ................................................................................................................ 1.11  

    For Up To 100, Add  1.76 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.22 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000, Deduct  -0.09 

XXXXXXX 
. 
 03 35 66  Acid Etch Floor Finishing (03 35)
. 
. 
 03 35 66 00-0001  Acid Etch Floor (03 35 66) 
. 
. 

 03 35 66 00-0002 SF Concrete Floor Finishes, Etch With Acid And Rinse ............................................................................................................... 1.03  
    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000, Deduct  -0.04 

XXXXXXX 
. 
 03 35 83  Concrete Wall Finishing (03 35)
. 
. 
 03 35 83 00-0001  Wall Finishes (03 35 83) 
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. 

. 
 03 35 83 00-0002 SF Burlap Rub With Grout, New Concrete Wall Finishes .............................................................................................................1.65  

    For Up To 100, Add  3.08 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.39 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000, Deduct  -0.15 

. 
 03 35 83 00-0003 SF 1/16" Float Finish, New Concrete Wall Finishes .....................................................................................................................2.47  

    For Up To 100, Add  4.60 
    For >100 To 250, Add  1.15 
    For >250 To 500, Add  0.58 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000, Deduct  -0.23 

. 
 03 35 83 00-0004 SF Etch With Acid And Rinse, New Concrete Wall Finishes ........................................................................................................1.12  

    For Up To 100, Add  1.02 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000, Deduct  -0.05 

. 
 03 35 83 00-0005 SF Bush Hammer Green Concrete, New Concrete Wall Finishes ................................................................................................4.93  

    For Up To 100, Add  9.74 
    For >100 To 250, Add  2.44 
    For >250 To 500, Add  1.22 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000, Deduct  -0.49 

. 
 03 35 83 00-0006 SF Bush Hammer Cured Concrete, New Concrete Wall Finishes ................................................................................................7.64  

    For Up To 100, Add  15.06 
    For >100 To 250, Add  3.77 
    For >250 To 500, Add  1.88 
    For >5,000 To 10,000, Deduct  -0.38 
    For >10,000, Deduct  -0.75 

. 
 03 35 83 00-0007 SF Break Ties And Patch, New Concrete Wall Finishes ...............................................................................................................0.96  

    For Up To 100, Add  1.64 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.21 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000, Deduct  -0.08 

. 
 03 35 83 00-0008 SF Carborundum Dry Rub, New Concrete Wall Finishes .............................................................................................................3.20  

    For Up To 100, Add  6.12 
    For >100 To 250, Add  1.53 
    For >250 To 500, Add  0.77 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000, Deduct  -0.31 

. 
 03 35 83 00-0009 SF Carborundum Wet Rub, New Concrete Wall Finishes ............................................................................................................4.87  

    For Up To 100, Add  9.46 
    For >100 To 250, Add  2.37 
    For >250 To 500, Add  1.18 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000, Deduct  -0.47 

. 
 03 35 83 00-0010 SF Up To 1/4" Penetration Sand Blasting, New Concrete Wall Finishes ......................................................................................3.10  

    For Up To 100, Add  5.24 
    For >100 To 250, Add  1.31 
    For >250 To 500, Add  0.66 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000, Deduct  -0.26 

. 
 03 35 83 00-0011 SF >1/4" To 1/2" Penetration Sand Blasting, New Concrete Wall Finishes ..................................................................................8.63  

    For Up To 100, Add  15.34 
    For >100 To 250, Add  3.84 
    For >250 To 500, Add  1.92 
    For >5,000 To 10,000, Deduct  -0.38 
    For >10,000, Deduct  -0.77 

XXXXXXX 
. 
 03 37  Specialty Placed Concrete (03 30) 

Note: Includes gun finish. Not to be used for pumping concrete tasks. See CSI section 03 35 00 00-0000 for finishing. 
. 
. 
 03 37 13  Shotcrete (03 37) 
. 
. 
 03 37 13 00-0001  Shotcrete, Fiber Reinforced, Structural Repair (03 37 13) 
. 
. 

 03 37 13 00-0002 SF 1" Thick Shotcrete, Fiber Reinforced.......................................................................................................................................5.48  
    For Up To 25, Add  0.81 
    For >25 To 50, Add  0.45 
    For >50 To 150, Add  0.13 

. 
 03 37 13 00-0003 SF 2" Thick Shotcrete, Fiber Reinforced..................................................................................................................................... 10.61  

    For Up To 25, Add  1.54 
    For >25 To 50, Add  0.85 
    For >50 To 150, Add  0.24 

. 
 03 37 13 00-0004 SF 3" Thick Shotcrete, Fiber Reinforced..................................................................................................................................... 15.45  

    For Up To 25, Add  2.19 
    For >25 To 50, Add  1.20 
    For >50 To 150, Add  0.32 

. 
 03 37 13 00-0005 SF 4" Thick Shotcrete, Fiber Reinforced..................................................................................................................................... 20.02  

    For Up To 25, Add  2.78 
    For >25 To 50, Add  1.52 
    For >50 To 150, Add  0.39 
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. 
 03 37 13 00-0006 SF 6" Thick Shotcrete, Fiber Reinforced .................................................................................................................................... 28.55  

    For Up To 25, Add  3.80 
    For >25 To 50, Add  2.06 
    For >50 To 150, Add  0.47 

XXXXXXX 
. 
 03 37 13 00-0007  Gunite (Dry Mix Shotcrete), Sprayed (03 37 13) 

See CSI section 03 22 11 00-0001 for wire mesh reinforcing. 
. 
. 

 03 37 13 00-0008 SF 1" Thick Gunite (Dry Mix Shotcrete), Sprayed......................................................................................................................... 4.98  
    For Radius Or Irregular Surface, Add  0.98 
    For Up To 25, Add  0.87 
    For >25 To 50, Add  0.49 
    For >50 To 150, Add  0.18 

. 
 03 37 13 00-0009 SF 2" Thick Gunite (Dry Mix Shotcrete), Sprayed......................................................................................................................... 9.43  

    For Radius Or Irregular Surface, Add  1.75 
    For Up To 25, Add  1.60 
    For >25 To 50, Add  0.91 
    For >50 To 150, Add  0.33 

. 
 03 37 13 00-0010 SF 3" Thick Gunite (Dry Mix Shotcrete), Sprayed....................................................................................................................... 13.50  

    For Radius Or Irregular Surface, Add  2.37 
    For Up To 25, Add  2.24 
    For >25 To 50, Add  1.27 
    For >50 To 150, Add  0.44 

. 
 03 37 13 00-0011 SF 4" Thick Gunite (Dry Mix Shotcrete), Sprayed....................................................................................................................... 17.21  

    For Radius Or Irregular Surface, Add  2.84 
    For Up To 25, Add  2.79 
    For >25 To 50, Add  1.57 
    For >50 To 150, Add  0.53 

. 
 03 37 13 00-0012 SF 5" Thick Gunite (Dry Mix Shotcrete), Sprayed....................................................................................................................... 20.63  

    For Radius Or Irregular Surface, Add  3.20 
    For Up To 25, Add  3.26 
    For >25 To 50, Add  1.83 
    For >50 To 150, Add  0.60 

. 
 03 37 13 00-0013 SF 6" Thick Gunite (Dry Mix Shotcrete), Sprayed....................................................................................................................... 23.80  

    For Radius Or Irregular Surface, Add  3.46 
    For Up To 25, Add  3.68 
    For >25 To 50, Add  2.05 
    For >50 To 150, Add  0.65 

. 
 03 37 13 00-0014 SF 8" Thick Gunite (Dry Mix Shotcrete), Sprayed....................................................................................................................... 30.58  

    For Radius Or Irregular Surface, Add  4.15 
    For Up To 25, Add  4.61 
    For >25 To 50, Add  2.57 
    For >50 To 150, Add  0.78 

. 
 03 37 13 00-0015 SF 10" Thick Gunite (Dry Mix Shotcrete), Sprayed..................................................................................................................... 36.91  

    For Radius Or Irregular Surface, Add  4.66 
    For Up To 25, Add  5.44 
    For >25 To 50, Add  3.01 
    For >50 To 150, Add  0.87 

. 
 03 37 13 00-0016 SF 12" Thick Gunite (Dry Mix Shotcrete), Sprayed..................................................................................................................... 42.91  

    For Radius Or Irregular Surface, Add  5.04 
    For Up To 25, Add  6.18 
    For >25 To 50, Add  3.40 
    For >50 To 150, Add  0.94 

XXXXXXX 
. 
 03 37 16  Pumped Concrete (03 37) 
. 
. 
 03 37 16 00-0001  Concrete Pumping With Boom Truck (03 37 16) 

Note: Includes truck rental, operator, and local travel delivery. For delivery/set-up of equipment add one hour, for 
clean-up of equipment add one hour. Use four hours as the minimum cost including set-up and clean-up. 
Excludes concrete, use "Concrete Pump" concrete tasks from appropriate section to place into pump hopper and 
place concrete. Sizes are measured at a 30 degree vertical reach. See CSI section 03 31 13 00-0010 for 
concrete placement. 

. 

. 
 03 37 16 00-0002 HR 55' To 60' Boom Truck For Concrete Placement (95 CY Per Hour Rating)......................................................................... 136.83  

. 
 03 37 16 00-0003 HR 70' To 80' Boom Truck For Concrete Placement (117 CY Per Hour Rating) ....................................................................... 142.80  

. 
 03 37 16 00-0004 HR 90' To 100' Boom Truck For Concrete Placement (117 CY Per Hour Rating) ..................................................................... 164.36  

. 
 03 37 16 00-0005 HR 105' To 115' Boom Truck For Concrete Placement (117 CY Per Hour Rating) ................................................................... 177.78  

. 
 03 37 16 00-0006 HR 120' To 130' Boom Truck For Concrete Placement (170 CY Per Hour Rating) ................................................................... 191.63  

. 
 03 37 16 00-0007 HR 135' To 140' Boom Truck For Concrete Placement (170 CY Per Hour Rating) ................................................................... 220.97  

. 
 03 37 16 00-0008 HR 148' To 155' Boom Truck For Concrete Placement (170 CY Per Hour Rating) ................................................................... 238.47  

. 
 03 37 16 00-0009 HR 170' To 175' Boom Truck For Concrete Placement (182 CY Per Hour Rating) ................................................................... 280.86  

. 
 03 37 16 00-0010 HR 35 CY/HR, 66 HP Trailer Mounted Concrete Pump .............................................................................................................. 98.56  

Note: Includes hoses 

XXXXXXX 
. 
 03 39  Concrete Curing (03 30) 
. 
. 
 03 39 13  Water Concrete Curing (03 39)
. 
. 
 03 39 13 00-0001  Water Concrete Curing (03 39 13) 
. 
. 

 03 39 13 00-0002 SF Water Based Curing, Sealing, Hardening And Dustproofing Compound ................................................................................ 0.28  
Note: Coverage rates: rough finish = 300 SF/GAL, broom finish = 300 to 400 SF/GAL, steel troweled = 500 to 
600 SF/GAL, and vertical surface = 400 - 500 SF/GAL. 

XXXXXXX 
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. 
 03 39 23  Membrane Concrete Curing (03 39) 
. 
. 
 03 39 23 23  Sheet Membrane Concrete Curing (03 39 23)
. 
. 
 03 39 23 23-0001  Warm Weather Concrete Curing Blankets (03 39 23 23) 
. 
. 

 03 39 23 23-0002 CSF Warm Weather Concrete Curing Blankets ............................................................................................................................ 32.31  

XXXXXXX 
. 
 03 39 23 23-0003  Cold Weather Concrete Curing Blankets (03 39 23 23) 
. 
. 

 03 39 23 23-0004 CSF Electric, Cold Weather Concrete Curing Blanket................................................................................................................. 215.60  
. 

 03 39 23 23-0005 CSF Non-Electric, Cold Weather Concrete Curing Blanket ........................................................................................................... 29.45  

XXXXXXX 
. 
 03 40  Precast Concrete (03) 

Note: Precast concrete material prices are based on a precast operation producing large quantities of precast products. Material prices 
include the concrete panel, delivery to construction site and overhead/mobilization charges for the precast plant. 

. 

. 
 03 41  Precast Structural Concrete (03 40) 
. 
. 
 03 41 16  Precast Concrete Slabs (03 41) 
. 
. 
 03 41 16 00-0001  Flat Floor Slab/Floor Plank (03 41 16) 
. 
. 
 03 41 16 00-0002  Erection Costs For Using A 90 Ton Crawler Crane (03 41 16 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 16 00-0003 EA  Erect Precast Floor Deck, 0-2 Ton/Piece 150' Maximum Radius With 90 Ton Crane ......................................................... 316.98 253.60 

. 
 03 41 16 00-0004 EA  Erect Precast Floor Deck, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ......................................................... 352.37 281.84 

. 
 03 41 16 00-0005 EA  Erect Precast Floor Deck, 3-4 Ton/Piece 105' Maximum Radius With 90 Ton Crane ......................................................... 374.16 299.32 

. 
 03 41 16 00-0006 EA  Erect Precast Floor Deck, 4-5 Ton/Piece 88' Maximum Radius With 90 Ton Crane ........................................................... 396.66 317.35 

. 
 03 41 16 00-0007 EA  Erect Precast Floor Deck, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane ........................................................... 424.49 339.57 

. 
 03 41 16 00-0008 EA  Erect Precast Floor Deck, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ........................................................... 453.68 362.94 

. 
 03 41 16 00-0009 EA  Erect Precast Floor Deck, 7-8 Ton/Piece 70' Maximum Radius With 90 Ton Crane ........................................................... 487.17 389.71 

. 
 03 41 16 00-0010 EA  Erect Precast Floor Deck, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ........................................................... 529.84 423.85 

. 
 03 41 16 00-0011 EA  Erect Precast Floor Deck, 9-10 Ton/Piece 60' Maximum Radius With 90 Ton Crane ......................................................... 576.10 460.94 

XXXXXXX 
. 
 03 41 16 00-0012  Material Cost (03 41 16 00-0001) 

Note: Includes cost for 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operations cost. 

. 

. 
 03 41 16 00-0013 SF  4" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 27.87  

    For 3,500 PSI Concrete, Add  0.56 
    For 4,000 PSI Concrete, Add  0.84 
    For 4,500 PSI Concrete, Add  1.11 
    For 5,000 PSI Concrete, Add  1.67 

. 
 03 41 16 00-0014 SF  5" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 33.45  

    For 3,500 PSI Concrete, Add  0.67 
    For 4,000 PSI Concrete, Add  1.00 
    For 4,500 PSI Concrete, Add  1.34 
    For 5,000 PSI Concrete, Add  2.01 

. 
 03 41 16 00-0015 SF  6" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 40.88  

    For 3,500 PSI Concrete, Add  0.82 
    For 4,000 PSI Concrete, Add  1.23 
    For 4,500 PSI Concrete, Add  1.64 
    For 5,000 PSI Concrete, Add  2.45 

. 
 03 41 16 00-0016 SF  8" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 54.26  

    For 3,500 PSI Concrete, Add  1.09 
    For 4,000 PSI Concrete, Add  1.63 
    For 4,500 PSI Concrete, Add  2.17 
    For 5,000 PSI Concrete, Add  3.26 

XXXXXXX 
. 
 03 41 16 00-0017  Floor Units, Combination Beam And Slab (03 41 16) 
. 
. 
 03 41 16 00-0018  Erection Costs For Using 90 Ton Crawler Crane (03 41 16 00-0017) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 16 00-0019 EA Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 88' Maximum Radius With 90 Ton Crane ............................... 389.31 311.43 

. 
 03 41 16 00-0020 EA Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 60' Maximum Radius With 90 Ton Crane ............................. 424.32 339.49 

. 
 03 41 16 00-0021 EA Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 43' Maximum Radius With 90 Ton Crane ........................... 468.98 375.14 

. 
 03 41 16 00-0022 EA Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 36' Maximum Radius With 90 Ton Crane ........................... 520.75 416.58 

. 
 03 41 16 00-0023 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 31' Maximum Radius With 90 Ton Crane ........................... 585.37 468.26 

XXXXXXX 
. 
 03 41 16 00-0024  Erection Costs Using A 125 Ton Crawler Crane (03 41 16 00-0017) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 16 00-0025 EA Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 110' Maximum Radius, 125 Ton Crane .................................. 501.42 401.16 

. 
 03 41 16 00-0026 EA Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 75' Maximum Radius, 125 Ton Crane .................................. 546.51 437.18 

. 
 03 41 16 00-0027 EA Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 55' Maximum Radius, 125 Ton Crane ................................ 604.04 483.27 

. 
 03 41 16 00-0028 EA Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 50' Maximum Radius, 125 Ton Crane ................................ 670.72 536.60 

. 
 03 41 16 00-0029 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 40' Maximum Radius, 125 Ton Crane ................................ 753.94 603.22 

. 
 03 41 16 00-0030 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 33' Maximum Radius, 125 Ton Crane ................................ 819.77 655.76 
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. 
 03 41 16 00-0031 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 30' Maximum Radius, 125 Ton Crane ................................ 906.06 724.84 

. 
 03 41 16 00-0032 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 28' Maximum Radius, 125 Ton Crane ............................. 1,002.82 802.32 

. 
 03 41 16 00-0033 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 26' Maximum Radius, 125 Ton Crane ............................. 1,135.06 908.06 

XXXXXXX 
. 
 03 41 16 00-0034  Material Cost (03 41 16 00-0017) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operation. 

. 

. 
 03 41 16 00-0035  4" Slab (03 41 16 00-0034) 
. 
. 

 03 41 16 00-0036 CY  Precast Combination Deck, 4" Slab With Beams Edge Beam Only, 3,000 PSI Concrete ................................................ 2,935.78  
    For 3,500 PSI Concrete, Add  58.72 
    For 4,000 PSI Concrete, Add  88.07 
    For 4,500 PSI Concrete, Add  117.43 
    For 5,000 PSI Concrete, Add  176.15 

. 
 03 41 16 00-0037 CY  Precast Combination Deck, 4" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete ............................ 2,972.94  

    For 3,500 PSI Concrete, Add  59.46 
    For 4,000 PSI Concrete, Add  89.19 
    For 4,500 PSI Concrete, Add  118.92 
    For 5,000 PSI Concrete, Add  178.38 

. 
 03 41 16 00-0038 CY  Precast Combination Deck, 4" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete ............................ 3,344.56  

    For 3,500 PSI Concrete, Add  66.89 
    For 4,000 PSI Concrete, Add  100.34 
    For 4,500 PSI Concrete, Add  133.78 
    For 5,000 PSI Concrete, Add  200.67 

XXXXXXX 
. 
 03 41 16 00-0039  5" Slab (03 41 16 00-0034) 
. 
. 

 03 41 16 00-0040 CY  Precast Combination Deck, 5" Slab With Beams Edge Beam Only, 3,000 PSI Concrete ................................................ 3,010.10  
    For 3,500 PSI Concrete, Add  60.20 
    For 4,000 PSI Concrete, Add  90.30 
    For 4,500 PSI Concrete, Add  120.40 
    For 5,000 PSI Concrete, Add  180.61 

. 
 03 41 16 00-0041 CY  Precast Combination Deck, 5" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete ............................ 3,121.59  

    For 3,500 PSI Concrete, Add  62.43 
    For 4,000 PSI Concrete, Add  93.65 
    For 4,500 PSI Concrete, Add  124.86 
    For 5,000 PSI Concrete, Add  187.30 

. 
 03 41 16 00-0042 CY  Precast Combination Deck, 5" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete ............................ 3,976.31  

    For 3,500 PSI Concrete, Add  79.53 
    For 4,000 PSI Concrete, Add  119.29 
    For 4,500 PSI Concrete, Add  159.05 
    For 5,000 PSI Concrete, Add  238.58 

XXXXXXX 
. 
 03 41 16 00-0043  6" Slab (03 41 16 00-0034) 
. 
. 

 03 41 16 00-0044 CY  Precast Combination Deck, 6" Slab With Beams Edge Beam Only, 3,000 PSI Concrete ................................................ 3,121.59  
    For 3,500 PSI Concrete, Add  62.43 
    For 4,000 PSI Concrete, Add  93.65 
    For 4,500 PSI Concrete, Add  124.86 
    For 5,000 PSI Concrete, Add  187.30 

. 
 03 41 16 00-0045 CY  Precast Combination Deck, 6" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete ............................ 3,716.17  

    For 3,500 PSI Concrete, Add  74.32 
    For 4,000 PSI Concrete, Add  111.49 
    For 4,500 PSI Concrete, Add  148.65 
    For 5,000 PSI Concrete, Add  222.97 

. 
 03 41 16 00-0046 CY  Precast Combination Deck, 6" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete ............................ 4,533.73  

    For 3,500 PSI Concrete, Add  90.67 
    For 4,000 PSI Concrete, Add  136.01 
    For 4,500 PSI Concrete, Add  181.35 
    For 5,000 PSI Concrete, Add  272.02 

XXXXXXX 
. 
 03 41 19  Precast Concrete Wall Panels (03 41)
. 
. 
 03 41 19 00-0001  Structural Wall Panels (03 41 19) 

Note: Gray, smooth form or board finish one side. 
. 
. 
 03 41 19 00-0002  Erection Cost Using 50 Ton Hydraulic Crane (03 41 19 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking of joints. 

. 

. 
 03 41 19 00-0003 EA  Erect Precast Wall Panel 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane .......................................................... 310.39 248.32 

. 
 03 41 19 00-0004 EA  Erect Precast Wall Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ............................................................ 345.03 275.98 

. 
 03 41 19 00-0005 EA  Erect Precast Wall Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ............................................................ 388.41 310.75 

. 
 03 41 19 00-0006 EA  Erect Precast Wall Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ............................................................ 415.66 332.51 

. 
 03 41 19 00-0007 EA  Erect Precast Wall Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane ............................................................ 444.24 355.39 

. 
 03 41 19 00-0008 EA  Erect Precast Wall Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane .......................................................... 477.03 381.60 

. 
 03 41 19 00-0009 EA  Erect Precast Wall Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane ........................................................ 518.82 415.03 

. 
 03 41 19 00-0010 EA  Erect Precast Wall Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane ........................................................ 564.11 451.35 

XXXXXXX 
. 
 03 41 19 00-0011  Erection Cost Using 90 Ton Crawler Crane (03 41 19 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking of joints. 

. 

. 
 03 41 19 00-0012 EA Erect Precast Wall Panel 0-1 Ton/Piece 180' Maximum Radius With 90 Ton Crane .......................................................... 350.20 280.13 
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. 
 03 41 19 00-0013 EA Erect Precast Wall Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane .......................................................... 389.31 311.43 

. 
 03 41 19 00-0014 EA Erect Precast Wall Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane ............................................................ 438.23 350.64 

. 
 03 41 19 00-0015 EA Erect Precast Wall Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ............................................................ 468.98 375.14 

. 
 03 41 19 00-0016 EA Erect Precast Wall Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ............................................................ 501.22 400.99 

. 
 03 41 19 00-0017 EA Erect Precast Wall Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane .......................................................... 538.23 430.61 

. 
 03 41 19 00-0018 EA Erect Precast Wall Panel 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane ........................................................ 585.37 468.26 

. 
 03 41 19 00-0019 EA Erect Precast Wall Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane ........................................................ 636.48 509.14 

. 
 03 41 19 00-0020 EA Erect Precast Wall Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane ........................................................ 703.48 562.83 

. 
 03 41 19 00-0021 EA Erect Precast Wall Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane ........................................................ 778.61 622.86 

. 
 03 41 19 00-0022 EA Erect Precast Wall Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane ........................................................ 881.28 705.06 

. 
 03 41 19 00-0023 EA Erect Precast Wall Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane ..................................................... 1,002.46 801.96 

. 
 03 41 19 00-0024 EA Erect Precast Wall Panel 35-40 Ton/Piece 23' Maximum Radius With 90 Ton Crane ..................................................... 1,162.27 929.84 

XXXXXXX 
. 
 03 41 19 00-0025  Material Cost (03 41 19 00-0001) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operations. 

. 

. 
 03 41 19 00-0026 SF 4" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 37.16  

    For 3,500 PSI Concrete, Add  0.74 
    For 4,000 PSI Concrete, Add  1.11 
    For 4,500 PSI Concrete, Add  1.49 
    For 5,000 PSI Concrete, Add  2.23 
    For White Facing, Add  7.43 
    For Solid White Through Thickness, Add  7.43 
    For Broken Rib Finish, Add  3.72 
    For Fluted Surface, Add  3.72 
    For Exposed Aggregate, Add  7.43 
    For Sandblasting Of Surface, Add  3.72 
    For 2" Polystyrene Insulation, Add  1.15 

. 
 03 41 19 00-0027 SF 5" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 45.71  

    For 3,500 PSI Concrete, Add  0.91 
    For 4,000 PSI Concrete, Add  1.37 
    For 4,500 PSI Concrete, Add  1.83 
    For 5,000 PSI Concrete, Add  2.74 
    For White Facing, Add  9.14 
    For Solid White Through Thickness, Add  9.14 
    For Broken Rib Finish, Add  4.57 
    For Fluted Surface, Add  4.57 
    For Exposed Aggregate, Add  9.14 
    For Sandblasting Of Surface, Add  4.57 
    For 2" Polystyrene Insulation, Add  1.15 

. 
 03 41 19 00-0028 SF 6" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 55.00  

    For 3,500 PSI Concrete, Add  1.10 
    For 4,000 PSI Concrete, Add  1.65 
    For 4,500 PSI Concrete, Add  2.20 
    For 5,000 PSI Concrete, Add  3.30 
    For White Facing, Add  11.00 
    For Solid White Through Thickness, Add  11.00 
    For Broken Rib Finish, Add  5.50 
    For Fluted Surface, Add  5.50 
    For Exposed Aggregate, Add  11.00 
    For Sandblasting Of Surface, Add  5.50 
    For 2" Polystyrene Insulation, Add  1.15 

. 
 03 41 19 00-0029 SF  8" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 72.47  

    For 3,500 PSI Concrete, Add  1.45 
    For 4,000 PSI Concrete, Add  2.17 
    For 4,500 PSI Concrete, Add  2.90 
    For 5,000 PSI Concrete, Add  4.35 
    For White Facing, Add  14.49 
    For Solid White Through Thickness, Add  14.49 
    For Broken Rib Finish, Add  7.25 
    For Fluted Surface, Add  7.25 
    For Exposed Aggregate, Add  14.49 
    For Sandblasting Of Surface, Add  7.25 
    For 2" Polystyrene Insulation, Add  1.15 

XXXXXXX 
. 
 03 41 19 00-0030  Partition Panels (03 41 19) 
. 
. 
 03 41 19 00-0031  Erection Costs Using 20 Ton Hydraulic Crane (03 41 19 00-0030) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0032 EA Erect Precast Partition Wall 0-1 Ton/Piece 69' Maximum Radius With 20 Ton Crane ........................................................ 248.30 198.61 

. 
 03 41 19 00-0033 EA Erect Precast Partition Wall 1-2 Ton/Piece 50' Maximum Radius With 20 Ton Crane ........................................................ 276.03 220.84 

. 
 03 41 19 00-0034 EA Erect Precast Partition Wall 2-3 Ton/Piece 41' Maximum Radius With 20 Ton Crane ........................................................ 310.72 248.57 

. 
 03 41 19 00-0035 EA Erect Precast Partition Wall 3-4 Ton/Piece 33' Maximum Radius With 20 Ton Crane ........................................................ 355.39 284.31 

. 
 03 41 19 00-0036 EA Erect Precast Partition Wall 4-5 Ton/Piece 30' Maximum Radius With 20 Ton Crane ........................................................ 381.62 305.33 

. 
 03 41 19 00-0037 EA Erect Precast Partition Wall 5-6 Ton/Piece 26' Maximum Radius With 20 Ton Crane ........................................................ 415.05 332.03 

. 
 03 41 19 00-0038 EA Erect Precast Partition Wall 6-7 Ton/Piece 23' Maximum Radius With 20 Ton Crane ........................................................ 451.29 361.07 

. 
 03 41 19 00-0039 EA Erect Precast Partition Wall 7-8 Ton/Piece 20' Maximum Radius With 20 Ton Crane ........................................................ 498.79 399.05 

XXXXXXX 
. 
 03 41 19 00-0040  Erection Costs Using 50 Ton Hydraulic Crane (03 41 19 00-0030) 

Note: Includes handling, hoisting in place, alignment, bracing and permanent connections. Excludes grouting or 
caulking of joints. 
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. 

. 
 03 41 19 00-0041 EA Erect Precast Partition Wall 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane ...................................................... 310.39 248.32 

. 
 03 41 19 00-0042 EA Erect Precast Partition Wall 1-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane ........................................................ 345.03 275.98 

. 
 03 41 19 00-0043 EA Erect Precast Partition Wall 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ........................................................ 388.41 310.75 

. 
 03 41 19 00-0044 EA Erect Precast Partition Wall 3-4 Ton/Piece 57' Maximum Radius With 50 Ton Crane ........................................................ 444.24 355.39 

. 
 03 41 19 00-0045 EA Erect Precast Partition Wall 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ........................................................ 477.03 381.60 

. 
 03 41 19 00-0046 EA Erect Precast Partition Wall 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane ........................................................ 518.82 415.03 

. 
 03 41 19 00-0047 EA Erect Precast Partition Wall 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ........................................................ 564.11 451.35 

. 
 03 41 19 00-0048 EA Erect Precast Partition Wall 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane ........................................................ 623.49 498.77 

. 
 03 41 19 00-0049 EA Erect Precast Partition Wall 8-10 Ton/Piece 31' Maximum Radius With 50 Ton Crane ...................................................... 690.08 552.08 

. 
 03 41 19 00-0050 EA Erect Precast Partition Wall 10-12 Ton/Piece 26' Maximum Radius With 50 Ton Crane .................................................... 781.08 624.82 

. 
 03 41 19 00-0051 EA Erect Precast Partition Wall 12-14 Ton/Piece 25' Maximum Radius With 50 Ton Crane .................................................... 888.47 710.78 

. 
 03 41 19 00-0052 EA Erect Precast Partition Wall 14-16 Ton/Piece 21' Maximum Radius With 50 Ton Crane ................................................. 1,030.12 824.06 

XXXXXXX 
. 
 03 41 19 00-0053  Material Cost (03 41 19 00-0030) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operations. 

. 

. 
 03 41 19 00-0054 SF 4" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 35.30  

    For 4,000 PSI Concrete, Add  1.06 
    For 4,500 PSI Concrete, Add  1.41 
    For 5,000 PSI Concrete, Add  2.12 
    For White Facing, Add  7.06 
    For Solid White Through Thickness, Add  7.06 
    For Broken Rib Finish, Add  3.53 
    For Fluted Surface, Add  3.53 
    For Exposed Aggregate, Add  7.06 
    For Sandblasting Of Surface, Add  3.53 

. 
 03 41 19 00-0055 SF 5" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 43.48  

    For 4,000 PSI Concrete, Add  1.30 
    For 4,500 PSI Concrete, Add  1.74 
    For 5,000 PSI Concrete, Add  2.61 
    For White Facing, Add  8.70 
    For Solid White Through Thickness, Add  8.70 
    For Broken Rib Finish, Add  4.35 
    For Fluted Surface, Add  4.35 
    For Exposed Aggregate, Add  8.70 
    For Sandblasting Of Surface, Add  4.35 

. 
 03 41 19 00-0056 SF 6" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 52.03  

    For 4,000 PSI Concrete, Add  1.56 
    For 4,500 PSI Concrete, Add  2.08 
    For 5,000 PSI Concrete, Add  3.12 
    For White Facing, Add  10.41 
    For Solid White Through Thickness, Add  10.41 
    For Broken Rib Finish, Add  5.20 
    For Fluted Surface, Add  5.20 
    For Exposed Aggregate, Add  10.41 
    For Sandblasting Of Surface, Add  5.20 

. 
 03 41 19 00-0057 SF 8" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 68.75  

    For 4,000 PSI Concrete, Add  2.06 
    For 4,500 PSI Concrete, Add  2.75 
    For 5,000 PSI Concrete, Add  4.13 
    For White Facing, Add  13.75 
    For Solid White Through Thickness, Add  13.75 
    For Broken Rib Finish, Add  6.88 
    For Fluted Surface, Add  6.88 
    For Exposed Aggregate, Add  13.75 
    For Sandblasting Of Surface, Add  6.88 

XXXXXXX 
. 
 03 41 19 00-0058  Cladding Panels (03 41 19) 
. 
. 
 03 41 19 00-0059  Erection Costs Using 50 Ton Hydraulic Crane (03 41 19 00-0058) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0060 EA Erect Precast Cladding 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane ............................................................. 327.55 261.99 

. 
 03 41 19 00-0061 EA Erect Precast Cladding 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ............................................................... 366.38 293.09 

. 
 03 41 19 00-0062 EA Erect Precast Cladding 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ............................................................... 415.66 332.51 

. 
 03 41 19 00-0063 EA Erect Precast Cladding 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ............................................................... 444.24 355.39 

. 
 03 41 19 00-0064 EA Erect Precast Cladding 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane ............................................................... 477.03 381.60 

. 
 03 41 19 00-0065 EA Erect Precast Cladding 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane ............................................................. 518.82 415.03 

. 
 03 41 19 00-0066 EA Erect Precast Cladding 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane ........................................................... 564.11 451.35 

. 
 03 41 19 00-0067 EA Erect Precast Cladding 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane ........................................................... 623.49 498.77 

XXXXXXX 
. 
 03 41 19 00-0068  Erection Costs Using 90 Ton Crawler Crane (03 41 19 00-0058) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0069 EA Erect Precast Cladding 0-1 Ton/Piece 180' Maximum Radius With 90 Ton Crane ............................................................. 369.57 295.61 

. 
 03 41 19 00-0070 EA Erect Precast Cladding 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ............................................................. 413.38 330.70 

. 
 03 41 19 00-0071 EA Erect Precast Cladding 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane ............................................................... 468.98 375.14 

. 
 03 41 19 00-0072 EA Erect Precast Cladding 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ............................................................... 501.22 400.99 

. 
 03 41 19 00-0073 EA Erect Precast Cladding 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ............................................................... 538.23 430.61 

. 
 03 41 19 00-0074 EA Erect Precast Cladding 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane ............................................................. 585.37 468.26 

. 
 03 41 19 00-0075 EA Erect Precast Cladding 11-13 Ton/Piece 90' Maximum Radius With 90 Ton Crane ........................................................... 636.48 509.14 
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. 
 03 41 19 00-0076 EA Erect Precast Cladding 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane ........................................................... 703.48 562.83 

. 
 03 41 19 00-0077 EA Erect Precast Cladding 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane ........................................................... 778.61 622.86 

. 
 03 41 19 00-0078 EA Erect Precast Cladding 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane ........................................................... 881.28 705.06 

. 
 03 41 19 00-0079 EA Erect Precast Cladding 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane ........................................................ 1,002.46 801.96 

. 
 03 41 19 00-0080 EA Erect Precast Cladding 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane ........................................................ 1,162.27 929.84 

XXXXXXX 
. 
 03 41 19 00-0081  Material Cost (03 41 19 00-0058) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant 
operations. 

. 

. 
 03 41 19 00-0082 SF 4" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect ............................................................................... 35.30  

    For 3,500 PSI Concrete, Add  0.71 
    For 4,000 PSI Concrete, Add  1.06 
    For 4,500 PSI Concrete, Add  1.41 
    For 5,000 PSI Concrete, Add  2.12 
    For White Facing, Add  7.06 
    For Solid White Through Thickness, Add  7.06 
    For Broken Rib Finish, Add  3.53 
    For Fluted Surface, Add  3.53 
    For Exposed Aggregate, Add  7.06 
    For Sandblasting Of Surface, Add  3.53 

. 
 03 41 19 00-0083 SF 5" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect ............................................................................... 43.48  

    For 3,500 PSI Concrete, Add  0.87 
    For 4,000 PSI Concrete, Add  1.30 
    For 4,500 PSI Concrete, Add  1.74 
    For 5,000 PSI Concrete, Add  2.61 
    For White Facing, Add  8.70 
    For Solid White Through Thickness, Add  8.70 
    For Broken Rib Finish, Add  4.35 
    For Fluted Surface, Add  4.35 
    For Exposed Aggregate, Add  8.70 
    For Sandblasting Of Surface, Add  4.35 

. 
 03 41 19 00-0084 SF 6" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect ............................................................................... 52.03  

    For 3,500 PSI Concrete, Add  1.04 
    For 4,000 PSI Concrete, Add  1.56 
    For 4,500 PSI Concrete, Add  2.08 
    For 5,000 PSI Concrete, Add  3.12 
    For White Facing, Add  10.41 
    For Solid White Through Thickness, Add  10.41 
    For Broken Rib Finish, Add  5.20 
    For Fluted Surface, Add  5.20 
    For Exposed Aggregate, Add  10.41 
    For Sandblasting Of Surface, Add  5.20 

. 
 03 41 19 00-0085 SF 8" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect ............................................................................... 68.75  

    For 3,500 PSI Concrete, Add  1.38 
    For 4,000 PSI Concrete, Add  2.06 
    For 4,500 PSI Concrete, Add  2.75 
    For 5,000 PSI Concrete, Add  4.13 
    For White Facing, Add  13.75 
    For Solid White Through Thickness, Add  13.75 
    For Broken Rib Finish, Add  6.88 
    For Fluted Surface, Add  6.88 
    For Exposed Aggregate, Add  13.75 
    For Sandblasting Of Surface, Add  6.88 

XXXXXXX 
. 
 03 41 19 00-0086  Sandwich Panel (03 41 19) 
. 
. 
 03 41 19 00-0087  Erection Costs Using 50 Ton Hydraulic Crane (03 41 19 00-0086) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0088 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane.................................................. 327.55 261.99 

. 
 03 41 19 00-0089 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane.................................................... 366.38 293.09 

. 
 03 41 19 00-0090 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane.................................................... 415.66 332.51 

. 
 03 41 19 00-0091 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane.................................................... 444.24 355.39 

. 
 03 41 19 00-0092 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane.................................................... 477.03 381.60 

. 
 03 41 19 00-0093 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane.................................................. 518.82 415.03 

. 
 03 41 19 00-0094 EA Erect Precast Sandwich Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane................................................ 564.11 451.35 

. 
 03 41 19 00-0095 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane................................................ 623.49 498.77 

XXXXXXX 
. 
 03 41 19 00-0096  Erection Costs Using 90 Ton Crawler Crane (03 41 19 00-0086) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0097 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 180' Maximum Radius With 90 Ton Crane.................................................. 334.51 267.55 

. 
 03 41 19 00-0098 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane.................................................. 374.16 299.32 

. 
 03 41 19 00-0099 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane.................................................... 424.49 339.57 

. 
 03 41 19 00-0100 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane.................................................... 453.68 362.94 

. 
 03 41 19 00-0101 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane.................................................... 487.17 389.71 

. 
 03 41 19 00-0102 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane.................................................. 529.84 423.85 

. 
 03 41 19 00-0103 EA Erect Precast Sandwich Panel 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane................................................ 576.10 460.94 

. 
 03 41 19 00-0104 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane................................................ 636.74 509.37 

. 
 03 41 19 00-0105 EA Erect Precast Sandwich Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane................................................ 704.74 563.81 

. 
 03 41 19 00-0106 EA Erect Precast Sandwich Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane................................................ 797.68 638.10 

. 
 03 41 19 00-0107 EA Erect Precast Sandwich Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane................................................ 907.35 725.89 
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. 
 03 41 19 00-0108 EA Erect Precast Sandwich Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane ............................................ 1,052.01 841.57 

XXXXXXX 
. 
 03 41 19 00-0109  Material Cost (03 41 19 00-0086) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant 
operations. Sandwich panel consists of 2.5" cladding panel, 2" fiber board insulation and the structural panel as 
defined. 

. 

. 
 03 41 19 00-0110 SF 4" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 48.31  

    For 3,500 PSI Concrete, Add  0.97 
    For 4,000 PSI Concrete, Add  1.45 
    For 4,500 PSI Concrete, Add  1.93 
    For 5,000 PSI Concrete, Add  2.90 
    For White Facing, Add  9.66 
    For Solid White Through Thickness, Add  9.66 
    For Broken Rib Finish, Add  4.83 
    For Fluted Surface, Add  4.83 
    For Exposed Aggregate, Add  9.66 
    For Sandblasting Of Surface, Add  4.83 

. 
 03 41 19 00-0111 SF 5" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 56.86  

    For 3,500 PSI Concrete, Add  1.14 
    For 4,000 PSI Concrete, Add  1.71 
    For 4,500 PSI Concrete, Add  2.27 
    For 5,000 PSI Concrete, Add  3.41 
    For White Facing, Add  11.37 
    For Solid White Through Thickness, Add  11.37 
    For Broken Rib Finish, Add  5.69 
    For Fluted Surface, Add  5.69 
    For Exposed Aggregate, Add  11.37 
    For Sandblasting Of Surface, Add  5.69 

. 
 03 41 19 00-0112 SF 6" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 66.15  

    For 3,500 PSI Concrete, Add  1.32 
    For 4,000 PSI Concrete, Add  1.98 
    For 4,500 PSI Concrete, Add  2.65 
    For 5,000 PSI Concrete, Add  3.97 
    For White Facing, Add  13.23 
    For Solid White Through Thickness, Add  13.23 
    For Broken Rib Finish, Add  6.62 
    For Fluted Surface, Add  6.62 
    For Exposed Aggregate, Add  13.23 
    For Sandblasting Of Surface, Add  6.62 

. 
 03 41 19 00-0113 SF 8" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 83.61  

    For 3,500 PSI Concrete, Add  1.67 
    For 4,000 PSI Concrete, Add  2.51 
    For 4,500 PSI Concrete, Add  3.34 
    For 5,000 PSI Concrete, Add  5.02 
    For White Facing, Add  16.72 
    For Solid White Through Thickness, Add  16.72 
    For Broken Rib Finish, Add  8.36 
    For Fluted Surface, Add  8.36 
    For Exposed Aggregate, Add  16.72 
    For Sandblasting Of Surface, Add  8.36 

XXXXXXX 
. 
 03 41 23  Precast Concrete Stairs (03 41)
. 
. 
 03 41 23 00-0001  Erection Costs Using A 50 Ton Hydraulic Crane (03 41 23) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 23 00-0002 EA  Erect Precast Stairs, 0-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane ................................................................... 345.03 275.98 

. 
 03 41 23 00-0003 EA  Erect Precast Stairs, 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ................................................................... 366.38 293.09 

. 
 03 41 23 00-0004 EA  Erect Precast Stairs, 3-4 Ton/Piece 57' Maximum Radius With 50 Ton Crane ................................................................... 388.41 310.75 

. 
 03 41 23 00-0005 EA  Erect Precast Stairs, 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ................................................................... 415.66 332.51 

. 
 03 41 23 00-0006 EA  Erect Precast Stairs, 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane ................................................................... 444.24 355.39 

. 
 03 41 23 00-0007 EA  Erect Precast Stairs, 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ................................................................... 477.03 381.60 

. 
 03 41 23 00-0008 EA  Erect Precast Stairs, 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane ................................................................... 518.82 415.03 

. 
 03 41 23 00-0009 EA  Erect Precast Stairs, 8-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane ................................................................... 564.11 451.35 

XXXXXXX 
. 
 03 41 23 00-0010  Erection Costs Using A 90 Ton Crawler Crane (03 41 23) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 23 00-0011 EA  Erect Precast Stairs, 0-2 Ton/Piece 151' Maximum Radius With 90 Ton Crane ................................................................. 345.03 275.98 

. 
 03 41 23 00-0012 EA  Erect Precast Stairs, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ................................................................. 366.38 293.09 

. 
 03 41 23 00-0013 EA  Erect Precast Stairs, 3-4 Ton/Piece 105' Maximum Radius With 90 Ton Crane ................................................................. 388.41 310.75 

. 
 03 41 23 00-0014 EA  Erect Precast Stairs, 4-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane ................................................................... 415.66 332.51 

. 
 03 41 23 00-0015 EA  Erect Precast Stairs, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane ................................................................... 444.24 355.39 

. 
 03 41 23 00-0016 EA  Erect Precast Stairs, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ................................................................... 477.03 381.60 

. 
 03 41 23 00-0017 EA  Erect Precast Stairs, 7-8 Ton/Piece 70' Maximum Radius With 90 Ton Crane ................................................................... 518.82 415.03 

. 
 03 41 23 00-0018 EA  Erect Precast Stairs, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ................................................................... 564.11 451.35 

XXXXXXX 
. 
 03 41 23 00-0019  Material Cost (03 41 23) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast operations. 
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. 

. 
 03 41 23 00-0020 EA 3' Wide With 10-1/2" Depth Treads Precast Concrete Stair Unit, Per Riser ........................................................................ 744.76  

    For 3,500 PSI Concrete, Add  97.19 
    For 4,000 PSI Concrete, Add  182.62 
    For 4,500 PSI Concrete, Add  268.41 
    For 5,000 PSI Concrete, Add  365.16 

XXXXXXX 
. 
 03 41 26  Precast Concrete Structural Sections (03 41)
. 
. 
 03 41 26 00-0001  Precast Beams, Girder And Joists (03 41 26) 
. 
. 
 03 41 26 00-0002  Erection Costs Using A 90 Ton Crawler Crane (03 41 26 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 26 00-0003 EA Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 89' Maximum Radius, 90 Ton Crane ..................... 438.23 350.64 

. 
 03 41 26 00-0004 EA Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 60' Maximum Radius, 90 Ton Crane ................... 468.98 375.14 

. 
 03 41 26 00-0005 EA Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 43' Maximum Radius, 90 Ton Crane ................. 501.22 400.99 

. 
 03 41 26 00-0006 EA  Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 36' Maximum Radius, 90 Ton Crane ................. 538.23 430.61 

XXXXXXX 
. 
 03 41 26 00-0007  Erection Costs Using A 125 Ton Crawler Crane (03 41 26 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 26 00-0008 EA Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 110' Maximum Radius, 125 Ton Crane ................. 564.43 451.51 

. 
 03 41 26 00-0009 EA Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 75' Maximum Radius, 125 Ton Crane ................. 604.04 483.27 

. 
 03 41 26 00-0010 EA Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 55' Maximum Radius, 125 Ton Crane ............... 645.57 516.45 

. 
 03 41 26 00-0011 EA Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 50' Maximum Radius, 125 Ton Crane ............... 693.22 554.54 

. 
 03 41 26 00-0012 EA Erect Precast Structural Sections, 20-25 Ton/Piece Beam, Girder, Joist; 40' Maximum Radius, 125 Ton Crane ............... 753.94 603.22 

. 
 03 41 26 00-0013 EA Erect Precast Structural Sections, 25-30 Ton/Piece Beam, Girder, Joist; 33' Maximum Radius, 125 Ton Crane ............... 819.77 655.76 

. 
 03 41 26 00-0014 EA Erect Precast Structural Sections, 30-35 Ton/Piece Beam, Girder, Joist; 30' Maximum Radius, 125 Ton Crane ............... 906.06 724.84 

. 
 03 41 26 00-0015 EA  Erect Precast Structural Sections, 35-40 Ton/Piece Beam, Girder, Joist; 28' Maximum Radius, 125 Ton Crane ............ 1,002.82 802.32 

XXXXXXX 
. 
 03 41 26 00-0016  Material Cost (03 41 26 00-0001) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant 
operations. 

. 

. 
 03 41 26 00-0017  1,000 LB/LF Live Load (03 41 26 00-0016) 
. 
. 

 03 41 26 00-0018 LF Precast Structural Sections, 1,000 LB/LF, 15' Span Live Load, Span, 3,000 PSI ............................................................... 148.93  
    For 3,500 PSI Concrete, Add  4.07 
    For 4,000 PSI Concrete, Add  6.11 
    For 4,500 PSI Concrete, Add  8.13 
    For 5,000 PSI Concrete, Add  12.21 

. 
 03 41 26 00-0019 LF Precast Structural Sections, 1,000 LB/LF, 20' Span Live Load, Span, 3,000 PSI ............................................................... 186.16  

    For 3,500 PSI Concrete, Add  5.08 
    For 4,000 PSI Concrete, Add  7.63 
    For 4,500 PSI Concrete, Add  10.16 
    For 5,000 PSI Concrete, Add  15.27 

. 
 03 41 26 00-0020 LF  Precast Structural Sections, 1,000 LB/LF, 30' Span Live Load, Span, 3,000 PSI ............................................................... 223.40  

    For 3,500 PSI Concrete, Add  6.10 
    For 4,000 PSI Concrete, Add  9.16 
    For 4,500 PSI Concrete, Add  12.20 
    For 5,000 PSI Concrete, Add  18.32 

XXXXXXX 
. 
 03 41 26 00-0021  3,000 LB/LF Live Load (03 41 26 00-0016) 
. 
. 

 03 41 26 00-0022 LF Precast Structural Sections, 3,000 LB/LF, 15' Span Live Load, Span, 3,000 PSI ............................................................... 186.16  
    For 3,500 PSI Concrete, Add  5.08 
    For 4,000 PSI Concrete, Add  7.63 
    For 4,500 PSI Concrete, Add  10.16 
    For 5,000 PSI Concrete, Add  15.27 

. 
 03 41 26 00-0023 LF Precast Structural Sections, 3,000 LB/LF, 20' Span Live Load, Span, 3,000 PSI ............................................................... 223.40  

    For 3,500 PSI Concrete, Add  6.10 
    For 4,000 PSI Concrete, Add  9.16 
    For 4,500 PSI Concrete, Add  12.20 
    For 5,000 PSI Concrete, Add  18.32 

. 
 03 41 26 00-0024 LF  Precast Structural Sections, 3,000 LB/LF, 30' Span Live Load, Span, 3,000 PSI ............................................................... 297.86  

    For 3,500 PSI Concrete, Add  8.13 
    For 4,000 PSI Concrete, Add  12.21 
    For 4,500 PSI Concrete, Add  16.26 
    For 5,000 PSI Concrete, Add  24.42 

XXXXXXX 
. 
 03 41 26 00-0025  5,000 LB/LF Live Load (03 41 26 00-0016) 
. 
. 

 03 41 26 00-0026 LF Precast Structural Sections, 5,000 LB/LF, 15' Span Live Load, Span, 3,000 PSI ............................................................... 260.63  
    For 3,500 PSI Concrete, Add  7.12 
    For 4,000 PSI Concrete, Add  10.69 
    For 4,500 PSI Concrete, Add  14.23 
    For 5,000 PSI Concrete, Add  21.37 

. 
 03 41 26 00-0027 LF Precast Structural Sections, 5,000 LB/LF, 20' Span Live Load, Span, 3,000 PSI ............................................................... 297.86  

    For 3,500 PSI Concrete, Add  8.13 
    For 4,000 PSI Concrete, Add  12.21 
    For 4,500 PSI Concrete, Add  16.26 
    For 5,000 PSI Concrete, Add  24.42 
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. 
 03 41 26 00-0028 LF  Precast Structural Sections, 5,000 LB/LF, 30' Span Live Load, Span, 3,000 PSI ............................................................... 372.32  

    For 3,500 PSI Concrete, Add  10.16 
    For 4,000 PSI Concrete, Add  15.27 
    For 4,500 PSI Concrete, Add  20.33 
    For 5,000 PSI Concrete, Add  30.53 

XXXXXXX 
. 
 03 41 26 00-0029  Precast Concrete Columns (03 41 26) 
. 
. 
 03 41 26 00-0030  Erection Costs Using A 90 Ton Crawler Crane (03 41 26 00-0029) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 26 00-0031 EA Erect Precast Concrete Columns, 0-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ............................................ 253.80 203.02 

. 
 03 41 26 00-0032 EA Erect Precast Concrete Columns, 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane .............................................. 269.84 215.84 

. 
 03 41 26 00-0033 EA Erect Precast Concrete Columns, 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane .............................................. 289.20 231.38 

. 
 03 41 26 00-0034 EA Erect Precast Concrete Columns, 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane .............................................. 310.21 248.16 

. 
 03 41 26 00-0035 EA Erect Precast Concrete Columns, 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane ............................................ 334.51 267.55 

. 
 03 41 26 00-0036 EA Erect Precast Concrete Columns, 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane .......................................... 362.94 290.35 

. 
 03 41 26 00-0037 EA  Erect Precast Concrete Columns, 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane .......................................... 396.66 317.35 

XXXXXXX 
. 
 03 41 26 00-0038  Material Cost (03 41 26 00-0029) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast operations. 
. 
. 
 03 41 26 00-0039  12" x 12" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0040 CY 12" x 12" Precast Column, Tied, Average Reinforced 351 LB/CY ...................................................................................... 770.84  
    For 3,500 PSI Concrete, Add  57.81 
    For 4,000 PSI Concrete, Add  108.69 
    For 4,500 PSI Concrete, Add  160.33 
    For 5,000 PSI Concrete, Add  218.15 

XXXXXXX 
. 
 03 41 26 00-0041  16" x 16" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0042 CY 16" x 16" Precast Column, Tied, Average Reinforced 368 LB/CY ...................................................................................... 789.87  
    For 3,500 PSI Concrete, Add  59.24 
    For 4,000 PSI Concrete, Add  111.37 
    For 4,500 PSI Concrete, Add  164.29 
    For 5,000 PSI Concrete, Add  223.53 

XXXXXXX 
. 
 03 41 26 00-0043  20" x 20" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0044 CY 20" x 20" Precast Column, Tied, Average Reinforced 357 LB/CY ...................................................................................... 791.39  
    For 3,500 PSI Concrete, Add  59.35 
    For 4,000 PSI Concrete, Add  111.59 
    For 4,500 PSI Concrete, Add  164.61 
    For 5,000 PSI Concrete, Add  223.96 

XXXXXXX 
. 
 03 41 26 00-0045  24" x 24" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0046 CY 24" x 24" Precast Column, Tied, Average Reinforced 365 LB/CY ...................................................................................... 791.39  
    For 3,500 PSI Concrete, Add  59.35 
    For 4,000 PSI Concrete, Add  111.59 
    For 4,500 PSI Concrete, Add  164.61 
    For 5,000 PSI Concrete, Add  223.96 

XXXXXXX 
. 
 03 41 26 00-0047  28" x 28" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0048 CY 28" x 28" Precast Column, Tied, Average Reinforced 347 LB/CY ...................................................................................... 791.39  
    For 3,500 PSI Concrete, Add  59.35 
    For 4,000 PSI Concrete, Add  111.59 
    For 4,500 PSI Concrete, Add  164.61 
    For 5,000 PSI Concrete, Add  223.96 

XXXXXXX 
. 
 03 41 26 00-0049  32" x 32" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0050 CY 32" x 32" Precast Column, Tied, Average Reinforced 351 LB/CY ...................................................................................... 789.87  
    For 3,500 PSI Concrete, Add  59.24 
    For 4,000 PSI Concrete, Add  111.37 
    For 4,500 PSI Concrete, Add  164.29 
    For 5,000 PSI Concrete, Add  223.53 

XXXXXXX 
. 
 03 41 26 00-0051  36" x 36" Column, Square, Tied (03 41 26 00-0038) 
. 
. 

 03 41 26 00-0052 CY 36" x 36" Precast Column, Tied, Average Reinforced 278 LB/CY ...................................................................................... 791.39  
    For 3,500 PSI Concrete, Add  59.35 
    For 4,000 PSI Concrete, Add  111.59 
    For 4,500 PSI Concrete, Add  164.61 
    For 5,000 PSI Concrete, Add  223.96 

XXXXXXX 
. 
 03 41 33  Precast Structural Pretensioned Concrete (03 41)
. 
. 
 03 41 33 00-0001  Slabs, Roof And Floor Members (03 41 33) 
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. 

. 
 03 41 33 00-0002 SF  4" Thick Precast Prestressed Slab, 12-16' Span Roof/Floor ................................................................................................. 15.74 2.05 

. 
 03 41 33 00-0003 SF  6" Thick Precast Prestressed Slab, 16-25' Span Roof/Floor ................................................................................................. 19.62 2.05 

. 
 03 41 33 00-0004 SF  8" Thick Precast Prestressed Slab, 25-32' Span Roof/Floor ................................................................................................. 23.51 2.15 

. 
 03 41 33 00-0005 SF  10" Thick Precast Prestressed Slab, 32-40' Span Roof/Floor ............................................................................................... 27.42 2.25 

XXXXXXX 
. 
 03 41 33 00-0006  Tee Members (03 41 33) 
. 
. 
 03 41 33 00-0007  Multiple Tee, Roof And Floor (03 41 33 00-0006) 
. 
. 

 03 41 33 00-0008 SF Prestressed Multiple Tee, Roof And Floor Members ............................................................................................................. 35.37 2.66 

XXXXXXX 
. 
 03 41 33 00-0009  Double Tee Wall Member (03 41 33 00-0006) 
. 
. 

 03 41 33 00-0010 SF  Prestressed Double Tee Wall Members Precast Concrete, <40' Span ................................................................................. 50.06 7.27 

XXXXXXX 
. 
 03 41 33 00-0011  Single Tee, Short Span, Roof Members (03 41 33 00-0006) 
. 
. 

 03 41 33 00-0012 SF  Prestressed Single Tee, Short Span Roof Precast Concrete Members, <40' Span .............................................................. 41.58 4.41 

XXXXXXX 
. 
 03 41 33 00-0013  Single Tee, Long Span, Roof Members (03 41 33 00-0006) 
. 
. 

 03 41 33 00-0014 SF  Prestressed Single Tee, Long Span Roof Precast Concrete Members, <40' Span............................................................... 49.89 3.79 

XXXXXXX 
. 
 03 41 33 00-0015  Prestressed Concrete Items (03 41 33) 
. 
. 
 03 41 33 00-0016  Prestressed Quad Tee (03 41 33 00-0015) 
. 
. 

 03 41 33 00-0017 SF  Tees, Prestressed Quad Tee, Short Spans, Roof ................................................................................................................. 25.61 0.82 
. 

 03 41 33 00-0018 SF  Tees, Prestressed Quad Tee, Short Spans, Floor ................................................................................................................ 26.72 0.82 

XXXXXXX 
. 
 03 41 33 00-0019  Prestressed Double Tee (03 41 33 00-0015) 
. 
. 

 03 41 33 00-0020 SF  Tees, Double Tee, Floor Members , 60' Span ....................................................................................................................... 42.59 0.72 
. 

 03 41 33 00-0021 SF  Tees, Double Tee, Floor Members , 80' Span ....................................................................................................................... 58.64 0.72 
. 

 03 41 33 00-0022 SF  Tees, Double Tee, Roof Members, 30' Span ........................................................................................................................ 29.06 1.23 
. 

 03 41 33 00-0023 SF  Tees, Double Tee, Roof Members, 50' Span ........................................................................................................................ 45.03 0.82 
. 

 03 41 33 00-0024 SF  Tees, Double Tee, Wall Members, Up To 55' High ............................................................................................................... 31.49 1.64 

XXXXXXX 
. 
 03 41 33 00-0025  Prestressed Single Tee (03 41 33 00-0015) 
. 
. 

 03 41 33 00-0026 SF  Tees, Single Tee Roof Members, 40' Span ........................................................................................................................... 50.40 1.84 
. 

 03 41 33 00-0027 SF  Tees, Single Tee Roof Members, 80' Span ........................................................................................................................... 58.37 1.12 
. 

 03 41 33 00-0028 SF  Tees, Single Tee Roof Members, 100' Span ......................................................................................................................... 77.23 1.03 
. 

 03 41 33 00-0029 SF  Tees, Single Tee Roof Members, 120' Span ......................................................................................................................... 81.32 1.03 

XXXXXXX 
. 
 03 41 33 00-0030  Prestressed Double Tee Floor Members (03 41 33 00-0015) 
. 
. 

 03 41 33 00-0031 EA  Tees, Double Tees, Floor Members, Lightweight, 20" X 8' Wide, 45' ............................................................................. 13,029.65 295.05 
. 

 03 41 33 00-0032 EA  Tees, Double Tees, Floor Members, Lightweight, 24" X 8' Wide, 50' ............................................................................. 14,187.73 327.83 
. 

 03 41 33 00-0033 EA  Tees, Double Tees, Floor Members, Lightweight, 32" X 10' Wide, 60' ........................................................................... 23,734.50 368.81 
. 

 03 41 33 00-0034 EA  Tees, Double Tees, Floor Members, Standard Weight, 12" X 8' Wide, 25' ...................................................................... 5,101.76 268.31 
. 

 03 41 33 00-0035 EA  Tees, Double Tees, Floor Members, Standard Weight, 16" X 8' Wide, 25' ...................................................................... 6,699.25 295.05 
. 

 03 41 33 00-0036 EA  Tees, Double Tees, Floor Members, Standard Weight, 18" X 8' Wide, 35' ...................................................................... 8,561.13 295.05 
. 

 03 41 33 00-0037 EA  Tees, Double Tees, Floor Members, Standard Weight, 20" X 8' Wide, 45' ...................................................................... 9,533.02 327.83 
. 

 03 41 33 00-0038 EA  Tees, Double Tees, Floor Members, Standard Weight, 24" X 8' Wide, 50' .................................................................... 12,190.82 368.81 
. 

 03 41 33 00-0039 EA  Tees, Double Tees, Floor Members, Standard Weight, 32" X 10' Wide, 60' .................................................................. 21,938.73 421.67 

XXXXXXX 
. 
 03 41 33 00-0040  Prestressed Double Tee Roof Members (03 41 33 00-0015) 
. 
. 

 03 41 33 00-0041 EA  Tees, Double Tees, Roof Members, Lightweight, 20" X 8' Wide, 45' ............................................................................. 10,236.83 295.05 
. 

 03 41 33 00-0042 EA  Tees, Double Tees, Roof Members, Lightweight, 24" X 8' Wide, 50' ............................................................................. 13,442.98 327.83 
. 

 03 41 33 00-0043 EA  Tees, Double Tees, Roof Members, Lightweight, 32" X 10' Wide, 60' ........................................................................... 22,058.81 368.81 
. 

 03 41 33 00-0044 EA  Tees, Double Tees, Roof Members, Standard Weight, 12" X 8' Wide, 30' ....................................................................... 6,851.93 268.31 
. 

 03 41 33 00-0045 EA  Tees, Double Tees, Roof Members, Standard Weight, 16" X 8' Wide, 30' ....................................................................... 7,220.57 295.05 
. 

 03 41 33 00-0046 EA  Tees, Double Tees, Roof Members, Standard Weight, 18" X 8' Wide, 30' ....................................................................... 8,002.56 295.05 
. 

 03 41 33 00-0047 EA  Tees, Double Tees, Roof Members, Standard Weight, 20" X 8' Wide, 40' ....................................................................... 8,229.70 327.83 
. 

 03 41 33 00-0048 EA  Tees, Double Tees, Roof Members, Standard Weight, 24" X 8' Wide, 50' ..................................................................... 10,887.50 368.81 
. 

 03 41 33 00-0049 EA  Tees, Double Tees, Roof Members, Standard Weight, 32" X 10' Wide, 60' ................................................................... 18,773.52 421.67 

XXXXXXX 
. 
 03 41 33 00-0050  Plant Produced Pretensioned Prestressed Concrete Hollow Core Slab (03 41 33) 
. 
. 

 03 41 33 00-0051 SF Hollow Core Slab, 4" Slab, 12' - 16' Spans, Plant Produced Pretensioned Prestressed Concrete ....................................... 27.06  
. 

 03 41 33 00-0052 SF Hollow Core Slab, 6" Slab, 16' - 25' Spans, Plant Produced Pretensioned Prestressed Concrete ....................................... 28.18  
. 

 03 41 33 00-0053 SF Hollow Core Slab, 8" Slab, 25' - 30' Spans, Plant Produced Pretensioned Prestressed Concrete ....................................... 29.48  
. 

 03 41 33 00-0054 SF Hollow Core Slab, 10" Slab, 30' - 35' Spans, Plant Produced Pretensioned Prestressed Concrete ..................................... 30.46  
. 

 03 41 33 00-0055 SF Hollow Core Slab, 12" Slab, 35' - 40' Spans, Plant Produced Pretensioned Prestressed Concrete ..................................... 32.55  

XXXXXXX 
. 
 03 41 33 00-0056  Double And Single Tees (03 41 33) 
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. 

. 
 03 41 33 00-0057  Double And Single Tees With 16" Roof And Floor Loading (03 41 33 00-0056) 
. 
. 

 03 41 33 00-0058 SF Double Tee With 16" Roof Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................ 32.71  
. 

 03 41 33 00-0059 SF Double Tee With 16" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................ 31.93  
. 

 03 41 33 00-0060 SF Double Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete ............................................................ 30.15  
. 

 03 41 33 00-0061 SF Double Tee With 16" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................ 32.71  
. 

 03 41 33 00-0062 SF Double Tee With 16" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................ 32.60  
. 

 03 41 33 00-0063 SF Single Tee With 16" Roof Loading, 30' Span, Pretensioned Prestressed Concrete .............................................................. 50.14  
. 

 03 41 33 00-0064 SF Single Tee With 16" Roof Loading, 40' Span, Pretensioned Prestressed Concrete .............................................................. 49.02  
. 

 03 41 33 00-0065 SF Single Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete .............................................................. 45.90  
. 

 03 41 33 00-0066 SF Single Tee With 16" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................. 50.14  
. 

 03 41 33 00-0067 SF Single Tee With 16" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................. 47.01  

XXXXXXX 
. 
 03 41 33 00-0068  Double And Single Tees With 24" Roof And Floor Loading (03 41 33 00-0056) 
. 
. 

 03 41 33 00-0069 SF Double Tee With 24" Roof Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................ 33.71  
. 

 03 41 33 00-0070 SF Double Tee With 24" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................ 32.93  
. 

 03 41 33 00-0071 SF Double Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete ............................................................ 31.83  
. 

 03 41 33 00-0072 SF Double Tee With 24" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................ 33.71  
. 

 03 41 33 00-0073 SF Double Tee With 24" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................ 32.60  
. 

 03 41 33 00-0074 SF Single Tee With 24" Roof Loading, 30' Span, Pretensioned Prestressed Concrete .............................................................. 51.48  
. 

 03 41 33 00-0075 SF Single Tee With 24" Roof Loading, 40' Span, Pretensioned Prestressed Concrete .............................................................. 50.36  
. 

 03 41 33 00-0076 SF Single Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete .............................................................. 48.58  
. 

 03 41 33 00-0077 SF Single Tee With 24" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................. 51.48  
. 

 03 41 33 00-0078 SF Single Tee With 24" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................. 50.03  

XXXXXXX 
. 
 03 41 33 00-0079  Double And Single Tees With 32" Roof And Floor Loading (03 41 33 00-0056) 
. 
. 

 03 41 33 00-0080 SF Double Tee With 32" Roof Load, 50' Span, Pretensioned Prestressed Concrete ................................................................. 35.55  
. 

 03 41 33 00-0081 SF Double Tee With 32" Roof Load, 60' Span, Pretensioned Prestressed Concrete ................................................................. 34.43  
. 

 03 41 33 00-0082 SF Double Tee With 32" Roof Load, 70' Span, Pretensioned Prestressed Concrete ................................................................. 33.31  
. 

 03 41 33 00-0083 SF Single Tee With 32" Roof Load, 50' Span, Pretensioned Prestressed Concrete .................................................................. 54.65  
. 

 03 41 33 00-0084 SF Single Tee With 32" Roof Load, 60' Span, Pretensioned Prestressed Concrete .................................................................. 52.87  
. 

 03 41 33 00-0085 SF Single Tee With 32" Roof Load, 70' Span, Pretensioned Prestressed Concrete .................................................................. 50.74  

XXXXXXX 
. 
 03 48  Precast Concrete Specialties (03 40) 
. 
. 
 03 48 16  Precast Concrete Splash Blocks (03 48)
. 
. 
 03 48 16 00-0001  Precast Concrete Splash Blocks (03 48 16) 
. 
. 

 03 48 16 00-0002 EA  Precast Concrete Splash Blocks, 20" x 12" x 3" .................................................................................................................... 34.55 3.39 

XXXXXXX 
. 
 03 48 21  Precast Concrete Handrails (03 48)
. 
. 
 03 48 21 00-0001  Installation Cost (03 48 21) 

Note: Includes handling, hoisting into place, alignment, and permanent connections. Excludes grouting. 
. 
. 

 03 48 21 00-0002 EA Install Precast Handrails, 0-2 Ton/Handrail ......................................................................................................................... 141.53 63.72 
. 

 03 48 21 00-0003 EA Install Precast Handrails, Over 2 Ton/Handrail ................................................................................................................... 169.74 76.36 

XXXXXXX 
. 
 03 48 21 00-0004  Material Cost (03 48 21) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast operations. 
. 
. 

 03 48 21 00-0005 CY 4" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 2,941.87  
    For 3,500 PSI Concrete, Add  191.96 
    For 4,000 PSI Concrete, Add  360.67 
    For 4,500 PSI Concrete, Add  530.12 
    For 5,000 PSI Concrete, Add  721.20 

. 
 03 48 21 00-0006 CY 5" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 3,053.59  

    For 3,500 PSI Concrete, Add  199.25 
    For 4,000 PSI Concrete, Add  374.37 
    For 4,500 PSI Concrete, Add  550.26 
    For 5,000 PSI Concrete, Add  748.59 

. 
 03 48 21 00-0007 CY 6" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 3,165.31  

    For 3,500 PSI Concrete, Add  206.54 
    For 4,000 PSI Concrete, Add  388.07 
    For 4,500 PSI Concrete, Add  570.39 
    For 5,000 PSI Concrete, Add  775.98 

. 
 03 48 21 00-0008 CY 8" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 3,314.26  

    For 3,500 PSI Concrete, Add  216.26 
    For 4,000 PSI Concrete, Add  406.33 
    For 4,500 PSI Concrete, Add  597.23 
    For 5,000 PSI Concrete, Add  812.49 

XXXXXXX 
. 
 03 48 22  Precast Concrete Sun Screen and Trellis (03 48)
. 
. 
 03 48 22 00-0001  Sun Screen Blades (03 48 22) 
. 
. 
 03 48 22 00-0002  Installation Cost (03 48 22 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing, and permanent connections. 
. 
. 

 03 48 22 00-0003 EA Install Precast Sun Screen Blade, 0-1 Ton/Each .................................................................................................................. 70.77 31.85 
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. 
 03 48 22 00-0004 EA Install Precast Sun Screen Blade, 1-2 Ton/Each .................................................................................................................. 85.02 38.23 

. 
 03 48 22 00-0005 EA Install Precast Sun Screen Blade, 2-3 Ton/Each ................................................................................................................ 106.22 47.84 

XXXXXXX 
. 
 03 48 22 00-0006  Material Cost (03 48 22 00-0001) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
. 
. 

 03 48 22 00-0007 CY 4" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,128.07  
    For 3,500 PSI Concrete, Add  204.11 
    For 4,000 PSI Concrete, Add  383.50 
    For 4,500 PSI Concrete, Add  563.68 
    For 5,000 PSI Concrete, Add  766.85 

. 
 03 48 22 00-0008 CY 5" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,239.78  

    For 3,500 PSI Concrete, Add  211.40 
    For 4,000 PSI Concrete, Add  397.20 
    For 4,500 PSI Concrete, Add  583.81 
    For 5,000 PSI Concrete, Add  794.23 

. 
 03 48 22 00-0009 CY 6" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,388.74  

    For 3,500 PSI Concrete, Add  221.12 
    For 4,000 PSI Concrete, Add  415.46 
    For 4,500 PSI Concrete, Add  610.65 
    For 5,000 PSI Concrete, Add  830.75 

. 
 03 48 22 00-0010 CY 8" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,537.70  

    For 3,500 PSI Concrete, Add  230.83 
    For 4,000 PSI Concrete, Add  433.72 
    For 4,500 PSI Concrete, Add  637.49 
    For 5,000 PSI Concrete, Add  867.27 

XXXXXXX 
. 
 03 48 22 00-0011  Sun Screen/Trellis Units (03 48 22) 
. 
. 
 03 48 22 00-0012  Installation Cost Using A 50 Ton Hydraulic Crane (03 48 22 00-0011) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent to connections. 
. 
. 

 03 48 22 00-0013 EA Install Precast Trellis, 0-1 Tons/Unit 100' Maximum Radius With 50 Ton Crane ................................................................ 327.55 147.37 
. 

 03 48 22 00-0014 EA Install Precast Trellis, 1-3 Tons/Unit 65' Maximum Radius With 50 Ton Crane .................................................................. 366.38 164.93 
. 

 03 48 22 00-0015 EA Install Precast Trellis, 3-5 Tons/Unit 50' Maximum Radius With 50 Ton Crane .................................................................. 415.66 187.02 
. 

 03 48 22 00-0016 EA Install Precast Trellis, 5-7 Tons/Unit 40' Maximum Radius With 50 Ton Crane .................................................................. 444.24 199.91 

XXXXXXX 
. 
 03 48 22 00-0017  Material Cost (03 48 22 00-0011) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
. 
. 

 03 48 22 00-0018 CY 4" Thick 3,000 PSI Concrete Precast Trellises Blades ..................................................................................................... 3,612.17  
    For 3,500 PSI Concrete, Add  235.69 
    For 4,000 PSI Concrete, Add  442.85 
    For 4,500 PSI Concrete, Add  650.91 
    For 5,000 PSI Concrete, Add  885.52 

. 
 03 48 22 00-0019 CY 5" Thick 3,000 PSI Concrete Precast Trellises Blades ..................................................................................................... 3,723.89  

    For 3,500 PSI Concrete, Add  242.98 
    For 4,000 PSI Concrete, Add  456.55 
    For 4,500 PSI Concrete, Add  671.04 
    For 5,000 PSI Concrete, Add  912.91 

. 
 03 48 22 00-0020 CY 6" Thick 3,000 PSI Concrete Precast Trellises Blades ..................................................................................................... 3,872.85  

    For 3,500 PSI Concrete, Add  252.70 
    For 4,000 PSI Concrete, Add  474.81 
    For 4,500 PSI Concrete, Add  697.89 
    For 5,000 PSI Concrete, Add  949.43 

. 
 03 48 22 00-0021 CY 8" Thick 3,000 PSI Concrete Precast Trellises Blades ..................................................................................................... 4,059.04  

    For 3,500 PSI Concrete, Add  264.85 
    For 4,000 PSI Concrete, Add  497.64 
    For 4,500 PSI Concrete, Add  731.44 
    For 5,000 PSI Concrete, Add  995.07 

XXXXXXX 
. 
 03 48 24  Precast Minaret Segments (03 48) 
. 
. 
 03 48 24 00-0001  Installation Costs Using A 50 Ton Hydraulic Crane (03 48 24) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. 
. 
. 
 03 48 24 00-0002  L - Shaped Segments (03 48 24 00-0001) 
. 
. 

 03 48 24 00-0003 EA Install Minaret, L-Shape Segment, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane ............................................ 318.74 254.99 
. 

 03 48 24 00-0004 EA Install Minaret, L-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane .............................................. 357.18 285.75 
. 

 03 48 24 00-0005 EA Install Minaret, L-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane .............................................. 403.86 323.07 
. 

 03 48 24 00-0006 EA  Install Minaret, L-Shape Segment, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane .............................................. 430.77 344.62 

XXXXXXX 
. 
 03 48 24 00-0007  O - Shaped Segments (03 48 24 00-0001) 
. 
. 

 03 48 24 00-0008 EA Install Minaret, O-Shape Segment, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane............................................ 336.86 269.54 
. 

 03 48 24 00-0009 EA Install Minaret, O-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane.............................................. 378.08 302.41 
. 

 03 48 24 00-0010 EA Install Minaret, O-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane.............................................. 428.18 342.51 
. 

 03 48 24 00-0011 EA  Install Minaret, O-Shape Segment, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane.............................................. 458.57 366.83 

XXXXXXX 
. 
 03 48 24 00-0012  Platform Segment (03 48 24 00-0001) 
. 
. 

 03 48 24 00-0013 EA Install Minaret, Platform Segments, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane ........................................... 646.16 516.98 
. 

 03 48 24 00-0014 EA Install Minaret, Platform Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane ............................................. 781.08 624.82 
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. 
 03 48 24 00-0015 EA Install Minaret, Platform Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane ............................................. 866.81 693.46 

. 
 03 48 24 00-0016 EA  Install Minaret, Platform Segments, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane ............................................. 973.68 778.97 

XXXXXXX 
. 
 03 48 24 00-0017  Cap Segment (03 48 24 00-0001) 
. 
. 

 03 48 24 00-0018 EA Install Minaret, Cap Segments, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane ................................................. 353.63 282.87 
. 

 03 48 24 00-0019 EA Install Minaret, Cap Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane ................................................... 394.88 315.85 
. 

 03 48 24 00-0020 EA Install Minaret, Cap Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane ................................................... 449.86 359.83 
. 

 03 48 24 00-0021 EA  Install Minaret, Cap Segments, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane ................................................... 480.26 384.15 

XXXXXXX 
. 
 03 48 24 00-0022  Installation Costs Using A 90 Ton Crawler Crane (03 48 24) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting 
and caulking of joints. 

. 

. 
 03 48 24 00-0023  L - Shaped Segments (03 48 24 00-0022) 
. 
. 

 03 48 24 00-0024 EA Install Minaret, L-Shaped Segments, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ........................................ 325.51 260.41 
. 

 03 48 24 00-0025 EA Install Minaret, L-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ........................................ 364.77 291.83 
. 

 03 48 24 00-0026 EA Install Minaret, L-Shaped Segments, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ........................................ 412.44 329.94 
. 

 03 48 24 00-0027 EA  Install Minaret, L-Shaped Segments, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane .......................................... 439.93 351.94 

XXXXXXX 
. 
 03 48 24 00-0028  O - Shaped Segment (03 48 24 00-0022) 
. 
. 

 03 48 24 00-0029 EA Install Minaret, O-Shaped Segments, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ........................................ 344.02 275.27 
. 

 03 48 24 00-0030 EA Install Minaret, O-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ........................................ 386.11 308.84 
. 

 03 48 24 00-0031 EA Install Minaret, O-Shaped Segments, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ........................................ 437.28 349.79 
. 

 03 48 24 00-0032 EA  Install Minaret, O-Shaped Segments, 5-7 Ton/Each 795' Maximum Radius With 90 Ton Crane ........................................ 468.32 374.63 

XXXXXXX 
. 
 03 48 24 00-0033  Platform Segment (03 48 24 00-0022) 
. 
. 

 03 48 24 00-0034 EA Install Minaret, Platform Segment, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ............................................ 526.00 420.79 
. 

 03 48 24 00-0035 EA Install Minaret, Platform Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ............................................ 636.74 509.37 
. 

 03 48 24 00-0036 EA Install Minaret, Platform Segment, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ............................................ 704.74 563.81 
. 

 03 48 24 00-0037 EA  Install Minaret, Platform Segment, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane .............................................. 797.68 638.10 

XXXXXXX 
. 
 03 48 24 00-0038  Cap Segment (03 48 24 00-0022) 
. 
. 

 03 48 24 00-0039 EA Install Minaret, Cap Segment, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ................................................... 361.14 288.88 
. 

 03 48 24 00-0040 EA Install Minaret, Cap Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ................................................... 403.27 322.56 
. 

 03 48 24 00-0041 EA Install Minaret, Cap Segment, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ................................................... 459.42 367.48 
. 

 03 48 24 00-0042 EA  Install Minaret, Cap Segment, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane ..................................................... 490.47 392.32 

XXXXXXX 
. 
 03 48 24 00-0043  Material Costs (03 48 24) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
. 
. 

 03 48 24 00-0044 CY Precast Concrete Minaret, L-Shaped Segments, 3,000 PSI Concrete ............................................................................. 8,936.84  
Note: Including Post Tension Cost 

. 
 03 48 24 00-0045 CY Precast Concrete Minaret, O-Shaped Segments, 3,000 PSI Concrete ............................................................................ 8,936.84  

Note: Including Post Tension Cost 
. 

 03 48 24 00-0046 CY Precast Concrete Minaret, Platform Segments, 3,000 PSI Concrete ............................................................................... 8,936.84  
Note: Including Post Tension Cost 

. 
 03 48 24 00-0047 CY  Precast Concrete Minaret, Cap Segments, 3,000 PSI Concrete ...................................................................................... 8,936.84  

Note: Including Post Tension Cost 

XXXXXXX 
. 
 03 48 29  Precast Accessories (03 48)

Note: Includes installation labor, material and equipment. 
. 
. 
 03 48 29 00-0001  Bearing Pads For Precast Members (03 48 29) 
. 
. 
 03 48 29 00-0002  Continuous 2" Wide Strips (03 48 29 00-0001) 
. 
. 

 03 48 29 00-0003 LF Bearing Pads, Continuous 2" Wide x 1/8" Thick Strips ........................................................................................................... 1.29  
Note: For precast members 

. 
 03 48 29 00-0004 LF Bearing Pads, Continuous 2" Wide x 1/4" Thick Strips ........................................................................................................... 1.88  

Note: For precast members. 
. 

 03 48 29 00-0005 LF Bearing Pads, Continuous 2" Wide x 1/2" Thick Strips ........................................................................................................... 3.16  
Note: For precast members 

. 
 03 48 29 00-0006 LF Bearing Pads, Continuous 2" Wide x 3/4" Thick Strips ........................................................................................................... 4.45  

Note: For precast members 
. 

 03 48 29 00-0007 LF Bearing Pads, Continuous 2" Wide x 1" Thick Strips .............................................................................................................. 5.81  
Note: For precast members 

. 
 03 48 29 00-0008 LF Bearing Pads, Continuous 2" Wide x 1-1/2" Thick Strips ........................................................................................................ 8.38  

Note: For precast members 

XXXXXXX 
. 
 03 48 29 00-0009  Bearing Pad Pipe Supports (03 48 29) 
. 
. 

 03 48 29 00-0010 LF 8" Diameter Precast Balustrade, Decorative Shapes ............................................................................................................ 98.31  
. 

 03 48 29 00-0011 LF Precast Rail Cap, <1 SF Cross Section ................................................................................................................................ 62.80  
. 

 03 48 29 00-0012 LF  4" x 4" Precast Pipe Support ................................................................................................................................................... 7.62  

XXXXXXX 
. 
 03 48 46  Precast Skylight Shells (03 48)
. 
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. 
 03 48 46 00-0001  Installation Cost Using A 90 Ton Crawler Crane (03 48 46) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. 
. 
. 

 03 48 46 00-0002 EA  Install Precast Skylight Shell, 0-4 Tons/Each Based On 90 Ton Crawler Crane ................................................................. 468.98 211.08 
. 

 03 48 46 00-0003 EA  Install Precast Skylight Shell, 4-6 Tons/Each Based On 90 Ton Crawler Crane ................................................................. 520.75 234.35 
. 

 03 48 46 00-0004 EA  Install Precast Skylight Shell, 6-8 Tons/Each Based On 90 Ton Crawler Crane ................................................................. 585.37 263.43 

XXXXXXX 
. 
 03 48 46 00-0005  Material Cost (03 48 46) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
. 
. 

 03 48 46 00-0006 CY 3.5" Thick 3,000 PSI Concrete Precast Skylight With 4.4' Radius .................................................................................... 3,738.89  

XXXXXXX 
. 
 03 48 49  Precast Landings (03 48) 
. 
. 

 03 48 49 00-0001 SF  3" Thick Precast Landing ...................................................................................................................................................... 92.08  
. 

 03 48 49 00-0002 SF  4" Thick Precast Landing .................................................................................................................................................... 107.43  
. 

 03 48 49 00-0003 SF  5" Thick Precast Landing .................................................................................................................................................... 121.95  
. 

 03 48 49 00-0004 SF  6" Thick Precast Landing .................................................................................................................................................... 140.58  

XXXXXXX 
. 
 03 48 54  Precast Concrete Blocks (03 48) 
. 
. 
 03 48 54 00-0001  Precast Concrete Blocks (03 48 54) 
. 
. 

 03 48 54 00-0002 EA 2' x 2' x 2' Precast Concrete Block ...................................................................................................................................... 104.65 37.13 
. 

 03 48 54 00-0003 EA 2' x 2' x 4' Precast Concrete Block ...................................................................................................................................... 148.23 46.41 
. 

 03 48 54 00-0004 EA 2' x 2' x 8' Precast Concrete Block ...................................................................................................................................... 242.83 55.69 

XXXXXXX 
. 
 03 50  Cast Decks and Underlayment (03) 
. 
. 
 03 51  Cast Roof Decks (03 50) 
. 
. 
 03 51 13  Cementitious Wood Fiber Decks (03 51)
. 
. 
 03 51 13 00-0001  Cement Fiber Tongue And Groove Planks (03 51 13) 
. 
. 

 03 51 13 00-0002 SF 1" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................3.91  
. 

 03 51 13 00-0003 SF 1-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ..................................................4.08  
. 

 03 51 13 00-0004 SF 2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................4.27  
. 

 03 51 13 00-0005 SF 2-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ..................................................4.89  
. 

 03 51 13 00-0006 SF 3" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................5.55  
. 

 03 51 13 00-0007 SF 3-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ..................................................6.33  
. 

 03 51 13 00-0008 SF 4" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................7.27  

XXXXXXX 
. 
 03 51 16  Gypsum Concrete Roof Decks (03 51) 
. 
. 
 03 51 16 00-0001  Class A Gypsum Fill Concrete Deck (03 51 16) 
. 
. 

 03 51 16 00-0002 SF  2" Thick Precast Gypsum Fill Concrete Deck, Class A ......................................................................................................... 10.28 0.49 
. 

 03 51 16 00-0003 SF  2-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A ................................................................................................... 12.75 0.58 
. 

 03 51 16 00-0004 SF  3" Thick Precast Gypsum Fill Concrete Deck, Class A ......................................................................................................... 15.23 0.66 
. 

 03 51 16 00-0005 SF  3-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A ................................................................................................... 17.73 0.75 
. 

 03 51 16 00-0006 SF  4" Thick Precast Gypsum Fill Concrete Deck, Class A ......................................................................................................... 20.25 0.83 

XXXXXXX 
. 
 03 51 16 00-0007  Form Board For Lightweight Deck (03 51 16) 
. 
. 

 03 51 16 00-0008 SF Gypsum Deck Form Board, 1/2" Drywall For Lightweight Deck ..............................................................................................1.85  
. 

 03 51 16 00-0009 SF  Gypsum Deck Form Board, 1" Mineral Fiber Board For Lightweight Deck ..............................................................................2.40  
. 

 03 51 16 00-0010 SF  Gypsum Deck Form Board, 1-1/2" Mineral Fiber Board For Lightweight Deck .......................................................................4.73  
. 

 03 51 16 00-0011 SF  Gypsum Deck Form Board, 1" Cementitious Fiber Board For Lightweight Deck ....................................................................2.03 0.54 
. 

 03 51 16 00-0012 SF  Gypsum Deck Form Board, 1-1/2" Cementitious Fiber Board For Lightweight Deck ..............................................................2.44 0.54 
. 

 03 51 16 00-0013 SF  Gypsum Deck Form Board, 1" Glass Fiber Board For Lightweight Deck ................................................................................2.66 0.54 
. 

 03 51 16 00-0014 SF  Gypsum Deck Form Board, 1-1/2" Glass Fiber Board For Lightweight Deck ..........................................................................3.25 0.54 

XXXXXXX 
. 
 03 51 16 00-0015  Gypsum Plank (03 51 16) 
. 
. 

 03 51 16 00-0016 SF  2" Thick, Insulating Concrete Gypsum Plank, Roof Deck ........................................................................................................4.19  
. 

 03 51 16 00-0017 SF  3" Thick, Insulating Concrete Gypsum Plank, Roof Deck ........................................................................................................5.61  

XXXXXXX 
. 
 03 53  Concrete Topping (03 50) 

Note: Installed over new or existing concrete. 
. 
. 
 03 53 14  Granolithic Concrete Topping (03 53) 
. 
. 
 03 53 14 00-0001  Granolithic Topping Laid After (03 53 14) 

Note: Using 1:1:1-1/2 mix. 
. 
. 

 03 53 14 00-0002 SF 1/2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix ..............................................................................3.93  
. 

 03 53 14 00-0003 SF 1" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix .................................................................................4.32  
. 

 03 53 14 00-0004 SF 2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix .................................................................................5.54  

XXXXXXX 
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. 
 03 53 19  Concrete Overlayment (03 53)
. 
. 
 03 53 19 00-0001  Integral Topping Including Hard Trowel Finish (03 53 19) 

Note: Using 1:1:2 mix. 
. 
. 

 03 53 19 00-0002 SF 3/16" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ............................................................................................... 2.35  
. 

 03 53 19 00-0003 SF 1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ................................................................................................. 2.68  
. 

 03 53 19 00-0004 SF 3/4" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ................................................................................................. 3.17  
. 

 03 53 19 00-0005 SF 1" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 3.78  
. 

 03 53 19 00-0006 SF 2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 5.48  
. 

 03 53 19 00-0007 SF 2-1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .............................................................................................. 4.86  
. 

 03 53 19 00-0008 SF 3" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 5.49  

XXXXXXX 
. 
 03 54  Cast Underlayment (03 50) 

Note: Includes primer. Excludes sandblasting existing smooth finished concrete surface (where necessary). 
. 
. 
 03 54 16  Hydraulic Cement Underlayment (03 54)
. 
. 
 03 54 16 00-0001  Self Leveling Cementitious Underlayment For Floors (03 54 16) 

Note: Includes primer. 
. 
. 

 03 54 16 00-0002 SF 1/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 1.78  
Note: Including Surface Preparation 

    For Up To 100 SF, Add  0.13 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0003 SF 1/4" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 3.16  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.13 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0004 SF 3/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 4.07  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.13 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0005 SF 1/2" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 5.90  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.13 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0006 SF 5/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 7.00  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.13 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0007 SF 3/4" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 8.69  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.15 
    For >100 To 250 SF, Add  0.08 

. 
 03 54 16 00-0008 SF 1" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................. 11.43  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.15 
    For >100 To 250 SF, Add  0.08 

. 
 03 54 16 00-0009 SF 1-1/4" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 15.12  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.17 
    For >100 To 250 SF, Add  0.09 

. 
 03 54 16 00-0010 SF 1-1/2" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 16.96  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.17 
    For >100 To 250 SF, Add  0.09 

. 
 03 54 16 00-0011 SF 1-3/4" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 22.53  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.21 
    For >100 To 250 SF, Add  0.11 

XXXXXXX 
. 
 03 60  Grouting (03) 
. 
. 
 03 61  Cementitious Grouting (03 60) 

Note: 1 part cement to 3 parts sand by volume. 
. 
. 
 03 61 16  Cementitious Flowable Grout (03 61)
. 
. 
 03 61 16 00-0001  Cementitious Flowable Grout (03 61 16) 
. 
. 

 03 61 16 00-0002 CY Cementitious Flowable Grout .............................................................................................................................................. 467.65  

XXXXXXX 
. 
 03 62  Non-Shrink Grouting (03 60) 
. 
. 
 03 62 13  Non-Metallic Non-Shrink Grouting (03 62)
. 
. 
 03 62 13 00-0001  Fluid Type, Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 
. 
. 

 03 62 13 00-0002 SF  1” Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 25.70  
. 

 03 62 13 00-0003 SF  2” Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 38.97  

XXXXXXX 
. 
 03 62 13 00-0004  Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 
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. 

. 
 03 62 13 00-0005 SF  1" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 39.76  

. 
 03 62 13 00-0006 SF  2" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 64.92  

XXXXXXX 
. 
 03 62 13 00-0007  Non-Metallic Non-Shrink Grouting For Joints (03 62 13) 
. 
. 
 03 62 13 00-0008  1/2" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 
. 
. 

 03 62 13 00-0009 LF  4" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................1.97  
. 

 03 62 13 00-0010 LF  6" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................2.60  
. 

 03 62 13 00-0011 LF  8" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................3.43  

XXXXXXX 
. 
 03 62 13 00-0012  1" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 
. 
. 

 03 62 13 00-0013 LF  4" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ...............................................................................................2.96  
. 

 03 62 13 00-0014 LF  6" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ...............................................................................................3.98  
. 

 03 62 13 00-0015 LF  8" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ...............................................................................................5.30  

XXXXXXX 
. 
 03 62 16  Metallic Non-Shrink Grouting (03 62) 
. 
. 
 03 62 16 00-0001  Metallic Non-Shrink Grouting For Bases (03 62 16) 
. 
. 

 03 62 16 00-0002 SF  1" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 32.78  
. 

 03 62 16 00-0003 SF  2" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 51.38  

XXXXXXX 
. 
 03 62 16 00-0004  Metallic Non-Shrink Grouting For Joints (03 62 16) 
. 
. 
 03 62 16 00-0005  1/2" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 
. 
. 

 03 62 16 00-0006 LF 4" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................1.53  
. 

 03 62 16 00-0007 LF 6" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................1.94  
. 

 03 62 16 00-0008 LF 8" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................2.58  

XXXXXXX 
. 
 03 62 16 00-0009  1" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 
. 
. 

 03 62 16 00-0010 LF 4" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints .......................................................................................................2.11  
. 

 03 62 16 00-0011 LF 6" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints .......................................................................................................2.67  
. 

 03 62 16 00-0012 LF 8" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints .......................................................................................................3.57  

XXXXXXX 
. 
 03 64  Injection Grouting (03 60) 

Note: By volume of void filled. Includes injection ports. 
. 
. 
 03 64 23  Epoxy Injection Grouting (03 64) 
. 
. 
 03 64 23 00-0001  Pressure Injected Epoxy Grout (03 64 23) 
. 
. 

 03 64 23 00-0002 CF Pressure Injected Epoxy Grout ........................................................................................................................................... 855.67  
    For >4, Deduct  -89.36 

XXXXXXX 
. 
 03 64 26  Cementitious Injection Grouting (03 64)
. 
. 
 03 64 26 00-0001  Pressure Injected Cementitious Grout (03 64 26) 
. 
. 

 03 64 26 00-0002 CF Pressure Injected Cementitious Grout ................................................................................................................................ 169.21  
    For >4, Deduct  -41.86 

XXXXXXX 
. 
 03 80  Concrete Cutting and Boring (03) 
. 
. 
 03 81  Concrete Cutting (03 80) 
. 
. 
 03 81 13  Flat Concrete Sawing (03 81) 

See CSI section 02 41 19 13-0001 for saw cutting. 
. 
. 
 03 81 16  Track Mounted Concrete Wall Sawing (03 81)

See CSI section 02 41 19 13-0001 for saw cutting. 
. 
. 
 03 82  Concrete Boring (03 80) 
. 
. 
 03 82 13  Concrete Core Drilling (03 82) 

See CSI section 02 41 19 13-0024 for core drilling. 
. 
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. 
04  Masonry 
. 
. 
 04 01  Maintenance of Masonry (04) 
. 
. 
 04 01 20  Maintenance of Unit Masonry (04 01) 

Note: For use on existing brick. Includes clean-up of debris. Excludes disposal. 
. 
. 
 04 01 20 41  Unit Masonry Stabilization (04 01 20)
. 
. 
 04 01 20 41-0001  Unit Masonry Stabilization (Helifix®) (04 01 20 41) 
. 
. 
 04 01 20 41-0002  Grouted Ties For Stabilizing Solid Masonry (Helifix® CemTie) (04 01 20 41-0001) 

Note: Austenitic stainless steel. For stabilizing solid masonry. Includes drilling, cementitious grout and patching 
surface. 

. 

. 
 04 01 20 41-0003  304 Stainless Steel Helical Pin, Grouted Ties For Stabilizing Solid Masonry 

(Helifix® CemTie) (04 01 20 41-0002) 
. 
. 

 04 01 20 41-0004 EA 8mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry 
(Helifix® CemTie) ................................................................................................................................................................ 21.47  

    For Up To 10, Add  9.83 
    For >10 To 50, Add  4.92 

. 
 04 01 20 41-0005 EA 8mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry 

(Helifix® CemTie) ................................................................................................................................................................ 30.61  
    For Up To 10, Add  9.83 
    For >10 To 50, Add  4.92 

. 
 04 01 20 41-0006 EA 8mm Diameter, 900mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry 

(Helifix® CemTie) ................................................................................................................................................................ 40.54  
    For Up To 10, Add  9.83 
    For >10 To 50, Add  4.92 

XXXXXXX 
. 
 04 01 20 41-0007  316 Stainless Steel Helical Pin, Grouted Ties For Stabilizing Solid Masonry 

(Helifix® CemTie) (04 01 20 41-0002) 
. 
. 

 04 01 20 41-0008 EA 8mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry 
(Helifix® CemTie) ................................................................................................................................................................ 23.45  

    For Up To 10, Add  9.83 
    For >10 To 50, Add  4.92 

. 
 04 01 20 41-0009 EA 8mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry 

(Helifix® CemTie) ................................................................................................................................................................ 34.13  
    For Up To 10, Add  9.83 
    For >10 To 50, Add  4.92 

. 
 04 01 20 41-0010 EA 8mm Diameter, 900mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry 

(Helifix® CemTie) ................................................................................................................................................................ 45.82  
    For Up To 10, Add  9.83 
    For >10 To 50, Add  4.92 

XXXXXXX 
. 
 04 01 20 41-0011  Ties For Stitching Masonry Cracks (Helifix® Helibar) (04 01 20 41-0001) 

Note: Austenitic stainless steel. For stabilizing cracked masonry. Includes removing horizontal mortar and re-
pointing mortar bed. Includes cementitious grout. Excludes repairing vertical crack. 

. 

. 
 04 01 20 41-0012  304 Stainless Steel Helical Pin, Ties For Stitching Masonry Cracks 

(Helifix® Helibar) (04 01 20 41-0011) 
. 
. 

 04 01 20 41-0013 EA 4.5mm Diameter, 1m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ........... 58.43  
    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0014 EA 4.5mm Diameter, 1.2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® 

Helibar) ................................................................................................................................................................................ 63.62  
    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0015 EA 4.5mm Diameter, 7m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ......... 184.12  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0016 EA 6mm Diameter, 1m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) .............. 58.43  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0017 EA 6mm Diameter, 1.2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ........... 63.62  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0018 EA 6mm Diameter, 1.5m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ........... 69.53  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0019 EA 6mm Diameter, 2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) .............. 80.63  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0020 EA 6mm Diameter, 7m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ............ 184.12  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

XXXXXXX 
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. 
 04 01 20 41-0021  316 Stainless Steel Helical Pin, Ties For Stitching Masonry Cracks 

(Helifix® Helibar) (04 01 20 41-0011) 
. 
. 

 04 01 20 41-0022 EA 4.5mm Diameter, 1m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ........... 61.25  
    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0023 EA 4.5mm Diameter, 1.2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® 

Helibar) ................................................................................................................................................................................ 67.39  
    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0024 EA 4.5mm Diameter, 7m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ......... 207.67  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0025 EA 6mm Diameter, 1m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) .............. 61.25  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0026 EA 6mm Diameter, 1.2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ........... 67.39  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0027 EA 6mm Diameter, 1.5m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ........... 74.24  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0028 EA 6mm Diameter, 2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) .............. 87.23  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

. 
 04 01 20 41-0029 EA 6mm Diameter, 7m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ............ 207.67  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

XXXXXXX 
. 
 04 01 20 41-0030  Mechanical Repair Anchors (Helifix® TorkFix) (04 01 20 41-0001) 

Note: Austenitic stainless steel. For stabilizing masonry veneer walls to inner wythes of brick, concrete block, 
wood studs or steel studs. Includes drilling and patching surface. 

. 

. 
 04 01 20 41-0031  304 Stainless Steel, Mechanical Repair Anchors (Helifix® TorkFix) (04 01 20 41-0030) 
. 
. 

 04 01 20 41-0032 EA 4-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 10.92  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0033 EA 5-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 11.85  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0034 EA 6-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 12.78  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0035 EA 7-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 13.71  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0036 EA 8-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 14.64  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0037 EA 9-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 15.57  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0038 EA 4-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 10.92  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0039 EA 5-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 11.85  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0040 EA 6-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 12.78  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0041 EA 7-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 13.71  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0042 EA 8-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 14.64  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0043 EA 10-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 16.50  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0044 EA 4-1/2" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) ....................................................................... 10.92  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0045 EA 6-1/2" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) ....................................................................... 12.78  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0046 EA 8" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) .............................................................................. 14.17  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
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XXXXXXX 
. 
 04 01 20 41-0047  316 Stainless Steel, Mechanical Repair Anchors (Helifix® TorkFix) (04 01 20 41-0030) 
. 
. 

 04 01 20 41-0048 EA 4-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 10.92  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0049 EA 5-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 11.85  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0050 EA 6-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 12.78  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0051 EA 7-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 13.71  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0052 EA 8-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 14.64  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0053 EA 9-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) .............. 15.57  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0054 EA 4-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 10.92  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0055 EA 5-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 11.85  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0056 EA 6-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 12.78  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0057 EA 7-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 13.71  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0058 EA 8-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 14.64  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0059 EA 10-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® 

TorkFix) ................................................................................................................................................................................ 16.50  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0060 EA 4-1/2" Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) ....................................................................... 10.92  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0061 EA 6-1/2" Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) ....................................................................... 12.78  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0062 EA 8" Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) ............................................................................. 14.17  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

XXXXXXX 
. 
 04 01 20 41-0063  Dry Mechanical Pinning And Remedial Tying System (Helifix® DryFix®) (04 01 

20 41-0001) 
Note: Austenitic stainless steel. For pinning stucco, terracotta, granite, marble, etc., to concrete block, brick or 
solid concrete. Includes drilling and patching surface. 

. 

. 
 04 01 20 41-0064  304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial 

Tying System (Helifix® DryFix®) (04 01 20 41-0063) 
. 
. 

 04 01 20 41-0065 EA 8mm Diameter, 115mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 
System (Helifix® DryFix®) ..................................................................................................................................................... 8.73  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0066 EA 8mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ..................................................................................................................................................... 9.06  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0067 EA 8mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ..................................................................................................................................................... 9.13  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0068 EA 8mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ..................................................................................................................................................... 9.27  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 



04
 04 Masonry 

04 01 Maintenance of Masonry 
04 01 20 Maintenance of Unit Masonry 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 04 - 4 Monterey County Facilities

. 
 04 01 20 41-0069 EA 8mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) .....................................................................................................................................................9.51  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0070 EA 8mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) .....................................................................................................................................................9.71  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0071 EA 8mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) .....................................................................................................................................................9.82  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0072 EA 8mm Diameter, 295mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) .....................................................................................................................................................9.95  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0073 EA 8mm Diameter, 325mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.54  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0074 EA 8mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.63  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0075 EA 8mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 11.34  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0076 EA 8mm Diameter, 450mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 11.95  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0077 EA 8mm Diameter, 500mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 12.47  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0078 EA 8mm Diameter, 550mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 14.29  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0079 EA 8mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 15.92  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0080 EA 8mm Diameter, 700mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 18.08  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0081 EA 10mm Diameter, 125mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) .....................................................................................................................................................8.84  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0082 EA 10mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) .....................................................................................................................................................9.20  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0083 EA 10mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) .....................................................................................................................................................9.53  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0084 EA 10mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) .....................................................................................................................................................9.82  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0085 EA 10mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.00  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 
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. 
 04 01 20 41-0086 EA 10mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.13  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0087 EA 10mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.35  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0088 EA 10mm Diameter, 300mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.44  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0089 EA 10mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.86  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0090 EA 10mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 11.46  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0091 EA 10mm Diameter, 450mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 11.96  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0092 EA 10mm Diameter, 500mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 12.60  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0093 EA 10mm Diameter, 550mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 16.02  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0094 EA 10mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 17.94  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0095 EA 10mm Diameter, 700mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 20.92  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0096 EA 8mm Tapered To 6.5mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ....................................................................................................... 9.62  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0097 EA 8mm Tapered To 6.5mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ....................................................................................................... 9.84  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0098 EA 8mm Tapered To 6.5mm Diameter, 185mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ....................................................................................................... 9.98  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0099 EA 8mm Tapered To 6.5mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ..................................................................................................... 10.08  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0100 EA 8mm Tapered To 6.5mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ..................................................................................................... 10.38  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0101 EA 8mm Tapered To 6.5mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ..................................................................................................... 10.85  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0102 EA 8mm Tapered To 6.5mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ..................................................................................................... 11.03  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 
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. 
 04 01 20 41-0103 EA 8mm Tapered To 6.5mm Diameter, 295mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 11.50  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0104 EA 10mm Tapered To 8mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 10.18  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0105 EA 10mm Tapered To 8mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 10.59  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0106 EA 10mm Tapered To 8mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 10.88  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0107 EA 10mm Tapered To 8mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 11.06  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0108 EA 10mm Tapered To 8mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 11.19  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0109 EA 10mm Tapered To 8mm Diameter, 300mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 11.50  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0110 EA 304 Stainless Steel, Seismic Connector (Helifix® DryFix®) ....................................................................................................4.63  

Note: For installation over the DryFix® helical pin. Excludes removal of grout from the horizontal mortar joint and 
installation of Helibar or 9 gauge continuous wire. 

    For Up To 10, Add  2.95 
    For >10 To 50, Add  1.48 

XXXXXXX 
. 
 04 01 20 41-0111  316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial 

Tying System (Helifix® DryFix®) (04 01 20 41-0063) 
. 
. 

 04 01 20 41-0112 EA 8mm Diameter, 115mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 
System (Helifix® DryFix®) .....................................................................................................................................................9.26  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0113 EA 8mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) .....................................................................................................................................................9.68  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0114 EA 8mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) .....................................................................................................................................................9.76  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0115 EA 8mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) .....................................................................................................................................................9.93  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0116 EA 8mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.23  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0117 EA 8mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.49  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0118 EA 8mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.62  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0119 EA 8mm Diameter, 295mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.78  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 



 

 Masonry 04

04
 

Maintenance of Masonry 04 01
Maintenance of Unit Masonry 04 01 20

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 04 - 7

. 
 04 01 20 41-0120 EA 8mm Diameter, 325mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 11.40  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0121 EA 8mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 11.51  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0122 EA 8mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 12.40  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0123 EA 8mm Diameter, 450mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 13.16  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0124 EA 8mm Diameter, 500mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 13.81  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0125 EA 8mm Diameter, 550mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 16.09  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0126 EA 8mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 17.94  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0127 EA 8mm Diameter, 700mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 20.64  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0128 EA 10mm Diameter, 125mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ..................................................................................................................................................... 9.47  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0129 EA 10mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ..................................................................................................................................................... 9.88  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0130 EA 10mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.29  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0131 EA 10mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.65  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0132 EA 10mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 10.89  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0133 EA 10mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 11.04  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0134 EA 10mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 11.32  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0135 EA 10mm Diameter, 300mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 11.43  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0136 EA 10mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 11.92  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 
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. 
 04 01 20 41-0137 EA 10mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 12.60  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0138 EA 10mm Diameter, 450mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 13.22  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0139 EA 10mm Diameter, 500mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 14.01  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0140 EA 10mm Diameter, 550mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 18.29  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0141 EA 10mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 20.34  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0142 EA 10mm Diameter, 700mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying 

System (Helifix® DryFix®) ................................................................................................................................................... 24.07  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0143 EA 8mm Tapered To 6.5mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 10.47  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0144 EA 8mm Tapered To 6.5mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 10.70  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0145 EA 8mm Tapered To 6.5mm Diameter, 185mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 10.87  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0146 EA 8mm Tapered To 6.5mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 11.00  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0147 EA 8mm Tapered To 6.5mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 11.37  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0148 EA 8mm Tapered To 6.5mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 11.97  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0149 EA 8mm Tapered To 6.5mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 12.16  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0150 EA 8mm Tapered To 6.5mm Diameter, 295mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 12.75  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0151 EA 10mm Tapered To 8mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 11.07  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0152 EA 10mm Tapered To 8mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 11.58  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0153 EA 10mm Tapered To 8mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ...................................................................................................... 11.95  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 



 

 Masonry 04

04
 

Maintenance of Masonry 04 01
Maintenance of Unit Masonry 04 01 20

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 04 - 9

. 
 04 01 20 41-0154 EA 10mm Tapered To 8mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ..................................................................................................... 12.18  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0155 EA 10mm Tapered To 8mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ..................................................................................................... 12.34  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0156 EA 10mm Tapered To 8mm Diameter, 300mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And 

Remedial Tying System (Helifix® DryFix® Asymmetric) ..................................................................................................... 12.72  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 
    For Metal Stud Clip, Add  2.41 

. 
 04 01 20 41-0157 EA 316 Stainless Steel, Seismic Connector (Helifix® DryFix®) ................................................................................................... 5.04  

Note: For installation over the DryFix® helical pin. Excludes removal of grout from the horizontal mortar joint and 
installation of Helibar or 9 gauge continuous wire. 

    For Up To 10, Add  2.95 
    For >10 To 50, Add  1.48 

XXXXXXX 
. 
 04 01 20 41-0158  Concrete Patching Pins (Helifix® PatchPin) (04 01 20 41-0001) 

Note: Austenitic stainless steel. For patching reinforced concrete. Includes drilling. Excludes patching mortar. 
. 
. 
 04 01 20 41-0159  304 Stainless Steel Helical Pin, Concrete Patching Pins (Helifix® PatchPin) 

(04 01 20 41-0158) 
. 
. 

 04 01 20 41-0160 EA 8mm Diameter, 70mm Length, 304 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) .......................... 7.43  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0161 EA 8mm Diameter, 102mm Length, 304 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) ........................ 7.47  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

XXXXXXX 
. 
 04 01 20 41-0162  316 Stainless Steel Helical Pin, Concrete Patching Pins (Helifix® PatchPin) 

(04 01 20 41-0158) 
. 
. 

 04 01 20 41-0163 EA 8mm Diameter, 70mm Length, 316 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) .......................... 7.72  
    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

. 
 04 01 20 41-0164 EA 8mm Diameter, 102mm Length, 316 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) ........................ 7.78  

    For Up To 10, Add  5.90 
    For >10 To 50, Add  2.95 

XXXXXXX 
. 
 04 01 20 41-0165  Movement Joint Ties (Helifix® Movement Joint Tie (04 01 20 41-0001) 

Note: Austenitic stainless steel. For creating movement joints in existing walls. Includes removing horizontal 
mortar and re-pointing mortar bed. Includes cementitious grout. 

. 

. 
 04 01 20 41-0166  304 Stainless Steel Helical Pin, Movement Joint Ties (Helifix® Movement 

Joint Tie) (04 01 20 41-0165) 
. 
. 

 04 01 20 41-0167 EA 6mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Movement Joint Tie With De-Bond Sleeve 
(Helifix® Movement Joint Tie) .............................................................................................................................................. 48.05  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

XXXXXXX 
. 
 04 01 20 41-0168  316 Stainless Steel Helical Pin, Movement Joint Ties (Helifix® Movement 

Joint Tie) (04 01 20 41-0165) 
. 
. 

 04 01 20 41-0169 EA 6mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Movement Joint Tie With De-Bond Sleeve 
(Helifix® Movement Joint Tie) .............................................................................................................................................. 49.36  

    For Up To 10, Add  39.33 
    For >10 To 50, Add  19.67 

XXXXXXX 
. 
 04 01 20 41-0170  Unit Masonry Stabilization (04 01 20 41) 
. 
. 
 04 01 20 41-0171  Repair Bulging Or Loose Masonry (04 01 20 41-0170) 
. 
. 

 04 01 20 41-0172 SF Repair Bulging Or Loose Masonry Using Existing Masonry .................................................................................................. 75.78  
Note: Includes saw cutting, toothing, removing loose masonry, installing anchor and reinstalling brick and mortar. 

. 
 04 01 20 41-0173 SF Repair Bulging Or Loose Masonry Using New Masonry ....................................................................................................... 80.82  

Note: Includes saw cutting, toothing, removing loose masonry, installing anchor and installing new brick and 
mortar. 

XXXXXXX 
. 
 04 01 20 51  Unit Masonry Maintenance (04 01 20)
. 
. 
 04 01 20 51-0001  Grind Unit Masonry (04 01 20 51) 
. 
. 

 04 01 20 51-0002 SF Grind Smooth Masonry Wall ................................................................................................................................................... 3.57  

XXXXXXX 
. 
 04 01 20 91  Unit Masonry Restoration (04 01 20)
. 
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. 
 04 01 20 91-0001  Cut And Repoint Masonry (04 01 20 91) 

Note: Remove existing mortar to 3/4" depth. Repoint with pointing mortar. Includes pointing mortar, cutting, 
rinsing and cleaning joint. 

. 

. 
 04 01 20 91-0002 SF Cut And Repoint, Hard Mortar, Running Bond, Brick ..............................................................................................................9.81  

    For Common Bond, Add  0.37 
    For Flemish Bond, Add  1.29 
    For English Bond, Add  2.12 
    For Oversized Or Larger Than Standard, Deduct  -1.47 
    For >250 To 1,000, Deduct  -0.46 
    For >1,000, Deduct  -0.95 

. 
 04 01 20 91-0003 SF Cut And Repoint, Soft, Loose Or Crumbling Mortar, Running Bond, Brick ..............................................................................6.85  

    For Common Bond, Add  0.25 
    For Flemish Bond, Add  0.88 
    For English Bond, Add  1.44 
    For Oversized Or Larger Than Standard, Deduct  -1.03 
    For >250 To 1,000, Deduct  -0.31 
    For >1,000, Deduct  -0.66 

. 
 04 01 20 91-0004 SF Cut And Repoint, Hard Mortar, Running Bond, Concrete Block ..............................................................................................5.05  

    For Common Bond, Add  0.18 
    For Oversized Or Larger Than Standard, Deduct  -0.76 
    For >250 To 1,000, Deduct  -0.22 
    For >1,000, Deduct  -0.48 

. 
 04 01 20 91-0005 SF Cut And Repoint, Soft, Loose Or Crumbling Mortar, Running Bond, Concrete Block .............................................................3.64  

    For Common Bond, Add  0.12 
    For Oversized Or Larger Than Standard, Deduct  -0.55 
    For >250 To 1,000, Deduct  -0.15 
    For >1,000, Deduct  -0.33 

. 
 04 01 20 91-0006 LF Cut And Repoint Brick/Block, Irregular Shapes And Other Than Complete SF Area ..............................................................3.06  

XXXXXXX 
. 
 04 01 20 91-0007  Repair Masonry (04 01 20 91) 

Note: Includes mortar for repair. 
. 
. 

 04 01 20 91-0008 SF Patch And Repair Terra Cotta Walls Or Coping .................................................................................................................... 16.73  
Note: Including Replacement Of Damaged Material 

. 
 04 01 20 91-0009 SF Patch And Repair Terra Cotta Floors .................................................................................................................................... 15.49  

Note: Including Replacement Of Damaged Material 
. 

 04 01 20 91-0010 LF Chip And Repair With Masonry Patch, Cracks Up To 1/4" ......................................................................................................4.51  
. 

 04 01 20 91-0011 SF Patching Over Masonry Surface With Elastomeric Paint Using A Trowel 6" Blade .................................................................8.41  
. 

 04 01 20 91-0012 LF Pressure Grout Block/Brick Using LA City RGA Rule Of General Application 1-91 (Portland Cement Base) ..................... 461.58  
. 

 04 01 20 91-0013 LF Pressure Grout Block/Brick Master Builders RHEOCEM 900 (Portland Cement Base) ...................................................... 131.69  
. 

 04 01 20 91-0014 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Masonry, Installed 
With Automated Injection Equipment (SealBoss 1570) ........................................................................................................ 28.06  

    For Cracks Accessible From Both Sides, Add  5.69 
. 

 04 01 20 91-0015 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For 
Masonry, Installed With Automated Injection Equipment (Sikadur® 52) .............................................................................. 25.13  

    For Cracks Accessible From Both Sides, Add  5.69 
. 

 04 01 20 91-0016 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 
Repair For Masonry, Surface Applied Trowel (Sikadur® 52) .................................................................................................6.74  

    For V-Grooving Crack With Grinder, Add  4.97 
. 

 04 01 20 91-0017 LF >1/4" To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 
Repair For Masonry, Surface Applied With Trowel (Sikadur® 52) .........................................................................................8.95  

    For V-Grooving Crack With Grinder, Add  4.71 

XXXXXXX 
. 
 04 01 50  Maintenance of Refractory Masonry (04 01) 
. 
. 
 04 01 50 52  Refractory Masonry Cleaning (04 01 50)
. 
. 
 04 01 50 52-0001  Chimney Cleaning (04 01 50 52) 
. 
. 

 04 01 50 52-0002 LF  Up To 2 SF Cross Section Chimney Cleaning ........................................................................................................................6.04  
. 

 04 01 50 52-0003 LF  >2 To 4 SF Cross Section Chimney Cleaning ....................................................................................................................... 12.06  
. 

 04 01 50 52-0004 LF  >4 SF Cross Section Chimney Cleaning ............................................................................................................................... 18.10  

XXXXXXX 
. 
 04 05  Common Work Results for Masonry (04) 
. 
. 
 04 05 13  Masonry Mortaring (04 05) 
. 
. 
 04 05 13 26  Engineered Masonry Mortaring (04 05 13)

Note: Mortar, sand and standard supplements are included in the cost of brick, block, stone, simulated or synthetic 
masonry units. 

. 

. 
 04 05 13 26-0001  Masonry Cement Mortar (04 05 13 26) 

Note: Ratio is bag material to sand. 
. 
. 

 04 05 13 26-0002 CF Type M Masonry Cement 1:1:6 Mix ........................................................................................................................................7.20  
. 

 04 05 13 26-0003 CF Type N Masonry Cement 1:3 Mix ............................................................................................................................................6.64  
. 

 04 05 13 26-0004 CF Type O Masonry Cement 1:3 Mix ............................................................................................................................................6.82  
. 

 04 05 13 26-0005 CF Type PM Masonry Cement 1:1:6 Mix, 2,500 PSI ....................................................................................................................7.46  
. 

 04 05 13 26-0006 CF  Type S Masonry Cement 1/2:1:4 Mix ......................................................................................................................................7.87  

XXXXXXX 
. 
 04 05 13 26-0007  Mortar Admixture (04 05 13 26) 
. 
. 

 04 05 13 26-0008 CF Water - Repellent Stearate - Cost Based On CF Of Mortar ....................................................................................................0.48  
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. 
 04 05 13 26-0009 CF Pozzolanic Plasticizers - Cost Based On CF Of Mortar .......................................................................................................... 0.09  

XXXXXXX 
. 
 04 05 13 26-0010  Color Admixtures For Mortar (04 05 13 26) 

Note: Costs are based on CF of mortar. 
. 
. 

 04 05 13 26-0011 CF Buff Colored Admixture ........................................................................................................................................................... 3.02  
. 

 04 05 13 26-0012 CF Brown Colored Admixture ....................................................................................................................................................... 3.42  
. 

 04 05 13 26-0013 CF  Black Colored Admixture ......................................................................................................................................................... 4.24  
. 

 04 05 13 26-0014 CF Red Colored Admixture ........................................................................................................................................................... 9.27  

XXXXXXX 
. 
 04 05 13 26-0015  Portland Cement (04 05 13 26) 
. 
. 

 04 05 13 26-0016 CF Normal Portland Cement (Type I) ......................................................................................................................................... 16.07  
. 

 04 05 13 26-0017 CF Modified Portland Cement (Type II) ........................................................................................................................................ 8.01  
. 

 04 05 13 26-0018 CF High Early Strength Portland Cement (Type III) ...................................................................................................................... 8.51  
. 

 04 05 13 26-0019 CF White Non Staining Portland Cement (Type I) ...................................................................................................................... 17.81  

XXXXXXX 
. 
 04 05 16  Masonry Grouting (04 05) 
. 
. 
 04 05 16 26  Engineered Masonry Grouting (04 05 16)

Note: Does not include reinforcement. 
. 
. 
 04 05 16 26-0001  Grout Bond Beams And Lintels, Grout Fill (04 05 16 26) 

Note: Excludes block. 
. 
. 

 04 05 16 26-0002 LF Grout Bond Beams And Lintels - 6" Block, Grout Fill Only, 0.1125 CF/LF, 8" Deep ............................................................... 4.46  
. 

 04 05 16 26-0003 LF Grout Bond Beams And Lintels - 8" Block, Grout Fill Only, 0.20 CF/LF, 8" Deep ................................................................... 4.89  
. 

 04 05 16 26-0004 LF Grout Bond Beams And Lintels - 10" Block, Grout Fill Only, 0.25 CF/LF, 8" Deep ................................................................. 5.49  
. 

 04 05 16 26-0005 LF Grout Bond Beams And Lintels, 12" Block, Grout Fill Only, 0.30 CF/LF, 8" Deep .................................................................. 6.16  

XXXXXXX 
. 
 04 05 16 26-0006  Grout Concrete Block Cores, Grout Fill (04 05 16 26) 

Note: Per SF of face area filled. 
. 
. 

 04 05 16 26-0007 SF Grout Concrete Block Cores- 4" Block, Grout Fill Block Solid (0.067 CF/SF) ......................................................................... 3.40  
. 

 04 05 16 26-0008 SF Grout Concrete Block Cores- 6" Block, Grout Fill Block Solid (0.175 CF/SF) ......................................................................... 5.04  
. 

 04 05 16 26-0009 SF Grout Concrete Block Cores- 8" Block, Grout Fill Block Solid (0.258 CF/SF) ......................................................................... 7.21  
. 

 04 05 16 26-0010 SF Grout Concrete Block Cores- 10" Block, Grout Fill Block Solid (0.34 CF/SF) ......................................................................... 8.88  
. 

 04 05 16 26-0011 SF  Grout Concrete Block Cores- 12" Block, Grout Fill Block Solid (0.422 CF/SF) ..................................................................... 10.51  

XXXXXXX 
. 
 04 05 16 26-0012  Grout Cavity Walls, Grout Fill (04 05 16 26) 

Note: Per SF of face area filled. 
. 
. 

 04 05 16 26-0013 SF Grout Cavity Walls - 2" Space, Grout Fill (0.167 CF/SF) ......................................................................................................... 4.11  
. 

 04 05 16 26-0014 SF Grout Cavity Walls - 3" Space, Grout Fill (0.250 CF/SF) ......................................................................................................... 5.81  
. 

 04 05 16 26-0015 SF Grout Cavity Walls - 4" Space, Grout Fill (0.333 CF/SF) ......................................................................................................... 7.32  
. 

 04 05 16 26-0016 SF  Grout Cavity Walls - 6" Space, Grout Fill (0.500 CF/SF) ....................................................................................................... 10.00  

XXXXXXX 
. 
 04 05 16 26-0017  Grout Frames, Grout Fill (04 05 16 26) 
. 
. 

 04 05 16 26-0018 LF Grout Door Frames - Grout Fill ............................................................................................................................................... 6.64  
. 

 04 05 16 26-0019 LF Grout Window Frames - Grout Fill .......................................................................................................................................... 5.71  

XXXXXXX 
. 
 04 05 16 26-0020  Sand Filled Walls (04 05 16 26) 
. 
. 
 04 05 16 26-0021  Sand Fill Cavity Walls, Sand Fill (04 05 16 26-0020) 

Note: Per SF of face area filled. 
. 
. 

 04 05 16 26-0022 SF Sand Fill Cavity Walls - 2" Space, Sand Fill (0.167 CF/SF) .................................................................................................... 3.28  
. 

 04 05 16 26-0023 SF Sand Fill Cavity Walls - 3" Space, Sand Fill (0.250 CF/SF) .................................................................................................... 4.54  
. 

 04 05 16 26-0024 SF Sand Fill Cavity Walls - 4" Space, Sand Fill (0.333 CF/SF) .................................................................................................... 5.59  
. 

 04 05 16 26-0025 SF  Sand Fill Cavity Walls - 6" Space, Sand Fill (0.500 CF/SF) .................................................................................................... 7.46  

XXXXXXX 
. 
 04 05 19  Masonry Anchorage and Reinforcing (04 05) 
. 
. 
 04 05 19 13  Continuous Joint Reinforcing (04 05 19)

Note: Includes cutting and bending. 
. 
. 
 04 05 19 13-0001  Continuous Joint Reinforcing (04 05 19 13) 
. 
. 
 04 05 19 13-0002  Ladder-Type, Masonry Wall Reinforcement (04 05 19 13-0001) 
. 
. 
 04 05 19 13-0003  Ladder-Type, Masonry Wall Reinforcement (04 05 19 13-0002) 
. 
. 
 04 05 19 13-0004  Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement (04 05 19 13-0003) 
. 
. 

 04 05 19 13-0005 CLF #4 (For 4" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 
Wall Reinforcement.............................................................................................................................................................. 60.52  

    For Hot-Dipped Galvanized, Add  11.00 
    For Stainless Steel, Add  44.00 
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. 
 04 05 19 13-0006 CLF #6 (For 6" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement .............................................................................................................................................................. 64.26  
    For Hot-Dipped Galvanized, Add  11.56 
    For Stainless Steel, Add  46.22 

. 
 04 05 19 13-0007 CLF #8 (For 8" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement .............................................................................................................................................................. 69.26  
    For Hot-Dipped Galvanized, Add  12.18 
    For Stainless Steel, Add  48.72 

. 
 04 05 19 13-0008 CLF #10 (For 10" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................... 75.16  
    For Hot-Dipped Galvanized, Add  12.89 
    For Stainless Steel, Add  51.54 

. 
 04 05 19 13-0009 CLF #12 (For 12" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................... 82.03  
    For Hot-Dipped Galvanized, Add  13.58 
    For Stainless Steel, Add  54.30 

. 
 04 05 19 13-0010 CLF #13 (For 13" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................... 87.09  
    For Hot-Dipped Galvanized, Add  13.92 
    For Stainless Steel, Add  55.66 

. 
 04 05 19 13-0011 CLF #14 (For 14" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................... 90.82  
    For Hot-Dipped Galvanized, Add  14.30 
    For Stainless Steel, Add  57.20 

. 
 04 05 19 13-0012 CLF #16 (For 16" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 105.49  
    For Hot-Dipped Galvanized, Add  19.66 
    For Stainless Steel, Add  78.64 

. 
 04 05 19 13-0013 CLF #18 (For 18" Walls), Mill Galvanized, Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 130.91  
    For Hot-Dipped Galvanized, Add  30.39 
    For Stainless Steel, Add  121.56 

XXXXXXX 
. 
 04 05 19 13-0014  Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement (04 05 19 13-0003) 
. 
. 

 04 05 19 13-0015 CLF #4 (For 4" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall 
Reinforcement ...................................................................................................................................................................... 72.72  

    For Hot-Dipped Galvanized, Add  17.10 
    For Stainless Steel, Add  68.40 

. 
 04 05 19 13-0016 CLF #6 (For 6" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ...................................................................................................................................................................... 76.59  
    For Hot-Dipped Galvanized, Add  17.72 
    For Stainless Steel, Add  70.88 

. 
 04 05 19 13-0017 CLF #8 (For 8" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ...................................................................................................................................................................... 81.72  
    For Hot-Dipped Galvanized, Add  18.41 
    For Stainless Steel, Add  73.64 

. 
 04 05 19 13-0018 CLF #10 (For 10" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement .............................................................................................................................................................. 87.49  
    For Hot-Dipped Galvanized, Add  19.05 
    For Stainless Steel, Add  76.20 

. 
 04 05 19 13-0019 CLF #12 (For 12" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement .............................................................................................................................................................. 94.33  
    For Hot-Dipped Galvanized, Add  19.73 
    For Stainless Steel, Add  78.90 

. 
 04 05 19 13-0020 CLF #13 (For 13" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement .............................................................................................................................................................. 99.44  
    For Hot-Dipped Galvanized, Add  20.10 
    For Stainless Steel, Add  80.38 

. 
 04 05 19 13-0021 CLF #14 (For 14" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 103.10  
    For Hot-Dipped Galvanized, Add  20.44 
    For Stainless Steel, Add  81.74 

. 
 04 05 19 13-0022 CLF #16 (For 16" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 121.71  
    For Hot-Dipped Galvanized, Add  27.77 
    For Stainless Steel, Add  111.08 

. 
 04 05 19 13-0023 CLF #18 (For 18" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 158.72  
    For Hot-Dipped Galvanized, Add  44.31 
    For Stainless Steel, Add  177.22 

XXXXXXX 
. 
 04 05 19 13-0024  Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement (04 05 19 13-0003) 
. 
. 

 04 05 19 13-0025 CLF #4 (For 4" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 
Reinforcement ...................................................................................................................................................................... 84.54  

    For Hot-Dipped Galvanized, Add  23.01 
    For Stainless Steel, Add  92.04 

. 
 04 05 19 13-0026 CLF #6 (For 6" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ...................................................................................................................................................................... 90.04  
    For Hot-Dipped Galvanized, Add  24.28 
    For Stainless Steel, Add  97.10 
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. 
 04 05 19 13-0027 CLF #8 (For 8" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ..................................................................................................................................................................... 95.52  
    For Hot-Dipped Galvanized, Add  25.54 
    For Stainless Steel, Add  102.14 

. 
 04 05 19 13-0028 CLF #10 (For 10" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 103.50  
    For Hot-Dipped Galvanized, Add  27.06 
    For Stainless Steel, Add  108.22 

. 
 04 05 19 13-0029 CLF #12 (For 12" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 111.44  
    For Hot-Dipped Galvanized, Add  28.56 
    For Stainless Steel, Add  114.22 

. 
 04 05 19 13-0030 CLF #13 (For 13" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 117.99  
    For Hot-Dipped Galvanized, Add  29.36 
    For Stainless Steel, Add  117.44 

. 
 04 05 19 13-0031 CLF #14 (For 14" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 121.84  
    For Hot-Dipped Galvanized, Add  30.05 
    For Stainless Steel, Add  120.20 

. 
 04 05 19 13-0032 CLF #16 (For 16" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 129.05  
    For Hot-Dipped Galvanized, Add  31.44 
    For Stainless Steel, Add  125.74 

. 
 04 05 19 13-0033 CLF #18 (For 18" Walls), Mill Galvanized, Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 174.57  
    For Hot-Dipped Galvanized, Add  52.22 
    For Stainless Steel, Add  208.88 

XXXXXXX 
. 
 04 05 19 13-0034  Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement (04 05 19 13-0003) 
. 
. 

 04 05 19 13-0035 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 
Wall Reinforcement.............................................................................................................................................................. 88.61  

    For Hot-Dipped Galvanized, Add  25.05 
    For Stainless Steel, Add  100.18 

. 
 04 05 19 13-0036 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement.............................................................................................................................................................. 92.34  
    For Hot-Dipped Galvanized, Add  25.59 
    For Stainless Steel, Add  102.36 

. 
 04 05 19 13-0037 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement.............................................................................................................................................................. 97.32  
    For Hot-Dipped Galvanized, Add  26.22 
    For Stainless Steel, Add  104.86 

. 
 04 05 19 13-0038 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 103.23  
    For Hot-Dipped Galvanized, Add  26.92 
    For Stainless Steel, Add  107.68 

. 
 04 05 19 13-0039 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 110.10  
    For Hot-Dipped Galvanized, Add  27.61 
    For Stainless Steel, Add  110.44 

. 
 04 05 19 13-0040 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 115.16  
    For Hot-Dipped Galvanized, Add  27.95 
    For Stainless Steel, Add  111.78 

. 
 04 05 19 13-0041 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 118.88  
    For Hot-Dipped Galvanized, Add  28.33 
    For Stainless Steel, Add  113.32 

. 
 04 05 19 13-0042 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 133.56  
    For Hot-Dipped Galvanized, Add  33.69 
    For Stainless Steel, Add  134.76 

XXXXXXX 
. 
 04 05 19 13-0043  Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement (04 05 19 13-0003) 
. 
. 

 04 05 19 13-0044 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 
Wall Reinforcement............................................................................................................................................................ 100.80  

    For Hot-Dipped Galvanized, Add  31.14 
    For Stainless Steel, Add  124.56 

. 
 04 05 19 13-0045 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 104.69  
    For Hot-Dipped Galvanized, Add  31.77 
    For Stainless Steel, Add  127.06 

. 
 04 05 19 13-0046 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 109.80  
    For Hot-Dipped Galvanized, Add  32.46 
    For Stainless Steel, Add  129.82 

. 
 04 05 19 13-0047 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 115.58  
    For Hot-Dipped Galvanized, Add  33.10 
    For Stainless Steel, Add  132.38 
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. 
 04 05 19 13-0048 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 122.42  
    For Hot-Dipped Galvanized, Add  33.77 
    For Stainless Steel, Add  135.08 

. 
 04 05 19 13-0049 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 127.53  
    For Hot-Dipped Galvanized, Add  34.14 
    For Stainless Steel, Add  136.56 

. 
 04 05 19 13-0050 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 131.18  
    For Hot-Dipped Galvanized, Add  34.48 
    For Stainless Steel, Add  137.90 

. 
 04 05 19 13-0051 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 149.79  
    For Hot-Dipped Galvanized, Add  41.81 
    For Stainless Steel, Add  167.24 

. 
 04 05 19 13-0052 CLF #18 (For 18" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 186.81  
    For Hot-Dipped Galvanized, Add  58.35 
    For Stainless Steel, Add  233.40 

XXXXXXX 
. 
 04 05 19 13-0053  Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement (04 05 19 13-0003) 
. 
. 

 04 05 19 13-0054 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 
Reinforcement .................................................................................................................................................................... 112.61  

    For Hot-Dipped Galvanized, Add  37.05 
    For Stainless Steel, Add  148.18 

. 
 04 05 19 13-0055 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 118.11  
    For Hot-Dipped Galvanized, Add  38.31 
    For Stainless Steel, Add  153.24 

. 
 04 05 19 13-0056 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 123.61  
    For Hot-Dipped Galvanized, Add  39.58 
    For Stainless Steel, Add  158.32 

. 
 04 05 19 13-0057 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 131.56  
    For Hot-Dipped Galvanized, Add  41.09 
    For Stainless Steel, Add  164.34 

. 
 04 05 19 13-0058 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 139.52  
    For Hot-Dipped Galvanized, Add  42.60 
    For Stainless Steel, Add  170.38 

. 
 04 05 19 13-0059 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 146.06  
    For Hot-Dipped Galvanized, Add  43.40 
    For Stainless Steel, Add  173.58 

. 
 04 05 19 13-0060 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 149.91  
    For Hot-Dipped Galvanized, Add  44.09 
    For Stainless Steel, Add  176.34 

. 
 04 05 19 13-0061 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 157.11  
    For Hot-Dipped Galvanized, Add  45.47 
    For Stainless Steel, Add  181.86 

. 
 04 05 19 13-0062 CLF #18 (For 18" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 202.65  
    For Hot-Dipped Galvanized, Add  66.26 
    For Stainless Steel, Add  265.04 

XXXXXXX 
. 
 04 05 19 13-0063  Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement (04 05 19 13-0003) 
. 
. 

 04 05 19 13-0064 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 
Wall Reinforcement ............................................................................................................................................................ 116.68  

    For Hot-Dipped Galvanized, Add  39.08 
    For Stainless Steel, Add  156.32 

. 
 04 05 19 13-0065 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 120.41  
    For Hot-Dipped Galvanized, Add  39.63 
    For Stainless Steel, Add  158.50 

. 
 04 05 19 13-0066 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 125.39  
    For Hot-Dipped Galvanized, Add  40.25 
    For Stainless Steel, Add  161.00 

. 
 04 05 19 13-0067 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 131.31  
    For Hot-Dipped Galvanized, Add  40.96 
    For Stainless Steel, Add  163.84 

. 
 04 05 19 13-0068 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 138.18  
    For Hot-Dipped Galvanized, Add  41.65 
    For Stainless Steel, Add  166.60 
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. 
 04 05 19 13-0069 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 143.24  
    For Hot-Dipped Galvanized, Add  41.99 
    For Stainless Steel, Add  167.94 

. 
 04 05 19 13-0070 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 146.96  
    For Hot-Dipped Galvanized, Add  42.37 
    For Stainless Steel, Add  169.48 

. 
 04 05 19 13-0071 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 161.64  
    For Hot-Dipped Galvanized, Add  47.73 
    For Stainless Steel, Add  190.92 

. 
 04 05 19 13-0072 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 187.04  
    For Hot-Dipped Galvanized, Add  58.46 
    For Stainless Steel, Add  233.84 

XXXXXXX 
. 
 04 05 19 13-0073  Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement (04 05 19 13-0003) 
. 
. 

 04 05 19 13-0074 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall 
Reinforcement ................................................................................................................................................................... 128.87  

    For Hot-Dipped Galvanized, Add  45.18 
    For Stainless Steel, Add  180.70 

. 
 04 05 19 13-0075 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 132.77  
    For Hot-Dipped Galvanized, Add  45.81 
    For Stainless Steel, Add  183.22 

. 
 04 05 19 13-0076 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 137.88  
    For Hot-Dipped Galvanized, Add  46.50 
    For Stainless Steel, Add  185.98 

. 
 04 05 19 13-0077 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, Four-Wire, 9 Gauge Cross Rods, Ladder-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 143.66  
    For Hot-Dipped Galvanized, Add  47.14 
    For Stainless Steel, Add  188.54 

. 
 04 05 19 13-0078 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 150.50  
    For Hot-Dipped Galvanized, Add  47.81 
    For Stainless Steel, Add  191.24 

. 
 04 05 19 13-0079 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 155.60  
    For Hot-Dipped Galvanized, Add  48.18 
    For Stainless Steel, Add  192.70 

. 
 04 05 19 13-0080 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 159.26  
    For Hot-Dipped Galvanized, Add  48.52 
    For Stainless Steel, Add  194.06 

. 
 04 05 19 13-0081 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 177.86  
    For Hot-Dipped Galvanized, Add  55.85 
    For Stainless Steel, Add  223.38 

. 
 04 05 19 13-0082 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 214.88  
    For Hot-Dipped Galvanized, Add  72.39 
    For Stainless Steel, Add  289.54 

XXXXXXX 
. 
 04 05 19 13-0083  Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement (04 05 19 13-0003) 
. 
. 

 04 05 19 13-0084 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 
Reinforcement ................................................................................................................................................................... 140.68  

    For Hot-Dipped Galvanized, Add  51.08 
    For Stainless Steel, Add  204.32 

. 
 04 05 19 13-0085 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 146.19  
    For Hot-Dipped Galvanized, Add  52.35 
    For Stainless Steel, Add  209.40 

. 
 04 05 19 13-0086 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 151.68  
    For Hot-Dipped Galvanized, Add  53.62 
    For Stainless Steel, Add  214.46 

. 
 04 05 19 13-0087 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 159.64  
    For Hot-Dipped Galvanized, Add  55.13 
    For Stainless Steel, Add  220.50 

. 
 04 05 19 13-0088 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 167.59  
    For Hot-Dipped Galvanized, Add  56.63 
    For Stainless Steel, Add  226.52 

. 
 04 05 19 13-0089 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 174.14  
    For Hot-Dipped Galvanized, Add  57.44 
    For Stainless Steel, Add  229.74 
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. 
 04 05 19 13-0090 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 177.99  
    For Hot-Dipped Galvanized, Add  58.13 
    For Stainless Steel, Add  232.50 

. 
 04 05 19 13-0091 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 185.19  
    For Hot-Dipped Galvanized, Add  59.51 
    For Stainless Steel, Add  238.02 

. 
 04 05 19 13-0092 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 230.72  
    For Hot-Dipped Galvanized, Add  80.30 
    For Stainless Steel, Add  321.18 

XXXXXXX 
. 
 04 05 19 13-0093  Ladder-Type With Tabs, Masonry Wall Reinforcement (04 05 19 13-0002) 
. 
. 
 04 05 19 13-0094  9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, 

Masonry Wall Reinforcement (04 05 19 13-0093) 
. 
. 

 04 05 19 13-0095 CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry 
Wall Reinforcement .............................................................................................................................................................. 87.41  

    For Hot-Dipped Galvanized, Add  18.70 
    For Stainless Steel, Add  74.80 

. 
 04 05 19 13-0096 CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, 

Masonry Wall Reinforcement ............................................................................................................................................... 96.39  
    For Hot-Dipped Galvanized, Add  20.42 
    For Stainless Steel, Add  81.66 

. 
 04 05 19 13-0097 CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, 

Masonry Wall Reinforcement ............................................................................................................................................. 104.98  
    For Hot-Dipped Galvanized, Add  21.93 
    For Stainless Steel, Add  87.72 

. 
 04 05 19 13-0098 CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, 

Masonry Wall Reinforcement ............................................................................................................................................. 112.29  
    For Hot-Dipped Galvanized, Add  22.81 
    For Stainless Steel, Add  91.24 

. 
 04 05 19 13-0099 CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, 

Masonry Wall Reinforcement ............................................................................................................................................. 116.69  
    For Hot-Dipped Galvanized, Add  23.62 
    For Stainless Steel, Add  94.46 

. 
 04 05 19 13-0100 CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, 

Masonry Wall Reinforcement ............................................................................................................................................. 125.29  
    For Hot-Dipped Galvanized, Add  25.42 
    For Stainless Steel, Add  101.68 

. 
 04 05 19 13-0101 CLF #18 (For 18" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, 

Masonry Wall Reinforcement ............................................................................................................................................. 132.70  
    For Hot-Dipped Galvanized, Add  26.90 
    For Stainless Steel, Add  107.60 

XXXXXXX 
. 
 04 05 19 13-0102  3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry 

Wall Reinforcement (04 05 19 13-0093) 
. 
. 

 04 05 19 13-0103 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry Wall 
Reinforcement .................................................................................................................................................................... 102.60  

    For Hot-Dipped Galvanized, Add  26.30 
    For Stainless Steel, Add  105.18 

. 
 04 05 19 13-0104 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 111.62  
    For Hot-Dipped Galvanized, Add  28.03 
    For Stainless Steel, Add  112.12 

. 
 04 05 19 13-0105 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 120.04  
    For Hot-Dipped Galvanized, Add  29.46 
    For Stainless Steel, Add  117.84 

. 
 04 05 19 13-0106 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 127.51  
    For Hot-Dipped Galvanized, Add  30.42 
    For Stainless Steel, Add  121.68 

. 
 04 05 19 13-0107 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 131.89  
    For Hot-Dipped Galvanized, Add  31.22 
    For Stainless Steel, Add  124.86 

. 
 04 05 19 13-0108 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 140.48  
    For Hot-Dipped Galvanized, Add  33.02 
    For Stainless Steel, Add  132.06 

. 
 04 05 19 13-0109 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 148.10  
    For Hot-Dipped Galvanized, Add  34.60 
    For Stainless Steel, Add  138.40 

XXXXXXX 
. 
 04 05 19 13-0110  3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall 

Reinforcement (04 05 19 13-0093) 
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. 

. 
 04 05 19 13-0111 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 109.98  
    For Hot-Dipped Galvanized, Add  29.99 
    For Stainless Steel, Add  119.94 

. 
 04 05 19 13-0112 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 120.75  
    For Hot-Dipped Galvanized, Add  32.60 
    For Stainless Steel, Add  130.38 

. 
 04 05 19 13-0113 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 131.43  
    For Hot-Dipped Galvanized, Add  35.16 
    For Stainless Steel, Add  140.62 

. 
 04 05 19 13-0114 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 139.71  
    For Hot-Dipped Galvanized, Add  36.52 
    For Stainless Steel, Add  146.08 

. 
 04 05 19 13-0115 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 144.99  
    For Hot-Dipped Galvanized, Add  37.77 
    For Stainless Steel, Add  151.06 

. 
 04 05 19 13-0116 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 155.31  
    For Hot-Dipped Galvanized, Add  40.43 
    For Stainless Steel, Add  161.72 

. 
 04 05 19 13-0117 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 164.98  
    For Hot-Dipped Galvanized, Add  43.04 
    For Stainless Steel, Add  172.16 

XXXXXXX 
. 
 04 05 19 13-0118  Ladder-Type With Adjustable Tabs For Composite Walls, Masonry Wall 

Reinforcement (04 05 19 13-0002) 
. 
. 
 04 05 19 13-0119  9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0118) 
. 
. 

 04 05 19 13-0120 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable 
Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 128.31  

    For Hot-Dipped Galvanized, Add  39.15 
    For Stainless Steel, Add  156.60 

. 
 04 05 19 13-0121 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 136.25  
    For Hot-Dipped Galvanized, Add  40.35 
    For Stainless Steel, Add  161.38 

. 
 04 05 19 13-0122 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 144.23  
    For Hot-Dipped Galvanized, Add  41.56 
    For Stainless Steel, Add  166.22 

. 
 04 05 19 13-0123 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Composite Walls, Masonry Wall Reinforcement ............................................................................... 155.27  
    For Hot-Dipped Galvanized, Add  42.91 
    For Stainless Steel, Add  171.62 

. 
 04 05 19 13-0124 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Composite Walls, Masonry Wall Reinforcement ............................................................................... 162.95  
    For Hot-Dipped Galvanized, Add  44.25 
    For Stainless Steel, Add  177.00 

. 
 04 05 19 13-0125 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Composite Walls, Masonry Wall Reinforcement ............................................................................... 171.51  
    For Hot-Dipped Galvanized, Add  46.31 
    For Stainless Steel, Add  185.22 

XXXXXXX 
. 
 04 05 19 13-0126  3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0118) 
. 
. 

 04 05 19 13-0127 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable 
Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 152.13  

    For Hot-Dipped Galvanized, Add  51.06 
    For Stainless Steel, Add  204.24 

. 
 04 05 19 13-0128 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 160.10  
    For Hot-Dipped Galvanized, Add  52.27 
    For Stainless Steel, Add  209.08 

. 
 04 05 19 13-0129 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 168.39  
    For Hot-Dipped Galvanized, Add  53.64 
    For Stainless Steel, Add  214.54 

. 
 04 05 19 13-0130 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 179.12  
    For Hot-Dipped Galvanized, Add  54.83 
    For Stainless Steel, Add  219.32 

. 
 04 05 19 13-0131 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 186.84  
    For Hot-Dipped Galvanized, Add  56.20 
    For Stainless Steel, Add  224.78 
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. 
 04 05 19 13-0132 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 194.02  
    For Hot-Dipped Galvanized, Add  57.56 
    For Stainless Steel, Add  230.24 

XXXXXXX 
. 
 04 05 19 13-0133  3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs For 

Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0118) 
. 
. 

 04 05 19 13-0134 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs 
For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 153.88  

    For Hot-Dipped Galvanized, Add  51.94 
    For Stainless Steel, Add  207.74 

. 
 04 05 19 13-0135 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 163.17  
    For Hot-Dipped Galvanized, Add  53.81 
    For Stainless Steel, Add  215.22 

. 
 04 05 19 13-0136 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 172.43  
    For Hot-Dipped Galvanized, Add  55.66 
    For Stainless Steel, Add  222.62 

. 
 04 05 19 13-0137 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 185.25  
    For Hot-Dipped Galvanized, Add  57.90 
    For Stainless Steel, Add  231.58 

. 
 04 05 19 13-0138 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 194.69  
    For Hot-Dipped Galvanized, Add  60.12 
    For Stainless Steel, Add  240.48 

. 
 04 05 19 13-0139 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 203.55  
    For Hot-Dipped Galvanized, Add  62.33 
    For Stainless Steel, Add  249.30 

XXXXXXX 
. 
 04 05 19 13-0140  Ladder-Type With Adjustable Tabs For Cavity Walls, Masonry Wall 

Reinforcement (04 05 19 13-0002) 
. 
. 
 04 05 19 13-0141  9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement (04 05 19 13-0140) 
. 
. 

 04 05 19 13-0142 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With 
Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 138.30  

    For Hot-Dipped Galvanized, Add  41.37 
    For Stainless Steel, Add  165.48 

. 
 04 05 19 13-0143 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 146.22  
    For Hot-Dipped Galvanized, Add  42.55 
    For Stainless Steel, Add  170.20 

. 
 04 05 19 13-0144 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 156.92  
    For Hot-Dipped Galvanized, Add  43.73 
    For Stainless Steel, Add  174.92 

. 
 04 05 19 13-0145 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 164.71  
    For Hot-Dipped Galvanized, Add  45.13 
    For Stainless Steel, Add  180.52 

. 
 04 05 19 13-0146 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 171.85  
    For Hot-Dipped Galvanized, Add  46.48 
    For Stainless Steel, Add  185.90 

. 
 04 05 19 13-0147 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 180.37  
    For Hot-Dipped Galvanized, Add  49.19 
    For Stainless Steel, Add  196.76 

XXXXXXX 
. 
 04 05 19 13-0148  3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable Tabs 

For Cavity Walls, Masonry Wall Reinforcement (04 05 19 13-0140) 
. 
. 

 04 05 19 13-0149 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With 
Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 162.16  

    For Hot-Dipped Galvanized, Add  53.30 
    For Stainless Steel, Add  213.20 

. 
 04 05 19 13-0150 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 170.11  
    For Hot-Dipped Galvanized, Add  54.50 
    For Stainless Steel, Add  217.98 

. 
 04 05 19 13-0151 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 181.14  
    For Hot-Dipped Galvanized, Add  55.84 
    For Stainless Steel, Add  223.36 

. 
 04 05 19 13-0152 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 188.53  
    For Hot-Dipped Galvanized, Add  57.04 
    For Stainless Steel, Add  228.16 
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. 
 04 05 19 13-0153 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 195.70  
    For Hot-Dipped Galvanized, Add  58.40 
    For Stainless Steel, Add  233.60 

. 
 04 05 19 13-0154 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 204.52  
    For Hot-Dipped Galvanized, Add  61.27 
    For Stainless Steel, Add  245.06 

XXXXXXX 
. 
 04 05 19 13-0155  3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs For 

Cavity Walls, Masonry Wall Reinforcement (04 05 19 13-0140) 
. 
. 

 04 05 19 13-0156 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable 
Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 163.84  

    For Hot-Dipped Galvanized, Add  54.14 
    For Stainless Steel, Add  216.56 

. 
 04 05 19 13-0157 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 173.14  
    For Hot-Dipped Galvanized, Add  56.01 
    For Stainless Steel, Add  224.04 

. 
 04 05 19 13-0158 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 185.25  
    For Hot-Dipped Galvanized, Add  57.90 
    For Stainless Steel, Add  231.58 

. 
 04 05 19 13-0159 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 194.69  
    For Hot-Dipped Galvanized, Add  60.12 
    For Stainless Steel, Add  240.48 

. 
 04 05 19 13-0160 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 203.55  
    For Hot-Dipped Galvanized, Add  62.33 
    For Stainless Steel, Add  249.30 

. 
 04 05 19 13-0161 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 212.98  
    For Hot-Dipped Galvanized, Add  65.50 
    For Stainless Steel, Add  261.98 

XXXXXXX 
. 
 04 05 19 13-0162  Ladder-Type With Hook And Eye Ties For Composite Walls, Masonry Wall 

Reinforcement (04 05 19 13-0002) 
. 
. 
 04 05 19 13-0163  9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0162) 
. 
. 

 04 05 19 13-0164 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 
Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 130.45  

    For Hot-Dipped Galvanized, Add  37.45 
    For Stainless Steel, Add  149.78 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0165 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 137.97  
    For Hot-Dipped Galvanized, Add  38.43 
    For Stainless Steel, Add  153.70 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0166 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 148.40  
    For Hot-Dipped Galvanized, Add  39.47 
    For Stainless Steel, Add  157.88 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0167 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 155.61  
    For Hot-Dipped Galvanized, Add  40.58 
    For Stainless Steel, Add  162.32 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0168 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 162.38  
    For Hot-Dipped Galvanized, Add  41.74 
    For Stainless Steel, Add  166.96 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0169 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 167.56  
    For Hot-Dipped Galvanized, Add  42.79 
    For Stainless Steel, Add  171.14 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
. 
 04 05 19 13-0170  3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0162) 
. 
. 

 04 05 19 13-0171 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye 
Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 152.82  

    For Hot-Dipped Galvanized, Add  48.63 
    For Stainless Steel, Add  194.52 
    For Seismic Hook And Eye, Add  27.50 
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. 
 04 05 19 13-0172 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 159.90  
    For Hot-Dipped Galvanized, Add  49.39 
    For Stainless Steel, Add  197.56 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0173 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 170.40  
    For Hot-Dipped Galvanized, Add  50.47 
    For Stainless Steel, Add  201.88 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0174 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 177.47  
    For Hot-Dipped Galvanized, Add  51.51 
    For Stainless Steel, Add  206.04 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0175 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 184.01  
    For Hot-Dipped Galvanized, Add  52.56 
    For Stainless Steel, Add  210.22 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0176 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 191.62  
    For Hot-Dipped Galvanized, Add  54.82 
    For Stainless Steel, Add  219.26 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
. 
 04 05 19 13-0177  3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye Ties 

For Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0162) 
. 
. 

 04 05 19 13-0178 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye Ties 
For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 154.47  

    For Hot-Dipped Galvanized, Add  49.46 
    For Stainless Steel, Add  197.82 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0179 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 163.61  
    For Hot-Dipped Galvanized, Add  51.25 
    For Stainless Steel, Add  204.98 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0180 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 175.48  
    For Hot-Dipped Galvanized, Add  53.01 
    For Stainless Steel, Add  212.04 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0181 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 184.72  
    For Hot-Dipped Galvanized, Add  55.14 
    For Stainless Steel, Add  220.54 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0182 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 193.41  
    For Hot-Dipped Galvanized, Add  57.26 
    For Stainless Steel, Add  229.02 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0183 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 200.71  
    For Hot-Dipped Galvanized, Add  59.36 
    For Stainless Steel, Add  237.44 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
. 
 04 05 19 13-0184  Ladder-Type With Hook And Eye Ties For Cavity Walls, Masonry Wall 

Reinforcement (04 05 19 13-0002) 
. 
. 
 04 05 19 13-0185  9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement (04 05 19 13-0184) 
. 
. 

 04 05 19 13-0186 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook 
And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 140.46  

    For Hot-Dipped Galvanized, Add  39.67 
    For Stainless Steel, Add  158.68 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0187 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook 

And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 150.72  
    For Hot-Dipped Galvanized, Add  40.63 
    For Stainless Steel, Add  162.52 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0188 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook 

And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 157.63  
    For Hot-Dipped Galvanized, Add  41.59 
    For Stainless Steel, Add  166.36 
    For Seismic Hook And Eye, Add  27.50 
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. 
 04 05 19 13-0189 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook 

And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 164.54  
    For Hot-Dipped Galvanized, Add  42.82 
    For Stainless Steel, Add  171.28 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0190 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook 

And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 169.85  
    For Hot-Dipped Galvanized, Add  43.93 
    For Stainless Steel, Add  175.72 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
. 
 04 05 19 13-0191  3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye 

Ties For Cavity Walls, Masonry Wall Reinforcement (04 05 19 13-0184) 
. 
. 

 04 05 19 13-0192 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 
Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 162.02  

    For Hot-Dipped Galvanized, Add  50.45 
    For Stainless Steel, Add  201.80 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0193 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 172.45  
    For Hot-Dipped Galvanized, Add  51.50 
    For Stainless Steel, Add  205.98 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0194 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 179.66  
    For Hot-Dipped Galvanized, Add  52.61 
    For Stainless Steel, Add  210.42 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0195 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook 

And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 185.90  
    For Hot-Dipped Galvanized, Add  53.50 
    For Stainless Steel, Add  214.00 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0196 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook 

And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 191.42  
    For Hot-Dipped Galvanized, Add  54.72 
    For Stainless Steel, Add  218.86 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
. 
 04 05 19 13-0197  3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye Ties 

For Cavity Walls, Masonry Wall Reinforcement (04 05 19 13-0184) 
. 
. 

 04 05 19 13-0198 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And 
Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 164.25  

    For Hot-Dipped Galvanized, Add  51.57 
    For Stainless Steel, Add  206.26 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0199 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 176.16  
    For Hot-Dipped Galvanized, Add  53.35 
    For Stainless Steel, Add  213.40 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0200 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 184.72  
    For Hot-Dipped Galvanized, Add  55.14 
    For Stainless Steel, Add  220.54 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0201 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 193.41  
    For Hot-Dipped Galvanized, Add  57.26 
    For Stainless Steel, Add  229.02 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0202 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 200.71  
    For Hot-Dipped Galvanized, Add  59.36 
    For Stainless Steel, Add  237.44 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
. 
 04 05 19 13-0203  Truss-Type, Masonry Wall Reinforcement (04 05 19 13-0001) 
. 
. 
 04 05 19 13-0204  Truss-Type, Masonry Wall Reinforcement (04 05 19 13-0203) 
. 
. 
 04 05 19 13-0205  Two-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement (04 05 19 13-0204) 
. 
. 

 04 05 19 13-0206 CLF #4 (For 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 
Reinforcement ..................................................................................................................................................................... 69.72  

    For Hot-Dipped Galvanized, Add  15.60 
    For Stainless Steel, Add  62.40 

. 
 04 05 19 13-0207 CLF #6 (For 6" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ..................................................................................................................................................................... 72.68  
    For Hot-Dipped Galvanized, Add  15.77 
    For Stainless Steel, Add  63.06 
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. 
 04 05 19 13-0208 CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ...................................................................................................................................................................... 77.68  
    For Hot-Dipped Galvanized, Add  16.39 
    For Stainless Steel, Add  65.56 

. 
 04 05 19 13-0209 CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ...................................................................................................................................................................... 83.79  
    For Hot-Dipped Galvanized, Add  17.20 
    For Stainless Steel, Add  68.80 

. 
 04 05 19 13-0210 CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ...................................................................................................................................................................... 91.10  
    For Hot-Dipped Galvanized, Add  18.11 
    For Stainless Steel, Add  72.44 

. 
 04 05 19 13-0211 CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ...................................................................................................................................................................... 96.45  
    For Hot-Dipped Galvanized, Add  18.60 
    For Stainless Steel, Add  74.38 

. 
 04 05 19 13-0212 CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 100.35  
    For Hot-Dipped Galvanized, Add  19.31 
    For Stainless Steel, Add  77.22 

. 
 04 05 19 13-0213 CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 120.41  
    For Hot-Dipped Galvanized, Add  27.12 
    For Stainless Steel, Add  108.48 

. 
 04 05 19 13-0214 CLF #18 (For 18" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 127.45  
    For Hot-Dipped Galvanized, Add  28.67 
    For Stainless Steel, Add  114.68 

. 
 04 05 19 13-0215 CLF #20 (For 20" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 174.25  
    For Hot-Dipped Galvanized, Add  49.59 
    For Stainless Steel, Add  198.36 

XXXXXXX 
. 
 04 05 19 13-0216  Two-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement (04 05 19 13-0204) 
. 
. 

 04 05 19 13-0217 CLF #4 (For 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 
Reinforcement ...................................................................................................................................................................... 81.78  

    For Hot-Dipped Galvanized, Add  21.63 
    For Stainless Steel, Add  86.52 

. 
 04 05 19 13-0218 CLF #6 (For 6" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ...................................................................................................................................................................... 85.01  
    For Hot-Dipped Galvanized, Add  21.93 
    For Stainless Steel, Add  87.72 

. 
 04 05 19 13-0219 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ...................................................................................................................................................................... 90.01  
    For Hot-Dipped Galvanized, Add  22.56 
    For Stainless Steel, Add  90.22 

. 
 04 05 19 13-0220 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ...................................................................................................................................................................... 96.08  
    For Hot-Dipped Galvanized, Add  23.35 
    For Stainless Steel, Add  93.38 

. 
 04 05 19 13-0221 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 103.23  
    For Hot-Dipped Galvanized, Add  24.18 
    For Stainless Steel, Add  96.70 

. 
 04 05 19 13-0222 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 108.74  
    For Hot-Dipped Galvanized, Add  24.75 
    For Stainless Steel, Add  98.98 

. 
 04 05 19 13-0223 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 112.44  
    For Hot-Dipped Galvanized, Add  25.35 
    For Stainless Steel, Add  101.40 

. 
 04 05 19 13-0224 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 136.65  
    For Hot-Dipped Galvanized, Add  35.24 
    For Stainless Steel, Add  140.96 

. 
 04 05 19 13-0225 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 143.69  
    For Hot-Dipped Galvanized, Add  36.79 
    For Stainless Steel, Add  147.16 

. 
 04 05 19 13-0226 CLF #20 (For 20" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 209.12  
    For Hot-Dipped Galvanized, Add  69.51 
    For Stainless Steel, Add  278.02 

XXXXXXX 
. 
 04 05 19 13-0227  Two-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement (04 05 19 13-0204) 
. 
. 

 04 05 19 13-0228 CLF #4 (For 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall Reinforcement .......... 100.24  
    For Hot-Dipped Galvanized, Add  30.86 
    For Stainless Steel, Add  123.44 
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. 
 04 05 19 13-0229 CLF #6 (For 6" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall Reinforcement .......... 103.99  

    For Hot-Dipped Galvanized, Add  31.25 
    For Stainless Steel, Add  125.00 

. 
 04 05 19 13-0230 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall Reinforcement .......... 109.24  

    For Hot-Dipped Galvanized, Add  32.40 
    For Stainless Steel, Add  129.58 

. 
 04 05 19 13-0231 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 117.31  
    For Hot-Dipped Galvanized, Add  33.96 
    For Stainless Steel, Add  135.84 

. 
 04 05 19 13-0232 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 126.16  
    For Hot-Dipped Galvanized, Add  35.92 
    For Stainless Steel, Add  143.66 

. 
 04 05 19 13-0233 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 132.88  
    For Hot-Dipped Galvanized, Add  36.81 
    For Stainless Steel, Add  147.22 

. 
 04 05 19 13-0234 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 138.01  
    For Hot-Dipped Galvanized, Add  38.14 
    For Stainless Steel, Add  152.54 

. 
 04 05 19 13-0235 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 173.25  
    For Hot-Dipped Galvanized, Add  53.54 
    For Stainless Steel, Add  214.14 

. 
 04 05 19 13-0236 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 183.26  
    For Hot-Dipped Galvanized, Add  56.57 
    For Stainless Steel, Add  226.26 

. 
 04 05 19 13-0237 CLF #20 (For 20" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 270.68  
    For Hot-Dipped Galvanized, Add  97.81 
    For Stainless Steel, Add  391.22 

XXXXXXX 
. 
 04 05 19 13-0238  Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, 

Masonry Wall Reinforcement (04 05 19 13-0204) 
. 
. 

 04 05 19 13-0239 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 
Wall Reinforcement.............................................................................................................................................................. 88.61  

    For Hot-Dipped Galvanized, Add  25.05 
    For Stainless Steel, Add  100.18 

. 
 04 05 19 13-0240 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement.............................................................................................................................................................. 92.34  
    For Hot-Dipped Galvanized, Add  25.59 
    For Stainless Steel, Add  102.36 

. 
 04 05 19 13-0241 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement.............................................................................................................................................................. 97.32  
    For Hot-Dipped Galvanized, Add  26.22 
    For Stainless Steel, Add  104.86 

. 
 04 05 19 13-0242 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 103.23  
    For Hot-Dipped Galvanized, Add  26.92 
    For Stainless Steel, Add  107.68 

. 
 04 05 19 13-0243 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 110.10  
    For Hot-Dipped Galvanized, Add  27.61 
    For Stainless Steel, Add  110.44 

. 
 04 05 19 13-0244 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 115.16  
    For Hot-Dipped Galvanized, Add  27.95 
    For Stainless Steel, Add  111.78 

. 
 04 05 19 13-0245 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 118.88  
    For Hot-Dipped Galvanized, Add  28.33 
    For Stainless Steel, Add  113.32 

. 
 04 05 19 13-0246 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, 

Masonry Wall Reinforcement ............................................................................................................................................. 133.56  
    For Hot-Dipped Galvanized, Add  33.69 
    For Stainless Steel, Add  134.76 

XXXXXXX 
. 
 04 05 19 13-0247  Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement (04 05 19 13-0204) 
. 
. 

 04 05 19 13-0248 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 
Reinforcement ................................................................................................................................................................... 100.80  

    For Hot-Dipped Galvanized, Add  31.14 
    For Stainless Steel, Add  124.56 

. 
 04 05 19 13-0249 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 104.69  
    For Hot-Dipped Galvanized, Add  31.77 
    For Stainless Steel, Add  127.06 
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. 
 04 05 19 13-0250 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 109.80  
    For Hot-Dipped Galvanized, Add  32.46 
    For Stainless Steel, Add  129.82 

. 
 04 05 19 13-0251 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 115.58  
    For Hot-Dipped Galvanized, Add  33.10 
    For Stainless Steel, Add  132.38 

. 
 04 05 19 13-0252 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 122.42  
    For Hot-Dipped Galvanized, Add  33.77 
    For Stainless Steel, Add  135.08 

. 
 04 05 19 13-0253 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 127.53  
    For Hot-Dipped Galvanized, Add  34.14 
    For Stainless Steel, Add  136.56 

. 
 04 05 19 13-0254 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 131.18  
    For Hot-Dipped Galvanized, Add  34.48 
    For Stainless Steel, Add  137.90 

. 
 04 05 19 13-0255 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 149.79  
    For Hot-Dipped Galvanized, Add  41.81 
    For Stainless Steel, Add  167.24 

. 
 04 05 19 13-0256 CLF #18 (For 18" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 186.81  
    For Hot-Dipped Galvanized, Add  58.35 
    For Stainless Steel, Add  233.40 

XXXXXXX 
. 
 04 05 19 13-0257  Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement (04 05 19 13-0204) 
. 
. 

 04 05 19 13-0258 CLF #4 (For 4" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 
Reinforcement .................................................................................................................................................................... 112.61  

    For Hot-Dipped Galvanized, Add  37.05 
    For Stainless Steel, Add  148.18 

. 
 04 05 19 13-0259 CLF #6 (For 6" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 118.11  
    For Hot-Dipped Galvanized, Add  38.31 
    For Stainless Steel, Add  153.24 

. 
 04 05 19 13-0260 CLF #8 (For 8" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 123.61  
    For Hot-Dipped Galvanized, Add  39.58 
    For Stainless Steel, Add  158.32 

. 
 04 05 19 13-0261 CLF #10 (For 10" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 131.56  
    For Hot-Dipped Galvanized, Add  41.09 
    For Stainless Steel, Add  164.34 

. 
 04 05 19 13-0262 CLF #12 (For 12" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 139.52  
    For Hot-Dipped Galvanized, Add  42.60 
    For Stainless Steel, Add  170.38 

. 
 04 05 19 13-0263 CLF #13 (For 13" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 146.06  
    For Hot-Dipped Galvanized, Add  43.40 
    For Stainless Steel, Add  173.58 

. 
 04 05 19 13-0264 CLF #14 (For 14" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 149.91  
    For Hot-Dipped Galvanized, Add  44.09 
    For Stainless Steel, Add  176.34 

. 
 04 05 19 13-0265 CLF #16 (For 16" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 157.11  
    For Hot-Dipped Galvanized, Add  45.47 
    For Stainless Steel, Add  181.86 

. 
 04 05 19 13-0266 CLF #18 (For 18" Walls), Mill Galvanized, Three-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 202.65  
    For Hot-Dipped Galvanized, Add  66.26 
    For Stainless Steel, Add  265.04 

XXXXXXX 
. 
 04 05 19 13-0267  Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, 

Masonry Wall Reinforcement (04 05 19 13-0204) 
. 
. 

 04 05 19 13-0268 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 
Wall Reinforcement ............................................................................................................................................................ 116.68  

    For Hot-Dipped Galvanized, Add  39.08 
    For Stainless Steel, Add  156.32 

. 
 04 05 19 13-0269 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 120.41  
    For Hot-Dipped Galvanized, Add  39.63 
    For Stainless Steel, Add  158.50 

. 
 04 05 19 13-0270 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement ............................................................................................................................................................ 125.39  
    For Hot-Dipped Galvanized, Add  40.25 
    For Stainless Steel, Add  161.00 
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. 
 04 05 19 13-0271 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 131.31  
    For Hot-Dipped Galvanized, Add  40.96 
    For Stainless Steel, Add  163.84 

. 
 04 05 19 13-0272 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 138.18  
    For Hot-Dipped Galvanized, Add  41.65 
    For Stainless Steel, Add  166.60 

. 
 04 05 19 13-0273 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 143.24  
    For Hot-Dipped Galvanized, Add  41.99 
    For Stainless Steel, Add  167.94 

. 
 04 05 19 13-0274 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 146.96  
    For Hot-Dipped Galvanized, Add  42.37 
    For Stainless Steel, Add  169.48 

. 
 04 05 19 13-0275 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 161.64  
    For Hot-Dipped Galvanized, Add  47.73 
    For Stainless Steel, Add  190.92 

. 
 04 05 19 13-0276 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 187.04  
    For Hot-Dipped Galvanized, Add  58.46 
    For Stainless Steel, Add  233.84 

XXXXXXX 
. 
 04 05 19 13-0277  Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement (04 05 19 13-0204) 
. 
. 

 04 05 19 13-0278 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 
Reinforcement ................................................................................................................................................................... 128.87  

    For Hot-Dipped Galvanized, Add  45.18 
    For Stainless Steel, Add  180.70 

. 
 04 05 19 13-0279 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 132.77  
    For Hot-Dipped Galvanized, Add  45.81 
    For Stainless Steel, Add  183.22 

. 
 04 05 19 13-0280 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 137.88  
    For Hot-Dipped Galvanized, Add  46.50 
    For Stainless Steel, Add  185.98 

. 
 04 05 19 13-0281 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 143.66  
    For Hot-Dipped Galvanized, Add  47.14 
    For Stainless Steel, Add  188.54 

. 
 04 05 19 13-0282 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 150.50  
    For Hot-Dipped Galvanized, Add  47.81 
    For Stainless Steel, Add  191.24 

. 
 04 05 19 13-0283 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 155.60  
    For Hot-Dipped Galvanized, Add  48.18 
    For Stainless Steel, Add  192.70 

. 
 04 05 19 13-0284 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 159.26  
    For Hot-Dipped Galvanized, Add  48.52 
    For Stainless Steel, Add  194.06 

. 
 04 05 19 13-0285 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 177.86  
    For Hot-Dipped Galvanized, Add  55.85 
    For Stainless Steel, Add  223.38 

. 
 04 05 19 13-0286 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry 

Wall Reinforcement............................................................................................................................................................ 214.88  
    For Hot-Dipped Galvanized, Add  72.39 
    For Stainless Steel, Add  289.54 

XXXXXXX 
. 
 04 05 19 13-0287  Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement (04 05 19 13-0204) 
. 
. 

 04 05 19 13-0288 CLF #4 (For 4" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 
Reinforcement ................................................................................................................................................................... 140.68  

    For Hot-Dipped Galvanized, Add  51.08 
    For Stainless Steel, Add  204.32 

. 
 04 05 19 13-0289 CLF #6 (For 6" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 146.19  
    For Hot-Dipped Galvanized, Add  52.35 
    For Stainless Steel, Add  209.40 

. 
 04 05 19 13-0290 CLF #8 (For 8" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 151.68  
    For Hot-Dipped Galvanized, Add  53.62 
    For Stainless Steel, Add  214.46 

. 
 04 05 19 13-0291 CLF #10 (For 10" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement ................................................................................................................................................................... 159.64  
    For Hot-Dipped Galvanized, Add  55.13 
    For Stainless Steel, Add  220.50 
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. 
 04 05 19 13-0292 CLF #12 (For 12" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 167.59  
    For Hot-Dipped Galvanized, Add  56.63 
    For Stainless Steel, Add  226.52 

. 
 04 05 19 13-0293 CLF #13 (For 13" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 174.14  
    For Hot-Dipped Galvanized, Add  57.44 
    For Stainless Steel, Add  229.74 

. 
 04 05 19 13-0294 CLF #14 (For 14" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 177.99  
    For Hot-Dipped Galvanized, Add  58.13 
    For Stainless Steel, Add  232.50 

. 
 04 05 19 13-0295 CLF #16 (For 16" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 185.19  
    For Hot-Dipped Galvanized, Add  59.51 
    For Stainless Steel, Add  238.02 

. 
 04 05 19 13-0296 CLF #18 (For 18" Walls), Mill Galvanized, Four-Wire, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall 

Reinforcement .................................................................................................................................................................... 230.72  
    For Hot-Dipped Galvanized, Add  80.30 
    For Stainless Steel, Add  321.18 

XXXXXXX 
. 
 04 05 19 13-0297  Truss-Type With Tabs, Masonry Wall Reinforcement (04 05 19 13-0203) 
. 
. 
 04 05 19 13-0298  9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement (04 05 19 13-0297) 
. 
. 

 04 05 19 13-0299 CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 
Wall Reinforcement .............................................................................................................................................................. 98.89  

    For Hot-Dipped Galvanized, Add  24.44 
    For Stainless Steel, Add  97.76 

. 
 04 05 19 13-0300 CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 106.80  
    For Hot-Dipped Galvanized, Add  25.62 
    For Stainless Steel, Add  102.48 

. 
 04 05 19 13-0301 CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 115.36  
    For Hot-Dipped Galvanized, Add  27.12 
    For Stainless Steel, Add  108.48 

. 
 04 05 19 13-0302 CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 122.97  
    For Hot-Dipped Galvanized, Add  28.15 
    For Stainless Steel, Add  112.60 

. 
 04 05 19 13-0303 CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 127.47  
    For Hot-Dipped Galvanized, Add  29.01 
    For Stainless Steel, Add  116.02 

. 
 04 05 19 13-0304 CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 136.61  
    For Hot-Dipped Galvanized, Add  31.08 
    For Stainless Steel, Add  124.32 

. 
 04 05 19 13-0305 CLF #18 (For 18" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 145.20  
    For Hot-Dipped Galvanized, Add  33.15 
    For Stainless Steel, Add  132.60 

XXXXXXX 
. 
 04 05 19 13-0306  3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement (04 05 19 13-0297) 
. 
. 

 04 05 19 13-0307 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry Wall 
Reinforcement .................................................................................................................................................................... 114.12  

    For Hot-Dipped Galvanized, Add  32.06 
    For Stainless Steel, Add  128.22 

. 
 04 05 19 13-0308 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 122.06  
    For Hot-Dipped Galvanized, Add  33.25 
    For Stainless Steel, Add  133.00 

. 
 04 05 19 13-0309 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 130.56  
    For Hot-Dipped Galvanized, Add  34.72 
    For Stainless Steel, Add  138.88 

. 
 04 05 19 13-0310 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 138.19  
    For Hot-Dipped Galvanized, Add  35.76 
    For Stainless Steel, Add  143.04 

. 
 04 05 19 13-0311 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 142.60  
    For Hot-Dipped Galvanized, Add  36.57 
    For Stainless Steel, Add  146.28 

. 
 04 05 19 13-0312 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement ............................................................................................................................................................ 151.77  
    For Hot-Dipped Galvanized, Add  38.66 
    For Stainless Steel, Add  154.64 
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. 
 04 05 19 13-0313 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry 

Wall Reinforcement............................................................................................................................................................ 160.43  
    For Hot-Dipped Galvanized, Add  40.77 
    For Stainless Steel, Add  163.06 

XXXXXXX 
. 
 04 05 19 13-0314  3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall 

Reinforcement (04 05 19 13-0297) 
. 
. 

 04 05 19 13-0315 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall 
Reinforcement ................................................................................................................................................................... 128.24  

    For Hot-Dipped Galvanized, Add  39.12 
    For Stainless Steel, Add  156.46 

. 
 04 05 19 13-0316 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 137.49  
    For Hot-Dipped Galvanized, Add  40.97 
    For Stainless Steel, Add  163.86 

. 
 04 05 19 13-0317 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 148.14  
    For Hot-Dipped Galvanized, Add  43.51 
    For Stainless Steel, Add  174.04 

. 
 04 05 19 13-0318 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 156.45  
    For Hot-Dipped Galvanized, Add  44.89 
    For Stainless Steel, Add  179.56 

. 
 04 05 19 13-0319 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 162.01  
    For Hot-Dipped Galvanized, Add  46.28 
    For Stainless Steel, Add  185.10 

. 
 04 05 19 13-0320 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 173.23  
    For Hot-Dipped Galvanized, Add  49.39 
    For Stainless Steel, Add  197.56 

. 
 04 05 19 13-0321 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall 

Reinforcement ................................................................................................................................................................... 182.83  
    For Hot-Dipped Galvanized, Add  51.97 
    For Stainless Steel, Add  207.86 

XXXXXXX 
. 
 04 05 19 13-0322  Truss-Type With Adjustable Tabs For Composite Walls, Masonry Wall 

Reinforcement (04 05 19 13-0203) 
. 
. 
 04 05 19 13-0323  9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0322) 
. 
. 

 04 05 19 13-0324 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 
Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 146.36  

    For Hot-Dipped Galvanized, Add  48.18 
    For Stainless Steel, Add  192.70 

. 
 04 05 19 13-0325 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 152.59  
    For Hot-Dipped Galvanized, Add  48.52 
    For Stainless Steel, Add  194.06 

. 
 04 05 19 13-0326 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 160.51  
    For Hot-Dipped Galvanized, Add  49.70 
    For Stainless Steel, Add  198.78 

. 
 04 05 19 13-0327 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 171.98  
    For Hot-Dipped Galvanized, Add  51.26 
    For Stainless Steel, Add  205.04 

. 
 04 05 19 13-0328 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 180.68  
    For Hot-Dipped Galvanized, Add  53.12 
    For Stainless Steel, Add  212.46 

. 
 04 05 19 13-0329 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 189.64  
    For Hot-Dipped Galvanized, Add  55.37 
    For Stainless Steel, Add  221.48 

XXXXXXX 
. 
 04 05 19 13-0330  3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0322) 
. 
. 

 04 05 19 13-0331 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable Tabs 
For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 169.91  

    For Hot-Dipped Galvanized, Add  59.95 
    For Stainless Steel, Add  239.80 

. 
 04 05 19 13-0332 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 176.47  
    For Hot-Dipped Galvanized, Add  60.46 
    For Stainless Steel, Add  241.82 

. 
 04 05 19 13-0333 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 184.39  
    For Hot-Dipped Galvanized, Add  61.64 
    For Stainless Steel, Add  246.54 
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. 
 04 05 19 13-0334 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 195.80  
    For Hot-Dipped Galvanized, Add  63.17 
    For Stainless Steel, Add  252.68 

. 
 04 05 19 13-0335 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 204.19  
    For Hot-Dipped Galvanized, Add  64.87 
    For Stainless Steel, Add  259.48 

. 
 04 05 19 13-0336 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Composite Walls, Masonry Wall Reinforcement ................................................................................................. 212.08  
    For Hot-Dipped Galvanized, Add  66.59 
    For Stainless Steel, Add  266.36 

XXXXXXX 
. 
 04 05 19 13-0337  3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs For 

Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0322) 
. 
. 

 04 05 19 13-0338 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs For 
Composite Walls, Masonry Wall Reinforcement ................................................................................................................ 182.82  

    For Hot-Dipped Galvanized, Add  66.41 
    For Stainless Steel, Add  265.62 

. 
 04 05 19 13-0339 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 189.38  
    For Hot-Dipped Galvanized, Add  66.91 
    For Stainless Steel, Add  267.64 

. 
 04 05 19 13-0340 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 198.64  
    For Hot-Dipped Galvanized, Add  68.76 
    For Stainless Steel, Add  275.04 

. 
 04 05 19 13-0341 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 211.84  
    For Hot-Dipped Galvanized, Add  71.19 
    For Stainless Steel, Add  284.76 

. 
 04 05 19 13-0342 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 222.96  
    For Hot-Dipped Galvanized, Add  74.26 
    For Stainless Steel, Add  297.02 

. 
 04 05 19 13-0343 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 234.21  
    For Hot-Dipped Galvanized, Add  77.66 
    For Stainless Steel, Add  310.62 

XXXXXXX 
. 
 04 05 19 13-0344  Truss-Type With Adjustable Tabs For Cavity Walls, Masonry Wall 

Reinforcement (04 05 19 13-0203) 
. 
. 
 04 05 19 13-0345  9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement (04 05 19 13-0344) 
. 
. 

 04 05 19 13-0346 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With 
Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 156.40  

    For Hot-Dipped Galvanized, Add  50.42 
    For Stainless Steel, Add  201.68 

. 
 04 05 19 13-0347 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 162.66  
    For Hot-Dipped Galvanized, Add  50.77 
    For Stainless Steel, Add  203.08 

. 
 04 05 19 13-0348 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 173.29  
    For Hot-Dipped Galvanized, Add  51.92 
    For Stainless Steel, Add  207.66 

. 
 04 05 19 13-0349 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 181.38  
    For Hot-Dipped Galvanized, Add  53.47 
    For Stainless Steel, Add  213.86 

. 
 04 05 19 13-0350 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 189.61  
    For Hot-Dipped Galvanized, Add  55.36 
    For Stainless Steel, Add  221.42 

. 
 04 05 19 13-0351 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 196.54  
    For Hot-Dipped Galvanized, Add  57.28 
    For Stainless Steel, Add  229.10 

XXXXXXX 
. 
 04 05 19 13-0352  3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable Tabs 

For Cavity Walls, Masonry Wall Reinforcement (04 05 19 13-0344) 
. 
. 

 04 05 19 13-0353 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 
Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 179.88  

    For Hot-Dipped Galvanized, Add  62.16 
    For Stainless Steel, Add  248.64 

. 
 04 05 19 13-0354 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 186.45  
    For Hot-Dipped Galvanized, Add  62.67 
    For Stainless Steel, Add  250.66 
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. 
 04 05 19 13-0355 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 197.15  
    For Hot-Dipped Galvanized, Add  63.85 
    For Stainless Steel, Add  255.38 

. 
 04 05 19 13-0356 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 205.24  
    For Hot-Dipped Galvanized, Add  65.40 
    For Stainless Steel, Add  261.58 

. 
 04 05 19 13-0357 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 213.09  
    For Hot-Dipped Galvanized, Add  67.10 
    For Stainless Steel, Add  268.38 

. 
 04 05 19 13-0358 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With 

Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement ...................................................................................... 220.22  
    For Hot-Dipped Galvanized, Add  69.12 
    For Stainless Steel, Add  276.46 

XXXXXXX 
. 
 04 05 19 13-0359  3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable Tabs For 

Cavity Walls, Masonry Wall Reinforcement (04 05 19 13-0344) 
. 
. 

 04 05 19 13-0360 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable 
Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 192.81  

    For Hot-Dipped Galvanized, Add  68.63 
    For Stainless Steel, Add  274.50 

. 
 04 05 19 13-0361 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 199.35  
    For Hot-Dipped Galvanized, Add  69.12 
    For Stainless Steel, Add  276.46 

. 
 04 05 19 13-0362 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 211.46  
    For Hot-Dipped Galvanized, Add  71.00 
    For Stainless Steel, Add  284.00 

. 
 04 05 19 13-0363 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 221.27  
    For Hot-Dipped Galvanized, Add  73.41 
    For Stainless Steel, Add  293.64 

. 
 04 05 19 13-0364 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 231.82  
    For Hot-Dipped Galvanized, Add  76.46 
    For Stainless Steel, Add  305.84 

. 
 04 05 19 13-0365 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Adjustable 

Tabs For Cavity Walls, Masonry Wall Reinforcement ........................................................................................................ 239.56  
    For Hot-Dipped Galvanized, Add  78.79 
    For Stainless Steel, Add  315.14 

XXXXXXX 
. 
 04 05 19 13-0366  Truss-Type With Hook And Eye Ties For Composite Walls, Masonry Wall 

Reinforcement (04 05 19 13-0203) 
. 
. 
 04 05 19 13-0367  9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0366) 
. 
. 

 04 05 19 13-0368 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And 
Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 147.33  

    For Hot-Dipped Galvanized, Add  45.89 
    For Stainless Steel, Add  183.54 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0369 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 153.53  
    For Hot-Dipped Galvanized, Add  46.21 
    For Stainless Steel, Add  184.82 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0370 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 163.86  
    For Hot-Dipped Galvanized, Add  47.20 
    For Stainless Steel, Add  188.80 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0371 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 171.71  
    For Hot-Dipped Galvanized, Add  48.63 
    For Stainless Steel, Add  194.52 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0372 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 179.13  
    For Hot-Dipped Galvanized, Add  50.12 
    For Stainless Steel, Add  200.46 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0373 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And 

Eye Ties For Composite Walls, Masonry Wall Reinforcement ........................................................................................... 185.86  
    For Hot-Dipped Galvanized, Add  51.94 
    For Stainless Steel, Add  207.74 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
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. 
 04 05 19 13-0374  3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0366) 
. 
. 

 04 05 19 13-0375 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye 
Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 168.96  

    For Hot-Dipped Galvanized, Add  56.70 
    For Stainless Steel, Add  226.80 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0376 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 175.40  
    For Hot-Dipped Galvanized, Add  57.14 
    For Stainless Steel, Add  228.56 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0377 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 185.56  
    For Hot-Dipped Galvanized, Add  58.05 
    For Stainless Steel, Add  232.20 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0378 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 193.28  
    For Hot-Dipped Galvanized, Add  59.42 
    For Stainless Steel, Add  237.66 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0379 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 200.66  
    For Hot-Dipped Galvanized, Add  60.88 
    For Stainless Steel, Add  243.52 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0380 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 206.98  
    For Hot-Dipped Galvanized, Add  62.50 
    For Stainless Steel, Add  249.98 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
. 
 04 05 19 13-0381  3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye Ties 

For Composite Walls, Masonry Wall Reinforcement (04 05 19 13-0366) 
. 
. 

 04 05 19 13-0382 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye Ties 
For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 182.03  

    For Hot-Dipped Galvanized, Add  63.24 
    For Stainless Steel, Add  252.94 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0383 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye Ties 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 188.57  
    For Hot-Dipped Galvanized, Add  63.73 
    For Stainless Steel, Add  254.90 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0384 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye Ties 

For Composite Walls, Masonry Wall Reinforcement .......................................................................................................... 200.45  
    For Hot-Dipped Galvanized, Add  65.50 
    For Stainless Steel, Add  261.98 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0385 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 210.05  
    For Hot-Dipped Galvanized, Add  67.80 
    For Stainless Steel, Add  271.20 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0386 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 220.33  
    For Hot-Dipped Galvanized, Add  70.72 
    For Stainless Steel, Add  282.86 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0387 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye 

Ties For Composite Walls, Masonry Wall Reinforcement .................................................................................................. 229.89  
    For Hot-Dipped Galvanized, Add  73.95 
    For Stainless Steel, Add  295.80 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
. 
 04 05 19 13-0388  Truss-Type With Hook And Eye Ties For Cavity Walls, Masonry Wall 

Reinforcement (04 05 19 13-0203) 
. 
. 
 04 05 19 13-0389  9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye 

Ties For Cavity Walls, Masonry Wall (04 05 19 13-0388) 
. 
. 

 04 05 19 13-0390 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook 
And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 157.20  

    For Hot-Dipped Galvanized, Add  48.04 
    For Stainless Steel, Add  192.16 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0391 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook 

And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 166.22  
    For Hot-Dipped Galvanized, Add  48.38 
    For Stainless Steel, Add  193.52 
    For Seismic Hook And Eye, Add  27.50 
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. 
 04 05 19 13-0392 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook 

And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 173.33  
    For Hot-Dipped Galvanized, Add  49.44 
    For Stainless Steel, Add  197.76 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0393 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook 

And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 180.81  
    For Hot-Dipped Galvanized, Add  50.96 
    For Stainless Steel, Add  203.82 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0394 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook 

And Eye Ties For Cavity Walls, Masonry Wall Reinforcement ........................................................................................... 187.41  
    For Hot-Dipped Galvanized, Add  52.71 
    For Stainless Steel, Add  210.84 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
. 
 04 05 19 13-0395  3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And Eye 

Ties For Cavity Walls, Masonry Wall Reinforcement (04 05 19 13-0388) 
. 
. 

 04 05 19 13-0396 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And 
Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 180.52  

    For Hot-Dipped Galvanized, Add  59.70 
    For Stainless Steel, Add  238.80 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0397 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 189.60  
    For Hot-Dipped Galvanized, Add  60.07 
    For Stainless Steel, Add  240.28 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0398 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 196.64  
    For Hot-Dipped Galvanized, Add  61.10 
    For Stainless Steel, Add  244.38 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0399 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 203.86  
    For Hot-Dipped Galvanized, Add  62.48 
    For Stainless Steel, Add  249.92 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0400 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 209.78  
    For Hot-Dipped Galvanized, Add  63.90 
    For Stainless Steel, Add  255.58 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
. 
 04 05 19 13-0401  3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye Ties 

For Cavity Walls, Masonry Wall Reinforcement (04 05 19 13-0388) 
. 
. 

 04 05 19 13-0402 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye 
Ties For Cavity Walls, Masonry Wall Reinforcement ......................................................................................................... 191.84  

    For Hot-Dipped Galvanized, Add  65.36 
    For Stainless Steel, Add  261.44 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0403 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye 

Ties For Cavity Walls, Masonry Wall Reinforcement ......................................................................................................... 201.12  
    For Hot-Dipped Galvanized, Add  65.83 
    For Stainless Steel, Add  263.32 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0404 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And Eye 

Ties For Cavity Walls, Masonry Wall Reinforcement ......................................................................................................... 209.68  
    For Hot-Dipped Galvanized, Add  67.62 
    For Stainless Steel, Add  270.46 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0405 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 218.71  
    For Hot-Dipped Galvanized, Add  69.91 
    For Stainless Steel, Add  279.62 
    For Seismic Hook And Eye, Add  27.50 

. 
 04 05 19 13-0406 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Hook And 

Eye Ties For Cavity Walls, Masonry Wall Reinforcement .................................................................................................. 227.63  
    For Hot-Dipped Galvanized, Add  72.82 
    For Stainless Steel, Add  291.28 
    For Seismic Hook And Eye, Add  27.50 

XXXXXXX 
. 
 04 05 19 16  Masonry Anchors (04 05 19)
. 
. 
 04 05 19 16-0001  Rectangular, Wire Masonry Wall Ties (04 05 19 16) 
. 
. 
 04 05 19 16-0002  Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Ties (04 05 19 16-0001) 
. 
. 

 04 05 19 16-0003 EA 2" Width x 4" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie .................................... 1.14  
. 

 04 05 19 16-0004 EA 2" Width x 6" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie .................................... 1.19  
. 

 04 05 19 16-0005 EA 2" Width x 8" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie .................................... 1.23  
. 

 04 05 19 16-0006 EA 2" Width x 10" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie .................................. 1.28  
. 

 04 05 19 16-0007 EA 2" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie .................................. 1.34  
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. 
 04 05 19 16-0008 EA 4" Width x 6" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie ....................................1.23  

. 
 04 05 19 16-0009 EA 4" Width x 8" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie ....................................1.28  

. 
 04 05 19 16-0010 EA 4" Width x 10" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie ..................................1.34  

. 
 04 05 19 16-0011 EA 4" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Rectangular, Wire Masonry Wall Tie ..................................1.39  

XXXXXXX 
. 
 04 05 19 16-0012  Mill Galvanized, Rectangular, Wire Masonry Wall Ties (04 05 19 16-0001) 
. 
. 

 04 05 19 16-0013 EA 2" Width x 4" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie .................................................1.06  
. 

 04 05 19 16-0014 EA 2" Width x 6" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie .................................................1.08  
. 

 04 05 19 16-0015 EA 2" Width x 8" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie .................................................1.10  
. 

 04 05 19 16-0016 EA 2" Width x 10" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie ...............................................1.13  
. 

 04 05 19 16-0017 EA 2" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie ...............................................1.16  
. 

 04 05 19 16-0018 EA 4" Width x 6" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie .................................................1.10  
. 

 04 05 19 16-0019 EA 4" Width x 8" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie .................................................1.13  
. 

 04 05 19 16-0020 EA 4" Width x 10" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie ...............................................1.16  
. 

 04 05 19 16-0021 EA 4" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Rectangular, Wire Masonry Wall Tie ...............................................1.19  

XXXXXXX 
. 
 04 05 19 16-0022  Z-Type, Wire Masonry Wall Ties (04 05 19 16) 
. 
. 
 04 05 19 16-0023  Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Ties (04 05 19 16-0022) 
. 
. 

 04 05 19 16-0024 EA 6" Length, 2" Bends, 3/16" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie .............................................1.06  
. 

 04 05 19 16-0025 EA 8" Length, 2" Bends, 3/16" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie .............................................1.09  
. 

 04 05 19 16-0026 EA 10" Length, 2" Bends, 3/16" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie ...........................................1.17  
. 

 04 05 19 16-0027 EA 12" Length, 2" Bends, 3/16" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie ...........................................1.21  
. 

 04 05 19 16-0028 EA 6" Length, 2" Bends, 1/4" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie ...............................................1.21  
. 

 04 05 19 16-0029 EA 8" Length, 2" Bends, 1/4" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie ...............................................1.27  
. 

 04 05 19 16-0030 EA 10" Length, 2" Bends, 1/4" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie .............................................1.33  
. 

 04 05 19 16-0031 EA 12" Length, 2" Bends, 1/4" Diameter, Hot-Dipped Galvanized, Z-Type, Wire Masonry Wall Tie .............................................1.36  

XXXXXXX 
. 
 04 05 19 16-0032  Mill Galvanized, Z-Type, Wire Masonry Wall Ties (04 05 19 16-0022) 
. 
. 

 04 05 19 16-0033 EA 6" Length, 2" Bends, 3/16" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie .........................................................1.01  
. 

 04 05 19 16-0034 EA 8" Length, 2" Bends, 3/16" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie .........................................................1.01  
. 

 04 05 19 16-0035 EA 10" Length, 2" Bends, 3/16" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie .......................................................1.08  
. 

 04 05 19 16-0036 EA 12" Length, 2" Bends, 3/16" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie .......................................................1.09  
. 

 04 05 19 16-0037 EA 6" Length, 2" Bends, 1/4" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie ...........................................................1.10  
. 

 04 05 19 16-0038 EA 8" Length, 2" Bends, 1/4" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie ...........................................................1.13  
. 

 04 05 19 16-0039 EA 10" Length, 2" Bends, 1/4" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie .........................................................1.16  
. 

 04 05 19 16-0040 EA 12" Length, 2" Bends, 1/4" Diameter, Mill Galvanized, Z-Type, Wire Masonry Wall Tie .........................................................1.20  

XXXXXXX 
. 
 04 05 19 16-0041  Wire Beam Ties (04 05 19 16) 
. 
. 
 04 05 19 16-0042  Hot-Dipped Galvanized, Wire Beam Ties (04 05 19 16-0041) 
. 
. 

 04 05 19 16-0043 EA 2" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Beam Tie ...................................................................1.28  
. 

 04 05 19 16-0044 EA 4" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Beam Tie ...................................................................1.30  
. 

 04 05 19 16-0045 EA 6" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Beam Tie ...................................................................1.32  
. 

 04 05 19 16-0046 EA 8" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Beam Tie ...................................................................1.34  
. 

 04 05 19 16-0047 EA 10" Width x 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Beam Tie .................................................................1.37  

XXXXXXX 
. 
 04 05 19 16-0048  Mill Galvanized, Wire Beam Ties (04 05 19 16-0041) 
. 
. 

 04 05 19 16-0049 EA 2" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Wire Beam Tie ................................................................................1.44  
. 

 04 05 19 16-0050 EA 4" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Wire Beam Tie ................................................................................1.49  
. 

 04 05 19 16-0051 EA 6" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Wire Beam Tie ................................................................................1.53  
. 

 04 05 19 16-0052 EA 8" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Wire Beam Tie ................................................................................1.56  
. 

 04 05 19 16-0053 EA 10" Width x 12" Length, 3/16" Diameter, Mill Galvanized, Wire Beam Tie ..............................................................................1.59  

XXXXXXX 
. 
 04 05 19 16-0054  Adjustable Double Pintle, Wire Masonry Wall Ties (04 05 19 16) 
. 
. 
 04 05 19 16-0055  Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Ties 

(04 05 19 16-0054) 
. 
. 

 04 05 19 16-0056 EA 6" Total Length, 3/16" Diameter, Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie ........................1.37  
. 

 04 05 19 16-0057 EA 7" Total Length, 3/16" Diameter, Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie ........................1.41  
. 

 04 05 19 16-0058 EA 8" Total Length, 3/16" Diameter, Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie ........................1.43  
. 

 04 05 19 16-0059 EA 9" Total Length, 3/16" Diameter, Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie ........................1.46  
. 

 04 05 19 16-0060 EA 10" Total Length, 3/16" Diameter, Hot-Dipped Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie ......................1.48  

XXXXXXX 
. 
 04 05 19 16-0061  Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Ties (04 05 19 16-0054) 
. 
. 

 04 05 19 16-0062 EA 6" Total Length, 3/16" Diameter, Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie .....................................1.23  
. 

 04 05 19 16-0063 EA 7" Total Length, 3/16" Diameter, Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie .....................................1.26  
. 

 04 05 19 16-0064 EA 8" Total Length, 3/16" Diameter, Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie .....................................1.27  
. 

 04 05 19 16-0065 EA 9" Total Length, 3/16" Diameter, Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie .....................................1.29  
. 

 04 05 19 16-0066 EA 10" Total Length, 3/16" Diameter, Mill Galvanized, Adjustable Double Pintle, Wire Masonry Wall Tie ...................................1.30  

XXXXXXX 
. 
 04 05 19 16-0067  Corrugated Buck (Brick) Anchors (04 05 19 16) 
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. 

. 
 04 05 19 16-0068  Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchors (04 05 19 16-0067) 
. 
. 

 04 05 19 16-0069 EA 3-1/2" Length, 1-1/4" Width, 16 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor ........................................ 1.58  
. 

 04 05 19 16-0070 EA 4-1/2" Length, 1-1/4" Width, 16 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor ........................................ 1.62  
. 

 04 05 19 16-0071 EA 5-1/2" Length, 1-1/4" Width, 16 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor ........................................ 1.66  
. 

 04 05 19 16-0072 EA 6-1/2" Length, 1-1/4" Width, 16 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor ........................................ 1.71  
. 

 04 05 19 16-0073 EA 7-1/2" Length, 1-1/4" Width, 16 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor ........................................ 1.75  
. 

 04 05 19 16-0074 EA 3-1/2" Length, 1-1/4" Width, 14 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor ........................................ 1.61  
. 

 04 05 19 16-0075 EA 4-1/2" Length, 1-1/4" Width, 14 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor ........................................ 1.66  
. 

 04 05 19 16-0076 EA 5-1/2" Length, 1-1/4" Width, 14 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor ........................................ 1.71  
. 

 04 05 19 16-0077 EA 6-1/2" Length, 1-1/4" Width, 14 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor ........................................ 1.76  
. 

 04 05 19 16-0078 EA 7-1/2" Length, 1-1/4" Width, 14 Gauge, Hot-Dipped Galvanized, Corrugated Buck (Brick) Anchor ........................................ 1.80  

XXXXXXX 
. 
 04 05 19 16-0079  Mill Galvanized, Corrugated Buck (Brick) Anchors (04 05 19 16-0067) 
. 
. 

 04 05 19 16-0080 EA 3-1/2" Length, 1-1/4" Width, 16 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ..................................................... 1.42  
. 

 04 05 19 16-0081 EA 4-1/2" Length, 1-1/4" Width, 16 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ..................................................... 1.45  
. 

 04 05 19 16-0082 EA 5-1/2" Length, 1-1/4" Width, 16 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ..................................................... 1.48  
. 

 04 05 19 16-0083 EA 6-1/2" Length, 1-1/4" Width, 16 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ..................................................... 1.52  
. 

 04 05 19 16-0084 EA 7-1/2" Length, 1-1/4" Width, 16 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ..................................................... 1.55  
. 

 04 05 19 16-0085 EA 3-1/2" Length, 1-1/4" Width, 14 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ..................................................... 1.45  
. 

 04 05 19 16-0086 EA 4-1/2" Length, 1-1/4" Width, 14 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ..................................................... 1.48  
. 

 04 05 19 16-0087 EA 5-1/2" Length, 1-1/4" Width, 14 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ..................................................... 1.52  
. 

 04 05 19 16-0088 EA 6-1/2" Length, 1-1/4" Width, 14 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ..................................................... 1.55  
. 

 04 05 19 16-0089 EA 7-1/2" Length, 1-1/4" Width, 14 Gauge, Mill Galvanized, Corrugated Buck (Brick) Anchor ..................................................... 1.59  

XXXXXXX 
. 
 04 05 19 16-0090  Corrugated Wall Ties (04 05 19 16) 
. 
. 
 04 05 19 16-0091  Hot-Dipped Galvanized, Corrugated Wall Ties (04 05 19 16-0090) 
. 
. 

 04 05 19 16-0092 EA 7/8" Width, 7" Length, 28 Gauge, Hot-Dipped Galvanized, Corrugated Wall Tie .................................................................... 1.00  
. 

 04 05 19 16-0093 EA 7/8" Width, 7" Length, 26 Gauge, Hot-Dipped Galvanized, Corrugated Wall Tie .................................................................... 1.04  
. 

 04 05 19 16-0094 EA 7/8" Width, 7" Length, 24 Gauge, Hot-Dipped Galvanized, Corrugated Wall Tie .................................................................... 1.05  
. 

 04 05 19 16-0095 EA 7/8" Width, 7" Length, 22 Gauge, Hot-Dipped Galvanized, Corrugated Wall Tie .................................................................... 1.07  
. 

 04 05 19 16-0096 EA  7/8" Width, 7" Length, 16 Gauge, Hot-Dipped Galvanized, Corrugated Wall Tie .................................................................... 1.19  

XXXXXXX 
. 
 04 05 19 16-0097  Mill Galvanized, Corrugated Wall Ties (04 05 19 16-0090) 
. 
. 

 04 05 19 16-0098 EA 7/8" Width, 7" Length, 26 Gauge, Mill Galvanized, Corrugated Wall Tie ................................................................................. 1.02  
. 

 04 05 19 16-0099 EA 7/8" Width, 7" Length, 24 Gauge, Mill Galvanized, Corrugated Wall Tie ................................................................................. 1.03  
. 

 04 05 19 16-0100 EA 7/8" Width, 7" Length, 22 Gauge, Mill Galvanized, Corrugated Wall Tie ................................................................................. 1.04  
. 

 04 05 19 16-0101 EA  7/8" Width, 7" Length, 16 Gauge, Mill Galvanized, Corrugated Wall Tie ................................................................................. 1.13  

XXXXXXX 
. 
 04 05 19 16-0102  Stainless Steel, Corrugated Wall Ties (04 05 19 16-0090) 
. 
. 

 04 05 19 16-0103 EA 7/8" Width, 7" Length, 28 Gauge, Stainless Steel, Corrugated Wall Tie ................................................................................. 1.31  
. 

 04 05 19 16-0104 EA 7/8" Width, 7" Length, 26 Gauge, Stainless Steel, Corrugated Wall Tie ................................................................................. 1.36  
. 

 04 05 19 16-0105 EA 7/8" Width, 7" Length, 24 Gauge, Stainless Steel, Corrugated Wall Tie ................................................................................. 1.42  
. 

 04 05 19 16-0106 EA 7/8" Width, 7" Length, 22 Gauge, Stainless Steel, Corrugated Wall Tie ................................................................................. 1.47  
. 

 04 05 19 16-0107 EA  7/8" Width, 7" Length, 16 Gauge, Stainless Steel, Corrugated Wall Tie ................................................................................. 1.73  

XXXXXXX 
. 
 04 05 19 16-0108  Wire Mesh Wall Ties (04 05 19 16) 

Note: 1/2" square mesh. 
. 
. 

 04 05 19 16-0109 EA 3" Width, 8" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie ........................................................................ 1.80  
. 

 04 05 19 16-0110 EA 3" Width, 12" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie ...................................................................... 2.10  
. 

 04 05 19 16-0111 EA 6" Width, 8" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie ........................................................................ 2.43  
. 

 04 05 19 16-0112 EA 6" Width, 12" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie ...................................................................... 2.97  
. 

 04 05 19 16-0113 EA  10" Width, 8" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie ...................................................................... 2.92  
. 

 04 05 19 16-0114 EA 10" Width, 12" Length, 16 Gauge, Hot-Dipped Galvanized, Wire Mesh Wall Tie .................................................................... 3.38  

XXXXXXX 
. 
 04 05 19 16-0115  Triangle Brick Ties (04 05 19 16) 
. 
. 
 04 05 19 16-0116  Hot-Dipped Galvanized, Triangle Brick Ties (04 05 19 16-0115) 
. 
. 

 04 05 19 16-0117 EA 3" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................. 1.63  
. 

 04 05 19 16-0118 EA 3-1/2" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie ............................................................................ 1.65  
. 

 04 05 19 16-0119 EA 4" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................. 1.67  
. 

 04 05 19 16-0120 EA 4-1/2" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie ............................................................................ 1.74  
. 

 04 05 19 16-0121 EA 5" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................. 1.75  
. 

 04 05 19 16-0122 EA 6" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................. 1.83  
. 

 04 05 19 16-0123 EA 7" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................. 1.87  
. 

 04 05 19 16-0124 EA 9" Length, 3/16" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................. 1.97  
. 

 04 05 19 16-0125 EA 3" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................... 1.83  
. 

 04 05 19 16-0126 EA 3-1/2" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .............................................................................. 1.84  
. 

 04 05 19 16-0127 EA 4" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................... 1.86  
. 

 04 05 19 16-0128 EA 4-1/2" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .............................................................................. 1.92  
. 

 04 05 19 16-0129 EA 5" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................... 1.94  
. 

 04 05 19 16-0130 EA 6" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................... 2.01  
. 

 04 05 19 16-0131 EA 7" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................... 2.04  
. 

 04 05 19 16-0132 EA 9" Length, 1/4" Diameter, Hot-Dipped Galvanized, Triangle Brick Tie .................................................................................... 2.14  
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XXXXXXX 
. 
 04 05 19 16-0133  Mill Galvanized, Triangle Brick Ties (04 05 19 16-0115) 
. 
. 

 04 05 19 16-0134 EA 3" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie ...............................................................................................1.53  
. 

 04 05 19 16-0135 EA 3-1/2" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie .........................................................................................1.54  
. 

 04 05 19 16-0136 EA 4" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie ...............................................................................................1.55  
. 

 04 05 19 16-0137 EA 4-1/2" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie .........................................................................................1.60  
. 

 04 05 19 16-0138 EA 5" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie ...............................................................................................1.61  
. 

 04 05 19 16-0139 EA 6" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie ...............................................................................................1.66  
. 

 04 05 19 16-0140 EA 7" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie ...............................................................................................1.68  
. 

 04 05 19 16-0141 EA 9" Length, 3/16" Diameter, Mill Galvanized, Triangle Brick Tie ...............................................................................................1.71  
. 

 04 05 19 16-0142 EA 3" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie .................................................................................................1.65  
. 

 04 05 19 16-0143 EA 3-1/2" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie ...........................................................................................1.66  
. 

 04 05 19 16-0144 EA 4" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie .................................................................................................1.67  
. 

 04 05 19 16-0145 EA 4-1/2" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie ...........................................................................................1.73  
. 

 04 05 19 16-0146 EA 5" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie .................................................................................................1.74  
. 

 04 05 19 16-0147 EA 6" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie .................................................................................................1.80  
. 

 04 05 19 16-0148 EA 7" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie .................................................................................................1.83  
. 

 04 05 19 16-0149 EA 9" Length, 1/4" Diameter, Mill Galvanized, Triangle Brick Tie .................................................................................................1.88  

XXXXXXX 
. 
 04 05 19 16-0150  Seismic Veneer Anchors (04 05 19 16) 
. 
. 

 04 05 19 16-0151 EA 3-1/2" Length, 1-1/4" Width, Stainless Steel, Seismic Notch Veneer Anchor ..........................................................................5.16  
Note: For horizontal wire attachment. Excludes wire. 

XXXXXXX 
. 
 04 05 19 16-0152  Slip-Set, Joint Stabilization Anchors (04 05 19 16) 

Note: For restraining lateral movement at control joints. Field bendable. 
. 
. 

 04 05 19 16-0153 EA 9-5/8" Length, 1-5/8" Width, Mill Galvanized, Slip-Set, Joint Stabilization Anchor ..................................................................3.83  
. 

 04 05 19 16-0154 EA 9-5/8" Length, 1-5/8" Width, Hot-Dipped Galvanized, Slip-Set, Joint Stabilization Anchor ......................................................4.12  
. 

 04 05 19 16-0155 EA 9-5/8" Length, 1-5/8" Width, Stainless Steel, Slip-Set, Joint Stabilization Anchor ...................................................................5.16  

XXXXXXX 
. 
 04 05 19 16-0156  Strap Partition Top Anchors (04 05 19 16) 
. 
. 

 04 05 19 16-0157 EA 12 Gauge Strap, 3/8" Rod, Hot-Dipped Galvanized, Partition Top Anchor..............................................................................2.39  
. 

 04 05 19 16-0158 EA 12 Gauge Strap, 3/8" Rod, Stainless Steel, Partition Top Anchor ...........................................................................................5.43  

XXXXXXX 
. 
 04 05 19 16-0159  Rigid Partition Anchors (04 05 19 16) 
. 
. 
 04 05 19 16-0160  Hot-Dipped Galvanized, Rigid Partition Anchors (04 05 19 16-0159) 
. 
. 

 04 05 19 16-0161 EA 1" Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ...............................................2.12  
. 

 04 05 19 16-0162 EA 1-1/4" Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ........................................2.24  
. 

 04 05 19 16-0163 EA 1-1/2" Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ........................................2.40  
. 

 04 05 19 16-0164 EA 1-3/4" Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ........................................2.54  
. 

 04 05 19 16-0165 EA 2" Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ...............................................2.67  
. 

 04 05 19 16-0166 EA 2-1/4" Width, 8" Length, 1/8" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ........................................2.81  
. 

 04 05 19 16-0167 EA 1" Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ...............................................2.68  
. 

 04 05 19 16-0168 EA 1-1/4" Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ........................................3.11  
. 

 04 05 19 16-0169 EA 1-1/2" Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ........................................3.56  
. 

 04 05 19 16-0170 EA 1-3/4" Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ........................................4.00  
. 

 04 05 19 16-0171 EA 2" Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ...............................................4.44  
. 

 04 05 19 16-0172 EA 2-1/4" Width, 8" Length, 1/4" Thick, Hot-Dipped Galvanized, U Or Z Style, Rigid Partition Anchor ........................................4.88  

XXXXXXX 
. 
 04 05 19 16-0173  Mill Galvanized, Rigid Partition Anchors (04 05 19 16-0159) 
. 
. 

 04 05 19 16-0174 EA 1" Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor ...........................................................2.00  
. 

 04 05 19 16-0175 EA 1-1/4" Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor .....................................................2.11  
. 

 04 05 19 16-0176 EA 1-1/2" Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor .....................................................2.21  
. 

 04 05 19 16-0177 EA 1-3/4" Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor .....................................................2.32  
. 

 04 05 19 16-0178 EA 2" Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor ...........................................................2.43  
. 

 04 05 19 16-0179 EA 2-1/4" Width, 8" Length, 1/8" Thick, Mill Galvanized, U Or Z Style, Rigid Partition Anchor .....................................................2.54  

XXXXXXX 
. 
 04 05 19 16-0180  Screw-On Masonry Veneer Anchor Plates (04 05 19 16) 
. 
. 

 04 05 19 16-0181 EA 12 Gauge, Hot-Dipped Galvanized, Screw-On Masonry Veneer Anchor Plate .......................................................................1.37  
. 

 04 05 19 16-0182 EA 14 Gauge, Hot-Dipped Galvanized, Screw-On Masonry Veneer Anchor Plate .......................................................................1.42  

XXXXXXX 
. 
 04 05 19 16-0183  Wire Column Ties (04 05 19 16) 
. 
. 
 04 05 19 16-0184  Hot-Dipped Galvanized, Wire Column Ties (04 05 19 16-0183) 
. 
. 

 04 05 19 16-0185 EA 3" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie ....................................................................................1.57  
. 

 04 05 19 16-0186 EA 5" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie ....................................................................................1.64  
. 

 04 05 19 16-0187 EA 7" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie ....................................................................................1.70  
. 

 04 05 19 16-0188 EA 9" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie ....................................................................................1.77  
. 

 04 05 19 16-0189 EA 10" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie ..................................................................................1.63  
. 

 04 05 19 16-0190 EA 12" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie ..................................................................................1.70  
. 

 04 05 19 16-0191 EA 14" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie ..................................................................................1.74  
. 

 04 05 19 16-0192 EA 16" Length, 3/16" Diameter, Hot-Dipped Galvanized, Wire Column Tie ..................................................................................1.79  
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. 
 04 05 19 16-0193 EA 3" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie...................................................................................... 1.95  

. 
 04 05 19 16-0194 EA 5" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie...................................................................................... 2.08  

. 
 04 05 19 16-0195 EA 7" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie...................................................................................... 2.16  

. 
 04 05 19 16-0196 EA 9" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie...................................................................................... 2.28  

. 
 04 05 19 16-0197 EA 10" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie ................................................................................... 2.08  

. 
 04 05 19 16-0198 EA 12" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie ................................................................................... 2.16  

. 
 04 05 19 16-0199 EA 14" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie ................................................................................... 2.24  

. 
 04 05 19 16-0200 EA 16" Length, 1/4" Diameter, Hot-Dipped Galvanized, Wire Column Tie ................................................................................... 2.32  

XXXXXXX 
. 
 04 05 19 16-0201  Mill Galvanized, Wire Column Ties (04 05 19 16-0183) 
. 
. 

 04 05 19 16-0202 EA 3" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie ................................................................................................ 1.44  
. 

 04 05 19 16-0203 EA 5" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie ................................................................................................ 1.48  
. 

 04 05 19 16-0204 EA 7" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie ................................................................................................ 1.51  
. 

 04 05 19 16-0205 EA 9" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie ................................................................................................ 1.56  
. 

 04 05 19 16-0206 EA 10" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie .............................................................................................. 1.46  
. 

 04 05 19 16-0207 EA 12" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie .............................................................................................. 1.50  
. 

 04 05 19 16-0208 EA 14" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie .............................................................................................. 1.53  
. 

 04 05 19 16-0209 EA 16" Length, 3/16" Diameter, Mill Galvanized, Wire Column Tie .............................................................................................. 1.57  
. 

 04 05 19 16-0210 EA 3" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie .................................................................................................. 1.72  
. 

 04 05 19 16-0211 EA 5" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie .................................................................................................. 1.81  
. 

 04 05 19 16-0212 EA 7" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie .................................................................................................. 1.84  
. 

 04 05 19 16-0213 EA 9" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie .................................................................................................. 1.93  
. 

 04 05 19 16-0214 EA 10" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie ................................................................................................ 1.69  
. 

 04 05 19 16-0215 EA 12" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie ................................................................................................ 1.82  
. 

 04 05 19 16-0216 EA 14" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie ................................................................................................ 1.88  
. 

 04 05 19 16-0217 EA 16" Length, 1/4" Diameter, Mill Galvanized, Wire Column Tie ................................................................................................ 1.93  

XXXXXXX 
. 
 04 05 19 16-0218  Dovetail Anchors, Slots And Ties (04 05 19 16) 
. 
. 
 04 05 19 16-0219  Dovetail Anchor Slots (04 05 19 16-0218) 
. 
. 
 04 05 19 16-0220  Hot-Dipped Galvanized, Dovetail Anchor Slot (04 05 19 16-0219) 
. 
. 

 04 05 19 16-0221 LF 24 Gauge, Hot-Dipped Galvanized, Dovetail Anchor Slot ....................................................................................................... 3.33  
. 

 04 05 19 16-0222 LF 22 Gauge, Hot-Dipped Galvanized, Dovetail Anchor Slot ....................................................................................................... 3.55  
. 

 04 05 19 16-0223 LF 20 Gauge, Hot-Dipped Galvanized, Dovetail Anchor Slot ....................................................................................................... 3.68  
. 

 04 05 19 16-0224 LF 18 Gauge, Hot-Dipped Galvanized, Dovetail Anchor Slot ....................................................................................................... 3.74  
. 

 04 05 19 16-0225 LF 16 Gauge, Hot-Dipped Galvanized, Dovetail Anchor Slot ....................................................................................................... 3.88  

XXXXXXX 
. 
 04 05 19 16-0226  Mill Galvanized, Dovetail Anchor Slot (04 05 19 16-0219) 
. 
. 

 04 05 19 16-0227 LF 24 Gauge, Mill Galvanized, Dovetail Anchor Slot .................................................................................................................... 2.90  
. 

 04 05 19 16-0228 LF 22 Gauge, Mill Galvanized, Dovetail Anchor Slot .................................................................................................................... 3.17  
. 

 04 05 19 16-0229 LF 20 Gauge, Mill Galvanized, Dovetail Anchor Slot .................................................................................................................... 3.24  
. 

 04 05 19 16-0230 LF 18 Gauge, Mill Galvanized, Dovetail Anchor Slot .................................................................................................................... 3.33  
. 

 04 05 19 16-0231 LF 16 Gauge, Mill Galvanized, Dovetail Anchor Slot .................................................................................................................... 3.39  

XXXXXXX 
. 
 04 05 19 16-0232  304 Stainless Steel, Dovetail Anchor Slot (04 05 19 16-0219) 
. 
. 

 04 05 19 16-0233 LF 24 Gauge, 304 Stainless Steel, Dovetail Anchor Slot ............................................................................................................. 3.64  
. 

 04 05 19 16-0234 LF 22 Gauge, 304 Stainless Steel, Dovetail Anchor Slot ............................................................................................................. 3.99  
. 

 04 05 19 16-0235 LF 20 Gauge, 304 Stainless Steel, Dovetail Anchor Slot ............................................................................................................. 4.12  
. 

 04 05 19 16-0236 LF 18 Gauge, 304 Stainless Steel, Dovetail Anchor Slot ............................................................................................................. 4.52  
. 

 04 05 19 16-0237 LF 16 Gauge, 304 Stainless Steel, Dovetail Anchor Slot ............................................................................................................. 4.91  

XXXXXXX 
. 
 04 05 19 16-0238  316 Stainless Steel, Dovetail Anchor Slot (04 05 19 16-0219) 
. 
. 

 04 05 19 16-0239 LF 24 Gauge, 316 Stainless Steel, Dovetail Anchor Slot ............................................................................................................. 3.92  
. 

 04 05 19 16-0240 LF 22 Gauge, 316 Stainless Steel, Dovetail Anchor Slot ............................................................................................................. 4.19  
. 

 04 05 19 16-0241 LF 20 Gauge, 316 Stainless Steel, Dovetail Anchor Slot ............................................................................................................. 4.46  
. 

 04 05 19 16-0242 LF 18 Gauge, 316 Stainless Steel, Dovetail Anchor Slot ............................................................................................................. 4.81  
. 

 04 05 19 16-0243 LF 16 Gauge, 316 Stainless Steel, Dovetail Anchor Slot ............................................................................................................. 5.01  

XXXXXXX 
. 
 04 05 19 16-0244  Dovetail Corrugated Brick Ties (04 05 19 16-0218) 
. 
. 
 04 05 19 16-0245  Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie (04 05 19 16-0244) 
. 
. 

 04 05 19 16-0246 EA 3-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie .................................................. 1.25  
. 

 04 05 19 16-0247 EA 5-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie .................................................. 1.32  
. 

 04 05 19 16-0248 EA 7-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie .................................................. 1.39  
. 

 04 05 19 16-0249 EA 3-1/2" Length, 1" Width, 14 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie .................................................. 1.26  
. 

 04 05 19 16-0250 EA 5-1/2" Length, 1" Width, 14 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie .................................................. 1.39  
. 

 04 05 19 16-0251 EA 7-1/2" Length, 1" Width, 14 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie .................................................. 1.49  
. 

 04 05 19 16-0252 EA 3-1/2" Length, 1" Width, 12 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie .................................................. 1.30  
. 

 04 05 19 16-0253 EA 5-1/2" Length, 1" Width, 12 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie .................................................. 1.39  
. 

 04 05 19 16-0254 EA 7-1/2" Length, 1" Width, 12 Gauge, Hot-Dipped Galvanized, Dovetail Corrugated Brick Tie .................................................. 1.48  

XXXXXXX 
. 
 04 05 19 16-0255  Mill Galvanized, Dovetail Corrugated Brick Tie (04 05 19 16-0244) 
. 
. 

 04 05 19 16-0256 EA 3-1/2" Length, 1" Width, 16 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie ............................................................... 1.18  
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. 
 04 05 19 16-0257 EA 5-1/2" Length, 1" Width, 16 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie ...............................................................1.23  

. 
 04 05 19 16-0258 EA 7-1/2" Length, 1" Width, 16 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie ...............................................................1.27  

. 
 04 05 19 16-0259 EA 3-1/2" Length, 1" Width, 14 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie ...............................................................1.22  

. 
 04 05 19 16-0260 EA 5-1/2" Length, 1" Width, 14 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie ...............................................................1.31  

. 
 04 05 19 16-0261 EA 7-1/2" Length, 1" Width, 14 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie ...............................................................1.38  

. 
 04 05 19 16-0262 EA 3-1/2" Length, 1" Width, 12 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie ...............................................................1.23  

. 
 04 05 19 16-0263 EA 5-1/2" Length, 1" Width, 12 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie ...............................................................1.34  

. 
 04 05 19 16-0264 EA 7-1/2" Length, 1" Width, 12 Gauge, Mill Galvanized, Dovetail Corrugated Brick Tie ...............................................................1.41  

XXXXXXX 
. 
 04 05 19 16-0265  Dovetail Stone Anchors (04 05 19 16-0218) 
. 
. 
 04 05 19 16-0266  Hot-Dipped Galvanized, Dovetail Stone Anchors (04 05 19 16-0265) 
. 
. 

 04 05 19 16-0267 EA 3-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Stone Anchor .............................................................1.39  
. 

 04 05 19 16-0268 EA 5-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Stone Anchor .............................................................1.47  
. 

 04 05 19 16-0269 EA 7-1/2" Length, 1" Width, 16 Gauge, Hot-Dipped Galvanized, Dovetail Stone Anchor .............................................................1.54  

XXXXXXX 
. 
 04 05 19 16-0270  Dovetail Partition Top Anchors (04 05 19 16-0218) 
. 
. 

 04 05 19 16-0271 EA 3/8" Rod, Hot-Dipped Galvanized, Dovetail Partition Top Anchor ...........................................................................................2.55  
. 

 04 05 19 16-0272 EA 3/8" Rod, Stainless Steel, Dovetail Partition Top Anchor ........................................................................................................5.85  

XXXXXXX 
. 
 04 05 19 16-0273  Dovetail Flexible Triangle Brick Ties (04 05 19 16-0218) 
. 
. 
 04 05 19 16-0274  Hot-Dipped Galvanized, Dovetail Flexible Triangle Brick Ties (04 05 19 16-0273) 
. 
. 

 04 05 19 16-0275 EA 3" Length, 3/16" Diameter, Hot-Dipped Galvanized, Dovetail Flexible Triangle Brick Tie .......................................................1.98  
. 

 04 05 19 16-0276 EA 5" Length, 3/16" Diameter, Hot-Dipped Galvanized, Dovetail Flexible Triangle Brick Tie .......................................................2.06  
. 

 04 05 19 16-0277 EA 7" Length, 3/16" Diameter, Hot-Dipped Galvanized, Dovetail Flexible Triangle Brick Tie .......................................................2.12  
. 

 04 05 19 16-0278 EA 9" Length, 3/16" Diameter, Hot-Dipped Galvanized, Dovetail Flexible Triangle Brick Tie .......................................................2.19  

XXXXXXX 
. 
 04 05 19 16-0279  Mill Galvanized, Dovetail Flexible Triangle Brick Ties (04 05 19 16-0273) 
. 
. 

 04 05 19 16-0280 EA 3" Length, 3/16" Diameter, Mill Galvanized, Dovetail Flexible Triangle Brick Tie ....................................................................1.85  
. 

 04 05 19 16-0281 EA 5" Length, 3/16" Diameter, Mill Galvanized, Dovetail Flexible Triangle Brick Tie ....................................................................1.86  
. 

 04 05 19 16-0282 EA 7" Length, 3/16" Diameter, Mill Galvanized, Dovetail Flexible Triangle Brick Tie ....................................................................1.90  
. 

 04 05 19 16-0283 EA 9" Length, 3/16" Diameter, Mill Galvanized, Dovetail Flexible Triangle Brick Tie ....................................................................2.00  

XXXXXXX 
. 
 04 05 19 16-0284  Dowel Or Hairpin, Drill And Epoxy Into Brick (04 05 19 16) 
. 
. 

 04 05 19 16-0285 EA Dowels Or Hairpin, 1/2" x 30" L, Drill And Epoxy In Brick ..................................................................................................... 24.46  
. 

 04 05 19 16-0286 EA Dowels Or Hairpin, 1/2" x 36" L, Drill And Epoxy In Brick ..................................................................................................... 25.51  

XXXXXXX 
. 
 04 05 19 26  Masonry Reinforcing Bars (04 05 19) 

Note: Includes cutting and bending. 
. 
. 
 04 05 19 26-0001  Plain Steel Masonry Reinforcement Bar (04 05 19 26) 
. 
. 

 04 05 19 26-0002 LF #3, Grade 40, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................0.83  
. 

 04 05 19 26-0003 LF #4, Grade 40, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................1.35  
. 

 04 05 19 26-0004 LF #5, Grade 40, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................1.88  
. 

 04 05 19 26-0005 LF #6, Grade 40, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................2.44  
. 

 04 05 19 26-0006 LF #3, Grade 50, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................0.84  
. 

 04 05 19 26-0007 LF #4, Grade 50, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................1.37  
. 

 04 05 19 26-0008 LF #5, Grade 50, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................1.91  
. 

 04 05 19 26-0009 LF #6, Grade 50, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................2.48  
. 

 04 05 19 26-0010 LF #3, Grade 60, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................0.85  
. 

 04 05 19 26-0011 LF #4, Grade 60, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................1.39  
. 

 04 05 19 26-0012 LF #5, Grade 60, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................1.95  
. 

 04 05 19 26-0013 LF #6, Grade 60, Horizontal Placed, Steel Masonry Reinforcement Bar......................................................................................2.54  
. 

 04 05 19 26-0014 LF #3, Grade 40, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................0.98  
. 

 04 05 19 26-0015 LF #4, Grade 40, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................1.58  
. 

 04 05 19 26-0016 LF #5, Grade 40, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................2.21  
. 

 04 05 19 26-0017 LF #6, Grade 40, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................2.84  
. 

 04 05 19 26-0018 LF #3, Grade 50, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................0.99  
. 

 04 05 19 26-0019 LF #4, Grade 50, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................1.60  
. 

 04 05 19 26-0020 LF #5, Grade 50, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................2.24  
. 

 04 05 19 26-0021 LF #6, Grade 50, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................2.88  
. 

 04 05 19 26-0022 LF #3, Grade 60, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................1.00  
. 

 04 05 19 26-0023 LF #4, Grade 60, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................1.62  
. 

 04 05 19 26-0024 LF #5, Grade 60, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................2.28  
. 

 04 05 19 26-0025 LF #6, Grade 60, Vertical Placed, Steel Masonry Reinforcement Bar ..........................................................................................2.94  

XXXXXXX 
. 
 04 05 19 26-0026  Galvanized Steel Masonry Reinforcement Bar (04 05 19 26) 
. 
. 

 04 05 19 26-0027 LF #3, Grade 40, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ...................................................................0.93  
. 

 04 05 19 26-0028 LF #4, Grade 40, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ...................................................................1.53  
. 

 04 05 19 26-0029 LF #5, Grade 40, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ...................................................................2.18  
. 

 04 05 19 26-0030 LF #6, Grade 40, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ...................................................................2.86  
. 

 04 05 19 26-0031 LF #3, Grade 50, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ...................................................................0.94  
. 

 04 05 19 26-0032 LF #4, Grade 50, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ...................................................................1.55  
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. 
 04 05 19 26-0033 LF #5, Grade 50, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ................................................................... 2.21  

. 
 04 05 19 26-0034 LF #6, Grade 50, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ................................................................... 2.90  

. 
 04 05 19 26-0035 LF #3, Grade 60, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ................................................................... 0.96  

. 
 04 05 19 26-0036 LF #4, Grade 60, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ................................................................... 1.58  

. 
 04 05 19 26-0037 LF #5, Grade 60, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ................................................................... 2.25  

. 
 04 05 19 26-0038 LF #6, Grade 60, Horizontal Placed, Galvanized Steel Masonry Reinforcement Bar ................................................................... 2.96  

. 
 04 05 19 26-0039 LF #3, Grade 40, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 1.08  

. 
 04 05 19 26-0040 LF #4, Grade 40, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 1.76  

. 
 04 05 19 26-0041 LF #5, Grade 40, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 2.51  

. 
 04 05 19 26-0042 LF #6, Grade 40, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 3.26  

. 
 04 05 19 26-0043 LF #3, Grade 50, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 1.09  

. 
 04 05 19 26-0044 LF #4, Grade 50, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 1.78  

. 
 04 05 19 26-0045 LF #5, Grade 50, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 2.54  

. 
 04 05 19 26-0046 LF #6, Grade 50, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 3.30  

. 
 04 05 19 26-0047 LF #3, Grade 60, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 1.11  

. 
 04 05 19 26-0048 LF #4, Grade 60, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 1.81  

. 
 04 05 19 26-0049 LF #5, Grade 60, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 2.58  

. 
 04 05 19 26-0050 LF #6, Grade 60, Vertical Placed, Galvanized Steel Masonry Reinforcement Bar ....................................................................... 3.36  

XXXXXXX 
. 
 04 05 19 26-0051  Epoxy-Coated Masonry Reinforcement Bar (04 05 19 26) 
. 
. 

 04 05 19 26-0052 LF #3, Grade 40, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 0.92  
. 

 04 05 19 26-0053 LF #4, Grade 40, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 1.51  
. 

 04 05 19 26-0054 LF #5, Grade 40, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 2.14  
. 

 04 05 19 26-0055 LF #6, Grade 40, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 2.81  
. 

 04 05 19 26-0056 LF #3, Grade 50, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 0.93  
. 

 04 05 19 26-0057 LF #4, Grade 50, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 1.53  
. 

 04 05 19 26-0058 LF #5, Grade 50, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 2.17  
. 

 04 05 19 26-0059 LF #6, Grade 50, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 2.85  
. 

 04 05 19 26-0060 LF #3, Grade 60, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 0.95  
. 

 04 05 19 26-0061 LF #4, Grade 60, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 1.56  
. 

 04 05 19 26-0062 LF #5, Grade 60, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 2.22  
. 

 04 05 19 26-0063 LF #6, Grade 60, Horizontal Placed, Epoxy-Coated Masonry Reinforcement Bar ....................................................................... 2.92  
. 

 04 05 19 26-0064 LF #3, Grade 40, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 1.07  
. 

 04 05 19 26-0065 LF #4, Grade 40, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 1.74  
. 

 04 05 19 26-0066 LF #5, Grade 40, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 2.47  
. 

 04 05 19 26-0067 LF #6, Grade 40, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 3.21  
. 

 04 05 19 26-0068 LF #3, Grade 50, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 1.08  
. 

 04 05 19 26-0069 LF #4, Grade 50, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 1.76  
. 

 04 05 19 26-0070 LF #5, Grade 50, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 2.50  
. 

 04 05 19 26-0071 LF #6, Grade 50, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 3.25  
. 

 04 05 19 26-0072 LF #3, Grade 60, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 1.10  
. 

 04 05 19 26-0073 LF #4, Grade 60, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 1.79  
. 

 04 05 19 26-0074 LF #5, Grade 60, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 2.55  
. 

 04 05 19 26-0075 LF #6, Grade 60, Vertical Placed, Epoxy-Coated Masonry Reinforcement Bar ........................................................................... 3.32  

XXXXXXX 
. 
 04 05 23  Masonry Accessories (04 05) 
. 
. 
 04 05 23 13  Masonry Control and Expansion Joints (04 05 23)
. 
. 
 04 05 23 13-0001  Masonry Control Joints (04 05 23 13) 
. 
. 
 04 05 23 13-0002  Rubber, Masonry Control Joints (04 05 23 13-0001) 
. 
. 

 04 05 23 13-0003 LF 1-5/8" Width, T-Style, Rubber, Masonry Control Joint ............................................................................................................. 4.40 0.98 
. 

 04 05 23 13-0004 LF 2-5/8" Width, Rubber, Masonry Control Joint .......................................................................................................................... 4.31 0.98 
. 

 04 05 23 13-0005 LF 6-7/8" Width, Rubber, Masonry Control Joint .......................................................................................................................... 8.31 0.98 

XXXXXXX 
. 
 04 05 23 13-0006  Polyvinyl Chloride (PVC), Masonry Control Joints (04 05 23 13-0001) 
. 
. 

 04 05 23 13-0007 LF 1-5/8" Width, T-Style, Polyvinyl Chloride (PVC), Masonry Control Joint ................................................................................. 3.15 0.98 
. 

 04 05 23 13-0008 LF 2-5/8" Width, Polyvinyl Chloride (PVC), Masonry Control Joint............................................................................................... 3.22 0.98 
. 

 04 05 23 13-0009 LF 4-7/8" Width, Polyvinyl Chloride (PVC), Masonry Control Joint............................................................................................... 4.05 0.98 
. 

 04 05 23 13-0010 LF 6-7/8" Width, Polyvinyl Chloride (PVC), Masonry Control Joint............................................................................................... 4.54 0.98 
. 

 04 05 23 13-0011 LF 11-1/8" Width, Polyvinyl Chloride (PVC), Masonry Control Joint............................................................................................. 4.38 0.98 

XXXXXXX 
. 
 04 05 23 16  Masonry Embedded Flashing (04 05 23)
. 
. 
 04 05 23 16-0001  Lead Coated Copper Through Wall Flashing (04 05 23 16) 
. 
. 
 04 05 23 16-0002  Mastic Backed 2 Sides, Lead Coated Copper Through Wall Flashing (04 05 23 16-

0001) 
. 
. 

 04 05 23 16-0003 SF  2 Ounce, Mastic Backed 2 Sides, Lead Coated Copper Through Wall Flashing .................................................................... 7.12 1.69 
. 

 04 05 23 16-0004 SF  3 Ounce, Mastic Backed 2 Sides, Lead Coated Copper Through Wall Flashing .................................................................... 7.79 1.69 
. 

 04 05 23 16-0005 SF  5 Ounce, Mastic Backed 2 Sides, Lead Coated Copper Through Wall Flashing .................................................................... 9.63 1.69 
. 

 04 05 23 16-0006 SF  7 Ounce, Mastic Backed 2 Sides, Lead Coated Copper Through Wall Flashing .................................................................. 11.25 1.69 

XXXXXXX 
. 
 04 05 23 16-0007  Fabric Backed 2 Sides, Lead Coated Copper Through Wall Flashing (04 05 23 16-

0001) 
. 
. 

 04 05 23 16-0008 SF  2 Ounce, Fabric Backed 2 Sides, Lead Coated Copper Through Wall Flashing ..................................................................... 7.77 1.69 
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. 
 04 05 23 16-0009 SF  3 Ounce, Fabric Backed 2 Sides, Lead Coated Copper Through Wall Flashing .....................................................................8.37 1.69 

. 
 04 05 23 16-0010 SF  5 Ounce, Fabric Backed 2 Sides, Lead Coated Copper Through Wall Flashing ................................................................... 10.49 1.69 

. 
 04 05 23 16-0011 SF  7 Ounce, Fabric Backed 2 Sides, Lead Coated Copper Through Wall Flashing ................................................................... 12.45 1.69 

XXXXXXX 
. 
 04 05 23 16-0012  Paper Backed 2 Sides, Lead Coated Copper Through Wall Flashing (04 05 23 16-

0001) 
. 
. 

 04 05 23 16-0013 SF  2 Ounce, Paper Backed 2 Sides, Lead Coated Copper Through Wall Flashing .....................................................................7.27 1.69 
. 

 04 05 23 16-0014 SF  3 Ounce, Paper Backed 2 Sides, Lead Coated Copper Through Wall Flashing .....................................................................8.10 1.69 
. 

 04 05 23 16-0015 SF  5 Ounce, Paper Backed 2 Sides, Lead Coated Copper Through Wall Flashing .....................................................................9.30 1.69 
. 

 04 05 23 16-0016 SF  7 Ounce, Paper Backed 2 Sides, Lead Coated Copper Through Wall Flashing ................................................................... 11.78 1.69 

XXXXXXX 
. 
 04 05 23 16-0017  Copper Through Wall Flashing (04 05 23 16) 
. 
. 
 04 05 23 16-0018  2 Sides Coated With Asphalt, Thru-Wall Copper Flashing (04 05 23 16-0017) 
. 
. 

 04 05 23 16-0019 SF 2 Ounce, 2 Sides Coated With Asphalt, Thru-Wall Copper Flashing ......................................................................................6.13 1.58 
. 

 04 05 23 16-0020 SF 3 Ounce, 2 Sides Coated With Asphalt, Thru-Wall Copper Flashing ......................................................................................6.61 1.58 
. 

 04 05 23 16-0021 SF 5 Ounce, 2 Sides Coated With Asphalt, Thru-Wall Copper Flashing ......................................................................................7.97 1.58 
. 

 04 05 23 16-0022 SF  7 Ounce, 2 Sides Coated With Asphalt, Thru-Wall Copper Flashing ......................................................................................9.16 1.58 
. 

 04 05 23 16-0023 SF 10 Ounce, 2 Sides Coated With Asphalt, Thru-Wall Copper Flashing ....................................................................................9.66 1.58 

XXXXXXX 
. 
 04 05 23 16-0024  2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashing (04 05 23 16-0017) 
. 
. 

 04 05 23 16-0025 SF 2 Ounce, 2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashing ...............................................................................6.61 1.58 
. 

 04 05 23 16-0026 SF 3 Ounce, 2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashing ...............................................................................7.04 1.58 
. 

 04 05 23 16-0027 SF 5 Ounce, 2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashing ...............................................................................8.60 1.58 
. 

 04 05 23 16-0028 SF  7 Ounce, 2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashing ............................................................................. 10.02 1.58 
. 

 04 05 23 16-0029 SF 10 Ounce, 2 Sides Glass Fabric And Asphalt, Thru-Wall Copper Flashing ........................................................................... 10.87 1.58 

XXXXXXX 
. 
 04 05 23 16-0030  1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing (04 05 23 16-0017) 
. 
. 

 04 05 23 16-0031 SF 2 Ounce, 1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing ..................................................................................6.18 1.58 
. 

 04 05 23 16-0032 SF 3 Ounce, 1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing ..................................................................................6.68 1.58 
. 

 04 05 23 16-0033 SF 5 Ounce, 1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing ..................................................................................8.02 1.58 
. 

 04 05 23 16-0034 SF  7 Ounce, 1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing ..................................................................................9.20 1.58 
. 

 04 05 23 16-0035 SF 10 Ounce, 1 Side Kraft Paper And Asphalt, Thru-Wall Copper Flashing ................................................................................9.71 1.58 

XXXXXXX 
. 
 04 05 23 16-0036  2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashing (04 05 23 16-0017) 
. 
. 

 04 05 23 16-0037 SF 2 Ounce, 2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashing .................................................................................6.24 1.58 
. 

 04 05 23 16-0038 SF 3 Ounce, 2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashing .................................................................................6.84 1.58 
. 

 04 05 23 16-0039 SF 5 Ounce, 2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashing .................................................................................7.72 1.58 
. 

 04 05 23 16-0040 SF  7 Ounce, 2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashing .................................................................................9.54 1.58 
. 

 04 05 23 16-0041 SF 10 Ounce, 2 Sides Kraft Paper And Asphalt, Thru-Wall Copper Flashing ...............................................................................7.95 1.58 

XXXXXXX 
. 
 04 05 23 16-0042  2 Sides Kraft Paper Reinforced With Glass Fabric And Asphalt, Thru-Wall 

Copper Flashing (04 05 23 16-0017) 
. 
. 

 04 05 23 16-0043 SF 3 Ounce, 2 Sides Kraft Paper Reinforced With Glass Fabric And Asphalt, Thru-Wall Copper Flashing .................................8.24 1.58 
. 

 04 05 23 16-0044 SF 5 Ounce, 2 Sides Kraft Paper Reinforced With Glass Fabric And Asphalt, Thru-Wall Copper Flashing ............................... 10.04 1.58 

XXXXXXX 
. 
 04 05 23 16-0045  2 Sides Glass Fabric, Thru-Wall Copper Flashing (04 05 23 16-0017) 

Note: Glass fabric is bonded to both sides with a non-asphaltic adhesive. 
. 
. 

 04 05 23 16-0046 SF 3 Ounce, 2 Sides Glass Fabric, Thru-Wall Copper Flashing ...................................................................................................7.20 1.58 
. 

 04 05 23 16-0047 SF 5 Ounce, 2 Sides Glass Fabric, Thru-Wall Copper Flashing ...................................................................................................8.81 1.58 

XXXXXXX 
. 
 04 05 23 16-0048  Stainless Steel Through Wall Flashing (04 05 23 16) 
. 
. 
 04 05 23 16-0049  Paper Backed 2 Sides, Stainless Steel Through Wall Flashing (04 05 23 16-0048) 
. 
. 

 04 05 23 16-0050 SF 0.005" Thick Paper Backed 2 Sides, Stainless Steel Through Wall Flashing ..........................................................................6.24 1.58 

XXXXXXX 
. 
 04 05 23 16-0051  Polyvinyl Chloride (PVC) Through Wall Flashing (04 05 23 16) 
. 
. 

 04 05 23 16-0052 SF 0.010" Thick Black Polyvinyl Chloride (PVC) Through Wall Flashing ......................................................................................3.85 1.65 
. 

 04 05 23 16-0053 SF 0.020" Thick Black Polyvinyl Chloride (PVC) Through Wall Flashing ......................................................................................4.01 1.65 
. 

 04 05 23 16-0054 SF 0.030" Thick Black Polyvinyl Chloride (PVC) Through Wall Flashing ......................................................................................4.19 1.65 
. 

 04 05 23 16-0055 SF 0.056" Thick Black Polyvinyl Chloride (PVC) Through Wall Flashing ......................................................................................4.79 1.65 

XXXXXXX 
. 
 04 05 23 19  Masonry Cavity Drainage, Weepholes, and Vents (04 05 23)
. 
. 
 04 05 23 19-0001  Brick Vents, 4" Deep, With Insect Screen (04 05 23 19) 

Note: 0.100" nominal wall thickness, three mortar ribs on top and bottom of frame. 
. 
. 

 04 05 23 19-0002 EA 8-1/8" x 2-3/8" Aluminum Brick Vent ..................................................................................................................................... 62.78  
. 

 04 05 23 19-0003 EA 8-1/8" x 4-3/4" Aluminum Brick Vent ..................................................................................................................................... 77.73  
. 

 04 05 23 19-0004 EA 8-1/8" x 7-3/4" Aluminum Brick Vent ..................................................................................................................................... 97.73  
. 

 04 05 23 19-0005 EA 12" x 2-3/8" Aluminum Brick Vent ......................................................................................................................................... 76.20  
. 

 04 05 23 19-0006 EA 12" x 4-3/4" Aluminum Brick Vent ......................................................................................................................................... 93.92  
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. 
 04 05 23 19-0007 EA 12" x 7-3/4" Aluminum Brick Vent ....................................................................................................................................... 118.45  

. 
 04 05 23 19-0008 EA 16-1/2" x 2-3/8" Aluminum Brick Vent ................................................................................................................................... 89.66  

. 
 04 05 23 19-0009 EA 16-1/2" x 4-3/4" Aluminum Brick Vent ................................................................................................................................. 120.91  

. 
 04 05 23 19-0010 EA 16-1/2" x 7-3/4" Aluminum Brick Vent ................................................................................................................................. 147.12  

. 
 04 05 23 19-0011 EA 24" x 2-3/8" Aluminum Brick Vent ....................................................................................................................................... 120.61  

. 
 04 05 23 19-0012 EA 24" x 4-3/4" Aluminum Brick Vent ....................................................................................................................................... 156.83  

. 
 04 05 23 19-0013 EA 24" x 7-3/4" Aluminum Brick Vent ....................................................................................................................................... 192.16  

XXXXXXX 
. 
 04 20  Unit Masonry (04) 

Note: Includes pointing and cleaning of new brick and mortar. Cutting of new bricks/blocks to size. Weep holes and wicking material. 
. 
. 
 04 21  Clay Unit Masonry (04 20) 
. 
. 
 04 21 13  Brick Masonry (04 21) 

Note: Includes brick and mortar. See CSI section 04 05 19 13-0000 for reinforcing, 04 05 19 16-0000 for masonry anchors. 
. 
. 
 04 21 13 00-0001  Brick Masonry (04 21 13) 
. 
. 

 04 21 13 00-0002 SF Standard Size Red Brick, Running Bond .............................................................................................................................. 23.84  
Note: Standard size brick, 3-5/8” x 2-1/4" x 8”. (6.55 Bricks/SF) 

    For Buff Or Gray, Add  0.84 
    For Common Or American Bond, Add  0.75 
    For English Bond, Add  1.50 
    For Flemish Bond, Add  3.07 
    For Stacked Bond, Add  2.13 
    For <10, Small Area Replacements (Individual Areas), Add  28.45 
    For Curved Wall, Add  3.76 
    For Corbels, Add  14.10 
    For Severe Weather (SW) Brick, Add  0.76 
    For Glazed Brick, Add  17.64 

. 
 04 21 13 00-0003 SF Engineer Standard Size Red Brick, Running Bond ............................................................................................................... 24.62  

Note: Engineer standard size brick, 3-5/8" x 2-3/4" x 8". (5.39 Bricks/SF) 
    For Buff Or Gray, Add  1.04 
    For Common Or American Bond, Add  0.73 
    For English Bond, Add  1.47 
    For Flemish Bond, Add  3.07 
    For Stacked Bond, Add  2.15 
    For <10, Small Area Replacements (Individual Areas), Add  27.87 
    For Curved Wall, Add  3.67 
    For Corbels, Add  13.78 
    For Severe Weather (SW) Brick, Add  0.94 
    For Glazed Brick, Add  21.88 

. 
 04 21 13 00-0004 SF Modular Size Red Brick, Running Bond ................................................................................................................................ 23.84  

Note: Modular size brick, 3-5/8” x 2-1/4" x 7-5/8”. (6.75 Bricks/SF) 
    For Buff Or Gray, Add  0.84 
    For Common Or American Bond, Add  0.75 
    For English Bond, Add  1.50 
    For Flemish Bond, Add  3.07 
    For Stacked Bond, Add  2.13 
    For <10, Small Area Replacements (Individual Areas), Add  28.45 
    For Curved Wall, Add  3.76 
    For Corbels, Add  14.10 
    For Severe Weather (SW) Brick, Add  0.76 
    For Glazed Brick, Add  17.64 

. 
 04 21 13 00-0005 SF Engineer Modular Size Red Brick, Running Bond ................................................................................................................. 24.62  

Note: Engineer modular size brick, 3-5/8” x 2-3/4" x 7-5/8”. (5.63 Bricks/SF) 
    For Buff Or Gray, Add  1.04 
    For Common Or American Bond, Add  0.73 
    For English Bond, Add  1.47 
    For Flemish Bond, Add  3.07 
    For Stacked Bond, Add  2.15 
    For <10, Small Area Replacements (Individual Areas), Add  27.87 
    For Curved Wall, Add  3.67 
    For Corbels, Add  13.78 
    For Severe Weather (SW) Brick, Add  0.94 
    For Glazed Brick, Add  21.88 

. 
 04 21 13 00-0006 SF Economy Size Red Brick, Running Bond .............................................................................................................................. 24.45  

Note: Economy size brick, 3-5/8” x 3-5/8" x 7-5/8”. (4.5 Bricks/SF) 
    For Buff Or Gray, Add  1.01 
    For Common Or American Bond, Add  0.73 
    For English Bond, Add  1.47 
    For Flemish Bond, Add  3.06 
    For Stacked Bond, Add  2.14 
    For <10, Small Area Replacements (Individual Areas), Add  27.86 
    For Curved Wall, Add  3.67 
    For Corbels, Add  13.78 
    For Severe Weather (SW) Brick, Add  0.91 
    For Glazed Brick, Add  21.28 
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. 
 04 21 13 00-0007 SF Utility Size Red Brick, Running Bond .................................................................................................................................... 18.04  

Note: Utility size brick, 3-5/8” x 3-5/8" x 11-5/8”. (3.0 Bricks/SF) 
    For Buff Or Gray, Add  0.87 
    For Common Or American Bond, Add  0.51 
    For English Bond, Add  1.03 
    For Flemish Bond, Add  2.19 
    For Stacked Bond, Add  1.54 
    For <10, Small Area Replacements (Individual Areas), Add  19.51 
    For Curved Wall, Add  2.57 
    For Corbels, Add  9.62 
    For Severe Weather (SW) Brick, Add  0.78 
    For Glazed Brick, Add  18.24 

. 
 04 21 13 00-0008 SF Double Utility Size Red Brick, Running Bond ........................................................................................................................ 16.48  

Note: Double utility size brick, 3-5/8” x 7-5/8" x 11-5/8”. (1.5 Bricks/SF) 
    For Buff Or Gray, Add  0.61 
    For Common Or American Bond, Add  0.51 
    For English Bond, Add  1.03 
    For Flemish Bond, Add  2.11 
    For Stacked Bond, Add  1.47 
    For <10, Small Area Replacements (Individual Areas), Add  19.43 
    For Curved Wall, Add  2.57 
    For Corbels, Add  9.62 
    For Severe Weather (SW) Brick, Add  0.55 
    For Glazed Brick, Add  12.78 

. 
 04 21 13 00-0009 SF Norman Size Red Brick, Running Bond ................................................................................................................................ 24.93  

Note: Norman size brick, 3-5/8” x 2-1/4” x 11-5/8”. (4.5 Bricks/SF) 
    For Buff Or Gray, Add  1.09 
    For Common Or American Bond, Add  0.73 
    For English Bond, Add  1.47 
    For Flemish Bond, Add  3.08 
    For Stacked Bond, Add  2.17 
    For <10, Small Area Replacements (Individual Areas), Add  27.88 
    For Curved Wall, Add  3.67 
    For Corbels, Add  13.78 
    For Severe Weather (SW) Brick, Add  0.98 
    For Glazed Brick, Add  22.96 

. 
 04 21 13 00-0010 SF Roman Size Red Brick, Running Bond ................................................................................................................................. 26.31  

Note: Roman size brick, 3-5/8” x 1-5/8” x 11-5/8”. (6.0 Bricks/SF) 
    For Buff Or Gray, Add  1.32 
    For Common Or American Bond, Add  0.73 
    For English Bond, Add  1.47 
    For Flemish Bond, Add  3.15 
    For Stacked Bond, Add  2.23 
    For <10, Small Area Replacements (Individual Areas), Add  27.95 
    For Curved Wall, Add  3.67 
    For Corbels, Add  13.78 
    For Severe Weather (SW) Brick, Add  1.19 
    For Glazed Brick, Add  27.79 

XXXXXXX 
. 
 04 21 13 00-0011  Fire Brick (04 21 13) 
. 
. 

 04 21 13 00-0012 SF Running Bond, Red Fire Brick ............................................................................................................................................... 27.69  
    For Buff Or Gray, Add  1.55 
    For Common Or American Bond, Add  0.73 
    For English Bond, Add  1.47 
    For Flemish Bond, Add  3.22 
    For Stacked Bond, Add  2.30 
    For <10, Small Area Replacements (Individual Areas), Add  28.02 

XXXXXXX 
. 
 04 21 13 00-0013  Window Sill (04 21 13) 
. 
. 

 04 21 13 00-0014 LF  Standard Size Red Brick, Window Sill ................................................................................................................................... 21.30  
Note: Standard size brick, 3-5/8” x 2-1/4" x 8”, placed on edge. 

    For Buff Or Gray, Add  0.19 
. 

 04 21 13 00-0015 LF Engineer Standard Size Red Brick, Window Sill ................................................................................................................... 21.44  
Note: Engineer standard size brick, 3-5/8" x 2-3/4" x 8", placed on edge. 

    For Buff Or Gray, Add  0.22 
. 

 04 21 13 00-0016 LF Modular Size Red Brick, Window Sill .................................................................................................................................... 21.30  
Note: Modular size brick, 3-5/8” x 2-1/4" x 7-5/8”, placed on edge. 

    For Buff Or Gray, Add  0.19 
. 

 04 21 13 00-0017 LF Engineer Modular Size Red Brick, Window Sill ..................................................................................................................... 21.53  
Note: Engineer modular size brick, 3-5/8” x 2-3/4" x 7-5/8”, placed on edge. 

    For Buff Or Gray, Add  0.23 
. 

 04 21 13 00-0018 LF Economy Size Red Brick, Window Sill .................................................................................................................................. 22.13  
Note: Economy size brick, 3-5/8” x 3-5/8" x 7-5/8”, placed on edge. 

    For Buff Or Gray, Add  0.33 
. 

 04 21 13 00-0019 LF Utility Size Red Brick, Window Sill ........................................................................................................................................ 22.25  
Note: Utility size brick, 3-5/8” x 3-5/8" x 11-5/8”, placed on edge. 

    For Buff Or Gray, Add  0.35 
. 

 04 21 13 00-0020 LF Double Utility Size Red Brick, Window Sill ............................................................................................................................ 22.25  
Note: Double utility size brick, 3-5/8” x 7-5/8" x 11-5/8”, placed on edge. 

    For Buff Or Gray, Add  0.35 
. 

 04 21 13 00-0021 LF Norman Size Red Brick, Window Sill .................................................................................................................................... 21.61  
Note: Norman size brick, 3-5/8” x 2-1/4” x 11-5/8”, placed on edge. 

    For Buff Or Gray, Add  0.24 
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. 
 04 21 13 00-0022 LF Roman Size Red Brick, Window Sill ..................................................................................................................................... 21.67  

Note: Roman size brick, 3-5/8” x 1-5/8” x 11-5/8”, placed on edge. 
    For Buff Or Gray, Add  0.25 

XXXXXXX 
. 
 04 21 26  Glazed Structural Clay Tile Masonry (04 21)

Note: Includes tile and mortar in all colors. 
. 
. 
 04 21 26 00-0001  6T Series Structural Glazed Clay Tile (04 21 26) 
. 
. 
 04 21 26 00-0002  Glazed On One Side 6T Series Structural Glazed Clay Tile (04 21 26 00-0001) 
. 
. 

 04 21 26 00-0003 SF 2" Thick 1 Sided 6T Series Structural Glazed Clay Tile, 5-1/3" x 12" .................................................................................... 29.99  
    For Stacked Bond, Add  2.01 

. 
 04 21 26 00-0004 SF 4" Thick 1 Sided 6T Series Structural Glazed Clay Tile, 5-1/3" x 12" .................................................................................... 33.44  

    For Stacked Bond, Add  2.01 
. 

 04 21 26 00-0005 SF 6" Thick 1 Sided 6T Series Structural Glazed Clay Tile, 5-1/3" x 12" .................................................................................... 40.59  
    For Stacked Bond, Add  2.10 

XXXXXXX 
. 
 04 21 26 00-0006  Special Shapes 6T Series Structural Glazed Clay Tile (04 21 26 00-0001) 
. 
. 

 04 21 26 00-0007 LF Bullnose, Jamb Or Sill Shapes 6T Series Structural Glazed Clay Tile .................................................................................. 31.59  
    For Stacked Bond, Add  2.37 

. 
 04 21 26 00-0008 LF 2" Or 4" Cove Base 6T Series Structural Glazed Clay Tile ................................................................................................... 37.33  

    For Stacked Bond, Add  2.37 

XXXXXXX 
. 
 04 21 26 00-0009  8W Series Structural Glazed Clay Tile (04 21 26) 
. 
. 
 04 21 26 00-0010  Glazed On One Side 8W Series Structural Glazed Clay Tile (04 21 26 00-0009) 
. 
. 

 04 21 26 00-0011 SF 2" Thick 1 Sided 8W Series Structural Glazed Clay Tile, 8" x 16" ......................................................................................... 23.34  
    For Stacked Bond, Add  1.28 

. 
 04 21 26 00-0012 SF 4" Thick 1 Sided 8W Series Structural Glazed Clay Tile, 8" x 16" ......................................................................................... 28.89  

    For Stacked Bond, Add  1.37 
. 

 04 21 26 00-0013 SF 6" Thick 1 Sided 8W Series Structural Glazed Clay Tile, 8" x 16" ......................................................................................... 39.59  
    For Stacked Bond, Add  1.46 

XXXXXXX 
. 
 04 21 26 00-0014  Special Shapes 8W Series Structural Glazed Clay Tile (04 21 26 00-0009) 
. 
. 

 04 21 26 00-0015 LF Bullnose, Jamb Or Sill Shapes 8W Series Structural Glazed Clay Tile ................................................................................. 31.84  
    For Stacked Bond, Add  1.64 

. 
 04 21 26 00-0016 LF 2" Or 4" Cove Base 8W Series Structural Glazed Clay Tile .................................................................................................. 31.80  

    For Stacked Bond, Add  1.64 

XXXXXXX 
. 
 04 21 26 00-0017  4W Series Structural Glazed Clay Tile (04 21 26) 
. 
. 
 04 21 26 00-0018  Glazed On One Side 4W Series Structural Glazed Clay Tile (04 21 26 00-0017) 
. 
. 

 04 21 26 00-0019 SF 2" Thick 1 Sided 4W Series Structural Glazed Tile, 8" x 8" ................................................................................................... 31.28  
    For Stacked Bond, Add  2.01 

. 
 04 21 26 00-0020 SF 4" Thick 1 Sided 4W Series Structural Glazed Tile, 8" x 8" ................................................................................................... 33.00  

    For Stacked Bond, Add  2.01 
. 

 04 21 26 00-0021 SF 6" Thick 1 Sided 4W Series Structural Glazed Tile, 8" x 8" ................................................................................................... 40.81  
    For Stacked Bond, Add  2.10 

XXXXXXX 
. 
 04 21 26 00-0022  Special Shapes 4W Series Structural Glazed Clay Tile (04 21 26 00-0017) 
. 
. 

 04 21 26 00-0023 LF Bullnose, Jamb Or Sill Shapes 4W Series Structural Glazed Clay Tile ................................................................................. 32.64  
    For Stacked Bond, Add  2.37 

. 
 04 21 26 00-0024 LF 2" Or 4" Cove Base 4W Series Structural Glazed Clay Tile .................................................................................................. 37.24  

    For Stacked Bond, Add  2.37 

XXXXXXX 
. 
 04 21 26 00-0025  6T Series Sound Absorbing Structural Glazed Tile (04 21 26) 
. 
. 

 04 21 26 00-0026 SF  4" Thick, 6T Sound Absorbing Structural Glazed Tile ........................................................................................................... 32.41  
. 

 04 21 26 00-0027 SF  6" Thick, 6T Sound Absorbing Structural Glazed Tile ........................................................................................................... 34.97  
. 

 04 21 26 00-0028 SF  8" Thick, 6T Sound Absorbing Structural Glazed Tile ........................................................................................................... 40.82  

XXXXXXX 
. 
 04 21 26 00-0029  8T Series Sound Absorbing Structural Glazed Tile (04 21 26) 
. 
. 

 04 21 26 00-0030 SF  4" Thick, 8T Sound Absorbing Structural Glazed Tile ........................................................................................................... 35.32  
. 

 04 21 26 00-0031 SF  6" Thick, 8T Sound Absorbing Structural Glazed Tile ........................................................................................................... 39.77  
. 

 04 21 26 00-0032 SF  8" Thick, 8T Acoustical Glazed Tile ....................................................................................................................................... 47.26  

XXXXXXX 
. 
 04 22  Concrete Unit Masonry (04 20) 

Note: Includes block and mortar. Excludes horizontal and vertical reinforcing. See CSI section 04 05 19 13-0000 for joint reinforcing. 
. 
. 
 04 22 23  Architectural Concrete Unit Masonry (04 22)
. 
. 
 04 22 23 13  Exposed Aggregate Concrete Unit Masonry (04 22 23)
. 
. 
 04 22 23 13-0001  Concrete Blocks (04 22 23 13) 
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. 

. 
 04 22 23 13-0002  Lightweight Concrete Blocks (04 22 23 13-0001) 
. 
. 
 04 22 23 13-0003  Cored, Lightweight, Concrete Blocks (04 22 23 13-0002) 
. 
. 

 04 22 23 13-0004 SF 4" x 8" x 16", Cored, Lightweight, Concrete Block ................................................................................................................. 11.03  
    For Stacked Bond, Add  2.52 
    For Scored Block, Add  0.26 
    For Curved Wall Application, Add  1.94 
    For <10, Small Area Replacements (Individual Areas), Add  14.66 

. 
 04 22 23 13-0005 SF 6" x 8" x 16", Cored, Lightweight, Concrete Block ................................................................................................................. 12.17  

    For Stacked Bond, Add  2.73 
    For Scored Block, Add  0.33 
    For Curved Wall Application, Add  2.10 
    For <10, Small Area Replacements (Individual Areas), Add  15.88 

. 
 04 22 23 13-0006 SF 8" x 8" x 16", Cored, Lightweight, Concrete Block ................................................................................................................. 13.16  

    For Stacked Bond, Add  2.93 
    For Scored Block, Add  0.38 
    For Curved Wall Application, Add  2.26 
    For <10, Small Area Replacements (Individual Areas), Add  17.06 

. 
 04 22 23 13-0007 SF 10" x 8" x 16", Cored, Lightweight, Concrete Block ............................................................................................................... 14.31  

    For Stacked Bond, Add  3.07 
    For Scored Block, Add  0.50 
    For Curved Wall Application, Add  2.36 
    For <10, Small Area Replacements (Individual Areas), Add  17.89 

. 
 04 22 23 13-0008 SF 12" x 8" x 16", Cored, Lightweight, Concrete Block ............................................................................................................... 17.08  

    For Stacked Bond, Add  3.74 
    For Scored Block, Add  0.54 
    For Curved Wall Application, Add  2.88 
    For <10, Small Area Replacements (Individual Areas), Add  21.77 

XXXXXXX 
. 
 04 22 23 13-0009  Solid, Lightweight, Concrete Blocks (04 22 23 13-0002) 
. 
. 

 04 22 23 13-0010 SF 4" x 8" x 16", Solid, Lightweight, Concrete Block .................................................................................................................. 11.72  
    For Stacked Bond, Add  2.59 
    For Scored Block, Add  0.35 
    For Curved Wall Application, Add  1.99 
    For <10, Small Area Replacements (Individual Areas), Add  15.07 

. 
 04 22 23 13-0011 SF 6" x 8" x 16", Solid, Lightweight, Concrete Block .................................................................................................................. 12.85  

    For Stacked Bond, Add  2.85 
    For Scored Block, Add  0.38 
    For Curved Wall Application, Add  2.19 
    For <10, Small Area Replacements (Individual Areas), Add  16.57 

. 
 04 22 23 13-0012 SF 8" x 8" x 16", Solid, Lightweight, Concrete Block .................................................................................................................. 13.59  

    For Stacked Bond, Add  3.02 
    For Scored Block, Add  0.39 
    For Curved Wall Application, Add  2.32 
    For <10, Small Area Replacements (Individual Areas), Add  17.58 

. 
 04 22 23 13-0013 SF 10" x 8" x 16", Solid, Lightweight, Concrete Block ................................................................................................................ 14.89  

    For Stacked Bond, Add  3.16 
    For Scored Block, Add  0.54 
    For Curved Wall Application, Add  2.43 
    For <10, Small Area Replacements (Individual Areas), Add  18.46 

. 
 04 22 23 13-0014 SF 12" x 8" x 16", Solid, Lightweight, Concrete Block ................................................................................................................ 17.77  

    For Stacked Bond, Add  3.86 
    For Scored Block, Add  0.58 
    For Curved Wall Application, Add  2.97 
    For <10, Small Area Replacements (Individual Areas), Add  22.51 

XXXXXXX 
. 
 04 22 23 13-0015  Normal Weight Concrete Blocks (04 22 23 13-0001) 
. 
. 
 04 22 23 13-0016  Cored, Normal Weight, Concrete Blocks (04 22 23 13-0015) 
. 
. 

 04 22 23 13-0017 SF 4" x 8" x 16", Cored, Normal Weight, Concrete Block ........................................................................................................... 11.28  
    For Stacked Bond, Add  2.59 
    For Scored Block, Add  0.26 
    For Curved Wall Application, Add  1.99 
    For <10, Small Area Replacements (Individual Areas), Add  15.04 

. 
 04 22 23 13-0018 SF 6" x 8" x 16", Cored, Normal Weight, Concrete Block ........................................................................................................... 12.46  

    For Stacked Bond, Add  2.85 
    For Scored Block, Add  0.30 
    For Curved Wall Application, Add  2.19 
    For <10, Small Area Replacements (Individual Areas), Add  16.54 

. 
 04 22 23 13-0019 SF 8" x 8" x 16", Cored, Normal Weight, Concrete Block ........................................................................................................... 13.36  

    For Stacked Bond, Add  3.02 
    For Scored Block, Add  0.35 
    For Curved Wall Application, Add  2.32 
    For <10, Small Area Replacements (Individual Areas), Add  17.56 

. 
 04 22 23 13-0020 SF 10" x 8" x 16", Cored, Normal Weight, Concrete Block ......................................................................................................... 15.52  

    For Stacked Bond, Add  3.16 
    For Scored Block, Add  0.67 
    For Curved Wall Application, Add  2.43 
    For <10, Small Area Replacements (Individual Areas), Add  18.51 
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. 
 04 22 23 13-0021 SF  12" x 8" x 16", Cored, Normal Weight, Concrete Block ......................................................................................................... 18.31  

    For Stacked Bond, Add  3.86 
    For Scored Block, Add  0.69 
    For Curved Wall Application, Add  2.97 
    For <10, Small Area Replacements (Individual Areas), Add  22.55 

XXXXXXX 
. 
 04 22 23 13-0022  Solid, Normal Weight, Concrete Blocks (04 22 23 13-0015) 
. 
. 

 04 22 23 13-0023 SF 4" x 8" x 16", Solid, Normal Weight, Concrete Block ............................................................................................................. 11.89  
    For Stacked Bond, Add  2.66 
    For Scored Block, Add  0.33 
    For Curved Wall Application, Add  2.04 
    For <10, Small Area Replacements (Individual Areas), Add  15.46 

. 
 04 22 23 13-0024 SF 6" x 8" x 16", Solid, Normal Weight, Concrete Block ............................................................................................................. 12.83  

    For Stacked Bond, Add  2.93 
    For Scored Block, Add  0.31 
    For Curved Wall Application, Add  2.26 
    For <10, Small Area Replacements (Individual Areas), Add  17.04 

. 
 04 22 23 13-0025 SF 8" x 8" x 16", Solid, Normal Weight, Concrete Block ............................................................................................................. 13.78  

    For Stacked Bond, Add  3.11 
    For Scored Block, Add  0.36 
    For Curved Wall Application, Add  2.40 
    For <10, Small Area Replacements (Individual Areas), Add  18.11 

. 
 04 22 23 13-0026 SF 10" x 8" x 16", Solid, Normal Weight, Concrete Block ........................................................................................................... 14.98  

    For Stacked Bond, Add  3.27 
    For Scored Block, Add  0.48 
    For Curved Wall Application, Add  2.51 
    For <10, Small Area Replacements (Individual Areas), Add  19.04 

. 
 04 22 23 13-0027 SF  12" x 8" x 16", Solid, Normal Weight, Concrete Block ........................................................................................................... 17.89  

    For Stacked Bond, Add  4.00 
    For Scored Block, Add  0.50 
    For Curved Wall Application, Add  3.08 
    For <10, Small Area Replacements (Individual Areas), Add  23.26 

XXXXXXX 
. 
 04 22 23 13-0028  Bond Beam Or Lintel Concrete Blocks (04 22 23 13) 
. 
. 
 04 22 23 13-0029  Lightweight, Bond Beam Or Lintel Concrete Blocks (04 22 23 13-0028) 

Note: Excludes concrete fill and reinforcing. 
. 
. 

 04 22 23 13-0030 LF 6" x 8" x 16", Lightweight, Bond Beam Or Lintel Concrete Block .......................................................................................... 12.56  
    For Stacked Bond, Add  2.73 
    For Grout And Fill With 2 #5 Rebar, Add  7.31 
    For Scored Block, Add  0.41 
    For Curved Wall Application, Add  2.10 

. 
 04 22 23 13-0031 LF 8" x 8" x 16", Lightweight, Bond Beam Or Lintel Concrete Block .......................................................................................... 13.77  

    For Stacked Bond, Add  2.93 
    For Grout And Fill With 2 #5 Rebar, Add  8.13 
    For Scored Block, Add  0.50 
    For Curved Wall Application, Add  2.26 

. 
 04 22 23 13-0032 LF 12" x 8" x 16", Lightweight, Bond Beam Or Lintel Concrete Block ........................................................................................ 17.03  

    For Stacked Bond, Add  3.74 
    For Grout And Fill With 2 #5 Rebar, Add  9.84 
    For Scored Block, Add  0.53 
    For Curved Wall Application, Add  2.88 

XXXXXXX 
. 
 04 22 23 13-0033  Normal Weight, Bond Beam Or Lintel Concrete Blocks (04 22 23 13-0028) 

Note: Excludes concrete fill and reinforcing. 
. 
. 

 04 22 23 13-0034 LF 6" x 8" x 16", Normal Weight, Bond Beam Or Lintel Concrete Block ..................................................................................... 12.72  
    For Stacked Bond, Add  2.85 
    For Grout And Fill With 2 #5 Rebar, Add  7.25 
    For Scored Block, Add  0.35 
    For Curved Wall Application, Add  2.19 

. 
 04 22 23 13-0035 LF 8" x 8" x 16", Normal Weight, Bond Beam Or Lintel Concrete Block ..................................................................................... 13.82  

    For Stacked Bond, Add  3.02 
    For Grout And Fill With 2 #5 Rebar, Add  8.01 
    For Scored Block, Add  0.44 
    For Curved Wall Application, Add  2.32 

. 
 04 22 23 13-0036 LF 12" x 8" x 16", Normal Weight, Bond Beam Or Lintel Concrete Block ................................................................................... 17.22  

    For Stacked Bond, Add  3.86 
    For Grout And Fill With 2 #5 Rebar, Add  9.79 
    For Scored Block, Add  0.47 
    For Curved Wall Application, Add  2.97 

XXXXXXX 
. 
 04 22 23 23  Prefaced Concrete Unit Masonry (04 22 23)
. 
. 
 04 22 23 23-0001  Ground Face Concrete Blocks (04 22 23 23) 
. 
. 

 04 22 23 23-0002 SF 4" x 8" x 16", Ground Face, Concrete Block.......................................................................................................................... 14.28  
    For Stacked Bond, Add  3.16 
    For Scored Block, Add  0.42 
    For Curved Wall Application, Add  2.43 
    For <10, Small Area Replacements (Individual Areas), Add  18.41 



04
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. 
 04 22 23 23-0003 SF 6" x 8" x 16", Ground Face, Concrete Block .......................................................................................................................... 16.11  

    For Stacked Bond, Add  3.56 
    For Scored Block, Add  0.48 
    For Curved Wall Application, Add  2.74 
    For <10, Small Area Replacements (Individual Areas), Add  20.73 

. 
 04 22 23 23-0004 SF 8" x 8" x 16", Ground Face, Concrete Block .......................................................................................................................... 17.32  

    For Stacked Bond, Add  3.76 
    For Scored Block, Add  0.57 
    For Curved Wall Application, Add  2.89 
    For <10, Small Area Replacements (Individual Areas), Add  21.92 

. 
 04 22 23 23-0005 SF 10" x 8" x 16", Ground Face, Concrete Block ........................................................................................................................ 18.48  

    For Stacked Bond, Add  3.99 
    For Scored Block, Add  0.63 
    For Curved Wall Application, Add  3.07 
    For <10, Small Area Replacements (Individual Areas), Add  23.25 

. 
 04 22 23 23-0006 SF  12" x 8" x 16", Ground Face, Concrete Block ........................................................................................................................ 22.00  

    For Stacked Bond, Add  4.83 
    For Scored Block, Add  0.69 
    For Curved Wall Application, Add  3.71 
    For <10, Small Area Replacements (Individual Areas), Add  28.11 

XXXXXXX 
. 
 04 22 23 26  Sound-Absorbing Concrete Unit Masonry (04 22 23)
. 
. 
 04 22 23 26-0001  Slotted, Acoustical Concrete Block (04 22 23 26) 
. 
. 

 04 22 23 26-0002 SF  4" x 8" x 16", .45 - .55 NRC, Slotted, Acoustical Concrete Block .......................................................................................... 18.01  
    For Stacked Bond, Add  3.16 
    For Curved Wall Application, Add  2.43 
    For <10, Small Area Replacements (Individual Areas), Add  18.69 

. 
 04 22 23 26-0003 SF  6" x 8" x 16", .45 - .55 NRC, Slotted, Acoustical Concrete Block .......................................................................................... 20.07  

    For Stacked Bond, Add  3.44 
    For Curved Wall Application, Add  2.65 
    For <10, Small Area Replacements (Individual Areas), Add  20.36 

. 
 04 22 23 26-0004 SF  8" x 8" x 16", .45 - .55 NRC, Slotted, Acoustical Concrete Block .......................................................................................... 22.90  

    For Stacked Bond, Add  3.76 
    For Curved Wall Application, Add  2.89 
    For <10, Small Area Replacements (Individual Areas), Add  22.34 

XXXXXXX 
. 
 04 22 23 29  Split-Face Concrete Unit Masonry (04 22 23)
. 
. 
 04 22 23 29-0001  Split Face, Concrete Blocks (04 22 23 29) 
. 
. 
 04 22 23 29-0002  Plain Or Scored, Split Face, Concrete Blocks (04 22 23 29-0001) 
. 
. 

 04 22 23 29-0003 SF 4" x 8" x 16", Plain Or Scored, Split Face, Concrete Block ................................................................................................... 14.53  
    For Stacked Bond, Add  3.16 
    For Curved Wall Application, Add  2.43 
    For <10, Small Area Replacements (Individual Areas), Add  18.43 

. 
 04 22 23 29-0004 SF 6" x 8" x 16", Plain Or Scored, Split Face, Concrete Block ................................................................................................... 16.40  

    For Stacked Bond, Add  3.56 
    For Curved Wall Application, Add  2.74 
    For <10, Small Area Replacements (Individual Areas), Add  20.75 

. 
 04 22 23 29-0005 SF 8" x 8" x 16", Plain Or Scored, Split Face, Concrete Block ................................................................................................... 17.65  

    For Stacked Bond, Add  3.76 
    For Curved Wall Application, Add  2.89 
    For <10, Small Area Replacements (Individual Areas), Add  21.94 

. 
 04 22 23 29-0006 SF 10" x 8" x 16", Plain Or Scored, Split Face, Concrete Block ................................................................................................. 18.88  

    For Stacked Bond, Add  3.99 
    For Curved Wall Application, Add  3.07 
    For <10, Small Area Replacements (Individual Areas), Add  23.28 

. 
 04 22 23 29-0007 SF  12" x 8" x 16", Plain Or Scored, Split Face, Concrete Block ................................................................................................. 21.98  

    For Stacked Bond, Add  4.83 
    For Curved Wall Application, Add  3.71 
    For <10, Small Area Replacements (Individual Areas), Add  28.11 

XXXXXXX 
. 
 04 22 23 29-0008  Plain Or Scored, Split Face, Bond Beam Or Lintel Concrete Blocks (04 22 23 29-0001) 
. 
. 

 04 22 23 29-0009 SF 4" x 8" x 16", Plain Or Scored, Split Face, Bond Beam Or Lintel Concrete Block ................................................................. 15.13  
    For Stacked Bond, Add  3.16 
    For Grout And Fill With 2 #5 Rebar, Add  9.05 
    For Curved Wall Application, Add  2.43 
    For <10, Small Area Replacements (Individual Areas), Add  18.48 

. 
 04 22 23 29-0010 SF 6" x 8" x 16", Plain Or Scored, Split Face, Bond Beam Or Lintel Concrete Block ................................................................. 17.07  

    For Stacked Bond, Add  3.56 
    For Grout And Fill With 2 #5 Rebar, Add  10.22 
    For Curved Wall Application, Add  2.74 
    For <10, Small Area Replacements (Individual Areas), Add  20.80 

. 
 04 22 23 29-0011 SF 8" x 8" x 16", Plain Or Scored, Split Face, Bond Beam Or Lintel Concrete Block ................................................................. 18.45  

    For Stacked Bond, Add  3.76 
    For Grout And Fill With 2 #5 Rebar, Add  11.22 
    For Curved Wall Application, Add  2.89 
    For <10, Small Area Replacements (Individual Areas), Add  22.00 
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. 
 04 22 23 29-0012 SF 10" x 8" x 16", Plain Or Scored, Split Face, Bond Beam Or Lintel Concrete Block ............................................................... 19.76  

    For Stacked Bond, Add  3.99 
    For Grout And Fill With 2 #5 Rebar, Add  12.09 
    For Curved Wall Application, Add  3.07 
    For <10, Small Area Replacements (Individual Areas), Add  23.34 

. 
 04 22 23 29-0013 SF 12" x 8" x 16", Plain Or Scored, Split Face, Bond Beam Or Lintel Concrete Block ............................................................... 22.83  

    For Stacked Bond, Add  4.83 
    For Grout And Fill With 2 #5 Rebar, Add  13.55 
    For Curved Wall Application, Add  3.71 
    For <10, Small Area Replacements (Individual Areas), Add  28.17 

XXXXXXX 
. 
 04 22 23 29-0014  Split Rib, Concrete Block (04 22 23 29) 
. 
. 
 04 22 23 29-0015  Split Rib, Concrete Block (04 22 23 29-0014) 
. 
. 

 04 22 23 29-0016 SF 4" x 8" x 16", Split Rib, Concrete Block ................................................................................................................................. 14.35  
    For Stacked Bond, Add  3.16 
    For Curved Wall Application, Add  2.43 
    For <10, Small Area Replacements (Individual Areas), Add  18.42 

. 
 04 22 23 29-0017 SF 6" x 8" x 16", Split Rib, Concrete Block ................................................................................................................................. 16.84  

    For Stacked Bond, Add  3.56 
    For Curved Wall Application, Add  2.74 
    For <10, Small Area Replacements (Individual Areas), Add  20.79 

. 
 04 22 23 29-0018 SF 8" x 8" x 16", Split Rib, Concrete Block ................................................................................................................................. 17.88  

    For Stacked Bond, Add  3.76 
    For Curved Wall Application, Add  2.89 
    For <10, Small Area Replacements (Individual Areas), Add  21.96 

. 
 04 22 23 29-0019 SF 10" x 8" x 16", Split Rib, Concrete Block ............................................................................................................................... 19.06  

    For Stacked Bond, Add  3.99 
    For Curved Wall Application, Add  3.07 
    For <10, Small Area Replacements (Individual Areas), Add  23.29 

. 
 04 22 23 29-0020 SF 12" x 8" x 16", Split Rib, Concrete Block ............................................................................................................................... 22.65  

    For Stacked Bond, Add  4.83 
    For Curved Wall Application, Add  3.71 
    For <10, Small Area Replacements (Individual Areas), Add  28.16 

XXXXXXX 
. 
 04 22 23 31  Glazed Concrete Masonry Unit (04 22 23)
. 
. 
 04 22 23 31-0001  One Glazed Face, Concrete Blocks (04 22 23 31) 
. 
. 
 04 22 23 31-0002  One Glazed Face, Concrete Blocks (04 22 23 31-0001) 
. 
. 

 04 22 23 31-0003 SF  4" x 8" x 16", One Glazed Face, Concrete Block .................................................................................................................. 22.26  
    For Stacked Bond, Add  3.07 
    For Curved Wall Application, Add  2.36 
    For <10, Small Area Replacements (Individual Areas), Add  18.48 

. 
 04 22 23 31-0004 SF  6" x 8" x 16", One Glazed Face, Concrete Block .................................................................................................................. 23.94  

    For Stacked Bond, Add  3.38 
    For Curved Wall Application, Add  2.60 
    For <10, Small Area Replacements (Individual Areas), Add  20.31 

. 
 04 22 23 31-0005 SF  8" x 8" x 16", One Glazed Face, Concrete Block .................................................................................................................. 25.34  

    For Stacked Bond, Add  3.56 
    For Curved Wall Application, Add  2.74 
    For <10, Small Area Replacements (Individual Areas), Add  21.42 

. 
 04 22 23 31-0006 SF  10" x 8" x 16", One Glazed Face, Concrete Block ................................................................................................................ 26.83  

    For Stacked Bond, Add  3.76 
    For Curved Wall Application, Add  2.89 
    For <10, Small Area Replacements (Individual Areas), Add  22.63 

. 
 04 22 23 31-0007 SF  12" x 8" x 16", One Glazed Face, Concrete Block ................................................................................................................ 30.45  

    For Stacked Bond, Add  4.55 
    For Curved Wall Application, Add  3.50 
    For <10, Small Area Replacements (Individual Areas), Add  27.21 

XXXXXXX 
. 
 04 22 23 31-0008  Two Glazed Faces, Concrete Blocks (04 22 23 31) 
. 
. 
 04 22 23 31-0009  Two Glazed Faces, Concrete Blocks (04 22 23 31-0008) 
. 
. 

 04 22 23 31-0010 SF 4" x 8" x 16", Two Glazed Faces, Concrete Block ................................................................................................................. 28.99  
    For Stacked Bond, Add  3.50 
    For Curved Wall Application, Add  2.69 
    For <10, Small Area Replacements (Individual Areas), Add  21.35 

. 
 04 22 23 31-0011 SF 6" x 8" x 16", Two Glazed Faces, Concrete Block ................................................................................................................. 30.52  

    For Stacked Bond, Add  3.76 
    For Curved Wall Application, Add  2.89 
    For <10, Small Area Replacements (Individual Areas), Add  22.91 

. 
 04 22 23 31-0012 SF  8" x 8" x 16", Two Glazed Faces, Concrete Block ................................................................................................................. 32.72  

    For Stacked Bond, Add  4.15 
    For Curved Wall Application, Add  3.20 
    For <10, Small Area Replacements (Individual Areas), Add  25.23 

XXXXXXX 
. 
 04 23  Glass Unit Masonry (04 20) 
. 
. 
 04 23 13  Vertical Glass Unit Masonry (04 23)

Note: Includes 1/4" mortar joints and caulking. Excludes joint reinforcement and anchors. 
. 
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. 
 04 23 13 00-0001  Glass Block Unit Masonry (04 23 13) 
. 
. 

 04 23 13 00-0002 SF  6” x 6” x 4” Plain Glass Block ............................................................................................................................................... 55.06  
    For Solar Reflective (Suntrol) Blocks, Add  8.41 
    For Essex (Horizontal Striated) Blocks, Add  4.80 
    For Sculptured Or Patterned Blocks, Add  8.41 
    For Colored Glass, Add  24.02 
    For Thinline Block, Deduct  -6.01 
    For >1,000 To 5,000, Deduct  -4.29 
    For >5,000, Deduct  -7.04 

. 
 04 23 13 00-0003 SF  8” x 8” x 4” Plain Glass Block ............................................................................................................................................... 39.82  

    For Solar Reflective (Suntrol) Blocks, Add  5.95 
    For Essex (Horizontal Striated) Blocks, Add  3.40 
    For Sculptured Or Patterned Blocks, Add  5.95 
    For Colored Glass, Add  17.00 
    For Thinline Block, Deduct  -4.25 
    For >1,000 To 5,000, Deduct  -3.12 
    For >5,000, Deduct  -5.11 

. 
 04 23 13 00-0004 SF  12” x 12” x 4” Plain Glass Block ........................................................................................................................................... 42.72  

    For Solar Reflective (Suntrol) Blocks, Add  7.61 
    For Essex (Horizontal Striated) Blocks, Add  4.35 
    For Sculptured Or Patterned Blocks, Add  7.61 
    For Colored Glass, Add  21.73 
    For Thinline Block, Deduct  -5.43 
    For >1,000 To 5,000, Deduct  -3.18 
    For >5,000, Deduct  -5.31 

XXXXXXX 
. 
 04 23 13 00-0005  Solid Glass Block (Vistabrik®) (04 23 13) 
. 
. 

 04 23 13 00-0006 SF  3" x 8" x 3" Solid Glass Block (Vistabrik®) .......................................................................................................................... 434.17  
. 

 04 23 13 00-0007 SF 4" x 8" x 3" Solid Glass Block (Vistabrik®) .......................................................................................................................... 331.97  
. 

 04 23 13 00-0008 SF 6" x 8" x 3" Solid Glass Block (Vistabrik®) .......................................................................................................................... 230.98  
. 

 04 23 13 00-0009 SF  8" x 8" x 3" Solid Glass Block (Vistabrik®) .......................................................................................................................... 162.26  

XXXXXXX 
. 
 04 40  Stone Assemblies (04) 

Note: Includes pointing and cleaning of new stone and mortar. All stone prices include material and mortar. 
. 
. 
 04 41  Dry-Placed Stone (04 40) 
. 
. 
 04 41 00 00-0001  Ashlar Veneer, Random Size, Square Cut Rough Stone (04 41) 
. 
. 

 04 41 00 00-0002 SF 4" Thick Ashlar Veneer, Random Size, Square Cut Rough Stone ........................................................................................ 24.38 7.59 
. 

 04 41 00 00-0003 SF 6" Thick Ashlar Veneer, Random Size, Square Cut Rough Stone ........................................................................................ 24.78 7.59 

XXXXXXX 
. 
 04 42  Exterior Stone Cladding (04 40) 
. 
. 
 04 42 43  Stone Panels for Curtain Walls (04 42) 
. 
. 
 04 42 43 00-0001  Marble Facing Panels (04 42 43) 

Note: 3' x 1.5' 
. 
. 

 04 42 43 00-0002 SF 3/4" Thick Marble Facing Panels ........................................................................................................................................... 59.17 16.07 
. 

 04 42 43 00-0003 SF 7/8" Thick Marble Facing Panels ........................................................................................................................................... 62.14 16.27 
. 

 04 42 43 00-0004 SF 1-1/2" Thick Marble Facing Panels ....................................................................................................................................... 70.81 16.59 
. 

 04 42 43 00-0005 SF 2" Thick Marble Facing Panels .............................................................................................................................................. 77.32 17.10 
. 

 04 42 43 00-0006 SF 2-1/4" Thick Marble Facing Panels ....................................................................................................................................... 82.35 18.14 
. 

 04 42 43 00-0007 CF  Marble Face Panel .............................................................................................................................................................. 339.32 59.08 

XXXXXXX 
. 
 04 42 43 00-0008  Smooth Limestone Panels (04 42 43) 

Note: Up to 12' x 5' panels. 
. 
. 

 04 42 43 00-0009 SF  1-1/2" Thick Smooth Limestone Panels ................................................................................................................................ 56.08 32.23 
. 

 04 42 43 00-0010 SF  2" Thick Smooth Limestone Panels ...................................................................................................................................... 59.48 33.79 
. 

 04 42 43 00-0011 SF  3" Thick Smooth Limestone Panels ...................................................................................................................................... 63.05 35.34 
. 

 04 42 43 00-0012 SF  4" Thick Smooth Limestone Panels ...................................................................................................................................... 73.08 38.87 

XXXXXXX 
. 
 04 42 43 00-0013  Sandstone Panels (04 42 43) 
. 
. 

 04 42 43 00-0014 SF 2-1/2" Thick Sandstone Panels ............................................................................................................................................. 64.34 33.79 
. 

 04 42 43 00-0015 SF 4" Thick Sandstone Panels ................................................................................................................................................... 70.62 38.87 
. 

 04 42 43 00-0016 SF Split Face Sandstone Panels, Random Sizes ....................................................................................................................... 64.86 38.87 

XXXXXXX 
. 
 04 43  Stone Masonry (04 40) 
. 
. 
 04 43 16  Stone Fabrications (04 43) 
. 
. 
 04 43 16 00-0001  Marble (04 43 16) 
. 
. 
 04 43 16 00-0002  Marble Base (04 43 16 00-0001) 

Note: 1" thick. 
. 
. 

 04 43 16 00-0003 LF 4" High Marble Base ........................................................................................................................................................... 100.12 66.09 
. 

 04 43 16 00-0004 LF  6" High Marble Base ........................................................................................................................................................... 112.57 72.00 
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XXXXXXX 
. 
 04 43 16 00-0005  Marble Columns (04 43 16 00-0001) 
. 
. 

 04 43 16 00-0006 CF Plain Faced Solid Marble Columns ..................................................................................................................................... 242.31 59.08 
. 

 04 43 16 00-0007 CF  Fluted, Carved Solid Marble Columns ................................................................................................................................ 384.85 59.08 

XXXXXXX 
. 
 04 43 16 00-0008  Marble Flooring (04 43 16 00-0001) 
. 
. 

 04 43 16 00-0009 SF 3/8" Uniform Color Marble Flooring ....................................................................................................................................... 26.92 15.13 
. 

 04 43 16 00-0010 SF 1/2" Uniform Color Marble Flooring ....................................................................................................................................... 28.50 15.13 
. 

 04 43 16 00-0011 SF  1/2" Travertine Marble Flooring ............................................................................................................................................. 33.89 17.28 

XXXXXXX 
. 
 04 43 16 00-0012  Marble Items (04 43 16 00-0001) 
. 
. 

 04 43 16 00-0013 LF 12" Wide Marble Stair Treads ............................................................................................................................................... 66.06 23.92 
. 

 04 43 16 00-0014 LF 6" Wide Marble Stair Risers .................................................................................................................................................. 50.63 19.18 
. 

 04 43 16 00-0015 LF 6" Wide x 2" Thick Marble Window Sills ................................................................................................................................ 31.20 14.15 
. 

 04 43 16 00-0016 LF 5" Wide x 7/8" Thick Marble Window Stool, Polished ........................................................................................................... 57.17 17.37 
. 

 04 43 16 00-0017 SF 7/8" Thick, Non Skid, Marble Patio Blocks ............................................................................................................................ 36.55 21.94 

XXXXXXX 
. 
 04 43 16 00-0018  Limestone (04 43 16) 
. 
. 
 04 43 16 00-0019  Ashlar Veneer Limestone (04 43 16 00-0018) 
. 
. 

 04 43 16 00-0020 SF  4" Ashlar Veneer Limestone, Random Sizes ........................................................................................................................ 57.79 23.92 
. 

 04 43 16 00-0021 SF  6" To 8" Thick, Pitched Face Ashlar Veneer Limestone, Random Sizes............................................................................... 87.69 32.86 

XXXXXXX 
. 
 04 43 16 00-0022  Limestone Coping (04 43 16 00-0018) 

Note: Measured from the highest point. Includes drilling into existing materials, caulk and ties. 
. 
. 

 04 43 16 00-0023 SF  2-1/2" Thick Limestone Coping ............................................................................................................................................. 27.70 8.29 
. 

 04 43 16 00-0024 SF  3" Thick Limestone Coping ................................................................................................................................................... 30.96 8.81 
. 

 04 43 16 00-0025 SF  3-1/2" Thick Limestone Coping ............................................................................................................................................. 34.22 9.33 
. 

 04 43 16 00-0026 SF  4" Thick Limestone Coping ................................................................................................................................................... 36.44 9.64 
. 

 04 43 16 00-0027 SF  5" Thick Limestone Coping ................................................................................................................................................... 41.92 9.84 
. 

 04 43 16 00-0028 SF  6" Thick Limestone Coping ................................................................................................................................................... 60.48 10.36 
. 

 04 43 16 00-0029 CF  >6" Thick Limestone Coping ............................................................................................................................................... 100.18 21.49 

XXXXXXX 
. 
 04 43 16 00-0030  Limestone Stair Treads (04 43 16 00-0018) 
. 
. 

 04 43 16 00-0031 SF  2" Thick Limestone Treads ................................................................................................................................................... 33.34 7.78 
. 

 04 43 16 00-0032 SF  2-1/2" Thick Limestone Treads ............................................................................................................................................. 35.44 8.29 
. 

 04 43 16 00-0033 SF  3" Thick Limestone Treads ................................................................................................................................................... 39.62 8.81 
. 

 04 43 16 00-0034 SF  3-1/2" Thick Limestone Treads ............................................................................................................................................. 42.76 9.33 
. 

 04 43 16 00-0035 SF  4" Thick Limestone Treads ................................................................................................................................................... 45.92 9.33 
. 

 04 43 16 00-0036 SF  5" Thick Limestone Treads ................................................................................................................................................... 50.14 9.84 
. 

 04 43 16 00-0037 SF  6" Thick Limestone Tread, Smooth Finish ............................................................................................................................ 68.86 10.36 

XXXXXXX 
. 
 04 43 16 00-0038  Limestone Items (04 43 16 00-0018) 
. 
. 

 04 43 16 00-0039 CF  Sawn Edge Limestone Block, Sill, Lintel, Jamb And Other Trim ......................................................................................... 176.24 80.59 

XXXXXXX 
. 
 04 43 16 00-0040  Granite (04 43 16) 
. 
. 
 04 43 16 00-0041  Polished Granite Veneer Facing Panels (04 43 16 00-0040) 

Note: Excludes structural support steel. 
. 
. 

 04 43 16 00-0042 SF  7/8" Thick Black Polished Granite Veneer Facing Panels ..................................................................................................... 94.10 32.44 
. 

 04 43 16 00-0043 SF  7/8" Thick Gray Polished Granite Veneer Facing Panels ...................................................................................................... 86.05 32.44 

XXXXXXX 
. 
 04 43 16 00-0044  Granite Stair Treads (04 43 16 00-0040) 
. 
. 

 04 43 16 00-0045 SF 2" Thick Granite Stair Tread .................................................................................................................................................. 54.91 7.78 

XXXXXXX 
. 
 04 43 16 00-0046  Slate (04 43 16) 
. 
. 
 04 43 16 00-0047  Slate Panels Or Sills (04 43 16 00-0046) 
. 
. 

 04 43 16 00-0048 SF  1" Thick Slate Panels ............................................................................................................................................................ 57.85 32.44 
. 

 04 43 16 00-0049 SF  2" Thick Slate Panels ............................................................................................................................................................ 67.33 32.44 

XXXXXXX 
. 
 04 43 16 00-0050  Slate Sills Or Stools (04 43 16 00-0046) 
. 
. 

 04 43 16 00-0051 LF 6" Wide, 1" Thick Slate Sills Or Stools With Sand Finish ...................................................................................................... 26.73 14.24 
. 

 04 43 16 00-0052 LF 10" Wide, 1" Thick Slate Sills Or Stools With Sand Finish .................................................................................................... 32.75 14.24 
. 

 04 43 16 00-0053 LF 6" Wide, 2" Thick Slate Sills Or Stools With Sand Finish ...................................................................................................... 31.90 14.24 
. 

 04 43 16 00-0054 LF  10" Wide, 2" Thick Slate Sills Or Stools With Sand Finish .................................................................................................... 44.82 14.24 

XXXXXXX 
. 
 04 43 16 00-0055  Slate Stair Treads (04 43 16 00-0046) 
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. 

. 
 04 43 16 00-0056 SF 2" Thick Slate Stair Tread ..................................................................................................................................................... 39.20 7.78 

XXXXXXX 
. 
 04 50  Refractory Masonry (04) 
. 
. 
 04 51  Flue Liner Masonry (04 50) 

Note: Includes mortar joints. 
. 
. 
 04 51 00 00-0001  Rectangular Flue Liners (04 51) 
. 
. 

 04 51 00 00-0002 VLF 4" x 8" Clay Flue Liners ......................................................................................................................................................... 18.46  
. 

 04 51 00 00-0003 VLF 8" x 8" Clay Flue Liners ......................................................................................................................................................... 25.48  
. 

 04 51 00 00-0004 VLF 8" x 12" Clay Flue Liners ....................................................................................................................................................... 29.04  
. 

 04 51 00 00-0005 VLF 12" x 12" Clay Flue Liners ..................................................................................................................................................... 36.15  
. 

 04 51 00 00-0006 VLF 12" x 16" Clay Flue Liners ..................................................................................................................................................... 44.15  
. 

 04 51 00 00-0007 VLF 12" x 18" Clay Flue Liners ..................................................................................................................................................... 50.21  
. 

 04 51 00 00-0008 VLF 16" x 16" Clay Flue Liners ..................................................................................................................................................... 54.74  
. 

 04 51 00 00-0009 VLF 16" x 20" Clay Flue Liners ..................................................................................................................................................... 67.58  
. 

 04 51 00 00-0010 VLF 18" x 18" Clay Flue Liners ..................................................................................................................................................... 72.21  
. 

 04 51 00 00-0011 VLF 20" x 20" Clay Flue Liners ..................................................................................................................................................... 93.06  
. 

 04 51 00 00-0012 VLF 20" x 24" Clay Flue Liners ................................................................................................................................................... 101.36  
. 

 04 51 00 00-0013 VLF 24" x 24" Clay Flue Liners ................................................................................................................................................... 120.23  

XXXXXXX 
. 
 04 51 00 00-0014  Round Flue Liners (04 51) 
. 
. 

 04 51 00 00-0015 VLF 6" Diameter Clay Flue Liners ................................................................................................................................................ 45.13  
. 

 04 51 00 00-0016 VLF 8" Diameter Clay Flue Liners ................................................................................................................................................ 65.72  
. 

 04 51 00 00-0017 VLF 10" Diameter Clay Flue Liners .............................................................................................................................................. 86.48  
. 

 04 51 00 00-0018 VLF 12" Diameter Clay Flue Liners ............................................................................................................................................ 105.33  
. 

 04 51 00 00-0019 VLF 15" Diameter Clay Flue Liners ............................................................................................................................................ 129.22  
. 

 04 51 00 00-0020 VLF 18" Diameter Clay Flue Liners ............................................................................................................................................ 139.69  
. 

 04 51 00 00-0021 VLF 21" Diameter Clay Flue Liners ............................................................................................................................................ 178.24  
. 

 04 51 00 00-0022 VLF 24" Diameter Clay Flue Liners ............................................................................................................................................ 218.87  
. 

 04 51 00 00-0023 VLF 27" Diameter Clay Flue Liners ............................................................................................................................................ 252.59  
. 

 04 51 00 00-0024 VLF 30" Diameter Clay Flue Liners ............................................................................................................................................ 287.31  
. 

 04 51 00 00-0025 VLF 33" Diameter Clay Flue Liners ............................................................................................................................................ 301.31  
. 

 04 51 00 00-0026 VLF 36" Diameter Clay Flue Liners ............................................................................................................................................ 306.98  

XXXXXXX 
. 
 04 51 00 00-0027  Standard Chimney Block (04 51) 

Note: Includes refractory mortar. Excludes flue liners. 
. 
. 

 04 51 00 00-0028 EA 14" x 14" x 8" Concrete Block Chimney Unit ......................................................................................................................... 27.90  
. 

 04 51 00 00-0029 EA 14" x 18" x 8" Concrete Block Chimney Unit ......................................................................................................................... 30.25  
. 

 04 51 00 00-0030 EA 16" x 16" x 8" Concrete Block Chimney Unit ......................................................................................................................... 30.46  
. 

 04 51 00 00-0031 EA 17" x 17" x 8" Concrete Block Chimney Unit ......................................................................................................................... 31.92  
. 

 04 51 00 00-0032 EA 16" x 20" x 8" Concrete Block Chimney Unit ......................................................................................................................... 33.53  
. 

 04 51 00 00-0033 EA 17" x 21" x 8" Concrete Block Chimney Unit ......................................................................................................................... 35.24  
. 

 04 51 00 00-0034 EA 21" x 21" x 8" Concrete Block Chimney Unit ......................................................................................................................... 39.68  

XXXXXXX 
. 
 04 70  Manufactured Masonry (04) 
. 
. 
 04 72  Cast Stone Masonry (04 70) 
. 
. 
 04 72 00 00-0001  Precast Concrete Lintels (04 72) 
. 
. 
 04 72 00 00-0002  Solid Precast Concrete Lintels (04 72 00 00-0001) 
. 
. 

 04 72 00 00-0003 LF 4" x 8", Solid Precast Concrete Lintel .................................................................................................................................... 14.66  
. 

 04 72 00 00-0004 LF 6" x 8", Solid Precast Concrete Lintel .................................................................................................................................... 18.23  
. 

 04 72 00 00-0005 LF 8" x 8", Solid Precast Concrete Lintel .................................................................................................................................... 22.20  

XXXXXXX 
. 
 04 72 00 00-0006  U Shaped Precast Concrete Lintels (04 72 00 00-0001) 

Note: Excludes concrete fill and field added reinforcing. See CSI section 04 05 16 26-0001 for concrete fill. 
. 
. 

 04 72 00 00-0007 LF 6" x 8", U Shaped Precast Concrete Lintel ............................................................................................................................ 15.69  
. 

 04 72 00 00-0008 LF 8" x 8", U Shaped Precast Concrete Lintel ............................................................................................................................ 18.76  
. 

 04 72 00 00-0009 LF 12" x 8", U Shaped Precast Concrete Lintel .......................................................................................................................... 29.56  

XXXXXXX 
. 
 04 72 00 00-0010  Precast Concrete Coping (04 72) 

Note: Includes caulk and ties. Excludes drilling into existing materials or other anchoring bolts. See CSI section 04 
43 00 00-0000 for stone coping, 07 62 00 00-0000 for metal copings. 

. 

. 
 04 72 00 00-0011  Precast Concrete Coping (04 72 00 00-0010) 

Note: Measured at highest point. 
. 
. 

 04 72 00 00-0012 SF 2" Thick Precast Concrete Coping ........................................................................................................................................ 42.44 11.65 
. 

 04 72 00 00-0013 SF 2-1/2" Thick Precast Concrete Coping .................................................................................................................................. 46.65 12.54 
. 

 04 72 00 00-0014 SF 3" Thick Precast Concrete Coping ........................................................................................................................................ 53.26 13.43 
. 

 04 72 00 00-0015 SF 3-1/2" Thick Precast Concrete Coping .................................................................................................................................. 56.52 14.33 
. 

 04 72 00 00-0016 SF 4" Thick Precast Concrete Coping ........................................................................................................................................ 59.82 15.22 
. 

 04 72 00 00-0017 SF 5" Thick Precast Concrete Coping ........................................................................................................................................ 69.89 16.12 
. 

 04 72 00 00-0018 SF 6" Thick Precast Concrete Coping ........................................................................................................................................ 78.49 17.01 
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XXXXXXX 
. 
 04 72 00 00-0019  Precast Concrete Window Sills (04 72) 

Note: Includes caulk and ties. 
. 
. 
 04 72 00 00-0020  Precast Concrete Window Sills (04 72 00 00-0019) 
. 
. 

 04 72 00 00-0021 LF 6" Wide Precast Concrete Window Sill ................................................................................................................................. 30.47 8.95 
. 

 04 72 00 00-0022 LF 10" Wide Precast Concrete Window Sill ............................................................................................................................... 42.91 8.95 
. 

 04 72 00 00-0023 LF 14" Wide Precast Concrete Window Sill ............................................................................................................................... 49.47 8.95 
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. 
05  Metals 
. 
. 
 05 05  Common Work Results for Metals (05) 
. 
. 
 05 05 19  Post-Installed Concrete Anchors (05 05) 

See CSI section 03 15 19 00-0000 for cast-in concrete anchors. 
. 
. 
 05 05 19 00-0001  Concrete And Masonry Anchors (05 05 19) 
. 
. 
 05 05 19 00-0002  Expansion Anchors (05 05 19 00-0001) 

Note: Includes drilling. 
. 
. 
 05 05 19 00-0003  Wedge Expansion Bolt Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0004  Zinc Plated Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0005 EA 1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 10.98  
    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.05 
    For >100, Deduct  -2.09 

. 
 05 05 19 00-0006 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 11.09  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.05 
    For >100, Deduct  -2.10 

. 
 05 05 19 00-0007 EA 1/4" Diameter x 3-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 11.45  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.16 

. 
 05 05 19 00-0008 EA 3/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 13.50  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 

. 
 05 05 19 00-0009 EA 3/8" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 13.58  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 

. 
 05 05 19 00-0010 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 13.61  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 

. 
 05 05 19 00-0011 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 13.92  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.58 

. 
 05 05 19 00-0012 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 19.57  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.83 
    For >100, Deduct  -3.65 

. 
 05 05 19 00-0013 EA 1/2" Diameter x 3-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 19.63  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.83 
    For >100, Deduct  -3.66 

. 
 05 05 19 00-0014 EA 1/2" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 19.76  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.83 
    For >100, Deduct  -3.66 

. 
 05 05 19 00-0015 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 20.10  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.84 
    For >100, Deduct  -3.68 

. 
 05 05 19 00-0016 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 20.58  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.85 
    For >100, Deduct  -3.70 

. 
 05 05 19 00-0017 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 25.52  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.29 
    For >100, Deduct  -4.58 

. 
 05 05 19 00-0018 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 25.62  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.29 
    For >100, Deduct  -4.58 

. 
 05 05 19 00-0019 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 25.84  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.30 
    For >100, Deduct  -4.59 

. 
 05 05 19 00-0020 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 26.26  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.31 
    For >100, Deduct  -4.61 

. 
 05 05 19 00-0021 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 26.68  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.32 
    For >100, Deduct  -4.64 
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. 
 05 05 19 00-0022 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 30.02  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.40 
    For >100, Deduct  -4.80 

. 
 05 05 19 00-0023 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 32.89  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.47 
    For >100, Deduct  -4.95 

. 
 05 05 19 00-0024 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 30.82  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.73 
    For >100, Deduct  -5.47 

. 
 05 05 19 00-0025 EA 3/4" Diameter x 4-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 30.91  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.74 
    For >100, Deduct  -5.47 

. 
 05 05 19 00-0026 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 31.42  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.75 
    For >100, Deduct  -5.50 

. 
 05 05 19 00-0027 EA 3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 32.04  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.77 
    For >100, Deduct  -5.53 

. 
 05 05 19 00-0028 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 32.74  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.78 
    For >100, Deduct  -5.57 

. 
 05 05 19 00-0029 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................ 35.42  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.85 
    For >100, Deduct  -5.70 

. 
 05 05 19 00-0030 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 38.98  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.94 
    For >100, Deduct  -5.88 

. 
 05 05 19 00-0031 EA 3/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 42.99  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.04 
    For >100, Deduct  -6.08 

. 
 05 05 19 00-0032 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 41.66  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -3.17 
    For >100, Deduct  -6.34 

. 
 05 05 19 00-0033 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 43.77  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -3.23 
    For >100, Deduct  -6.45 

. 
 05 05 19 00-0034 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 46.57  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -3.30 
    For >100, Deduct  -6.59 

. 
 05 05 19 00-0035 EA 1" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ......................................................................... 51.51  

    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -4.05 
    For >100, Deduct  -8.09 

. 
 05 05 19 00-0036 EA 1" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ......................................................................... 55.49  

    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -4.15 
    For >100, Deduct  -8.29 

. 
 05 05 19 00-0037 EA 1" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ....................................................................... 59.43  

    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -4.24 
    For >100, Deduct  -8.49 

. 
 05 05 19 00-0038 EA 1-1/4" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................... 67.13  

    For >10 To 50, Deduct  -2.35 
    For >50 To 100, Deduct  -5.21 
    For >100, Deduct  -10.42 

. 
 05 05 19 00-0039 EA 1-1/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ................................................................. 69.98  

    For >10 To 50, Deduct  -2.35 
    For >50 To 100, Deduct  -5.28 
    For >100, Deduct  -10.56 

XXXXXXX 
. 
 05 05 19 00-0040  304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0041 EA 1/4" Diameter x 1-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 12.03  
    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.15 

. 
 05 05 19 00-0042 EA 1/4" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 12.44  

    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.17 
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. 
 05 05 19 00-0043 EA 1/4" Diameter x 3-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 12.97  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.24 

. 
 05 05 19 00-0044 EA 3/8" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 15.45  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.65 

. 
 05 05 19 00-0045 EA 3/8" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 15.80  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.67 

. 
 05 05 19 00-0046 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 16.05  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.68 

. 
 05 05 19 00-0047 EA 3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 17.93  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.78 

. 
 05 05 19 00-0048 EA 1/2" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 23.93  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.94 
    For >100, Deduct  -3.87 

. 
 05 05 19 00-0049 EA 1/2" Diameter x 3-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 24.58  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.95 
    For >100, Deduct  -3.90 

. 
 05 05 19 00-0050 EA 1/2" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 24.96  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.96 
    For >100, Deduct  -3.92 

. 
 05 05 19 00-0051 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 26.67  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -2.00 
    For >100, Deduct  -4.01 

. 
 05 05 19 00-0052 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 29.26  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -2.07 
    For >100, Deduct  -4.14 

. 
 05 05 19 00-0053 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 34.38  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.51 
    For >100, Deduct  -5.02 

. 
 05 05 19 00-0054 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 36.06  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.55 
    For >100, Deduct  -5.10 

. 
 05 05 19 00-0055 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 37.87  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.60 
    For >100, Deduct  -5.20 

. 
 05 05 19 00-0056 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 40.29  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.66 
    For >100, Deduct  -5.32 

. 
 05 05 19 00-0057 EA 5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 50.88  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.92 
    For >100, Deduct  -5.85 

. 
 05 05 19 00-0058 EA 3/4" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 41.04  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.99 
    For >100, Deduct  -5.98 

. 
 05 05 19 00-0059 EA 3/4" Diameter x 4-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 44.45  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.08 
    For >100, Deduct  -6.15 

. 
 05 05 19 00-0060 EA 3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 47.36  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.15 
    For >100, Deduct  -6.30 

. 
 05 05 19 00-0061 EA 3/4" Diameter x 6-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 47.72  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.16 
    For >100, Deduct  -6.31 

. 
 05 05 19 00-0062 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 50.46  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.23 
    For >100, Deduct  -6.45 

. 
 05 05 19 00-0063 EA 3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 57.55  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.40 
    For >100, Deduct  -6.81 
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. 
 05 05 19 00-0064 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ........................................................ 67.57  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.65 
    For >100, Deduct  -7.31 

. 
 05 05 19 00-0065 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 67.93  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -3.83 
    For >100, Deduct  -7.66 

. 
 05 05 19 00-0066 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................. 98.76  

    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -5.23 
    For >100, Deduct  -10.46 

. 
 05 05 19 00-0067 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ........................................................... 113.57  

    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -5.60 
    For >100, Deduct  -11.20 

XXXXXXX 
. 
 05 05 19 00-0068  316 Stainless Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0069 EA 1/4" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 12.38  
    For >10 To 50, Deduct  -0.52 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.16 

. 
 05 05 19 00-0070 EA 1/4" Diameter x 3-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 13.13  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.25 

. 
 05 05 19 00-0071 EA 3/8" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 16.58  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.71 

. 
 05 05 19 00-0072 EA 3/8" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 17.17  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.74 

. 
 05 05 19 00-0073 EA 3/8" Diameter x 3" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 17.32  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.75 

. 
 05 05 19 00-0074 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 20.17  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.89 

. 
 05 05 19 00-0075 EA 1/2" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 26.65  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -2.00 
    For >100, Deduct  -4.01 

. 
 05 05 19 00-0076 EA 1/2" Diameter x 3-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 28.30  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -2.04 
    For >100, Deduct  -4.09 

. 
 05 05 19 00-0077 EA 1/2" Diameter x 4-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 31.29  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -2.12 
    For >100, Deduct  -4.24 

. 
 05 05 19 00-0078 EA 1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 32.03  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -2.14 
    For >100, Deduct  -4.27 

. 
 05 05 19 00-0079 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 43.56  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.74 
    For >100, Deduct  -5.48 

. 
 05 05 19 00-0080 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 44.46  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.76 
    For >100, Deduct  -5.52 

. 
 05 05 19 00-0081 EA 3/4" Diameter x 4-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 53.88  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.31 
    For >100, Deduct  -6.62 

. 
 05 05 19 00-0082 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 57.62  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.40 
    For >100, Deduct  -6.81 

XXXXXXX 
. 
 05 05 19 00-0083  Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0084 EA 1/2" Diameter x 2-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................. 22.88  
    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.91 
    For >100, Deduct  -3.82 
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. 
 05 05 19 00-0085 EA 1/2" Diameter x 4-1/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................. 24.21  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.94 
    For >100, Deduct  -3.89 

. 
 05 05 19 00-0086 EA 1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................. 25.53  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.95 

. 
 05 05 19 00-0087 EA 1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ................................................... 26.21  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.99 
    For >100, Deduct  -3.99 

. 
 05 05 19 00-0088 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................. 31.59  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.44 
    For >100, Deduct  -4.88 

. 
 05 05 19 00-0089 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ................................................... 29.99  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.40 
    For >100, Deduct  -4.80 

. 
 05 05 19 00-0090 EA 3/4" Diameter x 4-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................. 41.10  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.99 
    For >100, Deduct  -5.98 

. 
 05 05 19 00-0091 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................. 42.56  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.03 
    For >100, Deduct  -6.06 

. 
 05 05 19 00-0092 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................. 49.76  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.21 
    For >100, Deduct  -6.42 

. 
 05 05 19 00-0093 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ...................................................... 52.12  

    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -4.06 
    For >100, Deduct  -8.12 

. 
 05 05 19 00-0094 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ...................................................... 56.26  

    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -4.17 
    For >100, Deduct  -8.33 

. 
 05 05 19 00-0095 EA 1" Diameter x 12" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt .................................................... 60.36  

    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -4.27 
    For >100, Deduct  -8.54 

XXXXXXX 
. 
 05 05 19 00-0096  Concrete Sleeve Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0097  Zinc Plated Steel, Concrete Sleeve Anchors (05 05 19 00-0096) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0098 EA 1/4" Diameter x 5/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor............................................................................. 11.04  
    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.13 

. 
 05 05 19 00-0099 EA 1/4" Diameter x 1-3/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 11.19  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.14 

. 
 05 05 19 00-0100 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 11.38  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.15 

. 
 05 05 19 00-0101 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ....................................................................... 11.64  

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.24 

. 
 05 05 19 00-0102 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ....................................................................... 11.78  

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.25 

. 
 05 05 19 00-0103 EA 3/8" Diameter x 1-7/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 13.18  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.27 
    For >100, Deduct  -2.54 

. 
 05 05 19 00-0104 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor................................................................................ 13.44  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.55 

. 
 05 05 19 00-0105 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor................................................................................ 13.68  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 

. 
 05 05 19 00-0106 EA 1/2" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 18.99  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.81 
    For >100, Deduct  -3.62 
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. 
 05 05 19 00-0107 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ................................................................................ 19.31  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.82 
    For >100, Deduct  -3.64 

. 
 05 05 19 00-0108 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ................................................................................ 19.59  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.82 
    For >100, Deduct  -3.65 

. 
 05 05 19 00-0109 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor ................................................................................ 19.92  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.83 
    For >100, Deduct  -3.67 

. 
 05 05 19 00-0110 EA 5/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 23.84  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.25 
    For >100, Deduct  -4.49 

. 
 05 05 19 00-0111 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ................................................................................ 24.33  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.26 
    For >100, Deduct  -4.52 

. 
 05 05 19 00-0112 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 24.70  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.27 
    For >100, Deduct  -4.54 

. 
 05 05 19 00-0113 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor ................................................................................ 25.75  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.29 
    For >100, Deduct  -4.59 

. 
 05 05 19 00-0114 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 29.26  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.70 
    For >100, Deduct  -5.39 

. 
 05 05 19 00-0115 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 30.17  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.72 
    For >100, Deduct  -5.44 

. 
 05 05 19 00-0116 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 30.99  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.74 
    For >100, Deduct  -5.48 

. 
 05 05 19 00-0117 EA 3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 32.29  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.77 
    For >100, Deduct  -5.54 

XXXXXXX 
. 
 05 05 19 00-0118  304/18-8 Stainless Steel, Concrete Sleeve Anchors (05 05 19 00-0096) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0119 EA 1/4" Diameter x 1-3/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .............................................................. 12.69  
    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.22 

. 
 05 05 19 00-0120 EA 3/8" Diameter x 1-7/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .............................................................. 16.55  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.71 

. 
 05 05 19 00-0121 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .................................................................... 18.15  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.79 

. 
 05 05 19 00-0122 EA 1/2" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .............................................................. 24.62  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.95 
    For >100, Deduct  -3.90 

. 
 05 05 19 00-0123 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .................................................................... 27.49  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -2.02 
    For >100, Deduct  -4.04 

. 
 05 05 19 00-0124 EA 5/8" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .............................................................. 37.60  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.59 
    For >100, Deduct  -5.18 

XXXXXXX 
. 
 05 05 19 00-0125  Concrete Strike Anchors (05 05 19 00-0002) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0126 EA 1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 11.78  
    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.17 

. 
 05 05 19 00-0127 EA 1/4" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 12.04  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.18 
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. 
 05 05 19 00-0128 EA 5/16" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ......................................................................... 12.55  

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.29 

. 
 05 05 19 00-0129 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor ............................................................................... 13.62  

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.34 

. 
 05 05 19 00-0130 EA 3/8" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 14.33  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.30 
    For >100, Deduct  -2.60 

. 
 05 05 19 00-0131 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 15.13  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.32 
    For >100, Deduct  -2.64 

. 
 05 05 19 00-0132 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 15.74  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.67 

. 
 05 05 19 00-0133 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 20.96  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.86 
    For >100, Deduct  -3.72 

. 
 05 05 19 00-0134 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 21.43  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.87 
    For >100, Deduct  -3.74 

. 
 05 05 19 00-0135 EA 1/2" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 22.83  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.91 
    For >100, Deduct  -3.81 

. 
 05 05 19 00-0136 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 24.63  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.95 
    For >100, Deduct  -3.90 

. 
 05 05 19 00-0137 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 28.03  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.35 
    For >100, Deduct  -4.70 

. 
 05 05 19 00-0138 EA 5/8" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 29.69  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.39 
    For >100, Deduct  -4.78 

. 
 05 05 19 00-0139 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 31.16  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.43 
    For >100, Deduct  -4.86 

. 
 05 05 19 00-0140 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 36.21  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.87 
    For >100, Deduct  -5.74 

. 
 05 05 19 00-0141 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 37.77  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.91 
    For >100, Deduct  -5.82 

XXXXXXX 
. 
 05 05 19 00-0142  Multi-Set Drop-In Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0143  Zinc Plated Steel, Multi-Set Drop-In Anchors (05 05 19 00-0142) 

Note: Excludes bolt, nut and washer. 
. 
. 

 05 05 19 00-0144 EA 1/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor ........................................................................................... 15.32  
    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.97 

. 
 05 05 19 00-0145 EA 3/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor ........................................................................................... 18.76  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.81 
    For >100, Deduct  -3.62 

. 
 05 05 19 00-0146 EA 1/2" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor ........................................................................................... 22.94  

    For >10 To 50, Deduct  -1.05 
    For >50 To 100, Deduct  -2.15 
    For >100, Deduct  -4.31 

. 
 05 05 19 00-0147 EA 5/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor ........................................................................................... 26.09  

    For >10 To 50, Deduct  -1.16 
    For >50 To 100, Deduct  -2.39 
    For >100, Deduct  -4.78 

. 
 05 05 19 00-0148 EA 3/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor ........................................................................................... 31.38  

    For >10 To 50, Deduct  -1.32 
    For >50 To 100, Deduct  -2.76 
    For >100, Deduct  -5.52 

XXXXXXX 
. 
 05 05 19 00-0149  304/18-8 Stainless Steel, Multi-Set Drop-In Anchors (05 05 19 00-0142) 

Note: Excludes bolt, nut and washer. 
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. 

. 
 05 05 19 00-0150 EA 1/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 18.70  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.57 
    For >100, Deduct  -3.13 

. 
 05 05 19 00-0151 EA 3/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 25.11  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.94 

. 
 05 05 19 00-0152 EA 1/2" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 31.34  

    For >10 To 50, Deduct  -1.05 
    For >50 To 100, Deduct  -2.36 
    For >100, Deduct  -4.73 

. 
 05 05 19 00-0153 EA 5/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 39.62  

    For >10 To 50, Deduct  -1.16 
    For >50 To 100, Deduct  -2.73 
    For >100, Deduct  -5.46 

. 
 05 05 19 00-0154 EA 3/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 54.64  

    For >10 To 50, Deduct  -1.32 
    For >50 To 100, Deduct  -3.34 
    For >100, Deduct  -6.68 

XXXXXXX 
. 
 05 05 19 00-0155  Single Bolt Expansion Anchors (05 05 19 00-0002) 

Note: Excludes bolt, nut and washer. 
. 
. 

 05 05 19 00-0156 EA 1/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 11.26  
    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.14 

. 
 05 05 19 00-0157 EA 5/16" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................. 12.06  

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.26 

. 
 05 05 19 00-0158 EA 3/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 13.63  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 

. 
 05 05 19 00-0159 EA 1/2" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 19.92  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.83 
    For >100, Deduct  -3.67 

. 
 05 05 19 00-0160 EA 5/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 27.82  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.35 
    For >100, Deduct  -4.69 

. 
 05 05 19 00-0161 EA 3/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 33.60  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.80 
    For >100, Deduct  -5.61 

XXXXXXX 
. 
 05 05 19 00-0162  Concrete Lag Shield Anchors (05 05 19 00-0002) 

Note: Excludes lag bolt and washer. 
. 
. 

 05 05 19 00-0163 EA 1/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 11.44  
    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.15 

. 
 05 05 19 00-0164 EA 5/16" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ................................................................................... 13.61  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 

. 
 05 05 19 00-0165 EA 3/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 14.33  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.30 
    For >100, Deduct  -2.60 

. 
 05 05 19 00-0166 EA 1/2" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 20.16  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.84 
    For >100, Deduct  -3.68 

. 
 05 05 19 00-0167 EA 5/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 26.82  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.32 
    For >100, Deduct  -4.64 

. 
 05 05 19 00-0168 EA 3/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 30.00  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.71 
    For >100, Deduct  -5.43 

XXXXXXX 
. 
 05 05 19 00-0169  Chemical And Adhesive Anchors (05 05 19 00-0001) 
. 
. 
 05 05 19 00-0170  Chemically Adhered Anchor Rods (05 05 19 00-0169) 

Note: Includes drilling hole, injected adhesive or pre-placed adhesive cartridge, nut and washer. Zinc coated 
carbon steel. 
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. 

. 
 05 05 19 00-0171 EA 1/4" x 1-9/16" Long Chemically Adhered Anchor Rod ........................................................................................................... 14.54  

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.47 

. 
 05 05 19 00-0172 EA 5/16" x 2-3/8" Long Chemically Adhered Anchor Rod ........................................................................................................... 16.94  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.74 

. 
 05 05 19 00-0173 EA 3/8" x 2-3/4" Long Chemically Adhered Anchor Rod ............................................................................................................. 21.02  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.71 
    For >100, Deduct  -3.42 

. 
 05 05 19 00-0174 EA 1/2" x 3-11/16" Long Chemically Adhered Anchor Rod ......................................................................................................... 24.68  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.95 
    For >100, Deduct  -3.90 

. 
 05 05 19 00-0175 EA 1/2" x 5-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................. 26.25  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.99 
    For >100, Deduct  -3.98 

. 
 05 05 19 00-0176 EA 5/8" x 7" Long Chemically Adhered Anchor Rod ................................................................................................................... 32.50  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.46 
    For >100, Deduct  -4.93 

. 
 05 05 19 00-0177 EA 3/4" x 9-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................. 42.45  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -3.03 
    For >100, Deduct  -6.05 

. 
 05 05 19 00-0178 EA 7/8" x 10" Long Chemically Adhered Anchor Rod ................................................................................................................. 50.56  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -3.39 
    For >100, Deduct  -6.78 

. 
 05 05 19 00-0179 EA 1" x 11-3/4" Long Chemically Adhered Anchor Rod .............................................................................................................. 69.30  

    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -4.49 
    For >100, Deduct  -8.98 

. 
 05 05 19 00-0180 EA 1-1/4" x 14" Long Chemically Adhered Anchor Rod ............................................................................................................ 100.08  

    For >10 To 50, Deduct  -2.32 
    For >50 To 100, Deduct  -5.98 
    For >100, Deduct  -11.96 

XXXXXXX 
. 
 05 05 19 00-0181  Chemical Adhesives For Bolts, Dowels Or Threaded Rod (05 05 19 00-0169) 

Note: Injected or drop in cartridge. Sizes listed are for the diameter of the bolt, dowel or rod to be anchored. 
Includes drilling. Excludes bolt, dowel or rod. 

. 

. 
 05 05 19 00-0182 EA 1/4" Chemical Adhesive For Bolt Or Threaded Rod .............................................................................................................. 11.95  

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.34 

. 
 05 05 19 00-0183 EA 5/16" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ................................................................................................ 13.10  

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.55 

. 
 05 05 19 00-0184 EA 3/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 16.41  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.60 
    For >100, Deduct  -3.19 

. 
 05 05 19 00-0185 EA 1/2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 18.66  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.80 
    For >100, Deduct  -3.60 

. 
 05 05 19 00-0186 EA 5/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 24.09  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.25 
    For >100, Deduct  -4.50 

. 
 05 05 19 00-0187 EA 3/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 29.84  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.71 
    For >100, Deduct  -5.42 

. 
 05 05 19 00-0188 EA 7/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 33.21  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -2.96 
    For >100, Deduct  -5.91 

. 
 05 05 19 00-0189 EA 1" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ..................................................................................................... 44.08  

    For >10 To 50, Deduct  -1.84 
    For >50 To 100, Deduct  -3.86 
    For >100, Deduct  -7.72 

. 
 05 05 19 00-0190 EA 1-1/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ............................................................................................... 50.54  

    For >10 To 50, Deduct  -2.08 
    For >50 To 100, Deduct  -4.38 
    For >100, Deduct  -8.76 

. 
 05 05 19 00-0191 EA 1-1/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ............................................................................................... 58.04  

    For >10 To 50, Deduct  -2.32 
    For >50 To 100, Deduct  -4.93 
    For >100, Deduct  -9.86 
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. 
 05 05 19 00-0192 EA 1-3/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ............................................................................................... 63.06  

    For >10 To 50, Deduct  -2.42 
    For >50 To 100, Deduct  -5.21 
    For >100, Deduct  -10.42 

. 
 05 05 19 00-0193 EA 1-1/2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ............................................................................................... 70.04  

    For >10 To 50, Deduct  -2.53 
    For >50 To 100, Deduct  -5.54 
    For >100, Deduct  -11.09 

. 
 05 05 19 00-0194 EA 1-3/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ............................................................................................... 83.99  

    For >10 To 50, Deduct  -2.74 
    For >50 To 100, Deduct  -6.21 
    For >100, Deduct  -12.42 

. 
 05 05 19 00-0195 EA 2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ................................................................................................... 115.29  

    For >10 To 50, Deduct  -2.85 
    For >50 To 100, Deduct  -7.15 
    For >100, Deduct  -14.30 

XXXXXXX 
. 
 05 05 19 00-0196  Grout Concrete Anchor Bolt Or Threaded Rod (05 05 19 00-0169) 
. 
. 

 05 05 19 00-0197 EA Grout Concrete Anchor Bolt or Threaded Rod ........................................................................................................................4.30  
    For >10 To 50, Deduct  -0.21 
    For >50 To 100, Deduct  -0.42 
    For >100, Deduct  -0.83 

XXXXXXX 
. 
 05 05 19 00-0198  Other Concrete And Masonry Anchors (05 05 19 00-0001) 
. 
. 
 05 05 19 00-0199  Tapcon Masonry Screws (05 05 19 00-0198) 

Note: Includes drilling. Countersunk or hex head. 
. 
. 

 05 05 19 00-0200 EA 3/16" x 1-1/4" Tapcon Masonry Screw .................................................................................................................................. 10.83  
    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.12 

. 
 05 05 19 00-0201 EA 3/16" x 2-1/4" Tapcon Masonry Screw .................................................................................................................................. 10.91  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.13 

. 
 05 05 19 00-0202 EA 3/16" x 3-1/4" Tapcon Masonry Screw .................................................................................................................................. 11.08  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.14 

. 
 05 05 19 00-0203 EA 1/4" x 1-1/4" Tapcon Masonry Screw .................................................................................................................................... 10.92  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.13 

. 
 05 05 19 00-0204 EA 1/4" x 2-1/4" Tapcon Masonry Screw .................................................................................................................................... 11.02  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.13 

. 
 05 05 19 00-0205 EA 1/4" x 3-1/4" Tapcon Masonry Screw .................................................................................................................................... 11.22  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.14 

XXXXXXX 
. 
 05 05 19 00-0206  Large Diameter, Self-Threading Concrete Fasteners (05 05 19 00-0198) 

Note: Includes drilling. Zinc plated. 
. 
. 

 05 05 19 00-0207 EA 3/8" x 1-3/4", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 11.47  
    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.15 

. 
 05 05 19 00-0208 EA 3/8" x 2-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 11.80  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.17 

. 
 05 05 19 00-0209 EA 3/8" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 11.89  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.18 

. 
 05 05 19 00-0210 EA 3/8" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 12.05  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.18 

. 
 05 05 19 00-0211 EA 3/8" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 12.19  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.10 
    For >100, Deduct  -2.19 

. 
 05 05 19 00-0212 EA 1/2" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 12.48  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.10 
    For >100, Deduct  -2.21 

. 
 05 05 19 00-0213 EA 1/2" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 12.84  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.22 
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. 
 05 05 19 00-0214 EA 1/2" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 13.17  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.24 

. 
 05 05 19 00-0215 EA 1/2" x 6", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 14.09  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.29 

. 
 05 05 19 00-0216 EA 5/8" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 14.20  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.29 

. 
 05 05 19 00-0217 EA 5/8" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 14.76  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.32 

. 
 05 05 19 00-0218 EA 5/8" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 15.34  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.35 

. 
 05 05 19 00-0219 EA 5/8" x 6", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 15.71  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.37 

. 
 05 05 19 00-0220 EA 3/4" x 4-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 15.55  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.36 

. 
 05 05 19 00-0221 EA 3/4" x 5-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 16.08  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.39 

. 
 05 05 19 00-0222 EA 3/4" x 6-1/4", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 17.33  

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.22 
    For >100, Deduct  -2.45 

XXXXXXX 
. 
 05 05 19 00-0223  Pin Bolt Drives (05 05 19 00-0198) 

Note: Includes drilling. Zinc plated. 
. 
. 

 05 05 19 00-0224 EA 1/4" x 1" Pin Bolt Drive ............................................................................................................................................................ 6.77  
    For >10 To 50, Deduct  -0.32 
    For >50 To 100, Deduct  -0.64 
    For >100, Deduct  -1.29 

. 
 05 05 19 00-0225 EA 1/4" x 1-1/4" Pin Bolt Drive ...................................................................................................................................................... 6.77  

    For >10 To 50, Deduct  -0.32 
    For >50 To 100, Deduct  -0.64 
    For >100, Deduct  -1.29 

. 
 05 05 19 00-0226 EA 1/4" x 1-1/2" Pin Bolt Drive ...................................................................................................................................................... 6.83  

    For >10 To 50, Deduct  -0.32 
    For >50 To 100, Deduct  -0.64 
    For >100, Deduct  -1.29 

. 
 05 05 19 00-0227 EA 1/4" x 2" Pin Bolt Drive ............................................................................................................................................................ 6.84  

    For >10 To 50, Deduct  -0.32 
    For >50 To 100, Deduct  -0.65 
    For >100, Deduct  -1.29 

XXXXXXX 
. 
 05 05 19 00-0228  Powder Actuated, Shot-In Place Anchors (05 05 19 00-0198) 
. 
. 

 05 05 19 00-0229 EA 0.15" Diameter x 1/2" Length, Stud Powder Actuated Anchor ................................................................................................ 1.70  
    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.15 
    For >100, Deduct  -0.30 

. 
 05 05 19 00-0230 EA 0.15" Diameter x 3/4" Length, Stud Powder Actuated Anchor ................................................................................................ 1.79  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.16 
    For >100, Deduct  -0.31 

. 
 05 05 19 00-0231 EA 0.15"/0.18" Diameter x 1" Length, Stud Powder Actuated Anchor .......................................................................................... 1.96  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.17 
    For >100, Deduct  -0.34 

. 
 05 05 19 00-0232 EA 0.15"/0.18" Diameter x 1-1/4" Length, Stud Powder Actuated Anchor .................................................................................... 2.17  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.18 
    For >100, Deduct  -0.36 

. 
 05 05 19 00-0233 EA 0.15"/0.18" Diameter x 1-7/8" Length, Stud Powder Actuated Anchor .................................................................................... 2.29  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.18 
    For >100, Deduct  -0.37 

XXXXXXX 
. 
 05 05 19 00-0234  Powder Actuated, Shot-In Place Anchors With Exposed Thread (05 05 19 00-0198) 
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. 

. 
 05 05 19 00-0235 EA 0.145" Diameter x 1" Long Shank, 3/4" Thread Length, 1/4" - 20 Treaded Stud Powder Actuated Anchor ............................2.02  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.16 
    For >100, Deduct  -0.32 

. 
 05 05 19 00-0236 EA 0.205" Diameter x 1-1/6" Long Shank, 1" Thread Length, 3/8" - 16 Treaded Stud Powder Actuated Anchor .........................2.76  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.20 
    For >100, Deduct  -0.41 

XXXXXXX 
. 
 05 05 21  Fastening Methods for Metal (05 05) 
. 
. 
 05 05 21 00-0001  Welding (05 05 21) 
. 
. 
 05 05 21 00-0002  Welding Minimum Charge (05 05 21 00-0001) 
. 
. 

 05 05 21 00-0003 EA Welding Minimum Charge ................................................................................................................................................... 417.78  
Note: For projects where the total weldting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 05 05 21 00-0004  Spot Welding (05 05 21 00-0001) 

See CSI section 05 05 21 00-0007 for a series of welds. 
. 
. 

 05 05 21 00-0005 EA Up To 15 Spot Weldings, Welds Up To 1" Length Each ....................................................................................................... 10.68  
    For Aluminum Welding, Add  1.67 
    For Stainless Steel Welding, Add  2.75 

. 
 05 05 21 00-0006 EA >15 Spot Weldings, Welds Up To 1" Length Each ..................................................................................................................8.33  

    For Aluminum Welding, Add  1.32 
    For Stainless Steel Welding, Add  2.17 

XXXXXXX 
. 
 05 05 21 00-0007  Field Welding (Seam And Stitch Welding) (05 05 21 00-0001) 
. 
. 
 05 05 21 00-0008  Vertical Fillet Welds (05 05 21 00-0007) 

Note: For existing steel and moment connections. Includes tack welds for proper alignment until the final welds 
are made. 

. 

. 
 05 05 21 00-0009 LF 1/8" Vertical Fillet Weld ...........................................................................................................................................................6.77  

    For Aluminum Welding, Add  1.33 
    For Stainless Steel Welding, Add  2.09 
    For Up To 25, Add  2.24 
    For >25 To 50, Add  1.59 

. 
 05 05 21 00-0010 LF  3/16" Vertical Fillet Weld ....................................................................................................................................................... 13.13  

    For Aluminum Welding, Add  2.37 
    For Stainless Steel Welding, Add  3.78 
    For Up To 25, Add  4.43 
    For >25 To 50, Add  3.15 

. 
 05 05 21 00-0011 LF  1/4" Vertical Fillet Weld ......................................................................................................................................................... 19.72  

    For Aluminum Welding, Add  3.56 
    For Stainless Steel Welding, Add  5.69 
    For Up To 25, Add  6.65 
    For >25 To 50, Add  4.73 

. 
 05 05 21 00-0012 LF  5/16" Vertical Fillet Weld ....................................................................................................................................................... 26.01  

    For Aluminum Welding, Add  4.72 
    For Stainless Steel Welding, Add  7.52 
    For Up To 25, Add  8.76 
    For >25 To 50, Add  6.23 

. 
 05 05 21 00-0013 LF  3/8" Vertical Fillet Weld ......................................................................................................................................................... 32.86  

    For Aluminum Welding, Add  5.93 
    For Stainless Steel Welding, Add  9.47 
    For Up To 25, Add  11.08 
    For >25 To 50, Add  7.88 

. 
 05 05 21 00-0014 LF  7/16" Vertical Fillet Weld ....................................................................................................................................................... 38.25  

    For Aluminum Welding, Add  6.53 
    For Stainless Steel Welding, Add  10.55 
    For Up To 25, Add  13.06 
    For >25 To 50, Add  9.30 

. 
 05 05 21 00-0015 LF  1/2" Vertical Fillet Weld ......................................................................................................................................................... 44.92  

    For Aluminum Welding, Add  8.14 
    For Stainless Steel Welding, Add  12.98 
    For Up To 25, Add  15.14 
    For >25 To 50, Add  10.76 

. 
 05 05 21 00-0016 LF  9/16" Vertical Fillet Weld ....................................................................................................................................................... 52.57  

    For Aluminum Welding, Add  9.14 
    For Stainless Steel Welding, Add  14.71 
    For Up To 25, Add  17.88 
    For >25 To 50, Add  12.72 

. 
 05 05 21 00-0017 LF  5/8" Vertical Fillet Weld ......................................................................................................................................................... 60.94  

    For Aluminum Welding, Add  10.62 
    For Stainless Steel Welding, Add  17.09 
    For Up To 25, Add  20.71 
    For >25 To 50, Add  14.74 

. 
 05 05 21 00-0018 LF  3/4" Vertical Fillet Weld ......................................................................................................................................................... 82.20  

    For Aluminum Welding, Add  14.88 
    For Stainless Steel Welding, Add  23.74 
    For Up To 25, Add  27.71 
    For >25 To 50, Add  19.70 
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. 
 05 05 21 00-0019 LF  7/8" Vertical Fillet Weld ....................................................................................................................................................... 121.68  

    For Aluminum Welding, Add  21.10 
    For Stainless Steel Welding, Add  33.98 
    For Up To 25, Add  41.40 
    For >25 To 50, Add  29.47 

. 
 05 05 21 00-0020 LF  1" Vertical Fillet Weld .......................................................................................................................................................... 163.85  

    For Aluminum Welding, Add  29.34 
    For Stainless Steel Welding, Add  46.92 
    For Up To 25, Add  55.36 
    For >25 To 50, Add  39.37 

XXXXXXX 
. 
 05 05 21 00-0021  Horizontal Or Flat Fillet Welds (05 05 21 00-0007) 

Note: For existing steel and moment connections. Includes tack welds for proper alignment until the final welds 
are made. 

. 

. 
 05 05 21 00-0022 LF  1/8" Horizontal Or Flat Fillet Weld ........................................................................................................................................... 5.69  

    For Aluminum Welding, Add  1.17 
    For Stainless Steel Welding, Add  1.82 
    For Up To 25, Add  1.86 
    For >25 To 50, Add  1.32 

. 
 05 05 21 00-0023 LF  3/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 11.13  

    For Aluminum Welding, Add  2.09 
    For Stainless Steel Welding, Add  3.31 
    For Up To 25, Add  3.72 
    For >25 To 50, Add  2.64 

. 
 05 05 21 00-0024 LF  1/4" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 16.64  

    For Aluminum Welding, Add  3.13 
    For Stainless Steel Welding, Add  4.95 
    For Up To 25, Add  5.56 
    For >25 To 50, Add  3.95 

. 
 05 05 21 00-0025 LF  5/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 21.99  

    For Aluminum Welding, Add  4.16 
    For Stainless Steel Welding, Add  6.57 
    For Up To 25, Add  7.34 
    For >25 To 50, Add  5.21 

. 
 05 05 21 00-0026 LF  3/8" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 27.76  

    For Aluminum Welding, Add  5.21 
    For Stainless Steel Welding, Add  8.25 
    For Up To 25, Add  9.28 
    For >25 To 50, Add  6.59 

. 
 05 05 21 00-0027 LF  7/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 32.18  

    For Aluminum Welding, Add  5.66 
    For Stainless Steel Welding, Add  9.09 
    For Up To 25, Add  10.92 
    For >25 To 50, Add  7.77 

. 
 05 05 21 00-0028 LF  1/2" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 37.91  

    For Aluminum Welding, Add  7.15 
    For Stainless Steel Welding, Add  11.31 
    For Up To 25, Add  12.66 
    For >25 To 50, Add  8.99 

. 
 05 05 21 00-0029 LF  9/16" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 44.33  

    For Aluminum Welding, Add  7.99 
    For Stainless Steel Welding, Add  12.76 
    For Up To 25, Add  14.96 
    For >25 To 50, Add  10.64 

. 
 05 05 21 00-0030 LF  5/8" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 51.61  

    For Aluminum Welding, Add  9.48 
    For Stainless Steel Welding, Add  15.07 
    For Up To 25, Add  17.34 
    For >25 To 50, Add  12.32 

. 
 05 05 21 00-0031 LF  3/4" Horizontal Or Flat Fillet Weld ......................................................................................................................................... 69.45  

    For Aluminum Welding, Add  13.09 
    For Stainless Steel Welding, Add  20.71 
    For Up To 25, Add  23.19 
    For >25 To 50, Add  16.47 

. 
 05 05 21 00-0032 LF  7/8" Horizontal Or Flat Fillet Weld ....................................................................................................................................... 101.87  

    For Aluminum Welding, Add  17.93 
    For Stainless Steel Welding, Add  28.78 
    For Up To 25, Add  34.55 
    For >25 To 50, Add  24.58 

. 
 05 05 21 00-0033 LF  1" Horizontal Or Flat Fillet Weld .......................................................................................................................................... 137.93  

    For Aluminum Welding, Add  25.68 
    For Stainless Steel Welding, Add  40.72 
    For Up To 25, Add  46.20 
    For >25 To 50, Add  32.82 

XXXXXXX 
. 
 05 05 23  Metal Fastenings (05 05) 
. 
. 
 05 05 23 00-0001  Hex Bolts (05 05 23) 

Note: For owner furnished materials or where requested by the owner. Excludes drilling through wood, steel, 
concrete, brick or block. See CSI section 02 41 19 13-0221 for drilling into concrete, 02 41 19 13-0231 for drilling 
into brick or block, 02 41 19 13-0241 for drilling into wood or plastic, 05 05 23 00-1567 for drilling through steel. 

. 

. 
 05 05 23 00-0002  A307B Heavy Hex Bolts (05 05 23 00-0001) 

Note: Includes A307B heavy hex nut and two structural washers. 
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. 

. 
 05 05 23 00-0003  Plain Finish A307B Heavy Hex Bolts (05 05 23 00-0002) 
. 
. 

 05 05 23 00-0004 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................ 12.48 1.19 
    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.12 

. 
 05 05 23 00-0005 EA 1/2" Diameter x 3" Long, Plain Finish A307B Heavy Hex Bolt............................................................................................... 13.93 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.10 
    For >100, Deduct  -2.19 

. 
 05 05 23 00-0006 EA 5/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt............................................................................................... 13.97 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.10 
    For >100, Deduct  -2.19 

. 
 05 05 23 00-0007 EA 5/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt............................................................................................... 16.72 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.27 
    For >100, Deduct  -2.54 

. 
 05 05 23 00-0008 EA 3/4" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt............................................................................................... 16.41 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.32 

. 
 05 05 23 00-0009 EA 3/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt............................................................................................... 19.75 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.69 

. 
 05 05 23 00-0010 EA 3/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt............................................................................................... 25.37 1.43 

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.53 
    For >100, Deduct  -3.05 

. 
 05 05 23 00-0011 EA 3/4" Diameter x 8" Long, Plain Finish A307B Heavy Hex Bolt............................................................................................... 27.30 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.62 
    For >100, Deduct  -3.24 

. 
 05 05 23 00-0012 EA 7/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt............................................................................................... 19.83 1.30 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.31 
    For >100, Deduct  -2.61 

. 
 05 05 23 00-0013 EA 7/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt............................................................................................... 24.09 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.49 
    For >100, Deduct  -2.99 

. 
 05 05 23 00-0014 EA 1" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 28.59 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.65 
    For >100, Deduct  -3.31 

. 
 05 05 23 00-0015 EA 1" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 41.56 1.57 

    For >10 To 50, Deduct  -0.66 
    For >50 To 100, Deduct  -2.03 
    For >100, Deduct  -4.05 

. 
 05 05 23 00-0016 EA 1-1/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 48.75 1.79 

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -2.33 
    For >100, Deduct  -4.67 

. 
 05 05 23 00-0017 EA 1-1/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 54.99 1.91 

    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.57 
    For >100, Deduct  -5.14 

XXXXXXX 
. 
 05 05 23 00-0018  Galvanized A307B Heavy Hex Bolts (05 05 23 00-0002) 
. 
. 

 05 05 23 00-0019 EA 1/2" Diameter x 1-1/2" Long, Galvanized A307B Heavy Hex Bolt ......................................................................................... 13.19 1.19 
    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.16 

. 
 05 05 23 00-0020 EA 1/2" Diameter x 3" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 14.41 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.22 

. 
 05 05 23 00-0021 EA 5/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 15.73 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.28 

. 
 05 05 23 00-0022 EA 5/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 18.48 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.32 
    For >100, Deduct  -2.63 

. 
 05 05 23 00-0023 EA 3/4" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 18.40 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.42 

. 
 05 05 23 00-0024 EA 3/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 23.43 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.88 
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. 
 05 05 23 00-0025 EA 3/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 31.72 1.43 

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.69 
    For >100, Deduct  -3.37 

. 
 05 05 23 00-0026 EA 3/4" Diameter x 8" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 37.58 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.88 
    For >100, Deduct  -3.76 

. 
 05 05 23 00-0027 EA 7/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 25.05 1.30 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.87 

. 
 05 05 23 00-0028 EA 7/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 29.97 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.64 
    For >100, Deduct  -3.28 

. 
 05 05 23 00-0029 EA 1" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 36.19 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.84 
    For >100, Deduct  -3.69 

. 
 05 05 23 00-0030 EA 1" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 55.32 1.57 

    For >10 To 50, Deduct  -0.66 
    For >50 To 100, Deduct  -2.37 
    For >100, Deduct  -4.74 

. 
 05 05 23 00-0031 EA 1-1/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................ 54.90 1.79 

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -2.49 
    For >100, Deduct  -4.97 

. 
 05 05 23 00-0032 EA 1-1/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................ 69.25 1.91 

    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.92 
    For >100, Deduct  -5.85 

XXXXXXX 
. 
 05 05 23 00-0033  A325 High Strength Structural Bolts (05 05 23 00-0001) 
. 
. 
 05 05 23 00-0034  Plain Finish A325 High Strength Structural Bolts (05 05 23 00-0033) 

Note: Includes A325 heavy hex nut and structural washer. 
. 
. 

 05 05 23 00-0035 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A325 High Strength Structural Bolt ...................................................................... 12.15 1.19 
    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.05 
    For >100, Deduct  -2.10 

. 
 05 05 23 00-0036 EA 1/2" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 12.47 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.12 

. 
 05 05 23 00-0037 EA 5/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 13.49 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.17 

. 
 05 05 23 00-0038 EA 5/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 16.75 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.27 
    For >100, Deduct  -2.55 

. 
 05 05 23 00-0039 EA 5/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 19.70 1.43 

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.77 

. 
 05 05 23 00-0040 EA 3/4" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 14.91 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.24 

. 
 05 05 23 00-0041 EA 3/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 18.27 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.31 
    For >100, Deduct  -2.62 

. 
 05 05 23 00-0042 EA 3/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 21.04 1.43 

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.84 

. 
 05 05 23 00-0043 EA 3/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 26.39 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.60 
    For >100, Deduct  -3.20 

. 
 05 05 23 00-0044 EA 7/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 17.49 1.30 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.50 

. 
 05 05 23 00-0045 EA 7/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 21.60 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.43 
    For >100, Deduct  -2.86 

. 
 05 05 23 00-0046 EA 7/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 24.91 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.56 
    For >100, Deduct  -3.12 
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. 
 05 05 23 00-0047 EA 7/8" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 27.09 1.57 

    For >10 To 50, Deduct  -0.66 
    For >50 To 100, Deduct  -1.66 
    For >100, Deduct  -3.33 

. 
 05 05 23 00-0048 EA 1" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 19.49 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.66 

. 
 05 05 23 00-0049 EA 1" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 23.70 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.53 
    For >100, Deduct  -3.06 

. 
 05 05 23 00-0050 EA 1" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 27.77 1.57 

    For >10 To 50, Deduct  -0.66 
    For >50 To 100, Deduct  -1.68 
    For >100, Deduct  -3.36 

. 
 05 05 23 00-0051 EA 1" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 36.24 1.67 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -1.96 
    For >100, Deduct  -3.91 

. 
 05 05 23 00-0052 EA 1-1/4" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 34.45 1.67 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -1.91 
    For >100, Deduct  -3.82 

. 
 05 05 23 00-0053 EA 1-1/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 39.29 1.79 

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -2.10 
    For >100, Deduct  -4.19 

. 
 05 05 23 00-0054 EA 1-1/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 46.47 1.91 

    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.36 
    For >100, Deduct  -4.71 

. 
 05 05 23 00-0055 EA 1-1/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 54.97 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.65 
    For >100, Deduct  -5.29 

XXXXXXX 
. 
 05 05 23 00-0056  Galvanized A325 High Strength Structural Bolts (05 05 23 00-0033) 

Note: Includes A325 heavy hex nut and structural washer. 
. 
. 

 05 05 23 00-0057 EA 1/2" Diameter x 1-1/2" Long, Galvanized A325 High Strength Structural Bolt ....................................................................... 12.79 1.19 
    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.14 

. 
 05 05 23 00-0058 EA 1/2" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 13.01 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.15 

. 
 05 05 23 00-0059 EA 5/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 14.84 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.24 

. 
 05 05 23 00-0060 EA 5/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 17.71 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.30 
    For >100, Deduct  -2.59 

. 
 05 05 23 00-0061 EA 5/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 18.78 1.43 

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.72 

. 
 05 05 23 00-0062 EA 3/4" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 15.53 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.27 

. 
 05 05 23 00-0063 EA 3/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 19.05 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.66 

. 
 05 05 23 00-0064 EA 3/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 22.26 1.43 

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.90 

. 
 05 05 23 00-0065 EA 3/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 29.28 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.67 
    For >100, Deduct  -3.34 

. 
 05 05 23 00-0066 EA 7/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 21.21 1.30 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.68 

. 
 05 05 23 00-0067 EA 7/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 23.80 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.49 
    For >100, Deduct  -2.97 
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. 
 05 05 23 00-0068 EA 7/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 27.59 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.63 
    For >100, Deduct  -3.26 

. 
 05 05 23 00-0069 EA 7/8" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 35.10 1.57 

    For >10 To 50, Deduct  -0.66 
    For >50 To 100, Deduct  -1.86 
    For >100, Deduct  -3.73 

. 
 05 05 23 00-0070 EA 1" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ................................................................................ 22.39 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.81 

. 
 05 05 23 00-0071 EA 1" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ................................................................................ 30.35 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.70 
    For >100, Deduct  -3.40 

. 
 05 05 23 00-0072 EA 1" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ................................................................................ 33.34 1.57 

    For >10 To 50, Deduct  -0.66 
    For >50 To 100, Deduct  -1.82 
    For >100, Deduct  -3.64 

. 
 05 05 23 00-0073 EA 1" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ................................................................................ 43.10 1.67 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -2.13 
    For >100, Deduct  -4.26 

. 
 05 05 23 00-0074 EA 1-1/4" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt .......................................................................... 42.82 1.67 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -2.12 
    For >100, Deduct  -4.24 

. 
 05 05 23 00-0075 EA 1-1/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt .......................................................................... 45.68 1.79 

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -2.26 
    For >100, Deduct  -4.51 

. 
 05 05 23 00-0076 EA 1-1/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt .......................................................................... 53.80 1.91 

    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.54 
    For >100, Deduct  -5.08 

. 
 05 05 23 00-0077 EA 1-1/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt .......................................................................... 62.62 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.84 
    For >100, Deduct  -5.68 

XXXXXXX 
. 
 05 05 23 00-0078  A490 High Strength Structural Bolts (05 05 23 00-0001) 

Note: Includes A490 heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0079  Plain Finish A490 High Strength Structural Bolts (05 05 23 00-0078) 
. 
. 

 05 05 23 00-0080 EA 5/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 14.00 1.19 
    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.10 
    For >100, Deduct  -2.20 

. 
 05 05 23 00-0081 EA 5/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 20.23 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.72 

. 
 05 05 23 00-0082 EA 5/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 21.70 1.43 

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.87 

. 
 05 05 23 00-0083 EA 3/4" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 15.97 1.19 

    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.29 

. 
 05 05 23 00-0084 EA 3/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 19.47 1.36 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.68 

. 
 05 05 23 00-0085 EA 3/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 22.97 1.43 

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.47 
    For >100, Deduct  -2.93 

. 
 05 05 23 00-0086 EA 3/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 30.15 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.69 
    For >100, Deduct  -3.39 

. 
 05 05 23 00-0087 EA 7/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 18.70 1.30 

    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 

. 
 05 05 23 00-0088 EA 7/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 21.98 1.43 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.88 

. 
 05 05 23 00-0089 EA 7/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 32.76 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.76 
    For >100, Deduct  -3.52 
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. 
 05 05 23 00-0090 EA 1" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 22.33 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.80 

. 
 05 05 23 00-0091 EA 1" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 26.89 1.50 

    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.61 
    For >100, Deduct  -3.22 

. 
 05 05 23 00-0092 EA 1" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 31.20 1.57 

    For >10 To 50, Deduct  -0.66 
    For >50 To 100, Deduct  -1.77 
    For >100, Deduct  -3.53 

. 
 05 05 23 00-0093 EA 1-1/4" Diameter x 3" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 39.51 1.67 

    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -2.04 
    For >100, Deduct  -4.08 

. 
 05 05 23 00-0094 EA 1-1/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 51.37 1.79 

    For >10 To 50, Deduct  -0.74 
    For >50 To 100, Deduct  -2.40 
    For >100, Deduct  -4.80 

. 
 05 05 23 00-0095 EA 1-1/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 54.00 1.91 

    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.54 
    For >100, Deduct  -5.09 

. 
 05 05 23 00-0096 EA 1-1/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 56.26 2.04 

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -2.68 
    For >100, Deduct  -5.36 

XXXXXXX 
. 
 05 05 23 00-0097  Hex Head Bolts (05 05 23 00-0001) 
. 
. 
 05 05 23 00-0098  Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0099  1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0100 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................................6.69  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0101 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................6.72  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0102 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................6.80  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0103 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................6.84  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0104 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................7.08  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0105 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................7.12  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0106 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................7.24  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0107 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................7.44  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0108 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................7.48  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0109 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................7.68  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0110 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................8.00  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0111 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................8.14  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 
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. 
 05 05 23 00-0112 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.34  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0113 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.96  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0114 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.26  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0115 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.34  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0116  5/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0117 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 6.76  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0118 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 6.79  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0119 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 6.86  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0120 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 6.91  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0121 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.17  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0122 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.30  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0123 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.35  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0124 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.66  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0125 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.85  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0126 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.92  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0127 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.16  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0128 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.23  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0129 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.93  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0130 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.46  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0131 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.77  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0132 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.05  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
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. 
 05 05 23 00-0133  3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0134 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................................6.85  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0135 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................6.88  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0136 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................6.97  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0137 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................7.06  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0138 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................7.33  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0139 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................7.49  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0140 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................7.65  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0141 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................8.00  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0142 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................8.21  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0143 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................8.33  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0144 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................8.73  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0145 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................8.85  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0146 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................8.93  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0147 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................9.17  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0148 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................9.30  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0149 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................9.49  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0150  7/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0151 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................8.18  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0152 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................8.31  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0153 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................8.33  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0154 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................8.69  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 
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. 
 05 05 23 00-0155 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.89  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0156 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.05  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0157 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.66  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0158 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.78  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0159 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.02  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0160 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.61  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0161 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.73  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0162 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.02  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0163 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.33  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0164 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.60  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0165 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.13  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

XXXXXXX 
. 
 05 05 23 00-0166  1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0167 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.07  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0168 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.23  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0169 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.39  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0170 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.74  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0171 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.91  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0172 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.07  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0173 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.48  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0174 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.66  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0175 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.00  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 
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. 
 05 05 23 00-0176 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.24  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0177 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.28  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0178 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.55  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0179 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.99  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0180 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.16  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0181 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.64  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0182 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.07  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0183 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.24  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0184 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.92  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0185 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 13.11  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 05 23 00-0186  9/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0187 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................8.24  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0188 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................8.45  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0189 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................8.50  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0190 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................9.39  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0191 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................9.67  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0192 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................9.77  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0193 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.00  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0194 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.06  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0195 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.30  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0196 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.55  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 
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. 
 05 05 23 00-0197 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.62  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0198 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.83  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0199 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.24  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0200 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.49  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0201 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.75  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0202 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 12.16  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0203 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.46  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0204 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 12.66  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0205 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 12.96  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 05 23 00-0206  5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0207 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.65  
    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0208 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.79  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0209 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.98  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0210 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.41  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0211 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.69  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0212 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.04  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0213 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.67  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0214 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.20  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0215 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.61  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0216 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.98  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0217 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.03  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 
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. 
 05 05 23 00-0218 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.74  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0219 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.32  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0220 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.88  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0221 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.53  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0222 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 16.42  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0223 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.06  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0224 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.72  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0225 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 18.22  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 05 05 23 00-0226  3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0227 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.13  
    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0228 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.42  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0229 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.69  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0230 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.20  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0231 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.61  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0232 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.97  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0233 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.56  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0234 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.07  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0235 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.47  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0236 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.48  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0237 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.82  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0238 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.44  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 
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. 
 05 05 23 00-0239 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.66  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0240 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.13  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0241 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.81  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0242 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 18.89  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0243 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 19.57  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0244 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 20.48  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0245 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 21.35  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 05 05 23 00-0246  7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0247 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.59  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0248 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.83  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0249 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.95  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0250 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.48  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0251 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.15  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0252 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.92  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0253 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.75  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0254 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 16.88  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0255 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.51  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0256 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 18.19  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0257 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 18.57  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0258 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 19.46  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0259 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 20.54  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 
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. 
 05 05 23 00-0260 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 21.45  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0261 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 22.34  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0262 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 23.36  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0263 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 24.31  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0264 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 25.17  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0265 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 26.11  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-0266  1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0098) 
. 
. 

 05 05 23 00-0267 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 13.68  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0268 EA 1" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 15.32  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0269 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 16.55  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0270 EA 1" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 17.84  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0271 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 19.01  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0272 EA 1" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 20.40  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0273 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 21.53  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0274 EA 1" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 22.71  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0275 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 23.48  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0276 EA 1" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 24.04  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0277 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 25.03  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0278 EA 1" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 26.21  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0279 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 27.18  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0280 EA 1" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 28.19  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 
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. 
 05 05 23 00-0281 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 29.18  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0282 EA 1" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 30.33  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0283 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 31.34  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0284 EA 1" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................. 32.37  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-0285  Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0286  1/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0287 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................... 6.75  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0288 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 6.80  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0289 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 6.84  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0290 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 6.93  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0291 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.21  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0292 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.36  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0293 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.53  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0294 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.85  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0295 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.06  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0296 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.20  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0297 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.53  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0298 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.66  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0299 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.79  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0300 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.16  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0301 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.34  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0302 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.53  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 
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XXXXXXX 
. 
 05 05 23 00-0303  5/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0304 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................6.85  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0305 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................6.89  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0306 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..........................................................................6.95  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0307 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................7.07  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0308 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..........................................................................7.34  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0309 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................7.49  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0310 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..........................................................................7.75  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0311 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................8.07  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0312 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..........................................................................8.27  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0313 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................8.47  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0314 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..........................................................................9.02  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0315 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................9.09  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0316 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..........................................................................9.34  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0317 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................9.86  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0318 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.21  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0319 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.54  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0320  3/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0321 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ...............................................................................6.91  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0322 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................6.94  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0323 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................7.05  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 
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. 
 05 05 23 00-0324 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.18  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0325 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.50  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0326 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.65  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0327 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.87  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0328 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.31  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0329 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.84  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0330 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.08  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0331 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.58  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0332 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.80  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0333 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.20  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0334 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.69  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0335 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.22  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0336 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.65  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0337  7/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0338 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.09  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0339 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.20  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0340 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.47  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0341 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.86  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0342 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.06  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0343 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.25  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0344 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.68  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 
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. 
 05 05 23 00-0345 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.73  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0346 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 11.19  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0347 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 11.54  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0348 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 11.75  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0349 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 11.98  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0350 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.47  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0351 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.77  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0352 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 13.08  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

XXXXXXX 
. 
 05 05 23 00-0353  1/2" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0354 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................8.23  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0355 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................8.38  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0356 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................8.53  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0357 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................8.97  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0358 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................9.21  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0359 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................9.46  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0360 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................9.88  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0361 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.70  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0362 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.75  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0363 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.51  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0364 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.83  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0365 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.66  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 
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. 
 05 05 23 00-0366 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.59  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0367 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.05  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0368 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.23  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0369 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.27  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0370 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.08  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0371 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.23  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0372 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 17.67  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 05 23 00-0373  9/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0374 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.68  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0375 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.95  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0376 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.19  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0377 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.63  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0378 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.96  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0379 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.34  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0380 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.95  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0381 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.39  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0382 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.77  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0383 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 13.38  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0384 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 13.78  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0385 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 15.11  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0386 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 16.93  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 
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. 
 05 05 23 00-0387 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 17.48  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0388 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 18.40  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0389 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 19.45  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0390 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 19.79  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0391 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 20.12  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0392 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 20.94  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 05 23 00-0393  5/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0394 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................9.90  
    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0395 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................9.99  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0396 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.07  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0397 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.51  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0398 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.94  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0399 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.34  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0400 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.95  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0401 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.72  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0402 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.13  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0403 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.54  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0404 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.20  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0405 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.26  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0406 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.39  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0407 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.26  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 



 

 Metals 05

05
 

Common Work Results for Metals 05 05
Metal Fastenings 05 05 23

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 05 - 33

. 
 05 05 23 00-0408 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 17.39  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0409 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 19.16  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0410 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 20.33  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0411 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 22.05  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0412 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 22.65  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 05 05 23 00-0413  3/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0414 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.88  
    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0415 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.06  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0416 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.15  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0417 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.70  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0418 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.14  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0419 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.81  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0420 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.45  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0421 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.88  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0422 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.79  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0423 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.39  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0424 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.13  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0425 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.04  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0426 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 18.51  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0427 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 19.46  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0428 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 19.99  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 
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. 
 05 05 23 00-0429 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 21.59  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0430 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 22.07  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0431 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 23.63  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0432 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 24.02  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 05 05 23 00-0433  7/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0434 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.05  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0435 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.27  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0436 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.56  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0437 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.05  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0438 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.93  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0439 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.52  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0440 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.14  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0441 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.18  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0442 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 17.96  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0443 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 18.53  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0444 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 19.18  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0445 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 21.98  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0446 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 23.17  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0447 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 24.39  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0448 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 24.47  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0449 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 26.43  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 
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. 
 05 05 23 00-0450 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 27.62  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0451 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 28.65  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0452 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 29.68  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-0453  1" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0454 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 15.01  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0455 EA 1" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 15.08  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0456 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 15.93  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0457 EA 1" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 16.78  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0458 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 17.41  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0459 EA 1" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 18.39  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0460 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 19.39  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0461 EA 1" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 20.84  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0462 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 22.07  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0463 EA 1" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 22.38  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0464 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 24.40  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0465 EA 1" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 25.90  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0466 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 28.06  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0467 EA 1" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 28.67  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0468 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 35.77  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0469 EA 1" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 36.31  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0470 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 37.79  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 
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. 
 05 05 23 00-0471 EA 1" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................. 38.80  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-0472  Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0473  1/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0474 EA 1/4" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................6.77  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0475 EA 1/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................6.88  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0476 EA 1/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................6.93  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0477 EA 1/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................7.04  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0478 EA 1/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................7.30  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0479 EA 1/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................7.42  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0480 EA 1/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................7.54  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0481 EA 1/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................7.73  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0482 EA 1/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................8.07  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0483 EA 1/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................8.39  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0484 EA 1/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................8.73  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0485 EA 1/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................8.90  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0486 EA 1/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................9.11  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0487 EA 1/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................9.45  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0488 EA 1/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................9.86  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0489 EA 1/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.05  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0490  5/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0491 EA 5/16" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................6.86  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0492 EA 5/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................6.93  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 
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. 
 05 05 23 00-0493 EA 5/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 7.13  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0494 EA 5/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.17  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0495 EA 5/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 7.47  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0496 EA 5/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.76  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0497 EA 5/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 7.85  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0498 EA 5/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.21  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0499 EA 5/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 8.40  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0500 EA 5/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.83  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0501 EA 5/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 9.26  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0502 EA 5/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.42  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0503 EA 5/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 9.67  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0504 EA 5/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.03  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0505 EA 5/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 10.22  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0506 EA 5/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.58  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0507  3/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0508 EA 3/8" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................... 7.08  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0509 EA 3/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.10  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0510 EA 3/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 7.11  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0511 EA 3/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.35  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0512 EA 3/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 7.67  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0513 EA 3/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.91  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 
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. 
 05 05 23 00-0514 EA 3/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................8.12  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0515 EA 3/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................8.97  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0516 EA 3/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................9.24  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0517 EA 3/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................9.29  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0518 EA 3/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................9.58  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0519 EA 3/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................9.87  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0520 EA 3/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 11.18  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0521 EA 3/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.67  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0522 EA 3/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 12.26  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0523 EA 3/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 13.63  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0524  7/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0525 EA 7/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................8.24  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0526 EA 7/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................8.28  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0527 EA 7/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................8.65  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0528 EA 7/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................8.86  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0529 EA 7/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................9.27  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0530 EA 7/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................9.50  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0531 EA 7/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................9.73  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0532 EA 7/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 10.65  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0533 EA 7/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.37  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0534 EA 7/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 12.05  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 
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. 
 05 05 23 00-0535 EA 7/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 12.30  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0536 EA 7/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 12.67  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0537 EA 7/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 13.41  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0538 EA 7/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 14.63  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0539 EA 7/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 14.72  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

XXXXXXX 
. 
 05 05 23 00-0540  1/2" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0541 EA 1/2" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.48  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0542 EA 1/2" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 8.75  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0543 EA 1/2" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.92  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0544 EA 1/2" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 9.27  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0545 EA 1/2" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.57  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0546 EA 1/2" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 10.23  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0547 EA 1/2" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.89  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0548 EA 1/2" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 11.27  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0549 EA 1/2" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.55  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0550 EA 1/2" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 12.23  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0551 EA 1/2" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 13.07  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0552 EA 1/2" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 13.85  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0553 EA 1/2" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 14.69  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0554 EA 1/2" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 15.04  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0555 EA 1/2" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 16.00  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 



05
 05 Metals 

05 05 Common Work Results for Metals 
05 05 23 Metal Fastenings 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 05 - 40 Monterey County Facilities

. 
 05 05 23 00-0556 EA 1/2" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 17.79  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0557 EA 1/2" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 18.48  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0558 EA 1/2" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 18.84  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0559 EA 1/2" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 20.56  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 05 23 00-0560  9/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0561 EA 9/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................8.73  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0562 EA 9/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................8.89  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0563 EA 9/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................9.27  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0564 EA 9/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................9.99  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0565 EA 9/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.12  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0566 EA 9/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 10.67  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0567 EA 9/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.22  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0568 EA 9/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 13.01  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0569 EA 9/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 13.35  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0570 EA 9/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 13.83  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0571 EA 9/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 14.61  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0572 EA 9/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 17.52  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0573 EA 9/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 21.13  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0574 EA 9/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 25.35  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0575 EA 9/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 29.95  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

XXXXXXX 
. 
 05 05 23 00-0576  5/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
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. 

. 
 05 05 23 00-0577 EA 5/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.25  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0578 EA 5/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 10.41  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0579 EA 5/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.82  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0580 EA 5/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 11.60  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0581 EA 5/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.09  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0582 EA 5/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 12.36  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0583 EA 5/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.73  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0584 EA 5/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 13.61  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0585 EA 5/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 14.00  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0586 EA 5/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 14.60  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0587 EA 5/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 15.02  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0588 EA 5/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 15.88  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0589 EA 5/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 18.11  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0590 EA 5/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 19.10  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0591 EA 5/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 19.51  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0592 EA 5/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 21.45  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0593 EA 5/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 23.38  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0594 EA 5/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 23.53  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0595 EA 5/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 25.33  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 05 05 23 00-0596  3/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0597 EA 3/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.16  
    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 
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. 
 05 05 23 00-0598 EA 3/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 11.34  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0599 EA 3/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.46  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0600 EA 3/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 11.89  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0601 EA 3/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.25  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0602 EA 3/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 13.30  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0603 EA 3/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 13.93  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0604 EA 3/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 14.03  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0605 EA 3/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 15.45  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0606 EA 3/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 16.16  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0607 EA 3/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 16.91  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0608 EA 3/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 18.31  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0609 EA 3/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 20.19  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0610 EA 3/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 20.94  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0611 EA 3/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 21.32  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0612 EA 3/4" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 23.35  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0613 EA 3/4" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 24.71  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0614 EA 3/4" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 25.68  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0615 EA 3/4" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 26.04  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 05 05 23 00-0616  7/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0617 EA 7/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 14.63  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0618 EA 7/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 15.09  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 
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. 
 05 05 23 00-0619 EA 7/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 15.97  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0620 EA 7/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 17.36  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0621 EA 7/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 17.52  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0622 EA 7/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 17.99  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0623 EA 7/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 21.33  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0624 EA 7/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 22.19  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0625 EA 7/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 24.36  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0626 EA 7/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 25.62  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0627 EA 7/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 28.85  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0628 EA 7/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 30.12  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0629 EA 7/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 33.45  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0630 EA 7/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 34.80  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0631 EA 7/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 36.06  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0632 EA 7/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 36.44  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0633 EA 7/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 36.78  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0634 EA 7/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 37.58  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-0635  1" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0636 EA 1" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 15.95  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0637 EA 1" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 17.10  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0638 EA 1" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 17.81  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0639 EA 1" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 18.68  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 
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. 
 05 05 23 00-0640 EA 1" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 20.30  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0641 EA 1" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 20.91  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0642 EA 1" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 22.31  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0643 EA 1" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 24.17  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0644 EA 1" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 25.24  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0645 EA 1" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 26.03  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0646 EA 1" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 29.93  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0647 EA 1" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 30.72  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0648 EA 1" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 35.13  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0649 EA 1" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 35.89  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0650 EA 1" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 38.42  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0651 EA 1" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 39.70  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0652 EA 1" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 43.05  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0653 EA 1" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...................................................................... 45.11  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-0654  Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0097) 
. 
. 
 05 05 23 00-0655  1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0656 EA 1/4" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................6.91  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0657 EA 1/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................6.93  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0658 EA 1/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................6.95  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0659 EA 1/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................7.19  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0660 EA 1/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................7.50  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 
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. 
 05 05 23 00-0661 EA 1/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.64  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0662 EA 1/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.69  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0663 EA 1/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.90  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0664 EA 1/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.07  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0665 EA 1/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.11  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0666 EA 1/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.41  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0667 EA 1/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.55  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0668 EA 1/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.61  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0669 EA 1/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.93  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0670 EA 1/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.33  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0671 EA 1/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.83  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0672  5/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0673 EA 5/16" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 6.81  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0674 EA 5/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.26  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0675 EA 5/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 7.31  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0676 EA 5/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.33  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0677 EA 5/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 7.72  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0678 EA 5/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.16  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0679 EA 5/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.24  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0680 EA 5/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.55  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0681 EA 5/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.59  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 
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. 
 05 05 23 00-0682 EA 5/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .........................................8.93  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0683 EA 5/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................9.21  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0684 EA 5/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .........................................9.34  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0685 EA 5/16" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................9.67  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0686 EA 5/16" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.53  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0687 EA 5/16" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 11.06  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0688 EA 5/16" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.55  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0689  3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0690 EA 3/8" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................6.95  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0691 EA 3/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................7.06  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0692 EA 3/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................7.16  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0693 EA 3/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................7.45  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0694 EA 3/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................7.76  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0695 EA 3/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................7.99  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0696 EA 3/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................8.16  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0697 EA 3/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................8.57  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0698 EA 3/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................8.69  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0699 EA 3/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................8.97  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0700 EA 3/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................9.27  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0701 EA 3/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................9.66  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0702 EA 3/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................9.72  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 
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. 
 05 05 23 00-0703 EA 3/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.94  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0704 EA 3/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.98  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0705 EA 3/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.43  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0706  7/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0707 EA 7/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.58  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0708 EA 7/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.08  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0709 EA 7/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.47  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0710 EA 7/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.30  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0711 EA 7/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.32  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0712 EA 7/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.36  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0713 EA 7/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.87  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0714 EA 7/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 11.23  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0715 EA 7/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.55  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0716 EA 7/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 12.11  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0717 EA 7/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 12.49  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

XXXXXXX 
. 
 05 05 23 00-0718  1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0719 EA 1/2" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.36  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0720 EA 1/2" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.52  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0721 EA 1/2" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.85  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0722 EA 1/2" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.41  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0723 EA 1/2" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.66  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 
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. 
 05 05 23 00-0724 EA 1/2" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.12  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0725 EA 1/2" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.39  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0726 EA 1/2" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.57  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0727 EA 1/2" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.94  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0728 EA 1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.31  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0729 EA 1/2" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.73  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0730 EA 1/2" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.77  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0731 EA 1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.03  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0732 EA 1/2" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.13  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0733 EA 1/2" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.45  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0734 EA 1/2" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.14  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0735 EA 1/2" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.39  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0736 EA 1/2" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.44  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0737 EA 1/2" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 14.59  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 05 23 00-0738  5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0739 EA 5/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................9.89  
    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0740 EA 5/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.14  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0741 EA 5/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.31  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0742 EA 5/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.77  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0743 EA 5/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.14  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0744 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.97  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 
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. 
 05 05 23 00-0745 EA 5/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.29  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0746 EA 5/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.44  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0747 EA 5/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.69  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0748 EA 5/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.22  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0749 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.51  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0750 EA 5/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.36  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0751 EA 5/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.60  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0752 EA 5/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 16.09  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0753 EA 5/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.53  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0754 EA 5/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.34  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0755 EA 5/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.05  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0756 EA 5/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.66  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0757 EA 5/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 19.78  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 05 05 23 00-0758  3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0759 EA 3/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.10  
    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0760 EA 3/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.15  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0761 EA 3/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.46  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0762 EA 3/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.33  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0763 EA 3/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.49  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0764 EA 3/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.24  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0765 EA 3/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.83  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 
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. 
 05 05 23 00-0766 EA 3/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.89  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0767 EA 3/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 15.05  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0768 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.35  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0769 EA 3/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.33  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0770 EA 3/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 16.75  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0771 EA 3/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 17.73  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0772 EA 3/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.86  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0773 EA 3/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.26  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0774 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.05  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0775 EA 3/4" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 19.48  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0776 EA 3/4" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.72  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0777 EA 3/4" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 19.84  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 05 05 23 00-0778  7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0779 EA 7/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.44  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0780 EA 7/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.92  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0781 EA 7/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.39  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0782 EA 7/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 17.88  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0783 EA 7/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 18.25  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0784 EA 7/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.91  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0785 EA 7/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.43  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0786 EA 7/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 20.10  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 
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. 
 05 05 23 00-0787 EA 7/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 20.75  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0788 EA 7/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 21.27  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0789 EA 7/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 25.39  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0790 EA 7/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 26.15  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0791 EA 7/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 27.11  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0792 EA 7/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 27.34  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0793 EA 7/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 27.78  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0794 EA 7/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 28.32  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0795 EA 7/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 28.98  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0796 EA 7/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 29.61  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-0797  1" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0798 EA 1" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 17.78  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0799 EA 1" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 18.13  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0800 EA 1" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 19.02  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0801 EA 1" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 19.73  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0802 EA 1" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 21.52  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0803 EA 1" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 21.88  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0804 EA 1" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 22.92  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0805 EA 1" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 23.22  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0806 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 23.60  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0807 EA 1" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 27.13  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 
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. 
 05 05 23 00-0808 EA 1" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 27.99  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0809 EA 1" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 29.47  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0810 EA 1" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 30.93  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0811 EA 1" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 31.55  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0812 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 32.74  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0813 EA 1" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 33.65  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0814 EA 1" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................... 34.98  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-0815  304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0816  1/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0817 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................6.84  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0818 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................6.94  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0819 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................7.06  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0820 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................7.20  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0821 EA 1/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................7.52  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0822 EA 1/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................7.72  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0823 EA 1/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................7.96  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0824 EA 1/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................8.33  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0825 EA 1/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................8.62  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0826 EA 1/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................8.89  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0827 EA 1/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................9.29  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0828 EA 1/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................9.73  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0829 EA 1/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.04  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 
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. 
 05 05 23 00-0830 EA 1/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 17.83  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0831 EA 1/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.08  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0832 EA 1/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.67  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0833  5/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0834 EA 5/16" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt................................................................................. 7.02  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0835 EA 5/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................... 7.11  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0836 EA 5/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 7.30  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0837 EA 5/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................... 7.46  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0838 EA 5/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 7.92  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0839 EA 5/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................... 8.02  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0840 EA 5/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 8.52  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0841 EA 5/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................... 9.05  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0842 EA 5/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 9.61  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0843 EA 5/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................... 9.89  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0844 EA 5/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.91  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0845 EA 5/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 12.30  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0846 EA 5/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 15.46  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0847 EA 5/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 20.77  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0848  3/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0849 EA 3/8" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt................................................................................... 7.26  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0850 EA 3/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.37  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 
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. 
 05 05 23 00-0851 EA 3/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................7.67  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0852 EA 3/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................8.05  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0853 EA 3/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................8.43  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0854 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................8.74  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0855 EA 3/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................9.14  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0856 EA 3/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................9.69  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0857 EA 3/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.16  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0858 EA 3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 11.20  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-0859 EA 3/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.51  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0860 EA 3/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 12.37  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0861 EA 3/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.20  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-0862 EA 3/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 14.82  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0863 EA 3/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.08  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-0864 EA 3/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 16.91  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-0865  7/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0866 EA 7/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................9.17  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0867 EA 7/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .............................................................................9.29  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0868 EA 7/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................9.78  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0869 EA 7/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.25  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0870 EA 7/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 10.83  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0871 EA 7/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 11.80  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 
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. 
 05 05 23 00-0872 EA 7/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 12.44  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0873 EA 7/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 13.58  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0874 EA 7/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 14.07  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0875 EA 7/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 15.83  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0876 EA 7/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 17.56  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0877 EA 7/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 17.80  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0878 EA 7/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 18.18  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

XXXXXXX 
. 
 05 05 23 00-0879  1/2" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0880 EA 1/2" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.16  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0881 EA 1/2" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.29  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0882 EA 1/2" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.06  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0883 EA 1/2" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.54  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0884 EA 1/2" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.24  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0885 EA 1/2" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.61  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0886 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.26  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0887 EA 1/2" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 12.59  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0888 EA 1/2" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.41  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0889 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.11  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0890 EA 1/2" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 15.92  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0891 EA 1/2" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 16.85  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0892 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.41  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 
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. 
 05 05 23 00-0893 EA 1/2" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.96  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0894 EA 1/2" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 19.83  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-0895 EA 1/2" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.30  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0896 EA 1/2" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 24.64  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0897 EA 1/2" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 27.05  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0898 EA 1/2" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 29.45  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 05 23 00-0899  9/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0900 EA 9/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 13.15  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0901 EA 9/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 14.73  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0902 EA 9/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 17.50  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-0903 EA 9/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 18.24  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0904 EA 9/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 19.22  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0905 EA 9/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 20.94  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0906 EA 9/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 23.66  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0907 EA 9/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 24.04  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0908 EA 9/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 27.68  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0909 EA 9/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 29.58  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0910 EA 9/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 31.52  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

XXXXXXX 
. 
 05 05 23 00-0911  5/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0912 EA 5/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 11.44  
    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0913 EA 5/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.80  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 
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. 
 05 05 23 00-0914 EA 5/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.31  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0915 EA 5/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 13.74  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0916 EA 5/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.46  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0917 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.49  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0918 EA 5/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 16.97  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0919 EA 5/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 16.98  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0920 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.13  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0921 EA 5/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.98  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0922 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 20.02  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0923 EA 5/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 23.82  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0924 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 26.07  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0925 EA 5/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 27.79  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0926 EA 5/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 28.57  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0927 EA 5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 31.94  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0928 EA 5/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 32.95  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0929 EA 5/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 37.47  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0930 EA 5/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 39.33  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 05 05 23 00-0931  3/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0932 EA 3/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.09  
    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0933 EA 3/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 13.80  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0934 EA 3/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.73  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 
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. 
 05 05 23 00-0935 EA 3/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.92  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0936 EA 3/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 16.95  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0937 EA 3/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.68  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-0938 EA 3/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 19.90  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0939 EA 3/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 21.50  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0940 EA 3/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 22.79  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-0941 EA 3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.31  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0942 EA 3/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 25.81  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0943 EA 3/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 28.63  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-0944 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 36.28  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0945 EA 3/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 38.67  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0946 EA 3/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 43.77  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-0947 EA 3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 44.19  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0948 EA 3/4" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 45.00  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0949 EA 3/4" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 47.17  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0950 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 48.85  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 05 05 23 00-0951  7/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0952 EA 7/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 18.46  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0953 EA 7/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 20.22  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0954 EA 7/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 21.76  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0955 EA 7/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 23.55  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 
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. 
 05 05 23 00-0956 EA 7/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.14  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0957 EA 7/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 25.79  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0958 EA 7/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 26.35  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0959 EA 7/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 30.25  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0960 EA 7/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 31.02  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0961 EA 7/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 32.52  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0962 EA 7/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 40.77  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0963 EA 7/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 44.12  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0964 EA 7/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 47.82  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0965 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 50.81  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0966 EA 7/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 60.04  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0967 EA 7/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 67.29  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0968 EA 7/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 70.65  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0969 EA 7/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 73.99  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-0970  1" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0971 EA 1" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 22.73  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0972 EA 1" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 24.02  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-0973 EA 1" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 26.13  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0974 EA 1" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 27.75  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0975 EA 1" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 30.42  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-0976 EA 1" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 33.59  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 
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. 
 05 05 23 00-0977 EA 1" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 35.45  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0978 EA 1" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................... 38.20  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-0979 EA 1" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 40.96  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0980 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................... 41.12  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0981 EA 1" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 48.48  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0982 EA 1" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................... 57.99  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0983 EA 1" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 59.37  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0984 EA 1" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................... 60.76  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0985 EA 1" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 63.71  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0986 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................... 67.97  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0987 EA 1" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 87.29  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-0988 EA 1" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 109.79  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-0989  316 Stainless Steel, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0990  1/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-0991 EA 1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ...........................................................................................7.03  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0992 EA 1" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..............................................................................................7.23  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0993 EA 1-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................7.38  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0994 EA 2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..............................................................................................7.48  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-0995 EA 2-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................7.96  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0996 EA 3" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..............................................................................................8.23  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0997 EA 3-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................8.49  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-0998 EA 4" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..............................................................................................8.89  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 
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. 
 05 05 23 00-0999 EA 4-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.11  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-1000 EA 5" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 9.21  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-1001 EA 5-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.07  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-1002 EA 6" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 10.25  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-1003 EA 6-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 17.01  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-1004 EA 7" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 25.40  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-1005 EA 7-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 43.45  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-1006 EA 8" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 47.57  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-1007  5/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1008 EA 5/16" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 7.31  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-1009 EA 5/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 7.54  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-1010 EA 5/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 7.92  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-1011 EA 5/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 8.22  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-1012 EA 5/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 8.53  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1013 EA 5/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 9.13  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1014 EA 5/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 9.54  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1015 EA 5/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 9.91  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-1016 EA 5/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 10.80  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-1017 EA 5/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 10.98  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-1018 EA 5/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 11.79  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-1019 EA 5/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 12.48  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 



05
 05 Metals 

05 05 Common Work Results for Metals 
05 05 23 Metal Fastenings 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 05 - 62 Monterey County Facilities

. 
 05 05 23 00-1020 EA 5/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 18.23  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-1021 EA 5/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 26.60  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-1022  3/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1023 EA 3/8" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt ...........................................................................................7.92  
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-1024 EA 3/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ..............................................................................................8.01  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-1025 EA 3/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................8.37  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-1026 EA 3/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ..............................................................................................9.23  

    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -1.97 

. 
 05 05 23 00-1027 EA 3/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................9.72  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1028 EA 3/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ..............................................................................................9.88  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1029 EA 3/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 10.62  

    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.03 

. 
 05 05 23 00-1030 EA 3/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 10.93  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-1031 EA 3/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 11.40  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-1032 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 11.72  

    For >100 To 250, Deduct  -1.39 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.09 

. 
 05 05 23 00-1033 EA 3/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 12.94  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-1034 EA 3/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 14.20  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-1035 EA 3/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 14.25  

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.14 

. 
 05 05 23 00-1036 EA 3/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 17.65  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-1037 EA 3/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 22.86  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

. 
 05 05 23 00-1038 EA 3/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 28.49  

    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.20 

XXXXXXX 
. 
 05 05 23 00-1039  7/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1040 EA 7/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 10.29  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 
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. 
 05 05 23 00-1041 EA 7/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 10.83  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1042 EA 7/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 11.85  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1043 EA 7/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 12.90  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1044 EA 7/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 13.87  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1045 EA 7/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 15.46  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1046 EA 7/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 17.18  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1047 EA 7/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 17.46  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1048 EA 7/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 18.04  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1049 EA 7/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 18.63  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1050 EA 7/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 19.04  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1051 EA 7/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 19.46  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1052 EA 7/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 19.97  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

XXXXXXX 
. 
 05 05 23 00-1053  1/2" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1054 EA 1/2" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 10.27  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1055 EA 1/2" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.85  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1056 EA 1/2" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 11.67  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1057 EA 1/2" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 12.82  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1058 EA 1/2" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 13.72  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1059 EA 1/2" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 13.94  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1060 EA 1/2" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 14.50  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1061 EA 1/2" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 16.24  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 
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. 
 05 05 23 00-1062 EA 1/2" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 19.76  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1063 EA 1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 20.22  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1064 EA 1/2" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 20.78  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1065 EA 1/2" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 25.13  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1066 EA 1/2" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 28.22  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-1067 EA 1/2" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 30.11  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-1068 EA 1/2" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 33.23  

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.48 

. 
 05 05 23 00-1069 EA 1/2" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 41.67  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1070 EA 1/2" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 46.99  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1071 EA 1/2" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 47.87  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1072 EA 1/2" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 49.23  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 05 23 00-1073  9/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1074 EA 9/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 24.85  
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1075 EA 9/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 26.77  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1076 EA 9/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 33.17  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.26 

. 
 05 05 23 00-1077 EA 9/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 36.94  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1078 EA 9/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 40.73  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1079 EA 9/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 44.51  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1080 EA 9/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 47.06  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1081 EA 9/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 50.18  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1082 EA 9/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 52.95  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 
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. 
 05 05 23 00-1083 EA 9/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 53.99  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1084 EA 9/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 56.43  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

XXXXXXX 
. 
 05 05 23 00-1085  5/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1086 EA 5/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 14.17  
    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1087 EA 5/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 14.34  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1088 EA 5/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 14.39  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1089 EA 5/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 15.67  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1090 EA 5/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 16.79  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1091 EA 5/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 20.36  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1092 EA 5/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 21.30  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-1093 EA 5/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 24.42  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-1094 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 25.50  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-1095 EA 5/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 27.74  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-1096 EA 5/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 28.63  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-1097 EA 5/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 34.09  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-1098 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 36.24  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1099 EA 5/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 36.93  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1100 EA 5/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 39.48  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1101 EA 5/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 41.98  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1102 EA 5/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 44.14  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1103 EA 5/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 54.45  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 
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. 
 05 05 23 00-1104 EA 5/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 65.48  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 
. 
 05 05 23 00-1105  3/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1106 EA 3/4" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 18.51  
    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1107 EA 3/4" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 18.90  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1108 EA 3/4" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 20.38  

    For >100 To 250, Deduct  -1.69 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1109 EA 3/4" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 21.87  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1110 EA 3/4" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 24.64  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1111 EA 3/4" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 26.25  

    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.59 

. 
 05 05 23 00-1112 EA 3/4" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 29.86  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-1113 EA 3/4" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 31.28  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-1114 EA 3/4" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 32.06  

    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -2.21 
    For >500, Deduct  -2.65 

. 
 05 05 23 00-1115 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 33.29  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-1116 EA 3/4" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 35.06  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-1117 EA 3/4" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 40.52  

    For >100 To 250, Deduct  -1.80 
    For >250 To 500, Deduct  -2.26 
    For >500, Deduct  -2.71 

. 
 05 05 23 00-1118 EA 3/4" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 48.61  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1119 EA 3/4" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 54.76  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1120 EA 3/4" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 55.69  

    For >100 To 250, Deduct  -1.84 
    For >250 To 500, Deduct  -2.30 
    For >500, Deduct  -2.76 

. 
 05 05 23 00-1121 EA 3/4" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 59.58  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1122 EA 3/4" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 68.92  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1123 EA 3/4" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 69.71  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1124 EA 3/4" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 71.68  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

XXXXXXX 



 

 Metals 05

05
 

Common Work Results for Metals 05 05
Metal Fastenings 05 05 23

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 05 - 67

. 
 05 05 23 00-1125  7/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1126 EA 7/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 20.86  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1127 EA 7/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 23.42  

    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1128 EA 7/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 25.02  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1129 EA 7/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 28.61  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1130 EA 7/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 30.22  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1131 EA 7/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 31.82  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-1132 EA 7/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 33.99  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-1133 EA 7/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 38.89  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-1134 EA 7/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 39.20  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1135 EA 7/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 40.83  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1136 EA 7/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 54.53  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1137 EA 7/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 60.76  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1138 EA 7/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 67.26  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1139 EA 7/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 70.47  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1140 EA 7/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 74.81  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-1141 EA 7/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 77.59  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-1142 EA 7/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 80.35  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-1143 EA 7/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 83.46  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-1144  1" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1145 EA 1" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 26.50  
    For >100 To 250, Deduct  -1.88 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -2.82 

. 
 05 05 23 00-1146 EA 1" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 30.65  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 
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. 
 05 05 23 00-1147 EA 1" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 33.30  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1148 EA 1" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt......................................................................................... 37.53  

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -2.40 
    For >500, Deduct  -2.88 

. 
 05 05 23 00-1149 EA 1" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 39.22  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-1150 EA 1" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt......................................................................................... 42.09  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-1151 EA 1" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 44.99  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.93 

. 
 05 05 23 00-1152 EA 1" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt......................................................................................... 48.09  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1153 EA 1" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 55.58  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1154 EA 1" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt......................................................................................... 62.96  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1155 EA 1" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 73.24  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1156 EA 1" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt......................................................................................... 81.73  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1157 EA 1" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 82.95  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1158 EA 1" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt......................................................................................... 85.90  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-1159 EA 1" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 87.06  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-1160 EA 1" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt....................................................................................... 101.15  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

. 
 05 05 23 00-1161 EA 1" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 114.75  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.10 

XXXXXXX 
. 
 05 05 23 00-1162  Screws (05 05 23) 
. 
. 
 05 05 23 00-1163  Teks® 5 Self Drilling Screws (05 05 23 00-1162) 

Note: Screws include Climaseal® finish, self-drill point and tapping threads. 
. 
. 

 05 05 23 00-1164 EA 12-24 x 1-1/4", Hex Washer Head, Teks® 5 Self Drilling Screw .............................................................................................3.49  
    For >10 To 50, Deduct  -0.16 
    For >50 To 100, Deduct  -0.32 
    For >100, Deduct  -0.64 

. 
 05 05 23 00-1165 EA 12-24 x 1-1/2", Hex Washer Head, Teks® 5 Self Drilling Screw .............................................................................................3.62  

    For >10 To 50, Deduct  -0.16 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.65 

. 
 05 05 23 00-1166 EA 12-24 x 2", Hex Washer Head, Teks® 5 Self Drilling Screw ...................................................................................................4.02  

    For >10 To 50, Deduct  -0.17 
    For >50 To 100, Deduct  -0.35 
    For >100, Deduct  -0.70 

. 
 05 05 23 00-1167 EA 1/4"-28 x 3", Hex Washer Head, Teks® 5 Self Drilling Screw .................................................................................................5.46  

    For >10 To 50, Deduct  -0.21 
    For >50 To 100, Deduct  -0.45 
    For >100, Deduct  -0.90 

. 
 05 05 23 00-1168 EA 1/4"-28 x 4", Hex Washer Head, Teks® 5 Self Drilling Screw .................................................................................................5.81  

    For >10 To 50, Deduct  -0.22 
    For >50 To 100, Deduct  -0.47 
    For >100, Deduct  -0.95 
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. 
 05 05 23 00-1169 EA 1/4"-28 x 6", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 7.06  

    For >10 To 50, Deduct  -0.23 
    For >50 To 100, Deduct  -0.52 
    For >100, Deduct  -1.04 

. 
 05 05 23 00-1170 EA 1/4"-28 x 8", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 7.84  

    For >10 To 50, Deduct  -0.24 
    For >50 To 100, Deduct  -0.56 
    For >100, Deduct  -1.11 

XXXXXXX 
. 
 05 05 23 00-1171  Security Screws (05 05 23 00-1162) 
. 
. 
 05 05 23 00-1172  304/18-8 Stainless Steel, Security Screws (05 05 23 00-1171) 

Note: Includes "security" style drive in machine or sheet metal screw threads. 
. 
. 

 05 05 23 00-1173 EA #4 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screws .................................................................................. 2.78  
    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.27 
    For >100, Deduct  -0.53 

. 
 05 05 23 00-1174 EA #6 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 3.18  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.28 
    For >100, Deduct  -0.55 

. 
 05 05 23 00-1175 EA #6 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.52  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.57 

. 
 05 05 23 00-1176 EA #6 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw ................................................................................. 3.64  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.58 

. 
 05 05 23 00-1177 EA #6 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.86  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.59 

. 
 05 05 23 00-1178 EA #8 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 3.27  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.28 
    For >100, Deduct  -0.56 

. 
 05 05 23 00-1179 EA #8 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.43  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.28 
    For >100, Deduct  -0.57 

. 
 05 05 23 00-1180 EA #8 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw ................................................................................. 3.77  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.58 

. 
 05 05 23 00-1181 EA #8 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.87  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.59 

. 
 05 05 23 00-1182 EA #10 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................. 3.37  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.28 
    For >100, Deduct  -0.56 

. 
 05 05 23 00-1183 EA #10 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 3.41  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.28 
    For >100, Deduct  -0.57 

. 
 05 05 23 00-1184 EA #10 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw ............................................................................... 3.56  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.57 

. 
 05 05 23 00-1185 EA #10 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 4.02  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1186 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................. 3.64  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.58 

. 
 05 05 23 00-1187 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 3.74  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.58 

. 
 05 05 23 00-1188 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw............................................................................... 4.18  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1189 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 4.88  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.32 
    For >100, Deduct  -0.64 

XXXXXXX 
. 
 05 05 23 00-1190  Threaded Rod (05 05 23) 

Note: Fully threaded. See CSI section 05 05 19 00-0169 for anchoring adhesive, 05 05 23 00-1283 for nuts and 
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washers. 
. 
. 
 05 05 23 00-1191  Plain Finish Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1192 LF 1/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................2.09 0.47 
    For Left Hand Threaded Rod, Add  0.11 

. 
 05 05 23 00-1193 LF 5/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ..............................................................................................2.77 0.52 

    For Left Hand Threaded Rod, Add  0.17 
. 

 05 05 23 00-1194 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................3.21 0.60 
    For Left Hand Threaded Rod, Add  0.20 

. 
 05 05 23 00-1195 LF 7/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ..............................................................................................4.38 0.62 

    For Left Hand Threaded Rod, Add  0.32 
. 

 05 05 23 00-1196 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................4.49 0.64 
    For Left Hand Threaded Rod, Add  0.32 

. 
 05 05 23 00-1197 LF 9/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ..............................................................................................5.58 0.65 

    For Left Hand Threaded Rod, Add  0.43 
. 

 05 05 23 00-1198 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................6.30 0.66 
    For Left Hand Threaded Rod, Add  0.50 

. 
 05 05 23 00-1199 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .............................................................................................. 10.41 0.68 

    For Left Hand Threaded Rod, Add  0.91 
. 

 05 05 23 00-1200 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .............................................................................................. 11.36 0.70 
    For Left Hand Threaded Rod, Add  1.00 

. 
 05 05 23 00-1201 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................. 15.56 0.79 

    For Left Hand Threaded Rod, Add  1.40 
. 

 05 05 23 00-1202 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 19.41 0.88 
    For Left Hand Threaded Rod, Add  1.76 

. 
 05 05 23 00-1203 LF 1-1/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 25.78 0.95 

    For Left Hand Threaded Rod, Add  2.38 
. 

 05 05 23 00-1204 LF 1-3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 32.10 1.04 
    For Left Hand Threaded Rod, Add  3.00 

. 
 05 05 23 00-1205 LF 1-1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 38.43 1.08 

    For Left Hand Threaded Rod, Add  3.63 
. 

 05 05 23 00-1206 LF 1-3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 47.17 1.13 
    For Left Hand Threaded Rod, Add  4.49 

. 
 05 05 23 00-1207 LF 2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................. 60.31 1.19 

    For Left Hand Threaded Rod, Add  5.79 

XXXXXXX 
. 
 05 05 23 00-1208  Zinc Plated Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1209 LF 1/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................2.10 0.47 
    For Left Hand Threaded Rod, Add  0.12 

. 
 05 05 23 00-1210 LF 5/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ..............................................................................................3.15 0.52 

    For Left Hand Threaded Rod, Add  0.21 
. 

 05 05 23 00-1211 LF 3/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................3.50 0.60 
    For Left Hand Threaded Rod, Add  0.23 

. 
 05 05 23 00-1212 LF 7/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ..............................................................................................5.09 0.62 

    For Left Hand Threaded Rod, Add  0.39 
. 

 05 05 23 00-1213 LF 1/2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................5.49 0.64 
    For Left Hand Threaded Rod, Add  0.42 

. 
 05 05 23 00-1214 LF 9/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ..............................................................................................7.21 0.65 

    For Left Hand Threaded Rod, Add  0.59 
. 

 05 05 23 00-1215 LF 5/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................7.66 0.66 
    For Left Hand Threaded Rod, Add  0.64 

. 
 05 05 23 00-1216 LF 3/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 11.58 0.68 

    For Left Hand Threaded Rod, Add  1.02 
. 

 05 05 23 00-1217 LF 7/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 15.04 0.70 
    For Left Hand Threaded Rod, Add  1.36 

. 
 05 05 23 00-1218 LF 1" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................. 20.20 0.79 

    For Left Hand Threaded Rod, Add  1.86 
. 

 05 05 23 00-1219 LF 1-1/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 26.12 0.88 
    For Left Hand Threaded Rod, Add  2.44 

. 
 05 05 23 00-1220 LF 1-1/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 31.17 0.95 

    For Left Hand Threaded Rod, Add  2.92 
. 

 05 05 23 00-1221 LF 1-3/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 35.45 1.04 
    For Left Hand Threaded Rod, Add  3.34 

. 
 05 05 23 00-1222 LF 1-1/2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 44.68 1.08 

    For Left Hand Threaded Rod, Add  4.25 
. 

 05 05 23 00-1223 LF 1-3/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 55.41 1.13 
    For Left Hand Threaded Rod, Add  5.31 

. 
 05 05 23 00-1224 LF 2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................. 80.93 1.19 

    For Left Hand Threaded Rod, Add  7.86 

XXXXXXX 
. 
 05 05 23 00-1225  Hot Dipped Galvanized Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1226 LF 3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod .............................................................................5.84 0.60 
    For Left Hand Threaded Rod, Add  0.47 

. 
 05 05 23 00-1227 LF 1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod .............................................................................8.21 0.64 

    For Left Hand Threaded Rod, Add  0.69 
. 

 05 05 23 00-1228 LF 5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 11.11 0.66 
    For Left Hand Threaded Rod, Add  0.98 

. 
 05 05 23 00-1229 LF 3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 15.30 0.68 

    For Left Hand Threaded Rod, Add  1.40 
. 

 05 05 23 00-1230 LF 7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 21.23 0.70 
    For Left Hand Threaded Rod, Add  1.98 
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. 
 05 05 23 00-1231 LF 1" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod .............................................................................. 27.41 0.79 

    For Left Hand Threaded Rod, Add  2.58 
. 

 05 05 23 00-1232 LF 1-1/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 36.10 0.88 
    For Left Hand Threaded Rod, Add  3.43 

. 
 05 05 23 00-1233 LF 1-1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 47.51 0.95 

    For Left Hand Threaded Rod, Add  4.55 
. 

 05 05 23 00-1234 LF 1-3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 53.10 1.04 
    For Left Hand Threaded Rod, Add  5.10 

. 
 05 05 23 00-1235 LF 1-1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 63.24 1.08 

    For Left Hand Threaded Rod, Add  6.11 
. 

 05 05 23 00-1236 LF 1-3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 76.87 1.13 
    For Left Hand Threaded Rod, Add  7.46 

. 
 05 05 23 00-1237 LF 2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................ 134.33 1.19 

    For Left Hand Threaded Rod, Add  13.20 

XXXXXXX 
. 
 05 05 23 00-1238  304/18-8 Stainless Steel Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1239 LF 1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .......................................................................................................... 3.04 0.47 
    For Left Hand Threaded Rod, Add  0.21 

. 
 05 05 23 00-1240 LF 5/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 4.63 0.52 

    For Left Hand Threaded Rod, Add  0.36 
. 

 05 05 23 00-1241 LF 3/8" Diameter, 304/18-8 Stainless Steel Threaded Rod .......................................................................................................... 5.97 0.60 
    For Left Hand Threaded Rod, Add  0.48 

. 
 05 05 23 00-1242 LF 7/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 8.34 0.62 

    For Left Hand Threaded Rod, Add  0.71 
. 

 05 05 23 00-1243 LF 1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 10.03 0.64 
    For Left Hand Threaded Rod, Add  0.88 

. 
 05 05 23 00-1244 LF 9/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ...................................................................................................... 14.47 0.65 

    For Left Hand Threaded Rod, Add  1.32 
. 

 05 05 23 00-1245 LF 5/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 15.10 0.66 
    For Left Hand Threaded Rod, Add  1.38 

. 
 05 05 23 00-1246 LF 3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 21.21 0.68 

    For Left Hand Threaded Rod, Add  1.99 
. 

 05 05 23 00-1247 LF 7/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 29.22 0.70 
    For Left Hand Threaded Rod, Add  2.78 

. 
 05 05 23 00-1248 LF 1" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................... 37.50 0.79 

    For Left Hand Threaded Rod, Add  3.59 
. 

 05 05 23 00-1249 LF 1-1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 79.55 0.95 
    For Left Hand Threaded Rod, Add  7.76 

. 
 05 05 23 00-1250 LF 1-1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................. 121.20 1.08 

    For Left Hand Threaded Rod, Add  11.90 
. 

 05 05 23 00-1251 LF 1-3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................. 124.67 1.13 
    For Left Hand Threaded Rod, Add  12.24 

. 
 05 05 23 00-1252 LF 2" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 172.59 1.19 

    For Left Hand Threaded Rod, Add  17.02 

XXXXXXX 
. 
 05 05 23 00-1253  316 Stainless Steel Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1254 LF 1/4" Diameter, 316 Stainless Steel Threaded Rod .................................................................................................................. 4.45 0.47 
    For Left Hand Threaded Rod, Add  0.35 

. 
 05 05 23 00-1255 LF 5/16" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................ 7.24 0.52 

    For Left Hand Threaded Rod, Add  0.62 
. 

 05 05 23 00-1256 LF 3/8" Diameter, 316 Stainless Steel Threaded Rod .................................................................................................................. 9.63 0.60 
    For Left Hand Threaded Rod, Add  0.84 

. 
 05 05 23 00-1257 LF 7/16" Diameter, 316 Stainless Steel Threaded Rod .............................................................................................................. 15.10 0.62 

    For Left Hand Threaded Rod, Add  1.39 
. 

 05 05 23 00-1258 LF 1/2" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................ 16.02 0.64 
    For Left Hand Threaded Rod, Add  1.48 

. 
 05 05 23 00-1259 LF 9/16" Diameter, 316 Stainless Steel Threaded Rod .............................................................................................................. 21.05 0.65 

    For Left Hand Threaded Rod, Add  1.98 
. 

 05 05 23 00-1260 LF 5/8" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................ 22.66 0.66 
    For Left Hand Threaded Rod, Add  2.14 

. 
 05 05 23 00-1261 LF 3/4" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................ 33.10 0.68 

    For Left Hand Threaded Rod, Add  3.18 
. 

 05 05 23 00-1262 LF 7/8" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................ 45.36 0.70 
    For Left Hand Threaded Rod, Add  4.40 

. 
 05 05 23 00-1263 LF 1" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................... 57.42 0.79 

    For Left Hand Threaded Rod, Add  5.58 
. 

 05 05 23 00-1264 LF 1-1/4" Diameter, 316 Stainless Steel Threaded Rod ........................................................................................................... 121.39 0.95 
    For Left Hand Threaded Rod, Add  11.94 

. 
 05 05 23 00-1265 LF 1-1/2" Diameter, 316 Stainless Steel Threaded Rod ........................................................................................................... 159.14 1.08 

    For Left Hand Threaded Rod, Add  15.70 

XXXXXXX 
. 
 05 05 23 00-1266  Plain Finish Steel, B-7 Alloy Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1267 LF 1/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 3.69 0.47 
    For Zinc Plating,  Add  1.37 

. 
 05 05 23 00-1268 LF 5/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 5.75 0.52 

    For Zinc Plating,  Add  2.35 
. 

 05 05 23 00-1269 LF 3/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 6.00 0.60 
    For Zinc Plating,  Add  2.41 

. 
 05 05 23 00-1270 LF 7/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 6.56 0.62 

    For Zinc Plating,  Add  2.67 
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. 
 05 05 23 00-1271 LF 1/2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .....................................................................................................7.24 0.64 

    For Zinc Plating,  Add  2.99 
. 

 05 05 23 00-1272 LF 9/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ...................................................................................................9.08 0.65 
    For Zinc Plating,  Add  3.90 

. 
 05 05 23 00-1273 LF 5/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .....................................................................................................9.37 0.66 

    For Zinc Plating,  Add  4.03 
. 

 05 05 23 00-1274 LF 3/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ................................................................................................... 12.49 0.68 
    For Zinc Plating,  Add  5.57 

. 
 05 05 23 00-1275 LF 7/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ................................................................................................... 15.00 0.70 

    For Zinc Plating,  Add  6.80 
. 

 05 05 23 00-1276 LF 1" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ...................................................................................................... 19.48 0.79 
    For Zinc Plating,  Add  8.95 

. 
 05 05 23 00-1277 LF 1-1/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 25.40 0.88 

    For Zinc Plating,  Add  11.82 
. 

 05 05 23 00-1278 LF 1-1/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 28.27 0.95 
    For Zinc Plating,  Add  13.14 

. 
 05 05 23 00-1279 LF 1-3/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 32.65 1.04 

    For Zinc Plating,  Add  15.29 
. 

 05 05 23 00-1280 LF 1-1/2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 39.74 1.08 
    For Zinc Plating,  Add  18.79 

. 
 05 05 23 00-1281 LF 1-3/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 41.09 1.13 

    For Zinc Plating,  Add  19.41 
. 

 05 05 23 00-1282 LF 2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ...................................................................................................... 55.23 1.19 
    For Zinc Plating,  Add  26.43 

XXXXXXX 
. 
 05 05 23 00-1283  Nuts And Washers (05 05 23) 
. 
. 
 05 05 23 00-1284  Hex Nuts (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1285  Zinc Plated Steel, Low Carbon/Grade 2 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1286 EA 1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................0.59 0.26 
. 

 05 05 23 00-1287 EA 5/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ..........................................................................................0.65 0.26 
. 

 05 05 23 00-1288 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................0.70 0.26 
. 

 05 05 23 00-1289 EA 7/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ..........................................................................................0.83 0.26 
. 

 05 05 23 00-1290 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................0.91 0.26 
. 

 05 05 23 00-1291 EA 9/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ..........................................................................................1.21 0.26 
. 

 05 05 23 00-1292 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................1.26 0.26 
. 

 05 05 23 00-1293 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................1.50 0.52 
. 

 05 05 23 00-1294 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................2.24 0.52 
. 

 05 05 23 00-1295 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ...............................................................................................2.86 0.52 
. 

 05 05 23 00-1296 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .........................................................................................4.73 0.52 
. 

 05 05 23 00-1297 EA 1-1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .........................................................................................5.79 0.52 
. 

 05 05 23 00-1298 EA 1-3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .........................................................................................8.59 0.52 
. 

 05 05 23 00-1299 EA 1-1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .........................................................................................9.96 0.79 
. 

 05 05 23 00-1300 EA 1-3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ....................................................................................... 14.67 0.79 
. 

 05 05 23 00-1301 EA 2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................. 21.27 0.79 

XXXXXXX 
. 
 05 05 23 00-1302  Zinc Plated Steel, Grade 5 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1303 EA 1/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................0.61 0.26 
. 

 05 05 23 00-1304 EA 5/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut...............................................................................................................0.66 0.26 
. 

 05 05 23 00-1305 EA 3/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................0.73 0.26 
. 

 05 05 23 00-1306 EA 7/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut...............................................................................................................0.87 0.26 
. 

 05 05 23 00-1307 EA 1/2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................1.02 0.26 
. 

 05 05 23 00-1308 EA 9/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut...............................................................................................................1.25 0.26 
. 

 05 05 23 00-1309 EA 5/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................1.28 0.26 
. 

 05 05 23 00-1310 EA 3/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................1.71 0.52 
. 

 05 05 23 00-1311 EA 7/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................2.45 0.52 
. 

 05 05 23 00-1312 EA 1" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ...................................................................................................................3.48 0.52 
. 

 05 05 23 00-1313 EA 1-1/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................5.35 0.52 
. 

 05 05 23 00-1314 EA 1-1/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................7.61 0.52 
. 

 05 05 23 00-1315 EA 1-3/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ........................................................................................................... 11.23 0.52 
. 

 05 05 23 00-1316 EA 1-1/2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ........................................................................................................... 12.41 0.79 
. 

 05 05 23 00-1317 EA 1-3/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ........................................................................................................... 22.49 0.79 
. 

 05 05 23 00-1318 EA 2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................. 32.31 0.79 

XXXXXXX 
. 
 05 05 23 00-1319  Zinc Plated Steel, Grade 8 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1320 EA 1/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................0.62 0.26 
. 

 05 05 23 00-1321 EA 5/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut...............................................................................................................0.72 0.26 
. 

 05 05 23 00-1322 EA 3/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................0.79 0.26 
. 

 05 05 23 00-1323 EA 7/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut...............................................................................................................1.00 0.26 
. 

 05 05 23 00-1324 EA 1/2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................1.21 0.26 
. 

 05 05 23 00-1325 EA 9/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut...............................................................................................................1.46 0.26 
. 

 05 05 23 00-1326 EA 5/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................1.67 0.26 
. 

 05 05 23 00-1327 EA 3/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................2.09 0.52 
. 

 05 05 23 00-1328 EA 7/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................3.18 0.52 
. 

 05 05 23 00-1329 EA 1" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ...................................................................................................................4.25 0.52 
. 

 05 05 23 00-1330 EA 1-1/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................6.71 0.52 
. 

 05 05 23 00-1331 EA 1-1/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................8.39 0.52 
. 

 05 05 23 00-1332 EA 1-3/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 13.90 0.52 
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. 
 05 05 23 00-1333 EA 1-1/2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 14.75 0.79 

. 
 05 05 23 00-1334 EA 1-3/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 22.56 0.79 

. 
 05 05 23 00-1335 EA 2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................. 31.95 0.79 

XXXXXXX 
. 
 05 05 23 00-1336  Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1337 EA 1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.62 0.26 
. 

 05 05 23 00-1338 EA 5/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 0.70 0.26 
. 

 05 05 23 00-1339 EA 3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.76 0.26 
. 

 05 05 23 00-1340 EA 7/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 0.98 0.26 
. 

 05 05 23 00-1341 EA 1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.13 0.26 
. 

 05 05 23 00-1342 EA 9/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 1.26 0.26 
. 

 05 05 23 00-1343 EA 5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.40 0.26 
. 

 05 05 23 00-1344 EA 3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.90 0.52 
. 

 05 05 23 00-1345 EA 7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 2.80 0.52 
. 

 05 05 23 00-1346 EA 1" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ............................................................................ 3.88 0.52 
. 

 05 05 23 00-1347 EA 1-1/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 6.49 0.52 
. 

 05 05 23 00-1348 EA 1-1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 8.34 0.52 
. 

 05 05 23 00-1349 EA 1-3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 12.44 0.52 
. 

 05 05 23 00-1350 EA 1-1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 14.53 0.79 
. 

 05 05 23 00-1351 EA 1-3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 25.42 0.79 
. 

 05 05 23 00-1352 EA 2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .......................................................................... 44.09 0.79 

XXXXXXX 
. 
 05 05 23 00-1353  304 Stainless Steel Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1354 EA 1/4" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................ 0.69 0.26 
. 

 05 05 23 00-1355 EA 5/16" Diameter, 304 Stainless Steel Hex Nut .......................................................................................................................... 0.81 0.26 
. 

 05 05 23 00-1356 EA 3/8" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................ 0.92 0.26 
. 

 05 05 23 00-1357 EA 7/16" Diameter, 304 Stainless Steel Hex Nut .......................................................................................................................... 1.38 0.26 
. 

 05 05 23 00-1358 EA 1/2" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................ 1.50 0.26 
. 

 05 05 23 00-1359 EA 9/16" Diameter, 304 Stainless Steel Hex Nut .......................................................................................................................... 2.28 0.26 
. 

 05 05 23 00-1360 EA 5/8" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................ 2.55 0.26 
. 

 05 05 23 00-1361 EA 3/4" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................ 2.94 0.52 
. 

 05 05 23 00-1362 EA 7/8" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................ 4.84 0.52 
. 

 05 05 23 00-1363 EA 1" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................... 7.43 0.52 
. 

 05 05 23 00-1364 EA 1-1/4" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 17.90 0.52 
. 

 05 05 23 00-1365 EA 1-1/2" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 34.43 0.79 
. 

 05 05 23 00-1366 EA 1-3/4" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 60.57 0.79 
. 

 05 05 23 00-1367 EA 2" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................. 86.36 0.79 

XXXXXXX 
. 
 05 05 23 00-1368  316 Stainless Steel Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1369 EA 1/4" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 0.81 0.26 
. 

 05 05 23 00-1370 EA 5/16" Diameter, 316 Stainless Steel Hex Nut .......................................................................................................................... 0.92 0.26 
. 

 05 05 23 00-1371 EA 3/8" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 1.10 0.26 
. 

 05 05 23 00-1372 EA 7/16" Diameter, 316 Stainless Steel Hex Nut .......................................................................................................................... 1.83 0.26 
. 

 05 05 23 00-1373 EA 1/2" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 1.96 0.26 
. 

 05 05 23 00-1374 EA 9/16" Diameter, 316 Stainless Steel Hex Nut .......................................................................................................................... 2.67 0.26 
. 

 05 05 23 00-1375 EA 5/8" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 3.02 0.26 
. 

 05 05 23 00-1376 EA 3/4" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 4.23 0.52 
. 

 05 05 23 00-1377 EA 7/8" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................ 5.90 0.52 
. 

 05 05 23 00-1378 EA 1" Diameter, 316 Stainless Steel Hex Nut ............................................................................................................................... 9.11 0.52 
. 

 05 05 23 00-1379 EA 1-1/4" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 27.78 0.52 
. 

 05 05 23 00-1380 EA 1-1/2" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 44.97 0.79 
. 

 05 05 23 00-1381 EA 1-3/4" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 75.92 0.79 
. 

 05 05 23 00-1382 EA 2" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 141.20 0.79 

XXXXXXX 
. 
 05 05 23 00-1383  Flat Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1384  Zinc Plated Steel, Low Carbon Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1385 EA 1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.05  
. 

 05 05 23 00-1386 EA 5/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.08  
. 

 05 05 23 00-1387 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.14  
. 

 05 05 23 00-1388 EA 7/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.21  
. 

 05 05 23 00-1389 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.30  
. 

 05 05 23 00-1390 EA 9/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.34  
. 

 05 05 23 00-1391 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.58  
. 

 05 05 23 00-1392 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.83  
. 

 05 05 23 00-1393 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.99  
. 

 05 05 23 00-1394 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 1.21  
. 

 05 05 23 00-1395 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.37  
. 

 05 05 23 00-1396 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.64  
. 

 05 05 23 00-1397 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.57  
. 

 05 05 23 00-1398 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.64  
. 

 05 05 23 00-1399 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 3.90  
. 

 05 05 23 00-1400 EA 2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 4.85  

XXXXXXX 
. 
 05 05 23 00-1401  Zinc Plated Steel, Hardened Flat Washers (05 05 23 00-1383) 
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. 

. 
 05 05 23 00-1402 EA 1/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer .............................................................................................0.18  

. 
 05 05 23 00-1403 EA 5/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ...........................................................................................0.24  

. 
 05 05 23 00-1404 EA 3/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer .............................................................................................0.28  

. 
 05 05 23 00-1405 EA 7/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ...........................................................................................0.38  

. 
 05 05 23 00-1406 EA 1/2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer .............................................................................................0.52  

. 
 05 05 23 00-1407 EA 9/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ...........................................................................................0.83  

. 
 05 05 23 00-1408 EA 5/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer .............................................................................................1.19  

. 
 05 05 23 00-1409 EA 3/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer .............................................................................................1.68  

. 
 05 05 23 00-1410 EA 7/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer .............................................................................................2.80  

. 
 05 05 23 00-1411 EA 1" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ................................................................................................3.10  

. 
 05 05 23 00-1412 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ..........................................................................................4.52  

. 
 05 05 23 00-1413 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ..........................................................................................4.93  

. 
 05 05 23 00-1414 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ..........................................................................................6.50  

. 
 05 05 23 00-1415 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ..........................................................................................7.43  

. 
 05 05 23 00-1416 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ..........................................................................................9.99  

. 
 05 05 23 00-1417 EA 2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer .............................................................................................. 11.99  

XXXXXXX 
. 
 05 05 23 00-1418  Hot Dipped Galvanized Steel Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1419 EA 1/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ............................................................................................0.12  
. 

 05 05 23 00-1420 EA 5/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ..........................................................................................0.17  
. 

 05 05 23 00-1421 EA 3/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ............................................................................................0.19  
. 

 05 05 23 00-1422 EA 7/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ..........................................................................................0.35  
. 

 05 05 23 00-1423 EA 1/2" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ............................................................................................0.45  
. 

 05 05 23 00-1424 EA 9/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ..........................................................................................0.73  
. 

 05 05 23 00-1425 EA 5/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ............................................................................................0.82  
. 

 05 05 23 00-1426 EA 3/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ............................................................................................1.24  
. 

 05 05 23 00-1427 EA 7/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ............................................................................................1.75  
. 

 05 05 23 00-1428 EA 1" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ...............................................................................................1.92  
. 

 05 05 23 00-1429 EA 1-1/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................2.93  
. 

 05 05 23 00-1430 EA 1-1/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................3.26  
. 

 05 05 23 00-1431 EA 1-3/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................4.66  
. 

 05 05 23 00-1432 EA 1-1/2" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................5.05  
. 

 05 05 23 00-1433 EA 1-3/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................7.33  

XXXXXXX 
. 
 05 05 23 00-1434  304/18-8 Stainless Steel Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1435 EA 1/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ...................................................................................................0.13  
. 

 05 05 23 00-1436 EA 5/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................0.17  
. 

 05 05 23 00-1437 EA 3/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ...................................................................................................0.25  
. 

 05 05 23 00-1438 EA 7/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................0.46  
. 

 05 05 23 00-1439 EA 1/2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ...................................................................................................0.83  
. 

 05 05 23 00-1440 EA 9/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................1.04  
. 

 05 05 23 00-1441 EA 5/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ...................................................................................................1.53  
. 

 05 05 23 00-1442 EA 3/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ...................................................................................................1.55  
. 

 05 05 23 00-1443 EA 7/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ...................................................................................................3.27  
. 

 05 05 23 00-1444 EA 1" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ......................................................................................................4.15  
. 

 05 05 23 00-1445 EA 1-1/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................4.83  
. 

 05 05 23 00-1446 EA 1-1/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................5.20  
. 

 05 05 23 00-1447 EA 1-3/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................5.49  
. 

 05 05 23 00-1448 EA 1-1/2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................6.70  
. 

 05 05 23 00-1449 EA 1-3/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................8.32  
. 

 05 05 23 00-1450 EA 2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer .................................................................................................... 16.35  

XXXXXXX 
. 
 05 05 23 00-1451  316 Stainless Steel Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1452 EA 1/4" Inside Diameter, 316 Stainless Steel Flat Washer ...........................................................................................................0.25  
. 

 05 05 23 00-1453 EA 5/16" Inside Diameter, 316 Stainless Steel Flat Washer .........................................................................................................0.28  
. 

 05 05 23 00-1454 EA 3/8" Inside Diameter, 316 Stainless Steel Flat Washer ...........................................................................................................0.49  
. 

 05 05 23 00-1455 EA 7/16" Inside Diameter, 316 Stainless Steel Flat Washer .........................................................................................................0.58  
. 

 05 05 23 00-1456 EA 1/2" Inside Diameter, 316 Stainless Steel Flat Washer ...........................................................................................................1.08  
. 

 05 05 23 00-1457 EA 9/16" Inside Diameter, 316 Stainless Steel Flat Washer .........................................................................................................1.94  
. 

 05 05 23 00-1458 EA 5/8" Inside Diameter, 316 Stainless Steel Flat Washer ...........................................................................................................2.29  
. 

 05 05 23 00-1459 EA 3/4" Inside Diameter, 316 Stainless Steel Flat Washer ...........................................................................................................2.88  
. 

 05 05 23 00-1460 EA 7/8" Inside Diameter, 316 Stainless Steel Flat Washer ...........................................................................................................4.46  
. 

 05 05 23 00-1461 EA 1" Inside Diameter, 316 Stainless Steel Flat Washer ..............................................................................................................4.99  
. 

 05 05 23 00-1462 EA 1-1/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................5.69  
. 

 05 05 23 00-1463 EA 1-1/4" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................7.00  
. 

 05 05 23 00-1464 EA 1-3/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................7.40  
. 

 05 05 23 00-1465 EA 1-1/2" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................7.57  
. 

 05 05 23 00-1466 EA 1-3/4" Inside Diameter, 316 Stainless Steel Flat Washer ...................................................................................................... 11.09  

XXXXXXX 
. 
 05 05 23 00-1467  Lock Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1468  Zinc Plated Steel, Low Carbon Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1469 EA 1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ........................................................................................0.02  
. 

 05 05 23 00-1470 EA 5/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ......................................................................................0.04  
. 

 05 05 23 00-1471 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ........................................................................................0.05  
. 

 05 05 23 00-1472 EA 7/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ......................................................................................0.08  
. 

 05 05 23 00-1473 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ........................................................................................0.12  
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. 
 05 05 23 00-1474 EA 9/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ...................................................................................... 0.19  

. 
 05 05 23 00-1475 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ........................................................................................ 0.22  

. 
 05 05 23 00-1476 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ........................................................................................ 0.33  

. 
 05 05 23 00-1477 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ........................................................................................ 0.55  

. 
 05 05 23 00-1478 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer........................................................................................... 0.99  

. 
 05 05 23 00-1479 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 1.45  

. 
 05 05 23 00-1480 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 2.23  

. 
 05 05 23 00-1481 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 3.52  

. 
 05 05 23 00-1482 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 4.14  

. 
 05 05 23 00-1483 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 7.39  

. 
 05 05 23 00-1484 EA 2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer........................................................................................... 8.33  

XXXXXXX 
. 
 05 05 23 00-1485  Hot Dipped Galvanized Steel Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1486 EA 1/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.09  
. 

 05 05 23 00-1487 EA 5/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.11  
. 

 05 05 23 00-1488 EA 3/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.14  
. 

 05 05 23 00-1489 EA 7/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.16  
. 

 05 05 23 00-1490 EA 1/2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.25  
. 

 05 05 23 00-1491 EA 9/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.32  
. 

 05 05 23 00-1492 EA 5/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.38  
. 

 05 05 23 00-1493 EA 3/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.64  
. 

 05 05 23 00-1494 EA 7/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.92  
. 

 05 05 23 00-1495 EA 1" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ............................................................................................. 1.45  
. 

 05 05 23 00-1496 EA 1-1/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ....................................................................................... 2.62  
. 

 05 05 23 00-1497 EA 1-1/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ....................................................................................... 3.13  
. 

 05 05 23 00-1498 EA 1-3/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ....................................................................................... 4.52  
. 

 05 05 23 00-1499 EA 1-1/2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ....................................................................................... 5.17  
. 

 05 05 23 00-1500 EA 1-3/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ....................................................................................... 7.00  
. 

 05 05 23 00-1501 EA 2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ............................................................................................. 9.53  

XXXXXXX 
. 
 05 05 23 00-1502  304/18-8 Stainless Steel Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1503 EA 1/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.11  
. 

 05 05 23 00-1504 EA 5/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.15  
. 

 05 05 23 00-1505 EA 3/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.21  
. 

 05 05 23 00-1506 EA 7/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.40  
. 

 05 05 23 00-1507 EA 1/2" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.44  
. 

 05 05 23 00-1508 EA 9/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 1.07  
. 

 05 05 23 00-1509 EA 5/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 1.26  
. 

 05 05 23 00-1510 EA 3/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 1.47  
. 

 05 05 23 00-1511 EA 7/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 2.66  
. 

 05 05 23 00-1512 EA 1" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .................................................................................................... 3.76  
. 

 05 05 23 00-1513 EA 1-1/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 6.56  
. 

 05 05 23 00-1514 EA 1-1/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 8.72  
. 

 05 05 23 00-1515 EA 1-3/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................ 11.09  
. 

 05 05 23 00-1516 EA 1-1/2" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................ 13.31  

XXXXXXX 
. 
 05 05 23 00-1517  316 Stainless Steel Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1518 EA 1/4" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.13  
. 

 05 05 23 00-1519 EA 5/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.29  
. 

 05 05 23 00-1520 EA 3/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.34  
. 

 05 05 23 00-1521 EA 7/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.58  
. 

 05 05 23 00-1522 EA 1/2" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.64  
. 

 05 05 23 00-1523 EA 9/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 1.14  
. 

 05 05 23 00-1524 EA 5/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 1.25  
. 

 05 05 23 00-1525 EA 3/4" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 2.16  
. 

 05 05 23 00-1526 EA 7/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 3.58  
. 

 05 05 23 00-1527 EA 1" Inside Diameter, 316 Stainless Steel Lock Washer ............................................................................................................ 4.87  
. 

 05 05 23 00-1528 EA 1-1/8" Inside Diameter, 316 Stainless Steel Lock Washer ...................................................................................................... 6.79  
. 

 05 05 23 00-1529 EA 1-1/4" Inside Diameter, 316 Stainless Steel Lock Washer .................................................................................................... 10.46  
. 

 05 05 23 00-1530 EA 1-3/8" Inside Diameter, 316 Stainless Steel Lock Washer .................................................................................................... 18.72  
. 

 05 05 23 00-1531 EA 1-1/2" Inside Diameter, 316 Stainless Steel Lock Washer .................................................................................................... 20.79  

XXXXXXX 
. 
 05 05 23 00-1532  Load Indicating Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1533  A325, Direct Tension Indicator, Load Indicating Washers (ASTM F959) (05 05 23 

00-1532) 
. 
. 
 05 05 23 00-1534  Plain Finish, A325, Direct Tension Indicator, Load Indicating Washers 

(ASTM F959) (05 05 23 00-1533) 
. 
. 

 05 05 23 00-1535 EA 1/2", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.41  
. 

 05 05 23 00-1536 EA 5/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.73  
. 

 05 05 23 00-1537 EA 3/4", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.94  
. 

 05 05 23 00-1538 EA 7/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 3.34  
. 

 05 05 23 00-1539 EA 1", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ........................................................ 4.04  
. 

 05 05 23 00-1540 EA 1-1/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 6.72  
. 

 05 05 23 00-1541 EA 1-1/4", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 8.67  
. 

 05 05 23 00-1542 EA 1-3/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ................................................ 11.07  
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. 
 05 05 23 00-1543 EA 1-1/2", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ................................................ 12.18  

XXXXXXX 
. 
 05 05 23 00-1544  Galvanized, A325, Direct Tension Indicator, Load Indicating Washers 

(ASTM F959) (05 05 23 00-1533) 
. 
. 

 05 05 23 00-1545 EA 1/2", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ......................................................3.05  
. 

 05 05 23 00-1546 EA 5/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ......................................................3.40  
. 

 05 05 23 00-1547 EA 3/4", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ......................................................3.30  
. 

 05 05 23 00-1548 EA 7/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ......................................................4.04  
. 

 05 05 23 00-1549 EA 1", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .........................................................4.78  
. 

 05 05 23 00-1550 EA 1-1/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................7.21  
. 

 05 05 23 00-1551 EA 1-1/4", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................9.07  
. 

 05 05 23 00-1552 EA 1-3/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ................................................. 12.91  
. 

 05 05 23 00-1553 EA 1-1/2", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ................................................. 14.20  

XXXXXXX 
. 
 05 05 23 00-1554  Beveled Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1555  Plain Finish, Square Beveled Structural Washers (ASTM F436) (05 05 23 00-1554) 
. 
. 

 05 05 23 00-1556 EA 1/2", Plain Finish, Square Beveled Structural Washer (ASTM F436) ......................................................................................3.98  
. 

 05 05 23 00-1557 EA 5/8", Plain Finish, Square Beveled Structural Washer (ASTM F436) ......................................................................................4.06  
. 

 05 05 23 00-1558 EA 3/4", Plain Finish, Square Beveled Structural Washer (ASTM F436) ......................................................................................4.16  
. 

 05 05 23 00-1559 EA 7/8", Plain Finish, Square Beveled Structural Washer (ASTM F436) ......................................................................................5.05  
. 

 05 05 23 00-1560 EA 1", Plain Finish, Square Beveled Structural Washer (ASTM F436) .........................................................................................5.32  

XXXXXXX 
. 
 05 05 23 00-1561  Galvanized, Square Beveled Structural Washers (ASTM F436) (05 05 23 00-1554) 
. 
. 

 05 05 23 00-1562 EA 1/2", Galvanized, Square Beveled Structural Washer (ASTM F436) ......................................................................................5.73  
. 

 05 05 23 00-1563 EA 5/8", Galvanized, Square Beveled Structural Washer (ASTM F436) ......................................................................................5.98  
. 

 05 05 23 00-1564 EA 3/4", Galvanized, Square Beveled Structural Washer (ASTM F436) ......................................................................................5.98  
. 

 05 05 23 00-1565 EA 7/8", Galvanized, Square Beveled Structural Washer (ASTM F436) ......................................................................................6.33  
. 

 05 05 23 00-1566 EA 1", Galvanized, Square Beveled Structural Washer (ASTM F436) .........................................................................................6.73  

XXXXXXX 
. 
 05 05 23 00-1567  Drilling In Steel Plates (05 05 23) 
. 
. 

 05 05 23 00-1568 EA Up To 1/2" Diameter Drill Through Up To 1/4" Steel Plate .................................................................................................... 18.66  
    For Aluminum, Deduct  -1.87 
    For Stainless Steel, Add  2.33 
    For >5 To 10, Deduct  -1.87 
    For >10 To 25, Deduct  -4.67 
    For >25 To 50, Deduct  -6.53 
    For >50, Deduct  -9.33 

. 
 05 05 23 00-1569 EA >1/2" To 7/8" Diameter Drill Through Up To 1/4" Steel Plate ................................................................................................ 21.96  

    For Aluminum, Deduct  -2.20 
    For Stainless Steel, Add  2.75 
    For >5 To 10, Deduct  -2.20 
    For >10 To 25, Deduct  -5.49 
    For >25 To 50, Deduct  -7.69 
    For >50, Deduct  -10.98 

. 
 05 05 23 00-1570 EA >7/8" To 1-1/2" Diameter Drill Through Up To 1/4" Steel Plate ............................................................................................. 26.34  

    For Aluminum, Deduct  -2.63 
    For Stainless Steel, Add  3.29 
    For >5 To 10, Deduct  -2.63 
    For >10 To 25, Deduct  -6.59 
    For >25 To 50, Deduct  -9.22 
    For >50, Deduct  -13.17 

. 
 05 05 23 00-1571 EA >1-1/2" To 4" Diameter Drill Through Up To 1/4" Steel Plate ................................................................................................ 30.73  

    For Aluminum, Deduct  -3.07 
    For Stainless Steel, Add  3.84 
    For >5 To 10, Deduct  -3.07 
    For >10 To 25, Deduct  -7.68 
    For >25 To 50, Deduct  -10.76 
    For >50, Deduct  -15.37 

. 
 05 05 23 00-1572 EA >4" To 10" Diameter Drill Through Up To 1/4" Steel Plate .................................................................................................... 41.16  

    For Aluminum, Deduct  -4.12 
    For Stainless Steel, Add  5.15 
    For >5 To 10, Deduct  -4.12 
    For >10 To 25, Deduct  -10.29 
    For >25 To 50, Deduct  -14.41 
    For >50, Deduct  -20.58 

. 
 05 05 23 00-1573 EA Up To 1/2" Diameter Drill Through >1/4" To 1/2" Steel Plate ................................................................................................ 21.96  

    For Aluminum, Deduct  -2.20 
    For Stainless Steel, Add  2.75 
    For >5 To 10, Deduct  -2.20 
    For >10 To 25, Deduct  -5.49 
    For >25 To 50, Deduct  -7.69 
    For >50, Deduct  -10.98 

. 
 05 05 23 00-1574 EA >1/2" To 7/8" Diameter Drill Through >1/4" To 1/2" Steel Plate ............................................................................................ 27.44  

    For Aluminum, Deduct  -2.74 
    For Stainless Steel, Add  3.43 
    For >5 To 10, Deduct  -2.74 
    For >10 To 25, Deduct  -6.86 
    For >25 To 50, Deduct  -9.60 
    For >50, Deduct  -13.72 



 

 Metals 05

05
 

Common Work Results for Metals 05 05
Metal Fastenings 05 05 23

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 05 - 77

. 
 05 05 23 00-1575 EA >7/8" To 1-1/2" Diameter Drill Through >1/4" To 1/2" Steel Plate ......................................................................................... 32.93  

    For Aluminum, Deduct  -3.29 
    For Stainless Steel, Add  4.12 
    For >5 To 10, Deduct  -3.29 
    For >10 To 25, Deduct  -8.23 
    For >25 To 50, Deduct  -11.53 
    For >50, Deduct  -16.47 

. 
 05 05 23 00-1576 EA >1-1/2" To 4" Diameter Drill Through >1/4" To 1/2" Steel Plate ............................................................................................ 41.16  

    For Aluminum, Deduct  -4.12 
    For Stainless Steel, Add  5.15 
    For >5 To 10, Deduct  -4.12 
    For >10 To 25, Deduct  -10.29 
    For >25 To 50, Deduct  -14.41 
    For >50, Deduct  -20.58 

. 
 05 05 23 00-1577 EA Up To 1/2" Diameter Drill Through >1/2" To 1" Steel Plate ................................................................................................... 27.44  

    For Aluminum, Deduct  -2.74 
    For Stainless Steel, Add  3.43 
    For >5 To 10, Deduct  -2.74 
    For >10 To 25, Deduct  -6.86 
    For >25 To 50, Deduct  -9.60 
    For >50, Deduct  -13.72 

. 
 05 05 23 00-1578 EA >1/2" To 7/8" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................... 36.22  

    For Aluminum, Deduct  -3.62 
    For Stainless Steel, Add  4.53 
    For >5 To 10, Deduct  -3.62 
    For >10 To 25, Deduct  -9.06 
    For >25 To 50, Deduct  -12.68 
    For >50, Deduct  -18.11 

. 
 05 05 23 00-1579 EA >7/8" To 1-1/2" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................ 43.90  

    For >5 To 10, Deduct  -4.39 
    For >10 To 25, Deduct  -10.98 
    For >25 To 50, Deduct  -15.37 
    For >50, Deduct  -21.95 

XXXXXXX 
. 
 05 05 23 00-1580  Welded Stud Anchors (05 05 23) 
. 
. 

 05 05 23 00-1581 EA 1-1/8" Long x 1/4" Diameter, Welded Stud Concrete Anchors ................................................................................................ 3.49  
. 

 05 05 23 00-1582 EA 2-11/16" Long x 1/4" Diameter,  Welded Stud Concrete Anchors ........................................................................................... 3.56  
. 

 05 05 23 00-1583 EA 3-1/8" Long x 1/4" Diameter, Welded Stud Concrete Anchors ................................................................................................ 3.59  
. 

 05 05 23 00-1584 EA 4-1/8" Long x 1/4" Diameter, Welded Stud Concrete Anchors ................................................................................................ 3.62  
. 

 05 05 23 00-1585 EA 1-3/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 3.47  
. 

 05 05 23 00-1586 EA 1-5/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 3.64  
. 

 05 05 23 00-1587 EA 2-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 3.81  
. 

 05 05 23 00-1588 EA 2-5/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 3.90  
. 

 05 05 23 00-1589 EA 3-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 3.99  
. 

 05 05 23 00-1590 EA 4-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.35  
. 

 05 05 23 00-1591 EA 5-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.64  
. 

 05 05 23 00-1592 EA 6-1/8" Long x 3/8" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.88  
. 

 05 05 23 00-1593 EA 1-1/2" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.22  
. 

 05 05 23 00-1594 EA 1-5/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.24  
. 

 05 05 23 00-1595 EA 2-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.51  
. 

 05 05 23 00-1596 EA 2-5/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 4.77  
. 

 05 05 23 00-1597 EA 3-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.08  
. 

 05 05 23 00-1598 EA 4-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 5.56  
. 

 05 05 23 00-1599 EA 5-5/16" Long x 1/2" Diameter, Welded Stud Concrete Anchors .............................................................................................. 5.88  
. 

 05 05 23 00-1600 EA 6-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 6.73  
. 

 05 05 23 00-1601 EA 8-1/8" Long x 1/2" Diameter, Welded Stud Concrete Anchors ................................................................................................ 8.35  
. 

 05 05 23 00-1602 EA 2-11/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 5.93  
. 

 05 05 23 00-1603 EA 3-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 6.34  
. 

 05 05 23 00-1604 EA 3-11/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 6.67  
. 

 05 05 23 00-1605 EA 4-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 7.01  
. 

 05 05 23 00-1606 EA 4-11/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 7.28  
. 

 05 05 23 00-1607 EA 5-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 7.53  
. 

 05 05 23 00-1608 EA 6-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 7.86  
. 

 05 05 23 00-1609 EA 6-9/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors .............................................................................................. 9.25  
. 

 05 05 23 00-1610 EA 8-3/16" Long x 5/8" Diameter, Welded Stud Concrete Anchors ............................................................................................ 11.16  

XXXXXXX 
. 
 05 05 23 00-1611  Welded Shear Stud Connector (05 05 23) 
. 
. 
 05 05 23 00-1612  3/4" Diameter Welded Shear Stud Connector (05 05 23 00-1611) 
. 
. 

 05 05 23 00-1613 EA  3/4" Diameter x 3-3/16" Long, Welded Shear Stud Connector ................................................................................................ 7.55  
. 

 05 05 23 00-1614 EA  3/4" Diameter x 3-3/8" Long, Welded Shear Stud Connector .................................................................................................. 7.84  
. 

 05 05 23 00-1615 EA  3/4" Diameter x 3-7/8" Long, Welded Shear Stud Connector .................................................................................................. 7.92  
. 

 05 05 23 00-1616 EA  3/4" Diameter x 4-3/16" Long, Welded Shear Stud Connector ................................................................................................ 7.96  
. 

 05 05 23 00-1617 EA 3/4" Diameter x 4-3/8" Long, Welded Shear Stud Connector .................................................................................................. 8.29  
. 

 05 05 23 00-1618 EA  3/4" Diameter x 4-11/16" Long, Welded Shear Stud Connector .............................................................................................. 8.90  
. 

 05 05 23 00-1619 EA 3/4" Diameter x 4-7/8" Long, Welded Shear Stud Connector ................................................................................................ 14.76  
. 

 05 05 23 00-1620 EA  3/4" Diameter x 5-3/16" Long, Welded Shear Stud Connector ................................................................................................ 9.60  
. 

 05 05 23 00-1621 EA  3/4" Diameter x 5-3/8" Long, Welded Shear Stud Connector ................................................................................................ 10.67  
. 

 05 05 23 00-1622 EA  3/4" Diameter x 6-3/16" Long, Welded Shear Stud Connector .............................................................................................. 14.12  
. 

 05 05 23 00-1623 EA  3/4" Diameter x 7-3/16" Long, Welded Shear Stud Connector .............................................................................................. 14.45  
. 

 05 05 23 00-1624 EA 3/4" Diameter x 8-3/16" Long, Welded Shear Stud Connector .............................................................................................. 15.62  
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. 
 05 05 23 00-1625 EA 3/4" Diameter x 10-3/16" Long, Welded Shear Stud Connector ............................................................................................ 20.53  

XXXXXXX 
. 
 05 05 23 00-1626  7/8" Diameter Welded Shear Stud Connector (05 05 23 00-1611) 
. 
. 

 05 05 23 00-1627 EA 7/8" Diameter x 3-3/16" Long, Welded Shear Stud Connector ................................................................................................9.01  
. 

 05 05 23 00-1628 EA  7/8" Diameter x 3-11/16" Long, Welded Shear Stud Connector ..............................................................................................9.48  
. 

 05 05 23 00-1629 EA  7/8" Diameter x 4-3/16" Long, Welded Shear Stud Connector ................................................................................................9.95  
. 

 05 05 23 00-1630 EA  7/8" Diameter x 5-3/16" Long, Welded Shear Stud Connector .............................................................................................. 11.29  
. 

 05 05 23 00-1631 EA  7/8" Diameter x 6-3/16" Long, Welded Shear Stud Connector .............................................................................................. 14.84  
. 

 05 05 23 00-1632 EA  7/8" Diameter x 7-3/16" Long, Welded Shear Stud Connector .............................................................................................. 16.26  
. 

 05 05 23 00-1633 EA  7/8" Diameter x 8-3/16" Long, Welded Shear Stud Connector .............................................................................................. 17.67  
. 

 05 05 23 00-1634 EA 7/8" Diameter x 10-3/16" Long, Welded Shear Stud Connector ............................................................................................ 21.60  

XXXXXXX 
. 
 05 05 23 00-1635  1" Diameter Welded Shear Stud Connector (05 05 23 00-1611) 
. 
. 

 05 05 23 00-1636 EA 1" Diameter x 3-1/4" Long, Welded Shear Stud Connector ................................................................................................... 12.07  
. 

 05 05 23 00-1637 EA  1" Diameter x 4-1/4" Long, Welded Shear Stud Connector ................................................................................................... 13.51  
. 

 05 05 23 00-1638 EA  1" Diameter x 5-1/4" Long, Welded Shear Stud Connector ................................................................................................... 15.64  
. 

 05 05 23 00-1639 EA  1" Diameter x 6-1/4" Long, Welded Shear Stud Connector ................................................................................................... 20.16  
. 

 05 05 23 00-1640 EA  1" Diameter x 7-1/4" Long, Welded Shear Stud Connector ................................................................................................... 22.38  
. 

 05 05 23 00-1641 EA  1" Diameter x 8-1/4" Long, Welded Shear Stud Connector ................................................................................................... 24.61  

XXXXXXX 
. 
 05 10  Structural Metal Framing (05) 
. 
. 
 05 12  Structural Steel Framing (05 10) 
. 
. 
 05 12 23  Structural Steel for Buildings (05 12) 

See CSI section 05 05 21 00-0007 for moment connection welding, 05 12 23 00-0117 for field fabrication of additional 
structural metal connections. 

. 

. 
 05 12 23 00-0001  Rolled Steel Members (05 12 23) 

Note: Prices by Ton (or LB) are based on ASTM A992/A36 steel with bolted standard beam connections and 
shop primed with red primer paint. Stock sections only. Includes shop fabrication into sub-assemblies and 
delivery to site, all connecting bolts, connecting welds, and crane for erection (or demolition). Excludes moment 
connection welding. See CSI section 05 05 21 00-0007 for moment connection welding, 05 12 23 00-0117 for 
field fabrication of additional structural metal connections. 

. 

. 
 05 12 23 00-0002  Beams, Girders And Columns (05 12 23 00-0001) 

Note: For one and two story I beams and W shapes and HP shapes. 
. 
. 

 05 12 23 00-0003 TON Up To 30 LB/LF Beams, Girders And Columns................................................................................................................ 7,672.03 1,133.53 
    For ASTM A242 Type 2 High Strength Steel, Add  426.16 
    For Hot Dip Galvanizing, Add  1,491.55 

. 
 05 12 23 00-0004 TON >30-65 LB/LF Beams, Girders And Columns ................................................................................................................... 5,153.58 732.75 

    For ASTM A242 Type 2 High Strength Steel, Add  349.75 
    For Hot Dip Galvanizing, Add  1,224.13 

. 
 05 12 23 00-0005 TON >65-100 LB/LF Beams, Girders And Columns ................................................................................................................. 4,320.98 412.21 

    For ASTM A242 Type 2 High Strength Steel, Add  310.50 
    For Hot Dip Galvanizing, Add  1,086.76 

. 
 05 12 23 00-0006 TON >100-300 LB/LF Beams, Girders And Columns ............................................................................................................... 2,887.83 219.41 

    For ASTM A242 Type 2 High Strength Steel, Add  212.27 
    For Hot Dip Galvanizing, Add  742.93 

XXXXXXX 
. 
 05 12 23 00-0007  Trusses, Built-Up (05 12 23 00-0001) 
. 
. 

 05 12 23 00-0008 TON Built-Up Trusses, Rolled Structural Steel Members ......................................................................................................... 5,466.62 770.90 
    For ASTM A242 Type 2 High Strength Steel, Add  371.58 
    For Hot Dip Galvanizing, Add  1,300.53 

XXXXXXX 
. 
 05 12 23 00-0009  Shapes (05 12 23 00-0001) 
. 
. 
 05 12 23 00-0010  Rolled Shape Steel Angles (05 12 23 00-0009) 
. 
. 

 05 12 23 00-0011 TON Up To 10 LB/LF Rolled Shape Steel Angles .................................................................................................................. 11,204.98 2,107.25 
    For ASTM A242 Type 2 High Strength Steel, Add  615.43 
    For Hot Dip Galvanizing, Add  2,154.01 

. 
 05 12 23 00-0012 TON >10 To 20 LB/LF Rolled Shape Steel Angles ................................................................................................................... 9,704.11 1,236.65 

    For ASTM A242 Type 2 High Strength Steel, Add  588.72 
    For Hot Dip Galvanizing, Add  2,060.53 

. 
 05 12 23 00-0013 TON >20 To 58 LB/LF Rolled Shape Steel Angles ................................................................................................................... 7,255.20 732.75 

    For ASTM A242 Type 2 High Strength Steel, Add  517.89 
    For Hot Dip Galvanizing, Add  1,812.62 

XXXXXXX 
. 
 05 12 23 00-0014  Rolled C, MC Steel Channels (05 12 23 00-0009) 
. 
. 

 05 12 23 00-0015 TON Up To 10 LB/LF Rolled C, MC Steel Channels .............................................................................................................. 12,408.61 2,885.51 
    For ASTM A242 Type 2 High Strength Steel, Add  606.14 
    For Hot Dip Galvanizing, Add  2,121.50 

. 
 05 12 23 00-0016 TON >10 To 20 Rolled C, MC Steel Channels ......................................................................................................................... 9,602.50 2,198.48 

    For ASTM A242 Type 2 High Strength Steel, Add  580.60 
    For Hot Dip Galvanizing, Add  2,032.08 
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. 
 05 12 23 00-0017 TON >20 To 58 LB/LF Rolled C, MC Steel Channels ............................................................................................................... 7,139.08 732.75 

    For ASTM A242 Type 2 High Strength Steel, Add  508.60 
    For Hot Dip Galvanizing, Add  1,780.11 

XXXXXXX 
. 
 05 12 23 00-0018  Double L Shape Steel Angles (05 12 23 00-0009) 
. 
. 

 05 12 23 00-0019 TON Up To 20 LB/LF Double L Shape Steel Angles .............................................................................................................. 10,329.33 1,671.95 
    For ASTM A242 Type 2 High Strength Steel, Add  592.21 
    For Hot Dip Galvanizing, Add  2,072.73 

. 
 05 12 23 00-0020 TON >20 To 50 LB/LF Double L Shape Steel Angles .............................................................................................................. 7,748.71 732.75 

    For ASTM A242 Type 2 High Strength Steel, Add  557.37 
    For Hot Dip Galvanizing, Add  1,950.80 

. 
 05 12 23 00-0021 TON >50 To 80 LB/LF Double L Shape Steel Angles .............................................................................................................. 5,810.20 412.21 

    For ASTM A242 Type 2 High Strength Steel, Add  429.64 
    For Hot Dip Galvanizing, Add  1,503.74 

. 
 05 12 23 00-0022 TON >80 To 115 LB/LF Double L Shape Steel Angles ............................................................................................................ 3,717.71 219.74 

    For ASTM A242 Type 2 High Strength Steel, Add  278.69 
    For Hot Dip Galvanizing, Add  975.40 

XXXXXXX 
. 
 05 12 23 00-0023  Structural WT, MT, ST Tee Shapes (05 12 23 00-0001) 
. 
. 

 05 12 23 00-0024 TON Up To 30 LB/LF Structural WT, MT, ST Tee Shapes ....................................................................................................... 9,312.21 1,236.65 
    For ASTM A242 Type 2 High Strength Steel, Add  557.37 
    For Hot Dip Galvanizing, Add  1,950.80 

. 
 05 12 23 00-0025 TON >30 To 65 LB/LF Structural WT, MT, ST Tee Shapes ..................................................................................................... 6,108.65 732.75 

    For ASTM A242 Type 2 High Strength Steel, Add  426.16 
    For Hot Dip Galvanizing, Add  1,491.55 

. 
 05 12 23 00-0026 TON >65 To 100 LB/LF Structural WT, MT, ST Tee Shapes ................................................................................................... 4,794.16 412.21 

    For ASTM A242 Type 2 High Strength Steel, Add  348.36 
    For Hot Dip Galvanizing, Add  1,219.25 

. 
 05 12 23 00-0027 TON >100 To 365 LB/LF Structural WT, MT, ST Tee Shapes ................................................................................................. 3,514.87 219.41 

    For ASTM A242 Type 2 High Strength Steel, Add  262.43 
    For Hot Dip Galvanizing, Add  918.50 

XXXXXXX 
. 
 05 12 23 00-0028  Combination Section Shapes (05 12 23 00-0001) 
. 
. 
 05 12 23 00-0029  Combination Section, W Shapes And Angles (05 12 23 00-0028) 
. 
. 

 05 12 23 00-0030 TON Up To 30 LB/LF Combination Section - W Shapes And Angles ....................................................................................... 8,862.24 1,236.65 
    For ASTM A242 Type 2 High Strength Steel, Add  521.37 
    For Hot Dip Galvanizing, Add  1,824.81 

. 
 05 12 23 00-0031 TON >30-65 LB/LF Combination Section - W Shapes And Angles .......................................................................................... 6,152.21 732.75 

    For ASTM A242 Type 2 High Strength Steel, Add  429.64 
    For Hot Dip Galvanizing, Add  1,503.75 

. 
 05 12 23 00-0032 TON >65-100 LB/LF Combination Section - W Shapes And Angles ........................................................................................ 4,431.28 412.21 

    For ASTM A242 Type 2 High Strength Steel, Add  319.33 
    For Hot Dip Galvanizing, Add  1,117.65 

. 
 05 12 23 00-0033 TON >100-300 LB/LF Combination Section - W Shapes And Angles ...................................................................................... 3,804.81 219.41 

    For ASTM A242 Type 2 High Strength Steel, Add  285.65 
    For Hot Dip Galvanizing, Add  999.79 

. 
 05 12 23 00-0034 TON >300-500 LB/LF Combination Section - W Shapes And Angles ...................................................................................... 3,266.99 110.15 

    For ASTM A242 Type 2 High Strength Steel, Add  251.98 
    For Hot Dip Galvanizing, Add  881.93 

XXXXXXX 
. 
 05 12 23 00-0035  Combination Section, S Shapes And Angles (05 12 23 00-0028) 
. 
. 

 05 12 23 00-0036 TON >30-65 LB/LF Combination Section - S Shapes And Angles ........................................................................................... 5,919.96 732.75 
    For ASTM A242 Type 2 High Strength Steel, Add  411.06 
    For Hot Dip Galvanizing, Add  1,438.72 

. 
 05 12 23 00-0037 TON >65-100 LB/LF Combination Section - S Shapes And Angles ......................................................................................... 4,445.80 412.21 

    For ASTM A242 Type 2 High Strength Steel, Add  320.49 
    For Hot Dip Galvanizing, Add  1,121.71 

XXXXXXX 
. 
 05 12 23 00-0038  Combination Section, Channels And Angles (05 12 23 00-0028) 
. 
. 

 05 12 23 00-0039 TON Up To 30 LB/LF Combination Section - Channels And Angles ........................................................................................ 9,312.21 1,236.65 
    For ASTM A242 Type 2 High Strength Steel, Add  557.37 
    For Hot Dip Galvanizing, Add  1,950.80 

. 
 05 12 23 00-0040 TON >30-65 LB/LF Combination Section - Channels And Angles ............................................................................................ 6,442.50 732.75 

    For ASTM A242 Type 2 High Strength Steel, Add  452.86 
    For Hot Dip Galvanizing, Add  1,585.03 

. 
 05 12 23 00-0041 TON >65-100 LB/LF Combination Section - Channels And Angles .......................................................................................... 4,547.40 412.21 

    For ASTM A242 Type 2 High Strength Steel, Add  328.62 
    For Hot Dip Galvanizing, Add  1,150.16 

XXXXXXX 
. 
 05 12 23 00-0042  Standard Weight Pipe (05 12 23 00-0001) 
. 
. 

 05 12 23 00-0043 TON 1/2" To 5" Diameter Standard Weight Pipe ...................................................................................................................... 5,232.17 659.55 
    For ASTM A242 Type 2 High Strength Steel, Add  362.29 
    For Hot Dip Galvanizing, Add  1,268.02 

. 
 05 12 23 00-0044 TON >5" To 12" Diameter Standard Weight Pipe ..................................................................................................................... 5,611.24 824.44 

    For ASTM A242 Type 2 High Strength Steel, Add  378.55 
    For Hot Dip Galvanizing, Add  1,324.92 
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XXXXXXX 
. 
 05 12 23 00-0045  Structural Steel Shapes (05 12 23) 

Note: Prices by Ton (or LB) are based on ASTM A992/A36 steel with bolted standard beam connections and 
shop primed with red primer paint. Stock sections only. Includes shop fabrication into sub-assemblies and 
delivery to site, all connecting bolts, connecting welds, and crane for erection (or demolition). Excludes moment 
connection welding. See CSI section 05 05 21 00-0007 for moment connection welding, 05 12 23 00-0117 for 
field fabrication of additional structural metal connections. 

. 

. 
 05 12 23 00-0046  Steel Rods (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0047 TON 1/2" To 5" Diameter Extra Strong Steel, Solid .................................................................................................................. 5,600.80 515.33 
    For ASTM A242 Type 2 High Strength Steel, Add  404.09 
    For Hot Dip Galvanizing, Add  1,414.33 

. 
 05 12 23 00-0048 TON >5" To 12" Diameter Extra Strong Steel, Solid ................................................................................................................. 6,442.50 732.75 

    For ASTM A242 Type 2 High Strength Steel, Add  452.86 
    For Hot Dip Galvanizing, Add  1,585.03 

XXXXXXX 
. 
 05 12 23 00-0049  Column Base Plates (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0050 LB Column Base Plates, Up To 150 LB / Each, A36 Miscellaneous Steel Items ..........................................................................2.89 0.67 
    For ASTM A242 Type 2 High Strength Steel, Add  0.17 
    For Hot Dip Galvanizing, Add  0.61 

. 
 05 12 23 00-0051 LB Column Base Plates, >150 LB / Each, A36 Miscellaneous Steel Items ..................................................................................2.71 0.57 

    For ASTM A242 Type 2 High Strength Steel, Add  0.17 
    For Hot Dip Galvanizing, Add  0.58 

. 
 05 12 23 00-0052 TON Column Base Plates, Up To 150 LB Each, A36 Miscellaneous Steel Items ..................................................................... 5,124.46 594.80 

    For ASTM A242 Type 2 High Strength Steel, Add  359.20 
    For Hot Dip Galvanizing, Add  1,257.20 

. 
 05 12 23 00-0053 TON Column Base Plates, >150 LB Each, A36 Miscellaneous Steel Items ............................................................................. 3,628.24 356.88 

    For ASTM A242 Type 2 High Strength Steel, Add  259.80 
    For Hot Dip Galvanizing, Add  909.32 

XXXXXXX 
. 
 05 12 23 00-0054  Double Extra Strong Pipes (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0055 TON 2" To 5" Diameter Double Extra Strong Pipe.................................................................................................................... 6,781.95 942.16 
    For ASTM A242 Type 2 High Strength Steel, Add  462.15 
    For Hot Dip Galvanizing, Add  1,617.54 

. 
 05 12 23 00-0056 TON >5" To 8" Diameter Double Extra Strong Pipe ................................................................................................................. 6,318.09 507.30 

    For ASTM A242 Type 2 High Strength Steel, Add  462.15 
    For Hot Dip Galvanizing, Add  1,617.54 

XXXXXXX 
. 
 05 12 23 00-0057  Structural Pipes (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0058 TON 3" To 5" Outside Diameter Structural Pipe, Extra Heavy A36 Miscellaneous Steel Items ................................................ 4,733.93 435.30 
    For ASTM A242 Type 2 High Strength Steel, Add  325.13 
    For Hot Dip Galvanizing, Add  1,137.97 

. 
 05 12 23 00-0059 TON >5" To 12" Outside Diameter Structural Pipe, Extra Heavy A36 Miscellaneous Steel Items ............................................ 5,171.72 502.03 

    For ASTM A242 Type 2 High Strength Steel, Add  325.13 
    For Hot Dip Galvanizing, Add  1,137.97 

XXXXXXX 
. 
 05 12 23 00-0060  Structural Tubing (05 12 23 00-0045) 
. 
. 
 05 12 23 00-0061  Rectangle Structural Tubing (05 12 23 00-0060) 
. 
. 

 05 12 23 00-0062 TON 3" x 2" Weight Range 5-7 LB/LF Structural Tubing - Rectangle ....................................................................................... 7,726.45 439.69 
    For ASTM A242 Type 2 High Strength Steel, Add  580.60 
    For Hot Dip Galvanizing, Add  2,032.08 

. 
 05 12 23 00-0063 TON 4" x 3", 2" Weight Range 6-13 LB/LF Structural Tubing - Rectangle ................................................................................ 7,798.60 507.30 

    For ASTM A242 Type 2 High Strength Steel, Add  580.60 
    For Hot Dip Galvanizing, Add  2,032.08 

. 
 05 12 23 00-0064 TON 5" x 4", 2" Weight Range 8-20 LB/LF Structural Tubing - Rectangle ................................................................................ 6,827.67 549.62 

    For ASTM A242 Type 2 High Strength Steel, Add  499.31 
    For Hot Dip Galvanizing, Add  1,747.59 

. 
 05 12 23 00-0065 TON 6" x 4", 3 ", 2" Weight Range 9-29 LB/LF Structural Tubing - Rectangle ......................................................................... 6,509.48 659.55 

    For ASTM A242 Type 2 High Strength Steel, Add  464.48 
    For Hot Dip Galvanizing, Add  1,625.67 

. 
 05 12 23 00-0066 TON 7" x 5", 4 ", 3" Weight Range 12-35 LB/LF Structural Tubing - Rectangle ....................................................................... 6,152.20 732.75 

    For ASTM A242 Type 2 High Strength Steel, Add  429.64 
    For Hot Dip Galvanizing, Add  1,503.74 

. 
 05 12 23 00-0067 TON 8" x 6", 4 ", 3", 2" Weight Range 11-42 LB/LF Structural Tubing - Rectangle .................................................................. 6,452.18 1,014.05 

    For ASTM A242 Type 2 High Strength Steel, Add  429.64 
    For Hot Dip Galvanizing, Add  1,503.74 

. 
 05 12 23 00-0068 TON 10" x 6", 4 ", 2" Weight Range 15-50 LB/LF Structural Tubing - Rectangle ..................................................................... 6,916.54 1,340.52 

    For ASTM A242 Type 2 High Strength Steel, Add  438.93 
    For Hot Dip Galvanizing, Add  1,536.26 

. 
 05 12 23 00-0069 TON 12" x 6", 4 ", 2" Weight Range 17-76 LB/LF Structural Tubing - Rectangle ..................................................................... 7,106.67 1,464.30 

    For ASTM A242 Type 2 High Strength Steel, Add  443.58 
    For Hot Dip Galvanizing, Add  1,552.51 

. 
 05 12 23 00-0070 TON 14" x 10", 6", 4" Weight Range 29-76 LB/LF Structural Tubing - Rectangle .................................................................... 7,303.48 1,648.86 

    For ASTM A242 Type 2 High Strength Steel, Add  443.58 
    For Hot Dip Galvanizing, Add  1,552.51 

. 
 05 12 23 00-0071 TON 16" x 12", 8", 4" Weight Range 40-90 LB/LF Structural Tubing - Rectangle .................................................................... 9,181.56 3,464.04 

    For ASTM A242 Type 2 High Strength Steel, Add  438.93 
    For Hot Dip Galvanizing, Add  1,536.26 
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. 
 05 12 23 00-0072 TON 18" x 6" Weight Range 48-76 LB/LF Structural Tubing - Rectangle ................................................................................. 7,686.54 2,198.48 

    For ASTM A242 Type 2 High Strength Steel, Add  427.32 
    For Hot Dip Galvanizing, Add  1,495.61 

. 
 05 12 23 00-0073 TON 20" x 12", 8", 4" Weight Range 48-105 LB/LF Structural Tubing - Rectangle ................................................................ 11,026.84 5,057.94 

    For ASTM A242 Type 2 High Strength Steel, Add  450.54 
    For Hot Dip Galvanizing, Add  1,576.90 

XXXXXXX 
. 
 05 12 23 00-0074  Square Structural Tubing (05 12 23 00-0060) 
. 
. 

 05 12 23 00-0075 TON 2" x 2" Weight Range 4-6 LB/LF Structural Tubing - Square ........................................................................................... 7,697.13 412.21 
    For ASTM A242 Type 2 High Strength Steel, Add  580.60 
    For Hot Dip Galvanizing, Add  2,032.08 

. 
 05 12 23 00-0076 TON 2.5" x 2.5" Weight Range 5-8 LB/LF Structural Tubing - Square ..................................................................................... 7,726.45 439.69 

    For ASTM A242 Type 2 High Strength Steel, Add  580.60 
    For Hot Dip Galvanizing, Add  2,032.08 

. 
 05 12 23 00-0077 TON 3" x 3" Weight Range 6-11 LB/LF Structural Tubing - Square ......................................................................................... 6,972.82 549.62 

    For ASTM A242 Type 2 High Strength Steel, Add  510.92 
    For Hot Dip Galvanizing, Add  1,788.23 

. 
 05 12 23 00-0078 TON 3.5" x 3.5" Weight Range 8-13 LB/LF Structural Tubing - Square ................................................................................... 6,944.92 659.55 

    For ASTM A242 Type 2 High Strength Steel, Add  499.31 
    For Hot Dip Galvanizing, Add  1,747.59 

. 
 05 12 23 00-0079 TON 4" x 4" Weight Range 10-22 LB/LF Structural Tubing - Square ....................................................................................... 5,640.27 824.44 

    For ASTM A242 Type 2 High Strength Steel, Add  380.87 
    For Hot Dip Galvanizing, Add  1,333.05 

. 
 05 12 23 00-0080 TON 5" x 5" Weight Range 12-30 LB/LF Structural Tubing - Square ....................................................................................... 5,765.90 942.16 

    For ASTM A242 Type 2 High Strength Steel, Add  380.87 
    For Hot Dip Galvanizing, Add  1,333.05 

. 
 05 12 23 00-0081 TON 6" x 6" Weight Range 15-35 LB/LF Structural Tubing - Square ....................................................................................... 6,167.91 1,319.09 

    For ASTM A242 Type 2 High Strength Steel, Add  380.87 
    For Hot Dip Galvanizing, Add  1,333.05 

. 
 05 12 23 00-0082 TON 7" x 7" Weight Range 17-42 LB/LF Structural Tubing - Square ....................................................................................... 6,606.76 1,648.86 

    For ASTM A242 Type 2 High Strength Steel, Add  387.84 
    For Hot Dip Galvanizing, Add  1,357.43 

. 
 05 12 23 00-0083 TON 8" x 8" Weight Range 20-60 LB/LF Structural Tubing - Square ....................................................................................... 7,976.84 2,198.48 

    For ASTM A242 Type 2 High Strength Steel, Add  450.54 
    For Hot Dip Galvanizing, Add  1,576.90 

. 
 05 12 23 00-0084 TON 10" x 10" Weight Range 33-77 LB/LF Structural Tubing - Square ................................................................................... 9,149.36 3,297.73 

    For ASTM A242 Type 2 High Strength Steel, Add  450.54 
    For Hot Dip Galvanizing, Add  1,576.90 

. 
 05 12 23 00-0085 TON 12" x 12" Weight Range 40-80 LB/LF Structural Tubing - Square ................................................................................... 8,976.58 3,870.54 

    For ASTM A242 Type 2 High Strength Steel, Add  387.84 
    For Hot Dip Galvanizing, Add  1,357.43 

. 
 05 12 23 00-0086 TON 14" x 14" Weight Range 57-90 LB/LF Structural Tubing - Square ................................................................................. 10,910.72 5,057.94 

    For ASTM A242 Type 2 High Strength Steel, Add  441.25 
    For Hot Dip Galvanizing, Add  1,544.38 

. 
 05 12 23 00-0087 TON 16" x 16" Weight Range 65-105 LB/LF Structural Tubing - Square ............................................................................... 12,666.94 6,595.45 

    For ASTM A242 Type 2 High Strength Steel, Add  450.54 
    For Hot Dip Galvanizing, Add  1,576.90 

XXXXXXX 
. 
 05 12 23 00-0088  Structural Shapes (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0089 TON Structural Shapes, Steel Angle A36 Structural Steel, Purlins And Girts (Up To 20 LB/LF) .............................................. 7,094.55 2,379.23 
    For ASTM A242 Type 2 High Strength Steel, Add  265.44 
    For Hot Dip Galvanizing, Add  929.04 
    For >20 To 50 LB/LF, Deduct  -898.28 
    For >50 To 75 LB/LF, Deduct  -1,441.84 
    For >75 To 100 LB/LF, Deduct  -1,985.39 

. 
 05 12 23 00-0090 TON Structural Shapes, Steel Plate A36 Structural Steel ........................................................................................................ 5,910.41 951.69 

Note: Up to 21.5 LB per SF 
    For ASTM A242 Type 2 High Strength Steel, Add  371.59 
    For Hot Dip Galvanizing, Add  1,300.56 
    For >21.5 To 50 LB/LF, Deduct  -654.32 

. 
 05 12 23 00-0091 LB Structural Shapes, Primed Pipe Supports (Up To 20 LB/LF) .................................................................................................. 3.43 0.21 

. 
 05 12 23 00-0092 LB Structural Shapes, Galvanized Pipe Supports ........................................................................................................................ 4.15 0.21 

XXXXXXX 
. 
 05 12 23 00-0093  Built-Up Trusses (05 12 23 00-0045) 
. 
. 

 05 12 23 00-0094 TON Up To 50 LF Span Average Weight 100 LB/LF Trusses, Built-up .................................................................................... 6,259.32 329.77 
. 

 05 12 23 00-0095 TON >50-100 LF Span Average Weight 120 LB/LF Trusses, Built-up ..................................................................................... 6,161.04 183.13 
. 

 05 12 23 00-0096 TON >100-200 LF Span Average Weight 150 LB/LF Trusses, Built-up ................................................................................... 5,473.97 96.95 
. 

 05 12 23 00-0097 TON >200 LF Span Average Weight 180 LB/LF Trusses, Built-up ........................................................................................... 5,323.07 91.68 

XXXXXXX 
. 
 05 12 23 00-0098  Masonry Plates, Filler Plates, Sole Plates And Anchor Straps (05 12 23 00-0045) 

Note: Includes shop fabrication, welds, drilling and shop primer. 
. 
. 

 05 12 23 00-0099 SF 1/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 21.99 6.85 
. 

 05 12 23 00-0100 SF 3/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 32.99 10.25 
. 

 05 12 23 00-0101 SF 1/2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 43.99 13.67 
. 

 05 12 23 00-0102 SF 5/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 54.98 17.07 
. 

 05 12 23 00-0103 SF 3/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 65.98 20.39 
. 

 05 12 23 00-0104 SF 7/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ...................................................................................... 76.97 23.91 
. 

 05 12 23 00-0105 SF 1" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ......................................................................................... 87.98 27.32 
. 

 05 12 23 00-0106 SF 1-1/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................... 98.97 30.74 
. 

 05 12 23 00-0107 SF 1-1/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 109.97 34.15 
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. 
 05 12 23 00-0108 SF 1-3/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 120.96 37.57 

. 
 05 12 23 00-0109 SF 1-1/2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 131.96 40.99 

. 
 05 12 23 00-0110 SF 1-5/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 142.96 44.41 

. 
 05 12 23 00-0111 SF 1-3/4" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 153.97 47.81 

. 
 05 12 23 00-0112 SF 1-7/8" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ................................................................................. 164.96 51.23 

. 
 05 12 23 00-0113 SF 2" Masonry Plates, Filler Plates, Sole Plates And Anchor Straps ....................................................................................... 175.96 54.64 

XXXXXXX 
. 
 05 12 23 00-0114  Accessories For Steel (05 12 23) 
. 
. 
 05 12 23 00-0115  Field Painting For Touch-Up Of Shop Prime Coat (05 12 23 00-0114) 
. 
. 

 05 12 23 00-0116 SF  Touch Up Paint - Type 1 Red Oxide Field Painting Prime Coat ..............................................................................................0.99  

XXXXXXX 
. 
 05 12 23 00-0117  Connection And Stiffener Plates (05 12 23 00-0114) 

Note: For field fabrication of additional structural metal connections. 
. 
. 

 05 12 23 00-0118 TON 1/8" Plate Weight 6.16 LB/SF Connection And Stiffener Plates ..................................................................................... 13,409.26  
. 

 05 12 23 00-0119 TON 3/16" Plate Weight 8.71 LB/SF Connection And Stiffener Plates ................................................................................... 11,440.73  
. 

 05 12 23 00-0120 TON 1/4" Plate Weight 11.26 LB/SF Connection And Stiffener Plates ..................................................................................... 8,847.35  
. 

 05 12 23 00-0121 TON 5/16" Plate Weight 13.81 LB/SF Connection And Stiffener Plates ................................................................................... 8,847.35  
. 

 05 12 23 00-0122 TON 3/8" Plate Weight 16.37 LB/SF Connection And Stiffener Plates ..................................................................................... 8,847.35  
. 

 05 12 23 00-0123 TON 1/2" Plate Weight 21.47 LB/SF Connection And Stiffener Plates ..................................................................................... 8,847.35  
. 

 05 12 23 00-0124 TON 9/16" Plate Weight 24.02 LB/SF Connection And Stiffener Plates ................................................................................... 8,847.35  
. 

 05 12 23 00-0125 TON 5/8" Plate Weight 26.58 LB/SF Connection And Stiffener Plates ..................................................................................... 8,847.35  
. 

 05 12 23 00-0126 TON 3/4" Plate Weight 31.68 LB/SF Connection And Stiffener Plates ..................................................................................... 8,294.39  
. 

 05 12 23 00-0127 TON 7/8" Plate Weight 36.78 LB/SF Connection And Stiffener Plates ..................................................................................... 8,294.39  
. 

 05 12 23 00-0128 TON 1" Plate Weight 41.89 LB/SF Connection And Stiffener Plates ........................................................................................ 8,294.39  

XXXXXXX 
. 
 05 12 23 00-0129  Field Applied Cold Galvanizing (05 12 23 00-0114) 
. 
. 

 05 12 23 00-0130 SF  Brush Applied Cold Galvanizing ..............................................................................................................................................1.85  

XXXXXXX 
. 
 05 12 23 00-0131  Metal Grinding (05 12 23 00-0114) 

Note: For use to prepare existing metal for welding by removing of rust or scale and smoothing surface after 
torch cutting. 

. 

. 
 05 12 23 00-0132 SI Metal Grinding Up To 1/32" Thickness To Be Removed .........................................................................................................0.96  

Note: Includes rust or scale removal on metal and smoothing surface. 

XXXXXXX 
. 
 05 12 23 00-0133  Structural Steel For Buildings And Structures (05 12 23) 

Note: Prices by Ton (or LB) are based on ASTM A992/A36 steel with bolted standard beam connections and 
shop primed with red primer paint. Stock sections only. Includes shop fabrication into sub-assemblies and 
delivery to site, all connecting bolts, connecting welds, and crane for erection (or demolition). Excludes moment 
connection welding. 

. 

. 
 05 12 23 00-0134  First Tier A992/A36 Structural Steel Columns, W Shapes (05 12 23 00-0133) 

Note: With base plate. Includes material delivery and erection. 
. 
. 

 05 12 23 00-0135 LF W14 x 730 A992/A36 Structural Column .......................................................................................................................... 1,267.79 65.99 
    For Hot Dip Galvanizing, Add  332.29 
    For High Strength Low Alloy A572-50 Steel, Add  114.10 
    For High Strength Low Alloy A588 Grade B Steel, Add  253.56 

. 
 05 12 23 00-0136 LF W14 x 665 A992/A36 Structural Column .......................................................................................................................... 1,156.40 61.51 

    For Hot Dip Galvanizing, Add  302.71 
    For High Strength Low Alloy A572-50 Steel, Add  104.08 
    For High Strength Low Alloy A588 Grade B Steel, Add  231.28 

. 
 05 12 23 00-0137 LF W14 x 605 A992/A36 Structural Column .......................................................................................................................... 1,053.46 57.25 

    For Hot Dip Galvanizing, Add  275.39 
    For High Strength Low Alloy A572-50 Steel, Add  94.81 
    For High Strength Low Alloy A588 Grade B Steel, Add  210.69 

. 
 05 12 23 00-0138 LF W14 x 550 A992/A36 Structural Column ............................................................................................................................. 958.97 53.26 

    For Hot Dip Galvanizing, Add  250.36 
    For High Strength Low Alloy A572-50 Steel, Add  86.31 
    For High Strength Low Alloy A588 Grade B Steel, Add  191.79 

. 
 05 12 23 00-0139 LF  W14 x 500 A992/A36 Structural Column ............................................................................................................................. 881.16 57.16 

    For Hot Dip Galvanizing, Add  227.60 
    For High Strength Low Alloy A572-50 Steel, Add  79.30 
    For High Strength Low Alloy A588 Grade B Steel, Add  176.23 

. 
 05 12 23 00-0140 LF  W14 x 426 A992/A36 Structural Column ............................................................................................................................. 751.96 49.91 

    For Hot Dip Galvanizing, Add  193.91 
    For High Strength Low Alloy A572-50 Steel, Add  67.68 
    For High Strength Low Alloy A588 Grade B Steel, Add  150.39 

. 
 05 12 23 00-0141 LF  W14 x 342 A992/A36 Structural Column ............................................................................................................................. 608.42 43.20 

    For Hot Dip Galvanizing, Add  156.07 
    For High Strength Low Alloy A572-50 Steel, Add  54.76 
    For High Strength Low Alloy A588 Grade B Steel, Add  121.68 

. 
 05 12 23 00-0142 LF  W14 x 311 A992/A36 Structural Column ............................................................................................................................. 548.17 40.34 

    For Hot Dip Galvanizing, Add  140.17 
    For High Strength Low Alloy A572-50 Steel, Add  49.34 
    For High Strength Low Alloy A588 Grade B Steel, Add  109.63 

. 
 05 12 23 00-0143 LF  W14 x 283 A992/A36 Structural Column ............................................................................................................................. 497.73 38.04 

    For Hot Dip Galvanizing, Add  126.88 
    For High Strength Low Alloy A572-50 Steel, Add  44.80 
    For High Strength Low Alloy A588 Grade B Steel, Add  99.55 
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. 
 05 12 23 00-0144 LF  W14 x 257 A992/A36 Structural Column............................................................................................................................. 437.84 36.06 

    For Hot Dip Galvanizing, Add  110.84 
    For High Strength Low Alloy A572-50 Steel, Add  39.41 
    For High Strength Low Alloy A588 Grade B Steel, Add  87.57 

. 
 05 12 23 00-0145 LF  W14 x 233 A992/A36 Structural Column............................................................................................................................. 402.97 33.52 

    For Hot Dip Galvanizing, Add  101.91 
    For High Strength Low Alloy A572-50 Steel, Add  36.27 
    For High Strength Low Alloy A588 Grade B Steel, Add  80.59 

. 
 05 12 23 00-0146 LF  W14 x 211 A992/A36 Structural Column............................................................................................................................. 358.61 31.22 

    For Hot Dip Galvanizing, Add  90.27 
    For High Strength Low Alloy A572-50 Steel, Add  32.27 
    For High Strength Low Alloy A588 Grade B Steel, Add  71.72 

. 
 05 12 23 00-0147 LF  W14 x 193 A992/A36 Structural Column............................................................................................................................. 324.54 29.68 

    For Hot Dip Galvanizing, Add  81.27 
    For High Strength Low Alloy A572-50 Steel, Add  29.21 
    For High Strength Low Alloy A588 Grade B Steel, Add  64.91 

. 
 05 12 23 00-0148 LF  W14 x 176 A992/A36 Structural Column............................................................................................................................. 292.70 28.36 

    For Hot Dip Galvanizing, Add  72.84 
    For High Strength Low Alloy A572-50 Steel, Add  26.34 
    For High Strength Low Alloy A588 Grade B Steel, Add  58.54 

. 
 05 12 23 00-0149 LF  W14 x 159 A992/A36 Structural Column............................................................................................................................. 264.87 27.37 

    For Hot Dip Galvanizing, Add  65.42 
    For High Strength Low Alloy A572-50 Steel, Add  23.84 
    For High Strength Low Alloy A588 Grade B Steel, Add  52.97 

. 
 05 12 23 00-0150 LF  W14 x 145 A992/A36 Structural Column............................................................................................................................. 255.98 26.49 

    For Hot Dip Galvanizing, Add  63.20 
    For High Strength Low Alloy A572-50 Steel, Add  23.04 
    For High Strength Low Alloy A588 Grade B Steel, Add  51.20 

. 
 05 12 23 00-0151 LF  W14 x 132 A992/A36 Structural Column............................................................................................................................. 219.24 25.28 

    For Hot Dip Galvanizing, Add  53.37 
    For High Strength Low Alloy A572-50 Steel, Add  19.73 
    For High Strength Low Alloy A588 Grade B Steel, Add  43.85 

. 
 05 12 23 00-0152 LF  W14 x 120 A992/A36 Structural Column............................................................................................................................. 205.68 24.63 

    For Hot Dip Galvanizing, Add  49.79 
    For High Strength Low Alloy A572-50 Steel, Add  18.51 
    For High Strength Low Alloy A588 Grade B Steel, Add  41.14 

. 
 05 12 23 00-0153 LF  W14 x 109 A992/A36 Structural Column............................................................................................................................. 184.36 23.64 

    For Hot Dip Galvanizing, Add  44.18 
    For High Strength Low Alloy A572-50 Steel, Add  16.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  36.87 

. 
 05 12 23 00-0154 LF  W14 x 99 A992/A36 Structural Column .............................................................................................................................. 168.40 22.98 

    For Hot Dip Galvanizing, Add  39.96 
    For High Strength Low Alloy A572-50 Steel, Add  15.16 
    For High Strength Low Alloy A588 Grade B Steel, Add  33.68 

. 
 05 12 23 00-0155 LF  W14 x 90 A992/A36 Structural Column .............................................................................................................................. 156.59 22.43 

    For Hot Dip Galvanizing, Add  36.83 
    For High Strength Low Alloy A572-50 Steel, Add  14.09 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.32 

. 
 05 12 23 00-0156 LF  W14 x 82 A992/A36 Structural Column .............................................................................................................................. 144.39 21.77 

    For Hot Dip Galvanizing, Add  33.63 
    For High Strength Low Alloy A572-50 Steel, Add  13.00 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.88 

. 
 05 12 23 00-0157 LF  W14 x 74 A992/A36 Structural Column .............................................................................................................................. 130.57 21.22 

    For Hot Dip Galvanizing, Add  29.98 
    For High Strength Low Alloy A572-50 Steel, Add  11.75 
    For High Strength Low Alloy A588 Grade B Steel, Add  26.11 

. 
 05 12 23 00-0158 LF  W14 x 68 A992/A36 Structural Column .............................................................................................................................. 122.10 20.88 

    For Hot Dip Galvanizing, Add  27.72 
    For High Strength Low Alloy A572-50 Steel, Add  10.99 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.42 

. 
 05 12 23 00-0159 LF  W14 x 61 A992/A36 Structural Column .............................................................................................................................. 111.50 20.33 

    For Hot Dip Galvanizing, Add  24.93 
    For High Strength Low Alloy A572-50 Steel, Add  10.04 
    For High Strength Low Alloy A588 Grade B Steel, Add  22.30 

. 
 05 12 23 00-0160 LF  W14 x 53 A992/A36 Structural Column .............................................................................................................................. 101.72 19.78 

    For Hot Dip Galvanizing, Add  22.37 
    For High Strength Low Alloy A572-50 Steel, Add  9.15 
    For High Strength Low Alloy A588 Grade B Steel, Add  20.34 

. 
 05 12 23 00-0161 LF  W14 x 48 A992/A36 Structural Column ................................................................................................................................ 95.42 19.45 

    For Hot Dip Galvanizing, Add  20.71 
    For High Strength Low Alloy A572-50 Steel, Add  8.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.08 

. 
 05 12 23 00-0162 LF  W14 x 43 A992/A36 Structural Column ................................................................................................................................ 86.30 19.12 

    For Hot Dip Galvanizing, Add  18.30 
    For High Strength Low Alloy A572-50 Steel, Add  7.77 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.26 

. 
 05 12 23 00-0163 LF W12 x 336 A992/A36 Structural Column............................................................................................................................. 578.04 29.39 

    For Hot Dip Galvanizing, Add  151.71 
    For High Strength Low Alloy A572-50 Steel, Add  52.02 
    For High Strength Low Alloy A588 Grade B Steel, Add  115.61 

. 
 05 12 23 00-0164 LF W12 x 305 A992/A36 Structural Column............................................................................................................................. 526.99 28.80 

    For Hot Dip Galvanizing, Add  137.72 
    For High Strength Low Alloy A572-50 Steel, Add  47.43 
    For High Strength Low Alloy A588 Grade B Steel, Add  105.40 
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. 
 05 12 23 00-0165 LF W12 x 279 A992/A36 Structural Column ............................................................................................................................. 484.30 28.46 

    For Hot Dip Galvanizing, Add  125.98 
    For High Strength Low Alloy A572-50 Steel, Add  43.59 
    For High Strength Low Alloy A588 Grade B Steel, Add  96.86 

. 
 05 12 23 00-0166 LF W12 x 252 A992/A36 Structural Column ............................................................................................................................. 439.62 27.75 

    For Hot Dip Galvanizing, Add  113.79 
    For High Strength Low Alloy A572-50 Steel, Add  39.57 
    For High Strength Low Alloy A588 Grade B Steel, Add  87.92 

. 
 05 12 23 00-0167 LF W12 x 230 A992/A36 Structural Column ............................................................................................................................. 403.39 27.34 

    For Hot Dip Galvanizing, Add  103.85 
    For High Strength Low Alloy A572-50 Steel, Add  36.31 
    For High Strength Low Alloy A588 Grade B Steel, Add  80.68 

. 
 05 12 23 00-0168 LF W12 x 210 A992/A36 Structural Column ............................................................................................................................. 370.44 26.96 

    For Hot Dip Galvanizing, Add  94.82 
    For High Strength Low Alloy A572-50 Steel, Add  33.34 
    For High Strength Low Alloy A588 Grade B Steel, Add  74.09 

. 
 05 12 23 00-0169 LF  W12 x 190 A992/A36 Structural Column ............................................................................................................................. 341.59 30.34 

    For Hot Dip Galvanizing, Add  85.79 
    For High Strength Low Alloy A572-50 Steel, Add  30.74 
    For High Strength Low Alloy A588 Grade B Steel, Add  68.32 

. 
 05 12 23 00-0170 LF  W12 x 170 A992/A36 Structural Column ............................................................................................................................. 308.91 29.46 

    For Hot Dip Galvanizing, Add  77.03 
    For High Strength Low Alloy A572-50 Steel, Add  27.80 
    For High Strength Low Alloy A588 Grade B Steel, Add  61.78 

. 
 05 12 23 00-0171 LF  W12 x 152 A992/A36 Structural Column ............................................................................................................................. 278.57 27.37 

    For Hot Dip Galvanizing, Add  69.22 
    For High Strength Low Alloy A572-50 Steel, Add  25.07 
    For High Strength Low Alloy A588 Grade B Steel, Add  55.71 

. 
 05 12 23 00-0172 LF  W12 x 136 A992/A36 Structural Column ............................................................................................................................. 264.91 26.60 

    For Hot Dip Galvanizing, Add  65.64 
    For High Strength Low Alloy A572-50 Steel, Add  23.84 
    For High Strength Low Alloy A588 Grade B Steel, Add  52.98 

. 
 05 12 23 00-0173 LF  W12 x 120 A992/A36 Structural Column ............................................................................................................................. 201.10 24.41 

    For Hot Dip Galvanizing, Add  48.55 
    For High Strength Low Alloy A572-50 Steel, Add  18.10 
    For High Strength Low Alloy A588 Grade B Steel, Add  40.22 

. 
 05 12 23 00-0174 LF  W12 x 106 A992/A36 Structural Column ............................................................................................................................. 185.45 23.64 

    For Hot Dip Galvanizing, Add  44.48 
    For High Strength Low Alloy A572-50 Steel, Add  16.69 
    For High Strength Low Alloy A588 Grade B Steel, Add  37.09 

. 
 05 12 23 00-0175 LF  W12 x 96 A992/A36 Structural Column ............................................................................................................................... 166.12 22.87 

    For Hot Dip Galvanizing, Add  39.36 
    For High Strength Low Alloy A572-50 Steel, Add  14.95 
    For High Strength Low Alloy A588 Grade B Steel, Add  33.22 

. 
 05 12 23 00-0176 LF  W12 x 87 A992/A36 Structural Column ............................................................................................................................... 153.38 22.10 

    For Hot Dip Galvanizing, Add  36.00 
    For High Strength Low Alloy A572-50 Steel, Add  13.80 
    For High Strength Low Alloy A588 Grade B Steel, Add  30.68 

. 
 05 12 23 00-0177 LF  W12 x 79 A992/A36 Structural Column ............................................................................................................................... 134.83 21.44 

    For Hot Dip Galvanizing, Add  31.07 
    For High Strength Low Alloy A572-50 Steel, Add  12.13 
    For High Strength Low Alloy A588 Grade B Steel, Add  26.97 

. 
 05 12 23 00-0178 LF  W12 x 72 A992/A36 Structural Column ............................................................................................................................... 123.56 20.88 

    For Hot Dip Galvanizing, Add  28.09 
    For High Strength Low Alloy A572-50 Steel, Add  11.12 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.71 

. 
 05 12 23 00-0179 LF  W12 x 65 A992/A36 Structural Column ............................................................................................................................... 113.11 20.44 

    For Hot Dip Galvanizing, Add  25.35 
    For High Strength Low Alloy A572-50 Steel, Add  10.18 
    For High Strength Low Alloy A588 Grade B Steel, Add  22.62 

. 
 05 12 23 00-0180 LF  W12 x 58 A992/A36 Structural Column ............................................................................................................................... 109.49 20.22 

    For Hot Dip Galvanizing, Add  24.40 
    For High Strength Low Alloy A572-50 Steel, Add  9.85 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.90 

. 
 05 12 23 00-0181 LF  W12 x 53 A992/A36 Structural Column ............................................................................................................................... 101.72 19.78 

    For Hot Dip Galvanizing, Add  22.37 
    For High Strength Low Alloy A572-50 Steel, Add  9.15 
    For High Strength Low Alloy A588 Grade B Steel, Add  20.34 

. 
 05 12 23 00-0182 LF  W12 x 50 A992/A36 Structural Column ................................................................................................................................. 98.63 19.67 

    For Hot Dip Galvanizing, Add  21.54 
    For High Strength Low Alloy A572-50 Steel, Add  8.88 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.73 

. 
 05 12 23 00-0183 LF  W12 x 45 A992/A36 Structural Column ................................................................................................................................. 89.77 19.23 

    For Hot Dip Galvanizing, Add  19.21 
    For High Strength Low Alloy A572-50 Steel, Add  8.08 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.95 

. 
 05 12 23 00-0184 LF  W12 x 40 A992/A36 Structural Column ................................................................................................................................. 80.64 18.79 

    For Hot Dip Galvanizing, Add  16.80 
    For High Strength Low Alloy A572-50 Steel, Add  7.26 
    For High Strength Low Alloy A588 Grade B Steel, Add  16.13 

. 
 05 12 23 00-0185 LF  W10 x 112 A992/A36 Structural Column ............................................................................................................................. 193.90 24.08 

    For Hot Dip Galvanizing, Add  46.70 
    For High Strength Low Alloy A572-50 Steel, Add  17.45 
    For High Strength Low Alloy A588 Grade B Steel, Add  38.78 
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. 
 05 12 23 00-0186 LF  W10 x 110 A992/A36 Structural Column............................................................................................................................. 175.54 23.09 

    For Hot Dip Galvanizing, Add  41.88 
    For High Strength Low Alloy A572-50 Steel, Add  15.80 
    For High Strength Low Alloy A588 Grade B Steel, Add  35.11 

. 
 05 12 23 00-0187 LF  W10 x 88 A992/A36 Structural Column .............................................................................................................................. 157.97 22.32 

    For Hot Dip Galvanizing, Add  37.25 
    For High Strength Low Alloy A572-50 Steel, Add  14.22 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.59 

. 
 05 12 23 00-0188 LF  W10 x 77 A992/A36 Structural Column .............................................................................................................................. 140.67 21.44 

    For Hot Dip Galvanizing, Add  32.69 
    For High Strength Low Alloy A572-50 Steel, Add  12.66 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.13 

. 
 05 12 23 00-0189 LF  W10 x 68 A992/A36 Structural Column .............................................................................................................................. 126.85 20.88 

    For Hot Dip Galvanizing, Add  29.04 
    For High Strength Low Alloy A572-50 Steel, Add  11.42 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.37 

. 
 05 12 23 00-0190 LF  W10 x 60 A992/A36 Structural Column .............................................................................................................................. 111.50 20.33 

    For Hot Dip Galvanizing, Add  24.93 
    For High Strength Low Alloy A572-50 Steel, Add  10.04 
    For High Strength Low Alloy A588 Grade B Steel, Add  22.30 

. 
 05 12 23 00-0191 LF  W10 x 54 A992/A36 Structural Column .............................................................................................................................. 110.74 20.00 

    For Hot Dip Galvanizing, Add  24.78 
    For High Strength Low Alloy A572-50 Steel, Add  9.97 
    For High Strength Low Alloy A588 Grade B Steel, Add  22.15 

. 
 05 12 23 00-0192 LF  W10 x 49 A992/A36 Structural Column ................................................................................................................................ 97.43 19.67 

    For Hot Dip Galvanizing, Add  21.24 
    For High Strength Low Alloy A572-50 Steel, Add  8.77 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.49 

. 
 05 12 23 00-0193 LF  W10 x 45 A992/A36 Structural Column ................................................................................................................................ 94.09 19.34 

    For Hot Dip Galvanizing, Add  20.37 
    For High Strength Low Alloy A572-50 Steel, Add  8.47 
    For High Strength Low Alloy A588 Grade B Steel, Add  18.82 

. 
 05 12 23 00-0194 LF  W10 x 39 A992/A36 Structural Column ................................................................................................................................ 82.12 19.01 

    For Hot Dip Galvanizing, Add  17.17 
    For High Strength Low Alloy A572-50 Steel, Add  7.39 
    For High Strength Low Alloy A588 Grade B Steel, Add  16.42 

. 
 05 12 23 00-0195 LF  W10 x 33 A992/A36 Structural Column ................................................................................................................................ 71.78 18.46 

    For Hot Dip Galvanizing, Add  14.46 
    For High Strength Low Alloy A572-50 Steel, Add  6.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.36 

. 
 05 12 23 00-0196 LF  W8 x 67 A992/A36 Structural Column................................................................................................................................. 122.23 20.88 

    For Hot Dip Galvanizing, Add  27.76 
    For High Strength Low Alloy A572-50 Steel, Add  11.00 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.45 

. 
 05 12 23 00-0197 LF  W8 x 58 A992/A36 Structural Column................................................................................................................................. 109.90 20.22 

    For Hot Dip Galvanizing, Add  24.52 
    For High Strength Low Alloy A572-50 Steel, Add  9.89 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.98 

. 
 05 12 23 00-0198 LF  W8 x 48 A992/A36 Structural Column................................................................................................................................... 98.52 19.67 

    For Hot Dip Galvanizing, Add  21.54 
    For High Strength Low Alloy A572-50 Steel, Add  8.87 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.70 

. 
 05 12 23 00-0199 LF  W8 x 40 A992/A36 Structural Column................................................................................................................................... 84.79 19.12 

    For Hot Dip Galvanizing, Add  17.89 
    For High Strength Low Alloy A572-50 Steel, Add  7.63 
    For High Strength Low Alloy A588 Grade B Steel, Add  16.96 

. 
 05 12 23 00-0200 LF  W8 x 35 A992/A36 Structural Column................................................................................................................................... 76.75 18.68 

    For Hot Dip Galvanizing, Add  15.78 
    For High Strength Low Alloy A572-50 Steel, Add  6.91 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.35 

. 
 05 12 23 00-0201 LF  W8 x 31 A992/A36 Structural Column................................................................................................................................... 70.29 18.46 

    For Hot Dip Galvanizing, Add  14.05 
    For High Strength Low Alloy A572-50 Steel, Add  6.33 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.06 

. 
 05 12 23 00-0202 LF  W8 x 28 A992/A36 Structural Column................................................................................................................................... 66.27 18.24 

    For Hot Dip Galvanizing, Add  12.99 
    For High Strength Low Alloy A572-50 Steel, Add  5.96 
    For High Strength Low Alloy A588 Grade B Steel, Add  13.25 

. 
 05 12 23 00-0203 LF  W8 x 24 A992/A36 Structural Column................................................................................................................................... 61.44 18.02 

    For Hot Dip Galvanizing, Add  11.71 
    For High Strength Low Alloy A572-50 Steel, Add  5.53 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.29 

. 
 05 12 23 00-0204 LF  W8 x 21 A992/A36 Structural Column................................................................................................................................... 58.23 17.91 

    For Hot Dip Galvanizing, Add  10.88 
    For High Strength Low Alloy A572-50 Steel, Add  5.24 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.65 

. 
 05 12 23 00-0205 LF  W8 x 18 A992/A36 Structural Column................................................................................................................................... 52.18 17.59 

    For Hot Dip Galvanizing, Add  9.27 
    For High Strength Low Alloy A572-50 Steel, Add  4.70 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.44 

. 
 05 12 23 00-0206 LF  W6 x 25 A992/A36 Structural Column................................................................................................................................... 64.42 18.02 

    For Hot Dip Galvanizing, Add  12.54 
    For High Strength Low Alloy A572-50 Steel, Add  5.80 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.88 
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. 
 05 12 23 00-0207 LF  W6 x 20 A992/A36 Structural Column ................................................................................................................................... 54.73 17.70 

    For Hot Dip Galvanizing, Add  9.94 
    For High Strength Low Alloy A572-50 Steel, Add  4.93 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.95 

. 
 05 12 23 00-0208 LF  W6 x 15 A992/A36 Structural Column ................................................................................................................................... 47.12 17.15 

    For Hot Dip Galvanizing, Add  7.98 
    For High Strength Low Alloy A572-50 Steel, Add  4.24 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.42 

. 
 05 12 23 00-0209 LF  W6 x 12 A992/A36 Structural Column ................................................................................................................................... 44.27 17.15 

    For Hot Dip Galvanizing, Add  7.19 
    For High Strength Low Alloy A572-50 Steel, Add  3.98 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.85 

. 
 05 12 23 00-0210 LF  W6 x 9 A992/A36 Structural Column ..................................................................................................................................... 40.63 17.04 

    For Hot Dip Galvanizing, Add  6.21 
    For High Strength Low Alloy A572-50 Steel, Add  3.66 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.13 

. 
 05 12 23 00-0211 LF  W5 x 19 A992/A36 Structural Column ................................................................................................................................... 53.91 17.70 

    For Hot Dip Galvanizing, Add  9.72 
    For High Strength Low Alloy A572-50 Steel, Add  4.85 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.78 

. 
 05 12 23 00-0212 LF  W5 x 16 A992/A36 Structural Column ................................................................................................................................... 49.76 17.59 

    For Hot Dip Galvanizing, Add  8.62 
    For High Strength Low Alloy A572-50 Steel, Add  4.48 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.95 

. 
 05 12 23 00-0213 LF  W4 x 13 A992/A36 Structural Column ................................................................................................................................... 46.69 17.37 

    For Hot Dip Galvanizing, Add  7.83 
    For High Strength Low Alloy A572-50 Steel, Add  4.20 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.34 

XXXXXXX 
. 
 05 12 23 00-0214  A992/A36 Structural Steel Beams And Girders, W Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0215 LF W36 x 300 A992/A36 Structural Beam Or Girder ................................................................................................................ 425.63 72.27 
    For Hot Dip Galvanizing, Add  96.72 
    For High Strength Low Alloy A572-50 Steel, Add  38.31 
    For High Strength Low Alloy A588 Steel, Add  85.13 
    For Each Additional Top Copes >2, Add  3.49 
    For Structural Tees, WT, MT Or ST, Deduct  -137.41 
    For Skewed Or Sloped Connections, Add  51.08 

. 
 05 12 23 00-0216 LF  W36 x 280 A992/A36 Structural Beam Or Girder ................................................................................................................ 413.25 82.44 

    For Hot Dip Galvanizing, Add  90.27 
    For High Strength Low Alloy A572-50 Steel, Add  37.19 
    For High Strength Low Alloy A588 Steel, Add  82.65 
    For Each Additional Top Copes >2, Add  3.25 
    For Structural Tees, WT, MT Or ST, Deduct  -131.45 
    For Skewed Or Sloped Connections, Add  49.59 

. 
 05 12 23 00-0217 LF  W36 x 260 A992/A36 Structural Beam Or Girder ................................................................................................................ 391.93 81.46 

    For Hot Dip Galvanizing, Add  84.66 
    For High Strength Low Alloy A572-50 Steel, Add  35.27 
    For High Strength Low Alloy A588 Steel, Add  78.39 
    For Each Additional Top Copes >2, Add  3.05 
    For Structural Tees, WT, MT Or ST, Deduct  -124.15 
    For Skewed Or Sloped Connections, Add  47.03 

. 
 05 12 23 00-0218 LF W36 x 240 A992/A36 Structural Beam Or Girder ................................................................................................................ 364.03 69.66 

    For Hot Dip Galvanizing, Add  80.40 
    For High Strength Low Alloy A572-50 Steel, Add  32.76 
    For High Strength Low Alloy A588 Steel, Add  72.81 
    For Each Additional Top Copes >2, Add  2.90 
    For Structural Tees, WT, MT Or ST, Deduct  -116.27 
    For Skewed Or Sloped Connections, Add  43.68 

. 
 05 12 23 00-0219 LF W36 x 230 A992/A36 Structural Beam Or Girder ................................................................................................................ 353.01 70.65 

    For Hot Dip Galvanizing, Add  77.05 
    For High Strength Low Alloy A572-50 Steel, Add  31.77 
    For High Strength Low Alloy A588 Steel, Add  70.60 
    For Each Additional Top Copes >2, Add  2.78 
    For Structural Tees, WT, MT Or ST, Deduct  -112.25 
    For Skewed Or Sloped Connections, Add  42.36 

. 
 05 12 23 00-0220 LF  W36 x 210 A992/A36 Structural Beam Or Girder ................................................................................................................ 337.60 78.82 

    For Hot Dip Galvanizing, Add  70.35 
    For High Strength Low Alloy A572-50 Steel, Add  30.38 
    For High Strength Low Alloy A588 Steel, Add  67.52 
    For Each Additional Top Copes >2, Add  2.54 
    For Structural Tees, WT, MT Or ST, Deduct  -105.55 
    For Skewed Or Sloped Connections, Add  40.51 

. 
 05 12 23 00-0221 LF W36 x 194 A992/A36 Structural Beam Or Girder ................................................................................................................ 316.92 67.56 

    For Hot Dip Galvanizing, Add  67.95 
    For High Strength Low Alloy A572-50 Steel, Add  28.52 
    For High Strength Low Alloy A588 Steel, Add  63.38 
    For Each Additional Top Copes >2, Add  2.45 
    For Structural Tees, WT, MT Or ST, Deduct  -100.11 
    For Skewed Or Sloped Connections, Add  38.03 
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. 
 05 12 23 00-0222 LF W36 x 182 A992/A36 Structural Beam Or Girder ................................................................................................................ 301.24 67.07 

    For Hot Dip Galvanizing, Add  63.74 
    For High Strength Low Alloy A572-50 Steel, Add  27.11 
    For High Strength Low Alloy A588 Steel, Add  60.25 
    For Each Additional Top Copes >2, Add  2.30 
    For Structural Tees, WT, MT Or ST, Deduct  -94.70 
    For Skewed Or Sloped Connections, Add  36.15 

. 
 05 12 23 00-0223 LF W36 x 170 A992/A36 Structural Beam Or Girder ................................................................................................................ 285.27 66.29 

    For Hot Dip Galvanizing, Add  59.54 
    For High Strength Low Alloy A572-50 Steel, Add  25.67 
    For High Strength Low Alloy A588 Steel, Add  57.05 
    For Each Additional Top Copes >2, Add  2.15 
    For Structural Tees, WT, MT Or ST, Deduct  -89.24 
    For Skewed Or Sloped Connections, Add  34.23 

. 
 05 12 23 00-0224 LF  W36 x 160 A992/A36 Structural Beam Or Girder ................................................................................................................ 283.29 76.28 

    For Hot Dip Galvanizing, Add  56.04 
    For High Strength Low Alloy A572-50 Steel, Add  25.50 
    For High Strength Low Alloy A588 Steel, Add  56.66 
    For Each Additional Top Copes >2, Add  2.02 
    For Structural Tees, WT, MT Or ST, Deduct  -86.95 
    For Skewed Or Sloped Connections, Add  33.99 

. 
 05 12 23 00-0225 LF  W36 x 150 A992/A36 Structural Beam Or Girder ................................................................................................................ 272.16 75.73 

    For Hot Dip Galvanizing, Add  53.10 
    For High Strength Low Alloy A572-50 Steel, Add  24.49 
    For High Strength Low Alloy A588 Steel, Add  54.43 
    For Each Additional Top Copes >2, Add  1.91 
    For Structural Tees, WT, MT Or ST, Deduct  -83.14 
    For Skewed Or Sloped Connections, Add  32.66 

. 
 05 12 23 00-0226 LF  W36 x 135 A992/A36 Structural Beam Or Girder ................................................................................................................ 256.59 75.07 

    For Hot Dip Galvanizing, Add  49.00 
    For High Strength Low Alloy A572-50 Steel, Add  23.09 
    For High Strength Low Alloy A588 Steel, Add  51.32 
    For Each Additional Top Copes >2, Add  1.77 
    For Structural Tees, WT, MT Or ST, Deduct  -77.80 
    For Skewed Or Sloped Connections, Add  30.79 

. 
 05 12 23 00-0227 LF W33 x 241 A992/A36 Structural Beam Or Girder ................................................................................................................ 368.88 71.85 

    For Hot Dip Galvanizing, Add  81.10 
    For High Strength Low Alloy A572-50 Steel, Add  33.20 
    For High Strength Low Alloy A588 Steel, Add  73.78 
    For Each Additional Top Copes >2, Add  2.92 
    For Structural Tees, WT, MT Or ST, Deduct  -117.61 
    For Skewed Or Sloped Connections, Add  44.27 

. 
 05 12 23 00-0228 LF W33 x 221 A992/A36 Structural Beam Or Girder ................................................................................................................ 342.75 70.08 

    For Hot Dip Galvanizing, Add  74.37 
    For High Strength Low Alloy A572-50 Steel, Add  30.85 
    For High Strength Low Alloy A588 Steel, Add  68.55 
    For Each Additional Top Copes >2, Add  2.68 
    For Structural Tees, WT, MT Or ST, Deduct  -108.75 
    For Skewed Or Sloped Connections, Add  41.13 

. 
 05 12 23 00-0229 LF  W33 x 201 A992/A36 Structural Beam Or Girder ................................................................................................................ 327.28 78.27 

    For Hot Dip Galvanizing, Add  67.64 
    For High Strength Low Alloy A572-50 Steel, Add  29.46 
    For High Strength Low Alloy A588 Steel, Add  65.46 
    For Each Additional Top Copes >2, Add  2.44 
    For Structural Tees, WT, MT Or ST, Deduct  -102.02 
    For Skewed Or Sloped Connections, Add  39.27 

. 
 05 12 23 00-0230 LF  W33 x 170 A992/A36 Structural Beam Or Girder ................................................................................................................ 295.24 76.83 

    For Hot Dip Galvanizing, Add  59.20 
    For High Strength Low Alloy A572-50 Steel, Add  26.57 
    For High Strength Low Alloy A588 Steel, Add  59.05 
    For Each Additional Top Copes >2, Add  2.13 
    For Structural Tees, WT, MT Or ST, Deduct  -91.05 
    For Skewed Or Sloped Connections, Add  35.43 

. 
 05 12 23 00-0231 LF W33 x 152 A992/A36 Structural Beam Or Girder ................................................................................................................ 267.71 66.09 

    For Hot Dip Galvanizing, Add  54.73 
    For High Strength Low Alloy A572-50 Steel, Add  24.09 
    For High Strength Low Alloy A588 Steel, Add  53.54 
    For Each Additional Top Copes >2, Add  1.97 
    For Structural Tees, WT, MT Or ST, Deduct  -83.12 
    For Skewed Or Sloped Connections, Add  32.13 

. 
 05 12 23 00-0232 LF  W33 x 141 A992/A36 Structural Beam Or Girder ................................................................................................................ 263.30 75.29 

    For Hot Dip Galvanizing, Add  50.77 
    For High Strength Low Alloy A572-50 Steel, Add  23.70 
    For High Strength Low Alloy A588 Steel, Add  52.66 
    For Each Additional Top Copes >2, Add  1.83 
    For Structural Tees, WT, MT Or ST, Deduct  -80.10 
    For Skewed Or Sloped Connections, Add  31.60 

. 
 05 12 23 00-0233 LF  W33 x 130 A992/A36 Structural Beam Or Girder ................................................................................................................ 250.70 74.75 

    For Hot Dip Galvanizing, Add  47.45 
    For High Strength Low Alloy A572-50 Steel, Add  22.56 
    For High Strength Low Alloy A588 Steel, Add  50.14 
    For Each Additional Top Copes >2, Add  1.71 
    For Structural Tees, WT, MT Or ST, Deduct  -75.79 
    For Skewed Or Sloped Connections, Add  30.08 
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. 
 05 12 23 00-0234 LF  W33 x 118 A992/A36 Structural Beam Or Girder ................................................................................................................ 236.05 74.09 

    For Hot Dip Galvanizing, Add  43.57 
    For High Strength Low Alloy A572-50 Steel, Add  21.24 
    For High Strength Low Alloy A588 Steel, Add  47.21 
    For Each Additional Top Copes >2, Add  1.57 
    For Structural Tees, WT, MT Or ST, Deduct  -70.76 
    For Skewed Or Sloped Connections, Add  28.33 

. 
 05 12 23 00-0235 LF W30 x 211 A992/A36 Structural Beam Or Girder ................................................................................................................ 329.18 69.95 

    For Hot Dip Galvanizing, Add  70.64 
    For High Strength Low Alloy A572-50 Steel, Add  29.63 
    For High Strength Low Alloy A588 Steel, Add  65.84 
    For Each Additional Top Copes >2, Add  2.55 
    For Structural Tees, WT, MT Or ST, Deduct  -104.02 
    For Skewed Or Sloped Connections, Add  39.50 

. 
 05 12 23 00-0236 LF  W30 x 191 A992/A36 Structural Beam Or Girder ................................................................................................................ 313.43 77.72 

    For Hot Dip Galvanizing, Add  63.95 
    For High Strength Low Alloy A572-50 Steel, Add  28.21 
    For High Strength Low Alloy A588 Steel, Add  62.69 
    For Each Additional Top Copes >2, Add  2.30 
    For Structural Tees, WT, MT Or ST, Deduct  -97.25 
    For Skewed Or Sloped Connections, Add  37.61 

. 
 05 12 23 00-0237 LF W30 x 173 A992/A36 Structural Beam Or Girder ................................................................................................................ 286.32 66.76 

    For Hot Dip Galvanizing, Add  59.70 
    For High Strength Low Alloy A572-50 Steel, Add  25.77 
    For High Strength Low Alloy A588 Steel, Add  57.26 
    For Each Additional Top Copes >2, Add  2.15 
    For Structural Tees, WT, MT Or ST, Deduct  -89.53 
    For Skewed Or Sloped Connections, Add  34.36 

. 
 05 12 23 00-0238 LF  W30 x 154 A992/A36 Structural Beam Or Girder ................................................................................................................ 272.39 75.84 

    For Hot Dip Galvanizing, Add  53.14 
    For High Strength Low Alloy A572-50 Steel, Add  24.52 
    For High Strength Low Alloy A588 Steel, Add  54.48 
    For Each Additional Top Copes >2, Add  1.91 
    For Structural Tees, WT, MT Or ST, Deduct  -83.20 
    For Skewed Or Sloped Connections, Add  32.69 

. 
 05 12 23 00-0239 LF W30 x 132 A992/A36 Structural Beam Or Girder ................................................................................................................ 242.28 64.41 

    For Hot Dip Galvanizing, Add  48.17 
    For High Strength Low Alloy A572-50 Steel, Add  21.81 
    For High Strength Low Alloy A588 Steel, Add  48.46 
    For Each Additional Top Copes >2, Add  1.74 
    For Structural Tees, WT, MT Or ST, Deduct  -74.49 
    For Skewed Or Sloped Connections, Add  29.07 

. 
 05 12 23 00-0240 LF W30 x 124 A992/A36 Structural Beam Or Girder ................................................................................................................ 231.72 64.37 

    For Hot Dip Galvanizing, Add  45.25 
    For High Strength Low Alloy A572-50 Steel, Add  20.85 
    For High Strength Low Alloy A588 Steel, Add  46.34 
    For Each Additional Top Copes >2, Add  1.63 
    For Structural Tees, WT, MT Or ST, Deduct  -70.80 
    For Skewed Or Sloped Connections, Add  27.81 

. 
 05 12 23 00-0241 LF  W30 x 116 A992/A36 Structural Beam Or Girder ................................................................................................................ 231.47 73.98 

    For Hot Dip Galvanizing, Add  42.33 
    For High Strength Low Alloy A572-50 Steel, Add  20.83 
    For High Strength Low Alloy A588 Steel, Add  46.29 
    For Each Additional Top Copes >2, Add  1.53 
    For Structural Tees, WT, MT Or ST, Deduct  -69.18 
    For Skewed Or Sloped Connections, Add  27.78 

. 
 05 12 23 00-0242 LF  W30 x 108 A992/A36 Structural Beam Or Girder ................................................................................................................ 213.78 66.62 

    For Hot Dip Galvanizing, Add  39.62 
    For High Strength Low Alloy A572-50 Steel, Add  19.24 
    For High Strength Low Alloy A588 Steel, Add  42.76 
    For Each Additional Top Copes >2, Add  1.43 
    For Structural Tees, WT, MT Or ST, Deduct  -64.17 
    For Skewed Or Sloped Connections, Add  25.65 

. 
 05 12 23 00-0243 LF  W30 x 99 A992/A36 Structural Beam Or Girder .................................................................................................................. 204.79 66.29 

    For Hot Dip Galvanizing, Add  37.25 
    For High Strength Low Alloy A572-50 Steel, Add  18.43 
    For High Strength Low Alloy A588 Steel, Add  40.96 
    For Each Additional Top Copes >2, Add  1.34 
    For Structural Tees, WT, MT Or ST, Deduct  -61.09 
    For Skewed Or Sloped Connections, Add  24.57 

. 
 05 12 23 00-0244 LF W27 x 178 A992/A36 Structural Beam Or Girder ................................................................................................................ 319.02 78.16 

    For Hot Dip Galvanizing, Add  65.39 
    For High Strength Low Alloy A572-50 Steel, Add  28.71 
    For High Strength Low Alloy A588 Steel, Add  63.80 
    For Each Additional Top Copes >2, Add  2.36 
    For Structural Tees, WT, MT Or ST, Deduct  -99.15 
    For Skewed Or Sloped Connections, Add  38.28 

. 
 05 12 23 00-0245 LF W27 x 161 A992/A36 Structural Beam Or Girder ................................................................................................................ 293.37 75.22 

    For Hot Dip Galvanizing, Add  59.15 
    For High Strength Low Alloy A572-50 Steel, Add  26.40 
    For High Strength Low Alloy A588 Steel, Add  58.67 
    For Each Additional Top Copes >2, Add  2.13 
    For Structural Tees, WT, MT Or ST, Deduct  -90.65 
    For Skewed Or Sloped Connections, Add  35.20 
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. 
 05 12 23 00-0246 LF W27 x 146 A992/A36 Structural Beam Or Girder ................................................................................................................ 270.68 72.55 

    For Hot Dip Galvanizing, Add  53.64 
    For High Strength Low Alloy A572-50 Steel, Add  24.36 
    For High Strength Low Alloy A588 Steel, Add  54.14 
    For Each Additional Top Copes >2, Add  1.93 
    For Structural Tees, WT, MT Or ST, Deduct  -83.13 
    For Skewed Or Sloped Connections, Add  32.48 

. 
 05 12 23 00-0247 LF W27 x 114 A992/A36 Structural Beam Or Girder ................................................................................................................ 215.20 60.27 

    For Hot Dip Galvanizing, Add  41.88 
    For High Strength Low Alloy A572-50 Steel, Add  19.37 
    For High Strength Low Alloy A588 Steel, Add  43.04 
    For Each Additional Top Copes >2, Add  1.51 
    For Structural Tees, WT, MT Or ST, Deduct  -65.68 
    For Skewed Or Sloped Connections, Add  25.82 

. 
 05 12 23 00-0248 LF  W27 x 102 A992/A36 Structural Beam Or Girder ................................................................................................................ 205.72 66.29 

    For Hot Dip Galvanizing, Add  37.47 
    For High Strength Low Alloy A572-50 Steel, Add  18.51 
    For High Strength Low Alloy A588 Steel, Add  41.14 
    For Each Additional Top Copes >2, Add  1.35 
    For Structural Tees, WT, MT Or ST, Deduct  -61.40 
    For Skewed Or Sloped Connections, Add  24.69 

. 
 05 12 23 00-0249 LF  W27 x 94 A992/A36 Structural Beam Or Girder .................................................................................................................. 197.27 65.85 

    For Hot Dip Galvanizing, Add  35.25 
    For High Strength Low Alloy A572-50 Steel, Add  17.75 
    For High Strength Low Alloy A588 Steel, Add  39.45 
    For Each Additional Top Copes >2, Add  1.27 
    For Structural Tees, WT, MT Or ST, Deduct  -58.51 
    For Skewed Or Sloped Connections, Add  23.67 

. 
 05 12 23 00-0250 LF  W27 x 84 A992/A36 Structural Beam Or Girder .................................................................................................................. 186.95 65.41 

    For Hot Dip Galvanizing, Add  32.54 
    For High Strength Low Alloy A572-50 Steel, Add  16.83 
    For High Strength Low Alloy A588 Steel, Add  37.39 
    For Each Additional Top Copes >2, Add  1.17 
    For Structural Tees, WT, MT Or ST, Deduct  -54.98 
    For Skewed Or Sloped Connections, Add  22.43 

. 
 05 12 23 00-0251 LF W24 x 162 A992/A36 Structural Beam Or Girder ................................................................................................................ 282.51 72.11 

    For Hot Dip Galvanizing, Add  57.05 
    For High Strength Low Alloy A572-50 Steel, Add  25.43 
    For High Strength Low Alloy A588 Steel, Add  56.50 
    For Each Additional Top Copes >2, Add  2.06 
    For Structural Tees, WT, MT Or ST, Deduct  -87.34 
    For Skewed Or Sloped Connections, Add  33.90 

. 
 05 12 23 00-0252 LF W24 x 146 A992/A36 Structural Beam Or Girder ................................................................................................................ 259.02 69.13 

    For Hot Dip Galvanizing, Add  51.42 
    For High Strength Low Alloy A572-50 Steel, Add  23.31 
    For High Strength Low Alloy A588 Steel, Add  51.80 
    For Each Additional Top Copes >2, Add  1.85 
    For Structural Tees, WT, MT Or ST, Deduct  -79.60 
    For Skewed Or Sloped Connections, Add  31.08 

. 
 05 12 23 00-0253 LF W24 x 131 A992/A36 Structural Beam Or Girder ................................................................................................................ 236.63 65.99 

    For Hot Dip Galvanizing, Add  46.13 
    For High Strength Low Alloy A572-50 Steel, Add  21.30 
    For High Strength Low Alloy A588 Steel, Add  47.33 
    For Each Additional Top Copes >2, Add  1.66 
    For Structural Tees, WT, MT Or ST, Deduct  -72.26 
    For Skewed Or Sloped Connections, Add  28.40 

. 
 05 12 23 00-0254 LF W24 x 117 A992/A36 Structural Beam Or Girder ................................................................................................................ 215.35 62.70 

    For Hot Dip Galvanizing, Add  41.20 
    For High Strength Low Alloy A572-50 Steel, Add  19.38 
    For High Strength Low Alloy A588 Steel, Add  43.07 
    For Each Additional Top Copes >2, Add  1.48 
    For Structural Tees, WT, MT Or ST, Deduct  -65.34 
    For Skewed Or Sloped Connections, Add  25.84 

. 
 05 12 23 00-0255 LF W24 x 104 A992/A36 Structural Beam Or Girder ................................................................................................................ 195.22 59.29 

    For Hot Dip Galvanizing, Add  36.62 
    For High Strength Low Alloy A572-50 Steel, Add  17.57 
    For High Strength Low Alloy A588 Steel, Add  39.04 
    For Each Additional Top Copes >2, Add  1.32 
    For Structural Tees, WT, MT Or ST, Deduct  -58.84 
    For Skewed Or Sloped Connections, Add  23.43 

. 
 05 12 23 00-0256 LF  W24 x 94 A992/A36 Structural Beam Or Girder .................................................................................................................. 189.53 65.85 

    For Hot Dip Galvanizing, Add  33.10 
    For High Strength Low Alloy A572-50 Steel, Add  17.06 
    For High Strength Low Alloy A588 Steel, Add  37.91 
    For Each Additional Top Copes >2, Add  1.19 
    For Structural Tees, WT, MT Or ST, Deduct  -55.80 
    For Skewed Or Sloped Connections, Add  22.74 

. 
 05 12 23 00-0257 LF  W24 x 84 A992/A36 Structural Beam Or Girder .................................................................................................................. 172.53 58.37 

    For Hot Dip Galvanizing, Add  30.58 
    For High Strength Low Alloy A572-50 Steel, Add  15.53 
    For High Strength Low Alloy A588 Steel, Add  34.51 
    For Each Additional Top Copes >2, Add  1.10 
    For Structural Tees, WT, MT Or ST, Deduct  -51.04 
    For Skewed Or Sloped Connections, Add  20.70 
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. 
 05 12 23 00-0258 LF  W24 x 76 A992/A36 Structural Beam Or Girder .................................................................................................................. 164.62 57.93 

    For Hot Dip Galvanizing, Add  28.51 
    For High Strength Low Alloy A572-50 Steel, Add  14.82 
    For High Strength Low Alloy A588 Steel, Add  32.92 
    For Each Additional Top Copes >2, Add  1.03 
    For Structural Tees, WT, MT Or ST, Deduct  -48.34 
    For Skewed Or Sloped Connections, Add  19.75 

. 
 05 12 23 00-0259 LF  W24 x 68 A992/A36 Structural Beam Or Girder .................................................................................................................. 154.68 57.60 

    For Hot Dip Galvanizing, Add  25.87 
    For High Strength Low Alloy A572-50 Steel, Add  13.92 
    For High Strength Low Alloy A588 Steel, Add  30.94 
    For Each Additional Top Copes >2, Add  0.93 
    For Structural Tees, WT, MT Or ST, Deduct  -44.92 
    For Skewed Or Sloped Connections, Add  18.56 

. 
 05 12 23 00-0260 LF  W24 x 62 A992/A36 Structural Beam Or Girder .................................................................................................................. 149.47 57.27 

    For Hot Dip Galvanizing, Add  24.52 
    For High Strength Low Alloy A572-50 Steel, Add  13.45 
    For High Strength Low Alloy A588 Steel, Add  29.89 
    For Each Additional Top Copes >2, Add  0.88 
    For Structural Tees, WT, MT Or ST, Deduct  -43.15 
    For Skewed Or Sloped Connections, Add  17.94 

. 
 05 12 23 00-0261 LF  W24 x 55 A992/A36 Structural Beam Or Girder .................................................................................................................. 142.34 57.05 

    For Hot Dip Galvanizing, Add  22.63 
    For High Strength Low Alloy A572-50 Steel, Add  12.81 
    For High Strength Low Alloy A588 Steel, Add  28.47 
    For Each Additional Top Copes >2, Add  0.82 
    For Structural Tees, WT, MT Or ST, Deduct  -40.70 
    For Skewed Or Sloped Connections, Add  17.08 

. 
 05 12 23 00-0262 LF W21 x 147 A992/A36 Structural Beam Or Girder ................................................................................................................ 246.45 59.30 

    For Hot Dip Galvanizing, Add  50.84 
    For High Strength Low Alloy A572-50 Steel, Add  22.18 
    For High Strength Low Alloy A588 Steel, Add  49.29 
    For Each Additional Top Copes >2, Add  1.83 
    For Structural Tees, WT, MT Or ST, Deduct  -76.77 
    For Skewed Or Sloped Connections, Add  29.57 

. 
 05 12 23 00-0263 LF W21 x 132 A992/A36 Structural Beam Or Girder ................................................................................................................ 224.93 56.66 

    For Hot Dip Galvanizing, Add  45.65 
    For High Strength Low Alloy A572-50 Steel, Add  20.24 
    For High Strength Low Alloy A588 Steel, Add  44.99 
    For Each Additional Top Copes >2, Add  1.65 
    For Structural Tees, WT, MT Or ST, Deduct  -69.66 
    For Skewed Or Sloped Connections, Add  26.99 

. 
 05 12 23 00-0264 LF W21 x 122 A992/A36 Structural Beam Or Girder ................................................................................................................ 211.45 55.70 

    For Hot Dip Galvanizing, Add  42.19 
    For High Strength Low Alloy A572-50 Steel, Add  19.03 
    For High Strength Low Alloy A588 Steel, Add  42.29 
    For Each Additional Top Copes >2, Add  1.52 
    For Structural Tees, WT, MT Or ST, Deduct  -65.10 
    For Skewed Or Sloped Connections, Add  25.37 

. 
 05 12 23 00-0265 LF W21 x 111 A992/A36 Structural Beam Or Girder ................................................................................................................ 195.84 53.92 

    For Hot Dip Galvanizing, Add  38.39 
    For High Strength Low Alloy A572-50 Steel, Add  17.63 
    For High Strength Low Alloy A588 Steel, Add  39.17 
    For Each Additional Top Copes >2, Add  1.38 
    For Structural Tees, WT, MT Or ST, Deduct  -59.92 
    For Skewed Or Sloped Connections, Add  23.50 

. 
 05 12 23 00-0266 LF W21 x 101 A992/A36 Structural Beam Or Girder ................................................................................................................ 181.53 52.19 

    For Hot Dip Galvanizing, Add  34.93 
    For High Strength Low Alloy A572-50 Steel, Add  16.34 
    For High Strength Low Alloy A588 Steel, Add  36.31 
    For Each Additional Top Copes >2, Add  1.26 
    For Structural Tees, WT, MT Or ST, Deduct  -55.19 
    For Skewed Or Sloped Connections, Add  21.78 

. 
 05 12 23 00-0267 LF  W21 x 93 A992/A36 Structural Beam Or Girder .................................................................................................................. 178.88 59.03 

    For Hot Dip Galvanizing, Add  32.16 
    For High Strength Low Alloy A572-50 Steel, Add  16.10 
    For High Strength Low Alloy A588 Steel, Add  35.78 
    For Each Additional Top Copes >2, Add  1.16 
    For Structural Tees, WT, MT Or ST, Deduct  -53.16 
    For Skewed Or Sloped Connections, Add  21.47 

. 
 05 12 23 00-0268 LF  W21 x 83 A992/A36 Structural Beam Or Girder .................................................................................................................. 169.54 58.37 

    For Hot Dip Galvanizing, Add  29.75 
    For High Strength Low Alloy A572-50 Steel, Add  15.26 
    For High Strength Low Alloy A588 Steel, Add  33.91 
    For Each Additional Top Copes >2, Add  1.07 
    For Structural Tees, WT, MT Or ST, Deduct  -49.99 
    For Skewed Or Sloped Connections, Add  20.34 

. 
 05 12 23 00-0269 LF  W21 x 73 A992/A36 Structural Beam Or Girder .................................................................................................................. 158.13 57.93 

    For Hot Dip Galvanizing, Add  26.74 
    For High Strength Low Alloy A572-50 Steel, Add  14.23 
    For High Strength Low Alloy A588 Steel, Add  31.63 
    For Each Additional Top Copes >2, Add  0.96 
    For Structural Tees, WT, MT Or ST, Deduct  -46.08 
    For Skewed Or Sloped Connections, Add  18.98 
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. 
 05 12 23 00-0270 LF  W21 x 68 A992/A36 Structural Beam Or Girder .................................................................................................................. 152.37 57.60 

    For Hot Dip Galvanizing, Add  25.23 
    For High Strength Low Alloy A572-50 Steel, Add  13.71 
    For High Strength Low Alloy A588 Steel, Add  30.47 
    For Each Additional Top Copes >2, Add  0.91 
    For Structural Tees, WT, MT Or ST, Deduct  -44.11 
    For Skewed Or Sloped Connections, Add  18.28 

. 
 05 12 23 00-0271 LF  W21 x 62 A992/A36 Structural Beam Or Girder .................................................................................................................. 147.16 57.27 

    For Hot Dip Galvanizing, Add  23.88 
    For High Strength Low Alloy A572-50 Steel, Add  13.24 
    For High Strength Low Alloy A588 Steel, Add  29.43 
    For Each Additional Top Copes >2, Add  0.86 
    For Structural Tees, WT, MT Or ST, Deduct  -42.34 
    For Skewed Or Sloped Connections, Add  17.66 

. 
 05 12 23 00-0272 LF  W21 x 57 A992/A36 Structural Beam Or Girder .................................................................................................................. 142.46 57.16 

    For Hot Dip Galvanizing, Add  22.63 
    For High Strength Low Alloy A572-50 Steel, Add  12.82 
    For High Strength Low Alloy A588 Steel, Add  28.49 
    For Each Additional Top Copes >2, Add  0.82 
    For Structural Tees, WT, MT Or ST, Deduct  -40.73 
    For Skewed Or Sloped Connections, Add  17.10 

. 
 05 12 23 00-0273 LF  W21 x 50 A992/A36 Structural Beam Or Girder .................................................................................................................. 126.14 49.58 

    For Hot Dip Galvanizing, Add  20.30 
    For High Strength Low Alloy A572-50 Steel, Add  11.35 
    For High Strength Low Alloy A588 Steel, Add  25.23 
    For Each Additional Top Copes >2, Add  0.73 
    For Structural Tees, WT, MT Or ST, Deduct  -36.20 
    For Skewed Or Sloped Connections, Add  15.14 

. 
 05 12 23 00-0274 LF  W21 x 44 A992/A36 Structural Beam Or Girder .................................................................................................................. 120.65 49.36 

    For Hot Dip Galvanizing, Add  18.87 
    For High Strength Low Alloy A572-50 Steel, Add  10.86 
    For High Strength Low Alloy A588 Steel, Add  24.13 
    For Each Additional Top Copes >2, Add  0.68 
    For Structural Tees, WT, MT Or ST, Deduct  -34.33 
    For Skewed Or Sloped Connections, Add  14.48 

. 
 05 12 23 00-0275 LF W18 x 119 A992/A36 Structural Beam Or Girder ................................................................................................................ 205.89 55.51 

    For Hot Dip Galvanizing, Add  40.70 
    For High Strength Low Alloy A572-50 Steel, Add  18.53 
    For High Strength Low Alloy A588 Steel, Add  41.18 
    For Each Additional Top Copes >2, Add  1.47 
    For Structural Tees, WT, MT Or ST, Deduct  -63.18 
    For Skewed Or Sloped Connections, Add  24.71 

. 
 05 12 23 00-0276 LF W18 x 106 A992/A36 Structural Beam Or Girder ................................................................................................................ 186.77 52.60 

    For Hot Dip Galvanizing, Add  36.26 
    For High Strength Low Alloy A572-50 Steel, Add  16.81 
    For High Strength Low Alloy A588 Steel, Add  37.35 
    For Each Additional Top Copes >2, Add  1.31 
    For Structural Tees, WT, MT Or ST, Deduct  -56.95 
    For Skewed Or Sloped Connections, Add  22.41 

. 
 05 12 23 00-0277 LF  W18 x 97 A992/A36 Structural Beam Or Girder .................................................................................................................. 182.66 59.03 

    For Hot Dip Galvanizing, Add  33.18 
    For High Strength Low Alloy A572-50 Steel, Add  16.44 
    For High Strength Low Alloy A588 Steel, Add  36.53 
    For Each Additional Top Copes >2, Add  1.20 
    For Structural Tees, WT, MT Or ST, Deduct  -54.47 
    For Skewed Or Sloped Connections, Add  21.92 

. 
 05 12 23 00-0278 LF  W18 x 86 A992/A36 Structural Beam Or Girder .................................................................................................................. 171.95 58.48 

    For Hot Dip Galvanizing, Add  30.39 
    For High Strength Low Alloy A572-50 Steel, Add  15.48 
    For High Strength Low Alloy A588 Steel, Add  34.39 
    For Each Additional Top Copes >2, Add  1.10 
    For Structural Tees, WT, MT Or ST, Deduct  -50.82 
    For Skewed Or Sloped Connections, Add  20.63 

. 
 05 12 23 00-0279 LF  W18 x 76 A992/A36 Structural Beam Or Girder .................................................................................................................. 162.31 57.93 

    For Hot Dip Galvanizing, Add  27.87 
    For High Strength Low Alloy A572-50 Steel, Add  14.61 
    For High Strength Low Alloy A588 Steel, Add  32.46 
    For Each Additional Top Copes >2, Add  1.00 
    For Structural Tees, WT, MT Or ST, Deduct  -47.53 
    For Skewed Or Sloped Connections, Add  19.48 

. 
 05 12 23 00-0280 LF  W18 x 71 A992/A36 Structural Beam Or Girder .................................................................................................................. 155.30 57.82 

    For Hot Dip Galvanizing, Add  25.99 
    For High Strength Low Alloy A572-50 Steel, Add  13.98 
    For High Strength Low Alloy A588 Steel, Add  31.06 
    For Each Additional Top Copes >2, Add  0.94 
    For Structural Tees, WT, MT Or ST, Deduct  -45.11 
    For Skewed Or Sloped Connections, Add  18.64 

. 
 05 12 23 00-0281 LF  W18 x 65 A992/A36 Structural Beam Or Girder .................................................................................................................. 148.46 57.60 

    For Hot Dip Galvanizing, Add  24.18 
    For High Strength Low Alloy A572-50 Steel, Add  13.36 
    For High Strength Low Alloy A588 Steel, Add  29.69 
    For Each Additional Top Copes >2, Add  0.87 
    For Structural Tees, WT, MT Or ST, Deduct  -42.76 
    For Skewed Or Sloped Connections, Add  17.82 
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. 
 05 12 23 00-0282 LF  W18 x 60 A992/A36 Structural Beam Or Girder .................................................................................................................. 142.29 57.16 

    For Hot Dip Galvanizing, Add  22.56 
    For High Strength Low Alloy A572-50 Steel, Add  12.81 
    For High Strength Low Alloy A588 Steel, Add  28.46 
    For Each Additional Top Copes >2, Add  0.81 
    For Structural Tees, WT, MT Or ST, Deduct  -40.65 
    For Skewed Or Sloped Connections, Add  17.07 

. 
 05 12 23 00-0283 LF  W18 x 55 A992/A36 Structural Beam Or Girder .................................................................................................................. 136.10 57.05 

    For Hot Dip Galvanizing, Add  20.90 
    For High Strength Low Alloy A572-50 Steel, Add  12.25 
    For High Strength Low Alloy A588 Steel, Add  27.22 
    For Each Additional Top Copes >2, Add  0.75 
    For Structural Tees, WT, MT Or ST, Deduct  -38.52 
    For Skewed Or Sloped Connections, Add  16.33 

. 
 05 12 23 00-0284 LF  W18 x 50 A992/A36 Structural Beam Or Girder .................................................................................................................. 122.34 49.58 

    For Hot Dip Galvanizing, Add  19.24 
    For High Strength Low Alloy A572-50 Steel, Add  11.01 
    For High Strength Low Alloy A588 Steel, Add  24.47 
    For Each Additional Top Copes >2, Add  0.69 
    For Structural Tees, WT, MT Or ST, Deduct  -34.87 
    For Skewed Or Sloped Connections, Add  14.68 

. 
 05 12 23 00-0285 LF  W18 x 46 A992/A36 Structural Beam Or Girder .................................................................................................................. 117.51 49.47 

    For Hot Dip Galvanizing, Add  17.97 
    For High Strength Low Alloy A572-50 Steel, Add  10.58 
    For High Strength Low Alloy A588 Steel, Add  23.50 
    For Each Additional Top Copes >2, Add  0.65 
    For Structural Tees, WT, MT Or ST, Deduct  -33.21 
    For Skewed Or Sloped Connections, Add  14.10 

. 
 05 12 23 00-0286 LF  W18 x 40 A992/A36 Structural Beam Or Girder .................................................................................................................. 102.61 42.21 

    For Hot Dip Galvanizing, Add  15.97 
    For High Strength Low Alloy A572-50 Steel, Add  9.23 
    For High Strength Low Alloy A588 Steel, Add  20.52 
    For Each Additional Top Copes >2, Add  0.58 
    For Structural Tees, WT, MT Or ST, Deduct  -29.15 
    For Skewed Or Sloped Connections, Add  12.31 

. 
 05 12 23 00-0287 LF  W18 x 35 A992/A36 Structural Beam Or Girder .................................................................................................................... 96.56 42.10 

    For Hot Dip Galvanizing, Add  14.35 
    For High Strength Low Alloy A572-50 Steel, Add  8.69 
    For High Strength Low Alloy A588 Steel, Add  19.31 
    For Each Additional Top Copes >2, Add  0.52 
    For Structural Tees, WT, MT Or ST, Deduct  -27.07 
    For Skewed Or Sloped Connections, Add  11.59 

. 
 05 12 23 00-0288 LF  W16 x 100 A992/A36 Structural Beam Or Girder ................................................................................................................ 169.41 38.37 

    For Hot Dip Galvanizing, Add  35.66 
    For High Strength Low Alloy A572-50 Steel, Add  15.25 
    For High Strength Low Alloy A588 Steel, Add  33.88 
    For Each Additional Top Copes >2, Add  1.29 
    For Structural Tees, WT, MT Or ST, Deduct  -53.16 
    For Skewed Or Sloped Connections, Add  20.33 

. 
 05 12 23 00-0289 LF  W16 x 89 A992/A36 Structural Beam Or Girder .................................................................................................................. 155.72 37.71 

    For Hot Dip Galvanizing, Add  32.05 
    For High Strength Low Alloy A572-50 Steel, Add  14.01 
    For High Strength Low Alloy A588 Steel, Add  31.14 
    For Each Additional Top Copes >2, Add  1.15 
    For Structural Tees, WT, MT Or ST, Deduct  -48.47 
    For Skewed Or Sloped Connections, Add  18.69 

. 
 05 12 23 00-0290 LF  W16 x 77 A992/A36 Structural Beam Or Girder .................................................................................................................. 141.06 37.27 

    For Hot Dip Galvanizing, Add  28.13 
    For High Strength Low Alloy A572-50 Steel, Add  12.70 
    For High Strength Low Alloy A588 Steel, Add  28.21 
    For Each Additional Top Copes >2, Add  1.01 
    For Structural Tees, WT, MT Or ST, Deduct  -43.42 
    For Skewed Or Sloped Connections, Add  16.93 

. 
 05 12 23 00-0291 LF  W16 x 67 A992/A36 Structural Beam Or Girder .................................................................................................................. 128.58 36.72 

    For Hot Dip Galvanizing, Add  24.82 
    For High Strength Low Alloy A572-50 Steel, Add  11.57 
    For High Strength Low Alloy A588 Steel, Add  25.72 
    For Each Additional Top Copes >2, Add  0.89 
    For Structural Tees, WT, MT Or ST, Deduct  -39.13 
    For Skewed Or Sloped Connections, Add  15.43 

. 
 05 12 23 00-0292 LF  W16 x 57 A992/A36 Structural Beam Or Girder .................................................................................................................. 116.22 36.17 

    For Hot Dip Galvanizing, Add  21.54 
    For High Strength Low Alloy A572-50 Steel, Add  10.46 
    For High Strength Low Alloy A588 Steel, Add  23.24 
    For Each Additional Top Copes >2, Add  0.78 
    For Structural Tees, WT, MT Or ST, Deduct  -34.89 
    For Skewed Or Sloped Connections, Add  13.95 

. 
 05 12 23 00-0293 LF  W16 x 50 A992/A36 Structural Beam Or Girder .................................................................................................................. 107.61 35.84 

    For Hot Dip Galvanizing, Add  19.24 
    For High Strength Low Alloy A572-50 Steel, Add  9.68 
    For High Strength Low Alloy A588 Steel, Add  21.52 
    For Each Additional Top Copes >2, Add  0.69 
    For Structural Tees, WT, MT Or ST, Deduct  -31.92 
    For Skewed Or Sloped Connections, Add  12.91 
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. 
 05 12 23 00-0294 LF  W16 x 45 A992/A36 Structural Beam Or Girder .................................................................................................................. 101.55 35.62 

    For Hot Dip Galvanizing, Add  17.62 
    For High Strength Low Alloy A572-50 Steel, Add  9.14 
    For High Strength Low Alloy A588 Steel, Add  20.31 
    For Each Additional Top Copes >2, Add  0.64 
    For Structural Tees, WT, MT Or ST, Deduct  -29.84 
    For Skewed Or Sloped Connections, Add  12.19 

. 
 05 12 23 00-0295 LF  W16 x 40 A992/A36 Structural Beam Or Girder .................................................................................................................... 95.25 35.29 

    For Hot Dip Galvanizing, Add  15.97 
    For High Strength Low Alloy A572-50 Steel, Add  8.57 
    For High Strength Low Alloy A588 Steel, Add  19.05 
    For Each Additional Top Copes >2, Add  0.58 
    For Structural Tees, WT, MT Or ST, Deduct  -27.68 
    For Skewed Or Sloped Connections, Add  11.43 

. 
 05 12 23 00-0296 LF  W16 x 36 A992/A36 Structural Beam Or Girder .................................................................................................................... 90.31 35.06 

    For Hot Dip Galvanizing, Add  14.69 
    For High Strength Low Alloy A572-50 Steel, Add  8.13 
    For High Strength Low Alloy A588 Steel, Add  18.06 
    For Each Additional Top Copes >2, Add  0.53 
    For Structural Tees, WT, MT Or ST, Deduct  -26.00 
    For Skewed Or Sloped Connections, Add  10.84 

. 
 05 12 23 00-0297 LF  W16 x 31 A992/A36 Structural Beam Or Girder .................................................................................................................... 76.75 27.92 

    For Hot Dip Galvanizing, Add  13.03 
    For High Strength Low Alloy A572-50 Steel, Add  6.91 
    For High Strength Low Alloy A588 Steel, Add  15.35 
    For Each Additional Top Copes >2, Add  0.47 
    For Structural Tees, WT, MT Or ST, Deduct  -22.39 
    For Skewed Or Sloped Connections, Add  9.21 

. 
 05 12 23 00-0298 LF  W16 x 26 A992/A36 Structural Beam Or Girder .................................................................................................................... 68.83 27.59 

    For Hot Dip Galvanizing, Add  10.93 
    For High Strength Low Alloy A572-50 Steel, Add  6.19 
    For High Strength Low Alloy A588 Steel, Add  13.77 
    For Each Additional Top Copes >2, Add  0.39 
    For Structural Tees, WT, MT Or ST, Deduct  -19.67 
    For Skewed Or Sloped Connections, Add  8.26 

. 
 05 12 23 00-0299 LF  W14 x 99 A992/A36 Structural Beam Or Girder .................................................................................................................. 160.82 31.44 

    For Hot Dip Galvanizing, Add  35.33 
    For High Strength Low Alloy A572-50 Steel, Add  14.47 
    For High Strength Low Alloy A588 Steel, Add  32.16 
    For Each Additional Top Copes >2, Add  1.27 
    For Structural Tees, WT, MT Or ST, Deduct  -51.26 
    For Skewed Or Sloped Connections, Add  19.30 

. 
 05 12 23 00-0300 LF  W14 x 90 A992/A36 Structural Beam Or Girder .................................................................................................................. 149.68 30.89 

    For Hot Dip Galvanizing, Add  32.39 
    For High Strength Low Alloy A572-50 Steel, Add  13.47 
    For High Strength Low Alloy A588 Steel, Add  29.94 
    For Each Additional Top Copes >2, Add  1.17 
    For Structural Tees, WT, MT Or ST, Deduct  -47.44 
    For Skewed Or Sloped Connections, Add  17.96 

. 
 05 12 23 00-0301 LF  W14 x 82 A992/A36 Structural Beam Or Girder .................................................................................................................. 139.74 30.56 

    For Hot Dip Galvanizing, Add  29.75 
    For High Strength Low Alloy A572-50 Steel, Add  12.58 
    For High Strength Low Alloy A588 Steel, Add  27.95 
    For Each Additional Top Copes >2, Add  1.07 
    For Structural Tees, WT, MT Or ST, Deduct  -44.03 
    For Skewed Or Sloped Connections, Add  16.77 

. 
 05 12 23 00-0302 LF  W14 x 74 A992/A36 Structural Beam Or Girder .................................................................................................................. 129.82 30.12 

    For Hot Dip Galvanizing, Add  27.11 
    For High Strength Low Alloy A572-50 Steel, Add  11.68 
    For High Strength Low Alloy A588 Steel, Add  25.96 
    For Each Additional Top Copes >2, Add  0.98 
    For Structural Tees, WT, MT Or ST, Deduct  -40.62 
    For Skewed Or Sloped Connections, Add  15.58 

. 
 05 12 23 00-0303 LF  W14 x 68 A992/A36 Structural Beam Or Girder .................................................................................................................. 122.43 29.79 

    For Hot Dip Galvanizing, Add  25.16 
    For High Strength Low Alloy A572-50 Steel, Add  11.02 
    For High Strength Low Alloy A588 Steel, Add  24.49 
    For Each Additional Top Copes >2, Add  0.91 
    For Structural Tees, WT, MT Or ST, Deduct  -38.09 
    For Skewed Or Sloped Connections, Add  14.69 

. 
 05 12 23 00-0304 LF  W14 x 61 A992/A36 Structural Beam Or Girder .................................................................................................................. 113.82 29.46 

    For Hot Dip Galvanizing, Add  22.86 
    For High Strength Low Alloy A572-50 Steel, Add  10.24 
    For High Strength Low Alloy A588 Steel, Add  22.76 
    For Each Additional Top Copes >2, Add  0.82 
    For Structural Tees, WT, MT Or ST, Deduct  -35.12 
    For Skewed Or Sloped Connections, Add  13.66 

. 
 05 12 23 00-0305 LF  W14 x 53 A992/A36 Structural Beam Or Girder .................................................................................................................. 104.01 29.02 

    For Hot Dip Galvanizing, Add  20.26 
    For High Strength Low Alloy A572-50 Steel, Add  9.36 
    For High Strength Low Alloy A588 Steel, Add  20.80 
    For Each Additional Top Copes >2, Add  0.73 
    For Structural Tees, WT, MT Or ST, Deduct  -31.75 
    For Skewed Or Sloped Connections, Add  12.48 
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. 
 05 12 23 00-0306 LF  W14 x 48 A992/A36 Structural Beam Or Girder .................................................................................................................... 97.71 28.69 

    For Hot Dip Galvanizing, Add  18.60 
    For High Strength Low Alloy A572-50 Steel, Add  8.79 
    For High Strength Low Alloy A588 Steel, Add  19.54 
    For Each Additional Top Copes >2, Add  0.67 
    For Structural Tees, WT, MT Or ST, Deduct  -29.60 
    For Skewed Or Sloped Connections, Add  11.73 

. 
 05 12 23 00-0307 LF  W14 x 43 A992/A36 Structural Beam Or Girder .................................................................................................................... 91.52 28.58 

    For Hot Dip Galvanizing, Add  16.95 
    For High Strength Low Alloy A572-50 Steel, Add  8.24 
    For High Strength Low Alloy A588 Steel, Add  18.30 
    For Each Additional Top Copes >2, Add  0.61 
    For Structural Tees, WT, MT Or ST, Deduct  -27.46 
    For Skewed Or Sloped Connections, Add  10.98 

. 
 05 12 23 00-0308 LF  W14 x 38 A992/A36 Structural Beam Or Girder .................................................................................................................... 85.36 28.36 

    For Hot Dip Galvanizing, Add  15.33 
    For High Strength Low Alloy A572-50 Steel, Add  7.68 
    For High Strength Low Alloy A588 Steel, Add  17.07 
    For Each Additional Top Copes >2, Add  0.55 
    For Structural Tees, WT, MT Or ST, Deduct  -25.36 
    For Skewed Or Sloped Connections, Add  10.24 

. 
 05 12 23 00-0309 LF  W14 x 34 A992/A36 Structural Beam Or Girder .................................................................................................................... 80.39 28.03 

    For Hot Dip Galvanizing, Add  14.01 
    For High Strength Low Alloy A572-50 Steel, Add  7.24 
    For High Strength Low Alloy A588 Steel, Add  16.08 
    For Each Additional Top Copes >2, Add  0.50 
    For Structural Tees, WT, MT Or ST, Deduct  -23.65 
    For Skewed Or Sloped Connections, Add  9.65 

. 
 05 12 23 00-0310 LF  W14 x 30 A992/A36 Structural Beam Or Girder .................................................................................................................... 75.42 27.92 

    For Hot Dip Galvanizing, Add  12.69 
    For High Strength Low Alloy A572-50 Steel, Add  6.79 
    For High Strength Low Alloy A588 Steel, Add  15.08 
    For Each Additional Top Copes >2, Add  0.46 
    For Structural Tees, WT, MT Or ST, Deduct  -21.95 
    For Skewed Or Sloped Connections, Add  9.05 

. 
 05 12 23 00-0311 LF  W14 x 26 A992/A36 Structural Beam Or Girder .................................................................................................................... 70.45 27.59 

    For Hot Dip Galvanizing, Add  11.37 
    For High Strength Low Alloy A572-50 Steel, Add  6.34 
    For High Strength Low Alloy A588 Steel, Add  14.09 
    For Each Additional Top Copes >2, Add  0.41 
    For Structural Tees, WT, MT Or ST, Deduct  -20.24 
    For Skewed Or Sloped Connections, Add  8.45 

. 
 05 12 23 00-0312 LF  W14 x 22 A992/A36 Structural Beam Or Girder .................................................................................................................... 65.61 27.48 

    For Hot Dip Galvanizing, Add  10.09 
    For High Strength Low Alloy A572-50 Steel, Add  5.90 
    For High Strength Low Alloy A588 Steel, Add  13.12 
    For Each Additional Top Copes >2, Add  0.36 
    For Structural Tees, WT, MT Or ST, Deduct  -18.58 
    For Skewed Or Sloped Connections, Add  7.87 

. 
 05 12 23 00-0313 LF  W12 x 87 A992/A36 Structural Beam Or Girder .................................................................................................................. 146.05 30.78 

    For Hot Dip Galvanizing, Add  31.41 
    For High Strength Low Alloy A572-50 Steel, Add  13.14 
    For High Strength Low Alloy A588 Steel, Add  29.21 
    For Each Additional Top Copes >2, Add  1.13 
    For Structural Tees, WT, MT Or ST, Deduct  -46.19 
    For Skewed Or Sloped Connections, Add  17.53 

. 
 05 12 23 00-0314 LF  W12 x 79 A992/A36 Structural Beam Or Girder .................................................................................................................. 136.11 30.34 

    For Hot Dip Galvanizing, Add  28.77 
    For High Strength Low Alloy A572-50 Steel, Add  12.25 
    For High Strength Low Alloy A588 Steel, Add  27.22 
    For Each Additional Top Copes >2, Add  1.04 
    For Structural Tees, WT, MT Or ST, Deduct  -42.78 
    For Skewed Or Sloped Connections, Add  16.33 

. 
 05 12 23 00-0315 LF  W12 x 72 A992/A36 Structural Beam Or Girder .................................................................................................................. 127.40 30.01 

    For Hot Dip Galvanizing, Add  26.48 
    For High Strength Low Alloy A572-50 Steel, Add  11.47 
    For High Strength Low Alloy A588 Steel, Add  25.48 
    For Each Additional Top Copes >2, Add  0.95 
    For Structural Tees, WT, MT Or ST, Deduct  -39.79 
    For Skewed Or Sloped Connections, Add  15.29 

. 
 05 12 23 00-0316 LF  W12 x 65 A992/A36 Structural Beam Or Girder .................................................................................................................. 118.79 29.68 

    For Hot Dip Galvanizing, Add  24.18 
    For High Strength Low Alloy A572-50 Steel, Add  10.69 
    For High Strength Low Alloy A588 Steel, Add  23.76 
    For Each Additional Top Copes >2, Add  0.87 
    For Structural Tees, WT, MT Or ST, Deduct  -36.83 
    For Skewed Or Sloped Connections, Add  14.25 

. 
 05 12 23 00-0317 LF  W12 x 58 A992/A36 Structural Beam Or Girder .................................................................................................................. 110.07 29.24 

    For Hot Dip Galvanizing, Add  21.88 
    For High Strength Low Alloy A572-50 Steel, Add  9.91 
    For High Strength Low Alloy A588 Steel, Add  22.01 
    For Each Additional Top Copes >2, Add  0.79 
    For Structural Tees, WT, MT Or ST, Deduct  -33.84 
    For Skewed Or Sloped Connections, Add  13.21 
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. 
 05 12 23 00-0318 LF  W12 x 53 A992/A36 Structural Beam Or Girder .................................................................................................................. 104.01 29.02 

    For Hot Dip Galvanizing, Add  20.26 
    For High Strength Low Alloy A572-50 Steel, Add  9.36 
    For High Strength Low Alloy A588 Steel, Add  20.80 
    For Each Additional Top Copes >2, Add  0.73 
    For Structural Tees, WT, MT Or ST, Deduct  -31.75 
    For Skewed Or Sloped Connections, Add  12.48 

. 
 05 12 23 00-0319 LF  W12 x 50 A992/A36 Structural Beam Or Girder .................................................................................................................. 100.13 28.91 

    For Hot Dip Galvanizing, Add  19.24 
    For High Strength Low Alloy A572-50 Steel, Add  9.01 
    For High Strength Low Alloy A588 Steel, Add  20.03 
    For Each Additional Top Copes >2, Add  0.69 
    For Structural Tees, WT, MT Or ST, Deduct  -30.43 
    For Skewed Or Sloped Connections, Add  12.02 

. 
 05 12 23 00-0320 LF  W12 x 45 A992/A36 Structural Beam Or Girder .................................................................................................................... 94.07 28.69 

    For Hot Dip Galvanizing, Add  17.62 
    For High Strength Low Alloy A572-50 Steel, Add  8.47 
    For High Strength Low Alloy A588 Steel, Add  18.81 
    For Each Additional Top Copes >2, Add  0.64 
    For Structural Tees, WT, MT Or ST, Deduct  -28.34 
    For Skewed Or Sloped Connections, Add  11.29 

. 
 05 12 23 00-0321 LF  W12 x 40 A992/A36 Structural Beam Or Girder .................................................................................................................... 80.30 21.33 

    For Hot Dip Galvanizing, Add  15.97 
    For High Strength Low Alloy A572-50 Steel, Add  7.23 
    For High Strength Low Alloy A588 Steel, Add  16.06 
    For Each Additional Top Copes >2, Add  0.58 
    For Structural Tees, WT, MT Or ST, Deduct  -24.69 
    For Skewed Or Sloped Connections, Add  9.64 

. 
 05 12 23 00-0322 LF  W12 x 35 A992/A36 Structural Beam Or Girder .................................................................................................................... 74.25 21.22 

    For Hot Dip Galvanizing, Add  14.35 
    For High Strength Low Alloy A572-50 Steel, Add  6.68 
    For High Strength Low Alloy A588 Steel, Add  14.85 
    For Each Additional Top Copes >2, Add  0.52 
    For Structural Tees, WT, MT Or ST, Deduct  -22.61 
    For Skewed Or Sloped Connections, Add  8.91 

. 
 05 12 23 00-0323 LF  W12 x 30 A992/A36 Structural Beam Or Girder .................................................................................................................... 67.95 20.88 

    For Hot Dip Galvanizing, Add  12.69 
    For High Strength Low Alloy A572-50 Steel, Add  6.12 
    For High Strength Low Alloy A588 Steel, Add  13.59 
    For Each Additional Top Copes >2, Add  0.46 
    For Structural Tees, WT, MT Or ST, Deduct  -20.45 
    For Skewed Or Sloped Connections, Add  8.15 

. 
 05 12 23 00-0324 LF  W12 x 26 A992/A36 Structural Beam Or Girder .................................................................................................................... 62.98 20.66 

    For Hot Dip Galvanizing, Add  11.37 
    For High Strength Low Alloy A572-50 Steel, Add  5.67 
    For High Strength Low Alloy A588 Steel, Add  12.60 
    For Each Additional Top Copes >2, Add  0.41 
    For Structural Tees, WT, MT Or ST, Deduct  -18.74 
    For Skewed Or Sloped Connections, Add  7.56 

. 
 05 12 23 00-0325 LF  W12 x 22 A992/A36 Structural Beam Or Girder .................................................................................................................... 58.14 20.44 

    For Hot Dip Galvanizing, Add  10.09 
    For High Strength Low Alloy A572-50 Steel, Add  5.23 
    For High Strength Low Alloy A588 Steel, Add  11.63 
    For Each Additional Top Copes >2, Add  0.36 
    For Structural Tees, WT, MT Or ST, Deduct  -17.08 
    For Skewed Or Sloped Connections, Add  6.98 

. 
 05 12 23 00-0326 LF  W12 x 19 A992/A36 Structural Beam Or Girder .................................................................................................................... 54.37 20.33 

    For Hot Dip Galvanizing, Add  9.08 
    For High Strength Low Alloy A572-50 Steel, Add  4.89 
    For High Strength Low Alloy A588 Steel, Add  10.87 
    For Each Additional Top Copes >2, Add  0.33 
    For Structural Tees, WT, MT Or ST, Deduct  -15.78 
    For Skewed Or Sloped Connections, Add  6.52 

. 
 05 12 23 00-0327 LF  W12 x 16 A992/A36 Structural Beam Or Girder .................................................................................................................... 50.62 20.00 

    For Hot Dip Galvanizing, Add  8.10 
    For High Strength Low Alloy A572-50 Steel, Add  4.56 
    For High Strength Low Alloy A588 Steel, Add  10.12 
    For Each Additional Top Copes >2, Add  0.29 
    For Structural Tees, WT, MT Or ST, Deduct  -14.50 
    For Skewed Or Sloped Connections, Add  6.07 

. 
 05 12 23 00-0328 LF  W12 x 14 A992/A36 Structural Beam Or Girder .................................................................................................................... 48.20 20.00 

    For Hot Dip Galvanizing, Add  7.46 
    For High Strength Low Alloy A572-50 Steel, Add  4.34 
    For High Strength Low Alloy A588 Steel, Add  9.64 
    For Each Additional Top Copes >2, Add  0.27 
    For Structural Tees, WT, MT Or ST, Deduct  -13.67 
    For Skewed Or Sloped Connections, Add  5.78 

. 
 05 12 23 00-0329 LF  W10 x 68 A992/A36 Structural Beam Or Girder .................................................................................................................. 115.34 22.98 

    For Hot Dip Galvanizing, Add  25.23 
    For High Strength Low Alloy A572-50 Steel, Add  10.38 
    For High Strength Low Alloy A588 Steel, Add  23.07 
    For Each Additional Top Copes >2, Add  0.91 
    For Structural Tees, WT, MT Or ST, Deduct  -36.71 
    For Skewed Or Sloped Connections, Add  13.84 
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. 
 05 12 23 00-0330 LF  W10 x 60 A992/A36 Structural Beam Or Girder .................................................................................................................. 105.53 22.54 

    For Hot Dip Galvanizing, Add  22.63 
    For High Strength Low Alloy A572-50 Steel, Add  9.50 
    For High Strength Low Alloy A588 Steel, Add  21.11 
    For Each Additional Top Copes >2, Add  0.82 
    For Structural Tees, WT, MT Or ST, Deduct  -33.34 
    For Skewed Or Sloped Connections, Add  12.66 

. 
 05 12 23 00-0331 LF  W10 x 54 A992/A36 Structural Beam Or Girder .................................................................................................................... 98.01 22.10 

    For Hot Dip Galvanizing, Add  20.64 
    For High Strength Low Alloy A572-50 Steel, Add  8.82 
    For High Strength Low Alloy A588 Steel, Add  19.60 
    For Each Additional Top Copes >2, Add  0.74 
    For Structural Tees, WT, MT Or ST, Deduct  -30.76 
    For Skewed Or Sloped Connections, Add  11.76 

. 
 05 12 23 00-0332 LF  W10 x 49 A992/A36 Structural Beam Or Girder .................................................................................................................... 91.85 21.88 

    For Hot Dip Galvanizing, Add  19.02 
    For High Strength Low Alloy A572-50 Steel, Add  8.27 
    For High Strength Low Alloy A588 Steel, Add  18.37 
    For Each Additional Top Copes >2, Add  0.69 
    For Structural Tees, WT, MT Or ST, Deduct  -28.65 
    For Skewed Or Sloped Connections, Add  11.02 

. 
 05 12 23 00-0333 LF  W10 x 45 A992/A36 Structural Beam Or Girder .................................................................................................................... 86.88 21.77 

    For Hot Dip Galvanizing, Add  17.70 
    For High Strength Low Alloy A572-50 Steel, Add  7.82 
    For High Strength Low Alloy A588 Steel, Add  17.38 
    For Each Additional Top Copes >2, Add  0.64 
    For Structural Tees, WT, MT Or ST, Deduct  -26.94 
    For Skewed Or Sloped Connections, Add  10.43 

. 
 05 12 23 00-0334 LF  W10 x 39 A992/A36 Structural Beam Or Girder .................................................................................................................... 79.49 21.33 

    For Hot Dip Galvanizing, Add  15.74 
    For High Strength Low Alloy A572-50 Steel, Add  7.15 
    For High Strength Low Alloy A588 Steel, Add  15.90 
    For Each Additional Top Copes >2, Add  0.57 
    For Structural Tees, WT, MT Or ST, Deduct  -24.41 
    For Skewed Or Sloped Connections, Add  9.54 

. 
 05 12 23 00-0335 LF  W10 x 33 A992/A36 Structural Beam Or Girder .................................................................................................................... 72.10 20.99 

    For Hot Dip Galvanizing, Add  13.78 
    For High Strength Low Alloy A572-50 Steel, Add  6.49 
    For High Strength Low Alloy A588 Steel, Add  14.42 
    For Each Additional Top Copes >2, Add  0.50 
    For Structural Tees, WT, MT Or ST, Deduct  -21.87 
    For Skewed Or Sloped Connections, Add  8.65 

. 
 05 12 23 00-0336 LF  W10 x 30 A992/A36 Structural Beam Or Girder .................................................................................................................... 68.33 20.88 

    For Hot Dip Galvanizing, Add  12.77 
    For High Strength Low Alloy A572-50 Steel, Add  6.15 
    For High Strength Low Alloy A588 Steel, Add  13.67 
    For Each Additional Top Copes >2, Add  0.46 
    For Structural Tees, WT, MT Or ST, Deduct  -20.57 
    For Skewed Or Sloped Connections, Add  8.20 

. 
 05 12 23 00-0337 LF  W10 x 26 A992/A36 Structural Beam Or Girder .................................................................................................................... 63.49 20.77 

    For Hot Dip Galvanizing, Add  11.49 
    For High Strength Low Alloy A572-50 Steel, Add  5.71 
    For High Strength Low Alloy A588 Steel, Add  12.70 
    For Each Additional Top Copes >2, Add  0.41 
    For Structural Tees, WT, MT Or ST, Deduct  -18.91 
    For Skewed Or Sloped Connections, Add  7.62 

. 
 05 12 23 00-0338 LF  W10 x 22 A992/A36 Structural Beam Or Girder .................................................................................................................... 58.41 20.44 

    For Hot Dip Galvanizing, Add  10.17 
    For High Strength Low Alloy A572-50 Steel, Add  5.26 
    For High Strength Low Alloy A588 Steel, Add  11.68 
    For Each Additional Top Copes >2, Add  0.37 
    For Structural Tees, WT, MT Or ST, Deduct  -17.18 
    For Skewed Or Sloped Connections, Add  7.01 

. 
 05 12 23 00-0339 LF  W10 x 19 A992/A36 Structural Beam Or Girder .................................................................................................................... 54.77 20.33 

    For Hot Dip Galvanizing, Add  9.19 
    For High Strength Low Alloy A572-50 Steel, Add  4.93 
    For High Strength Low Alloy A588 Steel, Add  10.95 
    For Each Additional Top Copes >2, Add  0.33 
    For Structural Tees, WT, MT Or ST, Deduct  -15.92 
    For Skewed Or Sloped Connections, Add  6.57 

. 
 05 12 23 00-0340 LF  W10 x 17 A992/A36 Structural Beam Or Girder .................................................................................................................... 52.22 20.22 

    For Hot Dip Galvanizing, Add  8.51 
    For High Strength Low Alloy A572-50 Steel, Add  4.70 
    For High Strength Low Alloy A588 Steel, Add  10.44 
    For Each Additional Top Copes >2, Add  0.31 
    For Structural Tees, WT, MT Or ST, Deduct  -15.04 
    For Skewed Or Sloped Connections, Add  6.27 

. 
 05 12 23 00-0341 LF  W10 x 15 A992/A36 Structural Beam Or Girder .................................................................................................................... 49.80 20.00 

    For Hot Dip Galvanizing, Add  7.87 
    For High Strength Low Alloy A572-50 Steel, Add  4.48 
    For High Strength Low Alloy A588 Steel, Add  9.96 
    For Each Additional Top Copes >2, Add  0.28 
    For Structural Tees, WT, MT Or ST, Deduct  -14.21 
    For Skewed Or Sloped Connections, Add  5.98 
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. 
 05 12 23 00-0342 LF  W10 x 12 A992/A36 Structural Beam Or Girder .................................................................................................................... 46.17 20.00 

    For Hot Dip Galvanizing, Add  6.89 
    For High Strength Low Alloy A572-50 Steel, Add  4.16 
    For High Strength Low Alloy A588 Steel, Add  9.23 
    For Each Additional Top Copes >2, Add  0.25 
    For Structural Tees, WT, MT Or ST, Deduct  -12.96 
    For Skewed Or Sloped Connections, Add  5.54 

. 
 05 12 23 00-0343 LF  W8 x 35 A992/A36 Structural Beam Or Girder ...................................................................................................................... 74.52 21.22 

    For Hot Dip Galvanizing, Add  14.42 
    For High Strength Low Alloy A572-50 Steel, Add  6.71 
    For High Strength Low Alloy A588 Steel, Add  14.90 
    For Each Additional Top Copes >2, Add  0.52 
    For Structural Tees, WT, MT Or ST, Deduct  -22.70 
    For Skewed Or Sloped Connections, Add  8.94 

. 
 05 12 23 00-0344 LF  W8 x 31 A992/A36 Structural Beam Or Girder ...................................................................................................................... 69.55 20.88 

    For Hot Dip Galvanizing, Add  13.11 
    For High Strength Low Alloy A572-50 Steel, Add  6.26 
    For High Strength Low Alloy A588 Steel, Add  13.91 
    For Each Additional Top Copes >2, Add  0.47 
    For Structural Tees, WT, MT Or ST, Deduct  -20.99 
    For Skewed Or Sloped Connections, Add  8.35 

. 
 05 12 23 00-0345 LF W8 x 28 A992/A36 Structural Beam Or Girder ...................................................................................................................... 64.69 19.67 

    For Hot Dip Galvanizing, Add  12.13 
    For High Strength Low Alloy A572-50 Steel, Add  5.82 
    For High Strength Low Alloy A588 Steel, Add  12.94 
    For Each Additional Top Copes >2, Add  0.44 
    For Structural Tees, WT, MT Or ST, Deduct  -19.49 
    For Skewed Or Sloped Connections, Add  7.76 

. 
 05 12 23 00-0346 LF W8 x 24 A992/A36 Structural Beam Or Girder ...................................................................................................................... 59.04 18.46 

    For Hot Dip Galvanizing, Add  10.93 
    For High Strength Low Alloy A572-50 Steel, Add  5.31 
    For High Strength Low Alloy A588 Steel, Add  11.81 
    For Each Additional Top Copes >2, Add  0.39 
    For Structural Tees, WT, MT Or ST, Deduct  -17.71 
    For Skewed Or Sloped Connections, Add  7.08 

. 
 05 12 23 00-0347 LF W8 x 21 A992/A36 Structural Beam Or Girder ...................................................................................................................... 54.95 17.15 

    For Hot Dip Galvanizing, Add  10.16 
    For High Strength Low Alloy A572-50 Steel, Add  4.95 
    For High Strength Low Alloy A588 Steel, Add  10.99 
    For Each Additional Top Copes >2, Add  0.37 
    For Structural Tees, WT, MT Or ST, Deduct  -16.48 
    For Skewed Or Sloped Connections, Add  6.59 

. 
 05 12 23 00-0348 LF W8 x 18 A992/A36 Structural Beam Or Girder ...................................................................................................................... 48.20 15.94 

    For Hot Dip Galvanizing, Add  8.65 
    For High Strength Low Alloy A572-50 Steel, Add  4.34 
    For High Strength Low Alloy A588 Steel, Add  9.64 
    For Each Additional Top Copes >2, Add  0.31 
    For Structural Tees, WT, MT Or ST, Deduct  -14.31 
    For Skewed Or Sloped Connections, Add  5.78 

. 
 05 12 23 00-0349 LF W8 x 10 A992/A36 Structural Beam Or Girder ...................................................................................................................... 28.73 11.43 

    For Hot Dip Galvanizing, Add  4.62 
    For High Strength Low Alloy A572-50 Steel, Add  2.59 
    For High Strength Low Alloy A588 Steel, Add  5.75 
    For Each Additional Top Copes >2, Add  0.17 
    For Structural Tees, WT, MT Or ST, Deduct  -8.24 
    For Skewed Or Sloped Connections, Add  3.45 

. 
 05 12 23 00-0350 LF W6 x 9 A992/A36 Structural Beam Or Girder ........................................................................................................................ 26.32 9.35 

    For Hot Dip Galvanizing, Add  4.56 
    For High Strength Low Alloy A572-50 Steel, Add  2.37 
    For High Strength Low Alloy A588 Steel, Add  5.26 
    For Each Additional Top Copes >2, Add  0.16 
    For Structural Tees, WT, MT Or ST, Deduct  -7.73 
    For Skewed Or Sloped Connections, Add  3.16 

XXXXXXX 
. 
 05 12 23 00-0351  A992/A36 Structural Steel, M Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0352 LF M14 x 18 A992/A36 Structural Steel ..................................................................................................................................... 53.38 14.62 
    For Hot Dip Galvanizing, Add  10.49 
    For High Strength Low Alloy A572-50 Steel, Add  4.80 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.68 

. 
 05 12 23 00-0353 LF M12 x 11.8 A992/A36 Structural Steel .................................................................................................................................. 38.56 12.93 

    For Hot Dip Galvanizing, Add  6.87 
    For High Strength Low Alloy A572-50 Steel, Add  3.47 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.71 

. 
 05 12 23 00-0354 LF M10 x 9 A992/A36 Structural Steel ....................................................................................................................................... 29.95 10.39 

    For Hot Dip Galvanizing, Add  5.24 
    For High Strength Low Alloy A572-50 Steel, Add  2.70 
    For High Strength Low Alloy A588 Grade B Steel, Add  5.99 

. 
 05 12 23 00-0355 LF M8 x 6.5 A992/A36 Structural Steel ...................................................................................................................................... 21.64 7.50 

    For Hot Dip Galvanizing, Add  3.79 
    For High Strength Low Alloy A572-50 Steel, Add  1.95 
    For High Strength Low Alloy A588 Grade B Steel, Add  4.33 

. 
 05 12 23 00-0356 LF  M6 x 20 A992/A36 Structural Steel ....................................................................................................................................... 60.66 17.70 

    For Hot Dip Galvanizing, Add  11.65 
    For High Strength Low Alloy A572-50 Steel, Add  5.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.13 
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. 
 05 12 23 00-0357 LF M6 x 4.4 A992/A36 Structural Steel ...................................................................................................................................... 14.64 5.07 

    For Hot Dip Galvanizing, Add  2.56 
    For High Strength Low Alloy A572-50 Steel, Add  1.32 
    For High Strength Low Alloy A588 Grade B Steel, Add  2.93 

. 
 05 12 23 00-0358 LF  M5 x 18.9 A992/A36 Structural Steel .................................................................................................................................... 58.50 17.70 

    For Hot Dip Galvanizing, Add  10.99 
    For High Strength Low Alloy A572-50 Steel, Add  5.27 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.70 

. 
 05 12 23 00-0359 LF  M4 x 13 A992/A36 Structural Steel ....................................................................................................................................... 48.32 17.37 

    For Hot Dip Galvanizing, Add  8.29 
    For High Strength Low Alloy A572-50 Steel, Add  4.35 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.66 

XXXXXXX 
. 
 05 12 23 00-0360  A992/A36 Structural Steel, S Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0361 LF S24 x 121 A992/A36 Structural Steel .................................................................................................................................. 319.57 74.08 
    For Hot Dip Galvanizing, Add  66.76 
    For High Strength Low Alloy A572-50 Steel, Add  28.76 
    For High Strength Low Alloy A588 Grade B Steel, Add  63.91 

. 
 05 12 23 00-0362 LF S24 x 106 A992/A36 Structural Steel .................................................................................................................................. 283.60 68.32 

    For Hot Dip Galvanizing, Add  58.49 
    For High Strength Low Alloy A572-50 Steel, Add  25.52 
    For High Strength Low Alloy A588 Grade B Steel, Add  56.72 

. 
 05 12 23 00-0363 LF S24 x 100 A992/A36 Structural Steel .................................................................................................................................. 271.16 67.83 

    For Hot Dip Galvanizing, Add  55.18 
    For High Strength Low Alloy A572-50 Steel, Add  24.40 
    For High Strength Low Alloy A588 Grade B Steel, Add  54.23 

. 
 05 12 23 00-0364 LF S24 x 90 A992/A36 Structural Steel .................................................................................................................................... 247.47 64.26 

    For Hot Dip Galvanizing, Add  49.66 
    For High Strength Low Alloy A572-50 Steel, Add  22.27 
    For High Strength Low Alloy A588 Grade B Steel, Add  49.49 

. 
 05 12 23 00-0365 LF S24 x 80 A992/A36 Structural Steel .................................................................................................................................... 223.17 60.14 

    For Hot Dip Galvanizing, Add  44.14 
    For High Strength Low Alloy A572-50 Steel, Add  20.09 
    For High Strength Low Alloy A588 Grade B Steel, Add  44.63 

. 
 05 12 23 00-0366 LF S20 x 96 A992/A36 Structural Steel .................................................................................................................................... 260.32 65.12 

    For Hot Dip Galvanizing, Add  52.97 
    For High Strength Low Alloy A572-50 Steel, Add  23.43 
    For High Strength Low Alloy A588 Grade B Steel, Add  52.06 

. 
 05 12 23 00-0367 LF S20 x 86 A992/A36 Structural Steel .................................................................................................................................... 236.47 61.41 

    For Hot Dip Galvanizing, Add  47.45 
    For High Strength Low Alloy A572-50 Steel, Add  21.28 
    For High Strength Low Alloy A588 Grade B Steel, Add  47.29 

. 
 05 12 23 00-0368 LF S20 x 75 A992/A36 Structural Steel .................................................................................................................................... 209.23 56.38 

    For Hot Dip Galvanizing, Add  41.38 
    For High Strength Low Alloy A572-50 Steel, Add  18.83 
    For High Strength Low Alloy A588 Grade B Steel, Add  41.85 

. 
 05 12 23 00-0369 LF S20 x 66 A992/A36 Structural Steel .................................................................................................................................... 186.90 52.22 

    For Hot Dip Galvanizing, Add  36.42 
    For High Strength Low Alloy A572-50 Steel, Add  16.82 
    For High Strength Low Alloy A588 Grade B Steel, Add  37.38 

. 
 05 12 23 00-0370 LF S18 x 70 A992/A36 Structural Steel .................................................................................................................................... 198.23 55.39 

    For Hot Dip Galvanizing, Add  38.62 
    For High Strength Low Alloy A572-50 Steel, Add  17.84 
    For High Strength Low Alloy A588 Grade B Steel, Add  39.65 

. 
 05 12 23 00-0371 LF S18 x 54.7 A992/A36 Structural Steel ................................................................................................................................. 157.33 45.55 

    For Hot Dip Galvanizing, Add  30.18 
    For High Strength Low Alloy A572-50 Steel, Add  14.16 
    For High Strength Low Alloy A588 Grade B Steel, Add  31.47 

. 
 05 12 23 00-0372 LF S15 x 50 A992/A36 Structural Steel .................................................................................................................................... 146.15 43.83 

    For Hot Dip Galvanizing, Add  27.59 
    For High Strength Low Alloy A572-50 Steel, Add  13.15 
    For High Strength Low Alloy A588 Grade B Steel, Add  29.23 

. 
 05 12 23 00-0373 LF S15 x 42.9 A992/A36 Structural Steel ................................................................................................................................. 127.51 39.59 

    For Hot Dip Galvanizing, Add  23.67 
    For High Strength Low Alloy A572-50 Steel, Add  11.48 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.50 

. 
 05 12 23 00-0374 LF S12 x 50 A992/A36 Structural Steel .................................................................................................................................... 143.82 41.64 

    For Hot Dip Galvanizing, Add  27.59 
    For High Strength Low Alloy A572-50 Steel, Add  12.94 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.76 

. 
 05 12 23 00-0375 LF S12 x 40.8 A992/A36 Structural Steel ................................................................................................................................. 119.25 35.77 

    For Hot Dip Galvanizing, Add  22.51 
    For High Strength Low Alloy A572-50 Steel, Add  10.73 
    For High Strength Low Alloy A588 Grade B Steel, Add  23.85 

. 
 05 12 23 00-0376 LF S12 x 35 A992/A36 Structural Steel .................................................................................................................................... 104.02 32.30 

    For Hot Dip Galvanizing, Add  19.31 
    For High Strength Low Alloy A572-50 Steel, Add  9.36 
    For High Strength Low Alloy A588 Grade B Steel, Add  20.80 

. 
 05 12 23 00-0377 LF S12 x 31.8 A992/A36 Structural Steel ................................................................................................................................... 96.17 30.89 

    For Hot Dip Galvanizing, Add  17.55 
    For High Strength Low Alloy A572-50 Steel, Add  8.66 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.23 
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. 
 05 12 23 00-0378 LF S10 x 35 A992/A36 Structural Steel .................................................................................................................................... 105.84 34.01 

    For Hot Dip Galvanizing, Add  19.31 
    For High Strength Low Alloy A572-50 Steel, Add  9.53 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.17 

. 
 05 12 23 00-0379 LF S10 x 25.4 A992/A36 Structural Steel ................................................................................................................................... 78.19 25.97 

    For Hot Dip Galvanizing, Add  14.01 
    For High Strength Low Alloy A572-50 Steel, Add  7.04 
    For High Strength Low Alloy A588 Grade B Steel, Add  15.64 

. 
 05 12 23 00-0380 LF S8 x 23 A992/A36 Structural Steel ........................................................................................................................................ 70.81 23.52 

    For Hot Dip Galvanizing, Add  12.69 
    For High Strength Low Alloy A572-50 Steel, Add  6.37 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.16 

. 
 05 12 23 00-0381 LF S8 x 18.4 A992/A36 Structural Steel ..................................................................................................................................... 57.71 19.81 

    For Hot Dip Galvanizing, Add  10.15 
    For High Strength Low Alloy A572-50 Steel, Add  5.19 
    For High Strength Low Alloy A588 Grade B Steel, Add  11.54 

. 
 05 12 23 00-0382 LF S7 x 20 A992/A36 Structural Steel ........................................................................................................................................ 62.72 21.53 

    For Hot Dip Galvanizing, Add  11.04 
    For High Strength Low Alloy A572-50 Steel, Add  5.64 
    For High Strength Low Alloy A588 Grade B Steel, Add  12.54 

. 
 05 12 23 00-0383 LF S7 x 15.3 A992/A36 Structural Steel ..................................................................................................................................... 48.91 17.34 

    For Hot Dip Galvanizing, Add  8.44 
    For High Strength Low Alloy A572-50 Steel, Add  4.40 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.78 

. 
 05 12 23 00-0384 LF  S6 x 17.25 A992/A36 Structural Steel ................................................................................................................................... 54.09 18.56 

    For Hot Dip Galvanizing, Add  9.52 
    For High Strength Low Alloy A572-50 Steel, Add  4.87 
    For High Strength Low Alloy A588 Grade B Steel, Add  10.82 

. 
 05 12 23 00-0385 LF  S6 x 12.5 A992/A36 Structural Steel ..................................................................................................................................... 46.48 17.15 

    For Hot Dip Galvanizing, Add  7.81 
    For High Strength Low Alloy A572-50 Steel, Add  4.18 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.30 

. 
 05 12 23 00-0386 LF  S5 x 14.75 A992/A36 Structural Steel ................................................................................................................................... 49.41 17.48 

    For Hot Dip Galvanizing, Add  8.56 
    For High Strength Low Alloy A572-50 Steel, Add  4.45 
    For High Strength Low Alloy A588 Grade B Steel, Add  9.88 

. 
 05 12 23 00-0387 LF  S5 x 10 A992/A36 Structural Steel ........................................................................................................................................ 42.18 17.04 

    For Hot Dip Galvanizing, Add  6.64 
    For High Strength Low Alloy A572-50 Steel, Add  3.80 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.44 

. 
 05 12 23 00-0388 LF  S4 x 9.5 A992/A36 Structural Steel ....................................................................................................................................... 41.06 17.04 

    For Hot Dip Galvanizing, Add  6.33 
    For High Strength Low Alloy A572-50 Steel, Add  3.70 
    For High Strength Low Alloy A588 Grade B Steel, Add  8.21 

. 
 05 12 23 00-0389 LF  S4 x 7.7 A992/A36 Structural Steel ....................................................................................................................................... 38.49 17.04 

    For Hot Dip Galvanizing, Add  5.65 
    For High Strength Low Alloy A572-50 Steel, Add  3.46 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.70 

. 
 05 12 23 00-0390 LF  S3 x 7.5 A992/A36 Structural Steel ....................................................................................................................................... 38.24 17.04 

    For Hot Dip Galvanizing, Add  5.58 
    For High Strength Low Alloy A572-50 Steel, Add  3.44 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.65 

. 
 05 12 23 00-0391 LF  S3 x 5.7 A992/A36 Structural Steel ....................................................................................................................................... 35.17 16.93 

    For Hot Dip Galvanizing, Add  4.76 
    For High Strength Low Alloy A572-50 Steel, Add  3.17 
    For High Strength Low Alloy A588 Grade B Steel, Add  7.03 

XXXXXXX 
. 
 05 12 23 00-0392  A992/A36 Structural Steel, HP Shapes (05 12 23 00-0133) 

Note: Includes material delivery and erection. 
. 
. 

 05 12 23 00-0393 LF HP14 x 117 A992/A36 Structural Steel ............................................................................................................................... 194.27 21.95 
    For Hot Dip Galvanizing, Add  47.42 
    For High Strength Low Alloy A572-50 Steel, Add  17.48 
    For High Strength Low Alloy A588 Grade B Steel, Add  38.85 

. 
 05 12 23 00-0394 LF HP14 x 102 A992/A36 Structural Steel ............................................................................................................................... 170.12 20.42 

    For Hot Dip Galvanizing, Add  41.17 
    For High Strength Low Alloy A572-50 Steel, Add  15.31 
    For High Strength Low Alloy A588 Grade B Steel, Add  34.02 

. 
 05 12 23 00-0395 LF HP14 x 89 A992/A36 Structural Steel ................................................................................................................................. 151.67 19.16 

    For Hot Dip Galvanizing, Add  36.42 
    For High Strength Low Alloy A572-50 Steel, Add  13.65 
    For High Strength Low Alloy A588 Grade B Steel, Add  30.33 

. 
 05 12 23 00-0396 LF HP14 x 73 A992/A36 Structural Steel ................................................................................................................................. 125.81 18.05 

    For Hot Dip Galvanizing, Add  29.57 
    For High Strength Low Alloy A572-50 Steel, Add  11.32 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.16 

. 
 05 12 23 00-0397 LF HP13 x 100 A992/A36 Structural Steel ............................................................................................................................... 166.80 20.02 

    For Hot Dip Galvanizing, Add  40.36 
    For High Strength Low Alloy A572-50 Steel, Add  15.01 
    For High Strength Low Alloy A588 Grade B Steel, Add  33.36 

. 
 05 12 23 00-0398 LF HP13 x 87 A992/A36 Structural Steel ................................................................................................................................. 148.27 18.73 

    For Hot Dip Galvanizing, Add  35.60 
    For High Strength Low Alloy A572-50 Steel, Add  13.34 
    For High Strength Low Alloy A588 Grade B Steel, Add  29.65 
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. 
 05 12 23 00-0399 LF HP13 x 73 A992/A36 Structural Steel ................................................................................................................................. 125.81 18.05 

    For Hot Dip Galvanizing, Add  29.57 
    For High Strength Low Alloy A572-50 Steel, Add  11.32 
    For High Strength Low Alloy A588 Grade B Steel, Add  25.16 

. 
 05 12 23 00-0400 LF HP13 x 60 A992/A36 Structural Steel ................................................................................................................................. 106.82 17.31 

    For Hot Dip Galvanizing, Add  24.52 
    For High Strength Low Alloy A572-50 Steel, Add  9.61 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.36 

. 
 05 12 23 00-0401 LF HP12 x 84 A992/A36 Structural Steel ................................................................................................................................. 140.10 19.75 

    For Hot Dip Galvanizing, Add  33.04 
    For High Strength Low Alloy A572-50 Steel, Add  12.61 
    For High Strength Low Alloy A588 Grade B Steel, Add  28.02 

. 
 05 12 23 00-0402 LF HP12 x 74 A992/A36 Structural Steel ................................................................................................................................. 123.91 18.63 

    For Hot Dip Galvanizing, Add  28.88 
    For High Strength Low Alloy A572-50 Steel, Add  11.15 
    For High Strength Low Alloy A588 Grade B Steel, Add  24.78 

. 
 05 12 23 00-0403 LF HP12 x 63 A992/A36 Structural Steel ................................................................................................................................. 106.79 17.13 

    For Hot Dip Galvanizing, Add  24.57 
    For High Strength Low Alloy A572-50 Steel, Add  9.61 
    For High Strength Low Alloy A588 Grade B Steel, Add  21.36 

. 
 05 12 23 00-0404 LF HP12 x 53 A992/A36 Structural Steel ................................................................................................................................... 97.97 16.29 

    For Hot Dip Galvanizing, Add  22.37 
    For High Strength Low Alloy A572-50 Steel, Add  8.82 
    For High Strength Low Alloy A588 Grade B Steel, Add  19.59 

. 
 05 12 23 00-0405 LF HP10 x 57 A992/A36 Structural Steel ................................................................................................................................. 103.17 16.71 

    For Hot Dip Galvanizing, Add  23.68 
    For High Strength Low Alloy A572-50 Steel, Add  9.29 
    For High Strength Low Alloy A588 Grade B Steel, Add  20.63 

. 
 05 12 23 00-0406 LF HP10 x 42 A992/A36 Structural Steel ................................................................................................................................... 85.23 15.66 

    For Hot Dip Galvanizing, Add  19.02 
    For High Strength Low Alloy A572-50 Steel, Add  7.67 
    For High Strength Low Alloy A588 Grade B Steel, Add  17.05 

. 
 05 12 23 00-0407 LF HP8 x 36 A992/A36 Structural Steel ..................................................................................................................................... 74.23 14.77 

    For Hot Dip Galvanizing, Add  16.23 
    For High Strength Low Alloy A572-50 Steel, Add  6.68 
    For High Strength Low Alloy A588 Grade B Steel, Add  14.85 

XXXXXXX 
. 
 05 12 23 00-0408  Lightweight Framing Steel Shapes (05 12 23) 

Note: Includes cutting to length.  When used with structural steel shapes by TON, connecting bolts or welds are 
considered included with structural steel tasks by TON. 

. 

. 
 05 12 23 00-0409  Angle Iron - L (05 12 23 00-0408) 
. 
. 
 05 12 23 00-0410  1/8" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0411 LF 1/2" x 1/2" x 1/8" Thick, Plain Steel Angle Iron ........................................................................................................................2.54 1.50 
    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.33 
    For >1,000, Deduct  -0.44 
    For Galvanized Steel, Add  0.33 
    For 304 Stainless Steel, Add  1.54 
    For High Strength Steel (HSS), Add  0.51 

. 
 05 12 23 00-0412 LF 3/4" x 1/2" x 1/8" Thick, Plain Steel Angle Iron ........................................................................................................................2.96 1.69 

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.24 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000, Deduct  -0.51 
    For Galvanized Steel, Add  0.43 
    For 304 Stainless Steel, Add  1.97 
    For High Strength Steel (HSS), Add  0.59 

. 
 05 12 23 00-0413 LF 3/4" x 3/4" x 1/8" Thick, Plain Steel Angle Iron ........................................................................................................................3.35 1.88 

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.27 
    For >500 To 1,000, Deduct  -0.42 
    For >1,000, Deduct  -0.56 
    For Galvanized Steel, Add  0.53 
    For 304 Stainless Steel, Add  2.42 
    For High Strength Steel (HSS), Add  0.67 

. 
 05 12 23 00-0414 LF 1" x 3/4" x 1/8" Thick, Plain Steel Angle Iron ...........................................................................................................................3.75 2.09 

    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.30 
    For >500 To 1,000, Deduct  -0.46 
    For >1,000, Deduct  -0.63 
    For Galvanized Steel, Add  0.61 
    For 304 Stainless Steel, Add  2.79 
    For High Strength Steel (HSS), Add  0.75 

. 
 05 12 23 00-0415 LF 1" x 1" x 1/8" Thick, Plain Steel Angle Iron ..............................................................................................................................4.14 2.25 

    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.33 
    For >500 To 1,000, Deduct  -0.51 
    For >1,000, Deduct  -0.69 
    For Galvanized Steel, Add  0.71 
    For 304 Stainless Steel, Add  3.25 
    For High Strength Steel (HSS), Add  0.83 
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. 
 05 12 23 00-0416 LF 1-1/4" x 1-1/4" x 1/8" Thick, Plain Steel Angle Iron ................................................................................................................. 4.98 2.65 

    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.60 
    For >1,000, Deduct  -0.81 
    For Galvanized Steel, Add  0.90 
    For 304 Stainless Steel, Add  4.13 
    For High Strength Steel (HSS), Add  1.00 

. 
 05 12 23 00-0417 LF 1-1/2" x 1" x 1/8" Thick, Plain Steel Angle Iron ........................................................................................................................ 4.98 2.65 

    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.60 
    For >1,000, Deduct  -0.81 
    For Galvanized Steel, Add  0.90 
    For 304 Stainless Steel, Add  4.13 
    For High Strength Steel (HSS), Add  1.00 

. 
 05 12 23 00-0418 LF 1-1/2" x 1-1/2" x 1/8" Thick, Plain Steel Angle Iron ................................................................................................................. 5.97 3.17 

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.47 
    For >500 To 1,000, Deduct  -0.72 
    For >1,000, Deduct  -0.98 
    For Galvanized Steel, Add  1.08 
    For 304 Stainless Steel, Add  4.96 
    For High Strength Steel (HSS), Add  1.19 

. 
 05 12 23 00-0419 LF 2" x 2" x 1/8" Thick, Plain Steel Angle Iron .............................................................................................................................. 8.11 4.31 

    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.63 
    For >500 To 1,000, Deduct  -0.98 
    For >1,000, Deduct  -1.33 
    For Galvanized Steel, Add  1.47 
    For 304 Stainless Steel, Add  6.75 
    For High Strength Steel (HSS), Add  1.62 

XXXXXXX 
. 
 05 12 23 00-0420  3/16" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0421 LF 1-1/4" x 1-1/4" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................... 5.85 2.79 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.43 
    For >500 To 1,000, Deduct  -0.67 
    For >1,000, Deduct  -0.91 
    For Galvanized Steel, Add  1.31 
    For 304 Stainless Steel, Add  6.04 
    For High Strength Steel (HSS), Add  1.17 

. 
 05 12 23 00-0422 LF 1-1/2" x 1" x 3/16" Thick, Plain Steel Angle Iron ...................................................................................................................... 5.85 2.79 

    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.43 
    For >500 To 1,000, Deduct  -0.67 
    For >1,000, Deduct  -0.91 
    For Galvanized Steel, Add  1.31 
    For 304 Stainless Steel, Add  6.04 
    For High Strength Steel (HSS), Add  1.17 

. 
 05 12 23 00-0423 LF 1-1/2" x 1-1/2" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................... 6.57 3.00 

    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.73 
    For >1,000, Deduct  -0.99 
    For Galvanized Steel, Add  1.60 
    For 304 Stainless Steel, Add  7.35 
    For High Strength Steel (HSS), Add  1.31 

. 
 05 12 23 00-0424 LF 2" x 2" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................................ 7.79 3.22 

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -0.82 
    For >1,000, Deduct  -1.12 
    For Galvanized Steel, Add  2.17 
    For 304 Stainless Steel, Add  9.98 
    For High Strength Steel (HSS), Add  1.56 

. 
 05 12 23 00-0425 LF 2-1/2" x 2" x 3/16" Thick, Plain Steel Angle Iron ...................................................................................................................... 8.54 3.44 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.56 
    For >500 To 1,000, Deduct  -0.89 
    For >1,000, Deduct  -1.21 
    For Galvanized Steel, Add  2.45 
    For 304 Stainless Steel, Add  11.26 
    For High Strength Steel (HSS), Add  1.71 

. 
 05 12 23 00-0426 LF 2-1/2" x 2-1/2" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................... 9.33 3.69 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.60 
    For >500 To 1,000, Deduct  -0.96 
    For >1,000, Deduct  -1.31 
    For Galvanized Steel, Add  2.74 
    For 304 Stainless Steel, Add  12.60 
    For High Strength Steel (HSS), Add  1.87 
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. 
 05 12 23 00-0427 LF 3" x 2" x 3/16" Thick, Plain Steel Angle Iron ............................................................................................................................9.31 3.69 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.60 
    For >500 To 1,000, Deduct  -0.96 
    For >1,000, Deduct  -1.31 
    For Galvanized Steel, Add  2.73 
    For 304 Stainless Steel, Add  12.54 
    For High Strength Steel (HSS), Add  1.86 

. 
 05 12 23 00-0428 LF 3" x 2-1/2" x 3/16" Thick, Plain Steel Angle Iron .................................................................................................................... 10.29 4.07 

    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.66 
    For >500 To 1,000, Deduct  -1.06 
    For >1,000, Deduct  -1.45 
    For Galvanized Steel, Add  3.01 
    For 304 Stainless Steel, Add  13.85 
    For High Strength Steel (HSS), Add  2.06 

. 
 05 12 23 00-0429 LF 3" x 3" x 3/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 11.26 4.46 

    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.73 
    For >500 To 1,000, Deduct  -1.16 
    For >1,000, Deduct  -1.59 
    For Galvanized Steel, Add  3.30 
    For 304 Stainless Steel, Add  15.16 
    For High Strength Steel (HSS), Add  2.25 

XXXXXXX 
. 
 05 12 23 00-0430  1/4" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0431 LF 1-1/2" x 1" x 1/4" Thick, Plain Steel Angle Iron ........................................................................................................................6.66 2.95 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.73 
    For >1,000, Deduct  -0.99 
    For Galvanized Steel, Add  1.69 
    For 304 Stainless Steel, Add  7.75 
    For High Strength Steel (HSS), Add  1.33 

. 
 05 12 23 00-0432 LF 1-1/2" x 1-1/2" x 1/4" Thick, Plain Steel Angle Iron..................................................................................................................7.54 3.17 

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.51 
    For >500 To 1,000, Deduct  -0.80 
    For >1,000, Deduct  -1.09 
    For Galvanized Steel, Add  2.06 
    For 304 Stainless Steel, Add  9.46 
    For High Strength Steel (HSS), Add  1.51 

. 
 05 12 23 00-0433 LF 2" x 2" x 1/4" Thick, Plain Steel Angle Iron ..............................................................................................................................9.07 3.37 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.56 
    For >500 To 1,000, Deduct  -0.90 
    For >1,000, Deduct  -1.24 
    For Galvanized Steel, Add  2.83 
    For 304 Stainless Steel, Add  13.02 
    For High Strength Steel (HSS), Add  1.81 

. 
 05 12 23 00-0434 LF 2-1/2" x 2" x 1/4" Thick, Plain Steel Angle Iron ...................................................................................................................... 10.17 3.74 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.63 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000, Deduct  -1.39 
    For Galvanized Steel, Add  3.22 
    For 304 Stainless Steel, Add  14.79 
    For High Strength Steel (HSS), Add  2.03 

. 
 05 12 23 00-0435 LF 2-1/2" x 2-1/2" x 1/4" Thick, Plain Steel Angle Iron................................................................................................................ 11.34 4.09 

    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.69 
    For >500 To 1,000, Deduct  -1.11 
    For >1,000, Deduct  -1.53 
    For Galvanized Steel, Add  3.64 
    For 304 Stainless Steel, Add  16.73 
    For High Strength Steel (HSS), Add  2.27 

. 
 05 12 23 00-0436 LF 3" x 2" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 11.34 4.09 

    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.69 
    For >500 To 1,000, Deduct  -1.11 
    For >1,000, Deduct  -1.53 
    For Galvanized Steel, Add  3.64 
    For 304 Stainless Steel, Add  16.73 
    For High Strength Steel (HSS), Add  2.27 

. 
 05 12 23 00-0437 LF 3" x 2-1/2" x 1/4" Thick, Plain Steel Angle Iron ...................................................................................................................... 12.52 4.55 

    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.23 
    For >1,000, Deduct  -1.70 
    For Galvanized Steel, Add  4.01 
    For 304 Stainless Steel, Add  18.41 
    For High Strength Steel (HSS), Add  2.50 
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. 
 05 12 23 00-0438 LF 3" x 3" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 13.68 4.99 

    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.84 
    For >500 To 1,000, Deduct  -1.35 
    For >1,000, Deduct  -1.86 
    For Galvanized Steel, Add  4.35 
    For 304 Stainless Steel, Add  19.98 
    For High Strength Steel (HSS), Add  2.74 

. 
 05 12 23 00-0439 LF 3-1/2" x 3" x 1/4" Thick, Plain Steel Angle Iron ...................................................................................................................... 14.89 5.38 

    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -0.91 
    For >500 To 1,000, Deduct  -1.46 
    For >1,000, Deduct  -2.01 
    For Galvanized Steel, Add  4.79 
    For 304 Stainless Steel, Add  22.03 
    For High Strength Steel (HSS), Add  2.98 

. 
 05 12 23 00-0440 LF 3-1/2" x 3-1/2" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................... 15.80 0.56 

    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -0.96 
    For >500 To 1,000, Deduct  -1.54 
    For >1,000, Deduct  -2.12 
    For Galvanized Steel, Add  5.16 
    For 304 Stainless Steel, Add  23.71 
    For High Strength Steel (HSS), Add  3.16 

. 
 05 12 23 00-0441 LF 4" x 3" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 15.80 5.61 

    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -0.96 
    For >500 To 1,000, Deduct  -1.54 
    For >1,000, Deduct  -2.12 
    For Galvanized Steel, Add  5.16 
    For 304 Stainless Steel, Add  23.71 
    For High Strength Steel (HSS), Add  3.16 

. 
 05 12 23 00-0442 LF 4" x 3-1/2" x 1/4" Thick, Plain Steel Angle Iron ...................................................................................................................... 16.67 5.85 

    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.00 
    For >500 To 1,000, Deduct  -1.61 
    For >1,000, Deduct  -2.23 
    For Galvanized Steel, Add  5.50 
    For 304 Stainless Steel, Add  25.28 
    For High Strength Steel (HSS), Add  3.33 

. 
 05 12 23 00-0443 LF 4" x 4" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 17.60 6.09 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -1.69 
    For >1,000, Deduct  -2.34 
    For Galvanized Steel, Add  5.87 
    For 304 Stainless Steel, Add  26.99 
    For High Strength Steel (HSS), Add  3.52 

. 
 05 12 23 00-0444 LF 5" x 3" x 1/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 17.60 6.09 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -1.69 
    For >1,000, Deduct  -2.34 
    For Galvanized Steel, Add  5.87 
    For 304 Stainless Steel, Add  26.99 
    For High Strength Steel (HSS), Add  3.52 

. 
 05 12 23 00-0445 LF 5" x 3-1/2" x 1/4" Thick, Plain Steel Angle Iron ...................................................................................................................... 18.58 6.42 

    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -1.11 
    For >500 To 1,000, Deduct  -1.79 
    For >1,000, Deduct  -2.46 
    For Galvanized Steel, Add  6.21 
    For 304 Stainless Steel, Add  28.56 
    For High Strength Steel (HSS), Add  3.72 

XXXXXXX 
. 
 05 12 23 00-0446  5/16" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0447 LF 2-1/2" x 2" x 5/16" Thick, Plain Steel Angle Iron .................................................................................................................... 12.25 4.34 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.74 
    For >500 To 1,000, Deduct  -1.19 
    For >1,000, Deduct  -1.64 
    For Galvanized Steel, Add  4.01 
    For 304 Stainless Steel, Add  18.41 
    For High Strength Steel (HSS), Add  2.45 

. 
 05 12 23 00-0448 LF 2-1/2" x 2-1/2" x 5/16" Thick, Plain Steel Angle Iron ............................................................................................................. 13.31 4.60 

    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.79 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000, Deduct  -1.77 
    For Galvanized Steel, Add  4.45 
    For 304 Stainless Steel, Add  20.43 
    For High Strength Steel (HSS), Add  2.66 
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. 
 05 12 23 00-0449 LF 3" x 2" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 13.31 4.60 

    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.79 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000, Deduct  -1.77 
    For Galvanized Steel, Add  4.45 
    For 304 Stainless Steel, Add  20.43 
    For High Strength Steel (HSS), Add  2.66 

. 
 05 12 23 00-0450 LF 3" x 2-1/2" x 5/16" Thick, Plain Steel Angle Iron .................................................................................................................... 14.76 5.05 

    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.87 
    For >500 To 1,000, Deduct  -1.41 
    For >1,000, Deduct  -1.95 
    For Galvanized Steel, Add  4.98 
    For 304 Stainless Steel, Add  22.89 
    For High Strength Steel (HSS), Add  2.95 

. 
 05 12 23 00-0451 LF 3" x 3" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 16.06 5.49 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.95 
    For >500 To 1,000, Deduct  -1.53 
    For >1,000, Deduct  -2.12 
    For Galvanized Steel, Add  5.43 
    For 304 Stainless Steel, Add  24.94 
    For High Strength Steel (HSS), Add  3.21 

. 
 05 12 23 00-0452 LF 3-1/2" x 3" x 5/16" Thick, Plain Steel Angle Iron .................................................................................................................... 17.15 5.77 

    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -1.00 
    For >500 To 1,000, Deduct  -1.63 
    For >1,000, Deduct  -2.25 
    For Galvanized Steel, Add  5.87 
    For 304 Stainless Steel, Add  26.99 
    For High Strength Steel (HSS), Add  3.43 

. 
 05 12 23 00-0453 LF 3-1/2" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron.............................................................................................................. 18.37 6.05 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.06 
    For >500 To 1,000, Deduct  -1.73 
    For >1,000, Deduct  -2.39 
    For Galvanized Steel, Add  6.39 
    For 304 Stainless Steel, Add  29.36 
    For High Strength Steel (HSS), Add  3.67 

. 
 05 12 23 00-0454 LF 4" x 3" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 18.37 6.05 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.06 
    For >500 To 1,000, Deduct  -1.73 
    For >1,000, Deduct  -2.39 
    For Galvanized Steel, Add  6.39 
    For 304 Stainless Steel, Add  29.36 
    For High Strength Steel (HSS), Add  3.67 

. 
 05 12 23 00-0455 LF 4" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron .................................................................................................................... 19.55 6.39 

    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -1.13 
    For >500 To 1,000, Deduct  -1.83 
    For >1,000, Deduct  -2.53 
    For Galvanized Steel, Add  6.83 
    For 304 Stainless Steel, Add  31.41 
    For High Strength Steel (HSS), Add  3.91 

. 
 05 12 23 00-0456 LF 4" x 4" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 20.67 6.68 

    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.19 
    For >500 To 1,000, Deduct  -1.92 
    For >1,000, Deduct  -2.66 
    For Galvanized Steel, Add  7.29 
    For 304 Stainless Steel, Add  33.52 
    For High Strength Steel (HSS), Add  4.13 

. 
 05 12 23 00-0457 LF 5" x 3" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 20.67 6.68 

    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.19 
    For >500 To 1,000, Deduct  -1.92 
    For >1,000, Deduct  -2.66 
    For Galvanized Steel, Add  7.29 
    For 304 Stainless Steel, Add  33.52 
    For High Strength Steel (HSS), Add  4.13 

. 
 05 12 23 00-0458 LF 5" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron .................................................................................................................... 21.73 6.96 

    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.24 
    For >500 To 1,000, Deduct  -2.01 
    For >1,000, Deduct  -2.79 
    For Galvanized Steel, Add  7.72 
    For 304 Stainless Steel, Add  35.48 
    For High Strength Steel (HSS), Add  4.35 
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. 
 05 12 23 00-0459 LF 5" x 5" x 5/16" Thick, Plain Steel Angle Iron .......................................................................................................................... 24.45 7.25 

    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.34 
    For >500 To 1,000, Deduct  -2.19 
    For >1,000, Deduct  -3.04 
    For Galvanized Steel, Add  9.16 
    For 304 Stainless Steel, Add  42.12 
    For High Strength Steel (HSS), Add  4.89 

. 
 05 12 23 00-0460 LF 6" x 3-1/2" x 5/16" Thick, Plain Steel Angle Iron .................................................................................................................... 24.10 7.55 

    For >100 To 250, Deduct  -0.76 
    For >250 To 500, Deduct  -1.36 
    For >500 To 1,000, Deduct  -2.21 
    For >1,000, Deduct  -3.07 
    For Galvanized Steel, Add  8.69 
    For 304 Stainless Steel, Add  39.96 
    For High Strength Steel (HSS), Add  4.82 

XXXXXXX 
. 
 05 12 23 00-0461  3/8" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0462 LF 3" x 2" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 14.86 4.82 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.85 
    For >500 To 1,000, Deduct  -1.39 
    For >1,000, Deduct  -1.92 
    For Galvanized Steel, Add  5.23 
    For 304 Stainless Steel, Add  24.05 
    For High Strength Steel (HSS), Add  2.97 

. 
 05 12 23 00-0463 LF 3" x 2-1/2" x 3/8" Thick, Plain Steel Angle Iron ...................................................................................................................... 16.43 5.22 

    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.93 
    For >500 To 1,000, Deduct  -1.52 
    For >1,000, Deduct  -2.10 
    For Galvanized Steel, Add  5.87 
    For 304 Stainless Steel, Add  26.99 
    For High Strength Steel (HSS), Add  3.29 

. 
 05 12 23 00-0464 LF 3" x 3" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 17.79 5.62 

    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.01 
    For >500 To 1,000, Deduct  -1.64 
    For >1,000, Deduct  -2.27 
    For Galvanized Steel, Add  6.39 
    For 304 Stainless Steel, Add  29.36 
    For High Strength Steel (HSS), Add  3.56 

. 
 05 12 23 00-0465 LF 3-1/2" x 3" x 3/8" Thick, Plain Steel Angle Iron ...................................................................................................................... 19.03 5.78 

    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -1.72 
    For >1,000, Deduct  -2.39 
    For Galvanized Steel, Add  7.02 
    For 304 Stainless Steel, Add  32.29 
    For High Strength Steel (HSS), Add  3.81 

. 
 05 12 23 00-0466 LF 3-1/2" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................... 20.28 6.09 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.12 
    For >500 To 1,000, Deduct  -1.83 
    For >1,000, Deduct  -2.54 
    For Galvanized Steel, Add  7.54 
    For 304 Stainless Steel, Add  34.66 
    For High Strength Steel (HSS), Add  4.06 

. 
 05 12 23 00-0467 LF 4" x 3" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 20.28 6.09 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.12 
    For >500 To 1,000, Deduct  -1.83 
    For >1,000, Deduct  -2.54 
    For Galvanized Steel, Add  7.54 
    For 304 Stainless Steel, Add  34.66 
    For High Strength Steel (HSS), Add  4.06 

. 
 05 12 23 00-0468 LF 4" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ...................................................................................................................... 21.87 6.64 

    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.21 
    For >500 To 1,000, Deduct  -1.98 
    For >1,000, Deduct  -2.75 
    For Galvanized Steel, Add  8.07 
    For 304 Stainless Steel, Add  37.11 
    For High Strength Steel (HSS), Add  4.37 

. 
 05 12 23 00-0469 LF 4" x 4" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 23.13 6.83 

    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.26 
    For >500 To 1,000, Deduct  -2.07 
    For >1,000, Deduct  -2.87 
    For Galvanized Steel, Add  8.69 
    For 304 Stainless Steel, Add  39.96 
    For High Strength Steel (HSS), Add  4.63 
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 05 12 23 00-0470 LF 5" x 3" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 23.49 7.10 

    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.30 
    For >500 To 1,000, Deduct  -2.12 
    For >1,000, Deduct  -2.95 
    For Galvanized Steel, Add  8.69 
    For 304 Stainless Steel, Add  39.96 
    For High Strength Steel (HSS), Add  4.70 

. 
 05 12 23 00-0471 LF 5" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ...................................................................................................................... 25.09 7.65 

    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.39 
    For >500 To 1,000, Deduct  -2.28 
    For >1,000, Deduct  -3.16 
    For Galvanized Steel, Add  9.23 
    For 304 Stainless Steel, Add  42.41 
    For High Strength Steel (HSS), Add  5.02 

. 
 05 12 23 00-0472 LF 5" x 5" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 29.54 8.92 

    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.63 
    For >500 To 1,000, Deduct  -2.67 
    For >1,000, Deduct  -3.70 
    For Galvanized Steel, Add  10.94 
    For 304 Stainless Steel, Add  50.30 
    For High Strength Steel (HSS), Add  5.91 

. 
 05 12 23 00-0473 LF 6" x 3-1/2" x 3/8" Thick, Plain Steel Angle Iron ...................................................................................................................... 27.79 8.29 

    For >100 To 250, Deduct  -0.83 
    For >250 To 500, Deduct  -1.52 
    For >500 To 1,000, Deduct  -2.49 
    For >1,000, Deduct  -3.47 
    For Galvanized Steel, Add  10.38 
    For 304 Stainless Steel, Add  47.71 
    For High Strength Steel (HSS), Add  5.56 

. 
 05 12 23 00-0474 LF 6" x 4" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 29.54 8.92 

    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.63 
    For >500 To 1,000, Deduct  -2.67 
    For >1,000, Deduct  -3.70 
    For Galvanized Steel, Add  10.94 
    For 304 Stainless Steel, Add  50.30 
    For High Strength Steel (HSS), Add  5.91 

. 
 05 12 23 00-0475 LF 6" x 6" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 35.65 10.71 

    For >100 To 250, Deduct  -1.07 
    For >250 To 500, Deduct  -1.96 
    For >500 To 1,000, Deduct  -3.21 
    For >1,000, Deduct  -4.46 
    For Galvanized Steel, Add  13.26 
    For 304 Stainless Steel, Add  60.93 
    For High Strength Steel (HSS), Add  7.13 

. 
 05 12 23 00-0476 LF 7" x 4" x 3/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 32.60 9.81 

    For >100 To 250, Deduct  -0.98 
    For >250 To 500, Deduct  -1.80 
    For >500 To 1,000, Deduct  -2.94 
    For >1,000, Deduct  -4.08 
    For Galvanized Steel, Add  12.10 
    For 304 Stainless Steel, Add  55.60 
    For High Strength Steel (HSS), Add  6.52 

XXXXXXX 
. 
 05 12 23 00-0477  1/2" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0478 LF 3" x 3" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 21.14 5.74 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.10 
    For >500 To 1,000, Deduct  -1.82 
    For >1,000, Deduct  -2.54 
    For Galvanized Steel, Add  8.36 
    For 304 Stainless Steel, Add  38.45 
    For High Strength Steel (HSS), Add  4.23 

. 
 05 12 23 00-0479 LF 4" x 3" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 24.97 6.79 

    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.30 
    For >500 To 1,000, Deduct  -2.15 
    For >1,000, Deduct  -3.00 
    For Galvanized Steel, Add  9.87 
    For 304 Stainless Steel, Add  45.37 
    For High Strength Steel (HSS), Add  4.99 

. 
 05 12 23 00-0480 LF 4" x 3-1/2" x 1/2" Thick, Plain Steel Angle Iron ...................................................................................................................... 26.76 7.27 

    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.40 
    For >500 To 1,000, Deduct  -2.31 
    For >1,000, Deduct  -3.22 
    For Galvanized Steel, Add  10.58 
    For 304 Stainless Steel, Add  48.65 
    For High Strength Steel (HSS), Add  5.35 
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 05 12 23 00-0481 LF 4" x 4" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 28.79 7.83 

    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.50 
    For >500 To 1,000, Deduct  -2.48 
    For >1,000, Deduct  -3.46 
    For Galvanized Steel, Add  11.38 
    For 304 Stainless Steel, Add  52.33 
    For High Strength Steel (HSS), Add  5.76 

. 
 05 12 23 00-0482 LF 5" x 3" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 28.79 7.83 

    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.50 
    For >500 To 1,000, Deduct  -2.48 
    For >1,000, Deduct  -3.46 
    For Galvanized Steel, Add  11.38 
    For 304 Stainless Steel, Add  52.33 
    For High Strength Steel (HSS), Add  5.76 

. 
 05 12 23 00-0483 LF 5" x 3-1/2" x 1/2" Thick, Plain Steel Angle Iron ...................................................................................................................... 30.58 8.31 

    For >100 To 250, Deduct  -0.83 
    For >250 To 500, Deduct  -1.59 
    For >500 To 1,000, Deduct  -2.64 
    For >1,000, Deduct  -3.68 
    For Galvanized Steel, Add  12.10 
    For 304 Stainless Steel, Add  55.60 
    For High Strength Steel (HSS), Add  6.12 

. 
 05 12 23 00-0484 LF 5" x 5" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 36.44 9.89 

    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -1.90 
    For >500 To 1,000, Deduct  -3.14 
    For >1,000, Deduct  -4.38 
    For Galvanized Steel, Add  14.41 
    For 304 Stainless Steel, Add  66.23 
    For High Strength Steel (HSS), Add  7.29 

. 
 05 12 23 00-0485 LF 6" x 4" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 36.44 9.89 

    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -1.90 
    For >500 To 1,000, Deduct  -3.14 
    For >1,000, Deduct  -4.38 
    For Galvanized Steel, Add  14.41 
    For 304 Stainless Steel, Add  66.23 
    For High Strength Steel (HSS), Add  7.29 

. 
 05 12 23 00-0486 LF 6" x 6" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 44.07 11.97 

    For >100 To 250, Deduct  -1.20 
    For >250 To 500, Deduct  -2.30 
    For >500 To 1,000, Deduct  -3.80 
    For >1,000, Deduct  -5.30 
    For Galvanized Steel, Add  17.43 
    For 304 Stainless Steel, Add  80.11 
    For High Strength Steel (HSS), Add  8.81 

. 
 05 12 23 00-0487 LF 7" x 4" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 40.25 10.93 

    For >100 To 250, Deduct  -1.09 
    For >250 To 500, Deduct  -2.10 
    For >500 To 1,000, Deduct  -3.47 
    For >1,000, Deduct  -4.84 
    For Galvanized Steel, Add  15.92 
    For 304 Stainless Steel, Add  73.16 
    For High Strength Steel (HSS), Add  8.05 

. 
 05 12 23 00-0488 LF 8" x 4" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 44.07 11.97 

    For >100 To 250, Deduct  -1.20 
    For >250 To 500, Deduct  -2.30 
    For >500 To 1,000, Deduct  -3.80 
    For >1,000, Deduct  -5.30 
    For Galvanized Steel, Add  17.43 
    For 304 Stainless Steel, Add  80.11 
    For High Strength Steel (HSS), Add  8.81 

. 
 05 12 23 00-0489 LF 8" x 6" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 51.74 14.06 

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -2.70 
    For >500 To 1,000, Deduct  -4.46 
    For >1,000, Deduct  -6.22 
    For Galvanized Steel, Add  20.46 
    For 304 Stainless Steel, Add  94.05 
    For High Strength Steel (HSS), Add  10.35 

. 
 05 12 23 00-0490 LF 8" x 8" x 1/2" Thick, Plain Steel Angle Iron ............................................................................................................................ 59.38 16.13 

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -3.10 
    For >500 To 1,000, Deduct  -5.12 
    For >1,000, Deduct  -7.14 
    For Galvanized Steel, Add  23.48 
    For 304 Stainless Steel, Add  107.93 
    For High Strength Steel (HSS), Add  11.88 

XXXXXXX 
. 
 05 12 23 00-0491  5/8" Thick (05 12 23 00-0409) 
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. 
 05 12 23 00-0492 LF 4" x 4" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 34.47 8.97 

    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.76 
    For >500 To 1,000, Deduct  -2.92 
    For >1,000, Deduct  -4.08 
    For Galvanized Steel, Add  13.96 
    For High Strength Steel (HSS), Add  6.89 

. 
 05 12 23 00-0493 LF 5" x 3-1/2" x 5/8" Thick, Plain Steel Angle Iron ...................................................................................................................... 36.90 9.59 

    For >100 To 250, Deduct  -0.96 
    For >250 To 500, Deduct  -1.88 
    For >500 To 1,000, Deduct  -3.12 
    For >1,000, Deduct  -4.37 
    For Galvanized Steel, Add  14.95 
    For High Strength Steel (HSS), Add  7.38 

. 
 05 12 23 00-0494 LF 5" x 5" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 43.92 11.42 

    For >100 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -2.24 
    For >500 To 1,000, Deduct  -3.72 
    For >1,000, Deduct  -5.20 
    For Galvanized Steel, Add  17.79 
    For High Strength Steel (HSS), Add  8.78 

. 
 05 12 23 00-0495 LF 6" x 4" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 43.92 11.42 

    For >100 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -2.24 
    For >500 To 1,000, Deduct  -3.72 
    For >1,000, Deduct  -5.20 
    For Galvanized Steel, Add  17.79 
    For High Strength Steel (HSS), Add  8.78 

. 
 05 12 23 00-0496 LF 6" x 6" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 53.15 13.82 

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -2.71 
    For >500 To 1,000, Deduct  -4.50 
    For >1,000, Deduct  -6.29 
    For Galvanized Steel, Add  21.53 
    For High Strength Steel (HSS), Add  10.63 

. 
 05 12 23 00-0497 LF 7" x 4" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 48.52 12.62 

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -2.47 
    For >500 To 1,000, Deduct  -4.11 
    For >1,000, Deduct  -5.74 
    For Galvanized Steel, Add  19.65 
    For High Strength Steel (HSS), Add  9.70 

. 
 05 12 23 00-0498 LF 8" x 6" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 62.58 16.28 

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -3.19 
    For >500 To 1,000, Deduct  -5.30 
    For >1,000, Deduct  -7.41 
    For Galvanized Steel, Add  25.35 
    For High Strength Steel (HSS), Add  12.52 

. 
 05 12 23 00-0499 LF 8" x 8" x 5/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 71.82 18.67 

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -3.66 
    For >500 To 1,000, Deduct  -6.08 
    For >1,000, Deduct  -8.50 
    For Galvanized Steel, Add  29.09 
    For High Strength Steel (HSS), Add  14.36 

XXXXXXX 
. 
 05 12 23 00-0500  3/4" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0501 LF 4" x 4" x 3/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 39.76 9.90 
    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -1.98 
    For >500 To 1,000, Deduct  -3.31 
    For >1,000, Deduct  -4.63 
    For Galvanized Steel, Add  16.46 
    For High Strength Steel (HSS), Add  7.95 

. 
 05 12 23 00-0502 LF 5" x 3-1/2" x 3/4" Thick, Plain Steel Angle Iron ...................................................................................................................... 42.53 10.60 

    For >100 To 250, Deduct  -1.06 
    For >250 To 500, Deduct  -2.12 
    For >500 To 1,000, Deduct  -3.54 
    For >1,000, Deduct  -4.96 
    For Galvanized Steel, Add  17.61 
    For High Strength Steel (HSS), Add  8.51 

. 
 05 12 23 00-0503 LF 5" x 5" x 3/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 50.70 12.64 

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -2.53 
    For >500 To 1,000, Deduct  -4.22 
    For >1,000, Deduct  -5.91 
    For Galvanized Steel, Add  20.99 
    For High Strength Steel (HSS), Add  10.14 
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 05 12 23 00-0504 LF 6" x 4" x 3/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 50.70 12.64 

    For >100 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -2.53 
    For >500 To 1,000, Deduct  -4.22 
    For >1,000, Deduct  -5.91 
    For Galvanized Steel, Add  20.99 
    For High Strength Steel (HSS), Add  10.14 

. 
 05 12 23 00-0505 LF 6" x 6" x 3/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 61.66 15.36 

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -3.08 
    For >500 To 1,000, Deduct  -5.13 
    For >1,000, Deduct  -7.19 
    For Galvanized Steel, Add  25.53 
    For High Strength Steel (HSS), Add  12.33 

. 
 05 12 23 00-0506 LF 7" x 4" x 3/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 56.28 14.03 

    For >100 To 250, Deduct  -1.40 
    For >250 To 500, Deduct  -2.81 
    For >500 To 1,000, Deduct  -4.68 
    For >1,000, Deduct  -6.56 
    For Galvanized Steel, Add  23.30 
    For High Strength Steel (HSS), Add  11.26 

. 
 05 12 23 00-0507 LF 8" x 4" x 3/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 61.66 15.36 

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -3.08 
    For >500 To 1,000, Deduct  -5.13 
    For >1,000, Deduct  -7.19 
    For Galvanized Steel, Add  25.53 
    For High Strength Steel (HSS), Add  12.33 

. 
 05 12 23 00-0508 LF 8" x 6" x 3/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 72.62 18.09 

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -3.62 
    For >500 To 1,000, Deduct  -6.04 
    For >1,000, Deduct  -8.46 
    For Galvanized Steel, Add  30.07 
    For High Strength Steel (HSS), Add  14.52 

. 
 05 12 23 00-0509 LF 8" x 8" x 3/4" Thick, Plain Steel Angle Iron ............................................................................................................................ 83.58 20.83 

    For >100 To 250, Deduct  -2.08 
    For >250 To 500, Deduct  -4.17 
    For >500 To 1,000, Deduct  -6.96 
    For >1,000, Deduct  -9.74 
    For Galvanized Steel, Add  34.60 
    For High Strength Steel (HSS), Add  16.72 

XXXXXXX 
. 
 05 12 23 00-0510  7/8" Thick (05 12 23 00-0409) 
. 
. 

 05 12 23 00-0511 LF 5" x 5" x 7/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 57.13 13.59 
    For >100 To 250, Deduct  -1.36 
    For >250 To 500, Deduct  -2.79 
    For >500 To 1,000, Deduct  -4.67 
    For >1,000, Deduct  -6.55 
    For Galvanized Steel, Add  24.19 
    For High Strength Steel (HSS), Add  11.43 

. 
 05 12 23 00-0512 LF 6" x 4" x 7/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 57.13 13.59 

    For >100 To 250, Deduct  -1.36 
    For >250 To 500, Deduct  -2.79 
    For >500 To 1,000, Deduct  -4.67 
    For >1,000, Deduct  -6.55 
    For Galvanized Steel, Add  24.19 
    For High Strength Steel (HSS), Add  11.43 

. 
 05 12 23 00-0513 LF 6" x 6" x 7/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 69.54 16.54 

    For >100 To 250, Deduct  -1.65 
    For >250 To 500, Deduct  -3.39 
    For >500 To 1,000, Deduct  -5.68 
    For >1,000, Deduct  -7.97 
    For Galvanized Steel, Add  29.44 
    For High Strength Steel (HSS), Add  13.91 

. 
 05 12 23 00-0514 LF 8" x 6" x 7/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 82.15 19.53 

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -4.01 
    For >500 To 1,000, Deduct  -6.71 
    For >1,000, Deduct  -9.42 
    For Galvanized Steel, Add  34.78 
    For High Strength Steel (HSS), Add  16.43 

. 
 05 12 23 00-0515 LF 8" x 8" x 7/8" Thick, Plain Steel Angle Iron ............................................................................................................................ 94.52 22.49 

    For >100 To 250, Deduct  -2.25 
    For >250 To 500, Deduct  -4.61 
    For >500 To 1,000, Deduct  -7.72 
    For >1,000, Deduct  -10.84 
    For Galvanized Steel, Add  40.02 
    For High Strength Steel (HSS), Add  18.90 

XXXXXXX 
. 
 05 12 23 00-0516  Bar Channel (05 12 23 00-0408) 
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. 
 05 12 23 00-0517 LF 1" x 1/2" x 1/8" Thick Bar Channel ..........................................................................................................................................4.56  

    For 316 Stainless Steel, Add  4.99 
    For Aluminum, Add  0.28 
    For Galvanized Steel, Add  0.97 
    For 304 Stainless Steel, Add  4.45 
    For High Strength Steel (HSS), Add  0.91 

. 
 05 12 23 00-0518 LF 1-1/4" x 1/2" x 1/8" Thick Bar Channel ....................................................................................................................................5.14  

    For 316 Stainless Steel, Add  5.98 
    For Aluminum, Add  0.34 
    For Galvanized Steel, Add  1.16 
    For 304 Stainless Steel, Add  5.33 
    For High Strength Steel (HSS), Add  1.03 

. 
 05 12 23 00-0519 LF 1-1/2" x 1/2" x 1/8" Thick Bar Channel ....................................................................................................................................5.60  

    For 316 Stainless Steel, Add  6.62 
    For Aluminum, Add  0.37 
    For Galvanized Steel, Add  1.28 
    For 304 Stainless Steel, Add  5.90 
    For High Strength Steel (HSS), Add  1.12 

. 
 05 12 23 00-0520 LF 1-1/2" x 3/4" x 1/8" Thick Bar Channel ....................................................................................................................................6.39  

    For 316 Stainless Steel, Add  6.91 
    For Aluminum, Add  0.39 
    For Galvanized Steel, Add  1.34 
    For 304 Stainless Steel, Add  6.16 
    For High Strength Steel (HSS), Add  1.28 

. 
 05 12 23 00-0521 LF 2" x 1/2" x 1/8" Thick Bar Channel ..........................................................................................................................................6.87  

    For 316 Stainless Steel, Add  8.45 
    For Aluminum, Add  0.48 
    For Galvanized Steel, Add  1.64 
    For 304 Stainless Steel, Add  7.52 

. 
 05 12 23 00-0522 LF 2" x 1" x 1/8" Thick Bar Channel .............................................................................................................................................8.98  

    For 316 Stainless Steel, Add  9.44 
    For Aluminum, Add  0.53 
    For Galvanized Steel, Add  1.83 
    For 304 Stainless Steel, Add  8.41 

XXXXXXX 
. 
 05 12 23 00-0523  Channels - C (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0524 LF C2 x 1.78 - 2" Wide Channel ...................................................................................................................................................7.47 3.72 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.56 
    For >500 To 1,000, Deduct  -0.87 
    For >1,000, Deduct  -1.18 
    For 316 Stainless Steel, Add  8.03 
    For Aluminum, Add  0.45 
    For Galvanized Steel, Add  1.56 
    For 304 Stainless Steel, Add  7.15 

. 
 05 12 23 00-0525 LF C3 x 4.1 - 3" Wide Channel ................................................................................................................................................... 13.02 5.35 

    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -0.86 
    For >500 To 1,000, Deduct  -1.37 
    For >1,000, Deduct  -1.87 
    For 316 Stainless Steel, Add  18.82 
    For Aluminum, Add  1.06 
    For Galvanized Steel, Add  3.65 
    For 304 Stainless Steel, Add  16.76 

. 
 05 12 23 00-0526 LF C3 x 5 - 3" Wide Channel ...................................................................................................................................................... 15.87 6.53 

    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000, Deduct  -2.28 
    For 316 Stainless Steel, Add  22.94 
    For Aluminum, Add  1.29 
    For Galvanized Steel, Add  4.45 
    For 304 Stainless Steel, Add  20.43 

. 
 05 12 23 00-0527 LF C3 x 6 - 3" Wide Channel ...................................................................................................................................................... 19.06 7.84 

    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.26 
    For >500 To 1,000, Deduct  -2.00 
    For >1,000, Deduct  -2.74 
    For 316 Stainless Steel, Add  27.55 
    For Aluminum, Add  1.55 
    For Galvanized Steel, Add  5.34 
    For 304 Stainless Steel, Add  24.54 

. 
 05 12 23 00-0528 LF C4 x 5.4 - 4" Wide Channel ................................................................................................................................................... 16.31 6.42 

    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -1.67 
    For >1,000, Deduct  -2.29 
    For 316 Stainless Steel, Add  24.80 
    For Aluminum, Add  1.40 
    For Galvanized Steel, Add  4.81 
    For 304 Stainless Steel, Add  22.09 
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. 
 05 12 23 00-0529 LF C4 x 7.25 - 4" Wide Channel ................................................................................................................................................. 21.90 8.62 

    For >100 To 250, Deduct  -0.86 
    For >250 To 500, Deduct  -1.41 
    For >500 To 1,000, Deduct  -2.25 
    For >1,000, Deduct  -3.08 
    For 316 Stainless Steel, Add  33.28 
    For Aluminum, Add  1.87 
    For Galvanized Steel, Add  6.45 
    For 304 Stainless Steel, Add  29.64 

. 
 05 12 23 00-0530 LF C5 x 6.7 - 5" Wide Channel ................................................................................................................................................... 19.60 7.49 

    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.24 
    For >500 To 1,000, Deduct  -1.98 
    For >1,000, Deduct  -2.72 
    For 316 Stainless Steel, Add  30.75 
    For Aluminum, Add  1.73 
    For Galvanized Steel, Add  5.96 
    For 304 Stainless Steel, Add  27.39 

. 
 05 12 23 00-0531 LF C5 x 9 - 5" Wide Channel ...................................................................................................................................................... 26.33 10.06 

    For >100 To 250, Deduct  -1.01 
    For >250 To 500, Deduct  -1.66 
    For >500 To 1,000, Deduct  -2.66 
    For >1,000, Deduct  -3.65 
    For 316 Stainless Steel, Add  41.31 
    For Aluminum, Add  2.32 
    For Galvanized Steel, Add  8.00 
    For 304 Stainless Steel, Add  36.79 

. 
 05 12 23 00-0532 LF C6 x 8.2 - 6" Wide Channel ................................................................................................................................................... 23.75 9.00 

    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.49 
    For >500 To 1,000, Deduct  -2.39 
    For >1,000, Deduct  -3.28 
    For 316 Stainless Steel, Add  37.63 
    For Aluminum, Add  2.12 
    For Galvanized Steel, Add  7.29 
    For 304 Stainless Steel, Add  33.52 

. 
 05 12 23 00-0533 LF C6 x 10.5 - 6" Wide Channel ................................................................................................................................................. 30.41 11.52 

    For >100 To 250, Deduct  -1.15 
    For >250 To 500, Deduct  -1.91 
    For >500 To 1,000, Deduct  -3.06 
    For >1,000, Deduct  -4.20 
    For 316 Stainless Steel, Add  48.19 
    For Aluminum, Add  2.71 
    For Galvanized Steel, Add  9.34 
    For 304 Stainless Steel, Add  42.92 

. 
 05 12 23 00-0534 LF C6 x 13 - 6" Wide Channel .................................................................................................................................................... 37.66 14.26 

    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -2.37 
    For >500 To 1,000, Deduct  -3.78 
    For >1,000, Deduct  -5.20 
    For 316 Stainless Steel, Add  59.68 
    For Aluminum, Add  3.36 
    For Galvanized Steel, Add  11.56 
    For 304 Stainless Steel, Add  53.15 

. 
 05 12 23 00-0535 LF C7 x 9.8 - 7" Wide Channel ................................................................................................................................................... 28.34 10.71 

    For >100 To 250, Deduct  -1.07 
    For >250 To 500, Deduct  -1.78 
    For >500 To 1,000, Deduct  -2.85 
    For >1,000, Deduct  -3.91 
    For 316 Stainless Steel, Add  44.99 
    For Aluminum, Add  2.53 
    For Galvanized Steel, Add  8.72 
    For 304 Stainless Steel, Add  40.07 

. 
 05 12 23 00-0536 LF C7 x 12.25 - 7" Wide Channel ............................................................................................................................................... 35.41 13.38 

    For >100 To 250, Deduct  -1.34 
    For >250 To 500, Deduct  -2.22 
    For >500 To 1,000, Deduct  -3.55 
    For >1,000, Deduct  -4.89 
    For 316 Stainless Steel, Add  56.22 
    For Aluminum, Add  3.16 
    For Galvanized Steel, Add  10.89 
    For 304 Stainless Steel, Add  50.07 

. 
 05 12 23 00-0537 LF C7 x 14.75 - 7" Wide Channel ............................................................................................................................................... 42.65 16.12 

    For >100 To 250, Deduct  -1.61 
    For >250 To 500, Deduct  -2.68 
    For >500 To 1,000, Deduct  -4.28 
    For >1,000, Deduct  -5.89 
    For 316 Stainless Steel, Add  67.71 
    For Aluminum, Add  3.81 
    For Galvanized Steel, Add  13.12 
    For 304 Stainless Steel, Add  60.31 
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. 
 05 12 23 00-0538 LF C8 x 11.5 - 8" Wide Channel ................................................................................................................................................. 32.20 11.78 

    For >100 To 250, Deduct  -1.18 
    For >250 To 500, Deduct  -1.98 
    For >500 To 1,000, Deduct  -3.18 
    For >1,000, Deduct  -4.38 
    For 316 Stainless Steel, Add  52.80 
    For Aluminum, Add  2.97 
    For Galvanized Steel, Add  10.23 
    For 304 Stainless Steel, Add  47.03 

. 
 05 12 23 00-0539 LF C8 x 13.75 - 8" Wide Channel ............................................................................................................................................... 38.50 14.09 

    For >100 To 250, Deduct  -1.41 
    For >250 To 500, Deduct  -2.37 
    For >500 To 1,000, Deduct  -3.80 
    For >1,000, Deduct  -5.24 
    For 316 Stainless Steel, Add  63.10 
    For Aluminum, Add  3.55 
    For Galvanized Steel, Add  12.23 
    For 304 Stainless Steel, Add  56.20 

. 
 05 12 23 00-0540 LF C8 x 18.75 - 8" Wide Channel ............................................................................................................................................... 52.49 19.20 

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -3.23 
    For >500 To 1,000, Deduct  -5.18 
    For >1,000, Deduct  -7.14 
    For 316 Stainless Steel, Add  86.05 
    For Aluminum, Add  4.84 
    For Galvanized Steel, Add  16.67 
    For 304 Stainless Steel, Add  76.64 

. 
 05 12 23 00-0541 LF C9 x 13.4 - 9" Wide Channel ................................................................................................................................................. 37.52 13.73 

    For >100 To 250, Deduct  -1.37 
    For >250 To 500, Deduct  -2.31 
    For >500 To 1,000, Deduct  -3.71 
    For >1,000, Deduct  -5.10 
    For 316 Stainless Steel, Add  61.50 
    For Aluminum, Add  3.46 
    For Galvanized Steel, Add  11.92 
    For 304 Stainless Steel, Add  54.78 

. 
 05 12 23 00-0542 LF C9 x 15 - 9" Wide Channel .................................................................................................................................................... 42.00 15.36 

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -2.59 
    For >500 To 1,000, Deduct  -4.15 
    For >1,000, Deduct  -5.71 
    For 316 Stainless Steel, Add  68.86 
    For Aluminum, Add  3.87 
    For Galvanized Steel, Add  13.34 
    For 304 Stainless Steel, Add  61.33 

. 
 05 12 23 00-0543 LF C9 x 20 - 9" Wide Channel .................................................................................................................................................... 56.00 20.48 

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -3.45 
    For >500 To 1,000, Deduct  -5.53 
    For >1,000, Deduct  -7.61 
    For 316 Stainless Steel, Add  91.81 
    For Aluminum, Add  5.16 
    For Galvanized Steel, Add  17.79 
    For 304 Stainless Steel, Add  81.77 

. 
 05 12 23 00-0544 LF C10 x 15.3 - 10" Wide Channel ............................................................................................................................................. 42.84 15.66 

    For >100 To 250, Deduct  -1.57 
    For >250 To 500, Deduct  -2.64 
    For >500 To 1,000, Deduct  -4.23 
    For >1,000, Deduct  -5.82 
    For 316 Stainless Steel, Add  70.24 
    For Aluminum, Add  3.95 
    For Galvanized Steel, Add  13.61 
    For 304 Stainless Steel, Add  62.56 

. 
 05 12 23 00-0545 LF C10 x 20 - 10" Wide Channel ................................................................................................................................................ 56.00 20.48 

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -3.45 
    For >500 To 1,000, Deduct  -5.53 
    For >1,000, Deduct  -7.61 
    For 316 Stainless Steel, Add  91.81 
    For Aluminum, Add  5.16 
    For Galvanized Steel, Add  17.79 
    For 304 Stainless Steel, Add  81.77 

. 
 05 12 23 00-0546 LF C10 x 25 - 10" Wide Channel ................................................................................................................................................ 70.00 25.60 

    For >100 To 250, Deduct  -2.56 
    For >250 To 500, Deduct  -4.31 
    For >500 To 1,000, Deduct  -6.91 
    For >1,000, Deduct  -9.52 
    For 316 Stainless Steel, Add  114.75 
    For Aluminum, Add  6.45 
    For Galvanized Steel, Add  22.23 
    For 304 Stainless Steel, Add  102.20 
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. 
 05 12 23 00-0547 LF C10 x 30 - 10" Wide Channel ................................................................................................................................................ 83.99 30.72 

    For >100 To 250, Deduct  -3.07 
    For >250 To 500, Deduct  -5.17 
    For >500 To 1,000, Deduct  -8.30 
    For >1,000, Deduct  -11.42 
    For 316 Stainless Steel, Add  137.70 
    For Aluminum, Add  7.75 
    For Galvanized Steel, Add  26.68 
    For 304 Stainless Steel, Add  122.64 

. 
 05 12 23 00-0548 LF C12 x 20.7 - 12" Wide Channel ............................................................................................................................................. 57.96 21.20 

    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -3.57 
    For >500 To 1,000, Deduct  -5.73 
    For >1,000, Deduct  -7.88 
    For 316 Stainless Steel, Add  95.01 
    For Aluminum, Add  5.34 
    For Galvanized Steel, Add  18.41 
    For 304 Stainless Steel, Add  84.62 

. 
 05 12 23 00-0549 LF C12 x 25 - 12" Wide Channel ................................................................................................................................................ 70.00 25.60 

    For >100 To 250, Deduct  -2.56 
    For >250 To 500, Deduct  -4.31 
    For >500 To 1,000, Deduct  -6.91 
    For >1,000, Deduct  -9.52 
    For 316 Stainless Steel, Add  114.75 
    For Aluminum, Add  6.45 
    For Galvanized Steel, Add  22.23 
    For 304 Stainless Steel, Add  102.20 

. 
 05 12 23 00-0550 LF C12 x 30 - 12" Wide Channel ................................................................................................................................................ 83.99 30.72 

    For >100 To 250, Deduct  -3.07 
    For >250 To 500, Deduct  -5.17 
    For >500 To 1,000, Deduct  -8.30 
    For >1,000, Deduct  -11.42 
    For 316 Stainless Steel, Add  137.70 
    For Aluminum, Add  7.75 
    For Galvanized Steel, Add  26.68 
    For 304 Stainless Steel, Add  122.64 

. 
 05 12 23 00-0551 LF C15 x 33.9 - 15" Wide Channel ............................................................................................................................................. 94.92 34.71 

    For >100 To 250, Deduct  -3.47 
    For >250 To 500, Deduct  -5.84 
    For >500 To 1,000, Deduct  -9.38 
    For >1,000, Deduct  -12.91 
    For 316 Stainless Steel, Add  155.62 
    For Aluminum, Add  8.75 
    For Galvanized Steel, Add  30.15 
    For 304 Stainless Steel, Add  138.60 

. 
 05 12 23 00-0552 LF C15 x 40 - 15" Wide Channel .............................................................................................................................................. 112.00 40.96 

    For >100 To 250, Deduct  -4.10 
    For >250 To 500, Deduct  -6.90 
    For >500 To 1,000, Deduct  -11.06 
    For >1,000, Deduct  -15.23 
    For 316 Stainless Steel, Add  183.62 
    For Aluminum, Add  10.33 
    For Galvanized Steel, Add  35.58 
    For 304 Stainless Steel, Add  163.53 

. 
 05 12 23 00-0553 LF C15 x 50 - 15" Wide Channel .............................................................................................................................................. 140.00 51.20 

    For >100 To 250, Deduct  -5.12 
    For >250 To 500, Deduct  -8.62 
    For >500 To 1,000, Deduct  -13.83 
    For >1,000, Deduct  -19.04 
    For 316 Stainless Steel, Add  229.50 
    For Aluminum, Add  12.91 
    For Galvanized Steel, Add  44.47 
    For 304 Stainless Steel, Add  204.40 

XXXXXXX 
. 
 05 12 23 00-0554  Miscellaneous Channels - MC (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0555 LF MC6 x 12 - 6" Wide Channel ................................................................................................................................................. 34.76 13.16 
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -2.19 
    For >500 To 1,000, Deduct  -3.49 
    For >1,000, Deduct  -4.80 
    For 316 Stainless Steel, Add  55.07 
    For Aluminum, Add  3.10 
    For Galvanized Steel, Add  10.67 
    For 304 Stainless Steel, Add  49.05 

. 
 05 12 23 00-0556 LF MC6 x 15.1 - 6" Wide Channel .............................................................................................................................................. 43.74 16.56 

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.75 
    For >500 To 1,000, Deduct  -4.40 
    For >1,000, Deduct  -6.04 
    For 316 Stainless Steel, Add  69.31 
    For Aluminum, Add  3.90 
    For Galvanized Steel, Add  13.43 
    For 304 Stainless Steel, Add  61.73 
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. 
 05 12 23 00-0557 LF MC6 x 15.3 - 6" Wide Channel .............................................................................................................................................. 44.33 16.78 

    For >100 To 250, Deduct  -1.68 
    For >250 To 500, Deduct  -2.79 
    For >500 To 1,000, Deduct  -4.45 
    For >1,000, Deduct  -6.12 
    For 316 Stainless Steel, Add  70.24 
    For Aluminum, Add  3.95 
    For Galvanized Steel, Add  13.61 
    For 304 Stainless Steel, Add  62.56 

. 
 05 12 23 00-0558 LF MC6 x 16.3 - 6" Wide Channel .............................................................................................................................................. 47.22 17.87 

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.97 
    For >500 To 1,000, Deduct  -4.75 
    For >1,000, Deduct  -6.52 
    For 316 Stainless Steel, Add  74.82 
    For Aluminum, Add  4.21 
    For Galvanized Steel, Add  14.50 
    For 304 Stainless Steel, Add  66.63 

. 
 05 12 23 00-0559 LF MC6 x 18 - 6" Wide Channel ................................................................................................................................................. 52.14 19.74 

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -3.28 
    For >500 To 1,000, Deduct  -5.24 
    For >1,000, Deduct  -7.20 
    For 316 Stainless Steel, Add  82.62 
    For Aluminum, Add  4.65 
    For Galvanized Steel, Add  16.01 
    For 304 Stainless Steel, Add  73.59 

. 
 05 12 23 00-0560 LF MC7 x 17.6 - 7" Wide Channel .............................................................................................................................................. 50.89 19.23 

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -3.20 
    For >500 To 1,000, Deduct  -5.11 
    For >1,000, Deduct  -7.02 
    For 316 Stainless Steel, Add  80.80 
    For Aluminum, Add  4.55 
    For Galvanized Steel, Add  15.66 
    For 304 Stainless Steel, Add  71.96 

. 
 05 12 23 00-0561 LF MC7 x 19.1 - 7" Wide Channel .............................................................................................................................................. 55.23 20.87 

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -3.47 
    For >500 To 1,000, Deduct  -5.54 
    For >1,000, Deduct  -7.62 
    For 316 Stainless Steel, Add  87.68 
    For Aluminum, Add  4.93 
    For Galvanized Steel, Add  16.99 
    For 304 Stainless Steel, Add  78.09 

. 
 05 12 23 00-0562 LF MC7 x 22.7 - 7" Wide Channel .............................................................................................................................................. 65.63 24.80 

    For >100 To 250, Deduct  -2.48 
    For >250 To 500, Deduct  -4.12 
    For >500 To 1,000, Deduct  -6.59 
    For >1,000, Deduct  -9.06 
    For 316 Stainless Steel, Add  104.19 
    For Aluminum, Add  5.86 
    For Galvanized Steel, Add  20.19 
    For 304 Stainless Steel, Add  92.80 

. 
 05 12 23 00-0563 LF MC8 x 8.5 - 8" Wide Channel ................................................................................................................................................ 23.80 8.70 

    For >100 To 250, Deduct  -0.87 
    For >250 To 500, Deduct  -1.47 
    For >500 To 1,000, Deduct  -2.35 
    For >1,000, Deduct  -3.24 
    For 316 Stainless Steel, Add  39.01 
    For Aluminum, Add  2.19 
    For Galvanized Steel, Add  7.56 
    For 304 Stainless Steel, Add  34.74 

. 
 05 12 23 00-0564 LF MC8 x 18.7 - 8" Wide Channel .............................................................................................................................................. 52.36 19.15 

    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -3.22 
    For >500 To 1,000, Deduct  -5.17 
    For >1,000, Deduct  -7.12 
    For 316 Stainless Steel, Add  85.82 
    For Aluminum, Add  4.83 
    For Galvanized Steel, Add  16.63 
    For 304 Stainless Steel, Add  76.44 

. 
 05 12 23 00-0565 LF MC8 x 20 - 8" Wide Channel ................................................................................................................................................. 56.00 20.48 

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -3.45 
    For >500 To 1,000, Deduct  -5.53 
    For >1,000, Deduct  -7.61 
    For 316 Stainless Steel, Add  91.81 
    For Aluminum, Add  5.16 
    For Galvanized Steel, Add  17.79 
    For 304 Stainless Steel, Add  81.77 
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. 
 05 12 23 00-0566 LF MC8 x 21.4 - 8" Wide Channel .............................................................................................................................................. 59.93 21.92 

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -3.69 
    For >500 To 1,000, Deduct  -5.92 
    For >1,000, Deduct  -8.15 
    For 316 Stainless Steel, Add  98.24 
    For Aluminum, Add  5.53 
    For Galvanized Steel, Add  19.03 
    For 304 Stainless Steel, Add  87.50 

. 
 05 12 23 00-0567 LF MC8 x 22.8 - 8" Wide Channel .............................................................................................................................................. 63.83 23.36 

    For >100 To 250, Deduct  -2.33 
    For >250 To 500, Deduct  -3.93 
    For >500 To 1,000, Deduct  -6.30 
    For >1,000, Deduct  -8.68 
    For 316 Stainless Steel, Add  104.64 
    For Aluminum, Add  5.89 
    For Galvanized Steel, Add  20.27 
    For 304 Stainless Steel, Add  93.20 

. 
 05 12 23 00-0568 LF MC9 x 23.9 - 9" Wide Channel .............................................................................................................................................. 66.92 24.48 

    For >100 To 250, Deduct  -2.45 
    For >250 To 500, Deduct  -4.12 
    For >500 To 1,000, Deduct  -6.61 
    For >1,000, Deduct  -9.10 
    For 316 Stainless Steel, Add  109.70 
    For Aluminum, Add  6.17 
    For Galvanized Steel, Add  21.25 
    For 304 Stainless Steel, Add  97.70 

. 
 05 12 23 00-0569 LF MC9 x 25.4 - 9" Wide Channel .............................................................................................................................................. 71.11 26.01 

    For >100 To 250, Deduct  -2.60 
    For >250 To 500, Deduct  -4.38 
    For >500 To 1,000, Deduct  -7.02 
    For >1,000, Deduct  -9.67 
    For 316 Stainless Steel, Add  116.58 
    For Aluminum, Add  6.56 
    For Galvanized Steel, Add  22.59 
    For 304 Stainless Steel, Add  103.83 

. 
 05 12 23 00-0570 LF MC10 x 6.5 - 10" Wide Channel ............................................................................................................................................ 18.20 6.66 

    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.12 
    For >500 To 1,000, Deduct  -1.80 
    For >1,000, Deduct  -2.48 
    For 316 Stainless Steel, Add  29.82 
    For Aluminum, Add  1.68 
    For Galvanized Steel, Add  5.78 
    For 304 Stainless Steel, Add  26.56 

. 
 05 12 23 00-0571 LF MC10 x 8.4 - 10" Wide Channel ............................................................................................................................................ 23.52 8.60 

    For >100 To 250, Deduct  -0.86 
    For >250 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.32 
    For >1,000, Deduct  -3.20 
    For 316 Stainless Steel, Add  38.56 
    For Aluminum, Add  2.17 
    For Galvanized Steel, Add  7.47 
    For 304 Stainless Steel, Add  34.34 

. 
 05 12 23 00-0572 LF MC10 x 21.9 - 10" Wide Channel .......................................................................................................................................... 61.31 22.43 

    For >100 To 250, Deduct  -2.24 
    For >250 To 500, Deduct  -3.78 
    For >500 To 1,000, Deduct  -6.06 
    For >1,000, Deduct  -8.34 
    For 316 Stainless Steel, Add  100.51 
    For Aluminum, Add  5.65 
    For Galvanized Steel, Add  19.47 
    For 304 Stainless Steel, Add  89.52 

. 
 05 12 23 00-0573 LF MC10 x 24.9 - 10" Wide Channel .......................................................................................................................................... 69.73 25.51 

    For >100 To 250, Deduct  -2.55 
    For >250 To 500, Deduct  -4.29 
    For >500 To 1,000, Deduct  -6.89 
    For >1,000, Deduct  -9.48 
    For 316 Stainless Steel, Add  114.30 
    For Aluminum, Add  6.43 
    For Galvanized Steel, Add  22.15 
    For 304 Stainless Steel, Add  101.80 

. 
 05 12 23 00-0574 LF MC10 x 25.3 - 10" Wide Channel .......................................................................................................................................... 70.83 25.92 

    For >100 To 250, Deduct  -2.59 
    For >250 To 500, Deduct  -4.36 
    For >500 To 1,000, Deduct  -7.00 
    For >1,000, Deduct  -9.63 
    For 316 Stainless Steel, Add  116.13 
    For Aluminum, Add  6.53 
    For Galvanized Steel, Add  22.50 
    For 304 Stainless Steel, Add  103.43 
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 05 12 23 00-0575 LF MC10 x 28.3 - 10" Wide Channel .......................................................................................................................................... 79.24 28.97 

    For >100 To 250, Deduct  -2.90 
    For >250 To 500, Deduct  -4.88 
    For >500 To 1,000, Deduct  -7.83 
    For >1,000, Deduct  -10.77 
    For 316 Stainless Steel, Add  129.89 
    For Aluminum, Add  7.31 
    For Galvanized Steel, Add  25.17 
    For 304 Stainless Steel, Add  115.68 

. 
 05 12 23 00-0576 LF MC10 x 28.5 - 10" Wide Channel .......................................................................................................................................... 79.80 29.19 

    For >100 To 250, Deduct  -2.92 
    For >250 To 500, Deduct  -4.91 
    For >500 To 1,000, Deduct  -7.88 
    For >1,000, Deduct  -10.85 
    For 316 Stainless Steel, Add  130.82 
    For Aluminum, Add  7.36 
    For Galvanized Steel, Add  25.35 
    For 304 Stainless Steel, Add  116.51 

. 
 05 12 23 00-0577 LF MC10 x 33.6 - 10" Wide Channel .......................................................................................................................................... 94.08 34.41 

    For >100 To 250, Deduct  -3.44 
    For >250 To 500, Deduct  -5.79 
    For >500 To 1,000, Deduct  -9.29 
    For >1,000, Deduct  -12.79 
    For 316 Stainless Steel, Add  154.24 
    For Aluminum, Add  8.68 
    For Galvanized Steel, Add  29.88 
    For 304 Stainless Steel, Add  137.37 

. 
 05 12 23 00-0578 LF MC10 x 41.1 - 10" Wide Channel ........................................................................................................................................ 115.07 42.10 

    For >100 To 250, Deduct  -4.21 
    For >250 To 500, Deduct  -7.09 
    For >500 To 1,000, Deduct  -11.37 
    For >1,000, Deduct  -15.65 
    For 316 Stainless Steel, Add  188.64 
    For Aluminum, Add  10.61 
    For Galvanized Steel, Add  36.55 
    For 304 Stainless Steel, Add  168.01 

. 
 05 12 23 00-0579 LF MC12 x 30.9 - 12" Wide Channel .......................................................................................................................................... 86.52 31.65 

    For >100 To 250, Deduct  -3.17 
    For >250 To 500, Deduct  -5.33 
    For >500 To 1,000, Deduct  -8.55 
    For >1,000, Deduct  -11.76 
    For 316 Stainless Steel, Add  141.82 
    For Aluminum, Add  7.98 
    For Galvanized Steel, Add  27.48 
    For 304 Stainless Steel, Add  126.31 

. 
 05 12 23 00-0580 LF MC12 x 32.9 - 12" Wide Channel .......................................................................................................................................... 92.12 33.69 

    For >100 To 250, Deduct  -3.37 
    For >250 To 500, Deduct  -5.67 
    For >500 To 1,000, Deduct  -9.10 
    For >1,000, Deduct  -12.53 
    For 316 Stainless Steel, Add  151.01 
    For Aluminum, Add  8.49 
    For Galvanized Steel, Add  29.26 
    For 304 Stainless Steel, Add  134.49 

. 
 05 12 23 00-0581 LF MC12 x 35 - 12" Wide Channel ............................................................................................................................................. 97.99 35.84 

    For >100 To 250, Deduct  -3.58 
    For >250 To 500, Deduct  -6.03 
    For >500 To 1,000, Deduct  -9.68 
    For >1,000, Deduct  -13.32 
    For 316 Stainless Steel, Add  160.64 
    For Aluminum, Add  9.04 
    For Galvanized Steel, Add  31.12 
    For 304 Stainless Steel, Add  143.07 

. 
 05 12 23 00-0582 LF MC12 x 37 - 12" Wide Channel ........................................................................................................................................... 103.60 37.90 

    For >100 To 250, Deduct  -3.79 
    For >250 To 500, Deduct  -6.38 
    For >500 To 1,000, Deduct  -10.23 
    For >1,000, Deduct  -14.09 
    For 316 Stainless Steel, Add  169.82 
    For Aluminum, Add  9.55 
    For Galvanized Steel, Add  32.90 
    For 304 Stainless Steel, Add  151.25 

. 
 05 12 23 00-0583 LF MC12 x 40 - 12" Wide Channel ........................................................................................................................................... 112.00 40.96 

    For >100 To 250, Deduct  -4.10 
    For >250 To 500, Deduct  -6.90 
    For >500 To 1,000, Deduct  -11.06 
    For >1,000, Deduct  -15.23 
    For 316 Stainless Steel, Add  183.62 
    For Aluminum, Add  10.33 
    For Galvanized Steel, Add  35.58 
    For 304 Stainless Steel, Add  163.53 
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 05 12 23 00-0584 LF MC12 x 45 - 12" Wide Channel ........................................................................................................................................... 126.00 46.09 

    For >100 To 250, Deduct  -4.61 
    For >250 To 500, Deduct  -7.76 
    For >500 To 1,000, Deduct  -12.45 
    For >1,000, Deduct  -17.13 
    For 316 Stainless Steel, Add  206.56 
    For Aluminum, Add  11.62 
    For Galvanized Steel, Add  40.02 
    For 304 Stainless Steel, Add  183.97 

. 
 05 12 23 00-0585 LF MC12 x 50 - 12" Wide Channel ........................................................................................................................................... 140.00 51.21 

    For >100 To 250, Deduct  -5.12 
    For >250 To 500, Deduct  -8.62 
    For >500 To 1,000, Deduct  -13.83 
    For >1,000, Deduct  -19.04 
    For 316 Stainless Steel, Add  229.50 
    For Aluminum, Add  12.91 
    For Galvanized Steel, Add  44.47 
    For 304 Stainless Steel, Add  204.40 

. 
 05 12 23 00-0586 LF MC13 x 31.8 - 13" Wide Channel .......................................................................................................................................... 89.04 32.57 

    For >100 To 250, Deduct  -3.26 
    For >250 To 500, Deduct  -5.48 
    For >500 To 1,000, Deduct  -8.80 
    For >1,000, Deduct  -12.11 
    For 316 Stainless Steel, Add  145.95 
    For Aluminum, Add  8.21 
    For Galvanized Steel, Add  28.28 
    For 304 Stainless Steel, Add  129.99 

. 
 05 12 23 00-0587 LF MC13 x 35 - 13" Wide Channel ............................................................................................................................................. 97.99 35.84 

    For >100 To 250, Deduct  -3.58 
    For >250 To 500, Deduct  -6.03 
    For >500 To 1,000, Deduct  -9.68 
    For >1,000, Deduct  -13.32 
    For 316 Stainless Steel, Add  160.64 
    For Aluminum, Add  9.04 
    For Galvanized Steel, Add  31.12 
    For 304 Stainless Steel, Add  143.07 

. 
 05 12 23 00-0588 LF MC13 x 40 - 13" Wide Channel ........................................................................................................................................... 112.00 40.96 

    For >100 To 250, Deduct  -4.10 
    For >250 To 500, Deduct  -6.90 
    For >500 To 1,000, Deduct  -11.06 
    For >1,000, Deduct  -15.23 
    For 316 Stainless Steel, Add  183.62 
    For Aluminum, Add  10.33 
    For Galvanized Steel, Add  35.58 
    For 304 Stainless Steel, Add  163.53 

. 
 05 12 23 00-0589 LF MC13 x 50 - 13" Wide Channel ........................................................................................................................................... 140.00 51.21 

    For >100 To 250, Deduct  -5.12 
    For >250 To 500, Deduct  -8.62 
    For >500 To 1,000, Deduct  -13.83 
    For >1,000, Deduct  -19.04 
    For 316 Stainless Steel, Add  229.50 
    For Aluminum, Add  12.91 
    For Galvanized Steel, Add  44.47 
    For 304 Stainless Steel, Add  204.40 

. 
 05 12 23 00-0590 LF MC18 x 42.7 - 18" Wide Channel ........................................................................................................................................ 119.56 43.73 

    For >100 To 250, Deduct  -4.37 
    For >250 To 500, Deduct  -7.36 
    For >500 To 1,000, Deduct  -11.81 
    For >1,000, Deduct  -16.26 
    For 316 Stainless Steel, Add  196.00 
    For Aluminum, Add  11.03 
    For Galvanized Steel, Add  37.98 
    For 304 Stainless Steel, Add  174.56 

. 
 05 12 23 00-0591 LF MC18 x 45.8 - 18" Wide Channel ........................................................................................................................................ 128.23 46.91 

    For >100 To 250, Deduct  -4.69 
    For >250 To 500, Deduct  -7.90 
    For >500 To 1,000, Deduct  -12.67 
    For >1,000, Deduct  -17.43 
    For 316 Stainless Steel, Add  210.21 
    For Aluminum, Add  11.82 
    For Galvanized Steel, Add  40.73 
    For 304 Stainless Steel, Add  187.22 

. 
 05 12 23 00-0592 LF MC18 x 51.9 - 18" Wide Channel ........................................................................................................................................ 145.31 53.15 

    For >100 To 250, Deduct  -5.32 
    For >250 To 500, Deduct  -8.95 
    For >500 To 1,000, Deduct  -14.35 
    For >1,000, Deduct  -19.76 
    For 316 Stainless Steel, Add  238.21 
    For Aluminum, Add  13.40 
    For Galvanized Steel, Add  46.15 
    For 304 Stainless Steel, Add  212.15 
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 05 12 23 00-0593 LF MC18 x 58 - 18" Wide Channel ........................................................................................................................................... 162.39 59.39 

    For >100 To 250, Deduct  -5.94 
    For >250 To 500, Deduct  -10.00 
    For >500 To 1,000, Deduct  -16.04 
    For >1,000, Deduct  -22.08 
    For 316 Stainless Steel, Add  266.21 
    For Aluminum, Add  14.97 
    For Galvanized Steel, Add  51.58 
    For 304 Stainless Steel, Add  237.09 

XXXXXXX 
. 
 05 12 23 00-0594  Structural Bar Tees (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0595 LF 3/4" x 3/4" x 1/8" Structural Bar Tee ........................................................................................................................................4.79 2.72 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.60 
    For >1,000, Deduct  -0.81 
    For 316 Stainless Steel, Add  3.71 
    For Aluminum, Add  0.21 
    For Galvanized Steel, Add  0.72 
    For 304 Stainless Steel, Add  3.31 

. 
 05 12 23 00-0596 LF 1" x 1" x 1/8" Structural Bar Tee ..............................................................................................................................................5.87 3.21 

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.47 
    For >500 To 1,000, Deduct  -0.72 
    For >1,000, Deduct  -0.98 
    For 316 Stainless Steel, Add  5.09 
    For Aluminum, Add  0.29 
    For Galvanized Steel, Add  0.99 
    For 304 Stainless Steel, Add  4.53 

. 
 05 12 23 00-0597 LF 1-1/2" x 1-1/2" x 1/4" Structural Bar Tee .................................................................................................................................9.49 3.71 

    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.61 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000, Deduct  -1.33 
    For 316 Stainless Steel, Add  14.56 
    For Aluminum, Add  0.82 
    For Galvanized Steel, Add  2.82 
    For 304 Stainless Steel, Add  12.97 

. 
 05 12 23 00-0598 LF 2" x 2" x 1/4" Structural Bar Tee ............................................................................................................................................ 13.24 4.85 

    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.82 
    For >500 To 1,000, Deduct  -1.31 
    For >1,000, Deduct  -1.80 
    For 316 Stainless Steel, Add  21.66 
    For Aluminum, Add  1.22 
    For Galvanized Steel, Add  4.20 
    For 304 Stainless Steel, Add  19.29 

. 
 05 12 23 00-0599 LF 2-1/2" x 2-1/2" x 3/8" Structural Bar Tee ............................................................................................................................... 19.97 5.85 

    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.09 
    For >500 To 1,000, Deduct  -1.78 
    For >1,000, Deduct  -2.47 
    For 316 Stainless Steel, Add  38.91 
    For Aluminum, Add  2.19 
    For Galvanized Steel, Add  7.54 
    For 304 Stainless Steel, Add  34.66 

. 
 05 12 23 00-0600 LF 3" x 3" x 3/8" Structural Bar Tee ............................................................................................................................................ 24.59 7.49 

    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.36 
    For >500 To 1,000, Deduct  -2.23 
    For >1,000, Deduct  -3.09 
    For 316 Stainless Steel, Add  46.72 
    For Aluminum, Add  2.63 
    For Galvanized Steel, Add  9.05 
    For 304 Stainless Steel, Add  41.61 

XXXXXXX 
. 
 05 12 23 00-0601  Structural Zees (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0602 LF 1-1/4" x 1-3/4" x 1-3/4" x 3/16" Structural Zee ....................................................................................................................... 11.72 3.71 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.66 
    For >500 To 1,000, Deduct  -1.08 
    For >1,000, Deduct  -1.50 
    For 316 Stainless Steel, Add  21.70 
    For Aluminum, Add  1.22 
    For Galvanized Steel, Add  4.20 
    For 304 Stainless Steel, Add  19.32 
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 05 12 23 00-0603 LF 2-11/16" x 3" x 2-11/16" x 1/4" Structural Zee ....................................................................................................................... 22.13 4.43 

    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -1.00 
    For >500 To 1,000, Deduct  -1.70 
    For >1,000, Deduct  -2.40 
    For 316 Stainless Steel, Add  51.94 
    For Aluminum, Add  2.92 
    For Galvanized Steel, Add  10.06 
    For 304 Stainless Steel, Add  46.26 

. 
 05 12 23 00-0604 LF 3-1/16" x 4" x 3-1/16" x 1/4" Structural Zee ........................................................................................................................... 26.52 4.99 

    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -1.16 
    For >500 To 1,000, Deduct  -1.99 
    For >1,000, Deduct  -2.82 
    For 316 Stainless Steel, Add  63.55 
    For Aluminum, Add  3.57 
    For Galvanized Steel, Add  12.31 
    For 304 Stainless Steel, Add  56.60 

. 
 05 12 23 00-0605 LF 3-1/4" x 5" x 3-1/4" x 5/16" Structural Zee ............................................................................................................................. 35.70 5.71 

    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.46 
    For >500 To 1,000, Deduct  -2.55 
    For >1,000, Deduct  -3.63 
    For 316 Stainless Steel, Add  89.89 
    For Aluminum, Add  5.06 
    For Galvanized Steel, Add  17.42 
    For 304 Stainless Steel, Add  80.06 

. 
 05 12 23 00-0606 LF 3-1/2" x 6" x 3-1/2" x 3/8" Structural Zee ............................................................................................................................... 46.30 6.21 

    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -1.78 
    For >500 To 1,000, Deduct  -3.14 
    For >1,000, Deduct  -4.51 
    For 316 Stainless Steel, Add  121.66 
    For Aluminum, Add  6.84 
    For Galvanized Steel, Add  23.57 
    For 304 Stainless Steel, Add  108.36 

XXXXXXX 
. 
 05 12 23 00-0607  Junior I-Beams (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0608 LF 3" Junior I-Beam, 2.9 LB/LF .................................................................................................................................................. 16.08 5.36 
    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -0.94 
    For >500 To 1,000, Deduct  -1.52 
    For >1,000, Deduct  -2.10 
    For 316 Stainless Steel, Add  28.61 
    For Aluminum, Add  1.61 
    For Galvanized Steel, Add  5.54 
    For 304 Stainless Steel, Add  25.48 

. 
 05 12 23 00-0609 LF 4" Junior I-Beam, 3.2 LB/LF .................................................................................................................................................. 17.67 5.85 

    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.03 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000, Deduct  -2.30 
    For 316 Stainless Steel, Add  31.55 
    For Aluminum, Add  1.77 
    For Galvanized Steel, Add  6.11 
    For 304 Stainless Steel, Add  28.10 

. 
 05 12 23 00-0610 LF 5" Junior I-Beam, 3.8 LB/LF .................................................................................................................................................. 20.27 6.42 

    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -1.15 
    For >500 To 1,000, Deduct  -1.87 
    For >1,000, Deduct  -2.59 
    For 316 Stainless Steel, Add  37.47 
    For Aluminum, Add  2.11 
    For Galvanized Steel, Add  7.26 
    For 304 Stainless Steel, Add  33.37 

. 
 05 12 23 00-0611 LF 6" Junior I-Beam, 4.4 LB/LF .................................................................................................................................................. 22.89 7.00 

    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.27 
    For >500 To 1,000, Deduct  -2.08 
    For >1,000, Deduct  -2.88 
    For 316 Stainless Steel, Add  43.39 
    For Aluminum, Add  2.44 
    For Galvanized Steel, Add  8.41 
    For 304 Stainless Steel, Add  38.65 

. 
 05 12 23 00-0612 LF 7" Junior I-Beam, 5.5 LB/LF .................................................................................................................................................. 26.94 7.49 

    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.42 
    For >500 To 1,000, Deduct  -2.35 
    For >1,000, Deduct  -3.27 
    For 316 Stainless Steel, Add  54.24 
    For Aluminum, Add  3.05 
    For Galvanized Steel, Add  10.51 
    For 304 Stainless Steel, Add  48.31 
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 05 12 23 00-0613 LF 8" Junior I-Beam, 6.5 LB/LF .................................................................................................................................................. 30.69 8.00 

    For >100 To 250, Deduct  -0.80 
    For >250 To 500, Deduct  -1.57 
    For >500 To 1,000, Deduct  -2.60 
    For >1,000, Deduct  -3.63 
    For 316 Stainless Steel, Add  64.10 
    For Aluminum, Add  3.61 
    For Galvanized Steel, Add  12.42 
    For 304 Stainless Steel, Add  57.09 

. 
 05 12 23 00-0614 LF 10" Junior I-Beam, 9 LB/LF ................................................................................................................................................... 39.92 9.14 

    For >100 To 250, Deduct  -0.91 
    For >250 To 500, Deduct  -1.91 
    For >500 To 1,000, Deduct  -3.21 
    For >1,000, Deduct  -4.52 
    For 316 Stainless Steel, Add  88.77 
    For Aluminum, Add  4.99 
    For Galvanized Steel, Add  17.20 
    For 304 Stainless Steel, Add  79.06 

. 
 05 12 23 00-0615 LF 12" Junior I-Beam, 11.8 LB/LF .............................................................................................................................................. 50.83 10.85 

    For >100 To 250, Deduct  -1.08 
    For >250 To 500, Deduct  -2.36 
    For >500 To 1,000, Deduct  -3.99 
    For >1,000, Deduct  -5.62 
    For 316 Stainless Steel, Add  116.38 
    For Aluminum, Add  6.55 
    For Galvanized Steel, Add  22.55 
    For 304 Stainless Steel, Add  103.65 

XXXXXXX 
. 
 05 12 23 00-0616  Round Stock (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0617 LF 1/4" Carbon Steel Rounds, ASTM A108 .................................................................................................................................1.83  
    For 316 Stainless Steel, Add  2.82 
    For Aluminum, Add  0.16 
    For Galvanized Steel, Add  0.55 
    For 304 Stainless Steel, Add  2.51 

. 
 05 12 23 00-0618 LF 3/8" Carbon Steel Rounds, ASTM A108 .................................................................................................................................2.81  

    For 316 Stainless Steel, Add  5.54 
    For Aluminum, Add  0.31 
    For Galvanized Steel, Add  1.07 
    For 304 Stainless Steel, Add  4.93 

. 
 05 12 23 00-0619 LF 1/2" Carbon Steel Rounds, ASTM A108 .................................................................................................................................3.82  

    For 316 Stainless Steel, Add  8.42 
    For Aluminum, Add  0.47 
    For Galvanized Steel, Add  1.63 
    For 304 Stainless Steel, Add  7.50 

. 
 05 12 23 00-0620 LF 5/8" Carbon Steel Rounds, ASTM A108 .................................................................................................................................5.70  

    For 316 Stainless Steel, Add  14.02 
    For Aluminum, Add  0.79 
    For Galvanized Steel, Add  2.72 
    For 304 Stainless Steel, Add  12.48 

. 
 05 12 23 00-0621 LF 3/4" Carbon Steel Rounds, ASTM A108 .................................................................................................................................6.79  

    For 316 Stainless Steel, Add  16.67 
    For Aluminum, Add  0.94 
    For Galvanized Steel, Add  3.23 
    For 304 Stainless Steel, Add  14.85 

. 
 05 12 23 00-0622 LF 7/8" Carbon Steel Rounds, ASTM A108 .................................................................................................................................7.91  

    For 316 Stainless Steel, Add  19.46 
    For Aluminum, Add  1.09 
    For Galvanized Steel, Add  3.77 
    For 304 Stainless Steel, Add  17.33 

. 
 05 12 23 00-0623 LF 1" Carbon Steel Rounds, ASTM A108 .................................................................................................................................. 11.43  

    For 316 Stainless Steel, Add  29.66 
    For Aluminum, Add  1.67 
    For Galvanized Steel, Add  5.75 
    For 304 Stainless Steel, Add  26.42 

. 
 05 12 23 00-0624 LF 1-1/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 13.91  

    For 316 Stainless Steel, Add  36.06 
    For Aluminum, Add  2.03 
    For Galvanized Steel, Add  6.99 
    For 304 Stainless Steel, Add  32.12 

. 
 05 12 23 00-0625 LF 1-1/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 16.66  

    For 316 Stainless Steel, Add  42.43 
    For Aluminum, Add  2.39 
    For Galvanized Steel, Add  8.22 
    For 304 Stainless Steel, Add  37.79 

. 
 05 12 23 00-0626 LF 1-3/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 20.14  

    For 316 Stainless Steel, Add  51.78 
    For Aluminum, Add  2.91 
    For Galvanized Steel, Add  10.03 
    For 304 Stainless Steel, Add  46.11 

. 
 05 12 23 00-0627 LF 1-1/2" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 22.51  

    For 316 Stainless Steel, Add  56.80 
    For Aluminum, Add  3.20 
    For Galvanized Steel, Add  11.01 
    For 304 Stainless Steel, Add  50.59 
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 05 12 23 00-0628 LF 1-5/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 26.07  

    For 316 Stainless Steel, Add  64.38 
    For Aluminum, Add  3.62 
    For Galvanized Steel, Add  12.47 
    For 304 Stainless Steel, Add  57.34 

. 
 05 12 23 00-0629 LF 1-3/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 31.34  

    For 316 Stainless Steel, Add  74.91 
    For Aluminum, Add  4.21 
    For Galvanized Steel, Add  14.51 
    For 304 Stainless Steel, Add  66.72 

. 
 05 12 23 00-0630 LF 1-7/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 37.89  

    For 316 Stainless Steel, Add  87.74 
    For Aluminum, Add  4.94 
    For Galvanized Steel, Add  17.00 
    For 304 Stainless Steel, Add  78.15 

. 
 05 12 23 00-0631 LF 2" Carbon Steel Rounds, ASTM A108 .................................................................................................................................. 43.45  

    For 316 Stainless Steel, Add  97.60 
    For Aluminum, Add  5.49 
    For Galvanized Steel, Add  18.91 
    For 304 Stainless Steel, Add  86.93 

. 
 05 12 23 00-0632 LF 2-1/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 50.92  

    For 316 Stainless Steel, Add  111.49 
    For Aluminum, Add  6.27 
    For Galvanized Steel, Add  21.60 
    For 304 Stainless Steel, Add  99.29 

. 
 05 12 23 00-0633 LF 2-1/4" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 57.67  

    For 316 Stainless Steel, Add  125.34 
    For Aluminum, Add  7.05 
    For Galvanized Steel, Add  24.29 
    For 304 Stainless Steel, Add  111.63 

. 
 05 12 23 00-0634 LF 2-3/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 66.07  

    For 316 Stainless Steel, Add  143.36 
    For Aluminum, Add  8.06 
    For Galvanized Steel, Add  27.78 
    For 304 Stainless Steel, Add  127.68 

. 
 05 12 23 00-0635 LF 2-1/2" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 73.26  

    For 316 Stainless Steel, Add  154.50 
    For Aluminum, Add  8.69 
    For Galvanized Steel, Add  29.93 
    For 304 Stainless Steel, Add  137.60 

. 
 05 12 23 00-0636 LF 2-5/8" Carbon Steel Rounds, ASTM A108 ............................................................................................................................ 89.08  

    For 316 Stainless Steel, Add  196.26 
    For Aluminum, Add  11.04 
    For Galvanized Steel, Add  38.02 
    For 304 Stainless Steel, Add  174.79 

. 
 05 12 23 00-0637 LF 2-3/4" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 101.39  

    For 316 Stainless Steel, Add  223.81 
    For Aluminum, Add  12.59 
    For Galvanized Steel, Add  43.36 
    For 304 Stainless Steel, Add  199.33 

. 
 05 12 23 00-0638 LF 2-7/8 Carbon Steel Rounds, ASTM A108 ........................................................................................................................... 113.09  

    For 316 Stainless Steel, Add  249.41 
    For Aluminum, Add  14.03 
    For Galvanized Steel, Add  48.32 
    For 304 Stainless Steel, Add  222.13 

. 
 05 12 23 00-0639 LF 3" Carbon Steel Rounds, ASTM A108 ................................................................................................................................ 119.12  

    For 316 Stainless Steel, Add  256.86 
    For Aluminum, Add  14.45 
    For Galvanized Steel, Add  49.77 
    For 304 Stainless Steel, Add  228.77 

. 
 05 12 23 00-0640 LF 3-1/8" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 124.60  

    For 316 Stainless Steel, Add  262.56 
    For Aluminum, Add  14.77 
    For Galvanized Steel, Add  50.87 
    For 304 Stainless Steel, Add  233.84 

. 
 05 12 23 00-0641 LF 3-1/4" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 131.64  

    For 316 Stainless Steel, Add  273.28 
    For Aluminum, Add  15.37 
    For Galvanized Steel, Add  52.95 
    For 304 Stainless Steel, Add  243.39 

. 
 05 12 23 00-0642 LF 3-1/2" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 159.23  

    For 316 Stainless Steel, Add  346.75 
    For Aluminum, Add  19.50 
    For Galvanized Steel, Add  67.18 
    For 304 Stainless Steel, Add  308.83 

. 
 05 12 23 00-0643 LF 3-5/8" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 176.72  

    For 316 Stainless Steel, Add  387.90 
    For Aluminum, Add  21.82 
    For Galvanized Steel, Add  75.16 
    For 304 Stainless Steel, Add  345.48 

. 
 05 12 23 00-0644 LF 3-3/4" Carbon Steel Rounds, ASTM A108 .......................................................................................................................... 189.79  

    For 316 Stainless Steel, Add  414.94 
    For Aluminum, Add  23.34 
    For Galvanized Steel, Add  80.40 
    For 304 Stainless Steel, Add  369.56 
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. 
 05 12 23 00-0645 LF 4" Carbon Steel Rounds, ASTM A108 ................................................................................................................................ 212.38  

    For 316 Stainless Steel, Add  472.42 
    For Aluminum, Add  26.57 
    For Galvanized Steel, Add  91.53 
    For 304 Stainless Steel, Add  420.75 

XXXXXXX 
. 
 05 12 23 00-0646  Square Stock (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0647 LF 3/8" Square Bar Stock .............................................................................................................................................................1.76  
    For 316 Stainless Steel, Add  2.18 
    For Aluminum, Add  0.12 
    For Galvanized Steel, Add  0.42 
    For 304 Stainless Steel, Add  1.94 

. 
 05 12 23 00-0648 LF 1/2" Square Bar Stock .............................................................................................................................................................2.40  

    For 316 Stainless Steel, Add  3.87 
    For Aluminum, Add  0.22 
    For Galvanized Steel, Add  0.75 
    For 304 Stainless Steel, Add  3.45 

. 
 05 12 23 00-0649 LF 5/8" Square Bar Stock .............................................................................................................................................................3.21  

    For 316 Stainless Steel, Add  6.05 
    For Aluminum, Add  0.34 
    For Galvanized Steel, Add  1.17 
    For 304 Stainless Steel, Add  5.39 

. 
 05 12 23 00-0650 LF 3/4" Square Bar Stock .............................................................................................................................................................4.31  

    For 316 Stainless Steel, Add  8.74 
    For Aluminum, Add  0.49 
    For Galvanized Steel, Add  1.69 
    For 304 Stainless Steel, Add  7.78 

. 
 05 12 23 00-0651 LF 7/8" Square Bar Stock .............................................................................................................................................................5.64  

    For 316 Stainless Steel, Add  12.19 
    For Aluminum, Add  0.69 
    For Galvanized Steel, Add  2.36 
    For 304 Stainless Steel, Add  10.86 

. 
 05 12 23 00-0652 LF 1" Square Bar Stock ................................................................................................................................................................7.03  

    For 316 Stainless Steel, Add  15.58 
    For Aluminum, Add  0.88 
    For Galvanized Steel, Add  3.02 
    For 304 Stainless Steel, Add  13.88 

. 
 05 12 23 00-0653 LF 1-1/4" Square Bar Stock ........................................................................................................................................................ 11.00  

    For 316 Stainless Steel, Add  24.32 
    For Aluminum, Add  1.37 
    For Galvanized Steel, Add  4.71 
    For 304 Stainless Steel, Add  21.66 

. 
 05 12 23 00-0654 LF 1-1/2" Square Bar Stock ........................................................................................................................................................ 15.70  

    For 316 Stainless Steel, Add  35.01 
    For Aluminum, Add  1.97 
    For Galvanized Steel, Add  6.78 
    For 304 Stainless Steel, Add  31.18 

. 
 05 12 23 00-0655 LF 1-3/4" Square Bar Stock ........................................................................................................................................................ 23.14  

    For 316 Stainless Steel, Add  48.67 
    For Aluminum, Add  2.74 
    For Galvanized Steel, Add  9.43 
    For 304 Stainless Steel, Add  43.35 

. 
 05 12 23 00-0656 LF 2" Square Bar Stock .............................................................................................................................................................. 32.78  

    For 316 Stainless Steel, Add  62.27 
    For Aluminum, Add  3.50 
    For Galvanized Steel, Add  12.07 
    For 304 Stainless Steel, Add  55.46 

XXXXXXX 
. 
 05 12 23 00-0657  Steel Tubing (05 12 23 00-0408) 

Note: General purpose low-carbon steel. 
. 
. 
 05 12 23 00-0658  Square Steel Tubing (05 12 23 00-0657) 
. 
. 
 05 12 23 00-0659  0.06" Wall Thickness (05 12 23 00-0658) 
. 
. 

 05 12 23 00-0660 LF 1/2" x 1/2" x 0.06" Square Steel Tubing ..................................................................................................................................2.48 0.51 
    For >100 To 250, Deduct  -0.05 
    For >250 To 500, Deduct  -0.11 
    For >500 To 1,000, Deduct  -0.19 
    For >1,000, Deduct  -0.27 
    For Galvanized Steel, Add  1.11 

. 
 05 12 23 00-0661 LF 3/4" x 3/4" x 0.06" Square Steel Tubing ..................................................................................................................................3.79 0.81 

    For >100 To 250, Deduct  -0.08 
    For >250 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.30 
    For >1,000, Deduct  -0.42 
    For Galvanized Steel, Add  1.69 

. 
 05 12 23 00-0662 LF 1" x 1" x 0.06" Square Steel Tubing ........................................................................................................................................5.10 1.46 

    For >100 To 250, Deduct  -0.11 
    For >250 To 500, Deduct  -0.24 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000, Deduct  -0.57 
    For Galvanized Steel, Add  2.26 
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. 
 05 12 23 00-0663 LF 1-1/4" x 1-1/4" x 0.06" Square Steel Tubing ............................................................................................................................ 6.76 1.39 

    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.52 
    For >1,000, Deduct  -0.74 
    For Galvanized Steel, Add  3.04 

. 
 05 12 23 00-0664 LF 1-1/2" x 1-1/2" x 0.06" Square Steel Tubing ............................................................................................................................ 8.00 1.67 

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.37 
    For >500 To 1,000, Deduct  -0.62 
    For >1,000, Deduct  -0.88 
    For Galvanized Steel, Add  3.57 

XXXXXXX 
. 
 05 12 23 00-0665  0.083" Wall Thickness (05 12 23 00-0658) 
. 
. 

 05 12 23 00-0666 LF 3/4" x 3/4" x 0.083" Square Steel Tubing ................................................................................................................................ 4.42 0.94 
    For >100 To 250, Deduct  -0.09 
    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000, Deduct  -0.49 
    For Galvanized Steel, Add  1.96 

. 
 05 12 23 00-0667 LF 1" x 1" x 0.083" Square Steel Tubing ...................................................................................................................................... 6.45 1.29 

    For >100 To 250, Deduct  -0.13 
    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.49 
    For >1,000, Deduct  -0.70 
    For Galvanized Steel, Add  2.93 

. 
 05 12 23 00-0668 LF 1-1/4" x 1-1/4" x 0.083" Square Steel Tubing .......................................................................................................................... 7.78 1.64 

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.36 
    For >500 To 1,000, Deduct  -0.61 
    For >1,000, Deduct  -0.86 
    For Galvanized Steel, Add  3.46 

. 
 05 12 23 00-0669 LF 1-1/2" x 1-1/2" x 0.083" Square Steel Tubing .......................................................................................................................... 9.39 2.00 

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.43 
    For >500 To 1,000, Deduct  -0.74 
    For >1,000, Deduct  -1.04 
    For Galvanized Steel, Add  4.17 

. 
 05 12 23 00-0670 LF 2" x 2" x 0.083" Square Steel Tubing .................................................................................................................................... 12.02 2.66 

    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.57 
    For >500 To 1,000, Deduct  -0.96 
    For >1,000, Deduct  -1.35 
    For Galvanized Steel, Add  5.25 

XXXXXXX 
. 
 05 12 23 00-0671  0.12" Wall Thickness (05 12 23 00-0658) 
. 
. 

 05 12 23 00-0672 LF 1" x 1" x 0.12" Square Steel Tubing ........................................................................................................................................ 7.10 1.54 
    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.33 
    For >500 To 1,000, Deduct  -0.56 
    For >1,000, Deduct  -0.79 
    For Galvanized Steel, Add  3.12 

. 
 05 12 23 00-0673 LF 1-1/4" x 1-1/4" x 0.12" Square Steel Tubing ............................................................................................................................ 9.13 1.98 

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.43 
    For >500 To 1,000, Deduct  -0.72 
    For >1,000, Deduct  -1.01 
    For Galvanized Steel, Add  4.03 

. 
 05 12 23 00-0674 LF 1-1/2" x 1-1/2" x 0.12" Square Steel Tubing .......................................................................................................................... 11.22 2.41 

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -0.88 
    For >1,000, Deduct  -1.24 
    For Galvanized Steel, Add  4.96 

. 
 05 12 23 00-0675 LF 2" x 2" x 0.12" Square Steel Tubing ...................................................................................................................................... 15.18 3.29 

    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.71 
    For >500 To 1,000, Deduct  -1.20 
    For >1,000, Deduct  -1.69 
    For Galvanized Steel, Add  6.69 

XXXXXXX 
. 
 05 12 23 00-0676  1/8" Wall Thickness (05 12 23 00-0658) 
. 
. 

 05 12 23 00-0677 LF 2" x 2" x 1/8" Square Steel Tubing ........................................................................................................................................ 13.56 3.42 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.68 
    For >500 To 1,000, Deduct  -1.13 
    For >1,000, Deduct  -1.59 
    For Galvanized Steel, Add  5.58 
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. 
 05 12 23 00-0678 LF 2-1/2" x 2-1/2" x 1/8" Square Steel Tubing ............................................................................................................................ 17.92 4.33 

    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -1.47 
    For >1,000, Deduct  -2.07 
    For Galvanized Steel, Add  7.53 

. 
 05 12 23 00-0679 LF 3" x 3" x 1/8" Square Steel Tubing ........................................................................................................................................ 20.95 5.23 

    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000, Deduct  -2.44 
    For Galvanized Steel, Add  8.66 

. 
 05 12 23 00-0680 LF 3-1/2" x 3-1/2" x 1/8" Square Steel Tubing ............................................................................................................................ 24.27 6.15 

    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -1.22 
    For >500 To 1,000, Deduct  -2.03 
    For >1,000, Deduct  -2.85 
    For Galvanized Steel, Add  9.96 

. 
 05 12 23 00-0681 LF 4" x 4" x 1/8" Square Steel Tubing ........................................................................................................................................ 26.66 7.06 

    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.37 
    For >500 To 1,000, Deduct  -2.27 
    For >1,000, Deduct  -3.18 
    For Galvanized Steel, Add  10.70 

XXXXXXX 
. 
 05 12 23 00-0682  3/16" Wall Thickness (05 12 23 00-0658) 
. 
. 

 05 12 23 00-0683 LF 2" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 15.38 3.85 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000, Deduct  -1.80 
    For Galvanized Steel, Add  6.35 

. 
 05 12 23 00-0684 LF 2-1/2" x 2-1/2" x 3/16" Square Steel Tubing .......................................................................................................................... 19.90 4.99 

    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -1.00 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000, Deduct  -2.32 
    For Galvanized Steel, Add  8.22 

. 
 05 12 23 00-0685 LF 3" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 24.45 6.13 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.22 
    For >500 To 1,000, Deduct  -2.04 
    For >1,000, Deduct  -2.86 
    For Galvanized Steel, Add  10.09 

. 
 05 12 23 00-0686 LF 3-1/2" x 3-1/2" x 3/16" Square Steel Tubing .......................................................................................................................... 29.01 7.27 

    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.42 
    For >1,000, Deduct  -3.39 
    For Galvanized Steel, Add  11.98 

. 
 05 12 23 00-0687 LF 4" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 33.52 8.40 

    For >100 To 250, Deduct  -0.84 
    For >250 To 500, Deduct  -1.68 
    For >500 To 1,000, Deduct  -2.80 
    For >1,000, Deduct  -3.91 
    For Galvanized Steel, Add  13.84 

. 
 05 12 23 00-0688 LF 4-1/2" x 4-1/2" x 3/16" Square Steel Tubing .......................................................................................................................... 38.09 9.55 

    For >100 To 250, Deduct  -0.95 
    For >250 To 500, Deduct  -1.91 
    For >500 To 1,000, Deduct  -3.18 
    For >1,000, Deduct  -4.45 
    For Galvanized Steel, Add  15.72 

. 
 05 12 23 00-0689 LF 5" x 5" x 3/16" Square Steel Tubing ...................................................................................................................................... 42.61 10.68 

    For >100 To 250, Deduct  -1.07 
    For >250 To 500, Deduct  -2.13 
    For >500 To 1,000, Deduct  -3.55 
    For >1,000, Deduct  -4.98 
    For Galvanized Steel, Add  17.59 

. 
 05 12 23 00-0690 LF 6" x 6" x 3/16" Square Steel Tubing ...................................................................................................................................... 51.73 12.96 

    For >100 To 250, Deduct  -1.30 
    For >250 To 500, Deduct  -2.59 
    For >500 To 1,000, Deduct  -4.32 
    For >1,000, Deduct  -6.04 
    For Galvanized Steel, Add  21.35 

XXXXXXX 
. 
 05 12 23 00-0691  1/4" Wall Thickness (05 12 23 00-0658) 
. 
. 

 05 12 23 00-0692 LF 2" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 16.47 3.86 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.80 
    For >500 To 1,000, Deduct  -1.34 
    For >1,000, Deduct  -1.88 
    For Galvanized Steel, Add  7.02 
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. 
 05 12 23 00-0693 LF 2-1/2" x 2-1/2" x 1/4" Square Steel Tubing ............................................................................................................................ 21.64 5.07 

    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -1.76 
    For >1,000, Deduct  -2.47 
    For Galvanized Steel, Add  9.22 

. 
 05 12 23 00-0694 LF 3" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 26.81 6.29 

    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.30 
    For >500 To 1,000, Deduct  -2.18 
    For >1,000, Deduct  -3.06 
    For Galvanized Steel, Add  11.43 

. 
 05 12 23 00-0695 LF 3-1/2" x 3-1/2" x 1/4" Square Steel Tubing ............................................................................................................................ 31.98 7.50 

    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.55 
    For >500 To 1,000, Deduct  -2.60 
    For >1,000, Deduct  -3.65 
    For Galvanized Steel, Add  13.63 

. 
 05 12 23 00-0696 LF 4" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 37.16 8.71 

    For >100 To 250, Deduct  -0.87 
    For >250 To 500, Deduct  -1.80 
    For >500 To 1,000, Deduct  -3.02 
    For >1,000, Deduct  -4.24 
    For Galvanized Steel, Add  15.83 

. 
 05 12 23 00-0697 LF 4-1/2" x 4-1/2" x 1/4" Square Steel Tubing ............................................................................................................................ 42.34 9.92 

    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -2.05 
    For >500 To 1,000, Deduct  -3.44 
    For >1,000, Deduct  -4.83 
    For Galvanized Steel, Add  18.04 

. 
 05 12 23 00-0698 LF 5" x 5" x 1/4" Square Steel Tubing ........................................................................................................................................ 47.54 11.14 

    For >100 To 250, Deduct  -1.12 
    For >250 To 500, Deduct  -2.30 
    For >500 To 1,000, Deduct  -3.86 
    For >1,000, Deduct  -5.42 
    For Galvanized Steel, Add  20.26 

. 
 05 12 23 00-0699 LF 6" x 6" x 1/4" Square Steel Tubing ........................................................................................................................................ 57.88 13.57 

    For >100 To 250, Deduct  -1.36 
    For >250 To 500, Deduct  -2.80 
    For >500 To 1,000, Deduct  -4.70 
    For >1,000, Deduct  -6.60 
    For Galvanized Steel, Add  24.66 

XXXXXXX 
. 
 05 12 23 00-0700  Rectangular Steel Tubing (05 12 23 00-0657) 
. 
. 
 05 12 23 00-0701  3/16" Wall Thickness (05 12 23 00-0700) 
. 
. 

 05 12 23 00-0702 LF 3" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 19.90 4.99 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -1.00 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000, Deduct  -2.32 
    For Galvanized Steel, Add  8.22 

. 
 05 12 23 00-0703 LF 4" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 24.45 6.13 

    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.22 
    For >500 To 1,000, Deduct  -2.04 
    For >1,000, Deduct  -2.86 
    For Galvanized Steel, Add  10.09 

. 
 05 12 23 00-0704 LF 4" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 29.01 7.27 

    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.42 
    For >1,000, Deduct  -3.39 
    For Galvanized Steel, Add  11.98 

. 
 05 12 23 00-0705 LF 5" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 29.01 7.27 

    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.42 
    For >1,000, Deduct  -3.39 
    For Galvanized Steel, Add  11.98 

. 
 05 12 23 00-0706 LF 5" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 33.52 8.40 

    For >100 To 250, Deduct  -0.84 
    For >250 To 500, Deduct  -1.68 
    For >500 To 1,000, Deduct  -2.80 
    For >1,000, Deduct  -3.91 
    For Galvanized Steel, Add  13.84 

. 
 05 12 23 00-0707 LF 5" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 38.09 9.55 

    For >100 To 250, Deduct  -0.95 
    For >250 To 500, Deduct  -1.91 
    For >500 To 1,000, Deduct  -3.18 
    For >1,000, Deduct  -4.45 
    For Galvanized Steel, Add  15.72 
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. 
 05 12 23 00-0708 LF 6" x 2" x 3/16" Square Steel Tubing ...................................................................................................................................... 33.52 8.40 

    For >100 To 250, Deduct  -0.84 
    For >250 To 500, Deduct  -1.68 
    For >500 To 1,000, Deduct  -2.80 
    For >1,000, Deduct  -3.91 
    For Galvanized Steel, Add  13.84 

. 
 05 12 23 00-0709 LF 6" x 3" x 3/16" Square Steel Tubing ...................................................................................................................................... 38.09 9.55 

    For >100 To 250, Deduct  -0.95 
    For >250 To 500, Deduct  -1.91 
    For >500 To 1,000, Deduct  -3.18 
    For >1,000, Deduct  -4.45 
    For Galvanized Steel, Add  15.72 

. 
 05 12 23 00-0710 LF 6" x 4" x 3/16" Square Steel Tubing ...................................................................................................................................... 42.61 10.68 

    For >100 To 250, Deduct  -1.07 
    For >250 To 500, Deduct  -2.13 
    For >500 To 1,000, Deduct  -3.55 
    For >1,000, Deduct  -4.98 
    For Galvanized Steel, Add  17.59 

XXXXXXX 
. 
 05 12 23 00-0711  1/4" Wall Thickness (05 12 23 00-0700) 
. 
. 

 05 12 23 00-0712 LF 3" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 21.64 5.07 
    For >100 To 250, Deduct  -0.51 
    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -1.76 
    For >1,000, Deduct  -2.47 
    For Galvanized Steel, Add  9.22 

. 
 05 12 23 00-0713 LF 4" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 26.81 6.29 

    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.30 
    For >500 To 1,000, Deduct  -2.18 
    For >1,000, Deduct  -3.06 
    For Galvanized Steel, Add  11.43 

. 
 05 12 23 00-0714 LF 4" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 31.98 7.50 

    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.55 
    For >500 To 1,000, Deduct  -2.60 
    For >1,000, Deduct  -3.65 
    For Galvanized Steel, Add  13.63 

. 
 05 12 23 00-0715 LF 5" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 31.98 7.50 

    For >100 To 250, Deduct  -0.75 
    For >250 To 500, Deduct  -1.55 
    For >500 To 1,000, Deduct  -2.60 
    For >1,000, Deduct  -3.65 
    For Galvanized Steel, Add  13.63 

. 
 05 12 23 00-0716 LF 5" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 37.16 8.71 

    For >100 To 250, Deduct  -0.87 
    For >250 To 500, Deduct  -1.80 
    For >500 To 1,000, Deduct  -3.02 
    For >1,000, Deduct  -4.24 
    For Galvanized Steel, Add  15.83 

. 
 05 12 23 00-0717 LF 5" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 42.34 9.92 

    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -2.05 
    For >500 To 1,000, Deduct  -3.44 
    For >1,000, Deduct  -4.83 
    For Galvanized Steel, Add  18.04 

. 
 05 12 23 00-0718 LF 6" x 2" x 1/4" Square Steel Tubing ........................................................................................................................................ 37.16 8.71 

    For >100 To 250, Deduct  -0.87 
    For >250 To 500, Deduct  -1.80 
    For >500 To 1,000, Deduct  -3.02 
    For >1,000, Deduct  -4.24 
    For Galvanized Steel, Add  15.83 

. 
 05 12 23 00-0719 LF 6" x 3" x 1/4" Square Steel Tubing ........................................................................................................................................ 42.34 9.92 

    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -2.05 
    For >500 To 1,000, Deduct  -3.44 
    For >1,000, Deduct  -4.83 
    For Galvanized Steel, Add  18.04 

. 
 05 12 23 00-0720 LF 6" x 4" x 1/4" Square Steel Tubing ........................................................................................................................................ 47.54 11.14 

    For >100 To 250, Deduct  -1.12 
    For >250 To 500, Deduct  -2.30 
    For >500 To 1,000, Deduct  -3.86 
    For >1,000, Deduct  -5.42 
    For Galvanized Steel, Add  20.26 

XXXXXXX 
. 
 05 12 23 00-0721  Round Steel Tubing (05 12 23 00-0657) 
. 
. 
 05 12 23 00-0722  0.065" Wall Thickness (05 12 23 00-0721) 
. 
. 

 05 12 23 00-0723 LF 1" Diameter x 0.065" Round Steel Tubing ...............................................................................................................................4.41 0.93 
    For >100 To 250, Deduct  -0.09 
    For >250 To 500, Deduct  -0.20 
    For >500 To 1,000, Deduct  -0.34 
    For >1,000, Deduct  -0.48 
    For Galvanized Steel, Add  1.97 
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. 
 05 12 23 00-0724 LF 1-1/4" Diameter x 0.065" Round Steel Tubing ........................................................................................................................ 5.59 1.17 

    For >100 To 250, Deduct  -0.12 
    For >250 To 500, Deduct  -0.26 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000, Deduct  -0.61 
    For Galvanized Steel, Add  2.50 

. 
 05 12 23 00-0725 LF 1-1/2" Diameter x 0.065" Round Steel Tubing ........................................................................................................................ 6.78 1.42 

    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.53 
    For >1,000, Deduct  -0.75 
    For Galvanized Steel, Add  3.03 

. 
 05 12 23 00-0726 LF 2" Diameter x 0.065" Round Steel Tubing ............................................................................................................................... 9.13 1.92 

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.42 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000, Deduct  -1.00 
    For Galvanized Steel, Add  4.08 

. 
 05 12 23 00-0727 LF 2-1/2" Diameter x 0.065" Round Steel Tubing ...................................................................................................................... 11.50 2.41 

    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.53 
    For >500 To 1,000, Deduct  -0.90 
    For >1,000, Deduct  -1.27 
    For Galvanized Steel, Add  5.13 

. 
 05 12 23 00-0728 LF 3" Diameter x 0.065" Round Steel Tubing ............................................................................................................................. 13.85 2.90 

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.64 
    For >500 To 1,000, Deduct  -1.08 
    For >1,000, Deduct  -1.52 
    For Galvanized Steel, Add  6.19 

. 
 05 12 23 00-0729 LF 3-1/2" Diameter x 0.065" Round Steel Tubing ...................................................................................................................... 16.23 3.41 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.75 
    For >500 To 1,000, Deduct  -1.27 
    For >1,000, Deduct  -1.78 
    For Galvanized Steel, Add  7.25 

. 
 05 12 23 00-0730 LF 4" Diameter x 0.065" Round Steel Tubing ............................................................................................................................. 18.59 3.90 

    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.85 
    For >500 To 1,000, Deduct  -1.45 
    For >1,000, Deduct  -2.04 
    For Galvanized Steel, Add  8.30 

XXXXXXX 
. 
 05 12 23 00-0731  0.083" Wall Thickness (05 12 23 00-0721) 
. 
. 

 05 12 23 00-0732 LF 1" Diameter x 0.083" Round Steel Tubing ............................................................................................................................... 4.79 1.02 
    For >100 To 250, Deduct  -0.10 
    For >250 To 500, Deduct  -0.22 
    For >500 To 1,000, Deduct  -0.37 
    For >1,000, Deduct  -0.53 
    For Galvanized Steel, Add  2.13 

. 
 05 12 23 00-0733 LF 1-1/4" Diameter x 0.083" Round Steel Tubing ........................................................................................................................ 6.10 1.29 

    For >100 To 250, Deduct  -0.13 
    For >250 To 500, Deduct  -0.28 
    For >500 To 1,000, Deduct  -0.48 
    For >1,000, Deduct  -0.67 
    For Galvanized Steel, Add  2.72 

. 
 05 12 23 00-0734 LF 1-1/2" Diameter x 0.083" Round Steel Tubing ........................................................................................................................ 7.41 1.57 

    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000, Deduct  -0.82 
    For Galvanized Steel, Add  3.30 

. 
 05 12 23 00-0735 LF 2" Diameter x 0.083" Round Steel Tubing ............................................................................................................................. 10.02 2.12 

    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000, Deduct  -1.11 
    For Galvanized Steel, Add  4.46 

. 
 05 12 23 00-0736 LF 2-1/2" Diameter x 0.083" Round Steel Tubing ...................................................................................................................... 12.64 2.67 

    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.58 
    For >500 To 1,000, Deduct  -0.99 
    For >1,000, Deduct  -1.39 
    For Galvanized Steel, Add  5.62 

. 
 05 12 23 00-0737 LF 3" Diameter x 0.083" Round Steel Tubing ............................................................................................................................. 15.25 3.23 

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.70 
    For >500 To 1,000, Deduct  -1.19 
    For >1,000, Deduct  -1.68 
    For Galvanized Steel, Add  6.78 
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. 
 05 12 23 00-0738 LF 3-1/2" Diameter x 0.083" Round Steel Tubing....................................................................................................................... 17.86 3.78 

    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.82 
    For >500 To 1,000, Deduct  -1.40 
    For >1,000, Deduct  -1.97 
    For Galvanized Steel, Add  7.95 

. 
 05 12 23 00-0739 LF 4" Diameter x 0.083" Round Steel Tubing ............................................................................................................................. 20.48 4.34 

    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.95 
    For >500 To 1,000, Deduct  -1.60 
    For >1,000, Deduct  -2.26 
    For Galvanized Steel, Add  9.11 

XXXXXXX 
. 
 05 12 23 00-0740  0.125" Wall Thickness (05 12 23 00-0721) 
. 
. 

 05 12 23 00-0741 LF 2" Diameter x 0.125" Round Steel Tubing ............................................................................................................................. 10.63 2.68 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.53 
    For >500 To 1,000, Deduct  -0.89 
    For >1,000, Deduct  -1.24 
    For Galvanized Steel, Add  4.38 

. 
 05 12 23 00-0742 LF 2-1/2" Diameter x 0.125" Round Steel Tubing....................................................................................................................... 13.47 3.40 

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.68 
    For >500 To 1,000, Deduct  -1.13 
    For >1,000, Deduct  -1.58 
    For Galvanized Steel, Add  5.54 

. 
 05 12 23 00-0743 LF 3" Diameter x 0.125" Round Steel Tubing ............................................................................................................................. 16.30 4.10 

    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.82 
    For >500 To 1,000, Deduct  -1.36 
    For >1,000, Deduct  -1.91 
    For Galvanized Steel, Add  6.71 

. 
 05 12 23 00-0744 LF 3-1/2" Diameter x 0.125" Round Steel Tubing....................................................................................................................... 19.13 4.82 

    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.96 
    For >500 To 1,000, Deduct  -1.60 
    For >1,000, Deduct  -2.24 
    For Galvanized Steel, Add  7.87 

. 
 05 12 23 00-0745 LF 4" Diameter x 0.125" Round Steel Tubing ............................................................................................................................. 21.97 5.54 

    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -1.10 
    For >500 To 1,000, Deduct  -1.84 
    For >1,000, Deduct  -2.57 
    For Galvanized Steel, Add  9.05 

XXXXXXX 
. 
 05 12 23 00-0746  Flat Steel Bar (05 12 23 00-0408) 
. 
. 
 05 12 23 00-0747  1/8" Thick (05 12 23 00-0746) 
. 
. 

 05 12 23 00-0748 LF 1/8" Thick x 1" Wide Flat Steel Bar .........................................................................................................................................2.97 1.33 
    For Galvanized Steel, Add  0.60 

. 
 05 12 23 00-0749 LF 1/8" Thick x 2" Wide Flat Steel Bar .........................................................................................................................................4.62 2.00 

    For Galvanized Steel, Add  1.00 
. 

 05 12 23 00-0750 LF 1/8" Thick x 4" Wide Flat Steel Bar .........................................................................................................................................7.17 2.81 
    For Galvanized Steel, Add  1.82 

. 
 05 12 23 00-0751 LF 1/8" Thick x 6" Wide Flat Steel Bar .........................................................................................................................................9.71 3.82 

    For Galvanized Steel, Add  2.46 

XXXXXXX 
. 
 05 12 23 00-0752  3/16" Thick (05 12 23 00-0746) 
. 
. 

 05 12 23 00-0753 LF 3/16" Thick x 1" Wide Flat Steel Bar .......................................................................................................................................3.96 1.65 
    For Galvanized Steel, Add  0.92 

. 
 05 12 23 00-0754 LF 3/16" Thick x 2" Wide Flat Steel Bar .......................................................................................................................................6.29 2.48 

    For Galvanized Steel, Add  1.59 
. 

 05 12 23 00-0755 LF 3/16" Thick x 4" Wide Flat Steel Bar .......................................................................................................................................8.60 2.85 
    For Galvanized Steel, Add  2.67 

. 
 05 12 23 00-0756 LF 3/16" Thick x 6" Wide Flat Steel Bar ..................................................................................................................................... 11.90 3.96 

    For Galvanized Steel, Add  3.70 

XXXXXXX 
. 
 05 12 23 00-0757  1/4" Thick (05 12 23 00-0746) 
. 
. 

 05 12 23 00-0758 LF 1/4" Thick x 1" Wide Flat Steel Bar .........................................................................................................................................4.08 1.75 
    For Galvanized Steel, Add  0.91 

. 
 05 12 23 00-0759 LF 1/4" Thick x 2" Wide Flat Steel Bar .........................................................................................................................................6.90 2.62 

    For Galvanized Steel, Add  1.84 
. 

 05 12 23 00-0760 LF 1/4" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 10.23 3.00 
    For Galvanized Steel, Add  3.55 

. 
 05 12 23 00-0761 LF 1/4" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 14.79 4.44 

    For Galvanized Steel, Add  5.03 

XXXXXXX 
. 
 05 12 23 00-0762  3/8" Thick (05 12 23 00-0746) 
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. 

. 
 05 12 23 00-0763 LF 3/8" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 5.25 1.97 

    For Galvanized Steel, Add  1.43 
. 

 05 12 23 00-0764 LF 3/8" Thick x 2" Wide Flat Steel Bar ......................................................................................................................................... 8.68 2.95 
    For Galvanized Steel, Add  2.63 

. 
 05 12 23 00-0765 LF 3/8" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 13.53 3.37 

    For Galvanized Steel, Add  5.25 
. 

 05 12 23 00-0766 LF 3/8" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 19.42 4.98 
    For Galvanized Steel, Add  7.39 

XXXXXXX 
. 
 05 12 23 00-0767  1/2" Thick (05 12 23 00-0746) 
. 
. 

 05 12 23 00-0768 LF 1/2" Thick x 1" Wide Flat Steel Bar ......................................................................................................................................... 6.20 2.16 
    For Galvanized Steel, Add  1.82 

. 
 05 12 23 00-0769 LF 1/2" Thick x 2" Wide Flat Steel Bar ....................................................................................................................................... 10.29 3.26 

    For Galvanized Steel, Add  3.35 
. 

 05 12 23 00-0770 LF 1/2" Thick x 4" Wide Flat Steel Bar ....................................................................................................................................... 14.78 3.70 
    For Galvanized Steel, Add  5.71 

. 
 05 12 23 00-0771 LF 1/2" Thick x 6" Wide Flat Steel Bar ....................................................................................................................................... 26.62 5.49 

    For Galvanized Steel, Add  11.40 

XXXXXXX 
. 
 05 12 23 00-0772  Flat Steel Plate (05 12 23 00-0408) 
. 
. 

 05 12 23 00-0773 SF 1/8" Thick Flat Steel Plate ..................................................................................................................................................... 15.54 5.74 
    For 316 Stainless Steel, Add  22.18 
    For Aluminum, Add  1.25 
    For Galvanized Steel, Add  4.30 
    For 304 Stainless Steel, Add  19.75 

. 
 05 12 23 00-0774 SF 3/16" Thick Flat Steel Plate ................................................................................................................................................... 17.59 5.94 

    For 316 Stainless Steel, Add  27.74 
    For Aluminum, Add  1.56 
    For Galvanized Steel, Add  5.38 
    For 304 Stainless Steel, Add  24.71 

. 
 05 12 23 00-0775 SF 1/4" Thick Flat Steel Plate ..................................................................................................................................................... 21.05 6.66 

    For 316 Stainless Steel, Add  35.39 
    For Aluminum, Add  1.99 
    For Galvanized Steel, Add  6.86 
    For 304 Stainless Steel, Add  31.52 

. 
 05 12 23 00-0776 SF 3/8" Thick Flat Steel Plate ..................................................................................................................................................... 28.59 7.49 

    For 316 Stainless Steel, Add  55.55 
    For Aluminum, Add  3.12 
    For Galvanized Steel, Add  10.76 
    For 304 Stainless Steel, Add  49.48 

. 
 05 12 23 00-0777 SF 1/2" Thick Flat Steel Plate ..................................................................................................................................................... 33.99 8.23 

    For 316 Stainless Steel, Add  69.22 
    For Aluminum, Add  3.89 
    For Galvanized Steel, Add  13.41 
    For 304 Stainless Steel, Add  61.65 

. 
 05 12 23 00-0778 SF 3/4" Thick Flat Steel Plate ..................................................................................................................................................... 56.01 10.20 

    For 316 Stainless Steel, Add  129.79 
    For Aluminum, Add  7.30 
    For Galvanized Steel, Add  25.15 
    For 304 Stainless Steel, Add  115.60 

. 
 05 12 23 00-0779 SF 1" Thick Flat Steel Plate ........................................................................................................................................................ 74.85 12.75 

    For 316 Stainless Steel, Add  177.73 
    For Aluminum, Add  10.00 
    For Galvanized Steel, Add  34.43 
    For 304 Stainless Steel, Add  158.29 

XXXXXXX 
. 
 05 13  Structural Stainless-Steel Framing (05 10) 
. 
. 
 05 13 00 00-0001  Stainless Steel Tube (05 13) 
. 
. 

 05 13 00 00-0002 LF 1" x 1" Stainless Steel Tube .................................................................................................................................................. 28.58  
. 

 05 13 00 00-0003 LF 1-1/2" x 1-1/2" Stainless Steel Tube...................................................................................................................................... 37.09  
. 

 05 13 00 00-0004 LF 2" x 2" Stainless Steel Tube .................................................................................................................................................. 49.90  

XXXXXXX 
. 
 05 14  Structural Aluminum Framing (05 10) 
. 
. 
 05 14 13  Architecturally-Exposed Structural Aluminum Framing (05 14)
. 
. 
 05 14 13 00-0001  Rolled Or Plate Shapes (05 14 13) 

Note: 1" through 10" member. 
. 
. 

 05 14 13 00-0002 LB  Structural Aluminum, Up To 2,000 LB / Order 1" To 10" Rolled / Plate Structural Members ................................................... 5.92 0.77 
. 

 05 14 13 00-0003 LB  Structural Aluminum, >2,000 - 9,999 LB / Order 1" To 10" Rolled / Plate Structural Members ............................................... 5.24 0.72 

XXXXXXX 
. 
 05 14 13 00-0004  Aluminum Extrusions (05 14 13) 
. 
. 

 05 14 13 00-0005 LB  Aluminum Extrusions, Stock Shapes 1" To 10" Rolled / Plate Structural Members .............................................................. 10.55 3.19 
. 

 05 14 13 00-0006 LB  Aluminum Extrusions, Custom Shapes 1" To 10" Rolled / Plate Structural Members ........................................................... 11.07 3.19 

XXXXXXX 
. 
 05 14 13 00-0007  Aluminum Tubing (05 14 13) 
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. 

. 
 05 14 13 00-0008 LB Aluminum Extrusions, Tubular Shapes 1" To 10" Rolled / Plate Structural Members ........................................................... 11.73 3.24 

. 
 05 14 13 00-0009 LF 1" x 1" Aluminum Tubing, 1/8" Wall Thickness ...................................................................................................................... 13.25 5.23 

. 
 05 14 13 00-0010 LF 1-1/4" x 1-1/4" Aluminum Tubing, 1/8" Wall Thickness ......................................................................................................... 15.29 5.71 

. 
 05 14 13 00-0011 LF 1-1/2" x 1-1/2" Aluminum Tubing, 1/8" Wall Thickness ......................................................................................................... 17.68 6.67 

. 
 05 14 13 00-0012 LF 2" x 2" Aluminum Tubing, 1/8" Wall Thickness ...................................................................................................................... 20.10 7.14 

. 
 05 14 13 00-0013 LF 4" x 4" Aluminum Tubing, 1/4" Wall Thickness ...................................................................................................................... 44.92 9.04 

. 
 05 14 13 00-0014 LF 2" x 5" Aluminum Tubing, 1/4" Wall Thickness ...................................................................................................................... 37.59 8.09 

XXXXXXX 
. 
 05 14 13 00-0015  Columns (05 14 13) 

Note: Baked on paint finish, load bearing. 
. 
. 
 05 14 13 00-0016  Round Columns (05 14 13 00-0015) 
. 
. 

 05 14 13 00-0017 LF  6" Diameter Aluminum Column ............................................................................................................................................. 35.85 6.19 
. 

 05 14 13 00-0018 LF  8" Diameter Aluminum Column ............................................................................................................................................. 47.65 8.88 
. 

 05 14 13 00-0019 LF  10" Diameter Aluminum Column ........................................................................................................................................... 57.67 9.98 
. 

 05 14 13 00-0020 LF  12" Diameter Aluminum Column ........................................................................................................................................... 84.12 10.45 
. 

 05 14 13 00-0021 LF  15" Diameter Aluminum Column ......................................................................................................................................... 106.71 12.12 
. 

 05 14 13 00-0022 EA 6" Diameter Aluminum Base And Cap .................................................................................................................................. 68.80 11.56 
. 

 05 14 13 00-0023 EA 8" Diameter Aluminum Base And Cap .................................................................................................................................. 78.37 12.49 
. 

 05 14 13 00-0024 EA 10" Diameter Aluminum Base And Cap ................................................................................................................................ 97.92 13.87 
. 

 05 14 13 00-0025 EA 12" Diameter Aluminum Base And Cap .............................................................................................................................. 164.45 14.80 
. 

 05 14 13 00-0026 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 248.41 16.19 

XXXXXXX 
. 
 05 14 13 00-0027  Octagonal Columns (05 14 13 00-0015) 
. 
. 

 05 14 13 00-0028 LF  6" Diameter Aluminum Column ............................................................................................................................................. 39.19 6.19 
. 

 05 14 13 00-0029 LF  8" Diameter Aluminum Column ............................................................................................................................................. 53.62 8.88 
. 

 05 14 13 00-0030 LF  10" Diameter Aluminum Column ........................................................................................................................................... 65.21 9.98 
. 

 05 14 13 00-0031 LF  12" Diameter Aluminum Column ........................................................................................................................................... 96.77 10.45 
. 

 05 14 13 00-0032 LF  15" Diameter Aluminum Column ......................................................................................................................................... 123.22 12.12 
. 

 05 14 13 00-0033 EA 6" Diameter Aluminum Base And Cap .................................................................................................................................. 77.94 11.56 
. 

 05 14 13 00-0034 EA 8" Diameter Aluminum Base And Cap .................................................................................................................................. 89.05 12.49 
. 

 05 14 13 00-0035 EA 10" Diameter Aluminum Base And Cap .............................................................................................................................. 111.96 13.87 
. 

 05 14 13 00-0036 EA 12" Diameter Aluminum Base And Cap .............................................................................................................................. 191.41 14.80 
. 

 05 14 13 00-0037 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 291.61 16.19 

XXXXXXX 
. 
 05 14 13 00-0038  Fluted Columns (05 14 13 00-0015) 
. 
. 

 05 14 13 00-0039 LF  6" Diameter Aluminum Column ............................................................................................................................................. 43.23 6.19 
. 

 05 14 13 00-0040 LF  8" Diameter Aluminum Column ............................................................................................................................................. 58.99 8.88 
. 

 05 14 13 00-0041 LF  10" Diameter Aluminum Column ........................................................................................................................................... 72.00 9.98 
. 

 05 14 13 00-0042 LF  12" Diameter Aluminum Column ......................................................................................................................................... 108.17 10.45 
. 

 05 14 13 00-0043 LF  15" Diameter Aluminum Column ......................................................................................................................................... 138.08 12.12 
. 

 05 14 13 00-0044 EA 6" Diameter Aluminum Base And Cap .................................................................................................................................. 86.16 11.56 
. 

 05 14 13 00-0045 EA 8" Diameter Aluminum Base And Cap .................................................................................................................................. 98.66 12.49 
. 

 05 14 13 00-0046 EA 10" Diameter Aluminum Base And Cap .............................................................................................................................. 124.59 13.87 
. 

 05 14 13 00-0047 EA 12" Diameter Aluminum Base And Cap .............................................................................................................................. 215.69 14.80 
. 

 05 14 13 00-0048 EA 15" Diameter Aluminum Base And Cap .............................................................................................................................. 330.50 16.19 

XXXXXXX 
. 
 05 14 13 00-0049  Square Columns (05 14 13 00-0015) 
. 
. 

 05 14 13 00-0050 LF  6" Aluminum Column............................................................................................................................................................. 45.99 6.19 
. 

 05 14 13 00-0051 LF  8" Aluminum Column............................................................................................................................................................. 62.67 8.88 
. 

 05 14 13 00-0052 LF  10" Aluminum Column ........................................................................................................................................................... 76.64 9.98 
. 

 05 14 13 00-0053 LF  12" Aluminum Column ......................................................................................................................................................... 115.96 10.45 
. 

 05 14 13 00-0054 LF  15" Aluminum Column ......................................................................................................................................................... 148.24 12.12 
. 

 05 14 13 00-0055 EA 6" Aluminum Base And Cap .................................................................................................................................................. 91.79 11.56 
. 

 05 14 13 00-0056 EA 8" Aluminum Base And Cap ................................................................................................................................................ 105.23 12.49 
. 

 05 14 13 00-0057 EA 10" Aluminum Base And Cap .............................................................................................................................................. 133.23 13.87 
. 

 05 14 13 00-0058 EA 12" Aluminum Base And Cap .............................................................................................................................................. 232.29 14.80 
. 

 05 14 13 00-0059 EA 15" Aluminum Base And Cap .............................................................................................................................................. 357.09 16.19 

XXXXXXX 
. 
 05 14 13 00-0060  Ornamental Or Decorative Cap And Bases (05 14 13 00-0015) 
. 
. 

 05 14 13 00-0061 EA 8" Corinthian Capital And Base ........................................................................................................................................... 492.83 13.87 
. 

 05 14 13 00-0062 EA 10" Corinthian Capital And Base ......................................................................................................................................... 723.04 16.19 
. 

 05 14 13 00-0063 EA 12" Corinthian Capital And Base ...................................................................................................................................... 1,140.07 18.50 
. 

 05 14 13 00-0064 EA 8" Scamozzi Capital And Base ............................................................................................................................................ 248.36 13.87 
. 

 05 14 13 00-0065 EA 10" Scamozzi Capital And Base .......................................................................................................................................... 331.50 16.19 
. 

 05 14 13 00-0066 EA 12" Scamozzi Capital And Base .......................................................................................................................................... 659.49 18.50 

XXXXXXX 
. 
 05 15  Wire Rope Assemblies (05 10) 
. 
. 
 05 15 16  Steel Wire Rope Assemblies (05 15) 
. 
. 
 05 15 16 00-0001  6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Bright Finish, Wire Rope (05 15 16) 
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. 

. 
 05 15 16 00-0002 LF 1/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 

Rope ...................................................................................................................................................................................... 1.11 0.09 
    For >500, Deduct  -0.19 

. 
 05 15 16 00-0003 LF 5/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope .............................................................................................................................................................................. 1.51 0.09 
    For >500, Deduct  -0.25 

. 
 05 15 16 00-0004 LF 3/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 

Rope ...................................................................................................................................................................................... 1.80 0.19 
    For >500, Deduct  -0.29 

. 
 05 15 16 00-0005 LF 7/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope .............................................................................................................................................................................. 2.19 0.19 
    For >500, Deduct  -0.34 

. 
 05 15 16 00-0006 LF 1/2" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 

Rope ...................................................................................................................................................................................... 2.57 0.28 
    For >500, Deduct  -0.38 

. 
 05 15 16 00-0007 LF 9/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope .............................................................................................................................................................................. 3.15 0.38 
    For >500, Deduct  -0.46 

. 
 05 15 16 00-0008 LF 5/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 

Rope ...................................................................................................................................................................................... 3.77 0.38 
    For >500, Deduct  -0.55 

. 
 05 15 16 00-0009 LF 3/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 

Rope ...................................................................................................................................................................................... 5.26 0.67 
    For >500, Deduct  -0.75 

. 
 05 15 16 00-0010 LF 7/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 

Rope ...................................................................................................................................................................................... 7.07 0.76 
    For >500, Deduct  -1.01 

. 
 05 15 16 00-0011 LF 1" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 

Rope ...................................................................................................................................................................................... 8.85 1.05 
    For >500, Deduct  -1.23 

. 
 05 15 16 00-0012 LF 1-1/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope ............................................................................................................................................................................ 10.94 1.33 
    For >500, Deduct  -1.52 

. 
 05 15 16 00-0013 LF 1-1/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope ............................................................................................................................................................................ 13.34 1.61 
    For >500, Deduct  -1.85 

XXXXXXX 
. 
 05 15 16 00-0014  6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Bright Finish, Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0015 LF 1/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 1.30 0.09 

    For >500, Deduct  -0.23 
. 

 05 15 16 00-0016 LF 5/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope .............................................................................................................................................................................. 1.69 0.09 

    For >500, Deduct  -0.29 
. 

 05 15 16 00-0017 LF 3/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 2.11 0.19 

    For >500, Deduct  -0.35 
. 

 05 15 16 00-0018 LF 7/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope .............................................................................................................................................................................. 2.43 0.19 

    For >500, Deduct  -0.39 
. 

 05 15 16 00-0019 LF 1/2" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 2.91 0.28 

    For >500, Deduct  -0.45 
. 

 05 15 16 00-0020 LF 9/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope .............................................................................................................................................................................. 3.38 0.38 

    For >500, Deduct  -0.51 
. 

 05 15 16 00-0021 LF 5/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 3.96 0.38 

    For >500, Deduct  -0.59 
. 

 05 15 16 00-0022 LF 3/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 5.82 0.67 

    For >500, Deduct  -0.86 
. 

 05 15 16 00-0023 LF 7/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 7.48 0.76 

    For >500, Deduct  -1.09 
. 

 05 15 16 00-0024 LF 1" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire 
Rope ...................................................................................................................................................................................... 9.24 1.05 

    For >500, Deduct  -1.32 
. 

 05 15 16 00-0025 LF 1-1/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope ............................................................................................................................................................................ 11.83 1.33 

    For >500, Deduct  -1.69 
. 

 05 15 16 00-0026 LF 1-1/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Wire Rope ............................................................................................................................................................................ 14.38 1.61 

    For >500, Deduct  -2.06 

XXXXXXX 
. 
 05 15 16 00-0027  6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire 

Rope (05 15 16) 
. 
. 

 05 15 16 00-0028 LF 1/4" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ................................................. 1.04 0.09 
    For >500, Deduct  -0.18 

. 
 05 15 16 00-0029 LF 5/16" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ............................................... 1.42 0.09 

    For >500, Deduct  -0.23 
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. 
 05 15 16 00-0030 LF 3/8" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope .................................................1.70 0.19 

    For >500, Deduct  -0.27 
. 

 05 15 16 00-0031 LF 7/16" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ...............................................2.02 0.19 
    For >500, Deduct  -0.30 

. 
 05 15 16 00-0032 LF 1/2" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope .................................................2.45 0.28 

    For >500, Deduct  -0.36 
. 

 05 15 16 00-0033 LF 9/16" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ...............................................3.10 0.38 
    For >500, Deduct  -0.45 

. 
 05 15 16 00-0034 LF 5/8" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope .................................................3.64 0.38 

    For >500, Deduct  -0.52 
. 

 05 15 16 00-0035 LF 3/4" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope .................................................5.13 0.67 
    For >500, Deduct  -0.72 

. 
 05 15 16 00-0036 LF 7/8" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope .................................................6.34 0.76 

    For >500, Deduct  -0.86 
. 

 05 15 16 00-0037 LF 1" Diameter, 6x19, Fiber Core (FC), Improved Plow Steel (IPS), Bright Finish, Wire Rope ....................................................8.08 1.05 
    For >500, Deduct  -1.08 

XXXXXXX 
. 
 05 15 16 00-0038  6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, 

Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0039 LF 1/4" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope .....................................1.03 0.09 
    For >500, Deduct  -0.17 

. 
 05 15 16 00-0040 LF 5/16" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ...................................1.37 0.09 

    For >500, Deduct  -0.22 
. 

 05 15 16 00-0041 LF 3/8" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope .....................................1.70 0.19 
    For >500, Deduct  -0.27 

. 
 05 15 16 00-0042 LF 7/16" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ...................................2.02 0.19 

    For >500, Deduct  -0.30 
. 

 05 15 16 00-0043 LF 1/2" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope .....................................2.55 0.28 
    For >500, Deduct  -0.38 

. 
 05 15 16 00-0044 LF 9/16" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ...................................3.05 0.38 

    For >500, Deduct  -0.44 
. 

 05 15 16 00-0045 LF 5/8" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope .....................................3.82 0.38 
    For >500, Deduct  -0.56 

. 
 05 15 16 00-0046 LF 3/4" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope .....................................5.36 0.67 

    For >500, Deduct  -0.77 
. 

 05 15 16 00-0047 LF 7/8" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope .....................................7.02 0.76 
    For >500, Deduct  -1.00 

. 
 05 15 16 00-0048 LF 1" Diameter, 6x37, Fiber Core (FC), Extra Improved Plow Steel (EIPS), Bright Finish, Wire Rope ........................................8.70 1.05 

    For >500, Deduct  -1.21 

XXXXXXX 
. 
 05 15 16 00-0049  6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Galvanized Finish, Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0050 LF 3/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope ..............................................................................................................................................................................1.92 0.19 

    For >500, Deduct  -0.31 
. 

 05 15 16 00-0051 LF 7/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope ..................................................................................................................................................................2.27 0.19 

    For >500, Deduct  -0.35 
. 

 05 15 16 00-0052 LF 1/2" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope ..............................................................................................................................................................................2.68 0.28 

    For >500, Deduct  -0.40 
. 

 05 15 16 00-0053 LF 9/16" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope ..................................................................................................................................................................3.59 0.38 

    For >500, Deduct  -0.55 
. 

 05 15 16 00-0054 LF 5/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope ..............................................................................................................................................................................3.98 0.38 

    For >500, Deduct  -0.59 
. 

 05 15 16 00-0055 LF 3/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope ..............................................................................................................................................................................5.47 0.67 

    For >500, Deduct  -0.79 
. 

 05 15 16 00-0056 LF 7/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope ..............................................................................................................................................................................7.05 0.76 

    For >500, Deduct  -1.00 
. 

 05 15 16 00-0057 LF 1" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope ..............................................................................................................................................................................9.28 1.05 

    For >500, Deduct  -1.32 
. 

 05 15 16 00-0058 LF 1-1/8" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope ................................................................................................................................................................ 11.26 1.33 

    For >500, Deduct  -1.58 
. 

 05 15 16 00-0059 LF 1-1/4" Diameter, 6x19, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 
Finish, Wire Rope ................................................................................................................................................................ 13.61 1.61 

    For >500, Deduct  -1.91 

XXXXXXX 
. 
 05 15 16 00-0060  6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Galvanized Finish, Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0061 LF 3/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 
Wire Rope ..............................................................................................................................................................................1.97 0.19 

    For >500, Deduct  -0.32 
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. 
 05 15 16 00-0062 LF 7/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 

Finish, Wire Rope .................................................................................................................................................................. 2.39 0.19 
    For >500, Deduct  -0.38 

. 
 05 15 16 00-0063 LF 1/2" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 

Wire Rope .............................................................................................................................................................................. 2.85 0.28 
    For >500, Deduct  -0.44 

. 
 05 15 16 00-0064 LF 9/16" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized 

Finish, Wire Rope .................................................................................................................................................................. 3.96 0.38 
    For >500, Deduct  -0.62 

. 
 05 15 16 00-0065 LF 5/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 

Wire Rope .............................................................................................................................................................................. 4.04 0.38 
    For >500, Deduct  -0.60 

. 
 05 15 16 00-0066 LF 3/4" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 

Wire Rope .............................................................................................................................................................................. 5.59 0.67 
    For >500, Deduct  -0.82 

. 
 05 15 16 00-0067 LF 7/8" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 

Wire Rope .............................................................................................................................................................................. 7.42 0.76 
    For >500, Deduct  -1.08 

. 
 05 15 16 00-0068 LF 1" Diameter, 6x37, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Galvanized Finish, 

Wire Rope .............................................................................................................................................................................. 9.40 1.05 
    For >500, Deduct  -1.34 

XXXXXXX 
. 
 05 15 16 00-0069  19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel 

(EIPS), Bright Finish, Rotation Resistant Wire Rope (05 15 16) 
. 
. 

 05 15 16 00-0070 LF 1/4" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ................................................................................................................................................ 1.98 0.09 

    For >500, Deduct  -0.36 
. 

 05 15 16 00-0071 LF 5/16" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ................................................................................................................................................ 2.14 0.09 

    For >500, Deduct  -0.38 
. 

 05 15 16 00-0072 LF 3/8" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ................................................................................................................................................ 2.54 0.19 

    For >500, Deduct  -0.44 
. 

 05 15 16 00-0073 LF 7/16" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ................................................................................................................................................ 3.42 0.19 

    For >500, Deduct  -0.58 
. 

 05 15 16 00-0074 LF 1/2" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ................................................................................................................................................ 3.88 0.19 

    For >500, Deduct  -0.68 
. 

 05 15 16 00-0075 LF 9/16" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ................................................................................................................................................ 4.56 0.38 

    For >500, Deduct  -0.75 
. 

 05 15 16 00-0076 LF 5/8" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ................................................................................................................................................ 5.43 0.38 

    For >500, Deduct  -0.88 
. 

 05 15 16 00-0077 LF 3/4" Diameter, 19x7, Independent Wire Rope Core (IWRC), Extra Improved Plow Steel (EIPS), Bright Finish, 
Rotation Resistant Wire Rope ................................................................................................................................................ 7.49 0.57 

    For >500, Deduct  -1.21 

XXXXXXX 
. 
 05 15 16 00-0078  7x7, Galvanized Finish, Aircraft Cable (05 15 16) 
. 
. 

 05 15 16 00-0079 LF 1/16" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.24 0.07 
    For >500, Deduct  -0.03 

. 
 05 15 16 00-0080 LF 3/32" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.28 0.08 

    For >500, Deduct  -0.03 
. 

 05 15 16 00-0081 LF 1/8" Diameter, 7x7, Galvanized Finish, Aircraft Cable ............................................................................................................ 0.32 0.08 
    For >500, Deduct  -0.04 

. 
 05 15 16 00-0082 LF 5/32" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.37 0.09 

    For >500, Deduct  -0.04 
. 

 05 15 16 00-0083 LF 3/16" Diameter, 7x7, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.45 0.09 
    For >500, Deduct  -0.05 

XXXXXXX 
. 
 05 15 16 00-0084  7x19, Galvanized Finish, Aircraft Cable (05 15 16) 
. 
. 

 05 15 16 00-0085 LF 1/8" Diameter, 7x19, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.43 0.08 
    For >500, Deduct  -0.06 

. 
 05 15 16 00-0086 LF 5/32" Diameter, 7x19, Galvanized Finish, Aircraft Cable ........................................................................................................ 0.47 0.09 

    For >500, Deduct  -0.06 
. 

 05 15 16 00-0087 LF 3/16" Diameter, 7x19, Galvanized Finish, Aircraft Cable ........................................................................................................ 0.54 0.09 
    For >500, Deduct  -0.07 

. 
 05 15 16 00-0088 LF 1/4" Diameter, 7x19, Galvanized Finish, Aircraft Cable .......................................................................................................... 0.62 0.09 

    For >500, Deduct  -0.09 
. 

 05 15 16 00-0089 LF 5/16" Diameter, 7x19, Galvanized Finish, Aircraft Cable ........................................................................................................ 0.94 0.09 
    For >500, Deduct  -0.14 

. 
 05 15 16 00-0090 LF 3/8" Diameter, 7x19, Galvanized Finish, Aircraft Cable .......................................................................................................... 1.26 0.09 

    For >500, Deduct  -0.18 

XXXXXXX 
. 
 05 15 16 00-0091  Heavy Duty, Galvanized Steel, Wire Rope Thimbles (05 15 16) 
. 
. 

 05 15 16 00-0092 EA  1/4" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 11.76 2.85 
. 

 05 15 16 00-0093 EA  5/16" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble .................................................................................... 13.14 2.85 
. 

 05 15 16 00-0094 EA  3/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 14.68 2.85 
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. 
 05 15 16 00-0095 EA  7/16" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble .................................................................................... 18.90 2.85 

. 
 05 15 16 00-0096 EA  1/2" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 18.92 2.85 

. 
 05 15 16 00-0097 EA  9/16" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble .................................................................................... 18.92 2.85 

. 
 05 15 16 00-0098 EA  5/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 20.35 2.85 

. 
 05 15 16 00-0099 EA  3/4" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 36.75 4.38 

. 
 05 15 16 00-0100 EA  7/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ...................................................................................... 43.47 5.32 

. 
 05 15 16 00-0101 EA  1" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ......................................................................................... 76.99 8.75 

. 
 05 15 16 00-0102 EA  1-1/8" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ................................................................................. 110.14 11.90 

. 
 05 15 16 00-0103 EA  1-1/4" Diameter, Heavy Duty, Galvanized Steel, Wire Rope Thimble ................................................................................. 110.14 11.90 

XXXXXXX 
. 
 05 15 16 00-0104  Galvanized Steel, Wire Rope Clips (05 15 16) 
. 
. 

 05 15 16 00-0105 EA  1/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 13.70 2.85 
. 

 05 15 16 00-0106 EA  3/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 13.96 2.85 
. 

 05 15 16 00-0107 EA  1/4" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 15.73 2.85 
. 

 05 15 16 00-0108 EA  5/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 16.01 2.85 
. 

 05 15 16 00-0109 EA  3/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 16.41 2.85 
. 

 05 15 16 00-0110 EA  7/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 20.21 2.85 
. 

 05 15 16 00-0111 EA  1/2" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 20.50 2.85 
. 

 05 15 16 00-0112 EA  9/16" Diameter, Galvanized Steel, Wire Rope Clip ............................................................................................................... 23.29 2.85 
. 

 05 15 16 00-0113 EA  5/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 23.69 2.85 
. 

 05 15 16 00-0114 EA  3/4" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 32.66 3.80 
. 

 05 15 16 00-0115 EA  7/8" Diameter, Galvanized Steel, Wire Rope Clip ................................................................................................................. 49.08 5.71 
. 

 05 15 16 00-0116 EA  1" Diameter, Galvanized Steel, Wire Rope Clip .................................................................................................................... 53.67 5.71 
. 

 05 15 16 00-0117 EA  1-1/8" Diameter, Galvanized Steel, Wire Rope Clip .............................................................................................................. 63.44 7.61 
. 

 05 15 16 00-0118 EA  1-1/4" Diameter, Galvanized Steel, Wire Rope Clip .............................................................................................................. 92.20 11.42 

XXXXXXX 
. 
 05 15 16 00-0119  Steel, Open Swage Sockets (05 15 16) 
. 
. 

 05 15 16 00-0120 EA  1/4" Diameter, Steel, Open Swage Socket ............................................................................................................................ 70.52 2.85 
. 

 05 15 16 00-0121 EA  5/16" Diameter, Steel, Open Swage Socket ........................................................................................................................ 111.95 2.85 
. 

 05 15 16 00-0122 EA  3/8" Diameter, Steel, Open Swage Socket .......................................................................................................................... 115.72 3.80 
. 

 05 15 16 00-0123 EA  7/16" Diameter, Steel, Open Swage Socket ........................................................................................................................ 137.92 4.76 
. 

 05 15 16 00-0124 EA  1/2" Diameter, Steel, Open Swage Socket .......................................................................................................................... 137.92 4.76 
. 

 05 15 16 00-0125 EA  9/16" Diameter, Steel, Open Swage Socket ........................................................................................................................ 203.45 10.47 
. 

 05 15 16 00-0126 EA  5/8" Diameter, Steel, Open Swage Socket .......................................................................................................................... 203.45 10.47 
. 

 05 15 16 00-0127 EA  3/4" Diameter, Steel, Open Swage Socket .......................................................................................................................... 262.87 19.99 
. 

 05 15 16 00-0128 EA  7/8" Diameter, Steel, Open Swage Socket .......................................................................................................................... 354.47 28.55 
. 

 05 15 16 00-0129 EA  1" Diameter, Steel, Open Swage Socket ............................................................................................................................. 500.84 43.78 
. 

 05 15 16 00-0130 EA  1-1/8" Diameter, Steel, Open Swage Socket ...................................................................................................................... 663.09 68.52 
. 

 05 15 16 00-0131 EA  1-1/4" Diameter, Steel, Open Swage Socket ...................................................................................................................... 772.12 78.99 

XXXXXXX 
. 
 05 15 16 00-0132  Steel, Closed Swage Sockets (05 15 16) 
. 
. 

 05 15 16 00-0133 EA  1/4" Diameter, Steel, Closed Swage Socket ......................................................................................................................... 56.95 2.85 
. 

 05 15 16 00-0134 EA  5/16" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 76.69 2.85 
. 

 05 15 16 00-0135 EA  3/8" Diameter, Steel, Closed Swage Socket ......................................................................................................................... 76.69 2.85 
. 

 05 15 16 00-0136 EA  7/16" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 95.81 3.80 
. 

 05 15 16 00-0137 EA  1/2" Diameter, Steel, Closed Swage Socket ......................................................................................................................... 96.86 3.80 
. 

 05 15 16 00-0138 EA  9/16" Diameter, Steel, Closed Swage Socket ..................................................................................................................... 133.74 6.67 
. 

 05 15 16 00-0139 EA  5/8" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 138.28 7.61 
. 

 05 15 16 00-0140 EA  3/4" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 172.00 12.37 
. 

 05 15 16 00-0141 EA  7/8" Diameter, Steel, Closed Swage Socket ....................................................................................................................... 223.42 18.08 
. 

 05 15 16 00-0142 EA  1" Diameter, Steel, Closed Swage Socket .......................................................................................................................... 319.49 24.74 
. 

 05 15 16 00-0143 EA  1-1/8" Diameter, Steel, Closed Swage Socket .................................................................................................................... 397.39 34.26 
. 

 05 15 16 00-0144 EA  1-1/4" Diameter, Steel, Closed Swage Socket .................................................................................................................... 541.96 53.29 

XXXXXXX 
. 
 05 15 16 00-0145  Galvanized Steel, Open Spelter Sockets (05 15 16) 
. 
. 

 05 15 16 00-0146 EA  1/4" Galvanized Steel, Open Spelter Socket ....................................................................................................................... 117.32 2.85 
. 

 05 15 16 00-0147 EA  5/16" Galvanized Steel, Open Spelter Socket ..................................................................................................................... 120.68 2.85 
. 

 05 15 16 00-0148 EA  3/8" Galvanized Steel, Open Spelter Socket ....................................................................................................................... 120.68 2.85 
. 

 05 15 16 00-0149 EA  7/16" Galvanized Steel, Open Spelter Socket ..................................................................................................................... 135.78 5.71 
. 

 05 15 16 00-0150 EA  1/2" Galvanized Steel, Open Spelter Socket ....................................................................................................................... 135.78 5.71 
. 

 05 15 16 00-0151 EA  9/16" Galvanized Steel, Open Spelter Socket ..................................................................................................................... 179.14 9.52 
. 

 05 15 16 00-0152 EA  5/8" Galvanized Steel, Open Spelter Socket ....................................................................................................................... 179.14 9.52 
. 

 05 15 16 00-0153 EA  3/4" Galvanized Steel, Open Spelter Socket ....................................................................................................................... 227.95 14.27 
. 

 05 15 16 00-0154 EA  7/8" Galvanized Steel, Open Spelter Socket ....................................................................................................................... 342.08 23.79 
. 

 05 15 16 00-0155 EA  1" Galvanized Steel, Open Spelter Socket .......................................................................................................................... 619.01 37.11 
. 

 05 15 16 00-0156 EA  1-1/8" Galvanized Steel, Open Spelter Socket .................................................................................................................... 735.30 59.96 
. 

 05 15 16 00-0157 EA  1-1/4" Galvanized Steel, Open Spelter Socket .................................................................................................................... 993.38 78.99 

XXXXXXX 
. 
 05 15 16 00-0158  Galvanized Steel, Closed Spelter Sockets (05 15 16) 
. 
. 

 05 15 16 00-0159 EA  1/4" Galvanized Steel, Closed Spelter Socket ...................................................................................................................... 98.54 2.85 
. 

 05 15 16 00-0160 EA  5/16" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 98.96 2.85 
. 

 05 15 16 00-0161 EA  3/8" Galvanized Steel, Closed Spelter Socket ...................................................................................................................... 98.96 2.85 
. 

 05 15 16 00-0162 EA  7/16" Galvanized Steel, Closed Spelter Socket .................................................................................................................. 111.65 4.76 
. 

 05 15 16 00-0163 EA  1/2" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 111.65 4.76 
. 

 05 15 16 00-0164 EA  9/16" Galvanized Steel, Closed Spelter Socket .................................................................................................................. 157.24 8.56 
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. 
 05 15 16 00-0165 EA  5/8" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 157.24 8.56 

. 
 05 15 16 00-0166 EA  3/4" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 193.99 12.37 

. 
 05 15 16 00-0167 EA  7/8" Galvanized Steel, Closed Spelter Socket .................................................................................................................... 283.58 19.03 

. 
 05 15 16 00-0168 EA  1" Galvanized Steel, Closed Spelter Socket ....................................................................................................................... 428.72 29.50 

. 
 05 15 16 00-0169 EA  1-1/8" Galvanized Steel, Closed Spelter Socket ................................................................................................................. 561.57 39.97 

. 
 05 15 16 00-0170 EA  1-1/4" Galvanized Steel, Closed Spelter Socket ................................................................................................................. 708.87 53.29 

XXXXXXX 
. 
 05 15 16 00-0171  Forged Steel, Jaw And Jaw Turnbuckles (05 15 16) 
. 
. 

 05 15 16 00-0172 EA 1/4" x 4", Forged Steel, Jaw And Jaw Turnbuckle ................................................................................................................ 68.11 2.85 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -8.79 

. 
 05 15 16 00-0173 EA 5/16" x 4-1/2", Forged Steel, Jaw And Jaw Turnbuckle ........................................................................................................ 72.98 2.85 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -9.52 
. 

 05 15 16 00-0174 EA 3/8" x 6", Forged Steel, Jaw And Jaw Turnbuckle ................................................................................................................ 82.01 2.85 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -10.87 

. 
 05 15 16 00-0175 EA 1/2" x 6", Forged Steel, Jaw And Jaw Turnbuckle ................................................................................................................ 91.41 3.80 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -11.31 
. 

 05 15 16 00-0176 EA 1/2" x 9", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 120.18 4.76 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -15.05 

. 
 05 15 16 00-0177 EA 1/2" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 136.57 5.71 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -17.05 
. 

 05 15 16 00-0178 EA 5/8" x 6", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 139.57 7.61 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -16.54 

. 
 05 15 16 00-0179 EA 5/8" x 9", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 172.27 7.61 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -21.08 
. 

 05 15 16 00-0180 EA 5/8" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 195.41 8.56 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -24.21 

. 
 05 15 16 00-0181 EA 3/4" x 6", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 188.29 10.47 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -22.17 
. 

 05 15 16 00-0182 EA 3/4" x 9", Forged Steel, Jaw And Jaw Turnbuckle .............................................................................................................. 214.70 12.37 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -24.69 

. 
 05 15 16 00-0183 EA 3/4" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 264.49 13.32 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -31.52 
. 

 05 15 16 00-0184 EA 3/4" x 18", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 318.21 16.18 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -37.89 

. 
 05 15 16 00-0185 EA 7/8" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 363.57 22.84 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -40.94 
. 

 05 15 16 00-0186 EA 7/8" x 18", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 440.62 26.65 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -50.23 

. 
 05 15 16 00-0187 EA 1" x 6", Forged Steel, Jaw And Jaw Turnbuckle ................................................................................................................. 377.38 22.84 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -43.01 
. 

 05 15 16 00-0188 EA 1" x 12", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................... 433.13 29.50 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -47.13 

. 
 05 15 16 00-0189 EA 1" x 18", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................... 592.46 37.11 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -66.91 
. 

 05 15 16 00-0190 EA 1" x 24", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................... 663.32 43.78 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -73.54 

. 
 05 15 16 00-0191 EA 1-1/4" x 12", Forged Steel, Jaw And Jaw Turnbuckle ......................................................................................................... 740.73 53.29 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -79.39 
. 

 05 15 16 00-0192 EA 1-1/4" x 18", Forged Steel, Jaw And Jaw Turnbuckle ......................................................................................................... 892.83 59.96 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -98.24 

. 
 05 15 16 00-0193 EA 1-1/4" x 24", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 1,153.38 68.52 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -132.22 
. 

 05 15 16 00-0194 EA 1-1/2" x 12", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 1,142.43 73.28 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -127.44 

. 
 05 15 16 00-0195 EA 1-1/2" x 18", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 1,262.15 95.17 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -132.22 
. 

 05 15 16 00-0196 EA 1-1/2" x 24", Forged Steel, Jaw And Jaw Turnbuckle ...................................................................................................... 2,254.73 123.71 
    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -266.83 

. 
 05 15 16 00-0197 EA 2" x 24", Forged Steel, Jaw And Jaw Turnbuckle ............................................................................................................ 3,712.92 237.92 

    For "Eye And Eye" Or "Hook and Hook" Turnbuckle, Deduct  -414.18 

XXXXXXX 
. 
 05 15 16 00-0198  Galvanized Steel, Drop Forged, Shoulder Eye Bolts (05 15 16) 
. 
. 

 05 15 16 00-0199 EA  1/4" Diameter Thread, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ................................. 14.93  
. 

 05 15 16 00-0200 EA  5/16" Diameter Thread, 7/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ............................... 15.00  
. 

 05 15 16 00-0201 EA  3/8" Diameter Thread, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt .................................... 16.83  
. 

 05 15 16 00-0202 EA  7/16" Diameter Thread, 1-3/32" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt .......................... 20.08  
. 

 05 15 16 00-0203 EA  1/2" Diameter Thread, 1-3/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ............................ 19.99  
. 

 05 15 16 00-0204 EA  5/8" Diameter Thread, 1-3/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt .............................. 27.18  
. 

 05 15 16 00-0205 EA  3/4" Diameter Thread, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt .............................. 32.50  
. 

 05 15 16 00-0206 EA  7/8" Diameter Thread, 1-11/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt .......................... 43.75  
. 

 05 15 16 00-0207 EA  1" Diameter Thread, 1-13/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ............................. 58.43  
. 

 05 15 16 00-0208 EA  1-1/8" Diameter Thread, 2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ................................. 84.78  
. 

 05 15 16 00-0209 EA  1-1/4" Diameter Thread, 2-3/16" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt....................... 100.80  
. 

 05 15 16 00-0210 EA  1-1/2" Diameter Thread, 2-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ........................ 182.54  
. 

 05 15 16 00-0211 EA  1-3/4" Diameter Thread, 2-7/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ........................ 209.29  
. 

 05 15 16 00-0212 EA  2" Diameter Thread, 3-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Shoulder Eye Bolt ............................... 258.68  

XXXXXXX 
. 
 05 15 16 00-0213  Galvanized Steel, Drop Forged, Eye Bolts (05 15 16) 
. 
. 

 05 15 16 00-0214 EA 1/4" Diameter Thread, 3" Shank Length, 1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 19.48  
. 

 05 15 16 00-0215 EA 1/4" Diameter Thread, 4" Shank Length, 1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 17.65  
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. 
 05 15 16 00-0216 EA 5/16" Diameter Thread, 2-1/4" Shank Length, 5/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............ 23.72  

. 
 05 15 16 00-0217 EA 5/16" Diameter Thread, 4-1/4" Shank Length, 5/8" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............ 16.12  

. 
 05 15 16 00-0218 EA 3/8" Diameter Thread, 2-1/2" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .............. 21.55  

. 
 05 15 16 00-0219 EA 3/8" Diameter Thread, 3" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 32.21  

. 
 05 15 16 00-0220 EA 3/8" Diameter Thread, 4" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 31.26  

. 
 05 15 16 00-0221 EA 3/8" Diameter Thread, 4-1/2" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .............. 29.73  

. 
 05 15 16 00-0222 EA 3/8" Diameter Thread, 5" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 26.71  

. 
 05 15 16 00-0223 EA 3/8" Diameter Thread, 6" Shank Length, 3/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .................... 27.57  

. 
 05 15 16 00-0224 EA 1/2" Diameter Thread, 2" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 24.47  

. 
 05 15 16 00-0225 EA 1/2" Diameter Thread, 3" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 19.65  

. 
 05 15 16 00-0226 EA 1/2" Diameter Thread, 3-1/4" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 25.40  

. 
 05 15 16 00-0227 EA 1/2" Diameter Thread, 4" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 34.48  

. 
 05 15 16 00-0228 EA 1/2" Diameter Thread, 4-1/2" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 26.33  

. 
 05 15 16 00-0229 EA 1/2" Diameter Thread, 6" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 42.01  

. 
 05 15 16 00-0230 EA 1/2" Diameter Thread, 8" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ....................... 37.07  

. 
 05 15 16 00-0231 EA 1/2" Diameter Thread, 10" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ..................... 33.90  

. 
 05 15 16 00-0232 EA 1/2" Diameter Thread, 12" Shank Length, 1" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ..................... 39.75  

. 
 05 15 16 00-0233 EA 5/8" Diameter Thread, 4" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 40.36  

. 
 05 15 16 00-0234 EA 5/8" Diameter Thread, 4-1/2" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ........... 36.01  

. 
 05 15 16 00-0235 EA 5/8" Diameter Thread, 6" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 45.15  

. 
 05 15 16 00-0236 EA 5/8" Diameter Thread, 8" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 51.66  

. 
 05 15 16 00-0237 EA 5/8" Diameter Thread, 10" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............... 59.48  

. 
 05 15 16 00-0238 EA 5/8" Diameter Thread, 12" Shank Length, 1-1/4" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............... 49.27  

. 
 05 15 16 00-0239 EA 3/4" Diameter Thread, 4-1/2" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ........... 49.20  

. 
 05 15 16 00-0240 EA 3/4" Diameter Thread, 6" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 50.19  

. 
 05 15 16 00-0241 EA 3/4" Diameter Thread, 8" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ................. 55.41  

. 
 05 15 16 00-0242 EA 3/4" Diameter Thread, 10" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............... 59.72  

. 
 05 15 16 00-0243 EA 3/4" Diameter Thread, 12" Shank Length, 1-1/2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt ............... 69.66  

. 
 05 15 16 00-0244 EA 1" Diameter Thread, 8" Shank Length, 2" Inside Eye Diameter, Galvanized Steel, Drop Forged, Eye Bolt .......................... 92.07  

XXXXXXX 
. 
 05 15 19  Stainless Steel Wire Rope Assemblies (05 15)
. 
. 
 05 15 19 00-0001  7x7, 304 Stainless Steel, Aircraft Cable (05 15 19) 
. 
. 

 05 15 19 00-0002 LF 1/16" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................0.26 0.07 
    For >500, Deduct  -0.03 

. 
 05 15 19 00-0003 LF 3/32" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................0.34 0.08 

    For >500, Deduct  -0.04 
. 

 05 15 19 00-0004 LF 1/8" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ..........................................................................................................0.45 0.08 
    For >500, Deduct  -0.06 

. 
 05 15 19 00-0005 LF 5/32" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................0.59 0.09 

    For >500, Deduct  -0.09 
. 

 05 15 19 00-0006 LF 3/16" Diameter, 7x7, 304 Stainless Steel, Aircraft Cable ........................................................................................................0.74 0.09 
    For >500, Deduct  -0.11 

XXXXXXX 
. 
 05 15 19 00-0007  7x19, 304 Stainless Steel, Aircraft Cable (05 15 19) 
. 
. 

 05 15 19 00-0008 LF 1/8" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ........................................................................................................0.51 0.08 
    For >500, Deduct  -0.08 

. 
 05 15 19 00-0009 LF 5/32" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ......................................................................................................0.60 0.09 

    For >500, Deduct  -0.09 
. 

 05 15 19 00-0010 LF 3/16" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ......................................................................................................0.70 0.09 
    For >500, Deduct  -0.10 

. 
 05 15 19 00-0011 LF 1/4" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ........................................................................................................0.89 0.09 

    For >500, Deduct  -0.15 
. 

 05 15 19 00-0012 LF 5/16" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ......................................................................................................1.36 0.09 
    For >500, Deduct  -0.22 

. 
 05 15 19 00-0013 LF 3/8" Diameter, 7x19, 304 Stainless Steel, Aircraft Cable ........................................................................................................2.04 0.19 

    For >500, Deduct  -0.33 

XXXXXXX 
. 
 05 15 19 00-0014  7x7, 316 Stainless Steel, Aircraft Cable (05 15 19) 
. 
. 

 05 15 19 00-0015 LF 1/16" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................0.26 0.07 
    For >500, Deduct  -0.03 

. 
 05 15 19 00-0016 LF 3/32" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................0.34 0.08 

    For >500, Deduct  -0.04 
. 

 05 15 19 00-0017 LF 1/8" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ..........................................................................................................0.45 0.08 
    For >500, Deduct  -0.06 

. 
 05 15 19 00-0018 LF 5/32" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................0.59 0.09 

    For >500, Deduct  -0.09 
. 

 05 15 19 00-0019 LF 3/16" Diameter, 7x7, 316 Stainless Steel, Aircraft Cable ........................................................................................................0.74 0.09 
    For >500, Deduct  -0.11 

XXXXXXX 
. 
 05 15 19 00-0020  7x19, 316 Stainless Steel, Aircraft Cable (05 15 19) 
. 
. 

 05 15 19 00-0021 LF 1/8" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ........................................................................................................0.51 0.08 
    For >500, Deduct  -0.08 

. 
 05 15 19 00-0022 LF 5/32" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ......................................................................................................0.60 0.09 

    For >500, Deduct  -0.09 
. 

 05 15 19 00-0023 LF 3/16" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ......................................................................................................0.70 0.09 
    For >500, Deduct  -0.10 
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. 
 05 15 19 00-0024 LF 1/4" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 0.89 0.09 

    For >500, Deduct  -0.15 
. 

 05 15 19 00-0025 LF 5/16" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ...................................................................................................... 1.36 0.09 
    For >500, Deduct  -0.22 

. 
 05 15 19 00-0026 LF 3/8" Diameter, 7x19, 316 Stainless Steel, Aircraft Cable ........................................................................................................ 2.04 0.09 

    For >500, Deduct  -0.33 

XXXXXXX 
. 
 05 20  Metal Joists (05) 

Note: Includes all connecting bolts and welds. 
. 
. 
 05 21  Steel Joist Framing (05 20) 
. 
. 
 05 21 19  Open Web Steel Joist Framing (05 21)
. 
. 

 05 21 19 00-0001 TON H, J Or K Open Web Joist, Up To 30' Span, Steel, Horizontal Bridging ........................................................................... 2,729.59 167.39 
    For Welded Cross Bridging, Add  209.23 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  243.86 

. 
 05 21 19 00-0002 TON H, J Or K Open Web Joist, >30' To 50' Span, Steel, Horizontal Bridging ......................................................................... 2,506.94 156.93 

    For Welded Cross Bridging, Add  185.99 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  226.44 

. 
 05 21 19 00-0003 TON LJ Or LH Open Web Joist, Up To 96' Span, Steel, Bolted Cross Bridging ....................................................................... 3,035.27 156.93 

    For Welded Cross Bridging, Add  193.14 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  286.98 

. 
 05 21 19 00-0004 TON DLJ Or DLH Open Web Joist, Up To 144' Span, Steel, Bolted Cross Bridging ................................................................ 3,460.42 156.93 

    For Welded Cross Bridging, Add  193.14 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  338.00 

. 
 05 21 19 00-0005 TON CS Open Web Joist, Up To 30' Span, Steel, Horizontal Bridging .................................................................................... 3,035.78 156.93 

    For Welded Cross Bridging, Add  209.23 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  280.60 

. 
 05 21 19 00-0006 TON SLH Open Web Joist, Up To 200' Span, Steel, Bolted Cross Bridging ............................................................................ 3,832.43 156.93 

    For Welded Cross Bridging, Add  193.14 
    For Shop Prime Paint Other Than Manufacturer's Standard, Add  382.64 

XXXXXXX 
. 
 05 30  Metal Decking (05) 

Note: Includes all connecting bolts and welds. 
. 
. 
 05 31  Steel Decking (05 30) 

See CSI section 03 30 00 00-0000 for concrete where required. 
. 
. 
 05 31 13  Steel Floor Decking (05 31)

Note: Floor or roof decking 
. 
. 
 05 31 13 00-0001  Open Ribbed Galvanized Steel Deck (05 31 13) 
. 
. 

 05 31 13 00-0002 SF 1" Deep, 22 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 3.24  
    For Painted, Deduct  -0.11 
    For Perforated Or Slotted, Add  0.11 
    For Site Installed Insulation Between Ribs, Add  0.89 
    For Up To 100, Add  1.30 
    For >100 To 500, Add  0.65 
    For >500 To 1,500, Add  0.27 

. 
 05 31 13 00-0003 SF 1" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 3.70  

    For Painted, Deduct  -0.12 
    For Perforated Or Slotted, Add  0.12 
    For Site Installed Insulation Between Ribs, Add  1.02 
    For Up To 100, Add  1.50 
    For >100 To 500, Add  0.75 
    For >500 To 1,500, Add  0.31 

. 
 05 31 13 00-0004 SF 1" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ...................................................................................................... 4.62  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Site Installed Insulation Between Ribs, Add  1.27 
    For Up To 100, Add  1.83 
    For >100 To 500, Add  0.92 
    For >500 To 1,500, Add  0.38 

. 
 05 31 13 00-0005 SF 1-1/2" Deep, 22 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................ 3.57  

    For Painted, Deduct  -0.12 
    For Perforated Or Slotted, Add  0.12 
    For Site Installed Insulation Between Ribs, Add  0.98 
    For Up To 100, Add  1.45 
    For >100 To 500, Add  0.72 
    For >500 To 1,500, Add  0.30 

. 
 05 31 13 00-0006 SF 1-1/2" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................ 4.10  

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Site Installed Insulation Between Ribs, Add  1.13 
    For Up To 100, Add  1.65 
    For >100 To 500, Add  0.82 
    For >500 To 1,500, Add  0.35 
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. 
 05 31 13 00-0007 SF 1-1/2" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ................................................................................................5.13  

    For Painted, Deduct  -0.17 
    For Perforated Or Slotted, Add  0.17 
    For Site Installed Insulation Between Ribs, Add  1.41 
    For Up To 100, Add  2.04 
    For >100 To 500, Add  1.02 
    For >500 To 1,500, Add  0.43 

. 
 05 31 13 00-0008 SF 2" Deep, 22 Gauge Open Ribbed Galvanized Steel Deck ......................................................................................................3.99  

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Site Installed Insulation Between Ribs, Add  1.09 
    For Up To 100, Add  1.54 
    For >100 To 500, Add  0.78 
    For >500 To 1,500, Add  0.32 

. 
 05 31 13 00-0009 SF 2" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ......................................................................................................4.62  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Site Installed Insulation Between Ribs, Add  1.26 
    For Up To 100, Add  1.77 
    For >100 To 500, Add  0.90 
    For >500 To 1,500, Add  0.36 

. 
 05 31 13 00-0010 SF 2" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ......................................................................................................5.76  

    For Painted, Deduct  -0.20 
    For Perforated Or Slotted, Add  0.20 
    For Site Installed Insulation Between Ribs, Add  1.57 
    For Up To 100, Add  2.19 
    For >100 To 500, Add  1.11 
    For >500 To 1,500, Add  0.45 

. 
 05 31 13 00-0011 SF 2" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck ......................................................................................................6.92  

    For Painted, Deduct  -0.26 
    For Perforated Or Slotted, Add  0.26 
    For Site Installed Insulation Between Ribs, Add  1.86 
    For Up To 100, Add  2.30 
    For >100 To 500, Add  1.23 
    For >500 To 1,500, Add  0.45 

. 
 05 31 13 00-0012 SF 3" Deep, 22 Gauge Open Ribbed Galvanized Steel Deck ......................................................................................................4.42  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Site Installed Insulation Between Ribs, Add  1.21 
    For Up To 100, Add  1.65 
    For >100 To 500, Add  0.84 
    For >500 To 1,500, Add  0.34 

. 
 05 31 13 00-0013 SF 3" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck ......................................................................................................5.13  

    For Painted, Deduct  -0.18 
    For Perforated Or Slotted, Add  0.18 
    For Site Installed Insulation Between Ribs, Add  1.39 
    For Up To 100, Add  1.88 
    For >100 To 500, Add  0.97 
    For >500 To 1,500, Add  0.38 

. 
 05 31 13 00-0014 SF 3" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck ......................................................................................................6.39  

    For Painted, Deduct  -0.23 
    For Perforated Or Slotted, Add  0.23 
    For Site Installed Insulation Between Ribs, Add  1.74 
    For Up To 100, Add  2.33 
    For >100 To 500, Add  1.20 
    For >500 To 1,500, Add  0.47 

. 
 05 31 13 00-0015 SF 3" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck ......................................................................................................8.00  

    For Painted, Deduct  -0.29 
    For Perforated Or Slotted, Add  0.29 
    For Site Installed Insulation Between Ribs, Add  2.17 
    For Up To 100, Add  2.85 
    For >100 To 500, Add  1.48 
    For >500 To 1,500, Add  0.57 

. 
 05 31 13 00-0016 SF 4-1/2" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck .............................................................................................. 11.14  

    For Painted, Deduct  -0.45 
    For Perforated Or Slotted, Add  0.45 
    For Site Installed Insulation Between Ribs, Add  2.94 
    For Up To 100, Add  2.96 
    For >100 To 500, Add  1.73 
    For >500 To 1,500, Add  0.51 

. 
 05 31 13 00-0017 SF 4-1/2" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck .............................................................................................. 14.05  

    For Painted, Deduct  -0.58 
    For Perforated Or Slotted, Add  0.58 
    For Site Installed Insulation Between Ribs, Add  3.70 
    For Up To 100, Add  3.66 
    For >100 To 500, Add  2.16 
    For >500 To 1,500, Add  0.63 

. 
 05 31 13 00-0018 SF 6" Deep, 20 Gauge Open Ribbed Galvanized Steel Deck .................................................................................................... 12.50  

    For Painted, Deduct  -0.53 
    For Perforated Or Slotted, Add  0.53 
    For Site Installed Insulation Between Ribs, Add  3.26 
    For Up To 100, Add  2.90 
    For >100 To 500, Add  1.80 
    For >500 To 1,500, Add  0.46 
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. 
 05 31 13 00-0019 SF 6" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck .................................................................................................... 13.31  

    For Painted, Deduct  -0.55 
    For Perforated Or Slotted, Add  0.55 
    For Site Installed Insulation Between Ribs, Add  3.50 
    For Up To 100, Add  3.38 
    For >100 To 500, Add  2.02 
    For >500 To 1,500, Add  0.57 

. 
 05 31 13 00-0020 SF 6" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck .................................................................................................... 16.59  

    For Painted, Deduct  -0.69 
    For Perforated Or Slotted, Add  0.69 
    For Site Installed Insulation Between Ribs, Add  4.35 
    For Up To 100, Add  4.16 
    For >100 To 500, Add  2.49 
    For >500 To 1,500, Add  0.70 

. 
 05 31 13 00-0021 SF 7-1/2" Deep, 18 Gauge Open Ribbed Galvanized Steel Deck .............................................................................................. 14.70  

    For Painted, Deduct  -0.61 
    For Perforated Or Slotted, Add  0.61 
    For Site Installed Insulation Between Ribs, Add  3.86 
    For Up To 100, Add  3.72 
    For >100 To 500, Add  2.22 
    For >500 To 1,500, Add  0.63 

. 
 05 31 13 00-0022 SF 7-1/2" Deep, 16 Gauge Open Ribbed Galvanized Steel Deck .............................................................................................. 18.28  

    For Painted, Deduct  -0.76 
    For Perforated Or Slotted, Add  0.76 
    For Site Installed Insulation Between Ribs, Add  4.80 
    For Up To 100, Add  4.56 
    For >100 To 500, Add  2.74 
    For >500 To 1,500, Add  0.76 

XXXXXXX 
. 
 05 31 13 00-0023  Cellular Galvanized Steel Deck (05 31 13) 

Note: Cellular decking is made of a top ribbed sheet and a flat bottom sheet welded together to create hollow 
longitudinal cells within the panels. 

. 

. 
 05 31 13 00-0024 SF  1” Deep, 22/18 Gauge Cellular Galvanized Steel Deck .......................................................................................................... 9.85  

    For Painted, Deduct  -0.40 
    For Perforated Or Slotted, Add  0.40 
    For Insulated Cells, Add  1.78 
    For Site Installed Insulation Between Ribs, Add  2.61 
    For Up To 100, Add  2.71 
    For >100 To 500, Add  1.56 
    For >500 To 1,500, Add  0.48 

. 
 05 31 13 00-0025 SF  1” Deep, 18/18 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 10.95  

    For Painted, Deduct  -0.42 
    For Perforated Or Slotted, Add  0.42 
    For Insulated Cells, Add  1.89 
    For Site Installed Insulation Between Ribs, Add  2.93 
    For Up To 100, Add  3.39 
    For >100 To 500, Add  1.86 
    For >500 To 1,500, Add  0.64 

. 
 05 31 13 00-0026 SF  1-1/2” Deep, 22/18 Gauge Cellular Galvanized Steel Deck .................................................................................................. 11.91  

    For Painted, Deduct  -0.50 
    For Perforated Or Slotted, Add  0.50 
    For Insulated Cells, Add  2.23 
    For Site Installed Insulation Between Ribs, Add  3.13 
    For Up To 100, Add  3.00 
    For >100 To 500, Add  1.79 
    For >500 To 1,500, Add  0.50 

. 
 05 31 13 00-0027 SF  1-1/2” Deep, 18/18 Gauge Cellular Galvanized Steel Deck .................................................................................................. 13.15  

    For Painted, Deduct  -0.52 
    For Perforated Or Slotted, Add  0.52 
    For Insulated Cells, Add  2.36 
    For Site Installed Insulation Between Ribs, Add  3.49 
    For Up To 100, Add  3.73 
    For >100 To 500, Add  2.12 
    For >500 To 1,500, Add  0.67 

. 
 05 31 13 00-0028 SF  3” Deep, 20/18 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 13.75  

    For Painted, Deduct  -0.56 
    For Perforated Or Slotted, Add  0.56 
    For Insulated Cells, Add  2.54 
    For Site Installed Insulation Between Ribs, Add  3.62 
    For Up To 100, Add  3.59 
    For >100 To 500, Add  2.11 
    For >500 To 1,500, Add  0.62 

. 
 05 31 13 00-0029 SF  3” Deep, 18/18 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 16.34  

    For Painted, Deduct  -0.68 
    For Perforated Or Slotted, Add  0.68 
    For Insulated Cells, Add  3.04 
    For Site Installed Insulation Between Ribs, Add  4.29 
    For Up To 100, Add  4.17 
    For >100 To 500, Add  2.48 
    For >500 To 1,500, Add  0.71 
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. 
 05 31 13 00-0030 SF  3” Deep, 18/16 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 18.27  

    For Painted, Deduct  -0.76 
    For Perforated Or Slotted, Add  0.76 
    For Insulated Cells, Add  3.43 
    For Site Installed Insulation Between Ribs, Add  4.79 
    For Up To 100, Add  4.56 
    For >100 To 500, Add  2.74 
    For >500 To 1,500, Add  0.76 

. 
 05 31 13 00-0031 SF  3” Deep, 16/16 Gauge Cellular Galvanized Steel Deck ........................................................................................................ 19.91  

    For Painted, Deduct  -0.82 
    For Perforated Or Slotted, Add  0.82 
    For Insulated Cells, Add  3.71 
    For Site Installed Insulation Between Ribs, Add  5.23 
    For Up To 100, Add  5.09 
    For >100 To 500, Add  3.02 
    For >500 To 1,500, Add  0.86 

. 
 05 31 13 00-0032 SF  4-1/2” Deep, 20/18 Gauge Cellular Galvanized Steel Deck .................................................................................................. 20.55  

    For Painted, Deduct  -0.91 
    For Perforated Or Slotted, Add  0.91 
    For Insulated Cells, Add  4.08 
    For Site Installed Insulation Between Ribs, Add  5.32 
    For Up To 100, Add  4.22 
    For >100 To 500, Add  2.78 
    For >500 To 1,500, Add  0.60 

. 
 05 31 13 00-0033 SF  4-1/2” Deep, 18/18 Gauge Cellular Galvanized Steel Deck .................................................................................................. 22.03  

    For Painted, Deduct  -0.96 
    For Perforated Or Slotted, Add  0.96 
    For Insulated Cells, Add  4.31 
    For Site Installed Insulation Between Ribs, Add  5.72 
    For Up To 100, Add  4.78 
    For >100 To 500, Add  3.06 
    For >500 To 1,500, Add  0.72 

. 
 05 31 13 00-0034 SF  4-1/2” Deep, 18/16 Gauge Cellular Galvanized Steel Deck .................................................................................................. 23.31  

    For Painted, Deduct  -1.01 
    For Perforated Or Slotted, Add  1.01 
    For Insulated Cells, Add  4.55 
    For Site Installed Insulation Between Ribs, Add  6.06 
    For Up To 100, Add  5.10 
    For >100 To 500, Add  3.26 
    For >500 To 1,500, Add  0.77 

. 
 05 31 13 00-0035 SF  4-1/2” Deep, 16/16 Gauge Cellular Galvanized Steel Deck .................................................................................................. 24.88  

    For Painted, Deduct  -1.08 
    For Perforated Or Slotted, Add  1.08 
    For Insulated Cells, Add  4.85 
    For Site Installed Insulation Between Ribs, Add  6.47 
    For Up To 100, Add  5.47 
    For >100 To 500, Add  3.48 
    For >500 To 1,500, Add  0.83 

XXXXXXX 
. 
 05 31 23  Steel Roof Decking (05 31) 

See CSI section 05 31 13 00-0000 for Steel floor or roof decking. 
. 
. 
 05 31 33  Steel Form Decking (05 31) 
. 
. 
 05 31 33 00-0001  Open Ribbed Galvanized Steel Form Deck (05 31 33) 
. 
. 

 05 31 33 00-0002 SF  9/16" Deep, 28 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................2.44  
    For Painted, Deduct  -0.08 
    For Perforated Or Slotted, Add  0.08 
    For Up To 100, Add  0.96 
    For >100 To 500, Add  0.48 
    For >500 To 1,500, Add  0.20 

. 
 05 31 33 00-0003 SF  9/16" Deep, 26 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................2.60  

    For Painted, Deduct  -0.09 
    For Perforated Or Slotted, Add  0.09 
    For Up To 100, Add  1.03 
    For >100 To 500, Add  0.52 
    For >500 To 1,500, Add  0.21 

. 
 05 31 33 00-0004 SF  9/16" Deep, 24 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................2.88  

    For Painted, Deduct  -0.09 
    For Perforated Or Slotted, Add  0.09 
    For Up To 100, Add  1.18 
    For >100 To 500, Add  0.59 
    For >500 To 1,500, Add  0.25 

. 
 05 31 33 00-0005 SF  9/16" Deep, 22 Gauge Open Ribbed Galvanized Steel Form Deck ........................................................................................3.11  

    For Painted, Deduct  -0.10 
    For Perforated Or Slotted, Add  0.10 
    For Up To 100, Add  1.32 
    For >100 To 500, Add  0.65 
    For >500 To 1,500, Add  0.28 

. 
 05 31 33 00-0006 SF  15/16" Deep, 26 Gauge Open Ribbed Galvanized Steel Form Deck ......................................................................................2.94  

    For Painted, Deduct  -0.10 
    For Perforated Or Slotted, Add  0.10 
    For Up To 100, Add  1.06 
    For >100 To 500, Add  0.55 
    For >500 To 1,500, Add  0.21 
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. 
 05 31 33 00-0007 SF  15/16" Deep, 25 Gauge Open Ribbed Galvanized Steel Form Deck ...................................................................................... 3.08  

    For Painted, Deduct  -0.11 
    For Perforated Or Slotted, Add  0.11 
    For Up To 100, Add  1.11 
    For >100 To 500, Add  0.58 
    For >500 To 1,500, Add  0.22 

. 
 05 31 33 00-0008 SF  15/16" Deep, 24 Gauge Open Ribbed Galvanized Steel Form Deck ...................................................................................... 3.26  

    For Painted, Deduct  -0.11 
    For Perforated Or Slotted, Add  0.11 
    For Up To 100, Add  1.22 
    For >100 To 500, Add  0.62 
    For >500 To 1,500, Add  0.25 

. 
 05 31 33 00-0009 SF  15/16" Deep, 22 Gauge Open Ribbed Galvanized Steel Form Deck ...................................................................................... 3.47  

    For Painted, Deduct  -0.12 
    For Perforated Or Slotted, Add  0.12 
    For Up To 100, Add  1.36 
    For >100 To 500, Add  0.68 
    For >500 To 1,500, Add  0.28 

. 
 05 31 33 00-0010 SF  1-15/16" Deep, 26 Gauge Open Ribbed Galvanized Steel Form Deck ................................................................................... 3.66  

    For Painted, Deduct  -0.13 
    For Perforated Or Slotted, Add  0.13 
    For Up To 100, Add  1.41 
    For >100 To 500, Add  0.71 
    For >500 To 1,500, Add  0.29 

. 
 05 31 33 00-0011 SF  1-15/16" Deep, 24 Gauge Open Ribbed Galvanized Steel Form Deck ................................................................................... 3.99  

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Up To 100, Add  1.49 
    For >100 To 500, Add  0.76 
    For >500 To 1,500, Add  0.30 

. 
 05 31 33 00-0012 SF  1-15/16" Deep, 22 Gauge Open Ribbed Galvanized Steel Form Deck ................................................................................... 4.57  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Up To 100, Add  1.62 
    For >100 To 500, Add  0.84 
    For >500 To 1,500, Add  0.32 

. 
 05 31 33 00-0013 SF  1-15/16" Deep, 20 Gauge Open Ribbed Galvanized Steel Form Deck ................................................................................... 5.06  

    For Painted, Deduct  -0.18 
    For Perforated Or Slotted, Add  0.18 
    For Up To 100, Add  1.83 
    For >100 To 500, Add  0.95 
    For >500 To 1,500, Add  0.37 

XXXXXXX 
. 
 05 36  Composite Metal Decking (05 30) 

See CSI section 03 30 00 00-0000 for concrete. 
. 
. 
 05 36 00 00-0001  Composite Open Ribbed Galvanized Steel Deck (05 36) 

Note: Composite decking has rolled-in embossments or ridges designed to interlock with the concrete slab. 
. 
. 

 05 36 00 00-0002 SF 1-1/2" Deep, 22 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 3.69  
    For Painted, Deduct  -0.13 
    For Perforated Or Slotted, Add  0.13 
    For Up To 100, Add  1.41 
    For >100 To 500, Add  0.72 
    For >500 To 1,500, Add  0.29 

. 
 05 36 00 00-0003 SF 1-1/2" Deep, 20 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 3.94  

    For Painted, Deduct  -0.13 
    For Perforated Or Slotted, Add  0.13 
    For Up To 100, Add  1.56 
    For >100 To 500, Add  0.78 
    For >500 To 1,500, Add  0.32 

. 
 05 36 00 00-0004 SF 1-1/2" Deep, 18 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 4.42  

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Up To 100, Add  1.89 
    For >100 To 500, Add  0.93 
    For >500 To 1,500, Add  0.40 

. 
 05 36 00 00-0005 SF 1-1/2" Deep, 16 Gauge Composite Open Ribbed Galvanized Steel Deck .............................................................................. 4.82  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Up To 100, Add  2.21 
    For >100 To 500, Add  1.06 
    For >500 To 1,500, Add  0.48 

. 
 05 36 00 00-0006 SF 2" Deep, 22 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 3.94  

    For Painted, Deduct  -0.13 
    For Perforated Or Slotted, Add  0.13 
    For Up To 100, Add  1.56 
    For >100 To 500, Add  0.78 
    For >500 To 1,500, Add  0.32 

. 
 05 36 00 00-0007 SF 2" Deep, 20 Gauge Composite Open Ribbed Galvanized Steel Deck .................................................................................... 4.27  

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Up To 100, Add  1.71 
    For >100 To 500, Add  0.86 
    For >500 To 1,500, Add  0.36 
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. 
 05 36 00 00-0008 SF 2" Deep, 18 Gauge Composite Open Ribbed Galvanized Steel Deck ....................................................................................4.73  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Up To 100, Add  2.04 
    For >100 To 500, Add  1.00 
    For >500 To 1,500, Add  0.44 

. 
 05 36 00 00-0009 SF 2" Deep, 16 Gauge Composite Open Ribbed Galvanized Steel Deck ....................................................................................5.16  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Up To 100, Add  2.36 
    For >100 To 500, Add  1.13 
    For >500 To 1,500, Add  0.51 

. 
 05 36 00 00-0010 SF 3" Deep, 22 Gauge Composite Open Ribbed Galvanized Steel Deck ....................................................................................4.15  

    For Painted, Deduct  -0.14 
    For Perforated Or Slotted, Add  0.14 
    For Up To 100, Add  1.62 
    For >100 To 500, Add  0.82 
    For >500 To 1,500, Add  0.34 

. 
 05 36 00 00-0011 SF 3" Deep, 20 Gauge Composite Open Ribbed Galvanized Steel Deck ....................................................................................4.45  

    For Painted, Deduct  -0.15 
    For Perforated Or Slotted, Add  0.15 
    For Up To 100, Add  1.81 
    For >100 To 500, Add  0.90 
    For >500 To 1,500, Add  0.38 

. 
 05 36 00 00-0012 SF 3" Deep, 18 Gauge Composite Open Ribbed Galvanized Steel Deck ....................................................................................4.99  

    For Painted, Deduct  -0.16 
    For Perforated Or Slotted, Add  0.16 
    For Up To 100, Add  2.19 
    For >100 To 500, Add  1.06 
    For >500 To 1,500, Add  0.47 

. 
 05 36 00 00-0013 SF 3" Deep, 16 Gauge Composite Open Ribbed Galvanized Steel Deck ....................................................................................5.56  

    For Painted, Deduct  -0.17 
    For Perforated Or Slotted, Add  0.17 
    For Up To 100, Add  2.57 
    For >100 To 500, Add  1.23 
    For >500 To 1,500, Add  0.56 

XXXXXXX 
. 
 05 36 00 00-0014  Composite Cellular Galvanized Steel Deck (05 36) 

Note: Composite decking has rolled-in embossments or ridges designed to interlock with the concrete slab. 
Cellular decking is made of a top ribbed sheet and a bottom flat sheet welded together to create hollow 
longitudinal cells within the panels. 

. 

. 
 05 36 00 00-0015 SF 1-1/2" Deep, 20/20 Gauge Composite Cellular Galvanized Steel Deck ..................................................................................6.78  

    For Painted, Deduct  -0.23 
    For Perforated Or Slotted, Add  0.23 
    For Insulated Cells, Add  1.05 
    For Up To 100, Add  2.58 
    For >100 To 500, Add  1.31 
    For >500 To 1,500, Add  0.53 

. 
 05 36 00 00-0016 SF 1-1/2" Deep, 20/18 Gauge Composite Cellular Galvanized Steel Deck ..................................................................................7.24  

    For Painted, Deduct  -0.25 
    For Perforated Or Slotted, Add  0.25 
    For Insulated Cells, Add  1.10 
    For Up To 100, Add  2.82 
    For >100 To 500, Add  1.42 
    For >500 To 1,500, Add  0.58 

. 
 05 36 00 00-0017 SF 1-1/2" Deep, 18/20 Gauge Composite Cellular Galvanized Steel Deck ..................................................................................7.32  

    For Painted, Deduct  -0.25 
    For Perforated Or Slotted, Add  0.25 
    For Insulated Cells, Add  1.10 
    For Up To 100, Add  2.90 
    For >100 To 500, Add  1.46 
    For >500 To 1,500, Add  0.60 

. 
 05 36 00 00-0018 SF 1-1/2" Deep, 18/18 Gauge Composite Cellular Galvanized Steel Deck ..................................................................................7.77  

    For Painted, Deduct  -0.25 
    For Perforated Or Slotted, Add  0.25 
    For Insulated Cells, Add  1.15 
    For Up To 100, Add  3.19 
    For >100 To 500, Add  1.58 
    For >500 To 1,500, Add  0.67 

. 
 05 36 00 00-0019 SF 1-1/2" Deep, 18/16 Gauge Composite Cellular Galvanized Steel Deck ..................................................................................8.34  

    For Painted, Deduct  -0.27 
    For Perforated Or Slotted, Add  0.27 
    For Insulated Cells, Add  1.22 
    For Up To 100, Add  3.45 
    For >100 To 500, Add  1.71 
    For >500 To 1,500, Add  0.73 

. 
 05 36 00 00-0020 SF 1-1/2" Deep, 16/18 Gauge Composite Cellular Galvanized Steel Deck ..................................................................................8.43  

    For Painted, Deduct  -0.27 
    For Perforated Or Slotted, Add  0.27 
    For Insulated Cells, Add  1.22 
    For Up To 100, Add  3.54 
    For >100 To 500, Add  1.74 
    For >500 To 1,500, Add  0.75 
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. 
 05 36 00 00-0021 SF 1-1/2" Deep, 16/16 Gauge Composite Cellular Galvanized Steel Deck .................................................................................. 8.87  

    For Painted, Deduct  -0.28 
    For Perforated Or Slotted, Add  0.28 
    For Insulated Cells, Add  1.26 
    For Up To 100, Add  3.82 
    For >100 To 500, Add  1.87 
    For >500 To 1,500, Add  0.82 

. 
 05 36 00 00-0022 SF 2" Deep, 20/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 7.00  

    For Painted, Deduct  -0.24 
    For Perforated Or Slotted, Add  0.24 
    For Insulated Cells, Add  1.07 
    For Up To 100, Add  2.72 
    For >100 To 500, Add  1.37 
    For >500 To 1,500, Add  0.56 

. 
 05 36 00 00-0023 SF 2" Deep, 20/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 7.38  

    For Painted, Deduct  -0.25 
    For Perforated Or Slotted, Add  0.25 
    For Insulated Cells, Add  1.12 
    For Up To 100, Add  2.91 
    For >100 To 500, Add  1.46 
    For >500 To 1,500, Add  0.60 

. 
 05 36 00 00-0024 SF 2" Deep, 18/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 7.47  

    For Painted, Deduct  -0.25 
    For Perforated Or Slotted, Add  0.25 
    For Insulated Cells, Add  1.12 
    For Up To 100, Add  3.00 
    For >100 To 500, Add  1.50 
    For >500 To 1,500, Add  0.63 

. 
 05 36 00 00-0025 SF 2" Deep, 18/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 8.02  

    For Painted, Deduct  -0.26 
    For Perforated Or Slotted, Add  0.26 
    For Insulated Cells, Add  1.18 
    For Up To 100, Add  3.30 
    For >100 To 500, Add  1.64 
    For >500 To 1,500, Add  0.70 

. 
 05 36 00 00-0026 SF 2" Deep, 18/16 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 8.49  

    For Painted, Deduct  -0.27 
    For Perforated Or Slotted, Add  0.27 
    For Insulated Cells, Add  1.24 
    For Up To 100, Add  3.55 
    For >100 To 500, Add  1.75 
    For >500 To 1,500, Add  0.75 

. 
 05 36 00 00-0027 SF 2" Deep, 16/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 8.62  

    For Painted, Deduct  -0.27 
    For Perforated Or Slotted, Add  0.27 
    For Insulated Cells, Add  1.24 
    For Up To 100, Add  3.68 
    For >100 To 500, Add  1.80 
    For >500 To 1,500, Add  0.78 

. 
 05 36 00 00-0028 SF 2" Deep, 16/16 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 9.09  

    For Painted, Deduct  -0.29 
    For Perforated Or Slotted, Add  0.29 
    For Insulated Cells, Add  1.29 
    For Up To 100, Add  3.93 
    For >100 To 500, Add  1.92 
    For >500 To 1,500, Add  0.84 

. 
 05 36 00 00-0029 SF 3" Deep, 20/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 7.03  

    For Painted, Deduct  -0.24 
    For Perforated Or Slotted, Add  0.24 
    For Insulated Cells, Add  1.08 
    For Up To 100, Add  2.72 
    For >100 To 500, Add  1.38 
    For >500 To 1,500, Add  0.56 

. 
 05 36 00 00-0030 SF 3" Deep, 20/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 7.43  

    For Painted, Deduct  -0.25 
    For Perforated Or Slotted, Add  0.25 
    For Insulated Cells, Add  1.12 
    For Up To 100, Add  2.96 
    For >100 To 500, Add  1.48 
    For >500 To 1,500, Add  0.62 

. 
 05 36 00 00-0031 SF 3" Deep, 18/20 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 7.56  

    For Painted, Deduct  -0.25 
    For Perforated Or Slotted, Add  0.25 
    For Insulated Cells, Add  1.12 
    For Up To 100, Add  3.09 
    For >100 To 500, Add  1.53 
    For >500 To 1,500, Add  0.65 

. 
 05 36 00 00-0032 SF 3" Deep, 18/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................ 8.10  

    For Painted, Deduct  -0.26 
    For Perforated Or Slotted, Add  0.26 
    For Insulated Cells, Add  1.19 
    For Up To 100, Add  3.35 
    For >100 To 500, Add  1.66 
    For >500 To 1,500, Add  0.71 
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. 
 05 36 00 00-0033 SF 3" Deep, 18/16 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................8.62  

    For Painted, Deduct  -0.28 
    For Perforated Or Slotted, Add  0.28 
    For Insulated Cells, Add  1.26 
    For Up To 100, Add  3.60 
    For >100 To 500, Add  1.77 
    For >500 To 1,500, Add  0.76 

. 
 05 36 00 00-0034 SF 3" Deep, 16/18 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................8.80  

    For Painted, Deduct  -0.28 
    For Perforated Or Slotted, Add  0.28 
    For Insulated Cells, Add  1.26 
    For Up To 100, Add  3.78 
    For >100 To 500, Add  1.85 
    For >500 To 1,500, Add  0.81 

. 
 05 36 00 00-0035 SF 3" Deep, 16/16 Gauge Composite Cellular Galvanized Steel Deck ........................................................................................9.17  

    For Painted, Deduct  -0.29 
    For Perforated Or Slotted, Add  0.29 
    For Insulated Cells, Add  1.29 
    For Up To 100, Add  4.01 
    For >100 To 500, Add  1.95 
    For >500 To 1,500, Add  0.86 

XXXXXXX 
. 
 05 36 00 00-0036  Non-Cellular, Composite Deck, Galvanized (05 36) 
. 
. 

 05 36 00 00-0037 SF 1" Deep x 16 Gauge Composite Metal Deck Galvanized, Non Cellular ..................................................................................5.19  
. 

 05 36 00 00-0038 SF 1" Deep x 18 Gauge Composite Metal Deck Galvanized, Non Cellular ..................................................................................4.26  
. 

 05 36 00 00-0039 SF 1" Deep x 20 Gauge Composite Metal Deck Galvanized, Non Cellular ..................................................................................3.55  
. 

 05 36 00 00-0040 SF 1" Deep x 22 Gauge Composite Metal Deck Galvanized, Non Cellular ..................................................................................3.05  
. 

 05 36 00 00-0041 SF  1-1/2" Deep x 16 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................5.72  
. 

 05 36 00 00-0042 SF  1-1/2" Deep x 18 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................4.65  
. 

 05 36 00 00-0043 SF  1-1/2" Deep x 20 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................3.85  
. 

 05 36 00 00-0044 SF  1-1/2" Deep x 22 Gauge Composite Metal Deck Galvanized, Non Cellular ............................................................................3.33  
. 

 05 36 00 00-0045 SF  3" Deep x 16 Gauge Composite Metal Deck Galvanized, Non Cellular ..................................................................................6.60  
. 

 05 36 00 00-0046 SF  3" Deep x 18 Gauge Composite Metal Deck Galvanized, Non Cellular ..................................................................................5.28  
. 

 05 36 00 00-0047 SF  3" Deep x 20 Gauge Composite Metal Deck Galvanized, Non Cellular ..................................................................................4.43  
. 

 05 36 00 00-0048 SF  3" Deep x 22 Gauge Composite Metal Deck Galvanized, Non Cellular ..................................................................................4.00  

XXXXXXX 
. 
 05 40  Cold-Formed Metal Framing (05) 

Note: Includes all connecting bolts and welds. 
. 
. 
 05 41  Structural Metal Stud Framing (05 40) 

Note: Includes studs, bridging, fasteners, and metal stiffener at half height. Do not deduct for openings of less than 25 SF. 
. 
. 
 05 41 00 00-0001  18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 

Runners (05 41) 
. 
. 

 05 41 00 00-0002 SF 2-1/2" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ................4.41 0.87 
    For Walls >10' High, Add  0.88 
    For Curved Wall, Add  0.61 
    For Up To 200, Add  1.29 
    For >200 To 500, Add  0.64 
    For 12" On Center, Add  0.78 
    For 24" On Center, Deduct  -0.78 

. 
 05 41 00 00-0003 SF 3-5/8" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ................4.93 0.87 

    For Walls >10' High, Add  0.99 
    For Curved Wall, Add  0.64 
    For Up To 200, Add  1.41 
    For >200 To 500, Add  0.71 
    For 12" On Center, Add  0.88 
    For 24" On Center, Deduct  -0.88 

. 
 05 41 00 00-0004 SF 4" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ......................5.15 0.87 

    For Walls >10' High, Add  1.03 
    For Curved Wall, Add  0.67 
    For Up To 200, Add  1.47 
    For >200 To 500, Add  0.74 
    For 12" On Center, Add  0.92 
    For 24" On Center, Deduct  -0.92 

. 
 05 41 00 00-0005 SF 6" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ......................6.54 0.97 

    For Walls >10' High, Add  1.31 
    For Curved Wall, Add  0.69 
    For Up To 200, Add  1.77 
    For >200 To 500, Add  0.89 
    For 12" On Center, Add  1.19 
    For 24" On Center, Deduct  -1.19 

. 
 05 41 00 00-0006 SF 8" Width, 16" On Center, 18 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ......................7.30 1.06 

    For Walls >10' High, Add  1.46 
    For Curved Wall, Add  0.72 
    For Up To 200, Add  1.94 
    For >200 To 500, Add  0.97 
    For 12" On Center, Add  1.34 
    For 24" On Center, Deduct  -1.34 

XXXXXXX 
. 
 05 41 00 00-0007  16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 
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Runners (05 41) 
. 
. 

 05 41 00 00-0008 SF 2-1/2" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ................ 4.75 0.87 
    For Walls >10' High, Add  0.95 
    For Curved Wall, Add  0.64 
    For Up To 200, Add  1.38 
    For >200 To 500, Add  0.69 
    For 12" On Center, Add  0.84 
    For 24" On Center, Deduct  -0.84 

. 
 05 41 00 00-0009 SF 3-5/8" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ................ 5.48 0.88 

    For Walls >10' High, Add  1.10 
    For Curved Wall, Add  0.67 
    For Up To 200, Add  1.54 
    For >200 To 500, Add  0.77 
    For 12" On Center, Add  0.98 
    For 24" On Center, Deduct  -0.98 

. 
 05 41 00 00-0010 SF 4" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 5.79 0.88 

    For Walls >10' High, Add  1.16 
    For Curved Wall, Add  0.70 
    For Up To 200, Add  1.62 
    For >200 To 500, Add  0.81 
    For 12" On Center, Add  1.04 
    For 24" On Center, Deduct  -1.04 

. 
 05 41 00 00-0011 SF 6" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 7.32 1.06 

    For Walls >10' High, Add  1.46 
    For Curved Wall, Add  0.73 
    For Up To 200, Add  1.95 
    For >200 To 500, Add  0.98 
    For 12" On Center, Add  1.34 
    For 24" On Center, Deduct  -1.34 

. 
 05 41 00 00-0012 SF 8" Width, 16" On Center, 16 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 8.07 1.16 

    For Walls >10' High, Add  1.61 
    For Curved Wall, Add  0.77 
    For Up To 200, Add  2.13 
    For >200 To 500, Add  1.06 
    For 12" On Center, Add  1.49 
    For 24" On Center, Deduct  -1.49 

XXXXXXX 
. 
 05 41 00 00-0013  14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And 

Runners (05 41) 
. 
. 

 05 41 00 00-0014 SF 3-5/8" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ................ 6.53 1.21 
    For Walls >10' High, Add  1.31 
    For Curved Wall, Add  0.81 
    For Up To 200, Add  1.84 
    For >200 To 500, Add  0.92 
    For 12" On Center, Add  1.17 
    For 24" On Center, Deduct  -1.17 

. 
 05 41 00 00-0015 SF 4" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 6.70 1.23 

    For Walls >10' High, Add  1.34 
    For Curved Wall, Add  0.82 
    For Up To 200, Add  1.89 
    For >200 To 500, Add  0.94 
    For 12" On Center, Add  1.20 
    For 24" On Center, Deduct  -1.20 

. 
 05 41 00 00-0016 SF 6" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 8.41 1.30 

    For Walls >10' High, Add  1.68 
    For Curved Wall, Add  0.86 
    For Up To 200, Add  2.26 
    For >200 To 500, Add  1.13 
    For 12" On Center, Add  1.54 
    For 24" On Center, Deduct  -1.54 

. 
 05 41 00 00-0017 SF 8" Width, 16" On Center, 14 Gauge, Load Bearing, Structural Metal Stud Framing With Tracks And Runners ...................... 9.23 1.35 

    For Walls >10' High, Add  1.85 
    For Curved Wall, Add  0.90 
    For Up To 200, Add  2.45 
    For >200 To 500, Add  1.22 
    For 12" On Center, Add  1.70 
    For 24" On Center, Deduct  -1.70 

XXXXXXX 
. 
 05 42  Cold-Formed Metal Joist Framing (05 40) 
. 
. 
 05 42 13  Cold-Formed Metal Floor Joist Framing (05 42)

Note: Floor or roof joist framing 
. 
. 
 05 42 13 00-0001  Steel Joists, 20 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0002 LF 5-1/2" - 20 Gauge Steel Joists ................................................................................................................................................ 9.29 2.07 
. 

 05 42 13 00-0003 LF 6" - 20 Gauge Steel Joists .................................................................................................................................................... 10.14 2.61 
. 

 05 42 13 00-0004 LF 7-1/4" - 20 Gauge Steel Joists .............................................................................................................................................. 10.98 2.86 
. 

 05 42 13 00-0005 LF 8" - 20 Gauge Steel Joists .................................................................................................................................................... 12.33 3.04 

XXXXXXX 
. 
 05 42 13 00-0006  Steel Joists, 18 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0007 LF 5-1/2" - 18 Gauge Steel Joists .............................................................................................................................................. 10.36 2.30 
. 

 05 42 13 00-0008 LF 6" - 18 Gauge Steel Joists .................................................................................................................................................... 11.32 2.90 
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. 
 05 42 13 00-0009 LF 7-1/4" - 18 Gauge Steel Joists .............................................................................................................................................. 12.30 3.18 

. 
 05 42 13 00-0010 LF 8" - 18 Gauge Steel Joists ..................................................................................................................................................... 12.66 3.38 

XXXXXXX 
. 
 05 42 13 00-0011  Steel Joists, 16 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0012 LF 7-1/4" - 16 Gauge Steel Joists .............................................................................................................................................. 13.30 3.20 
. 

 05 42 13 00-0013 LF 8" - 16 Gauge Steel Joists ..................................................................................................................................................... 14.05 3.38 

XXXXXXX 
. 
 05 42 13 00-0014  Steel Joists, 14 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0015 LF 9-1/4" - 14 Gauge Steel Joists .............................................................................................................................................. 15.86 3.38 
. 

 05 42 13 00-0016 LF 11-1/2" - 14 Gauge Steel Joists ............................................................................................................................................ 17.22 3.56 

XXXXXXX 
. 
 05 42 13 00-0017  Steel Joists, 12 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0018 LF 9-1/4" - 12 Gauge Steel Joists .............................................................................................................................................. 18.87 3.71 
. 

 05 42 13 00-0019 LF 11-1/2" - 12 Gauge Steel Joists ............................................................................................................................................ 20.65 3.91 

XXXXXXX 
. 
 05 42 13 00-0020  Steel Joists, 10 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0021 LF 9-1/4" - 10 Gauge Steel Joists .............................................................................................................................................. 21.96 4.09 
. 

 05 42 13 00-0022 LF 11-1/2" - 10 Gauge Steel Joists ............................................................................................................................................ 24.14 4.31 

XXXXXXX 
. 
 05 42 13 00-0023  Steel Joists, 8 Gauge (05 42 13) 
. 
. 

 05 42 13 00-0024 LF 9-1/4" - 8 Gauge Steel Joists ................................................................................................................................................ 25.10 4.50 
. 

 05 42 13 00-0025 LF 11-1/2" - 8 Gauge Steel Joists .............................................................................................................................................. 27.65 4.74 

XXXXXXX 
. 
 05 42 23  Cold-Formed Metal Roof Joist Framing (05 42)

See CSI section 05 42 13 00-0000 for metal joist framing. 
. 
. 
 05 43  Slotted Channel Framing (05 40) 
. 
. 
 05 43 00 00-0001  Unistrut Channel (05 43) 

Note: Excludes fasteners and accessories. 
. 
. 
 05 43 00 00-0002  Steel Unistrut Channel (05 43 00 00-0001) 
. 
. 

 05 43 00 00-0003 LF 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................................................9.86 2.15 
    For Galvanizing, Add  0.95 
    For Powder Coating, Add  0.83 

. 
 05 43 00 00-0004 LF 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel .............................................................................................. 10.13 2.15 

    For Galvanizing, Add  0.99 
    For Powder Coating, Add  0.87 

. 
 05 43 00 00-0005 LF 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel .............................................................................................. 10.54 2.15 

    For Galvanizing, Add  1.06 
    For Powder Coating, Add  0.94 

. 
 05 43 00 00-0006 LF 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................................................9.32 2.15 

    For Galvanizing, Add  0.85 
    For Powder Coating, Add  0.75 

. 
 05 43 00 00-0007 LF 1-5/8" Wide x 13/16" High, 14 Gauge, Steel Unistrut Channel ................................................................................................8.14 2.15 

    For Galvanizing, Add  0.65 
    For Powder Coating, Add  0.58 

XXXXXXX 
. 
 05 43 00 00-0008  Stainless Steel Unistrut Channel (05 43 00 00-0001) 
. 
. 
 05 43 00 00-0009  304 Stainless Steel Unistrut Channel (05 43 00 00-0008) 
. 
. 

 05 43 00 00-0010 LF 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ....................................................................... 24.84 2.15 
. 

 05 43 00 00-0011 LF 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ....................................................................... 29.86 2.15 
. 

 05 43 00 00-0012 LF 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ........................................................................ 28.61 2.15 
. 

 05 43 00 00-0013 LF 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ........................................................................ 36.36 2.15 

XXXXXXX 
. 
 05 43 00 00-0014  316 Stainless Steel Unistrut Channel (05 43 00 00-0008) 
. 
. 

 05 43 00 00-0015 LF 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel ....................................................................... 41.11 2.15 

XXXXXXX 
. 
 05 43 00 00-0016  Unistrut Closure Strips (05 43) 
. 
. 

 05 43 00 00-0017 LF Steel Raceway Closure Strip For Unistrut Channel.................................................................................................................5.13 0.47 

XXXXXXX 
. 
 05 43 00 00-0018  Lock Nuts With Spring For Unistrut Channel (05 43) 

Note: Includes hex bolt. 
. 
. 
 05 43 00 00-0019  Steel Lock Nuts With Spring For Unistrut Channel (05 43 00 00-0018) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0020 EA  1/4-20, Steel Lock Nut With Spring For Unistrut Channel .......................................................................................................6.38  
. 

 05 43 00 00-0021 EA  3/8-16, Steel Lock Nut With Spring For Unistrut Channel .......................................................................................................6.95  
. 

 05 43 00 00-0022 EA  1/2-13, Steel Lock Nut With Spring For Unistrut Channel .......................................................................................................7.38  
. 

 05 43 00 00-0023 EA  5/8-11, Steel Lock Nut With Spring For Unistrut Channel .......................................................................................................9.70  
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XXXXXXX 
. 
 05 43 00 00-0024  Stainless Steel Lock Nuts With Spring For Unistrut Channel (05 43 00 00-0018) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0025 EA 1/4-20, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 14.19  
. 

 05 43 00 00-0026 EA 3/8-16, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 15.11  
. 

 05 43 00 00-0027 EA 1/2-13, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 21.42  
. 

 05 43 00 00-0028 EA 5/8-11, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 36.70  

XXXXXXX 
. 
 05 43 00 00-0029  Lock Nuts Without Spring For Unistrut Channel (05 43) 

Note: Includes hex bolt. 
. 
. 
 05 43 00 00-0030  Steel Lock Nuts Without Spring For Unistrut Channel (05 43 00 00-0029) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0031 EA  1/4-20, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 6.40  
. 

 05 43 00 00-0032 EA  3/8-16, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.03  
. 

 05 43 00 00-0033 EA  1/2-13, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.41  
. 

 05 43 00 00-0034 EA  5/8-11, Steel Lock Nut Without Spring For Unistrut Channel ................................................................................................ 10.37  

XXXXXXX 
. 
 05 43 00 00-0035  Stainless Steel Lock Nuts Without Spring For Unistrut Channel (05 43 00 00-0029) 

Note: Includes hex bolt. 
. 
. 

 05 43 00 00-0036 EA 1/4-20, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 10.14  
. 

 05 43 00 00-0037 EA 3/8-16, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 12.25  
. 

 05 43 00 00-0038 EA 1/2-13, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 13.35  
. 

 05 43 00 00-0039 EA 5/8-11, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 35.75  

XXXXXXX 
. 
 05 43 00 00-0040  Beam Clamp For Unistrut Channel (05 43) 
. 
. 

 05 43 00 00-0041 EA 1-5/8" Channel, P2675 Unistrut Beam Clamp ....................................................................................................................... 18.86 7.14 
. 

 05 43 00 00-0042 EA 1-5/8" Channel, P2676 Unistrut Beam Clamp ....................................................................................................................... 23.12 7.14 
. 

 05 43 00 00-0043 EA  Add For Unistrut Swivel Nut, P2676 ........................................................................................................................................ 2.32  

XXXXXXX 
. 
 05 43 00 00-0044  Beam Clamp Clevis Hangers For Unistrut Channel (05 43) 
. 
. 

 05 43 00 00-0045 EA Up To 3/8" Rod, Beam Clamp Clevis Hanger (Unistrut P2674) ............................................................................................ 20.34 7.14 
. 

 05 43 00 00-0046 EA Up To 1/2" Rod, Beam Clamp Clevis Hanger (Unistrut P2677) ............................................................................................ 23.73 7.14 
. 

 05 43 00 00-0047 EA  Add For Unistrut Swivel Nut .................................................................................................................................................... 2.32  
. 

 05 43 00 00-0048 EA  6-Hole Electrogalvanized Steel Shelf Bracket For Unistrut ................................................................................................. 127.87 9.52 

XXXXXXX 
. 
 05 43 00 00-0049  Pipe And Rigid Conduit Clamps (05 43) 
. 
. 
 05 43 00 00-0050  Pipe And Rigid Conduit Clamps (05 43 00 00-0049) 

Note: Includes stainless steel (316) hardware. 
. 
. 

 05 43 00 00-0051 PR 1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ................................................................... 6.74 1.92 
. 

 05 43 00 00-0052 PR 3/4" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ................................................................... 6.92 1.92 
. 

 05 43 00 00-0053 PR 1" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ...................................................................... 7.86 2.33 
. 

 05 43 00 00-0054 PR 1-1/4" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware ................................................................ 8.31 2.53 
. 

 05 43 00 00-0055 PR 1-1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .............................................................. 10.77 2.83 
. 

 05 43 00 00-0056 PR 2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .................................................................... 10.77 2.83 
. 

 05 43 00 00-0057 PR 2-1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .............................................................. 16.32 4.74 
. 

 05 43 00 00-0058 PR 3" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .................................................................... 16.67 4.74 
. 

 05 43 00 00-0059 PR 3-1/2" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .............................................................. 17.74 5.25 
. 

 05 43 00 00-0060 PR 4" Pipe And Rigid Steel Conduit Clamps With Stainless Steel (316) Hardware .................................................................... 19.68 5.66 

XXXXXXX 
. 
 05 43 00 00-0061  Pipe And Rigid Conduit Clamps (05 43 00 00-0049) 

Note: Includes nylon hardware. 
. 
. 

 05 43 00 00-0062 PR 1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ........................................................................................... 7.78 1.92 
. 

 05 43 00 00-0063 PR 3/4" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ........................................................................................... 8.01 1.92 
. 

 05 43 00 00-0064 PR 1" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware .............................................................................................. 8.95 2.33 
. 

 05 43 00 00-0065 PR 1-1/4" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ........................................................................................ 9.44 2.53 
. 

 05 43 00 00-0066 PR 1-1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ...................................................................................... 12.55 2.83 
. 

 05 43 00 00-0067 PR 2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ............................................................................................ 12.55 2.83 
. 

 05 43 00 00-0068 PR 2-1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ...................................................................................... 18.72 4.74 
. 

 05 43 00 00-0069 PR 3" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ............................................................................................ 19.20 4.74 
. 

 05 43 00 00-0070 PR 3-1/2" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ...................................................................................... 20.30 5.25 
. 

 05 43 00 00-0071 PR 4" Pipe And Rigid Steel Conduit Clamps With Nylon Hardware ............................................................................................ 22.60 5.66 

XXXXXXX 
. 
 05 45  Metal Support Assemblies (05 40) 
. 
. 
 05 45 13  Mechanical Metal Supports (05 45)

See CSI section 23 05 29 00-0000 for metal supports. 
. 
. 
 05 45 16  Electrical Metal Supports (05 45)

See CSI section 26 05 29 00-0000 for metal supports. 
. 
. 
 05 50  Metal Fabrications (05) 
. 
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. 
 05 51  Metal Stairs (05 50) 
. 
. 
 05 51 13  Metal Pan Stairs (05 51) 

Note: Open concrete filled metal pan stair and landing including steel stringer, safety nosing and concrete. Excludes handrail. 
See CSI section 05 52 13 00-0000 for handrails. 

. 

. 
 05 51 13 00-0001  Open Concrete Filled Metal Pan Stair And Landing (05 51 13) 

Note: Includes steel stringer, safety nosing and concrete. Excludes handrail. 
. 
. 

 05 51 13 00-0002 RSR 3'-6" Wide Open Concrete Filled Metal Pan Tread Stair ..................................................................................................... 690.28 27.75 
    For Closed Riser, Add  79.03 

. 
 05 51 13 00-0003 RSR 4'-0" Wide Open Concrete Filled Metal Pan Tread Stair ..................................................................................................... 784.91 32.38 

    For Closed Riser, Add  89.75 
. 

 05 51 13 00-0004 RSR 5'-0" Wide Open Concrete Filled Metal Pan Tread Stair ..................................................................................................... 875.47 37.92 
    For Closed Riser, Add  99.85 

. 
 05 51 13 00-0005 SF Concrete Filled Steel Pan Landing ........................................................................................................................................ 68.18 4.63 

Note: Conventional shape. 

XXXXXXX 
. 
 05 51 19  Metal Grating Stairs (05 51) 

Note: Open steel grating tread metal stair and landing including steel stringers, safety nosing and 2 pipe handrail. 
. 
. 
 05 51 19 00-0001  Open Steel Grating Tread Metal Stair And Landing (05 51 19) 

Note: Includes steel stringers, safety nosing and 2 pipe handrail. 
. 
. 

 05 51 19 00-0002 RSR 3'-6" Wide Open Steel Grating Tread Metal Stair ................................................................................................................ 341.92 37.00 
    For Closed Riser, Add  40.38 
    For Galvanized Steel, Add  66.98 

. 
 05 51 19 00-0003 RSR 4'-0" Wide Open Steel Grating Tread Metal Stair ................................................................................................................ 365.79 42.55 

    For Closed Riser, Add  42.87 
    For Galvanized Steel, Add  70.17 

. 
 05 51 19 00-0004 RSR 5'-0" Wide Open Steel Grating Tread Metal Stair ................................................................................................................ 406.11 49.94 

    For Closed Riser, Add  47.30 
    For Galvanized Steel, Add  76.55 

. 
 05 51 19 00-0005 SF Steel Grating Landing With Framing And 2 Pipe Handrail .................................................................................................... 64.43 4.63 

Note: Conventional shape. 
    For Galvanized Steel, Add  11.48 

XXXXXXX 
. 
 05 51 33  Metal Ladders (05 51) 

Note: Includes factory prime. 
. 
. 
 05 51 33 13  Vertical Metal Ladders (05 51 33) 
. 
. 
 05 51 33 13-0001  Vertical Ladders (05 51 33 13) 

Note: Climbing rungs are 3/4" corrugated steel round rungs on 12" centers.  Stand-off brackets are 7" 
. 
. 

 05 51 33 13-0002 VLF 20" Wide Vertical Steel Ladder Primed ................................................................................................................................. 74.72 11.10 
    For Galvanized Steel, Add  9.98 
    For Aluminum, Add  19.95 

. 
 05 51 33 13-0003 VLF 24" Wide Vertical Steel Ladder Primed ................................................................................................................................. 84.84 11.10 

    For Galvanized Steel, Add  12.51 
    For Aluminum, Add  25.01 

. 
 05 51 33 13-0004 VLF 20" Wide Vertical Steel Caged Ladder Primed .................................................................................................................... 174.88 18.50 

    For Galvanized Steel, Add  28.98 
    For Aluminum, Add  57.96 

. 
 05 51 33 13-0005 VLF 24" Wide Vertical Steel Caged Ladder Primed .................................................................................................................... 195.10 18.50 

    For Galvanized Steel, Add  34.04 
    For Aluminum, Add  68.07 

XXXXXXX 
. 
 05 51 33 13-0006  Vertical Ladders Options (05 51 33 13) 
. 
. 

 05 51 33 13-0007 EA 20" Wide Vertical Steel Ladder Walk-Thru Handrails, Primed ............................................................................................. 267.30 34.68 
Note: Extends 42" above landing surface. Includes mounting bracket. 

    For Galvanized Steel, Add  49.48 
    For Aluminum, Add  98.96 

. 
 05 51 33 13-0008 EA 24" Wide Vertical Steel Ladder Walk-Thru Handrails, Primed ............................................................................................. 292.29 37.00 

Note: Extends 42" above landing surface. Includes mounting bracket. 
    For Galvanized Steel, Add  54.58 
    For Aluminum, Add  109.15 

. 
 05 51 33 13-0009 EA Security Cage Entry Gate With Lockable Hasp ................................................................................................................... 386.94 11.56 

. 
 05 51 33 13-0010 EA 6' Security Ladder Guard .................................................................................................................................................... 841.65 69.38 

. 
 05 51 33 13-0011 EA 8' Security Ladder Guard ................................................................................................................................................. 1,005.94 80.94 

. 
 05 51 33 13-0012 EA Safety Chain Attachment .................................................................................................................................................... 152.39  

XXXXXXX 
. 
 05 51 33 13-0013  Welded Steel Ladder Cages (05 51 33 13) 

Note: For existing fixed ladders up to 20" wide. Excludes the ladder. 
. 
. 
 05 51 33 13-0014  Powder Coated, Welded Steel Ladder Cages (05 51 33 13-0013) 
. 
. 

 05 51 33 13-0015 EA 7-1/2' Length, Powder Coated, Welded Steel Ladder Cage ............................................................................................. 1,557.25 138.74 
. 

 05 51 33 13-0016 EA 8-1/2' Length, Powder Coated, Welded Steel Ladder Cage ............................................................................................. 1,689.31 143.37 
. 

 05 51 33 13-0017 EA 9-1/2' Length, Powder Coated, Welded Steel Ladder Cage ............................................................................................. 1,794.66 148.00 
. 

 05 51 33 13-0018 EA 10-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 1,907.16 152.62 
. 

 05 51 33 13-0019 EA 11-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 1,973.37 157.24 
. 

 05 51 33 13-0020 EA 12-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 2,080.50 161.87 
. 

 05 51 33 13-0021 EA 13-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 2,175.19 166.49 
. 

 05 51 33 13-0022 EA 14-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 2,298.36 171.12 
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. 
 05 51 33 13-0023 EA 15-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 2,417.96 175.75 

. 
 05 51 33 13-0024 EA 16-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 2,516.20 180.37 

. 
 05 51 33 13-0025 EA 17-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 2,635.82 184.99 

. 
 05 51 33 13-0026 EA 18-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 2,751.85 189.61 

. 
 05 51 33 13-0027 EA 19-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 2,866.11 194.24 

. 
 05 51 33 13-0028 EA 20-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 3,072.93 198.87 

. 
 05 51 33 13-0029 EA 21-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 3,135.58 203.49 

. 
 05 51 33 13-0030 EA 22-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 3,242.73 208.12 

. 
 05 51 33 13-0031 EA 23-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 3,340.97 212.74 

. 
 05 51 33 13-0032 EA 24-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 3,432.10 217.36 

. 
 05 51 33 13-0033 EA 25-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 3,633.58 221.99 

. 
 05 51 33 13-0034 EA 26-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 3,742.50 226.62 

. 
 05 51 33 13-0035 EA 27-1/2' Length, Powder Coated, Welded Steel Ladder Cage ........................................................................................... 3,844.30 231.24 

XXXXXXX 
. 
 05 51 33 13-0036  Stainless Steel, Welded Steel Ladder Cages (05 51 33 13-0013) 
. 
. 

 05 51 33 13-0037 EA 7-1/2' Length, Stainless Steel, Welded Steel Ladder Cage .............................................................................................. 3,661.91 138.74 
. 

 05 51 33 13-0038 EA 8-1/2' Length, Stainless Steel, Welded Steel Ladder Cage .............................................................................................. 3,910.72 143.37 
. 

 05 51 33 13-0039 EA 9-1/2' Length, Stainless Steel, Welded Steel Ladder Cage .............................................................................................. 4,324.32 148.00 
. 

 05 51 33 13-0040 EA 10-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 4,528.97 152.62 
. 

 05 51 33 13-0041 EA 11-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 4,701.32 157.24 
. 

 05 51 33 13-0042 EA 12-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 4,929.73 161.87 
. 

 05 51 33 13-0043 EA 13-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 5,339.95 166.49 
. 

 05 51 33 13-0044 EA 14-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 5,547.99 171.12 
. 

 05 51 33 13-0045 EA 15-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 5,762.81 175.75 
. 

 05 51 33 13-0046 EA 16-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 5,998.03 180.37 
. 

 05 51 33 13-0047 EA 17-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 6,416.75 184.99 
. 

 05 51 33 13-0048 EA 18-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 6,626.47 189.61 
. 

 05 51 33 13-0049 EA 19-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 6,826.01 194.24 
. 

 05 51 33 13-0050 EA 20-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 7,156.37 198.87 
. 

 05 51 33 13-0051 EA 21-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 7,527.51 203.49 
. 

 05 51 33 13-0052 EA 22-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 7,733.84 208.12 
. 

 05 51 33 13-0053 EA 23-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 7,945.28 212.74 
. 

 05 51 33 13-0054 EA 24-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 8,143.12 217.36 
. 

 05 51 33 13-0055 EA 25-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 8,650.17 221.99 
. 

 05 51 33 13-0056 EA 26-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 8,848.01 226.62 
. 

 05 51 33 13-0057 EA 27-1/2' Length, Stainless Steel, Welded Steel Ladder Cage ............................................................................................ 9,050.94 231.24 

XXXXXXX 
. 
 05 51 33 16  Inclined Metal Ladders (05 51 33)
. 
. 
 05 51 33 16-0001  Industrial Ship Ladder, Incline Stairs (05 51 33 16) 

Note: Includes factory prime. 
. 
. 

 05 51 33 16-0002 RSR 3' Wide Industrial Steel Ship Ladder With 2 Rails Each Side .............................................................................................. 252.86 46.24 
    For Aluminum, Add  80.18 

XXXXXXX 
. 
 05 51 33 23  Alternating Tread Ladders (05 51 33)
. 
. 
 05 51 33 23-0001  Vertical Ladders With Alternating Tread (05 51 33 23) 
. 
. 

 05 51 33 23-0002 EA 4' Vertical Height Aluminum Alternating Tread Ladder ..................................................................................................... 1,594.05 138.74 
    For Stainless Steel, Add  196.80 
    For Primed Steel, Deduct  -191.42 

. 
 05 51 33 23-0003 EA 5' Vertical Height Aluminum Alternating Tread Ladder ..................................................................................................... 1,816.97 147.07 

    For Stainless Steel, Add  240.90 
    For Primed Steel, Deduct  -223.30 

. 
 05 51 33 23-0004 EA 6' Vertical Height Aluminum Alternating Tread Ladder ..................................................................................................... 2,004.29 147.07 

    For Stainless Steel, Add  288.67 
    For Primed Steel, Deduct  -241.55 

. 
 05 51 33 23-0005 EA 7' Vertical Height Aluminum Alternating Tread Ladder ..................................................................................................... 2,300.87 184.80 

    For Stainless Steel, Add  347.24 
    For Primed Steel, Deduct  -256.61 

. 
 05 51 33 23-0006 EA 8' Vertical Height Aluminum Alternating Tread Ladder ..................................................................................................... 2,517.28 191.36 

    For Stainless Steel, Add  388.99 
    For Primed Steel, Deduct  -298.53 

. 
 05 51 33 23-0007 EA 9' Vertical Height Aluminum Alternating Tread Ladder ..................................................................................................... 2,682.79 191.36 

    For Stainless Steel, Add  453.51 
    For Primed Steel, Deduct  -293.53 

. 
 05 51 33 23-0008 EA 10' Vertical Height Aluminum Alternating Tread Ladder ................................................................................................... 2,948.74 213.45 

    For Stainless Steel, Add  497.40 
    For Primed Steel, Deduct  -327.55 

. 
 05 51 33 23-0009 EA 11' Vertical Height Aluminum Alternating Tread Ladder ................................................................................................... 3,134.19 213.45 

    For Stainless Steel, Add  546.61 
    For Primed Steel, Deduct  -347.07 

. 
 05 51 33 23-0010 EA 12' Vertical Height Aluminum Alternating Tread Ladder ................................................................................................... 3,278.47 213.45 

    For Stainless Steel, Add  623.99 
    For Primed Steel, Deduct  -346.65 

XXXXXXX 
. 
 05 52  Metal Railings (05 50) 
. 
. 
 05 52 13  Pipe and Tube Railings (05 52)

Note: Includes embedded steel sleeves, grouting, connection bolts (where necessary) and drilling of bolt (where necessary). 
. 
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. 
 05 52 13 00-0001  Welded Steel Pipe Railing (05 52 13) 

Note: Includes field welds and touch-up of welds. 
. 
. 
 05 52 13 00-0002  One Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and one rail. 
. 
. 

 05 52 13 00-0003 LF 1" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 32.25 9.25 
    For Schedule 80 Handrail, Add  3.16 
    For 11 Gauge A513 Steel Tubing, Deduct  -3.03 
    For 12 Gauge A513 Steel Tubing, Deduct  -3.44 
    For 14 Gauge A513 Steel Tubing, Deduct  -4.54 
    For 16 Gauge A513 Steel Tubing, Deduct  -5.36 
    For Additional Off Set Handrail, ADA Attachment, Add  12.19 
    For Aluminum, Satin Finish, Add  5.78 
    For Aluminum, Clear Anodized Finish, Add  8.94 
    For Aluminum, Dark Anodized Finish, Add  10.31 
    For Galvanizing, Add  7.56 
    For Wrought Iron, Add  3.23 
    For Solid Steel Rails, Add  6.45 
    For 304 Stainless Steel, Add  44.00 
    For 316 Stainless Steel, Add  49.50 
    For 2" Wheel Guard, Add  1.31 
    For 4" High Kick Plate, Add  1.72 
    For 6" High Kick Plate, Add  2.75 
    For Curved Rail, Add  13.80 
    For Mounting On Stairs, Add  9.68 
    For Mounting On Slopes, Add  3.23 
    For Post Base Flange With Screws, Add Per Post  19.35 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.28 
    For Custom Design Or Shapes (Square Tops, etc), Add  11.50 
    For Nylon Coating, Add  2.06 

. 
 05 52 13 00-0004 LF 1-1/4" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing .......................................................... 34.61 9.25 

    For Schedule 80 Handrail, Add  4.62 
    For 11 Gauge A513 Steel Tubing, Deduct  -3.54 
    For 12 Gauge A513 Steel Tubing, Deduct  -4.03 
    For 14 Gauge A513 Steel Tubing, Deduct  -5.32 
    For 16 Gauge A513 Steel Tubing, Deduct  -6.28 
    For Additional Off Set Handrail, ADA Attachment, Add  12.19 
    For Aluminum, Satin Finish, Add  6.77 
    For Aluminum, Clear Anodized Finish, Add  10.47 
    For Aluminum, Dark Anodized Finish, Add  12.08 
    For Galvanizing, Add  8.86 
    For Wrought Iron, Add  3.46 
    For Solid Steel Rails, Add  6.92 
    For 304 Stainless Steel, Add  51.55 
    For 316 Stainless Steel, Add  58.00 
    For 2" Wheel Guard, Add  1.53 
    For 4" High Kick Plate, Add  2.01 
    For 6" High Kick Plate, Add  3.22 
    For Curved Rail, Add  15.22 
    For Mounting On Stairs, Add  10.38 
    For Mounting On Slopes, Add  3.46 
    For Post Base Flange With Screws, Add Per Post  19.35 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.28 
    For Custom Design Or Shapes (Square Tops, etc), Add  12.68 
    For Nylon Coating, Add  2.42 

. 
 05 52 13 00-0005 LF 1-1/2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing .......................................................... 36.98 9.25 

    For Schedule 80 Handrail, Add  4.62 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.07 
    For 12 Gauge A513 Steel Tubing, Deduct  -4.62 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.10 
    For 16 Gauge A513 Steel Tubing, Deduct  -7.21 
    For Additional Off Set Handrail, ADA Attachment, Add  12.19 
    For Aluminum, Satin Finish, Add  7.76 
    For Aluminum, Clear Anodized Finish, Add  12.01 
    For Aluminum, Dark Anodized Finish, Add  13.86 
    For Galvanizing, Add  10.16 
    For Wrought Iron, Add  3.70 
    For Solid Steel Rails, Add  7.40 
    For 304 Stainless Steel, Add  59.14 
    For 316 Stainless Steel, Add  66.53 
    For 2" Wheel Guard, Add  1.76 
    For 4" High Kick Plate, Add  2.31 
    For 6" High Kick Plate, Add  3.70 
    For Curved Rail, Add  16.64 
    For Mounting On Stairs, Add  11.09 
    For Mounting On Slopes, Add  3.70 
    For Post Base Flange With Screws, Add Per Post  19.35 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.28 
    For Custom Design Or Shapes (Square Tops, etc), Add  13.87 
    For Nylon Coating, Add  2.77 
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 05 52 13 00-0006 LF 2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 41.09 9.25 

    For Schedule 80 Handrail, Add  5.21 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.97 
    For 12 Gauge A513 Steel Tubing, Deduct  -5.65 
    For 14 Gauge A513 Steel Tubing, Deduct  -7.45 
    For 16 Gauge A513 Steel Tubing, Deduct  -8.81 
    For Additional Off Set Handrail, ADA Attachment, Add  12.19 
    For Aluminum, Satin Finish, Add  9.49 
    For Aluminum, Clear Anodized Finish, Add  14.68 
    For Aluminum, Dark Anodized Finish, Add  16.94 
    For Galvanizing, Add  12.42 
    For Wrought Iron, Add  4.11 
    For Solid Steel Rails, Add  8.22 
    For 304 Stainless Steel, Add  72.29 
    For 316 Stainless Steel, Add  81.32 
    For 2" Wheel Guard, Add  2.15 
    For 4" High Kick Plate, Add  2.82 
    For 6" High Kick Plate, Add  4.52 
    For Curved Rail, Add  19.10 
    For Mounting On Stairs, Add  12.33 
    For Mounting On Slopes, Add  4.11 
    For Post Base Flange With Screws, Add Per Post  19.35 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.28 
    For Custom Design Or Shapes (Square Tops, etc), Add  15.92 
    For Nylon Coating, Add  3.39 

. 
 05 52 13 00-0007 LF 2-1/2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing .......................................................... 46.01 9.25 

    For Schedule 80 Handrail, Add  5.81 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.05 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.88 
    For 14 Gauge A513 Steel Tubing, Deduct  -9.08 
    For 16 Gauge A513 Steel Tubing, Deduct  -10.73 
    For Additional Off Set Handrail, ADA Attachment, Add  12.19 
    For Aluminum, Satin Finish, Add  11.55 
    For Aluminum, Clear Anodized Finish, Add  17.88 
    For Aluminum, Dark Anodized Finish, Add  20.63 
    For Galvanizing, Add  15.13 
    For Wrought Iron, Add  4.60 
    For Solid Steel Rails, Add  9.20 
    For 304 Stainless Steel, Add  88.03 
    For 316 Stainless Steel, Add  99.04 
    For 2" Wheel Guard, Add  2.61 
    For 4" High Kick Plate, Add  3.44 
    For 6" High Kick Plate, Add  5.50 
    For Curved Rail, Add  22.06 
    For Mounting On Stairs, Add  13.80 
    For Mounting On Slopes, Add  4.60 
    For Post Base Flange With Screws, Add Per Post  19.35 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.28 
    For Custom Design Or Shapes (Square Tops, etc), Add  18.38 
    For Nylon Coating, Add  4.13 

XXXXXXX 
. 
 05 52 13 00-0008  Two Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and two rails. 
. 
. 

 05 52 13 00-0009 LF 1" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 42.71 9.25 
    For Schedule 80 Handrail, Add  3.16 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.33 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.05 
    For 14 Gauge A513 Steel Tubing, Deduct  -7.99 
    For 16 Gauge A513 Steel Tubing, Deduct  -9.44 
    For Additional Off Set Handrail, ADA Attachment, Add  12.19 
    For Aluminum, Satin Finish, Add  10.17 
    For Aluminum, Clear Anodized Finish, Add  15.74 
    For Aluminum, Dark Anodized Finish, Add  18.16 
    For Galvanizing, Add  13.32 
    For Wrought Iron, Add  4.27 
    For Solid Steel Rails, Add  8.54 
    For 304 Stainless Steel, Add  77.47 
    For 316 Stainless Steel, Add  87.16 
    For 2" Wheel Guard, Add  2.30 
    For 4" High Kick Plate, Add  3.03 
    For 6" High Kick Plate, Add  4.84 
    For Curved Rail, Add  20.08 
    For Mounting On Stairs, Add  12.81 
    For Mounting On Slopes, Add  4.27 
    For Post Base Flange With Screws, Add Per Post  19.35 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.28 
    For Custom Design Or Shapes (Square Tops, etc), Add  16.73 
    For Nylon Coating, Add  3.63 



05
 05 Metals 

05 50 Metal Fabrications 
05 52 Metal Railings 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 05 - 152 Monterey County Facilities

. 
 05 52 13 00-0010 LF 1-1/4" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing .......................................................... 46.88 9.25 

    For Schedule 80 Handrail, Add  4.62 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.24 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.10 
    For 14 Gauge A513 Steel Tubing, Deduct  -9.37 
    For 16 Gauge A513 Steel Tubing, Deduct  -11.07 
    For Additional Off Set Handrail, ADA Attachment, Add  12.19 
    For Aluminum, Satin Finish, Add  11.92 
    For Aluminum, Clear Anodized Finish, Add  18.45 
    For Aluminum, Dark Anodized Finish, Add  21.29 
    For Galvanizing, Add  15.61 
    For Wrought Iron, Add  4.69 
    For Solid Steel Rails, Add  9.38 
    For 304 Stainless Steel, Add  90.82 
    For 316 Stainless Steel, Add  102.17 
    For 2" Wheel Guard, Add  2.70 
    For 4" High Kick Plate, Add  3.55 
    For 6" High Kick Plate, Add  5.68 
    For Curved Rail, Add  22.58 
    For Mounting On Stairs, Add  14.06 
    For Mounting On Slopes, Add  4.69 
    For Post Base Flange With Screws, Add Per Post  19.35 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.28 
    For Custom Design Or Shapes (Square Tops, etc), Add  18.82 
    For Nylon Coating, Add  4.26 

. 
 05 52 13 00-0011 LF 1-1/2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing .......................................................... 51.05 9.25 

    For Schedule 80 Handrail, Add  4.62 
    For 11 Gauge A513 Steel Tubing, Deduct  -7.16 
    For 12 Gauge A513 Steel Tubing, Deduct  -8.14 
    For 14 Gauge A513 Steel Tubing, Deduct  -10.74 
    For 16 Gauge A513 Steel Tubing, Deduct  -12.69 
    For Additional Off Set Handrail, ADA Attachment, Add  12.19 
    For Aluminum, Satin Finish, Add  13.67 
    For Aluminum, Clear Anodized Finish, Add  21.16 
    For Aluminum, Dark Anodized Finish, Add  24.41 
    For Galvanizing, Add  17.90 
    For Wrought Iron, Add  5.11 
    For Solid Steel Rails, Add  10.21 
    For 304 Stainless Steel, Add  104.16 
    For 316 Stainless Steel, Add  117.18 
    For 2" Wheel Guard, Add  3.09 
    For 4" High Kick Plate, Add  4.07 
    For 6" High Kick Plate, Add  6.51 
    For Curved Rail, Add  25.08 
    For Mounting On Stairs, Add  15.32 
    For Mounting On Slopes, Add  5.11 
    For Post Base Flange With Screws, Add Per Post  19.35 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.28 
    For Custom Design Or Shapes (Square Tops, etc), Add  20.90 
    For Nylon Coating, Add  4.88 

. 
 05 52 13 00-0012 LF 2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 58.28 9.25 

    For Schedule 80 Handrail, Add  5.21 
    For 11 Gauge A513 Steel Tubing, Deduct  -8.75 
    For 12 Gauge A513 Steel Tubing, Deduct  -9.95 
    For 14 Gauge A513 Steel Tubing, Deduct  -13.13 
    For 16 Gauge A513 Steel Tubing, Deduct  -15.51 
    For Additional Off Set Handrail, ADA Attachment, Add  12.19 
    For Aluminum, Satin Finish, Add  16.71 
    For Aluminum, Clear Anodized Finish, Add  25.86 
    For Aluminum, Dark Anodized Finish, Add  29.84 
    For Galvanizing, Add  21.88 
    For Wrought Iron, Add  5.83 
    For Solid Steel Rails, Add  11.66 
    For 304 Stainless Steel, Add  127.30 
    For 316 Stainless Steel, Add  143.21 
    For 2" Wheel Guard, Add  3.78 
    For 4" High Kick Plate, Add  4.97 
    For 6" High Kick Plate, Add  7.96 
    For Curved Rail, Add  29.42 
    For Mounting On Stairs, Add  17.48 
    For Mounting On Slopes, Add  5.83 
    For Post Base Flange With Screws, Add Per Post  19.35 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.28 
    For Custom Design Or Shapes (Square Tops, etc), Add  24.52 
    For Nylon Coating, Add  5.97 
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 05 52 13 00-0013 LF 2-1/2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing .......................................................... 66.95 9.25 

    For Schedule 80 Handrail, Add  5.81 
    For 11 Gauge A513 Steel Tubing, Deduct  -10.66 
    For 12 Gauge A513 Steel Tubing, Deduct  -12.11 
    For 14 Gauge A513 Steel Tubing, Deduct  -15.99 
    For 16 Gauge A513 Steel Tubing, Deduct  -18.90 
    For Additional Off Set Handrail, ADA Attachment, Add  12.19 
    For Aluminum, Satin Finish, Add  20.35 
    For Aluminum, Clear Anodized Finish, Add  31.49 
    For Aluminum, Dark Anodized Finish, Add  36.34 
    For Galvanizing, Add  26.65 
    For Wrought Iron, Add  6.70 
    For Solid Steel Rails, Add  13.39 
    For 304 Stainless Steel, Add  155.04 
    For 316 Stainless Steel, Add  174.42 
    For 2" Wheel Guard, Add  4.60 
    For 4" High Kick Plate, Add  6.06 
    For 6" High Kick Plate, Add  9.69 
    For Curved Rail, Add  34.62 
    For Mounting On Stairs, Add  20.09 
    For Mounting On Slopes, Add  6.70 
    For Post Base Flange With Screws, Add Per Post  19.35 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.28 
    For Custom Design Or Shapes (Square Tops, etc), Add  28.85 
    For Nylon Coating, Add  7.27 

XXXXXXX 
. 
 05 52 13 00-0014  Three Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and three rails. 
. 
. 

 05 52 13 00-0015 LF 1" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................. 66.33 11.10 
    For Schedule 80 Handrail, Add  4.69 
    For 11 Gauge A513 Steel Tubing, Deduct  -9.71 
    For 12 Gauge A513 Steel Tubing, Deduct  -11.03 
    For 14 Gauge A513 Steel Tubing, Deduct  -14.56 
    For 16 Gauge A513 Steel Tubing, Deduct  -17.21 
    For Additional Off Set Handrail, ADA Attachment, Add  12.93 
    For Aluminum, Satin Finish, Add  18.53 
    For Aluminum, Clear Anodized Finish, Add  28.68 
    For Aluminum, Dark Anodized Finish, Add  33.10 
    For Galvanizing, Add  24.27 
    For Wrought Iron, Add  6.63 
    For Solid Steel Rails, Add  13.27 
    For 304 Stainless Steel, Add  141.22 
    For 316 Stainless Steel, Add  158.87 
    For 2" Wheel Guard, Add  4.19 
    For 4" High Kick Plate, Add  5.52 
    For 6" High Kick Plate, Add  8.83 
    For Curved Rail, Add  33.14 
    For Mounting On Stairs, Add  19.90 
    For Mounting On Slopes, Add  6.63 
    For Post Base Flange With Screws, Add Per Post  19.72 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.83 
    For Custom Design Or Shapes (Square Tops, etc), Add  27.62 
    For Nylon Coating, Add  6.62 

. 
 05 52 13 00-0016 LF 1-1/4" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 73.93 11.10 

    For Schedule 80 Handrail, Add  6.64 
    For 11 Gauge A513 Steel Tubing, Deduct  -11.38 
    For 12 Gauge A513 Steel Tubing, Deduct  -12.93 
    For 14 Gauge A513 Steel Tubing, Deduct  -17.07 
    For 16 Gauge A513 Steel Tubing, Deduct  -20.17 
    For Additional Off Set Handrail, ADA Attachment, Add  12.93 
    For Aluminum, Satin Finish, Add  21.73 
    For Aluminum, Clear Anodized Finish, Add  33.62 
    For Aluminum, Dark Anodized Finish, Add  38.80 
    For Galvanizing, Add  28.45 
    For Wrought Iron, Add  7.39 
    For Solid Steel Rails, Add  14.79 
    For 304 Stainless Steel, Add  165.54 
    For 316 Stainless Steel, Add  186.23 
    For 2" Wheel Guard, Add  4.91 
    For 4" High Kick Plate, Add  6.47 
    For 6" High Kick Plate, Add  10.35 
    For Curved Rail, Add  37.70 
    For Mounting On Stairs, Add  22.18 
    For Mounting On Slopes, Add  7.39 
    For Post Base Flange With Screws, Add Per Post  19.72 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.83 
    For Custom Design Or Shapes (Square Tops, etc), Add  31.42 
    For Nylon Coating, Add  7.76 
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 05 52 13 00-0017 LF 1-1/2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 81.52 11.10 

    For Schedule 80 Handrail, Add  6.64 
    For 11 Gauge A513 Steel Tubing, Deduct  -13.05 
    For 12 Gauge A513 Steel Tubing, Deduct  -14.83 
    For 14 Gauge A513 Steel Tubing, Deduct  -19.58 
    For 16 Gauge A513 Steel Tubing, Deduct  -23.13 
    For Additional Off Set Handrail, ADA Attachment, Add  12.93 
    For Aluminum, Satin Finish, Add  24.91 
    For Aluminum, Clear Anodized Finish, Add  38.56 
    For Aluminum, Dark Anodized Finish, Add  44.49 
    For Galvanizing, Add  32.63 
    For Wrought Iron, Add  8.15 
    For Solid Steel Rails, Add  16.30 
    For 304 Stainless Steel, Add  189.82 
    For 316 Stainless Steel, Add  213.55 
    For 2" Wheel Guard, Add  5.64 
    For 4" High Kick Plate, Add  7.42 
    For 6" High Kick Plate, Add  11.86 
    For Curved Rail, Add  42.25 
    For Mounting On Stairs, Add  24.46 
    For Mounting On Slopes, Add  8.15 
    For Post Base Flange With Screws, Add Per Post  19.72 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.83 
    For Custom Design Or Shapes (Square Tops, etc), Add  35.21 
    For Nylon Coating, Add  8.90 

. 
 05 52 13 00-0018 LF 2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................. 94.73 11.10 

    For Schedule 80 Handrail, Add  7.43 
    For 11 Gauge A513 Steel Tubing, Deduct  -15.96 
    For 12 Gauge A513 Steel Tubing, Deduct  -18.13 
    For 14 Gauge A513 Steel Tubing, Deduct  -23.93 
    For 16 Gauge A513 Steel Tubing, Deduct  -28.29 
    For Additional Off Set Handrail, ADA Attachment, Add  12.93 
    For Aluminum, Satin Finish, Add  30.46 
    For Aluminum, Clear Anodized Finish, Add  47.14 
    For Aluminum, Dark Anodized Finish, Add  54.40 
    For Galvanizing, Add  39.89 
    For Wrought Iron, Add  9.47 
    For Solid Steel Rails, Add  18.95 
    For 304 Stainless Steel, Add  232.10 
    For 316 Stainless Steel, Add  261.11 
    For 2" Wheel Guard, Add  6.89 
    For 4" High Kick Plate, Add  9.07 
    For 6" High Kick Plate, Add  14.51 
    For Curved Rail, Add  50.18 
    For Mounting On Stairs, Add  28.42 
    For Mounting On Slopes, Add  9.47 
    For Post Base Flange With Screws, Add Per Post  19.72 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.83 
    For Custom Design Or Shapes (Square Tops, etc), Add  41.82 
    For Nylon Coating, Add  10.88 

. 
 05 52 13 00-0019 LF 2-1/2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ..................................................... 110.46 11.10 

    For Schedule 80 Handrail, Add  8.22 
    For 11 Gauge A513 Steel Tubing, Deduct  -19.42 
    For 12 Gauge A513 Steel Tubing, Deduct  -22.07 
    For 14 Gauge A513 Steel Tubing, Deduct  -29.13 
    For 16 Gauge A513 Steel Tubing, Deduct  -34.42 
    For Additional Off Set Handrail, ADA Attachment, Add  12.93 
    For Aluminum, Satin Finish, Add  37.07 
    For Aluminum, Clear Anodized Finish, Add  57.37 
    For Aluminum, Dark Anodized Finish, Add  66.20 
    For Galvanizing, Add  48.54 
    For Wrought Iron, Add  11.05 
    For Solid Steel Rails, Add  22.09 
    For 304 Stainless Steel, Add  282.43 
    For 316 Stainless Steel, Add  317.74 
    For 2" Wheel Guard, Add  8.38 
    For 4" High Kick Plate, Add  11.03 
    For 6" High Kick Plate, Add  17.65 
    For Curved Rail, Add  59.62 
    For Mounting On Stairs, Add  33.14 
    For Mounting On Slopes, Add  11.05 
    For Post Base Flange With Screws, Add Per Post  19.72 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.83 
    For Custom Design Or Shapes (Square Tops, etc), Add  49.68 
    For Nylon Coating, Add  13.24 

XXXXXXX 
. 
 05 52 13 00-0020  Four Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and four rails. 
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 05 52 13 00-0021 LF 1" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................... 80.05 12.95 

    For Schedule 80 Handrail, Add  6.45 
    For 11 Gauge A513 Steel Tubing, Deduct  -11.92 
    For 12 Gauge A513 Steel Tubing, Deduct  -13.54 
    For 14 Gauge A513 Steel Tubing, Deduct  -17.87 
    For 16 Gauge A513 Steel Tubing, Deduct  -21.12 
    For Additional Off Set Handrail, ADA Attachment, Add  13.67 
    For Aluminum, Satin Finish, Add  22.75 
    For Aluminum, Clear Anodized Finish, Add  35.20 
    For Aluminum, Dark Anodized Finish, Add  40.62 
    For Galvanizing, Add  29.79 
    For Wrought Iron, Add  8.01 
    For Solid Steel Rails, Add  16.01 
    For 304 Stainless Steel, Add  173.31 
    For 316 Stainless Steel, Add  194.98 
    For 2" Wheel Guard, Add  5.15 
    For 4" High Kick Plate, Add  6.77 
    For 6" High Kick Plate, Add  10.83 
    For Curved Rail, Add  40.26 
    For Mounting On Stairs, Add  24.02 
    For Mounting On Slopes, Add  8.01 
    For Post Base Flange With Screws, Add Per Post  20.09 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.38 
    For Custom Design Or Shapes (Square Tops, etc), Add  33.55 
    For Nylon Coating, Add  8.12 

. 
 05 52 13 00-0022 LF 1-1/4" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 86.79 12.95 

    For Schedule 80 Handrail, Add  8.88 
    For 11 Gauge A513 Steel Tubing, Deduct  -13.40 
    For 12 Gauge A513 Steel Tubing, Deduct  -15.23 
    For 14 Gauge A513 Steel Tubing, Deduct  -20.10 
    For 16 Gauge A513 Steel Tubing, Deduct  -23.75 
    For Additional Off Set Handrail, ADA Attachment, Add  13.67 
    For Aluminum, Satin Finish, Add  25.58 
    For Aluminum, Clear Anodized Finish, Add  39.59 
    For Aluminum, Dark Anodized Finish, Add  45.68 
    For Galvanizing, Add  33.50 
    For Wrought Iron, Add  8.68 
    For Solid Steel Rails, Add  17.36 
    For 304 Stainless Steel, Add  194.88 
    For 316 Stainless Steel, Add  219.24 
    For 2" Wheel Guard, Add  5.79 
    For 4" High Kick Plate, Add  7.61 
    For 6" High Kick Plate, Add  12.18 
    For Curved Rail, Add  44.31 
    For Mounting On Stairs, Add  26.04 
    For Mounting On Slopes, Add  8.68 
    For Post Base Flange With Screws, Add Per Post  20.09 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.38 
    For Custom Design Or Shapes (Square Tops, etc), Add  36.92 
    For Nylon Coating, Add  9.14 

. 
 05 52 13 00-0023 LF 1-1/2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 93.54 12.95 

    For Schedule 80 Handrail, Add  8.88 
    For 11 Gauge A513 Steel Tubing, Deduct  -14.88 
    For 12 Gauge A513 Steel Tubing, Deduct  -16.91 
    For 14 Gauge A513 Steel Tubing, Deduct  -22.32 
    For 16 Gauge A513 Steel Tubing, Deduct  -26.38 
    For Additional Off Set Handrail, ADA Attachment, Add  13.67 
    For Aluminum, Satin Finish, Add  28.41 
    For Aluminum, Clear Anodized Finish, Add  43.97 
    For Aluminum, Dark Anodized Finish, Add  50.74 
    For Galvanizing, Add  37.21 
    For Wrought Iron, Add  9.35 
    For Solid Steel Rails, Add  18.71 
    For 304 Stainless Steel, Add  216.48 
    For 316 Stainless Steel, Add  243.54 
    For 2" Wheel Guard, Add  6.43 
    For 4" High Kick Plate, Add  8.46 
    For 6" High Kick Plate, Add  13.53 
    For Curved Rail, Add  48.36 
    For Mounting On Stairs, Add  28.06 
    For Mounting On Slopes, Add  9.35 
    For Post Base Flange With Screws, Add Per Post  20.09 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.38 
    For Custom Design Or Shapes (Square Tops, etc), Add  40.30 
    For Nylon Coating, Add  10.15 
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 05 52 13 00-0024 LF 2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................. 108.57 12.95 

    For Schedule 80 Handrail, Add  9.86 
    For 11 Gauge A513 Steel Tubing, Deduct  -18.19 
    For 12 Gauge A513 Steel Tubing, Deduct  -20.67 
    For 14 Gauge A513 Steel Tubing, Deduct  -27.28 
    For 16 Gauge A513 Steel Tubing, Deduct  -32.25 
    For Additional Off Set Handrail, ADA Attachment, Add  13.67 
    For Aluminum, Satin Finish, Add  34.73 
    For Aluminum, Clear Anodized Finish, Add  53.74 
    For Aluminum, Dark Anodized Finish, Add  62.01 
    For Galvanizing, Add  45.47 
    For Wrought Iron, Add  10.86 
    For Solid Steel Rails, Add  21.71 
    For 304 Stainless Steel, Add  264.58 
    For 316 Stainless Steel, Add  297.65 
    For 2" Wheel Guard, Add  7.85 
    For 4" High Kick Plate, Add  10.34 
    For 6" High Kick Plate, Add  16.54 
    For Curved Rail, Add  57.38 
    For Mounting On Stairs, Add  32.57 
    For Mounting On Slopes, Add  10.86 
    For Post Base Flange With Screws, Add Per Post  20.09 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.38 
    For Custom Design Or Shapes (Square Tops, etc), Add  47.81 
    For Nylon Coating, Add  12.40 

. 
 05 52 13 00-0025 LF 2-1/2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 126.18 12.95 

    For Schedule 80 Handrail, Add  10.86 
    For 11 Gauge A513 Steel Tubing, Deduct  -22.06 
    For 12 Gauge A513 Steel Tubing, Deduct  -25.07 
    For 14 Gauge A513 Steel Tubing, Deduct  -33.10 
    For 16 Gauge A513 Steel Tubing, Deduct  -39.11 
    For Additional Off Set Handrail, ADA Attachment, Add  13.67 
    For Aluminum, Satin Finish, Add  42.12 
    For Aluminum, Clear Anodized Finish, Add  65.19 
    For Aluminum, Dark Anodized Finish, Add  75.22 
    For Galvanizing, Add  55.16 
    For Wrought Iron, Add  12.62 
    For Solid Steel Rails, Add  25.24 
    For 304 Stainless Steel, Add  320.93 
    For 316 Stainless Steel, Add  361.04 
    For 2" Wheel Guard, Add  9.53 
    For 4" High Kick Plate, Add  12.54 
    For 6" High Kick Plate, Add  20.06 
    For Curved Rail, Add  67.94 
    For Mounting On Stairs, Add  37.85 
    For Mounting On Slopes, Add  12.62 
    For Post Base Flange With Screws, Add Per Post  20.09 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.38 
    For Custom Design Or Shapes (Square Tops, etc), Add  56.62 
    For Nylon Coating, Add  15.04 

XXXXXXX 
. 
 05 52 13 00-0026  Railing Infill Panels (05 52 13) 

Note: Includes field welds and touch-up of welds. 
. 
. 
 05 52 13 00-0027  Wire Mesh Or Welded Wire Mesh, Railing Infill Panels (05 52 13 00-0026) 

Note: Square weave or square welded wire mesh. 
. 
. 

 05 52 13 00-0028 SF Powder Coated Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ....................................................................... 10.32  
. 

 05 52 13 00-0029 SF Galvanized Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ............................................................................. 10.96  
. 

 05 52 13 00-0030 SF Aluminum, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel......................................................................................... 11.52  
. 

 05 52 13 00-0031 SF Stainless Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ................................................................................. 19.48  

XXXXXXX 
. 
 05 52 13 00-0032  Perforated Metal, Railing Infill Panels (05 52 13 00-0026) 
. 
. 

 05 52 13 00-0033 SF Powder Coated Steel, Perforated Metal, Railing Infill Panel ................................................................................................. 10.12  
. 

 05 52 13 00-0034 SF Galvanized Steel, Perforated Metal, Railing Infill Panel ........................................................................................................ 10.46  
. 

 05 52 13 00-0035 SF Aluminum, Perforated Metal, Railing Infill Panel ................................................................................................................... 11.20  
. 

 05 52 13 00-0036 SF Stainless Steel, Perforated Metal, Railing Infill Panel ............................................................................................................ 22.48  

XXXXXXX 
. 
 05 52 13 00-0037  Expanded Metal, Railing Infill Panels (05 52 13 00-0026) 
. 
. 

 05 52 13 00-0038 SF Powder Coated Steel, Expanded Metal, Railing Infill Panel ....................................................................................................4.57  
. 

 05 52 13 00-0039 SF Galvanized Steel, Expanded Metal, Railing Infill Panel ...........................................................................................................9.33  
. 

 05 52 13 00-0040 SF Aluminum, Expanded Metal, Railing Infill Panel .................................................................................................................... 12.25  
. 

 05 52 13 00-0041 SF Stainless Steel, Expanded Metal, Railing Infill Panel ............................................................................................................ 18.26  

XXXXXXX 
. 
 05 52 13 00-0042  Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railings (05 52 13) 

Note: Includes factory primed, fasteners and field touch-up of welds. 
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. 

. 
 05 52 13 00-0043 LF 1" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ........................................... 32.40 5.55 

    For Schedule 80 Handrail, Add  1.90 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.08 
    For 12 Gauge A513 Steel Tubing, Deduct  -4.63 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.11 
    For 16 Gauge A513 Steel Tubing, Deduct  -7.23 
    For Stainless Steel, Add  37.06 
    For Aluminum, Satin Finish, Add  7.78 
    For Curved Rail, Add  9.72 
    For Aluminum, Clear Anodized Finish, Add  12.04 
    For Aluminum, Dark Anodized Finish, Add  13.90 
    For Galvanized Finish, Add  5.56 

. 
 05 52 13 00-0044 LF 1-1/4" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 33.00 5.55 

    For Schedule 80 Handrail, Add  2.14 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.21 
    For 12 Gauge A513 Steel Tubing, Deduct  -4.78 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.31 
    For 16 Gauge A513 Steel Tubing, Deduct  -7.46 
    For Stainless Steel, Add  38.26 
    For Aluminum, Satin Finish, Add  8.03 
    For Curved Rail, Add  9.90 
    For Aluminum, Clear Anodized Finish, Add  12.43 
    For Aluminum, Dark Anodized Finish, Add  14.35 
    For Galvanized Finish, Add  5.74 

. 
 05 52 13 00-0045 LF 1-1/2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 33.60 5.55 

    For Schedule 80 Handrail, Add  5.39 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.34 
    For 12 Gauge A513 Steel Tubing, Deduct  -4.93 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.51 
    For 16 Gauge A513 Steel Tubing, Deduct  -7.69 
    For Stainless Steel, Add  39.46 
    For Aluminum, Satin Finish, Add  8.29 
    For Curved Rail, Add  10.08 
    For Aluminum, Clear Anodized Finish, Add  12.82 
    For Aluminum, Dark Anodized Finish, Add  14.80 
    For Galvanized Finish, Add  5.92 

. 
 05 52 13 00-0046 LF 2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ........................................... 40.47 5.55 

    For Schedule 80 Handrail, Add  2.59 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.85 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.65 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.78 
    For 16 Gauge A513 Steel Tubing, Deduct  -10.37 
    For Stainless Steel, Add  53.20 
    For Aluminum, Satin Finish, Add  11.17 
    For Curved Rail, Add  12.14 
    For Aluminum, Clear Anodized Finish, Add  17.29 
    For Aluminum, Dark Anodized Finish, Add  19.95 
    For Galvanized Finish, Add  7.98 

. 
 05 52 13 00-0047 LF 2-1/2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 46.15 5.55 

    For Schedule 80 Handrail, Add  2.79 
    For 11 Gauge A513 Steel Tubing, Deduct  -7.10 
    For 12 Gauge A513 Steel Tubing, Deduct  -8.07 
    For 14 Gauge A513 Steel Tubing, Deduct  -10.65 
    For 16 Gauge A513 Steel Tubing, Deduct  -12.59 
    For Stainless Steel, Add  64.56 
    For Aluminum, Satin Finish, Add  13.56 
    For Curved Rail, Add  13.85 
    For Aluminum, Clear Anodized Finish, Add  20.98 
    For Aluminum, Dark Anodized Finish, Add  24.21 
    For Galvanized Finish, Add  9.68 

XXXXXXX 
. 
 05 52 13 00-0048  Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel 

Pipe Railings (05 52 13) 
Note: Includes factory primed, fasteners and field touch-up of welds. 

. 

. 
 05 52 13 00-0049 LF 1" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 39.43 5.83 

    For Schedule 80 Handrail, Add  1.90 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.62 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.39 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.43 
    For 16 Gauge A513 Steel Tubing, Deduct  -9.97 
    For Stainless Steel, Add  51.12 
    For Aluminum, Satin Finish, Add  10.74 
    For Curved Rail, Add  11.83 
    For Aluminum, Clear Anodized Finish, Add  16.61 
    For Aluminum, Dark Anodized Finish, Add  19.17 
    For Galvanized Finish, Add  7.67 
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. 
 05 52 13 00-0050 LF 1-1/4" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 40.26 5.83 

    For Schedule 80 Handrail, Add  2.14 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.81 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.60 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.71 
    For 16 Gauge A513 Steel Tubing, Deduct  -10.29 
    For Stainless Steel, Add  52.78 
    For Aluminum, Satin Finish, Add  11.08 
    For Curved Rail, Add  12.08 
    For Aluminum, Clear Anodized Finish, Add  17.15 
    For Aluminum, Dark Anodized Finish, Add  19.79 
    For Galvanized Finish, Add  7.92 

. 
 05 52 13 00-0051 LF 1-1/2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 40.89 5.83 

    For Schedule 80 Handrail, Add  5.39 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.94 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.76 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.92 
    For 16 Gauge A513 Steel Tubing, Deduct  -10.54 
    For Stainless Steel, Add  54.04 
    For Aluminum, Satin Finish, Add  11.35 
    For Curved Rail, Add  12.27 
    For Aluminum, Clear Anodized Finish, Add  17.56 
    For Aluminum, Dark Anodized Finish, Add  20.27 
    For Galvanized Finish, Add  8.11 

. 
 05 52 13 00-0052 LF 2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 50.48 5.83 

    For Schedule 80 Handrail, Add  2.59 
    For 11 Gauge A513 Steel Tubing, Deduct  -8.05 
    For 12 Gauge A513 Steel Tubing, Deduct  -9.15 
    For 14 Gauge A513 Steel Tubing, Deduct  -12.08 
    For 16 Gauge A513 Steel Tubing, Deduct  -14.28 
    For Stainless Steel, Add  73.22 
    For Aluminum, Satin Finish, Add  15.38 
    For Curved Rail, Add  15.14 
    For Aluminum, Clear Anodized Finish, Add  23.80 
    For Aluminum, Dark Anodized Finish, Add  27.46 
    For Galvanized Finish, Add  10.98 

. 
 05 52 13 00-0053 LF 2-1/2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 56.76 5.83 

    For Schedule 80 Handrail, Add  2.79 
    For 11 Gauge A513 Steel Tubing, Deduct  -9.44 
    For 12 Gauge A513 Steel Tubing, Deduct  -10.72 
    For 14 Gauge A513 Steel Tubing, Deduct  -14.15 
    For 16 Gauge A513 Steel Tubing, Deduct  -16.73 
    For Stainless Steel, Add  85.78 
    For Aluminum, Satin Finish, Add  18.01 
    For Curved Rail, Add  17.03 
    For Aluminum, Clear Anodized Finish, Add  27.88 
    For Aluminum, Dark Anodized Finish, Add  32.17 
    For Galvanized Finish, Add  12.87 

XXXXXXX 
. 
 05 52 13 00-0054  Remove And Reinstall Pipe Railing (05 52 13) 
. 
. 

 05 52 13 00-0055 LF Removal And Reinstallation Of Wall Bracket Mounted Pipe Railing ..................................................................................... 20.81  
. 

 05 52 13 00-0056 LF Removal And Reinstallation Of Floor Mounted Pipe Railing ................................................................................................. 27.34  
. 

 05 52 13 00-0057 EA  Install New Galvanized Steel Pipe Railing Bracket ............................................................................................................... 50.46  
    For Stainless Steel, Add  45.42 

XXXXXXX 
. 
 05 53  Metal Gratings (05 50) 
. 
. 
 05 53 13  Bar Gratings (05 53) 
. 
. 
 05 53 13 00-0001  Welded Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Welded grating is open grid grating which has bearing bars 
and cross bars locked in place by resistance welding, or conventional hand welding. Resistance welded grating 
is produced on precise automated production equipment by combining hydraulic pressure with a powerful electric 
current to fuse - electroforge - the cross bar and bearing bar into a single rigid panel. 

. 

. 
 05 53 13 00-0002  Steel, Welded Grating (05 53 13 00-0001) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0003 SF 3/4" x 1/8" Steel, Welded Grating ............................................................................................................................................7.90 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.00 
    For 304 Stainless Steel, Add  18.84 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  1.71 
    For Crossbars At 2" On-Center, Add  0.63 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.51 

. 
 05 53 13 00-0004 SF 3/4" x 3/16" Steel, Welded Grating ........................................................................................................................................ 10.33 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.41 
    For 304 Stainless Steel, Add  26.64 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  2.42 
    For Crossbars At 2" On-Center, Add  0.90 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.57 
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. 
 05 53 13 00-0005 SF 1" x 1/8" Steel, Welded Grating ............................................................................................................................................... 9.47 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.26 
    For 304 Stainless Steel, Add  23.88 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  2.17 
    For Crossbars At 2" On-Center, Add  0.80 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.55 

. 
 05 53 13 00-0006 SF 1" x 3/16" Steel, Welded Grating ........................................................................................................................................... 12.77 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.83 
    For 304 Stainless Steel, Add  34.48 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.14 
    For Crossbars At 2" On-Center, Add  1.16 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.63 

. 
 05 53 13 00-0007 SF 1" x 1/4" Steel, Welded Grating ............................................................................................................................................. 16.07 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.39 
    For 304 Stainless Steel, Add  45.07 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.10 
    For Crossbars At 2" On-Center, Add  1.52 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.71 

. 
 05 53 13 00-0008 SF 1-1/4" x 1/8" Steel, Welded Grating ...................................................................................................................................... 11.05 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.53 
    For 304 Stainless Steel, Add  28.95 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  2.63 
    For Crossbars At 2" On-Center, Add  0.97 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.59 

. 
 05 53 13 00-0009 SF 1-1/4" x 3/16" Steel, Welded Grating..................................................................................................................................... 15.06 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.22 
    For 304 Stainless Steel, Add  41.83 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.80 
    For Crossbars At 2" On-Center, Add  1.41 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.69 

. 
 05 53 13 00-0010 SF 1-1/2" x 1/8" Steel, Welded Grating ...................................................................................................................................... 12.63 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.80 
    For 304 Stainless Steel, Add  34.03 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.10 
    For Crossbars At 2" On-Center, Add  1.14 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.63 

. 
 05 53 13 00-0011 SF 1-1/2" x 3/16" Steel, Welded Grating..................................................................................................................................... 17.93 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.62 
    For 304 Stainless Steel, Add  49.56 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.51 
    For Crossbars At 2" On-Center, Add  1.67 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.05 

. 
 05 53 13 00-0012 SF 1-1/2" x 1/4" Steel, Welded Grating ...................................................................................................................................... 22.95 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.48 
    For 304 Stainless Steel, Add  65.68 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  5.97 
    For Crossbars At 2" On-Center, Add  2.21 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.18 

. 
 05 53 13 00-0013 SF 1-3/4" x 3/16" Steel, Welded Grating..................................................................................................................................... 20.38 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.04 
    For 304 Stainless Steel, Add  57.43 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  5.22 
    For Crossbars At 2" On-Center, Add  1.93 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.12 
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. 
 05 53 13 00-0014 SF 2" x 3/16" Steel, Welded Grating ........................................................................................................................................... 22.68 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.43 
    For 304 Stainless Steel, Add  64.81 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  5.90 
    For Crossbars At 2" On-Center, Add  2.18 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.17 

. 
 05 53 13 00-0015 SF 2-1/4" x 3/16" Steel, Welded Grating ..................................................................................................................................... 25.11 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.85 
    For 304 Stainless Steel, Add  72.61 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.61 
    For Crossbars At 2" On-Center, Add  2.44 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.23 

. 
 05 53 13 00-0016 SF 2-1/2" x 3/16" Steel, Welded Grating ..................................................................................................................................... 27.40 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.23 
    For 304 Stainless Steel, Add  79.96 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  7.27 
    For Crossbars At 2" On-Center, Add  2.69 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.29 

XXXXXXX 
. 
 05 53 13 00-0017  Pressure Locked Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Pressure locked grating is an open grid grating which is an 
assembly of tight-fitting, slotted bearing bars and cross bars, interlocked together. The permanent locking of the 
bars is accomplished by slotting the bearing bars with a wider 'dovetail' shape at the bottom of the slot. The 
bearing bar slot is usually 1/2 the depth of the cross bar. The cross bars are slotted to a depth slightly less than 
half its depth. When the bars are pressed together under hydraulic pressure, the cross bar material is forced into 
the 'dovetail' shape of the bearing bar notch, forming a strong, rigid unit. 

. 

. 
 05 53 13 00-0018  Steel, Pressure Locked Grating (05 53 13 00-0017) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0019 SF 3/4" x 1/8" Steel, Pressure Locked Grating ........................................................................................................................... 14.28 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.01 
    For 304 Stainless Steel, Add  22.92 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.58 
    For Crossbars At 2" On-Center, Add  1.32 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.67 

. 
 05 53 13 00-0020 SF 3/4" x 3/16" Steel, Pressure Locked Grating ......................................................................................................................... 17.40 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.52 
    For 304 Stainless Steel, Add  28.76 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.49 
    For Crossbars At 2" On-Center, Add  1.66 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.74 

. 
 05 53 13 00-0021 SF 1" x 1/8" Steel, Pressure Locked Grating .............................................................................................................................. 15.62 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.23 
    For 304 Stainless Steel, Add  25.43 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.97 
    For Crossbars At 2" On-Center, Add  1.47 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.70 

. 
 05 53 13 00-0022 SF 1" x 3/16" Steel, Pressure Locked Grating ............................................................................................................................ 20.98 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.11 
    For 304 Stainless Steel, Add  35.46 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 7/16" On-Center, Add  27.48 
    For Bearing Bars At 15/16" On-Center, Add  5.53 
    For Crossbars At 2" On-Center, Add  2.05 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.83 

. 
 05 53 13 00-0023 SF 1-1/4" x 1/8" Steel, Pressure Locked Grating ........................................................................................................................ 17.40 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.52 
    For 304 Stainless Steel, Add  28.76 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.49 
    For Crossbars At 2" On-Center, Add  1.66 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.74 
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. 
 05 53 13 00-0024 SF 1-1/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 23.47 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.52 
    For 304 Stainless Steel, Add  40.11 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.26 
    For Crossbars At 2" On-Center, Add  2.32 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.90 

. 
 05 53 13 00-0025 SF 1-1/2" x 1/8" Steel, Pressure Locked Grating ........................................................................................................................ 19.28 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.83 
    For 304 Stainless Steel, Add  32.27 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  5.04 
    For Crossbars At 2" On-Center, Add  1.86 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.79 

. 
 05 53 13 00-0026 SF 1-1/2" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 26.53 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.94 
    For 304 Stainless Steel, Add  44.98 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 7/16" On-Center, Add  34.86 
    For Bearing Bars At 15/16" On-Center, Add  7.02 
    For Crossbars At 2" On-Center, Add  2.60 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.27 

. 
 05 53 13 00-0027 SF 1-3/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 29.16 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.37 
    For 304 Stainless Steel, Add  49.90 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  7.79 
    For Crossbars At 2" On-Center, Add  2.88 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.34 

. 
 05 53 13 00-0028 SF 2" x 3/16" Steel, Pressure Locked Grating ............................................................................................................................ 31.29 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.72 
    For 304 Stainless Steel, Add  53.88 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  8.41 
    For Crossbars At 2" On-Center, Add  3.11 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.39 

. 
 05 53 13 00-0029 SF 2-1/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 33.34 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.06 
    For 304 Stainless Steel, Add  57.72 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  9.01 
    For Crossbars At 2" On-Center, Add  3.33 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.44 

. 
 05 53 13 00-0030 SF 2-1/2" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 35.12 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.35 
    For 304 Stainless Steel, Add  61.05 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  9.53 
    For Crossbars At 2" On-Center, Add  3.52 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.48 

XXXXXXX 
. 
 05 53 13 00-0031  Aluminum, Type 6063, Pressure Locked Grating (05 53 13 00-0017) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted in place, and in all sizes. 
. 
. 

 05 53 13 00-0032 SF 3/4" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................... 16.68 1.02 
    For Bearing Bars At 15/16" On-Center, Add  4.28 
    For Crossbars At 2" On-Center, Add  1.58 
    For Set In Place Without Bolting, Deduct  -1.73 
    For Powder Coating, Add  2.20 

. 
 05 53 13 00-0033 SF 3/4" x 3/16" Aluminum, Pressure Locked Grating ................................................................................................................. 22.68 1.02 

    For Bearing Bars At 15/16" On-Center, Add  6.03 
    For Crossbars At 2" On-Center, Add  2.23 
    For Set In Place Without Bolting, Deduct  -1.88 
    For Powder Coating, Add  3.10 

. 
 05 53 13 00-0034 SF 1" x 1/8" Aluminum, Pressure Locked Grating ...................................................................................................................... 21.39 1.02 

    For Bearing Bars At 15/16" On-Center, Add  5.65 
    For Crossbars At 2" On-Center, Add  2.09 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.84 
    For Powder Coating, Add  2.90 
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. 
 05 53 13 00-0035 SF 1" x 3/16" Aluminum, Pressure Locked Grating .................................................................................................................... 29.15 1.02 

    For Bearing Bars At 7/16" On-Center, Add  39.32 
    For Bearing Bars At 15/16" On-Center, Add  7.92 
    For Crossbars At 2" On-Center, Add  2.93 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.04 
    For Powder Coating, Add  4.07 

. 
 05 53 13 00-0036 SF 1-1/4" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................ 24.80 1.02 

    For Bearing Bars At 15/16" On-Center, Add  6.65 
    For Crossbars At 2" On-Center, Add  2.46 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.93 
    For Powder Coating, Add  3.42 

. 
 05 53 13 00-0037 SF 1-1/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 33.26 1.02 

    For Bearing Bars At 15/16" On-Center, Add  9.12 
    For Crossbars At 2" On-Center, Add  3.37 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.14 
    For Powder Coating, Add  4.68 

. 
 05 53 13 00-0038 SF 1-1/2" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................ 28.01 1.02 

    For Bearing Bars At 15/16" On-Center, Add  7.59 
    For Crossbars At 2" On-Center, Add  2.81 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.01 
    For Powder Coating, Add  3.90 

. 
 05 53 13 00-0039 SF 1-1/2" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 37.51 1.02 

    For Bearing Bars At 7/16" On-Center, Add  51.45 
    For Bearing Bars At 15/16" On-Center, Add  10.36 
    For Crossbars At 2" On-Center, Add  3.83 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.25 
    For Powder Coating, Add  5.32 

. 
 05 53 13 00-0040 SF 1-3/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 41.57 1.02 

    For Bearing Bars At 15/16" On-Center, Add  11.55 
    For Crossbars At 2" On-Center, Add  4.27 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.35 
    For Powder Coating, Add  5.93 

. 
 05 53 13 00-0041 SF 2" x 3/16" Aluminum, Pressure Locked Grating .................................................................................................................... 46.38 1.02 

    For Bearing Bars At 15/16" On-Center, Add  12.95 
    For Crossbars At 2" On-Center, Add  4.79 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.47 
    For Powder Coating, Add  6.65 

. 
 05 53 13 00-0042 SF 2-1/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 50.16 1.02 

    For Bearing Bars At 15/16" On-Center, Add  14.05 
    For Crossbars At 2" On-Center, Add  5.20 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.56 
    For Powder Coating, Add  7.22 

. 
 05 53 13 00-0043 SF 2-1/2" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 54.66 1.02 

    For Bearing Bars At 15/16" On-Center, Add  15.37 
    For Crossbars At 2" On-Center, Add  5.68 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.68 
    For Powder Coating, Add  7.89 

XXXXXXX 
. 
 05 53 13 00-0044  Swage Locked Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Swage locked grating is an open grid grating where bearing 
bars are pre-punched to receive a cross bar without penetrating or cutting the top surface of the bearing bar. The 
cross bar is then inserted through the pre-punched hole and deformed by swaging or squeezing under hydraulic 
pressure to permanently lock the bars in place. 

. 

. 
 05 53 13 00-0045  Steel, Swage Locked Grating (05 53 13 00-0044) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0046 SF 1" x 3/16" Steel, Swaged Grating .......................................................................................................................................... 22.89 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.92 
    For 304 Stainless Steel, Add  34.59 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  13.35 
    For Crossbars At 2" On-Center, Add  1.67 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.88 

. 
 05 53 13 00-0047 SF 1-1/4" x 3/16" Steel, Swaged Grating .................................................................................................................................... 25.47 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.16 
    For 304 Stainless Steel, Add  38.86 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  15.00 
    For Crossbars At 2" On-Center, Add  1.88 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.95 
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. 
 05 53 13 00-0048 SF 1-1/2" x 3/16" Steel, Swaged Grating .................................................................................................................................... 27.94 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.34 
    For 304 Stainless Steel, Add  42.20 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  16.29 
    For Crossbars At 2" On-Center, Add  2.04 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.30 

. 
 05 53 13 00-0049 SF 1-3/4" x 3/16" Steel, Swaged Grating .................................................................................................................................... 31.88 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.70 
    For 304 Stainless Steel, Add  48.73 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  18.81 
    For Crossbars At 2" On-Center, Add  2.35 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.40 

. 
 05 53 13 00-0050 SF 2" x 3/16" Steel, Swaged Grating .......................................................................................................................................... 35.85 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.07 
    For 304 Stainless Steel, Add  55.31 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  21.35 
    For Crossbars At 2" On-Center, Add  2.67 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.50 

. 
 05 53 13 00-0051 SF 2-1/4" x 3/16" Steel, Swaged Grating .................................................................................................................................... 39.79 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.43 
    For 304 Stainless Steel, Add  61.84 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  23.87 
    For Crossbars At 2" On-Center, Add  2.98 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.60 

. 
 05 53 13 00-0052 SF 2-1/2" x 3/16" Steel, Swaged Grating .................................................................................................................................... 43.75 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.80 
    For 304 Stainless Steel, Add  68.41 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  26.41 
    For Crossbars At 2" On-Center, Add  3.30 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.70 

XXXXXXX 
. 
 05 53 13 00-0053  Aluminum Grating, Type 6063, Swage Locked (05 53 13 00-0044) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted in place, and in all sizes. 
. 
. 

 05 53 13 00-0054 SF 1" x 1/8" Aluminum, Swaged Grating .................................................................................................................................... 19.73 1.02 
    For Bearing Bars At 15/16" On-Center, Add  11.33 
    For Crossbars At 2" On-Center, Add  1.42 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.80 
    For Powder Coating, Add  2.66 

. 
 05 53 13 00-0055 SF 1" x 3/16" Aluminum, Swaged Grating .................................................................................................................................. 25.65 1.02 

    For Bearing Bars At 15/16" On-Center, Add  15.12 
    For Crossbars At 2" On-Center, Add  1.89 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.95 
    For Powder Coating, Add  3.54 

. 
 05 53 13 00-0056 SF 1-1/4" x 1/8" Aluminum, Swaged Grating .............................................................................................................................. 22.39 1.02 

    For Bearing Bars At 15/16" On-Center, Add  13.03 
    For Crossbars At 2" On-Center, Add  1.63 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.87 
    For Powder Coating, Add  3.05 

. 
 05 53 13 00-0057 SF 1-1/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 29.64 1.02 

    For Bearing Bars At 15/16" On-Center, Add  17.67 
    For Crossbars At 2" On-Center, Add  2.21 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.05 
    For Powder Coating, Add  4.14 

. 
 05 53 13 00-0058 SF 1-1/2" x 1/8" Aluminum, Swaged Grating .............................................................................................................................. 25.55 1.02 

    For Bearing Bars At 15/16" On-Center, Add  15.05 
    For Crossbars At 2" On-Center, Add  1.88 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.95 
    For Powder Coating, Add  3.53 

. 
 05 53 13 00-0059 SF 1-1/2" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 33.91 1.02 

    For Bearing Bars At 15/16" On-Center, Add  20.40 
    For Crossbars At 2" On-Center, Add  2.55 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.16 
    For Powder Coating, Add  4.78 
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. 
 05 53 13 00-0060 SF 1-3/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 38.83 1.02 

    For Bearing Bars At 15/16" On-Center, Add  23.55 
    For Crossbars At 2" On-Center, Add  2.94 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.28 
    For Powder Coating, Add  5.52 

. 
 05 53 13 00-0061 SF 2" x 3/16" Aluminum, Swaged Grating .................................................................................................................................. 43.72 1.02 

    For Bearing Bars At 15/16" On-Center, Add  26.68 
    For Crossbars At 2" On-Center, Add  3.34 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.40 
    For Powder Coating, Add  6.25 

. 
 05 53 13 00-0062 SF 2-1/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 48.63 1.02 

    For Bearing Bars At 15/16" On-Center, Add  29.82 
    For Crossbars At 2" On-Center, Add  3.73 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.53 
    For Powder Coating, Add  6.99 

. 
 05 53 13 00-0063 SF 2-1/2" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 53.52 1.02 

    For Bearing Bars At 15/16" On-Center, Add  32.95 
    For Crossbars At 2" On-Center, Add  4.12 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.65 
    For Powder Coating, Add  7.72 

XXXXXXX 
. 
 05 53 13 00-0064  Riveted Grating (05 53 13) 

Note: Riveted grating is an open grid grating where bearing bars are pre-punched to receive a solid round rivet. 
Crimp/lacing bars are pre-punched as well and then formed into a reticulated shape. Bearing bars and crimp bars 
are then assembled and clamped in place by rivets which are cold driven under hydraulic pressure to 
permanently lock the assembly together. 

. 

. 
 05 53 13 00-0065  Steel, Riveted Grating (05 53 13 00-0064) 

Note: 1" clear opening, bolted or tack welded in place, unpainted steel, all sizes. 
. 
. 

 05 53 13 00-0066 SF 3/4" x 1/8", 7.0 LB/SF, Steel, Riveted Grating ....................................................................................................................... 42.84 1.02 
    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.96 
    For 304 Stainless Steel, Add  35.06 
    For 5/8" Clear Opening, Add  14.08 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.38 

. 
 05 53 13 00-0067 SF 3/4" x 3/16", 8.5 LB/SF, Steel, Riveted Grating ..................................................................................................................... 50.31 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.32 
    For 304 Stainless Steel, Add  41.47 
    For 5/8" Clear Opening, Add  16.66 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.57 

. 
 05 53 13 00-0068 SF 1" x 1/8", 8.0 LB/SF, Steel, Riveted Grating .......................................................................................................................... 46.28 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.12 
    For 304 Stainless Steel, Add  38.01 
    For 5/8" Clear Opening, Add  15.27 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.47 

. 
 05 53 13 00-0069 SF 1" x 3/16", 9.5 LB/SF, Steel, Riveted Grating ........................................................................................................................ 53.16 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.45 
    For 304 Stainless Steel, Add  43.92 
    For 5/8" Clear Opening, Add  17.64 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.64 

. 
 05 53 13 00-0070 SF 1-1/4" x 1/8", 9.0 LB/SF, Steel, Riveted Grating .................................................................................................................... 49.13 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.26 
    For 304 Stainless Steel, Add  40.46 
    For 5/8" Clear Opening, Add  16.25 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.54 

. 
 05 53 13 00-0071 SF 1-1/4" x 3/16", 11.1 LB/SF, Steel, Riveted Grating ................................................................................................................ 58.46 1.02 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.71 
    For 304 Stainless Steel, Add  48.47 
    For 5/8" Clear Opening, Add  19.47 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.77 

. 
 05 53 13 00-0072 SF 1-1/2" x 1/8", 10.1 LB/SF, Steel, Riveted Grating .................................................................................................................. 52.33 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.39 
    For 304 Stainless Steel, Add  42.81 
    For 5/8" Clear Opening, Add  17.19 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.91 
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. 
 05 53 13 00-0073 SF 1-1/2" x 3/16", 12.5 LB/SF, Steel, Riveted Grating ................................................................................................................ 62.30 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.87 
    For 304 Stainless Steel, Add  51.38 
    For 5/8" Clear Opening, Add  20.63 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.16 

. 
 05 53 13 00-0074 SF 1-3/4" x 3/16", 14.0 LB/SF, Steel, Riveted Grating ................................................................................................................ 67.39 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.12 
    For 304 Stainless Steel, Add  55.75 
    For 5/8" Clear Opening, Add  22.39 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.29 

. 
 05 53 13 00-0075 SF 2" x 3/16", 17.0 LB/SF, Steel, Riveted Grating ...................................................................................................................... 78.76 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.66 
    For 304 Stainless Steel, Add  65.52 
    For 5/8" Clear Opening, Add  26.31 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.58 

. 
 05 53 13 00-0076 SF 2-1/4" x 3/16", 18.5 LB/SF, Steel, Riveted Grating ................................................................................................................ 82.72 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.85 
    For 304 Stainless Steel, Add  68.92 
    For 5/8" Clear Opening, Add  27.68 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.67 

. 
 05 53 13 00-0077 SF 2-1/2" x 3/16", 20.0 LB/SF, Steel, Riveted Grating ................................................................................................................ 86.24 1.25 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.02 
    For 304 Stainless Steel, Add  71.94 
    For 5/8" Clear Opening, Add  28.89 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.76 

XXXXXXX 
. 
 05 53 13 00-0078  Aluminum, Riveted Grating (05 53 13 00-0064) 

Note: 1" clear opening, bolted in place and in all sizes. 
. 
. 

 05 53 13 00-0079 SF 3/4" x 1/8", 2.4 LB/SF, Aluminum, Riveted Grating ............................................................................................................... 42.45 1.02 
    For 5/8" Clear Opening, Add  13.94 
    For Powder Coating, Add  6.06 
    For Set In Place Without Bolting, Deduct  -2.37 

. 
 05 53 13 00-0080 SF 3/4" x 3/16", 2.9 LB/SF, Aluminum, Riveted Grating ............................................................................................................. 50.44 1.02 

    For 5/8" Clear Opening, Add  16.70 
    For Powder Coating, Add  7.26 
    For Set In Place Without Bolting, Deduct  -2.57 

. 
 05 53 13 00-0081 SF 1" x 1/8", 2.7 LB/SF, Aluminum, Riveted Grating .................................................................................................................. 46.72 1.02 

    For 5/8" Clear Opening, Add  15.42 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  6.70 
    For Set In Place Without Bolting, Deduct  -2.48 

. 
 05 53 13 00-0082 SF 1" x 3/16", 3.2 LB/SF, Aluminum, Riveted Grating ................................................................................................................ 54.53 1.02 

    For 5/8" Clear Opening, Add  18.11 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  7.88 
    For Set In Place Without Bolting, Deduct  -2.67 

. 
 05 53 13 00-0083 SF 1-1/4" x 1/8", 3.1 LB/SF, Aluminum, Riveted Grating ............................................................................................................ 52.44 1.02 

    For 5/8" Clear Opening, Add  17.39 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  7.56 
    For Set In Place Without Bolting, Deduct  -2.62 

. 
 05 53 13 00-0084 SF 1-1/4" x 3/16", 3.8 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 63.28 1.02 

    For 5/8" Clear Opening, Add  21.13 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  9.19 
    For Set In Place Without Bolting, Deduct  -2.89 

. 
 05 53 13 00-0085 SF 1-1/2" x 1/8", 3.4 LB/SF, Aluminum, Riveted Grating ............................................................................................................ 56.34 1.02 

    For 5/8" Clear Opening, Add  18.74 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  8.15 
    For Set In Place Without Bolting, Deduct  -2.72 

. 
 05 53 13 00-0086 SF 1-1/2" x 3/16", 4.3 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 70.11 1.02 

    For 5/8" Clear Opening, Add  23.49 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  10.21 
    For Set In Place Without Bolting, Deduct  -3.06 

. 
 05 53 13 00-0087 SF 1-3/4" x 3/16", 4.8 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 77.33 1.02 

    For 5/8" Clear Opening, Add  25.98 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  11.30 
    For Set In Place Without Bolting, Deduct  -3.24 
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. 
 05 53 13 00-0088 SF 2" x 3/16", 5.8 LB/SF, Aluminum, Riveted Grating ................................................................................................................ 92.16 1.02 

    For 5/8" Clear Opening, Add  31.09 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  13.52 
    For Set In Place Without Bolting, Deduct  -3.61 

. 
 05 53 13 00-0089 SF 2-1/4" x 3/16", 6.4 LB/SF, Aluminum, Riveted Grating ........................................................................................................ 100.57 1.02 

    For 5/8" Clear Opening, Add  34.00 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  14.78 
    For Set In Place Without Bolting, Deduct  -3.82 

. 
 05 53 13 00-0090 SF 2-1/2" x 3/16", 7.2 LB/SF, Aluminum, Riveted Grating ........................................................................................................ 111.85 1.02 

    For 5/8" Clear Opening, Add  37.89 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  16.47 
    For Set In Place Without Bolting, Deduct  -4.11 

XXXXXXX 
. 
 05 53 16  Plank Gratings (05 53) 
. 
. 
 05 53 16 00-0001  Grate-Lock Steel Plank Grating (05 53 16) 

Note: Smooth or traction grip surface. 
. 
. 

 05 53 16 00-0002 SF 1-1/2" Height, 18 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 12.53 0.78 
    For Stair Tread Application, Add  1.49 

. 
 05 53 16 00-0003 SF 2-1/2" Height, 18 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 13.42 0.97 

    For Stair Tread Application, Add  1.63 
. 

 05 53 16 00-0004 SF 3" Height, 18 Gauge Steel Grate-Lock Plank Grating ........................................................................................................... 14.15 1.06 
    For Stair Tread Application, Add  1.73 

. 
 05 53 16 00-0005 SF 4" Height, 18 Gauge Steel Grate-Lock Plank Grating ........................................................................................................... 15.46 1.15 

    For Stair Tread Application, Add  1.89 
. 

 05 53 16 00-0006 SF 1-1/2" Height, 16 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 15.22 0.88 
    For Stair Tread Application, Add  1.79 

. 
 05 53 16 00-0007 SF 2-1/2" Height, 16 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 16.23 1.06 

    For Stair Tread Application, Add  1.94 
. 

 05 53 16 00-0008 SF 1-1/2" Height, 14 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 18.65 1.02 
    For Stair Tread Application, Add  2.17 

. 
 05 53 16 00-0009 SF 2-1/2" Height, 14 Gauge Steel Grate-Lock Plank Grating ..................................................................................................... 19.92 1.25 

    For Stair Tread Application, Add  2.37 
. 

 05 53 16 00-0010 SF 3" Height, 14 Gauge Steel Grate-Lock Plank Grating ........................................................................................................... 21.41 1.58 
    For Stair Tread Application, Add  2.61 

. 
 05 53 16 00-0011 SF 4" Height, 14 Gauge Steel Grate-Lock Plank Grating ........................................................................................................... 23.64 1.76 

    For Stair Tread Application, Add  2.89 

XXXXXXX 
. 
 05 54  Metal Floor Plates (05 50) 
. 
. 
 05 54 00 00-0001  Steel Floor Plates (05 54) 
. 
. 

 05 54 00 00-0002 SF 16 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 13.66 1.21 
. 

 05 54 00 00-0003 SF 14 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 15.57 1.21 
. 

 05 54 00 00-0004 SF 12 Gauge Steel Raised Or Diamond Pattern Floor Plates .................................................................................................... 19.42 1.21 
. 

 05 54 00 00-0005 SF 1/8" Steel Raised Or Diamond Pattern Floor Plates .............................................................................................................. 25.94 1.30 
. 

 05 54 00 00-0006 SF 1/4" Steel Raised Or Diamond Pattern Floor Plates .............................................................................................................. 32.85 1.39 

XXXXXXX 
. 
 05 54 00 00-0007  Aluminum Alloy Floor Plates (05 54) 
. 
. 

 05 54 00 00-0008 SF 0.125" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ........................................................................................... 21.17 1.02 
    For Powder Coating, Add  2.87 

. 
 05 54 00 00-0009 SF 0.188" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ........................................................................................... 24.29 1.21 

    For Powder Coating, Add  3.30 
. 

 05 54 00 00-0010 SF 0.25" Aluminum Alloy Raised Or Diamond Pattern Floor Plate ............................................................................................. 27.42 1.30 
    For Powder Coating, Add  3.72 

XXXXXXX 
. 
 05 54 00 00-0011  Type 304 Stainless Steel Floor Plates (05 54) 
. 
. 

 05 54 00 00-0012 SF 1/8" Type 304 Stainless Steel Raised Or Diamond Pattern Floor Plate ................................................................................ 27.13 1.39 
. 

 05 54 00 00-0013 SF 3/16" Type 304 Stainless Steel Raised Or Diamond Pattern Floor Plate .............................................................................. 32.41 1.58 
. 

 05 54 00 00-0014 SF 1/4" Type 304 Stainless Raised Or Diamond Pattern Steel Floor Plate ................................................................................ 41.93 1.85 

XXXXXXX 
. 
 05 55  Metal Stair Treads and Nosings (05 50) 
. 
. 
 05 55 13  Metal Stair Treads (05 55) 
. 
. 
 05 55 13 00-0001  Abrasive Cast Aluminum Stair Treads (05 55 13) 

Note: Includes abrasive diamond pattern surface and anchors. Excludes stringers. 
. 
. 

 05 55 13 00-0002 LF 8" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread ................................................................................... 52.14 5.74 
    For 3/8" Thick, Add  10.74 

. 
 05 55 13 00-0003 LF 9" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread ................................................................................... 57.23 5.74 

    For 3/8" Thick, Add  12.01 
. 

 05 55 13 00-0004 LF 10" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread ................................................................................. 62.30 5.74 
    For 3/8" Thick, Add  13.28 

. 
 05 55 13 00-0005 LF 11" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread ................................................................................. 67.41 5.74 

    For 3/8" Thick, Add  14.55 
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. 
 05 55 13 00-0006 LF 12" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Stair Tread ................................................................................. 72.47 5.74 

    For 3/8" Thick, Add  15.82 

XXXXXXX 
. 
 05 55 13 00-0007  Abrasive Cast Iron Stair Treads (05 55 13) 

Note: Includes abrasive diamond pattern surface and anchors. Excludes stringers. 
. 
. 

 05 55 13 00-0008 LF 8" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .............................................................................................. 71.87 5.74 
. 

 05 55 13 00-0009 LF 9" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .............................................................................................. 79.41 5.74 
. 

 05 55 13 00-0010 LF 10" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread ............................................................................................ 86.97 5.74 
. 

 05 55 13 00-0011 LF 11" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread ............................................................................................ 94.51 5.74 
. 

 05 55 13 00-0012 LF 12" Depth, 3/8" Thick, 1/4" Lip, Abrasive Cast Iron Stair Tread .......................................................................................... 102.07 5.74 

XXXXXXX 
. 
 05 55 13 00-0013  Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Treads (05 55 

13) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. Excludes stringers. 

. 

. 
 05 55 13 00-0014 LF 6-1/2" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread ................ 28.33 5.74 

. 
 05 55 13 00-0015 LF 9" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread ...................... 32.94 5.74 

. 
 05 55 13 00-0016 LF 11" Depth, 5/32" Thick, 1-1/16" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Safety Stair Tread .................... 34.97 5.74 

XXXXXXX 
. 
 05 55 13 00-0017  Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair 

Treads (05 55 13) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. Excludes stringers. 

. 

. 
 05 55 13 00-0018 LF 8" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread ................ 41.06 5.74 

    For Epoxy Sealed For Corrosive Environment, Add  3.20 
    For Two Color Tread, Add  2.40 

. 
 05 55 13 00-0019 LF 9" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread ................ 41.44 5.74 

    For Epoxy Sealed For Corrosive Environment, Add  3.20 
    For Two Color Tread, Add  2.40 

. 
 05 55 13 00-0020 LF 11" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 49.73 5.74 

    For Epoxy Sealed For Corrosive Environment, Add  3.20 
    For Two Color Tread, Add  2.40 

. 
 05 55 13 00-0021 LF 12" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 57.00 5.74 

    For Epoxy Sealed For Corrosive Environment, Add  3.20 
    For Two Color Tread, Add  2.40 

. 
 05 55 13 00-0022 LF 15" Depth, 9/32" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Tread .............. 66.48 5.74 

    For Epoxy Sealed For Corrosive Environment, Add  3.20 
    For Two Color Tread, Add  2.40 

XXXXXXX 
. 
 05 55 13 00-0023  Stair Landing Treads (05 55 13) 
. 
. 
 05 55 13 00-0024  Abrasive Cast Aluminum Stair Landing Treads (05 55 13 00-0023) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 13 00-0025 SF  5/16" Thick, Abrasive Cast Aluminum Landing Treads ......................................................................................................... 72.47 5.74 
    For 3/8" Thick, Add  15.82 

XXXXXXX 
. 
 05 55 13 00-0026  Abrasive Cast Iron Stair Landing Treads (05 55 13 00-0023) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 13 00-0027 SF 3/8" Thick, Abrasive Cast Iron Landing Treads ................................................................................................................... 102.07 5.74 

XXXXXXX 
. 
 05 55 13 00-0028  Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair 

Landing Treads (05 55 13 00-0023) 
Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. 

. 

. 
 05 55 13 00-0029 SF  9/32" Thick, Aluminum/Ceramic Grit Coating, Extruded Aluminum Renovation Stair Landing Treads.................................. 67.31 5.74 

    For Epoxy Sealed For Corrosive Environment, Add  3.20 

XXXXXXX 
. 
 05 55 13 00-0030  Open Cast Iron Stair Tread (05 55 13) 

Note: Includes steel stringers, safety nosing and 2 pipe handrail. Excludes landings. 
. 
. 

 05 55 13 00-0031 RSR 3'-6" Wide, Open Cast Iron Stair Tread ............................................................................................................................... 474.79 37.00 
    For Closed Riser, Add  40.52 

. 
 05 55 13 00-0032 RSR 4'-0" Wide, Open Cast Iron Stair Tread ............................................................................................................................... 535.02 42.55 

    For Closed Riser, Add  45.53 
. 

 05 55 13 00-0033 RSR 5'-0" Wide, Open Cast Iron Stair Tread ............................................................................................................................... 590.72 49.94 
    For Closed Riser, Add  50.19 

XXXXXXX 
. 
 05 55 16  Metal Stair Nosings (05 55)
. 
. 
 05 55 16 00-0001  Abrasive Cast Aluminum Nosings (05 55 16) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 16 00-0002 LF 3" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 22.46 3.92 
    For 3/8" Thick, Add  4.05 

. 
 05 55 16 00-0003 LF 4" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 27.38 3.92 

    For 3/8" Thick, Add  5.28 
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. 
 05 55 16 00-0004 LF 6" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Aluminum Nosing ......................................................................................... 38.33 3.92 

    For 3/8" Thick, Add  8.02 

XXXXXXX 
. 
 05 55 16 00-0005  Abrasive Cast Iron Nosings (05 55 16) 

Note: Includes abrasive diamond pattern surface and anchors. 
. 
. 

 05 55 16 00-0006 LF  3" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 26.05 3.92 
    For 3/8" Thick, Add  4.95 

. 
 05 55 16 00-0007 LF 4" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 32.10 3.92 

    For 3/8" Thick, Add  6.46 
. 

 05 55 16 00-0008 LF 6" Depth, 5/16" Thick, 1/4" Lip, Abrasive Cast Iron Nosing ................................................................................................... 44.06 3.92 
    For 3/8" Thick, Add  9.45 

XXXXXXX 
. 
 05 55 16 00-0009  Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosings (05 55 16) 

Note: Includes extruded aluminum base with diamond hard aluminum oxide abrasive filler/surface. Includes 
anchors. 

. 

. 
 05 55 16 00-0010 LF 1-7/8" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ......................................... 19.13 3.92 

. 
 05 55 16 00-0011 LF 3" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 21.50 3.92 

. 
 05 55 16 00-0012 LF 4" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 23.31 3.92 

. 
 05 55 16 00-0013 LF 6" Depth, 1/4" Thick, 1/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................... 28.93 3.92 

. 
 05 55 16 00-0014 LF 1-7/8" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ...................................... 19.77 3.92 

. 
 05 55 16 00-0015 LF 3" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................ 21.79 3.92 

. 
 05 55 16 00-0016 LF 4" Depth, 1/4" Thick, 1-1/8" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................ 23.79 3.92 

. 
 05 55 16 00-0017 LF 3" Depth, 1/4" Thick, 1-3/4" Lip, Aluminum/Ceramic Grit Coating, Extruded Aluminum Nosing ............................................ 22.57 3.92 

XXXXXXX 
. 
 05 56  Metal Castings (05 50) 
. 
. 
 05 56 00 00-0001  Castings (05 56) 
. 
. 

 05 56 00 00-0002 LB Up To 150 LB, Miscellaneous Castings, Light Section ............................................................................................................3.83 0.46 
. 

 05 56 00 00-0003 LB  >150 LB, Miscellaneous Castings, Heavy Section ..................................................................................................................6.36 0.37 

XXXXXXX 
. 
 05 58  Formed Metal Fabrications (05 50) 
. 
. 
 05 58 16  Formed Metal Enclosures (05 58) 
. 
. 
 05 58 16 00-0001  Drip Pan (05 58 16) 
. 
. 

 05 58 16 00-0002 SF  Stainless Steel Drip Pan ....................................................................................................................................................... 80.48 5.64 
. 

 05 58 16 00-0003 SF  Galvanized Steel Drip Pan .................................................................................................................................................... 79.52 5.64 
. 

 05 58 16 00-0004 SF  Aluminum Drip Pan ............................................................................................................................................................... 55.99 4.51 
. 

 05 58 16 00-0005 SF  Plastic Drip Pan ..................................................................................................................................................................... 15.41 3.95 

XXXXXXX 
. 
 05 58 23  Formed Metal Guards (05 58) 
. 
. 
 05 58 23 00-0001  Protective Guard Rails (05 58 23) 

Note: Includes painted finish. 
. 
. 
 05 58 23 00-0002  2-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0001) 

Note: Steel King Armor Guard. 
. 
. 
 05 58 23 00-0003  Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0002) 

Note: Excludes posts. Includes fasteners. 
. 
. 

 05 58 23 00-0004 EA 1' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 149.96 18.80 
. 

 05 58 23 00-0005 EA 2' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 175.40 18.80 
. 

 05 58 23 00-0006 EA 3' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 199.40 18.80 
. 

 05 58 23 00-0007 EA 4' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 224.85 18.80 
. 

 05 58 23 00-0008 EA 5' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 248.98 18.80 
. 

 05 58 23 00-0009 EA 6' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 280.27 18.80 
. 

 05 58 23 00-0010 EA 7' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 301.59 18.80 
. 

 05 58 23 00-0011 EA 8' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 334.60 18.80 
. 

 05 58 23 00-0012 EA 9' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ............................................................. 356.26 18.80 
. 

 05 58 23 00-0013 EA 10' Length, 10-1/2" Height, Bolt-On, 2-Rib, 11 Gauge Steel, Protective Guard Rail ........................................................... 371.74 18.80 

XXXXXXX 
. 
 05 58 23 00-0014  Posts For 2-Rib Guard Rails (05 58 23 00-0002) 

Note: Includes drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0015 EA 12" Height, Single Rail Post For 2-Rib Guard Rails ............................................................................................................ 303.90 39.17 
. 

 05 58 23 00-0016 EA 42" Height, Triple Rail Post For 2-Rib Guard Rails ............................................................................................................. 392.27 39.17 

XXXXXXX 
. 
 05 58 23 00-0017  3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0001) 

Note: Steel King Steel Guard. 
. 
. 
 05 58 23 00-0018  Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0017) 

Note: Excludes posts. Includes fasteners. 
. 
. 

 05 58 23 00-0019 EA 1' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 165.29 18.80 
. 

 05 58 23 00-0020 EA 2' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 182.21 18.80 
. 

 05 58 23 00-0021 EA 3' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 203.32 18.80 
. 

 05 58 23 00-0022 EA 4' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 223.06 18.80 
. 

 05 58 23 00-0023 EA 5' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 245.89 18.80 
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. 
 05 58 23 00-0024 EA 6' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 256.89 18.80 

. 
 05 58 23 00-0025 EA 7' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 283.37 18.80 

. 
 05 58 23 00-0026 EA 8' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 305.72 18.80 

. 
 05 58 23 00-0027 EA 9' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................... 329.44 18.80 

. 
 05 58 23 00-0028 EA 10' Length, 15" Height, Bolt-On, 3-Rib, 11 Gauge Steel, Protective Guard Rail ................................................................. 353.51 18.80 

XXXXXXX 
. 
 05 58 23 00-0029  Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rails (05 58 23 00-0017) 

Note: Excludes posts. Includes fasteners and lift-out mounting plate. 
. 
. 

 05 58 23 00-0030 EA 1' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 241.42 18.80 
. 

 05 58 23 00-0031 EA 2' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 259.99 18.80 
. 

 05 58 23 00-0032 EA 3' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 279.24 18.80 
. 

 05 58 23 00-0033 EA 4' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 301.59 18.80 
. 

 05 58 23 00-0034 EA 5' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 323.94 18.80 
. 

 05 58 23 00-0035 EA 6' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 342.17 18.80 
. 

 05 58 23 00-0036 EA 7' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 363.14 18.80 
. 

 05 58 23 00-0037 EA 8' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 386.87 18.80 
. 

 05 58 23 00-0038 EA 9' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................... 412.31 18.80 
. 

 05 58 23 00-0039 EA 10' Length, 15" Height, Lift-Out, 3-Rib, 11 Gauge Steel, Protective Guard Rail .................................................................. 434.66 18.80 

XXXXXXX 
. 
 05 58 23 00-0040  Posts For 3-Rib Guard Rails (05 58 23 00-0017) 

Note: Includes drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0041 EA 18" Height, Single Rail Post For 3-Rib Guard Rails ............................................................................................................ 268.69 39.17 
. 

 05 58 23 00-0042 EA 42" Height, Double Rail Post For 3-Rib Guard Rails ........................................................................................................... 340.35 39.17 

XXXXXXX 
. 
 05 58 23 00-0043  All-Welded, Protective Guards (05 58 23) 

Note: Surface mounted inverted-U style protective barriers. Includes painted finish, drilling, surface mounting 
plate and anchors. 

. 

. 
 05 58 23 00-0044  All-Welded, Protective Guards (05 58 23 00-0043) 
. 
. 

 05 58 23 00-0045 EA 36" Length, 9" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard .............................................................. 350.99 52.22 
. 

 05 58 23 00-0046 EA 48" Length, 9" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard .............................................................. 368.18 52.22 
. 

 05 58 23 00-0047 EA 36" Length, 16" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 378.15 52.22 
. 

 05 58 23 00-0048 EA 48" Length, 16" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 392.94 52.22 
. 

 05 58 23 00-0049 EA 36" Length, 24" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 389.50 52.22 
. 

 05 58 23 00-0050 EA 48" Length, 24" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 407.72 52.22 
. 

 05 58 23 00-0051 EA 36" Length, 36" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 412.88 52.22 
. 

 05 58 23 00-0052 EA 48" Length, 36" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 418.73 52.22 
. 

 05 58 23 00-0053 EA 48" Length, 42" Height, 4-1/2" Diameter Steel Pipe, All-Welded, Protective Guard ............................................................ 446.58 52.22 

XXXXXXX 
. 
 05 58 23 00-0054  Corner Style, All-Welded, Protective Guards (05 58 23 00-0043) 
. 
. 

 05 58 23 00-0055 EA 24" Length, 24" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 457.58 52.22 
. 

 05 58 23 00-0056 EA 30" Length, 24" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 478.21 52.22 
. 

 05 58 23 00-0057 EA 24" Length, 36" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 486.81 52.22 
. 

 05 58 23 00-0058 EA 30" Length, 36" Height, 4-1/2" Diameter Steel Pipe, Corner Style, All-Welded, Protective Guard ...................................... 529.10 52.22 

XXXXXXX 
. 
 05 58 23 00-0059  Warehouse Safety Bollards (05 58 23) 

Note: Includes painted finish, drilling, surface mounting plate and anchors. 
. 
. 

 05 58 23 00-0060 EA 24" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 225.14 39.17 
. 

 05 58 23 00-0061 EA 36" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 259.11 39.17 
. 

 05 58 23 00-0062 EA 42" Height, 4-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 295.08 39.17 
. 

 05 58 23 00-0063 EA 36" Height, 5-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 304.91 39.17 
. 

 05 58 23 00-0064 EA 42" Height, 5-1/2" Diameter Steel Pipe, Bolt Down, Warehouse Safety Bollard ................................................................. 327.61 39.17 

XXXXXXX 
. 
 05 59  Metal Specialties (05 50) 
. 
. 
 05 59 65  Metal Chain (05 59) 
. 
. 
 05 59 65 00-0001  Alloy Steel Chain, Self Colored, Cut Length (05 59 65) 

Note: Includes all connecting links, double clevis mid-Links, slip or grab hooks, or shackles as required. 
. 
. 

 05 59 65 00-0002 LF 3/16" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 4.63 0.89 
    For Plastic Dipped, Add  0.43 

. 
 05 59 65 00-0003 LF 1/4" Diameter Alloy Steel Chain, Cut Length, Self Colored ..................................................................................................... 6.25 1.19 

    For Plastic Dipped, Add  0.58 
. 

 05 59 65 00-0004 LF 3/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ..................................................................................................... 9.97 2.38 
    For Plastic Dipped, Add  0.78 

. 
 05 59 65 00-0005 LF 1/2" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 16.03 4.01 

    For Plastic Dipped, Add  1.20 
. 

 05 59 65 00-0006 LF 5/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 27.06 6.78 
    For Plastic Dipped, Add  2.03 

. 
 05 59 65 00-0007 LF 3/4" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 37.98 9.52 

    For Plastic Dipped, Add  2.84 
. 

 05 59 65 00-0008 LF 7/8" Diameter Alloy Steel Chain, Cut Length, Self Colored ................................................................................................... 51.58 11.90 
    For Plastic Dipped, Add  4.17 

. 
 05 59 65 00-0009 LF 1" Diameter Alloy Steel Chain, Cut Length, Self Colored ...................................................................................................... 74.34 15.86 

    For Plastic Dipped, Add  6.39 
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. 
 05 59 65 00-0010 LF 1-1/4" Diameter Alloy Steel Chain, Cut Length, Self Colored .............................................................................................. 120.50 23.79 

    For Plastic Dipped, Add  10.94 

XXXXXXX 
. 
 05 59 69  Metal Panels (05 59) 
. 
. 
 05 59 69 00-0001  Woven And Welded Wire Cloth (05 59 69) 

Note: Excludes frame and fastening to frame. See CSI section 05 05 21 00-0004 for spot welding. 
. 
. 
 05 59 69 00-0002  Plain Steel Woven And Welded Wire Cloth Panels (05 59 69 00-0001) 
. 
. 
 05 59 69 00-0003  2" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0004 SF 0.12" Thick Wire, 2" Spacing, 0.44 LB/SF Woven And Welded Wire Cloth Panels .................................................................7.77 2.54 
    For Up To 2, Add  2.23 
    For >2 To 6, Add  1.29 
    For >15 To 40, Deduct  -0.22 
    For >40, Deduct  -0.66 
    For Galvanized, Add  1.93 
    For Aluminum, Add  2.63 
    For 304 Stainless Steel, Add  10.51 
    For 316 Stainless Steel, Add  12.05 

. 
 05 59 69 00-0005 SF 0.135" Thick Wire, 2" Spacing, 0.55 LB/SF Woven And Welded Wire Cloth Panels ...............................................................8.35 2.64 

    For Up To 2, Add  2.38 
    For >2 To 6, Add  1.36 
    For >15 To 40, Deduct  -0.24 
    For >40, Deduct  -0.72 
    For Galvanized, Add  2.12 
    For Aluminum, Add  2.89 
    For 304 Stainless Steel, Add  11.57 
    For 316 Stainless Steel, Add  13.26 

. 
 05 59 69 00-0006 SF 0.148" Thick Wire, 2" Spacing, 0.65 LB/SF Woven And Welded Wire Cloth Panels ...............................................................8.89 2.94 

    For Up To 2, Add  2.56 
    For >2 To 6, Add  1.48 
    For >15 To 40, Deduct  -0.25 
    For >40, Deduct  -0.75 
    For Galvanized, Add  2.19 
    For Aluminum, Add  2.99 
    For 304 Stainless Steel, Add  11.95 
    For 316 Stainless Steel, Add  13.70 

. 
 05 59 69 00-0007 SF 0.162" Thick Wire, 2" Spacing, 0.78 LB/SF Woven And Welded Wire Cloth Panels ...............................................................9.37 3.06 

    For Up To 2, Add  2.69 
    For >2 To 6, Add  1.55 
    For >15 To 40, Deduct  -0.27 
    For >40, Deduct  -0.80 
    For Galvanized, Add  2.33 
    For Aluminum, Add  3.18 
    For 304 Stainless Steel, Add  12.72 
    For 316 Stainless Steel, Add  14.58 

. 
 05 59 69 00-0008 SF 0.177" Thick Wire, 2" Spacing, 0.92 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 10.26 3.43 

    For Up To 2, Add  2.97 
    For >2 To 6, Add  1.71 
    For >15 To 40, Deduct  -0.28 
    For >40, Deduct  -0.85 
    For Galvanized, Add  2.50 
    For Aluminum, Add  3.41 
    For 304 Stainless Steel, Add  13.66 
    For 316 Stainless Steel, Add  15.65 

. 
 05 59 69 00-0009 SF 0.192" Thick Wire, 2" Spacing, 1.08 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 11.77 3.81 

    For Up To 2, Add  3.37 
    For >2 To 6, Add  1.94 
    For >15 To 40, Deduct  -0.33 
    For >40, Deduct  -1.00 
    For Galvanized, Add  2.94 
    For Aluminum, Add  4.01 
    For 304 Stainless Steel, Add  16.03 
    For 316 Stainless Steel, Add  18.37 

. 
 05 59 69 00-0010 SF 0.207" Thick Wire, 2" Spacing, 1.25 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 13.33 4.20 

    For Up To 2, Add  3.79 
    For >2 To 6, Add  2.17 
    For >15 To 40, Deduct  -0.39 
    For >40, Deduct  -1.16 
    For Galvanized, Add  3.40 
    For Aluminum, Add  4.64 
    For 304 Stainless Steel, Add  18.55 
    For 316 Stainless Steel, Add  21.26 

. 
 05 59 69 00-0011 SF 0.225" Thick Wire, 2" Spacing, 1.46 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 15.24 4.66 

    For Up To 2, Add  4.29 
    For >2 To 6, Add  2.46 
    For >15 To 40, Deduct  -0.45 
    For >40, Deduct  -1.35 
    For Galvanized, Add  3.97 
    For Aluminum, Add  5.42 
    For 304 Stainless Steel, Add  21.67 
    For 316 Stainless Steel, Add  24.83 

XXXXXXX 
. 
 05 59 69 00-0012  1-3/4" Square Wire Spacing (05 59 69 00-0002) 
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. 

. 
 05 59 69 00-0013 SF 0.12" Thick Wire, 1-3/4" Spacing, 0.49 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 8.16 2.69 

    For Up To 2, Add  2.35 
    For >2 To 6, Add  1.35 
    For >15 To 40, Deduct  -0.23 
    For >40, Deduct  -0.69 
    For Galvanized, Add  2.01 
    For Aluminum, Add  2.74 
    For 304 Stainless Steel, Add  10.97 
    For 316 Stainless Steel, Add  12.57 

. 
 05 59 69 00-0014 SF 0.135" Thick Wire, 1-3/4" Spacing, 0.62 LB/SF Woven And Welded Wire Cloth Panels......................................................... 8.96 2.83 

    For Up To 2, Add  2.55 
    For >2 To 6, Add  1.46 
    For >15 To 40, Deduct  -0.26 
    For >40, Deduct  -0.78 
    For Galvanized, Add  2.27 
    For Aluminum, Add  3.10 
    For 304 Stainless Steel, Add  12.41 
    For 316 Stainless Steel, Add  14.22 

. 
 05 59 69 00-0015 SF 0.148" Thick Wire, 1-3/4" Spacing, 0.74 LB/SF Woven And Welded Wire Cloth Panels......................................................... 9.65 3.18 

    For Up To 2, Add  2.78 
    For >2 To 6, Add  1.60 
    For >15 To 40, Deduct  -0.27 
    For >40, Deduct  -0.81 
    For Galvanized, Add  2.38 
    For Aluminum, Add  3.24 
    For 304 Stainless Steel, Add  12.96 
    For 316 Stainless Steel, Add  14.85 

. 
 05 59 69 00-0016 SF 0.162" Thick Wire, 1-3/4" Spacing, 0.88 LB/SF Woven And Welded Wire Cloth Panels....................................................... 10.08 3.29 

    For Up To 2, Add  2.89 
    For >2 To 6, Add  1.67 
    For >15 To 40, Deduct  -0.29 
    For >40, Deduct  -0.86 
    For Galvanized, Add  2.51 
    For Aluminum, Add  3.42 
    For 304 Stainless Steel, Add  13.68 
    For 316 Stainless Steel, Add  15.68 

. 
 05 59 69 00-0017 SF 0.177" Thick Wire, 1-3/4" Spacing, 1.04 LB/SF Woven And Welded Wire Cloth Panels....................................................... 11.04 3.68 

    For Up To 2, Add  3.19 
    For >2 To 6, Add  1.84 
    For >15 To 40, Deduct  -0.31 
    For >40, Deduct  -0.92 
    For Galvanized, Add  2.70 
    For Aluminum, Add  3.68 
    For 304 Stainless Steel, Add  14.71 
    For 316 Stainless Steel, Add  16.86 

. 
 05 59 69 00-0018 SF 0.192" Thick Wire, 1-3/4" Spacing, 1.22 LB/SF Woven And Welded Wire Cloth Panels....................................................... 12.68 4.12 

    For Up To 2, Add  3.63 
    For >2 To 6, Add  2.09 
    For >15 To 40, Deduct  -0.36 
    For >40, Deduct  -1.08 
    For Galvanized, Add  3.16 
    For Aluminum, Add  4.31 
    For 304 Stainless Steel, Add  17.26 
    For 316 Stainless Steel, Add  19.77 

. 
 05 59 69 00-0019 SF 0.207" Thick Wire, 1-3/4" Spacing, 1.41 LB/SF Woven And Welded Wire Cloth Panels....................................................... 14.32 4.51 

    For Up To 2, Add  4.07 
    For >2 To 6, Add  2.33 
    For >15 To 40, Deduct  -0.42 
    For >40, Deduct  -1.25 
    For Galvanized, Add  3.66 
    For Aluminum, Add  4.99 
    For 304 Stainless Steel, Add  19.94 
    For 316 Stainless Steel, Add  22.85 

. 
 05 59 69 00-0020 SF 0.225" Thick Wire, 1-3/4" Spacing, 1.65 LB/SF Woven And Welded Wire Cloth Panels....................................................... 16.41 5.01 

    For Up To 2, Add  4.62 
    For >2 To 6, Add  2.64 
    For >15 To 40, Deduct  -0.49 
    For >40, Deduct  -1.46 
    For Galvanized, Add  4.28 
    For Aluminum, Add  5.83 
    For 304 Stainless Steel, Add  23.33 
    For 316 Stainless Steel, Add  26.73 

XXXXXXX 
. 
 05 59 69 00-0021  1-1/2" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0022 SF 0.12" Thick Wire, 1-1/2" Spacing, 0.57 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 9.03 2.99 
    For Up To 2, Add  2.60 
    For >2 To 6, Add  1.50 
    For >15 To 40, Deduct  -0.25 
    For >40, Deduct  -0.76 
    For Galvanized, Add  2.23 
    For Aluminum, Add  3.04 
    For 304 Stainless Steel, Add  12.14 
    For 316 Stainless Steel, Add  13.92 
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. 
 05 59 69 00-0023 SF 0.135" Thick Wire, 1-1/2" Spacing, 0.72 LB/SF Woven And Welded Wire Cloth Panels .........................................................9.91 3.14 

    For Up To 2, Add  2.82 
    For >2 To 6, Add  1.62 
    For >15 To 40, Deduct  -0.29 
    For >40, Deduct  -0.86 
    For Galvanized, Add  2.52 
    For Aluminum, Add  3.43 
    For 304 Stainless Steel, Add  13.73 
    For 316 Stainless Steel, Add  15.73 

. 
 05 59 69 00-0024 SF 0.148" Thick Wire, 1-1/2" Spacing, 0.85 LB/SF Woven And Welded Wire Cloth Panels ....................................................... 10.55 3.48 

    For Up To 2, Add  3.04 
    For >2 To 6, Add  1.75 
    For >15 To 40, Deduct  -0.30 
    For >40, Deduct  -0.89 
    For Galvanized, Add  2.60 
    For Aluminum, Add  3.55 
    For 304 Stainless Steel, Add  14.18 
    For 316 Stainless Steel, Add  16.25 

. 
 05 59 69 00-0025 SF 0.162" Thick Wire, 1-1/2" Spacing, 1.02 LB/SF Woven And Welded Wire Cloth Panels ....................................................... 11.12 3.63 

    For Up To 2, Add  3.19 
    For >2 To 6, Add  1.84 
    For >15 To 40, Deduct  -0.31 
    For >40, Deduct  -0.94 
    For Galvanized, Add  2.77 
    For Aluminum, Add  3.77 
    For 304 Stainless Steel, Add  15.10 
    For 316 Stainless Steel, Add  17.30 

. 
 05 59 69 00-0026 SF 0.177" Thick Wire, 1-1/2" Spacing, 1.2 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 12.14 4.05 

    For Up To 2, Add  3.51 
    For >2 To 6, Add  2.03 
    For >15 To 40, Deduct  -0.34 
    For >40, Deduct  -1.01 
    For Galvanized, Add  2.96 
    For Aluminum, Add  4.04 
    For 304 Stainless Steel, Add  16.15 
    For 316 Stainless Steel, Add  18.51 

. 
 05 59 69 00-0027 SF 0.192" Thick Wire, 1-1/2" Spacing, 1.4 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 13.85 4.49 

    For Up To 2, Add  3.97 
    For >2 To 6, Add  2.28 
    For >15 To 40, Deduct  -0.39 
    For >40, Deduct  -1.18 
    For Galvanized, Add  3.46 
    For Aluminum, Add  4.72 
    For 304 Stainless Steel, Add  18.86 
    For 316 Stainless Steel, Add  21.62 

. 
 05 59 69 00-0028 SF 0.207" Thick Wire, 1-1/2" Spacing, 1.62 LB/SF Woven And Welded Wire Cloth Panels ....................................................... 15.67 4.94 

    For Up To 2, Add  4.45 
    For >2 To 6, Add  2.55 
    For >15 To 40, Deduct  -0.45 
    For >40, Deduct  -1.36 
    For Galvanized, Add  4.00 
    For Aluminum, Add  5.45 
    For 304 Stainless Steel, Add  21.82 
    For 316 Stainless Steel, Add  25.00 

. 
 05 59 69 00-0029 SF 0.225" Thick Wire, 1-1/2" Spacing, 1.89 LB/SF Woven And Welded Wire Cloth Panels ....................................................... 17.90 5.48 

    For Up To 2, Add  5.04 
    For >2 To 6, Add  2.88 
    For >15 To 40, Deduct  -0.53 
    For >40, Deduct  -1.59 
    For Galvanized, Add  4.67 
    For Aluminum, Add  6.37 
    For 304 Stainless Steel, Add  25.46 
    For 316 Stainless Steel, Add  29.18 

XXXXXXX 
. 
 05 59 69 00-0030  1-1/4" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0031 SF 0.105" Thick Wire, 1-1/4" Spacing, 0.52 LB/SF Woven And Welded Wire Cloth Panels .........................................................9.27 3.23 
    For Up To 2, Add  2.72 
    For >2 To 6, Add  1.57 
    For >15 To 40, Deduct  -0.25 
    For >40, Deduct  -0.74 
    For Galvanized, Add  2.18 
    For Aluminum, Add  2.98 
    For 304 Stainless Steel, Add  11.90 
    For 316 Stainless Steel, Add  13.64 

. 
 05 59 69 00-0032 SF 0.12" Thick Wire, 1-1/4" Spacing, 0.68 LB/SF Woven And Welded Wire Cloth Panels ......................................................... 10.01 3.39 

    For Up To 2, Add  2.91 
    For >2 To 6, Add  1.68 
    For >15 To 40, Deduct  -0.27 
    For >40, Deduct  -0.82 
    For Galvanized, Add  2.42 
    For Aluminum, Add  3.29 
    For 304 Stainless Steel, Add  13.18 
    For 316 Stainless Steel, Add  15.10 
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. 
 05 59 69 00-0033 SF 0.135" Thick Wire, 1-1/4" Spacing, 0.85 LB/SF Woven And Welded Wire Cloth Panels....................................................... 10.85 3.53 

    For Up To 2, Add  3.11 
    For >2 To 6, Add  1.79 
    For >15 To 40, Deduct  -0.31 
    For >40, Deduct  -0.92 
    For Galvanized, Add  2.70 
    For Aluminum, Add  3.68 
    For 304 Stainless Steel, Add  14.74 
    For 316 Stainless Steel, Add  16.89 

. 
 05 59 69 00-0034 SF 0.148" Thick Wire, 1-1/4" Spacing, 1.01 LB/SF Woven And Welded Wire Cloth Panels....................................................... 11.18 3.60 

    For Up To 2, Add  3.20 
    For >2 To 6, Add  1.84 
    For >15 To 40, Deduct  -0.32 
    For >40, Deduct  -0.96 
    For Galvanized, Add  2.81 
    For Aluminum, Add  3.83 
    For 304 Stainless Steel, Add  15.31 
    For 316 Stainless Steel, Add  17.55 

. 
 05 59 69 00-0035 SF 0.162" Thick Wire, 1-1/4" Spacing, 1.2 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 12.14 4.06 

    For Up To 2, Add  3.51 
    For >2 To 6, Add  2.03 
    For >15 To 40, Deduct  -0.34 
    For >40, Deduct  -1.01 
    For Galvanized, Add  2.96 
    For Aluminum, Add  4.03 
    For 304 Stainless Steel, Add  16.13 
    For 316 Stainless Steel, Add  18.48 

. 
 05 59 69 00-0036 SF 0.177" Thick Wire, 1-1/4" Spacing, 1.42 LB/SF Woven And Welded Wire Cloth Panels....................................................... 13.68 4.57 

    For Up To 2, Add  3.95 
    For >2 To 6, Add  2.28 
    For >15 To 40, Deduct  -0.38 
    For >40, Deduct  -1.14 
    For Galvanized, Add  3.34 
    For Aluminum, Add  4.55 
    For 304 Stainless Steel, Add  18.22 
    For 316 Stainless Steel, Add  20.87 

. 
 05 59 69 00-0037 SF 0.192" Thick Wire, 1-1/4" Spacing, 1.65 LB/SF Woven And Welded Wire Cloth Panels....................................................... 15.54 5.04 

    For Up To 2, Add  4.45 
    For >2 To 6, Add  2.56 
    For >15 To 40, Deduct  -0.44 
    For >40, Deduct  -1.32 
    For Galvanized, Add  3.88 
    For Aluminum, Add  5.29 
    For 304 Stainless Steel, Add  21.17 
    For 316 Stainless Steel, Add  24.26 

. 
 05 59 69 00-0038 SF 0.207" Thick Wire, 1-1/4" Spacing, 1.9 LB/SF Woven And Welded Wire Cloth Panels ........................................................ 17.49 5.51 

    For Up To 2, Add  4.97 
    For >2 To 6, Add  2.85 
    For >15 To 40, Deduct  -0.51 
    For >40, Deduct  -1.52 
    For Galvanized, Add  4.47 
    For Aluminum, Add  6.09 
    For 304 Stainless Steel, Add  24.36 
    For 316 Stainless Steel, Add  27.91 

. 
 05 59 69 00-0039 SF 0.225" Thick Wire, 1-1/4" Spacing, 2.22 LB/SF Woven And Welded Wire Cloth Panels....................................................... 20.03 6.12 

    For Up To 2, Add  5.64 
    For >2 To 6, Add  3.23 
    For >15 To 40, Deduct  -0.59 
    For >40, Deduct  -1.78 
    For Galvanized, Add  5.22 
    For Aluminum, Add  7.12 
    For 304 Stainless Steel, Add  28.49 
    For 316 Stainless Steel, Add  32.64 

XXXXXXX 
. 
 05 59 69 00-0040  1" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0041 SF 0.105" Thick Wire, 1" Spacing, 0.64 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 10.59 3.79 
    For Up To 2, Add  3.13 
    For >2 To 6, Add  1.82 
    For >15 To 40, Deduct  -0.28 
    For >40, Deduct  -0.83 
    For Galvanized, Add  2.44 
    For Aluminum, Add  3.33 
    For 304 Stainless Steel, Add  13.32 
    For 316 Stainless Steel, Add  15.26 

. 
 05 59 69 00-0042 SF 0.12" Thick Wire, 1" Spacing, 0.83 LB/SF Woven And Welded Wire Cloth Panels ............................................................... 11.34 3.94 

    For Up To 2, Add  3.32 
    For >2 To 6, Add  1.92 
    For >15 To 40, Deduct  -0.30 
    For >40, Deduct  -0.91 
    For Galvanized, Add  2.68 
    For Aluminum, Add  3.65 
    For 304 Stainless Steel, Add  14.62 
    For 316 Stainless Steel, Add  16.75 
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. 
 05 59 69 00-0043 SF 0.135" Thick Wire, 1" Spacing, 1.04 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 11.81 4.12 

    For Up To 2, Add  3.46 
    For >2 To 6, Add  2.00 
    For >15 To 40, Deduct  -0.32 
    For >40, Deduct  -0.95 
    For Galvanized, Add  2.78 
    For Aluminum, Add  3.79 
    For 304 Stainless Steel, Add  15.17 
    For 316 Stainless Steel, Add  17.38 

. 
 05 59 69 00-0044 SF 0.148" Thick Wire, 1" Spacing, 1.23 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 12.64 4.17 

    For Up To 2, Add  3.64 
    For >2 To 6, Add  2.10 
    For >15 To 40, Deduct  -0.35 
    For >40, Deduct  -1.06 
    For Galvanized, Add  3.11 
    For Aluminum, Add  4.24 
    For 304 Stainless Steel, Add  16.97 
    For 316 Stainless Steel, Add  19.44 

. 
 05 59 69 00-0045 SF 0.162" Thick Wire, 1" Spacing, 1.46 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 14.06 4.70 

    For Up To 2, Add  4.07 
    For >2 To 6, Add  2.35 
    For >15 To 40, Deduct  -0.39 
    For >40, Deduct  -1.17 
    For Galvanized, Add  3.43 
    For Aluminum, Add  4.67 
    For 304 Stainless Steel, Add  18.70 
    For 316 Stainless Steel, Add  21.42 

. 
 05 59 69 00-0046 SF 0.177" Thick Wire, 1" Spacing, 1.72 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 15.78 5.27 

    For Up To 2, Add  4.56 
    For >2 To 6, Add  2.63 
    For >15 To 40, Deduct  -0.44 
    For >40, Deduct  -1.31 
    For Galvanized, Add  3.85 
    For Aluminum, Add  5.26 
    For 304 Stainless Steel, Add  21.02 
    For 316 Stainless Steel, Add  24.09 

. 
 05 59 69 00-0047 SF 0.192" Thick Wire, 1" Spacing, 2.01 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 18.03 5.84 

    For Up To 2, Add  5.17 
    For >2 To 6, Add  2.97 
    For >15 To 40, Deduct  -0.51 
    For >40, Deduct  -1.53 
    For Galvanized, Add  4.50 
    For Aluminum, Add  6.14 
    For 304 Stainless Steel, Add  24.55 
    For 316 Stainless Steel, Add  28.13 

. 
 05 59 69 00-0048 SF 0.207" Thick Wire, 1" Spacing, 2.31 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 20.27 6.38 

    For Up To 2, Add  5.76 
    For >2 To 6, Add  3.30 
    For >15 To 40, Deduct  -0.59 
    For >40, Deduct  -1.76 
    For Galvanized, Add  5.17 
    For Aluminum, Add  7.06 
    For 304 Stainless Steel, Add  28.22 
    For 316 Stainless Steel, Add  32.34 

. 
 05 59 69 00-0049 SF 0.225" Thick Wire, 1" Spacing, 2.69 LB/SF Woven And Welded Wire Cloth Panels ............................................................. 23.10 7.06 

    For Up To 2, Add  6.50 
    For >2 To 6, Add  3.72 
    For >15 To 40, Deduct  -0.68 
    For >40, Deduct  -2.05 
    For Galvanized, Add  6.02 
    For Aluminum, Add  8.21 
    For 304 Stainless Steel, Add  32.86 
    For 316 Stainless Steel, Add  37.65 

XXXXXXX 
. 
 05 59 69 00-0050  3/4" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0051 SF 0.105" Thick Wire, 3/4" Spacing, 0.83 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 10.71 3.78 
    For Up To 2, Add  3.15 
    For >2 To 6, Add  1.83 
    For >15 To 40, Deduct  -0.28 
    For >40, Deduct  -0.85 
    For Galvanized, Add  2.50 
    For Aluminum, Add  3.41 
    For 304 Stainless Steel, Add  13.63 
    For 316 Stainless Steel, Add  15.62 

. 
 05 59 69 00-0052 SF 0.12" Thick Wire, 3/4" Spacing, 1.07 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 11.97 4.24 

    For Up To 2, Add  3.52 
    For >2 To 6, Add  2.04 
    For >15 To 40, Deduct  -0.32 
    For >40, Deduct  -0.95 
    For Galvanized, Add  2.78 
    For Aluminum, Add  3.79 
    For 304 Stainless Steel, Add  15.17 
    For 316 Stainless Steel, Add  17.38 
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. 
 05 59 69 00-0053 SF 0.135" Thick Wire, 3/4" Spacing, 1.33 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 13.25 4.79 

    For Up To 2, Add  3.92 
    For >2 To 6, Add  2.28 
    For >15 To 40, Deduct  -0.34 
    For >40, Deduct  -1.03 
    For Galvanized, Add  3.03 
    For Aluminum, Add  4.13 
    For 304 Stainless Steel, Add  16.51 
    For 316 Stainless Steel, Add  18.92 

. 
 05 59 69 00-0054 SF 0.148" Thick Wire, 3/4" Spacing, 1.58 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 14.33 5.10 

    For Up To 2, Add  4.23 
    For >2 To 6, Add  2.45 
    For >15 To 40, Deduct  -0.38 
    For >40, Deduct  -1.13 
    For Galvanized, Add  3.31 
    For Aluminum, Add  4.51 
    For 304 Stainless Steel, Add  18.05 
    For 316 Stainless Steel, Add  20.68 

. 
 05 59 69 00-0055 SF 0.162" Thick Wire, 3/4" Spacing, 1.87 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 16.56 5.74 

    For Up To 2, Add  4.84 
    For >2 To 6, Add  2.81 
    For >15 To 40, Deduct  -0.45 
    For >40, Deduct  -1.34 
    For Galvanized, Add  3.92 
    For Aluminum, Add  5.34 
    For 304 Stainless Steel, Add  21.36 
    For 316 Stainless Steel, Add  24.48 

. 
 05 59 69 00-0056 SF 0.177" Thick Wire, 3/4" Spacing, 2.2 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 19.03 6.42 

    For Up To 2, Add  5.52 
    For >2 To 6, Add  3.19 
    For >15 To 40, Deduct  -0.52 
    For >40, Deduct  -1.57 
    For Galvanized, Add  4.61 
    For Aluminum, Add  6.29 
    For 304 Stainless Steel, Add  25.15 
    For 316 Stainless Steel, Add  28.82 

. 
 05 59 69 00-0057 SF 0.192" Thick Wire, 3/4" Spacing, 2.56 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 21.65 7.09 

    For Up To 2, Add  6.22 
    For >2 To 6, Add  3.58 
    For >15 To 40, Deduct  -0.61 
    For >40, Deduct  -1.83 
    For Galvanized, Add  5.36 
    For Aluminum, Add  7.31 
    For 304 Stainless Steel, Add  29.26 
    For 316 Stainless Steel, Add  33.52 

. 
 05 59 69 00-0058 SF 0.207" Thick Wire, 3/4" Spacing, 2.93 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 24.23 7.71 

    For Up To 2, Add  6.90 
    For >2 To 6, Add  3.97 
    For >15 To 40, Deduct  -0.70 
    For >40, Deduct  -2.09 
    For Galvanized, Add  6.14 
    For Aluminum, Add  8.37 
    For 304 Stainless Steel, Add  33.48 
    For 316 Stainless Steel, Add  38.36 

. 
 05 59 69 00-0059 SF 0.225" Thick Wire, 3/4" Spacing, 3.41 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 27.61 8.53 

    For Up To 2, Add  7.80 
    For >2 To 6, Add  4.47 
    For >15 To 40, Deduct  -0.81 
    For >40, Deduct  -2.44 
    For Galvanized, Add  7.15 
    For Aluminum, Add  9.74 
    For 304 Stainless Steel, Add  38.98 
    For 316 Stainless Steel, Add  44.66 

XXXXXXX 
. 
 05 59 69 00-0060  1/2" Square Wire Spacing (05 59 69 00-0002) 
. 
. 

 05 59 69 00-0061 SF 0.105" Thick Wire, 1/2" Spacing, 1.18 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 11.20 4.04 
    For Up To 2, Add  3.32 
    For >2 To 6, Add  1.93 
    For >15 To 40, Deduct  -0.29 
    For >40, Deduct  -0.87 
    For Galvanized, Add  2.56 
    For Aluminum, Add  3.49 
    For 304 Stainless Steel, Add  13.94 
    For 316 Stainless Steel, Add  15.98 

. 
 05 59 69 00-0062 SF 0.12" Thick Wire, 1/2" Spacing, 1.51 LB/SF Woven And Welded Wire Cloth Panels ............................................................ 13.13 4.91 

    For Up To 2, Add  3.94 
    For >2 To 6, Add  2.30 
    For >15 To 40, Deduct  -0.33 
    For >40, Deduct  -0.99 
    For Galvanized, Add  2.89 
    For Aluminum, Add  3.94 
    For 304 Stainless Steel, Add  15.77 
    For 316 Stainless Steel, Add  18.07 
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. 
 05 59 69 00-0063 SF 0.135" Thick Wire, 1/2" Spacing, 1.88 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 15.85 5.82 

    For Up To 2, Add  4.72 
    For >2 To 6, Add  2.75 
    For >15 To 40, Deduct  -0.41 
    For >40, Deduct  -1.22 
    For Galvanized, Add  3.56 
    For Aluminum, Add  4.86 
    For 304 Stainless Steel, Add  19.44 
    For 316 Stainless Steel, Add  22.28 

. 
 05 59 69 00-0064 SF 0.148" Thick Wire, 1/2" Spacing, 2.22 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 18.26 6.52 

    For Up To 2, Add  5.39 
    For >2 To 6, Add  3.13 
    For >15 To 40, Deduct  -0.48 
    For >40, Deduct  -1.44 
    For Galvanized, Add  4.21 
    For Aluminum, Add  5.74 
    For 304 Stainless Steel, Add  22.97 
    For 316 Stainless Steel, Add  26.32 

. 
 05 59 69 00-0065 SF 0.162" Thick Wire, 1/2" Spacing, 2.61 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 20.96 7.28 

    For Up To 2, Add  6.13 
    For >2 To 6, Add  3.55 
    For >15 To 40, Deduct  -0.56 
    For >40, Deduct  -1.69 
    For Galvanized, Add  4.95 
    For Aluminum, Add  6.75 
    For 304 Stainless Steel, Add  27.00 
    For 316 Stainless Steel, Add  30.94 

. 
 05 59 69 00-0066 SF 0.177" Thick Wire, 1/2" Spacing, 3.06 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 24.01 8.11 

    For Up To 2, Add  6.97 
    For >2 To 6, Add  4.02 
    For >15 To 40, Deduct  -0.66 
    For >40, Deduct  -1.98 
    For Galvanized, Add  5.80 
    For Aluminum, Add  7.91 
    For 304 Stainless Steel, Add  31.66 
    For 316 Stainless Steel, Add  36.27 

. 
 05 59 69 00-0067 SF 0.192" Thick Wire, 1/2" Spacing, 3.54 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 27.15 8.92 

    For Up To 2, Add  7.81 
    For >2 To 6, Add  4.50 
    For >15 To 40, Deduct  -0.76 
    For >40, Deduct  -2.29 
    For Galvanized, Add  6.71 
    For Aluminum, Add  9.16 
    For 304 Stainless Steel, Add  36.62 
    For 316 Stainless Steel, Add  41.97 

. 
 05 59 69 00-0068 SF 0.207" Thick Wire, 1/2" Spacing, 4.04 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 30.30 9.67 

    For Up To 2, Add  8.64 
    For >2 To 6, Add  4.96 
    For >15 To 40, Deduct  -0.87 
    For >40, Deduct  -2.61 
    For Galvanized, Add  7.66 
    For Aluminum, Add  10.45 
    For 304 Stainless Steel, Add  41.78 
    For 316 Stainless Steel, Add  47.88 

. 
 05 59 69 00-0069 SF 0.225" Thick Wire, 1/2" Spacing, 4.68 LB/SF Woven And Welded Wire Cloth Panels .......................................................... 31.59 10.64 

    For Up To 2, Add  9.15 
    For >2 To 6, Add  5.29 
    For >15 To 40, Deduct  -0.87 
    For >40, Deduct  -2.61 
    For Galvanized, Add  7.66 
    For Aluminum, Add  10.45 
    For 304 Stainless Steel, Add  41.78 
    For 316 Stainless Steel, Add  47.88 

XXXXXXX 
. 
 05 59 69 00-0070  Expanded Metal Panels (05 59 69) 

Note: Excludes frame and fastening to frame. See CSI section 05 05 21 00-0004 for spot welding. 
. 
. 
 05 59 69 00-0071  Plain Flattened Expanded Metal Diamond Shape Panels (05 59 69 00-0070) 

Note: Excludes frame and fastening to frame. See CSI section 05 05 21 00-0004 for spot welding. 
. 
. 

 05 59 69 00-0072 SF 1/4" #20-F Plain Expanded Metal Panel, 0.82 LB/SF ..............................................................................................................9.45 3.48 
    For Galvanized, Add  2.12 
    For Aluminum, Add  2.89 
    For 304 Stainless Steel, Add  11.54 
    For 316 Stainless Steel, Add  13.23 

. 
 05 59 69 00-0073 SF 1/4" #18-F Plain Expanded Metal Panel, 1.08 LB/SF ............................................................................................................ 11.89 3.81 

    For Galvanized, Add  2.99 
    For Aluminum, Add  4.08 
    For 304 Stainless Steel, Add  16.32 
    For 316 Stainless Steel, Add  18.70 

. 
 05 59 69 00-0074 SF 1/2" #20-F Plain Expanded Metal Panel, 0.40 LB/SF ..............................................................................................................6.82 2.69 

    For Galvanized, Add  1.42 
    For Aluminum, Add  1.94 
    For 304 Stainless Steel, Add  7.75 
    For 316 Stainless Steel, Add  8.88 
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. 
 05 59 69 00-0075 SF 1/2" #18-F Plain Expanded Metal Panel, 0.66 LB/SF .............................................................................................................. 7.45 2.94 

    For Galvanized, Add  1.56 
    For Aluminum, Add  2.12 
    For 304 Stainless Steel, Add  8.50 
    For 316 Stainless Steel, Add  9.74 

. 
 05 59 69 00-0076 SF 1/2" #16-F Plain Expanded Metal Panel, 0.82 LB/SF .............................................................................................................. 8.42 3.48 

    For Galvanized, Add  1.66 
    For Aluminum, Add  2.27 
    For 304 Stainless Steel, Add  9.07 
    For 316 Stainless Steel, Add  10.40 

. 
 05 59 69 00-0077 SF 1/2" #13-F Plain Expanded Metal Panel, 1.4 LB/SF .............................................................................................................. 10.79 4.49 

    For Galvanized, Add  2.11 
    For Aluminum, Add  2.88 
    For 304 Stainless Steel, Add  11.52 
    For 316 Stainless Steel, Add  13.20 

. 
 05 59 69 00-0078 SF 3/4" #16-F Plain Expanded Metal Panel, 0.51 LB/SF .............................................................................................................. 5.94 2.64 

    For Galvanized, Add  1.06 
    For Aluminum, Add  1.45 
    For 304 Stainless Steel, Add  5.78 
    For 316 Stainless Steel, Add  6.63 

. 
 05 59 69 00-0079 SF 3/4" #14-F Plain Expanded Metal Panel, 0.63 LB/SF .............................................................................................................. 6.66 2.83 

    For Galvanized, Add  1.26 
    For Aluminum, Add  1.72 
    For 304 Stainless Steel, Add  6.89 
    For 316 Stainless Steel, Add  7.89 

. 
 05 59 69 00-0080 SF 3/4" #13-F Plain Expanded Metal Panel, 0.75 LB/SF .............................................................................................................. 7.61 3.18 

    For Galvanized, Add  1.48 
    For Aluminum, Add  2.02 
    For 304 Stainless Steel, Add  8.06 
    For 316 Stainless Steel, Add  9.24 

. 
 05 59 69 00-0081 SF 3/4" #9-F Plain Expanded Metal Panel, 1.50 LB/SF .............................................................................................................. 11.99 5.27 

    For Galvanized, Add  2.19 
    For Aluminum, Add  2.98 
    For 304 Stainless Steel, Add  11.93 
    For 316 Stainless Steel, Add  13.67 

. 
 05 59 69 00-0082 SF 1" #16-F Plain Expanded Metal Panel, 0.41 LB/SF ................................................................................................................. 6.65 3.23 

    For Galvanized, Add  1.03 
    For Aluminum, Add  1.40 
    For 304 Stainless Steel, Add  5.62 
    For 316 Stainless Steel, Add  6.44 

. 
 05 59 69 00-0083 SF 1-1/2" #16-F Plain Expanded Metal Panel, 0.38 LB/SF .......................................................................................................... 5.74 2.54 

    For Galvanized, Add  1.03 
    For Aluminum, Add  1.41 
    For 304 Stainless Steel, Add  5.64 
    For 316 Stainless Steel, Add  6.46 

. 
 05 59 69 00-0084 SF 1-1/2" #13-F Plain Expanded Metal Panel, 0.57 LB/SF .......................................................................................................... 6.61 2.99 

    For Galvanized, Add  1.16 
    For Aluminum, Add  1.58 
    For 304 Stainless Steel, Add  6.34 
    For 316 Stainless Steel, Add  7.26 

. 
 05 59 69 00-0085 SF 1-1/2" #9-F Plain Expanded Metal Panel, 1.14 LB/SF .......................................................................................................... 10.27 4.04 

    For Galvanized, Add  2.15 
    For Aluminum, Add  2.93 
    For 304 Stainless Steel, Add  11.71 
    For 316 Stainless Steel, Add  13.42 

XXXXXXX 
. 
 05 70  Decorative Metal (05) 

Note: Includes anchors and related accessories. 
. 
. 
 05 71  Decorative Metal Stairs (05 70) 
. 
. 
 05 71 13  Fabricated Metal Spiral Stairs (05 71)

Note: Includes factory prime. 
. 
. 
 05 71 13 00-0001  Spiral Stairs, Stock Units (05 71 13) 

Note: Includes factory prime. 
. 
. 
 05 71 13 00-0002  Steel Tread (05 71 13 00-0001) 
. 
. 

 05 71 13 00-0003 VLF 3'-6" Diameter, Spiral Steel Stair With Rails ........................................................................................................................ 321.02 46.24 
    For Galvanized, Add  159.96 

. 
 05 71 13 00-0004 VLF 4' Diameter, Spiral Steel Stair With Rails ............................................................................................................................ 364.80 50.87 

    For Galvanized, Add  184.14 
. 

 05 71 13 00-0005 VLF 4'-6" Diameter, Spiral Steel Stair With Rails ........................................................................................................................ 403.28 55.50 
    For Galvanized, Add  204.60 

. 
 05 71 13 00-0006 VLF 5' Diameter, Spiral Steel Stair With Rails ............................................................................................................................ 432.47 60.12 

    For Galvanized, Add  218.55 

XXXXXXX 
. 
 05 73  Decorative Metal Railings (05 70) 

Note: Factory primed. Includes brackets. 
. 
. 
 05 73 23  Decorative Metal Railings (05 73)
. 
. 
 05 73 23 00-0001  Railings; Vertical Square Bars At 6" (05 73 23) 

Note: Centers with shaped top rails (round, square, rectangular, diamond, triangular or other shape). 
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. 

. 
 05 73 23 00-0002 LF Steel Ornamental Handrail Vertical Square Bars At 6", Shaped Top Rail, Up To 42" High ................................................... 68.75 10.17 

    For Rake Or Angle Railings, Add  9.21 
    For Curved Railings, Add  19.19 
    For 4" On Center Standards, Add  2.08 
    For 4-1/2" On Center Standards, Add  1.67 
    For 5" On Center Standards, Add  1.11 
    For 5-1/2" On Center Standards, Add  0.56 
    For Each Field Bending Of Rails, Add  12.75 
    For Galvanized, Add  3.89 

. 
 05 73 23 00-0003 LF Aluminum Ornamental Handrail Vertical Square Bars At 6", Shaped Top Rail, Up To 42" High ......................................... 122.54 13.87 

    For Rake Or Angle Railings, Add  14.51 
    For Curved Railings, Add  39.55 
    For 4" On Center Standards, Add  4.96 
    For 4-1/2" On Center Standards, Add  3.97 
    For 5" On Center Standards, Add  2.65 
    For 5-1/2" On Center Standards, Add  1.32 
    For Each Field Bending Of Rails, Add  16.60 

. 
 05 73 23 00-0004 LF Bronze Ornamental Handrail Vertical Square Bars At 6", Shaped Top Rail, Up To 42" High ............................................. 198.11 23.12 

    For Rake Or Angle Railings, Add  22.35 
    For Curved Railings, Add  67.06 
    For 4" On Center Standards, Add  8.75 
    For 4-1/2" On Center Standards, Add  7.00 
    For 5" On Center Standards, Add  4.67 
    For 5-1/2" On Center Standards, Add  2.33 
    For Each Field Bending Of Rails, Add  22.85 

. 
 05 73 23 00-0005 LF Stainless Steel Ornamental Handrail Vertical Square Bars At 6", Shaped Top Rail, Up To 42" High ................................. 215.69 18.50 

    For Rake Or Angle Railings, Add  22.80 
    For Curved Railings, Add  77.33 
    For 4" On Center Standards, Add  10.54 
    For 4-1/2" On Center Standards, Add  8.43 
    For 5" On Center Standards, Add  5.62 
    For 5-1/2" On Center Standards, Add  2.81 
    For Each Field Bending Of Rails, Add  21.28 

. 
 05 73 23 00-0006 LF Black Wrought Iron Ornamental Handrail Vertical Square Bars At 6", Shaped Top Rail, Up To 42" High .......................... 190.02 28.21 

    For Rake Or Angle Railings, Add  18.97 
    For Curved Railings, Add  71.26 
    For 4" On Center Standards, Add  10.02 
    For 4-1/2" On Center Standards, Add  8.02 
    For 5" On Center Standards, Add  5.34 
    For 5-1/2" On Center Standards, Add  2.67 
    For Each Field Bending Of Rails, Add  16.61 

XXXXXXX 
. 
 05 73 23 00-0007  Laminated Metal Or Wood Handrails With Metal Supports (05 73 23) 
. 
. 

 05 73 23 00-0008 LF  2-1/2" Laminated Metal Or Wood Handrail Round/Oval Shape With Metal Supports ......................................................... 122.36 4.63 
    For Rake Or Angle Railings, Add  9.95 
    For Curved Railings, Add  52.25 
    For 4" On Center Standards, Add  7.94 
    For 4-1/2" On Center Standards, Add  6.35 
    For 5" On Center Standards, Add  4.24 
    For 5-1/2" On Center Standards, Add  2.12 
    For Each Field Bending Of Rails, Add  6.61 

XXXXXXX 
. 
 05 73 23 00-0009  Plain Handrails (05 73 23) 
. 
. 

 05 73 23 00-0010 LF  2" Brass Handrail .................................................................................................................................................................. 46.02 9.84 
. 

 05 73 23 00-0011 EA  90 Degree Angle For 2" Brass Handrail .............................................................................................................................. 100.22 36.54 
. 

 05 73 23 00-0012 EA  End Cap For 2" Brass Handrail ............................................................................................................................................. 45.59 18.32 
. 

 05 73 23 00-0013 EA Brass Bracket And Joint For 2" Brass Handrail ..................................................................................................................... 75.82 36.54 
. 

 05 73 23 00-0014 LF 2" Stainless Steel Handrail .................................................................................................................................................... 53.40 12.30 

XXXXXXX 
. 
 05 73 23 00-0015  Restoration Of Existing Metal Handrail And Railing (05 73 23) 

Note: Task includes rust removal by grinding, cleaning, surface prep and one coat of protective primer. See CSI 
section 09 91 13 00-0367 for painting. 

. 

. 
 05 73 23 00-0016 LF Refinish Metal Handrail ...........................................................................................................................................................9.62  

. 
 05 73 23 00-0017 LF Refinish Wrought Iron Balustrade ...........................................................................................................................................9.57  

XXXXXXX 
. 
 05 73 23 00-0018  Remove And Reinstall Ornamental Railing (05 73 23) 
. 
. 

 05 73 23 00-0019 LF Removal And Reinstallation Of Ornamental Handrail And Pickets........................................................................................ 85.10  

XXXXXXX 
. 
 05 75  Decorative Formed Metal (05 70) 
. 
. 
 05 75 00 00-0001  Metal Sheets, Installed On Walls (05 75) 

Note: Includes field fabrication (bending) where noted. See CSI section 05 54 00 00-0000 for metal floor plates. 
. 
. 
 05 75 00 00-0002  Copper Sheets, Installed On Walls (05 75 00 00-0001) 

Note: Includes field fabrication. 
. 
. 

 05 75 00 00-0003 SF 0.0162" (12 Ounce) Thick Copper Sheet, Installed On Walls ................................................................................................ 19.39 2.04 
    For >16 To 200, Deduct  -1.12 
    For >200 To 500, Deduct  -2.25 
    For >500, Deduct  -3.22 
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. 
 05 75 00 00-0004 SF 0.0215" (16 Ounce) Thick Copper Sheet, Installed On Walls ............................................................................................... 24.00 2.28 

    For >16 To 200, Deduct  -1.37 
    For >200 To 500, Deduct  -2.74 
    For >500, Deduct  -3.94 

. 
 05 75 00 00-0005 SF 0.0242" (18 Ounce) Thick Copper Sheet, Installed On Walls ............................................................................................... 26.25 2.46 

    For >16 To 200, Deduct  -1.50 
    For >200 To 500, Deduct  -2.99 
    For >500, Deduct  -4.31 

. 
 05 75 00 00-0006 SF 0.027" (20 Ounce) Thick Copper Sheet, Installed On Walls ................................................................................................. 28.29 2.58 

    For >16 To 200, Deduct  -1.61 
    For >200 To 500, Deduct  -3.22 
    For >500, Deduct  -4.63 

. 
 05 75 00 00-0007 SF 0.0323" (24 Ounce) Thick Copper Sheet, Installed On Walls ............................................................................................... 32.08 2.69 

    For >16 To 200, Deduct  -1.81 
    For >200 To 500, Deduct  -3.61 
    For >500, Deduct  -5.22 

. 
 05 75 00 00-0008 SF 0.0431" (32 Ounce) Thick Copper Sheet, Installed On Walls ............................................................................................... 40.21 2.83 

    For >16 To 200, Deduct  -2.22 
    For >200 To 500, Deduct  -4.45 
    For >500, Deduct  -6.46 

. 
 05 75 00 00-0009 SF 0.052" (40 Ounce) Thick Copper Sheet, Installed On Walls ................................................................................................. 46.84 2.95 

    For >16 To 200, Deduct  -2.56 
    For >200 To 500, Deduct  -5.13 
    For >500, Deduct  -7.47 

. 
 05 75 00 00-0010 SF 0.0646" (48 Ounce) Thick Copper Sheet, Installed On Walls ............................................................................................... 56.43 3.19 

    For >16 To 200, Deduct  -3.06 
    For >200 To 500, Deduct  -6.12 
    For >500, Deduct  -8.94 

. 
 05 75 00 00-0011 SF 0.08" Thick Copper Sheet, Installed On Walls ...................................................................................................................... 68.95 3.43 

    For >16 To 200, Deduct  -3.71 
    For >200 To 500, Deduct  -7.41 
    For >500, Deduct  -10.86 

. 
 05 75 00 00-0012 SF 0.125" Thick Copper Sheet, Installed On Walls .................................................................................................................. 100.25 3.69 

    For >16 To 200, Deduct  -5.29 
    For >200 To 500, Deduct  -10.58 
    For >500, Deduct  -15.59 

XXXXXXX 
. 
 05 75 00 00-0013  Stainless Steel Sheets, Installed On Walls (05 75 00 00-0001) 

Note: Includes field fabrication. 
. 
. 

 05 75 00 00-0014 SF 0.026" Thick (24 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls ................................................................ 11.62 2.06 
    For >16 To 200, Deduct  -0.74 
    For >200 To 500, Deduct  -1.47 
    For >500, Deduct  -2.05 

. 
 05 75 00 00-0015 SF 0.0312" Thick (22 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls .............................................................. 13.11 2.22 

    For >16 To 200, Deduct  -0.82 
    For >200 To 500, Deduct  -1.64 
    For >500, Deduct  -2.30 

. 
 05 75 00 00-0016 SF 0.0375" Thick (20 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls .............................................................. 14.22 2.33 

    For >16 To 200, Deduct  -0.89 
    For >200 To 500, Deduct  -1.77 
    For >500, Deduct  -2.48 

. 
 05 75 00 00-0017 SF 0.050" Thick (18 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls ................................................................ 16.50 2.44 

    For >16 To 200, Deduct  -1.01 
    For >200 To 500, Deduct  -2.02 
    For >500, Deduct  -2.84 

. 
 05 75 00 00-0018 SF 0.0625" Thick (16 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls .............................................................. 18.71 2.55 

    For >16 To 200, Deduct  -1.13 
    For >200 To 500, Deduct  -2.25 
    For >500, Deduct  -3.19 

. 
 05 75 00 00-0019 SF 0.078" Thick (14 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls ................................................................ 21.50 2.66 

    For >16 To 200, Deduct  -1.28 
    For >200 To 500, Deduct  -2.55 
    For >500, Deduct  -3.63 

. 
 05 75 00 00-0020 SF 0.125" Thick (11 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls ................................................................ 30.53 3.11 

    For >16 To 200, Deduct  -1.76 
    For >200 To 500, Deduct  -3.52 
    For >500, Deduct  -5.05 

. 
 05 75 00 00-0021 SF 3/16" Thick (7 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls .................................................................... 40.79 3.29 

    For >16 To 200, Deduct  -2.29 
    For >200 To 500, Deduct  -4.57 
    For >500, Deduct  -6.61 

. 
 05 75 00 00-0022 SF 1/4" Thick (3 Gauge) 304 Brushed Stainless Steel Sheet, Installed On Walls ...................................................................... 55.57 3.99 

    For >16 To 200, Deduct  -3.08 
    For >200 To 500, Deduct  -6.16 
    For >500, Deduct  -8.94 

. 
 05 75 00 00-0023 SF 3/8" Thick 304 Brushed Stainless Steel Sheet, Installed On Walls ....................................................................................... 91.60 4.29 

    For >16 To 200, Deduct  -4.90 
    For >200 To 500, Deduct  -9.80 
    For >500, Deduct  -14.38 

. 
 05 75 00 00-0024 SF 1/2" Thick 304 Brushed Stainless Steel Sheet, Installed On Walls ..................................................................................... 116.93 4.98 

    For >16 To 200, Deduct  -6.22 
    For >200 To 500, Deduct  -12.44 
    For >500, Deduct  -18.29 

XXXXXXX 
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. 
 05 75 00 00-0025  Aluminum Sheets, Installed On Walls (05 75 00 00-0001) 

Note: Includes field fabrication. 
. 
. 

 05 75 00 00-0026 SF 0.016" Thick (26 Gauge) Aluminum Sheet, Installed On Walls ...............................................................................................9.03 2.04 
    For >16 To 200, Deduct  -0.61 
    For >200 To 500, Deduct  -1.21 
    For >500, Deduct  -1.66 

. 
 05 75 00 00-0027 SF 0.020" Thick (24 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 10.24 2.28 

    For >16 To 200, Deduct  -0.68 
    For >200 To 500, Deduct  -1.37 
    For >500, Deduct  -1.88 

. 
 05 75 00 00-0028 SF 0.025" Thick (22 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 11.38 2.46 

    For >16 To 200, Deduct  -0.75 
    For >200 To 500, Deduct  -1.51 
    For >500, Deduct  -2.08 

. 
 05 75 00 00-0029 SF 0.032" Thick (20 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 12.53 2.58 

    For >16 To 200, Deduct  -0.82 
    For >200 To 500, Deduct  -1.64 
    For >500, Deduct  -2.27 

. 
 05 75 00 00-0030 SF 0.040" Thick (18 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 13.68 2.69 

    For >16 To 200, Deduct  -0.89 
    For >200 To 500, Deduct  -1.77 
    For >500, Deduct  -2.46 

. 
 05 75 00 00-0031 SF 0.050" Thick (16 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 14.94 2.83 

    For >16 To 200, Deduct  -0.96 
    For >200 To 500, Deduct  -1.92 
    For >500, Deduct  -2.67 

. 
 05 75 00 00-0032 SF 0.064" Thick (14 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 16.46 2.95 

    For >16 To 200, Deduct  -1.04 
    For >200 To 500, Deduct  -2.09 
    For >500, Deduct  -2.91 

. 
 05 75 00 00-0033 SF 0.090" Thick (11 Gauge) Aluminum Sheet, Installed On Walls ............................................................................................. 19.54 3.43 

    For >16 To 200, Deduct  -1.24 
    For >200 To 500, Deduct  -2.47 
    For >500, Deduct  -3.45 

XXXXXXX 
. 
 05 75 00 00-0034  Galvanized Steel Sheets, Installed On Walls (05 75 00 00-0001) 

Note: Includes field fabrication. 
. 
. 

 05 75 00 00-0035 SF 0.0217" (26 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ..................................................................................9.05 2.04 
    For >16 To 200, Deduct  -0.61 
    For >200 To 500, Deduct  -1.21 
    For >500, Deduct  -1.66 

. 
 05 75 00 00-0036 SF 0.0276" (24 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 10.03 2.28 

    For >16 To 200, Deduct  -0.67 
    For >200 To 500, Deduct  -1.34 
    For >500, Deduct  -1.85 

. 
 05 75 00 00-0037 SF 0.0336" (22 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 10.66 2.46 

    For >16 To 200, Deduct  -0.72 
    For >200 To 500, Deduct  -1.44 
    For >500, Deduct  -1.97 

. 
 05 75 00 00-0038 SF 0.0396" (20 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 11.31 2.58 

    For >16 To 200, Deduct  -0.76 
    For >200 To 500, Deduct  -1.52 
    For >500, Deduct  -2.08 

. 
 05 75 00 00-0039 SF 0.0516" (18 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 12.21 2.69 

    For >16 To 200, Deduct  -0.81 
    For >200 To 500, Deduct  -1.63 
    For >500, Deduct  -2.24 

. 
 05 75 00 00-0040 SF 0.0635" (16 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 13.18 2.83 

    For >16 To 200, Deduct  -0.87 
    For >200 To 500, Deduct  -1.74 
    For >500, Deduct  -2.40 

. 
 05 75 00 00-0041 SF 0.0785" (14 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 14.75 2.95 

    For >16 To 200, Deduct  -0.96 
    For >200 To 500, Deduct  -1.92 
    For >500, Deduct  -2.66 

. 
 05 75 00 00-0042 SF 0.1084" (12 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 16.98 3.19 

    For >16 To 200, Deduct  -1.09 
    For >200 To 500, Deduct  -2.18 
    For >500, Deduct  -3.03 

. 
 05 75 00 00-0043 SF 0.1382" (10 Gauge) Thick Galvanized Steel Sheet, Installed On Walls ................................................................................ 19.58 3.69 

    For >16 To 200, Deduct  -1.26 
    For >200 To 500, Deduct  -2.51 
    For >500, Deduct  -3.49 

XXXXXXX 
. 
 05 75 00 00-0044  Galvanized Zinc-Plated Steel Sheets, Installed On Walls (05 75 00 00-0001) 

Note: Includes field fabrication. 
. 
. 

 05 75 00 00-0045 SF 0.013" Thick Galvanized Zinc Plated Steel Sheet, Installed On Walls .................................................................................. 10.24 1.94 
    For >16 To 200, Deduct  -0.71 
    For >200 To 500, Deduct  -1.41 
    For >500, Deduct  -1.92 
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. 
 05 75 00 00-0046 SF 0.016" Thick Galvanized Zinc Plated Steel Sheet, Installed On Walls .................................................................................. 11.78 2.20 

    For >16 To 200, Deduct  -0.81 
    For >200 To 500, Deduct  -1.62 
    For >500, Deduct  -2.21 

. 
 05 75 00 00-0047 SF 0.019" Thick Galvanized Zinc Plated Steel Sheet, Installed On Walls .................................................................................. 13.29 2.44 

    For >16 To 200, Deduct  -0.91 
    For >200 To 500, Deduct  -1.82 
    For >500, Deduct  -2.48 

. 
 05 75 00 00-0048 SF 0.024" Thick Galvanized Zinc Plated Steel Sheet, Installed On Walls .................................................................................. 14.61 2.63 

    For >16 To 200, Deduct  -0.99 
    For >200 To 500, Deduct  -1.99 
    For >500, Deduct  -2.72 
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. 
06  Wood, Plastics, and Composites 
. 
. 
 06 01  Maintenance of Wood, Plastics, and Composites (06) 
. 
. 
 06 01 20  Maintenance of Finish Carpentry (06 01) 
. 
. 
 06 01 20 91  Finish Carpentry Restoration (06 01 20)
. 
. 
 06 01 20 91-0001  Wood Trim Repair (06 01 20 91) 
. 
. 

 06 01 20 91-0002 SF Restoration Of Existing Decorative Woodwork ....................................................................................................................... 7.93  
Note: Includes stripping to bare wood, filling or patching, stain or paint to match existing. 

XXXXXXX 
. 
 06 01 40  Maintenance of Architectural Woodwork (06 01) 
. 
. 
 06 01 40 91  Architectural Woodwork Restoration (06 01 40)
. 
. 
 06 01 40 91-0001  Cabinet Hardware Replacement (06 01 40 91) 
. 
. 

 06 01 40 91-0002 EA Removal And Replacement Of Concealed, Full Or Half Overlay, Self Closing, Steel Cabinet Hinges .................................. 33.13  
. 

 06 01 40 91-0003 EA Removal And Replacement Of Semi Concealed, Brass Cabinet Hinges .............................................................................. 35.15  

XXXXXXX 
. 
 06 05  Common Work Results for Wood, Plastics, and Composites (06) 
. 
. 
 06 05 23  Wood, Plastic, and Composite Fastenings (06 05) 

Note: For additional fasteners above normal conditions, for replacing existing fasteners, for relocating existing materials or 
fixtures, or for different fasteners required due to load limits on standard fasteners. 

. 

. 
 06 05 23 00-0001  Threaded Anchor Bolts (06 05 23) 

Note: Threaded on two ends with two nuts and flat washers. 
. 
. 

 06 05 23 00-0002 EA 1/2" Diameter x 4" Long, Threaded Anchor Bolt ................................................................................................................... 12.75  
    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.88 
    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -3.01 
    For >500, Deduct  -4.26 

. 
 06 05 23 00-0003 EA 1/2" Diameter x 7-1/2" Long, Threaded Anchor Bolt ............................................................................................................. 17.21  

    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -1.03 
    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -3.50 
    For >500, Deduct  -4.94 

. 
 06 05 23 00-0004 EA 3/4" Diameter x 7-1/2" Long, Threaded Anchor Bolt ............................................................................................................. 19.07  

    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -1.08 
    For >100 To 250, Deduct  -2.16 
    For >250 To 500, Deduct  -3.64 
    For >500, Deduct  -5.12 

. 
 06 05 23 00-0005 EA 3/4" Diameter x 12" Long, Threaded Anchor Bolt ................................................................................................................. 38.24  

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.78 
    For >100 To 250, Deduct  -3.56 
    For >250 To 500, Deduct  -5.89 
    For >500, Deduct  -8.22 

XXXXXXX 
. 
 06 05 23 00-0006  Framing Anchors (06 05 23) 

Note: Including nails. 
. 
. 

 06 05 23 00-0007 EA 1-7/16" x 2-1/2" Galvanized Framing Angle Anchor (Simpson A34) ....................................................................................... 6.74 3.13 
    For >10 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -0.62 
    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -2.14 
    For >500, Deduct  -3.06 

XXXXXXX 
. 
 06 05 23 00-0008  Hold Down Anchors (06 05 23) 

Note: Including nails. 
. 
. 

 06 05 23 00-0009 EA 8-5/8" High x 2-1/2" Wide x 2-1/4" Deep, 12 Gauge, Hold Downs (Simpson Strong Tie® HD3B) ........................................ 44.35  
    For >10 To 50, Deduct  -1.62 
    For >50 To 100, Deduct  -3.54 
    For >100 To 250, Deduct  -7.07 
    For >250 To 500, Deduct  -12.23 
    For >500, Deduct  -17.38 

. 
 06 05 23 00-0010 EA 9-3/8" High x 2-1/2" Wide x 2-1/2" Deep, 10 Gauge, Hold Downs (Simpson Strong Tie® HD5B) ........................................ 62.15  

    For >10 To 50, Deduct  -1.62 
    For >50 To 100, Deduct  -3.98 
    For >100 To 250, Deduct  -7.96 
    For >250 To 500, Deduct  -13.56 
    For >500, Deduct  -19.16 
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. 
 06 05 23 00-0011 EA 12-3/8" High x 2-1/2" Wide x 2-1/2" Deep, 10 Gauge, Hold Downs (Simpson Strong Tie® HD7B) ...................................... 70.52  

    For >10 To 50, Deduct  -1.78 
    For >50 To 100, Deduct  -4.43 
    For >100 To 250, Deduct  -8.85 
    For >250 To 500, Deduct  -15.05 
    For >500, Deduct  -21.25 

. 
 06 05 23 00-0012 EA 14" High x 2-1/2" Wide x 2-1/2" Deep, 7 Gauge, Hold Downs (Simpson Strong Tie® HD9B) .............................................. 86.25  

    For >10 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -5.13 
    For >100 To 250, Deduct  -10.26 
    For >250 To 500, Deduct  -17.38 
    For >500, Deduct  -24.49 

. 
 06 05 23 00-0013 EA 20-5/16" High x 3-1/2" Wide x 4-1/2" Deep, 3 Gauge, Hold Downs (Simpson Strong Tie® HD12) ..................................... 171.24  

    For >10 To 50, Deduct  -2.51 
    For >50 To 100, Deduct  -8.04 
    For >100 To 250, Deduct  -16.08 
    For >250 To 500, Deduct  -26.63 
    For >500, Deduct  -37.17 

. 
 06 05 23 00-0014 EA 24-1/2" High x 3-1/2" Wide x 4-1/2" Deep, 3 Gauge, Hold Downs (Simpson Strong Tie® HD19) ....................................... 197.10  

    For >10 To 50, Deduct  -2.61 
    For >50 To 100, Deduct  -8.84 
    For >100 To 250, Deduct  -17.69 
    For >250 To 500, Deduct  -29.14 
    For >500, Deduct  -40.59 

XXXXXXX 
. 
 06 05 23 00-0015  Joist And Beam Hangers (06 05 23) 

Note: Including nails. 
. 
. 

 06 05 23 00-0016 EA 18 Gauge Joist Hanger, For 2" x 4" Joist, Also Acceptable For Beam Hangers......................................................................6.77 2.92 
    For >10 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -0.62 
    For >100 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -2.15 
    For >500, Deduct  -3.06 

. 
 06 05 23 00-0017 EA 18 Gauge Joist Hanger, For 2" x 6"-2" x 10" Joist, Also Acceptable For Beam Hangers ........................................................7.79 2.92 

    For >10 To 50, Deduct  -0.32 
    For >50 To 100, Deduct  -0.67 
    For >100 To 250, Deduct  -1.34 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -3.31 

. 
 06 05 23 00-0018 EA 16 Gauge Joist Hanger, For 3" x 6"-3" x 9" Joist, Also Acceptable For Beam Hangers ........................................................ 10.11 2.92 

    For >10 To 50, Deduct  -0.33 
    For >50 To 100, Deduct  -0.74 
    For >100 To 250, Deduct  -1.49 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.62 

. 
 06 05 23 00-0019 EA 16 Gauge Joist Hanger, For 3" x 10"-3" x 14" Joist, Also Acceptable For Beam Hangers .................................................... 10.34 2.92 

    For >10 To 50, Deduct  -0.33 
    For >50 To 100, Deduct  -0.75 
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.65 

. 
 06 05 23 00-0020 EA 14 Gauge Joist Hanger, For 4" x 6"-4" x 8" Joist, Also Acceptable For Beam Hangers ........................................................ 10.41 3.03 

    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.77 
    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -2.63 
    For >500, Deduct  -3.74 

. 
 06 05 23 00-0021 EA 14 Gauge Joist Hanger, For 4" x 10"-4" x 14" Joist, Also Acceptable For Beam Hangers .................................................... 11.02 3.03 

    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.78 
    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -2.68 
    For >500, Deduct  -3.80 

XXXXXXX 
. 
 06 05 23 00-0022  Anchor And Ties (06 05 23) 

Note: Including nails. 
. 
. 

 06 05 23 00-0023 EA Pre-Deflected Hold Down With SDS Screws (Simpson Strong Tie® PHD5-SDS) ................................................................ 42.88  
. 

 06 05 23 00-0024 EA 12-3/8" Heavy Tension Tie (Simpson Strong Tie® HTT4) .................................................................................................... 27.67  
. 

 06 05 23 00-0025 EA 16" Heavy Tension Tie (Simpson Strong Tie® HTT5) ........................................................................................................... 40.28  
. 

 06 05 23 00-0026 EA 2" x 4" Or 2" x 6" Mudsill Anchor 16 Gauge Zinc Galvanized Finish (Simpson Strong Tie® MAS) .........................................3.83  

XXXXXXX 
. 
 06 05 23 00-0027  Hurricane Clips (06 05 23) 
. 
. 

 06 05 23 00-0028 EA 18 Gauge Zinc Galvanized Finish Hurricane Clips (Simpson Strong Tie® H2.5A) .................................................................2.84  
. 

 06 05 23 00-0029 EA 18 Gauge Stainless Steel Hurricane Clips (Simpson Strong Tie® H2.5SS) ...........................................................................6.93  
. 

 06 05 23 00-0030 EA Hurricane Strap (Simpson Strong Tie® H6) .......................................................................................................................... 11.15  

XXXXXXX 
. 
 06 05 23 00-0031  Post Framing (06 05 23) 

Note: Including nails. 
. 
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. 
 06 05 23 00-0032 EA 16 Gauge Post Framing With 4" x 4" Base ........................................................................................................................... 13.89 3.66 

    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -0.95 
    For >100 To 250, Deduct  -1.90 
    For >250 To 500, Deduct  -3.25 
    For >500, Deduct  -4.61 

. 
 06 05 23 00-0033 EA 16 Gauge Post Framing With 4" x 4" Cap ............................................................................................................................. 11.58 3.66 

    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -0.89 
    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -3.08 
    For >500, Deduct  -4.37 

XXXXXXX 
. 
 06 05 23 00-0034  Rafter Anchors (06 05 23) 
. 
. 

 06 05 23 00-0035 EA 1-1/2" Wide x 5-1/4" Long, 18 Gauge Rafter Anchor .............................................................................................................. 7.62 3.23 
    For >10 To 50, Deduct  -0.36 
    For >50 To 100, Deduct  -0.73 
    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.64 

. 
 06 05 23 00-0036 EA 1-1/2" Wide x 10-3/4" Long, 18 Gauge Rafter Anchor............................................................................................................. 7.87 3.23 

    For >10 To 50, Deduct  -0.36 
    For >50 To 100, Deduct  -0.74 
    For >100 To 250, Deduct  -1.47 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.67 

. 
 06 05 23 00-0037 EA Galvanized Rigid Rafter Connector, For 2" x 6" ...................................................................................................................... 9.56 3.23 

    For >10 To 50, Deduct  -0.36 
    For >50 To 100, Deduct  -0.78 
    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -2.70 
    For >500, Deduct  -3.84 

XXXXXXX 
. 
 06 05 23 00-0038  Bolts And Fasteners (06 05 23) 
. 
. 
 06 05 23 00-0039  Carriage Bolts (06 05 23 00-0038) 

Note: Includes drilling of holes in any material. Includes nut and washer. 
. 
. 
 06 05 23 00-0040  Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolts (06 05 23 00-0039) 
. 
. 

 06 05 23 00-0041 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 13.96  
    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.37 
    For >100 To 250, Deduct  -2.73 
    For >250 To 500, Deduct  -4.78 
    For >500, Deduct  -6.82 

. 
 06 05 23 00-0042 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 14.13  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.37 
    For >100 To 250, Deduct  -2.74 
    For >250 To 500, Deduct  -4.79 
    For >500, Deduct  -6.84 

. 
 06 05 23 00-0043 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 14.23  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.37 
    For >100 To 250, Deduct  -2.75 
    For >250 To 500, Deduct  -4.80 
    For >500, Deduct  -6.85 

. 
 06 05 23 00-0044 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 16.63  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.59 
    For >100 To 250, Deduct  -3.18 
    For >250 To 500, Deduct  -5.55 
    For >500, Deduct  -7.93 

. 
 06 05 23 00-0045 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 15.46  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.48 
    For >100 To 250, Deduct  -2.97 
    For >250 To 500, Deduct  -5.18 
    For >500, Deduct  -7.39 

. 
 06 05 23 00-0046 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 16.78  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.59 
    For >100 To 250, Deduct  -3.19 
    For >250 To 500, Deduct  -5.57 
    For >500, Deduct  -7.94 

. 
 06 05 23 00-0047 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 17.05  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.60 
    For >100 To 250, Deduct  -3.20 
    For >250 To 500, Deduct  -5.59 
    For >500, Deduct  -7.97 
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. 
 06 05 23 00-0048 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 20.38  

    For >10 To 50, Deduct  -0.94 
    For >50 To 100, Deduct  -1.92 
    For >100 To 250, Deduct  -3.84 
    For >250 To 500, Deduct  -6.70 
    For >500, Deduct  -9.55 

. 
 06 05 23 00-0049 EA 3/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 22.24  

    For >10 To 50, Deduct  -0.99 
    For >50 To 100, Deduct  -2.04 
    For >100 To 250, Deduct  -4.09 
    For >250 To 500, Deduct  -7.12 
    For >500, Deduct  -10.16 

. 
 06 05 23 00-0050 EA 3/8" Diameter x 12" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 25.14  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.27 
    For >100 To 250, Deduct  -4.55 
    For >250 To 500, Deduct  -7.91 
    For >500, Deduct  -11.28 

. 
 06 05 23 00-0051 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 17.36  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.61 
    For >100 To 250, Deduct  -3.22 
    For >250 To 500, Deduct  -5.61 
    For >500, Deduct  -8.00 

. 
 06 05 23 00-0052 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 19.11  

    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -1.73 
    For >100 To 250, Deduct  -3.46 
    For >250 To 500, Deduct  -6.03 
    For >500, Deduct  -8.60 

. 
 06 05 23 00-0053 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 20.38  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.84 
    For >100 To 250, Deduct  -3.68 
    For >250 To 500, Deduct  -6.41 
    For >500, Deduct  -9.14 

. 
 06 05 23 00-0054 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 22.86  

    For >10 To 50, Deduct  -0.99 
    For >50 To 100, Deduct  -2.06 
    For >100 To 250, Deduct  -4.12 
    For >250 To 500, Deduct  -7.17 
    For >500, Deduct  -10.22 

. 
 06 05 23 00-0055 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 26.93  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.40 
    For >100 To 250, Deduct  -4.79 
    For >250 To 500, Deduct  -8.34 
    For >500, Deduct  -11.88 

. 
 06 05 23 00-0056 EA 1/2" Diameter x 12" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 30.29  

    For >10 To 50, Deduct  -1.25 
    For >50 To 100, Deduct  -2.64 
    For >100 To 250, Deduct  -5.27 
    For >250 To 500, Deduct  -9.16 
    For >500, Deduct  -13.05 

. 
 06 05 23 00-0057 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 24.19  

    For >10 To 50, Deduct  -0.94 
    For >50 To 100, Deduct  -2.01 
    For >100 To 250, Deduct  -4.03 
    For >250 To 500, Deduct  -6.98 
    For >500, Deduct  -9.94 

. 
 06 05 23 00-0058 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 26.33  

    For >10 To 50, Deduct  -0.99 
    For >50 To 100, Deduct  -2.15 
    For >100 To 250, Deduct  -4.29 
    For >250 To 500, Deduct  -7.43 
    For >500, Deduct  -10.57 

. 
 06 05 23 00-0059 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 31.70  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.52 
    For >100 To 250, Deduct  -5.03 
    For >250 To 500, Deduct  -8.69 
    For >500, Deduct  -12.36 

. 
 06 05 23 00-0060 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt .............................................................. 35.98  

    For >10 To 50, Deduct  -1.20 
    For >50 To 100, Deduct  -2.70 
    For >100 To 250, Deduct  -5.40 
    For >250 To 500, Deduct  -9.30 
    For >500, Deduct  -13.21 

. 
 06 05 23 00-0061 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 39.06  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.93 
    For >100 To 250, Deduct  -5.87 
    For >250 To 500, Deduct  -10.11 
    For >500, Deduct  -14.35 
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. 
 06 05 23 00-0062 EA 3/4" Diameter x 12" Length, Zinc Plated Steel, Low Carbon/Grade 2, Carriage Bolt ............................................................ 39.73  

    For >10 To 50, Deduct  -1.36 
    For >50 To 100, Deduct  -3.03 
    For >100 To 250, Deduct  -6.06 
    For >250 To 500, Deduct  -10.45 
    For >500, Deduct  -14.83 

XXXXXXX 
. 
 06 05 23 00-0063  Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolts (06 05 23 00-0039) 
. 
. 

 06 05 23 00-0064 EA 1/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 14.26  
    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.37 
    For >100 To 250, Deduct  -2.75 
    For >250 To 500, Deduct  -4.80 
    For >500, Deduct  -6.85 

. 
 06 05 23 00-0065 EA 1/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 14.58  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.38 
    For >100 To 250, Deduct  -2.76 
    For >250 To 500, Deduct  -4.83 
    For >500, Deduct  -6.89 

. 
 06 05 23 00-0066 EA 1/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 14.93  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.39 
    For >100 To 250, Deduct  -2.78 
    For >250 To 500, Deduct  -4.85 
    For >500, Deduct  -6.92 

. 
 06 05 23 00-0067 EA 1/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 17.81  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.62 
    For >100 To 250, Deduct  -3.24 
    For >250 To 500, Deduct  -5.64 
    For >500, Deduct  -8.05 

. 
 06 05 23 00-0068 EA 3/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 15.89  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.49 
    For >100 To 250, Deduct  -2.99 
    For >250 To 500, Deduct  -5.21 
    For >500, Deduct  -7.44 

. 
 06 05 23 00-0069 EA 3/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 17.44  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.61 
    For >100 To 250, Deduct  -3.22 
    For >250 To 500, Deduct  -5.61 
    For >500, Deduct  -8.01 

. 
 06 05 23 00-0070 EA 3/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 17.83  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.62 
    For >100 To 250, Deduct  -3.24 
    For >250 To 500, Deduct  -5.64 
    For >500, Deduct  -8.05 

. 
 06 05 23 00-0071 EA 3/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 21.56  

    For >10 To 50, Deduct  -0.94 
    For >50 To 100, Deduct  -1.95 
    For >100 To 250, Deduct  -3.90 
    For >250 To 500, Deduct  -6.78 
    For >500, Deduct  -9.67 

. 
 06 05 23 00-0072 EA 3/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ......................................... 23.57  

    For >10 To 50, Deduct  -0.99 
    For >50 To 100, Deduct  -2.08 
    For >100 To 250, Deduct  -4.15 
    For >250 To 500, Deduct  -7.22 
    For >500, Deduct  -10.29 

. 
 06 05 23 00-0073 EA 3/8" Diameter x 12" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ......................................... 26.37  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -2.30 
    For >100 To 250, Deduct  -4.61 
    For >250 To 500, Deduct  -8.01 
    For >500, Deduct  -11.41 

. 
 06 05 23 00-0074 EA 1/2" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 18.35  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.63 
    For >100 To 250, Deduct  -3.27 
    For >250 To 500, Deduct  -5.68 
    For >500, Deduct  -8.10 

. 
 06 05 23 00-0075 EA 1/2" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt ........................................... 19.89  

    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -1.75 
    For >100 To 250, Deduct  -3.50 
    For >250 To 500, Deduct  -6.09 
    For >500, Deduct  -8.67 
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. 
 06 05 23 00-0076 EA 1/2" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt............................................ 21.31  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -1.86 
    For >100 To 250, Deduct  -3.73 
    For >250 To 500, Deduct  -6.48 
    For >500, Deduct  -9.23 

. 
 06 05 23 00-0077 EA 1/2" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt............................................ 24.20  

    For >10 To 50, Deduct  -0.99 
    For >50 To 100, Deduct  -2.09 
    For >100 To 250, Deduct  -4.19 
    For >250 To 500, Deduct  -7.27 
    For >500, Deduct  -10.36 

. 
 06 05 23 00-0078 EA 1/2" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt.......................................... 28.25  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.43 
    For >100 To 250, Deduct  -4.86 
    For >250 To 500, Deduct  -8.44 
    For >500, Deduct  -12.01 

. 
 06 05 23 00-0079 EA 1/2" Diameter x 12" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt.......................................... 31.30  

    For >10 To 50, Deduct  -1.25 
    For >50 To 100, Deduct  -2.66 
    For >100 To 250, Deduct  -5.32 
    For >250 To 500, Deduct  -9.24 
    For >500, Deduct  -13.15 

. 
 06 05 23 00-0080 EA 3/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt............................................ 27.18  

    For >10 To 50, Deduct  -0.94 
    For >50 To 100, Deduct  -2.09 
    For >100 To 250, Deduct  -4.18 
    For >250 To 500, Deduct  -7.21 
    For >500, Deduct  -10.23 

. 
 06 05 23 00-0081 EA 3/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt............................................ 28.42  

    For >10 To 50, Deduct  -0.99 
    For >50 To 100, Deduct  -2.20 
    For >100 To 250, Deduct  -4.40 
    For >250 To 500, Deduct  -7.59 
    For >500, Deduct  -10.78 

. 
 06 05 23 00-0082 EA 3/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt............................................ 33.19  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.55 
    For >100 To 250, Deduct  -5.11 
    For >250 To 500, Deduct  -8.81 
    For >500, Deduct  -12.51 

. 
 06 05 23 00-0083 EA 3/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt............................................ 35.86  

    For >10 To 50, Deduct  -1.20 
    For >50 To 100, Deduct  -2.70 
    For >100 To 250, Deduct  -5.40 
    For >250 To 500, Deduct  -9.30 
    For >500, Deduct  -13.19 

. 
 06 05 23 00-0084 EA 3/4" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt.......................................... 40.98  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -2.98 
    For >100 To 250, Deduct  -5.96 
    For >250 To 500, Deduct  -10.25 
    For >500, Deduct  -14.54 

. 
 06 05 23 00-0085 EA 3/4" Diameter x 12" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Carriage Bolt.......................................... 43.75  

    For >10 To 50, Deduct  -1.36 
    For >50 To 100, Deduct  -3.13 
    For >100 To 250, Deduct  -6.26 
    For >250 To 500, Deduct  -10.75 
    For >500, Deduct  -15.24 

XXXXXXX 
. 
 06 05 23 00-0086  304/18-8 Stainless Steel, Carriage Bolts (06 05 23 00-0039) 
. 
. 

 06 05 23 00-0087 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 14.94  
    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.39 
    For >100 To 250, Deduct  -2.78 
    For >250 To 500, Deduct  -4.85 
    For >500, Deduct  -6.92 

. 
 06 05 23 00-0088 EA 1/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 16.44  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.43 
    For >100 To 250, Deduct  -2.86 
    For >250 To 500, Deduct  -4.96 
    For >500, Deduct  -7.07 

. 
 06 05 23 00-0089 EA 1/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 17.43  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.45 
    For >100 To 250, Deduct  -2.91 
    For >250 To 500, Deduct  -5.04 
    For >500, Deduct  -7.17 
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. 
 06 05 23 00-0090 EA 1/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 30.10  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.93 
    For >100 To 250, Deduct  -3.85 
    For >250 To 500, Deduct  -6.56 
    For >500, Deduct  -9.27 

. 
 06 05 23 00-0091 EA 3/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 17.38  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.53 
    For >100 To 250, Deduct  -3.06 
    For >250 To 500, Deduct  -5.32 
    For >500, Deduct  -7.59 

. 
 06 05 23 00-0092 EA 3/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 20.60  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.69 
    For >100 To 250, Deduct  -3.38 
    For >250 To 500, Deduct  -5.85 
    For >500, Deduct  -8.32 

. 
 06 05 23 00-0093 EA 3/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 21.07  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.70 
    For >100 To 250, Deduct  -3.40 
    For >250 To 500, Deduct  -5.89 
    For >500, Deduct  -8.37 

. 
 06 05 23 00-0094 EA 3/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 39.87  

    For >10 To 50, Deduct  -0.94 
    For >50 To 100, Deduct  -2.41 
    For >100 To 250, Deduct  -4.81 
    For >250 To 500, Deduct  -8.16 
    For >500, Deduct  -11.50 

. 
 06 05 23 00-0095 EA 3/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Carriage Bolt .................................................................................... 48.74  

    For >10 To 50, Deduct  -0.99 
    For >50 To 100, Deduct  -2.71 
    For >100 To 250, Deduct  -5.41 
    For >250 To 500, Deduct  -9.11 
    For >500, Deduct  -12.81 

. 
 06 05 23 00-0096 EA 3/8" Diameter x 12" Length, 304/18-8 Stainless Steel, Carriage Bolt .................................................................................... 54.62  

    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -3.01 
    For >100 To 250, Deduct  -6.02 
    For >250 To 500, Deduct  -10.12 
    For >500, Deduct  -14.23 

. 
 06 05 23 00-0097 EA 1/2" Diameter x 2" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 22.36  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.73 
    For >100 To 250, Deduct  -3.47 
    For >250 To 500, Deduct  -5.98 
    For >500, Deduct  -8.50 

. 
 06 05 23 00-0098 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 25.50  

    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -1.89 
    For >100 To 250, Deduct  -3.78 
    For >250 To 500, Deduct  -6.51 
    For >500, Deduct  -9.23 

. 
 06 05 23 00-0099 EA 1/2" Diameter x 6" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 31.10  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -2.11 
    For >100 To 250, Deduct  -4.22 
    For >250 To 500, Deduct  -7.21 
    For >500, Deduct  -10.21 

. 
 06 05 23 00-0100 EA 1/2" Diameter x 8" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 50.12  

    For >10 To 50, Deduct  -0.99 
    For >50 To 100, Deduct  -2.74 
    For >100 To 250, Deduct  -5.48 
    For >250 To 500, Deduct  -9.22 
    For >500, Deduct  -12.95 

. 
 06 05 23 00-0101 EA 1/2" Diameter x 10" Length, 304/18-8 Stainless Steel, Carriage Bolt .................................................................................... 56.57  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -3.14 
    For >100 To 250, Deduct  -6.27 
    For >250 To 500, Deduct  -10.56 
    For >500, Deduct  -14.85 

. 
 06 05 23 00-0102 EA 1/2" Diameter x 12" Length, 304/18-8 Stainless Steel, Carriage Bolt .................................................................................... 89.69  

    For >10 To 50, Deduct  -1.25 
    For >50 To 100, Deduct  -4.12 
    For >100 To 250, Deduct  -8.24 
    For >250 To 500, Deduct  -13.62 
    For >500, Deduct  -18.99 

. 
 06 05 23 00-0103 EA 3/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 69.63  

    For >10 To 50, Deduct  -0.99 
    For >50 To 100, Deduct  -3.23 
    For >100 To 250, Deduct  -6.46 
    For >250 To 500, Deduct  -10.68 
    For >500, Deduct  -14.90 
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. 
 06 05 23 00-0104 EA 3/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Carriage Bolt ...................................................................................... 99.01  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -4.20 
    For >100 To 250, Deduct  -8.40 
    For >250 To 500, Deduct  -13.74 
    For >500, Deduct  -19.09 

. 
 06 05 23 00-0105 EA 3/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Carriage Bolt .................................................................................... 109.84  

    For >10 To 50, Deduct  -1.20 
    For >50 To 100, Deduct  -4.55 
    For >100 To 250, Deduct  -9.10 
    For >250 To 500, Deduct  -14.84 
    For >500, Deduct  -20.59 

. 
 06 05 23 00-0106 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Carriage Bolt .................................................................................. 162.87  

    For >10 To 50, Deduct  -1.31 
    For >50 To 100, Deduct  -6.03 
    For >100 To 250, Deduct  -12.06 
    For >250 To 500, Deduct  -19.39 
    For >500, Deduct  -26.73 

. 
 06 05 23 00-0107 EA 3/4" Diameter x 12" Length, 304/18-8 Stainless Steel, Carriage Bolt .................................................................................. 171.36  

    For >10 To 50, Deduct  -1.36 
    For >50 To 100, Deduct  -6.32 
    For >100 To 250, Deduct  -12.64 
    For >250 To 500, Deduct  -20.32 
    For >500, Deduct  -28.00 

XXXXXXX 
. 
 06 05 23 00-0108  316 Stainless Steel, Carriage Bolts (06 05 23 00-0039) 
. 
. 

 06 05 23 00-0109 EA 1/4" Diameter x 2" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 21.88  
    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.56 
    For >100 To 250, Deduct  -3.13 
    For >250 To 500, Deduct  -5.37 
    For >500, Deduct  -7.62 

. 
 06 05 23 00-0110 EA 1/4" Diameter x 4" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 24.52  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.63 
    For >100 To 250, Deduct  -3.26 
    For >250 To 500, Deduct  -5.57 
    For >500, Deduct  -7.88 

. 
 06 05 23 00-0111 EA 3/8" Diameter x 2" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 26.46  

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -1.76 
    For >100 To 250, Deduct  -3.52 
    For >250 To 500, Deduct  -6.01 
    For >500, Deduct  -8.49 

. 
 06 05 23 00-0112 EA 3/8" Diameter x 4" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 31.16  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.95 
    For >100 To 250, Deduct  -3.91 
    For >250 To 500, Deduct  -6.64 
    For >500, Deduct  -9.38 

. 
 06 05 23 00-0113 EA 1/2" Diameter x 2" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 42.89  

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -2.25 
    For >100 To 250, Deduct  -4.49 
    For >250 To 500, Deduct  -7.52 
    For >500, Deduct  -10.55 

. 
 06 05 23 00-0114 EA 1/2" Diameter x 4" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 46.79  

    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -2.42 
    For >100 To 250, Deduct  -4.85 
    For >250 To 500, Deduct  -8.10 
    For >500, Deduct  -11.36 

. 
 06 05 23 00-0115 EA 1/2" Diameter x 6" Length, 316 Stainless Steel, Carriage Bolt .............................................................................................. 50.45  

    For >10 To 50, Deduct  -0.89 
    For >50 To 100, Deduct  -2.59 
    For >100 To 250, Deduct  -5.19 
    For >250 To 500, Deduct  -8.67 
    For >500, Deduct  -12.15 

XXXXXXX 
. 
 06 05 23 00-0116  Hex Lag Bolts (06 05 23 00-0038) 

Note: Includes drilling of holes in any material. 
. 
. 
 06 05 23 00-0117  Zinc Plated Steel, Hex Lag Bolts (06 05 23 00-0116) 
. 
. 

 06 05 23 00-0118 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 13.29  
    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.31 
    For >100 To 250, Deduct  -2.62 
    For >250 To 500, Deduct  -4.59 
    For >500, Deduct  -6.55 
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. 
 06 05 23 00-0119 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 13.43  

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.31 
    For >100 To 250, Deduct  -2.63 
    For >250 To 500, Deduct  -4.60 
    For >500, Deduct  -6.56 

. 
 06 05 23 00-0120 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 13.73  

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.32 
    For >100 To 250, Deduct  -2.64 
    For >250 To 500, Deduct  -4.62 
    For >500, Deduct  -6.59 

. 
 06 05 23 00-0121 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 14.67  

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.43 
    For >100 To 250, Deduct  -2.87 
    For >250 To 500, Deduct  -5.01 
    For >500, Deduct  -7.16 

. 
 06 05 23 00-0122 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 15.98  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.54 
    For >100 To 250, Deduct  -3.09 
    For >250 To 500, Deduct  -5.39 
    For >500, Deduct  -7.69 

. 
 06 05 23 00-0123 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 16.31  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.55 
    For >100 To 250, Deduct  -3.10 
    For >250 To 500, Deduct  -5.41 
    For >500, Deduct  -7.73 

. 
 06 05 23 00-0124 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 20.03  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.87 
    For >100 To 250, Deduct  -3.75 
    For >250 To 500, Deduct  -6.53 
    For >500, Deduct  -9.32 

. 
 06 05 23 00-0125 EA 3/8" Diameter x 10" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................ 21.23  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -1.98 
    For >100 To 250, Deduct  -3.96 
    For >250 To 500, Deduct  -6.90 
    For >500, Deduct  -9.84 

. 
 06 05 23 00-0126 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 16.31  

    For >10 To 50, Deduct  -0.77 
    For >50 To 100, Deduct  -1.56 
    For >100 To 250, Deduct  -3.12 
    For >250 To 500, Deduct  -5.45 
    For >500, Deduct  -7.78 

. 
 06 05 23 00-0127 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 17.80  

    For >10 To 50, Deduct  -0.82 
    For >50 To 100, Deduct  -1.67 
    For >100 To 250, Deduct  -3.35 
    For >250 To 500, Deduct  -5.84 
    For >500, Deduct  -8.33 

. 
 06 05 23 00-0128 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 19.44  

    For >10 To 50, Deduct  -0.87 
    For >50 To 100, Deduct  -1.79 
    For >100 To 250, Deduct  -3.58 
    For >250 To 500, Deduct  -6.24 
    For >500, Deduct  -8.90 

. 
 06 05 23 00-0129 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 22.18  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.01 
    For >100 To 250, Deduct  -4.03 
    For >250 To 500, Deduct  -7.01 
    For >500, Deduct  -9.99 

. 
 06 05 23 00-0130 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................ 26.21  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -2.34 
    For >100 To 250, Deduct  -4.69 
    For >250 To 500, Deduct  -8.16 
    For >500, Deduct  -11.63 

. 
 06 05 23 00-0131 EA 1/2" Diameter x 12" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................ 28.61  

    For >10 To 50, Deduct  -1.23 
    For >50 To 100, Deduct  -2.56 
    For >100 To 250, Deduct  -5.12 
    For >250 To 500, Deduct  -8.90 
    For >500, Deduct  -12.69 

. 
 06 05 23 00-0132 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 24.18  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.06 
    For >100 To 250, Deduct  -4.13 
    For >250 To 500, Deduct  -7.16 
    For >500, Deduct  -10.19 
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. 
 06 05 23 00-0133 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 28.98  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -2.41 
    For >100 To 250, Deduct  -4.83 
    For >250 To 500, Deduct  -8.37 
    For >500, Deduct  -11.91 

. 
 06 05 23 00-0134 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Hex Lag Bolt .................................................................................................. 32.28  

    For >10 To 50, Deduct  -1.18 
    For >50 To 100, Deduct  -2.57 
    For >100 To 250, Deduct  -5.15 
    For >250 To 500, Deduct  -8.89 
    For >500, Deduct  -12.64 

. 
 06 05 23 00-0135 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................ 36.41  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.83 
    For >100 To 250, Deduct  -5.66 
    For >250 To 500, Deduct  -9.77 
    For >500, Deduct  -13.88 

. 
 06 05 23 00-0136 EA 3/4" Diameter x 12" Length, Zinc Plated Steel, Hex Lag Bolt ................................................................................................ 41.09  

    For >10 To 50, Deduct  -1.33 
    For >50 To 100, Deduct  -3.02 
    For >100 To 250, Deduct  -6.05 
    For >250 To 500, Deduct  -10.40 
    For >500, Deduct  -14.75 

XXXXXXX 
. 
 06 05 23 00-0137  Hot Dipped Galvanized Steel, Hex Lag Bolts (06 05 23 00-0116) 
. 
. 

 06 05 23 00-0138 EA 1/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 13.36  
    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.31 
    For >100 To 250, Deduct  -2.63 
    For >250 To 500, Deduct  -4.59 
    For >500, Deduct  -6.56 

. 
 06 05 23 00-0139 EA 1/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 13.58  

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.32 
    For >100 To 250, Deduct  -2.64 
    For >250 To 500, Deduct  -4.61 
    For >500, Deduct  -6.58 

. 
 06 05 23 00-0140 EA 1/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 13.81  

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.32 
    For >100 To 250, Deduct  -2.65 
    For >250 To 500, Deduct  -4.62 
    For >500, Deduct  -6.60 

. 
 06 05 23 00-0141 EA 3/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 14.80  

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.44 
    For >100 To 250, Deduct  -2.87 
    For >250 To 500, Deduct  -5.02 
    For >500, Deduct  -7.17 

. 
 06 05 23 00-0142 EA 3/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 16.17  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.55 
    For >100 To 250, Deduct  -3.09 
    For >250 To 500, Deduct  -5.40 
    For >500, Deduct  -7.71 

. 
 06 05 23 00-0143 EA 3/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 16.54  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.56 
    For >100 To 250, Deduct  -3.11 
    For >250 To 500, Deduct  -5.43 
    For >500, Deduct  -7.75 

. 
 06 05 23 00-0144 EA 3/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 20.48  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -1.88 
    For >100 To 250, Deduct  -3.77 
    For >250 To 500, Deduct  -6.57 
    For >500, Deduct  -9.36 

. 
 06 05 23 00-0145 EA 3/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................. 21.98  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.00 
    For >100 To 250, Deduct  -3.99 
    For >250 To 500, Deduct  -6.96 
    For >500, Deduct  -9.92 

. 
 06 05 23 00-0146 EA 1/2" Diameter x 2" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 16.65  

    For >10 To 50, Deduct  -0.77 
    For >50 To 100, Deduct  -1.57 
    For >100 To 250, Deduct  -3.14 
    For >250 To 500, Deduct  -5.47 
    For >500, Deduct  -7.81 
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. 
 06 05 23 00-0147 EA 1/2" Diameter x 4" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 17.98  

    For >10 To 50, Deduct  -0.82 
    For >50 To 100, Deduct  -1.68 
    For >100 To 250, Deduct  -3.35 
    For >250 To 500, Deduct  -5.85 
    For >500, Deduct  -8.35 

. 
 06 05 23 00-0148 EA 1/2" Diameter x 6" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 19.77  

    For >10 To 50, Deduct  -0.87 
    For >50 To 100, Deduct  -1.80 
    For >100 To 250, Deduct  -3.60 
    For >250 To 500, Deduct  -6.27 
    For >500, Deduct  -8.94 

. 
 06 05 23 00-0149 EA 1/2" Diameter x 8" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 23.20  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.04 
    For >100 To 250, Deduct  -4.08 
    For >250 To 500, Deduct  -7.09 
    For >500, Deduct  -10.10 

. 
 06 05 23 00-0150 EA 1/2" Diameter x 10" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................. 26.70  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -2.36 
    For >100 To 250, Deduct  -4.71 
    For >250 To 500, Deduct  -8.20 
    For >500, Deduct  -11.68 

. 
 06 05 23 00-0151 EA 1/2" Diameter x 12" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................. 29.82  

    For >10 To 50, Deduct  -1.23 
    For >50 To 100, Deduct  -2.59 
    For >100 To 250, Deduct  -5.18 
    For >250 To 500, Deduct  -8.99 
    For >500, Deduct  -12.81 

. 
 06 05 23 00-0152 EA 3/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 24.93  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.08 
    For >100 To 250, Deduct  -4.16 
    For >250 To 500, Deduct  -7.22 
    For >500, Deduct  -10.27 

. 
 06 05 23 00-0153 EA 3/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 29.66  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -2.43 
    For >100 To 250, Deduct  -4.86 
    For >250 To 500, Deduct  -8.42 
    For >500, Deduct  -11.97 

. 
 06 05 23 00-0154 EA 3/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................... 33.41  

    For >10 To 50, Deduct  -1.18 
    For >50 To 100, Deduct  -2.60 
    For >100 To 250, Deduct  -5.20 
    For >250 To 500, Deduct  -8.98 
    For >500, Deduct  -12.76 

. 
 06 05 23 00-0155 EA 3/4" Diameter x 10" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................. 39.09  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -2.90 
    For >100 To 250, Deduct  -5.79 
    For >250 To 500, Deduct  -9.97 
    For >500, Deduct  -14.15 

. 
 06 05 23 00-0156 EA 3/4" Diameter x 12" Length, Hot Dipped Galvanized Steel, Hex Lag Bolt ............................................................................. 43.96  

    For >10 To 50, Deduct  -1.33 
    For >50 To 100, Deduct  -3.09 
    For >100 To 250, Deduct  -6.19 
    For >250 To 500, Deduct  -10.61 
    For >500, Deduct  -15.04 

XXXXXXX 
. 
 06 05 23 00-0157  304/18-8 Stainless Steel, Hex Lag Bolts (06 05 23 00-0116) 
. 
. 

 06 05 23 00-0158 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 13.99  
    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.33 
    For >100 To 250, Deduct  -2.66 
    For >250 To 500, Deduct  -4.64 
    For >500, Deduct  -6.62 

. 
 06 05 23 00-0159 EA 1/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 14.70  

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.35 
    For >100 To 250, Deduct  -2.69 
    For >250 To 500, Deduct  -4.69 
    For >500, Deduct  -6.69 

. 
 06 05 23 00-0160 EA 1/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 16.61  

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.39 
    For >100 To 250, Deduct  -2.79 
    For >250 To 500, Deduct  -4.83 
    For >500, Deduct  -6.88 
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. 
 06 05 23 00-0161 EA 3/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 16.63  

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.48 
    For >100 To 250, Deduct  -2.96 
    For >250 To 500, Deduct  -5.16 
    For >500, Deduct  -7.35 

. 
 06 05 23 00-0162 EA 3/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 18.72  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.61 
    For >100 To 250, Deduct  -3.22 
    For >250 To 500, Deduct  -5.60 
    For >500, Deduct  -7.97 

. 
 06 05 23 00-0163 EA 3/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 19.94  

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -1.64 
    For >100 To 250, Deduct  -3.28 
    For >250 To 500, Deduct  -5.69 
    For >500, Deduct  -8.09 

. 
 06 05 23 00-0164 EA 3/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 40.02  

    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.37 
    For >100 To 250, Deduct  -4.74 
    For >250 To 500, Deduct  -8.03 
    For >500, Deduct  -11.32 

. 
 06 05 23 00-0165 EA 3/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................... 55.93  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.85 
    For >100 To 250, Deduct  -5.69 
    For >250 To 500, Deduct  -9.50 
    For >500, Deduct  -13.31 

. 
 06 05 23 00-0166 EA 1/2" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 20.10  

    For >10 To 50, Deduct  -0.77 
    For >50 To 100, Deduct  -1.65 
    For >100 To 250, Deduct  -3.31 
    For >250 To 500, Deduct  -5.73 
    For >500, Deduct  -8.15 

. 
 06 05 23 00-0167 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 23.66  

    For >10 To 50, Deduct  -0.82 
    For >50 To 100, Deduct  -1.82 
    For >100 To 250, Deduct  -3.64 
    For >250 To 500, Deduct  -6.28 
    For >500, Deduct  -8.91 

. 
 06 05 23 00-0168 EA 1/2" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 29.10  

    For >10 To 50, Deduct  -0.87 
    For >50 To 100, Deduct  -2.03 
    For >100 To 250, Deduct  -4.07 
    For >250 To 500, Deduct  -6.97 
    For >500, Deduct  -9.87 

. 
 06 05 23 00-0169 EA 1/2" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 59.53  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -2.95 
    For >100 To 250, Deduct  -5.89 
    For >250 To 500, Deduct  -9.81 
    For >500, Deduct  -13.73 

. 
 06 05 23 00-0170 EA 1/2" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................... 80.85  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -3.71 
    For >100 To 250, Deduct  -7.42 
    For >250 To 500, Deduct  -12.26 
    For >500, Deduct  -17.09 

. 
 06 05 23 00-0171 EA 1/2" Diameter x 12" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................... 94.37  

    For >10 To 50, Deduct  -1.23 
    For >50 To 100, Deduct  -4.20 
    For >100 To 250, Deduct  -8.40 
    For >250 To 500, Deduct  -13.83 
    For >500, Deduct  -19.27 

. 
 06 05 23 00-0172 EA 3/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 87.38  

    For >10 To 50, Deduct  -0.97 
    For >50 To 100, Deduct  -3.64 
    For >100 To 250, Deduct  -7.29 
    For >250 To 500, Deduct  -11.90 
    For >500, Deduct  -16.51 

. 
 06 05 23 00-0173 EA 3/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Lag Bolt ...................................................................................... 99.91  

    For >10 To 50, Deduct  -1.13 
    For >50 To 100, Deduct  -4.19 
    For >100 To 250, Deduct  -8.37 
    For >250 To 500, Deduct  -13.69 
    For >500, Deduct  -19.00 

. 
 06 05 23 00-0174 EA 3/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................... 103.96  

    For >10 To 50, Deduct  -1.18 
    For >50 To 100, Deduct  -4.36 
    For >100 To 250, Deduct  -8.73 
    For >250 To 500, Deduct  -14.27 
    For >500, Deduct  -19.81 
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. 
 06 05 23 00-0175 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................. 143.73  

    For >10 To 50, Deduct  -1.28 
    For >50 To 100, Deduct  -5.51 
    For >100 To 250, Deduct  -11.03 
    For >250 To 500, Deduct  -17.82 
    For >500, Deduct  -24.61 

. 
 06 05 23 00-0176 EA 3/4" Diameter x 12" Length, 304/18-8 Stainless Steel, Hex Lag Bolt .................................................................................. 156.77  

    For >10 To 50, Deduct  -1.33 
    For >50 To 100, Deduct  -5.92 
    For >100 To 250, Deduct  -11.83 
    For >250 To 500, Deduct  -19.08 
    For >500, Deduct  -26.32 

XXXXXXX 
. 
 06 05 23 00-0177  Timber Bolts (06 05 23 00-0038) 

Note: Includes drilling of holes in any material. 
. 
. 

 06 05 23 00-0178 EA 5/8" - 11 x 4" Threaded  x 8" OAL A153 Galvanized Timber Bolt (Fastenal #11103914) ...................................................... 31.20  
    For >10 To 50, Deduct  -1.08 
    For >50 To 100, Deduct  -2.40 
    For >100 To 250, Deduct  -4.81 
    For >250 To 500, Deduct  -8.30 
    For >500, Deduct  -11.78 

. 
 06 05 23 00-0179 EA 5/8" - 11 x 4" Threaded  x 10" OAL A153 Galvanized Timber Bolt (Fastenal #11103915) .................................................... 35.22  

    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -2.70 
    For >100 To 250, Deduct  -5.40 
    For >250 To 500, Deduct  -9.31 
    For >500, Deduct  -13.22 

. 
 06 05 23 00-0180 EA 5/8" - 11 x 6" Threaded  x 12" OAL A153 Galvanized Timber Bolt (Fastenal #11103916) .................................................... 37.97  

    For >10 To 50, Deduct  -1.29 
    For >50 To 100, Deduct  -2.89 
    For >100 To 250, Deduct  -5.77 
    For >250 To 500, Deduct  -9.95 
    For >500, Deduct  -14.12 

. 
 06 05 23 00-0181 EA 5/8" - 11 x 6" Threaded  x 14" OAL A153 Galvanized Timber Bolt (Fastenal #11103917) .................................................... 42.09  

    For >10 To 50, Deduct  -1.36 
    For >50 To 100, Deduct  -3.10 
    For >100 To 250, Deduct  -6.20 
    For >250 To 500, Deduct  -10.66 
    For >500, Deduct  -15.13 

. 
 06 05 23 00-0182 EA 5/8" - 11 x 6" Threaded  x 16" OAL A153 Galvanized Timber Bolt (Fastenal #11103918) .................................................... 44.76  

    For >10 To 50, Deduct  -1.44 
    For >50 To 100, Deduct  -3.28 
    For >100 To 250, Deduct  -6.55 
    For >250 To 500, Deduct  -11.27 
    For >500, Deduct  -15.98 

. 
 06 05 23 00-0183 EA 5/8" - 11 x 6" Threaded  x 18" OAL A153 Galvanized Timber Bolt (Fastenal #11103919) .................................................... 46.49  

    For >10 To 50, Deduct  -1.50 
    For >50 To 100, Deduct  -3.41 
    For >100 To 250, Deduct  -6.83 
    For >250 To 500, Deduct  -11.75 
    For >500, Deduct  -16.66 

. 
 06 05 23 00-0184 EA 3/4" - 11 x 4" Threaded  x 10" OAL A153 Galvanized Timber Bolt (Fastenal #11103920) .................................................... 41.52  

    For >10 To 50, Deduct  -1.29 
    For >50 To 100, Deduct  -2.97 
    For >100 To 250, Deduct  -5.95 
    For >250 To 500, Deduct  -10.21 
    For >500, Deduct  -14.48 

. 
 06 05 23 00-0185 EA 3/4" - 11 x 6" Threaded  x 12" OAL A153 Galvanized Timber Bolt (Fastenal #11103921) .................................................... 43.42  

    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -3.10 
    For >100 To 250, Deduct  -6.20 
    For >250 To 500, Deduct  -10.65 
    For >500, Deduct  -15.09 

. 
 06 05 23 00-0186 EA 3/4" - 11 x 6" Threaded  x 14" OAL A153 Galvanized Timber Bolt (Fastenal #11103922) .................................................... 47.87  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -3.33 
    For >100 To 250, Deduct  -6.66 
    For >250 To 500, Deduct  -11.41 
    For >500, Deduct  -16.16 

. 
 06 05 23 00-0187 EA 3/4" - 11 x 6" Threaded  x 16" OAL A153 Galvanized Timber Bolt (Fastenal #11103923) .................................................... 51.32  

    For >10 To 50, Deduct  -1.50 
    For >50 To 100, Deduct  -3.53 
    For >100 To 250, Deduct  -7.06 
    For >250 To 500, Deduct  -12.08 
    For >500, Deduct  -17.10 

. 
 06 05 23 00-0188 EA 3/4" - 11 x 6" Threaded  x 18" OAL A153 Galvanized Timber Bolt (Fastenal #11103924) .................................................... 55.02  

    For >10 To 50, Deduct  -1.57 
    For >50 To 100, Deduct  -3.73 
    For >100 To 250, Deduct  -7.46 
    For >250 To 500, Deduct  -12.76 
    For >500, Deduct  -18.06 

XXXXXXX 
. 
 06 05 23 00-0189  Supports (06 05 23) 
. 
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. 
 06 05 23 00-0190  Shear Plates (06 05 23 00-0189) 
. 
. 

 06 05 23 00-0191 EA 2-5/8" Diameter, Shear Plate ................................................................................................................................................ 11.35 3.87 
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.94 
    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -3.24 
    For >500, Deduct  -4.62 

. 
 06 05 23 00-0192 EA 4" Diameter, Shear Plate ....................................................................................................................................................... 15.21 4.07 

    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -1.06 
    For >100 To 250, Deduct  -2.12 
    For >250 To 500, Deduct  -3.64 
    For >500, Deduct  -5.15 

XXXXXXX 
. 
 06 05 23 00-0193  Sill Anchors (06 05 23 00-0189) 
. 
. 

 06 05 23 00-0194 EA Sill Anchor Embedded In Concrete .........................................................................................................................................9.80 4.07 
    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -0.93 
    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -3.23 
    For >500, Deduct  -4.61 

XXXXXXX 
. 
 06 05 23 00-0195  Spike Grids (06 05 23 00-0189) 
. 
. 

 06 05 23 00-0196 EA 4" x 4" Flat Or Curved Spike Grid ............................................................................................................................................9.65 3.87 
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.89 
    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -3.12 
    For >500, Deduct  -4.45 

XXXXXXX 
. 
 06 05 23 00-0197  Split Rings (06 05 23 00-0189) 
. 
. 

 06 05 23 00-0198 EA 2-1/2" Diameter Split Ring ..................................................................................................................................................... 10.23 3.87 
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.91 
    For >100 To 250, Deduct  -1.82 
    For >250 To 500, Deduct  -3.16 
    For >500, Deduct  -4.50 

. 
 06 05 23 00-0199 EA 4" Diameter Split Ring ........................................................................................................................................................... 12.06 4.28 

    For >10 To 50, Deduct  -0.48 
    For >50 To 100, Deduct  -1.01 
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -3.52 
    For >500, Deduct  -5.01 

XXXXXXX 
. 
 06 05 23 00-0200  Toothed Rings (06 05 23 00-0189) 
. 
. 

 06 05 23 00-0201 EA 2-5/8" Or 4" Toothed Ring ..................................................................................................................................................... 12.46 3.87 
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -0.96 
    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -3.33 
    For >500, Deduct  -4.73 

XXXXXXX 
. 
 06 05 23 00-0202  Straps And Shields (06 05 23) 
. 
. 
 06 05 23 00-0203  Shield Plate (06 05 23 00-0202) 
. 
. 

 06 05 23 00-0204 EA 5" Wide x 8" Long, 16 Gauge, Shield Plate (Simpson Strong Tie® PSPN58Z) .......................................................................6.88  
    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.29 

. 
 06 05 23 00-0205 EA 5" Wide x 16" Long, 16 Gauge, Shield Plate (Simpson Strong Tie® PSPN516Z) ................................................................. 10.35  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.17 
    For >500, Deduct  -1.75 

XXXXXXX 
. 
 06 05 23 00-0206  Strap Ties (06 05 23 00-0202) 
. 
. 

 06 05 23 00-0207 EA 1-1/4" Wide x 9" Long, 20 Gauge, Strap Tie (Simpson Strong Tie® LSTA9) ..........................................................................2.79  
    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.76 
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. 
 06 05 23 00-0208 EA 1-1/4" Wide x 12" Long, 20 Gauge, Strap Tie (Simpson Strong Tie® LSTA12) ...................................................................... 2.86  

    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.76 

. 
 06 05 23 00-0209 EA 1-1/4" Wide x 15" Long, 20 Gauge, Strap Tie (Simpson Strong Tie® LSTA15) ...................................................................... 3.78  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.61 
    For >500, Deduct  -0.98 

. 
 06 05 23 00-0210 EA 1-1/4" Wide x 18" Long, 20 Gauge, Strap Tie (Simpson Strong Tie® LSTA18) ...................................................................... 3.98  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.62 
    For >500, Deduct  -1.00 

. 
 06 05 23 00-0211 EA 1-1/4" Wide x 21" Long, 20 Gauge, Strap Tie (Simpson Strong Tie® LSTA21) ...................................................................... 4.15  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -1.02 

. 
 06 05 23 00-0212 EA 1-1/4" Wide x 24" Long, 20 Gauge, Strap Tie (Simpson Strong Tie® LSTA24) ...................................................................... 4.85  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.20 

. 
 06 05 23 00-0213 EA 1-1/4" Wide x 30" Long, 20 Gauge, Strap Tie (Simpson Strong Tie® LSTA30) ...................................................................... 5.33  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.79 
    For >500, Deduct  -1.25 

. 
 06 05 23 00-0214 EA 1-1/4" Wide x 36" Long, 20 Gauge, Strap Tie (Simpson Strong Tie® LSTA36) ...................................................................... 6.35  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.93 
    For >500, Deduct  -1.48 

. 
 06 05 23 00-0215 EA 1-1/4" Wide x 9" Long, 18 Gauge, Strap Tie (Simpson Strong Tie® MSTA9) ......................................................................... 2.86  

    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.76 

. 
 06 05 23 00-0216 EA 1-1/4" Wide x 12" Long, 18 Gauge, Strap Tie (Simpson Strong Tie® MSTA12) ..................................................................... 3.09  

    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.49 
    For >500, Deduct  -0.79 

. 
 06 05 23 00-0217 EA 1-1/4" Wide x 15" Long, 18 Gauge, Strap Tie (Simpson Strong Tie® MSTA15) ..................................................................... 3.93  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.62 
    For >500, Deduct  -0.99 

. 
 06 05 23 00-0218 EA 1-1/4" Wide x 18" Long, 18 Gauge, Strap Tie (Simpson Strong Tie® MSTA18) ..................................................................... 4.20  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -1.02 

. 
 06 05 23 00-0219 EA 1-1/4" Wide x 21" Long, 18 Gauge, Strap Tie (Simpson Strong Tie® MSTA21) ..................................................................... 4.45  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.66 
    For >500, Deduct  -1.05 

. 
 06 05 23 00-0220 EA 1-1/4" Wide x 24" Long, 18 Gauge, Strap Tie (Simpson Strong Tie® MSTA24) ..................................................................... 5.23  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.24 

. 
 06 05 23 00-0221 EA 1-1/4" Wide x 30" Long, 18 Gauge, Strap Tie (Simpson Strong Tie® MSTA30) ..................................................................... 5.62  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.28 
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. 
 06 05 23 00-0222 EA 1-1/4" Wide x 36" Long, 18 Gauge, Strap Tie (Simpson Strong Tie® MSTA36) .....................................................................6.81  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.97 
    For >500, Deduct  -1.52 

. 
 06 05 23 00-0223 EA 1-1/4" Wide x 36" Long, 18 Gauge, Strap Tie (Simpson Strong Tie® MSTA49) .....................................................................8.78  

    For >10 To 50, Deduct  -0.10 
    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.18 
    For >500, Deduct  -1.84 

. 
 06 05 23 00-0224 EA 1-1/4" Wide x 9" Long, 16 Gauge, Strap Tie (Simpson Strong Tie® ST9) ..............................................................................3.17  

    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.50 
    For >500, Deduct  -0.80 

. 
 06 05 23 00-0225 EA 1-1/4" Wide x 12" Long, 16 Gauge, Strap Tie (Simpson Strong Tie® ST12) ..........................................................................3.45  

    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.82 

. 
 06 05 23 00-0226 EA 1-1/4" Wide x 18" Long, 16 Gauge, Strap Tie (Simpson Strong Tie® ST18) ..........................................................................4.65  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.68 
    For >500, Deduct  -1.07 

. 
 06 05 23 00-0227 EA 1-1/4" Wide x 22" Long, 16 Gauge, Strap Tie® (Simpson Strong Tie ST22) ..........................................................................6.01  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.32 

. 
 06 05 23 00-0228 EA 1-3/8" Wide x 6" Long, 12 Gauge, Strap Tie (Simpson Strong Tie® HRS6) ...........................................................................3.98  

    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.88 

. 
 06 05 23 00-0229 EA 1-3/8" Wide x 8" Long, 12 Gauge, Strap Tie (Simpson Strong Tie® HRS8) ...........................................................................4.20  

    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.58 
    For >500, Deduct  -0.90 

. 
 06 05 23 00-0230 EA 1-3/8" Wide x 12" Long, 12 Gauge, Strap Tie (Simpson Strong Tie® HRS12) .......................................................................5.70  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.17 

. 
 06 05 23 00-0231 EA 2-1/16" Wide x 27" Long, 12 Gauge, Medium Strap Tie (Simpson Strong Tie® MST27) ...................................................... 10.06  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.33 
    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.15 
    For >500, Deduct  -1.73 

. 
 06 05 23 00-0232 EA 2-1/16" Wide x 37" Long, 12 Gauge, Medium Strap Tie (Simpson Strong Tie® MST37) ...................................................... 13.56  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.43 
    For >100 To 250, Deduct  -0.86 
    For >250 To 500, Deduct  -1.47 
    For >500, Deduct  -2.20 

. 
 06 05 23 00-0233 EA 2-1/16" Wide x 48" Long, 12 Gauge, Medium Strap Tie (Simpson Strong Tie® MST48) ...................................................... 17.88  

    For >10 To 50, Deduct  -0.10 
    For >50 To 100, Deduct  -0.55 
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.86 
    For >500, Deduct  -2.75 

. 
 06 05 23 00-0234 EA 2-1/16" Wide x 60" Long, 12 Gauge, Medium Strap Tie (Simpson Strong Tie® MST60) ...................................................... 25.80  

    For >10 To 50, Deduct  -0.12 
    For >50 To 100, Deduct  -0.76 
    For >100 To 250, Deduct  -1.53 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.66 

. 
 06 05 23 00-0235 EA 2-1/16" Wide x 72" Long, 12 Gauge, Medium Strap Tie (Simpson Strong Tie® MST72) ...................................................... 33.18  

    For >10 To 50, Deduct  -0.13 
    For >50 To 100, Deduct  -0.96 
    For >100 To 250, Deduct  -1.92 
    For >250 To 500, Deduct  -3.14 
    For >500, Deduct  -4.52 
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. 
 06 05 23 00-0236 EA 3" Wide x 28" Long, 16 Gauge, Strap Ties (Simpson Strong Tie® MSTC28) ....................................................................... 10.76  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.20 
    For >500, Deduct  -1.80 

. 
 06 05 23 00-0237 EA 3" Wide x 40" Long, 16 Gauge, Strap Ties (Simpson Strong Tie® MSTC40) ....................................................................... 14.59  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.46 
    For >100 To 250, Deduct  -0.91 
    For >250 To 500, Deduct  -1.55 
    For >500, Deduct  -2.30 

. 
 06 05 23 00-0238 EA 3" Wide x 52" Long, 16 Gauge, Strap Ties (Simpson Strong Tie® MSTC52) ....................................................................... 18.17  

    For >10 To 50, Deduct  -0.10 
    For >50 To 100, Deduct  -0.56 
    For >100 To 250, Deduct  -1.12 
    For >250 To 500, Deduct  -1.89 
    For >500, Deduct  -2.78 

. 
 06 05 23 00-0239 EA 3" Wide x 66" Long, 16 Gauge, Strap Ties (Simpson Strong Tie® MSTC66) ....................................................................... 26.35  

    For >10 To 50, Deduct  -0.12 
    For >50 To 100, Deduct  -0.78 
    For >100 To 250, Deduct  -1.55 
    For >250 To 500, Deduct  -2.56 
    For >500, Deduct  -3.72 

XXXXXXX 
. 
 06 05 23 00-0240  Twist Strap Ties (06 05 23 00-0202) 
. 
. 

 06 05 23 00-0241 EA 1-1/4" Wide x 9" Long, 16 Gauge, Twist Strap Tie (Simpson Strong Tie® TS9) ..................................................................... 3.55  
    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.53 
    For >500, Deduct  -0.83 

. 
 06 05 23 00-0242 EA 1-1/4" Wide x 12" Long, 16 Gauge, Twist Strap Tie (Simpson Strong Tie® TS12) ................................................................. 4.07  

    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.57 
    For >500, Deduct  -0.89 

. 
 06 05 23 00-0243 EA 1-1/4" Wide x 18" Long, 16 Gauge, Twist Strap Tie (Simpson Strong Tie® TS18) ................................................................. 5.49  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.15 

. 
 06 05 23 00-0244 EA 1-1/4" Wide x 22" Long, 16 Gauge, Twist Strap Tie (Simpson Strong Tie® TS22) ................................................................. 6.51  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.88 
    For >500, Deduct  -1.37 

XXXXXXX 
. 
 06 05 23 00-0245  Retrofit Plate Strap (06 05 23 00-0202) 
. 
. 

 06 05 23 00-0246 EA 1-3/8" Wide x 18" Long, 16 Gauge, Retrofit Plate Strap (Simpson Strong Tie® RPS18) ........................................................ 4.91  
    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.09 

. 
 06 05 23 00-0247 EA 1-3/8" Wide x 22" Long, 16 Gauge, Retrofit Plate Strap (Simpson Strong Tie® RPS22) ........................................................ 5.40  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.14 

. 
 06 05 23 00-0248 EA 1-3/8" Wide x 28" Long, 16 Gauge, Retrofit Plate Strap (Simpson Strong Tie® RPS28) ........................................................ 6.16  

    For >10 To 50, Deduct  -0.07 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.79 
    For >500, Deduct  -1.22 

XXXXXXX 
. 
 06 05 23 00-0249  Stud Shoe (06 05 23 00-0202) 
. 
. 

 06 05 23 00-0250 EA 6" High With 3-1/4" Wide Tabs For 2X Stud, 16 Gauge, Stud Shoe (Simpson Strong Tie® SS1.5) ....................................... 8.89  
    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.06 
    For >500, Deduct  -1.61 
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. 
 06 05 23 00-0251 EA 6" High With 3-1/4" Wide Tabs For 3X Stud, 16 Gauge, Stud Shoe (Simpson Strong Tie® SS2.5) ..................................... 13.26  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.41 
    For >100 To 250, Deduct  -0.82 
    For >250 To 500, Deduct  -1.39 
    For >500, Deduct  -2.05 

. 
 06 05 23 00-0252 EA 6" High With 3-1/4" Wide Tabs For 2-2X Studs, 16 Gauge, Stud Shoe (Simpson Strong Tie® SS3) ................................... 14.51  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.44 
    For >100 To 250, Deduct  -0.88 
    For >250 To 500, Deduct  -1.48 
    For >500, Deduct  -2.17 

. 
 06 05 23 00-0253 EA 6" High With 3-1/4" Wide Tabs For 3-2X Studs, 16 Gauge, Stud Shoe (Simpson Strong Tie SS4.5) ................................... 18.70  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.55 
    For >100 To 250, Deduct  -1.09 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.59 

. 
 06 05 23 00-0254 EA 7-1/8" High With 3-1/4" Wide Tabs For 2X Studs, 16 Gauge, Stud Shoe (Simpson Strong Tie HSS2-SDS1.5) ................... 20.96  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.60 
    For >100 To 250, Deduct  -1.20 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.82 

. 
 06 05 23 00-0255 EA 7-1/8" High With 3-1/4" Wide Tabs For 2-2X Studs, 16 Gauge, Stud Shoe (Simpson Strong Tie HSS2-2-SDS3)................ 25.82  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.72 
    For >100 To 250, Deduct  -1.45 
    For >250 To 500, Deduct  -2.33 
    For >500, Deduct  -3.30 

. 
 06 05 23 00-0256 EA 7-1/8" High With 3-1/4" Wide Tabs For 3-2X Studs, 16 Gauge, Stud Shoe (Simpson Strong Tie HSS2-3-SDS3)................ 25.82  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.72 
    For >100 To 250, Deduct  -1.45 
    For >250 To 500, Deduct  -2.33 
    For >500, Deduct  -3.30 

. 
 06 05 23 00-0257 EA 7-1/8" High With 3-1/4" Wide Tabs For 4X Studs, 16 Gauge, Stud Shoe (Simpson Strong Tie HSS4-SDS3) ...................... 25.82  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.72 
    For >100 To 250, Deduct  -1.45 
    For >250 To 500, Deduct  -2.33 
    For >500, Deduct  -3.30 

XXXXXXX 
. 
 06 05 23 00-0258  Nail Stops (06 05 23 00-0202) 
. 
. 

 06 05 23 00-0259 EA 1-1/2" Wide x 3" Long, 16 Gauge, Nail Stops (Simpson Strong Tie® NS1) ............................................................................2.62  
    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.12 
    For >100 To 250, Deduct  -0.24 
    For >250 To 500, Deduct  -0.46 
    For >500, Deduct  -0.74 

. 
 06 05 23 00-0260 EA 1-1/2" Wide x 6" Long, 16 Gauge, Nail Stops (Simpson Strong Tie® NS2) ............................................................................3.00  

    For >10 To 50, Deduct  -0.05 
    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.25 
    For >250 To 500, Deduct  -0.49 
    For >500, Deduct  -0.78 

XXXXXXX 
. 
 06 05 73  Wood Treatment (06 05) 
. 
. 
 06 05 73 13  Fire-Retardant Wood Treatment (06 05 73)
. 
. 
 06 05 73 13-0001  Preservative Treated Lumber (06 05 73 13) 
. 
. 
 06 05 73 13-0002  Fire Retardant Treatment (FRT) For Lumber (06 05 73 13-0001) 
. 
. 

 06 05 73 13-0003 MBF Fire Retardant Treatment (FRT) For Lumber ...................................................................................................................... 531.85  

XXXXXXX 
. 
 06 05 73 33  Preservative Wood Treatment (06 05 73)
. 
. 
 06 05 73 33-0001  Preservative Treatment For Marine And Fresh Water Uses (06 05 73 33) 
. 
. 

 06 05 73 33-0002 MBF Preservative Treatment For Marine And Fresh Water Lumber............................................................................................ 306.58  

XXXXXXX 
. 
 06 10  Rough Carpentry (06) 
. 
. 
 06 11  Wood Framing (06 10) 

Note: All framing lumber is grade #2 or better unless otherwise listed. Dimensions are nominal. See CSI section 06 05 23 00-0000 for 
anchors and supports. 

. 

. 
 06 11 13  Engineered Wood Products (06 11) 

Note: All framing lumber is grade #2 or better unless otherwise listed. Dimensions are nominal. 
. 
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. 
 06 11 13 00-0001  Built-Up Members (06 11 13) 

Note: A structural framing member made from fastening separate pieces of lumber together. 
. 
. 
 06 11 13 00-0002  Built-Up Beams Or Joists (06 11 13 00-0001) 
. 
. 

 06 11 13 00-0003 LF Two 2" x 6" Built-up Wood Beam Or Joist ............................................................................................................................... 6.51 1.79 
    For Each Additional 2" x_" In The Built Up Member, Add  1.89 

. 
 06 11 13 00-0004 LF Two 2" x 8" Built-up Wood Beam Or Joist ............................................................................................................................... 8.50 2.11 

    For Each Additional 2" x_" In The Built Up Member, Add  2.67 
. 

 06 11 13 00-0005 LF Two 2" x 10" Built-up Wood Beam Or Joist ........................................................................................................................... 11.23 2.53 
    For Each Additional 2" x_" In The Built Up Member, Add  3.72 

XXXXXXX 
. 
 06 11 13 00-0006  Built-Up Posts (06 11 13 00-0001) 
. 
. 

 06 11 13 00-0007 LF Two 2" x 6" Built-up Wood Post .............................................................................................................................................. 6.51 1.79 
    For Each Additional 2" x_" In The Built Up Member, Add  1.89 

. 
 06 11 13 00-0008 LF Two 2" x 8" Built-up Wood Post .............................................................................................................................................. 8.50 2.11 

    For Each Additional 2" x_" In The Built Up Member, Add  2.67 
. 

 06 11 13 00-0009 LF Two 2" x 10" Built-up Wood Post .......................................................................................................................................... 11.23 2.53 
    For Each Additional 2" x_" In The Built Up Member, Add  3.72 

XXXXXXX 
. 
 06 11 16  Mechanically Graded Lumber (06 11)
. 
. 
 06 11 16 00-0001  Rafters And Joists (06 11 16) 
. 
. 
 06 11 16 00-0002  Rafters (06 11 16 00-0001) 

Note: An inclined roof framing member to which a roof covering is attached. 
. 
. 

 06 11 16 00-0003 LF 2" x 6" Wood Rafter................................................................................................................................................................. 3.57 1.26 
. 

 06 11 16 00-0004 LF 2" x 8" Wood Rafter................................................................................................................................................................. 4.46 1.37 
. 

 06 11 16 00-0005 LF 2" x 10" Wood Rafter ............................................................................................................................................................... 6.35 2.00 
. 

 06 11 16 00-0006 LF 2" x 12" Wood Rafter ............................................................................................................................................................... 7.45 2.22 
. 

 06 11 16 00-0007 LF 2" x 14" Wood Rafter ............................................................................................................................................................... 8.16 2.42 
. 

 06 11 16 00-0008 LF 2" x 6" Pressure Treated Wood Rafter .................................................................................................................................... 3.26 1.26 
. 

 06 11 16 00-0009 LF 2" x 8" Pressure Treated Wood Rafter .................................................................................................................................... 3.99 1.37 
. 

 06 11 16 00-0010 LF 2" x 10" Pressure Treated Wood Rafter .................................................................................................................................. 5.35 2.00 
. 

 06 11 16 00-0011 LF 2" x 12" Pressure Treated Wood Rafter .................................................................................................................................. 6.50 2.22 

XXXXXXX 
. 
 06 11 16 00-0012  Joists (06 11 16 00-0001) 

Note: A series of parallel beams to support floors or ceilings. 
. 
. 

 06 11 16 00-0013 LF 2" x 6" Wood Floor Joist .......................................................................................................................................................... 3.25 1.06 
. 

 06 11 16 00-0014 LF 2" x 8" Wood Floor Joist .......................................................................................................................................................... 4.25 1.16 
. 

 06 11 16 00-0015 LF 2" x 10" Wood Floor Joist ........................................................................................................................................................ 5.62 1.47 
. 

 06 11 16 00-0016 LF 2" x 12" Wood Floor Joist ........................................................................................................................................................ 6.72 1.69 
. 

 06 11 16 00-0017 LF 2" x 14" Wood Floor Joist ........................................................................................................................................................ 7.42 1.79 
. 

 06 11 16 00-0018 LF 2" x 6" Pressure Treated Wood Floor Joist ............................................................................................................................. 2.94 1.06 
. 

 06 11 16 00-0019 LF 2" x 8" Pressure Treated Wood Floor Joist ............................................................................................................................. 3.78 1.16 
. 

 06 11 16 00-0020 LF 2" x 10" Pressure Treated Wood Floor Joist ........................................................................................................................... 4.62 1.47 
. 

 06 11 16 00-0021 LF 2" x 12" Pressure Treated Wood Floor Joist ........................................................................................................................... 5.77 1.69 

XXXXXXX 
. 
 06 11 16 00-0022  Purlins (06 11 16 00-0001) 

Note: A horizontal structural member in a roof, supporting the loads from the roof deck or sheathing. 
. 
. 

 06 11 16 00-0023 LF 2" x 4" Wood Purlin ................................................................................................................................................................. 2.38 0.63 
. 

 06 11 16 00-0024 LF 2" x 6" Wood Purlin ................................................................................................................................................................. 3.27 0.69 
. 

 06 11 16 00-0025 LF 2" x 8" Wood Purlin ................................................................................................................................................................. 4.20 0.77 
. 

 06 11 16 00-0026 LF 2" x 10" Wood Purlin ............................................................................................................................................................... 5.41 0.84 
. 

 06 11 16 00-0027 LF 2" x 4" Pressure Treated Wood Purlin..................................................................................................................................... 2.20 0.63 
. 

 06 11 16 00-0028 LF 2" x 6" Pressure Treated Wood Purlin..................................................................................................................................... 2.96 0.69 
. 

 06 11 16 00-0029 LF 2" x 8" Pressure Treated Wood Purlin..................................................................................................................................... 3.73 0.77 
. 

 06 11 16 00-0030 LF 2" x 10" Pressure Treated Wood Purlin ................................................................................................................................... 4.41 0.84 

XXXXXXX 
. 
 06 11 16 00-0031  Exposed Rafters Or Joists (06 11 16 00-0001) 
. 
. 
 06 11 16 00-0032  Redwood Rafters Or Joists (06 11 16 00-0031) 
. 
. 

 06 11 16 00-0033 LF 2" x 6" Redwood Rafter Or Joist ............................................................................................................................................. 6.02 1.06 
. 

 06 11 16 00-0034 LF 2" x 8" Redwood Rafter Or Joist ............................................................................................................................................. 7.47 1.16 
. 

 06 11 16 00-0035 LF 2" x 10" Redwood Rafter Or Joist ........................................................................................................................................... 9.43 1.47 
. 

 06 11 16 00-0036 LF 2" x 12" Redwood Rafter Or Joist ......................................................................................................................................... 11.55 1.69 

XXXXXXX 
. 
 06 11 16 00-0037  Cedar Rafters Or Joists (06 11 16 00-0031) 
. 
. 

 06 11 16 00-0038 LF 2" x 6" Cedar Rafter Or Joist ................................................................................................................................................... 3.28 1.06 
. 

 06 11 16 00-0039 LF 2" x 8" Cedar Rafter Or Joist ................................................................................................................................................... 3.61 1.16 
. 

 06 11 16 00-0040 LF 2" x 10" Cedar Rafter Or Joist ................................................................................................................................................. 4.05 1.47 
. 

 06 11 16 00-0041 LF 2" x 12" Cedar Rafter Or Joist ................................................................................................................................................. 4.49 1.69 

XXXXXXX 
. 
 06 11 16 00-0042  Oak Rafters Or Joists (06 11 16 00-0031) 
. 
. 

 06 11 16 00-0043 LF 2" x 6" Oak Rafter Or Joist ...................................................................................................................................................... 4.40 1.06 
. 

 06 11 16 00-0044 LF 2" x 8" Oak Rafter Or Joist ...................................................................................................................................................... 6.46 1.16 
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. 
 06 11 16 00-0045 LF 2" x 10" Oak Rafter Or Joist ....................................................................................................................................................8.62 1.47 

. 
 06 11 16 00-0046 LF 2" x 12" Oak Rafter Or Joist .................................................................................................................................................. 10.79 1.69 

XXXXXXX 
. 
 06 11 16 00-0047  Framing (06 11 16) 
. 
. 
 06 11 16 00-0048  Partition Framing (06 11 16 00-0047) 
. 
. 

 06 11 16 00-0049 LF 2" x 4" Wood Stud Framing, For Partition Walls ......................................................................................................................2.33 0.84 
. 

 06 11 16 00-0050 LF 2" x 6" Wood Stud Framing, For Partition Walls ......................................................................................................................3.14 0.89 
. 

 06 11 16 00-0051 LF 2" x 8" Wood Stud Framing, For Partition Walls ......................................................................................................................3.99 0.95 
. 

 06 11 16 00-0052 LF 2" x 4" Pressure Treated Wood Stud Framing, For Partition Walls .........................................................................................2.15 0.84 
. 

 06 11 16 00-0053 LF 2" x 6" Pressure Treated Wood Stud Framing, For Partition Walls .........................................................................................2.83 0.89 
. 

 06 11 16 00-0054 LF 2" x 8" Pressure Treated Wood Stud Framing, For Partition Walls .........................................................................................3.52 0.95 

XXXXXXX 
. 
 06 11 16 00-0055  Wall Framing Assemblies By The SF (06 11 16 00-0047) 

Note: Includes single bottom and double top plates, center support bracing, vertical studs and appropriate 
fastening devices. Excludes blocking for wall mounted fixtures or cabinets. Per SF of wall area measures one 
side. Do not deduct for openings of less than 25 SF when calculating total wall square footage. 

. 

. 
 06 11 16 00-0056  Wall Framing By The SF, 12" On Center (06 11 16 00-0055) 
. 
. 

 06 11 16 00-0057 SF 2" x 4" Wood Wall Framing At 12" On Center .........................................................................................................................3.13 1.02 
    For Up To 200, Add  0.93 
    For >200 To 500, Add  0.46 

. 
 06 11 16 00-0058 SF 2" x 6" Wood Wall Framing At 12" On Center .........................................................................................................................4.36 1.30 

    For Up To 200, Add  1.26 
    For >200 To 500, Add  0.63 

. 
 06 11 16 00-0059 SF 2" x 8" Wood Wall Framing At 12" On Center .........................................................................................................................5.80 1.74 

    For Up To 200, Add  1.67 
    For >200 To 500, Add  0.84 

XXXXXXX 
. 
 06 11 16 00-0060  Wall Framing By The SF, 16" On Center (06 11 16 00-0055) 
. 
. 

 06 11 16 00-0061 SF 2" x 4" Wood Wall Framing At 16" On Center .........................................................................................................................2.56 0.82 
    For Up To 200, Add  0.75 
    For >200 To 500, Add  0.38 

. 
 06 11 16 00-0062 SF 2" x 6" Wood Wall Framing At 16" On Center .........................................................................................................................3.61 1.09 

    For Up To 200, Add  1.04 
    For >200 To 500, Add  0.52 

. 
 06 11 16 00-0063 SF 2" x 8" Wood Wall Framing At 16" On Center .........................................................................................................................4.83 1.45 

    For Up To 200, Add  1.40 
    For >200 To 500, Add  0.70 

XXXXXXX 
. 
 06 11 16 00-0064  Wall Framing By The SF, 24" On Center (06 11 16 00-0055) 
. 
. 

 06 11 16 00-0065 SF 2" x 4" Wood Wall Framing At 24" On Center .........................................................................................................................2.03 0.64 
    For Up To 200, Add  0.60 
    For >200 To 500, Add  0.30 

. 
 06 11 16 00-0066 SF 2" x 6" Wood Wall Framing At 24" On Center .........................................................................................................................2.84 0.84 

    For Up To 200, Add  0.82 
    For >200 To 500, Add  0.41 

. 
 06 11 16 00-0067 SF 2" x 8" Wood Wall Framing At 24" On Center .........................................................................................................................3.80 1.13 

    For Up To 200, Add  1.10 
    For >200 To 500, Add  0.55 

XXXXXXX 
. 
 06 11 16 00-0068  Sills And Plates (06 11 16) 
. 
. 
 06 11 16 00-0069  Sills (06 11 16 00-0068) 

Note: A horizontal member which rests on and is attached to the foundation. 
. 
. 

 06 11 16 00-0070 LF 2" x 4" Wood Sill ......................................................................................................................................................................3.49 1.58 
. 

 06 11 16 00-0071 LF 2" x 6" Wood Sill ......................................................................................................................................................................4.51 1.79 
. 

 06 11 16 00-0072 LF 2" x 8" Wood Sill ......................................................................................................................................................................5.65 2.00 
. 

 06 11 16 00-0073 LF 2" x 4" Pressure Treated Wood Sill .........................................................................................................................................3.31 1.58 
. 

 06 11 16 00-0074 LF 2" x 6" Pressure Treated Wood Sill .........................................................................................................................................4.20 1.79 
. 

 06 11 16 00-0075 LF 2" x 8" Pressure Treated Wood Sill .........................................................................................................................................5.18 2.00 

XXXXXXX 
. 
 06 11 16 00-0076  Plates (06 11 16 00-0068) 

Note: A horizontal member connecting and terminating studs, posts, joists, rafters, etc. such as the top and 
bottom plate on a stud framed partition wall. 

. 

. 
 06 11 16 00-0077 LF 2" x 4" Wood Plate ..................................................................................................................................................................3.49 1.58 

. 
 06 11 16 00-0078 LF 2" x 6" Wood Plate ..................................................................................................................................................................4.51 1.79 

. 
 06 11 16 00-0079 LF 2" x 8" Wood Plate ..................................................................................................................................................................5.62 2.00 

. 
 06 11 16 00-0080 LF 2" x 4" Pressure Treated Wood Plate ......................................................................................................................................3.31 1.58 

. 
 06 11 16 00-0081 LF 2" x 6" Pressure Treated Wood Plate ......................................................................................................................................4.20 1.79 

. 
 06 11 16 00-0082 LF 2" x 8" Pressure Treated Wood Plate ......................................................................................................................................5.15 2.00 

XXXXXXX 
. 
 06 11 16 00-0083  Sills And Plates From Redwood (06 11 16 00-0068) 
. 
. 
 06 11 16 00-0084  Construction Grade/Rough (06 11 16 00-0083) 
. 
. 

 06 11 16 00-0085 LF 2" x 6" Redwood, Construction Grade/Rough .........................................................................................................................4.87 1.79 
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. 
 06 11 16 00-0086 LF 2" x 8" Redwood, Construction Grade/Rough ......................................................................................................................... 6.39 2.00 

. 
 06 11 16 00-0087 LF 2" x 10" Redwood, Construction Grade/Rough ....................................................................................................................... 7.76 2.22 

. 
 06 11 16 00-0088 LF 2" x 12" Redwood, Construction Grade/Rough ....................................................................................................................... 9.36 2.42 

XXXXXXX 
. 
 06 11 16 00-0089  Con Heart/Smooth (06 11 16 00-0083) 
. 
. 

 06 11 16 00-0090 LF 2" x 6" Redwood, Con Heart/Smooth ...................................................................................................................................... 5.82 1.79 
. 

 06 11 16 00-0091 LF 2" x 8" Redwood, Con Heart/Smooth ...................................................................................................................................... 7.82 2.00 
. 

 06 11 16 00-0092 LF 2" x 10" Redwood, Con Heart/Smooth .................................................................................................................................. 10.19 2.22 
. 

 06 11 16 00-0093 LF 2" x 12" Redwood, Con Heart/Smooth .................................................................................................................................. 12.25 2.42 

XXXXXXX 
. 
 06 11 16 00-0094  Suspended Ceiling Framing (06 11 16) 
. 
. 

 06 11 16 00-0095 LF 1" x 2" Wood Suspended Ceiling Framing .............................................................................................................................. 2.62 1.37 
. 

 06 11 16 00-0096 LF 1" x 3" Wood Suspended Ceiling Framing .............................................................................................................................. 2.99 1.47 
. 

 06 11 16 00-0097 LF 2" x 2" Wood Suspended Ceiling Framing .............................................................................................................................. 3.35 1.58 
. 

 06 11 16 00-0098 LF 2" x 4" Wood Suspended Ceiling Framing .............................................................................................................................. 3.99 1.79 
. 

 06 11 16 00-0099 LF 1" x 2" Pressure Treated Wood Suspended Ceiling Framing .................................................................................................. 2.67 1.37 
. 

 06 11 16 00-0100 LF 1" x 3" Pressure Treated Wood Suspended Ceiling Framing .................................................................................................. 2.95 1.47 
. 

 06 11 16 00-0101 LF 2" x 2" Pressure Treated Wood Suspended Ceiling Framing .................................................................................................. 3.16 1.58 
. 

 06 11 16 00-0102 LF 2" x 4" Pressure Treated Wood Suspended Ceiling Framing .................................................................................................. 3.68 1.79 

XXXXXXX 
. 
 06 11 16 00-0103  Posts And Girts (06 11 16) 
. 
. 
 06 11 16 00-0104  Posts (06 11 16 00-0103) 

Note: A vertical, upright framing member. 
. 
. 

 06 11 16 00-0105 LF 4" x 4" Wood Post ................................................................................................................................................................... 5.30 2.00 
. 

 06 11 16 00-0106 LF 4" x 5" Wood Post ................................................................................................................................................................... 6.09 2.32 
. 

 06 11 16 00-0107 LF 4" x 6" Wood Post ................................................................................................................................................................... 6.68 2.53 
. 

 06 11 16 00-0108 LF 6" x 6" Wood Post ................................................................................................................................................................... 7.48 2.74 
. 

 06 11 16 00-0109 LF 8" x 8" Wood Post ................................................................................................................................................................... 8.28 2.85 
. 

 06 11 16 00-0110 LF 10" x 10" Wood Post ............................................................................................................................................................... 9.06 3.26 
. 

 06 11 16 00-0111 LF 4" x 4" Pressure Treated Wood Post....................................................................................................................................... 5.44 2.00 
. 

 06 11 16 00-0112 LF 3" x 6" Pressure Treated Wood Post....................................................................................................................................... 6.15 2.53 
. 

 06 11 16 00-0113 LF 4" x 6" Pressure Treated Wood Post....................................................................................................................................... 7.05 2.53 
. 

 06 11 16 00-0114 LF 6" x 6" Pressure Treated Wood Post....................................................................................................................................... 9.07 2.74 

XXXXXXX 
. 
 06 11 16 00-0115  Girts (06 11 16 00-0103) 

Note: A horizontal member at intermediate level between columns, studs, or posts. 
. 
. 

 06 11 16 00-0116 LF 2" x 4" Wood Girt .................................................................................................................................................................... 2.64 0.76 
. 

 06 11 16 00-0117 LF 2" x 6" Wood Girt .................................................................................................................................................................... 3.55 0.83 
. 

 06 11 16 00-0118 LF 2" x 8" Wood Girt .................................................................................................................................................................... 4.50 0.92 
. 

 06 11 16 00-0119 LF 2" x 10" Wood Girt................................................................................................................................................................... 5.74 1.01 
. 

 06 11 16 00-0120 LF 4" x 4" Wood Girt .................................................................................................................................................................... 5.03 1.52 
. 

 06 11 16 00-0121 LF 4" x 5" Wood Girt .................................................................................................................................................................... 5.84 1.71 
. 

 06 11 16 00-0122 LF 4" x 6" Wood Girt .................................................................................................................................................................... 6.63 1.90 
. 

 06 11 16 00-0123 LF 6" x 6" Wood Girt .................................................................................................................................................................... 7.43 2.08 
. 

 06 11 16 00-0124 LF 8" x 8" Wood Girt .................................................................................................................................................................... 8.24 2.28 
. 

 06 11 16 00-0125 LF 10" x 10" Wood Girt................................................................................................................................................................. 9.02 2.48 
. 

 06 11 16 00-0126 LF 2" x 4" Pressure Treated Wood Girt ........................................................................................................................................ 2.46 0.76 
. 

 06 11 16 00-0127 LF 2" x 6" Pressure Treated Wood Girt ........................................................................................................................................ 3.24 0.83 
. 

 06 11 16 00-0128 LF 2" x 8" Pressure Treated Wood Girt ........................................................................................................................................ 4.03 0.92 
. 

 06 11 16 00-0129 LF 2" x 10" Pressure Treated Wood Girt ...................................................................................................................................... 4.74 1.01 
. 

 06 11 16 00-0130 LF 4" x 4" Pressure Treated Wood Girt ........................................................................................................................................ 5.44 1.52 
. 

 06 11 16 00-0131 LF 3" x 6" Pressure Treated Wood Girt ........................................................................................................................................ 6.15 1.90 
. 

 06 11 16 00-0132 LF 4" x 6" Pressure Treated Wood Girt ........................................................................................................................................ 7.05 1.90 
. 

 06 11 16 00-0133 LF 6" x 6" Pressure Treated Wood Girt ........................................................................................................................................ 9.07 2.08 

XXXXXXX 
. 
 06 11 16 00-0134  Construction Grade/Rough Redwood Posts (06 11 16 00-0103) 
. 
. 

 06 11 16 00-0135 LF 4" x 4" Redwood, Construction Grade/Rough Post ................................................................................................................. 7.36 2.00 
    For Smooth "Clear", Add  0.87 

. 
 06 11 16 00-0136 LF 4" x 5" Redwood, Construction Grade/Rough Post ................................................................................................................. 8.81 2.32 

    For Smooth "Clear", Add  1.08 
. 

 06 11 16 00-0137 LF 4" x 6" Redwood, Construction Grade/Rough Post ............................................................................................................... 10.29 2.53 
    For Smooth "Clear", Add  1.30 

. 
 06 11 16 00-0138 LF 4" x 8" Redwood, Construction Grade/Rough Post ............................................................................................................... 12.63 2.60 

    For Smooth "Clear", Add  1.73 
. 

 06 11 16 00-0139 LF 4" x 10" Redwood, Construction Grade/Rough Post ............................................................................................................. 15.03 2.78 
    For Smooth "Clear", Add  2.17 

. 
 06 11 16 00-0140 LF 6" x 6" Redwood, Construction Grade/Rough Post ............................................................................................................... 13.93 2.74 

    For Smooth "Clear", Add  1.95 
. 

 06 11 16 00-0141 LF 6" x 8" Redwood, Construction Grade/Rough Post ............................................................................................................... 17.33 2.85 
    For Smooth "Clear", Add  2.60 

. 
 06 11 16 00-0142 LF 6" x 10" Redwood, Construction Grade/Rough Post ............................................................................................................. 20.70 2.67 

    For Smooth "Clear", Add  3.25 
. 

 06 11 16 00-0143 LF 8" x 8" Redwood, Construction Grade/Rough Post ............................................................................................................... 21.91 2.85 
    For Smooth "Clear", Add  3.47 

XXXXXXX 
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. 
 06 11 16 00-0144  Stair Stringers (06 11 16) 

See CSI section 06 43 13 00-0001 for treads and risers. 
. 
. 

 06 11 16 00-0145 LF 2" x 10" Wood Stair Stringer ....................................................................................................................................................9.97 4.22 
. 

 06 11 16 00-0146 LF 2" x 12" Wood Stair Stringer .................................................................................................................................................. 11.92 4.95 
. 

 06 11 16 00-0147 LF 2" x 10" Pressure Treated Wood Stair Stringer .......................................................................................................................9.05 4.22 
. 

 06 11 16 00-0148 LF 2" x 12" Pressure Treated Wood Stair Stringer ..................................................................................................................... 10.92 4.95 

XXXXXXX 
. 
 06 11 16 00-0149  Blocking (06 11 16) 
. 
. 
 06 11 16 00-0150  Blocking (06 11 16 00-0149) 
. 
. 
 06 11 16 00-0151  Blocking To Wood (06 11 16 00-0150) 
. 
. 

 06 11 16 00-0152 LF 2" x 4" Pressure Treated Wood Blocking To Wood .................................................................................................................6.41 2.53 
. 

 06 11 16 00-0153 LF 2" x 6" Pressure Treated Wood Blocking To Wood .................................................................................................................7.82 2.78 
. 

 06 11 16 00-0154 LF 2" x 8" Pressure Treated Wood Blocking To Wood .................................................................................................................9.03 3.06 
. 

 06 11 16 00-0155 LF 4" x 4" Pressure Treated Wood Blocking To Wood ............................................................................................................... 10.65 3.36 
. 

 06 11 16 00-0156 LF 4" x 6" Pressure Treated Wood Blocking To Wood ............................................................................................................... 11.40 3.70 
. 

 06 11 16 00-0157 LF 2" x 4" Wood Blocking To Wood .............................................................................................................................................6.18 2.53 
. 

 06 11 16 00-0158 LF 2" x 6" Wood Blocking To Wood .............................................................................................................................................7.44 2.78 
. 

 06 11 16 00-0159 LF 2" x 8" Wood Blocking To Wood .............................................................................................................................................8.79 3.06 
. 

 06 11 16 00-0160 LF 4" x 4" Wood Blocking To Wood .............................................................................................................................................9.01 3.36 
. 

 06 11 16 00-0161 LF 4" x 6" Wood Blocking To Wood ........................................................................................................................................... 10.30 3.70 

XXXXXXX 
. 
 06 11 16 00-0162  Blocking To Steel (06 11 16 00-0150) 
. 
. 

 06 11 16 00-0163 LF 2" x 4" Pressure Treated Wood Blocking To Steel ..................................................................................................................7.30 2.91 
. 

 06 11 16 00-0164 LF 2" x 6" Pressure Treated Wood Blocking To Steel ..................................................................................................................8.88 3.20 
. 

 06 11 16 00-0165 LF 2" x 8" Pressure Treated Wood Blocking To Steel ................................................................................................................ 10.24 3.52 
. 

 06 11 16 00-0166 LF 2" x 4" Wood Blocking To Steel ...............................................................................................................................................7.05 2.91 
. 

 06 11 16 00-0167 LF 2" x 6" Wood Blocking To Steel ...............................................................................................................................................8.46 3.20 
. 

 06 11 16 00-0168 LF 2" x 8" Wood Blocking To Steel ...............................................................................................................................................9.98 3.52 

XXXXXXX 
. 
 06 11 16 00-0169  Blocking To Concrete (06 11 16 00-0150) 
. 
. 

 06 11 16 00-0170 LF 2" x 4" Pressure Treated Wood Blocking To Concrete ............................................................................................................7.30 2.91 
. 

 06 11 16 00-0171 LF 2" x 6" Pressure Treated Wood Blocking To Concrete ............................................................................................................8.88 3.20 
. 

 06 11 16 00-0172 LF 2" x 8" Pressure Treated Wood Blocking To Concrete .......................................................................................................... 10.24 3.52 
. 

 06 11 16 00-0173 LF 2" x 4" Wood Blocking To Concrete ........................................................................................................................................7.05 2.91 
. 

 06 11 16 00-0174 LF 2" x 6" Wood Blocking To Concrete ........................................................................................................................................8.46 3.20 
. 

 06 11 16 00-0175 LF 2" x 8" Wood Blocking To Concrete ........................................................................................................................................9.98 3.52 

XXXXXXX 
. 
 06 11 16 00-0176  Pressure Treated Lattice (06 11 16 00-0149) 
. 
. 

 06 11 16 00-0177 SF 3/4" Thick Pressure Treated Wood Lattice ............................................................................................................................ 11.00 2.22 

XXXXXXX 
. 
 06 11 16 00-0178  Roofing Nailers (06 11 16) 
. 
. 

 06 11 16 00-0179 LF 2" x 4" Pressure Treated Lumber, For Roofing Nailers ...........................................................................................................3.36 0.84 
. 

 06 11 16 00-0180 LF 2" x 6" Pressure Treated Lumber, For Roofing Nailers ...........................................................................................................4.10 0.89 
. 

 06 11 16 00-0181 LF 2" x 8" Pressure Treated Lumber, For Roofing Nailers ...........................................................................................................4.83 0.95 

XXXXXXX 
. 
 06 11 16 00-0182  Roofing Sleepers (06 11 16) 
. 
. 

 06 11 16 00-0183 LF 2" x 4" Pressure Treated Lumber, For Roofing Sleepers ........................................................................................................1.73  
. 

 06 11 16 00-0184 LF 4" x 4" Pressure Treated Lumber, For Roofing Sleepers ........................................................................................................3.94  
. 

 06 11 16 00-0185 LF 4" x 6" Pressure Treated Lumber, For Roofing Sleepers ........................................................................................................5.16  
. 

 06 11 16 00-0186 LF 6" x 6" Pressure Treated Lumber, For Roofing Sleepers ........................................................................................................7.00  

XXXXXXX 
. 
 06 11 16 00-0187  Canopy Framing, Bridging, And Furring (06 11 16) 
. 
. 
 06 11 16 00-0188  Wood And Steel Bridging (06 11 16 00-0187) 
. 
. 
 06 11 16 00-0189  Wood Bridging (06 11 16 00-0188) 
. 
. 

 06 11 16 00-0190 EA 1 Pair Wood Bridging, 1" x 3" Cross Type ...............................................................................................................................9.09 3.69 
Note: For joists spaced at 16" on center. 

. 
 06 11 16 00-0191 EA 1 Pair Wood Bridging, 2" x 3" Cross Type ...............................................................................................................................9.70 3.69 

Note: For joists spaced at 16" on center. 

XXXXXXX 
. 
 06 11 16 00-0192  Steel Bridging (06 11 16 00-0188) 
. 
. 

 06 11 16 00-0193 EA 1 Pair Steel Bridging, Wood Joists At 16" On Center ..............................................................................................................9.80 3.69 
. 

 06 11 16 00-0194 EA 1 Pair Steel Bridging, Wood Joists At 24" On Center ..............................................................................................................9.78 3.69 

XXXXXXX 
. 
 06 11 16 00-0195  Light Framing, Trim And Furring (06 11 16 00-0187) 
. 
. 
 06 11 16 00-0196  Pine/Spruce/Fir Light Framing, Trim And Furring (06 11 16 00-0195) 
. 
. 

 06 11 16 00-0197 LF 1" x 1" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................2.08 0.86 
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. 
 06 11 16 00-0198 LF 1" x 2" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 2.41 0.95 

. 
 06 11 16 00-0199 LF 1" x 4" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 2.91 1.05 

. 
 06 11 16 00-0200 LF 1" x 6" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 3.29 1.15 

. 
 06 11 16 00-0201 LF 1" x 8" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 3.68 1.26 

. 
 06 11 16 00-0202 LF 1" x 10" Pine/Spruce/Fir Light Framing, Trim And Furring ...................................................................................................... 4.10 1.39 

. 
 06 11 16 00-0203 LF 2" x 2" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 3.33 1.15 

. 
 06 11 16 00-0204 LF 2" x 4" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 3.78 1.26 

. 
 06 11 16 00-0205 LF 2" x 6" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 4.67 1.39 

. 
 06 11 16 00-0206 LF 2" x 8" Pine/Spruce/Fir Light Framing, Trim And Furring ........................................................................................................ 5.73 1.53 

. 
 06 11 16 00-0207 LF 2" x 10" Pine/Spruce/Fir Light Framing, Trim And Furring ...................................................................................................... 7.09 1.69 

XXXXXXX 
. 
 06 11 16 00-0208  Cedar Light Framing, Trim And Furring (06 11 16 00-0195) 
. 
. 

 06 11 16 00-0209 LF 1" x 1" Cedar Light Framing, Trim And Furring ....................................................................................................................... 2.14 0.86 
. 

 06 11 16 00-0210 LF 1" x 2" Cedar Light Framing, Trim And Furring ....................................................................................................................... 2.72 0.95 
. 

 06 11 16 00-0211 LF 1" x 4" Cedar Light Framing, Trim And Furring ....................................................................................................................... 4.11 1.05 
. 

 06 11 16 00-0212 LF 1" x 6" Cedar Light Framing, Trim And Furring ....................................................................................................................... 5.35 1.15 
. 

 06 11 16 00-0213 LF 1" x 8" Cedar Light Framing, Trim And Furring ....................................................................................................................... 9.09 1.26 
. 

 06 11 16 00-0214 LF 1" x 10" Cedar Light Framing, Trim And Furring ................................................................................................................... 10.99 1.39 
. 

 06 11 16 00-0215 LF 2" x 2" Cedar Light Framing, Trim And Furring ....................................................................................................................... 4.10 1.15 
. 

 06 11 16 00-0216 LF 2" x 4" Cedar Light Framing, Trim And Furring ....................................................................................................................... 4.93 1.26 

XXXXXXX 
. 
 06 11 16 00-0217  Oak Light Framing, Trim And Furring (06 11 16 00-0195) 
. 
. 

 06 11 16 00-0218 LF 1" x 1" Oak Light Framing, Trim And Furring .......................................................................................................................... 2.16 0.86 
. 

 06 11 16 00-0219 LF 1" x 2" Oak Light Framing, Trim And Furring .......................................................................................................................... 2.76 0.95 
. 

 06 11 16 00-0220 LF 1" x 4" Oak Light Framing, Trim And Furring .......................................................................................................................... 3.81 1.05 
. 

 06 11 16 00-0221 LF 1" x 6" Oak Light Framing, Trim And Furring .......................................................................................................................... 4.89 1.15 
. 

 06 11 16 00-0222 LF 1" x 8" Oak Light Framing, Trim And Furring .......................................................................................................................... 5.99 1.26 
. 

 06 11 16 00-0223 LF 1" x 10" Oak Light Framing, Trim And Furring ........................................................................................................................ 7.11 1.39 
. 

 06 11 16 00-0224 LF 2" x 2" Oak Light Framing, Trim And Furring .......................................................................................................................... 4.03 1.15 
. 

 06 11 16 00-0225 LF 2" x 4" Oak Light Framing, Trim And Furring .......................................................................................................................... 6.00 1.26 

XXXXXXX 
. 
 06 11 16 00-0226  Redwood Light Framing, Trim And Furring (06 11 16 00-0195) 
. 
. 

 06 11 16 00-0227 LF 1" x 1" Redwood Light Framing, Trim And Furring .................................................................................................................. 2.03 0.86 
. 

 06 11 16 00-0228 LF 1" x 2" Redwood Light Framing, Trim And Furring .................................................................................................................. 2.53 0.95 
. 

 06 11 16 00-0229 LF 1" x 4" Redwood Light Framing, Trim And Furring .................................................................................................................. 3.39 1.05 
. 

 06 11 16 00-0230 LF 1" x 6" Redwood Light Framing, Trim And Furring .................................................................................................................. 4.38 1.15 
. 

 06 11 16 00-0231 LF 1" x 8" Redwood Light Framing, Trim And Furring .................................................................................................................. 5.45 1.26 
. 

 06 11 16 00-0232 LF 1" x 10" Redwood Light Framing, Trim And Furring ................................................................................................................ 6.62 1.39 
. 

 06 11 16 00-0233 LF 2" x 2" Redwood Light Framing, Trim And Furring .................................................................................................................. 4.42 1.15 
. 

 06 11 16 00-0234 LF 2" x 4" Redwood Light Framing, Trim And Furring .................................................................................................................. 5.50 1.26 

XXXXXXX 
. 
 06 11 16 00-0235  Poplar Light Framing, Trim And Furring (06 11 16 00-0195) 
. 
. 

 06 11 16 00-0236 LF 1" x 1" Poplar Light Framing, Trim And Furring ....................................................................................................................... 2.76 0.86 
. 

 06 11 16 00-0237 LF 1" x 2" Poplar Light Framing, Trim And Furring ....................................................................................................................... 3.67 0.95 
. 

 06 11 16 00-0238 LF 1" x 4" Poplar Light Framing, Trim And Furring ....................................................................................................................... 5.01 1.05 
. 

 06 11 16 00-0239 LF 1" x 6" Poplar Light Framing, Trim And Furring ....................................................................................................................... 6.88 1.15 
. 

 06 11 16 00-0240 LF 1" x 8" Poplar Light Framing, Trim And Furring ....................................................................................................................... 8.18 1.26 
. 

 06 11 16 00-0241 LF 1" x 10" Poplar Light Framing, Trim And Furring ................................................................................................................... 11.53 1.39 
. 

 06 11 16 00-0242 LF 1" x 12" Poplar Light Framing, Trim And Furring ................................................................................................................... 12.77 1.39 
. 

 06 11 16 00-0243 LF 2" x 2" Poplar Light Framing, Trim And Furring ....................................................................................................................... 9.98 1.15 
. 

 06 11 16 00-0244 LF 2" x 4" Poplar Light Framing, Trim And Furring ..................................................................................................................... 11.25 1.26 
. 

 06 11 16 00-0245 LF 2" x 6" Poplar Light Framing, Trim And Furring ..................................................................................................................... 15.86 1.39 

XXXXXXX 
. 
 06 11 16 00-0246  Maple Light Framing, Trim And Furring (06 11 16 00-0195) 
. 
. 

 06 11 16 00-0247 LF 1" x 4" Maple Light Framing, Trim And Furring ....................................................................................................................... 8.17 1.05 
. 

 06 11 16 00-0248 LF 1" x 6" Maple Light Framing, Trim And Furring ..................................................................................................................... 11.78 1.15 
. 

 06 11 16 00-0249 LF 1" x 8" Maple Light Framing, Trim And Furring ..................................................................................................................... 15.44 1.26 

XXXXXXX 
. 
 06 13  Heavy Timber Construction (06 10) 
. 
. 
 06 13 23  Heavy Timber Framing (06 13)
. 
. 
 06 13 23 00-0001  Heavy Timber Framing (06 13 23) 

Note: Excludes fasteners. 
. 
. 
 06 13 23 00-0002  Heavy Timber Beams (06 13 23 00-0001) 
. 
. 
 06 13 23 00-0003  Pine, Heavy Timber Beams (06 13 23 00-0002) 
. 
. 

 06 13 23 00-0004 LF 4" x 4", Pine, Heavy Timber Beam .......................................................................................................................................... 8.78 1.87 
. 

 06 13 23 00-0005 LF 4" x 6", Pine, Heavy Timber Beam ........................................................................................................................................ 11.45 1.95 
. 

 06 13 23 00-0006 LF 4" x 8", Pine, Heavy Timber Beam ........................................................................................................................................ 14.14 2.03 
. 

 06 13 23 00-0007 LF 4" x 10", Pine, Heavy Timber Beam ...................................................................................................................................... 19.62 2.16 
. 

 06 13 23 00-0008 LF 4" x 12", Pine, Heavy Timber Beam ...................................................................................................................................... 24.05 2.29 
. 

 06 13 23 00-0009 LF 6" x 6", Pine, Heavy Timber Beam ........................................................................................................................................ 15.53 2.11 
. 

 06 13 23 00-0010 LF 6" x 8", Pine, Heavy Timber Beam ........................................................................................................................................ 19.49 2.22 
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. 
 06 13 23 00-0011 LF 6" x 10", Pine, Heavy Timber Beam ...................................................................................................................................... 27.70 2.37 

. 
 06 13 23 00-0012 LF 6" x 12", Pine, Heavy Timber Beam ...................................................................................................................................... 34.02 2.42 

. 
 06 13 23 00-0013 LF 8" x 8", Pine, Heavy Timber Beam ........................................................................................................................................ 24.75 2.29 

. 
 06 13 23 00-0014 LF 8" x 10", Pine, Heavy Timber Beam ...................................................................................................................................... 35.36 2.37 

. 
 06 13 23 00-0015 LF 8" x 12", Pine, Heavy Timber Beam ...................................................................................................................................... 43.82 2.42 

. 
 06 13 23 00-0016 LF 10" x 10", Pine, Heavy Timber Beam .................................................................................................................................... 43.21 2.42 

. 
 06 13 23 00-0017 LF 10" x 12", Pine, Heavy Timber Beam .................................................................................................................................... 53.91 2.63 

. 
 06 13 23 00-0018 LF 12" x 12", Pine, Heavy Timber Beam .................................................................................................................................... 64.15 2.90 

XXXXXXX 
. 
 06 13 23 00-0019  Douglas Fir, Heavy Timber Beams (06 13 23 00-0002) 
. 
. 

 06 13 23 00-0020 LF 4" x 4", Douglas Fir, Heavy Timber Beam ...............................................................................................................................9.29 1.87 
. 

 06 13 23 00-0021 LF 4" x 6", Douglas Fir, Heavy Timber Beam ............................................................................................................................. 12.21 1.95 
. 

 06 13 23 00-0022 LF 4" x 8", Douglas Fir, Heavy Timber Beam ............................................................................................................................. 15.17 2.03 
. 

 06 13 23 00-0023 LF 4" x 10", Douglas Fir, Heavy Timber Beam ........................................................................................................................... 21.16 2.16 
. 

 06 13 23 00-0024 LF 4" x 12", Douglas Fir, Heavy Timber Beam ........................................................................................................................... 25.98 2.29 
. 

 06 13 23 00-0025 LF 6" x 6", Douglas Fir, Heavy Timber Beam ............................................................................................................................. 16.65 2.11 
. 

 06 13 23 00-0026 LF 6" x 8", Douglas Fir, Heavy Timber Beam ............................................................................................................................. 20.98 2.22 
. 

 06 13 23 00-0027 LF 6" x 10", Douglas Fir, Heavy Timber Beam ........................................................................................................................... 29.98 2.37 
. 

 06 13 23 00-0028 LF 6" x 12", Douglas Fir, Heavy Timber Beam ........................................................................................................................... 36.95 2.42 
. 

 06 13 23 00-0029 LF 8" x 8", Douglas Fir, Heavy Timber Beam ............................................................................................................................. 26.77 2.29 
. 

 06 13 23 00-0030 LF 8" x 10", Douglas Fir, Heavy Timber Beam ........................................................................................................................... 38.42 2.37 
. 

 06 13 23 00-0031 LF 8" x 12", Douglas Fir, Heavy Timber Beam ........................................................................................................................... 47.72 2.42 
. 

 06 13 23 00-0032 LF 10" x 10", Douglas Fir, Heavy Timber Beam ......................................................................................................................... 47.02 2.42 
. 

 06 13 23 00-0033 LF 10" x 12", Douglas Fir, Heavy Timber Beam ......................................................................................................................... 58.72 2.63 
. 

 06 13 23 00-0034 LF 12" x 12", Douglas Fir, Heavy Timber Beam ......................................................................................................................... 69.96 2.90 

XXXXXXX 
. 
 06 13 23 00-0035  Pressure Treated, Heavy Timber Beams (06 13 23 00-0002) 
. 
. 

 06 13 23 00-0036 LF 4" x 4", Pressure Treated, Heavy Timber Beam ......................................................................................................................7.23 1.87 
. 

 06 13 23 00-0037 LF 4" x 6", Pressure Treated, Heavy Timber Beam ......................................................................................................................9.43 1.95 
. 

 06 13 23 00-0038 LF 4" x 8", Pressure Treated, Heavy Timber Beam .................................................................................................................... 11.38 2.03 
. 

 06 13 23 00-0039 LF 4" x 10", Pressure Treated, Heavy Timber Beam .................................................................................................................. 15.41 2.16 
. 

 06 13 23 00-0040 LF 4" x 12", Pressure Treated, Heavy Timber Beam .................................................................................................................. 18.67 2.29 
. 

 06 13 23 00-0041 LF 6" x 6", Pressure Treated, Heavy Timber Beam .................................................................................................................... 13.53 2.11 
. 

 06 13 23 00-0042 LF 6" x 8", Pressure Treated, Heavy Timber Beam .................................................................................................................... 16.88 2.22 
. 

 06 13 23 00-0043 LF 6" x 10", Pressure Treated, Heavy Timber Beam .................................................................................................................. 20.42 2.37 
. 

 06 13 23 00-0044 LF 6" x 12", Pressure Treated, Heavy Timber Beam .................................................................................................................. 25.44 2.42 
. 

 06 13 23 00-0045 LF 8" x 8", Pressure Treated, Heavy Timber Beam .................................................................................................................... 25.82 2.29 
. 

 06 13 23 00-0046 LF 8" x 10", Pressure Treated, Heavy Timber Beam .................................................................................................................. 30.21 2.37 
. 

 06 13 23 00-0047 LF 8" x 12", Pressure Treated, Heavy Timber Beam .................................................................................................................. 35.83 2.42 
. 

 06 13 23 00-0048 LF 10" x 10", Pressure Treated, Heavy Timber Beam ................................................................................................................ 35.99 2.42 
. 

 06 13 23 00-0049 LF 10" x 12", Pressure Treated, Heavy Timber Beam ................................................................................................................ 48.14 2.63 
. 

 06 13 23 00-0050 LF 12" x 12", Pressure Treated, Heavy Timber Beam ................................................................................................................ 57.25 2.90 

XXXXXXX 
. 
 06 13 23 00-0051  Heavy Timber Columns (06 13 23 00-0001) 
. 
. 
 06 13 23 00-0052  Pine, Heavy Timber Columns (06 13 23 00-0051) 
. 
. 

 06 13 23 00-0053 LF 4" x 4", Pine, Heavy Timber Column .......................................................................................................................................7.01 0.99 
. 

 06 13 23 00-0054 LF 4" x 6", Pine, Heavy Timber Column .......................................................................................................................................9.64 1.04 
. 

 06 13 23 00-0055 LF 4" x 8", Pine, Heavy Timber Column ..................................................................................................................................... 12.22 1.07 
. 

 06 13 23 00-0056 LF 4" x 10", Pine, Heavy Timber Column ................................................................................................................................... 17.58 1.14 
. 

 06 13 23 00-0057 LF 4" x 12", Pine, Heavy Timber Column ................................................................................................................................... 21.87 1.21 
. 

 06 13 23 00-0058 LF 6" x 6", Pine, Heavy Timber Column ..................................................................................................................................... 13.55 1.10 
. 

 06 13 23 00-0059 LF 6" x 8", Pine, Heavy Timber Column ..................................................................................................................................... 17.43 1.15 
. 

 06 13 23 00-0060 LF 6" x 10", Pine, Heavy Timber Column ................................................................................................................................... 25.45 1.25 
. 

 06 13 23 00-0061 LF 6" x 12", Pine, Heavy Timber Column ................................................................................................................................... 31.72 1.27 
. 

 06 13 23 00-0062 LF 8" x 8", Pine, Heavy Timber Column ..................................................................................................................................... 22.57 1.21 
. 

 06 13 23 00-0063 LF 8" x 10", Pine, Heavy Timber Column ................................................................................................................................... 33.11 1.25 
. 

 06 13 23 00-0064 LF 8" x 12", Pine, Heavy Timber Column ................................................................................................................................... 41.48 1.30 
. 

 06 13 23 00-0065 LF 10" x 10", Pine, Heavy Timber Column ................................................................................................................................. 40.87 1.30 
. 

 06 13 23 00-0066 LF 10" x 12", Pine, Heavy Timber Column ................................................................................................................................. 51.42 1.38 
. 

 06 13 23 00-0067 LF 12" x 12", Pine, Heavy Timber Column ................................................................................................................................. 61.40 1.53 

XXXXXXX 
. 
 06 13 23 00-0068  Douglas Fir, Heavy Timber Columns (06 13 23 00-0051) 
. 
. 

 06 13 23 00-0069 LF 4" x 4", Douglas Fir, Heavy Timber Column ............................................................................................................................7.52 0.99 
. 

 06 13 23 00-0070 LF 4" x 6", Douglas Fir, Heavy Timber Column .......................................................................................................................... 10.40 1.04 
. 

 06 13 23 00-0071 LF 4" x 8", Douglas Fir, Heavy Timber Column .......................................................................................................................... 13.25 1.07 
. 

 06 13 23 00-0072 LF 4" x 10", Douglas Fir, Heavy Timber Column ........................................................................................................................ 19.12 1.14 
. 

 06 13 23 00-0073 LF 4" x 12", Douglas Fir, Heavy Timber Column ........................................................................................................................ 23.80 1.21 
. 

 06 13 23 00-0074 LF 6" x 6", Douglas Fir, Heavy Timber Column .......................................................................................................................... 14.67 1.10 
. 

 06 13 23 00-0075 LF 6" x 8", Douglas Fir, Heavy Timber Column .......................................................................................................................... 18.92 1.15 
. 

 06 13 23 00-0076 LF 6" x 10", Douglas Fir, Heavy Timber Column ........................................................................................................................ 27.73 1.25 
. 

 06 13 23 00-0077 LF 6" x 12", Douglas Fir, Heavy Timber Column ........................................................................................................................ 34.65 1.27 
. 

 06 13 23 00-0078 LF 8" x 8", Douglas Fir, Heavy Timber Column .......................................................................................................................... 24.59 1.21 
. 

 06 13 23 00-0079 LF 8" x 10", Douglas Fir, Heavy Timber Column ........................................................................................................................ 36.17 1.25 
. 

 06 13 23 00-0080 LF 8" x 12", Douglas Fir, Heavy Timber Column ........................................................................................................................ 45.38 1.30 
. 

 06 13 23 00-0081 LF 10" x 10", Douglas Fir, Heavy Timber Column ...................................................................................................................... 44.68 1.30 
. 

 06 13 23 00-0082 LF 10" x 12", Douglas Fir, Heavy Timber Column ...................................................................................................................... 56.23 1.38 
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. 
 06 13 23 00-0083 LF 12" x 12", Douglas Fir, Heavy Timber Column ...................................................................................................................... 67.21 1.53 

XXXXXXX 
. 
 06 13 23 00-0084  Pressure Treated, Heavy Timber Columns (06 13 23 00-0051) 
. 
. 

 06 13 23 00-0085 LF 4" x 4", Pressure Treated, Heavy Timber Column .................................................................................................................. 5.46 0.99 
. 

 06 13 23 00-0086 LF 4" x 6", Pressure Treated, Heavy Timber Column .................................................................................................................. 7.62 1.04 
. 

 06 13 23 00-0087 LF 4" x 8", Pressure Treated, Heavy Timber Column .................................................................................................................. 9.46 1.07 
. 

 06 13 23 00-0088 LF 4" x 10", Pressure Treated, Heavy Timber Column .............................................................................................................. 13.37 1.14 
. 

 06 13 23 00-0089 LF 4" x 12", Pressure Treated, Heavy Timber Column .............................................................................................................. 16.49 1.21 
. 

 06 13 23 00-0090 LF 6" x 6", Pressure Treated, Heavy Timber Column ................................................................................................................ 11.55 1.10 
. 

 06 13 23 00-0091 LF 6" x 8", Pressure Treated, Heavy Timber Column ................................................................................................................ 14.82 1.15 
. 

 06 13 23 00-0092 LF 6" x 10", Pressure Treated, Heavy Timber Column .............................................................................................................. 18.17 1.25 
. 

 06 13 23 00-0093 LF 6" x 12", Pressure Treated, Heavy Timber Column .............................................................................................................. 23.14 1.27 
. 

 06 13 23 00-0094 LF 8" x 8", Pressure Treated, Heavy Timber Column ................................................................................................................ 23.64 1.21 
. 

 06 13 23 00-0095 LF 8" x 10", Pressure Treated, Heavy Timber Column .............................................................................................................. 27.96 1.25 
. 

 06 13 23 00-0096 LF 8" x 12", Pressure Treated, Heavy Timber Column .............................................................................................................. 33.49 1.30 
. 

 06 13 23 00-0097 LF 10" x 10", Pressure Treated, Heavy Timber Column ............................................................................................................ 33.65 1.30 
. 

 06 13 23 00-0098 LF 10" x 12", Pressure Treated, Heavy Timber Column ............................................................................................................ 45.65 1.38 
. 

 06 13 23 00-0099 LF 12" x 12", Pressure Treated, Heavy Timber Column ............................................................................................................ 54.50 1.53 

XXXXXXX 
. 
 06 15  Wood Decking (06 10) 
. 
. 
 06 15 13  Wood Floor Decking (06 15)
. 
. 
 06 15 13 00-0001  Wood Deck Systems (06 15 13) 

Note: Includes the deck, joists, girders, posts 8' on-center, pickets and railing. 
. 
. 
 06 15 13 00-0002  Pressure Treated Wood Deck System (06 15 13 00-0001) 
. 
. 
 06 15 13 00-0003  2" x 8" Joists At 16" On Center, Pressure Treated Wood Deck System (06 15 13 

00-0002) 
. 
. 

 06 15 13 00-0004 SF 5/4" x 4" Pressure Treated Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System .......................... 44.64 6.64 
. 

 06 15 13 00-0005 SF 5/4" x 6" Pressure Treated Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System .......................... 44.02 6.31 
. 

 06 15 13 00-0006 SF 2" x 4" Pressure Treated Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System ............................. 46.84 6.81 
. 

 06 15 13 00-0007 SF 2" x 6" Pressure Treated Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System ............................. 46.30 6.47 

XXXXXXX 
. 
 06 15 13 00-0008  2" x 10" Joists At 16" On Center, Pressure Treated Wood Deck System (06 15 

13 00-0002) 
. 
. 

 06 15 13 00-0009 SF 5/4" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ........................ 46.54 6.81 
. 

 06 15 13 00-0010 SF 5/4" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ........................ 45.87 6.46 
. 

 06 15 13 00-0011 SF 2" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ........................... 48.75 6.98 
. 

 06 15 13 00-0012 SF 2" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 16" On Center ............................................................ 48.20 6.63 

XXXXXXX 
. 
 06 15 13 00-0013  2" x 10" Joists At 24" On Center, Pressure Treated Wood Deck System (06 15 

13 00-0002) 
. 
. 

 06 15 13 00-0014 SF 5/4" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ........................ 44.64 6.64 
. 

 06 15 13 00-0015 SF 5/4" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ........................ 44.02 6.31 
. 

 06 15 13 00-0016 SF 2" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ........................... 46.84 6.81 
. 

 06 15 13 00-0017 SF 2" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ........................... 46.30 6.47 

XXXXXXX 
. 
 06 15 13 00-0018  Redwood With Pressure Treated Joists, Wood Deck System (06 15 13 00-0001) 
. 
. 
 06 15 13 00-0019  2" x 8" Joists At 16" On Center, Redwood With Pressure Treated Joists, 

Wood Deck System (06 15 13 00-0018) 
. 
. 

 06 15 13 00-0020 SF 5/4" x 4" Redwood Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System ....................................... 50.68 6.64 
. 

 06 15 13 00-0021 SF 5/4" x 6" Redwood Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System ....................................... 50.34 6.45 
. 

 06 15 13 00-0022 SF 2" x 4" Redwood Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System .......................................... 54.41 6.81 
. 

 06 15 13 00-0023 SF 2" x 6" Redwood Decking, 2" x 8" Pressure Treated Joists 16" On Center, Wood Deck System .......................................... 53.43 6.47 

XXXXXXX 
. 
 06 15 13 00-0024  2" x 10" Joists At 16" On Center, Redwood With Pressure Treated Joists, 

Wood Deck System (06 15 13 00-0018) 
. 
. 

 06 15 13 00-0025 SF 5/4" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ..................................... 56.01 6.81 
. 

 06 15 13 00-0026 SF 5/4" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ..................................... 55.64 6.46 
. 

 06 15 13 00-0027 SF 2" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ........................................ 60.08 6.98 
. 

 06 15 13 00-0028 SF 2" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists 16" On Center, Wood Deck System ........................................ 59.16 6.63 

XXXXXXX 
. 
 06 15 13 00-0029  2" x 10" Joists At 24" On Center, Redwood With Pressure Treated Joists, 

Wood Deck System (06 15 13 00-0018) 
. 
. 

 06 15 13 00-0030 SF 5/4" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ..................................... 53.11 6.64 
. 

 06 15 13 00-0031 SF 5/4" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ..................................... 52.77 6.31 
. 

 06 15 13 00-0032 SF 2" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ........................................ 56.97 6.81 
. 

 06 15 13 00-0033 SF 2" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists 24" On Center, Wood Deck System ........................................ 57.94 6.47 

XXXXXXX 
. 
 06 15 13 00-0034  Wood Ramp Systems (06 15 13) 

Note: Includes the decking, joists, girders, posts at corners and along ramp, pickets and railing. 



06
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. 

. 
 06 15 13 00-0035  Pressure Treated Wood Ramp System (06 15 13 00-0034) 
. 
. 
 06 15 13 00-0036  2" x 6" Joists, Pressure Treated Wood Ramp System (06 15 13 00-0035) 
. 
. 

 06 15 13 00-0037 SF 5/4" x 4" Pressure Treated Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System................................................. 49.54 6.47 
. 

 06 15 13 00-0038 SF 5/4" x 6" Pressure Treated Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System................................................. 48.57 6.15 
. 

 06 15 13 00-0039 SF 2" x 4" Pressure Treated Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System.................................................... 51.79 6.64 
. 

 06 15 13 00-0040 SF 2" x 6" Pressure Treated Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System.................................................... 50.90 6.31 

XXXXXXX 
. 
 06 15 13 00-0041  2" x 8" Joists, Pressure Treated Wood Ramp System (06 15 13 00-0035) 
. 
. 

 06 15 13 00-0042 SF 5/4" x 4" Pressure Treated Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System................................................. 51.43 6.64 
. 

 06 15 13 00-0043 SF 5/4" x 6" Pressure Treated Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System................................................. 50.47 6.31 
. 

 06 15 13 00-0044 SF 2" x 4" Pressure Treated Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System.................................................... 53.81 6.81 
. 

 06 15 13 00-0045 SF 2" x 6" Pressure Treated Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System.................................................... 52.92 6.47 

XXXXXXX 
. 
 06 15 13 00-0046  2" x 10" Joists, Pressure Treated Wood Ramp System (06 15 13 00-0035) 
. 
. 

 06 15 13 00-0047 SF 5/4" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ............................................... 53.45 6.80 
. 

 06 15 13 00-0048 SF 5/4" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ............................................... 52.49 6.46 
. 

 06 15 13 00-0049 SF 2" x 4" Pressure Treated Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................. 55.90 6.98 
. 

 06 15 13 00-0050 SF 2" x 6" Pressure Treated Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................. 55.00 6.63 

XXXXXXX 
. 
 06 15 13 00-0051  Redwood With Pressure Treated Joists, Wood Ramp System (06 15 13 00-0034) 
. 
. 
 06 15 13 00-0052  2" x 6" Joists, Redwood With Pressure Treated Joists, Wood Ramp System 

(06 15 13 00-0051) 
. 
. 

 06 15 13 00-0053 SF 5/4" x 4" Redwood Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ............................................................. 55.22 6.47 
. 

 06 15 13 00-0054 SF 5/4" x 6" Redwood Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ............................................................. 54.51 6.15 
. 

 06 15 13 00-0055 SF 2" x 4" Redwood Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ................................................................ 58.91 6.64 
. 

 06 15 13 00-0056 SF 2" x 6" Redwood Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ................................................................ 57.60 6.31 

XXXXXXX 
. 
 06 15 13 00-0057  2" x 8" Joists, Redwood With Pressure Treated Joists, Wood Ramp System 

(06 15 13 00-0051) 
. 
. 

 06 15 13 00-0058 SF 5/4" x 4" Redwood Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ............................................................. 57.47 6.64 
. 

 06 15 13 00-0059 SF 5/4" x 6" Redwood Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ............................................................. 56.79 6.31 
. 

 06 15 13 00-0060 SF 2" x 4" Redwood Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ................................................................ 61.38 6.81 
. 

 06 15 13 00-0061 SF 2" x 6" Redwood Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ................................................................ 60.05 6.47 

XXXXXXX 
. 
 06 15 13 00-0062  2" x 10" Joists, Redwood With Pressure Treated Joists, Wood Ramp 

System (06 15 13 00-0051) 
. 
. 

 06 15 13 00-0063 SF 5/4" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ........................................................... 62.97 6.80 
. 

 06 15 13 00-0064 SF 5/4" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ........................................................... 62.26 6.46 
. 

 06 15 13 00-0065 SF 2" x 4" Redwood Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System .............................................................. 67.25 6.98 
. 

 06 15 13 00-0066 SF 2" x 6" Redwood Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System .............................................................. 67.20 6.63 

XXXXXXX 
. 
 06 15 13 00-0067  Cedar With Pressure Treated Joists, Wood Ramp System (06 15 13 00-0034) 
. 
. 
 06 15 13 00-0068  2" x 6" Joists, Cedar With Pressure Treated Joists, Wood Ramp System (06 15 

13 00-0067) 
. 
. 

 06 15 13 00-0069 SF 5/4" x 4" Cedar Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System .................................................................. 51.55 6.47 
. 

 06 15 13 00-0070 SF 5/4" x 6" Cedar Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System .................................................................. 50.66 6.15 
. 

 06 15 13 00-0071 SF 2" x 4" Cedar Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ..................................................................... 53.97 6.64 
. 

 06 15 13 00-0072 SF 2" x 6" Cedar Decking, 2" x 6" Pressure Treated Joists, Wood Ramp System ..................................................................... 53.18 6.31 

XXXXXXX 
. 
 06 15 13 00-0073  2" x 8" Joists, Cedar With Pressure Treated Joists, Wood Ramp System (06 15 

13 00-0067) 
. 
. 

 06 15 13 00-0074 SF 5/4" x 4" Cedar Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System .................................................................. 53.57 6.64 
. 

 06 15 13 00-0075 SF 5/4" x 6" Cedar Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System .................................................................. 52.70 6.31 
. 

 06 15 13 00-0076 SF 2" x 4" Cedar Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ..................................................................... 56.13 6.81 
. 

 06 15 13 00-0077 SF 2" x 6" Cedar Decking, 2" x 8" Pressure Treated Joists, Wood Ramp System ..................................................................... 55.35 6.47 

XXXXXXX 
. 
 06 15 13 00-0078  2" x 10" Joists, Cedar With Pressure Treated Joists, Wood Ramp System (06 

15 13 00-0067) 
. 
. 

 06 15 13 00-0079 SF 5/4" x 4" Cedar Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................................ 55.78 6.80 
. 

 06 15 13 00-0080 SF 5/4" x 6" Cedar Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................................ 54.87 6.46 
. 

 06 15 13 00-0081 SF 2" x 4" Cedar Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................................... 58.37 6.98 
. 

 06 15 13 00-0082 SF 2" x 6" Cedar Decking, 2" x 10" Pressure Treated Joists, Wood Ramp System ................................................................... 57.59 6.63 

XXXXXXX 
. 
 06 15 13 00-0083  Wood Stair Systems (06 15 13) 

Note: Includes the decking, joists, girders, posts at corners and along stairs, pickets and railing. 
. 
. 
 06 15 13 00-0084  Pressure Treated Wood Stair System (06 15 13 00-0083) 
. 
. 
 06 15 13 00-0085  2" x 10" Joists, Pressure Treated Wood Stair System (06 15 13 00-0084) 
. 
. 

 06 15 13 00-0086 RSR 3' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System .......................... 148.60 15.93 
. 

 06 15 13 00-0087 RSR 3' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System .......................... 148.41 15.13 
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. 
 06 15 13 00-0088 RSR 3' Wide, 2" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................. 153.90 16.34 

. 
 06 15 13 00-0089 RSR 3' Wide, 2" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................. 152.47 15.52 

. 
 06 15 13 00-0090 RSR 3'-6" Wide, 5/4" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ..................... 156.02 16.73 

. 
 06 15 13 00-0091 RSR 3'-6" Wide, 5/4" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ..................... 155.83 15.90 

. 
 06 15 13 00-0092 RSR 3'-6" Wide, 2" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ........................ 161.59 17.16 

. 
 06 15 13 00-0093 RSR 3'-6" Wide, 2" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ........................ 160.10 16.30 

. 
 06 15 13 00-0094 RSR 4' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System .......................... 163.47 17.56 

. 
 06 15 13 00-0095 RSR 4' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System .......................... 163.26 16.69 

. 
 06 15 13 00-0096 RSR 4' Wide, 2" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................. 169.31 18.02 

. 
 06 15 13 00-0097 RSR 4' Wide, 2" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................. 167.72 17.11 

. 
 06 15 13 00-0098 RSR 5' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System .......................... 175.33 18.45 

. 
 06 15 13 00-0099 RSR 5' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System .......................... 175.31 17.52 

. 
 06 15 13 00-0100 RSR 5' Wide, 2" x 4" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................. 181.63 18.92 

. 
 06 15 13 00-0101 RSR 5' Wide, 2" x 6" Pressure Treated Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ............................. 180.10 17.98 

XXXXXXX 
. 
 06 15 13 00-0102  2" x 12" Joists, Pressure Treated Wood Stair System (06 15 13 00-0084) 
. 
. 

 06 15 13 00-0103 RSR 3' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System .......................... 151.29 16.33 
. 

 06 15 13 00-0104 RSR 3' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System .......................... 149.94 15.51 
. 

 06 15 13 00-0105 RSR 3' Wide, 2" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................. 157.01 16.75 
. 

 06 15 13 00-0106 RSR 3' Wide, 2" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................. 155.69 15.91 
. 

 06 15 13 00-0107 RSR 3'-6" Wide, 5/4" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ..................... 158.86 17.15 
. 

 06 15 13 00-0108 RSR 3'-6" Wide, 5/4" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ..................... 157.46 16.30 
. 

 06 15 13 00-0109 RSR 3'-6" Wide, 2" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ........................ 164.86 17.59 
. 

 06 15 13 00-0110 RSR 3'-6" Wide, 2" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ........................ 163.48 16.70 
. 

 06 15 13 00-0111 RSR 4' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System .......................... 166.45 18.01 
. 

 06 15 13 00-0112 RSR 4' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System .......................... 164.96 17.10 
. 

 06 15 13 00-0113 RSR 4' Wide, 2" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................. 172.74 18.47 
. 

 06 15 13 00-0114 RSR 4' Wide, 2" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................. 171.28 17.55 
. 

 06 15 13 00-0115 RSR 5' Wide, 5/4" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System .......................... 178.50 18.91 
. 

 06 15 13 00-0116 RSR 5' Wide, 5/4" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System .......................... 177.07 17.96 
. 

 06 15 13 00-0117 RSR 5' Wide, 2" x 4" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................. 185.28 19.40 
. 

 06 15 13 00-0118 RSR 5' Wide, 2" x 6" Pressure Treated Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ............................. 183.90 18.42 

XXXXXXX 
. 
 06 15 13 00-0119  Redwood With Pressure Treated Joists, Wood Stair System (06 15 13 00-0083) 
. 
. 
 06 15 13 00-0120  2" x 10" Joists, Redwood With Pressure Treated Joists, Wood Stair System 

(06 15 13 00-0119) 
. 
. 

 06 15 13 00-0121 RSR 3' Wide, 5/4" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 182.17 15.93 
. 

 06 15 13 00-0122 RSR 3' Wide, 5/4" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 181.67 15.13 
. 

 06 15 13 00-0123 RSR 3' Wide, 2" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 189.56 16.34 
. 

 06 15 13 00-0124 RSR 3' Wide, 2" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 189.18 15.52 
. 

 06 15 13 00-0125 RSR 3'-6" Wide, 5/4" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System .................................. 191.27 16.73 
. 

 06 15 13 00-0126 RSR 3'-6" Wide, 5/4" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System .................................. 190.76 15.90 
. 

 06 15 13 00-0127 RSR 3'-6" Wide, 2" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ..................................... 199.04 17.16 
. 

 06 15 13 00-0128 RSR 3'-6" Wide, 2" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ..................................... 198.65 16.30 
. 

 06 15 13 00-0129 RSR 4' Wide, 5/4" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 200.30 17.56 
. 

 06 15 13 00-0130 RSR 4' Wide, 5/4" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 199.75 16.69 
. 

 06 15 13 00-0131 RSR 4' Wide, 2" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 208.44 18.02 
. 

 06 15 13 00-0132 RSR 4' Wide, 2" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 208.00 17.11 
. 

 06 15 13 00-0133 RSR 5' Wide, 5/4" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 215.84 18.45 
. 

 06 15 13 00-0134 RSR 5' Wide, 5/4" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ...................................... 215.46 17.52 
. 

 06 15 13 00-0135 RSR 5' Wide, 2" x 4" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 224.67 18.92 
. 

 06 15 13 00-0136 RSR 5' Wide, 2" x 6" Redwood Decking With 2" x 10" Pressure Treated Joists, Wood Stair System ......................................... 224.41 17.98 

XXXXXXX 
. 
 06 15 13 00-0137  2" x 12" Joists, Redwood With Pressure Treated Joists, Wood Stair System 

(06 15 13 00-0119) 
. 
. 

 06 15 13 00-0138 RSR 3' Wide, 5/4" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 174.97 16.33 
. 

 06 15 13 00-0139 RSR 3' Wide, 5/4" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 174.45 15.51 
. 

 06 15 13 00-0140 RSR 3' Wide, 2" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 181.65 16.75 
. 

 06 15 13 00-0141 RSR 3' Wide, 2" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 181.49 15.91 
. 

 06 15 13 00-0142 RSR 3'-6" Wide, 5/4" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System .................................. 183.72 17.15 
. 

 06 15 13 00-0143 RSR 3'-6" Wide, 5/4" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System .................................. 183.20 16.30 
. 

 06 15 13 00-0144 RSR 3'-6" Wide, 2" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ..................................... 190.73 17.59 
. 

 06 15 13 00-0145 RSR 3'-6" Wide, 2" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ..................................... 190.57 16.70 
. 

 06 15 13 00-0146 RSR 4' Wide, 5/4" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 192.43 18.01 
. 

 06 15 13 00-0147 RSR 4' Wide, 5/4" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 191.86 17.10 
. 

 06 15 13 00-0148 RSR 4' Wide, 2" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 199.78 18.47 
. 

 06 15 13 00-0149 RSR 4' Wide, 2" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 199.59 17.55 
. 

 06 15 13 00-0150 RSR 5' Wide, 5/4" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 207.08 18.91 
. 

 06 15 13 00-0151 RSR 5' Wide, 5/4" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ...................................... 206.66 17.96 
. 

 06 15 13 00-0152 RSR 5' Wide, 2" x 4" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 215.02 19.40 
. 

 06 15 13 00-0153 RSR 5' Wide, 2" x 6" Redwood Decking With 2" x 12" Pressure Treated Joists, Wood Stair System ......................................... 215.04 18.42 

XXXXXXX 
. 
 06 15 13 00-0154  Wood Deck And Ramp Systems Repairs (06 15 13) 

Note: Includes removal of material and screws. Excludes anchors and bolts. 
. 
. 
 06 15 13 00-0155  Deck Joist Or Girt (06 15 13 00-0154) 

See CSI section 06 11 16 00-0012 for treated wood joist replacement, 06 51 13 00-0012 for plastic/composite 
lumber joist replacement. 
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. 

. 
 06 15 13 00-0156  Deck Boards (06 15 13 00-0154) 

See CSI section 06 51 13 00-0035 for plastic/composite lumber decking replacement. 
. 
. 

 06 15 13 00-0157 LF 5/4" x 4" Round Edge Pressure Treated Deck Boards ............................................................................................................2.31 0.81 
. 

 06 15 13 00-0158 LF 5/4" x 6" Round Edge Pressure Treated Deck Boards ............................................................................................................2.52 0.96 
. 

 06 15 13 00-0159 LF 2" x 4" Round Edge Pressure Treated Deck Boards ...............................................................................................................2.39 0.96 
. 

 06 15 13 00-0160 LF 2" x 6" Round Edge Pressure Treated Deck Boards ...............................................................................................................3.22 1.11 
. 

 06 15 13 00-0161 LF 2" x 8" Round Edge Pressure Treated Deck Boards ...............................................................................................................4.18 1.33 
. 

 06 15 13 00-0162 LF 2" x 10" Round Edge Pressure Treated Deck Boards .............................................................................................................5.12 1.63 
. 

 06 15 13 00-0163 LF 2" x 12" Round Edge Pressure Treated Deck Boards .............................................................................................................6.37 1.92 
. 

 06 15 13 00-0164 LF 2" x 4" Round Edge Cedar Deck Boards .................................................................................................................................3.85 0.96 
. 

 06 15 13 00-0165 LF 2" x 6" Round Edge Cedar Deck Boards .................................................................................................................................5.26 1.11 
. 

 06 15 13 00-0166 LF 2" x 4" Round Edge Redwood Deck Boards ...........................................................................................................................4.41 0.96 
. 

 06 15 13 00-0167 LF 2" x 6" Round Edge Redwood Deck Boards ...........................................................................................................................6.11 1.11 

XXXXXXX 
. 
 06 15 13 00-0168  Deck Posts (06 15 13 00-0154) 

See CSI section 06 11 16 00-0103 for treated wood post replacement, 06 51 13 00-0024 for plastic/composite 
lumber column replacement. 

. 

. 
 06 15 13 00-0169  Deck Railing And Pickets (06 15 13 00-0154) 

See CSI section 06 51 13 00-0035 for plastic/composite lumber railing replacement. 
. 
. 

 06 15 13 00-0170 LF 2" x 4" Pressure Treated Deck Railing ....................................................................................................................................2.39 0.96 
. 

 06 15 13 00-0171 LF 2" x 2" Pressure Treated Deck Railing Picket .........................................................................................................................2.12 0.74 
. 

 06 15 13 00-0172 LF 2" x 4" Cedar Deck Railing ......................................................................................................................................................3.85 0.96 
. 

 06 15 13 00-0173 LF 2" x 2" Cedar Deck Railing Picket ...........................................................................................................................................2.90 0.74 
. 

 06 15 13 00-0174 LF 2" x 4" Redwood Deck Railing .................................................................................................................................................4.41 0.96 
. 

 06 15 13 00-0175 LF 2" x 2" Redwood Deck Railing Picket ......................................................................................................................................3.32 0.74 

XXXXXXX 
. 
 06 16  Sheathing (06 10) 
. 
. 
 06 16 23  Subflooring (06 16) 
. 
. 
 06 16 23 00-0001  Board Type Subflooring (06 16 23) 
. 
. 

 06 16 23 00-0002 SF 1" x 8" Regular Surface Board Type Subfloor .........................................................................................................................3.04 0.84 
Note: 4 Sides Laid In A Regular Pattern. 

    For Water Resistant Coating Or Treatment, Add  0.07 
    For Foil Backing, Add  0.11 
    For Tongue And Groove, Add  0.08 

. 
 06 16 23 00-0003 SF 1" x 8" Diagonal Surface Board Type Subfloor ........................................................................................................................3.38 1.06 

Note: 4 Sides Laid In A Diagonal Pattern. 
    For Water Resistant Coating Or Treatment, Add  0.07 
    For Foil Backing, Add  0.12 
    For Tongue And Groove, Add  0.08 

. 
 06 16 23 00-0004 SF 1" x 10" Regular Surface Board Type Subfloor .......................................................................................................................2.91 0.74 

Note: 4 sides laid in a regular pattern. 
    For Water Resistant Coating Or Treatment, Add  0.07 
    For Foil Backing, Add  0.12 
    For Tongue And Groove, Add  0.08 

. 
 06 16 23 00-0005 SF 1" x 10" Diagonal Surface Board Type Subfloor ......................................................................................................................3.15 0.84 

Note: 4 sides laid in a diagonal pattern. 
    For Water Resistant Coating Or Treatment, Add  0.07 
    For Foil Backing, Add  0.12 
    For Tongue And Groove, Add  0.08 

XXXXXXX 
. 
 06 16 33  Wood Board Sheathing (06 16) 
. 
. 
 06 16 33 00-0001  Plywood (06 16 33) 
. 
. 
 06 16 33 00-0002  Roof Decking (06 16 33 00-0001) 
. 
. 

 06 16 33 00-0003 SF 3/8" Thick CDX Plywood Roof Decking ...................................................................................................................................2.96 0.53 
Note: Applied to wood rafters. 

    For Shear Wall Construction, Add  0.25 
    For Exterior CC Grade Plywood, Add  0.26 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.25 
    For ACQ Preservative Treatment, Add  0.83 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  1.86 
    For Fire Retardant Treatment, Add  1.36 
    For >1,696 To 3,200, Deduct  -0.10 
    For >3,200 To 6,400, Deduct  -0.15 
    For >6,400 To 12,800, Deduct  -0.22 
    For >12,800, Deduct  -0.27 

. 
 06 16 33 00-0004 SF 1/2" Thick CDX Plywood Roof Decking ...................................................................................................................................3.44 0.63 

Note: Applied to wood rafters. 
    For Shear Wall Construction, Add  0.27 
    For Exterior CC Grade Plywood, Add  0.31 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.27 
    For ACQ Preservative Treatment, Add  1.00 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.03 
    For Fire Retardant Treatment, Add  1.65 
    For >1,696 To 3,200, Deduct  -0.13 
    For >3,200 To 6,400, Deduct  -0.19 
    For >6,400 To 12,800, Deduct  -0.26 
    For >12,800, Deduct  -0.32 
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. 
 06 16 33 00-0005 SF 5/8" Thick CDX Plywood Roof Decking ................................................................................................................................... 3.66 0.63 

Note: Applied to wood rafters. 
    For Shear Wall Construction, Add  0.29 
    For Exterior CC Grade Plywood, Add  0.33 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.29 
    For ACQ Preservative Treatment, Add  1.06 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.18 
    For Fire Retardant Treatment, Add  1.75 
    For >1,696 To 3,200, Deduct  -0.13 
    For >3,200 To 6,400, Deduct  -0.20 
    For >6,400 To 12,800, Deduct  -0.28 
    For >12,800, Deduct  -0.34 
    For Tongue And Groove, Add  0.15 

. 
 06 16 33 00-0006 SF 3/4" Thick CDX Plywood Roof Decking ................................................................................................................................... 4.14 0.74 

Note: Applied to wood rafters. 
    For Shear Wall Construction, Add  0.32 
    For Exterior CC Grade Plywood, Add  0.38 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.32 
    For ACQ Preservative Treatment, Add  1.23 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.37 
    For Fire Retardant Treatment, Add  2.02 
    For >1,696 To 3,200, Deduct  -0.15 
    For >3,200 To 6,400, Deduct  -0.23 
    For >6,400 To 12,800, Deduct  -0.32 
    For >12,800, Deduct  -0.39 
    For Tongue And Groove, Add  0.18 

. 
 06 16 33 00-0007 SF 1" Thick CDX Plywood Roof Decking ...................................................................................................................................... 5.18 0.84 

Note: Applied to wood rafters. 
    For Shear Wall Construction, Add  0.34 
    For Exterior CC Grade Plywood, Add  0.52 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.34 
    For ACQ Preservative Treatment, Add  1.66 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.58 
    For Fire Retardant Treatment, Add  2.73 
    For >1,696 To 3,200, Deduct  -0.21 
    For >3,200 To 6,400, Deduct  -0.31 
    For >6,400 To 12,800, Deduct  -0.42 
    For >12,800, Deduct  -0.50 
    For Tongue And Groove, Add  0.24 

XXXXXXX 
. 
 06 16 33 00-0008  Wall Sheathing (06 16 33 00-0001) 
. 
. 

 06 16 33 00-0009 SF 1/4" Interior BC Plywood Wall Sheathing ................................................................................................................................ 3.28 0.74 
Note: Applied to wall studs. 

    For Shear Wall Construction, Add  0.32 
    For Exterior CC Grade Plywood, Add  0.26 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.32 
    For Ceiling Installation, Add  0.16 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.37 
    For Fire Retardant Treatment, Add  1.34 
    For >1,696 To 3,200, Deduct  -0.10 
    For >3,200 To 6,400, Deduct  -0.15 
    For >6,400 To 12,800, Deduct  -0.23 
    For >12,800, Deduct  -0.28 

. 
 06 16 33 00-0010 SF 5/16" Interior BC Plywood Wall Sheathing .............................................................................................................................. 3.36 0.74 

Note: Applied to wall studs. 
    For Shear Wall Construction, Add  0.32 
    For Exterior CC Grade Plywood, Add  0.27 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.32 
    For Ceiling Installation, Add  0.16 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.37 
    For Fire Retardant Treatment, Add  1.41 
    For >1,696 To 3,200, Deduct  -0.11 
    For >3,200 To 6,400, Deduct  -0.16 
    For >6,400 To 12,800, Deduct  -0.24 
    For >12,800, Deduct  -0.29 

. 
 06 16 33 00-0011 SF 3/8" Interior BC Plywood Wall Sheathing ................................................................................................................................ 3.53 0.84 

Note: Applied to wall studs. 
    For Shear Wall Construction, Add  0.32 
    For Exterior CC Grade Plywood, Add  0.29 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.32 
    For Ceiling Installation, Add  0.16 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.37 
    For Fire Retardant Treatment, Add  1.54 
    For >1,696 To 3,200, Deduct  -0.12 
    For >3,200 To 6,400, Deduct  -0.18 
    For >6,400 To 12,800, Deduct  -0.25 
    For >12,800, Deduct  -0.31 
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. 
 06 16 33 00-0012 SF 1/2" Interior BC Plywood Wall Sheathing ................................................................................................................................4.12 0.84 

Note: Applied to wall studs. 
    For Shear Wall Construction, Add  0.34 
    For Exterior CC Grade Plywood, Add  0.37 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.34 
    For Ceiling Installation, Add  0.17 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.52 
    For Fire Retardant Treatment, Add  1.93 
    For >1,696 To 3,200, Deduct  -0.15 
    For >3,200 To 6,400, Deduct  -0.22 
    For >6,400 To 12,800, Deduct  -0.31 
    For >12,800, Deduct  -0.38 

. 
 06 16 33 00-0013 SF 5/8" Interior BC Plywood Wall Sheathing ................................................................................................................................4.33 0.95 

Note: Applied to wall studs. 
    For Shear Wall Construction, Add  0.36 
    For Exterior CC Grade Plywood, Add  0.38 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.36 
    For Ceiling Installation, Add  0.18 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.72 
    For Fire Retardant Treatment, Add  1.99 
    For >1,696 To 3,200, Deduct  -0.15 
    For >3,200 To 6,400, Deduct  -0.23 
    For >6,400 To 12,800, Deduct  -0.32 
    For >12,800, Deduct  -0.39 

. 
 06 16 33 00-0014 SF 3/4" Interior BC Plywood Wall Sheathing ................................................................................................................................4.81 1.06 

Note: Applied to wall studs. 
    For Shear Wall Construction, Add  0.39 
    For Exterior CC Grade Plywood, Add  0.43 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.39 
    For Ceiling Installation, Add  0.19 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.91 
    For Fire Retardant Treatment, Add  2.27 
    For >1,696 To 3,200, Deduct  -0.17 
    For >3,200 To 6,400, Deduct  -0.26 
    For >6,400 To 12,800, Deduct  -0.36 
    For >12,800, Deduct  -0.44 

XXXXXXX 
. 
 06 16 33 00-0015  Floor Decking (06 16 33 00-0001) 

Note: Includes patching of seams and all fastener holes where necessary. 
. 
. 

 06 16 33 00-0016 SF 5/16" CD Grade Plywood Floor Decking .................................................................................................................................2.29 0.63 
Note: Applied to floor or joists. 

    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  1.79 
    For Fire Retardant Treatment, Add  0.87 
    For >1,696 To 3,200, Deduct  -0.07 
    For >3,200 To 6,400, Deduct  -0.10 
    For >6,400 To 12,800, Deduct  -0.15 
    For >12,800, Deduct  -0.19 
    For ACQ Preservative Treatment, Add  0.53 
    For Fir Plywood, Add  0.20 
    For BC Grade Plywood, Add  0.16 
    For Exterior Glue, Add  0.10 
    For Marine Grade, Add  0.86 

. 
 06 16 33 00-0017 SF 3/8" CD Grade Plywood Floor Decking ...................................................................................................................................2.66 0.63 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  1.88 
    For Fire Retardant Treatment, Add  1.11 
    For >1,696 To 3,200, Deduct  -0.08 
    For >3,200 To 6,400, Deduct  -0.13 
    For >6,400 To 12,800, Deduct  -0.19 
    For >12,800, Deduct  -0.23 
    For ACQ Preservative Treatment, Add  0.68 
    For Fir Plywood, Add  0.26 
    For BC Grade Plywood, Add  0.21 
    For Exterior Glue, Add  0.13 
    For Marine Grade, Add  1.10 

. 
 06 16 33 00-0018 SF 1/2" CD Grade Plywood Floor Decking ...................................................................................................................................3.18 0.63 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  1.98 
    For Fire Retardant Treatment, Add  1.47 
    For >1,696 To 3,200, Deduct  -0.11 
    For >3,200 To 6,400, Deduct  -0.17 
    For >6,400 To 12,800, Deduct  -0.24 
    For >12,800, Deduct  -0.29 
    For ACQ Preservative Treatment, Add  0.89 
    For Fir Plywood, Add  0.34 
    For BC Grade Plywood, Add  0.28 
    For Exterior Glue, Add  0.17 
    For Marine Grade, Add  1.46 
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. 
 06 16 33 00-0019 SF 5/8" CD Grade Plywood Floor Decking ................................................................................................................................... 3.35 0.63 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.15 
    For Fire Retardant Treatment, Add  1.52 
    For >1,696 To 3,200, Deduct  -0.12 
    For >3,200 To 6,400, Deduct  -0.17 
    For >6,400 To 12,800, Deduct  -0.25 
    For >12,800, Deduct  -0.30 
    For ACQ Preservative Treatment, Add  0.92 
    For Fir Plywood, Add  0.36 
    For BC Grade Plywood, Add  0.28 
    For Exterior Glue, Add  0.18 
    For Marine Grade, Add  1.50 

. 
 06 16 33 00-0020 SF 3/4" CD Grade Plywood Floor Decking ................................................................................................................................... 3.97 0.63 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.28 
    For Fire Retardant Treatment, Add  1.94 
    For >1,696 To 3,200, Deduct  -0.15 
    For >3,200 To 6,400, Deduct  -0.22 
    For >6,400 To 12,800, Deduct  -0.31 
    For >12,800, Deduct  -0.37 
    For ACQ Preservative Treatment, Add  1.18 
    For Fir Plywood, Add  0.45 
    For BC Grade Plywood, Add  0.36 
    For Exterior Glue, Add  0.23 
    For Marine Grade, Add  1.92 

. 
 06 16 33 00-0021 SF 1-1/8" CD Grade Plywood Floor Decking ................................................................................................................................ 6.45 0.95 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.72 
    For Fire Retardant Treatment, Add  3.67 
    For >1,696 To 3,200, Deduct  -0.28 
    For >3,200 To 6,400, Deduct  -0.42 
    For >6,400 To 12,800, Deduct  -0.56 
    For >12,800, Deduct  -0.65 
    For ACQ Preservative Treatment, Add  2.23 
    For Fir Plywood, Add  0.86 
    For BC Grade Plywood, Add  0.69 
    For Exterior Glue, Add  0.43 
    For Marine Grade, Add  3.63 

. 
 06 16 33 00-0022 SF 1/2" AC Fir Plywood Floor Decking ......................................................................................................................................... 4.30 0.63 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  1.98 
    For Fire Retardant Treatment, Add  2.35 
    For >1,696 To 3,200, Deduct  -0.18 
    For >3,200 To 6,400, Deduct  -0.27 
    For >6,400 To 12,800, Deduct  -0.36 
    For >12,800, Deduct  -0.42 
    For ACQ Preservative Treatment, Add  1.43 
    For Exterior Glue, Add  0.28 
    For Marine Grade, Add  2.33 
    For Tongue And Groove, Add  0.21 

. 
 06 16 33 00-0023 SF 5/8" AC Fir Plywood Floor Decking ......................................................................................................................................... 4.41 0.63 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.15 
    For Fire Retardant Treatment, Add  2.35 
    For >1,696 To 3,200, Deduct  -0.18 
    For >3,200 To 6,400, Deduct  -0.27 
    For >6,400 To 12,800, Deduct  -0.36 
    For >12,800, Deduct  -0.43 
    For ACQ Preservative Treatment, Add  1.43 
    For Exterior Glue, Add  0.28 
    For Marine Grade, Add  2.33 
    For Tongue And Groove, Add  0.21 

. 
 06 16 33 00-0024 SF 3/4" AC Fir Plywood Floor Decking ......................................................................................................................................... 4.75 0.63 

Note: Applied to floor or joists. 
    For Selective Replacement <400 (Includes Removal Of Damaged Plywood And Fitting New Plywood To Size), Add  2.28 
    For Fire Retardant Treatment, Add  2.55 
    For >1,696 To 3,200, Deduct  -0.19 
    For >3,200 To 6,400, Deduct  -0.29 
    For >6,400 To 12,800, Deduct  -0.39 
    For >12,800, Deduct  -0.46 
    For ACQ Preservative Treatment, Add  1.55 
    For Exterior Glue, Add  0.30 
    For Marine Grade, Add  2.53 
    For Tongue And Groove, Add  0.23 

XXXXXXX 
. 
 06 16 33 00-0025  Underlayment Grade (06 16 33 00-0001) 

Note: Includes patching of seams and all fastener holes where necessary. 
. 
. 

 06 16 33 00-0026 SF 1/4" Thick Plywood Underlayment BC Grade ......................................................................................................................... 2.52 0.63 
    For Fire Retardant Treatment, Add  1.03 
    For >1,696 To 3,200, Deduct  -0.08 
    For >3,200 To 6,400, Deduct  -0.12 
    For >6,400 To 12,800, Deduct  -0.15 
    For >12,800, Deduct  -0.22 
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. 
 06 16 33 00-0027 SF 3/8" Thick Plywood Underlayment BC Grade ..........................................................................................................................2.70 0.63 

    For Fire Retardant Treatment, Add  1.12 
    For >1,696 To 3,200, Deduct  -0.09 
    For >3,200 To 6,400, Deduct  -0.13 
    For >6,400 To 12,800, Deduct  -0.16 
    For >12,800, Deduct  -0.23 

. 
 06 16 33 00-0028 SF 1/2" Thick Plywood Underlayment BC Grade ..........................................................................................................................2.84 0.74 

    For Fire Retardant Treatment, Add  1.22 
    For >1,696 To 3,200, Deduct  -0.09 
    For >3,200 To 6,400, Deduct  -0.14 
    For >6,400 To 12,800, Deduct  -0.17 
    For >12,800, Deduct  -0.25 

. 
 06 16 33 00-0029 SF 5/8" Thick Plywood Underlayment BC Grade ..........................................................................................................................3.28 0.74 

    For Fire Retardant Treatment, Add  1.45 
    For >1,696 To 3,200, Deduct  -0.11 
    For >3,200 To 6,400, Deduct  -0.16 
    For >6,400 To 12,800, Deduct  -0.20 
    For >12,800, Deduct  -0.29 
    For Tongue And Groove, Add  0.13 

. 
 06 16 33 00-0030 SF 3/4" Thick Plywood Underlayment BC Grade ..........................................................................................................................3.66 0.74 

    For Fire Retardant Treatment, Add  1.75 
    For >1,696 To 3,200, Deduct  -0.13 
    For >3,200 To 6,400, Deduct  -0.20 
    For >6,400 To 12,800, Deduct  -0.24 
    For >12,800, Deduct  -0.34 
    For Tongue And Groove, Add  0.15 

. 
 06 16 33 00-0031 SF 1-1/8" Thick Plywood Underlayment BC Grade ......................................................................................................................5.00 0.84 

    For Fire Retardant Treatment, Add  2.66 
    For >1,696 To 3,200, Deduct  -0.20 
    For >3,200 To 6,400, Deduct  -0.30 
    For >6,400 To 12,800, Deduct  -0.34 
    For >12,800, Deduct  -0.49 
    For Tongue And Groove, Add  0.24 

. 
 06 16 33 00-0032 SF 3/8" Thick CDX Plywood Underlayment Grade .......................................................................................................................3.01 0.63 

    For Fire Retardant Treatment, Add  1.37 
    For >1,696 To 3,200, Deduct  -0.10 
    For >3,200 To 6,400, Deduct  -0.16 
    For >6,400 To 12,800, Deduct  -0.19 
    For >12,800, Deduct  -0.27 

. 
 06 16 33 00-0033 SF 5/8"  Thick CDX Plywood Underlayment Grade ......................................................................................................................4.05 0.74 

    For Fire Retardant Treatment, Add  2.07 
    For >1,696 To 3,200, Deduct  -0.16 
    For >3,200 To 6,400, Deduct  -0.24 
    For >6,400 To 12,800, Deduct  -0.27 
    For >12,800, Deduct  -0.39 

XXXXXXX 
. 
 06 16 33 00-0034  Oriented Strand Board (06 16 33) 
. 
. 
 06 16 33 00-0035  On Roof (06 16 33 00-0034) 
. 
. 

 06 16 33 00-0036 SF 3/8" Thick Structural Oriented Strand Board (OSB) On Roof ..................................................................................................2.43 0.63 
    For >1,408 To 3,200, Deduct  -0.07 
    For >3,200 To 6,400, Deduct  -0.11 
    For >6,400 To 12,800, Deduct  -0.16 
    For >12,800, Deduct  -0.20 
    For Fire Retardant Treatment, Add  0.94 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  1.86 

. 
 06 16 33 00-0037 SF 1/2" Thick Structural Oriented Strand Board (OSB) On Roof ..................................................................................................2.75 0.63 

    For >1,408 To 3,200, Deduct  -0.08 
    For >3,200 To 6,400, Deduct  -0.13 
    For >6,400 To 12,800, Deduct  -0.19 
    For >12,800, Deduct  -0.24 
    For Fire Retardant Treatment, Add  1.11 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.03 

. 
 06 16 33 00-0038 SF 5/8" Thick Structural Oriented Strand Board (OSB) On Roof ..................................................................................................3.48 0.74 

    For >1,408 To 3,200, Deduct  -0.12 
    For >3,200 To 6,400, Deduct  -0.18 
    For >6,400 To 12,800, Deduct  -0.26 
    For >12,800, Deduct  -0.32 
    For Fire Retardant Treatment, Add  1.60 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.18 

. 
 06 16 33 00-0039 SF 3/4" Thick Structural Oriented Strand Board (OSB) On Roof ..................................................................................................4.27 0.74 

    For >1,408 To 3,200, Deduct  -0.16 
    For >3,200 To 6,400, Deduct  -0.24 
    For >6,400 To 12,800, Deduct  -0.34 
    For >12,800, Deduct  -0.40 
    For Fire Retardant Treatment, Add  2.13 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.37 

XXXXXXX 
. 
 06 16 33 00-0040  On Walls (06 16 33 00-0034) 
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. 

. 
 06 16 33 00-0041 SF 3/8" Thick Structural Oriented Strand Board (OSB) On Walls ................................................................................................. 2.77 0.74 

    For >1,408 To 3,200, Deduct  -0.07 
    For >3,200 To 6,400, Deduct  -0.11 
    For >6,400 To 12,800, Deduct  -0.17 
    For >12,800, Deduct  -0.22 
    For Fire Retardant Treatment, Add  0.94 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.37 

. 
 06 16 33 00-0042 SF 1/2" Thick Structural Oriented Strand Board (OSB) On Walls ................................................................................................. 3.08 0.84 

    For >1,408 To 3,200, Deduct  -0.08 
    For >3,200 To 6,400, Deduct  -0.13 
    For >6,400 To 12,800, Deduct  -0.20 
    For >12,800, Deduct  -0.25 
    For Fire Retardant Treatment, Add  1.11 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.52 

. 
 06 16 33 00-0043 SF 5/8" Thick Structural Oriented Strand Board (OSB) On Walls ................................................................................................. 3.84 0.95 

    For >1,408 To 3,200, Deduct  -0.12 
    For >3,200 To 6,400, Deduct  -0.18 
    For >6,400 To 12,800, Deduct  -0.27 
    For >12,800, Deduct  -0.33 
    For Fire Retardant Treatment, Add  1.60 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.72 

. 
 06 16 33 00-0044 SF 3/4" Thick Structural Oriented Strand Board (OSB) On Walls ................................................................................................. 4.63 0.95 

    For >1,408 To 3,200, Deduct  -0.16 
    For >3,200 To 6,400, Deduct  -0.24 
    For >6,400 To 12,800, Deduct  -0.34 
    For >12,800, Deduct  -0.42 
    For Fire Retardant Treatment, Add  2.13 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.91 

XXXXXXX 
. 
 06 16 33 00-0045  On Floors (06 16 33 00-0034) 

Note: Includes patching of seams and all fastener holes where necessary. 
. 
. 

 06 16 33 00-0046 SF 3/8" Thick Structural Oriented Strand Board (OSB) On Floors................................................................................................ 2.46 0.63 
    For >1,408 To 3,200, Deduct  -0.07 
    For >3,200 To 6,400, Deduct  -0.11 
    For >6,400 To 12,800, Deduct  -0.16 
    For >12,800, Deduct  -0.21 
    For Fire Retardant Treatment, Add  0.94 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  1.91 

. 
 06 16 33 00-0047 SF 1/2" Thick Structural Oriented Strand Board (OSB) On Floors................................................................................................ 2.92 0.74 

    For >1,408 To 3,200, Deduct  -0.08 
    For >3,200 To 6,400, Deduct  -0.13 
    For >6,400 To 12,800, Deduct  -0.19 
    For >12,800, Deduct  -0.24 
    For Fire Retardant Treatment, Add  1.11 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.28 

. 
 06 16 33 00-0048 SF 5/8" Thick Structural Oriented Strand Board (OSB) On Floors................................................................................................ 3.68 0.84 

    For >1,408 To 3,200, Deduct  -0.12 
    For >3,200 To 6,400, Deduct  -0.18 
    For >6,400 To 12,800, Deduct  -0.26 
    For >12,800, Deduct  -0.33 
    For Fire Retardant Treatment, Add  1.60 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.48 

. 
 06 16 33 00-0049 SF 3/4" Thick Structural Oriented Strand Board (OSB) On Floors................................................................................................ 4.49 0.95 

    For >1,408 To 3,200, Deduct  -0.16 
    For >3,200 To 6,400, Deduct  -0.24 
    For >6,400 To 12,800, Deduct  -0.34 
    For >12,800, Deduct  -0.41 
    For Fire Retardant Treatment, Add  2.13 
    For Selective Replacement <400 (Includes Removal Of Damaged OSB And Fitting New OSB To Size), Add  2.70 

XXXXXXX 
. 
 06 16 33 00-0050  Particle Board (06 16 33) 
. 
. 
 06 16 33 00-0051  Particle Board Floor Decking (06 16 33 00-0050) 

Note: Includes patching of seams and all fastener holes where necessary. 
. 
. 

 06 16 33 00-0052 SF 3/8" Particle Board Floor Decking ........................................................................................................................................... 1.79 0.53 
Note: Applied to plywood subfloor. 

    For Fire Retardant Treatment Add  0.43 
    For >1,536 To 3,200, Deduct  -0.03 
    For >3,200 To 6,400, Deduct  -0.05 
    For >6,400 To 12,800, Deduct  -0.09 
    For >12,800, Deduct  -0.13 
    For Tongue And Groove, Add  0.04 

. 
 06 16 33 00-0053 SF 1/2" Particle Board Floor Decking ........................................................................................................................................... 2.06 0.53 

Note: Applied to plywood subfloor. 
    For Fire Retardant Treatment Add  0.59 
    For >1,536 To 3,200, Deduct  -0.05 
    For >3,200 To 6,400, Deduct  -0.07 
    For >6,400 To 12,800, Deduct  -0.12 
    For >12,800, Deduct  -0.16 
    For Tongue And Groove, Add  0.05 



06
 06 Wood, Plastics, and Composites 

06 10 Rough Carpentry 
06 16 Sheathing 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 06 - 34 Monterey County Facilities

. 
 06 16 33 00-0054 SF 5/8" Particle Board Floor Decking ...........................................................................................................................................2.32 0.63 

Note: Applied to plywood subfloor. 
    For Fire Retardant Treatment Add  0.74 
    For >1,536 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.08 
    For >6,400 To 12,800, Deduct  -0.14 
    For >12,800, Deduct  -0.18 
    For Tongue And Groove, Add  0.07 

. 
 06 16 33 00-0055 SF 3/4" Particle Board Floor Decking ...........................................................................................................................................2.57 0.63 

Note: Applied to plywood subfloor. 
    For Fire Retardant Treatment Add  0.87 
    For >1,536 To 3,200, Deduct  -0.07 
    For >3,200 To 6,400, Deduct  -0.10 
    For >6,400 To 12,800, Deduct  -0.16 
    For >12,800, Deduct  -0.21 
    For Tongue And Groove, Add  0.08 

XXXXXXX 
. 
 06 16 43  Gypsum Sheathing (06 16) 
. 
. 
 06 16 43 00-0001  Exterior Gypsum Sheathing (06 16 43) 

Note: Includes moisture resistant core and fiberglass mats on both sides and long edges. 
. 
. 

 06 16 43 00-0002 SF 1/2" Exterior Gypsum Sheathing (GP Dens-Glass Gold) ........................................................................................................2.54 0.84 
    For Application To Metal Studs, Joists, Or Rafters, Add  0.34 
    For Ceiling Installation, Add  0.17 
    For >1,696 To 3,200, Deduct  -0.05 
    For >3,200 To 6,400, Deduct  -0.08 
    For >6,400 To 12,800, Deduct  -0.14 
    For >12,800, Deduct  -0.19 
    For Selective Replacement <400 (Includes Removal Of Damaged Gypsum And Fitting New Gypsum To Size), Add  2.52 

. 
 06 16 43 00-0003 SF 5/8" Exterior Gypsum Sheathing (GP Dens-Glass Gold) ........................................................................................................2.75 1.06 

    For Application To Metal Studs, Joists, Or Rafters, Add  0.36 
    For Ceiling Installation, Add  0.18 
    For >1,696 To 3,200, Deduct  -0.06 
    For >3,200 To 6,400, Deduct  -0.08 
    For >6,400 To 12,800, Deduct  -0.15 
    For >12,800, Deduct  -0.20 
    For Selective Replacement <400 (Includes Removal Of Damaged Gypsum And Fitting New Gypsum To Size), Add  2.72 

XXXXXXX 
. 
 06 17  Shop-Fabricated Structural Wood (06 10) 
. 
. 
 06 17 13  Laminated Veneer Lumber (06 17) 
. 
. 
 06 17 13 00-0001  Laminated Veneer Lumber (LVL) (06 17 13) 
. 
. 

 06 17 13 00-0002 LF 1-3/4" Wide x 5-1/2" Deep Laminated Veneer Lumber (LVL) ................................................................................................ 11.84 1.82 
. 

 06 17 13 00-0003 LF 1-3/4" Wide x 7-1/4" Deep Laminated Veneer Lumber (LVL) ................................................................................................ 13.36 1.85 
. 

 06 17 13 00-0004 LF 1-3/4" Wide x 9-1/2" Deep Laminated Veneer Lumber (LVL) ................................................................................................ 15.13 1.88 
. 

 06 17 13 00-0005 LF 1-3/4" Wide x 11-7/8" Deep Laminated Veneer Lumber (LVL) .............................................................................................. 17.38 1.91 
. 

 06 17 13 00-0006 LF 1-3/4" Wide x 14" Deep Laminated Veneer Lumber (LVL) .................................................................................................... 19.04 1.94 
. 

 06 17 13 00-0007 LF 1-3/4" Wide x 16" Deep Laminated Veneer Lumber (LVL) .................................................................................................... 21.34 2.01 
. 

 06 17 13 00-0008 LF 1-3/4" Wide x 18" Deep Laminated Veneer Lumber (LVL) .................................................................................................... 24.76 2.04 
. 

 06 17 13 00-0009 LF 1-3/4" Wide x 24" Deep Laminated Veneer Lumber (LVL) .................................................................................................... 35.11 2.32 

XXXXXXX 
. 
 06 17 23  Parallel Strand Lumber (06 17) 
. 
. 
 06 17 23 00-0001  Laminated Strand Lumber (LSL) (06 17 23) 
. 
. 

 06 17 23 00-0002 LF 2" x 4" Laminated Strand Lumber (LSL) ..................................................................................................................................4.16 0.84 
. 

 06 17 23 00-0003 LF 2" x 6" Laminated Strand Lumber (LSL) ..................................................................................................................................6.07 0.89 

XXXXXXX 
. 
 06 17 33  Wood I-Joists (06 17) 
. 
. 
 06 17 33 00-0001  Prefabricated Wood I-Joists (06 17 33) 
. 
. 

 06 17 33 00-0002 LF 9-1/2" Deep, 3/8" Web With 1-1/2" x 1-3/4" Flanges Prefabricated Wood I-Joist, Up To 30' Length .......................................7.17 1.17 
    For I-Joists 30' To 40' In Length, Add  0.51 
    For I-Joists >40' In Length, Add  1.26 

. 
 06 17 33 00-0003 LF 11-7/8" Deep, 3/8" Web With 1-1/2" x 1-3/4" Flanges Prefabricated Wood I-Joist, Up To 30' Length .....................................7.60 1.30 

    For I-Joists 30' To 40' In Length, Add  0.57 
    For I-Joists >40' In Length, Add  1.40 

. 
 06 17 33 00-0004 LF 14" Deep, 3/8" Web With 1-1/2" x 1-3/4" Flanges Prefabricated Wood I-Joist, Up To 30' Length ...........................................9.07 1.47 

    For I-Joists 30' To 40' In Length, Add  0.64 
    For I-Joists >40' In Length, Add  1.58 

. 
 06 17 33 00-0005 LF 16" Deep, 3/8" Web With 1-1/2" x 1-3/4" Flanges Prefabricated Wood I-Joist, Up To 30' Length ......................................... 10.27 1.63 

    For I-Joists 30' To 40' In Length, Add  0.72 
    For I-Joists >40' In Length, Add  1.76 

XXXXXXX 
. 
 06 17 43  Rim Boards (06 17) 
. 
. 
 06 17 43 00-0001  Oriented Strand Board (OSB) Rim Board (06 17 43) 
. 
. 

 06 17 43 00-0002 LF 1-1/8" Wide x 9-1/2" Deep, Oriented Strand Board (OSB) Rim Board ....................................................................................8.62 1.88 
. 

 06 17 43 00-0003 LF 1-1/8" Wide x 11-7/8" Deep, Oriented Strand Board (OSB) Rim Board ..................................................................................9.78 1.91 
. 

 06 17 43 00-0004 LF 1-1/8" Wide x 14" Deep, Oriented Strand Board (OSB) Rim Board ...................................................................................... 11.17 1.94 
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XXXXXXX 
. 
 06 17 53  Shop-Fabricated Wood Trusses (06 17)

Note: Includes temporary and permanent bracing, and fastening with truss tie-downs. 
. 
. 
 06 17 53 00-0001  Pre-Assembled Wood Roof Trusses (06 17 53) 

Note: For King Post, Queen Post, Fink or Howe types. Includes 2" x 4" top and bottom chords up to 42' and with 
2" x 6" top and bottom chords >42'. 

. 

. 
 06 17 53 00-0002 EA 10' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 225.72 68.33 

    For Up To 15, Add  6.68 
    For >35, Deduct  -4.45 
    For 3 In 12 Slope, Add  2.67 
    For 5 In 12 Slope, Add  7.12 
    For 6 In 12 Slope, Add  13.36 
    For 7 In 12 Slope, Add  17.81 
    For 8 In 12 Slope, Add  21.37 

. 
 06 17 53 00-0003 EA 12' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 253.68 74.84 

    For Up To 15, Add  7.80 
    For >35, Deduct  -5.20 
    For 3 In 12 Slope, Add  3.12 
    For 5 In 12 Slope, Add  8.32 
    For 6 In 12 Slope, Add  15.60 
    For 7 In 12 Slope, Add  20.80 
    For 8 In 12 Slope, Add  24.96 

. 
 06 17 53 00-0004 EA 14' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 287.85 81.35 

    For Up To 15, Add  9.39 
    For >35, Deduct  -6.26 
    For 3 In 12 Slope, Add  3.75 
    For 5 In 12 Slope, Add  10.01 
    For 6 In 12 Slope, Add  18.77 
    For 7 In 12 Slope, Add  25.03 
    For 8 In 12 Slope, Add  30.03 

. 
 06 17 53 00-0005 EA 16' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 338.35 87.86 

    For Up To 15, Add  12.20 
    For >35, Deduct  -8.13 
    For 3 In 12 Slope, Add  4.88 
    For 5 In 12 Slope, Add  13.01 
    For 6 In 12 Slope, Add  24.39 
    For 7 In 12 Slope, Add  32.53 
    For 8 In 12 Slope, Add  39.03 

. 
 06 17 53 00-0006 EA 18' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 379.44 94.37 

    For Up To 15, Add  14.30 
    For >35, Deduct  -9.54 
    For 3 In 12 Slope, Add  5.72 
    For 5 In 12 Slope, Add  15.26 
    For 6 In 12 Slope, Add  28.61 
    For 7 In 12 Slope, Add  38.14 
    For 8 In 12 Slope, Add  45.77 

. 
 06 17 53 00-0007 EA 20' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 386.33 104.13 

    For Up To 15, Add  13.36 
    For >35, Deduct  -8.90 
    For 3 In 12 Slope, Add  5.34 
    For 5 In 12 Slope, Add  14.25 
    For 6 In 12 Slope, Add  26.71 
    For 7 In 12 Slope, Add  35.61 
    For 8 In 12 Slope, Add  42.74 

. 
 06 17 53 00-0008 EA 22' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 404.55 165.96 

    For Up To 15, Add  13.75 
    For >35, Deduct  -9.16 
    For 3 In 12 Slope, Add  5.50 
    For 5 In 12 Slope, Add  14.66 
    For 6 In 12 Slope, Add  27.49 
    For 7 In 12 Slope, Add  36.65 
    For 8 In 12 Slope, Add  43.98 

. 
 06 17 53 00-0009 EA 24' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 433.10 117.15 

    For Up To 15, Add  14.91 
    For >35, Deduct  -9.94 
    For 3 In 12 Slope, Add  5.96 
    For 5 In 12 Slope, Add  15.90 
    For 6 In 12 Slope, Add  29.82 
    For 7 In 12 Slope, Add  39.76 
    For 8 In 12 Slope, Add  47.71 

. 
 06 17 53 00-0010 EA 26' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 463.34 185.48 

    For Up To 15, Add  16.20 
    For >35, Deduct  -10.80 
    For 3 In 12 Slope, Add  6.48 
    For 5 In 12 Slope, Add  17.28 
    For 6 In 12 Slope, Add  32.40 
    For 7 In 12 Slope, Add  43.21 
    For 8 In 12 Slope, Add  51.85 
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. 
 06 17 53 00-0011 EA 28' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 495.81 130.16 

    For Up To 15, Add  17.66 
    For >35, Deduct  -11.77 
    For 3 In 12 Slope, Add  7.06 
    For 5 In 12 Slope, Add  18.84 
    For 6 In 12 Slope, Add  35.32 
    For 7 In 12 Slope, Add  47.10 
    For 8 In 12 Slope, Add  56.52 

. 
 06 17 53 00-0012 EA 30' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 516.30 205.00 

    For Up To 15, Add  18.22 
    For >35, Deduct  -12.15 
    For 3 In 12 Slope, Add  7.29 
    For 5 In 12 Slope, Add  19.44 
    For 6 In 12 Slope, Add  36.44 
    For 7 In 12 Slope, Add  48.59 
    For 8 In 12 Slope, Add  58.31 

. 
 06 17 53 00-0013 EA 32' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 547.09 139.92 

    For Up To 15, Add  20.04 
    For >35, Deduct  -13.36 
    For 3 In 12 Slope, Add  8.02 
    For 5 In 12 Slope, Add  21.38 
    For 6 In 12 Slope, Add  40.09 
    For 7 In 12 Slope, Add  53.45 
    For 8 In 12 Slope, Add  64.14 

. 
 06 17 53 00-0014 EA 34' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 613.31 219.72 

    For Up To 15, Add  24.03 
    For >35, Deduct  -16.02 
    For 3 In 12 Slope, Add  9.61 
    For 5 In 12 Slope, Add  25.64 
    For 6 In 12 Slope, Add  48.07 
    For 7 In 12 Slope, Add  64.09 
    For 8 In 12 Slope, Add  76.91 

. 
 06 17 53 00-0015 EA 36' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 645.03 149.68 

    For Up To 15, Add  25.92 
    For >35, Deduct  -17.28 
    For 3 In 12 Slope, Add  10.37 
    For 5 In 12 Slope, Add  27.65 
    For 6 In 12 Slope, Add  51.85 
    For 7 In 12 Slope, Add  69.13 
    For 8 In 12 Slope, Add  82.96 

. 
 06 17 53 00-0016 EA 38' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 681.65 234.29 

    For Up To 15, Add  27.69 
    For >35, Deduct  -18.46 
    For 3 In 12 Slope, Add  11.08 
    For 5 In 12 Slope, Add  29.54 
    For 6 In 12 Slope, Add  55.39 
    For 7 In 12 Slope, Add  73.85 
    For 8 In 12 Slope, Add  88.62 

. 
 06 17 53 00-0017 EA 40' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 702.57 162.71 

    For Up To 15, Add  28.29 
    For >35, Deduct  -18.86 
    For 3 In 12 Slope, Add  11.32 
    For 5 In 12 Slope, Add  30.17 
    For 6 In 12 Slope, Add  56.58 
    For 7 In 12 Slope, Add  75.43 
    For 8 In 12 Slope, Add  90.52 

. 
 06 17 53 00-0018 EA 42' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 795.34 253.81 

    For Up To 15, Add  34.27 
    For >35, Deduct  -22.85 
    For 3 In 12 Slope, Add  13.71 
    For 5 In 12 Slope, Add  36.55 
    For 6 In 12 Slope, Add  68.54 
    For 7 In 12 Slope, Add  91.38 
    For 8 In 12 Slope, Add  109.66 

. 
 06 17 53 00-0019 EA 44' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 885.95 175.72 

    For Up To 15, Add  40.09 
    For >35, Deduct  -26.73 
    For 3 In 12 Slope, Add  16.04 
    For 5 In 12 Slope, Add  42.76 
    For 6 In 12 Slope, Add  80.18 
    For 7 In 12 Slope, Add  106.90 
    For 8 In 12 Slope, Add  128.28 

. 
 06 17 53 00-0020 EA 46' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 916.18 182.23 

    For Up To 15, Add  41.38 
    For >35, Deduct  -27.59 
    For 3 In 12 Slope, Add  16.55 
    For 5 In 12 Slope, Add  44.14 
    For 6 In 12 Slope, Add  82.76 
    For 7 In 12 Slope, Add  110.35 
    For 8 In 12 Slope, Add  132.42 
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. 
 06 17 53 00-0021 EA 48' Pre-Assembled Wood Roof Truss, 4 In 12 Slope .......................................................................................................... 967.24 188.73 

    For Up To 15, Add  44.23 
    For >35, Deduct  -29.49 
    For 3 In 12 Slope, Add  17.69 
    For 5 In 12 Slope, Add  47.18 
    For 6 In 12 Slope, Add  88.47 
    For 7 In 12 Slope, Add  117.95 
    For 8 In 12 Slope, Add  141.54 

. 
 06 17 53 00-0022 EA 50' Pre-Assembled Wood Roof Truss, 4 In 12 Slope ....................................................................................................... 1,145.42 195.24 

    For Up To 15, Add  56.62 
    For >35, Deduct  -37.75 
    For 3 In 12 Slope, Add  22.65 
    For 5 In 12 Slope, Add  60.40 
    For 6 In 12 Slope, Add  113.24 
    For 7 In 12 Slope, Add  150.99 
    For 8 In 12 Slope, Add  181.19 

. 
 06 17 53 00-0023 EA 52' Pre-Assembled Wood Roof Truss, 4 In 12 Slope ....................................................................................................... 1,065.70 175.59 

    For Up To 15, Add  50.64 
    For >35, Deduct  -33.76 
    For 3 In 12 Slope, Add  20.26 
    For 5 In 12 Slope, Add  54.02 
    For 6 In 12 Slope, Add  101.28 
    For 7 In 12 Slope, Add  135.04 
    For 8 In 12 Slope, Add  162.05 

. 
 06 17 53 00-0024 EA 54' Pre-Assembled Wood Roof Truss, 4 In 12 Slope ....................................................................................................... 1,117.84 205.00 

    For Up To 15, Add  53.09 
    For >35, Deduct  -35.39 
    For 3 In 12 Slope, Add  21.23 
    For 5 In 12 Slope, Add  56.63 
    For 6 In 12 Slope, Add  106.17 
    For 7 In 12 Slope, Add  141.57 
    For 8 In 12 Slope, Add  169.88 

. 
 06 17 53 00-0025 EA 56' Pre-Assembled Wood Roof Truss, 4 In 12 Slope ....................................................................................................... 1,165.65 190.03 

    For Up To 15, Add  55.70 
    For >35, Deduct  -37.13 
    For 3 In 12 Slope, Add  22.28 
    For 5 In 12 Slope, Add  59.41 
    For 6 In 12 Slope, Add  111.39 
    For 7 In 12 Slope, Add  148.52 
    For 8 In 12 Slope, Add  178.23 

. 
 06 17 53 00-0026 EA 58' Pre-Assembled Wood Roof Truss, 4 In 12 Slope ....................................................................................................... 1,213.40 214.76 

    For Up To 15, Add  58.79 
    For >35, Deduct  -39.19 
    For 3 In 12 Slope, Add  23.52 
    For 5 In 12 Slope, Add  62.71 
    For 6 In 12 Slope, Add  117.58 
    For 7 In 12 Slope, Add  156.77 
    For 8 In 12 Slope, Add  188.13 

. 
 06 17 53 00-0027 EA 60' Pre-Assembled Wood Roof Truss, 4 In 12 Slope ....................................................................................................... 1,241.13 218.03 

    For Up To 15, Add  60.38 
    For >35, Deduct  -40.25 
    For 3 In 12 Slope, Add  24.15 
    For 5 In 12 Slope, Add  64.41 
    For 6 In 12 Slope, Add  120.76 
    For 7 In 12 Slope, Add  161.02 
    For 8 In 12 Slope, Add  193.22 

XXXXXXX 
. 
 06 17 53 00-0028  Pre-Assembled Wood Gable End Roof Trusses (06 17 53) 

Note: 24" on center gable studs. Includes 2" x 4" top and bottom chords up to 42' and with 2" x 6" top and bottom 
chords >42'. 

. 

. 
 06 17 53 00-0029 EA 10' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 237.03 68.33 

    For 3 In 12 Slope, Add  3.01 
    For 5 In 12 Slope, Add  8.03 
    For 6 In 12 Slope, Add  15.05 
    For 7 In 12 Slope, Add  20.07 
    For 8 In 12 Slope, Add  24.09 
    For 16" On Center Gable Studs, Add  20.07 

. 
 06 17 53 00-0030 EA 12' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 266.91 74.84 

    For 3 In 12 Slope, Add  3.52 
    For 5 In 12 Slope, Add  9.38 
    For 6 In 12 Slope, Add  17.58 
    For 7 In 12 Slope, Add  23.45 
    For 8 In 12 Slope, Add  28.14 
    For 16" On Center Gable Studs, Add  23.45 

. 
 06 17 53 00-0031 EA 14' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 303.77 81.35 

    For 3 In 12 Slope, Add  4.23 
    For 5 In 12 Slope, Add  11.28 
    For 6 In 12 Slope, Add  21.16 
    For 7 In 12 Slope, Add  28.21 
    For 8 In 12 Slope, Add  33.85 
    For 16" On Center Gable Studs, Add  28.21 
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. 
 06 17 53 00-0032 EA 16' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 359.02 87.86 

    For 3 In 12 Slope, Add  5.50 
    For 5 In 12 Slope, Add  14.66 
    For 6 In 12 Slope, Add  27.50 
    For 7 In 12 Slope, Add  36.66 
    For 8 In 12 Slope, Add  43.99 
    For 16" On Center Gable Studs, Add  36.66 

. 
 06 17 53 00-0033 EA 18' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 403.69 94.37 

    For 3 In 12 Slope, Add  6.45 
    For 5 In 12 Slope, Add  17.20 
    For 6 In 12 Slope, Add  32.24 
    For 7 In 12 Slope, Add  42.99 
    For 8 In 12 Slope, Add  51.59 
    For 16" On Center Gable Studs, Add  42.99 

. 
 06 17 53 00-0034 EA 20' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 434.45 104.13 

    For 3 In 12 Slope, Add  6.79 
    For 5 In 12 Slope, Add  18.10 
    For 6 In 12 Slope, Add  33.93 
    For 7 In 12 Slope, Add  45.24 
    For 8 In 12 Slope, Add  54.29 
    For 16" On Center Gable Studs, Add  45.24 

. 
 06 17 53 00-0035 EA 22' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 454.05 110.64 

    For 3 In 12 Slope, Add  6.98 
    For 5 In 12 Slope, Add  18.62 
    For 6 In 12 Slope, Add  34.92 
    For 7 In 12 Slope, Add  46.55 
    For 8 In 12 Slope, Add  55.86 
    For 16" On Center Gable Studs, Add  46.55 

. 
 06 17 53 00-0036 EA 24' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 486.79 117.15 

    For 3 In 12 Slope, Add  7.58 
    For 5 In 12 Slope, Add  20.20 
    For 6 In 12 Slope, Add  37.88 
    For 7 In 12 Slope, Add  50.50 
    For 8 In 12 Slope, Add  60.60 
    For 16" On Center Gable Studs, Add  50.50 

. 
 06 17 53 00-0037 EA 26' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 521.67 123.65 

    For 3 In 12 Slope, Add  8.23 
    For 5 In 12 Slope, Add  21.95 
    For 6 In 12 Slope, Add  41.15 
    For 7 In 12 Slope, Add  54.87 
    For 8 In 12 Slope, Add  65.85 
    For 16" On Center Gable Studs, Add  54.87 

. 
 06 17 53 00-0038 EA 28' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 559.43 130.16 

    For 3 In 12 Slope, Add  8.97 
    For 5 In 12 Slope, Add  23.93 
    For 6 In 12 Slope, Add  44.87 
    For 7 In 12 Slope, Add  59.82 
    For 8 In 12 Slope, Add  71.79 
    For 16" On Center Gable Studs, Add  59.82 

. 
 06 17 53 00-0039 EA 30' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 584.56 136.67 

    For 3 In 12 Slope, Add  9.34 
    For 5 In 12 Slope, Add  24.90 
    For 6 In 12 Slope, Add  46.68 
    For 7 In 12 Slope, Add  62.24 
    For 8 In 12 Slope, Add  74.69 
    For 16" On Center Gable Studs, Add  62.24 

. 
 06 17 53 00-0040 EA 32' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 622.20 139.92 

    For 3 In 12 Slope, Add  10.27 
    For 5 In 12 Slope, Add  27.39 
    For 6 In 12 Slope, Add  51.35 
    For 7 In 12 Slope, Add  68.47 
    For 8 In 12 Slope, Add  82.16 
    For 16" On Center Gable Studs, Add  68.47 

. 
 06 17 53 00-0041 EA 34' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 703.33 146.43 

    For 3 In 12 Slope, Add  12.31 
    For 5 In 12 Slope, Add  32.84 
    For 6 In 12 Slope, Add  61.57 
    For 7 In 12 Slope, Add  82.09 
    For 8 In 12 Slope, Add  98.51 
    For 16" On Center Gable Studs, Add  82.09 

. 
 06 17 53 00-0042 EA 36' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 742.17 149.68 

    For 3 In 12 Slope, Add  13.28 
    For 5 In 12 Slope, Add  35.42 
    For 6 In 12 Slope, Add  66.42 
    For 7 In 12 Slope, Add  88.56 
    For 8 In 12 Slope, Add  106.27 
    For 16" On Center Gable Studs, Add  88.56 

. 
 06 17 53 00-0043 EA 38' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 785.41 156.20 

    For 3 In 12 Slope, Add  14.19 
    For 5 In 12 Slope, Add  37.84 
    For 6 In 12 Slope, Add  70.95 
    For 7 In 12 Slope, Add  94.60 
    For 8 In 12 Slope, Add  113.52 
    For 16" On Center Gable Studs, Add  94.60 
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. 
 06 17 53 00-0044 EA 40' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 839.00 162.71 

    For 3 In 12 Slope, Add  15.41 
    For 5 In 12 Slope, Add  41.09 
    For 6 In 12 Slope, Add  77.04 
    For 7 In 12 Slope, Add  102.72 
    For 8 In 12 Slope, Add  123.26 
    For 16" On Center Gable Studs, Add  102.72 

. 
 06 17 53 00-0045 EA 42' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ........................................................................................ 960.63 169.21 

    For 3 In 12 Slope, Add  18.67 
    For 5 In 12 Slope, Add  49.78 
    For 6 In 12 Slope, Add  93.33 
    For 7 In 12 Slope, Add  124.44 
    For 8 In 12 Slope, Add  149.33 
    For 16" On Center Gable Studs, Add  124.44 

. 
 06 17 53 00-0046 EA 44' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ..................................................................................... 1,079.30 175.72 

    For 3 In 12 Slope, Add  21.84 
    For 5 In 12 Slope, Add  58.23 
    For 6 In 12 Slope, Add  109.18 
    For 7 In 12 Slope, Add  145.57 
    For 8 In 12 Slope, Add  174.69 
    For 16" On Center Gable Studs, Add  145.57 

. 
 06 17 53 00-0047 EA 46' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ..................................................................................... 1,115.76 182.23 

    For 3 In 12 Slope, Add  22.54 
    For 5 In 12 Slope, Add  60.10 
    For 6 In 12 Slope, Add  112.70 
    For 7 In 12 Slope, Add  150.26 
    For 8 In 12 Slope, Add  180.31 
    For 16" On Center Gable Studs, Add  150.26 

. 
 06 17 53 00-0048 EA 48' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ..................................................................................... 1,180.55 188.73 

    For 3 In 12 Slope, Add  24.09 
    For 5 In 12 Slope, Add  64.25 
    For 6 In 12 Slope, Add  120.46 
    For 7 In 12 Slope, Add  160.62 
    For 8 In 12 Slope, Add  192.74 
    For 16" On Center Gable Studs, Add  160.62 

. 
 06 17 53 00-0049 EA 50' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ..................................................................................... 1,312.00 195.24 

    For 3 In 12 Slope, Add  27.65 
    For 5 In 12 Slope, Add  73.72 
    For 6 In 12 Slope, Add  138.23 
    For 7 In 12 Slope, Add  184.30 
    For 8 In 12 Slope, Add  221.16 
    For 16" On Center Gable Studs, Add  184.30 

. 
 06 17 53 00-0050 EA 52' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ..................................................................................... 1,337.32 201.75 

    For 3 In 12 Slope, Add  28.01 
    For 5 In 12 Slope, Add  74.70 
    For 6 In 12 Slope, Add  140.07 
    For 7 In 12 Slope, Add  186.76 
    For 8 In 12 Slope, Add  224.11 
    For 16" On Center Gable Studs, Add  186.76 

. 
 06 17 53 00-0051 EA 54' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ..................................................................................... 1,388.95 205.00 

    For 3 In 12 Slope, Add  29.37 
    For 5 In 12 Slope, Add  78.32 
    For 6 In 12 Slope, Add  146.84 
    For 7 In 12 Slope, Add  195.79 
    For 8 In 12 Slope, Add  234.95 
    For 16" On Center Gable Studs, Add  195.79 

. 
 06 17 53 00-0052 EA 56' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ..................................................................................... 1,450.06 211.51 

    For 3 In 12 Slope, Add  30.81 
    For 5 In 12 Slope, Add  82.16 
    For 6 In 12 Slope, Add  154.05 
    For 7 In 12 Slope, Add  205.41 
    For 8 In 12 Slope, Add  246.49 
    For 16" On Center Gable Studs, Add  205.41 

. 
 06 17 53 00-0053 EA 58' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ..................................................................................... 1,513.57 214.76 

    For 3 In 12 Slope, Add  32.52 
    For 5 In 12 Slope, Add  86.72 
    For 6 In 12 Slope, Add  162.60 
    For 7 In 12 Slope, Add  216.81 
    For 8 In 12 Slope, Add  260.17 
    For 16" On Center Gable Studs, Add  216.81 

. 
 06 17 53 00-0054 EA 60' Pre-Assembled Wood Gable End Roof Truss, 4 In 12 Slope ..................................................................................... 1,549.46 218.03 

    For 3 In 12 Slope, Add  33.40 
    For 5 In 12 Slope, Add  89.07 
    For 6 In 12 Slope, Add  167.01 
    For 7 In 12 Slope, Add  222.68 
    For 8 In 12 Slope, Add  267.22 
    For 16" On Center Gable Studs, Add  222.68 

XXXXXXX 
. 
 06 18  Glued-Laminated Construction (06 10) 
. 
. 
 06 18 13  Glued-Laminated Beams (06 18)
. 
. 
 06 18 13 00-0001  Glue Laminated Straight Beams (06 18 13) 

Note: Based on southern yellow pine or hemlock lumber with waterproof glue and factor applied sealer. 
. 
. 

 06 18 13 00-0002 LF 3-1/2" x 6" Glue Laminated Straight Beam ............................................................................................................................ 15.48 2.82 
. 

 06 18 13 00-0003 LF 3-1/2" x 7-1/2" Glue Laminated Straight Beam ..................................................................................................................... 19.33 3.52 
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. 
 06 18 13 00-0004 LF 3-1/2" x 9" Glue Laminated Straight Beam ............................................................................................................................ 23.21 4.23 

. 
 06 18 13 00-0005 LF 3-1/2" x 9-1/2" Glue Laminated Straight Beam ...................................................................................................................... 24.48 4.47 

. 
 06 18 13 00-0006 LF 3-1/2" x 10-1/2" Glue Laminated Straight Beam .................................................................................................................... 27.06 4.94 

. 
 06 18 13 00-0007 LF 3-1/2" x 12" Glue Laminated Straight Beam .......................................................................................................................... 30.92 5.64 

. 
 06 18 13 00-0008 LF 3-1/2" x 13-1/2" Glue Laminated Straight Beam .................................................................................................................... 34.82 6.35 

. 
 06 18 13 00-0009 LF 3-1/2" x 14" Glue Laminated Straight Beam .......................................................................................................................... 36.09 6.59 

. 
 06 18 13 00-0010 LF 3-1/2" x 15" Glue Laminated Straight Beam .......................................................................................................................... 38.68 7.05 

. 
 06 18 13 00-0011 LF 3-1/2" x 16" Glue Laminated Straight Beam .......................................................................................................................... 41.22 7.53 

. 
 06 18 13 00-0012 LF 3-1/2" x 16-1/2" Glue Laminated Straight Beam .................................................................................................................... 42.54 7.76 

. 
 06 18 13 00-0013 LF 3-1/2" x 18" Glue Laminated Straight Beam .......................................................................................................................... 46.39 8.48 

. 
 06 18 13 00-0014 LF 3-1/2" x 19-1/2" Glue Laminated Straight Beam .................................................................................................................... 50.26 9.18 

. 
 06 18 13 00-0015 LF 3-1/2" x 21" Glue Laminated Straight Beam .......................................................................................................................... 54.12 9.88 

. 
 06 18 13 00-0016 LF 3-1/2" x 22.5" Glue Laminated Straight Beam ....................................................................................................................... 58.01 10.58 

. 
 06 18 13 00-0017 LF 5-1/2" x 6" Glue Laminated Straight Beam ............................................................................................................................ 24.31 4.43 

. 
 06 18 13 00-0018 LF 5-1/2" x 7-1/2" Glue Laminated Straight Beam ...................................................................................................................... 30.38 5.55 

. 
 06 18 13 00-0019 LF 5-1/2" x 9" Glue Laminated Straight Beam ............................................................................................................................ 36.47 6.66 

. 
 06 18 13 00-0020 LF 5-1/2" x 9-1/2" Glue Laminated Straight Beam ...................................................................................................................... 38.48 7.03 

. 
 06 18 13 00-0021 LF 5-1/2" x 10-1/2" Glue Laminated Straight Beam .................................................................................................................... 42.54 7.76 

. 
 06 18 13 00-0022 LF 5-1/2" x 12" Glue Laminated Straight Beam .......................................................................................................................... 48.62 8.87 

. 
 06 18 13 00-0023 LF 5-1/2" x 13-1/2" Glue Laminated Straight Beam .................................................................................................................... 54.69 9.98 

. 
 06 18 13 00-0024 LF 5-1/2" x 14" Glue Laminated Straight Beam .......................................................................................................................... 56.71 10.34 

. 
 06 18 13 00-0025 LF 5-1/2" x 15" Glue Laminated Straight Beam .......................................................................................................................... 60.77 11.09 

. 
 06 18 13 00-0026 LF 5-1/2" x 16" Glue Laminated Straight Beam .......................................................................................................................... 64.81 11.83 

. 
 06 18 13 00-0027 LF 5-1/2" x 16-1/2" Glue Laminated Straight Beam .................................................................................................................... 66.84 12.20 

. 
 06 18 13 00-0028 LF 5-1/2" x 18" Glue Laminated Straight Beam .......................................................................................................................... 72.92 13.30 

. 
 06 18 13 00-0029 LF 5-1/2" x 19-1/2" Glue Laminated Straight Beam .................................................................................................................... 79.00 14.42 

. 
 06 18 13 00-0030 LF 5-1/2" x 21" Glue Laminated Straight Beam .......................................................................................................................... 85.07 15.52 

. 
 06 18 13 00-0031 LF 5-1/2" x 22.5" Glue Laminated Straight Beam ....................................................................................................................... 91.16 16.63 

. 
 06 18 13 00-0032 LF 5-1/2" x 24" Glue Laminated Straight Beam .......................................................................................................................... 97.23 17.74 

. 
 06 18 13 00-0033 LF 6-3/4" x 9" Glue Laminated Straight Beam ............................................................................................................................ 44.75 8.16 

. 
 06 18 13 00-0034 LF 6-3/4" x 9-1/2" Glue Laminated Straight Beam ...................................................................................................................... 47.23 8.61 

. 
 06 18 13 00-0035 LF 6-3/4" x 10-1/2" Glue Laminated Straight Beam .................................................................................................................... 52.20 9.52 

. 
 06 18 13 00-0036 LF 6-3/4" x 12" Glue Laminated Straight Beam .......................................................................................................................... 59.67 10.88 

. 
 06 18 13 00-0037 LF 6-3/4" x 13-1/2" Glue Laminated Straight Beam .................................................................................................................... 67.13 12.24 

. 
 06 18 13 00-0038 LF 6-3/4" x 14" Glue Laminated Straight Beam .......................................................................................................................... 69.59 12.70 

. 
 06 18 13 00-0039 LF 6-3/4" x 15" Glue Laminated Straight Beam .......................................................................................................................... 74.58 13.61 

. 
 06 18 13 00-0040 LF 6-3/4" x 16" Glue Laminated Straight Beam .......................................................................................................................... 79.54 14.51 

. 
 06 18 13 00-0041 LF 6-3/4" x 16-1/2" Glue Laminated Straight Beam .................................................................................................................... 82.03 14.96 

. 
 06 18 13 00-0042 LF 6-3/4" x 18" Glue Laminated Straight Beam .......................................................................................................................... 89.48 16.33 

. 
 06 18 13 00-0043 LF 6-3/4" x 19-1/2" Glue Laminated Straight Beam .................................................................................................................... 96.94 17.69 

. 
 06 18 13 00-0044 LF 6-3/4" x 21" Glue Laminated Straight Beam ........................................................................................................................ 104.41 19.05 

. 
 06 18 13 00-0045 LF 6-3/4" x 22.5" Glue Laminated Straight Beam ..................................................................................................................... 111.85 20.41 

. 
 06 18 13 00-0046 LF 6-3/4" x 24" Glue Laminated Straight Beam ........................................................................................................................ 119.32 21.78 

. 
 06 18 13 00-0047 LF 8-3/4" x 9" Glue Laminated Straight Beam ............................................................................................................................ 58.01 10.58 

. 
 06 18 13 00-0048 LF 8-3/4" x 9-1/2" Glue Laminated Straight Beam ...................................................................................................................... 61.22 11.17 

. 
 06 18 13 00-0049 LF 8-3/4" x 10-1/2" Glue Laminated Straight Beam .................................................................................................................... 67.67 12.35 

. 
 06 18 13 00-0050 LF 8-3/4" x 12" Glue Laminated Straight Beam .......................................................................................................................... 77.33 14.11 

. 
 06 18 13 00-0051 LF 8-3/4" x 13-1/2" Glue Laminated Straight Beam .................................................................................................................... 87.02 15.87 

. 
 06 18 13 00-0052 LF 8-3/4" x 14" Glue Laminated Straight Beam .......................................................................................................................... 90.21 16.47 

. 
 06 18 13 00-0053 LF 8-3/4" x 15" Glue Laminated Straight Beam .......................................................................................................................... 96.66 17.63 

. 
 06 18 13 00-0054 LF 8-3/4" x 16" Glue Laminated Straight Beam ........................................................................................................................ 103.10 18.82 

. 
 06 18 13 00-0055 LF 8-3/4" x 16-1/2" Glue Laminated Straight Beam .................................................................................................................. 106.35 19.39 

. 
 06 18 13 00-0056 LF 8-3/4" x 18" Glue Laminated Straight Beam ........................................................................................................................ 116.01 21.16 

. 
 06 18 13 00-0057 LF 8-3/4" x 19-1/2" Glue Laminated Straight Beam .................................................................................................................. 125.68 22.92 

. 
 06 18 13 00-0058 LF 8-3/4" x 21" Glue Laminated Straight Beam ........................................................................................................................ 135.34 24.69 

. 
 06 18 13 00-0059 LF 8-3/4" x 22.5" Glue Laminated Straight Beam ..................................................................................................................... 145.00 26.46 

. 
 06 18 13 00-0060 LF 8-3/4" x 24" Glue Laminated Straight Beam ........................................................................................................................ 154.68 28.23 

XXXXXXX 
. 
 06 18 13 00-0061  Glue Laminated Decking (06 18 13) 
. 
. 

 06 18 13 00-0062 LF 2" - 4" Thick x 4" Wide Glue Laminated Decking ....................................................................................................................7.81 1.79 
. 

 06 18 13 00-0063 LF 2" - 4" Thick x 6" Wide Glue Laminated Decking ....................................................................................................................7.89 1.79 
. 

 06 18 13 00-0064 LF 2" - 4" Thick x 8" Wide Glue Laminated Decking ....................................................................................................................7.92 1.70 

XXXXXXX 
. 
 06 18 16  Glued-Laminated Columns (06 18) 
. 
. 
 06 18 16 00-0001  Glue Laminated Structural Units (06 18 16) 

Note: Based on southern yellow pine or hemlock lumber in 2" laminations with waterproof glue and factor applied 
sealer. 

. 

. 
 06 18 16 00-0002 LF 3-1/4" x 7-1/2" Glue Laminated Purlin Or Column ................................................................................................................. 25.18 3.69 

. 
 06 18 16 00-0003 LF 3-1/4" x 9-1/4" Glue Laminated Purlin Or Column ................................................................................................................. 28.41 4.10 

. 
 06 18 16 00-0004 LF 5-1/4" x 9-1/4" Glue Laminated Purlin Or Column ................................................................................................................. 51.50 8.75 

. 
 06 18 16 00-0005 LF 5-1/4" x 13" Glue Laminated Purlin Or Column ..................................................................................................................... 57.35 9.17 

XXXXXXX 
. 
 06 20  Finish Carpentry (06) 
. 
. 
 06 22  Millwork (06 20) 
. 
. 
 06 22 13  Standard Pattern Wood Trim (06 22) 
. 
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. 
 06 22 13 00-0001  Pine Moldings (All Dimensions Are Nominal) (06 22 13) 
. 
. 

 06 22 13 00-0002 LF 1/4" x 1-1/4" Wood Lattice Strip .............................................................................................................................................. 2.91 1.05 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.39 

. 
 06 22 13 00-0003 LF 1/4" x 1-5/8" Wood Lattice Strip .............................................................................................................................................. 3.05 0.84 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.39 
. 

 06 22 13 00-0004 LF 1/4" x 2-1/2" Wood Lattice Strip .............................................................................................................................................. 3.86 0.84 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.39 

. 
 06 22 13 00-0005 LF 1/4" x 3-1/2" Wood Lattice Strip .............................................................................................................................................. 4.33 0.84 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.39 

XXXXXXX 
. 
 06 22 13 00-0006  Ceilings (All Dimensions Are Nominal) (06 22 13) 
. 
. 
 06 22 13 00-0007  White Pine (06 22 13 00-0006) 
. 
. 

 06 22 13 00-0008 LF 9/16" x 3-5/8" White Pine Crown Or Bed Molding ................................................................................................................. 13.60 3.66 
    For Birch, Add  3.02 
    For Mahogany, Oak, Maple Or Walnut, Add  4.29 
    For Poplar, Add  1.68 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 
    For Stain Grade Material (No Finger Joints), Add  1.09 

. 
 06 22 13 00-0009 LF 11/16" x 4-5/8" White Pine Crown Or Bed Molding ............................................................................................................... 18.22 4.38 

    For Birch, Add  4.31 
    For Mahogany, Oak, Maple Or Walnut, Add  6.01 
    For Poplar, Add  2.39 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.44 
    For Stain Grade Material (No Finger Joints), Add  1.55 

. 
 06 22 13 00-0010 LF 3/4" x 3/4" White Pine Crown Or Bed Molding ........................................................................................................................ 6.67 2.51 

    For Birch, Add  0.90 
    For Mahogany, Oak, Maple Or Walnut, Add  1.54 
    For Poplar, Add  0.50 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.96 
    For Stain Grade Material (No Finger Joints), Add  0.32 

. 
 06 22 13 00-0011 LF 9/16" x 1-5/8" White Pine Crown Or Bed Molding ................................................................................................................... 7.58 2.51 

    For Birch, Add  1.22 
    For Mahogany, Oak, Maple Or Walnut, Add  1.95 
    For Poplar, Add  0.68 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.96 
    For Stain Grade Material (No Finger Joints), Add  0.44 

. 
 06 22 13 00-0012 LF 9/16" x 2-1/4" White Pine Crown Or Bed Molding ................................................................................................................... 9.94 3.13 

    For Birch, Add  1.70 
    For Mahogany, Oak, Maple Or Walnut, Add  2.65 
    For Poplar, Add  0.94 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 
    For Stain Grade Material (No Finger Joints), Add  0.61 

. 
 06 22 13 00-0013 LF 3/4" x 3-1/2" White Pine Crown Or Bed Molding ................................................................................................................... 11.43 3.13 

    For Birch, Add  2.24 
    For Mahogany, Oak, Maple Or Walnut, Add  3.32 
    For Poplar, Add  1.24 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 
    For Stain Grade Material (No Finger Joints), Add  0.81 

. 
 06 22 13 00-0014 LF 5/8" x 4-1/4" White Pine Crown Or Bed Molding ................................................................................................................... 14.20 3.76 

    For Birch, Add  2.86 
    For Mahogany, Oak, Maple Or Walnut, Add  4.20 
    For Poplar, Add  1.59 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.44 
    For Stain Grade Material (No Finger Joints), Add  1.03 

. 
 06 22 13 00-0015 LF 1" x 2" White Pine Dentil Molding ............................................................................................................................................ 6.91 2.92 

    For Birch, Add  0.98 
    For Mahogany, Oak, Maple Or Walnut, Add  1.65 
    For Poplar, Add  0.55 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.96 
    For Stain Grade Material (No Finger Joints), Add  0.35 

. 
 06 22 13 00-0016 LF 9/16" x 1-3/4" White Pine Cove Molding ................................................................................................................................. 5.81 2.20 

    For Birch, Add  0.96 
    For Mahogany, Oak, Maple Or Walnut, Add  1.52 
    For Poplar, Add  0.54 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.72 
    For Stain Grade Material (No Finger Joints), Add  0.35 

. 
 06 22 13 00-0017 LF 11/16" x 2-3/4" White Pine Cove Molding ............................................................................................................................... 8.68 2.20 

    For Birch, Add  2.00 
    For Mahogany, Oak, Maple Or Walnut, Add  2.81 
    For Poplar, Add  1.11 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.72 
    For Stain Grade Material (No Finger Joints), Add  0.72 

. 
 06 22 13 00-0018 LF 3/8" x 3/8" White Pine Cove Molding....................................................................................................................................... 3.45 1.25 

    For Birch, Add  0.46 
    For Mahogany, Oak, Maple Or Walnut, Add  0.79 
    For Poplar, Add  0.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.50 
    For Stain Grade Material (No Finger Joints), Add  0.17 

. 
 06 22 13 00-0019 LF 1/2" x 1/2" White Pine Cove Molding....................................................................................................................................... 3.77 1.25 

    For Birch, Add  0.57 
    For Mahogany, Oak, Maple Or Walnut, Add  0.93 
    For Poplar, Add  0.32 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.50 
    For Stain Grade Material (No Finger Joints), Add  0.21 
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. 
 06 22 13 00-0020 LF 5/8" x 5/8" White Pine Cove Molding .......................................................................................................................................5.01 1.57 

    For Birch, Add  0.86 
    For Mahogany, Oak, Maple Or Walnut, Add  1.34 
    For Poplar, Add  0.48 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.60 
    For Stain Grade Material (No Finger Joints), Add  0.31 

. 
 06 22 13 00-0021 LF 3/4" x 3/4" White Pine Cove Molding .......................................................................................................................................5.01 1.57 

    For Birch, Add  0.86 
    For Mahogany, Oak, Maple Or Walnut, Add  1.34 
    For Poplar, Add  0.48 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.60 
    For Stain Grade Material (No Finger Joints), Add  0.31 

. 
 06 22 13 00-0022 LF 15/16" x 15/16" White Pine Cove Molding ...............................................................................................................................6.46 1.57 

    For Birch, Add  1.39 
    For Mahogany, Oak, Maple Or Walnut, Add  1.99 
    For Poplar, Add  0.77 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.60 
    For Stain Grade Material (No Finger Joints), Add  0.50 

. 
 06 22 13 00-0023 LF 7-1/2" Wide Mullion Covers ................................................................................................................................................... 41.57 1.88 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.86 
. 

 06 22 13 00-0024 LF Three Piece Mullion Trim, 2 Cove Moldings .......................................................................................................................... 52.59 1.88 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.86 

XXXXXXX 
. 
 06 22 13 00-0025  Cedar Trim (06 22 13 00-0006) 
. 
. 

 06 22 13 00-0026 LF 2" x 4" Cedar Ceiling Trim ..................................................................................................................................................... 11.68 5.27 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.75 

XXXXXXX 
. 
 06 22 13 00-0027  Oak Trim (06 22 13 00-0006) 
. 
. 

 06 22 13 00-0028 LF 1" x 8" Clear Oak Ceiling Trim ............................................................................................................................................... 12.10 4.85 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.61 

XXXXXXX 
. 
 06 22 13 00-0029  Closet Poles (06 22 13) 
. 
. 

 06 22 13 00-0030 LF 1-1/8" Diameter Pine Closet Poles ..........................................................................................................................................8.41 2.72 
. 

 06 22 13 00-0031 LF 1-5/8" Diameter Pine Closet Poles ........................................................................................................................................ 12.31 2.72 
. 

 06 22 13 00-0032 LF 2" Diameter Pine Closet Poles .............................................................................................................................................. 16.74 3.03 

XXXXXXX 
. 
 06 25  Prefinished Paneling (06 20) 
. 
. 
 06 25 16  Prefinished Plywood Paneling (06 25) 
. 
. 
 06 25 16 00-0001  Hardboard Panels (06 25 16) 

Note: Excludes furring and trim. 
. 
. 
 06 25 16 00-0002  Tempered Hardboard Panels (06 25 16 00-0001) 
. 
. 

 06 25 16 00-0003 SF 1/4" Tempered Hardboard Panels ...........................................................................................................................................5.27 1.90 
    For Waterproof Glue, Add  0.07 
    For Ceiling Installation, Add  1.29 
    For Glue Laminated Installation, Add  0.26 
    For 1/8" Thick Paneling, Deduct  -0.46 
    For 1/2" Thick Paneling, Add  1.04 
    For 5/8" Thick Paneling, Add  1.24 
    For 3/4" Thick Paneling, Add  1.50 
    For Fire Retardant Treatment (Class I), Add  0.76 

. 
 06 25 16 00-0004 SF 1/4" Plastic Faced Tempered Hardboard Panels ....................................................................................................................5.93 2.32 

    For Waterproof Glue, Add  0.06 
    For Ceiling Installation, Add  1.52 
    For Glue Laminated Installation, Add  0.30 
    For 1/8" Thick Paneling, Deduct  -0.50 
    For 1/2" Thick Paneling, Add  1.08 
    For 5/8" Thick Paneling, Add  1.27 
    For 3/4" Thick Paneling, Add  1.50 
    For Fire Retardant Treatment (Class I), Add  0.70 

. 
 06 25 16 00-0005 SF 1/4" Pegboard Tempered Hardboard Panels ..........................................................................................................................5.92 1.90 

    For Waterproof Glue, Add  0.11 
    For Ceiling Installation, Add  1.29 
    For Glue Laminated Installation, Add  0.30 
    For 1/8" Thick Paneling, Deduct  -0.57 
    For 1/2" Thick Paneling, Add  1.39 
    For 5/8" Thick Paneling, Add  1.72 
    For 3/4" Thick Paneling, Add  2.16 
    For Fire Retardant Treatment (Class I), Add  1.27 

. 
 06 25 16 00-0006 SF  1/4" Plastic Faced Pegboard Tempered Hardboard ................................................................................................................6.12 2.32 

    For Waterproof Glue, Add  0.07 
    For Ceiling Installation, Add  1.52 
    For Glue Laminated Installation, Add  0.31 
    For 1/8" Thick Paneling, Deduct  -0.53 
    For 1/2" Thick Paneling, Add  1.18 
    For 5/8" Thick Paneling, Add  1.41 
    For 3/4" Thick Paneling, Add  1.70 
    For Fire Retardant Treatment (Class I), Add  0.85 

XXXXXXX 
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. 
 06 25 16 00-0007  Untempered Hardboard Panels (06 25 16 00-0001) 
. 
. 

 06 25 16 00-0008 SF 1/4" Untempered Hardboard Panels ....................................................................................................................................... 5.06 1.90 
    For Waterproof Glue, Add  0.05 
    For Glue Laminated Installation, Add  0.25 
    For Lumber Core, Add  0.08 
    For Fire Retardant Treatment (Class I), Add  0.59 

XXXXXXX 
. 
 06 40  Architectural Woodwork (06) 
. 
. 
 06 41  Architectural Wood Casework (06 40) 
. 
. 
 06 41 13  Wood-Veneer-Faced Architectural Cabinets (06 41)
. 
. 
 06 41 13 00-0001  Wall And Base Cabinets (06 41 13) 

Note: Kitchen cabinets are constructed of 3/8" and 1/2" thick laminated particleboard with corner braces. Shelves 
are 3/4" laminated particleboard. The face frame is 3/4" x 1-1/2" solid wood. Hinges are 6 way adjustable, fully 
concealed steel. Drawers are 1/2" thick laminated particleboard boxes with 3/8" laminated particleboard bottoms. 
Drawer guides are side mounted, epoxy coated double rails. Excludes door or drawer pull hardware. 

. 

. 
 06 41 13 00-0002  Solid Maple Face Frame And Door, Wall And Base Cabinets (06 41 13 00-0001) 
. 
. 
 06 41 13 00-0003  Base Cabinets, 35" High, 23-3/4" Deep (06 41 13 00-0002) 
. 
. 

 06 41 13 00-0004 EA 12" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Maple Face Frame, Door and Drawer 
Front, Base Cabinet ........................................................................................................................................................... 266.49 20.89 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0005 EA 15" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Maple Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 282.91 26.11 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0006 EA 18" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Maple Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 295.48 31.33 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0007 EA 21" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Maple Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 310.32 36.56 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0008 EA 24" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Maple Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 350.46 41.78 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0009 EA 27" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Maple Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 365.67 47.01 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0010 EA 30" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Maple Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 394.29 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0011 EA 33" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Maple Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 414.66 57.45 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0012 EA 36" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Maple Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 427.50 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0013 EA 48" Wide, 35" High x 23-3/4" Deep, Double Drawer and Double Door, Solid Maple Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 486.00 83.57 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0014 EA 30" Wide, 35" High x 23-3/4" Deep, Double Drawer with False Panel Drawer Front, Solid Maple Face Frame and 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 532.36 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0015 EA 36" Wide, 35" High x 23-3/4" Deep, Double Drawer with False Panel Drawer Front, Solid Maple Face Frame and 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 589.61 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0016 EA 30" Wide, 35" High x 23-3/4" Deep, Triple Drawer with False Panel Drawer Front, Solid Maple Face Frame and 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 557.63 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0017 EA 36" Wide, 35" High x 23-3/4" Deep, Triple Drawer with False Panel Drawer Front, Solid Maple Face Frame and 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 621.05 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0018 EA 12" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 270.19 20.89 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 
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. 
 06 41 13 00-0019 EA 15" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 276.74 26.11 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0020 EA 18" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 301.02 31.33 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0021 EA 21" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 319.57 36.56 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0022 EA 24" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 332.59 41.78 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0023 EA 27" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 348.41 47.01 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0024 EA 30" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 556.40 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0025 EA 33" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 586.02 57.45 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0026 EA 36" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 615.50 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0027 EA 12" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 326.90 20.89 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0028 EA 15" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 334.07 26.11 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0029 EA 18" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 361.43 31.33 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0030 EA 21" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 383.67 36.56 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0031 EA 24" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 402.85 41.78 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0032 EA 27" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 422.38 47.01 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0033 EA 30" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 582.29 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0034 EA 33" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 614.99 57.45 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0035 EA 36" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Maple Face Frame and Drawer Fronts, Base 

Cabinet .............................................................................................................................................................................. 648.78 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

XXXXXXX 
. 
 06 41 13 00-0036  Wall Cabinet, 12" High, 12" Deep (06 41 13 00-0002) 
. 
. 

 06 41 13 00-0037 EA 30" Wide, 12" High x 12" Deep, Double Door, Solid Maple Face Frame and Doors, Wall Cabinet ..................................... 241.22 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0038 EA 33" Wide, 12" High x 12" Deep, Double Door, Solid Maple Face Frame and Doors, Wall Cabinet ..................................... 256.22 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0039 EA 36" Wide, 12" High x 12" Deep, Double Door, Solid Maple Face Frame and Doors, Wall Cabinet ..................................... 281.97 62.67 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0040 EA 39" Wide, 12" High x 12" Deep, Double Door, Solid Maple Face Frame and Doors, Wall Cabinet ..................................... 299.23 67.89 

    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0041  Wall Cabinets, 14" High, 12" Deep (06 41 13 00-0002) 
. 
. 

 06 41 13 00-0042 EA 12" Wide, 14" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 205.28 20.89 
    For All Plywood Box Construction, Add  40.68 
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. 
 06 41 13 00-0043 EA 15" Wide, 14" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 210.44 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0044 EA 18" Wide, 14" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 220.55 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0045 EA 21" Wide, 14" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 226.34 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0046 EA 24" Wide, 14" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 232.74 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0047 EA 30" Wide, 14" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 243.46 52.22 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0048 EA 33" Wide, 14" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 259.73 57.45 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0049 EA 36" Wide, 14" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 281.97 62.67 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0050 EA 39" Wide, 14" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 299.23 67.89 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0051  Wall Cabinets, 18" High, 12" Deep (06 41 13 00-0002) 
. 
. 

 06 41 13 00-0052 EA 12" Wide, 18" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 212.68 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0053 EA 15" Wide, 18" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 223.39 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0054 EA 18" Wide, 18" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 231.64 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0055 EA 21" Wide, 18" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 240.51 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0056 EA 24" Wide, 18" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 252.46 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0057 EA 27" Wide, 18" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 265.83 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0058 EA 30" Wide, 18" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 277.98 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0059 EA 33" Wide, 18" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 288.08 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0060 EA 36" Wide, 18" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 294.29 62.67 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0061  Wall Cabinets, 30" High, 12" Deep (06 41 13 00-0002) 
. 
. 

 06 41 13 00-0062 EA 12" Wide, 30" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 235.00 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0063 EA 15" Wide, 30" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 254.37 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0064 EA 18" Wide, 30" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 270.43 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0065 EA 21" Wide, 30" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 289.47 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0066 EA 24" Wide, 30" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 307.93 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0067 EA 27" Wide, 30" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 335.46 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0068 EA 30" Wide, 30" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 343.29 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0069 EA 33" Wide, 30" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 372.66 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0070 EA 36" Wide, 30" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 383.52 62.67 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0071  Wall Cabinets, 36" High, 12" Deep (06 41 13 00-0002) 
. 
. 

 06 41 13 00-0072 EA 12" Wide, 36" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 261.50 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0073 EA 15" Wide, 36" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 282.11 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0074 EA 18" Wide, 36" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 300.02 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0075 EA 21" Wide, 36" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 320.29 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0076 EA 24" Wide, 36" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 371.41 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0077 EA 27" Wide, 36" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 373.68 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0078 EA 30" Wide, 36" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 386.44 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0079 EA 33" Wide, 36" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 420.74 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0080 EA 36" Wide, 36" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet....................................... 431.60 62.67 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0081  Wall Cabinets, 42" High, 12" Deep (06 41 13 00-0002) 
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. 

. 
 06 41 13 00-0082 EA 12" Wide, 42" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 289.24 20.89 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0083 EA 15" Wide, 42" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 314.16 26.11 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0084 EA 18" Wide, 42" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 333.30 31.33 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0085 EA 21" Wide, 42" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 352.95 36.56 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0086 EA 24" Wide, 42" High x 12" Deep, Single Door, Solid Maple Face Frame and Door, Wall Cabinet ........................................ 382.51 41.78 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0087 EA 27" Wide, 42" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet ....................................... 406.96 47.03 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0088 EA 30" Wide, 42" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet ....................................... 427.12 52.22 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0089 EA 33" Wide, 42" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet ....................................... 465.73 57.45 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0090 EA 36" Wide, 42" High x 12" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet ....................................... 479.67 62.67 

    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0091  Wall Cabinets, 12" High, 23-3/4" Deep (06 41 13 00-0002) 
. 
. 

 06 41 13 00-0092 EA 30" Wide, 12" High x 23-3/4" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet ................................ 276.56 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0093 EA 33" Wide, 12" High x 23-3/4" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet ................................ 295.70 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0094 EA 36" Wide, 12" High x 23-3/4" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet ................................ 316.55 62.67 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0095 EA 39" Wide, 12" High x 23-3/4" Deep, Double Door, Solid Maple Face Frame and Door, Wall Cabinet ................................ 340.77 67.89 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0096 EA 48" Wide, 12" High x 23-3/4" Deep, Triple Door, Solid Maple Face Frame and Door, Wall Cabinet ................................... 398.37 83.57 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0097  Utility Cabinets, 84" High (06 41 13 00-0002) 
. 
. 

 06 41 13 00-0098 EA 15" Wide, 84" High x 12" Deep, Two Door, Solid Maple Face Frame and Door, Pantry Cabinet ........................................ 534.48 46.42 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0099 EA 18" Wide, 84" High x 12" Deep, Two Door, Solid Maple Face Frame and Door, Pantry Cabinet ........................................ 602.03 55.71 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0100 EA 21" Wide, 84" High x 12" Deep, Two Door, Solid Maple Face Frame and Door, Pantry Cabinet ........................................ 673.90 436.38 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0101 EA 24" Wide, 84" High x 12" Deep, Two Door, Solid Maple Face Frame and Door, Pantry Cabinet ........................................ 709.41 74.28 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0102 EA 30" Wide, 84" High x 12" Deep, Four Door, Solid Maple Face Frame and Door, Pantry Cabinet ....................................... 849.07 92.84 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0103 EA 36" Wide, 84" High x 12" Deep, Four Door, Solid Maple Face Frame and Door, Pantry Cabinet ....................................... 972.71 111.42 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0104 EA 15" Wide, 84" High x 24" Deep, Two Door, Solid Maple Face Frame and Door, Pantry Cabinet ........................................ 597.35 46.42 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0105 EA 18" Wide, 84" High x 24" Deep, Two Door, Solid Maple Face Frame and Door, Pantry Cabinet ........................................ 659.35 55.71 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0106 EA 21" Wide, 84" High x 24" Deep, Two Door, Solid Maple Face Frame and Door, Pantry Cabinet ........................................ 749.10 64.99 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0107 EA 24" Wide, 84" High x 24" Deep, Two Door, Solid Maple Face Frame and Door, Pantry Cabinet ........................................ 796.32 74.28 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0108 EA 30" Wide, 84" High x 24" Deep, Four Door, Solid Maple Face Frame and Door, Pantry Cabinet ....................................... 976.66 92.84 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0109 EA 36" Wide, 84" High x 24" Deep, Four Door, Solid Maple Face Frame and Door, Pantry Cabinet .................................... 1,110.78 111.42 

    For All Plywood Box Construction, Add  150.40 

XXXXXXX 
. 
 06 41 13 00-0110  Solid Oak Face Frame And Door, Wall And Base Cabinets (06 41 13 00-0001) 
. 
. 
 06 41 13 00-0111  Base Cabinets, 35" High, 23-3/4" Deep (06 41 13 00-0110) 
. 
. 

 06 41 13 00-0112 EA 12" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Oak Face Frame, Door and Drawer 
Front, Base Cabinet ........................................................................................................................................................... 242.45 20.89 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0113 EA 15" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Oak Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 257.02 26.11 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0114 EA 18" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Oak Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 268.36 31.33 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0115 EA 21" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Oak Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 281.97 36.56 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0116 EA 24" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Oak Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 317.18 41.78 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 
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. 
 06 41 13 00-0117 EA 27" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Oak Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 331.15 47.01 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0118 EA 30" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Oak Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 356.08 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0119 EA 33" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Oak Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 374.60 57.45 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0120 EA 36" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Oak Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 386.21 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0121 EA 48" Wide, 35" High x 23-3/4" Deep, Double Drawer and Double Door, Solid Oak Face Frame, Door and Drawer 

Front, Base Cabinet ........................................................................................................................................................... 438.53 83.57 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0122 EA 30" Wide, 35" High x 23-3/4" Deep, Double Drawer with False Panel Drawer Front, Solid Oak Face Frame and 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 478.12 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0123 EA 36" Wide, 35" High x 23-3/4" Deep, Double Drawer with False Panel Drawer Front, Solid Oak Face Frame and 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 528.59 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0124 EA 30" Wide, 35" High x 23-3/4" Deep, Triple Drawer with False Panel Drawer Front, Solid Oak Face Frame and 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 500.31 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0125 EA 36" Wide, 35" High x 23-3/4" Deep, Triple Drawer with False Panel Drawer Front, Solid Oak Face Frame and 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 556.33 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0126 EA 12" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ......... 246.15 20.89 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0127 EA 15" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ......... 252.09 26.11 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0128 EA 18" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ......... 273.29 31.33 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0129 EA 21" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ......... 289.98 36.56 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0130 EA 24" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ......... 301.77 41.78 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0131 EA 27" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ......... 315.74 47.01 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0132 EA 30" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ......... 499.08 52.22 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0133 EA 33" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ......... 525.00 57.45 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0134 EA 36" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ......... 551.40 62.67 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0135 EA 12" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ........... 295.46 20.89 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0136 EA 15" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ........... 302.63 26.11 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0137 EA 18" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ........... 326.91 31.33 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0138 EA 21" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ........... 346.69 36.56 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0139 EA 24" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ........... 363.41 41.78 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0140 EA 27" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ........... 381.08 47.01 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0141 EA 30" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ........... 521.88 52.22 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 
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. 
 06 41 13 00-0142 EA 33" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ........... 550.88 57.45 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0143 EA 36" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Oak Face Frame and Drawer Fronts, Base Cabinet ........... 580.98 62.67 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

XXXXXXX 
. 
 06 41 13 00-0144  Wall Cabinets, 12" High, 12" Deep (06 41 13 00-0110) 
. 
. 

 06 41 13 00-0145 EA 30" Wide, 12" High x 12" Deep, Double Door, Solid Oak Face Frame and Doors, Wall Cabinet ........................................ 220.26 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0146 EA 33" Wide, 12" High x 12" Deep, Double Door, Solid Oak Face Frame and Doors, Wall Cabinet ........................................ 233.41 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0147 EA 36" Wide, 12" High x 12" Deep, Double Door, Solid Oak Face Frame and Doors, Wall Cabinet ........................................ 256.69 62.67 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0148 EA 39" Wide, 12" High x 12" Deep, Double Door, Solid Oak Face Frame and Doors, Wall Cabinet ........................................ 272.10 67.89 

    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0149  Wall Cabinets, 14" High, 12" Deep (06 41 13 00-0110) 
. 
. 

 06 41 13 00-0150 EA 12" Wide, 14" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 188.02 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0151 EA 15" Wide, 14" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 192.57 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0152 EA 18" Wide, 14" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 201.44 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0153 EA 21" Wide, 14" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 207.23 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0154 EA 24" Wide, 14" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 213.02 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0155 EA 30" Wide, 14" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 222.50 52.22 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0156 EA 33" Wide, 14" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 236.92 57.45 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0157 EA 36" Wide, 14" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 256.69 62.67 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0158 EA 39" Wide, 14" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 272.10 67.89 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0159  Wall Cabinets, 18" High, 12" Deep (06 41 13 00-0110) 
. 
. 

 06 41 13 00-0160 EA 12" Wide, 18" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 194.19 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0161 EA 15" Wide, 18" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 203.66 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0162 EA 18" Wide, 18" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 211.30 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0163 EA 21" Wide, 18" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 219.56 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0164 EA 24" Wide, 18" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 230.27 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0165 EA 27" Wide, 18" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 242.41 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0166 EA 30" Wide, 18" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 252.70 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0167 EA 33" Wide, 18" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 262.19 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0168 EA 36" Wide, 18" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 267.79 62.67 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0169  Wall Cabinets, 30" High, 12" Deep (06 41 13 00-0110) 
. 
. 

 06 41 13 00-0170 EA 12" Wide, 30" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 215.89 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0171 EA 15" Wide, 30" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 233.42 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0172 EA 18" Wide, 30" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 247.63 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0173 EA 21" Wide, 30" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 264.19 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0174 EA 24" Wide, 30" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 280.80 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0175 EA 27" Wide, 30" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 305.26 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0176 EA 30" Wide, 30" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 312.47 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0177 EA 33" Wide, 30" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 338.14 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0178 EA 36" Wide, 30" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 348.39 62.67 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0179  Wall Cabinets, 36" High, 12" Deep (06 41 13 00-0110) 
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. 

. 
 06 41 13 00-0180 EA 12" Wide, 36" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 239.31 20.89 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0181 EA 15" Wide, 36" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 257.46 26.11 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0182 EA 18" Wide, 36" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 273.51 31.33 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0183 EA 21" Wide, 36" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 291.32 36.56 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0184 EA 24" Wide, 36" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 336.89 41.78 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0185 EA 27" Wide, 36" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 338.54 47.03 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0186 EA 30" Wide, 36" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 350.07 52.22 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0187 EA 33" Wide, 36" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 380.67 57.45 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0188 EA 36" Wide, 36" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 390.30 62.67 

    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0189  Wall Cabinets, 42" High, 12" Deep (06 41 13 00-0110) 
. 
. 

 06 41 13 00-0190 EA 12" Wide, 42" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 263.35 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0191 EA 15" Wide, 42" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 285.81 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0192 EA 18" Wide, 42" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 303.10 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0193 EA 21" Wide, 42" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 320.29 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0194 EA 24" Wide, 42" High x 12" Deep, Single Door, Solid Oak Face Frame and Door, Wall Cabinet ........................................... 346.76 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0195 EA 27" Wide, 42" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 368.13 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0196 EA 30" Wide, 42" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 385.82 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0197 EA 33" Wide, 42" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 420.12 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0198 EA 36" Wide, 42" High x 12" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .......................................... 432.83 62.67 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0199  Wall Cabinets, 12" High, 23-3/4" Deep (06 41 13 00-0110) 
. 
. 

 06 41 13 00-0200 EA 30" Wide, 12" High x 23-3/4" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .................................... 252.53 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0201 EA 33" Wide, 12" High x 23-3/4" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .................................... 269.81 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0202 EA 36" Wide, 12" High x 23-3/4" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .................................... 288.20 62.67 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0203 EA 39" Wide, 12" High x 23-3/4" Deep, Double Door, Solid Oak Face Frame and Door, Wall Cabinet .................................... 309.96 67.89 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0204 EA 48" Wide, 12" High x 23-3/4" Deep, Triple Door, Solid Oak Face Frame and Door, Wall Cabinet ...................................... 360.77 83.57 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0205  Utility Cabinets, 84" High (06 41 13 00-0110) 
. 
. 

 06 41 13 00-0206 EA 15" Wide, 84" High x 12" Deep, Two Door, Solid Oak Face Frame and Door, Pantry Cabinet ........................................... 490.10 46.42 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0207 EA 18" Wide, 84" High x 12" Deep, Two Door, Solid Oak Face Frame and Door, Pantry Cabinet ........................................... 551.48 55.71 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0208 EA 21" Wide, 84" High x 12" Deep, Two Door, Solid Oak Face Frame and Door, Pantry Cabinet ........................................... 616.57 436.38 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0209 EA 24" Wide, 84" High x 12" Deep, Two Door, Solid Oak Face Frame and Door, Pantry Cabinet ........................................... 649.62 74.28 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0210 EA 30" Wide, 84" High x 12" Deep, Four Door, Solid Oak Face Frame and Door, Pantry Cabinet .......................................... 773.87 92.84 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0211 EA 36" Wide, 84" High x 12" Deep, Four Door, Solid Oak Face Frame and Door, Pantry Cabinet .......................................... 884.57 111.42 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0212 EA 15" Wide, 84" High x 24" Deep, Two Door, Solid Oak Face Frame and Door, Pantry Cabinet ........................................... 545.58 46.42 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0213 EA 18" Wide, 84" High x 24" Deep, Two Door, Solid Oak Face Frame and Door, Pantry Cabinet ........................................... 602.03 55.71 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0214 EA 21" Wide, 84" High x 24" Deep, Two Door, Solid Oak Face Frame and Door, Pantry Cabinet ........................................... 682.53 64.99 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0215 EA 24" Wide, 84" High x 24" Deep, Two Door, Solid Oak Face Frame and Door, Pantry Cabinet ........................................... 726.05 74.28 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0216 EA 30" Wide, 84" High x 24" Deep, Four Door, Solid Oak Face Frame and Door, Pantry Cabinet .......................................... 886.05 92.84 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0217 EA 36" Wide, 84" High x 24" Deep, Four Door, Solid Oak Face Frame and Door, Pantry Cabinet ....................................... 1,005.99 111.42 

    For All Plywood Box Construction, Add  150.40 

XXXXXXX 
. 
 06 41 13 00-0218  Solid Wood Face Frame And Thermofoil Door, Wall And Base Cabinets (06 41 

13 00-0001) 
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. 

. 
 06 41 13 00-0219  Base Cabinets, 35" High, 23-3/4" Deep (06 41 13 00-0218) 
. 
. 

 06 41 13 00-0220 EA 12" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Wood Face Frame, Thermofoil Door 
and Drawer Front, Base Cabinet ........................................................................................................................................ 242.45 20.89 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0221 EA 15" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Wood Face Frame, Thermofoil Door 

and Drawer Front, Base Cabinet ........................................................................................................................................ 257.02 26.11 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0222 EA 18" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Wood Face Frame, Thermofoil Door 

and Drawer Front, Base Cabinet ........................................................................................................................................ 268.36 31.33 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0223 EA 21" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Wood Face Frame, Thermofoil Door 

and Drawer Front, Base Cabinet ........................................................................................................................................ 281.97 36.56 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0224 EA 24" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Wood Face Frame, Thermofoil Door 

and Drawer Front, Base Cabinet ........................................................................................................................................ 317.18 41.78 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0225 EA 27" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Wood Face Frame, Thermofoil Door 

and Drawer Front, Base Cabinet ........................................................................................................................................ 331.15 47.01 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0226 EA 30" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Wood Face Frame, Thermofoil Door 

and Drawer Front, Base Cabinet ........................................................................................................................................ 356.08 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0227 EA 33" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Wood Face Frame, Thermofoil Door 

and Drawer Front, Base Cabinet ........................................................................................................................................ 374.60 57.45 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0228 EA 36" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Wood Face Frame, Thermofoil Door 

and Drawer Front, Base Cabinet ........................................................................................................................................ 386.21 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0229 EA 48" Wide, 35" High x 23-3/4" Deep, Double Drawer and Double Door, Solid Wood Face Frame, Thermofoil Door 

and Drawer Front, Base Cabinet ........................................................................................................................................ 438.53 83.57 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0230 EA 30" Wide, 35" High x 23-3/4" Deep, Double Drawer with False Panel Drawer Front, Solid Wood Face Frame and 

Thermofoil Drawer Fronts, Base Cabinet ........................................................................................................................... 478.12 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0231 EA 36" Wide, 35" High x 23-3/4" Deep, Double Drawer with False Panel Drawer Front, Solid Wood Face Frame and 

Thermofoil Drawer Fronts, Base Cabinet ........................................................................................................................... 528.59 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0232 EA 30" Wide, 35" High x 23-3/4" Deep, Triple Drawer with False Panel Drawer Front, Solid Wood Face Frame and 

Thermofoil Drawer Fronts, Base Cabinet ........................................................................................................................... 500.31 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0233 EA 36" Wide, 35" High x 23-3/4" Deep, Triple Drawer with False Panel Drawer Front, Solid Wood Face Frame and 

Thermofoil Drawer Fronts, Base Cabinet ........................................................................................................................... 556.33 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0234 EA 12" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 246.15 20.89 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0235 EA 15" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 252.09 26.11 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0236 EA 18" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 273.29 31.33 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0237 EA 21" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 289.98 36.56 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0238 EA 24" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 301.77 41.78 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0239 EA 27" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 315.74 47.01 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0240 EA 30" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 499.08 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 
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. 
 06 41 13 00-0241 EA 33" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 525.00 57.45 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0242 EA 36" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 551.40 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0243 EA 12" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 295.46 20.89 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0244 EA 15" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 302.63 26.11 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0245 EA 18" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 326.91 31.33 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0246 EA 21" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 346.69 36.56 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0247 EA 24" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 363.41 41.78 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0248 EA 27" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 381.08 47.01 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0249 EA 30" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 521.88 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0250 EA 33" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 550.88 57.45 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0251 EA 36" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Thermofoil Drawer Fronts, 

Base Cabinet ..................................................................................................................................................................... 580.98 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

XXXXXXX 
. 
 06 41 13 00-0252  Wall Cabinets, 12" High, 12" Deep (06 41 13 00-0218) 
. 
. 

 06 41 13 00-0253 EA 30" Wide, 12" High x 12" Deep, Double Door, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet ................... 220.26 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0254 EA 33" Wide, 12" High x 12" Deep, Double Door, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet ................... 233.41 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0255 EA 36" Wide, 12" High x 12" Deep, Double Door, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet ................... 256.69 62.67 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0256 EA 39" Wide, 12" High x 12" Deep, Double Door, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet ................... 272.10 67.89 

    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0257  Wall Cabinets, 14" High, 12" Deep (06 41 13 00-0218) 
. 
. 

 06 41 13 00-0258 EA 12" Wide, 14" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet ...................... 188.02 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0259 EA 15" Wide, 14" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet ...................... 192.57 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0260 EA 18" Wide, 14" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet ...................... 201.44 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0261 EA 21" Wide, 14" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet ...................... 207.23 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0262 EA 24" Wide, 14" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet ...................... 213.02 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0263 EA 30" Wide, 14" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet.................. 222.50 52.22 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0264 EA 33" Wide, 14" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet.................. 236.92 57.45 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0265 EA 36" Wide, 14" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet.................. 256.69 62.67 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0266 EA 39" Wide, 14" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet.................. 272.10 67.89 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0267  Wall Cabinets, 18" High, 12" Deep (06 41 13 00-0218) 
. 
. 

 06 41 13 00-0268 EA 12" Wide, 18" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet ...................... 194.19 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0269 EA 15" Wide, 18" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet ...................... 203.66 26.11 

    For All Plywood Box Construction, Add  40.68 
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. 
 06 41 13 00-0270 EA 18" Wide, 18" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 211.30 31.33 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0271 EA 21" Wide, 18" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 219.56 36.56 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0272 EA 24" Wide, 18" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 230.27 41.78 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0273 EA 27" Wide, 18" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 242.41 47.03 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0274 EA 30" Wide, 18" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 252.70 52.22 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0275 EA 33" Wide, 18" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 262.19 57.45 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0276 EA 36" Wide, 18" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 267.79 62.67 

    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0277  Wall Cabinets, 30" High, 12" Deep (06 41 13 00-0218) 
. 
. 

 06 41 13 00-0278 EA 12" Wide, 30" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 215.89 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0279 EA 15" Wide, 30" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 233.42 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0280 EA 18" Wide, 30" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 247.63 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0281 EA 21" Wide, 30" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 264.19 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0282 EA 24" Wide, 30" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 280.80 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0283 EA 27" Wide, 30" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 305.26 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0284 EA 30" Wide, 30" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 312.47 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0285 EA 33" Wide, 30" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 338.14 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0286 EA 36" Wide, 30" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 348.39 62.67 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0287  Wall Cabinets, 36" High, 12" Deep (06 41 13 00-0218) 
. 
. 

 06 41 13 00-0288 EA 12" Wide, 36" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 239.31 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0289 EA 15" Wide, 36" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 257.46 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0290 EA 18" Wide, 36" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 273.51 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0291 EA 21" Wide, 36" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 291.32 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0292 EA 24" Wide, 36" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 336.89 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0293 EA 27" Wide, 36" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 338.54 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0294 EA 30" Wide, 36" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 350.07 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0295 EA 33" Wide, 36" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 380.67 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0296 EA 36" Wide, 36" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 390.30 62.67 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0297  Wall Cabinets, 42" High, 12" Deep (06 41 13 00-0218) 
. 
. 

 06 41 13 00-0298 EA 12" Wide, 42" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 263.35 20.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0299 EA 15" Wide, 42" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 285.81 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0300 EA 18" Wide, 42" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 303.10 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0301 EA 21" Wide, 42" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 320.29 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0302 EA 24" Wide, 42" High x 12" Deep, Single Door, Solid Wood Face Frame and Thermofoil Door, Wall Cabinet....................... 346.76 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0303 EA 27" Wide, 42" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 368.13 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0304 EA 30" Wide, 42" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 385.82 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0305 EA 33" Wide, 42" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 420.12 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0306 EA 36" Wide, 42" High x 12" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .................. 432.83 62.67 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0307  Wall Cabinets, 12" High, 23-3/4" Deep (06 41 13 00-0218) 
. 
. 

 06 41 13 00-0308 EA 30" Wide, 12" High x 23-3/4" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet ........... 252.53 52.22 
    For All Plywood Box Construction, Add  40.68 
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. 
 06 41 13 00-0309 EA 33" Wide, 12" High x 23-3/4" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet ........... 269.81 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0310 EA 36" Wide, 12" High x 23-3/4" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet ........... 288.20 62.67 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0311 EA 39" Wide, 12" High x 23-3/4" Deep, Double Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet ........... 309.96 67.89 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0312 EA 48" Wide, 12" High x 23-3/4" Deep, Triple Doors, Solid Wood Face Frame and Thermofoil Doors, Wall Cabinet .............. 360.77 83.57 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0313  Utility Cabinets, 84" High (06 41 13 00-0218) 
. 
. 

 06 41 13 00-0314 EA 15" Wide, 84" High x 12" Deep, Two Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet ................... 490.10 46.42 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0315 EA 18" Wide, 84" High x 12" Deep, Two Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet ................... 551.48 55.71 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0316 EA 21" Wide, 84" High x 12" Deep, Two Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet ................... 616.57 436.38 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0317 EA 24" Wide, 84" High x 12" Deep, Two Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet ................... 649.62 74.28 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0318 EA 30" Wide, 84" High x 12" Deep, Four Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet .................. 773.87 92.84 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0319 EA 36" Wide, 84" High x 12" Deep, Four Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet .................. 884.57 111.42 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0320 EA 15" Wide, 84" High x 24" Deep, Two Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet ................... 545.58 46.42 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0321 EA 18" Wide, 84" High x 24" Deep, Two Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet ................... 602.03 55.71 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0322 EA 21" Wide, 84" High x 24" Deep, Two Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet ................... 682.53 64.99 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0323 EA 24" Wide, 84" High x 24" Deep, Two Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet ................... 726.05 74.28 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0324 EA 30" Wide, 84" High x 24" Deep, Four Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet .................. 886.05 92.84 
    For All Plywood Box Construction, Add  150.40 

. 
 06 41 13 00-0325 EA 36" Wide, 84" High x 24" Deep, Four Doors, Solid Wood Face Frame and Thermofoil Doors, Pantry Cabinet ............... 1,005.99 111.42 

    For All Plywood Box Construction, Add  150.40 

XXXXXXX 
. 
 06 41 13 00-0326  Solid Wood Face Frame And Decorative Laminate Veneer Door, Wall And 

Base Cabinets (06 41 13 00-0001) 
. 
. 
 06 41 13 00-0327  Base Cabinets, 35" High, 23-3/4" Deep (06 41 13 00-0326) 
. 
. 

 06 41 13 00-0328 EA 12" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Wood Face Frame, Decorative 
Laminate Veneer Door and Drawer Front, Base Cabinet................................................................................................... 242.45 20.89 

    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0329 EA 15" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Wood Face Frame, Decorative 

Laminate Veneer Door and Drawer Front, Base Cabinet................................................................................................... 257.02 26.11 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0330 EA 18" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Wood Face Frame, Decorative 

Laminate Veneer Door and Drawer Front, Base Cabinet................................................................................................... 268.36 31.33 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0331 EA 21" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Wood Face Frame, Decorative 

Laminate Veneer Door and Drawer Front, Base Cabinet................................................................................................... 281.97 36.56 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0332 EA 24" Wide, 35" High x 23-3/4" Deep, Single Drawer and Single Door, Solid Wood Face Frame, Decorative 

Laminate Veneer Door and Drawer Front, Base Cabinet................................................................................................... 317.18 41.78 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0333 EA 27" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Wood Face Frame, Decorative 

Laminate Veneer Door and Drawer Front, Base Cabinet................................................................................................... 331.15 47.01 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0334 EA 30" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Wood Face Frame, Decorative 

Laminate Veneer Door and Drawer Front, Base Cabinet................................................................................................... 356.08 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0335 EA 33" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Wood Face Frame, Decorative 

Laminate Veneer Door and Drawer Front, Base Cabinet................................................................................................... 374.60 57.45 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0336 EA 36" Wide, 35" High x 23-3/4" Deep, Single Drawer and Double Door, Solid Wood Face Frame, Decorative 

Laminate Veneer Door and Drawer Front, Base Cabinet................................................................................................... 386.21 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  72.73 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0337 EA 48" Wide, 35" High x 23-3/4" Deep, Double Drawer and Double Door, Solid Wood Face Frame, Decorative 

Laminate Veneer Door and Drawer Front, Base Cabinet................................................................................................... 438.53 83.57 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0338 EA 30" Wide, 35" High x 23-3/4" Deep, Double Drawer with False Panel Drawer Front, Solid Wood Face Frame and 

Decorative Laminate Veneer Drawer Fronts, Base Cabinet .............................................................................................. 478.12 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 
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. 
 06 41 13 00-0339 EA 36" Wide, 35" High x 23-3/4" Deep, Double Drawer with False Panel Drawer Front, Solid Wood Face Frame and 

Decorative Laminate Veneer Drawer Fronts, Base Cabinet .............................................................................................. 528.59 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  145.47 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0340 EA 30" Wide, 35" High x 23-3/4" Deep, Triple Drawer with False Panel Drawer Front, Solid Wood Face Frame and 

Decorative Laminate Veneer Drawer Fronts, Base Cabinet .............................................................................................. 500.31 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0341 EA 36" Wide, 35" High x 23-3/4" Deep, Triple Drawer with False Panel Drawer Front, Solid Wood Face Frame and 

Decorative Laminate Veneer Drawer Fronts, Base Cabinet .............................................................................................. 556.33 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0342 EA 12" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Decorative Laminate 

Veneer Drawer Fronts, Base Cabinet ................................................................................................................................ 246.15 20.89 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0343 EA 15" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Decorative Laminate 

Veneer Drawer Fronts, Base Cabinet ................................................................................................................................ 252.09 26.11 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0344 EA 18" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Decorative Laminate 

Veneer Drawer Fronts, Base Cabinet ................................................................................................................................ 273.29 31.33 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0345 EA 21" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Decorative Laminate 

Veneer Drawer Fronts, Base Cabinet ................................................................................................................................ 289.98 36.56 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0346 EA 24" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Decorative Laminate 

Veneer Drawer Fronts, Base Cabinet ................................................................................................................................ 301.77 41.78 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0347 EA 27" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Decorative Laminate 

Veneer Drawer Fronts, Base Cabinet ................................................................................................................................ 315.74 47.01 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0348 EA 30" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Decorative Laminate 

Veneer Drawer Fronts, Base Cabinet ................................................................................................................................ 499.08 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0349 EA 33" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Decorative Laminate 

Veneer Drawer Fronts, Base Cabinet ................................................................................................................................ 525.00 57.45 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0350 EA 36" Wide, 35" High x 23-3/4" Deep, Three Drawer Base, Solid Wood Face Frame and Decorative Laminate 

Veneer Drawer Fronts, Base Cabinet ................................................................................................................................ 551.40 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  218.20 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0351 EA 12" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Decorative Laminate Veneer 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 295.46 20.89 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0352 EA 15" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Decorative Laminate Veneer 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 302.63 26.11 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0353 EA 18" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Decorative Laminate Veneer 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 326.91 31.33 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0354 EA 21" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Decorative Laminate Veneer 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 346.69 36.56 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0355 EA 24" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Decorative Laminate Veneer 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 363.41 41.78 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0356 EA 27" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Decorative Laminate Veneer 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 381.08 47.01 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0357 EA 30" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Decorative Laminate Veneer 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 521.88 52.22 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0358 EA 33" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Decorative Laminate Veneer 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 550.88 57.45 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

. 
 06 41 13 00-0359 EA 36" Wide, 35" High x 23-3/4" Deep, Four Drawer Base, Solid Wood Face Frame and Decorative Laminate Veneer 

Drawer Fronts, Base Cabinet ............................................................................................................................................. 580.98 62.67 
    For Solid Wood Drawers, Dovetail Joints And Full Extension Drawer Guides, Add  290.93 
    For All Plywood Box Construction, Add  75.81 

XXXXXXX 
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. 
 06 41 13 00-0360  Wall Cabinets, 12" High, 12" Deep (06 41 13 00-0326) 
. 
. 

 06 41 13 00-0361 EA 30" Wide, 12" High x 12" Deep, Double Door, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 220.26 52.22 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0362 EA 33" Wide, 12" High x 12" Deep, Double Door, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 233.41 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0363 EA 36" Wide, 12" High x 12" Deep, Double Door, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 256.69 62.67 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0364 EA 39" Wide, 12" High x 12" Deep, Double Door, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 272.10 67.89 

    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0365  Wall Cabinets, 14" High, 12" Deep (06 41 13 00-0326) 
. 
. 

 06 41 13 00-0366 EA 12" Wide, 14" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 188.02 20.89 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0367 EA 15" Wide, 14" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 192.57 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0368 EA 18" Wide, 14" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 201.44 31.33 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0369 EA 21" Wide, 14" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 207.23 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0370 EA 24" Wide, 14" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 213.02 41.78 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0371 EA 30" Wide, 14" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 222.50 52.22 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0372 EA 33" Wide, 14" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 236.92 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0373 EA 36" Wide, 14" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 256.69 62.67 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0374 EA 39" Wide, 14" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 272.10 67.89 

    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0375  Wall Cabinets, 18" High, 12" Deep (06 41 13 00-0326) 
. 
. 

 06 41 13 00-0376 EA 12" Wide, 18" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 194.19 20.89 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0377 EA 15" Wide, 18" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 203.66 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0378 EA 18" Wide, 18" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 211.30 31.33 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0379 EA 21" Wide, 18" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 219.56 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0380 EA 24" Wide, 18" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 230.27 41.78 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0381 EA 27" Wide, 18" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 242.41 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0382 EA 30" Wide, 18" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 252.70 52.22 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0383 EA 33" Wide, 18" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 262.19 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0384 EA 36" Wide, 18" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet ...................................................................................................................................................................... 267.79 62.67 

    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0385  Wall Cabinets, 30" High, 12" Deep (06 41 13 00-0326) 
. 
. 

 06 41 13 00-0386 EA 12" Wide, 30" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 215.89 20.89 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0387 EA 15" Wide, 30" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet ...................................................................................................................................................................... 233.42 26.11 

    For All Plywood Box Construction, Add  40.68 
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. 
 06 41 13 00-0388 EA 18" Wide, 30" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 

Wall Cabinet....................................................................................................................................................................... 247.63 31.33 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0389 EA 21" Wide, 30" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 

Wall Cabinet....................................................................................................................................................................... 264.19 36.56 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0390 EA 24" Wide, 30" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 

Wall Cabinet....................................................................................................................................................................... 280.80 41.78 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0391 EA 27" Wide, 30" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 

Wall Cabinet....................................................................................................................................................................... 305.26 47.03 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0392 EA 30" Wide, 30" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 

Wall Cabinet....................................................................................................................................................................... 312.47 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0393 EA 33" Wide, 30" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 

Wall Cabinet....................................................................................................................................................................... 338.14 57.45 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0394 EA 36" Wide, 30" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 

Wall Cabinet....................................................................................................................................................................... 348.39 62.67 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0395  Wall Cabinets, 36" High, 12" Deep (06 41 13 00-0326) 
. 
. 

 06 41 13 00-0396 EA 12" Wide, 36" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet....................................................................................................................................................................... 239.31 20.89 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0397 EA 15" Wide, 36" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet....................................................................................................................................................................... 257.46 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0398 EA 18" Wide, 36" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet....................................................................................................................................................................... 273.51 31.33 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0399 EA 21" Wide, 36" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet....................................................................................................................................................................... 291.32 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0400 EA 24" Wide, 36" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet....................................................................................................................................................................... 336.89 41.78 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0401 EA 27" Wide, 36" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet....................................................................................................................................................................... 338.54 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0402 EA 30" Wide, 36" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet....................................................................................................................................................................... 350.07 52.22 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0403 EA 33" Wide, 36" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet....................................................................................................................................................................... 380.67 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0404 EA 36" Wide, 36" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet....................................................................................................................................................................... 390.30 62.67 

    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0405  Wall Cabinets, 42" High, 12" Deep (06 41 13 00-0326) 
. 
. 

 06 41 13 00-0406 EA 12" Wide, 42" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet....................................................................................................................................................................... 263.35 20.89 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0407 EA 15" Wide, 42" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet....................................................................................................................................................................... 285.81 26.11 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0408 EA 18" Wide, 42" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet....................................................................................................................................................................... 303.10 31.33 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0409 EA 21" Wide, 42" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet....................................................................................................................................................................... 320.29 36.56 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0410 EA 24" Wide, 42" High x 12" Deep, Single Door, Solid Wood Face Frame and Decorative Laminate Veneer Door, 
Wall Cabinet....................................................................................................................................................................... 346.76 41.78 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0411 EA 27" Wide, 42" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet....................................................................................................................................................................... 368.13 47.03 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0412 EA 30" Wide, 42" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet....................................................................................................................................................................... 385.82 52.22 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0413 EA 33" Wide, 42" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet....................................................................................................................................................................... 420.12 57.45 

    For All Plywood Box Construction, Add  40.68 
. 

 06 41 13 00-0414 EA 36" Wide, 42" High x 12" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Wall Cabinet....................................................................................................................................................................... 432.83 62.67 

    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0415  Wall Cabinets, 12" High, 23-3/4" Deep (06 41 13 00-0326) 
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. 

. 
 06 41 13 00-0416 EA 30" Wide, 12" High x 23-3/4" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer 

Doors, Wall Cabinet ........................................................................................................................................................... 252.53 52.22 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0417 EA 33" Wide, 12" High x 23-3/4" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer 

Doors, Wall Cabinet ........................................................................................................................................................... 269.81 57.45 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0418 EA 36" Wide, 12" High x 23-3/4" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer 

Doors, Wall Cabinet ........................................................................................................................................................... 288.20 62.67 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0419 EA 39" Wide, 12" High x 23-3/4" Deep, Double Doors, Solid Wood Face Frame and Decorative Laminate Veneer 

Doors, Wall Cabinet ........................................................................................................................................................... 309.96 67.89 
    For All Plywood Box Construction, Add  40.68 

. 
 06 41 13 00-0420 EA 48" Wide, 12" High x 23-3/4" Deep, Triple Doors, Solid Wood Face Frame and Decorative Laminate Veneer 

Doors, Wall Cabinet ........................................................................................................................................................... 360.77 83.57 
    For All Plywood Box Construction, Add  40.68 

XXXXXXX 
. 
 06 41 13 00-0421  Utility Cabinets, 84" High (06 41 13 00-0326) 
. 
. 

 06 41 13 00-0422 EA 15" Wide, 84" High x 12" Deep, Two Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................... 490.10 46.42 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0423 EA 18" Wide, 84" High x 12" Deep, Two Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................... 551.48 55.71 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0424 EA 21" Wide, 84" High x 12" Deep, Two Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................... 616.57 436.38 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0425 EA 24" Wide, 84" High x 12" Deep, Two Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................... 649.62 74.28 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0426 EA 30" Wide, 84" High x 12" Deep, Four Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................... 773.87 92.84 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0427 EA 36" Wide, 84" High x 12" Deep, Four Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................... 884.57 111.42 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0428 EA 15" Wide, 84" High x 24" Deep, Two Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................... 545.58 46.42 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0429 EA 18" Wide, 84" High x 24" Deep, Two Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................... 602.03 55.71 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0430 EA 21" Wide, 84" High x 24" Deep, Two Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................... 682.53 64.99 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0431 EA 24" Wide, 84" High x 24" Deep, Two Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................... 726.05 74.28 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0432 EA 30" Wide, 84" High x 24" Deep, Four Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................... 886.05 92.84 

    For All Plywood Box Construction, Add  150.40 
. 

 06 41 13 00-0433 EA 36" Wide, 84" High x 24" Deep, Four Doors, Solid Wood Face Frame and Decorative Laminate Veneer Doors, 
Pantry Cabinet ................................................................................................................................................................ 1,005.99 111.42 

    For All Plywood Box Construction, Add  150.40 

XXXXXXX 
. 
 06 41 13 00-0434  Removal And Reinstallation Of Cabinet Or Counters (06 41 13) 

Note: Includes storage, cleaning and supply materials. Any height or width. 
. 
. 

 06 41 13 00-0435 LF Removal And Reinstallation Of Wood Base Cabinets ........................................................................................................... 79.91  
. 

 06 41 13 00-0436 LF Removal And Reinstallation Of Wall Cabinets ...................................................................................................................... 69.49  
. 

 06 41 13 00-0437 LF Removal And Reinstallation Of Plastic Laminated Countertops ............................................................................................ 16.10  

XXXXXXX 
. 
 06 41 93  Cabinet and Drawer Hardware (06 41)
. 
. 
 06 41 93 00-0001  Cabinet Hardware (06 41 93) 

Note: Includes all finishes, and mounting screws. 
. 
. 

 06 41 93 00-0002 EA 4" To 6" Long, 1/2" Diameter, Cabinet Bar Pull ..................................................................................................................... 25.02 8.88 
. 

 06 41 93 00-0003 EA 7" To 9" Long, 1/2" Diameter, Cabinet Bar Pull ..................................................................................................................... 25.79 8.88 
. 

 06 41 93 00-0004 EA 10" To 12" Long, 1/2" Diameter, Cabinet Bar Pull ................................................................................................................. 27.13 8.88 
. 

 06 41 93 00-0005 EA 3" To 4-1/2", Flat Cabinet Pull Handle ................................................................................................................................... 28.63 8.88 
. 

 06 41 93 00-0006 EA 5" To 6-1/2", Flat Cabinet Pull Handle ................................................................................................................................... 29.40 8.88 
. 

 06 41 93 00-0007 EA 7" To 8-1/2", Flat Cabinet Pull Handle ................................................................................................................................... 37.66 8.88 
. 

 06 41 93 00-0008 EA 12" To 12-1/2", Flat Cabinet Pull Handle ............................................................................................................................... 71.86 8.88 
. 

 06 41 93 00-0009 EA 1-7/16" Diameter, Mushroom Cabinet Pull Knobs ................................................................................................................. 19.47 6.79 
. 

 06 41 93 00-0010 EA 3-7/16" x 1-5/8" x 1" Projection, Cabinet Cup Pull ................................................................................................................. 19.33 6.79 
. 

 06 41 93 00-0011 EA 1-1/4" Long, Finger Cabinet Pull ........................................................................................................................................... 26.32 7.84 
. 

 06 41 93 00-0012 EA 3" Long, Finger Cabinet Pull ................................................................................................................................................. 29.92 7.84 
. 

 06 41 93 00-0013 EA 4" Long, Finger Cabinet Pull ................................................................................................................................................. 32.38 7.84 
. 

 06 41 93 00-0014 EA 6" Long, Finger Cabinet Pull ................................................................................................................................................. 35.74 7.84 
. 

 06 41 93 00-0015 EA 12" Long, Finger Cabinet Pull ............................................................................................................................................... 51.35 7.84 
. 

 06 41 93 00-0016 EA Cabinet Spring Loaded Adjustable Barrel Ball Catch ............................................................................................................ 37.96 10.45 
. 

 06 41 93 00-0017 EA Cabinet Surface Mounted Square or Matchbook Latch ........................................................................................................ 55.70 10.45 
. 

 06 41 93 00-0018 EA Cabinet Door or Drawer Mortised Lock With 2 Keys ........................................................................................................... 135.52 15.67 
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. 
 06 41 93 00-0019 EA Cabinet Door or Drawer Bored Lock with 2 Keys .................................................................................................................. 50.25 8.88 

. 
 06 41 93 00-0020 EA Cabinet Surface Mounted Slide or Barrel Bolt Latch ............................................................................................................. 33.97 8.88 

XXXXXXX 
. 
 06 42  Wood Paneling (06 40) 

Note: Includes glue for installation. 
. 
. 
 06 42 13  Wood Board Paneling (06 42) 
. 
. 
 06 42 13 00-0001  Solid Wood Paneling (06 42 13) 
. 
. 
 06 42 13 00-0002  7/16" Solid Wood Paneling, Tongue And Groove, 3" To 5" Wide (06 42 13 00-0001) 
. 
. 

 06 42 13 00-0003 SF Homestead Cedar Paneling Tongue And Groove, 7/16" ....................................................................................................... 13.15 2.20 
. 

 06 42 13 00-0004 SF Homestead Juniper Paneling Tongue And Groove, 7/16" ..................................................................................................... 14.00 2.20 

XXXXXXX 
. 
 06 42 13 00-0005  7/16" Solid Wood Paneling, Tongue And Groove, 6" To 10" Wide (06 42 13 00-0001) 
. 
. 

 06 42 13 00-0006 SF 8" Random Plank Tongue And Groove, 7/16" ....................................................................................................................... 11.34 2.08 
. 

 06 42 13 00-0007 SF 8" Solid Plank Tongue And Groove, 7/16" ............................................................................................................................ 10.54 2.08 

XXXXXXX 
. 
 06 42 13 00-0008  1/2" Solid Wood Paneling, Tongue And Groove, 4" To 6" Wide (06 42 13 00-0001) 
. 
. 

 06 42 13 00-0009 SF Alder Wood Tongue And Groove Paneling, 1/2" ................................................................................................................... 15.69 2.20 

XXXXXXX 
. 
 06 42 13 00-0010  1" Solid Wood Paneling, Shiplap, 6" To 8" Wide (06 42 13 00-0001) 
. 
. 

 06 42 13 00-0011 SF 1" Teredo (Driftwood) Wood Shiplap .......................................................................................................................................9.48 1.88 

XXXXXXX 
. 
 06 42 16  Flush Wood Paneling (06 42) 
. 
. 
 06 42 16 00-0001  Veneer Hardboard Panels (06 42 16) 
. 
. 

 06 42 16 00-0002 SF  1/4" Maple Veneer Paneling ....................................................................................................................................................5.82 1.90 
    For Waterproof Glue, Add  0.11 
    For Ceiling Installation, Add  1.29 

XXXXXXX 
. 
 06 42 16 00-0003  Plywood Unfinished With Trim 1/4" Thick (06 42 16) 
. 
. 
 06 42 16 00-0004  Birch (06 42 16 00-0003) 
. 
. 

 06 42 16 00-0005 SF  1/4" Unfinished Birch Plywood, Natural Faced With Trim ........................................................................................................7.40 1.69 
    For Waterproof Glue, Add  0.25 
    For Ceiling Installation, Add  1.14 
    For Installation On Metal Studs Or Furring, Add  0.42 
    For Glue Laminated Installation, Add  0.37 
    For Lumber Core, Add  0.40 
    For 1/8" Thick Paneling, Deduct  -0.87 
    For 1/2" Thick Paneling, Add  2.40 
    For 5/8" Thick Paneling, Add  3.16 
    For 3/4" Thick Paneling, Add  4.14 
    For Fire Retardant Treatment (Class I), Add  2.85 

. 
 06 42 16 00-0006 SF  1/4" Unfinished Birch Plywood, Select With Trim ....................................................................................................................7.66 1.69 

    For Waterproof Glue, Add  0.27 
    For Ceiling Installation, Add  1.14 
    For Installation On Metal Studs Or Furring, Add  0.42 
    For Glue Laminated Installation, Add  0.38 
    For Lumber Core, Add  0.43 
    For 1/8" Thick Paneling, Deduct  -0.91 
    For 1/2" Thick Paneling, Add  2.54 
    For 5/8" Thick Paneling, Add  3.36 
    For 3/4" Thick Paneling, Add  4.40 
    For Fire Retardant Treatment (Class I), Add  3.06 

XXXXXXX 
. 
 06 42 16 00-0007  Knotty Pine (06 42 16 00-0003) 
. 
. 

 06 42 16 00-0008 SF  1/4" Knotty Pine Plywood, Grade AA Unfinished With Trim ....................................................................................................8.98 1.90 
    For Waterproof Glue, Add  0.33 
    For Ceiling Installation, Add  1.27 
    For Installation On Metal Studs Or Furring, Add  0.46 
    For Glue Laminated Installation, Add  0.45 
    For Lumber Core, Add  0.52 
    For 1/8" Thick Paneling, Deduct  -1.09 
    For 1/2" Thick Paneling, Add  3.08 
    For 5/8" Thick Paneling, Add  4.08 
    For 3/4" Thick Paneling, Add  5.36 
    For Fire Retardant Treatment (Class I), Add  3.76 
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. 
 06 42 16 00-0009 SF  1/4" Knotty Pine Plywood, Grade AD Unfinished With Trim .................................................................................................... 8.78 1.90 

    For Waterproof Glue, Add  0.32 
    For Ceiling Installation, Add  1.27 
    For Installation On Metal Studs Or Furring, Add  0.46 
    For Glue Laminated Installation, Add  0.44 
    For Lumber Core, Add  0.50 
    For 1/8" Thick Paneling, Deduct  -1.06 
    For 1/2" Thick Paneling, Add  2.97 
    For 5/8" Thick Paneling, Add  3.93 
    For 3/4" Thick Paneling, Add  5.16 
    For Fire Retardant Treatment (Class I), Add  3.60 

XXXXXXX 
. 
 06 42 16 00-0010  Cedar (Aromatic - Closet Lining) (06 42 16 00-0003) 
. 
. 

 06 42 16 00-0011 SF  1/4" Cedar Plywood, Standard Grade Unfinished With Trim, Closet Lining ............................................................................ 7.79 2.11 
    For Waterproof Glue, Add  0.21 
    For Ceiling Installation, Add  1.42 
    For Installation On Metal Studs Or Furring, Add  0.52 
    For Glue Laminated Installation, Add  0.39 
    For Lumber Core, Add  0.34 
    For 1/8" Thick Paneling, Deduct  -0.84 
    For 1/2" Thick Paneling, Add  2.22 
    For 5/8" Thick Paneling, Add  2.86 
    For 3/4" Thick Paneling, Add  3.68 
    For Fire Retardant Treatment (Class I), Add  2.41 

. 
 06 42 16 00-0012 SF  1/4" Cedar Plywood, Particle Board Unfinished With Trim, Closet Lining ............................................................................... 5.72 2.11 

    For Waterproof Glue, Add  0.07 
    For Ceiling Installation, Add  1.42 
    For Installation On Metal Studs Or Furring, Add  0.52 
    For Glue Laminated Installation, Add  0.29 
    For Lumber Core, Add  0.11 
    For 1/8" Thick Paneling, Deduct  -0.50 
    For 1/2" Thick Paneling, Add  1.10 
    For 5/8" Thick Paneling, Add  1.30 
    For 3/4" Thick Paneling, Add  1.57 
    For Fire Retardant Treatment (Class I), Add  0.77 

XXXXXXX 
. 
 06 42 16 00-0013  Top Grade Plywood Prefinished With Trim 1/4" Thick (06 42 16) 
. 
. 

 06 42 16 00-0014 SF 1/4" Top Grade Plywood, Birch Veneer Prefinished With Trim ............................................................................................... 8.26 1.90 
    For Flitch Matched Veneer, Add  2.02 
    For Second Grade Veneer, Deduct  -0.40 
    For Third Grade Veneer, Deduct  -0.61 
    For Waterproof Glue, Add  0.28 
    For Ceiling Installation, Add  1.27 
    For Installation On Metal Studs Or Furring, Add  0.46 
    For Glue Laminated Installation, Add  0.41 
    For Lumber Core, Add  0.44 
    For 1/8" Thick Paneling, Deduct  -0.97 
    For 1/2" Thick Paneling, Add  2.69 
    For 5/8" Thick Paneling, Add  3.54 
    For 3/4" Thick Paneling, Add  4.63 
    For Fire Retardant Treatment (Class I), Add  3.19 

. 
 06 42 16 00-0015 SF 1/4" Top Grade Plywood, Cherry Veneer Prefinished With Trim ........................................................................................... 10.06 1.90 

    For Flitch Matched Veneer, Add  2.92 
    For Second Grade Veneer, Deduct  -0.58 
    For Third Grade Veneer, Deduct  -0.88 
    For Waterproof Glue, Add  0.41 
    For Ceiling Installation, Add  1.27 
    For Installation On Metal Studs Or Furring, Add  0.46 
    For Glue Laminated Installation, Add  0.50 
    For Lumber Core, Add  0.64 
    For 1/8" Thick Paneling, Deduct  -1.27 
    For 1/2" Thick Paneling, Add  3.66 
    For 5/8" Thick Paneling, Add  4.89 
    For 3/4" Thick Paneling, Add  6.46 
    For Fire Retardant Treatment (Class I), Add  4.61 

. 
 06 42 16 00-0016 SF 1/4" Top Grade Plywood, Chestnut Veneer Prefinished With Trim ....................................................................................... 17.58 1.90 

    For Flitch Matched Veneer, Add  6.27 
    For Second Grade Veneer, Deduct  -1.25 
    For Third Grade Veneer, Deduct  -1.88 
    For Waterproof Glue, Add  0.88 
    For Ceiling Installation, Add  1.51 
    For Installation On Metal Studs Or Furring, Add  0.55 
    For Glue Laminated Installation, Add  0.88 
    For Lumber Core, Add  1.38 
    For 1/8" Thick Paneling, Deduct  -2.45 
    For 1/2" Thick Paneling, Add  7.38 
    For 5/8" Thick Paneling, Add  10.01 
    For 3/4" Thick Paneling, Add  13.40 
    For Fire Retardant Treatment (Class I), Add  9.91 
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. 
 06 42 16 00-0017 SF 1/4" Top Grade Plywood, Lauan Veneer Prefinished With Trim ..............................................................................................6.45 1.90 

    For Flitch Matched Veneer, Add  1.34 
    For Second Grade Veneer, Deduct  -0.27 
    For Third Grade Veneer, Deduct  -0.40 
    For Waterproof Glue, Add  0.19 
    For Ceiling Installation, Add  1.13 
    For Installation On Metal Studs Or Furring, Add  0.42 
    For Glue Laminated Installation, Add  0.32 
    For Lumber Core, Add  0.29 
    For 1/8" Thick Paneling, Deduct  -0.71 
    For 1/2" Thick Paneling, Add  1.90 
    For 5/8" Thick Paneling, Add  2.46 
    For 3/4" Thick Paneling, Add  3.18 
    For Fire Retardant Treatment (Class I), Add  2.11 

. 
 06 42 16 00-0018 SF 1/4" Top Grade Plywood, Mahogany Veneer Prefinished With Trim ..................................................................................... 14.83 1.90 

    For Flitch Matched Veneer, Add  5.05 
    For Second Grade Veneer, Deduct  -1.01 
    For Third Grade Veneer, Deduct  -1.51 
    For Waterproof Glue, Add  0.71 
    For Ceiling Installation, Add  1.42 
    For Installation On Metal Studs Or Furring, Add  0.52 
    For Glue Laminated Installation, Add  0.74 
    For Lumber Core, Add  1.11 
    For 1/8" Thick Paneling, Deduct  -2.02 
    For 1/2" Thick Paneling, Add  6.02 
    For 5/8" Thick Paneling, Add  8.14 
    For 3/4" Thick Paneling, Add  10.86 
    For Fire Retardant Treatment (Class I), Add  7.97 

. 
 06 42 16 00-0019 SF 1/4" Top Grade Plywood, Red Oak Veneer Prefinished With Trim .........................................................................................8.69 1.90 

    For Flitch Matched Veneer, Add  2.24 
    For Second Grade Veneer, Deduct  -0.45 
    For Third Grade Veneer, Deduct  -0.67 
    For Waterproof Glue, Add  0.31 
    For Ceiling Installation, Add  1.27 
    For Installation On Metal Studs Or Furring, Add  0.46 
    For Glue Laminated Installation, Add  0.43 
    For Lumber Core, Add  0.49 
    For 1/8" Thick Paneling, Deduct  -1.04 
    For 1/2" Thick Paneling, Add  2.92 
    For 5/8" Thick Paneling, Add  3.86 
    For 3/4" Thick Paneling, Add  5.07 
    For Fire Retardant Treatment (Class I), Add  3.53 

. 
 06 42 16 00-0020 SF 1/4" Top Grade Plywood, Pecan Veneer Prefinished With Trim ........................................................................................... 10.65 1.90 

    For Flitch Matched Veneer, Add  2.96 
    For Second Grade Veneer, Deduct  -0.59 
    For Third Grade Veneer, Deduct  -0.89 
    For Waterproof Glue, Add  0.41 
    For Ceiling Installation, Add  1.42 
    For Installation On Metal Studs Or Furring, Add  0.52 
    For Glue Laminated Installation, Add  0.53 
    For Lumber Core, Add  0.65 
    For 1/8" Thick Paneling, Deduct  -1.32 
    For 1/2" Thick Paneling, Add  3.76 
    For 5/8" Thick Paneling, Add  5.00 
    For 3/4" Thick Paneling, Add  6.60 
    For Fire Retardant Treatment (Class I), Add  4.67 

. 
 06 42 16 00-0021 SF 1/4" Top Grade Plywood, Rosewood Veneer Prefinished With Trim ..................................................................................... 20.22 1.90 

    For Flitch Matched Veneer, Add  7.15 
    For Second Grade Veneer, Deduct  -1.43 
    For Third Grade Veneer, Deduct  -2.14 
    For Waterproof Glue, Add  1.00 
    For Ceiling Installation, Add  1.78 
    For Installation On Metal Studs Or Furring, Add  0.65 
    For Glue Laminated Installation, Add  1.01 
    For Lumber Core, Add  1.57 
    For 1/8" Thick Paneling, Deduct  -2.80 
    For 1/2" Thick Paneling, Add  8.43 
    For 5/8" Thick Paneling, Add  11.43 
    For 3/4" Thick Paneling, Add  15.29 
    For Fire Retardant Treatment (Class I), Add  11.29 

. 
 06 42 16 00-0022 SF 1/4" Top Grade Plywood, Teak Veneer Prefinished With Trim .............................................................................................. 14.81 1.90 

    For Flitch Matched Veneer, Add  5.04 
    For Second Grade Veneer, Deduct  -1.01 
    For Third Grade Veneer, Deduct  -1.51 
    For Waterproof Glue, Add  0.70 
    For Ceiling Installation, Add  1.42 
    For Installation On Metal Studs Or Furring, Add  0.52 
    For Glue Laminated Installation, Add  0.74 
    For Lumber Core, Add  1.11 
    For 1/8" Thick Paneling, Deduct  -2.01 
    For 1/2" Thick Paneling, Add  6.01 
    For 5/8" Thick Paneling, Add  8.12 
    For 3/4" Thick Paneling, Add  10.84 
    For Fire Retardant Treatment (Class I), Add  7.96 
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. 
 06 42 16 00-0023 SF 1/4" Top Grade Plywood, Walnut Veneer Prefinished With Trim .......................................................................................... 12.80 1.90 

    For Flitch Matched Veneer, Add  4.29 
    For Second Grade Veneer, Deduct  -0.86 
    For Third Grade Veneer, Deduct  -1.29 
    For Waterproof Glue, Add  0.60 
    For Ceiling Installation, Add  1.27 
    For Installation On Metal Studs Or Furring, Add  0.46 
    For Glue Laminated Installation, Add  0.64 
    For Lumber Core, Add  0.94 
    For 1/8" Thick Paneling, Deduct  -1.73 
    For 1/2" Thick Paneling, Add  5.14 
    For 5/8" Thick Paneling, Add  6.94 
    For 3/4" Thick Paneling, Add  9.26 
    For Fire Retardant Treatment (Class I), Add  6.78 

. 
 06 42 16 00-0024 SF 1/4" Top Grade Plywood, Maple Veneer Prefinished With Trim .............................................................................................. 8.78 1.90 

    For Flitch Matched Veneer, Add  2.28 
    For Second Grade Veneer, Deduct  -0.46 
    For Third Grade Veneer, Deduct  -0.68 
    For Waterproof Glue, Add  0.32 
    For Ceiling Installation, Add  1.27 
    For Installation On Metal Studs Or Furring, Add  0.46 
    For Glue Laminated Installation, Add  0.44 
    For Lumber Core, Add  0.50 
    For 1/8" Thick Paneling, Deduct  -1.06 
    For 1/2" Thick Paneling, Add  2.97 
    For 5/8" Thick Paneling, Add  3.93 
    For 3/4" Thick Paneling, Add  5.16 
    For Fire Retardant Treatment (Class I), Add  3.60 

XXXXXXX 
. 
 06 42 16 00-0025  Accessories (06 42 16) 
. 
. 

 06 42 16 00-0026 EA  Aluminum Panel Retainer "J" With Bolt ................................................................................................................................. 27.70  

XXXXXXX 
. 
 06 42 19  Plastic-Laminate-Faced Wood Paneling (06 42)
. 
. 
 06 42 19 00-0001  Plastic Laminate (06 42 19) 

Note: Standard colors and patterns. 
. 
. 

 06 42 19 00-0002 SF 1/16" Plastic Laminate Faced Panel ....................................................................................................................................... 8.88 3.66 
Note: Includes cutting to fit. 

XXXXXXX 
. 
 06 43  Wood Stairs and Railings (06 40) 
. 
. 
 06 43 13  Wood Stairs (06 43) 
. 
. 
 06 43 13 00-0001  Stair Parts (06 43 13) 
. 
. 

 06 43 13 00-0002 EA  30" Baluster, Pine ................................................................................................................................................................. 51.87 21.20 
. 

 06 43 13 00-0003 EA  30" Baluster, Birch ................................................................................................................................................................ 61.12 21.20 
. 

 06 43 13 00-0004 EA  42" Baluster, Pine ................................................................................................................................................................. 58.46 21.92 
. 

 06 43 13 00-0005 EA  42" Baluster, Birch ................................................................................................................................................................ 68.32 21.92 
. 

 06 43 13 00-0006 EA 3-1/4" Wide Newels, Starting .............................................................................................................................................. 304.04 83.32 
. 

 06 43 13 00-0007 EA 3-1/4" Wide Newels, Landing .............................................................................................................................................. 444.57 116.94 
. 

 06 43 13 00-0008 LF  Oak Gooseneck, 1 Riser ..................................................................................................................................................... 184.20 73.09 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  23.99 

. 
 06 43 13 00-0009 LF  Oak Gooseneck, 2 Riser ..................................................................................................................................................... 215.38 80.29 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  26.38 
. 

 06 43 13 00-0010 LF  Oak Handrail, 2-1/2" x 3" With Quarter Turn ......................................................................................................................... 37.16 10.97 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  3.60 

. 
 06 43 13 00-0011 LF  1-1/16" x 9-1/2" Oak Stair Tread ........................................................................................................................................... 48.02 6.16 

    For Beech, Add  10.73 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  2.82 

. 
 06 43 13 00-0012 LF  1-1/16" x 11-1/2" Oak Stair Tread ......................................................................................................................................... 58.20 6.16 

    For Beech, Add  13.79 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  2.82 

. 
 06 43 13 00-0013 LF 1-1/16" x 11-1/2" Pine Stair Tread ........................................................................................................................................ 26.68 6.16 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  2.82 
. 

 06 43 13 00-0014 LF  3/4" x 7-1/2" High Beech Riser .............................................................................................................................................. 36.22 6.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  2.94 

. 
 06 43 13 00-0015 LF  3/4" x 7-1/2" High Oak Riser ................................................................................................................................................. 34.06 6.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  2.94 
. 

 06 43 13 00-0016 LF  3/4" x 7-1/2" High Fir Riser .................................................................................................................................................... 20.18 6.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  2.94 

. 
 06 43 13 00-0017 LF  3/4" x 7-1/2" High Pine Riser ................................................................................................................................................. 19.50 6.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  2.94 
. 

 06 43 13 00-0018 SF  Framed Stair Landings, 3/4" Plywood Surface, Per SF Of Landing ...................................................................................... 41.80  

XXXXXXX 
. 
 06 43 13 00-0019  Interior Box Stairs (06 43 13) 

Note: Factory cut and assembled straight closed box stairs, unfinished. 
. 
. 

 06 43 13 00-0020 EA 30" Wide Pine Box Stair, Per Riser ..................................................................................................................................... 266.02 63.58 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  20.89 
    For Prefinished Stair Rail With Balusters And Newel, Add  71.25 
    For Each LF Of Prefinished Handrail, Brackets And Baluster, Add  23.35 
    For Oak Or Maple Treads, Add  78.84 
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. 
 06 43 13 00-0021 EA 32" Wide Pine Box Stair, Per Riser ..................................................................................................................................... 281.88 65.04 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  21.36 
    For Prefinished Stair Rail With Balusters And Newel, Add  71.86 
    For Each LF Of Prefinished Handrail, Brackets And Baluster, Add  23.61 
    For Oak Or Maple Treads, Add  85.05 

. 
 06 43 13 00-0022 EA 34" Wide Pine Box Stair, Per Riser ..................................................................................................................................... 296.75 65.78 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  21.61 
    For Prefinished Stair Rail With Balusters And Newel, Add  72.19 
    For Each LF Of Prefinished Handrail, Brackets And Baluster, Add  23.75 
    For Oak Or Maple Treads, Add  91.26 

. 
 06 43 13 00-0023 EA 36" Wide Pine Box Stair, Per Riser ..................................................................................................................................... 313.96 66.51 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  21.85 
    For Prefinished Stair Rail With Balusters And Newel, Add  72.50 
    For Each LF Of Prefinished Handrail, Brackets And Baluster, Add  23.87 
    For Oak Or Maple Treads, Add  98.54 

. 
 06 43 13 00-0024 EA 38" Wide Pine Box Stair, Per Riser ..................................................................................................................................... 324.15 67.24 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  22.09 
    For Prefinished Stair Rail With Balusters And Newel, Add  72.81 
    For Each LF Of Prefinished Handrail, Brackets And Baluster, Add  24.00 
    For Oak Or Maple Treads, Add  102.65 

. 
 06 43 13 00-0025 EA 40" Wide Pine Box Stair, Per Riser ..................................................................................................................................... 335.39 68.70 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  22.57 
    For Prefinished Stair Rail With Balusters And Newel, Add  73.44 
    For Each LF Of Prefinished Handrail, Brackets And Baluster, Add  24.27 
    For Oak Or Maple Treads, Add  106.77 

. 
 06 43 13 00-0026 EA 42" Wide Pine Box Stair, Per Riser ..................................................................................................................................... 345.58 69.43 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  22.81 
    For Prefinished Stair Rail With Balusters And Newel, Add  73.75 
    For Each LF Of Prefinished Handrail, Brackets And Baluster, Add  24.40 
    For Oak Or Maple Treads, Add  110.88 

. 
 06 43 13 00-0027 EA 44" Wide Pine Box Stair, Per Riser ..................................................................................................................................... 355.78 70.17 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  23.05 
    For Prefinished Stair Rail With Balusters And Newel, Add  74.07 
    For Each LF Of Prefinished Handrail, Brackets And Baluster, Add  24.53 
    For Oak Or Maple Treads, Add  115.00 

. 
 06 43 13 00-0028 EA 46" Wide Pine Box Stair, Per Riser ..................................................................................................................................... 365.95 70.89 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  23.29 
    For Prefinished Stair Rail With Balusters And Newel, Add  74.38 
    For Each LF Of Prefinished Handrail, Brackets And Baluster, Add  24.66 
    For Oak Or Maple Treads, Add  119.12 

. 
 06 43 13 00-0029 EA 48" Wide Pine Box Stair, Per Riser ..................................................................................................................................... 378.14 73.09 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  24.01 
    For Prefinished Stair Rail With Balusters And Newel, Add  75.32 
    For Each LF Of Prefinished Handrail, Brackets And Baluster, Add  25.05 
    For Oak Or Maple Treads, Add  123.18 

XXXXXXX 
. 
 06 43 16  Wood Railings (06 43) 
. 
. 
 06 43 16 00-0001  Handrails (06 43 16) 
. 
. 
 06 43 16 00-0002  Wood Handrail With Brackets (06 43 16 00-0001) 

Note: Includes pine, fir or red oak interior grade or pressure treated exterior grade handrail with brackets. 
. 
. 

 06 43 16 00-0003 LF 1-1/2" x 1-11/16", Wood Handrail With Brackets ................................................................................................................... 15.68 5.22 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  2.40 

. 
 06 43 16 00-0004 LF 1-7/8" x 2-5/8", Wood Handrail With Brackets ....................................................................................................................... 16.74 5.22 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  2.40 
. 

 06 43 16 00-0005 LF 1-1/2" Diameter, Wood Handrail With Brackets .................................................................................................................... 20.26 5.22 
. 

 06 43 16 00-0006 LF 1-3/4" Diameter, Wood Handrail With Brackets .................................................................................................................... 21.14 5.22 
. 

 06 43 16 00-0007 LF 2" Diameter, Wood Handrail With Brackets ........................................................................................................................... 24.31 5.22 
. 

 06 43 16 00-0008 LF 2-1/2" Diameter, Wood Handrail With Brackets .................................................................................................................... 34.09 5.22 

XXXXXXX 
. 
 06 44  Ornamental Woodwork (06 40) 
. 
. 
 06 44 39  Wood Posts and Columns (06 44) 
. 
. 
 06 44 39 00-0001  Columns (06 44 39) 
. 
. 
 06 44 39 00-0002  Pine Colonial Columns, Round Tapered With Cap And Base (06 44 39 00-0001) 

Note: Paint grade/finger jointed pine. 
. 
. 

 06 44 39 00-0003 LF 6" Diameter Plain Column, Pine Colonial Columns, Round Tapered With Cap And Base .................................................... 65.15 6.01 
. 

 06 44 39 00-0004 LF 8" Diameter Plain Column, Pine Colonial Columns, Round Tapered With Cap And Base .................................................... 81.40 8.79 
. 

 06 44 39 00-0005 LF 10" Diameter Plain Column, Pine Colonial Columns, Round Tapered With Cap And Base .................................................. 99.96 10.17 
. 

 06 44 39 00-0006 LF 12" Diameter Plain Column, Pine Colonial Columns, Round Tapered With Cap And Base ................................................ 119.85 10.63 
. 

 06 44 39 00-0007 LF 14" Diameter Plain Column, Pine Colonial Columns, Round Tapered With Cap And Base ................................................ 269.06 12.02 
. 

 06 44 39 00-0008 LF 16" Diameter Plain Column, Pine Colonial Columns, Round Tapered With Cap And Base ................................................ 312.70 12.95 
. 

 06 44 39 00-0009 LF 18" Diameter Plain Column, Pine Colonial Columns, Round Tapered With Cap And Base ................................................ 376.65 13.87 
. 

 06 44 39 00-0010 LF 20" Diameter Plain Column, Pine Colonial Columns, Round Tapered With Cap And Base ................................................ 449.91 14.80 
. 

 06 44 39 00-0011 LF 6" Diameter Fluted Column, Pine Colonial Columns, Round Tapered With Cap And Base .................................................. 75.13 6.01 
. 

 06 44 39 00-0012 LF 8" Diameter Fluted Column, Pine Colonial Columns, Round Tapered With Cap And Base .................................................. 89.40 8.79 
. 

 06 44 39 00-0013 LF 10" Diameter Fluted Column, Pine Colonial Columns, Round Tapered With Cap And Base .............................................. 111.00 10.17 
. 

 06 44 39 00-0014 LF 12" Diameter Fluted Column, Pine Colonial Columns, Round Tapered With Cap And Base .............................................. 131.66 10.63 
. 

 06 44 39 00-0015 LF 14" Diameter Fluted Column, Pine Colonial Columns, Round Tapered With Cap And Base .............................................. 293.06 12.02 
. 

 06 44 39 00-0016 LF 16" Diameter Fluted Column, Pine Colonial Columns, Round Tapered With Cap And Base .............................................. 398.78 12.95 
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. 
 06 44 39 00-0017 LF 18" Diameter Fluted Column, Pine Colonial Columns, Round Tapered With Cap And Base .............................................. 429.97 13.87 

. 
 06 44 39 00-0018 LF 20" Diameter Fluted Column, Pine Colonial Columns, Round Tapered With Cap And Base .............................................. 484.19 14.80 

XXXXXXX 
. 
 06 44 39 00-0019  Pine Colonial Columns, Round Non Tapered With Cap And Base (06 44 39 00-0001) 

Note: Paint grade/finger jointed pine. 
. 
. 

 06 44 39 00-0020 LF 6" Diameter Plain Column, Pine Colonial Columns, Round Tapered With Cap And Base .................................................... 78.56 6.01 
. 

 06 44 39 00-0021 LF 8" Diameter Plain Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ............................................ 96.63 8.79 
. 

 06 44 39 00-0022 LF 10" Diameter Plain Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ........................................ 119.76 10.17 
. 

 06 44 39 00-0023 LF 12" Diameter Plain Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ........................................ 144.61 10.63 
. 

 06 44 39 00-0024 LF 14" Diameter Plain Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ........................................ 331.19 12.02 
. 

 06 44 39 00-0025 LF 16" Diameter Plain Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ........................................ 385.45 12.95 
. 

 06 44 39 00-0026 LF 18" Diameter Plain Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ........................................ 465.13 13.87 
. 

 06 44 39 00-0027 LF 20" Diameter Plain Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ........................................ 556.49 14.80 
. 

 06 44 39 00-0028 LF 6" Diameter Fluted Column, Pine Colonial Columns, Round Non Tapered With Cap And Base .......................................... 91.05 6.01 
. 

 06 44 39 00-0029 LF 8" Diameter Fluted Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ........................................ 107.57 8.79 
. 

 06 44 39 00-0030 LF 10" Diameter Fluted Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ...................................... 134.08 10.17 
. 

 06 44 39 00-0031 LF 12" Diameter Fluted Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ...................................... 159.77 10.63 
. 

 06 44 39 00-0032 LF 14" Diameter Fluted Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ...................................... 361.24 12.02 
. 

 06 44 39 00-0033 LF 16" Diameter Fluted Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ...................................... 493.36 12.95 
. 

 06 44 39 00-0034 LF 18" Diameter Fluted Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ...................................... 531.97 13.87 
. 

 06 44 39 00-0035 LF 20" Diameter Fluted Column, Pine Colonial Columns, Round Non Tapered With Cap And Base ...................................... 599.49 14.80 

XXXXXXX 
. 
 06 44 39 00-0036  Pine Classical Columns, Round Tapered With Cap And Base (06 44 39 00-0001) 

Note: Paint grade/finger jointed pine. 
. 
. 

 06 44 39 00-0037 LF 6" Diameter Plain Column, Pine Classical Columns, Round Tapered With Cap And Base .................................................. 69.89 6.01 
. 

 06 44 39 00-0038 LF 8" Diameter Plain Column, Pine Classical Columns, Round Tapered With Cap And Base .................................................. 87.10 8.79 
. 

 06 44 39 00-0039 LF 10" Diameter Plain Column, Pine Classical Columns, Round Tapered With Cap And Base .............................................. 107.13 10.17 
. 

 06 44 39 00-0040 LF 12" Diameter Plain Column, Pine Classical Columns, Round Tapered With Cap And Base .............................................. 128.74 10.63 
. 

 06 44 39 00-0041 LF 6" Diameter Fluted Column, Pine Classical Columns, Round Tapered With Cap And Base ................................................ 80.76 6.01 
. 

 06 44 39 00-0042 LF 8" Diameter Fluted Column, Pine Classical Columns, Round Tapered With Cap And Base ................................................ 95.82 8.79 
. 

 06 44 39 00-0043 LF 10" Diameter Fluted Column, Pine Classical Columns, Round Tapered With Cap And Base ............................................ 119.17 10.17 
. 

 06 44 39 00-0044 LF 12" Diameter Fluted Column, Pine Classical Columns, Round Tapered With Cap And Base ............................................ 141.60 10.63 

XXXXXXX 
. 
 06 44 39 00-0045  Redwood Colonial Columns, Round Tapered With Cap And Base (06 44 39 00-0001) 

Note: Paint grade/finger jointed redwood. 
. 
. 

 06 44 39 00-0046 LF 6" Diameter Plain Column, Redwood Colonial Columns, Round Tapered With Cap And Base .......................................... 109.79 6.01 
. 

 06 44 39 00-0047 LF 8" Diameter Plain Column, Redwood Colonial Columns, Round Tapered With Cap And Base .......................................... 131.68 8.79 
. 

 06 44 39 00-0048 LF 10" Diameter Plain Column, Redwood Colonial Columns, Round Tapered With Cap And Base ........................................ 164.33 10.17 
. 

 06 44 39 00-0049 LF 12" Diameter Plain Column, Redwood Colonial Columns, Round Tapered With Cap And Base ........................................ 201.36 10.63 
. 

 06 44 39 00-0050 LF 6" Diameter Fluted Column, Redwood Colonial Columns, Round Tapered With Cap And Base ........................................ 126.55 6.01 
. 

 06 44 39 00-0051 LF 8" Diameter Fluted Column, Redwood Colonial Columns, Round Tapered With Cap And Base ........................................ 149.58 8.79 
. 

 06 44 39 00-0052 LF 10" Diameter Fluted Column, Redwood Colonial Columns, Round Tapered With Cap And Base ...................................... 185.28 10.17 
. 

 06 44 39 00-0053 LF 12" Diameter Fluted Column, Redwood Colonial Columns, Round Tapered With Cap And Base ...................................... 228.79 10.63 

XXXXXXX 
. 
 06 44 39 00-0054  Ornamental Or Decorative Cap And Bases, Resin (06 44 39 00-0001) 

Note: For tapered wood columns. 
. 
. 

 06 44 39 00-0055 EA 6" Resin Corinthian Capital And Base ................................................................................................................................. 344.93 12.49 
. 

 06 44 39 00-0056 EA 8" Resin Corinthian Capital And Base ................................................................................................................................. 522.91 13.87 
. 

 06 44 39 00-0057 EA 10" Resin Corinthian Capital And Base ............................................................................................................................... 729.41 16.19 
. 

 06 44 39 00-0058 EA 12" Resin Corinthian Capital And Base ............................................................................................................................... 932.09 18.50 
. 

 06 44 39 00-0059 EA 6" Resin Greek Erectheum Cap And Base ......................................................................................................................... 306.84 12.49 
. 

 06 44 39 00-0060 EA 8" Resin Greek Erectheum Cap And Base ......................................................................................................................... 427.69 13.87 
. 

 06 44 39 00-0061 EA 10" Resin Greek Erectheum Cap And Base ....................................................................................................................... 531.35 16.19 
. 

 06 44 39 00-0062 EA 12" Resin Greek Erectheum Cap And Base ....................................................................................................................... 695.94 18.50 
. 

 06 44 39 00-0063 EA 6" Resin Roman Ionic Capital And Base ............................................................................................................................. 323.00 12.95 
. 

 06 44 39 00-0064 EA 8" Resin Roman Ionic Capital And Base ............................................................................................................................. 427.69 13.87 
. 

 06 44 39 00-0065 EA 10" Resin Roman Ionic Capital And Base ........................................................................................................................... 531.35 16.19 
. 

 06 44 39 00-0066 EA 12" Resin Roman Ionic Capital And Base ........................................................................................................................... 676.90 18.50 
. 

 06 44 39 00-0067 EA 6" Resin Scamozzi Capital And Base ................................................................................................................................. 326.80 12.95 
. 

 06 44 39 00-0068 EA 8" Resin Scamozzi Capital And Base ................................................................................................................................. 465.77 13.87 
. 

 06 44 39 00-0069 EA 10" Resin Scamozzi Capital And Base ............................................................................................................................... 550.39 16.19 
. 

 06 44 39 00-0070 EA 12" Resin Scamozzi Capital And Base ............................................................................................................................... 756.88 18.50 
. 

 06 44 39 00-0071 EA 6" Resin Temple Of Winds Cap And Base .......................................................................................................................... 326.80 12.95 
. 

 06 44 39 00-0072 EA 8" Resin Temple Of Winds Cap And Base .......................................................................................................................... 507.67 13.87 
. 

 06 44 39 00-0073 EA 10" Resin Temple Of Winds Cap And Base ........................................................................................................................ 672.28 16.19 
. 

 06 44 39 00-0074 EA 12" Resin Temple Of Winds Cap And Base ........................................................................................................................ 833.06 18.50 

XXXXXXX 
. 
 06 44 39 00-0075  Ornamental Or Decorative Cap And Bases, Plaster (06 44 39 00-0001) 

Note: For tapered wood columns. 
. 
. 

 06 44 39 00-0076 EA 6" Plaster Corinthian Capital And Base ............................................................................................................................... 699.16 12.49 
. 

 06 44 39 00-0077 EA 8" Plaster Corinthian Capital And Base ............................................................................................................................... 785.72 13.87 
. 

 06 44 39 00-0078 EA 10" Plaster Corinthian Capital And Base ............................................................................................................................. 999.84 16.19 
. 

 06 44 39 00-0079 EA 12" Plaster Corinthian Capital And Base .......................................................................................................................... 1,099.69 18.50 
. 

 06 44 39 00-0080 EA 6" Plaster Greek Erectheum Cap And Base ....................................................................................................................... 463.00 12.49 
. 

 06 44 39 00-0081 EA 8" Plaster Greek Erectheum Cap And Base ....................................................................................................................... 538.14 13.87 
. 

 06 44 39 00-0082 EA 10" Plaster Greek Erectheum Cap And Base ..................................................................................................................... 664.66 16.19 
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. 
 06 44 39 00-0083 EA 12" Plaster Greek Erectheum Cap And Base ...................................................................................................................... 836.87 18.50 

. 
 06 44 39 00-0084 EA 6" Plaster Roman Ionic Capital And Base ........................................................................................................................... 444.88 12.95 

. 
 06 44 39 00-0085 EA 8" Plaster Roman Ionic Capital And Base ........................................................................................................................... 583.85 13.87 

. 
 06 44 39 00-0086 EA 10" Plaster Roman Ionic Capital And Base ......................................................................................................................... 706.56 16.19 

. 
 06 44 39 00-0087 EA 12" Plaster Roman Ionic Capital And Base ......................................................................................................................... 836.87 18.50 

. 
 06 44 39 00-0088 EA 6" Plaster Scamozzi Capital And Base ................................................................................................................................ 528.68 12.95 

. 
 06 44 39 00-0089 EA 8" Plaster Scamozzi Capital And Base ................................................................................................................................ 701.93 13.87 

. 
 06 44 39 00-0090 EA 10" Plaster Scamozzi Capital And Base.............................................................................................................................. 790.35 16.19 

. 
 06 44 39 00-0091 EA 12" Plaster Scamozzi Capital And Base........................................................................................................................... 1,004.46 18.50 

. 
 06 44 39 00-0092 EA 6" Plaster Temple Of Winds Cap And Base ........................................................................................................................ 444.88 12.95 

. 
 06 44 39 00-0093 EA 8" Plaster Temple Of Winds Cap And Base ........................................................................................................................ 576.23 13.87 

. 
 06 44 39 00-0094 EA 10" Plaster Temple Of Winds Cap And Base ...................................................................................................................... 752.26 16.19 

. 
 06 44 39 00-0095 EA 12" Plaster Temple Of Winds Cap And Base ...................................................................................................................... 962.57 18.50 

. 
 06 44 39 00-0096 EA 6" Plaster Empire Capital And Base .................................................................................................................................... 502.01 12.95 

. 
 06 44 39 00-0097 EA 8" Plaster Empire Capital And Base .................................................................................................................................... 614.32 13.87 

. 
 06 44 39 00-0098 EA 10" Plaster Empire Capital And Base .................................................................................................................................. 748.46 16.19 

. 
 06 44 39 00-0099 EA 12" Plaster Empire Capital And Base .................................................................................................................................. 836.87 18.50 

XXXXXXX 
. 
 06 46  Wood Trim (06 40) 
. 
. 
 06 46 13  Wood Door and Window Casings (06 46)
. 
. 
 06 46 13 00-0001  Door and Window Casings (06 46 13) 
. 
. 

 06 46 13 00-0002 LF 1-1/8" Wide Plain Pine Door And Window Molding .................................................................................................................4.88 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.86 

. 
 06 46 13 00-0003 LF 1-1/8" Wide Detailed Pine Door And Window Molding ............................................................................................................4.93 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.86 
. 

 06 46 13 00-0004 LF 2-1/2" Wide Pine Complete Door And Window Trim ...............................................................................................................6.17 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.86 

XXXXXXX 
. 
 06 46 19  Wood Base and Shoe Moldings (06 46)
. 
. 
 06 46 19 00-0001  Base And Shoe Molding (06 46 19) 
. 
. 

 06 46 19 00-0002 LF 1/2" x 1/2" Pine Quarter Round Trim .......................................................................................................................................5.06 1.98 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.00 

. 
 06 46 19 00-0003 LF 3/4" x 3/4" Pine Quarter Round Trim .......................................................................................................................................5.41 1.98 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.00 
. 

 06 46 19 00-0004 LF 3-1/2" High White Pine Base Molding, All Dimensions Are Nominal .......................................................................................6.45 1.25 
    For Clear Birch, Add  0.73 
    For Clear Mahogany, Oak, Maple Or Walnut, Add  1.44 
    For Stain Grade Material (No Finger Joints), Add  0.41 
    For Clear Poplar, Add  0.45 

. 
 06 46 19 00-0005 LF 4-1/2" High White Pine Base Molding, All Dimensions Are Nominal .......................................................................................7.83 1.57 

    For Clear Birch, Add  0.84 
    For Clear Mahogany, Oak, Maple Or Walnut, Add  1.70 
    For Stain Grade Material (No Finger Joints), Add  0.47 
    For Clear Poplar, Add  0.52 

. 
 06 46 19 00-0006 LF 5-1/2" High White Pine Base Molding, All Dimensions Are Nominal .......................................................................................9.78 1.77 

    For Clear Birch, Add  1.29 
    For Clear Mahogany, Oak, Maple Or Walnut, Add  2.39 
    For Stain Grade Material (No Finger Joints), Add  0.73 
    For Clear Poplar, Add  0.81 

. 
 06 46 19 00-0007 LF 3/4" x 1" Oak Base Shoe .........................................................................................................................................................6.33 1.98 

. 
 06 46 19 00-0008 LF 3/4" x 1" White Pine Base Shoe, Stain Grade .........................................................................................................................6.12 1.98 

. 
 06 46 19 00-0009 LF 3/4" x 1" White Pine Base Shoe, Paint Grade .........................................................................................................................5.67 1.98 

XXXXXXX 
. 
 06 46 23  Wood Chair Rails (06 46) 
. 
. 
 06 46 23 00-0001  Chair Rails (06 46 23) 
. 
. 

 06 46 23 00-0002 LF 5/8" x 2-1/2" White Pine Shaped Chair Rail ............................................................................................................................7.90 1.88 
    For Birch, Add  1.19 
    For Mahogany, Oak, Maple Or Walnut, Add  2.09 
    For Poplar, Add  0.74 

. 
 06 46 23 00-0003 LF 5/8" x 3-1/2" White Pine Shaped Chair Rail ............................................................................................................................9.78 1.88 

    For Birch, Add  1.79 
    For Mahogany, Oak, Maple Or Walnut, Add  2.94 
    For Poplar, Add  1.12 

. 
 06 46 23 00-0004 LF 1/2" x 1-5/8" White Pine Shaped Chair Rail ............................................................................................................................5.85 1.88 

    For Birch, Add  0.87 
    For Mahogany, Oak, Maple Or Walnut, Add  1.54 
    For Poplar, Add  0.54 

XXXXXXX 
. 
 06 46 26  Wood Cornices (06 46) 
. 
. 
 06 46 26 00-0001  Wood Cornices (06 46 26) 
. 
. 

 06 46 26 00-0002 LF 1" x 2" White Pine Cornices, All Dimensions Are Nominal ......................................................................................................5.87 1.88 
    For Birch, Add  0.61 
    For Mahogany, Oak, Maple, Or Walnut, Add  1.18 
    For Poplar, Add  0.76 
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. 
 06 46 26 00-0003 LF 1" x 4" White Pine Cornices, All Dimensions Are Nominal ...................................................................................................... 7.41 1.98 

    For Birch, Add  1.10 
    For Mahogany, Oak, Maple, Or Walnut, Add  1.81 
    For Poplar, Add  1.38 

. 
 06 46 26 00-0004 LF 1" x 6" White Pine Cornices, All Dimensions Are Nominal .................................................................................................... 10.38 2.08 

    For Birch, Add  2.10 
    For Mahogany, Oak, Maple, Or Walnut, Add  3.08 
    For Poplar, Add  2.63 

. 
 06 46 26 00-0005 LF 1" x 8" White Pine Cornices, All Dimensions Are Nominal .................................................................................................... 11.99 2.08 

    For Birch, Add  2.61 
    For Mahogany, Oak, Maple, Or Walnut, Add  3.74 
    For Poplar, Add  3.26 

. 
 06 46 26 00-0006 LF 1" x 10" White Pine Cornices, All Dimensions Are Nominal .................................................................................................. 13.87 2.20 

    For Birch, Add  3.20 
    For Mahogany, Oak, Maple, Or Walnut, Add  4.50 
    For Poplar, Add  4.01 

. 
 06 46 26 00-0007 LF 1" x 12" White Pine Cornices, All Dimensions Are Nominal .................................................................................................. 17.88 2.40 

    For Birch, Add  4.56 
    For Mahogany, Oak, Maple, Or Walnut, Add  6.22 
    For Poplar, Add  5.70 

XXXXXXX 
. 
 06 46 29  Wood Fasciae and Soffits (06 46)
. 
. 
 06 46 29 00-0001  Fascia Board (06 46 29) 
. 
. 
 06 46 29 00-0002  Pine Fascia Board (06 46 29 00-0001) 
. 
. 

 06 46 29 00-0003 LF 1" x 6" Pine Fascia Board ....................................................................................................................................................... 5.94 2.08 
. 

 06 46 29 00-0004 LF 1" x 8" Pine Fascia Board ....................................................................................................................................................... 6.98 2.32 
. 

 06 46 29 00-0005 LF 1" x 10" Pine Fascia Board ..................................................................................................................................................... 7.78 2.44 
. 

 06 46 29 00-0006 LF 1" x 12" Pine Fascia Board ..................................................................................................................................................... 9.52 2.73 
. 

 06 46 29 00-0007 LF 2" x 6" Pine Fascia Board ....................................................................................................................................................... 5.80 2.08 
. 

 06 46 29 00-0008 LF 2" x 8" Pine Fascia Board ....................................................................................................................................................... 6.80 2.32 
. 

 06 46 29 00-0009 LF 2" x 10" Pine Fascia Board ..................................................................................................................................................... 8.04 2.44 
. 

 06 46 29 00-0010 LF 2" x 12" Pine Fascia Board ................................................................................................................................................... 10.32 2.73 
. 

 06 46 29 00-0011 LF 2" x 6" Trim, Exterior, Pine, Resawn Fascia ............................................................................................................................ 5.94 2.08 
. 

 06 46 29 00-0012 LF 2" x 8" Trim, Exterior, Pine, Resawn Fascia ............................................................................................................................ 6.96 2.32 
. 

 06 46 29 00-0013 LF 2" x 10" Trim, Exterior, Pine, Resawn Fascia .......................................................................................................................... 7.82 2.44 
. 

 06 46 29 00-0014 LF 2" x 12" Trim, Exterior, Pine, Resawn Fascia .......................................................................................................................... 9.91 2.73 

XXXXXXX 
. 
 06 46 29 00-0015  Cedar Fascia Board (06 46 29 00-0001) 
. 
. 

 06 46 29 00-0016 LF 1" x 6" Cedar Fascia Board ..................................................................................................................................................... 6.78 2.08 
. 

 06 46 29 00-0017 LF 1" x 8" Cedar Fascia Board ..................................................................................................................................................... 8.29 2.32 
. 

 06 46 29 00-0018 LF 1" x 10" Cedar Fascia Board ................................................................................................................................................. 10.30 2.44 
. 

 06 46 29 00-0019 LF 1" x 12" Cedar Fascia Board ................................................................................................................................................. 13.06 2.73 

XXXXXXX 
. 
 06 46 29 00-0020  Engineered Wood Fascia Board (06 46 29 00-0001) 
. 
. 

 06 46 29 00-0021 LF 1" x 6" Engineered Wood Fascia Board .................................................................................................................................. 5.45 2.08 
. 

 06 46 29 00-0022 LF 1" x 8" Engineered Wood Fascia Board .................................................................................................................................. 6.33 2.32 
. 

 06 46 29 00-0023 LF 1" x 12" Engineered Wood Fascia Board ................................................................................................................................ 7.99 2.73 

XXXXXXX 
. 
 06 46 29 00-0024  Soffit (06 46 29) 
. 
. 
 06 46 29 00-0025  Sanded Plywood Soffit (06 46 29 00-0024) 
. 
. 

 06 46 29 00-0026 SF 3/8" Thick, Sanded Plywood Soffit .......................................................................................................................................... 6.14 1.58 
. 

 06 46 29 00-0027 SF 1/2" Thick, Sanded Plywood Soffit .......................................................................................................................................... 6.99 1.67 
. 

 06 46 29 00-0028 SF 5/8" Thick, Sanded Plywood Soffit .......................................................................................................................................... 7.35 1.74 
. 

 06 46 29 00-0029 SF 3/4" Thick, Sanded Plywood Soffit .......................................................................................................................................... 8.49 1.83 

XXXXXXX 
. 
 06 46 29 00-0030  MDO Plywood Soffit (06 46 29 00-0024) 
. 
. 

 06 46 29 00-0031 SF 3/8" Thick, MDO Plywood Soffit .............................................................................................................................................. 7.51 1.58 
. 

 06 46 29 00-0032 SF 1/2" Thick, MDO Plywood Soffit .............................................................................................................................................. 8.73 1.67 
. 

 06 46 29 00-0033 SF 3/4" Thick, MDO Plywood Soffit ............................................................................................................................................ 11.86 1.83 

XXXXXXX 
. 
 06 46 29 00-0034  Exterior Ceiling Gypsum Board Soffit (06 46 29 00-0024) 
. 
. 

 06 46 29 00-0035 SF 1/2" Thick, Exterior Ceiling Gypsum Board Soffit .................................................................................................................... 3.22 1.38 
. 

 06 46 29 00-0036 SF 5/8" Thick, Fire Rated, Exterior Ceiling Gypsum Board Soffit ................................................................................................. 3.45 1.45 

XXXXXXX 
. 
 06 46 36  Custom Wood Molding (06 46)

Note: Includes set-up, knife charge, gluing (Where necessary for widths over 7-1/2"). All dimensions are nominal. 
. 
. 
 06 46 36 00-0001  Ash (06 46 36) 
. 
. 

 06 46 36 00-0002 LF 3/4" x 1-1/2" Custom Shaped Ash ........................................................................................................................................... 7.49 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.85 

. 
 06 46 36 00-0003 LF 3/4" x 2-1/2" Custom Shaped Ash ........................................................................................................................................... 9.50 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 
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. 
 06 46 36 00-0004 LF 3/4" x 3-1/2" Custom Shaped Ash ......................................................................................................................................... 11.54 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 
. 

 06 46 36 00-0005 LF 3/4" x 4-1/2" Custom Shaped Ash ......................................................................................................................................... 13.55 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.93 

. 
 06 46 36 00-0006 LF 3/4" x 5-1/2" Custom Shaped Ash ......................................................................................................................................... 15.70 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 
. 

 06 46 36 00-0007 LF 3/4" x 6-1/2" Custom Shaped Ash ......................................................................................................................................... 17.83 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.04 

. 
 06 46 36 00-0008 LF 3/4" x 7-1/2" Custom Shaped Ash ......................................................................................................................................... 19.84 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 
. 

 06 46 36 00-0009 LF 3/4" x 8-1/2" Custom Shaped Ash ......................................................................................................................................... 21.88 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.09 

. 
 06 46 36 00-0010 LF 3/4" x 9-1/2" Custom Shaped Ash ......................................................................................................................................... 23.84 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.10 
. 

 06 46 36 00-0011 LF 3/4" x 10-1/2" Custom Shaped Ash ....................................................................................................................................... 26.01 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.16 

. 
 06 46 36 00-0012 LF 3/4" x 11-1/2" Custom Shaped Ash ....................................................................................................................................... 28.08 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 
. 

 06 46 36 00-0013 LF 1" x 1-1/2" Custom Shaped Ash ..............................................................................................................................................8.90 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 

. 
 06 46 36 00-0014 LF 1" x 2-1/2" Custom Shaped Ash ............................................................................................................................................ 11.56 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 
. 

 06 46 36 00-0015 LF 1" x 3-1/2" Custom Shaped Ash ............................................................................................................................................ 14.22 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 

. 
 06 46 36 00-0016 LF 1" x 4-1/2" Custom Shaped Ash ............................................................................................................................................ 16.88 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 
. 

 06 46 36 00-0017 LF 1" x 5-1/2" Custom Shaped Ash ............................................................................................................................................ 19.70 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.01 

. 
 06 46 36 00-0018 LF 1" x 6-1/2" Custom Shaped Ash ............................................................................................................................................ 22.47 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 
. 

 06 46 36 00-0019 LF 1" x 7-1/2" Custom Shaped Ash ............................................................................................................................................ 25.11 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 

. 
 06 46 36 00-0020 LF 1" x 8-1/2" Custom Shaped Ash ............................................................................................................................................ 27.79 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.12 
. 

 06 46 36 00-0021 LF 1" x 9-1/2" Custom Shaped Ash ............................................................................................................................................ 30.44 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 

. 
 06 46 36 00-0022 LF 1" x 10-1/2" Custom Shaped Ash .......................................................................................................................................... 33.24 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.19 
. 

 06 46 36 00-0023 LF 1" x 11-1/2" Custom Shaped Ash .......................................................................................................................................... 35.94 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.23 

. 
 06 46 36 00-0024 LF 1-1/4" x 1-1/2" Custom Shaped Ash ...................................................................................................................................... 10.69 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.89 
. 

 06 46 36 00-0025 LF 1-1/4" x 2-1/2" Custom Shaped Ash ...................................................................................................................................... 14.20 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 

. 
 06 46 36 00-0026 LF 1-1/4" x 3-1/2" Custom Shaped Ash ...................................................................................................................................... 17.72 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 
. 

 06 46 36 00-0027 LF 1-1/4" x 4-1/2" Custom Shaped Ash ...................................................................................................................................... 21.24 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 

. 
 06 46 36 00-0028 LF 1-1/4" x 5-1/2" Custom Shaped Ash ...................................................................................................................................... 24.87 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 
. 

 06 46 36 00-0029 LF 1-1/4" x 6-1/2" Custom Shaped Ash ...................................................................................................................................... 28.52 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 

. 
 06 46 36 00-0030 LF 1-1/4" x 7-1/2" Custom Shaped Ash ...................................................................................................................................... 32.02 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 
. 

 06 46 36 00-0031 LF 1-1/4" x 8-1/2" Custom Shaped Ash ...................................................................................................................................... 35.56 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.14 

. 
 06 46 36 00-0032 LF 1-1/4" x 9-1/2" Custom Shaped Ash ...................................................................................................................................... 39.02 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.15 
. 

 06 46 36 00-0033 LF 1-1/4" x 10-1/2" Custom Shaped Ash .................................................................................................................................... 42.68 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.21 

. 
 06 46 36 00-0034 LF 1-1/4" x 11-1/2" Custom Shaped Ash .................................................................................................................................... 46.25 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 
. 

 06 46 36 00-0035 LF 1-1/2" x 1-1/2" Custom Shaped Ash ...................................................................................................................................... 13.24 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 

. 
 06 46 36 00-0036 LF 1-1/2" x 2-1/2" Custom Shaped Ash ...................................................................................................................................... 17.99 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 
. 

 06 46 36 00-0037 LF  1-1/2" x 3-1/2" Custom Shaped Ash ...................................................................................................................................... 22.72 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.97 

. 
 06 46 36 00-0038 LF 1-1/2" x 4-1/2" Custom Shaped Ash ...................................................................................................................................... 27.47 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.00 
. 

 06 46 36 00-0039 LF  1-1/2" x 5-1/2" Custom Shaped Ash ...................................................................................................................................... 32.22 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 

. 
 06 46 36 00-0040 LF 1-1/2" x 6-1/2" Custom Shaped Ash ...................................................................................................................................... 37.19 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 
. 

 06 46 36 00-0041 LF 1-1/2" x 7-1/2" Custom Shaped Ash ...................................................................................................................................... 42.00 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 

. 
 06 46 36 00-0042 LF 1-1/2" x 8-1/2" Custom Shaped Ash ...................................................................................................................................... 46.70 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.17 
. 

 06 46 36 00-0043 LF 1-1/2" x 9-1/2" Custom Shaped Ash ...................................................................................................................................... 51.38 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 

. 
 06 46 36 00-0044 LF 1-1/2" x 10-1/2" Custom Shaped Ash .................................................................................................................................... 56.71 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.24 
. 

 06 46 36 00-0045 LF  1-1/2" x 11-1/2" Custom Shaped Ash .................................................................................................................................... 61.04 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.27 
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XXXXXXX 
. 
 06 46 36 00-0046  Basswood (06 46 36) 
. 
. 

 06 46 36 00-0047 LF 3/4" x 1-1/2" Custom Shaped Basswood ................................................................................................................................ 6.22 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.85 

. 
 06 46 36 00-0048 LF 3/4" x 2-1/2" Custom Shaped Basswood ................................................................................................................................ 7.60 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 
. 

 06 46 36 00-0049 LF 3/4" x 3-1/2" Custom Shaped Basswood ................................................................................................................................ 9.00 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 

. 
 06 46 36 00-0050 LF 3/4" x 4-1/2" Custom Shaped Basswood .............................................................................................................................. 10.38 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.93 
. 

 06 46 36 00-0051 LF 3/4" x 5-1/2" Custom Shaped Basswood .............................................................................................................................. 11.89 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 

. 
 06 46 36 00-0052 LF 3/4" x 6-1/2" Custom Shaped Basswood .............................................................................................................................. 13.39 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.04 
. 

 06 46 36 00-0053 LF 3/4" x 7-1/2" Custom Shaped Basswood .............................................................................................................................. 14.76 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 

. 
 06 46 36 00-0054 LF 3/4" x 8-1/2" Custom Shaped Basswood .............................................................................................................................. 16.17 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.09 
. 

 06 46 36 00-0055 LF 3/4" x 9-1/2" Custom Shaped Basswood .............................................................................................................................. 17.50 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.10 

. 
 06 46 36 00-0056 LF 3/4" x 10-1/2" Custom Shaped Basswood ............................................................................................................................ 19.03 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.16 
. 

 06 46 36 00-0057 LF 3/4" x 11-1/2" Custom Shaped Basswood ............................................................................................................................ 20.47 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 

. 
 06 46 36 00-0058 LF 1" x 1-1/2" Custom Shaped Basswood ................................................................................................................................... 7.09 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 
. 

 06 46 36 00-0059 LF 1" x 2-1/2" Custom Shaped Basswood ................................................................................................................................... 8.84 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 

. 
 06 46 36 00-0060 LF 1" x 3-1/2" Custom Shaped Basswood ................................................................................................................................. 10.59 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0061 LF 1" x 4-1/2" Custom Shaped Basswood ................................................................................................................................. 12.35 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0062 LF 1" x 5-1/2" Custom Shaped Basswood ................................................................................................................................. 14.25 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.01 
. 

 06 46 36 00-0063 LF 1" x 6-1/2" Custom Shaped Basswood ................................................................................................................................. 16.12 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 

. 
 06 46 36 00-0064 LF 1" x 7-1/2" Custom Shaped Basswood ................................................................................................................................. 17.86 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0065 LF 1" x 8-1/2" Custom Shaped Basswood ................................................................................................................................. 19.63 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.12 

. 
 06 46 36 00-0066 LF 1" x 9-1/2" Custom Shaped Basswood ................................................................................................................................. 21.37 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 
. 

 06 46 36 00-0067 LF 1" x 10-1/2" Custom Shaped Basswood ............................................................................................................................... 23.26 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.19 

. 
 06 46 36 00-0068 LF 1" x 11-1/2" Custom Shaped Basswood ............................................................................................................................... 25.05 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.23 
. 

 06 46 36 00-0069 LF 1-1/2" x 1-1/2" Custom Shaped Basswood ............................................................................................................................. 9.69 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.89 

. 
 06 46 36 00-0070 LF 1-1/2" x 2-1/2" Custom Shaped Basswood ........................................................................................................................... 12.71 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0071 LF 1-1/2" x 3-1/2" Custom Shaped Basswood ........................................................................................................................... 15.73 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0072 LF 1-1/2" x 4-1/2" Custom Shaped Basswood ........................................................................................................................... 18.75 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 
. 

 06 46 36 00-0073 LF 1-1/2" x 5-1/2" Custom Shaped Basswood ........................................................................................................................... 21.88 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 

. 
 06 46 36 00-0074 LF 1-1/2" x 6-1/2" Custom Shaped Basswood ........................................................................................................................... 25.02 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0075 LF 1-1/2" x 7-1/2" Custom Shaped Basswood ........................................................................................................................... 28.03 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 

. 
 06 46 36 00-0076 LF 1-1/2" x 8-1/2" Custom Shaped Basswood ........................................................................................................................... 31.07 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.14 
. 

 06 46 36 00-0077 LF 1-1/2" x 9-1/2" Custom Shaped Basswood ........................................................................................................................... 34.03 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.15 

. 
 06 46 36 00-0078 LF 1-1/2" x 10-1/2" Custom Shaped Basswood ......................................................................................................................... 37.19 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.21 
. 

 06 46 36 00-0079 LF 1-1/2" x 11-1/2" Custom Shaped Basswood ......................................................................................................................... 40.26 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 

. 
 06 46 36 00-0080 LF 3-1/2" x 3-1/2" Custom Shaped Basswood ........................................................................................................................... 37.86 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 
. 

 06 46 36 00-0081 LF 3-1/2" x 4-1/2" Custom Shaped Basswood ........................................................................................................................... 46.41 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 

. 
 06 46 36 00-0082 LF 3-1/2" x 5-1/2" Custom Shaped Basswood ........................................................................................................................... 54.86 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.10 
. 

 06 46 36 00-0083 LF 3-1/2" x 6-1/2" Custom Shaped Basswood ........................................................................................................................... 63.52 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 

. 
 06 46 36 00-0084 LF 3-1/2" x 7-1/2" Custom Shaped Basswood ........................................................................................................................... 71.97 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 
. 

 06 46 36 00-0085 LF 3-1/2" x 8-1/2" Custom Shaped Basswood ........................................................................................................................... 80.61 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 

. 
 06 46 36 00-0086 LF 3-1/2" x 9-1/2" Custom Shaped Basswood ........................................................................................................................... 88.96 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.27 
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. 
 06 46 36 00-0087 LF 3-1/2" x 10-1/2" Custom Shaped Basswood ......................................................................................................................... 97.42 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.30 
. 

 06 46 36 00-0088 LF  3-1/2" x 11-1/2" Custom Shaped Basswood ....................................................................................................................... 106.08 1.77 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.37 

XXXXXXX 
. 
 06 46 36 00-0089  Birch (06 46 36) 
. 
. 

 06 46 36 00-0090 LF  3/4" x 1-1/2" Custom Shaped Birch .........................................................................................................................................6.67 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.85 

. 
 06 46 36 00-0091 LF  3/4" x 2-1/2" Custom Shaped Birch .........................................................................................................................................8.28 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 
. 

 06 46 36 00-0092 LF  3/4" x 3-1/2" Custom Shaped Birch .........................................................................................................................................9.91 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 

. 
 06 46 36 00-0093 LF  3/4" x 4-1/2" Custom Shaped Birch ....................................................................................................................................... 11.51 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.93 
. 

 06 46 36 00-0094 LF  3/4" x 5-1/2" Custom Shaped Birch ....................................................................................................................................... 13.25 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 

. 
 06 46 36 00-0095 LF  3/4" x 6-1/2" Custom Shaped Birch ....................................................................................................................................... 14.97 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.04 
. 

 06 46 36 00-0096 LF  3/4" x 7-1/2" Custom Shaped Birch ....................................................................................................................................... 16.57 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 

. 
 06 46 36 00-0097 LF  3/4" x 8-1/2" Custom Shaped Birch ....................................................................................................................................... 18.21 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.09 
. 

 06 46 36 00-0098 LF  3/4" x 9-1/2" Custom Shaped Birch ....................................................................................................................................... 19.76 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.10 

. 
 06 46 36 00-0099 LF  3/4" x 10-1/2" Custom Shaped Birch ..................................................................................................................................... 21.52 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.16 
. 

 06 46 36 00-0100 LF  3/4" x 11-1/2" Custom Shaped Birch ..................................................................................................................................... 23.19 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 

. 
 06 46 36 00-0101 LF  1" x 1-1/2" Custom Shaped Birch ............................................................................................................................................7.77 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 
. 

 06 46 36 00-0102 LF  1" x 2-1/2" Custom Shaped Birch ............................................................................................................................................9.84 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 

. 
 06 46 36 00-0103 LF  1" x 3-1/2" Custom Shaped Birch .......................................................................................................................................... 11.96 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0104 LF  1" x 4-1/2" Custom Shaped Birch .......................................................................................................................................... 14.07 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0105 LF  1" x 5-1/2" Custom Shaped Birch .......................................................................................................................................... 16.30 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.01 
. 

 06 46 36 00-0106 LF  1" x 6-1/2" Custom Shaped Birch .......................................................................................................................................... 18.48 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 

. 
 06 46 36 00-0107 LF  1" x 7-1/2" Custom Shaped Birch .......................................................................................................................................... 20.58 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0108 LF  1" x 8-1/2" Custom Shaped Birch .......................................................................................................................................... 22.72 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.12 

. 
 06 46 36 00-0109 LF  1" x 9-1/2" Custom Shaped Birch .......................................................................................................................................... 24.77 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 
. 

 06 46 36 00-0110 LF  1" x 10-1/2" Custom Shaped Birch ........................................................................................................................................ 26.98 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.19 

. 
 06 46 36 00-0111 LF  1" x 11-1/2" Custom Shaped Birch ........................................................................................................................................ 29.14 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.23 
. 

 06 46 36 00-0112 LF  1-1/4" x 1-1/2" Custom Shaped Birch ......................................................................................................................................9.06 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.89 

. 
 06 46 36 00-0113 LF  1-1/4" x 2-1/2" Custom Shaped Birch .................................................................................................................................... 11.75 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0114 LF  1-1/4" x 3-1/2" Custom Shaped Birch .................................................................................................................................... 14.46 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0115 LF  1-1/4" x 4-1/2" Custom Shaped Birch .................................................................................................................................... 17.16 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 
. 

 06 46 36 00-0116 LF  1-1/4" x 5-1/2" Custom Shaped Birch .................................................................................................................................... 19.98 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 

. 
 06 46 36 00-0117 LF  1-1/4" x 6-1/2" Custom Shaped Birch .................................................................................................................................... 22.80 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0118 LF  1-1/4" x 7-1/2" Custom Shaped Birch .................................................................................................................................... 25.49 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 

. 
 06 46 36 00-0119 LF  1-1/4" x 8-1/2" Custom Shaped Birch .................................................................................................................................... 28.21 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.14 
. 

 06 46 36 00-0120 LF  1-1/4" x 9-1/2" Custom Shaped Birch .................................................................................................................................... 30.86 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.15 

. 
 06 46 36 00-0121 LF  1-1/4" x 10-1/2" Custom Shaped Birch .................................................................................................................................. 33.70 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.21 
. 

 06 46 36 00-0122 LF  1-1/4" x 11-1/2" Custom Shaped Birch .................................................................................................................................. 36.46 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 

. 
 06 46 36 00-0123 LF  1-1/2" x 1-1/2" Custom Shaped Birch .................................................................................................................................... 11.06 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0124 LF  1-1/2" x 2-1/2" Custom Shaped Birch .................................................................................................................................... 14.72 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0125 LF  1-1/2" x 3-1/2" Custom Shaped Birch .................................................................................................................................... 18.37 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.97 
. 

 06 46 36 00-0126 LF  1-1/2" x 4-1/2" Custom Shaped Birch .................................................................................................................................... 22.02 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.00 

. 
 06 46 36 00-0127 LF  1-1/2" x 5-1/2" Custom Shaped Birch .................................................................................................................................... 25.69 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 



 

 Wood, Plastics, and Composites 06

06
 

Architectural Woodwork 06 40
Wood Trim 06 46

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 06 - 69

. 
 06 46 36 00-0128 LF  1-1/2" x 6-1/2" Custom Shaped Birch.................................................................................................................................... 29.57 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 
. 

 06 46 36 00-0129 LF  1-1/2" x 7-1/2" Custom Shaped Birch.................................................................................................................................... 33.20 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 

. 
 06 46 36 00-0130 LF  1-1/2" x 8-1/2" Custom Shaped Birch.................................................................................................................................... 36.90 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.17 
. 

 06 46 36 00-0131 LF  1-1/2" x 9-1/2" Custom Shaped Birch.................................................................................................................................... 40.50 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 

. 
 06 46 36 00-0132 LF  1-1/2" x 10-1/2" Custom Shaped Birch .................................................................................................................................. 44.74 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.24 
. 

 06 46 36 00-0133 LF  1-1/2" x 11-1/2" Custom Shaped Birch .................................................................................................................................. 47.98 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.27 

XXXXXXX 
. 
 06 46 36 00-0134  Clear Western Cedar (06 46 36) 
. 
. 

 06 46 36 00-0135 LF  3/4" x 1-1/2" Custom Shaped Clear West Cedar .................................................................................................................... 6.67 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.85 

. 
 06 46 36 00-0136 LF  3/4" x 2-1/2" Custom Shaped Clear West Cedar .................................................................................................................... 8.28 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 
. 

 06 46 36 00-0137 LF  3/4" x 3-1/2" Custom Shaped Clear West Cedar .................................................................................................................... 9.91 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 

. 
 06 46 36 00-0138 LF  3/4" x 4-1/2" Custom Shaped Clear West Cedar .................................................................................................................. 11.51 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.93 
. 

 06 46 36 00-0139 LF  3/4" x 5-1/2" Custom Shaped Clear West Cedar .................................................................................................................. 13.25 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 

. 
 06 46 36 00-0140 LF  3/4" x 6-1/2" Custom Shaped Clear West Cedar .................................................................................................................. 14.97 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.04 
. 

 06 46 36 00-0141 LF  1" x 1-1/2" Custom Shaped Clear West Cedar ....................................................................................................................... 7.86 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 

. 
 06 46 36 00-0142 LF  1" x 2-1/2" Custom Shaped Clear West Cedar ..................................................................................................................... 10.02 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 
. 

 06 46 36 00-0143 LF  1" x 3-1/2" Custom Shaped Clear West Cedar ..................................................................................................................... 12.18 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 

. 
 06 46 36 00-0144 LF  1" x 4-1/2" Custom Shaped Clear West Cedar ..................................................................................................................... 14.34 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 
. 

 06 46 36 00-0145 LF  1" x 5-1/2" Custom Shaped Clear West Cedar ..................................................................................................................... 16.61 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.01 

. 
 06 46 36 00-0146 LF  1" x 6-1/2" Custom Shaped Clear West Cedar ..................................................................................................................... 18.88 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 
. 

 06 46 36 00-0147 LF  1-1/4" x 1-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 10.24 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.89 

. 
 06 46 36 00-0148 LF  1-1/4" x 2-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 13.52 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0149 LF  1-1/4" x 3-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 16.82 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0150 LF  1-1/4" x 4-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 20.11 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 
. 

 06 46 36 00-0151 LF  1-1/4" x 5-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 23.51 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 

. 
 06 46 36 00-0152 LF  1-1/4" x 6-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 26.93 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0153 LF  1-1/2" x 1-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 10.52 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 

. 
 06 46 36 00-0154 LF  1-1/2" x 2-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 13.90 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 
. 

 06 46 36 00-0155 LF  1-1/2" x 3-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 17.28 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.97 

. 
 06 46 36 00-0156 LF  1-1/2" x 4-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 20.66 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.00 
. 

 06 46 36 00-0157 LF  1-1/2" x 5-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 24.06 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 

. 
 06 46 36 00-0158 LF  1-1/2" x 6-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 27.66 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 
. 

 06 46 36 00-0159 LF  3-1/2" x 3-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 33.51 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 

. 
 06 46 36 00-0160 LF  3-1/2" x 4-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 40.97 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0161 LF  3-1/2" x 5-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 48.33 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.10 

. 
 06 46 36 00-0162 LF  3-1/2" x 6-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 55.91 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 
. 

 06 46 36 00-0163 LF  3-1/2" x 7-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 63.26 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 

. 
 06 46 36 00-0164 LF  3-1/2" x 8-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 70.73 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 
. 

 06 46 36 00-0165 LF  3-1/2" x 9-1/2" Custom Shaped Clear West Cedar ............................................................................................................... 78.08 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.27 

. 
 06 46 36 00-0166 LF  3-1/2" x 10-1/2" Custom Shaped Clear West Cedar ............................................................................................................. 85.45 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.30 
. 

 06 46 36 00-0167 LF  3-1/2" x 11-1/2" Custom Shaped Clear West Cedar ............................................................................................................. 93.02 1.77 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.37 

XXXXXXX 
. 
 06 46 36 00-0168  Cherry (06 46 36) 
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. 

. 
 06 46 36 00-0169 LF  3/4" x 1-1/2" Custom Shaped Cherry ......................................................................................................................................8.12 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.85 
. 

 06 46 36 00-0170 LF  3/4" x 2-1/2" Custom Shaped Cherry .................................................................................................................................... 10.46 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 

. 
 06 46 36 00-0171 LF  3/4" x 3-1/2" Custom Shaped Cherry .................................................................................................................................... 12.81 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 
. 

 06 46 36 00-0172 LF  3/4" x 4-1/2" Custom Shaped Cherry .................................................................................................................................... 15.14 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.93 

. 
 06 46 36 00-0173 LF  3/4" x 5-1/2" Custom Shaped Cherry .................................................................................................................................... 17.60 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 
. 

 06 46 36 00-0174 LF  3/4" x 6-1/2" Custom Shaped Cherry .................................................................................................................................... 20.05 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.04 

. 
 06 46 36 00-0175 LF  3/4" x 7-1/2" Custom Shaped Cherry .................................................................................................................................... 22.37 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 
. 

 06 46 36 00-0176 LF  3/4" x 8-1/2" Custom Shaped Cherry .................................................................................................................................... 24.74 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.09 

. 
 06 46 36 00-0177 LF  3/4" x 9-1/2" Custom Shaped Cherry .................................................................................................................................... 27.02 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.10 
. 

 06 46 36 00-0178 LF  3/4" x 10-1/2" Custom Shaped Cherry .................................................................................................................................. 29.50 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.16 

. 
 06 46 36 00-0179 LF  3/4" x 11-1/2" Custom Shaped Cherry .................................................................................................................................. 31.89 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 
. 

 06 46 36 00-0180 LF  1" x 1-1/2" Custom Shaped Cherry .........................................................................................................................................9.67 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 

. 
 06 46 36 00-0181 LF  1" x 2-1/2" Custom Shaped Cherry ....................................................................................................................................... 12.74 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 
. 

 06 46 36 00-0182 LF  1" x 3-1/2" Custom Shaped Cherry ....................................................................................................................................... 15.81 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 

. 
 06 46 36 00-0183 LF  1" x 4-1/2" Custom Shaped Cherry ....................................................................................................................................... 18.88 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 
. 

 06 46 36 00-0184 LF  1" x 5-1/2" Custom Shaped Cherry ....................................................................................................................................... 22.05 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.01 

. 
 06 46 36 00-0185 LF  1" x 6-1/2" Custom Shaped Cherry ....................................................................................................................................... 25.23 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 
. 

 06 46 36 00-0186 LF  1" x 7-1/2" Custom Shaped Cherry ....................................................................................................................................... 28.29 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 

. 
 06 46 36 00-0187 LF  1" x 8-1/2" Custom Shaped Cherry ....................................................................................................................................... 31.42 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.12 
. 

 06 46 36 00-0188 LF  1" x 9-1/2" Custom Shaped Cherry ....................................................................................................................................... 34.38 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 

. 
 06 46 36 00-0189 LF  1" x 10-1/2" Custom Shaped Cherry ..................................................................................................................................... 37.59 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.19 
. 

 06 46 36 00-0190 LF  1" x 11-1/2" Custom Shaped Cherry ..................................................................................................................................... 40.70 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.23 

. 
 06 46 36 00-0191 LF  1-1/4" x 1-1/2" Custom Shaped Cherry ................................................................................................................................. 11.37 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.89 
. 

 06 46 36 00-0192 LF  1-1/4" x 2-1/2" Custom Shaped Cherry ................................................................................................................................. 15.25 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 

. 
 06 46 36 00-0193 LF  1-1/4" x 3-1/2" Custom Shaped Cherry ................................................................................................................................. 19.08 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 
. 

 06 46 36 00-0194 LF  1-1/4" x 4-1/2" Custom Shaped Cherry ................................................................................................................................. 22.97 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 

. 
 06 46 36 00-0195 LF  1-1/4" x 5-1/2" Custom Shaped Cherry ................................................................................................................................. 26.92 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 
. 

 06 46 36 00-0196 LF  1-1/4" x 6-1/2" Custom Shaped Cherry ................................................................................................................................. 30.92 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 

. 
 06 46 36 00-0197 LF  1-1/4" x 7-1/2" Custom Shaped Cherry ................................................................................................................................. 34.74 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 
. 

 06 46 36 00-0198 LF  1-1/4" x 8-1/2" Custom Shaped Cherry ................................................................................................................................. 38.64 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.14 

. 
 06 46 36 00-0199 LF  1-1/4" x 9-1/2" Custom Shaped Cherry ................................................................................................................................. 42.42 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.15 
. 

 06 46 36 00-0200 LF  1-1/4" x 10-1/2" Custom Shaped Cherry ............................................................................................................................... 46.44 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.21 

. 
 06 46 36 00-0201 LF  1-1/4" x 11-1/2" Custom Shaped Cherry ............................................................................................................................... 50.33 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 
. 

 06 46 36 00-0202 LF  1-1/2" x 1-1/2" Custom Shaped Cherry ................................................................................................................................. 14.51 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 

. 
 06 46 36 00-0203 LF  1-1/2" x 2-1/2" Custom Shaped Cherry ................................................................................................................................. 19.89 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 
. 

 06 46 36 00-0204 LF  1-1/2" x 3-1/2" Custom Shaped Cherry ................................................................................................................................. 25.26 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.97 

. 
 06 46 36 00-0205 LF  1-1/2" x 4-1/2" Custom Shaped Cherry ................................................................................................................................. 30.64 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.00 
. 

 06 46 36 00-0206 LF  1-1/2" x 5-1/2" Custom Shaped Cherry ................................................................................................................................. 36.03 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 

. 
 06 46 36 00-0207 LF  1-1/2" x 6-1/2" Custom Shaped Cherry ................................................................................................................................. 41.63 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 
. 

 06 46 36 00-0208 LF  1-1/2" x 7-1/2" Custom Shaped Cherry ................................................................................................................................. 46.99 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 

. 
 06 46 36 00-0209 LF  1-1/2" x 8-1/2" Custom Shaped Cherry ................................................................................................................................. 52.41 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.17 
. 

 06 46 36 00-0210 LF  1-1/2" x 9-1/2" Custom Shaped Cherry ................................................................................................................................. 57.73 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 
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. 
 06 46 36 00-0211 LF  1-1/2" x 10-1/2" Custom Shaped Cherry ............................................................................................................................... 63.33 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.24 
. 

 06 46 36 00-0212 LF  1-1/2" x 11-1/2" Custom Shaped Cherry ............................................................................................................................... 68.66 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.27 

XXXXXXX 
. 
 06 46 36 00-0213  Cypress (06 46 36) 
. 
. 

 06 46 36 00-0214 LF  3/4" x 1-1/2" Custom Shaped Cypress .................................................................................................................................... 6.22 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.85 

. 
 06 46 36 00-0215 LF  3/4" x 2-1/2" Custom Shaped Cypress .................................................................................................................................... 7.60 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 
. 

 06 46 36 00-0216 LF  3/4" x 3-1/2" Custom Shaped Cypress .................................................................................................................................... 9.00 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 

. 
 06 46 36 00-0217 LF  3/4" x 4-1/2" Custom Shaped Cypress .................................................................................................................................. 10.38 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.93 
. 

 06 46 36 00-0218 LF  3/4" x 5-1/2" Custom Shaped Cypress .................................................................................................................................. 11.89 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 

. 
 06 46 36 00-0219 LF  3/4" x 6-1/2" Custom Shaped Cypress .................................................................................................................................. 13.39 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.04 
. 

 06 46 36 00-0220 LF  3/4" x 7-1/2" Custom Shaped Cypress .................................................................................................................................. 15.12 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 

. 
 06 46 36 00-0221 LF  3/4" x 8-1/2" Custom Shaped Cypress .................................................................................................................................. 16.57 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.09 
. 

 06 46 36 00-0222 LF  3/4" x 9-1/2" Custom Shaped Cypress .................................................................................................................................. 19.31 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.10 

. 
 06 46 36 00-0223 LF  3/4" x 10-1/2" Custom Shaped Cypress ................................................................................................................................ 21.02 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.16 
. 

 06 46 36 00-0224 LF  1" x 1-1/2" Custom Shaped Cypress ....................................................................................................................................... 8.22 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 

. 
 06 46 36 00-0225 LF  1" x 2-1/2" Custom Shaped Cypress ..................................................................................................................................... 10.52 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 
. 

 06 46 36 00-0226 LF  1" x 3-1/2" Custom Shaped Cypress ..................................................................................................................................... 12.86 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 

. 
 06 46 36 00-0227 LF  1" x 4-1/2" Custom Shaped Cypress ..................................................................................................................................... 15.20 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 
. 

 06 46 36 00-0228 LF  1" x 5-1/2" Custom Shaped Cypress ..................................................................................................................................... 17.66 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.01 

. 
 06 46 36 00-0229 LF  1" x 6-1/2" Custom Shaped Cypress ..................................................................................................................................... 20.06 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 
. 

 06 46 36 00-0230 LF  1" x 7-1/2" Custom Shaped Cypress ..................................................................................................................................... 22.39 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 

. 
 06 46 36 00-0231 LF  1" x 8-1/2" Custom Shaped Cypress ..................................................................................................................................... 24.76 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.12 
. 

 06 46 36 00-0232 LF  1" x 9-1/2" Custom Shaped Cypress ..................................................................................................................................... 27.04 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 

. 
 06 46 36 00-0233 LF  1" x 10-1/2" Custom Shaped Cypress ................................................................................................................................... 29.57 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.19 
. 

 06 46 36 00-0234 LF  1" x 11-1/2" Custom Shaped Cypress ................................................................................................................................... 31.86 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.23 

. 
 06 46 36 00-0235 LF  1-1/2" x 1-1/2" Custom Shaped Cypress ................................................................................................................................. 9.61 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0236 LF  1-1/2" x 2-1/2" Custom Shaped Cypress ............................................................................................................................... 12.54 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0237 LF  1-1/2" x 3-1/2" Custom Shaped Cypress ............................................................................................................................... 15.47 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.97 
. 

 06 46 36 00-0238 LF  1-1/2" x 4-1/2" Custom Shaped Cypress ............................................................................................................................... 18.40 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.00 

. 
 06 46 36 00-0239 LF  1-1/2" x 5-1/2" Custom Shaped Cypress ............................................................................................................................... 21.34 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 
. 

 06 46 36 00-0240 LF  1-1/2" x 6-1/2" Custom Shaped Cypress ............................................................................................................................... 24.49 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 

. 
 06 46 36 00-0241 LF  1-1/2" x 7-1/2" Custom Shaped Cypress ............................................................................................................................... 27.40 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 
. 

 06 46 36 00-0242 LF  1-1/2" x 8-1/2" Custom Shaped Cypress ............................................................................................................................... 30.37 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.17 

. 
 06 46 36 00-0243 LF  1-1/2" x 9-1/2" Custom Shaped Cypress ............................................................................................................................... 35.96 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 
. 

 06 46 36 00-0244 LF  1-1/2" x 10-1/2" Custom Shaped Cypress ............................................................................................................................. 39.21 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.24 

XXXXXXX 
. 
 06 46 36 00-0245  Fir (06 46 36) 
. 
. 

 06 46 36 00-0246 LF  3/4" x 1-1/2" Custom Shaped Fir ............................................................................................................................................. 6.94 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.85 

. 
 06 46 36 00-0247 LF  3/4" x 2-1/2" Custom Shaped Fir ............................................................................................................................................. 8.69 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 
. 

 06 46 36 00-0248 LF  3/4" x 3-1/2" Custom Shaped Fir ........................................................................................................................................... 10.45 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 

. 
 06 46 36 00-0249 LF  3/4" x 4-1/2" Custom Shaped Fir ........................................................................................................................................... 12.19 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.93 
. 

 06 46 36 00-0250 LF  3/4" x 5-1/2" Custom Shaped Fir ........................................................................................................................................... 14.06 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 

. 
 06 46 36 00-0251 LF  3/4" x 6-1/2" Custom Shaped Fir ........................................................................................................................................... 15.93 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.04 
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. 
 06 46 36 00-0252 LF  3/4" x 7-1/2" Custom Shaped Fir ........................................................................................................................................... 17.66 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 
. 

 06 46 36 00-0253 LF  3/4" x 8-1/2" Custom Shaped Fir ........................................................................................................................................... 19.43 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.09 

. 
 06 46 36 00-0254 LF  3/4" x 9-1/2" Custom Shaped Fir ........................................................................................................................................... 21.12 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.10 
. 

 06 46 36 00-0255 LF  3/4" x 10-1/2" Custom Shaped Fir ......................................................................................................................................... 23.02 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.16 

. 
 06 46 36 00-0256 LF  1" x 1-1/2" Custom Shaped Fir ................................................................................................................................................8.22 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 
. 

 06 46 36 00-0257 LF  1" x 2-1/2" Custom Shaped Fir .............................................................................................................................................. 10.52 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 

. 
 06 46 36 00-0258 LF  1" x 3-1/2" Custom Shaped Fir .............................................................................................................................................. 12.86 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0259 LF  1" x 4-1/2" Custom Shaped Fir .............................................................................................................................................. 15.20 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0260 LF  1" x 5-1/2" Custom Shaped Fir .............................................................................................................................................. 17.66 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.01 
. 

 06 46 36 00-0261 LF  1" x 6-1/2" Custom Shaped Fir .............................................................................................................................................. 20.06 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 

. 
 06 46 36 00-0262 LF  1" x 7-1/2" Custom Shaped Fir .............................................................................................................................................. 22.39 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0263 LF  1" x 8-1/2" Custom Shaped Fir .............................................................................................................................................. 24.76 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.12 

. 
 06 46 36 00-0264 LF  1" x 9-1/2" Custom Shaped Fir .............................................................................................................................................. 27.04 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 
. 

 06 46 36 00-0265 LF  1" x 10-1/2" Custom Shaped Fir ............................................................................................................................................ 29.57 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.19 

. 
 06 46 36 00-0266 LF  1" x 11-1/2" Custom Shaped Fir ............................................................................................................................................ 31.86 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.23 
. 

 06 46 36 00-0267 LF  1-1/4" x 1-1/2" Custom Shaped Fir ..........................................................................................................................................9.20 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.89 

. 
 06 46 36 00-0268 LF  1-1/4" x 2-1/2" Custom Shaped Fir ........................................................................................................................................ 11.98 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0269 LF  1-1/4" x 3-1/2" Custom Shaped Fir ........................................................................................................................................ 14.73 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0270 LF  1-1/4" x 4-1/2" Custom Shaped Fir ........................................................................................................................................ 17.53 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 
. 

 06 46 36 00-0271 LF  1-1/4" x 5-1/2" Custom Shaped Fir ........................................................................................................................................ 20.39 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 

. 
 06 46 36 00-0272 LF  1-1/4" x 6-1/2" Custom Shaped Fir ........................................................................................................................................ 23.30 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0273 LF  1-1/4" x 7-1/2" Custom Shaped Fir ........................................................................................................................................ 26.03 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 

. 
 06 46 36 00-0274 LF  1-1/4" x 8-1/2" Custom Shaped Fir ........................................................................................................................................ 28.85 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.14 
. 

 06 46 36 00-0275 LF  1-1/4" x 9-1/2" Custom Shaped Fir ........................................................................................................................................ 31.54 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.15 

. 
 06 46 36 00-0276 LF  1-1/4" x 10-1/2" Custom Shaped Fir ...................................................................................................................................... 34.47 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.21 
. 

 06 46 36 00-0277 LF  1-1/4" x 11-1/2" Custom Shaped Fir ...................................................................................................................................... 37.27 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 

. 
 06 46 36 00-0278 LF  1-1/2" x 1-1/2" Custom Shaped Fir ........................................................................................................................................ 10.52 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0279 LF  1-1/2" x 2-1/2" Custom Shaped Fir ........................................................................................................................................ 13.90 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0280 LF  1-1/2" x 3-1/2" Custom Shaped Fir ........................................................................................................................................ 17.28 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.97 
. 

 06 46 36 00-0281 LF  1-1/2" x 4-1/2" Custom Shaped Fir ........................................................................................................................................ 20.66 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.00 

. 
 06 46 36 00-0282 LF  1-1/2" x 5-1/2" Custom Shaped Fir ........................................................................................................................................ 24.06 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 
. 

 06 46 36 00-0283 LF  1-1/2" x 6-1/2" Custom Shaped Fir ........................................................................................................................................ 27.66 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 

. 
 06 46 36 00-0284 LF  1-1/2" x 7-1/2" Custom Shaped Fir ........................................................................................................................................ 31.03 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 
. 

 06 46 36 00-0285 LF  1-1/2" x 8-1/2" Custom Shaped Fir ........................................................................................................................................ 34.45 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.17 

. 
 06 46 36 00-0286 LF  1-1/2" x 9-1/2" Custom Shaped Fir ........................................................................................................................................ 37.78 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 
. 

 06 46 36 00-0287 LF  1-1/2" x 10-1/2" Custom Shaped Fir ...................................................................................................................................... 41.29 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.24 

. 
 06 46 36 00-0288 LF  1-1/2" x 11-1/2" Custom Shaped Fir ...................................................................................................................................... 44.72 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.27 
. 

 06 46 36 00-0289 LF  2-1/2" x 1-1/2" Custom Shaped Fir ........................................................................................................................................ 17.24 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.96 

. 
 06 46 36 00-0290 LF  2-1/2" x 2-1/2" Custom Shaped Fir ........................................................................................................................................ 23.87 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 
. 

 06 46 36 00-0291 LF  2-1/2" x 3-1/2" Custom Shaped Fir ........................................................................................................................................ 30.51 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.01 

. 
 06 46 36 00-0292 LF  2-1/2" x 4-1/2" Custom Shaped Fir ........................................................................................................................................ 37.24 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 
. 

 06 46 36 00-0293 LF  2-1/2" x 5-1/2" Custom Shaped Fir ........................................................................................................................................ 43.88 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
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. 
 06 46 36 00-0294 LF  2-1/2" x 6-1/2" Custom Shaped Fir ....................................................................................................................................... 50.72 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.15 
. 

 06 46 36 00-0295 LF  2-1/2" x 7-1/2" Custom Shaped Fir ....................................................................................................................................... 57.36 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 

. 
 06 46 36 00-0296 LF  2-1/2" x 8-1/2" Custom Shaped Fir ....................................................................................................................................... 64.18 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.22 
. 

 06 46 36 00-0297 LF  2-1/2" x 9-1/2" Custom Shaped Fir ....................................................................................................................................... 70.73 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 

. 
 06 46 36 00-0298 LF  2-1/2" x 10-1/2" Custom Shaped Fir...................................................................................................................................... 77.36 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.27 
. 

 06 46 36 00-0299 LF  3-1/2" x 3-1/2" Custom Shaped Fir ....................................................................................................................................... 37.95 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 

. 
 06 46 36 00-0300 LF  3-1/2" x 4-1/2" Custom Shaped Fir ....................................................................................................................................... 46.41 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0301 LF  3-1/2" x 5-1/2" Custom Shaped Fir ....................................................................................................................................... 54.86 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.10 

. 
 06 46 36 00-0302 LF  3-1/2" x 6-1/2" Custom Shaped Fir ....................................................................................................................................... 63.52 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 
. 

 06 46 36 00-0303 LF  3-1/2" x 7-1/2" Custom Shaped Fir ....................................................................................................................................... 71.97 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 

. 
 06 46 36 00-0304 LF  3-1/2" x 8-1/2" Custom Shaped Fir ....................................................................................................................................... 80.52 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 
. 

 06 46 36 00-0305 LF  3-1/2" x 9-1/2" Custom Shaped Fir ....................................................................................................................................... 88.96 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.27 

. 
 06 46 36 00-0306 LF  3-1/2" x 10-1/2" Custom Shaped Fir...................................................................................................................................... 97.42 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.30 

XXXXXXX 
. 
 06 46 36 00-0307  Honduran Mahogany (06 46 36) 
. 
. 

 06 46 36 00-0308 LF 3/4" x 1-1/2" Custom Shaped Honduras Mahogany ................................................................................................................ 8.67 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.85 

. 
 06 46 36 00-0309 LF 3/4" x 2-1/2" Custom Shaped Honduras Mahogany .............................................................................................................. 11.27 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 
. 

 06 46 36 00-0310 LF 3/4" x 3-1/2" Custom Shaped Honduras Mahogany .............................................................................................................. 13.90 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 

. 
 06 46 36 00-0311 LF 3/4" x 4-1/2" Custom Shaped Honduras Mahogany .............................................................................................................. 16.50 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.93 
. 

 06 46 36 00-0312 LF 3/4" x 5-1/2" Custom Shaped Honduras Mahogany .............................................................................................................. 19.23 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 

. 
 06 46 36 00-0313 LF 3/4" x 6-1/2" Custom Shaped Honduras Mahogany .............................................................................................................. 21.96 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.04 
. 

 06 46 36 00-0314 LF 3/4" x 7-1/2" Custom Shaped Honduras Mahogany .............................................................................................................. 24.55 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 

. 
 06 46 36 00-0315 LF 3/4" x 8-1/2" Custom Shaped Honduras Mahogany .............................................................................................................. 27.19 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.09 
. 

 06 46 36 00-0316 LF 3/4" x 9-1/2" Custom Shaped Honduras Mahogany .............................................................................................................. 29.74 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.10 

. 
 06 46 36 00-0317 LF 3/4" x 10-1/2" Custom Shaped Honduras Mahogany ............................................................................................................ 32.49 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.16 
. 

 06 46 36 00-0318 LF 3/4" x 11-1/2" Custom Shaped Honduras Mahogany ............................................................................................................ 35.16 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 

. 
 06 46 36 00-0319 LF 1" x 1-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 10.49 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.87 
. 

 06 46 36 00-0320 LF 1" x 2-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 13.92 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.90 

. 
 06 46 36 00-0321 LF 1" x 3-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 17.40 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0322 LF 1" x 4-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 20.87 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0323 LF 1" x 5-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 24.46 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.01 
. 

 06 46 36 00-0324 LF 1" x 6-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 28.00 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 

. 
 06 46 36 00-0325 LF 1" x 7-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 31.46 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0326 LF 1" x 8-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 34.96 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.12 

. 
 06 46 36 00-0327 LF 1" x 9-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 38.37 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 
. 

 06 46 36 00-0328 LF 1" x 10-1/2" Custom Shaped Honduras Mahogany ............................................................................................................... 41.94 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.19 

. 
 06 46 36 00-0329 LF 1" x 11-1/2" Custom Shaped Honduras Mahogany ............................................................................................................... 45.91 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.23 
. 

 06 46 36 00-0330 LF 1-1/4" x 1-1/2" Custom Shaped Honduras Mahogany .......................................................................................................... 11.92 1.15 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.89 

. 
 06 46 36 00-0331 LF 1-1/4" x 2-1/2" Custom Shaped Honduras Mahogany .......................................................................................................... 16.06 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0332 LF 1-1/4" x 3-1/2" Custom Shaped Honduras Mahogany .......................................................................................................... 20.17 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0333 LF 1-1/4" x 4-1/2" Custom Shaped Honduras Mahogany .......................................................................................................... 24.33 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 
. 

 06 46 36 00-0334 LF 1-1/4" x 5-1/2" Custom Shaped Honduras Mahogany .......................................................................................................... 28.55 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 
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. 
 06 46 36 00-0335 LF 1-1/4" x 6-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 32.82 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0336 LF 1-1/4" x 7-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 36.91 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 

. 
 06 46 36 00-0337 LF 1-1/4" x 8-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 41.09 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.14 
. 

 06 46 36 00-0338 LF 1-1/4" x 9-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 44.23 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.15 

. 
 06 46 36 00-0339 LF 1-1/4" x 10-1/2" Custom Shaped Honduras Mahogany ......................................................................................................... 49.44 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.21 
. 

 06 46 36 00-0340 LF 1-1/4" x 11-1/2" Custom Shaped Honduras Mahogany ......................................................................................................... 53.60 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 

. 
 06 46 36 00-0341 LF 1-1/2" x 1-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 14.69 1.15 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.92 
. 

 06 46 36 00-0342 LF 1-1/2" x 2-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 20.16 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.95 

. 
 06 46 36 00-0343 LF 1-1/2" x 3-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 25.62 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.97 
. 

 06 46 36 00-0344 LF 1-1/2" x 4-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 31.09 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.00 

. 
 06 46 36 00-0345 LF 1-1/2" x 5-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 36.57 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 
. 

 06 46 36 00-0346 LF 1-1/2" x 6-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 42.26 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.11 

. 
 06 46 36 00-0347 LF 1-1/2" x 7-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 47.71 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 
. 

 06 46 36 00-0348 LF 1-1/2" x 8-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 53.23 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.17 

. 
 06 46 36 00-0349 LF 1-1/2" x 9-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 58.64 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 
. 

 06 46 36 00-0350 LF 1-1/2" x 10-1/2" Custom Shaped Honduras Mahogany ......................................................................................................... 64.24 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.24 

. 
 06 46 36 00-0351 LF 1-1/2" x 11-1/2" Custom Shaped Honduras Mahogany ......................................................................................................... 69.84 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.27 
. 

 06 46 36 00-0352 LF 2" x 1-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 17.45 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.94 

. 
 06 46 36 00-0353 LF 2" x 2-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 24.27 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.96 
. 

 06 46 36 00-0354 LF 2" x 3-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 31.04 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.99 

. 
 06 46 36 00-0355 LF 2" x 4-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 37.95 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 
. 

 06 46 36 00-0356 LF 2" x 5-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 44.73 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 

. 
 06 46 36 00-0357 LF 2" x 6-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 51.74 1.46 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.13 
. 

 06 46 36 00-0358 LF 2" x 7-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 58.52 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.15 

. 
 06 46 36 00-0359 LF 2" x 8-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 65.44 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 
. 

 06 46 36 00-0360 LF 2" x 9-1/2" Custom Shaped Honduras Mahogany ................................................................................................................. 72.20 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.22 

. 
 06 46 36 00-0361 LF 2" x 10-1/2" Custom Shaped Honduras Mahogany ............................................................................................................... 79.02 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 
. 

 06 46 36 00-0362 LF 2" x 11-1/2" Custom Shaped Honduras Mahogany ............................................................................................................... 86.01 1.77 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.32 

. 
 06 46 36 00-0363 LF 2-1/2" x 1-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 21.41 1.25 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.96 
. 

 06 46 36 00-0364 LF 2-1/2" x 2-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 28.77 1.25 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.98 

. 
 06 46 36 00-0365 LF 2-1/2" x 3-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 37.04 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.01 
. 

 06 46 36 00-0366 LF 2-1/2" x 4-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 45.40 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.06 

. 
 06 46 36 00-0367 LF 2-1/2" x 5-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 53.67 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0368 LF 2-1/2" x 6-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 62.14 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.15 

. 
 06 46 36 00-0369 LF 2-1/2" x 7-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 70.42 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 
. 

 06 46 36 00-0370 LF 2-1/2" x 8-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 78.78 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.22 

. 
 06 46 36 00-0371 LF 2-1/2" x 9-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 87.05 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 
. 

 06 46 36 00-0372 LF 2-1/2" x 10-1/2" Custom Shaped Honduras Mahogany ......................................................................................................... 95.31 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.27 

. 
 06 46 36 00-0373 LF 2-1/2" x 11-1/2" Custom Shaped Honduras Mahogany ....................................................................................................... 103.79 1.77 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.35 
. 

 06 46 36 00-0374 LF 3-1/2" x 3-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 50.20 1.36 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.03 

. 
 06 46 36 00-0375 LF 3-1/2" x 4-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 61.82 1.36 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.08 
. 

 06 46 36 00-0376 LF 3-1/2" x 5-1/2" Custom Shaped Honduras Mahogany ........................................................................................................... 73.36 1.46 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.10 
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. 
 06 46 36 00-0377 LF 3-1/2" x 6-1/2" Custom Shaped Honduras Mahogany .......................................................................................................... 85.11 1.57 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.18 
. 

 06 46 36 00-0378 LF 3-1/2" x 7-1/2" Custom Shaped Honduras Mahogany .......................................................................................................... 96.63 1.57 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.20 

. 
 06 46 36 00-0379 LF 3-1/2" x 8-1/2" Custom Shaped Honduras Mahogany ........................................................................................................ 108.27 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.25 
. 

 06 46 36 00-0380 LF 3-1/2" x 9-1/2" Custom Shaped Honduras Mahogany ........................................................................................................ 119.80 1.67 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.27 

. 
 06 46 36 00-0381 LF 3-1/2" x 10-1/2" Custom Shaped Honduras Mahogany....................................................................................................... 131.33 1.67 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.30 
. 

 06 46 36 00-0382 LF 3-1/2" x 11-1/2" Custom Shaped Honduras Mahogany....................................................................................................... 143.08 1.77 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  1.37 

XXXXXXX 
. 
 06 46 36 00-0383  Maple (06 46 36) 
. 
. 

 06 46 36 00-0384 LF  3/4" x 1-1/2" Custom Shaped Maple ....................................................................................................................................... 6.58 1.15 
. 

 06 46 36 00-0385 LF  3/4" x 2-1/2" Custom Shaped Maple ....................................................................................................................................... 8.14 1.15 
. 

 06 46 36 00-0386 LF  3/4" x 3-1/2" Custom Shaped Maple ....................................................................................................................................... 9.72 1.15 
. 

 06 46 36 00-0387 LF  3/4" x 4-1/2" Custom Shaped Maple ..................................................................................................................................... 11.29 1.25 
. 

 06 46 36 00-0388 LF  3/4" x 5-1/2" Custom Shaped Maple ..................................................................................................................................... 12.98 1.25 
. 

 06 46 36 00-0389 LF  3/4" x 6-1/2" Custom Shaped Maple ..................................................................................................................................... 14.66 1.36 
. 

 06 46 36 00-0390 LF  3/4" x 7-1/2" Custom Shaped Maple ..................................................................................................................................... 16.21 1.36 
. 

 06 46 36 00-0391 LF  3/4" x 8-1/2" Custom Shaped Maple ..................................................................................................................................... 17.80 1.36 
. 

 06 46 36 00-0392 LF  3/4" x 9-1/2" Custom Shaped Maple ..................................................................................................................................... 19.31 1.46 
. 

 06 46 36 00-0393 LF  3/4" x 10-1/2" Custom Shaped Maple ................................................................................................................................... 21.02 1.57 
. 

 06 46 36 00-0394 LF  3/4" x 11-1/2" Custom Shaped Maple ................................................................................................................................... 22.64 1.57 
. 

 06 46 36 00-0395 LF  1" x 1-1/2" Custom Shaped Maple .......................................................................................................................................... 7.77 1.15 
. 

 06 46 36 00-0396 LF  1" x 2-1/2" Custom Shaped Maple .......................................................................................................................................... 9.84 1.15 
. 

 06 46 36 00-0397 LF  1" x 3-1/2" Custom Shaped Maple ........................................................................................................................................ 11.96 1.25 
. 

 06 46 36 00-0398 LF  1" x 4-1/2" Custom Shaped Maple ........................................................................................................................................ 14.07 1.25 
. 

 06 46 36 00-0399 LF  1" x 5-1/2" Custom Shaped Maple ........................................................................................................................................ 16.30 1.36 
. 

 06 46 36 00-0400 LF  1" x 6-1/2" Custom Shaped Maple ........................................................................................................................................ 18.48 1.36 
. 

 06 46 36 00-0401 LF  1" x 7-1/2" Custom Shaped Maple ........................................................................................................................................ 20.58 1.36 
. 

 06 46 36 00-0402 LF  1" x 8-1/2" Custom Shaped Maple ........................................................................................................................................ 22.72 1.46 
. 

 06 46 36 00-0403 LF  1" x 9-1/2" Custom Shaped Maple ........................................................................................................................................ 24.77 1.46 
. 

 06 46 36 00-0404 LF  1" x 10-1/2" Custom Shaped Maple ...................................................................................................................................... 26.07 1.57 
. 

 06 46 36 00-0405 LF  1" x 11-1/2" Custom Shaped Maple ...................................................................................................................................... 29.14 1.57 
. 

 06 46 36 00-0406 LF  1-1/4" x 1-1/2" Custom Shaped Maple .................................................................................................................................... 8.79 1.15 
. 

 06 46 36 00-0407 LF  1-1/4" x 2-1/2" Custom Shaped Maple .................................................................................................................................. 11.35 1.15 
. 

 06 46 36 00-0408 LF  1-1/4" x 3-1/2" Custom Shaped Maple .................................................................................................................................. 13.91 1.25 
. 

 06 46 36 00-0409 LF  1-1/4" x 4-1/2" Custom Shaped Maple .................................................................................................................................. 16.48 1.25 
. 

 06 46 36 00-0410 LF  1-1/4" x 5-1/2" Custom Shaped Maple .................................................................................................................................. 19.16 1.36 
. 

 06 46 36 00-0411 LF  1-1/4" x 6-1/2" Custom Shaped Maple .................................................................................................................................. 21.85 1.36 
. 

 06 46 36 00-0412 LF  1-1/4" x 7-1/2" Custom Shaped Maple .................................................................................................................................. 24.40 1.46 
. 

 06 46 36 00-0413 LF  1-1/4" x 8-1/2" Custom Shaped Maple .................................................................................................................................. 26.99 1.46 
. 

 06 46 36 00-0414 LF  1-1/4" x 9-1/2" Custom Shaped Maple .................................................................................................................................. 29.50 1.46 
. 

 06 46 36 00-0415 LF  1-1/4" x 10-1/2" Custom Shaped Maple ................................................................................................................................ 32.20 1.57 
. 

 06 46 36 00-0416 LF  1-1/4" x 11-1/2" Custom Shaped Maple ................................................................................................................................ 34.82 1.67 
. 

 06 46 36 00-0417 LF  1-1/2" x 1-1/2" Custom Shaped Maple .................................................................................................................................. 10.88 1.15 
. 

 06 46 36 00-0418 LF  1-1/2" x 2-1/2" Custom Shaped Maple .................................................................................................................................. 14.45 1.25 
. 

 06 46 36 00-0419 LF  1-1/2" x 3-1/2" Custom Shaped Maple .................................................................................................................................. 18.00 1.25 
. 

 06 46 36 00-0420 LF  1-1/2" x 4-1/2" Custom Shaped Maple .................................................................................................................................. 21.57 1.36 
. 

 06 46 36 00-0421 LF  1-1/2" x 5-1/2" Custom Shaped Maple .................................................................................................................................. 25.15 1.36 
. 

 06 46 36 00-0422 LF  1-1/2" x 6-1/2" Custom Shaped Maple .................................................................................................................................. 28.93 1.46 
. 

 06 46 36 00-0423 LF  1-1/2" x 7-1/2" Custom Shaped Maple .................................................................................................................................. 32.48 1.46 
. 

 06 46 36 00-0424 LF  1-1/2" x 8-1/2" Custom Shaped Maple .................................................................................................................................. 36.54 1.57 
. 

 06 46 36 00-0425 LF  1-1/2" x 9-1/2" Custom Shaped Maple .................................................................................................................................. 39.59 1.57 
. 

 06 46 36 00-0426 LF  1-1/2" x 10-1/2" Custom Shaped Maple ................................................................................................................................ 43.38 1.67 
. 

 06 46 36 00-0427 LF  1-1/2" x 11-1/2" Custom Shaped Maple ................................................................................................................................ 46.89 1.67 
. 

 06 46 36 00-0428 LF  2" x 1-1/2" Custom Shaped Maple ........................................................................................................................................ 14.27 1.25 
. 

 06 46 36 00-0429 LF  2" x 2-1/2" Custom Shaped Maple ........................................................................................................................................ 19.51 1.25 
. 

 06 46 36 00-0430 LF  2" x 3-1/2" Custom Shaped Maple ........................................................................................................................................ 24.69 1.25 
. 

 06 46 36 00-0431 LF  2" x 4-1/2" Custom Shaped Maple ........................................................................................................................................ 30.02 1.36 
. 

 06 46 36 00-0432 LF  2" x 5-1/2" Custom Shaped Maple ........................................................................................................................................ 35.21 1.36 
. 

 06 46 36 00-0433 LF  2" x 6-1/2" Custom Shaped Maple ........................................................................................................................................ 40.63 1.46 
. 

 06 46 36 00-0434 LF  2" x 7-1/2" Custom Shaped Maple ........................................................................................................................................ 45.82 1.46 
. 

 06 46 36 00-0435 LF  2" x 8-1/2" Custom Shaped Maple ........................................................................................................................................ 51.15 1.57 
. 

 06 46 36 00-0436 LF  2" x 9-1/2" Custom Shaped Maple ........................................................................................................................................ 56.33 1.57 
. 

 06 46 36 00-0437 LF  2" x 10-1/2" Custom Shaped Maple ...................................................................................................................................... 61.57 1.67 
. 

 06 46 36 00-0438 LF  2" x 11-1/2" Custom Shaped Maple ...................................................................................................................................... 67.42 1.77 
. 

 06 46 36 00-0439 LF  3-1/2" x 3-1/2" Custom Shaped Maple .................................................................................................................................. 53.82 1.36 
. 

 06 46 36 00-0440 LF  3-1/2" x 4-1/2" Custom Shaped Maple .................................................................................................................................. 66.36 1.36 
. 

 06 46 36 00-0441 LF  3-1/2" x 5-1/2" Custom Shaped Maple .................................................................................................................................. 78.80 1.46 
. 

 06 46 36 00-0442 LF  3-1/2" x 6-1/2" Custom Shaped Maple .................................................................................................................................. 91.46 1.57 
. 

 06 46 36 00-0443 LF  3-1/2" x 7-1/2" Custom Shaped Maple ................................................................................................................................ 103.89 1.57 
. 

 06 46 36 00-0444 LF  3-1/2" x 8-1/2" Custom Shaped Maple ................................................................................................................................ 116.43 1.67 
. 

 06 46 36 00-0445 LF  3-1/2" x 9-1/2" Custom Shaped Maple ................................................................................................................................ 128.87 1.67 
. 

 06 46 36 00-0446 LF  3-1/2" x 10-1/2" Custom Shaped Maple .............................................................................................................................. 141.31 1.67 
. 

 06 46 36 00-0447 LF  3-1/2" x 11-1/2" Custom Shaped Maple .............................................................................................................................. 153.96 1.77 

XXXXXXX 
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. 
 06 46 36 00-0448  Appl Soft Maple (06 46 36) 
. 
. 

 06 46 36 00-0449 LF  3/4" x 1-1/2" Custom Shaped Appl Soft Maple ........................................................................................................................6.67 1.15 
. 

 06 46 36 00-0450 LF  3/4" x 2-1/2" Custom Shaped Appl Soft Maple ........................................................................................................................8.28 1.15 
. 

 06 46 36 00-0451 LF  3/4" x 3-1/2" Custom Shaped Appl Soft Maple ........................................................................................................................9.91 1.15 
. 

 06 46 36 00-0452 LF  3/4" x 4-1/2" Custom Shaped Appl Soft Maple ...................................................................................................................... 11.51 1.25 
. 

 06 46 36 00-0453 LF  3/4" x 5-1/2" Custom Shaped Appl Soft Maple ...................................................................................................................... 13.25 1.25 
. 

 06 46 36 00-0454 LF  3/4" x 6-1/2" Custom Shaped Appl Soft Maple ...................................................................................................................... 14.97 1.36 
. 

 06 46 36 00-0455 LF  3/4" x 7-1/2" Custom Shaped Appl Soft Maple ...................................................................................................................... 16.57 1.36 
. 

 06 46 36 00-0456 LF  3/4" x 8-1/2" Custom Shaped Appl Soft Maple ...................................................................................................................... 18.21 1.36 
. 

 06 46 36 00-0457 LF  3/4" x 9-1/2" Custom Shaped Appl Soft Maple ...................................................................................................................... 19.76 1.46 
. 

 06 46 36 00-0458 LF  3/4" x 10-1/2" Custom Shaped Appl Soft Maple .................................................................................................................... 21.52 1.57 
. 

 06 46 36 00-0459 LF  3/4" x 11-1/2" Custom Shaped Appl Soft Maple .................................................................................................................... 23.19 1.57 
. 

 06 46 36 00-0460 LF  1" x 1-1/2" Custom Shaped Appl Soft Maple ...........................................................................................................................7.54 1.15 
. 

 06 46 36 00-0461 LF  1" x 2-1/2" Custom Shaped Appl Soft Maple ...........................................................................................................................9.52 1.15 
. 

 06 46 36 00-0462 LF  1" x 3-1/2" Custom Shaped Appl Soft Maple ......................................................................................................................... 11.50 1.25 
. 

 06 46 36 00-0463 LF  1" x 4-1/2" Custom Shaped Appl Soft Maple ......................................................................................................................... 13.44 1.25 
. 

 06 46 36 00-0464 LF  1" x 5-1/2" Custom Shaped Appl Soft Maple ......................................................................................................................... 15.62 1.36 
. 

 06 46 36 00-0465 LF  1" x 6-1/2" Custom Shaped Appl Soft Maple ......................................................................................................................... 17.70 1.36 
. 

 06 46 36 00-0466 LF  1" x 7-1/2" Custom Shaped Appl Soft Maple ......................................................................................................................... 19.67 1.36 
. 

 06 46 36 00-0467 LF  1" x 8-1/2" Custom Shaped Appl Soft Maple ......................................................................................................................... 21.67 1.46 
. 

 06 46 36 00-0468 LF  1" x 9-1/2" Custom Shaped Appl Soft Maple ......................................................................................................................... 23.64 1.46 
. 

 06 46 36 00-0469 LF  1" x 10-1/2" Custom Shaped Appl Soft Maple ....................................................................................................................... 25.76 1.57 
. 

 06 46 36 00-0470 LF  1" x 11-1/2" Custom Shaped Appl Soft Maple ....................................................................................................................... 27.78 1.57 
. 

 06 46 36 00-0471 LF  1-1/4" x 1-1/2" Custom Shaped Appl Soft Maple .....................................................................................................................8.38 1.15 
. 

 06 46 36 00-0472 LF  1-1/4" x 2-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 10.76 1.15 
. 

 06 46 36 00-0473 LF  1-1/4" x 3-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 13.10 1.25 
. 

 06 46 36 00-0474 LF  1-1/4" x 4-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 15.49 1.25 
. 

 06 46 36 00-0475 LF  1-1/4" x 5-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 17.94 1.36 
. 

 06 46 36 00-0476 LF  1-1/4" x 6-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 20.44 1.36 
. 

 06 46 36 00-0477 LF  1-1/4" x 7-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 22.77 1.46 
. 

 06 46 36 00-0478 LF  1-1/4" x 8-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 25.17 1.46 
. 

 06 46 36 00-0479 LF  1-1/4" x 9-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 27.46 1.46 
. 

 06 46 36 00-0480 LF  1-1/4" x 10-1/2" Custom Shaped Appl Soft Maple ................................................................................................................. 29.98 1.57 
. 

 06 46 36 00-0481 LF  1-1/4" x 11-1/2" Custom Shaped Appl Soft Maple ................................................................................................................. 32.37 1.67 
. 

 06 46 36 00-0482 LF  1-1/2" x 1-1/2" Custom Shaped Appl Soft Maple .....................................................................................................................9.98 1.15 
. 

 06 46 36 00-0483 LF  1-1/2" x 2-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 13.09 1.25 
. 

 06 46 36 00-0484 LF  1-1/2" x 3-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 16.19 1.25 
. 

 06 46 36 00-0485 LF  1-1/2" x 4-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 19.30 1.36 
. 

 06 46 36 00-0486 LF  1-1/2" x 5-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 22.43 1.36 
. 

 06 46 36 00-0487 LF  1-1/2" x 6-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 25.76 1.46 
. 

 06 46 36 00-0488 LF  1-1/2" x 7-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 28.85 1.46 
. 

 06 46 36 00-0489 LF  1-1/2" x 8-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 32.00 1.57 
. 

 06 46 36 00-0490 LF  1-1/2" x 9-1/2" Custom Shaped Appl Soft Maple ................................................................................................................... 35.06 1.57 
. 

 06 46 36 00-0491 LF  1-1/2" x 10-1/2" Custom Shaped Appl Soft Maple ................................................................................................................. 38.30 1.67 
. 

 06 46 36 00-0492 LF  1-1/2" x 11-1/2" Custom Shaped Appl Soft Maple ................................................................................................................. 41.45 1.67 

XXXXXXX 
. 
 06 46 36 00-0493  Red Oak (06 46 36) 
. 
. 

 06 46 36 00-0494 LF  3/4" x 1-1/2" Custom Shaped Red Oak ...................................................................................................................................7.13 1.15 
. 

 06 46 36 00-0495 LF  3/4" x 2-1/2" Custom Shaped Red Oak ...................................................................................................................................8.96 1.15 
. 

 06 46 36 00-0496 LF  3/4" x 3-1/2" Custom Shaped Red Oak ................................................................................................................................. 10.81 1.15 
. 

 06 46 36 00-0497 LF  3/4" x 4-1/2" Custom Shaped Red Oak ................................................................................................................................. 12.65 1.25 
. 

 06 46 36 00-0498 LF  3/4" x 5-1/2" Custom Shaped Red Oak ................................................................................................................................. 14.61 1.25 
. 

 06 46 36 00-0499 LF  3/4" x 6-1/2" Custom Shaped Red Oak ................................................................................................................................. 16.56 1.36 
. 

 06 46 36 00-0500 LF  3/4" x 7-1/2" Custom Shaped Red Oak ................................................................................................................................. 18.38 1.36 
. 

 06 46 36 00-0501 LF  3/4" x 8-1/2" Custom Shaped Red Oak ................................................................................................................................. 20.25 1.36 
. 

 06 46 36 00-0502 LF  3/4" x 9-1/2" Custom Shaped Red Oak ................................................................................................................................. 22.03 1.46 
. 

 06 46 36 00-0503 LF  3/4" x 10-1/2" Custom Shaped Red Oak ............................................................................................................................... 24.01 1.57 
. 

 06 46 36 00-0504 LF  3/4" x 11-1/2" Custom Shaped Red Oak ............................................................................................................................... 25.91 1.57 
. 

 06 46 36 00-0505 LF  1" x 1-1/2" Custom Shaped Red Oak ......................................................................................................................................8.54 1.15 
. 

 06 46 36 00-0506 LF  1" x 2-1/2" Custom Shaped Red Oak .................................................................................................................................... 11.06 1.15 
. 

 06 46 36 00-0507 LF  1" x 3-1/2" Custom Shaped Red Oak .................................................................................................................................... 13.54 1.25 
. 

 06 46 36 00-0508 LF  1" x 4-1/2" Custom Shaped Red Oak .................................................................................................................................... 16.97 1.25 
. 

 06 46 36 00-0509 LF  1" x 5-1/2" Custom Shaped Red Oak .................................................................................................................................... 18.65 1.36 
. 

 06 46 36 00-0510 LF  1" x 6-1/2" Custom Shaped Red Oak .................................................................................................................................... 21.29 1.36 
. 

 06 46 36 00-0511 LF  1" x 7-1/2" Custom Shaped Red Oak .................................................................................................................................... 23.75 1.36 
. 

 06 46 36 00-0512 LF  1" x 8-1/2" Custom Shaped Red Oak .................................................................................................................................... 26.25 1.46 
. 

 06 46 36 00-0513 LF  1" x 9-1/2" Custom Shaped Red Oak .................................................................................................................................... 28.72 1.46 
. 

 06 46 36 00-0514 LF  1" x 10-1/2" Custom Shaped Red Oak .................................................................................................................................. 31.38 1.57 
. 

 06 46 36 00-0515 LF  1" x 11-1/2" Custom Shaped Red Oak .................................................................................................................................. 33.90 1.57 
. 

 06 46 36 00-0516 LF  1-1/4" x 1-1/2" Custom Shaped Red Oak .............................................................................................................................. 10.56 1.15 
. 

 06 46 36 00-0517 LF  1-1/4" x 2-1/2" Custom Shaped Red Oak .............................................................................................................................. 14.02 1.15 
. 

 06 46 36 00-0518 LF  1-1/4" x 3-1/2" Custom Shaped Red Oak .............................................................................................................................. 17.45 1.25 
. 

 06 46 36 00-0519 LF  1-1/4" x 4-1/2" Custom Shaped Red Oak .............................................................................................................................. 20.93 1.25 
. 

 06 46 36 00-0520 LF  1-1/4" x 5-1/2" Custom Shaped Red Oak .............................................................................................................................. 24.47 1.36 
. 

 06 46 36 00-0521 LF  1-1/4" x 6-1/2" Custom Shaped Red Oak .............................................................................................................................. 28.06 1.36 
. 

 06 46 36 00-0522 LF  1-1/4" x 7-1/2" Custom Shaped Red Oak .............................................................................................................................. 31.47 1.46 
. 

 06 46 36 00-0523 LF  1-1/4" x 8-1/2" Custom Shaped Red Oak .............................................................................................................................. 34.97 1.46 
. 

 06 46 36 00-0524 LF  1-1/4" x 9-1/2" Custom Shaped Red Oak .............................................................................................................................. 38.34 1.46 
. 

 06 46 36 00-0525 LF  1-1/4" x 10-1/2" Custom Shaped Red Oak ............................................................................................................................ 41.95 1.57 
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. 
 06 46 36 00-0526 LF  1-1/4" x 11-1/2" Custom Shaped Red Oak ............................................................................................................................ 45.43 1.67 

. 
 06 46 36 00-0527 LF  1-1/2" x 1-1/2" Custom Shaped Red Oak .............................................................................................................................. 14.69 1.15 

. 
 06 46 36 00-0528 LF  1-1/2" x 2-1/2" Custom Shaped Red Oak .............................................................................................................................. 20.16 1.25 

. 
 06 46 36 00-0529 LF  1-1/2" x 3-1/2" Custom Shaped Red Oak .............................................................................................................................. 25.62 1.25 

. 
 06 46 36 00-0530 LF  1-1/2" x 4-1/2" Custom Shaped Red Oak .............................................................................................................................. 31.09 1.25 

. 
 06 46 36 00-0531 LF  1-1/2" x 5-1/2" Custom Shaped Red Oak .............................................................................................................................. 36.57 1.36 

. 
 06 46 36 00-0532 LF  1-1/2" x 6-1/2" Custom Shaped Red Oak .............................................................................................................................. 42.35 1.46 

. 
 06 46 36 00-0533 LF  1-1/2" x 7-1/2" Custom Shaped Red Oak .............................................................................................................................. 47.71 1.46 

. 
 06 46 36 00-0534 LF  1-1/2" x 8-1/2" Custom Shaped Red Oak .............................................................................................................................. 54.13 1.57 

. 
 06 46 36 00-0535 LF  1-1/2" x 9-1/2" Custom Shaped Red Oak .............................................................................................................................. 58.64 1.57 

. 
 06 46 36 00-0536 LF  1-1/2" x 10-1/2" Custom Shaped Red Oak ............................................................................................................................ 64.24 1.57 

. 
 06 46 36 00-0537 LF  1-1/2" x 11-1/2" Custom Shaped Red Oak ............................................................................................................................ 69.75 1.67 

. 
 06 46 36 00-0538 LF  2" x 1-1/2" Custom Shaped Red Oak .................................................................................................................................... 22.43 1.25 

. 
 06 46 36 00-0539 LF  2" x 2-1/2" Custom Shaped Red Oak .................................................................................................................................... 31.75 1.25 

. 
 06 46 36 00-0540 LF  2" x 3-1/2" Custom Shaped Red Oak .................................................................................................................................... 41.02 1.25 

. 
 06 46 36 00-0541 LF  2" x 4-1/2" Custom Shaped Red Oak .................................................................................................................................... 50.42 1.36 

. 
 06 46 36 00-0542 LF  2" x 5-1/2" Custom Shaped Red Oak .................................................................................................................................... 59.69 1.36 

. 
 06 46 36 00-0543 LF  2" x 6-1/2" Custom Shaped Red Oak .................................................................................................................................... 69.20 1.46 

. 
 06 46 36 00-0544 LF  2" x 7-1/2" Custom Shaped Red Oak .................................................................................................................................... 78.47 1.46 

. 
 06 46 36 00-0545 LF  2" x 8-1/2" Custom Shaped Red Oak .................................................................................................................................... 87.88 1.57 

. 
 06 46 36 00-0546 LF  2" x 9-1/2" Custom Shaped Red Oak .................................................................................................................................... 97.14 1.57 

. 
 06 46 36 00-0547 LF  2" x 10-1/2" Custom Shaped Red Oak ................................................................................................................................ 106.46 1.67 

. 
 06 46 36 00-0548 LF  2" x 11-1/2" Custom Shaped Red Oak ................................................................................................................................ 115.94 1.77 

XXXXXXX 
. 
 06 46 36 00-0549  White Oak (06 46 36) 
. 
. 

 06 46 36 00-0550 LF  3/4" x 1-1/2" Custom Shaped White Oak ................................................................................................................................ 7.22 1.15 
. 

 06 46 36 00-0551 LF  3/4" x 2-1/2" Custom Shaped White Oak ................................................................................................................................ 9.10 1.15 
. 

 06 46 36 00-0552 LF  3/4" x 3-1/2" Custom Shaped White Oak .............................................................................................................................. 10.99 1.15 
. 

 06 46 36 00-0553 LF  3/4" x 4-1/2" Custom Shaped White Oak .............................................................................................................................. 12.87 1.25 
. 

 06 46 36 00-0554 LF  3/4" x 5-1/2" Custom Shaped White Oak .............................................................................................................................. 14.88 1.25 
. 

 06 46 36 00-0555 LF  3/4" x 6-1/2" Custom Shaped White Oak .............................................................................................................................. 16.88 1.36 
. 

 06 46 36 00-0556 LF  3/4" x 7-1/2" Custom Shaped White Oak .............................................................................................................................. 18.75 1.36 
. 

 06 46 36 00-0557 LF  3/4" x 8-1/2" Custom Shaped White Oak .............................................................................................................................. 20.66 1.36 
. 

 06 46 36 00-0558 LF  3/4" x 9-1/2" Custom Shaped White Oak .............................................................................................................................. 22.48 1.46 
. 

 06 46 36 00-0559 LF  3/4" x 10-1/2" Custom Shaped White Oak ............................................................................................................................ 24.51 1.57 
. 

 06 46 36 00-0560 LF  3/4" x 11-1/2" Custom Shaped White Oak ............................................................................................................................ 26.45 1.57 
. 

 06 46 36 00-0561 LF  1" x 1-1/2" Custom Shaped White Oak ................................................................................................................................... 8.54 1.15 
. 

 06 46 36 00-0562 LF  1" x 2-1/2" Custom Shaped White Oak ................................................................................................................................. 11.06 1.15 
. 

 06 46 36 00-0563 LF  1" x 3-1/2" Custom Shaped White Oak ................................................................................................................................. 13.54 1.25 
. 

 06 46 36 00-0564 LF  1" x 4-1/2" Custom Shaped White Oak ................................................................................................................................. 16.97 1.25 
. 

 06 46 36 00-0565 LF  1" x 5-1/2" Custom Shaped White Oak ................................................................................................................................. 18.65 1.36 
. 

 06 46 36 00-0566 LF  1" x 6-1/2" Custom Shaped White Oak ................................................................................................................................. 21.29 1.36 
. 

 06 46 36 00-0567 LF  1" x 7-1/2" Custom Shaped White Oak ................................................................................................................................. 23.75 1.36 
. 

 06 46 36 00-0568 LF  1" x 8-1/2" Custom Shaped White Oak ................................................................................................................................. 26.25 1.46 
. 

 06 46 36 00-0569 LF  1" x 9-1/2" Custom Shaped White Oak ................................................................................................................................. 28.72 1.46 
. 

 06 46 36 00-0570 LF  1" x 10-1/2" Custom Shaped White Oak ............................................................................................................................... 31.38 1.57 
. 

 06 46 36 00-0571 LF  1" x 11-1/2" Custom Shaped White Oak ............................................................................................................................... 33.90 1.57 
. 

 06 46 36 00-0572 LF  1-1/4" x 1-1/2" Custom Shaped White Oak ........................................................................................................................... 10.69 1.15 
. 

 06 46 36 00-0573 LF  1-1/4" x 2-1/2" Custom Shaped White Oak ........................................................................................................................... 14.20 1.15 
. 

 06 46 36 00-0574 LF  1-1/4" x 3-1/2" Custom Shaped White Oak ........................................................................................................................... 17.72 1.25 
. 

 06 46 36 00-0575 LF  1-1/4" x 4-1/2" Custom Shaped White Oak ........................................................................................................................... 21.24 1.25 
. 

 06 46 36 00-0576 LF  1-1/4" x 5-1/2" Custom Shaped White Oak ........................................................................................................................... 24.87 1.36 
. 

 06 46 36 00-0577 LF  1-1/4" x 6-1/2" Custom Shaped White Oak ........................................................................................................................... 28.52 1.36 
. 

 06 46 36 00-0578 LF  1-1/4" x 7-1/2" Custom Shaped White Oak ........................................................................................................................... 32.02 1.46 
. 

 06 46 36 00-0579 LF  1-1/4" x 8-1/2" Custom Shaped White Oak ........................................................................................................................... 35.56 1.46 
. 

 06 46 36 00-0580 LF  1-1/4" x 9-1/2" Custom Shaped White Oak ........................................................................................................................... 39.02 1.46 
. 

 06 46 36 00-0581 LF  1-1/4" x 10-1/2" Custom Shaped White Oak ......................................................................................................................... 42.68 1.57 
. 

 06 46 36 00-0582 LF  1-1/4" x 11-1/2" Custom Shaped White Oak ......................................................................................................................... 46.25 1.67 
. 

 06 46 36 00-0583 LF  1-1/2" x 1-1/2" Custom Shaped White Oak ........................................................................................................................... 17.41 1.15 
. 

 06 46 36 00-0584 LF  1-1/2" x 2-1/2" Custom Shaped White Oak ........................................................................................................................... 24.24 1.25 
. 

 06 46 36 00-0585 LF  1-1/2" x 3-1/2" Custom Shaped White Oak ........................................................................................................................... 31.06 1.25 
. 

 06 46 36 00-0586 LF  1-1/2" x 4-1/2" Custom Shaped White Oak ........................................................................................................................... 37.89 1.36 
. 

 06 46 36 00-0587 LF  1-1/2" x 5-1/2" Custom Shaped White Oak ........................................................................................................................... 44.74 1.36 
. 

 06 46 36 00-0588 LF  1-1/2" x 6-1/2" Custom Shaped White Oak ........................................................................................................................... 51.79 1.46 
. 

 06 46 36 00-0589 LF  1-1/2" x 7-1/2" Custom Shaped White Oak ........................................................................................................................... 58.60 1.46 
. 

 06 46 36 00-0590 LF  1-1/2" x 8-1/2" Custom Shaped White Oak ........................................................................................................................... 65.47 1.57 
. 

 06 46 36 00-0591 LF  1-1/2" x 9-1/2" Custom Shaped White Oak ........................................................................................................................... 71.33 1.57 
. 

 06 46 36 00-0592 LF  1-1/2" x 10-1/2" Custom Shaped White Oak ......................................................................................................................... 79.20 1.67 
. 

 06 46 36 00-0593 LF  1-1/2" x 11-1/2" Custom Shaped White Oak ......................................................................................................................... 86.07 1.67 

XXXXXXX 
. 
 06 46 36 00-0594  White Pine (06 46 36) 
. 
. 

 06 46 36 00-0595 LF  3/4" x 1-1/2" Custom Shaped White Pine ................................................................................................................................ 8.03 1.15 
. 

 06 46 36 00-0596 LF  3/4" x 2-1/2" Custom Shaped White Pine .............................................................................................................................. 10.32 1.15 
. 

 06 46 36 00-0597 LF  3/4" x 3-1/2" Custom Shaped White Pine .............................................................................................................................. 12.63 1.15 
. 

 06 46 36 00-0598 LF  3/4" x 4-1/2" Custom Shaped White Pine .............................................................................................................................. 14.91 1.25 
. 

 06 46 36 00-0599 LF  3/4" x 5-1/2" Custom Shaped White Pine .............................................................................................................................. 17.33 1.25 
. 

 06 46 36 00-0600 LF  3/4" x 6-1/2" Custom Shaped White Pine .............................................................................................................................. 19.74 1.36 
. 

 06 46 36 00-0601 LF  3/4" x 7-1/2" Custom Shaped White Pine .............................................................................................................................. 22.01 1.36 
. 

 06 46 36 00-0602 LF  3/4" x 8-1/2" Custom Shaped White Pine .............................................................................................................................. 24.33 1.36 
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. 
 06 46 36 00-0603 LF  3/4" x 9-1/2" Custom Shaped White Pine .............................................................................................................................. 27.93 1.46 

. 
 06 46 36 00-0604 LF  3/4" x 10-1/2" Custom Shaped White Pine ............................................................................................................................ 30.50 1.57 

. 
 06 46 36 00-0605 LF  1" x 1-1/2" Custom Shaped White Pine ...................................................................................................................................8.99 1.15 

. 
 06 46 36 00-0606 LF  1" x 2-1/2" Custom Shaped White Pine ................................................................................................................................. 11.74 1.15 

. 
 06 46 36 00-0607 LF  1" x 3-1/2" Custom Shaped White Pine ................................................................................................................................. 14.45 1.25 

. 
 06 46 36 00-0608 LF  1" x 4-1/2" Custom Shaped White Pine ................................................................................................................................. 17.20 1.25 

. 
 06 46 36 00-0609 LF  1" x 5-1/2" Custom Shaped White Pine ................................................................................................................................. 20.01 1.36 

. 
 06 46 36 00-0610 LF  1" x 6-1/2" Custom Shaped White Pine ................................................................................................................................. 22.87 1.36 

. 
 06 46 36 00-0611 LF  1" x 7-1/2" Custom Shaped White Pine ................................................................................................................................. 25.57 1.36 

. 
 06 46 36 00-0612 LF  1" x 8-1/2" Custom Shaped White Pine ................................................................................................................................. 28.34 1.46 

. 
 06 46 36 00-0613 LF  1" x 9-1/2" Custom Shaped White Pine ................................................................................................................................. 30.98 1.46 

. 
 06 46 36 00-0614 LF  1" x 10-1/2" Custom Shaped White Pine ............................................................................................................................... 33.87 1.57 

. 
 06 46 36 00-0615 LF  1" x 11-1/2" Custom Shaped White Pine ............................................................................................................................... 36.62 1.57 

. 
 06 46 36 00-0616 LF  1-1/4" x 1-1/2" Custom Shaped White Pine .......................................................................................................................... 10.15 1.15 

. 
 06 46 36 00-0617 LF  1-1/4" x 2-1/2" Custom Shaped White Pine .......................................................................................................................... 13.39 1.15 

. 
 06 46 36 00-0618 LF  1-1/4" x 3-1/2" Custom Shaped White Pine .......................................................................................................................... 16.73 1.25 

. 
 06 46 36 00-0619 LF  1-1/4" x 4-1/2" Custom Shaped White Pine .......................................................................................................................... 19.88 1.25 

. 
 06 46 36 00-0620 LF  1-1/4" x 5-1/2" Custom Shaped White Pine .......................................................................................................................... 23.24 1.36 

. 
 06 46 36 00-0621 LF  1-1/4" x 6-1/2" Custom Shaped White Pine .......................................................................................................................... 26.61 1.36 

. 
 06 46 36 00-0622 LF  1-1/4" x 7-1/2" Custom Shaped White Pine .......................................................................................................................... 29.84 1.46 

. 
 06 46 36 00-0623 LF  1-1/4" x 8-1/2" Custom Shaped White Pine .......................................................................................................................... 33.11 1.46 

. 
 06 46 36 00-0624 LF  1-1/4" x 9-1/2" Custom Shaped White Pine .......................................................................................................................... 36.30 1.46 

. 
 06 46 36 00-0625 LF  1-1/4" x 10-1/2" Custom Shaped White Pine......................................................................................................................... 39.69 1.57 

. 
 06 46 36 00-0626 LF  1-1/4" x 11-1/2" Custom Shaped White Pine......................................................................................................................... 42.98 1.67 

. 
 06 46 36 00-0627 LF  1-1/2" x 1-1/2" Custom Shaped White Pine .......................................................................................................................... 12.70 1.15 

. 
 06 46 36 00-0628 LF  1-1/2" x 2-1/2" Custom Shaped White Pine .......................................................................................................................... 17.17 1.25 

. 
 06 46 36 00-0629 LF  1-1/2" x 3-1/2" Custom Shaped White Pine .......................................................................................................................... 21.63 1.25 

. 
 06 46 36 00-0630 LF  1-1/2" x 4-1/2" Custom Shaped White Pine .......................................................................................................................... 26.11 1.36 

. 
 06 46 36 00-0631 LF  1-1/2" x 5-1/2" Custom Shaped White Pine .......................................................................................................................... 30.59 1.36 

. 
 06 46 36 00-0632 LF  1-1/2" x 6-1/2" Custom Shaped White Pine .......................................................................................................................... 35.28 1.46 

. 
 06 46 36 00-0633 LF  1-1/2" x 7-1/2" Custom Shaped White Pine .......................................................................................................................... 39.73 1.46 

. 
 06 46 36 00-0634 LF  1-1/2" x 8-1/2" Custom Shaped White Pine .......................................................................................................................... 44.25 1.57 

. 
 06 46 36 00-0635 LF  1-1/2" x 9-1/2" Custom Shaped White Pine .......................................................................................................................... 49.57 1.57 

. 
 06 46 36 00-0636 LF  1-1/2" x 10-1/2" Custom Shaped White Pine......................................................................................................................... 53.26 1.67 

. 
 06 46 36 00-0637 LF  1-1/2" x 11-1/2" Custom Shaped White Pine......................................................................................................................... 57.78 1.67 

. 
 06 46 36 00-0638 LF  2" x 1-1/2" Custom Shaped White Pine ................................................................................................................................. 19.49 1.25 

. 
 06 46 36 00-0639 LF  2" x 2-1/2" Custom Shaped White Pine ................................................................................................................................. 27.31 1.25 

. 
 06 46 36 00-0640 LF  2" x 3-1/2" Custom Shaped White Pine ................................................................................................................................. 35.12 1.25 

. 
 06 46 36 00-0641 LF  2" x 4-1/2" Custom Shaped White Pine ................................................................................................................................. 43.03 1.36 

. 
 06 46 36 00-0642 LF  2" x 5-1/2" Custom Shaped White Pine ................................................................................................................................. 50.85 1.36 

. 
 06 46 36 00-0643 LF  2" x 6-1/2" Custom Shaped White Pine ................................................................................................................................. 58.86 1.46 

. 
 06 46 36 00-0644 LF  2" x 7-1/2" Custom Shaped White Pine ................................................................................................................................. 66.68 1.46 

. 
 06 46 36 00-0645 LF  2" x 8-1/2" Custom Shaped White Pine ................................................................................................................................. 74.60 1.57 

. 
 06 46 36 00-0646 LF  2" x 9-1/2" Custom Shaped White Pine ................................................................................................................................. 82.41 1.57 

. 
 06 46 36 00-0647 LF  2" x 10-1/2" Custom Shaped White Pine ............................................................................................................................... 90.22 1.67 

. 
 06 46 36 00-0648 LF  2" x 11-1/2" Custom Shaped White Pine ............................................................................................................................... 98.25 1.77 

. 
 06 46 36 00-0649 LF  2-1/2" x 1-1/2" Custom Shaped White Pine .......................................................................................................................... 23.22 1.25 

. 
 06 46 36 00-0650 LF  2-1/2" x 2-1/2" Custom Shaped White Pine .......................................................................................................................... 32.85 1.25 

. 
 06 46 36 00-0651 LF  2-1/2" x 3-1/2" Custom Shaped White Pine .......................................................................................................................... 42.48 1.36 

. 
 06 46 36 00-0652 LF  2-1/2" x 4-1/2" Custom Shaped White Pine .......................................................................................................................... 52.20 1.36 

. 
 06 46 36 00-0653 LF  2-1/2" x 5-1/2" Custom Shaped White Pine .......................................................................................................................... 61.83 1.36 

. 
 06 46 36 00-0654 LF  2-1/2" x 6-1/2" Custom Shaped White Pine .......................................................................................................................... 71.67 1.46 

. 
 06 46 36 00-0655 LF  2-1/2" x 7-1/2" Custom Shaped White Pine .......................................................................................................................... 81.30 1.57 

. 
 06 46 36 00-0656 LF  2-1/2" x 8-1/2" Custom Shaped White Pine .......................................................................................................................... 91.02 1.57 

. 
 06 46 36 00-0657 LF  2-1/2" x 9-1/2" Custom Shaped White Pine ........................................................................................................................ 100.65 1.67 

. 
 06 46 36 00-0658 LF  2-1/2" x 10-1/2" Custom Shaped White Pine....................................................................................................................... 110.28 1.67 

. 
 06 46 36 00-0659 LF  2-1/2" x 11-1/2" Custom Shaped White Pine....................................................................................................................... 120.12 1.77 

. 
 06 46 36 00-0660 LF  3-1/2" x 3-1/2" Custom Shaped White Pine .......................................................................................................................... 58.90 1.36 

. 
 06 46 36 00-0661 LF  3-1/2" x 4-1/2" Custom Shaped White Pine .......................................................................................................................... 72.71 1.36 

. 
 06 46 36 00-0662 LF  3-1/2" x 5-1/2" Custom Shaped White Pine .......................................................................................................................... 86.42 1.46 

. 
 06 46 36 00-0663 LF  3-1/2" x 6-1/2" Custom Shaped White Pine ........................................................................................................................ 100.34 1.57 

. 
 06 46 36 00-0664 LF  3-1/2" x 7-1/2" Custom Shaped White Pine ........................................................................................................................ 114.05 1.57 

. 
 06 46 36 00-0665 LF  3-1/2" x 8-1/2" Custom Shaped White Pine ........................................................................................................................ 127.86 1.67 

. 
 06 46 36 00-0666 LF  3-1/2" x 9-1/2" Custom Shaped White Pine ........................................................................................................................ 141.56 1.67 

. 
 06 46 36 00-0667 LF  3-1/2" x 10-1/2" Custom Shaped White Pine....................................................................................................................... 155.28 1.67 

. 
 06 46 36 00-0668 LF  3-1/2" x 11-1/2" Custom Shaped White Pine....................................................................................................................... 169.20 1.77 

XXXXXXX 
. 
 06 46 36 00-0669  Clear Yellow Pine (06 46 36) 
. 
. 

 06 46 36 00-0670 LF  3/4" x 1-1/2" Custom Shaped "C" Y Pine ................................................................................................................................5.49 1.15 
. 

 06 46 36 00-0671 LF  3/4" x 2-1/2" Custom Shaped "C" Y Pine ................................................................................................................................6.51 1.15 
. 

 06 46 36 00-0672 LF  3/4" x 3-1/2" Custom Shaped "C" Y Pine ................................................................................................................................7.55 1.15 
. 

 06 46 36 00-0673 LF  3/4" x 4-1/2" Custom Shaped "C" Y Pine ................................................................................................................................8.56 1.25 
. 

 06 46 36 00-0674 LF  3/4" x 5-1/2" Custom Shaped "C" Y Pine ................................................................................................................................9.71 1.25 
. 

 06 46 36 00-0675 LF  3/4" x 6-1/2" Custom Shaped "C" Y Pine .............................................................................................................................. 10.85 1.36 
. 

 06 46 36 00-0676 LF  3/4" x 7-1/2" Custom Shaped "C" Y Pine .............................................................................................................................. 11.86 1.36 
. 

 06 46 36 00-0677 LF  3/4" x 8-1/2" Custom Shaped "C" Y Pine .............................................................................................................................. 12.90 1.36 
. 

 06 46 36 00-0678 LF  1" x 1-1/2" Custom Shaped "C" Y Pine ...................................................................................................................................6.27 1.15 
. 

 06 46 36 00-0679 LF  1" x 2-1/2" Custom Shaped "C" Y Pine ...................................................................................................................................7.66 1.15 
. 

 06 46 36 00-0680 LF  1" x 3-1/2" Custom Shaped "C" Y Pine ...................................................................................................................................9.01 1.25 
. 

 06 46 36 00-0681 LF  1" x 4-1/2" Custom Shaped "C" Y Pine ................................................................................................................................. 10.40 1.25 
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. 
 06 46 36 00-0682 LF  1" x 5-1/2" Custom Shaped "C" Y Pine ................................................................................................................................. 11.85 1.36 

. 
 06 46 36 00-0683 LF  1" x 6-1/2" Custom Shaped "C" Y Pine ................................................................................................................................. 13.35 1.36 

. 
 06 46 36 00-0684 LF  1" x 7-1/2" Custom Shaped "C" Y Pine ................................................................................................................................. 15.14 1.36 

. 
 06 46 36 00-0685 LF  1" x 8-1/2" Custom Shaped "C" Y Pine ................................................................................................................................. 16.59 1.46 

. 
 06 46 36 00-0686 LF  1-1/2" x 1-1/2" Custom Shaped "C" Y Pine ............................................................................................................................. 7.25 1.15 

. 
 06 46 36 00-0687 LF  1-1/2" x 2-1/2" Custom Shaped "C" Y Pine ............................................................................................................................. 9.01 1.25 

. 
 06 46 36 00-0688 LF  1-1/2" x 3-1/2" Custom Shaped "C" Y Pine ........................................................................................................................... 10.75 1.25 

. 
 06 46 36 00-0689 LF  1-1/2" x 4-1/2" Custom Shaped "C" Y Pine ........................................................................................................................... 12.50 1.36 

. 
 06 46 36 00-0690 LF  1-1/2" x 5-1/2" Custom Shaped "C" Y Pine ........................................................................................................................... 14.26 1.36 

. 
 06 46 36 00-0691 LF  1-1/2" x 6-1/2" Custom Shaped "C" Y Pine ........................................................................................................................... 16.24 1.46 

. 
 06 46 36 00-0692 LF  1-1/2" x 7-1/2" Custom Shaped "C" Y Pine ........................................................................................................................... 17.97 1.46 

. 
 06 46 36 00-0693 LF  1-1/2" x 8-1/2" Custom Shaped "C" Y Pine ........................................................................................................................... 19.76 1.57 

. 
 06 46 36 00-0694 LF  1-1/2" x 9-1/2" Custom Shaped "C" Y Pine ........................................................................................................................... 22.81 1.57 

. 
 06 46 36 00-0695 LF  1-1/2" x 10-1/2" Custom Shaped "C" Y Pine ......................................................................................................................... 23.52 1.67 

XXXXXXX 
. 
 06 46 36 00-0696  Poplar (06 46 36) 
. 
. 

 06 46 36 00-0697 LF  3/4" x 1-1/2" Custom Shaped Poplar....................................................................................................................................... 5.77 1.15 
. 

 06 46 36 00-0698 LF  3/4" x 2-1/2" Custom Shaped Poplar....................................................................................................................................... 6.92 1.15 
. 

 06 46 36 00-0699 LF  3/4" x 3-1/2" Custom Shaped Poplar....................................................................................................................................... 8.09 1.15 
. 

 06 46 36 00-0700 LF  3/4" x 4-1/2" Custom Shaped Poplar....................................................................................................................................... 9.24 1.25 
. 

 06 46 36 00-0701 LF  3/4" x 5-1/2" Custom Shaped Poplar..................................................................................................................................... 10.53 1.25 
. 

 06 46 36 00-0702 LF  3/4" x 6-1/2" Custom Shaped Poplar..................................................................................................................................... 11.80 1.36 
. 

 06 46 36 00-0703 LF  3/4" x 7-1/2" Custom Shaped Poplar..................................................................................................................................... 12.94 1.36 
. 

 06 46 36 00-0704 LF  3/4" x 8-1/2" Custom Shaped Poplar..................................................................................................................................... 14.13 1.36 
. 

 06 46 36 00-0705 LF  3/4" x 9-1/2" Custom Shaped Poplar..................................................................................................................................... 15.23 1.46 
. 

 06 46 36 00-0706 LF  3/4" x 10-1/2" Custom Shaped Poplar................................................................................................................................... 16.53 1.57 
. 

 06 46 36 00-0707 LF  3/4" x 11-1/2" Custom Shaped Poplar................................................................................................................................... 17.84 1.57 
. 

 06 46 36 00-0708 LF  1" x 1-1/2" Custom Shaped Poplar.......................................................................................................................................... 6.64 1.15 
. 

 06 46 36 00-0709 LF  1" x 2-1/2" Custom Shaped Poplar.......................................................................................................................................... 8.16 1.15 
. 

 06 46 36 00-0710 LF  1" x 3-1/2" Custom Shaped Poplar.......................................................................................................................................... 9.69 1.25 
. 

 06 46 36 00-0711 LF  1" x 4-1/2" Custom Shaped Poplar........................................................................................................................................ 11.21 1.25 
. 

 06 46 36 00-0712 LF  1" x 5-1/2" Custom Shaped Poplar........................................................................................................................................ 12.89 1.36 
. 

 06 46 36 00-0713 LF  1" x 6-1/2" Custom Shaped Poplar........................................................................................................................................ 14.53 1.36 
. 

 06 46 36 00-0714 LF  1" x 7-1/2" Custom Shaped Poplar........................................................................................................................................ 16.05 1.36 
. 

 06 46 36 00-0715 LF  1" x 8-1/2" Custom Shaped Poplar........................................................................................................................................ 17.59 1.46 
. 

 06 46 36 00-0716 LF  1" x 9-1/2" Custom Shaped Poplar........................................................................................................................................ 19.10 1.46 
. 

 06 46 36 00-0717 LF  1" x 10-1/2" Custom Shaped Poplar...................................................................................................................................... 20.77 1.57 
. 

 06 46 36 00-0718 LF  1" x 11-1/2" Custom Shaped Poplar...................................................................................................................................... 22.33 1.57 
. 

 06 46 36 00-0719 LF  1-1/4" x 1-1/2" Custom Shaped Poplar ................................................................................................................................... 7.43 1.15 
. 

 06 46 36 00-0720 LF  1-1/4" x 2-1/2" Custom Shaped Poplar ................................................................................................................................... 9.31 1.15 
. 

 06 46 36 00-0721 LF  1-1/4" x 3-1/2" Custom Shaped Poplar ................................................................................................................................. 11.19 1.25 
. 

 06 46 36 00-0722 LF  1-1/4" x 4-1/2" Custom Shaped Poplar ................................................................................................................................. 13.08 1.25 
. 

 06 46 36 00-0723 LF  1-1/4" x 5-1/2" Custom Shaped Poplar ................................................................................................................................. 15.08 1.36 
. 

 06 46 36 00-0724 LF  1-1/4" x 6-1/2" Custom Shaped Poplar ................................................................................................................................. 17.09 1.36 
. 

 06 46 36 00-0725 LF  1-1/4" x 7-1/2" Custom Shaped Poplar ................................................................................................................................. 18.96 1.46 
. 

 06 46 36 00-0726 LF  1-1/4" x 8-1/2" Custom Shaped Poplar ................................................................................................................................. 20.87 1.46 
. 

 06 46 36 00-0727 LF  1-1/4" x 9-1/2" Custom Shaped Poplar ................................................................................................................................. 22.69 1.46 
. 

 06 46 36 00-0728 LF  1-1/4" x 10-1/2" Custom Shaped Poplar ............................................................................................................................... 24.72 1.57 
. 

 06 46 36 00-0729 LF  1-1/4" x 11-1/2" Custom Shaped Poplar ............................................................................................................................... 26.66 1.67 
. 

 06 46 36 00-0730 LF  1-1/2" x 1-1/2" Custom Shaped Poplar ................................................................................................................................... 9.25 1.15 
. 

 06 46 36 00-0731 LF  1-1/2" x 2-1/2" Custom Shaped Poplar ................................................................................................................................. 12.00 1.25 
. 

 06 46 36 00-0732 LF  1-1/2" x 3-1/2" Custom Shaped Poplar ................................................................................................................................. 14.74 1.25 
. 

 06 46 36 00-0733 LF  1-1/2" x 4-1/2" Custom Shaped Poplar ................................................................................................................................. 17.49 1.36 
. 

 06 46 36 00-0734 LF  1-1/2" x 5-1/2" Custom Shaped Poplar ................................................................................................................................. 20.25 1.36 
. 

 06 46 36 00-0735 LF  1-1/2" x 6-1/2" Custom Shaped Poplar ................................................................................................................................. 23.22 1.46 
. 

 06 46 36 00-0736 LF  1-1/2" x 7-1/2" Custom Shaped Poplar ................................................................................................................................. 25.95 1.46 
. 

 06 46 36 00-0737 LF  1-1/2" x 8-1/2" Custom Shaped Poplar ................................................................................................................................. 28.74 1.57 
. 

 06 46 36 00-0738 LF  1-1/2" x 9-1/2" Custom Shaped Poplar ................................................................................................................................. 31.43 1.57 
. 

 06 46 36 00-0739 LF  1-1/2" x 10-1/2" Custom Shaped Poplar ............................................................................................................................... 34.31 1.67 
. 

 06 46 36 00-0740 LF  1-1/2" x 11-1/2" Custom Shaped Poplar ............................................................................................................................... 37.10 1.67 
. 

 06 46 36 00-0741 LF  2" x 1-1/2" Custom Shaped Poplar........................................................................................................................................ 12.01 1.25 
. 

 06 46 36 00-0742 LF  2" x 2-1/2" Custom Shaped Poplar........................................................................................................................................ 16.11 1.25 
. 

 06 46 36 00-0743 LF  2" x 3-1/2" Custom Shaped Poplar........................................................................................................................................ 20.16 1.25 
. 

 06 46 36 00-0744 LF  2" x 4-1/2" Custom Shaped Poplar........................................................................................................................................ 24.35 1.36 
. 

 06 46 36 00-0745 LF  2" x 5-1/2" Custom Shaped Poplar........................................................................................................................................ 28.41 1.36 
. 

 06 46 36 00-0746 LF  2" x 6-1/2" Custom Shaped Poplar........................................................................................................................................ 32.70 1.46 
. 

 06 46 36 00-0747 LF  2" x 7-1/2" Custom Shaped Poplar........................................................................................................................................ 36.75 1.46 
. 

 06 46 36 00-0748 LF  2" x 8-1/2" Custom Shaped Poplar........................................................................................................................................ 40.95 1.57 
. 

 06 46 36 00-0749 LF  2" x 9-1/2" Custom Shaped Poplar........................................................................................................................................ 45.00 1.57 
. 

 06 46 36 00-0750 LF  2" x 10-1/2" Custom Shaped Poplar...................................................................................................................................... 49.10 1.67 
. 

 06 46 36 00-0751 LF  2" x 11-1/2" Custom Shaped Poplar...................................................................................................................................... 53.36 1.77 
. 

 06 46 36 00-0752 LF  2-1/2" x 1-1/2" Custom Shaped Poplar ................................................................................................................................. 14.79 1.25 
. 

 06 46 36 00-0753 LF  2-1/2" x 2-1/2" Custom Shaped Poplar ................................................................................................................................. 20.20 1.25 
. 

 06 46 36 00-0754 LF  2-1/2" x 3-1/2" Custom Shaped Poplar ................................................................................................................................. 25.61 1.36 
. 

 06 46 36 00-0755 LF  2-1/2" x 4-1/2" Custom Shaped Poplar ................................................................................................................................. 31.12 1.36 
. 

 06 46 36 00-0756 LF  2-1/2" x 5-1/2" Custom Shaped Poplar ................................................................................................................................. 36.53 1.36 
. 

 06 46 36 00-0757 LF  2-1/2" x 6-1/2" Custom Shaped Poplar ................................................................................................................................. 42.15 1.46 
. 

 06 46 36 00-0758 LF  2-1/2" x 7-1/2" Custom Shaped Poplar ................................................................................................................................. 47.56 1.57 
. 

 06 46 36 00-0759 LF  2-1/2" x 8-1/2" Custom Shaped Poplar ................................................................................................................................. 53.07 1.57 
. 

 06 46 36 00-0760 LF  2-1/2" x 9-1/2" Custom Shaped Poplar ................................................................................................................................. 58.48 1.67 
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. 
 06 46 36 00-0761 LF  2-1/2" x 10-1/2" Custom Shaped Poplar ............................................................................................................................... 63.89 1.67 

. 
 06 46 36 00-0762 LF  2-1/2" x 11-1/2" Custom Shaped Poplar ............................................................................................................................... 69.51 1.77 

. 
 06 46 36 00-0763 LF  3-1/2" x 3-1/2" Custom Shaped Poplar ................................................................................................................................. 34.96 1.36 

. 
 06 46 36 00-0764 LF  3-1/2" x 4-1/2" Custom Shaped Poplar ................................................................................................................................. 42.78 1.36 

. 
 06 46 36 00-0765 LF  3-1/2" x 5-1/2" Custom Shaped Poplar ................................................................................................................................. 50.51 1.46 

. 
 06 46 36 00-0766 LF  3-1/2" x 6-1/2" Custom Shaped Poplar ................................................................................................................................. 58.54 1.57 

. 
 06 46 36 00-0767 LF  3-1/2" x 7-1/2" Custom Shaped Poplar ................................................................................................................................. 66.16 1.57 

. 
 06 46 36 00-0768 LF  3-1/2" x 8-1/2" Custom Shaped Poplar ................................................................................................................................. 73.99 1.67 

. 
 06 46 36 00-0769 LF  3-1/2" x 9-1/2" Custom Shaped Poplar ................................................................................................................................. 81.71 1.67 

. 
 06 46 36 00-0770 LF  3-1/2" x 10-1/2" Custom Shaped Poplar ............................................................................................................................... 89.44 1.67 

. 
 06 46 36 00-0771 LF  3-1/2" x 11-1/2" Custom Shaped Poplar ............................................................................................................................... 97.37 1.77 

XXXXXXX 
. 
 06 46 36 00-0772  Clear Heart Redwood (06 46 36) 
. 
. 

 06 46 36 00-0773 LF  3/4" x 1-1/2" Custom Shaped Clear Heart Redwood ...............................................................................................................7.04 1.15 
. 

 06 46 36 00-0774 LF  3/4" x 2-1/2" Custom Shaped Clear Heart Redwood ...............................................................................................................8.82 1.15 
. 

 06 46 36 00-0775 LF  3/4" x 3-1/2" Custom Shaped Clear Heart Redwood ............................................................................................................. 10.63 1.15 
. 

 06 46 36 00-0776 LF  3/4" x 4-1/2" Custom Shaped Clear Heart Redwood ............................................................................................................. 12.42 1.25 
. 

 06 46 36 00-0777 LF  3/4" x 5-1/2" Custom Shaped Clear Heart Redwood ............................................................................................................. 14.34 1.25 
. 

 06 46 36 00-0778 LF  3/4" x 6-1/2" Custom Shaped Clear Heart Redwood ............................................................................................................. 16.24 1.36 
. 

 06 46 36 00-0779 LF  3/4" x 7-1/2" Custom Shaped Clear Heart Redwood ............................................................................................................. 19.84 1.36 
. 

 06 46 36 00-0780 LF  3/4" x 8-1/2" Custom Shaped Clear Heart Redwood ............................................................................................................. 21.88 1.36 
. 

 06 46 36 00-0781 LF  3/4" x 9-1/2" Custom Shaped Clear Heart Redwood ............................................................................................................. 21.99 1.46 
. 

 06 46 36 00-0782 LF  3/4" x 10-1/2" Custom Shaped Clear Heart Redwood ........................................................................................................... 23.52 1.57 
. 

 06 46 36 00-0783 LF  1" x 1-1/2" Custom Shaped Clear Heart Redwood ..................................................................................................................8.45 1.15 
. 

 06 46 36 00-0784 LF  1" x 2-1/2" Custom Shaped Clear Heart Redwood ................................................................................................................ 10.88 1.15 
. 

 06 46 36 00-0785 LF  1" x 3-1/2" Custom Shaped Clear Heart Redwood ................................................................................................................ 13.32 1.25 
. 

 06 46 36 00-0786 LF  1" x 4-1/2" Custom Shaped Clear Heart Redwood ................................................................................................................ 15.75 1.25 
. 

 06 46 36 00-0787 LF  1" x 5-1/2" Custom Shaped Clear Heart Redwood ................................................................................................................ 18.34 1.36 
. 

 06 46 36 00-0788 LF  1" x 6-1/2" Custom Shaped Clear Heart Redwood ................................................................................................................ 20.88 1.36 
. 

 06 46 36 00-0789 LF  1" x 7-1/2" Custom Shaped Clear Heart Redwood ................................................................................................................ 26.48 1.36 
. 

 06 46 36 00-0790 LF  1" x 8-1/2" Custom Shaped Clear Heart Redwood ................................................................................................................ 29.34 1.46 
. 

 06 46 36 00-0791 LF  1" x 9-1/2" Custom Shaped Clear Heart Redwood ................................................................................................................ 32.12 1.46 
. 

 06 46 36 00-0792 LF  1" x 10-1/2" Custom Shaped Clear Heart Redwood .............................................................................................................. 35.10 1.57 
. 

 06 46 36 00-0793 LF  1-1/2" x 1-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 11.06 1.15 
. 

 06 46 36 00-0794 LF  1-1/2" x 2-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 14.72 1.25 
. 

 06 46 36 00-0795 LF  1-1/2" x 3-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 18.37 1.25 
. 

 06 46 36 00-0796 LF  1-1/2" x 4-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 22.02 1.36 
. 

 06 46 36 00-0797 LF  1-1/2" x 5-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 25.69 1.36 
. 

 06 46 36 00-0798 LF  1-1/2" x 6-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 29.66 1.46 
. 

 06 46 36 00-0799 LF  1-1/2" x 7-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 39.73 1.46 
. 

 06 46 36 00-0800 LF  1-1/2" x 8-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 44.25 1.57 
. 

 06 46 36 00-0801 LF  1-1/2" x 9-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 52.29 1.57 
. 

 06 46 36 00-0802 LF  1-1/2" x 10-1/2" Custom Shaped Clear Heart Redwood ....................................................................................................... 57.25 1.67 
. 

 06 46 36 00-0803 LF  3-1/2" x 3-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 55.28 1.36 
. 

 06 46 36 00-0804 LF  3-1/2" x 4-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 68.17 1.36 
. 

 06 46 36 00-0805 LF  3-1/2" x 5-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 80.98 1.46 
. 

 06 46 36 00-0806 LF  3-1/2" x 6-1/2" Custom Shaped Clear Heart Redwood ......................................................................................................... 93.99 1.57 
. 

 06 46 36 00-0807 LF  3-1/2" x 7-1/2" Custom Shaped Clear Heart Redwood ....................................................................................................... 106.79 1.57 
. 

 06 46 36 00-0808 LF  3-1/2" x 8-1/2" Custom Shaped Clear Heart Redwood ....................................................................................................... 119.70 1.67 
. 

 06 46 36 00-0809 LF  3-1/2" x 9-1/2" Custom Shaped Clear Heart Redwood ....................................................................................................... 132.49 1.67 
. 

 06 46 36 00-0810 LF  3-1/2" x 10-1/2" Custom Shaped Clear Heart Redwood ..................................................................................................... 145.30 1.67 
. 

 06 46 36 00-0811 LF  3-1/2" x 11-1/2" Custom Shaped Clear Heart Redwood ..................................................................................................... 158.32 1.77 

XXXXXXX 
. 
 06 46 36 00-0812  Teak (06 46 36) 
. 
. 

 06 46 36 00-0813 LF  3/4" x 1-1/2" Custom Shaped Teak ....................................................................................................................................... 19.19 1.15 
. 

 06 46 36 00-0814 LF  3/4" x 2-1/2" Custom Shaped Teak ....................................................................................................................................... 27.05 1.15 
. 

 06 46 36 00-0815 LF  3/4" x 3-1/2" Custom Shaped Teak ....................................................................................................................................... 34.94 1.15 
. 

 06 46 36 00-0816 LF  3/4" x 4-1/2" Custom Shaped Teak ....................................................................................................................................... 42.80 1.25 
. 

 06 46 36 00-0817 LF  3/4" x 5-1/2" Custom Shaped Teak ....................................................................................................................................... 50.79 1.25 
. 

 06 46 36 00-0818 LF  3/4" x 6-1/2" Custom Shaped Teak ....................................................................................................................................... 58.78 1.36 
. 

 06 46 36 00-0819 LF  3/4" x 7-1/2" Custom Shaped Teak ....................................................................................................................................... 66.63 1.36 
. 

 06 46 36 00-0820 LF  3/4" x 8-1/2" Custom Shaped Teak ....................................................................................................................................... 74.52 1.36 
. 

 06 46 36 00-0821 LF  3/4" x 9-1/2" Custom Shaped Teak ....................................................................................................................................... 82.34 1.46 
. 

 06 46 36 00-0822 LF  3/4" x 10-1/2" Custom Shaped Teak ..................................................................................................................................... 90.35 1.57 
. 

 06 46 36 00-0823 LF  3/4" x 11-1/2" Custom Shaped Teak ..................................................................................................................................... 98.28 1.57 
. 

 06 46 36 00-0824 LF  1-1/2" x 1-1/2" Custom Shaped Teak .................................................................................................................................... 44.07 1.15 
. 

 06 46 36 00-0825 LF  1-1/2" x 2-1/2" Custom Shaped Teak .................................................................................................................................... 50.63 1.25 
. 

 06 46 36 00-0826 LF  1-1/2" x 3-1/2" Custom Shaped Teak .................................................................................................................................... 66.25 1.25 
. 

 06 46 36 00-0827 LF  1-1/2" x 4-1/2" Custom Shaped Teak .................................................................................................................................... 81.88 1.36 
. 

 06 46 36 00-0828 LF  1-1/2" x 5-1/2" Custom Shaped Teak .................................................................................................................................... 97.52 1.36 
. 

 06 46 36 00-0829 LF  1-1/2" x 6-1/2" Custom Shaped Teak .................................................................................................................................. 112.91 1.46 
. 

 06 46 36 00-0830 LF  1-1/2" x 7-1/2" Custom Shaped Teak .................................................................................................................................. 128.97 1.46 
. 

 06 46 36 00-0831 LF  1-1/2" x 8-1/2" Custom Shaped Teak .................................................................................................................................. 144.64 1.57 
. 

 06 46 36 00-0832 LF  1-1/2" x 9-1/2" Custom Shaped Teak .................................................................................................................................. 160.21 1.57 
. 

 06 46 36 00-0833 LF  1-1/2" x 10-1/2" Custom Shaped Teak ................................................................................................................................ 175.96 1.67 
. 

 06 46 36 00-0834 LF  1-1/2" x 11-1/2" Custom Shaped Teak ................................................................................................................................ 191.63 1.67 

XXXXXXX 
. 
 06 46 36 00-0835  Walnut (06 46 36) 
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. 

. 
 06 46 36 00-0836 LF  3/4" x 1-1/2" Custom Shaped Walnut .................................................................................................................................... 10.57 1.15 

. 
 06 46 36 00-0837 LF  3/4" x 2-1/2" Custom Shaped Walnut .................................................................................................................................... 14.13 1.15 

. 
 06 46 36 00-0838 LF  3/4" x 3-1/2" Custom Shaped Walnut .................................................................................................................................... 17.70 1.15 

. 
 06 46 36 00-0839 LF  3/4" x 4-1/2" Custom Shaped Walnut .................................................................................................................................... 21.26 1.25 

. 
 06 46 36 00-0840 LF  3/4" x 5-1/2" Custom Shaped Walnut .................................................................................................................................... 24.95 1.25 

. 
 06 46 36 00-0841 LF  3/4" x 6-1/2" Custom Shaped Walnut .................................................................................................................................... 28.62 1.36 

. 
 06 46 36 00-0842 LF  3/4" x 7-1/2" Custom Shaped Walnut .................................................................................................................................... 32.17 1.36 

. 
 06 46 36 00-0843 LF  3/4" x 8-1/2" Custom Shaped Walnut .................................................................................................................................... 35.76 1.36 

. 
 06 46 36 00-0844 LF  3/4" x 9-1/2" Custom Shaped Walnut .................................................................................................................................... 39.26 1.46 

. 
 06 46 36 00-0845 LF  3/4" x 10-1/2" Custom Shaped Walnut .................................................................................................................................. 42.97 1.57 

. 
 06 46 36 00-0846 LF  3/4" x 11-1/2" Custom Shaped Walnut .................................................................................................................................. 46.58 1.57 

. 
 06 46 36 00-0847 LF  1" x 1-1/2" Custom Shaped Walnut ....................................................................................................................................... 12.62 1.15 

. 
 06 46 36 00-0848 LF  1" x 2-1/2" Custom Shaped Walnut ....................................................................................................................................... 17.19 1.15 

. 
 06 46 36 00-0849 LF  1" x 3-1/2" Custom Shaped Walnut ....................................................................................................................................... 21.70 1.25 

. 
 06 46 36 00-0850 LF  1" x 4-1/2" Custom Shaped Walnut ....................................................................................................................................... 26.27 1.25 

. 
 06 46 36 00-0851 LF  1" x 5-1/2" Custom Shaped Walnut ....................................................................................................................................... 30.90 1.36 

. 
 06 46 36 00-0852 LF  1" x 6-1/2" Custom Shaped Walnut ....................................................................................................................................... 35.57 1.36 

. 
 06 46 36 00-0853 LF  1" x 7-1/2" Custom Shaped Walnut ....................................................................................................................................... 40.08 1.36 

. 
 06 46 36 00-0854 LF  1" x 8-1/2" Custom Shaped Walnut ....................................................................................................................................... 44.66 1.46 

. 
 06 46 36 00-0855 LF  1" x 9-1/2" Custom Shaped Walnut ....................................................................................................................................... 49.12 1.46 

. 
 06 46 36 00-0856 LF  1" x 10-1/2" Custom Shaped Walnut ..................................................................................................................................... 53.82 1.57 

. 
 06 46 36 00-0857 LF  1" x 11-1/2" Custom Shaped Walnut ..................................................................................................................................... 58.38 1.57 

. 
 06 46 36 00-0858 LF  1-1/4" x 1-1/2" Custom Shaped Walnut................................................................................................................................. 15.45 1.15 

. 
 06 46 36 00-0859 LF  1-1/4" x 2-1/2" Custom Shaped Walnut................................................................................................................................. 21.37 1.15 

. 
 06 46 36 00-0860 LF  1-1/4" x 3-1/2" Custom Shaped Walnut................................................................................................................................. 27.25 1.25 

. 
 06 46 36 00-0861 LF  1-1/4" x 4-1/2" Custom Shaped Walnut................................................................................................................................. 33.17 1.25 

. 
 06 46 36 00-0862 LF  1-1/4" x 5-1/2" Custom Shaped Walnut................................................................................................................................. 39.16 1.36 

. 
 06 46 36 00-0863 LF  1-1/4" x 6-1/2" Custom Shaped Walnut................................................................................................................................. 45.20 1.36 

. 
 06 46 36 00-0864 LF  1-1/4" x 7-1/2" Custom Shaped Walnut................................................................................................................................. 51.06 1.46 

. 
 06 46 36 00-0865 LF  1-1/4" x 8-1/2" Custom Shaped Walnut................................................................................................................................. 57.01 1.46 

. 
 06 46 36 00-0866 LF  1-1/4" x 9-1/2" Custom Shaped Walnut................................................................................................................................. 62.82 1.46 

. 
 06 46 36 00-0867 LF  1-1/4" x 10-1/2" Custom Shaped Walnut ............................................................................................................................... 68.89 1.57 

. 
 06 46 36 00-0868 LF  1-1/4" x 11-1/2" Custom Shaped Walnut ............................................................................................................................... 74.82 1.67 

. 
 06 46 36 00-0869 LF  1-1/2" x 1-1/2" Custom Shaped Walnut................................................................................................................................. 20.86 1.15 

. 
 06 46 36 00-0870 LF  1-1/2" x 2-1/2" Custom Shaped Walnut................................................................................................................................. 29.41 1.25 

. 
 06 46 36 00-0871 LF  1-1/2" x 3-1/2" Custom Shaped Walnut................................................................................................................................. 37.96 1.25 

. 
 06 46 36 00-0872 LF  1-1/2" x 4-1/2" Custom Shaped Walnut................................................................................................................................. 46.51 1.36 

. 
 06 46 36 00-0873 LF  1-1/2" x 5-1/2" Custom Shaped Walnut................................................................................................................................. 55.07 1.36 

. 
 06 46 36 00-0874 LF  1-1/2" x 6-1/2" Custom Shaped Walnut................................................................................................................................. 63.85 1.46 

. 
 06 46 36 00-0875 LF  1-1/2" x 7-1/2" Custom Shaped Walnut................................................................................................................................. 72.38 1.46 

. 
 06 46 36 00-0876 LF  1-1/2" x 8-1/2" Custom Shaped Walnut................................................................................................................................. 80.98 1.57 

. 
 06 46 36 00-0877 LF  1-1/2" x 9-1/2" Custom Shaped Walnut................................................................................................................................. 90.38 1.57 

. 
 06 46 36 00-0878 LF  1-1/2" x 10-1/2" Custom Shaped Walnut ............................................................................................................................... 98.15 1.67 

. 
 06 46 36 00-0879 LF  1-1/2" x 11-1/2" Custom Shaped Walnut ............................................................................................................................. 106.75 1.67 

. 
 06 46 36 00-0880 LF  2" x 1-1/2" Custom Shaped Walnut ....................................................................................................................................... 34.90 1.25 

. 
 06 46 36 00-0881 LF  2" x 2-1/2" Custom Shaped Walnut ....................................................................................................................................... 50.43 1.25 

. 
 06 46 36 00-0882 LF  2" x 3-1/2" Custom Shaped Walnut ....................................................................................................................................... 65.96 1.25 

. 
 06 46 36 00-0883 LF  2" x 4-1/2" Custom Shaped Walnut ....................................................................................................................................... 81.58 1.36 

. 
 06 46 36 00-0884 LF  2" x 5-1/2" Custom Shaped Walnut ....................................................................................................................................... 97.10 1.36 

. 
 06 46 36 00-0885 LF  2" x 6-1/2" Custom Shaped Walnut ..................................................................................................................................... 112.82 1.46 

. 
 06 46 36 00-0886 LF  2" x 7-1/2" Custom Shaped Walnut ..................................................................................................................................... 128.35 1.46 

. 
 06 46 36 00-0887 LF  2" x 8-1/2" Custom Shaped Walnut ..................................................................................................................................... 143.97 1.57 

. 
 06 46 36 00-0888 LF  2" x 9-1/2" Custom Shaped Walnut ..................................................................................................................................... 159.49 1.57 

. 
 06 46 36 00-0889 LF  2" x 10-1/2" Custom Shaped Walnut ................................................................................................................................... 175.02 1.67 

. 
 06 46 36 00-0890 LF  2" x 11-1/2" Custom Shaped Walnut ................................................................................................................................... 190.75 1.77 

. 
 06 46 36 00-0891 LF  2-1/2" x 1-1/2" Custom Shaped Walnut................................................................................................................................. 43.63 1.25 

. 
 06 46 36 00-0892 LF  2-1/2" x 2-1/2" Custom Shaped Walnut................................................................................................................................. 63.45 1.25 

. 
 06 46 36 00-0893 LF  2-1/2" x 3-1/2" Custom Shaped Walnut................................................................................................................................. 83.29 1.36 

. 
 06 46 36 00-0894 LF  2-1/2" x 4-1/2" Custom Shaped Walnut............................................................................................................................... 103.21 1.36 

. 
 06 46 36 00-0895 LF  2-1/2" x 5-1/2" Custom Shaped Walnut............................................................................................................................... 123.05 1.36 

. 
 06 46 36 00-0896 LF  2-1/2" x 6-1/2" Custom Shaped Walnut............................................................................................................................... 143.08 1.46 

. 
 06 46 36 00-0897 LF  2-1/2" x 7-1/2" Custom Shaped Walnut............................................................................................................................... 162.92 1.57 

. 
 06 46 36 00-0898 LF  2-1/2" x 8-1/2" Custom Shaped Walnut............................................................................................................................... 182.84 1.57 

. 
 06 46 36 00-0899 LF  2-1/2" x 9-1/2" Custom Shaped Walnut............................................................................................................................... 202.68 1.67 

. 
 06 46 36 00-0900 LF  2-1/2" x 10-1/2" Custom Shaped Walnut ............................................................................................................................. 222.50 1.67 

. 
 06 46 36 00-0901 LF  2-1/2" x 11-1/2" Custom Shaped Walnut ............................................................................................................................. 242.55 1.77 

XXXXXXX 
. 
 06 48  Wood Frames (06 40) 

Note: All door frames include perimeter caulk, sealant (as required), anchors and silencers. 
. 
. 
 06 48 13  Exterior Wood Door Frames (06 48)
. 
. 
 06 48 13 00-0001  Exterior Door Frames (06 48 13) 

Note: 6'-8" and 7'-2" frames are the same price as 7' frames. Custom made with threshold, includes all trim 
molding, up to 8" depth. 

. 

. 
 06 48 13 00-0002 EA 3' x 7' Pine Exterior Door Frame Custom Made With Threshold And Trim .......................................................................... 535.80 59.34 

    For Birch, Add  146.03 
    For Mahogany, Add  354.65 

. 
 06 48 13 00-0003 EA 3'-6" x 7' Pine Exterior Door Frame Custom Made With Threshold And Trim ..................................................................... 564.66 62.18 

    For Birch, Add  154.30 
    For Mahogany, Add  374.72 
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. 
 06 48 13 00-0004 EA 4' x 7' Pine Exterior Door Frame Custom Made With Threshold And Trim .......................................................................... 593.52 64.61 

    For Birch, Add  162.55 
    For Mahogany, Add  394.77 

. 
 06 48 13 00-0005 EA 5' x 7' Pine Exterior Door Frame Custom Made With Threshold And Trim .......................................................................... 649.90 69.14 

    For Birch, Add  179.04 
    For Mahogany, Add  434.82 

. 
 06 48 13 00-0006 EA 6' x 7' Pine Exterior Door Frame Custom Made With Threshold And Trim .......................................................................... 706.95 74.09 

    For Birch, Add  195.56 
    For Mahogany, Add  474.93 

. 
 06 48 13 00-0007 EA 3' x 7' Walnut Exterior Door Frame Custom Made With Threshold And Trim ...................................................................... 885.46 59.55 

. 
 06 48 13 00-0008 EA 3'-6" x 7' Walnut Exterior Door Frame Custom Made With Threshold And Trim ................................................................. 897.10 62.18 

. 
 06 48 13 00-0009 EA 4' x 7' Walnut Exterior Door Frame Custom Made With Threshold And Trim ...................................................................... 908.71 64.82 

. 
 06 48 13 00-0010 EA 5' x 7' Walnut Exterior Door Frame Custom Made With Threshold And Trim ...................................................................... 929.87 69.03 

. 
 06 48 13 00-0011 EA 6' x 7' Walnut Exterior Door Frame Custom Made With Threshold And Trim ...................................................................... 953.24 74.31 

. 
 06 48 13 00-0012 EA 3' x 7' Oak Exterior Door Frame Custom Made With Threshold And Trim .......................................................................... 655.92 59.55 

. 
 06 48 13 00-0013 EA 3'-6" x 7' Oak Exterior Door Frame Custom Made With Threshold And Trim ...................................................................... 688.28 62.18 

. 
 06 48 13 00-0014 EA 4' x 7' Oak Exterior Door Frame Custom Made With Threshold And Trim .......................................................................... 720.73 64.82 

. 
 06 48 13 00-0015 EA 5' x 7' Oak Exterior Door Frame Custom Made With Threshold And Trim .......................................................................... 783.31 69.03 

. 
 06 48 13 00-0016 EA 6' x 7' Oak Exterior Door Frame Custom Made With Threshold And Trim .......................................................................... 848.02 74.31 

XXXXXXX 
. 
 06 48 16  Interior Wood Door Frames (06 48) 
. 
. 
 06 48 16 00-0001  Interior Door Frames (06 48 16) 

Note: 6'-8" and 7'-2" frames are the same price as 7' frames. Custom made, includes all trim molding. 
. 
. 

 06 48 16 00-0002 EA 2'-0" Or 2'-4" x 7' Pine Interior Door Frame Custom Made With Threshold And Trim ......................................................... 272.41 28.25 
    For Oak Or Maple, Add  66.94 
    For Birch, Add  75.58 
    For Mahogany, Add  183.56 
    For Walnut Frame, Add  97.18 

. 
 06 48 16 00-0003 EA 2'-6" x 7' Pine Interior Door Frame Custom Made With Threshold And Trim ...................................................................... 274.50 28.35 

    For Oak Or Maple, Add  67.51 
    For Birch, Add  76.22 
    For Mahogany, Add  185.10 
    For Walnut Frame, Add  98.00 

. 
 06 48 16 00-0004 EA 2'-8" x 7' Pine Interior Door Frame Custom Made With Threshold And Trim ...................................................................... 277.24 28.88 

    For Oak Or Maple, Add  68.02 
    For Birch, Add  76.79 
    For Mahogany, Add  186.50 
    For Walnut Frame, Add  98.73 

. 
 06 48 16 00-0005 EA 3' x 7' Pine Interior Door Frame Custom Made With Threshold And Trim ........................................................................... 280.87 29.61 

    For Oak Or Maple, Add  68.69 
    For Birch, Add  77.55 
    For Mahogany, Add  188.34 
    For Walnut Frame, Add  99.71 

. 
 06 48 16 00-0006 EA 3'-4" x 7' Pine Interior Door Frame Custom Made With Threshold And Trim ...................................................................... 287.06 30.35 

    For Oak Or Maple, Add  70.14 
    For Birch, Add  79.19 
    For Mahogany, Add  192.32 
    For Walnut Frame, Add  101.82 

. 
 06 48 16 00-0007 EA 4' x 7' Pine Interior Door Frame Custom Made With Threshold And Trim ........................................................................... 302.77 32.25 

    For Oak Or Maple, Add  73.85 
    For Birch, Add  83.38 
    For Mahogany, Add  202.49 
    For Walnut Frame, Add  107.20 

. 
 06 48 16 00-0008 EA 5' x 7' Pine Interior Door Frame Custom Made With Threshold And Trim ........................................................................... 320.07 34.88 

    For Oak Or Maple, Add  77.57 
    For Birch, Add  87.58 
    For Mahogany, Add  212.70 
    For Walnut Frame, Add  112.61 

. 
 06 48 16 00-0009 EA 6' x 7' Pine Interior Door Frame Custom Made With Threshold And Trim ........................................................................... 336.29 37.10 

    For Oak Or Maple, Add  81.28 
    For Birch, Add  91.77 
    For Mahogany, Add  222.86 
    For Walnut Frame, Add  117.99 

. 
 06 48 16 00-0010 LF  4-9/16", Pine Interior Door Frame ...........................................................................................................................................9.01 2.53 

    For Oak Or Maple, Add  1.23 
    For Birch, Add  1.39 
    For Mahogany, Add  3.37 
    For Walnut Frame, Add  1.78 

XXXXXXX 
. 
 06 50  Structural Plastics (06) 
. 
. 
 06 51  Structural Plastic Shapes and Plates (06 50) 
. 
. 
 06 51 13  Plastic Lumber (06 51) 
. 
. 
 06 51 13 00-0001  Beams And Girders, Recycled Plastic Lumber (06 51 13) 
. 
. 

 06 51 13 00-0002 LF 2" x 6", Beam Or Girder, Recycled Plastic Lumber .................................................................................................................9.61 1.70 
    For Reinforced Structural Plastic Lumber, Add  2.66 

Note: High density polyethylene combined with fiberglass. 
    For Brown Color, Add  0.65 
    For White Color, Add  3.06 
    For All Other Colors (Except Black, Brown Or White), Add  2.59 
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. 
 06 51 13 00-0003 LF 2" x 8", Beam Or Girder, Recycled Plastic Lumber ............................................................................................................... 12.18 1.84 

    For Reinforced Structural Plastic Lumber, Add  3.53 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.86 
    For White Color, Add  4.06 
    For All Other Colors (Except Black, Brown Or White), Add  3.44 

. 
 06 51 13 00-0004 LF 2" x 10", Beam Or Girder, Recycled Plastic Lumber ............................................................................................................. 14.55 1.99 

    For Reinforced Structural Plastic Lumber, Add  4.33 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.05 
    For White Color, Add  4.97 
    For All Other Colors (Except Black, Brown Or White), Add  4.21 

. 
 06 51 13 00-0005 LF 3" x 10", Beam Or Girder, Recycled Plastic Lumber ............................................................................................................. 21.10 2.36 

    For Reinforced Structural Plastic Lumber, Add  6.56 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.60 
    For White Color, Add  7.54 
    For All Other Colors (Except Black, Brown Or White), Add  6.38 

. 
 06 51 13 00-0006 LF 3" x 12", Beam Or Girder, Recycled Plastic Lumber ............................................................................................................. 25.23 2.65 

    For Reinforced Structural Plastic Lumber, Add  7.93 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.93 
    For White Color, Add  9.11 
    For All Other Colors (Except Black, Brown Or White), Add  7.71 

. 
 06 51 13 00-0007 LF 4" x 4", Beam Or Girder, Recycled Plastic Lumber ............................................................................................................... 13.81 2.29 

    For Reinforced Structural Plastic Lumber, Add  3.90 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.95 
    For White Color, Add  4.48 
    For All Other Colors (Except Black, Brown Or White), Add  3.80 

. 
 06 51 13 00-0008 LF 4" x 6", Beam Or Girder, Recycled Plastic Lumber ............................................................................................................... 18.46 2.43 

    For Reinforced Structural Plastic Lumber, Add  5.54 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.35 
    For White Color, Add  6.37 
    For All Other Colors (Except Black, Brown Or White), Add  5.39 

. 
 06 51 13 00-0009 LF 5" x 5", Beam Or Girder, Recycled Plastic Lumber ............................................................................................................... 19.21 2.51 

    For Reinforced Structural Plastic Lumber, Add  5.78 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.41 
    For White Color, Add  6.64 
    For All Other Colors (Except Black, Brown Or White), Add  5.62 

. 
 06 51 13 00-0010 LF 6" x 6", Beam Or Girder, Recycled Plastic Lumber ............................................................................................................... 26.33 2.73 

    For Reinforced Structural Plastic Lumber, Add  8.30 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  2.02 
    For White Color, Add  9.53 
    For All Other Colors (Except Black, Brown Or White), Add  8.07 

. 
 06 51 13 00-0011 LF 6" x 8", Beam Or Girder, Recycled Plastic Lumber ............................................................................................................... 35.72 2.88 

    For Reinforced Structural Plastic Lumber, Add  11.69 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  2.84 
    For White Color, Add  13.43 
    For All Other Colors (Except Black, Brown Or White), Add  11.38 

XXXXXXX 
. 
 06 51 13 00-0012  Joists, Recycled Plastic Lumber (06 51 13) 
. 
. 

 06 51 13 00-0013 LF 2" x 4", Joist, Recycled Plastic Lumber ................................................................................................................................... 6.22 0.95 
    For Reinforced Structural Plastic Lumber, Add  1.79 

Note: High density polyethylene combined with fiberglass. 
    For Brown Color, Add  0.44 
    For White Color, Add  2.06 
    For All Other Colors (Except Black, Brown Or White), Add  1.75 

. 
 06 51 13 00-0014 LF 2" x 6", Joist, Recycled Plastic Lumber ................................................................................................................................... 8.56 1.00 

    For Reinforced Structural Plastic Lumber, Add  2.66 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.65 
    For White Color, Add  3.06 
    For All Other Colors (Except Black, Brown Or White), Add  2.59 

. 
 06 51 13 00-0015 LF 2" x 8", Joist, Recycled Plastic Lumber ................................................................................................................................. 11.13 1.11 

    For Reinforced Structural Plastic Lumber, Add  3.53 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.86 
    For White Color, Add  4.06 
    For All Other Colors (Except Black, Brown Or White), Add  3.44 

. 
 06 51 13 00-0016 LF 2" x 10", Joist, Recycled Plastic Lumber ............................................................................................................................... 13.59 1.33 

    For Reinforced Structural Plastic Lumber, Add  4.33 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.05 
    For White Color, Add  4.97 
    For All Other Colors (Except Black, Brown Or White), Add  4.21 
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. 
 06 51 13 00-0017 LF 3" x 10", Joist, Recycled Plastic Lumber ............................................................................................................................... 19.95 1.55 

    For Reinforced Structural Plastic Lumber, Add  6.56 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.60 
    For White Color, Add  7.54 
    For All Other Colors (Except Black, Brown Or White), Add  6.38 

. 
 06 51 13 00-0018 LF 3" x 12", Joist, Recycled Plastic Lumber ............................................................................................................................... 24.28 1.99 

    For Reinforced Structural Plastic Lumber, Add  7.93 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.93 
    For White Color, Add  9.11 
    For All Other Colors (Except Black, Brown Or White), Add  7.71 

. 
 06 51 13 00-0019 LF 4" x 4", Joist, Recycled Plastic Lumber ................................................................................................................................. 12.55 1.40 

    For Reinforced Structural Plastic Lumber, Add  3.90 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.95 
    For White Color, Add  4.48 
    For All Other Colors (Except Black, Brown Or White), Add  3.80 

. 
 06 51 13 00-0020 LF 4" x 6", Joist, Recycled Plastic Lumber ................................................................................................................................. 17.09 1.47 

    For Reinforced Structural Plastic Lumber, Add  5.54 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.35 
    For White Color, Add  6.37 
    For All Other Colors (Except Black, Brown Or White), Add  5.39 

. 
 06 51 13 00-0021 LF 5" x 5", Joist, Recycled Plastic Lumber ................................................................................................................................. 17.94 1.63 

    For Reinforced Structural Plastic Lumber, Add  5.78 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.41 
    For White Color, Add  6.64 
    For All Other Colors (Except Black, Brown Or White), Add  5.62 

. 
 06 51 13 00-0022 LF 6" x 6", Joist, Recycled Plastic Lumber ................................................................................................................................. 25.06 1.84 

    For Reinforced Structural Plastic Lumber, Add  8.30 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  2.02 
    For White Color, Add  9.53 
    For All Other Colors (Except Black, Brown Or White), Add  8.07 

. 
 06 51 13 00-0023 LF 6" x 8", Joist, Recycled Plastic Lumber ................................................................................................................................. 34.45 1.99 

    For Reinforced Structural Plastic Lumber, Add  11.69 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  2.84 
    For White Color, Add  13.43 
    For All Other Colors (Except Black, Brown Or White), Add  11.38 

XXXXXXX 
. 
 06 51 13 00-0024  Columns, Recycled Plastic Lumber (06 51 13) 
. 
. 

 06 51 13 00-0025 LF 4" x 4", Column, Recycled Plastic Lumber ............................................................................................................................ 14.87 3.02 
    For Reinforced Structural Plastic Lumber, Add  3.90 

Note: High density polyethylene combined with fiberglass. 
    For Brown Color, Add  0.95 
    For White Color, Add  4.48 
    For All Other Colors (Except Black, Brown Or White), Add  3.80 

. 
 06 51 13 00-0026 LF 4" x 6", Column, Recycled Plastic Lumber ............................................................................................................................ 21.09 4.28 

    For Reinforced Structural Plastic Lumber, Add  5.54 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.35 
    For White Color, Add  6.37 
    For All Other Colors (Except Black, Brown Or White), Add  5.39 

. 
 06 51 13 00-0027 LF 5" x 5", Column, Recycled Plastic Lumber ............................................................................................................................ 22.47 4.80 

    For Reinforced Structural Plastic Lumber, Add  5.78 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.41 
    For White Color, Add  6.64 
    For All Other Colors (Except Black, Brown Or White), Add  5.62 

. 
 06 51 13 00-0028 LF 6" x 6", Column, Recycled Plastic Lumber ............................................................................................................................ 30.23 5.46 

    For Reinforced Structural Plastic Lumber, Add  8.30 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  2.02 
    For White Color, Add  9.53 
    For All Other Colors (Except Black, Brown Or White), Add  8.07 

. 
 06 51 13 00-0029 LF 6" x 8", Column, Recycled Plastic Lumber ............................................................................................................................ 41.19 6.71 

    For Reinforced Structural Plastic Lumber, Add  11.69 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  2.84 
    For White Color, Add  13.43 
    For All Other Colors (Except Black, Brown Or White), Add  11.38 

XXXXXXX 
. 
 06 51 13 00-0030  Walls, Recycled Plastic Lumber (06 51 13) 
. 
. 

 06 51 13 00-0031 LF 2" x 3", Walls, Recycled Plastic Lumber ..................................................................................................................................5.60 0.95 
    For Reinforced Structural Plastic Lumber, Add  1.57 

Note: High density polyethylene combined with fiberglass. 
    For Brown Color, Add  0.38 
    For White Color, Add  1.80 
    For All Other Colors (Except Black, Brown Or White), Add  1.52 
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. 
 06 51 13 00-0032 LF 2" x 4", Walls, Recycled Plastic Lumber .................................................................................................................................. 6.44 1.11 

    For Reinforced Structural Plastic Lumber, Add  1.79 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.44 
    For White Color, Add  2.06 
    For All Other Colors (Except Black, Brown Or White), Add  1.75 

. 
 06 51 13 00-0033 LF 2" x 6", Walls, Recycled Plastic Lumber .................................................................................................................................. 8.88 1.18 

    For Reinforced Structural Plastic Lumber, Add  2.66 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.65 
    For White Color, Add  3.06 
    For All Other Colors (Except Black, Brown Or White), Add  2.59 

. 
 06 51 13 00-0034 LF 2" x 8", Walls, Recycled Plastic Lumber ................................................................................................................................ 11.34 1.25 

    For Reinforced Structural Plastic Lumber, Add  3.53 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.86 
    For White Color, Add  4.06 
    For All Other Colors (Except Black, Brown Or White), Add  3.44 

XXXXXXX 
. 
 06 51 13 00-0035  Other Shapes, Recycled Plastic Lumber (06 51 13) 
. 
. 

 06 51 13 00-0036 LF 5/4" x 4", Other Shapes, Recycled Plastic Lumber ................................................................................................................. 5.46 0.84 
    For Reinforced Structural Plastic Lumber, Add  1.54 

Note: High density polyethylene combined with fiberglass. 
    For Brown Color, Add  0.38 
    For White Color, Add  1.77 
    For All Other Colors (Except Black, Brown Or White), Add  1.50 

. 
 06 51 13 00-0037 LF 5/4" x 6", Other Shapes, Recycled Plastic Lumber ................................................................................................................. 6.90 0.95 

    For Reinforced Structural Plastic Lumber, Add  2.05 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.50 
    For White Color, Add  2.35 
    For All Other Colors (Except Black, Brown Or White), Add  1.99 

. 
 06 51 13 00-0038 LF 5/4" x 8", Recycled Plastic Lumber ......................................................................................................................................... 8.97 0.95 

    For Reinforced Structural Plastic Lumber, Add  2.81 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.68 
    For White Color, Add  3.23 
    For All Other Colors (Except Black, Brown Or White), Add  2.74 

. 
 06 51 13 00-0039 LF 1" x 4", Other Shapes, Recycled Plastic Lumber .................................................................................................................... 5.49 0.84 

    For Reinforced Structural Plastic Lumber, Add  1.55 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.38 
    For White Color, Add  1.79 
    For All Other Colors (Except Black, Brown Or White), Add  1.51 

. 
 06 51 13 00-0040 LF 1" x 6", Other Shapes, Recycled Plastic Lumber .................................................................................................................... 6.06 0.95 

    For Reinforced Structural Plastic Lumber, Add  1.74 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.42 
    For White Color, Add  1.99 
    For All Other Colors (Except Black, Brown Or White), Add  1.69 

. 
 06 51 13 00-0041 LF 1" x 6", Tongue And Grooved, Other Shapes, Recycled Plastic Lumber ................................................................................ 6.17 0.95 

    For Reinforced Structural Plastic Lumber, Add  1.78 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.43 
    For White Color, Add  2.04 
    For All Other Colors (Except Black, Brown Or White), Add  1.73 

. 
 06 51 13 00-0042 LF 2" x 2", Other Shapes, Recycled Plastic Lumber .................................................................................................................... 3.84 0.81 

    For Reinforced Structural Plastic Lumber, Add  0.99 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.24 
    For White Color, Add  1.14 
    For All Other Colors (Except Black, Brown Or White), Add  0.96 

. 
 06 51 13 00-0043 LF 2" x 3", Other Shapes, Recycled Plastic Lumber .................................................................................................................... 5.60 0.95 

    For Reinforced Structural Plastic Lumber, Add  1.57 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.38 
    For White Color, Add  1.80 
    For All Other Colors (Except Black, Brown Or White), Add  1.52 

. 
 06 51 13 00-0044 LF 2" x 4", Other Shapes, Recycled Plastic Lumber .................................................................................................................... 6.44 1.11 

    For Reinforced Structural Plastic Lumber, Add  1.79 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.44 
    For White Color, Add  2.06 
    For All Other Colors (Except Black, Brown Or White), Add  1.75 

. 
 06 51 13 00-0045 LF 2" x 6", Other Shapes, Recycled Plastic Lumber .................................................................................................................... 8.88 1.18 

    For Reinforced Structural Plastic Lumber, Add  2.66 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.65 
    For White Color, Add  3.06 
    For All Other Colors (Except Black, Brown Or White), Add  2.59 
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. 
 06 51 13 00-0046 LF 2" x 8", Other Shapes, Recycled Plastic Lumber .................................................................................................................. 11.34 1.25 

    For Reinforced Structural Plastic Lumber, Add  3.53 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.86 
    For White Color, Add  4.06 
    For All Other Colors (Except Black, Brown Or White), Add  3.44 

. 
 06 51 13 00-0047 LF 2" x 10", Other Shapes, Recycled Plastic Lumber ................................................................................................................ 13.59 1.33 

    For Reinforced Structural Plastic Lumber, Add  4.33 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.05 
    For White Color, Add  4.97 
    For All Other Colors (Except Black, Brown Or White), Add  4.21 

. 
 06 51 13 00-0048 LF 2" x 12", Other Shapes, Recycled Plastic Lumber ................................................................................................................ 16.38 1.40 

    For Reinforced Structural Plastic Lumber, Add  5.32 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.30 
    For White Color, Add  6.12 
    For All Other Colors (Except Black, Brown Or White), Add  5.18 

. 
 06 51 13 00-0049 LF 3" x 4", Other Shapes, Recycled Plastic Lumber ....................................................................................................................9.14 1.29 

    For Reinforced Structural Plastic Lumber, Add  2.70 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.66 
    For White Color, Add  3.10 
    For All Other Colors (Except Black, Brown Or White), Add  2.62 

. 
 06 51 13 00-0050 LF 3" x 6", Other Shapes, Recycled Plastic Lumber .................................................................................................................. 13.27 1.38 

    For Reinforced Structural Plastic Lumber, Add  4.18 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.02 
    For White Color, Add  4.81 
    For All Other Colors (Except Black, Brown Or White), Add  4.07 

. 
 06 51 13 00-0051 LF 3" x 8", Other Shapes, Recycled Plastic Lumber .................................................................................................................. 17.21 1.47 

    For Reinforced Structural Plastic Lumber, Add  5.60 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.36 
    For White Color, Add  6.43 
    For All Other Colors (Except Black, Brown Or White), Add  5.45 

. 
 06 51 13 00-0052 LF 3" x 10", Other Shapes, Recycled Plastic Lumber ................................................................................................................ 19.95 1.55 

    For Reinforced Structural Plastic Lumber, Add  6.56 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.60 
    For White Color, Add  7.54 
    For All Other Colors (Except Black, Brown Or White), Add  6.38 

. 
 06 51 13 00-0053 LF 3" x 12", Other Shapes, Recycled Plastic Lumber ................................................................................................................ 24.28 1.99 

    For Reinforced Structural Plastic Lumber, Add  7.93 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.93 
    For White Color, Add  9.11 
    For All Other Colors (Except Black, Brown Or White), Add  7.71 

. 
 06 51 13 00-0054 LF 4" x 4", Other Shapes, Recycled Plastic Lumber .................................................................................................................. 12.55 1.40 

    For Reinforced Structural Plastic Lumber, Add  3.90 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.95 
    For White Color, Add  4.48 
    For All Other Colors (Except Black, Brown Or White), Add  3.80 

. 
 06 51 13 00-0055 LF 4" x 6", Other Shapes, Recycled Plastic Lumber .................................................................................................................. 17.09 1.47 

    For Reinforced Structural Plastic Lumber, Add  5.54 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.35 
    For White Color, Add  6.37 
    For All Other Colors (Except Black, Brown Or White), Add  5.39 

. 
 06 51 13 00-0056 LF 4" x 8", Other Shapes, Recycled Plastic Lumber .................................................................................................................. 22.89 1.61 

    For Reinforced Structural Plastic Lumber, Add  7.63 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.85 
    For White Color, Add  8.76 
    For All Other Colors (Except Black, Brown Or White), Add  7.42 

. 
 06 51 13 00-0057 LF 5" x 5", Other Shapes, Recycled Plastic Lumber .................................................................................................................. 17.94 1.63 

    For Reinforced Structural Plastic Lumber, Add  5.78 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.41 
    For White Color, Add  6.64 
    For All Other Colors (Except Black, Brown Or White), Add  5.62 

. 
 06 51 13 00-0058 LF 6" x 6", Other Shapes, Recycled Plastic Lumber .................................................................................................................. 25.06 1.84 

    For Reinforced Structural Plastic Lumber, Add  8.30 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  2.02 
    For White Color, Add  9.53 
    For All Other Colors (Except Black, Brown Or White), Add  8.07 

. 
 06 51 13 00-0059 LF 6" x 8", Other Shapes, Recycled Plastic Lumber .................................................................................................................. 34.45 1.99 

    For Reinforced Structural Plastic Lumber, Add  11.69 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  2.84 
    For White Color, Add  13.43 
    For All Other Colors (Except Black, Brown Or White), Add  11.38 
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. 
 06 51 13 00-0060 LF 6" x 12", Other Shapes, Recycled Plastic Lumber ................................................................................................................ 48.50 2.22 

    For Reinforced Structural Plastic Lumber, Add  16.78 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  4.08 
    For White Color, Add  19.27 
    For All Other Colors (Except Black, Brown Or White), Add  16.32 

. 
 06 51 13 00-0061 LF 8" x 8", Other Shapes, Recycled Plastic Lumber .................................................................................................................. 43.17 2.13 

    For Reinforced Structural Plastic Lumber, Add  14.85 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  3.61 
    For White Color, Add  17.06 
    For All Other Colors (Except Black, Brown Or White), Add  14.45 

. 
 06 51 13 00-0062 LF 8" x 10", Other Shapes, Recycled Plastic Lumber ................................................................................................................ 73.42 2.22 

    For Reinforced Structural Plastic Lumber, Add  26.00 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  6.32 
    For White Color, Add  29.86 
    For All Other Colors (Except Black, Brown Or White), Add  25.29 

. 
 06 51 13 00-0063 LF 10" x 10", Other Shapes, Recycled Plastic Lumber ............................................................................................................ 101.68 2.32 

    For Reinforced Structural Plastic Lumber, Add  36.40 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  8.86 
    For White Color, Add  41.82 
    For All Other Colors (Except Black, Brown Or White), Add  35.42 

. 
 06 51 13 00-0064 LF 2" Diameter, Other Shapes, Recycled Plastic Lumber ............................................................................................................ 4.09 0.74 

    For Reinforced Structural Plastic Lumber, Add  1.12 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.27 
    For White Color, Add  1.29 
    For All Other Colors (Except Black, Brown Or White), Add  1.09 

. 
 06 51 13 00-0065 LF 3-1/2" Diameter, Other Shapes, Recycled Plastic Lumber .................................................................................................... 11.46 0.95 

    For Reinforced Structural Plastic Lumber, Add  3.73 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  0.91 
    For White Color, Add  4.29 
    For All Other Colors (Except Black, Brown Or White), Add  3.63 

. 
 06 51 13 00-0066 LF 4" Diameter, Other Shapes, Recycled Plastic Lumber .......................................................................................................... 12.65 1.11 

    For Reinforced Structural Plastic Lumber, Add  4.10 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.00 
    For White Color, Add  4.70 
    For All Other Colors (Except Black, Brown Or White), Add  3.99 

. 
 06 51 13 00-0067 LF 5" Diameter, Other Shapes, Recycled Plastic Lumber .......................................................................................................... 15.65 1.33 

    For Reinforced Structural Plastic Lumber, Add  5.09 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  1.24 
    For White Color, Add  5.85 
    For All Other Colors (Except Black, Brown Or White), Add  4.95 

. 
 06 51 13 00-0068 LF 6" Diameter, Other Shapes, Recycled Plastic Lumber .......................................................................................................... 34.32 1.55 

    For Reinforced Structural Plastic Lumber, Add  11.88 
Note: High density polyethylene combined with fiberglass. 

    For Brown Color, Add  2.89 
    For White Color, Add  13.64 
    For All Other Colors (Except Black, Brown Or White), Add  11.56 

. 
 06 51 13 00-0069 SF 1/8" Thick, Other Shapes, Recycled Plastic Sheeting ............................................................................................................. 3.35 0.81 

. 
 06 51 13 00-0070 SF 1/4" Thick, Other Shapes, Recycled Plastic Sheeting ............................................................................................................. 4.83 0.84 

. 
 06 51 13 00-0071 SF 3/8" Thick, Other Shapes, Recycled Plastic Sheeting ............................................................................................................. 6.89 0.89 

. 
 06 51 13 00-0072 SF 1/2" Thick, Other Shapes, Recycled Plastic Sheeting ............................................................................................................. 8.74 0.93 

XXXXXXX 
. 
 06 52  Plastic Structural Assemblies (06 50) 
. 
. 
 06 52 13  Plastic Columns (06 52) 
. 
. 
 06 52 13 00-0001  Round Fiberglass Columns (06 52 13) 
. 
. 

 06 52 13 00-0002 LF 6" Diameter, Round Fiberglass Column ................................................................................................................................ 19.19 6.10 
. 

 06 52 13 00-0003 LF 8" Diameter, Round Fiberglass Column ................................................................................................................................ 26.99 8.88 
. 

 06 52 13 00-0004 LF  10" Diameter, Round Fiberglass Column .............................................................................................................................. 31.59 9.98 
. 

 06 52 13 00-0005 LF  12" Diameter, Round Fiberglass Column .............................................................................................................................. 40.32 10.45 
. 

 06 52 13 00-0006 LF 15" Diameter, Round Fiberglass Column .............................................................................................................................. 49.59 12.07 
. 

 06 52 13 00-0007 EA 6" Diameter, Base And Cap For Round Fiberglass Columns ................................................................................................ 37.20 11.56 
. 

 06 52 13 00-0008 EA 8" Diameter, Base And Cap For Round Fiberglass Columns ................................................................................................ 41.43 12.49 
. 

 06 52 13 00-0009 EA 10" Diameter, Base And Cap For Round Fiberglass Columns .............................................................................................. 49.38 13.87 
. 

 06 52 13 00-0010 EA 12" Diameter, Base And Cap For Round Fiberglass Columns .............................................................................................. 71.15 14.80 
. 

 06 52 13 00-0011 EA 15" Diameter, Base And Cap For Round Fiberglass Columns .............................................................................................. 98.95 16.19 

XXXXXXX 
. 
 06 52 13 00-0012  Fluted Fiberglass Columns (06 52 13) 
. 
. 

 06 52 13 00-0013 LF 6" Diameter, Fluted Fiberglass Column ................................................................................................................................ 20.57 6.10 
. 

 06 52 13 00-0014 LF  8" Diameter, Fluted Fiberglass Column ................................................................................................................................ 28.83 8.88 
. 

 06 52 13 00-0015 LF  10" Diameter, Fluted Fiberglass Column .............................................................................................................................. 33.91 9.98 
. 

 06 52 13 00-0016 LF  12" Diameter, Fluted Fiberglass Column .............................................................................................................................. 44.23 10.45 
. 

 06 52 13 00-0017 LF 15" Diameter, Fluted Fiberglass Column .............................................................................................................................. 54.68 12.12 
. 

 06 52 13 00-0018 EA 6" Diameter, Base And Cap For Fluted Fiberglass Columns ................................................................................................ 40.01 11.56 
. 

 06 52 13 00-0019 EA 8" Diameter, Base And Cap For Fluted Fiberglass Columns ................................................................................................ 44.72 12.49 
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. 
 06 52 13 00-0020 EA 10" Diameter, Base And Cap For Fluted Fiberglass Columns .............................................................................................. 53.70 13.87 

. 
 06 52 13 00-0021 EA 12" Diameter, Base And Cap For Fluted Fiberglass Columns .............................................................................................. 79.46 14.80 

. 
 06 52 13 00-0022 EA 15" Diameter, Base And Cap For Fluted Fiberglass Columns ............................................................................................ 112.27 16.19 

XXXXXXX 
. 
 06 52 13 00-0023  Ornamental Or Decorative Cap And Base For Fiberglass Columns (06 52 13) 
. 
. 

 06 52 13 00-0024 EA 8" Roman Ionic Cap And Base For Fiberglass Columns ..................................................................................................... 176.63 13.87 
. 

 06 52 13 00-0025 EA 10" Roman Ionic Cap And Base For Fiberglass Columns ................................................................................................... 236.85 16.19 
. 

 06 52 13 00-0026 EA 12" Roman Ionic Cap And Base For Fiberglass Columns ................................................................................................... 304.60 18.50 
. 

 06 52 13 00-0027 EA 8" Scamozzi Cap And Base For Fiberglass Columns ......................................................................................................... 211.49 13.87 
. 

 06 52 13 00-0028 EA 10" Scamozzi Cap And Base For Fiberglass Columns ....................................................................................................... 254.76 16.19 
. 

 06 52 13 00-0029 EA 12" Scamozzi Cap And Base For Fiberglass Columns ....................................................................................................... 374.33 18.50 
. 

 06 52 13 00-0030 EA 8" Corinthian Cap And Base For Fiberglass Columns......................................................................................................... 268.03 13.87 
. 

 06 52 13 00-0031 EA 10" Corinthian Cap And Base For Fiberglass Columns ...................................................................................................... 325.43 16.19 
. 

 06 52 13 00-0032 EA 12" Corinthian Cap And Base For Fiberglass Columns ...................................................................................................... 432.75 18.50 
. 

 06 52 13 00-0033 EA 8" Temple Of Winds Cap And Base For Fiberglass Columns ............................................................................................. 179.46 13.87 
. 

 06 52 13 00-0034 EA 10" Temple Of Winds Cap And Base For Fiberglass Columns ........................................................................................... 242.51 16.19 
. 

 06 52 13 00-0035 EA 12" Temple Of Winds Cap And Base For Fiberglass Columns ........................................................................................... 310.26 18.50 
. 

 06 52 13 00-0036 EA 8" Greek Erectheum Cap And Base For Fiberglass Columns ............................................................................................. 179.46 13.87 
. 

 06 52 13 00-0037 EA 10" Greek Erectheum Cap And Base For Fiberglass Columns ........................................................................................... 216.12 16.19 
. 

 06 52 13 00-0038 EA 12" Greek Erectheum Cap And Base For Fiberglass Columns ........................................................................................... 286.70 18.50 

XXXXXXX 
. 
 06 53  Plastic Decking (06 50) 
. 
. 
 06 53 16  Plastic Stair Treads (06 53) 
. 
. 
 06 53 16 00-0001  Fiberglass Reinforced Plastic Stair Treads (06 53 16) 

Note: Includes standard colors and anchors. Excludes stringers. 
. 
. 

 06 53 16 00-0002 LF 1" Thick, 12" Wide, Fiberglass Reinforced Plastic Stair Tread With Safety Nosing, Excluding Stringer ................................ 31.52 2.38 
. 

 06 53 16 00-0003 LF 1-1/2" Thick, 12" Wide, Fiberglass Reinforced Plastic Stair Tread With Safety Nosing, Excluding Stringer ......................... 42.58 2.85 
. 

 06 53 16 00-0004 LF 2" Thick, 12" Wide, Fiberglass Reinforced Plastic Stair Tread With Safety Nosing, Excluding Stringer ................................ 61.99 3.14 

XXXXXXX 
. 
 06 60  Plastic Fabrications (06) 
. 
. 
 06 65  Plastic Trim (06 60) 
. 
. 
 06 65 00 00-0001  Plastic Moldings (06 65) 

Note: All dimensions are nominal. 
. 
. 
 06 65 00 00-0002  Base, Plastic Moldings (06 65 00 00-0001) 
. 
. 

 06 65 00 00-0003 LF 3-1/2" High, Base, Plastic Molding ..........................................................................................................................................5.99 2.08 
. 

 06 65 00 00-0004 LF 4-1/2" High, Base, Plastic Molding ..........................................................................................................................................7.31 2.61 
. 

 06 65 00 00-0005 LF 3/4" x 1", Base Shoe, Plastic Molding .....................................................................................................................................5.59 2.20 

XXXXXXX 
. 
 06 65 00 00-0006  Cornice, Plastic Moldings (06 65 00 00-0001) 
. 
. 

 06 65 00 00-0007 LF 1" x 2" Cornice, Plastic Molding ..............................................................................................................................................5.53 2.08 
. 

 06 65 00 00-0008 LF 1" x 4" Cornice, Plastic Molding ..............................................................................................................................................6.79 2.20 
. 

 06 65 00 00-0009 LF 1" x 6" Cornice, Plastic Molding ..............................................................................................................................................9.20 2.30 
. 

 06 65 00 00-0010 LF 1" x 8" Cornice, Plastic Molding ............................................................................................................................................ 10.52 2.40 
. 

 06 65 00 00-0011 LF 1" x 10" Cornice, Plastic Molding .......................................................................................................................................... 12.07 2.51 
. 

 06 65 00 00-0012 LF 1" x 12" Cornice, Plastic Molding .......................................................................................................................................... 15.33 2.61 

XXXXXXX 
. 
 06 65 00 00-0013  Crown Or Bed, Plastic Moldings (06 65 00 00-0001) 
. 
. 

 06 65 00 00-0014 LF 9/16" x 1-5/8" Crown Or Bed, Plastic Molding .........................................................................................................................9.61 2.08 
. 

 06 65 00 00-0015 LF 9/16" x 2-1/4" Crown Or Bed, Plastic Molding ....................................................................................................................... 12.82 2.61 
. 

 06 65 00 00-0016 LF 9/16" x 3-1/2" Crown Or Bed, Plastic Molding ....................................................................................................................... 13.35 2.61 
. 

 06 65 00 00-0017 LF 9/16" x 3-5/8" Crown Or Bed, Plastic Molding ....................................................................................................................... 13.87 2.61 
. 

 06 65 00 00-0018 LF 5/8" x 4-1/4" Crown Or Bed, Plastic Molding ......................................................................................................................... 18.03 3.13 
. 

 06 65 00 00-0019 LF 11/16" x 4-5/8" Crown Or Bed, Plastic Molding ..................................................................................................................... 21.27 3.13 

XXXXXXX 
. 
 06 65 00 00-0020  Dentil, Plastic Moldings (06 65 00 00-0001) 
. 
. 

 06 65 00 00-0021 LF 11/16" x 1-3/8" Dentil, Plastic Molding ....................................................................................................................................8.22 2.08 
. 

 06 65 00 00-0022 LF 5/8" x 2-1/2" Dentil, Plastic Molding ........................................................................................................................................9.21 2.08 
. 

 06 65 00 00-0023 LF 1-3/8" x 3-3/8" Dentil, Plastic Molding ................................................................................................................................... 11.44 2.08 
. 

 06 65 00 00-0024 LF 1-1/2" x 4-1/2" Dentil, Plastic Molding ................................................................................................................................... 15.29 2.08 

XXXXXXX 
. 
 06 65 00 00-0025  Cove, Plastic Moldings (06 65 00 00-0001) 
. 
. 

 06 65 00 00-0026 LF 3/8" x 3/8" Cove, Plastic Molding ............................................................................................................................................3.19 1.15 
. 

 06 65 00 00-0027 LF 1/2" x 1/2" Cove, Plastic Molding ............................................................................................................................................3.46 1.15 
. 

 06 65 00 00-0028 LF 5/8" x 5/8" Cove, Plastic Molding ............................................................................................................................................4.53 1.36 
. 

 06 65 00 00-0029 LF 3/4" x 3/4" Cove, Plastic Molding ............................................................................................................................................4.53 1.36 
. 

 06 65 00 00-0030 LF 15/16" x 15/16" Cove, Plastic Molding ....................................................................................................................................5.68 1.36 
. 

 06 65 00 00-0031 LF 9/16" x 1-3/4" Cove, Plastic Molding .......................................................................................................................................7.41 1.57 
. 

 06 65 00 00-0032 LF 11/16" x 2-3/4" Cove, Plastic Molding .....................................................................................................................................9.85 1.57 
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XXXXXXX 
. 
 06 65 00 00-0033  Chair Rail, Plastic Moldings (06 65 00 00-0001) 
. 
. 

 06 65 00 00-0034 LF 1/2" x 1-5/8" Chair Rail, Plastic Molding .................................................................................................................................. 5.30 1.57 
. 

 06 65 00 00-0035 LF 5/8" x 2-1/2" Chair Rail, Plastic Molding .................................................................................................................................. 7.15 2.08 
. 

 06 65 00 00-0036 LF 5/8" x 3-1/2" Chair Rail, Plastic Molding .................................................................................................................................. 8.65 2.08 

XXXXXXX 
. 
 06 65 00 00-0037  Door, Plastic Moldings (06 65 00 00-0001) 
. 
. 

 06 65 00 00-0038 LF 1-1/8" Wide, Door, Plastic Molding .......................................................................................................................................... 4.65 1.88 
. 

 06 65 00 00-0039 LF 1-1/8" Wide, Detailed Door, Plastic Molding ........................................................................................................................... 4.68 1.88 

XXXXXXX 
. 
 06 65 00 00-0040  Trim, Plastic Moldings (06 65 00 00-0001) 
. 
. 

 06 65 00 00-0041 LF 1/2" x 1/2" Quarter Round Trim, Plastic Molding ..................................................................................................................... 4.92 2.20 
. 

 06 65 00 00-0042 LF 3/4" x 3/4" Quarter Round Trim, Plastic Molding ..................................................................................................................... 5.46 2.20 
. 

 06 65 00 00-0043 LF 1-1/4" x 2" Brick Mould, Plastic Molding .................................................................................................................................. 8.58 2.08 
. 

 06 65 00 00-0044 LF 1-17/32" x 1-1/2" x 1-3/8" Sill Nose, Plastic Molding ............................................................................................................. 10.65 2.08 
. 

 06 65 00 00-0045 LF 11/16" x 1-5/8" Drip Cap, Plastic Molding ............................................................................................................................... 6.58 2.08 
. 

 06 65 00 00-0046 LF 2-3/4" x 2" Water Table, Plastic Molding ............................................................................................................................... 12.15 2.08 
. 

 06 65 00 00-0047 LF 3/8" x 2" Garage Door Stop, Plastic Molding ........................................................................................................................... 7.71 2.08 

XXXXXXX 
. 
 06 65 00 00-0048  Extruded Polyvinyl Chloride (PVC) Trimboard (06 65) 

Note: As manufactured by Azek or Kleer. All dimensions are nominal. 
. 
. 

 06 65 00 00-0049 LF 1" x 4" Extruded Polyvinyl Chloride (PVC) Trimboard ............................................................................................................. 6.75 0.84 
. 

 06 65 00 00-0050 LF 1" x 6" Extruded Polyvinyl Chloride (PVC) Trimboard ........................................................................................................... 10.18 0.94 
. 

 06 65 00 00-0051 LF 1" x 8" Extruded Polyvinyl Chloride (PVC) Trimboard ........................................................................................................... 13.55 1.05 
. 

 06 65 00 00-0052 LF 1" x 10" Extruded Polyvinyl Chloride (PVC) Trimboard ......................................................................................................... 16.62 1.07 
. 

 06 65 00 00-0053 LF 1" x 12" Extruded Polyvinyl Chloride (PVC) Trimboard ......................................................................................................... 20.00 1.10 
. 

 06 65 00 00-0054 LF 5/4" x 4" Extruded Polyvinyl Chloride (PVC) Trimboard .......................................................................................................... 8.58 0.84 
. 

 06 65 00 00-0055 LF 5/4" x 6" Extruded Polyvinyl Chloride (PVC) Trimboard ........................................................................................................ 13.02 0.94 
. 

 06 65 00 00-0056 LF 5/4" x 8" Extruded Polyvinyl Chloride (PVC) Trimboard ........................................................................................................ 16.72 1.05 
. 

 06 65 00 00-0057 LF 5/4" x 10" Extruded Polyvinyl Chloride (PVC) Trimboard ...................................................................................................... 20.95 1.07 
. 

 06 65 00 00-0058 LF 5/4" x 12" Extruded Polyvinyl Chloride (PVC) Trimboard ...................................................................................................... 24.84 1.10 
. 

 06 65 00 00-0059 LF 3-1/2" x 3-1/2" Extruded Polyvinyl Chloride (PVC) Corner Board ......................................................................................... 19.95 1.07 
. 

 06 65 00 00-0060 LF 5-1/2" x 5-1/2" Extruded Polyvinyl Chloride (PVC) Corner Board ......................................................................................... 27.00 1.10 
. 

 06 65 00 00-0061 SF 1/2" Smooth/Wood Grain Reversible Extruded Polyvinyl Chloride (PVC) Sheets ................................................................. 13.75 0.94 
. 

 06 65 00 00-0062 SF 3/4" Smooth/Wood Grain Reversible Extruded Polyvinyl Chloride (PVC) Sheets ................................................................. 20.20 1.05 

XXXXXXX 
. 
 06 70  Structural Composites (06) 
. 
. 
 06 74  Composite Gratings (06 70) 
. 
. 
 06 74 13  Fiberglass Reinforced Gratings (06 74)
. 
. 
 06 74 13 00-0001  Molded Fiberglass Gratings And Coverings (06 74 13) 
. 
. 
 06 74 13 00-0002  Vi-Corr Resin System (06 74 13 00-0001) 

Note: Orange or dark gray. 
. 
. 

 06 74 13 00-0003 SF 1" Molded Fiberglass Grate, 1" x 4" Mesh, Vi-Corr Resin, Meniscus Top ............................................................................. 36.14 1.71 
. 

 06 74 13 00-0004 SF 1" Molded Fiberglass Grate, 1-1/2" Square Mesh, Vi-Corr Resin, Meniscus Top ................................................................. 35.11 1.71 
. 

 06 74 13 00-0005 SF 1-1/2" Molded Fiberglass Grate, 1-1/2" Square Mesh, Vi-Corr Resin, Meniscus Top ........................................................... 45.78 1.71 
. 

 06 74 13 00-0006 SF 2" Molded Fiberglass Grate, 2" x 2" Mesh, Vi-Corr Resin, Meniscus Top ............................................................................. 49.60 2.19 
. 

 06 74 13 00-0007 SF 1" Molded Fiberglass Grating, 1" x 4" Mesh, Vi-Corr Resin, Applied Grit Top....................................................................... 37.92 1.71 
. 

 06 74 13 00-0008 SF 1" Molded Fiberglass Grate, 1-1/2" Square Mesh, Vi-Corr Resin, Applied Grit Top .............................................................. 36.85 1.71 
. 

 06 74 13 00-0009 SF 1-1/2" Molded Fiberglass Grate, 1-1/2" Square Mesh, Vi-Corr Resin, Applied Grit Top ........................................................ 48.35 1.71 
. 

 06 74 13 00-0010 SF 2" Molded Fiberglass Grating, 2" x 2" Mesh, Vi-Corr Resin, Applied Grit Top....................................................................... 52.03 2.19 
. 

 06 74 13 00-0011 SF 1/4" Vi-Corr Resin Polyester Resin, Fiberplate Covering ...................................................................................................... 34.23 1.37 
. 

 06 74 13 00-0012 SF 1/2" Vi-Corr Resin Polyester Resin, Fiberplate Covering ...................................................................................................... 55.39 1.50 
. 

 06 74 13 00-0013 SF 3/4 Vi-Corr Resin Polyester Resin, Fiberplate Covering ....................................................................................................... 75.88 1.65 

XXXXXXX 
. 
 06 74 13 00-0014  IFR Fire Retardant Isophthalic Resin (06 74 13 00-0001) 
. 
. 

 06 74 13 00-0015 SF 1" Molded Fiberglass Grate, 1" x 4" Mesh, IFR Fire Retardant Isophthalic Resin, Meniscus Top......................................... 33.25 1.71 
. 

 06 74 13 00-0016 SF 1" Molded Fiberglass Grate, 1-1/2" Square Mesh, IFR Fire Retardant Isophthalic Resin, Meniscus Top ............................. 31.15 1.71 
. 

 06 74 13 00-0017 SF 1-1/2" Molded Fiberglass Grate, 1-1/2" Square Mesh, IFR Fire Retardant Isophthalic Resin, Meniscus Top ....................... 40.05 1.71 
. 

 06 74 13 00-0018 SF 2" Molded Fiberglass Grating, 2" x 2" Mesh, IFR Fire Retardant Isophthalic Resin, Meniscus Top ...................................... 43.24 2.19 
. 

 06 74 13 00-0019 SF 1" Molded Fiberglass Grating, 1" x 4" Mesh, IFR Fire Retardant Isophthalic Resin, Applied Grit Top .................................. 34.71 1.71 
. 

 06 74 13 00-0020 SF 1" Molded Fiberglass Grate, 1-1/2" Square Mesh, IFR Fire Retardant Isophthalic Resin, Applied Grit Top ......................... 31.98 1.71 
. 

 06 74 13 00-0021 SF 1-1/2" Molded Fiberglass Grate, 1-1/2" Square Mesh, IFR Fire Retardant Isophthalic Resin, Applied Grit Top ................... 43.55 2.19 
. 

 06 74 13 00-0022 SF 2" Molded Fiberglass Grating, 2" x 2" Mesh, IFR Fire Retardant Isophthalic Resin, Applied Grit Top .................................. 45.64 2.19 
. 

 06 74 13 00-0023 SF 1/4" IFR Fire Retardant Isophthalic Resin Polyester Resin, Fiberplate Covering .................................................................. 30.18 1.37 
. 

 06 74 13 00-0024 SF 1/2" IFR Fire Retardant Isophthalic Resin Polyester Resin, Fiberplate Covering .................................................................. 42.70 1.50 
. 

 06 74 13 00-0025 SF 3/4" IFR Fire Retardant Isophthalic Resin Polyester Resin, Fiberplate Covering .................................................................. 58.62 1.65 

XXXXXXX 
. 
 06 74 13 00-0026  Corvex Polyester Resin (06 74 13 00-0001) 

Note: Dark gray. 
. 
. 

 06 74 13 00-0027 SF 1" Molded Fiberglass Grate, 1" x 4" Mesh, Corvex Polyester Resin, Meniscus Top ......................................................................  28.23 1.71
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. 
 06 74 13 00-0028 SF 1" Molded Fiberglass Grate, 1-1/2" Square Mesh, Corvex Polyester Resin, Meniscus Top ................................................. 27.12 1.71 

. 
 06 74 13 00-0029 SF 1-1/2" Molded Fiberglass Grate, 1-1/2" Square Mesh, Corvex Polyester Resin, Meniscus Top ........................................... 32.85 1.71 

. 
 06 74 13 00-0030 SF 2" Molded Fiberglass Grating, 2" x 2" Mesh, Corvex Polyester Resin, Meniscus Top .......................................................... 37.78 2.19 

. 
 06 74 13 00-0031 SF 1" Molded Fiberglass Grating, 1" x 4" Mesh, Corvex Polyester Resin, Applied Grit Top ....................................................... 30.08 1.71 

. 
 06 74 13 00-0032 SF 1" Molded Fiberglass Grate, 1-1/2" Square Mesh, Corvex Polyester Resin, Applied Grit Top .............................................. 28.95 1.71 

. 
 06 74 13 00-0033 SF 1-1/2" Molded Fiberglass Grate, 1-1/2" Square Mesh, Corvex Polyester Resin, Applied Grit Top ........................................ 34.99 1.71 

. 
 06 74 13 00-0034 SF 2" Molded Fiberglass Grating, 2" x 2" Mesh, Corvex Polyester Resin, Applied Grit Top ....................................................... 39.62 2.19 

. 
 06 74 13 00-0035 SF 1/4" Corvex Polyester Resin, Fiberplate Covering ................................................................................................................ 26.66 1.37 

. 
 06 74 13 00-0036 SF 1/2" Corvex Polyester Resin, Fiberplate Covering ................................................................................................................ 42.51 1.50 

. 
 06 74 13 00-0037 SF 3/4" Corvex Polyester Resin, Fiberplate Covering ................................................................................................................ 58.93 1.65 

XXXXXXX 
. 
 06 74 13 00-0038  XFR Extra Fire Retardant (06 74 13 00-0001) 
. 
. 

 06 74 13 00-0039 SF 1" Molded Fiberglass Grate, 1" x 4" Mesh, XFR Extra Fire Retardant, Meniscus Top .......................................................... 41.48 1.71 
. 

 06 74 13 00-0040 SF 1" Molded Fiberglass Grate, 1-1/2" Square Mesh, XFR Extra Fire Retardant, Meniscus Top .............................................. 40.28 1.71 
. 

 06 74 13 00-0041 SF 1-1/2" Molded Fiberglass Grate, 1-1/2" Square Mesh, XFR Extra Fire Retardant, Meniscus Top ........................................ 55.10 1.71 
. 

 06 74 13 00-0042 SF 2" Molded Fiberglass Grating, 2" x 2" Mesh, XFR Extra Fire Retardant, Meniscus Top ....................................................... 58.89 2.19 
. 

 06 74 13 00-0043 SF 1" Molded Fiberglass Grating, 1" x 4" Mesh XFR Extra Fire Retardant, Applied Grit Top ..................................................... 43.29 1.71 
. 

 06 74 13 00-0044 SF 1" Molded Fiberglass Grate, 1-1/2" Square Mesh, XFR Extra Fire Retardant, Applied Grit Top ........................................... 42.11 1.71 
. 

 06 74 13 00-0045 SF 1-1/2" Molded Fiberglass Grate, 1-1/2" Square Mesh, XFR Extra Fire Retardant, Applied Grit Top ..................................... 57.24 1.71 
. 

 06 74 13 00-0046 SF 2" Molded Fiberglass Grating, 2" x 2" Mesh, XFR Extra Fire Retardant, Applied Grit Top .................................................... 61.49 2.19 
. 

 06 74 13 00-0047 SF 1/4" XFR Extra Fire Retardant Resin, Fiberplate Covering ................................................................................................... 39.19 1.37 
. 

 06 74 13 00-0048 SF 1/2" XFR Extra Fire Retardant Resin, Fiberplate Covering ................................................................................................... 63.34 1.50 

XXXXXXX 
. 
 06 74 13 00-0049  ELS Extremely Low Smoke Resin (06 74 13 00-0001) 
. 
. 

 06 74 13 00-0050 SF 1" Molded Fiberglass Grate, 1" x 4" Mesh, ELS Extremity Low Smoke Resin, Meniscus Top .............................................. 42.54 1.71 
. 

 06 74 13 00-0051 SF 1" Molded Fiberglass Grate, 1-1/2" Square Mesh, ELS Extremity Low Smoke Resin, Meniscus Top .................................. 41.25 1.71 
. 

 06 74 13 00-0052 SF 1-1/2" Molded Fiberglass Grate, 1-1/2" Square Mesh, ELS Extremity Low Smoke Resin, Meniscus Top ............................ 53.62 1.71 
. 

 06 74 13 00-0053 SF 2" Molded Fiberglass Grating, 2" x 2" Mesh, ELS Extremity Low Smoke Resin, Meniscus Top ........................................... 57.50 2.19 
. 

 06 74 13 00-0054 SF 1" Molded Fiberglass Grating, 1" x 4" Mesh, ELS Extremity Low Smoke Resin, Applied Grit Top ........................................ 44.21 1.71 
. 

 06 74 13 00-0055 SF 1" Molded Fiberglass Grate, 1-1/2" Square Mesh, ELS Extremity Low Smoke Resin, Applied Grit Top ............................... 43.15 1.71 
. 

 06 74 13 00-0056 SF 1-1/2" Molded Fiberglass Grate, 1-1/2" Square Mesh, ELS Extremity Low Smoke Resin, Applied Grit Top ......................... 55.68 1.71 
. 

 06 74 13 00-0057 SF 2" Molded Fiberglass Grating, 2" x 2" Mesh, ELS Extremity Low Smoke Resin, Applied Grit Top ........................................ 59.59 2.19 
. 

 06 74 13 00-0058 SF 1/4" ELS Extremity Low Smoke Resin, Fiberplate Covering ................................................................................................. 43.80 1.37 
. 

 06 74 13 00-0059 SF 1/2 ELS Extremity Low Smoke Resin, Fiberplate Covering .................................................................................................. 78.91 1.50 

XXXXXXX 
. 
 06 74 13 00-0060  Pultruded Fiberglass Grating (06 74 13) 
. 
. 
 06 74 13 00-0061  ISOFR Isophthalic Polyester Resin System (06 74 13 00-0060) 

Note: For moderately corrosive environments, green. 
. 
. 
 06 74 13 00-0062  1" ISOFR Isophthalic Polyester Resin System (06 74 13 00-0061) 
. 
. 

 06 74 13 00-0063 SF 1" Pultruded Fiberglass Grate, 6" Bar Space, 50% Open, ISOFR Isophthalic Polyester Resin ............................................ 30.28 2.19 
. 

 06 74 13 00-0064 SF 1" Pultruded Fiberglass Grate, 12" Bar Space, 50% Open, ISOFR Isophthalic Polyester Resin .......................................... 26.88 1.71 
. 

 06 74 13 00-0065 SF 1" Pultruded Fiberglass Grate, 6" Bar Space, 40% Open, ISOFR Isophthalic Polyester Resin ............................................ 34.23 2.19 
. 

 06 74 13 00-0066 SF 1" Pultruded Fiberglass Grate, 12" Bar Space, 40% Open, ISOFR Isophthalic Polyester Resin .......................................... 31.66 1.71 
. 

 06 74 13 00-0067 SF 1" Pultruded Fiberglass Grate, 6" Bar Space, 38% Open, ISOFR Isophthalic Polyester Resin ............................................ 23.64 2.19 
. 

 06 74 13 00-0068 SF 1" Pultruded Fiberglass Grate, 12" Bar Space, 38% Open, ISOFR Isophthalic Polyester Resin .......................................... 20.95 1.71 
. 

 06 74 13 00-0069 SF 1" Pultruded Fiberglass Grate, 6" Bar Space, 25% Open, ISOFR Isophthalic Polyester Resin ............................................ 27.06 2.19 
. 

 06 74 13 00-0070 SF 1" Pultruded Fiberglass Grate, 12" Bar Space, 25% Open, ISOFR Isophthalic Polyester Resin .......................................... 24.44 1.71 

XXXXXXX 
. 
 06 74 13 00-0071  1-1/2" ISOFR Isophthalic Polyester Resin System (06 74 13 00-0061) 
. 
. 

 06 74 13 00-0072 SF 1-1/2" Pultruded Fiberglass Grate, 6" Bar Space, 50% Open, ISOFR Isophthalic Polyester Resin ...................................... 34.19 2.19 
. 

 06 74 13 00-0073 SF 1-1/2" Pultruded Fiberglass Grate, 12" Bar Space, 50% Open, ISOFR Isophthalic Polyester Resin .................................... 30.88 1.71 
. 

 06 74 13 00-0074 SF 1-1/2" Pultruded Fiberglass Grate, 6" Bar Space, 40% Open, ISOFR Isophthalic Polyester Resin ...................................... 38.42 2.19 
. 

 06 74 13 00-0075 SF 1-1/2" Pultruded Fiberglass Grate, 12" Bar Space, 40% Open, ISOFR Isophthalic Polyester Resin .................................... 36.05 1.71 
. 

 06 74 13 00-0076 SF 1-1/2" Pultruded Fiberglass Grate, 6" Bar Space, 25% Open, ISOFR Isophthalic Polyester Resin ...................................... 30.06 2.19 
. 

 06 74 13 00-0077 SF 1-1/2" Pultruded Fiberglass Grate, 12" Bar Space, 25% Open, ISOFR Isophthalic Polyester Resin .................................... 27.44 1.71 

XXXXXXX 
. 
 06 74 13 00-0078  2" ISOFR Isophthalic Polyester Resin System (06 74 13 00-0061) 
. 
. 

 06 74 13 00-0079 SF 2" Pultruded Fiberglass Grate, 6" Bar Space, 50% Open, ISOFR Isophthalic Polyester Resin ............................................ 29.71 2.19 
. 

 06 74 13 00-0080 SF 2" Pultruded Fiberglass Grate, 12" Bar Space, 50% Open, ISOFR Isophthalic Polyester Resin .......................................... 32.87 2.19 
. 

 06 74 13 00-0081 SF 2" Pultruded Fiberglass Grate, 6" Bar Space, 33% Open, ISOFR Isophthalic Polyester Resin ............................................ 39.71 2.19 
. 

 06 74 13 00-0082 SF 2" Pultruded Fiberglass Grate, 12" Bar Space, 33% Open, ISOFR Isophthalic Polyester Resin .......................................... 37.48 2.19 

XXXXXXX 
. 
 06 74 13 00-0083  VERF Vinyl Ester Resin System (06 74 13 00-0060) 
. 
. 
 06 74 13 00-0084  1" VERF Vinyl Ester Resin System (06 74 13 00-0083) 
. 
. 

 06 74 13 00-0085 SF 1" Pultruded Fiberglass Grate, 6" Bar Space, 50% Open, VERF Vinyl Ester Resin .............................................................. 32.06 1.71 
. 

 06 74 13 00-0086 SF 1" Pultruded Fiberglass Grate, 12" Bar Space, 50% Open, VERF Vinyl Ester Resin ............................................................ 28.67 1.71 
. 

 06 74 13 00-0087 SF 1" Pultruded Fiberglass Grate, 6" Bar Space, 40% Open, VERF Vinyl Ester Resin .............................................................. 36.05 1.71 
. 

 06 74 13 00-0088 SF 1" Pultruded Fiberglass Grate, 12" Bar Space, 40% Open, VERF Vinyl Ester Resin ............................................................ 41.37 1.71 
. 

 06 74 13 00-0089 SF 1" Pultruded Fiberglass Grate, 6" Bar Space, 38% Open, VERF Vinyl Ester Resin .............................................................. 24.62 1.71 
. 

 06 74 13 00-0090 SF 1" Pultruded Fiberglass Grate, 12" Bar Space, 38% Open, VERF Vinyl Ester Resin ............................................................ 22.00 1.71 
. 

 06 74 13 00-0091 SF 1" Pultruded Fiberglass Grate, 6" Bar Space, 25% Open, VERF Vinyl Ester Resin .............................................................. 28.26 1.71 
. 

 06 74 13 00-0092 SF 1" Pultruded Fiberglass Grate, 12" Bar Space, 25% Open, VERF Vinyl Ester Resin ............................................................ 25.93 1.71 
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XXXXXXX 
. 
 06 74 13 00-0093  1-1/2" VERF Vinyl Ester Resin System (06 74 13 00-0083) 
. 
. 

 06 74 13 00-0094 SF 1-1/2" Pultruded Fiberglass Grate, 6" Bar Space, 50% Open, VERF Vinyl Ester Resin ....................................................... 35.19 1.71 
. 

 06 74 13 00-0095 SF 1-1/2" Pultruded Fiberglass Grate, 12" Bar Space, 50% Open, VERF Vinyl Ester Resin ..................................................... 31.84 1.71 
. 

 06 74 13 00-0096 SF 1-1/2" Pultruded Fiberglass Grate, 6" Bar Space, 40% Open, VERF Vinyl Ester Resin ....................................................... 40.22 1.71 
. 

 06 74 13 00-0097 SF 1-1/2" Pultruded Fiberglass Grate, 12" Bar Space, 40% Open, VERF Vinyl Ester Resin ..................................................... 37.56 1.71 
. 

 06 74 13 00-0098 SF 1-1/2" Pultruded Fiberglass Grate, 6" Bar Space, 25% Open, VERF Vinyl Ester Resin ....................................................... 31.63 1.71 
. 

 06 74 13 00-0099 SF 1-1/2" Pultruded Fiberglass Grate, 12" Bar Space, 25% Open, VERF Vinyl Ester Resin ..................................................... 29.14 1.71 

XXXXXXX 
. 
 06 74 13 00-0100  2" VERF Vinyl Ester Resin System (06 74 13 00-0083) 
. 
. 

 06 74 13 00-0101 SF 2" Pultruded Fiberglass Grate, 6" Bar Space, 50% Open, VERF Vinyl Ester Resin ............................................................. 31.21 2.19 
. 

 06 74 13 00-0102 SF 2" Pultruded Fiberglass Grate, 12" Bar Space, 50% Open, VERF Vinyl Ester Resin ........................................................... 28.79 2.19 
. 

 06 74 13 00-0103 SF 2" Pultruded Fiberglass Grate, 6" Bar Space, 33% Open, VERF Vinyl Ester Resin ............................................................. 41.81 2.19 
. 

 06 74 13 00-0104 SF 2" Pultruded Fiberglass Grate, 12" Bar Space, 33% Open, VERF Vinyl Ester Resin ........................................................... 40.61 2.19 

XXXXXXX 
. 
 06 80  Composite Fabrications (06) 
. 
. 
 06 82  Composite Trim (06 80) 
. 
. 
 06 82 00 00-0001  Fiberglass Castings (06 82) 
. 
. 
 06 82 00 00-0002  Fiberglass Angle, Equal Legs (06 82 00 00-0001) 
. 
. 

 06 82 00 00-0003 LF 1" x 1" x 1/8" Thick Fiberglass Angle, ISOFR Isophthalic Polyester Resin ............................................................................. 8.07 2.85 
. 

 06 82 00 00-0004 LF 1" x 1" x 1/8" Thick Fiberglass Angle, VERF Vinyl Ester Resin ............................................................................................... 8.44 2.85 
. 

 06 82 00 00-0005 LF 3" x 3" x 1/4" Thick Fiberglass Angle, ISOFR Isophthalic Polyester Resin ........................................................................... 14.88 3.43 
. 

 06 82 00 00-0006 LF 3" x 3" x 1/4" Thick Fiberglass Angle, VERF Vinyl Ester Resin ............................................................................................. 16.39 3.43 
. 

 06 82 00 00-0007 LF 4" x 4" x 1/4" Thick Fiberglass Angle, ISOFR Isophthalic Polyester Resin ........................................................................... 16.48 3.43 
. 

 06 82 00 00-0008 LF 4" x 4" x 1/4" Thick Fiberglass Angle, VERF Vinyl Ester Resin ............................................................................................. 17.58 3.43 
. 

 06 82 00 00-0009 LF 4" x 4" x 3/8" Thick Fiberglass Angle, ISOFR Isophthalic Polyester Resin ........................................................................... 19.05 3.43 
. 

 06 82 00 00-0010 LF 4" x 4" x 3/8" Thick Fiberglass Angle, VERF Vinyl Ester Resin ............................................................................................. 21.40 3.43 
. 

 06 82 00 00-0011 LF 6" x 6" x 1/2" Thick Fiberglass Angle, ISOFR Isophthalic Polyester Resin ........................................................................... 50.82 4.29 
. 

 06 82 00 00-0012 LF 6" x 6" x 1/2" Thick Fiberglass Angle, VERF Vinyl Ester Resin ............................................................................................. 58.38 4.29 

XXXXXXX 
. 
 06 82 00 00-0013  Fiberglass Channels (06 82 00 00-0001) 
. 
. 

 06 82 00 00-0014 LF 3" x 1" x 1/4" Fiberglass Channel, ISOFR Isophthalic Polyester Resin ................................................................................... 9.34 4.29 
. 

 06 82 00 00-0015 LF 3" x 1" x 1/4" Fiberglass Channel, VERF Vinyl Ester Resin .................................................................................................... 9.71 4.29 
. 

 06 82 00 00-0016 LF 4" x 1 1/8" x 1/4" Fiberglass Channel, ISOFR Isophthalic Polyester Resin ........................................................................... 19.13 4.85 
. 

 06 82 00 00-0017 LF 4" x 1 1/8" x 1/4" Fiberglass Channel, VERF Vinyl Ester Resin ............................................................................................ 19.13 4.85 
. 

 06 82 00 00-0018 LF 6" x 1 11/16" x 3/8" Fiberglass Channel, ISOFR Isophthalic Polyester Resin ....................................................................... 29.75 4.85 
. 

 06 82 00 00-0019 LF 6" x 1 11/16" x 3/8" Fiberglass Channel, VERF Vinyl Ester Resin ........................................................................................ 34.53 4.85 
. 

 06 82 00 00-0020 LF 8" x 2 3/16" x 3/8" Fiberglass Channel, ISOFR Isophthalic Polyester Resin ......................................................................... 27.97 4.85 
. 

 06 82 00 00-0021 LF 8" x 2 3/16" x 3/8" Fiberglass Channel, VERF Vinyl Ester Resin .......................................................................................... 33.87 4.85 
. 

 06 82 00 00-0022 LF 10" x 2-3/4" x 1/2" Fiberglass Channel, ISOFR Isophthalic Polyester Resin ......................................................................... 42.64 6.67 
. 

 06 82 00 00-0023 LF 10" x 2-3/4" x 1/2" Fiberglass Channel, VERF Vinyl Ester Resin .......................................................................................... 48.79 6.67 

XXXXXXX 
. 
 06 82 00 00-0024  Fiberglass Wide Flange Beams (06 82 00 00-0001) 
. 
. 

 06 82 00 00-0025 LF 4" x 4" x 1/4"Fiberglass Wide Flange Beam, ISOFR Isophthalic Polyester Resin ................................................................. 26.22 5.71 
. 

 06 82 00 00-0026 LF 4" x 4" x 1/4" Fiberglass Wide Flange Beam, VERF Vinyl Ester Resin ................................................................................. 28.61 5.71 
. 

 06 82 00 00-0027 LF 6" x 6" x 1/4" Fiberglass Wide Flange Beam, ISOFR Isophthalic Polyester Resin ................................................................ 33.50 6.85 
. 

 06 82 00 00-0028 LF 6" x 6" x 1/4" Fiberglass Wide Flange Beam, VERF Vinyl Ester Resin ................................................................................. 34.64 6.85 
. 

 06 82 00 00-0029 LF 8" x 8" x 3/8" Fiberglass Wide Flange Beam, ISOFR Isophthalic Polyester Resin ................................................................ 53.74 8.56 
. 

 06 82 00 00-0030 LF 8" x 8" x 3/8" Fiberglass Wide Flange Beam, VERF Vinyl Ester Resin ................................................................................. 67.18 8.56 
. 

 06 82 00 00-0031 LF 10" x 10" x 1/2" Fiberglass Wide Flange Beam, ISOFR Isophthalic Polyester Resin .......................................................... 118.35 10.47 
. 

 06 82 00 00-0032 LF 10" x 10" x 1/2" Fiberglass Wide Flange Beam, VERF Vinyl Ester Resin ........................................................................... 133.05 10.47 

XXXXXXX 
. 
 06 82 00 00-0033  Fiberglass Flat Sheet (06 82 00 00-0001) 

Note: Not to be used for bathroom board. 
. 
. 

 06 82 00 00-0034 SF 1/8" Thick Fiberglass Flat Sheet, ISOFR Isophthalic Polyester Resin .................................................................................. 21.69 4.85 
. 

 06 82 00 00-0035 SF 1/8" Thick Fiberglass Flat Sheet, VERF Vinyl Ester Resin .................................................................................................... 22.62 4.85 
. 

 06 82 00 00-0036 SF 1/4" Thick Fiberglass Flat Sheet, ISOFR Isophthalic Polyester Resin .................................................................................. 33.85 5.71 
. 

 06 82 00 00-0037 SF 1/4" Thick Fiberglass Flat Sheet, VERF Vinyl Ester Resin .................................................................................................... 38.85 5.71 
. 

 06 82 00 00-0038 SF 3/8" Thick Fiberglass Flat Sheet, ISOFR Isophthalic Polyester Resin .................................................................................. 45.83 6.85 
. 

 06 82 00 00-0039 SF 3/8" Thick Fiberglass Flat Sheet, VERF Vinyl Ester Resin .................................................................................................... 53.33 6.85 
. 

 06 82 00 00-0040 SF 1/2" Thick Fiberglass Flat Sheet, ISOFR Isophthalic Polyester Resin .................................................................................. 61.72 8.56 
. 

 06 82 00 00-0041 SF 1/2" Thick Fiberglass Flat Sheet, VERF Vinyl Ester Resin .................................................................................................... 73.19 8.56 

XXXXXXX 
. 
 06 82 00 00-0042  Fiberglass Bars (06 82 00 00-0001) 
. 
. 
 06 82 00 00-0043  Square Bars (06 82 00 00-0042) 
. 
. 

 06 82 00 00-0044 LF 1" Square Fiberglass Solid Square Bar, ISO Isophthalic Polyester Resin ............................................................................ 12.96 3.43 
. 

 06 82 00 00-0045 LF 1-1/4" Square Fiberglass Solid Square Bar, ISO Isophthalic Polyester Resin ...................................................................... 18.47 5.04 
. 

 06 82 00 00-0046 LF 1-1/2" Square Fiberglass Solid Square Bar, ISOFR Isophthalic Polyester Resin ................................................................. 21.63 6.67 

XXXXXXX 
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. 
 06 82 00 00-0047  Round Bars (06 82 00 00-0042) 
. 
. 

 06 82 00 00-0048 LF 1/4" Diameter Fiberglass Solid Round Bar, ISOFR Isophthalic Polyester Resin .....................................................................8.40 2.85 
. 

 06 82 00 00-0049 LF 1" Diameter Fiberglass Solid Round Bar, ISOFR Isophthalic Polyester Resin ...................................................................... 17.82 4.29 
. 

 06 82 00 00-0050 LF 1" Diameter Fiberglass Solid Round Bar, VERF Vinyl Ester Resin ....................................................................................... 20.09 4.29 
. 

 06 82 00 00-0051 LF 1-1/4" Diameter Fiberglass Solid Round Bar, ISOFR Isophthalic Polyester Resin ................................................................ 26.47 4.29 
. 

 06 82 00 00-0052 LF 1-1/2" Diameter Fiberglass Solid Round Bar, ISOFR Isophthalic Polyester Resin ................................................................ 31.59 4.85 

XXXXXXX 
. 
 06 82 00 00-0053  Fiberglass Tubes (06 82 00 00-0001) 
. 
. 
 06 82 00 00-0054  Square Tube (06 82 00 00-0053) 
. 
. 

 06 82 00 00-0055 LF 1" x 1" x 1/8" Thick Fiberglass Square Tube, ISOFR Isophthalic Polyester Resin ..................................................................9.43 2.85 
. 

 06 82 00 00-0056 LF 1" x 1" x 1/8" Thick Fiberglass Square Tube, VERF Vinyl Ester Resin ................................................................................. 10.17 2.85 
. 

 06 82 00 00-0057 LF 2" x 2" x 1/8" Thick Fiberglass Square Tube, ISOFR Isophthalic Polyester Resin ................................................................ 13.86 3.43 
. 

 06 82 00 00-0058 LF 2" x 2" x 1/8" Thick Fiberglass Square Tube, VERF Vinyl Ester Resin ................................................................................. 15.16 3.43 
. 

 06 82 00 00-0059 LF 3" x 3" x 1/4" Thick Fiberglass Square Tube, ISOFR Isophthalic Polyester Resin ................................................................ 26.19 4.29 
. 

 06 82 00 00-0060 LF 3" x 3" x 1/4" Thick Fiberglass Square Tube, VERF Vinyl Ester Resin ................................................................................. 29.18 4.29 
. 

 06 82 00 00-0061 LF 4" x 4" x 1/4" Thick Fiberglass Square Tube, ISOFR Isophthalic Polyester Resin ................................................................ 30.82 5.14 
. 

 06 82 00 00-0062 LF 4" x 4" x 1/4" Thick Fiberglass Square Tube, VERF Vinyl Ester Resin ................................................................................. 39.17 5.14 

XXXXXXX 
. 
 06 82 00 00-0063  Round Tube (06 82 00 00-0053) 
. 
. 

 06 82 00 00-0064 LF 1" Diameter x 1/8" Thick Fiberglass Round Tube, ISOFR Isophthalic Polyester Resin ...........................................................9.04 2.85 
. 

 06 82 00 00-0065 LF 1" Diameter x 1/8" Thick Fiberglass Round Tube, VERF Vinyl Ester Resin ............................................................................9.38 2.85 
. 

 06 82 00 00-0066 LF 2" Diameter x 1/4" Thick Fiberglass Round Tube, ISOFR Isophthalic Polyester Resin ......................................................... 16.75 3.43 
. 

 06 82 00 00-0067 LF 2" Diameter x 1/4" Thick Fiberglass Round Tube, VERF Vinyl Ester Resin .......................................................................... 17.85 3.43 

XXXXXXX 
. 
 06 82 00 00-0068  Fiberglass Threaded Rods (06 82 00 00-0001) 
. 
. 

 06 82 00 00-0069 LF 3/8" Diameter Fiberglass Threaded Rod, VERF Vinyl Ester Resin ....................................................................................... 12.03 2.19 
. 

 06 82 00 00-0070 LF 1/2" Diameter Fiberglass Threaded Rod, VERF Vinyl Ester Resin ....................................................................................... 12.79 2.19 
. 

 06 82 00 00-0071 LF 5/8" Diameter Fiberglass Threaded Rod, VERF Vinyl Ester Resin ....................................................................................... 14.68 2.47 
. 

 06 82 00 00-0072 LF 3/4" Diameter Fiberglass Threaded Rod, VERF Vinyl Ester Resin ....................................................................................... 16.15 2.47 
. 

 06 82 00 00-0073 LF 1" Diameter Fiberglass Threaded Rod, VERF Vinyl Ester Resin .......................................................................................... 17.82 2.47 

XXXXXXX 
. 
 06 82 00 00-0074  Grating Support Legs, VEFR Resin (06 82 00 00-0001) 
. 
. 

 06 82 00 00-0075 EA Grating Support Legs, Fixed Height With Base Miscellaneous Fiberglass Castings ............................................................. 21.06  
. 

 06 82 00 00-0076 EA Grate Support Legs Fixed Height Without Base Miscellaneous Fiberglass Castings..............................................................9.02  
. 

 06 82 00 00-0077 EA Grating Support Legs, Adjustable To 60" Miscellaneous Fiberglass Castings ...................................................................... 33.93  

XXXXXXX 
. 
 06 82 00 00-0078  Fiberglass Netting (06 82 00 00-0001) 
. 
. 

 06 82 00 00-0079 SF 1/2" x 1/2" Mesh, Clear Flexible Fiberglass Netting ................................................................................................................0.64 0.30 
. 

 06 82 00 00-0080 SF 1/2" x 2" Mesh, Clear Flexible Fiberglass Netting ...................................................................................................................0.64 0.30 
. 

 06 82 00 00-0081 SF 3/4" x 5/8" Mesh, Clear Flexible Fiberglass Netting ................................................................................................................0.64 0.30 
. 

 06 82 00 00-0082 SF 7/8" x 7/8" Mesh, Clear Flexible Fiberglass Netting ................................................................................................................0.64 0.30 
. 

 06 82 00 00-0083 SF 1" x 1" Mesh, Clear Flexible Fiberglass Netting ......................................................................................................................0.64 0.30 
. 

 06 82 00 00-0084 SF 1/2" x 1/2" Mesh, Green Flexible Fiberglass Netting ...............................................................................................................0.63 0.30 
. 

 06 82 00 00-0085 SF 1/2" x 2" Mesh, Green Flexible Fiberglass Netting ..................................................................................................................0.63 0.30 
. 

 06 82 00 00-0086 SF 3/4" x 5/8" Mesh, Green Flexible Fiberglass Netting ...............................................................................................................0.63 0.30 
. 

 06 82 00 00-0087 SF 7/8" x 7/8" Mesh, Green Flexible Fiberglass Netting ...............................................................................................................0.63 0.30 
. 

 06 82 00 00-0088 SF 1" x 1" Mesh, Green Flexible Fiberglass Netting .....................................................................................................................0.63 0.30 

XXXXXXX 
. 
 06 82 00 00-0089  Fiberglass Stair Treads (06 82) 
. 
. 
 06 82 00 00-0090  Fiberglass Stair Treads (06 82 00 00-0089) 
. 
. 
 06 82 00 00-0091  10-1/2" Deep Isophthalic Resin System (06 82 00 00-0090) 
. 
. 

 06 82 00 00-0092 EA  1" Fiberglass Stair Tread, 10-1/2" Deep x 24" Wide Isophthalic Resin System .................................................................... 77.87 14.95 
. 

 06 82 00 00-0093 EA  1" Fiberglass Stair Tread, 10-1/2" Deep x 30" Wide Isophthalic Resin System .................................................................... 89.91 14.95 
. 

 06 82 00 00-0094 EA  1" Fiberglass Stair Tread, 10-1/2" Deep x 36" Wide Isophthalic Resin System .................................................................. 101.94 14.95 
. 

 06 82 00 00-0095 EA  1" Fiberglass Stair Tread, 10-1/2" Deep x 42" Wide Isophthalic Resin System .................................................................. 113.97 14.95 
. 

 06 82 00 00-0096 EA  1-1/2" Fiberglass Stair Tread, 10-1/2" Deep x 24" Wide Isophthalic Resin System .............................................................. 85.09 14.95 
. 

 06 82 00 00-0097 EA  1-1/2" Fiberglass Stair Tread, 10-1/2" Deep x 30" Wide Isophthalic Resin System .............................................................. 98.93 14.95 
. 

 06 82 00 00-0098 EA  1-1/2" Fiberglass Stair Tread, 10-1/2" Deep x 36" Wide Isophthalic Resin System ............................................................ 112.77 14.95 
. 

 06 82 00 00-0099 EA  1-1/2" Fiberglass Stair Tread, 10-1/2" Deep x 42" Wide Isophthalic Resin System ............................................................ 126.61 14.95 
. 

 06 82 00 00-0100 EA  2" Fiberglass Stair Tread, 10-1/2" Deep x 24" Wide Isophthalic Resin System .................................................................... 96.16 14.95 
. 

 06 82 00 00-0101 EA 2" Fiberglass Stair Tread, 10-1/2" Deep x 30" Wide Isophthalic Resin System .................................................................. 112.77 14.95 
. 

 06 82 00 00-0102 EA 2" Fiberglass Stair Tread, 10-1/2" Deep x 36" Wide Isophthalic Resin System .................................................................. 129.37 14.95 
. 

 06 82 00 00-0103 EA 2" Fiberglass Stair Tread, 10-1/2" Deep x 42" Wide Isophthalic Resin System .................................................................. 145.98 14.95 

XXXXXXX 
. 
 06 82 00 00-0104  12" Deep Isophthalic Resin System (06 82 00 00-0090) 
. 
. 

 06 82 00 00-0105 EA  1" Fiberglass Stair Tread, 12" Deep x 24" Wide Isophthalic Resin System ........................................................................... 84.75 14.95 
. 

 06 82 00 00-0106 EA  1" Fiberglass Stair Tread, 12" Deep x 30" Wide Isophthalic Resin System ........................................................................... 98.50 14.95 
. 

 06 82 00 00-0107 EA  1" Fiberglass Stair Tread, 12" Deep x 36" Wide Isophthalic Resin System ......................................................................... 112.26 14.95 
. 

 06 82 00 00-0108 EA  1" Fiberglass Stair Tread, 12" Deep x 42" Wide Isophthalic Resin System ......................................................................... 126.01 14.95 
. 

 06 82 00 00-0109 EA  1-1/2" Fiberglass Stair Tread, 12" Deep x 24" Wide Isophthalic Resin System .................................................................... 93.00 14.95 
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. 
 06 82 00 00-0110 EA  1-1/2" Fiberglass Stair Tread, 12" Deep x 30" Wide Isophthalic Resin System .................................................................. 108.82 14.95 

. 
 06 82 00 00-0111 EA  1-1/2" Fiberglass Stair Tread, 12" Deep x 36" Wide Isophthalic Resin System .................................................................. 124.63 14.95 

. 
 06 82 00 00-0112 EA  1-1/2" Fiberglass Stair Tread, 12" Deep x 42" Wide Isophthalic Resin System .................................................................. 140.45 14.95 

. 
 06 82 00 00-0113 EA  2" Fiberglass Stair Tread, 12" Deep x 24" Wide Isophthalic Resin System ........................................................................ 105.65 14.95 

. 
 06 82 00 00-0114 EA 2" Fiberglass Stair Tread, 12" Deep x 30" Wide Isophthalic Resin System ........................................................................ 124.63 14.95 

. 
 06 82 00 00-0115 EA 2" Fiberglass Stair Tread, 12" Deep x 36" Wide Isophthalic Resin System ........................................................................ 143.61 14.95 

. 
 06 82 00 00-0116 EA 2" Fiberglass Stair Tread, 12" Deep x 42" Wide Isophthalic Resin System ........................................................................ 162.59 14.95 

XXXXXXX 
. 
 06 82 00 00-0117  Other Fiberglass (06 82) 
. 
. 
 06 82 00 00-0118  Fiberglass Splash Blocks (06 82 00 00-0117) 
. 
. 

 06 82 00 00-0119 EA Standard Size Fiberglass Splash Block ................................................................................................................................ 13.86 3.01 

XXXXXXX 
. 
 06 83  Composite Paneling (06 80) 
. 
. 
 06 83 16  Fiberglass Reinforced Paneling (06 83)
. 
. 
 06 83 16 00-0001  Fiberglass Reinforced Polyester (FRP) Panels (06 83 16) 

Note: Includes adhesive and trim. 
. 
. 

 06 83 16 00-0002 SF Fiberglass Reinforced Polyester (FRP) Paneling .................................................................................................................... 4.14 1.51 
Note: Including Adhesive And Trim 
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. 
07  Thermal And Moisture Protection 
. 
. 
 07 01  Operation and Maintenance of Thermal and Moisture 

Protection (07) 
. 
. 
 07 01 50  Maintenance of Membrane Roofing (07 01) 
. 
. 
 07 01 50 19  Preparation for Re-Roofing (07 01 50)
. 
. 
 07 01 50 19-0001  Preparation For Re-Roofing (07 01 50 19) 
. 
. 

 07 01 50 19-0002 SQ Removal Of Pea Gravel Ballast From Roof, Vacuum And Disposal ..................................................................................... 25.18  
. 

 07 01 50 19-0003 SQ Removal Of Gravel Ballast From Roof, Vacuum And Disposal ............................................................................................. 44.43  

XXXXXXX 
. 
 07 01 50 81  Roof Replacement (07 01 50)
. 
. 
 07 01 50 81-0001  Roof Repair (07 01 50 81) 

Note: Less than 100 SF areas. Excludes mobilization of crew for small quantity of roof work. See CSI section 07 
05 13 00-0001 for mobilization of crew for small quantity of roof work. 

. 

. 
 07 01 50 81-0002 SF Up To 10 SF Roof Repair, Built-Up Roofing .......................................................................................................................... 21.12  

. 
 07 01 50 81-0003 SF >10 To 25 SF Roof Repair, Built-Up Roofing ........................................................................................................................ 18.93  

. 
 07 01 50 81-0004 SF >25 To 50 SF Roof Repair, Built-Up Roofing ........................................................................................................................ 17.24  

. 
 07 01 50 81-0005 SF >50 To 100 SF Roof Repair, Built-Up Roofing ...................................................................................................................... 16.03  

. 
 07 01 50 81-0006 SF Up To 10 SF Roof Repair, Membrane Roofing ..................................................................................................................... 23.89  

. 
 07 01 50 81-0007 SF >10 To 25 SF Roof Repair, Membrane Roofing .................................................................................................................... 21.71  

. 
 07 01 50 81-0008 SF >25 To 50 SF Roof Repair, Membrane Roofing .................................................................................................................... 20.01  

. 
 07 01 50 81-0009 SF >50 To 100 SF Roof Repair, Membrane Roofing .................................................................................................................. 18.81  

. 
 07 01 50 81-0010 SF Up To 10 SF Roof Repair, Shingle Roofing .......................................................................................................................... 18.34  

. 
 07 01 50 81-0011 SF >10 To 25 SF Roof Repair, Shingle Roofing ......................................................................................................................... 16.44  

. 
 07 01 50 81-0012 SF >25 To 50 SF Roof Repair, Shingle Roofing ......................................................................................................................... 15.02  

. 
 07 01 50 81-0013 SF >50 To 100 SF Roof Repair, Shingle Roofing ....................................................................................................................... 14.09  

. 
 07 01 50 81-0014 LF Heat Weld Roofing Seams For Repair .................................................................................................................................... 6.60  

XXXXXXX 
. 
 07 01 50 81-0015  Emergency Roof Patch (07 01 50 81) 

Note: 4 Hour response time. 
. 
. 

 07 01 50 81-0016 EA Granule Emergency Roof Patch Cover 16 SF ...................................................................................................................... 86.44  
. 

 07 01 50 81-0017 EA Mobilize For Emergency Roof Patching .............................................................................................................................. 411.15  

XXXXXXX 
. 
 07 01 50 81-0018  Adhesives (07 01 50 81) 

Note: For repair of seams. 
. 
. 
 07 01 50 81-0019  Mastic Sealer (07 01 50 81-0018) 
. 
. 
 07 01 50 81-0020  Applied At Joints Only (07 01 50 81-0019) 
. 
. 

 07 01 50 81-0021 LF Mastic Sealer, 1/4" Bead At Joint ............................................................................................................................................ 4.07 1.75 

XXXXXXX 
. 
 07 01 50 91  Roofing Restoration (07 01 50)
. 
. 
 07 01 50 91-0001  Pressure Wash Membrane Roofing (07 01 50 91) 
. 
. 

 07 01 50 91-0002 SF Up To 2,500 PSI, Pressure Wash Membrane Roofing ............................................................................................................ 0.14  
    For Up To 100, Add  0.11 
    For >100 To 250, Add  0.05 
    For >250 To 500, Add  0.02 
    For >5,000 To 10,000, Deduct  -0.01 
    For >10,000 To 15,000, Deduct  -0.01 
    For >15,000 To 30,000, Deduct  -0.02 
    For >30,000, Deduct  -0.03 

XXXXXXX 
. 
 07 05  Common Work Results for Thermal and Moisture Protection 

(07) 
. 
. 
 07 05 13  Mobilization Of Crew For Small Quantity Of Roof Work (07 05) 
. 
. 
 07 05 13 00-0001  Mobilization Of Crew For Small Quantity Of Roof Work (07 05 13) 

Note: For use with all roofing tasks where the total quantity of roof work is 4 squares or less. 
. 
. 

 07 05 13 00-0002 EA Up To 1 SQ, Mobilization Of Crew For Small Quantity Of Roof Work .............................................................................. 1,237.40  
. 

 07 05 13 00-0003 EA >1 To 2 SQ, Mobilization Of Crew For Small Quantity Of Roof Work ................................................................................. 925.83  
. 

 07 05 13 00-0004 EA >2 To 3 SQ, Mobilization Of Crew For Small Quantity Of Roof Work ................................................................................. 618.70  
. 

 07 05 13 00-0005 EA >3 To 4 SQ, Mobilization Of Crew For Small Quantity Of Roof Work ................................................................................. 308.61  

XXXXXXX 
. 
 07 10  Dampproofing and Waterproofing (07) 

Note: The following tasks are for application to vertical (walls and foundations) surfaces. For horizontal (flat) surfaces apply the 
appropriate modifier to reduce the labor cost (where listed). Waterproofing is the treatment of a surface or structure to PREVENT the 
passage of water under hydrostatic pressure. Dampproofing is the treatment of a surface or structure to RESIST the passage of water in 



07
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the absence of hydrostatic pressure. 
. 
. 
 07 11  Dampproofing (07 10) 
. 
. 
 07 11 13  Bituminous Dampproofing (07 11) 
. 
. 
 07 11 13 00-0001  Fibrous Asphalt Dampproofing, Brush, Roller Or Spray (07 11 13) 
. 
. 

 07 11 13 00-0002 CSF 1 Coat, Fibrous Asphalt Dampproofing, Brush, Roller Or Spray ......................................................................................... 146.67  
. 

 07 11 13 00-0003 CSF 2 Coats, Fibrous Asphalt Dampproofing, Brush, Roller Or Spray........................................................................................ 229.02  

XXXXXXX 
. 
 07 11 13 00-0004  Fibrous Asphalt Dampproofing, Troweled On (07 11 13) 
. 
. 

 07 11 13 00-0005 CSF Primer And 1 Coat, Fibrous Asphalt Dampproofing, Troweled On ...................................................................................... 249.43  
. 

 07 11 13 00-0006 CSF Primer And 2 Coats, Fibrous Asphalt Dampproofing, Troweled On .................................................................................... 382.70  

XXXXXXX 
. 
 07 11 13 00-0007  Asphaltic Paint Dampproofing (07 11 13) 
. 
. 

 07 11 13 00-0008 CSF 1 Coat, Asphaltic Paint Dampproofing, Brushed On ........................................................................................................... 119.09  
. 

 07 11 13 00-0009 CSF 2 Coats, Asphaltic Paint Dampproofing, Brushed On .......................................................................................................... 219.64  

XXXXXXX 
. 
 07 11 19  Sheet Dampproofing (07 11) 
. 
. 
 07 11 19 00-0001  Neoprene (07 11 19) 
. 
. 

 07 11 19 00-0002 SF 1/16" Patch Neoprene Roof (5 To 20 SF) ............................................................................................................................. 32.91  

XXXXXXX 
. 
 07 13  Sheet Waterproofing (07 10) 
. 
. 
 07 13 13  Bituminous Sheet Waterproofing (07 13)
. 
. 
 07 13 13 00-0001  15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped (07 13 

13) 
. 
. 

 07 13 13 00-0002 CSF 1 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 278.85 99.23 
    For 30 LB Felt, Add  60.29 
    For Application To Horizontal Surfaces, Deduct  -29.77 

. 
 07 13 13 00-0003 CSF 2 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 349.77 111.64 

    For 30 LB Felt, Add  94.88 
    For Application To Horizontal Surfaces, Deduct  -33.49 

. 
 07 13 13 00-0004 CSF 3 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 420.69 124.04 

    For 30 LB Felt, Add  129.46 
    For Application To Horizontal Surfaces, Deduct  -37.21 

. 
 07 13 13 00-0005 CSF 4 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 491.59 136.44 

    For 30 LB Felt, Add  164.03 
    For Application To Horizontal Surfaces, Deduct  -40.93 

. 
 07 13 13 00-0006 CSF 5 Ply, 15 LB Asphalt Saturated Organic Felt Sheet Waterproofing, Hot-Mopped ............................................................... 562.50 148.85 

    For 30 LB Felt, Add  198.62 
    For Application To Horizontal Surfaces, Deduct  -44.65 

XXXXXXX 
. 
 07 13 13 00-0007  Asphalt Coated Protective Board (07 13 13) 
. 
. 

 07 13 13 00-0008 CSF 1/8" Asphalt Coated Protective Board ................................................................................................................................. 246.25 99.14 
    For Application To Horizontal Surfaces, Deduct  -33.07 

. 
 07 13 13 00-0009 CSF 1/4" Asphalt Coated Protective Board ................................................................................................................................. 326.42 102.96 

    For Application To Horizontal Surfaces, Deduct  -34.32 
. 

 07 13 13 00-0010 CSF 3/8" Asphalt Coated Protective Board ................................................................................................................................. 423.02 107.28 
    For Application To Horizontal Surfaces, Deduct  -35.75 

. 
 07 13 13 00-0011 CSF 1/2" Asphalt Coated Protective Board ................................................................................................................................. 472.33 111.60 

    For Application To Horizontal Surfaces, Deduct  -37.21 

XXXXXXX 
. 
 07 13 53  Elastomeric Sheet Waterproofing (07 13)
. 
. 
 07 13 53 00-0001  Rubberized Membrane Sheet (07 13 53) 
. 
. 

 07 13 53 00-0002 SF 215 Mil Rubberized Asphalt Membrane Sheet, Vertical Surface .............................................................................................6.83 1.02 
    For Floor Surfaces, Deduct  -1.01 

XXXXXXX 
. 
 07 13 53 00-0003  Ethylene Propylene Diene Monomer (EPDM) (07 13 53) 
. 
. 

 07 13 53 00-0004 CSF 45 Mil Ethylene Propylene Diene Monomer (EPDM) Membrane ........................................................................................ 467.58 144.13 
    For Application To Horizontal Surfaces, Deduct  -43.23 

. 
 07 13 53 00-0005 CSF 60 Mil Ethylene Propylene Diene Monomer (EPDM) Membrane ........................................................................................ 550.36 144.13 

    For Application To Horizontal Surfaces, Deduct  -43.23 

XXXXXXX 
. 
 07 13 53 00-0006  Butyl Sheet Waterproofing (07 13 53) 
. 
. 

 07 13 53 00-0007 CSF 1/32" Butyl Sheet Waterproofing ......................................................................................................................................... 103.70 36.03 
    For Joint Taping, Add  13.49 
    For Each Additional Ply, Add  76.20 
    For Application To Horizontal Surfaces, Deduct  -5.42 
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. 
 07 13 53 00-0008 CSF 1/16" Butyl Sheet Waterproofing ......................................................................................................................................... 125.21 36.03 

    For Joint Taping, Add  14.56 
    For Each Additional Ply, Add  91.26 
    For Application To Horizontal Surfaces, Deduct  -5.42 

XXXXXXX 
. 
 07 13 53 00-0009  Butyl With Nylon (07 13 53) 
. 
. 

 07 13 53 00-0010 CSF 1/32" Butyl Elastomeric Waterproofing With Nylon ............................................................................................................. 116.00 36.03 
    For Joint Taping, Add  14.10 
    For Each Additional Ply, Add  84.81 
    For Application To Horizontal Surfaces, Deduct  -5.42 

. 
 07 13 53 00-0011 CSF 1/16" Butyl Elastomeric Waterproofing With Nylon ............................................................................................................. 129.83 36.03 

    For Joint Taping, Add  14.79 
    For Each Additional Ply, Add  94.49 
    For Application To Horizontal Surfaces, Deduct  -5.42 

XXXXXXX 
. 
 07 13 53 00-0012  Neoprene Sheet Waterproofing (07 13 53) 
. 
. 

 07 13 53 00-0013 CSF 1/32" Neoprene Sheet Waterproofing ................................................................................................................................. 186.75 36.03 
    For Joint Taping, Add  17.64 
    For Each Additional Ply, Add  134.34 
    For Application To Horizontal Surfaces, Deduct  -5.42 

. 
 07 13 53 00-0014 CSF 1/16" Neoprene Sheet Waterproofing ................................................................................................................................. 278.31 36.03 

    For Joint Taping, Add  22.22 
    For Each Additional Ply, Add  198.43 
    For Application To Horizontal Surfaces, Deduct  -5.42 

XXXXXXX 
. 
 07 13 53 00-0015  Neoprene With Nylon (07 13 53) 
. 
. 

 07 13 53 00-0016 CSF 1/32" Neoprene Elastomeric Waterproofing With Nylon ...................................................................................................... 196.31 36.03 
    For Joint Taping, Add  18.12 
    For Each Additional Ply, Add  141.03 
    For Application To Horizontal Surfaces, Deduct  -5.42 

. 
 07 13 53 00-0017 CSF 1/16" Neoprene Elastomeric Waterproofing With Nylon ...................................................................................................... 293.58 36.03 

    For Joint Taping, Add  22.98 
    For Each Additional Ply, Add  209.12 
    For Application To Horizontal Surfaces, Deduct  -5.42 

XXXXXXX 
. 
 07 13 53 00-0018  Plastic Vapor Barrier (Polyethylene) (07 13 53) 
. 
. 

 07 13 53 00-0019 CSF 4 Mil Polyethylene Vapor Barrier ........................................................................................................................................... 33.23 12.74 
    For Joint Taping, Add  8.15 
    For Each Additional Ply, Add  26.08 
    For Application To Horizontal Surfaces, Deduct  -4.23 

. 
 07 13 53 00-0020 CSF 6 Mil Polyethylene Vapor Barrier ........................................................................................................................................... 33.95 12.74 

    For Joint Taping, Add  8.18 
    For Each Additional Ply, Add  26.58 
    For Application To Horizontal Surfaces, Deduct  -4.23 

. 
 07 13 53 00-0021 CSF 10 Mil Polyethylene Vapor Barrier ......................................................................................................................................... 52.44 12.74 

    For Joint Taping, Add  9.11 
    For Each Additional Ply, Add  39.53 
    For Application To Horizontal Surfaces, Deduct  -4.23 

. 
 07 13 53 00-0022 CSF 60 Mil Polyethylene Vapor Barrier With Bentonite .............................................................................................................. 147.93 12.74 

Note: Includes seam tape, liquid mastic, anchors and termination bar. 
    For Each Additional Ply, Add  106.68 
    For Application To Horizontal Surfaces, Deduct  -4.70 

XXXXXXX 
. 
 07 13 53 00-0023  Plastic Vapor Barrier (PVC) (07 13 53) 
. 
. 

 07 13 53 00-0024 CSF 10 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 52.84 14.10 
    For Joint Taping, Add  9.13 
    For Each Additional Ply, Add  39.81 
    For Application To Horizontal Surfaces, Deduct  -4.23 

. 
 07 13 53 00-0025 CSF 20 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 71.85 14.62 

    For Joint Taping, Add  10.32 
    For Each Additional Ply, Add  53.22 
    For Application To Horizontal Surfaces, Deduct  -4.39 

. 
 07 13 53 00-0026 CSF 30 Mil Polyvinyl Chloride (PVC) Vapor Barrier ...................................................................................................................... 97.52 15.13 

    For Joint Taping, Add  11.84 
    For Each Additional Ply, Add  71.29 
    For Application To Horizontal Surfaces, Deduct  -4.54 

XXXXXXX 
. 
 07 13 53 00-0027  Vinyl Plastic Vapor Barrier (07 13 53) 
. 
. 

 07 13 53 00-0028 CSF 4 Mil Vinyl Plastic Vapor Barrier With Fiberglass Insulation At Joints (Tu-Tuf #4) ................................................................ 37.22 13.05 

XXXXXXX 
. 
 07 14  Fluid-Applied Waterproofing (07 10) 
. 
. 
 07 14 13  Hot Fluid-Applied Rubberized Asphalt Waterproofing (07 14)
. 
. 
 07 14 13 00-0001  Hot Applied Rubberized Asphalt Waterproofing Coating (07 14 13) 
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. 

. 
 07 14 13 00-0002 SF 90 Mil Hot Applied Rubberized Asphalt Waterproofing Coating, Vertical Surface ...................................................................1.97  

Note: Includes primer. 
    For Application To Horizontal Surfaces, Deduct  -0.19 
    For Reinforcing Fabric, Add  0.42 

. 
 07 14 13 00-0003 SF 125 Mil Hot Applied Rubberized Asphalt Waterproofing Coating, Vertical Surface .................................................................2.29  

Note: Includes primer. 
    For Application To Horizontal Surfaces, Deduct  -0.20 
    For Reinforcing Fabric, Add  0.42 

XXXXXXX 
. 
 07 14 16  Cold Fluid-Applied Waterproofing (07 14)
. 
. 
 07 14 16 00-0001  Fluid Applied Rubber Based Polyurethane (07 14 16) 
. 
. 

 07 14 16 00-0002 SF 60 Mil Thick, Fluid Applied, Rubber Base, Polyurethane Applied In 2 Coats ..........................................................................3.61  
    For Application To Horizontal Surfaces, Deduct  -0.44 

. 
 07 14 16 00-0003 SF 90 Mil Thick, Fluid Applied, Rubber Base, Polyurethane Applied In 2 Coats ..........................................................................4.10  

    For Application To Horizontal Surfaces, Deduct  -0.46 
. 

 07 14 16 00-0004 SF 120 Mil Thick, Fluid Applied, Rubber Base, Polyurethane Applied In 2 Coats ........................................................................4.65  
    For Application To Horizontal Surfaces, Deduct  -0.48 

XXXXXXX 
. 
 07 14 16 00-0005  One Part Solution Of Chlorosulfonated Polyethylene Polymer (07 14 16) 
. 
. 

 07 14 16 00-0006 SF 15 Mil Finish Coat, Chlorosulfonated Polyethylene (CSM) Polymer, 1 Part Solution ..............................................................2.41  

XXXXXXX 
. 
 07 14 16 00-0007  Copolymer Compound (07 14 16) 
. 
. 

 07 14 16 00-0008 SF Fluid Elastomeric Copolymer Compound For Slabs 32 Mil .....................................................................................................3.86  

XXXXXXX 
. 
 07 14 16 00-0009  Fluid Applied Neoprene (07 14 16) 
. 
. 

 07 14 16 00-0010 CSF 1/8" Fiberglass Reinforced, Fluid Neoprene ........................................................................................................................ 447.91  
    For Application To Horizontal Surfaces, Deduct  -52.50 

. 
 07 14 16 00-0011 CSF 50 Mil, 4 Coats, Fluid Neoprene .......................................................................................................................................... 915.45  

    For Application To Horizontal Surfaces, Deduct  -103.00 
. 

 07 14 16 00-0012 CSF 90 Mil, 4 Coats, Fluid Neoprene ....................................................................................................................................... 1,487.02  
    For Application To Horizontal Surfaces, Deduct  -154.43 

XXXXXXX 
. 
 07 16  Cementitious and Reactive Waterproofing (07 10) 
. 
. 
 07 16 13  Polymer Modified Cement Waterproofing (07 16)
. 
. 

 07 16 13 00-0001 SF Polymer Modified Cementitious Waterproofing Assembly, 2 Coats ........................................................................................4.21  
Note: As manufactured by Thoro Consumer Products. Includes Thoroseal, Acryl 60, acrylic waterproof coating 
and white pigmented acrylic copolymer primer. 

XXXXXXX 
. 
 07 16 16  Crystalline Waterproofing (07 16) 
. 
. 

 07 16 16 00-0001 SF Crystalline Cementitious Waterproofing. 2 Coats (Xypex Concentrate) ..................................................................................5.02  

XXXXXXX 
. 
 07 16 19  Metal Oxide Waterproofing (07 16) 
. 
. 
 07 16 19 00-0001  Metallic Oxide Waterproofing (07 16 19) 

Note: Includes one broom applied bond coat and three brush applied waterproof coats. Excludes concrete repairs 
to subbase and final protective concrete surface coat. See CSI section 03 54 16 00-0001 for self leveling 
underlayment for concrete floors, 09 24 33 00-0001 for cement parging. 

. 

. 
 07 16 19 00-0002 CSF Catalyzed Metallic Waterproofing Treatment, Metal Oxide Waterproofing (Euclid Iron Waterpeller) .................................. 430.06  

    For Application To Horizontal Surfaces, Deduct  -55.87 

XXXXXXX 
. 
 07 17  Bentonite Waterproofing (07 10) 
. 
. 
 07 17 13  Bentonite Panel Waterproofing (07 17) 
. 
. 

 07 17 13 00-0001 CSF 3/16" Bentonite Waterproofing Panels ................................................................................................................................ 409.44 118.30 
    For Application To Horizontal Surfaces, Deduct  -35.50 

. 
 07 17 13 00-0002 CSF 1/4" Bentonite Waterproofing Panels .................................................................................................................................. 376.86 124.99 

    For Application To Horizontal Surfaces, Deduct  -38.42 
. 

 07 17 13 00-0003 CSF 5/8" Bentonite Waterproofing Panels .................................................................................................................................. 512.97 130.34 
    For Application To Horizontal Surfaces, Deduct  -39.09 

. 
 07 17 13 00-0004 CSF 3/8" Granular Bentonite, Troweled ...................................................................................................................................... 414.20 108.41 

    For Application To Horizontal Surfaces, Deduct  -32.51 

XXXXXXX 
. 
 07 18  Traffic Coatings (07 10) 
. 
. 
 07 18 13  Pedestrian Traffic Coatings (07 18) 
. 
. 
 07 18 13 00-0001  Pedestrian Traffic Coating (07 18 13) 

Note: Gaco Western 
. 
. 

 07 18 13 00-0002 SF GACOCRETE A-17, Acrylic Elastomeric Coating ...................................................................................................................2.73  
. 

 07 18 13 00-0003 SF Silicone Enhanced A-30, Acrylic Elastomeric Coating ............................................................................................................2.42  
    For >2,000, Deduct  -0.22 
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. 
 07 18 13 00-0004 SF Quick Set A-31, Acrylic Elastomeric Coating .......................................................................................................................... 2.29  

. 
 07 18 13 00-0005 SF A-32, Acrylic Elastomeric Coating ........................................................................................................................................... 2.50  

    For >2,000, Deduct  -0.25 
. 

 07 18 13 00-0006 SF Liquid Seam Tape A-3611, Acrylic Elastomeric Coating ......................................................................................................... 2.58  
    For >2,000, Deduct  -0.28 

. 
 07 18 13 00-0007 SF A-38, Acrylic Elastomeric Coating ........................................................................................................................................... 2.54  

. 
 07 18 13 00-0008 SF Acrylic Primer A-4121 ............................................................................................................................................................. 1.94  

. 
 07 18 13 00-0009 SF Two Component Epoxy Emulsion Primer Filler E-5320 .......................................................................................................... 3.03  

. 
 07 18 13 00-0010 SF Two Component Epoxy Rust Inhibiting Primer E-5388 ........................................................................................................... 3.38  

. 
 07 18 13 00-0011 SF Two Component 100% Solids Primer E-5481 ......................................................................................................................... 3.62  

. 
 07 18 13 00-0012 SF Hypalon Roof Coating H-25 .................................................................................................................................................... 3.17  

. 
 07 18 13 00-0013 SF Neoprene Adhesive N-1207 .................................................................................................................................................... 2.61  

. 
 07 18 13 00-0014 SF GACOSIL S-10 Silicone .......................................................................................................................................................... 2.81  

    For >2,000, Deduct  -0.36 
. 

 07 18 13 00-0015 SF GACOSIL S-20 Silicone .......................................................................................................................................................... 2.87  
    For >2,000, Deduct  -0.38 

. 
 07 18 13 00-0016 SF Urethane Primer/Sealer U-5677 .............................................................................................................................................. 2.04  

. 
 07 18 13 00-0017 SF Single Component Polyurethane Coating, Ure-Shield Aluminum U-6006 ............................................................................... 2.65  

    For >2,000, Deduct  -0.30 
. 

 07 18 13 00-0018 SF Two Component Polyurethane Coating U-62 .......................................................................................................................... 3.91  
    For >2,000, Deduct  -0.53 

. 
 07 18 13 00-0019 SF Two Component Polyurethane Coating, Liquid Applied Polyurethane Rubber U-64 .............................................................. 3.53  

. 
 07 18 13 00-0020 SF Two Component Polyurethane Coating U-66 .......................................................................................................................... 3.87  

. 
 07 18 13 00-0021 SF Two Component Polyurethane Coating U-8730 ...................................................................................................................... 3.66  

. 
 07 18 13 00-0022 SF Two Component Polyurethane Coating U-8782 ...................................................................................................................... 3.62  

. 
 07 18 13 00-0023 SF Two Component Polyurethane Aliphatic Coating UA-60 ......................................................................................................... 4.29  

. 
 07 18 13 00-0024 SF Two Component Polyurethane Aliphatic Coating UA-7090 ..................................................................................................... 5.12  

. 
 07 18 13 00-0025 SF Two Component Polyurethane Base Coating UB-64 .............................................................................................................. 3.49  

. 
 07 18 13 00-0026 SF Two Component Polyurethane Base Coating UB-8380 .......................................................................................................... 3.45  

. 
 07 18 13 00-0027 SF Etching Detergent D-09........................................................................................................................................................... 2.07  

. 
 07 18 13 00-0028 LB GacoShell Granules Additive To Coating ................................................................................................................................ 1.66  

. 
 07 18 13 00-0029 LB Quartz Granules Additive To Coating ..................................................................................................................................... 1.50  

. 
 07 18 13 00-0030 LF 4" Polyester Reinforcing Tape, 66-B ....................................................................................................................................... 0.18  

. 
 07 18 13 00-0031 LF 6" Polyester Reinforcing Tape, 66-B ....................................................................................................................................... 0.22  

. 
 07 18 13 00-0032 LF 4" Sontara Polyester Reinforcing Tape, 66-S ......................................................................................................................... 0.27  

. 
 07 18 13 00-0033 LF 6" Sontara Polyester Reinforcing Tape, 66-S ......................................................................................................................... 0.36  

. 
 07 18 13 00-0034 LF 2" Metal Roof Seam Sealing Tape, 66-MR ............................................................................................................................. 0.71  

. 
 07 18 13 00-0035 LF 3" Metal Roof Seam Sealing Tape, 66-MR ............................................................................................................................. 1.09  

. 
 07 18 13 00-0036 LF 4" Metal Roof Seam Sealing Tape, 66-MR ............................................................................................................................. 1.34  

. 
 07 18 13 00-0037 LF 6" Metal Roof Seam Sealing Tape, 66-MR ............................................................................................................................. 1.90  

. 
 07 18 13 00-0038 GAL Polyurethane Coating Thinner T-5106 .................................................................................................................................. 37.71  

. 
 07 18 13 00-0039 GAL Compliant Thinner T-5110 .................................................................................................................................................... 78.56  

. 
 07 18 13 00-0040 GAL Regular Thinner T-5112 ........................................................................................................................................................ 22.00  

. 
 07 18 13 00-0041 GAL Polyurethane Coating Thinner T-5116 .................................................................................................................................. 28.28  

. 
 07 18 13 00-0042 GAL Polyurethane Troweling Thinner T-5118 ............................................................................................................................... 34.57  

. 
 07 18 13 00-0043 GAL Compliant Thinner T-5125 .................................................................................................................................................... 37.71  

. 
 07 18 13 00-0044 GAL Fast Polyurethane Coating Thinner T-5130 .......................................................................................................................... 28.28  

. 
 07 18 13 00-0045 GAL Silicone And U-62 Polyurethane Coating Thinner T-5135 .................................................................................................... 28.28  

XXXXXXX 
. 
 07 18 16  Vehicular Traffic Coatings (07 18)
. 
. 
 07 18 16 00-0001  Preparation For Vehicular Traffic Coating (07 18 16) 

See CSI section 03 01 30 71-0024 for crack repairs, 32 17 23 00-0000 for pavement markings. 
. 
. 

 07 18 16 00-0002 SF Grinding Of Existing Concrete Floor Prior To Installation Of Deck Coating............................................................................. 1.03  
. 

 07 18 16 00-0003 SF Shot Blasting Concrete Surface For Vehicular Traffic Coating ................................................................................................ 1.68  

XXXXXXX 
. 
 07 18 16 00-0004  Vehicular Traffic Coating (Sika) (07 18 16) 

Note: Excludes surface preparaion, deck crack repair, joint sealants or pavement markings. See CSI section 03 
01 30 71-0024 for crack repairs, 07 18 16 00-0001 for surface preparaion, 32 17 23 00-0000 for pavement 
markings. 

. 

. 
 07 18 16 00-0005 SF 23 Mil Thick, Traffic Coating, Two-Component, Elastomeric Polyurethane Waterproofing, Concrete Coating With 

Primer (Sika Sikalastic® 720) ................................................................................................................................................ 3.08  
Note: Excludes crack repair or caulking. 

. 
 07 18 16 00-0006 SF 12 Mil Thick, Vehicular Traffic Bearing Two-Component Aliphatic, Elastomeric Polyurethane, Protective Concrete 

Coating (Sika Sikalastic®-745 AL) ......................................................................................................................................... 1.92  
Note: Excludes crack repair or caulking. 

. 
 07 18 16 00-0007 SF 14 Mil Thick, Vehicular Traffic Bearing Two-Component Aliphatic, Elastomeric Polyurethane, Protective Concrete 

Coating (Sika Sikalastic®-745 AL) ......................................................................................................................................... 2.02  
Note: Excludes crack repair or caulking. 

. 
 07 18 16 00-0008 SF 16 Mil Thick, Vehicular Traffic Bearing Two-Component Aliphatic, Elastomeric Polyurethane, Protective Concrete 

Coating (Sika Sikalastic®-745 AL) ......................................................................................................................................... 2.13  
Note: Excludes crack repair or caulking. 

. 
 07 18 16 00-0009 SF 18 Mil Thick, Vehicular Traffic Bearing Two-Component Aliphatic, Elastomeric Polyurethane, Protective Concrete 

Coating (Sika Sikalastic®-745 AL) ......................................................................................................................................... 2.22  
Note: Excludes crack repair or caulking. 

. 
 07 18 16 00-0010 SF 14 Mil Thick, Vehicular Traffic Bearing Two-Component Aliphatic, Elastomeric Polyurethane, Wear And Top 

Concrete Coating (Sika Sikalastic®-745 Textured) ................................................................................................................ 2.08  
Note: Excludes crack repair or caulking. 

. 
 07 18 16 00-0011 SF 16 Mil Thick, Vehicular Traffic Bearing Two-Component Aliphatic, Elastomeric Polyurethane, Wear And Top 

Concrete Coating (Sika Sikalastic®-745 Textured) ................................................................................................................ 2.25  
Note: Excludes crack repair or caulking. 
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. 
 07 18 16 00-0012 SF 18 Mil Thick, Vehicular Traffic Bearing Two-Component Aliphatic, Elastomeric Polyurethane, Wear And Top 

Concrete Coating (Sika Sikalastic®-745 Textured) ................................................................................................................2.42  
Note: Excludes crack repair or caulking. 

XXXXXXX 
. 
 07 19  Water Repellents (07 10) 
. 
. 
 07 19 13  Acrylic Sealer (07 19) 

Note: Per coat. 
. 
. 

 07 19 13 00-0001 SF Spray On Concrete, Acrylic Sealer ..........................................................................................................................................2.23  
. 

 07 19 13 00-0002 SF Spray On Concrete Block/Brick, Acrylic Sealer .......................................................................................................................2.66  
. 

 07 19 13 00-0003 SF Spray On Stone, Acrylic Sealer ...............................................................................................................................................2.93  

XXXXXXX 
. 
 07 19 16  Silane Water Repellents (07 19) 
. 
. 
 07 19 16 00-0001  Silane Concrete Sealer (07 19 16) 
. 
. 

 07 19 16 00-0002 SF Spray On Concrete, Water Based, Silane Penetrating Water Repellent Sealer (Specchem SpecSilane 40 WB) ...................0.55  
. 

 07 19 16 00-0003 SF Spray On Concrete Block/Brick, Water Based, Silane Penetrating Water Repellent Sealer (Specchem SpecSilane 
40 WB) ...................................................................................................................................................................................0.82  

XXXXXXX 
. 
 07 19 16 00-0004  Silane/Siloxane Concrete Sealer (07 19 16) 
. 
. 

 07 19 16 00-0005 SF Spray On Concrete, Solvent Based, Silane/Siloxane Concrete Penetrating Water Repellent Sealer (Anti-Hydro 
Aridox 40) ..............................................................................................................................................................................0.94  

Note: 40% silane, alcohol based. 
. 

 07 19 16 00-0006 SF Spray On Concrete Block/Brick, Solvent Based, Silane/Siloxane Penetrating Water Repellent Sealer (Anti-Hydro 
Aridox 40) ..............................................................................................................................................................................1.37  

Note: 40% silane, alcohol based. 
. 

 07 19 16 00-0007 SF Spray On Concrete, Water-Based, Silane/Siloxane Penetrating Water Repellent Sealer (Prosoco Saltguard WB) ...............0.38  
Note: 200 SF/GAL 

. 
 07 19 16 00-0008 SF Spray On Concrete Block/Masonry, Water-Based, Silane/Siloxane Penetrating Water Repellent Sealer (Prosoco 

Saltguard WB) ........................................................................................................................................................................0.55  

XXXXXXX 
. 
 07 20  Thermal Protection (07) 
. 
. 
 07 21  Thermal Insulation (07 20) 
. 
. 
 07 21 13  Board Insulation (07 21)

Note: Types are stock sizes, mastic applied. 
. 
. 
 07 21 13 13  Foam Board Insulation (07 21 13) 
. 
. 
 07 21 13 13-0001  Cold Adhesive Applied Foam Board Insulation (07 21 13 13) 
. 
. 
 07 21 13 13-0002  Cold Adhesive Applied, Foam Glass (Cellular Glass), Foam Board 

Insulation (07 21 13 13-0001) 
. 
. 

 07 21 13 13-0003 SF 1” Thick, R3.44, Foam Glass (Cellular Glass), Foam Board Insulation, Cold Adhesive Applied .............................................3.15 0.36 
    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0004 SF 1-1/2” Thick, R5.16, Foam Glass (Cellular Glass), Foam Board Insulation, Cold Adhesive Applied.......................................4.38 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0005 SF 2” Thick, R6.88, Foam Glass (Cellular Glass), Foam Board Insulation, Cold Adhesive Applied .............................................5.22 0.37 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0006 SF 2-3/4” Thick, R8.17, Foam Glass (Cellular Glass), Foam Board Insulation, Cold Adhesive Applied.......................................6.88 0.38 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

XXXXXXX 
. 
 07 21 13 13-0007  Cold Adhesive Applied, Expanded Polystyrene, Foam Board Insulation (07 21 13 

13-0001) 
. 
. 

 07 21 13 13-0008 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied .........................1.39 0.35 
    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0009 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied .........................1.47 0.35 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0010 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied .........................1.66 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0011 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied ............................1.87 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0012 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied ............................2.67 0.37 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0013 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied ..........................3.48 0.38 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
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. 
 07 21 13 13-0014 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied .......................... 4.28 0.39 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0015 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied .......................... 5.09 0.39 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

. 
 07 21 13 13-0016 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Foam Board Insulation (MEPS), Cold Adhesive Applied ............................ 5.89 0.40 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 

XXXXXXX 
. 
 07 21 13 13-0017  Cold Adhesive Applied, Extruded Polystyrene, Foam Board Insulation (07 21 13 

13-0001) 
Note: 15 PSI compressive strength. 

. 

. 
 07 21 13 13-0018 SF 3/8" Thick, R1.9, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ....................................................... 1.57 0.35 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.16 
    For 40 PSI Compressive Strength, Add  0.37 
    For 60 PSI Compressive Strength, Add  0.60 
    For 115 PSI Compressive Strength, Add  2.58 

. 
 07 21 13 13-0019 SF 1/2" Thick, R2.5, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ....................................................... 1.83 0.35 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.20 
    For 40 PSI Compressive Strength, Add  0.47 
    For 60 PSI Compressive Strength, Add  0.75 
    For 115 PSI Compressive Strength, Add  3.25 

. 
 07 21 13 13-0020 SF 3/4" Thick, R3.7, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ....................................................... 2.04 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.23 
    For 40 PSI Compressive Strength, Add  0.55 
    For 60 PSI Compressive Strength, Add  0.87 
    For 115 PSI Compressive Strength, Add  3.79 

. 
 07 21 13 13-0021 SF 1" Thick, R5.0, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied .......................................................... 2.16 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.25 
    For 40 PSI Compressive Strength, Add  0.59 
    For 60 PSI Compressive Strength, Add  0.93 
    For 115 PSI Compressive Strength, Add  4.07 

. 
 07 21 13 13-0022 SF 2" Thick, R10.0, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ........................................................ 3.25 0.37 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.42 
    For 40 PSI Compressive Strength, Add  1.00 
    For 60 PSI Compressive Strength, Add  1.56 
    For 115 PSI Compressive Strength, Add  6.85 

. 
 07 21 13 13-0023 SF 3" Thick, R15.0, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ........................................................ 4.35 0.38 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.60 
    For 40 PSI Compressive Strength, Add  1.41 
    For 60 PSI Compressive Strength, Add  2.19 
    For 115 PSI Compressive Strength, Add  9.62 

. 
 07 21 13 13-0024 SF 4" Thick, R20.0, Extruded Polystyrene, Foam Board Insulation, Cold Adhesive Applied ........................................................ 4.91 0.39 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.68 
    For 40 PSI Compressive Strength, Add  1.62 
    For 60 PSI Compressive Strength, Add  2.51 
    For 115 PSI Compressive Strength, Add  11.04 

XXXXXXX 
. 
 07 21 13 13-0025  Mechanically Fastened Foam Board Insulation (07 21 13 13) 

Note: Mechanically fastened to wood or steel. 
. 
. 
 07 21 13 13-0026  Mechanically Fastened, Foam Glass (Cellular Glass), Foam Board 

Insulation (07 21 13 13-0025) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 21 13 13-0027 SF 1" Thick, R3.44, Foam Glass (Cellular Glass), Foam Board Insulation, Mechanically Fastened ............................................ 2.98 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 
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. 
 07 21 13 13-0028 SF 1-1/2" Thick, R5.16, Foam Glass (Cellular Glass), Foam Board Insulation, Mechanically Fastened ......................................4.27 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.65 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 13-0029 SF 2" Thick, R6.88, Foam Glass (Cellular Glass), Foam Board Insulation, Mechanically Fastened ............................................5.11 0.37 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.65 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 21 13 13-0030 SF 2-3/4" Thick, R8.17, Foam Glass (Cellular Glass), Foam Board Insulation, Mechanically Fastened ......................................6.83 0.38 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

XXXXXXX 
. 
 07 21 13 13-0031  Mechanically Fastened, Expanded Polystyrene, Foam Board Insulation (07 21 13 

13-0025) 
. 
. 

 07 21 13 13-0032 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ...............................................................1.22 0.35 
    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 13-0033 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ...............................................................1.30 0.35 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 13-0034 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ...............................................................1.49 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 13-0035 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ..................................................................1.70 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 
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. 
 07 21 13 13-0036 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) .................................................................. 2.56 0.37 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.65 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 21 13 13-0037 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ................................................................ 3.43 0.38 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 21 13 13-0038 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ................................................................ 4.33 0.39 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Gypsum, Add  1.74 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.40 

. 
 07 21 13 13-0039 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) ................................................................ 5.25 0.39 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Gypsum, Add  1.97 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  6.62 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 21 13 13-0040 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Foam Board Insulation (MEPS) .................................................................. 6.29 0.40 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.82 

XXXXXXX 
. 
 07 21 13 13-0041  Mechanically Fastened, Extruded Polystyrene, Foam Board Insulation (07 21 13 

13-0025) 
Note: 15 PSI compressive strength. Mechanically fastened to wood or steel. 

. 

. 
 07 21 13 13-0042 SF 3/8" Thick, R1.9, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened ...................................................... 1.41 0.35 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.13 
    For 40 PSI Compressive Strength, Add  0.31 
    For 60 PSI Compressive Strength, Add  0.51 
    For 115 PSI Compressive Strength, Add  2.17 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 
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. 
 07 21 13 13-0043 SF 1/2" Thick, R2.5, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened ......................................................1.66 0.35 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.17 
    For 40 PSI Compressive Strength, Add  0.41 
    For 60 PSI Compressive Strength, Add  0.65 
    For 115 PSI Compressive Strength, Add  2.81 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 13-0044 SF 3/4" Thick, R3.7, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened ......................................................1.87 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.20 
    For 40 PSI Compressive Strength, Add  0.49 
    For 60 PSI Compressive Strength, Add  0.77 
    For 115 PSI Compressive Strength, Add  3.35 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 13-0045 SF 1" Thick, R5.0, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened .........................................................1.99 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.22 
    For 40 PSI Compressive Strength, Add  0.53 
    For 60 PSI Compressive Strength, Add  0.84 
    For 115 PSI Compressive Strength, Add  3.63 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 13-0046 SF 2" Thick, R10.0, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened .......................................................3.14 0.37 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.40 
    For 40 PSI Compressive Strength, Add  0.96 
    For 60 PSI Compressive Strength, Add  1.50 
    For 115 PSI Compressive Strength, Add  6.56 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.65 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 21 13 13-0047 SF 3" Thick, R15.0, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened .......................................................4.30 0.38 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.59 
    For 40 PSI Compressive Strength, Add  1.39 
    For 60 PSI Compressive Strength, Add  2.16 
    For 115 PSI Compressive Strength, Add  9.49 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 



 

 Thermal And Moisture Protection 07

07
 

Thermal Protection 07 20
Thermal Insulation 07 21

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 07 - 11

. 
 07 21 13 13-0048 SF 4" Thick, R20.0, Extruded Polystyrene, Foam Board Insulation, Mechanically Fastened ....................................................... 4.95 0.39 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For 25 PSI Compressive Strength, Add  0.69 
    For 40 PSI Compressive Strength, Add  1.64 
    For 60 PSI Compressive Strength, Add  2.53 
    For 115 PSI Compressive Strength, Add  11.14 
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Gypsum, Add  1.74 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.40 

XXXXXXX 
. 
 07 21 13 16  Fibrous Board Insulation (07 21 13)
. 
. 
 07 21 13 16-0001  Cold Adhesive Applied Fibrous Board Insulation (07 21 13 16) 
. 
. 
 07 21 13 16-0002  Cold Adhesive Applied, Wood Fiber (Cellulosic-Fiber), Fibrous Board 

Insulation (07 21 13 16-0001) 
. 
. 

 07 21 13 16-0003 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Cold Adhesive Applied........................................... 2.05 0.45 
    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 16-0004 SF 2" Thick, R5.2, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Cold Adhesive Applied........................................... 3.01 0.54 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 16-0005 SF 3" Thick, R7.8, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Cold Adhesive Applied........................................... 3.97 0.63 

    For Horizontal Surface Application, Deduct  -0.11 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

XXXXXXX 
. 
 07 21 13 16-0006  Cold Adhesive Applied, Fiberglass, Fibrous Board Insulation (07 21 13 16-0001) 
. 
. 

 07 21 13 16-0007 SF 1" Thick, R4.2, Fiberglass, Fibrous Board Insulation, Cold Adhesive Applied ........................................................................ 3.62 0.36 
    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 16-0008 SF 1-1/2" Thick, R6.0, Fiberglass, Fibrous Board Insulation, Cold Adhesive Applied .................................................................. 4.04 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 16-0009 SF 2" Thick, R8.0, Fiberglass, Fibrous Board Insulation, Cold Adhesive Applied ........................................................................ 4.98 0.37 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 16-0010 SF 2-1/2" Thick, R10.0, Fiberglass, Fibrous Board Insulation, Cold Adhesive Applied ................................................................ 5.73 0.37 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 16-0011 SF 3" Thick, R12.4, Fiberglass, Fibrous Board Insulation, Cold Adhesive Applied ...................................................................... 6.48 0.38 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

XXXXXXX 
. 
 07 21 13 16-0012  Mechanically Fastened Fibrous Board Insulation (07 21 13 16) 

Note: Mechanically fastened to wood or steel. 
. 
. 
 07 21 13 16-0013  Mechanically Fastened, Wood Fiber (Cellulosic-Fiber), Fibrous Board 

Insulation (07 21 13 16-0012) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 21 13 16-0014 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Mechanically Fastened .......................................... 1.88 0.45 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 
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. 
 07 21 13 16-0015 SF 2" Thick, R5.2, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Mechanically Fastened ..........................................2.90 0.54 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.65 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 21 13 16-0016 SF 3" Thick, R7.8, Wood Fiber (Cellulosic-Fiber), Fibrous Board Insulation, Mechanically Fastened ..........................................3.91 0.63 

    For Horizontal Surface Application, Deduct  -0.11 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

XXXXXXX 
. 
 07 21 13 16-0017  Mechanically Fastened, Fiberglass, Fibrous Board Insulation (07 21 13 16-0012) 

Note: Mechanically fastened to wood or steel. 
. 
. 

 07 21 13 16-0018 SF 1" Thick, R4.2, Fiberglass, Fibrous Board Insulation, Mechanically Fastened ........................................................................3.45 0.36 
    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 16-0019 SF 1-1/2" Thick, R6.0, Fiberglass, Fibrous Board Insulation, Mechanically Fastened ..................................................................3.93 0.36 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.65 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 16-0020 SF 2" Thick, R8.0, Fiberglass, Fibrous Board Insulation, Mechanically Fastened ........................................................................4.87 0.37 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.65 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 21 13 16-0021 SF 2-1/2" Thick, R10.0, Fiberglass, Fibrous Board Insulation, Mechanically Fastened ................................................................5.68 0.37 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.18 
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. 
 07 21 13 16-0022 SF 3" Thick, R12.4, Fiberglass, Fibrous Board Insulation, Mechanically Fastened ...................................................................... 6.42 0.38 

    For Horizontal Surface Application, Deduct  -0.06 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

XXXXXXX 
. 
 07 21 13 19  Mineral Board Insulation (07 21 13)
. 
. 
 07 21 13 19-0001  Cold Adhesive Applied Mineral Board Insulation (07 21 13 19) 
. 
. 
 07 21 13 19-0002  Cold Adhesive Applied, High-Density Fiberboard, Mineral Board Insulation 

(07 21 13 19-0001) 
. 
. 

 07 21 13 19-0003 SF 1/2" Thick, R1.3, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied ............................................... 1.55 0.40 
    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 19-0004 SF 25/32" Thick, R1.9, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied ........................................... 1.84 0.43 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 19-0005 SF 1" Thick, R2.5, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied .................................................. 2.15 0.45 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 19-0006 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied ............................................ 2.67 0.49 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 19-0007 SF 2" Thick, R5.0, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied .................................................. 3.21 0.54 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

. 
 07 21 13 19-0008 SF 3" Thick, R7.5, High-Density Fiberboard, Mineral Board Insulation, Cold Adhesive Applied .................................................. 4.26 0.63 

    For Horizontal Surface Application, Deduct  -0.11 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 

XXXXXXX 
. 
 07 21 13 19-0009  Mechanically Fastened Mineral Board Insulation (07 21 13 19) 

Note: Mechanically fastened to wood or steel. 
. 
. 
 07 21 13 19-0010  Mechanically Fastened, High-Density Fiberboard, Mineral Board Insulation 

(07 21 13 19-0009) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 21 13 19-0011 SF 1/2" Thick, R1.3, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened ............................................... 1.38 0.40 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 19-0012 SF 25/32" Thick, R1.9, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened ........................................... 1.67 0.43 

    For Horizontal Surface Application, Deduct  -0.07 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 19-0013 SF 1" Thick, R2.5, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened .................................................. 1.98 0.45 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.74 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.63 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 
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. 
 07 21 13 19-0014 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened ............................................2.56 0.49 

    For Horizontal Surface Application, Deduct  -0.08 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.65 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 21 13 19-0015 SF 2" Thick, R5.0, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened ..................................................3.09 0.54 

    For Horizontal Surface Application, Deduct  -0.09 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.65 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 21 13 19-0016 SF 3" Thick, R7.5, High-Density Fiberboard, Mineral Board Insulation, Mechanically Fastened ..................................................4.21 0.63 

    For Horizontal Surface Application, Deduct  -0.11 
    For Vapor Barrier, Integral With Insulation, Add  0.05 
    For Factory Painted On One Surface Add  0.17 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

XXXXXXX 
. 
 07 21 16  Blanket Insulation (07 21) 

Note: All insulation rolls or batts applied to wood or steel studs or between rafters or between metal building "skin" and 
framing. 

. 

. 
 07 21 16 00-0001  Fiberglass Flexible Insulation (07 21 16) 

Note: Rolls or batts. 
. 
. 
 07 21 16 00-0002  Kraft Faced, Fiberglass Flexible Insulation (07 21 16 00-0001) 
. 
. 

 07 21 16 00-0003 SF 3-1/2" Thick, Kraft Faced, R-11 Fiberglass Flexible Insulation ................................................................................................1.50 0.42 
    For >1,600, Deduct  -0.14 

. 
 07 21 16 00-0004 SF 3-1/2" Thick, Kraft Faced, R-13 Fiberglass Flexible Insulation ................................................................................................1.63 0.42 

    For >1,600, Deduct  -0.16 
. 

 07 21 16 00-0005 SF 3-1/2" Thick, Kraft Faced, R-15 Fiberglass Flexible Insulation ................................................................................................1.68 0.42 
    For >1,600, Deduct  -0.17 

. 
 07 21 16 00-0006 SF 5-1/2" Thick, Kraft Faced, R-21 Fiberglass Flexible Insulation ................................................................................................2.27 0.42 

    For >1,600, Deduct  -0.26 
. 

 07 21 16 00-0007 SF 6-1/4" Thick, Kraft Faced, R-19 Fiberglass Flexible Insulation ................................................................................................1.83 0.42 
    For >1,600, Deduct  -0.19 

. 
 07 21 16 00-0008 SF 9-1/2" Thick, Kraft Faced, R-30 Fiberglass Flexible Insulation ................................................................................................2.85 0.52 

    For >1,600, Deduct  -0.31 
. 

 07 21 16 00-0009 SF 12" Thick, Kraft Faced, R-38 Fiberglass Flexible Insulation ....................................................................................................3.05 0.52 
    For >1,600, Deduct  -0.34 

XXXXXXX 
. 
 07 21 16 00-0010  Unfaced, Fiberglass Flexible Insulation (07 21 16 00-0001) 
. 
. 

 07 21 16 00-0011 SF 3-1/2" Thick, Unfaced, R-11 Fiberglass Flexible Insulation .....................................................................................................1.41 0.42 
    For >1,600, Deduct  -0.13 

. 
 07 21 16 00-0012 SF 3-1/2" Thick, Unfaced, R-13 Fiberglass Flexible Insulation .....................................................................................................1.57 0.42 

    For >1,600, Deduct  -0.15 
. 

 07 21 16 00-0013 SF 3-1/2" Thick, Unfaced, R-15 Fiberglass Flexible Insulation .....................................................................................................2.15 0.42 
    For >1,600, Deduct  -0.24 

. 
 07 21 16 00-0014 SF 5-1/2" Thick, Unfaced, R-21 Fiberglass Flexible Insulation .....................................................................................................2.17 0.42 

    For >1,600, Deduct  -0.24 
. 

 07 21 16 00-0015 SF 6-1/4" Thick, Unfaced, R-19 Fiberglass Flexible Insulation .....................................................................................................1.77 0.42 
    For >1,600, Deduct  -0.18 

. 
 07 21 16 00-0016 SF 9-1/2" Thick, Unfaced, R-30 Fiberglass Flexible Insulation .....................................................................................................2.68 0.52 

    For >1,600, Deduct  -0.28 
. 

 07 21 16 00-0017 SF 12" Thick, Unfaced, R-38 Fiberglass Flexible Insulation .........................................................................................................2.94 0.52 
    For >1,600, Deduct  -0.32 

XXXXXXX 
. 
 07 21 16 00-0018  Foil Faced, Fiberglass Flexible Insulation (07 21 16 00-0001) 
. 
. 

 07 21 16 00-0019 SF 3-1/2" Thick, Foil Faced, R-11 Fiberglass Flexible Insulation ..................................................................................................1.74 0.42 
    For >1,600, Deduct  -0.18 

. 
 07 21 16 00-0020 SF 3-1/2" Thick, Foil Faced, R-13 Fiberglass Flexible Insulation ..................................................................................................1.97 0.42 

    For >1,600, Deduct  -0.21 
. 

 07 21 16 00-0021 SF 6-1/4" Thick, Foil Faced, R-19 Fiberglass Flexible Insulation ..................................................................................................2.15 0.42 
    For >1,600, Deduct  -0.24 
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. 
 07 21 16 00-0022 SF 10-1/4" Thick, Foil Faced, R-38 Fiberglass Flexible Insulation ............................................................................................... 3.21 0.52 

    For >1,600, Deduct  -0.36 
. 

 07 21 16 00-0023 SF 12" Thick, Foil Faced, R-38 Fiberglass Flexible Insulation ...................................................................................................... 3.48 0.52 
    For >1,600, Deduct  -0.40 

XXXXXXX 
. 
 07 21 16 00-0024  Poly-Encapsulated, Fiberglass Flexible Insulation (07 21 16 00-0001) 
. 
. 

 07 21 16 00-0025 SF 3-1/2" Thick, Poly-Encapsulated, R-11 Fiberglass Flexible Insulation .................................................................................... 1.54 0.42 
    For >1,600, Deduct  -0.15 

. 
 07 21 16 00-0026 SF 3-1/2" Thick, Poly-Encapsulated, R-13 Fiberglass Flexible Insulation .................................................................................... 1.68 0.42 

    For >1,600, Deduct  -0.17 
. 

 07 21 16 00-0027 SF 5-1/2" Thick, Poly-Encapsulated, R-21 Fiberglass Flexible Insulation .................................................................................... 2.35 0.42 
    For >1,600, Deduct  -0.27 

. 
 07 21 16 00-0028 SF 6-1/2" Thick, Poly-Encapsulated, R-19 Fiberglass Flexible Insulation .................................................................................... 1.86 0.42 

    For >1,600, Deduct  -0.20 
. 

 07 21 16 00-0029 SF 8-1/4" Thick, Poly-Encapsulated, R-25 Fiberglass Flexible Insulation .................................................................................... 2.85 0.52 
    For >1,600, Deduct  -0.31 

. 
 07 21 16 00-0030 SF 10-1/4" Thick, Poly-Encapsulated, R-30 Fiberglass Flexible Insulation .................................................................................. 2.94 0.52 

    For >1,600, Deduct  -0.32 

XXXXXXX 
. 
 07 21 16 00-0031  Mineral Wool Flexible Insulation (07 21 16) 
. 
. 
 07 21 16 00-0032  Kraft Faced, Mineral Wool Flexible Insulation (07 21 16 00-0031) 
. 
. 

 07 21 16 00-0033 SF 3-1/2" Kraft Faced, R-11 Mineral Wool Flexible Insulation ...................................................................................................... 1.70 0.42 
    For >1,600, Deduct  -0.17 

. 
 07 21 16 00-0034 SF 6-1/4" Kraft Faced, R-19 Mineral Wool Flexible Insulation ...................................................................................................... 2.30 0.42 

    For >1,600, Deduct  -0.26 
. 

 07 21 16 00-0035 SF 9-1/2" Kraft Faced, R-30 Mineral Wool Flexible Insulation ...................................................................................................... 3.74 0.42 
    For >1,600, Deduct  -0.46 

. 
 07 21 16 00-0036 SF 12" Kraft Faced, R-38 Mineral Wool Flexible Insulation .......................................................................................................... 4.30 0.42 

    For >1,600, Deduct  -0.54 

XXXXXXX 
. 
 07 21 16 00-0037  Unfaced, Mineral Wool Flexible Insulation (07 21 16 00-0031) 
. 
. 

 07 21 16 00-0038 SF 3-1/2" Unfaced, R-11 Mineral Wool Flexible Insulation ........................................................................................................... 1.57 0.42 
    For >1,600, Deduct  -0.15 

. 
 07 21 16 00-0039 SF 6-1/4" Unfaced, R-19 Mineral Wool Flexible Insulation ........................................................................................................... 2.08 0.42 

    For >1,600, Deduct  -0.22 
. 

 07 21 16 00-0040 SF 9-1/2" Unfaced, R-30 Mineral Wool Flexible Insulation ........................................................................................................... 3.34 0.42 
    For >1,600, Deduct  -0.40 

. 
 07 21 16 00-0041 SF 12" Unfaced, R-38 Mineral Wool Flexible Insulation ............................................................................................................... 3.81 0.42 

    For >1,600, Deduct  -0.47 

XXXXXXX 
. 
 07 21 16 00-0042  Natural Cotton Insulation (07 21 16) 
. 
. 
 07 21 16 00-0043  UltraTouch™ Natural Cotton Insulation (07 21 16 00-0042) 

Note: 85% recycled denim cotton. 
. 
. 

 07 21 16 00-0044 SF 3-1/2", R-13 UltraTouch™ Natural Cotton Insulation .............................................................................................................. 2.40 0.42 
    For >1,600, Deduct  -0.28 

. 
 07 21 16 00-0045 SF 5-1/2", R-19 UltraTouch™ Natural Cotton Insulation .............................................................................................................. 2.72 0.42 

    For >1,600, Deduct  -0.32 
. 

 07 21 16 00-0046 SF 5-1/2", R-21 UltraTouch™ Natural Cotton Insulation .............................................................................................................. 3.06 0.42 
    For >1,600, Deduct  -0.37 

. 
 07 21 16 00-0047 SF 8", R-30 UltraTouch™ Natural Cotton Insulation ..................................................................................................................... 4.19 0.42 

    For >1,600, Deduct  -0.52 

XXXXXXX 
. 
 07 21 19  Foamed-In-Place Insulation (07 21)
. 
. 
 07 21 19 00-0001  Polyurethane Foam Insulation, Sprayed On (07 21 19) 
. 
. 

 07 21 19 00-0002 SF  1" Thick, R3.8, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ............................................................................. 1.18  
. 

 07 21 19 00-0003 SF  2" Thick, R7.6, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ............................................................................. 1.99  
. 

 07 21 19 00-0004 SF  3" Thick, R11.4, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 2.80  
. 

 07 21 19 00-0005 SF  4" Thick, R15.2, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 3.60  
. 

 07 21 19 00-0006 SF 5" Thick, R19.0, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 4.40  
. 

 07 21 19 00-0007 SF 6" Thick, R22.8, 0.5 PCF, Open Cell, Spray Polyurethane Foam Insulation ........................................................................... 5.22  
. 

 07 21 19 00-0008 SF  1" Thick, R6.5, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation .......................................................................... 2.27  
. 

 07 21 19 00-0009 SF  2" Thick, R13.0, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 3.60  
. 

 07 21 19 00-0010 SF  3" Thick, R19.5, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 4.92  
. 

 07 21 19 00-0011 SF  4" Thick, R26.0, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 6.26  
. 

 07 21 19 00-0012 SF 5" Thick, R32.5, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 7.59  
. 

 07 21 19 00-0013 SF 6" Thick, R39.0, 2.0 PCF, Closed Cell, Spray Polyurethane Foam Insulation ........................................................................ 8.91  

XXXXXXX 
. 
 07 21 23  Loose-Fill Insulation (07 21)
. 
. 
 07 21 23 00-0001  Poured Type, Loose Fill Insulation (07 21 23) 
. 
. 

 07 21 23 00-0002 CF R-3.5/Inch, Poured Type, Fiberglass Loose Fill Insulation ...................................................................................................... 6.53 2.43 
. 

 07 21 23 00-0003 CF R-3.7/Inch, Poured Type, Cellulose Loose Fill Insulation ........................................................................................................ 7.11 2.43 

XXXXXXX 
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. 
 07 21 23 00-0004  Concrete Block Wall Cavity Insulation (07 21 23) 
. 
. 

 07 21 23 00-0005 CF R-2.7, Vermiculite Or Perlite, Concrete Block Wall Cavity Insulation ......................................................................................9.65 2.43 
. 

 07 21 23 00-0006 CF R-4, Polystyrene Foam, Concrete Block Wall Cavity Insulation ..............................................................................................9.55 2.43 

XXXXXXX 
. 
 07 21 26  Blown Insulation (07 21) 
. 
. 
 07 21 26 00-0001  Fiberglass Blown-In Insulation (07 21 26) 
. 
. 
 07 21 26 00-0002  Attic, Fiberglass Blown-In Insulation (07 21 26 00-0001) 
. 
. 

 07 21 26 00-0003 SF 3-3/4" Thick, R-13 Attic, Fiberglass Blown In Insulation ..........................................................................................................1.47 1.06 
. 

 07 21 26 00-0004 SF 6-1/4" Thick, R-19 Attic, Fiberglass Blown In Insulation ..........................................................................................................1.88 1.26 
. 

 07 21 26 00-0005 SF 7-1/4" Thick, R-22 Attic, Fiberglass Blown In Insulation ..........................................................................................................2.09 1.37 
. 

 07 21 26 00-0006 SF 10-1/4" Thick, R-30 Attic, Fiberglass Blown In Insulation ........................................................................................................2.47 1.47 
. 

 07 21 26 00-0007 SF 12-3/4" Thick, R-38 Attic, Fiberglass Blown In Insulation ........................................................................................................2.85 1.58 
. 

 07 21 26 00-0008 SF 13-1/2" Thick, R-40 Attic, Fiberglass Blown In Insulation ........................................................................................................3.10 1.68 
. 

 07 21 26 00-0009 SF 14-3/4" Thick, R-44 Attic, Fiberglass Blown In Insulation ........................................................................................................3.18 1.68 
. 

 07 21 26 00-0010 SF 16-1/2" Thick, R-49 Attic, Fiberglass Blown In Insulation ........................................................................................................3.37 1.68 
. 

 07 21 26 00-0011 SF 19" Thick, R-56 Attic, Fiberglass Blown In Insulation ..............................................................................................................3.76 1.68 
. 

 07 21 26 00-0012 SF 21" Thick, R-60 Attic, Fiberglass Blown In Insulation ..............................................................................................................3.78 1.68 

XXXXXXX 
. 
 07 21 26 00-0013  New Wall, Fiberglass Blown-In Insulation (07 21 26 00-0001) 
. 
. 

 07 21 26 00-0014 SF 3-1/2" Thick, R-15 New Wall, Fiberglass Blown In Insulation ..................................................................................................2.20 1.06 
. 

 07 21 26 00-0015 SF 5-1/2" Thick, R-23 New Wall, Fiberglass Blown In Insulation ..................................................................................................2.96 1.26 
. 

 07 21 26 00-0016 SF 7-1/4" Thick, R-31 New Wall, Fiberglass Blown In Insulation ..................................................................................................3.56 1.37 
. 

 07 21 26 00-0017 SF 9-1/4" Thick, R-39 New Wall, Fiberglass Blown In Insulation ..................................................................................................4.28 1.47 

XXXXXXX 
. 
 07 21 26 00-0018  Existing Wall, Fiberglass Blown-In Insulation (07 21 26 00-0001) 

Note: Includes drilling. Excludes patching. 
. 
. 

 07 21 26 00-0019 SF 3-1/2" Thick, R-15 Existing Wall, Fiberglass Blown In Insulation ............................................................................................2.07 1.06 
. 

 07 21 26 00-0020 SF 5-1/2" Thick, R-23 Existing Wall, Fiberglass Blown In Insulation ............................................................................................2.83 1.26 
. 

 07 21 26 00-0021 SF 7-1/4" Thick, R-31 Existing Wall, Fiberglass Blown In Insulation ............................................................................................3.43 1.37 
. 

 07 21 26 00-0022 SF 9-1/4" Thick, R-39 Existing Wall, Fiberglass Blown In Insulation ............................................................................................4.15 1.47 

XXXXXXX 
. 
 07 21 26 00-0023  Cellulose Blown-In Insulation (07 21 26) 
. 
. 
 07 21 26 00-0024  Attic, Cellulose Blown-In Insulation (07 21 26 00-0023) 
. 
. 

 07 21 26 00-0025 SF 3-3/4" Thick, R-13 Attic, Cellulose Blown In Insulation ............................................................................................................1.50 1.06 
. 

 07 21 26 00-0026 SF 5-1/2" Thick, R-19 Attic, Cellulose Blown In Insulation ............................................................................................................1.84 1.16 
. 

 07 21 26 00-0027 SF 6-1/4" Thick, R-22 Attic, Cellulose Blown In Insulation ............................................................................................................2.06 1.26 
. 

 07 21 26 00-0028 SF 7-3/4" Thick, R-28 Attic, Cellulose Blown In Insulation ............................................................................................................2.44 1.37 
. 

 07 21 26 00-0029 SF 8-1/2" Thick, R-30 Attic, Cellulose Blown In Insulation ............................................................................................................2.50 1.37 
. 

 07 21 26 00-0030 SF 10-1/2" Thick, R-38 Attic, Cellulose Blown In Insulation ..........................................................................................................2.95 1.47 
. 

 07 21 26 00-0031 SF 11" Thick, R-40 Attic, Cellulose Blown In Insulation ................................................................................................................3.04 1.47 
. 

 07 21 26 00-0032 SF 13-3/4" Thick, R-50 Attic, Cellulose Blown In Insulation ..........................................................................................................3.60 1.58 
. 

 07 21 26 00-0033 SF 16-1/2" Thick, R-60 Attic, Cellulose Blown In Insulation ..........................................................................................................4.13 1.68 

XXXXXXX 
. 
 07 21 26 00-0034  New Wall, Cellulose Blown-In Insulation (07 21 26 00-0023) 
. 
. 

 07 21 26 00-0035 SF 3-1/2" Thick, R-13 New Wall, Cellulose Blown In Insulation ....................................................................................................2.13 1.06 
. 

 07 21 26 00-0036 SF 5-1/2" Thick, R-20 New Wall, Cellulose Blown In Insulation ....................................................................................................2.88 1.26 
. 

 07 21 26 00-0037 SF 7-1/4" Thick, R-27 New Wall, Cellulose Blown In Insulation ....................................................................................................3.43 1.37 
. 

 07 21 26 00-0038 SF 9-1/4" Thick, R-34 New Wall, Cellulose Blown In Insulation ....................................................................................................4.11 1.47 

XXXXXXX 
. 
 07 21 26 00-0039  Existing Wall, Cellulose Blown-In Insulation (07 21 26 00-0023) 

Note: Includes drilling. Excludes patching. 
. 
. 

 07 21 26 00-0040 SF 3-1/2" Thick, R-13 Existing Wall, Cellulose Blown In Insulation ..............................................................................................2.01 1.06 
. 

 07 21 26 00-0041 SF 5-1/2" Thick, R-20 Existing Wall, Cellulose Blown In Insulation ..............................................................................................2.75 1.26 
. 

 07 21 26 00-0042 SF 7-1/4" Thick, R-27 Existing Wall, Cellulose Blown In Insulation ..............................................................................................3.30 1.37 
. 

 07 21 26 00-0043 SF 9-1/4" Thick, R-34 Existing Wall, Cellulose Blown In Insulation ..............................................................................................3.98 1.47 

XXXXXXX 
. 
 07 21 29  Sprayed Insulation (07 21) 
. 
. 
 07 21 29 00-0001  Fiber Sprayed On Insulation (07 21 29) 
. 
. 

 07 21 29 00-0002 SF 1" Spray, R2.7 Perlite Insulation .............................................................................................................................................2.43 0.62 
. 

 07 21 29 00-0003 SF  1" Spray, R3.7 Fibrous/Cementitious Insulation ......................................................................................................................1.75 0.62 

XXXXXXX 
. 
 07 21 29 00-0004  Cellulose Sprayed On Insulation (07 21 29) 
. 
. 

 07 21 29 00-0005 SF 1" Thick - Cellulose Spray-on Insulation ..................................................................................................................................3.62 0.62 

XXXXXXX 
. 
 07 21 53  Reflective Insulation (07 21) 
. 
. 
 07 21 53 00-0001  Reflective Barrier Insulation (Foil - Single Bubble - Foil) (07 21 53) 
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. 

. 
 07 21 53 00-0002 SF 3/16" Nominal Thickness, Reflective Barrier Insulation, With Single Bubble Air Space .......................................................... 0.94  

XXXXXXX 
. 
 07 22  Roof and Deck Insulation (07 20) 
. 
. 
 07 22 16  Roof Board Insulation (07 22)

Note: Use these items for specified related installations with systems per CSI section 07 50 00. Items are for single layer of 
panels attached per FM I-90 requirements. Types are stock sizes set in cold applied adhesive. Apply modifiers for specified 
alternate attachment. 

. 

. 
 07 22 16 00-0001  Rigid Board Roofing Insulation (07 22 16) 

Note: Use these items for specified related installations with systems per CSI section 07 50 00. Items are for 
single layer of panels attached per FM I-90 requirements. 

. 

. 
 07 22 16 00-0002  Cold Adhesive Applied Rigid Board Roofing Insulation (07 22 16 00-0001) 
. 
. 
 07 22 16 00-0003  Cold Adhesive Applied, High-Density Fiberboard, Roof Board Insulation (07 22 

16 00-0002) 
. 
. 

 07 22 16 00-0004 SF 1/2" Thick, R1.3, High-Density Fiberboard, Roof Board Insulation, Cold Adhesive Applied .................................................... 1.99  
. 

 07 22 16 00-0005 SF 25/32" Thick, R1.9, High-Density Fiberboard, Roof Board Insulation, Cold Adhesive Applied ................................................ 2.31  
. 

 07 22 16 00-0006 SF 1" Thick, R2.5, High-Density Fiberboard, Roof Board Insulation, Cold Adhesive Applied ....................................................... 2.63  
. 

 07 22 16 00-0007 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Roof Board Insulation, Cold Adhesive Applied ................................................ 3.20  
. 

 07 22 16 00-0008 SF 2" Thick, R5, High-Density Fiberboard, Roof Board Insulation, Cold Adhesive Applied .......................................................... 3.79  

XXXXXXX 
. 
 07 22 16 00-0009  Cold Adhesive Applied, Wood Fiber (Cellulosic-Fiber), Roof Board 

Insulation (07 22 16 00-0002) 
. 
. 

 07 22 16 00-0010 SF 1/2" Thick, R1.3, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Cold Adhesive Applied ............................................ 2.14  
. 

 07 22 16 00-0011 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Cold Adhesive Applied ............................................... 2.53  

XXXXXXX 
. 
 07 22 16 00-0012  Cold Adhesive Applied, Perlite, Roof Board Insulation (07 22 16 00-0002) 
. 
. 

 07 22 16 00-0013 SF 1/2" Thick, R1.32, Perlite, Roof Board Insulation, Cold Adhesive Applied .............................................................................. 1.92  
. 

 07 22 16 00-0014 SF 1/2" Thick, R1.32, Perlite, Roof Board Insulation, Cold Adhesive Applied .............................................................................. 1.92  
. 

 07 22 16 00-0015 SF 3/4" Thick, R2.08, Perlite, Roof Board Insulation, Cold Adhesive Applied .............................................................................. 2.11  
. 

 07 22 16 00-0016 SF 1" Thick, R2.78, Perlite, Roof Board Insulation, Cold Adhesive Applied ................................................................................. 2.32  
. 

 07 22 16 00-0017 SF 1-1/2" Thick, R4.17, Perlite, Roof Board Insulation, Cold Adhesive Applied ........................................................................... 2.87  
. 

 07 22 16 00-0018 SF 2" Thick, R5.56, Perlite, Roof Board Insulation, Cold Adhesive Applied ................................................................................. 3.21  

XXXXXXX 
. 
 07 22 16 00-0019  Cold Adhesive Applied, Basalt Mineral Wool, Roof Board Insulation (07 22 16 00-

0002) 
. 
. 

 07 22 16 00-0020 SF 1" Thick, R3.5, Basalt Mineral Wool, Roof Board Insulation, Cold Adhesive Applied .............................................................. 2.62  
. 

 07 22 16 00-0021 SF 2" Thick, R7.4, Basalt Mineral Wool, Roof Board Insulation, Cold Adhesive Applied .............................................................. 3.49  
. 

 07 22 16 00-0022 SF 3" Thick, R11.1, Basalt Mineral Wool, Roof Board Insulation, Cold Adhesive Applied............................................................ 4.50  

XXXXXXX 
. 
 07 22 16 00-0023  Cold Adhesive Applied, Foam Glass (Cellular Glass), Roof Board Insulation 

(07 22 16 00-0002) 
. 
. 

 07 22 16 00-0024 SF 1-1/2" Thick, R5.16, Foam Glass (Cellular Glass), Roof Board Insulation, Cold Adhesive Applied ........................................ 4.78  
. 

 07 22 16 00-0025 SF 2" Thick, R6.88, Foam Glass (Cellular Glass), Roof Board Insulation, Cold Adhesive Applied .............................................. 5.62  
. 

 07 22 16 00-0026 SF 2-3/4" Thick, R8.17, Foam Glass (Cellular Glass), Roof Board Insulation, Cold Adhesive Applied ........................................ 7.28  
. 

 07 22 16 00-0027 SF 3-1/2" Thick, R12.04, Foam Glass (Cellular Glass), Roof Board Insulation, Cold Adhesive Applied ...................................... 8.94  

XXXXXXX 
. 
 07 22 16 00-0028  Cold Adhesive Applied, Molded Expanded Polystyrene, Roof Board 

Insulation (07 22 16 00-0002) 
. 
. 

 07 22 16 00-0029 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied .......................... 1.79  
    For Loose-Laid, Deduct  -0.96 

. 
 07 22 16 00-0030 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied .......................... 1.87  

    For Loose-Laid, Deduct  -0.96 
. 

 07 22 16 00-0031 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied .......................... 2.07  
    For Loose-Laid, Deduct  -0.96 

. 
 07 22 16 00-0032 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ............................. 2.28  

    For Loose-Laid, Deduct  -0.97 
. 

 07 22 16 00-0033 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ............................. 3.09  
    For Loose-Laid, Deduct  -0.98 

. 
 07 22 16 00-0034 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ........................... 3.91  

    For Loose-Laid, Deduct  -0.99 
. 

 07 22 16 00-0035 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ........................... 4.72  
    For Loose-Laid, Deduct  -1.00 

. 
 07 22 16 00-0036 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ........................... 5.53  

    For Loose-Laid, Deduct  -1.01 
. 

 07 22 16 00-0037 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Cold Adhesive Applied ............................. 6.35  
    For Loose-Laid, Deduct  -1.03 

XXXXXXX 
. 
 07 22 16 00-0038  Cold Adhesive Applied, Extruded Polystyrene, Roof Board Insulation (07 22 16 00-

0002) 
Note: 15 PSI compressive strength. 
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. 

. 
 07 22 16 00-0039 SF 3/4" Thick, R3.7, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied ........................................................2.43  

    For Loose-Laid, Deduct  -0.95 
    For 25 PSI Compressive Strength, Add  0.23 
    For 40 PSI Compressive Strength, Add  0.55 
    For 60 PSI Compressive Strength, Add  0.89 
    For 115 PSI Compressive Strength, Add  3.82 

. 
 07 22 16 00-0040 SF 1" Thick, R5.0, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied ...........................................................2.54  

    For Loose-Laid, Deduct  -0.95 
    For 25 PSI Compressive Strength, Add  0.25 
    For 40 PSI Compressive Strength, Add  0.59 
    For 60 PSI Compressive Strength, Add  0.95 
    For 115 PSI Compressive Strength, Add  4.11 

. 
 07 22 16 00-0041 SF 1-1/2" Thick, R7.5, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied .....................................................3.08  

    For Loose-Laid, Deduct  -0.95 
    For 25 PSI Compressive Strength, Add  0.34 
    For 40 PSI Compressive Strength, Add  0.80 
    For 60 PSI Compressive Strength, Add  1.27 
    For 100 PSI Compressive Strength, Add  1.62 
    For 115 PSI Compressive Strength, Add  5.50 

. 
 07 22 16 00-0042 SF 2" Thick, R10.0, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied .........................................................3.65  

    For Loose-Laid, Deduct  -0.97 
    For 25 PSI Compressive Strength, Add  0.42 
    For 40 PSI Compressive Strength, Add  1.00 
    For 60 PSI Compressive Strength, Add  1.58 
    For 115 PSI Compressive Strength, Add  6.89 

. 
 07 22 16 00-0043 SF 2-1/2" Thick, R12.5, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied ...................................................4.19  

    For Loose-Laid, Deduct  -0.97 
    For 25 PSI Compressive Strength, Add  0.51 
    For 40 PSI Compressive Strength, Add  1.21 
    For 60 PSI Compressive Strength, Add  1.89 
    For 100 PSI Compressive Strength, Add  2.44 
    For 115 PSI Compressive Strength, Add  8.27 

. 
 07 22 16 00-0044 SF 3" Thick, R15.0, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied .........................................................4.75  

    For Loose-Laid, Deduct  -0.98 
    For 25 PSI Compressive Strength, Add  0.60 
    For 40 PSI Compressive Strength, Add  1.41 
    For 60 PSI Compressive Strength, Add  2.21 
    For 115 PSI Compressive Strength, Add  9.66 

. 
 07 22 16 00-0045 SF 4" Thick, R20.0, Extruded Polystyrene, Roof Board Insulation, Cold Adhesive Applied .........................................................5.33  

    For Loose-Laid, Deduct  -0.99 
    For 25 PSI Compressive Strength, Add  0.68 
    For 40 PSI Compressive Strength, Add  1.62 
    For 60 PSI Compressive Strength, Add  2.53 
    For 115 PSI Compressive Strength, Add  11.08 

XXXXXXX 
. 
 07 22 16 00-0046  Cold Adhesive Applied, Polyisocyanurate Board Roofing Insulation (07 22 16 00-0002) 
. 
. 

 07 22 16 00-0047 SF 3/4" Thick, R4.3, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ...............................................................2.20  
    For Loose-Laid, Deduct  -0.95 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.12 

. 
 07 22 16 00-0048 SF 1" Thick, R5.7, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ..................................................................2.27  

    For Loose-Laid, Deduct  -0.95 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.13 

. 
 07 22 16 00-0049 SF 1-1/2" Thick, R8.6, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ............................................................2.40  

    For Loose-Laid, Deduct  -0.96 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.14 

. 
 07 22 16 00-0050 SF 2" Thick, R11.4, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ................................................................2.71  

    For Loose-Laid, Deduct  -0.97 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.17 

. 
 07 22 16 00-0051 SF 2-1/2" Thick, R14.4, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ..........................................................3.03  

    For Loose-Laid, Deduct  -0.97 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.20 

. 
 07 22 16 00-0052 SF 3" Thick, R17.4, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ................................................................3.34  

    For Loose-Laid, Deduct  -0.98 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.23 

. 
 07 22 16 00-0053 SF 3-1/2" Thick, R20.5, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ..........................................................3.70  

    For Loose-Laid, Deduct  -0.99 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.27 

. 
 07 22 16 00-0054 SF 4" Thick, R23.6, Polyisocyanurate, Roof Board Insulation, Cold Adhesive Applied ................................................................4.00  

    For Loose-Laid, Deduct  -0.99 
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.29 

XXXXXXX 
. 
 07 22 16 00-0055  Cold Adhesive Applied, High-Density Polyisocyanurate Cover Board And 

Roofing Insulation (07 22 16 00-0002) 
. 
. 

 07 22 16 00-0056 SF 1/2" Thick, R2.5, High-Density Polyisocyanurate Cover Board And Roofing Insulation, Cold Adhesive Applied ....................2.49  

XXXXXXX 
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. 
 07 22 16 00-0057  Cold Adhesive Applied, Gypsum-Fiber, Roof Board Insulation (USG 

Securock) (07 22 16 00-0002) 
. 
. 

 07 22 16 00-0058 SF 1/4" Thick, R0.2, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Cold Adhesive Applied .......................... 2.37  
. 

 07 22 16 00-0059 SF 3/8" Thick, R0.3, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Cold Adhesive Applied .......................... 2.50  
. 

 07 22 16 00-0060 SF 1/2" Thick, R0.5, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Cold Adhesive Applied .......................... 2.58  
. 

 07 22 16 00-0061 SF 5/8" Thick, R0.6, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Cold Adhesive Applied .......................... 2.63  

XXXXXXX 
. 
 07 22 16 00-0062  Cold Adhesive Applied, Glass-Mat, Roof Board Insulation (USG Securock) 

(07 22 16 00-0002) 
. 
. 

 07 22 16 00-0063 SF 1/4" Thick, R0.36, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Cold Adhesive Applied ............................ 2.32  
. 

 07 22 16 00-0064 SF 1/2" Thick, R0.53, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Cold Adhesive Applied ............................ 2.52  
. 

 07 22 16 00-0065 SF 5/8" Thick, R0.54, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Cold Adhesive Applied ............................ 2.56  

XXXXXXX 
. 
 07 22 16 00-0066  Cold Adhesive Applied, Polyisocyanurate And Oriented Strand Board, 

Nailbase Roof Board Insulation (07 22 16 00-0002) 
Note: Includes a polyisocyanurate foam core bonded to a 7/16" oriented strand board (OSB) facer. 

. 

. 
 07 22 16 00-0067 SF 1.5" Thick, R6.2, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 

Applied ................................................................................................................................................................................... 3.93  
. 

 07 22 16 00-0068 SF 2" Thick, R9.1, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 
Applied ................................................................................................................................................................................... 4.12  

. 
 07 22 16 00-0069 SF 2.5" Thick, R12.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 

Applied ................................................................................................................................................................................... 4.37  
. 

 07 22 16 00-0070 SF 3" Thick, R15.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 
Applied ................................................................................................................................................................................... 4.53  

. 
 07 22 16 00-0071 SF 3.5" Thick, R18.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 

Applied ................................................................................................................................................................................... 4.90  
. 

 07 22 16 00-0072 SF 4" Thick, R21.1, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 
Applied ................................................................................................................................................................................... 5.05  

. 
 07 22 16 00-0073 SF 4.5" Thick, R24.2, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Cold Adhesive 

Applied ................................................................................................................................................................................... 5.32  

XXXXXXX 
. 
 07 22 16 00-0074  Cold Adhesive Applied, Polyisocyanurate And Oriented Strand Board With 

Air Vent Spacer Strips, Nailbase Roof Board Insulation (07 22 16 00-0002) 
Note: Includes a polyisocyanurate foam core bonded to a 7/16" oriented strand board (OSB) facer. 

. 

. 
 07 22 16 00-0075 SF 2.5" Thick, R5.7, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Cold Adhesive Applied ......................................................................................................................................... 3.97  
. 

 07 22 16 00-0076 SF 3" Thick, R8.6, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 
Insulation, Cold Adhesive Applied ......................................................................................................................................... 4.30  

. 
 07 22 16 00-0077 SF 3.5" Thick, R11.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Cold Adhesive Applied ......................................................................................................................................... 4.68  
. 

 07 22 16 00-0078 SF 4" Thick, R14.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 
Insulation, Cold Adhesive Applied ......................................................................................................................................... 4.94  

. 
 07 22 16 00-0079 SF 4.5" Thick, R17.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Cold Adhesive Applied ......................................................................................................................................... 5.27  
. 

 07 22 16 00-0080 SF 5" Thick, R20.5, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 
Insulation, Cold Adhesive Applied ......................................................................................................................................... 5.61  

. 
 07 22 16 00-0081 SF 5.5" Thick, R23.6, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Cold Adhesive Applied ......................................................................................................................................... 6.26  

XXXXXXX 
. 
 07 22 16 00-0082  Hot-Mopped Rigid Board Roofing Insulation (07 22 16 00-0001) 
. 
. 
 07 22 16 00-0083  Hot-Mopped, High-Density Fiberboard, Roof Board Insulation (07 22 16 00-0082) 
. 
. 

 07 22 16 00-0084 SF 1/2" Thick, R1.3, High-Density Fiberboard, Roof Board Insulation, Hot-Mopped .................................................................... 1.85  
. 

 07 22 16 00-0085 SF 25/32" Thick, R1.9, High-Density Fiberboard, Roof Board Insulation, Hot-Mopped ................................................................ 2.18  
. 

 07 22 16 00-0086 SF 1" Thick, R2.5, High-Density Fiberboard, Roof Board Insulation, Hot-Mopped ....................................................................... 2.49  
. 

 07 22 16 00-0087 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Roof Board Insulation, Hot-Mopped ................................................................. 3.09  
. 

 07 22 16 00-0088 SF 2" Thick, R5, High-Density Fiberboard, Roof Board Insulation, Hot-Mopped .......................................................................... 3.67  

XXXXXXX 
. 
 07 22 16 00-0089  Hot-Mopped, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation (07 22 16 00-0082) 
. 
. 

 07 22 16 00-0090 SF 1/2" Thick, R1.3, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Hot-Mopped ............................................................ 2.01  
. 

 07 22 16 00-0091 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Hot-Mopped ............................................................... 2.40  

XXXXXXX 
. 
 07 22 16 00-0092  Hot-Mopped, Perlite, Roof Board Insulation (07 22 16 00-0082) 
. 
. 

 07 22 16 00-0093 SF 1/2" Thick, R1.32, Perlite, Roof Board Insulation, Hot-Mopped............................................................................................... 1.76  
. 

 07 22 16 00-0094 SF 3/4" Thick, R2.08, Perlite, Roof Board Insulation, Hot-Mopped............................................................................................... 1.94  
. 

 07 22 16 00-0095 SF 1" Thick, R2.78, Perlite, Roof Board Insulation, Hot-Mopped ................................................................................................. 2.17  
. 

 07 22 16 00-0096 SF 1-1/2" Thick, R4.17, Perlite, Roof Board Insulation, Hot-Mopped ........................................................................................... 2.71  
. 

 07 22 16 00-0097 SF 2" Thick, R5.56, Perlite, Roof Board Insulation, Hot-Mopped ................................................................................................. 3.05  

XXXXXXX 
. 
 07 22 16 00-0098  Hot-Mopped, Basalt Mineral Wool, Roof Board Insulation (07 22 16 00-0082) 
. 
. 

 07 22 16 00-0099 SF 1" Thick, R3.5, Basalt Mineral Wool, Roof Board Insulation, Hot-Mopped .............................................................................. 2.46  
. 

 07 22 16 00-0100 SF 2" Thick, R7.4, Basalt Mineral Wool, Roof Board Insulation, Hot-Mopped .............................................................................. 3.32  
. 

 07 22 16 00-0101 SF 3" Thick, R11.1, Basalt Mineral Wool, Roof Board Insulation, Hot-Mopped ............................................................................ 4.37  
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XXXXXXX 
. 
 07 22 16 00-0102  Hot-Mopped, Foam Glass (Cellular Glass), Roof Board Insulation (07 22 16 00-0082) 
. 
. 

 07 22 16 00-0103 SF 1-1/2" Thick, R5.16, Foam Glass (Cellular Glass), Roof Board Insulation, Hot-Mopped .........................................................4.62  
. 

 07 22 16 00-0104 SF 2" Thick, R6.88, Foam Glass (Cellular Glass), Roof Board Insulation, Hot-Mopped ...............................................................5.45  
. 

 07 22 16 00-0105 SF 2-3/4" Thick, R8.17, Foam Glass (Cellular Glass), Roof Board Insulation, Hot-Mopped .........................................................7.15  
. 

 07 22 16 00-0106 SF 3-1/2" Thick, R12.04, Foam Glass (Cellular Glass), Roof Board Insulation, Hot-Mopped .......................................................8.81  

XXXXXXX 
. 
 07 22 16 00-0107  Hot-Mopped, Molded Expanded Polystyrene, Roof Board Insulation (07 22 16 00-

0082) 
. 
. 

 07 22 16 00-0108 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ...........................................1.63  
. 

 07 22 16 00-0109 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ...........................................1.71  
. 

 07 22 16 00-0110 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ...........................................1.82  
. 

 07 22 16 00-0111 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ..............................................2.11  
. 

 07 22 16 00-0112 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ..............................................2.94  
. 

 07 22 16 00-0113 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ............................................3.76  
. 

 07 22 16 00-0114 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ............................................4.57  
. 

 07 22 16 00-0115 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ............................................5.40  
. 

 07 22 16 00-0116 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Hot-Mopped ..............................................6.21  

XXXXXXX 
. 
 07 22 16 00-0117  Hot-Mopped, Extruded Polystyrene, Roof Board Insulation (07 22 16 00-0082) 

Note: 15 PSI compressive strength. 
. 
. 

 07 22 16 00-0118 SF 3/4" Thick, R3.7, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped .........................................................................2.26  
    For 25 PSI Compressive Strength, Add  0.19 
    For 40 PSI Compressive Strength, Add  0.45 
    For 60 PSI Compressive Strength, Add  0.74 
    For 115 PSI Compressive Strength, Add  3.17 

. 
 07 22 16 00-0119 SF 1" Thick, R5.0, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ............................................................................2.39  

    For 25 PSI Compressive Strength, Add  0.21 
    For 40 PSI Compressive Strength, Add  0.50 
    For 60 PSI Compressive Strength, Add  0.81 
    For 115 PSI Compressive Strength, Add  3.47 

. 
 07 22 16 00-0120 SF 1-1/2" Thick, R7.5, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ......................................................................2.93  

    For 25 PSI Compressive Strength, Add  0.30 
    For 40 PSI Compressive Strength, Add  0.70 
    For 60 PSI Compressive Strength, Add  1.13 
    For 100 PSI Compressive Strength, Add  1.44 
    For 115 PSI Compressive Strength, Add  4.86 

. 
 07 22 16 00-0121 SF 2" Thick, R10.0, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ..........................................................................3.62  

    For 25 PSI Compressive Strength, Add  0.38 
    For 40 PSI Compressive Strength, Add  0.91 
    For 60 PSI Compressive Strength, Add  1.45 
    For 115 PSI Compressive Strength, Add  6.27 

. 
 07 22 16 00-0122 SF 2-1/2" Thick, R12.5, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped .................................................................. 14.03  

    For 25 PSI Compressive Strength, Add  0.47 
    For 40 PSI Compressive Strength, Add  1.11 
    For 60 PSI Compressive Strength, Add  2.25 
    For 100 PSI Compressive Strength, Add  2.75 
    For 115 PSI Compressive Strength, Add  8.64 

. 
 07 22 16 00-0123 SF 3" Thick, R15.0, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ..........................................................................4.62  

    For 25 PSI Compressive Strength, Add  0.56 
    For 40 PSI Compressive Strength, Add  1.32 
    For 60 PSI Compressive Strength, Add  2.07 
    For 115 PSI Compressive Strength, Add  9.03 

. 
 07 22 16 00-0124 SF 4" Thick, R20.0, Extruded Polystyrene, Roof Board Insulation, Hot-Mopped ..........................................................................5.18  

    For 25 PSI Compressive Strength, Add  0.64 
    For 40 PSI Compressive Strength, Add  1.52 
    For 60 PSI Compressive Strength, Add  2.38 
    For 115 PSI Compressive Strength, Add  10.42 

XXXXXXX 
. 
 07 22 16 00-0125  Hot-Mopped, Polyisocyanurate Board Roofing Insulation (07 22 16 00-0082) 
. 
. 

 07 22 16 00-0126 SF 3/4" Thick, R4.3, Polyisocyanurate, Roof Board Insulation, Hot-Mopped................................................................................2.04  
    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.10 

. 
 07 22 16 00-0127 SF 1" Thick, R5.7, Polyisocyanurate, Roof Board Insulation, Hot-Mopped ..................................................................................2.11  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.10 

. 
 07 22 16 00-0128 SF 1-1/2" Thick, R8.6, Polyisocyanurate, Roof Board Insulation, Hot-Mopped ............................................................................2.23  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.11 

. 
 07 22 16 00-0129 SF 2" Thick, R11.4, Polyisocyanurate, Roof Board Insulation, Hot-Mopped.................................................................................2.55  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.15 

. 
 07 22 16 00-0130 SF 2-1/2" Thick, R14.4, Polyisocyanurate, Roof Board Insulation, Hot-Mopped ..........................................................................2.89  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.18 

. 
 07 22 16 00-0131 SF 3" Thick, R17.4, Polyisocyanurate, Roof Board Insulation, Hot-Mopped.................................................................................3.21  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.21 



 

 Thermal And Moisture Protection 07

07
 

Thermal Protection 07 20
Roof and Deck Insulation 07 22

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 07 - 21

. 
 07 22 16 00-0132 SF 3-1/2" Thick, R20.5, Polyisocyanurate, Roof Board Insulation, Hot-Mopped .......................................................................... 3.44  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.24 

. 
 07 22 16 00-0133 SF 4" Thick, R23.6, Polyisocyanurate, Roof Board Insulation, Hot-Mopped ................................................................................ 3.86  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.27 

XXXXXXX 
. 
 07 22 16 00-0134  Hot-Mopped, Gypsum-Fiber, Roof Board Insulation (USG Securock) (07 22 16 00-

0082) 
. 
. 

 07 22 16 00-0135 SF 1/4" Thick, R0.2, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Hot-Mopped ........................................... 2.23  
. 

 07 22 16 00-0136 SF 3/8" Thick, R0.3, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Hot-Mopped ........................................... 2.36  
. 

 07 22 16 00-0137 SF 1/2" Thick, R0.5, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Hot-Mopped ........................................... 2.45  
. 

 07 22 16 00-0138 SF 5/8" Thick, R0.6, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Hot-Mopped ........................................... 2.49  

XXXXXXX 
. 
 07 22 16 00-0139  Hot-Mopped, Glass-Mat, Roof Board Insulation (USG Securock) (07 22 16 00-0082) 
. 
. 

 07 22 16 00-0140 SF 1/4" Thick, R0.36, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Hot-Mopped ............................................ 2.19  
. 

 07 22 16 00-0141 SF 1/2" Thick, R0.53, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Hot-Mopped ............................................ 2.38  
. 

 07 22 16 00-0142 SF 5/8" Thick, R0.54, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Hot-Mopped ............................................ 2.43  

XXXXXXX 
. 
 07 22 16 00-0143  Mechanically Fastened Rigid Board Roofing Insulation (07 22 16 00-0001) 

Note: Mechanically fastened to wood or steel. 
. 
. 
 07 22 16 00-0144  Mechanically Fastened, High-Density Fiberboard, Roof Board Insulation (07 22 

16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0145 SF 1/2" Thick, R1.3, High-Density Fiberboard, Roof Board Insulation, Mechanically Fastened ................................................... 1.82  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.04 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.90 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0146 SF 25/32" Thick, R1.9, High-Density Fiberboard, Roof Board Insulation, Mechanically Fastened ............................................... 2.14  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.06 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.92 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0147 SF 1" Thick, R2.5, High-Density Fiberboard, Roof Board Insulation, Mechanically Fastened ...................................................... 2.46  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.08 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.94 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0148 SF 1-1/2" Thick, R3.8, High-Density Fiberboard, Roof Board Insulation, Mechanically Fastened ................................................ 3.09  

    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0149 SF 2" Thick, R5, High-Density Fiberboard, Roof Board Insulation, Mechanically Fastened ......................................................... 3.67  

    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

XXXXXXX 
. 
 07 22 16 00-0150  Mechanically Fastened, Wood Fiber (Cellulosic-Fiber), Roof Board 

Insulation (07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 
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. 

. 
 07 22 16 00-0151 SF 1/2" Thick, R1.3, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Mechanically Fastened ...........................................1.97  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.08 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.94 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0152 SF 1" Thick, R2.6, Wood Fiber (Cellulosic-Fiber), Roof Board Insulation, Mechanically Fastened ..............................................2.36  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.08 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.94 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

XXXXXXX 
. 
 07 22 16 00-0153  Mechanically Fastened, Perlite, Roof Board Insulation (07 22 16 00-0143) 

Note: Mechanically fastened to wood or steel. 
. 
. 

 07 22 16 00-0154 SF 1/2" Thick, R1.32, Perlite, Roof Board Insulation, Mechanically Fastened ..............................................................................1.75  
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.99 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.85 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0155 SF 3/4" Thick, R2.08, Perlite, Roof Board Insulation, Mechanically Fastened ..............................................................................1.94  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.99 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.85 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0156 SF 1" Thick, R2.78, Perlite, Roof Board Insulation, Mechanically Fastened .................................................................................2.15  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.99 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.85 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0157 SF 1-1/2" Thick, R4.17, Perlite, Roof Board Insulation, Mechanically Fastened ...........................................................................2.76  

    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0158 SF 2" Thick, R5.56, Perlite, Roof Board Insulation, Mechanically Fastened .................................................................................3.10  

    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

XXXXXXX 
. 
 07 22 16 00-0159  Mechanically Fastened, Basalt Mineral Wool, Roof Board Insulation (07 22 16 00-

0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0160 SF 1" Thick, R3.5, Basalt Mineral Wool, Roof Board Insulation, Mechanically Fastened .............................................................2.45  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.99 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.85 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 
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. 
 07 22 16 00-0161 SF 2" Thick, R7.4, Basalt Mineral Wool, Roof Board Insulation, Mechanically Fastened ............................................................. 3.37  

    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 22 16 00-0162 SF 3" Thick, R11.1, Basalt Mineral Wool, Roof Board Insulation, Mechanically Fastened ........................................................... 4.45  

    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.17 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

XXXXXXX 
. 
 07 22 16 00-0163  Mechanically Fastened, Foam Glass (Cellular Glass), Roof Board 

Insulation (07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0164 SF 1-1/2" Thick, R5.16, Foam Glass (Cellular Glass), Roof Board Insulation, Mechanically Fastened ........................................ 4.67  

    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0165 SF 2" Thick, R6.88, Foam Glass (Cellular Glass), Roof Board Insulation, Mechanically Fastened .............................................. 5.51  

    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 22 16 00-0166 SF 2-3/4" Thick, R8.17, Foam Glass (Cellular Glass), Roof Board Insulation, Mechanically Fastened ........................................ 7.23  

    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.17 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0167 SF 3-1/2" Thick, R12.04, Foam Glass (Cellular Glass), Roof Board Insulation, Mechanically Fastened ...................................... 8.99  

    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.56 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.67 

XXXXXXX 
. 
 07 22 16 00-0168  Mechanically Fastened, Molded Expanded Polystyrene, Roof Board 

Insulation (07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0169 SF 3/8" Thick, R1.44, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened .......................... 1.62  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.00 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.86 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0170 SF 1/2" Thick, R1.93, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened .......................... 1.70  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.00 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.86 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 
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. 
 07 22 16 00-0171 SF 3/4" Thick, R2.89, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened ..........................1.90  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.00 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.86 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0172 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened .............................2.11  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.00 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.86 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0173 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened .............................2.98  

    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 22 16 00-0174 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened ...........................3.86  

    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.24 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.18 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0175 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened ...........................4.77  

    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Gypsum, Add  1.74 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.40 

. 
 07 22 16 00-0176 SF 5" Thick, R19.25, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened ...........................5.69  

    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.73 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.93 

. 
 07 22 16 00-0177 SF 6" Thick, R23.1, Molded Expanded Polystyrene, Roof Board Insulation (MEPS), Mechanically Fastened .............................6.91  

    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.91 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.19 

XXXXXXX 
. 
 07 22 16 00-0178  Mechanically Fastened, Extruded Polystyrene, Roof Board Insulation (07 22 16 00-

0143) 
Note: 15 PSI compressive strength. Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0179 SF 3/4" Thick, R3.7, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened ........................................................2.26  

    For 25 PSI Compressive Strength, Add  0.20 
    For 40 PSI Compressive Strength, Add  0.49 
    For 60 PSI Compressive Strength, Add  0.79 
    For 115 PSI Compressive Strength, Add  3.39 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.99 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.85 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 
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. 
 07 22 16 00-0180 SF 1" Thick, R5.0, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened ........................................................... 2.37  

    For 25 PSI Compressive Strength, Add  0.22 
    For 40 PSI Compressive Strength, Add  0.53 
    For 60 PSI Compressive Strength, Add  0.86 
    For 115 PSI Compressive Strength, Add  3.67 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.99 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.85 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0181 SF 1-1/2" Thick, R7.5, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened ..................................................... 2.97  

    For 25 PSI Compressive Strength, Add  0.32 
    For 40 PSI Compressive Strength, Add  0.76 
    For 60 PSI Compressive Strength, Add  1.20 
    For 100 PSI Compressive Strength, Add  1.54 
    For 115 PSI Compressive Strength, Add  5.21 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0182 SF 2" Thick, R10.0, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened ......................................................... 3.54  

    For 25 PSI Compressive Strength, Add  0.40 
    For 40 PSI Compressive Strength, Add  0.96 
    For 60 PSI Compressive Strength, Add  1.52 
    For 115 PSI Compressive Strength, Add  6.60 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 22 16 00-0183 SF 2-1/2" Thick, R12.5, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened ................................................... 4.14  

    For 25 PSI Compressive Strength, Add  0.50 
    For 40 PSI Compressive Strength, Add  1.19 
    For 60 PSI Compressive Strength, Add  1.87 
    For 100 PSI Compressive Strength, Add  2.40 
    For 115 PSI Compressive Strength, Add  8.15 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.22 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.16 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.18 

. 
 07 22 16 00-0184 SF 3" Thick, R15.0, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened ......................................................... 4.70  

    For 25 PSI Compressive Strength, Add  0.59 
    For 40 PSI Compressive Strength, Add  1.39 
    For 60 PSI Compressive Strength, Add  2.18 
    For 115 PSI Compressive Strength, Add  9.53 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.17 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0185 SF 4" Thick, R20.0, Extruded Polystyrene, Roof Board Insulation, Mechanically Fastened ......................................................... 5.37  

    For 25 PSI Compressive Strength, Add  0.69 
    For 40 PSI Compressive Strength, Add  1.64 
    For 60 PSI Compressive Strength, Add  2.55 
    For 115 PSI Compressive Strength, Add  11.18 
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Gypsum, Add  1.74 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.40 

XXXXXXX 
. 
 07 22 16 00-0186  Mechanically Fastened, Polyisocyanurate Board Roofing Insulation (07 22 16 00-0143) 

Note: Mechanically fastened to wood or steel. 
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. 
 07 22 16 00-0187 SF 3/4" Thick, R4.3, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ...............................................................2.03  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.11 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.99 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.85 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0188 SF 1" Thick, R5.7, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ..................................................................2.10  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.11 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.99 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.85 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0189 SF 1-1/2" Thick, R8.6, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ...........................................................2.29  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.13 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0190 SF 2" Thick, R11.4, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ................................................................2.60  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.16 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 22 16 00-0191 SF 2-1/2" Thick, R14.4, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened .........................................................2.97  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.20 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.17 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.18 

. 
 07 22 16 00-0192 SF 3" Thick, R17.4, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened ................................................................3.29  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.23 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.23 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.17 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0193 SF 3-1/2" Thick, R20.5, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened .........................................................3.74  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.27 
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.57 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.68 
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. 
 07 22 16 00-0194 SF 4" Thick, R23.6, Polyisocyanurate, Roof Board Insulation, Mechanically Fastened................................................................ 4.04  

    For Foil Facer, Add  0.36 
    For 25 PSI Compressive Strength, Add  0.30 
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Gypsum, Add  1.74 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.40 

XXXXXXX 
. 
 07 22 16 00-0195  Mechanically Fastened, High-Density Polyisocyanurate Cover Board And 

Roofing Insulation (07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0196 SF 1/2" Thick, R2.5, High-Density Polyisocyanurate Cover Board And Roofing Insulation, Mechanically Fastened ................... 2.32  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.04 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.90 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

XXXXXXX 
. 
 07 22 16 00-0197  Mechanically Fastened, Gypsum-Fiber, Roof Board Insulation (USG 

Securock) (07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0198 SF 1/4" Thick, R0.2, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Mechanically Fastened .......................... 2.20  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.04 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.90 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0199 SF 3/8" Thick, R0.3, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Mechanically Fastened .......................... 2.33  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.04 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.90 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0200 SF 1/2" Thick, R0.5, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Mechanically Fastened .......................... 2.41  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.04 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.90 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0201 SF 5/8" Thick, R0.6, Gypsum-Fiber, Roof Board Insulation (USG Securock Gypsum), Mechanically Fastened .......................... 2.46  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.04 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.90 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

XXXXXXX 
. 
 07 22 16 00-0202  Mechanically Fastened, Glass-Mat, Roof Board Insulation (USG Securock) 

(07 22 16 00-0143) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0203 SF 1/4" Thick, R0.36, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Mechanically Fastened ........................... 2.15  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.04 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.90 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 
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. 
 07 22 16 00-0204 SF 1/2" Thick, R0.53, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Mechanically Fastened ...........................2.35  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.04 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.90 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0205 SF 5/8" Thick, R0.54, Glass-Mat, Roof Board Insulation (USG Securock Glass-Mat), Mechanically Fastened ...........................2.39  

    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.04 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.90 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

XXXXXXX 
. 
 07 22 16 00-0206  Mechanically Fastened, Polyisocyanurate And Oriented Strand Board, 

Nailbase Roof Board Insulation (07 22 16 00-0143) 
Note: Includes a polyisocyanurate foam core bonded to a 7/16" oriented strand board (OSB) facer. Mechanically 
fastened to wood or steel. 

. 

. 
 07 22 16 00-0207 SF 1.5" Thick, R6.2, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................3.82  
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 22 16 00-0208 SF 2" Thick, R9.1, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................4.01  
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.03 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.05 

. 
 07 22 16 00-0209 SF 2.5" Thick, R12.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................4.31  
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.39 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.33 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.18 

. 
 07 22 16 00-0210 SF 3" Thick, R15.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................4.48  
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.39 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.33 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0211 SF 3.5" Thick, R18.0, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................4.95  
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.73 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.84 

. 
 07 22 16 00-0212 SF 4" Thick, R21.1, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................5.10  
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Gypsum, Add  1.74 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.40 
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. 
 07 22 16 00-0213 SF 4.5" Thick, R24.2, Polyisocyanurate And Oriented Strand Board, Nailbase Roof Board Insulation, Mechanically 

Fastened ................................................................................................................................................................................ 5.48  
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.92 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.12 

XXXXXXX 
. 
 07 22 16 00-0214  Mechanically Fastened, Polyisocyanurate And Oriented Strand Board With 

Air Vent Spacer Strips, Nailbase Roof Board Insulation (07 22 16 00-0143) 
Note: Includes a polyisocyanurate foam core bonded to a 7/16" oriented strand board (OSB) facer. Mechanically 
fastened to wood or steel. 

. 

. 
 07 22 16 00-0215 SF 2.5" Thick, R5.7, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 3.91  
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.38 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.32 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.18 

. 
 07 22 16 00-0216 SF 3" Thick, R8.6, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 4.24  
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.38 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.20 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.32 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0217 SF 3.5" Thick, R11.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 4.72  
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.72 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.83 

. 
 07 22 16 00-0218 SF 4" Thick, R14.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 4.98  
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Gypsum, Add  1.74 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.40 

. 
 07 22 16 00-0219 SF 4.5" Thick, R17.4, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 5.42  
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.88 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.08 

. 
 07 22 16 00-0220 SF 5" Thick, R20.5, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 5.77  
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.88 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.08 

. 
 07 22 16 00-0221 SF 5.5" Thick, R23.6, Polyisocyanurate And Oriented Strand Board With Air Vent Spacer Strips, Nailbase Roof Board 

Insulation, Mechanically Fastened ......................................................................................................................................... 6.66  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  3.09 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  4.37 
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XXXXXXX 
. 
 07 22 16 00-0222  Rigid Board Tapered Roofing Insulation (07 22 16) 

Note: Includes tapered board and filler board required to maintain slope starting at 1/2" minimum thickness. 
Excludes base layer of board, if required.  Average thickness and average R-value of tapered system excludes 
thickness and R-value of base layer insulation and/or cover board. 

. 

. 
 07 22 16 00-0223  Cold Adhesive Applied Rigid Board Tapered Roofing Insulation (07 22 16 00-0222) 
. 
. 
 07 22 16 00-0224  Cold Adhesive Applied, Tapered Polyisocyanurate Board (07 22 16 00-0223) 

Note: Includes polyurethane adhesive. 
. 
. 
 07 22 16 00-0225  Cold Adhesive Applied, 1/8" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0224) 
. 
. 

 07 22 16 00-0226 SF 2.25" Average Thickness (12.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................3.81  

    For 25 PSI Compressive Strength, Add  0.24 
. 

 07 22 16 00-0227 SF 2.75" Average Thickness (15.7 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................5.40  

    For 25 PSI Compressive Strength, Add  0.28 
. 

 07 22 16 00-0228 SF 3.25" Average Thickness (18.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................5.82  

    For 25 PSI Compressive Strength, Add  0.32 
. 

 07 22 16 00-0229 SF 3.75" Average Thickness (21.4 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................6.24  

    For 25 PSI Compressive Strength, Add  0.36 
. 

 07 22 16 00-0230 SF 4.25" Average Thickness (24.2 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................6.65  

    For 25 PSI Compressive Strength, Add  0.40 
. 

 07 22 16 00-0231 SF 4.75" Average Thickness (27.1 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................8.26  

    For 25 PSI Compressive Strength, Add  0.45 
. 

 07 22 16 00-0232 SF 5.25" Average Thickness (30.0 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................8.68  

    For 25 PSI Compressive Strength, Add  0.49 
. 

 07 22 16 00-0233 SF 5.75" Average Thickness (32.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................9.09  

    For 25 PSI Compressive Strength, Add  0.53 
. 

 07 22 16 00-0234 SF 6.25" Average Thickness (35.6 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................9.51  

    For 25 PSI Compressive Strength, Add  0.57 
. 

 07 22 16 00-0235 SF 6.75" Average Thickness (38.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 11.09  

    For 25 PSI Compressive Strength, Add  0.61 

XXXXXXX 
. 
 07 22 16 00-0236  Cold Adhesive Applied, 1/4" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0224) 
. 
. 

 07 22 16 00-0237 SF 2" Average Thickness (11.4 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................3.61  

    For 25 PSI Compressive Strength, Add  0.22 
. 

 07 22 16 00-0238 SF 3" Average Thickness (17.1 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................5.61  

    For 25 PSI Compressive Strength, Add  0.30 
. 

 07 22 16 00-0239 SF 4" Average Thickness (22.8 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................6.45  

    For 25 PSI Compressive Strength, Add  0.38 
. 

 07 22 16 00-0240 SF 5" Average Thickness (28.5 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................8.47  

    For 25 PSI Compressive Strength, Add  0.47 
. 

 07 22 16 00-0241 SF 6" Average Thickness (34.2 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................9.30  

    For 25 PSI Compressive Strength, Add  0.55 
. 

 07 22 16 00-0242 SF 7" Average Thickness (39.9 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 11.30  

    For 25 PSI Compressive Strength, Add  0.63 

XXXXXXX 
. 
 07 22 16 00-0243  Cold Adhesive Applied, 1/2" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0224) 
. 
. 

 07 22 16 00-0244 SF 3.5" Average Thickness (20.0 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................6.03  

    For 25 PSI Compressive Strength, Add  0.34 
. 

 07 22 16 00-0245 SF 5.5" Average Thickness (31.4 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ...................................................................................................................................................................................8.88  

    For 25 PSI Compressive Strength, Add  0.51 
. 

 07 22 16 00-0246 SF 7.5" Average Thickness (42.8 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 11.71  

    For 25 PSI Compressive Strength, Add  0.68 
. 

 07 22 16 00-0247 SF 9.5" Average Thickness (54.2 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Cold Adhesive 
Applied ................................................................................................................................................................................. 14.57  

    For 25 PSI Compressive Strength, Add  0.84 

XXXXXXX 
. 
 07 22 16 00-0248  Cold Adhesive Applied, Tapered Expanded Polystyrene Board (EPS) (07 22 16 00-

0223) 
Note: Includes polyurethane adhesive. 
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. 

. 
 07 22 16 00-0249  Cold Adhesive Applied, 1/8" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0248) 
. 
. 

 07 22 16 00-0250 SF 2.25" Average Thickness (10.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Cold Adhesive Applied ........................................................................................................................................................... 3.35  

. 
 07 22 16 00-0251 SF 2.75" Average Thickness (12.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Cold Adhesive Applied ........................................................................................................................................................... 4.94  
. 

 07 22 16 00-0252 SF 3.25" Average Thickness (14.63 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Cold Adhesive Applied ........................................................................................................................................................... 5.25  

. 
 07 22 16 00-0253 SF 3.75" Average Thickness (16.88 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Cold Adhesive Applied ........................................................................................................................................................... 5.57  
. 

 07 22 16 00-0254 SF 4.25" Average Thickness (19.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Cold Adhesive Applied ........................................................................................................................................................... 5.88  

. 
 07 22 16 00-0255 SF 4.75" Average Thickness (21.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Cold Adhesive Applied ........................................................................................................................................................... 7.49  
. 

 07 22 16 00-0256 SF 5.25" Average Thickness (23.63 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Cold Adhesive Applied ........................................................................................................................................................... 7.80  

. 
 07 22 16 00-0257 SF 5.75" Average Thickness (25.88 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Cold Adhesive Applied ........................................................................................................................................................... 8.11  
. 

 07 22 16 00-0258 SF 6.25" Average Thickness (28.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Cold Adhesive Applied ........................................................................................................................................................... 8.42  

. 
 07 22 16 00-0259 SF 6.75" Average Thickness (30.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Cold Adhesive Applied ......................................................................................................................................................... 10.01  

XXXXXXX 
. 
 07 22 16 00-0260  Cold Adhesive Applied, 1/4" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0248) 
. 
. 

 07 22 16 00-0261 SF 2" Average Thickness (9 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 
Adhesive Applied ................................................................................................................................................................... 3.19  

. 
 07 22 16 00-0262 SF 3" Average Thickness (13.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 

Adhesive Applied ................................................................................................................................................................... 5.10  
. 

 07 22 16 00-0263 SF 4" Average Thickness (18 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 
Adhesive Applied ................................................................................................................................................................... 5.72  

. 
 07 22 16 00-0264 SF 5" Average Thickness (22.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 

Adhesive Applied ................................................................................................................................................................... 7.64  
. 

 07 22 16 00-0265 SF 6" Average Thickness (27 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 
Adhesive Applied ................................................................................................................................................................... 8.27  

. 
 07 22 16 00-0266 SF 7" Average Thickness (31.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 

Adhesive Applied ................................................................................................................................................................. 10.17  

XXXXXXX 
. 
 07 22 16 00-0267  Cold Adhesive Applied, 1/2" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0248) 
. 
. 

 07 22 16 00-0268 SF 3.5" Average Thickness (15.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 
Adhesive Applied ................................................................................................................................................................... 5.41  

. 
 07 22 16 00-0269 SF 5.5" Average Thickness (24.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 

Adhesive Applied ................................................................................................................................................................... 7.96  
. 

 07 22 16 00-0270 SF 7.5" Average Thickness (33.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 
Adhesive Applied ................................................................................................................................................................. 10.48  

. 
 07 22 16 00-0271 SF 9.5" Average Thickness (42.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), Cold 

Adhesive Applied ................................................................................................................................................................. 13.34  

XXXXXXX 
. 
 07 22 16 00-0272  Cold Adhesive Applied, Tapered Extruded Polystyrene Board (XEPS) (07 22 16 

00-0223) 
Note: Includes polyurethane adhesive. 

. 

. 
 07 22 16 00-0273  Cold Adhesive Applied, 1/8" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0272) 
. 
. 

 07 22 16 00-0274 SF 2.25" Average Thickness (12.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Cold Adhesive Applied ........................................................................................................................................................... 3.72  

. 
 07 22 16 00-0275 SF 2.75" Average Thickness (15.125 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Cold Adhesive Applied ........................................................................................................................................................... 5.31  
. 

 07 22 16 00-0276 SF 3.25" Average Thickness (17.88 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Cold Adhesive Applied ........................................................................................................................................................... 5.71  

. 
 07 22 16 00-0277 SF 3.75" Average Thickness (20.63 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Cold Adhesive Applied ........................................................................................................................................................... 6.10  
. 

 07 22 16 00-0278 SF 4.25" Average Thickness (23.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Cold Adhesive Applied ........................................................................................................................................................... 6.50  

. 
 07 22 16 00-0279 SF 4.75" Average Thickness (26.13 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Cold Adhesive Applied ........................................................................................................................................................... 8.10  
. 

 07 22 16 00-0280 SF 5.25" Average Thickness (28.88 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Cold Adhesive Applied ........................................................................................................................................................... 8.50  

. 
 07 22 16 00-0281 SF 5.75" Average Thickness (31.63 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Cold Adhesive Applied ........................................................................................................................................................... 8.90  
. 

 07 22 16 00-0282 SF 6.25" Average Thickness (34.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Cold Adhesive Applied ........................................................................................................................................................... 9.29  

. 
 07 22 16 00-0283 SF 6.75" Average Thickness (37.13 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Cold Adhesive Applied ......................................................................................................................................................... 10.87  

XXXXXXX 
. 
 07 22 16 00-0284  Cold Adhesive Applied, 1/4" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0272) 
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. 

. 
 07 22 16 00-0285 SF 2" Average Thickness (11 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 

Adhesive Applied ...................................................................................................................................................................3.52  
. 

 07 22 16 00-0286 SF 3" Average Thickness (16.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 
Adhesive Applied ...................................................................................................................................................................5.51  

. 
 07 22 16 00-0287 SF 4" Average Thickness (22 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 

Adhesive Applied ...................................................................................................................................................................6.30  
. 

 07 22 16 00-0288 SF 5" Average Thickness (27.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 
Adhesive Applied ...................................................................................................................................................................8.30  

. 
 07 22 16 00-0289 SF 6" Average Thickness (33 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 

Adhesive Applied ...................................................................................................................................................................9.09  
. 

 07 22 16 00-0290 SF 7" Average Thickness (38.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 
Adhesive Applied ................................................................................................................................................................. 11.07  

XXXXXXX 
. 
 07 22 16 00-0291  Cold Adhesive Applied, 1/2" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0272) 
. 
. 

 07 22 16 00-0292 SF 3.5" Average Thickness (19.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 
Adhesive Applied ...................................................................................................................................................................5.91  

    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 

. 
 07 22 16 00-0293 SF 5.5" Average Thickness (30.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 

Adhesive Applied ...................................................................................................................................................................8.70  
. 

 07 22 16 00-0294 SF 7.5" Average Thickness (41.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 
Adhesive Applied ................................................................................................................................................................. 11.47  

. 
 07 22 16 00-0295 SF 9.5" Average Thickness (52.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), Cold 

Adhesive Applied ................................................................................................................................................................. 14.26  

XXXXXXX 
. 
 07 22 16 00-0296  Cold Adhesive Applied, Tapered Perlite Board (07 22 16 00-0223) 

Note: Includes polyurethane adhesive. 
. 
. 
 07 22 16 00-0297  Cold Adhesive Applied, 1/8" Slope, Tapered Perlite Board (07 22 16 00-0296) 
. 
. 

 07 22 16 00-0298 SF 2.25" Average Thickness (6.26 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied .....................5.21  
. 

 07 22 16 00-0299 SF 2.75" Average Thickness (7.65 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied .....................6.46  
. 

 07 22 16 00-0300 SF 3.25" Average Thickness (9.04 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied .....................7.24  
. 

 07 22 16 00-0301 SF 3.75" Average Thickness (10.43 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ...................7.77  
. 

 07 22 16 00-0302 SF 4.25" Average Thickness (11.82 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ...................8.55  
. 

 07 22 16 00-0303 SF 4.75" Average Thickness (13.21 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ...................9.80  
. 

 07 22 16 00-0304 SF 5.25" Average Thickness (14.60 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ................. 10.58  
. 

 07 22 16 00-0305 SF 5.75" Average Thickness (15.99 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ................. 11.11  
. 

 07 22 16 00-0306 SF 6.25" Average Thickness (17.38 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ................. 11.89  
. 

 07 22 16 00-0307 SF 6.75" Average Thickness (18.77 Average R-Value), 1/8" Slope, Tapered Perlite Board, Cold Adhesive Applied ................. 13.13  

XXXXXXX 
. 
 07 22 16 00-0308  Cold Adhesive Applied, 1/4" Slope, Tapered Perlite Board (07 22 16 00-0296) 
. 
. 

 07 22 16 00-0309 SF 2" Average Thickness (5.56 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ..........................4.82  
. 

 07 22 16 00-0310 SF 3" Average Thickness (8.34 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ..........................6.85  
. 

 07 22 16 00-0311 SF 4" Average Thickness (11.12 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ........................8.16  
. 

 07 22 16 00-0312 SF 5" Average Thickness (13.9 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ........................ 10.19  
. 

 07 22 16 00-0313 SF 6" Average Thickness (16.68 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ...................... 11.50  
. 

 07 22 16 00-0314 SF 7" Average Thickness (19.46 Average R-Value), 1/4" Slope, Tapered Perlite Board, Cold Adhesive Applied ...................... 13.52  

XXXXXXX 
. 
 07 22 16 00-0315  Cold Adhesive Applied, 1/2" Slope, Tapered Perlite Board (07 22 16 00-0296) 
. 
. 

 07 22 16 00-0316 SF 3.5" Average Thickness (9.73 Average R-Value), 1/2" Slope, Tapered Perlite Board, Cold Adhesive Applied .......................7.63  
. 

 07 22 16 00-0317 SF 5.5" Average Thickness (15.29 Average R-Value), 1/2" Slope, Tapered Perlite Board, Cold Adhesive Applied ................... 10.97  
. 

 07 22 16 00-0318 SF 7.5" Average Thickness (20.85 Average R-Value), 1/2" Slope, Tapered Perlite Board, Cold Adhesive Applied ................... 14.31  
. 

 07 22 16 00-0319 SF 9.5" Average Thickness (26.41 Average R-Value), 1/2" Slope, Tapered Perlite Board, Cold Adhesive Applied ................... 17.65  

XXXXXXX 
. 
 07 22 16 00-0320  Hot-Mopped Rigid Board Tapered Roofing Insulation (07 22 16 00-0222) 
. 
. 
 07 22 16 00-0321  Hot-Mopped, Tapered Polyisocyanurate Board (07 22 16 00-0320) 
. 
. 
 07 22 16 00-0322  Hot-Mopped, 1/8" Slope, Tapered Polyisocyanurate Board (07 22 16 00-0321) 
. 
. 

 07 22 16 00-0323 SF 2.25" Average Thickness (12.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ....................3.56  
    For 25 PSI Compressive Strength, Add  0.21 

. 
 07 22 16 00-0324 SF 2.75" Average Thickness (15.7 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ....................5.20  

    For 25 PSI Compressive Strength, Add  0.23 
. 

 07 22 16 00-0325 SF 3.25" Average Thickness (18.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ....................5.62  
    For 25 PSI Compressive Strength, Add  0.27 

. 
 07 22 16 00-0326 SF 3.75" Average Thickness (21.4 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ....................5.76  

    For 25 PSI Compressive Strength, Add  0.31 
. 

 07 22 16 00-0327 SF 4.25" Average Thickness (24.2 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ....................6.45  
    For 25 PSI Compressive Strength, Add  0.36 

. 
 07 22 16 00-0328 SF 4.75" Average Thickness (27.1 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ....................7.94  

    For 25 PSI Compressive Strength, Add  0.38 
. 

 07 22 16 00-0329 SF 5.25" Average Thickness (30.0 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ....................8.36  
    For 25 PSI Compressive Strength, Add  0.42 

. 
 07 22 16 00-0330 SF 5.75" Average Thickness (32.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ....................8.78  

    For 25 PSI Compressive Strength, Add  0.46 
. 

 07 22 16 00-0331 SF 6.25" Average Thickness (35.6 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ....................9.19  
    For 25 PSI Compressive Strength, Add  0.50 
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. 
 07 22 16 00-0332 SF 6.75" Average Thickness (38.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Hot-Mopped .................. 10.68  

    For 25 PSI Compressive Strength, Add  0.52 

XXXXXXX 
. 
 07 22 16 00-0333  Hot-Mopped, 1/4" Slope, Tapered Polyisocyanurate Board (07 22 16 00-0321) 
. 
. 

 07 22 16 00-0334 SF 2" Average Thickness (11.4 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ......................... 3.49  
    For 25 PSI Compressive Strength, Add  0.19 

. 
 07 22 16 00-0335 SF 3" Average Thickness (17.1 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ......................... 5.41  

    For 25 PSI Compressive Strength, Add  0.25 
. 

 07 22 16 00-0336 SF 4" Average Thickness (22.8 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ......................... 6.24  
    For 25 PSI Compressive Strength, Add  0.33 

. 
 07 22 16 00-0337 SF 5" Average Thickness (28.5 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ......................... 8.15  

    For 25 PSI Compressive Strength, Add  0.40 
. 

 07 22 16 00-0338 SF 6" Average Thickness (34.2 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ......................... 8.98  
    For 25 PSI Compressive Strength, Add  0.48 

. 
 07 22 16 00-0339 SF 7" Average Thickness (39.9 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ....................... 10.89  

    For 25 PSI Compressive Strength, Add  0.54 

XXXXXXX 
. 
 07 22 16 00-0340  Hot-Mopped, 1/2" Slope, Tapered Polyisocyanurate Board (07 22 16 00-0321) 
. 
. 

 07 22 16 00-0341 SF 3.5" Average Thickness (20.0 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ...................... 5.82  
    For 25 PSI Compressive Strength, Add  0.29 

. 
 07 22 16 00-0342 SF 5.5" Average Thickness (31.4 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Hot-Mopped ...................... 8.57  

    For 25 PSI Compressive Strength, Add  0.44 
. 

 07 22 16 00-0343 SF 7.5" Average Thickness (42.8 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Hot-Mopped .................... 11.31  
    For 25 PSI Compressive Strength, Add  0.58 

. 
 07 22 16 00-0344 SF 9.5" Average Thickness (54.2 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Hot-Mopped .................... 14.05  

    For 25 PSI Compressive Strength, Add  0.73 

XXXXXXX 
. 
 07 22 16 00-0345  Hot-Mopped, Tapered Perlite Board (07 22 16 00-0320) 
. 
. 
 07 22 16 00-0346  Hot-Mopped, 1/8" Slope, Tapered Perlite Board (07 22 16 00-0345) 
. 
. 

 07 22 16 00-0347 SF 2.25" Average Thickness (6.26 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ..................................... 4.65  
. 

 07 22 16 00-0348 SF 2.75" Average Thickness (7.65 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ..................................... 6.25  
. 

 07 22 16 00-0349 SF 3.25" Average Thickness (9.04 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ..................................... 7.04  
. 

 07 22 16 00-0350 SF 3.75" Average Thickness (10.43 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................... 7.11  
. 

 07 22 16 00-0351 SF 4.25" Average Thickness (11.82 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................... 7.90  
. 

 07 22 16 00-0352 SF 4.75" Average Thickness (13.21 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................... 9.48  
. 

 07 22 16 00-0353 SF 5.25" Average Thickness (14.60 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................. 10.27  
. 

 07 22 16 00-0354 SF 5.75" Average Thickness (15.99 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................. 10.34  
. 

 07 22 16 00-0355 SF 6.25" Average Thickness (17.38 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................. 11.13  
. 

 07 22 16 00-0356 SF 6.75" Average Thickness (18.77 Average R-Value), 1/8" Slope, Tapered Perlite Board, Hot-Mopped ................................. 12.72  

XXXXXXX 
. 
 07 22 16 00-0357  Hot-Mopped, 1/4" Slope, Tapered Perlite Board (07 22 16 00-0345) 
. 
. 

 07 22 16 00-0358 SF 2" Average Thickness (5.56 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped .......................................... 4.26  
. 

 07 22 16 00-0359 SF 3" Average Thickness (8.34 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped .......................................... 6.64  
. 

 07 22 16 00-0360 SF 4" Average Thickness (11.12 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped ........................................ 7.51  
. 

 07 22 16 00-0361 SF 5" Average Thickness (13.9 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped .......................................... 9.87  
. 

 07 22 16 00-0362 SF 6" Average Thickness (16.68 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped ...................................... 10.74  
. 

 07 22 16 00-0363 SF 7" Average Thickness (19.46 Average R-Value), 1/4" Slope, Tapered Perlite Board, Hot-Mopped ...................................... 13.11  

XXXXXXX 
. 
 07 22 16 00-0364  Hot-Mopped, 1/2" Slope, Tapered Perlite Board (07 22 16 00-0345) 
. 
. 

 07 22 16 00-0365 SF 3.5" Average Thickness (9.73 Average R-Value), 1/2" Slope, Tapered Perlite Board, Hot-Mopped ....................................... 7.43  
. 

 07 22 16 00-0366 SF 5.5" Average Thickness (15.29 Average R-Value), 1/2" Slope, Tapered Perlite Board, Hot-Mopped ................................... 10.66  
. 

 07 22 16 00-0367 SF 7.5" Average Thickness (20.85 Average R-Value), 1/2" Slope, Tapered Perlite Board, Hot-Mopped ................................... 63.08  
. 

 07 22 16 00-0368 SF 9.5" Average Thickness (26.41 Average R-Value), 1/2" Slope, Tapered Perlite Board, Hot-Mopped ................................... 17.13  

XXXXXXX 
. 
 07 22 16 00-0369  Mechanically Fastened Tapered Roofing Insulation (07 22 16 00-0222) 

Note: Mechanically fastened to wood or steel.  Includes tapered board and filler board required to maintain slope 
starting at 1/2" minimum thickness. Excludes base layer of board, if required.  Average thickness and average R-
value of tapered system excludes thickness and R-value of base layer insulation and/or coverboard. 

. 

. 
 07 22 16 00-0370  Mechanically Fastened, Tapered Polyisocyanurate Board (07 22 16 00-0369) 

Note: Mechanically fastened to wood or steel. 
. 
. 
 07 22 16 00-0371  Mechanically Fastened, 1/8" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0370) 
. 
. 

 07 22 16 00-0372 SF 2.25" Average Thickness (12.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 
Fastened ................................................................................................................................................................................ 3.70  

    For 25 PSI Compressive Strength, Add  0.22 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.64 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.03 
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. 
 07 22 16 00-0373 SF 2.75" Average Thickness (15.7 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................4.90  
    For 25 PSI Compressive Strength, Add  0.23 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.18 

. 
 07 22 16 00-0374 SF 3.25" Average Thickness (18.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................5.32  
    For 25 PSI Compressive Strength, Add  0.27 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0375 SF 3.75" Average Thickness (21.4 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................5.83  
    For 25 PSI Compressive Strength, Add  0.32 
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.22 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.33 

. 
 07 22 16 00-0376 SF 4.25" Average Thickness (24.2 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................6.25  
    For 25 PSI Compressive Strength, Add  0.36 
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.74 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.40 

. 
 07 22 16 00-0377 SF 4.75" Average Thickness (27.1 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................7.52  
    For 25 PSI Compressive Strength, Add  0.37 
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0378 SF 5.25" Average Thickness (30.0 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................7.94  
    For 25 PSI Compressive Strength, Add  0.41 
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0379 SF 5.75" Average Thickness (32.8 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................8.60  
    For 25 PSI Compressive Strength, Add  0.48 
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 



 

 Thermal And Moisture Protection 07

07
 

Thermal Protection 07 20
Roof and Deck Insulation 07 22

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 07 - 35

. 
 07 22 16 00-0380 SF 6.25" Average Thickness (35.6 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 9.01  
    For 25 PSI Compressive Strength, Add  0.52 
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 

. 
 07 22 16 00-0381 SF 6.75" Average Thickness (38.5 Average R-Value), 1/8" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened .............................................................................................................................................................................. 10.27  
    For 25 PSI Compressive Strength, Add  0.53 
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

XXXXXXX 
. 
 07 22 16 00-0382  Mechanically Fastened, 1/4" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0370) 
. 
. 

 07 22 16 00-0383 SF 2" Average Thickness (11.4 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 
Fastened ................................................................................................................................................................................ 3.49  

    For 25 PSI Compressive Strength, Add  0.20 
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.64 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0384 SF 3" Average Thickness (17.1 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 5.11  
    For 25 PSI Compressive Strength, Add  0.25 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.18 

. 
 07 22 16 00-0385 SF 4" Average Thickness (22.8 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 6.04  
    For 25 PSI Compressive Strength, Add  0.34 
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.22 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.33 

. 
 07 22 16 00-0386 SF 5" Average Thickness (28.5 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 7.73  
    For 25 PSI Compressive Strength, Add  0.39 
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0387 SF 6" Average Thickness (34.2 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................ 8.81  
    For 25 PSI Compressive Strength, Add  0.50 
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 
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. 
 07 22 16 00-0388 SF 7" Average Thickness (39.9 Average R-Value), 1/4" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened .............................................................................................................................................................................. 10.48  
    For 25 PSI Compressive Strength, Add  0.55 
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

XXXXXXX 
. 
 07 22 16 00-0389  Mechanically Fastened, 1/2" Slope, Tapered Polyisocyanurate Board (07 22 16 00-

0370) 
. 
. 

 07 22 16 00-0390 SF 3.5" Average Thickness (20.0 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Mechanically 
Fastened ................................................................................................................................................................................5.53  

    For 25 PSI Compressive Strength, Add  0.29 
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0391 SF 5.5" Average Thickness (31.4 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened ................................................................................................................................................................................7.91  
    For 25 PSI Compressive Strength, Add  0.41 
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0392 SF 7.5" Average Thickness (42.8 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened .............................................................................................................................................................................. 10.89  
    For 25 PSI Compressive Strength, Add  0.59 
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

. 
 07 22 16 00-0393 SF 9.5" Average Thickness (54.2 Average R-Value), 1/2" Slope, Tapered Polyisocyanurate Board, Mechanically 

Fastened .............................................................................................................................................................................. 13.80  
    For 25 PSI Compressive Strength, Add  0.77 
    For Mechanically Fastened To Concrete, Add  1.67 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.94 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  3.17 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.91 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.74 

XXXXXXX 
. 
 07 22 16 00-0394  Mechanically Fastened, Tapered Expanded Polystyrene Board (EPS) (07 22 16 00-

0369) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0395  Mechanically Fastened, 1/8" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0394) 
. 
. 

 07 22 16 00-0396 SF 2.25" Average Thickness (10.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 
Mechanically Fastened ..........................................................................................................................................................3.23  

    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.64 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0397 SF 2.75" Average Thickness (12.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ..........................................................................................................................................................4.44  
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.18 
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. 
 07 22 16 00-0398 SF 3.25" Average Thickness (14.63 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 4.75  
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0399 SF 3.75" Average Thickness (16.88 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 5.16  
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.22 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.33 

. 
 07 22 16 00-0400 SF 4.25" Average Thickness (19.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 5.47  
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.74 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.40 

. 
 07 22 16 00-0401 SF 4.75" Average Thickness (21.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 6.75  
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0402 SF 5.25" Average Thickness (23.63 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 7.07  
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0403 SF 5.75" Average Thickness (25.88 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 7.62  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 

. 
 07 22 16 00-0404 SF 6.25" Average Thickness (28.13 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 7.93  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 

. 
 07 22 16 00-0405 SF 6.75" Average Thickness (30.38 Average R-Value), 1/8" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 9.19  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

XXXXXXX 
. 
 07 22 16 00-0406  Mechanically Fastened, 1/4" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0394) 
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. 

. 
 07 22 16 00-0407 SF 2" Average Thickness (9 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ..........................................................................................................................................................3.08  
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.64 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0408 SF 3" Average Thickness (13.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ..........................................................................................................................................................4.60  
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.18 

. 
 07 22 16 00-0409 SF 4" Average Thickness (18 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ..........................................................................................................................................................5.32  
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.22 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.33 

. 
 07 22 16 00-0410 SF 5" Average Thickness (22.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ..........................................................................................................................................................6.91  
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0411 SF 6" Average Thickness (27 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ..........................................................................................................................................................7.77  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 

. 
 07 22 16 00-0412 SF 7" Average Thickness (31.5 Average R-Value), 1/4" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ..........................................................................................................................................................9.35  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

XXXXXXX 
. 
 07 22 16 00-0413  Mechanically Fastened, 1/2" Slope, Tapered Expanded Polystyrene Board 

(EPS) (07 22 16 00-0394) 
. 
. 

 07 22 16 00-0414 SF 3.5" Average Thickness (15.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), 
Mechanically Fastened ..........................................................................................................................................................4.91  

    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0415 SF 5.5" Average Thickness (24.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ..........................................................................................................................................................7.22  
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 



 

 Thermal And Moisture Protection 07

07
 

Thermal Protection 07 20
Roof and Deck Insulation 07 22

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 07 - 39

. 
 07 22 16 00-0416 SF 7.5" Average Thickness (33.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened .......................................................................................................................................................... 9.66  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

. 
 07 22 16 00-0417 SF 9.5" Average Thickness (42.75 Average R-Value), 1/2" Slope, Tapered Expanded Polystyrene Board (EPS), 

Mechanically Fastened ........................................................................................................................................................ 12.57  
    For Mechanically Fastened To Concrete, Add  1.67 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.94 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  3.17 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.91 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.74 

XXXXXXX 
. 
 07 22 16 00-0418  Mechanically Fastened, Tapered Extruded Polystyrene Board (XEPS) (07 22 16 

00-0369) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 22 16 00-0419  Mechanically Fastened, 1/8" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0418) 
. 
. 

 07 22 16 00-0420 SF 2.25" Average Thickness (12.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Mechanically Fastened .......................................................................................................................................................... 3.61  

    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.64 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0421 SF 2.75" Average Thickness (15.125 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 4.81  
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.18 

. 
 07 22 16 00-0422 SF 3.25" Average Thickness (17.88 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 6.13  
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0423 SF 3.75" Average Thickness (20.63 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 5.70  
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.22 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.33 

. 
 07 22 16 00-0424 SF 4.25" Average Thickness (23.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 6.09  
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.74 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.40 

. 
 07 22 16 00-0425 SF 4.75" Average Thickness (26.13 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 7.37  
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 
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. 
 07 22 16 00-0426 SF 5.25" Average Thickness (28.88 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ..........................................................................................................................................................7.77  
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0427 SF 5.75" Average Thickness (31.63 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ..........................................................................................................................................................8.40  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 

. 
 07 22 16 00-0428 SF 6.25" Average Thickness (34.38 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ..........................................................................................................................................................8.80  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 

. 
 07 22 16 00-0429 SF 6.75" Average Thickness (37.13 Average R-Value), 1/8" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ........................................................................................................................................................ 10.05  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

XXXXXXX 
. 
 07 22 16 00-0430  Mechanically Fastened, 1/4" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0418) 
. 
. 

 07 22 16 00-0431 SF 2" Average Thickness (11 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Mechanically Fastened ..........................................................................................................................................................3.41  

    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.64 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0432 SF 3" Average Thickness (16.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ..........................................................................................................................................................5.01  
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.18 

. 
 07 22 16 00-0433 SF 4" Average Thickness (22 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ..........................................................................................................................................................5.90  
    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.22 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.33 

. 
 07 22 16 00-0434 SF 5" Average Thickness (27.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ..........................................................................................................................................................7.57  
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 
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. 
 07 22 16 00-0435 SF 6" Average Thickness (33 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 8.60  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 

. 
 07 22 16 00-0436 SF 7" Average Thickness (38.5 Average R-Value), 1/4" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ........................................................................................................................................................ 10.25  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

XXXXXXX 
. 
 07 22 16 00-0437  Mechanically Fastened, 1/2" Slope, Tapered Extruded Polystyrene Board 

(XEPS) (07 22 16 00-0418) 
. 
. 

 07 22 16 00-0438 SF 3.5" Average Thickness (19.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), 
Mechanically Fastened .......................................................................................................................................................... 5.40  

    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0439 SF 5.5" Average Thickness (30.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened .......................................................................................................................................................... 7.96  
    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0440 SF 7.5" Average Thickness (41.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ........................................................................................................................................................ 10.65  
    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

. 
 07 22 16 00-0441 SF 9.5" Average Thickness (52.25 Average R-Value), 1/2" Slope, Tapered Extruded Polystyrene Board (XEPS), 

Mechanically Fastened ........................................................................................................................................................ 13.33  
    For Mechanically Fastened To Concrete, Add  1.67 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.94 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  3.17 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.91 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.74 

XXXXXXX 
. 
 07 22 16 00-0442  Mechanically Fastened, Tapered Perlite Board (07 22 16 00-0369) 

Note: Mechanically fastened to wood or steel. 
. 
. 
 07 22 16 00-0443  Mechanically Fastened, 1/8" Slope, Tapered Perlite Board (07 22 16 00-0442) 
. 
. 

 07 22 16 00-0444 SF 2.25" Average Thickness (6.26 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened .................... 4.65  
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.64 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 22 16 00-0445 SF 2.75" Average Thickness (7.65 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened .................... 5.96  

    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.18 
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. 
 07 22 16 00-0446 SF 3.25" Average Thickness (9.04 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened ....................6.74  

    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0447 SF 3.75" Average Thickness (10.43 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened ..................6.92  

    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.22 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.33 

. 
 07 22 16 00-0448 SF 4.25" Average Thickness (11.82 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened ..................7.70  

    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.74 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.26 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.40 

. 
 07 22 16 00-0449 SF 4.75" Average Thickness (13.21 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened ..................9.06  

    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0450 SF 5.25" Average Thickness (14.60 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened ..................9.85  

    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0451 SF 5.75" Average Thickness (15.99 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened ................ 10.17  

    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 

. 
 07 22 16 00-0452 SF 6.25" Average Thickness (17.38 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened ................ 10.95  

    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 

. 
 07 22 16 00-0453 SF 6.75" Average Thickness (18.77 Average R-Value), 1/8" Slope, Tapered Perlite Board, Mechanically Fastened ................ 12.31  

    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

XXXXXXX 
. 
 07 22 16 00-0454  Mechanically Fastened, 1/4" Slope, Tapered Perlite Board (07 22 16 00-0442) 
. 
. 

 07 22 16 00-0455 SF 2" Average Thickness (5.56 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened .........................4.26  
    For Mechanically Fastened To Concrete, Add  1.41 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.64 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.65 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.78 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.96 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.68 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.03 
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. 
 07 22 16 00-0456 SF 3" Average Thickness (8.34 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened ......................... 6.35  

    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.12 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.18 

. 
 07 22 16 00-0457 SF 4" Average Thickness (11.12 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened ....................... 7.31  

    For Mechanically Fastened To Concrete, Add  1.50 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.86 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.02 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.22 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.03 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.33 

. 
 07 22 16 00-0458 SF 5" Average Thickness (13.9 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened ......................... 9.46  

    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0459 SF 6" Average Thickness (16.68 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened ..................... 10.56  

    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.66 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.29 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.54 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.93 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.70 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.82 

. 
 07 22 16 00-0460 SF 7" Average Thickness (19.46 Average R-Value), 1/4" Slope, Tapered Perlite Board, Mechanically Fastened ..................... 12.70  

    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

XXXXXXX 
. 
 07 22 16 00-0461  Mechanically Fastened, 1/2" Slope, Tapered Perlite Board (07 22 16 00-0442) 
. 
. 

 07 22 16 00-0462 SF 3.5" Average Thickness (9.73 Average R-Value), 1/2" Slope, Tapered Perlite Board, Mechanically Fastened ...................... 7.13  
    For Mechanically Fastened To Concrete, Add  1.46 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.74 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  1.89 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.16 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.10 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  2.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.23 

. 
 07 22 16 00-0463 SF 5.5" Average Thickness (15.29 Average R-Value), 1/2" Slope, Tapered Perlite Board, Mechanically Fastened .................. 10.24  

    For Mechanically Fastened To Concrete, Add  1.54 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.73 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.02 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.18 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.37 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  1.52 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.28 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  3.57 

. 
 07 22 16 00-0464 SF 7.5" Average Thickness (20.85 Average R-Value), 1/2" Slope, Tapered Perlite Board, Mechanically Fastened .................. 13.48  

    For Mechanically Fastened To Concrete, Add  1.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, Add  1.78 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.41 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.58 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.11 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.88 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

. 
 07 22 16 00-0465 SF 9.5" Average Thickness (26.41 Average R-Value), 1/2" Slope, Tapered Perlite Board, Mechanically Fastened .................. 16.88  

    For Mechanically Fastened To Concrete, Add  1.67 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  1.94 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  3.17 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >90 To 120 MPH Wind, Add  2.78 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  2.91 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  4.74 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum, >120 To 135 MPH Wind, Add  4.18 

XXXXXXX 
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. 
 07 22 16 00-0466  Demolish Rigid Board Roofing Insulation (07 22 16) 

Note: Includes removing any combination of roofing insulation systems and/or recovery board. Includes removal 
of any basic roof accessories and any sheet metals; except special existing conditions (mechanical equipment 
piping, electrical, ducts, etc.). 

. 

. 
 07 22 16 00-0467 SF Demolish Up To 1/2" Average Thickness, Rigid Board Roofing Insulation ..............................................................................0.54  

. 
 07 22 16 00-0468 SF Demolish >1/2" To 1" Average Thickness, Rigid Board Roofing Insulation .............................................................................0.56  

. 
 07 22 16 00-0469 SF Demolish >1" To 2" Average Thickness, Rigid Board Roofing Insulation ................................................................................0.57  

. 
 07 22 16 00-0470 SF Demolish >2" To 3" Average Thickness, Rigid Board Roofing Insulation ................................................................................0.59  

. 
 07 22 16 00-0471 SF Demolish >3" To 4" Average Thickness, Rigid Board Roofing Insulation ................................................................................0.61  

. 
 07 22 16 00-0472 SF Demolish >4" To 5" Average Thickness, Rigid Board Roofing Insulation ................................................................................0.62  

. 
 07 22 16 00-0473 SF Demolish >5" To 6" Average Thickness, Rigid Board Roofing Insulation ................................................................................0.64  

. 
 07 22 16 00-0474 SF Demolish >6" To 7" Average Thickness, Rigid Board Roofing Insulation ................................................................................0.65  

. 
 07 22 16 00-0475 SF Demolish >7" To 8" Average Thickness, Rigid Board Roofing Insulation ................................................................................0.67  

. 
 07 22 16 00-0476 SF Demolish >8" To 9" Average Thickness, Rigid Board Roofing Insulation ................................................................................0.68  

. 
 07 22 16 00-0477 SF Demolish >9" To 10" Average Thickness, Rigid Board Roofing Insulation ..............................................................................0.70  

. 
 07 22 16 00-0478 SF Demolish >10" To 11" Average Thickness, Rigid Board Roofing Insulation ............................................................................0.71  

. 
 07 22 16 00-0479 SF Demolish >11" To 12" Average Thickness, Rigid Board Roofing Insulation ............................................................................0.73  

XXXXXXX 
. 
 07 24  Exterior Insulation and Finish Systems (07 20) 
. 
. 
 07 24 13  Polymer-Based Exterior Insulation and Finish System (07 24)
. 
. 
 07 24 13 00-0001  Exterior Insulation Finishing System (EIFS) (07 24 13) 
. 
. 
 07 24 13 00-0002  Insulation For Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-0001) 
. 
. 

 07 24 13 00-0003 SF 1" Thick, R3.85, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing Systems 
(EIFS), Adhesive Applied .......................................................................................................................................................3.26  

    For Up To 100, Add  0.76 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.26 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  1.85 

. 
 07 24 13 00-0004 SF 1-1/2" Thick, R5.78, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing 

Systems (EIFS), Adhesive Applied ........................................................................................................................................3.69  
    For Up To 100, Add  0.78 
    For >100 To 500, Add  0.39 
    For >5,000, Deduct  -0.16 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.28 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  1.86 

. 
 07 24 13 00-0005 SF 2" Thick, R7.70, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing Systems 

(EIFS), Adhesive Applied .......................................................................................................................................................4.10  
    For Up To 100, Add  0.79 
    For >100 To 500, Add  0.39 
    For >5,000, Deduct  -0.16 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.42 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  1.97 

. 
 07 24 13 00-0006 SF 2-1/2" Thick, R9.63, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing 

Systems (EIFS), Adhesive Applied ........................................................................................................................................4.52  
    For Up To 100, Add  0.80 
    For >100 To 500, Add  0.40 
    For >5,000, Deduct  -0.16 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.48 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  2.07 

. 
 07 24 13 00-0007 SF 3" Thick, R11.55, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing 

Systems (EIFS), Adhesive Applied ........................................................................................................................................4.93  
    For Up To 100, Add  0.81 
    For >100 To 500, Add  0.40 
    For >5,000, Deduct  -0.16 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.48 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  2.07 

. 
 07 24 13 00-0008 SF 4" Thick, R15.40, Molded Expanded Polystyrene, Foam Board Insulation For Exterior Insulation Finishing 

Systems (EIFS), Adhesive Applied ........................................................................................................................................5.74  
    For Up To 100, Add  0.82 
    For >100 To 500, Add  0.41 
    For >5,000, Deduct  -0.16 
    For Adhesive And Mechanically Fastened To Wood Or Steel, Add  1.63 
    For Adhesive And Mechanically Fastened To Concrete Or Masonry, Add  2.20 

XXXXXXX 
. 
 07 24 13 00-0009  Fiberglass Reinforcing Mesh For Exterior Insulation Finishing Systems 

(EIFS) (07 24 13 00-0001) 
Note: Includes applying a layer of base coat to the insulation board and fully embedding the reinforcing fabric in 
the wet base coat. 

. 

. 
 07 24 13 00-0010 SF 4.3 OZ, Fiberglass Reinforcing Mesh For Exterior Insulation Finishing Systems (EIFS) (Dryvit S-Mesh), 

Embedded In A Layer Of Base Coat ......................................................................................................................................4.45  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

. 
 07 24 13 00-0011 SF 6.0 OZ, Fiberglass Reinforcing Mesh For Exterior Insulation Finishing Systems (EIFS) (Dryvit SP-Mesh), 

Embedded In A Layer Of Base Coat ......................................................................................................................................4.85  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 
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. 
 07 24 13 00-0012 SF 15.0 OZ, Fiberglass Reinforcing Mesh For Exterior Insulation Finishing Systems (EIFS) (Dryvit Panzer® 15), 

Embedded In A Layer Of Base Coat ...................................................................................................................................... 5.95  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

. 
 07 24 13 00-0013 SF 20.0 OZ, Fiberglass Reinforcing Mesh For Exterior Insulation Finishing Systems (EIFS) (Dryvit Panzer® 20), 

Embedded In A Layer Of Base Coat ...................................................................................................................................... 6.29  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

XXXXXXX 
. 
 07 24 13 00-0014  Base Coats For Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-0001) 
. 
. 

 07 24 13 00-0015 SF Polymer-Based, Fiber-Reinforced Base Coat For Exterior Insulation Finishing Systems (EIFS) (Dryvit Genesis® 
DM) ........................................................................................................................................................................................ 2.17  

    For Up To 100, Add  0.76 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 07 24 13 00-0016 SF Acrylic-Modified, Fiber-Reinforced Base Coat For Exterior Insulation Finishing Systems (EIFS) (Dryvit Genesis®) .............. 2.47  

    For Up To 100, Add  0.76 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 07 24 13 00-0017 SF Water Resistant, Acrylic Co-Polymer Base Coat For Exterior Insulation Finishing Systems (EIFS) (Dryvit 

Dryflex®) ................................................................................................................................................................................ 4.11  
    For Up To 100, Add  0.76 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 07 24 13 00-0018 SF Hydrostatic Water Resistant, Acrylic Co-Polymer Base Coat For Exterior Insulation Finishing Systems (EIFS) 

(Dryvit Dryflex®) .................................................................................................................................................................... 5.40  
    For Up To 100, Add  0.76 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

XXXXXXX 
. 
 07 24 13 00-0019  Finish Coats For Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-0001) 

Note: Includes all standard manufacturers’ colors. 
. 
. 

 07 24 13 00-0020 SF 100% Acrylic-Based Aggregate Fine Finish Coat For Exterior Insulation Finishing Systems (EIFS) (Dryvit DPR 
Finish) .................................................................................................................................................................................... 3.79  

    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

. 
 07 24 13 00-0021 SF 100% Acrylic-Based Aggregate Textured Finish Coat For Exterior Insulation Finishing Systems (EIFS) (Dryvit 

DPR Finish) ........................................................................................................................................................................... 3.85  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

. 
 07 24 13 00-0022 SF Lightweight Elastic, 100% Acrylic-Based Aggregate Fine Finish Coat For Exterior Insulation Finishing Systems 

(EIFS) (Dryvit E™ Finish) ...................................................................................................................................................... 4.33  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

. 
 07 24 13 00-0023 SF Lightweight Elastic, 100% Acrylic-Based Aggregate Textured Finish Coat For Exterior Insulation Finishing 

Systems (EIFS) (Dryvit E™ Finish) ........................................................................................................................................ 4.76  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

. 
 07 24 13 00-0024 SF Mildew Resistant, 100% Acrylic-Based Aggregate Fine Finish Coat For Exterior Insulation Finishing Systems 

(EIFS) (Dryvit PMR™ Finish) ................................................................................................................................................. 4.34  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

. 
 07 24 13 00-0025 SF Mildew Resistant, 100% Acrylic-Based Aggregate Textured Finish Coat For Exterior Insulation Finishing Systems 

(EIFS) (Dryvit PMR™ Finish) ................................................................................................................................................. 4.76  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

. 
 07 24 13 00-0026 SF Flexible Elastomeric, 100% Acrylic-Based Smooth Finish Coat For Exterior Insulation Finishing Systems (EIFS) 

(Dryvit Weatherlastic® Smooth)............................................................................................................................................. 3.92  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

. 
 07 24 13 00-0027 SF Flexible Elastomeric, 100% Acrylic-Based Textured Finish Coat For Exterior Insulation Finishing Systems (EIFS) 

(Dryvit Weatherlastic®) .......................................................................................................................................................... 4.37  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

. 
 07 24 13 00-0028 SF 100% Acrylic-Based Finish With Multi-Colored Quartz Aggregates, Finish Coat For Exterior Insulation Finishing 

Systems (EIFS) (Dryvit Ameristone™) ................................................................................................................................... 8.16  
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

XXXXXXX 
. 
 07 24 13 00-0029  Primer And Sealers For Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-

0001) 
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. 

. 
 07 24 13 00-0030 SF 100% Acrylic-Based Primer/Adhesion Promoter For Exterior Insulation Finishing Systems (EIFS) (Dryvit Prymit®) .............1.13  

    For Up To 100, Add  0.43 
    For >100 To 500, Add  0.22 
    For >5,000, Deduct  -0.09 

. 
 07 24 13 00-0031 SF 100% Acrylic Emulsion Primer/Sealer For Exterior Insulation Finishing Systems (EIFS) (Dryvit SealClear™) .......................1.15  

    For Up To 100, Add  0.43 
    For >100 To 500, Add  0.22 
    For >5,000, Deduct  -0.09 

XXXXXXX 
. 
 07 24 13 00-0032  Air/Water/Vapor Barriers For Exterior Insulation Finishing Systems (EIFS) (07 

24 13 00-0001) 
. 
. 

 07 24 13 00-0033 SF Smooth, High Performance, Polymer-Based, Non-Cementitious Water-Resistive Membrane And Air Barrier For 
Exterior Insulation Finishing Systems (EIFS) (Dryvit Backstop® NT™), Per Coat .................................................................1.48  

    For Up To 100, Add  0.43 
    For >100 To 500, Add  0.22 
    For >5,000, Deduct  -0.09 

. 
 07 24 13 00-0034 SF Texture, High Performance, Polymer-Based, Non-Cementitious Water-Resistive Membrane And Air Barrier For 

Exterior Insulation Finishing Systems (EIFS) (Dryvit Backstop® NT™), Per Coat .................................................................1.79  
    For Up To 100, Add  0.43 
    For >100 To 500, Add  0.22 
    For >5,000, Deduct  -0.09 

XXXXXXX 
. 
 07 24 13 00-0035  Drainage Accessories For Exterior Insulation Finishing Systems (EIFS) (07 24 13 

00-0001) 
. 
. 

 07 24 13 00-0036 SF 1/8" Thick, Flexible Polyamide Drainage Mat For Exterior Insulation Finishing Systems (EIFS) (Dryvit Drainage 
Mat) ........................................................................................................................................................................................2.19  

    For Up To 100, Add  0.48 
    For >100 To 500, Add  0.24 
    For >5,000, Deduct  -0.10 

XXXXXXX 
. 
 07 24 13 00-0037  Starter Tracks For Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-0001) 
. 
. 

 07 24 13 00-0038 LF 1" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track (Dryvit Starter Trac STWP) ...............................3.10  
. 

 07 24 13 00-0039 LF 1-1/2" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track (Dryvit Starter Trac STWP) .........................3.33  
. 

 07 24 13 00-0040 LF 2" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track (Dryvit Starter Trac STWP) ...............................3.60  
. 

 07 24 13 00-0041 LF 3" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track (Dryvit Starter Trac STWP) ...............................4.16  
. 

 07 24 13 00-0042 LF 1" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track With Drip Edge (Dryvit Starter Trac 
STDE) ....................................................................................................................................................................................3.33  

. 
 07 24 13 00-0043 LF 1-1/2" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track With Drip Edge (Dryvit Starter Trac 

STDE) ....................................................................................................................................................................................3.60  
. 

 07 24 13 00-0044 LF 2" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track With Drip Edge (Dryvit Starter Trac 
STDE) ....................................................................................................................................................................................3.86  

. 
 07 24 13 00-0045 LF 3" Width, Polyvinyl Chloride (PVC) Perforated "J" Channel Drainage Track With Drip Edge (Dryvit Starter Trac 

STDE) ....................................................................................................................................................................................4.48  

XXXXXXX 
. 
 07 24 13 00-0046  Demolish Exterior Insulation Finishing Systems (EIFS) (07 24 13 00-0001) 
. 
. 

 07 24 13 00-0047 SF Demolish Exterior Insulation Finishing Systems (EIFS) ..........................................................................................................2.87  
Note: Includes demolition of all finish coats, base coats, reinforcing layers and insulation layers down to the 
substrate. Excludes demolition of sheathing. 

    For Up To 100, Add  1.44 
    For >100 To 500, Add  0.72 
    For >5,000, Deduct  -0.29 

XXXXXXX 
. 
 07 25  Weather Barriers (07) 
. 
. 
 07 26  Vapor Retarders (07 25) 
. 
. 
 07 26 13  Above-Grade Vapor Retarders (07 26) 
. 
. 

 07 26 13 00-0001 CSF Two Layer Kraft Paper Laminated With Asphalt, Grade "B" Building Paper (Aquabar B) ..................................................... 26.76  
. 

 07 26 13 00-0002 CSF Asphalt Saturated Kraft Building Paper, Grade D (Fortifiber Jumbo Tex) ............................................................................. 25.19  
. 

 07 26 13 00-0003 CSF 60 Minute Asphalt Saturated Kraft Building Paper, Grade D (Fortifiber Super Jumbo Tex 60 Minute) ................................. 30.20  
. 

 07 26 13 00-0004 CSF Two Ply 60 Minute Asphalt Saturated Kraft Building Paper, Grade D (Fortifiber Two Ply Super Jumbo Tex 60 
Minute) ................................................................................................................................................................................. 37.53  

. 
 07 26 13 00-0005 CSF Regular Weight Red Rosin Sized Sheathing ......................................................................................................................... 24.58  

. 
 07 26 13 00-0006 CLF 6" Wide Two Layer Kraft Paper Laminated With Asphalt, Building Flashing Paper (Bond Beam Paper) .............................. 80.02  

. 
 07 26 13 00-0007 CLF 4" Wide Self Adhering Butyl Sealing Tape .......................................................................................................................... 114.82  

. 
 07 26 13 00-0008 CLF 6" Wide Self Adhesive Butyl Sealing Tape .......................................................................................................................... 161.73  

. 
 07 26 13 00-0009 CLF 9" Wide Self Adhesive Butyl Sealing Tape .......................................................................................................................... 219.77  

. 
 07 26 13 00-0010 CSF Building Wrap (Tyvek) ........................................................................................................................................................... 62.22  

XXXXXXX 
. 
 07 27  Air Barriers (07 25) 
. 
. 
 07 27 23  Board Product Air Barriers (07 27) 
. 
. 
 07 27 23 00-0001  Barriers For Plenums (07 27 23) 
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. 

. 
 07 27 23 00-0002 SF 0.5" Thick Leaded Vinyl Acoustic Plenum Barrier 0.48 LB/SF .............................................................................................. 10.54 3.13 

    For Up To 50, Add  4.04 
    For >50 To 200, Add  2.28 
    For >200 To 500, Add  0.83 
    For >2,500, Deduct  -0.53 

. 
 07 27 23 00-0003 SF 0.625" Thick Leaded Vinyl Acoustic Plenum Barrier 0.87 LB/SF .......................................................................................... 11.42 3.13 

    For Up To 50, Add  4.41 
    For >50 To 200, Add  2.49 
    For >200 To 500, Add  0.91 
    For >2,500, Deduct  -0.57 

. 
 07 27 23 00-0004 SF Aluminum Foil Fiberglass Reinforced Plenum Bar Parallel With Joists 1" Thick ..................................................................... 4.36 2.08 

    For Up To 50, Add  2.17 
    For >50 To 200, Add  1.20 
    For >200 To 500, Add  0.41 
    For >2,500, Deduct  -0.22 

. 
 07 27 23 00-0005 SF Aluminum Foil Fiberglass Reinforced Plenum Bar Perpendicular With Joists 1" Thick ........................................................... 7.93 3.13 

    For Up To 50, Add  3.89 
    For >50 To 200, Add  2.14 
    For >200 To 500, Add  0.73 
    For >2,500, Deduct  -0.40 

. 
 07 27 23 00-0006 SF Aluminum Mesh Barrier For Plenum Kraft Paper Backed ....................................................................................................... 5.95 2.08 

    For Up To 50, Add  2.41 
    For >50 To 200, Add  1.36 
    For >200 To 500, Add  0.49 
    For >2,500, Deduct  -0.30 

. 
 07 27 23 00-0007 SF 1/64" Thick Sheet Lead Barrier For Plenum 1 LB/SF .............................................................................................................. 7.84 2.08 

    For Up To 50, Add  2.57 
    For >50 To 200, Add  1.48 
    For >200 To 500, Add  0.57 
    For >2,500, Deduct  -0.39 

XXXXXXX 
. 
 07 30  Steep Slope Roofing (07) 

Note: Includes starter strips and manufacturer's product specific warranties. 
. 
. 
 07 31  Shingles and Shakes (07 30) 
. 
. 
 07 31 13  Asphalt Shingles (07 31) 
. 
. 
 07 31 13 13  Fiberglass-Reinforced Asphalt Shingles (07 31 13)
. 
. 
 07 31 13 13-0001  Three Tab Fiberglass Reinforced, Asphalt Composition Shingle (07 31 13 13) 

Note: Excludes underlayment, drip edges, and ridge vent/shingles. 
. 
. 

 07 31 13 13-0002 SQ 200 LB/SQ, 5" Exposure, Three Tab Fiberglass Reinforced, Asphalt Composition Shingle (CertainTeed CT 20) ............. 253.49 178.55 
    For >35 To 75, Deduct  -9.11 
    For >75 To 100, Deduct  -14.99 
    For >100 To 200, Deduct  -22.70 
    For >200, Deduct  -34.46 
    For Steep Roof, Over 7 To 12, Add  51.96 

. 
 07 31 13 13-0003 SQ 220 LB/SQ, 5" Exposure, Three Tab Fiberglass Reinforced, Asphalt Composition Shingle (CertainTeed XT 25) .............. 265.88 187.51 

    For >35 To 75, Deduct  -9.54 
    For >75 To 100, Deduct  -15.71 
    For >100 To 200, Deduct  -23.79 
    For >200, Deduct  -36.13 
    For Steep Roof, Over 7 To 12, Add  54.55 

. 
 07 31 13 13-0004 SQ 230 LB/SQ, 5" Exposure, Three Tab Fiberglass Reinforced, Asphalt Composition Shingle (CertainTeed XT 30) .............. 304.73 196.86 

    For >35 To 75, Deduct  -12.57 
    For >75 To 100, Deduct  -19.56 
    For >100 To 200, Deduct  -29.06 
    For >200, Deduct  -43.04 
    For Steep Roof, Over 7 To 12, Add  57.29 

XXXXXXX 
. 
 07 31 13 13-0005  Architectural Fiberglass Reinforced, Asphalt Composition Shingle (07 31 13 13) 

Note: Excludes underlayment, drip edges, and ridge vent/shingles. 
. 
. 

 07 31 13 13-0006 SQ 245 LB/SQ, 5" Exposure, Two Layer Laminated Fiberglass Reinforced, Asphalt Composition Shingle 
(CertainTeed Landmark) .................................................................................................................................................... 316.91 227.94 

    For >35 To 75, Deduct  -10.97 
    For >75 To 100, Deduct  -18.35 
    For >100 To 200, Deduct  -27.91 
    For >200, Deduct  -42.66 
    For Steep Roof, Over 7 To 12, Add  66.30 

. 
 07 31 13 13-0007 SQ 240 LB/SQ, 8" Exposure, Four Tab Fiberglass Reinforced, Asphalt Composition Shingle (CertainTeed Highland 

Slate) ................................................................................................................................................................................. 331.92 217.02 
    For >35 To 75, Deduct  -13.46 
    For >75 To 100, Deduct  -21.08 
    For >100 To 200, Deduct  -31.40 
    For >200, Deduct  -46.65 
    For Steep Roof, Over 7 To 12, Add  63.15 

. 
 07 31 13 13-0008 SQ 265 LB/SQ, 5" Exposure, Two Layer Laminated Fiberglass Reinforced, Asphalt Composition Shingle 

(CertainTeed Landmark Plus) ............................................................................................................................................ 360.19 239.33 
    For >35 To 75, Deduct  -14.26 
    For >75 To 100, Deduct  -22.55 
    For >100 To 200, Deduct  -33.69 
    For >200, Deduct  -50.28 
    For Steep Roof, Over 7 To 12, Add  69.64 
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. 
 07 31 13 13-0009 SQ 235 LB/SQ, 8" Exposure, Four Tab Fiberglass Reinforced, Asphalt Composition Shingle (CertainTeed Hatteras) ............ 344.21 206.70 

    For >35 To 75, Deduct  -15.63 
    For >75 To 100, Deduct  -23.45 
    For >100 To 200, Deduct  -34.40 
    For >200, Deduct  -50.05 
    For Steep Roof, Over 7 To 12, Add  60.13 

. 
 07 31 13 13-0010 SQ 300 LB/SQ, 5" Exposure, Two Layer Laminated Fiberglass Reinforced, Asphalt Composition Shingle 

(CertainTeed Landmark Premium) ..................................................................................................................................... 389.52 251.31 
    For >35 To 75, Deduct  -16.11 
    For >75 To 100, Deduct  -25.04 
    For >100 To 200, Deduct  -37.20 
    For >200, Deduct  -55.06 
    For Steep Roof, Over 7 To 12, Add  73.09 

. 
 07 31 13 13-0011 SQ 300 LB/SQ, 5" Exposure, Random Laminated Tabs, One Piece, Fiberglass Reinforced, Asphalt Composition 

Shingle (CertainTeed Independence) ................................................................................................................................ 413.13 251.31 
    For >35 To 75, Deduct  -18.47 
    For >75 To 100, Deduct  -27.88 
    For >100 To 200, Deduct  -40.97 
    For >200, Deduct  -59.78 
    For Steep Roof, Over 7 To 12, Add  73.09 

. 
 07 31 13 13-0012 SQ 355 LB/SQ, 4" Exposure, Sculpted Edge, Two Layer Laminated Fiberglass Reinforced, Asphalt Composition 

Shingle (CertainTeed Presidential Shake) ......................................................................................................................... 451.56 277.03 
    For >35 To 75, Deduct  -19.97 
    For >75 To 100, Deduct  -30.26 
    For >100 To 200, Deduct  -44.54 
    For >200, Deduct  -65.12 
    For Steep Roof, Over 7 To 12, Add  80.61 

. 
 07 31 13 13-0013 SQ 340 LB/SQ, 5" Exposure, Three Layer Laminated Fiberglass Reinforced, Asphalt Composition Shingle 

(CertainTeed Landmark TL) ............................................................................................................................................... 446.21 263.88 
    For >35 To 75, Deduct  -20.64 
    For >75 To 100, Deduct  -30.76 
    For >100 To 200, Deduct  -45.01 
    For >200, Deduct  -65.26 
    For Steep Roof, Over 7 To 12, Add  76.74 

. 
 07 31 13 13-0014 SQ 300 LB/SQ, 5" Exposure, Reflective Two Layer Laminated Fiberglass Reinforced, Asphalt Composition Shingle 

(CertainTeed Landmark Solaris) ........................................................................................................................................ 442.17 251.31 
    For >35 To 75, Deduct  -21.38 
    For >75 To 100, Deduct  -31.36 
    For >100 To 200, Deduct  -45.62 
    For >200, Deduct  -65.59 
    For Steep Roof, Over 7 To 12, Add  73.09 

. 
 07 31 13 13-0015 SQ 355 LB/SQ, 8" Exposure, Two Full Size Layers, Four Tab Fiberglass Reinforced, Asphalt Composition Shingle 

(CertainTeed Centennial Slate).......................................................................................................................................... 515.13 277.03 
    For >35 To 75, Deduct  -26.32 
    For >75 To 100, Deduct  -37.89 
    For >100 To 200, Deduct  -54.71 
    For >200, Deduct  -77.84 
    For Steep Roof, Over 7 To 12, Add  80.61 

. 
 07 31 13 13-0016 SQ 355 LB/SQ, 8" Exposure, Scalloped Cut, Two Full Size Layers, Four Tab Fiberglass Reinforced, Asphalt 

Composition Shingle (CertainTeed Carriage House) ......................................................................................................... 531.69 277.03 
    For >35 To 75, Deduct  -27.98 
    For >75 To 100, Deduct  -39.87 
    For >100 To 200, Deduct  -57.36 
    For >200, Deduct  -81.15 
    For Steep Roof, Over 7 To 12, Add  80.61 

. 
 07 31 13 13-0017 SQ 480 LB/SQ, 4" Exposure, Sculpted Edge, Three Layer Laminated Fiberglass Reinforced, Asphalt Composition 

Shingle (CertainTeed Presidential Shake TL) .................................................................................................................... 590.34 305.48 
    For >35 To 75, Deduct  -31.26 
    For >75 To 100, Deduct  -44.46 
    For >100 To 200, Deduct  -63.91 
    For >200, Deduct  -90.30 
    For Steep Roof, Over 7 To 12, Add  88.87 

. 
 07 31 13 13-0018 SQ 425 LB/SQ, 8" Exposure, Random Laminated Tabs, Two Full Size Layers, Four Tab Fiberglass Reinforced, 

Asphalt Composition Shingle (CertainTeed GrandManor) ................................................................................................. 579.96 290.86 
    For >35 To 75, Deduct  -31.55 
    For >75 To 100, Deduct  -44.47 
    For >100 To 200, Deduct  -63.70 
    For >200, Deduct  -89.55 
    For Steep Roof, Over 7 To 12, Add  84.63 

XXXXXXX 
. 
 07 31 13 13-0019  Asphalt Shingle Accessories (07 31 13 13) 
. 
. 

 07 31 13 13-0020 LF Hip And Ridge Roll Vent .........................................................................................................................................................6.62 1.07 
Note: Excludes shingles. 

. 
 07 31 13 13-0021 LF Three Tab Hip And Ridge Shingles .........................................................................................................................................3.61 2.66 

. 
 07 31 13 13-0022 LF Architectural Hip And Ridge Shingles .....................................................................................................................................4.33 2.96 

. 
 07 31 13 13-0023 SQ Demolish Each Additional Layer Of Shingles ........................................................................................................................ 82.79  

XXXXXXX 
. 
 07 31 16  Metal Shingles (07 31) 
. 
. 
 07 31 16 00-0001  Aluminum Shingles (07 31 16) 
. 
. 

 07 31 16 00-0002 SQ Aluminum Shingles, Mill Finish, 0.020" Thick ...................................................................................................................... 800.26 171.62 
    For Colors, Anodized Finish, Add  30.00 
    For Bonderized Finish, Add  47.00 
    For 1" Factory Applied Polystyrene, Add  37.00 
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. 
 07 31 16 00-0003 SQ Aluminum Shingles, Mill Finish, 0.030" Thick ................................................................................................................... 1,110.34 187.58 

    For Colors, Anodized Finish, Add  30.00 
    For Bonderized Finish, Add  47.00 
    For 1" Factory Applied Polystyrene, Add  37.00 

. 
 07 31 16 00-0004 LF Aluminum Shingles, Ridge Cap, 0.020" Thick ....................................................................................................................... 14.90 2.47 

. 
 07 31 16 00-0005 LF Aluminum Shingles, Ridge Cap, 0.030" Thick ....................................................................................................................... 15.65 2.47 

. 
 07 31 16 00-0006 LF Aluminum Shingles, Valley Section, 0.020" Thick ................................................................................................................... 9.34 2.47 

. 
 07 31 16 00-0007 LF Aluminum Shingles, Valley Section, 0.030" Thick ................................................................................................................. 10.82 2.47 

XXXXXXX 
. 
 07 31 16 00-0008  Galvanized Steel Shingles (07 31 16) 
. 
. 

 07 31 16 00-0009 SQ 24 Gauge, 0.0276" Thickness, Galvanized Steel Shingles ................................................................................................. 453.53 148.93 
    For Factory Applied 1" Polystyrene Insulation, Add  24.75 
    For >50 To 75, Deduct  -6.23 
    For >75 To 100, Deduct  -18.34 
    For >100 To 200, Deduct  -32.01 
    For >200, Deduct  -44.13 
    For Steep Roof, Over 7 To 12, Add  95.33 

. 
 07 31 16 00-0010 SQ 26 Gauge, 0.0217" Thickness, Galvanized Steel Shingles ................................................................................................. 438.18 147.73 

    For Factory Applied 1" Polystyrene Insulation, Add  24.75 
    For >50 To 75, Deduct  -5.71 
    For >75 To 100, Deduct  -17.38 
    For >100 To 200, Deduct  -30.48 
    For >200, Deduct  -42.15 
    For Steep Roof, Over 7 To 12, Add  94.52 

. 
 07 31 16 00-0011 SQ 24 Gauge, 0.0276" Thickness, Galvanized And Bonderized Steel Shingles ....................................................................... 680.43 148.93 

    For Factory Applied 1" Polystyrene Insulation, Add  24.75 
    For >50 To 75, Deduct  -15.30 
    For >75 To 100, Deduct  -34.22 
    For >100 To 200, Deduct  -56.97 
    For >200, Deduct  -75.90 
    For Steep Roof, Over 7 To 12, Add  95.33 

. 
 07 31 16 00-0012 SQ 26 Gauge, 0.0276" Thickness, Galvanized And Bonderized Steel Shingles ....................................................................... 630.74 147.73 

    For Factory Applied 1" Polystyrene Insulation, Add  24.75 
    For >50 To 75, Deduct  -13.41 
    For >75 To 100, Deduct  -30.86 
    For >100 To 200, Deduct  -51.66 
    For >200, Deduct  -69.10 
    For Steep Roof, Over 7 To 12, Add  94.52 

. 
 07 31 16 00-0013 LF Galvanized Steel Shingles, Ridge Or Valley ........................................................................................................................... 7.17 1.99 

    For Factory Applied 1" Polystyrene Insulation, Add  24.75 
    For >50 To 75, Deduct  -0.13 
    For >75 To 100, Deduct  -0.33 
    For >100 To 200, Deduct  -0.56 
    For >200, Deduct  -0.75 
    For Steep Roof, Over 7 To 12, Add  1.24 

XXXXXXX 
. 
 07 31 26  Slate Shingles (07 31) 

Note: Includes 30 LB felt and fasteners. 
. 
. 
 07 31 26 00-0001  Shingles Including 30 LB Felt And Nails (07 31 26) 
. 
. 

 07 31 26 00-0002 SQ Slate Shingles, Buckingham, Virginia Black, 3/16" Thick ................................................................................................. 1,117.09 254.05 
    For >50 To 75, Deduct  -22.10 
    For >75 To 100, Deduct  -52.79 
    For >100 To 200, Deduct  -89.01 
    For >200, Deduct  -119.70 
    For Graduated Shapes, Add  82.89 
    For Steep Roof, Over 7 To 12, Add  180.64 

. 
 07 31 26 00-0003 SQ Slate Shingles, Buckingham, Virginia Black, 1/4" Thick ................................................................................................... 1,268.21 254.05 

    For >50 To 75, Deduct  -28.15 
    For >75 To 100, Deduct  -63.37 
    For >100 To 200, Deduct  -105.63 
    For >200, Deduct  -140.86 
    For Graduated Shapes, Add  105.56 
    For Steep Roof, Over 7 To 12, Add  180.64 

. 
 07 31 26 00-0004 SQ Slate Shingles, Penn Black Bangor ................................................................................................................................. 1,222.87 254.05 

    For >50 To 75, Deduct  -26.33 
    For >75 To 100, Deduct  -60.20 
    For >100 To 200, Deduct  -100.65 
    For >200, Deduct  -134.51 
    For Graduated Shapes, Add  98.76 
    For Steep Roof, Over 7 To 12, Add  180.64 

. 
 07 31 26 00-0005 SQ Slate Shingles, Vermont, Unfading Colors, Green ........................................................................................................... 1,237.99 254.05 

    For >50 To 75, Deduct  -26.94 
    For >75 To 100, Deduct  -61.26 
    For >100 To 200, Deduct  -102.31 
    For >200, Deduct  -136.63 
    For Graduated Shapes, Add  101.02 
    For Steep Roof, Over 7 To 12, Add  180.64 



07
 07 Thermal And Moisture Protection 

07 30 Steep Slope Roofing 
07 31 Shingles and Shakes 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 07 - 50 Monterey County Facilities

. 
 07 31 26 00-0006 SQ Slate Shingles, Vermont, Unfading Colors, Semi-Weathered, Green/Gray ...................................................................... 1,298.44 254.05 

    For >50 To 75, Deduct  -29.36 
    For >75 To 100, Deduct  -65.49 
    For >100 To 200, Deduct  -108.96 
    For >200, Deduct  -145.09 
    For Graduated Shapes, Add  110.09 
    For Steep Roof, Over 7 To 12, Add  180.64 

. 
 07 31 26 00-0007 SQ Slate Shingles, Vermont, Unfading Color, Purple ............................................................................................................. 1,222.87 254.05 

    For >50 To 75, Deduct  -26.33 
    For >75 To 100, Deduct  -60.20 
    For >100 To 200, Deduct  -100.65 
    For >200, Deduct  -134.51 
    For Graduated Shapes, Add  98.76 
    For Steep Roof, Over 7 To 12, Add  180.64 

. 
 07 31 26 00-0008 SQ Slate Shingles, Vermont, Unfading Color, Black Or Gray ................................................................................................ 1,177.54 254.05 

    For >50 To 75, Deduct  -24.52 
    For >75 To 100, Deduct  -57.03 
    For >100 To 200, Deduct  -95.66 
    For >200, Deduct  -128.16 
    For Graduated Shapes, Add  91.96 
    For Steep Roof, Over 7 To 12, Add  180.64 

. 
 07 31 26 00-0009 SQ Slate Shingles, Vermont, Unfading Color, Red ................................................................................................................ 2,121.86 254.05 

    For >50 To 75, Deduct  -62.29 
    For >75 To 100, Deduct  -123.13 
    For >100 To 200, Deduct  -199.53 
    For >200, Deduct  -260.37 
    For Graduated Shapes, Add  233.60 
    For Steep Roof, Over 7 To 12, Add  180.64 

. 
 07 31 26 00-0010 SQ Slate Shingles, Vermont, Unfading Color, Variegated Purple .......................................................................................... 1,222.87 254.05 

    For >50 To 75, Deduct  -26.33 
    For >75 To 100, Deduct  -60.20 
    For >100 To 200, Deduct  -100.65 
    For >200, Deduct  -134.51 
    For Graduated Shapes, Add  98.76 
    For Steep Roof, Over 7 To 12, Add  180.64 

XXXXXXX 
. 
 07 31 29  Wood Shingles and Shakes (07 31) 
. 
. 
 07 31 29 13  Wood Shingles (07 31 29) 
. 
. 
 07 31 29 13-0001  #1 Grade, Red Cedar Shingles (07 31 29 13) 
. 
. 
 07 31 29 13-0002  #1 Grade, Red Cedar Shingles Installed On Roofs (07 31 29 13-0001) 
. 
. 

 07 31 29 13-0003 SQ 3-3/4" Exposure, 16" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ............................................................... 748.17 208.81 
    For Steep Roof, Over 7 To 12, Add  133.64 
    For Pressure-Impregnated Treated (Preservative), Add  49.58 

. 
 07 31 29 13-0004 SQ 5" Exposure, 16" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ..................................................................... 544.61 156.60 

    For Steep Roof, Over 7 To 12, Add  100.23 
    For Pressure-Impregnated Treated (Preservative), Add  34.71 

. 
 07 31 29 13-0005 SQ 4-1/2" Exposure, 18" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ............................................................... 660.73 177.49 

    For Steep Roof, Over 7 To 12, Add  113.59 
    For Pressure-Impregnated Treated (Preservative), Add  45.86 

. 
 07 31 29 13-0006 SQ 5-1/2" Exposure, 18" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ............................................................... 541.52 146.17 

    For Steep Roof, Over 7 To 12, Add  93.55 
    For Pressure-Impregnated Treated (Preservative), Add  37.38 

. 
 07 31 29 13-0007 SQ 5-3/4" Exposure, 24" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ............................................................... 693.19 138.34 

    For Steep Roof, Over 7 To 12, Add  88.53 
    For Pressure-Impregnated Treated (Preservative), Add  62.48 

. 
 07 31 29 13-0008 SQ 7-1/2" Exposure, 24" Shingle, #1 Grade, Red Cedar Shingles Installed On Roof ............................................................... 541.05 117.45 

    For Steep Roof, Over 7 To 12, Add  75.17 
    For Pressure-Impregnated Treated (Preservative), Add  45.92 

XXXXXXX 
. 
 07 31 29 13-0009  #1 Grade, Red Cedar Shingles Installed On Walls (07 31 29 13-0001) 
. 
. 

 07 31 29 13-0010 SQ 7" Exposure, 16" Shingle, #1 Grade, Red Cedar Shingles Installed On Wall ...................................................................... 541.14 187.93 
    For Pressure-Impregnated Treated (Preservative), Add  24.79 

. 
 07 31 29 13-0011 SQ 8" Exposure, 18" Shingle, #1 Grade, Red Cedar Shingles Installed On Wall ...................................................................... 526.83 177.49 

    For Pressure-Impregnated Treated (Preservative), Add  25.78 
. 

 07 31 29 13-0012 SQ 10-1/2" Exposure, 24" Shingle, #1 Grade, Red Cedar Shingles Installed On Wall .............................................................. 526.67 154.00 
    For Pressure-Impregnated Treated (Preservative), Add  32.80 

XXXXXXX 
. 
 07 31 29 13-0013  #2 Grade, Red Cedar Shingles (07 31 29 13) 
. 
. 
 07 31 29 13-0014  #2 Grade, Red Cedar Shingles Installed On Roofs (07 31 29 13-0013) 
. 
. 

 07 31 29 13-0015 SQ 3-1/2" Exposure, 16" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ............................................................... 705.49 219.25 
    For Steep Roof, Over 7 To 12, Add  140.32 
    For Pressure-Impregnated Treated (Preservative), Add  40.05 

. 
 07 31 29 13-0016 SQ 4" Exposure, 16" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ..................................................................... 630.35 198.37 

    For Steep Roof, Over 7 To 12, Add  126.96 
    For Pressure-Impregnated Treated (Preservative), Add  35.04 

. 
 07 31 29 13-0017 SQ 4" Exposure, 18" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ..................................................................... 666.80 198.37 

    For Steep Roof, Over 7 To 12, Add  126.96 
    For Pressure-Impregnated Treated (Preservative), Add  40.51 
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. 
 07 31 29 13-0018 SQ 4-1/2" Exposure, 18" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ............................................................... 595.21 177.49 

    For Steep Roof, Over 7 To 12, Add  113.59 
    For Pressure-Impregnated Treated (Preservative), Add  36.03 

. 
 07 31 29 13-0019 SQ 5-3/4" Exposure, 24" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ............................................................... 567.27 138.34 

    For Steep Roof, Over 7 To 12, Add  88.53 
    For Pressure-Impregnated Treated (Preservative), Add  43.59 

. 
 07 31 29 13-0020 SQ 6-1/2" Exposure, 24" Shingle, #2 Grade, Red Cedar Shingles Installed On Roof ............................................................... 466.48 120.07 

    For Steep Roof, Over 7 To 12, Add  76.84 
    For Pressure-Impregnated Treated (Preservative), Add  33.95 

XXXXXXX 
. 
 07 31 29 13-0021  #2 Grade, Red Cedar Shingles Installed On Walls (07 31 29 13-0013) 
. 
. 

 07 31 29 13-0022 SQ 6" Exposure, 16" Shingle, #2 Grade, Red Cedar Shingles Installed On Wall...................................................................... 530.23 198.37 
    For Pressure-Impregnated Treated (Preservative), Add  20.02 

. 
 07 31 29 13-0023 SQ 7" Exposure, 18" Shingle, #2 Grade, Red Cedar Shingles Installed On Wall...................................................................... 510.89 187.93 

    For Pressure-Impregnated Treated (Preservative), Add  20.25 
. 

 07 31 29 13-0024 SQ 9" Exposure, 24" Shingle, #2 Grade, Red Cedar Shingles Installed On Wall...................................................................... 486.66 167.05 
    For Pressure-Impregnated Treated (Preservative), Add  22.88 

XXXXXXX 
. 
 07 31 29 16  Wood Shakes (07 31 29) 
. 
. 
 07 31 29 16-0001  #1 Grade, Red Cedar Shakes (07 31 29 16) 
. 
. 
 07 31 29 16-0002  #1 Grade, Red Cedar Shakes Installed On Roofs (07 31 29 16-0001) 
. 
. 

 07 31 29 16-0003 SQ 8-1/2" Exposure, 1/2" Thick, 18" Shake, #1 Grade, Red Cedar Shakes Installed On Roof ................................................. 552.91 169.66 
    For Steep Roof, Over 7 To 12, Add  108.58 
    For Pressure-Impregnated Treated (Preservative), Add  32.04 

. 
 07 31 29 16-0004 SQ 8-1/2" Exposure, 3/4" Thick, 18" Shake, #1 Grade, Red Cedar Shakes Installed On Roof ................................................. 624.11 169.66 

    For Steep Roof, Over 7 To 12, Add  108.58 
    For Pressure-Impregnated Treated (Preservative), Add  42.72 

. 
 07 31 29 16-0005 SQ 10" Exposure, 1/2" Thick, 24" Shake, #1 Grade, Red Cedar Shakes Installed On Roof ..................................................... 570.36 138.34 

    For Steep Roof, Over 7 To 12, Add  88.53 
    For Pressure-Impregnated Treated (Preservative), Add  44.05 

. 
 07 31 29 16-0006 SQ 10" Exposure, 3/4" Thick, 24" Shake, #1 Grade, Red Cedar Shakes Installed On Roof ..................................................... 600.61 138.34 

    For Steep Roof, Over 7 To 12, Add  88.53 
    For Pressure-Impregnated Treated (Preservative), Add  48.59 

XXXXXXX 
. 
 07 31 29 16-0007  #1 Grade, Red Cedar Shakes Installed On Walls (07 31 29 16-0001) 
. 
. 

 07 31 29 16-0008 SQ 8-1/2" Exposure, 1/2" Thick, 18" Shake, #1 Grade, Red Cedar Shakes Installed On Wall ................................................. 579.01 182.71 
    For Pressure-Impregnated Treated (Preservative), Add  32.04 

. 
 07 31 29 16-0009 SQ 8-1/2" Exposure, 3/4" Thick, 18" Shake, #1 Grade, Red Cedar Shakes Installed On Wall ................................................. 650.21 182.71 

    For Pressure-Impregnated Treated (Preservative), Add  42.72 
. 

 07 31 29 16-0010 SQ 10" Exposure, 1/2" Thick, 24" Shake, #1 Grade, Red Cedar Shakes Installed On Wall ..................................................... 606.91 156.60 
    For Pressure-Impregnated Treated (Preservative), Add  44.05 

. 
 07 31 29 16-0011 SQ 10" Exposure, 3/4" Thick, 24" Shake, #1 Grade, Red Cedar Shakes Installed On Wall ..................................................... 637.16 156.60 

    For Pressure-Impregnated Treated (Preservative), Add  48.59 

XXXXXXX 
. 
 07 31 29 19  Wood Shingles And Shakes Cap (07 31 29)
. 
. 
 07 31 29 19-0001  Wood Hip And Ridge Cap For Wood Shingles Or Shakes (07 31 29 19) 
. 
. 

 07 31 29 19-0002 LF Red Cedar Hip Or Ridge Cap For Wood Shingles Or Shakes ................................................................................................ 8.80 1.36 
    For Steep Roof, Over 7 To 12, Add  1.01 
    For Pressure-Impregnated Treated (Preservative) Ridge, Add  0.85 

XXXXXXX 
. 
 07 31 33  Composite Rubber Shingles (07 31)
. 
. 

 07 31 33 00-0001 SQ Class C Rectangular Edges Polymeric Rubber Slate Shingles, 7.0" Exposure................................................................ 1,043.23 229.99 
Note: Gray or black. 

    For Purple Or Green Color, Add  93.33 
    For Brown Or Red Color, Add  239.15 
    For Steep Roof, Over 7 To 12, Add  147.18 
    For >50 To 75, Deduct  -14.58 
    For >75 To 100, Deduct  -40.66 
    For >100 To 200, Deduct  -66.74 
    For >200, Deduct  -104.32 
    For 6.5" Exposure, Add  72.33 
    For 6.0" Exposure, Add  144.65 

. 
 07 31 33 00-0002 SQ Class A Rectangular Edges Polymeric Rubber Slate Shingles, 7.0" Exposure ................................................................ 1,432.10 229.99 

Note: Fire resistant. Gray or black. 
    For Purple, Green, Brown Or Red, Add  145.83 
    For Steep Roof, Over 7 To 12, Add  147.18 
    For >50 To 75, Deduct  -24.30 
    For >75 To 100, Deduct  -60.11 
    For >100 To 200, Deduct  -95.91 
    For >200, Deduct  -143.21 
    For 6.5" Exposure, Add  100.10 
    For 6.0" Exposure, Add  200.20 
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. 
 07 31 33 00-0003 SQ Class C Shaped Polymeric Rubber Slate Shingle, 7.0" Exposure ................................................................................... 1,203.35 229.99 

Note: Beaver tail, chisel point or beveled edges. Gray or black. 
    For Purple, Green, Brown Or Red, Add  267.63 
    For Steep Roof, Over 7 To 12, Add  147.18 
    For >50 To 75, Deduct  -18.59 
    For >75 To 100, Deduct  -48.67 
    For >100 To 200, Deduct  -78.75 
    For >200, Deduct  -120.34 
    For 6.5" Exposure, Add  83.77 
    For 6.0" Exposure, Add  167.53 

. 
 07 31 33 00-0004 SQ Class A Shaped Polymeric Rubber Slate Shingle, 7.0" Exposure .................................................................................... 1,512.16 229.99 

Note: Fire resistant. Beaver tail, chisel point or beveled edges. Gray or black. 
    For Purple, Green, Brown Or Red, Add  115.75 
    For Steep Roof, Over 7 To 12, Add  147.18 
    For >50 To 75, Deduct  -26.31 
    For >75 To 100, Deduct  -64.11 
    For >100 To 200, Deduct  -101.91 
    For >200, Deduct  -151.22 
    For 6.5" Exposure, Add  105.82 
    For 6.0" Exposure, Add  211.64 

. 
 07 31 33 00-0005 LF Hip Or Ridge Polymeric Rubber Slate Shingle ........................................................................................................................8.21 1.55 

Note: Beveled or pointed edges, gray or black. 

XXXXXXX 
. 
 07 32  Roof Tiles (07 30) 
. 
. 
 07 32 13  Clay Roof Tiles (07 32) 

Note: 8-1/4" x 11" exposure. Includes mortar, battens, fasteners, felt underlayment and 90# cap sheet. 
. 
. 
 07 32 13 00-0001  Clay Roofing Tile 8-1/4" x 11" Exposure (07 32 13) 

Note: Includes mortar, battens, fasteners, felt underlayment and 90# cap sheet. 
. 
. 

 07 32 13 00-0002 SQ Lanai Or Classic Tile, 158 Piece Per SQ ......................................................................................................................... 1,260.75 240.93 
    For >25 To 50, Deduct  -46.73 
    For >50 To 75, Deduct  -89.93 
    For >75 To 100, Deduct  -125.34 
    For >100 To 200, Deduct  -152.97 
    For >200, Deduct  -172.80 
    For 20 Year Warranty, Add  54.52 

. 
 07 32 13 00-0003 SQ Americana (Most Colors) Tile Roofing, 158 Piece Per SQ ............................................................................................... 1,512.48 240.93 

    For >25 To 50, Deduct  -61.83 
    For >50 To 75, Deduct  -115.10 
    For >75 To 100, Deduct  -158.07 
    For >100 To 200, Deduct  -190.73 
    For >200, Deduct  -213.08 
    For 20 Year Warranty, Add  72.14 

. 
 07 32 13 00-0004 SQ Americana (Green, Gray Or Brown) Tile, 158 Piece Per SQ ........................................................................................... 1,512.48 240.93 

    For >25 To 50, Deduct  -61.83 
    For >50 To 75, Deduct  -115.10 
    For >75 To 100, Deduct  -158.07 
    For >100 To 200, Deduct  -190.73 
    For >200, Deduct  -213.08 
    For 20 Year Warranty, Add  72.14 

. 
 07 32 13 00-0005 SQ Americana (Blue) Tile, 158 Piece Per SQ ........................................................................................................................ 1,726.06 240.93 

    For >25 To 50, Deduct  -74.65 
    For >50 To 75, Deduct  -136.46 
    For >75 To 100, Deduct  -185.83 
    For >100 To 200, Deduct  -222.76 
    For >200, Deduct  -247.25 
    For 20 Year Warranty, Add  87.09 

. 
 07 32 13 00-0006 SQ French Tile Roofing, Red, 133 Piece Per SQ ................................................................................................................... 1,503.32 294.58 

    For >25 To 50, Deduct  -54.85 
    For >50 To 75, Deduct  -106.15 
    For >75 To 100, Deduct  -148.30 
    For >100 To 200, Deduct  -181.31 
    For >200, Deduct  -205.18 
    For 20 Year Warranty, Add  63.99 

. 
 07 32 13 00-0007 SQ French Tile Roofing, Blue Or Green, 133 Piece Per SQ .................................................................................................. 1,879.05 294.58 

    For >25 To 50, Deduct  -77.39 
    For >50 To 75, Deduct  -143.72 
    For >75 To 100, Deduct  -197.14 
    For >100 To 200, Deduct  -237.67 
    For >200, Deduct  -265.30 
    For 20 Year Warranty, Add  90.29 

. 
 07 32 13 00-0008 SQ Norman Tile Roofing, 317 Piece Per SQ .......................................................................................................................... 2,397.23 397.41 

    For >25 To 50, Deduct  -96.16 
    For >50 To 75, Deduct  -180.13 
    For >75 To 100, Deduct  -248.07 
    For >100 To 200, Deduct  -299.99 
    For >200, Deduct  -335.88 
    For 20 Year Warranty, Add  112.19 

. 
 07 32 13 00-0009 SQ Williamsburg Tile Roofing, Aged Cedar, 158 Piece Per SQ ............................................................................................. 1,315.33 294.58 

    For >25 To 50, Deduct  -43.57 
    For >50 To 75, Deduct  -87.35 
    For >75 To 100, Deduct  -123.86 
    For >100 To 200, Deduct  -153.11 
    For >200, Deduct  -175.10 
    For 20 Year Warranty, Add  50.83 
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. 
 07 32 13 00-0010 SQ Williamsburg Tile Roofing, Gray Or Green, 158 Piece Per SQ ........................................................................................ 1,619.70 294.58 

    For >25 To 50, Deduct  -61.83 
    For >50 To 75, Deduct  -117.78 
    For >75 To 100, Deduct  -163.43 
    For >100 To 200, Deduct  -198.77 
    For >200, Deduct  -223.80 
    For 20 Year Warranty, Add  72.14 

. 
 07 32 13 00-0011 SQ Spanish Tile Roofing, Red, 171 Piece Per SQ ................................................................................................................. 1,128.47 220.57 

    For >25 To 50, Deduct  -41.24 
    For >50 To 75, Deduct  -79.76 
    For >75 To 100, Deduct  -111.41 
    For >100 To 200, Deduct  -136.18 
    For >200, Deduct  -154.08 
    For 20 Year Warranty, Add  48.11 

. 
 07 32 13 00-0012 SQ Spanish Tile Roofing, Blend, 171 Piece Per SQ .............................................................................................................. 1,456.47 220.57 

    For >25 To 50, Deduct  -60.92 
    For >50 To 75, Deduct  -112.56 
    For >75 To 100, Deduct  -154.05 
    For >100 To 200, Deduct  -185.38 
    For >200, Deduct  -206.56 
    For 20 Year Warranty, Add  71.07 

. 
 07 32 13 00-0013 SQ Spanish Tile Roofing, Glazed White, 171 Piece Per SQ .................................................................................................. 1,738.71 220.57 

    For >25 To 50, Deduct  -77.85 
    For >50 To 75, Deduct  -140.78 
    For >75 To 100, Deduct  -190.74 
    For >100 To 200, Deduct  -227.72 
    For >200, Deduct  -251.72 
    For 20 Year Warranty, Add  90.83 

. 
 07 32 13 00-0014 SQ Two Piece Mission Tile Roofing, 192 Piece Per SQ ........................................................................................................ 2,103.44 345.75 

    For >25 To 50, Deduct  -84.72 
    For >50 To 75, Deduct  -158.48 
    For >75 To 100, Deduct  -218.13 
    For >100 To 200, Deduct  -263.65 
    For >200, Deduct  -295.06 
    For 20 Year Warranty, Add  98.84 

. 
 07 32 13 00-0015 SQ One Piece Mission Tile Roofing, 75 Piece Per SQ ............................................................................................................. 932.75 240.93 

    For >25 To 50, Deduct  -27.05 
    For >50 To 75, Deduct  -57.13 
    For >75 To 100, Deduct  -82.70 
    For >100 To 200, Deduct  -103.77 
    For >200, Deduct  -120.32 
    For 20 Year Warranty, Add  31.56 

. 
 07 32 13 00-0016 SQ One Piece Mission Tile Roofing, 134 Piece Per SQ ........................................................................................................ 1,245.29 345.75 

    For >25 To 50, Deduct  -33.23 
    For >50 To 75, Deduct  -72.67 
    For >75 To 100, Deduct  -106.57 
    For >100 To 200, Deduct  -134.93 
    For >200, Deduct  -157.76 
    For 20 Year Warranty, Add  38.77 

XXXXXXX 
. 
 07 32 16  Concrete Roof Tiles (07 32)
. 
. 
 07 32 16 00-0001  Corrugated Tiles And Shakes Nailed To Wood (07 32 16) 

Note: Includes 30 lb felt underlayment. 
. 
. 

 07 32 16 00-0002 SQ 13" x 16-1/2" Concrete Roof Tile, 90/SQ, 950 LB/SQ, Earthtone Colors, Corrugated ..................................................... 1,040.39 365.22 
    For >50 To 75, Deduct  -12.39 
    For >75 To 100, Deduct  -39.95 
    For >100 To 200, Deduct  -70.61 
    For >200, Deduct  -98.17 
    For Steep Roof, Over 7 To 12, Add  233.77 

. 
 07 32 16 00-0003 SQ 13" x 16-1/2" Concrete Roof Tile, 90/SQ, 950 LB/SQ, Custom Blues, Corrugated .......................................................... 1,358.38 365.22 

    For >50 To 75, Deduct  -25.11 
    For >75 To 100, Deduct  -62.21 
    For >100 To 200, Deduct  -105.59 
    For >200, Deduct  -142.69 
    For Steep Roof, Over 7 To 12, Add  233.77 

. 
 07 32 16 00-0004 SQ 13" x 16-1/2" Concrete Roof Tile, 90/SQ, 950 LB/SQ, Custom Greens Corrugated ........................................................ 1,103.98 365.22 

    For >50 To 75, Deduct  -14.94 
    For >75 To 100, Deduct  -44.40 
    For >100 To 200, Deduct  -77.61 
    For >200, Deduct  -107.07 
    For Steep Roof, Over 7 To 12, Add  233.77 

. 
 07 32 16 00-0005 SQ  13" x 16-1/2" Concrete Roof Tile, 90/SQ, 950 LB/SQ, Colors, Shakes ............................................................................ 1,042.99 326.77 

    For >50 To 75, Deduct  -15.57 
    For >75 To 100, Deduct  -43.60 
    For >100 To 200, Deduct  -75.51 
    For >200, Deduct  -103.53 
    For Steep Roof, Over 7 To 12, Add  209.17 

XXXXXXX 
. 
 07 32 16 00-0006  Accessories (07 32 16) 
. 
. 

 07 32 16 00-0007 EA  Ridge And Hip, 10" X 16-1/2", 8 LB Each For Concrete Tile Roof .......................................................................................... 5.37  
. 

 07 32 16 00-0008 EA  Rake, 6-1/2" X 16-3/4", 9 LB Each For Concrete Tile Roof ..................................................................................................... 3.53  
. 

 07 32 16 00-0009 EA  Mansard Hip, 10" X 16-1/2", 9.2 LB Each For Concrete Tile Roof .......................................................................................... 5.34  
. 

 07 32 16 00-0010 EA  Hip Starter, 10" X 16-1/2", 10.5 LB Each For Concrete Tile Roof ........................................................................................... 6.11  
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. 
 07 32 16 00-0011 EA  3 Or 4 Way Apex, 10" Each Side, 11.5 LB Each For Concrete Tile Roof ................................................................................6.36  

XXXXXXX 
. 
 07 34  Roofing Underlayment (07 30) 
. 
. 
 07 34 00 00-0001  Mechanically Fastened, Roofing Underlayment (07 34) 

Note: Standard slope. 
. 
. 

 07 34 00 00-0002 SQ 15 LB, Asphalt Saturated Organic Felt Roofing Underlayment, Mechanically Fastened ....................................................... 32.44 7.41 
    For Steep Roof, Over 7 To 12, Add  4.75 
    For >50 To 75, Deduct  -0.70 
    For >75 To 100, Deduct  -1.60 
    For >100 To 200, Deduct  -2.68 
    For >200, Deduct  -3.95 

. 
 07 34 00 00-0003 SQ 30 LB, Asphalt Saturated Organic Felt Roofing Underlayment, Mechanically Fastened ....................................................... 49.81 10.20 

    For Steep Roof, Over 7 To 12, Add  6.52 
    For >50 To 75, Deduct  -1.18 
    For >75 To 100, Deduct  -2.57 
    For >100 To 200, Deduct  -4.26 
    For >200, Deduct  -6.16 

. 
 07 34 00 00-0004 SQ 30 LB, Asphalt Saturated Organic Felt Shake Underlayment, Mechanically Fastened ......................................................... 55.35 10.20 

    For Steep Roof, Over 7 To 12, Add  6.52 
    For >50 To 75, Deduct  -1.40 
    For >75 To 100, Deduct  -2.96 
    For >100 To 200, Deduct  -4.87 
    For >200, Deduct  -6.93 

. 
 07 34 00 00-0005 SQ Fire Rated, Polypropylene Roofing Underlayment, Mechanically Fastened (Rex™ Synfelt)................................................. 62.32 15.44 

    For Steep Roof, Over 7 To 12, Add  9.88 
    For >50 To 75, Deduct  -1.26 
    For >75 To 100, Deduct  -2.97 
    For >100 To 200, Deduct  -5.00 
    For >200, Deduct  -7.49 

. 
 07 34 00 00-0006 SQ 17 Mil, Fire Rated, High Temperature, Coated Woven Synthetic Roofing Underlayment, Mechanically Fastened 

(TITANIUM™ UDL 25) ......................................................................................................................................................... 68.88 15.44 
    For Steep Roof, Over 7 To 12, Add  9.88 
    For >50 To 75, Deduct  -1.52 
    For >75 To 100, Deduct  -3.43 
    For >100 To 200, Deduct  -5.72 
    For >200, Deduct  -8.41 

. 
 07 34 00 00-0007 SQ 25 Mil, Fire Rated, High Temperature, Coated Woven Synthetic Roofing Underlayment, Mechanically Fastened 

(TITANIUM™ UDL 30) ......................................................................................................................................................... 79.69 15.44 
    For Steep Roof, Over 7 To 12, Add  9.88 
    For >50 To 75, Deduct  -1.95 
    For >75 To 100, Deduct  -4.19 
    For >100 To 200, Deduct  -6.91 
    For >200, Deduct  -9.92 

. 
 07 34 00 00-0008 SQ 30 Mil, Fire Rated, High Temperature, Coated Woven Synthetic Roofing Underlayment, Mechanically Fastened 

(TITANIUM™ UDL 50) ......................................................................................................................................................... 74.29 15.44 
    For Steep Roof, Over 7 To 12, Add  9.88 
    For >50 To 75, Deduct  -1.74 
    For >75 To 100, Deduct  -3.81 
    For >100 To 200, Deduct  -6.32 
    For >200, Deduct  -9.17 

XXXXXXX 
. 
 07 34 00 00-0009  Self-Adhering, Roofing Underlayment (07 34) 

Note: Standard slope. 
. 
. 

 07 34 00 00-0010 SQ 48 Mil, Fire Rated, Polymeric Asphalt Surfaced, Fiberglass Mat Reinforced, Styrene-Butadiene-Styrene (SBS) 
Modified Roofing Underlayment, Self-Adhering (Owens Corning® WeatherLock® Mat) ................................................... 127.21 18.73 

    For Steep Roof, Over 7 To 12, Add  11.98 
    For >50 To 75, Deduct  -3.59 
    For >75 To 100, Deduct  -7.22 
    For >100 To 200, Deduct  -11.75 
    For >200, Deduct  -16.31 

. 
 07 34 00 00-0011 SQ 60 Mil, Fire Rated, Granule Surfaced, Rubberized Asphalt Adhesive, Roofing Underlayment, Self-Adhering 

(Grace Basik®) .................................................................................................................................................................. 189.90 18.73 
    For Steep Roof, Over 7 To 12, Add  11.98 
    For >50 To 75, Deduct  -6.10 
    For >75 To 100, Deduct  -11.61 
    For >100 To 200, Deduct  -18.64 
    For >200, Deduct  -25.09 

. 
 07 34 00 00-0012 SQ 53 Mil, Fire Rated, Granule Surfaced, Fiberglass Mat Reinforced, Styrene-Butadiene-Styrene (SBS) Modified 

Roofing Underlayment, Self-Adhering (Owens Corning® WeatherLock® G) .................................................................... 134.96 18.73 
    For Steep Roof, Over 7 To 12, Add  11.98 
    For >50 To 75, Deduct  -3.90 
    For >75 To 100, Deduct  -7.76 
    For >100 To 200, Deduct  -12.60 
    For >200, Deduct  -17.40 

. 
 07 34 00 00-0013 SQ 65 Mil, Fire Rated, Polyester Non Woven Fabric Surfaced, Fiberglass Mat Reinforced, Styrene-Butadiene-Styrene 

(SBS) Modified Roofing Underlayment, Self Adhering (Owens Corning® WeatherLock® Specialty Tile And 
Metal) ................................................................................................................................................................................. 127.21 18.73 

    For Steep Roof, Over 7 To 12, Add  11.98 
    For >50 To 75, Deduct  -3.59 
    For >75 To 100, Deduct  -7.22 
    For >100 To 200, Deduct  -11.75 
    For >200, Deduct  -16.31 
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. 
 07 34 00 00-0014 SQ 45 Mil, Fire Rated, High Temperature, Synthetic Polymer Surfaced, Modified Rubberized Asphalt, Roofing 

Underlayment, Self-Adhering (TITANIUM™ PSU-30) ........................................................................................................ 180.86 18.73 
    For Steep Roof, Over 7 To 12, Add  11.98 
    For >50 To 75, Deduct  -5.74 
    For >75 To 100, Deduct  -10.97 
    For >100 To 200, Deduct  -17.65 
    For >200, Deduct  -23.82 

. 
 07 34 00 00-0015 SQ 25 Mil, Fire Rated, Embossed Surface, Rubberized Asphalt Adhesive, High Density Cross Laminated 

Polyethylene Reinforcement, Roofing Underlayment, Self-Adhering (Grace Select) ......................................................... 152.53 18.73 
    For Steep Roof, Over 7 To 12, Add  11.98 
    For >50 To 75, Deduct  -4.60 
    For >75 To 100, Deduct  -8.99 
    For >100 To 200, Deduct  -14.53 
    For >200, Deduct  -19.86 

. 
 07 34 00 00-0016 SQ 40 Mil, Fire Rated, Embossed Surface, Rubberized Asphalt Adhesive, High Density Cross Laminated 

Polyethylene Reinforcement, Roofing Underlayment, Self-Adhering (Grace Ice And Water Shield®)............................... 225.53 18.73 
    For Steep Roof, Over 7 To 12, Add  11.98 
    For >50 To 75, Deduct  -7.52 
    For >75 To 100, Deduct  -14.10 
    For >100 To 200, Deduct  -22.56 
    For >200, Deduct  -30.08 

. 
 07 34 00 00-0017 SQ 40 Mil, Fire Rated, High Temperature, Embossed Surface, Rubberized Asphalt Adhesive, High Density Cross 

Laminated Polyethylene Reinforcement, Roofing Underlayment, Self-Adhering (Grace Ice And Water Shield® 
HT) ..................................................................................................................................................................................... 257.51 18.73 

    For Steep Roof, Over 7 To 12, Add  11.98 
    For >50 To 75, Deduct  -8.80 
    For >75 To 100, Deduct  -16.34 
    For >100 To 200, Deduct  -26.08 
    For >200, Deduct  -34.55 

. 
 07 34 00 00-0018 SQ 30 Mil, Fire Rated, High Temperature, Fire Rated, Embossed Surface, Butyl Rubber Based Adhesive, High 

Density Cross Laminated Polyethylene Reinforcement, Roofing Underlayment, Self-Adhering (Grace Ultra) .................. 377.48 18.73 
    For Steep Roof, Over 7 To 12, Add  11.98 
    For >50 To 75, Deduct  -13.60 
    For >75 To 100, Deduct  -24.74 
    For >100 To 200, Deduct  -39.28 
    For >200, Deduct  -51.35 

XXXXXXX 
. 
 07 40  Roofing and Siding Panels (07) 
. 
. 
 07 41  Roof Panels (07 40) 

Note: Includes standard fasteners, grommets, cleats for installation. 
. 
. 
 07 41 13  Metal Roof Panels (07 41) 
. 
. 
 07 41 13 00-0001  Exposed Fastener Metal Roofing (07 41 13) 

Note: Includes 15 year warranty and all warranties are no dollar limit to include material and labor. 
. 
. 
 07 41 13 00-0002  Galvanized Exposed Fastener Metal Roofing (07 41 13 00-0001) 
. 
. 
 07 41 13 00-0003  Galvanized Steel Exposed Fastener Metal Roof Panels (07 41 13 00-0002) 
. 
. 

 07 41 13 00-0004 SF 18 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 8.49 2.46 
    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

. 
 07 41 13 00-0005 SF 20 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 7.69 2.46 

    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

. 
 07 41 13 00-0006 SF 22 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 7.13 2.46 

    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

. 
 07 41 13 00-0007 SF 24 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 6.57 2.46 

    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

. 
 07 41 13 00-0008 SF 26 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 4.63 0.89 

    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  0.79 

. 
 07 41 13 00-0009 SF 29 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 5.72 2.46 

    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

. 
 07 41 13 00-0010 SF  30 Gauge, Corrugated Or Ribbed, Galvanized Exposed Fastener Metal Roof Panels ........................................................... 5.55 2.46 

    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

XXXXXXX 
. 
 07 41 13 00-0011  Galvanized Exposed Fastener Metal Roof Accessories (07 41 13 00-0002) 

See CSI section 07 41 13 00-0038 for accessories. 
. 
. 

 07 41 13 00-0012 LF Ridge Flashing For Galvanized Steel Exposed Fastener Roofing ........................................................................................ 27.74 3.94 
    For Steep Roof, Over 7 To 12, Add  5.00 
    For Fluoropolymer (Kynar®) Coating, Add  1.21 

. 
 07 41 13 00-0013 LF Eave Flashing For Galvanized Steel Exposed Fastener Roofing .......................................................................................... 22.81 3.94 

    For Steep Roof, Over 7 To 12, Add  5.00 
    For Fluoropolymer (Kynar®) Coating, Add  0.72 

. 
 07 41 13 00-0014 LF Valley Flashing For Galvanized Steel Exposed Fastener Roofing ........................................................................................ 32.49 3.94 

    For Steep Roof, Over 7 To 12, Add  5.00 
    For Fluoropolymer (Kynar®) Coating, Add  1.69 
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. 
 07 41 13 00-0015 LF Hip Flashing For Galvanized Steel Exposed Fastener Roofing ............................................................................................ 28.17 3.94 

    For Steep Roof, Over 7 To 12, Add  5.00 
    For Fluoropolymer (Kynar®) Coating, Add  1.25 

XXXXXXX 
. 
 07 41 13 00-0016  Aluminum Exposed Fastener Metal Roofing (07 41 13 00-0001) 
. 
. 
 07 41 13 00-0017  Aluminum Exposed Fastener Metal Roof Panels (07 41 13 00-0016) 
. 
. 

 07 41 13 00-0018 SF 0.0155", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels .................................................................4.75 2.46 
    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

. 
 07 41 13 00-0019 SF 0.018", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels ...................................................................4.88 2.46 

    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

. 
 07 41 13 00-0020 SF 0.024", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels ...................................................................5.19 2.46 

    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

. 
 07 41 13 00-0021 SF 0.032", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels ...................................................................5.61 2.46 

    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

. 
 07 41 13 00-0022 SF 0.040", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels ...................................................................6.03 2.46 

    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

. 
 07 41 13 00-0023 SF 0.050", Corrugated Or Ribbed, Aluminum Exposed Fastener Metal Roof Panels ...................................................................6.55 2.46 

    For Fluoropolymer (Kynar®) Coating, Add  0.85 
    For Steep Roof, Over 7 To 12, Add  1.26 

XXXXXXX 
. 
 07 41 13 00-0024  Aluminum Exposed Fastener Metal Roof Accessories (07 41 13 00-0016) 
. 
. 

 07 41 13 00-0025 LF Ridge Flashing For Aluminum Exposed Fastener Metal Roofing .......................................................................................... 24.84 3.94 
    For Steep Roof, Over 7 To 12, Add  3.15 
    For Fluoropolymer (Kynar®) Coating, Add  1.50 

. 
 07 41 13 00-0026 LF Eave Flashing For Aluminum Exposed Fastener Metal Roofing ........................................................................................... 18.68 3.94 

    For Steep Roof, Over 7 To 12, Add  3.15 
    For Fluoropolymer (Kynar®) Coating, Add  0.89 

. 
 07 41 13 00-0027 LF Valley Flashing For Aluminum Exposed Fastener Metal Roofing ......................................................................................... 30.78 3.94 

    For Steep Roof, Over 7 To 12, Add  3.15 
    For Fluoropolymer (Kynar®) Coating, Add  2.10 

. 
 07 41 13 00-0028 LF Hip Flashing For Aluminum Exposed Fastener Metal Roofing .............................................................................................. 25.38 3.94 

    For Steep Roof, Over 7 To 12, Add  3.15 
    For Fluoropolymer (Kynar®) Coating, Add  1.56 

XXXXXXX 
. 
 07 41 13 00-0029  Standing Seam Roofs (07 41 13) 

Note: Includes all profiles of vertical leg and batten style standing seam roofing. Includes all clips, neoprene 
closures, metal closures, battens, tape sealer, tube sealant, fasteners, vent material, panel starters and cleats. 
Based on Garland R-Mer Clad or R-Mer Seam architectural roofing, R-Mer Loc architectural/structural roofing, 
and R-Mer Span structural roofing. Architectural roofing requires a solid substrate and underlayment, requires a 
minimum 3:12 pitch, and includes a 20 year no dollar limit warranty. Architectural/structural roofing does not 
require a solid substrate or underlayment, requires a minimum 3:12 pitch, and includes a 25 year no dollar limit 
warranty. Structural roofing does not require a solid substrate or underlayment, requires a minimum 1/4" per foot 
slope, and includes a 25 year no dollar limit warranty. 

. 

. 
 07 41 13 00-0030  Galvanized Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0029) 

Note: All steel is galvanized G90 rated or galvalume®. Factory paint finish is Kynar 500®, Hylar 5000® or equal 
polyvinylidene fluoride (PVDF) finish. 

. 

. 
 07 41 13 00-0031  Galvanized Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0030) 
. 
. 

 07 41 13 00-0032 SF Architectural 24 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ...................................................... 10.72 2.60 
    For Steep Roof, Over 6 To 12, Add  1.56 
    For Panels <16" Wide, Add  1.50 
    For 140 MPH Wind Load, Add  0.63 
    For Up To 1,500, Add  2.68 
    For >1,500 To 5,000, Add  1.61 
    For >5,000 To 10,000, Add  0.27 

. 
 07 41 13 00-0033 SF Architectural 22 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ...................................................... 11.24 2.60 

    For Steep Roof, Over 6 To 12, Add  1.56 
    For Panels <16" Wide, Add  1.53 
    For 140 MPH Wind Load, Add  0.64 
    For Up To 1,500, Add  2.81 
    For >1,500 To 5,000, Add  1.69 
    For >5,000 To 10,000, Add  0.28 

. 
 07 41 13 00-0034 SF Architectural/Structural 24 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ..................................... 10.26 2.60 

    For Steep Roof, Over 6 To 12, Add  1.56 
    For Panels <16" Wide, Add  1.48 
    For 140 MPH Wind Load, Add  0.62 
    For Up To 1,500, Add  2.57 
    For >1,500 To 5,000, Add  1.54 
    For >5,000 To 10,000, Add  0.26 

. 
 07 41 13 00-0035 SF Architectural/Structural 22 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing ..................................... 10.45 2.60 

    For Steep Roof, Over 6 To 12, Add  1.56 
    For Panels <16" Wide, Add  1.49 
    For 140 MPH Wind Load, Add  0.63 
    For Up To 1,500, Add  2.61 
    For >1,500 To 5,000, Add  1.57 
    For >5,000 To 10,000, Add  0.26 
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. 
 07 41 13 00-0036 SF Structural 24 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing .......................................................... 10.65 2.60 

    For Steep Roof, Over 6 To 12, Add  1.56 
    For Panels <16" Wide, Add  1.50 
    For 140 MPH Wind Load, Add  0.63 
    For Up To 1,500, Add  2.66 
    For >1,500 To 5,000, Add  1.60 
    For >5,000 To 10,000, Add  0.27 

. 
 07 41 13 00-0037 SF Structural 22 Gauge Galvanized Steel Standing Seam Concealed Fastener Roofing .......................................................... 11.40 2.60 

    For Steep Roof, Over 6 To 12, Add  1.56 
    For Panels <16" Wide, Add  1.53 
    For 140 MPH Wind Load, Add  0.64 
    For Up To 1,500, Add  2.85 
    For >1,500 To 5,000, Add  1.71 
    For >5,000 To 10,000, Add  0.29 

XXXXXXX 
. 
 07 41 13 00-0038  Accessories For Galvanized Steel Standing Seam Roofing (07 41 13 00-0030) 
. 
. 

 07 41 13 00-0039 LF Ridge Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing ............................................................ 28.95 6.25 
    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  1.83 

. 
 07 41 13 00-0040 LF Eave Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing ............................................................. 23.53 6.25 

    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  1.72 

. 
 07 41 13 00-0041 LF Valley Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing ........................................................... 34.17 6.25 

    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  1.93 

. 
 07 41 13 00-0042 LF Hip Flashing For Galvanized Steel Standing Seam Concealed Fastener Roofing ................................................................ 29.42 6.25 

    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  1.84 

XXXXXXX 
. 
 07 41 13 00-0043  Aluminum Standing Seam Concealed Fastener Roofing (07 41 13 00-0029) 

Note: Factory paint finish is Kynar 500®, Hylar 5000® or equal polyvinylidene fluoride (PVDF) finish. 
. 
. 
 07 41 13 00-0044  Aluminum Standing Seam Concealed Fastener Roofing (07 41 13 00-0043) 
. 
. 

 07 41 13 00-0045 SF Architectural 0.032" Aluminum Standing Seam Concealed Fastener Roofing ...................................................................... 11.09 2.60 
    For Steep Roof, Over 6 To 12, Add  1.56 
    For Panels <16" Wide, Add  1.52 
    For 140 MPH Wind Load, Add  0.64 
    For Up To 1,500, Add  2.77 
    For >1,500 To 5,000, Add  1.66 
    For >5,000 To 10,000, Add  0.28 

. 
 07 41 13 00-0046 SF Architectural 0.040" Aluminum Standing Seam Concealed Fastener Roofing ...................................................................... 11.53 2.60 

    For Steep Roof, Over 6 To 12, Add  1.56 
    For Panels <16" Wide, Add  1.54 
    For 140 MPH Wind Load, Add  0.65 
    For Up To 1,500, Add  2.88 
    For >1,500 To 5,000, Add  1.73 
    For >5,000 To 10,000, Add  0.29 

. 
 07 41 13 00-0047 SF Architectural/Structural Or Structural 0.032" Aluminum Standing Seam Concealed Fastener Roofing ................................. 10.83 2.60 

    For Steep Roof, Over 6 To 12, Add  1.56 
    For Panels <16" Wide, Add  1.51 
    For 140 MPH Wind Load, Add  0.63 
    For Up To 1,500, Add  2.71 
    For >1,500 To 5,000, Add  1.62 
    For >5,000 To 10,000, Add  0.27 

. 
 07 41 13 00-0048 SF Architectural/Structural Or Structural 0.040" Aluminum Standing Seam Concealed Fastener Roofing ................................. 11.65 2.60 

    For Steep Roof, Over 6 To 12, Add  1.56 
    For Panels <16" Wide, Add  1.55 
    For 140 MPH Wind Load, Add  0.65 
    For Up To 1,500, Add  2.91 
    For >1,500 To 5,000, Add  1.75 
    For >5,000 To 10,000, Add  0.29 

XXXXXXX 
. 
 07 41 13 00-0049  Accessories For Aluminum Standing Seam Roofing (07 41 13 00-0043) 
. 
. 

 07 41 13 00-0050 LF Ridge Flashing For Aluminum Standing Seam Concealed Fastener Roofing ....................................................................... 32.15 6.25 
    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  1.89 

. 
 07 41 13 00-0051 LF Eave Flashing For Aluminum Standing Seam Concealed Fastener Roofing ........................................................................ 25.38 6.25 

    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  1.76 

. 
 07 41 13 00-0052 LF Valley Flashing For Aluminum Standing Seam Concealed Fastener Roofing....................................................................... 38.68 6.25 

    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  2.02 

. 
 07 41 13 00-0053 LF Hip Flashing For Aluminum Standing Seam Concealed Fastener Roofing ........................................................................... 32.75 6.25 

    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  1.91 

XXXXXXX 
. 
 07 41 13 00-0054  Stainless Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0029) 
. 
. 
 07 41 13 00-0055  Stainless Steel Standing Seam Concealed Fastener Roofing (07 41 13 00-0054) 
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. 

. 
 07 41 13 00-0056 SF Architectural 24 Gauge T304 Stainless Steel Standing Seam Concealed Fastener Roofing ................................................ 20.49 3.13 

    For Steep Roof, Over 6 To 12, Add  2.34 
    For Panels <16" Wide, Add  2.47 
    For 140 MPH Wind Load, Add  1.03 
    For Up To 1,500, Add  5.12 
    For >1,500 To 5,000, Add  3.07 
    For >5,000 To 10,000, Add  0.51 

. 
 07 41 13 00-0057 SF Architectural 22 Gauge T304 Stainless Steel Standing Seam Concealed Fastener Roofing ................................................ 23.19 3.13 

    For Steep Roof, Over 6 To 12, Add  2.34 
    For Panels <16" Wide, Add  2.60 
    For 140 MPH Wind Load, Add  1.09 
    For Up To 1,500, Add  5.80 
    For >1,500 To 5,000, Add  3.48 
    For >5,000 To 10,000, Add  0.58 

. 
 07 41 13 00-0058 SF Architectural 24 Gauge T316 Stainless Steel Standing Seam Concealed Fastener Roofing ................................................ 26.39 3.13 

    For Steep Roof, Over 6 To 12, Add  2.34 
    For Panels <16" Wide, Add  2.76 
    For 140 MPH Wind Load, Add  1.15 
    For Up To 1,500, Add  6.60 
    For >1,500 To 5,000, Add  3.96 
    For >5,000 To 10,000, Add  0.66 

. 
 07 41 13 00-0059 SF Architectural 22 Gauge T316 Stainless Steel Standing Seam Concealed Fastener Roofing ................................................ 30.49 3.13 

    For Steep Roof, Over 6 To 12, Add  2.34 
    For Panels <16" Wide, Add  2.97 
    For 140 MPH Wind Load, Add  1.23 
    For Up To 1,500, Add  7.62 
    For >1,500 To 5,000, Add  4.57 
    For >5,000 To 10,000, Add  0.76 

XXXXXXX 
. 
 07 41 13 00-0060  Accessories For Stainless Steel Standing Seam Concealed Fastener 

Roofing (07 41 13 00-0054) 
. 
. 

 07 41 13 00-0061 LF Ridge Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing ............................................................... 67.14 6.25 
    For Steep Roof, Over 6 To 12, Add  5.28 
    For 140 MPH Wind Load, Add  2.75 

. 
 07 41 13 00-0062 LF Eave Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing ................................................................ 43.15 6.25 

    For Steep Roof, Over 6 To 12, Add  5.28 
    For 140 MPH Wind Load, Add  2.27 

. 
 07 41 13 00-0063 LF Valley Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing ............................................................... 89.82 6.25 

    For Steep Roof, Over 6 To 12, Add  5.28 
    For 140 MPH Wind Load, Add  3.21 

. 
 07 41 13 00-0064 LF Hip Flashing For Stainless Steel Standing Seam Concealed Fastener Roofing ................................................................... 68.93 6.25 

    For Steep Roof, Over 6 To 12, Add  5.28 
    For 140 MPH Wind Load, Add  2.79 

XXXXXXX 
. 
 07 41 13 00-0065  Metal Roof Surfacing (07 41 13) 
. 
. 

 07 41 13 00-0066 SF Acrylic, Metal Roof Primer, One Coat .....................................................................................................................................0.38  
    For Steep Roof, Over 7 To 12, Add  0.06 

. 
 07 41 13 00-0067 SF Acrylic Elastomeric, Surface Or Base Coating For Metal Roofing, One Coat .........................................................................0.55  

Note: 55% solids by volume. 
    For Steep Roof, Over 7 To 12, Add  0.06 

XXXXXXX 
. 
 07 41 33  Plastic Roof Panels (07 41) 
. 
. 
 07 41 33 00-0001  Polyvinyl Chloride (PVC) Roofing Panels (07 41 33) 
. 
. 
 07 41 33 00-0002  Polyvinyl Chloride (PVC) Roofing Panels (07 41 33 00-0001) 
. 
. 

 07 41 33 00-0003 SF Solid Polyvinyl Chloride (PVC) Roofing Panels, 8" Wide ........................................................................................................5.63 2.06 
. 

 07 41 33 00-0004 SF Solid Polyvinyl Chloride (PVC) Roofing Panels, 10" Wide ......................................................................................................5.34 1.85 
. 

 07 41 33 00-0005 SF Solid Polyvinyl Chloride (PVC) Roofing Panels, Double 8" Wide ............................................................................................5.80 2.06 
. 

 07 41 33 00-0006 SF  Solid Polyvinyl Chloride (PVC) Roofing Panels, Double 10" Wide ..........................................................................................5.48 1.85 

XXXXXXX 
. 
 07 41 33 00-0007  Polyvinyl Chloride (PVC) Roofing Accessories (07 41 33 00-0001) 
. 
. 

 07 41 33 00-0008 LF 1" "J" Channel, Starter Strip Trim ............................................................................................................................................3.55 1.55 
. 

 07 41 33 00-0009 LF 3-1/2" "J" Channel, Starter Strip Trim ......................................................................................................................................4.82 1.55 
. 

 07 41 33 00-0010 LF Outside Corner Post, 7/8" Pocket ...........................................................................................................................................5.19 1.55 
. 

 07 41 33 00-0011 LF  Inside Corner Post, 7/8" Pocket ..............................................................................................................................................4.20 1.55 

XXXXXXX 
. 
 07 41 33 00-0012  Fiberglass Roofing Panel (07 41 33) 
. 
. 
 07 41 33 00-0013  Corrugated Panels (07 41 33 00-0012) 
. 
. 

 07 41 33 00-0014 SF 8 Ounce Corrugated Fiberglass Panel ....................................................................................................................................5.61 1.65 
. 

 07 41 33 00-0015 SF  12 Ounce Corrugated Fiberglass Panel ..................................................................................................................................6.36 1.65 

XXXXXXX 
. 
 07 42  Wall Panels (07 40) 
. 
. 
 07 42 13  Metal Wall Panels (07 42) 
. 
. 
 07 42 13 19  Insulated Metal Wall Panels (07 42 13)
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. 

. 
 07 42 13 19-0001  Insulated Panels For Sash/Window Replacement (07 42 13 19) 

Note: Porcelain or polymer finish on aluminum panel with polystyrene core. 
. 
. 

 07 42 13 19-0002 SF  1" Insulated Panel For Sash Or Window Replacement ......................................................................................................... 19.99 4.18 
    For Non-Insulated Panels, Deduct  -2.89 

. 
 07 42 13 19-0003 SF  1-1/4" Insulated Panel For Sash Or Window Replacement ................................................................................................... 21.68 4.70 

    For Non-Insulated Panels, Deduct  -3.09 
. 

 07 42 13 19-0004 SF  1-3/4" Insulated Panel For Sash Or Window Replacement ................................................................................................... 23.20 5.22 
    For Non-Insulated Panels, Deduct  -3.29 

. 
 07 42 13 19-0005 SF  2-1/4" Insulated Panel For Sash Or Window Replacement ................................................................................................... 24.84 5.43 

    For Non-Insulated Panels, Deduct  -3.49 
. 

 07 42 13 19-0006 SF  3-1/4" Insulated Panel For Sash Or Window Replacement ................................................................................................... 28.08 5.95 
    For Non-Insulated Panels, Deduct  -4.06 

. 
 07 42 13 19-0007 SF  4-1/4" Insulated Panel For Sash Or Window Replacement ................................................................................................... 32.51 6.58 

    For Non-Insulated Panels, Deduct  -4.87 

XXXXXXX 
. 
 07 42 13 23  Metal Composite Material Wall Panels (07 42 13)
. 
. 
 07 42 13 23-0001  24 Gauge, Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels (07 42 13 23) 
Note: G-90 galvanized steel, 24 gauge exterior face and 24 gauge interior liner. Galvalume® AZ-55 coating 
designation with texture. Non-CFC polyurethane foam core. Standard color on exterior and interior panels. CF 
Mesa Profile wall panels as manufactured by Metl-Span Corporation. 

. 

. 
 07 42 13 23-0002 SF 2" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels .................................................................................................................................................................................. 17.41 2.26 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 07 42 13 23-0003 SF 2-1/2" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels .................................................................................................................................................................................. 19.61 2.55 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 07 42 13 23-0004 SF 3" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels .................................................................................................................................................................................. 21.47 2.90 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 07 42 13 23-0005 SF 4" Polyurethane Foam, 24 Gauge (Each Side), Galvanized Steel Insulated Tongue And Groove Metal Siding 

Panels .................................................................................................................................................................................. 24.07 3.84 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

XXXXXXX 
. 
 07 42 63  Fabricated Wall Panel Assemblies (07 42)
. 
. 
 07 42 63 00-0001  Insulated Freezer And Chiller Panels (07 42 63) 

Note: Excludes suspension system for ceiling support. 
. 
. 
 07 42 63 00-0002  Polyurethane Sandwich Panel (07 42 63 00-0001) 

Note: With 22 gauge galvanized sheet metal face excludes painting. 
. 
. 

 07 42 63 00-0003 SF 2" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 17.87 1.66 
. 

 07 42 63 00-0004 SF 3" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 18.91 1.66 
. 

 07 42 63 00-0005 SF 4" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 22.46 1.66 
. 

 07 42 63 00-0006 SF 5" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 24.30 1.77 
. 

 07 42 63 00-0007 SF 6" 22 Gauge Freezer Panel Sheet Metal Both Faces ........................................................................................................... 25.80 1.77 
. 

 07 42 63 00-0008 SF 2" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 16.01 1.37 
. 

 07 42 63 00-0009 SF 3" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 17.40 1.37 
. 

 07 42 63 00-0010 SF 4" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 20.93 1.47 
. 

 07 42 63 00-0011 SF 5" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 20.32 1.47 
. 

 07 42 63 00-0012 SF 6" 22 Gauge Freezer Panel Sheet Metal One Face (Liner) .................................................................................................. 23.87 1.47 

XXXXXXX 
. 
 07 42 63 00-0013  Polyurethane Sandwich Panel (07 42 63 00-0001) 

Note: With .040 aluminum baked enamel finish. 
. 
. 

 07 42 63 00-0014 SF 2" Freezer Panel 0.040" Aluminum Finish Both Faces .......................................................................................................... 10.47 1.66 
. 

 07 42 63 00-0015 SF 3" Freezer Panel 0.040" Aluminum Finish Both Faces .......................................................................................................... 11.12 1.66 
. 

 07 42 63 00-0016 SF 4" Freezer Panel 0.040" Aluminum Finish Both Faces .......................................................................................................... 12.84 1.66 
. 

 07 42 63 00-0017 SF 5" Freezer Panel 0.040" Aluminum Finish Both Faces .......................................................................................................... 13.92 1.77 
. 

 07 42 63 00-0018 SF 6" Freezer Panel 0.040" Aluminum Finish Both Faces .......................................................................................................... 14.69 1.77 
. 

 07 42 63 00-0019 SF 2" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ........................................................................................ 9.35 1.37 
. 

 07 42 63 00-0020 SF 3" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 10.00 1.37 
. 

 07 42 63 00-0021 SF 4" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 10.71 1.47 
. 

 07 42 63 00-0022 SF 5" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 12.43 1.47 
. 

 07 42 63 00-0023 SF 6" Freezer Panel 0.040" Aluminum Finish One Face (Liner Panel) ...................................................................................... 13.49 1.47 

XXXXXXX 
. 
 07 42 93  Soffit Panels (07 42) 
. 
. 
 07 42 93 00-0001  Aluminum Soffit And Fascia (07 42 93) 

Note: Excludes J-channel. 
. 
. 

 07 42 93 00-0002 LF 6" Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ................................................................................................. 3.98 1.46 
    For 0.015" Thick, Deduct  -0.06 

. 
 07 42 93 00-0003 LF 10" Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ............................................................................................... 4.83 1.54 

    For 0.015" Thick, Deduct  -0.11 
. 

 07 42 93 00-0004 LF 1' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit .................................................................................................. 5.24 1.58 
    For 0.015" Thick, Deduct  -0.15 
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. 
 07 42 93 00-0005 LF 1'-6" Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit .............................................................................................6.44 1.67 

    For 0.015" Thick, Deduct  -0.21 
. 

 07 42 93 00-0006 LF 2' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ..................................................................................................7.82 1.82 
    For 0.015" Thick, Deduct  -0.30 

. 
 07 42 93 00-0007 LF 3' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ................................................................................................ 10.27 2.01 

    For 0.015" Thick, Deduct  -0.44 
. 

 07 42 93 00-0008 LF 4' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ................................................................................................ 12.74 2.22 
    For 0.015" Thick, Deduct  -0.59 

. 
 07 42 93 00-0009 LF 5' Overhang, 0.019" Thick, Solid Or Vented Aluminum Soffit ................................................................................................ 15.27 2.43 

    For 0.015" Thick, Deduct  -0.76 
. 

 07 42 93 00-0010 LF 4" Exposure, 0.024" Thick, Aluminum Fascia ..........................................................................................................................4.57 1.43 
. 

 07 42 93 00-0011 LF 6" Exposure, 0.024" Thick, Aluminum Fascia ..........................................................................................................................4.96 1.46 
. 

 07 42 93 00-0012 LF 8" Exposure, 0.024" Thick, Aluminum Fascia ..........................................................................................................................5.74 1.51 
. 

 07 42 93 00-0013 LF 10" Exposure, 0.024" Thick, Aluminum Fascia........................................................................................................................6.59 1.54 

XXXXXXX 
. 
 07 46  Siding (07 40) 
. 
. 
 07 46 16  Aluminum Siding (07 46) 

Note: Includes all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 16 00-0001  Aluminum Coil Stock Cladding (07 46 16) 

Note: Per SF of board, includes overlappage. 
. 
. 

 07 46 16 00-0002 SF 0.016" Thick, Aluminum Clad Siding .......................................................................................................................................9.67 3.49 
. 

 07 46 16 00-0003 SF 0.019" Thick, Aluminum Clad Siding .......................................................................................................................................9.77 3.49 
. 

 07 46 16 00-0004 SF 0.024" Thick, Aluminum Clad Siding .......................................................................................................................................9.94 3.49 

XXXXXXX 
. 
 07 46 16 00-0005  Aluminum Siding Panels (07 46 16) 
. 
. 
 07 46 16 00-0006  Corrugated Aluminum Siding Panels (07 46 16 00-0005) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
. 
. 

 07 46 16 00-0007 SF 0.019", Painted Finish, Corrugated Aluminum Siding Panel ...................................................................................................6.41 1.97 
. 

 07 46 16 00-0008 SF 0.021", Painted Finish, Corrugated Aluminum Siding Panel ...................................................................................................6.64 1.97 
. 

 07 46 16 00-0009 SF 0.024", Painted Finish, Corrugated Aluminum Siding Panel ...................................................................................................7.38 1.97 
. 

 07 46 16 00-0010 SF 0.032", Painted Finish, Corrugated Aluminum Siding Panel ...................................................................................................8.81 1.97 

XXXXXXX 
. 
 07 46 16 00-0011  V- Beam Aluminum Siding Panels (07 46 16 00-0005) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
. 
. 

 07 46 16 00-0012 SF 0.032", Painted Finish, V- Beam Aluminum Siding Panel .......................................................................................................8.75 1.97 
. 

 07 46 16 00-0013 SF 0.040", Painted Finish, V- Beam Aluminum Siding Panel .......................................................................................................9.71 1.97 
. 

 07 46 16 00-0014 SF 0.050", Painted Finish, V- Beam Aluminum Siding Panel ..................................................................................................... 11.99 1.97 

XXXXXXX 
. 
 07 46 16 00-0015  Box Ribbed Aluminum Siding Panels (07 46 16 00-0005) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
. 
. 

 07 46 16 00-0016 SF 0.032", Painted Finish, Box Ribbed Aluminum Siding Panel ...................................................................................................9.16 1.97 
. 

 07 46 16 00-0017 SF 0.040", Painted Finish, Box Ribbed Aluminum Siding Panel ................................................................................................. 10.09 1.97 
. 

 07 46 16 00-0018 SF 0.050", Painted Finish, Box Ribbed Aluminum Siding Panel ................................................................................................. 10.66 1.97 

XXXXXXX 
. 
 07 46 16 00-0019  Aluminum Siding Accessories (07 46 16) 
. 
. 

 07 46 16 00-0020 LF 3/8" Pocket, Aluminum J-Channel ...........................................................................................................................................3.14 1.37 
. 

 07 46 16 00-0021 LF 1/2" Pocket, Aluminum J-Channel ...........................................................................................................................................3.14 1.37 
. 

 07 46 16 00-0022 LF 3/4" Pocket, Aluminum J-Channel ...........................................................................................................................................3.61 1.37 
. 

 07 46 16 00-0023 LF 3/8" Pocket, Aluminum F-Channel ..........................................................................................................................................3.29 1.37 
. 

 07 46 16 00-0024 LF 1/2" Pocket, Aluminum F-Channel ..........................................................................................................................................3.29 1.37 

XXXXXXX 
. 
 07 46 19  Steel Siding (07 46) 

Note: Includes fasteners, all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 19 00-0001  Steel Siding Panels (07 46 19) 
. 
. 
 07 46 19 00-0002  Corrugated Steel Siding Panels (07 46 19 00-0001) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
. 
. 

 07 46 19 00-0003 SF 20 Gauge, Painted Finish, Corrugated Steel Siding Panel ......................................................................................................8.90 1.97 
    For Galvanized Instead Of Painted Steel, Add  1.24 

. 
 07 46 19 00-0004 SF 22 Gauge, Painted Finish, Corrugated Steel Siding Panel ......................................................................................................8.24 1.97 

    For Galvanized Instead Of Painted Steel, Add  1.08 
. 

 07 46 19 00-0005 SF 24 Gauge, Painted Finish, Corrugated Steel Siding Panel ......................................................................................................8.07 1.97 
    For Galvanized Instead Of Painted Steel, Add  1.03 

. 
 07 46 19 00-0006 SF 26 Gauge, Painted Finish, Corrugated Steel Siding Panel ......................................................................................................6.12 1.97 

    For Galvanized Instead Of Painted Steel, Add  0.55 
. 

 07 46 19 00-0007 SF 28 Gauge, Painted Finish, Corrugated Steel Siding Panel ......................................................................................................5.98 1.97 
    For Galvanized Instead Of Painted Steel, Add  0.51 

. 
 07 46 19 00-0008 SF 30 Gauge, Painted Finish, Corrugated Steel Siding Panel ......................................................................................................5.89 1.97 

    For Galvanized Instead Of Painted Steel, Add  0.49 

XXXXXXX 
. 
 07 46 19 00-0009  Box Ribbed Steel Siding Panels (07 46 19 00-0001) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
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. 

. 
 07 46 19 00-0010 SF 20 Gauge, Painted Finish, Box Ribbed Steel Siding Panel ..................................................................................................... 8.39 1.97 

    For Galvanized Instead Of Painted Steel, Add  1.12 
. 

 07 46 19 00-0011 SF 22 Gauge, Painted Finish, Box Ribbed Steel Siding Panel ..................................................................................................... 8.10 1.97 
    For Galvanized Instead Of Painted Steel, Add  1.04 

. 
 07 46 19 00-0012 SF 24 Gauge, Painted Finish, Box Ribbed Steel Siding Panel ..................................................................................................... 7.90 1.97 

    For Galvanized Instead Of Painted Steel, Add  0.99 
. 

 07 46 19 00-0013 SF 26 Gauge, Painted Finish, Box Ribbed Steel Siding Panel ..................................................................................................... 7.57 1.97 
    For Galvanized Instead Of Painted Steel, Add  0.91 

. 
 07 46 19 00-0014 SF  28 Gauge, Painted Finish, Box Ribbed Steel Siding Panel ..................................................................................................... 6.86 1.97 

    For Galvanized Instead Of Painted Steel, Add  0.73 

XXXXXXX 
. 
 07 46 19 00-0015  Clapboard Steel Siding Panels (07 46 19 00-0001) 

Note: Includes factory applied polyvinylidene fluoride (PVDF) paint finish. 
. 
. 

 07 46 19 00-0016 SF 29 Gauge, Painted Finish, Clapboard Steel Siding Panel ....................................................................................................... 6.33 0.98 

XXXXXXX 
. 
 07 46 23  Wood Siding (07 46) 

Note: Includes all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 23 00-0001  Wood Lap Siding (07 46 23) 
. 
. 

 07 46 23 00-0002 LF 8" Wide Rough Sawn Cedar Lap Siding ................................................................................................................................. 3.73 1.43 
. 

 07 46 23 00-0003 LF 10" Wide Rough Sawn Cedar Lap Siding ............................................................................................................................... 4.20 1.53 
. 

 07 46 23 00-0004 LF 12" Wide Rough Sawn Cedar Lap Siding ............................................................................................................................... 4.70 1.62 
. 

 07 46 23 00-0005 LF 6" To 8" Wide Southern Yellow Pine Lap Siding, D Grade ...................................................................................................... 3.99 1.43 
. 

 07 46 23 00-0006 LF 6" To 8" Wide Spruce Lap Siding, #2 Or Better ...................................................................................................................... 4.43 1.43 
. 

 07 46 23 00-0007 LF 6" To 8" Wide Western Red Cedar, B Grade Lap Siding ........................................................................................................ 5.39 1.43 
. 

 07 46 23 00-0008 LF 6" To 8" Wide Western Red Cedar, A Grade Lap Siding ........................................................................................................ 5.76 1.43 
. 

 07 46 23 00-0009 LF 6" To 8" Wide Clear Heart Redwood Lap Siding ..................................................................................................................... 5.23 1.43 
. 

 07 46 23 00-0010 LF 1" x 8" Cedar Round Or Flat Front Siding, Log Cabin ............................................................................................................. 5.24 1.53 
. 

 07 46 23 00-0011 LF 1" x 8" Cedar Beveled Siding, Channel, Rustic ....................................................................................................................... 5.24 1.53 

XXXXXXX 
. 
 07 46 23 00-0012  Tongue And Groove Siding (07 46 23) 
. 
. 

 07 46 23 00-0013 SF 1" x 6" Tongue And Groove Southern Yellow Pine Siding ...................................................................................................... 3.73 1.43 
. 

 07 46 23 00-0014 SF 1" x 8" Tongue And Groove Southern Yellow Pine Siding ...................................................................................................... 4.13 1.43 
. 

 07 46 23 00-0015 SF 1" x 6" 105 Southern Yellow Pine Siding................................................................................................................................. 3.83 1.43 
. 

 07 46 23 00-0016 SF 1" x 8" 105 Southern Yellow Pine Siding................................................................................................................................. 4.37 1.43 

XXXXXXX 
. 
 07 46 29  Plywood Siding (07 46) 

Note: Includes all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 29 00-0001  T-111 Siding (07 46 29) 
. 
. 

 07 46 29 00-0002 SF 5/8" T-111, Fine Grade Siding, Paint Ready Applied To Blackboard / Stud ............................................................................ 4.42 0.74 
    For Pressure Treated, Add  0.18 

XXXXXXX 
. 
 07 46 33  Plastic Siding (07 46) 

Note: Includes all necessary furring strips, trim for corners, windows and doors. 
. 
. 
 07 46 33 00-0001  Vinyl Siding (07 46 33) 

Note: Includes standard manufacturer's colors. 
. 
. 
 07 46 33 00-0002  Vinyl Siding Panels (07 46 33 00-0001) 

Note: Excludes J-channels, starter strips and trim. 
. 
. 
 07 46 33 00-0003  Horizontal Vinyl Siding Panels (07 46 33 00-0002) 

Note: Includes single, double or triple profiles. Includes traditional clapboard or dutch lap styles. 
. 
. 

 07 46 33 00-0004 SF 7" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ....................................................................................................... 4.65 1.79 
    For 0.040" Thick, Deduct  -0.14 
    For 0.042" Thick, Deduct  0.08 
    For 0.046" Thick, Add  0.43 
    For Manufacturer's Custom Colors, Add  0.05 

. 
 07 46 33 00-0005 SF 8" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ....................................................................................................... 4.45 1.69 

    For 0.040" Thick, Deduct  -0.14 
    For 0.042" Thick, Deduct  0.08 
    For 0.046" Thick, Add  0.43 
    For Manufacturer's Custom Colors, Add  0.05 

. 
 07 46 33 00-0006 SF 9" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ....................................................................................................... 4.28 1.61 

    For 0.040" Thick, Deduct  -0.14 
    For 0.042" Thick, Deduct  0.08 
    For 0.046" Thick, Add  0.43 
    For Manufacturer's Custom Colors, Add  0.05 

. 
 07 46 33 00-0007 SF 10" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ..................................................................................................... 4.13 1.53 

    For 0.040" Thick, Deduct  -0.14 
    For 0.042" Thick, Deduct  0.08 
    For 0.046" Thick, Add  0.43 
    For Manufacturer's Custom Colors, Add  0.05 

. 
 07 46 33 00-0008 SF 12" Exposure, 0.044" Thick, Horizontal Vinyl Siding Panel ..................................................................................................... 3.92 1.42 

    For 0.040" Thick, Deduct  -0.14 
    For 0.042" Thick, Deduct  0.08 
    For 0.046" Thick, Add  0.43 
    For Manufacturer's Custom Colors, Add  0.05 

XXXXXXX 
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. 
 07 46 33 00-0009  Vertical Vinyl Siding Panels (07 46 33 00-0002) 
. 
. 

 07 46 33 00-0010 SF 7" Exposure, 0.048" Thick, Board And Batten, Vinyl Siding Panel ..........................................................................................5.49 1.79 
    For Manufacturer's Custom Colors, Add  0.10 

XXXXXXX 
. 
 07 46 33 00-0011  Vinyl Siding Accessories (07 46 33 00-0001) 
. 
. 

 07 46 33 00-0012 LF 3/4" Pocket, Outside Corner Post For Vinyl Siding .................................................................................................................5.48 1.37 
    For Manufacturer's Custom Colors, Add  0.14 

. 
 07 46 33 00-0013 LF 1-1/8" Pocket, Outside Corner Post For Vinyl Siding ..............................................................................................................9.65 1.37 

    For Manufacturer's Custom Colors, Add  0.35 
. 

 07 46 33 00-0014 LF 3/4" Pocket, Inside Corner Post For Vinyl Siding ....................................................................................................................4.43 1.37 
    For Manufacturer's Custom Colors, Add  0.08 

. 
 07 46 33 00-0015 LF 1-1/8" Pocket, Inside Corner Post For Vinyl Siding .................................................................................................................5.31 1.37 

    For Manufacturer's Custom Colors, Add  0.13 
. 

 07 46 33 00-0016 LF 3/8" Pocket, J-Channel For Vinyl Siding ..................................................................................................................................3.37 1.37 
    For Manufacturer's Custom Colors, Add  0.04 

. 
 07 46 33 00-0017 LF 1/2" Pocket, J-Channel For Vinyl Siding ..................................................................................................................................3.16 1.37 

    For Manufacturer's Custom Colors, Add  0.03 
. 

 07 46 33 00-0018 LF 5/8" Pocket, J-Channel For Vinyl Siding ..................................................................................................................................3.12 1.37 
    For Manufacturer's Custom Colors, Add  0.03 

. 
 07 46 33 00-0019 LF 3/4" Pocket, J-Channel For Vinyl Siding ..................................................................................................................................3.26 1.37 

    For Manufacturer's Custom Colors, Add  0.04 
. 

 07 46 33 00-0020 LF 1" Pocket, J-Channel For Vinyl Siding.....................................................................................................................................3.82 1.37 
    For Manufacturer's Custom Colors, Add  0.05 

. 
 07 46 33 00-0021 LF 1-1/4" Pocket, J-Channel For Vinyl Siding ..............................................................................................................................4.12 1.37 

    For Manufacturer's Custom Colors, Add  0.07 
. 

 07 46 33 00-0022 LF 2-1/2" Pocket, J-Channel For Vinyl Siding ..............................................................................................................................4.66 1.37 
    For Manufacturer's Custom Colors, Add  0.06 

. 
 07 46 33 00-0023 LF 1/2" Pocket, F-Channel For Vinyl Siding .................................................................................................................................3.15 1.37 

    For Manufacturer's Custom Colors, Add  0.05 
. 

 07 46 33 00-0024 LF 3/4" Pocket, 3-1/2" Lineal Trim For Vinyl Siding ......................................................................................................................7.01 1.90 
    For Manufacturer's Custom Colors, Add  0.16 

. 
 07 46 33 00-0025 LF  3/4" Pocket, 5" Lineal Trim For Vinyl Siding ............................................................................................................................7.30 1.90 

    For Manufacturer's Custom Colors, Add  0.18 
. 

 07 46 33 00-0026 LF 1-1/8" Pocket, 3-1/2" Lineal Trim For Vinyl Siding ...................................................................................................................7.95 1.90 
    For Manufacturer's Custom Colors, Add  0.21 

. 
 07 46 33 00-0027 LF 3/8" Pocket, 1-7/8" H-Mold For Vinyl Siding ............................................................................................................................4.26 1.37 

    For Manufacturer's Custom Colors, Add  0.08 
. 

 07 46 33 00-0028 LF Vinyl Starter Strip For Vinyl Siding ..........................................................................................................................................5.18 1.37 
    For Manufacturer's Custom Colors, Add  0.12 

. 
 07 46 33 00-0029 LF Undersill Trim For Vinyl Siding ................................................................................................................................................4.51 1.37 

    For Manufacturer's Custom Colors, Add  0.09 

XXXXXXX 
. 
 07 46 33 00-0030  Vinyl Soffit And Fascia (07 46 33 00-0001) 

Note: Excludes J-channel. 
. 
. 

 07 46 33 00-0031 LF 6" Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit .........................................................................................................3.92 1.46 
    For 0.038" Thick, Deduct  -0.45 
    For 0.040" Thick, Deduct  -0.36 
    For Manufacturer's Custom Colors, Add  0.05 

. 
 07 46 33 00-0032 LF 10" Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit .......................................................................................................4.73 1.54 

    For 0.038" Thick, Deduct  -0.75 
    For 0.040" Thick, Deduct  -0.63 
    For Manufacturer's Custom Colors, Add  0.08 

. 
 07 46 33 00-0033 LF 1' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ..........................................................................................................5.13 1.58 

    For 0.038" Thick, Deduct  -0.89 
    For 0.040" Thick, Deduct  -0.74 
    For Manufacturer's Custom Colors, Add  0.10 

. 
 07 46 33 00-0034 LF 1'-6" Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit .....................................................................................................6.28 1.67 

    For 0.038" Thick, Deduct  -1.34 
    For 0.040" Thick, Deduct  -1.12 
    For Manufacturer's Custom Colors, Add  0.15 

. 
 07 46 33 00-0035 LF 2' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ..........................................................................................................7.60 1.82 

    For 0.038" Thick, Deduct  -1.81 
    For 0.040" Thick, Deduct  -1.50 
    For Manufacturer's Custom Colors, Add  0.20 

. 
 07 46 33 00-0036 LF 3' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ..........................................................................................................9.93 2.01 

    For 0.038" Thick, Deduct  -2.70 
    For 0.040" Thick, Deduct  -2.26 
    For Manufacturer's Custom Colors, Add  0.30 

. 
 07 46 33 00-0037 LF 4' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ........................................................................................................ 12.29 2.22 

    For 0.038" Thick, Deduct  -3.62 
    For 0.040" Thick, Deduct  -3.02 
    For Manufacturer's Custom Colors, Add  0.39 

. 
 07 46 33 00-0038 LF 5' Overhang, 0.044" Thick, Solid Or Vented Vinyl Soffit ........................................................................................................ 14.71 2.43 

    For 0.038" Thick, Deduct  -4.51 
    For 0.040" Thick, Deduct  -3.78 
    For Manufacturer's Custom Colors, Add  0.49 

. 
 07 46 33 00-0039 LF 4" Exposure, Vinyl Fascia .......................................................................................................................................................4.06 1.43 

    For Manufacturer's Custom Colors, Add  0.06 
. 

 07 46 33 00-0040 LF 6" Exposure, Vinyl Fascia .......................................................................................................................................................4.47 1.46 
    For Manufacturer's Custom Colors, Add  0.08 

. 
 07 46 33 00-0041 LF 8" Exposure, Vinyl Fascia .......................................................................................................................................................4.43 1.51 

    For Manufacturer's Custom Colors, Add  0.07 
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. 
 07 46 33 00-0042 LF 10" Exposure, Vinyl Fascia ..................................................................................................................................................... 5.02 1.54 

    For Manufacturer's Custom Colors, Add  0.10 

XXXXXXX 
. 
 07 46 33 00-0043  Fiberglass Siding (07 46 33) 
. 
. 
 07 46 33 00-0044  Corrugated Panels (07 46 33 00-0043) 
. 
. 

 07 46 33 00-0045 SF  6 Ounce Corrugated Fiberglass Panels .................................................................................................................................. 5.78 2.11 
. 

 07 46 33 00-0046 SF  8 Ounce Corrugated Fiberglass Panels .................................................................................................................................. 6.10 1.90 
. 

 07 46 33 00-0047 SF  12 Ounce Corrugated Fiberglass Panels ................................................................................................................................ 6.67 1.90 

XXXXXXX 
. 
 07 46 33 00-0048  Flat Panels (07 46 33 00-0043) 
. 
. 

 07 46 33 00-0049 SF  6 Ounce Flat Fiberglass Panels .............................................................................................................................................. 5.58 1.90 
. 

 07 46 33 00-0050 SF  8 Ounce Flat Fiberglass Panels .............................................................................................................................................. 6.10 1.90 

XXXXXXX 
. 
 07 46 46  Fiber-Cement Siding (07 46)

Note: Smooth or patterns. Includes sealer and primer. 
. 
. 
 07 46 46 00-0001  5/16" Thick, Fiber Cement Lap Siding (07 46 46) 
. 
. 

 07 46 46 00-0002 SF 5-1/4" Board with 4" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 5.68 2.22 
. 

 07 46 46 00-0003 SF 6-1/4" Board with 5" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 5.41 2.11 
. 

 07 46 46 00-0004 SF 7-1/4" Board with 6" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 5.29 2.05 
. 

 07 46 46 00-0005 SF 8-1/4" Board with 7" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 5.17 2.00 
. 

 07 46 46 00-0006 SF 9-1/2" Board with 8" Exposure, 5/16" Thick, Fiber Cement Lap Siding ................................................................................... 4.92 1.90 
. 

 07 46 46 00-0007 SF 12" Board with 10-3/4" Exposure, 5/16" Thick, Fiber Cement Lap Siding ............................................................................... 4.68 1.79 
. 

 07 46 46 00-0008 LF Starter Strip, Fiber Cement Lap Siding ................................................................................................................................... 1.24 0.53 

XXXXXXX 
. 
 07 46 46 00-0009  Fiber Cement Shingle Siding (07 46 46) 
. 
. 

 07 46 46 00-0010 SF Fiber Cement Shingle Siding .................................................................................................................................................. 7.74 1.95 

XXXXXXX 
. 
 07 46 46 00-0011  Fiber Cement Vertical Panel Siding (07 46 46) 
. 
. 

 07 46 46 00-0012 SF Fiber Cement Vertical Panel Siding ........................................................................................................................................ 4.15 1.58 

XXXXXXX 
. 
 07 46 46 00-0013  Fiber Cement Trim Boards (07 46 46) 
. 
. 
 07 46 46 00-0014  7/16" Thick, Fiber Cement Trim Boards (07 46 46 00-0013) 
. 
. 

 07 46 46 00-0015 LF 4" Wide, 7/16" Thick, Fiber Cement Trim Board ..................................................................................................................... 2.72 1.06 
. 

 07 46 46 00-0016 LF 6" Wide, 7/16" Thick, Fiber Cement Trim Board ..................................................................................................................... 3.34 1.16 
. 

 07 46 46 00-0017 LF 8" Wide, 7/16" Thick, Fiber Cement Trim Board ..................................................................................................................... 3.93 1.26 
. 

 07 46 46 00-0018 LF 12" Wide, 7/16" Thick, Fiber Cement Trim Board ................................................................................................................... 5.04 1.47 

XXXXXXX 
. 
 07 46 46 00-0019  3/4" Thick Fiber Cement Trim Boards (07 46 46 00-0013) 
. 
. 

 07 46 46 00-0020 LF 4" Wide, 3/4" Thick, Fiber Cement Trim Board ....................................................................................................................... 2.82 1.06 
. 

 07 46 46 00-0021 LF 6" Wide, 3/4" Thick, Fiber Cement Trim Board ....................................................................................................................... 3.49 1.16 
. 

 07 46 46 00-0022 LF 8" Wide, 3/4" Thick, Fiber Cement Trim Board ....................................................................................................................... 4.19 1.26 
. 

 07 46 46 00-0023 LF 12" Wide, 3/4" Thick, Fiber Cement Trim Board ..................................................................................................................... 4.48 1.47 

XXXXXXX 
. 
 07 46 46 00-0024  1" Thick Fiber Cement Trim Boards (07 46 46 00-0013) 
. 
. 

 07 46 46 00-0025 LF 4" Wide, 1" Thick, Fiber Cement Trim Board .......................................................................................................................... 2.95 1.06 
. 

 07 46 46 00-0026 LF 6" Wide, 1" Thick, Fiber Cement Trim Board .......................................................................................................................... 3.72 1.16 
. 

 07 46 46 00-0027 LF 8" Wide, 1" Thick, Fiber Cement Trim Board .......................................................................................................................... 4.52 1.26 
. 

 07 46 46 00-0028 LF 12" Wide, 1" Thick, Fiber Cement Trim Board ........................................................................................................................ 5.88 1.47 

XXXXXXX 
. 
 07 46 46 00-0029  Fiber Cement Fascia Board (07 46 46) 
. 
. 

 07 46 46 00-0030 LF 5/4" x 3-1/2" Fiber Cement Fascia Board ................................................................................................................................ 7.43 2.08 
. 

 07 46 46 00-0031 LF 5/4" x 5-1/2" Fiber Cement Fascia Board ................................................................................................................................ 9.81 2.32 
. 

 07 46 46 00-0032 LF 5/4" x 7-1/4" Fiber Cement Fascia Board .............................................................................................................................. 11.43 2.32 
. 

 07 46 46 00-0033 LF 5/4" x 11-1/4" Fiber Cement Fascia Board ............................................................................................................................ 15.78 2.73 

XXXXXXX 
. 
 07 46 46 00-0034  Fiber Cement Soffit Boards (07 46 46) 
. 
. 

 07 46 46 00-0035 SF 1/4" Thick, Non Vented Fiber Cement Soffit ........................................................................................................................... 5.78 1.51 
. 

 07 46 46 00-0036 SF 1/4" Thick, Vented Fiber Cement Soffit ................................................................................................................................... 6.14 1.51 

XXXXXXX 
. 
 07 46 63  Fabricated Panel Assemblies with Siding (07 46)
. 
. 
 07 46 63 00-0001  Metal Liner Panels (07 46 63) 
. 
. 
 07 46 63 00-0002  Galvanized Metal Liner Panels (07 46 63 00-0001) 
. 
. 

 07 46 63 00-0003 SF 24 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel ............................................................................................................ 9.02 1.69 
. 

 07 46 63 00-0004 SF 22 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel ............................................................................................................ 9.92 1.69 
. 

 07 46 63 00-0005 SF 20 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel .......................................................................................................... 11.51 1.69 
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. 
 07 46 63 00-0006 SF  18 Gauge, 1-3/8" Thick Galvanized Metal Liner Panel .......................................................................................................... 11.67 1.69 

XXXXXXX 
. 
 07 50  Membrane Roofing (07) 

See CSI section 07 22 16 00-0000 for insulation, 07 60 00 00-0000 for additional flashing, sheet metal and trim, 07 70 00 00-0000 for 
additional roof accessories. 

. 

. 
 07 51  Built-Up Bituminous Roofing (07 50) 
. 
. 
 07 51 13  Built-Up Asphalt Roofing (07 51) 
. 
. 
 07 51 13 00-0001  Built-Up Asphalt Roofing Components (07 51 13) 
. 
. 
 07 51 13 00-0002  Built-Up Asphalt Membrane Roofing (07 51 13 00-0001) 

Note: Includes all standard manufacturers’ colors including white for granule and smooth surfaced cap sheets 
and flashing. See CSI section 07 51 13 00-0067 for built-up roofing demolition. 

. 

. 
 07 51 13 00-0003  Cold Adhesive Applied, Built-Up Asphalt Membrane Roofing (07 51 13 00-0002) 

Note: Includes applying cold adhesive and embedding the membrane. 
. 
. 
 07 51 13 00-0004  Cold Adhesive Applied, Built-Up Asphalt Roofing Base, Ply And Cap 

Sheets (07 51 13 00-0003) 
. 
. 

 07 51 13 00-0005 SQ Type IV, Asphalt Coated Fiberglass Ply Sheet, Cold Adhesive Applied ................................................................................ 94.18  
    For Up To 10, Add  25.33 
    For >10 To 20, Add  14.29 
    For >20 To 40, Add  7.96 
    For >75 To 100, Deduct  -3.98 
    For >100 To 200, Deduct  -8.77 
    For >200, Deduct  -12.74 

. 
 07 51 13 00-0006 SQ Asphalt Coated Polyester And Fiberglass Scrim, Base Or Ply Sheet, Cold Adhesive Applied ........................................... 255.03  

    For Up To 10, Add  57.50 
    For >10 To 20, Add  30.37 
    For >20 To 40, Add  16.00 
    For >75 To 100, Deduct  -8.00 
    For >100 To 200, Deduct  -16.81 
    For >200, Deduct  -24.81 

XXXXXXX 
. 
 07 51 13 00-0007  Cold Adhesive Applied, Built-Up Asphalt Roofing Flashing (07 51 13 00-0003) 
. 
. 

 07 51 13 00-0008 SF Asphalt Coated Polyester And Fiberglass Scrim, Flashing, Cold Adhesive Applied ...............................................................6.21  

XXXXXXX 
. 
 07 51 13 00-0009  Hot-Mopped, Built-Up Asphalt Membrane Roofing (07 51 13 00-0002) 

Note: Includes mopping hot asphalt and embedding the membrane. 
. 
. 
 07 51 13 00-0010  Hot-Mopped, Built-Up Asphalt Roofing Base, Ply And Cap Sheets (07 51 13 00-0009) 
. 
. 

 07 51 13 00-0011 SQ Type IV, Asphalt Coated Fiberglass Ply Sheet, Hot-Mopped ................................................................................................ 70.29  
    For Up To 10, Add  20.67 
    For >10 To 20, Add  11.99 
    For >20 To 40, Add  6.82 
    For >75 To 100, Deduct  -3.41 
    For >100 To 200, Deduct  -7.65 
    For >200, Deduct  -11.06 

. 
 07 51 13 00-0012 SQ Type VI, Asphalt Coated Fiberglass Ply Sheet, Hot-Mopped ................................................................................................ 74.88  

    For Up To 10, Add  21.59 
    For >10 To 20, Add  12.45 
    For >20 To 40, Add  7.05 
    For >75 To 100, Deduct  -3.53 
    For >100 To 200, Deduct  -7.88 
    For >200, Deduct  -11.40 

. 
 07 51 13 00-0013 SQ Fine Mineral Surfaced, Asphalt Coated Fiberglass Base Sheet, Hot-Mopped ...................................................................... 80.09  

    For Up To 10, Add  22.63 
    For >10 To 20, Add  12.97 
    For >20 To 40, Add  7.31 
    For >75 To 100, Deduct  -3.66 
    For >100 To 200, Deduct  -8.14 
    For >200, Deduct  -11.79 

. 
 07 51 13 00-0014 SQ Asphalt Coated Fiberglass Venting Base Sheet, Hot-Mopped ............................................................................................ 137.89  

    For Up To 10, Add  34.19 
    For >10 To 20, Add  18.75 
    For >20 To 40, Add  10.20 
    For >75 To 100, Deduct  -5.10 
    For >100 To 200, Deduct  -11.03 
    For >200, Deduct  -16.13 

. 
 07 51 13 00-0015 SQ Asphalt Coated Polyester And Fiberglass Scrim, Base Or Ply Sheet, Hot-Mopped ............................................................ 231.15  

    For Up To 10, Add  52.84 
    For >10 To 20, Add  28.08 
    For >20 To 40, Add  14.86 
    For >75 To 100, Deduct  -7.43 
    For >100 To 200, Deduct  -15.69 
    For >200, Deduct  -23.12 
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. 
 07 51 13 00-0016 SQ Granule Surfaced, Asphalt Coated Fiberglass Cap Sheet, Hot-Mopped ............................................................................ 176.31  

    For Up To 10, Add  42.51 
    For >10 To 20, Add  23.06 
    For >20 To 40, Add  12.44 
    For >75 To 100, Deduct  -6.22 
    For >100 To 200, Deduct  -13.34 
    For >200, Deduct  -19.56 

XXXXXXX 
. 
 07 51 13 00-0017  Hot-Mopped, Built-Up Asphalt Roofing Flashing (07 51 13 00-0009) 
. 
. 

 07 51 13 00-0018 SF Asphalt Coated Polyester And Fiberglass Scrim, Flashing, Hot-Mopped................................................................................ 4.03  

XXXXXXX 
. 
 07 51 13 00-0019  Mechanically Fastened, Built-Up Asphalt Membrane Roofing (07 51 13 00-0002) 

Note: Includes fasteners. 
. 
. 
 07 51 13 00-0020  Mechanically Fastened, Built-Up Asphalt Roofing Base, Ply And Cap 

Sheets (07 51 13 00-0019) 
. 
. 

 07 51 13 00-0021 SQ Type VI, Asphalt Coated Fiberglass Ply Sheet, Mechanically Fastened ............................................................................... 72.11  
    For Up To 10, Add  17.67 
    For >10 To 20, Add  9.64 
    For >20 To 40, Add  5.23 
    For >75 To 100, Deduct  -2.61 
    For >100 To 200, Deduct  -5.63 
    For >200, Deduct  -8.25 

. 
 07 51 13 00-0022 SQ Asphalt Coated Fiberglass Venting Base Sheet, Mechanically Fastened ........................................................................... 135.12  

    For Up To 10, Add  30.27 
    For >10 To 20, Add  15.95 
    For >20 To 40, Add  8.38 
    For >75 To 100, Deduct  -4.19 
    For >100 To 200, Deduct  -8.78 
    For >200, Deduct  -12.97 

. 
 07 51 13 00-0023 SQ Asphalt Coated Polyester And Fiberglass Scrim, Base Or Ply Sheet, Mechanically Fastened ........................................... 228.38  

    For Up To 10, Add  48.92 
    For >10 To 20, Add  25.27 
    For >20 To 40, Add  13.04 
    For >75 To 100, Deduct  -6.52 
    For >100 To 200, Deduct  -13.45 
    For >200, Deduct  -19.97 

XXXXXXX 
. 
 07 51 13 00-0024  Mechanically Fastened, Built-Up Asphalt Roofing Flashing (07 51 13 00-0019) 
. 
. 

 07 51 13 00-0025 SF Asphalt Coated Polyester And Fiberglass Scrim, Flashing, Mechanically Fastened ............................................................... 4.83  

XXXXXXX 
. 
 07 51 13 00-0026  Asphalt Saturated Organic Felt (07 51 13 00-0001) 
. 
. 
 07 51 13 00-0027  Cold Adhesive Applied, Asphalt Saturated Organic Felt (07 51 13 00-0026) 

Note: Includes applying cold adhesive and embedding the felt. 
. 
. 

 07 51 13 00-0028 SQ 15 LB, Asphalt Saturated Organic Base Or Ply Sheet, Cold Adhesive Applied .................................................................... 91.31  
    For Up To 10, Add  24.75 
    For >10 To 20, Add  14.00 
    For >20 To 40, Add  7.81 
    For >75 To 100, Deduct  -3.91 
    For >100 To 200, Deduct  -8.62 
    For >200, Deduct  -12.53 

. 
 07 51 13 00-0029 SQ 30 LB, Asphalt Saturated Organic Base Or Ply Sheet, Cold Adhesive Applied .................................................................. 103.14  

    For Up To 10, Add  27.12 
    For >10 To 20, Add  15.18 
    For >20 To 40, Add  8.40 
    For >75 To 100, Deduct  -4.20 
    For >100 To 200, Deduct  -9.21 
    For >200, Deduct  -13.42 

XXXXXXX 
. 
 07 51 13 00-0030  Hot-Mopped, Asphalt Saturated Organic Felt (07 51 13 00-0026) 

Note: Includes mopping hot asphalt and embedding the felt. 
. 
. 

 07 51 13 00-0031 SQ 15 LB, Asphalt Saturated Organic Base Or Ply Sheet, Hot-Mopped ..................................................................................... 67.42  
    For Up To 10, Add  20.10 
    For >10 To 20, Add  11.70 
    For >20 To 40, Add  6.68 
    For >75 To 100, Deduct  -3.34 
    For >100 To 200, Deduct  -7.50 
    For >200, Deduct  -10.84 

. 
 07 51 13 00-0032 SQ 30 LB, Asphalt Saturated Organic Base Or Ply Sheet, Hot-Mopped ..................................................................................... 79.25  

    For Up To 10, Add  22.46 
    For >10 To 20, Add  12.89 
    For >20 To 40, Add  7.27 
    For >75 To 100, Deduct  -3.63 
    For >100 To 200, Deduct  -8.10 
    For >200, Deduct  -11.73 

XXXXXXX 
. 
 07 51 13 00-0033  Mechanically Fastened, Asphalt Saturated Organic Felt (07 51 13 00-0026) 

Note: Includes fasteners. 
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. 

. 
 07 51 13 00-0034 SQ 15 LB, Asphalt Saturated Organic Base Or Ply Sheet, Mechanically Fastened .................................................................... 33.83  

    For Up To 10, Add  10.01 
    For >10 To 20, Add  5.82 
    For >20 To 40, Add  3.31 
    For >75 To 100, Deduct  -1.66 
    For >100 To 200, Deduct  -3.72 
    For >200, Deduct  -5.38 

. 
 07 51 13 00-0035 SQ 30 LB, Asphalt Saturated Organic Base Or Ply Sheet, Mechanically Fastened .................................................................... 45.65  

    For Up To 10, Add  12.37 
    For >10 To 20, Add  7.00 
    For >20 To 40, Add  3.90 
    For >75 To 100, Deduct  -1.95 
    For >100 To 200, Deduct  -4.31 
    For >200, Deduct  -6.26 

XXXXXXX 
. 
 07 51 13 00-0036  Surfacing (07 51 13 00-0001) 
. 
. 

 07 51 13 00-0037 SQ 400 LB/SQ Gravel Roofing Ballast, Set In Hot Asphalt Flood Coat ..................................................................................... 148.84  
    For Up To 10, Add  46.00 
    For >10 To 20, Add  27.06 
    For >20 To 40, Add  15.56 
    For >75 To 100, Deduct  -7.78 
    For >100 To 200, Deduct  -17.59 
    For >200, Deduct  -25.37 

. 
 07 51 13 00-0038 SQ 400 LB/SQ Gravel Roofing Ballast, Set In Cold Adhesive Flood Coat ................................................................................ 218.44  

    For Up To 10, Add  59.92 
    For >10 To 20, Add  34.02 
    For >20 To 40, Add  19.04 
    For >75 To 100, Deduct  -9.52 
    For >100 To 200, Deduct  -21.07 
    For >200, Deduct  -30.59 

. 
 07 51 13 00-0039 CY Gravel Roofing Ballast, Spread To Desired Thickness ....................................................................................................... 149.50  

Note: Excludes hot asphalt or cold adhesive. 
. 

 07 51 13 00-0040 SQ Protective Polypropylene Fabric Mat, Loose Laid ................................................................................................................. 38.67  
Note: Installed as a separator mat (under membrane), a crushed stone mat (above membrane) or as a stone 
separator mat in ballasted systems. 

    For Up To 10, Add  9.88 
    For >10 To 20, Add  5.47 
    For >20 To 40, Add  3.00 
    For >75 To 100, Deduct  -1.50 
    For >100 To 200, Deduct  -3.27 
    For >200, Deduct  -4.77 

. 
 07 51 13 00-0041 SQ Clay-Stabilized, Water-Based Asphalt Emulsion With Reinforcing Fibers, Weather-Proofing Surface Coating, 

Price Per Coat .................................................................................................................................................................... 105.06  
Note: Protective coating for use over built-up, SBS and APP modified bitumen, metal, concrete and wood roofs. 

    For Up To 10, Add  24.91 
    For >10 To 20, Add  13.43 
    For >20 To 40, Add  7.20 
    For >75 To 100, Deduct  -3.60 
    For >100 To 200, Deduct  -7.69 
    For >200, Deduct  -11.29 

. 
 07 51 13 00-0042 SQ Fibrated Aluminum, Asphalt-Based, Reflective Weather-Proofing Surface Coating, Price Per Coat .................................... 93.55  

Note: Protective and reflective coating for use over built-up, SBS and APP modified bitumen and metal roofs. 
    For Up To 10, Add  22.61 
    For >10 To 20, Add  12.28 
    For >20 To 40, Add  6.63 
    For >75 To 100, Deduct  -3.31 
    For >100 To 200, Deduct  -7.11 
    For >200, Deduct  -10.43 

. 
 07 51 13 00-0043 SQ Aluminum Flakes And Reinforcing Fibers Suspended In Emulsified Asphalt, Reflective Surface Coating, Price Per 

Coat ................................................................................................................................................................................... 124.96  
Note: Reflective coating for use over smooth-surfaced built-up roofs. 

    For Up To 10, Add  28.89 
    For >10 To 20, Add  15.42 
    For >20 To 40, Add  8.20 
    For >75 To 100, Deduct  -4.10 
    For >100 To 200, Deduct  -8.68 
    For >200, Deduct  -12.78 

. 
 07 51 13 00-0044 SQ 100% Acrylic Elastomeric, Reflective Surface Coating, Price Per Coat .............................................................................. 125.99  

Note: Reflective coating for use over built-up, SBS and APP modified bitumen roofs. For use on smooth or 
granule surfaced roofing systems. 

    For Up To 10, Add  29.09 
    For >10 To 20, Add  15.52 
    For >20 To 40, Add  8.25 
    For >75 To 100, Deduct  -4.12 
    For >100 To 200, Deduct  -8.73 
    For >200, Deduct  -12.86 
    For Installation Over Granule Surfaced Asphalt Roof Systems, Add  37.10 
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. 
 07 51 13 00-0045 SQ 100% Acrylic Elastomeric, Bleed Blocking Base Coating, Price Per Coat .......................................................................... 130.22  

Note: Bleed blocking coating for use over built-up, Styrene-Butadiene-Styrene (SBS) and Atactic-Polypropylene 
(APP) modified bitumen roofs. For use on smooth or granule surfaced roofing systems. 

    For Up To 10, Add  29.94 
    For >10 To 20, Add  15.94 
    For >20 To 40, Add  8.46 
    For >75 To 100, Deduct  -4.23 
    For >100 To 200, Deduct  -8.95 
    For >200, Deduct  -13.18 
    For Installation Over Granule Surfaced Asphalt Roof Systems, Add  38.49 

. 
 07 51 13 00-0046 SF Ceramic Coated Roofing Granules, Hand Broadcast .............................................................................................................. 2.13  

Note: For application over liquid flashing/membranes, asphalt bleed-out areas, modified or BUR membrane 
repairs, etc. 

. 
 07 51 13 00-0047 SF Energy Star, Ceramic Coated Roofing Granules, Hand Broadcast ......................................................................................... 4.82  

Note: For application over liquid flashing/membranes, asphalt bleed-out areas, modified or BUR membrane 
repairs, etc. 

. 
 07 51 13 00-0048 SQ Vapor Permeable Synthetic Underlayment (GAF Deck-Armor™) ......................................................................................... 32.22  

XXXXXXX 
. 
 07 51 13 00-0049  Walkway Pads (07 51 13 00-0001) 

Note: Set in hot asphalt or cold adhesive. 
. 
. 

 07 51 13 00-0050 LF 5/16" Thick, 32" Wide, Skid Resistant, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Walkway Pad ........................ 26.27  
. 

 07 51 13 00-0051 LF 1/2" Thick, 32" Wide, Skid Resistant, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Walkway Pad .......................... 31.22  

XXXXXXX 
. 
 07 51 13 00-0052  Cant And Tapered Edge Strips (07 51 13 00-0001) 
. 
. 

 07 51 13 00-0053 LF 2" x 2" Perlite Cant Strip .......................................................................................................................................................... 3.85  
. 

 07 51 13 00-0054 LF 3" x 3" Perlite Cant Strip .......................................................................................................................................................... 3.97  
. 

 07 51 13 00-0055 LF 4" x 4" Perlite Cant Strip .......................................................................................................................................................... 4.51  
. 

 07 51 13 00-0056 LF 3" x 3" Pressure Treated Wood Cant Strip, Cut Diagonally ..................................................................................................... 4.63  
. 

 07 51 13 00-0057 LF 4" x 4" Pressure Treated Wood Cant Strip, Cut Diagonally ..................................................................................................... 4.92  
. 

 07 51 13 00-0058 LF 1/2" x 6" Perlite Tapered Edge Strip........................................................................................................................................ 4.32  
. 

 07 51 13 00-0059 LF 1/2" x 12" Perlite Tapered Edge Strip...................................................................................................................................... 4.94  
. 

 07 51 13 00-0060 LF 1" x 12" Perlite Tapered Edge Strip......................................................................................................................................... 5.11  
. 

 07 51 13 00-0061 LF 1" x 24" Perlite Tapered Edge Strip......................................................................................................................................... 5.75  
. 

 07 51 13 00-0062 LF 1-1/2" x 12" Perlite Tapered Edge Strip .................................................................................................................................. 5.69  
. 

 07 51 13 00-0063 LF 1-1/2" x 18" Perlite Tapered Edge Strip .................................................................................................................................. 6.86  
. 

 07 51 13 00-0064 LF 1-1/2" x 24" Perlite Tapered Edge Strip .................................................................................................................................. 7.71  

XXXXXXX 
. 
 07 51 13 00-0065  Asphalt Primer (07 51 13 00-0001) 
. 
. 

 07 51 13 00-0066 SQ Asphalt Primer For Roofing Systems .................................................................................................................................... 30.18  
Note: Foundation coating for hot-mopped and cold applied asphalt coatings, roof cements, and asphalt based 
roof adhesives. For use on weathered roofing, asphalt, concrete, gypsum, masonry, block, brick and metal 
surfaces. 

XXXXXXX 
. 
 07 51 13 00-0067  Demolish Built-Up Roofing (07 51 13 00-0001) 

Note: For removing any asphalt, coal tar or modified bitumen roofing system, including surfacing material down to 
the insulation or recovery board. Includes removal of any basic roof accessories and any sheet metals; except 
special existing conditions (mechanical equipment piping, electrical, ducts, etc.). See CSI section 01 74 19 00-
0000 for chutes, dumpsters and hauling. 

. 

. 
 07 51 13 00-0068 SQ Demolish Gravel/Slag Surfaced, Built Up Roofing System ................................................................................................. 340.93  

    For Up To 10, Add  84.49 
    For >10 To 25, Add  50.69 

. 
 07 51 13 00-0069 SQ Demolish Cap Sheet Surfaced, Built Up Roofing System ................................................................................................... 263.01  

Note: Includes protective surfacing. 
    For Up To 10, Add  65.18 
    For >10 To 25, Add  39.11 

XXXXXXX 
. 
 07 51 13 00-0070  Roofing System Warranty (07 51 13 00-0001) 

Note: The warranty tasks below are only to be used in conjunction with the built-up bituminous and modified 
bituminous membrane roofing sections. The appropriate task is to be applied to the completed roofing membrane 
systems, not individual components. All warranties are no dollar limit to include material, equipment and labor. 

. 

. 
 07 51 13 00-0071 EA Up To 50 SQ, 10 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty .................... 437.92  

. 
 07 51 13 00-0072 SQ >50 SQ, 10 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty ................................. 6.26  

. 
 07 51 13 00-0073 EA Up To 50 SQ, 15 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty .................... 500.48  

. 
 07 51 13 00-0074 SQ >50 SQ, 15 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty ............................... 10.01  

. 
 07 51 13 00-0075 EA Up To 50 SQ, 20 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty .................... 688.16  

. 
 07 51 13 00-0076 SQ >50 SQ, 20 Year, Built-Up Bituminous Or Modified Bituminous Membrane, Roofing System Warranty ............................... 13.76  

XXXXXXX 
. 
 07 51 13 00-0077  Built-Up Roofing Components (Tremco) (07 51 13) 

Note: All tasks presented as a single layer. Adhesives are priced separately. 
. 
. 
 07 51 13 00-0078  Cold Applied BUR Base Plies And Ply Sheets (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0079 SQ BURmastic Composite Ply, Cold Applied BUR Component ................................................................................................ 106.31  
Note: Asphalt coated polyester/glass/polyester trilaminate reinforced ply sheet. Type II. 55 mils. Also used as a 
hot or cold applied base sheet. 

. 
 07 51 13 00-0080 SQ BURmastic Premium Composite Ply, Cold Applied BUR Component ................................................................................ 128.73  

Note: Asphalt coated polyester/glass/polyester trilaminate reinforced high strength ply sheet. Type II. 57 mil. Also 
used as a hot or cold applied base sheet. 
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. 
 07 51 13 00-0081 SQ BURmastic Supreme Composite Ply, Cold Applied BUR Component ................................................................................ 142.42  

Note: Asphalt coated polyester/glass/polyester trilaminate reinforced high strength ply sheet. Type II. 51 mil. Also 
used as a hot or cold applied base sheet. 

. 
 07 51 13 00-0082 SQ 28 LB BURmastic Glass Ply, Cold Applied BUR Component ............................................................................................... 32.81  

Note: Asphalt coated fiberglass base or ply sheet. Type II. 
. 

 07 51 13 00-0083 SQ 33 LB BURmastic Glass Ply, Cold Applied BUR Component ............................................................................................... 47.15  
Note: Asphalt coated fiberglass base or ply sheet. Type II. 

. 
 07 51 13 00-0084 SQ POWERply Modified HE Base Sheet, Hot Or Cold Applied BUR Component .................................................................... 192.84  

Note: Smooth surfaced, high elongation polyester reinforced modified bitumen base sheet. Type I, Grade S. 94 
mil. 

. 
 07 51 13 00-0085 SQ POWERply Modified Heavy Duty Base Sheet, Hot Applied BUR Component .................................................................... 178.45  

Note: A smooth surfaced, non woven fiberglass/scrim fiberglass bilaminate reinforced modified bitumen 
membrane. 120 mil. 

XXXXXXX 
. 
 07 51 13 00-0086  Hot Or Cold Applied Modified Bitumen Cap Membrane (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0087 SQ POWERply Standard Smooth Cap Membrane, Hot Or Cold Applied BUR Component ...................................................... 110.83  
Note: Fiberglass reinforced modified bitumen membrane. Type I, Grade S. 80 mils. Also used as a hot or cold 
applied ply. 

. 
 07 51 13 00-0088 SQ POWERply Premium Smooth Cap Membrane, Hot Or Cold Applied BUR Component ...................................................... 289.82  

Note: Polyester/glass bilaminate reinforced modified bitumen membrane. Type III, Grade S. 90 mils. Also used 
as a hot or cold applied ply. 

. 
 07 51 13 00-0089 SQ POWERply Supreme Smooth Cap Membrane, Hot Or Cold Applied BUR Component ...................................................... 477.91  

Note: Polyester/glass bilaminate reinforced modified bitumen membrane. Type III, Grade S. 98 mils. Also used 
as a hot or cold applied ply. 

. 
 07 51 13 00-0090 SQ POWERply Standard Cap Membrane, Hot Or Cold Applied BUR Component ................................................................... 130.00  

Note: Granule surface, fiberglass reinforced modified bitumen cap sheet membrane. 120 mils. Black or white 
surface. 

. 
 07 51 13 00-0091 SQ POWERply Standard FR Cap Membrane, Hot Or Cold Applied BUR Component ............................................................. 197.78  

Note: Fire rated, granule surfaced, fiberglass reinforced modified bitumen membrane. Type I, Grade G. 120 mils. 
. 

 07 51 13 00-0092 SQ POWERply Premium FR Cap Membrane, Hot Or Cold Applied BUR Component .............................................................. 475.09  
Note: Fire rated, granule surfaced, polyester/glass bilaminate reinforced modified bitumen membrane. Type III, 
Grade S. 160 mils. Black or white surface. 

. 
 07 51 13 00-0093 SQ POWERply Standard FR GT24W Cap Membrane, Hot Or Cold Applied BUR Component ................................................ 347.00  

Note: Highly reflective, fire rated, granule surfaced, fiberglass reinforced modified bitumen membrane meeting 
California's Title 24 requirements. Type I, Grade G. 120 mils. 

. 
 07 51 13 00-0094 SQ POWERply HE FR Cap Sheet, Hot Applied BUR Component ............................................................................................ 341.51  

Note: High elongation, fire rated, granule surfaced, polyester reinforced modified bitumen membrane. 160 mils. 

XXXXXXX 
. 
 07 51 13 00-0095  Self Adhesive Base Plies And Ply Sheets (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0096 SQ POWERply SA Base Sheet, Self Adhesive Roofing ............................................................................................................ 198.68  
Note: A self adhesive, fiberglass reinforced Styrene-Butadiene-Styrene (SBS) modified bitumen base 
sheet/underlayment. Type 1, Grade S. 80 mils. 

. 
 07 51 13 00-0097 SQ POWERply SA FR Membrane, Self Adhesive Roofing ....................................................................................................... 395.76  

Note: A fire rated, granule surfaced, polyester reinforced, self adhesive Styrene-Butadiene-Styrene (SBS) 
modified bitumen membrane. Type I, Grade G. 130 mils. 

XXXXXXX 
. 
 07 51 13 00-0098  Flashings (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0099 LF 11-1/2" Hypalon Elastomeric Flashing .................................................................................................................................. 13.12  
Note: 45 mils. 

. 
 07 51 13 00-0100 LF 19" Hypalon Elastomeric Flashing ........................................................................................................................................ 21.42  

Note: 45 mils. 
. 

 07 51 13 00-0101 LF 25" Hypalon Elastomeric Flashing ........................................................................................................................................ 28.46  
Note: 45 mils. 

. 
 07 51 13 00-0102 LF 38" Hypalon Elastomeric Flashing ........................................................................................................................................ 41.63  

Note: 45 mils. 
. 

 07 51 13 00-0103 LF 60-1/2" Hypalon Elastomeric Flashing .................................................................................................................................. 68.73  
Note: 45 mils. 

. 
 07 51 13 00-0104 LF 12" TRA Elastomeric Flashing Membrane ............................................................................................................................ 10.57  

Note: Polyester reinforced flashing membrane. 45 mils. 
. 

 07 51 13 00-0105 LF 18" TRA Elastomeric Flashing Membrane ............................................................................................................................ 17.34  
Note: Polyester reinforced flashing membrane. 45 mils. 

. 
 07 51 13 00-0106 LF 24" TRA Elastomeric Flashing Membrane ............................................................................................................................ 23.11  

Note: Polyester reinforced flashing membrane. 45 mils. 
. 

 07 51 13 00-0107 LF 36" TRA Elastomeric Flashing Membrane ............................................................................................................................ 33.68  
Note: Polyester reinforced flashing membrane. 45 mils. 

. 
 07 51 13 00-0108 LF 60" TRA Elastomeric Flashing Membrane ............................................................................................................................ 56.76  

Note: Polyester reinforced flashing membrane. 45 mils. 
. 

 07 51 13 00-0109 LF 4" BURmesh Fabric.................................................................................................................................................................3.25  
Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 

. 
 07 51 13 00-0110 LF 6" BURmesh Fabric.................................................................................................................................................................3.37  

Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 
. 

 07 51 13 00-0111 LF 12" BURmesh Fabric...............................................................................................................................................................4.72  
Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 

. 
 07 51 13 00-0112 LF 36" BURmesh Fabric............................................................................................................................................................. 12.12  

Note: Glass membrane for reinforcement or repair of roof membranes and flashings. 

XXXXXXX 
. 
 07 51 13 00-0113  Cold Applied Adhesives (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0114 SQ BURmastic Inter-Ply Cold Applied Adhesive ....................................................................................................................... 126.78  
. 

 07 51 13 00-0115 SQ BURmastic Flood Coat Cold Applied Adhesive ................................................................................................................... 208.64  
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. 
 07 51 13 00-0116 SQ BURmastic SF Inter-Ply Cold Applied Adhesive ................................................................................................................. 160.39  

. 
 07 51 13 00-0117 SQ BURmastic LV Inter-Ply Cold Applied Adhesive ................................................................................................................. 126.78  

. 
 07 51 13 00-0118 SQ POWERply Standard Inter-Ply Cold Applied Adhesive ......................................................................................................... 66.21  

. 
 07 51 13 00-0119 SQ POWERply Standard Flood Coat Cold Applied Adhesive ................................................................................................... 144.52  

. 
 07 51 13 00-0120 SQ POWERply White On White Cold Applied Adhesive ........................................................................................................... 142.69  

. 
 07 51 13 00-0121 SQ Rock-It Cold Applied Adhesive For Gravel Applications ..................................................................................................... 387.58  

. 
 07 51 13 00-0122 SQ FAS-n-FREE Cold Applied Adhesive (Beads 12" OC) ........................................................................................................ 213.64  

Note: For insulation only. 
. 

 07 51 13 00-0123 SQ ECOLastic Cold Applied Adhesive ...................................................................................................................................... 242.73  

XXXXXXX 
. 
 07 51 13 00-0124  Hot Applied Adhesives (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0125 SQ Premium III Asphalt Inter-Ply Hot Applied Adhesive ............................................................................................................. 48.56  
. 

 07 51 13 00-0126 SQ Premium III Asphalt Flood Coat Hot Applied Adhesive ......................................................................................................... 86.94  

XXXXXXX 
. 
 07 51 13 00-0127  Flashings Adhesives (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0128 LF Sheeting Bond Flashing Adhesive ........................................................................................................................................ 17.07  
Note: Used to attach Hypalon sheeting to asphalt or coal-tar roofing membranes. 

. 
 07 51 13 00-0129 LF Polyroof SF Flashing Mastic ................................................................................................................................................. 21.88  

Note: A solvent free, one part elastomeric roof mastic. Used to seal edges or as a repair mastic for split or 
cracked seals. 

. 
 07 51 13 00-0130 LF ELS Flashing Mastic ............................................................................................................................................................. 14.17  

Note: Used for repairing flashings and asphalt built-up roof defects. 
. 

 07 51 13 00-0131 LF TremSEAL D General Purpose Sealant .................................................................................................................................. 5.48  
. 

 07 51 13 00-0132 LF TremSEAL HP High Performance Sealant.............................................................................................................................. 5.61  
. 

 07 51 13 00-0133 LF TremSEAL S Silicone Sealant ................................................................................................................................................ 5.50  

XXXXXXX 
. 
 07 51 13 00-0134  Surfacing (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0135 SQ TremLastic SP Non Fibered Elastomeric Emulsion Cold Applied Coating .......................................................................... 187.03  
. 

 07 51 13 00-0136 SQ ICE Coating, Water Based, Heavy Bodied Elastomeric Roof Coating ................................................................................ 420.19  
. 

 07 51 13 00-0137 SQ Polar Coat ........................................................................................................................................................................... 111.17  
. 

 07 51 13 00-0138 SQ Alumanation 301, Asphalt Based, Fibrated Aluminum Roof Coating .................................................................................. 134.92  
. 

 07 51 13 00-0139 SQ Wall-Tite, Elastomeric Coating For Exterior Above-Grade Walls ........................................................................................ 383.73  
. 

 07 51 13 00-0140 SQ Solarguard Hy-Build, Elastomeric Coating For Exterior Above-Grade Walls ...................................................................... 178.87  
. 

 07 51 13 00-0141 SQ 100% Stitchbonded, Polyester Fabric (Tremco PERMAFAB) ............................................................................................... 49.20  

XXXXXXX 
. 
 07 51 13 00-0142  Walkway Protection Pads (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0143 LF 36" Wide, Fiberglass Reinforced Asphaltic Walkway Protection Pad (Tremco Trem-Tred®)................................................ 25.78  

XXXXXXX 
. 
 07 51 13 00-0144  Primer (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0145 SQ TREMprime WB Primer ......................................................................................................................................................... 31.35  
Note: Water based polymer modified asphalt primer. 

. 
 07 51 13 00-0146 SQ Solarguard Masonry Primer, Acrylic Latex Primer For Wall Tite F Coating ........................................................................... 63.27  

XXXXXXX 
. 
 07 51 13 00-0147  Liquid Applied Roofing (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0148 SQ Trem-LAR LRM H Waterproofing (Horizontal) .................................................................................................................... 320.01  
Note: One part liquid applied elastomeric roofing membrane. 60 mils. 

. 
 07 51 13 00-0149 SQ Trem-LAR LRM V Waterproofing (Vertical) ......................................................................................................................... 327.01  

Note: One part liquid applied elastomeric roofing membrane. 60 mils. 
. 

 07 51 13 00-0150 SQ AlphaGuard BIO Base Coat, High Performance, Two-Part, Polyurethane Roof Coating For Smooth BUR/MB, 
Concrete Or Single Ply Surfaces ....................................................................................................................................... 407.62  

Note: Two part liquid applied polyurethane roof coating. 48 mils. 
. 

 07 51 13 00-0151 SQ AlphaGuard BIO Base Coat, High Performance, Two-Part, Polyurethane Roof Coating For Granule MB Surfaces .......... 527.48  
Note: Two part liquid applied polyurethane roof coating. 64 mils. 

. 
 07 51 13 00-0152 SQ AlphaGuard BIO Top Coat, High Performance, Two-Part, Polyurethane Roof Coating ...................................................... 305.47  

Note: Two part liquid applied polyurethane roof coating. 32 mils. 
. 

 07 51 13 00-0153 SQ AlphaGuard Glass Mat .......................................................................................................................................................... 45.51  
Note: Reinforcement mat for AlphaGuard systems. 

. 
 07 51 13 00-0154 SQ AlphaGuard C-Prime Primer ................................................................................................................................................. 66.10  

Note: 100% solids epoxy primer for concrete surfaces. 
. 

 07 51 13 00-0155 SQ AlphaGuard M-Prime Primer ................................................................................................................................................. 70.28  
Note: Water based primer for metal and plastic surfaces. 

. 
 07 51 13 00-0156 SQ Geogard Primer .................................................................................................................................................................... 48.54  

Note: Reactivation primer for cured AlphaGuard MT roof systems and coatings. 
. 

 07 51 13 00-0157 SQ AlphaGuard Primer WB......................................................................................................................................................... 43.77  
Note: Water based polymer modified primer which conditions a variety of roofing substrates prior to the 
application of AlphaGuard systems. 

XXXXXXX 
. 
 07 51 13 00-0158  Atactic-Polypropylene (APP) Products (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0159 SQ POWERply Atactic-Polypropylene (APP) Base Sheet ........................................................................................................ 165.51  
. 

 07 51 13 00-0160 SQ POWERply Atactic-Polypropylene (APP) FR ...................................................................................................................... 311.52  
. 

 07 51 13 00-0161 SQ POWERply Atactic-Polypropylene (APP) Smooth .............................................................................................................. 249.71  

XXXXXXX 
. 
 07 51 13 00-0162  Tri-Polymer Alloy (TPA) White Membrane (07 51 13 00-0077) 
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. 

. 
 07 51 13 00-0163 SQ 45 Mil Tri-Polymer Alloy (TPA) White Membrane ................................................................................................................ 442.03  

. 
 07 51 13 00-0164 SQ 60 Mil Tri-Polymer Alloy (TPA) White Membrane ................................................................................................................ 599.07  

. 
 07 51 13 00-0165 SQ 80 Mil Tri-Polymer Alloy (TPA) White Membrane ................................................................................................................ 677.41  

XXXXXXX 
. 
 07 51 13 00-0166  Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane (07 51 13 00-

0077) 
. 
. 

 07 51 13 00-0167 SQ 45 Mil Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane ....................................................................... 504.42  
. 

 07 51 13 00-0168 SQ 60 Mil Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane ....................................................................... 614.31  
. 

 07 51 13 00-0169 SQ 80 Mil Tri-Polymer Alloy (TPA) Polyester Fleece Backed White Membrane ....................................................................... 747.44  

XXXXXXX 
. 
 07 51 13 00-0170  Tri-Polymer Alloy (TPA) Membrane Accessories (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0171 EA >1" To 4" Pipe Diameter, Prefabricated Tri-Polymer Alloy (TPA) Pipe Cone/Boot (Tremco) ................................................ 90.75  
. 

 07 51 13 00-0172 EA >4" To 8" Pipe Diameter, Prefabricated Tri-Polymer Alloy (TPA) Pipe Cone/Boot (Tremco) .............................................. 103.02  
. 

 07 51 13 00-0173 LF 36" Wide, Thermoplastic Tri-Polymer Alloy (TPA) Walkway Protection Pad (Tremco) ......................................................... 16.28  
. 

 07 51 13 00-0174 SQ Factory Coated Steel Fasteners And Steel Or Plastic Membrane Plates (Tremco) .............................................................. 58.20  

XXXXXXX 
. 
 07 51 13 00-0175  Thermoplastic Polyolefin (TPO) Polyester White Membrane (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0176 SQ 45 Mil Thermoplastic Polyolefin (TPO) Polyester White Membrane .................................................................................... 244.44  
. 

 07 51 13 00-0177 SQ 60 Mil Thermoplastic Polyolefin (TPO) Polyester White Membrane .................................................................................... 245.80  
. 

 07 51 13 00-0178 SQ 80 Mil Thermoplastic Polyolefin (TPO) Polyester White Membrane .................................................................................... 429.31  

XXXXXXX 
. 
 07 51 13 00-0179  Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane 

(07 51 13 00-0077) 
. 
. 

 07 51 13 00-0180 SQ 45 Mil Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane ........................................................... 280.08  
. 

 07 51 13 00-0181 SQ 60 Mil Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane ........................................................... 312.47  
. 

 07 51 13 00-0182 SQ 80 Mil Thermoplastic Polyolefin (TPO) Polyester Fleece Backed White Membrane ........................................................... 447.75  

XXXXXXX 
. 
 07 51 13 00-0183  Chlorosulfonated Polyethylene (CSPE) White Membrane (Tremply HP 

4510) (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0184 SQ 45 Mil Chlorosulfonated Polyethylene (CSPE) White Membrane (Tremply HP 4510) ......................................................... 725.40  

XXXXXXX 
. 
 07 51 13 00-0185  Single Ply Adhesives (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0186 SQ Low VOC, TPA Bonding Adhesive (Tremco) ...................................................................................................................... 122.16  
. 

 07 51 13 00-0187 SQ Water Based, TPA Bonding Adhesive (Tremco) ................................................................................................................. 137.17  
. 

 07 51 13 00-0188 SQ Water Based, Fleece Backed Single Ply Bonding Adhesive (Tremco) ................................................................................ 119.98  
. 

 07 51 13 00-0189 SQ Low VOC, TPO Bonding Adhesive (Tremco) ........................................................................................................................ 82.11  

XXXXXXX 
. 
 07 51 13 00-0190  Warranty (Tremco) (07 51 13 00-0077) 
. 
. 

 07 51 13 00-0191 EA Up To 10,000 SF 15 Year Roofing System Warranty ....................................................................................................... 1,500.00  
. 

 07 51 13 00-0192 SF >10,000 SF 15 Year Roofing System Warranty ......................................................................................................................0.15  
. 

 07 51 13 00-0193 EA Up To 10,000 SF 20 Year Roofing System Warranty ....................................................................................................... 2,000.00  
. 

 07 51 13 00-0194 SF >10,000 SF 20 Year Roofing System Warranty ......................................................................................................................0.20  

XXXXXXX 
. 
 07 51 13 00-0195  Built-Up Roofing Components (Garland) (07 51 13) 

Note: All tasks presented as a single layer. Adhesives are priced separately. 
. 
. 
 07 51 13 00-0196  Modified Cap Membranes (07 51 13 00-0195) 
. 
. 
 07 51 13 00-0197  Modified Cap Membranes, Hot/Cold Applied (07 51 13 00-0196) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 30 year leak-free warranty. 
. 
. 

 07 51 13 00-0198 SQ Stressply® FR Mineral Dual Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Fiberglass 
Reinforced Membrane, Minimum 145 Mil .......................................................................................................................... 503.40  

. 
 07 51 13 00-0199 SQ Stressply® Plus Poly/Fiberglass Reinforced, Smooth Styrene-Butadiene-Styrene (SBS) Modified Membrane With 

Recycled Rubber, 105 Mil .................................................................................................................................................. 360.88  
. 

 07 51 13 00-0200 SQ Stressply® Plus FR Mineral Poly/Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Fiberglass 
Reinforced Membrane With Recycled Rubber, Minimum 155 Mil ...................................................................................... 446.19  

. 
 07 51 13 00-0201 SQ Stressply® E Eco-Responsible, Smooth Styrene-Butadiene-Styrene (SBS)/Styrene-Isoprene-Styrene (SIS) 

Membrane With High Recycled Content And Renewable Materials .................................................................................. 463.55  
. 

 07 51 13 00-0202 SQ Stressply® E FR Mineral Eco-Responsible, Styrene-Butadiene-Styrene (SBS)/Styrene-Isoprene-Styrene (SIS) 
Membrane With High Recycled Content And Renewable Materials, Minimum 160 Mil ..................................................... 644.39  

. 
 07 51 13 00-0203 SQ Stressply® EUV Fiberglass Reinforced, Minimum Poly/Fiberglass Reinforced White T-24 Styrene-Butadiene-

Styrene (SBS)/Styrene-Isoprene-Styrene (SIS) Modified Membrane With Recycled Rubber, 160 Mil .............................. 724.07  
. 

 07 51 13 00-0204 SQ Versiply® III 80 Dual Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Membrane, 80 Mil ..................... 304.30  
Note: Low strength cap sheet for hot or cold modified systems used with gravel. 

. 
 07 51 13 00-0205 SQ Versiply® III Mineral Dual Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Membrane, Minimum 

145 Mil ............................................................................................................................................................................... 384.89  
. 

 07 51 13 00-0206 SQ BiFlex® Cap Fiberglass Reinforced, Mineral Surfaced Styrene-Butadiene-Styrene (SBS) Modified Membrane, 
140 Mil ............................................................................................................................................................................... 236.39  

XXXXXXX 
. 
 07 51 13 00-0207  Modified Cap Membranes, Self-Adhering (07 51 13 00-0196) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 25 year leak-free warranty. 
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. 

. 
 07 51 13 00-0208 SQ Stressply® SA FR Mineral Styrene-Butadiene-Styrene (SBS) Modified Self-Adhering Fiberglass Reinforced 

Membrane, Minimum 140 Mil ............................................................................................................................................. 455.89  
Note: Self adhering system. One HPR SA FR base with one ply Stress Ply SA FR cap sheet. 

XXXXXXX 
. 
 07 51 13 00-0209  Modified Cap Membranes, Torch-Applied (07 51 13 00-0196) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 30 year leak-free warranty. 
. 
. 

 07 51 13 00-0210 SQ Stressply® IV Dual Fiberglass Reinforced, Smooth Styrene-Butadiene-Styrene (SBS) Modified Membrane, Torch 
Applied, 180 Mil ................................................................................................................................................................. 560.62  

Note: Smooth surfaced Styrene-Butadiene-Styrene (SBS) torch modified top ply of torch system with gravel. 
. 

 07 51 13 00-0211 SQ Stressply® IV Mineral Dual Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Membrane, Torch 
Applied, Minimum 195 Mil .................................................................................................................................................. 609.66  

. 
 07 51 13 00-0212 SQ Stressply® IV UV Mineral Fiberglass Reinforced, Starburst Surface Styrene-Butadiene-Styrene (SBS) Modified 

Membrane, Torch Applied, Title 24 Compliant, 195 Mil ..................................................................................................... 642.35  

XXXXXXX 
. 
 07 51 13 00-0213  Modified Cap Membranes, Coal Tar Pitch Systems (07 51 13 00-0196) 

Note: As manufactured by Garland. Pricing represents single ply per square. Includes 30 year leak-free warranty. 
. 
. 

 07 51 13 00-0214 SQ Millennium® Poly/Fiberglass Reinforced, Smooth Styrene-Butadiene-Styrene (SBS) Modified Coal Tar 
Membrane, Minimum 120 Mil ............................................................................................................................................. 514.84  

. 
 07 51 13 00-0215 SQ Millennium® FR Mineral Poly/Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Coal Tar 

Fiberglass Reinforced Membrane, Minimum 160 Mil ......................................................................................................... 816.02  
. 

 07 51 13 00-0216 SQ Millennium® Mineral Poly/Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Coal Tar Membrane, 
Minimum 160 Mil ................................................................................................................................................................ 664.83  

XXXXXXX 
. 
 07 51 13 00-0217  Base Ply (07 51 13 00-0195) 

Note: Used with modified cap membranes, underlayment for metal systems, and reinforcement for restoration 
systems. 

. 

. 
 07 51 13 00-0218 SQ Flexbase® E120 Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Base Sheet Used As Base 

Ply With Biflex Cap, 120 Mil ............................................................................................................................................... 460.49  
. 

 07 51 13 00-0219 SQ Flexbase® 80 Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Base Sheet Used As Base Ply 
With Biflex Cap, 80 Mil ....................................................................................................................................................... 290.39  

. 
 07 51 13 00-0220 SQ HPR® Glasbase Heavy Duty Double Coated ASTM D 4601, Type II Fiberglass, Type II, 55 Mil ......................................... 67.29  

Note: Glasbase used in cold system, nailed to deck, or inner ply 2 plies with cap. 
. 

 07 51 13 00-0221 SQ HPR® Glasfelt Asphalt Saturated Fiberglass Felt, ASTM D 2178 Type IV, 20 Mil ............................................................... 45.01  
Note: Inner ply felts for hot applied built up and modified BUR systems. 

. 
 07 51 13 00-0222 SQ HPR® Premium Glasbase High Strength, Double Coated Premium Base Sheet, Far Exceeds ASTM D 4601 Type 

II, 55 Mil ............................................................................................................................................................................... 54.51  
. 

 07 51 13 00-0223 SQ HPR® Premium Glasfelt Premium Asphalt Saturated Fiberglass Felt, ASTM D 2178 Type VI, 25 Mil ................................. 59.10  
. 

 07 51 13 00-0224 SQ HPR® Tribase Premium Poly/Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Base Sheet, 60 
Mil ........................................................................................................................................................................................ 90.35  

Note: Inner plies for cold applied modified, Styrene-Butadiene-Styrene (SBS) modified, or 2 plies under cap 
sheet. 

. 
 07 51 13 00-0225 SQ Millennium® Base Poly/Fiberglass Reinforced Coal Tar Base Sheet For Cold Millennium Systems, 80 Mil ...................... 292.13  

. 
 07 51 13 00-0226 SQ HPR® SA FR Base Sheet Styrene-Butadiene-Styrene (SBS) Modified Self-Adhering Underlayment Used In SP 

SA Fiberglass Reinforced Systems, Minimum 80 Mil ........................................................................................................ 254.13  
Note: Self adhering base ply for self adhering 2 ply system. 

. 
 07 51 13 00-0227 SQ StressBase® 120 Fiberglass Reinforced Styrene-Butadiene-Styrene (SBS) Modified Underlayment Used With 

VersiPly And StressPly Cap Sheets, 120 Mil ..................................................................................................................... 256.79  
. 

 07 51 13 00-0228 SQ StressBase® 80 Fiberglass Reinforced, Smooth Styrene-Butadiene-Styrene (SBS) Modified Underlayment Used 
With VersiPly And StressPly Cap Sheets, 80 Mil ............................................................................................................... 213.38  

. 
 07 51 13 00-0229 LF Garmesh® 6" Styrene-Butadiene-Styrene (SBS) Coated Woven Fiberglass Reinforcing Fabric............................................ 4.61  

. 
 07 51 13 00-0230 LF Grip Polyester® Firm Polyester Reinforcement Used For Cold Application Over Smooth BUR Or Modified Roof 

Systems ............................................................................................................................................................................... 11.92  
. 

 07 51 13 00-0231 SQ Grip Polyester® Soft Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single Ply 
Roof Systems ...................................................................................................................................................................... 52.21  

. 
 07 51 13 00-0232 LF Grip Polyester® Soft 12" Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single 

Ply Roof Systems .................................................................................................................................................................. 5.96  
. 

 07 51 13 00-0233 LF Grip Polyester® Soft 4" Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single Ply 
Roof Systems ........................................................................................................................................................................ 4.40  

. 
 07 51 13 00-0234 LF Grip Polyester® Soft 6" Polyester Reinforcement Used For Cold Applications Over Metal, Modified, Or Single Ply 

Roof Systems ........................................................................................................................................................................ 5.00  
. 

 07 51 13 00-0235 SQ HPR® Polyscrim Plus Polyester Reinforcement For Hot Bitumen Applications .................................................................. 112.44  

XXXXXXX 
. 
 07 51 13 00-0236  Coatings And Mastics For Roof Installation, Restoration And Repairs (07 51 13 00-

0195) 
. 
. 

 07 51 13 00-0237 SQ Water Based Roof Primer, GarlaPrime VOC Primer ............................................................................................................. 34.75  
. 

 07 51 13 00-0238 SQ Black-Knight® Primer ............................................................................................................................................................ 32.35  
. 

 07 51 13 00-0239 SQ Black-Knight® Cold, Cold Process Polymer Modified Coal Tar, Interply............................................................................. 124.91  
. 

 07 51 13 00-0240 SQ Black-Knight® Cold, Cold Process Polymer Modified Coal Tar, Flood Coat (4-5  GAL/SQ ) .............................................. 133.91  
. 

 07 51 13 00-0241 SQ Black-Knight® Cold, Cold Process Polymer Modified Coal Tar, Restoration (6-8  GAL/SQ ) ............................................. 213.05  
. 

 07 51 13 00-0242 SQ Black-Knight® LV Hot Applied Polymer Modified Lower Viscosity Coal Tar Adhesive, Interply .......................................... 336.30  
. 

 07 51 13 00-0243 SQ Black-Knight® LV Hot Applied Polymer Modified Lower Viscosity Coal Tar Adhesive, Flood Coat .................................... 348.31  
. 

 07 51 13 00-0244 SQ Energizer® K Plus FR Cold Applied Styrene-Butadiene-Styrene (SBS) Modified Asphalt Coating With Kevlar® 
For Smooth And Mineral Restoration, One Coat (3 GAL/SQ) ............................................................................................ 164.00  

. 
 07 51 13 00-0245 SQ Energizer® K Plus FR Cold Applied Styrene-Butadiene-Styrene (SBS) Modified Asphalt Coating With Kevlar® 

For Smooth And Mineral Restoration, Restoration ............................................................................................................ 270.68  
. 

 07 51 13 00-0246 SQ Energizer® LO Low Odor Cold Applied Polyurethane Modified Asphalt Liquid Membrane For Smooth And Mineral 
Restoration, One Coat (3 GAL/SQ) ................................................................................................................................... 411.57  

. 
 07 51 13 00-0247 SQ Energizer® LO Low Odor Cold Applied Polyurethane Modified Asphalt Liquid Membrane For Smooth And Mineral 

Restoration, Restoration .................................................................................................................................................... 683.42  
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. 
 07 51 13 00-0248 SQ Garlastic® KM Plus Premium Hot Applied, Styrene-Ethylene-Butadiene-Styrene (SEBS) Modified 

Adhesive/Waterproofer, Interply ......................................................................................................................................... 287.72  
. 

 07 51 13 00-0249 SQ Garlastic® KM Plus Premium Hot Applied, Styrene-Ethylene-Butadiene-Styrene (SEBS) Modified 
Adhesive/Waterproofer, Flood Coat ................................................................................................................................... 299.73  

. 
 07 51 13 00-0250 SQ Green-Lock® Flashing Adhesive 100% Solids Polyether, Zero VOC, Flashing Adhesive To Be Used With 

Styrene-Butadiene-Styrene (SBS) Sheets Only ................................................................................................................. 625.89  
. 

 07 51 13 00-0251 SQ Green-Lock® Membrane Adhesive 100% Solids Polyether, Zero VOC, Membrane Adhesive To Be Used With 
Styrene-Butadiene-Styrene (SBS) Sheets Only ................................................................................................................. 273.44  

. 
 07 51 13 00-0252 SQ HPR® All-Temp Asphalt Hot Applied, High Softening Point, High Penetration Mopping Asphalt, Interply .......................... 135.88  

. 
 07 51 13 00-0253 SQ HPR® All-Temp Asphalt Hot Applied, High Softening Point, High Penetration Mopping Asphalt, Flood Coat .................... 147.89  

. 
 07 51 13 00-0254 SQ Insul-Lock® E HR Bio-Based High Rise Urethane Insulation Adhesive For New Construction Or Gravel .......................... 129.36  

. 
 07 51 13 00-0255 SQ Insul-Lock® HR High Rise Urethane Insulation Adhesive For New  Construction Or Gravel Recovers .............................. 121.24  

. 
 07 51 13 00-0256 SQ Insul-Lock® HR Universal Primer All-Purpose Water Based Primer Designed For Use With The Insul-Lock 

Products ............................................................................................................................................................................... 17.07  
Note: Adheres all insulation layers for cold systems. 

. 
 07 51 13 00-0257 SQ Pyramic® Plus LO White, Water-Based Acrylic, Low VOC, Reflective Roof Coating, Energy Star, Top Coat 

Required ............................................................................................................................................................................ 141.37  
. 

 07 51 13 00-0258 SQ Pyramic® Plus LO Base Coat, Water-Based, Acrylic, Low VOC, Base Coating For A Pyramic System ............................ 137.13  
. 

 07 51 13 00-0259 LF Silver-Flash® Aluminized Asphalt Fibered Trowel Grade Mastic Used With GarMesh ......................................................... 19.13  
. 

 07 51 13 00-0260 SQ Solex® White, Kynar® Acrylic Topcoat Roof Coating Used With Pyramic Base Coat ........................................................ 182.26  
. 

 07 51 13 00-0261 SQ Tuff-Flash™ Multi-Purpose Asphaltic Polyurethane Liquid Flashing Membrane Used With Reinforcing Fabric .............. 1,069.62  
. 

 07 51 13 00-0262 SQ Weatherscreen™ Rubberized, Fiber-Reinforced Fire-Rated Restoration For Modified And Gravel, Flood Coat (4-5 
GAL/SQ) ............................................................................................................................................................................ 235.88  

. 
 07 51 13 00-0263 SQ Weatherscreen™ Rubberized, Fiber-Reinforced Fire-Rated Restoration For Modified And Gravel .................................... 286.34  

. 
 07 51 13 00-0264 SQ Weatherking® Cold Applied Rubber Modified Asphalt Interplay Adhesive For Slopes Up To 3:12, Interply ....................... 108.44  

. 
 07 51 13 00-0265 SQ Weatherking® Flashing Adhesive Brush Grade, Cold Applied Asphalt Adhesive For Flashings In A Weatherking 

System ............................................................................................................................................................................... 383.95  
. 

 07 51 13 00-0266 SQ Weatherking® Plus WC Cold Applied Rubber Modified, VOC Compliant Asphalt Interply Adhesive For Slopes Up 
To 2:12, Interply ................................................................................................................................................................. 107.66  

Note: Inner ply and flood coat SEBS modified adhesive for all cold systems with gravel. 

XXXXXXX 
. 
 07 52  Modified Bituminous Membrane Roofing (07 50) 
. 
. 
 07 52 13  Atactic-Polypropylene Modified Bituminous Membrane Roofing (07 52)

Note: Includes all standard manufacturers’ colors including white for granule and smooth surfaced cap sheets and flashing. 
See CSI section 07 51 13 00-0001 for additional components such as concrete primers, cant strips, surfacing, walkway 
boards, demolition and warranties. 

. 

. 
 07 52 13 11  Cold Adhesive Applied Atactic-Polypropylene-Modified Bituminous 

Membrane Roofing (07 52 13) 
. 
. 
 07 52 13 11-0001  Cold Adhesive Applied Atactic-Polypropylene (APP) Modified Bituminous 

Membrane Roofing (07 52 13 11) 
Note: Includes fiberglass and/or polyester reinforcement. Includes applying cold adhesive and embedding the 
membrane. Includes heat welding side and end laps when required. 

. 

. 
 07 52 13 11-0002  Cold Adhesive Applied, Atactic-Polypropylene (APP) Modified Bitumen 

Roofing Base, Ply And Cap Sheets (07 52 13 11-0001) 
. 
. 

 07 52 13 11-0003 SQ 80 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Sheet, Cold Adhesive Applied ............................................. 171.28  
    For Up To 10, Add  40.75 
    For >10 To 20, Add  22.00 
    For >20 To 40, Add  11.81 
    For >75 To 100, Deduct  -5.91 
    For >100 To 200, Deduct  -12.62 
    For >200, Deduct  -18.53 

. 
 07 52 13 11-0004 SQ 90 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Or Ply Sheet, Cold Adhesive Applied .................................. 208.01  

    For Up To 10, Add  48.09 
    For >10 To 20, Add  25.67 
    For >20 To 40, Add  13.65 
    For >75 To 100, Deduct  -6.82 
    For >100 To 200, Deduct  -14.46 
    For >200, Deduct  -21.28 

. 
 07 52 13 11-0005 SQ 160 Mil, Atactic-Polypropylene (APP) Modified Bitumen Ply Sheet, Cold Adhesive Applied ............................................... 325.28  

    For Up To 10, Add  71.55 
    For >10 To 20, Add  37.40 
    For >20 To 40, Add  19.51 
    For >75 To 100, Deduct  -9.76 
    For >100 To 200, Deduct  -20.32 
    For >200, Deduct  -30.08 

. 
 07 52 13 11-0006 SQ 160 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive Applied ............... 328.37  

    For Up To 10, Add  72.78 
    For >10 To 20, Add  38.17 
    For >20 To 40, Add  19.97 
    For >75 To 100, Deduct  -9.99 
    For >100 To 200, Deduct  -20.86 
    For >200, Deduct  -30.85 

. 
 07 52 13 11-0007 SQ 160 Mil, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive Applied ............... 235.75  

    For Up To 10, Add  54.26 
    For >10 To 20, Add  28.91 
    For >20 To 40, Add  15.34 
    For >75 To 100, Deduct  -7.67 
    For >100 To 200, Deduct  -16.23 
    For >200, Deduct  -23.90 
    For Factory Applied White Reflective Surfacing, Add  72.47 
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. 
 07 52 13 11-0008 SQ 160 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 272.90  
    For Up To 10, Add  61.69 
    For >10 To 20, Add  32.62 
    For >20 To 40, Add  17.20 
    For >75 To 100, Deduct  -8.60 
    For >100 To 200, Deduct  -18.09 
    For >200, Deduct  -26.69 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 13 11-0009 SQ 180 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 374.11  
    For Up To 10, Add  81.93 
    For >10 To 20, Add  42.74 
    For >20 To 40, Add  22.26 
    For >75 To 100, Deduct  -11.13 
    For >100 To 200, Deduct  -23.15 
    For >200, Deduct  -34.28 
    For Factory Applied White Reflective Surfacing, Add  72.47 

XXXXXXX 
. 
 07 52 13 11-0010  Cold Adhesive Applied, Atactic-Polypropylene (APP) Modified Bitumen 

Roofing Flashing (07 52 13 11-0001) 
. 
. 

 07 52 13 11-0011 SF 160 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Cold Adhesive Applied ....................... 6.91  
. 

 07 52 13 11-0012 SF 180 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Cold Adhesive 
Applied ................................................................................................................................................................................... 7.37  

    For Factory Applied White Reflective Surfacing, Add  0.72 

XXXXXXX 
. 
 07 52 13 13  Torch-Applied Atactic-Polypropylene-Modified Bituminous Membrane 

Roofing (07 52 13) 
. 
. 
 07 52 13 13-0001  Torch-Applied Atactic-Polypropylene (APP) Modified Bituminous Membrane 

Roofing (07 52 13 13) 
Note: Includes fiberglass and/or polyester reinforcement. Includes adhering the membrane with a torch. 

. 

. 
 07 52 13 13-0002  Torch-Applied, Atactic-Polypropylene (APP) Modified Bitumen Roofing 

Base, Ply And Cap Sheets (07 52 13 13-0001) 
. 
. 

 07 52 13 13-0003 SQ 80 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Sheet, Torch-Applied ........................................................... 124.23  
    For Up To 10, Add  31.33 
    For >10 To 20, Add  17.29 
    For >20 To 40, Add  9.45 
    For >75 To 100, Deduct  -4.73 
    For >100 To 200, Deduct  -10.27 
    For >200, Deduct  -14.99 

. 
 07 52 13 13-0004 SQ 90 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Or Ply Sheet, Torch-Applied ................................................ 160.96  

    For Up To 10, Add  38.68 
    For >10 To 20, Add  20.96 
    For >20 To 40, Add  11.29 
    For >75 To 100, Deduct  -5.65 
    For >100 To 200, Deduct  -12.10 
    For >200, Deduct  -17.75 

. 
 07 52 13 13-0005 SQ 150 Mil, Atactic-Polypropylene (APP) Modified Bitumen Ply Sheet, Torch-Applied ............................................................ 194.48  

    For Up To 10, Add  48.64 
    For >10 To 20, Add  26.75 
    For >20 To 40, Add  14.60 
    For >75 To 100, Deduct  -7.30 
    For >100 To 200, Deduct  -15.81 
    For >200, Deduct  -23.11 

. 
 07 52 13 13-0006 SQ 160 Mil, Atactic-Polypropylene (APP) Modified Bitumen Ply Sheet, Torch-Applied ............................................................ 203.89  

    For Up To 10, Add  50.52 
    For >10 To 20, Add  27.70 
    For >20 To 40, Add  15.07 
    For >75 To 100, Deduct  -7.53 
    For >100 To 200, Deduct  -16.28 
    For >200, Deduct  -23.82 

. 
 07 52 13 13-0007 SQ 180 Mil, Atactic-Polypropylene (APP) Modified Bitumen Ply Sheet, Torch-Applied ............................................................ 280.18  

    For Up To 10, Add  65.78 
    For >10 To 20, Add  35.32 
    For >20 To 40, Add  18.88 
    For >75 To 100, Deduct  -9.44 
    For >100 To 200, Deduct  -20.10 
    For >200, Deduct  -29.54 

. 
 07 52 13 13-0008 SQ 150 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied ............................. 194.48  

    For Up To 10, Add  48.64 
    For >10 To 20, Add  26.75 
    For >20 To 40, Add  14.60 
    For >75 To 100, Deduct  -7.30 
    For >100 To 200, Deduct  -15.81 
    For >200, Deduct  -23.11 
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. 
 07 52 13 13-0009 SQ 160 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied ............................. 206.24  

    For Up To 10, Add  50.99 
    For >10 To 20, Add  27.93 
    For >20 To 40, Add  15.18 
    For >75 To 100, Deduct  -7.59 
    For >100 To 200, Deduct  -16.40 
    For >200, Deduct  -23.99 

. 
 07 52 13 13-0010 SQ 180 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied ............................. 280.18  

    For Up To 10, Add  65.78 
    For >10 To 20, Add  35.32 
    For >20 To 40, Add  18.88 
    For >75 To 100, Deduct  -9.44 
    For >100 To 200, Deduct  -20.10 
    For >200, Deduct  -29.54 

. 
 07 52 13 13-0011 SQ 160 Mil, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied ............................. 201.89  

    For Up To 10, Add  50.12 
    For >10 To 20, Add  27.50 
    For >20 To 40, Add  14.97 
    For >75 To 100, Deduct  -7.48 
    For >100 To 200, Deduct  -16.18 
    For >200, Deduct  -23.67 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 13 13-0012 SQ 170 Mil, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied ............................. 213.29  

    For Up To 10, Add  52.40 
    For >10 To 20, Add  28.64 
    For >20 To 40, Add  15.54 
    For >75 To 100, Deduct  -7.77 
    For >100 To 200, Deduct  -16.75 
    For >200, Deduct  -24.52 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 13 13-0013 SQ 160 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied .......... 241.27  

    For Up To 10, Add  58.00 
    For >10 To 20, Add  31.43 
    For >20 To 40, Add  16.93 
    For >75 To 100, Deduct  -8.47 
    For >100 To 200, Deduct  -18.15 
    For >200, Deduct  -26.62 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 13 13-0014 SQ 170 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied .......... 244.68  

    For Up To 10, Add  58.68 
    For >10 To 20, Add  31.77 
    For >20 To 40, Add  17.11 
    For >75 To 100, Deduct  -8.55 
    For >100 To 200, Deduct  -18.32 
    For >200, Deduct  -26.88 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 13 13-0015 SQ 180 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Cap Sheet, Torch-Applied .......... 340.25  

    For Up To 10, Add  77.79 
    For >10 To 20, Add  41.33 
    For >20 To 40, Add  21.88 
    For >75 To 100, Deduct  -10.94 
    For >100 To 200, Deduct  -23.10 
    For >200, Deduct  -34.04 
    For Factory Applied White Reflective Surfacing, Add  72.47 

XXXXXXX 
. 
 07 52 13 13-0016  Torch-Applied, Atactic-Polypropylene (APP) Modified Bitumen Roofing 

Flashing (07 52 13 13-0001) 
. 
. 

 07 52 13 13-0017 SF 150 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied.....................................2.92  
. 

 07 52 13 13-0018 SF 160 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied.....................................3.04  
. 

 07 52 13 13-0019 SF 180 Mil, Smooth Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied.....................................3.77  
. 

 07 52 13 13-0020 SF 170 Mil, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied ....................................3.11  
    For Factory Applied White Reflective Surfacing, Add  0.72 

. 
 07 52 13 13-0021 SF 170 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied..................3.42  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 13 13-0022 SF 180 Mil, Fire Rated, Granule Surfaced, Atactic-Polypropylene (APP) Modified Bitumen Flashing, Torch-Applied..................4.38  
    For Factory Applied White Reflective Surfacing, Add  0.72 

XXXXXXX 
. 
 07 52 13 14  Mechanically Fastened Atactic-Polypropylene-Modified Bituminous 

Membrane Roofing (07 52 13) 
. 
. 
 07 52 13 14-0001  Mechanically Fastened Atactic-Polypropylene (APP) Modified Bituminous 

Membrane Roofing (07 52 13 14) 
Note: Includes fiberglass and/or polyester reinforcement. Includes fasteners. 

. 

. 
 07 52 13 14-0002  Mechanically Fastened, Atactic-Polypropylene (APP) Modified Bitumen 

Roofing Base And Ply Sheets (07 52 13 14-0001) 
. 
. 

 07 52 13 14-0003 SQ 90 Mil, Atactic-Polypropylene (APP) Modified Bitumen Base Or Ply Sheet, Mechanically Fastened .................................. 181.36  
    For Up To 10, Add  39.52 
    For >10 To 20, Add  20.57 
    For >20 To 40, Add  10.69 
    For >75 To 100, Deduct  -5.35 
    For >100 To 200, Deduct  -11.10 
    For >200, Deduct  -16.44 
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XXXXXXX 
. 
 07 52 16  Styrene-Butadiene-Styrene Modified Bituminous Membrane Roofing (07 52) 

Note: Includes all standard manufacturers’ colors including white for granule and smooth surfaced cap sheets and flashing. 
See CSI section 07 51 13 00-0001 for additional components such as concrete primers, cant strips, surfacing, walkway 
boards, demolition and warranties. 

. 

. 
 07 52 16 11  Cold Adhesive Applied Styrene-Butadiene-Styrene Modified Bituminous 

Membrane Roofing (07 52 16) 
. 
. 
 07 52 16 11-0001  Cold Adhesive Applied Styrene-Butadiene-Styrene (SBS) Modified 

Bituminous Membrane Roofing (07 52 16 11) 
Note: Includes fiberglass and/or polyester reinforcement. Includes applying cold adhesive and embedding the 
membrane. Includes heat welding side and end laps when required. 

. 

. 
 07 52 16 11-0002  Cold Adhesive Applied, Styrene-Butadiene-Styrene (SBS) Modified 

Bitumen Roofing Base, Ply And Cap Sheets (07 52 16 11-0001) 
. 
. 

 07 52 16 11-0003 SQ 50 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Cold Adhesive Applied ..................................... 135.32  
    For Up To 10, Add  33.56 
    For >10 To 20, Add  18.40 
    For >20 To 40, Add  10.01 
    For >75 To 100, Deduct  -5.01 
    For >100 To 200, Deduct  -10.82 
    For >200, Deduct  -15.83 

. 
 07 52 16 11-0004 SQ 80 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Cold Adhesive Applied ..................................... 176.10  

    For Up To 10, Add  41.71 
    For >10 To 20, Add  22.48 
    For >20 To 40, Add  12.05 
    For >75 To 100, Deduct  -6.03 
    For >100 To 200, Deduct  -12.86 
    For >200, Deduct  -18.89 

. 
 07 52 16 11-0005 SQ 90 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Cold Adhesive Applied ..................................... 181.37  

    For Up To 10, Add  42.77 
    For >10 To 20, Add  23.01 
    For >20 To 40, Add  12.31 
    For >75 To 100, Deduct  -6.16 
    For >100 To 200, Deduct  -13.13 
    For >200, Deduct  -19.28 

. 
 07 52 16 11-0006 SQ 120 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Or Ply Sheet, Cold Adhesive Applied ........................ 246.41  

    For Up To 10, Add  55.77 
    For >10 To 20, Add  29.51 
    For >20 To 40, Add  15.57 
    For >75 To 100, Deduct  -7.78 
    For >100 To 200, Deduct  -16.38 
    For >200, Deduct  -24.16 

. 
 07 52 16 11-0007 SQ 125 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Ply Sheet, Cold Adhesive Applied ...................................... 312.25  

    For Up To 10, Add  68.94 
    For >10 To 20, Add  36.09 
    For >20 To 40, Add  18.86 
    For >75 To 100, Deduct  -9.43 
    For >100 To 200, Deduct  -19.67 
    For >200, Deduct  -29.10 

. 
 07 52 16 11-0008 SQ 140 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 260.77  
    For Up To 10, Add  59.26 
    For >10 To 20, Add  31.41 
    For >20 To 40, Add  16.59 
    For >75 To 100, Deduct  -8.30 
    For >100 To 200, Deduct  -17.48 
    For >200, Deduct  -25.78 

. 
 07 52 16 11-0009 SQ 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 267.84  
    For Up To 10, Add  60.68 
    For >10 To 20, Add  32.12 
    For >20 To 40, Add  16.95 
    For >75 To 100, Deduct  -8.47 
    For >100 To 200, Deduct  -17.84 
    For >200, Deduct  -26.31 

. 
 07 52 16 11-0010 SQ 125 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 234.69  
    For Up To 10, Add  54.05 
    For >10 To 20, Add  28.80 
    For >20 To 40, Add  15.29 
    For >75 To 100, Deduct  -7.64 
    For >100 To 200, Deduct  -16.18 
    For >200, Deduct  -23.82 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 11-0011 SQ 140 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 237.75  
    For Up To 10, Add  54.66 
    For >10 To 20, Add  29.11 
    For >20 To 40, Add  15.44 
    For >75 To 100, Deduct  -7.72 
    For >100 To 200, Deduct  -16.33 
    For >200, Deduct  -24.05 
    For Factory Applied White Reflective Surfacing, Add  72.47 
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. 
 07 52 16 11-0012 SQ 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 265.96  
    For Up To 10, Add  60.30 
    For >10 To 20, Add  31.93 
    For >20 To 40, Add  16.85 
    For >75 To 100, Deduct  -8.43 
    For >100 To 200, Deduct  -17.74 
    For >200, Deduct  -26.17 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 11-0013 SQ 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 270.66  
    For Up To 10, Add  61.24 
    For >10 To 20, Add  32.40 
    For >20 To 40, Add  17.09 
    For >75 To 100, Deduct  -8.54 
    For >100 To 200, Deduct  -17.98 
    For >200, Deduct  -26.52 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 11-0014 SQ 170 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 311.81  
    For Up To 10, Add  69.47 
    For >10 To 20, Add  36.51 
    For >20 To 40, Add  19.15 
    For >75 To 100, Deduct  -9.57 
    For >100 To 200, Deduct  -20.03 
    For >200, Deduct  -29.61 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 11-0015 SQ 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold Adhesive 

Applied ............................................................................................................................................................................... 386.76  
    For Up To 10, Add  84.46 
    For >10 To 20, Add  44.01 
    For >20 To 40, Add  22.89 
    For >75 To 100, Deduct  -11.45 
    For >100 To 200, Deduct  -23.78 
    For >200, Deduct  -35.23 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 11-0016 SQ 125 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold 

Adhesive Applied ............................................................................................................................................................... 239.79  
    For Up To 10, Add  55.07 
    For >10 To 20, Add  29.31 
    For >20 To 40, Add  15.54 
    For >75 To 100, Deduct  -7.77 
    For >100 To 200, Deduct  -16.43 
    For >200, Deduct  -24.21 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 11-0017 SQ 140 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold 

Adhesive Applied ............................................................................................................................................................... 247.15  
    For Up To 10, Add  56.54 
    For >10 To 20, Add  30.05 
    For >20 To 40, Add  15.91 
    For >75 To 100, Deduct  -7.96 
    For >100 To 200, Deduct  -16.80 
    For >200, Deduct  -24.76 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 11-0018 SQ 150 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold 

Adhesive Applied ............................................................................................................................................................... 287.12  
    For Up To 10, Add  64.53 
    For >10 To 20, Add  34.04 
    For >20 To 40, Add  17.91 
    For >75 To 100, Deduct  -8.96 
    For >100 To 200, Deduct  -18.80 
    For >200, Deduct  -27.76 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 11-0019 SQ 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold 

Adhesive Applied ............................................................................................................................................................... 288.06  
    For Up To 10, Add  64.72 
    For >10 To 20, Add  34.14 
    For >20 To 40, Add  17.96 
    For >75 To 100, Deduct  -8.98 
    For >100 To 200, Deduct  -18.85 
    For >200, Deduct  -27.83 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 11-0020 SQ 170 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Cold 

Adhesive Applied ............................................................................................................................................................... 305.93  
    For Up To 10, Add  68.30 
    For >10 To 20, Add  35.93 
    For >20 To 40, Add  18.85 
    For >75 To 100, Deduct  -9.43 
    For >100 To 200, Deduct  -19.74 
    For >200, Deduct  -29.17 
    For Factory Applied White Reflective Surfacing, Add  72.47 

XXXXXXX 
. 
 07 52 16 11-0021  Cold Adhesive Applied, Styrene-Butadiene-Styrene (SBS) Modified 

Bitumen Roofing Flashing (07 52 16 11-0001) 
. 
. 

 07 52 16 11-0022 SF 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied ..............6.31  
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. 
 07 52 16 11-0023 SF 125 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied .............. 5.98  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 11-0024 SF 140 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied .............. 6.01  
    For Factory Applied White Reflective Surfacing, Add  0.72 

. 
 07 52 16 11-0025 SF 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied .............. 6.34  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 11-0026 SF 170 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied .............. 6.75  
    For Factory Applied White Reflective Surfacing, Add  0.72 

. 
 07 52 16 11-0027 SF 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive Applied .............. 7.50  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 11-0028 SF 125 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold 
Adhesive Applied ................................................................................................................................................................... 6.03  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 11-0029 SF 140 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold 
Adhesive Applied ................................................................................................................................................................... 6.10  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 11-0030 SF 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold 
Adhesive Applied ................................................................................................................................................................... 6.51  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 11-0031 SF 170 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold 
Adhesive Applied ................................................................................................................................................................... 6.69  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 11-0032 SF 145 Mil, Aluminum Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive 
Applied ................................................................................................................................................................................... 8.15  

. 
 07 52 16 11-0033 SF 160 Mil, Copper Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Cold Adhesive 

Applied ................................................................................................................................................................................. 13.44  

XXXXXXX 
. 
 07 52 16 12  Hot-Mopped Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16) 
. 
. 
 07 52 16 12-0001  Hot-Mopped Styrene-Butadiene-Styrene (SBS) Modified Bituminous 

Membrane Roofing (07 52 16 12) 
Note: Includes fiberglass and/or polyester reinforcement. Includes mopping hot asphalt and embedding the 
membrane. 

. 

. 
 07 52 16 12-0002  Hot-Mopped, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Roofing 

Base, Ply And Cap Sheets (07 52 16 12-0001) 
. 
. 

 07 52 16 12-0003 SQ 50 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Hot-Mopped ..................................................... 111.44  
    For Up To 10, Add  28.90 
    For >10 To 20, Add  16.10 
    For >20 To 40, Add  8.88 
    For >75 To 100, Deduct  -4.44 
    For >100 To 200, Deduct  -9.71 
    For >200, Deduct  -14.15 

. 
 07 52 16 12-0004 SQ 80 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Hot-Mopped ..................................................... 152.22  

    For Up To 10, Add  37.06 
    For >10 To 20, Add  20.18 
    For >20 To 40, Add  10.92 
    For >75 To 100, Deduct  -5.46 
    For >100 To 200, Deduct  -11.74 
    For >200, Deduct  -17.20 

. 
 07 52 16 12-0005 SQ 90 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Hot-Mopped ..................................................... 157.48  

    For Up To 10, Add  38.11 
    For >10 To 20, Add  20.71 
    For >20 To 40, Add  11.18 
    For >75 To 100, Deduct  -5.59 
    For >100 To 200, Deduct  -12.01 
    For >200, Deduct  -17.60 

. 
 07 52 16 12-0006 SQ 120 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Or Ply Sheet, Hot-Mopped ........................................ 222.53  

    For Up To 10, Add  51.12 
    For >10 To 20, Add  27.21 
    For >20 To 40, Add  14.43 
    For >75 To 100, Deduct  -7.22 
    For >100 To 200, Deduct  -15.26 
    For >200, Deduct  -22.48 

. 
 07 52 16 12-0007 SQ 125 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Ply Sheet, Hot-Mopped ...................................................... 288.36  

    For Up To 10, Add  64.29 
    For >10 To 20, Add  33.80 
    For >20 To 40, Add  17.73 
    For >75 To 100, Deduct  -8.86 
    For >100 To 200, Deduct  -18.55 
    For >200, Deduct  -27.41 

. 
 07 52 16 12-0008 SQ 140 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ....................... 236.94  

    For Up To 10, Add  54.63 
    For >10 To 20, Add  29.13 
    For >20 To 40, Add  15.47 
    For >75 To 100, Deduct  -7.73 
    For >100 To 200, Deduct  -16.37 
    For >200, Deduct  -24.11 
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. 
 07 52 16 12-0009 SQ 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ....................... 244.02  

    For Up To 10, Add  56.05 
    For >10 To 20, Add  29.84 
    For >20 To 40, Add  15.82 
    For >75 To 100, Deduct  -7.91 
    For >100 To 200, Deduct  -16.73 
    For >200, Deduct  -24.64 

. 
 07 52 16 12-0010 SQ 125 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ....................... 210.87  

    For Up To 10, Add  49.42 
    For >10 To 20, Add  26.52 
    For >20 To 40, Add  14.17 
    For >75 To 100, Deduct  -7.08 
    For >100 To 200, Deduct  -15.07 
    For >200, Deduct  -22.15 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 12-0011 SQ 140 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ....................... 213.92  

    For Up To 10, Add  50.03 
    For >10 To 20, Add  26.83 
    For >20 To 40, Add  14.32 
    For >75 To 100, Deduct  -7.16 
    For >100 To 200, Deduct  -15.22 
    For >200, Deduct  -22.38 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 12-0012 SQ 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ....................... 242.14  

    For Up To 10, Add  55.67 
    For >10 To 20, Add  29.65 
    For >20 To 40, Add  15.73 
    For >75 To 100, Deduct  -7.86 
    For >100 To 200, Deduct  -16.63 
    For >200, Deduct  -24.50 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 12-0013 SQ 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ....................... 246.84  

    For Up To 10, Add  56.61 
    For >10 To 20, Add  30.12 
    For >20 To 40, Add  15.96 
    For >75 To 100, Deduct  -7.98 
    For >100 To 200, Deduct  -16.87 
    For >200, Deduct  -24.85 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 12-0014 SQ 170 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ....................... 287.98  

    For Up To 10, Add  64.84 
    For >10 To 20, Add  34.23 
    For >20 To 40, Add  18.02 
    For >75 To 100, Deduct  -9.01 
    For >100 To 200, Deduct  -18.93 
    For >200, Deduct  -27.94 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 12-0015 SQ 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-Mopped ....................... 362.94  

    For Up To 10, Add  79.83 
    For >10 To 20, Add  41.73 
    For >20 To 40, Add  21.77 
    For >75 To 100, Deduct  -10.88 
    For >100 To 200, Deduct  -22.67 
    For >200, Deduct  -33.56 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 12-0016 SQ 125 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-

Mopped .............................................................................................................................................................................. 215.97  
    For Up To 10, Add  50.44 
    For >10 To 20, Add  27.03 
    For >20 To 40, Add  14.42 
    For >75 To 100, Deduct  -7.21 
    For >100 To 200, Deduct  -15.33 
    For >200, Deduct  -22.54 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 12-0017 SQ 140 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-

Mopped .............................................................................................................................................................................. 223.33  
    For Up To 10, Add  51.91 
    For >10 To 20, Add  27.77 
    For >20 To 40, Add  14.79 
    For >75 To 100, Deduct  -7.39 
    For >100 To 200, Deduct  -15.69 
    For >200, Deduct  -23.09 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 12-0018 SQ 150 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-

Mopped .............................................................................................................................................................................. 263.30  
    For Up To 10, Add  59.90 
    For >10 To 20, Add  31.76 
    For >20 To 40, Add  16.79 
    For >75 To 100, Deduct  -8.39 
    For >100 To 200, Deduct  -17.69 
    For >200, Deduct  -26.09 
    For Factory Applied White Reflective Surfacing, Add  72.47 
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. 
 07 52 16 12-0019 SQ 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-

Mopped .............................................................................................................................................................................. 264.24  
    For Up To 10, Add  60.09 
    For >10 To 20, Add  31.86 
    For >20 To 40, Add  16.83 
    For >75 To 100, Deduct  -8.42 
    For >100 To 200, Deduct  -17.74 
    For >200, Deduct  -26.16 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 12-0020 SQ 170 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Hot-

Mopped .............................................................................................................................................................................. 282.11  
    For Up To 10, Add  63.67 
    For >10 To 20, Add  33.64 
    For >20 To 40, Add  17.73 
    For >75 To 100, Deduct  -8.86 
    For >100 To 200, Deduct  -18.63 
    For >200, Deduct  -27.50 
    For Factory Applied White Reflective Surfacing, Add  72.47 

XXXXXXX 
. 
 07 52 16 12-0021  Hot-Mopped, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Roofing 

Flashing (07 52 16 12-0001) 
. 
. 

 07 52 16 12-0022 SF 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 4.13  
. 

 07 52 16 12-0023 SF 125 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 3.80  
    For Factory Applied White Reflective Surfacing, Add  0.72 

. 
 07 52 16 12-0024 SF 140 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 3.83  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 12-0025 SF 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 4.11  
    For Factory Applied White Reflective Surfacing, Add  0.72 

. 
 07 52 16 12-0026 SF 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 4.15  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 12-0027 SF 170 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 4.57  
    For Factory Applied White Reflective Surfacing, Add  0.72 

. 
 07 52 16 12-0028 SF 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .............................. 5.32  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 12-0029 SF 125 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-
Mopped .................................................................................................................................................................................. 3.85  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 12-0030 SF 140 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-
Mopped .................................................................................................................................................................................. 3.92  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 12-0031 SF 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-
Mopped .................................................................................................................................................................................. 4.25  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 12-0032 SF 170 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-
Mopped .................................................................................................................................................................................. 4.51  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 12-0033 SF 145 Mil, Aluminum Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped .................... 5.97  
. 

 07 52 16 12-0034 SF 160 Mil, Copper Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Hot-Mopped ...................... 11.25  

XXXXXXX 
. 
 07 52 16 13  Torch-Applied Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16) 
. 
. 
 07 52 16 13-0001  Torch-Applied Styrene-Butadiene-Styrene (SBS) Modified Bituminous 

Membrane Roofing (07 52 16 13) 
Note: Includes fiberglass and/or polyester reinforcement. Includes adhering the membrane with a torch. 

. 

. 
 07 52 16 13-0002  Torch-Applied, Styrene-Butadiene-Styrene (SBS) Modified Bitumen 

Roofing Base, Ply And Cap Sheets (07 52 16 13-0001) 
. 
. 

 07 52 16 13-0003 SQ 120 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Or Ply Sheet, Torch-Applied ...................................... 227.40  
    For Up To 10, Add  55.22 
    For >10 To 20, Add  30.05 
    For >20 To 40, Add  16.24 
    For >75 To 100, Deduct  -8.12 
    For >100 To 200, Deduct  -17.46 
    For >200, Deduct  -25.58 

. 
 07 52 16 13-0004 SQ 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-Applied .................... 204.59  

    For Up To 10, Add  50.66 
    For >10 To 20, Add  27.77 
    For >20 To 40, Add  15.10 
    For >75 To 100, Deduct  -7.55 
    For >100 To 200, Deduct  -16.32 
    For >200, Deduct  -23.87 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 13-0005 SQ 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-Applied .................... 231.39  

    For Up To 10, Add  56.02 
    For >10 To 20, Add  30.45 
    For >20 To 40, Add  16.44 
    For >75 To 100, Deduct  -8.22 
    For >100 To 200, Deduct  -17.66 
    For >200, Deduct  -25.88 
    For Factory Applied White Reflective Surfacing, Add  72.47 
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. 
 07 52 16 13-0006 SQ 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-Applied .................... 352.90  

    For Up To 10, Add  80.32 
    For >10 To 20, Add  42.60 
    For >20 To 40, Add  22.52 
    For >75 To 100, Deduct  -11.26 
    For >100 To 200, Deduct  -23.73 
    For >200, Deduct  -34.99 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 13-0007 SQ 150 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-

Applied ............................................................................................................................................................................... 212.26  
    For Up To 10, Add  52.19 
    For >10 To 20, Add  28.53 
    For >20 To 40, Add  15.48 
    For >75 To 100, Deduct  -7.74 
    For >100 To 200, Deduct  -16.70 
    For >200, Deduct  -24.44 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 13-0008 SQ 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-

Applied ............................................................................................................................................................................... 243.85  
    For Up To 10, Add  58.51 
    For >10 To 20, Add  31.69 
    For >20 To 40, Add  17.06 
    For >75 To 100, Deduct  -8.53 
    For >100 To 200, Deduct  -18.28 
    For >200, Deduct  -26.81 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 13-0009 SQ 165 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-

Applied ............................................................................................................................................................................... 254.17  
    For Up To 10, Add  60.76 
    For >10 To 20, Add  32.86 
    For >20 To 40, Add  17.67 
    For >75 To 100, Deduct  -8.84 
    For >100 To 200, Deduct  -18.91 
    For >200, Deduct  -27.75 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 13-0010 SQ 180 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Torch-

Applied ............................................................................................................................................................................... 327.92  
    For Up To 10, Add  75.51 
    For >10 To 20, Add  40.24 
    For >20 To 40, Add  21.36 
    For >75 To 100, Deduct  -10.68 
    For >100 To 200, Deduct  -22.60 
    For >200, Deduct  -33.28 
    For Factory Applied White Reflective Surfacing, Add  72.47 

XXXXXXX 
. 
 07 52 16 13-0011  Torch-Applied, Styrene-Butadiene-Styrene (SBS) Modified Bitumen 

Roofing Flashing (07 52 16 13-0001) 
. 
. 

 07 52 16 13-0012 SF 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-Applied ............................3.31  
. 

 07 52 16 13-0013 SF 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-Applied ............................3.29  
    For Factory Applied White Reflective Surfacing, Add  0.72 

. 
 07 52 16 13-0014 SF 180 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-Applied ............................4.50  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 13-0015 SF 160 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-
Applied ...................................................................................................................................................................................3.44  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 13-0016 SF 165 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-
Applied ...................................................................................................................................................................................3.51  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 13-0017 SF 180 Mil, Fire Rated, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-
Applied ...................................................................................................................................................................................4.25  

    For Factory Applied White Reflective Surfacing, Add  0.72 
. 

 07 52 16 13-0018 SF 150 Mil, Aluminum Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-Applied ..................4.41  
. 

 07 52 16 13-0019 SF 160 Mil, Copper Foil Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Torch-Applied .................... 10.44  

XXXXXXX 
. 
 07 52 16 14  Mechanically Fastened Styrene-Butadiene-Styrene Modified Bituminous 

Membrane Roofing (07 52 16) 
. 
. 
 07 52 16 14-0001  Mechanically Fastened Styrene-Butadiene-Styrene (SBS) Modified 

Bituminous Membrane Roofing (07 52 16 14) 
Note: Includes fiberglass and/or polyester reinforcement. Includes fasteners. 

. 

. 
 07 52 16 14-0002  Mechanically Fastened, Styrene-Butadiene-Styrene (SBS) Modified 

Bitumen Roofing Base And Ply Sheets (07 52 16 14-0001) 
. 
. 

 07 52 16 14-0003 SQ 35 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Ply Sheet, Mechanically Fastened ....................................... 140.84  
    For Up To 10, Add  31.41 
    For >10 To 20, Add  16.52 
    For >20 To 40, Add  8.66 
    For >75 To 100, Deduct  -4.33 
    For >100 To 200, Deduct  -9.07 
    For >200, Deduct  -13.40 
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. 
 07 52 16 14-0004 SQ 50 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Mechanically Fastened .................................... 108.67  

    For Up To 10, Add  24.98 
    For >10 To 20, Add  13.30 
    For >20 To 40, Add  7.06 
    For >75 To 100, Deduct  -3.53 
    For >100 To 200, Deduct  -7.46 
    For >200, Deduct  -10.99 

. 
 07 52 16 14-0005 SQ 80 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Mechanically Fastened .................................... 140.34  

    For Up To 10, Add  31.31 
    For >10 To 20, Add  16.47 
    For >20 To 40, Add  8.64 
    For >75 To 100, Deduct  -4.32 
    For >100 To 200, Deduct  -9.04 
    For >200, Deduct  -13.36 

. 
 07 52 16 14-0006 SQ 90 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Mechanically Fastened .................................... 175.32  

    For Up To 10, Add  38.31 
    For >10 To 20, Add  19.97 
    For >20 To 40, Add  10.39 
    For >75 To 100, Deduct  -5.19 
    For >100 To 200, Deduct  -10.79 
    For >200, Deduct  -15.99 

. 
 07 52 16 14-0007 SQ 120 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Or Ply Sheet, Mechanically Fastened ....................... 219.76  

    For Up To 10, Add  47.20 
    For >10 To 20, Add  24.41 
    For >20 To 40, Add  12.61 
    For >75 To 100, Deduct  -6.31 
    For >100 To 200, Deduct  -13.02 
    For >200, Deduct  -19.32 

XXXXXXX 
. 
 07 52 16 14-0008  Mechanically Fastened, Styrene-Butadiene-Styrene (SBS) Modified 

Bitumen Roofing Flashing (07 52 16 14-0001) 
. 
. 

 07 52 16 14-0009 SF 150 Mil, Smooth Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Mechanically Fastened .............. 2.83  
. 

 07 52 16 14-0010 SF 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Mechanically Fastened ............. 2.90  

XXXXXXX 
. 
 07 52 16 15  Self-Adhering Styrene-Butadiene-Styrene Modified Bituminous Membrane 

Roofing (07 52 16) 
. 
. 
 07 52 16 15-0001  Self-Adhering Styrene-Butadiene-Styrene (SBS) Modified Bituminous 

Membrane Roofing (07 52 16 15) 
Note: Includes fiberglass and/or polyester reinforcement. Includes removing the release film(s) from the 
membrane and applying the membrane. 

. 

. 
 07 52 16 15-0002  Self-Adhering, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Roofing 

Base, Ply And Cap Sheets (07 52 16 15-0001) 
. 
. 

 07 52 16 15-0003 SQ 60 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Self-Adhering ................................................... 113.44  
    For Up To 10, Add  26.58 
    For >10 To 20, Add  14.27 
    For >20 To 40, Add  7.62 
    For >75 To 100, Deduct  -3.81 
    For >100 To 200, Deduct  -8.11 
    For >200, Deduct  -11.92 

. 
 07 52 16 15-0004 SQ 70 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Self-Adhering ................................................... 120.11  

    For Up To 10, Add  27.92 
    For >10 To 20, Add  14.93 
    For >20 To 40, Add  7.95 
    For >75 To 100, Deduct  -3.98 
    For >100 To 200, Deduct  -8.44 
    For >200, Deduct  -12.42 

. 
 07 52 16 15-0005 SQ 120 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Base Sheet, Self-Adhering ................................................. 201.70  

    For Up To 10, Add  44.53 
    For >10 To 20, Add  23.31 
    For >20 To 40, Add  12.18 
    For >75 To 100, Deduct  -6.09 
    For >100 To 200, Deduct  -12.70 
    For >200, Deduct  -18.79 

. 
 07 52 16 15-0006 SQ 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Self-Adhering ..................... 240.77  

    For Up To 10, Add  52.34 
    For >10 To 20, Add  27.22 
    For >20 To 40, Add  14.13 
    For >75 To 100, Deduct  -7.07 
    For >100 To 200, Deduct  -14.66 
    For >200, Deduct  -21.72 
    For Factory Applied White Reflective Surfacing, Add  72.47 

. 
 07 52 16 15-0007 SQ 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Cap Sheet, Self-Adhering ..................... 355.98  

    For Up To 10, Add  75.38 
    For >10 To 20, Add  38.74 
    For >20 To 40, Add  19.89 
    For >75 To 100, Deduct  -9.95 
    For >100 To 200, Deduct  -20.42 
    For >200, Deduct  -30.36 
    For Factory Applied White Reflective Surfacing, Add  72.47 

XXXXXXX 
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. 
 07 52 16 15-0008  Self-Adhering, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Roofing 

Flashing (07 52 16 15-0001) 
. 
. 

 07 52 16 15-0009 SF 70 Mil, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Self-Adhering ............................................................3.28  
. 

 07 52 16 15-0010 SF 150 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Self-Adhering ............................3.66  
    For Factory Applied White Reflective Surfacing, Add  0.72 

. 
 07 52 16 15-0011 SF 160 Mil, Granule Surfaced, Styrene-Butadiene-Styrene (SBS) Modified Bitumen Flashing, Self-Adhering ............................4.81  

    For Factory Applied White Reflective Surfacing, Add  0.72 

XXXXXXX 
. 
 07 53  Elastomeric Membrane Roofing (07 50) 

Note: Includes 10 year warranty. All warranties are no dollar limit to include material, equipment and labor. Excludes concrete primer, 
insulation, slip sheets, wood nailers, cant strips, coping removal and reinstallation, gravel stop, walkway pads and drainage devices. 
See CSI section 07 26 13 00-0000 for wood deck building paper. 

. 

. 
 07 53 16  Chlorosulfonate-Polyethylene Roofing (07 53)
. 
. 
 07 53 16 00-0001  Chlorosulfonated Polyethylene-Hypalon (CSPE) Roofing Membranes (07 53 16) 

Note: Includes hot air welding or adhesive bonding of seams. 
. 
. 

 07 53 16 00-0002 SQ 45 Mil, Single Ply Chlorosulfonated Polyethylene-Hypalon (CSPE) Roofing Membrane, Fully Adhered ............................ 368.27 77.93 
Note: Includes adhesive. 

    For Up To 10, Add  104.82 
    For >10 To 20, Add  60.20 
    For >20 To 40, Add  34.00 
    For >75 To 100, Deduct  -17.00 
    For >100 To 200, Deduct  -37.89 
    For >200, Deduct  -54.89 
    For 15 Year Warranty, Add  3.00 

. 
 07 53 16 00-0003 SQ 45 Mil, Single Ply Chlorosulfonated Polyethylene-Hypalon (CSPE) Roofing Membrane, Ballasted .................................... 255.16 38.96 

Note: Includes ballast. 
    For Up To 10, Add  66.62 
    For >10 To 20, Add  37.21 
    For >20 To 40, Add  20.55 
    For >75 To 100, Deduct  -10.28 
    For >100 To 200, Deduct  -22.50 
    For >200, Deduct  -32.77 
    For 15 Year Warranty, Add  3.00 

. 
 07 53 16 00-0004 SQ 45 Mil, Single Ply Chlorosulfonated Polyethylene-Hypalon (CSPE) Roofing Membrane, Mechanically Fastened .............. 283.24 58.44 

Note: Includes fasteners. 
    For Up To 10, Add  80.03 
    For >10 To 20, Add  45.86 
    For >20 To 40, Add  25.85 
    For >75 To 100, Deduct  -12.93 
    For >100 To 200, Deduct  -28.77 
    For >200, Deduct  -41.70 
    For 15 Year Warranty, Add  3.00 
    For Mechanically Fastened To Concrete Decks, Add  29.22 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  30.10 

XXXXXXX 
. 
 07 53 23  Ethylene-Propylene-Diene-Monomer Roofing (07 53)
. 
. 
 07 53 23 00-0001  Ethylene Propylene Diene Monomer (EPDM) Roofing Membranes (07 53 23) 

Note: Includes splicing of seams using adhesive or seam tape. Black ethylene propylene diene monomer 
(EPDM). 

. 

. 
 07 53 23 00-0002 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Ballasted ........................................ 207.51 38.96 

Note: Includes ballast. 
    For Up To 10, Add  57.09 
    For >10 To 20, Add  32.44 
    For >20 To 40, Add  18.17 
    For >75 To 100, Deduct  -9.08 
    For >100 To 200, Deduct  -20.12 
    For >200, Deduct  -29.20 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  5.82 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  17.37 

. 
 07 53 23 00-0003 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Ballasted ........................................ 232.91 41.40 

Note: Includes ballast. 
    For Up To 10, Add  63.14 
    For >10 To 20, Add  35.71 
    For >20 To 40, Add  19.92 
    For >75 To 100, Deduct  -9.96 
    For >100 To 200, Deduct  -21.99 
    For >200, Deduct  -31.96 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  5.82 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  17.37 
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. 
 07 53 23 00-0004 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Ballasted ........................................ 344.55 43.83 

Note: Includes ballast. 
    For Up To 10, Add  86.44 
    For >10 To 20, Add  47.61 
    For >20 To 40, Add  25.99 
    For >75 To 100, Deduct  -13.00 
    For >100 To 200, Deduct  -28.19 
    For >200, Deduct  -41.18 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  5.82 

. 
 07 53 23 00-0005 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Partially Adhered (40%) ................. 251.97 58.44 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  73.77 
    For >10 To 20, Add  42.73 
    For >20 To 40, Add  24.29 
    For >75 To 100, Deduct  -12.14 
    For >100 To 200, Deduct  -27.21 
    For >200, Deduct  -39.35 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  5.82 
    For Low VOC Adhesive, Add  23.37 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  17.37 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  55.56 
    For Integral Polyester Fleece-Backing, Add  79.56 

. 
 07 53 23 00-0006 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Partially Adhered (40%) ................. 277.38 60.88 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  79.83 
    For >10 To 20, Add  46.00 
    For >20 To 40, Add  26.05 
    For >75 To 100, Deduct  -13.02 
    For >100 To 200, Deduct  -29.09 
    For >200, Deduct  -42.11 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  5.82 
    For Low VOC Adhesive, Add  23.37 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  17.37 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  55.56 
    For Integral Polyester Fleece-Backing, Add  88.10 

. 
 07 53 23 00-0007 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Partially Adhered (40%) ................. 389.02 63.31 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  103.13 
    For >10 To 20, Add  57.90 
    For >20 To 40, Add  32.12 
    For >75 To 100, Deduct  -16.06 
    For >100 To 200, Deduct  -35.28 
    For >200, Deduct  -51.34 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  5.82 
    For Low VOC Adhesive, Add  23.37 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  55.56 
    For Integral Polyester Fleece-Backing, Add  97.42 

. 
 07 53 23 00-0008 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Fully Adhered ................................. 332.55 77.93 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  97.68 
    For >10 To 20, Add  56.63 
    For >20 To 40, Add  32.21 
    For >75 To 100, Deduct  -16.11 
    For >100 To 200, Deduct  -36.11 
    For >200, Deduct  -52.22 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  5.82 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  17.37 
    For Low VOC Adhesive, Add  58.43 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  55.56 
    For Integral Polyester Fleece-Backing, Add  79.56 

. 
 07 53 23 00-0009 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Fully Adhered ................................. 357.97 80.36 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  103.74 
    For >10 To 20, Add  59.91 
    For >20 To 40, Add  33.97 
    For >75 To 100, Deduct  -16.99 
    For >100 To 200, Deduct  -37.99 
    For >200, Deduct  -54.97 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  5.82 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  17.37 
    For Low VOC Adhesive, Add  58.43 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  55.56 
    For Integral Polyester Fleece-Backing, Add  88.10 
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. 
 07 53 23 00-0010 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Fully Adhered ................................. 469.60 82.79 

Note: Includes adhesive and fasteners. 
    For Up To 10, Add  127.04 
    For >10 To 20, Add  71.80 
    For >20 To 40, Add  40.04 
    For >75 To 100, Deduct  -20.02 
    For >100 To 200, Deduct  -44.18 
    For >200, Deduct  -64.20 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  5.82 
    For Low VOC Adhesive, Add  58.43 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  55.56 
    For Integral Polyester Fleece-Backing, Add  97.42 

. 
 07 53 23 00-0011 SQ 45 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Mechanically Fastened ................... 235.42 58.44 

Note: Includes fasteners. 
    For Up To 10, Add  70.46 
    For >10 To 20, Add  41.08 
    For >20 To 40, Add  23.46 
    For >75 To 100, Deduct  -11.73 
    For >100 To 200, Deduct  -26.38 
    For >200, Deduct  -38.11 
    For 15 Year Warranty, Add  3.00 
    For Low Slope Fire Rated, Add  5.82 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  17.37 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  55.56 
    For Mechanically Fastened To Concrete Decks, Add  29.22 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  30.10 

. 
 07 53 23 00-0012 SQ 60 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Mechanically Fastened ................... 260.84 60.88 

Note: Includes fasteners. 
    For Up To 10, Add  76.52 
    For >10 To 20, Add  44.35 
    For >20 To 40, Add  25.22 
    For >75 To 100, Deduct  -12.61 
    For >100 To 200, Deduct  -28.26 
    For >200, Deduct  -40.87 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  5.82 
    For Reinforced Ethylene Propylene Diene Monomer (EPDM), Add  17.37 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  55.56 
    For Mechanically Fastened To Concrete Decks, Add  30.44 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  31.32 

. 
 07 53 23 00-0013 SQ 90 Mil, Single Ply Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane, Mechanically Fastened ................... 372.47 63.31 

Note: Includes fasteners. 
    For Up To 10, Add  99.82 
    For >10 To 20, Add  56.24 
    For >20 To 40, Add  31.29 
    For >75 To 100, Deduct  -15.64 
    For >100 To 200, Deduct  -34.45 
    For >200, Deduct  -50.10 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low Slope Fire Rated, Add  5.82 
    For White Ethylene Propylene Diene Monomer (EPDM) Or Factory Applied White Coating, Add  55.56 
    For Mechanically Fastened To Concrete Decks, Add  31.66 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  32.54 

XXXXXXX 
. 
 07 53 23 00-0014  Ethylene Propylene Diene Monomer (EPDM) Roofing Membrane 

Accessories (07 53 23) 
. 
. 

 07 53 23 00-0015 SQ Acrylic, Ethylene Propylene Diene Monomer (EPDM) Roofing Primer, Price Per Coat ........................................................ 53.55  
    For Up To 10, Add  14.61 
    For >10 To 20, Add  8.28 
    For >20 To 40, Add  4.63 
    For >75 To 100, Deduct  -2.31 
    For >100 To 200, Deduct  -5.11 
    For >200, Deduct  -7.43 

. 
 07 53 23 00-0016 SQ Acrylic Elastomeric, Surface Or Base Coating For Ethylene Propylene Diene Monomer (EPDM) Roofing, Price 

Per Coat ............................................................................................................................................................................... 55.25  
Note: 55% solids by volume. 

    For Up To 10, Add  14.95 
    For >10 To 20, Add  8.45 
    For >20 To 40, Add  4.71 
    For >75 To 100, Deduct  -2.36 
    For >100 To 200, Deduct  -5.20 
    For >200, Deduct  -7.55 

. 
 07 53 23 00-0017 EA Up To 4" Pipe Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Pipe Cone/Boot ............................... 35.05 9.25 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 53 23 00-0018 EA >4" To 8" Pipe Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Pipe Cone/Boot .............................. 48.50 9.25 
Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 

. 
 07 53 23 00-0019 EA >8" To 13" Pipe Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Pipe Cone/Boot ............................ 87.29 9.25 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
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. 
 07 53 23 00-0020 EA 6" Diameter, Prefabricated Ethylene Propylene Diene Monomer (EPDM) Penetration Pocket ........................................... 114.88 10.23 

Note: Includes attaching the pocket to the membrane, sealing around the penetration and filling the pocket with 
pourable sealer. 

. 
 07 53 23 00-0021 LF 30" Wide, Ethylene Propylene Diene Monomer (EPDM) Walkway Protection Pad ............................................................... 26.61 5.65 

Note: Includes factory installed peel and stick adhesive tape. 
. 

 07 53 23 00-0022 SF Ethylene Propylene Diene Monomer (EPDM) Membrane Base Flashing ............................................................................... 5.22 1.46 
. 

 07 53 23 00-0023 SF Ethylene Propylene Diene Monomer (EPDM) Membrane Curb Flashing................................................................................ 6.68 2.19 

XXXXXXX 
. 
 07 53 29  Polyisobutylene Roofing (07 53)
. 
. 
 07 53 29 00-0001  Polyisobutylene (PIB) Roofing Membranes (07 53 29) 

Note: Includes integral polyester fleece-backing. Includes splicing of seams using adhesive or seam tape. 
. 
. 

 07 53 29 00-0002 SQ 100 Mil, Single Ply PIB Roofing Membrane, Ballasted ........................................................................................................ 377.80 43.83 
Note: Includes ballast. 

    For Up To 10, Add  93.09 
    For >10 To 20, Add  50.93 
    For >20 To 40, Add  27.66 
    For >75 To 100, Deduct  -13.83 
    For >100 To 200, Deduct  -29.85 
    For >200, Deduct  -43.68 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 

. 
 07 53 29 00-0003 SQ 100 Mil, Single Ply PIB Roofing Membrane, Partially Adhered (40%) ................................................................................. 427.97 63.31 

Note: Includes adhesive. 
    For Up To 10, Add  110.92 
    For >10 To 20, Add  61.79 
    For >20 To 40, Add  34.06 
    For >75 To 100, Deduct  -17.03 
    For >100 To 200, Deduct  -37.23 
    For >200, Deduct  -54.26 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 

. 
 07 53 29 00-0004 SQ 100 Mil, Single Ply PIB Roofing Membrane, Fully Adhered ................................................................................................ 517.11 82.79 

Note: Includes adhesive. 
    For Up To 10, Add  136.54 
    For >10 To 20, Add  76.55 
    For >20 To 40, Add  42.42 
    For >75 To 100, Deduct  -21.21 
    For >100 To 200, Deduct  -46.56 
    For >200, Deduct  -67.76 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 

XXXXXXX 
. 
 07 54  Thermoplastic Membrane Roofing (07 50) 

Note: Includes 10 year warranty. All warranties are no dollar limit to include material, equipment and labor. Excludes concrete primer, 
insulation, slip sheets, wood nailers, cant strips, coping removal and reinstallation, gravel stop, walkway pads and drainage devices. 
See CSI section 07 26 13 00-0000 for wood deck building paper. 

. 

. 
 07 54 19  Polyvinyl-Chloride Roofing (07 54)
. 
. 
 07 54 19 00-0001  Reinforced Polyvinyl Chloride (RPVC) Roofing Membranes (07 54 19) 

Note: Includes polyester fabric reinforcement and hot air welding of seams. RPVC membranes meet or exceed 
all of the requirements of ASTM D4434 Type III. 

. 

. 
 07 54 19 00-0002 SQ 48 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted ................................................... 201.65 38.96 

Note: Includes ballast. 
    For Up To 10, Add  55.92 
    For >10 To 20, Add  31.85 
    For >20 To 40, Add  17.88 
    For >75 To 100, Deduct  -8.94 
    For >100 To 200, Deduct  -19.82 
    For >200, Deduct  -28.76 
    For 15 Year Warranty, Add  3.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  38.45 

. 
 07 54 19 00-0003 SQ 60 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted ................................................... 226.62 41.40 

Note: Includes ballast. 
    For Up To 10, Add  61.88 
    For >10 To 20, Add  35.08 
    For >20 To 40, Add  19.61 
    For >75 To 100, Deduct  -9.81 
    For >100 To 200, Deduct  -21.68 
    For >200, Deduct  -31.48 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  38.45 
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. 
 07 54 19 00-0004 SQ 72 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted .................................................... 254.75 42.61 

Note: Includes ballast. 
    For Up To 10, Add  68.00 
    For >10 To 20, Add  38.26 
    For >20 To 40, Add  21.26 
    For >75 To 100, Deduct  -10.63 
    For >100 To 200, Deduct  -23.39 
    For >200, Deduct  -34.02 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  38.45 

. 
 07 54 19 00-0005 SQ 80 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Ballasted .................................................... 268.36 43.83 

Note: Includes ballast. 
    For Up To 10, Add  71.21 
    For >10 To 20, Add  39.99 
    For >20 To 40, Add  22.19 
    For >75 To 100, Deduct  -11.09 
    For >100 To 200, Deduct  -24.38 
    For >200, Deduct  -35.47 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  38.45 

. 
 07 54 19 00-0006 SQ 48 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 300.43 77.93 

Note: Includes adhesive. 
    For Up To 10, Add  91.26 
    For >10 To 20, Add  53.42 
    For >20 To 40, Add  30.61 
    For >75 To 100, Deduct  -15.30 
    For >100 To 200, Deduct  -34.50 
    For >200, Deduct  -49.81 
    For 15 Year Warranty, Add  3.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  51.40 
    For Integral Polyester Fleece-Backing, Add  38.45 

. 
 07 54 19 00-0007 SQ 60 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 325.40 80.36 

Note: Includes adhesive. 
    For Up To 10, Add  97.22 
    For >10 To 20, Add  56.65 
    For >20 To 40, Add  32.34 
    For >75 To 100, Deduct  -16.17 
    For >100 To 200, Deduct  -36.36 
    For >200, Deduct  -52.53 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  51.40 
    For Integral Polyester Fleece-Backing, Add  38.45 

. 
 07 54 19 00-0008 SQ 72 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 353.52 81.58 

Note: Includes adhesive. 
    For Up To 10, Add  103.33 
    For >10 To 20, Add  59.82 
    For >20 To 40, Add  33.99 
    For >75 To 100, Deduct  -17.00 
    For >100 To 200, Deduct  -38.07 
    For >200, Deduct  -55.07 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  51.40 
    For Integral Polyester Fleece-Backing, Add  38.45 

. 
 07 54 19 00-0009 SQ 80 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Fully Adhered ............................................ 367.14 82.79 

Note: Includes adhesive. 
    For Up To 10, Add  106.55 
    For >10 To 20, Add  61.55 
    For >20 To 40, Add  34.92 
    For >75 To 100, Deduct  -17.46 
    For >100 To 200, Deduct  -39.06 
    For >200, Deduct  -56.52 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Low VOC Adhesive, Add  51.40 
    For Integral Polyester Fleece-Backing, Add  38.45 
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. 
 07 54 19 00-0010 SQ 48 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened .............................. 224.05 58.44 

Note: Includes fasteners. 
    For Up To 10, Add  68.19 
    For >10 To 20, Add  39.94 
    For >20 To 40, Add  22.89 
    For >75 To 100, Deduct  -11.45 
    For >100 To 200, Deduct  -25.81 
    For >200, Deduct  -37.26 
    For 15 Year Warranty, Add  3.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  38.45 
    For Mechanically Fastened To Concrete Decks, Add  29.22 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  30.10 

. 
 07 54 19 00-0011 SQ 60 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened .............................. 249.02 60.88 

Note: Includes fasteners. 
    For Up To 10, Add  74.16 
    For >10 To 20, Add  43.17 
    For >20 To 40, Add  24.63 
    For >75 To 100, Deduct  -12.31 
    For >100 To 200, Deduct  -27.67 
    For >200, Deduct  -39.98 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  38.45 
    For Mechanically Fastened To Concrete Decks, Add  30.44 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  31.32 

. 
 07 54 19 00-0012 SQ 72 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened .............................. 277.14 62.10 

Note: Includes fasteners. 
    For Up To 10, Add  80.27 
    For >10 To 20, Add  46.34 
    For >20 To 40, Add  26.28 
    For >75 To 100, Deduct  -13.14 
    For >100 To 200, Deduct  -29.38 
    For >200, Deduct  -42.52 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  38.45 
    For Mechanically Fastened To Concrete Decks, Add  31.05 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  31.93 

. 
 07 54 19 00-0013 SQ 80 Mil, Single Ply Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane, Mechanically Fastened .............................. 290.76 63.31 

Note: Includes fasteners. 
    For Up To 10, Add  83.48 
    For >10 To 20, Add  48.07 
    For >20 To 40, Add  27.20 
    For >75 To 100, Deduct  -13.60 
    For >100 To 200, Deduct  -30.37 
    For >200, Deduct  -43.97 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Colors, Add  26.00 
    For Integral Polyester Fleece-Backing, Add  38.45 
    For Mechanically Fastened To Concrete Decks, Add  31.66 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  32.54 

XXXXXXX 
. 
 07 54 19 00-0014  Reinforced Polyvinyl Chloride (RPVC) Roofing Membrane Accessories (07 54 19) 
. 
. 

 07 54 19 00-0015 SQ Acrylic, Polyvinyl Chloride (PVC) Roofing Cleaner/Primer, Price Per Coat ........................................................................... 53.55  
    For Up To 10, Add  14.61 
    For >10 To 20, Add  8.28 
    For >20 To 40, Add  4.63 
    For >75 To 100, Deduct  -2.31 
    For >100 To 200, Deduct  -5.11 
    For >200, Deduct  -7.43 

. 
 07 54 19 00-0016 SQ Acrylic Elastomeric, Surface Or Base Coating For Polyvinyl Chloride (PVC) Roofing, Price Per Coat ................................. 55.25  

Note: 55% solids by volume. 
    For Up To 10, Add  14.95 
    For >10 To 20, Add  8.45 
    For >20 To 40, Add  4.71 
    For >75 To 100, Deduct  -2.36 
    For >100 To 200, Deduct  -5.20 
    For >200, Deduct  -7.55 

. 
 07 54 19 00-0017 EA Up To 3" Pipe Diameter, Prefabricated Polyvinyl Chloride (PVC) Pipe Cone/Boot ............................................................... 55.10 8.28 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 54 19 00-0018 EA >3" To 7" Pipe Diameter, Prefabricated Polyvinyl Chloride (PVC) Pipe Cone/Boot .............................................................. 76.37 9.25 
Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 

. 
 07 54 19 00-0019 EA >7" To 12" Pipe Diameter, Prefabricated Polyvinyl Chloride (PVC) Pipe Cone/Boot ............................................................ 97.01 10.23 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 54 19 00-0020 EA 6" Diameter, Prefabricated Polyvinyl Chloride (PVC) Penetration Pocket ........................................................................... 122.25 10.23 
Note: Includes attaching the pocket to the membrane, sealing around the penetration and filling the pocket with 
pourable sealer. 

. 
 07 54 19 00-0021 LF 36" Wide, Polyvinyl Chloride (PVC) Walkway Protection Pad ............................................................................................... 23.14 5.65 

. 
 07 54 19 00-0022 SF Polyvinyl Chloride (PVC) Membrane Base Flashing ............................................................................................................... 6.10 1.46 
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. 
 07 54 19 00-0023 SF Polyvinyl Chloride (PVC) Membrane Curb Flashing ................................................................................................................7.56 2.19 

. 
 07 54 19 00-0024 SF Polyvinyl Chloride (PVC) Clad Edge Metal Or Base Flashing .................................................................................................8.02 1.46 

Note: 20 Mil polyvinyl chloride (PVC) membrane laminated to 24 gauge galvanized steel. 

XXXXXXX 
. 
 07 54 23  Thermoplastic-Polyolefin Roofing (07 54)
. 
. 
 07 54 23 00-0001  Thermoplastic Polyolefin (TPO) Roofing Membranes (07 54 23) 

Note: Includes polyester fabric reinforcement and hot air welding of seams. 
. 
. 

 07 54 23 00-0002 SQ 45 Mil, Single Ply TPO Roofing Membrane, Fully Adhered ................................................................................................. 322.31 77.93 
Note: Includes adhesive. 

    For Up To 10, Add  95.63 
    For >10 To 20, Add  55.61 
    For >20 To 40, Add  31.70 
    For >75 To 100, Deduct  -15.85 
    For >100 To 200, Deduct  -35.60 
    For >200, Deduct  -51.45 
    For 15 Year Warranty, Add  3.00 
    For Low VOC Adhesive, Add  58.43 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0003 SQ 50 Mil, Single Ply TPO Roofing Membrane, Fully Adhered ................................................................................................. 335.97 79.14 

Note: Includes adhesive. 
    For Up To 10, Add  98.85 
    For >10 To 20, Add  57.34 
    For >20 To 40, Add  32.63 
    For >75 To 100, Deduct  -16.31 
    For >100 To 200, Deduct  -36.58 
    For >200, Deduct  -52.90 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low VOC Adhesive, Add  58.43 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0004 SQ 60 Mil, Single Ply TPO Roofing Membrane, Fully Adhered ................................................................................................. 343.39 80.36 

Note: Includes adhesive. 
    For Up To 10, Add  100.82 
    For >10 To 20, Add  58.45 
    For >20 To 40, Add  33.24 
    For >75 To 100, Deduct  -16.62 
    For >100 To 200, Deduct  -37.26 
    For >200, Deduct  -53.88 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low VOC Adhesive, Add  58.43 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0005 SQ 80 Mil, Single Ply TPO Roofing Membrane, Fully Adhered ................................................................................................. 431.53 82.79 

Note: Includes adhesive. 
    For Up To 10, Add  119.43 
    For >10 To 20, Add  67.99 
    For >20 To 40, Add  38.14 
    For >75 To 100, Deduct  -19.07 
    For >100 To 200, Deduct  -42.28 
    For >200, Deduct  -61.34 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Low VOC Adhesive, Add  58.43 
    For Integral Polyester Fleece-Backing, Add  33.25 

. 
 07 54 23 00-0006 SQ 45 Mil, Single Ply TPO Roofing Membrane, Mechanically Fastened .................................................................................. 218.84 58.44 

Note: Includes fasteners. 
    For Up To 10, Add  67.15 
    For >10 To 20, Add  39.42 
    For >20 To 40, Add  22.63 
    For >75 To 100, Deduct  -11.32 
    For >100 To 200, Deduct  -25.55 
    For >200, Deduct  -36.87 
    For 15 Year Warranty, Add  3.00 
    For Integral Polyester Fleece-Backing, Add  33.25 
    For Mechanically Fastened To Concrete Decks, Add  29.22 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  30.10 

. 
 07 54 23 00-0007 SQ 50 Mil, Single Ply TPO Roofing Membrane, Mechanically Fastened .................................................................................. 232.48 59.66 

Note: Includes fasteners. 
    For Up To 10, Add  70.36 
    For >10 To 20, Add  41.15 
    For >20 To 40, Add  23.56 
    For >75 To 100, Deduct  -11.78 
    For >100 To 200, Deduct  -26.54 
    For >200, Deduct  -38.32 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Integral Polyester Fleece-Backing, Add  33.25 
    For Mechanically Fastened To Concrete Decks, Add  29.83 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  30.71 
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. 
 07 54 23 00-0008 SQ 60 Mil, Single Ply TPO Roofing Membrane, Mechanically Fastened .................................................................................. 239.91 60.88 

Note: Includes fasteners. 
    For Up To 10, Add  72.33 
    For >10 To 20, Add  42.26 
    For >20 To 40, Add  24.17 
    For >75 To 100, Deduct  -12.09 
    For >100 To 200, Deduct  -27.22 
    For >200, Deduct  -39.30 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Integral Polyester Fleece-Backing, Add  33.25 
    For Mechanically Fastened To Concrete Decks, Add  30.44 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  31.32 

. 
 07 54 23 00-0009 SQ 80 Mil, Single Ply TPO Roofing Membrane, Mechanically Fastened .................................................................................. 328.06 63.31 

Note: Includes fasteners. 
    For Up To 10, Add  90.94 
    For >10 To 20, Add  51.80 
    For >20 To 40, Add  29.07 
    For >75 To 100, Deduct  -14.53 
    For >100 To 200, Deduct  -32.23 
    For >200, Deduct  -46.77 
    For 15 Year Warranty, Add  3.00 
    For 20 Year Warranty, Add  7.00 
    For 25 Year Warranty, Add  9.00 
    For Integral Polyester Fleece-Backing, Add  33.25 
    For Mechanically Fastened To Concrete Decks, Add  31.66 
    For Mechanically Fastened To Cementitious Wood Fiber Or Gypsum Decks, Add  32.54 

XXXXXXX 
. 
 07 54 23 00-0010  Thermoplastic Polyolefin (TPO) Roofing Membrane Accessories (07 54 23) 
. 
. 

 07 54 23 00-0011 SQ Acrylic, Thermoplastic Polyolefin (TPO) Roofing Primer, Price Per Coat .............................................................................. 62.91  
    For Up To 10, Add  16.48 
    For >10 To 20, Add  9.21 
    For >20 To 40, Add  5.09 
    For >75 To 100, Deduct  -2.55 
    For >100 To 200, Deduct  -5.58 
    For >200, Deduct  -8.13 

. 
 07 54 23 00-0012 SQ Acrylic Elastomeric, Surface Or Base Coating For TPO Roofing, Price Per Coat ................................................................. 55.25  

Note: 55% solids by volume. 
    For Up To 10, Add  14.95 
    For >10 To 20, Add  8.45 
    For >20 To 40, Add  4.71 
    For >75 To 100, Deduct  -2.36 
    For >100 To 200, Deduct  -5.20 
    For >200, Deduct  -7.55 
    For Tan Or Gray Color, Add  1.79 

. 
 07 54 23 00-0013 EA Up To 3" Pipe Diameter, Prefabricated Thermoplastic Polyolefin Pipe Cone/Boot ............................................................... 47.95 8.28 

Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 
. 

 07 54 23 00-0014 EA >3" To 8" Pipe Diameter, Prefabricated Thermoplastic Polyolefin Pipe Cone/Boot .............................................................. 51.90 9.25 
Note: Includes attaching the boot to the membrane, caulking around the pipe and installing a draw band. 

. 
 07 54 23 00-0015 EA 6" Diameter, Prefabricated TPO Penetration Pocket ............................................................................................................ 92.46 10.23 

Note: Includes attaching the pocket to the membrane, sealing around the penetration and filling the pocket with 
pourable sealer. 

. 
 07 54 23 00-0016 LF 30" Wide, TPO Walkway Protection Pad .............................................................................................................................. 22.89 5.65 

. 
 07 54 23 00-0017 SF Thermoplastic Polyolefin Membrane Base Flashing ............................................................................................................... 6.34 1.46 

. 
 07 54 23 00-0018 SF Thermoplastic Polyolefin Curb Flashing .................................................................................................................................. 5.86 1.46 

    For Tan Or Gray Color, Add  0.07 
. 

 07 54 23 00-0019 SF Thermoplastic Polyolefin Clad Edge Metal Or Base Flashing ................................................................................................. 9.01 1.46 
Note: 20 Mil TPO membrane laminated to 24 gauge galvanized steel. 

XXXXXXX 
. 
 07 56  Fluid-Applied Roofing (07 50) 
. 
. 
 07 56 00 00-0001  Neoprene Hypalon Liquid Roofing, 5 Coats (07 56) 
. 
. 

 07 56 00 00-0002 SQ 60 Mil 5 Coat Spray-on Neoprene Hypalon Liquid Roofing ................................................................................................. 920.91 130.06 
    For Each Additional Coat, Add  138.14 

XXXXXXX 
. 
 07 56 00 00-0003  Vinyl Spray Liquid Roofing (07 56) 
. 
. 

 07 56 00 00-0004 SQ 2 Mil Vinyl Liquid Roofing ................................................................................................................................................. 1,033.46 137.06 
. 

 07 56 00 00-0005 SQ  4 Mil Vinyl Liquid Roofing ................................................................................................................................................. 1,156.39 153.07 

XXXXXXX 
. 
 07 56 00 00-0006  Silicone Elastomeric Liquid Roofing (07 56) 
. 
. 

 07 56 00 00-0007 SQ 65% Solids, Silicone Elastomeric Spray-on Roofing, 3 Coats, 16 Mil Per Coat .................................................................. 332.02 78.54 
. 

 07 56 00 00-0008 SQ 65% Solids, Silicone Elastomeric Rolled-on Roofing, 3 Coats, 16 Mil Per Coat ................................................................. 408.13 78.54 
. 

 07 56 00 00-0009 SQ  65% Solids, Silicone Elastomeric Brushed-on Roofing, 3 Coats, 16 Mil Per Coat .............................................................. 465.38 78.54 

XXXXXXX 
. 
 07 56 00 00-0010  Rubberized Acrylic Roof Coating, Sprayed On (07 56) 

Note: As manufactured by Tru-Co, Inc. 
. 
. 
 07 56 00 00-0011  Rubberized Acrylic Roof Coating, Sprayed On Assemblies (07 56 00 00-0010) 
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. 

. 
 07 56 00 00-0012 SQ Elastomeric Installation Over Urethane Foam ..................................................................................................................... 773.40  

. 
 07 56 00 00-0013 SQ Elastomeric Installation Over Decks .................................................................................................................................... 794.10  

. 
 07 56 00 00-0014 SQ Elastomeric Installation Over Exterior, Waterproofing ......................................................................................................... 323.16  

. 
 07 56 00 00-0015 SQ Installation Over Existing Tar (Asphalt) And Gravel Roof ................................................................................................. 1,004.15  

. 
 07 56 00 00-0016 SQ Installation Over New Construction, Waterproofing ............................................................................................................. 568.64  

. 
 07 56 00 00-0017 SQ Installation Over Mobile Home ............................................................................................................................................ 373.90  

. 
 07 56 00 00-0018 SQ Installation Over Corrugated Metal Roofs ........................................................................................................................... 439.98  

. 
 07 56 00 00-0019 SQ Installation Over Granulate Mineral Surface, Cap Sheet (Semi-Smooth) Surface .............................................................. 839.50  

. 
 07 56 00 00-0020 SQ 4" Acrylic Gel With Fabric (Apply At Edges) ............................................................................................................................2.94  

. 
 07 56 00 00-0021 SQ 6" Acrylic Gel With Fabric (Apply At Edges) ............................................................................................................................4.15  

XXXXXXX 
. 
 07 56 00 00-0022  Polyurethane Roof Coating, Sprayed On Assemblies (07 56) 

Note: Includes pressure wash, primer, base coat, polyester reinforcement, top coat and finish coat. 
. 
. 

 07 56 00 00-0023 SF Up To 50 SF White (High-Albedo) Polyurethane Coating ..................................................................................................... 10.56  
. 

 07 56 00 00-0024 SF >50 To 100 SF White (High-Albedo) Polyurethane Coating .................................................................................................. 10.14  
. 

 07 56 00 00-0025 SF >100 To 500 SF White (High-Albedo) Polyurethane Coating ..................................................................................................9.72  
. 

 07 56 00 00-0026 SEA >500 To 1,000 SF White (High-Albedo) Polyurethane Coating ...............................................................................................9.20  

XXXXXXX 
. 
 07 56 00 00-0027  Elastomeric Asphalt/Urethane Liquid Roofing Membrane (07 56) 
. 
. 

 07 56 00 00-0028 SQ 90 Mil, Elastomeric Asphalt/Urethane Liquid Roofing Membrane .................................................................................... 1,430.03 78.54 
Note: Includes applying a 30 mil base coat, rolling in a stichbonded polyester reinforcing scrim and applying a 60 
mil second coat. 

XXXXXXX 
. 
 07 56 00 00-0029  Urethane Liquid Roofing Membrane (07 56) 

Note: Garland White Knight Energy Star single component urethane restoration system. 10 year warranty. Used 
for restoration of membrane, built up, metal and modified roofing systems. 

. 

. 
 07 56 00 00-0030 SQ Ulti-Mat™ 38" Non-Woven Fiberglass Reinforcing Membrane For White-Knight Systems ................................................... 69.05  

. 
 07 56 00 00-0031 LF Ulti-Mat™ 6" Non-Woven Fiberglass Reinforcing Membrane For White-Knight Systems .......................................................4.52  

. 
 07 56 00 00-0032 SQ White-Knight® Premium Multi-Purpose Urethane Restoration Reflective Coating For Metal, Membrane, BUR, 

Single-Ply (2 GAL/SQ) ....................................................................................................................................................... 262.53  
. 

 07 56 00 00-0033 SQ White-Knight® Metal Primer One Component Metal Primer For Placement Under The White-Knight System ..................... 69.19  
. 

 07 56 00 00-0034 SQ White-Knight® Plus High Strength, Multi-Purpose Urethane Restoration Coating For Metal, Membrane, BUR, 
Single-Ply ........................................................................................................................................................................... 641.15  

. 
 07 56 00 00-0035 SQ White-Knight® Plus Base Coat High Strength, Multi-Purpose Urethane Restoration Coating For Metal, 

Membrane, BUR, Single-Ply .............................................................................................................................................. 965.29  
. 

 07 56 00 00-0036 SQ White-Knight® Plus WC High Strength, Multi-Purpose, VOC Compliant, Urethane Restoration Coating For Metal, 
Membrane, BUR, Single-Ply .............................................................................................................................................. 663.15  

. 
 07 56 00 00-0037 SQ White-Star Premium, White Polyurea Restoration Adhesive For Mineral And Smooth Modified And BUR (2 

GAL/SQ) ............................................................................................................................................................................ 174.38  

XXXXXXX 
. 
 07 57  Coated Foamed Roofing (07 50) 
. 
. 
 07 57 13  Sprayed Polyurethane Foam Roofing (07 57)

Note: Includes power washing. Excludes ballast removal and priming metal surfaces. Excludes walkways. 
. 
. 
 07 57 13 00-0001  Sprayed Polyurethane Foam Roofing Systems (07 57 13) 
. 
. 
 07 57 13 00-0002  Sprayed Polyurethane Foam Roofing Systems With Acrylic Elastomeric 

Coating (07 57 13 00-0001) 
. 
. 
 07 57 13 00-0003  Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating (07 57 13 00-0002) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with acrylic elastomeric 
coating. Includes 5 year warranty. 

. 

. 
 07 57 13 00-0004 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................... 329.27 48.05 
. 

 07 57 13 00-0005 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 
Elastomeric Coating ........................................................................................................................................................... 395.85 51.47 

. 
 07 57 13 00-0006 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................... 462.43 54.91 
. 

 07 57 13 00-0007 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 
Elastomeric Coating ........................................................................................................................................................... 608.90 61.77 

. 
 07 57 13 00-0008 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................... 728.73 68.63 
. 

 07 57 13 00-0009 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 
Elastomeric Coating ........................................................................................................................................................... 861.89 75.50 

. 
 07 57 13 00-0010 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 28 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................... 995.05 82.36 

XXXXXXX 
. 
 07 57 13 00-0011  Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating (07 57 13 00-0002) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with acrylic elastomeric 
coating. Includes 10 year warranty. 

. 

. 
 07 57 13 00-0012 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................... 339.64 48.05 
. 

 07 57 13 00-0013 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 
Elastomeric Coating ........................................................................................................................................................... 406.22 51.47 
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. 
 07 57 13 00-0014 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................... 472.80 54.91 
. 

 07 57 13 00-0015 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 
Elastomeric Coating ........................................................................................................................................................... 605.94 61.77 

. 
 07 57 13 00-0016 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................... 739.10 68.63 
. 

 07 57 13 00-0017 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 
Elastomeric Coating ........................................................................................................................................................... 872.26 75.50 

. 
 07 57 13 00-0018 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 32 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................ 1,005.41 82.36 

XXXXXXX 
. 
 07 57 13 00-0019  Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating (07 57 13 00-0002) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with acrylic elastomeric 
coating. Includes 15 year warranty. 

. 

. 
 07 57 13 00-0020 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................... 364.81 48.05 
. 

 07 57 13 00-0021 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 
Elastomeric Coating ........................................................................................................................................................... 429.17 51.47 

. 
 07 57 13 00-0022 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................... 493.53 54.91 
. 

 07 57 13 00-0023 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 
Elastomeric Coating ........................................................................................................................................................... 626.68 61.77 

. 
 07 57 13 00-0024 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................... 815.22 68.63 
. 

 07 57 13 00-0025 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 
Elastomeric Coating ........................................................................................................................................................... 959.64 75.50 

. 
 07 57 13 00-0026 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 40 Mil Acrylic 

Elastomeric Coating ........................................................................................................................................................ 1,104.05 82.36 

XXXXXXX 
. 
 07 57 13 00-0027  Sprayed Polyurethane Foam Roofing Systems With Silicone Elastomeric 

Coating (07 57 13 00-0001) 
. 
. 
 07 57 13 00-0028  Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating (07 57 13 00-0027) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with 65% solids silicone 
elastomeric coating. Includes 5 year warranty. 

. 

. 
 07 57 13 00-0029 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 372.22 48.05 
. 

 07 57 13 00-0030 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 444.43 51.47 

. 
 07 57 13 00-0031 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 516.64 54.91 
. 

 07 57 13 00-0032 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 661.04 61.77 

. 
 07 57 13 00-0033 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 805.45 68.63 
. 

 07 57 13 00-0034 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 949.87 75.50 

. 
 07 57 13 00-0035 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 20 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................ 1,094.28 82.36 

XXXXXXX 
. 
 07 57 13 00-0036  Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone  

Elastomeric Coating (07 57 13 00-0027) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with 65% solids silicone 
elastomeric coating. Includes 10 year warranty. 

. 

. 
 07 57 13 00-0037 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 386.88 48.05 
. 

 07 57 13 00-0038 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 459.09 51.47 

. 
 07 57 13 00-0039 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 531.30 54.91 
. 

 07 57 13 00-0040 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 675.70 61.77 

. 
 07 57 13 00-0041 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 820.11 68.63 
. 

 07 57 13 00-0042 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 964.53 75.50 

. 
 07 57 13 00-0043 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 22 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................ 1,108.94 82.36 

XXXXXXX 
. 
 07 57 13 00-0044  Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone  

Elastomeric Coating (07 57 13 00-0027) 
Note: Includes UL 790 fire rated 2.8 LB density polyurethane foam roofing system with 65% solids silicone 
elastomeric coating. Includes 15 year warranty. 

. 

. 
 07 57 13 00-0045 SQ 1" Thick, R6.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 398.29 48.05 
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. 
 07 57 13 00-0046 SQ 1-1/2" Thick, R9.75, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 470.50 51.47 
. 

 07 57 13 00-0047 SQ 2" Thick, R13.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 542.71 54.91 

. 
 07 57 13 00-0048 SQ 3" Thick, R19.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 687.11 61.77 
. 

 07 57 13 00-0049 SQ 4" Thick, R26.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................... 831.52 68.63 

. 
 07 57 13 00-0050 SQ 5" Thick, R32.5, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 

Elastomeric Coating ........................................................................................................................................................... 975.94 75.50 
. 

 07 57 13 00-0051 SQ 6" Thick, R39.0, 2.8 PCF, Closed Cell, Sprayed Polyurethane Foam Roofing System With 25 Mil Silicone 
Elastomeric Coating ........................................................................................................................................................ 1,120.35 82.36 

XXXXXXX 
. 
 07 58  Roll Roofing (07 50) 
. 
. 
 07 58 00 00-0001  Prepared Roll Roofing (07 58) 

Note: Fastened with roofing nails and roofing cement. Includes fasteners and adhesive. Excludes warranty. See 
CSI section 07 51 13 00-0033 for underlayment. 

. 

. 
 07 58 00 00-0002 SQ Granule Surfaced, 90 LB, Asphalt Saturated Organic Felt Roll Roofing ............................................................................. 207.65 30.89 

XXXXXXX 
. 
 07 59  Membrane Roofing Termination Bar (07 50) 
. 
. 
 07 59 00 00-0001  Membrane Roofing Termination Bar (07 59) 
. 
. 

 07 59 00 00-0002 LF Membrane Roofing Termination Bar .......................................................................................................................................4.08 1.40 
Note: Includes fasteners and caulking. 

XXXXXXX 
. 
 07 60  Flashing and Sheet Metal (07) 
. 
. 
 07 61  Sheet Metal Roofing (07 60) 
. 
. 
 07 61 13  Standing Seam Sheet Metal Roofing (07 61)
. 
. 
 07 61 13 00-0001  Standing Seam Concealed Fastener Roofing (07 61 13) 
. 
. 
 07 61 13 00-0002  Copper Standing Seam Concealed Fastener Roofing (07 61 13 00-0001) 
. 
. 

 07 61 13 00-0003 SF Architectural 16 Ounce Copper Standing Seam Concealed Fastener Roofing ..................................................................... 17.60 3.03 
    For Steep Roof, Over 6 To 12, Add  1.82 
    For Panels <16" Wide, Add  2.00 
    For 140 MPH Wind Load, Add  0.84 
    For Up To 1,500, Add  4.40 
    For >1,500 To 5,000, Add  2.64 
    For >5,000 To 10,000, Add  0.44 

. 
 07 61 13 00-0004 SF Architectural 18 Ounce Copper Standing Seam Concealed Fastener Roofing ..................................................................... 19.24 3.28 

    For Steep Roof, Over 6 To 12, Add  1.97 
    For Panels <16" Wide, Add  2.18 
    For 140 MPH Wind Load, Add  0.91 
    For Up To 1,500, Add  4.81 
    For >1,500 To 5,000, Add  2.89 
    For >5,000 To 10,000, Add  0.48 

. 
 07 61 13 00-0005 SF Architectural 20 Ounce Copper Standing Seam Concealed Fastener Roofing ..................................................................... 22.36 3.58 

    For Steep Roof, Over 6 To 12, Add  2.15 
    For Panels <16" Wide, Add  2.44 
    For 140 MPH Wind Load, Add  1.02 
    For Up To 1,500, Add  5.59 
    For >1,500 To 5,000, Add  3.35 
    For >5,000 To 10,000, Add  0.56 

XXXXXXX 
. 
 07 61 13 00-0006  Zinc/Copper Standing Seam Concealed Fastener Roofing (07 61 13 00-0001) 
. 
. 

 07 61 13 00-0007 SF 0.020" Thick, Zinc/Copper Standing Seam Concealed Fastener Roofing ............................................................................. 20.31 3.28 
    For Steep Roof, Over 6 To 12, Add  1.97 
    For Panels <16" Wide, Add  2.23 
    For 140 MPH Wind Load, Add  0.93 
    For Up To 1,500, Add  5.08 
    For >1,500 To 5,000, Add  3.05 
    For >5,000 To 10,000, Add  0.51 
    For Tin/Copper, Deduct  -0.28 

. 
 07 61 13 00-0008 SF 0.027" Thick, Zinc/Copper Standing Seam Concealed Fastener Roofing ............................................................................. 24.02 3.42 

    For Steep Roof, Over 6 To 12, Add  2.05 
    For Panels <16" Wide, Add  2.47 
    For 140 MPH Wind Load, Add  1.03 
    For Up To 1,500, Add  6.01 
    For >1,500 To 5,000, Add  3.60 
    For >5,000 To 10,000, Add  0.60 
    For Tin/Copper, Deduct  -0.34 
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. 
 07 61 13 00-0009 SF 0.032" Thick, Zinc/Copper Standing Seam Concealed Fastener Roofing ............................................................................. 26.98 3.58 

    For Steep Roof, Over 6 To 12, Add  2.15 
    For Panels <16" Wide, Add  2.67 
    For 140 MPH Wind Load, Add  1.11 
    For Up To 1,500, Add  6.75 
    For >1,500 To 5,000, Add  4.05 
    For >5,000 To 10,000, Add  0.67 
    For Tin/Copper, Deduct  -0.40 

. 
 07 61 13 00-0010 SF 0.040" Thick, Zinc/Copper Standing Seam Concealed Fastener Roofing ............................................................................. 33.07 3.75 

    For Steep Roof, Over 6 To 12, Add  2.25 
    For Panels <16" Wide, Add  3.04 
    For 140 MPH Wind Load, Add  1.26 
    For Up To 1,500, Add  8.27 
    For >1,500 To 5,000, Add  4.96 
    For >5,000 To 10,000, Add  0.83 
    For Tin/Copper, Deduct  -0.51 

XXXXXXX 
. 
 07 61 13 00-0011  Accessories For Copper Standing Seam Concealed Fastener Roofing (07 61 13 

00-0001) 
. 
. 

 07 61 13 00-0012 LF Ridge Flashing For Copper Standing Seam Concealed Fastener Roofing ........................................................................... 68.83 6.25 
    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  2.63 

. 
 07 61 13 00-0013 LF Eave Flashing For Copper Standing Seam Concealed Fastener Roofing ............................................................................ 43.07 6.25 

    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  2.11 

. 
 07 61 13 00-0014 LF Valley Flashing For Copper Standing Seam Concealed Fastener Roofing ........................................................................... 93.19 6.25 

    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  3.12 

. 
 07 61 13 00-0015 LF Hip Flashing For Copper Standing Seam Concealed Fastener Roofing ............................................................................... 70.76 6.25 

    For Steep Roof, Over 6 To 12, Add  4.69 
    For 140 MPH Wind Load, Add  2.67 

XXXXXXX 
. 
 07 61 16  Batten Seam Sheet Metal Roofing (07 61)
. 
. 
 07 61 16 00-0001  Copper Batten Seam Concealed Fastener Roofing (07 61 16) 
. 
. 
 07 61 16 00-0002  Copper Batten Seam Concealed Fastener Roofing (07 61 16 00-0001) 
. 
. 

 07 61 16 00-0003 SF 16 Ounce Copper Batten Seam Concealed Fastener Roofing .............................................................................................. 21.52 3.58 
    For Steep Roof, Over 6 To 12, Add  2.15 
    For Panels <16" Wide, Add  2.40 
    For 140 MPH Wind Load, Add  1.00 
    For Up To 1,500, Add  5.38 
    For >1,500 To 5,000, Add  3.23 
    For >5,000 To 10,000, Add  0.54 

. 
 07 61 16 00-0004 SF 18 Ounce Copper Batten Seam Concealed Fastener Roofing .............................................................................................. 23.57 3.76 

    For Steep Roof, Over 6 To 12, Add  2.25 
    For Panels <16" Wide, Add  2.57 
    For 140 MPH Wind Load, Add  1.07 
    For Up To 1,500, Add  5.89 
    For >1,500 To 5,000, Add  3.54 
    For >5,000 To 10,000, Add  0.59 

. 
 07 61 16 00-0005 SF 20 Ounce Copper Batten Seam Concealed Fastener Roofing .............................................................................................. 27.03 3.94 

    For Steep Roof, Over 6 To 12, Add  2.36 
    For Panels <16" Wide, Add  2.81 
    For 140 MPH Wind Load, Add  1.17 
    For Up To 1,500, Add  6.76 
    For >1,500 To 5,000, Add  4.05 
    For >5,000 To 10,000, Add  0.68 

XXXXXXX 
. 
 07 61 16 00-0006  Zinc/Copper Batten Seam Concealed Fastener Roofing (07 61 16 00-0001) 
. 
. 

 07 61 16 00-0007 SF 0.020" Thick, Zinc/Copper Batten Seam Concealed Fastener Roofing ................................................................................. 21.49 3.28 
    For Steep Roof, Over 6 To 12, Add  1.97 
    For Panels <16" Wide, Add  2.29 
    For 140 MPH Wind Load, Add  0.95 
    For Up To 1,500, Add  5.37 
    For >1,500 To 5,000, Add  3.22 
    For >5,000 To 10,000, Add  0.54 
    For Tin/Copper, Deduct  -0.30 

. 
 07 61 16 00-0008 SF 0.027" Thick, Zinc/Copper Batten Seam Concealed Fastener Roofing ................................................................................. 25.72 3.42 

    For Steep Roof, Over 6 To 12, Add  2.06 
    For Panels <16" Wide, Add  2.55 
    For 140 MPH Wind Load, Add  1.06 
    For Up To 1,500, Add  6.43 
    For >1,500 To 5,000, Add  3.86 
    For >5,000 To 10,000, Add  0.64 
    For Tin/Copper, Deduct  -0.38 



07
 07 Thermal And Moisture Protection 

07 60 Flashing and Sheet Metal 
07 61 Sheet Metal Roofing 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 07 - 94 Monterey County Facilities

. 
 07 61 16 00-0009 SF 0.032" Thick, Zinc/Copper Batten Seam Concealed Fastener Roofing ................................................................................. 28.56 3.58 

    For Steep Roof, Over 6 To 12, Add  2.15 
    For Panels <16" Wide, Add  2.75 
    For 140 MPH Wind Load, Add  1.14 
    For Up To 1,500, Add  7.14 
    For >1,500 To 5,000, Add  4.28 
    For >5,000 To 10,000, Add  0.71 
    For Tin/Copper, Deduct  -0.43 

. 
 07 61 16 00-0010 SF 0.040" Thick, Zinc/Copper Batten Seam Concealed Fastener Roofing ................................................................................. 35.10 3.75 

    For Steep Roof, Over 6 To 12, Add  2.25 
    For Panels <16" Wide, Add  3.14 
    For 140 MPH Wind Load, Add  1.30 
    For Up To 1,500, Add  8.78 
    For >1,500 To 5,000, Add  5.27 
    For >5,000 To 10,000, Add  0.88 
    For Tin/Copper, Deduct  -0.55 

XXXXXXX 
. 
 07 61 19  Flat Seam Sheet Metal Roofing (07 61) 
. 
. 
 07 61 19 00-0001  Copper Flat Seam Concealed Fastener Roofing (07 61 19) 
. 
. 
 07 61 19 00-0002  Copper Flat Seam Concealed Fastener Roofing (07 61 19 00-0001) 
. 
. 

 07 61 19 00-0003 SF 16 Ounce Copper Flat Seam Concealed Fastener Roofing .................................................................................................. 17.15 3.28 
    For Steep Roof, Over 6 To 12, Add  1.97 
    For Panels <16" Wide, Add  2.07 
    For 140 MPH Wind Load, Add  0.87 
    For Up To 1,500, Add  4.29 
    For >1,500 To 5,000, Add  2.57 
    For >5,000 To 10,000, Add  0.43 

. 
 07 61 19 00-0004 SF 18 Ounce Copper Flat Seam Concealed Fastener Roofing .................................................................................................. 18.68 3.42 

    For Steep Roof, Over 6 To 12, Add  2.06 
    For Panels <16" Wide, Add  2.20 
    For 140 MPH Wind Load, Add  0.92 
    For Up To 1,500, Add  4.67 
    For >1,500 To 5,000, Add  2.80 
    For >5,000 To 10,000, Add  0.47 

. 
 07 61 19 00-0005 SF 20 Ounce Copper Flat Seam Concealed Fastener Roofing .................................................................................................. 21.23 3.58 

    For Steep Roof, Over 6 To 12, Add  2.15 
    For Panels <16" Wide, Add  2.38 
    For 140 MPH Wind Load, Add  1.00 
    For Up To 1,500, Add  5.31 
    For >1,500 To 5,000, Add  3.18 
    For >5,000 To 10,000, Add  0.53 

XXXXXXX 
. 
 07 61 19 00-0006  Zinc/Copper Flat Seam Concealed Fastener Roofing (07 61 19 00-0001) 
. 
. 

 07 61 19 00-0007 SF 0.020" Thick, Zinc/Copper Flat Seam Concealed Fastener Roofing ..................................................................................... 19.24 3.28 
    For Steep Roof, Over 6 To 12, Add  1.97 
    For Panels <16" Wide, Add  2.18 
    For 140 MPH Wind Load, Add  0.91 
    For Up To 1,500, Add  4.81 
    For >1,500 To 5,000, Add  2.89 
    For >5,000 To 10,000, Add  0.48 
    For Tin/Copper, Deduct  -0.25 

. 
 07 61 19 00-0008 SF 0.027" Thick, Zinc/Copper Flat Seam Concealed Fastener Roofing ..................................................................................... 22.91 3.42 

    For Steep Roof, Over 6 To 12, Add  2.06 
    For Panels <16" Wide, Add  2.41 
    For 140 MPH Wind Load, Add  1.01 
    For Up To 1,500, Add  5.73 
    For >1,500 To 5,000, Add  3.44 
    For >5,000 To 10,000, Add  0.57 
    For Tin/Copper, Deduct  -0.32 

. 
 07 61 19 00-0009 SF 0.032" Thick, Zinc/Copper Flat Seam Concealed Fastener Roofing ..................................................................................... 25.46 3.58 

    For Steep Roof, Over 6 To 12, Add  2.15 
    For Panels <16" Wide, Add  2.60 
    For 140 MPH Wind Load, Add  1.08 
    For Up To 1,500, Add  6.37 
    For >1,500 To 5,000, Add  3.82 
    For >5,000 To 10,000, Add  0.64 
    For Tin/Copper, Deduct  -0.37 

. 
 07 61 19 00-0010 SF 0.040" Thick, Zinc/Copper Flat Seam Concealed Fastener Roofing ..................................................................................... 31.15 3.75 

    For Steep Roof, Over 6 To 12, Add  2.25 
    For Panels <16" Wide, Add  2.94 
    For 140 MPH Wind Load, Add  1.22 
    For Up To 1,500, Add  7.79 
    For >1,500 To 5,000, Add  4.67 
    For >5,000 To 10,000, Add  0.78 
    For Tin/Copper, Deduct  -0.47 

XXXXXXX 
. 
 07 62  Sheet Metal Flashing and Trim (07 60) 
. 
. 
 07 62 13  Fabricated Copings (07 62) 
. 
. 
 07 62 13 00-0001  Lead Flashing And Trim (07 62 13) 
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. 

. 
 07 62 13 00-0002 SF 2.5 LB/SF Sheet Lead Flashing ............................................................................................................................................ 18.24 5.08 

    For Up To 100, Add  4.56 
. 

 07 62 13 00-0003 SF 4 LB/SF Sheet Lead Flashing ............................................................................................................................................... 23.28 5.08 
    For Up To 100, Add  5.82 

XXXXXXX 
. 
 07 62 13 00-0004  Copper Flashing And Trim (07 62 13) 
. 
. 
 07 62 13 00-0005  Copper Flashing And Trim (07 62 13 00-0004) 
. 
. 

 07 62 13 00-0006 SF 16 Ounce, 0.021" Thick, Copper Flashing And Trim ............................................................................................................. 21.97 4.96 
    For Up To 100, Add  5.49 
    For >500 To 2,000, Deduct  -3.05 
    For >2,000, Deduct  -3.66 
    For Copper Valley For Steep Slope Roofing, Over 7 To 12, Add  1.96 
    For Wrap Around Window Panning, Add  9.81 

. 
 07 62 13 00-0007 SF 20 Ounce, 0.027" Thick, Copper Flashing And Trim ............................................................................................................. 22.71 5.08 

    For Up To 100, Add  5.68 
    For >500 To 2,000, Deduct  -3.16 
    For >2,000, Deduct  -3.78 
    For Copper Valley For Steep Slope Roofing, Over 7 To 12, Add  2.05 
    For Wrap Around Window Panning, Add  10.25 

. 
 07 62 13 00-0008 SF 24 Ounce, 0.032" Thick, Copper Flashing And Trim ............................................................................................................. 25.69 5.41 

    For Up To 100, Add  6.42 
    For >500 To 2,000, Deduct  -3.55 
    For >2,000, Deduct  -4.30 
    For Copper Valley For Steep Slope Roofing, Over 7 To 12, Add  2.15 
    For Wrap Around Window Panning, Add  10.74 

. 
 07 62 13 00-0009 SF 32 Ounce, 0.043" Thick, Copper Flashing And Trim ............................................................................................................. 31.22 5.64 

    For Up To 100, Add  7.81 
    For >500 To 2,000, Deduct  -4.28 
    For >2,000, Deduct  -5.28 
    For Copper Valley For Steep Slope Roofing, Over 7 To 12, Add  2.26 
    For Wrap Around Window Panning, Add  11.28 

XXXXXXX 
. 
 07 62 13 00-0010  Stainless Steel Flashing And Trim (07 62 13) 
. 
. 
 07 62 13 00-0011  Stainless Steel Flashing And Trim (07 62 13 00-0010) 
. 
. 

 07 62 13 00-0012 SF 32 Gauge, 0.010" Thick, Stainless Steel Flashing And Trim ................................................................................................... 9.41 2.71 
    For Up To 100, Add  2.35 
    For Wrap Around Window Panning, Add  6.96 
    For Mechanically Keyed Flashing, Add  0.98 

. 
 07 62 13 00-0013 SF 30 Gauge, 0.0125" Thick, Stainless Steel Flashing And Trim ............................................................................................... 10.13 3.04 

    For Up To 100, Add  2.53 
    For Wrap Around Window Panning, Add  7.07 
    For Mechanically Keyed Flashing, Add  1.22 

. 
 07 62 13 00-0014 SF 28 Gauge, 0.0156" Thick, Stainless Steel Flashing And Trim ............................................................................................... 10.86 3.38 

    For Up To 100, Add  2.72 
    For Wrap Around Window Panning, Add  7.19 
    For Mechanically Keyed Flashing, Add  1.47 

. 
 07 62 13 00-0015 SF 26 Gauge, 0.0187" Thick, Stainless Steel Flashing And Trim ............................................................................................... 12.01 3.72 

    For Up To 100, Add  3.00 
    For Wrap Around Window Panning, Add  7.42 
    For Mechanically Keyed Flashing, Add  1.84 

. 
 07 62 13 00-0016 SF 24 Gauge, 0.025" Thick, Stainless Steel Flashing And Trim ................................................................................................. 13.95 3.95 

    For Up To 100, Add  3.49 
    For Wrap Around Window Panning, Add  7.84 
    For Mechanically Keyed Flashing, Add  2.44 

. 
 07 62 13 00-0017 SF 22 Gauge, 0.031" Thick, Stainless Steel Flashing And Trim ................................................................................................. 15.19 4.14 

    For Up To 100, Add  3.80 
    For Wrap Around Window Panning, Add  8.29 
    For Mechanically Keyed Flashing, Add  2.76 

. 
 07 62 13 00-0018 SF 20 Gauge, 0.0375" Thick, Stainless Steel Flashing And Trim ............................................................................................... 16.25 4.40 

    For Up To 100, Add  4.06 
    For Wrap Around Window Panning, Add  8.77 
    For Mechanically Keyed Flashing, Add  2.99 

XXXXXXX 
. 
 07 62 13 00-0019  Aluminum Flashing And Trim (07 62 13) 
. 
. 
 07 62 13 00-0020  Aluminum Flashing And Trim (07 62 13 00-0019) 
. 
. 

 07 62 13 00-0021 SF 0.013" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 10.66 3.49 
    For Up To 100, Add  2.67 
    For Baked Aluminum Colors, Add  0.29 
    For Wrap Around Window Panning, Add  7.77 

. 
 07 62 13 00-0022 SF 0.016" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 11.30 3.49 

    For Up To 100, Add  2.83 
    For Baked Aluminum Colors, Add  0.35 
    For Wrap Around Window Panning, Add  7.77 

. 
 07 62 13 00-0023 SF 0.019" Thick, Mill Finish, Aluminum Flashing And Trim ........................................................................................................ 11.79 3.49 

    For Up To 100, Add  2.95 
    For Baked Aluminum Colors, Add  0.40 
    For Wrap Around Window Panning, Add  7.77 
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. 
 07 62 13 00-0024 SF 0.024" Thick, Mill Finish, Aluminum Flashing And Trim......................................................................................................... 12.52 3.49 

    For Up To 100, Add  3.13 
    For Baked Aluminum Colors, Add  0.48 
    For Wrap Around Window Panning, Add  7.77 

. 
 07 62 13 00-0025 SF 0.032" Thick, Mill Finish, Aluminum Flashing And Trim......................................................................................................... 13.53 3.49 

    For Up To 100, Add  3.38 
    For Baked Aluminum Colors, Add  0.58 
    For Wrap Around Window Panning, Add  7.77 

. 
 07 62 13 00-0026 SF 0.040" Thick, Mill Finish, Aluminum Flashing And Trim......................................................................................................... 14.15 3.49 

    For Up To 100, Add  3.54 
    For Baked Aluminum Colors, Add  0.64 
    For Wrap Around Window Panning, Add  7.77 

. 
 07 62 13 00-0027 SF 0.050" Thick, Mill Finish, Aluminum Flashing And Trim......................................................................................................... 14.66 3.49 

    For Up To 100, Add  3.67 
    For Baked Aluminum Colors, Add  0.69 
    For Wrap Around Window Panning, Add  7.77 

XXXXXXX 
. 
 07 62 13 00-0028  Steel Flashing And Trim (07 62 13) 
. 
. 
 07 62 13 00-0029  Galvanized Steel Flashing And Trim (07 62 13 00-0028) 
. 
. 

 07 62 13 00-0030 SF 28 Gauge, 0.019" Thick, Galvanized Steel Flashing ............................................................................................................. 12.14 3.38 
    For Up To 100, Add  3.04 
    For Wrap Around Window Panning, Add  7.19 

. 
 07 62 13 00-0031 SF 26 Gauge, 0.022" Thick, Galvanized Steel Flashing ............................................................................................................. 12.64 3.72 

    For Up To 100, Add  3.16 
    For Wrap Around Window Panning, Add  7.42 

. 
 07 62 13 00-0032 SF 24 Gauge, 0.028" Thick, Galvanized Steel Flashing ............................................................................................................. 13.47 3.95 

    For Up To 100, Add  3.37 
    For Wrap Around Window Panning, Add  7.84 

. 
 07 62 13 00-0033 SF 22 Gauge, 0.034" Thick, Galvanized Steel Flashing ............................................................................................................. 14.33 4.14 

    For Up To 100, Add  3.58 
    For Wrap Around Window Panning, Add  8.29 

. 
 07 62 13 00-0034 SF 20 Gauge, 0.04" Thick, Galvanized Steel Flashing ............................................................................................................... 15.53 4.40 

    For Up To 100, Add  3.88 
    For Wrap Around Window Panning, Add  8.77 

XXXXXXX 
. 
 07 62 19  Fabricated Gravel Stops and Fasciae (07 62)
. 
. 
 07 62 19 00-0001  Aluminum Drip Edge (07 62 19) 

Note: Girth (stretch-out) equals the total (flattened) width of the drip edge. 
. 
. 
 07 62 19 00-0002  KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0001) 
. 
. 
 07 62 19 00-0003  0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0002) 
. 
. 

 07 62 19 00-0004 LF Up To 5" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge ..............................................................................4.70 1.02 
. 

 07 62 19 00-0005 LF >5" To 7" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge..............................................................................5.65 1.02 
. 

 07 62 19 00-0006 LF >7" To 9" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge..............................................................................6.22 1.02 
. 

 07 62 19 00-0007 LF >9" To 12" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge............................................................................7.34 1.02 
. 

 07 62 19 00-0008 LF >12" To 15" Girth, 0.016" Thick, KYNAR 500® Finish, Aluminum Drip Edge ..........................................................................9.35 1.02 

XXXXXXX 
. 
 07 62 19 00-0009  0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0002) 
. 
. 

 07 62 19 00-0010 LF Up To 5" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge ..............................................................................5.02 1.02 
. 

 07 62 19 00-0011 LF >5" To 7" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge..............................................................................6.01 1.02 
. 

 07 62 19 00-0012 LF >7" To 9" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge..............................................................................6.75 1.02 
. 

 07 62 19 00-0013 LF >9" To 12" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge............................................................................7.98 1.02 
. 

 07 62 19 00-0014 LF >12" To 15" Girth, 0.019" Thick, KYNAR 500® Finish, Aluminum Drip Edge ..........................................................................9.95 1.02 

XXXXXXX 
. 
 07 62 19 00-0015  0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0002) 
. 
. 

 07 62 19 00-0016 LF Up To 5" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge ..............................................................................5.34 1.02 
. 

 07 62 19 00-0017 LF >5" To 7" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge..............................................................................6.43 1.02 
. 

 07 62 19 00-0018 LF >7" To 9" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge..............................................................................7.26 1.02 
. 

 07 62 19 00-0019 LF >9" To 12" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge............................................................................8.61 1.02 
. 

 07 62 19 00-0020 LF >12" To 15" Girth, 0.025" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................ 10.80 1.02 

XXXXXXX 
. 
 07 62 19 00-0021  0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0002) 
. 
. 

 07 62 19 00-0022 LF Up To 5" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge ..............................................................................5.97 1.02 
. 

 07 62 19 00-0023 LF >5" To 7" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge..............................................................................7.27 1.02 
. 

 07 62 19 00-0024 LF >7" To 9" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge..............................................................................8.26 1.02 
. 

 07 62 19 00-0025 LF >9" To 12" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge............................................................................9.88 1.02 
. 

 07 62 19 00-0026 LF >12" To 15" Girth, 0.032" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................ 12.49 1.02 

XXXXXXX 
. 
 07 62 19 00-0027  0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0002) 
. 
. 

 07 62 19 00-0028 LF Up To 5" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge ..............................................................................6.18 1.02 
. 

 07 62 19 00-0029 LF >5" To 7" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge..............................................................................7.59 1.02 
. 

 07 62 19 00-0030 LF >7" To 9" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge..............................................................................8.60 1.02 
. 

 07 62 19 00-0031 LF >9" To 12" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge.......................................................................... 10.30 1.02 
. 

 07 62 19 00-0032 LF >12" To 15" Girth, 0.040" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................ 13.05 1.02 
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XXXXXXX 
. 
 07 62 19 00-0033  0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0002) 
. 
. 

 07 62 19 00-0034 LF Up To 5" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge .............................................................................. 6.92 1.02 
. 

 07 62 19 00-0035 LF >5" To 7" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 8.54 1.02 
. 

 07 62 19 00-0036 LF >7" To 9" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 9.76 1.02 
. 

 07 62 19 00-0037 LF >9" To 12" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 11.78 1.02 
. 

 07 62 19 00-0038 LF >12" To 15" Girth, 0.050" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 15.02 1.02 

XXXXXXX 
. 
 07 62 19 00-0039  0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0002) 
. 
. 

 07 62 19 00-0040 LF Up To 5" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge .............................................................................. 7.98 1.02 
. 

 07 62 19 00-0041 LF >5" To 7" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ............................................................................. 9.95 1.02 
. 

 07 62 19 00-0042 LF >7" To 9" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 11.43 1.02 
. 

 07 62 19 00-0043 LF >9" To 12" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 13.90 1.02 
. 

 07 62 19 00-0044 LF >12" To 15" Girth, 0.063" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 17.84 1.02 

XXXXXXX 
. 
 07 62 19 00-0045  0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge (07 62 19 00-0002) 
. 
. 

 07 62 19 00-0046 LF Up To 5" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge .............................................................................. 9.25 1.02 
. 

 07 62 19 00-0047 LF >5" To 7" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 11.64 1.02 
. 

 07 62 19 00-0048 LF >7" To 9" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ........................................................................... 13.44 1.02 
. 

 07 62 19 00-0049 LF >9" To 12" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ......................................................................... 16.43 1.02 
. 

 07 62 19 00-0050 LF >12" To 15" Girth, 0.080" Thick, KYNAR 500® Finish, Aluminum Drip Edge ....................................................................... 21.22 1.02 

XXXXXXX 
. 
 07 62 19 00-0051  Mill Finish, Aluminum Drip Edge (07 62 19 00-0001) 
. 
. 
 07 62 19 00-0052  0.016" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0051) 
. 
. 

 07 62 19 00-0053 LF Up To 5" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................... 3.88 1.02 
. 

 07 62 19 00-0054 LF >5" To 7" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 4.54 1.02 
. 

 07 62 19 00-0055 LF >7" To 9" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 4.93 1.02 
. 

 07 62 19 00-0056 LF >9" To 12" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 5.70 1.02 
. 

 07 62 19 00-0057 LF >12" To 15" Girth, 0.016" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 7.09 1.02 

XXXXXXX 
. 
 07 62 19 00-0058  0.019" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0051) 
. 
. 

 07 62 19 00-0059 LF Up To 5" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................... 4.10 1.02 
. 

 07 62 19 00-0060 LF >5" To 7" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 4.78 1.02 
. 

 07 62 19 00-0061 LF >7" To 9" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 5.29 1.02 
. 

 07 62 19 00-0062 LF >9" To 12" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 6.14 1.02 
. 

 07 62 19 00-0063 LF >12" To 15" Girth, 0.019" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 7.50 1.02 

XXXXXXX 
. 
 07 62 19 00-0064  0.025" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0051) 
. 
. 

 07 62 19 00-0065 LF Up To 5" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................... 4.32 1.02 
. 

 07 62 19 00-0066 LF >5" To 7" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 5.07 1.02 
. 

 07 62 19 00-0067 LF >7" To 9" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 5.64 1.02 
. 

 07 62 19 00-0068 LF >9" To 12" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 6.58 1.02 
. 

 07 62 19 00-0069 LF >12" To 15" Girth, 0.025" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 8.09 1.02 

XXXXXXX 
. 
 07 62 19 00-0070  0.032" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0051) 
. 
. 

 07 62 19 00-0071 LF Up To 5" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................... 4.76 1.02 
. 

 07 62 19 00-0072 LF >5" To 7" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 5.66 1.02 
. 

 07 62 19 00-0073 LF >7" To 9" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 6.34 1.02 
. 

 07 62 19 00-0074 LF >9" To 12" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 7.45 1.02 
. 

 07 62 19 00-0075 LF >12" To 15" Girth, 0.032" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 9.25 1.02 

XXXXXXX 
. 
 07 62 19 00-0076  0.040" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0051) 
. 
. 

 07 62 19 00-0077 LF Up To 5" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................... 4.90 1.02 
. 

 07 62 19 00-0078 LF >5" To 7" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 5.87 1.02 
. 

 07 62 19 00-0079 LF >7" To 9" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 6.57 1.02 
. 

 07 62 19 00-0080 LF >9" To 12" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 7.75 1.02 
. 

 07 62 19 00-0081 LF >12" To 15" Girth, 0.040" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 9.64 1.02 

XXXXXXX 
. 
 07 62 19 00-0082  0.050" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0051) 
. 
. 

 07 62 19 00-0083 LF Up To 5" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................... 5.41 1.02 
. 

 07 62 19 00-0084 LF >5" To 7" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 6.53 1.02 
. 

 07 62 19 00-0085 LF >7" To 9" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 7.37 1.02 
. 

 07 62 19 00-0086 LF >9" To 12" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................ 8.77 1.02 
. 

 07 62 19 00-0087 LF >12" To 15" Girth, 0.050" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 11.00 1.02 

XXXXXXX 
. 
 07 62 19 00-0088  0.063" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0051) 
. 
. 

 07 62 19 00-0089 LF Up To 5" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge ............................................................................................... 6.14 1.02 
. 

 07 62 19 00-0090 LF >5" To 7" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge .............................................................................................. 7.50 1.02 
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. 
 07 62 19 00-0091 LF >7" To 9" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge ..............................................................................................8.52 1.02 

. 
 07 62 19 00-0092 LF >9" To 12" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 10.22 1.02 

. 
 07 62 19 00-0093 LF >12" To 15" Girth, 0.063" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 12.94 1.02 

XXXXXXX 
. 
 07 62 19 00-0094  0.080" Thick, Mill Finish, Aluminum Drip Edge (07 62 19 00-0051) 
. 
. 

 07 62 19 00-0095 LF Up To 5" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge ...............................................................................................7.02 1.02 
. 

 07 62 19 00-0096 LF >5" To 7" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge ..............................................................................................8.67 1.02 
. 

 07 62 19 00-0097 LF >7" To 9" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge ..............................................................................................9.91 1.02 
. 

 07 62 19 00-0098 LF >9" To 12" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge .......................................................................................... 11.97 1.02 
. 

 07 62 19 00-0099 LF >12" To 15" Girth, 0.080" Thick, Mill Finish, Aluminum Drip Edge ........................................................................................ 15.28 1.02 

XXXXXXX 
. 
 07 62 19 00-0100  Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0001) 
. 
. 
 07 62 19 00-0101  0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0100) 
. 
. 

 07 62 19 00-0102 LF Up To 5" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................4.86 1.02 
. 

 07 62 19 00-0103 LF >5" To 7" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ...........................................................................5.87 1.02 
. 

 07 62 19 00-0104 LF >7" To 9" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge ...........................................................................6.47 1.02 
. 

 07 62 19 00-0105 LF >9" To 12" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge .........................................................................7.66 1.02 
. 

 07 62 19 00-0106 LF >12" To 15" Girth, 0.016" Thick, Clear Anodized Finish, Aluminum Drip Edge .......................................................................9.79 1.02 

XXXXXXX 
. 
 07 62 19 00-0107  0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0100) 
. 
. 

 07 62 19 00-0108 LF Up To 5" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................5.20 1.02 
. 

 07 62 19 00-0109 LF >5" To 7" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ...........................................................................6.24 1.02 
. 

 07 62 19 00-0110 LF >7" To 9" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ...........................................................................7.03 1.02 
. 

 07 62 19 00-0111 LF >9" To 12" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge .........................................................................8.33 1.02 
. 

 07 62 19 00-0112 LF >12" To 15" Girth, 0.019" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 10.42 1.02 

XXXXXXX 
. 
 07 62 19 00-0113  0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0100) 
. 
. 

 07 62 19 00-0114 LF Up To 5" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................5.53 1.02 
. 

 07 62 19 00-0115 LF >5" To 7" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ...........................................................................6.69 1.02 
. 

 07 62 19 00-0116 LF >7" To 9" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ...........................................................................7.57 1.02 
. 

 07 62 19 00-0117 LF >9" To 12" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge .........................................................................9.01 1.02 
. 

 07 62 19 00-0118 LF >12" To 15" Girth, 0.025" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 11.32 1.02 

XXXXXXX 
. 
 07 62 19 00-0119  0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0100) 
. 
. 

 07 62 19 00-0120 LF Up To 5" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................6.20 1.02 
. 

 07 62 19 00-0121 LF >5" To 7" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ...........................................................................7.59 1.02 
. 

 07 62 19 00-0122 LF >7" To 9" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ...........................................................................8.63 1.02 
. 

 07 62 19 00-0123 LF >9" To 12" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 10.35 1.02 
. 

 07 62 19 00-0124 LF >12" To 15" Girth, 0.032" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 13.11 1.02 

XXXXXXX 
. 
 07 62 19 00-0125  0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0100) 
. 
. 

 07 62 19 00-0126 LF Up To 5" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................6.43 1.02 
. 

 07 62 19 00-0127 LF >5" To 7" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ...........................................................................7.92 1.02 
. 

 07 62 19 00-0128 LF >7" To 9" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ...........................................................................8.99 1.02 
. 

 07 62 19 00-0129 LF >9" To 12" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 10.80 1.02 
. 

 07 62 19 00-0130 LF >12" To 15" Girth, 0.040" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 13.71 1.02 

XXXXXXX 
. 
 07 62 19 00-0131  0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0100) 
. 
. 

 07 62 19 00-0132 LF Up To 5" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................7.21 1.02 
. 

 07 62 19 00-0133 LF >5" To 7" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ...........................................................................8.93 1.02 
. 

 07 62 19 00-0134 LF >7" To 9" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 10.22 1.02 
. 

 07 62 19 00-0135 LF >9" To 12" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 12.37 1.02 
. 

 07 62 19 00-0136 LF >12" To 15" Girth, 0.050" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 15.80 1.02 

XXXXXXX 
. 
 07 62 19 00-0137  0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0100) 
. 
. 

 07 62 19 00-0138 LF Up To 5" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................8.33 1.02 
. 

 07 62 19 00-0139 LF >5" To 7" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 10.42 1.02 
. 

 07 62 19 00-0140 LF >7" To 9" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 11.99 1.02 
. 

 07 62 19 00-0141 LF >9" To 12" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 14.61 1.02 
. 

 07 62 19 00-0142 LF >12" To 15" Girth, 0.063" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 18.79 1.02 

XXXXXXX 
. 
 07 62 19 00-0143  0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge (07 62 19 00-0100) 
. 
. 

 07 62 19 00-0144 LF Up To 5" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ............................................................................9.68 1.02 
. 

 07 62 19 00-0145 LF >5" To 7" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 12.22 1.02 
. 

 07 62 19 00-0146 LF >7" To 9" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ......................................................................... 14.12 1.02 
. 

 07 62 19 00-0147 LF >9" To 12" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ....................................................................... 17.30 1.02 
. 

 07 62 19 00-0148 LF >12" To 15" Girth, 0.080" Thick, Clear Anodized Finish, Aluminum Drip Edge ..................................................................... 22.37 1.02 

XXXXXXX 
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. 
 07 62 19 00-0149  Galvanized Steel Drip Edge (07 62 19) 

Note: Girth (stretch-out) equals the total (flattened) width of the drip edge. 
. 
. 
 07 62 19 00-0150  Galvanized Steel Drip Edge (07 62 19 00-0149) 
. 
. 
 07 62 19 00-0151  26 Gauge, Galvanized Steel Drip Edge (07 62 19 00-0150) 
. 
. 

 07 62 19 00-0152 LF Up To 5" Girth, 26 Gauge, Galvanized Steel Drip Edge .......................................................................................................... 4.91 1.02 
. 

 07 62 19 00-0153 LF >5" To 7" Girth, 26 Gauge, Galvanized Steel Drip Edge ......................................................................................................... 5.88 1.02 
. 

 07 62 19 00-0154 LF >7" To 9" Girth, 26 Gauge, Galvanized Steel Drip Edge ......................................................................................................... 6.58 1.02 
. 

 07 62 19 00-0155 LF >9" To 12" Girth, 26 Gauge, Galvanized Steel Drip Edge ....................................................................................................... 7.76 1.02 
. 

 07 62 19 00-0156 LF >12" To 15" Girth, 26 Gauge, Galvanized Steel Drip Edge ..................................................................................................... 9.66 1.02 

XXXXXXX 
. 
 07 62 19 00-0157  24 Gauge, Galvanized Steel Drip Edge (07 62 19 00-0150) 
. 
. 

 07 62 19 00-0158 LF Up To 5" Girth, 24 Gauge, Galvanized Steel Drip Edge .......................................................................................................... 5.34 1.02 
. 

 07 62 19 00-0159 LF >5" To 7" Girth, 24 Gauge, Galvanized Steel Drip Edge ......................................................................................................... 6.46 1.02 
. 

 07 62 19 00-0160 LF >7" To 9" Girth, 24 Gauge, Galvanized Steel Drip Edge ......................................................................................................... 7.25 1.02 
. 

 07 62 19 00-0161 LF >9" To 12" Girth, 24 Gauge, Galvanized Steel Drip Edge ....................................................................................................... 8.62 1.02 
. 

 07 62 19 00-0162 LF >12" To 15" Girth, 24 Gauge, Galvanized Steel Drip Edge ................................................................................................... 10.79 1.02 

XXXXXXX 
. 
 07 62 19 00-0163  KYNAR 500® Finish, Galvanized Steel Drip Edge (07 62 19 00-0149) 
. 
. 
 07 62 19 00-0164  26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge (07 62 19 00-0163) 
. 
. 

 07 62 19 00-0165 LF Up To 5" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ....................................................................... 6.19 1.02 
. 

 07 62 19 00-0166 LF >5" To 7" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ...................................................................... 7.60 1.02 
. 

 07 62 19 00-0167 LF >7" To 9" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ...................................................................... 8.61 1.02 
. 

 07 62 19 00-0168 LF >9" To 12" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................. 10.32 1.02 
. 

 07 62 19 00-0169 LF >12" To 15" Girth, 26 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ................................................................ 13.07 1.02 

XXXXXXX 
. 
 07 62 19 00-0170  24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge (07 62 19 00-0163) 
. 
. 

 07 62 19 00-0171 LF Up To 5" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ....................................................................... 6.81 1.02 
. 

 07 62 19 00-0172 LF >5" To 7" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ...................................................................... 8.43 1.02 
. 

 07 62 19 00-0173 LF >7" To 9" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ...................................................................... 9.59 1.02 
. 

 07 62 19 00-0174 LF >9" To 12" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge .................................................................. 11.56 1.02 
. 

 07 62 19 00-0175 LF >12" To 15" Girth, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Drip Edge ................................................................ 14.73 1.02 

XXXXXXX 
. 
 07 62 19 00-0176  Stainless Steel Drip Edge (07 62 19) 

Note: Girth (stretch-out) equals the total (flattened) width of the drip edge. 
. 
. 
 07 62 19 00-0177  26 Gauge, Stainless Steel Drip Edge (07 62 19 00-0176) 
. 
. 

 07 62 19 00-0178 LF Up To 5" Girth, 26 Gauge, Stainless Steel Drip Edge ............................................................................................................. 5.53 1.02 
. 

 07 62 19 00-0179 LF >5" To 7" Girth, 26 Gauge, Stainless Steel Drip Edge ............................................................................................................ 6.69 1.02 
. 

 07 62 19 00-0180 LF >7" To 9" Girth, 26 Gauge, Stainless Steel Drip Edge ............................................................................................................ 7.56 1.02 
. 

 07 62 19 00-0181 LF >9" To 12" Girth, 26 Gauge, Stainless Steel Drip Edge .......................................................................................................... 9.00 1.02 
. 

 07 62 19 00-0182 LF >12" To 15" Girth, 26 Gauge, Stainless Steel Drip Edge ...................................................................................................... 11.32 1.02 

XXXXXXX 
. 
 07 62 19 00-0183  24 Gauge, Stainless Steel Drip Edge (07 62 19 00-0176) 
. 
. 

 07 62 19 00-0184 LF Up To 5" Girth, 24 Gauge, Stainless Steel Drip Edge ............................................................................................................. 6.63 1.02 
. 

 07 62 19 00-0185 LF >5" To 7" Girth, 24 Gauge, Stainless Steel Drip Edge ............................................................................................................ 8.15 1.02 
. 

 07 62 19 00-0186 LF >7" To 9" Girth, 24 Gauge, Stainless Steel Drip Edge ............................................................................................................ 9.29 1.02 
. 

 07 62 19 00-0187 LF >9" To 12" Girth, 24 Gauge, Stainless Steel Drip Edge ........................................................................................................ 11.19 1.02 
. 

 07 62 19 00-0188 LF >12" To 15" Girth, 24 Gauge, Stainless Steel Drip Edge ...................................................................................................... 14.23 1.02 

XXXXXXX 
. 
 07 62 19 00-0189  22 Gauge, Stainless Steel Drip Edge (07 62 19 00-0176) 
. 
. 

 07 62 19 00-0190 LF Up To 5" Girth, 22 Gauge, Stainless Steel Drip Edge ............................................................................................................. 7.91 1.02 
. 

 07 62 19 00-0191 LF >5" To 7" Girth, 22 Gauge, Stainless Steel Drip Edge ............................................................................................................ 9.86 1.02 
. 

 07 62 19 00-0192 LF >7" To 9" Girth, 22 Gauge, Stainless Steel Drip Edge .......................................................................................................... 11.33 1.02 
. 

 07 62 19 00-0193 LF >9" To 12" Girth, 22 Gauge, Stainless Steel Drip Edge ........................................................................................................ 13.76 1.02 
. 

 07 62 19 00-0194 LF >12" To 15" Girth, 22 Gauge, Stainless Steel Drip Edge ...................................................................................................... 17.66 1.02 

XXXXXXX 
. 
 07 63  Sheet Metal Roofing Specialties (07 60) 
. 
. 
 07 63 00 00-0001  Pitch Pockets (07 63) 

Note: Cut into deck, filled with non-shrink grout, includes blocking. 
. 
. 
 07 63 00 00-0002  24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pockets (07 

63 00 00-0001) 
. 
. 

 07 63 00 00-0003 EA 4" x 4" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ................................................................ 71.35  
    For Pourable Sealer Filled, Add  27.16 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  13.59 

. 
 07 63 00 00-0004 EA 6" x 6" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ................................................................ 84.90  

    For Pourable Sealer Filled, Add  61.15 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  30.66 

. 
 07 63 00 00-0005 EA 8" x 8" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .............................................................. 102.45  

    For Pourable Sealer Filled, Add  108.66 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  54.20 
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. 
 07 63 00 00-0006 EA 8" x 10" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ............................................................ 112.54  

    For Pourable Sealer Filled, Add  135.82 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  68.13 

. 
 07 63 00 00-0007 EA 8" x 12" 24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ............................................................ 121.89  

    For Pourable Sealer Filled, Add  162.98 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  81.50 

. 
 07 63 00 00-0008 SF  24 Gauge Galvanized Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ......................................................................... 142.39  

    For Pourable Sealer Filled, Add  244.48 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  121.49 

XXXXXXX 
. 
 07 63 00 00-0009  16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pockets (07 63 00 

00-0001) 
. 
. 

 07 63 00 00-0010 EA 4" x 4" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ...................................................................... 89.86  
    For Pourable Sealer Filled, Add  27.16 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  13.59 

. 
 07 63 00 00-0011 EA 6" x 6" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .................................................................... 106.45  

    For Pourable Sealer Filled, Add  61.15 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  30.66 

. 
 07 63 00 00-0012 EA 8" x 8" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .................................................................... 127.97  

    For Pourable Sealer Filled, Add  108.66 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  54.20 

. 
 07 63 00 00-0013 EA 8" x 10" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .................................................................. 141.48  

    For Pourable Sealer Filled, Add  135.82 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  68.13 

. 
 07 63 00 00-0014 EA 8" x 12" 16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .................................................................. 151.64  

    For Pourable Sealer Filled, Add  162.98 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  81.50 

. 
 07 63 00 00-0015 SF  16 Ounce Copper Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ................................................................................ 174.13  

    For Pourable Sealer Filled, Add  244.48 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  121.49 

XXXXXXX 
. 
 07 63 00 00-0016  24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch 

Pockets (07 63 00 00-0001) 
. 
. 

 07 63 00 00-0017 EA 4" x 4" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket .......................................................... 91.06  
    For Pourable Sealer Filled, Add  27.16 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  13.59 

. 
 07 63 00 00-0018 EA 6" x 6" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ........................................................ 107.20  

    For Pourable Sealer Filled, Add  61.15 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  30.66 

. 
 07 63 00 00-0019 EA 8" x 8" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ........................................................ 122.94  

    For Pourable Sealer Filled, Add  108.66 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  54.20 

. 
 07 63 00 00-0020 EA 8" x 10" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ...................................................... 132.71  

    For Pourable Sealer Filled, Add  135.82 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  68.13 

. 
 07 63 00 00-0021 EA 8" x 12" 24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ...................................................... 141.66  

    For Pourable Sealer Filled, Add  162.98 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  81.50 

. 
 07 63 00 00-0022 SF  24 Gauge Stainless Steel Sheet Metal, Non-Shrink Grout Filled Pitch Pocket ................................................................... 161.04  

    For Pourable Sealer Filled, Add  244.48 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  121.49 

XXXXXXX 
. 
 07 63 00 00-0023  Clean, Repair And Refill Existing Pitch Pockets With Non-Shrink Grout (07 63 00 

00-0001) 
Note: Includes removing existing filler and refilling with non-shrink grout. 

. 

. 
 07 63 00 00-0024 EA Clean, Repair And Refill Existing 4" x 4" Pitch Pocket With Non-Shrink Grout ..................................................................... 66.93  

    For Pourable Sealer Filled, Add  27.16 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  13.59 

. 
 07 63 00 00-0025 EA Clean, Repair And Refill Existing 6" x 6" Pitch Pocket With Non-Shrink Grout ..................................................................... 75.41  

    For Pourable Sealer Filled, Add  61.15 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  30.66 

. 
 07 63 00 00-0026 EA Clean, Repair And Refill Existing 8" x 8" Pitch Pocket With Non-Shrink Grout ..................................................................... 86.54  

    For Pourable Sealer Filled, Add  108.66 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  54.20 

. 
 07 63 00 00-0027 EA Clean, Repair And Refill Existing 8" x 10" Pitch Pocket With Non-Shrink Grout ................................................................... 93.76  

    For Pourable Sealer Filled, Add  135.82 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  68.13 

. 
 07 63 00 00-0028 EA Clean, Repair And Refill Existing 8" x 12" Pitch Pocket With Non-Shrink Grout ................................................................. 100.98  

    For Pourable Sealer Filled, Add  162.98 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  81.50 

. 
 07 63 00 00-0029 SF Clean, Repair And Refill Existing Pitch Pocket With Non-Shrink Grout ............................................................................... 118.53  

    For Pourable Sealer Filled, Add  244.48 
    For Pourable Sealer Top Filled (2" Non-Shrink Grout Topped With 2" Pourable Sealer), Add  121.49 

XXXXXXX 
. 
 07 63 00 00-0030  Lead Pipe Flashing For Roofs (07 63) 

Note: Includes 6" skirt base. 
. 
. 

 07 63 00 00-0031 EA 1-1/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 3/4" Pipe ..................................................................... 87.82 27.78 
. 

 07 63 00 00-0032 EA 1-1/2" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 1" Pipe ........................................................................ 87.82 27.78 
. 

 07 63 00 00-0033 EA 2-3/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 2" Pipe ...................................................................... 105.90 27.78 
. 

 07 63 00 00-0034 EA 3-3/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 3" Pipe ...................................................................... 116.23 27.78 
. 

 07 63 00 00-0035 EA 4-1/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 3-1/2" Pipe ................................................................ 121.40 27.78 
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. 
 07 63 00 00-0036 EA 4-3/4" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 4" Pipe ...................................................................... 123.98 27.78 

. 
 07 63 00 00-0037 EA 6-7/8" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 6" Pipe ...................................................................... 149.81 27.78 

. 
 07 63 00 00-0038 EA 8-7/8" ID x 12" Riser Pipe, 4 LB Lead Pipe Flashing For Roofs, Fits 8" Pipe ...................................................................... 161.43 27.78 

XXXXXXX 
. 
 07 63 00 00-0039  Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing (07 63) 
. 
. 

 07 63 00 00-0040 EA  2" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ................................................. 65.39 17.95 
. 

 07 63 00 00-0041 EA  3" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ................................................. 65.99 17.95 
. 

 07 63 00 00-0042 EA  4" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ................................................. 68.18 17.95 
. 

 07 63 00 00-0043 EA  6" Vent Through Roof, Galvanized Metal Flashing With Neoprene Collar, Shingle Roofing ................................................. 70.07 17.95 

XXXXXXX 
. 
 07 65  Flexible Flashing (07 60) 
. 
. 
 07 65 16  Modified Bituminous Sheet Flashing (07 65)
. 
. 
 07 65 16 00-0001  Liquid Flashing System For Modified And BUR Systems (07 65 16) 

See CSI section 07 51 13 00-0036 for ceramic coated roofing granules. 
. 
. 

 07 65 16 00-0002 SF 60 Mil, Urethane Elastomer Liquid Applied Flashing ............................................................................................................. 11.68 1.95 
Note: Includes applying a 30 mil base coat, rolling in a stichbonded polyester reinforcing scrim and applying a 30 
mil second coat. 

XXXXXXX 
. 
 07 65 19  Plastic Sheet Flashing (07 65)
. 
. 
 07 65 19 00-0001  Plastic Flashing And Trim (07 65 19) 
. 
. 
 07 65 19 00-0002  Neoprene Flashing (07 65 19 00-0001) 
. 
. 
 07 65 19 00-0003  60 Mil Neoprene Flashing (07 65 19 00-0002) 
. 
. 

 07 65 19 00-0004 LF 6" Wide Strip, 60 Mil, Neoprene Flashing ............................................................................................................................... 8.18 2.78 
. 

 07 65 19 00-0005 LF 12" Wide Strip, 60 Mil, Neoprene Flashing ........................................................................................................................... 10.52 2.98 
. 

 07 65 19 00-0006 LF 18" Wide Strip, 60 Mil, Neoprene Flashing ........................................................................................................................... 13.17 3.29 
. 

 07 65 19 00-0007 LF 24" Wide Strip, 60 Mil, Neoprene Flashing ........................................................................................................................... 16.00 3.71 

XXXXXXX 
. 
 07 65 33  Flexible Roof Boot (07 65) 
. 
. 
 07 65 33 00-0001  Neoprene Roof Boot (07 65 33) 
. 
. 

 07 65 33 00-0002 EA  2" Diameter Pipe, Neoprene Roof Boot ................................................................................................................................ 36.85 8.55 
. 

 07 65 33 00-0003 EA  3" Diameter Pipe, Neoprene Roof Boot ................................................................................................................................ 43.03 9.57 
. 

 07 65 33 00-0004 EA  4" Diameter Pipe, Neoprene Roof Boot ................................................................................................................................ 47.56 10.30 

XXXXXXX 
. 
 07 70  Roof and Wall Specialties and Accessories (07) 
. 
. 
 07 71  Roof Specialties (07 70) 
. 
. 
 07 71 13  Manufactured Copings (07 71)
. 
. 
 07 71 13 00-0001  Galvanized Steel Copings (07 71 13) 
. 
. 
 07 71 13 00-0002  KYNAR 500® Finish, Galvanized Steel Coping System With Galvanized 

Steel Cleats (07 71 13 00-0001) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0003 LF 10" To 14" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 

Galvanized Steel Cleats ....................................................................................................................................................... 24.52 2.22 
. 

 07 71 13 00-0004 LF >14" To 16" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 
Galvanized Steel Cleats ....................................................................................................................................................... 25.90 2.41 

. 
 07 71 13 00-0005 LF >16" To 22" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 

Galvanized Steel Cleats ....................................................................................................................................................... 29.44 2.53 
. 

 07 71 13 00-0006 LF >22" To 30" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 
Galvanized Steel Cleats ....................................................................................................................................................... 34.12 2.78 

. 
 07 71 13 00-0007 LF >30" To 42" Wide (Stretch-out), 24 Gauge, KYNAR 500® Finish, Galvanized Steel Coping System With 

Galvanized Steel Cleats ....................................................................................................................................................... 41.05 2.90 

XXXXXXX 
. 
 07 71 13 00-0008  Aluminum Copings (07 71 13) 
. 
. 
 07 71 13 00-0009  Mill Finish, Aluminum Coping System With Galvanized Steel Cleats (07 71 13 00-

0008) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0010  0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0009) 
. 
. 

 07 71 13 00-0011 LF 10" To 14" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ............. 19.67 2.22 
. 

 07 71 13 00-0012 LF >14" To 16" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 21.01 2.41 
. 

 07 71 13 00-0013 LF >16" To 22" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 24.37 2.53 
. 

 07 71 13 00-0014 LF >22" To 30" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 28.99 2.78 
. 

 07 71 13 00-0015 LF >30" To 42" Wide (Stretch-out), 0.040" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 35.78 2.90 

XXXXXXX 
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. 
 07 71 13 00-0016  0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0009) 
. 
. 

 07 71 13 00-0017 LF 10" To 14" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ............. 21.26 2.22 
. 

 07 71 13 00-0018 LF >14" To 16" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 22.71 2.41 
. 

 07 71 13 00-0019 LF >16" To 22" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 26.38 2.53 
. 

 07 71 13 00-0020 LF >22" To 30" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 31.42 2.78 
. 

 07 71 13 00-0021 LF >30" To 42" Wide (Stretch-out), 0.050" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 38.87 2.90 

XXXXXXX 
. 
 07 71 13 00-0022  0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0009) 
. 
. 

 07 71 13 00-0023 LF 10" To 14" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ............. 22.58 2.22 
. 

 07 71 13 00-0024 LF >14" To 16" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 24.23 2.41 
. 

 07 71 13 00-0025 LF >16" To 22" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 28.89 2.53 
. 

 07 71 13 00-0026 LF >22" To 30" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 35.91 2.78 
. 

 07 71 13 00-0027 LF >30" To 42" Wide (Stretch-out), 0.063" Thick, Mill Finish, Aluminum Coping System With Galvanized Steel Cleats ........... 46.14 2.90 

XXXXXXX 
. 
 07 71 13 00-0028  KYNAR 500® Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0008) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0029  0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0028) 
. 
. 

 07 71 13 00-0030 LF 10" To 14" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats.......................................................................................................................................................................... 26.85 2.22 

. 
 07 71 13 00-0031 LF >14" To 16" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats.......................................................................................................................................................................... 28.66 2.41 
. 

 07 71 13 00-0032 LF >16" To 22" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats.......................................................................................................................................................................... 33.43 2.53 

. 
 07 71 13 00-0033 LF >22" To 30" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats.......................................................................................................................................................................... 39.95 2.78 
. 

 07 71 13 00-0034 LF >30" To 42" Wide (Stretch-out), 0.040" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats.......................................................................................................................................................................... 49.70 2.90 

XXXXXXX 
. 
 07 71 13 00-0035  0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0028) 
. 
. 

 07 71 13 00-0036 LF 10" To 14" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats.......................................................................................................................................................................... 29.16 2.22 

. 
 07 71 13 00-0037 LF >14" To 16" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats.......................................................................................................................................................................... 31.12 2.41 
. 

 07 71 13 00-0038 LF >16" To 22" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats.......................................................................................................................................................................... 36.35 2.53 

. 
 07 71 13 00-0039 LF >22" To 30" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats.......................................................................................................................................................................... 43.48 2.78 
. 

 07 71 13 00-0040 LF >30" To 42" Wide (Stretch-out), 0.050" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats.......................................................................................................................................................................... 54.19 2.90 

XXXXXXX 
. 
 07 71 13 00-0041  0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0028) 
. 
. 

 07 71 13 00-0042 LF 10" To 14" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats.......................................................................................................................................................................... 31.06 2.22 

. 
 07 71 13 00-0043 LF >14" To 16" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats.......................................................................................................................................................................... 33.32 2.41 
. 

 07 71 13 00-0044 LF >16" To 22" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats.......................................................................................................................................................................... 39.99 2.53 

. 
 07 71 13 00-0045 LF >22" To 30" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 

Steel Cleats.......................................................................................................................................................................... 49.99 2.78 
. 

 07 71 13 00-0046 LF >30" To 42" Wide (Stretch-out), 0.063" Thick, KYNAR 500® Finish, Aluminum Coping System With Galvanized 
Steel Cleats.......................................................................................................................................................................... 64.72 2.90 

XXXXXXX 
. 
 07 71 13 00-0047  Clear Anodized Finish, Aluminum Coping System With Galvanized Steel 

Cleats (07 71 13 00-0008) 
Note: Stretch-out width = face height + wall thickness + back leg. Coping system includes matching joint splice 
plate, galvanized steel cleats and stainless steel fasteners. 

. 

. 
 07 71 13 00-0048  0.040" Thick, Clear Anodized Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0047) 
. 
. 

 07 71 13 00-0049 LF 10" To 14" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats.......................................................................................................................................................................... 28.24 2.22 

. 
 07 71 13 00-0050 LF >14" To 16" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats.......................................................................................................................................................................... 30.14 2.41 
. 

 07 71 13 00-0051 LF >16" To 22" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats.......................................................................................................................................................................... 35.19 2.53 

. 
 07 71 13 00-0052 LF >22" To 30" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats.......................................................................................................................................................................... 42.06 2.78 
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. 
 07 71 13 00-0053 LF >30" To 42" Wide (Stretch-out), 0.040" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 52.39 2.90 

XXXXXXX 
. 
 07 71 13 00-0054  0.050" Thick, Clear Anodized Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0047) 
. 
. 

 07 71 13 00-0055 LF 10" To 14" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 30.69 2.22 

. 
 07 71 13 00-0056 LF >14" To 16" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 32.75 2.41 
. 

 07 71 13 00-0057 LF >16" To 22" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 38.28 2.53 

. 
 07 71 13 00-0058 LF >22" To 30" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 45.81 2.78 
. 

 07 71 13 00-0059 LF >30" To 42" Wide (Stretch-out), 0.050" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 57.15 2.90 

XXXXXXX 
. 
 07 71 13 00-0060  0.063" Thick, Clear Anodized Finish, Aluminum Coping System With 

Galvanized Steel Cleats (07 71 13 00-0047) 
. 
. 

 07 71 13 00-0061 LF 10" To 14" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 32.71 2.22 

. 
 07 71 13 00-0062 LF >14" To 16" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 35.08 2.41 
. 

 07 71 13 00-0063 LF >16" To 22" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 42.13 2.53 

. 
 07 71 13 00-0064 LF >22" To 30" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 

Steel Cleats ......................................................................................................................................................................... 52.71 2.78 
. 

 07 71 13 00-0065 LF >30" To 42" Wide (Stretch-out), 0.063" Thick, Clear Anodized Finish, Aluminum Coping System With Galvanized 
Steel Cleats ......................................................................................................................................................................... 68.31 2.90 

XXXXXXX 
. 
 07 71 13 00-0066  Removal And Reinstallation Of Metal Coping (07 71 13) 
. 
. 

 07 71 13 00-0067 LF Removal And Reinstallation Of Metal Coping ......................................................................................................................... 7.84  

XXXXXXX 
. 
 07 71 19  Manufactured Gravel Stops and Fasciae (07 71)
. 
. 
 07 71 19 00-0001  Gravel Stop (07 71 19) 
. 
. 
 07 71 19 00-0002  Aluminum Gravel Stop (07 71 19 00-0001) 
. 
. 
 07 71 19 00-0003  Aluminum Gravel Stop (07 71 19 00-0002) 
. 
. 
 07 71 19 00-0004  KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0003) 
. 
. 
 07 71 19 00-0005  0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 
. 
. 

 07 71 19 00-0006 LF 4" To 6" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 15.61 1.85 
. 

 07 71 19 00-0007 LF >6" To 10" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 15.83 1.92 
. 

 07 71 19 00-0008 LF >10" To 18" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 16.12 1.98 

XXXXXXX 
. 
 07 71 19 00-0009  0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 
. 
. 

 07 71 19 00-0010 LF 4" To 6" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 16.49 1.85 
. 

 07 71 19 00-0011 LF >6" To 10" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 16.74 1.92 
. 

 07 71 19 00-0012 LF >10" To 18" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 17.08 1.98 

XXXXXXX 
. 
 07 71 19 00-0013  0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 
. 
. 

 07 71 19 00-0014 LF 4" To 6" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 17.63 1.85 
. 

 07 71 19 00-0015 LF >6" To 10" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 17.84 1.92 
. 

 07 71 19 00-0016 LF >10" To 18" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 18.29 1.98 

XXXXXXX 
. 
 07 71 19 00-0017  0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop (07 71 19 00-0004) 
. 
. 

 07 71 19 00-0018 LF 4" To 6" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ............................................................... 18.41 1.85 
. 

 07 71 19 00-0019 LF >6" To 10" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ........................................................... 18.64 1.92 
. 

 07 71 19 00-0020 LF >10" To 18" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop ......................................................... 19.14 1.98 

XXXXXXX 
. 
 07 71 19 00-0021  Mill Finish, Aluminum Gravel Stop (07 71 19 00-0003) 
. 
. 
 07 71 19 00-0022  0.032" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 
. 
. 

 07 71 19 00-0023 LF 4" To 6" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop ................................................................................ 10.76 1.85 
. 

 07 71 19 00-0024 LF >6" To 10" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................ 11.22 1.92 
. 

 07 71 19 00-0025 LF >10" To 18" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop .......................................................................... 11.73 1.98 

XXXXXXX 
. 
 07 71 19 00-0026  0.040" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 
. 
. 

 07 71 19 00-0027 LF 4" To 6" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop ................................................................................ 11.48 1.85 
. 

 07 71 19 00-0028 LF >6" To 10" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................ 11.85 1.92 
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. 
 07 71 19 00-0029 LF >10" To 18" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop .......................................................................... 12.22 1.98 

XXXXXXX 
. 
 07 71 19 00-0030  0.050" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 
. 
. 

 07 71 19 00-0031 LF 4" To 6" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop ................................................................................ 12.21 1.85 
. 

 07 71 19 00-0032 LF >6" To 10" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................ 12.58 1.92 
. 

 07 71 19 00-0033 LF >10" To 18" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop .......................................................................... 13.01 1.98 

XXXXXXX 
. 
 07 71 19 00-0034  0.063" Thick, Mill Finish, Aluminum Gravel Stop (07 71 19 00-0021) 
. 
. 

 07 71 19 00-0035 LF 4" To 6" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop ................................................................................ 13.00 1.85 
. 

 07 71 19 00-0036 LF >6" To 10" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop ............................................................................ 13.31 1.92 
. 

 07 71 19 00-0037 LF >10" To 18" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop .......................................................................... 13.60 1.98 

XXXXXXX 
. 
 07 71 19 00-0038  Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0003) 
. 
. 
 07 71 19 00-0039  0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 
. 
. 

 07 71 19 00-0040 LF 4" To 6" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................. 18.31 1.85 
. 

 07 71 19 00-0041 LF >6" To 10" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop ......................................................... 18.64 1.92 
. 

 07 71 19 00-0042 LF >10" To 18" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop ....................................................... 18.97 1.98 

XXXXXXX 
. 
 07 71 19 00-0043  0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 
. 
. 

 07 71 19 00-0044 LF 4" To 6" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................. 19.36 1.85 
. 

 07 71 19 00-0045 LF >6" To 10" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop ......................................................... 19.74 1.92 
. 

 07 71 19 00-0046 LF >10" To 18" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop ....................................................... 20.12 1.98 

XXXXXXX 
. 
 07 71 19 00-0047  0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 
. 
. 

 07 71 19 00-0048 LF 4" To 6" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................. 20.73 1.85 
. 

 07 71 19 00-0049 LF >6" To 10" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop ......................................................... 21.05 1.92 
. 

 07 71 19 00-0050 LF >10" To 18" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop ....................................................... 21.33 1.98 

XXXXXXX 
. 
 07 71 19 00-0051  0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop (07 71 19 00-0038) 
. 
. 

 07 71 19 00-0052 LF 4" To 6" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop ............................................................. 21.66 1.85 
. 

 07 71 19 00-0053 LF >6" To 10" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop ......................................................... 22.02 1.92 
. 

 07 71 19 00-0054 LF >10" To 18" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop ....................................................... 22.33 1.98 

XXXXXXX 
. 
 07 71 19 00-0055  Aluminum Gravel Stop System With Continuous Cleat (07 71 19 00-0002) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0056  KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0055) 
. 
. 
 07 71 19 00-0057  0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0058 LF 4" To 6" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat .............. 19.66 3.08 
. 

 07 71 19 00-0059 LF >6" To 10" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 20.44 3.19 

. 
 07 71 19 00-0060 LF >10" To 18" Face Height, 0.032" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 21.42 3.29 

XXXXXXX 
. 
 07 71 19 00-0061  0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0062 LF 4" To 6" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat .............. 20.54 3.08 
. 

 07 71 19 00-0063 LF >6" To 10" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 21.36 3.19 

. 
 07 71 19 00-0064 LF >10" To 18" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 22.38 3.29 

XXXXXXX 
. 
 07 71 19 00-0065  0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0066 LF 4" To 6" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat .............. 21.68 3.08 
. 

 07 71 19 00-0067 LF >6" To 10" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 22.45 3.19 

. 
 07 71 19 00-0068 LF >10" To 18" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 23.60 3.29 

XXXXXXX 
. 
 07 71 19 00-0069  0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0056) 
. 
. 

 07 71 19 00-0070 LF 4" To 6" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous Cleat .............. 22.46 3.08 
. 

 07 71 19 00-0071 LF >6" To 10" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 23.26 3.19 
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. 
 07 71 19 00-0072 LF >10" To 18" Face Height, 0.063" Thick, KYNAR 500® Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 24.45 3.29 

XXXXXXX 
. 
 07 71 19 00-0073  Mill Finish, Aluminum Gravel Stop System With Continuous Cleat (07 71 19 00-0055) 
. 
. 
 07 71 19 00-0074  0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0075 LF 4" To 6" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 15.48 3.08 
. 

 07 71 19 00-0076 LF >6" To 10" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 16.08 3.19 
. 

 07 71 19 00-0077 LF >10" To 18" Face Height, 0.032" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 16.86 3.29 

XXXXXXX 
. 
 07 71 19 00-0078  0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0079 LF 4" To 6" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 16.08 3.08 
. 

 07 71 19 00-0080 LF >6" To 10" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 16.71 3.19 
. 

 07 71 19 00-0081 LF >10" To 18" Face Height, 0.040" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 17.52 3.29 

XXXXXXX 
. 
 07 71 19 00-0082  0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0083 LF 4" To 6" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 16.87 3.08 
. 

 07 71 19 00-0084 LF >6" To 10" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 17.46 3.19 
. 

 07 71 19 00-0085 LF >10" To 18" Face Height, 0.050" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 18.31 3.29 

XXXXXXX 
. 
 07 71 19 00-0086  0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0073) 
. 
. 

 07 71 19 00-0087 LF 4" To 6" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .............................. 17.40 3.08 
. 

 07 71 19 00-0088 LF >6" To 10" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat .......................... 18.02 3.19 
. 

 07 71 19 00-0089 LF >10" To 18" Face Height, 0.063" Thick, Mill Finish, Aluminum Gravel Stop System With Continuous Cleat ........................ 18.90 3.29 

XXXXXXX 
. 
 07 71 19 00-0090  Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat (07 71 19 00-0055) 
. 
. 
 07 71 19 00-0091  0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0092 LF 4" To 6" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 22.36 3.08 
. 

 07 71 19 00-0093 LF >6" To 10" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 23.26 3.19 

. 
 07 71 19 00-0094 LF >10" To 18" Face Height, 0.032" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 24.27 3.29 

XXXXXXX 
. 
 07 71 19 00-0095  0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0096 LF 4" To 6" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 23.41 3.08 
. 

 07 71 19 00-0097 LF >6" To 10" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 24.35 3.19 

. 
 07 71 19 00-0098 LF >10" To 18" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 25.42 3.29 

XXXXXXX 
. 
 07 71 19 00-0099  0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0100 LF 4" To 6" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 24.78 3.08 
. 

 07 71 19 00-0101 LF >6" To 10" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 25.67 3.19 

. 
 07 71 19 00-0102 LF >10" To 18" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 26.63 3.29 

XXXXXXX 
. 
 07 71 19 00-0103  0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With 

Continuous Cleat (07 71 19 00-0090) 
. 
. 

 07 71 19 00-0104 LF 4" To 6" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous Cleat ........... 25.71 3.08 
. 

 07 71 19 00-0105 LF >6" To 10" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 26.63 3.19 

. 
 07 71 19 00-0106 LF >10" To 18" Face Height, 0.063" Thick, Clear Anodized Finish, Aluminum Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 27.64 3.29 

XXXXXXX 
. 
 07 71 19 00-0107  Stainless Steel Gravel Stop (07 71 19 00-0001) 
. 
. 
 07 71 19 00-0108  Stainless Steel Gravel Stop (07 71 19 00-0107) 
. 
. 
 07 71 19 00-0109  26 Gauge, Stainless Steel Gravel Stop (07 71 19 00-0108) 
. 
. 

 07 71 19 00-0110 LF 4" To 6" Face Height, 26 Gauge, Stainless Steel Gravel Stop .............................................................................................. 10.80 1.85 
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. 
 07 71 19 00-0111 LF >6" To 10" Face Height, 26 Gauge, Stainless Steel Gravel Stop .......................................................................................... 13.33 1.92 

. 
 07 71 19 00-0112 LF >10" To 18" Face Height, 26 Gauge, Stainless Steel Gravel Stop ........................................................................................ 18.58 1.98 

XXXXXXX 
. 
 07 71 19 00-0113  24 Gauge, Stainless Steel Gravel Stop (07 71 19 00-0108) 
. 
. 

 07 71 19 00-0114 LF 4" To 6" Face Height, 24 Gauge, Stainless Steel Gravel Stop .............................................................................................. 12.86 1.85 
. 

 07 71 19 00-0115 LF >6" To 10" Face Height, 24 Gauge, Stainless Steel Gravel Stop .......................................................................................... 16.07 1.92 
. 

 07 71 19 00-0116 LF >10" To 18" Face Height, 24 Gauge, Stainless Steel Gravel Stop ........................................................................................ 22.69 1.98 

XXXXXXX 
. 
 07 71 19 00-0117  22 Gauge, Stainless Steel Gravel Stop (07 71 19 00-0108) 
. 
. 

 07 71 19 00-0118 LF 4" To 6" Face Height, 22 Gauge, Stainless Steel Gravel Stop .............................................................................................. 15.05 1.85 
. 

 07 71 19 00-0119 LF >6" To 10" Face Height, 22 Gauge, Stainless Steel Gravel Stop .......................................................................................... 18.98 1.92 
. 

 07 71 19 00-0120 LF >10" To 18" Face Height, 22 Gauge, Stainless Steel Gravel Stop ........................................................................................ 27.07 1.98 

XXXXXXX 
. 
 07 71 19 00-0121  Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 00-0107) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0122  26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 

00-0121) 
. 
. 

 07 71 19 00-0123 LF 4" To 6" Face Height, 26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ............................................ 14.67 3.08 
. 

 07 71 19 00-0124 LF >6" To 10" Face Height, 26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ........................................ 17.70 3.19 
. 

 07 71 19 00-0125 LF >10" To 18" Face Height, 26 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ...................................... 23.57 3.29 

XXXXXXX 
. 
 07 71 19 00-0126  24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 

00-0121) 
. 
. 

 07 71 19 00-0127 LF 4" To 6" Face Height, 24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ............................................ 16.73 3.08 
. 

 07 71 19 00-0128 LF >6" To 10" Face Height, 24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ........................................ 20.44 3.19 
. 

 07 71 19 00-0129 LF >10" To 18" Face Height, 24 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ...................................... 27.68 3.29 

XXXXXXX 
. 
 07 71 19 00-0130  22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat (07 71 19 

00-0121) 
. 
. 

 07 71 19 00-0131 LF 4" To 6" Face Height, 22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ............................................ 18.91 3.08 
. 

 07 71 19 00-0132 LF >6" To 10" Face Height, 22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ........................................ 23.36 3.19 
. 

 07 71 19 00-0133 LF >10" To 18" Face Height, 22 Gauge, Stainless Steel Gravel Stop System With Continuous Cleat ...................................... 32.05 3.29 

XXXXXXX 
. 
 07 71 19 00-0134  Galvanized Steel Gravel Stop (07 71 19 00-0001) 
. 
. 
 07 71 19 00-0135  Galvanized Steel Gravel Stop (07 71 19 00-0134) 
. 
. 
 07 71 19 00-0136  KYNAR 500® Finish, Galvanized Steel Gravel Stop (07 71 19 00-0135) 
. 
. 
 07 71 19 00-0137  24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop (07 71 19 00-0136) 
. 
. 

 07 71 19 00-0138 LF 4" To 6" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop ........................................................ 16.31 1.85 
. 

 07 71 19 00-0139 LF >6" To 10" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop .................................................... 16.51 1.92 
. 

 07 71 19 00-0140 LF >10" To 18" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop .................................................. 16.89 1.98 

XXXXXXX 
. 
 07 71 19 00-0141  Galvanized Steel Gravel Stop System With Continuous Cleat (07 71 19 00-0134) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0142  KYNAR 500® Finish, Galvanized Steel Gravel Stop System With 

Continuous Cleat (07 71 19 00-0141) 
. 
. 
 07 71 19 00-0143  24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System 

With Continuous Cleat (07 71 19 00-0142) 
. 
. 

 07 71 19 00-0144 LF 4" To 6" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System With Continuous 
Cleat .................................................................................................................................................................................... 20.69 3.08 

. 
 07 71 19 00-0145 LF >6" To 10" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System With Continuous 

Cleat .................................................................................................................................................................................... 21.56 3.19 
. 

 07 71 19 00-0146 LF >10" To 18" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Gravel Stop System With 
Continuous Cleat ................................................................................................................................................................. 22.76 3.29 

XXXXXXX 
. 
 07 71 19 00-0147  Copper Gravel Stop (07 71 19 00-0001) 
. 
. 
 07 71 19 00-0148  Copper Gravel Stop (07 71 19 00-0147) 
. 
. 
 07 71 19 00-0149  20 Ounce, Copper Gravel Stop (07 71 19 00-0148) 
. 
. 

 07 71 19 00-0150 LF 4" To 6" Face Height, 20 Ounce, Copper Gravel Stop .......................................................................................................... 45.71 1.85 
. 

 07 71 19 00-0151 LF >6" To 10" Face Height, 20 Ounce, Copper Gravel Stop ...................................................................................................... 51.76 1.92 
. 

 07 71 19 00-0152 LF >10" To 18" Face Height, 20 Ounce, Copper Gravel Stop .................................................................................................... 59.44 1.98 

XXXXXXX 
. 
 07 71 19 00-0153  16 Ounce, Copper Gravel Stop (07 71 19 00-0148) 
. 
. 

 07 71 19 00-0154 LF 4" To 6" Face Height, 16 Ounce, Copper Gravel Stop .......................................................................................................... 55.67 1.85 
. 

 07 71 19 00-0155 LF >6" To 10" Face Height, 16 Ounce, Copper Gravel Stop ...................................................................................................... 63.94 1.92 
. 

 07 71 19 00-0156 LF >10" To 18" Face Height, 16 Ounce, Copper Gravel Stop .................................................................................................... 72.72 1.98 

XXXXXXX 
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. 
 07 71 19 00-0157  Copper Gravel Stop System With Continuous Cleat (07 71 19 00-0147) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0158  20 Ounce, Copper Gravel Stop System With Continuous Cleat (07 71 19 00-0157) 
. 
. 

 07 71 19 00-0159 LF 4" To 6" Face Height, 20 Ounce, Copper Gravel Stop System With Continuous Cleat ........................................................ 49.62 3.08 
. 

 07 71 19 00-0160 LF >6" To 10" Face Height, 20 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................... 56.19 3.19 
. 

 07 71 19 00-0161 LF >10" To 18" Face Height, 20 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................. 64.50 3.29 

XXXXXXX 
. 
 07 71 19 00-0162  16 Ounce, Copper Gravel Stop System With Continuous Cleat (07 71 19 00-0157) 
. 
. 

 07 71 19 00-0163 LF 4" To 6" Face Height, 16 Ounce, Copper Gravel Stop System With Continuous Cleat ........................................................ 59.58 3.08 
. 

 07 71 19 00-0164 LF >6" To 10" Face Height, 16 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................... 68.37 3.19 
. 

 07 71 19 00-0165 LF >10" To 18" Face Height, 16 Ounce, Copper Gravel Stop System With Continuous Cleat .................................................. 77.79 3.29 

XXXXXXX 
. 
 07 71 19 00-0166  Fascia (07 71 19) 
. 
. 
 07 71 19 00-0167  Snap-On Cover Fascia (07 71 19 00-0166) 

Note: Includes matching joint splice plate, galvanized steel cleats and stainless steel fasteners. 
. 
. 
 07 71 19 00-0168  Galvanized Steel Snap-On Cover Fascia (07 71 19 00-0167) 
. 
. 
 07 71 19 00-0169  KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia (07 71 19 00-0168) 
. 
. 
 07 71 19 00-0170  24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia (07 

71 19 00-0169) 
. 
. 

 07 71 19 00-0171 LF 3" To 5" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 21.08 2.57 

. 
 07 71 19 00-0172 LF >5" To 7" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 23.49 2.67 
. 

 07 71 19 00-0173 LF >7" To 9" Face Height, 24 Gauge, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 25.07 2.78 

XXXXXXX 
. 
 07 71 19 00-0174  Accessories For KYNAR 500® Finish, Galvanized Steel Snap-On Cover 

Fascia Systems (07 71 19 00-0169) 
. 
. 
 07 71 19 00-0175  Fascia Sumps For KYNAR 500® Finish, Galvanized Steel Snap-On Cover 

Fascia Systems (07 71 19 00-0174) 
. 
. 

 07 71 19 00-0176 EA Fascia Sump For 3" To 5" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia Systems ........... 131.76 3.61 
. 

 07 71 19 00-0177 EA Fascia Sump For >5" To 7" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia Systems ......... 140.47 3.61 
. 

 07 71 19 00-0178 EA Fascia Sump For >7" To 9" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia Systems ......... 145.94 3.61 

XXXXXXX 
. 
 07 71 19 00-0179  Fascia Spillout Scuppers For KYNAR 500® Finish, Galvanized Steel Snap-

On Cover Fascia Systems (07 71 19 00-0174) 
. 
. 

 07 71 19 00-0180 EA Fascia Spillout Scupper For 3" To 5" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover Fascia 
Systems ............................................................................................................................................................................. 108.03 3.61 

. 
 07 71 19 00-0181 EA Fascia Spillout Scupper For >5" To 7" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover 

Fascia Systems ................................................................................................................................................................. 112.43 3.61 
. 

 07 71 19 00-0182 EA Fascia Spillout Scupper For >7" To 9" Face Height, KYNAR 500® Finish, Galvanized Steel Snap-On Cover 
Fascia Systems ................................................................................................................................................................. 115.11 3.61 

XXXXXXX 
. 
 07 71 19 00-0183  Aluminum Snap-On Cover Fascia (07 71 19 00-0167) 
. 
. 
 07 71 19 00-0184  KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat (07 71 19 00-0183) 
. 
. 
 07 71 19 00-0185  0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0184) 
. 
. 

 07 71 19 00-0186 LF 3" To 5" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 19.78 2.57 

. 
 07 71 19 00-0187 LF >5" To 7" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 22.30 2.67 
. 

 07 71 19 00-0188 LF >7" To 9" Face Height, 0.040" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 23.64 2.78 

XXXXXXX 
. 
 07 71 19 00-0189  0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0184) 
. 
. 

 07 71 19 00-0190 LF 3" To 5" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 20.73 2.57 

. 
 07 71 19 00-0191 LF >5" To 7" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 23.53 2.67 
. 

 07 71 19 00-0192 LF >7" To 9" Face Height, 0.050" Thick, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 25.02 2.78 

XXXXXXX 
. 
 07 71 19 00-0193  Accessories For KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

Systems (07 71 19 00-0184) 
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. 

. 
 07 71 19 00-0194  Fascia Sumps For KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

Systems (07 71 19 00-0193) 
. 
. 

 07 71 19 00-0195 EA Fascia Sump For 3" To 5" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia Systems ...................... 123.68 3.61 
. 

 07 71 19 00-0196 EA Fascia Sump For >5" To 7" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia Systems .................... 134.03 3.61 
. 

 07 71 19 00-0197 EA Fascia Sump For >7" To 9" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia Systems .................... 138.55 3.61 

XXXXXXX 
. 
 07 71 19 00-0198  Fascia Spillout Scuppers For KYNAR 500® Finish, Aluminum Snap-On 

Cover Fascia Systems (07 71 19 00-0193) 
. 
. 

 07 71 19 00-0199 EA Fascia Spillout Scupper For 3" To 5" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................... 98.18 3.61 

. 
 07 71 19 00-0200 EA Fascia Spillout Scupper For >5" To 7" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 

Systems ............................................................................................................................................................................. 103.33 3.61 
. 

 07 71 19 00-0201 EA Fascia Spillout Scupper For >7" To 9" Face Height, KYNAR 500® Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................. 105.59 3.61 

XXXXXXX 
. 
 07 71 19 00-0202  Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat (07 71 19 00-0183) 
. 
. 
 07 71 19 00-0203  0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0202) 
. 
. 

 07 71 19 00-0204 LF 3" To 5" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 22.70 2.57 

. 
 07 71 19 00-0205 LF >5" To 7" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 25.69 2.67 
. 

 07 71 19 00-0206 LF >7" To 9" Face Height, 0.040" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 27.26 2.78 

XXXXXXX 
. 
 07 71 19 00-0207  0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

System With Continuous Cleat (07 71 19 00-0202) 
. 
. 

 07 71 19 00-0208 LF 3" To 5" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 23.85 2.57 

. 
 07 71 19 00-0209 LF >5" To 7" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 

Continuous Cleat ................................................................................................................................................................. 27.16 2.67 
. 

 07 71 19 00-0210 LF >7" To 9" Face Height, 0.050" Thick, Clear Anodized Finish, Aluminum Snap-On Cover Fascia System With 
Continuous Cleat ................................................................................................................................................................. 28.91 2.78 

XXXXXXX 
. 
 07 71 19 00-0211  Accessories For Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

Systems (07 71 19 00-0202) 
. 
. 
 07 71 19 00-0212  Fascia Sumps For Clear Anodized Finish, Aluminum Snap-On Cover 

Fascia Systems (07 71 19 00-0211) 
. 
. 

 07 71 19 00-0213 EA Fascia Sump For 3" To 5" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia Systems .................... 152.80 3.61 
. 

 07 71 19 00-0214 EA Fascia Sump For >5" To 7" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia Systems .................. 165.73 3.61 
. 

 07 71 19 00-0215 EA Fascia Sump For >7" To 9" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia Systems .................. 171.39 3.61 

XXXXXXX 
. 
 07 71 19 00-0216  Fascia Spillout Scuppers For Clear Anodized Finish, Aluminum Snap-On 

Cover Fascia Systems (07 71 19 00-0211) 
. 
. 

 07 71 19 00-0217 EA Fascia Spillout Scupper For 3" To 5" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................. 120.92 3.61 

. 
 07 71 19 00-0218 EA Fascia Spillout Scupper For >5" To 7" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 

Systems ............................................................................................................................................................................. 127.36 3.61 
. 

 07 71 19 00-0219 EA Fascia Spillout Scupper For >7" To 9" Face Height, Clear Anodized Finish, Aluminum Snap-On Cover Fascia 
Systems ............................................................................................................................................................................. 130.18 3.61 

XXXXXXX 
. 
 07 71 23  Manufactured Gutters and Downspouts (07 71)

Note: Includes all necessary support straps. 
. 
. 
 07 71 23 00-0001  Aluminum Gutters And Downspouts (07 71 23) 
. 
. 
 07 71 23 00-0002  Aluminum Gutters (07 71 23 00-0001) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0003  K-Style Aluminum Gutters (07 71 23 00-0002) 
. 
. 

 07 71 23 00-0004 LF 5", 0.027" Thick, K-Style Aluminum Gutter ..............................................................................................................................9.31 4.17 
    For Up To 100', Add  1.96 
    For >100' To 250', Add  0.81 
    For >1,000', Deduct  -0.69 
    For Kynar 500® Finish, Add  1.09 

. 
 07 71 23 00-0005 LF 6", 0.027" Thick, K-Style Aluminum Gutter ............................................................................................................................ 10.32 4.40 

    For Up To 100', Add  2.12 
    For >100' To 250', Add  0.88 
    For >1,000', Deduct  -0.72 
    For Kynar 500® Finish, Add  1.40 
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. 
 07 71 23 00-0006 LF 5", 0.032" Thick, K-Style Aluminum Gutter .............................................................................................................................. 9.66 4.17 

    For Up To 100', Add  2.00 
    For >100' To 250', Add  0.83 
    For >1,000', Deduct  -0.69 
    For Kynar 500® Finish, Add  1.25 

. 
 07 71 23 00-0007 LF 6", 0.032" Thick, K-Style Aluminum Gutter ............................................................................................................................ 10.77 4.40 

    For Up To 100', Add  2.16 
    For >100' To 250', Add  0.90 
    For >1,000', Deduct  -0.72 
    For Kynar 500® Finish, Add  1.60 

. 
 07 71 23 00-0008 LF 7", 0.032" Thick, K-Style Aluminum Gutter ............................................................................................................................ 19.25 4.62 

    For Up To 100', Add  3.09 
    For >100' To 250', Add  1.35 
    For >1,000', Deduct  -0.78 
    For Kynar 500® Finish, Add  5.16 

. 
 07 71 23 00-0009 LF 8", 0.032" Thick, K-Style Aluminum Gutter ............................................................................................................................ 21.11 5.19 

    For Up To 100', Add  3.40 
    For >100' To 250', Add  1.48 
    For >1,000', Deduct  -0.86 
    For Kynar 500® Finish, Add  5.64 

. 
 07 71 23 00-0010 LF 8", 0.040" Thick, K-Style Aluminum Gutter ............................................................................................................................ 23.53 5.19 

    For Up To 100', Add  3.64 
    For >100' To 250', Add  1.61 
    For >1,000', Deduct  -0.86 
    For Kynar 500® Finish, Add  6.73 

XXXXXXX 
. 
 07 71 23 00-0011  Half Round Aluminum Gutters (07 71 23 00-0002) 
. 
. 

 07 71 23 00-0012 LF 5", 0.027" Thick, Half Round Aluminum Gutter ..................................................................................................................... 16.32 4.17 
    For Up To 100', Add  2.66 
    For >100' To 250', Add  1.16 
    For >1,000', Deduct  -0.69 
    For Kynar 500® Finish, Add  4.25 

. 
 07 71 23 00-0013 LF 6", 0.032" Thick, Half Round Aluminum Gutter ..................................................................................................................... 19.51 4.40 

    For Up To 100', Add  3.03 
    For >100' To 250', Add  1.34 
    For >1,000', Deduct  -0.72 
    For Kynar 500® Finish, Add  5.53 

XXXXXXX 
. 
 07 71 23 00-0014  Box Style Aluminum Gutters (07 71 23 00-0002) 
. 
. 

 07 71 23 00-0015 LF 6", 0.027" Thick, Box Style Aluminum Gutter ........................................................................................................................ 17.33 5.19 
    For Up To 100', Add  3.02 
    For >100' To 250', Add  1.30 
    For >1,000', Deduct  -0.86 
    For Kynar 500® Finish, Add  3.94 

. 
 07 71 23 00-0016 LF 6", 0.032" Thick, Box Style Aluminum Gutter ........................................................................................................................ 17.37 5.19 

    For Up To 100', Add  3.02 
    For >100' To 250', Add  1.30 
    For >1,000', Deduct  -0.86 
    For Kynar 500® Finish, Add  3.96 

. 
 07 71 23 00-0017 LF 7", 0.032" Thick, Box Style Aluminum Gutter ........................................................................................................................ 20.10 5.53 

    For Up To 100', Add  3.38 
    For >100' To 250', Add  1.46 
    For >1,000', Deduct  -0.91 
    For Kynar 500® Finish, Add  4.94 

. 
 07 71 23 00-0018 LF 8", 0.032" Thick, Box Style Aluminum Gutter ........................................................................................................................ 22.62 5.86 

    For Up To 100', Add  3.72 
    For >100' To 250', Add  1.62 
    For >1,000', Deduct  -0.97 
    For Kynar 500® Finish, Add  5.81 

XXXXXXX 
. 
 07 71 23 00-0019  Aluminum Gutter End Caps (07 71 23 00-0001) 
. 
. 
 07 71 23 00-0020  K-Style, Aluminum Gutter End Caps (07 71 23 00-0019) 
. 
. 

 07 71 23 00-0021 EA 5", K-Style Aluminum Gutter End Cap .................................................................................................................................... 3.10  
    For Kynar 500® Finish, Add  0.38 

. 
 07 71 23 00-0022 EA 6", K-Style Aluminum Gutter End Cap .................................................................................................................................... 3.79  

    For Kynar 500® Finish, Add  0.69 
. 

 07 71 23 00-0023 EA 7", K-Style Aluminum Gutter End Cap .................................................................................................................................... 7.97  
    For Kynar 500® Finish, Add  2.57 

. 
 07 71 23 00-0024 EA 8", K-Style Aluminum Gutter End Cap .................................................................................................................................... 9.24  

    For Kynar 500® Finish, Add  3.14 

XXXXXXX 
. 
 07 71 23 00-0025  Half Round, Aluminum Gutter End Caps (07 71 23 00-0019) 
. 
. 

 07 71 23 00-0026 EA 5", Half Round Aluminum Gutter End Cap .............................................................................................................................. 4.86  
    For Kynar 500® Finish, Add  1.17 

. 
 07 71 23 00-0027 EA 6", Half Round Aluminum Gutter End Cap .............................................................................................................................. 7.39  

    For Kynar 500® Finish, Add  2.31 

XXXXXXX 
. 
 07 71 23 00-0028  Box Style, Aluminum Gutter End Caps (07 71 23 00-0019) 
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. 

. 
 07 71 23 00-0029 EA 6", Box Style Aluminum Gutter End Cap .................................................................................................................................8.67  

    For Kynar 500® Finish, Add  2.88 
. 

 07 71 23 00-0030 EA 7", Box Style Aluminum Gutter End Cap .................................................................................................................................9.40  
    For Kynar 500® Finish, Add  3.21 

. 
 07 71 23 00-0031 EA 8", Box Style Aluminum Gutter End Cap ............................................................................................................................... 11.00  

    For Kynar 500® Finish, Add  3.93 

XXXXXXX 
. 
 07 71 23 00-0032  Aluminum Gutter Miters (07 71 23 00-0001) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0033  K-Style, Aluminum Gutter Miters (07 71 23 00-0032) 
. 
. 

 07 71 23 00-0034 EA 5", K-Style Aluminum Gutter Miter ........................................................................................................................................ 18.07  
    For Kynar 500® Finish, Add  3.01 

. 
 07 71 23 00-0035 EA 6", K-Style Aluminum Gutter Miter ........................................................................................................................................ 23.74  

    For Kynar 500® Finish, Add  5.20 
. 

 07 71 23 00-0036 EA 7", K-Style Aluminum Gutter Miter ........................................................................................................................................ 68.62  
    For Kynar 500® Finish, Add  25.04 

. 
 07 71 23 00-0037 EA 8", K-Style Aluminum Gutter Miter ........................................................................................................................................ 74.46  

    For Kynar 500® Finish, Add  27.27 

XXXXXXX 
. 
 07 71 23 00-0038  Half Round, Aluminum Gutter Miters (07 71 23 00-0032) 
. 
. 

 07 71 23 00-0039 EA 5", Half Round Aluminum Gutter Miter .................................................................................................................................. 30.33  
    For Kynar 500® Finish, Add  8.52 

. 
 07 71 23 00-0040 EA 6", Half Round Aluminum Gutter Miter .................................................................................................................................. 47.07  

    For Kynar 500® Finish, Add  15.70 

XXXXXXX 
. 
 07 71 23 00-0041  Box Style, Aluminum Gutter Miters (07 71 23 00-0032) 
. 
. 

 07 71 23 00-0042 EA 6", Box Style Aluminum Gutter Miter ..................................................................................................................................... 55.79  
    For Kynar 500® Finish, Add  19.62 

. 
 07 71 23 00-0043 EA 7", Box Style Aluminum Gutter Miter ..................................................................................................................................... 82.53  

    For Kynar 500® Finish, Add  31.30 
. 

 07 71 23 00-0044 EA 8", Box Style Aluminum Gutter Miter ..................................................................................................................................... 89.61  
    For Kynar 500® Finish, Add  34.08 

XXXXXXX 
. 
 07 71 23 00-0045  Aluminum Gutter Wire Strainers (07 71 23 00-0001) 
. 
. 

 07 71 23 00-0046 EA 3" Diameter, Round Aluminum Wire Strainer ........................................................................................................................ 12.26 2.82 
    For Kynar 500® Finish, Add  2.88 
    For 0.024" Thick, Add  0.89 
    For 0.027" Thick, Add  1.85 
    For 0.031" Thick, Add  2.68 

. 
 07 71 23 00-0047 EA 4" Diameter, Round Aluminum Wire Strainer ........................................................................................................................ 17.64 2.82 

    For Kynar 500® Finish, Add  5.30 
    For 0.024" Thick, Add  1.65 
    For 0.027" Thick, Add  3.41 
    For 0.031" Thick, Add  4.94 

XXXXXXX 
. 
 07 71 23 00-0048  Aluminum Downspouts (07 71 23 00-0001) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0049  Round Aluminum Downspouts (07 71 23 00-0048) 
. 
. 

 07 71 23 00-0050 LF 3" Diameter, 0.019" Thick, Round Aluminum Downspout .......................................................................................................6.26 2.71 
    For Up To 100', Add  1.07 
    For >100 To 250', Add  0.46 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  1.50 
    For 0.024" Thick, Add  0.47 
    For 0.027" Thick, Add  0.97 
    For 0.031" Thick, Add  1.40 

. 
 07 71 23 00-0051 LF 4" Diameter, 0.019" Thick, Round Aluminum Downspout .......................................................................................................7.04 2.71 

    For Up To 100', Add  1.14 
    For >100 To 250', Add  0.50 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  1.85 
    For 0.024" Thick, Add  0.58 
    For 0.027" Thick, Add  1.19 
    For 0.031" Thick, Add  1.73 

XXXXXXX 
. 
 07 71 23 00-0052  Rectangular Aluminum Downspouts (07 71 23 00-0048) 
. 
. 

 07 71 23 00-0053 LF 2" x 3", 0.019" Thick, Rectangular Aluminum Downspout .......................................................................................................4.64 2.71 
    For Up To 100', Add  0.90 
    For >100 To 250', Add  0.38 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  0.77 
    For 0.024" Thick, Add  0.24 
    For 0.027" Thick, Add  0.50 
    For 0.031" Thick, Add  0.72 
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. 
 07 71 23 00-0054 LF 3" x 4", 0.019" Thick, Rectangular Aluminum Downspout ....................................................................................................... 5.63 2.71 

    For Up To 100', Add  1.00 
    For >100 To 250', Add  0.43 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  1.22 
    For 0.024" Thick, Add  0.38 
    For 0.027" Thick, Add  0.78 
    For 0.031" Thick, Add  1.13 

. 
 07 71 23 00-0055 LF 4" x 5", 0.019" Thick, Rectangular Aluminum Downspout ....................................................................................................... 9.81 2.71 

    For Up To 100', Add  1.42 
    For >100 To 250', Add  0.64 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  3.10 
    For 0.024" Thick, Add  0.96 
    For 0.027" Thick, Add  2.00 
    For 0.031" Thick, Add  2.89 

XXXXXXX 
. 
 07 71 23 00-0056  Aluminum Devices (07 71 23 00-0001) 
. 
. 

 07 71 23 00-0057 EA Thru-Wall Aluminum Scupper Outlet ................................................................................................................................... 178.83 23.16 
    For Kynar 500® Finish, Add  45.73 

. 
 07 71 23 00-0058 EA  Aluminum Leader/Conductor Head ..................................................................................................................................... 196.42 25.74 

    For Kynar 500® Finish, Add  65.23 

XXXXXXX 
. 
 07 71 23 00-0059  Copper Gutters And Downspouts (07 71 23) 
. 
. 
 07 71 23 00-0060  Copper Gutters (07 71 23 00-0059) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0061  K-Style Copper Gutters (07 71 23 00-0060) 
. 
. 

 07 71 23 00-0062 LF 4", 16 Ounce, K-Style Copper Gutter .................................................................................................................................... 17.40 3.95 
    For Up To 100', Add  2.72 
    For >100' To 250', Add  1.20 
    For >1,000', Deduct  -0.65 

. 
 07 71 23 00-0063 LF 5", 16 Ounce, K-Style Copper Gutter .................................................................................................................................... 24.52 4.17 

    For Up To 100', Add  3.48 
    For >100' To 250', Add  1.57 
    For >1,000', Deduct  -0.69 

. 
 07 71 23 00-0064 LF 6", 16 Ounce, K-Style Copper Gutter .................................................................................................................................... 29.20 4.40 

    For Up To 100', Add  4.00 
    For >100' To 250', Add  1.82 
    For >1,000', Deduct  -0.72 

. 
 07 71 23 00-0065 LF 5", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 30.87 4.17 

    For Up To 100', Add  4.12 
    For >100' To 250', Add  1.89 
    For >1,000', Deduct  -0.69 

. 
 07 71 23 00-0066 LF 6", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 38.19 4.40 

    For Up To 100', Add  4.90 
    For >100' To 250', Add  2.27 
    For >1,000', Deduct  -0.72 

. 
 07 71 23 00-0067 LF 7", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 44.47 4.62 

    For Up To 100', Add  5.61 
    For >100' To 250', Add  2.61 
    For >1,000', Deduct  -0.78 

. 
 07 71 23 00-0068 LF 8", 20 Ounce, K-Style Copper Gutter .................................................................................................................................... 49.44 5.19 

    For Up To 100', Add  6.23 
    For >100' To 250', Add  2.90 
    For >1,000', Deduct  -0.86 

XXXXXXX 
. 
 07 71 23 00-0069  Half Round Copper Gutters (07 71 23 00-0060) 
. 
. 

 07 71 23 00-0070 LF 5", 16 Ounce, Half Round Copper Gutter .............................................................................................................................. 21.22 4.17 
    For Up To 100', Add  3.15 
    For >100' To 250', Add  1.41 
    For >1,000', Deduct  -0.69 

. 
 07 71 23 00-0071 LF 6", 16 Ounce, Half Round Copper Gutter .............................................................................................................................. 26.74 4.40 

    For Up To 100', Add  3.76 
    For >100' To 250', Add  1.70 
    For >1,000', Deduct  -0.72 

. 
 07 71 23 00-0072 LF 7", 16 Ounce, Half Round Copper Gutter .............................................................................................................................. 44.53 4.62 

    For Up To 100', Add  5.62 
    For >100' To 250', Add  2.62 
    For >1,000', Deduct  -0.78 

. 
 07 71 23 00-0073 LF 5", 20 Ounce, Half Round Copper Gutter .............................................................................................................................. 24.69 4.17 

    For Up To 100', Add  3.50 
    For >100' To 250', Add  1.58 
    For >1,000', Deduct  -0.69 

. 
 07 71 23 00-0074 LF 6", 20 Ounce, Half Round Copper Gutter .............................................................................................................................. 30.42 4.40 

    For Up To 100', Add  4.13 
    For >100' To 250', Add  1.88 
    For >1,000', Deduct  -0.72 

. 
 07 71 23 00-0075 LF 7", 20 Ounce, Half Round Copper Gutter .............................................................................................................................. 46.78 4.62 

    For Up To 100', Add  5.85 
    For >100' To 250', Add  2.73 
    For >1,000', Deduct  -0.78 
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. 
 07 71 23 00-0076 LF 8", 20 Ounce, Half Round Copper Gutter .............................................................................................................................. 53.13 5.19 

    For Up To 100', Add  6.60 
    For >100' To 250', Add  3.09 
    For >1,000', Deduct  -0.86 

XXXXXXX 
. 
 07 71 23 00-0077  Box Style Copper Gutters (07 71 23 00-0060) 
. 
. 

 07 71 23 00-0078 LF 5", 16 Ounce, Box Style Copper Gutter................................................................................................................................. 24.33 4.73 
    For Up To 100', Add  3.62 
    For >100' To 250', Add  1.61 
    For >1,000', Deduct  -0.79 

. 
 07 71 23 00-0079 LF 6", 16 Ounce, Box Style Copper Gutter................................................................................................................................. 26.13 5.19 

    For Up To 100', Add  3.90 
    For >100' To 250', Add  1.74 
    For >1,000', Deduct  -0.86 

. 
 07 71 23 00-0080 LF 7", 16 Ounce, Box Style Copper Gutter................................................................................................................................. 31.60 5.53 

    For Up To 100', Add  4.53 
    For >100' To 250', Add  2.04 
    For >1,000', Deduct  -0.91 

. 
 07 71 23 00-0081 LF 8", 16 Ounce, Box Style Copper Gutter................................................................................................................................. 32.30 5.86 

    For Up To 100', Add  4.69 
    For >100' To 250', Add  2.10 
    For >1,000', Deduct  -0.97 

. 
 07 71 23 00-0082 LF 5", 20 Ounce, Box Style Copper Gutter................................................................................................................................. 27.71 4.73 

    For Up To 100', Add  3.96 
    For >100' To 250', Add  1.78 
    For >1,000', Deduct  -0.79 

. 
 07 71 23 00-0083 LF 6", 20 Ounce, Box Style Copper Gutter................................................................................................................................. 29.52 5.19 

    For Up To 100', Add  4.24 
    For >100' To 250', Add  1.90 
    For >1,000', Deduct  -0.86 

. 
 07 71 23 00-0084 LF 7", 20 Ounce, Box Style Copper Gutter................................................................................................................................. 34.98 5.53 

    For Up To 100', Add  4.87 
    For >100' To 250', Add  2.21 
    For >1,000', Deduct  -0.91 

. 
 07 71 23 00-0085 LF 8", 20 Ounce, Box Style Copper Gutter................................................................................................................................. 35.69 5.86 

    For Up To 100', Add  5.02 
    For >100' To 250', Add  2.27 
    For >1,000', Deduct  -0.97 

XXXXXXX 
. 
 07 71 23 00-0086  Copper Gutter End Caps (07 71 23 00-0059) 
. 
. 
 07 71 23 00-0087  K-Style, Copper Gutter End Caps (07 71 23 00-0086) 
. 
. 

 07 71 23 00-0088 EA 4", K-Style Copper Gutter End Cap .........................................................................................................................................6.00  
. 

 07 71 23 00-0089 EA 5", K-Style Copper Gutter End Cap .........................................................................................................................................6.42  
. 

 07 71 23 00-0090 EA 6", K-Style Copper Gutter End Cap .........................................................................................................................................6.83  
. 

 07 71 23 00-0091 EA 7", K-Style Copper Gutter End Cap ....................................................................................................................................... 17.91  
. 

 07 71 23 00-0092 EA 8", K-Style Copper Gutter End Cap ....................................................................................................................................... 21.80  

XXXXXXX 
. 
 07 71 23 00-0093  Half Round, Copper Gutter End Caps (07 71 23 00-0086) 
. 
. 

 07 71 23 00-0094 EA 4", Half Round Copper Gutter End Cap ..................................................................................................................................7.23  
. 

 07 71 23 00-0095 EA 5", Half Round Copper Gutter End Cap ..................................................................................................................................8.11  
. 

 07 71 23 00-0096 EA 6", Half Round Copper Gutter End Cap ................................................................................................................................ 12.16  
. 

 07 71 23 00-0097 EA 7", Half Round Copper Gutter End Cap ................................................................................................................................ 36.30  
. 

 07 71 23 00-0098 EA 8", Half Round Copper Gutter End Cap ................................................................................................................................ 42.85  

XXXXXXX 
. 
 07 71 23 00-0099  Box Style, Copper Gutter End Caps (07 71 23 00-0086) 
. 
. 

 07 71 23 00-0100 EA 5", Box Style Copper Gutter End Cap ................................................................................................................................... 13.76  
. 

 07 71 23 00-0101 EA 6", Box Style Copper Gutter End Cap ................................................................................................................................... 14.44  
. 

 07 71 23 00-0102 EA 7", Box Style Copper Gutter End Cap ................................................................................................................................... 15.11  
. 

 07 71 23 00-0103 EA 8", Box Style Copper Gutter End Cap ................................................................................................................................... 16.47  

XXXXXXX 
. 
 07 71 23 00-0104  Copper Gutter Miters (07 71 23 00-0059) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0105  K-Style, Copper Gutter Miters (07 71 23 00-0104) 
. 
. 

 07 71 23 00-0106 EA 4", K-Style Copper Gutter Miter ............................................................................................................................................. 38.35  
. 

 07 71 23 00-0107 EA 5", K-Style Copper Gutter Miter ............................................................................................................................................. 43.42  
. 

 07 71 23 00-0108 EA 6", K-Style Copper Gutter Miter ............................................................................................................................................. 62.22  
. 

 07 71 23 00-0109 EA 7", K-Style Copper Gutter Miter ............................................................................................................................................. 87.74  
. 

 07 71 23 00-0110 EA 8", K-Style Copper Gutter Miter ........................................................................................................................................... 102.85  

XXXXXXX 
. 
 07 71 23 00-0111  Half Round, Copper Gutter Miters (07 71 23 00-0104) 
. 
. 

 07 71 23 00-0112 EA 4", Half Round Copper Gutter Miter ...................................................................................................................................... 59.51  
. 

 07 71 23 00-0113 EA 5", Half Round Copper Gutter Miter ...................................................................................................................................... 55.14  
. 

 07 71 23 00-0114 EA 6", Half Round Copper Gutter Miter ...................................................................................................................................... 79.18  
. 

 07 71 23 00-0115 EA 7", Half Round Copper Gutter Miter ...................................................................................................................................... 94.33  
. 

 07 71 23 00-0116 EA 8", Half Round Copper Gutter Miter .................................................................................................................................... 111.37  
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XXXXXXX 
. 
 07 71 23 00-0117  Box Style, Copper Gutter Miters (07 71 23 00-0104) 
. 
. 

 07 71 23 00-0118 EA 5", 16 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 65.44  
. 

 07 71 23 00-0119 EA 6", 16 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 67.58  
. 

 07 71 23 00-0120 EA 7", 16 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 73.78  
. 

 07 71 23 00-0121 EA 8", 16 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 75.30  
. 

 07 71 23 00-0122 EA 5", 20 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 72.20  
. 

 07 71 23 00-0123 EA 6", 20 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 74.35  
. 

 07 71 23 00-0124 EA 7", 20 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 80.55  
. 

 07 71 23 00-0125 EA 8", 20 Ounce Box Style Copper Gutter Miter ........................................................................................................................ 88.21  

XXXXXXX 
. 
 07 71 23 00-0126  Copper Gutter Wire Strainers (07 71 23 00-0059) 
. 
. 

 07 71 23 00-0127 EA  2" Diameter, Round Copper Wire Strainer ............................................................................................................................ 15.54 2.82 
. 

 07 71 23 00-0128 EA  3" Diameter, Round Copper Wire Strainer ............................................................................................................................ 18.72 2.82 
. 

 07 71 23 00-0129 EA  4" Diameter, Round Copper Wire Strainer ............................................................................................................................ 29.08 2.82 
. 

 07 71 23 00-0130 EA  5" Diameter, Round Copper Wire Strainer ............................................................................................................................ 38.11 2.82 
. 

 07 71 23 00-0131 EA 6" Diameter, Round Copper Wire Strainer ............................................................................................................................ 45.68 2.82 

XXXXXXX 
. 
 07 71 23 00-0132  Copper Downspouts (07 71 23 00-0059) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0133  Round Copper Downspouts (07 71 23 00-0132) 
. 
. 

 07 71 23 00-0134 LF 2" Diameter, 16 Ounce, Round Copper Downspout .............................................................................................................. 24.38 2.71 
    For Up To 100', Add  2.88 
    For >100 To 250', Add  1.37 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0135 LF 3" Diameter, 16 Ounce, Round Copper Downspout .............................................................................................................. 17.06 2.71 

    For Up To 100', Add  2.15 
    For >100 To 250', Add  1.00 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0136 LF 4" Diameter, 16 Ounce, Round Copper Downspout .............................................................................................................. 21.44 2.71 

    For Up To 100', Add  2.58 
    For >100 To 250', Add  1.22 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0137 LF 5" Diameter, 16 Ounce, Round Copper Downspout .............................................................................................................. 34.10 2.71 

    For Up To 100', Add  3.85 
    For >100 To 250', Add  1.85 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0138 LF 6" Diameter, 16 Ounce, Round Copper Downspout .............................................................................................................. 43.78 2.71 

    For Up To 100', Add  4.82 
    For >100 To 250', Add  2.34 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0139 LF 3" Diameter, 20 Ounce, Round Copper Downspout .............................................................................................................. 22.99 2.71 

    For Up To 100', Add  2.74 
    For >100 To 250', Add  1.30 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0140 LF 4" Diameter, 20 Ounce, Round Copper Downspout .............................................................................................................. 29.75 2.71 

    For Up To 100', Add  3.41 
    For >100 To 250', Add  1.63 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0141 LF 5" Diameter, 20 Ounce, Round Copper Downspout .............................................................................................................. 45.09 2.71 

    For Up To 100', Add  4.95 
    For >100 To 250', Add  2.40 
    For >1,000', Deduct  -0.29 

XXXXXXX 
. 
 07 71 23 00-0142  Square Copper Downspouts (07 71 23 00-0132) 
. 
. 

 07 71 23 00-0143 LF 3" Diameter, 16 Ounce, Square Copper Downspout ............................................................................................................. 11.89 2.71 
    For Up To 100', Add  1.63 
    For >100 To 250', Add  0.74 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0144 LF 4" Diameter, 16 Ounce, Square Copper Downspout ............................................................................................................. 14.80 2.71 

    For Up To 100', Add  1.92 
    For >100 To 250', Add  0.89 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0145 LF 5" Diameter, 16 Ounce, Square Copper Downspout ............................................................................................................. 21.08 2.71 

    For Up To 100', Add  2.55 
    For >100 To 250', Add  1.20 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0146 LF 3" Diameter, 20 Ounce, Square Copper Downspout ............................................................................................................. 13.69 2.71 

    For Up To 100', Add  1.81 
    For >100 To 250', Add  0.83 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0147 LF 4" Diameter, 20 Ounce, Square Copper Downspout ............................................................................................................. 17.32 2.71 

    For Up To 100', Add  2.17 
    For >100 To 250', Add  1.01 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0148 LF 5" Diameter, 20 Ounce, Square Copper Downspout ............................................................................................................. 24.77 2.71 

    For Up To 100', Add  2.92 
    For >100 To 250', Add  1.39 
    For >1,000', Deduct  -0.29 
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XXXXXXX 
. 
 07 71 23 00-0149  Rectangular Copper Downspouts (07 71 23 00-0132) 
. 
. 

 07 71 23 00-0150 LF 2" x 3", 16 Ounce, Rectangular Copper Downspout ............................................................................................................. 17.51 2.71 
    For Up To 100', Add  2.19 
    For >100 To 250', Add  1.02 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0151 LF 3" x 4", 16 Ounce, Rectangular Copper Downspout ............................................................................................................. 22.08 2.71 

    For Up To 100', Add  2.65 
    For >100 To 250', Add  1.25 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0152 LF 4" x 5", 16 Ounce, Rectangular Copper Downspout ............................................................................................................. 31.30 2.71 

    For Up To 100', Add  3.57 
    For >100 To 250', Add  1.71 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0153 LF 2" x 3", 20 Ounce, Rectangular Copper Downspout ............................................................................................................. 20.35 2.71 

    For Up To 100', Add  2.47 
    For >100 To 250', Add  1.16 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0154 LF 3" x 4", 20 Ounce, Rectangular Copper Downspout ............................................................................................................. 26.02 2.71 

    For Up To 100', Add  3.04 
    For >100 To 250', Add  1.45 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0155 LF 4" x 5", 20 Ounce, Rectangular Copper Downspout ............................................................................................................. 37.24 2.71 

    For Up To 100', Add  4.16 
    For >100 To 250', Add  2.01 
    For >1,000', Deduct  -0.29 

XXXXXXX 
. 
 07 71 23 00-0156  Copper Devices And Accessories (07 71 23 00-0059) 
. 
. 

 07 71 23 00-0157 EA  Thru-Wall Copper Scupper Outlet ....................................................................................................................................... 199.31 23.16 
. 

 07 71 23 00-0158 EA  Copper Leader/Conductor Head ......................................................................................................................................... 283.92 25.74 
. 

 07 71 23 00-0159 EA  Copper Eave Box ................................................................................................................................................................ 128.79 16.91 

XXXXXXX 
. 
 07 71 23 00-0160  Galvanized Steel Gutters And Downspouts (07 71 23) 
. 
. 
 07 71 23 00-0161  Galvanized Steel Gutters (07 71 23 00-0160) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0162  K-Style Galvanized Steel Gutters (07 71 23 00-0161) 
. 
. 

 07 71 23 00-0163 LF 5", 26 Gauge, K-Style Galvanized Steel Gutter ..................................................................................................................... 11.10 4.17 
    For Up To 100', Add  2.14 
    For >100' To 250', Add  0.90 
    For >1,000', Deduct  -0.69 
    For Kynar 500® Finish, Add  1.90 
    For 24 Gauge, Add  1.18 
    For 22 Gauge, Add  2.32 

. 
 07 71 23 00-0164 LF 6", 26 Gauge, K-Style Galvanized Steel Gutter ..................................................................................................................... 12.73 4.40 

    For Up To 100', Add  2.36 
    For >100' To 250', Add  1.00 
    For >1,000', Deduct  -0.72 
    For Kynar 500® Finish, Add  2.48 
    For 24 Gauge, Add  1.54 
    For 22 Gauge, Add  3.03 

. 
 07 71 23 00-0165 LF 7", 26 Gauge, K-Style Galvanized Steel Gutter ..................................................................................................................... 24.72 4.62 

    For Up To 100', Add  3.64 
    For >100' To 250', Add  1.63 
    For >1,000', Deduct  -0.78 
    For Kynar 500® Finish, Add  7.62 
    For 24 Gauge, Add  4.74 
    For 22 Gauge, Add  9.32 

. 
 07 71 23 00-0166 LF 8", 26 Gauge, K-Style Galvanized Steel Gutter ..................................................................................................................... 26.16 5.19 

    For Up To 100', Add  3.90 
    For >100' To 250', Add  1.74 
    For >1,000', Deduct  -0.86 
    For Kynar 500® Finish, Add  7.92 
    For 24 Gauge, Add  4.93 
    For 22 Gauge, Add  9.67 

XXXXXXX 
. 
 07 71 23 00-0167  Half Round Galvanized Steel Gutters (07 71 23 00-0161) 
. 
. 

 07 71 23 00-0168 LF 5", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 15.46 4.17 
    For Up To 100', Add  2.58 
    For >100' To 250', Add  1.12 
    For >1,000', Deduct  -0.69 
    For Kynar 500® Finish, Add  3.86 
    For 24 Gauge, Add  2.40 
    For 22 Gauge, Add  4.72 
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. 
 07 71 23 00-0169 LF 6", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 19.15 4.40 

    For Up To 100', Add  3.00 
    For >100' To 250', Add  1.32 
    For >1,000', Deduct  -0.72 
    For Kynar 500® Finish, Add  5.37 
    For 24 Gauge, Add  3.34 
    For 22 Gauge, Add  6.56 

. 
 07 71 23 00-0170 LF 7", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 45.77 4.62 

    For Up To 100', Add  5.74 
    For >100' To 250', Add  2.68 
    For >1,000', Deduct  -0.78 
    For Kynar 500® Finish, Add  17.10 
    For 24 Gauge, Add  10.64 
    For 22 Gauge, Add  20.89 

. 
 07 71 23 00-0171 LF 8", 26 Gauge, Half Round Galvanized Steel Gutter .............................................................................................................. 48.89 5.19 

    For Up To 100', Add  6.17 
    For >100' To 250', Add  2.87 
    For >1,000', Deduct  -0.86 
    For Kynar 500® Finish, Add  18.14 
    For 24 Gauge, Add  11.29 
    For 22 Gauge, Add  22.18 

XXXXXXX 
. 
 07 71 23 00-0172  Box Style Galvanized Steel Gutters (07 71 23 00-0161) 
. 
. 

 07 71 23 00-0173 LF 5", 24 Gauge, Box Style Galvanized Steel Gutter ................................................................................................................. 18.42 4.73 
    For Up To 100', Add  3.03 
    For >100' To 250', Add  1.32 
    For >1,000', Deduct  -0.79 
    For Kynar 500® Finish, Add  4.73 
    For 22 Gauge, Add  2.31 

. 
 07 71 23 00-0174 LF 6", 24 Gauge, Box Style Galvanized Steel Gutter ................................................................................................................. 21.45 5.19 

    For Up To 100', Add  3.43 
    For >100' To 250', Add  1.50 
    For >1,000', Deduct  -0.86 
    For Kynar 500® Finish, Add  5.80 
    For 22 Gauge, Add  2.83 

. 
 07 71 23 00-0175 LF 7", 24 Gauge, Box Style Galvanized Steel Gutter ................................................................................................................. 26.40 4.62 

    For Up To 100', Add  3.81 
    For >100' To 250', Add  1.71 
    For >1,000', Deduct  -0.78 
    For Kynar 500® Finish, Add  8.38 
    For 22 Gauge, Add  4.10 

. 
 07 71 23 00-0176 LF 8", 24 Gauge, Box Style Galvanized Steel Gutter ................................................................................................................. 29.57 5.86 

    For Up To 100', Add  4.41 
    For >100' To 250', Add  1.96 
    For >1,000', Deduct  -0.97 
    For Kynar 500® Finish, Add  8.94 
    For 22 Gauge, Add  4.37 

XXXXXXX 
. 
 07 71 23 00-0177  Galvanized Steel Gutter End Caps (07 71 23 00-0160) 
. 
. 
 07 71 23 00-0178  K-Style, Galvanized Steel Gutter End Caps (07 71 23 00-0177) 
. 
. 

 07 71 23 00-0179 EA 5", K-Style Galvanized Steel Gutter End Cap ......................................................................................................................... 4.79  
    For Kynar 500® Finish, Add  1.14 

. 
 07 71 23 00-0180 EA 6", K-Style Galvanized Steel Gutter End Cap ......................................................................................................................... 5.45  

    For Kynar 500® Finish, Add  1.44 
. 

 07 71 23 00-0181 EA 7", K-Style Galvanized Steel Gutter End Cap ....................................................................................................................... 11.35  
    For Kynar 500® Finish, Add  4.09 

. 
 07 71 23 00-0182 EA 8", K-Style Galvanized Steel Gutter End Cap ....................................................................................................................... 16.29  

    For Kynar 500® Finish, Add  6.31 

XXXXXXX 
. 
 07 71 23 00-0183  Half Round, Galvanized Steel Gutter End Caps (07 71 23 00-0177) 
. 
. 

 07 71 23 00-0184 EA 5", Half Round Galvanized Steel Gutter End Cap ................................................................................................................... 6.04  
    For Kynar 500® Finish, Add  1.70 

. 
 07 71 23 00-0185 EA 6", Half Round Galvanized Steel Gutter End Cap ................................................................................................................... 6.89  

    For Kynar 500® Finish, Add  2.08 
. 

 07 71 23 00-0186 EA 7", Half Round Galvanized Steel Gutter End Cap ................................................................................................................. 12.48  
    For Kynar 500® Finish, Add  4.60 

. 
 07 71 23 00-0187 EA 8", Half Round Galvanized Steel Gutter End Cap ................................................................................................................. 16.73  

    For Kynar 500® Finish, Add  6.51 

XXXXXXX 
. 
 07 71 23 00-0188  Box Style, Galvanized Steel Gutter End Caps (07 71 23 00-0177) 
. 
. 

 07 71 23 00-0189 EA 5", Box Style Galvanized Steel Gutter End Cap .................................................................................................................... 10.51  
    For Kynar 500® Finish, Add  3.71 

. 
 07 71 23 00-0190 EA 6", Box Style Galvanized Steel Gutter End Cap .................................................................................................................... 12.57  

    For Kynar 500® Finish, Add  4.64 
. 

 07 71 23 00-0191 EA 7", Box Style Galvanized Steel Gutter End Cap .................................................................................................................... 14.03  
    For Kynar 500® Finish, Add  5.30 

. 
 07 71 23 00-0192 EA 8", Box Style Galvanized Steel Gutter End Cap .................................................................................................................... 18.66  

    For Kynar 500® Finish, Add  7.38 

XXXXXXX 



07
 07 Thermal And Moisture Protection 

07 70 Roof and Wall Specialties and Accessories
07 71 Roof Specialties 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 07 - 116 Monterey County Facilities

. 
 07 71 23 00-0193  Galvanized Steel Gutter Miters (07 71 23 00-0160) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0194  K-Style, Galvanized Steel Gutter Miters (07 71 23 00-0193) 
. 
. 

 07 71 23 00-0195 EA 5", K-Style Galvanized Steel Gutter Miter ............................................................................................................................. 28.52  
    For Kynar 500® Finish, Add  7.71 

. 
 07 71 23 00-0196 EA 6", K-Style Galvanized Steel Gutter Miter ............................................................................................................................. 44.95  

    For Kynar 500® Finish, Add  14.75 
. 

 07 71 23 00-0197 EA 7", K-Style Galvanized Steel Gutter Miter ............................................................................................................................. 70.61  
    For Kynar 500® Finish, Add  25.94 

. 
 07 71 23 00-0198 EA 8", K-Style Galvanized Steel Gutter Miter ............................................................................................................................. 79.23  

    For Kynar 500® Finish, Add  29.41 

XXXXXXX 
. 
 07 71 23 00-0199  Half Round, Galvanized Steel Gutter Miters (07 71 23 00-0193) 
. 
. 

 07 71 23 00-0200 EA 5", Half Round Galvanized Steel Gutter Miter ....................................................................................................................... 38.20  
    For Kynar 500® Finish, Add  12.06 

. 
 07 71 23 00-0201 EA 6", Half Round Galvanized Steel Gutter Miter ....................................................................................................................... 42.81  

    For Kynar 500® Finish, Add  13.78 
. 

 07 71 23 00-0202 EA 7", Half Round Galvanized Steel Gutter Miter ..................................................................................................................... 117.14  
    For Kynar 500® Finish, Add  46.88 

. 
 07 71 23 00-0203 EA 8", Half Round Galvanized Steel Gutter Miter ..................................................................................................................... 123.83  

    For Kynar 500® Finish, Add  49.48 

XXXXXXX 
. 
 07 71 23 00-0204  Box Style, Galvanized Steel Gutter Miters (07 71 23 00-0193) 
. 
. 

 07 71 23 00-0205 EA 5", Box Style Galvanized Steel Gutter Miter .......................................................................................................................... 36.27  
    For Kynar 500® Finish, Add  11.20 

. 
 07 71 23 00-0206 EA 6", Box Style Galvanized Steel Gutter Miter .......................................................................................................................... 57.77  

    For Kynar 500® Finish, Add  20.52 
. 

 07 71 23 00-0207 EA 7", Box Style Galvanized Steel Gutter Miter .......................................................................................................................... 74.47  
    For Kynar 500® Finish, Add  27.68 

. 
 07 71 23 00-0208 EA 8", Box Style Galvanized Steel Gutter Miter .......................................................................................................................... 79.23  

    For Kynar 500® Finish, Add  29.41 

XXXXXXX 
. 
 07 71 23 00-0209  Galvanized Steel Gutter Wire Strainers (07 71 23 00-0160) 
. 
. 

 07 71 23 00-0210 EA 3" Diameter, Round Galvanized Steel Wire Strainer ............................................................................................................. 10.96 2.82 
    For Kynar 500® Finish, Add  2.29 

. 
 07 71 23 00-0211 EA 4" Diameter, Round Galvanized Steel Wire Strainer ............................................................................................................. 15.29 2.82 

    For Kynar 500® Finish, Add  4.24 

XXXXXXX 
. 
 07 71 23 00-0212  Galvanized Steel Downspouts (07 71 23 00-0160) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0213  Round Galvanized Steel Downspouts (07 71 23 00-0212) 
. 
. 

 07 71 23 00-0214 LF 3" Diameter, 26 Gauge, Round Galvanized Steel Downspout ................................................................................................6.01 2.71 
    For Up To 100', Add  1.04 
    For >100 To 250', Add  0.45 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  1.39 
    For 24 Gauge, Add  0.86 
    For 22 Gauge, Add  1.69 

. 
 07 71 23 00-0215 LF 4" Diameter, 26 Gauge, Round Galvanized Steel Downspout ................................................................................................7.33 2.71 

    For Up To 100', Add  1.17 
    For >100 To 250', Add  0.51 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  1.98 
    For 24 Gauge, Add  1.23 
    For 22 Gauge, Add  2.42 

. 
 07 71 23 00-0216 LF 5" Diameter, 26 Gauge, Round Galvanized Steel Downspout ................................................................................................9.77 2.71 

    For Up To 100', Add  1.42 
    For >100 To 250', Add  0.64 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  3.08 
    For 24 Gauge, Add  1.92 
    For 22 Gauge, Add  3.76 

. 
 07 71 23 00-0217 LF 6" Diameter, 26 Gauge, Round Galvanized Steel Downspout .............................................................................................. 21.02 2.71 

    For Up To 100', Add  2.54 
    For >100 To 250', Add  1.20 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  8.14 
    For 24 Gauge, Add  5.07 
    For 22 Gauge, Add  9.95 

XXXXXXX 
. 
 07 71 23 00-0218  Square Galvanized Steel Downspouts (07 71 23 00-0212) 
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. 

. 
 07 71 23 00-0219 LF 4" x 4", 26 Gauge, Square Galvanized Steel Downspout ........................................................................................................ 6.75 2.71 

    For Up To 100', Add  1.11 
    For >100 To 250', Add  0.48 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  1.72 
    For 24 Gauge, Add  1.07 
    For 22 Gauge, Add  2.10 

. 
 07 71 23 00-0220 LF 5" x 5", 26 Gauge, Square Galvanized Steel Downspout ........................................................................................................ 8.48 2.71 

    For Up To 100', Add  1.29 
    For >100 To 250', Add  0.57 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  2.50 
    For 24 Gauge, Add  1.55 
    For 22 Gauge, Add  3.05 

XXXXXXX 
. 
 07 71 23 00-0221  Rectangular Galvanized Steel Downspouts (07 71 23 00-0212) 
. 
. 

 07 71 23 00-0222 LF 2" x 3", 26 Gauge, Rectangular Galvanized Steel Downspout ................................................................................................ 6.11 2.71 
    For Up To 100', Add  1.05 
    For >100 To 250', Add  0.45 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  1.43 
    For 24 Gauge, Add  0.89 
    For 22 Gauge, Add  1.75 

. 
 07 71 23 00-0223 LF 3" x 4", 26 Gauge, Rectangular Galvanized Steel Downspout ................................................................................................ 7.63 2.71 

    For Up To 100', Add  1.20 
    For >100 To 250', Add  0.53 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  2.12 
    For 24 Gauge, Add  1.32 
    For 22 Gauge, Add  2.59 

. 
 07 71 23 00-0224 LF 4" x 5", 26 Gauge, Rectangular Galvanized Steel Downspout .............................................................................................. 13.68 2.71 

    For Up To 100', Add  1.81 
    For >100 To 250', Add  0.83 
    For >1,000', Deduct  -0.29 
    For Kynar 500® Finish, Add  4.84 
    For 24 Gauge, Add  3.01 
    For 22 Gauge, Add  5.91 

XXXXXXX 
. 
 07 71 23 00-0225  Galvanized Steel Devices (07 71 23 00-0160) 
. 
. 

 07 71 23 00-0226 EA  Galvanized Steel Leader/Conductor Head .......................................................................................................................... 248.27 25.74 
    For Kynar 500® Finish, Add  88.56 

. 
 07 71 23 00-0227 EA Thru-Wall Galvanized Steel Scupper Outlet ........................................................................................................................ 138.19 23.16 

    For Kynar 500® Finish, Add  27.44 

XXXXXXX 
. 
 07 71 23 00-0228  Stainless Steel Gutters And Downspouts (07 71 23) 

Note: AISI type 304 stainless steel. 
. 
. 
 07 71 23 00-0229  Stainless Steel Gutters (07 71 23 00-0228) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0230  K-Style, Stainless Steel Gutters (07 71 23 00-0229) 
. 
. 

 07 71 23 00-0231 LF 5", 26 Gauge, K-Style Stainless Steel Gutter ........................................................................................................................ 26.48 4.17 
    For Up To 100', Add  3.68 
    For >100' To 250', Add  1.67 
    For >1,000', Deduct  -0.69 
    For 316 Stainless Steel, Add  7.45 
    For 24 Gauge, Add  6.47 
    For 22 Gauge, Add  12.94 
    For 20 Gauge, Add  19.40 

. 
 07 71 23 00-0232 LF 6", 26 Gauge, K-Style Stainless Steel Gutter ........................................................................................................................ 31.72 4.40 

    For Up To 100', Add  4.26 
    For >100' To 250', Add  1.95 
    For >1,000', Deduct  -0.72 
    For 316 Stainless Steel, Add  9.31 
    For 24 Gauge, Add  8.09 
    For 22 Gauge, Add  16.17 
    For 20 Gauge, Add  24.26 

XXXXXXX 
. 
 07 71 23 00-0233  Half Round, Stainless Steel Gutters (07 71 23 00-0229) 
. 
. 

 07 71 23 00-0234 LF 5", 26 Gauge, Half Round Stainless Steel Gutter .................................................................................................................. 36.55 4.17 
    For Up To 100', Add  4.69 
    For >100' To 250', Add  2.17 
    For >1,000', Deduct  -0.69 
    For 316 Stainless Steel, Add  11.27 
    For 24 Gauge, Add  9.79 
    For 22 Gauge, Add  19.58 
    For 20 Gauge, Add  29.37 
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. 
 07 71 23 00-0235 LF 6", 26 Gauge, Half Round Stainless Steel Gutter .................................................................................................................. 44.25 4.40 

    For Up To 100', Add  5.51 
    For >100' To 250', Add  2.57 
    For >1,000', Deduct  -0.72 
    For 316 Stainless Steel, Add  14.07 
    For 24 Gauge, Add  12.22 
    For 22 Gauge, Add  24.44 
    For 20 Gauge, Add  36.66 

XXXXXXX 
. 
 07 71 23 00-0236  Box Style, Stainless Steel Gutters (07 71 23 00-0229) 
. 
. 

 07 71 23 00-0237 LF 5", 26 Gauge, Box Style Stainless Steel Gutter .................................................................................................................... 35.84 4.73 
    For Up To 100', Add  4.77 
    For >100' To 250', Add  2.19 
    For >1,000', Deduct  -0.79 
    For 316 Stainless Steel, Add  10.62 
    For 24 Gauge, Add  9.22 
    For 22 Gauge, Add  18.44 
    For 20 Gauge, Add  27.66 
    For 18 Gauge, Add  46.38 
    For Seamless Gutter, Add  -0.21 

. 
 07 71 23 00-0238 LF 6", 26 Gauge, Box Style Stainless Steel Gutter .................................................................................................................... 43.68 5.19 

    For Up To 100', Add  5.65 
    For >100' To 250', Add  2.61 
    For >1,000', Deduct  -0.86 
    For 316 Stainless Steel, Add  13.34 
    For 24 Gauge, Add  11.59 
    For 22 Gauge, Add  23.17 
    For 20 Gauge, Add  34.76 
    For 18 Gauge, Add  58.28 
    For Seamless Gutter, Add  -0.47 

. 
 07 71 23 00-0239 LF 7", 26 Gauge, Box Style Stainless Steel Gutter .................................................................................................................... 51.56 5.53 

    For Up To 100', Add  6.53 
    For >100' To 250', Add  3.03 
    For >1,000', Deduct  -0.91 
    For 316 Stainless Steel, Add  16.12 
    For 24 Gauge, Add  14.00 
    For 22 Gauge, Add  28.00 
    For 20 Gauge, Add  42.01 
    For 18 Gauge, Add  70.43 
    For Seamless Gutter, Add  -0.75 

. 
 07 71 23 00-0240 LF 8", 26 Gauge, Box Style Stainless Steel Gutter .................................................................................................................... 56.05 5.86 

    For Up To 100', Add  7.06 
    For >100' To 250', Add  3.29 
    For >1,000', Deduct  -0.97 
    For 316 Stainless Steel, Add  17.61 
    For 24 Gauge, Add  15.30 
    For 22 Gauge, Add  30.59 
    For 20 Gauge, Add  45.89 
    For 18 Gauge, Add  76.94 
    For Seamless Gutter, Add  -0.86 

XXXXXXX 
. 
 07 71 23 00-0241  Stainless Steel Gutter End Caps (07 71 23 00-0228) 
. 
. 
 07 71 23 00-0242  K-Style, Stainless Steel Gutter End Caps (07 71 23 00-0241) 
. 
. 

 07 71 23 00-0243 EA 5", K-Style Stainless Steel Gutter End Cap .............................................................................................................................8.39  
    For 316 Stainless Steel, Add  2.33 

. 
 07 71 23 00-0244 EA 6", K-Style Stainless Steel Gutter End Cap .............................................................................................................................9.62  

    For 316 Stainless Steel, Add  2.80 

XXXXXXX 
. 
 07 71 23 00-0245  Half Round, Stainless Steel Gutter End Caps (07 71 23 00-0241) 
. 
. 

 07 71 23 00-0246 EA 5", Half Round Stainless Steel Gutter End Cap ......................................................................................................................9.92  
    For 316 Stainless Steel, Add  2.91 

. 
 07 71 23 00-0247 EA 6", Half Round Stainless Steel Gutter End Cap .................................................................................................................... 11.46  

    For 316 Stainless Steel, Add  3.50 

XXXXXXX 
. 
 07 71 23 00-0248  Box Style, Stainless Steel Gutter End Caps (07 71 23 00-0241) 
. 
. 

 07 71 23 00-0249 EA 5", Box Style Stainless Steel Gutter End Cap ....................................................................................................................... 10.48  
    For 316 Stainless Steel, Add  2.91 

. 
 07 71 23 00-0250 EA 6", Box Style Stainless Steel Gutter End Cap ....................................................................................................................... 12.02  

    For 316 Stainless Steel, Add  3.50 
. 

 07 71 23 00-0251 EA 7", Box Style Stainless Steel Gutter End Cap ....................................................................................................................... 12.56  
    For 316 Stainless Steel, Add  3.77 

. 
 07 71 23 00-0252 EA 8", Box Style Stainless Steel Gutter End Cap ....................................................................................................................... 15.23  

    For 316 Stainless Steel, Add  4.65 

XXXXXXX 
. 
 07 71 23 00-0253  Stainless Steel Gutter Miters (07 71 23 00-0228) 

Note: Inside or outside box miters. 
. 
. 
 07 71 23 00-0254  K-Style, Stainless Steel Gutter Miters (07 71 23 00-0253) 
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. 

. 
 07 71 23 00-0255 EA 5", K-Style Stainless Steel Gutter Miter ................................................................................................................................. 43.06  

    For 316 Stainless Steel, Add  12.03 
. 

 07 71 23 00-0256 EA 6", K-Style Stainless Steel Gutter Miter ................................................................................................................................. 68.37  
    For 316 Stainless Steel, Add  21.35 

XXXXXXX 
. 
 07 71 23 00-0257  Half Round, Stainless Steel Gutter Miters (07 71 23 00-0253) 
. 
. 

 07 71 23 00-0258 EA 5", Half Round Stainless Steel Gutter Miter ........................................................................................................................ 104.36  
    For 316 Stainless Steel, Add  35.33 

. 
 07 71 23 00-0259 EA 6", Half Round Stainless Steel Gutter Miter ........................................................................................................................ 127.59  

    For 316 Stainless Steel, Add  43.86 

XXXXXXX 
. 
 07 71 23 00-0260  Box-Style, Stainless Steel Gutter Miters (07 71 23 00-0253) 
. 
. 

 07 71 23 00-0261 EA 5", Box-Style Stainless Steel Gutter Miter ............................................................................................................................. 49.40  
    For 316 Stainless Steel, Add  14.44 

. 
 07 71 23 00-0262 EA 6", Box-Style Stainless Steel Gutter Miter ............................................................................................................................. 79.61  

    For 316 Stainless Steel, Add  25.62 
. 

 07 71 23 00-0263 EA 7", Box-Style Stainless Steel Gutter Miter ............................................................................................................................. 91.64  
    For 316 Stainless Steel, Add  29.89 

. 
 07 71 23 00-0264 EA 8", Box-Style Stainless Steel Gutter Miter ........................................................................................................................... 103.78  

    For 316 Stainless Steel, Add  34.17 

XXXXXXX 
. 
 07 71 23 00-0265  Stainless Steel Gutter Wire Strainers (07 71 23 00-0228) 
. 
. 

 07 71 23 00-0266 EA 3" Diameter, Round Stainless Steel Wire Strainer ................................................................................................................ 33.24 2.82 
. 

 07 71 23 00-0267 EA 4" Diameter, Round Stainless Steel Wire Strainer ................................................................................................................ 33.99 2.82 

XXXXXXX 
. 
 07 71 23 00-0268  Stainless Steel Downspouts (07 71 23 00-0228) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0269  Round Stainless Steel Downspouts (07 71 23 00-0268) 
. 
. 

 07 71 23 00-0270 LF 3" Diameter, 26 Gauge, Round Stainless Steel Downspout ................................................................................................. 15.59 2.71 
    For Up To 100', Add  2.00 
    For >100 To 250', Add  0.93 
    For >1,000', Deduct  -0.29 
    For 316 Stainless Steel, Add  4.81 
    For 24 Gauge, Add  4.18 
    For 22 Gauge, Add  8.36 
    For 20 Gauge, Add  12.53 

. 
 07 71 23 00-0271 LF 4" Diameter, 26 Gauge, Round Stainless Steel Downspout ................................................................................................. 20.50 2.71 

    For Up To 100', Add  2.49 
    For >100 To 250', Add  1.17 
    For >1,000', Deduct  -0.29 
    For 316 Stainless Steel, Add  6.68 
    For 24 Gauge, Add  5.80 
    For 22 Gauge, Add  11.60 
    For 20 Gauge, Add  17.39 

. 
 07 71 23 00-0272 LF 5" Diameter, 26 Gauge, Round Stainless Steel Downspout ................................................................................................. 29.78 2.71 

    For Up To 100', Add  3.42 
    For >100 To 250', Add  1.64 
    For >1,000', Deduct  -0.29 
    For 316 Stainless Steel, Add  10.20 
    For 24 Gauge, Add  8.86 
    For 22 Gauge, Add  17.72 
    For 20 Gauge, Add  26.58 

XXXXXXX 
. 
 07 71 23 00-0273  Rectangular Stainless Steel Downspouts (07 71 23 00-0268) 
. 
. 

 07 71 23 00-0274 LF 2" x 3", 26 Gauge, Rectangular Stainless Steel Downspout ................................................................................................. 15.95 2.71 
    For Up To 100', Add  2.03 
    For >100 To 250', Add  0.94 
    For >1,000', Deduct  -0.29 
    For 316 Stainless Steel, Add  4.95 
    For 24 Gauge, Add  4.30 
    For 22 Gauge, Add  8.59 
    For 20 Gauge, Add  12.89 
    For 18 Gauge, Add  21.61 

. 
 07 71 23 00-0275 LF 3" x 4", 26 Gauge, Rectangular Stainless Steel Downspout ................................................................................................. 21.24 2.71 

    For Up To 100', Add  2.56 
    For >100 To 250', Add  1.21 
    For >1,000', Deduct  -0.29 
    For 316 Stainless Steel, Add  6.96 
    For 24 Gauge, Add  6.04 
    For 22 Gauge, Add  12.08 
    For 20 Gauge, Add  18.13 
    For 18 Gauge, Add  30.39 
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. 
 07 71 23 00-0276 LF 4" x 5", 26 Gauge, Rectangular Stainless Steel Downspout ................................................................................................. 27.42 2.71 

    For Up To 100', Add  3.18 
    For >100 To 250', Add  1.52 
    For >1,000', Deduct  -0.29 
    For 316 Stainless Steel, Add  9.31 
    For 24 Gauge, Add  8.08 
    For 22 Gauge, Add  16.16 
    For 20 Gauge, Add  24.25 
    For 18 Gauge, Add  40.65 

XXXXXXX 
. 
 07 71 23 00-0277  Stainless Steel Devices (07 71 23 00-0228) 
. 
. 

 07 71 23 00-0278 EA Thru-Wall Stainless Steel Scupper Outlet ........................................................................................................................... 207.35 25.37 
    For 316 Stainless Steel, Add  46.66 

. 
 07 71 23 00-0279 EA  Stainless Steel Leader/Conductor Head ............................................................................................................................. 331.90 25.37 

    For 316 Stainless Steel, Add  104.70 

XXXXXXX 
. 
 07 71 23 00-0280  Vinyl Gutters And Downspouts (07 71 23) 
. 
. 
 07 71 23 00-0281  Vinyl Gutters (07 71 23 00-0280) 

Note: Includes drop outlets, hangers and fasteners. Excludes end caps, miters and downspouts. 
. 
. 
 07 71 23 00-0282  K-Style Vinyl Gutters (07 71 23 00-0281) 
. 
. 

 07 71 23 00-0283 LF 4", K-Style Vinyl Gutter ............................................................................................................................................................9.30 2.82 
    For Up To 100', Add  1.64 
    For >100' To 250', Add  0.70 
    For >1,000', Deduct  -0.47 

. 
 07 71 23 00-0284 LF 5", K-Style Vinyl Gutter .......................................................................................................................................................... 11.67 2.82 

    For Up To 100', Add  1.87 
    For >100' To 250', Add  0.82 
    For >1,000', Deduct  -0.47 

XXXXXXX 
. 
 07 71 23 00-0285  Half Round Vinyl Gutters (07 71 23 00-0281) 
. 
. 

 07 71 23 00-0286 LF 4", Half Round Vinyl Gutter .....................................................................................................................................................9.57 2.82 
    For Up To 100', Add  1.66 
    For >100' To 250', Add  0.71 
    For >1,000', Deduct  -0.47 

. 
 07 71 23 00-0287 LF 5", Half Round Vinyl Gutter ................................................................................................................................................... 10.00 2.82 

    For Up To 100', Add  1.71 
    For >100' To 250', Add  0.74 
    For >1,000', Deduct  -0.47 

XXXXXXX 
. 
 07 71 23 00-0288  Vinyl Gutter End Caps (07 71 23 00-0280) 
. 
. 
 07 71 23 00-0289  K-Style, Vinyl Gutter End Caps (07 71 23 00-0288) 
. 
. 

 07 71 23 00-0290 EA 4", K-Style Vinyl Gutter End Cap .............................................................................................................................................5.59  
. 

 07 71 23 00-0291 EA 5", K-Style Vinyl Gutter End Cap .............................................................................................................................................7.56  

XXXXXXX 
. 
 07 71 23 00-0292  Half Round, Vinyl Gutter End Caps (07 71 23 00-0288) 
. 
. 

 07 71 23 00-0293 EA 4", Half Round Vinyl Gutter End Cap ......................................................................................................................................6.32  
. 

 07 71 23 00-0294 EA 5", Half Round Vinyl Gutter End Cap ......................................................................................................................................5.99  

XXXXXXX 
. 
 07 71 23 00-0295  Vinyl Gutter Miters (07 71 23 00-0280) 

Note: Inside or outside miters. 
. 
. 
 07 71 23 00-0296  K-Style, Vinyl Gutter Miters (07 71 23 00-0295) 
. 
. 

 07 71 23 00-0297 EA 4", K-Style Vinyl Gutter Miter ................................................................................................................................................. 13.54  
. 

 07 71 23 00-0298 EA 5", K-Style Vinyl Gutter Miter ................................................................................................................................................. 19.88  

XXXXXXX 
. 
 07 71 23 00-0299  Half Round, Vinyl Gutter Miters (07 71 23 00-0295) 
. 
. 

 07 71 23 00-0300 EA 4", Half Round Vinyl Gutter Miter .......................................................................................................................................... 13.54  
. 

 07 71 23 00-0301 EA 5", Half Round Vinyl Gutter Miter .......................................................................................................................................... 14.63  

XXXXXXX 
. 
 07 71 23 00-0302  Vinyl Downspouts (07 71 23 00-0280) 

Note: Includes elbows, hangers and fasteners. 
. 
. 
 07 71 23 00-0303  Round Vinyl Downspouts (07 71 23 00-0302) 
. 
. 

 07 71 23 00-0304 LF 2-1/2" Diameter, Round Vinyl Downspout ...............................................................................................................................6.07 2.71 
    For Up To 100', Add  1.05 
    For >100 To 250', Add  0.45 
    For >1,000', Deduct  -0.29 

. 
 07 71 23 00-0305 LF 3" Diameter, Round Vinyl Downspout .....................................................................................................................................6.30 2.71 

    For Up To 100', Add  1.07 
    For >100 To 250', Add  0.46 
    For >1,000', Deduct  -0.29 

XXXXXXX 
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. 
 07 71 23 00-0306  Square Vinyl Downspouts (07 71 23 00-0302) 
. 
. 

 07 71 23 00-0307 LF 2-1/2", Square Vinyl Downspout ............................................................................................................................................. 5.97 2.71 
    For Up To 100', Add  1.04 
    For >100 To 250', Add  0.45 
    For >1,000', Deduct  -0.29 

XXXXXXX 
. 
 07 71 23 00-0308  Rectangular Vinyl Downspouts (07 71 23 00-0302) 
. 
. 

 07 71 23 00-0309 LF 2" x 3", Rectangular Vinyl Downspout ..................................................................................................................................... 7.46 2.71 
    For Up To 100', Add  1.19 
    For >100 To 250', Add  0.52 
    For >1,000', Deduct  -0.29 

XXXXXXX 
. 
 07 71 23 00-0310  Gutter And Downspout Boots (07 71 23) 
. 
. 
 07 71 23 00-0311  Cast Iron Roof Drainage Downspout Boots (07 71 23 00-0310) 
. 
. 

 07 71 23 00-0312 EA 2" x 3" x 18" Long, Cast Iron Roof Drainage Downspout Boot ............................................................................................ 233.98 4.06 
. 

 07 71 23 00-0313 EA 3" x 4" x 18" Long, Cast Iron Roof Drainage Downspout Boot ............................................................................................ 304.82 4.06 
. 

 07 71 23 00-0314 EA 4" x 5" x 24" Long, Cast Iron Roof Drainage Downspout Boot ............................................................................................ 363.73 4.06 

XXXXXXX 
. 
 07 71 23 00-0315  Cast Iron Roof Drainage Downspout Boots With Cleanouts (07 71 23 00-0310) 
. 
. 

 07 71 23 00-0316 EA 3" x 4" x 18" Long, Cast Iron Roof Drainage Downspout Boot With Cleanout..................................................................... 404.24 4.06 
. 

 07 71 23 00-0317 EA 4" x 5" x 24" Long, Cast Iron Roof Drainage Downspout Boot With Cleanout..................................................................... 493.73 4.06 
. 

 07 71 23 00-0318 EA 5" x 7" x 30" Long, Cast Iron Roof Drainage Downspout Boot With Cleanout..................................................................... 895.59 4.06 

XXXXXXX 
. 
 07 71 23 00-0319  Wall Mounted Downspout Covers With Hinged Perforated Cover (07 71 23) 
. 
. 

 07 71 23 00-0320 EA 3" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-03) ................. 816.50 26.26 
    For Polished Brass Finish (-PB), Add  76.40 
    For Chrome Plated Finish (-CP), Add  114.60 
    For Vandal Proof (-U), Add  38.20 

. 
 07 71 23 00-0321 EA 4" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-04) ................. 834.01 35.02 

    For Polished Brass Finish (-PB), Add  76.40 
    For Chrome Plated Finish (-CP), Add  114.60 
    For Vandal Proof (-U), Add  38.20 

. 
 07 71 23 00-0322 EA 6" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-06) ................. 897.08 45.12 

    For Polished Brass Finish (-PB), Add  80.69 
    For Chrome Plated Finish (-CP), Add  121.03 
    For Vandal Proof (-U), Add  40.34 

. 
 07 71 23 00-0323 EA 8" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-08) ................. 959.61 56.97 

    For Polished Brass Finish (-PB), Add  84.57 
    For Chrome Plated Finish (-CP), Add  126.85 
    For Vandal Proof (-U), Add  42.28 

. 
 07 71 23 00-0324 EA 10" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-10) ............ 1,035.22 70.18 

    For Polished Brass Finish (-PB), Add  89.49 
    For Chrome Plated Finish (-CP), Add  134.23 
    For Vandal Proof (-U), Add  44.74 

. 
 07 71 23 00-0325 EA 12" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-12) ............ 1,145.18 97.97 

    For Polished Brass Finish (-PB), Add  94.92 
    For Chrome Plated Finish (-CP), Add  142.38 
    For Vandal Proof (-U), Add  47.46 

. 
 07 71 23 00-0326 EA 15" Pipe Size, Type 304 Stainless Steel Downspout Cover With Hinged Perforated Cover (JR Smith 1775-15) ............ 1,275.35 136.25 

    For Polished Brass Finish (-PB), Add  100.29 
    For Chrome Plated Finish (-CP), Add  150.43 
    For Vandal Proof (-U), Add  50.14 

XXXXXXX 
. 
 07 71 23 00-0327  Wall Mounted Downspout Nozzle (07 71 23) 
. 
. 

 07 71 23 00-0328 EA 3" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-03) ...................................................................... 217.45 26.26 
    For Nickel Bronze Finish (-NB), Add  115.44 
    For Polished Bronze Finish (-PB), Add  90.71 
    For Chrome Plated Finish (-CP), Add  146.78 

. 
 07 71 23 00-0329 EA 4" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-04) ...................................................................... 234.96 35.02 

    For Nickel Bronze Finish (-NB), Add  115.44 
    For Polished Bronze Finish (-PB), Add  90.71 
    For Chrome Plated Finish (-CP), Add  146.78 

. 
 07 71 23 00-0330 EA 6" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-06) ...................................................................... 481.45 45.12 

    For Nickel Bronze Finish (-NB), Add  117.37 
    For Polished Bronze Finish (-PB), Add  66.51 
    For Chrome Plated Finish (-CP), Add  172.14 

. 
 07 71 23 00-0331 EA 8" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-08) ...................................................................... 707.79 56.97 

    For Nickel Bronze Finish (-NB), Add  100.96 
    For Polished Bronze Finish (-PB), Add  77.20 
    For Chrome Plated Finish (-CP), Add  172.22 

. 
 07 71 23 00-0332 EA 10" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-10) .................................................................... 911.34 70.18 

    For Nickel Bronze Finish (-NB), Add  131.07 
    For Polished Bronze Finish (-PB), Add  100.23 
    For Chrome Plated Finish (-CP), Add  223.59 
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. 
 07 71 23 00-0333 EA 12" Pipe Size, Rough Bronze Finish Downspout Nozzle (JR Smith 1770-12) .................................................................. 1,165.89 97.97 

    For Nickel Bronze Finish (-NB), Add  164.89 
    For Polished Bronze Finish (-PB), Add  126.09 
    For Chrome Plated Finish (-CP), Add  281.28 

XXXXXXX 
. 
 07 71 23 00-0334  Leaf Guards And Cleaning (07 71 23) 
. 
. 

 07 71 23 00-0335 LF Aluminum Mesh Gutter Leaf Guard .........................................................................................................................................2.89 0.84 
    For Up To 100', Add  0.54 
    For >100' To 250', Add  0.23 
    For >1,000', Deduct  -0.17 

. 
 07 71 23 00-0336 LF Vinyl Mesh Gutter Leaf Guard .................................................................................................................................................2.48 0.84 

    For Up To 100', Add  0.50 
    For >100' To 250', Add  0.21 
    For >1,000', Deduct  -0.17 

. 
 07 71 23 00-0337 LF 6" Wide Stainless Steel Gutter Leaf Guard, 1/4" x 1/4" x 0.08" Wire ..................................................................................... 11.99 1.05 

    For Up To 100', Add  1.52 
    For >100' To 250', Add  0.71 
    For >1,000', Deduct  -0.21 

. 
 07 71 23 00-0338 LF 9" Wide Stainless Steel Gutter Leaf Guard, 1/4" x 1/4" x 0.08" Wire ..................................................................................... 16.95 1.05 

    For Up To 100', Add  2.01 
    For >100' To 250', Add  0.95 
    For >1,000', Deduct  -0.21 

. 
 07 71 23 00-0339 LF 6" Wide Stainless Steel Gutter Leaf Guard, 3/8" x 3/8" Mesh .................................................................................................9.14 1.05 

    For Up To 100', Add  1.16 
    For >100' To 250', Add  0.54 
    For >1,000', Deduct  -0.17 

. 
 07 71 23 00-0340 LF 9" Wide Stainless Steel Gutter Leaf Guard, 3/8" x 3/8" Mesh ............................................................................................... 13.89 1.05 

    For Up To 100', Add  1.64 
    For >100' To 250', Add  0.78 
    For >1,000', Deduct  -0.17 

. 
 07 71 23 00-0341 EA Cleanout Roof Drain ............................................................................................................................................................ 138.76  

Note: Includes removing dome and flushing. 
. 

 07 71 23 00-0342 LF Clean Gutters And Downspouts ..............................................................................................................................................1.63  

XXXXXXX 
. 
 07 71 26  Reglets (07 71) 
. 
. 
 07 71 26 00-0001  Counter Flashing With Reglet (07 71 26) 

Note: Includes reglet cut. 
. 
. 
 07 71 26 00-0002  Galvanized Steel Counter Flashing With Reglet (07 71 26 00-0001) 
. 
. 
 07 71 26 00-0003  Galvanized Steel Counter Flashing With Reglet (07 71 26 00-0002) 
. 
. 

 07 71 26 00-0004 LF 28 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ....................................................................... 14.02 4.58 
. 

 07 71 26 00-0005 LF 26 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ....................................................................... 14.16 4.58 
. 

 07 71 26 00-0006 LF 24 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ....................................................................... 14.39 4.58 
. 

 07 71 26 00-0007 LF 22 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ....................................................................... 15.27 4.58 
. 

 07 71 26 00-0008 LF 20 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ....................................................................... 15.77 4.58 
. 

 07 71 26 00-0009 LF 18 Gauge, Up To 12" Wide, Galvanized Steel Counter Flashing With Reglet ....................................................................... 16.35 4.58 

XXXXXXX 
. 
 07 71 26 00-0010  KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet (07 71 26 00-

0002) 
. 
. 

 07 71 26 00-0011 LF 28 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 16.21 4.58 
. 

 07 71 26 00-0012 LF 26 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 16.41 4.58 
. 

 07 71 26 00-0013 LF 24 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 16.74 4.58 
. 

 07 71 26 00-0014 LF 22 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 18.02 4.58 
. 

 07 71 26 00-0015 LF 20 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 18.75 4.58 
. 

 07 71 26 00-0016 LF 18 Gauge, Up To 12" Wide, KYNAR 500® Finish, Galvanized Steel Counter Flashing With Reglet .................................... 19.59 4.58 

XXXXXXX 
. 
 07 71 26 00-0017  Aluminum Counter Flashing With Reglet (07 71 26 00-0001) 
. 
. 
 07 71 26 00-0018  KYNAR 500® Finish, Aluminum Counter Flashing With Reglet (07 71 26 00-0017) 
. 
. 

 07 71 26 00-0019 LF 0.019" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 14.58 4.58 
. 

 07 71 26 00-0020 LF 0.025" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 15.44 4.58 
. 

 07 71 26 00-0021 LF 0.032" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 16.29 4.58 
. 

 07 71 26 00-0022 LF 0.040" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 16.91 4.58 
. 

 07 71 26 00-0023 LF 0.050" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 18.29 4.58 
. 

 07 71 26 00-0024 LF 0.063" Thick, Up To 12" Wide, KYNAR 500® Finish, Aluminum Counter Flashing With Reglet ........................................... 20.29 4.58 

XXXXXXX 
. 
 07 71 26 00-0025  Mill Finish, Aluminum Counter Flashing With Reglet (07 71 26 00-0017) 
. 
. 

 07 71 26 00-0026 LF 0.019" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet ............................................................ 12.62 4.58 
. 

 07 71 26 00-0027 LF 0.025" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet ............................................................ 13.17 4.58 
. 

 07 71 26 00-0028 LF 0.032" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet ............................................................ 13.72 4.58 
. 

 07 71 26 00-0029 LF 0.040" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet ............................................................ 14.11 4.58 
. 

 07 71 26 00-0030 LF 0.050" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet ............................................................ 14.99 4.58 
. 

 07 71 26 00-0031 LF 0.063" Thick, Up To 12" Wide, Mill Finish, Aluminum Counter Flashing With Reglet ............................................................ 16.27 4.58 

XXXXXXX 
. 
 07 71 26 00-0032  Clear Anodized Finish, Aluminum Counter Flashing With Reglet (07 71 26 00-0017) 
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. 

. 
 07 71 26 00-0033 LF 0.019" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ......................................... 14.18 4.58 

. 
 07 71 26 00-0034 LF 0.025" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ......................................... 14.97 4.58 

. 
 07 71 26 00-0035 LF 0.032" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ......................................... 15.77 4.58 

. 
 07 71 26 00-0036 LF 0.040" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ......................................... 16.34 4.58 

. 
 07 71 26 00-0037 LF 0.050" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ......................................... 17.62 4.58 

. 
 07 71 26 00-0038 LF 0.063" Thick, Up To 12" Wide, Clear Anodized Finish, Aluminum Counter Flashing With Reglet ......................................... 19.46 4.58 

XXXXXXX 
. 
 07 71 26 00-0039  Stainless Steel Counter Flashing With Reglet (07 71 26 00-0001) 
. 
. 
 07 71 26 00-0040  Stainless Steel Counter Flashing With Reglet (07 71 26 00-0039) 
. 
. 

 07 71 26 00-0041 LF 24 Gauge, Up To 12" Wide, Stainless Steel Counter Flashing With Reglet .......................................................................... 15.81 4.58 
. 

 07 71 26 00-0042 LF 20 Gauge, Up To 12" Wide, Stainless Steel Counter Flashing With Reglet .......................................................................... 16.99 4.58 

XXXXXXX 
. 
 07 71 26 00-0043  Copper Counter Flashing With Reglet (07 71 26 00-0001) 
. 
. 
 07 71 26 00-0044  Copper Counter Flashing With Reglet (07 71 26 00-0043) 
. 
. 

 07 71 26 00-0045 LF 16 Ounce, Up To 12" Wide, Copper Counter Flashing With Reglet ...................................................................................... 30.27 4.58 

XXXXXXX 
. 
 07 72  Roof Accessories (07 70) 
. 
. 
 07 72 13  Manufactured Curbs (07 72)
. 
. 
 07 72 13 00-0001  Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13) 

Note: Includes fasteners and sealants. Excludes flashing. See CSI section 07 62 13 00-0000 for flashinig and 
trim. 

. 

. 
 07 72 13 00-0002  Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13 00-0001) 

Note: Includes pressure treated wood nailer, 1-1/2" rigid foam insulation, mill finish galvanized steel exterior wall 
construction, painted galvanized steel interior wall construction, installation clips and 3/16" wire mesh, 6" x 6" 
grids, safety security guard with installation clips. 

. 

. 
 07 72 13 00-0003  18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13 00-0002) 
. 
. 
 07 72 13 00-0004  9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs 

(07 72 13 00-0003) 
. 
. 

 07 72 13 00-0005 EA 26" x 26" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 445.80 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  35.79 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  80.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0006 EA 26" x 38" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 457.28 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  82.67 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  39.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.46 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.27 

. 
 07 72 13 00-0007 EA 26" x 50" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 485.00 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.61 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  87.11 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0008 EA 26" x 74" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 529.05 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.02 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  95.92 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  65.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  131.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.19 

. 
 07 72 13 00-0009 EA 26" x 98" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 561.60 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  46.27 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  102.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0010 EA 26" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 713.81 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  60.39 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  131.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  108.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  174.77 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  202.91 

. 
 07 72 13 00-0011 EA 38" x 38" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 461.12 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  83.44 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.02 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  93.68 

. 
 07 72 13 00-0012 EA 38" x 50" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 486.91 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.80 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  87.49 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  62.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  124.41 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  149.59 
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. 
 07 72 13 00-0013 EA 38" x 62" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 511.81 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  41.29 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  92.47 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0014 EA 38" x 74" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 521.39 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  42.25 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  94.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0015 EA 38" x 98" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 683.17 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  57.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  125.65 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0016 EA 38" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 745.35 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  62.45 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  136.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  21.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  112.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  147.67 

. 
 07 72 13 00-0017 EA 50" x 50" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 575.01 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  47.61 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  105.11 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0018 EA 50" x 62" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 621.89 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  51.20 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  113.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  96.27 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  157.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  186.62 

. 
 07 72 13 00-0019 EA 50" x 74" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 642.96 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  53.31 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  117.61 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0020 EA 50" x 86" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 705.14 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  58.43 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  128.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  133.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  199.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  247.34 

. 
 07 72 13 00-0021 EA 51" x 99" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 750.09 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  61.83 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  136.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0022 EA 51" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 810.36 142.83 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  66.75 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  147.79 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  183.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  276.97 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  327.32 

. 
 07 72 13 00-0023 EA 62" x 62" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 642.96 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  53.31 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  117.61 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0024 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 684.07 120.85 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  56.32 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  124.73 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

. 
 07 72 13 00-0025 EA 62" x 86" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 748.18 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  61.63 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  136.45 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  180.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  253.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  296.22 

. 
 07 72 13 00-0026 EA 62" x 98" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 767.32 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.55 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  140.28 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 
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. 
 07 72 13 00-0027 EA 62" x 122" Outside Frame Dimensions, 9" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 831.43 142.83 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.86 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  152.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  228.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  302.14 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  396.93 

XXXXXXX 
. 
 07 72 13 00-0028  12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0003) 
. 
. 

 07 72 13 00-0029 EA 26" x 26" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 470.69 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.28 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  85.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0030 EA 26" x 38" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 476.44 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.86 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  86.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  39.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.46 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.27 

. 
 07 72 13 00-0031 EA 26" x 50" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 504.15 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.53 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  90.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0032 EA 26" x 74" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 553.94 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  45.51 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  100.90 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  65.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  131.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.19 

. 
 07 72 13 00-0033 EA 26" x 98" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 590.33 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  49.15 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  108.18 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0034 EA 26" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 736.79 109.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  62.69 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  136.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  108.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  174.77 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  202.91 

. 
 07 72 13 00-0035 EA 38" x 38" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 478.35 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  39.05 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  86.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.02 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  93.68 

. 
 07 72 13 00-0036 EA 38" x 50" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 538.62 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.97 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  97.84 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  62.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  124.41 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  149.59 

. 
 07 72 13 00-0037 EA 38" x 62" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 576.92 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  47.80 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  105.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0038 EA 38" x 74" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 620.97 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  52.21 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  114.31 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0039 EA 38" x 98" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 713.81 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  60.39 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  131.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0040 EA 38" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 783.65 120.85 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  66.28 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  144.64 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  21.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  112.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  147.67 
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. 
 07 72 13 00-0041 EA 50" x 50" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 597.99 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  49.91 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  109.71 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0042 EA 50" x 62" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 641.04 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  53.12 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  117.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  96.27 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  157.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  186.62 

. 
 07 72 13 00-0043 EA 50" x 74" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 671.68 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  56.18 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  123.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0044 EA 50" x 86" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 735.78 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  61.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  135.07 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  133.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  199.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  247.34 

. 
 07 72 13 00-0045 EA 51" x 99" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 786.48 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  65.46 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  144.11 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0046 EA 51" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 852.49 142.83 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  70.97 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  156.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  183.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  276.97 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  327.32 

. 
 07 72 13 00-0047 EA 62" x 62" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 671.68 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  56.18 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  123.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0048 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 714.71 120.85 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  59.39 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  130.86 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

. 
 07 72 13 00-0049 EA 62" x 86" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 780.73 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  64.89 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  142.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  180.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  253.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  296.22 

. 
 07 72 13 00-0050 EA 62" x 98" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 805.62 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  67.38 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  147.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 

. 
 07 72 13 00-0051 EA 62" x 122" Outside Frame Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 873.55 142.83 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  73.07 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  160.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  228.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  302.14 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  396.93 

XXXXXXX 
. 
 07 72 13 00-0052  14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0003) 
. 
. 

 07 72 13 00-0053 EA 26" x 26" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 484.10 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  39.62 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  88.03 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0054 EA 26" x 38" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 489.84 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.20 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  89.18 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  39.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.46 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.27 



 

 Thermal And Moisture Protection 07

07
 

Roof and Wall Specialties and Accessories 07 70
Roof Accessories 07 72

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 07 - 127

. 
 07 72 13 00-0055 EA 26" x 50" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 513.73 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  41.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  92.86 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0056 EA 26" x 74" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 569.26 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  47.04 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  103.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  65.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  131.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.19 

. 
 07 72 13 00-0057 EA 26" x 98" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 611.39 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  51.25 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  112.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0058 EA 26" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 763.60 109.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  65.37 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  141.73 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  108.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  174.77 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  202.91 

. 
 07 72 13 00-0059 EA 38" x 38" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 489.84 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.20 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  89.18 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.02 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  93.68 

. 
 07 72 13 00-0060 EA 38" x 50" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 513.73 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  41.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  92.86 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  62.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  124.41 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  149.59 

. 
 07 72 13 00-0061 EA 38" x 62" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 611.39 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  51.25 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  112.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0062 EA 38" x 74" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 657.35 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  55.85 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  121.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0063 EA 38" x 98" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 736.79 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  62.69 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  136.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0064 EA 38" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 808.55 120.85 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.77 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  149.62 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  21.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  112.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  147.67 

. 
 07 72 13 00-0065 EA 50" x 50" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 613.31 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  51.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  112.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0066 EA 50" x 62" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 561.87 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  45.20 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  101.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  96.27 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  157.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  186.62 

. 
 07 72 13 00-0067 EA 50" x 74" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 690.83 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  58.10 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  127.18 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0068 EA 50" x 86" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 758.76 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.79 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  139.67 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  133.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  199.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  247.34 
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. 
 07 72 13 00-0069 EA 51" x 99" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 809.46 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  67.76 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  148.71 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0070 EA 51" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 879.30 142.83 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  73.65 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  161.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  183.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  276.97 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  327.32 

. 
 07 72 13 00-0071 EA 62" x 62" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 690.83 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  58.10 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  127.18 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0072 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 735.78 120.85 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  61.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  135.07 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

. 
 07 72 13 00-0073 EA 62" x 86" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 805.62 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  67.38 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  147.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  180.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  253.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  296.22 

. 
 07 72 13 00-0074 EA 62" x 98" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 830.52 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  69.87 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  152.92 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 

. 
 07 72 13 00-0075 EA 62" x 122" Outside Frame Dimensions, 14" Height, 18 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 902.28 142.83 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  75.95 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  166.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  228.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  302.14 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  396.93 

XXXXXXX 
. 
 07 72 13 00-0076  14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs (07 72 13 00-0002) 
. 
. 
 07 72 13 00-0077  9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curbs 

(07 72 13 00-0076) 
. 
. 

 07 72 13 00-0078 EA 26" x 26" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 424.73 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.68 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  76.16 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0079 EA 26" x 38" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 449.62 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.17 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  81.14 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  39.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.46 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.27 

. 
 07 72 13 00-0080 EA 26" x 50" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 519.47 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  42.06 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  94.01 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0081 EA 26" x 74" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 576.92 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  47.80 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  105.50 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  65.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  131.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.19 

. 
 07 72 13 00-0082 EA 26" x 98" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 619.05 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  52.02 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  113.92 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0083 EA 26" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 794.24 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  147.86 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  108.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  174.77 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  202.91 
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. 
 07 72 13 00-0084 EA 38" x 38" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 495.58 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.77 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  90.33 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.02 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  93.68 

. 
 07 72 13 00-0085 EA 38" x 50" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 534.79 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.59 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  97.07 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  62.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  124.41 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  149.59 

. 
 07 72 13 00-0086 EA 38" x 62" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 553.94 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  45.51 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  100.90 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0087 EA 38" x 74" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 571.17 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  47.23 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  104.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0088 EA 38" x 98" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 748.28 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  138.67 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0089 EA 38" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 821.95 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  70.11 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  152.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  21.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  112.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  147.67 

. 
 07 72 13 00-0090 EA 50" x 50" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 620.97 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  52.21 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  114.31 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0091 EA 50" x 62" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 669.76 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  55.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  122.97 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  96.27 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  157.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  186.62 

. 
 07 72 13 00-0092 EA 50" x 74" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 700.40 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  59.05 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  129.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0093 EA 50" x 86" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 770.25 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  64.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  141.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  133.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  199.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  247.34 

. 
 07 72 13 00-0094 EA 51" x 99" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 820.94 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.91 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  151.00 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0095 EA 51" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 892.71 142.83 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  74.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  164.26 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  183.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  276.97 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  327.32 

. 
 07 72 13 00-0096 EA 62" x 62" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 700.40 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  59.05 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  129.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0097 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 745.35 120.85 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  62.45 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  136.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 
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. 
 07 72 13 00-0098 EA 62" x 86" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 817.12 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.53 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  150.24 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  180.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  253.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  296.22 

. 
 07 72 13 00-0099 EA 62" x 98" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb .......... 843.92 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  71.21 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  155.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 

. 
 07 72 13 00-0100 EA 62" x 122" Outside Frame Dimensions, 9" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 917.60 142.83 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  77.48 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  169.24 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  228.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  302.14 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  396.93 

XXXXXXX 
. 
 07 72 13 00-0101  12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0076) 
. 
. 

 07 72 13 00-0102 EA 26" x 26" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 441.96 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  35.41 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  79.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0103 EA 26" x 38" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 470.69 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.28 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  85.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  39.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.46 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.27 

. 
 07 72 13 00-0104 EA 26" x 50" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 548.19 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  44.93 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  99.75 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0105 EA 26" x 74" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 611.39 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  51.25 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  112.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  65.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  131.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.19 

. 
 07 72 13 00-0106 EA 26" x 98" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 663.09 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  56.42 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  122.73 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0107 EA 26" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 801.90 109.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  69.20 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  149.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  108.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  174.77 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  202.91 

. 
 07 72 13 00-0108 EA 38" x 38" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 520.48 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.26 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  95.31 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.02 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  93.68 

. 
 07 72 13 00-0109 EA 38" x 50" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 565.43 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  46.66 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  103.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  62.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  124.41 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  149.59 

. 
 07 72 13 00-0110 EA 38" x 62" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 590.33 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  49.15 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  108.18 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0111 EA 38" x 74" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 613.31 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  51.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  112.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 
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. 
 07 72 13 00-0112 EA 38" x 98" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 794.24 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  68.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  147.86 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0113 EA 38" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 877.49 120.85 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  75.66 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  163.41 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  21.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  112.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  147.67 

. 
 07 72 13 00-0114 EA 50" x 50" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 655.43 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  55.66 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  121.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0115 EA 50" x 62" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 708.06 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  59.82 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  130.63 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  96.27 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  157.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  186.62 

. 
 07 72 13 00-0116 EA 50" x 74" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 744.45 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.46 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  137.90 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0117 EA 50" x 86" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 816.21 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  69.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  151.16 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  133.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  199.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  247.34 

. 
 07 72 13 00-0118 EA 51" x 99" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 874.56 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  74.27 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  161.73 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0119 EA 51" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 953.99 142.83 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  81.12 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  176.52 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  183.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  276.97 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  327.32 

. 
 07 72 13 00-0120 EA 62" x 62" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 744.45 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  63.46 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  137.90 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0121 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 795.15 120.85 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  67.43 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  146.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

. 
 07 72 13 00-0122 EA 62" x 86" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 870.74 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  73.89 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  160.96 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  180.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  253.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  296.22 

. 
 07 72 13 00-0123 EA 62" x 98" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 899.46 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  76.76 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  166.71 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 

. 
 07 72 13 00-0124 EA 62" x 122" Outside Frame Dimensions, 12" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 982.71 142.83 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  83.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  182.26 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  228.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  302.14 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  396.93 

XXXXXXX 
. 
 07 72 13 00-0125  14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curbs (07 72 13 00-0076) 
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. 

. 
 07 72 13 00-0126 EA 26" x 26" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 455.37 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.75 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  82.29 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0127 EA 26" x 38" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 486.01 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  39.81 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  88.41 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  39.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  81.46 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  96.27 

. 
 07 72 13 00-0128 EA 26" x 50" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 565.43 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  46.66 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  103.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0129 EA 26" x 74" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 634.37 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  53.55 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  116.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  65.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  131.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.19 

. 
 07 72 13 00-0130 EA 26" x 98" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 691.82 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  59.29 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  128.48 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0131 EA 26" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 863.18 109.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  75.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  161.65 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  108.12 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  174.77 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  202.91 

. 
 07 72 13 00-0132 EA 38" x 38" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 539.63 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  45.17 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  99.14 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  7.78 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.02 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  93.68 

. 
 07 72 13 00-0133 EA 38" x 50" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 597.99 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  49.91 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  109.71 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  62.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  124.41 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  149.59 

. 
 07 72 13 00-0134 EA 38" x 62" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 632.45 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  53.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  116.60 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0135 EA 38" x 74" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 640.11 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  54.12 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  118.13 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0136 EA 38" x 98" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 828.71 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  71.88 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  154.76 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0137 EA 38" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 915.79 120.85 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  79.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  171.07 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  21.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  112.12 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  147.67 

. 
 07 72 13 00-0138 EA 50" x 50" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 678.41 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  57.95 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  125.79 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0139 EA 50" x 62" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 616.67 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  50.68 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  112.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  96.27 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  157.00 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  186.62 
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. 
 07 72 13 00-0140 EA 50" x 74" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 773.18 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  66.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  143.65 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0141 EA 50" x 86" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 850.68 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  72.98 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  158.05 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  133.30 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  199.95 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  247.34 

. 
 07 72 13 00-0142 EA 51" x 99" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 909.04 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  77.72 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  168.62 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0143 EA 51" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................... 996.11 142.83 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  85.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  184.94 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  183.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  276.97 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  327.32 

. 
 07 72 13 00-0144 EA 62" x 62" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 773.18 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  66.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  143.65 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0145 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated 

Roof Curb .......................................................................................................................................................................... 829.61 120.85 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  70.88 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  153.84 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

. 
 07 72 13 00-0146 EA 62" x 86" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 903.29 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  77.15 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  167.47 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  180.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  253.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  296.22 

. 
 07 72 13 00-0147 EA 62" x 98" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof Curb ........ 937.76 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  80.59 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  174.37 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 

. 
 07 72 13 00-0148 EA 62" x 122" Outside Frame Dimensions, 14" Height, 14 Gauge, Insulated Galvanized Steel, Prefabricated Roof 

Curb ................................................................................................................................................................................ 1,024.84 142.83 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  88.20 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  190.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  228.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  302.14 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  396.93 

XXXXXXX 
. 
 07 72 13 00-0149  Insulated Galvanized Steel, Adjustable Width Prefabricated Roof Curbs (07 72 

13 00-0001) 
Note: Includes 1" rigid foam insulation, mill finish galvanized steel exterior wall construction, painted galvanized 
steel interior wall construction and installation clips. 

. 

. 
 07 72 13 00-0150  6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curbs (07 72 13 00-0149) 
. 
. 

 07 72 13 00-0151 EA  14-1/2" To 23" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 
Prefabricated Roof Curb .................................................................................................................................................... 403.18 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.53 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  71.85 

. 
 07 72 13 00-0152 EA  23-1/2" To 32" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 504.13 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  41.62 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  92.04 

. 
 07 72 13 00-0153 EA  32-1/2" To 41" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 582.24 98.88 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  48.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  106.56 

. 
 07 72 13 00-0154 EA  41" To 49-1/2" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 662.85 98.88 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  56.40 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  122.68 

. 
 07 72 13 00-0155 EA  50" To 58-1/2" Square Outside Dimensions, 6" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 731.71 109.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  62.18 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  135.36 
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XXXXXXX 
. 
 07 72 13 00-0156  12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curbs (07 72 13 00-0149) 
. 
. 

 07 72 13 00-0157 EA  14-1/2" To 23" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 
Prefabricated Roof Curb .................................................................................................................................................... 551.00 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  46.31 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  101.41 

. 
 07 72 13 00-0158 EA  23-1/2" To 32" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 688.00 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  60.01 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  128.81 

. 
 07 72 13 00-0159 EA  32-1/2" To 41" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 713.84 98.88 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  61.50 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  132.88 

. 
 07 72 13 00-0160 EA  41" To 49-1/2" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 765.34 98.88 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  66.65 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  143.18 

. 
 07 72 13 00-0161 EA  50" To 58-1/2" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 859.44 109.87 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  74.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  160.90 

. 
 07 72 13 00-0162 EA  64" To 72-1/2" Square Outside Dimensions, 12" Height, 18 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,565.88 120.85 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  144.50 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  301.09 

XXXXXXX 
. 
 07 72 13 00-0163  18" To 24" Height, 16 Gauge, Ventilated Galvanized Steel, Adjustable 

Width Prefabricated Roof Curbs (07 72 13 00-0149) 
. 
. 

 07 72 13 00-0164 EA  17-1/2" To 22" Square Outside Dimensions, 24" Height, 16 Gauge, Ventilated Galvanized Steel, Adjustable Width 
Prefabricated Roof Curb .................................................................................................................................................... 793.85 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  70.60 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  149.98 

. 
 07 72 13 00-0165 EA  24" To 29" Square Outside Dimensions, 24" Height, 16 Gauge, Ventilated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb .................................................................................................................................................... 933.94 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  84.61 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  178.00 

. 
 07 72 13 00-0166 EA  31" To 46" Square Outside Dimensions, 18" Height, 16 Gauge, Insulated Galvanized Steel, Adjustable Width 

Prefabricated Roof Curb ................................................................................................................................................. 1,122.28 98.88 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  102.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  214.57 

XXXXXXX 
. 
 07 72 13 00-0167  Wood, Prefabricated Roof Curbs (07 72 13) 

Note: Includes Douglas fir construction, galvanized steel corner straps, fasteners, sealants, and installation clips. 
Includes 3/16" wire mesh, 6" x 6" grids, safety security guard with installation clips. Excludes flashing. See CSI 
section 07 62 13 00-0000 for flashing and trim. 

. 

. 
 07 72 13 00-0168  Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0167) 
. 
. 
 07 72 13 00-0169  2 x 6 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 
. 
. 

 07 72 13 00-0170 EA 26" x 26" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ........................................................ 295.75 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  20.79 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  50.36 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0171 EA 26" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ........................................................ 326.61 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.77 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  55.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0172 EA 26" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ........................................................ 365.11 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.62 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  63.13 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0173 EA 38" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ........................................................ 360.67 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.18 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  62.25 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0174 EA 38" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ........................................................ 371.04 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.22 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  64.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 
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 07 72 13 00-0175 EA 38" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb........................................................ 418.21 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.83 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  72.66 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0176 EA 50" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb........................................................ 368.08 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.92 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  63.73 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0177 EA 50" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb........................................................ 431.54 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  32.17 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  75.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0178 EA 51" x 99" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb........................................................ 475.48 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.36 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  81.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0179 EA 62" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb........................................................ 404.88 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.50 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  69.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0180 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb ........................................... 444.62 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  32.38 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  76.84 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

. 
 07 72 13 00-0181 EA 62" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed, Prefabricated Roof Curb........................................................ 505.10 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  87.84 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 

XXXXXXX 
. 
 07 72 13 00-0182  2 x 8 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 
. 
. 

 07 72 13 00-0183 EA 26" x 26" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb........................................................ 304.64 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.68 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  52.14 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0184 EA 26" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb........................................................ 336.97 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.81 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  57.51 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0185 EA 26" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb........................................................ 393.26 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  68.76 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0186 EA 38" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb........................................................ 378.44 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.96 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  65.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0187 EA 38" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb........................................................ 393.26 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  68.76 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0188 EA 38" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb........................................................ 440.42 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.06 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  77.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 
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. 
 07 72 13 00-0189 EA 50" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ........................................................ 384.37 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.55 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  66.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0190 EA 50" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ........................................................ 452.27 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.24 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  79.47 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0191 EA 51" x 99" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ........................................................ 496.21 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  86.06 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0192 EA 62" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ........................................................ 421.17 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.13 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  73.25 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0193 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ........................................... 463.87 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.30 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  80.69 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

. 
 07 72 13 00-0194 EA 62" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed, Prefabricated Roof Curb ........................................................ 525.83 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  39.40 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  91.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 

XXXXXXX 
. 
 07 72 13 00-0195  2 x 10 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 
. 
. 

 07 72 13 00-0196 EA 26" x 26" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ...................................................... 310.56 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  22.27 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  53.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0197 EA 26" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ...................................................... 347.34 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.85 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  59.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0198 EA 26" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ...................................................... 396.22 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.73 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  69.36 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0199 EA 38" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ...................................................... 388.81 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  67.87 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0200 EA 38" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ...................................................... 406.59 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.77 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  71.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0201 EA 38" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ...................................................... 455.23 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.54 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  80.06 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0202 EA 50" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ...................................................... 394.74 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.59 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  69.06 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 
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 07 72 13 00-0203 EA 50" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb...................................................... 465.60 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  35.57 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  82.13 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0204 EA 51" x 99" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb...................................................... 509.54 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.77 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  88.72 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0205 EA 62" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb...................................................... 431.54 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  32.17 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  75.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0206 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb ......................................... 475.72 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  35.49 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  83.06 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

. 
 07 72 13 00-0207 EA 62" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed, Prefabricated Roof Curb...................................................... 540.65 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.88 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  94.95 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 

XXXXXXX 
. 
 07 72 13 00-0208  2 x 12 Wood Framed, Prefabricated Roof Curbs (07 72 13 00-0168) 
. 
. 

 07 72 13 00-0209 EA 26" x 26" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb...................................................... 317.97 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.01 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  54.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0210 EA 26" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb...................................................... 353.27 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  60.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0211 EA 26" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb...................................................... 409.55 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.07 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  72.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0212 EA 38" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb...................................................... 421.40 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  32.25 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  74.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0213 EA 38" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb...................................................... 471.53 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.17 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  83.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0214 EA 50" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb...................................................... 408.07 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.92 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  71.73 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0215 EA 50" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb...................................................... 480.41 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.05 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  85.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0216 EA 51" x 99" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb...................................................... 527.32 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  39.55 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  92.28 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 
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. 
 07 72 13 00-0217 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 12 Wood Framed, Prefabricated Roof Curb ......................................... 487.57 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.67 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  85.43 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

XXXXXXX 
. 
 07 72 13 00-0218  Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0167) 
. 
. 
 07 72 13 00-0219  2 x 6 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 
. 
. 

 07 72 13 00-0220 EA 26" x 26" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb....................................... 307.60 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  21.97 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  52.73 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0221 EA 26" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb....................................... 336.97 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.81 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  57.51 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0222 EA 26" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb....................................... 384.37 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.55 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  66.99 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0223 EA 38" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb....................................... 374.00 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.51 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  64.91 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0224 EA 38" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb....................................... 387.33 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.85 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  67.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0225 EA 38" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb....................................... 435.98 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  32.61 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  76.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0226 EA 50" x 50" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb....................................... 381.41 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  28.25 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  66.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0227 EA 50" x 74" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb....................................... 447.83 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.80 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  78.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0228 EA 51" x 99" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb....................................... 491.77 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  35.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  85.17 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0229 EA 62" x 62" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb....................................... 422.65 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.28 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  73.54 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0230 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb .......................... 460.91 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.01 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  80.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

. 
 07 72 13 00-0231 EA 62" x 98" Outside Frame Dimensions, 2 x 6 Wood Framed With Liner, Prefabricated Roof Curb....................................... 525.83 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  39.40 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  91.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 

XXXXXXX 
. 
 07 72 13 00-0232  2 x 8 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 
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. 
 07 72 13 00-0233 EA 26" x 26" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 317.97 87.90 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.01 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  54.81 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0234 EA 26" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 348.82 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  24.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  59.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0235 EA 26" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 402.14 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  70.54 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0236 EA 38" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 391.77 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  29.29 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  68.47 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0237 EA 38" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 411.03 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.22 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  72.32 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0238 EA 38" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 462.64 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  35.28 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  81.54 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0239 EA 50" x 50" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 402.14 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.33 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  70.54 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0240 EA 50" x 74" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 473.01 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.31 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  83.62 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0241 EA 51" x 99" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 519.91 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  38.81 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  90.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0242 EA 62" x 62" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 441.90 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.20 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  77.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0243 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb .......................... 483.13 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  36.23 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  84.54 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

. 
 07 72 13 00-0244 EA 62" x 98" Outside Frame Dimensions, 2 x 8 Wood Framed With Liner, Prefabricated Roof Curb ...................................... 551.01 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  41.92 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  97.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 

XXXXXXX 
. 
 07 72 13 00-0245  2 x 10 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 
. 
. 

 07 72 13 00-0246 EA 26" x 26" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb .................................... 326.85 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  23.90 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  56.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 
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. 
 07 72 13 00-0247 EA 26" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 360.67 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  26.18 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  62.25 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 

. 
 07 72 13 00-0248 EA 26" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 419.91 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  32.10 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  74.09 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0249 EA 38" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 405.10 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  30.62 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  71.13 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  77.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  142.19 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  162.92 

. 
 07 72 13 00-0250 EA 38" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 428.80 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  32.99 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  75.87 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0251 EA 38" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 481.89 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.20 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  85.39 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0252 EA 50" x 50" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 415.47 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  31.66 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  73.21 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0253 EA 50" x 74" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 489.30 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.94 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  86.87 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0254 EA 51" x 99" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 537.68 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  40.58 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  94.35 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0255 EA 62" x 62" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 456.72 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.69 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  80.36 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  18.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  67.09 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  123.38 

. 
 07 72 13 00-0256 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ........................ 499.42 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  37.86 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  87.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

. 
 07 72 13 00-0257 EA 62" x 98" Outside Frame Dimensions, 2 x 10 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 570.27 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.84 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  100.87 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  27.10 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  99.68 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  173.73 

XXXXXXX 
. 
 07 72 13 00-0258  2 x 12 Wood Framed With Liner, Prefabricated Roof Curbs (07 72 13 00-0218) 
. 
. 

 07 72 13 00-0259 EA 26" x 26" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 344.63 87.90 
    For Sloped Roofs Up To 1 In 12 Pitch, Add  25.67 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  60.14 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  32.58 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  63.69 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  79.98 

. 
 07 72 13 00-0260 EA 26" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb ..................................... 369.56 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  27.07 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  64.02 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  48.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  100.71 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  111.08 
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. 
 07 72 13 00-0261 EA 26" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 433.24 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  33.44 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  76.76 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.55 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  86.13 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  95.01 

. 
 07 72 13 00-0262 EA 38" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 443.61 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  34.47 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  78.83 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  13.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  84.87 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  104.12 

. 
 07 72 13 00-0263 EA 38" x 98" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 538.18 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  42.83 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  96.65 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  17.77 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  96.27 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  125.89 

. 
 07 72 13 00-0264 EA 50" x 50" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 458.42 98.88 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  35.95 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  81.80 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  79.98 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  145.15 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  161.44 

. 
 07 72 13 00-0265 EA 50" x 74" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 541.14 109.87 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.13 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  97.24 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  114.04 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  165.88 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  216.24 

. 
 07 72 13 00-0266 EA 51" x 99" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb .................................... 596.93 131.84 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  46.51 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  106.20 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  22.88 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  105.82 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  142.85 

. 
 07 72 13 00-0267 EA 62-3/8" x 74-3/8" Outside Frame Dimensions, 2 x 12 Wood Framed With Liner, Prefabricated Roof Curb ........................ 554.22 120.85 

    For Sloped Roofs Up To 1 In 12 Pitch, Add  43.34 
    For Sloped Roofs >1 In 12 To 3 In 12 Pitch, Add  98.76 
    For 3/16" Wire Diameter, 4" x 4" Grids, Clip Attached, Safety Security Guard, Add  139.22 
    For 3/16" Wire Diameter, 4" x 4" Grids, Z Channel Attached, Safety Security Guard, Add  211.80 
    For 1/2" Diameter, 8" On Center, Hot Rolled Steel, Burglar Bars, Add  257.71 

XXXXXXX 
. 
 07 72 23  Relief Vents (07 72) 
. 
. 
 07 72 23 00-0001  Wind Driven Turbine Ventilators (07 72 23) 

Note: Excludes curb or flange base. 
. 
. 
 07 72 23 00-0002  Galvanized Steel, Wind Driven Turbine Ventilators (07 72 23 00-0001) 
. 
. 

 07 72 23 00-0003 EA  6" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................... 135.33 31.51 
    For Curb Or Flange Base, Add  156.77 

. 
 07 72 23 00-0004 EA  9" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................... 161.84 34.89 

    For Curb Or Flange Base, Add  172.71 
. 

 07 72 23 00-0005 EA 12" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 175.80 41.64 
    For Curb Or Flange Base, Add  193.75 

. 
 07 72 23 00-0006 EA 15" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 328.74 46.14 

    For Curb Or Flange Base, Add  300.70 
. 

 07 72 23 00-0007 EA 18" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 449.78 51.76 
    For Curb Or Flange Base, Add  326.55 

. 
 07 72 23 00-0008 EA 21" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 540.96 56.26 

    For Curb Or Flange Base, Add  354.22 
. 

 07 72 23 00-0009 EA 24" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator .................................. 688.92 63.01 
    For Curb Or Flange Base, Add  431.05 

. 
 07 72 23 00-0010 EA 36" Neck Diameter, 26 Gauge, Galvanized Steel, Outside Braced, Wind Driven Turbine Ventilator ............................... 1,133.17 84.39 

    For Curb Or Flange Base, Add  697.40 

XXXXXXX 
. 
 07 72 23 00-0011  Mill Finish Aluminum, Wind Driven Turbine Ventilators (07 72 23 00-0001) 
. 
. 

 07 72 23 00-0012 EA  6" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................... 134.87 31.51 
    For Curb Or Flange Base, Add  165.28 

. 
 07 72 23 00-0013 EA  9" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................... 167.42 34.89 

    For Curb Or Flange Base, Add  182.29 
. 

 07 72 23 00-0014 EA 12" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 188.05 41.64 
    For Curb Or Flange Base, Add  203.40 

. 
 07 72 23 00-0015 EA 15" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 329.47 46.14 

    For Curb Or Flange Base, Add  338.22 
. 

 07 72 23 00-0016 EA 18" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 423.67 51.76 
    For Curb Or Flange Base, Add  362.31 

. 
 07 72 23 00-0017 EA 21" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 534.14 56.26 

    For Curb Or Flange Base, Add  407.29 
. 

 07 72 23 00-0018 EA 24" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator .................................. 718.92 63.01 
    For Curb Or Flange Base, Add  490.29 

. 
 07 72 23 00-0019 EA 36" Neck Diameter, 0.025", Mill Finish Aluminum, Outside Braced, Wind Driven Turbine Ventilator ............................... 1,069.09 84.39 

    For Curb Or Flange Base, Add  733.33 
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XXXXXXX 
. 
 07 72 23 00-0020  Stationary Siphon Ventilators (07 72 23) 

Note: Excludes curb or flange base. 
. 
. 
 07 72 23 00-0021  Galvanized Steel, Stationary Siphon Ventilators (07 72 23 00-0020) 
. 
. 

 07 72 23 00-0022 EA 6" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................... 115.50 31.51 
    For Curb Or Flange Base, Add  156.77 

. 
 07 72 23 00-0023 EA 9" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................... 150.50 34.89 

    For Curb Or Flange Base, Add  172.71 
. 

 07 72 23 00-0024 EA 12" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 166.50 41.64 
    For Curb Or Flange Base, Add  193.75 

. 
 07 72 23 00-0025 EA 15" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 277.85 46.14 

    For Curb Or Flange Base, Add  300.70 
. 

 07 72 23 00-0026 EA 18" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 321.00 51.76 
    For Curb Or Flange Base, Add  326.55 

. 
 07 72 23 00-0027 EA 21" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 449.95 56.26 

    For Curb Or Flange Base, Add  354.22 
. 

 07 72 23 00-0028 EA 24" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 583.44 63.01 
    For Curb Or Flange Base, Add  431.05 

. 
 07 72 23 00-0029 EA 36" Neck Diameter, 26 Gauge, Galvanized Steel, Stationary Siphon Ventilator ................................................................. 843.81 84.39 

    For Curb Or Flange Base, Add  697.40 

XXXXXXX 
. 
 07 72 23 00-0030  Mill Finish Aluminum, Stationary Siphon Ventilators (07 72 23 00-0020) 
. 
. 

 07 72 23 00-0031 EA 6" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................... 129.88 31.51 
    For Curb Or Flange Base, Add  165.28 

. 
 07 72 23 00-0032 EA 9" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................... 170.40 34.89 

    For Curb Or Flange Base, Add  182.29 
. 

 07 72 23 00-0033 EA 12" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................. 190.56 41.64 
    For Curb Or Flange Base, Add  203.40 

. 
 07 72 23 00-0034 EA 15" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................. 305.97 46.14 

    For Curb Or Flange Base, Add  338.22 
. 

 07 72 23 00-0035 EA 18" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................. 383.75 51.76 
    For Curb Or Flange Base, Add  362.31 

. 
 07 72 23 00-0036 EA 21" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................. 469.24 56.26 

    For Curb Or Flange Base, Add  407.29 
. 

 07 72 23 00-0037 EA 24" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator ................................................................. 669.04 63.01 
    For Curb Or Flange Base, Add  490.29 

. 
 07 72 23 00-0038 EA 36" Neck Diameter, 0.025", Mill Finish Aluminum, Stationary Siphon Ventilator .............................................................. 1,005.32 84.39 

    For Curb Or Flange Base, Add  733.33 

XXXXXXX 
. 
 07 72 23 00-0039  Spun Aluminum, Stationary Mushroom Gravity Ventilators (07 72 23) 

Note: Includes flange base and bird screen. Excludes curb. 
. 
. 

 07 72 23 00-0040 EA  8" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator .................................................................. 269.06 50.63 
    For Backdraft Damper, Add  135.53 
    For Curb Base, Add  206.61 

. 
 07 72 23 00-0041 EA  10" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ................................................................ 330.40 56.26 

    For Backdraft Damper, Add  148.28 
    For Curb Base, Add  226.06 

. 
 07 72 23 00-0042 EA  12" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ................................................................ 374.47 67.52 

    For Backdraft Damper, Add  202.49 
    For Curb Base, Add  286.27 

. 
 07 72 23 00-0043 EA  16" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ................................................................ 455.13 74.27 

    For Backdraft Damper, Add  231.19 
    For Curb Base, Add  331.31 

. 
 07 72 23 00-0044 EA  24" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 1,192.30 101.28 

    For Backdraft Damper, Add  290.19 
    For Curb Base, Add  436.57 

. 
 07 72 23 00-0045 EA  30" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 1,454.91 117.03 

    For Backdraft Damper, Add  342.80 
    For Curb Base, Add  521.49 

. 
 07 72 23 00-0046 EA  36" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 1,978.25 135.03 

    For Backdraft Damper, Add  342.80 
    For Curb Base, Add  543.83 

. 
 07 72 23 00-0047 EA  42" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 2,773.29 146.29 

    For Backdraft Damper, Add  358.75 
    For Curb Base, Add  564.17 

. 
 07 72 23 00-0048 EA  48" Orifice Diameter, Spun Aluminum, Stationary Mushroom Gravity Ventilator ............................................................. 3,981.31 157.54 

    For Backdraft Damper, Add  398.61 
    For Curb Base, Add  633.95 

XXXXXXX 
. 
 07 72 23 00-0049  Galvanized Steel, Stationary Gooseneck Ventilators (07 72 23) 

Note: Includes flange base and bird screen. Excludes curb. 
. 
. 

 07 72 23 00-0050 EA  8" x 8", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator .............................................................................. 472.59 56.26 
. 

 07 72 23 00-0051 EA 12" x 12", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator .......................................................................... 556.72 74.27 
. 

 07 72 23 00-0052 EA 16" x 16", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator .......................................................................... 799.95 101.28 
. 

 07 72 23 00-0053 EA 24" x 24", 26 Gauge, Galvanized Steel, Stationary Gooseneck Ventilator ....................................................................... 1,229.92 117.03 

XXXXXXX 
. 
 07 72 26  Ridge Vents (07 72) 
. 
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. 
 07 72 26 00-0001  Aluminum Ridge Vents (07 72 26) 
. 
. 

 07 72 26 00-0002 LF Aluminum Ridge Vent Strips ................................................................................................................................................. 11.61 3.27 
. 

 07 72 26 00-0003 EA Aluminum Ridge Univent Connectors ................................................................................................................................... 49.83 20.29 
. 

 07 72 26 00-0004 EA  Aluminum Ridge Univent End Cap ........................................................................................................................................ 47.20 20.29 

XXXXXXX 
. 
 07 72 26 00-0005  Galvanized Ridge Vents (07 72 26) 
. 
. 

 07 72 26 00-0006 LF  Galvanized Sheet Metal Ridge Vent Strips ........................................................................................................................... 12.52 3.49 

XXXXXXX 
. 
 07 72 29  Rafter Vent (07 72) 
. 
. 
 07 72 29 00-0001  Rafter Vent (07 72 29) 

Note: Built-in baffle is designed to help keep air flowing freely from soffits to ridge vents. 
. 
. 

 07 72 29 00-0002 EA 22" x 4' Rafter Vent ................................................................................................................................................................. 8.81  
. 

 07 72 29 00-0003 EA 14" x 4' Rafter Vent ................................................................................................................................................................. 8.07  

XXXXXXX 
. 
 07 72 33  Roof Hatches (07 72) 

Note: Includes curb with integral insulation, lockable hatch and gaskets. 
. 
. 
 07 72 33 00-0001  Galvanized Steel Cover And Curb (07 72 33) 
. 
. 

 07 72 33 00-0002 EA 2'-6" x 3'-0" Galvanized Steel Roof Hatch (Bilco S-20) .................................................................................................... 1,188.68 141.61 
. 

 07 72 33 00-0003 EA 2'-6" x 4'-6" Galvanized Steel Roof Hatch (Bilco NB-20) .................................................................................................. 1,744.33 157.35 
. 

 07 72 33 00-0004 EA 2'-6" x 8'-0" Galvanized Steel Roof Hatch (Bilco L-20) ..................................................................................................... 3,080.18 214.59 
. 

 07 72 33 00-0005 EA 3'-0" x 3'-0" Galvanized Steel Roof Hatch (Bilco E-20) .................................................................................................... 1,719.23 157.35 
. 

 07 72 33 00-0006 EA 4'-0" x 4'-0" Galvanized Steel Roof Hatch ........................................................................................................................ 1,940.19 174.85 
. 

 07 72 33 00-0007 EA  3'-0" x 8'-0" Galvanized Steel Roof Hatch ........................................................................................................................ 3,183.20 238.49 

XXXXXXX 
. 
 07 72 33 00-0008  Aluminum Cover And Curb (07 72 33) 
. 
. 

 07 72 33 00-0009 EA 2'-6" x 3'-0" Aluminum Roof Hatch (Bilco S-50) ............................................................................................................... 1,090.75 141.61 
. 

 07 72 33 00-0010 EA 2'-6" x 4'-6" Aluminum Roof Hatch (Bilco NB-50) ............................................................................................................. 1,413.41 157.35 
. 

 07 72 33 00-0011 EA 2'-6" x 8'-0" Aluminum Roof Hatch (Bilco L-50) ................................................................................................................ 2,557.46 214.59 
. 

 07 72 33 00-0012 EA 3'-0" x 3'-0" Aluminum Roof Hatch (Bilco E-50) ............................................................................................................... 1,381.62 157.35 
. 

 07 72 33 00-0013 EA 4'-0" x 4'-0" Aluminum Roof Hatch (Bilco F-50) ................................................................................................................ 2,446.91 174.85 
. 

 07 72 33 00-0014 EA 3'-0" x 8'-0" Aluminum Roof Hatch ................................................................................................................................... 2,694.62 238.49 
. 

 07 72 33 00-0015 EA 3'-0" x 2'-6" Aluminum Roof Scuttle With Skylight (Bilco GS-50) ..................................................................................... 1,545.69 157.35 

XXXXXXX 
. 
 07 72 33 00-0016  Steel, Plain, Primed (07 72 33) 
. 
. 

 07 72 33 00-0017 EA 2'-6" x 3'-0" Plain Steel Roof Hatch Primed (Bilco S-20) .................................................................................................. 1,139.87 141.61 
. 

 07 72 33 00-0018 EA 2'-6" x 4'-6" Plain Steel Roof Hatch Primed (Bilco NB-20) ............................................................................................... 1,541.59 157.35 
. 

 07 72 33 00-0019 EA 2'-6" x 8'-0" Plain Steel Roof Hatch Primed (Bilco L-20) .................................................................................................. 2,111.88 214.59 
. 

 07 72 33 00-0020 EA 3'-0" x 3'-0" Plain Steel Roof Hatch Primed (Bilco E-20) .................................................................................................. 1,431.00 157.35 
. 

 07 72 33 00-0021 EA 4'-0" x 4'-0" Plain Steel Roof Hatch Primed ...................................................................................................................... 1,754.23 174.85 
. 

 07 72 33 00-0022 EA  3'-0" x 8'-0" Plain Steel Roof Hatch Primed ...................................................................................................................... 2,383.59 238.49 

XXXXXXX 
. 
 07 72 33 00-0023  Stainless Steel (07 72 33) 
. 
. 

 07 72 33 00-0024 EA 2'-6" x 3'-0" Stainless Steel Roof Hatch (Bilco S-90) ........................................................................................................ 2,425.82 141.61 
. 

 07 72 33 00-0025 EA 2'-6" x 4'-6" Stainless Steel Roof Hatch (Bilco NB-90) ..................................................................................................... 4,627.31 157.35 
. 

 07 72 33 00-0026 EA 2'-6" x 8'-0" Stainless Steel Roof Hatch (Bilco L-90) ........................................................................................................ 6,955.57 214.59 
. 

 07 72 33 00-0027 EA 3'-0" x 3'-0" Stainless Steel Roof Hatch (Bilco E-90) ........................................................................................................ 3,716.23 157.35 
. 

 07 72 33 00-0028 EA 4'-0" x 4'-0" Stainless Steel Roof Hatch ........................................................................................................................... 7,835.06 174.85 
. 

 07 72 33 00-0029 EA  3'-0" x 8'-0" Stainless Steel Roof Hatch ........................................................................................................................... 8,780.49 238.49 

XXXXXXX 
. 
 07 72 33 00-0030  Removal And Reinstallation Of Roof Hatch (07 72 33) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 07 72 33 00-0031 EA Removal And Reinstallation Of Roof Hatch (All Types) ...................................................................................................... 435.58  

XXXXXXX 
. 
 07 72 33 00-0032  Aluminum Cover And Galvanized Steel Curb (07 72 33) 
. 
. 

 07 72 33 00-0033 EA Aluminum Cover, Galvanized Steel Curb 3'-0" x 2'-6" Roof (Bilco S-40) .......................................................................... 1,057.30 157.35 
. 

 07 72 33 00-0034 EA Aluminum Cover, Galvanized Steel Curb 2'-6" x 4'-6" Roof (Bilco NB-40) ....................................................................... 1,379.96 174.85 
. 

 07 72 33 00-0035 EA Aluminum Cover, Galvanized Steel Curb 2'-6" x 8'-0" Roof (Bilco L-40) .......................................................................... 2,470.49 238.39 
. 

 07 72 33 00-0036 EA Aluminum Cover, Galvanized Steel Curb 3'-0" x 3'-0" Roof (Bilco E-40) .......................................................................... 1,354.86 162.27 
. 

 07 72 33 00-0037 EA Aluminum Cover, Galvanized Steel Curb 4'-0" x 4'-0" Roof (Bilco F-40) .......................................................................... 2,373.32 179.77 

XXXXXXX 
. 
 07 72 33 00-0038  Roof Hatch Accessories (07 72 33) 
. 
. 

 07 72 33 00-0039 EA Roof Hatch Ladderup Safety Post (Bilco LU-1) ................................................................................................................... 740.80 73.75 

XXXXXXX 
. 
 07 72 33 00-0040  Roof Hatch Safety Railing (07 72 33) 

Note: Included mounting bracket to attach to roof hatch 
. 
. 

 07 72 33 00-0041 EA 24" x 24" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-24x24) ................................ 1,491.90  
. 

 07 72 33 00-0042 EA 24" x 36" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-24x36) ................................ 1,549.70  
. 

 07 72 33 00-0043 EA 30" x 30" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-30x30) ................................ 1,586.57  
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. 
 07 72 33 00-0044 EA 30" x 36" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-30x36) ................................ 1,723.21  

. 
 07 72 33 00-0045 EA 36" x 36" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-36x36) ................................ 1,881.31  

. 
 07 72 33 00-0046 EA 48" x 48" Painted Steel, Roof Hatch Safety Railing With Self Closing Gate (Acudor RHSR-48x48) ................................ 2,387.42  

XXXXXXX 
. 
 07 72 36  Smoke Vents (07 72) 
. 
. 
 07 72 36 00-0001  Fire Vent (07 72 36) 
. 
. 
 07 72 36 00-0002  Galvanized Steel Covers And Curb (07 72 36 00-0001) 
. 
. 

 07 72 36 00-0003 EA 4'-0" x 4'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4848) .............................................. 3,097.59 131.19 
. 

 07 72 36 00-0004 EA 4'-0" x 6'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4872) .............................................. 3,561.85 180.36 
. 

 07 72 36 00-0005 EA 4'-0" x 7'-6" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4890) .............................................. 4,060.63 196.79 
. 

 07 72 36 00-0006 EA 4'-0" x 8'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-4896) .............................................. 4,140.46 206.62 
. 

 07 72 36 00-0007 EA 5'-0" x 5'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6060) .............................................. 4,807.75 180.36 
. 

 07 72 36 00-0008 EA 5'-0" x 6'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6072) .............................................. 5,111.27 196.79 
. 

 07 72 36 00-0009 EA 5'-0" x 7'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6084) .............................................. 5,396.18 213.21 
. 

 07 72 36 00-0010 EA 5'-0" x 8'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6096) .............................................. 6,145.99 229.63 
. 

 07 72 36 00-0011 EA 5'-0" x 10'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-60120) .......................................... 7,630.31 245.96 
. 

 07 72 36 00-0012 EA 5'-6" x 5'-6" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-6666) .............................................. 5,107.95 213.21 
. 

 07 72 36 00-0013 EA 5'-6" x 12'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-66114) ........................................ 10,760.37 262.38 
. 

 07 72 36 00-0014 EA 6'-0" x 6'-0" Galvanized Steel Covers And Curb, Smoke And Fire Vent (Bilco DSH-7272) .............................................. 5,885.03 278.80 

XXXXXXX 
. 
 07 72 36 00-0015  Aluminum Covers And Galvanized Steel Curb (07 72 36 00-0001) 
. 
. 

 07 72 36 00-0016 EA 4'-0" x 4'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4848A) ........................... 2,364.31 131.19 
. 

 07 72 36 00-0017 EA 4'-0" x 6'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4872A) ........................... 2,712.37 180.36 
. 

 07 72 36 00-0018 EA 4'-0" x 7'-6" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4890A) ........................... 3,051.40 196.79 
. 

 07 72 36 00-0019 EA 4'-0" x 8'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-4896A) ........................... 3,159.82 206.62 
. 

 07 72 36 00-0020 EA 5'-0" x 5'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6060A) ........................... 3,066.95 180.36 
. 

 07 72 36 00-0021 EA 5'-0" x 6'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6072A) ........................... 3,914.44 196.79 
. 

 07 72 36 00-0022 EA 5'-0" x 7'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6084A) ........................... 4,186.55 213.21 
. 

 07 72 36 00-0023 EA 5'-0" x 8'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6096A) ........................... 4,077.32 229.63 
. 

 07 72 36 00-0024 EA 5'-0" x 10'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-60120A) ....................... 5,720.93 245.96 
. 

 07 72 36 00-0025 EA 5'-6" x 5'-6" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-6666A) ........................... 3,952.39 213.21 
. 

 07 72 36 00-0026 EA 5'-6" x 12'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-66144A) ....................... 7,498.37 262.38 
. 

 07 72 36 00-0027 EA 6'-0" x 6'-0" Aluminum Covers And Galvanized Steel Curb, Smoke And Fire Vent (Bilco DSH-7272A) ........................... 3,883.47 278.80 

XXXXXXX 
. 
 07 72 36 00-0028  Aluminum Covers And Curb (07 72 36 00-0001) 
. 
. 

 07 72 36 00-0029 EA 4'-0" x 4'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4848B) ....................................................... 2,578.40 131.19 
. 

 07 72 36 00-0030 EA 4'-0" x 6'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4872B) ....................................................... 3,066.95 180.36 
. 

 07 72 36 00-0031 EA 4'-0" x 7'-6" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4890B) ....................................................... 3,365.84 196.79 
. 

 07 72 36 00-0032 EA 4'-0" x 8'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-4896B) ....................................................... 3,561.23 206.62 
. 

 07 72 36 00-0033 EA 5'-0" x 5'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6060B) ....................................................... 3,227.52 180.36 
. 

 07 72 36 00-0034 EA 5'-0" x 6'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6072B) ....................................................... 4,081.69 196.79 
. 

 07 72 36 00-0035 EA 5'-0" x 7'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6084B) ....................................................... 4,333.73 213.21 
. 

 07 72 36 00-0036 EA 5'-0" x 8'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6096B) ....................................................... 4,478.73 229.63 
. 

 07 72 36 00-0037 EA 5'-0" x 10'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-60120B) ................................................... 5,433.25 245.96 
. 

 07 72 36 00-0038 EA 5'-6" x 5'-6" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-6666B) ....................................................... 4,139.71 213.21 
. 

 07 72 36 00-0039 EA 5'-6" x 12'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-66114B) ................................................... 8,187.46 262.38 
. 

 07 72 36 00-0040 EA 6'-0" x 6'-0" Aluminum Covers And Curb, Smoke And Fire Vent (Bilco DSH-7272B) ....................................................... 4,284.89 278.80 

XXXXXXX 
. 
 07 72 36 00-0041  Polycarbonate Translucent Cover With Aluminum Frame And Aluminum 

Curb (07 72 36) 
. 
. 

 07 72 36 00-0042 EA 4'-0" x 4'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 
(Bilco LV4848B) .............................................................................................................................................................. 2,551.64 130.80 

. 
 07 72 36 00-0043 EA 4'-0" x 6'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 

(Bilco LV4872B) .............................................................................................................................................................. 3,234.20 180.36 
. 

 07 72 36 00-0044 EA 4'-0" x 8'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 
(Bilco LV4896B) .............................................................................................................................................................. 3,420.72 206.62 

. 
 07 72 36 00-0045 EA 5'-0" x 5'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 

(Bilco LV6060B) .............................................................................................................................................................. 3,669.07 180.36 
. 

 07 72 36 00-0046 EA 5'-0" x 8'-0" Polycarbonate Translucent Cover With Aluminum Frame And Aluminum Curb, Smoke And Fire Vent 
(Bilco LV6096B) .............................................................................................................................................................. 3,876.63 229.63 

XXXXXXX 
. 
 07 72 46  Roof Walkways (07 72) 
. 
. 
 07 72 46 00-0001  Recycled Rubber Walkway Pads (07 72 46) 
. 
. 

 07 72 46 00-0002 SF  3/8" Thick, Button Surface, Recycled Rubber Walkway Pad ...................................................................................................9.62 2.50 
    For Diamond Surface, Add  0.77 

. 
 07 72 46 00-0003 SF  1/2" Thick, Button Surface, Recycled Rubber Walkway Pad ................................................................................................. 10.67 3.00 

    For Diamond Surface, Add  0.90 
. 

 07 72 46 00-0004 SF  3/4" Thick, Button Surface, Recycled Rubber Walkway Pad ................................................................................................. 11.78 3.00 
    For Diamond Surface, Add  1.00 

XXXXXXX 
. 
 07 72 53  Snow Guards (07 72) 
. 
. 
 07 72 53 00-0001  Snow Guards For Shingle And Tile Roofs (07 72 53) 
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. 

. 
 07 72 53 00-0002 EA 6-5/8" Length, 1-1/2" Width, Copper Snow Guards For Shingle And Tile Roofs ................................................................... 18.04 2.57 

. 
 07 72 53 00-0003 EA 6-5/8" Length, 1-1/2" Width, Lead Coated Copper Snow Guards For Shingle And Tile Roofs .............................................. 19.66 2.57 

. 
 07 72 53 00-0004 EA 6-5/8" Length, 1-1/2" Width, Stainless Steel Snow Guards For Shingle And Tile Roofs ....................................................... 18.59 2.57 

. 
 07 72 53 00-0005 EA 6-5/8" Length, 1-1/2" Width, Aluminum Snow Guards For Shingle And Tile Roofs ............................................................... 11.10 2.57 

XXXXXXX 
. 
 07 72 53 00-0006  Snow Guards For Metal Roofs (07 72 53) 

Note: Aluminum construction. 
. 
. 

 07 72 53 00-0007 EA Mill Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300) .............................. 22.52 4.03 
. 

 07 72 53 00-0008 EA Black Primer Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300) ............... 25.07 4.03 
. 

 07 72 53 00-0009 EA Bronze Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300) ........................ 37.13 4.03 
. 

 07 72 53 00-0010 EA Painted Finish, Up To 9/32" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® RT 300) ....................... 36.58 4.03 
. 

 07 72 53 00-0011 EA Mill Finish, Up To 1/2" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® AP 516) ................................ 34.30 4.70 
. 

 07 72 53 00-0012 EA Black Primer Finish, Up To 1/2" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® AP 516) ................. 37.51 4.70 
. 

 07 72 53 00-0013 EA Painted Finish, Up To 1/2" Seams, Standing Seam Metal Roof Snow Guard (Berger Real Tool® AP 516) ......................... 46.93 4.70 
. 

 07 72 53 00-0014 EA Mill Finish, Adhesive Surface Mount, Metal Roof Snow Guard (Berger Real Tool® SM)...................................................... 19.68 3.52 
    For Mechanically Fastened, Add  7.05 

. 
 07 72 53 00-0015 EA Black Primer Finish, Adhesive Surface Mount, Metal Roof Snow Guard (Berger Real Tool® SM) ....................................... 22.32 3.52 

    For Mechanically Fastened, Add  7.05 
. 

 07 72 53 00-0016 EA Painted Finish, Adhesive Surface Mount, Metal Roof Snow Guard (Berger Real Tool® SM) ............................................... 31.32 3.52 
    For Mechanically Fastened, Add  7.05 

. 
 07 72 53 00-0017 EA Polycarbonate, Adhesive Surface Mount, Metal Roof Snow Guard (Zaleski #15) ................................................................ 11.38 3.52 

Note: Can be used for metal, rubber, PVC, TPO or glass roofing. 
    For Mechanically Fastened, Add  9.40 

XXXXXXX 
. 
 07 72 53 00-0018  Snow Breaker For Roofs (07 72 53) 
. 
. 

 07 72 53 00-0019 EA Up To 50 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount ..................................................................................... 14.18 4.70 
. 

 07 72 53 00-0020 EA >50 To 150 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount ................................................................................. 13.40 4.70 
. 

 07 72 53 00-0021 EA >150 To 500 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount ............................................................................... 13.02 4.70 
. 

 07 72 53 00-0022 EA >500 Each, 2.875" Tall Plastic Snow Breaker, Adhesive Mount ........................................................................................... 12.55 4.70 

XXXXXXX 
. 
 07 72 53 00-0023  Ice Breaker For Vents (07 72 53) 
. 
. 

 07 72 53 00-0024 EA Ice Breaker For Vents Up to 4", Mechanically Fastened ..................................................................................................... 107.37  
. 

 07 72 53 00-0025 EA Ice Breaker For Vents And Stacks >4" To 14" Diameter, Mechanically Fastened .............................................................. 123.17  

XXXXXXX 
. 
 07 72 53 00-0026  Pipe Style, Snow Guards For Metal Roofs (07 72 53) 
. 
. 
 07 72 53 00-0027  Pipe Style, Standing Seam Metal Roof Snow Guard Clamps (07 72 53 00-0026) 

Note: Aluminum construction. Includes clamp for attaching to standing seam. Excludes tubing. 
. 
. 

 07 72 53 00-0028 EA Single Tube, "U" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine SnowGuards® 2000) ........... 52.90 14.10 
. 

 07 72 53 00-0029 EA Single Tube, "T2 or Z2K" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine 
SnowGuards® 2000) ........................................................................................................................................................... 62.42 14.10 

. 
 07 72 53 00-0030 EA Double Tube, "U" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine SnowGuards® 

4000).................................................................................................................................................................................... 70.02 14.10 
. 

 07 72 53 00-0031 EA Double Tube, "T2K or Z2K" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine 
SnowGuards® 4000) ........................................................................................................................................................... 86.38 14.10 

. 
 07 72 53 00-0032 EA Triple Tube, "U" Clamp, Pipe Style, Standing Seam Metal Roof Snow Guard Clamp (Alpine SnowGuards® 6000) ............ 89.55 16.91 

XXXXXXX 
. 
 07 72 53 00-0033  Tubing For Snow Guard Clamps (07 72 53 00-0026) 
. 
. 

 07 72 53 00-0034 LF 1" Outside Diameter Aluminum Tubing For Snow Guard Clamps (Alpine SnowGuards®) ................................................... 11.11 3.38 
Note: Includes end caps, collars and couplings. 

. 
 07 72 53 00-0035 LF 1" Outside Diameter Brass Or Stainless Steel Tubing For Snow Guard Clamps (Alpine SnowGuards®) ............................ 21.21 3.38 

Note: Includes end caps, collars and couplings. 

XXXXXXX 
. 
 07 72 56  Snow/Ice Melt Cable (07 72)
. 
. 
 07 72 56 00-0001  Self Regulating Heating Cable For Roofs And Gutters (07 72 56) 
. 
. 

 07 72 56 00-0002 LF 12 Watt, 120 Volt, Self Regulating Low Temperature Cable For Roofs And Gutters ............................................................ 12.02 1.01 
Note: Nickel-coated copper braided cable with weatherproof jacket. 

. 
 07 72 56 00-0003 LF 12 Watt, 208/277 Volt Self Regulating Low Temperature Cable For Roofs And Gutters ...................................................... 12.91 1.01 

Note: Nickel-coated copper braided cable with weatherproof jacket. 
. 

 07 72 56 00-0004 EA Power Connection, End Seal And Warning Labels Kit For Self Regulating Heating Cable For Roofs And Gutters ............ 202.74 75.88 
. 

 07 72 56 00-0005 EA Splice Kit For Self Regulating Heating Cable For Roofs And Gutters ................................................................................. 154.17 55.65 
. 

 07 72 56 00-0006 EA Edge Of Roof Cable Clips For Self Regulating Heating Cable For Roofs And Gutters ........................................................... 7.61 3.03 
    For >5, Deduct  -0.61 

. 
 07 72 56 00-0007 EA Roof Cable Clips For Self Regulating Heating Cable For Roofs And Gutters ......................................................................... 7.12 3.03 

    For >5, Deduct  -0.56 
. 

 07 72 56 00-0008 EA Downspout Hanger Kit For Self Regulating Heating Cable For Roofs And Gutters .............................................................. 47.78 7.59 
. 

 07 72 56 00-0009 EA 120 Volt AC, Snow Switch, Automatic Control For Melting Snow ....................................................................................... 760.57 60.71 
. 

 07 72 56 00-0010 EA Automatic Gutter Ice Melting Control ............................................................................................................................... 1,041.73 75.88 

XXXXXXX 
. 
 07 72 63  Waste Containment Assemblies (07 72)
. 
. 
 07 72 63 00-0001  Rooftop Oil And Grease Containment System (07 72 63) 



07
 07 Thermal And Moisture Protection 

07 70 Roof and Wall Specialties and Accessories
07 72 Roof Accessories 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 07 - 146 Monterey County Facilities

. 

. 
 07 72 63 00-0002  Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD-E) (07 72 63 00-0001) 
. 
. 

 07 72 63 00-0003 EA 48" Length, 48" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD100-E) ..................................................................................................................................................................... 2,273.28 205.90 

. 
 07 72 63 00-0004 EA 60" Length, 60" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD101-E) ..................................................................................................................................................................... 2,526.78 205.90 
. 

 07 72 63 00-0005 EA 60" Length, 90" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD106-E) ..................................................................................................................................................................... 3,077.76 214.14 

. 
 07 72 63 00-0006 EA 72" Length, 72" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD102-E) ..................................................................................................................................................................... 3,063.27 214.14 
. 

 07 72 63 00-0007 EA 72" Length, 108" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD103-E) ..................................................................................................................................................................... 3,973.29 231.64 

. 
 07 72 63 00-0008 EA 72" Length, 144" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD111-E) ..................................................................................................................................................................... 3,129.24 231.64 
. 

 07 72 63 00-0009 EA 90" Length, 90" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD105-E) ..................................................................................................................................................................... 3,497.02 274.47 

. 
 07 72 63 00-0010 EA 108" Length, 108" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD112-E) ..................................................................................................................................................................... 5,115.71 343.14 
. 

 07 72 63 00-0011 EA 120" Length, 120" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD107-E) ..................................................................................................................................................................... 6,303.89 343.14 

. 
 07 72 63 00-0012 EA 144" Length, 144" Width, 3.5" Height, Light Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD113-E) ..................................................................................................................................................................... 7,934.01 343.14 

XXXXXXX 
. 
 07 72 63 00-0013  Heavy Duty, Rooftop Oil And Grease Containment System (Grease 

Guard® GRD) (07 72 63 00-0001) 
. 
. 

 07 72 63 00-0014 EA 48" Length, 48" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD100) ......................................................................................................................................................................... 2,769.48 205.90 

. 
 07 72 63 00-0015 EA 60" Length, 60" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD101) ......................................................................................................................................................................... 3,099.15 205.90 
. 

 07 72 63 00-0016 EA 60" Length, 90" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD106) ......................................................................................................................................................................... 3,805.89 214.14 

. 
 07 72 63 00-0017 EA 72" Length, 72" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD102) ......................................................................................................................................................................... 3,871.11 214.14 
. 

 07 72 63 00-0018 EA 72" Length, 108" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD103) ......................................................................................................................................................................... 5,483.88 231.64 

. 
 07 72 63 00-0019 EA 72" Length, 144" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 

GRD111) ......................................................................................................................................................................... 6,001.90 231.64 
. 

 07 72 63 00-0020 EA 90" Length, 90" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease Guard® 
GRD105) ......................................................................................................................................................................... 5,612.57 274.47 

. 
 07 72 63 00-0021 EA 108" Length, 108" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease 

Guard® GRD112) ........................................................................................................................................................... 6,340.11 343.14 
. 

 07 72 63 00-0022 EA 120" Length, 120" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease 
Guard® GRD107) ........................................................................................................................................................... 7,886.92 343.14 

. 
 07 72 63 00-0023 EA 144" Length, 144" Width, 3.5" Height, Heavy Duty, Rooftop Oil And Grease Containment System (Grease 

Guard® GRD113) ......................................................................................................................................................... 10,006.08 343.14 

XXXXXXX 
. 
 07 72 63 00-0024  Replacement Filter Sets For Rooftop Oil And Grease Containment System 

(07 72 63) 
Note: Includes removing old filters and installing new filters. 

. 

. 
 07 72 63 00-0025  Top And Center Replacement Filter Sets For Rooftop Oil And Grease 

Containment System (07 72 63 00-0024) 
. 
. 
 07 72 63 00-0026  Light Duty, Top And Center Replacement Filter Sets For Rooftop Oil And 

Grease Containment System (07 72 63 00-0025) 
. 
. 

 07 72 63 00-0027 SET 48" Length, 48" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL100-E) ................................................................................................. 184.55  

. 
 07 72 63 00-0028 SET 60" Length, 60" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL101-E) ................................................................................................. 257.01  
. 

 07 72 63 00-0029 SET 60" Length, 90" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL106-E) ................................................................................................. 365.67  

. 
 07 72 63 00-0030 SET 72" Length, 72" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL102-E) ................................................................................................. 339.75  
. 

 07 72 63 00-0031 SET 72" Length, 108" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL103-E) ................................................................................................. 629.56  

. 
 07 72 63 00-0032 SET 72" Length, 144" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL111-E) ................................................................................................. 636.79  
. 

 07 72 63 00-0033 SET 90" Length, 90" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL105-E) ................................................................................................. 494.95  

. 
 07 72 63 00-0034 SET 108" Length, 108" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL112-E) ................................................................................................. 639.86  
. 

 07 72 63 00-0035 SET 120" Length, 120" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 
Grease Containment System (Grease Guard® FIL107-E) ................................................................................................. 933.28  

. 
 07 72 63 00-0036 SET 144" Length, 144" Width, 3.5" Height, Light Duty, Top And Center Replacement Filter Set For Rooftop Oil And 

Grease Containment System (Grease Guard® FIL113-E) .............................................................................................. 1,226.70  

XXXXXXX 
. 
 07 72 63 00-0037  Complete Replacement Filter Sets For Rooftop Oil And Grease 

Containment System (07 72 63 00-0024) 
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. 

. 
 07 72 63 00-0038  Light Duty, Complete Replacement Filter Sets For Rooftop Oil And Grease 

Containment System (07 72 63 00-0037) 
. 
. 

 07 72 63 00-0039 SET 48" Length, 48" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL100-EC) ........................................................................................................... 381.11  

. 
 07 72 63 00-0040 SET 60" Length, 60" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL101-EC) ........................................................................................................... 504.29  
. 

 07 72 63 00-0041 SET 60" Length, 90" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL106-EC) ........................................................................................................... 728.88  

. 
 07 72 63 00-0042 SET 72" Length, 72" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL102-EC) ........................................................................................................... 681.22  
. 

 07 72 63 00-0043 SET 72" Length, 108" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL103-EC) ........................................................................................................ 1,300.67  

. 
 07 72 63 00-0044 SET 72" Length, 144" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL111-EC) ........................................................................................................ 1,307.90  
. 

 07 72 63 00-0045 SET 90" Length, 90" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL105-EC) ........................................................................................................... 974.07  

. 
 07 72 63 00-0046 SET 108" Length, 108" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL112-EC) ........................................................................................................ 1,310.97  
. 

 07 72 63 00-0047 SET 120" Length, 120" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL107-EC) ........................................................................................................ 1,915.92  

. 
 07 72 63 00-0048 SET 144" Length, 144" Width, 3.5" Height, Light Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL113-EC) ........................................................................................................ 2,546.24  

XXXXXXX 
. 
 07 72 63 00-0049  Heavy Duty, Complete Replacement Filter Sets For Rooftop Oil And 

Grease Containment System (07 72 63 00-0037) 
. 
. 

 07 72 63 00-0050 SET 48" Length, 48" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL100-C) ............................................................................................................. 471.68  

. 
 07 72 63 00-0051 SET 60" Length, 60" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL101-C) ............................................................................................................. 583.98  
. 

 07 72 63 00-0052 SET 60" Length, 90" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL106-C) ............................................................................................................. 852.04  

. 
 07 72 63 00-0053 SET 72" Length, 72" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL102-C) ............................................................................................................. 808.01  
. 

 07 72 63 00-0054 SET 72" Length, 108" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL103-C) .......................................................................................................... 1,565.10  

. 
 07 72 63 00-0055 SET 72" Length, 144" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL111-C) .......................................................................................................... 1,557.87  
. 

 07 72 63 00-0056 SET 90" Length, 90" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL105-C) .......................................................................................................... 1,140.71  

. 
 07 72 63 00-0057 SET 108" Length, 108" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL112-C) .......................................................................................................... 1,575.40  
. 

 07 72 63 00-0058 SET 120" Length, 120" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 
Containment System (Grease Guard® FIL107-C) .......................................................................................................... 2,205.72  

. 
 07 72 63 00-0059 SET 144" Length, 144" Width, 3.5" Height, Heavy Duty, Complete Replacement Filter Set For Rooftop Oil And Grease 

Containment System (Grease Guard® FIL113-C) .......................................................................................................... 3,064.26  

XXXXXXX 
. 
 07 73  Roof Protection Board (07 70) 
. 
. 
 07 73 00 00-0001  Roof Protection Board (07 73) 

Note: Use these items for specified related installations with systems per CSI section 07 50 00. Items are for 
single layer of panels attached per FM I-90 requirements. 

. 

. 
 07 73 00 00-0002  Cold Adhesive Applied, Roof Protection Board (Georgia-Pacific 

DensDeck®) (07 73 00 00-0001) 
. 
. 

 07 73 00 00-0003 SF 1/4" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board (Georgia-Pacific 
DensDeck®), Cold Adhesive Applied .................................................................................................................................... 3.22 0.51 

    For No Adhesive, Deduct  -0.67 
. 

 07 73 00 00-0004 SF 1/2" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board (Georgia-Pacific 
DensDeck®), Cold Adhesive Applied .................................................................................................................................... 3.64 0.56 

    For No Adhesive, Deduct  -0.69 
. 

 07 73 00 00-0005 SF 5/8" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board (Georgia-Pacific 
DensDeck®), Cold Adhesive Applied .................................................................................................................................... 3.84 0.61 

    For No Adhesive, Deduct  -0.71 
. 

 07 73 00 00-0006 SF 1/4" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board 
(Georgia-Pacific DensDeck® Prime), Cold Adhesive Applied ............................................................................................... 3.27 0.51 

    For No Adhesive, Deduct  -0.67 
. 

 07 73 00 00-0007 SF 1/2" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board 
(Georgia-Pacific DensDeck® Prime), Cold Adhesive Applied ............................................................................................... 3.70 0.56 

    For No Adhesive, Deduct  -0.69 
. 

 07 73 00 00-0008 SF 5/8" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board 
(Georgia-Pacific DensDeck® Prime), Cold Adhesive Applied ............................................................................................... 3.90 0.61 

    For No Adhesive, Deduct  -0.71 

XXXXXXX 
. 
 07 73 00 00-0009  Hot-Mopped, Roof Protection Board (Georgia-Pacific DensDeck®) (07 73 00 00-0001) 
. 
. 

 07 73 00 00-0010 SF 1/4" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board (Georgia-Pacific 
DensDeck®), Hot-Mopped ..................................................................................................................................................... 3.17 0.51 

. 
 07 73 00 00-0011 SF 1/2" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board (Georgia-Pacific 

DensDeck®), Hot-Mopped ..................................................................................................................................................... 3.60 0.56 
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. 
 07 73 00 00-0012 SF 5/8" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board (Georgia-Pacific 

DensDeck®), Hot-Mopped .....................................................................................................................................................3.83 0.61 
. 

 07 73 00 00-0013 SF 1/4" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board 
(Georgia-Pacific DensDeck® Prime), Hot-Mopped ................................................................................................................3.21 0.51 

. 
 07 73 00 00-0014 SF 1/2" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board 

(Georgia-Pacific DensDeck® Prime), Hot-Mopped ................................................................................................................3.66 0.56 
. 

 07 73 00 00-0015 SF 5/8" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board 
(Georgia-Pacific DensDeck® Prime), Hot-Mopped ................................................................................................................3.89 0.61 

XXXXXXX 
. 
 07 73 00 00-0016  Mechanically Fastened, Roof Protection Board (Georgia-Pacific 

DensDeck®) (07 73 00 00-0001) 
Note: Mechanically fastened to wood or steel. 

. 

. 
 07 73 00 00-0017 SF 1/4" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Mechanically 

Fastened (Georgia-Pacific DensDeck®) ................................................................................................................................3.06 0.51 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.35 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.21 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 73 00 00-0018 SF 1/2" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Mechanically 

Fastened (Georgia-Pacific DensDeck®) ................................................................................................................................3.47 0.56 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.43 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.29 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 73 00 00-0019 SF 5/8" Thick, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, Mechanically 

Fastened (Georgia-Pacific DensDeck®) ................................................................................................................................3.67 0.61 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.48 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.34 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 73 00 00-0020 SF 1/4" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, 

Mechanically Fastened (Georgia-Pacific DensDeck® Prime) ................................................................................................3.10 0.51 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.35 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.21 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 73 00 00-0021 SF 1/2" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, 

Mechanically Fastened (Georgia-Pacific DensDeck® Prime) ................................................................................................3.53 0.56 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.43 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.29 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

. 
 07 73 00 00-0022 SF 5/8" Thick, Surface Primed, Fiberglass Mat Faced, Moisture Resistant Gypsum Core, Roof Protection Board, 

Mechanically Fastened (Georgia-Pacific DensDeck® Prime) ................................................................................................3.73 0.61 
    For Mechanically Fastened To Concrete, Add  1.37 
    For Mechanically Fastened To Gypsum, Add  1.70 
    For Mechanically Fastened To Wood Or Steel, >90 To 120 MPH Wind, Add  0.51 
    For Mechanically Fastened To Concrete, >90 To 120 MPH Wind, Add  2.48 
    For Mechanically Fastened To Gypsum, >90 To 120 MPH Wind, Add  2.01 
    For Mechanically Fastened To Wood Or Steel, >120 To 135 MPH Wind, Add  0.78 
    For Mechanically Fastened To Concrete, >120 To 135 MPH Wind, Add  3.34 
    For Mechanically Fastened To Gypsum, >120 To 135 MPH Wind, Add  3.03 

XXXXXXX 
. 
 07 76  Roof Pavers (07 70) 
. 
. 
 07 76 16  Roof Decking Pavers (07 76) 
. 
. 
 07 76 16 00-0001  Roof Pavers (07 76 16) 

Note: For walkway application over roofing system. 
. 
. 

 07 76 16 00-0002 SF Up To 100 SF, 2" Concrete Roof Paver ................................................................................................................................ 12.49 6.50 
    For 1-1/2" Thickness, Deduct  -1.25 
    For 2-1/2" Thickness, Add  1.45 
    For 3" Thickness, Add  2.90 
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. 
 07 76 16 00-0003 SF >100 To 200 SF, 2" Concrete Roof Paver ............................................................................................................................. 11.28 4.90 

    For 1-1/2" Thickness, Deduct  -1.13 
    For 2-1/2" Thickness, Add  1.32 
    For 3" Thickness, Add  2.63 

. 
 07 76 16 00-0004 SF >200 To 400 SF, 2" Concrete Roof Paver ............................................................................................................................. 10.57 3.90 

    For 1-1/2" Thickness, Deduct  -1.06 
    For 2-1/2" Thickness, Add  1.24 
    For 3" Thickness, Add  2.47 

. 
 07 76 16 00-0005 SF >400 To 1,000 SF, 2" Concrete Roof Paver .......................................................................................................................... 10.11 3.40 

    For 1-1/2" Thickness, Deduct  -1.01 
    For 2-1/2" Thickness, Add  1.18 
    For 3" Thickness, Add  2.36 

. 
 07 76 16 00-0006 SF >1,000 SF, 2" Concrete Roof Paver ........................................................................................................................................ 9.55 3.10 

    For 1-1/2" Thickness, Deduct  -0.96 
    For 2-1/2" Thickness, Add  1.11 
    For 3" Thickness, Add  2.23 

XXXXXXX 
. 
 07 76 16 00-0007  Roof Paver Pedestal (07 76 16) 
. 
. 

 07 76 16 00-0008 EA 2" To 3" High Adjustable Roof Paver Pedestal, 2" Base, 2" Top (Hanover Elevator) ............................................................ 19.04 1.02 
. 

 07 76 16 00-0009 EA 3" To 4-3/4" High Adjustable Roof Paver Pedestal, 3" Base, 3" Top (Hanover Elevator) ...................................................... 20.06 1.02 
. 

 07 76 16 00-0010 EA 4-3/4" To 7-3/4" High Adjustable Roof Paver Pedestal, 4" Base, 4" Top (Hanover Elevator) ............................................... 21.10 1.02 
. 

 07 76 16 00-0011 EA Adjustable Roof Paver Pedestal Coupler, Adds 2-1/2" To 4" (Hanover Elevator) ................................................................. 10.43 1.02 
. 

 07 76 16 00-0012 EA Stay Bar, Used With Roof Paver Pedestals >16' High (Hanover Elevator) ............................................................................. 9.78 1.02 
. 

 07 76 16 00-0013 EA 5/8" High Tab Roof Paver Pedestal (Hanover High Tab Pedestal) ....................................................................................... 10.00 1.02 
Note: Stackable. 

. 
 07 76 16 00-0014 EA 1/16" And 1/8" Flexible Leveling Plates For Roof Paver Pedestal .......................................................................................... 5.57 1.02 

Note: Used with High Tab and Elevator pedestals. 
. 

 07 76 16 00-0015 EA Roof Paver Leveling System, Twist To Adjust Pitch (Hanover Compensator) ........................................................................ 7.71 1.02 
Note: Each Compensator levels 1/8" of slope and are stackable. Used with High Tab and Elevator pedestals. 

XXXXXXX 
. 
 07 76 19  Composite Insulation Concrete Protection Board (07 76)

Note: Manufactured by T. Clear Corp. 25 year warranty. 
. 
. 
 07 76 19 00-0001  Composite Insulation Concrete Protection Board (07 76 19) 

Note: Manufactured by T. Clear Corp. 25 year warranty. 
. 
. 

 07 76 19 00-0002 SF 2" Extruded Polystyrene Insulation Board Lightguard Composite With 3/8" Latex Modified Concrete, 4.5 PSF ..................... 4.56  
    For 20 Year Warranty, Deduct  -0.25 
    For 15 Year Warranty, Deduct  -0.50 
    For 10 Year Warranty, Deduct  -0.68 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 

. 
 07 76 19 00-0003 SF 3" Extruded Polystyrene Insulation Board Lightguard Composite With 3/8" Latex Modified Concrete, 4.5 PSF ..................... 5.87  

    For 20 Year Warranty, Deduct  -0.36 
    For 15 Year Warranty, Deduct  -0.71 
    For 10 Year Warranty, Deduct  -0.97 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 

. 
 07 76 19 00-0004 SF 2" Extruded Polystyrene Insulation Board Heavyguard Composite With 15/16" Latex Modified Concrete, 11 PSF ................ 6.92  

    For 20 Year Warranty, Deduct  -0.41 
    For 15 Year Warranty, Deduct  -0.83 
    For 10 Year Warranty, Deduct  -1.12 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 

. 
 07 76 19 00-0005 SF 3" Extruded Polystyrene Insulation Board Heavyguard Composite With 15/16" Latex Modified Concrete, 11 PSF ................ 8.31  

    For 20 Year Warranty, Deduct  -0.52 
    For 15 Year Warranty, Deduct  -1.04 
    For 10 Year Warranty, Deduct  -1.41 
    For Winds >90 MPH To 120 MPH Warranty, Add  0.10 

XXXXXXX 
. 
 07 80  Fire and Smoke Protection (07) 
. 
. 
 07 81  Applied Fireproofing (07 80) 

Note: Includes bonding agents as required. 
. 
. 
 07 81 16  Cementitious Fireproofing (07 81)
. 
. 
 07 81 16 00-0001  Monokote Fireproofing (07 81 16) 
. 
. 

 07 81 16 00-0002 SF Monokote Fireproofing For Ceiling/Decking, Per Inch Of Thickness ....................................................................................... 1.90 0.67 
. 

 07 81 16 00-0003 SF Monokote Fireproofing For Structural Steel, Per Inch Of Thickness ....................................................................................... 2.66 1.01 

XXXXXXX 
. 
 07 81 16 00-0004  Gunite Fireproofing (07 81 16) 
. 
. 

 07 81 16 00-0005 SF Fireproofing, Gunite, Non Reinforced, 1" Thick ....................................................................................................................... 3.21 0.67 
. 

 07 81 16 00-0006 SF Fireproofing, Gunite, Reinforced, 1" Thick .............................................................................................................................. 4.61 0.67 

XXXXXXX 
. 
 07 81 23  Intumescent Fireproofing (07 81)
. 
. 
 07 81 23 00-0001  Intumescent Thin Film Fireproofing (Albi Clad TF) (07 81 23) 
. 
. 
 07 81 23 00-0002  Intumescent Thin Film Fireproofing For Beams (Albi Clad TF) (07 81 23 00-0001) 

Note: Excludes primer. 
. 
. 

 07 81 23 00-0003 SF 1 Hour, Intumescent Thin Film Fireproofing For Beams (Albi Clad TF)................................................................................. 12.39  
    For >10,000, Deduct  -1.17 
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. 
 07 81 23 00-0004 SF 1-1/2 Hour, Intumescent Thin Film Fireproofing For Beams (Albi Clad TF) .......................................................................... 19.75  

    For >10,000, Deduct  -1.91 

XXXXXXX 
. 
 07 81 23 00-0005  Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad 

TF) (07 81 23 00-0001) 
Note: Excludes primer. 

. 

. 
 07 81 23 00-0006 SF 1 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) ...........................................................8.17  

    For >10,000, Deduct  -0.75 
. 

 07 81 23 00-0007 SF 1-1/2 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) .................................................. 17.75  
    For >10,000, Deduct  -1.70 

. 
 07 81 23 00-0008 SF 2 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) ......................................................... 39.77  

    For >10,000, Deduct  -3.90 
. 

 07 81 23 00-0009 SF 2-1/2 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) .................................................. 54.63  
    For >10,000, Deduct  -5.38 

. 
 07 81 23 00-0010 SF 3 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) ......................................................... 69.51  

    For >10,000, Deduct  -6.86 
. 

 07 81 23 00-0011 SF 3-1/2 Hour, Intumescent Thin Film Fireproofing For Wide Flange Columns (Albi Clad TF) .................................................. 84.40  
    For >10,000, Deduct  -8.35 

XXXXXXX 
. 
 07 81 23 00-0012  Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad 

TF) (07 81 23 00-0001) 
Note: Excludes primer. 

. 

. 
 07 81 23 00-0013 SF 1 Hour, Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad TF) ..................................................... 16.18  

    For >10,000, Deduct  -1.55 
. 

 07 81 23 00-0014 SF 1-1/2 Hour, Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad TF) ............................................... 29.82  
    For >10,000, Deduct  -2.91 

. 
 07 81 23 00-0015 SF 2 Hour, Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad TF) ..................................................... 47.16  

    For >10,000, Deduct  -4.64 
. 

 07 81 23 00-0016 SF 2-1/2 Hour, Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad TF) ............................................... 65.74  
    For >10,000, Deduct  -6.49 

. 
 07 81 23 00-0017 SF 3 Hour, Intumescent Thin Film Fireproofing For Hollow Section Columns (Albi Clad TF) ..................................................... 83.08  

    For >10,000, Deduct  -8.22 

XXXXXXX 
. 
 07 81 23 00-0018  Intumescent Thin Film Fireproofing (Albi Clad FP) (07 81 23) 
. 
. 
 07 81 23 00-0019  Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And 

Non-Ferrous Substrates (Albi Clad FP) (07 81 23 00-0018) 
Note: Excludes primer. 

. 

. 
 07 81 23 00-0020 SF 1 Hour, Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And Non-Ferrous Substrates (Albi 

Clad FP) .................................................................................................................................................................................7.90  
    For >10,000, Deduct  -0.74 

. 
 07 81 23 00-0021 SF 1-1/2 Hour, Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And Non-Ferrous Substrates (Albi 

Clad FP) ............................................................................................................................................................................... 17.76  
    For >10,000, Deduct  -1.73 

. 
 07 81 23 00-0022 SF 2 Hour, Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And Non-Ferrous Substrates (Albi 

Clad FP) ............................................................................................................................................................................... 40.44  
    For >10,000, Deduct  -3.99 

. 
 07 81 23 00-0023 SF 2-1/2 Hour, Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And Non-Ferrous Substrates (Albi 

Clad FP) ............................................................................................................................................................................... 55.74  
    For >10,000, Deduct  -5.51 

. 
 07 81 23 00-0024 SF 3 Hour, Intumescent Thin Film Fireproofing For Exposed Wood, Wallboard And Non-Ferrous Substrates (Albi 

Clad FP) ............................................................................................................................................................................... 71.06  
    For >10,000, Deduct  -7.04 

XXXXXXX 
. 
 07 81 33  Mineral-Fiber Fireproofing (07 81) 
. 
. 
 07 81 33 00-0001  Cellulose Fireproofing (07 81 33) 
. 
. 

 07 81 33 00-0002 SF Cellulose Fireproofing, Per Inch Of Thickness ........................................................................................................................2.39 0.67 

XXXXXXX 
. 
 07 84  Firestopping (07 80) 
. 
. 
 07 84 13  Penetration Firestopping (07 84) 
. 
. 
 07 84 13 16  Penetration Firestopping Devices (07 84 13)
. 
. 
 07 84 13 16-0001  Firestopping Systems For Cable Penetrations (07 84 13 16) 
. 
. 
 07 84 13 16-0002  Intumescent Firestop Cable Sleeve For New Installations (07 84 13 16-0001) 

Note: Includes putty, escutcheon plates, gaskets and bushings. 
. 
. 

 07 84 13 16-0003 EA 1" Diameter Intumescent Firestop Sleeve (STI FS100) ........................................................................................................ 57.57  
. 

 07 84 13 16-0004 EA 2" Diameter Intumescent Firestop Sleeve (STI FS201) ........................................................................................................ 77.13  
. 

 07 84 13 16-0005 EA 4" Diameter Intumescent Firestop Sleeve (STI FS401) ...................................................................................................... 124.71  

XXXXXXX 
. 
 07 84 13 16-0006  Intumescent Firestop Cable Pathway For New Or Existing Cable 

Installations (07 84 13 16-0001) 
Note: Includes pathway, putty and wall/floor mounting plates. 

. 

. 
 07 84 13 16-0007 EA 1-1/64" x 1-1/64" Intumescent Firestop Cable Pathway Through Up To 9" Thick Walls (STI EZD22)................................. 104.43  
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. 
 07 84 13 16-0008 EA 3" x 3" Intumescent Firestop Cable Pathway Through Up To 9" Thick Walls (STI EZDP33FWS) ...................................... 182.71  

. 
 07 84 13 16-0009 EA 4" x 4-5/8" Intumescent Firestop Cable Pathway Through Up To 10" Thick Walls (STI EZDP44) ...................................... 333.96  

XXXXXXX 
. 
 07 84 13 16-0010  3M Intumescent Firestopping Multi-Trade Pass Through Device (07 84 13 16) 
. 
. 

 07 84 13 16-0011 EA 2-1/2" Square Opening, Intumescent Firestop Multi-Trade Pass Through Device (3M QP2.5SD)...................................... 235.73  
. 

 07 84 13 16-0012 EA 4" Square Opening, Intumescent Firestop Multi-Trade Pass Through Device (3M QP4SD) ............................................... 218.45  
. 

 07 84 13 16-0013 EA 4" Diameter Intumescent Firestop Multi-Trade Pass Through Device (3M QP2.5SD) ........................................................ 225.01  

XXXXXXX 
. 
 07 84 13 16-0014  Intumescent Firestopping Pipe Collar (07 84 13 16) 
. 
. 

 07 84 13 16-0015 EA  1-1/2" Intumescent Firestop Pipe Collar (3M ULTRAPPD1.5) .............................................................................................. 36.16 10.56 
. 

 07 84 13 16-0016 EA  2" Intumescent Firestop Pipe Collar (3M ULTRAPPD2.0) .................................................................................................... 43.40 10.56 
. 

 07 84 13 16-0017 EA  3" Intumescent Firestop Pipe Collar (3M ULTRAPPD3.0) .................................................................................................... 50.42 11.62 
. 

 07 84 13 16-0018 EA  4" Intumescent Firestop Pipe Collar (3M ULTRAPPD4.0) .................................................................................................... 78.46 13.20 
. 

 07 84 13 16-0019 EA  8" Intumescent Firestop Pipe Collar (Hilti CP644 8") .......................................................................................................... 380.99 15.85 
. 

 07 84 13 16-0020 EA  10" Intumescent Firestop Pipe Collar (Hilti CP644 10") ...................................................................................................... 491.94 17.43 

XXXXXXX 
. 
 07 84 13 16-0021  Fire Rated Enclosures (Fire Rated Product Specialties Corp.) (07 84 13 16) 

Note: Includes fasteners.  Excludes additional perimeter caulk where required. See CSI section 07 84 43 00-
0001 for perimeter sealant caulk where required. 

. 

. 
 07 84 13 16-0022 EA 12.2" Wide x 20.2" Long x 9.5" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-12-20-9) ................................... 135.78  

Note: Used for recessed lighting, speakers, controls, valves, plumbing drain terminations, etc. 
. 

 07 84 13 16-0023 EA 15.2" Wide x 16.2" Long x 9.5" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-15-16-9) ................................... 143.06  
Note: Used for recessed lighting, speakers, controls, valves, plumbing drain terminations, etc. 

. 
 07 84 13 16-0024 EA 11.8" Wide x 19.8" Long x 9.12" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-12-20-9-EXH) ........................ 270.92  

Note: Includes 4" duct connector.  For use with bathroom ventilation and exhaust fans. 
. 

 07 84 13 16-0025 EA 14.0" Wide x 14.0" Long x 3.2" Deep Fire Rated Enclosure, 1 Hour Rated (FRPS #FN-Z-14-14-3) ................................... 175.08  
Note: Used for shut-off valves, shower and tub valves, washer boxes, icemaker water feeds, speakers, controls, 
junction boxes, etc. 

XXXXXXX 
. 
 07 84 13 16-0026  Intumescent Firestopping Wrap Strips (07 84 13 16) 
. 
. 

 07 84 13 16-0027 LF 1/8" Thick, 1-1/2" Wide, Intumescent Firestopping Wrap Strip (STI SpecSeal SSW Series) .................................................. 5.65  

XXXXXXX 
. 
 07 84 13 19  Penetration Firestopping Caulk (07 84 13)
. 
. 
 07 84 13 19-0001  Intumescent Firestopping For Sealing Pipe Penetrations (07 84 13 19) 

Note: Includes firestop caulk and batt for floor or ceiling penetration or one side of a wall penetration. 1/2" thick 
caulk for annular spaces 1" and less. 1" thick caulk for annular spaces 1-1/4" or more. 

. 

. 
 07 84 13 19-0002 EA 1" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 21.03  

    For Intumescent Sealant For Plastic Pipe, Add  0.06 
. 

 07 84 13 19-0003 EA 1-1/2" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ..................................... 25.87  
    For Intumescent Sealant For Plastic Pipe, Add  0.33 

. 
 07 84 13 19-0004 EA 1-1/2" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ..................................... 25.66  

    For Intumescent Sealant For Plastic Pipe, Add  0.24 
. 

 07 84 13 19-0005 EA 1-1/2" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 25.32  
    For Intumescent Sealant For Plastic Pipe, Add  0.11 

. 
 07 84 13 19-0006 EA 2" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 29.95  

    For Intumescent Sealant For Plastic Pipe, Add  0.70 
. 

 07 84 13 19-0007 EA 2" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 29.73  
    For Intumescent Sealant For Plastic Pipe, Add  0.62 

. 
 07 84 13 19-0008 EA 2" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .............................................. 29.39  

    For Intumescent Sealant For Plastic Pipe, Add  0.48 
. 

 07 84 13 19-0009 EA 2" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 28.86  
    For Intumescent Sealant For Plastic Pipe, Add  0.27 

. 
 07 84 13 19-0010 EA 2" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 28.40  

    For Intumescent Sealant For Plastic Pipe, Add  0.08 
. 

 07 84 13 19-0011 EA 2-1/2" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ..................................... 36.36  
    For Intumescent Sealant For Plastic Pipe, Add  1.18 

. 
 07 84 13 19-0012 EA 2-1/2" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ..................................... 36.15  

    For Intumescent Sealant For Plastic Pipe, Add  1.10 
. 

 07 84 13 19-0013 EA 2-1/2" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 35.80  
    For Intumescent Sealant For Plastic Pipe, Add  0.96 

. 
 07 84 13 19-0014 EA 2-1/2" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .................................. 35.27  

    For Intumescent Sealant For Plastic Pipe, Add  0.74 
. 

 07 84 13 19-0015 EA 2-1/2" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .................................. 34.82  
    For Intumescent Sealant For Plastic Pipe, Add  0.56 

. 
 07 84 13 19-0016 EA 2-1/2" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 33.73  

    For Intumescent Sealant For Plastic Pipe, Add  0.13 
. 

 07 84 13 19-0017 EA 3" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 49.70  
    For Intumescent Sealant For Plastic Pipe, Add  3.18 

. 
 07 84 13 19-0018 EA 3" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 45.97  

    For Intumescent Sealant For Plastic Pipe, Add  1.68 
. 

 07 84 13 19-0019 EA 3" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .............................................. 45.62  
    For Intumescent Sealant For Plastic Pipe, Add  1.54 

. 
 07 84 13 19-0020 EA 3" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 45.08  

    For Intumescent Sealant For Plastic Pipe, Add  1.33 
. 

 07 84 13 19-0021 EA 3" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 44.63  
    For Intumescent Sealant For Plastic Pipe, Add  1.15 
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. 
 07 84 13 19-0022 EA 3" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................... 43.55  

    For Intumescent Sealant For Plastic Pipe, Add  0.72 
. 

 07 84 13 19-0023 EA 3" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 42.15  
    For Intumescent Sealant For Plastic Pipe, Add  0.16 

. 
 07 84 13 19-0024 EA 4" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................ 66.86  

    For Intumescent Sealant For Plastic Pipe, Add  5.86 
. 

 07 84 13 19-0025 EA 4" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................ 66.48  
    For Intumescent Sealant For Plastic Pipe, Add  5.71 

. 
 07 84 13 19-0026 EA 4" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................... 65.86  

    For Intumescent Sealant For Plastic Pipe, Add  5.46 
. 

 07 84 13 19-0027 EA 4" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 64.89  
    For Intumescent Sealant For Plastic Pipe, Add  5.08 

. 
 07 84 13 19-0028 EA 4" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 64.07  

    For Intumescent Sealant For Plastic Pipe, Add  4.75 
. 

 07 84 13 19-0029 EA 4" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................... 57.71  
    For Intumescent Sealant For Plastic Pipe, Add  2.20 

. 
 07 84 13 19-0030 EA 4" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 56.32  

    For Intumescent Sealant For Plastic Pipe, Add  1.65 
. 

 07 84 13 19-0031 EA 4" Diameter Hole With 3" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................... 54.20  
    For Intumescent Sealant For Plastic Pipe, Add  0.80 

. 
 07 84 13 19-0032 EA 6" Diameter Hole With 1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .......................................... 106.91  

    For Intumescent Sealant For Plastic Pipe, Add  13.53 
. 

 07 84 13 19-0033 EA 6" Diameter Hole With 3/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) .......................................... 106.53  
    For Intumescent Sealant For Plastic Pipe, Add  13.38 

. 
 07 84 13 19-0034 EA 6" Diameter Hole With 1" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................. 105.91  

    For Intumescent Sealant For Plastic Pipe, Add  13.13 
. 

 07 84 13 19-0035 EA 6" Diameter Hole With 1-1/4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ...................................... 104.95  
    For Intumescent Sealant For Plastic Pipe, Add  12.74 

. 
 07 84 13 19-0036 EA 6" Diameter Hole With 1-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ...................................... 104.13  

    For Intumescent Sealant For Plastic Pipe, Add  12.42 
. 

 07 84 13 19-0037 EA 6" Diameter Hole With 2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................. 102.18  
    For Intumescent Sealant For Plastic Pipe, Add  11.64 

. 
 07 84 13 19-0038 EA 6" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................ 99.67  

    For Intumescent Sealant For Plastic Pipe, Add  10.63 
. 

 07 84 13 19-0039 EA 6" Diameter Hole With 3" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................... 95.85  
    For Intumescent Sealant For Plastic Pipe, Add  9.10 

. 
 07 84 13 19-0040 EA 6" Diameter Hole With 4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................... 81.48  

    For Intumescent Sealant For Plastic Pipe, Add  3.36 
. 

 07 84 13 19-0041 EA 8" Diameter Hole With 2-1/2" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ...................................... 142.15  
    For Intumescent Sealant For Plastic Pipe, Add  21.36 

. 
 07 84 13 19-0042 EA 8" Diameter Hole With 3" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................. 138.33  

    For Intumescent Sealant For Plastic Pipe, Add  19.84 
. 

 07 84 13 19-0043 EA 8" Diameter Hole With 4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................. 130.66  
    For Intumescent Sealant For Plastic Pipe, Add  16.77 

. 
 07 84 13 19-0044 EA 8" Diameter Hole With 6" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ............................................... 99.41  

    For Intumescent Sealant For Plastic Pipe, Add  4.27 
. 

 07 84 13 19-0045 EA 10" Diameter Hole With 4" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 180.82  
    For Intumescent Sealant For Plastic Pipe, Add  30.57 

. 
 07 84 13 19-0046 EA 10" Diameter Hole With 6" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 158.10  

    For Intumescent Sealant For Plastic Pipe, Add  21.48 
. 

 07 84 13 19-0047 EA 10" Diameter Hole With 8" Pipe, Sealed With Intumescent Firestop Sealant (3M CP 25WB+) ........................................... 117.99  
    For Intumescent Sealant For Plastic Pipe, Add  5.44 

XXXXXXX 
. 
 07 84 13 19-0048  Smoke, Noise And Infectious/Dust Control Sealant For Sealing Pipe 

Penetrations (07 84 13 19) 
Note: Includes sealant and fiberglass or mineral wool batt for floor, ceiling or wall penetrations. 

. 

. 
 07 84 13 19-0049 EA 1-1/2" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 

SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 25.33  
. 

 07 84 13 19-0050 EA 1-1/2" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 
SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 25.25  

. 
 07 84 13 19-0051 EA 1-1/2" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 25.14  
. 

 07 84 13 19-0052 EA 2" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 28.78  

. 
 07 84 13 19-0053 EA 2" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 28.70  
. 

 07 84 13 19-0054 EA 2" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 28.59  

. 
 07 84 13 19-0055 EA 2" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 28.42  
. 

 07 84 13 19-0056 EA 2" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 28.27  

. 
 07 84 13 19-0057 EA 2.5" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 34.42  
. 

 07 84 13 19-0058 EA 2.5" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 34.35  

. 
 07 84 13 19-0059 EA 2.5" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 34.24  
. 

 07 84 13 19-0060 EA 2.5" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 
SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 34.07  

. 
 07 84 13 19-0061 EA 2.5" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI 

SpecSeal Smoke 'N' Sound) ................................................................................................................................................ 33.93  
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. 
 07 84 13 19-0062 EA 2.5" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 33.55  
. 

 07 84 13 19-0063 EA 3" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 43.26  

. 
 07 84 13 19-0064 EA 3" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 43.19  
. 

 07 84 13 19-0065 EA 3" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 43.08  

. 
 07 84 13 19-0066 EA 3" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 42.91  
. 

 07 84 13 19-0067 EA 3" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 42.76  

. 
 07 84 13 19-0068 EA 3" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 42.39  
. 

 07 84 13 19-0069 EA 3" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 41.88  

. 
 07 84 13 19-0070 EA 4" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 55.00  
. 

 07 84 13 19-0071 EA 4" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 54.92  

. 
 07 84 13 19-0072 EA 4" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 54.81  
. 

 07 84 13 19-0073 EA 4" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 54.63  

. 
 07 84 13 19-0074 EA 4" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 54.45  
. 

 07 84 13 19-0075 EA 4" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 54.08  

. 
 07 84 13 19-0076 EA 4" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 53.61  
. 

 07 84 13 19-0077 EA 4" Diameter Hole With 3" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 52.87  

. 
 07 84 13 19-0078 EA 6" Diameter Hole With 1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 79.54  
. 

 07 84 13 19-0079 EA 6" Diameter Hole With 3/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 79.46  

. 
 07 84 13 19-0080 EA 6" Diameter Hole With 1" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 79.35  
. 

 07 84 13 19-0081 EA 6" Diameter Hole With 1-1/4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 79.18  

. 
 07 84 13 19-0082 EA 6" Diameter Hole With 1-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 79.04  
. 

 07 84 13 19-0083 EA 6" Diameter Hole With 2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 78.66  

. 
 07 84 13 19-0084 EA 6" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 78.15  
. 

 07 84 13 19-0085 EA 6" Diameter Hole With 3" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 77.45  

. 
 07 84 13 19-0086 EA 6" Diameter Hole With 4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 75.94  
. 

 07 84 13 19-0087 EA 8" Diameter Hole With 2-1/2" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 98.93  

. 
 07 84 13 19-0088 EA 8" Diameter Hole With 3" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 98.22  
. 

 07 84 13 19-0089 EA 8" Diameter Hole With 4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) ................................................................................................................................................................ 96.71  

. 
 07 84 13 19-0090 EA 8" Diameter Hole With 6" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) ................................................................................................................................................................ 92.43  
. 

 07 84 13 19-0091 EA 10" Diameter Hole With 4" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) .............................................................................................................................................................. 118.98  

. 
 07 84 13 19-0092 EA 10" Diameter Hole With 6" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 

Smoke 'N' Sound) .............................................................................................................................................................. 114.69  
. 

 07 84 13 19-0093 EA 10" Diameter Hole With 8" Pipe, Sealed With Smoke, Noise And Infectious/Dust Control Sealant (STI SpecSeal 
Smoke 'N' Sound) .............................................................................................................................................................. 109.03  

XXXXXXX 
. 
 07 84 16  Annular Space Firestopping Protection (07 84)
. 
. 
 07 84 16 00-0001  Intumescent Firestopping For Electrical Outlet Boxes (07 84 16) 
. 
. 
 07 84 16 00-0002  Intumescent Putty Pads For Wrapping Outlet Box Exteriors (07 84 16 00-0001) 
. 
. 

 07 84 16 00-0003 EA 1 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 32.37  
. 

 07 84 16 00-0004 EA 2 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 45.95  
. 

 07 84 16 00-0005 EA 3 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 48.03  
. 

 07 84 16 00-0006 EA 4 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 50.13  
. 

 07 84 16 00-0007 EA 5 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 52.21  
. 

 07 84 16 00-0008 EA 6 Gang Outlet Box, Intumescent Firestop Putty Exterior Wrap (3M MPP+) .......................................................................... 65.80  

XXXXXXX 
. 
 07 84 16 00-0009  Intumescent Firestop Gasket For Wall Plates (07 84 16 00-0001) 
. 
. 

 07 84 16 00-0010 EA Single Switch Wall Plate, Intumescent Firestop Gasket (RectorSeal 66276) ........................................................................ 13.21  
. 

 07 84 16 00-0011 EA Double Switch Wall Plate, Intumescent Firestop Gasket (RectorSeal 66274) ...................................................................... 13.70  
. 

 07 84 16 00-0012 EA Single Receptacle Wall Plate, Intumescent Firestop Gasket (RectorSeal 66272) ................................................................ 12.80  
. 

 07 84 16 00-0013 EA Double Receptacle Wall Plate, Intumescent Firestop Gasket (RectorSeal 66270) ............................................................... 13.73  
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. 
 07 84 16 00-0014 EA Single Decor Wall Plate, Intumescent Firestop Gasket (RectorSeal 66266) ......................................................................... 13.37  

. 
 07 84 16 00-0015 EA Double Decor Wall Plate, Intumescent Firestop Gasket (RectorSeal 66265) ....................................................................... 12.86  

XXXXXXX 
. 
 07 84 16 00-0016  Intumescent Fire Barrier Pillows For Sealing Large Openings (07 84 16) 
. 
. 

 07 84 16 00-0017 EA 2" x 4" x 9" Intumescent Fire Barrier Pillow (3M FB249) ....................................................................................................... 32.64  
. 

 07 84 16 00-0018 EA 2" x 6" x 9" Intumescent Fire Barrier Pillow (3M FB269) ....................................................................................................... 35.00  
. 

 07 84 16 00-0019 EA 3" x 6" x 9" Intumescent Fire Barrier Pillow (3M FB369) ....................................................................................................... 37.91  

XXXXXXX 
. 
 07 84 16 00-0020  Intumescent Fire Barrier Sheets For Sealing Large Openings (07 84 16) 

Note: Price includes intumescent sheet, mounting fasteners and caulk for sealing one side of an opening. 
. 
. 

 07 84 16 00-0021 EA 16" x 28" Intumescent Firestop Sheet (3M CS-195+16x28) ................................................................................................ 299.46  
. 

 07 84 16 00-0022 EA 36" x 24" Intumescent Firestop Sheet (3M CS-195+3x2) .................................................................................................... 420.33  
. 

 07 84 16 00-0023 EA 36" x 36" Intumescent Firestop Sheet (3M CS-195+3x3) .................................................................................................... 567.33  

XXXXXXX 
. 
 07 84 16 00-0024  Endothermic Mat Wrap Fire Barrier (07 84 16) 

Note: Price includes endothermic mat wrap and sealant. Excludes cavity fill material; putty or fireproof 
caulk/sealant. See CSI section 07 84 16 00-0026 for filling openings. 

. 

. 
 07 84 16 00-0025 SF 0.408" Thick Aluminum Foil Faced Endothermic Mat (3M Interam E-5A-4) .......................................................................... 45.45  

XXXXXXX 
. 
 07 84 16 00-0026  Firestopping Caulk For Filling Opening (07 84 16) 
. 
. 

 07 84 16 00-0027 GAL Latex Based Intumescent Fire Barrier Sealant (3M CP-25WB+) ........................................................................................ 167.80  

XXXXXXX 
. 
 07 84 16 00-0028  Firestopping Mortar For Filling Opening (07 84 16) 
. 
. 

 07 84 16 00-0029 CF Light-Weight Portland Cement-Based Firestop Mortar (STI SpecSeal SSM Series) ........................................................... 150.42  

XXXXXXX 
. 
 07 84 23  Silicone Firestopping Foams (07 84) 
. 
. 
 07 84 23 00-0001  Silicone RTV Foam Seal For Blank Openings (07 84 23) 
. 
. 

 07 84 23 00-0002 EA 2" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ................................................. 40.69  
. 

 07 84 23 00-0003 EA 4" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ................................................. 98.21  
. 

 07 84 23 00-0004 EA 6" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ............................................... 174.46  
. 

 07 84 23 00-0005 EA 8" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ............................................... 267.15  
. 

 07 84 23 00-0006 EA 10" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ............................................. 381.57  
. 

 07 84 23 00-0007 EA 12" Diameter Hole Sealed With Room Temperature Vulcanizing Silicone Fire Barrier Foam ............................................. 512.55  

XXXXXXX 
. 
 07 84 43  Joint Firestopping (07 84) 
. 
. 
 07 84 43 00-0001  Intumescent Firestopping Sealant For Joints (3M CP 25WB+) (07 84 43) 
. 
. 

 07 84 43 00-0002 CLF 1/4" x 1/4" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 363.25 93.96 
    For Up To 6 CLF, Add  20.20 
    For >30 CLF, Deduct  -22.23 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  12.20 

. 
 07 84 43 00-0003 CLF 1/4" x 3/8" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 403.96 93.96 

    For Up To 4 CLF, Add  23.25 
    For >20 CLF, Deduct  -26.30 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  18.31 

. 
 07 84 43 00-0004 CLF 1/4" x 1/2" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 455.09 97.10 

    For Up To 3 CLF, Add  26.82 
    For >15 CLF, Deduct  -30.89 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  24.41 

. 
 07 84 43 00-0005 CLF 3/8" x 3/8" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 475.43 97.10 

    For Up To 2.5 CLF, Add  28.35 
    For >13 CLF, Deduct  -32.93 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  27.47 

. 
 07 84 43 00-0006 CLF 3/8" x 1/2" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 536.47 97.10 

    For Up To 2 CLF, Add  32.93 
    For >10 CLF, Deduct  -39.03 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  36.62 

. 
 07 84 43 00-0007 CLF 3/8" x 5/8" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 597.50 97.10 

    For Up To 1.5 CLF, Add  37.50 
    For >8 CLF, Deduct  -45.13 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  45.78 

. 
 07 84 43 00-0008 CLF 3/8" x 3/4" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 668.98 101.27 

    For Up To 1.3 CLF, Add  42.60 
    For >7 CLF, Deduct  -51.76 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  54.93 

. 
 07 84 43 00-0009 CLF 1/2" x 1/2" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 628.29 101.27 

    For Up To 1.4 CLF, Add  39.55 
    For >7.5 CLF, Deduct  -47.69 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  48.83 

. 
 07 84 43 00-0010 CLF 1/2" x 5/8" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 720.12 104.40 

    For Up To 1.15 CLF, Add  46.18 
    For >6 CLF, Deduct  -56.35 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  61.04 
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. 
 07 84 43 00-0011 CLF 1/2" x 3/4" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 801.50 104.40 

    For Up To 1 CLF, Add  52.28 
    For >5 CLF, Deduct  -64.49 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  73.24 

. 
 07 84 43 00-0012 CLF 1/2" x 7/8" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 893.32 107.53 

    For Up To 0.8 CLF, Add  58.91 
    For >4.5 CLF, Deduct  -73.15 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  85.45 

. 
 07 84 43 00-0013 CLF 1/2" x 1" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................... 985.13 111.71 

    For Up To 0.75 CLF, Add  65.53 
    For >4 CLF, Deduct  -81.81 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  97.65 

. 
 07 84 43 00-0014 CLF 3/4" x 3/4" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ..................................................................................... 1,076.94 114.84 

    For Up To 0.65 CLF, Add  72.16 
    For >3.5 CLF, Deduct  -90.47 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  109.86 

. 
 07 84 43 00-0015 CLF 3/4" x 1" Joint, Intumescent Firestop Sealant (3M CP 25WB+) ........................................................................................ 1,352.41 125.29 

    For Up To 0.5 CLF, Add  92.03 
    For >2.5 CLF, Deduct  -116.45 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  146.48 

. 
 07 84 43 00-0016 CLF 1" x 1" Joint, Intumescent Firestop Sealant (3M CP 25WB+) .......................................................................................... 1,719.69 138.86 

    For Up To 0.4 CLF, Add  118.54 
    For >2 CLF, Deduct  -151.09 
    For Silicone Sealant (Bio Fireshield BFS 100 or 200), add  195.31 

XXXXXXX 
. 
 07 84 43 00-0017  Latex-Based, Intumescent Firestop Sealant For Joints (STI SSS Series) (07 84 

43) 
. 
. 

 07 84 43 00-0018 CLF 1/4" x 1/4" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 374.58 93.96 
    For Up To 6 CLF, Add  21.05 
    For >30 CLF, Deduct  -23.36 

. 
 07 84 43 00-0019 CLF 1/4" x 3/8" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 420.93 93.96 

    For Up To 4 CLF, Add  24.52 
    For >20 CLF, Deduct  -28.00 

. 
 07 84 43 00-0020 CLF 1/4" x 1/2" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 477.72 97.10 

    For Up To 3 CLF, Add  28.52 
    For >15 CLF, Deduct  -33.16 

. 
 07 84 43 00-0021 CLF 3/8" x 3/8" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 500.89 97.10 

    For Up To 2.5 CLF, Add  30.26 
    For >13 CLF, Deduct  -35.47 

. 
 07 84 43 00-0022 CLF 3/8" x 1/2" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 570.41 97.10 

    For Up To 2 CLF, Add  35.47 
    For >10 CLF, Deduct  -42.42 

. 
 07 84 43 00-0023 CLF 3/8" x 5/8" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 639.93 97.10 

    For Up To 1.5 CLF, Add  40.69 
    For >8 CLF, Deduct  -49.38 

. 
 07 84 43 00-0024 CLF 3/8" x 3/4" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 719.89 101.27 

    For Up To 1.3 CLF, Add  46.42 
    For >7 CLF, Deduct  -56.85 

. 
 07 84 43 00-0025 CLF 1/2" x 1/2" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 673.55 101.27 

    For Up To 1.4 CLF, Add  42.95 
    For >7.5 CLF, Deduct  -52.22 

. 
 07 84 43 00-0026 CLF 1/2" x 5/8" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 776.69 104.40 

    For Up To 1.15 CLF, Add  50.42 
    For >6 CLF, Deduct  -62.01 

. 
 07 84 43 00-0027 CLF 1/2" x 3/4" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 869.38 104.40 

    For Up To 1 CLF, Add  57.37 
    For >5 CLF, Deduct  -71.28 

. 
 07 84 43 00-0028 CLF 1/2" x 7/8" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 972.52 107.53 

    For Up To 0.8 CLF, Add  64.85 
    For >4.5 CLF, Deduct  -81.07 

. 
 07 84 43 00-0029 CLF 1/2" x 1" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 1,075.65 111.71 

    For Up To 0.75 CLF, Add  72.32 
    For >4 CLF, Deduct  -90.86 

. 
 07 84 43 00-0030 CLF 3/4" x 3/4" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ............................................................. 1,178.78 114.84 

    For Up To 0.65 CLF, Add  79.80 
    For >3.5 CLF, Deduct  -100.65 

. 
 07 84 43 00-0031 CLF 3/4" x 1" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................ 1,488.19 125.29 

    For Up To 0.5 CLF, Add  102.22 
    For >2.5 CLF, Deduct  -130.03 

. 
 07 84 43 00-0032 CLF 1" x 1" Joint, Latex-Based, Intumescent Firestop Sealant (STI SSS Series) ................................................................... 1,900.72 138.86 

    For Up To 0.4 CLF, Add  132.11 
    For >2 CLF, Deduct  -169.19 

XXXXXXX 
. 
 07 84 43 00-0033  Passive Smoke And Fire Protection Sealant For Joints (STI ES Series) (07 84 

43) 
. 
. 

 07 84 43 00-0034 CLF 1/4" x 1/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 
SpecSeal ES Series) ......................................................................................................................................................... 329.84 93.96 

    For Up To 6 CLF, Add  17.69 
    For >30 CLF, Deduct  -18.89 

. 
 07 84 43 00-0035 CLF 1/4" x 3/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 353.81 93.96 
    For Up To 4 CLF, Add  19.49 
    For >20 CLF, Deduct  -21.29 
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. 
 07 84 43 00-0036 CLF 1/4" x 1/2" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 388.22 97.10 
    For Up To 3 CLF, Add  21.81 
    For >15 CLF, Deduct  -24.21 

. 
 07 84 43 00-0037 CLF 3/8" x 3/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 400.21 97.10 
    For Up To 2.5 CLF, Add  22.71 
    For >13 CLF, Deduct  -25.40 

. 
 07 84 43 00-0038 CLF 3/8" x 1/2" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 436.17 97.10 
    For Up To 2 CLF, Add  25.40 
    For >10 CLF, Deduct  -29.00 

. 
 07 84 43 00-0039 CLF 3/8" x 5/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 472.12 97.10 
    For Up To 1.5 CLF, Add  28.10 
    For >8 CLF, Deduct  -32.60 

. 
 07 84 43 00-0040 CLF 3/8" x 3/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 518.52 101.27 
    For Up To 1.3 CLF, Add  31.32 
    For >7 CLF, Deduct  -36.71 

. 
 07 84 43 00-0041 CLF 1/2" x 1/2" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 494.55 101.27 
    For Up To 1.4 CLF, Add  29.52 
    For >7.5 CLF, Deduct  -34.32 

. 
 07 84 43 00-0042 CLF 1/2" x 5/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 552.95 104.40 
    For Up To 1.15 CLF, Add  33.64 
    For >6 CLF, Deduct  -39.63 

. 
 07 84 43 00-0043 CLF 1/2" x 3/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 600.89 104.40 
    For Up To 1 CLF, Add  37.24 
    For >5 CLF, Deduct  -44.43 

. 
 07 84 43 00-0044 CLF 1/2" x 7/8" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 659.28 107.53 
    For Up To 0.8 CLF, Add  41.35 
    For >4.5 CLF, Deduct  -49.75 

. 
 07 84 43 00-0045 CLF 1/2" x 1" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 717.66 111.71 
    For Up To 0.75 CLF, Add  45.47 
    For >4 CLF, Deduct  -55.06 

. 
 07 84 43 00-0046 CLF 3/4" x 3/4" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 776.04 114.84 
    For Up To 0.65 CLF, Add  49.59 
    For >3.5 CLF, Deduct  -60.38 

. 
 07 84 43 00-0047 CLF 3/4" x 1" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ......................................................................................................................................................... 951.20 125.29 
    For Up To 0.5 CLF, Add  61.94 
    For >2.5 CLF, Deduct  -76.33 

. 
 07 84 43 00-0048 CLF 1" x 1" Joint, Non-Halogenated Latex-Based Elastomeric, Passive Smoke And Fire Protection Sealant (STI 

SpecSeal ES Series) ...................................................................................................................................................... 1,184.74 138.86 
    For Up To 0.4 CLF, Add  78.42 
    For >2 CLF, Deduct  -97.59 

XXXXXXX 
. 
 07 84 56  Fire Safing (07 84) 
. 
. 
 07 84 56 13  Fibrous Fire Safing (07 84 56) 
. 
. 
 07 84 56 13-0001  Thermal Barrier Wrap (07 84 56 13) 

Note: Includes cutting wrap to fit pipe or conduit and sealing edges. 
. 
. 

 07 84 56 13-0002 SF 1/2" Thick Fire Barrier Plenum Wrap (3M Plenum Wrap 5A) ..................................................................................................9.54  
    For Work In Restricted Working Space, Add  1.32 

. 
 07 84 56 13-0003 SF 1-1/2" Thick Fire Barrier Duct Wrap (3M Duct Wrap 15A) ..................................................................................................... 15.08  

Note: Includes cutting wrap to fit pipe or conduit and sealing edges. 
    For Work In Restricted Working Space, Add  1.32 

. 
 07 84 56 13-0004 SF 2" Thick Fire Barrier Duct Wrap (3M Duct Wrap 20A) ........................................................................................................... 16.41  

Note: Includes cutting wrap to fit pipe or conduit and sealing edges. 
    For Work In Restricted Working Space, Add  1.32 

XXXXXXX 
. 
 07 84 56 13-0005  FireMaster Blanket Wrap Fireproofing (07 84 56 13) 
. 
. 

 07 84 56 13-0006 SF 1/2" Thermal Ceramics FireMaster Blanket Wrap ................................................................................................................. 17.91 10.71 
    For Work In Restricted Working Space, Add  4.30 
    For >500 To 5,000, Deduct  -1.54 
    For >5,000, Deduct  -2.75 

. 
 07 84 56 13-0007 SF 1" Thermal Ceramics FireMaster Blanket Wrap .................................................................................................................... 20.87 10.71 

    For Work In Restricted Working Space, Add  4.30 
    For >500 To 5,000, Deduct  -2.22 
    For >5,000, Deduct  -3.85 

. 
 07 84 56 13-0008 SF 1-1/2" Thermal Ceramics FireMaster Blanket Wrap .............................................................................................................. 24.11 10.71 

    For Work In Restricted Working Space, Add  4.30 
    For >500 To 5,000, Deduct  -2.96 
    For >5,000, Deduct  -5.05 
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. 
 07 84 56 13-0009 SF 2" Thermal Ceramics FireMaster Blanket Wrap .................................................................................................................... 27.36 10.71 

    For Work In Restricted Working Space, Add  4.30 
    For >500 To 5,000, Deduct  -3.71 
    For >5,000, Deduct  -6.25 

XXXXXXX 
. 
 07 90  Joint Protection (07) 
. 
. 
 07 91  Preformed Joint Seals (07 90) 
. 
. 
 07 91 23  Backer Rods (07 91) 
. 
. 
 07 91 23 00-0001  Backer Rods (07 91 23) 
. 
. 

 07 91 23 00-0002 LF 1/4" Polyethylene Or Polyurethane Backer Rod...................................................................................................................... 1.69 0.51 
. 

 07 91 23 00-0003 LF 3/8" Polyethylene Or Polyurethane Backer Rod...................................................................................................................... 1.81 0.51 
. 

 07 91 23 00-0004 LF 1/2" Polyethylene Or Polyurethane Backer Rod...................................................................................................................... 1.95 0.51 
. 

 07 91 23 00-0005 LF 5/8" Polyethylene Or Polyurethane Backer Rod...................................................................................................................... 2.10 0.51 
. 

 07 91 23 00-0006 LF 3/4" Polyethylene Or Polyurethane Backer Rod...................................................................................................................... 2.19 0.61 
. 

 07 91 23 00-0007 LF 7/8" Polyethylene Or Polyurethane Backer Rod...................................................................................................................... 2.33 0.61 
. 

 07 91 23 00-0008 LF 1" Polyethylene Or Polyurethane Backer Rod ........................................................................................................................ 2.63 0.61 
. 

 07 91 23 00-0009 LF 1-1/4" Polyethylene Or Polyurethane Backer Rod .................................................................................................................. 2.93 0.72 
. 

 07 91 23 00-0010 LF 1-1/2" Polyethylene Or Polyurethane Backer Rod .................................................................................................................. 3.32 0.82 
. 

 07 91 23 00-0011 LF 2" Polyethylene Or Polyurethane Backer Rod ........................................................................................................................ 4.03 0.92 
. 

 07 91 23 00-0012 LF 3" Polyethylene Or Polyurethane Backer Rod ........................................................................................................................ 6.58 1.14 

XXXXXXX 
. 
 07 91 26  Joint Fillers (07 91) 
. 
. 
 07 91 26 00-0001  Butyl Rubber Fillers (07 91 26) 
. 
. 

 07 91 26 00-0002 LF  1/4" x 1/4" Butyl Rubber Filler ................................................................................................................................................. 2.27 0.61 
    For Custom Match Coloring, Add  0.03 

. 
 07 91 26 00-0003 LF  1/2" x 1/2" Butyl Rubber Filler ................................................................................................................................................. 6.74 1.75 

    For Custom Match Coloring, Add  0.12 
. 

 07 91 26 00-0004 LF  1/2" x 3/4" Butyl Rubber Filler ................................................................................................................................................. 8.04 1.85 
    For Custom Match Coloring, Add  0.19 

. 
 07 91 26 00-0005 LF  3/4" x 3/4" Butyl Rubber Filler ................................................................................................................................................. 8.61 1.96 

. 
 07 91 26 00-0006 LF  1" x 1" Butyl Rubber Filler ..................................................................................................................................................... 11.17 3.61 

XXXXXXX 
. 
 07 91 26 00-0007  Closed Cell Neoprene (07 91 26) 
. 
. 

 07 91 26 00-0008 CLF 1/8" x 3" Neoprene Gasket Closed Cell, Adhesive .............................................................................................................. 409.05 118.81 
. 

 07 91 26 00-0009 CLF 1/8" x 6" Neoprene Gasket Closed Cell, Adhesive .............................................................................................................. 650.43 171.62 
. 

 07 91 26 00-0010 CLF 1/4" x 3" Neoprene Gasket Closed Cell, Adhesive .............................................................................................................. 522.73 147.12 
. 

 07 91 26 00-0011 CLF 1/4" x 6" Neoprene Gasket Closed Cell, Adhesive .............................................................................................................. 597.59 154.43 
. 

 07 91 26 00-0012 CLF 1/2" x 6" Neoprene Gasket Closed Cell, Adhesive .............................................................................................................. 912.29 237.62 
. 

 07 91 26 00-0013 CLF 1/2" x 9" Neoprene Gasket Closed Cell, Adhesive ........................................................................................................... 1,039.57 257.37 
. 

 07 91 26 00-0014 CLF 1/2" x 12" Neoprene Gasket Closed Cell, Adhesive ............................................................................................................ 926.22 187.17 

XXXXXXX 
. 
 07 91 26 00-0015  Closed Cell Polyvinyl Chloride (07 91 26) 
. 
. 

 07 91 26 00-0016 CLF 1/8" x 3" Polyethylene Joint Backing, Closed Cell ............................................................................................................... 414.65 147.12 
. 

 07 91 26 00-0017 CLF 1/8" x 6" Polyethylene Joint Backing, Closed Cell ............................................................................................................... 684.02 237.62 
. 

 07 91 26 00-0018 CLF 1/4" x 3" Polyethylene Joint Backing, Closed Cell ............................................................................................................... 537.04 202.82 
. 

 07 91 26 00-0019 CLF 1/4" x 6" Polyethylene Joint Backing, Closed Cell ............................................................................................................... 633.05 214.14 
. 

 07 91 26 00-0020 CLF 1/2" x 6" Polyethylene Joint Backing, Closed Cell ............................................................................................................... 964.87 328.42 
. 

 07 91 26 00-0021 CLF 1/2" x 9" Polyethylene Joint Backing, Closed Cell ............................................................................................................ 1,117.33 356.42 
. 

 07 91 26 00-0022 CLF 1/2" x 12" Polyethylene Joint Backing, Closed Cell .......................................................................................................... 1,460.13 427.25 

XXXXXXX 
. 
 07 91 26 00-0023  Silicon RTV Foam Penetration Seal (07 91 26) 
. 
. 

 07 91 26 00-0024 CLF 1/4" x 1/2" Silicon RTV Foam Seal ...................................................................................................................................... 148.42 23.58 
. 

 07 91 26 00-0025 CLF 1/2" x 1/2" Silicon RTV Foam Seal ...................................................................................................................................... 296.85 47.05 
. 

 07 91 26 00-0026 CLF 1/2" x 3/4" Silicon RTV Foam Seal ...................................................................................................................................... 442.62 69.91 
. 

 07 91 26 00-0027 CLF 3/4" x 3/4" Silicon RTV Foam Seal ...................................................................................................................................... 628.73 94.20 
. 

 07 91 26 00-0028 CLF 1/8" x 1" Silicon RTV Foam Seal ......................................................................................................................................... 148.42 23.58 
. 

 07 91 26 00-0029 CLF 1/8" x 3" Silicon RTV Foam Seal ......................................................................................................................................... 442.20 69.70 
. 

 07 91 26 00-0030 CLF 1/4" x 3" Silicon RTV Foam Seal ......................................................................................................................................... 768.53 104.70 
. 

 07 91 26 00-0031 CLF 1/4" x 6" Silicon RTV Foam Seal ...................................................................................................................................... 1,535.22 208.68 
. 

 07 91 26 00-0032 CLF 1/2" x 6" Silicon RTV Foam Seal ...................................................................................................................................... 2,928.63 376.71 
. 

 07 91 26 00-0033 CLF 1/2" x 9" Silicon RTV Foam Seal ...................................................................................................................................... 4,468.66 588.47 
. 

 07 91 26 00-0034 CLF 1/2" x 12" Silicon RTV Foam Seal .................................................................................................................................... 6,497.15 941.60 

XXXXXXX 
. 
 07 91 26 00-0035  Seals O-Ring Type Cord "J-Seal" (07 91 26) 
. 
. 

 07 91 26 00-0036 LF  1/4" Seals O-Ring Cord, J-Seal............................................................................................................................................... 4.39 1.34 
. 

 07 91 26 00-0037 LF  1/2" Seals O-Ring Cord, J-Seal............................................................................................................................................... 4.66 1.34 
. 

 07 91 26 00-0038 LF  3/4" Seals O-Ring Cord, J-Seal............................................................................................................................................... 4.89 1.44 
. 

 07 91 26 00-0039 LF  1" Seals O-Ring Cord, J-Seal.................................................................................................................................................. 5.15 1.55 
. 

 07 91 26 00-0040 LF  1-1/4" Seals O-Ring Cord, J-Seal ........................................................................................................................................... 5.51 1.65 
. 

 07 91 26 00-0041 LF  1-1/2" Seals O-Ring Cord, J-Seal ........................................................................................................................................... 5.76 1.65 
. 

 07 91 26 00-0042 LF  1-3/4" Seals O-Ring Cord, J-Seal ........................................................................................................................................... 6.10 1.75 
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. 
 07 91 26 00-0043 LF  2" Seals O-Ring Cord, J-Seal ..................................................................................................................................................6.29 1.75 

XXXXXXX 
. 
 07 91 33  Expansion Joint Seal Systems (07 91) 
. 
. 
 07 91 33 00-0001  Expansion Joint Seal Systems (Wabo®) (07 91 33) 
. 
. 
 07 91 33 00-0002  Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

Systems (Wabo® HSeal) (07 91 33 00-0001) 
Note: Includes a pre-compressed seal, epoxy adhesive and traffic grade elastomeric top coating. 

. 

. 
 07 91 33 00-0003 LF 1/2" Minimum, 1-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® HSeal 25EH) ..................................................................................................................................... 69.77 6.64 
. 

 07 91 33 00-0004 LF 3/4" Minimum, 2-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® HSeal 40EH) ..................................................................................................................................... 92.44 6.96 

. 
 07 91 33 00-0005 LF 1" Minimum, 3" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® HSeal 50EH) ........................................................................................................................................... 116.33 7.27 
. 

 07 91 33 00-0006 LF 1-1/4" Minimum, 3-3/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® HSeal 65EH) ................................................................................................................................... 142.89 7.59 

. 
 07 91 33 00-0007 LF 1-1/2" Minimum, 4-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® HSeal 75EH) ................................................................................................................................... 184.47 7.90 
. 

 07 91 33 00-0008 LF 1-3/4" Minimum, 5-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® HSeal 90EH) ................................................................................................................................... 211.49 8.22 

. 
 07 91 33 00-0009 LF 2" Minimum, 6" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® HSeal 100EH) ......................................................................................................................................... 244.95 8.53 

XXXXXXX 
. 
 07 91 33 00-0010  Neoprene, Preformed Elastomeric Horizontal Expansion Joint Seal 

Systems (Wabo® CompressionSeal) (07 91 33 00-0001) 
Note: Includes preformed neoprene joint seal and lubricant adhesive. 

. 

. 
 07 91 33 00-0011 LF 0.625" Minimum, 1.381" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-162) .............................................................................................................. 37.19 6.64 
. 

 07 91 33 00-0012 LF 0.688" Minimum, 1.488" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-175) .............................................................................................................. 40.36 6.73 

. 
 07 91 33 00-0013 LF 0.875" Minimum, 1.700" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-200) .............................................................................................................. 48.19 6.83 
. 

 07 91 33 00-0014 LF 0.953" Minimum, 1.913" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-225) .............................................................................................................. 51.01 6.96 

. 
 07 91 33 00-0015 LF 1.000" Minimum, 2.125" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-250) .............................................................................................................. 54.32 7.05 
. 

 07 91 33 00-0016 LF 1.125" Minimum, 2.550" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-300) .............................................................................................................. 65.89 7.15 

. 
 07 91 33 00-0017 LF 1.375" Minimum, 2.975" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-350) .............................................................................................................. 80.57 7.27 
. 

 07 91 33 00-0018 LF 1.625" Minimum, 3.400" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 
Seal System (Wabo® CompressionSeal WA-400) .............................................................................................................. 94.83 7.59 

. 
 07 91 33 00-0019 LF 1.687" Minimum, 4.250" Maximum Joint Opening, Neoprene, Preformed Elastomeric Horizontal Expansion Joint 

Seal System (Wabo® CompressionSeal WA-500) ............................................................................................................ 107.04 7.90 

XXXXXXX 
. 
 07 91 33 00-0020  Santoprene®, Preformed Elastomeric Vertical Expansion Joint Seal 

Systems (Wabo® CompressionSeal) (07 91 33 00-0001) 
Note: Includes preformed Santoprene® joint seal and lubricant adhesive. 

. 

. 
 07 91 33 00-0021 LF 0.500" Minimum, 1.500" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-100) .............................................................................................................. 31.64 6.64 
. 

 07 91 33 00-0022 LF 0.688" Minimum, 1.938" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 
Seal System (Wabo® CompressionSeal WE-225) .............................................................................................................. 40.35 6.96 

. 
 07 91 33 00-0023 LF 1.063" Minimum, 2.125" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-250) .............................................................................................................. 48.91 7.27 
. 

 07 91 33 00-0024 LF 1.250" Minimum, 2.563" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 
Seal System (Wabo® CompressionSeal WE-300) .............................................................................................................. 51.54 7.43 

. 
 07 91 33 00-0025 LF 1.250" Minimum, 3.375" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-400) .............................................................................................................. 56.86 7.59 
. 

 07 91 33 00-0026 LF 1.438" Minimum, 4.250" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 
Seal System (Wabo® CompressionSeal WE-500) .............................................................................................................. 80.18 7.90 

. 
 07 91 33 00-0027 LF 1.813" Minimum, 5.125" Maximum Joint Opening, Santoprene®, Preformed Elastomeric Vertical Expansion Joint 

Seal System (Wabo® CompressionSeal WE-600) ............................................................................................................ 109.01 8.22 

XXXXXXX 
. 
 07 91 33 00-0028  Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

Systems (Wabo® Seismic WeatherSeal) (07 91 33 00-0001) 
Note: Includes a pre-compressed foam seal and silicone sealant. 

. 

. 
 07 91 33 00-0029 LF 1/2" Minimum, 1-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® Seismic WeatherSeal SWS-100) ...................................................................................................... 25.38 2.63 
. 

 07 91 33 00-0030 LF 3/4" Minimum, 2-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® Seismic WeatherSeal SWS-150) ...................................................................................................... 42.10 2.74 

. 
 07 91 33 00-0031 LF 1" Minimum, 3" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 

System (Wabo® Seismic WeatherSeal SWS-200) .............................................................................................................. 63.02 2.85 
. 

 07 91 33 00-0032 LF 1-1/4" Minimum, 3-3/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 
Seal System (Wabo® Seismic WeatherSeal SWS-250) ...................................................................................................... 79.28 2.95 

. 
 07 91 33 00-0033 LF 1-1/2" Minimum, 4-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® Seismic WeatherSeal SWS-300) .................................................................................................... 104.10 3.06 
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. 
 07 91 33 00-0034 LF 1-3/4" Minimum, 5-1/4" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® Seismic WeatherSeal SWS-350) .................................................................................................... 137.49 3.16 
. 

 07 91 33 00-0035 LF 2" Minimum, 6" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 
System (Wabo® Seismic WeatherSeal SWS-400) ............................................................................................................ 168.46 3.26 

. 
 07 91 33 00-0036 LF 2-1/2" Minimum, 7-1/2" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint 

Seal System (Wabo® Seismic WeatherSeal SWS-500) .................................................................................................... 226.89 3.38 
. 

 07 91 33 00-0037 LF 3" Minimum, 9" Maximum Joint Opening, Coated Foam, Pre-Compressed, Elastomeric Expansion Joint Seal 
System (Wabo® Seismic WeatherSeal SWS-600) ............................................................................................................ 264.77 3.48 

XXXXXXX 
. 
 07 91 33 00-0038  Silicone Faced Foam, Preformed Elastomeric Expansion Joint Seal 

Systems (Wabo® WeatherSeal II) (07 91 33 00-0001) 
Note: Includes a pre-compressed foam seal and silicone sealant. 

. 

. 
 07 91 33 00-0039 LF 0.75" Minimum, 1.25" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-100) ................................................................................................................... 24.78 2.63 
. 

 07 91 33 00-0040 LF 1.13" Minimum, 1.88" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-150) ................................................................................................................... 32.49 2.74 

. 
 07 91 33 00-0041 LF 1.50" Minimum, 2.50" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-200) ................................................................................................................... 43.36 2.85 
. 

 07 91 33 00-0042 LF 1.88" Minimum, 3.13" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-250) ................................................................................................................... 58.57 2.95 

. 
 07 91 33 00-0043 LF 2.25" Minimum, 3.75" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-300) ................................................................................................................... 66.74 3.06 
. 

 07 91 33 00-0044 LF 2.63" Minimum, 4.38" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-350) ................................................................................................................... 92.32 3.16 

. 
 07 91 33 00-0045 LF 3.00" Minimum, 5.00" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 

Seal System (Wabo® WeatherSeal II WS-400) ................................................................................................................. 123.74 3.26 
. 

 07 91 33 00-0046 LF 3.75" Minimum, 6.25" Maximum Joint Opening, Silicone Faced Foam, Preformed Elastomeric Expansion Joint 
Seal System (Wabo® WeatherSeal II WS-500) ................................................................................................................. 133.55 3.38 

XXXXXXX 
. 
 07 92  Joint Sealants (07 90) 
. 
. 
 07 92 13  Elastomeric Joint Sealants (07 92)
. 
. 
 07 92 13 00-0001  Silicone Sealant And Caulking (07 92 13) 
. 
. 

 07 92 13 00-0002 CLF 1/4" x 1/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 318.54 93.96 
    For Custom Match Coloring, Add  8.80 
    For Up To 6 CLF, Add  16.84 
    For >30 CLF, Deduct  -17.76 
    For 1 Part Mildew Resistant, Add  12.83 
    For High-Modulus Non-Acid Curing, Add  7.33 

. 
 07 92 13 00-0003 CLF 1/4" x 3/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 336.87 93.96 

    For Custom Match Coloring, Add  13.20 
    For Up To 4 CLF, Add  18.22 
    For >20 CLF, Deduct  -19.59 
    For 1 Part Mildew Resistant, Add  19.24 
    For High-Modulus Non-Acid Curing, Add  11.00 

. 
 07 92 13 00-0004 CLF 1/4" x 1/2" Joint, Silicone Sealant And Caulking ................................................................................................................. 365.64 97.10 

    For Custom Match Coloring, Add  17.59 
    For Up To 3 CLF, Add  20.11 
    For >15 CLF, Deduct  -21.95 
    For 1 Part Mildew Resistant, Add  25.66 
    For High-Modulus Non-Acid Curing, Add  14.66 

. 
 07 92 13 00-0005 CLF 3/8" x 3/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 374.80 97.10 

    For Custom Match Coloring, Add  19.79 
    For Up To 2.5 CLF, Add  20.80 
    For >13 CLF, Deduct  -22.86 
    For 1 Part Mildew Resistant, Add  28.86 
    For High-Modulus Non-Acid Curing, Add  16.49 

. 
 07 92 13 00-0006 CLF 3/8" x 1/2" Joint, Silicone Sealant And Caulking ................................................................................................................. 402.29 97.10 

    For Custom Match Coloring, Add  26.39 
    For Up To 2 CLF, Add  22.86 
    For >10 CLF, Deduct  -25.61 
    For 1 Part Mildew Resistant, Add  38.49 
    For High-Modulus Non-Acid Curing, Add  21.99 

. 
 07 92 13 00-0007 CLF 3/8" x 5/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 429.78 97.10 

    For Custom Match Coloring, Add  32.99 
    For Up To 1.5 CLF, Add  24.93 
    For >8 CLF, Deduct  -28.36 
    For 1 Part Mildew Resistant, Add  48.11 
    For High-Modulus Non-Acid Curing, Add  27.49 

. 
 07 92 13 00-0008 CLF 3/8" x 3/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 467.71 101.27 

    For Custom Match Coloring, Add  39.59 
    For Up To 1.3 CLF, Add  27.51 
    For >7 CLF, Deduct  -31.63 
    For 1 Part Mildew Resistant, Add  57.73 
    For High-Modulus Non-Acid Curing, Add  32.99 

. 
 07 92 13 00-0009 CLF 1/2" x 1/2" Joint, Silicone Sealant And Caulking ................................................................................................................. 449.39 101.27 

    For Custom Match Coloring, Add  35.19 
    For Up To 1.4 CLF, Add  26.14 
    For >7.5 CLF, Deduct  -29.80 
    For 1 Part Mildew Resistant, Add  51.32 
    For High-Modulus Non-Acid Curing, Add  29.32 
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. 
 07 92 13 00-0010 CLF 1/2" x 5/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 496.49 104.40 

    For Custom Match Coloring, Add  43.98 
    For Up To 1.15 CLF, Add  29.41 
    For >6 CLF, Deduct  -33.99 
    For 1 Part Mildew Resistant, Add  64.14 
    For High-Modulus Non-Acid Curing, Add  36.65 

. 
 07 92 13 00-0011 CLF 1/2" x 3/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 533.14 104.40 

    For Custom Match Coloring, Add  52.78 
    For Up To 1 CLF, Add  32.16 
    For >5 CLF, Deduct  -37.65 
    For 1 Part Mildew Resistant, Add  76.97 
    For High-Modulus Non-Acid Curing, Add  43.98 

. 
 07 92 13 00-0012 CLF 1/2" x 7/8" Joint, Silicone Sealant And Caulking ................................................................................................................. 580.24 107.53 

    For Custom Match Coloring, Add  61.58 
    For Up To 0.8 CLF, Add  35.43 
    For >4.5 CLF, Deduct  -41.84 
    For 1 Part Mildew Resistant, Add  89.80 
    For High-Modulus Non-Acid Curing, Add  51.32 

. 
 07 92 13 00-0013 CLF 1/2" x 1" Joint, Silicone Sealant And Caulking .................................................................................................................... 627.33 111.71 

    For Custom Match Coloring, Add  70.38 
    For Up To 0.75 CLF, Add  38.70 
    For >4 CLF, Deduct  -46.03 
    For 1 Part Mildew Resistant, Add  102.63 
    For High-Modulus Non-Acid Curing, Add  58.65 

. 
 07 92 13 00-0014 CLF 3/4" x 3/4" Joint, Silicone Sealant And Caulking ................................................................................................................. 674.41 114.84 

    For Custom Match Coloring, Add  79.17 
    For Up To 0.65 CLF, Add  41.97 
    For >3.5 CLF, Deduct  -50.21 
    For 1 Part Mildew Resistant, Add  115.46 
    For High-Modulus Non-Acid Curing, Add  65.98 

. 
 07 92 13 00-0015 CLF 3/4" x 1" Joint, Silicone Sealant And Caulking .................................................................................................................... 815.71 125.29 

    For Custom Match Coloring, Add  105.56 
    For Up To 0.5 CLF, Add  51.78 
    For >2.5 CLF, Deduct  -62.78 
    For 1 Part Mildew Resistant, Add  153.95 
    For High-Modulus Non-Acid Curing, Add  87.97 

. 
 07 92 13 00-0016 CLF 1" x 1" Joint, Silicone Sealant And Caulking .................................................................................................................... 1,004.08 138.86 

    For Custom Match Coloring, Add  140.75 
    For Up To 0.4 CLF, Add  64.87 
    For >2 CLF, Deduct  -79.53 
    For 1 Part Mildew Resistant, Add  205.26 
    For High-Modulus Non-Acid Curing, Add  117.29 

XXXXXXX 
. 
 07 92 13 00-0017  Acrylic/Latex Sealant And Caulking (07 92 13) 
. 
. 

 07 92 13 00-0018 CLF 1/4" x 1/4" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 294.75 93.96 
    For Up To 6 CLF, Add  15.06 
    For >30 CLF, Deduct  -15.38 

. 
 07 92 13 00-0019 CLF 1/4" x 3/8" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 301.18 93.96 

    For Up To 4 CLF, Add  15.54 
    For >20 CLF, Deduct  -16.02 

. 
 07 92 13 00-0020 CLF 1/4" x 1/2" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 318.05 97.10 

    For Up To 3 CLF, Add  16.55 
    For >15 CLF, Deduct  -17.19 

. 
 07 92 13 00-0021 CLF 3/8" x 3/8" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 321.26 97.10 

    For Up To 2.5 CLF, Add  16.79 
    For >13 CLF, Deduct  -17.51 

. 
 07 92 13 00-0022 CLF 3/8" x 1/2" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 330.91 97.10 

    For Up To 2 CLF, Add  17.51 
    For >10 CLF, Deduct  -18.47 

. 
 07 92 13 00-0023 CLF 3/8" x 5/8" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 340.55 97.10 

    For Up To 1.5 CLF, Add  18.23 
    For >8 CLF, Deduct  -19.44 

. 
 07 92 13 00-0024 CLF 3/8" x 3/4" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 360.64 101.27 

    For Up To 1.3 CLF, Add  19.48 
    For >7 CLF, Deduct  -20.93 

. 
 07 92 13 00-0025 CLF 1/2" x 1/2" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 354.21 101.27 

    For Up To 1.4 CLF, Add  19.00 
    For >7.5 CLF, Deduct  -20.28 

. 
 07 92 13 00-0026 CLF 1/2" x 5/8" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 377.52 104.40 

    For Up To 1.15 CLF, Add  20.48 
    For >6 CLF, Deduct  -22.09 

. 
 07 92 13 00-0027 CLF 1/2" x 3/4" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 390.38 104.40 

    For Up To 1 CLF, Add  21.45 
    For >5 CLF, Deduct  -23.38 

. 
 07 92 13 00-0028 CLF 1/2" x 7/8" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 413.68 107.53 

    For Up To 0.8 CLF, Add  22.93 
    For >4.5 CLF, Deduct  -25.19 

. 
 07 92 13 00-0029 CLF 1/2" x 1" Joint, Acrylic/Latex Sealant And Caulking ............................................................................................................. 436.98 111.71 

    For Up To 0.75 CLF, Add  24.42 
    For >4 CLF, Deduct  -26.99 

. 
 07 92 13 00-0030 CLF 3/4" x 3/4" Joint, Acrylic/Latex Sealant And Caulking .......................................................................................................... 460.26 114.84 

    For Up To 0.65 CLF, Add  25.91 
    For >3.5 CLF, Deduct  -28.80 
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. 
 07 92 13 00-0031 CLF 3/4" x 1" Joint, Acrylic/Latex Sealant And Caulking ............................................................................................................ 530.17 125.29 

    For Up To 0.5 CLF, Add  30.37 
    For >2.5 CLF, Deduct  -34.22 

. 
 07 92 13 00-0032 CLF 1" x 1" Joint, Acrylic/Latex Sealant And Caulking ............................................................................................................... 623.37 138.86 

    For Up To 0.4 CLF, Add  36.31 
    For >2 CLF, Deduct  -41.46 

XXXXXXX 
. 
 07 92 13 00-0033  Polyurethane Sealant And Caulking (07 92 13) 

Note: 1 or 2 part, non-sag. 
. 
. 

 07 92 13 00-0034 CLF 1/4" x 1/4" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 310.00 93.96 
    For Up To 6 CLF, Add  16.20 
    For >30 CLF, Deduct  -16.91 

. 
 07 92 13 00-0035 CLF 1/4" x 3/8" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 324.06 93.96 

    For Up To 4 CLF, Add  17.26 
    For >20 CLF, Deduct  -18.31 

. 
 07 92 13 00-0036 CLF 1/4" x 1/2" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 348.55 97.10 

    For Up To 3 CLF, Add  18.83 
    For >15 CLF, Deduct  -20.24 

. 
 07 92 13 00-0037 CLF 3/8" x 3/8" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 355.58 97.10 

    For Up To 2.5 CLF, Add  19.36 
    For >13 CLF, Deduct  -20.94 

. 
 07 92 13 00-0038 CLF 3/8" x 1/2" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 376.67 97.10 

    For Up To 2 CLF, Add  20.94 
    For >10 CLF, Deduct  -23.05 

. 
 07 92 13 00-0039 CLF 3/8" x 5/8" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 397.75 97.10 

    For Up To 1.5 CLF, Add  22.52 
    For >8 CLF, Deduct  -25.16 

. 
 07 92 13 00-0040 CLF 3/8" x 3/4" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 429.28 101.27 

    For Up To 1.3 CLF, Add  24.63 
    For >7 CLF, Deduct  -27.79 

. 
 07 92 13 00-0041 CLF 1/2" x 1/2" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 415.22 101.27 

    For Up To 1.4 CLF, Add  23.57 
    For >7.5 CLF, Deduct  -26.38 

. 
 07 92 13 00-0042 CLF 1/2" x 5/8" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 453.78 104.40 

    For Up To 1.15 CLF, Add  26.20 
    For >6 CLF, Deduct  -29.72 

. 
 07 92 13 00-0043 CLF 1/2" x 3/4" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 481.89 104.40 

    For Up To 1 CLF, Add  28.31 
    For >5 CLF, Deduct  -32.53 

. 
 07 92 13 00-0044 CLF 1/2" x 7/8" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 520.45 107.53 

    For Up To 0.8 CLF, Add  30.94 
    For >4.5 CLF, Deduct  -35.86 

. 
 07 92 13 00-0045 CLF 1/2" x 1" Joint, Polyurethane Sealant And Caulking ............................................................................................................ 559.00 111.71 

    For Up To 0.75 CLF, Add  33.57 
    For >4 CLF, Deduct  -39.20 

. 
 07 92 13 00-0046 CLF 3/4" x 3/4" Joint, Polyurethane Sealant And Caulking ......................................................................................................... 597.54 114.84 

    For Up To 0.65 CLF, Add  36.20 
    For >3.5 CLF, Deduct  -42.53 

. 
 07 92 13 00-0047 CLF 3/4" x 1" Joint, Polyurethane Sealant And Caulking ............................................................................................................ 713.21 125.29 

    For Up To 0.5 CLF, Add  44.09 
    For >2.5 CLF, Deduct  -52.53 

XXXXXXX 
. 
 07 92 13 00-0048  Flexible Polysulfide Sealant And Caulking, Clear (07 92 13) 

Note: 1 or 2 part, non-sag. 
. 
. 

 07 92 13 00-0049 CLF 1/4" x 1/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 312.67 93.96 
    For Up To 6 CLF, Add  16.40 
    For >30 CLF, Deduct  -17.17 

. 
 07 92 13 00-0050 CLF 1/4" x 3/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 328.07 93.96 

    For Up To 4 CLF, Add  17.56 
    For >20 CLF, Deduct  -18.71 

. 
 07 92 13 00-0051 CLF 1/4" x 1/2" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 353.90 97.10 

    For Up To 3 CLF, Add  19.23 
    For >15 CLF, Deduct  -20.77 

. 
 07 92 13 00-0052 CLF 3/8" x 3/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 361.60 97.10 

    For Up To 2.5 CLF, Add  19.81 
    For >13 CLF, Deduct  -21.54 

. 
 07 92 13 00-0053 CLF 3/8" x 1/2" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 384.70 97.10 

    For Up To 2 CLF, Add  21.54 
    For >10 CLF, Deduct  -23.85 

. 
 07 92 13 00-0054 CLF 3/8" x 5/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 407.78 97.10 

    For Up To 1.5 CLF, Add  23.28 
    For >8 CLF, Deduct  -26.16 

. 
 07 92 13 00-0055 CLF 3/8" x 3/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 441.31 101.27 

    For Up To 1.3 CLF, Add  25.53 
    For >7 CLF, Deduct  -28.99 

. 
 07 92 13 00-0056 CLF 1/2" x 1/2" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 425.92 101.27 

    For Up To 1.4 CLF, Add  24.37 
    For >7.5 CLF, Deduct  -27.45 

. 
 07 92 13 00-0057 CLF 1/2" x 5/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................ 467.16 104.40 

    For Up To 1.15 CLF, Add  27.21 
    For >6 CLF, Deduct  -31.06 
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. 
 07 92 13 00-0058 CLF 1/2" x 3/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................. 497.94 104.40 

    For Up To 1 CLF, Add  29.52 
    For >5 CLF, Deduct  -34.13 

. 
 07 92 13 00-0059 CLF 1/2" x 7/8" Joint, Polysulfide Sealant And Caulking ............................................................................................................. 539.18 107.53 

    For Up To 0.8 CLF, Add  32.35 
    For >4.5 CLF, Deduct  -37.74 

. 
 07 92 13 00-0060 CLF 1/2" x 1" Joint, Polysulfide Sealant And Caulking ................................................................................................................ 580.39 111.71 

    For Up To 0.75 CLF, Add  35.18 
    For >4 CLF, Deduct  -41.33 

. 
 07 92 13 00-0061 CLF 3/4" x 3/4" Joint, Polysulfide Sealant And Caulking ............................................................................................................. 621.62 114.84 

    For Up To 0.65 CLF, Add  38.01 
    For >3.5 CLF, Deduct  -44.94 

. 
 07 92 13 00-0062 CLF 3/4" x 1" Joint, Polysulfide Sealant And Caulking ................................................................................................................ 745.30 125.29 

    For Up To 0.5 CLF, Add  46.50 
    For >2.5 CLF, Deduct  -55.74 

XXXXXXX 
. 
 07 92 13 00-0063  Flexible Polyurethane Security Sealant And Caulking (07 92 13) 

Note: 1 or 2 part, non-sag. 
. 
. 

 07 92 13 00-0064 CLF 1/4" x 1/4" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 319.20 93.96 
    For Up To 6 CLF, Add  16.89 
    For >30 CLF, Deduct  -17.83 

. 
 07 92 13 00-0065 CLF 1/4" x 3/8" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 337.86 93.96 

    For Up To 4 CLF, Add  18.29 
    For >20 CLF, Deduct  -19.69 

. 
 07 92 13 00-0066 CLF 1/4" x 1/2" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 366.95 97.10 

    For Up To 3 CLF, Add  20.21 
    For >15 CLF, Deduct  -22.08 

. 
 07 92 13 00-0067 CLF 3/8" x 3/8" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 376.28 97.10 

    For Up To 2.5 CLF, Add  20.91 
    For >13 CLF, Deduct  -23.01 

. 
 07 92 13 00-0068 CLF 3/8" x 1/2" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 404.26 97.10 

    For Up To 2 CLF, Add  23.01 
    For >10 CLF, Deduct  -25.81 

. 
 07 92 13 00-0069 CLF 3/8" x 5/8" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 432.25 97.10 

    For Up To 1.5 CLF, Add  25.11 
    For >8 CLF, Deduct  -28.61 

. 
 07 92 13 00-0070 CLF 3/8" x 3/4" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 470.67 101.27 

    For Up To 1.3 CLF, Add  27.73 
    For >7 CLF, Deduct  -31.93 

. 
 07 92 13 00-0071 CLF 1/2" x 1/2" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 452.01 101.27 

    For Up To 1.4 CLF, Add  26.33 
    For >7.5 CLF, Deduct  -30.06 

. 
 07 92 13 00-0072 CLF 1/2" x 5/8" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 499.77 104.40 

    For Up To 1.15 CLF, Add  29.65 
    For >6 CLF, Deduct  -34.32 

. 
 07 92 13 00-0073 CLF 1/2" x 3/4" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 537.09 104.40 

    For Up To 1 CLF, Add  32.45 
    For >5 CLF, Deduct  -38.05 

. 
 07 92 13 00-0074 CLF 1/2" x 7/8" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 584.84 107.53 

    For Up To 0.8 CLF, Add  35.77 
    For >4.5 CLF, Deduct  -42.30 

. 
 07 92 13 00-0075 CLF 1/2" x 1" Joint, Flexible Polyurethane Security Sealant And Caulking ................................................................................. 632.59 111.71 

    For Up To 0.75 CLF, Add  39.09 
    For >4 CLF, Deduct  -46.55 

. 
 07 92 13 00-0076 CLF 3/4" x 3/4" Joint, Flexible Polyurethane Security Sealant And Caulking .............................................................................. 680.33 114.84 

    For Up To 0.65 CLF, Add  42.41 
    For >3.5 CLF, Deduct  -50.81 

. 
 07 92 13 00-0077 CLF 3/4" x 1" Joint, Flexible Polyurethane Security Sealant And Caulking ................................................................................. 823.59 125.29 

    For Up To 0.5 CLF, Add  52.37 
    For >2.5 CLF, Deduct  -63.57 

XXXXXXX 
. 
 07 92 19  Acoustical Joint Sealants (07 92) 
. 
. 
 07 92 19 00-0001  Acoustical Sealant (07 92 19) 
. 
. 

 07 92 19 00-0002 CLF 1/4" x 1/4" Joint, Acoustical Sealant .................................................................................................................................... 317.11 93.96 
    For Custom Match Coloring, Add  8.45 
    For Up To 6 CLF, Add  16.74 
    For >30 CLF, Deduct  -17.62 
    For 1 Part Mildew Resistant, Add  12.33 
    For High-Modulus Non-Acid Curing, Add  7.04 

. 
 07 92 19 00-0003 CLF 1/4" x 3/8" Joint, Acoustical Sealant .................................................................................................................................... 330.49 93.96 

    For Custom Match Coloring, Add  11.66 
    For Up To 4 CLF, Add  17.74 
    For >20 CLF, Deduct  -18.95 
    For 1 Part Mildew Resistant, Add  17.01 
    For High-Modulus Non-Acid Curing, Add  9.72 

. 
 07 92 19 00-0004 CLF 1/4" x 1/2" Joint, Acoustical Sealant .................................................................................................................................... 348.81 97.10 

    For Custom Match Coloring, Add  13.56 
    For Up To 3 CLF, Add  18.85 
    For >15 CLF, Deduct  -20.26 
    For 1 Part Mildew Resistant, Add  19.77 
    For High-Modulus Non-Acid Curing, Add  11.30 
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. 
 07 92 19 00-0005 CLF 3/8" x 3/8" Joint, Acoustical Sealant .................................................................................................................................... 370.70 97.10 

    For Custom Match Coloring, Add  18.81 
    For Up To 2.5 CLF, Add  20.49 
    For >13 CLF, Deduct  -22.45 
    For 1 Part Mildew Resistant, Add  27.43 
    For High-Modulus Non-Acid Curing, Add  15.67 

. 
 07 92 19 00-0006 CLF 3/8" x 1/2" Joint, Acoustical Sealant .................................................................................................................................... 393.45 97.10 

    For Custom Match Coloring, Add  24.27 
    For Up To 2 CLF, Add  22.20 
    For >10 CLF, Deduct  -24.73 
    For 1 Part Mildew Resistant, Add  35.39 
    For High-Modulus Non-Acid Curing, Add  20.22 

. 
 07 92 19 00-0007 CLF 1/2" x 1/2" Joint, Acoustical Sealant .................................................................................................................................... 445.26 101.27 

    For Custom Match Coloring, Add  34.20 
    For Up To 1.4 CLF, Add  25.83 
    For >7.5 CLF, Deduct  -29.39 
    For 1 Part Mildew Resistant, Add  49.87 
    For High-Modulus Non-Acid Curing, Add  28.50 

XXXXXXX 
. 
 07 95  Expansion Control (07 90) 
. 
. 
 07 95 13  Expansion Joint Cover Assemblies (07 95)

Note: Includes necessary waterproofing mastics/caulking. 
. 
. 
 07 95 13 13  Interior Expansion Joint Cover Assemblies (07 95 13)
. 
. 
 07 95 13 13-0001  Interior Floor Expansion Joint Cover Assemblies (07 95 13 13) 
. 
. 
 07 95 13 13-0002  With 1" Space (07 95 13 13-0001) 
. 
. 

 07 95 13 13-0003 LF  1" Opening Floor Assembly Type, Aluminum Expansion Joint Cover ................................................................................... 55.85 5.71 
. 

 07 95 13 13-0004 LF  1" Opening Floor Assembly Type, Bronze Expansion Joint Cover........................................................................................ 66.54 5.71 
. 

 07 95 13 13-0005 LF  1" Opening Floor Assembly Type, Stainless Steel Expansion Joint Cover ........................................................................... 74.34 5.71 

XXXXXXX 
. 
 07 95 13 13-0006  With 2" Space (07 95 13 13-0001) 
. 
. 

 07 95 13 13-0007 LF  2" Opening Floor Assembly Type, Aluminum Expansion Joint Cover ................................................................................... 71.25 5.71 
. 

 07 95 13 13-0008 LF  2" Opening Floor Assembly Type, Bronze Expansion Joint Cover........................................................................................ 80.37 5.71 
. 

 07 95 13 13-0009 LF  2" Opening Floor Assembly Type, Stainless Steel Expansion Joint Cover ........................................................................... 99.00 5.71 

XXXXXXX 
. 
 07 95 13 13-0010  Interior Ceiling And Wall Expansion Joint Cover Assemblies (07 95 13 13) 
. 
. 
 07 95 13 13-0011  With 1" Space (07 95 13 13-0010) 
. 
. 

 07 95 13 13-0012 LF Aluminum Expansion Joint Cover, 1" Opening Ceiling And Wall Assembly Type ................................................................. 40.44 5.71 
. 

 07 95 13 13-0013 LF Bronze Expansion Joint Cover, 1" Opening Ceiling And Wall Assembly Type ..................................................................... 52.71 5.71 
. 

 07 95 13 13-0014 LF Stainless Steel Expansion Joint Cover, 1" Opening Ceiling And Wall Assembly Type ......................................................... 62.02 5.71 

XXXXXXX 
. 
 07 95 13 13-0015  With 2" Space (07 95 13 13-0010) 
. 
. 

 07 95 13 13-0016 LF Aluminum Expansion Joint Cover, 2" Opening Ceiling And Wall Assembly Type ................................................................. 49.69 5.71 
. 

 07 95 13 13-0017 LF Bronze Expansion Joint Cover, 2" Opening Ceiling And Wall Assembly Type ..................................................................... 59.62 5.71 
. 

 07 95 13 13-0018 LF Stainless Steel Expansion Joint Cover, 2" Opening Ceiling And Wall Assembly Type ......................................................... 74.34 5.71 

XXXXXXX 
. 
 07 95 13 16  Exterior Expansion Joint Cover Assemblies (07 95 13)
. 
. 
 07 95 13 16-0001  Exterior Roof Aluminum Expansion Joint Cover Assemblies (07 95 13 16) 
. 
. 
 07 95 13 16-0002  Roof To Roof (07 95 13 16-0001) 
. 
. 

 07 95 13 16-0003 LF  1" Opening Aluminum Assemblies, Exterior Roof To Roof Expansion Joint ......................................................................... 66.16 3.80 
. 

 07 95 13 16-0004 LF  2" Opening Aluminum Assemblies, Exterior Roof To Roof Expansion Joint ......................................................................... 79.12 3.80 
. 

 07 95 13 16-0005 LF 3" Opening Aluminum Assemblies, Exterior Roof To Roof Expansion Joint ......................................................................... 88.05 3.80 

XXXXXXX 
. 
 07 95 13 16-0006  Roof To Wall (07 95 13 16-0001) 
. 
. 

 07 95 13 16-0007 LF  Exterior Roof To Wall Expansion Joint, 1" Opening Aluminum Assemblies .......................................................................... 50.39 3.80 
. 

 07 95 13 16-0008 LF  Exterior Roof To Wall Expansion Joint, 2" Opening Aluminum Assemblies .......................................................................... 66.26 3.80 

XXXXXXX 
. 
 07 95 13 16-0009  Flat Wall To Wall (07 95 13 16-0001) 
. 
. 

 07 95 13 16-0010 LF  Exterior Wall To Wall Expansion Joint, 1" Opening Aluminum Assemblies .......................................................................... 38.08 3.80 
. 

 07 95 13 16-0011 LF  Exterior Wall To Wall Expansion Joint, 2" Opening Aluminum Assemblies .......................................................................... 47.60 3.80 
. 

 07 95 13 16-0012 LF Exterior Wall To Wall Expansion Joint, 3" Opening Aluminum Assemblies .......................................................................... 59.09 3.80 

XXXXXXX 
. 
 07 95 13 16-0013  Corner To Flat Wall (07 95 13 16-0001) 
. 
. 

 07 95 13 16-0014 LF  Exterior Corner To Wall Expansion Joint, 1" Opening Aluminum Assemblies ...................................................................... 36.35 3.80 
. 

 07 95 13 16-0015 LF  Exterior Corner To Wall Expansion Joint, 2" Opening Aluminum Assemblies ...................................................................... 42.70 3.80 
. 

 07 95 13 16-0016 LF Exterior Corner To Wall Expansion Joint, 3" Opening Aluminum Assemblies ...................................................................... 60.54 3.80 
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. 
08  Openings 
. 
. 
 08 01  Operation and Maintenance of Openings (08) 
. 
. 
 08 01 50  Operation and Maintenance of Windows (08 01) 
. 
. 
 08 01 52  Operation and Maintenance of Wood Windows (08 01 50)
. 
. 
 08 01 52 61  Wood Window Repairs (08 01 52)
. 
. 
 08 01 52 61-0001  Window Restoration And Replacement (08 01 52 61) 
. 
. 

 08 01 52 61-0002 EA Removal And Replacement Of Sash Guides ........................................................................................................................ 11.32  
. 

 08 01 52 61-0003 EA Removal And Replacement Of Window Arms ....................................................................................................................... 30.99  
. 

 08 01 52 61-0004 EA Removal And Replacement Of Window Crank Operator ...................................................................................................... 35.35  
. 

 08 01 52 61-0005 EA Removal And Replacement Of Brass Window Sash Pull ...................................................................................................... 21.37  
. 

 08 01 52 61-0006 EA Removal And Replacement Of Brass Window Sash Lock .................................................................................................... 19.73  
. 

 08 01 52 61-0007 EA Removal And Replacement Of Window Balance, Removable Sash Window ....................................................................... 24.50  
Note: Channel, spiral or coil balance. 

. 
 08 01 52 61-0008 EA Removal And Replacement Of Window Balance, Sash Window, Wooden Stops And/Or Casing ........................................ 76.72  

Note: Channel, spiral or coil balance. 
    For Replacing Two Balances In One Window, Deduct  -28.83 

XXXXXXX 
. 
 08 01 80  Maintenance of Glazing (08 01) 
. 
. 
 08 01 81  Maintenance of Glass Glazing (08 01 80)
. 
. 
 08 01 81 00-0001  Glazing Compound Repair (08 01 81) 
. 
. 

 08 01 81 00-0002 LF Removal And Replacement Of Up To 1/2" Wide Damaged, Broken Or Cracked Window Glazing ......................................... 5.44  

XXXXXXX 
. 
 08 05  Common Work Results for Openings (08) 
. 
. 
 08 05 13  Door Options and Modifications (08 05) 

Note: Excludes removal and reinstallation of door. 
. 
. 
 08 05 13 00-0001  Door Vision Panels (Pemko LT-S1) (08 05 13) 

Note: Factory primed or powder coated. See CSI section 08 81 00 00-0000 for glazing. 
. 
. 

 08 05 13 00-0002 EA For Up To 1 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 101.18  

    For 9/16" To 1-1/16" Glazing Pocket, Add  50.59 
. 

 08 05 13 00-0003 EA For >1 To 2 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 128.08  

    For 9/16" To 1-1/16" Glazing Pocket, Add  64.04 
. 

 08 05 13 00-0004 EA For >2 To 4 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 148.57  

    For 9/16" To 1-1/16" Glazing Pocket, Add  74.29 
. 

 08 05 13 00-0005 EA For >4 To 6 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 189.56  

    For 9/16" To 1-1/16" Glazing Pocket, Add  94.78 
. 

 08 05 13 00-0006 EA For >6 To 8 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 245.92  

    For 9/16" To 1-1/16" Glazing Pocket, Add  122.96 
. 

 08 05 13 00-0007 EA For >8 To 10 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision 
Glass In Door, Add ............................................................................................................................................................ 313.80  

    For 9/16" To 1-1/16" Glazing Pocket, Add  156.90 
. 

 08 05 13 00-0008 EA For >10 SF, Factory Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 
Door, Add ........................................................................................................................................................................... 333.01  

    For 9/16" To 1-1/16" Glazing Pocket, Add  166.51 
. 

 08 05 13 00-0009 EA For Up To 1 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 
Door, Add ........................................................................................................................................................................... 196.44  

    For 9/16" To 1-1/16" Glazing Pocket, Add  46.00 
. 

 08 05 13 00-0010 EA For >1 To 2 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 
Door, Add ........................................................................................................................................................................... 231.34  

    For 9/16" To 1-1/16" Glazing Pocket, Add  58.22 
. 

 08 05 13 00-0011 EA For >2 To 4 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 
Door, Add ........................................................................................................................................................................... 260.41  

    For 9/16" To 1-1/16" Glazing Pocket, Add  67.54 
. 

 08 05 13 00-0012 EA For >4 To 6 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 
Door, Add ........................................................................................................................................................................... 308.12  

    For 9/16" To 1-1/16" Glazing Pocket, Add  86.17 
. 

 08 05 13 00-0013 EA For >6 To 8 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 
Door, Add ........................................................................................................................................................................... 369.80  

    For 9/16" To 1-1/16" Glazing Pocket, Add  111.78 
. 

 08 05 13 00-0014 EA For >8 To 10 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass 
In Door, Add ....................................................................................................................................................................... 441.94  

    For 9/16" To 1-1/16" Glazing Pocket, Add  142.64 
. 

 08 05 13 00-0015 EA For >10 SF, Site Installed 20 Gauge Galvannealed Steel Frame With 3/8" Glazing Pocket For Vision Glass In 
Door, Add ........................................................................................................................................................................... 469.86  

    For 9/16" To 1-1/16" Glazing Pocket, Add  151.37 

XXXXXXX 



08
 08 Openings 

08 05 Common Work Results for Openings 
08 05 13 Door Options and Modifications 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 08 - 2 Monterey County Facilities

. 
 08 05 13 00-0016  Door Louvers, Inverted "Y" 50% Free Air (Pemko LV-IY) (08 05 13) 

Note: Factory primed or powder coated. 
. 
. 

 08 05 13 00-0017 EA For Up To 1 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add ............................................................................................................................................................. 96.89  

. 
 08 05 13 00-0018 EA For >1 To 2 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add ........................................................................................................................................................... 110.07  
. 

 08 05 13 00-0019 EA For >2 To 4 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add ........................................................................................................................................................... 149.63  

. 
 08 05 13 00-0020 EA For >4 To 6 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add ........................................................................................................................................................... 279.02  
. 

 08 05 13 00-0021 EA For >6 To 8 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add ........................................................................................................................................................... 345.09  

. 
 08 05 13 00-0022 EA For >8 To 10 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add ........................................................................................................................................................... 412.22  
. 

 08 05 13 00-0023 EA For >10 To 14 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add ........................................................................................................................................................... 537.96  

. 
 08 05 13 00-0024 EA For >14 To 18 SF, Factory Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add ........................................................................................................................................................... 633.28  
    For 18 Gauge Louver And 18 Gauge Frame, Add  75.99 

. 
 08 05 13 00-0025 EA For Up To 1 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add ........................................................................................................................................................... 175.23  
. 

 08 05 13 00-0026 EA For >1 To 2 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add ........................................................................................................................................................... 196.24  

. 
 08 05 13 00-0027 EA For >2 To 4 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add ........................................................................................................................................................... 243.63  
. 

 08 05 13 00-0028 EA For >4 To 6 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add ........................................................................................................................................................... 380.86  

. 
 08 05 13 00-0029 EA For >6 To 8 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add ........................................................................................................................................................... 454.77  
. 

 08 05 13 00-0030 EA For >8 To 10 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add ........................................................................................................................................................... 529.72  

. 
 08 05 13 00-0031 EA For >10 To 14 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 

Louver In Door, Add ........................................................................................................................................................... 663.30  
. 

 08 05 13 00-0032 EA For >14 To 18 SF, Site Installed 20 Gauge Galvannealed Inverted "Y" Blades, 18 Gauge Galvannealed Frame 
Louver In Door, Add ........................................................................................................................................................... 763.84  

    For 18 Gauge Louver And 18 Gauge Frame, Add  75.99 

XXXXXXX 
. 
 08 05 13 00-0033  Fire Rated Fusible Link Louvers (Pemko LV-FL) (08 05 13) 

Note: Factory primed or powder coated. 
. 
. 

 08 05 13 00-0034 EA For Up To 1 SF, Factory Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame 
Fire Rated Fusible Link Louver In Door, Add ..................................................................................................................... 196.28  

. 
 08 05 13 00-0035 EA For >1 To 2 SF, Factory Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame 

Fire Rated Fusible Link Louver In Door, Add ..................................................................................................................... 224.61  
. 

 08 05 13 00-0036 EA For >2 To 4 SF, Factory Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame 
Fire Rated Fusible Link Louver In Door, Add ..................................................................................................................... 263.85  

. 
 08 05 13 00-0037 EA For Up To 1 SF, Site Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame 

Fire Rated Fusible Link Louver In Door, Add ..................................................................................................................... 290.28  
. 

 08 05 13 00-0038 EA For >1 To 2 SF, Site Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame Fire 
Rated Fusible Link Louver In Door, Add ............................................................................................................................ 329.06  

. 
 08 05 13 00-0039 EA For >2 To 4 SF, Site Installed 16 Gauge Galvannealed Adjustable "Z Blades, 18 Gauge Galvannealed Frame Fire 

Rated Fusible Link Louver In Door, Add ............................................................................................................................ 376.66  

XXXXXXX 
. 
 08 05 13 00-0040  Door Hardware Preparation (08 05 13) 
. 
. 

 08 05 13 00-0041 EA Factory Prepare Wood Door (Rated Or Non-Rated) For Mortise Lockset Hardware ............................................................ 78.30  
. 

 08 05 13 00-0042 EA Prepare Existing Wood Door (Rated) For Mortise Lockset Hardware ................................................................................. 193.15  
Note: Requires door to be taken off site for UL certification. 

. 
 08 05 13 00-0043 EA Prepare Existing Wood Door (Non-Rated) For Mortise Lockset Hardware ........................................................................... 88.74  

. 
 08 05 13 00-0044 EA Prepare Existing Wood Door (Rated) For Cylindrical Lockset Hardware ............................................................................ 156.61  

Note: Requires door to be taken off site for UL certification. 
. 

 08 05 13 00-0045 EA Prepare Existing Wood Door (Non-Rated) For Cylindrical Lockset Hardware ...................................................................... 26.10  
. 

 08 05 13 00-0046 EA Prepare Existing Wood Door (Rated) For Concealed Vertical Rod ..................................................................................... 287.15  
Note: Requires door to be taken off site for UL certification. 

. 
 08 05 13 00-0047 EA Prepare Existing Wood Door (Non-Rated) For Concealed Vertical Rod ............................................................................. 182.70  

. 
 08 05 13 00-0048 EA Prepare Existing Wood Door (Rated) For Electric Hardware .............................................................................................. 193.15  

Note: Requires door to be taken off site for UL certification. 
. 

 08 05 13 00-0049 EA Prepare Existing Door (Non-Rated) For Electric Hardware ................................................................................................... 88.74  

XXXXXXX 
. 
 08 05 13 00-0050  Door Modifications (08 05 13) 
. 
. 

 08 05 13 00-0051 EA Factory Installed Sound Proofing (STC 28) In Metal Door .................................................................................................. 124.12  
. 

 08 05 13 00-0052 SF For 16 Gauge Steel Metal Plate Bolted On Door .................................................................................................................. 24.93  
Note: Includes mounting hardware. 

. 
 08 05 13 00-0053 EA Trim Bottom Of Existing Steel Door For Installation Of Carpet Or Tile .................................................................................. 94.00  

Note: Excludes removal and reinstallation of door. 
. 

 08 05 13 00-0054 EA Trim Bottom Of Existing Wood Door For Installation Of Carpet Or Tile ................................................................................. 47.43  
Note: Excludes removal and reinstallation of door. 

. 
 08 05 13 00-0055 EA Modify Metal Door Frame For Door Swing ....................................................................................................................... 1,100.90  

Note: Includes removal of door; install blank hinge plates, new continuous hinge, blank strike plate, new strike 
plate and reinstallation of door. 

. 
 08 05 13 00-0056 EA Removal And Reinstallation Of Door ..................................................................................................................................... 88.78  

. 
 08 05 13 00-0057 EA Removal And Reinstallation Of Metal Door Frame.............................................................................................................. 174.09  
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. 
 08 05 13 00-0058 EA Removal And Reinstallation Of Wood Door Frame ............................................................................................................. 105.39  

. 
 08 05 13 00-0059 EA Factory Trim Wood Door Edge For Custom Width ................................................................................................................ 68.51  

XXXXXXX 
. 
 08 10  Doors and Frames (08) 
. 
. 
 08 11  Metal Doors and Frames (08 10) 
. 
. 
 08 11 63  Metal Screen and Storm Doors and Frames (08 11)
. 
. 
 08 11 63 13  Steel Screen and Storm Doors and Frames (08 11 63)
. 
. 
 08 11 63 13-0001  Steel Screen Door (08 11 63 13) 

Note: Includes frame, trim, necessary anchors and hardware (closures, chain and spring, latching, screens, etc.). 
. 
. 

 08 11 63 13-0002 EA 2'-8" x 7', Residential, Steel Screen Door With Frame, Trim, Hardware ............................................................................. 882.15 143.62 
. 

 08 11 63 13-0003 EA 3' x 7' Steel Screen Door, Residential, With Frame, Trim, Hardware .................................................................................. 892.63 148.85 
. 

 08 11 63 13-0004 EA Steel Combination Type Residential Storm Door, With Mesh And Tempered Glass With Frame, Trim, Hardware ............ 922.19 148.85 

XXXXXXX 
. 
 08 11 63 23  Aluminum Screen and Storm Doors and Frames (08 11 63)
. 
. 
 08 11 63 23-0001  Aluminum Combination Type With Tempered Glass At Top And Bottom (08 11 

63 23) 
Note: Includes frame trim, necessary anchors and usual hardware (closures, chain and spring, latching, screens, 
etc.). 

. 

. 
 08 11 63 23-0002 EA Aluminum Combination Type Residential Storm Door, Tempered Glass Top With Frame, Trim, Hardware....................... 711.77 83.57 

    For Special Finished, Add  60.34 
. 

 08 11 63 23-0003 EA Aluminum Combination Type Residential Storm Door, Tempered Glass Top And Bottom With Frame, Trim, 
Hardware ........................................................................................................................................................................... 745.69 83.57 

. 
 08 11 63 23-0004 EA Aluminum Screen Door ....................................................................................................................................................... 246.99 52.20 

. 
 08 11 63 23-0005 SF  Repair Screen Door ................................................................................................................................................................ 8.53  

XXXXXXX 
. 
 08 11 73  Sliding Metal Fire Doors (08 11)
. 
. 
 08 11 73 00-0001  Motor Operated Fire Door (08 11 73) 

Note: With fusible link, 3 hour rating. Excludes electrical hook-up of motor. 
. 
. 

 08 11 73 00-0002 EA 3' x 6' 8" Sliding Metal Fire Door, Motor Operated Door With 3 Hour Rating ................................................................... 4,105.87 475.85 
. 

 08 11 73 00-0003 EA 3' 8" x 6' 8" Sliding Metal Fire Door, Motor Operated Door With 3 Hour Rating ............................................................... 4,407.50 475.85 
. 

 08 11 73 00-0004 EA 4' x 8' Sliding Metal Fire Door, Motor Operated Door With 3 Hour Rating ........................................................................ 4,915.11 475.85 
. 

 08 11 73 00-0005 EA 5' x 8' Sliding Metal Fire Door, Motor Operated Door With 3 Hour Rating ........................................................................ 5,464.11 475.85 

XXXXXXX 
. 
 08 12  Metal Frames (08 10) 

Note: All door frames include perimeter caulk, sealant (as required), anchors and silencers. 
. 
. 
 08 12 13  Hollow Metal Frames (08 12)
. 
. 
 08 12 13 13  Standard Hollow Metal Frames (08 12 13)

Note: Shop prime coat. See CSI section 04 05 16 26-0017 for grouting frames. 
. 
. 
 08 12 13 13-0001  4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frames (08 12 13 13) 

Note: For non-rated or fire rated frame assemblies 
. 
. 
 08 12 13 13-0002  6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow 

Metal Door Frames (08 12 13 13-0001) 
. 
. 

 08 12 13 13-0003 EA 2' x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ......................................... 321.14 78.34 
    For Auxiliary Frame Reinforcement For Hinges, Add  24.67 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  19.74 
    For Type 304 Stainless Steel Frame, Add  303.88 
    For Type 316 Stainless Steel Frame, Add  353.22 
    For Baked Enamel Finish, Add  72.84 
    For 18 Gauge Frame, Deduct  -16.45 
    For 14 Gauge Frame, Add  41.12 
    For 12 Gauge Frame, Add  62.50 

. 
 08 12 13 13-0004 EA 2'-4" x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 368.15 86.17 

    For Auxiliary Frame Reinforcement For Hinges, Add  29.37 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  23.50 
    For Type 304 Stainless Steel Frame, Add  361.06 
    For Type 316 Stainless Steel Frame, Add  419.80 
    For Baked Enamel Finish, Add  84.59 
    For 18 Gauge Frame, Deduct  -19.58 
    For 14 Gauge Frame, Add  48.95 
    For 12 Gauge Frame, Add  74.40 

. 
 08 12 13 13-0005 EA 2'-6" x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 381.73 91.39 

    For Auxiliary Frame Reinforcement For Hinges, Add  29.84 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  23.87 
    For Type 304 Stainless Steel Frame, Add  367.21 
    For Type 316 Stainless Steel Frame, Add  426.89 
    For Baked Enamel Finish, Add  87.10 
    For 18 Gauge Frame, Deduct  -19.89 
    For 14 Gauge Frame, Add  49.73 
    For 12 Gauge Frame, Add  75.59 
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. 
 08 12 13 13-0006 EA 2'-8" x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 397.39 99.23 

    For Auxiliary Frame Reinforcement For Hinges, Add  29.84 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  23.87 
    For Type 304 Stainless Steel Frame, Add  368.00 
    For Type 316 Stainless Steel Frame, Add  427.68 
    For Baked Enamel Finish, Add  89.45 
    For 18 Gauge Frame, Deduct  -19.89 
    For 14 Gauge Frame, Add  49.73 
    For 12 Gauge Frame, Add  75.59 

. 
 08 12 13 13-0007 EA 2'-10" x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................................... 405.74 101.84 

    For Auxiliary Frame Reinforcement For Hinges, Add  30.31 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  24.25 
    For Type 304 Stainless Steel Frame, Add  373.89 
    For Type 316 Stainless Steel Frame, Add  434.51 
    For Baked Enamel Finish, Add  91.17 
    For 18 Gauge Frame, Deduct  -20.21 
    For 14 Gauge Frame, Add  50.52 
    For 12 Gauge Frame, Add  76.78 

. 
 08 12 13 13-0008 EA 3' x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 414.11 104.45 

    For Auxiliary Frame Reinforcement For Hinges, Add  30.78 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  24.62 
    For Type 304 Stainless Steel Frame, Add  379.81 
    For Type 316 Stainless Steel Frame, Add  441.37 
    For Baked Enamel Finish, Add  92.90 
    For 18 Gauge Frame, Deduct  -20.52 
    For 14 Gauge Frame, Add  51.30 
    For 12 Gauge Frame, Add  77.98 

. 
 08 12 13 13-0009 EA 3'-4" x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 438.63 109.68 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.89 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  26.31 
    For Type 304 Stainless Steel Frame, Add  405.69 
    For Type 316 Stainless Steel Frame, Add  471.48 
    For Baked Enamel Finish, Add  98.69 
    For 18 Gauge Frame, Deduct  -21.93 
    For 14 Gauge Frame, Add  54.82 
    For 12 Gauge Frame, Add  83.33 

. 
 08 12 13 13-0010 EA 3'-6" x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 449.08 114.90 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.89 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  26.31 
    For Type 304 Stainless Steel Frame, Add  406.21 
    For Type 316 Stainless Steel Frame, Add  472.00 
    For Baked Enamel Finish, Add  100.26 
    For 18 Gauge Frame, Deduct  -21.93 
    For 14 Gauge Frame, Add  54.82 
    For 12 Gauge Frame, Add  83.33 

. 
 08 12 13 13-0011 EA 4' x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 467.36 120.12 

    For Auxiliary Frame Reinforcement For Hinges, Add  34.07 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  27.25 
    For Type 304 Stainless Steel Frame, Add  420.83 
    For Type 316 Stainless Steel Frame, Add  488.96 
    For Baked Enamel Finish, Add  104.17 
    For 18 Gauge Frame, Deduct  -22.71 
    For 14 Gauge Frame, Add  56.78 
    For 12 Gauge Frame, Add  86.31 

. 
 08 12 13 13-0012 EA 5' x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 485.65 125.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  35.24 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  28.20 
    For Type 304 Stainless Steel Frame, Add  435.46 
    For Type 316 Stainless Steel Frame, Add  505.95 
    For Baked Enamel Finish, Add  108.09 
    For 18 Gauge Frame, Deduct  -23.50 
    For 14 Gauge Frame, Add  58.74 
    For 12 Gauge Frame, Add  89.28 

. 
 08 12 13 13-0013 EA 5'-4" x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 496.09 130.56 

    For Auxiliary Frame Reinforcement For Hinges, Add  35.24 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  28.20 
    For Type 304 Stainless Steel Frame, Add  435.98 
    For Type 316 Stainless Steel Frame, Add  506.47 
    For Baked Enamel Finish, Add  109.66 
    For 18 Gauge Frame, Deduct  -23.50 
    For 14 Gauge Frame, Add  58.74 
    For 12 Gauge Frame, Add  89.28 
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. 
 08 12 13 13-0014 EA 5'-8" x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 505.22 133.18 

    For Auxiliary Frame Reinforcement For Hinges, Add  35.83 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  28.66 
    For Type 304 Stainless Steel Frame, Add  443.28 
    For Type 316 Stainless Steel Frame, Add  514.94 
    For Baked Enamel Finish, Add  111.61 
    For 18 Gauge Frame, Deduct  -23.89 
    For 14 Gauge Frame, Add  59.72 
    For 12 Gauge Frame, Add  90.77 

. 
 08 12 13 13-0015 EA 6' x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ......................................... 514.37 135.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.42 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  29.13 
    For Type 304 Stainless Steel Frame, Add  450.60 
    For Type 316 Stainless Steel Frame, Add  523.44 
    For Baked Enamel Finish, Add  113.57 
    For 18 Gauge Frame, Deduct  -24.28 
    For 14 Gauge Frame, Add  60.70 
    For 12 Gauge Frame, Add  92.26 

. 
 08 12 13 13-0016 EA 7' x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ......................................... 535.25 138.40 

    For Auxiliary Frame Reinforcement For Hinges, Add  38.77 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  31.01 
    For Type 304 Stainless Steel Frame, Add  479.05 
    For Type 316 Stainless Steel Frame, Add  556.59 
    For Baked Enamel Finish, Add  119.06 
    For 18 Gauge Frame, Deduct  -25.85 
    For 14 Gauge Frame, Add  64.61 
    For 12 Gauge Frame, Add  98.21 

. 
 08 12 13 13-0017 EA 8' x 6'-8" Through 7'-2" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ......................................... 556.14 141.01 

    For Auxiliary Frame Reinforcement For Hinges, Add  41.12 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  32.89 
    For Type 304 Stainless Steel Frame, Add  507.52 
    For Type 316 Stainless Steel Frame, Add  589.75 
    For Baked Enamel Finish, Add  124.54 
    For 18 Gauge Frame, Deduct  -27.41 
    For 14 Gauge Frame, Add  68.53 
    For 12 Gauge Frame, Add  104.17 

XXXXXXX 
. 
 08 12 13 13-0018  >7'-2" Through 9'-0" High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow 

Metal Door Frames (08 12 13 13-0001) 
. 
. 

 08 12 13 13-0019 EA 2' x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 339.41 78.34 
    For Auxiliary Frame Reinforcement For Hinges, Add  27.41 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  21.93 
    For Type 304 Stainless Steel Frame, Add  336.77 
    For Type 316 Stainless Steel Frame, Add  391.59 
    For Baked Enamel Finish, Add  78.32 
    For 18 Gauge Frame, Deduct  -18.27 
    For 14 Gauge Frame, Add  45.69 
    For 12 Gauge Frame, Add  69.44 

. 
 08 12 13 13-0020 EA 2'-4" x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 389.90 86.17 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.63 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  26.11 
    For Type 304 Stainless Steel Frame, Add  400.21 
    For Type 316 Stainless Steel Frame, Add  465.47 
    For Baked Enamel Finish, Add  91.12 
    For 18 Gauge Frame, Deduct  -21.76 
    For 14 Gauge Frame, Add  54.39 
    For 12 Gauge Frame, Add  82.67 

. 
 08 12 13 13-0021 EA 2'-6" x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 403.83 91.39 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.15 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  26.52 
    For Type 304 Stainless Steel Frame, Add  406.99 
    For Type 316 Stainless Steel Frame, Add  473.30 
    For Baked Enamel Finish, Add  93.73 
    For 18 Gauge Frame, Deduct  -22.10 
    For 14 Gauge Frame, Add  55.26 
    For 12 Gauge Frame, Add  83.99 

. 
 08 12 13 13-0022 EA 2'-8" x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 419.49 99.23 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.15 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  26.52 
    For Type 304 Stainless Steel Frame, Add  407.78 
    For Type 316 Stainless Steel Frame, Add  474.09 
    For Baked Enamel Finish, Add  96.08 
    For 18 Gauge Frame, Deduct  -22.10 
    For 14 Gauge Frame, Add  55.26 
    For 12 Gauge Frame, Add  83.99 
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. 
 08 12 13 13-0023 EA 2'-10" x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 428.19 101.84 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.68 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  26.94 
    For Type 304 Stainless Steel Frame, Add  414.30 
    For Type 316 Stainless Steel Frame, Add  481.66 
    For Baked Enamel Finish, Add  97.91 
    For 18 Gauge Frame, Deduct  -22.45 
    For 14 Gauge Frame, Add  56.13 
    For 12 Gauge Frame, Add  85.31 

. 
 08 12 13 13-0024 EA 3' x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 436.91 104.45 

    For Auxiliary Frame Reinforcement For Hinges, Add  34.20 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  27.36 
    For Type 304 Stainless Steel Frame, Add  420.85 
    For Type 316 Stainless Steel Frame, Add  489.25 
    For Baked Enamel Finish, Add  99.74 
    For 18 Gauge Frame, Deduct  -22.80 
    For 14 Gauge Frame, Add  57.00 
    For 12 Gauge Frame, Add  86.64 

. 
 08 12 13 13-0025 EA 3'-4" x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 463.00 109.68 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.55 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  29.24 
    For Type 304 Stainless Steel Frame, Add  449.56 
    For Type 316 Stainless Steel Frame, Add  522.65 
    For Baked Enamel Finish, Add  106.00 
    For 18 Gauge Frame, Deduct  -24.37 
    For 14 Gauge Frame, Add  60.92 
    For 12 Gauge Frame, Add  92.59 

. 
 08 12 13 13-0026 EA 3'-6" x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 473.45 114.90 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.55 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  29.24 
    For Type 304 Stainless Steel Frame, Add  450.08 
    For Type 316 Stainless Steel Frame, Add  523.18 
    For Baked Enamel Finish, Add  107.57 
    For 18 Gauge Frame, Deduct  -24.37 
    For 14 Gauge Frame, Add  60.92 
    For 12 Gauge Frame, Add  92.59 

. 
 08 12 13 13-0027 EA 4' x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 492.60 120.12 

    For Auxiliary Frame Reinforcement For Hinges, Add  37.85 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  30.28 
    For Type 304 Stainless Steel Frame, Add  466.26 
    For Type 316 Stainless Steel Frame, Add  541.97 
    For Baked Enamel Finish, Add  111.74 
    For 18 Gauge Frame, Deduct  -25.24 
    For 14 Gauge Frame, Add  63.09 
    For 12 Gauge Frame, Add  95.90 

. 
 08 12 13 13-0028 EA 5' x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 511.75 125.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  39.16 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  31.33 
    For Type 304 Stainless Steel Frame, Add  482.44 
    For Type 316 Stainless Steel Frame, Add  560.76 
    For Baked Enamel Finish, Add  115.92 
    For 18 Gauge Frame, Deduct  -26.11 
    For 14 Gauge Frame, Add  65.27 
    For 12 Gauge Frame, Add  99.20 

. 
 08 12 13 13-0029 EA 5'-4" x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 522.19 130.56 

    For Auxiliary Frame Reinforcement For Hinges, Add  39.16 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  31.33 
    For Type 304 Stainless Steel Frame, Add  482.96 
    For Type 316 Stainless Steel Frame, Add  561.28 
    For Baked Enamel Finish, Add  117.49 
    For 18 Gauge Frame, Deduct  -26.11 
    For 14 Gauge Frame, Add  65.27 
    For 12 Gauge Frame, Add  99.20 

. 
 08 12 13 13-0030 EA 5'-8" x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 531.76 133.18 

    For Auxiliary Frame Reinforcement For Hinges, Add  39.81 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  31.85 
    For Type 304 Stainless Steel Frame, Add  491.06 
    For Type 316 Stainless Steel Frame, Add  570.68 
    For Baked Enamel Finish, Add  119.58 
    For 18 Gauge Frame, Deduct  -26.54 
    For 14 Gauge Frame, Add  66.35 
    For 12 Gauge Frame, Add  100.86 
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. 
 08 12 13 13-0031 EA 6' x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 541.35 135.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  40.47 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  32.37 
    For Type 304 Stainless Steel Frame, Add  499.17 
    For Type 316 Stainless Steel Frame, Add  580.10 
    For Baked Enamel Finish, Add  121.67 
    For 18 Gauge Frame, Deduct  -26.98 
    For 14 Gauge Frame, Add  67.44 
    For 12 Gauge Frame, Add  102.51 

. 
 08 12 13 13-0032 EA 7' x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 563.97 138.40 

    For Auxiliary Frame Reinforcement For Hinges, Add  43.08 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  34.46 
    For Type 304 Stainless Steel Frame, Add  530.75 
    For Type 316 Stainless Steel Frame, Add  616.90 
    For Baked Enamel Finish, Add  127.67 
    For 18 Gauge Frame, Deduct  -28.72 
    For 14 Gauge Frame, Add  71.79 
    For 12 Gauge Frame, Add  109.12 

. 
 08 12 13 13-0033 EA 8' x >7'-2" Through 9' High, 4-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 586.59 141.01 

    For Auxiliary Frame Reinforcement For Hinges, Add  45.69 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  36.55 
    For Type 304 Stainless Steel Frame, Add  562.33 
    For Type 316 Stainless Steel Frame, Add  653.70 
    For Baked Enamel Finish, Add  133.67 
    For 18 Gauge Frame, Deduct  -30.46 
    For 14 Gauge Frame, Add  76.14 
    For 12 Gauge Frame, Add  115.74 

XXXXXXX 
. 
 08 12 13 13-0034  5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frames (08 12 13 13) 

Note: For non-rated or fire rated frame assemblies 
. 
. 
 08 12 13 13-0035  6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow 

Metal Door Frames (08 12 13 13-0034) 
. 
. 

 08 12 13 13-0036 EA 2' x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ......................................... 339.41 78.34 
    For Auxiliary Frame Reinforcement For Hinges, Add  27.41 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  21.93 
    For Type 304 Stainless Steel Frame, Add  336.77 
    For Type 316 Stainless Steel Frame, Add  391.59 
    For Baked Enamel Finish, Add  78.32 
    For 18 Gauge Frame, Deduct  -18.27 
    For 14 Gauge Frame, Add  45.69 
    For 12 Gauge Frame, Add  69.44 

. 
 08 12 13 13-0037 EA 2'-4" x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 389.90 86.17 

    For Auxiliary Frame Reinforcement For Hinges, Add  32.63 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  26.11 
    For Type 304 Stainless Steel Frame, Add  400.21 
    For Type 316 Stainless Steel Frame, Add  465.47 
    For Baked Enamel Finish, Add  91.12 
    For 18 Gauge Frame, Deduct  -21.76 
    For 14 Gauge Frame, Add  54.39 
    For 12 Gauge Frame, Add  82.67 

. 
 08 12 13 13-0038 EA 2'-6" x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 403.83 91.39 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.15 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  26.52 
    For Type 304 Stainless Steel Frame, Add  406.99 
    For Type 316 Stainless Steel Frame, Add  473.30 
    For Baked Enamel Finish, Add  93.73 
    For 18 Gauge Frame, Deduct  -22.10 
    For 14 Gauge Frame, Add  55.26 
    For 12 Gauge Frame, Add  83.99 

. 
 08 12 13 13-0039 EA 2'-8" x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 419.49 99.23 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.15 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  26.52 
    For Type 304 Stainless Steel Frame, Add  407.78 
    For Type 316 Stainless Steel Frame, Add  474.09 
    For Baked Enamel Finish, Add  96.08 
    For 18 Gauge Frame, Deduct  -22.10 
    For 14 Gauge Frame, Add  55.26 
    For 12 Gauge Frame, Add  83.99 

. 
 08 12 13 13-0040 EA 2'-10" x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................................... 428.19 101.84 

    For Auxiliary Frame Reinforcement For Hinges, Add  33.68 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  26.94 
    For Type 304 Stainless Steel Frame, Add  414.30 
    For Type 316 Stainless Steel Frame, Add  481.66 
    For Baked Enamel Finish, Add  97.91 
    For 18 Gauge Frame, Deduct  -22.45 
    For 14 Gauge Frame, Add  56.13 
    For 12 Gauge Frame, Add  85.31 
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. 
 08 12 13 13-0041 EA 3' x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 436.90 104.45 

    For Auxiliary Frame Reinforcement For Hinges, Add  34.20 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  27.36 
    For Type 304 Stainless Steel Frame, Add  420.83 
    For Type 316 Stainless Steel Frame, Add  489.22 
    For Baked Enamel Finish, Add  99.73 
    For 18 Gauge Frame, Deduct  -22.80 
    For 14 Gauge Frame, Add  57.00 
    For 12 Gauge Frame, Add  86.64 

. 
 08 12 13 13-0042 EA 3'-4" x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 463.00 109.68 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.55 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  29.24 
    For Type 304 Stainless Steel Frame, Add  449.56 
    For Type 316 Stainless Steel Frame, Add  522.65 
    For Baked Enamel Finish, Add  106.00 
    For 18 Gauge Frame, Deduct  -24.37 
    For 14 Gauge Frame, Add  60.92 
    For 12 Gauge Frame, Add  92.59 

. 
 08 12 13 13-0043 EA 3'-6" x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 473.45 114.90 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.55 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  29.24 
    For Type 304 Stainless Steel Frame, Add  450.08 
    For Type 316 Stainless Steel Frame, Add  523.18 
    For Baked Enamel Finish, Add  107.57 
    For 18 Gauge Frame, Deduct  -24.37 
    For 14 Gauge Frame, Add  60.92 
    For 12 Gauge Frame, Add  92.59 

. 
 08 12 13 13-0044 EA 4' x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 492.60 120.12 

    For Auxiliary Frame Reinforcement For Hinges, Add  37.85 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  30.28 
    For Type 304 Stainless Steel Frame, Add  466.26 
    For Type 316 Stainless Steel Frame, Add  541.97 
    For Baked Enamel Finish, Add  111.74 
    For 18 Gauge Frame, Deduct  -25.24 
    For 14 Gauge Frame, Add  63.09 
    For 12 Gauge Frame, Add  95.90 

. 
 08 12 13 13-0045 EA 5' x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 511.75 125.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  39.16 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  31.33 
    For Type 304 Stainless Steel Frame, Add  482.44 
    For Type 316 Stainless Steel Frame, Add  560.76 
    For Baked Enamel Finish, Add  115.92 
    For 18 Gauge Frame, Deduct  -26.11 
    For 14 Gauge Frame, Add  65.27 
    For 12 Gauge Frame, Add  99.20 

. 
 08 12 13 13-0046 EA 5'-4" x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 522.19 130.56 

    For Auxiliary Frame Reinforcement For Hinges, Add  39.16 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  31.33 
    For Type 304 Stainless Steel Frame, Add  482.96 
    For Type 316 Stainless Steel Frame, Add  561.28 
    For Baked Enamel Finish, Add  117.49 
    For 18 Gauge Frame, Deduct  -26.11 
    For 14 Gauge Frame, Add  65.27 
    For 12 Gauge Frame, Add  99.20 

. 
 08 12 13 13-0047 EA 5'-8" x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 531.76 133.18 

    For Auxiliary Frame Reinforcement For Hinges, Add  39.81 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  31.85 
    For Type 304 Stainless Steel Frame, Add  491.06 
    For Type 316 Stainless Steel Frame, Add  570.68 
    For Baked Enamel Finish, Add  119.58 
    For 18 Gauge Frame, Deduct  -26.54 
    For 14 Gauge Frame, Add  66.35 
    For 12 Gauge Frame, Add  100.86 

. 
 08 12 13 13-0048 EA 6' x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 541.34 135.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  40.46 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  32.37 
    For Type 304 Stainless Steel Frame, Add  499.15 
    For Type 316 Stainless Steel Frame, Add  580.08 
    For Baked Enamel Finish, Add  121.67 
    For 18 Gauge Frame, Deduct  -26.98 
    For 14 Gauge Frame, Add  67.44 
    For 12 Gauge Frame, Add  102.51 
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. 
 08 12 13 13-0049 EA 7' x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ......................................... 563.97 138.40 

    For Auxiliary Frame Reinforcement For Hinges, Add  43.08 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  34.46 
    For Type 304 Stainless Steel Frame, Add  530.75 
    For Type 316 Stainless Steel Frame, Add  616.90 
    For Baked Enamel Finish, Add  127.67 
    For 18 Gauge Frame, Deduct  -28.72 
    For 14 Gauge Frame, Add  71.79 
    For 12 Gauge Frame, Add  109.12 

. 
 08 12 13 13-0050 EA 8' x 6'-8" Through 7'-2" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ......................................... 586.59 141.01 

    For Auxiliary Frame Reinforcement For Hinges, Add  45.69 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  36.55 
    For Type 304 Stainless Steel Frame, Add  562.33 
    For Type 316 Stainless Steel Frame, Add  653.70 
    For Baked Enamel Finish, Add  133.67 
    For 18 Gauge Frame, Deduct  -30.46 
    For 14 Gauge Frame, Add  76.14 
    For 12 Gauge Frame, Add  115.74 

XXXXXXX 
. 
 08 12 13 13-0051  >7'-2" Through 9'-0" High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow 

Metal Door Frames (08 12 13 13-0034) 
. 
. 

 08 12 13 13-0052 EA 2' x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 359.72 78.34 
    For Auxiliary Frame Reinforcement For Hinges, Add  30.46 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  24.37 
    For Type 304 Stainless Steel Frame, Add  373.32 
    For Type 316 Stainless Steel Frame, Add  434.24 
    For Baked Enamel Finish, Add  84.42 
    For 18 Gauge Frame, Deduct  -20.31 
    For 14 Gauge Frame, Add  50.76 
    For 12 Gauge Frame, Add  77.16 

. 
 08 12 13 13-0053 EA 2'-4" x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 414.07 86.17 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.26 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  29.01 
    For Type 304 Stainless Steel Frame, Add  443.71 
    For Type 316 Stainless Steel Frame, Add  516.23 
    For Baked Enamel Finish, Add  98.37 
    For 18 Gauge Frame, Deduct  -24.17 
    For 14 Gauge Frame, Add  60.43 
    For 12 Gauge Frame, Add  91.85 

. 
 08 12 13 13-0054 EA 2'-6" x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 428.39 91.39 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.84 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  29.47 
    For Type 304 Stainless Steel Frame, Add  451.20 
    For Type 316 Stainless Steel Frame, Add  524.88 
    For Baked Enamel Finish, Add  101.10 
    For 18 Gauge Frame, Deduct  -24.56 
    For 14 Gauge Frame, Add  61.40 
    For 12 Gauge Frame, Add  93.32 

. 
 08 12 13 13-0055 EA 2'-8" x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 444.05 99.23 

    For Auxiliary Frame Reinforcement For Hinges, Add  36.84 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  29.47 
    For Type 304 Stainless Steel Frame, Add  451.99 
    For Type 316 Stainless Steel Frame, Add  525.66 
    For Baked Enamel Finish, Add  103.45 
    For 18 Gauge Frame, Deduct  -24.56 
    For 14 Gauge Frame, Add  61.40 
    For 12 Gauge Frame, Add  93.32 

. 
 08 12 13 13-0056 EA 2'-10" x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 453.14 101.84 

    For Auxiliary Frame Reinforcement For Hinges, Add  37.42 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  29.94 
    For Type 304 Stainless Steel Frame, Add  459.21 
    For Type 316 Stainless Steel Frame, Add  534.05 
    For Baked Enamel Finish, Add  105.39 
    For 18 Gauge Frame, Deduct  -24.95 
    For 14 Gauge Frame, Add  62.37 
    For 12 Gauge Frame, Add  94.79 

. 
 08 12 13 13-0057 EA 3' x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 462.24 104.45 

    For Auxiliary Frame Reinforcement For Hinges, Add  38.00 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  30.40 
    For Type 304 Stainless Steel Frame, Add  466.44 
    For Type 316 Stainless Steel Frame, Add  542.44 
    For Baked Enamel Finish, Add  107.34 
    For 18 Gauge Frame, Deduct  -25.33 
    For 14 Gauge Frame, Add  63.33 
    For 12 Gauge Frame, Add  96.27 
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. 
 08 12 13 13-0058 EA 3'-4" x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 490.07 109.68 

    For Auxiliary Frame Reinforcement For Hinges, Add  40.61 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  32.49 
    For Type 304 Stainless Steel Frame, Add  498.28 
    For Type 316 Stainless Steel Frame, Add  579.50 
    For Baked Enamel Finish, Add  114.12 
    For 18 Gauge Frame, Deduct  -27.07 
    For 14 Gauge Frame, Add  67.68 
    For 12 Gauge Frame, Add  102.88 

. 
 08 12 13 13-0059 EA 3'-6" x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 500.52 114.90 

    For Auxiliary Frame Reinforcement For Hinges, Add  40.61 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  32.49 
    For Type 304 Stainless Steel Frame, Add  498.80 
    For Type 316 Stainless Steel Frame, Add  580.02 
    For Baked Enamel Finish, Add  115.69 
    For 18 Gauge Frame, Deduct  -27.07 
    For 14 Gauge Frame, Add  67.68 
    For 12 Gauge Frame, Add  102.88 

. 
 08 12 13 13-0060 EA 4' x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 520.64 120.12 

    For Auxiliary Frame Reinforcement For Hinges, Add  42.06 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  33.65 
    For Type 304 Stainless Steel Frame, Add  516.73 
    For Type 316 Stainless Steel Frame, Add  600.85 
    For Baked Enamel Finish, Add  120.16 
    For 18 Gauge Frame, Deduct  -28.04 
    For 14 Gauge Frame, Add  70.10 
    For 12 Gauge Frame, Add  106.55 

. 
 08 12 13 13-0061 EA 5' x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 540.76 125.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  43.51 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  34.81 
    For Type 304 Stainless Steel Frame, Add  534.66 
    For Type 316 Stainless Steel Frame, Add  621.68 
    For Baked Enamel Finish, Add  124.62 
    For 18 Gauge Frame, Deduct  -29.01 
    For 14 Gauge Frame, Add  72.52 
    For 12 Gauge Frame, Add  110.23 

. 
 08 12 13 13-0062 EA 5'-4" x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 551.20 130.56 

    For Auxiliary Frame Reinforcement For Hinges, Add  43.51 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  34.81 
    For Type 304 Stainless Steel Frame, Add  535.18 
    For Type 316 Stainless Steel Frame, Add  622.20 
    For Baked Enamel Finish, Add  126.19 
    For 18 Gauge Frame, Deduct  -29.01 
    For 14 Gauge Frame, Add  72.52 
    For 12 Gauge Frame, Add  110.23 

. 
 08 12 13 13-0063 EA 5'-8" x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 561.25 133.18 

    For Auxiliary Frame Reinforcement For Hinges, Add  44.24 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  35.39 
    For Type 304 Stainless Steel Frame, Add  544.14 
    For Type 316 Stainless Steel Frame, Add  632.61 
    For Baked Enamel Finish, Add  128.42 
    For 18 Gauge Frame, Deduct  -29.49 
    For 14 Gauge Frame, Add  73.73 
    For 12 Gauge Frame, Add  112.06 

. 
 08 12 13 13-0064 EA 6' x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 571.32 135.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  44.96 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  35.97 
    For Type 304 Stainless Steel Frame, Add  553.11 
    For Type 316 Stainless Steel Frame, Add  643.03 
    For Baked Enamel Finish, Add  130.66 
    For 18 Gauge Frame, Deduct  -29.97 
    For 14 Gauge Frame, Add  74.94 
    For 12 Gauge Frame, Add  113.90 

. 
 08 12 13 13-0065 EA 7' x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 595.88 138.40 

    For Auxiliary Frame Reinforcement For Hinges, Add  47.86 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  38.29 
    For Type 304 Stainless Steel Frame, Add  588.18 
    For Type 316 Stainless Steel Frame, Add  683.91 
    For Baked Enamel Finish, Add  137.24 
    For 18 Gauge Frame, Deduct  -31.91 
    For 14 Gauge Frame, Add  79.77 
    For 12 Gauge Frame, Add  121.25 
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. 
 08 12 13 13-0066 EA 8' x >7'-2" Through 9' High, 5-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 620.44 141.01 

    For Auxiliary Frame Reinforcement For Hinges, Add  50.76 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  40.61 
    For Type 304 Stainless Steel Frame, Add  623.26 
    For Type 316 Stainless Steel Frame, Add  724.78 
    For Baked Enamel Finish, Add  143.83 
    For 18 Gauge Frame, Deduct  -33.84 
    For 14 Gauge Frame, Add  84.61 
    For 12 Gauge Frame, Add  128.60 

XXXXXXX 
. 
 08 12 13 13-0067  6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frames (08 12 13 13) 

Note: For non-rated or fire rated frame assemblies 
. 
. 
 08 12 13 13-0068  6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow 

Metal Door Frames (08 12 13 13-0067) 
. 
. 

 08 12 13 13-0069 EA 2' x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ......................................... 445.97 78.34 
    For Auxiliary Frame Reinforcement For Hinges, Add  43.40 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  34.72 
    For Type 304 Stainless Steel Frame, Add  528.57 
    For Type 316 Stainless Steel Frame, Add  615.36 
    For Baked Enamel Finish, Add  110.29 
    For 18 Gauge Frame, Deduct  -28.93 
    For 14 Gauge Frame, Add  72.33 
    For 12 Gauge Frame, Add  109.93 

. 
 08 12 13 13-0070 EA 2'-4" x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 516.76 86.17 

    For Auxiliary Frame Reinforcement For Hinges, Add  51.66 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  41.33 
    For Type 304 Stainless Steel Frame, Add  628.56 
    For Type 316 Stainless Steel Frame, Add  731.88 
    For Baked Enamel Finish, Add  129.18 
    For 18 Gauge Frame, Deduct  -34.44 
    For 14 Gauge Frame, Add  86.10 
    For 12 Gauge Frame, Add  130.88 

. 
 08 12 13 13-0071 EA 2'-6" x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 532.72 91.39 

    For Auxiliary Frame Reinforcement For Hinges, Add  52.49 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  41.99 
    For Type 304 Stainless Steel Frame, Add  639.00 
    For Type 316 Stainless Steel Frame, Add  743.97 
    For Baked Enamel Finish, Add  132.40 
    For 18 Gauge Frame, Deduct  -34.99 
    For 14 Gauge Frame, Add  87.48 
    For 12 Gauge Frame, Add  132.97 

. 
 08 12 13 13-0072 EA 2'-8" x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 548.38 99.23 

    For Auxiliary Frame Reinforcement For Hinges, Add  52.49 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  41.99 
    For Type 304 Stainless Steel Frame, Add  639.78 
    For Type 316 Stainless Steel Frame, Add  744.76 
    For Baked Enamel Finish, Add  134.75 
    For 18 Gauge Frame, Deduct  -34.99 
    For 14 Gauge Frame, Add  87.48 
    For 12 Gauge Frame, Add  132.97 

. 
 08 12 13 13-0073 EA 2'-10" x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................................... 559.11 101.84 

    For Auxiliary Frame Reinforcement For Hinges, Add  53.31 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  42.65 
    For Type 304 Stainless Steel Frame, Add  649.96 
    For Type 316 Stainless Steel Frame, Add  756.59 
    For Baked Enamel Finish, Add  137.18 
    For 18 Gauge Frame, Deduct  -35.54 
    For 14 Gauge Frame, Add  88.86 
    For 12 Gauge Frame, Add  135.06 

. 
 08 12 13 13-0074 EA 3' x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ......................................... 569.85 104.45 

    For Auxiliary Frame Reinforcement For Hinges, Add  54.14 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  43.31 
    For Type 304 Stainless Steel Frame, Add  660.14 
    For Type 316 Stainless Steel Frame, Add  768.42 
    For Baked Enamel Finish, Add  139.62 
    For 18 Gauge Frame, Deduct  -36.09 
    For 14 Gauge Frame, Add  90.24 
    For 12 Gauge Frame, Add  137.16 

. 
 08 12 13 13-0075 EA 3'-4" x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 605.08 109.68 

    For Auxiliary Frame Reinforcement For Hinges, Add  57.86 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  46.29 
    For Type 304 Stainless Steel Frame, Add  705.30 
    For Type 316 Stainless Steel Frame, Add  821.02 
    For Baked Enamel Finish, Add  148.62 
    For 18 Gauge Frame, Deduct  -38.57 
    For 14 Gauge Frame, Add  96.44 
    For 12 Gauge Frame, Add  146.58 
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. 
 08 12 13 13-0076 EA 3'-6" x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 615.53 114.90 

    For Auxiliary Frame Reinforcement For Hinges, Add  57.86 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  46.29 
    For Type 304 Stainless Steel Frame, Add  705.82 
    For Type 316 Stainless Steel Frame, Add  821.54 
    For Baked Enamel Finish, Add  150.19 
    For 18 Gauge Frame, Deduct  -38.57 
    For 14 Gauge Frame, Add  96.44 
    For 12 Gauge Frame, Add  146.58 

. 
 08 12 13 13-0077 EA 4' x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 639.75 120.12 

    For Auxiliary Frame Reinforcement For Hinges, Add  59.93 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  47.94 
    For Type 304 Stainless Steel Frame, Add  731.13 
    For Type 316 Stainless Steel Frame, Add  850.98 
    For Baked Enamel Finish, Add  155.89 
    For 18 Gauge Frame, Deduct  -39.95 
    For 14 Gauge Frame, Add  99.88 
    For 12 Gauge Frame, Add  151.81 

. 
 08 12 13 13-0078 EA 5' x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 663.98 125.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  61.99 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  49.59 
    For Type 304 Stainless Steel Frame, Add  756.46 
    For Type 316 Stainless Steel Frame, Add  880.44 
    For Baked Enamel Finish, Add  161.59 
    For 18 Gauge Frame, Deduct  -41.33 
    For 14 Gauge Frame, Add  103.32 
    For 12 Gauge Frame, Add  157.05 

. 
 08 12 13 13-0079 EA 5'-4" x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 674.42 130.56 

    For Auxiliary Frame Reinforcement For Hinges, Add  61.99 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  49.59 
    For Type 304 Stainless Steel Frame, Add  756.98 
    For Type 316 Stainless Steel Frame, Add  880.97 
    For Baked Enamel Finish, Add  163.16 
    For 18 Gauge Frame, Deduct  -41.33 
    For 14 Gauge Frame, Add  103.32 
    For 12 Gauge Frame, Add  157.05 

. 
 08 12 13 13-0080 EA 5'-8" x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 686.53 133.18 

    For Auxiliary Frame Reinforcement For Hinges, Add  63.03 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  50.42 
    For Type 304 Stainless Steel Frame, Add  769.64 
    For Type 316 Stainless Steel Frame, Add  895.70 
    For Baked Enamel Finish, Add  166.01 
    For 18 Gauge Frame, Deduct  -42.02 
    For 14 Gauge Frame, Add  105.05 
    For 12 Gauge Frame, Add  159.67 

. 
 08 12 13 13-0081 EA 6' x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 698.65 135.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  64.06 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  51.25 
    For Type 304 Stainless Steel Frame, Add  782.31 
    For Type 316 Stainless Steel Frame, Add  910.43 
    For Baked Enamel Finish, Add  168.86 
    For 18 Gauge Frame, Deduct  -42.71 
    For 14 Gauge Frame, Add  106.77 
    For 12 Gauge Frame, Add  162.29 

. 
 08 12 13 13-0082 EA 7' x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 731.42 138.40 

    For Auxiliary Frame Reinforcement For Hinges, Add  68.19 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  54.55 
    For Type 304 Stainless Steel Frame, Add  832.16 
    For Type 316 Stainless Steel Frame, Add  968.54 
    For Baked Enamel Finish, Add  177.91 
    For 18 Gauge Frame, Deduct  -45.46 
    For 14 Gauge Frame, Add  113.66 
    For 12 Gauge Frame, Add  172.76 

. 
 08 12 13 13-0083 EA 8' x 6'-8" Through 7'-2" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame.......................................... 764.19 141.01 

    For Auxiliary Frame Reinforcement For Hinges, Add  72.33 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  57.86 
    For Type 304 Stainless Steel Frame, Add  882.01 
    For Type 316 Stainless Steel Frame, Add  1,026.66 
    For Baked Enamel Finish, Add  186.95 
    For 18 Gauge Frame, Deduct  -48.22 
    For 14 Gauge Frame, Add  120.54 
    For 12 Gauge Frame, Add  183.22 

XXXXXXX 
. 
 08 12 13 13-0084  >7'-2" Through 9'-0" High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow 

Metal Door Frames (08 12 13 13-0067) 
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. 
 08 12 13 13-0085 EA 2' x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 478.12 78.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  48.22 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  38.57 
    For Type 304 Stainless Steel Frame, Add  586.44 
    For Type 316 Stainless Steel Frame, Add  682.88 
    For Baked Enamel Finish, Add  119.94 
    For 18 Gauge Frame, Deduct  -32.15 
    For 14 Gauge Frame, Add  80.36 
    For 12 Gauge Frame, Add  122.15 

. 
 08 12 13 13-0086 EA 2'-4" x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 555.03 86.17 

    For Auxiliary Frame Reinforcement For Hinges, Add  57.40 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  45.92 
    For Type 304 Stainless Steel Frame, Add  697.44 
    For Type 316 Stainless Steel Frame, Add  812.25 
    For Baked Enamel Finish, Add  140.66 
    For 18 Gauge Frame, Deduct  -38.27 
    For 14 Gauge Frame, Add  95.67 
    For 12 Gauge Frame, Add  145.42 

. 
 08 12 13 13-0087 EA 2'-6" x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 571.60 91.39 

    For Auxiliary Frame Reinforcement For Hinges, Add  58.32 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  46.66 
    For Type 304 Stainless Steel Frame, Add  708.98 
    For Type 316 Stainless Steel Frame, Add  825.62 
    For Baked Enamel Finish, Add  144.06 
    For 18 Gauge Frame, Deduct  -38.88 
    For 14 Gauge Frame, Add  97.20 
    For 12 Gauge Frame, Add  147.74 

. 
 08 12 13 13-0088 EA 2'-8" x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 587.26 99.23 

    For Auxiliary Frame Reinforcement For Hinges, Add  58.32 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  46.66 
    For Type 304 Stainless Steel Frame, Add  709.76 
    For Type 316 Stainless Steel Frame, Add  826.40 
    For Baked Enamel Finish, Add  146.41 
    For 18 Gauge Frame, Deduct  -38.88 
    For 14 Gauge Frame, Add  97.20 
    For 12 Gauge Frame, Add  147.74 

. 
 08 12 13 13-0089 EA 2'-10" x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................................... 598.60 101.84 

    For Auxiliary Frame Reinforcement For Hinges, Add  59.24 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  47.39 
    For Type 304 Stainless Steel Frame, Add  721.04 
    For Type 316 Stainless Steel Frame, Add  839.52 
    For Baked Enamel Finish, Add  149.03 
    For 18 Gauge Frame, Deduct  -39.49 
    For 14 Gauge Frame, Add  98.73 
    For 12 Gauge Frame, Add  150.07 

. 
 08 12 13 13-0090 EA 3' x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 609.96 104.45 

    For Auxiliary Frame Reinforcement For Hinges, Add  60.16 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  48.13 
    For Type 304 Stainless Steel Frame, Add  732.34 
    For Type 316 Stainless Steel Frame, Add  852.65 
    For Baked Enamel Finish, Add  151.65 
    For 18 Gauge Frame, Deduct  -40.11 
    For 14 Gauge Frame, Add  100.26 
    For 12 Gauge Frame, Add  152.40 

. 
 08 12 13 13-0091 EA 3'-4" x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 647.94 109.68 

    For Auxiliary Frame Reinforcement For Hinges, Add  64.29 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  51.43 
    For Type 304 Stainless Steel Frame, Add  782.45 
    For Type 316 Stainless Steel Frame, Add  911.03 
    For Baked Enamel Finish, Add  161.48 
    For 18 Gauge Frame, Deduct  -42.86 
    For 14 Gauge Frame, Add  107.15 
    For 12 Gauge Frame, Add  162.87 

. 
 08 12 13 13-0092 EA 3'-6" x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 658.39 114.90 

    For Auxiliary Frame Reinforcement For Hinges, Add  64.29 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  51.43 
    For Type 304 Stainless Steel Frame, Add  782.97 
    For Type 316 Stainless Steel Frame, Add  911.55 
    For Baked Enamel Finish, Add  163.05 
    For 18 Gauge Frame, Deduct  -42.86 
    For 14 Gauge Frame, Add  107.15 
    For 12 Gauge Frame, Add  162.87 
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. 
 08 12 13 13-0093 EA 4' x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 684.15 120.12 

    For Auxiliary Frame Reinforcement For Hinges, Add  66.59 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  53.27 
    For Type 304 Stainless Steel Frame, Add  811.05 
    For Type 316 Stainless Steel Frame, Add  944.22 
    For Baked Enamel Finish, Add  169.21 
    For 18 Gauge Frame, Deduct  -44.39 
    For 14 Gauge Frame, Add  110.98 
    For 12 Gauge Frame, Add  168.69 

. 
 08 12 13 13-0094 EA 5' x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 709.90 125.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  68.88 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  55.11 
    For Type 304 Stainless Steel Frame, Add  839.11 
    For Type 316 Stainless Steel Frame, Add  976.88 
    For Baked Enamel Finish, Add  175.37 
    For 18 Gauge Frame, Deduct  -45.92 
    For 14 Gauge Frame, Add  114.80 
    For 12 Gauge Frame, Add  174.50 

. 
 08 12 13 13-0095 EA 5'-4" x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 720.34 130.56 

    For Auxiliary Frame Reinforcement For Hinges, Add  68.88 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  55.11 
    For Type 304 Stainless Steel Frame, Add  839.63 
    For Type 316 Stainless Steel Frame, Add  977.40 
    For Baked Enamel Finish, Add  176.93 
    For 18 Gauge Frame, Deduct  -45.92 
    For 14 Gauge Frame, Add  114.80 
    For 12 Gauge Frame, Add  174.50 

. 
 08 12 13 13-0096 EA 5'-8" x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................................... 733.22 133.18 

    For Auxiliary Frame Reinforcement For Hinges, Add  70.03 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  56.02 
    For Type 304 Stainless Steel Frame, Add  853.68 
    For Type 316 Stainless Steel Frame, Add  993.74 
    For Baked Enamel Finish, Add  180.01 
    For 18 Gauge Frame, Deduct  -46.69 
    For 14 Gauge Frame, Add  116.72 
    For 12 Gauge Frame, Add  177.41 

. 
 08 12 13 13-0097 EA 6' x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 746.10 135.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  71.18 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  56.94 
    For Type 304 Stainless Steel Frame, Add  867.72 
    For Type 316 Stainless Steel Frame, Add  1,010.07 
    For Baked Enamel Finish, Add  183.09 
    For 18 Gauge Frame, Deduct  -47.45 
    For 14 Gauge Frame, Add  118.63 
    For 12 Gauge Frame, Add  180.32 

. 
 08 12 13 13-0098 EA 7' x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 781.93 138.40 

    For Auxiliary Frame Reinforcement For Hinges, Add  75.77 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  60.62 
    For Type 304 Stainless Steel Frame, Add  923.07 
    For Type 316 Stainless Steel Frame, Add  1,074.61 
    For Baked Enamel Finish, Add  193.06 
    For 18 Gauge Frame, Deduct  -50.51 
    For 14 Gauge Frame, Add  126.28 
    For 12 Gauge Frame, Add  191.95 

. 
 08 12 13 13-0099 EA 8' x >7'-2" Through 9' High, 6-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............................................ 817.77 141.01 

    For Auxiliary Frame Reinforcement For Hinges, Add  80.36 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  64.29 
    For Type 304 Stainless Steel Frame, Add  978.45 
    For Type 316 Stainless Steel Frame, Add  1,139.18 
    For Baked Enamel Finish, Add  203.03 
    For 18 Gauge Frame, Deduct  -53.58 
    For 14 Gauge Frame, Add  133.94 
    For 12 Gauge Frame, Add  203.59 

XXXXXXX 
. 
 08 12 13 13-0100  6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door 

Frames (08 12 13 13) 
Note: For non-rated or fire rated frame assemblies 

. 

. 
 08 12 13 13-0101  6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock 

Down Hollow Metal Door Frames (08 12 13 13-0100) 
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. 
 08 12 13 13-0102 EA 2' x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................. 467.67 78.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  46.65 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  37.32 
    For Type 304 Stainless Steel Frame, Add  567.63 
    For Type 316 Stainless Steel Frame, Add  660.93 
    For Baked Enamel Finish, Add  116.80 
    For 18 Gauge Frame, Deduct  -31.10 
    For 14 Gauge Frame, Add  77.75 
    For 12 Gauge Frame, Add  118.18 

. 
 08 12 13 13-0103 EA 2'-4" x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............ 542.59 86.17 

    For Auxiliary Frame Reinforcement For Hinges, Add  55.54 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  44.43 
    For Type 304 Stainless Steel Frame, Add  675.05 
    For Type 316 Stainless Steel Frame, Add  786.12 
    For Baked Enamel Finish, Add  136.92 
    For 18 Gauge Frame, Deduct  -37.02 
    For 14 Gauge Frame, Add  92.56 
    For 12 Gauge Frame, Add  140.69 

. 
 08 12 13 13-0104 EA 2'-6" x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............ 558.96 91.39 

    For Auxiliary Frame Reinforcement For Hinges, Add  56.42 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  45.14 
    For Type 304 Stainless Steel Frame, Add  686.23 
    For Type 316 Stainless Steel Frame, Add  799.08 
    For Baked Enamel Finish, Add  140.27 
    For 18 Gauge Frame, Deduct  -37.62 
    For 14 Gauge Frame, Add  94.04 
    For 12 Gauge Frame, Add  142.94 

. 
 08 12 13 13-0105 EA 2'-8" x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............ 574.62 99.23 

    For Auxiliary Frame Reinforcement For Hinges, Add  56.42 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  45.14 
    For Type 304 Stainless Steel Frame, Add  687.01 
    For Type 316 Stainless Steel Frame, Add  799.86 
    For Baked Enamel Finish, Add  142.62 
    For 18 Gauge Frame, Deduct  -37.62 
    For 14 Gauge Frame, Add  94.04 
    For 12 Gauge Frame, Add  142.94 

. 
 08 12 13 13-0106 EA 2'-10" x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame .......... 585.77 101.84 

    For Auxiliary Frame Reinforcement For Hinges, Add  57.31 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  45.85 
    For Type 304 Stainless Steel Frame, Add  697.95 
    For Type 316 Stainless Steel Frame, Add  812.57 
    For Baked Enamel Finish, Add  145.18 
    For 18 Gauge Frame, Deduct  -38.21 
    For 14 Gauge Frame, Add  95.52 
    For 12 Gauge Frame, Add  145.19 

. 
 08 12 13 13-0107 EA 3' x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................. 596.92 104.45 

    For Auxiliary Frame Reinforcement For Hinges, Add  58.20 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  46.56 
    For Type 304 Stainless Steel Frame, Add  708.86 
    For Type 316 Stainless Steel Frame, Add  825.27 
    For Baked Enamel Finish, Add  147.74 
    For 18 Gauge Frame, Deduct  -38.80 
    For 14 Gauge Frame, Add  97.00 
    For 12 Gauge Frame, Add  147.44 

. 
 08 12 13 13-0108 EA 3'-4" x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............ 634.01 109.68 

    For Auxiliary Frame Reinforcement For Hinges, Add  62.20 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  49.76 
    For Type 304 Stainless Steel Frame, Add  757.37 
    For Type 316 Stainless Steel Frame, Add  881.77 
    For Baked Enamel Finish, Add  157.30 
    For 18 Gauge Frame, Deduct  -41.47 
    For 14 Gauge Frame, Add  103.67 
    For 12 Gauge Frame, Add  157.57 

. 
 08 12 13 13-0109 EA 3'-6" x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............ 644.46 114.90 

    For Auxiliary Frame Reinforcement For Hinges, Add  62.20 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  49.76 
    For Type 304 Stainless Steel Frame, Add  757.90 
    For Type 316 Stainless Steel Frame, Add  882.30 
    For Baked Enamel Finish, Add  158.87 
    For 18 Gauge Frame, Deduct  -41.47 
    For 14 Gauge Frame, Add  103.67 
    For 12 Gauge Frame, Add  157.57 
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. 
 08 12 13 13-0110 EA 4' x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................. 669.72 120.12 

    For Auxiliary Frame Reinforcement For Hinges, Add  64.42 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  51.54 
    For Type 304 Stainless Steel Frame, Add  785.08 
    For Type 316 Stainless Steel Frame, Add  913.92 
    For Baked Enamel Finish, Add  164.88 
    For 18 Gauge Frame, Deduct  -42.95 
    For 14 Gauge Frame, Add  107.37 
    For 12 Gauge Frame, Add  163.20 

. 
 08 12 13 13-0111 EA 5' x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................. 694.98 125.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  66.64 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  53.31 
    For Type 304 Stainless Steel Frame, Add  812.26 
    For Type 316 Stainless Steel Frame, Add  945.54 
    For Baked Enamel Finish, Add  170.89 
    For 18 Gauge Frame, Deduct  -44.43 
    For 14 Gauge Frame, Add  111.07 
    For 12 Gauge Frame, Add  168.83 

. 
 08 12 13 13-0112 EA 5'-4" x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............ 705.42 130.56 

    For Auxiliary Frame Reinforcement For Hinges, Add  66.64 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  53.31 
    For Type 304 Stainless Steel Frame, Add  812.78 
    For Type 316 Stainless Steel Frame, Add  946.07 
    For Baked Enamel Finish, Add  172.46 
    For 18 Gauge Frame, Deduct  -44.43 
    For 14 Gauge Frame, Add  111.07 
    For 12 Gauge Frame, Add  168.83 

. 
 08 12 13 13-0113 EA 5'-8" x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............ 718.04 133.18 

    For Auxiliary Frame Reinforcement For Hinges, Add  67.75 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  54.20 
    For Type 304 Stainless Steel Frame, Add  826.36 
    For Type 316 Stainless Steel Frame, Add  961.87 
    For Baked Enamel Finish, Add  175.46 
    For 18 Gauge Frame, Deduct  -45.17 
    For 14 Gauge Frame, Add  112.92 
    For 12 Gauge Frame, Add  171.64 

. 
 08 12 13 13-0114 EA 6' x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................. 730.68 135.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  68.87 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  55.09 
    For Type 304 Stainless Steel Frame, Add  839.96 
    For Type 316 Stainless Steel Frame, Add  977.69 
    For Baked Enamel Finish, Add  178.47 
    For 18 Gauge Frame, Deduct  -45.91 
    For 14 Gauge Frame, Add  114.78 
    For 12 Gauge Frame, Add  174.46 

. 
 08 12 13 13-0115 EA 7' x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................. 765.51 138.40 

    For Auxiliary Frame Reinforcement For Hinges, Add  73.31 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  58.65 
    For Type 304 Stainless Steel Frame, Add  893.52 
    For Type 316 Stainless Steel Frame, Add  1,040.13 
    For Baked Enamel Finish, Add  188.13 
    For 18 Gauge Frame, Deduct  -48.87 
    For 14 Gauge Frame, Add  122.18 
    For 12 Gauge Frame, Add  185.71 

. 
 08 12 13 13-0116 EA 8' x 6'-8" Through 7'-2" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................. 800.36 141.01 

    For Auxiliary Frame Reinforcement For Hinges, Add  77.75 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  62.20 
    For Type 304 Stainless Steel Frame, Add  947.11 
    For Type 316 Stainless Steel Frame, Add  1,102.62 
    For Baked Enamel Finish, Add  197.81 
    For 18 Gauge Frame, Deduct  -51.83 
    For 14 Gauge Frame, Add  129.59 
    For 12 Gauge Frame, Add  196.97 

XXXXXXX 
. 
 08 12 13 13-0117  >7'-2" Through 9'-0" High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock 

Down Hollow Metal Door Frames (08 12 13 13-0100) 
. 
. 

 08 12 13 13-0118 EA 2' x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 502.23 78.34 
    For Auxiliary Frame Reinforcement For Hinges, Add  51.83 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  41.47 
    For Type 304 Stainless Steel Frame, Add  629.84 
    For Type 316 Stainless Steel Frame, Add  733.51 
    For Baked Enamel Finish, Add  127.17 
    For 18 Gauge Frame, Deduct  -34.56 
    For 14 Gauge Frame, Add  86.39 
    For 12 Gauge Frame, Add  131.31 
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. 
 08 12 13 13-0119 EA 2'-4" x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............... 583.73 86.17 

    For Auxiliary Frame Reinforcement For Hinges, Add  61.71 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  49.37 
    For Type 304 Stainless Steel Frame, Add  749.10 
    For Type 316 Stainless Steel Frame, Add  872.52 
    For Baked Enamel Finish, Add  149.27 
    For 18 Gauge Frame, Deduct  -41.14 
    For 14 Gauge Frame, Add  102.85 
    For 12 Gauge Frame, Add  156.32 

. 
 08 12 13 13-0120 EA 2'-6" x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............... 600.76 91.39 

    For Auxiliary Frame Reinforcement For Hinges, Add  62.69 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  50.16 
    For Type 304 Stainless Steel Frame, Add  761.47 
    For Type 316 Stainless Steel Frame, Add  886.86 
    For Baked Enamel Finish, Add  152.81 
    For 18 Gauge Frame, Deduct  -41.80 
    For 14 Gauge Frame, Add  104.49 
    For 12 Gauge Frame, Add  158.82 

. 
 08 12 13 13-0121 EA 2'-8" x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............... 616.42 99.23 

    For Auxiliary Frame Reinforcement For Hinges, Add  62.69 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  50.16 
    For Type 304 Stainless Steel Frame, Add  762.25 
    For Type 316 Stainless Steel Frame, Add  887.64 
    For Baked Enamel Finish, Add  155.16 
    For 18 Gauge Frame, Deduct  -41.80 
    For 14 Gauge Frame, Add  104.49 
    For 12 Gauge Frame, Add  158.82 

. 
 08 12 13 13-0122 EA 2'-10" x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............. 628.22 101.84 

    For Auxiliary Frame Reinforcement For Hinges, Add  63.68 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  50.94 
    For Type 304 Stainless Steel Frame, Add  774.36 
    For Type 316 Stainless Steel Frame, Add  901.72 
    For Baked Enamel Finish, Add  157.91 
    For 18 Gauge Frame, Deduct  -42.45 
    For 14 Gauge Frame, Add  106.14 
    For 12 Gauge Frame, Add  161.33 

. 
 08 12 13 13-0123 EA 3' x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 640.03 104.45 

    For Auxiliary Frame Reinforcement For Hinges, Add  64.67 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  51.73 
    For Type 304 Stainless Steel Frame, Add  786.46 
    For Type 316 Stainless Steel Frame, Add  915.80 
    For Baked Enamel Finish, Add  160.67 
    For 18 Gauge Frame, Deduct  -43.11 
    For 14 Gauge Frame, Add  107.78 
    For 12 Gauge Frame, Add  163.83 

. 
 08 12 13 13-0124 EA 3'-4" x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............... 680.08 109.68 

    For Auxiliary Frame Reinforcement For Hinges, Add  69.11 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  55.29 
    For Type 304 Stainless Steel Frame, Add  840.30 
    For Type 316 Stainless Steel Frame, Add  978.52 
    For Baked Enamel Finish, Add  171.12 
    For 18 Gauge Frame, Deduct  -46.07 
    For 14 Gauge Frame, Add  115.19 
    For 12 Gauge Frame, Add  175.08 

. 
 08 12 13 13-0125 EA 3'-6" x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............... 690.53 114.90 

    For Auxiliary Frame Reinforcement For Hinges, Add  69.11 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  55.29 
    For Type 304 Stainless Steel Frame, Add  840.82 
    For Type 316 Stainless Steel Frame, Add  979.04 
    For Baked Enamel Finish, Add  172.69 
    For 18 Gauge Frame, Deduct  -46.07 
    For 14 Gauge Frame, Add  115.19 
    For 12 Gauge Frame, Add  175.08 

. 
 08 12 13 13-0126 EA 4' x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 717.44 120.12 

    For Auxiliary Frame Reinforcement For Hinges, Add  71.58 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  57.26 
    For Type 304 Stainless Steel Frame, Add  870.97 
    For Type 316 Stainless Steel Frame, Add  1,014.13 
    For Baked Enamel Finish, Add  179.20 
    For 18 Gauge Frame, Deduct  -47.72 
    For 14 Gauge Frame, Add  119.30 
    For 12 Gauge Frame, Add  181.34 
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. 
 08 12 13 13-0127 EA 5' x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 744.34 125.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  74.05 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  59.24 
    For Type 304 Stainless Steel Frame, Add  901.10 
    For Type 316 Stainless Steel Frame, Add  1,049.20 
    For Baked Enamel Finish, Add  185.70 
    For 18 Gauge Frame, Deduct  -49.37 
    For 14 Gauge Frame, Add  123.41 
    For 12 Gauge Frame, Add  187.59 

. 
 08 12 13 13-0128 EA 5'-4" x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............... 754.78 130.56 

    For Auxiliary Frame Reinforcement For Hinges, Add  74.05 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  59.24 
    For Type 304 Stainless Steel Frame, Add  901.63 
    For Type 316 Stainless Steel Frame, Add  1,049.72 
    For Baked Enamel Finish, Add  187.26 
    For 18 Gauge Frame, Deduct  -49.37 
    For 14 Gauge Frame, Add  123.41 
    For 12 Gauge Frame, Add  187.59 

. 
 08 12 13 13-0129 EA 5'-8" x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ............... 768.23 133.18 

    For Auxiliary Frame Reinforcement For Hinges, Add  75.28 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  60.23 
    For Type 304 Stainless Steel Frame, Add  916.70 
    For Type 316 Stainless Steel Frame, Add  1,067.27 
    For Baked Enamel Finish, Add  190.52 
    For 18 Gauge Frame, Deduct  -50.19 
    For 14 Gauge Frame, Add  125.47 
    For 12 Gauge Frame, Add  190.71 

. 
 08 12 13 13-0130 EA 6' x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 781.69 135.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  76.52 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  61.21 
    For Type 304 Stainless Steel Frame, Add  931.78 
    For Type 316 Stainless Steel Frame, Add  1,084.81 
    For Baked Enamel Finish, Add  193.77 
    For 18 Gauge Frame, Deduct  -51.01 
    For 14 Gauge Frame, Add  127.53 
    For 12 Gauge Frame, Add  193.84 

. 
 08 12 13 13-0131 EA 7' x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 819.81 138.40 

    For Auxiliary Frame Reinforcement For Hinges, Add  81.45 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  65.16 
    For Type 304 Stainless Steel Frame, Add  991.26 
    For Type 316 Stainless Steel Frame, Add  1,154.16 
    For Baked Enamel Finish, Add  204.42 
    For 18 Gauge Frame, Deduct  -54.30 
    For 14 Gauge Frame, Add  135.75 
    For 12 Gauge Frame, Add  206.34 

. 
 08 12 13 13-0132 EA 8' x >7'-2" Through 9' High, 6-7/8" Through 8-3/4" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 857.95 141.01 

    For Auxiliary Frame Reinforcement For Hinges, Add  86.39 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  69.11 
    For Type 304 Stainless Steel Frame, Add  1,050.78 
    For Type 316 Stainless Steel Frame, Add  1,223.55 
    For Baked Enamel Finish, Add  215.08 
    For 18 Gauge Frame, Deduct  -57.59 
    For 14 Gauge Frame, Add  143.98 
    For 12 Gauge Frame, Add  218.85 

XXXXXXX 
. 
 08 12 13 13-0133  8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door 

Frames (08 12 13 13) 
Note: For non-rated or fire rated frame assemblies 

. 

. 
 08 12 13 13-0134  6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down 

Hollow Metal Door Frames (08 12 13 13-0133) 
. 
. 

 08 12 13 13-0135 EA 2' x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................... 482.14 78.34 
    For Auxiliary Frame Reinforcement For Hinges, Add  48.82 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  39.06 
    For Type 304 Stainless Steel Frame, Add  593.68 
    For Type 316 Stainless Steel Frame, Add  691.32 
    For Baked Enamel Finish, Add  121.14 
    For 18 Gauge Frame, Deduct  -32.55 
    For 14 Gauge Frame, Add  81.37 
    For 12 Gauge Frame, Add  123.68 
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. 
 08 12 13 13-0136 EA 2'-4" x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................ 559.81 86.17 

    For Auxiliary Frame Reinforcement For Hinges, Add  58.12 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  46.50 
    For Type 304 Stainless Steel Frame, Add  706.05 
    For Type 316 Stainless Steel Frame, Add  822.28 
    For Baked Enamel Finish, Add  142.09 
    For 18 Gauge Frame, Deduct  -38.75 
    For 14 Gauge Frame, Add  96.87 
    For 12 Gauge Frame, Add  147.23 

. 
 08 12 13 13-0137 EA 2'-6" x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................ 576.46 91.39 

    For Auxiliary Frame Reinforcement For Hinges, Add  59.05 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  47.24 
    For Type 304 Stainless Steel Frame, Add  717.73 
    For Type 316 Stainless Steel Frame, Add  835.83 
    For Baked Enamel Finish, Add  145.52 
    For 18 Gauge Frame, Deduct  -39.37 
    For 14 Gauge Frame, Add  98.42 
    For 12 Gauge Frame, Add  149.59 

. 
 08 12 13 13-0138 EA 2'-8" x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................ 592.12 99.23 

    For Auxiliary Frame Reinforcement For Hinges, Add  59.05 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  47.24 
    For Type 304 Stainless Steel Frame, Add  718.51 
    For Type 316 Stainless Steel Frame, Add  836.61 
    For Baked Enamel Finish, Add  147.87 
    For 18 Gauge Frame, Deduct  -39.37 
    For 14 Gauge Frame, Add  98.42 
    For 12 Gauge Frame, Add  149.59 

. 
 08 12 13 13-0139 EA 2'-10" x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame .............. 603.54 101.84 

    For Auxiliary Frame Reinforcement For Hinges, Add  59.98 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  47.98 
    For Type 304 Stainless Steel Frame, Add  729.93 
    For Type 316 Stainless Steel Frame, Add  849.89 
    For Baked Enamel Finish, Add  150.51 
    For 18 Gauge Frame, Deduct  -39.99 
    For 14 Gauge Frame, Add  99.97 
    For 12 Gauge Frame, Add  151.95 

. 
 08 12 13 13-0140 EA 3' x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................... 614.97 104.45 

    For Auxiliary Frame Reinforcement For Hinges, Add  60.91 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  48.73 
    For Type 304 Stainless Steel Frame, Add  741.35 
    For Type 316 Stainless Steel Frame, Add  863.17 
    For Baked Enamel Finish, Add  153.15 
    For 18 Gauge Frame, Deduct  -40.61 
    For 14 Gauge Frame, Add  101.52 
    For 12 Gauge Frame, Add  154.30 

. 
 08 12 13 13-0141 EA 3'-4" x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................ 653.30 109.68 

    For Auxiliary Frame Reinforcement For Hinges, Add  65.09 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  52.08 
    For Type 304 Stainless Steel Frame, Add  792.10 
    For Type 316 Stainless Steel Frame, Add  922.28 
    For Baked Enamel Finish, Add  163.09 
    For 18 Gauge Frame, Deduct  -43.40 
    For 14 Gauge Frame, Add  108.49 
    For 12 Gauge Frame, Add  164.90 

. 
 08 12 13 13-0142 EA 3'-6" x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................ 663.75 114.90 

    For Auxiliary Frame Reinforcement For Hinges, Add  65.09 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  52.08 
    For Type 304 Stainless Steel Frame, Add  792.62 
    For Type 316 Stainless Steel Frame, Add  922.81 
    For Baked Enamel Finish, Add  164.66 
    For 18 Gauge Frame, Deduct  -43.40 
    For 14 Gauge Frame, Add  108.49 
    For 12 Gauge Frame, Add  164.90 

. 
 08 12 13 13-0143 EA 4' x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................... 689.69 120.12 

    For Auxiliary Frame Reinforcement For Hinges, Add  67.42 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  53.93 
    For Type 304 Stainless Steel Frame, Add  821.02 
    For Type 316 Stainless Steel Frame, Add  955.86 
    For Baked Enamel Finish, Add  170.87 
    For 18 Gauge Frame, Deduct  -44.95 
    For 14 Gauge Frame, Add  112.36 
    For 12 Gauge Frame, Add  170.79 
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. 
 08 12 13 13-0144 EA 5' x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................... 715.64 125.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  69.74 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  55.79 
    For Type 304 Stainless Steel Frame, Add  849.44 
    For Type 316 Stainless Steel Frame, Add  988.93 
    For Baked Enamel Finish, Add  177.09 
    For 18 Gauge Frame, Deduct  -46.50 
    For 14 Gauge Frame, Add  116.24 
    For 12 Gauge Frame, Add  176.68 

. 
 08 12 13 13-0145 EA 5'-4" x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................. 726.08 130.56 

    For Auxiliary Frame Reinforcement For Hinges, Add  69.74 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  55.79 
    For Type 304 Stainless Steel Frame, Add  849.97 
    For Type 316 Stainless Steel Frame, Add  989.45 
    For Baked Enamel Finish, Add  178.65 
    For 18 Gauge Frame, Deduct  -46.50 
    For 14 Gauge Frame, Add  116.24 
    For 12 Gauge Frame, Add  176.68 

. 
 08 12 13 13-0146 EA 5'-8" x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................. 739.05 133.18 

    For Auxiliary Frame Reinforcement For Hinges, Add  70.91 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  56.72 
    For Type 304 Stainless Steel Frame, Add  864.18 
    For Type 316 Stainless Steel Frame, Add  1,005.99 
    For Baked Enamel Finish, Add  181.76 
    For 18 Gauge Frame, Deduct  -47.27 
    For 14 Gauge Frame, Add  118.18 
    For 12 Gauge Frame, Add  179.63 

. 
 08 12 13 13-0147 EA 6' x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................... 752.03 135.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  72.07 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  57.65 
    For Type 304 Stainless Steel Frame, Add  878.39 
    For Type 316 Stainless Steel Frame, Add  1,022.52 
    For Baked Enamel Finish, Add  184.87 
    For 18 Gauge Frame, Deduct  -48.05 
    For 14 Gauge Frame, Add  120.11 
    For 12 Gauge Frame, Add  182.57 

. 
 08 12 13 13-0148 EA 7' x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................... 788.24 138.40 

    For Auxiliary Frame Reinforcement For Hinges, Add  76.72 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  61.37 
    For Type 304 Stainless Steel Frame, Add  934.43 
    For Type 316 Stainless Steel Frame, Add  1,087.86 
    For Baked Enamel Finish, Add  194.95 
    For 18 Gauge Frame, Deduct  -51.14 
    For 14 Gauge Frame, Add  127.86 
    For 12 Gauge Frame, Add  194.35 

. 
 08 12 13 13-0149 EA 8' x 6'-8" Through 7'-2" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ..................... 824.47 141.01 

    For Auxiliary Frame Reinforcement For Hinges, Add  81.37 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  65.09 
    For Type 304 Stainless Steel Frame, Add  990.51 
    For Type 316 Stainless Steel Frame, Add  1,153.25 
    For Baked Enamel Finish, Add  205.04 
    For 18 Gauge Frame, Deduct  -54.25 
    For 14 Gauge Frame, Add  135.61 
    For 12 Gauge Frame, Add  206.13 

XXXXXXX 
. 
 08 12 13 13-0150  >7'-2" Through 9'-0" High, 8-7/8" Through 13" Deep, 16 Gauge, Knock 

Down Hollow Metal Door Frames (08 12 13 13-0133) 
. 
. 

 08 12 13 13-0151 EA 2' x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................... 518.30 78.34 
    For Auxiliary Frame Reinforcement For Hinges, Add  54.24 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  43.40 
    For Type 304 Stainless Steel Frame, Add  658.77 
    For Type 316 Stainless Steel Frame, Add  767.26 
    For Baked Enamel Finish, Add  131.99 
    For 18 Gauge Frame, Deduct  -36.16 
    For 14 Gauge Frame, Add  90.41 
    For 12 Gauge Frame, Add  137.42 

. 
 08 12 13 13-0152 EA 2'-4" x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 602.86 86.17 

    For Auxiliary Frame Reinforcement For Hinges, Add  64.58 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  51.66 
    For Type 304 Stainless Steel Frame, Add  783.54 
    For Type 316 Stainless Steel Frame, Add  912.69 
    For Baked Enamel Finish, Add  155.01 
    For 18 Gauge Frame, Deduct  -43.05 
    For 14 Gauge Frame, Add  107.63 
    For 12 Gauge Frame, Add  163.59 



 

 Openings 08

08
 

Doors and Frames 08 10
Metal Frames 08 12

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 21

. 
 08 12 13 13-0153 EA 2'-6" x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 620.20 91.39 

    For Auxiliary Frame Reinforcement For Hinges, Add  65.61 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  52.49 
    For Type 304 Stainless Steel Frame, Add  796.46 
    For Type 316 Stainless Steel Frame, Add  927.68 
    For Baked Enamel Finish, Add  158.64 
    For 18 Gauge Frame, Deduct  -43.74 
    For 14 Gauge Frame, Add  109.35 
    For 12 Gauge Frame, Add  166.21 

. 
 08 12 13 13-0154 EA 2'-8" x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 635.86 99.23 

    For Auxiliary Frame Reinforcement For Hinges, Add  65.61 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  52.49 
    For Type 304 Stainless Steel Frame, Add  797.24 
    For Type 316 Stainless Steel Frame, Add  928.46 
    For Baked Enamel Finish, Add  160.99 
    For 18 Gauge Frame, Deduct  -43.74 
    For 14 Gauge Frame, Add  109.35 
    For 12 Gauge Frame, Add  166.21 

. 
 08 12 13 13-0155 EA 2'-10" x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................. 647.97 101.84 

    For Auxiliary Frame Reinforcement For Hinges, Add  66.64 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  53.31 
    For Type 304 Stainless Steel Frame, Add  809.91 
    For Type 316 Stainless Steel Frame, Add  943.19 
    For Baked Enamel Finish, Add  163.84 
    For 18 Gauge Frame, Deduct  -44.43 
    For 14 Gauge Frame, Add  111.07 
    For 12 Gauge Frame, Add  168.83 

. 
 08 12 13 13-0156 EA 3' x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................... 660.09 104.45 

    For Auxiliary Frame Reinforcement For Hinges, Add  67.68 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  54.14 
    For Type 304 Stainless Steel Frame, Add  822.57 
    For Type 316 Stainless Steel Frame, Add  957.92 
    For Baked Enamel Finish, Add  166.69 
    For 18 Gauge Frame, Deduct  -45.12 
    For 14 Gauge Frame, Add  112.80 
    For 12 Gauge Frame, Add  171.45 

. 
 08 12 13 13-0157 EA 3'-4" x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 701.51 109.68 

    For Auxiliary Frame Reinforcement For Hinges, Add  72.33 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  57.86 
    For Type 304 Stainless Steel Frame, Add  878.87 
    For Type 316 Stainless Steel Frame, Add  1,023.52 
    For Baked Enamel Finish, Add  177.55 
    For 18 Gauge Frame, Deduct  -48.22 
    For 14 Gauge Frame, Add  120.54 
    For 12 Gauge Frame, Add  183.22 

. 
 08 12 13 13-0158 EA 3'-6" x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 711.96 114.90 

    For Auxiliary Frame Reinforcement For Hinges, Add  72.33 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  57.86 
    For Type 304 Stainless Steel Frame, Add  879.40 
    For Type 316 Stainless Steel Frame, Add  1,024.05 
    For Baked Enamel Finish, Add  179.12 
    For 18 Gauge Frame, Deduct  -48.22 
    For 14 Gauge Frame, Add  120.54 
    For 12 Gauge Frame, Add  183.22 

. 
 08 12 13 13-0159 EA 4' x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................... 739.63 120.12 

    For Auxiliary Frame Reinforcement For Hinges, Add  74.91 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  59.93 
    For Type 304 Stainless Steel Frame, Add  910.91 
    For Type 316 Stainless Steel Frame, Add  1,060.73 
    For Baked Enamel Finish, Add  185.85 
    For 18 Gauge Frame, Deduct  -49.94 
    For 14 Gauge Frame, Add  124.85 
    For 12 Gauge Frame, Add  189.77 

. 
 08 12 13 13-0160 EA 5' x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................... 767.30 125.34 

    For Auxiliary Frame Reinforcement For Hinges, Add  77.49 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  61.99 
    For Type 304 Stainless Steel Frame, Add  942.43 
    For Type 316 Stainless Steel Frame, Add  1,097.42 
    For Baked Enamel Finish, Add  192.59 
    For 18 Gauge Frame, Deduct  -51.66 
    For 14 Gauge Frame, Add  129.15 
    For 12 Gauge Frame, Add  196.31 
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. 
 08 12 13 13-0161 EA 5'-4" x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 777.74 130.56 

    For Auxiliary Frame Reinforcement For Hinges, Add  77.49 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  61.99 
    For Type 304 Stainless Steel Frame, Add  942.95 
    For Type 316 Stainless Steel Frame, Add  1,097.94 
    For Baked Enamel Finish, Add  194.15 
    For 18 Gauge Frame, Deduct  -51.66 
    For 14 Gauge Frame, Add  129.15 
    For 12 Gauge Frame, Add  196.31 

. 
 08 12 13 13-0162 EA 5'-8" x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ................... 791.57 133.18 

    For Auxiliary Frame Reinforcement For Hinges, Add  78.78 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  63.03 
    For Type 304 Stainless Steel Frame, Add  958.71 
    For Type 316 Stainless Steel Frame, Add  1,116.28 
    For Baked Enamel Finish, Add  197.52 
    For 18 Gauge Frame, Deduct  -52.52 
    For 14 Gauge Frame, Add  131.31 
    For 12 Gauge Frame, Add  199.58 

. 
 08 12 13 13-0163 EA 6' x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................... 805.41 135.79 

    For Auxiliary Frame Reinforcement For Hinges, Add  80.07 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  64.06 
    For Type 304 Stainless Steel Frame, Add  974.47 
    For Type 316 Stainless Steel Frame, Add  1,134.62 
    For Baked Enamel Finish, Add  200.89 
    For 18 Gauge Frame, Deduct  -53.38 
    For 14 Gauge Frame, Add  133.46 
    For 12 Gauge Frame, Add  202.86 

. 
 08 12 13 13-0164 EA 7' x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................... 845.07 138.40 

    For Auxiliary Frame Reinforcement For Hinges, Add  85.24 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  68.19 
    For Type 304 Stainless Steel Frame, Add  1,036.73 
    For Type 316 Stainless Steel Frame, Add  1,207.21 
    For Baked Enamel Finish, Add  212.00 
    For 18 Gauge Frame, Deduct  -56.83 
    For 14 Gauge Frame, Add  142.07 
    For 12 Gauge Frame, Add  215.94 

. 
 08 12 13 13-0165 EA 8' x >7'-2" Through 9' High, 8-7/8" Through 13" Deep, 16 Gauge, Knock Down Hollow Metal Door Frame ....................... 884.74 141.01 

    For Auxiliary Frame Reinforcement For Hinges, Add  90.41 
    For Welded Frames, Add  95.88 
    For Galvanized Frames, Add  72.33 
    For Type 304 Stainless Steel Frame, Add  1,099.00 
    For Type 316 Stainless Steel Frame, Add  1,279.81 
    For Baked Enamel Finish, Add  223.12 
    For 18 Gauge Frame, Deduct  -60.27 
    For 14 Gauge Frame, Add  150.68 
    For 12 Gauge Frame, Add  229.03 

XXXXXXX 
. 
 08 12 13 13-0166  Sidelights And Transoms (08 12 13 13) 

Note: For non-rated or fire rated frame assemblies 
. 
. 
 08 12 13 13-0167  Fixed Steel Transoms (08 12 13 13-0166) 

Note: Excludes glazing. See CSI section 08 80 00 00-0000 for glazing. 
. 
. 

 08 12 13 13-0168 SF  4-3/4" Deep, 16 Gauge Frame, Fixed Steel Transom ........................................................................................................... 58.52 14.63 
    For Movable Frame, Add  11.70 
    For 18 Gauge Frame, Deduct  -2.93 
    For 14 Gauge Frame, Add  7.32 
    For 12 Gauge Frame, Add  11.12 

. 
 08 12 13 13-0169 SF  5-3/4" Deep, 16 Gauge Frame, Fixed Steel Transom ........................................................................................................... 61.00 15.14 

    For Movable Frame, Add  12.20 
    For 18 Gauge Frame, Deduct  -3.07 
    For 14 Gauge Frame, Add  7.68 
    For 12 Gauge Frame, Add  11.67 

. 
 08 12 13 13-0170 SF  6-3/4" Deep, 16 Gauge Frame, Fixed Steel Transom ........................................................................................................... 63.59 15.67 

    For Movable Frame, Add  12.72 
    For 18 Gauge Frame, Deduct  -3.23 
    For 14 Gauge Frame, Add  8.07 
    For 12 Gauge Frame, Add  12.26 

XXXXXXX 
. 
 08 12 13 13-0171  Operable Steel Transom Sash (08 12 13 13-0166) 

Note: Includes hardware. 
. 
. 

 08 12 13 13-0172 SF 4-3/4" Deep, 16 Gauge Frame, Operable Steel Transom Sash ............................................................................................ 78.29 14.63 
    For 18 Gauge Frame, Deduct  -4.90 
    For 14 Gauge Frame, Add  12.26 
    For 12 Gauge Frame, Add  18.64 

. 
 08 12 13 13-0173 SF 5-3/4" Deep, 16 Gauge Frame, Operable Steel Transom Sash ............................................................................................ 81.79 15.14 

    For 18 Gauge Frame, Deduct  -5.15 
    For 14 Gauge Frame, Add  12.88 
    For 12 Gauge Frame, Add  19.57 
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. 
 08 12 13 13-0174 SF 6-3/4" Deep, 16 Gauge Frame, Operable Steel Transom Sash ............................................................................................ 85.41 15.67 

    For 18 Gauge Frame, Deduct  -5.41 
    For 14 Gauge Frame, Add  13.52 
    For 12 Gauge Frame, Add  20.55 

XXXXXXX 
. 
 08 12 13 13-0175  Sidelights, Steel Frame (08 12 13 13-0166) 

Note: Excludes glazing. See CSI section 08 80 00 00-0000 for glazing. 
. 
. 

 08 12 13 13-0176 SF  4-3/4" Deep Sidelights, 16 Gauge Frame ............................................................................................................................. 60.70 14.63 
    For 18 Gauge Frame, Deduct  -3.15 
    For 14 Gauge Frame, Add  7.86 
    For 12 Gauge Frame, Add  11.95 

. 
 08 12 13 13-0177 SF  5-3/4" Deep Sidelights, 16 Gauge Frame ............................................................................................................................. 63.32 15.14 

    For 18 Gauge Frame, Deduct  -3.30 
    For 14 Gauge Frame, Add  8.26 
    For 12 Gauge Frame, Add  12.55 

. 
 08 12 13 13-0178 SF  6-3/4" Deep Sidelights, 16 Gauge Frame ............................................................................................................................. 66.00 15.67 

    For 18 Gauge Frame, Deduct  -3.47 
    For 14 Gauge Frame, Add  8.67 
    For 12 Gauge Frame, Add  13.17 

XXXXXXX 
. 
 08 12 13 13-0179  Sundry Hollow Metal Frame Sections (08 12 13 13) 

Note: For non-rated or fire rated frame assemblies 
. 
. 
 08 12 13 13-0180  16 Gauge, Hollow Metal Frame Vertical Mullions (08 12 13 13-0179) 
. 
. 

 08 12 13 13-0181 LF 4-3/4" x 1-3/4", 16 Gauge, Hollow Metal Frame Vertical Mullion ........................................................................................... 34.62 5.85 
    For 18 Gauge Frame, Deduct  -1.99 
    For 14 Gauge Frame, Add  4.98 
    For 12 Gauge Frame, Add  7.57 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0182 LF 4-3/4" x 2", 16 Gauge, Hollow Metal Frame Vertical Mullion ................................................................................................. 35.42 5.85 

    For 18 Gauge Frame, Deduct  -2.07 
    For 14 Gauge Frame, Add  5.18 
    For 12 Gauge Frame, Add  7.87 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0183 LF 5-1/4" x 1-3/4", 16 Gauge, Hollow Metal Frame Vertical Mullion ........................................................................................... 35.05 6.05 

    For 18 Gauge Frame, Deduct  -1.99 
    For 14 Gauge Frame, Add  4.98 
    For 12 Gauge Frame, Add  7.57 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0184 LF 5-1/4" x 2", 16 Gauge, Hollow Metal Frame Vertical Mullion ................................................................................................. 36.29 6.05 

    For 18 Gauge Frame, Deduct  -2.12 
    For 14 Gauge Frame, Add  5.29 
    For 12 Gauge Frame, Add  8.04 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0185 LF 6-3/4" x 1-3/4", 16 Gauge, Hollow Metal Frame Vertical Mullion ........................................................................................... 36.37 6.17 

    For 18 Gauge Frame, Deduct  -2.09 
    For 14 Gauge Frame, Add  5.23 
    For 12 Gauge Frame, Add  7.94 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0186 LF 6-3/4" x 2", 16 Gauge, Hollow Metal Frame Vertical Mullion ................................................................................................. 36.84 6.17 

    For 18 Gauge Frame, Deduct  -2.14 
    For 14 Gauge Frame, Add  5.34 
    For 12 Gauge Frame, Add  8.12 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

XXXXXXX 
. 
 08 12 13 13-0187  16 Gauge, Hollow Metal Frame Horizontal Rails (08 12 13 13-0179) 
. 
. 

 08 12 13 13-0188 LF 4-3/4" x 1-3/4", 16 Gauge, Hollow Metal Frame Horizontal Rail ............................................................................................ 24.66 5.85 
    For 18 Gauge Frame, Deduct  -1.00 
    For 14 Gauge Frame, Add  2.49 
    For 12 Gauge Frame, Add  3.78 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0189 LF 4-3/4" x 2", 16 Gauge, Hollow Metal Frame Horizontal Rail .................................................................................................. 25.68 5.85 

    For 18 Gauge Frame, Deduct  -1.10 
    For 14 Gauge Frame, Add  2.74 
    For 12 Gauge Frame, Add  4.17 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 
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. 
 08 12 13 13-0190 LF 5-1/4" x 1-3/4", 16 Gauge, Hollow Metal Frame Horizontal Rail ............................................................................................ 25.09 6.05 

    For 18 Gauge Frame, Deduct  -1.00 
    For 14 Gauge Frame, Add  2.49 
    For 12 Gauge Frame, Add  3.78 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0191 LF 5-1/4" x 2", 16 Gauge, Hollow Metal Frame Horizontal Rail .................................................................................................. 26.11 6.05 

    For 18 Gauge Frame, Deduct  -1.10 
    For 14 Gauge Frame, Add  2.74 
    For 12 Gauge Frame, Add  4.17 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0192 LF 6-3/4" x 1-3/4", 16 Gauge, Hollow Metal Frame Horizontal Rail ............................................................................................ 25.92 6.17 

    For 18 Gauge Frame, Deduct  -1.05 
    For 14 Gauge Frame, Add  2.61 
    For 12 Gauge Frame, Add  3.97 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

. 
 08 12 13 13-0193 LF 6-3/4" x 2", 16 Gauge, Hollow Metal Frame Horizontal Rail .................................................................................................. 26.80 6.17 

    For 18 Gauge Frame, Deduct  -1.13 
    For 14 Gauge Frame, Add  2.83 
    For 12 Gauge Frame, Add  4.31 
    For 3 Hour Frame, Add  8.00 
    For 1-1/2 Hour Frame, Add  5.00 
    For 3/4 Hour Frame, Add  4.00 

XXXXXXX 
. 
 08 12 13 13-0194  16 Gauge, Hollow Metal Frame Keyed Removable Vertical Mullions (08 12 13 13-

0179) 
. 
. 

 08 12 13 13-0195 EA 4-3/4" x 1-3/4" x 7'-6", 16 Gauge, Hollow Metal Frame Keyed Removable Vertical Mullion ................................................ 892.27 40.94 
    For 18 Gauge Frame, Deduct  -78.99 
    For 14 Gauge Frame, Add  197.48 
    For 12 Gauge Frame, Add  300.17 

. 
 08 12 13 13-0196 EA 4-3/4" x 2" x 7'-6", 16 Gauge, Hollow Metal Frame Keyed Removable Vertical Mullion ...................................................... 923.78 40.94 

    For 18 Gauge Frame, Deduct  -82.14 
    For 14 Gauge Frame, Add  205.36 
    For 12 Gauge Frame, Add  312.14 

. 
 08 12 13 13-0197 EA 5-1/4" x 1-3/4" x 7'-6", 16 Gauge, Hollow Metal Frame Keyed Removable Vertical Mullion ............................................. 1,022.56 42.83 

    For 18 Gauge Frame, Deduct  -91.71 
    For 14 Gauge Frame, Add  229.27 
    For 12 Gauge Frame, Add  348.48 
    For 3 Hour Frame, Add  56.00 
    For 1-1/2 Hour Frame, Add  36.00 
    For 3/4 Hour Frame, Add  28.00 

. 
 08 12 13 13-0198 EA 5-1/4" x 2" x 7'-6", 16 Gauge, Hollow Metal Frame Keyed Removable Vertical Mullion ................................................... 1,050.69 42.83 

    For 18 Gauge Frame, Deduct  -94.52 
    For 14 Gauge Frame, Add  236.30 
    For 12 Gauge Frame, Add  359.17 
    For 3 Hour Frame, Add  56.00 
    For 1-1/2 Hour Frame, Add  36.00 
    For 3/4 Hour Frame, Add  28.00 

. 
 08 12 13 13-0199 EA 6-3/4" x 1-3/4" x 7'-6", 16 Gauge, Hollow Metal Frame Keyed Removable Vertical Mullion ............................................. 1,187.65 43.87 

    For 18 Gauge Frame, Deduct  -107.80 
    For 14 Gauge Frame, Add  269.49 
    For 12 Gauge Frame, Add  409.63 
    For 3 Hour Frame, Add  56.00 
    For 1-1/2 Hour Frame, Add  36.00 
    For 3/4 Hour Frame, Add  28.00 

. 
 08 12 13 13-0200 EA 6-3/4" x 2" x 7'-6", 16 Gauge, Hollow Metal Frame Keyed Removable Vertical Mullion ................................................... 1,206.78 43.87 

    For 18 Gauge Frame, Deduct  -109.71 
    For 14 Gauge Frame, Add  274.28 
    For 12 Gauge Frame, Add  416.90 
    For 3 Hour Frame, Add  56.00 
    For 1-1/2 Hour Frame, Add  36.00 
    For 3/4 Hour Frame, Add  28.00 

XXXXXXX 
. 
 08 12 13 13-0201  Metal Frames Accessories (08 12 13 13) 
. 
. 

 08 12 13 13-0202 EA  For 1' Extension Of New Door Frame ................................................................................................................................... 35.72  

XXXXXXX 
. 
 08 12 16  Aluminum Frames (08 12) 
. 
. 
 08 12 16 00-0001  Two Piece Aluminum Door Frames (08 12 16) 
. 
. 
 08 12 16 00-0002  4-1/8" x 3/8" Two Piece Aluminum Door Frames (08 12 16 00-0001) 
. 
. 

 08 12 16 00-0003 EA  Two Piece Aluminum Door Frame, 2'-2" x 6'-9" Opening 4-1/8" x 3/8" x 1/8" With Semicircular Head ............................ 1,829.85 57.45 
. 

 08 12 16 00-0004 EA Two Piece Aluminum Door Frame, 2'-6" x 6'-9" Opening 4-1/8" x 3/8" x 1/8" With Semicircular Head ............................ 1,829.85 57.45 

XXXXXXX 
. 
 08 12 16 00-0005  4-3/4" x 1-3/8" Two Piece Aluminum Door Frames (08 12 16 00-0001) 
. 
. 

 08 12 16 00-0006 EA Two Piece Aluminum Door Frame, 2'-2" x 6'-9" Opening 4-3/4" x 1-3/8" x 1/8" With Semicircular Head ......................... 1,829.85 57.45 
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. 
 08 12 16 00-0007 EA Two Piece Aluminum Door Frame Piece Aluminum Door Frame, 2'-6" x 6'-9" Opening 4-3/4" x 1-3/8" x 1/8" With 

Semicircular Head .......................................................................................................................................................... 1,829.85 57.45 

XXXXXXX 
. 
 08 13  Metal Doors (08 10) 

Note: Includes machining for all hardware. Excludes frames, finish hardware. See CSI section 08 70 00 00-0000 for finish hardware. 
. 
. 
 08 13 13  Hollow Metal Doors (08 13)
. 
. 
 08 13 13 13  Standard Hollow Metal Doors (08 13 13)

Note: Hollow Metal Doors are full flush, fabricated from cold rolled steel conforming to ASTM A1008, honeycomb core, 
interlocking mechanical vertical edge seam, with epoxy baked-on primer. Galvanized steel doors are fabricated from a 
carbon steel sheet that has been coated with zinc on two sides by the continuous hot-dip process. Hollow Metal Doors 
are organized by the following levels: 20 Gauge, Level 1 Standard Duty; 18 Gauge, Level 2 Heavy Duty; 16 Gauge, 
Level 3 Extra Heavy Duty; 14 Gauge, Level 4 Maximum Duty. 

. 

. 
 08 13 13 13-0001  20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Doors (08 

13 13 13) 
. 
. 
 08 13 13 13-0002  6'-8" High, 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow 

Metal Doors (08 13 13 13-0001) 
. 
. 

 08 13 13 13-0003 EA 2' x 6'-8" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ............................................. 573.78 57.45 
    For Galvanized Steel Door, Add  91.78 
    For Type 304 Stainless Steel Door, Add  367.10 
    For Type 316 Stainless Steel Door, Add  596.54 
    For Embossed Panel Door, Add  110.13 
    For Baked Enamel Finish, Add  154.90 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -31.56 
    For >100, Deduct  -45.91 
    For Polystyrene Core, Add  45.89 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  114.72 
    For Continuously Welded And Filled Vertical Edge Seam, Add  57.36 

. 
 08 13 13 13-0004 EA 2'-4" x 6'-8" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ......................................... 573.78 57.45 

    For Galvanized Steel Door, Add  91.78 
    For Type 304 Stainless Steel Door, Add  367.10 
    For Type 316 Stainless Steel Door, Add  596.54 
    For Embossed Panel Door, Add  110.13 
    For Baked Enamel Finish, Add  154.90 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -31.56 
    For >100, Deduct  -45.91 
    For Polystyrene Core, Add  45.89 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  114.72 
    For Continuously Welded And Filled Vertical Edge Seam, Add  57.36 

. 
 08 13 13 13-0005 EA 2'-6" x 6'-8" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ......................................... 588.38 60.06 

    For Galvanized Steel Door, Add  93.65 
    For Type 304 Stainless Steel Door, Add  374.61 
    For Type 316 Stainless Steel Door, Add  608.74 
    For Embossed Panel Door, Add  112.38 
    For Baked Enamel Finish, Add  158.50 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -32.42 
    For >100, Deduct  -47.13 
    For Polystyrene Core, Add  46.83 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  117.07 
    For Continuously Welded And Filled Vertical Edge Seam, Add  58.53 

. 
 08 13 13 13-0006 EA 2'-8" x 6'-8" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ......................................... 595.37 60.06 

    For Galvanized Steel Door, Add  95.05 
    For Type 304 Stainless Steel Door, Add  380.20 
    For Type 316 Stainless Steel Door, Add  617.83 
    For Embossed Panel Door, Add  114.06 
    For Baked Enamel Finish, Add  160.59 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -32.77 
    For >100, Deduct  -47.66 
    For Polystyrene Core, Add  47.53 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  118.81 
    For Continuously Welded And Filled Vertical Edge Seam, Add  59.41 
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. 
 08 13 13 13-0007 EA 2'-10" x 6'-8" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ....................................... 600.78 61.36 

    For Galvanized Steel Door, Add  95.61 
    For Type 304 Stainless Steel Door, Add  382.44 
    For Type 316 Stainless Steel Door, Add  621.47 
    For Embossed Panel Door, Add  114.73 
    For Baked Enamel Finish, Add  161.82 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -33.11 
    For >100, Deduct  -48.13 
    For Polystyrene Core, Add  47.81 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  119.51 
    For Continuously Welded And Filled Vertical Edge Seam, Add  59.76 

. 
 08 13 13 13-0008 EA 3' x 6'-8" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ............................................. 606.18 62.67 

    For Galvanized Steel Door, Add  96.17 
    For Type 304 Stainless Steel Door, Add  384.67 
    For Type 316 Stainless Steel Door, Add  625.09 
    For Embossed Panel Door, Add  115.40 
    For Baked Enamel Finish, Add  163.05 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -33.44 
    For >100, Deduct  -48.60 
    For Polystyrene Core, Add  48.08 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  120.21 
    For Continuously Welded And Filled Vertical Edge Seam, Add  60.11 

. 
 08 13 13 13-0009 EA 3'-4" x 6'-8" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ......................................... 642.53 62.67 

    For Galvanized Steel Door, Add  103.44 
    For Type 304 Stainless Steel Door, Add  413.75 
    For Type 316 Stainless Steel Door, Add  672.35 
    For Embossed Panel Door, Add  124.13 
    For Baked Enamel Finish, Add  173.96 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -35.26 
    For >100, Deduct  -51.32 
    For Polystyrene Core, Add  51.72 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  129.30 
    For Continuously Welded And Filled Vertical Edge Seam, Add  64.65 

. 
 08 13 13 13-0010 EA 3'-6" x 6'-8" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ......................................... 661.72 65.28 

    For Galvanized Steel Door, Add  106.23 
    For Type 304 Stainless Steel Door, Add  424.93 
    For Type 316 Stainless Steel Door, Add  690.51 
    For Embossed Panel Door, Add  127.48 
    For Baked Enamel Finish, Add  178.93 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -36.35 
    For >100, Deduct  -52.89 
    For Polystyrene Core, Add  53.12 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  132.79 
    For Continuously Welded And Filled Vertical Edge Seam, Add  66.40 

. 
 08 13 13 13-0011 EA 4' x 6'-8" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ............................................. 728.09 70.51 

    For Galvanized Steel Door, Add  117.42 
    For Type 304 Stainless Steel Door, Add  469.66 
    For Type 316 Stainless Steel Door, Add  763.20 
    For Embossed Panel Door, Add  140.90 
    For Baked Enamel Finish, Add  197.28 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -39.93 
    For >100, Deduct  -58.13 
    For Polystyrene Core, Add  58.71 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  146.77 
    For Continuously Welded And Filled Vertical Edge Seam, Add  73.39 

XXXXXXX 
. 
 08 13 13 13-0012  7' High, 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal 

Doors (08 13 13 13-0001) 
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. 

. 
 08 13 13 13-0013 EA 2' x 7' x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door .................................................. 585.80 57.45 

    For Galvanized Steel Door, Add  94.18 
    For Type 304 Stainless Steel Door, Add  376.72 
    For Type 316 Stainless Steel Door, Add  612.17 
    For Embossed Panel Door, Add  113.02 
    For Baked Enamel Finish, Add  158.51 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -32.16 
    For >100, Deduct  -46.81 
    For Polystyrene Core, Add  47.09 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  117.73 
    For Continuously Welded And Filled Vertical Edge Seam, Add  58.86 

. 
 08 13 13 13-0014 EA 2'-4" x 7' x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ............................................. 585.80 57.45 

    For Galvanized Steel Door, Add  94.18 
    For Type 304 Stainless Steel Door, Add  376.72 
    For Type 316 Stainless Steel Door, Add  612.17 
    For Embossed Panel Door, Add  113.02 
    For Baked Enamel Finish, Add  158.51 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -32.16 
    For >100, Deduct  -46.81 
    For Polystyrene Core, Add  47.09 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  117.73 
    For Continuously Welded And Filled Vertical Edge Seam, Add  58.86 

. 
 08 13 13 13-0015 EA 2'-6" x 7' x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ............................................. 600.65 60.06 

    For Galvanized Steel Door, Add  96.11 
    For Type 304 Stainless Steel Door, Add  384.42 
    For Type 316 Stainless Steel Door, Add  624.69 
    For Embossed Panel Door, Add  115.33 
    For Baked Enamel Finish, Add  162.18 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -33.04 
    For >100, Deduct  -48.05 
    For Polystyrene Core, Add  48.05 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  120.13 
    For Continuously Welded And Filled Vertical Edge Seam, Add  60.07 

. 
 08 13 13 13-0016 EA 2'-8" x 7' x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ............................................. 607.82 60.06 

    For Galvanized Steel Door, Add  97.54 
    For Type 304 Stainless Steel Door, Add  390.16 
    For Type 316 Stainless Steel Door, Add  634.01 
    For Embossed Panel Door, Add  117.05 
    For Baked Enamel Finish, Add  164.33 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -33.39 
    For >100, Deduct  -48.59 
    For Polystyrene Core, Add  48.77 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  121.93 
    For Continuously Welded And Filled Vertical Edge Seam, Add  60.96 

. 
 08 13 13 13-0017 EA 2'-10" x 7' x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ........................................... 613.30 61.36 

    For Galvanized Steel Door, Add  98.11 
    For Type 304 Stainless Steel Door, Add  392.46 
    For Type 316 Stainless Steel Door, Add  637.74 
    For Embossed Panel Door, Add  117.74 
    For Baked Enamel Finish, Add  165.58 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -33.73 
    For >100, Deduct  -49.07 
    For Polystyrene Core, Add  49.06 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  122.64 
    For Continuously Welded And Filled Vertical Edge Seam, Add  61.32 
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 08 13 13 13-0018 EA 3' x 7' x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door .................................................. 618.78 62.67 

    For Galvanized Steel Door, Add  98.69 
    For Type 304 Stainless Steel Door, Add  394.75 
    For Type 316 Stainless Steel Door, Add  641.47 
    For Embossed Panel Door, Add  118.43 
    For Baked Enamel Finish, Add  166.83 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -34.07 
    For >100, Deduct  -49.54 
    For Polystyrene Core, Add  49.34 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  123.36 
    For Continuously Welded And Filled Vertical Edge Seam, Add  61.68 

. 
 08 13 13 13-0019 EA 3'-4" x 7' x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ............................................. 656.08 62.67 

    For Galvanized Steel Door, Add  106.15 
    For Type 304 Stainless Steel Door, Add  424.59 
    For Type 316 Stainless Steel Door, Add  689.96 
    For Embossed Panel Door, Add  127.38 
    For Baked Enamel Finish, Add  178.02 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -35.94 
    For >100, Deduct  -52.34 
    For Polystyrene Core, Add  53.07 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  132.69 
    For Continuously Welded And Filled Vertical Edge Seam, Add  66.34 

. 
 08 13 13 13-0020 EA 3'-6" x 7' x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ............................................. 675.64 65.28 

    For Galvanized Steel Door, Add  109.02 
    For Type 304 Stainless Steel Door, Add  436.06 
    For Type 316 Stainless Steel Door, Add  708.60 
    For Embossed Panel Door, Add  130.82 
    For Baked Enamel Finish, Add  183.11 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -37.05 
    For >100, Deduct  -53.94 
    For Polystyrene Core, Add  54.51 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  136.27 
    For Continuously Welded And Filled Vertical Edge Seam, Add  68.14 

. 
 08 13 13 13-0021 EA 4' x 7' x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door .................................................. 743.47 70.51 

    For Galvanized Steel Door, Add  120.49 
    For Type 304 Stainless Steel Door, Add  481.97 
    For Type 316 Stainless Steel Door, Add  783.20 
    For Embossed Panel Door, Add  144.59 
    For Baked Enamel Finish, Add  201.89 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -40.70 
    For >100, Deduct  -59.29 
    For Polystyrene Core, Add  60.25 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  150.62 
    For Continuously Welded And Filled Vertical Edge Seam, Add  75.31 

XXXXXXX 
. 
 08 13 13 13-0022  7'-2" High, 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow 

Metal Doors (08 13 13 13-0001) 
. 
. 

 08 13 13 13-0023 EA 2' x 7'-2" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ............................................. 597.48 57.45 
    For Galvanized Steel Door, Add  96.52 
    For Type 304 Stainless Steel Door, Add  386.06 
    For Type 316 Stainless Steel Door, Add  627.35 
    For Embossed Panel Door, Add  115.82 
    For Baked Enamel Finish, Add  162.01 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -32.75 
    For >100, Deduct  -47.68 
    For Polystyrene Core, Add  48.26 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  120.65 
    For Continuously Welded And Filled Vertical Edge Seam, Add  60.32 
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 08 13 13 13-0024 EA 2'-4" x 7'-2" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ......................................... 597.48 57.45 

    For Galvanized Steel Door, Add  96.52 
    For Type 304 Stainless Steel Door, Add  386.06 
    For Type 316 Stainless Steel Door, Add  627.35 
    For Embossed Panel Door, Add  115.82 
    For Baked Enamel Finish, Add  162.01 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -32.75 
    For >100, Deduct  -47.68 
    For Polystyrene Core, Add  48.26 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  120.65 
    For Continuously Welded And Filled Vertical Edge Seam, Add  60.32 

. 
 08 13 13 13-0025 EA 2'-6" x 7'-2" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ......................................... 612.57 60.06 

    For Galvanized Steel Door, Add  98.49 
    For Type 304 Stainless Steel Door, Add  393.96 
    For Type 316 Stainless Steel Door, Add  640.19 
    For Embossed Panel Door, Add  118.19 
    For Baked Enamel Finish, Add  165.75 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -33.63 
    For >100, Deduct  -48.95 
    For Polystyrene Core, Add  49.25 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  123.11 
    For Continuously Welded And Filled Vertical Edge Seam, Add  61.56 

. 
 08 13 13 13-0026 EA 2'-8" x 7'-2" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ......................................... 619.92 60.06 

    For Galvanized Steel Door, Add  99.96 
    For Type 304 Stainless Steel Door, Add  399.84 
    For Type 316 Stainless Steel Door, Add  649.74 
    For Embossed Panel Door, Add  119.95 
    For Baked Enamel Finish, Add  167.96 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -34.00 
    For >100, Deduct  -49.50 
    For Polystyrene Core, Add  49.98 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  124.95 
    For Continuously Welded And Filled Vertical Edge Seam, Add  62.48 

. 
 08 13 13 13-0027 EA 2'-10" x 7'-2" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ....................................... 625.46 61.36 

    For Galvanized Steel Door, Add  100.55 
    For Type 304 Stainless Steel Door, Add  402.18 
    For Type 316 Stainless Steel Door, Add  653.55 
    For Embossed Panel Door, Add  120.66 
    For Baked Enamel Finish, Add  169.23 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -34.34 
    For >100, Deduct  -49.98 
    For Polystyrene Core, Add  50.27 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  125.68 
    For Continuously Welded And Filled Vertical Edge Seam, Add  62.84 

. 
 08 13 13 13-0028 EA 3' x 7'-2" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ............................................. 631.02 62.67 

    For Galvanized Steel Door, Add  101.14 
    For Type 304 Stainless Steel Door, Add  404.54 
    For Type 316 Stainless Steel Door, Add  657.38 
    For Embossed Panel Door, Add  121.36 
    For Baked Enamel Finish, Add  170.51 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -34.68 
    For >100, Deduct  -50.46 
    For Polystyrene Core, Add  50.57 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  126.42 
    For Continuously Welded And Filled Vertical Edge Seam, Add  63.21 
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. 
 08 13 13 13-0029 EA 3'-4" x 7'-2" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ......................................... 669.24 62.67 

    For Galvanized Steel Door, Add  108.78 
    For Type 304 Stainless Steel Door, Add  435.12 
    For Type 316 Stainless Steel Door, Add  707.07 
    For Embossed Panel Door, Add  130.54 
    For Baked Enamel Finish, Add  181.97 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -36.60 
    For >100, Deduct  -53.33 
    For Polystyrene Core, Add  54.39 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  135.98 
    For Continuously Welded And Filled Vertical Edge Seam, Add  67.99 

. 
 08 13 13 13-0030 EA 3'-6" x 7'-2" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ......................................... 689.16 65.28 

    For Galvanized Steel Door, Add  111.72 
    For Type 304 Stainless Steel Door, Add  446.88 
    For Type 316 Stainless Steel Door, Add  726.18 
    For Embossed Panel Door, Add  134.06 
    For Baked Enamel Finish, Add  187.16 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -37.72 
    For >100, Deduct  -54.95 
    For Polystyrene Core, Add  55.86 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  139.65 
    For Continuously Welded And Filled Vertical Edge Seam, Add  69.83 

. 
 08 13 13 13-0031 EA 4' x 7'-2" x 1-3/4", 20 Gauge, Level 1 Standard Duty, Honeycomb Core, Hollow Metal Door ............................................. 758.41 70.51 

    For Galvanized Steel Door, Add  123.48 
    For Type 304 Stainless Steel Door, Add  493.92 
    For Type 316 Stainless Steel Door, Add  802.62 
    For Embossed Panel Door, Add  148.18 
    For Baked Enamel Finish, Add  206.37 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -41.45 
    For >100, Deduct  -60.41 
    For Polystyrene Core, Add  61.74 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  154.35 
    For Continuously Welded And Filled Vertical Edge Seam, Add  77.18 

XXXXXXX 
. 
 08 13 13 13-0032  18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Doors (08 13 13 

13) 
. 
. 
 08 13 13 13-0033  6'-8" High, 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal 

Doors (08 13 13 13-0032) 
. 
. 

 08 13 13 13-0034 EA 2' x 6'-8" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door .................................................. 610.90 57.45 
    For Galvanized Steel Door, Add  99.20 
    For Type 304 Stainless Steel Door, Add  396.80 
    For Type 316 Stainless Steel Door, Add  644.80 
    For Embossed Panel Door, Add  119.04 
    For Baked Enamel Finish, Add  166.04 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -33.42 
    For >100, Deduct  -48.69 
    For 2" Thick Door, Add  38.83 
    For Polystyrene Core, Add  49.60 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  124.00 
    For Continuously Welded And Filled Vertical Edge Seam, Add  62.00 
    For Steel Stiffened, Add  124.00 
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. 
 08 13 13 13-0035 EA 2'-4" x 6'-8" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 610.90 57.45 

    For Galvanized Steel Door, Add  99.20 
    For Type 304 Stainless Steel Door, Add  396.80 
    For Type 316 Stainless Steel Door, Add  644.80 
    For Embossed Panel Door, Add  119.04 
    For Baked Enamel Finish, Add  166.04 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -33.42 
    For >100, Deduct  -48.69 
    For 2" Thick Door, Add  38.83 
    For Polystyrene Core, Add  49.60 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  124.00 
    For Continuously Welded And Filled Vertical Edge Seam, Add  62.00 
    For Steel Stiffened, Add  124.00 

. 
 08 13 13 13-0036 EA 2'-6" x 6'-8" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 626.27 60.06 

    For Galvanized Steel Door, Add  101.23 
    For Type 304 Stainless Steel Door, Add  404.92 
    For Type 316 Stainless Steel Door, Add  658.00 
    For Embossed Panel Door, Add  121.48 
    For Baked Enamel Finish, Add  169.86 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -34.32 
    For >100, Deduct  -49.97 
    For 2" Thick Door, Add  39.70 
    For Polystyrene Core, Add  50.62 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  126.54 
    For Continuously Welded And Filled Vertical Edge Seam, Add  63.27 
    For Steel Stiffened, Add  126.54 

. 
 08 13 13 13-0037 EA 2'-8" x 6'-8" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 633.82 60.06 

    For Galvanized Steel Door, Add  102.74 
    For Type 304 Stainless Steel Door, Add  410.96 
    For Type 316 Stainless Steel Door, Add  667.81 
    For Embossed Panel Door, Add  123.29 
    For Baked Enamel Finish, Add  172.13 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -34.69 
    For >100, Deduct  -50.54 
    For 2" Thick Door, Add  40.25 
    For Polystyrene Core, Add  51.37 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  128.43 
    For Continuously Welded And Filled Vertical Edge Seam, Add  64.21 
    For Steel Stiffened, Add  128.43 

. 
 08 13 13 13-0038 EA 2'-10" x 6'-8" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................... 639.44 61.36 

    For Galvanized Steel Door, Add  103.34 
    For Type 304 Stainless Steel Door, Add  413.37 
    For Type 316 Stainless Steel Door, Add  671.72 
    For Embossed Panel Door, Add  124.01 
    For Baked Enamel Finish, Add  173.42 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -35.04 
    For >100, Deduct  -51.03 
    For 2" Thick Door, Add  40.53 
    For Polystyrene Core, Add  51.67 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  129.18 
    For Continuously Welded And Filled Vertical Edge Seam, Add  64.59 
    For Steel Stiffened, Add  129.18 
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 08 13 13 13-0039 EA 3' x 6'-8" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door .................................................. 645.08 62.67 

    For Galvanized Steel Door, Add  103.95 
    For Type 304 Stainless Steel Door, Add  415.79 
    For Type 316 Stainless Steel Door, Add  675.66 
    For Embossed Panel Door, Add  124.74 
    For Baked Enamel Finish, Add  174.72 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -35.39 
    For >100, Deduct  -51.51 
    For 2" Thick Door, Add  40.81 
    For Polystyrene Core, Add  51.97 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  129.94 
    For Continuously Welded And Filled Vertical Edge Seam, Add  64.97 
    For Steel Stiffened, Add  129.94 

. 
 08 13 13 13-0040 EA 3'-4" x 6'-8" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 684.37 62.67 

    For Galvanized Steel Door, Add  111.81 
    For Type 304 Stainless Steel Door, Add  447.22 
    For Type 316 Stainless Steel Door, Add  726.74 
    For Embossed Panel Door, Add  134.17 
    For Baked Enamel Finish, Add  186.51 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -37.35 
    For >100, Deduct  -54.46 
    For 2" Thick Door, Add  43.66 
    For Polystyrene Core, Add  55.90 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  139.76 
    For Continuously Welded And Filled Vertical Edge Seam, Add  69.88 
    For Steel Stiffened, Add  139.76 

. 
 08 13 13 13-0041 EA 3'-6" x 6'-8" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 704.70 65.28 

    For Galvanized Steel Door, Add  114.83 
    For Type 304 Stainless Steel Door, Add  459.31 
    For Type 316 Stainless Steel Door, Add  746.38 
    For Embossed Panel Door, Add  137.79 
    For Baked Enamel Finish, Add  191.83 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -38.50 
    For >100, Deduct  -56.12 
    For 2" Thick Door, Add  44.89 
    For Polystyrene Core, Add  57.41 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  143.54 
    For Continuously Welded And Filled Vertical Edge Seam, Add  71.77 
    For Steel Stiffened, Add  143.54 

. 
 08 13 13 13-0042 EA 4' x 6'-8" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door .................................................. 775.58 70.51 

    For Galvanized Steel Door, Add  126.91 
    For Type 304 Stainless Steel Door, Add  507.66 
    For Type 316 Stainless Steel Door, Add  824.94 
    For Embossed Panel Door, Add  152.30 
    For Baked Enamel Finish, Add  211.52 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -42.30 
    For >100, Deduct  -61.69 
    For 2" Thick Door, Add  49.53 
    For Polystyrene Core, Add  63.46 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  158.64 
    For Continuously Welded And Filled Vertical Edge Seam, Add  79.32 
    For Steel Stiffened, Add  158.64 

XXXXXXX 
. 
 08 13 13 13-0043  7' High, 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal 

Doors (08 13 13 13-0032) 
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. 
 08 13 13 13-0044 EA 2' x 7' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ...................................................... 622.67 57.45 

    For Galvanized Steel Door, Add  101.55 
    For Type 304 Stainless Steel Door, Add  406.22 
    For Type 316 Stainless Steel Door, Add  660.10 
    For Embossed Panel Door, Add  121.86 
    For Baked Enamel Finish, Add  169.57 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -34.01 
    For >100, Deduct  -49.57 
    For 2" Thick Door, Add  39.69 
    For Polystyrene Core, Add  50.78 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  126.94 
    For Continuously Welded And Filled Vertical Edge Seam, Add  63.47 
    For Steel Stiffened, Add  126.94 

. 
 08 13 13 13-0045 EA 2'-4" x 7' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door.................................................. 622.67 57.45 

    For Galvanized Steel Door, Add  101.55 
    For Type 304 Stainless Steel Door, Add  406.22 
    For Type 316 Stainless Steel Door, Add  660.10 
    For Embossed Panel Door, Add  121.86 
    For Baked Enamel Finish, Add  169.57 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -34.01 
    For >100, Deduct  -49.57 
    For 2" Thick Door, Add  39.69 
    For Polystyrene Core, Add  50.78 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  126.94 
    For Continuously Welded And Filled Vertical Edge Seam, Add  63.47 
    For Steel Stiffened, Add  126.94 

. 
 08 13 13 13-0046 EA 2'-6" x 7' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door.................................................. 638.28 60.06 

    For Galvanized Steel Door, Add  103.63 
    For Type 304 Stainless Steel Door, Add  414.53 
    For Type 316 Stainless Steel Door, Add  673.61 
    For Embossed Panel Door, Add  124.36 
    For Baked Enamel Finish, Add  173.47 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -34.92 
    For >100, Deduct  -50.87 
    For 2" Thick Door, Add  40.57 
    For Polystyrene Core, Add  51.82 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  129.54 
    For Continuously Welded And Filled Vertical Edge Seam, Add  64.77 
    For Steel Stiffened, Add  129.54 

. 
 08 13 13 13-0047 EA 2'-8" x 7' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door.................................................. 646.01 60.06 

    For Galvanized Steel Door, Add  105.18 
    For Type 304 Stainless Steel Door, Add  420.71 
    For Type 316 Stainless Steel Door, Add  683.66 
    For Embossed Panel Door, Add  126.21 
    For Baked Enamel Finish, Add  175.79 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -35.30 
    For >100, Deduct  -51.45 
    For 2" Thick Door, Add  41.13 
    For Polystyrene Core, Add  52.59 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  131.47 
    For Continuously Welded And Filled Vertical Edge Seam, Add  65.74 
    For Steel Stiffened, Add  131.47 
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 08 13 13 13-0048 EA 2'-10" x 7' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ................................................ 651.71 61.36 

    For Galvanized Steel Door, Add  105.80 
    For Type 304 Stainless Steel Door, Add  423.18 
    For Type 316 Stainless Steel Door, Add  687.67 
    For Embossed Panel Door, Add  126.96 
    For Baked Enamel Finish, Add  177.10 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -35.65 
    For >100, Deduct  -51.95 
    For 2" Thick Door, Add  41.42 
    For Polystyrene Core, Add  52.90 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  132.25 
    For Continuously Welded And Filled Vertical Edge Seam, Add  66.12 
    For Steel Stiffened, Add  132.25 

. 
 08 13 13 13-0049 EA 3' x 7' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ...................................................... 657.42 62.67 

    For Galvanized Steel Door, Add  106.42 
    For Type 304 Stainless Steel Door, Add  425.66 
    For Type 316 Stainless Steel Door, Add  691.70 
    For Embossed Panel Door, Add  127.70 
    For Baked Enamel Finish, Add  178.43 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -36.00 
    For >100, Deduct  -52.44 
    For 2" Thick Door, Add  41.71 
    For Polystyrene Core, Add  53.21 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  133.02 
    For Continuously Welded And Filled Vertical Edge Seam, Add  66.51 
    For Steel Stiffened, Add  133.02 

. 
 08 13 13 13-0050 EA 3'-4" x 7' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door .................................................. 697.63 62.67 

    For Galvanized Steel Door, Add  114.46 
    For Type 304 Stainless Steel Door, Add  457.83 
    For Type 316 Stainless Steel Door, Add  743.98 
    For Embossed Panel Door, Add  137.35 
    For Baked Enamel Finish, Add  190.49 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -38.02 
    For >100, Deduct  -55.46 
    For 2" Thick Door, Add  44.62 
    For Polystyrene Core, Add  57.23 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  143.07 
    For Continuously Welded And Filled Vertical Edge Seam, Add  71.54 
    For Steel Stiffened, Add  143.07 

. 
 08 13 13 13-0051 EA 3'-6" x 7' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door .................................................. 718.32 65.28 

    For Galvanized Steel Door, Add  117.55 
    For Type 304 Stainless Steel Door, Add  470.21 
    For Type 316 Stainless Steel Door, Add  764.09 
    For Embossed Panel Door, Add  141.06 
    For Baked Enamel Finish, Add  195.91 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -39.18 
    For >100, Deduct  -57.14 
    For 2" Thick Door, Add  45.88 
    For Polystyrene Core, Add  58.78 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  146.94 
    For Continuously Welded And Filled Vertical Edge Seam, Add  73.47 
    For Steel Stiffened, Add  146.94 
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 08 13 13 13-0052 EA 4' x 7' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ...................................................... 790.64 70.51 

    For Galvanized Steel Door, Add  129.93 
    For Type 304 Stainless Steel Door, Add  519.70 
    For Type 316 Stainless Steel Door, Add  844.52 
    For Embossed Panel Door, Add  155.91 
    For Baked Enamel Finish, Add  216.04 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -43.06 
    For >100, Deduct  -62.82 
    For 2" Thick Door, Add  50.62 
    For Polystyrene Core, Add  64.96 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  162.41 
    For Continuously Welded And Filled Vertical Edge Seam, Add  81.20 
    For Steel Stiffened, Add  162.41 

XXXXXXX 
. 
 08 13 13 13-0053  7'-2" High, 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal 

Doors (08 13 13 13-0032) 
. 
. 

 08 13 13 13-0054 EA 2' x 7'-2" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door.................................................. 634.45 57.45 
    For Galvanized Steel Door, Add  103.91 
    For Type 304 Stainless Steel Door, Add  415.64 
    For Type 316 Stainless Steel Door, Add  675.42 
    For Embossed Panel Door, Add  124.69 
    For Baked Enamel Finish, Add  173.10 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -34.60 
    For >100, Deduct  -50.46 
    For 2" Thick Door, Add  40.54 
    For Polystyrene Core, Add  51.96 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  129.89 
    For Continuously Welded And Filled Vertical Edge Seam, Add  64.94 
    For Steel Stiffened, Add  129.89 

. 
 08 13 13 13-0055 EA 2'-4" x 7'-2" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 634.45 57.45 

    For Galvanized Steel Door, Add  103.91 
    For Type 304 Stainless Steel Door, Add  415.64 
    For Type 316 Stainless Steel Door, Add  675.42 
    For Embossed Panel Door, Add  124.69 
    For Baked Enamel Finish, Add  173.10 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -34.60 
    For >100, Deduct  -50.46 
    For 2" Thick Door, Add  40.54 
    For Polystyrene Core, Add  51.96 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  129.89 
    For Continuously Welded And Filled Vertical Edge Seam, Add  64.94 
    For Steel Stiffened, Add  129.89 

. 
 08 13 13 13-0056 EA 2'-6" x 7'-2" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 650.29 60.06 

    For Galvanized Steel Door, Add  106.03 
    For Type 304 Stainless Steel Door, Add  424.14 
    For Type 316 Stainless Steel Door, Add  689.22 
    For Embossed Panel Door, Add  127.24 
    For Baked Enamel Finish, Add  177.07 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -35.52 
    For >100, Deduct  -51.77 
    For 2" Thick Door, Add  41.44 
    For Polystyrene Core, Add  53.02 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  132.54 
    For Continuously Welded And Filled Vertical Edge Seam, Add  66.27 
    For Steel Stiffened, Add  132.54 
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 08 13 13 13-0057 EA 2'-8" x 7'-2" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 658.20 60.06 

    For Galvanized Steel Door, Add  107.62 
    For Type 304 Stainless Steel Door, Add  430.46 
    For Type 316 Stainless Steel Door, Add  699.50 
    For Embossed Panel Door, Add  129.14 
    For Baked Enamel Finish, Add  179.44 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -35.91 
    For >100, Deduct  -52.37 
    For 2" Thick Door, Add  42.01 
    For Polystyrene Core, Add  53.81 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  134.52 
    For Continuously Welded And Filled Vertical Edge Seam, Add  67.26 
    For Steel Stiffened, Add  134.52 

. 
 08 13 13 13-0058 EA 3' x 7'-2" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door .................................................. 669.75 62.67 

    For Galvanized Steel Door, Add  108.88 
    For Type 304 Stainless Steel Door, Add  435.53 
    For Type 316 Stainless Steel Door, Add  707.73 
    For Embossed Panel Door, Add  130.66 
    For Baked Enamel Finish, Add  182.12 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -36.62 
    For >100, Deduct  -53.36 
    For 2" Thick Door, Add  42.60 
    For Polystyrene Core, Add  54.44 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  136.10 
    For Continuously Welded And Filled Vertical Edge Seam, Add  68.05 
    For Steel Stiffened, Add  136.10 

. 
 08 13 13 13-0059 EA 3'-4" x 7'-2" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 710.90 62.67 

    For Galvanized Steel Door, Add  117.11 
    For Type 304 Stainless Steel Door, Add  468.45 
    For Type 316 Stainless Steel Door, Add  761.23 
    For Embossed Panel Door, Add  140.53 
    For Baked Enamel Finish, Add  194.47 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -38.68 
    For >100, Deduct  -56.45 
    For 2" Thick Door, Add  45.59 
    For Polystyrene Core, Add  58.56 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  146.39 
    For Continuously Welded And Filled Vertical Edge Seam, Add  73.20 
    For Steel Stiffened, Add  146.39 

. 
 08 13 13 13-0060 EA 3'-6" x 7'-2" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 731.95 65.28 

    For Galvanized Steel Door, Add  120.28 
    For Type 304 Stainless Steel Door, Add  481.11 
    For Type 316 Stainless Steel Door, Add  781.81 
    For Embossed Panel Door, Add  144.33 
    For Baked Enamel Finish, Add  200.00 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -39.86 
    For >100, Deduct  -58.16 
    For 2" Thick Door, Add  46.86 
    For Polystyrene Core, Add  60.14 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  150.35 
    For Continuously Welded And Filled Vertical Edge Seam, Add  75.17 
    For Steel Stiffened, Add  150.35 
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 08 13 13 13-0061 EA 4' x 7'-2" x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door.................................................. 805.70 70.51 

    For Galvanized Steel Door, Add  132.94 
    For Type 304 Stainless Steel Door, Add  531.75 
    For Type 316 Stainless Steel Door, Add  864.10 
    For Embossed Panel Door, Add  159.53 
    For Baked Enamel Finish, Add  220.56 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -43.81 
    For >100, Deduct  -63.95 
    For 2" Thick Door, Add  51.72 
    For Polystyrene Core, Add  66.47 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  166.17 
    For Continuously Welded And Filled Vertical Edge Seam, Add  83.09 
    For Steel Stiffened, Add  166.17 

XXXXXXX 
. 
 08 13 13 13-0062  8' High, 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal 

Doors (08 13 13 13-0032) 
. 
. 

 08 13 13 13-0063 EA 2' x 8' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ...................................................... 731.54 57.45 
    For Up To 1' Extra Height, Add  170.62 
    For 1' To 1'-6" Extra Height, Add  325.52 
    For Galvanized Steel Door, Add  123.33 
    For Type 304 Stainless Steel Door, Add  493.31 
    For Type 316 Stainless Steel Door, Add  801.63 
    For Embossed Panel Door, Add  147.99 
    For Baked Enamel Finish, Add  202.23 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -39.45 
    For >100, Deduct  -57.74 
    For 2" Thick Door, Add  47.58 
    For Polystyrene Core, Add  61.66 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  154.16 
    For Continuously Welded And Filled Vertical Edge Seam, Add  77.08 
    For Steel Stiffened, Add  154.16 

. 
 08 13 13 13-0064 EA 2'-4" x 8' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door.................................................. 731.54 57.45 

    For Up To 1' Extra Height, Add  170.62 
    For 1' To 1'-6" Extra Height, Add  325.52 
    For Galvanized Steel Door, Add  123.33 
    For Type 304 Stainless Steel Door, Add  493.31 
    For Type 316 Stainless Steel Door, Add  801.63 
    For Embossed Panel Door, Add  147.99 
    For Baked Enamel Finish, Add  202.23 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -39.45 
    For >100, Deduct  -57.74 
    For 2" Thick Door, Add  47.58 
    For Polystyrene Core, Add  61.66 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  154.16 
    For Continuously Welded And Filled Vertical Edge Seam, Add  77.08 
    For Steel Stiffened, Add  154.16 

. 
 08 13 13 13-0065 EA 2'-6" x 8' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door.................................................. 749.38 60.06 

    For Up To 1' Extra Height, Add  174.12 
    For 1' To 1'-6" Extra Height, Add  332.19 
    For Galvanized Steel Door, Add  125.85 
    For Type 304 Stainless Steel Door, Add  503.41 
    For Type 316 Stainless Steel Door, Add  818.04 
    For Embossed Panel Door, Add  151.02 
    For Baked Enamel Finish, Add  206.80 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -40.47 
    For >100, Deduct  -59.21 
    For 2" Thick Door, Add  48.62 
    For Polystyrene Core, Add  62.93 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  157.32 
    For Continuously Welded And Filled Vertical Edge Seam, Add  78.66 
    For Steel Stiffened, Add  157.32 
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 08 13 13 13-0066 EA 2'-8" x 8' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door .................................................. 758.77 60.06 

    For Up To 1' Extra Height, Add  176.71 
    For 1' To 1'-6" Extra Height, Add  337.14 
    For Galvanized Steel Door, Add  127.73 
    For Type 304 Stainless Steel Door, Add  510.92 
    For Type 316 Stainless Steel Door, Add  830.25 
    For Embossed Panel Door, Add  153.28 
    For Baked Enamel Finish, Add  209.61 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -40.94 
    For >100, Deduct  -59.91 
    For 2" Thick Door, Add  49.31 
    For Polystyrene Core, Add  63.87 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  159.66 
    For Continuously Welded And Filled Vertical Edge Seam, Add  79.83 
    For Steel Stiffened, Add  159.66 

. 
 08 13 13 13-0067 EA 2'-10" x 8' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ................................................ 765.13 61.36 

    For Up To 1' Extra Height, Add  177.75 
    For 1' To 1'-6" Extra Height, Add  339.12 
    For Galvanized Steel Door, Add  128.48 
    For Type 304 Stainless Steel Door, Add  513.92 
    For Type 316 Stainless Steel Door, Add  835.12 
    For Embossed Panel Door, Add  154.18 
    For Baked Enamel Finish, Add  211.13 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -41.32 
    For >100, Deduct  -60.45 
    For 2" Thick Door, Add  49.64 
    For Polystyrene Core, Add  64.24 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  160.60 
    For Continuously Welded And Filled Vertical Edge Seam, Add  80.30 
    For Steel Stiffened, Add  160.60 

. 
 08 13 13 13-0068 EA 3' x 8' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ...................................................... 771.50 62.67 

    For Up To 1' Extra Height, Add  178.79 
    For 1' To 1'-6" Extra Height, Add  341.11 
    For Galvanized Steel Door, Add  129.23 
    For Type 304 Stainless Steel Door, Add  516.93 
    For Type 316 Stainless Steel Door, Add  840.01 
    For Embossed Panel Door, Add  155.08 
    For Baked Enamel Finish, Add  212.65 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -41.71 
    For >100, Deduct  -61.00 
    For 2" Thick Door, Add  49.98 
    For Polystyrene Core, Add  64.62 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  161.54 
    For Continuously Welded And Filled Vertical Edge Seam, Add  80.77 
    For Steel Stiffened, Add  161.54 

. 
 08 13 13 13-0069 EA 3'-4" x 8' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door .................................................. 820.34 62.67 

    For Up To 1' Extra Height, Add  192.31 
    For 1' To 1'-6" Extra Height, Add  366.89 
    For Galvanized Steel Door, Add  139.00 
    For Type 304 Stainless Steel Door, Add  556.00 
    For Type 316 Stainless Steel Door, Add  903.50 
    For Embossed Panel Door, Add  166.80 
    For Baked Enamel Finish, Add  227.30 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -44.15 
    For >100, Deduct  -64.66 
    For 2" Thick Door, Add  53.52 
    For Polystyrene Core, Add  69.50 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  173.75 
    For Continuously Welded And Filled Vertical Edge Seam, Add  86.88 
    For Steel Stiffened, Add  173.75 
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 08 13 13 13-0070 EA 3'-6" x 8' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door.................................................. 844.34 65.28 

    For Up To 1' Extra Height, Add  197.50 
    For 1' To 1'-6" Extra Height, Add  376.80 
    For Galvanized Steel Door, Add  142.76 
    For Type 304 Stainless Steel Door, Add  571.02 
    For Type 316 Stainless Steel Door, Add  927.91 
    For Embossed Panel Door, Add  171.31 
    For Baked Enamel Finish, Add  233.72 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -45.48 
    For >100, Deduct  -66.59 
    For 2" Thick Door, Add  55.01 
    For Polystyrene Core, Add  71.38 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  178.45 
    For Continuously Welded And Filled Vertical Edge Seam, Add  89.22 
    For Steel Stiffened, Add  178.45 

. 
 08 13 13 13-0071 EA 4' x 8' x 1-3/4", 18 Gauge, Level 2 Heavy Duty, Honeycomb Core, Hollow Metal Door ...................................................... 929.93 70.51 

    For Up To 1' Extra Height, Add  218.29 
    For 1' To 1'-6" Extra Height, Add  416.47 
    For Galvanized Steel Door, Add  157.78 
    For Type 304 Stainless Steel Door, Add  631.14 
    For Type 316 Stainless Steel Door, Add  1,025.60 
    For Embossed Panel Door, Add  189.34 
    For Baked Enamel Finish, Add  257.83 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -50.02 
    For >100, Deduct  -73.27 
    For 2" Thick Door, Add  60.72 
    For Polystyrene Core, Add  78.89 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  197.23 
    For Continuously Welded And Filled Vertical Edge Seam, Add  98.62 
    For Steel Stiffened, Add  197.23 

XXXXXXX 
. 
 08 13 13 13-0072  16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal 

Doors (08 13 13 13) 
. 
. 
 08 13 13 13-0073  6'-8" High, 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow 

Metal Doors (08 13 13 13-0072) 
. 
. 

 08 13 13 13-0074 EA 2' x 6'-8" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................ 801.86 57.45 
    For 14 Gauge, Level 4 Maximum Duty, Add  274.78 
    For Galvanized Steel Door, Add  137.39 
    For Type 304 Stainless Steel Door, Add  549.57 
    For Type 316 Stainless Steel Door, Add  893.05 
    For Embossed Panel Door, Add  164.87 
    For Baked Enamel Finish, Add  223.32 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -42.97 
    For >100, Deduct  -63.01 
    For 2" Thick Door, Add  52.68 
    For Polystyrene Core, Add  68.70 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  171.74 
    For Continuously Welded And Filled Vertical Edge Seam, Add  85.87 
    For Steel Stiffened, Add  171.74 

. 
 08 13 13 13-0075 EA 2'-4" x 6'-8" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................... 801.86 57.45 

    For 14 Gauge, Level 4 Maximum Duty, Add  274.78 
    For Galvanized Steel Door, Add  137.39 
    For Type 304 Stainless Steel Door, Add  549.57 
    For Type 316 Stainless Steel Door, Add  893.05 
    For Embossed Panel Door, Add  164.87 
    For Baked Enamel Finish, Add  223.32 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -42.97 
    For >100, Deduct  -63.01 
    For 2" Thick Door, Add  52.68 
    For Polystyrene Core, Add  68.70 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  171.74 
    For Continuously Welded And Filled Vertical Edge Seam, Add  85.87 
    For Steel Stiffened, Add  171.74 
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 08 13 13 13-0076 EA 2'-6" x 6'-8" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................... 821.13 60.06 

    For 14 Gauge, Level 4 Maximum Duty, Add  280.40 
    For Galvanized Steel Door, Add  140.20 
    For Type 304 Stainless Steel Door, Add  560.81 
    For Type 316 Stainless Steel Door, Add  911.31 
    For Embossed Panel Door, Add  168.24 
    For Baked Enamel Finish, Add  228.32 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -44.06 
    For >100, Deduct  -64.59 
    For 2" Thick Door, Add  53.83 
    For Polystyrene Core, Add  70.10 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  175.25 
    For Continuously Welded And Filled Vertical Edge Seam, Add  87.63 
    For Steel Stiffened, Add  175.25 

. 
 08 13 13 13-0077 EA 2'-8" x 6'-8" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................... 831.59 60.06 

    For 14 Gauge, Level 4 Maximum Duty, Add  284.59 
    For Galvanized Steel Door, Add  142.29 
    For Type 304 Stainless Steel Door, Add  569.18 
    For Type 316 Stainless Steel Door, Add  924.91 
    For Embossed Panel Door, Add  170.75 
    For Baked Enamel Finish, Add  231.46 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -44.58 
    For >100, Deduct  -65.37 
    For 2" Thick Door, Add  54.58 
    For Polystyrene Core, Add  71.15 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  177.87 
    For Continuously Welded And Filled Vertical Edge Seam, Add  88.93 
    For Steel Stiffened, Add  177.87 

. 
 08 13 13 13-0078 EA 2'-10" x 6'-8" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................. 838.40 61.36 

    For 14 Gauge, Level 4 Maximum Duty, Add  286.27 
    For Galvanized Steel Door, Add  143.13 
    For Type 304 Stainless Steel Door, Add  572.54 
    For Type 316 Stainless Steel Door, Add  930.37 
    For Embossed Panel Door, Add  171.76 
    For Baked Enamel Finish, Add  233.11 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -44.99 
    For >100, Deduct  -65.95 
    For 2" Thick Door, Add  54.95 
    For Polystyrene Core, Add  71.57 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  178.92 
    For Continuously Welded And Filled Vertical Edge Seam, Add  89.46 
    For Steel Stiffened, Add  178.92 

. 
 08 13 13 13-0079 EA 3' x 6'-8" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................ 845.19 62.67 

    For 14 Gauge, Level 4 Maximum Duty, Add  287.94 
    For Galvanized Steel Door, Add  143.97 
    For Type 304 Stainless Steel Door, Add  575.88 
    For Type 316 Stainless Steel Door, Add  935.81 
    For Embossed Panel Door, Add  172.76 
    For Baked Enamel Finish, Add  234.76 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -45.39 
    For >100, Deduct  -66.52 
    For 2" Thick Door, Add  55.32 
    For Polystyrene Core, Add  71.99 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  179.96 
    For Continuously Welded And Filled Vertical Edge Seam, Add  89.98 
    For Steel Stiffened, Add  179.96 
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 08 13 13 13-0080 EA 3'-4" x 6'-8" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................... 899.59 62.67 

    For 14 Gauge, Level 4 Maximum Duty, Add  309.70 
    For Galvanized Steel Door, Add  154.85 
    For Type 304 Stainless Steel Door, Add  619.40 
    For Type 316 Stainless Steel Door, Add  1,006.53 
    For Embossed Panel Door, Add  185.82 
    For Baked Enamel Finish, Add  251.08 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -48.11 
    For >100, Deduct  -70.60 
    For 2" Thick Door, Add  59.27 
    For Polystyrene Core, Add  77.43 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  193.56 
    For Continuously Welded And Filled Vertical Edge Seam, Add  96.78 
    For Steel Stiffened, Add  193.56 

. 
 08 13 13 13-0081 EA 3'-6" x 6'-8" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................... 925.74 65.28 

    For 14 Gauge, Level 4 Maximum Duty, Add  318.07 
    For Galvanized Steel Door, Add  159.04 
    For Type 304 Stainless Steel Door, Add  636.14 
    For Type 316 Stainless Steel Door, Add  1,033.73 
    For Embossed Panel Door, Add  190.84 
    For Baked Enamel Finish, Add  258.14 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -49.55 
    For >100, Deduct  -72.69 
    For 2" Thick Door, Add  60.91 
    For Polystyrene Core, Add  79.52 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  198.80 
    For Continuously Welded And Filled Vertical Edge Seam, Add  99.40 
    For Steel Stiffened, Add  198.80 

. 
 08 13 13 13-0082 EA 4' x 6'-8" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ..................................... 1,019.89 70.51 

    For 14 Gauge, Level 4 Maximum Duty, Add  351.55 
    For Galvanized Steel Door, Add  175.78 
    For Type 304 Stainless Steel Door, Add  703.10 
    For Type 316 Stainless Steel Door, Add  1,142.54 
    For Embossed Panel Door, Add  210.93 
    For Baked Enamel Finish, Add  284.82 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -54.52 
    For >100, Deduct  -80.02 
    For 2" Thick Door, Add  67.24 
    For Polystyrene Core, Add  87.89 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  219.72 
    For Continuously Welded And Filled Vertical Edge Seam, Add  109.86 
    For Steel Stiffened, Add  219.72 

XXXXXXX 
. 
 08 13 13 13-0083  7' High, 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow 

Metal Doors (08 13 13 13-0072) 
. 
. 

 08 13 13 13-0084 EA 2' x 7' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 818.17 57.45 
    For 14 Gauge, Level 4 Maximum Duty, Add  281.31 
    For Galvanized Steel Door, Add  140.65 
    For Type 304 Stainless Steel Door, Add  562.62 
    For Type 316 Stainless Steel Door, Add  914.25 
    For Embossed Panel Door, Add  168.78 
    For Baked Enamel Finish, Add  228.22 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -43.78 
    For >100, Deduct  -64.24 
    For 2" Thick Door, Add  53.86 
    For Polystyrene Core, Add  70.33 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  175.82 
    For Continuously Welded And Filled Vertical Edge Seam, Add  87.91 
    For Steel Stiffened, Add  175.82 
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 08 13 13 13-0085 EA 2'-4" x 7' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................ 818.17 57.45 

    For 14 Gauge, Level 4 Maximum Duty, Add  281.31 
    For Galvanized Steel Door, Add  140.65 
    For Type 304 Stainless Steel Door, Add  562.62 
    For Type 316 Stainless Steel Door, Add  914.25 
    For Embossed Panel Door, Add  168.78 
    For Baked Enamel Finish, Add  228.22 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -43.78 
    For >100, Deduct  -64.24 
    For 2" Thick Door, Add  53.86 
    For Polystyrene Core, Add  70.33 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  175.82 
    For Continuously Welded And Filled Vertical Edge Seam, Add  87.91 
    For Steel Stiffened, Add  175.82 

. 
 08 13 13 13-0086 EA 2'-6" x 7' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................ 837.77 60.06 

    For 14 Gauge, Level 4 Maximum Duty, Add  287.06 
    For Galvanized Steel Door, Add  143.53 
    For Type 304 Stainless Steel Door, Add  574.12 
    For Type 316 Stainless Steel Door, Add  932.95 
    For Embossed Panel Door, Add  172.24 
    For Baked Enamel Finish, Add  233.31 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -44.89 
    For >100, Deduct  -65.84 
    For 2" Thick Door, Add  55.03 
    For Polystyrene Core, Add  71.77 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  179.41 
    For Continuously Welded And Filled Vertical Edge Seam, Add  89.71 
    For Steel Stiffened, Add  179.41 

. 
 08 13 13 13-0087 EA 2'-8" x 7' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................ 848.48 60.06 

    For 14 Gauge, Level 4 Maximum Duty, Add  291.34 
    For Galvanized Steel Door, Add  145.67 
    For Type 304 Stainless Steel Door, Add  582.69 
    For Type 316 Stainless Steel Door, Add  946.87 
    For Embossed Panel Door, Add  174.81 
    For Baked Enamel Finish, Add  236.53 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -45.43 
    For >100, Deduct  -66.64 
    For 2" Thick Door, Add  55.81 
    For Polystyrene Core, Add  72.84 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  182.09 
    For Continuously Welded And Filled Vertical Edge Seam, Add  91.05 
    For Steel Stiffened, Add  182.09 

. 
 08 13 13 13-0088 EA 2'-10" x 7' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ...................................... 855.37 61.36 

    For 14 Gauge, Level 4 Maximum Duty, Add  293.06 
    For Galvanized Steel Door, Add  146.53 
    For Type 304 Stainless Steel Door, Add  586.11 
    For Type 316 Stainless Steel Door, Add  952.43 
    For Embossed Panel Door, Add  175.83 
    For Baked Enamel Finish, Add  238.20 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -45.84 
    For >100, Deduct  -67.22 
    For 2" Thick Door, Add  56.18 
    For Polystyrene Core, Add  73.26 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  183.16 
    For Continuously Welded And Filled Vertical Edge Seam, Add  91.58 
    For Steel Stiffened, Add  183.16 
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 08 13 13 13-0089 EA 3' x 7' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 862.27 62.67 

    For 14 Gauge, Level 4 Maximum Duty, Add  294.77 
    For Galvanized Steel Door, Add  147.39 
    For Type 304 Stainless Steel Door, Add  589.54 
    For Type 316 Stainless Steel Door, Add  958.01 
    For Embossed Panel Door, Add  176.86 
    For Baked Enamel Finish, Add  239.88 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -46.25 
    For >100, Deduct  -67.80 
    For 2" Thick Door, Add  56.56 
    For Polystyrene Core, Add  73.69 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  184.23 
    For Continuously Welded And Filled Vertical Edge Seam, Add  92.12 
    For Steel Stiffened, Add  184.23 

. 
 08 13 13 13-0090 EA 3'-4" x 7' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................ 917.97 62.67 

    For 14 Gauge, Level 4 Maximum Duty, Add  317.05 
    For Galvanized Steel Door, Add  158.53 
    For Type 304 Stainless Steel Door, Add  634.10 
    For Type 316 Stainless Steel Door, Add  1,030.42 
    For Embossed Panel Door, Add  190.23 
    For Baked Enamel Finish, Add  256.59 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -49.03 
    For >100, Deduct  -71.98 
    For 2" Thick Door, Add  60.60 
    For Polystyrene Core, Add  79.26 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  198.16 
    For Continuously Welded And Filled Vertical Edge Seam, Add  99.08 
    For Steel Stiffened, Add  198.16 

. 
 08 13 13 13-0091 EA 3'-6" x 7' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................ 944.61 65.28 

    For 14 Gauge, Level 4 Maximum Duty, Add  325.62 
    For Galvanized Steel Door, Add  162.81 
    For Type 304 Stainless Steel Door, Add  651.24 
    For Type 316 Stainless Steel Door, Add  1,058.27 
    For Embossed Panel Door, Add  195.37 
    For Baked Enamel Finish, Add  263.80 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -50.49 
    For >100, Deduct  -74.11 
    For 2" Thick Door, Add  62.28 
    For Polystyrene Core, Add  81.41 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  203.51 
    For Continuously Welded And Filled Vertical Edge Seam, Add  101.76 
    For Steel Stiffened, Add  203.51 

. 
 08 13 13 13-0092 EA 4' x 7' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .......................................... 1,040.75 70.51 

    For 14 Gauge, Level 4 Maximum Duty, Add  359.90 
    For Galvanized Steel Door, Add  179.95 
    For Type 304 Stainless Steel Door, Add  719.79 
    For Type 316 Stainless Steel Door, Add  1,169.66 
    For Embossed Panel Door, Add  215.94 
    For Baked Enamel Finish, Add  291.07 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -55.56 
    For >100, Deduct  -81.58 
    For 2" Thick Door, Add  68.76 
    For Polystyrene Core, Add  89.97 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  224.94 
    For Continuously Welded And Filled Vertical Edge Seam, Add  112.47 
    For Steel Stiffened, Add  224.94 

XXXXXXX 
. 
 08 13 13 13-0093  7'-2" High, 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow 

Metal Doors (08 13 13 13-0072) 
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. 
 08 13 13 13-0094 EA 2' x 7'-2" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................ 834.47 57.45 

    For 14 Gauge, Level 4 Maximum Duty, Add  287.83 
    For Galvanized Steel Door, Add  143.91 
    For Type 304 Stainless Steel Door, Add  575.66 
    For Type 316 Stainless Steel Door, Add  935.44 
    For Embossed Panel Door, Add  172.70 
    For Baked Enamel Finish, Add  233.11 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -44.60 
    For >100, Deduct  -65.46 
    For 2" Thick Door, Add  55.04 
    For Polystyrene Core, Add  71.96 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  179.89 
    For Continuously Welded And Filled Vertical Edge Seam, Add  89.95 
    For Steel Stiffened, Add  179.89 

. 
 08 13 13 13-0095 EA 2'-4" x 7'-2" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................... 834.47 57.45 

    For 14 Gauge, Level 4 Maximum Duty, Add  287.83 
    For Galvanized Steel Door, Add  143.91 
    For Type 304 Stainless Steel Door, Add  575.66 
    For Type 316 Stainless Steel Door, Add  935.44 
    For Embossed Panel Door, Add  172.70 
    For Baked Enamel Finish, Add  233.11 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -44.60 
    For >100, Deduct  -65.46 
    For 2" Thick Door, Add  55.04 
    For Polystyrene Core, Add  71.96 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  179.89 
    For Continuously Welded And Filled Vertical Edge Seam, Add  89.95 
    For Steel Stiffened, Add  179.89 

. 
 08 13 13 13-0096 EA 2'-6" x 7'-2" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................... 854.41 60.06 

    For 14 Gauge, Level 4 Maximum Duty, Add  293.72 
    For Galvanized Steel Door, Add  146.86 
    For Type 304 Stainless Steel Door, Add  587.43 
    For Type 316 Stainless Steel Door, Add  954.58 
    For Embossed Panel Door, Add  176.23 
    For Baked Enamel Finish, Add  238.31 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -45.72 
    For >100, Deduct  -67.08 
    For 2" Thick Door, Add  56.24 
    For Polystyrene Core, Add  73.43 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  183.57 
    For Continuously Welded And Filled Vertical Edge Seam, Add  91.79 
    For Steel Stiffened, Add  183.57 

. 
 08 13 13 13-0097 EA 2'-8" x 7'-2" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................... 865.37 60.06 

    For 14 Gauge, Level 4 Maximum Duty, Add  298.10 
    For Galvanized Steel Door, Add  149.05 
    For Type 304 Stainless Steel Door, Add  596.20 
    For Type 316 Stainless Steel Door, Add  968.83 
    For Embossed Panel Door, Add  178.86 
    For Baked Enamel Finish, Add  241.59 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -46.27 
    For >100, Deduct  -67.91 
    For 2" Thick Door, Add  57.03 
    For Polystyrene Core, Add  74.53 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  186.31 
    For Continuously Welded And Filled Vertical Edge Seam, Add  93.16 
    For Steel Stiffened, Add  186.31 
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 08 13 13 13-0098 EA 2'-10" x 7'-2" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................. 872.37 61.36 

    For 14 Gauge, Level 4 Maximum Duty, Add  299.86 
    For Galvanized Steel Door, Add  149.93 
    For Type 304 Stainless Steel Door, Add  599.71 
    For Type 316 Stainless Steel Door, Add  974.53 
    For Embossed Panel Door, Add  179.91 
    For Baked Enamel Finish, Add  243.30 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -46.69 
    For >100, Deduct  -68.50 
    For 2" Thick Door, Add  57.42 
    For Polystyrene Core, Add  74.96 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  187.41 
    For Continuously Welded And Filled Vertical Edge Seam, Add  93.71 
    For Steel Stiffened, Add  187.41 

. 
 08 13 13 13-0099 EA 3' x 7'-2" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................ 879.35 62.67 

    For 14 Gauge, Level 4 Maximum Duty, Add  301.60 
    For Galvanized Steel Door, Add  150.80 
    For Type 304 Stainless Steel Door, Add  603.21 
    For Type 316 Stainless Steel Door, Add  980.21 
    For Embossed Panel Door, Add  180.96 
    For Baked Enamel Finish, Add  245.00 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -47.10 
    For >100, Deduct  -69.08 
    For 2" Thick Door, Add  57.80 
    For Polystyrene Core, Add  75.40 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  188.50 
    For Continuously Welded And Filled Vertical Edge Seam, Add  94.25 
    For Steel Stiffened, Add  188.50 

. 
 08 13 13 13-0100 EA 3'-4" x 7'-2" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................... 936.34 62.67 

    For 14 Gauge, Level 4 Maximum Duty, Add  324.40 
    For Galvanized Steel Door, Add  162.20 
    For Type 304 Stainless Steel Door, Add  648.80 
    For Type 316 Stainless Steel Door, Add  1,054.30 
    For Embossed Panel Door, Add  194.64 
    For Baked Enamel Finish, Add  262.10 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -49.95 
    For >100, Deduct  -73.36 
    For 2" Thick Door, Add  61.93 
    For Polystyrene Core, Add  81.10 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  202.75 
    For Continuously Welded And Filled Vertical Edge Seam, Add  101.38 
    For Steel Stiffened, Add  202.75 

. 
 08 13 13 13-0101 EA 3'-6" x 7'-2" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .................................... 963.48 65.28 

    For 14 Gauge, Level 4 Maximum Duty, Add  333.17 
    For Galvanized Steel Door, Add  166.58 
    For Type 304 Stainless Steel Door, Add  666.34 
    For Type 316 Stainless Steel Door, Add  1,082.80 
    For Embossed Panel Door, Add  199.90 
    For Baked Enamel Finish, Add  269.46 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -51.44 
    For >100, Deduct  -75.53 
    For 2" Thick Door, Add  63.65 
    For Polystyrene Core, Add  83.29 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  208.23 
    For Continuously Welded And Filled Vertical Edge Seam, Add  104.12 
    For Steel Stiffened, Add  208.23 
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 08 13 13 13-0102 EA 4' x 7'-2" x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ..................................... 1,061.61 70.51 

    For 14 Gauge, Level 4 Maximum Duty, Add  368.24 
    For Galvanized Steel Door, Add  184.12 
    For Type 304 Stainless Steel Door, Add  736.48 
    For Type 316 Stainless Steel Door, Add  1,196.78 
    For Embossed Panel Door, Add  220.94 
    For Baked Enamel Finish, Add  297.33 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -56.61 
    For >100, Deduct  -83.15 
    For 2" Thick Door, Add  70.27 
    For Polystyrene Core, Add  92.06 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  230.15 
    For Continuously Welded And Filled Vertical Edge Seam, Add  115.08 
    For Steel Stiffened, Add  230.15 

XXXXXXX 
. 
 08 13 13 13-0103  8' High, 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow 

Metal Doors (08 13 13 13-0072) 
. 
. 

 08 13 13 13-0104 EA 2' x 8' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ............................................. 968.95 57.45 
    For Up To 1' Extra Height, Add  236.32 
    For 14 Gauge, Level 4 Maximum Duty, Add  341.62 
    For Galvanized Steel Door, Add  170.81 
    For Type 304 Stainless Steel Door, Add  683.24 
    For Type 316 Stainless Steel Door, Add  1,110.27 
    For Embossed Panel Door, Add  204.97 
    For Baked Enamel Finish, Add  273.45 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -51.32 
    For >100, Deduct  -75.54 
    For 2" Thick Door, Add  64.79 
    For Polystyrene Core, Add  85.41 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  213.51 
    For Continuously Welded And Filled Vertical Edge Seam, Add  106.76 
    For Steel Stiffened, Add  213.51 

. 
 08 13 13 13-0105 EA 2'-4" x 8' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................ 968.95 57.45 

    For Up To 1' Extra Height, Add  236.32 
    For 14 Gauge, Level 4 Maximum Duty, Add  341.62 
    For Galvanized Steel Door, Add  170.81 
    For Type 304 Stainless Steel Door, Add  683.24 
    For Type 316 Stainless Steel Door, Add  1,110.27 
    For Embossed Panel Door, Add  204.97 
    For Baked Enamel Finish, Add  273.45 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -51.32 
    For >100, Deduct  -75.54 
    For 2" Thick Door, Add  64.79 
    For Polystyrene Core, Add  85.41 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  213.51 
    For Continuously Welded And Filled Vertical Edge Seam, Add  106.76 
    For Steel Stiffened, Add  213.51 

. 
 08 13 13 13-0106 EA 2'-6" x 8' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ........................................ 991.64 60.06 

    For Up To 1' Extra Height, Add  241.15 
    For 14 Gauge, Level 4 Maximum Duty, Add  348.61 
    For Galvanized Steel Door, Add  174.30 
    For Type 304 Stainless Steel Door, Add  697.22 
    For Type 316 Stainless Steel Door, Add  1,132.98 
    For Embossed Panel Door, Add  209.16 
    For Baked Enamel Finish, Add  279.47 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -52.59 
    For >100, Deduct  -77.38 
    For 2" Thick Door, Add  66.19 
    For Polystyrene Core, Add  87.15 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  217.88 
    For Continuously Welded And Filled Vertical Edge Seam, Add  108.94 
    For Steel Stiffened, Add  217.88 
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 08 13 13 13-0107 EA 2'-8" x 8' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ..................................... 1,004.65 60.06 

    For Up To 1' Extra Height, Add  244.75 
    For 14 Gauge, Level 4 Maximum Duty, Add  353.81 
    For Galvanized Steel Door, Add  176.91 
    For Type 304 Stainless Steel Door, Add  707.62 
    For Type 316 Stainless Steel Door, Add  1,149.89 
    For Embossed Panel Door, Add  212.29 
    For Baked Enamel Finish, Add  283.38 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -53.24 
    For >100, Deduct  -78.35 
    For 2" Thick Door, Add  67.13 
    For Polystyrene Core, Add  88.45 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  221.13 
    For Continuously Welded And Filled Vertical Edge Seam, Add  110.57 
    For Steel Stiffened, Add  221.13 

. 
 08 13 13 13-0108 EA 2'-10" x 8' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ................................... 1,012.46 61.36 

    For Up To 1' Extra Height, Add  246.19 
    For 14 Gauge, Level 4 Maximum Duty, Add  355.89 
    For Galvanized Steel Door, Add  177.95 
    For Type 304 Stainless Steel Door, Add  711.78 
    For Type 316 Stainless Steel Door, Add  1,156.65 
    For Embossed Panel Door, Add  213.54 
    For Baked Enamel Finish, Add  285.33 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -53.69 
    For >100, Deduct  -79.00 
    For 2" Thick Door, Add  67.57 
    For Polystyrene Core, Add  88.97 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  222.43 
    For Continuously Welded And Filled Vertical Edge Seam, Add  111.22 
    For Steel Stiffened, Add  222.43 

. 
 08 13 13 13-0109 EA 3' x 8' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .......................................... 1,020.27 62.67 

    For Up To 1' Extra Height, Add  247.63 
    For 14 Gauge, Level 4 Maximum Duty, Add  357.97 
    For Galvanized Steel Door, Add  178.99 
    For Type 304 Stainless Steel Door, Add  715.94 
    For Type 316 Stainless Steel Door, Add  1,163.41 
    For Embossed Panel Door, Add  214.78 
    For Baked Enamel Finish, Add  287.28 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -54.15 
    For >100, Deduct  -79.65 
    For 2" Thick Door, Add  68.02 
    For Polystyrene Core, Add  89.49 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  223.73 
    For Continuously Welded And Filled Vertical Edge Seam, Add  111.87 
    For Steel Stiffened, Add  223.73 

. 
 08 13 13 13-0110 EA 3'-4" x 8' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ..................................... 1,087.91 62.67 

    For Up To 1' Extra Height, Add  266.34 
    For 14 Gauge, Level 4 Maximum Duty, Add  385.03 
    For Galvanized Steel Door, Add  192.51 
    For Type 304 Stainless Steel Door, Add  770.06 
    For Type 316 Stainless Steel Door, Add  1,251.34 
    For Embossed Panel Door, Add  231.02 
    For Baked Enamel Finish, Add  307.57 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -57.53 
    For >100, Deduct  -84.73 
    For 2" Thick Door, Add  72.92 
    For Polystyrene Core, Add  96.26 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  240.64 
    For Continuously Welded And Filled Vertical Edge Seam, Add  120.32 
    For Steel Stiffened, Add  240.64 
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 08 13 13 13-0111 EA 3'-6" x 8' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door ..................................... 1,119.15 65.28 

    For Up To 1' Extra Height, Add  273.54 
    For 1' To 1'-6" Extra Height, Add  521.88 
    For 14 Gauge, Level 4 Maximum Duty, Add  395.44 
    For Galvanized Steel Door, Add  197.72 
    For Type 304 Stainless Steel Door, Add  790.87 
    For Type 316 Stainless Steel Door, Add  1,285.17 
    For Embossed Panel Door, Add  237.26 
    For Baked Enamel Finish, Add  316.16 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -59.22 
    For >100, Deduct  -87.20 
    For 2" Thick Door, Add  74.94 
    For Polystyrene Core, Add  98.86 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  247.15 
    For Continuously Welded And Filled Vertical Edge Seam, Add  123.57 
    For Steel Stiffened, Add  247.15 

. 
 08 13 13 13-0112 EA 4' x 8' x 1-3/4", 16 Gauge, Level 3 Extra Heavy Duty, Honeycomb Core, Hollow Metal Door .......................................... 1,233.66 70.51 

    For Up To 1' Extra Height, Add  302.34 
    For 1' To 1'-6" Extra Height, Add  576.81 
    For 14 Gauge, Level 4 Maximum Duty, Add  437.06 
    For Galvanized Steel Door, Add  218.53 
    For Type 304 Stainless Steel Door, Add  874.12 
    For Type 316 Stainless Steel Door, Add  1,420.45 
    For Embossed Panel Door, Add  262.24 
    For Baked Enamel Finish, Add  348.95 
    For 20 Minute Fire Rated Door, Add  27.63 
    For 45 Minute Fire Rated Door, Add  41.40 
    For 60 Minute Fire Rated Door, Add  55.27 
    For 90 Minute Fire Rated Door, Add  93.38 
    For 3 Hour Fire Rated Door, Add  131.50 
    For >50 To 100, Deduct  -65.21 
    For >100, Deduct  -96.05 
    For 2" Thick Door, Add  82.74 
    For Polystyrene Core, Add  109.27 
    For Mineral Core, 250 Degree Maximum Temperature Rise, Add  273.16 
    For Continuously Welded And Filled Vertical Edge Seam, Add  136.58 
    For Steel Stiffened, Add  273.16 

XXXXXXX 
. 
 08 13 13 53  Custom Hollow Metal Doors (08 13 13)
. 
. 
 08 13 13 53-0001  Steel 18 Gauge 1-3/4" Unrated Door (08 13 13 53) 
. 
. 

 08 13 13 53-0002 EA 2'-2" Or 2'-4" x 6'-9" x 1-3/4", 18 Gauge, Unrated, With Semicircular Head, Hollow Metal Door ...................................... 1,783.66 130.56 
    For 16 Gauge Door, Add  20.30 

. 
 08 13 13 53-0003 EA  2'-6" x 6'-9" x 1-3/4", 18 Gauge, Unrated, With Semicircular Head, Hollow Metal Door ................................................... 1,868.98 156.67 

    For 16 Gauge Door, Add  20.30 

XXXXXXX 
. 
 08 13 73  Sliding Metal Doors (08 13) 
. 
. 
 08 13 73 00-0001  Sliding Bypass Mirror Doors (08 13 73) 

Note: Includes 3.0 mm thick, steel frameless safety backed mirrors with anti-jump rollers and guides. 
. 
. 

 08 13 73 00-0002 EA 4' x 6' 8", Sliding Bypass Mirror Doors ................................................................................................................................ 388.47 78.34 
. 

 08 13 73 00-0003 EA 5' x 6' 8", Sliding Bypass Mirror Doors ................................................................................................................................ 439.23 83.57 
. 

 08 13 73 00-0004 EA 6' x 6' 8", Sliding Bypass Mirror Doors ................................................................................................................................ 489.99 88.78 
. 

 08 13 73 00-0005 EA 8' x 6' 8", Sliding Bypass Mirror Doors ................................................................................................................................ 581.06 94.00 

XXXXXXX 
. 
 08 14  Wood Doors (08 10) 

Note: Includes machining for all hardware, except mortised locks. Excludes frames, finish hardware (unless note states included). 
See CSI section 08 05 13 00-0040 for mortise preparation, 08 70 00 00-0000 for finish hardware. 

. 

. 
 08 14 16  Flush Wood Doors (08 14) 
. 
. 
 08 14 16 00-0001  1-3/8" Thick, Hollow Core (HC), Wood Doors (08 14 16) 
. 
. 
 08 14 16 00-0002  Birch Faced Wood Door (08 14 16 00-0001) 
. 
. 

 08 14 16 00-0003 EA 2'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 242.30 57.45 
    For >50 To 100, Deduct  -14.99 
    For >100, Deduct  -21.05 

. 
 08 14 16 00-0004 EA 2'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 242.30 57.45 

    For >50 To 100, Deduct  -14.99 
    For >100, Deduct  -21.05 

. 
 08 14 16 00-0005 EA 2'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 256.56 60.06 

    For >50 To 100, Deduct  -15.83 
    For >100, Deduct  -22.25 

. 
 08 14 16 00-0006 EA 2'-8" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 263.19 60.06 

    For >50 To 100, Deduct  -16.16 
    For >100, Deduct  -22.74 
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. 
 08 14 16 00-0007 EA 2'-10" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................. 264.75 60.06 

    For >50 To 100, Deduct  -16.24 
    For >100, Deduct  -22.86 

. 
 08 14 16 00-0008 EA 3'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 270.76 62.67 

    For >50 To 100, Deduct  -16.67 
    For >100, Deduct  -23.44 

. 
 08 14 16 00-0009 EA 3'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 284.95 62.67 

    For >50 To 100, Deduct  -17.38 
    For >100, Deduct  -24.50 

. 
 08 14 16 00-0010 EA 3'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 300.39 65.28 

    For >50 To 100, Deduct  -18.28 
    For >100, Deduct  -25.79 

. 
 08 14 16 00-0011 EA 2'-0" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 249.73 57.45 

    For >50 To 100, Deduct  -15.36 
    For >100, Deduct  -21.60 

. 
 08 14 16 00-0012 EA 2'-4" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 249.73 57.45 

    For >50 To 100, Deduct  -15.36 
    For >100, Deduct  -21.60 

. 
 08 14 16 00-0013 EA 2'-6" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 264.50 60.06 

    For >50 To 100, Deduct  -16.23 
    For >100, Deduct  -22.84 

. 
 08 14 16 00-0014 EA 2'-8" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 271.53 60.06 

    For >50 To 100, Deduct  -16.58 
    For >100, Deduct  -23.37 

. 
 08 14 16 00-0015 EA 2'-10" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ...................................................................... 273.18 60.06 

    For >50 To 100, Deduct  -16.66 
    For >100, Deduct  -23.49 

. 
 08 14 16 00-0016 EA 3'-0" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 279.21 62.67 

    For >50 To 100, Deduct  -17.09 
    For >100, Deduct  -24.07 

. 
 08 14 16 00-0017 EA 3'-4" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 294.24 62.67 

    For >50 To 100, Deduct  -17.85 
    For >100, Deduct  -25.20 

. 
 08 14 16 00-0018 EA 3'-6" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 310.27 65.28 

    For >50 To 100, Deduct  -18.78 
    For >100, Deduct  -26.53 

. 
 08 14 16 00-0019 EA 2'-0" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 276.02 57.45 

    For >50 To 100, Deduct  -16.67 
    For >100, Deduct  -23.57 
    For 9' Door Height, Add  33.84 

. 
 08 14 16 00-0020 EA 2'-4" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 276.02 57.45 

    For >50 To 100, Deduct  -16.67 
    For >100, Deduct  -23.57 
    For 9' Door Height, Add  33.84 

. 
 08 14 16 00-0021 EA 2'-6" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 292.67 60.06 

    For >50 To 100, Deduct  -17.64 
    For >100, Deduct  -24.95 
    For 9' Door Height, Add  36.24 

. 
 08 14 16 00-0022 EA 2'-8" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 301.04 60.06 

    For >50 To 100, Deduct  -18.06 
    For >100, Deduct  -25.58 
    For 9' Door Height, Add  37.99 

. 
 08 14 16 00-0023 EA 2'-10" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ...................................................................... 303.02 60.06 

    For >50 To 100, Deduct  -18.15 
    For >100, Deduct  -25.73 
    For 9' Door Height, Add  38.41 

. 
 08 14 16 00-0024 EA 3'-0" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 309.21 62.67 

    For >50 To 100, Deduct  -18.59 
    For >100, Deduct  -26.32 
    For 9' Door Height, Add  38.61 

. 
 08 14 16 00-0025 EA 3'-4" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 327.18 62.67 

    For >50 To 100, Deduct  -19.49 
    For >100, Deduct  -27.67 
    For 9' Door Height, Add  42.39 

. 
 08 14 16 00-0026 EA 3'-6" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 345.30 65.28 

    For >50 To 100, Deduct  -20.53 
    For >100, Deduct  -29.16 
    For 9' Door Height, Add  45.10 

XXXXXXX 
. 
 08 14 16 00-0027  Oak Faced Wood Door (08 14 16 00-0001) 
. 
. 

 08 14 16 00-0028 EA 2'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 272.49 57.45 
    For >50 To 100, Deduct  -16.50 
    For >100, Deduct  -23.31 

. 
 08 14 16 00-0029 EA 2'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 272.49 57.45 

    For >50 To 100, Deduct  -16.50 
    For >100, Deduct  -23.31 

. 
 08 14 16 00-0030 EA 2'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 288.87 60.06 

    For >50 To 100, Deduct  -17.45 
    For >100, Deduct  -24.67 

. 
 08 14 16 00-0031 EA 2'-8" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 297.09 60.06 

    For >50 To 100, Deduct  -17.86 
    For >100, Deduct  -25.28 
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. 
 08 14 16 00-0032 EA 2'-10" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ................................................................... 298.54 60.06 

    For >50 To 100, Deduct  -17.93 
    For >100, Deduct  -25.39 

. 
 08 14 16 00-0033 EA 3'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 305.21 62.67 

    For >50 To 100, Deduct  -18.39 
    For >100, Deduct  -26.02 

. 
 08 14 16 00-0034 EA 3'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 322.75 62.67 

    For >50 To 100, Deduct  -19.27 
    For >100, Deduct  -27.34 

. 
 08 14 16 00-0035 EA 3'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 340.61 65.28 

    For >50 To 100, Deduct  -20.29 
    For >100, Deduct  -28.81 

. 
 08 14 16 00-0036 EA 2'-0" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 281.65 57.45 

    For >50 To 100, Deduct  -16.96 
    For >100, Deduct  -24.00 

. 
 08 14 16 00-0037 EA 2'-4" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 281.65 57.45 

    For >50 To 100, Deduct  -16.96 
    For >100, Deduct  -24.00 

. 
 08 14 16 00-0038 EA 2'-6" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 298.70 60.06 

    For >50 To 100, Deduct  -17.94 
    For >100, Deduct  -25.41 

. 
 08 14 16 00-0039 EA 2'-8" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 307.39 60.06 

    For >50 To 100, Deduct  -18.37 
    For >100, Deduct  -26.06 

. 
 08 14 16 00-0040 EA 2'-10" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ....................................................................... 308.92 60.06 

    For >50 To 100, Deduct  -18.45 
    For >100, Deduct  -26.17 

. 
 08 14 16 00-0041 EA 3'-0" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 315.67 62.67 

    For >50 To 100, Deduct  -18.92 
    For >100, Deduct  -26.81 

. 
 08 14 16 00-0042 EA 3'-4" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 334.23 62.67 

    For >50 To 100, Deduct  -19.85 
    For >100, Deduct  -28.20 

. 
 08 14 16 00-0043 EA 3'-6" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 352.83 65.28 

    For >50 To 100, Deduct  -20.91 
    For >100, Deduct  -29.73 

. 
 08 14 16 00-0044 EA 2'-0" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 314.18 57.45 

    For >50 To 100, Deduct  -18.58 
    For >100, Deduct  -26.44 
    For 9' Door Height, Add  41.85 

. 
 08 14 16 00-0045 EA 2'-4" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 314.18 57.45 

    For >50 To 100, Deduct  -18.58 
    For >100, Deduct  -26.44 
    For 9' Door Height, Add  41.85 

. 
 08 14 16 00-0046 EA 2'-6" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 333.52 60.06 

    For >50 To 100, Deduct  -19.68 
    For >100, Deduct  -28.02 
    For 9' Door Height, Add  44.81 

. 
 08 14 16 00-0047 EA 2'-8" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 343.90 60.06 

    For >50 To 100, Deduct  -20.20 
    For >100, Deduct  -28.80 
    For 9' Door Height, Add  46.99 

. 
 08 14 16 00-0048 EA 2'-10" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ....................................................................... 345.74 60.06 

    For >50 To 100, Deduct  -20.29 
    For >100, Deduct  -28.93 
    For 9' Door Height, Add  47.38 

. 
 08 14 16 00-0049 EA 3'-0" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 352.78 62.67 

    For >50 To 100, Deduct  -20.77 
    For >100, Deduct  -29.59 
    For 9' Door Height, Add  47.76 

. 
 08 14 16 00-0050 EA 3'-4" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 374.98 62.67 

    For >50 To 100, Deduct  -21.88 
    For >100, Deduct  -31.26 
    For 9' Door Height, Add  52.42 

. 
 08 14 16 00-0051 EA 3'-6" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 396.19 65.28 

    For >50 To 100, Deduct  -23.07 
    For >100, Deduct  -32.98 
    For 9' Door Height, Add  55.78 

XXXXXXX 
. 
 08 14 16 00-0052  Maple Faced Wood Door (08 14 16 00-0001) 
. 
. 

 08 14 16 00-0053 EA 2'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 304.01 57.45 
    For >50 To 100, Deduct  -18.07 
    For >100, Deduct  -25.67 

. 
 08 14 16 00-0054 EA 2'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 304.01 57.45 

    For >50 To 100, Deduct  -18.07 
    For >100, Deduct  -25.67 

. 
 08 14 16 00-0055 EA 2'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 322.61 60.06 

    For >50 To 100, Deduct  -19.13 
    For >100, Deduct  -27.20 

. 
 08 14 16 00-0056 EA 2'-8" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 332.49 60.06 

    For >50 To 100, Deduct  -19.63 
    For >100, Deduct  -27.94 
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. 
 08 14 16 00-0057 EA 2'-10" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ................................................................ 334.23 60.06 

    For >50 To 100, Deduct  -19.71 
    For >100, Deduct  -28.07 

. 
 08 14 16 00-0058 EA 3'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 341.19 62.67 

    For >50 To 100, Deduct  -20.19 
    For >100, Deduct  -28.72 

. 
 08 14 16 00-0059 EA 3'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 362.23 62.67 

    For >50 To 100, Deduct  -21.25 
    For >100, Deduct  -30.30 

. 
 08 14 16 00-0060 EA 3'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 382.62 65.28 

    For >50 To 100, Deduct  -22.40 
    For >100, Deduct  -31.96 

. 
 08 14 16 00-0061 EA 2'-0" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 315.00 57.45 

    For >50 To 100, Deduct  -18.62 
    For >100, Deduct  -26.50 

. 
 08 14 16 00-0062 EA 2'-4" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 315.00 57.45 

    For >50 To 100, Deduct  -18.62 
    For >100, Deduct  -26.50 

. 
 08 14 16 00-0063 EA 2'-6" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 334.41 60.06 

    For >50 To 100, Deduct  -19.72 
    For >100, Deduct  -28.08 

. 
 08 14 16 00-0064 EA 2'-8" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 344.84 60.06 

    For >50 To 100, Deduct  -20.25 
    For >100, Deduct  -28.87 

. 
 08 14 16 00-0065 EA 2'-10" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................... 346.69 60.06 

    For >50 To 100, Deduct  -20.34 
    For >100, Deduct  -29.00 

. 
 08 14 16 00-0066 EA 3'-0" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 353.73 62.67 

    For >50 To 100, Deduct  -20.82 
    For >100, Deduct  -29.66 

. 
 08 14 16 00-0067 EA 3'-4" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 376.01 62.67 

    For >50 To 100, Deduct  -21.93 
    For >100, Deduct  -31.33 

. 
 08 14 16 00-0068 EA 3'-6" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 397.30 65.28 

    For >50 To 100, Deduct  -23.13 
    For >100, Deduct  -33.06 

. 
 08 14 16 00-0069 EA 2'-0" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 354.03 57.45 

    For >50 To 100, Deduct  -20.57 
    For >100, Deduct  -29.42 
    For 9' Door Height, Add  50.22 

. 
 08 14 16 00-0070 EA 2'-4" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 354.03 57.45 

    For >50 To 100, Deduct  -20.57 
    For >100, Deduct  -29.42 
    For 9' Door Height, Add  50.22 

. 
 08 14 16 00-0071 EA 2'-6" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 376.19 60.06 

    For >50 To 100, Deduct  -21.81 
    For >100, Deduct  -31.22 
    For 9' Door Height, Add  53.77 

. 
 08 14 16 00-0072 EA 2'-8" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 388.65 60.06 

    For >50 To 100, Deduct  -22.44 
    For >100, Deduct  -32.15 
    For 9' Door Height, Add  56.39 

. 
 08 14 16 00-0073 EA 2'-10" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................... 390.86 60.06 

    For >50 To 100, Deduct  -22.55 
    For >100, Deduct  -32.32 
    For 9' Door Height, Add  56.86 

. 
 08 14 16 00-0074 EA 3'-0" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 398.26 62.67 

    For >50 To 100, Deduct  -23.05 
    For >100, Deduct  -33.00 
    For 9' Door Height, Add  57.31 

. 
 08 14 16 00-0075 EA 3'-4" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 424.92 62.67 

    For >50 To 100, Deduct  -24.38 
    For >100, Deduct  -35.00 
    For 9' Door Height, Add  62.91 

. 
 08 14 16 00-0076 EA 3'-6" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 449.31 65.28 

    For >50 To 100, Deduct  -25.73 
    For >100, Deduct  -36.96 
    For 9' Door Height, Add  66.94 

XXXXXXX 
. 
 08 14 16 00-0077  Lauan Faced Wood Doors (08 14 16 00-0001) 
. 
. 

 08 14 16 00-0078 EA 2'-0" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ................................................................. 210.17 57.45 
    For >50 To 100, Deduct  -13.38 
    For >100, Deduct  -18.64 

. 
 08 14 16 00-0079 EA 2'-4" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ................................................................. 210.17 57.45 

    For >50 To 100, Deduct  -13.38 
    For >100, Deduct  -18.64 

. 
 08 14 16 00-0080 EA 2'-6" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ................................................................. 221.84 60.06 

    For >50 To 100, Deduct  -14.10 
    For >100, Deduct  -19.64 

. 
 08 14 16 00-0081 EA 2'-8" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ................................................................. 227.29 60.06 

    For >50 To 100, Deduct  -14.37 
    For >100, Deduct  -20.05 
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. 
 08 14 16 00-0082 EA 2'-10" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ............................................................... 229.22 60.06 

    For >50 To 100, Deduct  -14.46 
    For >100, Deduct  -20.19 

. 
 08 14 16 00-0083 EA 3'-0" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door.................................................................. 236.36 62.67 

    For >50 To 100, Deduct  -14.95 
    For >100, Deduct  -20.86 

. 
 08 14 16 00-0084 EA 3'-4" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door.................................................................. 246.97 62.67 

    For >50 To 100, Deduct  -15.48 
    For >100, Deduct  -21.66 

. 
 08 14 16 00-0085 EA 3'-6" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door.................................................................. 259.99 65.28 

    For >50 To 100, Deduct  -16.26 
    For >100, Deduct  -22.76 

. 
 08 14 16 00-0086 EA 2'-0" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 215.71 57.45 

    For >50 To 100, Deduct  -13.66 
    For >100, Deduct  -19.05 

. 
 08 14 16 00-0087 EA 2'-4" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 215.70 57.45 

    For >50 To 100, Deduct  -13.66 
    For >100, Deduct  -19.05 

. 
 08 14 16 00-0088 EA 2'-6" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 227.77 60.06 

    For >50 To 100, Deduct  -14.39 
    For >100, Deduct  -20.09 

. 
 08 14 16 00-0089 EA 2'-8" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 233.53 60.06 

    For >50 To 100, Deduct  -14.68 
    For >100, Deduct  -20.52 

. 
 08 14 16 00-0090 EA 2'-10" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door .................................................................... 235.56 60.06 

    For >50 To 100, Deduct  -14.78 
    For >100, Deduct  -20.67 

. 
 08 14 16 00-0091 EA 3'-0" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 242.82 62.67 

    For >50 To 100, Deduct  -15.27 
    For >100, Deduct  -21.35 

. 
 08 14 16 00-0092 EA 3'-4" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 254.05 62.67 

    For >50 To 100, Deduct  -15.84 
    For >100, Deduct  -22.19 

. 
 08 14 16 00-0093 EA 3'-6" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 267.51 65.28 

    For >50 To 100, Deduct  -16.64 
    For >100, Deduct  -23.33 

. 
 08 14 16 00-0094 EA 2'-0" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 235.37 57.45 

    For >50 To 100, Deduct  -14.64 
    For >100, Deduct  -20.53 
    For 9' Door Height, Add  25.30 

. 
 08 14 16 00-0095 EA 2'-4" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 235.35 57.45 

    For >50 To 100, Deduct  -14.64 
    For >100, Deduct  -20.52 
    For 9' Door Height, Add  25.29 

. 
 08 14 16 00-0096 EA 2'-6" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 248.76 60.06 

    For >50 To 100, Deduct  -15.44 
    For >100, Deduct  -21.66 
    For 9' Door Height, Add  27.01 

. 
 08 14 16 00-0097 EA 2'-8" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 255.63 60.06 

    For >50 To 100, Deduct  -15.78 
    For >100, Deduct  -22.18 
    For 9' Door Height, Add  28.46 

. 
 08 14 16 00-0098 EA 2'-10" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door .................................................................... 258.08 60.06 

    For >50 To 100, Deduct  -15.91 
    For >100, Deduct  -22.36 
    For 9' Door Height, Add  28.97 

. 
 08 14 16 00-0099 EA 3'-0" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 265.73 62.67 

    For >50 To 100, Deduct  -16.42 
    For >100, Deduct  -23.06 
    For 9' Door Height, Add  29.48 

. 
 08 14 16 00-0100 EA 3'-4" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 279.16 62.67 

    For >50 To 100, Deduct  -17.09 
    For >100, Deduct  -24.07 
    For 9' Door Height, Add  32.30 

. 
 08 14 16 00-0101 EA 3'-6" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 294.20 65.28 

    For >50 To 100, Deduct  -17.97 
    For >100, Deduct  -25.33 
    For 9' Door Height, Add  34.36 

XXXXXXX 
. 
 08 14 16 00-0102  Medium Density Overlay (MDO) Faced Wood Doors (08 14 16 00-0001) 
. 
. 

 08 14 16 00-0103 EA 2'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 212.75 57.45 
    For >50 To 100, Deduct  -13.51 
    For >100, Deduct  -18.83 

. 
 08 14 16 00-0104 EA 2'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 212.75 57.45 

    For >50 To 100, Deduct  -13.51 
    For >100, Deduct  -18.83 

. 
 08 14 16 00-0105 EA 2'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 225.11 60.06 

    For >50 To 100, Deduct  -14.26 
    For >100, Deduct  -19.89 

. 
 08 14 16 00-0106 EA 2'-8" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 228.48 60.06 

    For >50 To 100, Deduct  -14.43 
    For >100, Deduct  -20.14 
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. 
 08 14 16 00-0107 EA 2'-10" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ....................... 231.88 60.06 

    For >50 To 100, Deduct  -14.60 
    For >100, Deduct  -20.39 

. 
 08 14 16 00-0108 EA 3'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 240.47 62.67 

    For >50 To 100, Deduct  -15.16 
    For >100, Deduct  -21.17 

. 
 08 14 16 00-0109 EA 3'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 253.14 62.67 

    For >50 To 100, Deduct  -15.79 
    For >100, Deduct  -22.12 

. 
 08 14 16 00-0110 EA 3'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 266.52 65.28 

    For >50 To 100, Deduct  -16.59 
    For >100, Deduct  -23.25 

. 
 08 14 16 00-0111 EA 2'-0" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 218.44 57.45 

    For >50 To 100, Deduct  -13.79 
    For >100, Deduct  -19.26 

. 
 08 14 16 00-0112 EA 2'-4" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 218.44 57.45 

    For >50 To 100, Deduct  -13.79 
    For >100, Deduct  -19.26 

. 
 08 14 16 00-0113 EA 2'-6" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 231.21 60.06 

    For >50 To 100, Deduct  -14.56 
    For >100, Deduct  -20.34 

. 
 08 14 16 00-0114 EA 2'-8" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 234.79 60.06 

    For >50 To 100, Deduct  -14.74 
    For >100, Deduct  -20.61 

. 
 08 14 16 00-0115 EA 2'-10" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ........................... 238.38 60.06 

    For >50 To 100, Deduct  -14.92 
    For >100, Deduct  -20.88 

. 
 08 14 16 00-0116 EA 3'-0" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 247.18 62.67 

    For >50 To 100, Deduct  -15.49 
    For >100, Deduct  -21.67 

. 
 08 14 16 00-0117 EA 3'-4" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 260.58 62.67 

    For >50 To 100, Deduct  -16.16 
    For >100, Deduct  -22.68 

. 
 08 14 16 00-0118 EA 3'-6" x 7' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 274.44 65.28 

    For >50 To 100, Deduct  -16.99 
    For >100, Deduct  -23.85 

. 
 08 14 16 00-0119 EA 2'-0" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 238.61 57.45 

    For >50 To 100, Deduct  -14.80 
    For >100, Deduct  -20.77 
    For 9' Door Height, Add  25.98 

. 
 08 14 16 00-0120 EA 2'-4" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 238.64 57.45 

    For >50 To 100, Deduct  -14.80 
    For >100, Deduct  -20.77 
    For 9' Door Height, Add  25.99 

. 
 08 14 16 00-0121 EA 2'-6" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 252.87 60.06 

    For >50 To 100, Deduct  -15.65 
    For >100, Deduct  -21.97 
    For 9' Door Height, Add  27.88 

. 
 08 14 16 00-0122 EA 2'-8" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 257.16 60.06 

    For >50 To 100, Deduct  -15.86 
    For >100, Deduct  -22.29 
    For 9' Door Height, Add  28.78 

. 
 08 14 16 00-0123 EA 2'-10" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ........................... 261.46 60.06 

    For >50 To 100, Deduct  -16.08 
    For >100, Deduct  -22.61 
    For 9' Door Height, Add  29.68 

. 
 08 14 16 00-0124 EA 3'-0" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 270.94 62.67 

    For >50 To 100, Deduct  -16.68 
    For >100, Deduct  -23.45 
    For 9' Door Height, Add  30.58 

. 
 08 14 16 00-0125 EA 3'-4" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 286.96 62.67 

    For >50 To 100, Deduct  -17.48 
    For >100, Deduct  -24.66 
    For 9' Door Height, Add  33.94 

. 
 08 14 16 00-0126 EA 3'-6" x 8' x 1-3/8" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 302.50 65.28 

    For >50 To 100, Deduct  -18.39 
    For >100, Deduct  -25.95 
    For 9' Door Height, Add  36.11 

XXXXXXX 
. 
 08 14 16 00-0127  1-3/4" Thick, Hollow Core (HC), Wood Doors (08 14 16) 
. 
. 
 08 14 16 00-0128  Birch Faced Wood Doors (08 14 16 00-0127) 
. 
. 

 08 14 16 00-0129 EA 2'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 274.15 57.45 
    For >50 To 100, Deduct  -16.58 
    For >100, Deduct  -23.43 

. 
 08 14 16 00-0130 EA 2'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 274.15 57.45 

    For >50 To 100, Deduct  -16.58 
    For >100, Deduct  -23.43 

. 
 08 14 16 00-0131 EA 2'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 285.37 60.06 

    For >50 To 100, Deduct  -17.27 
    For >100, Deduct  -24.41 

. 
 08 14 16 00-0132 EA 2'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 287.61 60.06 

    For >50 To 100, Deduct  -17.38 
    For >100, Deduct  -24.57 
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. 
 08 14 16 00-0133 EA 2'-10" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................. 292.51 60.06 

    For >50 To 100, Deduct  -17.63 
    For >100, Deduct  -24.94 

. 
 08 14 16 00-0134 EA 3'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 302.63 62.67 

    For >50 To 100, Deduct  -18.27 
    For >100, Deduct  -25.83 

. 
 08 14 16 00-0135 EA 3'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 328.62 62.67 

    For >50 To 100, Deduct  -19.56 
    For >100, Deduct  -27.78 

. 
 08 14 16 00-0136 EA 3'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 386.60 65.28 

    For >50 To 100, Deduct  -22.59 
    For >100, Deduct  -32.26 

. 
 08 14 16 00-0137 EA 3'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 399.40 65.28 

    For >50 To 100, Deduct  -23.23 
    For >100, Deduct  -33.22 

. 
 08 14 16 00-0138 EA 4'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ................................................................... 425.00 65.28 

    For >50 To 100, Deduct  -24.51 
    For >100, Deduct  -35.14 

. 
 08 14 16 00-0139 EA 2'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 283.42 57.45 

    For >50 To 100, Deduct  -17.04 
    For >100, Deduct  -24.13 

. 
 08 14 16 00-0140 EA 2'-4" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 283.42 57.45 

    For >50 To 100, Deduct  -17.04 
    For >100, Deduct  -24.13 

. 
 08 14 16 00-0141 EA 2'-6" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 294.99 60.06 

    For >50 To 100, Deduct  -17.75 
    For >100, Deduct  -25.13 

. 
 08 14 16 00-0142 EA 2'-8" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 297.36 60.06 

    For >50 To 100, Deduct  -17.87 
    For >100, Deduct  -25.31 

. 
 08 14 16 00-0143 EA 2'-10" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ...................................................................... 302.54 60.06 

    For >50 To 100, Deduct  -18.13 
    For >100, Deduct  -25.69 

. 
 08 14 16 00-0144 EA 3'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 312.94 62.67 

    For >50 To 100, Deduct  -18.78 
    For >100, Deduct  -26.60 

. 
 08 14 16 00-0145 EA 3'-4" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 340.46 62.67 

    For >50 To 100, Deduct  -20.16 
    For >100, Deduct  -28.67 

. 
 08 14 16 00-0146 EA 3'-6" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 401.51 65.28 

    For >50 To 100, Deduct  -23.34 
    For >100, Deduct  -33.38 

. 
 08 14 16 00-0147 EA 3'-8" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 415.05 65.28 

    For >50 To 100, Deduct  -24.02 
    For >100, Deduct  -34.39 

. 
 08 14 16 00-0148 EA 4'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 442.15 65.28 

    For >50 To 100, Deduct  -25.37 
    For >100, Deduct  -36.43 

. 
 08 14 16 00-0149 EA 2'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 316.29 57.45 

    For >50 To 100, Deduct  -18.69 
    For >100, Deduct  -26.59 
    For 9' Door Height, Add  42.29 

. 
 08 14 16 00-0150 EA 2'-4" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 316.29 57.45 

    For >50 To 100, Deduct  -18.69 
    For >100, Deduct  -26.59 
    For 9' Door Height, Add  42.29 

. 
 08 14 16 00-0151 EA 2'-6" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 329.09 60.06 

    For >50 To 100, Deduct  -19.46 
    For >100, Deduct  -27.68 
    For 9' Door Height, Add  43.88 

. 
 08 14 16 00-0152 EA 2'-8" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 331.91 60.06 

    For >50 To 100, Deduct  -19.60 
    For >100, Deduct  -27.90 
    For 9' Door Height, Add  44.48 

. 
 08 14 16 00-0153 EA 2'-10" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ...................................................................... 338.13 60.06 

    For >50 To 100, Deduct  -19.91 
    For >100, Deduct  -28.36 
    For 9' Door Height, Add  45.78 

. 
 08 14 16 00-0154 EA 3'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 349.51 62.67 

    For >50 To 100, Deduct  -20.61 
    For >100, Deduct  -29.35 
    For 9' Door Height, Add  47.08 

. 
 08 14 16 00-0155 EA 3'-4" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 382.41 62.67 

    For >50 To 100, Deduct  -22.25 
    For >100, Deduct  -31.81 
    For 9' Door Height, Add  53.98 

. 
 08 14 16 00-0156 EA 3'-6" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 454.35 65.28 

    For >50 To 100, Deduct  -25.98 
    For >100, Deduct  -37.34 
    For 9' Door Height, Add  68.00 

. 
 08 14 16 00-0157 EA 3'-8" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 470.52 65.28 

    For >50 To 100, Deduct  -26.79 
    For >100, Deduct  -38.55 
    For 9' Door Height, Add  71.39 
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. 
 08 14 16 00-0158 EA 4'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Birch Faced Wood Door ........................................................................ 502.91 65.28 

    For >50 To 100, Deduct  -28.41 
    For >100, Deduct  -40.98 
    For 9' Door Height, Add  78.19 

XXXXXXX 
. 
 08 14 16 00-0159  Oak Faced Wood Doors (08 14 16 00-0127) 
. 
. 

 08 14 16 00-0160 EA 2'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 324.45 57.45 
    For >50 To 100, Deduct  -19.10 
    For >100, Deduct  -27.21 

. 
 08 14 16 00-0161 EA 2'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 324.45 57.45 

    For >50 To 100, Deduct  -19.10 
    For >100, Deduct  -27.21 

. 
 08 14 16 00-0162 EA 2'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 337.55 60.06 

    For >50 To 100, Deduct  -19.88 
    For >100, Deduct  -28.32 

. 
 08 14 16 00-0163 EA 2'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 340.50 60.06 

    For >50 To 100, Deduct  -20.03 
    For >100, Deduct  -28.54 

. 
 08 14 16 00-0164 EA 2'-10" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ................................................................... 346.95 60.06 

    For >50 To 100, Deduct  -20.35 
    For >100, Deduct  -29.02 

. 
 08 14 16 00-0165 EA 3'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 358.60 62.67 

    For >50 To 100, Deduct  -21.06 
    For >100, Deduct  -30.03 

. 
 08 14 16 00-0166 EA 3'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 392.81 62.67 

    For >50 To 100, Deduct  -22.77 
    For >100, Deduct  -32.59 

. 
 08 14 16 00-0167 EA 3'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 467.46 65.28 

    For >50 To 100, Deduct  -26.64 
    For >100, Deduct  -38.32 

. 
 08 14 16 00-0168 EA 3'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 484.32 65.28 

    For >50 To 100, Deduct  -27.48 
    For >100, Deduct  -39.59 

. 
 08 14 16 00-0169 EA 4'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ..................................................................... 518.03 65.28 

    For >50 To 100, Deduct  -29.17 
    For >100, Deduct  -42.12 

. 
 08 14 16 00-0170 EA 2'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 336.64 57.45 

    For >50 To 100, Deduct  -19.70 
    For >100, Deduct  -28.12 

. 
 08 14 16 00-0171 EA 2'-4" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 336.65 57.45 

    For >50 To 100, Deduct  -19.71 
    For >100, Deduct  -28.12 

. 
 08 14 16 00-0172 EA 2'-6" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 350.20 60.06 

    For >50 To 100, Deduct  -20.51 
    For >100, Deduct  -29.27 

. 
 08 14 16 00-0173 EA 2'-8" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 353.32 60.06 

    For >50 To 100, Deduct  -20.67 
    For >100, Deduct  -29.50 

. 
 08 14 16 00-0174 EA 2'-10" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ....................................................................... 360.15 60.06 

    For >50 To 100, Deduct  -21.01 
    For >100, Deduct  -30.01 

. 
 08 14 16 00-0175 EA 3'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 372.17 62.67 

    For >50 To 100, Deduct  -21.74 
    For >100, Deduct  -31.05 

. 
 08 14 16 00-0176 EA 3'-4" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 408.38 62.67 

    For >50 To 100, Deduct  -23.55 
    For >100, Deduct  -33.76 

. 
 08 14 16 00-0177 EA 3'-6" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 487.07 65.28 

    For >50 To 100, Deduct  -27.62 
    For >100, Deduct  -39.79 

. 
 08 14 16 00-0178 EA 3'-8" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 504.92 65.28 

    For >50 To 100, Deduct  -28.51 
    For >100, Deduct  -41.13 

. 
 08 14 16 00-0179 EA 4'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 540.58 65.28 

    For >50 To 100, Deduct  -30.29 
    For >100, Deduct  -43.81 

. 
 08 14 16 00-0180 EA 2'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 379.87 57.45 

    For >50 To 100, Deduct  -21.87 
    For >100, Deduct  -31.36 
    For 9' Door Height, Add  55.64 

. 
 08 14 16 00-0181 EA 2'-4" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 379.90 57.45 

    For >50 To 100, Deduct  -21.87 
    For >100, Deduct  -31.37 
    For 9' Door Height, Add  55.65 

. 
 08 14 16 00-0182 EA 2'-6" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 395.07 60.06 

    For >50 To 100, Deduct  -22.76 
    For >100, Deduct  -32.63 
    For 9' Door Height, Add  57.74 

. 
 08 14 16 00-0183 EA 2'-8" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 398.79 60.06 

    For >50 To 100, Deduct  -22.94 
    For >100, Deduct  -32.91 
    For 9' Door Height, Add  58.52 
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. 
 08 14 16 00-0184 EA 2'-10" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ....................................................................... 406.95 60.06 

    For >50 To 100, Deduct  -23.35 
    For >100, Deduct  -33.52 
    For 9' Door Height, Add  60.23 

. 
 08 14 16 00-0185 EA 3'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 420.31 62.67 

    For >50 To 100, Deduct  -24.15 
    For >100, Deduct  -34.66 
    For 9' Door Height, Add  61.94 

. 
 08 14 16 00-0186 EA 3'-4" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 463.59 62.67 

    For >50 To 100, Deduct  -26.31 
    For >100, Deduct  -37.90 
    For 9' Door Height, Add  71.03 

. 
 08 14 16 00-0187 EA 3'-6" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 556.59 65.28 

    For >50 To 100, Deduct  -31.09 
    For >100, Deduct  -45.01 
    For 9' Door Height, Add  89.47 

. 
 08 14 16 00-0188 EA 3'-8" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 577.93 65.28 

    For >50 To 100, Deduct  -32.16 
    For >100, Deduct  -46.61 
    For 9' Door Height, Add  93.95 

. 
 08 14 16 00-0189 EA 4'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Oak Faced Wood Door ......................................................................... 620.54 65.28 

    For >50 To 100, Deduct  -34.29 
    For >100, Deduct  -49.80 
    For 9' Door Height, Add  102.90 

XXXXXXX 
. 
 08 14 16 00-0190  Maple Faced Wood Doors (08 14 16 00-0127) 
. 
. 

 08 14 16 00-0191 EA 2'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 366.36 57.45 
    For >50 To 100, Deduct  -21.19 
    For >100, Deduct  -30.35 

. 
 08 14 16 00-0192 EA 2'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 366.36 57.45 

    For >50 To 100, Deduct  -21.19 
    For >100, Deduct  -30.35 

. 
 08 14 16 00-0193 EA 2'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 381.03 60.06 

    For >50 To 100, Deduct  -22.05 
    For >100, Deduct  -31.58 

. 
 08 14 16 00-0194 EA 2'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 384.72 60.06 

    For >50 To 100, Deduct  -22.24 
    For >100, Deduct  -31.86 

. 
 08 14 16 00-0195 EA 2'-10" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ................................................................ 392.39 60.06 

    For >50 To 100, Deduct  -22.62 
    For >100, Deduct  -32.43 

. 
 08 14 16 00-0196 EA 3'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 405.24 62.67 

    For >50 To 100, Deduct  -23.40 
    For >100, Deduct  -33.53 

. 
 08 14 16 00-0197 EA 3'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 446.31 62.67 

    For >50 To 100, Deduct  -25.45 
    For >100, Deduct  -36.61 

. 
 08 14 16 00-0198 EA 3'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 514.74 65.28 

    For >50 To 100, Deduct  -29.00 
    For >100, Deduct  -41.87 

. 
 08 14 16 00-0199 EA 3'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 555.07 65.28 

    For >50 To 100, Deduct  -31.02 
    For >100, Deduct  -44.89 

. 
 08 14 16 00-0200 EA 4'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................. 595.52 65.28 

    For >50 To 100, Deduct  -33.04 
    For >100, Deduct  -47.93 

. 
 08 14 16 00-0201 EA 2'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 381.00 57.45 

    For >50 To 100, Deduct  -21.92 
    For >100, Deduct  -31.45 

. 
 08 14 16 00-0202 EA 2'-4" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 381.00 57.45 

    For >50 To 100, Deduct  -21.92 
    For >100, Deduct  -31.45 

. 
 08 14 16 00-0203 EA 2'-6" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 396.21 60.06 

    For >50 To 100, Deduct  -22.81 
    For >100, Deduct  -32.72 

. 
 08 14 16 00-0204 EA 2'-8" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 400.13 60.06 

    For >50 To 100, Deduct  -23.01 
    For >100, Deduct  -33.01 

. 
 08 14 16 00-0205 EA 2'-10" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................... 408.22 60.06 

    For >50 To 100, Deduct  -23.41 
    For >100, Deduct  -33.62 

. 
 08 14 16 00-0206 EA 3'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 421.52 62.67 

    For >50 To 100, Deduct  -24.21 
    For >100, Deduct  -34.75 

. 
 08 14 16 00-0207 EA 3'-4" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 464.98 62.67 

    For >50 To 100, Deduct  -26.38 
    For >100, Deduct  -38.01 

. 
 08 14 16 00-0208 EA 3'-6" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 537.00 65.28 

    For >50 To 100, Deduct  -30.11 
    For >100, Deduct  -43.54 

. 
 08 14 16 00-0209 EA 3'-8" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 579.80 65.28 

    For >50 To 100, Deduct  -32.25 
    For >100, Deduct  -46.75 
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. 
 08 14 16 00-0210 EA 4'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 622.57 65.28 

    For >50 To 100, Deduct  -34.39 
    For >100, Deduct  -49.96 

. 
 08 14 16 00-0211 EA 2'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 432.89 57.45 

    For >50 To 100, Deduct  -24.52 
    For >100, Deduct  -35.34 
    For 9' Door Height, Add  66.78 

. 
 08 14 16 00-0212 EA 2'-4" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 432.89 57.45 

    For >50 To 100, Deduct  -24.52 
    For >100, Deduct  -35.34 
    For 9' Door Height, Add  66.78 

. 
 08 14 16 00-0213 EA 2'-6" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 450.04 60.06 

    For >50 To 100, Deduct  -25.51 
    For >100, Deduct  -36.76 
    For 9' Door Height, Add  69.28 

. 
 08 14 16 00-0214 EA 2'-8" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 454.73 60.06 

    For >50 To 100, Deduct  -25.74 
    For >100, Deduct  -37.11 
    For 9' Door Height, Add  70.27 

. 
 08 14 16 00-0215 EA 2'-10" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door .................................................................... 464.37 60.06 

    For >50 To 100, Deduct  -26.22 
    For >100, Deduct  -37.83 
    For 9' Door Height, Add  72.29 

. 
 08 14 16 00-0216 EA 3'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 479.28 62.67 

    For >50 To 100, Deduct  -27.10 
    For >100, Deduct  -39.08 
    For 9' Door Height, Add  74.33 

. 
 08 14 16 00-0217 EA 3'-4" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 531.20 62.67 

    For >50 To 100, Deduct  -29.69 
    For >100, Deduct  -42.97 
    For 9' Door Height, Add  85.23 

. 
 08 14 16 00-0218 EA 3'-6" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 616.28 65.28 

    For >50 To 100, Deduct  -34.08 
    For >100, Deduct  -49.49 
    For 9' Door Height, Add  102.00 

. 
 08 14 16 00-0219 EA 3'-8" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 667.40 65.28 

    For >50 To 100, Deduct  -36.63 
    For >100, Deduct  -53.32 
    For 9' Door Height, Add  112.74 

. 
 08 14 16 00-0220 EA 4'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Maple Faced Wood Door ...................................................................... 718.55 65.28 

    For >50 To 100, Deduct  -39.19 
    For >100, Deduct  -57.16 
    For 9' Door Height, Add  123.48 

XXXXXXX 
. 
 08 14 16 00-0221  Walnut Faced Wood Doors (08 14 16 00-0127) 
. 
. 

 08 14 16 00-0222 EA 2'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ................................................................ 398.78 57.45 
    For >50 To 100, Deduct  -22.81 
    For >100, Deduct  -32.78 

. 
 08 14 16 00-0223 EA 2'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ................................................................ 398.78 57.45 

    For >50 To 100, Deduct  -22.81 
    For >100, Deduct  -32.78 

. 
 08 14 16 00-0224 EA 2'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ................................................................ 405.98 60.06 

    For >50 To 100, Deduct  -23.30 
    For >100, Deduct  -33.45 

. 
 08 14 16 00-0225 EA 2'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ................................................................ 418.57 60.06 

    For >50 To 100, Deduct  -23.93 
    For >100, Deduct  -34.40 

. 
 08 14 16 00-0226 EA 2'-10" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door .............................................................. 420.49 60.06 

    For >50 To 100, Deduct  -24.03 
    For >100, Deduct  -34.54 

. 
 08 14 16 00-0227 EA 3'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ................................................................ 427.63 62.67 

    For >50 To 100, Deduct  -24.52 
    For >100, Deduct  -35.21 

. 
 08 14 16 00-0228 EA 3'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ................................................................ 461.37 62.67 

    For >50 To 100, Deduct  -26.20 
    For >100, Deduct  -37.74 

. 
 08 14 16 00-0229 EA 3'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ................................................................ 553.70 65.28 

    For >50 To 100, Deduct  -30.95 
    For >100, Deduct  -44.79 

. 
 08 14 16 00-0230 EA 3'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ................................................................ 574.85 65.28 

    For >50 To 100, Deduct  -32.01 
    For >100, Deduct  -46.38 

. 
 08 14 16 00-0231 EA 4'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ................................................................ 617.20 65.28 

    For >50 To 100, Deduct  -34.12 
    For >100, Deduct  -49.55 

. 
 08 14 16 00-0232 EA 2'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 415.30 57.45 

    For >50 To 100, Deduct  -23.64 
    For >100, Deduct  -34.02 

. 
 08 14 16 00-0233 EA 2'-4" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 415.30 57.45 

    For >50 To 100, Deduct  -23.64 
    For >100, Deduct  -34.02 

. 
 08 14 16 00-0234 EA 2'-6" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 422.62 60.06 

    For >50 To 100, Deduct  -24.13 
    For >100, Deduct  -34.70 
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. 
 08 14 16 00-0235 EA 2'-8" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 435.92 60.06 

    For >50 To 100, Deduct  -24.80 
    For >100, Deduct  -35.70 

. 
 08 14 16 00-0236 EA 2'-10" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ................................................................... 437.98 60.06 

    For >50 To 100, Deduct  -24.90 
    For >100, Deduct  -35.85 

. 
 08 14 16 00-0237 EA 3'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 445.23 62.67 

    For >50 To 100, Deduct  -25.40 
    For >100, Deduct  -36.53 

. 
 08 14 16 00-0238 EA 3'-4" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 480.92 62.67 

    For >50 To 100, Deduct  -27.18 
    For >100, Deduct  -39.20 

. 
 08 14 16 00-0239 EA 3'-6" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 578.32 65.28 

    For >50 To 100, Deduct  -32.18 
    For >100, Deduct  -46.64 

. 
 08 14 16 00-0240 EA 3'-8" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 600.71 65.28 

    For >50 To 100, Deduct  -33.30 
    For >100, Deduct  -48.32 

. 
 08 14 16 00-0241 EA 4'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 645.51 65.28 

    For >50 To 100, Deduct  -35.54 
    For >100, Deduct  -51.68 

. 
 08 14 16 00-0242 EA 2'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 473.87 57.45 

    For >50 To 100, Deduct  -26.57 
    For >100, Deduct  -38.41 
    For 9' Door Height, Add  75.38 

. 
 08 14 16 00-0243 EA 2'-4" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 473.87 57.45 

    For >50 To 100, Deduct  -26.57 
    For >100, Deduct  -38.41 
    For 9' Door Height, Add  75.38 

. 
 08 14 16 00-0244 EA 2'-6" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 481.62 60.06 

    For >50 To 100, Deduct  -27.08 
    For >100, Deduct  -39.12 
    For 9' Door Height, Add  75.92 

. 
 08 14 16 00-0245 EA 2'-8" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 497.51 60.06 

    For >50 To 100, Deduct  -27.88 
    For >100, Deduct  -40.32 
    For 9' Door Height, Add  79.25 

. 
 08 14 16 00-0246 EA 2'-10" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ................................................................... 499.95 60.06 

    For >50 To 100, Deduct  -28.00 
    For >100, Deduct  -40.50 
    For 9' Door Height, Add  79.76 

. 
 08 14 16 00-0247 EA 3'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 507.60 62.67 

    For >50 To 100, Deduct  -28.51 
    For >100, Deduct  -41.20 
    For 9' Door Height, Add  80.27 

. 
 08 14 16 00-0248 EA 3'-4" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 550.27 62.67 

    For >50 To 100, Deduct  -30.65 
    For >100, Deduct  -44.40 
    For 9' Door Height, Add  89.24 

. 
 08 14 16 00-0249 EA 3'-6" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 665.64 65.28 

    For >50 To 100, Deduct  -36.55 
    For >100, Deduct  -53.19 
    For 9' Door Height, Add  112.37 

. 
 08 14 16 00-0250 EA 3'-8" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 692.40 65.28 

    For >50 To 100, Deduct  -37.88 
    For >100, Deduct  -55.19 
    For 9' Door Height, Add  117.99 

. 
 08 14 16 00-0251 EA 4'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Walnut Faced Wood Door ..................................................................... 745.92 65.28 

    For >50 To 100, Deduct  -40.56 
    For >100, Deduct  -59.21 
    For 9' Door Height, Add  129.23 

XXXXXXX 
. 
 08 14 16 00-0252  Lauan Faced Wood Doors (08 14 16 00-0127) 
. 
. 

 08 14 16 00-0253 EA 2'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door.................................................................. 235.93 57.45 
    For >50 To 100, Deduct  -14.67 
    For >100, Deduct  -20.57 

. 
 08 14 16 00-0254 EA 2'-4" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door.................................................................. 235.93 57.45 

    For >50 To 100, Deduct  -14.67 
    For >100, Deduct  -20.57 

. 
 08 14 16 00-0255 EA 2'-6" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door.................................................................. 249.47 60.06 

    For >50 To 100, Deduct  -15.48 
    For >100, Deduct  -21.71 

. 
 08 14 16 00-0256 EA 2'-8" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door.................................................................. 256.24 60.06 

    For >50 To 100, Deduct  -15.82 
    For >100, Deduct  -22.22 

. 
 08 14 16 00-0257 EA 2'-10" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ............................................................... 257.58 60.06 

    For >50 To 100, Deduct  -15.88 
    For >100, Deduct  -22.32 

. 
 08 14 16 00-0258 EA 3'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door.................................................................. 264.15 62.67 

    For >50 To 100, Deduct  -16.34 
    For >100, Deduct  -22.94 

. 
 08 14 16 00-0259 EA 3'-4" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door.................................................................. 279.40 62.67 

    For >50 To 100, Deduct  -17.10 
    For >100, Deduct  -24.09 
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. 
 08 14 16 00-0260 EA 3'-6" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ................................................................. 304.29 65.28 

    For >50 To 100, Deduct  -18.48 
    For >100, Deduct  -26.09 

. 
 08 14 16 00-0261 EA 3'-8" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ................................................................. 312.96 65.28 

    For >50 To 100, Deduct  -18.91 
    For >100, Deduct  -26.74 

. 
 08 14 16 00-0262 EA 4'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ................................................................. 330.34 65.28 

    For >50 To 100, Deduct  -19.78 
    For >100, Deduct  -28.04 

. 
 08 14 16 00-0263 EA 2'-0" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 242.96 57.45 

    For >50 To 100, Deduct  -15.02 
    For >100, Deduct  -21.09 

. 
 08 14 16 00-0264 EA 2'-4" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 242.96 57.45 

    For >50 To 100, Deduct  -15.02 
    For >100, Deduct  -21.09 

. 
 08 14 16 00-0265 EA 2'-6" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 257.00 60.06 

    For >50 To 100, Deduct  -15.85 
    For >100, Deduct  -22.28 

. 
 08 14 16 00-0266 EA 2'-8" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 264.17 60.06 

    For >50 To 100, Deduct  -16.21 
    For >100, Deduct  -22.82 

. 
 08 14 16 00-0267 EA 2'-10" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door .................................................................... 265.59 60.06 

    For >50 To 100, Deduct  -16.28 
    For >100, Deduct  -22.92 

. 
 08 14 16 00-0268 EA 3'-0" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 272.22 62.67 

    For >50 To 100, Deduct  -16.74 
    For >100, Deduct  -23.55 

. 
 08 14 16 00-0269 EA 3'-4" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 288.37 62.67 

    For >50 To 100, Deduct  -17.55 
    For >100, Deduct  -24.76 

. 
 08 14 16 00-0270 EA 3'-6" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 314.39 65.28 

    For >50 To 100, Deduct  -18.98 
    For >100, Deduct  -26.84 

. 
 08 14 16 00-0271 EA 3'-8" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 323.57 65.28 

    For >50 To 100, Deduct  -19.44 
    For >100, Deduct  -27.53 

. 
 08 14 16 00-0272 EA 4'-0" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 341.96 65.28 

    For >50 To 100, Deduct  -20.36 
    For >100, Deduct  -28.91 

. 
 08 14 16 00-0273 EA 2'-0" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 267.93 57.45 

    For >50 To 100, Deduct  -16.27 
    For >100, Deduct  -22.97 
    For 9' Door Height, Add  32.14 

. 
 08 14 16 00-0274 EA 2'-4" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 267.93 57.45 

    For >50 To 100, Deduct  -16.27 
    For >100, Deduct  -22.97 
    For 9' Door Height, Add  32.14 

. 
 08 14 16 00-0275 EA 2'-6" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 283.69 60.06 

    For >50 To 100, Deduct  -17.19 
    For >100, Deduct  -24.28 
    For 9' Door Height, Add  34.35 

. 
 08 14 16 00-0276 EA 2'-8" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 292.25 60.06 

    For >50 To 100, Deduct  -17.62 
    For >100, Deduct  -24.92 
    For 9' Door Height, Add  36.15 

. 
 08 14 16 00-0277 EA 2'-10" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door .................................................................... 293.96 60.06 

    For >50 To 100, Deduct  -17.70 
    For >100, Deduct  -25.05 
    For 9' Door Height, Add  36.51 

. 
 08 14 16 00-0278 EA 3'-0" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 300.86 62.67 

    For >50 To 100, Deduct  -18.18 
    For >100, Deduct  -25.70 
    For 9' Door Height, Add  36.86 

. 
 08 14 16 00-0279 EA 3'-4" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 320.17 62.67 

    For >50 To 100, Deduct  -19.14 
    For >100, Deduct  -27.15 
    For 9' Door Height, Add  40.91 

. 
 08 14 16 00-0280 EA 3'-6" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 350.23 65.28 

    For >50 To 100, Deduct  -20.78 
    For >100, Deduct  -29.53 
    For 9' Door Height, Add  46.13 

. 
 08 14 16 00-0281 EA 3'-8" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 361.21 65.28 

    For >50 To 100, Deduct  -21.32 
    For >100, Deduct  -30.35 
    For 9' Door Height, Add  48.44 

. 
 08 14 16 00-0282 EA 4'-0" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), Lauan Faced Wood Door ...................................................................... 383.18 65.28 

    For >50 To 100, Deduct  -22.42 
    For >100, Deduct  -32.00 
    For 9' Door Height, Add  53.05 

XXXXXXX 
. 
 08 14 16 00-0283  Medium Density Overlay (MDO) Faced Wood Doors (08 14 16 00-0127) 
. 
. 

 08 14 16 00-0284 EA 2'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 236.80 57.45 
    For >50 To 100, Deduct  -14.71 
    For >100, Deduct  -20.63 
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. 
 08 14 16 00-0285 EA 2'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 236.82 57.45 

    For >50 To 100, Deduct  -14.71 
    For >100, Deduct  -20.63 

. 
 08 14 16 00-0286 EA 2'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 245.41 60.06 

    For >50 To 100, Deduct  -15.27 
    For >100, Deduct  -21.41 

. 
 08 14 16 00-0287 EA 2'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 252.21 60.06 

    For >50 To 100, Deduct  -15.61 
    For >100, Deduct  -21.92 

. 
 08 14 16 00-0288 EA 2'-10" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ....................... 255.61 60.06 

    For >50 To 100, Deduct  -15.78 
    For >100, Deduct  -22.17 

. 
 08 14 16 00-0289 EA 3'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 264.17 62.67 

    For >50 To 100, Deduct  -16.34 
    For >100, Deduct  -22.95 

. 
 08 14 16 00-0290 EA 3'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 271.92 62.67 

    For >50 To 100, Deduct  -16.73 
    For >100, Deduct  -23.53 

. 
 08 14 16 00-0291 EA 3'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 302.32 65.28 

    For >50 To 100, Deduct  -18.38 
    For >100, Deduct  -25.94 

. 
 08 14 16 00-0292 EA 3'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 310.90 65.28 

    For >50 To 100, Deduct  -18.81 
    For >100, Deduct  -26.58 

. 
 08 14 16 00-0293 EA 4'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ......................... 328.10 65.28 

    For >50 To 100, Deduct  -19.67 
    For >100, Deduct  -27.87 

. 
 08 14 16 00-0294 EA 2'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 243.90 57.45 

    For >50 To 100, Deduct  -15.07 
    For >100, Deduct  -21.17 

. 
 08 14 16 00-0295 EA 2'-4" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 243.91 57.45 

    For >50 To 100, Deduct  -15.07 
    For >100, Deduct  -21.17 

. 
 08 14 16 00-0296 EA 2'-6" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 252.70 60.06 

    For >50 To 100, Deduct  -15.64 
    For >100, Deduct  -21.96 

. 
 08 14 16 00-0297 EA 2'-8" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 259.89 60.06 

    For >50 To 100, Deduct  -16.00 
    For >100, Deduct  -22.49 

. 
 08 14 16 00-0298 EA 2'-10" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ........................... 263.48 60.06 

    For >50 To 100, Deduct  -16.18 
    For >100, Deduct  -22.76 

. 
 08 14 16 00-0299 EA 3'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 272.26 62.67 

    For >50 To 100, Deduct  -16.75 
    For >100, Deduct  -23.55 

. 
 08 14 16 00-0300 EA 3'-4" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 280.46 62.67 

    For >50 To 100, Deduct  -17.16 
    For >100, Deduct  -24.17 

. 
 08 14 16 00-0301 EA 3'-6" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 312.32 65.28 

    For >50 To 100, Deduct  -18.88 
    For >100, Deduct  -26.69 

. 
 08 14 16 00-0302 EA 3'-8" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 321.41 65.28 

    For >50 To 100, Deduct  -19.33 
    For >100, Deduct  -27.37 

. 
 08 14 16 00-0303 EA 4'-0" x 7' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 339.59 65.28 

    For >50 To 100, Deduct  -20.24 
    For >100, Deduct  -28.73 

. 
 08 14 16 00-0304 EA 2'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 269.06 57.45 

    For >50 To 100, Deduct  -16.33 
    For >100, Deduct  -23.05 
    For 9' Door Height, Add  32.37 

. 
 08 14 16 00-0305 EA 2'-4" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 269.06 57.45 

    For >50 To 100, Deduct  -16.33 
    For >100, Deduct  -23.05 
    For 9' Door Height, Add  32.37 

. 
 08 14 16 00-0306 EA 2'-6" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 278.55 60.06 

    For >50 To 100, Deduct  -16.93 
    For >100, Deduct  -23.89 
    For 9' Door Height, Add  33.27 

. 
 08 14 16 00-0307 EA 2'-8" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 287.14 60.06 

    For >50 To 100, Deduct  -17.36 
    For >100, Deduct  -24.54 
    For 9' Door Height, Add  35.07 

. 
 08 14 16 00-0308 EA 2'-10" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ........................... 291.43 60.06 

    For >50 To 100, Deduct  -17.57 
    For >100, Deduct  -24.86 
    For 9' Door Height, Add  35.98 

. 
 08 14 16 00-0309 EA 3'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 300.92 62.67 

    For >50 To 100, Deduct  -18.18 
    For >100, Deduct  -25.70 
    For 9' Door Height, Add  36.87 

. 
 08 14 16 00-0310 EA 3'-4" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 310.71 62.67 

    For >50 To 100, Deduct  -18.67 
    For >100, Deduct  -26.44 
    For 9' Door Height, Add  38.93 
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. 
 08 14 16 00-0311 EA 3'-6" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 347.78 65.28 

    For >50 To 100, Deduct  -20.65 
    For >100, Deduct  -29.35 
    For 9' Door Height, Add  45.62 

. 
 08 14 16 00-0312 EA 3'-8" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 358.63 65.28 

    For >50 To 100, Deduct  -21.20 
    For >100, Deduct  -30.16 
    For 9' Door Height, Add  47.89 

. 
 08 14 16 00-0313 EA 4'-0" x 8' x 1-3/4" Thick, 5 Ply, Hollow Core (HC), Medium Density Overlay (MDO) Faced Wood Door ............................. 380.36 65.28 

    For >50 To 100, Deduct  -22.28 
    For >100, Deduct  -31.79 
    For 9' Door Height, Add  52.46 

XXXXXXX 
. 
 08 14 16 00-0314  1-3/8" Thick, Particleboard Core (PC), Wood Doors (08 14 16) 

Note: PC = Particleboard, medium-density fiberboard (MDF), or agrifiber core, solid core door with stiles and rails 
bonded to the core and abrasive planed flat prior to the application of the faces. 

. 

. 
 08 14 16 00-0315  Birch Faced Wood Doors (08 14 16 00-0314) 
. 
. 

 08 14 16 00-0316 EA 2'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 277.12 57.45 
    For 7 Ply Cold Press Construction, Deduct  -3.24 
    For Stave Lumber Core (SLC), Add  121.67 
    For Structural Composite Lumber Core (SCLC), Add  73.00 
    For >50 To 100, Deduct  -16.73 
    For >100, Deduct  -23.66 

. 
 08 14 16 00-0317 EA 2'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 277.15 57.45 

    For 7 Ply Cold Press Construction, Deduct  -3.25 
    For Stave Lumber Core (SLC), Add  121.69 
    For Structural Composite Lumber Core (SCLC), Add  73.01 
    For >50 To 100, Deduct  -16.73 
    For >100, Deduct  -23.66 

. 
 08 14 16 00-0318 EA 2'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 290.88 60.06 

    For 7 Ply Cold Press Construction, Deduct  -3.42 
    For Stave Lumber Core (SLC), Add  128.07 
    For Structural Composite Lumber Core (SCLC), Add  76.84 
    For >50 To 100, Deduct  -17.55 
    For >100, Deduct  -24.82 

. 
 08 14 16 00-0319 EA 2'-8" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 299.38 60.06 

    For 7 Ply Cold Press Construction, Deduct  -3.59 
    For Stave Lumber Core (SLC), Add  134.45 
    For Structural Composite Lumber Core (SCLC), Add  80.67 
    For >50 To 100, Deduct  -17.97 
    For >100, Deduct  -25.46 

. 
 08 14 16 00-0320 EA 2'-10" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ....................................................... 304.57 60.06 

    For 7 Ply Cold Press Construction, Deduct  -3.69 
    For Stave Lumber Core (SLC), Add  138.34 
    For Structural Composite Lumber Core (SCLC), Add  83.00 
    For >50 To 100, Deduct  -18.23 
    For >100, Deduct  -25.85 

. 
 08 14 16 00-0321 EA 3'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 315.01 62.67 

    For 7 Ply Cold Press Construction, Deduct  -3.79 
    For Stave Lumber Core (SLC), Add  142.25 
    For Structural Composite Lumber Core (SCLC), Add  85.35 
    For >50 To 100, Deduct  -18.88 
    For >100, Deduct  -26.76 

. 
 08 14 16 00-0322 EA 3'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 335.81 62.67 

    For 7 Ply Cold Press Construction, Deduct  -4.21 
    For Stave Lumber Core (SLC), Add  157.85 
    For Structural Composite Lumber Core (SCLC), Add  94.71 
    For >50 To 100, Deduct  -19.92 
    For >100, Deduct  -28.32 

. 
 08 14 16 00-0323 EA 3'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 354.49 65.28 

    For 7 Ply Cold Press Construction, Deduct  -4.48 
    For Stave Lumber Core (SLC), Add  167.95 
    For Structural Composite Lumber Core (SCLC), Add  100.77 
    For >50 To 100, Deduct  -20.99 
    For >100, Deduct  -29.85 

. 
 08 14 16 00-0324 EA 2'-0" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 286.57 57.45 

    For 7 Ply Cold Press Construction, Deduct  -3.43 
    For Stave Lumber Core (SLC), Add  128.75 
    For Structural Composite Lumber Core (SCLC), Add  77.25 
    For >50 To 100, Deduct  -17.20 
    For >100, Deduct  -24.37 

. 
 08 14 16 00-0325 EA 2'-4" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 286.58 57.45 

    For 7 Ply Cold Press Construction, Deduct  -3.43 
    For Stave Lumber Core (SLC), Add  128.76 
    For Structural Composite Lumber Core (SCLC), Add  77.26 
    For >50 To 100, Deduct  -17.20 
    For >100, Deduct  -24.37 

. 
 08 14 16 00-0326 EA 2'-6" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 300.81 60.06 

    For 7 Ply Cold Press Construction, Deduct  -3.61 
    For Stave Lumber Core (SLC), Add  135.52 
    For Structural Composite Lumber Core (SCLC), Add  81.31 
    For >50 To 100, Deduct  -18.04 
    For >100, Deduct  -25.56 
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. 
 08 14 16 00-0327 EA 2'-8" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 309.83 60.06 

    For 7 Ply Cold Press Construction, Deduct  -3.79 
    For Stave Lumber Core (SLC), Add  142.28 
    For Structural Composite Lumber Core (SCLC), Add  85.37 
    For >50 To 100, Deduct  -18.49 
    For >100, Deduct  -26.24 

. 
 08 14 16 00-0328 EA 2'-10" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................ 315.32 60.06 

    For 7 Ply Cold Press Construction, Deduct  -3.90 
    For Stave Lumber Core (SLC), Add  146.40 
    For Structural Composite Lumber Core (SCLC), Add  87.84 
    For >50 To 100, Deduct  -18.77 
    For >100, Deduct  -26.65 

. 
 08 14 16 00-0329 EA 3'-0" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 326.04 62.67 

    For 7 Ply Cold Press Construction, Deduct  -4.01 
    For Stave Lumber Core (SLC), Add  150.53 
    For Structural Composite Lumber Core (SCLC), Add  90.32 
    For >50 To 100, Deduct  -19.44 
    For >100, Deduct  -27.59 

. 
 08 14 16 00-0330 EA 3'-4" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 348.07 62.67 

    For 7 Ply Cold Press Construction, Deduct  -4.45 
    For Stave Lumber Core (SLC), Add  167.05 
    For Structural Composite Lumber Core (SCLC), Add  100.23 
    For >50 To 100, Deduct  -20.54 
    For >100, Deduct  -29.24 

. 
 08 14 16 00-0331 EA 3'-6" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 367.53 65.28 

    For 7 Ply Cold Press Construction, Deduct  -4.74 
    For Stave Lumber Core (SLC), Add  177.73 
    For Structural Composite Lumber Core (SCLC), Add  106.64 
    For >50 To 100, Deduct  -21.64 
    For >100, Deduct  -30.83 

. 
 08 14 16 00-0332 EA 2'-0" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 320.05 57.45 

    For 7 Ply Cold Press Construction, Deduct  -4.10 
    For Stave Lumber Core (SLC), Add  153.86 
    For Structural Composite Lumber Core (SCLC), Add  92.32 
    For >50 To 100, Deduct  -18.88 
    For >100, Deduct  -26.88 
    For 9' Door Height, Add  43.08 

. 
 08 14 16 00-0333 EA 2'-4" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 320.05 57.45 

    For 7 Ply Cold Press Construction, Deduct  -4.10 
    For Stave Lumber Core (SLC), Add  153.86 
    For Structural Composite Lumber Core (SCLC), Add  92.32 
    For >50 To 100, Deduct  -18.88 
    For >100, Deduct  -26.88 
    For 9' Door Height, Add  43.08 

. 
 08 14 16 00-0334 EA 2'-6" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 336.05 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.32 
    For Stave Lumber Core (SLC), Add  161.95 
    For Structural Composite Lumber Core (SCLC), Add  97.17 
    For >50 To 100, Deduct  -19.81 
    For >100, Deduct  -28.21 
    For 9' Door Height, Add  45.35 

. 
 08 14 16 00-0335 EA 2'-8" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 346.82 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.53 
    For Stave Lumber Core (SLC), Add  170.03 
    For Structural Composite Lumber Core (SCLC), Add  102.02 
    For >50 To 100, Deduct  -20.34 
    For >100, Deduct  -29.01 
    For 9' Door Height, Add  47.61 

. 
 08 14 16 00-0336 EA 2'-10" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................ 353.38 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.67 
    For Stave Lumber Core (SLC), Add  174.95 
    For Structural Composite Lumber Core (SCLC), Add  104.97 
    For >50 To 100, Deduct  -20.67 
    For >100, Deduct  -29.51 
    For 9' Door Height, Add  48.98 

. 
 08 14 16 00-0337 EA 3'-0" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 365.18 62.67 

    For 7 Ply Cold Press Construction, Deduct  -4.80 
    For Stave Lumber Core (SLC), Add  179.88 
    For Structural Composite Lumber Core (SCLC), Add  107.93 
    For >50 To 100, Deduct  -21.39 
    For >100, Deduct  -30.52 
    For 9' Door Height, Add  50.37 

. 
 08 14 16 00-0338 EA 3'-4" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 391.50 62.67 

    For 7 Ply Cold Press Construction, Deduct  -5.32 
    For Stave Lumber Core (SLC), Add  199.62 
    For Structural Composite Lumber Core (SCLC), Add  119.77 
    For >50 To 100, Deduct  -22.71 
    For >100, Deduct  -32.50 
    For 9' Door Height, Add  55.89 

. 
 08 14 16 00-0339 EA 3'-6" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 413.73 65.28 

    For 7 Ply Cold Press Construction, Deduct  -5.66 
    For Stave Lumber Core (SLC), Add  212.38 
    For Structural Composite Lumber Core (SCLC), Add  127.43 
    For >50 To 100, Deduct  -23.95 
    For >100, Deduct  -34.29 
    For 9' Door Height, Add  59.47 
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XXXXXXX 
. 
 08 14 16 00-0340  Oak Faced Wood Doors (08 14 16 00-0314) 
. 
. 

 08 14 16 00-0341 EA 2'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 315.08 57.45 
    For 7 Ply Cold Press Construction, Deduct  -4.00 
    For Stave Lumber Core (SLC), Add  150.14 
    For Structural Composite Lumber Core (SCLC), Add  90.08 
    For >50 To 100, Deduct  -18.63 
    For >100, Deduct  -26.50 

. 
 08 14 16 00-0342 EA 2'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 315.08 57.45 

    For 7 Ply Cold Press Construction, Deduct  -4.00 
    For Stave Lumber Core (SLC), Add  150.14 
    For Structural Composite Lumber Core (SCLC), Add  90.08 
    For >50 To 100, Deduct  -18.63 
    For >100, Deduct  -26.50 

. 
 08 14 16 00-0343 EA 2'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 330.83 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.21 
    For Stave Lumber Core (SLC), Add  158.03 
    For Structural Composite Lumber Core (SCLC), Add  94.82 
    For >50 To 100, Deduct  -19.54 
    For >100, Deduct  -27.82 

. 
 08 14 16 00-0344 EA 2'-8" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 341.34 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.42 
    For Stave Lumber Core (SLC), Add  165.92 
    For Structural Composite Lumber Core (SCLC), Add  99.55 
    For >50 To 100, Deduct  -20.07 
    For >100, Deduct  -28.60 

. 
 08 14 16 00-0345 EA 2'-10" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ......................................................... 347.74 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.55 
    For Stave Lumber Core (SLC), Add  170.72 
    For Structural Composite Lumber Core (SCLC), Add  102.43 
    For >50 To 100, Deduct  -20.39 
    For >100, Deduct  -29.08 

. 
 08 14 16 00-0346 EA 3'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 359.39 62.67 

    For 7 Ply Cold Press Construction, Deduct  -4.68 
    For Stave Lumber Core (SLC), Add  175.54 
    For Structural Composite Lumber Core (SCLC), Add  105.32 
    For >50 To 100, Deduct  -21.10 
    For >100, Deduct  -30.09 

. 
 08 14 16 00-0347 EA 3'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 385.07 62.67 

    For 7 Ply Cold Press Construction, Deduct  -5.19 
    For Stave Lumber Core (SLC), Add  194.80 
    For Structural Composite Lumber Core (SCLC), Add  116.88 
    For >50 To 100, Deduct  -22.39 
    For >100, Deduct  -32.01 

. 
 08 14 16 00-0348 EA 3'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 406.88 65.28 

    For 7 Ply Cold Press Construction, Deduct  -5.53 
    For Stave Lumber Core (SLC), Add  207.24 
    For Structural Composite Lumber Core (SCLC), Add  124.34 
    For >50 To 100, Deduct  -23.61 
    For >100, Deduct  -33.78 

. 
 08 14 16 00-0349 EA 2'-0" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 326.72 57.45 

    For 7 Ply Cold Press Construction, Deduct  -4.24 
    For Stave Lumber Core (SLC), Add  158.87 
    For Structural Composite Lumber Core (SCLC), Add  95.32 
    For >50 To 100, Deduct  -19.21 
    For >100, Deduct  -27.38 

. 
 08 14 16 00-0350 EA 2'-4" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 326.72 57.45 

    For 7 Ply Cold Press Construction, Deduct  -4.24 
    For Stave Lumber Core (SLC), Add  158.87 
    For Structural Composite Lumber Core (SCLC), Add  95.32 
    For >50 To 100, Deduct  -19.21 
    For >100, Deduct  -27.38 

. 
 08 14 16 00-0351 EA 2'-6" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 343.11 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.46 
    For Stave Lumber Core (SLC), Add  167.24 
    For Structural Composite Lumber Core (SCLC), Add  100.35 
    For >50 To 100, Deduct  -20.16 
    For >100, Deduct  -28.74 

. 
 08 14 16 00-0352 EA 2'-8" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 354.22 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.68 
    For Stave Lumber Core (SLC), Add  175.58 
    For Structural Composite Lumber Core (SCLC), Add  105.35 
    For >50 To 100, Deduct  -20.71 
    For >100, Deduct  -29.57 

. 
 08 14 16 00-0353 EA 2'-10" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................. 360.99 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.82 
    For Stave Lumber Core (SLC), Add  180.65 
    For Structural Composite Lumber Core (SCLC), Add  108.39 
    For >50 To 100, Deduct  -21.05 
    For >100, Deduct  -30.08 
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. 
 08 14 16 00-0354 EA 3'-0" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 373.01 62.67 

    For 7 Ply Cold Press Construction, Deduct  -4.95 
    For Stave Lumber Core (SLC), Add  185.75 
    For Structural Composite Lumber Core (SCLC), Add  111.45 
    For >50 To 100, Deduct  -21.78 
    For >100, Deduct  -31.11 

. 
 08 14 16 00-0355 EA 3'-4" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 400.19 62.67 

    For 7 Ply Cold Press Construction, Deduct  -5.50 
    For Stave Lumber Core (SLC), Add  206.14 
    For Structural Composite Lumber Core (SCLC), Add  123.68 
    For >50 To 100, Deduct  -23.14 
    For >100, Deduct  -33.15 

. 
 08 14 16 00-0356 EA 3'-6" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 422.98 65.28 

    For 7 Ply Cold Press Construction, Deduct  -5.85 
    For Stave Lumber Core (SLC), Add  219.32 
    For Structural Composite Lumber Core (SCLC), Add  131.59 
    For >50 To 100, Deduct  -24.41 
    For >100, Deduct  -34.99 

. 
 08 14 16 00-0357 EA 2'-0" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 368.02 57.45 

    For 7 Ply Cold Press Construction, Deduct  -5.06 
    For Stave Lumber Core (SLC), Add  189.84 
    For Structural Composite Lumber Core (SCLC), Add  113.90 
    For >50 To 100, Deduct  -21.27 
    For >100, Deduct  -30.47 
    For 9' Door Height, Add  53.16 

. 
 08 14 16 00-0358 EA 2'-4" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 368.02 57.45 

    For 7 Ply Cold Press Construction, Deduct  -5.06 
    For Stave Lumber Core (SLC), Add  189.84 
    For Structural Composite Lumber Core (SCLC), Add  113.90 
    For >50 To 100, Deduct  -21.27 
    For >100, Deduct  -30.47 
    For 9' Door Height, Add  53.16 

. 
 08 14 16 00-0359 EA 2'-6" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 386.59 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.33 
    For Stave Lumber Core (SLC), Add  199.85 
    For Structural Composite Lumber Core (SCLC), Add  119.91 
    For >50 To 100, Deduct  -22.33 
    For >100, Deduct  -32.00 
    For 9' Door Height, Add  55.96 

. 
 08 14 16 00-0360 EA 2'-8" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 399.87 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.60 
    For Stave Lumber Core (SLC), Add  209.81 
    For Structural Composite Lumber Core (SCLC), Add  125.89 
    For >50 To 100, Deduct  -23.00 
    For >100, Deduct  -32.99 
    For 9' Door Height, Add  58.75 

. 
 08 14 16 00-0361 EA 2'-10" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................. 407.95 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.76 
    For Stave Lumber Core (SLC), Add  215.87 
    For Structural Composite Lumber Core (SCLC), Add  129.52 
    For >50 To 100, Deduct  -23.40 
    For >100, Deduct  -33.60 
    For 9' Door Height, Add  60.44 

. 
 08 14 16 00-0362 EA 3'-0" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 421.31 62.67 

    For 7 Ply Cold Press Construction, Deduct  -5.92 
    For Stave Lumber Core (SLC), Add  221.98 
    For Structural Composite Lumber Core (SCLC), Add  133.19 
    For >50 To 100, Deduct  -24.20 
    For >100, Deduct  -34.73 
    For 9' Door Height, Add  62.15 

. 
 08 14 16 00-0363 EA 3'-4" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 453.79 62.67 

    For 7 Ply Cold Press Construction, Deduct  -6.57 
    For Stave Lumber Core (SLC), Add  246.34 
    For Structural Composite Lumber Core (SCLC), Add  147.80 
    For >50 To 100, Deduct  -25.82 
    For >100, Deduct  -37.17 
    For 9' Door Height, Add  68.97 

. 
 08 14 16 00-0364 EA 3'-6" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 480.00 65.28 

    For 7 Ply Cold Press Construction, Deduct  -6.99 
    For Stave Lumber Core (SLC), Add  262.08 
    For Structural Composite Lumber Core (SCLC), Add  157.25 
    For >50 To 100, Deduct  -27.26 
    For >100, Deduct  -39.26 
    For 9' Door Height, Add  73.38 

XXXXXXX 
. 
 08 14 16 00-0365  Maple Faced Wood Doors (08 14 16 00-0314) 
. 
. 

 08 14 16 00-0366 EA 2'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ........................................................ 355.11 57.45 
    For 7 Ply Cold Press Construction, Deduct  -4.80 
    For Stave Lumber Core (SLC), Add  180.16 
    For Structural Composite Lumber Core (SCLC), Add  108.09 
    For >50 To 100, Deduct  -20.63 
    For >100, Deduct  -29.51 
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. 
 08 14 16 00-0367 EA 2'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 355.11 57.45 

    For 7 Ply Cold Press Construction, Deduct  -4.80 
    For Stave Lumber Core (SLC), Add  180.16 
    For Structural Composite Lumber Core (SCLC), Add  108.09 
    For >50 To 100, Deduct  -20.63 
    For >100, Deduct  -29.51 

. 
 08 14 16 00-0368 EA 2'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 372.97 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.06 
    For Stave Lumber Core (SLC), Add  189.64 
    For Structural Composite Lumber Core (SCLC), Add  113.78 
    For >50 To 100, Deduct  -21.65 
    For >100, Deduct  -30.98 

. 
 08 14 16 00-0369 EA 2'-8" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 385.59 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.31 
    For Stave Lumber Core (SLC), Add  199.10 
    For Structural Composite Lumber Core (SCLC), Add  119.46 
    For >50 To 100, Deduct  -22.28 
    For >100, Deduct  -31.92 

. 
 08 14 16 00-0370 EA 2'-10" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ..................................................... 393.26 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.46 
    For Stave Lumber Core (SLC), Add  204.86 
    For Structural Composite Lumber Core (SCLC), Add  122.91 
    For >50 To 100, Deduct  -22.67 
    For >100, Deduct  -32.50 

. 
 08 14 16 00-0371 EA 3'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 406.19 62.67 

    For 7 Ply Cold Press Construction, Deduct  -5.62 
    For Stave Lumber Core (SLC), Add  210.64 
    For Structural Composite Lumber Core (SCLC), Add  126.38 
    For >50 To 100, Deduct  -23.44 
    For >100, Deduct  -33.60 

. 
 08 14 16 00-0372 EA 3'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 437.01 62.67 

    For 7 Ply Cold Press Construction, Deduct  -6.23 
    For Stave Lumber Core (SLC), Add  233.75 
    For Structural Composite Lumber Core (SCLC), Add  140.25 
    For >50 To 100, Deduct  -24.98 
    For >100, Deduct  -35.91 

. 
 08 14 16 00-0373 EA 3'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 462.14 65.28 

    For 7 Ply Cold Press Construction, Deduct  -6.63 
    For Stave Lumber Core (SLC), Add  248.69 
    For Structural Composite Lumber Core (SCLC), Add  149.21 
    For >50 To 100, Deduct  -26.37 
    For >100, Deduct  -37.92 

. 
 08 14 16 00-0374 EA 2'-0" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 369.07 57.45 

    For 7 Ply Cold Press Construction, Deduct  -5.08 
    For Stave Lumber Core (SLC), Add  190.63 
    For Structural Composite Lumber Core (SCLC), Add  114.38 
    For >50 To 100, Deduct  -21.33 
    For >100, Deduct  -30.55 

. 
 08 14 16 00-0375 EA 2'-4" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 369.07 57.45 

    For 7 Ply Cold Press Construction, Deduct  -5.08 
    For Stave Lumber Core (SLC), Add  190.63 
    For Structural Composite Lumber Core (SCLC), Add  114.38 
    For >50 To 100, Deduct  -21.33 
    For >100, Deduct  -30.55 

. 
 08 14 16 00-0376 EA 2'-6" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 387.70 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.35 
    For Stave Lumber Core (SLC), Add  200.69 
    For Structural Composite Lumber Core (SCLC), Add  120.41 
    For >50 To 100, Deduct  -22.39 
    For >100, Deduct  -32.08 

. 
 08 14 16 00-0377 EA 2'-8" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 401.05 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.62 
    For Stave Lumber Core (SLC), Add  210.70 
    For Structural Composite Lumber Core (SCLC), Add  126.42 
    For >50 To 100, Deduct  -23.06 
    For >100, Deduct  -33.08 

. 
 08 14 16 00-0378 EA 2'-10" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door .......................................................... 409.16 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.78 
    For Stave Lumber Core (SLC), Add  216.78 
    For Structural Composite Lumber Core (SCLC), Add  130.07 
    For >50 To 100, Deduct  -23.46 
    For >100, Deduct  -33.69 

. 
 08 14 16 00-0379 EA 3'-0" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 422.55 62.67 

    For 7 Ply Cold Press Construction, Deduct  -5.94 
    For Stave Lumber Core (SLC), Add  222.91 
    For Structural Composite Lumber Core (SCLC), Add  133.74 
    For >50 To 100, Deduct  -24.26 
    For >100, Deduct  -34.82 

. 
 08 14 16 00-0380 EA 3'-4" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 455.16 62.67 

    For 7 Ply Cold Press Construction, Deduct  -6.60 
    For Stave Lumber Core (SLC), Add  247.37 
    For Structural Composite Lumber Core (SCLC), Add  148.42 
    For >50 To 100, Deduct  -25.89 
    For >100, Deduct  -37.27 
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. 
 08 14 16 00-0381 EA 3'-6" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 481.45 65.28 

    For 7 Ply Cold Press Construction, Deduct  -7.02 
    For Stave Lumber Core (SLC), Add  263.17 
    For Structural Composite Lumber Core (SCLC), Add  157.90 
    For >50 To 100, Deduct  -27.34 
    For >100, Deduct  -39.37 

. 
 08 14 16 00-0382 EA 2'-0" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 418.64 57.45 

    For 7 Ply Cold Press Construction, Deduct  -6.07 
    For Stave Lumber Core (SLC), Add  227.81 
    For Structural Composite Lumber Core (SCLC), Add  136.68 
    For >50 To 100, Deduct  -23.80 
    For >100, Deduct  -34.27 
    For 9' Door Height, Add  63.79 

. 
 08 14 16 00-0383 EA 2'-4" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 418.64 57.45 

    For 7 Ply Cold Press Construction, Deduct  -6.07 
    For Stave Lumber Core (SLC), Add  227.81 
    For Structural Composite Lumber Core (SCLC), Add  136.68 
    For >50 To 100, Deduct  -23.80 
    For >100, Deduct  -34.27 
    For 9' Door Height, Add  63.79 

. 
 08 14 16 00-0384 EA 2'-6" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 439.88 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.40 
    For Stave Lumber Core (SLC), Add  239.82 
    For Structural Composite Lumber Core (SCLC), Add  143.89 
    For >50 To 100, Deduct  -25.00 
    For >100, Deduct  -35.99 
    For 9' Door Height, Add  67.15 

. 
 08 14 16 00-0385 EA 2'-8" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 455.81 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.71 
    For Stave Lumber Core (SLC), Add  251.77 
    For Structural Composite Lumber Core (SCLC), Add  151.06 
    For >50 To 100, Deduct  -25.79 
    For >100, Deduct  -37.19 
    For 9' Door Height, Add  70.49 

. 
 08 14 16 00-0386 EA 2'-10" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door .......................................................... 465.53 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.91 
    For Stave Lumber Core (SLC), Add  259.06 
    For Structural Composite Lumber Core (SCLC), Add  155.43 
    For >50 To 100, Deduct  -26.28 
    For >100, Deduct  -37.92 
    For 9' Door Height, Add  72.54 

. 
 08 14 16 00-0387 EA 3'-0" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 480.50 62.67 

    For 7 Ply Cold Press Construction, Deduct  -7.10 
    For Stave Lumber Core (SLC), Add  266.37 
    For Structural Composite Lumber Core (SCLC), Add  159.82 
    For >50 To 100, Deduct  -27.16 
    For >100, Deduct  -39.17 
    For 9' Door Height, Add  74.58 

. 
 08 14 16 00-0388 EA 3'-4" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 519.48 62.67 

    For 7 Ply Cold Press Construction, Deduct  -7.88 
    For Stave Lumber Core (SLC), Add  295.61 
    For Structural Composite Lumber Core (SCLC), Add  177.36 
    For >50 To 100, Deduct  -29.11 
    For >100, Deduct  -42.09 
    For 9' Door Height, Add  82.77 

. 
 08 14 16 00-0389 EA 3'-6" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 549.88 65.28 

    For 7 Ply Cold Press Construction, Deduct  -8.39 
    For Stave Lumber Core (SLC), Add  314.49 
    For Structural Composite Lumber Core (SCLC), Add  188.69 
    For >50 To 100, Deduct  -30.76 
    For >100, Deduct  -44.51 
    For 9' Door Height, Add  88.06 

XXXXXXX 
. 
 08 14 16 00-0390  Lauan Faced Wood Doors (08 14 16 00-0314) 
. 
. 

 08 14 16 00-0391 EA 2'-0" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 235.72 57.45 
    For >50 To 100, Deduct  -14.66 
    For >100, Deduct  -20.55 

. 
 08 14 16 00-0392 EA 2'-4" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 235.72 57.45 

    For >50 To 100, Deduct  -14.66 
    For >100, Deduct  -20.55 

. 
 08 14 16 00-0393 EA 2'-6" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 247.55 60.06 

    For >50 To 100, Deduct  -15.38 
    For >100, Deduct  -21.57 

. 
 08 14 16 00-0394 EA 2'-8" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 254.21 60.06 

    For >50 To 100, Deduct  -15.71 
    For >100, Deduct  -22.07 

. 
 08 14 16 00-0395 EA 2'-10" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ..................................................... 257.56 60.06 

    For >50 To 100, Deduct  -15.88 
    For >100, Deduct  -22.32 

. 
 08 14 16 00-0396 EA 3'-0" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 266.15 62.67 

    For >50 To 100, Deduct  -16.44 
    For >100, Deduct  -23.09 

. 
 08 14 16 00-0397 EA 3'-4" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 281.61 62.67 

    For >50 To 100, Deduct  -17.21 
    For >100, Deduct  -24.25 
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. 
 08 14 16 00-0398 EA 3'-6" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 299.08 65.28 

    For >50 To 100, Deduct  -18.22 
    For >100, Deduct  -25.70 

. 
 08 14 16 00-0399 EA 2'-0" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 242.75 57.45 

    For >50 To 100, Deduct  -15.01 
    For >100, Deduct  -21.08 

. 
 08 14 16 00-0400 EA 2'-4" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 242.75 57.45 

    For >50 To 100, Deduct  -15.01 
    For >100, Deduct  -21.08 

. 
 08 14 16 00-0401 EA 2'-6" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 254.98 60.06 

    For >50 To 100, Deduct  -15.75 
    For >100, Deduct  -22.13 

. 
 08 14 16 00-0402 EA 2'-8" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 262.02 60.06 

    For >50 To 100, Deduct  -16.10 
    For >100, Deduct  -22.65 

. 
 08 14 16 00-0403 EA 2'-10" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door .......................................................... 265.56 60.06 

    For >50 To 100, Deduct  -16.28 
    For >100, Deduct  -22.92 

. 
 08 14 16 00-0404 EA 3'-0" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 274.33 62.67 

    For >50 To 100, Deduct  -16.85 
    For >100, Deduct  -23.71 

. 
 08 14 16 00-0405 EA 3'-4" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 290.72 62.67 

    For >50 To 100, Deduct  -17.67 
    For >100, Deduct  -24.94 

. 
 08 14 16 00-0406 EA 3'-6" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 308.87 65.28 

    For >50 To 100, Deduct  -18.71 
    For >100, Deduct  -26.43 

. 
 08 14 16 00-0407 EA 2'-0" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 267.69 57.45 

    For >50 To 100, Deduct  -16.26 
    For >100, Deduct  -22.95 
    For 9' Door Height, Add  32.09 

. 
 08 14 16 00-0408 EA 2'-4" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 267.69 57.45 

    For >50 To 100, Deduct  -16.26 
    For >100, Deduct  -22.95 
    For 9' Door Height, Add  32.09 

. 
 08 14 16 00-0409 EA 2'-6" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 281.26 60.06 

    For >50 To 100, Deduct  -17.07 
    For >100, Deduct  -24.10 
    For 9' Door Height, Add  33.84 

. 
 08 14 16 00-0410 EA 2'-8" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 289.69 60.06 

    For >50 To 100, Deduct  -17.49 
    For >100, Deduct  -24.73 
    For 9' Door Height, Add  35.61 

. 
 08 14 16 00-0411 EA 2'-10" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door .......................................................... 293.93 60.06 

    For >50 To 100, Deduct  -17.70 
    For >100, Deduct  -25.05 
    For 9' Door Height, Add  36.50 

. 
 08 14 16 00-0412 EA 3'-0" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 303.39 62.67 

    For >50 To 100, Deduct  -18.30 
    For >100, Deduct  -25.89 
    For 9' Door Height, Add  37.39 

. 
 08 14 16 00-0413 EA 3'-4" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 322.96 62.67 

    For >50 To 100, Deduct  -19.28 
    For >100, Deduct  -27.36 
    For 9' Door Height, Add  41.50 

. 
 08 14 16 00-0414 EA 3'-6" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 343.64 65.28 

    For >50 To 100, Deduct  -20.45 
    For >100, Deduct  -29.04 
    For 9' Door Height, Add  44.75 

XXXXXXX 
. 
 08 14 16 00-0415  Medium Density Overlay (MDO) Faced Wood Doors (08 14 16 00-0314) 
. 
. 

 08 14 16 00-0416 EA 2'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 251.34 57.45 
    For Stave Lumber Core (SLC), Add  102.33 
    For Structural Composite Lumber Core (SCLC), Add  61.40 
    For >50 To 100, Deduct  -15.44 
    For >100, Deduct  -21.72 

. 
 08 14 16 00-0417 EA 2'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 251.34 57.45 

    For Stave Lumber Core (SLC), Add  102.33 
    For Structural Composite Lumber Core (SCLC), Add  61.40 
    For >50 To 100, Deduct  -15.44 
    For >100, Deduct  -21.72 

. 
 08 14 16 00-0418 EA 2'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 264.48 60.06 

    For Stave Lumber Core (SLC), Add  108.27 
    For Structural Composite Lumber Core (SCLC), Add  64.96 
    For >50 To 100, Deduct  -16.23 
    For >100, Deduct  -22.84 

. 
 08 14 16 00-0419 EA 2'-8" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 272.39 60.06 

    For Stave Lumber Core (SLC), Add  114.20 
    For Structural Composite Lumber Core (SCLC), Add  68.52 
    For >50 To 100, Deduct  -16.62 
    For >100, Deduct  -23.43 
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. 
 08 14 16 00-0420 EA 2'-10" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............. 273.83 60.06 

    For Stave Lumber Core (SLC), Add  115.28 
    For Structural Composite Lumber Core (SCLC), Add  69.17 
    For >50 To 100, Deduct  -16.69 
    For >100, Deduct  -23.54 

. 
 08 14 16 00-0421 EA 3'-0" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 280.53 62.67 

    For Stave Lumber Core (SLC), Add  116.39 
    For Structural Composite Lumber Core (SCLC), Add  69.84 
    For >50 To 100, Deduct  -17.16 
    For >100, Deduct  -24.17 

. 
 08 14 16 00-0422 EA 3'-4" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 297.65 62.67 

    For Stave Lumber Core (SLC), Add  129.23 
    For Structural Composite Lumber Core (SCLC), Add  77.54 
    For >50 To 100, Deduct  -18.02 
    For >100, Deduct  -25.46 

. 
 08 14 16 00-0423 EA 3'-6" x 6'-8" x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 334.08 65.28 

    For Stave Lumber Core (SLC), Add  152.64 
    For Structural Composite Lumber Core (SCLC), Add  91.58 
    For >50 To 100, Deduct  -19.97 
    For >100, Deduct  -28.32 

. 
 08 14 16 00-0424 EA 2'-0" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 259.28 57.45 

    For Stave Lumber Core (SLC), Add  108.29 
    For Structural Composite Lumber Core (SCLC), Add  64.97 
    For >50 To 100, Deduct  -15.84 
    For >100, Deduct  -22.32 

. 
 08 14 16 00-0425 EA 2'-4" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 259.29 57.45 

    For Stave Lumber Core (SLC), Add  108.29 
    For Structural Composite Lumber Core (SCLC), Add  64.98 
    For >50 To 100, Deduct  -15.84 
    For >100, Deduct  -22.32 

. 
 08 14 16 00-0426 EA 2'-6" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 272.89 60.06 

    For Stave Lumber Core (SLC), Add  114.58 
    For Structural Composite Lumber Core (SCLC), Add  68.75 
    For >50 To 100, Deduct  -16.65 
    For >100, Deduct  -23.47 

. 
 08 14 16 00-0427 EA 2'-8" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 281.25 60.06 

    For Stave Lumber Core (SLC), Add  120.85 
    For Structural Composite Lumber Core (SCLC), Add  72.51 
    For >50 To 100, Deduct  -17.07 
    For >100, Deduct  -24.10 

. 
 08 14 16 00-0428 EA 2'-10" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................. 282.79 60.06 

    For Stave Lumber Core (SLC), Add  122.00 
    For Structural Composite Lumber Core (SCLC), Add  73.20 
    For >50 To 100, Deduct  -17.14 
    For >100, Deduct  -24.21 

. 
 08 14 16 00-0429 EA 3'-0" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 289.56 62.67 

    For Stave Lumber Core (SLC), Add  123.17 
    For Structural Composite Lumber Core (SCLC), Add  73.90 
    For >50 To 100, Deduct  -17.61 
    For >100, Deduct  -24.85 

. 
 08 14 16 00-0430 EA 3'-4" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 307.68 62.67 

    For Stave Lumber Core (SLC), Add  136.76 
    For Structural Composite Lumber Core (SCLC), Add  82.05 
    For >50 To 100, Deduct  -18.52 
    For >100, Deduct  -26.21 

. 
 08 14 16 00-0431 EA 3'-6" x 7' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 345.94 65.28 

    For Stave Lumber Core (SLC), Add  161.54 
    For Structural Composite Lumber Core (SCLC), Add  96.92 
    For >50 To 100, Deduct  -20.56 
    For >100, Deduct  -29.21 

. 
 08 14 16 00-0432 EA 2'-0" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 287.42 57.45 

    For Stave Lumber Core (SLC), Add  129.39 
    For Structural Composite Lumber Core (SCLC), Add  77.63 
    For >50 To 100, Deduct  -17.24 
    For >100, Deduct  -24.43 
    For 9' Door Height, Add  36.23 

. 
 08 14 16 00-0433 EA 2'-4" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 287.45 57.45 

    For Stave Lumber Core (SLC), Add  129.41 
    For Structural Composite Lumber Core (SCLC), Add  77.65 
    For >50 To 100, Deduct  -17.25 
    For >100, Deduct  -24.43 
    For 9' Door Height, Add  36.24 

. 
 08 14 16 00-0434 EA 2'-6" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 302.68 60.06 

    For Stave Lumber Core (SLC), Add  136.92 
    For Structural Composite Lumber Core (SCLC), Add  82.15 
    For >50 To 100, Deduct  -18.14 
    For >100, Deduct  -25.70 
    For 9' Door Height, Add  38.34 

. 
 08 14 16 00-0435 EA 2'-8" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 312.66 60.06 

    For Stave Lumber Core (SLC), Add  144.41 
    For Structural Composite Lumber Core (SCLC), Add  86.64 
    For >50 To 100, Deduct  -18.64 
    For >100, Deduct  -26.45 
    For 9' Door Height, Add  40.43 
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. 
 08 14 16 00-0436 EA 2'-10" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................. 314.50 60.06 

    For Stave Lumber Core (SLC), Add  145.79 
    For Structural Composite Lumber Core (SCLC), Add  87.47 
    For >50 To 100, Deduct  -18.73 
    For >100, Deduct  -26.59 
    For 9' Door Height, Add  40.82 

. 
 08 14 16 00-0437 EA 3'-0" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 321.59 62.67 

    For Stave Lumber Core (SLC), Add  147.19 
    For Structural Composite Lumber Core (SCLC), Add  88.31 
    For >50 To 100, Deduct  -19.21 
    For >100, Deduct  -27.25 
    For 9' Door Height, Add  41.21 

. 
 08 14 16 00-0438 EA 3'-4" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 343.24 62.67 

    For Stave Lumber Core (SLC), Add  163.43 
    For Structural Composite Lumber Core (SCLC), Add  98.06 
    For >50 To 100, Deduct  -20.30 
    For >100, Deduct  -28.88 
    For 9' Door Height, Add  45.76 

. 
 08 14 16 00-0439 EA 3'-6" x 8' x 1-3/8" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 387.94 65.28 

    For Stave Lumber Core (SLC), Add  193.04 
    For Structural Composite Lumber Core (SCLC), Add  115.82 
    For >50 To 100, Deduct  -22.66 
    For >100, Deduct  -32.36 
    For 9' Door Height, Add  54.05 

XXXXXXX 
. 
 08 14 16 00-0440  1-3/4" Thick, Particleboard Core (PC), Wood Doors (08 14 16) 

Note: PC = Particleboard, medium-density fiberboard (MDF), or agrifiber core, solid core door with stiles and rails 
bonded to the core and abrasive planed flat prior to the application of the faces. 

. 

. 
 08 14 16 00-0441  Birch Faced Wood Doors (08 14 16 00-0440) 
. 
. 

 08 14 16 00-0442 EA 2'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 312.36 57.45 
    For 7 Ply Cold Press Construction, Deduct  -3.95 
    For Stave Lumber Core (SLC), Add  148.10 
    For Structural Composite Lumber Core (SCLC), Add  88.86 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.70 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  106.63 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  148.10 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  236.95 
    For >50 To 100, Deduct  -18.49 
    For >100, Deduct  -26.30 

. 
 08 14 16 00-0443 EA 2'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 312.36 57.45 

    For 7 Ply Cold Press Construction, Deduct  -3.95 
    For Stave Lumber Core (SLC), Add  148.10 
    For Structural Composite Lumber Core (SCLC), Add  88.86 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.70 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  106.63 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  148.10 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  236.95 
    For >50 To 100, Deduct  -18.49 
    For >100, Deduct  -26.30 

. 
 08 14 16 00-0444 EA 2'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 307.18 60.06 

    For 7 Ply Cold Press Construction, Deduct  -3.74 
    For Stave Lumber Core (SLC), Add  140.30 
    For Structural Composite Lumber Core (SCLC), Add  84.18 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  22.45 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  101.01 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  140.30 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  224.47 
    For >50 To 100, Deduct  -18.36 
    For >100, Deduct  -26.04 

. 
 08 14 16 00-0445 EA 2'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 314.98 60.06 

    For 7 Ply Cold Press Construction, Deduct  -3.90 
    For Stave Lumber Core (SLC), Add  146.15 
    For Structural Composite Lumber Core (SCLC), Add  87.69 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.38 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  105.22 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  146.15 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  233.83 
    For >50 To 100, Deduct  -18.75 
    For >100, Deduct  -26.63 

. 
 08 14 16 00-0446 EA 2'-10" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ....................................................... 320.19 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.00 
    For Stave Lumber Core (SLC), Add  150.05 
    For Structural Composite Lumber Core (SCLC), Add  90.03 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.01 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  108.04 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  150.05 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  240.08 
    For >50 To 100, Deduct  -19.01 
    For >100, Deduct  -27.02 
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. 
 08 14 16 00-0447 EA 3'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 330.60 62.67 

    For 7 Ply Cold Press Construction, Deduct  -4.11 
    For Stave Lumber Core (SLC), Add  153.95 
    For Structural Composite Lumber Core (SCLC), Add  92.37 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.63 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  110.84 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  153.95 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  246.31 
    For >50 To 100, Deduct  -19.66 
    For >100, Deduct  -27.93 

. 
 08 14 16 00-0448 EA 3'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 353.17 62.67 

    For 7 Ply Cold Press Construction, Deduct  -4.56 
    For Stave Lumber Core (SLC), Add  170.87 
    For Structural Composite Lumber Core (SCLC), Add  102.52 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  27.34 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  123.03 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  170.87 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  273.40 
    For >50 To 100, Deduct  -20.79 
    For >100, Deduct  -29.62 

. 
 08 14 16 00-0449 EA 3'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 407.17 65.28 

    For 7 Ply Cold Press Construction, Deduct  -5.53 
    For Stave Lumber Core (SLC), Add  207.46 
    For Structural Composite Lumber Core (SCLC), Add  124.47 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  33.19 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  149.37 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  207.46 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  331.93 
    For >50 To 100, Deduct  -23.62 
    For >100, Deduct  -33.80 

. 
 08 14 16 00-0450 EA 3'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 421.00 65.28 

    For 7 Ply Cold Press Construction, Deduct  -5.81 
    For Stave Lumber Core (SLC), Add  217.83 
    For Structural Composite Lumber Core (SCLC), Add  130.70 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  34.85 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  156.84 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  217.83 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  348.53 
    For >50 To 100, Deduct  -24.31 
    For >100, Deduct  -34.84 

. 
 08 14 16 00-0451 EA 4'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ......................................................... 459.11 70.51 

    For 7 Ply Cold Press Construction, Deduct  -6.36 
    For Stave Lumber Core (SLC), Add  238.58 
    For Structural Composite Lumber Core (SCLC), Add  143.15 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  38.17 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  171.77 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  238.58 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  381.72 
    For >50 To 100, Deduct  -26.48 
    For >100, Deduct  -37.96 

. 
 08 14 16 00-0452 EA 2'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 303.02 57.45 

    For 7 Ply Cold Press Construction, Deduct  -3.76 
    For Stave Lumber Core (SLC), Add  141.09 
    For Structural Composite Lumber Core (SCLC), Add  84.65 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  22.57 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  101.58 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  141.09 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  225.74 
    For >50 To 100, Deduct  -18.02 
    For >100, Deduct  -25.60 

. 
 08 14 16 00-0453 EA 2'-4" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 303.02 57.45 

    For 7 Ply Cold Press Construction, Deduct  -3.76 
    For Stave Lumber Core (SLC), Add  141.09 
    For Structural Composite Lumber Core (SCLC), Add  84.65 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  22.57 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  101.58 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  141.09 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  225.74 
    For >50 To 100, Deduct  -18.02 
    For >100, Deduct  -25.60 

. 
 08 14 16 00-0454 EA 2'-6" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 318.07 60.06 

    For 7 Ply Cold Press Construction, Deduct  -3.96 
    For Stave Lumber Core (SLC), Add  148.46 
    For Structural Composite Lumber Core (SCLC), Add  89.08 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.75 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  106.89 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  148.46 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  237.54 
    For >50 To 100, Deduct  -18.91 
    For >100, Deduct  -26.86 
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. 
 08 14 16 00-0455 EA 2'-8" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 326.32 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.12 
    For Stave Lumber Core (SLC), Add  154.65 
    For Structural Composite Lumber Core (SCLC), Add  92.79 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.74 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  111.35 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  154.65 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  247.44 
    For >50 To 100, Deduct  -19.32 
    For >100, Deduct  -27.48 

. 
 08 14 16 00-0456 EA 2'-10" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ........................................................... 331.83 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.23 
    For Stave Lumber Core (SLC), Add  158.78 
    For Structural Composite Lumber Core (SCLC), Add  95.27 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  25.41 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  114.32 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  158.78 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  254.05 
    For >50 To 100, Deduct  -19.59 
    For >100, Deduct  -27.89 

. 
 08 14 16 00-0457 EA 3'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 342.54 62.67 

    For 7 Ply Cold Press Construction, Deduct  -4.34 
    For Stave Lumber Core (SLC), Add  162.90 
    For Structural Composite Lumber Core (SCLC), Add  97.74 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  26.06 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  117.29 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  162.90 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  260.64 
    For >50 To 100, Deduct  -20.26 
    For >100, Deduct  -28.82 

. 
 08 14 16 00-0458 EA 3'-4" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 366.43 62.67 

    For 7 Ply Cold Press Construction, Deduct  -4.82 
    For Stave Lumber Core (SLC), Add  180.82 
    For Structural Composite Lumber Core (SCLC), Add  108.49 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  28.93 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  130.19 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  180.82 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  289.31 
    For >50 To 100, Deduct  -21.46 
    For >100, Deduct  -30.62 

. 
 08 14 16 00-0459 EA 3'-6" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 423.28 65.28 

    For 7 Ply Cold Press Construction, Deduct  -5.85 
    For Stave Lumber Core (SLC), Add  219.54 
    For Structural Composite Lumber Core (SCLC), Add  131.72 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  35.13 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  158.07 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  219.54 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  351.26 
    For >50 To 100, Deduct  -24.43 
    For >100, Deduct  -35.01 

. 
 08 14 16 00-0460 EA 3'-8" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 437.91 65.28 

    For 7 Ply Cold Press Construction, Deduct  -6.15 
    For Stave Lumber Core (SLC), Add  230.51 
    For Structural Composite Lumber Core (SCLC), Add  138.31 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  36.88 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  165.97 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  230.51 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  368.82 
    For >50 To 100, Deduct  -25.16 
    For >100, Deduct  -36.11 

. 
 08 14 16 00-0461 EA 4'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 477.62 70.51 

    For 7 Ply Cold Press Construction, Deduct  -6.73 
    For Stave Lumber Core (SLC), Add  252.46 
    For Structural Composite Lumber Core (SCLC), Add  151.47 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  40.39 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  181.77 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  252.46 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  403.93 
    For >50 To 100, Deduct  -27.41 
    For >100, Deduct  -39.35 

. 
 08 14 16 00-0462 EA 2'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 364.59 57.45 

    For 7 Ply Cold Press Construction, Deduct  -4.99 
    For Stave Lumber Core (SLC), Add  187.27 
    For Structural Composite Lumber Core (SCLC), Add  112.36 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.96 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  134.83 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  187.27 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  299.63 
    For >50 To 100, Deduct  -21.10 
    For >100, Deduct  -30.22 
    For 9' Door Height, Add  52.43 
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 08 14 16 00-0463 EA 2'-4" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 364.59 57.45 

    For 7 Ply Cold Press Construction, Deduct  -4.99 
    For Stave Lumber Core (SLC), Add  187.27 
    For Structural Composite Lumber Core (SCLC), Add  112.36 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.96 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  134.83 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  187.27 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  299.63 
    For >50 To 100, Deduct  -21.10 
    For >100, Deduct  -30.22 
    For 9' Door Height, Add  52.43 

. 
 08 14 16 00-0464 EA 2'-6" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 356.67 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.73 
    For Stave Lumber Core (SLC), Add  177.41 
    For Structural Composite Lumber Core (SCLC), Add  106.45 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  28.39 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  127.74 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  177.41 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  283.86 
    For >50 To 100, Deduct  -20.84 
    For >100, Deduct  -29.75 
    For 9' Door Height, Add  49.68 

. 
 08 14 16 00-0465 EA 2'-8" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 366.52 60.06 

    For 7 Ply Cold Press Construction, Deduct  -4.93 
    For Stave Lumber Core (SLC), Add  184.80 
    For Structural Composite Lumber Core (SCLC), Add  110.88 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.57 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  133.06 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  184.80 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  295.68 
    For >50 To 100, Deduct  -21.33 
    For >100, Deduct  -30.49 
    For 9' Door Height, Add  51.74 

. 
 08 14 16 00-0466 EA 2'-10" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................ 373.11 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.06 
    For Stave Lumber Core (SLC), Add  189.74 
    For Structural Composite Lumber Core (SCLC), Add  113.85 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  30.36 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  136.61 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  189.74 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  303.59 
    For >50 To 100, Deduct  -21.66 
    For >100, Deduct  -30.99 
    For 9' Door Height, Add  53.13 

. 
 08 14 16 00-0467 EA 3'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 384.88 62.67 

    For 7 Ply Cold Press Construction, Deduct  -5.19 
    For Stave Lumber Core (SLC), Add  194.66 
    For Structural Composite Lumber Core (SCLC), Add  116.79 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  31.14 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  140.15 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  194.66 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  311.45 
    For >50 To 100, Deduct  -22.38 
    For >100, Deduct  -32.00 
    For 9' Door Height, Add  54.50 

. 
 08 14 16 00-0468 EA 3'-4" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 413.44 62.67 

    For 7 Ply Cold Press Construction, Deduct  -5.76 
    For Stave Lumber Core (SLC), Add  216.08 
    For Structural Composite Lumber Core (SCLC), Add  129.65 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  34.57 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  155.57 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  216.08 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  345.72 
    For >50 To 100, Deduct  -23.81 
    For >100, Deduct  -34.14 
    For 9' Door Height, Add  60.50 

. 
 08 14 16 00-0469 EA 3'-6" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door .............................................................. 480.34 65.28 

    For 7 Ply Cold Press Construction, Deduct  -7.00 
    For Stave Lumber Core (SLC), Add  262.34 
    For Structural Composite Lumber Core (SCLC), Add  157.40 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  41.97 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  188.88 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  262.34 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  419.74 
    For >50 To 100, Deduct  -27.28 
    For >100, Deduct  -39.29 
    For 9' Door Height, Add  73.45 
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. 
 08 14 16 00-0470 EA 3'-8" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 497.83 65.28 

    For 7 Ply Cold Press Construction, Deduct  -7.35 
    For Stave Lumber Core (SLC), Add  275.45 
    For Structural Composite Lumber Core (SCLC), Add  165.27 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  44.07 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  198.33 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  275.45 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  440.72 
    For >50 To 100, Deduct  -28.16 
    For >100, Deduct  -40.60 
    For 9' Door Height, Add  77.13 

. 
 08 14 16 00-0471 EA 4'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Birch Faced Wood Door ............................................................. 543.26 70.51 

    For 7 Ply Cold Press Construction, Deduct  -8.05 
    For Stave Lumber Core (SLC), Add  301.69 
    For Structural Composite Lumber Core (SCLC), Add  181.01 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  48.27 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  217.22 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  301.69 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  482.70 
    For >50 To 100, Deduct  -30.69 
    For >100, Deduct  -44.27 
    For 9' Door Height, Add  84.47 

XXXXXXX 
. 
 08 14 16 00-0472  Oak Faced Wood Doors (08 14 16 00-0440) 
. 
. 

 08 14 16 00-0473 EA 2'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 381.61 57.45 
    For 7 Ply Cold Press Construction, Deduct  -5.33 
    For Stave Lumber Core (SLC), Add  200.03 
    For Structural Composite Lumber Core (SCLC), Add  120.02 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.01 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  144.02 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  200.03 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  320.05 
    For >50 To 100, Deduct  -21.95 
    For >100, Deduct  -31.49 

. 
 08 14 16 00-0474 EA 2'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 381.61 57.45 

    For 7 Ply Cold Press Construction, Deduct  -5.33 
    For Stave Lumber Core (SLC), Add  200.03 
    For Structural Composite Lumber Core (SCLC), Add  120.02 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.01 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  144.02 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  200.03 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  320.05 
    For >50 To 100, Deduct  -21.95 
    For >100, Deduct  -31.49 

. 
 08 14 16 00-0475 EA 2'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 386.83 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.33 
    For Stave Lumber Core (SLC), Add  200.03 
    For Structural Composite Lumber Core (SCLC), Add  120.02 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.01 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  144.02 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  200.03 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  320.05 
    For >50 To 100, Deduct  -22.34 
    For >100, Deduct  -32.02 

. 
 08 14 16 00-0476 EA 2'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 389.57 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.39 
    For Stave Lumber Core (SLC), Add  202.09 
    For Structural Composite Lumber Core (SCLC), Add  121.25 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.33 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  145.50 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  202.09 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  323.34 
    For >50 To 100, Deduct  -22.48 
    For >100, Deduct  -32.22 

. 
 08 14 16 00-0477 EA 2'-10" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ......................................................... 390.81 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.41 
    For Stave Lumber Core (SLC), Add  203.02 
    For Structural Composite Lumber Core (SCLC), Add  121.81 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.48 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  146.17 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  203.02 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  324.83 
    For >50 To 100, Deduct  -22.54 
    For >100, Deduct  -32.31 

. 
 08 14 16 00-0478 EA 3'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 397.26 62.67 

    For 7 Ply Cold Press Construction, Deduct  -5.44 
    For Stave Lumber Core (SLC), Add  203.94 
    For Structural Composite Lumber Core (SCLC), Add  122.36 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.63 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  146.84 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  203.94 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  326.30 
    For >50 To 100, Deduct  -23.00 
    For >100, Deduct  -32.93 
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 08 14 16 00-0479 EA 3'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 427.13 62.67 

    For 7 Ply Cold Press Construction, Deduct  -6.04 
    For Stave Lumber Core (SLC), Add  226.34 
    For Structural Composite Lumber Core (SCLC), Add  135.81 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  36.21 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  162.97 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  226.34 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  362.15 
    For >50 To 100, Deduct  -24.49 
    For >100, Deduct  -35.17 

. 
 08 14 16 00-0480 EA 3'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 509.26 65.28 

    For 7 Ply Cold Press Construction, Deduct  -7.57 
    For Stave Lumber Core (SLC), Add  284.03 
    For Structural Composite Lumber Core (SCLC), Add  170.42 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  45.44 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  204.50 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  284.03 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  454.44 
    For >50 To 100, Deduct  -28.73 
    For >100, Deduct  -41.46 

. 
 08 14 16 00-0481 EA 3'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 528.46 65.28 

    For 7 Ply Cold Press Construction, Deduct  -7.96 
    For Stave Lumber Core (SLC), Add  298.43 
    For Structural Composite Lumber Core (SCLC), Add  179.06 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  47.75 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  214.87 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  298.43 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  477.48 
    For >50 To 100, Deduct  -29.69 
    For >100, Deduct  -42.90 

. 
 08 14 16 00-0482 EA 4'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ........................................................... 576.53 70.51 

    For 7 Ply Cold Press Construction, Deduct  -8.71 
    For Stave Lumber Core (SLC), Add  326.64 
    For Structural Composite Lumber Core (SCLC), Add  195.98 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  52.26 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  235.18 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  326.64 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  522.62 
    For >50 To 100, Deduct  -32.35 
    For >100, Deduct  -46.77 

. 
 08 14 16 00-0483 EA 2'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 397.12 57.45 

    For 7 Ply Cold Press Construction, Deduct  -5.64 
    For Stave Lumber Core (SLC), Add  211.67 
    For Structural Composite Lumber Core (SCLC), Add  127.00 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  33.87 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  152.40 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  211.67 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  338.66 
    For >50 To 100, Deduct  -22.73 
    For >100, Deduct  -32.66 

. 
 08 14 16 00-0484 EA 2'-4" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 397.12 57.45 

    For 7 Ply Cold Press Construction, Deduct  -5.64 
    For Stave Lumber Core (SLC), Add  211.67 
    For Structural Composite Lumber Core (SCLC), Add  127.00 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  33.87 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  152.40 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  211.67 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  338.66 
    For >50 To 100, Deduct  -22.73 
    For >100, Deduct  -32.66 

. 
 08 14 16 00-0485 EA 2'-6" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 402.34 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.64 
    For Stave Lumber Core (SLC), Add  211.67 
    For Structural Composite Lumber Core (SCLC), Add  127.00 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  33.87 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  152.40 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  211.67 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  338.66 
    For >50 To 100, Deduct  -23.12 
    For >100, Deduct  -33.18 

. 
 08 14 16 00-0486 EA 2'-8" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 405.24 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.70 
    For Stave Lumber Core (SLC), Add  213.84 
    For Structural Composite Lumber Core (SCLC), Add  128.30 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  34.21 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  153.96 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  213.84 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  342.14 
    For >50 To 100, Deduct  -23.27 
    For >100, Deduct  -33.40 



 

 Openings 08

08
 

Doors and Frames 08 10
Wood Doors 08 14

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 75

. 
 08 14 16 00-0487 EA 2'-10" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................. 406.56 60.06 

    For 7 Ply Cold Press Construction, Deduct  -5.73 
    For Stave Lumber Core (SLC), Add  214.83 
    For Structural Composite Lumber Core (SCLC), Add  128.90 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  34.37 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  154.68 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  214.83 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  343.73 
    For >50 To 100, Deduct  -23.33 
    For >100, Deduct  -33.50 

. 
 08 14 16 00-0488 EA 3'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 413.09 62.67 

    For 7 Ply Cold Press Construction, Deduct  -5.76 
    For Stave Lumber Core (SLC), Add  215.81 
    For Structural Composite Lumber Core (SCLC), Add  129.49 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  34.53 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  155.39 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  215.81 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  345.30 
    For >50 To 100, Deduct  -23.79 
    For >100, Deduct  -34.12 

. 
 08 14 16 00-0489 EA 3'-4" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 444.70 62.67 

    For 7 Ply Cold Press Construction, Deduct  -6.39 
    For Stave Lumber Core (SLC), Add  239.52 
    For Structural Composite Lumber Core (SCLC), Add  143.71 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  38.32 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  172.45 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  239.52 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  383.23 
    For >50 To 100, Deduct  -25.37 
    For >100, Deduct  -36.49 

. 
 08 14 16 00-0490 EA 3'-6" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 531.31 65.28 

    For 7 Ply Cold Press Construction, Deduct  -8.02 
    For Stave Lumber Core (SLC), Add  300.56 
    For Structural Composite Lumber Core (SCLC), Add  180.34 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  48.09 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  216.41 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  300.56 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  480.90 
    For >50 To 100, Deduct  -29.83 
    For >100, Deduct  -43.11 

. 
 08 14 16 00-0491 EA 3'-8" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 551.62 65.28 

    For 7 Ply Cold Press Construction, Deduct  -8.42 
    For Stave Lumber Core (SLC), Add  315.80 
    For Structural Composite Lumber Core (SCLC), Add  189.48 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  50.53 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  227.37 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  315.80 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  505.27 
    For >50 To 100, Deduct  -30.85 
    For >100, Deduct  -44.64 

. 
 08 14 16 00-0492 EA 4'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 601.86 70.51 

    For 7 Ply Cold Press Construction, Deduct  -9.22 
    For Stave Lumber Core (SLC), Add  345.64 
    For Structural Composite Lumber Core (SCLC), Add  207.38 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  55.30 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  248.86 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  345.64 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  553.02 
    For >50 To 100, Deduct  -33.62 
    For >100, Deduct  -48.66 

. 
 08 14 16 00-0493 EA 2'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 452.14 57.45 

    For 7 Ply Cold Press Construction, Deduct  -6.74 
    For Stave Lumber Core (SLC), Add  252.93 
    For Structural Composite Lumber Core (SCLC), Add  151.76 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  40.47 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  182.11 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  252.93 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  404.69 
    For >50 To 100, Deduct  -25.48 
    For >100, Deduct  -36.78 
    For 9' Door Height, Add  70.82 

. 
 08 14 16 00-0494 EA 2'-4" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 452.14 57.45 

    For 7 Ply Cold Press Construction, Deduct  -6.74 
    For Stave Lumber Core (SLC), Add  252.93 
    For Structural Composite Lumber Core (SCLC), Add  151.76 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  40.47 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  182.11 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  252.93 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  404.69 
    For >50 To 100, Deduct  -25.48 
    For >100, Deduct  -36.78 
    For 9' Door Height, Add  70.82 
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 08 14 16 00-0495 EA 2'-6" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 457.36 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.74 
    For Stave Lumber Core (SLC), Add  252.93 
    For Structural Composite Lumber Core (SCLC), Add  151.76 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  40.47 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  182.11 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  252.93 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  404.69 
    For >50 To 100, Deduct  -25.87 
    For >100, Deduct  -37.31 
    For 9' Door Height, Add  70.82 

. 
 08 14 16 00-0496 EA 2'-8" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 460.84 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.81 
    For Stave Lumber Core (SLC), Add  255.54 
    For Structural Composite Lumber Core (SCLC), Add  153.32 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  40.89 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  183.99 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  255.54 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  408.86 
    For >50 To 100, Deduct  -26.05 
    For >100, Deduct  -37.57 
    For 9' Door Height, Add  71.55 

. 
 08 14 16 00-0497 EA 2'-10" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................. 462.42 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.85 
    For Stave Lumber Core (SLC), Add  256.73 
    For Structural Composite Lumber Core (SCLC), Add  154.04 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  41.08 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  184.84 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  256.73 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  410.76 
    For >50 To 100, Deduct  -26.12 
    For >100, Deduct  -37.68 
    For 9' Door Height, Add  71.88 

. 
 08 14 16 00-0498 EA 3'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 469.20 62.67 

    For 7 Ply Cold Press Construction, Deduct  -6.88 
    For Stave Lumber Core (SLC), Add  257.90 
    For Structural Composite Lumber Core (SCLC), Add  154.74 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  41.26 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  185.68 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  257.90 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  412.63 
    For >50 To 100, Deduct  -26.59 
    For >100, Deduct  -38.32 
    For 9' Door Height, Add  72.21 

. 
 08 14 16 00-0499 EA 3'-4" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 506.97 62.67 

    For 7 Ply Cold Press Construction, Deduct  -7.63 
    For Stave Lumber Core (SLC), Add  286.22 
    For Structural Composite Lumber Core (SCLC), Add  171.73 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  45.80 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  206.08 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  286.22 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  457.96 
    For >50 To 100, Deduct  -28.48 
    For >100, Deduct  -41.16 
    For 9' Door Height, Add  80.14 

. 
 08 14 16 00-0500 EA 3'-6" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 609.46 65.28 

    For 7 Ply Cold Press Construction, Deduct  -9.58 
    For Stave Lumber Core (SLC), Add  359.18 
    For Structural Composite Lumber Core (SCLC), Add  215.51 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  57.47 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  258.61 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  359.18 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  574.68 
    For >50 To 100, Deduct  -33.74 
    For >100, Deduct  -48.97 
    For 9' Door Height, Add  100.57 

. 
 08 14 16 00-0501 EA 3'-8" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 633.71 65.28 

    For 7 Ply Cold Press Construction, Deduct  -10.06 
    For Stave Lumber Core (SLC), Add  377.36 
    For Structural Composite Lumber Core (SCLC), Add  226.42 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  60.38 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  271.70 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  377.36 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  603.78 
    For >50 To 100, Deduct  -34.95 
    For >100, Deduct  -50.79 
    For 9' Door Height, Add  105.66 
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 08 14 16 00-0502 EA 4'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Oak Faced Wood Door ............................................................... 691.73 70.51 

    For 7 Ply Cold Press Construction, Deduct  -11.01 
    For Stave Lumber Core (SLC), Add  413.04 
    For Structural Composite Lumber Core (SCLC), Add  247.82 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  66.09 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  297.39 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  413.04 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  660.86 
    For >50 To 100, Deduct  -38.11 
    For >100, Deduct  -55.41 
    For 9' Door Height, Add  115.65 

XXXXXXX 
. 
 08 14 16 00-0503  Maple Faced Wood Doors (08 14 16 00-0440) 
. 
. 

 08 14 16 00-0504 EA 2'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 434.95 57.45 
    For 7 Ply Cold Press Construction, Deduct  -6.40 
    For Stave Lumber Core (SLC), Add  240.04 
    For Structural Composite Lumber Core (SCLC), Add  144.02 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  38.41 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  172.83 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  240.04 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  384.06 
    For >50 To 100, Deduct  -24.62 
    For >100, Deduct  -35.49 

. 
 08 14 16 00-0505 EA 2'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 434.95 57.45 

    For 7 Ply Cold Press Construction, Deduct  -6.40 
    For Stave Lumber Core (SLC), Add  240.04 
    For Structural Composite Lumber Core (SCLC), Add  144.02 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  38.41 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  172.83 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  240.04 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  384.06 
    For >50 To 100, Deduct  -24.62 
    For >100, Deduct  -35.49 

. 
 08 14 16 00-0506 EA 2'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 440.17 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.40 
    For Stave Lumber Core (SLC), Add  240.04 
    For Structural Composite Lumber Core (SCLC), Add  144.02 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  38.41 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  172.83 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  240.04 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  384.06 
    For >50 To 100, Deduct  -25.01 
    For >100, Deduct  -36.02 

. 
 08 14 16 00-0507 EA 2'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 443.46 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.47 
    For Stave Lumber Core (SLC), Add  242.51 
    For Structural Composite Lumber Core (SCLC), Add  145.50 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  38.80 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  174.60 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  242.51 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  388.01 
    For >50 To 100, Deduct  -25.18 
    For >100, Deduct  -36.26 

. 
 08 14 16 00-0508 EA 2'-10" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ..................................................... 444.93 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.50 
    For Stave Lumber Core (SLC), Add  243.61 
    For Structural Composite Lumber Core (SCLC), Add  146.16 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  38.98 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  175.40 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  243.61 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  389.77 
    For >50 To 100, Deduct  -25.25 
    For >100, Deduct  -36.37 

. 
 08 14 16 00-0509 EA 3'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 451.65 62.67 

    For 7 Ply Cold Press Construction, Deduct  -6.53 
    For Stave Lumber Core (SLC), Add  244.73 
    For Structural Composite Lumber Core (SCLC), Add  146.84 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  39.16 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  176.21 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  244.73 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  391.57 
    For >50 To 100, Deduct  -25.72 
    For >100, Deduct  -37.01 

. 
 08 14 16 00-0510 EA 3'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ....................................................... 487.50 62.67 

    For 7 Ply Cold Press Construction, Deduct  -7.24 
    For Stave Lumber Core (SLC), Add  271.62 
    For Structural Composite Lumber Core (SCLC), Add  162.97 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  43.46 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  195.57 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  271.62 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  434.59 
    For >50 To 100, Deduct  -27.51 
    For >100, Deduct  -39.70 
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. 
 08 14 16 00-0511 EA 3'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ........................................................ 562.28 65.28 

    For 7 Ply Cold Press Construction, Deduct  -8.63 
    For Stave Lumber Core (SLC), Add  323.79 
    For Structural Composite Lumber Core (SCLC), Add  194.27 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  51.81 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  233.13 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  323.79 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  518.06 
    For >50 To 100, Deduct  -31.38 
    For >100, Deduct  -45.44 

. 
 08 14 16 00-0512 EA 3'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ........................................................ 607.72 65.28 

    For 7 Ply Cold Press Construction, Deduct  -9.54 
    For Stave Lumber Core (SLC), Add  357.87 
    For Structural Composite Lumber Core (SCLC), Add  214.72 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  57.26 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  257.67 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  357.87 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  572.59 
    For >50 To 100, Deduct  -33.65 
    For >100, Deduct  -48.84 

. 
 08 14 16 00-0513 EA 4'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ........................................................ 653.20 65.28 

    For 7 Ply Cold Press Construction, Deduct  -10.45 
    For Stave Lumber Core (SLC), Add  391.98 
    For Structural Composite Lumber Core (SCLC), Add  235.19 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  62.72 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  282.23 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  391.98 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  627.17 
    For >50 To 100, Deduct  -35.92 
    For >100, Deduct  -52.25 

. 
 08 14 16 00-0514 EA 2'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 453.57 57.45 

    For 7 Ply Cold Press Construction, Deduct  -6.77 
    For Stave Lumber Core (SLC), Add  254.00 
    For Structural Composite Lumber Core (SCLC), Add  152.40 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  40.64 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  182.88 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  254.00 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  406.40 
    For >50 To 100, Deduct  -25.55 
    For >100, Deduct  -36.89 

. 
 08 14 16 00-0515 EA 2'-4" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 453.57 57.45 

    For 7 Ply Cold Press Construction, Deduct  -6.77 
    For Stave Lumber Core (SLC), Add  254.00 
    For Structural Composite Lumber Core (SCLC), Add  152.40 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  40.64 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  182.88 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  254.00 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  406.40 
    For >50 To 100, Deduct  -25.55 
    For >100, Deduct  -36.89 

. 
 08 14 16 00-0516 EA 2'-6" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 458.79 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.77 
    For Stave Lumber Core (SLC), Add  254.00 
    For Structural Composite Lumber Core (SCLC), Add  152.40 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  40.64 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  182.88 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  254.00 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  406.40 
    For >50 To 100, Deduct  -25.94 
    For >100, Deduct  -37.41 

. 
 08 14 16 00-0517 EA 2'-8" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 462.26 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.84 
    For Stave Lumber Core (SLC), Add  256.61 
    For Structural Composite Lumber Core (SCLC), Add  153.96 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  41.06 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  184.76 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  256.61 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  410.57 
    For >50 To 100, Deduct  -26.12 
    For >100, Deduct  -37.67 

. 
 08 14 16 00-0518 EA 2'-10" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door .......................................................... 463.84 60.06 

    For 7 Ply Cold Press Construction, Deduct  -6.87 
    For Stave Lumber Core (SLC), Add  257.79 
    For Structural Composite Lumber Core (SCLC), Add  154.67 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  41.25 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  185.61 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  257.79 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  412.46 
    For >50 To 100, Deduct  -26.20 
    For >100, Deduct  -37.79 
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 08 14 16 00-0519 EA 3'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 470.64 62.67 

    For 7 Ply Cold Press Construction, Deduct  -6.91 
    For Stave Lumber Core (SLC), Add  258.98 
    For Structural Composite Lumber Core (SCLC), Add  155.39 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  41.44 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  186.46 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  258.98 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  414.36 
    For >50 To 100, Deduct  -26.67 
    For >100, Deduct  -38.43 

. 
 08 14 16 00-0520 EA 3'-4" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 508.57 62.67 

    For 7 Ply Cold Press Construction, Deduct  -7.66 
    For Stave Lumber Core (SLC), Add  287.42 
    For Structural Composite Lumber Core (SCLC), Add  172.45 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  45.99 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  206.94 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  287.42 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  459.88 
    For >50 To 100, Deduct  -28.56 
    For >100, Deduct  -41.28 

. 
 08 14 16 00-0521 EA 3'-6" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 587.41 65.28 

    For 7 Ply Cold Press Construction, Deduct  -9.14 
    For Stave Lumber Core (SLC), Add  342.64 
    For Structural Composite Lumber Core (SCLC), Add  205.58 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  54.82 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  246.70 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  342.64 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  548.22 
    For >50 To 100, Deduct  -32.63 
    For >100, Deduct  -47.32 

. 
 08 14 16 00-0522 EA 3'-8" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 635.50 65.28 

    For 7 Ply Cold Press Construction, Deduct  -10.10 
    For Stave Lumber Core (SLC), Add  378.71 
    For Structural Composite Lumber Core (SCLC), Add  227.22 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  60.59 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  272.67 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  378.71 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  605.93 
    For >50 To 100, Deduct  -35.04 
    For >100, Deduct  -50.93 

. 
 08 14 16 00-0523 EA 4'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 683.63 65.28 

    For 7 Ply Cold Press Construction, Deduct  -11.06 
    For Stave Lumber Core (SLC), Add  414.80 
    For Structural Composite Lumber Core (SCLC), Add  248.88 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  66.37 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  298.66 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  414.80 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  663.68 
    For >50 To 100, Deduct  -37.45 
    For >100, Deduct  -54.54 

. 
 08 14 16 00-0524 EA 2'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 519.60 57.45 

    For 7 Ply Cold Press Construction, Deduct  -8.09 
    For Stave Lumber Core (SLC), Add  303.53 
    For Structural Composite Lumber Core (SCLC), Add  182.12 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  48.56 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  218.54 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  303.53 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  485.64 
    For >50 To 100, Deduct  -28.85 
    For >100, Deduct  -41.84 
    For 9' Door Height, Add  84.99 

. 
 08 14 16 00-0525 EA 2'-4" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 519.60 57.45 

    For 7 Ply Cold Press Construction, Deduct  -8.09 
    For Stave Lumber Core (SLC), Add  303.53 
    For Structural Composite Lumber Core (SCLC), Add  182.12 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  48.56 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  218.54 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  303.53 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  485.64 
    For >50 To 100, Deduct  -28.85 
    For >100, Deduct  -41.84 
    For 9' Door Height, Add  84.99 

. 
 08 14 16 00-0526 EA 2'-6" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 524.82 60.06 

    For 7 Ply Cold Press Construction, Deduct  -8.09 
    For Stave Lumber Core (SLC), Add  303.53 
    For Structural Composite Lumber Core (SCLC), Add  182.12 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  48.56 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  218.54 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  303.53 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  485.64 
    For >50 To 100, Deduct  -29.24 
    For >100, Deduct  -42.36 
    For 9' Door Height, Add  84.99 
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 08 14 16 00-0527 EA 2'-8" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 528.98 60.06 

    For 7 Ply Cold Press Construction, Deduct  -8.18 
    For Stave Lumber Core (SLC), Add  306.65 
    For Structural Composite Lumber Core (SCLC), Add  183.99 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  49.06 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  220.78 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  306.65 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  490.63 
    For >50 To 100, Deduct  -29.45 
    For >100, Deduct  -42.68 
    For 9' Door Height, Add  85.86 

. 
 08 14 16 00-0528 EA 2'-10" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door .......................................................... 530.88 60.06 

    For 7 Ply Cold Press Construction, Deduct  -8.22 
    For Stave Lumber Core (SLC), Add  308.07 
    For Structural Composite Lumber Core (SCLC), Add  184.84 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  49.29 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  221.81 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  308.07 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  492.91 
    For >50 To 100, Deduct  -29.55 
    For >100, Deduct  -42.82 
    For 9' Door Height, Add  86.26 

. 
 08 14 16 00-0529 EA 3'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 537.97 62.67 

    For 7 Ply Cold Press Construction, Deduct  -8.25 
    For Stave Lumber Core (SLC), Add  309.47 
    For Structural Composite Lumber Core (SCLC), Add  185.68 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  49.52 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  222.82 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  309.47 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  495.16 
    For >50 To 100, Deduct  -30.03 
    For >100, Deduct  -43.48 
    For 9' Door Height, Add  86.65 

. 
 08 14 16 00-0530 EA 3'-4" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 583.30 62.67 

    For 7 Ply Cold Press Construction, Deduct  -9.16 
    For Stave Lumber Core (SLC), Add  343.47 
    For Structural Composite Lumber Core (SCLC), Add  206.08 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  54.96 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  247.30 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  343.47 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  549.55 
    For >50 To 100, Deduct  -32.30 
    For >100, Deduct  -46.88 
    For 9' Door Height, Add  96.17 

. 
 08 14 16 00-0531 EA 3'-6" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 676.49 65.28 

    For 7 Ply Cold Press Construction, Deduct  -10.92 
    For Stave Lumber Core (SLC), Add  409.45 
    For Structural Composite Lumber Core (SCLC), Add  245.67 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  65.51 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  294.80 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  409.45 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  655.12 
    For >50 To 100, Deduct  -37.09 
    For >100, Deduct  -54.00 
    For 9' Door Height, Add  114.65 

. 
 08 14 16 00-0532 EA 3'-8" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 733.96 65.28 

    For 7 Ply Cold Press Construction, Deduct  -12.07 
    For Stave Lumber Core (SLC), Add  452.55 
    For Structural Composite Lumber Core (SCLC), Add  271.53 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  72.41 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  325.84 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  452.55 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  724.08 
    For >50 To 100, Deduct  -39.96 
    For >100, Deduct  -58.31 
    For 9' Door Height, Add  126.71 

. 
 08 14 16 00-0533 EA 4'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Maple Faced Wood Door ............................................................ 791.46 65.28 

    For 7 Ply Cold Press Construction, Deduct  -13.22 
    For Stave Lumber Core (SLC), Add  495.68 
    For Structural Composite Lumber Core (SCLC), Add  297.41 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  79.31 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  356.89 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  495.68 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  793.08 
    For >50 To 100, Deduct  -42.84 
    For >100, Deduct  -62.62 
    For 9' Door Height, Add  138.79 

XXXXXXX 
. 
 08 14 16 00-0534  Walnut Faced Wood Doors (08 14 16 00-0440) 
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. 
 08 14 16 00-0535 EA 2'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ...................................................... 524.10 57.45 

    For 7 Ply Cold Press Construction, Deduct  -8.18 
    For Stave Lumber Core (SLC), Add  306.90 
    For Structural Composite Lumber Core (SCLC), Add  184.14 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  49.10 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  220.97 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  306.90 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  491.04 
    For >50 To 100, Deduct  -29.08 
    For >100, Deduct  -42.18 

. 
 08 14 16 00-0536 EA 2'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ...................................................... 524.10 57.45 

    For 7 Ply Cold Press Construction, Deduct  -8.18 
    For Stave Lumber Core (SLC), Add  306.90 
    For Structural Composite Lumber Core (SCLC), Add  184.14 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  49.10 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  220.97 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  306.90 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  491.04 
    For >50 To 100, Deduct  -29.08 
    For >100, Deduct  -42.18 

. 
 08 14 16 00-0537 EA 2'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ...................................................... 529.45 60.06 

    For 7 Ply Cold Press Construction, Deduct  -8.19 
    For Stave Lumber Core (SLC), Add  307.00 
    For Structural Composite Lumber Core (SCLC), Add  184.20 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  49.12 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  221.04 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  307.00 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  491.20 
    For >50 To 100, Deduct  -29.48 
    For >100, Deduct  -42.71 

. 
 08 14 16 00-0538 EA 2'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ...................................................... 533.67 60.06 

    For 7 Ply Cold Press Construction, Deduct  -8.27 
    For Stave Lumber Core (SLC), Add  310.16 
    For Structural Composite Lumber Core (SCLC), Add  186.10 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  49.63 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  223.32 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  310.16 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  496.26 
    For >50 To 100, Deduct  -29.69 
    For >100, Deduct  -43.03 

. 
 08 14 16 00-0539 EA 2'-10" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door .................................................... 544.70 60.06 

    For 7 Ply Cold Press Construction, Deduct  -8.49 
    For Stave Lumber Core (SLC), Add  318.44 
    For Structural Composite Lumber Core (SCLC), Add  191.06 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  50.95 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  229.27 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  318.44 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  509.50 
    For >50 To 100, Deduct  -30.24 
    For >100, Deduct  -43.86 

. 
 08 14 16 00-0540 EA 3'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ...................................................... 560.93 62.67 

    For 7 Ply Cold Press Construction, Deduct  -8.71 
    For Stave Lumber Core (SLC), Add  326.69 
    For Structural Composite Lumber Core (SCLC), Add  196.02 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  52.27 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  235.22 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  326.69 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  522.71 
    For >50 To 100, Deduct  -31.18 
    For >100, Deduct  -45.20 

. 
 08 14 16 00-0541 EA 3'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ...................................................... 589.54 62.67 

    For 7 Ply Cold Press Construction, Deduct  -9.28 
    For Stave Lumber Core (SLC), Add  348.15 
    For Structural Composite Lumber Core (SCLC), Add  208.89 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  55.70 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  250.67 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  348.15 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  557.04 
    For >50 To 100, Deduct  -32.61 
    For >100, Deduct  -47.35 

. 
 08 14 16 00-0542 EA 3'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ...................................................... 715.50 65.28 

    For 7 Ply Cold Press Construction, Deduct  -11.70 
    For Stave Lumber Core (SLC), Add  438.71 
    For Structural Composite Lumber Core (SCLC), Add  263.22 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  70.19 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  315.87 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  438.71 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  701.93 
    For >50 To 100, Deduct  -39.04 
    For >100, Deduct  -56.93 
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 08 14 16 00-0543 EA 3'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ...................................................... 744.73 65.28 

    For 7 Ply Cold Press Construction, Deduct  -12.28 
    For Stave Lumber Core (SLC), Add  460.63 
    For Structural Composite Lumber Core (SCLC), Add  276.38 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  73.70 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  331.65 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  460.63 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  737.00 
    For >50 To 100, Deduct  -40.50 
    For >100, Deduct  -59.12 

. 
 08 14 16 00-0544 EA 4'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ...................................................... 803.26 65.28 

    For 7 Ply Cold Press Construction, Deduct  -13.45 
    For Stave Lumber Core (SLC), Add  504.53 
    For Structural Composite Lumber Core (SCLC), Add  302.72 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  80.72 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  363.26 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  504.53 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  807.24 
    For >50 To 100, Deduct  -43.43 
    For >100, Deduct  -63.51 

. 
 08 14 16 00-0545 EA 2'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ........................................................... 547.91 57.45 

    For 7 Ply Cold Press Construction, Deduct  -8.66 
    For Stave Lumber Core (SLC), Add  324.76 
    For Structural Composite Lumber Core (SCLC), Add  194.85 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  51.96 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  233.83 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  324.76 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  519.61 
    For >50 To 100, Deduct  -30.27 
    For >100, Deduct  -43.97 

. 
 08 14 16 00-0546 EA 2'-4" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ........................................................... 547.91 57.45 

    For 7 Ply Cold Press Construction, Deduct  -8.66 
    For Stave Lumber Core (SLC), Add  324.76 
    For Structural Composite Lumber Core (SCLC), Add  194.85 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  51.96 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  233.83 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  324.76 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  519.61 
    For >50 To 100, Deduct  -30.27 
    For >100, Deduct  -43.97 

. 
 08 14 16 00-0547 EA 2'-6" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ........................................................... 553.26 60.06 

    For 7 Ply Cold Press Construction, Deduct  -8.66 
    For Stave Lumber Core (SLC), Add  324.86 
    For Structural Composite Lumber Core (SCLC), Add  194.91 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  51.98 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  233.90 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  324.86 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  519.77 
    For >50 To 100, Deduct  -30.67 
    For >100, Deduct  -44.50 

. 
 08 14 16 00-0548 EA 2'-8" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ........................................................... 557.74 60.06 

    For 7 Ply Cold Press Construction, Deduct  -8.75 
    For Stave Lumber Core (SLC), Add  328.22 
    For Structural Composite Lumber Core (SCLC), Add  196.93 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  52.51 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  236.31 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  328.22 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  525.14 
    For >50 To 100, Deduct  -30.89 
    For >100, Deduct  -44.83 

. 
 08 14 16 00-0549 EA 2'-10" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ......................................................... 569.41 60.06 

    For 7 Ply Cold Press Construction, Deduct  -8.99 
    For Stave Lumber Core (SLC), Add  336.97 
    For Structural Composite Lumber Core (SCLC), Add  202.18 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  53.91 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  242.62 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  336.97 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  539.15 
    For >50 To 100, Deduct  -31.47 
    For >100, Deduct  -45.71 

. 
 08 14 16 00-0550 EA 3'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ........................................................... 586.27 62.67 

    For 7 Ply Cold Press Construction, Deduct  -9.22 
    For Stave Lumber Core (SLC), Add  345.70 
    For Structural Composite Lumber Core (SCLC), Add  207.42 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  55.31 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  248.90 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  345.70 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  553.12 
    For >50 To 100, Deduct  -32.45 
    For >100, Deduct  -47.10 
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 08 14 16 00-0551 EA 3'-4" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door .......................................................... 616.56 62.67 

    For 7 Ply Cold Press Construction, Deduct  -9.82 
    For Stave Lumber Core (SLC), Add  368.42 
    For Structural Composite Lumber Core (SCLC), Add  221.05 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  58.95 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  265.26 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  368.42 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  589.46 
    For >50 To 100, Deduct  -33.96 
    For >100, Deduct  -49.38 

. 
 08 14 16 00-0552 EA 3'-6" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door .......................................................... 749.53 65.28 

    For 7 Ply Cold Press Construction, Deduct  -12.38 
    For Stave Lumber Core (SLC), Add  464.23 
    For Structural Composite Lumber Core (SCLC), Add  278.54 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  74.28 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  334.24 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  464.23 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  742.76 
    For >50 To 100, Deduct  -40.74 
    For >100, Deduct  -59.48 

. 
 08 14 16 00-0553 EA 3'-8" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door .......................................................... 780.47 65.28 

    For 7 Ply Cold Press Construction, Deduct  -13.00 
    For Stave Lumber Core (SLC), Add  487.43 
    For Structural Composite Lumber Core (SCLC), Add  292.46 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  77.99 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  350.95 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  487.43 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  779.89 
    For >50 To 100, Deduct  -42.29 
    For >100, Deduct  -61.80 

. 
 08 14 16 00-0554 EA 4'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door .......................................................... 842.40 65.28 

    For 7 Ply Cold Press Construction, Deduct  -14.24 
    For Stave Lumber Core (SLC), Add  533.88 
    For Structural Composite Lumber Core (SCLC), Add  320.33 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  85.42 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  384.39 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  533.88 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  854.21 
    For >50 To 100, Deduct  -45.38 
    For >100, Deduct  -66.44 

. 
 08 14 16 00-0555 EA 2'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door .......................................................... 632.36 57.45 

    For 7 Ply Cold Press Construction, Deduct  -10.35 
    For Stave Lumber Core (SLC), Add  388.10 
    For Structural Composite Lumber Core (SCLC), Add  232.86 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  62.10 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  279.43 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  388.10 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  620.95 
    For >50 To 100, Deduct  -34.49 
    For >100, Deduct  -50.30 
    For 9' Door Height, Add  108.67 

. 
 08 14 16 00-0556 EA 2'-4" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door .......................................................... 632.36 57.45 

    For 7 Ply Cold Press Construction, Deduct  -10.35 
    For Stave Lumber Core (SLC), Add  388.10 
    For Structural Composite Lumber Core (SCLC), Add  232.86 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  62.10 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  279.43 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  388.10 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  620.95 
    For >50 To 100, Deduct  -34.49 
    For >100, Deduct  -50.30 
    For 9' Door Height, Add  108.67 

. 
 08 14 16 00-0557 EA 2'-6" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door .......................................................... 637.73 60.06 

    For 7 Ply Cold Press Construction, Deduct  -10.35 
    For Stave Lumber Core (SLC), Add  388.21 
    For Structural Composite Lumber Core (SCLC), Add  232.92 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  62.11 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  279.51 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  388.21 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  621.13 
    For >50 To 100, Deduct  -34.89 
    For >100, Deduct  -50.83 
    For 9' Door Height, Add  108.70 

. 
 08 14 16 00-0558 EA 2'-8" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door .......................................................... 643.08 60.06 

    For 7 Ply Cold Press Construction, Deduct  -10.46 
    For Stave Lumber Core (SLC), Add  392.22 
    For Structural Composite Lumber Core (SCLC), Add  235.33 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  62.76 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  282.40 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  392.22 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  627.55 
    For >50 To 100, Deduct  -35.16 
    For >100, Deduct  -51.23 
    For 9' Door Height, Add  109.82 
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 08 14 16 00-0559 EA 2'-10" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ......................................................... 657.01 60.06 

    For 7 Ply Cold Press Construction, Deduct  -10.74 
    For Stave Lumber Core (SLC), Add  402.67 
    For Structural Composite Lumber Core (SCLC), Add  241.60 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  64.43 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  289.92 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  402.67 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  644.27 
    For >50 To 100, Deduct  -35.85 
    For >100, Deduct  -52.28 
    For 9' Door Height, Add  112.75 

. 
 08 14 16 00-0560 EA 3'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ........................................................... 676.17 62.67 

    For 7 Ply Cold Press Construction, Deduct  -11.02 
    For Stave Lumber Core (SLC), Add  413.12 
    For Structural Composite Lumber Core (SCLC), Add  247.87 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  66.10 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  297.45 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  413.12 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  661.00 
    For >50 To 100, Deduct  -36.94 
    For >100, Deduct  -53.85 
    For 9' Door Height, Add  115.67 

. 
 08 14 16 00-0561 EA 3'-4" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ........................................................... 712.36 62.67 

    For 7 Ply Cold Press Construction, Deduct  -11.74 
    For Stave Lumber Core (SLC), Add  440.27 
    For Structural Composite Lumber Core (SCLC), Add  264.16 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  70.44 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  316.99 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  440.27 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  704.42 
    For >50 To 100, Deduct  -38.75 
    For >100, Deduct  -56.56 
    For 9' Door Height, Add  123.27 

. 
 08 14 16 00-0562 EA 3'-6" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ........................................................... 870.24 65.28 

    For 7 Ply Cold Press Construction, Deduct  -14.79 
    For Stave Lumber Core (SLC), Add  554.76 
    For Structural Composite Lumber Core (SCLC), Add  332.86 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  88.76 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  399.43 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  554.76 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  887.62 
    For >50 To 100, Deduct  -46.78 
    For >100, Deduct  -68.53 
    For 9' Door Height, Add  155.33 

. 
 08 14 16 00-0563 EA 3'-8" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ........................................................... 907.22 65.28 

    For 7 Ply Cold Press Construction, Deduct  -15.53 
    For Stave Lumber Core (SLC), Add  582.50 
    For Structural Composite Lumber Core (SCLC), Add  349.50 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  93.20 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  419.40 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  582.50 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  931.99 
    For >50 To 100, Deduct  -48.63 
    For >100, Deduct  -71.31 
    For 9' Door Height, Add  163.10 

. 
 08 14 16 00-0564 EA 4'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Walnut Faced Wood Door ........................................................... 981.20 65.28 

    For 7 Ply Cold Press Construction, Deduct  -17.01 
    For Stave Lumber Core (SLC), Add  637.98 
    For Structural Composite Lumber Core (SCLC), Add  382.79 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  102.08 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  459.35 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  637.98 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  1,020.77 
    For >50 To 100, Deduct  -52.32 
    For >100, Deduct  -76.85 
    For 9' Door Height, Add  178.63 

XXXXXXX 
. 
 08 14 16 00-0565  Lauan Faced Wood Doors (08 14 16 00-0440) 
. 
. 

 08 14 16 00-0566 EA 2'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 279.36 57.45 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  19.74 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  88.81 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  123.35 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  197.35 
    For >50 To 100, Deduct  -16.84 
    For >100, Deduct  -23.82 

. 
 08 14 16 00-0567 EA 2'-4" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 279.36 57.45 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  19.74 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  88.81 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  123.35 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  197.35 
    For >50 To 100, Deduct  -16.84 
    For >100, Deduct  -23.82 



 

 Openings 08

08
 

Doors and Frames 08 10
Wood Doors 08 14

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 85

. 
 08 14 16 00-0568 EA 2'-6" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 285.05 60.06 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  19.79 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  89.06 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  123.70 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  197.92 
    For >50 To 100, Deduct  -17.26 
    For >100, Deduct  -24.38 

. 
 08 14 16 00-0569 EA 2'-8" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 289.80 60.06 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  20.36 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  91.63 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  127.26 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  203.62 
    For >50 To 100, Deduct  -17.49 
    For >100, Deduct  -24.74 

. 
 08 14 16 00-0570 EA 2'-10" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ..................................................... 291.51 60.06 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  20.57 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  92.55 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  128.54 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  205.67 
    For >50 To 100, Deduct  -17.58 
    For >100, Deduct  -24.87 

. 
 08 14 16 00-0571 EA 3'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 298.44 62.67 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  20.77 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  93.47 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  129.83 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  207.72 
    For >50 To 100, Deduct  -18.06 
    For >100, Deduct  -25.52 

. 
 08 14 16 00-0572 EA 3'-4" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 314.09 62.67 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  22.65 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  101.93 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  141.56 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  226.50 
    For >50 To 100, Deduct  -18.84 
    For >100, Deduct  -26.69 

. 
 08 14 16 00-0573 EA 3'-6" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 332.76 65.28 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.26 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  109.19 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  151.65 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  242.64 
    For >50 To 100, Deduct  -19.90 
    For >100, Deduct  -28.22 

. 
 08 14 16 00-0574 EA 3'-8" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 342.88 65.28 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  25.48 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  114.65 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  159.24 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  254.78 
    For >50 To 100, Deduct  -20.41 
    For >100, Deduct  -28.98 

. 
 08 14 16 00-0575 EA 4'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ....................................................... 363.11 65.28 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  27.91 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  125.58 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  174.41 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  279.06 
    For >50 To 100, Deduct  -21.42 
    For >100, Deduct  -30.50 

. 
 08 14 16 00-0576 EA 2'-0" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 288.92 57.45 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  20.88 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  93.97 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  130.52 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  208.82 
    For >50 To 100, Deduct  -17.32 
    For >100, Deduct  -24.54 

. 
 08 14 16 00-0577 EA 2'-4" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 288.92 57.45 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  20.88 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  93.97 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  130.52 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  208.82 
    For >50 To 100, Deduct  -17.32 
    For >100, Deduct  -24.54 

. 
 08 14 16 00-0578 EA 2'-6" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 294.65 60.06 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  20.94 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  94.25 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  130.90 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  209.44 
    For >50 To 100, Deduct  -17.74 
    For >100, Deduct  -25.10 

. 
 08 14 16 00-0579 EA 2'-8" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 299.66 60.06 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  21.54 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  96.95 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  134.66 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  215.45 
    For >50 To 100, Deduct  -17.99 
    For >100, Deduct  -25.48 
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 08 14 16 00-0580 EA 2'-10" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door .......................................................... 301.49 60.06 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  21.76 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  97.94 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  136.03 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  217.64 
    For >50 To 100, Deduct  -18.08 
    For >100, Deduct  -25.61 

. 
 08 14 16 00-0581 EA 3'-0" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 308.51 62.67 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  21.98 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  98.91 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  137.38 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  219.80 
    For >50 To 100, Deduct  -18.56 
    For >100, Deduct  -26.27 

. 
 08 14 16 00-0582 EA 3'-4" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 325.07 62.67 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.97 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  107.85 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  149.80 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  239.68 
    For >50 To 100, Deduct  -19.39 
    For >100, Deduct  -27.51 

. 
 08 14 16 00-0583 EA 3'-6" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 344.54 65.28 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  25.68 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  115.55 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  160.49 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  256.78 
    For >50 To 100, Deduct  -20.49 
    For >100, Deduct  -29.10 

. 
 08 14 16 00-0584 EA 3'-8" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 355.23 65.28 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  26.96 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  121.32 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  168.50 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  269.60 
    For >50 To 100, Deduct  -21.03 
    For >100, Deduct  -29.91 

. 
 08 14 16 00-0585 EA 4'-0" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 376.65 65.28 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.53 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  132.89 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  184.57 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  295.31 
    For >50 To 100, Deduct  -22.10 
    For >100, Deduct  -31.51 

. 
 08 14 16 00-0586 EA 2'-0" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 322.85 57.45 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.95 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  112.29 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  155.96 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  249.54 
    For >50 To 100, Deduct  -19.02 
    For >100, Deduct  -27.09 
    For 9' Door Height, Add  43.67 

. 
 08 14 16 00-0587 EA 2'-4" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 322.85 57.45 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.95 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  112.29 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  155.96 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  249.54 
    For >50 To 100, Deduct  -19.02 
    For >100, Deduct  -27.09 
    For 9' Door Height, Add  43.67 

. 
 08 14 16 00-0588 EA 2'-6" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 328.67 60.06 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  25.03 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  112.62 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  156.41 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  250.26 
    For >50 To 100, Deduct  -19.44 
    For >100, Deduct  -27.65 
    For 9' Door Height, Add  43.80 

. 
 08 14 16 00-0589 EA 2'-8" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 334.68 60.06 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  25.75 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  115.86 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  160.92 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  257.47 
    For >50 To 100, Deduct  -19.74 
    For >100, Deduct  -28.10 
    For 9' Door Height, Add  45.06 

. 
 08 14 16 00-0590 EA 2'-10" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door .......................................................... 336.86 60.06 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  26.01 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  117.04 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  162.56 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  260.09 
    For >50 To 100, Deduct  -19.85 
    For >100, Deduct  -28.27 
    For 9' Door Height, Add  45.52 
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 08 14 16 00-0591 EA 3'-0" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 344.24 62.67 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  26.27 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  118.21 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  164.18 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  262.68 
    For >50 To 100, Deduct  -20.35 
    For >100, Deduct  -28.95 
    For 9' Door Height, Add  45.97 

. 
 08 14 16 00-0592 EA 3'-4" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 364.02 62.67 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  28.64 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  128.89 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  179.01 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  286.42 
    For >50 To 100, Deduct  -21.33 
    For >100, Deduct  -30.44 
    For 9' Door Height, Add  50.12 

. 
 08 14 16 00-0593 EA 3'-6" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 386.26 65.28 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  30.68 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  138.08 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  191.78 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  306.84 
    For >50 To 100, Deduct  -22.58 
    For >100, Deduct  -32.23 
    For 9' Door Height, Add  53.70 

. 
 08 14 16 00-0594 EA 3'-8" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 399.03 65.28 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.22 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  144.97 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  201.35 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  322.16 
    For >50 To 100, Deduct  -23.22 
    For >100, Deduct  -33.19 
    For 9' Door Height, Add  56.38 

. 
 08 14 16 00-0595 EA 4'-0" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), Lauan Faced Wood Door ............................................................ 424.63 65.28 

    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  35.29 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  158.80 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  220.55 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  352.88 
    For >50 To 100, Deduct  -24.50 
    For >100, Deduct  -35.11 
    For 9' Door Height, Add  61.75 

XXXXXXX 
. 
 08 14 16 00-0596  Medium Density Overlay (MDO) Wood Doors (08 14 16 00-0440) 
. 
. 

 08 14 16 00-0597 EA 2'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 286.34 57.45 
    For Stave Lumber Core (SLC), Add  128.58 
    For Structural Composite Lumber Core (SCLC), Add  77.15 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  20.57 
    For >50 To 100, Deduct  -17.19 
    For >100, Deduct  -24.35 

. 
 08 14 16 00-0598 EA 2'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 286.34 57.45 

    For Stave Lumber Core (SLC), Add  128.58 
    For Structural Composite Lumber Core (SCLC), Add  77.15 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  20.57 
    For >50 To 100, Deduct  -17.19 
    For >100, Deduct  -24.35 

. 
 08 14 16 00-0599 EA 2'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 301.49 60.06 

    For Stave Lumber Core (SLC), Add  136.03 
    For Structural Composite Lumber Core (SCLC), Add  81.62 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  21.76 
    For >50 To 100, Deduct  -18.08 
    For >100, Deduct  -25.61 

. 
 08 14 16 00-0600 EA 2'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 311.39 60.06 

    For Stave Lumber Core (SLC), Add  143.45 
    For Structural Composite Lumber Core (SCLC), Add  86.07 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  22.95 
    For >50 To 100, Deduct  -18.57 
    For >100, Deduct  -26.36 

. 
 08 14 16 00-0601 EA 2'-10" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............. 313.24 60.06 

    For Stave Lumber Core (SLC), Add  144.84 
    For Structural Composite Lumber Core (SCLC), Add  86.90 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.17 
    For >50 To 100, Deduct  -18.67 
    For >100, Deduct  -26.50 

. 
 08 14 16 00-0602 EA 3'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 320.33 62.67 

    For Stave Lumber Core (SLC), Add  146.24 
    For Structural Composite Lumber Core (SCLC), Add  87.75 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.40 
    For >50 To 100, Deduct  -19.15 
    For >100, Deduct  -27.16 

. 
 08 14 16 00-0603 EA 3'-4" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 341.82 62.67 

    For Stave Lumber Core (SLC), Add  162.36 
    For Structural Composite Lumber Core (SCLC), Add  97.42 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  25.98 
    For >50 To 100, Deduct  -20.22 
    For >100, Deduct  -28.77 



08
 08 Openings 

08 10 Doors and Frames 
08 14 Wood Doors 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 08 - 88 Monterey County Facilities

. 
 08 14 16 00-0604 EA 3'-6" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 386.29 65.28 

    For Stave Lumber Core (SLC), Add  191.80 
    For Structural Composite Lumber Core (SCLC), Add  115.08 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  30.69 
    For >50 To 100, Deduct  -22.58 
    For >100, Deduct  -32.24 

. 
 08 14 16 00-0605 EA 3'-8" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 399.09 65.28 

    For Stave Lumber Core (SLC), Add  201.40 
    For Structural Composite Lumber Core (SCLC), Add  120.84 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.22 
    For >50 To 100, Deduct  -23.22 
    For >100, Deduct  -33.20 

. 
 08 14 16 00-0606 EA 4'-0" x 6'-8" x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ............... 424.63 65.28 

    For Stave Lumber Core (SLC), Add  220.55 
    For Structural Composite Lumber Core (SCLC), Add  132.33 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  35.29 
    For >50 To 100, Deduct  -24.50 
    For >100, Deduct  -35.11 

. 
 08 14 16 00-0607 EA 2'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 296.32 57.45 

    For Stave Lumber Core (SLC), Add  136.07 
    For Structural Composite Lumber Core (SCLC), Add  81.64 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  21.77 
    For >50 To 100, Deduct  -17.69 
    For >100, Deduct  -25.10 

. 
 08 14 16 00-0608 EA 2'-4" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 296.32 57.45 

    For Stave Lumber Core (SLC), Add  136.07 
    For Structural Composite Lumber Core (SCLC), Add  81.64 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  21.77 
    For >50 To 100, Deduct  -17.69 
    For >100, Deduct  -25.10 

. 
 08 14 16 00-0609 EA 2'-6" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 312.05 60.06 

    For Stave Lumber Core (SLC), Add  143.95 
    For Structural Composite Lumber Core (SCLC), Add  86.37 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.03 
    For >50 To 100, Deduct  -18.61 
    For >100, Deduct  -26.41 

. 
 08 14 16 00-0610 EA 2'-8" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 322.54 60.06 

    For Stave Lumber Core (SLC), Add  151.82 
    For Structural Composite Lumber Core (SCLC), Add  91.09 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.29 
    For >50 To 100, Deduct  -19.13 
    For >100, Deduct  -27.19 

. 
 08 14 16 00-0611 EA 2'-10" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................. 324.48 60.06 

    For Stave Lumber Core (SLC), Add  153.27 
    For Structural Composite Lumber Core (SCLC), Add  91.96 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.52 
    For >50 To 100, Deduct  -19.23 
    For >100, Deduct  -27.34 

. 
 08 14 16 00-0612 EA 3'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 331.68 62.67 

    For Stave Lumber Core (SLC), Add  154.76 
    For Structural Composite Lumber Core (SCLC), Add  92.85 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.76 
    For >50 To 100, Deduct  -19.72 
    For >100, Deduct  -28.01 

. 
 08 14 16 00-0613 EA 3'-4" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 354.41 62.67 

    For Stave Lumber Core (SLC), Add  171.80 
    For Structural Composite Lumber Core (SCLC), Add  103.08 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  27.49 
    For >50 To 100, Deduct  -20.85 
    For >100, Deduct  -29.71 

. 
 08 14 16 00-0614 EA 3'-6" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 401.17 65.28 

    For Stave Lumber Core (SLC), Add  202.96 
    For Structural Composite Lumber Core (SCLC), Add  121.77 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.47 
    For >50 To 100, Deduct  -23.32 
    For >100, Deduct  -33.35 

. 
 08 14 16 00-0615 EA 3'-8" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 414.71 65.28 

    For Stave Lumber Core (SLC), Add  213.11 
    For Structural Composite Lumber Core (SCLC), Add  127.87 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  34.10 
    For >50 To 100, Deduct  -24.00 
    For >100, Deduct  -34.37 

. 
 08 14 16 00-0616 EA 4'-0" x 7' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 441.76 65.28 

    For Stave Lumber Core (SLC), Add  233.40 
    For Structural Composite Lumber Core (SCLC), Add  140.04 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  37.34 
    For >50 To 100, Deduct  -25.35 
    For >100, Deduct  -36.40 

. 
 08 14 16 00-0617 EA 2'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 331.70 57.45 

    For Stave Lumber Core (SLC), Add  162.60 
    For Structural Composite Lumber Core (SCLC), Add  97.56 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  26.02 
    For >50 To 100, Deduct  -19.46 
    For >100, Deduct  -27.75 
    For 9' Door Height, Add  45.53 



 

 Openings 08

08
 

Doors and Frames 08 10
Wood Doors 08 14

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 89

. 
 08 14 16 00-0618 EA 2'-4" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 331.70 57.45 

    For Stave Lumber Core (SLC), Add  162.60 
    For Structural Composite Lumber Core (SCLC), Add  97.56 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  26.02 
    For >50 To 100, Deduct  -19.46 
    For >100, Deduct  -27.75 
    For 9' Door Height, Add  45.53 

. 
 08 14 16 00-0619 EA 2'-6" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 349.48 60.06 

    For Stave Lumber Core (SLC), Add  172.02 
    For Structural Composite Lumber Core (SCLC), Add  103.21 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  27.52 
    For >50 To 100, Deduct  -20.48 
    For >100, Deduct  -29.21 
    For 9' Door Height, Add  48.17 

. 
 08 14 16 00-0620 EA 2'-8" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 362.02 60.06 

    For Stave Lumber Core (SLC), Add  181.43 
    For Structural Composite Lumber Core (SCLC), Add  108.86 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.03 
    For >50 To 100, Deduct  -21.10 
    For >100, Deduct  -30.15 
    For 9' Door Height, Add  50.80 

. 
 08 14 16 00-0621 EA 2'-10" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................. 364.34 60.06 

    For Stave Lumber Core (SLC), Add  183.17 
    For Structural Composite Lumber Core (SCLC), Add  109.90 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.31 
    For >50 To 100, Deduct  -21.22 
    For >100, Deduct  -30.33 
    For 9' Door Height, Add  51.29 

. 
 08 14 16 00-0622 EA 3'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 371.93 62.67 

    For Stave Lumber Core (SLC), Add  184.94 
    For Structural Composite Lumber Core (SCLC), Add  110.97 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.59 
    For >50 To 100, Deduct  -21.73 
    For >100, Deduct  -31.03 
    For 9' Door Height, Add  51.78 

. 
 08 14 16 00-0623 EA 3'-4" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 399.08 62.67 

    For Stave Lumber Core (SLC), Add  205.31 
    For Structural Composite Lumber Core (SCLC), Add  123.18 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.85 
    For >50 To 100, Deduct  -23.09 
    For >100, Deduct  -33.06 
    For 9' Door Height, Add  57.49 

. 
 08 14 16 00-0624 EA 3'-6" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 453.92 65.28 

    For Stave Lumber Core (SLC), Add  242.52 
    For Structural Composite Lumber Core (SCLC), Add  145.51 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  38.80 
    For >50 To 100, Deduct  -25.96 
    For >100, Deduct  -37.31 
    For 9' Door Height, Add  67.91 

. 
 08 14 16 00-0625 EA 3'-8" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 470.12 65.28 

    For Stave Lumber Core (SLC), Add  254.67 
    For Structural Composite Lumber Core (SCLC), Add  152.80 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  40.75 
    For >50 To 100, Deduct  -26.77 
    For >100, Deduct  -38.52 
    For 9' Door Height, Add  71.31 

. 
 08 14 16 00-0626 EA 4'-0" x 8' x 1-3/4" Thick, 5 Ply, Particleboard Core (PC), Medium Density Overlay (MDO) Faced Wood Door ................... 502.44 65.28 

    For Stave Lumber Core (SLC), Add  278.91 
    For Structural Composite Lumber Core (SCLC), Add  167.35 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  44.63 
    For >50 To 100, Deduct  -28.39 
    For >100, Deduct  -40.95 
    For 9' Door Height, Add  78.09 

XXXXXXX 
. 
 08 14 16 00-0627  Manufacturer Prefinished Options For Flush Wood Doors (08 14 16) 
. 
. 

 08 14 16 00-0628 EA Clear Or Colored Catalyzed Polyurethane Factory Finish For Flush Wood Door ................................................................. 51.10  
Note: Includes any standard manufacturer color on six sides. 

    For Custom Color To Match Non Standard Manufacturer Finish, Add  17.02 

XXXXXXX 
. 
 08 14 23  Clad Wood Doors (08 14) 
. 
. 
 08 14 23 13  Metal-Faced Wood Doors (08 14 23)

See CSI section 08 70 00 00-0000 for finish hardware. 
. 
. 
 08 14 23 13-0001  24 Gauge Metal Clad Door, 1-3/4" Thick, Solid Staved Wood Core (08 14 23 13) 
. 
. 

 08 14 23 13-0002 EA 2' 6" x 7' x 1-3/4" Thick, 24 Gauge Metal Clad, Solid Staved Wood Core, Flush Type Door ............................................... 631.58 128.48 
. 

 08 14 23 13-0003 EA 2' 8" x 7' x 1-3/4" Thick, 24 Gauge Metal Clad, Solid Staved Wood Core, Flush Type Door ............................................... 675.69 141.01 
. 

 08 14 23 13-0004 EA 2' 10" x 7' x 1-3/4" Thick, 24 Gauge Metal Clad, Solid Staved Wood Core, Flush Type Door ............................................. 726.81 155.64 
. 

 08 14 23 13-0005 EA 3'-0" x 7' x 1-3/4" Thick, 24 Gauge Metal Clad, Solid Staved Wood Core, Flush Type Door .............................................. 759.03 160.85 
. 

 08 14 23 13-0006 EA 3' 4" x 7' x 1-3/4" Thick, 24 Gauge Metal Clad, Solid Staved Wood Core, Flush Type Door ............................................... 813.14 177.04 
. 

 08 14 23 13-0007 EA 3' 8" x 7' x 1-3/4" Thick, Metal Clad Door, Solid Staved Wood Core, Flush Type Door....................................................... 879.18 182.80 

XXXXXXX 
. 
 08 14 23 16  Plastic-Laminate-Faced Wood Doors (08 14 23)
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. 

. 
 08 14 23 16-0001  1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative 

Laminate (HPDL) Faced Wood Doors (08 14 23 16) 
Note: PC = Particleboard, medium-density fiberboard (MDF), or agrifiber core, solid core door with stiles and rails 
bonded to the core and abrasive planed flat prior to the application of the faces. 

. 

. 
 08 14 23 16-0002 EA 2'-0" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 224.08 57.45 
    For Structural Composite Lumber Core (SCLC), Add  49.13 
    For 5 Ply Construction, Add  3.82 
    For >50 To 100, Deduct  -14.08 
    For >100, Deduct  -19.68 

. 
 08 14 23 16-0003 EA 2'-4" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 224.08 57.45 
    For Structural Composite Lumber Core (SCLC), Add  49.13 
    For 5 Ply Construction, Add  3.82 
    For >50 To 100, Deduct  -14.08 
    For >100, Deduct  -19.68 

. 
 08 14 23 16-0004 EA 2'-6" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 235.30 60.06 
    For Structural Composite Lumber Core (SCLC), Add  51.83 
    For 5 Ply Construction, Add  4.03 
    For >50 To 100, Deduct  -14.77 
    For >100, Deduct  -20.65 

. 
 08 14 23 16-0005 EA 2'-8" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 241.31 60.06 
    For Structural Composite Lumber Core (SCLC), Add  54.54 
    For 5 Ply Construction, Add  4.24 
    For >50 To 100, Deduct  -15.07 
    For >100, Deduct  -21.10 

. 
 08 14 23 16-0006 EA 2'-10" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 244.34 60.06 
    For Structural Composite Lumber Core (SCLC), Add  55.90 
    For 5 Ply Construction, Add  4.35 
    For >50 To 100, Deduct  -15.22 
    For >100, Deduct  -21.33 

. 
 08 14 23 16-0007 EA 3'-0" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 252.57 62.67 
    For Structural Composite Lumber Core (SCLC), Add  57.25 
    For 5 Ply Construction, Add  4.45 
    For >50 To 100, Deduct  -15.76 
    For >100, Deduct  -22.08 

. 
 08 14 23 16-0008 EA 3'-4" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 266.56 62.67 
    For Structural Composite Lumber Core (SCLC), Add  63.55 
    For 5 Ply Construction, Add  4.94 
    For >50 To 100, Deduct  -16.46 
    For >100, Deduct  -23.13 

. 
 08 14 23 16-0009 EA 3'-6" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 280.82 65.28 
    For Structural Composite Lumber Core (SCLC), Add  67.62 
    For 5 Ply Construction, Add  5.26 
    For >50 To 100, Deduct  -17.31 
    For >100, Deduct  -24.33 

. 
 08 14 23 16-0010 EA 2'-0" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 230.43 57.45 
    For Structural Composite Lumber Core (SCLC), Add  51.99 
    For 5 Ply Construction, Add  4.04 
    For >50 To 100, Deduct  -14.39 
    For >100, Deduct  -20.15 

. 
 08 14 23 16-0011 EA 2'-4" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 230.43 57.45 
    For Structural Composite Lumber Core (SCLC), Add  51.99 
    For 5 Ply Construction, Add  4.04 
    For >50 To 100, Deduct  -14.39 
    For >100, Deduct  -20.15 

. 
 08 14 23 16-0012 EA 2'-6" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 242.01 60.06 
    For Structural Composite Lumber Core (SCLC), Add  54.85 
    For 5 Ply Construction, Add  4.27 
    For >50 To 100, Deduct  -15.10 
    For >100, Deduct  -21.15 

. 
 08 14 23 16-0013 EA 2'-8" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 248.36 60.06 
    For Structural Composite Lumber Core (SCLC), Add  57.71 
    For 5 Ply Construction, Add  4.49 
    For >50 To 100, Deduct  -15.42 
    For >100, Deduct  -21.63 

. 
 08 14 23 16-0014 EA 2'-10" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 251.56 60.06 
    For Structural Composite Lumber Core (SCLC), Add  59.15 
    For 5 Ply Construction, Add  4.60 
    For >50 To 100, Deduct  -15.58 
    For >100, Deduct  -21.87 
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. 
 08 14 23 16-0015 EA 3'-0" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 259.98 62.67 
    For Structural Composite Lumber Core (SCLC), Add  60.59 
    For 5 Ply Construction, Add  4.71 
    For >50 To 100, Deduct  -16.13 
    For >100, Deduct  -22.63 

. 
 08 14 23 16-0016 EA 3'-4" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 274.78 62.67 
    For Structural Composite Lumber Core (SCLC), Add  67.25 
    For 5 Ply Construction, Add  5.23 
    For >50 To 100, Deduct  -16.87 
    For >100, Deduct  -23.74 

. 
 08 14 23 16-0017 EA 3'-6" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 289.56 65.28 
    For Structural Composite Lumber Core (SCLC), Add  71.55 
    For 5 Ply Construction, Add  5.57 
    For >50 To 100, Deduct  -17.74 
    For >100, Deduct  -24.98 

. 
 08 14 23 16-0018 EA 2'-0" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 252.96 57.45 
    For Structural Composite Lumber Core (SCLC), Add  62.13 
    For 5 Ply Construction, Add  4.83 
    For >50 To 100, Deduct  -15.52 
    For >100, Deduct  -21.84 

. 
 08 14 23 16-0019 EA 2'-4" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 252.96 57.45 
    For Structural Composite Lumber Core (SCLC), Add  62.13 
    For 5 Ply Construction, Add  4.83 
    For >50 To 100, Deduct  -15.52 
    For >100, Deduct  -21.84 

. 
 08 14 23 16-0020 EA 2'-6" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 265.78 60.06 
    For Structural Composite Lumber Core (SCLC), Add  65.55 
    For 5 Ply Construction, Add  5.10 
    For >50 To 100, Deduct  -16.29 
    For >100, Deduct  -22.94 

. 
 08 14 23 16-0021 EA 2'-8" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 273.37 60.06 
    For Structural Composite Lumber Core (SCLC), Add  68.96 
    For 5 Ply Construction, Add  5.36 
    For >50 To 100, Deduct  -16.67 
    For >100, Deduct  -23.51 

. 
 08 14 23 16-0022 EA 2'-10" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 277.20 60.06 
    For Structural Composite Lumber Core (SCLC), Add  70.69 
    For 5 Ply Construction, Add  5.50 
    For >50 To 100, Deduct  -16.86 
    For >100, Deduct  -23.79 

. 
 08 14 23 16-0023 EA 3'-0" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 286.23 62.67 
    For Structural Composite Lumber Core (SCLC), Add  72.40 
    For 5 Ply Construction, Add  5.63 
    For >50 To 100, Deduct  -17.45 
    For >100, Deduct  -24.60 

. 
 08 14 23 16-0024 EA 3'-4" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 303.92 62.67 
    For Structural Composite Lumber Core (SCLC), Add  80.36 
    For 5 Ply Construction, Add  6.25 
    For >50 To 100, Deduct  -18.33 
    For >100, Deduct  -25.93 

. 
 08 14 23 16-0025 EA 3'-6" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 320.57 65.28 
    For Structural Composite Lumber Core (SCLC), Add  85.50 
    For 5 Ply Construction, Add  6.65 
    For >50 To 100, Deduct  -19.29 
    For >100, Deduct  -27.31 

XXXXXXX 
. 
 08 14 23 16-0026  1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative 

Laminate (HPDL) Faced Wood Doors (08 14 23 16) 
Note: PC = Particleboard, medium-density fiberboard (MDF), or agrifiber core, solid core door with stiles and rails 
bonded to the core and abrasive planed flat prior to the application of the faces. 

. 

. 
 08 14 23 16-0027 EA 2'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 300.91 57.45 
    For 5 Ply Construction, Add  6.51 
    For Stave Lumber Core (SLC), Add  139.51 
    For Structural Composite Lumber Core (SCLC), Add  83.70 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  22.32 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  100.45 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  139.51 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  223.21 
    For >50 To 100, Deduct  -17.92 
    For >100, Deduct  -25.44 
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. 
 08 14 23 16-0028 EA 2'-4" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 300.90 57.45 
    For 5 Ply Construction, Add  6.51 
    For Stave Lumber Core (SLC), Add  139.50 
    For Structural Composite Lumber Core (SCLC), Add  83.70 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  22.32 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  100.44 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  139.50 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  223.20 
    For >50 To 100, Deduct  -17.92 
    For >100, Deduct  -25.44 

. 
 08 14 23 16-0029 EA 2'-6" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 311.94 60.06 
    For 5 Ply Construction, Add  6.71 
    For Stave Lumber Core (SLC), Add  143.87 
    For Structural Composite Lumber Core (SCLC), Add  86.32 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.02 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  103.58 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  143.87 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  230.18 
    For >50 To 100, Deduct  -18.60 
    For >100, Deduct  -26.40 

. 
 08 14 23 16-0030 EA 2'-8" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 311.94 60.06 
    For 5 Ply Construction, Add  6.71 
    For Stave Lumber Core (SLC), Add  143.87 
    For Structural Composite Lumber Core (SCLC), Add  86.32 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.02 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  103.58 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  143.87 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  230.18 
    For >50 To 100, Deduct  -18.60 
    For >100, Deduct  -26.40 

. 
 08 14 23 16-0031 EA 2'-10" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 323.46 60.06 
    For 5 Ply Construction, Add  7.12 
    For Stave Lumber Core (SLC), Add  152.51 
    For Structural Composite Lumber Core (SCLC), Add  91.50 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.40 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  109.80 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  152.51 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  244.01 
    For >50 To 100, Deduct  -19.18 
    For >100, Deduct  -27.26 

. 
 08 14 23 16-0032 EA 3'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 340.20 62.67 
    For 5 Ply Construction, Add  7.52 
    For Stave Lumber Core (SLC), Add  161.15 
    For Structural Composite Lumber Core (SCLC), Add  96.69 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  25.78 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  116.02 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  161.15 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  257.83 
    For >50 To 100, Deduct  -20.14 
    For >100, Deduct  -28.65 

. 
 08 14 23 16-0033 EA 3'-4" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 351.97 62.67 
    For 5 Ply Construction, Add  7.93 
    For Stave Lumber Core (SLC), Add  169.97 
    For Structural Composite Lumber Core (SCLC), Add  101.98 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  27.20 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  122.38 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  169.97 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  271.96 
    For >50 To 100, Deduct  -20.73 
    For >100, Deduct  -29.53 

. 
 08 14 23 16-0034 EA 3'-6" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 363.07 65.28 
    For 5 Ply Construction, Add  8.14 
    For Stave Lumber Core (SLC), Add  174.38 
    For Structural Composite Lumber Core (SCLC), Add  104.63 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  27.90 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  125.56 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  174.38 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  279.01 
    For >50 To 100, Deduct  -21.42 
    For >100, Deduct  -30.49 
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. 
 08 14 23 16-0035 EA 3'-8" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 374.69 65.28 
    For 5 Ply Construction, Add  8.54 
    For Stave Lumber Core (SLC), Add  183.10 
    For Structural Composite Lumber Core (SCLC), Add  109.86 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.30 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  131.83 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  183.10 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  292.96 
    For >50 To 100, Deduct  -22.00 
    For >100, Deduct  -31.37 

. 
 08 14 23 16-0036 EA 4'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 408.39 70.51 
    For 5 Ply Construction, Add  9.36 
    For Stave Lumber Core (SLC), Add  200.54 
    For Structural Composite Lumber Core (SCLC), Add  120.32 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.09 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  144.39 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  200.54 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  320.86 
    For >50 To 100, Deduct  -23.94 
    For >100, Deduct  -34.15 

. 
 08 14 23 16-0037 EA 2'-0" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 311.73 57.45 
    For 5 Ply Construction, Add  6.89 
    For Stave Lumber Core (SLC), Add  147.62 
    For Structural Composite Lumber Core (SCLC), Add  88.57 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.62 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  106.29 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  147.62 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  236.20 
    For >50 To 100, Deduct  -18.46 
    For >100, Deduct  -26.25 

. 
 08 14 23 16-0038 EA 2'-4" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 311.72 57.45 
    For 5 Ply Construction, Add  6.89 
    For Stave Lumber Core (SLC), Add  147.62 
    For Structural Composite Lumber Core (SCLC), Add  88.57 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.62 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  106.28 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  147.62 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  236.18 
    For >50 To 100, Deduct  -18.46 
    For >100, Deduct  -26.25 

. 
 08 14 23 16-0039 EA 2'-6" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 323.10 60.06 
    For 5 Ply Construction, Add  7.10 
    For Stave Lumber Core (SLC), Add  152.24 
    For Structural Composite Lumber Core (SCLC), Add  91.34 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.36 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  109.61 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  152.24 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  243.58 
    For >50 To 100, Deduct  -19.16 
    For >100, Deduct  -27.24 

. 
 08 14 23 16-0040 EA 2'-8" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 323.10 60.06 
    For 5 Ply Construction, Add  7.10 
    For Stave Lumber Core (SLC), Add  152.24 
    For Structural Composite Lumber Core (SCLC), Add  91.34 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.36 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  109.61 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  152.24 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  243.58 
    For >50 To 100, Deduct  -19.16 
    For >100, Deduct  -27.24 

. 
 08 14 23 16-0041 EA 2'-10" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 335.29 60.06 
    For 5 Ply Construction, Add  7.53 
    For Stave Lumber Core (SLC), Add  161.38 
    For Structural Composite Lumber Core (SCLC), Add  96.83 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  25.82 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  116.19 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  161.38 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  258.20 
    For >50 To 100, Deduct  -19.77 
    For >100, Deduct  -28.15 
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. 
 08 14 23 16-0042 EA 3'-0" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 352.71 62.67 
    For 5 Ply Construction, Add  7.96 
    For Stave Lumber Core (SLC), Add  170.53 
    For Structural Composite Lumber Core (SCLC), Add  102.32 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  27.28 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  122.78 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  170.53 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  272.84 
    For >50 To 100, Deduct  -20.77 
    For >100, Deduct  -29.59 

. 
 08 14 23 16-0043 EA 3'-4" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 365.16 62.67 
    For 5 Ply Construction, Add  8.39 
    For Stave Lumber Core (SLC), Add  179.87 
    For Structural Composite Lumber Core (SCLC), Add  107.92 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  28.78 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  129.50 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  179.87 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  287.78 
    For >50 To 100, Deduct  -21.39 
    For >100, Deduct  -30.52 

. 
 08 14 23 16-0044 EA 3'-6" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 376.60 65.28 
    For 5 Ply Construction, Add  8.61 
    For Stave Lumber Core (SLC), Add  184.53 
    For Structural Composite Lumber Core (SCLC), Add  110.72 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.52 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  132.86 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  184.53 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  295.25 
    For >50 To 100, Deduct  -22.09 
    For >100, Deduct  -31.51 

. 
 08 14 23 16-0045 EA 3'-8" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 388.90 65.28 
    For 5 Ply Construction, Add  9.04 
    For Stave Lumber Core (SLC), Add  193.76 
    For Structural Composite Lumber Core (SCLC), Add  116.25 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  31.00 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  139.50 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  193.76 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  310.01 
    For >50 To 100, Deduct  -22.71 
    For >100, Deduct  -32.43 

. 
 08 14 23 16-0046 EA 4'-0" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 423.95 70.51 
    For 5 Ply Construction, Add  9.90 
    For Stave Lumber Core (SLC), Add  212.21 
    For Structural Composite Lumber Core (SCLC), Add  127.32 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  33.95 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  152.79 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  212.21 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  339.53 
    For >50 To 100, Deduct  -24.72 
    For >100, Deduct  -35.32 

. 
 08 14 23 16-0047 EA 2'-0" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 350.12 57.45 
    For 5 Ply Construction, Add  8.23 
    For Stave Lumber Core (SLC), Add  176.42 
    For Structural Composite Lumber Core (SCLC), Add  105.85 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  28.23 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  127.02 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  176.42 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  282.26 
    For >50 To 100, Deduct  -20.38 
    For >100, Deduct  -29.13 

. 
 08 14 23 16-0048 EA 2'-4" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 350.11 57.45 
    For 5 Ply Construction, Add  8.23 
    For Stave Lumber Core (SLC), Add  176.41 
    For Structural Composite Lumber Core (SCLC), Add  105.84 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  28.23 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  127.01 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  176.41 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  282.25 
    For >50 To 100, Deduct  -20.38 
    For >100, Deduct  -29.13 
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. 
 08 14 23 16-0049 EA 2'-6" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 362.69 60.06 
    For 5 Ply Construction, Add  8.49 
    For Stave Lumber Core (SLC), Add  181.93 
    For Structural Composite Lumber Core (SCLC), Add  109.16 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.11 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  130.99 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  181.93 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  291.08 
    For >50 To 100, Deduct  -21.14 
    For >100, Deduct  -30.20 

. 
 08 14 23 16-0050 EA 2'-8" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 362.69 60.06 
    For 5 Ply Construction, Add  8.49 
    For Stave Lumber Core (SLC), Add  181.93 
    For Structural Composite Lumber Core (SCLC), Add  109.16 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.11 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  130.99 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  181.93 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  291.08 
    For >50 To 100, Deduct  -21.14 
    For >100, Deduct  -30.20 

. 
 08 14 23 16-0051 EA 2'-10" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced 

Wood Door ......................................................................................................................................................................... 377.25 60.06 
    For 5 Ply Construction, Add  9.00 
    For Stave Lumber Core (SLC), Add  192.85 
    For Structural Composite Lumber Core (SCLC), Add  115.71 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  30.86 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  138.85 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  192.85 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  308.56 
    For >50 To 100, Deduct  -21.87 
    For >100, Deduct  -31.30 

. 
 08 14 23 16-0052 EA 3'-0" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 397.04 62.67 
    For 5 Ply Construction, Add  9.51 
    For Stave Lumber Core (SLC), Add  203.78 
    For Structural Composite Lumber Core (SCLC), Add  122.27 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.60 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  146.72 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  203.78 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  326.04 
    For >50 To 100, Deduct  -22.99 
    For >100, Deduct  -32.91 

. 
 08 14 23 16-0053 EA 3'-4" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 411.92 62.67 
    For 5 Ply Construction, Add  10.03 
    For Stave Lumber Core (SLC), Add  214.94 
    For Structural Composite Lumber Core (SCLC), Add  128.96 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  34.39 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  154.75 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  214.94 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  343.90 
    For >50 To 100, Deduct  -23.73 
    For >100, Deduct  -34.03 

. 
 08 14 23 16-0054 EA 3'-6" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 424.58 65.28 
    For 5 Ply Construction, Add  10.29 
    For Stave Lumber Core (SLC), Add  220.52 
    For Structural Composite Lumber Core (SCLC), Add  132.31 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  35.28 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  158.77 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  220.52 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  352.82 
    For >50 To 100, Deduct  -24.49 
    For >100, Deduct  -35.11 

. 
 08 14 23 16-0055 EA 3'-8" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 439.27 65.28 
    For 5 Ply Construction, Add  10.80 
    For Stave Lumber Core (SLC), Add  231.53 
    For Structural Composite Lumber Core (SCLC), Add  138.92 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  37.05 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  166.70 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  231.53 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  370.45 
    For >50 To 100, Deduct  -25.23 
    For >100, Deduct  -36.21 
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. 
 08 14 23 16-0056 EA 4'-0" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Pressure Decorative Laminate (HPDL) Faced Wood 

Door ................................................................................................................................................................................... 479.13 70.51 
    For 5 Ply Construction, Add  11.83 
    For Stave Lumber Core (SLC), Add  253.59 
    For Structural Composite Lumber Core (SCLC), Add  152.15 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  40.57 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  182.58 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  253.59 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  405.74 
    For >50 To 100, Deduct  -27.48 
    For >100, Deduct  -39.46 

XXXXXXX 
. 
 08 14 23 19  Molded-Hardboard-Faced Wood Doors (08 14 23)
. 
. 
 08 14 23 19-0001  1-3/8" Thick, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) 

Faced Wood Doors (08 14 23 19) 
. 
. 

 08 14 23 19-0002 EA 2'-0" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 212.75 57.45 
    For >50 To 100, Deduct  -13.51 
    For >100, Deduct  -18.83 

. 
 08 14 23 19-0003 EA 2'-4" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 212.75 57.45 

    For >50 To 100, Deduct  -13.51 
    For >100, Deduct  -18.83 

. 
 08 14 23 19-0004 EA 2'-6" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 225.11 60.06 

    For >50 To 100, Deduct  -14.26 
    For >100, Deduct  -19.89 

. 
 08 14 23 19-0005 EA 2'-8" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 228.50 60.06 

    For >50 To 100, Deduct  -14.43 
    For >100, Deduct  -20.14 

. 
 08 14 23 19-0006 EA 2'-10" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 231.88 60.06 
    For >50 To 100, Deduct  -14.60 
    For >100, Deduct  -20.39 

. 
 08 14 23 19-0007 EA 3'-0" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 240.49 62.67 

    For >50 To 100, Deduct  -15.16 
    For >100, Deduct  -21.17 

. 
 08 14 23 19-0008 EA 3'-4" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 253.14 62.67 

    For >50 To 100, Deduct  -15.79 
    For >100, Deduct  -22.12 

. 
 08 14 23 19-0009 EA 3'-6" x 6'-8" x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 266.55 65.28 

    For >50 To 100, Deduct  -16.59 
    For >100, Deduct  -23.26 

. 
 08 14 23 19-0010 EA 2'-0" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 218.44 57.45 

    For >50 To 100, Deduct  -13.79 
    For >100, Deduct  -19.26 

. 
 08 14 23 19-0011 EA 2'-4" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 218.44 57.45 

    For >50 To 100, Deduct  -13.79 
    For >100, Deduct  -19.26 

. 
 08 14 23 19-0012 EA 2'-6" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 231.22 60.06 

    For >50 To 100, Deduct  -14.56 
    For >100, Deduct  -20.34 

. 
 08 14 23 19-0013 EA 2'-8" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 234.80 60.06 

    For >50 To 100, Deduct  -14.74 
    For >100, Deduct  -20.61 

. 
 08 14 23 19-0014 EA 2'-10" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........... 238.38 60.06 

    For >50 To 100, Deduct  -14.92 
    For >100, Deduct  -20.88 

. 
 08 14 23 19-0015 EA 3'-0" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 247.18 62.67 

    For >50 To 100, Deduct  -15.49 
    For >100, Deduct  -21.67 

. 
 08 14 23 19-0016 EA 3'-4" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 260.56 62.67 

    For >50 To 100, Deduct  -16.16 
    For >100, Deduct  -22.68 

. 
 08 14 23 19-0017 EA 3'-6" x 7' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 274.45 65.28 

    For >50 To 100, Deduct  -16.99 
    For >100, Deduct  -23.85 

. 
 08 14 23 19-0018 EA 2'-0" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 238.64 57.45 

    For >50 To 100, Deduct  -14.80 
    For >100, Deduct  -20.77 

. 
 08 14 23 19-0019 EA 2'-4" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 238.64 57.45 

    For >50 To 100, Deduct  -14.80 
    For >100, Deduct  -20.77 

. 
 08 14 23 19-0020 EA 2'-6" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 252.89 60.06 

    For >50 To 100, Deduct  -15.65 
    For >100, Deduct  -21.97 

. 
 08 14 23 19-0021 EA 2'-8" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 257.16 60.06 

    For >50 To 100, Deduct  -15.86 
    For >100, Deduct  -22.29 

. 
 08 14 23 19-0022 EA 2'-10" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........... 261.46 60.06 

    For >50 To 100, Deduct  -16.08 
    For >100, Deduct  -22.61 

. 
 08 14 23 19-0023 EA 3'-0" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 270.94 62.67 

    For >50 To 100, Deduct  -16.68 
    For >100, Deduct  -23.45 
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. 
 08 14 23 19-0024 EA 3'-4" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 286.93 62.67 

    For >50 To 100, Deduct  -17.48 
    For >100, Deduct  -24.65 

. 
 08 14 23 19-0025 EA 3'-6" x 8' x 1-3/8" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 302.50 65.28 

    For >50 To 100, Deduct  -18.39 
    For >100, Deduct  -25.95 

XXXXXXX 
. 
 08 14 23 19-0026  1-3/4" Thick, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) 

Faced Wood Doors (08 14 23 19) 
. 
. 

 08 14 23 19-0027 EA 2'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 236.82 57.45 
    For >50 To 100, Deduct  -14.71 
    For >100, Deduct  -20.63 

. 
 08 14 23 19-0028 EA 2'-4" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 236.82 57.45 

    For >50 To 100, Deduct  -14.71 
    For >100, Deduct  -20.63 

. 
 08 14 23 19-0029 EA 2'-6" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 245.41 60.06 

    For >50 To 100, Deduct  -15.27 
    For >100, Deduct  -21.41 

. 
 08 14 23 19-0030 EA 2'-8" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 252.21 60.06 

    For >50 To 100, Deduct  -15.61 
    For >100, Deduct  -21.92 

. 
 08 14 23 19-0031 EA 2'-10" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 255.61 60.06 
    For >50 To 100, Deduct  -15.78 
    For >100, Deduct  -22.17 

. 
 08 14 23 19-0032 EA 3'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 264.17 62.67 

    For >50 To 100, Deduct  -16.34 
    For >100, Deduct  -22.95 

. 
 08 14 23 19-0033 EA 3'-4" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 271.92 62.67 

    For >50 To 100, Deduct  -16.73 
    For >100, Deduct  -23.53 

. 
 08 14 23 19-0034 EA 3'-6" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 302.32 65.28 

    For >50 To 100, Deduct  -18.38 
    For >100, Deduct  -25.94 

. 
 08 14 23 19-0035 EA 3'-8" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 310.90 65.28 

    For >50 To 100, Deduct  -18.81 
    For >100, Deduct  -26.58 

. 
 08 14 23 19-0036 EA 4'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........ 328.10 65.28 

    For >50 To 100, Deduct  -19.67 
    For >100, Deduct  -27.87 

. 
 08 14 23 19-0037 EA 2'-0" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 243.91 57.45 

    For >50 To 100, Deduct  -15.07 
    For >100, Deduct  -21.17 

. 
 08 14 23 19-0038 EA 2'-4" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 243.91 57.45 

    For >50 To 100, Deduct  -15.07 
    For >100, Deduct  -21.17 

. 
 08 14 23 19-0039 EA 2'-6" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 252.71 60.06 

    For >50 To 100, Deduct  -15.64 
    For >100, Deduct  -21.96 

. 
 08 14 23 19-0040 EA 2'-8" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 259.90 60.06 

    For >50 To 100, Deduct  -16.00 
    For >100, Deduct  -22.50 

. 
 08 14 23 19-0041 EA 2'-10" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........... 263.48 60.06 

    For >50 To 100, Deduct  -16.18 
    For >100, Deduct  -22.76 

. 
 08 14 23 19-0042 EA 3'-0" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 272.26 62.67 

    For >50 To 100, Deduct  -16.75 
    For >100, Deduct  -23.55 

. 
 08 14 23 19-0043 EA 3'-4" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 280.45 62.67 

    For >50 To 100, Deduct  -17.16 
    For >100, Deduct  -24.17 

. 
 08 14 23 19-0044 EA 3'-6" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 312.33 65.28 

    For >50 To 100, Deduct  -18.88 
    For >100, Deduct  -26.69 

. 
 08 14 23 19-0045 EA 3'-8" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 321.41 65.28 

    For >50 To 100, Deduct  -19.33 
    For >100, Deduct  -27.37 

. 
 08 14 23 19-0046 EA 4'-0" x 7' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 339.59 65.28 

    For >50 To 100, Deduct  -20.24 
    For >100, Deduct  -28.73 

. 
 08 14 23 19-0047 EA 2'-0" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 269.06 57.45 

    For >50 To 100, Deduct  -16.33 
    For >100, Deduct  -23.05 

. 
 08 14 23 19-0048 EA 2'-4" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 269.06 57.45 

    For >50 To 100, Deduct  -16.33 
    For >100, Deduct  -23.05 

. 
 08 14 23 19-0049 EA 2'-6" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 278.58 60.06 

    For >50 To 100, Deduct  -16.93 
    For >100, Deduct  -23.90 

. 
 08 14 23 19-0050 EA 2'-8" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 287.16 60.06 

    For >50 To 100, Deduct  -17.36 
    For >100, Deduct  -24.54 
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. 
 08 14 23 19-0051 EA 2'-10" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ........... 291.43 60.06 

    For >50 To 100, Deduct  -17.57 
    For >100, Deduct  -24.86 

. 
 08 14 23 19-0052 EA 3'-0" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 300.92 62.67 

    For >50 To 100, Deduct  -18.18 
    For >100, Deduct  -25.70 

. 
 08 14 23 19-0053 EA 3'-4" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 310.69 62.67 

    For >50 To 100, Deduct  -18.67 
    For >100, Deduct  -26.44 

. 
 08 14 23 19-0054 EA 3'-6" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 347.78 65.28 

    For >50 To 100, Deduct  -20.65 
    For >100, Deduct  -29.35 

. 
 08 14 23 19-0055 EA 3'-8" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 358.63 65.28 

    For >50 To 100, Deduct  -21.20 
    For >100, Deduct  -30.16 

. 
 08 14 23 19-0056 EA 4'-0" x 8' x 1-3/4" Thick, 3 Ply, Hollow Core (HC), High Density Fiberboard/Hardboard (HDF) Faced Wood Door ............. 380.36 65.28 

    For >50 To 100, Deduct  -22.28 
    For >100, Deduct  -31.79 

XXXXXXX 
. 
 08 14 23 19-0057  1-3/8" Thick, Particleboard Core (PC), High Density Fiberboard/Hardboard 

(HDF) Faced Wood Doors (08 14 23 19) 
Note: PC = Particleboard, medium-density fiberboard (MDF), or agrifiber core, solid core door with stiles and rails 
bonded to the core and abrasive planed flat prior to the application of the faces. 

. 

. 
 08 14 23 19-0058 EA 2'-0" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 251.34 57.45 
    For >50 To 100, Deduct  -15.44 
    For >100, Deduct  -21.72 

. 
 08 14 23 19-0059 EA 2'-4" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 251.34 57.45 
    For >50 To 100, Deduct  -15.44 
    For >100, Deduct  -21.72 

. 
 08 14 23 19-0060 EA 2'-6" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 264.48 60.06 
    For >50 To 100, Deduct  -16.23 
    For >100, Deduct  -22.84 

. 
 08 14 23 19-0061 EA 2'-8" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 272.39 60.06 
    For >50 To 100, Deduct  -16.62 
    For >100, Deduct  -23.43 

. 
 08 14 23 19-0062 EA 2'-10" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 273.83 60.06 
    For >50 To 100, Deduct  -16.69 
    For >100, Deduct  -23.54 

. 
 08 14 23 19-0063 EA 3'-0" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 280.53 62.67 
    For >50 To 100, Deduct  -17.16 
    For >100, Deduct  -24.17 

. 
 08 14 23 19-0064 EA 3'-4" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 297.65 62.67 
    For >50 To 100, Deduct  -18.02 
    For >100, Deduct  -25.46 

. 
 08 14 23 19-0065 EA 3'-6" x 6'-8" x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 334.08 65.28 
    For >50 To 100, Deduct  -19.97 
    For >100, Deduct  -28.32 

. 
 08 14 23 19-0066 EA 2'-0" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 259.29 57.45 
    For >50 To 100, Deduct  -15.84 
    For >100, Deduct  -22.32 

. 
 08 14 23 19-0067 EA 2'-4" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 259.29 57.45 
    For >50 To 100, Deduct  -15.84 
    For >100, Deduct  -22.32 

. 
 08 14 23 19-0068 EA 2'-6" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 272.89 60.06 
    For >50 To 100, Deduct  -16.65 
    For >100, Deduct  -23.47 

. 
 08 14 23 19-0069 EA 2'-8" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 281.24 60.06 
    For >50 To 100, Deduct  -17.07 
    For >100, Deduct  -24.10 

. 
 08 14 23 19-0070 EA 2'-10" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 282.79 60.06 
    For >50 To 100, Deduct  -17.14 
    For >100, Deduct  -24.21 

. 
 08 14 23 19-0071 EA 3'-0" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 289.56 62.67 
    For >50 To 100, Deduct  -17.61 
    For >100, Deduct  -24.85 

. 
 08 14 23 19-0072 EA 3'-4" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 307.68 62.67 
    For >50 To 100, Deduct  -18.52 
    For >100, Deduct  -26.21 
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. 
 08 14 23 19-0073 EA 3'-6" x 7' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 345.93 65.28 
    For >50 To 100, Deduct  -20.56 
    For >100, Deduct  -29.21 

. 
 08 14 23 19-0074 EA 2'-0" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 287.45 57.45 
    For >50 To 100, Deduct  -17.25 
    For >100, Deduct  -24.43 

. 
 08 14 23 19-0075 EA 2'-4" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 287.45 57.45 
    For >50 To 100, Deduct  -17.25 
    For >100, Deduct  -24.43 

. 
 08 14 23 19-0076 EA 2'-6" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 302.68 60.06 
    For >50 To 100, Deduct  -18.14 
    For >100, Deduct  -25.70 

. 
 08 14 23 19-0077 EA 2'-8" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 312.66 60.06 
    For >50 To 100, Deduct  -18.64 
    For >100, Deduct  -26.45 

. 
 08 14 23 19-0078 EA 2'-10" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 314.50 60.06 
    For >50 To 100, Deduct  -18.73 
    For >100, Deduct  -26.59 

. 
 08 14 23 19-0079 EA 3'-0" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 321.59 62.67 
    For >50 To 100, Deduct  -19.21 
    For >100, Deduct  -27.25 

. 
 08 14 23 19-0080 EA 3'-4" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 343.24 62.67 
    For >50 To 100, Deduct  -20.30 
    For >100, Deduct  -28.88 

. 
 08 14 23 19-0081 EA 3'-6" x 8' x 1-3/8" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 387.94 65.28 
    For >50 To 100, Deduct  -22.66 
    For >100, Deduct  -32.36 

XXXXXXX 
. 
 08 14 23 19-0082  1-3/4" Thick, Particleboard Core (PC), High Density Fiberboard/Hardboard 

(HDF) Faced Wood Doors (08 14 23 19) 
Note: PC = Particleboard, medium-density fiberboard (MDF), or agrifiber core, solid core door with stiles and rails 
bonded to the core and abrasive planed flat prior to the application of the faces. 

. 

. 
 08 14 23 19-0083 EA 2'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 286.34 57.45 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  20.57 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  92.58 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  128.58 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  205.73 
    For >50 To 100, Deduct  -17.19 
    For >100, Deduct  -24.35 

. 
 08 14 23 19-0084 EA 2'-4" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 286.34 57.45 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  20.57 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  92.58 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  128.58 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  205.73 
    For >50 To 100, Deduct  -17.19 
    For >100, Deduct  -24.35 

. 
 08 14 23 19-0085 EA 2'-6" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 301.49 60.06 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  21.76 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  97.94 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  136.03 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  217.64 
    For >50 To 100, Deduct  -18.08 
    For >100, Deduct  -25.61 

. 
 08 14 23 19-0086 EA 2'-8" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 311.39 60.06 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  22.95 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  103.29 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  143.45 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  229.52 
    For >50 To 100, Deduct  -18.57 
    For >100, Deduct  -26.36 

. 
 08 14 23 19-0087 EA 2'-10" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 313.24 60.06 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.17 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  104.28 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  144.84 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  231.74 
    For >50 To 100, Deduct  -18.67 
    For >100, Deduct  -26.50 
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. 
 08 14 23 19-0088 EA 3'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 320.33 62.67 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.40 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  105.29 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  146.24 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  233.99 
    For >50 To 100, Deduct  -19.15 
    For >100, Deduct  -27.16 

. 
 08 14 23 19-0089 EA 3'-4" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 341.82 62.67 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  25.98 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  116.90 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  162.36 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  259.78 
    For >50 To 100, Deduct  -20.22 
    For >100, Deduct  -28.77 

. 
 08 14 23 19-0090 EA 3'-6" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 386.29 65.28 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  30.69 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  138.09 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  191.80 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  306.88 
    For >50 To 100, Deduct  -22.58 
    For >100, Deduct  -32.24 

. 
 08 14 23 19-0091 EA 3'-8" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 399.09 65.28 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.22 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  145.01 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  201.40 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  322.24 
    For >50 To 100, Deduct  -23.22 
    For >100, Deduct  -33.20 

. 
 08 14 23 19-0092 EA 4'-0" x 6'-8" x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced 

Wood Door ......................................................................................................................................................................... 424.63 65.28 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  35.29 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  158.80 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  220.55 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  352.88 
    For >50 To 100, Deduct  -24.50 
    For >100, Deduct  -35.11 

. 
 08 14 23 19-0093 EA 2'-0" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 296.32 57.45 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  21.77 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  97.97 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  136.07 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  217.70 
    For >50 To 100, Deduct  -17.69 
    For >100, Deduct  -25.10 

. 
 08 14 23 19-0094 EA 2'-4" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 296.32 57.45 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  21.77 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  97.97 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  136.07 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  217.70 
    For >50 To 100, Deduct  -17.69 
    For >100, Deduct  -25.10 

. 
 08 14 23 19-0095 EA 2'-6" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 312.05 60.06 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  23.03 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  103.64 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  143.95 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  230.32 
    For >50 To 100, Deduct  -18.61 
    For >100, Deduct  -26.41 

. 
 08 14 23 19-0096 EA 2'-8" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 322.54 60.06 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.29 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  109.31 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  151.82 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  242.90 
    For >50 To 100, Deduct  -19.13 
    For >100, Deduct  -27.19 

. 
 08 14 23 19-0097 EA 2'-10" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 324.48 60.06 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.52 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  110.35 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  153.27 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  245.23 
    For >50 To 100, Deduct  -19.23 
    For >100, Deduct  -27.34 
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. 
 08 14 23 19-0098 EA 3'-0" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 331.68 62.67 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  24.76 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  111.42 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  154.76 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  247.61 
    For >50 To 100, Deduct  -19.72 
    For >100, Deduct  -28.01 

. 
 08 14 23 19-0099 EA 3'-4" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 354.41 62.67 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  27.49 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  123.70 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  171.80 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  274.88 
    For >50 To 100, Deduct  -20.85 
    For >100, Deduct  -29.71 

. 
 08 14 23 19-0100 EA 3'-6" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 401.17 65.28 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.47 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  146.13 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  202.96 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  324.73 
    For >50 To 100, Deduct  -23.32 
    For >100, Deduct  -33.35 

. 
 08 14 23 19-0101 EA 3'-8" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 414.71 65.28 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  34.10 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  153.44 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  213.11 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  340.98 
    For >50 To 100, Deduct  -24.00 
    For >100, Deduct  -34.37 

. 
 08 14 23 19-0102 EA 4'-0" x 7' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 441.76 65.28 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  37.34 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  168.05 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  233.40 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  373.44 
    For >50 To 100, Deduct  -25.35 
    For >100, Deduct  -36.40 

. 
 08 14 23 19-0103 EA 2'-0" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 331.70 57.45 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  26.02 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  117.07 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  162.60 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  260.16 
    For >50 To 100, Deduct  -19.46 
    For >100, Deduct  -27.75 

. 
 08 14 23 19-0104 EA 2'-4" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 331.70 57.45 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  26.02 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  117.07 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  162.60 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  260.16 
    For >50 To 100, Deduct  -19.46 
    For >100, Deduct  -27.75 

. 
 08 14 23 19-0105 EA 2'-6" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 349.48 60.06 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  27.52 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  123.85 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  172.02 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  275.23 
    For >50 To 100, Deduct  -20.48 
    For >100, Deduct  -29.21 

. 
 08 14 23 19-0106 EA 2'-8" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 362.02 60.06 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.03 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  130.63 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  181.43 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  290.28 
    For >50 To 100, Deduct  -21.10 
    For >100, Deduct  -30.15 

. 
 08 14 23 19-0107 EA 2'-10" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 364.34 60.06 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.31 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  131.88 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  183.17 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  293.06 
    For >50 To 100, Deduct  -21.22 
    For >100, Deduct  -30.33 
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. 
 08 14 23 19-0108 EA 3'-0" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 371.93 62.67 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  29.59 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  133.16 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  184.94 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  295.91 
    For >50 To 100, Deduct  -21.73 
    For >100, Deduct  -31.03 

. 
 08 14 23 19-0109 EA 3'-4" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 399.08 62.67 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  32.85 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  147.82 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  205.31 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  328.49 
    For >50 To 100, Deduct  -23.09 
    For >100, Deduct  -33.06 

. 
 08 14 23 19-0110 EA 3'-6" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 453.92 65.28 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  38.80 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  174.61 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  242.52 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  388.03 
    For >50 To 100, Deduct  -25.96 
    For >100, Deduct  -37.31 

. 
 08 14 23 19-0111 EA 3'-8" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 470.12 65.28 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  40.75 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  183.36 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  254.67 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  407.47 
    For >50 To 100, Deduct  -26.77 
    For >100, Deduct  -38.52 

. 
 08 14 23 19-0112 EA 4'-0" x 8' x 1-3/4" Thick, 3 Ply, Particleboard Core (PC), High Density Fiberboard/Hardboard (HDF) Faced Wood 

Door ................................................................................................................................................................................... 502.44 65.28 
    For Commercial Grade 45 Minute Particleboard Core (PC), Fire Rated Door, Add  44.63 
    For Commercial Grade 45 Minute Mineral Core (MC), Fire Rated Door, Add  200.82 
    For Commercial Grade 60 Minute Mineral Core (MC), Fire Rated Door, Add  278.91 
    For Commercial Grade 90 Minute Mineral Core (MC), Rated Fire Door, Add  446.26 
    For >50 To 100, Deduct  -28.39 
    For >100, Deduct  -40.95 

XXXXXXX 
. 
 08 14 66  Wood Screen Doors (08 14) 
. 
. 
 08 14 66 00-0001  Wood Screen Storm Door, Residential Grade (08 14 66) 

Note: Includes frame, trim, necessary anchors and usual hardware (closures, chain and spring, latching, screens, 
etc.). 

. 

. 
 08 14 66 00-0002 EA  2'-8" x 6'-8" x 1-3/8" Thick, Wood Screen Door, Residential, With Frame, Trim, Hardware ................................................ 469.14 150.41 

. 
 08 14 66 00-0003 EA  3' x 6'-8" x 1-3/8" Thick, Wood Screen Door, Residential, With Frame, Trim, Hardware ..................................................... 492.35 167.12 

. 
 08 14 66 00-0004 EA  2'-8" x 7" x 1-3/8" Thick, Wood Screen Door, Residential, With Frame, Trim, Hardware .................................................... 469.14 150.41 

. 
 08 14 66 00-0005 EA  3' x 7' x 1-3/8" Thick, Wood Screen Door, Residential, With Frame, Trim, Hardware ......................................................... 492.35 167.12 

XXXXXXX 
. 
 08 14 73  Sliding Wood Doors (08 14) 
. 
. 
 08 14 73 00-0001  Sliding Pocket Door (08 14 73) 

Note: Includes unfinished door, frame and trim, and all mounting and door hardware. See CSI section 08 14 73 
00-0055 for accessories to be added. 

. 

. 
 08 14 73 00-0002  Birch Faced Pocket Door (08 14 73 00-0001) 

Note: Includes door, frame and trim, and all mounting and door hardware. 
. 
. 
 08 14 73 00-0003  1-3/8" Thick, Birch Faced Wood Pocket Door (08 14 73 00-0002) 

See CSI section 08 14 73 00-0055 for all jambs and track hardware. 
. 
. 
 08 14 73 00-0004  6'-8" High, 1-3/8" Thick, Birch Faced Wood Pocket Door (08 14 73 00-0003) 
. 
. 

 08 14 73 00-0005 EA 2'-0" x 6'-8" x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ................................................................. 507.70 36.56 
    For Oak, Add  119.95 
    For Ash/Hickory, Add  174.71 
    For Walnut, Add  254.67 
    For Cherry, Add  414.16 

. 
 08 14 73 00-0006 EA 2'-4" x 6'-8" x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ................................................................. 523.46 39.17 

    For Oak, Add  122.86 
    For Ash/Hickory, Add  178.94 
    For Walnut, Add  260.85 
    For Cherry, Add  424.21 

. 
 08 14 73 00-0007 EA 2'-6" x 6'-8" x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ................................................................. 541.83 41.78 

    For Oak, Add  126.49 
    For Ash/Hickory, Add  184.24 
    For Walnut, Add  268.56 
    For Cherry, Add  436.76 

. 
 08 14 73 00-0008 EA 2'-8" x 6'-8" x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ................................................................. 554.96 44.40 

    For Oak, Add  128.67 
    For Ash/Hickory, Add  187.41 
    For Walnut, Add  273.19 
    For Cherry, Add  444.29 
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. 
 08 14 73 00-0009 EA 2'-10" x 6'-8" x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ............................................................... 573.37 47.01 

    For Oak, Add  132.31 
    For Ash/Hickory, Add  192.71 
    For Walnut, Add  280.91 
    For Cherry, Add  456.84 

. 
 08 14 73 00-0010 EA 3'-0" x 6'-8" x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ................................................................. 589.12 49.62 

    For Oak, Add  135.22 
    For Ash/Hickory, Add  196.94 
    For Walnut, Add  287.09 
    For Cherry, Add  466.88 

. 
 08 14 73 00-0011 EA 4' Wide, Two 2'-0" x 6'-8" x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ............................................ 999.75 65.28 

    For Oak, Add  239.90 
    For Ash/Hickory, Add  349.41 
    For Walnut, Add  509.35 
    For Cherry, Add  828.34 

. 
 08 14 73 00-0012 EA 5' Wide, Two 2'-6" x 6'-8" x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ......................................... 1,057.60 70.51 

    For Oak, Add  252.98 
    For Ash/Hickory, Add  368.47 
    For Walnut, Add  537.13 
    For Cherry, Add  873.52 

. 
 08 14 73 00-0013 EA  6' Wide, Two 3'-0" x 6'-8" x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ......................................... 1,131.27 75.73 

    For Oak, Add  270.43 
    For Ash/Hickory, Add  393.88 
    For Walnut, Add  574.17 
    For Cherry, Add  933.76 

XXXXXXX 
. 
 08 14 73 00-0014  7' High, 1-3/8" Thick Birch Faced Wood Pocket Door (08 14 73 00-0003) 
. 
. 

 08 14 73 00-0015 EA 2'-0" x 7' x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 599.89 36.56 
    For Oak, Add  123.27 
    For Ash/Hickory, Add  123.27 
    For Walnut, Add  202.81 
    For Cherry, Add  380.86 

. 
 08 14 73 00-0016 EA 2'-4" x 7' x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 628.82 39.17 

    For Oak, Add  128.81 
    For Ash/Hickory, Add  128.81 
    For Walnut, Add  211.94 
    For Cherry, Add  398.00 

. 
 08 14 73 00-0017 EA 2'-6" x 7' x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 649.82 41.78 

    For Oak, Add  132.51 
    For Ash/Hickory, Add  132.51 
    For Walnut, Add  218.02 
    For Cherry, Add  409.43 

. 
 08 14 73 00-0018 EA 2'-8" x 7' x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 668.22 44.40 

    For Oak, Add  135.59 
    For Ash/Hickory, Add  135.59 
    For Walnut, Add  223.09 
    For Cherry, Add  418.95 

. 
 08 14 73 00-0019 EA 2'-10" x 7' x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door .................................................................... 683.99 47.01 

    For Oak, Add  138.06 
    For Ash/Hickory, Add  138.06 
    For Walnut, Add  227.15 
    For Cherry, Add  426.56 

. 
 08 14 73 00-0020 EA 3'-0" x 7' x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 705.01 49.62 

    For Oak, Add  141.76 
    For Ash/Hickory, Add  141.76 
    For Walnut, Add  233.23 
    For Cherry, Add  437.99 

. 
 08 14 73 00-0021 EA 4' Wide, Two 2'-0" x 7' x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ............................................. 1,184.12 65.28 

    For Oak, Add  246.53 
    For Ash/Hickory, Add  246.53 
    For Walnut, Add  405.62 
    For Cherry, Add  761.72 

. 
 08 14 73 00-0022 EA 5' Wide, Two 2'-6" x 7' x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ............................................. 1,273.58 70.51 

    For Oak, Add  265.02 
    For Ash/Hickory, Add  265.02 
    For Walnut, Add  436.04 
    For Cherry, Add  818.86 

. 
 08 14 73 00-0023 EA  6' Wide, Two 3' x 7' x 1-3/8" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door.................................................. 1,363.05 75.73 

    For Oak, Add  283.51 
    For Ash/Hickory, Add  283.51 
    For Walnut, Add  466.46 
    For Cherry, Add  875.98 

XXXXXXX 
. 
 08 14 73 00-0024  1-3/4" Thick, Birch Faced Wood Pocket Door (08 14 73 00-0002) 

See CSI section 08 14 73 00-0055 for all jambs and track hardware. 
. 
. 
 08 14 73 00-0025  6'-8" High, 1-3/4" Thick Birch Faced Wood Pocket Door (08 14 73 00-0024) 
. 
. 

 08 14 73 00-0026 EA 2'-0" x 6'-8" x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ................................................................. 757.92 36.56 
    For Oak, Add  160.25 
    For Ash/Hickory, Add  160.25 
    For Walnut, Add  263.65 
    For Cherry, Add  495.12 
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. 
 08 14 73 00-0027 EA 2'-4" x 6'-8" x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ................................................................. 794.75 39.17 

    For Oak, Add  167.64 
    For Ash/Hickory, Add  167.64 
    For Walnut, Add  275.82 
    For Cherry, Add  517.97 

. 
 08 14 73 00-0028 EA 2'-6" x 6'-8" x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ................................................................. 815.75 41.78 

    For Oak, Add  171.34 
    For Ash/Hickory, Add  171.34 
    For Walnut, Add  281.90 
    For Cherry, Add  529.40 

. 
 08 14 73 00-0029 EA 2'-8" x 6'-8" x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ................................................................. 839.42 44.40 

    For Oak, Add  175.65 
    For Ash/Hickory, Add  175.65 
    For Walnut, Add  289.00 
    For Cherry, Add  542.73 

. 
 08 14 73 00-0030 EA 2'-10" x 6'-8" x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ............................................................... 860.46 47.01 

    For Oak, Add  179.35 
    For Ash/Hickory, Add  179.35 
    For Walnut, Add  295.09 
    For Cherry, Add  554.15 

. 
 08 14 73 00-0031 EA 3'-0" x 6'-8" x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ................................................................. 881.48 49.62 

    For Oak, Add  183.05 
    For Ash/Hickory, Add  183.05 
    For Walnut, Add  301.17 
    For Cherry, Add  565.58 

. 
 08 14 73 00-0032 EA 4' Wide, Two 2'-0" x 6'-8" x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ......................................... 1,500.19 65.28 

    For Oak, Add  320.49 
    For Ash/Hickory, Add  320.49 
    For Walnut, Add  527.31 
    For Cherry, Add  990.24 

. 
 08 14 73 00-0033 EA 5' Wide, Two 2'-6" x 6'-8" x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ......................................... 1,605.45 70.51 

    For Oak, Add  342.68 
    For Ash/Hickory, Add  342.68 
    For Walnut, Add  563.81 
    For Cherry, Add  1,058.80 

. 
 08 14 73 00-0034 EA  6' Wide, Two 3'-0" x 6'-8" x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ......................................... 1,716.00 75.73 

    For Oak, Add  366.10 
    For Ash/Hickory, Add  366.10 
    For Walnut, Add  602.35 
    For Cherry, Add  1,131.16 

XXXXXXX 
. 
 08 14 73 00-0035  7' High, 1-3/4" Thick Birch Faced Wood Pocket Door (08 14 73 00-0024) 
. 
. 

 08 14 73 00-0036 EA 2'-0" x 7' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 810.60 36.56 
    For Oak, Add  172.57 
    For Ash/Hickory, Add  172.57 
    For Walnut, Add  283.93 
    For Cherry, Add  533.21 

. 
 08 14 73 00-0037 EA 2'-4" x 7' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 852.70 39.17 

    For Oak, Add  181.20 
    For Ash/Hickory, Add  181.20 
    For Walnut, Add  298.13 
    For Cherry, Add  559.87 

. 
 08 14 73 00-0038 EA 2'-6" x 7' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 876.33 41.78 

    For Oak, Add  185.52 
    For Ash/Hickory, Add  185.52 
    For Walnut, Add  305.23 
    For Cherry, Add  573.19 

. 
 08 14 73 00-0039 EA 2'-8" x 7' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 900.00 44.40 

    For Oak, Add  189.83 
    For Ash/Hickory, Add  189.83 
    For Walnut, Add  312.33 
    For Cherry, Add  586.53 

. 
 08 14 73 00-0040 EA 2'-10" x 7' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door .................................................................... 921.04 47.01 

    For Oak, Add  193.53 
    For Ash/Hickory, Add  193.53 
    For Walnut, Add  318.41 
    For Cherry, Add  597.95 

. 
 08 14 73 00-0041 EA 3'-0" x 7' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 944.69 49.62 

    For Oak, Add  197.84 
    For Ash/Hickory, Add  197.84 
    For Walnut, Add  325.51 
    For Cherry, Add  611.28 

. 
 08 14 73 00-0042 EA 4' Wide, Two 2'-0" x 7' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ............................................. 1,605.54 65.28 

    For Oak, Add  345.15 
    For Ash/Hickory, Add  345.15 
    For Walnut, Add  567.87 
    For Cherry, Add  1,066.41 

. 
 08 14 73 00-0043 EA 5' Wide, Two 2'-6" x 7' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ............................................. 1,726.61 70.51 

    For Oak, Add  371.03 
    For Ash/Hickory, Add  371.03 
    For Walnut, Add  610.46 
    For Cherry, Add  1,146.40 
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. 
 08 14 73 00-0044 EA  6' Wide, Two 3'-0" x 7' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ............................................. 1,842.42 75.73 

    For Oak, Add  395.68 
    For Ash/Hickory, Add  395.68 
    For Walnut, Add  651.02 
    For Cherry, Add  1,222.56 

XXXXXXX 
. 
 08 14 73 00-0045  8' High, 1-3/4" Thick Birch Faced Wood Pocket Door (08 14 73 00-0024) 
. 
. 

 08 14 73 00-0046 EA 2'-0" x 8' x 1-3/4" High Wood Pocket Door, Hollow Core, Birch Faced ............................................................................... 863.28 36.56 
    For Oak, Add  184.90 
    For Ash/Hickory, Add  184.90 
    For Walnut, Add  304.22 
    For Cherry, Add  571.29 

. 
 08 14 73 00-0047 EA 2'-4" x 8' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 905.37 39.17 

    For Oak, Add  193.53 
    For Ash/Hickory, Add  193.53 
    For Walnut, Add  318.41 
    For Cherry, Add  597.95 

. 
 08 14 73 00-0048 EA 2'-6" x 8' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 931.65 41.78 

    For Oak, Add  198.46 
    For Ash/Hickory, Add  198.46 
    For Walnut, Add  326.53 
    For Cherry, Add  613.19 

. 
 08 14 73 00-0049 EA 2'-8" x 8' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ...................................................................... 957.95 44.40 

    For Oak, Add  203.39 
    For Ash/Hickory, Add  203.39 
    For Walnut, Add  334.64 
    For Cherry, Add  628.42 

. 
 08 14 73 00-0050 EA 2'-10" x 8' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door .................................................................... 978.99 47.01 

    For Oak, Add  207.09 
    For Ash/Hickory, Add  207.09 
    For Walnut, Add  340.72 
    For Cherry, Add  639.85 

. 
 08 14 73 00-0051 EA 3'-0" x 8' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ................................................................... 1,005.27 49.62 

    For Oak, Add  212.02 
    For Ash/Hickory, Add  212.02 
    For Walnut, Add  348.83 
    For Cherry, Add  655.08 

. 
 08 14 73 00-0052 EA 4' Wide, Two 2'-0" x 8' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ............................................. 1,710.90 65.28 

    For Oak, Add  369.80 
    For Ash/Hickory, Add  369.80 
    For Walnut, Add  608.43 
    For Cherry, Add  1,142.59 

. 
 08 14 73 00-0053 EA 5' Wide, Two 2'-6" x 8' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ............................................. 1,837.23 70.51 

    For Oak, Add  396.92 
    For Ash/Hickory, Add  396.92 
    For Walnut, Add  653.05 
    For Cherry, Add  1,226.37 

. 
 08 14 73 00-0054 EA  6' Wide, Two 3'-0" x 8' x 1-3/4" Thick, Hollow Core (HC), Birch Faced Wood Pocket Door ............................................. 1,963.58 75.73 

    For Oak, Add  424.04 
    For Ash/Hickory, Add  424.04 
    For Walnut, Add  697.67 
    For Cherry, Add  1,310.16 

XXXXXXX 
. 
 08 14 73 00-0055  Accessories (08 14 73 00-0001) 
. 
. 
 08 14 73 00-0056  Jamb Replacement (08 14 73 00-0055) 
. 
. 

 08 14 73 00-0057 EA 4-9/16 Or 4-3/4" Birch Jamb Replacement For Pocket Doors ............................................................................................. 235.34  
    For Oak, Add  20.69 
    For Ash/Hickory, Add  32.41 
    For Walnut, Add  70.87 
    For Cherry, Add  112.25 

. 
 08 14 73 00-0058 EA 5-1/4" Birch Jamb Replacement For Pocket Doors ............................................................................................................. 241.25  

    For Oak, Add  21.36 
    For Ash/Hickory, Add  33.46 
    For Walnut, Add  73.15 
    For Cherry, Add  115.88 

. 
 08 14 73 00-0059 EA  6-9/16" Or 6-3/4" Birch Jamb Replacement For Pocket Doors ........................................................................................... 279.65  

    For Oak, Add  25.70 
    For Ash/Hickory, Add  40.26 
    For Walnut, Add  88.02 
    For Cherry, Add  139.41 

XXXXXXX 
. 
 08 14 73 00-0060  Track And Hardware Replacement Kits (08 14 73 00-0055) 

Note: For double doors, use 2 appropriate sized hardware and 1 converging kit. 
. 
. 

 08 14 73 00-0061 EA Up To 2'-6" x 6'-8" Door Track And Hardware Replacement For Pocket Door .................................................................... 301.99  
. 

 08 14 73 00-0062 EA 2'-8" x 6'-8" Door Track And Hardware Replacement For Pocket Door .............................................................................. 304.78  
. 

 08 14 73 00-0063 EA 3'-0" x 6'-8" Door Track And Hardware Replacement For Pocket Door .............................................................................. 310.37  
. 

 08 14 73 00-0064 EA Up To 2'-6" x 7' Door Track And Hardware Replacement For Pocket Door ........................................................................ 363.49  
. 

 08 14 73 00-0065 EA 2'-8" x 7' Door Track And Hardware Replacement For Pocket Door ................................................................................... 366.29  
. 

 08 14 73 00-0066 EA 3'-0" x 7' Door Track And Hardware Replacement For Pocket Door ................................................................................... 371.88  
. 

 08 14 73 00-0067 EA Up To 2'-6" x 8' Door Track And Hardware ......................................................................................................................... 391.45  
. 

 08 14 73 00-0068 EA 2'-8" x 8' Door Track And Hardware Replacement For Pocket Door ................................................................................... 394.24  
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. 
 08 14 73 00-0069 EA 3'-0" x 8' Door Track And Hardware Replacement For Pocket Door ................................................................................... 399.83  

. 
 08 14 73 00-0070 EA Double Door Converging Kit For Pocket Door....................................................................................................................... 43.63  

XXXXXXX 
. 
 08 14 73 00-0071  Bi-Pass Doors (08 14 73) 

Note: Includes unfinished doors, fascia track, hangers, door guide, door stop, and pulls. 125 LB maximum door 
weight (each opening). 

. 

. 
 08 14 73 00-0072  Flush, Hollow Core (HC), Birch Faced Wood Bi-Pass Doors (08 14 73 00-0071) 
. 
. 

 08 14 73 00-0073 EA 4' Wide, Two 2'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Birch Faced Wood Bi-Pass Doors .............................. 350.44 83.53 
. 

 08 14 73 00-0074 EA 5' Wide, Two 2'-6" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Birch Faced Wood Bi-Pass Doors .............................. 383.80 88.74 
. 

 08 14 73 00-0075 EA 6' Wide, Two 3'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Birch Faced Wood Bi-Pass Doors .............................. 417.54 93.96 
. 

 08 14 73 00-0076 EA 8' Wide, Four 2'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Birch Faced Wood Bi-Pass Doors ............................. 561.53 99.19 

XXXXXXX 
. 
 08 14 73 00-0077  Flush, Hollow Core (HC), Lauan Faced Wood Bi-Pass Doors (08 14 73 00-0071) 
. 
. 

 08 14 73 00-0078 EA 4' Wide, Two 2'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Lauan Faced Wood Bi-Pass Doors ............................ 329.19 83.53 
. 

 08 14 73 00-0079 EA 5' Wide, Two 2'-6" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Lauan Faced Wood Bi-Pass Doors ............................ 350.68 88.74 
. 

 08 14 73 00-0080 EA 6' Wide, Two 3'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Lauan Faced Wood Bi-Pass Doors ............................ 381.09 93.96 
. 

 08 14 73 00-0081 EA 8' Wide, Four 2'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Lauan Faced Wood Bi-Pass Doors ........................... 519.04 99.19 

XXXXXXX 
. 
 08 14 73 00-0082  Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) Faced 

Wood Bi-Pass Doors (08 14 73 00-0071) 
. 
. 

 08 14 73 00-0083 EA 4' Wide, Two 2'-0" x 6'-8" x 1-3/8" Thick, Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) Faced 
Wood Bi-Pass Doors .......................................................................................................................................................... 351.03 83.53 

. 
 08 14 73 00-0084 EA 5' Wide, Two 2'-6" x 6'-8" x 1-3/8" Thick, Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) Faced 

Wood Bi-Pass Doors .......................................................................................................................................................... 382.32 88.74 
. 

 08 14 73 00-0085 EA 6' Wide, Two 3'-0" x 6'-8" x 1-3/8" Thick, Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) Faced 
Wood Bi-Pass Doors .......................................................................................................................................................... 415.09 93.96 

. 
 08 14 73 00-0086 EA 8' Wide, Four 2'-0" x 6'-8" x 1-3/8" Thick, Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) Faced 

Wood Bi-Pass Doors .......................................................................................................................................................... 562.72 99.19 

XXXXXXX 
. 
 08 14 76  Bifolding Wood Doors (08 14) 
. 
. 
 08 14 76 00-0001  Bi-Fold Wood Doors (08 14 76) 

Note: Includes doors, track, top and bottom pivots, door guide, track stop, panel hinge, bottom pivot bracket, top 
pivot lock, and 4-door aligner (when necessary). Excludes door frame and knobs. 

. 

. 
 08 14 76 00-0002  Flush, Hollow Core (HC), Lauan Faced Wood Bi-Fold Doors (08 14 76 00-0001) 
. 
. 

 08 14 76 00-0003 EA 2'-0" Wide, Two 1'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Lauan Faced Wood Bi-Fold Doors ......................... 177.28 62.64 
. 

 08 14 76 00-0004 EA 2'-6" Wide, Two 1'-3" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Lauan Faced Wood Bi-Fold Doors ......................... 187.72 67.86 
. 

 08 14 76 00-0005 EA 2'-8" Wide, Two 1'-4" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Lauan Faced Wood Bi-Fold Doors ......................... 201.64 73.09 
. 

 08 14 76 00-0006 EA 3'-0" Wide, Two 1'-6" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Lauan Faced Wood Bi-Fold Doors ......................... 212.07 78.30 
. 

 08 14 76 00-0007 EA 4'-0" Wide, Four 1'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Lauan Faced Wood Bi-Fold Doors ........................ 266.84 83.53 
. 

 08 14 76 00-0008 EA 5'-0" Wide, Four 1'-3" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Lauan Faced Wood Bi-Fold Doors ........................ 277.28 88.74 
. 

 08 14 76 00-0009 EA 6'-0" Wide, Four 1'-6" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Lauan Faced Wood Bi-Fold Doors ........................ 295.08 93.96 

XXXXXXX 
. 
 08 14 76 00-0010  Flush, Hollow Core (HC), Birch Faced Wood Bi-Fold Doors (08 14 76 00-0001) 
. 
. 

 08 14 76 00-0011 EA 2'-0" Wide, Two 1'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Birch Faced Wood Bi-Fold Doors .......................... 185.77 62.64 
. 

 08 14 76 00-0012 EA 2'-6" Wide, Two 1'-3" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Birch Faced Wood Bi-Fold Doors .......................... 198.99 67.86 
. 

 08 14 76 00-0013 EA 2'-8" Wide, Two 1'-4" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Birch Faced Wood Bi-Fold Doors .......................... 214.77 73.09 
. 

 08 14 76 00-0014 EA 3'-0" Wide, Two 1'-6" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Birch Faced Wood Bi-Fold Doors .......................... 225.20 78.30 
. 

 08 14 76 00-0015 EA 4'-0" Wide, Four 1'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Birch Faced Wood Bi-Fold Doors .......................... 285.01 83.53 
. 

 08 14 76 00-0016 EA 5'-0" Wide, Four 1'-3" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Birch Faced Wood Bi-Fold Doors .......................... 305.60 88.74 
. 

 08 14 76 00-0017 EA 6'-0" Wide, Four 1'-6" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Birch Faced Wood Bi-Fold Doors .......................... 327.26 93.96 

XXXXXXX 
. 
 08 14 76 00-0018  Flush, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors (08 14 76 00-0001) 
. 
. 

 08 14 76 00-0019 EA 2'-0" Wide, Two 1'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ............................ 186.16 62.64 
. 

 08 14 76 00-0020 EA 2'-6" Wide, Two 1'-3" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ............................ 204.43 67.86 
. 

 08 14 76 00-0021 EA 2'-8" Wide, Two 1'-4" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ............................ 219.79 73.09 
. 

 08 14 76 00-0022 EA 3'-0" Wide, Two 1'-6" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ............................ 230.22 78.30 
. 

 08 14 76 00-0023 EA 4'-0" Wide, Four 1'-0" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ........................... 289.39 83.53 
. 

 08 14 76 00-0024 EA 5'-0" Wide, Four 1'-3" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ........................... 301.59 88.74 
. 

 08 14 76 00-0025 EA 6'-0" Wide, Four 1'-6" x 6'-8" x 1-3/8" Thick, Flush, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ........................... 327.26 93.96 

XXXXXXX 
. 
 08 14 76 00-0026  Raised Panel, Hollow Core (HC), Pine Faced Wood Bi-Fold Doors (08 14 76 00-0001) 
. 
. 

 08 14 76 00-0027 EA 2'-0" Wide, Two 1'-0" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Pine Faced Wood Bi-Fold Doors ............... 438.34 62.64 
. 

 08 14 76 00-0028 EA 2'-6" Wide, Two 1'-3" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Pine Faced Wood Bi-Fold Doors ............... 499.36 67.86 
. 

 08 14 76 00-0029 EA 2'-8" Wide, Two 1'-4" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Pine Faced Wood Bi-Fold Doors ............... 568.58 73.09 
. 

 08 14 76 00-0030 EA 3'-0" Wide, Two 1'-6" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Pine Faced Wood Bi-Fold Doors ............... 579.01 78.30 
. 

 08 14 76 00-0031 EA 4'-0" Wide, Four 1'-0" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Pine Faced Wood Bi-Fold Doors .............. 793.15 83.53 
. 

 08 14 76 00-0032 EA 5'-0" Wide, Four 1'-3" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Pine Faced Wood Bi-Fold Doors .............. 904.75 88.74 
. 

 08 14 76 00-0033 EA 6'-0" Wide, Four 1'-6" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Pine Faced Wood Bi-Fold Doors ........... 1,032.76 93.96 

XXXXXXX 
. 
 08 14 76 00-0034  Raised Panel, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors (08 14 76 00-0001) 
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. 

. 
 08 14 76 00-0035 EA 2'-0" Wide, Two 1'-0" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ............... 554.54 62.64 

. 
 08 14 76 00-0036 EA 2'-6" Wide, Two 1'-3" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ............... 601.89 67.86 

. 
 08 14 76 00-0037 EA 2'-8" Wide, Two 1'-4" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ............... 657.44 73.09 

. 
 08 14 76 00-0038 EA 3'-0" Wide, Two 1'-6" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ............... 667.87 78.30 

. 
 08 14 76 00-0039 EA 4'-0" Wide, Four 1'-0" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ............ 1,025.55 83.53 

. 
 08 14 76 00-0040 EA 5'-0" Wide, Four 1'-3" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ............ 1,109.81 88.74 

. 
 08 14 76 00-0041 EA 6'-0" Wide, Four 1'-6" x 6'-8" x 1-3/8" Thick, Raised Panel, Hollow Core (HC), Oak Faced Wood Bi-Fold Doors ............ 1,210.47 93.96 

XXXXXXX 
. 
 08 14 76 00-0042  Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) Faced 

Wood Bi-Fold Doors (08 14 76 00-0001) 
. 
. 

 08 14 76 00-0043 EA 2'-0" Wide, Two 1'-0" x 6'-8" x 1-3/8" Thick, Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) 
Faced Wood Bi-Fold Doors ................................................................................................................................................ 180.27 62.64 

. 
 08 14 76 00-0044 EA 2'-6" Wide, Two 1'-3" x 6'-8" x 1-3/8" Thick, Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) 

Faced Wood Bi-Fold Doors ................................................................................................................................................ 194.20 67.86 
. 

 08 14 76 00-0045 EA 2'-8" Wide, Two 1'-4" x 6'-8" x 1-3/8" Thick, Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) 
Faced Wood Bi-Fold Doors ................................................................................................................................................ 212.02 73.09 

. 
 08 14 76 00-0046 EA 3'-0" Wide, Two 1'-6" x 6'-8" x 1-3/8" Thick, Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) 

Faced Wood Bi-Fold Doors ................................................................................................................................................ 216.23 78.30 
. 

 08 14 76 00-0047 EA 4'-0" Wide, Four 1'-0" x 6'-8" x 1-3/8" Thick, Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) 
Faced Wood Bi-Fold Doors ................................................................................................................................................ 261.93 83.53 

. 
 08 14 76 00-0048 EA 5'-0" Wide, Four 1'-3" x 6'-8" x 1-3/8" Thick, Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) 

Faced Wood Bi-Fold Doors ................................................................................................................................................ 282.12 88.74 
. 

 08 14 76 00-0049 EA 6'-0" Wide, Four 1'-6" x 6'-8" x 1-3/8" Thick, Molded Panel, Hollow Core (HC), High Density Fiberboard (HDF) 
Faced Wood Bi-Fold Doors ................................................................................................................................................ 313.65 93.96 

XXXXXXX 
. 
 08 15  Plastic Doors (08 10) 

Note: Includes machining for all hardware, except mortised locks. Excludes frames, finish hardware. See CSI section 08 70 00 00-
0000 for finish hardware. 

. 

. 
 08 15 13  Laminated Plastic Doors (08 15)

See CSI section 08 70 00 00-0000 for finish hardware. 
. 
. 
 08 16  Composite Doors (08 10) 

Note: Includes machining for all hardware. Excludes frames, finish hardware. See CSI section 08 70 00 00-0000 for finish hardware. 
. 
. 
 08 16 13  Fiberglass Doors (08 16) 

See CSI section 08 70 00 00-0000 for finish hardware. 
. 
. 
 08 16 13 00-0001  Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Frames And 

Doors (08 16 13) 
. 
. 
 08 16 13 00-0002  Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Doors And 

Frames (Chem-Pruf) (08 16 13 00-0001) 
. 
. 
 08 16 13 00-0003  Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Doors And 

Frames (Chem-Pruf) (08 16 13 00-0002) 
Note: White, tan, brown or gray finish. Includes factory hardware prep and 25 Mil resin rich gel coat. 

. 

. 
 08 16 13 00-0004  Standard, Corrosion-Resistant Fiberglass Reinforced Polyester (FRP) 

Doors And Frames (Chem-Pruf) (08 16 13 00-0003) 
Note: Includes fiberglass reinforced polyester (FRP) door frame, 4-1/2" x 4-1/2" stainless steel hinges and factory 
hardware prep. Excludes hardware. 

. 

. 
 08 16 13 00-0005  6'-8" High, Standard Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0004) 
. 
. 

 08 16 13 00-0006 EA 3' x 6'-8", Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Chem-Pruf) ............ 2,391.02 62.67 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0007 EA 3'-6" x 6'-8", Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Chem-Pruf) ........ 2,551.86 65.28 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0008 EA 4' x 6'-8", Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Chem-Pruf) ............ 2,797.05 70.51 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0009  7' High, Standard Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0004) 
. 
. 

 08 16 13 00-0010 EA 3' x 7', Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Chem-Pruf) ................. 2,391.02 62.67 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0011 EA 3'-6" x 7', Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Chem-Pruf) ............ 2,615.16 65.28 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0012 EA 4' x 7', Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Chem-Pruf) ................. 2,864.31 70.51 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
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. 
 08 16 13 00-0013  Fire Rated, Corrosion-Resistant Fiberglass Reinforced Polyester (FRP) 

Doors And Frames (Chem-Pruf) (08 16 13 00-0003) 
Note: Includes fiberglass reinforced polyester (FRP) door frame, 4-1/2" x 4-1/2" stainless steel hinges and factory 
hardware prep. Excludes hardware. 

. 

. 
 08 16 13 00-0014  45 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0013) 
. 
. 
 08 16 13 00-0015  6'-8" High, 45 Minute Fire Rated, Corrosion-Resistant Fiberglass 

Reinforced Polyester (FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0014) 
. 
. 

 08 16 13 00-0016 EA 3' x 6'-8", 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 
(Chem-Pruf) .................................................................................................................................................................... 2,834.13 62.67 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0017 EA 3'-6" x 6'-8", 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 2,893.43 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0018 EA 4' x 6'-8", 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 3,298.19 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0019  7' High, 45 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced 

Polyester (FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0014) 
. 
. 

 08 16 13 00-0020 EA 3' x 7', 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 
(Chem-Pruf) .................................................................................................................................................................... 2,834.13 62.67 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0021 EA 3'-6" x 7', 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 3,099.16 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0022 EA 4' x 7', 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 3,374.68 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0023  60 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0013) 
. 
. 
 08 16 13 00-0024  6'-8" High, 60 Minute Fire Rated, Corrosion-Resistant Fiberglass 

Reinforced Polyester (FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0023) 
. 
. 

 08 16 13 00-0025 EA 3' x 6'-8", 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 
(Chem-Pruf) .................................................................................................................................................................... 2,834.13 62.67 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0026 EA 3'-6" x 6'-8", 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 2,893.43 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0027 EA 4' x 6'-8", 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 3,298.19 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0028  7' High, 60 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced 

Polyester (FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0023) 
. 
. 

 08 16 13 00-0029 EA 3' x 7', 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 
(Chem-Pruf) .................................................................................................................................................................... 2,834.13 62.67 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0030 EA 3'-6" x 7', 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 3,099.16 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0031 EA 4' x 7', 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 3,374.68 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0032  90 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0013) 
. 
. 
 08 16 13 00-0033  6'-8" High, 90 Minute Fire Rated, Corrosion-Resistant Fiberglass 

Reinforced Polyester (FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0032) 
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. 

. 
 08 16 13 00-0034 EA 3' x 6'-8", 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 2,834.13 62.67 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0035 EA 3'-6" x 6'-8", 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 2,893.43 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0036 EA 4' x 6'-8", 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 3,298.19 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0037  7' High, 90 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced 

Polyester (FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0032) 
. 
. 

 08 16 13 00-0038 EA 3' x 7', 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 
(Chem-Pruf) .................................................................................................................................................................... 2,834.13 62.67 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0039 EA 3'-6" x 7', 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 3,099.16 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0040 EA 4' x 7', 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Chem-Pruf) .................................................................................................................................................................... 3,374.68 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0041  Storm Rated, Corrosion-Resistant Fiberglass Reinforced Polyester (FRP) 

Doors And Frames (Chem-Pruf) (08 16 13 00-0003) 
Note: Includes fiberglass reinforced polyester (FRP) door frame, 4-1/2" x 4-1/2" stainless steel hinges and factory 
hardware prep. Excludes hardware. 

. 

. 
 08 16 13 00-0042  6'-8" High, Storm Rated, Corrosion-Resistant Fiberglass Reinforced 

Polyester (FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0041) 
. 
. 

 08 16 13 00-0043 EA 3' x 6'-8", Storm Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Chem-Pruf) ...... 2,526.86 62.67 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0044  7' High, Storm Rated, Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Chem-Pruf) (08 16 13 00-0041) 
. 
. 

 08 16 13 00-0045 EA 3' x 7', Storm Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Chem-Pruf) .......... 2,526.86 62.67 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0046  Accessories For Corrosion Resistant Fiberglass Reinforced Polyester 

(FRP) Doors (Chem-Pruf) (08 16 13 00-0002) 
. 
. 

 08 16 13 00-0047 SI 1/4" Tempered, Factory Installed Vision Glass (Chem-Pruf) ................................................................................................... 0.34  
. 

 08 16 13 00-0048 SI 1/4" Laminated, Factory Installed Vision Glass (Chem-Pruf) .................................................................................................. 0.34  
. 

 08 16 13 00-0049 SI 1/4" Wire, Factory Installed Vision Glass (Chem-Pruf) ............................................................................................................ 0.45  
. 

 08 16 13 00-0050 SI 1/2" Insulated, Factory Installed Vision Glass (Chem-Pruf) .................................................................................................... 0.44  
. 

 08 16 13 00-0051 SI Factory Installed Molded Louver (Chem-Pruf) ........................................................................................................................ 0.87  
. 

 08 16 13 00-0052 SI Factory Installed Molded Louver With Insect Screen (Chem-Pruf) ......................................................................................... 0.97  
. 

 08 16 13 00-0053 LF Weather Strip (Chem-Pruf) ..................................................................................................................................................... 9.23  
. 

 08 16 13 00-0054 LF Fiberglass Reinforced Polyester (FRP) Astragal With Seal (Chem-Pruf) .............................................................................. 11.87  
. 

 08 16 13 00-0055 LF 1/2" Fiberglass Reinforced Polyester (FRP) Grooved Saddle Threshold (Chem-Pruf) ......................................................... 25.06  
. 

 08 16 13 00-0056 LF Fiberglass Reinforced Polyester (FRP) Door Sweep (Chem-Pruf) ....................................................................................... 27.69  
. 

 08 16 13 00-0057 LF 2-1/4" Fiberglass Reinforced Polyester (FRP) Center Door Mullion (Chem-Pruf) ................................................................. 54.07  

XXXXXXX 
. 
 08 16 13 00-0058  Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Doors And 

Frames (Skule Door) (08 16 13 00-0001) 
. 
. 
 08 16 13 00-0059  Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Doors And 

Frames (Skule Door) (08 16 13 00-0058) 
Note: White, tan, brown or gray finish. Includes factory hardware prep. 

. 

. 
 08 16 13 00-0060  Standard, Corrosion-Resistant Fiberglass Reinforced Polyester (FRP) 

Doors And Frames (Skule Door) (08 16 13 00-0059) 
Note: Includes fiberglass reinforced polyester (FRP) door frame, 4-1/2" x 4-1/2" stainless steel hinges and factory 
hardware prep. Excludes hardware. 

. 

. 
 08 16 13 00-0061  6'-8" High, Standard Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Skule Door) (08 16 13 00-0060) 
. 
. 

 08 16 13 00-0062 EA 3' x 6'-8", Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule Door) ............ 1,832.62 62.67 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 
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. 
 08 16 13 00-0063 EA 3'-6" x 6'-8", Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule Door) ........ 1,858.58 65.28 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0064 EA 4' x 6'-8", Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule Door) ............ 1,948.82 70.51 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0065  7' High, Standard Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Skule Door) (08 16 13 00-0060) 
. 
. 

 08 16 13 00-0066 EA 3' x 7', Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule Door) ................ 1,832.62 62.67 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0067 EA 3'-6" x 7', Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule Door) ............ 1,938.37 65.28 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0068 EA 4' x 7', Standard Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule Door) ................ 1,948.82 70.51 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0069  Fire Rated, Corrosion-Resistant Fiberglass Reinforced Polyester (FRP) 

Doors And Frames (Skule Door) (08 16 13 00-0059) 
Note: Includes fiberglass reinforced polyester (FRP) door frame, 4-1/2" x 4-1/2" stainless steel hinges and factory 
hardware prep. Excludes hardware. 

. 

. 
 08 16 13 00-0070  45 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Skule Door) (08 16 13 00-0069) 
. 
. 
 08 16 13 00-0071  6'-8" High, 45 Minute Fire Rated, Corrosion-Resistant Fiberglass 

Reinforced Polyester (FRP) Doors And Frames (Skule Door) (08 16 13 00-0070) 
. 
. 

 08 16 13 00-0072 EA 3' x 6'-8", 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 
(Skule Door) .................................................................................................................................................................... 3,029.42 62.67 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0073 EA 3'-6" x 6'-8", 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Skule Door) .................................................................................................................................................................... 3,092.09 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0074 EA 4' x 6'-8", 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Skule Door) .................................................................................................................................................................... 3,239.77 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0075  7' High, 45 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced 

Polyester (FRP) Doors And Frames (Skule Door) (08 16 13 00-0070) 
. 
. 

 08 16 13 00-0076 EA 3' x 7', 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule 
Door) ............................................................................................................................................................................... 3,029.42 62.67 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0077 EA 3'-6" x 7', 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Skule Door) .................................................................................................................................................................... 3,114.43 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0078 EA 4' x 7', 45 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule 

Door) ............................................................................................................................................................................... 3,308.39 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0079  60 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Skule Door) (08 16 13 00-0069) 
. 
. 
 08 16 13 00-0080  6'-8" High, 60 Minute Fire Rated, Corrosion-Resistant Fiberglass 

Reinforced Polyester (FRP) Doors And Frames (Skule Door) (08 16 13 00-0079) 
. 
. 

 08 16 13 00-0081 EA 3' x 6'-8", 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 
(Skule Door) .................................................................................................................................................................... 3,029.42 62.67 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0082 EA 3'-6" x 6'-8", 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Skule Door) .................................................................................................................................................................... 3,092.09 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0083 EA 4' x 6'-8", 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Skule Door) .................................................................................................................................................................... 3,239.77 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0084  7' High, 60 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced 

Polyester (FRP) Doors And Frames (Skule Door) (08 16 13 00-0079) 
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. 

. 
 08 16 13 00-0085 EA 3' x 7', 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule 

Door) ............................................................................................................................................................................... 3,029.42 62.67 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0086 EA 3'-6" x 7', 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Skule Door) .................................................................................................................................................................... 3,114.43 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0087 EA 4' x 7', 60 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule 

Door) ............................................................................................................................................................................... 3,308.39 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0088  90 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Skule Door) (08 16 13 00-0069) 
. 
. 
 08 16 13 00-0089  6'-8" High, 90 Minute Fire Rated, Corrosion-Resistant Fiberglass 

Reinforced Polyester (FRP) Doors And Frames (Skule Door) (08 16 13 00-0088) 
. 
. 

 08 16 13 00-0090 EA 3' x 6'-8", 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 
(Skule Door) .................................................................................................................................................................... 3,029.42 62.67 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0091 EA 3'-6" x 6'-8", 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Skule Door) .................................................................................................................................................................... 3,092.09 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0092 EA 4' x 6'-8", 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Skule Door) .................................................................................................................................................................... 3,239.77 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0093  7' High, 90 Minute Fire Rated, Corrosion-Resistant Fiberglass Reinforced 

Polyester (FRP) Doors And Frames (Skule Door) (08 16 13 00-0088) 
. 
. 

 08 16 13 00-0094 EA 3' x 7', 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule 
Door) ............................................................................................................................................................................... 3,029.42 62.67 

    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0095 EA 3'-6" x 7', 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame 

(Skule Door) .................................................................................................................................................................... 3,114.43 65.28 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

. 
 08 16 13 00-0096 EA 4' x 7', 90 Minute Fire Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule 

Door) ............................................................................................................................................................................... 3,308.39 70.51 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0097  Storm Rated, Corrosion-Resistant Fiberglass Reinforced Polyester (FRP) 

Doors And Frames (Skule Door) (08 16 13 00-0059) 
Note: Includes fiberglass reinforced polyester (FRP) door frame, 4-1/2" x 4-1/2" stainless steel hinges and factory 
hardware prep. Excludes hardware. 

. 

. 
 08 16 13 00-0098  6'-8" High, Storm Rated, Corrosion-Resistant Fiberglass Reinforced 

Polyester (FRP) Doors And Frames (Skule Door) (08 16 13 00-0097) 
. 
. 

 08 16 13 00-0099 EA 3' x 6'-8", Storm Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule Door) ..... 2,071.98 62.67 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0100  7' High, Storm Rated, Corrosion-Resistant Fiberglass Reinforced Polyester 

(FRP) Doors And Frames (Skule Door) (08 16 13 00-0097) 
. 
. 

 08 16 13 00-0101 EA 3' x 7', Storm Rated, Corrosion Resistant Fiberglass Reinforced Polyester (FRP) Door And Frame (Skule Door) .......... 2,071.98 62.67 
    For Custom Color Finish, Add  123.31 
    For Stainless Steel Continuous Hinge, Add  274.47 

XXXXXXX 
. 
 08 16 13 00-0102  Accessories For Corrosion Resistant Fiberglass Reinforced Polyester 

(FRP) Doors (Skule Door) (08 16 13 00-0058) 
. 
. 

 08 16 13 00-0103 SI 1/4" Tempered, Factory Installed Vision Glass (Skule Door) .................................................................................................. 0.75  
. 

 08 16 13 00-0104 SI 1/4" Laminated, Factory Installed Vision Glass (Skule Door) .................................................................................................. 0.78  
. 

 08 16 13 00-0105 SI 1/4" Wire, Factory Installed Vision Glass (Skule Door) ........................................................................................................... 0.82  
. 

 08 16 13 00-0106 SI 1/2" Insulated, Factory Installed Vision Glass (Skule Door) .................................................................................................... 1.17  
. 

 08 16 13 00-0107 SI Factory Installed Molded Louver (Skule Door) ........................................................................................................................ 0.47  
. 

 08 16 13 00-0108 SI Factory Installed Molded Louver With Insect Screen (Skule Door) ......................................................................................... 0.74  
. 

 08 16 13 00-0109 LF Weather Strip (Skule Door) ..................................................................................................................................................... 6.38  
. 

 08 16 13 00-0110 LF Fiberglass Reinforced Polyester (FRP) Astragal With Seal (Skule Door) ............................................................................... 7.98  
. 

 08 16 13 00-0111 LF 1/2" Fiberglass Reinforced Polyester (FRP) Grooved Saddle Threshold (Skule Door) ......................................................... 25.53  
. 

 08 16 13 00-0112 LF Fiberglass Reinforced Polyester (FRP) Door Sweep (Skule Door) ....................................................................................... 90.96  
. 

 08 16 13 00-0113 LF 2-1/4" Fiberglass Reinforced Polyester (FRP) Center Door Mullion (Skule Door)................................................................. 35.11  
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XXXXXXX 
. 
 08 16 13 00-0114  Galvanized Insulated Poly Core Composite Doors (08 16 13) 
. 
. 

 08 16 13 00-0115 EA 3'-0" x 7'-0" x 1-3/4" Thick, Flush, 18 Gauge, Galvanized, Insulated Poly Core Composite Door (Curries 707N) ............... 960.53 62.67 

XXXXXXX 
. 
 08 17  Integrated Door Opening Assemblies (08 10) 
. 
. 
 08 17 23  Integrated Metal Door Opening Assemblies (08 17)
. 
. 
 08 17 23 00-0001  Pre-Hung Interior Door Units (08 17 23) 

Note: All pre-hung doors include door, frame, and trim, all mounting hardware (standard duty ball bearing 
hinges). Excludes lockset. See CSI section 08 70 00 00-0000 for finish hardware. 

. 

. 
 08 17 23 00-0002  Hollow Core Doors, 1-3/8" Thick (08 17 23 00-0001) 
. 
. 
 08 17 23 00-0003  Birch Faced (08 17 23 00-0002) 
. 
. 

 08 17 23 00-0004 EA 2'-0" Or 2'-4" x 7' x 1-3/8" Prehung Hollow Core, Birch Faced Door ................................................................................... 376.57 65.28 
    For 8' Door Height, Add  59.04 

. 
 08 17 23 00-0005 EA 2'-6" x 7' x 1-3/8" Prehung Hollow Core, Birch Faced Door................................................................................................. 391.68 65.28 

    For 8' Door Height, Add  62.67 
. 

 08 17 23 00-0006 EA 2'-8" x 7' x 1-3/8" Prehung Hollow Core, Birch Faced Door................................................................................................. 412.05 67.89 
    For 8' Door Height, Add  66.30 

. 
 08 17 23 00-0007 EA 3' x 7' x 1-3/8" Prehung Hollow Core, Birch Faced Door ..................................................................................................... 421.77 70.51 

    For 8' Door Height, Add  67.38 
. 

 08 17 23 00-0008 EA 3'-4" x 7' x 1-3/8" Prehung Hollow Core, Birch Faced Door................................................................................................. 449.18 70.51 
    For 8' Door Height, Add  73.96 

. 
 08 17 23 00-0009 EA 3'-6" x 7' x 1-3/8" Prehung Hollow Core, Birch Faced Door................................................................................................. 474.14 73.12 

    For 8' Door Height, Add  78.70 
. 

 08 17 23 00-0010 EA Pair 2' x 7' x 1-3/8" Prehung Hollow Core, Birch Faced Door .............................................................................................. 706.13 107.07 
    For 8' Door Height, Add  118.08 

. 
 08 17 23 00-0011 EA Pair 2'-6" x 7' x 1-3/8" Prehung Hollow Core, Birch Faced Door ......................................................................................... 752.06 114.90 

    For 8' Door Height, Add  125.34 
. 

 08 17 23 00-0012 EA Pair 3' x 7' x 1-3/8" Prehung Hollow Core, Birch Faced Door .............................................................................................. 806.96 122.73 
    For 8' Door Height, Add  134.76 

XXXXXXX 
. 
 08 17 23 00-0013  Lauan Faced (08 17 23 00-0002) 
. 
. 

 08 17 23 00-0014 EA 2'-0" Or 2'-4" x 7' x 1-3/8" Prehung Hollow Core, Lauan Faced Door .................................................................................. 344.38 65.28 
    For 8' Door Height, Add  51.32 

. 
 08 17 23 00-0015 EA 2'-6" x 7' x 1-3/8" Prehung Hollow Core, Lauan Faced Door ............................................................................................... 358.89 65.28 

    For 8' Door Height, Add  54.80 
. 

 08 17 23 00-0016 EA 2'-8" x 7' x 1-3/8" Prehung Hollow Core, Lauan Faced Door ............................................................................................... 376.34 67.89 
    For 8' Door Height, Add  57.73 

. 
 08 17 23 00-0017 EA 3' x 7' x 1-3/8" Prehung Hollow Core, Lauan Faced Door ................................................................................................... 390.21 70.51 

    For 8' Door Height, Add  59.81 
. 

 08 17 23 00-0018 EA 3'-4" x 7' x 1-3/8" Prehung Hollow Core, Lauan Faced Door ............................................................................................... 414.03 70.51 
    For 8' Door Height, Add  65.52 

. 
 08 17 23 00-0019 EA 3'-6" x 7' x 1-3/8" Prehung Hollow Core, Lauan Faced Door ............................................................................................... 436.70 73.12 

    For 8' Door Height, Add  69.71 
. 

 08 17 23 00-0020 EA Pair 2' x 7' x 1-3/8" Prehung Hollow Core, Lauan Faced Door ............................................................................................ 641.79 107.07 
    For 8' Door Height, Add  102.64 

. 
 08 17 23 00-0021 EA Pair 2'-6" x 7' x 1-3/8" Prehung Hollow Core, Lauan Faced Door ....................................................................................... 686.39 114.90 

    For 8' Door Height, Add  109.58 
. 

 08 17 23 00-0022 EA Pair 3' x 7' x 1-3/8" Prehung Hollow Core, Lauan Faced Door ............................................................................................ 743.91 122.73 
    For 8' Door Height, Add  119.63 

XXXXXXX 
. 
 08 17 23 00-0023  Tempered Hardboard Faced (08 17 23 00-0002) 
. 
. 

 08 17 23 00-0024 EA 2'-0" Or 2'-4" x 7' x 1-3/8" Prehung Hollow Core, Hardboard Faced Door ........................................................................... 298.18 65.28 
    For 8' Door Height, Add  40.23 

. 
 08 17 23 00-0025 EA 2'-6" x 7' x 1-3/8" Prehung Hollow Core, Hardboard Faced Door ........................................................................................ 310.41 65.28 

    For 8' Door Height, Add  43.16 
. 

 08 17 23 00-0026 EA 2'-8" x 7' x 1-3/8" Prehung Hollow Core, Hardboard Faced Door ........................................................................................ 321.44 67.89 
    For 8' Door Height, Add  44.56 

. 
 08 17 23 00-0027 EA 3' x 7' x 1-3/8" Prehung Hollow Core, Hardboard Faced Door ............................................................................................ 338.26 70.51 

    For 8' Door Height, Add  47.34 
. 

 08 17 23 00-0028 EA 3'-4" x 7' x 1-3/8" Prehung Hollow Core, Hardboard Faced Door ........................................................................................ 359.94 70.51 
    For 8' Door Height, Add  52.54 

. 
 08 17 23 00-0029 EA 3'-6" x 7' x 1-3/8" Prehung Hollow Core, Hardboard Faced Door ........................................................................................ 379.19 73.12 

    For 8' Door Height, Add  55.91 
. 

 08 17 23 00-0030 EA Pair 2' x 7' x 1-3/8" Prehung Hollow Core, Hardboard Faced Door ..................................................................................... 549.37 107.07 
    For 8' Door Height, Add  80.46 

. 
 08 17 23 00-0031 EA Pair 2'-6" x 7' x 1-3/8" Prehung Hollow Core, Hardboard Faced Door ................................................................................ 589.47 114.90 

    For 8' Door Height, Add  86.32 
. 

 08 17 23 00-0032 EA Pair 3' x 7' x 1-3/8" Prehung Hollow Core, Hardboard Faced Door ..................................................................................... 639.95 122.73 
    For 8' Door Height, Add  94.68 

XXXXXXX 
. 
 08 17 23 00-0033  Solid Core Doors, 1-3/8" Thick (08 17 23 00-0001) 
. 
. 
 08 17 23 00-0034  Birch Faced (08 17 23 00-0033) 
. 
. 

 08 17 23 00-0035 EA 2'-0" Or 2'-4" x 7' x 1-3/8" Prehung Solid Core, Birch Faced Door ...................................................................................... 492.80 65.28 
    For 8' Door Height, Add  86.94 
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. 
 08 17 23 00-0036 EA 2'-6" x 7' x 1-3/8" Prehung Solid Core, Birch Faced Door ................................................................................................... 511.85 65.28 

    For 8' Door Height, Add  91.51 
. 

 08 17 23 00-0037 EA 2'-8" x 7' x 1-3/8" Prehung Solid Core, Birch Faced Door ................................................................................................... 536.09 67.89 
    For 8' Door Height, Add  96.07 

. 
 08 17 23 00-0038 EA 3' x 7' x 1-3/8" Prehung Solid Core, Birch Faced Door ........................................................................................................ 564.50 70.51 

    For 8' Door Height, Add  101.64 
. 

 08 17 23 00-0039 EA 3'-4" x 7' x 1-3/8" Prehung Solid Core, Birch Faced Door ................................................................................................... 611.00 70.51 
    For 8' Door Height, Add  112.80 

. 
 08 17 23 00-0040 EA 3'-6" x 7' x 1-3/8" Prehung Solid Core, Birch Faced Door ................................................................................................... 657.32 73.12 

    For 8' Door Height, Add  122.66 
. 

 08 17 23 00-0041 EA Pair 2' x 7' x 1-3/8" Prehung Solid Core, Birch Faced Door ................................................................................................ 938.61 107.07 
    For 8' Door Height, Add  173.88 

. 
 08 17 23 00-0042 EA Pair 2'-6" x 7' x 1-3/8" Prehung Solid Core, Birch Faced Door ............................................................................................ 992.38 114.90 

    For 8' Door Height, Add  183.02 
. 

 08 17 23 00-0043 EA Pair 3' x 7' x 1-3/8" Prehung Solid Core, Birch Faced Door ............................................................................................. 1,092.44 122.73 
    For 8' Door Height, Add  203.28 

XXXXXXX 
. 
 08 17 23 00-0044  Lauan Faced (08 17 23 00-0033) 
. 
. 

 08 17 23 00-0045 EA 2'-0" Or 2'-4" x 7' x 1-3/8" Prehung Solid Core, Lauan Faced Door .................................................................................... 444.18 65.28 
    For 8' Door Height, Add  75.27 

. 
 08 17 23 00-0046 EA 2'-6" x 7' x 1-3/8" Prehung Solid Core, Lauan Faced Door ................................................................................................. 461.42 65.28 

    For 8' Door Height, Add  79.41 
. 

 08 17 23 00-0047 EA 2'-8" x 7' x 1-3/8" Prehung Solid Core, Lauan Faced Door ................................................................................................. 483.88 67.89 
    For 8' Door Height, Add  83.54 

. 
 08 17 23 00-0048 EA 3' x 7' x 1-3/8" Prehung Solid Core, Lauan Faced Door ...................................................................................................... 506.50 70.51 

    For 8' Door Height, Add  87.72 
. 

 08 17 23 00-0049 EA 3'-4" x 7' x 1-3/8" Prehung Solid Core, Lauan Faced Door ................................................................................................. 546.69 70.51 
    For 8' Door Height, Add  97.36 

. 
 08 17 23 00-0050 EA 3'-6" x 7' x 1-3/8" Prehung Solid Core, Lauan Faced Door ................................................................................................. 577.88 73.12 

    For 8' Door Height, Add  103.59 
. 

 08 17 23 00-0051 EA Pair 2' x 7' x 1-3/8" Prehung Solid Core, Lauan Faced Door .............................................................................................. 841.36 107.07 
    For 8' Door Height, Add  150.54 

. 
 08 17 23 00-0052 EA Pair 2'-6" x 7' x 1-3/8" Prehung Solid Core, Lauan Faced Door .......................................................................................... 891.54 114.90 

    For 8' Door Height, Add  158.82 
. 

 08 17 23 00-0053 EA Pair 3' x 7' x 1-3/8" Prehung Solid Core, Lauan Faced Door .............................................................................................. 976.42 122.73 
    For 8' Door Height, Add  175.43 

XXXXXXX 
. 
 08 17 23 00-0054  Tempered Hardboard Faced (08 17 23 00-0033) 
. 
. 

 08 17 23 00-0055 EA 2'-0" - 2'-4" x 7' x 1-3/8" Prehung Solid Core, Hardboard Faced Door ................................................................................ 400.88 65.28 
    For 8' Door Height, Add  64.88 

. 
 08 17 23 00-0056 EA 2'-6" x 7' x 1-3/8" Prehung Solid Core, Hardboard Faced Door .......................................................................................... 416.53 65.28 

    For 8' Door Height, Add  68.63 
. 

 08 17 23 00-0057 EA 2'-8" x 7' x 1-3/8" Prehung Solid Core, Hardboard Faced Door .......................................................................................... 437.46 67.89 
    For 8' Door Height, Add  72.40 

. 
 08 17 23 00-0058 EA 3' x 7' x 1-3/8" Prehung Solid Core, Hardboard Faced Door ............................................................................................... 448.49 70.51 

    For 8' Door Height, Add  73.80 
. 

 08 17 23 00-0059 EA 3'-4" x 7' x 1-3/8" Prehung Solid Core, Hardboard Faced Door .......................................................................................... 482.40 70.51 
    For 8' Door Height, Add  81.93 

. 
 08 17 23 00-0060 EA 3'-6" x 7' x 1-3/8" Prehung Solid Core, Hardboard Faced Door .......................................................................................... 509.49 73.12 

    For 8' Door Height, Add  87.18 
. 

 08 17 23 00-0061 PR Pair 2' x 7' x 1-3/8" Prehung Solid Core, Hardboard Faced Door ........................................................................................ 754.76 107.07 
    For 8' Door Height, Add  129.75 

. 
 08 17 23 00-0062 PR Pair 2'-6" x 7' x 1-3/8" Prehung Solid Core, Hardboard Faced Door ................................................................................... 801.72 114.90 

    For 8' Door Height, Add  137.26 
. 

 08 17 23 00-0063 PR Pair 3' x 7' x 1-3/8" Prehung Solid Core, Hardboard Faced Door ........................................................................................ 860.40 122.73 
    For 8' Door Height, Add  147.59 

XXXXXXX 
. 
 08 17 23 00-0064  Hollow Core Doors, 1-3/4" Thick (08 17 23 00-0001) 
. 
. 
 08 17 23 00-0065  Birch Faced (08 17 23 00-0064) 
. 
. 

 08 17 23 00-0066 EA 2'-0" Or 2'-4" x 7' x 1-3/4" Prehung Hollow Core, Birch Faced Door ................................................................................... 438.03 65.28 
    For 8' Door Height, Add  73.79 

. 
 08 17 23 00-0067 EA 2'-6" x 7' x 1-3/4" Prehung Hollow Core, Birch Faced Door ................................................................................................ 449.64 65.28 

    For 8' Door Height, Add  76.58 
. 

 08 17 23 00-0068 EA 2'-8" x 7' x 1-3/4" Prehung Hollow Core, Birch Faced Door ................................................................................................ 459.16 67.89 
    For 8' Door Height, Add  77.61 

. 
 08 17 23 00-0069 EA 3' x 7' x 1-3/4" Prehung Hollow Core, Birch Faced Door ..................................................................................................... 483.29 70.51 

    For 8' Door Height, Add  82.15 
. 

 08 17 23 00-0070 EA 3'-4" x 7' x 1-3/4" Prehung Hollow Core, Birch Faced Door ................................................................................................ 533.50 70.51 
    For 8' Door Height, Add  94.20 

. 
 08 17 23 00-0071 EA 3'-6" x 7' x 1-3/4" Prehung Hollow Core, Birch Faced Door ................................................................................................ 597.39 73.12 

    For 8' Door Height, Add  108.27 
. 

 08 17 23 00-0072 EA Pair 2' x 7' x 1-3/4" Prehung Hollow Core, Birch Faced Door ............................................................................................. 829.11 107.07 
    For 8' Door Height, Add  147.59 

. 
 08 17 23 00-0073 EA Pair 2'-6" x 7' x 1-3/4" Prehung Hollow Core, Birch Faced Door ......................................................................................... 867.94 114.90 

    For 8' Door Height, Add  153.16 
. 

 08 17 23 00-0074 EA Pair 3' x 7' x 1-3/4" Prehung Hollow Core, Birch Faced Door ............................................................................................. 930.05 122.73 
    For 8' Door Height, Add  164.30 

XXXXXXX 
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. 
 08 17 23 00-0075  Lauan Faced (08 17 23 00-0064) 
. 
. 

 08 17 23 00-0076 EA 2'-0" Or 2'-4" x 7' x 1-3/4" Prehung Hollow Core, Lauan Faced Door .................................................................................. 402.19 65.28 
    For 8' Door Height, Add  65.19 

. 
 08 17 23 00-0077 EA 2'-6" x 7' x 1-3/4" Prehung Hollow Core, Lauan Faced Door ............................................................................................... 420.91 65.28 

    For 8' Door Height, Add  69.68 
. 

 08 17 23 00-0078 EA 2'-8" x 7' x 1-3/4" Prehung Hollow Core, Lauan Faced Door ............................................................................................... 441.33 67.89 
    For 8' Door Height, Add  73.33 

. 
 08 17 23 00-0079 EA 3' x 7' x 1-3/4" Prehung Hollow Core, Lauan Faced Door ................................................................................................... 452.56 70.51 

    For 8' Door Height, Add  74.77 
. 

 08 17 23 00-0080 EA 3'-4" x 7' x 1-3/4" Prehung Hollow Core, Lauan Faced Door ............................................................................................... 486.81 70.51 
    For 8' Door Height, Add  82.99 

. 
 08 17 23 00-0081 EA 3'-6" x 7' x 1-3/4" Prehung Hollow Core, Lauan Faced Door ............................................................................................... 514.17 73.12 

    For 8' Door Height, Add  88.30 
. 

 08 17 23 00-0082 EA Pair 2' x 7' x 1-3/4" Prehung Hollow Core, Lauan Faced Door ............................................................................................ 757.40 107.07 
    For 8' Door Height, Add  130.38 

. 
 08 17 23 00-0083 EA Pair 2'-6" x 7' x 1-3/4" Prehung Hollow Core, Lauan Faced Door ....................................................................................... 810.49 114.90 

    For 8' Door Height, Add  139.37 
. 

 08 17 23 00-0084 EA Pair 3' x 7' x 1-3/4" Prehung Hollow Core, Lauan Faced Door ............................................................................................ 868.58 122.73 
    For 8' Door Height, Add  149.55 

XXXXXXX 
. 
 08 17 23 00-0085  Tempered Hardboard Faced (08 17 23 00-0064) 
. 
. 

 08 17 23 00-0086 EA 2'-0" Or 2'-4" x 7' x 1-3/4" Prehung Hollow Core, Hardboard Faced Door ........................................................................... 339.40 65.28 
    For 8' Door Height, Add  50.12 

. 
 08 17 23 00-0087 EA 2'-6" x 7' x 1-3/4" Prehung Hollow Core, Hardboard Faced Door ........................................................................................ 345.22 65.28 

    For 8' Door Height, Add  51.52 
. 

 08 17 23 00-0088 EA 2'-8" x 7' x 1-3/4" Prehung Hollow Core, Hardboard Faced Door ........................................................................................ 362.05 67.89 
    For 8' Door Height, Add  54.30 

. 
 08 17 23 00-0089 EA 3' x 7' x 1-3/4" Prehung Hollow Core, Hardboard Faced Door ............................................................................................ 378.88 70.51 

    For 8' Door Height, Add  57.09 
. 

 08 17 23 00-0090 EA 3'-4" x 7' x 1-3/4" Prehung Hollow Core, Hardboard Faced Door ........................................................................................ 392.13 70.51 
    For 8' Door Height, Add  60.27 

. 
 08 17 23 00-0091 EA 3'-6" x 7' x 1-3/4" Prehung Hollow Core, Hardboard Faced Door ........................................................................................ 413.44 73.12 

    For 8' Door Height, Add  64.13 
. 

 08 17 23 00-0092 EA Pair 2' x 7' x 1-3/4" Prehung Hollow Core, Hardboard Faced Door ..................................................................................... 631.79 107.07 
    For 8' Door Height, Add  100.24 

. 
 08 17 23 00-0093 EA Pair 2'-6" x 7' x 1-3/4" Prehung Hollow Core, Hardboard Faced Door ................................................................................ 659.11 114.90 

    For 8' Door Height, Add  103.04 
. 

 08 17 23 00-0094 EA Pair 3' x 7' x 1-3/4" Prehung Hollow Core, Hardboard Faced Door ..................................................................................... 721.22 122.73 
    For 8' Door Height, Add  114.18 

XXXXXXX 
. 
 08 17 23 00-0095  Solid Core Doors, 1-3/4" Thick (08 17 23 00-0001) 
. 
. 
 08 17 23 00-0096  Birch Faced (08 17 23 00-0095) 
. 
. 

 08 17 23 00-0097 EA 2'-0" Or 2'-4" x 7' x 1-3/4" Prehung Solid Core, Birch Faced Door ...................................................................................... 548.27 65.28 
    For 8' Door Height, Add  100.25 

. 
 08 17 23 00-0098 EA 2'-6" x 7' x 1-3/4" Prehung Solid Core, Birch Faced Door ................................................................................................... 565.66 65.28 

    For 8' Door Height, Add  104.42 
. 

 08 17 23 00-0099 EA 2'-8" x 7' x 1-3/4" Prehung Solid Core, Birch Faced Door ................................................................................................... 576.71 67.89 
    For 8' Door Height, Add  105.82 

. 
 08 17 23 00-0100 EA 3' x 7' x 1-3/4" Prehung Solid Core, Birch Faced Door ........................................................................................................ 599.32 70.51 

    For 8' Door Height, Add  109.99 
. 

 08 17 23 00-0101 EA 3'-4" x 7' x 1-3/4" Prehung Solid Core, Birch Faced Door ................................................................................................... 649.74 70.51 
    For 8' Door Height, Add  122.10 

. 
 08 17 23 00-0102 EA 3'-6" x 7' x 1-3/4" Prehung Solid Core, Birch Faced Door ................................................................................................... 705.87 73.12 

    For 8' Door Height, Add  134.31 
. 

 08 17 23 00-0103 EA Pair 2' x 7' x 1-3/4" Prehung Solid Core, Birch Faced Door ............................................................................................. 1,049.56 107.07 
    For 8' Door Height, Add  200.51 

. 
 08 17 23 00-0104 EA Pair 2'-6" x 7' x 1-3/4" Prehung Solid Core, Birch Faced Door ......................................................................................... 1,099.99 114.90 

    For 8' Door Height, Add  208.85 
. 

 08 17 23 00-0105 EA Pair 3' x 7' x 1-3/4" Prehung Solid Core, Birch Faced Door ............................................................................................. 1,162.09 122.73 
    For 8' Door Height, Add  219.99 

XXXXXXX 
. 
 08 17 23 00-0106  Lauan Faced (08 17 23 00-0095) 
. 
. 

 08 17 23 00-0107 EA 2'-0" Or 2'-4" x 7' x 1-3/4" Prehung Solid Core, Lauan Faced Door .................................................................................... 557.45 65.28 
    For 8' Door Height, Add  102.45 

. 
 08 17 23 00-0108 EA 2'-6" x 7' x 1-3/4" Prehung Solid Core, Lauan Faced Door.................................................................................................. 558.69 65.28 

    For 8' Door Height, Add  102.75 
. 

 08 17 23 00-0109 EA 2'-8" x 7' x 1-3/4" Prehung Solid Core, Lauan Faced Door.................................................................................................. 576.21 67.89 
    For 8' Door Height, Add  105.70 

. 
 08 17 23 00-0110 EA 3' x 7' x 1-3/4" Prehung Solid Core, Lauan Faced Door ...................................................................................................... 590.34 70.51 

    For 8' Door Height, Add  107.84 
. 

 08 17 23 00-0111 EA 3'-4" x 7' x 1-3/4" Prehung Solid Core, Lauan Faced Door.................................................................................................. 630.95 70.51 
    For 8' Door Height, Add  117.59 

. 
 08 17 23 00-0112 EA 3'-6" x 7' x 1-3/4" Prehung Solid Core, Lauan Faced Door.................................................................................................. 667.53 73.12 

    For 8' Door Height, Add  125.11 
. 

 08 17 23 00-0113 EA Pair 2' x 7' x 1-3/4" Prehung Solid Core, Lauan Faced Door ............................................................................................ 1,067.92 107.07 
    For 8' Door Height, Add  204.91 

. 
 08 17 23 00-0114 EA Pair 2'-6" x 7' x 1-3/4" Prehung Solid Core, Lauan Faced Door ....................................................................................... 1,086.05 114.90 

    For 8' Door Height, Add  205.50 
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. 
 08 17 23 00-0115 EA Pair 3' x 7' x 1-3/4" Prehung Solid Core, Lauan Faced Door ........................................................................................... 1,144.13 122.73 

    For 8' Door Height, Add  215.68 

XXXXXXX 
. 
 08 17 23 00-0116  Tempered Hardboard Faced (08 17 23 00-0095) 
. 
. 

 08 17 23 00-0117 EA 2'-0" Or 2'-4" x 7' x 1-3/4" Prehung Solid Core, Hardboard Faced Door ............................................................................. 461.24 65.28 
    For 8' Door Height, Add  79.36 

. 
 08 17 23 00-0118 EA 2'-6" x 7' x 1-3/4" Prehung Solid Core, Hardboard Faced Door .......................................................................................... 467.03 65.28 

    For 8' Door Height, Add  80.75 
. 

 08 17 23 00-0119 EA 2'-8" x 7' x 1-3/4" Prehung Solid Core, Hardboard Faced Door .......................................................................................... 478.08 67.89 
    For 8' Door Height, Add  82.15 

. 
 08 17 23 00-0120 EA 3' x 7' x 1-3/4" Prehung Solid Core, Hardboard Faced Door ............................................................................................... 494.91 70.51 

    For 8' Door Height, Add  84.93 
. 

 08 17 23 00-0121 EA 3'-4" x 7' x 1-3/4" Prehung Solid Core, Hardboard Faced Door .......................................................................................... 520.87 70.51 
    For 8' Door Height, Add  91.16 

. 
 08 17 23 00-0122 EA 3'-6" x 7' x 1-3/4" Prehung Solid Core, Hardboard Faced Door .......................................................................................... 550.41 73.12 

    For 8' Door Height, Add  97.00 
. 

 08 17 23 00-0123 EA Pair 2' x 7' x 1-3/4" Prehung Solid Core, Hardboard Faced Door ........................................................................................ 875.48 107.07 
    For 8' Door Height, Add  158.72 

. 
 08 17 23 00-0124 EA Pair 2'-6" x 7' x 1-3/4" Prehung Solid Core, Hardboard Faced Door ................................................................................... 902.73 114.90 

    For 8' Door Height, Add  161.51 
. 

 08 17 23 00-0125 EA Pair 3' x 7' x 1-3/4" Prehung Solid Core, Hardboard Faced Door ........................................................................................ 953.25 122.73 
    For 8' Door Height, Add  169.87 

XXXXXXX 
. 
 08 17 23 00-0126  Oak Or Maple Faced (08 17 23 00-0095) 
. 
. 

 08 17 23 00-0127 EA 2'-0" Or 2'-4" x 7' x 1-3/4" Prehung Solid Core, Oak Or Maple Faced Door ........................................................................ 655.78 65.28 
    For 8' Door Height, Add  126.05 

. 
 08 17 23 00-0128 EA 2'-6" x 7' x 1-3/4" Prehung Solid Core, Oak Or Maple Faced Door ..................................................................................... 658.98 65.28 

    For 8' Door Height, Add  126.82 
. 

 08 17 23 00-0129 EA 2'-8" x 7' x 1-3/4" Prehung Solid Core, Oak Or Maple Faced Door ..................................................................................... 691.35 67.89 
    For 8' Door Height, Add  133.33 

. 
 08 17 23 00-0130 EA 3' x 7' x 1-3/4" Prehung Solid Core, Oak Or Maple Faced Door.......................................................................................... 703.68 70.51 

    For 8' Door Height, Add  135.04 
. 

 08 17 23 00-0131 EA 3'-4" x 7' x 1-3/4" Prehung Solid Core, Oak Or Maple Faced Door ..................................................................................... 764.67 70.51 
    For 8' Door Height, Add  149.68 

. 
 08 17 23 00-0132 EA 3'-6" x 7' x 1-3/4" Prehung Solid Core, Oak Or Maple Faced Door ..................................................................................... 842.16 73.12 

    For 8' Door Height, Add  167.02 
. 

 08 17 23 00-0133 EA Pair 2' x 7' x 1-3/4" Prehung Solid Core, Oak Or Maple Faced Door ............................................................................... 1,264.57 107.07 
    For 8' Door Height, Add  252.11 

. 
 08 17 23 00-0134 EA Pair 2'-6" x 7' x 1-3/4" Prehung Solid Core, Oak Or Maple Faced Door ........................................................................... 1,286.67 114.90 

    For 8' Door Height, Add  253.65 
. 

 08 17 23 00-0135 EA Pair 3' x 7' x 1-3/4" Prehung Solid Core, Oak Or Maple Faced Door ............................................................................... 1,370.79 122.73 
    For 8' Door Height, Add  270.08 

XXXXXXX 
. 
 08 17 23 00-0136  Walnut Faced (08 17 23 00-0095) 
. 
. 

 08 17 23 00-0137 EA 2'-0" Or 2'-4" x 7' x 1-3/4" Prehung Solid Core, Walnut Faced Door ................................................................................... 819.80 65.28 
    For 8' Door Height, Add  165.42 

. 
 08 17 23 00-0138 EA 2'-6" x 7' x 1-3/4" Prehung Solid Core, Walnut Faced Door ................................................................................................ 848.46 65.28 

    For 8' Door Height, Add  172.30 
. 

 08 17 23 00-0139 EA 2'-8" x 7' x 1-3/4" Prehung Solid Core, Walnut Faced Door ................................................................................................ 863.29 67.89 
    For 8' Door Height, Add  174.60 

. 
 08 17 23 00-0140 EA 3' x 7' x 1-3/4" Prehung Solid Core, Walnut Faced Door ..................................................................................................... 897.21 70.51 

    For 8' Door Height, Add  181.49 
. 

 08 17 23 00-0141 EA 3'-4" x 7' x 1-3/4" Prehung Solid Core, Walnut Faced Door ................................................................................................ 980.41 70.51 
    For 8' Door Height, Add  201.46 

. 
 08 17 23 00-0142 EA 3'-6" x 7' x 1-3/4" Prehung Solid Core, Walnut Faced Door ............................................................................................. 1,069.64 73.12 

    For 8' Door Height, Add  221.62 
. 

 08 17 23 00-0143 EA Pair 2' x 7' x 1-3/4" Prehung Solid Core, Walnut Faced Door .......................................................................................... 1,592.61 107.07 
    For 8' Door Height, Add  330.84 

. 
 08 17 23 00-0144 EA Pair 2'-6" x 7' x 1-3/4" Prehung Solid Core, Walnut Faced Door ...................................................................................... 1,665.59 114.90 

    For 8' Door Height, Add  344.59 
. 

 08 17 23 00-0145 EA Pair 3' x 7' x 1-3/4" Prehung Solid Core, Walnut Faced Door .......................................................................................... 1,757.88 122.73 
    For 8' Door Height, Add  362.98 

XXXXXXX 
. 
 08 30  Specialty Doors and Frames (08) 

Note: Includes caulk, sealant and mounting anchors. 
. 
. 
 08 31  Access Doors and Panels (08 30) 

See CSI section 07 72 33 00-0000 for roof hatches, 23 33 33 00-0000 for duct-mounted access doors. 
. 
. 
 08 31 13  Access Doors and Frames (08 31)
. 
. 
 08 31 13 00-0001  Stainless Steel Access Doors (08 31 13) 
. 
. 
 08 31 13 00-0002  Fire Rated Stainless Steel Access Doors (08 31 13 00-0001) 
. 
. 

 08 31 13 00-0003 EA 12" x 12" Fire Rated Stainless Steel Access Door With Cam Latch .................................................................................... 374.98 55.03 
. 

 08 31 13 00-0004 EA 12" x 18" Fire Rated Stainless Steel Access Door With Cam Latch .................................................................................... 435.48 58.63 
. 

 08 31 13 00-0005 EA 18" x 18" Fire Rated Stainless Steel Access Door With Cam Latch .................................................................................... 507.42 62.01 
. 

 08 31 13 00-0006 EA 24" x 18" Fire Rated Stainless Steel Access Door With Cam Latch .................................................................................... 584.65 65.15 
. 

 08 31 13 00-0007 EA 24" x 24" Fire Rated Stainless Steel Access Door With Cam Latch .................................................................................... 597.90 65.49 
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. 
 08 31 13 00-0008 EA 24" x 36" Fire Rated Stainless Steel Access Door With Cam Latch .................................................................................... 773.11 67.52 

XXXXXXX 
. 
 08 31 13 00-0009  Stainless Steel Access Doors (08 31 13 00-0001) 
. 
. 

 08 31 13 00-0010 EA 8" x 8" Stainless Steel Access Door With Cam Latch ......................................................................................................... 155.55 42.20 
. 

 08 31 13 00-0011 EA 12" x 12" Stainless Steel Access Door With Cam Latch ..................................................................................................... 184.69 55.03 
. 

 08 31 13 00-0012 EA 12" x 18" Stainless Steel Access Door With Cam Latch ..................................................................................................... 259.28 58.63 
. 

 08 31 13 00-0013 EA 18" x 18" Stainless Steel Access Door With Cam Latch ..................................................................................................... 278.15 62.01 
. 

 08 31 13 00-0014 EA 24" x 18" Stainless Steel Access Door With Cam Latch ..................................................................................................... 321.62 65.15 
. 

 08 31 13 00-0015 EA 24" x 24" Stainless Steel Access Door With Cam Latch ..................................................................................................... 364.91 65.49 

XXXXXXX 
. 
 08 31 13 00-0016  Steel Access Doors (08 31 13) 

Note: Includes paintable powder coated finish. 
. 
. 
 08 31 13 00-0017  Insulated Fire Rated Steel Access Doors (08 31 13 00-0016) 
. 
. 

 08 31 13 00-0018 EA 12" x 12" Insulated Fire Rated Steel Access Door With Cam Latch .................................................................................... 252.02 55.37 
. 

 08 31 13 00-0019 EA 12" x 18" Insulated Fire Rated Steel Access Door With Cam Latch .................................................................................... 311.12 58.63 
. 

 08 31 13 00-0020 EA 18" x 18" Insulated Fire Rated Steel Access Door With Cam Latch .................................................................................... 311.24 62.01 
. 

 08 31 13 00-0021 EA 24" x 18" Insulated Fire Rated Steel Access Door With Cam Latch .................................................................................... 368.91 65.49 
. 

 08 31 13 00-0022 EA 24" x 24" Insulated Fire Rated Steel Access Door With Cam Latch .................................................................................... 385.35 65.49 
. 

 08 31 13 00-0023 EA 24" x 36" Insulated Fire Rated Steel Access Door With Cam Latch .................................................................................... 507.50 67.52 
. 

 08 31 13 00-0024 EA 24" x 48" Insulated Fire Rated Steel Access Door With Cam Latch .................................................................................... 584.34 70.33 
. 

 08 31 13 00-0025 EA 36" x 36" Insulated Fire Rated Steel Access Door With Cam Latch .................................................................................... 720.36 70.33 
. 

 08 31 13 00-0026 EA 48" x 48" Insulated Fire Rated Steel Access Door With Cam Latch .................................................................................... 923.73 84.39 

XXXXXXX 
. 
 08 31 13 00-0027  Steel Access Doors (08 31 13 00-0016) 
. 
. 

 08 31 13 00-0028 EA 8" x 8" Steel Access Door With Cam Latch ......................................................................................................................... 131.32 42.42 
. 

 08 31 13 00-0029 EA 12" x 12" Steel Access Door With Cam Latch ..................................................................................................................... 140.64 55.37 
. 

 08 31 13 00-0030 EA 12" x 18" Steel Access Door With Cam Latch ..................................................................................................................... 161.41 58.63 
. 

 08 31 13 00-0031 EA 18" x 18" Steel Access Door With Cam Latch ..................................................................................................................... 166.09 62.01 
. 

 08 31 13 00-0032 EA 24" x 18" Steel Access Door With Cam Latch ..................................................................................................................... 196.38 65.49 
. 

 08 31 13 00-0033 EA 24" x 24" Steel Access Door With Cam Latch ..................................................................................................................... 200.91 65.49 
. 

 08 31 13 00-0034 EA 24" x 36" Steel Access Door With Cam Latch ..................................................................................................................... 260.09 67.52 
. 

 08 31 13 00-0035 EA 36" x 36" Steel Access Door With Cam Latch ..................................................................................................................... 341.36 70.33 

XXXXXXX 
. 
 08 31 13 00-0036  Steel Recessed Access Doors For Drywall Application (08 31 13) 

Note: Includes paintable powder coated finish. 
. 
. 

 08 31 13 00-0037 EA 8" x 8" Recessed Steel Access Door With Cam Latch ........................................................................................................ 185.72 42.20 
    For Recessed Doors In Acoustical Tile, Add  18.56 

. 
 08 31 13 00-0038 EA 12" x 12" Recessed Steel Access Door With Cam Latch .................................................................................................... 194.50 45.23 

    For Recessed Doors In Acoustical Tile, Add  20.56 
. 

 08 31 13 00-0039 EA 12" x 18" Recessed Steel Access Door With Cam Latch .................................................................................................... 208.94 47.82 
    For Recessed Doors In Acoustical Tile, Add  21.28 

. 
 08 31 13 00-0040 EA 18" x 18" Recessed Steel Access Door With Cam Latch .................................................................................................... 244.60 50.63 

    For Recessed Doors In Acoustical Tile, Add  19.01 
. 

 08 31 13 00-0041 EA 24" x 18" Recessed Steel Access Door With Cam Latch .................................................................................................... 257.37 53.45 
    For Recessed Doors In Acoustical Tile, Add  20.20 

. 
 08 31 13 00-0042 EA 24" x 24" Recessed Steel Access Door With Cam Latch .................................................................................................... 281.28 53.45 

    For Recessed Doors In Acoustical Tile, Add  16.61 
. 

 08 31 13 00-0043 EA 24" x 36" Recessed Steel Access Door With Cam Latch .................................................................................................... 350.47 67.52 
    For Recessed Doors In Acoustical Tile, Add  21.70 

. 
 08 31 13 00-0044 EA 36" x 36" Recessed Steel Access Door With Cam Latch .................................................................................................... 498.03 70.33 

    For Recessed Doors In Acoustical Tile, Add  2.66 

XXXXXXX 
. 
 08 31 13 00-0045  Steel Crawl Space Doors And Frames (08 31 13) 

Note: Includes paintable powder coated finish. 
. 
. 

 08 31 13 00-0046 EA 24" x 24" Steel Crawl Space Door With Cam Latch ............................................................................................................ 214.10 71.23 
. 

 08 31 13 00-0047 EA 30" x 24" Steel Crawl Space Door With Cam Latch ............................................................................................................ 299.84 86.31 
. 

 08 31 13 00-0048 EA 30" x 30" Steel Crawl Space Door With Cam Latch ............................................................................................................ 335.82 93.74 

XXXXXXX 
. 
 08 32  Sliding Glass Doors (08 30) 

Note: Includes stock frames, trim, necessary anchors and Usual hardware. 
. 
. 
 08 32 13  Sliding Aluminum-Framed Glass Doors (08 32)
. 
. 
 08 32 13 00-0001  Residential Sliding Aluminum-Framed Glass Doors (08 32 13) 
. 
. 
 08 32 13 00-0002  5/8" Insulating Glass, Sliding Aluminum-Framed Glass Doors (08 32 13 00-0001) 
. 
. 

 08 32 13 00-0003 SF Up To 6' Wide Sliding Glass Door 5/8" Insulated Glass With Frame, Trim, Hardware .......................................................... 27.96 4.70 
    For Custom Quality, Add  3.88 
    For Tempered Glass, Add  1.42 
    For Anodized Or Colored Aluminum Frames, Add  2.80 

. 
 08 32 13 00-0004 SF >6' Up To 12' Wide Sliding Glass Door 5/8" Insulated Glass With Frame, Trim, Hardware .................................................. 22.09 2.92 

    For Custom Quality, Add  3.71 
    For Tempered Glass, Add  1.42 
    For Anodized Or Colored Aluminum Frames, Add  2.67 

XXXXXXX 
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. 
 08 32 13 00-0005  1" Insulating Glass, Sliding Aluminum-Framed Glass Doors (08 32 13 00-0001) 
. 
. 

 08 32 13 00-0006 SF  Up To 6' Wide Sliding Glass Door 1" Insulated Glass With Frame, Trim, Hardware ............................................................. 30.74 4.70 
    For Custom Quality, Add  4.58 
    For Tempered Glass, Add  1.42 
    For Anodized Or Colored Aluminum Frames, Add  3.30 

. 
 08 32 13 00-0007 SF  >6' Up To 12' Wide Sliding Glass Door 1" Insulated Glass With Frame, Trim, Hardware ..................................................... 24.83 2.92 

    For Custom Quality, Add  4.40 
    For Tempered Glass, Add  1.42 
    For Anodized Or Colored Aluminum Frames, Add  3.16 

XXXXXXX 
. 
 08 32 19  Sliding Wood-Framed Glass Doors (08 32)
. 
. 
 08 32 19 00-0001  Residential Wood Sliding Doors With 5/8" Glass (08 32 19) 
. 
. 

 08 32 19 00-0002 EA 6' x 6' 8" Sliding Glass Door, Wood, 5/8" Insulated Glass With Frame, Trim, Hardware .................................................. 1,964.12 141.01 
. 

 08 32 19 00-0003 EA 8' x 6' 8" Sliding Glass Door, Wood, 5/8" Insulated Glass With Frame, Trim, Hardware .................................................. 2,397.77 172.35 
. 

 08 32 19 00-0004 EA 9' x 6' 8" Sliding Glass Door, Wood, 5/8" Insulated Glass With Frame, Trim, Hardware .................................................. 2,770.70 198.46 
. 

 08 32 19 00-0005 EA 6' x 6' 8" Sliding Glass Door, Wood, 5/8" Insulated Glass With Grille, Frame, Trim, Hardware ....................................... 2,159.84 141.01 
. 

 08 32 19 00-0006 EA 8' x 6' 8" Sliding Glass Door, Wood, 5/8" Insulated Glass With Grille, Frame, Trim, Hardware ....................................... 2,650.55 172.35 
. 

 08 32 19 00-0007 EA 9' x 6' 8" Sliding Glass Door, Wood, 5/8" Insulated Glass With Grille, Frame, Trim, Hardware ....................................... 3,083.53 198.46 

XXXXXXX 
. 
 08 33  Coiling Doors and Grilles (08 30) 
. 
. 
 08 33 13  Coiling Counter Doors (08 33)
. 
. 
 08 33 13 00-0001  Overhead Rolling Counter Doors (08 33 13) 
. 
. 
 08 33 13 00-0002  Galvanized Steel Overhead Rolling Counter Doors (08 33 13 00-0001) 

Note: Includes necessary anchors, track and hardware. Includes galvanized steel primed with choice of baked-on 
polyester top coat finish. Non-galvanized exposed ferrous surfaces shall receive one coat of rust-inhibitive 
primer. Excludes steel framing supports. 

. 

. 
 08 33 13 00-0003 EA 4' x 4', Galvanized Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 650) ........... 5,393.82 380.68 

    For Motor Operator (With Safety Reverse), Add  745.17 
. 

 08 33 13 00-0004 EA 6' x 4', Galvanized Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 650) ........... 5,663.04 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0005 EA 8' x 4', Galvanized Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 650) ........... 6,114.85 404.47 

    For Motor Operator (With Safety Reverse), Add  749.97 
. 

 08 33 13 00-0006 EA 10' x 4', Galvanized Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 650) ......... 6,568.09 475.85 
    For Motor Operator (With Safety Reverse), Add  768.37 

. 
 08 33 13 00-0007 EA 4' x 6', Galvanized Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 650) ........... 6,605.31 380.68 

    For Motor Operator (With Safety Reverse), Add  745.17 
. 

 08 33 13 00-0008 EA 6' x 6', Galvanized Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 650) ........... 6,912.97 422.93 
    For Motor Operator (With Safety Reverse), Add  755.74 

. 
 08 33 13 00-0009 EA 8' x 6', Galvanized Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 650) ........... 7,089.87 439.88 

    For Motor Operator (With Safety Reverse), Add  759.97 
. 

 08 33 13 00-0010 EA 10' x 6', Galvanized Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 650) ......... 7,516.28 475.85 
    For Motor Operator (With Safety Reverse), Add  768.96 

XXXXXXX 
. 
 08 33 13 00-0011  Stainless Steel Overhead Rolling Counter Doors (08 33 13 00-0001) 

Note: Includes necessary anchors, track and hardware. Includes No. 4 stainless steel finish. Non-galvanized 
exposed ferrous surfaces shall receive one coat of rust-inhibitive primer. Excludes steel framing supports. 

. 

. 
 08 33 13 00-0012 EA 4' x 4', Stainless Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 651) ............... 6,066.87 380.68 

    For Motor Operator (With Safety Reverse), Add  745.17 
. 

 08 33 13 00-0013 EA 6' x 4', Stainless Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 651) ............... 6,807.23 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0014 EA 8' x 4', Stainless Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 651) ............... 6,989.81 404.47 

    For Motor Operator (With Safety Reverse), Add  749.97 
. 

 08 33 13 00-0015 EA 10' x 4', Stainless Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 651) ............. 8,519.93 475.85 
    For Motor Operator (With Safety Reverse), Add  768.37 

. 
 08 33 13 00-0016 EA 4' x 6', Stainless Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 651) ............... 7,278.36 380.68 

    For Motor Operator (With Safety Reverse), Add  745.17 
. 

 08 33 13 00-0017 EA 6' x 6', Stainless Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 651) ............... 7,518.71 422.93 
    For Motor Operator (With Safety Reverse), Add  755.74 

. 
 08 33 13 00-0018 EA 8' x 6', Stainless Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 651) ............... 7,695.62 439.88 

    For Motor Operator (With Safety Reverse), Add  759.97 
. 

 08 33 13 00-0019 EA 10' x 6', Stainless Steel Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 651) ............. 9,804.65 475.85 
    For Motor Operator (With Safety Reverse), Add  768.96 

XXXXXXX 
. 
 08 33 13 00-0020  Aluminum Overhead Rolling Counter Doors (08 33 13 00-0001) 

Note: Includes necessary anchors, track and hardware. Includes clear anodized aluminum finish. Non-galvanized 
exposed ferrous surfaces shall receive one coat of rust-inhibitive primer. Excludes steel framing supports. 

. 

. 
 08 33 13 00-0021 EA 4' x 4', Aluminum Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 652) ...................... 5,932.26 380.68 

    For Motor Operator (With Safety Reverse), Add  745.17 
. 

 08 33 13 00-0022 EA 6' x 4', Aluminum Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 652) ...................... 6,201.48 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0023 EA 8' x 4', Aluminum Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 652) ...................... 6,922.51 404.47 

    For Motor Operator (With Safety Reverse), Add  749.97 
. 

 08 33 13 00-0024 EA 10' x 4', Aluminum Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 652) .................... 8,183.41 475.85 
    For Motor Operator (With Safety Reverse), Add  768.37 

. 
 08 33 13 00-0025 EA 4' x 6', Aluminum Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 652) ...................... 7,143.75 380.68 

    For Motor Operator (With Safety Reverse), Add  745.17 
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. 
 08 33 13 00-0026 EA 6' x 6', Aluminum Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 652) ....................... 7,451.41 422.93 

    For Motor Operator (With Safety Reverse), Add  755.74 
. 

 08 33 13 00-0027 EA 8' x 6', Aluminum Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 652) ....................... 7,661.97 439.88 
    For Motor Operator (With Safety Reverse), Add  759.97 

. 
 08 33 13 00-0028 EA 10' x 6', Aluminum Overhead Rolling Counter Doors, Manual Lift (Overhead Door Company, Series 652) ..................... 9,670.04 475.85 

    For Motor Operator (With Safety Reverse), Add  768.96 

XXXXXXX 
. 
 08 33 13 00-0029  Galvanized Steel Overhead Rolling Counter Fire Doors (08 33 13 00-0001) 

Note: Includes necessary anchors, track and hardware. Includes galvanized steel primed with choice of baked-on 
polyester top coat finish. Non-galvanized exposed ferrous surfaces shall receive one coat of rust-inhibitive 
primer. Excludes steel framing supports. 

. 

. 
 08 33 13 00-0030 EA 4' x 4', Galvanized Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 

640) ................................................................................................................................................................................. 7,009.14 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0031 EA 6' x 4', Galvanized Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 

640) ................................................................................................................................................................................. 7,412.97 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0032 EA 8' x 4', Galvanized Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 

640) ................................................................................................................................................................................. 7,999.39 404.47 
    For Motor Operator (With Safety Reverse), Add  749.97 

. 
 08 33 13 00-0033 EA 10' x 4', Galvanized Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 

640) ................................................................................................................................................................................. 8,587.24 475.85 
    For Motor Operator (With Safety Reverse), Add  768.37 

. 
 08 33 13 00-0034 EA 4' x 6', Galvanized Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 

640) ................................................................................................................................................................................. 7,816.80 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0035 EA 6' x 6', Galvanized Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 

640) ................................................................................................................................................................................. 8,191.76 422.93 
    For Motor Operator (With Safety Reverse), Add  755.74 

. 
 08 33 13 00-0036 EA 8' x 6', Galvanized Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 

640) ................................................................................................................................................................................. 8,503.28 439.88 
    For Motor Operator (With Safety Reverse), Add  759.97 

. 
 08 33 13 00-0037 EA 10' x 6', Galvanized Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 

640) ................................................................................................................................................................................. 8,727.77 475.85 
    For Motor Operator (With Safety Reverse), Add  768.96 

XXXXXXX 
. 
 08 33 13 00-0038  Stainless Steel Overhead Rolling Counter Fire Doors (08 33 13 00-0001) 

Note: Includes necessary anchors, track and hardware. Includes No. 4 stainless steel finish. Non-galvanized 
exposed ferrous surfaces shall receive one coat of rust-inhibitive primer. Excludes steel framing supports. 

. 

. 
 08 33 13 00-0039 EA 4' x 4', Stainless Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 641) ........ 7,951.41 380.68 

    For Motor Operator (With Safety Reverse), Add  745.17 
. 

 08 33 13 00-0040 EA 6' x 4', Stainless Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 641) ........ 9,028.29 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0041 EA 8' x 4', Stainless Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 641) ........ 9,210.88 404.47 

    For Motor Operator (With Safety Reverse), Add  749.97 
. 

 08 33 13 00-0042 EA 10' x 4', Stainless Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 641) .... 11,279.44 475.85 
    For Motor Operator (With Safety Reverse), Add  768.37 

. 
 08 33 13 00-0043 EA 4' x 6', Stainless Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 641) ........ 8,624.46 380.68 

    For Motor Operator (With Safety Reverse), Add  745.17 
. 

 08 33 13 00-0044 EA 6' x 6', Stainless Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 641) ........ 8,932.11 422.93 
    For Motor Operator (With Safety Reverse), Add  755.74 

. 
 08 33 13 00-0045 EA 8' x 6', Stainless Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 641) ........ 9,243.63 439.88 

    For Motor Operator (With Safety Reverse), Add  759.97 
. 

 08 33 13 00-0046 EA 10' x 6', Stainless Steel Overhead Rolling Counter Fire Doors, Manual Lift (Overhead Door Company, Series 641) .... 11,419.97 475.85 
    For Motor Operator (With Safety Reverse), Add  768.96 

XXXXXXX 
. 
 08 33 13 00-0047  Integral Frame And Sill, Overhead Rolling Counter Doors (08 33 13) 
. 
. 
 08 33 13 00-0048  Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With 

Stainless Steel Frame and Sill (08 33 13 00-0047) 
Note: Includes necessary anchors, track and hardware. Stainless surfaces feature a standard No. 4 finish, 
aluminum slats are finished with clear anodized finish. Non-galvanized exposed ferrous surfaces shall receive 
one coat of rust-inhibitive primer. Excludes steel framing supports. 

. 

. 
 08 33 13 00-0049 EA 4' x 4', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Stainless Steel Frame and Sill, 

Manual Lift (Overhead Door Company, Series 655) ..................................................................................................... 11,451.27 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0050 EA 6' x 4', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Stainless Steel Frame and Sill, 

Manual Lift (Overhead Door Company, Series 655) ..................................................................................................... 11,720.49 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0051 EA 8' x 4', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Stainless Steel Frame and Sill, 

Manual Lift (Overhead Door Company, Series 655) ..................................................................................................... 12,037.69 404.47 
    For Motor Operator (With Safety Reverse), Add  749.97 

. 
 08 33 13 00-0052 EA 10' x 4', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Stainless Steel Frame and Sill, 

Manual Lift (Overhead Door Company, Series 655) ..................................................................................................... 12,490.93 475.85 
    For Motor Operator (With Safety Reverse), Add  768.37 

. 
 08 33 13 00-0053 EA 4' x 6', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Stainless Steel Frame and Sill, 

Manual Lift (Overhead Door Company, Series 655) ..................................................................................................... 11,855.10 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0054 EA 6' x 6', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Stainless Steel Frame and Sill, 

Manual Lift (Overhead Door Company, Series 655) ..................................................................................................... 12,230.06 422.93 
    For Motor Operator (With Safety Reverse), Add  755.74 
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. 
 08 33 13 00-0055 EA 8' x 6', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Stainless Steel Frame and Sill, 

Manual Lift (Overhead Door Company, Series 655) ..................................................................................................... 12,541.58 439.88 
    For Motor Operator (With Safety Reverse), Add  759.97 

. 
 08 33 13 00-0056 EA 10' x 6', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Stainless Steel Frame and Sill, 

Manual Lift (Overhead Door Company, Series 655) ..................................................................................................... 13,977.56 475.85 
    For Motor Operator (With Safety Reverse), Add  768.96 

XXXXXXX 
. 
 08 33 13 00-0057  Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With 

Galvanized Frame and Stainless Steel Sill (08 33 13 00-0047) 
Note: Includes necessary anchors, track and hardware. Galvanized steel surfaces feature a baked-on primer 
coat to enhance overall durability and minimize field painting. Stainless surfaces feature a standard No. 4 finish, 
aluminum slats are finished with clear anodized finish. Non-galvanized exposed ferrous surfaces shall receive 
one coat of rust-inhibitive primer. Excludes steel framing supports. 

. 

. 
 08 33 13 00-0058 EA 4' x 4', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 656) ...................................................................... 10,105.17 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0059 EA 6' x 4', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 656) ...................................................................... 10,374.39 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0060 EA 8' x 4', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 656) ...................................................................... 10,691.59 404.47 
    For Motor Operator (With Safety Reverse), Add  749.97 

. 
 08 33 13 00-0061 EA 10' x 4', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 656) ...................................................................... 11,144.83 475.85 
    For Motor Operator (With Safety Reverse), Add  768.37 

. 
 08 33 13 00-0062 EA 4' x 6', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 656) ...................................................................... 11,316.66 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0063 EA 6' x 6', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 656) ...................................................................... 11,691.62 422.93 
    For Motor Operator (With Safety Reverse), Add  755.74 

. 
 08 33 13 00-0064 EA 8' x 6', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 656) ...................................................................... 12,137.75 439.88 
    For Motor Operator (With Safety Reverse), Add  759.97 

. 
 08 33 13 00-0065 EA 10' x 6', Integral Frame And Sill, Aluminum Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 656) ...................................................................... 12,496.85 475.85 
    For Motor Operator (With Safety Reverse), Add  768.96 

XXXXXXX 
. 
 08 33 13 00-0066  Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Doors 

With Stainless Steel Frame and Sill (08 33 13 00-0047) 
Note: Includes necessary anchors, track and hardware. Stainless surfaces feature a standard No. 4 finish. Non-
galvanized exposed ferrous surfaces shall receive one coat of rust-inhibitive primer. Excludes steel framing 
supports. 

. 

. 
 08 33 13 00-0067 EA 4' x 4', Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Doors With Stainless Steel Frame and 

Sill, Manual Lift (Overhead Door Company, Series 657) .............................................................................................. 15,758.79 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0068 EA 6' x 4', Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Doors With Stainless Steel Frame and 

Sill, Manual Lift (Overhead Door Company, Series 657) .............................................................................................. 17,104.89 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0069 EA 8' x 4', Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Doors With Stainless Steel Frame and 

Sill, Manual Lift (Overhead Door Company, Series 657) .............................................................................................. 19,845.07 404.47 
    For Motor Operator (With Safety Reverse), Add  749.97 

. 
 08 33 13 00-0070 EA 10' x 4', Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Doors With Stainless Steel Frame and 

Sill, Manual Lift (Overhead Door Company, Series 657) .............................................................................................. 21,375.19 475.85 
    For Motor Operator (With Safety Reverse), Add  768.37 

. 
 08 33 13 00-0071 EA 4' x 6', Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Doors With Stainless Steel Frame and 

Sill, Manual Lift (Overhead Door Company, Series 657) .............................................................................................. 17,777.94 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0072 EA 6' x 6', Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Doors With Stainless Steel Frame and 

Sill, Manual Lift (Overhead Door Company, Series 657) .............................................................................................. 19,229.78 422.93 
    For Motor Operator (With Safety Reverse), Add  755.74 

. 
 08 33 13 00-0073 EA 8' x 6', Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Doors With Stainless Steel Frame and 

Sill, Manual Lift (Overhead Door Company, Series 657) .............................................................................................. 21,291.23 439.88 
    For Motor Operator (With Safety Reverse), Add  759.97 

. 
 08 33 13 00-0074 EA 10' x 6', Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Doors With Stainless Steel Frame and 

Sill, Manual Lift (Overhead Door Company, Series 657) .............................................................................................. 24,073.31 475.85 
    For Motor Operator (With Safety Reverse), Add  768.96 

XXXXXXX 
. 
 08 33 13 00-0075  Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Doors 

With Galvanized Frame and Stainless Steel Sill (08 33 13 00-0047) 
Note: Includes necessary anchors, track and hardware. Galvanized steel surfaces feature a baked-on primer 
coat to enhance overall durability and minimize field painting. Stainless surfaces feature a standard No. 4 finish. 
Non-galvanized exposed ferrous surfaces shall receive one coat of rust-inhibitive primer. Excludes steel framing 
supports. 

. 

. 
 08 33 13 00-0076 EA 4' x 4', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 658) ...................................................................... 13,335.81 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0077 EA 6' x 4', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 658) ...................................................................... 13,605.03 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 
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. 
 08 33 13 00-0078 EA 8' x 4', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 658) ...................................................................... 14,191.45 404.47 
    For Motor Operator (With Safety Reverse), Add  749.97 

. 
 08 33 13 00-0079 EA 10' x 4', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 658) ...................................................................... 15,317.74 475.85 
    For Motor Operator (With Safety Reverse), Add  768.37 

. 
 08 33 13 00-0080 EA 4' x 6', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 658) ...................................................................... 14,143.47 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0081 EA 6' x 6', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 658) ...................................................................... 15,056.87 422.93 
    For Motor Operator (With Safety Reverse), Add  755.74 

. 
 08 33 13 00-0082 EA 8' x 6', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 658) ...................................................................... 15,906.83 439.88 
    For Motor Operator (With Safety Reverse), Add  759.97 

. 
 08 33 13 00-0083 EA 10' x 6', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Doors With Galvanized Steel Frame, 

Stainless Steel Sill, Manual Lift (Overhead Door Company, Series 658) ...................................................................... 18,688.91 475.85 
    For Motor Operator (With Safety Reverse), Add  768.96 

XXXXXXX 
. 
 08 33 13 00-0084  Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Fire 

Doors With Stainless Steel Frame and Hood (08 33 13 00-0047) 
Note: Includes necessary anchors, track and hardware. Stainless surfaces feature a standard No. 4 finish. Non-
galvanized exposed ferrous surfaces shall receive one coat of rust-inhibitive primer. Excludes steel framing 
supports. 

. 

. 
 08 33 13 00-0085 EA 4' x 4', Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Fire Doors With Stainless Steel Frame 

and Hood, Manual Lift (Overhead Door Company, Series 660) .................................................................................... 19,124.04 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0086 EA 6' x 4', Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Fire Doors With Stainless Steel Frame 

and Hood, Manual Lift (Overhead Door Company, Series 660) .................................................................................... 19,797.09 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0087 EA 8' x 4', Integral Frame And Sill, Stainless Steel Overhead Rolling Counter Fire Doors With Stainless Steel Frame 

and Hood, Manual Lift (Overhead Door Company, Series 660) .................................................................................... 22,537.27 404.47 
    For Motor Operator (With Safety Reverse), Add  749.97 

XXXXXXX 
. 
 08 33 13 00-0088  Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Fire 

Doors With Galvanized Steel Frame and Hood (08 33 13 00-0047) 
Note: Includes necessary anchors, track and hardware. Galvanized steel surfaces feature a baked-on primer 
coat to enhance overall durability and minimize field painting.  Non-galvanized exposed ferrous surfaces shall 
receive one coat of rust-inhibitive primer. Excludes steel framing supports. 

. 

. 
 08 33 13 00-0089 EA 4' x 4', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Fire Doors With Galvanized Steel 

Frame and Hood, Manual Lift (Overhead Door Company, Series 661) ........................................................................ 14,412.69 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0090 EA 6' x 4', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Fire Doors With Galvanized Steel 

Frame and Hood, Manual Lift (Overhead Door Company, Series 661) ........................................................................ 19,797.09 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0091 EA 8' x 4', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Fire Doors With Galvanized Steel 

Frame and Hood, Manual Lift (Overhead Door Company, Series 661) ........................................................................ 22,537.27 404.47 
    For Motor Operator (With Safety Reverse), Add  749.97 

XXXXXXX 
. 
 08 33 13 00-0092  Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Fire 

Doors With Stainless Steel Frame and Hood (08 33 13 00-0047) 
Note: Includes necessary anchors, track and hardware. Galvanized steel surfaces feature a baked-on primer 
coat to enhance overall durability and minimize field painting. Stainless surfaces feature a standard No. 4 finish. 
Non-galvanized exposed ferrous surfaces shall receive one coat of rust-inhibitive primer. Excludes steel framing 
supports. 

. 

. 
 08 33 13 00-0093 EA 4' x 4', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Fire Doors With Stainless Steel 

Frame and Hood, Manual Lift (Overhead Door Company, Series 662) ........................................................................ 12,528.15 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0094 EA 6' x 4', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Fire Doors With Stainless Steel 

Frame and Hood, Manual Lift (Overhead Door Company, Series 662) ........................................................................ 14,143.47 380.68 
    For Motor Operator (With Safety Reverse), Add  745.17 

. 
 08 33 13 00-0095 EA 8' x 4', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Fire Doors With Stainless Steel 

Frame and Hood, Manual Lift (Overhead Door Company, Series 662) ........................................................................ 15,133.72 404.47 
    For Motor Operator (With Safety Reverse), Add  749.97 

. 
 08 33 13 00-0096 EA 10' x 4', Integral Frame And Sill, Galvanized Steel Overhead Rolling Counter Fire Doors With Stainless Steel 

Frame and Hood, Manual Lift (Overhead Door Company, Series 662) ........................................................................ 16,663.84 475.85 
    For Motor Operator (With Safety Reverse), Add  768.37 

XXXXXXX 
. 
 08 33 16  Coiling Counter Grilles (08 33) 
. 
. 
 08 33 16 00-0001  Galvanized Steel Overhead Coiling Counter Grilles (Width x Height) (08 33 16) 
. 
. 

 08 33 16 00-0002 EA 4' x 4', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift .......................................................................... 1,845.33 166.55 
    For Lexan Lattice Pattern, Add  205.42 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  88.42 
    For Staggered Brick Pattern, Add  157.41 

. 
 08 33 16 00-0003 EA 6' x 4', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift .......................................................................... 2,020.47 166.55 

    For Lexan Lattice Pattern, Add  231.69 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  121.68 
    For Staggered Brick Pattern, Add  213.55 
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. 
 08 33 16 00-0004 EA 8' x 4', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift .......................................................................... 2,355.86 222.03 

    For Lexan Lattice Pattern, Add  258.21 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  154.94 
    For Staggered Brick Pattern, Add  269.69 

. 
 08 33 16 00-0005 EA 12' x 4', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 2,777.35 222.03 

    For Lexan Lattice Pattern, Add  321.43 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  221.46 
    For Staggered Brick Pattern, Add  381.96 

. 
 08 33 16 00-0006 EA 16' x 4', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 3,785.08 333.09 

    For Lexan Lattice Pattern, Add  425.01 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  331.76 
    For Staggered Brick Pattern, Add  503.66 

. 
 08 33 16 00-0007 EA 18' x 4', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 4,288.32 380.68 

    For Lexan Lattice Pattern, Add  476.80 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  331.76 
    For Staggered Brick Pattern, Add  503.66 

. 
 08 33 16 00-0008 EA 20' x 4', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 4,792.81 443.96 

    For Lexan Lattice Pattern, Add  528.58 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  442.06 
    For Staggered Brick Pattern, Add  625.36 

. 
 08 33 16 00-0009 EA 24' x 4', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 5,966.92 532.94 

    For Lexan Lattice Pattern, Add  666.27 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  530.48 
    For Staggered Brick Pattern, Add  646.66 

. 
 08 33 16 00-0010 EA 30' x 4', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 7,332.68 666.19 

    For Lexan Lattice Pattern, Add  814.40 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  620.91 
    For Staggered Brick Pattern, Add  742.30 

. 
 08 33 16 00-0011 EA 4' x 6', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift .......................................................................... 1,979.03 166.55 

    For Lexan Lattice Pattern, Add  225.48 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  132.61 
    For Staggered Brick Pattern, Add  182.89 

. 
 08 33 16 00-0012 EA 6' x 6', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift .......................................................................... 2,230.57 166.55 

    For Lexan Lattice Pattern, Add  263.21 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  198.91 
    For Staggered Brick Pattern, Add  248.73 

. 
 08 33 16 00-0013 EA 8' x 6', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift .......................................................................... 2,537.56 222.13 

    For Lexan Lattice Pattern, Add  285.47 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  265.19 
    For Staggered Brick Pattern, Add  314.57 

. 
 08 33 16 00-0014 EA 12' x 6', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 3,023.20 222.13 

    For Lexan Lattice Pattern, Add  358.31 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  397.86 
    For Staggered Brick Pattern, Add  446.25 

. 
 08 33 16 00-0015 EA 16' x 6', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 4,129.92 333.09 

    For Lexan Lattice Pattern, Add  476.73 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  530.48 
    For Staggered Brick Pattern, Add  614.32 

. 
 08 33 16 00-0016 EA 18' x 6', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 4,682.64 380.68 

    For Lexan Lattice Pattern, Add  535.95 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  530.48 
    For Staggered Brick Pattern, Add  614.32 

. 
 08 33 16 00-0017 EA 20' x 6', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 5,233.25 443.96 

    For Lexan Lattice Pattern, Add  595.16 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  663.11 
    For Staggered Brick Pattern, Add  782.39 

. 
 08 33 16 00-0018 EA 24' x 6', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 6,542.06 532.94 

    For Lexan Lattice Pattern, Add  752.54 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  795.72 
    For Staggered Brick Pattern, Add  901.94 

. 
 08 33 16 00-0019 EA 30' x 6', Galvanized Steel Overhead Coiling Counter Grilles, Manual Lift ........................................................................ 7,905.51 666.19 

    For Lexan Lattice Pattern, Add  900.32 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  926.43 
    For Staggered Brick Pattern, Add  1,011.13 

XXXXXXX 
. 
 08 33 23  Overhead Coiling Doors (08 33)

Note: Includes panels, guides, counterbalance mechanisms, hardware, operators, frame, supports and/or trim as required. 
Excludes lifting equipment (forklift or scissor lift) where required. See CSI section 01 22 23 00-0885 for forklift. 

. 

. 
 08 33 23 11  Overhead Coiling Doors (08 33 23)

Note: Excludes lifting equipment (forklift or scissor lift) where required. 
. 
. 
 08 33 23 11-0001  Galvanized Steel Overhead Coiling Doors (Width x Height) (08 33 23 11) 

Note: Includes necessary anchors, track, and hardware. Includes galvanized steel primed with choice of baked-
on polyester top coat finish. Non-galvanized exposed ferrous surfaces shall receive one coat of rust-inhibitive 
primer. Excludes steel framing supports. 

. 

. 
 08 33 23 11-0002  26 Gauge Galvanized Steel Overhead Coiling Doors (08 33 23 11-0001) 
. 
. 

 08 33 23 11-0003 EA 4' x 7', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ......................................................................... 1,150.53 493.31 
. 

 08 33 23 11-0004 EA 4' x 8', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ......................................................................... 1,231.15 522.33 
. 

 08 33 23 11-0005 EA 5' x 7', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ......................................................................... 1,228.51 522.33 
. 

 08 33 23 11-0006 EA 5' x 8', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ......................................................................... 1,312.56 551.35 
. 

 08 33 23 11-0007 EA 6' x 7', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ......................................................................... 1,335.50 565.89 
. 

 08 33 23 11-0008 EA 6' x 8', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ......................................................................... 1,448.29 609.39 
. 

 08 33 23 11-0009 EA 6' x 9', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ......................................................................... 1,542.19 638.41 
. 

 08 33 23 11-0010 EA 8' x 7', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ......................................................................... 1,516.15 638.41 
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. 
 08 33 23 11-0011 EA 8' x 8', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ......................................................................... 1,564.04 652.92 

. 
 08 33 23 11-0012 EA 8' x 9', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ......................................................................... 1,620.31 667.43 

. 
 08 33 23 11-0013 EA 8' x 10', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ....................................................................... 1,731.06 696.45 

. 
 08 33 23 11-0014 EA 10' x 7', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ....................................................................... 1,616.68 667.43 

. 
 08 33 23 11-0015 EA 10' x 8', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ....................................................................... 1,713.72 696.45 

. 
 08 33 23 11-0016 EA 10' x 9', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ....................................................................... 1,823.79 725.47 

. 
 08 33 23 11-0017 EA 10' x 10', 26 Gauge Galvanized Steel Overhead Coiling Door, Manual Lift ..................................................................... 1,908.71 754.48 

XXXXXXX 
. 
 08 33 23 11-0018  24 Gauge Galvanized Steel Overhead Coiling Doors (08 33 23 11-0001) 

Note: With curtain hood (barrel cover). 
. 
. 

 08 33 23 11-0019 EA 8' x 7', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ............................................................................ 2,713.41 734.17 
    For Insulated, Add  1,043.92 

. 
 08 33 23 11-0020 EA 8' x 8', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ............................................................................ 2,789.87 750.87 

    For Insulated, Add  1,078.70 
. 

 08 33 23 11-0021 EA 8' x 10', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,016.15 800.92 
    For Insulated, Add  1,180.88 

. 
 08 33 23 11-0022 EA 8' x 12', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,214.19 834.28 

    For Insulated, Add  1,284.35 
. 

 08 33 23 11-0023 EA 10' x 7', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 2,900.31 767.54 
    For Insulated, Add  1,139.05 

. 
 08 33 23 11-0024 EA 10' x 8', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,131.94 834.28 

    For Insulated, Add  1,222.66 
. 

 08 33 23 11-0025 EA 10' x 10', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 3,296.82 867.66 
    For Insulated, Add  1,301.27 

. 
 08 33 23 11-0026 EA 10' x 12', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 3,505.01 901.04 

    For Insulated, Add  1,412.37 
. 

 08 33 23 11-0027 EA 12' x 7', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,095.63 800.92 
    For Insulated, Add  1,240.49 

. 
 08 33 23 11-0028 EA 12' x 8', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,276.08 834.28 

    For Insulated, Add  1,330.77 
. 

 08 33 23 11-0029 EA 12' x 10', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 3,523.28 901.04 
    For Insulated, Add  1,426.07 

. 
 08 33 23 11-0030 EA 12' x 12', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 3,787.93 930.04 

    For Insulated, Add  1,585.38 
. 

 08 33 23 11-0031 EA 14' x 8', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,882.50 988.08 
    For Insulated, Add  1,577.95 

. 
 08 33 23 11-0032 EA 14' x 10', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,235.24 1,046.12 

    For Insulated, Add  1,764.16 
. 

 08 33 23 11-0033 EA 14' x 12', 24 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,602.34 1,104.16 
    For Insulated, Add  1,961.13 

XXXXXXX 
. 
 08 33 23 11-0034  22 Gauge Galvanized Steel Overhead Coiling Doors (08 33 23 11-0001) 

Note: With curtain hood (barrel cover). 
. 
. 

 08 33 23 11-0035 EA 4' x 8', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ............................................................................ 2,394.31 660.75 
    For Insulated, Add  903.71 

. 
 08 33 23 11-0036 EA 4' x 10', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 2,575.06 697.47 

    For Insulated, Add  989.68 
. 

 08 33 23 11-0037 EA 4' x 12', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 2,703.94 726.49 
    For Insulated, Add  1,047.16 

. 
 08 33 23 11-0038 EA 6' x 8', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ............................................................................ 2,734.60 770.89 

    For Insulated, Add  1,010.22 
. 

 08 33 23 11-0039 EA 6' x 10', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,000.71 844.31 
    For Insulated, Add  1,110.69 

. 
 08 33 23 11-0040 EA 6' x 12', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,168.34 873.33 

    For Insulated, Add  1,197.24 
. 

 08 33 23 11-0041 EA 6' x 14', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,563.71 902.35 
    For Insulated, Add  1,454.59 

. 
 08 33 23 11-0042 EA 6' x 16', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,988.08 945.87 

    For Insulated, Add  1,714.11 
. 

 08 33 23 11-0043 EA 8' x 8', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ............................................................................ 2,970.99 825.94 
    For Insulated, Add  1,113.24 

. 
 08 33 23 11-0044 EA 8' x 10', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,213.06 881.01 

    For Insulated, Add  1,220.43 
. 

 08 33 23 11-0045 EA 8' x 12', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,406.53 917.72 
    For Insulated, Add  1,315.94 

. 
 08 33 23 11-0046 EA 8' x 14', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 3,786.81 946.74 

    For Insulated, Add  1,561.97 
. 

 08 33 23 11-0047 EA 8' x 16', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift .......................................................................... 4,196.09 990.27 
    For Insulated, Add  1,810.17 

. 
 08 33 23 11-0048 EA 10' x 10', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 3,503.19 954.43 

    For Insulated, Add  1,338.92 
. 

 08 33 23 11-0049 EA 10' x 12', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 3,754.41 991.14 
    For Insulated, Add  1,477.74 

. 
 08 33 23 11-0050 EA 10' x 14', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,207.73 1,049.18 

    For Insulated, Add  1,739.38 
. 

 08 33 23 11-0051 EA 10' x 16', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,719.08 1,136.23 
    For Insulated, Add  2,005.37 

. 
 08 33 23 11-0052 EA 10' x 18', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,247.89 1,252.31 

    For Insulated, Add  2,245.27 
. 

 08 33 23 11-0053 EA 10' x 20', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,834.72 1,397.41 
    For Insulated, Add  2,489.52 
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. 
 08 33 23 11-0054 EA 10' x 22', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,479.59 1,571.51 

    For Insulated, Add  2,738.11 
. 

 08 33 23 11-0055 EA 10' x 24', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,181.23 1,774.64 
    For Insulated, Add  2,990.12 

. 
 08 33 23 11-0056 EA 12' x 10', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 3,766.33 991.14 

    For Insulated, Add  1,486.68 
. 

 08 33 23 11-0057 EA 12' x 12', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,014.53 1,023.06 
    For Insulated, Add  1,629.74 

. 
 08 33 23 11-0058 EA 12' x 14', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,577.21 1,081.10 

    For Insulated, Add  1,973.40 
. 

 08 33 23 11-0059 EA 12' x 16', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,197.91 1,168.15 
    For Insulated, Add  2,321.40 

. 
 08 33 23 11-0060 EA 12' x 18', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,814.69 1,284.23 

    For Insulated, Add  2,627.27 
. 

 08 33 23 11-0061 EA 12' x 20', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,489.49 1,429.33 
    For Insulated, Add  2,937.50 

. 
 08 33 23 11-0062 EA 12' x 22', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,222.34 1,603.43 

    For Insulated, Add  3,252.08 
. 

 08 33 23 11-0063 EA 12' x 24', 22 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,071.23 1,835.58 
    For Insulated, Add  3,575.36 

XXXXXXX 
. 
 08 33 23 11-0064  20 Gauge Galvanized Steel Overhead Coiling Doors (08 33 23 11-0001) 

Note: With curtain hood (barrel cover) 
. 
. 

 08 33 23 11-0065 EA 14' x 10', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,588.02 1,154.09 
    For Insulated, Add  1,883.02 

. 
 08 33 23 11-0066 EA 14' x 12', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,013.66 1,212.13 

    For Insulated, Add  2,123.90 
. 

 08 33 23 11-0067 EA 14' x 14', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,521.62 1,270.16 
    For Insulated, Add  2,426.52 

. 
 08 33 23 11-0068 EA 14' x 16', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,036.16 1,357.22 

    For Insulated, Add  2,694.89 
. 

 08 33 23 11-0069 EA 14' x 18', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,636.86 1,473.29 
    For Insulated, Add  2,988.72 

. 
 08 33 23 11-0070 EA 14' x 20', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,237.02 1,589.36 

    For Insulated, Add  3,282.14 
. 

 08 33 23 11-0071 EA 14' x 22', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,451.39 1,734.46 
    For Insulated, Add  3,997.04 

. 
 08 33 23 11-0072 EA 14' x 24', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 9,723.81 1,908.57 

    For Insulated, Add  4,716.30 
. 

 08 33 23 11-0073 EA 16' x 10', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,505.63 1,327.19 
    For Insulated, Add  2,337.50 

. 
 08 33 23 11-0074 EA 16' x 12', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,986.63 1,385.23 

    For Insulated, Add  2,619.90 
. 

 08 33 23 11-0075 EA 16' x 14', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,417.54 1,443.27 
    For Insulated, Add  2,864.73 

. 
 08 33 23 11-0076 EA 16' x 16', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,920.97 1,530.33 

    For Insulated, Add  3,124.78 
. 

 08 33 23 11-0077 EA 16' x 18', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,524.19 1,646.40 
    For Insulated, Add  3,420.50 

. 
 08 33 23 11-0078 EA 16' x 20', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,206.28 1,762.48 

    For Insulated, Add  3,775.36 
. 

 08 33 23 11-0079 EA 16' x 22', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 9,228.13 1,907.58 
    For Insulated, Add  4,345.87 

. 
 08 33 23 11-0080 EA 16' x 24', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 10,315.61 2,081.69 

    For Insulated, Add  4,926.43 
. 

 08 33 23 11-0081 EA 18' x 10', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,971.78 1,493.11 
    For Insulated, Add  2,463.12 

. 
 08 33 23 11-0082 EA 18' x 12', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,404.72 1,551.14 

    For Insulated, Add  2,709.47 
. 

 08 33 23 11-0083 EA 18' x 14', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,093.55 1,638.19 
    For Insulated, Add  3,108.57 

. 
 08 33 23 11-0084 EA 18' x 16', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,743.47 1,754.27 

    For Insulated, Add  3,439.30 
. 

 08 33 23 11-0085 EA 18' x 18', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,455.29 1,899.37 
    For Insulated, Add  3,777.29 

. 
 08 33 23 11-0086 EA 18' x 20', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 9,225.66 2,073.48 

    For Insulated, Add  4,120.01 
. 

 08 33 23 11-0087 EA 18' x 22', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 10,504.83 2,276.61 
    For Insulated, Add  4,805.17 

. 
 08 33 23 11-0088 EA 18' x 24', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 11,865.14 2,508.76 

    For Insulated, Add  5,512.00 
. 

 08 33 23 11-0089 EA 20' x 10', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,829.76 1,717.08 
    For Insulated, Add  2,804.24 

. 
 08 33 23 11-0090 EA 20' x 12', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,634.80 1,775.11 

    For Insulated, Add  3,329.67 
. 

 08 33 23 11-0091 EA 20' x 14', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,671.23 2,099.41 
    For Insulated, Add  3,669.25 

. 
 08 33 23 11-0092 EA 20' x 16', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 9,539.00 2,186.47 

    For Insulated, Add  4,202.55 
. 

 08 33 23 11-0093 EA 20' x 18', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 10,586.55 2,302.54 
    For Insulated, Add  4,831.51 

. 
 08 33 23 11-0094 EA 20' x 20', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 11,749.64 2,418.62 

    For Insulated, Add  5,547.13 
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. 
 08 33 23 11-0095 EA 20' x 22', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 12,976.24 2,563.71 

    For Insulated, Add  6,271.21 
. 

 08 33 23 11-0096 EA 20' x 24', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 14,279.97 2,737.82 
    For Insulated, Add  7,013.95 

. 
 08 33 23 11-0097 EA 22' x 10', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,528.07 2,032.67 

    For Insulated, Add  2,901.98 
. 

 08 33 23 11-0098 EA 22' x 12', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,438.20 2,119.72 
    For Insulated, Add  3,467.06 

. 
 08 33 23 11-0099 EA 22' x 14', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 9,685.28 2,309.34 

    For Insulated, Add  4,146.31 
. 

 08 33 23 11-0100 EA 22' x 16', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 10,805.22 2,396.40 
    For Insulated, Add  4,868.75 

. 
 08 33 23 11-0101 EA 22' x 18', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 11,986.84 2,512.47 

    For Insulated, Add  5,598.26 
. 

 08 33 23 11-0102 EA 22' x 20', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 13,283.60 2,628.55 
    For Insulated, Add  6,414.13 

. 
 08 33 23 11-0103 EA 22' x 22', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 14,642.21 2,773.65 

    For Insulated, Add  7,237.20 
. 

 08 33 23 11-0104 EA 22' x 24', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 16,051.14 2,947.76 
    For Insulated, Add  8,058.86 

. 
 08 33 23 11-0105 EA 24' x 10', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,295.79 2,235.92 

    For Insulated, Add  3,203.32 
. 

 08 33 23 11-0106 EA 24' x 12', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,915.01 2,293.96 
    For Insulated, Add  3,589.38 

. 
 08 33 23 11-0107 EA 24' x 14', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 10,230.83 2,352.00 

    For Insulated, Add  4,497.89 
. 

 08 33 23 11-0108 EA 24' x 16', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 11,476.43 2,439.06 
    For Insulated, Add  5,314.56 

. 
 08 33 23 11-0109 EA 24' x 18', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 12,732.91 2,555.13 

    For Insulated, Add  6,100.22 
. 

 08 33 23 11-0110 EA 24' x 20', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 14,103.66 2,671.21 
    For Insulated, Add  6,971.58 

. 
 08 33 23 11-0111 EA 24' x 22', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 14,393.34 2,141.26 

    For Insulated, Add  7,905.42 
. 

 08 33 23 11-0112 EA 24' x 24', 20 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 17,483.18 2,990.41 
    For Insulated, Add  9,075.30 

XXXXXXX 
. 
 08 33 23 11-0113  18 Gauge Galvanized Steel Overhead Coiling Doors (08 33 23 11-0001) 

Note: With curtain hood (barrel cover). 
. 
. 

 08 33 23 11-0114 EA 14' x 10', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 4,930.00 1,154.09 
    For Insulated, Add  2,139.51 

. 
 08 33 23 11-0115 EA 14' x 12', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,402.07 1,212.13 

    For Insulated, Add  2,415.20 
. 

 08 33 23 11-0116 EA 14' x 14', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,968.82 1,270.16 
    For Insulated, Add  2,761.92 

. 
 08 33 23 11-0117 EA 14' x 16', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,534.43 1,357.22 

    For Insulated, Add  3,068.60 
. 

 08 33 23 11-0118 EA 14' x 18', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,190.40 1,473.29 
    For Insulated, Add  3,403.87 

. 
 08 33 23 11-0119 EA 14' x 20', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,845.77 1,589.36 

    For Insulated, Add  3,738.71 
. 

 08 33 23 11-0120 EA 14' x 22', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 9,198.77 1,734.46 
    For Insulated, Add  4,557.58 

. 
 08 33 23 11-0121 EA 14' x 24', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 10,609.81 1,908.57 

    For Insulated, Add  5,380.80 
. 

 08 33 23 11-0122 EA 16' x 10', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 5,933.31 1,327.19 
    For Insulated, Add  2,658.26 

. 
 08 33 23 11-0123 EA 16' x 12', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,469.05 1,385.23 

    For Insulated, Add  2,981.71 
. 

 08 33 23 11-0124 EA 16' x 14', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,947.19 1,443.27 
    For Insulated, Add  3,261.97 

. 
 08 33 23 11-0125 EA 16' x 16', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,500.02 1,530.33 

    For Insulated, Add  3,559.07 
. 

 08 33 23 11-0126 EA 16' x 18', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,158.89 1,646.40 
    For Insulated, Add  3,896.52 

. 
 08 33 23 11-0127 EA 16' x 20', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,908.48 1,762.48 

    For Insulated, Add  4,302.01 
. 

 08 33 23 11-0128 EA 16' x 22', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 10,040.08 1,907.58 
    For Insulated, Add  4,954.83 

. 
 08 33 23 11-0129 EA 16' x 24', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 11,238.44 2,081.69 

    For Insulated, Add  5,618.56 
. 

 08 33 23 11-0130 EA 18' x 10', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,419.62 1,493.11 
    For Insulated, Add  2,799.00 

. 
 08 33 23 11-0131 EA 18' x 12', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 6,900.07 1,551.14 

    For Insulated, Add  3,080.98 
. 

 08 33 23 11-0132 EA 18' x 14', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,666.12 1,638.19 
    For Insulated, Add  3,537.99 

. 
 08 33 23 11-0133 EA 18' x 16', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,378.70 1,754.27 

    For Insulated, Add  3,915.72 
. 

 08 33 23 11-0134 EA 18' x 18', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 9,153.76 1,899.37 
    For Insulated, Add  4,301.14 

. 
 08 33 23 11-0135 EA 18' x 20', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 9,987.46 2,073.48 

    For Insulated, Add  4,691.36 
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. 
 08 33 23 11-0136 EA 18' x 22', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 11,397.56 2,276.61 

    For Insulated, Add  5,474.72 
. 

 08 33 23 11-0137 EA 18' x 24', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 12,892.27 2,508.76 
    For Insulated, Add  6,282.34 

. 
 08 33 23 11-0138 EA 20' x 10', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,339.10 1,717.08 

    For Insulated, Add  3,186.25 
. 

 08 33 23 11-0139 EA 20' x 12', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,247.48 1,775.11 
    For Insulated, Add  3,789.18 

. 
 08 33 23 11-0140 EA 20' x 14', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 9,168.16 2,099.41 

    For Insulated, Add  4,041.95 
. 

 08 33 23 11-0141 EA 20' x 16', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 10,113.01 2,186.47 
    For Insulated, Add  4,633.06 

. 
 08 33 23 11-0142 EA 20' x 18', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 11,251.16 2,302.54 

    For Insulated, Add  5,329.97 
. 

 08 33 23 11-0143 EA 20' x 20', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 12,517.70 2,418.62 
    For Insulated, Add  6,123.18 

. 
 08 33 23 11-0144 EA 20' x 22', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 13,848.34 2,563.71 

    For Insulated, Add  6,925.28 
. 

 08 33 23 11-0145 EA 20' x 24', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 15,258.24 2,737.82 
    For Insulated, Add  7,747.65 

. 
 08 33 23 11-0146 EA 22' x 10', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 7,912.82 2,032.67 

    For Insulated, Add  3,190.54 
. 

 08 33 23 11-0147 EA 22' x 12', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,904.72 2,119.72 
    For Insulated, Add  3,816.95 

. 
 08 33 23 11-0148 EA 22' x 14', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 10,248.23 2,309.34 

    For Insulated, Add  4,568.52 
. 

 08 33 23 11-0149 EA 22' x 16', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 11,473.26 2,396.40 
    For Insulated, Add  5,369.78 

. 
 08 33 23 11-0150 EA 22' x 18', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 12,760.38 2,512.47 

    For Insulated, Add  6,178.42 
. 

 08 33 23 11-0151 EA 22' x 20', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 14,175.42 2,628.55 
    For Insulated, Add  7,083.00 

. 
 08 33 23 11-0152 EA 22' x 22', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 15,652.75 2,773.65 

    For Insulated, Add  7,995.11 
. 

 08 33 23 11-0153 EA 22' x 24', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 17,179.54 2,947.76 
    For Insulated, Add  8,905.16 

. 
 08 33 23 11-0154 EA 24' x 10', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 8,720.67 2,235.92 

    For Insulated, Add  3,521.98 
. 

 08 33 23 11-0155 EA 24' x 12', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ........................................................................ 9,395.79 2,293.96 
    For Insulated, Add  3,949.96 

. 
 08 33 23 11-0156 EA 24' x 14', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 10,844.92 2,352.00 

    For Insulated, Add  4,958.46 
. 

 08 33 23 11-0157 EA 24' x 16', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 12,209.56 2,439.06 
    For Insulated, Add  5,864.41 

. 
 08 33 23 11-0158 EA 24' x 18', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 13,579.87 2,555.13 

    For Insulated, Add  6,735.44 
. 

 08 33 23 11-0159 EA 24' x 20', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 15,077.13 2,671.21 
    For Insulated, Add  7,701.69 

. 
 08 33 23 11-0160 EA 24' x 22', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 15,516.91 2,141.26 

    For Insulated, Add  8,748.13 
. 

 08 33 23 11-0161 EA 24' x 24', 18 Gauge Galvanized Steel Overhead Coiling Door, Chain Lift ...................................................................... 18,761.22 2,990.41 
    For Insulated, Add  10,033.83 

XXXXXXX 
. 
 08 33 23 11-0162  Aluminum Overhead Coiling Doors (Width x Height) (08 33 23 11) 

Note: Includes necessary anchors, track and hardware. Includes clear anodized aluminum finish. Non-galvanized 
exposed ferrous surfaces shall receive one coat of rust-inhibitive primer. Excludes steel framing supports. 

. 

. 
 08 33 23 11-0163  0.04" Aluminum Overhead Coiling Doors (08 33 23 11-0162) 
. 
. 

 08 33 23 11-0164 EA 4' x 8', 0.04" Aluminum Overhead Coiling Door, Chain Lift .............................................................................................. 2,358.67 660.75 
. 

 08 33 23 11-0165 EA 4' x 10', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 2,533.82 697.47 
. 

 08 33 23 11-0166 EA 4' x 12', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 2,971.28 726.49 
. 

 08 33 23 11-0167 EA 6' x 8', 0.04" Aluminum Overhead Coiling Door, Chain Lift .............................................................................................. 2,886.15 770.89 
. 

 08 33 23 11-0168 EA 6' x 10', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 3,158.78 844.31 
. 

 08 33 23 11-0169 EA 6' x 12', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 3,342.65 873.33 
. 

 08 33 23 11-0170 EA 6' x 14', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 3,564.25 902.35 
. 

 08 33 23 11-0171 EA 6' x 16', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 3,817.61 945.87 
. 

 08 33 23 11-0172 EA 8' x 8', 0.04" Aluminum Overhead Coiling Door, Chain Lift .............................................................................................. 3,151.45 825.94 
. 

 08 33 23 11-0173 EA 8' x 10', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 3,431.89 881.01 
. 

 08 33 23 11-0174 EA 8' x 12', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 3,678.29 917.72 
. 

 08 33 23 11-0175 EA 8' x 14', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 3,900.08 946.74 
. 

 08 33 23 11-0176 EA 8' x 16', 0.04" Aluminum Overhead Coiling Door, Chain Lift ............................................................................................ 4,151.79 990.27 
. 

 08 33 23 11-0177 EA 10' x 10', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 3,765.01 954.43 
. 

 08 33 23 11-0178 EA 10' x 12', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,007.48 991.14 
. 

 08 33 23 11-0179 EA 10' x 14', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,332.02 1,049.18 
. 

 08 33 23 11-0180 EA 10' x 16', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,715.74 1,136.23 
. 

 08 33 23 11-0181 EA 10' x 18', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,306.35 1,252.31 
. 

 08 33 23 11-0182 EA 10' x 20', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,954.90 1,397.41 
. 

 08 33 23 11-0183 EA 10' x 22', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,658.07 1,571.51 
. 

 08 33 23 11-0184 EA 10' x 24', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,420.27 1,774.64 
. 

 08 33 23 11-0185 EA 12' x 10', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,003.24 991.14 
. 

 08 33 23 11-0186 EA 12' x 12', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,475.32 1,023.06 
. 

 08 33 23 11-0187 EA 12' x 14', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,909.56 1,081.10 
. 

 08 33 23 11-0188 EA 12' x 16', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,403.74 1,168.15 
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. 
 08 33 23 11-0189 EA 12' x 18', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,069.46 1,284.23 

. 
 08 33 23 11-0190 EA 12' x 20', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,794.86 1,429.33 

. 
 08 33 23 11-0191 EA 12' x 22', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,338.79 1,603.43 

. 
 08 33 23 11-0192 EA 12' x 24', 0.04" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,000.99 1,835.58 

XXXXXXX 
. 
 08 33 23 11-0193  0.05" Aluminum Overhead Coiling Doors (08 33 23 11-0162) 
. 
. 

 08 33 23 11-0194 EA 14' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 4,579.69 1,154.09 
. 

 08 33 23 11-0195 EA 14' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,150.08 1,212.13 
. 

 08 33 23 11-0196 EA 14' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,709.72 1,270.16 
. 

 08 33 23 11-0197 EA 14' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,284.37 1,357.22 
. 

 08 33 23 11-0198 EA 14' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,952.02 1,473.29 
. 

 08 33 23 11-0199 EA 14' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,619.64 1,589.36 
. 

 08 33 23 11-0200 EA 14' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,354.73 1,734.46 
. 

 08 33 23 11-0201 EA 14' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 9,147.96 1,908.57 
. 

 08 33 23 11-0202 EA 16' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,335.91 1,327.19 
. 

 08 33 23 11-0203 EA 16' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,931.84 1,385.23 
. 

 08 33 23 11-0204 EA 16' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,503.55 1,443.27 
. 

 08 33 23 11-0205 EA 16' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,150.79 1,530.33 
. 

 08 33 23 11-0206 EA 16' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,904.47 1,646.40 
. 

 08 33 23 11-0207 EA 16' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,698.45 1,762.48 
. 

 08 33 23 11-0208 EA 16' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 9,518.20 1,907.58 
. 

 08 33 23 11-0209 EA 16' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 10,354.33 2,081.69 
. 

 08 33 23 11-0210 EA 18' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 5,964.81 1,493.11 
. 

 08 33 23 11-0211 EA 18' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,602.40 1,551.14 
. 

 08 33 23 11-0212 EA 18' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,359.03 1,638.19 
. 

 08 33 23 11-0213 EA 18' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,163.25 1,754.27 
. 

 08 33 23 11-0214 EA 18' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 9,034.09 1,899.37 
. 

 08 33 23 11-0215 EA 18' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 9,957.61 2,073.48 
. 

 08 33 23 11-0216 EA 18' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 10,937.80 2,276.61 
. 

 08 33 23 11-0217 EA 18' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 11,981.41 2,508.76 
. 

 08 33 23 11-0218 EA 20' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 6,815.98 1,717.08 
. 

 08 33 23 11-0219 EA 20' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 7,465.66 1,775.11 
. 

 08 33 23 11-0220 EA 20' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,530.91 1,862.16 
. 

 08 33 23 11-0221 EA 20' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 9,289.98 1,978.24 
. 

 08 33 23 11-0222 EA 20' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 10,233.40 2,123.33 
. 

 08 33 23 11-0223 EA 20' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 11,259.05 2,297.45 
. 

 08 33 23 11-0224 EA 20' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 12,299.71 2,500.58 
. 

 08 33 23 11-0225 EA 20' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 13,426.68 2,732.72 
. 

 08 33 23 11-0226 EA 22' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,047.90 2,032.67 
. 

 08 33 23 11-0227 EA 22' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,904.80 2,119.72 
. 

 08 33 23 11-0228 EA 22' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 10,063.75 2,309.34 
. 

 08 33 23 11-0229 EA 22' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 10,999.94 2,396.40 
. 

 08 33 23 11-0230 EA 22' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 11,992.87 2,512.47 
. 

 08 33 23 11-0231 EA 22' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 12,995.19 2,628.55 
. 

 08 33 23 11-0232 EA 22' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 14,004.49 2,773.65 
. 

 08 33 23 11-0233 EA 22' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 15,078.51 2,947.76 
. 

 08 33 23 11-0234 EA 24' x 10', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 8,869.81 2,235.92 
. 

 08 33 23 11-0235 EA 24' x 12', 0.05" Aluminum Overhead Coiling Door, Chain Lift .......................................................................................... 9,395.84 2,293.96 
. 

 08 33 23 11-0236 EA 24' x 14', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 10,643.69 2,352.00 
. 

 08 33 23 11-0237 EA 24' x 16', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 11,690.11 2,439.06 
. 

 08 33 23 11-0238 EA 24' x 18', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 12,739.48 2,555.13 
. 

 08 33 23 11-0239 EA 24' x 20', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 13,788.86 2,671.21 
. 

 08 33 23 11-0240 EA 24' x 22', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 15,036.05 2,816.30 
. 

 08 33 23 11-0241 EA 24' x 24', 0.05" Aluminum Overhead Coiling Door, Chain Lift ........................................................................................ 16,381.62 2,990.41 

XXXXXXX 
. 
 08 33 23 11-0242  Overhead Coiling Door Accessories (08 33 23 11) 
. 
. 

 08 33 23 11-0243 LF Bottom Of Door, Weather Strip Seal For Coiling Doors, Astragal Only ...................................................................................4.16 1.31 
. 

 08 33 23 11-0244 LF Top Of Door (Lintel), Weather Strip Seal For Coiling Doors .................................................................................................. 24.28 1.57 
. 

 08 33 23 11-0245 LF Side Of Door (Guides), Weather Strip Seal For Coiling Doors .............................................................................................. 23.19 1.57 
. 

 08 33 23 11-0246 EA Cylinder Lock For Coiling Doors.......................................................................................................................................... 243.82 65.28 
. 

 08 33 23 11-0247 EA Up To 12' Height, 1/2 HP Motorized Jackshaft Operator For Coiling Doors And Grilles .................................................. 1,362.46 208.91 
Note: Includes three button inside station controls and mounting hardware. 

. 
 08 33 23 11-0248 EA Up To 12' Height, 3/4 HP Motorized Jackshaft Operator For Coiling Doors And Grilles .................................................. 1,699.41 208.91 

Note: Includes three button inside station controls and mounting hardware. 
. 

 08 33 23 11-0249 EA >12' To 18' Height, 1/2 HP Motorized Jackshaft Operator For Coiling Doors And Grilles ................................................ 1,608.48 235.02 
Note: Includes three button inside station controls and mounting hardware. 

. 
 08 33 23 11-0250 EA >12' To 18' Height, 3/4 HP Motorized Jackshaft Operator For Coiling Doors And Grilles ................................................ 1,885.14 235.02 

Note: Includes three button inside station controls and mounting hardware. 
. 

 08 33 23 11-0251 EA >18' To 24' Height, 3/4 HP Motorized Jackshaft Operator For Coiling Doors And Grilles ................................................ 2,056.70 261.13 
Note: Includes motor, supports, push button operator, stationary electronic eye, signal wiring from eye to motor 
and motor to operator. 

. 
 08 33 23 11-0252 EA >18' To 24' Height, 1 HP Motorized Jackshaft Operator For Coiling Doors And Grilles ................................................... 2,224.53 261.13 

Note: Includes motor, supports, push button operator, stationary electronic eye, signal wiring from eye to motor 
and motor to operator. 

. 
 08 33 23 11-0253 LF Safety Edge Bottom Bar Obstruction Detection Device, Electric For Coiling Doors And Grilles ........................................... 84.35  

. 
 08 33 23 11-0254 EA Remote Transmitter Kit For Coiling Door Operators ........................................................................................................... 325.39 104.45 

XXXXXXX 
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. 
 08 33 23 11-0255  Removal And Reinstallation Of Roll-Up Door And Support (08 33 23 11) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 08 33 23 11-0256 SF Removal And Reinstallation Of Metal Roll-up Door And Supports ........................................................................................ 22.32  

XXXXXXX 
. 
 08 33 23 13  Overhead Rapid Coiling Doors (08 33 23)

Note: Excludes lifting equipment (forklift or scissor lift) where required. See CSI section 01 22 23 00-0885 for forklift. 
. 
. 
 08 33 23 13-0001  32 Ounce Vinyl Panels, Manually Operated Rolling Doors (Rytec® 

Bantam®) (08 33 23 13) 
Note: Door panel is 32 ounce vinyl. Side frames are fully bolted together, anodized aluminum construction with 
weather seal. Bottom bar releases in either direction when impacted, without damage to door. Manual drive 
system. 

. 

. 
 08 33 23 13-0002  32 Ounce Vinyl Panels, Manually Operated Rolling Doors (Rytec® 

Bantam®) (08 33 23 13-0001) 
. 
. 
 08 33 23 13-0003  5' Wide, 32 Ounce Vinyl Panels, Manually Operated Rolling Doors (Rytec® 

Bantam®) (08 33 23 13-0002) 
. 
. 

 08 33 23 13-0004 EA 5' x 5', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 3,803.89 382.29 
. 

 08 33 23 13-0005 EA 5' x 6', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,009.27 400.05 
. 

 08 33 23 13-0006 EA 5' x 7', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,213.34 417.81 
. 

 08 33 23 13-0007 EA 5' x 8', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,416.10 435.57 
. 

 08 33 23 13-0008 EA 5' x 9', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,621.48 453.32 
. 

 08 33 23 13-0009 EA 5' x 10', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) .................................................... 4,825.55 471.08 

XXXXXXX 
. 
 08 33 23 13-0010  6' Wide, 32 Ounce Vinyl Panels, Manually Operated Rolling Doors (Rytec® 

Bantam®) (08 33 23 13-0002) 
. 
. 

 08 33 23 13-0011 EA 6' x 5', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,009.27 400.05 
. 

 08 33 23 13-0012 EA 6' x 6', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,213.34 417.81 
. 

 08 33 23 13-0013 EA 6' x 7', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,416.10 435.57 
. 

 08 33 23 13-0014 EA 6' x 8', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,621.48 453.32 
. 

 08 33 23 13-0015 EA 6' x 9', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,825.55 471.08 
. 

 08 33 23 13-0016 EA 6' x 10', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) .................................................... 5,029.63 488.84 

XXXXXXX 
. 
 08 33 23 13-0017  7' Wide, 32 Ounce Vinyl Panels, Manually Operated Rolling Doors (Rytec® 

Bantam®) (08 33 23 13-0002) 
. 
. 

 08 33 23 13-0018 EA 7' x 5', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,213.34 417.81 
. 

 08 33 23 13-0019 EA 7' x 6', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,416.10 435.57 
. 

 08 33 23 13-0020 EA 7' x 7', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,621.48 453.32 
. 

 08 33 23 13-0021 EA 7' x 8', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,825.55 471.08 
. 

 08 33 23 13-0022 EA 7' x 9', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 5,029.63 488.84 
. 

 08 33 23 13-0023 EA 7' x 10', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) .................................................... 5,235.02 506.59 

XXXXXXX 
. 
 08 33 23 13-0024  8' Wide, 32 Ounce Vinyl Panels, Manually Operated Rolling Doors (Rytec® 

Bantam®) (08 33 23 13-0002) 
. 
. 

 08 33 23 13-0025 EA 8' x 5', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,416.10 435.57 
. 

 08 33 23 13-0026 EA 8' x 6', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,621.48 453.32 
. 

 08 33 23 13-0027 EA 8' x 7', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,825.55 471.08 
. 

 08 33 23 13-0028 EA 8' x 8', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 5,029.63 488.84 
. 

 08 33 23 13-0029 EA 8' x 9', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 5,235.02 506.59 
. 

 08 33 23 13-0030 EA 8' x 10', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) .................................................... 5,437.77 524.35 

XXXXXXX 
. 
 08 33 23 13-0031  9' Wide, 32 Ounce Vinyl Panels, Manually Operated Rolling Doors (Rytec® 

Bantam®) (08 33 23 13-0002) 
. 
. 

 08 33 23 13-0032 EA 9' x 5', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,621.48 453.32 
. 

 08 33 23 13-0033 EA 9' x 6', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 4,825.55 471.08 
. 

 08 33 23 13-0034 EA 9' x 7', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 5,029.63 488.84 
. 

 08 33 23 13-0035 EA 9' x 8', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 5,235.02 506.59 
. 

 08 33 23 13-0036 EA 9' x 9', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) ...................................................... 5,437.77 524.35 
. 

 08 33 23 13-0037 EA 9' x 10', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) .................................................... 5,643.15 542.11 

XXXXXXX 
. 
 08 33 23 13-0038  10' Wide, 32 Ounce Vinyl Panels, Manually Operated Rolling Doors 

(Rytec® Bantam®) (08 33 23 13-0002) 
. 
. 

 08 33 23 13-0039 EA 10' x 5', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) .................................................... 4,825.55 471.08 
. 

 08 33 23 13-0040 EA 10' x 6', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) .................................................... 5,029.63 488.84 
. 

 08 33 23 13-0041 EA 10' x 7', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) .................................................... 5,235.02 506.59 
. 

 08 33 23 13-0042 EA 10' x 8', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) .................................................... 5,437.77 524.35 
. 

 08 33 23 13-0043 EA 10' x 9', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) .................................................... 5,643.15 542.11 
. 

 08 33 23 13-0044 EA 10' x 10', 32 Ounce Vinyl Panels, Manually Operated Rolling Door (Rytec® Bantam®) .................................................. 5,847.22 559.86 

XXXXXXX 
. 
 08 33 23 13-0045  Rytec® Bantam® Door Options (08 33 23 13-0001) 
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. 

. 
 08 33 23 13-0046 SF Upgrade To 2-Ply Rilon Panel Material For Rytec® Bantam® High-Speed Rolling Doors ......................................................8.23  

. 
 08 33 23 13-0047 SF Upgrade To 3-Ply Rilon Panel Material For Rytec® Bantam® High-Speed Rolling Doors .................................................... 18.11  

. 
 08 33 23 13-0048 LF 31" High Full Vision Panel For Rytec® Bantam® High-Speed Rolling Doors ....................................................................... 26.34  

Note: Multiply linear foot price x width of door. 
. 

 08 33 23 13-0049 EA Two 17" x 17", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Bantam® 
High-Speed Rolling Doors ................................................................................................................................................. 250.20  

. 
 08 33 23 13-0050 EA Roll Cover For Rytec® Bantam® High-Speed Rolling Doors .............................................................................................. 499.51 52.22 

. 
 08 33 23 13-0051 EA Motor Cover For Rytec® Bantam® High-Speed Rolling Doors ........................................................................................... 499.51 52.22 

. 
 08 33 23 13-0052 EA Motor Operator For Rytec® Bantam® High-Speed Rolling Doors ................................................................................... 2,085.43 104.45 

Note: Includes open/close/stop pushbutton, pneumatic reversing edge and coil cord. 
. 

 08 33 23 13-0053 EA Additional NEMA 4 Pushbutton Control For Rytec® Bantam® Motor Operator .................................................................. 275.64 52.22 
Note: Includes open/close/stop control. 

. 
 08 33 23 13-0054 EA Auto Close Feature For Rytec® Bantam® Motor Operator ................................................................................................. 269.06 52.22 

XXXXXXX 
. 
 08 33 23 13-0055  2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® PredaDoor®) (08 33 23 13) 

Note: Rytec® PredaDoor® PD5500. Door panel is 2-ply multi-filament Rilon. Includes full width vision panel. Side 
frames are fully bolted together, anodized aluminum construction with weather seal. Bottom bar releases in either 
direction when impacted, without damage to door. Drive system is a 3 phase, variable-speed AC Drive with brake 
and absolute encoder. Opens at 50" per second and closes at 21" per second. 

. 

. 
 08 33 23 13-0056  2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® PredaDoor®) (08 33 23 13-

0055) 
. 
. 
 08 33 23 13-0057  6' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 23 13-0056) 
. 
. 

 08 33 23 13-0058 EA 6' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 11,424.08 417.81 
. 

 08 33 23 13-0059 EA 6' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 11,613.23 435.57 
. 

 08 33 23 13-0060 EA 6' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 11,830.42 453.32 
. 

 08 33 23 13-0061 EA 6' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 12,130.52 471.08 
. 

 08 33 23 13-0062 EA 6' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 12,436.73 488.84 
. 

 08 33 23 13-0063 EA 6' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 12,947.78 506.59 
. 

 08 33 23 13-0064 EA 6' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,312.50 524.35 

XXXXXXX 
. 
 08 33 23 13-0065  7' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 23 13-0056) 
. 
. 

 08 33 23 13-0066 EA 7' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 11,653.47 435.57 
. 

 08 33 23 13-0067 EA 7' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 11,892.61 453.32 
. 

 08 33 23 13-0068 EA 7' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 12,191.49 471.08 
. 

 08 33 23 13-0069 EA 7' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 12,507.45 488.84 
. 

 08 33 23 13-0070 EA 7' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 12,922.17 506.59 
. 

 08 33 23 13-0071 EA 7' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,421.02 524.35 
. 

 08 33 23 13-0072 EA 7' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,816.22 542.11 

XXXXXXX 
. 
 08 33 23 13-0073  8' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 23 13-0056) 
. 
. 

 08 33 23 13-0074 EA 8' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 11,931.62 453.32 
. 

 08 33 23 13-0075 EA 8' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 12,229.28 471.08 
. 

 08 33 23 13-0076 EA 8' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 12,557.44 488.84 
. 

 08 33 23 13-0077 EA 8' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 12,984.36 506.59 
. 

 08 33 23 13-0078 EA 8' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,369.81 524.35 
. 

 08 33 23 13-0079 EA 8' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,912.55 542.11 
. 

 08 33 23 13-0080 EA 8' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 14,358.97 559.86 

XXXXXXX 
. 
 08 33 23 13-0081  9' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 23 13-0056) 
. 
. 

 08 33 23 13-0082 EA 9' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 12,269.52 471.08 
. 

 08 33 23 13-0083 EA 9' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 12,595.24 488.84 
. 

 08 33 23 13-0084 EA 9' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 13,022.15 506.59 
. 

 08 33 23 13-0085 EA 9' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ................................................................. 13,419.80 524.35 
. 

 08 33 23 13-0086 EA 9' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,836.95 542.11 
. 

 08 33 23 13-0087 EA 9' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 14,269.96 559.86 
. 

 08 33 23 13-0088 EA 9' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 14,744.43 577.62 

XXXXXXX 
. 
 08 33 23 13-0089  10' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 23 13-0056) 
. 
. 

 08 33 23 13-0090 EA 10' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 12,626.94 488.84 
. 

 08 33 23 13-0091 EA 10' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,062.39 506.59 
. 

 08 33 23 13-0092 EA 10' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,456.38 524.35 
. 

 08 33 23 13-0093 EA 10' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,877.19 542.11 
. 

 08 33 23 13-0094 EA 10' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 14,343.12 559.86 
. 

 08 33 23 13-0095 EA 10' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 14,442.04 577.62 
. 

 08 33 23 13-0096 EA 10' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 15,229.86 595.37 

XXXXXXX 



 

 Openings 08

08
 

Specialty Doors and Frames 08 30
Coiling Doors and Grilles 08 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 129

. 
 08 33 23 13-0097  11' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 23 13-0056) 
. 
. 

 08 33 23 13-0098 EA 11' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,085.56 506.59 
. 

 08 33 23 13-0099 EA 11' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,489.30 524.35 
. 

 08 33 23 13-0100 EA 11' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,914.99 542.11 
. 

 08 33 23 13-0101 EA 11' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 14,382.13 559.86 
. 

 08 33 23 13-0102 EA 11' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 14,690.78 577.62 
. 

 08 33 23 13-0103 EA 11' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 15,295.70 595.37 
. 

 08 33 23 13-0104 EA 11' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 15,792.12 613.13 

XXXXXXX 
. 
 08 33 23 13-0105  12' Wide, 2 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® 

PredaDoor®) (08 33 23 13-0056) 
. 
. 

 08 33 23 13-0106 EA 12' x 6', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,500.27 524.35 
. 

 08 33 23 13-0107 EA 12' x 7', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 13,936.94 542.11 
. 

 08 33 23 13-0108 EA 12' x 8', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 14,412.62 559.86 
. 

 08 33 23 13-0109 EA 12' x 9', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................... 14,732.23 577.62 
. 

 08 33 23 13-0110 EA 12' x 10', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 15,150.61 595.37 
. 

 08 33 23 13-0111 EA 12' x 11', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 15,848.21 613.13 
. 

 08 33 23 13-0112 EA 12' x 12', 2 Ply Fabric Panel, High-Speed Rolling Door (Rytec® PredaDoor®) ............................................................. 16,334.87 630.89 

XXXXXXX 
. 
 08 33 23 13-0113  Rytec® PredaDoor® Door Options (08 33 23 13-0055) 
. 
. 

 08 33 23 13-0114 EA Up To 10' Wide Doors, Roll And Motor Hood For Rytec® PredaDoor® High-Speed Rolling Doors ................................... 605.19 104.45 
. 

 08 33 23 13-0115 EA >10' To 15' Wide Doors, Roll And Motor Hood For Rytec® PredaDoor® High-Speed Rolling Doors ................................. 867.34 104.45 
. 

 08 33 23 13-0116 SF Upgrade To 3-Ply Rilon Panel Material For Rytec® PredaDoor® High-Speed Rolling Doors ................................................ 9.88  

XXXXXXX 
. 
 08 33 23 13-0117  3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-Seal®) (08 33 23 13) 

Note: Rytec® Fast-Seal® FS1000. Door panel is heavy-duty 3-ply multi-filament Rilon. Independent opening and 
closing speeds up to 50" per second. Side frames are fully bolted together, reinforced with front and rear wind bar 
guides and full height vinyl weather seal on either side of the door panel. Counterbalance system consists of 
guided counterweights custom-sized to provide to provide proper balancing of each door system. The 
independent tension system maintains constant panel tensioning. The drive system is a 3 phase, variable speed 
AC drive motor with brake and absolute encoder. Bottom bar breaks away in either direction without damage to 
the bar, safety astragal, or side covers. 

. 

. 
 08 33 23 13-0118  3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-Seal®) (08 33 23 13-

0117) 
. 
. 
 08 33 23 13-0119  8' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0120 EA 8' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................... 17,436.07 940.07 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,200.00 
    For 316 Stainless Steel Side Frame Tower, Add  3,300.00 

. 
 08 33 23 13-0121 EA 8' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................... 18,222.14 966.71 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,200.00 
    For 316 Stainless Steel Side Frame Tower, Add  3,300.00 

. 
 08 33 23 13-0122 EA 8' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 18,908.23 993.34 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,200.00 
    For 316 Stainless Steel Side Frame Tower, Add  3,300.00 

. 
 08 33 23 13-0123 EA 8' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 19,645.54 1,019.98 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,200.00 
    For 316 Stainless Steel Side Frame Tower, Add  3,300.00 

. 
 08 33 23 13-0124 EA 8' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 20,480.38 1,046.60 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,200.00 
    For 316 Stainless Steel Side Frame Tower, Add  3,300.00 

. 
 08 33 23 13-0125 EA 8' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 20,922.61 1,073.24 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,200.00 
    For 316 Stainless Steel Side Frame Tower, Add  3,300.00 

. 
 08 33 23 13-0126 EA 8' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 21,608.70 1,099.88 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,200.00 
    For 316 Stainless Steel Side Frame Tower, Add  3,300.00 
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 08 33 23 13-0127 EA 8' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 22,221.75 1,128.48 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,200.00 
    For 316 Stainless Steel Side Frame Tower, Add  3,300.00 

. 
 08 33 23 13-0128 EA 8' x 16', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 23,193.01 1,157.81 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,200.00 
    For 316 Stainless Steel Side Frame Tower, Add  3,300.00 

. 
 08 33 23 13-0129 EA 8' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 23,980.12 1,187.92 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,200.00 
    For 316 Stainless Steel Side Frame Tower, Add  3,300.00 

. 
 08 33 23 13-0130 EA 8' x 18', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 24,953.16 1,218.80 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,200.00 
    For 316 Stainless Steel Side Frame Tower, Add  3,300.00 

XXXXXXX 
. 
 08 33 23 13-0131  9' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0132 EA 9' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................... 18,222.14 966.71 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,750.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,125.00 

. 
 08 33 23 13-0133 EA 9' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................... 18,908.23 993.34 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,750.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,125.00 

. 
 08 33 23 13-0134 EA 9' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 19,645.54 1,019.98 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,750.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,125.00 

. 
 08 33 23 13-0135 EA 9' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 20,480.38 1,046.60 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,750.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,125.00 

. 
 08 33 23 13-0136 EA 9' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 20,922.61 1,073.24 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,750.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,125.00 

. 
 08 33 23 13-0137 EA 9' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 21,608.70 1,099.88 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,750.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,125.00 

. 
 08 33 23 13-0138 EA 9' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 22,491.09 1,126.51 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,750.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,125.00 

. 
 08 33 23 13-0139 EA 9' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 23,193.01 1,157.81 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,750.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,125.00 

. 
 08 33 23 13-0140 EA 9' x 16’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 23,980.12 1,187.92 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,750.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,125.00 



 

 Openings 08

08
 

Specialty Doors and Frames 08 30
Coiling Doors and Grilles 08 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 131

. 
 08 33 23 13-0141 EA 9' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 24,953.16 1,218.80 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,750.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,125.00 

. 
 08 33 23 13-0142 EA 9' x 18’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 26,110.84 1,250.49 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  2,750.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,125.00 

XXXXXXX 
. 
 08 33 23 13-0143  10' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0144 EA 10' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 18,908.23 993.34 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,300.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,950.00 

. 
 08 33 23 13-0145 EA 10' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 19,645.54 1,019.98 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,300.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,950.00 

. 
 08 33 23 13-0146 EA 10' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 20,480.38 1,046.60 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,300.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,950.00 

. 
 08 33 23 13-0147 EA 10' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 20,922.61 1,073.24 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,300.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,950.00 

. 
 08 33 23 13-0148 EA 10' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 21,608.70 1,099.88 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,300.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,950.00 

. 
 08 33 23 13-0149 EA 10' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 22,491.09 1,126.51 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,300.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,950.00 

. 
 08 33 23 13-0150 EA 10' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 23,324.73 1,153.15 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,300.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,950.00 

. 
 08 33 23 13-0151 EA 10' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 23,978.96 1,187.34 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,300.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,950.00 

. 
 08 33 23 13-0152 EA 10' x 16', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 24,951.97 1,218.21 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,300.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,950.00 

. 
 08 33 23 13-0153 EA 10' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 26,109.62 1,249.88 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,300.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,950.00 

. 
 08 33 23 13-0154 EA 10' x 18', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 27,087.20 1,282.38 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,300.00 
    For 316 Stainless Steel Side Frame Tower, Add  4,950.00 

XXXXXXX 



08
 08 Openings 

08 30 Specialty Doors and Frames 
08 33 Coiling Doors and Grilles 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 08 - 132 Monterey County Facilities

. 
 08 33 23 13-0155  11' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0156 EA 11' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 19,645.54 1,019.98 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,850.00 
    For 316 Stainless Steel Side Frame Tower, Add  5,775.00 

. 
 08 33 23 13-0157 EA 11' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 20,480.38 1,046.60 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,850.00 
    For 316 Stainless Steel Side Frame Tower, Add  5,775.00 

. 
 08 33 23 13-0158 EA 11' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 20,922.61 1,073.24 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,850.00 
    For 316 Stainless Steel Side Frame Tower, Add  5,775.00 

. 
 08 33 23 13-0159 EA 11' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 21,608.70 1,099.88 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,850.00 
    For 316 Stainless Steel Side Frame Tower, Add  5,775.00 

. 
 08 33 23 13-0160 EA 11' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 22,491.09 1,126.51 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,850.00 
    For 316 Stainless Steel Side Frame Tower, Add  5,775.00 

. 
 08 33 23 13-0161 EA 11' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 23,324.73 1,153.15 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,850.00 
    For 316 Stainless Steel Side Frame Tower, Add  5,775.00 

. 
 08 33 23 13-0162 EA 11' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 24,255.90 1,179.78 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,850.00 
    For 316 Stainless Steel Side Frame Tower, Add  5,775.00 

. 
 08 33 23 13-0163 EA 11' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 24,949.12 1,216.79 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,850.00 
    For 316 Stainless Steel Side Frame Tower, Add  5,775.00 

. 
 08 33 23 13-0164 EA 11' x 16’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 26,106.70 1,248.42 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,850.00 
    For 316 Stainless Steel Side Frame Tower, Add  5,775.00 

. 
 08 33 23 13-0165 EA 11' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 27,084.20 1,280.88 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,850.00 
    For 316 Stainless Steel Side Frame Tower, Add  5,775.00 

. 
 08 33 23 13-0166 EA 11' x 18’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 28,243.79 1,314.18 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  3,850.00 
    For 316 Stainless Steel Side Frame Tower, Add  5,775.00 

XXXXXXX 
. 
 08 33 23 13-0167  12' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0168 EA 12' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 20,480.38 1,046.60 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,400.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,600.00 

. 
 08 33 23 13-0169 EA 12' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 20,922.61 1,073.24 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,400.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,600.00 
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 08 33 23 13-0170 EA 12' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 21,608.70 1,099.88 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,400.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,600.00 

. 
 08 33 23 13-0171 EA 12' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 22,491.09 1,126.51 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,400.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,600.00 

. 
 08 33 23 13-0172 EA 12' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 23,324.73 1,153.15 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,400.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,600.00 

. 
 08 33 23 13-0173 EA 12' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 24,255.90 1,179.78 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,400.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,600.00 

. 
 08 33 23 13-0174 EA 12' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 24,927.36 1,206.42 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,400.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,600.00 

. 
 08 33 23 13-0175 EA 12' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 26,102.32 1,246.23 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,400.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,600.00 

. 
 08 33 23 13-0176 EA 12' x 16', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 27,079.70 1,278.63 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,400.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,600.00 

. 
 08 33 23 13-0177 EA 12' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 28,239.18 1,311.88 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,400.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,600.00 

. 
 08 33 23 13-0178 EA 12' x 18', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 29,400.38 1,345.99 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,400.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,600.00 

XXXXXXX 
. 
 08 33 23 13-0179  13' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0180 EA 13' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 21,424.97 1,073.24 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,950.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,975.00 

. 
 08 33 23 13-0181 EA 13' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 22,300.05 1,099.88 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,950.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,975.00 

. 
 08 33 23 13-0182 EA 13' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 23,130.01 1,126.51 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,950.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,975.00 

. 
 08 33 23 13-0183 EA 13' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 24,092.90 1,153.15 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,950.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,975.00 
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 08 33 23 13-0184 EA 13' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 25,052.11 1,179.78 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,950.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,975.00 

. 
 08 33 23 13-0185 EA 13' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 25,766.25 1,206.42 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,950.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,975.00 

. 
 08 33 23 13-0186 EA 13' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 26,310.90 1,233.06 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,950.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,975.00 

. 
 08 33 23 13-0187 EA 13' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 27,149.03 1,275.77 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,950.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,975.00 

. 
 08 33 23 13-0188 EA 13' x 16’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 28,309.68 1,308.93 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,950.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,975.00 

. 
 08 33 23 13-0189 EA 13' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 29,475.99 1,342.98 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,950.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,975.00 

. 
 08 33 23 13-0190 EA 13' x 18’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 30,504.49 1,377.89 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  4,950.00 
    For 316 Stainless Steel Side Frame Tower, Add  6,975.00 

XXXXXXX 
. 
 08 33 23 13-0191  14' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0192 EA 14' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 22,300.05 1,099.88 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  5,480.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,370.00 

. 
 08 33 23 13-0193 EA 14' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 23,130.01 1,126.51 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  5,480.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,370.00 

. 
 08 33 23 13-0194 EA 14' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 24,092.90 1,153.15 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  5,480.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,370.00 

. 
 08 33 23 13-0195 EA 14' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 25,052.11 1,179.78 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  5,480.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,370.00 

. 
 08 33 23 13-0196 EA 14' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 25,766.25 1,206.42 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  5,480.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,370.00 

. 
 08 33 23 13-0197 EA 14' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 26,310.90 1,233.06 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  5,480.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,370.00 
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 08 33 23 13-0198 EA 14' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 27,116.48 1,259.69 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  5,480.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,370.00 

. 
 08 33 23 13-0199 EA 14' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 28,302.28 1,305.24 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  5,480.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,370.00 

. 
 08 33 23 13-0200 EA 14' x 16', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 29,468.40 1,339.18 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  5,480.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,370.00 

. 
 08 33 23 13-0201 EA 14' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 30,496.71 1,373.99 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  5,480.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,370.00 

. 
 08 33 23 13-0202 EA 14' x 18', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 32,723.84 1,409.72 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  5,480.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,370.00 

XXXXXXX 
. 
 08 33 23 13-0203  15' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0204 EA 15' x 8’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 23,077.14 1,099.88 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0205 EA 15' x 9’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 24,040.35 1,126.51 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0206 EA 15' x 10’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 24,999.62 1,153.15 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0207 EA 15' x 11’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 25,713.95 1,179.78 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0208 EA 15' x 12’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 26,258.41 1,206.42 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0209 EA 15' x 13’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 27,063.60 1,233.06 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0210 EA 15' x 14’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 28,269.13 1,288.67 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0211 EA 15' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 29,460.57 1,335.26 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0212 EA 15' x 16’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 30,488.67 1,369.97 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0213 EA 15' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 32,715.60 1,405.60 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0214 EA 15' x 18’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 34,285.95 1,442.15 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

XXXXXXX 
. 
 08 33 23 13-0215  16' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
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. 
 08 33 23 13-0216 EA 16' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 24,089.45 1,151.05 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,070.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,790.00 

. 
 08 33 23 13-0217 EA 16' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 25,051.18 1,178.93 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,070.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,790.00 

. 
 08 33 23 13-0218 EA 16' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 25,767.99 1,206.80 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,070.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,790.00 

. 
 08 33 23 13-0219 EA 16' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 26,314.93 1,234.68 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,070.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,790.00 

. 
 08 33 23 13-0220 EA 16' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 27,122.60 1,262.55 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,070.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,790.00 

. 
 08 33 23 13-0221 EA 16' x 13’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 28,272.66 1,290.43 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,070.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,790.00 

. 
 08 33 23 13-0222 EA 16' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 29,426.66 1,318.30 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,070.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,790.00 

. 
 08 33 23 13-0223 EA 16' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 30,480.66 1,365.97 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,070.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,790.00 

. 
 08 33 23 13-0224 EA 16' x 16', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 32,707.38 1,401.49 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,070.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,790.00 

. 
 08 33 23 13-0225 EA 16' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 34,277.52 1,437.92 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,070.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,790.00 

. 
 08 33 23 13-0226 EA 16' x 18', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 35,857.45 1,475.31 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,070.00 
    For 316 Stainless Steel Side Frame Tower, Add  7,790.00 

XXXXXXX 
. 
 08 33 23 13-0227  17' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0228 EA 17' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 24,961.46 1,177.53 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0229 EA 17' x 9’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 25,766.47 1,206.05 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0230 EA 17' x 10’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 26,738.71 1,234.56 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0231 EA 17' x 11’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 27,805.77 1,263.08 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
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 08 33 23 13-0232 EA 17' x 12’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 28,785.91 1,291.60 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0233 EA 17' x 13’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 30,238.81 1,320.11 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0234 EA 17' x 14’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 31,639.03 1,348.63 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0235 EA 17' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 32,699.18 1,397.39 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0236 EA 17' x 16’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 34,269.11 1,433.72 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0237 EA 17' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 35,848.83 1,471.00 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0238 EA 17' x 18’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 37,381.76 1,509.24 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

XXXXXXX 
. 
 08 33 23 13-0239  18' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0240 EA 18' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 26,019.07 1,204.62 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,720.00 
    For 316 Stainless Steel Side Frame Tower, Add  8,230.00 

. 
 08 33 23 13-0241 EA 18' x 9', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 27,079.55 1,233.78 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,720.00 
    For 316 Stainless Steel Side Frame Tower, Add  8,230.00 

. 
 08 33 23 13-0242 EA 18' x 10', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 28,233.51 1,262.96 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,720.00 
    For 316 Stainless Steel Side Frame Tower, Add  8,230.00 

. 
 08 33 23 13-0243 EA 18' x 11', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 29,383.52 1,292.13 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,720.00 
    For 316 Stainless Steel Side Frame Tower, Add  8,230.00 

. 
 08 33 23 13-0244 EA 18' x 12', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 30,582.26 1,321.30 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,720.00 
    For 316 Stainless Steel Side Frame Tower, Add  8,230.00 

. 
 08 33 23 13-0245 EA 18' x 13', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 32,281.40 1,350.47 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,720.00 
    For 316 Stainless Steel Side Frame Tower, Add  8,230.00 

. 
 08 33 23 13-0246 EA 18' x 14', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 34,027.95 1,379.65 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,720.00 
    For 316 Stainless Steel Side Frame Tower, Add  8,230.00 

. 
 08 33 23 13-0247 EA 18' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 34,899.39 1,429.53 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,720.00 
    For 316 Stainless Steel Side Frame Tower, Add  8,230.00 

. 
 08 33 23 13-0248 EA 18' x 16', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 35,840.22 1,466.70 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,720.00 
    For 316 Stainless Steel Side Frame Tower, Add  8,230.00 
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. 
 08 33 23 13-0249 EA 18' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 37,329.47 1,504.83 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,720.00 
    For 316 Stainless Steel Side Frame Tower, Add  8,230.00 

. 
 08 33 23 13-0250 EA 18' x 18', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 38,866.80 1,543.95 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
    For 304 Stainless Steel Side Frame Tower, Add  6,720.00 
    For 316 Stainless Steel Side Frame Tower, Add  8,230.00 

XXXXXXX 
. 
 08 33 23 13-0251  19' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0252 EA 19' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 27,076.62 1,232.32 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0253 EA 19' x 9’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 28,231.92 1,262.16 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0254 EA 19' x 10’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 29,383.28 1,292.00 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0255 EA 19' x 11’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 30,583.35 1,321.85 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0256 EA 19' x 12’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 32,283.84 1,351.69 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0257 EA 19' x 13’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 34,031.73 1,381.53 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0258 EA 19' x 14’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 34,863.09 1,411.38 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0259 EA 19' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 35,831.64 1,462.40 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0260 EA 19' x 16’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 37,320.67 1,500.43 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0261 EA 19' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 38,857.77 1,539.44 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0262 EA 19' x 18’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 40,396.89 1,579.47 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

XXXXXXX 
. 
 08 33 23 13-0263  20' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0264 EA 20' x 8', 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 28,228.93 1,260.66 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0265 EA 20' x 9’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ................................................................. 29,381.65 1,291.19 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0266 EA 20' x 10’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 30,583.10 1,321.72 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0267 EA 20' x 11’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 32,284.96 1,352.25 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0268 EA 20' x 12’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 34,034.23 1,382.78 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
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. 
 08 33 23 13-0269 EA 20' x 13’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 34,866.96 1,413.30 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0270 EA 20' x 14’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 35,794.51 1,443.84 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0271 EA 20' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 37,311.89 1,496.04 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0272 EA 20' x 16’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 38,848.77 1,534.94 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0273 EA 20' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 40,387.65 1,574.85 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0274 EA 20' x 18’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 41,744.26 1,615.79 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

XXXXXXX 
. 
 08 33 23 13-0275  21' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0276 EA 21' x 10’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 35,227.87 1,352.12 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0277 EA 21' x 11’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 36,931.12 1,383.35 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0278 EA 21' x 12’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 38,680.47 1,414.58 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0279 EA 21' x 13’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 39,517.24 1,445.81 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0280 EA 21' x 14’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 40,444.87 1,477.04 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0281 EA 21' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 41,964.68 1,530.46 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0282 EA 21' x 16’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 43,503.34 1,570.24 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0283 EA 21' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 45,044.06 1,611.07 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0284 EA 21' x 18’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 46,402.55 1,652.96 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

XXXXXXX 
. 
 08 33 23 13-0285  22' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0286 EA 22' x 10’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 36,564.77 1,383.22 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0287 EA 22' x 11’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 38,270.79 1,415.17 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0288 EA 22' x 12’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 40,020.26 1,447.12 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0289 EA 22' x 13’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 40,857.15 1,479.07 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
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. 
 08 33 23 13-0290 EA 22' x 14’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 41,788.85 1,511.01 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0291 EA 22' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 43,311.11 1,565.65 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0292 EA 22' x 16’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 44,851.60 1,606.35 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0293 EA 22' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 46,392.88 1,648.12 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0294 EA 22' x 18’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 47,754.62 1,690.98 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

XXXXXXX 
. 
 08 33 23 13-0295  23' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0296 EA 23' x 10’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 37,904.43 1,415.04 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0297 EA 23' x 11’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 39,610.60 1,447.72 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0298 EA 23' x 12’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 41,362.86 1,480.40 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0299 EA 23' x 13’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 42,201.22 1,513.09 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0300 EA 23' x 14’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 43,133.08 1,545.77 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0301 EA 23' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 44,659.16 1,601.66 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0302 EA 23' x 16’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 46,200.20 1,643.31 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0303 EA 23' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 47,744.73 1,686.03 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0304 EA 23' x 18’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 49,108.44 1,729.86 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

XXXXXXX 
. 
 08 33 23 13-0305  24' Wide, 3 Ply Fabric Panel, High-Speed Rolling Doors (Rytec® Fast-

Seal®) (08 33 23 13-0118) 
. 
. 

 08 33 23 13-0306 EA 24' x 10’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 39,244.24 1,447.58 
    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0307 EA 24' x 11’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 40,951.91 1,481.01 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0308 EA 24' x 12’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 42,706.98 1,514.45 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0309 EA 24' x 13’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 43,546.85 1,547.88 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0310 EA 24' x 14’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 44,478.89 1,581.32 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 
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. 
 08 33 23 13-0311 EA 24' x 15’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 46,006.23 1,638.50 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0312 EA 24' x 16’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 47,550.51 1,681.10 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0313 EA 24' x 17’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 49,098.32 1,724.81 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

. 
 08 33 23 13-0314 EA 24' x 18’, 3 Ply Fabric Panel, High-Speed Rolling Door (Rytec® Fast-Seal®) ............................................................... 50,461.40 1,769.66 

    For NEMA 4X Control Box, Add  675.00 
    For 2 Speed Motor, 60" Open, 30" Close, Add  1,100.00 
    For AC Variable Speed Motor And Controls, Add  2,750.00 

XXXXXXX 
. 
 08 33 23 13-0315  Rytec® Fast-Seal® Door Options (08 33 23 13-0117) 
. 
. 

 08 33 23 13-0316 LF Strapped Windbar For Rytec® Fast-Seal® High-Speed Rolling Doors ................................................................................. 36.58  
Note: Multiply linear foot price x width of door. 

. 
 08 33 23 13-0317 EA Up To 10' Wide Doors, Roll And Motor Hood For Rytec® Fast-Seal® High-Speed Rolling Doors ..................................... 396.28  

. 
 08 33 23 13-0318 EA >10' To 15' Wide Doors, Roll And Motor Hood For Rytec® Fast-Seal® High-Speed Rolling Doors ................................... 658.43  

. 
 08 33 23 13-0319 EA >15' To 20' Wide Doors, Roll And Motor Hood For Rytec® Fast-Seal® High-Speed Rolling Doors ................................... 968.27  

. 
 08 33 23 13-0320 EA >20' To 24' Wide Doors, Roll And Motor Hood For Rytec® Fast-Seal® High-Speed Rolling Doors ................................ 1,448.54  

. 
 08 33 23 13-0321 EA One 17" x 17", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Window With Velcro For Rytec® Fast-Seal® 

High-Speed Rolling Doors ................................................................................................................................................. 231.67  
. 

 08 33 23 13-0322 EA Two 17" x 17", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 
High-Speed Rolling Doors ................................................................................................................................................. 457.24  

Note: Door must be at least 90" wide. 
. 

 08 33 23 13-0323 EA Three 17" x 17", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 
High-Speed Rolling Doors ................................................................................................................................................. 579.17  

Note: Door must be at least 102" wide. 
. 

 08 33 23 13-0324 EA Four 17" x 17", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 
High-Speed Rolling Doors ................................................................................................................................................. 914.48  

Note: Door must be at least 136" wide. 
. 

 08 33 23 13-0325 EA One 24" x 24", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Window With Velcro For Rytec® Fast-Seal® 
High-Speed Rolling Doors ................................................................................................................................................. 268.25  

. 
 08 33 23 13-0326 EA Two 24" x 24", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 

High-Speed Rolling Doors ................................................................................................................................................. 530.40  
Note: Door must be at least 108" wide. 

. 
 08 33 23 13-0327 EA Three 24" x 24", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 

High-Speed Rolling Doors ................................................................................................................................................. 658.43  
Note: Door must be at least 144" wide. 

. 
 08 33 23 13-0328 EA Four 24" x 24", 2mm Thick, Replaceable Polyvinyl Chloride (PVC) Windows With Velcro For Rytec® Fast-Seal® 

High-Speed Rolling Doors .............................................................................................................................................. 1,060.80  
Note: Door must be at least 192" wide. 

. 
 08 33 23 13-0329 EA Sloped Roll And Motor Cover For Interior Or Exterior Door Widths Of 8' Or 10' ................................................................. 518.65  

    For 304 Stainless Steel, Add  82.98 
    For 316 Stainless Steel, Add  363.06 

. 
 08 33 23 13-0330 EA Sloped Roll And Motor Cover For Interior Or Exterior Door Widths Of 12' Or 14' ............................................................... 674.24  

    For 304 Stainless Steel, Add  107.88 
    For 316 Stainless Steel, Add  471.97 

. 
 08 33 23 13-0331 EA Sloped Roll And Motor Cover For Interior Or Exterior Door Widths Of 16' Or 18' ............................................................... 881.70  

    For 304 Stainless Steel, Add  141.07 
    For 316 Stainless Steel, Add  617.19 

. 
 08 33 23 13-0332 EA Through Wall Brake Release .............................................................................................................................................. 136.28  

. 
 08 33 23 13-0333 EA Explosion Proof Upgrade Package: Control Box, Motor, Rotary Limit Switch, Photo-eyes, Safety Bar, Push 

Buttons .......................................................................................................................................................................... 14,885.26  
    For NEMA 12 Control Box Mounted Outside Explosion Proof Area, Deduct  -6,200.00 

XXXXXXX 
. 
 08 33 23 13-0334  High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13) 
Note: Rytec® Powerhouse™. Door panel is styrene butadiene rubber (SBR) panel 1/4" thick, made of two 1/8" 
thick layers, 60 durometer; sandwiched with 1-ply, 110 lbs polyester cord center. Panel includes bonded SBR 
beveled segmented windlocks to allow the door panel to effectively release from the side frame in case of 
accidental impact. Vertical orange stripes for visual safety awareness. Side frames are structural columns 
consisting of 5 x 2 x 1/4" structural steel tubing, welded to a reinforced 0.22" thick steel 'Z' mounting bracket and 
0.18" thick steel hinged cover. Drive system is a 480 volt, 3-phase variable speed AC Drive motor with brake and 
absolute encoder. Opens at up to 60" per second and closes at 21" per second. 

. 

. 
 08 33 23 13-0335  High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0334) 
. 
. 
 08 33 23 13-0336  8' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0337 EA 8’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ................................................. 22,949.78 940.07 
. 

 08 33 23 13-0338 EA 8’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ................................................ 23,158.43 966.71 
. 

 08 33 23 13-0339 EA 8’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 23,521.16 993.34 
. 

 08 33 23 13-0340 EA 8’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 23,883.90 1,019.98 
. 

 08 33 23 13-0341 EA 8’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 24,247.95 1,046.60 
. 

 08 33 23 13-0342 EA 8’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 24,610.68 1,073.24 
. 

 08 33 23 13-0343 EA 8’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 24,818.02 1,099.88 
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. 
 08 33 23 13-0344 EA 8’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 25,185.99 1,128.48 

. 
 08 33 23 13-0345 EA 8’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 25,863.59 1,157.82 

. 
 08 33 23 13-0346 EA 8’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 26,079.20 1,187.92 

. 
 08 33 23 13-0347 EA 8’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 26,605.80 1,218.81 

XXXXXXX 
. 
 08 33 23 13-0348  9' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0349 EA 9’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ................................................. 23,158.43 966.71 
. 

 08 33 23 13-0350 EA 9’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ................................................ 23,365.77 993.34 
. 

 08 33 23 13-0351 EA 9’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 23,729.83 1,019.98 
. 

 08 33 23 13-0352 EA 9’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 24,247.95 1,046.60 
. 

 08 33 23 13-0353 EA 9’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 24,455.29 1,073.24 
. 

 08 33 23 13-0354 EA 9’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 24,818.02 1,099.88 
. 

 08 33 23 13-0355 EA 9’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 25,182.06 1,126.51 
. 

 08 33 23 13-0356 EA 9’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 25,554.13 1,157.82 
. 

 08 33 23 13-0357 EA 9’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 26,388.66 1,187.92 
. 

 08 33 23 13-0358 EA 9’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 27,226.03 1,218.81 
. 

 08 33 23 13-0359 EA 9’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 28,063.73 1,250.49 

XXXXXXX 
. 
 08 33 23 13-0360  10' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0361 EA 10’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 24,295.47 993.34 
. 

 08 33 23 13-0362 EA 10’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 24,504.14 1,019.98 
. 

 08 33 23 13-0363 EA 10’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 24,866.87 1,046.60 
. 

 08 33 23 13-0364 EA 10’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 25,384.99 1,073.24 
. 

 08 33 23 13-0365 EA 10’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 25,747.72 1,099.88 
. 

 08 33 23 13-0366 EA 10’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 26,111.76 1,126.51 
. 

 08 33 23 13-0367 EA 10’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 26,474.50 1,153.15 
. 

 08 33 23 13-0368 EA 10’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 27,007.73 1,187.34 
. 

 08 33 23 13-0369 EA 10’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 27,688.39 1,218.22 
. 

 08 33 23 13-0370 EA 10’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 28,681.43 1,249.88 
. 

 08 33 23 13-0371 EA 10’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 29,522.06 1,282.38 

XXXXXXX 
. 
 08 33 23 13-0372  11' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0373 EA 11’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 24,348.75 1,019.98 
. 

 08 33 23 13-0374 EA 11’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 24,711.48 1,046.60 
. 

 08 33 23 13-0375 EA 11’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 25,075.53 1,073.24 
. 

 08 33 23 13-0376 EA 11’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 25,593.65 1,099.88 
. 

 08 33 23 13-0377 EA 11’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 25,956.37 1,126.51 
. 

 08 33 23 13-0378 EA 11’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 26,319.11 1,153.15 
. 

 08 33 23 13-0379 EA 11’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 27,148.00 1,179.78 
. 

 08 33 23 13-0380 EA 11’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 28,150.39 1,216.79 
. 

 08 33 23 13-0381 EA 11’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 29,143.36 1,248.42 
. 

 08 33 23 13-0382 EA 11’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 30,137.98 1,280.89 
. 

 08 33 23 13-0383 EA 11’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 30,978.89 1,314.18 

XXXXXXX 
. 
 08 33 23 13-0384  12' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0385 EA 12’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 24,557.41 1,046.60 
. 

 08 33 23 13-0386 EA 12’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 24,920.14 1,073.24 
. 

 08 33 23 13-0387 EA 12’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 25,282.87 1,099.88 
. 

 08 33 23 13-0388 EA 12’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 25,800.98 1,126.51 
. 

 08 33 23 13-0389 EA 12’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 26,319.11 1,153.15 
. 

 08 33 23 13-0390 EA 12’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 27,302.08 1,179.78 
. 

 08 33 23 13-0391 EA 12’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 28,285.04 1,206.42 
. 

 08 33 23 13-0392 EA 12’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 29,294.37 1,246.23 
. 

 08 33 23 13-0393 EA 12’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 30,442.93 1,278.64 
. 

 08 33 23 13-0394 EA 12’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 31,439.13 1,311.88 
. 

 08 33 23 13-0395 EA 12’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 32,437.04 1,345.99 

XXXXXXX 
. 
 08 33 23 13-0396  13' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0397 EA 13’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 24,920.14 1,073.24 
. 

 08 33 23 13-0398 EA 13’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 25,128.80 1,099.88 
. 

 08 33 23 13-0399 EA 13’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 25,491.52 1,126.51 
. 

 08 33 23 13-0400 EA 13’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 26,165.04 1,153.15 
. 

 08 33 23 13-0401 EA 13’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 27,302.08 1,179.78 
. 

 08 33 23 13-0402 EA 13’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 28,440.43 1,206.42 
. 

 08 33 23 13-0403 EA 13’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 29,423.40 1,233.06 
. 

 08 33 23 13-0404 EA 13’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 30,592.60 1,275.77 
. 

 08 33 23 13-0405 EA 13’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 31,744.03 1,308.93 
. 

 08 33 23 13-0406 EA 13’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 32,895.86 1,342.97 
. 

 08 33 23 13-0407 EA 13’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 33,895.38 1,377.89 
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XXXXXXX 
. 
 08 33 23 13-0408  14' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0409 EA 14’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 25,128.80 1,099.88 
. 

 08 33 23 13-0410 EA 14’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 25,336.13 1,126.51 
. 

 08 33 23 13-0411 EA 14’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 25,854.26 1,153.15 
. 

 08 33 23 13-0412 EA 14’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 26,837.23 1,179.78 
. 

 08 33 23 13-0413 EA 14’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 28,285.04 1,206.42 
. 

 08 33 23 13-0414 EA 14’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 29,423.40 1,233.06 
. 

 08 33 23 13-0415 EA 14’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 30,715.83 1,259.69 
. 

 08 33 23 13-0416 EA 14’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 31,890.69 1,305.24 
. 

 08 33 23 13-0417 EA 14’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 33,043.64 1,339.18 
. 

 08 33 23 13-0418 EA 14’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 34,197.06 1,373.99 
. 

 08 33 23 13-0419 EA 14’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 35,508.98 1,409.72 

XXXXXXX 
. 
 08 33 23 13-0420  15' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0421 EA 15’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 26,109.09 1,125.18 
. 

 08 33 23 13-0422 EA 15’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 26,473.05 1,152.43 
. 

 08 33 23 13-0423 EA 15’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 26,992.39 1,179.67 
. 

 08 33 23 13-0424 EA 15’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 27,665.82 1,206.92 
. 

 08 33 23 13-0425 EA 15’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 29,270.24 1,234.17 
. 

 08 33 23 13-0426 EA 15’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 30,563.89 1,261.41 
. 

 08 33 23 13-0427 EA 15’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 31,857.55 1,288.67 
. 

 08 33 23 13-0428 EA 15’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 33,035.83 1,335.26 
. 

 08 33 23 13-0429 EA 15’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 34,344.41 1,369.97 
. 

 08 33 23 13-0430 EA 15’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 35,654.81 1,405.60 
. 

 08 33 23 13-0431 EA 15’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 36,967.06 1,442.14 

XXXXXXX 
. 
 08 33 23 13-0432  16' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0433 EA 16’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 26,314.93 1,151.06 
. 

 08 33 23 13-0434 EA 16’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 26,835.52 1,178.93 
. 

 08 33 23 13-0435 EA 16’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 27,356.13 1,206.80 
. 

 08 33 23 13-0436 EA 16’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 28,651.02 1,234.68 
. 

 08 33 23 13-0437 EA 16’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 30,410.78 1,262.55 
. 

 08 33 23 13-0438 EA 16’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 31,707.00 1,290.43 
. 

 08 33 23 13-0439 EA 16’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 33,001.91 1,318.30 
. 

 08 33 23 13-0440 EA 16’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 34,336.40 1,365.97 
. 

 08 33 23 13-0441 EA 16’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 35,646.59 1,401.49 
. 

 08 33 23 13-0442 EA 16’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 36,958.63 1,437.92 
. 

 08 33 23 13-0443 EA 16’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 38,427.95 1,475.31 

XXXXXXX 
. 
 08 33 23 13-0444  17' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0445 EA 17’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 26,678.64 1,177.53 
. 

 08 33 23 13-0446 EA 17’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 27,045.13 1,206.05 
. 

 08 33 23 13-0447 EA 17’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 28,341.31 1,234.56 
. 

 08 33 23 13-0448 EA 17’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 29,637.51 1,263.08 
. 

 08 33 23 13-0449 EA 17’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 31,398.55 1,291.59 
. 

 08 33 23 13-0450 EA 17’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 32,850.13 1,320.11 
. 

 08 33 23 13-0451 EA 17’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 34,146.32 1,348.62 
. 

 08 33 23 13-0452 EA 17’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 35,638.40 1,397.39 
. 

 08 33 23 13-0453 EA 17’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 36,950.22 1,433.71 
. 

 08 33 23 13-0454 EA 17’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 38,419.33 1,471.00 
. 

 08 33 23 13-0455 EA 17’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 39,890.36 1,509.25 

XXXXXXX 
. 
 08 33 23 13-0456  18' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0457 EA 18’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 27,042.27 1,204.62 
. 

 08 33 23 13-0458 EA 18’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 27,410.08 1,233.78 
. 

 08 33 23 13-0459 EA 18’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 29,172.42 1,262.96 
. 

 08 33 23 13-0460 EA 18’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 30,625.31 1,292.12 
. 

 08 33 23 13-0461 EA 18’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 32,387.67 1,321.30 
. 

 08 33 23 13-0462 EA 18’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 33,840.55 1,350.47 
. 

 08 33 23 13-0463 EA 18’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 35,448.84 1,379.65 
. 

 08 33 23 13-0464 EA 18’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 36,941.83 1,429.53 
. 

 08 33 23 13-0465 EA 18’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 38,410.72 1,466.70 
. 

 08 33 23 13-0466 EA 18’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 39,881.52 1,504.83 
. 

 08 33 23 13-0467 EA 18’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 41,354.33 1,543.95 

XXXXXXX 
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. 
 08 33 23 13-0468  19' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0469 EA 19’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 27,716.61 1,232.31 
. 

 08 33 23 13-0470 EA 19’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 28,241.14 1,262.17 
. 

 08 33 23 13-0471 EA 19’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 30,160.22 1,292.01 
. 

 08 33 23 13-0472 EA 19’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 31,614.45 1,321.85 
. 

 08 33 23 13-0473 EA 19’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 33,533.52 1,351.69 
. 

 08 33 23 13-0474 EA 19’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 34,987.77 1,381.53 
. 

 08 33 23 13-0475 EA 19’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 36,596.07 1,411.38 
. 

 08 33 23 13-0476 EA 19’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 38,092.68 1,462.41 
. 

 08 33 23 13-0477 EA 19’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 39,717.35 1,500.43 
. 

 08 33 23 13-0478 EA 19’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 41,189.91 1,539.44 
. 

 08 33 23 13-0479 EA 19’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 42,819.90 1,579.47 

XXXXXXX 
. 
 08 33 23 13-0480  20' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0481 EA 20’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 28,702.99 1,260.66 
. 

 08 33 23 13-0482 EA 20’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 29,228.90 1,291.19 
. 

 08 33 23 13-0483 EA 20’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 30,993.96 1,321.73 
. 

 08 33 23 13-0484 EA 20’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 32,604.96 1,352.24 
. 

 08 33 23 13-0485 EA 20’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 34,525.41 1,382.78 
. 

 08 33 23 13-0486 EA 20’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 36,135.09 1,413.31 
. 

 08 33 23 13-0487 EA 20’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 37,746.08 1,443.84 
. 

 08 33 23 13-0488 EA 20’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 39,399.11 1,496.04 
. 

 08 33 23 13-0489 EA 20’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 41,026.84 1,534.94 
. 

 08 33 23 13-0490 EA 20’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 42,655.27 1,574.84 
. 

 08 33 23 13-0491 EA 20’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 44,285.79 1,615.80 

XXXXXXX 
. 
 08 33 23 13-0492  21' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0493 EA 21’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 28,916.37 1,289.66 
. 

 08 33 23 13-0494 EA 21’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 30,373.38 1,320.89 
. 

 08 33 23 13-0495 EA 21’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 31,830.40 1,352.12 
. 

 08 33 23 13-0496 EA 21’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 33,596.85 1,383.35 
. 

 08 33 23 13-0497 EA 21’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 35,518.71 1,414.58 
. 

 08 33 23 13-0498 EA 21’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 37,285.18 1,445.81 
. 

 08 33 23 13-0499 EA 21’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 38,896.27 1,477.04 
. 

 08 33 23 13-0500 EA 21’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 40,707.08 1,530.46 
. 

 08 33 23 13-0501 EA 21’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 42,336.61 1,570.25 
. 

 08 33 23 13-0502 EA 21’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 43,966.88 1,611.07 
. 

 08 33 23 13-0503 EA 21’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 45,754.65 1,652.96 

XXXXXXX 
. 
 08 33 23 13-0504  22' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0505 EA 22’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 29,285.15 1,319.32 
. 

 08 33 23 13-0506 EA 22’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 30,588.21 1,351.28 
. 

 08 33 23 13-0507 EA 22’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 32,822.28 1,383.21 
. 

 08 33 23 13-0508 EA 22’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 34,590.18 1,415.17 
. 

 08 33 23 13-0509 EA 22’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 36,667.55 1,447.12 
. 

 08 33 23 13-0510 EA 22’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 38,435.46 1,479.07 
. 

 08 33 23 13-0511 EA 22’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 40,049.29 1,511.01 
. 

 08 33 23 13-0512 EA 22’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 41,862.57 1,565.65 
. 

 08 33 23 13-0513 EA 22’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 43,647.99 1,606.35 
. 

 08 33 23 13-0514 EA 22’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 45,435.52 1,648.13 
. 

 08 33 23 13-0515 EA 22’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 47,225.23 1,690.98 

XXXXXXX 
. 
 08 33 23 13-0516  23' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0517 EA 23’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 30,430.93 1,349.66 
. 

 08 33 23 13-0518 EA 23’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 31,580.07 1,382.35 
. 

 08 33 23 13-0519 EA 23’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 33,660.21 1,415.04 
. 

 08 33 23 13-0520 EA 23’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 35,584.98 1,447.72 
. 

 08 33 23 13-0521 EA 23’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 37,663.82 1,480.40 
. 

 08 33 23 13-0522 EA 23’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 39,433.19 1,513.08 
. 

 08 33 23 13-0523 EA 23’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 41,357.96 1,545.78 
. 

 08 33 23 13-0524 EA 23’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 43,173.75 1,601.67 
. 

 08 33 23 13-0525 EA 23’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 44,961.05 1,643.31 
. 

 08 33 23 13-0526 EA 23’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 46,905.89 1,686.03 
. 

 08 33 23 13-0527 EA 23’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 48,697.57 1,729.87 

XXXXXXX 
. 
 08 33 23 13-0528  24' Wide, High Performance Rubber, High-Speed Rolling Door (Rytec® 

Powerhouse™) (08 33 23 13-0335) 
. 
. 

 08 33 23 13-0529 EA 24’ x 8', High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................... 31,422.72 1,380.71 
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. 
 08 33 23 13-0530 EA 24’ x 9’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) .............................................. 32,263.90 1,414.14 

. 
 08 33 23 13-0531 EA 24’ x 10’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 34,655.01 1,447.58 

. 
 08 33 23 13-0532 EA 24’ x 11’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 36,425.89 1,481.01 

. 
 08 33 23 13-0533 EA 24’ x 12’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 38,661.61 1,514.45 

. 
 08 33 23 13-0534 EA 24’ x 13’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 40,587.88 1,547.88 

. 
 08 33 23 13-0535 EA 24’ x 14’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 42,512.84 1,581.32 

. 
 08 33 23 13-0536 EA 24’ x 15’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 44,486.59 1,638.50 

. 
 08 33 23 13-0537 EA 24’ x 16’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 46,275.80 1,681.10 

. 
 08 33 23 13-0538 EA 24’ x 17’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 48,222.61 1,724.81 

. 
 08 33 23 13-0539 EA 24’ x 18’, High Performance Rubber, High-Speed Rolling Door (Rytec® Powerhouse™) ............................................ 50,171.70 1,769.66 

XXXXXXX 
. 
 08 33 23 13-0540  Rytec® Powerhouse™ Door Options (08 33 23 13-0334) 
. 
. 

 08 33 23 13-0541 EA Up To 8' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ................... 2,014.78  
. 

 08 33 23 13-0542 EA 9' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ............................. 2,054.29  
. 

 08 33 23 13-0543 EA 10' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,093.80  
. 

 08 33 23 13-0544 EA 11' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,133.30  
. 

 08 33 23 13-0545 EA 12' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,172.81  
. 

 08 33 23 13-0546 EA 13' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,212.31  
. 

 08 33 23 13-0547 EA 14' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,251.82  
. 

 08 33 23 13-0548 EA 15' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,291.32  
. 

 08 33 23 13-0549 EA 16' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,330.83  
. 

 08 33 23 13-0550 EA 17' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,370.33  
. 

 08 33 23 13-0551 EA 18' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,409.84  
. 

 08 33 23 13-0552 EA 19' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,449.35  
. 

 08 33 23 13-0553 EA 20' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,488.85  
. 

 08 33 23 13-0554 EA 21' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,528.36  
. 

 08 33 23 13-0555 EA 22' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,567.86  
. 

 08 33 23 13-0556 EA 23' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,607.37  
. 

 08 33 23 13-0557 EA 24' Wide Doors, Sloped Roll And Motor Hood For Rytec® Powerhouse™ High-Speed Rolling Doors ........................... 2,646.87  
. 

 08 33 23 13-0558 EA 11" x 20" Window For Rytec® Powerhouse™ High-Speed Rolling Doors .......................................................................... 460.90  
. 

 08 33 23 13-0559 EA 208-230 Volt Application For Rytec® Powerhouse™ Door .............................................................................................. 1,132.49  
Note: Includes System 4 Controller In NEMA 4 Enclosure 

XXXXXXX 
. 
 08 33 23 13-0560  Aluminum Rigid Panels, High-Speed Rolling Doors (Rytec® Spiral®) (08 33 23 13) 

Note: Door panels are double-walled aluminum slats that are 6" high x 1-3/16" thick. Width is variable. Side 
frames are galvanized steel with full height weather seal on both sides. There are extension springs in each 
column for counterbalance. The drive system is a 2 HP, 208,230/460 Volt, three-phase motor with variable speed 
AC drive. Opening and closing speeds up to 60" per second. 

. 

. 
 08 33 23 13-0561  Aluminum Rigid Panels, High-Speed Rolling Doors (Rytec® Spiral®) (08 33 23 13-

0560) 
. 
. 
 08 33 23 13-0562  8' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0563 EA 8' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ................................................................. 24,789.69 1,253.43 
. 

 08 33 23 13-0564 EA 8' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ................................................................. 25,502.61 1,280.06 
. 

 08 33 23 13-0565 EA 8' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 26,215.53 1,306.70 
. 

 08 33 23 13-0566 EA 8' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 26,929.67 1,333.33 
. 

 08 33 23 13-0567 EA 8' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 27,642.59 1,359.96 
. 

 08 33 23 13-0568 EA 8' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 28,355.50 1,386.60 
. 

 08 33 23 13-0569 EA 8' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 30,386.49 1,413.23 
. 

 08 33 23 13-0570 EA 8' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 31,096.57 1,441.50 
. 

 08 33 23 13-0571 EA 8' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 31,807.39 1,470.33 
. 

 08 33 23 13-0572 EA 8' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 32,519.37 1,499.73 
. 

 08 33 23 13-0573 EA 8' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 33,232.50 1,529.73 

XXXXXXX 
. 
 08 33 23 13-0574  9' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0575 EA 9' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ................................................................. 25,502.61 1,280.06 
. 

 08 33 23 13-0576 EA 9' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ................................................................. 26,215.53 1,306.70 
. 

 08 33 23 13-0577 EA 9' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 26,929.67 1,333.33 
. 

 08 33 23 13-0578 EA 9' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 27,642.59 1,359.96 
. 

 08 33 23 13-0579 EA 9' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 28,355.50 1,386.60 
. 

 08 33 23 13-0580 EA 9' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 29,068.42 1,413.23 
. 

 08 33 23 13-0581 EA 9' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 31,099.40 1,439.87 
. 

 08 33 23 13-0582 EA 9' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 31,799.76 1,468.67 
. 

 08 33 23 13-0583 EA 9' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 32,523.87 1,498.04 
. 

 08 33 23 13-0584 EA 9' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 33,236.95 1,528.01 
. 

 08 33 23 13-0585 EA 9' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 33,951.22 1,558.56 

XXXXXXX 
. 
 08 33 23 13-0586  10' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0587 EA 10' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 26,215.53 1,306.70 
. 

 08 33 23 13-0588 EA 10' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 26,929.67 1,333.33 
. 

 08 33 23 13-0589 EA 10' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 27,642.59 1,359.96 
. 

 08 33 23 13-0590 EA 10' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 28,355.50 1,386.60 
. 

 08 33 23 13-0591 EA 10' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 29,068.42 1,413.23 
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. 
 08 33 23 13-0592 EA 10' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 29,781.33 1,439.87 

. 
 08 33 23 13-0593 EA 10' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 31,812.32 1,466.50 

. 
 08 33 23 13-0594 EA 10' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 32,524.72 1,495.84 

. 
 08 33 23 13-0595 EA 10' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,237.71 1,525.75 

. 
 08 33 23 13-0596 EA 10' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,951.90 1,556.28 

. 
 08 33 23 13-0597 EA 10' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 34,667.32 1,587.38 

XXXXXXX 
. 
 08 33 23 13-0598  11' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0599 EA 11' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 26,929.67 1,333.33 
. 

 08 33 23 13-0600 EA 11' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 27,642.59 1,359.96 
. 

 08 33 23 13-0601 EA 11' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 28,355.50 1,386.60 
. 

 08 33 23 13-0602 EA 11' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 29,068.42 1,413.23 
. 

 08 33 23 13-0603 EA 11' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 29,781.33 1,439.87 
. 

 08 33 23 13-0604 EA 11' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 30,494.25 1,466.50 
. 

 08 33 23 13-0605 EA 11' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 32,524.02 1,493.14 
. 

 08 33 23 13-0606 EA 11' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,238.81 1,523.00 
. 

 08 33 23 13-0607 EA 11' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,952.88 1,553.46 
. 

 08 33 23 13-0608 EA 11' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 34,668.19 1,584.53 
. 

 08 33 23 13-0609 EA 11' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 35,384.71 1,616.23 

XXXXXXX 
. 
 08 33 23 13-0610  12' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0611 EA 12' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 27,642.59 1,359.96 
. 

 08 33 23 13-0612 EA 12' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 28,355.50 1,386.60 
. 

 08 33 23 13-0613 EA 12' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 29,068.42 1,413.23 
. 

 08 33 23 13-0614 EA 12' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 29,781.33 1,439.87 
. 

 08 33 23 13-0615 EA 12' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 30,494.25 1,466.50 
. 

 08 33 23 13-0616 EA 12' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 31,207.16 1,493.14 
. 

 08 33 23 13-0617 EA 12' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,238.15 1,519.78 
. 

 08 33 23 13-0618 EA 12' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,952.88 1,550.17 
. 

 08 33 23 13-0619 EA 12' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 34,668.05 1,581.17 
. 

 08 33 23 13-0620 EA 12' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 35,384.46 1,612.80 
. 

 08 33 23 13-0621 EA 12' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,103.44 1,645.06 

XXXXXXX 
. 
 08 33 23 13-0622  13' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0623 EA 13' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 28,355.50 1,386.60 
. 

 08 33 23 13-0624 EA 13' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 29,068.42 1,413.23 
. 

 08 33 23 13-0625 EA 13' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 29,781.33 1,439.87 
. 

 08 33 23 13-0626 EA 13' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 30,494.25 1,466.50 
. 

 08 33 23 13-0627 EA 13' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 31,207.16 1,493.14 
. 

 08 33 23 13-0628 EA 13' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 31,920.08 1,519.78 
. 

 08 33 23 13-0629 EA 13' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,951.08 1,546.41 
. 

 08 33 23 13-0630 EA 13' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 34,666.96 1,577.34 
. 

 08 33 23 13-0631 EA 13' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 35,383.20 1,608.88 
. 

 08 33 23 13-0632 EA 13' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,100.73 1,641.07 
. 

 08 33 23 13-0633 EA 13' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,819.53 1,673.88 

XXXXXXX 
. 
 08 33 23 13-0634  14' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0635 EA 14' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 30,386.49 1,413.23 
. 

 08 33 23 13-0636 EA 14' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 31,099.40 1,439.87 
. 

 08 33 23 13-0637 EA 14' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 31,812.32 1,466.50 
. 

 08 33 23 13-0638 EA 14' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 32,524.02 1,493.14 
. 

 08 33 23 13-0639 EA 14' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,238.15 1,519.78 
. 

 08 33 23 13-0640 EA 14' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,951.08 1,546.41 
. 

 08 33 23 13-0641 EA 14' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 34,657.90 1,573.05 
. 

 08 33 23 13-0642 EA 14' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 35,374.45 1,604.51 
. 

 08 33 23 13-0643 EA 14' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,091.79 1,636.60 
. 

 08 33 23 13-0644 EA 14' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,810.42 1,669.33 
. 

 08 33 23 13-0645 EA 14' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 37,530.36 1,702.71 

XXXXXXX 
. 
 08 33 23 13-0646  15' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0647 EA 15' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 31,096.57 1,441.50 
. 

 08 33 23 13-0648 EA 15' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 31,811.96 1,468.67 
. 

 08 33 23 13-0649 EA 15' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 32,524.72 1,495.84 
. 

 08 33 23 13-0650 EA 15' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,238.81 1,523.00 
. 

 08 33 23 13-0651 EA 15' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,952.88 1,550.17 
. 

 08 33 23 13-0652 EA 15' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 34,666.96 1,577.34 
. 

 08 33 23 13-0653 EA 15' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 35,374.45 1,604.51 
. 

 08 33 23 13-0654 EA 15' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,091.79 1,636.60 
. 

 08 33 23 13-0655 EA 15' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,810.42 1,669.33 
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. 
 08 33 23 13-0656 EA 15' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 37,530.36 1,702.71 

. 
 08 33 23 13-0657 EA 15' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 38,251.62 1,736.77 

XXXXXXX 
. 
 08 33 23 13-0658  16' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0659 EA 16' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 31,807.39 1,470.33 
. 

 08 33 23 13-0660 EA 16' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 32,523.87 1,498.04 
. 

 08 33 23 13-0661 EA 16' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,237.71 1,525.75 
. 

 08 33 23 13-0662 EA 16' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,952.88 1,553.46 
. 

 08 33 23 13-0663 EA 16' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 34,668.05 1,581.17 
. 

 08 33 23 13-0664 EA 16' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 35,383.20 1,608.88 
. 

 08 33 23 13-0665 EA 16' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,091.79 1,636.60 
. 

 08 33 23 13-0666 EA 16' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,810.42 1,669.33 
. 

 08 33 23 13-0667 EA 16' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 37,530.36 1,702.71 
. 

 08 33 23 13-0668 EA 16' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 38,251.62 1,736.77 
. 

 08 33 23 13-0669 EA 16' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 38,975.56 1,771.51 

XXXXXXX 
. 
 08 33 23 13-0670  17' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0671 EA 17' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 32,519.37 1,499.73 
. 

 08 33 23 13-0672 EA 17' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 33,236.95 1,528.01 
. 

 08 33 23 13-0673 EA 17' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 33,951.90 1,556.28 
. 

 08 33 23 13-0674 EA 17' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 34,668.19 1,584.53 
. 

 08 33 23 13-0675 EA 17' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 35,384.46 1,612.80 
. 

 08 33 23 13-0676 EA 17' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,100.73 1,641.07 
. 

 08 33 23 13-0677 EA 17' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,810.42 1,669.33 
. 

 08 33 23 13-0678 EA 17' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 37,530.36 1,702.71 
. 

 08 33 23 13-0679 EA 17' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 38,251.62 1,736.77 
. 

 08 33 23 13-0680 EA 17' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 38,975.56 1,771.51 
. 

 08 33 23 13-0681 EA 17' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 39,699.58 1,806.94 

XXXXXXX 
. 
 08 33 23 13-0682  18' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0683 EA 18' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 33,378.68 1,529.73 
. 

 08 33 23 13-0684 EA 18' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 34,096.08 1,558.56 
. 

 08 33 23 13-0685 EA 18' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 34,813.49 1,587.38 
. 

 08 33 23 13-0686 EA 18' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 35,529.57 1,616.23 
. 

 08 33 23 13-0687 EA 18' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,248.30 1,645.06 
. 

 08 33 23 13-0688 EA 18' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,964.38 1,673.88 
. 

 08 33 23 13-0689 EA 18' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 37,676.53 1,702.71 
. 

 08 33 23 13-0690 EA 18' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 38,397.79 1,736.77 
. 

 08 33 23 13-0691 EA 18' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 39,120.42 1,771.51 
. 

 08 33 23 13-0692 EA 18' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 39,844.44 1,806.94 
. 

 08 33 23 13-0693 EA 18' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 40,569.88 1,843.08 

XXXXXXX 
. 
 08 33 23 13-0694  19' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0695 EA 19' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 34,310.30 1,560.33 
. 

 08 33 23 13-0696 EA 19' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 35,030.17 1,589.74 
. 

 08 33 23 13-0697 EA 19' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 35,747.43 1,619.14 
. 

 08 33 23 13-0698 EA 19' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,465.98 1,648.54 
. 

 08 33 23 13-0699 EA 19' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 37,184.54 1,677.96 
. 

 08 33 23 13-0700 EA 19' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 37,903.09 1,707.36 
. 

 08 33 23 13-0701 EA 19' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 38,615.07 1,736.77 
. 

 08 33 23 13-0702 EA 19' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 39,337.70 1,771.51 
. 

 08 33 23 13-0703 EA 19' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 40,061.72 1,806.94 
. 

 08 33 23 13-0704 EA 19' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 40,787.16 1,843.08 
. 

 08 33 23 13-0705 EA 19' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 41,515.36 1,879.94 

XXXXXXX 
. 
 08 33 23 13-0706  20' Wide, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® 

Spiral®) (08 33 23 13-0561) 
. 
. 

 08 33 23 13-0707 EA 20' x 8', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 35,461.34 1,591.85 
. 

 08 33 23 13-0708 EA 20' x 9', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................... 36,182.98 1,621.09 
. 

 08 33 23 13-0709 EA 20' x 10', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 36,900.95 1,651.39 
. 

 08 33 23 13-0710 EA 20' x 11', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 37,621.28 1,681.68 
. 

 08 33 23 13-0711 EA 20' x 12', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 38,340.55 1,711.97 
. 

 08 33 23 13-0712 EA 20' x 13', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 39,059.84 1,741.22 
. 

 08 33 23 13-0713 EA 20' x 14', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 39,773.58 1,771.51 
. 

 08 33 23 13-0714 EA 20' x 15', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 40,497.77 1,807.02 
. 

 08 33 23 13-0715 EA 20' x 16', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 41,222.99 1,843.58 
. 

 08 33 23 13-0716 EA 20' x 17', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 41,950.31 1,880.14 
. 

 08 33 23 13-0717 EA 20' x 18', Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral®) ............................................................. 42,678.67 1,917.74 

XXXXXXX 
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. 
 08 33 23 13-0718  Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Doors 

(Rytec® Spiral LH®) (08 33 23 13-0560) 
. 
. 
 08 33 23 13-0719  8' Wide, Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral LH®) (08 33 23 13-0718) 
. 
. 

 08 33 23 13-0720 EA 8' x 8', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ................................. 24,755.17 835.61 
. 

 08 33 23 13-0721 EA 8' x 9', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ................................. 25,299.13 853.37 
. 

 08 33 23 13-0722 EA 8' x 10', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 25,843.09 871.13 
. 

 08 33 23 13-0723 EA 8' x 11', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 26,384.63 888.88 
. 

 08 33 23 13-0724 EA 8' x 12', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 26,928.60 906.64 
. 

 08 33 23 13-0725 EA 8' x 13', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 27,472.56 924.40 
. 

 08 33 23 13-0726 EA 8' x 14', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 33,098.59 942.15 

XXXXXXX 
. 
 08 33 23 13-0727  9' Wide, Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral LH®) (08 33 23 13-0718) 
. 
. 

 08 33 23 13-0728 EA 9' x 8', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ................................. 25,299.13 853.37 
. 

 08 33 23 13-0729 EA 9' x 9', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ................................. 25,843.09 871.13 
. 

 08 33 23 13-0730 EA 9' x 10', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 26,384.63 888.88 
. 

 08 33 23 13-0731 EA 9' x 11', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 26,928.60 906.64 
. 

 08 33 23 13-0732 EA 9' x 12', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 27,472.56 924.40 
. 

 08 33 23 13-0733 EA 9' x 13', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 28,016.52 942.15 
. 

 08 33 23 13-0734 EA 9' x 14', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 33,642.57 959.92 

XXXXXXX 
. 
 08 33 23 13-0735  10' Wide, Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral LH®) (08 33 23 13-0718) 
. 
. 

 08 33 23 13-0736 EA 10' x 8', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 25,843.09 871.13 
. 

 08 33 23 13-0737 EA 10' x 9', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 26,384.63 888.88 
. 

 08 33 23 13-0738 EA 10' x 10', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 26,928.60 906.64 
. 

 08 33 23 13-0739 EA 10' x 11', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 27,472.56 924.40 
. 

 08 33 23 13-0740 EA 10' x 12', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 28,016.52 942.15 
. 

 08 33 23 13-0741 EA 10' x 13', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 28,560.49 959.92 
. 

 08 33 23 13-0742 EA 10' x 14', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 34,186.53 977.67 

XXXXXXX 
. 
 08 33 23 13-0743  11' Wide, Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral LH®) (08 33 23 13-0718) 
. 
. 

 08 33 23 13-0744 EA 11' x 8', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 26,384.63 888.88 
. 

 08 33 23 13-0745 EA 11' x 9', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 26,928.60 906.64 
. 

 08 33 23 13-0746 EA 11' x 10', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 27,472.56 924.40 
. 

 08 33 23 13-0747 EA 11' x 11', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 28,016.52 942.15 
. 

 08 33 23 13-0748 EA 11' x 12', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 28,560.49 959.92 
. 

 08 33 23 13-0749 EA 11' x 13', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 29,104.45 977.67 
. 

 08 33 23 13-0750 EA 11' x 14', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 34,728.05 995.43 

XXXXXXX 
. 
 08 33 23 13-0751  12' Wide, Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral LH®) (08 33 23 13-0718) 
. 
. 

 08 33 23 13-0752 EA 12' x 8', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 26,928.60 906.64 
. 

 08 33 23 13-0753 EA 12' x 9', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 27,472.56 924.40 
. 

 08 33 23 13-0754 EA 12' x 10', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 28,016.52 942.15 
. 

 08 33 23 13-0755 EA 12' x 11', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 28,560.49 959.92 
. 

 08 33 23 13-0756 EA 12' x 12', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 29,104.45 977.67 
. 

 08 33 23 13-0757 EA 12' x 13', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 29,648.41 995.43 
. 

 08 33 23 13-0758 EA 12' x 14', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 35,272.02 1,013.19 

XXXXXXX 
. 
 08 33 23 13-0759  13' Wide, Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral LH®) (08 33 23 13-0718) 
. 
. 

 08 33 23 13-0760 EA 13' x 8', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 27,472.56 924.40 
. 

 08 33 23 13-0761 EA 13' x 9', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 28,016.52 942.15 
. 

 08 33 23 13-0762 EA 13' x 10', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 28,560.49 959.92 
. 

 08 33 23 13-0763 EA 13' x 11', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 29,104.45 977.67 
. 

 08 33 23 13-0764 EA 13' x 12', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 29,648.41 995.43 
. 

 08 33 23 13-0765 EA 13' x 13', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 30,192.38 1,013.19 
. 

 08 33 23 13-0766 EA 13' x 14', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 35,815.98 1,030.94 

XXXXXXX 
. 
 08 33 23 13-0767  14' Wide, Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral LH®) (08 33 23 13-0718) 
. 
. 

 08 33 23 13-0768 EA 14' x 8', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 33,098.59 942.15 
. 

 08 33 23 13-0769 EA 14' x 9', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................... 33,642.57 959.92 
. 

 08 33 23 13-0770 EA 14' x 10', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 34,186.53 977.67 
. 

 08 33 23 13-0771 EA 14' x 11', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 34,728.05 995.43 
. 

 08 33 23 13-0772 EA 14' x 12', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 35,272.02 1,013.19 
. 

 08 33 23 13-0773 EA 14' x 13', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 35,815.98 1,030.94 
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. 
 08 33 23 13-0774 EA 14' x 14', Low-Headroom, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral LH®) ............................. 36,359.95 1,048.70 

XXXXXXX 
. 
 08 33 23 13-0775  Full Vision, Aluminum Rigid Panels, High-Speed Rolling Doors (Rytec® 

Spiral FV®) (08 33 23 13-0560) 
. 
. 
 08 33 23 13-0776  8' Wide, Full Vision, Aluminum Rigid Panels, High-Speed Rolling Doors 

(Rytec® Spiral FV®) (08 33 23 13-0775) 
. 
. 

 08 33 23 13-0777 EA 8' x 8', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ......................................... 23,012.78 835.61 
. 

 08 33 23 13-0778 EA 8' x 9', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ......................................... 23,556.74 853.37 
. 

 08 33 23 13-0779 EA 8' x 10', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 24,100.70 871.13 
. 

 08 33 23 13-0780 EA 8' x 11', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 24,643.46 888.88 
. 

 08 33 23 13-0781 EA 8' x 12', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 25,187.42 906.64 
. 

 08 33 23 13-0782 EA 8' x 12' 9", Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ................................... 25,720.77 919.70 
. 

 08 33 23 13-0783 EA 8' x 13', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 29,408.82 924.40 

XXXXXXX 
. 
 08 33 23 13-0784  9' Wide, Full Vision, Aluminum Rigid Panels, High-Speed Rolling Doors 

(Rytec® Spiral FV®) (08 33 23 13-0775) 
. 
. 

 08 33 23 13-0785 EA 9' x 8', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ......................................... 23,556.74 853.37 
. 

 08 33 23 13-0786 EA 9' x 9', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ......................................... 24,100.70 871.13 
. 

 08 33 23 13-0787 EA 9' x 10', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 24,643.46 888.88 
. 

 08 33 23 13-0788 EA 9' x 11', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 25,187.42 906.64 
. 

 08 33 23 13-0789 EA 9' x 12', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 25,730.17 924.40 
. 

 08 33 23 13-0790 EA 9' x 12' 9", Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ................................... 26,260.55 935.36 
. 

 08 33 23 13-0791 EA 9' x 13', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 28,126.26 942.15 

XXXXXXX 
. 
 08 33 23 13-0792  10' Wide, Full Vision, Aluminum Rigid Panels, High-Speed Rolling Doors 

(Rytec® Spiral FV®) (08 33 23 13-0775) 
. 
. 

 08 33 23 13-0793 EA 10' x 8', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 24,100.70 871.13 
. 

 08 33 23 13-0794 EA 10' x 9', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 24,643.46 888.88 
. 

 08 33 23 13-0795 EA 10' x 10', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 25,187.42 906.64 
. 

 08 33 23 13-0796 EA 10' x 11', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 25,730.17 924.40 
. 

 08 33 23 13-0797 EA 10' x 12', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 26,274.13 942.15 
. 

 08 33 23 13-0798 EA 10' x 12' 9", Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ................................. 26,808.69 955.21 
. 

 08 33 23 13-0799 EA 10' x 13', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 28,821.42 959.92 

XXXXXXX 
. 
 08 33 23 13-0800  11' Wide, Full Vision, Aluminum Rigid Panels, High-Speed Rolling Doors 

(Rytec® Spiral FV®) (08 33 23 13-0775) 
. 
. 

 08 33 23 13-0801 EA 11' x 8', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 24,643.46 888.88 
. 

 08 33 23 13-0802 EA 11' x 9', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 25,187.42 906.64 
. 

 08 33 23 13-0803 EA 11' x 10', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 25,730.17 924.40 
. 

 08 33 23 13-0804 EA 11' x 11', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 26,274.13 942.15 
. 

 08 33 23 13-0805 EA 11' x 12', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 26,818.10 959.92 
. 

 08 33 23 13-0806 EA 11' x 12' 9", Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ................................. 27,352.66 972.97 
. 

 08 33 23 13-0807 EA 11' x 13', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 29,516.58 977.67 

XXXXXXX 
. 
 08 33 23 13-0808  12' Wide, Full Vision, Aluminum Rigid Panels, High-Speed Rolling Doors 

(Rytec® Spiral FV®) (08 33 23 13-0775) 
. 
. 

 08 33 23 13-0809 EA 12' x 8', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 25,187.42 906.64 
. 

 08 33 23 13-0810 EA 12' x 9', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 25,730.17 924.40 
. 

 08 33 23 13-0811 EA 12' x 10', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 26,274.13 942.15 
. 

 08 33 23 13-0812 EA 12' x 11', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 26,818.10 959.92 
. 

 08 33 23 13-0813 EA 12' x 12', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 27,362.06 977.67 
. 

 08 33 23 13-0814 EA 12' x 12' 9", Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ................................. 27,894.54 989.68 
. 

 08 33 23 13-0815 EA 12' x 13', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 30,211.73 995.43 

XXXXXXX 
. 
 08 33 23 13-0816  13' Wide, Full Vision, Aluminum Rigid Panels, High-Speed Rolling Doors 

(Rytec® Spiral FV®) (08 33 23 13-0775) 
. 
. 

 08 33 23 13-0817 EA 13' x 8', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 25,730.17 924.40 
. 

 08 33 23 13-0818 EA 13' x 9', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 26,274.13 942.15 
. 

 08 33 23 13-0819 EA 13' x 10', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 26,818.10 959.92 
. 

 08 33 23 13-0820 EA 13' x 11', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 27,362.06 977.67 
. 

 08 33 23 13-0821 EA 13' x 12', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 27,906.02 995.43 
. 

 08 33 23 13-0822 EA 13' x 12' 9", Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ................................. 28,439.54 1,007.96 
. 

 08 33 23 13-0823 EA 13' x 13', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 30,906.90 1,013.19 

XXXXXXX 
. 
 08 33 23 13-0824  14' Wide, Full Vision, Aluminum Rigid Panels, High-Speed Rolling Doors 

(Rytec® Spiral FV®) (08 33 23 13-0775) 
. 
. 

 08 33 23 13-0825 EA 14' x 8', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 29,444.33 942.15 
. 

 08 33 23 13-0826 EA 14' x 9', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ....................................... 30,139.49 959.92 
. 

 08 33 23 13-0827 EA 14' x 10', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 30,834.65 977.67 
. 

 08 33 23 13-0828 EA 14' x 11', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 31,528.59 995.43 
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. 
 08 33 23 13-0829 EA 14' x 12', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 32,224.97 1,013.19 

. 
 08 33 23 13-0830 EA 14' x 12' 9", Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ................................. 32,910.73 1,026.24 

. 
 08 33 23 13-0831 EA 14' x 13', Full Vision, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral FV®) ..................................... 32,920.13 1,030.94 

XXXXXXX 
. 
 08 33 23 13-0832  Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Doors 

(Rytec® Spiral SST-HZ®) (08 33 23 13-0560) 
. 
. 
 08 33 23 13-0833  8' Wide, Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral SST-HZ®) (08 33 23 13-0832) 
. 
. 

 08 33 23 13-0834 EA 8' x 8', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ......................... 30,755.24 835.61 
. 

 08 33 23 13-0835 EA 8' x 9', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ......................... 31,445.22 853.37 
. 

 08 33 23 13-0836 EA 8' x 10', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 32,133.89 871.13 
. 

 08 33 23 13-0837 EA 8' x 11', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 33,184.72 888.88 
. 

 08 33 23 13-0838 EA 8' x 12', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 34,236.84 906.64 
. 

 08 33 23 13-0839 EA 8' x 13', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 35,288.96 924.40 
. 

 08 33 23 13-0840 EA 8' x 14', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 36,341.08 942.15 

XXXXXXX 
. 
 08 33 23 13-0841  9' Wide, Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral SST-HZ®) (08 33 23 13-0832) 
. 
. 

 08 33 23 13-0842 EA 9' x 8', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ......................... 31,445.22 853.37 
. 

 08 33 23 13-0843 EA 9' x 9', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ......................... 32,133.89 871.13 
. 

 08 33 23 13-0844 EA 9' x 10', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 32,822.58 888.88 
. 

 08 33 23 13-0845 EA 9' x 11', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 33,874.70 906.64 
. 

 08 33 23 13-0846 EA 9' x 12', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 34,925.50 924.40 
. 

 08 33 23 13-0847 EA 9' x 13', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 35,977.62 942.15 
. 

 08 33 23 13-0848 EA 9' x 14', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 37,036.34 959.92 

XXXXXXX 
. 
 08 33 23 13-0849  10' Wide, Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral SST-HZ®) (08 33 23 13-0832) 
. 
. 

 08 33 23 13-0850 EA 10' x 8', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 32,133.89 871.13 
. 

 08 33 23 13-0851 EA 10' x 9', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 32,822.58 888.88 
. 

 08 33 23 13-0852 EA 10' x 10', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 33,511.25 906.64 
. 

 08 33 23 13-0853 EA 10' x 11', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 34,563.37 924.40 
. 

 08 33 23 13-0854 EA 10' x 12', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 35,614.17 942.15 
. 

 08 33 23 13-0855 EA 10' x 13', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 36,666.30 959.92 
. 

 08 33 23 13-0856 EA 10' x 14', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 37,731.59 977.67 

XXXXXXX 
. 
 08 33 23 13-0857  11' Wide, Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral SST-HZ®) (08 33 23 13-0832) 
. 
. 

 08 33 23 13-0858 EA 11' x 8', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 32,822.58 888.88 
. 

 08 33 23 13-0859 EA 11' x 9', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 33,511.25 906.64 
. 

 08 33 23 13-0860 EA 11' x 10', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 34,199.92 924.40 
. 

 08 33 23 13-0861 EA 11' x 11', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 35,252.04 942.15 
. 

 08 33 23 13-0862 EA 11' x 12', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 36,304.17 959.92 
. 

 08 33 23 13-0863 EA 11' x 13', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 37,354.97 977.67 
. 

 08 33 23 13-0864 EA 11' x 14', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 38,425.53 995.43 

XXXXXXX 
. 
 08 33 23 13-0865  12' Wide, Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral SST-HZ®) (08 33 23 13-0832) 
. 
. 

 08 33 23 13-0866 EA 12' x 8', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 33,511.25 906.64 
. 

 08 33 23 13-0867 EA 12' x 9', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 34,199.92 924.40 
. 

 08 33 23 13-0868 EA 12' x 10', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 34,888.59 942.15 
. 

 08 33 23 13-0869 EA 12' x 11', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 35,940.72 959.92 
. 

 08 33 23 13-0870 EA 12' x 12', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 36,992.84 977.67 
. 

 08 33 23 13-0871 EA 12' x 13', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 38,043.64 995.43 
. 

 08 33 23 13-0872 EA 12' x 14', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 39,122.11 1,013.19 

XXXXXXX 
. 
 08 33 23 13-0873  13' Wide, Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral SST-HZ®) (08 33 23 13-0832) 
. 
. 

 08 33 23 13-0874 EA 13' x 8', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 34,199.92 924.40 
. 

 08 33 23 13-0875 EA 13' x 9', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 34,888.59 942.15 
. 

 08 33 23 13-0876 EA 13' x 10', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 35,577.27 959.92 
. 

 08 33 23 13-0877 EA 13' x 11', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 36,629.39 977.67 
. 

 08 33 23 13-0878 EA 13' x 12', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 37,681.51 995.43 
. 

 08 33 23 13-0879 EA 13' x 13', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 38,733.64 1,013.19 
. 

 08 33 23 13-0880 EA 13' x 14', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 39,817.36 1,030.94 

XXXXXXX 
. 
 08 33 23 13-0881  14' Wide, Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling 

Doors (Rytec® Spiral SST-HZ®) (08 33 23 13-0832) 
. 
. 

 08 33 23 13-0882 EA 14' x 8', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 34,888.59 942.15 
. 

 08 33 23 13-0883 EA 14' x 9', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ....................... 35,577.27 959.92 
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. 
 08 33 23 13-0884 EA 14' x 10', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 36,265.94 977.67 

. 
 08 33 23 13-0885 EA 14' x 11', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 37,318.06 995.43 

. 
 08 33 23 13-0886 EA 14' x 12', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 38,370.19 1,013.19 

. 
 08 33 23 13-0887 EA 14' x 13', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 39,422.31 1,030.94 

. 
 08 33 23 13-0888 EA 14' x 14', Hurricane Zone, Aluminum Rigid Panels, High-Speed Rolling Door (Rytec® Spiral SST-HZ®) ..................... 40,506.04 1,048.70 

XXXXXXX 
. 
 08 33 23 13-0889  Rytec® Spiral® Door Options (08 33 23 13-0560) 
. 
. 

 08 33 23 13-0890 EA Insulated Slats For Rytec® Spiral® High-Speed Rolling Doors .......................................................................................... 396.28  
Note: Per door price. 

. 
 08 33 23 13-0891 EA Up To 13' Wide Doors, Width Of Door, Ventilated Slats For Rytec® Spiral® High-Speed Rolling Doors ........................... 268.25  

Note: Maximum of 4 per door. 
. 

 08 33 23 13-0892 EA >13' Wide Doors, Width Of Door, Ventilated Slats For Rytec® Spiral® High-Speed Rolling Doors .................................... 396.28  
Note: Maximum of 4 per door. 

. 
 08 33 23 13-0893 EA Up To 13' Wide Doors, 6" High x Width Of Door, Window Slats For Rytec® Spiral® High-Speed Rolling Doors ............... 268.25  

Note: Maximum of 4 per door. 
. 

 08 33 23 13-0894 EA >13' Wide Doors, 6" High x Width Of Door, Window Slats For Rytec® Spiral® High-Speed Rolling Doors ........................ 396.28  
Note: Maximum of 4 per door. 

. 
 08 33 23 13-0895 EA Right Hand Motor Mount For Rytec® Spiral® High-Speed Rolling Doors ........................................................................... 762.88 52.22 

. 
 08 33 23 13-0896 EA Up To 13' Wide Doors, Full Hood For Rytec® Spiral® High-Speed Rolling Doors .......................................................... 2,184.19 104.45 

. 
 08 33 23 13-0897 EA >13' To 16' Wide Doors, Full Hood For Rytec® Spiral® High-Speed Rolling Doors ........................................................ 3,897.32 104.45 

. 
 08 33 23 13-0898 EA >16' Wide Doors, Full Hood For Rytec® Spiral® High-Speed Rolling Doors ................................................................... 4,427.72 104.45 

. 
 08 33 23 13-0899 EA Through Wall Brake Release For Rytec® Spiral® High-Speed Rolling Doors .................................................................... 460.90  

XXXXXXX 
. 
 08 33 23 13-0900  Activation And Control Box Options For High Speed Doors (08 33 23 13) 
. 
. 

 08 33 23 13-0901 EA Pull Cord For High-Speed Rolling Doors............................................................................................................................. 201.99 52.22 
. 

 08 33 23 13-0902 EA Emergency Stop, Pushbutton Control For High-Speed Rolling Doors ................................................................................ 149.76 26.11 
. 

 08 33 23 13-0903 EA NEMA 4 Mushroom Remote Pushbutton Control For High-Speed Rolling Doors ............................................................... 186.34 26.11 
. 

 08 33 23 13-0904 EA On/Off Selector Switch, Remote Control For High-Speed Rolling Doors ............................................................................ 131.48 26.11 
. 

 08 33 23 13-0905 EA On/Off Key Switch, Remote Control For High-Speed Rolling Doors ................................................................................... 198.54 26.11 
. 

 08 33 23 13-0906 EA Keyed Remote Single Pushbutton Control For High-Speed Rolling Doors ......................................................................... 320.47 26.11 
. 

 08 33 23 13-0907 EA Open/Close/Stop, Remote Pushbutton Control For High-Speed Rolling Doors .................................................................. 350.95 26.11 
. 

 08 33 23 13-0908 EA Radio Control For High-Speed Rolling Doors ..................................................................................................................... 552.95 47.01 
Note: Includes one receiver and two transmitters. 

. 
 08 33 23 13-0909 EA Floor Loop For High-Speed Rolling Doors .......................................................................................................................... 761.86  

Note: Excludes sealant. 
. 

 08 33 23 13-0910 EA Reflective Type Photo Eye For High-Speed Rolling Doors ................................................................................................. 479.43 47.01 
. 

 08 33 23 13-0911 EA Thru-Beam Type Photo Eye For High-Speed Rolling Doors ............................................................................................... 620.01 47.01 
. 

 08 33 23 13-0912 EA Motion Detector For High-Speed Rolling Doors .................................................................................................................. 526.01 31.33 
. 

 08 33 23 13-0913 EA Remote Warning Horn For High-Speed Rolling Doors ........................................................................................................ 372.70 52.22 
Note: Includes wall box and mounting hardware. 

. 
 08 33 23 13-0914 EA Remote Strobe Light For High-Speed Rolling Doors .......................................................................................................... 500.73 52.22 

Note: Includes wall box and mounting hardware. 
. 

 08 33 23 13-0915 EA Remote Warning Horn And Strobe Light For High-Speed Rolling Doors ............................................................................ 567.79 52.22 
Note: Includes wall box and mounting hardware. 

. 
 08 33 23 13-0916 EA Red And Green Red Light For High-Speed Rolling Doors .................................................................................................. 701.91 52.22 

Note: Includes mounting hardware. 

XXXXXXX 
. 
 08 33 26  Overhead Coiling Grilles (08 33)

Note: Includes curtains, guides, counterbalance mechanisms, hardware, operators, frame, supports and/or trim as required. 
Excludes lifting equipment (forklift or scissor lift) where required. See CSI section 01 22 23 00-0885 for forklift. 

. 

. 
 08 33 26 00-0001  Galvanized Steel Overhead Coiling Grilles (Width x Height) (08 33 26) 
. 
. 

 08 33 26 00-0002 EA 4' x 8', Galvanized Steel Overhead Coiling Grilles, Manual Lift ........................................................................................ 2,273.71 199.86 
    For Lexan Lattice Pattern, Add  255.47 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  176.83 
    For Staggered Brick Pattern, Add  239.36 

. 
 08 33 26 00-0003 EA 6' x 8', Galvanized Steel Overhead Coiling Grilles, Manual Lift ........................................................................................ 2,577.61 199.86 

    For Lexan Lattice Pattern, Add  301.06 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  265.25 
    For Staggered Brick Pattern, Add  324.17 

. 
 08 33 26 00-0004 EA 8' x 8', Galvanized Steel Overhead Coiling Grilles, Manual Lift ........................................................................................ 3,101.91 249.82 

    For Lexan Lattice Pattern, Add  358.11 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  353.66 
    For Staggered Brick Pattern, Add  408.98 

. 
 08 33 26 00-0005 EA 12' x 8', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 3,540.17 249.82 

    For Lexan Lattice Pattern, Add  423.85 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  436.11 
    For Staggered Brick Pattern, Add  578.59 

. 
 08 33 26 00-0006 EA 16' x 8', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 4,871.66 399.71 

    For Lexan Lattice Pattern, Add  559.17 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  707.31 
    For Staggered Brick Pattern, Add  815.95 

. 
 08 33 26 00-0007 EA 20' x 8', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 6,054.58 499.64 

    For Lexan Lattice Pattern, Add  694.49 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  884.14 
    For Staggered Brick Pattern, Add  1,053.29 

. 
 08 33 26 00-0008 EA 24' x 8', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 7,632.89 599.56 

    For Lexan Lattice Pattern, Add  888.18 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,060.97 
    For Staggered Brick Pattern, Add  1,184.82 
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. 
 08 33 26 00-0009 EA 30' x 8', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 9,305.93 732.80 

    For Lexan Lattice Pattern, Add  1,082.83 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,228.84 
    For Staggered Brick Pattern, Add  1,292.21 

. 
 08 33 26 00-0010 EA 4' x 10', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 2,493.98 199.86 

    For Lexan Lattice Pattern, Add  288.51 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  221.03 
    For Staggered Brick Pattern, Add  284.37 

. 
 08 33 26 00-0011 EA 6' x 10', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 2,896.73 199.86 

    For Lexan Lattice Pattern, Add  348.93 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  331.54 
    For Staggered Brick Pattern, Add  403.82 

. 
 08 33 26 00-0012 EA 8' x 10', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 3,455.74 249.82 

    For Lexan Lattice Pattern, Add  411.51 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  442.08 
    For Staggered Brick Pattern, Add  523.27 

. 
 08 33 26 00-0013 EA 12' x 10', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................... 4,004.60 249.82 

    For Lexan Lattice Pattern, Add  493.84 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  663.11 
    For Staggered Brick Pattern, Add  762.17 

. 
 08 33 26 00-0014 EA 16' x 10', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................... 5,481.68 399.71 

    For Lexan Lattice Pattern, Add  650.67 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  884.14 
    For Staggered Brick Pattern, Add  1,050.93 

. 
 08 33 26 00-0015 EA 20' x 10', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................... 6,808.04 499.64 

    For Lexan Lattice Pattern, Add  807.50 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,105.17 
    For Staggered Brick Pattern, Add  1,339.68 

. 
 08 33 26 00-0016 EA 24' x 10', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................... 8,543.23 599.56 

    For Lexan Lattice Pattern, Add  1,024.73 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,326.37 
    For Staggered Brick Pattern, Add  1,551.46 

. 
 08 33 26 00-0017 EA 30' x 10', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................. 10,711.59 732.80 

    For Lexan Lattice Pattern, Add  1,293.68 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,552.99 
    For Staggered Brick Pattern, Add  1,737.98 

. 
 08 33 26 00-0018 EA 4' x 12', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 2,746.21 199.86 

    For Lexan Lattice Pattern, Add  326.35 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  265.25 
    For Staggered Brick Pattern, Add  328.72 

. 
 08 33 26 00-0019 EA 6' x 12', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 2,819.23 199.86 

    For Lexan Lattice Pattern, Add  337.30 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  397.86 
    For Staggered Brick Pattern, Add  482.13 

. 
 08 33 26 00-0020 EA 8' x 12', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 3,433.48 249.82 

    For Lexan Lattice Pattern, Add  407.85 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  530.47 
    For Staggered Brick Pattern, Add  635.54 

. 
 08 33 26 00-0021 EA 12' x 12', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................... 4,531.03 249.82 

    For Lexan Lattice Pattern, Add  572.48 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  795.70 
    For Staggered Brick Pattern, Add  942.37 

. 
 08 33 26 00-0022 EA 16' x 12', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................... 6,344.01 399.71 

    For Lexan Lattice Pattern, Add  780.02 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,060.96 
    For Staggered Brick Pattern, Add  1,310.17 

. 
 08 33 26 00-0023 EA 20' x 12', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................... 8,008.42 499.64 

    For Lexan Lattice Pattern, Add  987.56 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,326.20 
    For Staggered Brick Pattern, Add  1,677.96 

. 
 08 33 26 00-0024 EA 24' x 12', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................... 9,709.79 599.56 

    For Lexan Lattice Pattern, Add  1,199.72 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,591.45 
    For Staggered Brick Pattern, Add  1,774.22 

. 
 08 33 26 00-0025 EA 30' x 12', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................. 12,100.40 732.80 

    For Lexan Lattice Pattern, Add  1,502.00 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,844.26 
    For Staggered Brick Pattern, Add  1,933.03 

. 
 08 33 26 00-0026 EA 4' x 14', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 3,197.36 199.86 

    For Lexan Lattice Pattern, Add  394.02 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  309.33 
    For Staggered Brick Pattern, Add  608.01 

. 
 08 33 26 00-0027 EA 6' x 14', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 3,689.92 199.86 

    For Lexan Lattice Pattern, Add  467.90 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  464.09 
    For Staggered Brick Pattern, Add  746.55 

. 
 08 33 26 00-0028 EA 8' x 14', Galvanized Steel Overhead Coiling Grilles, Manual Lift ...................................................................................... 4,329.70 249.82 

    For Lexan Lattice Pattern, Add  542.60 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  618.84 
    For Staggered Brick Pattern, Add  869.30 

. 
 08 33 26 00-0029 EA 12' x 14', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................... 5,364.41 249.82 

    For Lexan Lattice Pattern, Add  697.81 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  928.34 
    For Staggered Brick Pattern, Add  1,102.34 
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. 
 08 33 26 00-0030 EA 16' x 14', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................... 7,204.39 399.71 

    For Lexan Lattice Pattern, Add  909.08 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,237.80 
    For Staggered Brick Pattern, Add  1,474.73 

. 
 08 33 26 00-0031 EA 20' x 14', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................... 8,893.69 499.64 

    For Lexan Lattice Pattern, Add  1,120.35 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,547.24 
    For Staggered Brick Pattern, Add  1,847.12 

. 
 08 33 26 00-0032 EA 24' x 14', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................. 10,628.92 599.56 

    For Lexan Lattice Pattern, Add  1,337.59 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,856.69 
    For Staggered Brick Pattern, Add  2,094.84 

. 
 08 33 26 00-0033 EA 30' x 14', Galvanized Steel Overhead Coiling Grilles, Manual Lift .................................................................................. 13,597.77 732.80 

    For Lexan Lattice Pattern, Add  1,726.61 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  2,191.84 
    For Staggered Brick Pattern, Add  2,393.45 

XXXXXXX 
. 
 08 33 26 00-0034  Coiling Grilles Accessories (08 33 26) 
. 
. 

 08 33 26 00-0035 LF For Overhead Framed Rolling Grille Supports ...................................................................................................................... 96.38  

XXXXXXX 
. 
 08 33 36  Side Coiling Grilles (08 33)
. 
. 
 08 33 36 00-0001  Galvanized Steel Side Coiling Grilles (Width x Height) (08 33 36) 
. 
. 

 08 33 36 00-0002 EA 12' x 8', Galvanized Steel Side Coiling Grilles, Manually Operated ................................................................................. 3,855.09 558.83 
    For Lexan Lattice Pattern, Add  338.74 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  530.48 
    For Staggered Brick Pattern, Add  578.59 

. 
 08 33 36 00-0003 EA 18' x 8', Galvanized Steel Side Coiling Grilles, Manually Operated ................................................................................. 5,366.81 717.86 

    For Lexan Lattice Pattern, Add  497.36 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  813.71 
    For Staggered Brick Pattern, Add  926.71 

. 
 08 33 36 00-0004 EA 24' x 8', Galvanized Steel Side Coiling Grilles, Manually Operated ................................................................................. 6,941.14 905.15 

    For Lexan Lattice Pattern, Add  653.25 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,060.97 
    For Staggered Brick Pattern, Add  1,184.82 

. 
 08 33 36 00-0005 EA 30' x 8', Galvanized Steel Side Coiling Grilles, Manually Operated ................................................................................. 8,300.00 999.27 

    For Lexan Lattice Pattern, Add  816.57 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,228.84 
    For Staggered Brick Pattern, Add  1,292.21 

. 
 08 33 36 00-0006 EA 12' x 10', Galvanized Steel Side Coiling Grilles, Manually Operated ............................................................................... 4,641.23 637.15 

    For Lexan Lattice Pattern, Add  423.13 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  663.11 
    For Staggered Brick Pattern, Add  762.17 

. 
 08 33 36 00-0007 EA 18' x 10', Galvanized Steel Side Coiling Grilles, Manually Operated ............................................................................... 6,486.63 818.36 

    For Lexan Lattice Pattern, Add  622.08 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  976.59 
    For Staggered Brick Pattern, Add  1,157.34 

. 
 08 33 36 00-0008 EA 24' x 10', Galvanized Steel Side Coiling Grilles, Manually Operated ............................................................................... 8,293.04 1,031.53 

    For Lexan Lattice Pattern, Add  801.72 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,326.37 
    For Staggered Brick Pattern, Add  1,551.46 

. 
 08 33 36 00-0009 EA 30' x 10', Galvanized Steel Side Coiling Grilles, Manually Operated ............................................................................. 10,070.92 1,139.17 

    For Lexan Lattice Pattern, Add  1,020.41 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,552.99 
    For Staggered Brick Pattern, Add  1,737.98 

. 
 08 33 36 00-0010 EA 12' x 12', Galvanized Steel Side Coiling Grilles, Manually Operated ............................................................................... 5,437.09 717.86 

    For Lexan Lattice Pattern, Add  507.91 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  795.70 
    For Staggered Brick Pattern, Add  942.37 

. 
 08 33 36 00-0011 EA 18' x 12', Galvanized Steel Side Coiling Grilles, Manually Operated ............................................................................... 7,612.28 922.00 

    For Lexan Lattice Pattern, Add  745.31 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,174.86 
    For Staggered Brick Pattern, Add  1,436.87 

. 
 08 33 36 00-0012 EA 24' x 12', Galvanized Steel Side Coiling Grilles, Manually Operated ............................................................................... 9,837.03 1,162.49 

    For Lexan Lattice Pattern, Add  979.88 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,591.45 
    For Staggered Brick Pattern, Add  1,774.22 

. 
 08 33 36 00-0013 EA 30' x 12', Galvanized Steel Side Coiling Grilles, Manually Operated ............................................................................. 11,831.66 1,282.40 

    For Lexan Lattice Pattern, Add  1,224.85 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,844.26 
    For Staggered Brick Pattern, Add  1,933.03 

. 
 08 33 36 00-0014 EA 12' x 14', Galvanized Steel Side Coiling Grilles, Manually Operated ............................................................................... 6,225.05 793.71 

    For Lexan Lattice Pattern, Add  593.87 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  928.34 
    For Staggered Brick Pattern, Add  1,102.34 

. 
 08 33 36 00-0015 EA 18' x 14', Galvanized Steel Side Coiling Grilles, Manually Operated ............................................................................... 8,737.42 1,019.26 

    For Lexan Lattice Pattern, Add  870.02 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,342.72 
    For Staggered Brick Pattern, Add  1,596.46 

. 
 08 33 36 00-0016 EA 24' x 14', Galvanized Steel Side Coiling Grilles, Manually Operated ............................................................................. 11,281.66 1,285.06 

    For Lexan Lattice Pattern, Add  1,143.20 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  1,856.69 
    For Staggered Brick Pattern, Add  2,094.84 
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. 
 08 33 36 00-0017 EA 30' x 14', Galvanized Steel Side Coiling Grilles, Manually Operated .............................................................................. 13,574.87 1,418.96 

    For Lexan Lattice Pattern, Add  1,428.25 
    For Aluminum With Clear Or Anodized Bronze Finish, Add  2,191.84 
    For Staggered Brick Pattern, Add  2,393.45 

XXXXXXX 
. 
 08 33 43  Overhead Coiling Smoke Curtains (08 33)
. 
. 
 08 33 43 00-0001  Elevator Smoke Guard (08 33 43) 
. 
. 

 08 33 43 00-0002 EA Elevator Smoke Guard, 55" Width Housing (Smoke Guard 400) ................................................................................... 10,765.18 558.83 
. 

 08 33 43 00-0003 EA Elevator Smoke Guard, 64" Width Housing (Smoke Guard 400) ................................................................................... 11,153.31 558.83 
. 

 08 33 43 00-0004 EA Elevator Smoke Guard, 73" Width Housing (Smoke Guard 400) ................................................................................... 11,541.43 558.83 

XXXXXXX 
. 
 08 34  Special Function Doors (08 30) 
. 
. 
 08 34 13  Cold Storage Doors (08 34) 
. 
. 
 08 34 13 00-0001  Vertical Sliding Cold Storage Doors (08 34 13) 

Note: Doors to be filled with foamed-in-place polyurethane. 
. 
. 

 08 34 13 00-0002 EA  7'-0" x 8'-0" Single Leaf Vertical Sliding Cold Storage, Filled With 4" Foam In Place (FIP) Polyurethane ........................ 6,111.03 837.81 
    For Adjusting Height Of Door To Fit Opening <7' Height, Add  418.09 

. 
 08 34 13 00-0003 EA  7'-0" x 9'-0" Bi-Pass Vertical Sliding Cold Storage Door, Filled With 4" Foam In Place (FIP) Polyurethane ..................... 7,837.39 1,063.61 

    For Adjusting Height Of Door To Fit Opening <7' Height, Add  531.81 

XXXXXXX 
. 
 08 34 13 00-0004  Horizontal Sliding Cold Storage Doors (08 34 13) 

Note: Doors to be filled with foamed-in-place polyurethane. 
. 
. 

 08 34 13 00-0005 EA  6'-0" x 9'-0" Single Leaf Horizontal Sliding Cold Storage, Filled With 4" Foam In Place (FIP) Polyurethane .................... 4,908.08 669.12 
. 

 08 34 13 00-0006 EA  7'-0" x 9'-0" Single Leaf Horizontal Sliding Cold Storage, Filled With 4" Foam In Place (FIP) Polyurethane .................... 5,532.05 754.53 
. 

 08 34 13 00-0007 EA  7'-0" x 9'-0" Bi-Parting Horizontal Sliding Cold Storage, Filled With 4" Foam In Place (FIP) Polyurethane ...................... 7,154.52 994.37 
. 

 08 34 13 00-0008 EA  5'-0" x 7'-0" Single Leaf Horizontal Sliding Cold Storage, Filled With 4" Foam In Place (FIP) Polyurethane .................... 4,284.35 607.96 

XXXXXXX 
. 
 08 34 13 00-0009  Swinging Horizontal Hinged Cold Storage Doors (08 34 13) 

Note: Doors to be filled with foamed-in-place polyurethane. 
. 
. 

 08 34 13 00-0010 EA  3'-0" x 7'-0" Swinging Cold Storage Door, Filled With 4" Foam In Place (FIP) Polyurethane ........................................... 2,471.36 395.45 

XXXXXXX 
. 
 08 34 16  Hangar Doors (08 34) 
. 
. 

 08 34 16 00-0001 SF 70'  To 120' Wide X To 20' High Hanger Door 25' Panels ..................................................................................................... 59.04 15.90 
Note: Includes motorized opener and special hardware. 

. 
 08 34 16 00-0002 SF 120' To 180' Wide X To 20' High Hanger Door 25' Panels .................................................................................................... 53.24 15.90 

Note: Includes motorized opener and special hardware. 
. 

 08 34 16 00-0003 SF 120' To 180' Wide X 20-40' High Hanger Door 25' Panels .................................................................................................... 53.87 3.41 
Note: Includes motorized opener and special hardware. 

. 
 08 34 16 00-0004 SF 120' To 180' Wide X 40-60' High Hanger Door 25' Panels .................................................................................................... 56.01 2.27 

Note: Includes motorized opener and special hardware. 
. 

 08 34 16 00-0005 SF 120' To 180' Wide X 60-80' High Hanger Door 25' Panels .................................................................................................... 59.15 2.27 
Note: Includes motorized opener and special hardware. 

. 
 08 34 16 00-0006 SF 120' To 180' Wide x >80' High Hanger Door 25' Panels ........................................................................................................ 92.43 2.27 

Note: Includes motorized opener and special hardware. 

XXXXXXX 
. 
 08 34 23  Sidewalk and Basement Doors (08 34) 
. 
. 
 08 34 23 00-0001  Drainage Doors (08 34 23) 
. 
. 
 08 34 23 00-0002  Single Leaf Aluminum Drainage Doors (08 34 23 00-0001) 

Note: Bilco - J Series. 
. 
. 

 08 34 23 00-0003 EA 2' x 2' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ............................................................................ 1,075.02 186.03 
. 

 08 34 23 00-0004 EA 2' 6" x 2' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door .................................................................... 1,315.04 194.38 
. 

 08 34 23 00-0005 EA 3' x 2' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................ 1,394.87 198.56 
. 

 08 34 23 00-0006 EA 3' x 3' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ............................................................................ 1,534.96 202.74 
. 

 08 34 23 00-0007 EA 3' 6" x 3' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door .................................................................... 1,784.77 213.19 
. 

 08 34 23 00-0008 EA 2' 6" x 4' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................ 1,817.62 208.27 
. 

 08 34 23 00-0009 EA 3' x 4' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ............................................................................ 2,018.93 213.19 
. 

 08 34 23 00-0010 EA 2' 6" x 5' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................ 2,106.54 218.10 
. 

 08 34 23 00-0011 EA 3' x 5' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ............................................................................ 2,307.88 223.00 
. 

 08 34 23 00-0012 EA 3' x 6' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ............................................................................ 2,674.57 235.54 

XXXXXXX 
. 
 08 34 23 00-0013  Double Leaf Aluminum Drainage Doors (08 34 23 00-0001) 

Note: Bilco - JD Series. 
. 
. 

 08 34 23 00-0014 EA 4' x 2' 6" Double Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ....................................................................... 2,152.12 208.27 
. 

 08 34 23 00-0015 EA 4' x 4' Double Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................... 2,261.05 223.00 
. 

 08 34 23 00-0016 EA 4' x 6' Double Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................... 2,860.63 248.08 
. 

 08 34 23 00-0017 EA 5' x 5' Double Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door ........................................................................... 2,940.92 248.08 

XXXXXXX 
. 
 08 34 23 00-0018  Single Leaf Aluminum H2O Drainage Doors (08 34 23 00-0001) 

Note: Bilco - J H2O Series. 
. 
. 

 08 34 23 00-0019 EA 2' x 2' Single Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door .................................................................... 1,697.21 186.03 
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. 
 08 34 23 00-0020 EA 2' 6" x 2' 6" Single Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door ........................................................... 1,977.37 194.38 

. 
 08 34 23 00-0021 EA 3' x 2' 6" Single Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door ................................................................ 2,150.91 198.56 

. 
 08 34 23 00-0022 EA 3' x 3' Single Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door .................................................................... 2,431.48 202.74 

. 
 08 34 23 00-0023 EA 3' 6" x 3' 6" Single Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door ........................................................... 2,808.41 213.19 

XXXXXXX 
. 
 08 34 23 00-0024  Double Leaf Aluminum H2O Drainage Doors (08 34 23 00-0001) 

Note: Bilco - JD H2O Series. 
. 
. 

 08 34 23 00-0025 EA 4' x 2' 6" Double Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-1ALH2O) .............................. 2,807.76 208.27 
. 

 08 34 23 00-0026 EA 4' x 4' Double Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-2ALH2O) .................................. 3,746.27 223.00 
. 

 08 34 23 00-0027 EA 4' x 6' Double Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-3ALH2O) .................................. 5,315.94 248.08 
. 

 08 34 23 00-0028 EA 5' x 5' Double Leaf Aluminum H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-4ALH2O) .................................. 5,008.19 248.08 

XXXXXXX 
. 
 08 34 23 00-0029  Single Leaf Steel Drainage Doors (08 34 23 00-0001) 

Note: Bilco - J Series. 
. 
. 

 08 34 23 00-0030 EA 2' x 2' Single Leaf Steel Floor, Vault Or Sidewalk Door (Bilco  J-1) ................................................................................. 1,534.09 186.03 
. 

 08 34 23 00-0031 EA 2' 6" x 2' 6" Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-2) ......................................................... 1,611.72 194.38 
. 

 08 34 23 00-0032 EA 3' x 2' 6" Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-3) .............................................................. 1,794.62 198.56 
. 

 08 34 23 00-0033 EA 3' x 3' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-4) .................................................................. 1,986.85 202.74 
. 

 08 34 23 00-0034 EA 3' 6" x 3' 6" Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-5) ......................................................... 2,309.34 213.19 
. 

 08 34 23 00-0035 EA 2' 6" x 4' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-6) .............................................................. 2,199.76 208.27 
. 

 08 34 23 00-0036 EA 3' x 4' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-7) .................................................................. 2,504.59 213.19 
. 

 08 34 23 00-0037 EA 2' 6" x 5' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-8) .............................................................. 2,493.33 218.10 
. 

 08 34 23 00-0038 EA 3' x 5' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-9) .................................................................. 2,779.58 223.00 
. 

 08 34 23 00-0039 EA 3' x 6' Single Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  J-10) ................................................................ 2,965.74 235.54 

XXXXXXX 
. 
 08 34 23 00-0040  Double Leaf Steel Drainage Doors (08 34 23 00-0001) 

Note: Bilco - JD Series. 
. 
. 

 08 34 23 00-0041 EA 4' x 2' 6" Double Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-1) .......................................................... 2,701.84 208.27 
. 

 08 34 23 00-0042 EA 4' x 4' Double Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-2) .............................................................. 2,835.36 223.00 
. 

 08 34 23 00-0043 EA 4' x 6' Double Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-3) .............................................................. 3,533.12 248.08 
. 

 08 34 23 00-0044 EA 5' x 5' Double Leaf Steel Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-4) .............................................................. 3,635.39 248.08 

XXXXXXX 
. 
 08 34 23 00-0045  Single Leaf Steel H2O Drainage Doors (08 34 23 00-0001) 

Note: Bilco - J H2O Series. 
. 
. 

 08 34 23 00-0046 EA 2' x 2' Single Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  J-1H2O) .................................................. 2,612.63 186.03 
. 

 08 34 23 00-0047 EA 2' 6" x 2' 6" Single Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  J-2H2O) .......................................... 2,764.64 194.38 
. 

 08 34 23 00-0048 EA 3' x 2' 6" Single Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  J-3H2O) .............................................. 2,863.90 198.56 
. 

 08 34 23 00-0049 EA 3' x 3' Single Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  J-4H2O) .................................................. 3,372.26 202.74 
. 

 08 34 23 00-0050 EA 3' 6" x 3' 6" Single Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  J-5H2O) .......................................... 3,973.68 213.19 

XXXXXXX 
. 
 08 34 23 00-0051  Double Leaf Steel H2O Drainage Doors (08 34 23 00-0001) 

Note: Bilco - JD H2O Series. 
. 
. 

 08 34 23 00-0052 EA 4' x 2' 6" Double Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-1H2O) .......................................... 4,375.44 208.27 
. 

 08 34 23 00-0053 EA 4' x 4' Double Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-2H2O) .............................................. 4,890.17 223.00 
. 

 08 34 23 00-0054 EA 4' x 6' Double Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-3H2O) .............................................. 7,261.51 248.08 
. 

 08 34 23 00-0055 EA 5' x 5' Double Leaf Steel H2O Drainage Floor, Vault Or Sidewalk Door (Bilco  JD-4H2O) .............................................. 7,075.56 248.08 

XXXXXXX 
. 
 08 34 23 00-0056  Single Leaf Aluminum Drainage Door (08 34 23 00-0001) 

Note: Bilco - J-R (Odor Resistant). 
. 
. 

 08 34 23 00-0057 EA 2' x 2' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door, Odor Resistant (Bilco  J-1ALR) ......................... 1,907.84 186.03 
. 

 08 34 23 00-0058 EA 2' 6" x 2' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door, Odor Resistant (Bilco  J-2ALR) ................. 2,278.60 194.38 
. 

 08 34 23 00-0059 EA 3' x 2' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door, Odor Resistant (Bilco  J-3ALR) ..................... 2,420.80 198.56 
. 

 08 34 23 00-0060 EA 3' x 3' Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door, Odor Resistant (Bilco  J-4ALR) ......................... 2,565.66 202.74 
. 

 08 34 23 00-0061 EA 3' 6" x 3' 6" Single Leaf Aluminum Drainage Floor, Vault Or Sidewalk Door, Odor Resistant (Bilco  J-5ALR) ................. 2,910.77 213.19 

XXXXXXX 
. 
 08 34 23 00-0062  Non-Drainage Doors (08 34 23) 
. 
. 
 08 34 23 00-0063  Single Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - Q Series. 
. 
. 

 08 34 23 00-0064 EA 2' x 2' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-1AL) ............................................. 1,034.97 186.03 
. 

 08 34 23 00-0065 EA 2' 6" x 2' 6" Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-2AL) ..................................... 1,248.14 194.38 
. 

 08 34 23 00-0066 EA 2' 6" x 3' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-3AL) ......................................... 1,334.73 198.56 
. 

 08 34 23 00-0067 EA 3' x 3' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-4AL) ............................................. 1,387.81 202.74 
. 

 08 34 23 00-0068 EA 3' 6" x 3' 6" Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-5AL) ..................................... 1,737.94 213.19 
. 

 08 34 23 00-0069 EA 2' 6" x 4' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-6AL) ......................................... 1,570.12 208.27 
. 

 08 34 23 00-0070 EA 3' x 4' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-7AL) ............................................. 1,751.32 213.19 
. 

 08 34 23 00-0071 EA 2' 6" x 5' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-8AL) ......................................... 1,959.24 218.10 
. 

 08 34 23 00-0072 EA 3' x 5' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-9AL) ............................................. 2,073.80 223.00 
. 

 08 34 23 00-0073 EA 3' x 6' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  Q-10AL) ........................................... 2,353.72 235.54 

XXXXXXX 
. 
 08 34 23 00-0074  Single Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - K Series. 
. 
. 

 08 34 23 00-0075 EA 2' x 2' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  K-1) ..................................................... 854.34 186.03 
. 

 08 34 23 00-0076 EA 2' 6" x 2' 6" Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  K-2) ......................................... 1,020.67 194.38 
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. 
 08 34 23 00-0077 EA 3' x 2' 6" Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  K-3) .............................................. 1,127.33 198.56 

. 
 08 34 23 00-0078 EA 3' x 3' Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  K-4) .................................................. 1,200.49 202.74 

. 
 08 34 23 00-0079 EA 3' 6" x 3' 6" Single Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  K-5).......................................... 1,390.05 213.19 

XXXXXXX 
. 
 08 34 23 00-0080  Double Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - QD Series. 
. 
. 

 08 34 23 00-0081 EA 4' x 2' 6" Double Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  QD-1AL) ..................................... 1,984.91 208.27 

XXXXXXX 
. 
 08 34 23 00-0082  Double Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - KD Series. 
. 
. 

 08 34 23 00-0083 EA 4' x 4' Double Leaf Aluminum Non Drainage Floor, Vault Or Sidewalk Door ................................................................... 1,906.55 223.00 
. 

 08 34 23 00-0084 EA 4' x 6' Double Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  KD-3) .............................................. 2,666.72 248.08 
. 

 08 34 23 00-0085 EA 5' x 5' Double Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco  KD-4) .............................................. 2,720.24 248.08 

XXXXXXX 
. 
 08 34 23 00-0086  Single Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - T Series. 
. 
. 

 08 34 23 00-0087 EA 2' x 2' Single Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  T-1) ........................................... 934.62 186.03 
. 

 08 34 23 00-0088 EA 2' 6" x 2' 6" Single Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  T-2) ............................... 1,087.57 194.38 
. 

 08 34 23 00-0089 EA 3' x 2' 6" Single Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  T-3) .................................... 1,160.79 198.56 
. 

 08 34 23 00-0090 EA 3' x 3' Single Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  T-4) ........................................ 1,267.39 202.74 
. 

 08 34 23 00-0091 EA 3' 6" x 3' 6" Single Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  T-5) ............................... 1,477.02 213.19 

XXXXXXX 
. 
 08 34 23 00-0092  Double Leaf Aluminum Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - TD Series. 
. 
. 

 08 34 23 00-0093 EA 4' x 4' Double Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  TD-2) .................................... 2,020.28 223.00 
. 

 08 34 23 00-0094 EA 4' x 6' Double Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  TD-3) .................................... 2,807.21 248.08 
. 

 08 34 23 00-0095 EA 5' x 5' Double Leaf Aluminum Non-Drainage Door, Floor Installation For Covering (Bilco  TD-4) .................................... 2,847.35 248.08 

XXXXXXX 
. 
 08 34 23 00-0096  Single Leaf Steel Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - Q Series. 
. 
. 

 08 34 23 00-0097 EA 2' x 2' Single Leaf Steel Non-Drainage Floor, Vault Or Sidewalk Door (Bilco Q-1) .......................................................... 1,050.69 186.03 
. 

 08 34 23 00-0098 EA 2' 6" x 2' 6" Single Leaf Steel Non-Drainage Floor, Vault Or Sidewalk Door (Bilco Q-2) .................................................. 1,174.73 194.38 
. 

 08 34 23 00-0099 EA 3' x 2' 6" Single Leaf Steel Non-Drainage Floor, Vault Or Sidewalk Door (Bilco Q-3) ...................................................... 1,320.50 198.56 
. 

 08 34 23 00-0100 EA 3' x 3' Single Leaf Steel Non-Drainage Floor, Vault Or Sidewalk Door (Bilco Q-4) .......................................................... 1,401.13 202.74 
. 

 08 34 23 00-0101 EA 3' 6" x 3' 6" Single Leaf Steel Non-Drainage Floor, Vault Or Sidewalk Door (Bilco Q-5) .................................................. 1,563.19 213.19 
. 

 08 34 23 00-0102 EA 2' 6" x 4' Single Leaf Steel Non Drainage Floor, Vault Or Sidewalk Door ........................................................................ 1,596.39 202.74 

XXXXXXX 
. 
 08 34 23 00-0103  Double Leaf Steel Non-Drainage Doors (08 34 23 00-0062) 

Note: Bilco - QD Series. 
. 
. 

 08 34 23 00-0104 EA 4' x 2' 6" Double Leaf Aluminum Non-Drainage Floor, Vault Or Sidewalk Door (Bilco QD-1) .......................................... 2,116.08 208.27 

XXXXXXX 
. 
 08 34 23 00-0105  Basement Doors (08 34 23) 

Note: 12 gauge primed steel, center opening, includes assembly and installation hardware. 
. 
. 

 08 34 23 00-0106 EA 45-1/4" Wide x 65-1/4" Long, Sloped Wall Basement Door, Factory Primed Metal (Bilco Classic Series) ....................... 1,444.65 235.02 
. 

 08 34 23 00-0107 EA 30" High x 47" Wide x 58" Long, Basement Door (Bilco Classic Series) .......................................................................... 1,202.28 178.09 
. 

 08 34 23 00-0108 EA 22" High x 51" Wide x 64" Long, Basement Door (Bilco Classic Series) .......................................................................... 1,250.82 195.85 
. 

 08 34 23 00-0109 EA 19-1/2" High x 55" Wide x 72" Long, Basement Door (Bilco Classic Series) .................................................................... 1,336.48 208.91 
. 

 08 34 23 00-0110 EA 52" High x 51" Wide x 43-1/4" Long, Basement Door (Bilco Classic Series) .................................................................... 1,479.80 235.02 

XXXXXXX 
. 
 08 34 49  Radiation Shielding Doors and Frames (08 34)
. 
. 
 08 34 49 13  Neutron Shielding Doors and Frames (08 34 49)
. 
. 
 08 34 49 13-0001  Lead Lined Doors And Frames (08 34 49 13) 
. 
. 

 08 34 49 13-0002 SF 1/16" Thick Laminated Lead In Wood Door ......................................................................................................................... 109.44 10.45 
. 

 08 34 49 13-0003 SF 1/8" Thick Laminated Lead In Wood Door ........................................................................................................................... 134.44 10.45 
. 

 08 34 49 13-0004 LF 1/16" Thick Lead Lined Door Frame.................................................................................................................................... 118.93 10.45 
. 

 08 34 49 13-0005 LF 1/8" Thick Lead Lined Door Frame ..................................................................................................................................... 127.26 10.45 

XXXXXXX 
. 
 08 34 53  Security Doors and Frames (08 34) 
. 
. 
 08 34 53 00-0001  Metal Security Doors, Bullet Resistant (08 34 53) 

Note: Includes door, frame, hardware hinges, lockset and cylinder, all UL 753 Listed. 
. 
. 

 08 34 53 00-0002 SF Metal Security Door ............................................................................................................................................................... 57.19 7.81 
. 

 08 34 53 00-0003 EA Up To 3' x 7' (.38 caliber) Medium-Small Arms Metal Security Door ................................................................................ 2,326.59 389.72 
. 

 08 34 53 00-0004 EA Up To 3' x 7' (.44 caliber) Super-Small Arms Metal Security Door ................................................................................... 2,746.41 413.70 

XXXXXXX 
. 
 08 34 53 00-0005  Metal Security Doors (08 34 53) 

Note: Includes standard pitcher handle latch, pneumatic closure, hinges and baked enamel finish. 
. 
. 

 08 34 53 00-0006 EA Up To 3' x 7' Steel Narrowline Security Door (Kane Screens S-501-28-O) ......................................................................... 886.55 71.37 
Note: Top and bottom section are #12 mesh 0.028" stainless steel wire cloth with a bottom kick plate. 
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. 
 08 34 53 00-0007 EA Up To 3' x 7' Steel Narrowline Security Door (Kane Screens S-503-28-O) ......................................................................... 886.55 71.37 

Note: Top section is #12 mesh 0.028" stainless steel wire cloth and bottom section is a double kick panel. 
. 

 08 34 53 00-0008 EA Up To 3' x 7' Steel Narrowline Security Door (Kane Screens S-504-28-O) ...................................................................... 1,258.46 71.37 
Note: Top section includes 1/8" tempered sash unit and #12 mesh 0.028" stainless steel wire cloth. Bottom 
section is a double kick panel. 

XXXXXXX 
. 
 08 34 56  Security Gates (08 34) 
. 
. 
 08 34 56 00-0001  Pivoting Double Folding Gate (08 34 56) 

Note: Includes locking bar, solid steel casters and galvanized finish. Excludes padlock. 
. 
. 

 08 34 56 00-0002 EA 6' To 8' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ................................................ 1,011.09 198.72 
. 

 08 34 56 00-0003 EA 8' To 10' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate .............................................. 1,135.14 223.56 
. 

 08 34 56 00-0004 EA 8' To 10' Width Opening, 7' In Use Height, Pivoting Galvanized Double Folding Gate .................................................... 1,222.01 248.40 
. 

 08 34 56 00-0005 EA 8' To 10' Width Opening, 8' In Use Height, Pivoting Galvanized Double Folding Gate .................................................... 1,346.06 273.23 
. 

 08 34 56 00-0006 EA 10' To 12' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,146.08 201.20 
. 

 08 34 56 00-0007 EA 10' To 12' Width Opening, 7' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,233.16 226.04 
. 

 08 34 56 00-0008 EA 10' To 12' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,352.18 250.89 
. 

 08 34 56 00-0009 EA 10' To 12' Width Opening, 8' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,444.57 275.72 
. 

 08 34 56 00-0010 EA 12' To 14' Width Opening, 6' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,206.82 203.68 
. 

 08 34 56 00-0011 EA 12' To 14' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,293.63 228.53 
. 

 08 34 56 00-0012 EA 12' To 14' Width Opening, 7' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,365.03 240.94 
. 

 08 34 56 00-0013 EA 12' To 14' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,436.71 253.37 
. 

 08 34 56 00-0014 EA 12' To 14' Width Opening, 8' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,532.89 278.20 
. 

 08 34 56 00-0015 EA 14' To 16' Width Opening, 6' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,323.45 206.17 
. 

 08 34 56 00-0016 EA 14' To 16' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,409.97 231.01 
. 

 08 34 56 00-0017 EA 14' To 16' Width Opening, 7' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,490.61 243.43 
. 

 08 34 56 00-0018 EA 14' To 16' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,590.70 255.85 
. 

 08 34 56 00-0019 EA 14' To 16' Width Opening, 8' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,732.87 280.68 
. 

 08 34 56 00-0020 EA 16' To 18' Width Opening, 6' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,500.90 211.13 
. 

 08 34 56 00-0021 EA 16' To 18' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,610.87 238.46 
. 

 08 34 56 00-0022 EA 16' To 18' Width Opening, 7' In Use Height, Pivoting Galvanized Double Folding Gate .................................................. 1,733.59 253.37 
. 

 08 34 56 00-0023 EA 16' To 18' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Double Folding Gate ............................................ 1,805.34 260.82 

XXXXXXX 
. 
 08 34 56 00-0024  Pivoting Single Folding Gate (08 34 56) 

Note: Includes locking bar, solid steel casters and galvanized finish. Excludes padlock. 
. 
. 

 08 34 56 00-0025 EA 5' To 6' Width Opening, 6' In Use Height, Pivoting Galvanized Single Folding Gate........................................................... 687.31 139.10 
. 

 08 34 56 00-0026 EA 5' To 6' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 734.44 144.07 
. 

 08 34 56 00-0027 EA 5' To 6' Width Opening, 7' In Use Height, Pivoting Galvanized Single Folding Gate........................................................... 781.56 149.03 
. 

 08 34 56 00-0028 EA 5' To 6' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 838.65 158.98 
. 

 08 34 56 00-0029 EA 5' To 6' Width Opening, 8' In Use Height, Pivoting Galvanized Single Folding Gate........................................................... 877.11 168.91 
. 

 08 34 56 00-0030 EA 6' To 7' Width Opening, 6' In Use Height, Pivoting Galvanized Single Folding Gate........................................................... 734.29 144.07 
. 

 08 34 56 00-0031 EA 6' To 7' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 781.63 149.03 
. 

 08 34 56 00-0032 EA 6' To 7' Width Opening, 7' In Use Height, Pivoting Galvanized Single Folding Gate........................................................... 828.76 154.01 
. 

 08 34 56 00-0033 EA 6' To 7' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 885.78 163.94 
. 

 08 34 56 00-0034 EA 6' To 7' Width Opening, 8' In Use Height, Pivoting Galvanized Single Folding Gate........................................................... 924.48 173.88 
. 

 08 34 56 00-0035 EA 7' To 8' Width Opening, 6' In Use Height, Pivoting Galvanized Single Folding Gate........................................................... 800.01 149.03 
. 

 08 34 56 00-0036 EA 7' To 8' Width Opening, 6-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 847.36 154.01 
. 

 08 34 56 00-0037 EA 7' To 8' Width Opening, 7' In Use Height, Pivoting Galvanized Single Folding Gate........................................................... 894.41 158.98 
. 

 08 34 56 00-0038 EA 7' To 8' Width Opening, 7-1/2' In Use Height, Pivoting Galvanized Single Folding Gate .................................................... 951.60 168.91 
. 

 08 34 56 00-0039 EA 7' To 8' Width Opening, 8' In Use Height, Pivoting Galvanized Single Folding Gate........................................................ 1,008.89 178.84 

XXXXXXX 
. 
 08 34 56 00-0040  Window Gates, Expands From 2' To 4' (08 34 56) 

Note: Includes padlock hasp and galvanized finish. Excludes padlock. 
. 
. 

 08 34 56 00-0041 EA 33" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 279.04 54.65 
. 

 08 34 56 00-0042 EA 37" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 288.99 59.62 
. 

 08 34 56 00-0043 EA 40" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 288.99 59.62 
. 

 08 34 56 00-0044 EA 43" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 299.65 64.58 
. 

 08 34 56 00-0045 EA 46" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 299.65 64.58 
. 

 08 34 56 00-0046 EA 49" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 309.58 69.55 
. 

 08 34 56 00-0047 EA 51" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 309.59 69.55 
. 

 08 34 56 00-0048 EA 53" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 319.51 74.52 
. 

 08 34 56 00-0049 EA 55" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 319.51 74.52 
. 

 08 34 56 00-0050 EA 57" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 329.46 79.48 
. 

 08 34 56 00-0051 EA 59" High Window Gate, Up To 4' Wide Opening ................................................................................................................. 329.46 79.48 

XXXXXXX 
. 
 08 34 56 00-0052  Pivoting Door Gate, Expands From 2' To 4' (08 34 56) 

Note: Includes padlock hasp and galvanized finish. Excludes padlock. 
. 
. 

 08 34 56 00-0053 EA 61" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 339.39 84.46 
. 

 08 34 56 00-0054 EA 63" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 341.66 84.46 
. 

 08 34 56 00-0055 EA 66" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 354.60 89.43 
. 

 08 34 56 00-0056 EA 71" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 367.56 94.39 
. 

 08 34 56 00-0057 EA 73" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 370.57 94.39 
. 

 08 34 56 00-0058 EA 76" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 383.52 99.36 
. 

 08 34 56 00-0059 EA 79" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 386.53 99.36 
. 

 08 34 56 00-0060 EA 81" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 398.55 104.33 
. 

 08 34 56 00-0061 EA 83" High Pivoting Door Gate, Up To 4' Wide Opening ........................................................................................................ 402.49 104.33 

XXXXXXX 
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. 
 08 34 73  Sound Control Door Assemblies (08 34)
. 
. 
 08 34 73 13  Metal Sound Control Door Assemblies (08 34 73)
. 
. 
 08 34 73 13-0001  Steel Acoustical Door Assembly (08 34 73 13) 

Note: Includes seal. 
. 
. 
 08 34 73 13-0002  Steel Acoustical Doors (08 34 73 13-0001) 

Note: Includes hinges. 
. 
. 

 08 34 73 13-0003 EA 3' x 7', 14 Gauge, STC 50, Steel Acoustical Door (Unrated) ............................................................................................ 3,253.57 62.67 
    For 60 Minutes Fire Rated, Add  188.95 
    For 3" x 33" Vision Lite, Add  1,312.98 
    For 20" x 64" Vision Lite, Add  1,405.04 

. 
 08 34 73 13-0004 EA 3'-6" x 7', 14 Gauge, STC 52, Steel Acoustical Door (Unrated) ....................................................................................... 3,447.74 65.28 

    For 60 Minutes Fire Rated, Add  188.95 
    For 3" x 33" Vision Lite, Add  1,312.98 
    For 20" x 64" Vision Lite, Add  1,405.04 

. 
 08 34 73 13-0005 EA 4' x 7', 14 Gauge, STC 53, Steel Acoustical Door (Unrated) ............................................................................................ 3,647.15 70.51 

    For 60 Minutes Fire Rated, Add  188.95 
    For 3" x 33" Vision Lite, Add  1,312.98 
    For 20" x 64" Vision Lite, Add  1,405.04 

. 
 08 34 73 13-0006 PR Pair 3' x 7', 14 Gauge, STC 50, Steel Acoustical Doors (Unrated) ................................................................................... 6,494.61 119.08 

    For 1 Hour Fire Rated, Add  377.91 
    For 3" x 33" Windows, Add  2,625.97 
    For 20" x 64" Windows, Add  2,810.08 

XXXXXXX 
. 
 08 34 73 13-0007  Steel Acoustical Door Frames (08 34 73 13-0001) 
. 
. 

 08 34 73 13-0008 EA 3' x 7', 4-1/2" To 6-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame ...................................... 2,660.46 104.45 
. 

 08 34 73 13-0009 EA 3' x 7', 6-1/2" To 8-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame ...................................... 2,729.90 104.45 
. 

 08 34 73 13-0010 EA 3' x 7', 8-1/2" To 10-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................... 2,799.35 104.45 
. 

 08 34 73 13-0011 EA 3' x 7', 10-1/2" To 12-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................. 2,868.79 104.45 
. 

 08 34 73 13-0012 EA 3'-6" x 7', 4-1/2" To 6-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................. 3,043.10 114.90 
. 

 08 34 73 13-0013 EA 3'-6" x 7', 6-1/2" To 8-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................. 3,120.62 114.90 
. 

 08 34 73 13-0014 EA 3'-6" x 7', 8-1/2" To 10-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame ................................ 3,190.06 114.90 
. 

 08 34 73 13-0015 EA 3'-6" x 7', 10-1/2" To 12-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .............................. 3,276.19 114.90 
. 

 08 34 73 13-0016 EA 4' x 7', 4-1/2" To 6-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame ...................................... 3,433.07 120.12 
. 

 08 34 73 13-0017 EA 4' x 7', 6-1/2" To 8-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame ...................................... 3,502.51 120.12 
. 

 08 34 73 13-0018 EA 4' x 7', 8-1/2" To 10-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................... 3,571.96 120.12 
. 

 08 34 73 13-0019 EA 4' x 7', 10-1/2" To 12-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame .................................. 3,649.48 120.12 
. 

 08 34 73 13-0020 EA 6' x 7', 4-1/2" To 6-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame With Removable 
Center Mullion ................................................................................................................................................................. 6,082.30 135.79 

. 
 08 34 73 13-0021 EA 6' x 7', 6-1/2" To 8-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame With Removable 

Center Mullion ................................................................................................................................................................. 6,148.52 135.79 
. 

 08 34 73 13-0022 EA 6' x 7', 8-1/2" To 10-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame With Removable 
Center Mullion ................................................................................................................................................................. 6,219.58 135.79 

. 
 08 34 73 13-0023 EA 6' x 7', 10-1/2" To 12-1/2" Wall Thickness, 14 Gauge, Split-Frame, Steel Acoustical Door Frame With Removable 

Center Mullion ................................................................................................................................................................. 6,292.25 135.79 

XXXXXXX 
. 
 08 34 73 16  Wood Sound Control Door Assemblies (08 34 73)
. 
. 
 08 34 73 16-0001  Wood Acoustical Door Assembly (08 34 73 16) 

Note: Includes the prefinished door, frame, hinges and seals. 
. 
. 

 08 34 73 16-0002 EA 3' x 7' x 1-3/4" Thick, STC 40, Wood Acoustical Door System (Unrated) ......................................................................... 3,247.12 188.01 
. 

 08 34 73 16-0003 EA 3' x 7' x 1-3/4" Thick, STC 49, Wood Acoustical Door System (Unrated) ......................................................................... 4,458.36 188.01 

XXXXXXX 
. 
 08 36  Panel Doors (08 30) 
. 
. 
 08 36 13  Sectional Doors (08 36) 

Note: Excludes lifting equipment (forklift or scissor lift) where required. See CSI section 01 22 23 00-0885 for forklift. 
. 
. 
 08 36 13 00-0001  Sectional Wood Overhead Doors (Width x Height) (08 36 13) 
. 
. 
 08 36 13 00-0002  Wood Sectional Overhead Doors (08 36 13 00-0001) 

Note: Includes 1-3/4" door, tracks and hardware. Excludes frame. 
. 
. 

 08 36 13 00-0003 EA 8' x 8', Wood Sectional Door, Manual Lift ......................................................................................................................... 2,772.10 417.81 
. 

 08 36 13 00-0004 EA 10' x 10', Wood Sectional Door, Manual Lift ..................................................................................................................... 3,451.18 463.76 
. 

 08 36 13 00-0005 EA 12' x 12', Wood Sectional Door, Manual Lift ..................................................................................................................... 4,406.30 555.68 
. 

 08 36 13 00-0006 EA 14' x 14', Wood Sectional Door, Manual Lift ..................................................................................................................... 6,362.47 643.43 
. 

 08 36 13 00-0007 EA 12' x 16', Wood Sectional Door, Manual Lift ..................................................................................................................... 6,826.94 835.61 
. 

 08 36 13 00-0008 EA 20' x 8', Wood Sectional Door, Manual Lift ....................................................................................................................... 6,484.36 1,044.52 
. 

 08 36 13 00-0009 EA 20' x 16', Wood Sectional Door, Manual Lift ................................................................................................................... 11,874.82 1,392.35 

XXXXXXX 
. 
 08 36 13 00-0010  Residential Grade, Wood Sectional Overhead Doors (08 36 13 00-0001) 

Note: Includes 1-3/4" door, tracks and hardware. Excludes frame. 
. 
. 

 08 36 13 00-0011 EA 9' x 7', Residential Grade, Wood Sectional Door, Manual Lift .......................................................................................... 1,431.51 208.91 
    For Hardboard Face, Add  115.00 
    For Insulation, Add  117.00 
    For Motor Operator With Remote Controls, Add  437.94 
    For Each Glass Vision Panel In Door, Add  50.00 



 

 Openings 08

08
 

Specialty Doors and Frames 08 30
Panel Doors 08 36

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 159

. 
 08 36 13 00-0012 EA 16' x 7', Residential Grade, Wood Sectional Door, Manual Lift ........................................................................................ 2,264.32 208.91 

    For Hardboard Face, Add  115.00 
    For Insulation, Add  117.00 
    For Motor Operator With Remote Controls, Add  468.99 
    For Each Glass Vision Panel In Door, Add  50.00 

XXXXXXX 
. 
 08 36 13 00-0013  Sectional Metal Overhead Doors (Width x Height) (08 36 13) 

Note: Includes tracks and all hardware. 
. 
. 
 08 36 13 00-0014  Galvanized Steel Sectional Overhead Doors (08 36 13 00-0013) 
. 
. 
 08 36 13 00-0015  Non-Insulated, 24 Gauge Galvanized Steel Sectional Doors (08 36 13 00-0014) 

Note: Includes 2" door, tracks and hardware. Excludes frame. 
. 
. 

 08 36 13 00-0016 EA 8' x 8', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .............................................................. 1,620.92 365.58 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  129.02 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  222.44 
    For Aluminum, Mill Finish, Add  101.43 
    For Aluminum, Anodized Finish, Add  283.83 

. 
 08 36 13 00-0017 EA 8' x 10', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ............................................................ 1,909.76 417.81 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  155.75 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  268.54 
    For Aluminum, Mill Finish, Add  122.45 
    For Aluminum, Anodized Finish, Add  342.65 

. 
 08 36 13 00-0018 EA 8' x 12', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ............................................................ 2,357.82 522.26 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  190.43 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  328.33 
    For Aluminum, Mill Finish, Add  149.72 
    For Aluminum, Anodized Finish, Add  418.94 

. 
 08 36 13 00-0019 EA 10' x 8', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ............................................................ 1,827.64 417.81 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  143.84 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  248.01 
    For Aluminum, Mill Finish, Add  113.09 
    For Aluminum, Anodized Finish, Add  316.46 

. 
 08 36 13 00-0020 EA 10' x 10', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 2,252.65 522.26 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  175.18 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  302.03 
    For Aluminum, Mill Finish, Add  137.73 
    For Aluminum, Anodized Finish, Add  385.39 

. 
 08 36 13 00-0021 EA 10' x 12', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 2,835.41 678.94 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  214.24 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  369.39 
    For Aluminum, Mill Finish, Add  168.44 
    For Aluminum, Anodized Finish, Add  471.34 

. 
 08 36 13 00-0022 EA 10' x 14', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 3,353.35 835.61 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  243.91 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  420.53 
    For Aluminum, Mill Finish, Add  191.76 
    For Aluminum, Anodized Finish, Add  536.60 

. 
 08 36 13 00-0023 EA 12' x 8', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ............................................................ 2,183.52 522.26 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  165.16 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  284.75 
    For Aluminum, Mill Finish, Add  129.85 
    For Aluminum, Anodized Finish, Add  363.34 

. 
 08 36 13 00-0024 EA 12' x 10', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 2,731.69 678.94 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  199.20 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  343.46 
    For Aluminum, Mill Finish, Add  156.62 
    For Aluminum, Anodized Finish, Add  438.25 

. 
 08 36 13 00-0025 EA 12' x 12', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 3,334.61 835.61 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  241.19 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  415.85 
    For Aluminum, Mill Finish, Add  189.63 
    For Aluminum, Anodized Finish, Add  530.62 

. 
 08 36 13 00-0026 EA 12' x 14', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 3,934.67 992.29 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  282.76 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  487.52 
    For Aluminum, Mill Finish, Add  222.31 
    For Aluminum, Anodized Finish, Add  622.08 

. 
 08 36 13 00-0027 EA 12' x 16', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 4,696.78 1,201.20 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  332.69 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  573.60 
    For Aluminum, Mill Finish, Add  261.56 
    For Aluminum, Anodized Finish, Add  731.91 

. 
 08 36 13 00-0028 EA 14' x 8', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ............................................................ 2,594.83 678.94 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  179.36 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  309.24 
    For Aluminum, Mill Finish, Add  141.01 
    For Aluminum, Anodized Finish, Add  394.59 

. 
 08 36 13 00-0029 EA 14' x 10', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 3,191.99 835.61 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  220.51 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  380.19 
    For Aluminum, Mill Finish, Add  173.37 
    For Aluminum, Anodized Finish, Add  485.12 
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. 
 08 36 13 00-0030 EA 14' x 12', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 3,939.71 1,044.52 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  268.35 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  462.67 
    For Aluminum, Mill Finish, Add  210.98 
    For Aluminum, Anodized Finish, Add  590.36 

. 
 08 36 13 00-0031 EA 14' x 14', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 4,542.63 1,201.20 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  310.34 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  535.06 
    For Aluminum, Mill Finish, Add  243.99 
    For Aluminum, Anodized Finish, Add  682.74 

. 
 08 36 13 00-0032 EA 14' x 16', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 5,221.92 1,357.87 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  363.39 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  626.54 
    For Aluminum, Mill Finish, Add  285.70 
    For Aluminum, Anodized Finish, Add  799.47 

. 
 08 36 13 00-0033 EA 16' x 8', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ............................................................ 3,141.56 835.61 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  213.20 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  367.58 
    For Aluminum, Mill Finish, Add  167.62 
    For Aluminum, Anodized Finish, Add  469.04 

. 
 08 36 13 00-0034 EA 16' x 10', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 3,886.40 1,044.52 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  260.62 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  449.34 
    For Aluminum, Mill Finish, Add  204.90 
    For Aluminum, Anodized Finish, Add  573.36 

. 
 08 36 13 00-0035 EA 16' x 12', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 4,569.99 1,201.20 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  314.30 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  541.90 
    For Aluminum, Mill Finish, Add  247.11 
    For Aluminum, Anodized Finish, Add  691.47 

. 
 08 36 13 00-0036 EA 16' x 14', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 5,438.02 1,357.87 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  394.73 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  680.57 
    For Aluminum, Mill Finish, Add  310.34 
    For Aluminum, Anodized Finish, Add  868.40 

. 
 08 36 13 00-0037 EA 16' x 16', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 6,332.70 1,566.78 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  463.87 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  799.78 
    For Aluminum, Mill Finish, Add  364.70 
    For Aluminum, Anodized Finish, Add  1,020.52 

. 
 08 36 13 00-0038 EA 18' x 8', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ............................................................ 3,997.35 1,044.52 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  276.70 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  477.08 
    For Aluminum, Mill Finish, Add  217.55 
    For Aluminum, Anodized Finish, Add  608.75 

. 
 08 36 13 00-0039 EA 18' x 10', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 4,768.82 1,201.20 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  343.13 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  591.61 
    For Aluminum, Mill Finish, Add  269.77 
    For Aluminum, Anodized Finish, Add  754.89 

. 
 08 36 13 00-0040 EA 18' x 12', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 5,754.96 1,357.87 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  440.69 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  759.80 
    For Aluminum, Mill Finish, Add  346.47 
    For Aluminum, Anodized Finish, Add  969.51 

. 
 08 36 13 00-0041 EA 18' x 14', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 6,651.09 1,566.78 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  510.04 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  879.38 
    For Aluminum, Mill Finish, Add  401.00 
    For Aluminum, Anodized Finish, Add  1,122.09 

. 
 08 36 13 00-0042 EA 18' x 16', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 7,636.53 1,775.68 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  592.35 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  1,021.29 
    For Aluminum, Mill Finish, Add  465.71 
    For Aluminum, Anodized Finish, Add  1,303.16 

. 
 08 36 13 00-0043 EA 20' x 8', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ............................................................ 4,542.63 1,201.20 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  310.34 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  535.06 
    For Aluminum, Mill Finish, Add  243.99 
    For Aluminum, Anodized Finish, Add  682.74 

. 
 08 36 13 00-0044 EA 20' x 10', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 5,314.13 1,357.87 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  376.77 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  649.60 
    For Aluminum, Mill Finish, Add  296.22 
    For Aluminum, Anodized Finish, Add  828.88 

. 
 08 36 13 00-0045 EA 20' x 12', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 6,540.16 1,566.78 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  493.95 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  851.65 
    For Aluminum, Mill Finish, Add  388.35 
    For Aluminum, Anodized Finish, Add  1,086.70 

. 
 08 36 13 00-0046 EA 20' x 14', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 7,436.28 1,775.68 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  563.31 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  971.22 
    For Aluminum, Mill Finish, Add  442.88 
    For Aluminum, Anodized Finish, Add  1,239.28 
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 08 36 13 00-0047 EA 20' x 16', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 9,147.81 1,984.59 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  750.90 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  1,294.65 
    For Aluminum, Mill Finish, Add  590.36 
    For Aluminum, Anodized Finish, Add  1,651.97 

. 
 08 36 13 00-0048 EA 22' x 8', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ............................................................ 5,060.56 1,357.87 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  340.00 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  586.20 
    For Aluminum, Mill Finish, Add  267.31 
    For Aluminum, Anodized Finish, Add  747.99 

. 
 08 36 13 00-0049 EA 22' x 10', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 6,230.43 1,566.78 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  449.04 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  774.21 
    For Aluminum, Mill Finish, Add  353.04 
    For Aluminum, Anodized Finish, Add  987.90 

. 
 08 36 13 00-0050 EA 22' x 12', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 7,371.45 1,775.68 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  553.91 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  955.02 
    For Aluminum, Mill Finish, Add  435.49 
    For Aluminum, Anodized Finish, Add  1,218.60 

. 
 08 36 13 00-0051 EA 22' x 14', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 8,682.47 1,984.59 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  683.42 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  1,178.32 
    For Aluminum, Mill Finish, Add  537.31 
    For Aluminum, Anodized Finish, Add  1,503.53 

. 
 08 36 13 00-0052 EA 22' x 16', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 9,784.55 2,193.50 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  782.65 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  1,349.40 
    For Aluminum, Mill Finish, Add  615.32 
    For Aluminum, Anodized Finish, Add  1,721.83 

. 
 08 36 13 00-0053 EA 24' x 8', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ............................................................ 5,618.15 1,566.78 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  360.26 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  621.14 
    For Aluminum, Mill Finish, Add  283.24 
    For Aluminum, Anodized Finish, Add  792.58 

. 
 08 36 13 00-0054 EA 24' x 10', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 6,832.63 1,775.68 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  475.78 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  820.31 
    For Aluminum, Mill Finish, Add  374.06 
    For Aluminum, Anodized Finish, Add  1,046.72 

. 
 08 36 13 00-0055 EA 24' x 12', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 8,296.38 1,984.59 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  627.44 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  1,081.79 
    For Aluminum, Mill Finish, Add  493.30 
    For Aluminum, Anodized Finish, Add  1,380.37 

. 
 08 36 13 00-0056 EA 24' x 14', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .......................................................... 9,271.68 2,193.50 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  708.28 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  1,221.18 
    For Aluminum, Mill Finish, Add  556.86 
    For Aluminum, Anodized Finish, Add  1,558.22 

. 
 08 36 13 00-0057 EA 24' x 16', Non Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ........................................................ 10,399.73 2,402.39 

    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  811.27 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  1,398.74 
    For Aluminum, Mill Finish, Add  637.82 
    For Aluminum, Anodized Finish, Add  1,784.79 

XXXXXXX 
. 
 08 36 13 00-0058  Insulated, 24 Gauge Galvanized Steel Sectional Doors (08 36 13 00-0014) 

Note: Includes 2" door with polystyrene insulation, 26 gauge interior cover, tracks and hardware. Excludes frame. 
. 
. 

 08 36 13 00-0059 EA 8' x 8', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ...................................................................... 2,044.88 365.58 
    For Aluminum, Mill Finish, Add  149.76 
    For Aluminum, Anodized Finish, Add  419.08 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  164.22 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  328.43 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  853.92 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  1,642.15 

. 
 08 36 13 00-0060 EA 8' x 10', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................... 2,435.99 417.81 

    For Aluminum, Mill Finish, Add  182.44 
    For Aluminum, Anodized Finish, Add  510.52 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  200.05 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  400.10 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,040.25 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  2,000.48 

. 
 08 36 13 00-0061 EA 8' x 12', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................... 2,992.66 522.26 

    For Aluminum, Mill Finish, Add  222.09 
    For Aluminum, Anodized Finish, Add  621.46 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  243.52 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  487.04 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,266.29 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  2,435.18 
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 08 36 13 00-0062 EA 10' x 8', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................... 2,377.55 417.81 

    For Aluminum, Mill Finish, Add  175.78 
    For Aluminum, Anodized Finish, Add  491.88 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  192.74 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  385.49 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,002.26 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  1,927.43 

. 
 08 36 13 00-0063 EA 10' x 10', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 2,920.68 522.26 

    For Aluminum, Mill Finish, Add  213.88 
    For Aluminum, Anodized Finish, Add  598.50 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  234.52 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  469.04 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,219.50 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  2,345.20 

. 
 08 36 13 00-0064 EA 10' x 12', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 3,713.57 678.94 

    For Aluminum, Mill Finish, Add  268.55 
    For Aluminum, Anodized Finish, Add  751.47 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  294.46 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  588.93 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,531.21 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  2,944.63 

. 
 08 36 13 00-0065 EA 10' x 14', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 4,312.23 835.61 

    For Aluminum, Mill Finish, Add  301.07 
    For Aluminum, Anodized Finish, Add  842.48 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  330.13 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  660.25 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,716.65 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  3,301.25 

. 
 08 36 13 00-0066 EA 12' x 8', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................... 2,810.64 522.26 

    For Aluminum, Mill Finish, Add  201.34 
    For Aluminum, Anodized Finish, Add  563.39 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  220.77 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  441.53 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,147.98 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  2,207.65 

. 
 08 36 13 00-0067 EA 12' x 10', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 3,505.73 678.94 

    For Aluminum, Mill Finish, Add  244.86 
    For Aluminum, Anodized Finish, Add  685.17 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  268.48 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  536.97 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,396.11 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  2,684.83 

. 
 08 36 13 00-0068 EA 12' x 12', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 4,275.55 835.61 

    For Aluminum, Mill Finish, Add  296.89 
    For Aluminum, Anodized Finish, Add  830.78 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  325.54 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  651.08 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,692.81 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  3,255.40 

. 
 08 36 13 00-0069 EA 12' x 14', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 5,000.54 992.29 

    For Aluminum, Mill Finish, Add  343.82 
    For Aluminum, Anodized Finish, Add  962.09 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  376.99 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  753.99 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,960.37 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  3,769.94 

. 
 08 36 13 00-0070 EA 12' x 16', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 6,070.42 1,201.20 

    For Aluminum, Mill Finish, Add  418.16 
    For Aluminum, Anodized Finish, Add  1,170.10 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  458.51 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  917.01 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,384.23 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  4,585.05 

. 
 08 36 13 00-0071 EA 14' x 8', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................... 3,344.06 678.94 

    For Aluminum, Mill Finish, Add  226.43 
    For Aluminum, Anodized Finish, Add  633.59 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  248.27 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  496.55 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,291.02 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  2,482.74 

. 
 08 36 13 00-0072 EA 14' x 10', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 4,146.49 835.61 

    For Aluminum, Mill Finish, Add  282.18 
    For Aluminum, Anodized Finish, Add  789.61 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  309.41 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  618.82 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,608.92 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  3,094.08 

. 
 08 36 13 00-0073 EA 14' x 12', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 5,046.58 1,044.52 

    For Aluminum, Mill Finish, Add  337.16 
    For Aluminum, Anodized Finish, Add  943.46 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  369.69 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  739.39 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,922.40 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  3,696.93 



 

 Openings 08

08
 

Specialty Doors and Frames 08 30
Panel Doors 08 36

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 163

. 
 08 36 13 00-0074 EA 14' x 14', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 5,945.42 1,201.20 

    For Aluminum, Mill Finish, Add  403.91 
    For Aluminum, Anodized Finish, Add  1,130.23 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  442.88 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  885.76 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,302.98 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  4,428.80 

. 
 08 36 13 00-0075 EA 14' x 16', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 6,822.58 1,357.87 

    For Aluminum, Mill Finish, Add  468.18 
    For Aluminum, Anodized Finish, Add  1,310.08 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  513.35 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,026.71 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,669.44 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  5,133.54 

. 
 08 36 13 00-0076 EA 16' x 8', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................... 4,006.57 835.61 

    For Aluminum, Mill Finish, Add  266.23 
    For Aluminum, Anodized Finish, Add  744.97 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  291.92 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  583.84 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,517.97 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  2,919.18 

. 
 08 36 13 00-0077 EA 16' x 10', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 5,155.26 1,044.52 

    For Aluminum, Mill Finish, Add  349.55 
    For Aluminum, Anodized Finish, Add  978.12 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  383.28 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  766.56 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,993.04 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  3,832.78 

. 
 08 36 13 00-0078 EA 16' x 12', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 6,018.79 1,201.20 

    For Aluminum, Mill Finish, Add  412.27 
    For Aluminum, Anodized Finish, Add  1,153.63 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  452.05 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  904.10 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,350.67 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  4,520.51 

. 
 08 36 13 00-0079 EA 16' x 14', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 6,887.78 1,357.87 

    For Aluminum, Mill Finish, Add  475.61 
    For Aluminum, Anodized Finish, Add  1,330.88 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  521.50 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,043.01 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,711.82 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  5,215.04 

. 
 08 36 13 00-0080 EA 16' x 16', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 8,142.46 1,566.78 

    For Aluminum, Mill Finish, Add  571.01 
    For Aluminum, Anodized Finish, Add  1,597.83 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  626.11 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,252.22 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  3,255.77 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  6,261.10 

. 
 08 36 13 00-0081 EA 18' x 8', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................... 4,628.14 1,044.52 

    For Aluminum, Mill Finish, Add  289.46 
    For Aluminum, Anodized Finish, Add  809.97 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  317.39 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  634.78 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  1,650.42 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  3,173.88 

. 
 08 36 13 00-0082 EA 18' x 10', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 5,729.42 1,201.20 

    For Aluminum, Mill Finish, Add  379.28 
    For Aluminum, Anodized Finish, Add  1,061.33 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  415.88 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  831.76 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,162.58 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  4,158.80 

. 
 08 36 13 00-0083 EA 18' x 12', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 6,648.68 1,357.87 

    For Aluminum, Mill Finish, Add  448.35 
    For Aluminum, Anodized Finish, Add  1,254.60 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  491.62 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  983.23 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,556.40 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  4,916.16 

. 
 08 36 13 00-0084 EA 18' x 14', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 8,281.03 1,566.78 

    For Aluminum, Mill Finish, Add  586.81 
    For Aluminum, Anodized Finish, Add  1,642.04 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  643.43 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,286.86 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  3,345.84 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  6,434.31 

. 
 08 36 13 00-0085 EA 18' x 16', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 9,077.87 1,775.68 

    For Aluminum, Mill Finish, Add  630.02 
    For Aluminum, Anodized Finish, Add  1,762.95 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  690.81 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,381.62 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  3,592.21 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  6,908.10 
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 08 36 13 00-0086 EA 20' x 8', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................... 5,703.61 1,201.20 

    For Aluminum, Mill Finish, Add  376.34 
    For Aluminum, Anodized Finish, Add  1,053.09 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  412.65 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  825.31 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,145.80 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  4,126.54 

. 
 08 36 13 00-0087 EA 20' x 10', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 6,708.47 1,357.87 

    For Aluminum, Mill Finish, Add  455.17 
    For Aluminum, Anodized Finish, Add  1,273.68 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  499.09 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  998.18 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,595.27 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  4,990.90 

. 
 08 36 13 00-0088 EA 20' x 12', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 8,559.52 1,566.78 

    For Aluminum, Mill Finish, Add  618.56 
    For Aluminum, Anodized Finish, Add  1,730.87 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  678.24 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,356.49 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  3,526.86 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  6,782.43 

. 
 08 36 13 00-0089 EA 20' x 14', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 9,326.47 1,775.68 

    For Aluminum, Mill Finish, Add  658.36 
    For Aluminum, Anodized Finish, Add  1,842.25 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  721.89 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,443.77 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  3,753.80 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  7,218.85 

. 
 08 36 13 00-0090 EA 20' x 16', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ................................................................ 10,827.03 1,984.59 

    For Aluminum, Mill Finish, Add  781.79 
    For Aluminum, Anodized Finish, Add  2,187.64 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  857.23 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,714.46 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  4,457.58 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  8,572.28 

. 
 08 36 13 00-0091 EA 22' x 8', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................... 6,261.51 1,357.87 

    For Aluminum, Mill Finish, Add  404.22 
    For Aluminum, Anodized Finish, Add  1,131.10 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  443.22 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  886.44 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,304.74 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  4,432.20 

. 
 08 36 13 00-0092 EA 22' x 10', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 7,730.84 1,566.78 

    For Aluminum, Mill Finish, Add  524.09 
    For Aluminum, Anodized Finish, Add  1,466.53 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  574.66 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,149.32 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,988.22 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  5,746.58 

. 
 08 36 13 00-0093 EA 22' x 12', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 9,177.05 1,775.68 

    For Aluminum, Mill Finish, Add  641.33 
    For Aluminum, Anodized Finish, Add  1,794.59 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  703.21 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,406.42 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  3,656.68 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  7,032.08 

. 
 08 36 13 00-0094 EA 22' x 14', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ................................................................ 10,312.15 1,984.59 

    For Aluminum, Mill Finish, Add  723.10 
    For Aluminum, Anodized Finish, Add  2,023.40 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  792.87 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,585.74 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  4,122.91 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  7,928.68 

. 
 08 36 13 00-0095 EA 22' x 16', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ................................................................ 11,758.31 2,193.50 

    For Aluminum, Mill Finish, Add  840.33 
    For Aluminum, Anodized Finish, Add  2,351.46 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  921.42 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,842.84 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  4,791.37 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  9,214.18 

. 
 08 36 13 00-0096 EA 24' x 8', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................... 6,979.57 1,566.78 

    For Aluminum, Mill Finish, Add  438.44 
    For Aluminum, Anodized Finish, Add  1,226.87 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  480.75 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  961.50 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  2,499.89 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  4,807.49 

. 
 08 36 13 00-0097 EA 24' x 10', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 8,599.68 1,775.68 

    For Aluminum, Mill Finish, Add  575.51 
    For Aluminum, Anodized Finish, Add  1,610.40 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  631.04 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,262.07 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  3,281.39 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  6,310.36 
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. 
 08 36 13 00-0098 EA 24' x 12', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift .................................................................. 9,968.46 1,984.59 

    For Aluminum, Mill Finish, Add  683.91 
    For Aluminum, Anodized Finish, Add  1,913.76 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  749.91 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,499.81 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  3,899.51 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  7,499.06 

. 
 08 36 13 00-0099 EA 24' x 14', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ................................................................ 11,417.34 2,193.50 

    For Aluminum, Mill Finish, Add  801.46 
    For Aluminum, Anodized Finish, Add  2,242.69 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  878.80 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  1,757.59 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  4,569.74 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  8,787.96 

. 
 08 36 13 00-0100 EA 24' x 16', Insulated, 24 Gauge Galvanized Steel Sectional Door, Manual Lift ................................................................ 12,843.16 2,402.39 

    For Aluminum, Mill Finish, Add  916.38 
    For Aluminum, Anodized Finish, Add  2,564.24 
    For 22 Gauge Steel Ribbed, Heavy Duty Door, Add  1,004.80 
    For 20 Gauge Steel Ribbed, Heavy Duty Door, Add  2,009.60 
    For 18 Gauge Steel Ribbed, Heavy Duty Door, Add  5,224.95 
    For 16 Gauge Steel Ribbed, Heavy Duty Door, Add  10,047.98 

XXXXXXX 
. 
 08 36 13 00-0101  Residential Grade, Galvanized Steel Sectional Overhead Doors (08 36 13 00-0013) 

Note: Includes track and hardware. Excludes frame. 
. 
. 

 08 36 13 00-0102 EA 9' x 7', Non Insulated, 25 Gauge Residential Grade Galvanized Steel Sectional Door, Manual Lift .................................... 949.96 208.91 
    For Aluminum And Fiberglass, Add  132.59 
    For Each Glass Vision Panel In Door, Add  27.00 
    For Insulated Door, Add  226.68 

. 
 08 36 13 00-0103 EA 9' x 8', Non Insulated, 25 Gauge Residential Grade Galvanized Steel Sectional Door, Manual Lift ................................. 1,026.71 208.91 

    For Aluminum And Fiberglass, Add  156.38 
    For Each Glass Vision Panel In Door, Add  27.00 
    For Insulated Door, Add  267.36 

. 
 08 36 13 00-0104 EA 16' x 7', Non Insulated, 25 Gauge Residential Grade Galvanized Steel Sectional Door, Manual Lift ............................... 1,303.49 238.99 

    For Aluminum And Fiberglass, Add  219.26 
    For Each Glass Vision Panel In Door, Add  27.00 
    For Insulated Door, Add  374.87 

. 
 08 36 13 00-0105 EA 16' x 8', Non Insulated, 25 Gauge Residential Grade Galvanized Steel Sectional Door, Manual Lift ............................... 1,424.10 238.99 

    For Aluminum And Fiberglass, Add  256.65 
    For Each Glass Vision Panel In Door, Add  27.00 
    For Insulated Door, Add  438.79 

XXXXXXX 
. 
 08 36 13 00-0106  Removal And Reinstallation Of Sectional Metal Overhead Doors And 

Supports (08 36 13 00-0013) 
Note: Includes storage, cleaning and supply materials. 

. 

. 
 08 36 13 00-0107 SF Removal And Reinstallation Of Sectional Metal Overhead Door And Supports .................................................................... 14.96  

XXXXXXX 
. 
 08 36 13 00-0108  Sectional Fiberglass Overhead Doors (Width x Height) (08 36 13) 
. 
. 
 08 36 13 00-0109  Fiberglass Sectional Overhead Doors (08 36 13 00-0108) 
. 
. 
 08 36 13 00-0110  Non-Insulated, Fiberglass Sectional Doors (08 36 13 00-0109) 

Note: Includes 2" door, tracks and hardware. Excludes frame. 
. 
. 

 08 36 13 00-0111 EA 8' x 8', Non Insulated, Fiberglass Sectional Door, Manual Lift ......................................................................................... 2,463.51 365.58 
. 

 08 36 13 00-0112 EA 8' x 10', Non Insulated, Fiberglass Sectional Door, Manual Lift ....................................................................................... 2,924.01 417.81 
. 

 08 36 13 00-0113 EA 8' x 12', Non Insulated, Fiberglass Sectional Door, Manual Lift ....................................................................................... 3,460.57 522.26 
. 

 08 36 13 00-0114 EA 10' x 8', Non Insulated, Fiberglass Sectional Door, Manual Lift ....................................................................................... 2,889.82 417.81 
. 

 08 36 13 00-0115 EA 10' x 10', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 3,447.21 470.03 
. 

 08 36 13 00-0116 EA 10' x 12', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 4,300.06 652.83 
. 

 08 36 13 00-0117 EA 10' x 14', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 5,158.01 835.61 
. 

 08 36 13 00-0118 EA 12' x 8', Non Insulated, Fiberglass Sectional Door, Manual Lift ....................................................................................... 3,412.13 522.26 
. 

 08 36 13 00-0119 EA 12' x 10', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 4,280.12 652.83 
. 

 08 36 13 00-0120 EA 12' x 12', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 5,136.40 783.39 
. 

 08 36 13 00-0121 EA 12' x 14', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 6,251.59 1,044.52 
. 

 08 36 13 00-0122 EA 12' x 16', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 7,269.76 1,253.43 
. 

 08 36 13 00-0123 EA 14' x 8', Non Insulated, Fiberglass Sectional Door, Manual Lift ....................................................................................... 4,143.10 731.16 
. 

 08 36 13 00-0124 EA 14' x 10', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 5,038.35 835.61 
. 

 08 36 13 00-0125 EA 14' x 12', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 6,149.02 1,044.52 
. 

 08 36 13 00-0126 EA 14' x 14', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 7,258.37 1,253.43 
. 

 08 36 13 00-0127 EA 14' x 16', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 8,161.95 1,357.87 
. 

 08 36 13 00-0128 EA 16' x 8', Non Insulated, Fiberglass Sectional Door, Manual Lift ....................................................................................... 4,705.00 835.61 
. 

 08 36 13 00-0129 EA 16' x 10', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 5,666.46 940.07 
. 

 08 36 13 00-0130 EA 16' x 12', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 6,854.41 1,148.97 
. 

 08 36 13 00-0131 EA 16' x 14', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 8,028.04 1,357.87 
. 

 08 36 13 00-0132 EA 16' x 16', Non Insulated, Fiberglass Sectional Door, Manual Lift ..................................................................................... 8,992.78 1,462.32 

XXXXXXX 
. 
 08 36 13 00-0133  Insulated, Fiberglass Sectional Doors (08 36 13 00-0109) 

Note: Includes 2" door with polystyrene insulation, tracks and hardware. Excludes frame. 
. 
. 

 08 36 13 00-0134 EA 8' x 8', Insulated, Fiberglass Sectional Door, Manual Lift ................................................................................................. 3,035.15 365.58 
. 

 08 36 13 00-0135 EA 8' x 10', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................... 3,613.18 417.81 
. 

 08 36 13 00-0136 EA 8' x 12', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................... 4,257.86 522.26 
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. 
 08 36 13 00-0137 EA 10' x 8', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................... 3,567.71 417.81 

. 
 08 36 13 00-0138 EA 10' x 10', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 4,274.59 470.03 

. 
 08 36 13 00-0139 EA 10' x 12', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 5,288.22 652.83 

. 
 08 36 13 00-0140 EA 10' x 14', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 6,308.82 835.61 

. 
 08 36 13 00-0141 EA 12' x 8', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................... 4,193.44 522.26 

. 
 08 36 13 00-0142 EA 12' x 10', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 5,261.70 652.83 

. 
 08 36 13 00-0143 EA 12' x 12', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 6,314.48 783.39 

. 
 08 36 13 00-0144 EA 12' x 14', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 7,625.23 1,044.52 

. 
 08 36 13 00-0145 EA 12' x 16', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 8,841.79 1,253.43 

. 
 08 36 13 00-0146 EA 14' x 8', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................... 5,027.84 731.16 

. 
 08 36 13 00-0147 EA 14' x 10', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 6,149.67 835.61 

. 
 08 36 13 00-0148 EA 14' x 12', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 7,488.82 1,044.52 

. 
 08 36 13 00-0149 EA 14' x 14', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 8,826.63 1,253.43 

. 
 08 36 13 00-0150 EA 14' x 16', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 9,959.62 1,357.87 

. 
 08 36 13 00-0151 EA 16' x 8', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................... 5,706.32 835.61 

. 
 08 36 13 00-0152 EA 16' x 10', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 6,915.99 940.07 

. 
 08 36 13 00-0153 EA 16' x 12', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 8,357.80 1,148.97 

. 
 08 36 13 00-0154 EA 16' x 14', Insulated, Fiberglass Sectional Door, Manual Lift ............................................................................................. 9,781.52 1,357.87 

. 
 08 36 13 00-0155 EA 16' x 16', Insulated, Fiberglass Sectional Door, Manual Lift ........................................................................................... 10,995.42 1,462.32 

XXXXXXX 
. 
 08 36 13 00-0156  Sectional Overhead Door Accessories (08 36 13) 
. 
. 
 08 36 13 00-0157  Sectional Overhead Door Accessories (08 36 13 00-0156) 
. 
. 

 08 36 13 00-0158 LF Flap Seal For Sectional Overhead Doors ................................................................................................................................3.76  
. 

 08 36 13 00-0159 LF Weather Seal At Top Of Door For Sectional Overhead Doors ................................................................................................5.38  
. 

 08 36 13 00-0160 LF Astragal Only, Weather Strip At Bottom Of Door For Sectional Overhead Doors ...................................................................3.09  
. 

 08 36 13 00-0161 EA Cylinder Lock For Sectional Overhead Doors ..................................................................................................................... 317.87  
. 

 08 36 13 00-0162 EA Manual Chain Hoist For Sectional Overhead Doors ............................................................................................................ 540.06  
. 

 08 36 13 00-0163 EA 3/4 HP, Electric Chain Lift Operator For Sectional Overhead Doors ................................................................................ 1,911.74  
Note: Includes motor, supports, push button operator, stationary electronic eye, signal wiring from eye to motor 
and motor to operator. 

. 
 08 36 13 00-0164 EA 1/2 HP Trolley Operator For Sectional Overhead Doors ..................................................................................................... 993.23  

Note: Includes motor, supports, push button operator, stationary electronic eye, signal wiring from eye to motor 
and motor to operator. 

. 
 08 36 13 00-0165 EA 3/4 HP Trolley Operator For Sectional Overhead Doors .................................................................................................. 1,260.97  

Note: Includes motor, supports, push button operator, stationary electronic eye, signal wiring from eye to motor 
and motor to operator. 

    For Door Height >12', Add  10.00 
Note: Includes motor, supports, push button operator, stationary electronic eye, signal wiring from eye to motor 
and motor to operator. 

. 
 08 36 13 00-0166 SF Up To 2 SF Per Window 1/8" Double Strength Glass (DSB) Glazing For Sectional Overhead Doors .................................. 26.28  

Note: Additional cost for factory supplied. 
. 

 08 36 13 00-0167 SF >2 SF Per Window 1/8" Double Strength Glass (DSB) Glazing For Sectional Overhead Doors ........................................... 16.39  
Note: Additional cost for factory supplied. 

. 
 08 36 13 00-0168 SF Up To 2 SF Per Window 1/8" Plexiglas Glazing For Sectional Overhead Doors ................................................................... 27.48  

Note: Additional cost for factory supplied. 
. 

 08 36 13 00-0169 SF >2 SF Per Window 1/8" Plexiglas Glazing For Sectional Overhead Doors ........................................................................... 18.73  
Note: Additional cost for factory supplied. 

. 
 08 36 13 00-0170 SF Up To 2 SF Per Window 3/4" Insulated Glazing For Sectional Overhead Doors .................................................................. 44.21  

Note: Additional cost for factory supplied. 
. 

 08 36 13 00-0171 SF >2 SF Per Window 3/4" Insulated Glazing For Sectional Overhead Doors ........................................................................... 29.84  
Note: Additional cost for factory supplied. 

. 
 08 36 13 00-0172 EA Vertical Lift Track For Sectional Overhead Doors Up To 12' High Door .............................................................................. 517.40  

Note: Includes additional installation of vertical track, spring bumpers, counterweights and vertical lift springs. 
. 

 08 36 13 00-0173 EA Vertical Lift Track For Sectional Overhead Doors >12' To 16' High Door............................................................................ 805.50  
Note: Includes additional installation of vertical track, spring bumpers, counterweights and vertical lift springs. 

. 
 08 36 13 00-0174 EA Vertical Lift Track For Sectional Overhead Doors >16' To 20' High Door......................................................................... 1,197.12  

Note: Includes additional installation of vertical track, spring bumpers, counterweights and vertical lift springs. 
. 

 08 36 13 00-0175 SF 25,000 Cycle Spring In Lieu Of 10,000 Cycle For Sectional Overhead Doors ........................................................................1.49  
Note: Additional cost for factory supplied/installed spring. Per SF of Door. 

. 
 08 36 13 00-0176 SF 50,000 Cycle Spring In Lieu Of 10,000 Cycle For Sectional Overhead Doors ........................................................................1.91  

Note: Additional cost for factory supplied/installed spring. Per SF of Door. 
. 

 08 36 13 00-0177 SF 100,000 Cycle Spring In Lieu Of 10,000 Cycle For Sectional Overhead Doors ......................................................................2.53  
Note: Additional cost for factory supplied/installed spring. Per SF of Door. 

XXXXXXX 
. 
 08 38  Traffic Doors (08 30) 
. 
. 
 08 38 13  Flexible Strip Doors (08 38) 
. 
. 
 08 38 13 00-0001  Clear Polyvinyl Chloride (PVC) Strip Doors (08 38 13) 
. 
. 

 08 38 13 00-0002 SF 8" Smooth Strip, 0.080" Thick, 50% Overlap, Clear Polyvinyl Chloride (PVC) Strip Door ..................................................... 21.40 6.27 
    For Cooler/Freezer Doors, USDA Grade, Add  0.78 

Note: Low temperature to -40 degree F. 
    For Ribbed Strip Material, Add  1.64 

. 
 08 38 13 00-0003 SF 8" Smooth Strip, 0.080" Thick, 100% Overlap, Clear Polyvinyl Chloride (PVC) Strip Door ................................................... 29.83 8.35 

    For Cooler/Freezer Doors, USDA Grade, Add  1.10 
Note: Low temperature to -40 degree F. 

    For Ribbed Strip Material, Add  2.32 
. 

 08 38 13 00-0004 SF 12" Smooth Strip, 0.120" Thick, 66% Overlap, Clear Polyvinyl Chloride (PVC) Strip Door ................................................... 19.25 5.22 
    For Cooler/Freezer Doors, USDA Grade, Add  0.99 

Note: Low temperature to -40 degree F. 
    For Ribbed Strip Material, Add  2.07 
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. 
 08 38 13 00-0005 SF 12" Smooth Strip, 0.120" Thick, 100% Overlap, Clear Polyvinyl Chloride (PVC) Strip Door ................................................. 24.90 5.74 

    For Cooler/Freezer Doors, USDA Grade, Add  1.24 
Note: Low temperature to -40 degree F. 

    For Ribbed Strip Material, Add  2.60 
. 

 08 38 13 00-0006 SF 16" Smooth Strip, 0.160" Thick, 75% Overlap, Clear Polyvinyl Chloride (PVC) Strip Door ................................................... 20.87 5.22 
    For Cooler/Freezer Doors, USDA Grade, Add  1.25 

Note: Low temperature to -40 degree F. 
    For Ribbed Strip Material, Add  2.63 

XXXXXXX 
. 
 08 38 13 00-0007  Clear Polyvinyl Chloride (PVC) Replacement Strips (08 38 13) 
. 
. 

 08 38 13 00-0008 EA 8" Smooth Strip, 0.080" Thick, 7' Long, Replacement Strip .................................................................................................. 73.06 29.46 
    For Cooler/Freezer Doors, USDA Grade, Add  2.50 

Note: Low temperature to -40 degree F. 
    For Ribbed Strip Material, Add  5.25 

. 
 08 38 13 00-0009 EA 8" Smooth Strip, 0.080" Thick, 8' Long, Replacement Strip .................................................................................................. 76.82 29.46 

    For Cooler/Freezer Doors, USDA Grade, Add  2.88 
Note: Low temperature to -40 degree F. 

    For Ribbed Strip Material, Add  6.04 
. 

 08 38 13 00-0010 EA 12" Smooth Strip, 0.120" Thick, 8' Long, Replacement Strip .............................................................................................. 124.79 36.46 
    For Cooler/Freezer Doors, USDA Grade, Add  6.53 

Note: Low temperature to -40 degree F. 
    For Ribbed Strip Material, Add  13.70 

. 
 08 38 13 00-0011 EA 12" Smooth Strip, 0.120" Thick, 10' Long, Replacement Strip ............................................................................................ 140.63 36.46 

    For Cooler/Freezer Doors, USDA Grade, Add  8.11 
Note: Low temperature to -40 degree F. 

    For Ribbed Strip Material, Add  17.03 
. 

 08 38 13 00-0012 EA 12" Smooth Strip, 0.120" Thick, 12' Long, Replacement Strip ............................................................................................ 157.00 36.46 
    For Cooler/Freezer Doors, USDA Grade, Add  9.75 

Note: Low temperature to -40 degree F. 
    For Ribbed Strip Material, Add  20.47 

. 
 08 38 13 00-0013 EA 16" Smooth Strip, 0.160" Thick, 15' Long, Replacement Strip ............................................................................................ 243.24 37.18 

    For Cooler/Freezer Doors, USDA Grade, Add  16.88 
Note: Low temperature to -40 degree F. 

    For Ribbed Strip Material, Add  35.45 

XXXXXXX 
. 
 08 38 16  Flexible Traffic Doors (08 38)

Note: Impact traffic doors also known as double action traffic doors. Includes hardware. Excludes door frame. 
. 
. 
 08 38 16 00-0001  0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact Traffic Doors 

(TMI Mega-Pro) (08 38 16) 
. 
. 
 08 38 16 00-0002  Double Door, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact 

Traffic Doors (08 38 16 00-0001) 
. 
. 
 08 38 16 00-0003  Double Door, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact 

Traffic Doors (08 38 16 00-0002) 
. 
. 

 08 38 16 00-0004 EA 72" x 84" Opening, Double Door, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact Traffic Door ................. 2,587.13 104.45 
. 

 08 38 16 00-0005 EA 72" x 96" Opening, Double Door, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact Traffic Door ................. 2,791.56 104.45 
. 

 08 38 16 00-0006 EA 96" x 96" Opening, Double Door, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact Traffic Door ................. 5,755.62 120.12 
. 

 08 38 16 00-0007 EA 96" x 120" Opening, Double Door, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact Traffic Door ............... 6,456.46 130.56 
. 

 08 38 16 00-0008 EA 108" x 108" Opening, Double Door, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact Traffic Door ............. 9,994.30 130.56 
. 

 08 38 16 00-0009 EA 108" x 120" Opening, Double Door, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact Traffic Door ........... 10,451.96 130.56 
. 

 08 38 16 00-0010 EA 120" x 120" Opening, Double Door, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact Traffic Door ........... 11,639.92 156.67 

XXXXXXX 
. 
 08 38 16 00-0011  Double Door With Impact Plate, 0.160" Thick, Clear Polyvinyl Chloride 

(PVC) Flexible Impact Traffic Doors (08 38 16 00-0002) 
. 
. 

 08 38 16 00-0012 EA 72" x 84" Opening, Double Door With Impact Plate, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact 
Traffic Door ..................................................................................................................................................................... 2,871.73 104.45 

. 
 08 38 16 00-0013 EA 72" x 96" Opening, Double Door With Impact Plate, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact 

Traffic Door ..................................................................................................................................................................... 3,099.38 104.45 
. 

 08 38 16 00-0014 EA 96" x 96" Opening, Double Door With Impact Plate, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact 
Traffic Door ..................................................................................................................................................................... 6,803.91 120.12 

. 
 08 38 16 00-0015 EA 96" x 120" Opening, Double Door With Impact Plate, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible Impact 

Traffic Door ..................................................................................................................................................................... 7,500.10 130.56 
. 

 08 38 16 00-0016 EA 108" x 108" Opening, Double Door With Impact Plate, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible 
Impact Traffic Door ....................................................................................................................................................... 11,191.21 130.56 

. 
 08 38 16 00-0017 EA 108" x 120" Opening, Double Door With Impact Plate, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible 

Impact Traffic Door ....................................................................................................................................................... 11,656.75 130.56 
. 

 08 38 16 00-0018 EA 120" x 120" Opening, Double Door With Impact Plate, 0.160" Thick, Clear Polyvinyl Chloride (PVC) Flexible 
Impact Traffic Door ....................................................................................................................................................... 12,980.28 156.67 

XXXXXXX 
. 
 08 38 16 00-0019  0.240" Thick, Double Ply Vinyl Flexible Impact Traffic Doors (Eliason FMP) 

(08 38 16) 
Note: Includes pebble embossed finish and a 14" x 16" vinyl window. 

. 

. 
 08 38 16 00-0020  Single Door, 0.240" Thick, Double Ply Vinyl Flexible Impact Traffic Doors (08 

38 16 00-0019) 
. 
. 
 08 38 16 00-0021  84" Height, Single Door, 0.240" Thick, Double Ply Vinyl Flexible Impact 

Traffic Doors (08 38 16 00-0020) 
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. 

. 
 08 38 16 00-0022 EA 24" To 36" Width x 84" Height Opening, Single Door, 0.240" Thick, Double Ply Vinyl Flexible Impact Traffic Doors ....... 1,299.22 57.45 

. 
 08 38 16 00-0023 EA 40" To 44" Width x 84" Height Opening, Single Door, 0.240" Thick, Double Ply Vinyl Flexible Impact Traffic Doors ....... 1,398.98 57.45 

XXXXXXX 
. 
 08 38 16 00-0024  96" Height, Single Door, 0.240" Thick, Double Ply Vinyl Flexible Impact 

Traffic Doors (08 38 16 00-0020) 
. 
. 

 08 38 16 00-0025 EA 24" To 36" Width x 96" Height Opening, Single Door, 0.240" Thick, Double Ply Vinyl Flexible Impact Traffic Doors ....... 1,398.98 57.45 
. 

 08 38 16 00-0026 EA 40" To 44" Width x 96" Height Opening, Single Door, 0.240" Thick, Double Ply Vinyl Flexible Impact Traffic Doors ....... 1,427.11 57.45 

XXXXXXX 
. 
 08 38 16 00-0027  Double Door, 0.240" Thick, Double Ply Vinyl Flexible Impact Traffic Doors (08 

38 16 00-0019) 
. 
. 
 08 38 16 00-0028  84" Height, Double Door, 0.240" Thick, Double Ply Vinyl Flexible Impact 

Traffic Doors (08 38 16 00-0027) 
. 
. 

 08 38 16 00-0029 EA 48" To 72" Width x 84" Height Opening, Double Door, 0.240" Thick, Double Ply Vinyl Flexible Impact Traffic Doors ..... 2,567.08 99.23 
. 

 08 38 16 00-0030 EA 80" To 88" Width x 84" Height Opening, Double Door, 0.240" Thick, Double Ply Vinyl Flexible Impact Traffic Doors ..... 2,766.60 99.23 

XXXXXXX 
. 
 08 38 16 00-0031  96" Height, Double Door, 0.240" Thick, Double Ply Vinyl Flexible Impact 

Traffic Doors (08 38 16 00-0027) 
. 
. 

 08 38 16 00-0032 EA 48" To 72" Width x 96" Height Opening, Double Door, 0.240" Thick, Double Ply Vinyl Flexible Impact Traffic Doors ..... 2,766.60 99.23 
. 

 08 38 16 00-0033 EA 80" To 88" Width x 96" Height Opening, Double Door, 0.240" Thick, Double Ply Vinyl Flexible Impact Traffic Doors ..... 2,822.88 99.23 

XXXXXXX 
. 
 08 38 19  Rigid Traffic Doors (08 38) 

Note: Impact traffic doors also known as double action traffic doors. Includes hardware. Excludes door frame. 
. 
. 
 08 38 19 00-0001  0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact 

Traffic Doors (Eliason LWP-3) (08 38 19) 
Note: Includes delta formed vertical edges and a 9" x 14" acrylic window. 

. 

. 
 08 38 19 00-0002  Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum 

Alloy Impact Traffic Doors (08 38 19 00-0001) 
. 
. 
 08 38 19 00-0003  84" Height, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered 

Aluminum Alloy Impact Traffic Doors (08 38 19 00-0002) 
. 
. 

 08 38 19 00-0004 EA 24" x 84" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 
Door ................................................................................................................................................................................... 646.94 57.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0005 EA 28" x 84" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 692.98 57.45 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0006 EA 30" x 84" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 716.11 60.06 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0007 EA 32" x 84" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 744.25 60.06 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0008 EA 36" x 84" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 777.63 62.67 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0009 EA 40" x 84" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 839.03 62.67 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0010 EA 42" x 84" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 872.57 70.51 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

XXXXXXX 
. 
 08 38 19 00-0011  96" Height, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered 

Aluminum Alloy Impact Traffic Doors (08 38 19 00-0002) 
. 
. 

 08 38 19 00-0012 EA 24" x 96" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 
Door ................................................................................................................................................................................... 726.24 57.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 
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. 
 08 38 19 00-0013 EA 28" x 96" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 762.05 57.45 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0014 EA 30" x 96" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 787.73 60.06 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0015 EA 32" x 96" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 808.20 60.06 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0016 EA 36" x 96" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 882.51 62.67 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0017 EA 40" x 96" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 897.86 62.67 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0018 EA 42" x 96" Opening, Single Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................... 928.85 70.51 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

XXXXXXX 
. 
 08 38 19 00-0019  Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum 

Alloy Impact Traffic Doors (08 38 19 00-0001) 
. 
. 
 08 38 19 00-0020  84" Height, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered 

Aluminum Alloy Impact Traffic Doors (08 38 19 00-0019) 
. 
. 

 08 38 19 00-0021 EA 48" x 84" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 
Door ................................................................................................................................................................................ 1,262.53 99.23 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0022 EA 56" x 84" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,354.62 99.23 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0023 EA 60" x 84" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,390.43 99.23 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0024 EA 64" x 84" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,446.70 99.23 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0025 EA 72" x 84" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,513.46 104.45 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0026 EA 80" x 84" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,636.24 104.45 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0027 EA 84" x 84" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,672.05 104.45 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

XXXXXXX 
. 
 08 38 19 00-0028  96" Height, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered 

Aluminum Alloy Impact Traffic Doors (08 38 19 00-0019) 
. 
. 

 08 38 19 00-0029 EA 48" x 96" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 
Door ................................................................................................................................................................................ 1,421.13 99.23 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 
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. 
 08 38 19 00-0030 EA 56" x 96" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,492.75 99.23 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0031 EA 60" x 96" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,533.67 99.23 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0032 EA 64" x 96" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,574.60 99.23 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0033 EA 72" x 96" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,723.21 104.45 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0034 EA 80" x 96" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,753.91 104.45 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0035 EA 84" x 96" Opening, Double Door, 0.063" Thick, Satin Anodized Finish, Tempered Aluminum Alloy Impact Traffic 

Door ................................................................................................................................................................................ 1,784.60 104.45 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

XXXXXXX 
. 
 08 38 19 00-0036  3/4" Thick, Polymer Cell Core Impact Traffic Doors (Eliason P-11 Plus) (08 38 19) 

Note: Includes 0.125" thick thermoplastic exterior finish, 14 gauge back channel and a 14" x 16" acrylic window. 
. 
. 
 08 38 19 00-0037  Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Doors (08 38 19 00-0036) 
. 
. 
 08 38 19 00-0038  84" Height, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Doors 

(08 38 19 00-0037) 
. 
. 

 08 38 19 00-0039 EA 24" x 84" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,117.60 57.45 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0040 EA 28" x 84" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,237.83 57.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0041 EA 30" x 84" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,291.65 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0042 EA 32" x 84" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,342.81 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0043 EA 36" x 84" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,363.40 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0044 EA 40" x 84" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,468.28 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0045 EA 42" x 84" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,578.56 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0046 EA 44" x 84" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,596.47 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0047  96" Height, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Doors 

(08 38 19 00-0037) 
. 
. 

 08 38 19 00-0048 EA 24" x 96" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,219.92 57.45 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0049 EA 28" x 96" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,345.26 57.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0050 EA 30" x 96" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,399.08 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0051 EA 32" x 96" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,463.03 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0052 EA 36" x 96" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,514.32 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0053 EA 40" x 96" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,616.64 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 
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. 
 08 38 19 00-0054 EA 42" x 96" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,673.21 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0055 EA 44" x 96" Opening, Single Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ....................................................... 1,737.15 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0056  Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Doors (08 38 19 00-0036) 
. 
. 
 08 38 19 00-0057  84" Height, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic 

Doors (08 38 19 00-0056) 
. 
. 

 08 38 19 00-0058 EA 48" x 84" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 2,203.85 99.23 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0059 EA 56" x 84" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 2,444.30 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0060 EA 60" x 84" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 2,541.50 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0061 EA 64" x 84" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 2,643.82 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0062 EA 72" x 84" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 2,685.00 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0063 EA 80" x 84" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 2,894.75 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0064 EA 84" x 84" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 3,084.03 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0065 EA  88" x 84" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 3,119.85 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0066  96" Height, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic 

Doors (08 38 19 00-0056) 
. 
. 

 08 38 19 00-0067 EA 48" x 96" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 2,408.49 99.23 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0068 EA 56" x 96" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 2,659.17 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0069 EA 60" x 96" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 2,756.37 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0070 EA 64" x 96" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 2,884.27 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0071 EA 72" x 96" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 2,986.83 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0072 EA 80" x 96" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 3,191.47 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0073 EA 84" x 96" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 3,273.32 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0074 EA  88" x 96" Opening, Double Door, 3/4" Thick, Polymer Cell Core Impact Traffic Door ...................................................... 3,401.22 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0075  3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic 

Doors (Eliason PMP-2) (08 38 19) 
Note: Includes textured finish, 16 gauge back channel and a 14" x 16" window. 

. 

. 
 08 38 19 00-0076  Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) 

Impact Traffic Doors (08 38 19 00-0075) 
. 
. 
 08 38 19 00-0077  84" Height, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene 

Styrene (ABS) Impact Traffic Doors (08 38 19 00-0076) 
. 
. 

 08 38 19 00-0078 EA 24" x 84" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,178.99 57.45 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0079 EA 28" x 84" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,332.47 57.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0080 EA 30" x 84" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,378.62 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 
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. 
 08 38 19 00-0081 EA 32" x 84" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,393.96 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0082 EA 36" x 84" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,414.56 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0083 EA 40" x 84" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,557.81 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0084 EA 42" x 84" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,691.11 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0085 EA 44" x 84" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,709.02 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0086  96" Height, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene 

Styrene (ABS) Impact Traffic Doors (08 38 19 00-0076) 
. 
. 

 08 38 19 00-0087 EA 24" x 96" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,212.25 57.45 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0088 EA 28" x 96" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,401.53 57.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0089 EA 30" x 96" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,450.24 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0090 EA 32" x 96" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,470.70 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0091 EA 36" x 96" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,481.07 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0092 EA 40" x 96" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,585.94 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0093 EA 42" x 96" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,716.69 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0094 EA 44" x 96" Opening, Single Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ....... 1,737.15 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0095  Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) 

Impact Traffic Doors (08 38 19 00-0075) 
. 
. 
 08 38 19 00-0096  84" Height, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene 

Styrene (ABS) Impact Traffic Doors (08 38 19 00-0095) 
. 
. 

 08 38 19 00-0097 EA 48" x 84" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 2,326.64 99.23 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0098 EA 56" x 84" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 2,633.59 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0099 EA 60" x 84" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 2,715.44 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0100 EA 64" x 84" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 2,746.14 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0101 EA 72" x 84" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 2,787.31 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0102 EA 80" x 84" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 3,073.80 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0103 EA 84" x 84" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 3,309.13 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0104 EA  88" x 84" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 3,344.94 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0105  96" Height, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene 

Styrene (ABS) Impact Traffic Doors (08 38 19 00-0095) 
. 
. 

 08 38 19 00-0106 EA 48" x 96" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 2,393.14 99.23 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 
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. 
 08 38 19 00-0107 EA 56" x 96" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 2,771.72 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0108 EA 60" x 96" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 2,858.69 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0109 EA 64" x 96" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 2,899.61 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0110 EA 72" x 96" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 2,920.33 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0111 EA 80" x 96" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 3,130.08 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0112 EA 84" x 96" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 3,360.29 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0113 EA  88" x 96" Opening, Double Door, 3/4" Thick, Double Ply Acrylonitrile Butadiene Styrene (ABS) Impact Traffic Door ..... 3,401.22 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0114  1" Thick, Exterior Grade Solid Wood Core Impact Traffic Doors (Eliason 

SCP-2) (08 38 19) 
Note: Includes 0.032" tempered aluminum alloy top panel, 48" high 16 gauge stainless steel front and galvanized 
back base plate, 14 gauge galvanized steel back channel and a 9" x 14" window. 

. 

. 
 08 38 19 00-0115  Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic 

Doors (08 38 19 00-0114) 
. 
. 
 08 38 19 00-0116  84" Height, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact 

Traffic Doors (08 38 19 00-0115) 
. 
. 

 08 38 19 00-0117 EA 24" x 84" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,485.95 57.45 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0118 EA 28" x 84" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,621.52 57.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0119 EA 30" x 84" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,662.55 60.06 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0120 EA 32" x 84" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,695.80 60.06 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0121 EA 36" x 84" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,757.33 62.67 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0122 EA 40" x 84" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,821.27 62.67 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0123 EA 42" x 84" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,888.07 70.51 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0124 EA 44" x 84" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,931.56 70.51 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

XXXXXXX 
. 
 08 38 19 00-0125  96" Height, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact 

Traffic Doors (08 38 19 00-0115) 
. 
. 

 08 38 19 00-0126 EA 24" x 96" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,601.05 57.45 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0127 EA 28" x 96" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,744.30 57.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0128 EA 30" x 96" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,787.89 60.06 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 
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. 
 08 38 19 00-0129 EA 32" x 96" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,805.79 60.06 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0130 EA 36" x 96" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,862.20 62.67 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0131 EA 40" x 96" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 1,946.61 62.67 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0132 EA 42" x 96" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 2,003.18 70.51 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0133 EA 44" x 96" Opening, Single Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door .................................... 2,046.67 70.51 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

XXXXXXX 
. 
 08 38 19 00-0134  Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic 

Doors (08 38 19 00-0114) 
. 
. 
 08 38 19 00-0135  84" Height, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact 

Traffic Doors (08 38 19 00-0134) 
. 
. 

 08 38 19 00-0136 EA 48" x 84" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 2,940.54 99.23 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0137 EA 56" x 84" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,211.68 99.23 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0138 EA 60" x 84" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,283.31 99.23 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0139 EA 64" x 84" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,349.81 99.23 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0140 EA 72" x 84" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,472.84 104.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0141 EA 80" x 84" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,600.74 104.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0142 EA 84" x 84" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,703.06 104.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0143 EA  88" x 84" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,790.03 104.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

XXXXXXX 
. 
 08 38 19 00-0144  96" Height, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact 

Traffic Doors (08 38 19 00-0134) 
. 
. 

 08 38 19 00-0145 EA 48" x 96" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,170.76 99.23 
    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0146 EA 56" x 96" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,457.25 99.23 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0147 EA 60" x 96" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,533.98 99.23 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0148 EA 64" x 96" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,569.79 99.23 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0149 EA 72" x 96" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,682.59 104.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 
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. 
 08 38 19 00-0150 EA 80" x 96" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,851.42 104.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0151 EA 84" x 96" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 3,933.27 104.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

. 
 08 38 19 00-0152 EA  88" x 96" Opening, Double Door, 1" Thick, Exterior Grade Solid Wood Core Impact Traffic Door ................................... 4,020.24 104.45 

    For Each 14" x 16" Window, Add  22.00 
    For Each 15" x 20" Window, Add  28.00 
    For Each 18" x 30" Window, Add  41.00 

XXXXXXX 
. 
 08 38 19 00-0153  1-1/2" Thick, Polymer Cell Core Impact Traffic Doors (Eliason HCP-10) (08 38 

19) 
Note: Includes 0.125" thick thermoplastic exterior finish, 14" x 16" acrylic window and 18" high easy spring 
bumpers. 

. 

. 
 08 38 19 00-0154  Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Doors (08 38 19 00-0153) 
. 
. 
 08 38 19 00-0155  84" Height, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic 

Doors (08 38 19 00-0154) 
. 
. 

 08 38 19 00-0156 EA 24" x 84" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,460.37 57.45 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0157 EA 28" x 84" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,534.55 57.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0158 EA 30" x 84" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,606.27 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0159 EA 32" x 84" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,649.76 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0160 EA 36" x 84" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,762.44 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0161 EA 40" x 84" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,849.41 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0162 EA 42" x 84" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,934.12 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0163 EA 44" x 84" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 2,015.97 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0164  90" Height, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic 

Doors (08 38 19 00-0154) 
. 
. 

 08 38 19 00-0165 EA 24" x 90" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,511.53 57.45 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0166 EA 28" x 90" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,601.05 57.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0167 EA 30" x 90" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,649.76 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0168 EA 32" x 90" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,711.15 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0169 EA 36" x 90" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,831.51 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0170 EA 40" x 90" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,936.38 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0171 EA 42" x 90" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 2,015.97 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0172 EA 44" x 90" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 2,092.71 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0173  96" Height, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic 

Doors (08 38 19 00-0154) 
. 
. 

 08 38 19 00-0174 EA 24" x 96" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,641.98 57.45 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0175 EA 28" x 96" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,659.89 57.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 
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. 
 08 38 19 00-0176 EA 30" x 96" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,739.29 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0177 EA 32" x 96" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,795.56 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0178 EA 36" x 96" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 1,918.48 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0179 EA 40" x 96" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 2,043.82 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0180 EA 42" x 96" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 2,118.29 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0181 EA 44" x 96" Opening, Single Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door .................................................... 2,195.03 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0182  Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Doors (08 38 19 00-0153) 
. 
. 
 08 38 19 00-0183  84" Height, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic 

Doors (08 38 19 00-0182) 
. 
. 

 08 38 19 00-0184 EA 48" x 84" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 2,889.38 99.23 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0185 EA 56" x 84" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,037.74 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0186 EA 60" x 84" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,170.76 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0187 EA 64" x 84" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,257.73 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0188 EA 72" x 84" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,483.07 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0189 EA 80" x 84" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,657.01 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0190 EA 84" x 84" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,795.14 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0191 EA  88" x 84" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,958.85 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0192  90" Height, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic 

Doors (08 38 19 00-0182) 
. 
. 

 08 38 19 00-0193 EA 48" x 90" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 2,991.70 99.23 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0194 EA 56" x 90" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,170.76 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0195 EA 60" x 90" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,257.73 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0196 EA 64" x 90" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,380.51 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0197 EA 72" x 90" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,621.20 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0198 EA 80" x 90" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,830.95 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0199 EA 84" x 90" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,958.85 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0200 EA  88" x 90" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 4,112.33 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0201  96" Height, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic 

Doors (08 38 19 00-0182) 
. 
. 

 08 38 19 00-0202 EA 48" x 96" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,252.61 99.23 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 
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. 
 08 38 19 00-0203 EA 56" x 96" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,288.42 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0204 EA 60" x 96" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,436.78 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0205 EA 64" x 96" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,549.33 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0206 EA 72" x 96" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 3,795.14 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0207 EA 80" x 96" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 4,045.82 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0208 EA 84" x 96" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 4,163.49 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0209 EA  88" x 96" Opening, Double Door, 1-1/2" Thick, Polymer Cell Core Impact Traffic Door ................................................... 4,316.96 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0210  1-1/2" Thick, Urethane Foam Core Impact Traffic Doors (Eliason HFG-10) (08 

38 19) 
Note: Includes 0.125" thick thermoplastic exterior finish, 14" x 16" acrylic window, 18" high easy spring bumpers, 
and perimeter gasketing. 

. 

. 
 08 38 19 00-0211  Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Doors (08 38 19 00-

0210) 
. 
. 
 08 38 19 00-0212  84" Height, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic 

Doors (08 38 19 00-0211) 
. 
. 

 08 38 19 00-0213 EA 24" x 84" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,460.37 57.45 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0214 EA 28" x 84" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,534.55 57.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0215 EA 30" x 84" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,606.27 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0216 EA 32" x 84" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,649.76 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0217 EA 36" x 84" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,762.44 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0218 EA 40" x 84" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,849.41 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0219 EA 42" x 84" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,934.12 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0220 EA 44" x 84" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 2,015.97 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0221  90" Height, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic 

Doors (08 38 19 00-0211) 
. 
. 

 08 38 19 00-0222 EA 24" x 90" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,511.53 57.45 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0223 EA 28" x 90" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,601.05 57.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0224 EA 30" x 90" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,649.76 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0225 EA 32" x 90" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,711.15 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0226 EA 36" x 90" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,831.51 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0227 EA 40" x 90" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,936.38 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0228 EA 42" x 90" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 2,015.97 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0229 EA 44" x 90" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 2,092.71 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 
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XXXXXXX 
. 
 08 38 19 00-0230  96" Height, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic 

Doors (08 38 19 00-0211) 
. 
. 

 08 38 19 00-0231 EA 24" x 96" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,641.98 57.45 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0232 EA 28" x 96" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,659.89 57.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0233 EA 30" x 96" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,739.29 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0234 EA 32" x 96" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,795.56 60.06 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0235 EA 36" x 96" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 1,918.48 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0236 EA 40" x 96" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 2,043.82 62.67 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0237 EA 42" x 96" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 2,118.29 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0238 EA 44" x 96" Opening, Single Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door ................................................ 2,195.03 70.51 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0239  Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Doors (08 38 19 

00-0210) 
. 
. 
 08 38 19 00-0240  84" Height, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic 

Doors (08 38 19 00-0239) 
. 
. 

 08 38 19 00-0241 EA 48" x 84" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 2,889.38 99.23 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0242 EA 56" x 84" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,037.74 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0243 EA 60" x 84" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,170.76 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0244 EA 64" x 84" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,257.73 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0245 EA 72" x 84" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,483.07 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0246 EA 80" x 84" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,657.01 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0247 EA 84" x 84" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,795.14 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0248 EA  88" x 84" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,958.85 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0249  90" Height, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic 

Doors (08 38 19 00-0239) 
. 
. 

 08 38 19 00-0250 EA 48" x 90" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 2,991.70 99.23 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0251 EA 56" x 90" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,170.76 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0252 EA 60" x 90" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,257.73 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0253 EA 64" x 90" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,380.51 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0254 EA 72" x 90" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,621.20 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0255 EA 80" x 90" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,830.95 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0256 EA 84" x 90" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,958.85 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 
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. 
 08 38 19 00-0257 EA  88" x 90" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 4,112.33 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0258  96" Height, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic 

Doors (08 38 19 00-0239) 
. 
. 

 08 38 19 00-0259 EA 48" x 96" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,252.61 99.23 
    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0260 EA 56" x 96" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,288.42 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0261 EA 60" x 96" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,436.78 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0262 EA 64" x 96" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,549.33 99.23 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0263 EA 72" x 96" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 3,795.14 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0264 EA 80" x 96" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 4,045.82 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0265 EA 84" x 96" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 4,163.49 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

. 
 08 38 19 00-0266 EA  88" x 96" Opening, Double Door, 1-1/2" Thick, Urethane Foam Core Impact Traffic Door .............................................. 4,316.96 104.45 

    For Each 15" x 20" Window, Add  6.00 
    For Each 18" x 30" Window, Add  19.00 

XXXXXXX 
. 
 08 38 19 00-0267  Rigid Impact Traffic Door Accessories (08 38 19) 
. 
. 
 08 38 19 00-0268  Bumper Strips For Impact Traffic Doors (08 38 19 00-0267) 

Note: Includes two bumpers per set. 
. 
. 

 08 38 19 00-0269 SET 24" Wide, Bumper Strips For Impact Traffic Doors ............................................................................................................. 136.42 41.78 
. 

 08 38 19 00-0270 SET 30" Wide, Bumper Strips For Impact Traffic Doors ............................................................................................................. 149.21 41.78 
. 

 08 38 19 00-0271 SET 36" Wide, Bumper Strips For Impact Traffic Doors ............................................................................................................. 159.45 41.78 
. 

 08 38 19 00-0272 SET 48" Wide, Bumper Strips For Impact Traffic Doors ............................................................................................................. 177.35 41.78 

XXXXXXX 
. 
 08 38 19 00-0273  Easy Spring Bumpers For Impact Traffic Doors (08 38 19 00-0267) 

Note: Includes two bumpers per set. 
. 
. 

 08 38 19 00-0274 SET 18" Height, Easy Spring Bumpers For Impact Traffic Doors ............................................................................................... 343.62 41.78 
. 

 08 38 19 00-0275 SET 24" Height, Easy Spring Bumpers For Impact Traffic Doors ............................................................................................... 451.05 41.78 
. 

 08 38 19 00-0276 SET 36" Height, Easy Spring Bumpers For Impact Traffic Doors ............................................................................................... 658.24 41.78 
. 

 08 38 19 00-0277 SET 42" Height, Easy Spring Bumpers For Impact Traffic Doors ............................................................................................... 758.00 41.78 
. 

 08 38 19 00-0278 SET 48" Height, Easy Spring Bumpers For Impact Traffic Doors ............................................................................................... 860.32 41.78 

XXXXXXX 
. 
 08 38 19 00-0279  Scuff Plates For Impact Traffic Doors (08 38 19 00-0267) 

Note: Includes two 0.090" thermoplastic plates per set. 
. 
. 
 08 38 19 00-0280  12" High, Scuff Plates For Impact Traffic Doors (08 38 19 00-0279) 
. 
. 

 08 38 19 00-0281 SET 24" Wide x 12" High, Impact Traffic Door Scuff Plates ........................................................................................................ 159.45 41.78 
. 

 08 38 19 00-0282 SET 30" Wide x 12" High, Impact Traffic Door Scuff Plates ........................................................................................................ 169.68 41.78 
. 

 08 38 19 00-0283 SET 36" Wide x 12" High, Impact Traffic Door Scuff Plates ........................................................................................................ 182.47 41.78 
. 

 08 38 19 00-0284 SET 42" Wide x 12" High, Impact Traffic Door Scuff Plates ........................................................................................................ 200.37 41.78 
. 

 08 38 19 00-0285 SET 48" Wide x 12" High, Impact Traffic Door Scuff Plates ........................................................................................................ 210.60 41.78 

XXXXXXX 
. 
 08 38 19 00-0286  24" High, Scuff Plates For Impact Traffic Doors (08 38 19 00-0279) 
. 
. 

 08 38 19 00-0287 SET 24" Wide x 24" High, Impact Traffic Door Scuff Plates ........................................................................................................ 210.60 41.78 
. 

 08 38 19 00-0288 SET 30" Wide x 24" High, Impact Traffic Door Scuff Plates ........................................................................................................ 256.65 41.78 
. 

 08 38 19 00-0289 SET 36" Wide x 24" High, Impact Traffic Door Scuff Plates ........................................................................................................ 282.23 41.78 
. 

 08 38 19 00-0290 SET 42" Wide x 24" High, Impact Traffic Door Scuff Plates ........................................................................................................ 318.04 41.78 
. 

 08 38 19 00-0291 SET 48" Wide x 24" High, Impact Traffic Door Scuff Plates ........................................................................................................ 341.06 41.78 

XXXXXXX 
. 
 08 38 19 00-0292  30" High, Scuff Plates For Impact Traffic Doors (08 38 19 00-0279) 
. 
. 

 08 38 19 00-0293 SET 24" Wide x 30" High, Impact Traffic Door Scuff Plates ........................................................................................................ 256.65 41.78 
. 

 08 38 19 00-0294 SET 30" Wide x 30" High, Impact Traffic Door Scuff Plates ........................................................................................................ 297.57 41.78 
. 

 08 38 19 00-0295 SET 36" Wide x 30" High, Impact Traffic Door Scuff Plates ........................................................................................................ 328.27 41.78 
. 

 08 38 19 00-0296 SET 42" Wide x 30" High, Impact Traffic Door Scuff Plates ........................................................................................................ 384.54 41.78 
. 

 08 38 19 00-0297 SET 48" Wide x 30" High, Impact Traffic Door Scuff Plates ........................................................................................................ 422.91 41.78 

XXXXXXX 
. 
 08 38 19 00-0298  36" High, Scuff Plates For Impact Traffic Doors (08 38 19 00-0279) 
. 
. 

 08 38 19 00-0299 SET 24" Wide x 36" High, Impact Traffic Door Scuff Plates ........................................................................................................ 282.23 41.78 
. 

 08 38 19 00-0300 SET 30" Wide x 36" High, Impact Traffic Door Scuff Plates ........................................................................................................ 328.27 41.78 
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. 
 08 38 19 00-0301 SET 36" Wide x 36" High, Impact Traffic Door Scuff Plates ........................................................................................................ 379.43 41.78 

. 
 08 38 19 00-0302 SET 42" Wide x 36" High, Impact Traffic Door Scuff Plates ........................................................................................................ 407.57 41.78 

. 
 08 38 19 00-0303 SET 48" Wide x 36" High, Impact Traffic Door Scuff Plates ........................................................................................................ 451.05 41.78 

XXXXXXX 
. 
 08 38 19 00-0304  48" High, Scuff Plates For Impact Traffic Doors (08 38 19 00-0279) 
. 
. 

 08 38 19 00-0305 SET 24" Wide x 48" High, Impact Traffic Door Scuff Plates ........................................................................................................ 341.06 41.78 
. 

 08 38 19 00-0306 SET 30" Wide x 48" High, Impact Traffic Door Scuff Plates ........................................................................................................ 422.91 41.78 
. 

 08 38 19 00-0307 SET 36" Wide x 48" High, Impact Traffic Door Scuff Plates ........................................................................................................ 451.05 41.78 
. 

 08 38 19 00-0308 SET 42" Wide x 48" High, Impact Traffic Door Scuff Plates ........................................................................................................ 504.77 41.78 
. 

 08 38 19 00-0309 SET 48" Wide x 48" High, Impact Traffic Door Scuff Plates ........................................................................................................ 563.60 41.78 

XXXXXXX 
. 
 08 38 19 00-0310  Base Plates For Impact Traffic Doors (08 38 19 00-0267) 

Note: Includes two base plates per set. 
. 
. 
 08 38 19 00-0311  Galvanized, 18 Gauge Base Plates For Impact Traffic Doors (08 38 19 00-0310) 
. 
. 
 08 38 19 00-0312  12" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors (08 38 19 

00-0311) 
. 
. 

 08 38 19 00-0313 SET 24" Wide x 12" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 154.33 41.78 
. 

 08 38 19 00-0314 SET 30" Wide x 12" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 164.56 41.78 
. 

 08 38 19 00-0315 SET 36" Wide x 12" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 169.68 41.78 
. 

 08 38 19 00-0316 SET 42" Wide x 12" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 192.70 41.78 
. 

 08 38 19 00-0317 SET 48" Wide x 12" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 202.93 41.78 

XXXXXXX 
. 
 08 38 19 00-0318  24" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors (08 38 19 

00-0311) 
. 
. 

 08 38 19 00-0319 SET 24" Wide x 24" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 192.70 41.78 
. 

 08 38 19 00-0320 SET 30" Wide x 24" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 208.05 41.78 
. 

 08 38 19 00-0321 SET 36" Wide x 24" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 223.39 41.78 
. 

 08 38 19 00-0322 SET 42" Wide x 24" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 236.18 41.78 
. 

 08 38 19 00-0323 SET 48" Wide x 24" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 256.65 41.78 

XXXXXXX 
. 
 08 38 19 00-0324  30" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors (08 38 19 

00-0311) 
. 
. 

 08 38 19 00-0325 SET 24" Wide x 30" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 218.28 41.78 
. 

 08 38 19 00-0326 SET 30" Wide x 30" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 231.07 41.78 
. 

 08 38 19 00-0327 SET 36" Wide x 30" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 261.76 41.78 
. 

 08 38 19 00-0328 SET 42" Wide x 30" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 295.02 41.78 
. 

 08 38 19 00-0329 SET 48" Wide x 30" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 310.36 41.78 

XXXXXXX 
. 
 08 38 19 00-0330  36" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors (08 38 19 

00-0311) 
. 
. 

 08 38 19 00-0331 SET 24" Wide x 36" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 231.07 41.78 
. 

 08 38 19 00-0332 SET 30" Wide x 36" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 256.65 41.78 
. 

 08 38 19 00-0333 SET 36" Wide x 36" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 295.02 41.78 
. 

 08 38 19 00-0334 SET 42" Wide x 36" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 325.71 41.78 
. 

 08 38 19 00-0335 SET 48" Wide x 36" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 343.62 41.78 

XXXXXXX 
. 
 08 38 19 00-0336  48" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors (08 38 19 

00-0311) 
. 
. 

 08 38 19 00-0337 SET 24" Wide x 48" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 289.90 41.78 
. 

 08 38 19 00-0338 SET 30" Wide x 48" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 325.71 41.78 
. 

 08 38 19 00-0339 SET 36" Wide x 48" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 374.31 41.78 
. 

 08 38 19 00-0340 SET 42" Wide x 48" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 397.33 41.78 
. 

 08 38 19 00-0341 SET 48" Wide x 48" High, Galvanized, 18 Gauge Base Plates For Impact Traffic Doors ........................................................... 428.03 41.78 

XXXXXXX 
. 
 08 38 19 00-0342  Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors (08 38 19 00-0310) 
. 
. 
 08 38 19 00-0343  12" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors (08 

38 19 00-0342) 
. 
. 

 08 38 19 00-0344 SET 24" Wide x 12" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 200.37 41.78 
. 

 08 38 19 00-0345 SET 30" Wide x 12" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 210.60 41.78 
. 

 08 38 19 00-0346 SET 36" Wide x 12" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 241.30 41.78 
. 

 08 38 19 00-0347 SET 42" Wide x 12" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 256.65 41.78 
. 

 08 38 19 00-0348 SET 48" Wide x 12" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 300.13 41.78 

XXXXXXX 
. 
 08 38 19 00-0349  24" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors (08 

38 19 00-0342) 
. 
. 

 08 38 19 00-0350 SET 24" Wide x 24" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 271.99 41.78 
. 

 08 38 19 00-0351 SET 30" Wide x 24" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 318.04 41.78 
. 

 08 38 19 00-0352 SET 36" Wide x 24" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 364.08 41.78 
. 

 08 38 19 00-0353 SET 42" Wide x 24" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 420.36 41.78 
. 

 08 38 19 00-0354 SET 48" Wide x 24" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 471.51 41.78 

XXXXXXX 
. 
 08 38 19 00-0355  30" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors (08 

38 19 00-0342) 
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. 

. 
 08 38 19 00-0356 SET 24" Wide x 30" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 307.81 41.78 

. 
 08 38 19 00-0357 SET 30" Wide x 30" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 369.20 41.78 

. 
 08 38 19 00-0358 SET 36" Wide x 30" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 425.47 41.78 

. 
 08 38 19 00-0359 SET 42" Wide x 30" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 484.30 41.78 

. 
 08 38 19 00-0360 SET 48" Wide x 30" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 553.37 41.78 

XXXXXXX 
. 
 08 38 19 00-0361  36" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors (08 

38 19 00-0342) 
. 
. 

 08 38 19 00-0362 SET 24" Wide x 36" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 353.85 41.78 
. 

 08 38 19 00-0363 SET 30" Wide x 36" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 420.36 41.78 
. 

 08 38 19 00-0364 SET 36" Wide x 36" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 497.09 41.78 
. 

 08 38 19 00-0365 SET 42" Wide x 36" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 571.27 41.78 
. 

 08 38 19 00-0366 SET 48" Wide x 36" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 635.22 41.78 

XXXXXXX 
. 
 08 38 19 00-0367  48" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors (08 

38 19 00-0342) 
. 
. 

 08 38 19 00-0368 SET 24" Wide x 48" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 435.70 41.78 
. 

 08 38 19 00-0369 SET 30" Wide x 48" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 594.30 41.78 
. 

 08 38 19 00-0370 SET 36" Wide x 48" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 635.22 41.78 
. 

 08 38 19 00-0371 SET 42" Wide x 48" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 758.00 41.78 
. 

 08 38 19 00-0372 SET 48" Wide x 48" High, Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ..................................................... 829.63 41.78 

XXXXXXX 
. 
 08 38 19 00-0373  One Galvanized And One Stainless Steel, 18 Gauge Base Plates For 

Impact Traffic Doors (08 38 19 00-0310) 
. 
. 
 08 38 19 00-0374  12" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates 

For Impact Traffic Doors (08 38 19 00-0373) 
. 
. 

 08 38 19 00-0375 SET 24" Wide x 12" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 179.91 41.78 
. 

 08 38 19 00-0376 SET 30" Wide x 12" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 192.70 41.78 
. 

 08 38 19 00-0377 SET 36" Wide x 12" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 208.05 41.78 
. 

 08 38 19 00-0378 SET 42" Wide x 12" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 225.95 41.78 
. 

 08 38 19 00-0379 SET 48" Wide x 12" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 254.09 41.78 

XXXXXXX 
. 
 08 38 19 00-0380  24" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates 

For Impact Traffic Doors (08 38 19 00-0373) 
. 
. 

 08 38 19 00-0381 SET 24" Wide x 24" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 236.18 41.78 
. 

 08 38 19 00-0382 SET 30" Wide x 24" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 266.88 41.78 
. 

 08 38 19 00-0383 SET 36" Wide x 24" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 297.57 41.78 
. 

 08 38 19 00-0384 SET 42" Wide x 24" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 330.83 41.78 
. 

 08 38 19 00-0385 SET 48" Wide x 24" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 369.20 41.78 

XXXXXXX 
. 
 08 38 19 00-0386  30" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates 

For Impact Traffic Doors (08 38 19 00-0373) 
. 
. 

 08 38 19 00-0387 SET 24" Wide x 30" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 266.88 41.78 
. 

 08 38 19 00-0388 SET 30" Wide x 30" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 305.25 41.78 
. 

 08 38 19 00-0389 SET 36" Wide x 30" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 348.73 41.78 
. 

 08 38 19 00-0390 SET 42" Wide x 30" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 402.45 41.78 
. 

 08 38 19 00-0391 SET 48" Wide x 30" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 438.26 41.78 

XXXXXXX 
. 
 08 38 19 00-0392  36" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates 

For Impact Traffic Doors (08 38 19 00-0373) 
. 
. 

 08 38 19 00-0393 SET 24" Wide x 36" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 297.57 41.78 
. 

 08 38 19 00-0394 SET 30" Wide x 36" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 348.73 41.78 
. 

 08 38 19 00-0395 SET 36" Wide x 36" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 402.45 41.78 
. 

 08 38 19 00-0396 SET 42" Wide x 36" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 456.17 41.78 
. 

 08 38 19 00-0397 SET 48" Wide x 36" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 494.54 41.78 

XXXXXXX 
. 
 08 38 19 00-0398  48" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates 

For Impact Traffic Doors (08 38 19 00-0373) 
. 
. 

 08 38 19 00-0399 SET 24" Wide x 48" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 369.20 41.78 
. 

 08 38 19 00-0400 SET 30" Wide x 48" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 448.49 41.78 
. 

 08 38 19 00-0401 SET 36" Wide x 48" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 494.54 41.78 
. 

 08 38 19 00-0402 SET 42" Wide x 48" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 586.62 41.78 
. 

 08 38 19 00-0403 SET 48" Wide x 48" High, One Galvanized And One Stainless Steel, 18 Gauge Base Plates For Impact Traffic Doors ............ 612.20 41.78 

XXXXXXX 
. 
 08 38 19 00-0404  Jamb Guards For Impact Traffic Doors (08 38 19 00-0267) 
. 
. 

 08 38 19 00-0405 EA 3" x 9", Jamb Guard For Impact Traffic Doors .................................................................................................................... 244.07 52.22 
. 

 08 38 19 00-0406 EA 5" x 18", Jamb Guard For Impact Traffic Doors .................................................................................................................. 320.80 52.22 
. 

 08 38 19 00-0407 EA 5" x 18", Stainless Steel Jamb Guard For Impact Traffic Doors .......................................................................................... 602.18 52.22 

XXXXXXX 
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. 
 08 38 19 00-0408  Other Impact Traffic Door Accessories (08 38 19 00-0267) 
. 
. 

 08 38 19 00-0409 EA Push Plate For Impact Traffic Doors ..................................................................................................................................... 67.04 26.11 
. 

 08 38 19 00-0410 EA Pull Handle For Impact Traffic Doors .................................................................................................................................... 84.94 26.11 
. 

 08 38 19 00-0411 EA Deadbolt Lock For Impact Traffic Doors .............................................................................................................................. 194.93 26.11 
. 

 08 38 19 00-0412 PR Lock Hole Reinforcements For Impact Traffic Doors ........................................................................................................... 240.98 26.11 
. 

 08 38 19 00-0413 PR Padlock Brackets For Impact Traffic Doors ......................................................................................................................... 102.85 26.11 

XXXXXXX 
. 
 08 38 19 00-0414  Impact Traffic Door Knock Down Frames (08 38 19) 

Note: Frames are 16 gauge galvanized steel with reinforcement at hardware locations. 
. 
. 
 08 38 19 00-0415  Single Door, Impact Traffic Door Knock Down Frames (08 38 19 00-0414) 
. 
. 
 08 38 19 00-0416  84" Height, Single Door, Impact Traffic Door Knock Down Frames (08 38 19 00-0415) 
. 
. 

 08 38 19 00-0417 EA 24" x 84" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 613.54 78.34 
. 

 08 38 19 00-0418 EA 28" x 84" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 716.24 86.17 
. 

 08 38 19 00-0419 EA 30" x 84" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 735.38 91.39 
. 

 08 38 19 00-0420 EA 32" x 84" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 758.65 99.23 
. 

 08 38 19 00-0421 EA 36" x 84" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 778.90 104.45 
. 

 08 38 19 00-0422 EA 40" x 84" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 812.78 109.68 
. 

 08 38 19 00-0423 EA 42" x 84" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 838.94 114.90 
. 

 08 38 19 00-0424 EA 44" x 84" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 857.98 120.12 

XXXXXXX 
. 
 08 38 19 00-0425  90" Height, Single Door, Impact Traffic Door Knock Down Frames (08 38 19 00-0415) 
. 
. 

 08 38 19 00-0426 EA 24" x 90" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 624.95 78.34 
. 

 08 38 19 00-0427 EA 28" x 90" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 729.83 86.17 
. 

 08 38 19 00-0428 EA 30" x 90" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 749.20 91.39 
. 

 08 38 19 00-0429 EA 32" x 90" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 772.65 99.23 
. 

 08 38 19 00-0430 EA 36" x 90" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 793.14 104.45 
. 

 08 38 19 00-0431 EA 40" x 90" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 827.62 109.68 
. 

 08 38 19 00-0432 EA 42" x 90" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 854.16 114.90 
. 

 08 38 19 00-0433 EA 44" x 90" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 873.43 120.12 

XXXXXXX 
. 
 08 38 19 00-0434  96" Height, Single Door, Impact Traffic Door Knock Down Frames (08 38 19 00-0415) 
. 
. 

 08 38 19 00-0435 EA 24" x 96" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 640.12 78.34 
. 

 08 38 19 00-0436 EA 28" x 96" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 747.89 86.17 
. 

 08 38 19 00-0437 EA 30" x 96" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 767.55 91.39 
. 

 08 38 19 00-0438 EA 32" x 96" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 786.76 99.23 
. 

 08 38 19 00-0439 EA 36" x 96" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 812.07 104.45 
. 

 08 38 19 00-0440 EA 40" x 96" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 842.45 109.68 
. 

 08 38 19 00-0441 EA 42" x 96" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 874.39 114.90 
. 

 08 38 19 00-0442 EA 44" x 96" Opening, Single Door, Impact Traffic Door Knock Down Frame .......................................................................... 895.07 117.50 

XXXXXXX 
. 
 08 38 19 00-0443  Double Door, Impact Traffic Door Knock Down Frames (08 38 19 00-0414) 
. 
. 
 08 38 19 00-0444  84" Height, Double Door, Impact Traffic Door Knock Down Frames (08 38 19 00-0443) 
. 
. 

 08 38 19 00-0445 EA 48" x 84" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 871.16 120.12 
. 

 08 38 19 00-0446 EA 56" x 84" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 886.78 122.21 
. 

 08 38 19 00-0447 EA 60" x 84" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 903.35 125.34 
. 

 08 38 19 00-0448 EA 64" x 84" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 928.50 130.56 
. 

 08 38 19 00-0449 EA 72" x 84" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 945.98 135.79 
. 

 08 38 19 00-0450 EA 80" x 84" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 974.66 136.83 
. 

 08 38 19 00-0451 EA 84" x 84" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 994.72 138.40 
. 

 08 38 19 00-0452 EA  88" x 84" Opening, Double Door, Impact Traffic Door Knock Down Frame ..................................................................... 1,019.55 141.01 

XXXXXXX 
. 
 08 38 19 00-0453  90" Height, Double Door, Impact Traffic Door Knock Down Frames (08 38 19 00-0443) 
. 
. 

 08 38 19 00-0454 EA 48" x 90" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 886.91 120.12 
. 

 08 38 19 00-0455 EA 56" x 90" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 902.77 122.21 
. 

 08 38 19 00-0456 EA 60" x 90" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 919.67 125.34 
. 

 08 38 19 00-0457 EA 64" x 90" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 945.17 130.56 
. 

 08 38 19 00-0458 EA 72" x 90" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 962.86 135.79 
. 

 08 38 19 00-0459 EA 80" x 90" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 992.19 136.83 
. 

 08 38 19 00-0460 EA 84" x 90" Opening, Double Door, Impact Traffic Door Knock Down Frame ..................................................................... 1,012.67 138.40 
. 

 08 38 19 00-0461 EA  88" x 90" Opening, Double Door, Impact Traffic Door Knock Down Frame ..................................................................... 1,037.99 141.01 

XXXXXXX 
. 
 08 38 19 00-0462  96" Height, Double Door, Impact Traffic Door Knock Down Frames (08 38 19 00-0443) 
. 
. 

 08 38 19 00-0463 EA 48" x 96" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 905.30 120.12 
. 

 08 38 19 00-0464 EA 56" x 96" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 918.73 122.21 
. 

 08 38 19 00-0465 EA 60" x 96" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 941.33 125.34 
. 

 08 38 19 00-0466 EA 64" x 96" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 961.85 130.56 
. 

 08 38 19 00-0467 EA 72" x 96" Opening, Double Door, Impact Traffic Door Knock Down Frame ........................................................................ 985.25 135.79 
. 

 08 38 19 00-0468 EA 80" x 96" Opening, Double Door, Impact Traffic Door Knock Down Frame ..................................................................... 1,018.02 136.83 
. 

 08 38 19 00-0469 EA 84" x 96" Opening, Double Door, Impact Traffic Door Knock Down Frame ..................................................................... 1,036.51 138.40 
. 

 08 38 19 00-0470 EA  88" x 96" Opening, Double Door, Impact Traffic Door Knock Down Frame ..................................................................... 1,060.76 141.01 

XXXXXXX 
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. 
 08 40  Entrances, Storefronts, and Curtain Walls (08) 
. 
. 
 08 42  Entrances (08 40) 
. 
. 
 08 42 13  Aluminum-Framed Entrances (08 42)
. 
. 
 08 42 13 00-0001  Aluminum Framed Entrance Doors (08 42 13) 

Note: Includes frame, trim, necessary anchors, tempered glass, standard hardware (hinges, pull handle, push 
plate, threshold, door sweep) and prepared for panic device. Fixed doors mullion (on pairs). Excludes exit device 
and closer. See CSI section 08 71 11 00-2087 for exit device, 08 71 11 00-2235 for closer. 

. 

. 
 08 42 13 00-0002 EA 3' x 7' x 1-3/4" Medium Stile, Aluminum Framed Entrance Doors .................................................................................... 4,762.59 634.78 

Note: Including Glazing, Trim And Hardware 
    For 8' High Door, Add  438.25 
    For 10' High Door, Add  952.73 
    For 1" Insulated Glazing, Add  66.07 

. 
 08 42 13 00-0003 EA 3'-6" x 7' x 1-3/4" Medium Stile, Aluminum Framed Entrance Doors ............................................................................... 4,787.28 634.78 

Note: Including Glazing, Trim And Hardware 
    For 8' High Door, Add  441.09 
    For 10' High Door, Add  958.90 
    For 1" Insulated Glazing, Add  66.07 

. 
 08 42 13 00-0004 PR 6' x 7' x 1-3/4" Medium Stile, Aluminum Framed Entrance Doors .................................................................................... 8,027.76 951.97 

Note: Including Glazing, Trim And Hardware 
    For 8' High Door, Add  759.35 
    For 10' High Door, Add  1,650.77 
    For 1" Insulated Glazing, Add  132.14 

. 
 08 42 13 00-0005 PR 7' x 7' x 1-3/4" Medium Stile, Aluminum Framed Entrance Doors .................................................................................... 9,242.72 951.97 

Note: Including Glazing, Trim And Hardware 
    For 8' High Door, Add  899.07 
    For 10' High Door, Add  1,954.51 
    For 1" Insulated Glazing, Add  132.14 

. 
 08 42 13 00-0006 EA 3' x 7' x 1-3/4" Wide Stile, Aluminum Framed Entrance Doors......................................................................................... 5,281.16 634.78 

Note: Including Glazing, Trim And Hardware 
    For 8' High Door, Add  497.89 
    For 10' High Door, Add  1,082.37 
    For 1" Insulated Glazing, Add  66.07 

. 
 08 42 13 00-0007 EA 3'-6" x 7' x 1-3/4" Wide Stile, Aluminum Framed Entrance Doors .................................................................................... 5,337.96 634.78 

Note: Including Glazing, Trim And Hardware 
    For 8' High Door, Add  504.42 
    For 10' High Door, Add  1,096.57 
    For 1" Insulated Glazing, Add  66.07 

. 
 08 42 13 00-0008 PR 6' x 7' x 1-3/4" Wide Stile, Aluminum Framed Entrance Doors......................................................................................... 9,008.12 951.97 

Note: Including Glazing, Trim And Hardware 
    For 8' High Door, Add  872.10 
    For 10' High Door, Add  1,895.86 
    For 1" Insulated Glazing, Add  132.14 

. 
 08 42 13 00-0009 PR 7' x 7' x 1-3/4" Wide Stile, Aluminum Framed Entrance Doors....................................................................................... 10,194.46 951.97 

Note: Including Glazing, Trim And Hardware 
    For 8' High Door, Add  1,008.52 
    For 10' High Door, Add  2,192.45 
    For 1" Insulated Glazing, Add  132.14 

XXXXXXX 
. 
 08 42 26  All-Glass Entrances (08 42)
. 
. 
 08 42 26 00-0001  Full Glass Entrance Doors (08 42 26) 

Note: Includes trim, necessary anchors, tempered glass, and standard hardware (hinges, handle, push plate, 
lock, closer). Excludes panic devices. 

. 

. 
 08 42 26 00-0002 EA 3' x 7' x 1/2" Thick, Full Glass, Tempered, Glass Entrance Door ..................................................................................... 4,198.89 237.92 

Note: Including Trim And Hardware 
    For Anodized Color, Add  584.50 
    For Stainless Steel, Add  2,110.68 
    For 8' High Door, Add  373.43 
    For 10' High Door, Add  811.80 
    For 1" Insulated Glazing, Add  66.07 

. 
 08 42 26 00-0003 PR 6' x 7' x 1/2" Thick, Full Glass, Tempered, Glass Entrance Door (Per Pair 3' x 7' x 1/2") ................................................. 7,490.66 285.51 

Note: Including Trim And Hardware 
    For Anodized Color, Add  1,103.60 
    For Stainless Steel, Add  3,985.22 
    For 8' High Door, Add  705.08 
    For 10' High Door, Add  1,532.78 
    For 1" Insulated Glazing, Add  132.14 

. 
 08 42 26 00-0004 EA 3' x 7' x 5/8" Thick, Full Glass, Tempered, Glass Entrance Door ..................................................................................... 4,783.88 237.92 

Note: Including Trim And Hardware 
    For Anodized Color, Add  689.79 
    For Stainless Steel, Add  2,490.92 
    For 8' High Door, Add  440.70 
    For 10' High Door, Add  958.05 
    For 1" Insulated Glazing, Add  66.07 

. 
 08 42 26 00-0005 PR 6' x 7' x 5/8" Thick, Full Glass, Tempered, Glass Entrance Door (Per Pair 3' x 7' x 5/8") ................................................. 8,750.21 285.51 

Note: Including Trim And Hardware 
    For Anodized Color, Add  1,330.32 
    For Stainless Steel, Add  4,803.93 
    For 8' High Door, Add  849.93 
    For 10' High Door, Add  1,847.67 
    For 1" Insulated Glazing, Add  132.14 
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. 
 08 42 26 00-0006 EA 3' x 7' x 3/4" Thick, Full Glass, Tempered, Glass Entrance Door ..................................................................................... 5,366.59 237.92 

Note: Including Trim And Hardware 
    For Anodized Color, Add  794.68 
    For Stainless Steel, Add  2,869.69 
    For 8' High Door, Add  507.71 
    For 10' High Door, Add  1,103.73 
    For 1" Insulated Glazing, Add  66.07 

. 
 08 42 26 00-0007 PR 6' x 7' x 3/4" Thick, Full Glass, Tempered, Glass Entrance Door (Per Pair 3' x 7' x 3/4") ............................................... 10,007.69 285.51 

Note: Including Trim And Hardware 
    For Anodized Color, Add  1,556.67 
    For Stainless Steel, Add  5,621.29 
    For 8' High Door, Add  994.54 
    For 10' High Door, Add  2,162.04 
    For 1" Insulated Glazing, Add  132.14 

. 
 08 42 26 00-0008 EA 3' x 7' x 1" Thick, Full Glass, Tempered, Glass Entrance Door ........................................................................................ 6,534.27 237.92 

Note: Including Trim And Hardware 
    For Anodized Color, Add  1,004.86 
    For Stainless Steel, Add  3,628.68 
    For 8' High Door, Add  642.00 
    For 10' High Door, Add  1,395.65 
    For 1" Insulated Glazing, Add  66.07 

. 
 08 42 26 00-0009 PR 6' x 7' x 1" Thick, Full Glass, Tempered, Glass Entrance Door (Per Pair 3' x 7' x 1") ..................................................... 12,524.71 285.51 

Note: Including Trim And Hardware 
    For Anodized Color, Add  2,009.73 
    For Stainless Steel, Add  7,257.35 
    For 8' High Door, Add  1,283.99 
    For 10' High Door, Add  2,791.29 
    For 1" Insulated Glazing, Add  132.14 

XXXXXXX 
. 
 08 42 26 00-0010  Frames For Full Glass Doors (08 42 26) 
. 
. 

 08 42 26 00-0011 LF  Glass Entrance Door, Light Weight Aluminum Frame, 1/8" x 17" Shaped Jamb - Head ....................................................... 22.74 2.85 
. 

 08 42 26 00-0012 LF  Glass Entrance Door, Heavy Weight Aluminum Frame, 1/8" x 17" Shaped Jamb - Head .................................................... 29.48 3.80 

XXXXXXX 
. 
 08 42 29  Automatic Entrances (08 42) 
. 
. 
 08 42 29 23  Sliding Automatic Entrances (08 42 29)

Note: Power-operated automatic sliding doors may be used as emergency egress doors as they can break-out in the 
direction of egress.  Excludes glazing. See CSI section 08 80 00 00-0000 for glazing. 

. 

. 
 08 42 29 23-0001  Bronze Finished Framed Sliding Automatic Entrances (08 42 29 23) 
. 
. 
 08 42 29 23-0002  2 Panel, Bronze Finished Framed Sliding Automatic Entrance (08 42 29 23-0001) 

Note: Single sliding. 
. 
. 

 08 42 29 23-0003 EA  5'-0" x 6'-8" 2 Panel, Bronze Finished Framed Sliding Automatic Entrance ..................................................................... 1,931.70 95.17 
    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  130.60 
    For Emergency Egress On All Panels, Add  348.27 

. 
 08 42 29 23-0004 EA  6'-0" x 6'-8" 2 Panel, Bronze Finished Framed Sliding Automatic Entrance ..................................................................... 2,154.16 128.48 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  142.29 
    For Emergency Egress On All Panels, Add  379.44 

. 
 08 42 29 23-0005 EA  7'-0" x 6'-8" 2 Panel, Bronze Finished Framed Sliding Automatic Entrance ..................................................................... 2,344.33 142.76 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  154.41 
    For Emergency Egress On All Panels, Add  411.76 

. 
 08 42 29 23-0006 EA  8'-0" x 6'-8" 2 Panel, Bronze Finished Framed Sliding Automatic Entrance ..................................................................... 2,529.29 157.03 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  166.14 
    For Emergency Egress On All Panels, Add  443.05 

. 
 08 42 29 23-0007 EA  10'-0" x 6'-8" 2 Panel, Bronze Finished Framed Sliding Automatic Entrance ................................................................... 3,318.06 190.34 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  220.30 
    For Emergency Egress On All Panels, Add  587.48 

. 
 08 42 29 23-0008 EA  12'-0" x 6'-8" 2 Panel, Bronze Finished Framed Sliding Automatic Entrance ................................................................... 3,454.02 223.65 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  225.50 
    For Emergency Egress On All Panels, Add  601.34 

. 
 08 42 29 23-0009 EA  15'-0" x 6'-8" 2 Panel, Bronze Finished Framed Sliding Automatic Entrance ................................................................... 4,603.62 256.96 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  306.73 
    For Emergency Egress On All Panels, Add  817.94 

XXXXXXX 
. 
 08 42 29 23-0010  4 Panel, Bronze Finished Framed Sliding Automatic Entrance (08 42 29 23-0001) 

Note: Bi-parting. 
. 
. 

 08 42 29 23-0011 EA  12'-0" x 6'-8" 4 Panel, Bronze Finished Framed Sliding Automatic Entrance ................................................................... 3,883.75 237.92 
    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  255.59 
    For Emergency Egress On All Panels, Add  681.58 

. 
 08 42 29 23-0012 EA  14'-0" x 6'-8" 4 Panel, Bronze Finished Framed Sliding Automatic Entrance ................................................................... 4,258.61 261.71 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  280.14 
    For Emergency Egress On All Panels, Add  747.04 

. 
 08 42 29 23-0013 EA  16'-0" x 6'-8" 4 Panel, Bronze Finished Framed Sliding Automatic Entrance ................................................................... 4,633.47 285.51 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  304.68 
    For Emergency Egress On All Panels, Add  812.49 

. 
 08 42 29 23-0014 EA 18'-0" x 6'-8" 4 Panel, Bronze Finished Framed Sliding Automatic Entrance ................................................................... 5,590.56 309.30 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  372.90 
    For Emergency Egress On All Panels, Add  994.39 

. 
 08 42 29 23-0015 EA  20'-0" x 6'-8" 4 Panel, Bronze Finished Framed Sliding Automatic Entrance ................................................................... 6,547.67 332.99 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  441.11 
    For Emergency Egress On All Panels, Add  1,176.30 
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XXXXXXX 
. 
 08 42 29 23-0016  Aluminum Finished Framed Sliding Automatic Entrances (08 42 29 23) 
. 
. 
 08 42 29 23-0017  2 Panel, Aluminum Finished Framed Sliding Automatic Entrance (08 42 29 23-0016) 

Note: Single sliding. 
. 
. 

 08 42 29 23-0018 EA 5'-0" x 6'-8" 2 Panel, Aluminum Finished Framed Sliding Automatic Entrance ................................................................ 1,767.64 95.17 
    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  118.30 
    For Emergency Egress On All Panels, Add  315.46 

. 
 08 42 29 23-0019 EA 6'-0" x 6'-8" 2 Panel, Aluminum Finished Framed Sliding Automatic Entrance ................................................................ 1,975.44 128.48 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  128.89 
    For Emergency Egress On All Panels, Add  343.70 

. 
 08 42 29 23-0020 EA  7'-0" x 6'-8" 2 Panel, Aluminum Finished Framed Sliding Automatic Entrance ................................................................ 2,147.36 142.76 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  139.64 
    For Emergency Egress On All Panels, Add  372.37 

. 
 08 42 29 23-0021 EA  8'-0" x 6'-8" 2 Panel, Aluminum Finished Framed Sliding Automatic Entrance ................................................................ 2,320.59 157.03 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  150.49 
    For Emergency Egress On All Panels, Add  401.31 

. 
 08 42 29 23-0022 EA  10'-0" x 6'-8" 2 Panel, Aluminum Finished Framed Sliding Automatic Entrance .............................................................. 3,041.35 190.34 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  199.55 
    For Emergency Egress On All Panels, Add  532.13 

. 
 08 42 29 23-0023 EA  12'-0" x 6'-8" 2 Panel, Aluminum Finished Framed Sliding Automatic Entrance .............................................................. 3,170.76 223.65 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  204.26 
    For Emergency Egress On All Panels, Add  544.69 

. 
 08 42 29 23-0024 EA  15'-0" x 6'-8" 2 Panel, Aluminum Finished Framed Sliding Automatic Entrance .............................................................. 4,218.38 256.96 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  277.84 
    For Emergency Egress On All Panels, Add  740.89 

XXXXXXX 
. 
 08 42 29 23-0025  4 Panel, Aluminum Finished Framed Sliding Automatic Entrance (08 42 29 23-0016) 

Note: Bi-parting. 
. 
. 

 08 42 29 23-0026 EA  12'-0" x 6'-8" 4 Panel, Aluminum Finished Framed Sliding Automatic Entrance .............................................................. 3,562.72 237.92 
    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  231.52 
    For Emergency Egress On All Panels, Add  617.37 

. 
 08 42 29 23-0027 EA  14'-0" x 6'-8" 4 Panel, Aluminum Finished Framed Sliding Automatic Entrance .............................................................. 3,906.73 261.71 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  253.75 
    For Emergency Egress On All Panels, Add  676.66 

. 
 08 42 29 23-0028 EA  16'-0" x 6'-8" 4 Panel, Aluminum Finished Framed Sliding Automatic Entrance .............................................................. 4,250.74 285.51 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  275.98 
    For Emergency Egress On All Panels, Add  735.95 

. 
 08 42 29 23-0029 EA  18'-0" x 6'-8" 4 Panel, Aluminum Finished Framed Sliding Automatic Entrance .............................................................. 5,122.17 309.30 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  337.77 
    For Emergency Egress On All Panels, Add  900.72 

. 
 08 42 29 23-0030 EA  20'-0" x 6'-8" 4 Panel, Aluminum Finished Framed Sliding Automatic Entrance .............................................................. 5,993.62 332.99 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  399.56 
    For Emergency Egress On All Panels, Add  1,065.49 

XXXXXXX 
. 
 08 42 29 23-0031  Stainless Steel Framed Sliding Automatic Entrances (08 42 29 23) 
. 
. 
 08 42 29 23-0032  2 Panel, Stainless Steel Framed Sliding Automatic Entrance (08 42 29 23-0031) 

Note: Single sliding. 
. 
. 

 08 42 29 23-0033 EA  5'-0" x 6'-8" 2 Panel, Stainless Steel Framed Sliding Automatic Entrance ....................................................................... 2,208.97 95.17 
    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  151.40 
    For Emergency Egress On All Panels, Add  403.73 

. 
 08 42 29 23-0034 EA  6'-0" x 6'-8" 2 Panel, Stainless Steel Framed Sliding Automatic Entrance ....................................................................... 2,456.27 128.48 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  164.95 
    For Emergency Egress On All Panels, Add  439.86 

. 
 08 42 29 23-0035 EA  7'-0" x 6'-8" 2 Panel, Stainless Steel Framed Sliding Automatic Entrance ....................................................................... 2,853.48 142.76 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  192.60 
    For Emergency Egress On All Panels, Add  513.59 

. 
 08 42 29 23-0036 EA  8'-0" x 6'-8" 2 Panel, Stainless Steel Framed Sliding Automatic Entrance ....................................................................... 3,273.06 157.03 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  221.93 
    For Emergency Egress On All Panels, Add  591.80 

. 
 08 42 29 23-0037 EA  10'-0" x 6'-8" 2 Panel, Stainless Steel Framed Sliding Automatic Entrance ..................................................................... 3,785.81 190.34 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  255.38 
    For Emergency Egress On All Panels, Add  681.03 

. 
 08 42 29 23-0038 EA  12'-0" x 6'-8" 2 Panel, Stainless Steel Framed Sliding Automatic Entrance ..................................................................... 3,932.78 223.65 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  261.41 
    For Emergency Egress On All Panels, Add  697.10 

. 
 08 42 29 23-0039 EA  15'-0" x 6'-8" 2 Panel, Stainless Steel Framed Sliding Automatic Entrance ..................................................................... 5,254.89 256.96 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  355.57 
    For Emergency Egress On All Panels, Add  948.20 

XXXXXXX 
. 
 08 42 29 23-0040  4 Panel, Stainless Steel Framed Sliding Automatic Entrance (08 42 29 23-0031) 

Note: Bi-parting. 
. 
. 

 08 42 29 23-0041 EA  12'-0" x 6'-8" 4 Panel, Stainless Steel Framed Sliding Automatic Entrance ..................................................................... 4,426.42 237.92 
    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  296.29 
    For Emergency Egress On All Panels, Add  790.11 

. 
 08 42 29 23-0042 EA  14'-0" x 6'-8" 4 Panel, Stainless Steel Framed Sliding Automatic Entrance ..................................................................... 4,853.38 261.71 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  324.75 
    For Emergency Egress On All Panels, Add  865.99 
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. 
 08 42 29 23-0043 EA  16'-0" x 6'-8" 4 Panel, Stainless Steel Framed Sliding Automatic Entrance ..................................................................... 5,280.33 285.51 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  353.20 
    For Emergency Egress On All Panels, Add  941.86 

. 
 08 42 29 23-0044 EA  18'-0" x 6'-8" 4 Panel, Stainless Steel Framed Sliding Automatic Entrance ..................................................................... 6,382.27 309.30 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  432.28 
    For Emergency Egress On All Panels, Add  1,152.74 

. 
 08 42 29 23-0045 EA  20'-0" x 6'-8" 4 Panel, Stainless Steel Framed Sliding Automatic Entrance ..................................................................... 7,484.24 333.09 

    For 7'-8" Frame Height (6'-11" Clear Door Opening Height), Add  511.35 
    For Emergency Egress On All Panels, Add  1,363.61 

XXXXXXX 
. 
 08 42 29 23-0046  Accessories For Sliding Automatic Entrances (08 42 29 23) 

See CSI section 08 42 29 33-0006 for eye operators. 
. 
. 

 08 42 29 23-0047 EA Automatic 2 Panel Sliding Door Motor, Activation Eye Or Push Button Controls ............................................................. 5,119.60 1,044.52 
Note: Includes motor for pair of sliding doors (2 panels). 

. 
 08 42 29 23-0048 EA Automatic 4 Panel Sliding Door Motor, Activation Eye Or Push Button Controls ............................................................. 8,510.36 1,566.78 

Note: Includes motor for pair of sliding doors (4 panel). 

XXXXXXX 
. 
 08 42 29 33  Swinging Automatic Entrances (08 42 29)

Note: Excludes glazing. 
. 
. 
 08 42 29 33-0001  Swing Door Operators, Up To 350 LB Panel Weight (08 42 29 33) 

Note: Includes electro-mechanical swinging door operator and electrical controls, aluminum header, connecting 
hardware, actuating controls, and on/off/hold open switch. Excludes activation device, doors, and power 
connection. Stanley Magic Force or equal. 

. 

. 
 08 42 29 33-0002 EA Concealed Single Door Swing Door Operator, Up To 350 LB Panel ................................................................................ 3,314.80 504.91 

Note: For new storefront or existing concealed operator installations. 
. 

 08 42 29 33-0003 EA Concealed Pair Of Doors Swing Door Operator, Up To 350 LB Panel ............................................................................. 5,620.38 673.24 
Note: For new storefront or existing concealed operator installations. 

. 
 08 42 29 33-0004 EA Exposed Single Door Swing Door Operator, Up To 350 LB Panel ................................................................................... 2,749.86 403.92 

. 
 08 42 29 33-0005 EA Exposed Pair Of Doors Swing Door Operator, Up To 350 LB Panel ................................................................................ 4,893.29 605.89 

XXXXXXX 
. 
 08 42 29 33-0006  Activation Devices For Door Operators (08 42 29 33) 
. 
. 

 08 42 29 33-0007 EA Overhead Active Infrared Presence Detector For Door Operators (MS Sedco DH97) ........................................................ 422.01 40.40 
Note: Includes wiring harness and relays. 

. 
 08 42 29 33-0008 EA On Door Active Infrared Presence Detector For Door Operator (Stanley Sentrex RS) ....................................................... 373.64 40.40 

Note: Includes wiring harness and relays. 
. 

 08 42 29 33-0009 EA Microwave Motion Sensor For Door Operator (MS Sedco D38) ......................................................................................... 377.49 40.40 
Note: Includes wiring harness and relays. 

. 
 08 42 29 33-0010 EA 4" x 4", Americans With Disabilities Act Compliant Push Button For Door Operator (MS Sedco 59-H) .............................. 153.41 40.40 

Note: Excludes wiring from operator to push plate. 
. 

 08 42 29 33-0011 EA 1-1/2" x 4", Americans With Disabilities Act Compliant Push Button For Door Operator (MS Sedco 59J-H) ...................... 163.96 40.40 
Note: Excludes wiring from operator to push button. 

. 
 08 42 29 33-0012 EA 1-11/16" x 4-1/2", Jamb Mounted Push Button For Door Operator (MS Sedco 425) .......................................................... 123.27 40.40 

Note: Excludes wiring from operator to push button. 
. 

 08 42 29 33-0013 EA Radio Control System For Door Operator (MS Sedco Clearpath) ....................................................................................... 627.84 100.98 
Note: Includes receiver and two push plate transmitters. 

    For Single Transmitter (Includes Receiver, One Push Plate Transmitter, And One Jamb Mounted Push Button), Deduct  -64.00 
. 

 08 42 29 33-0014 EA Combination Digital Camera/Motion Detector For Door Operators (Stanley StanVision) .................................................... 918.10 50.49 
Note: Includes wiring harness and relays. 

. 
 08 42 29 33-0015 EA Guard Rail For Door With Operator ..................................................................................................................................... 200.26 50.49 

XXXXXXX 
. 
 08 42 33  Revolving Door Entrances (08 42) 
. 
. 
 08 42 33 00-0001  Aluminum Revolving Doors (08 42 33) 

Note: Includes 3/4" tempered glass. 
. 
. 

 08 42 33 00-0002 EA 4'-6" To 5' Diameter Revolving Door 6'-10" To 7' High Door, Aluminum, With Frame And Hardware ............................ 34,655.07 5,532.70 
    For Automatic Controls, Add  7,893.01 
    For Powder Coated, Add  1,353.51 

. 
 08 42 33 00-0003 EA 5'-6" To 6' Diameter Revolving Door 6'-10" To 7' High Door, Aluminum, With Frame And Hardware ............................ 46,914.53 8,299.17 

    For Automatic Controls, Add  9,414.52 
    For Powder Coated, Add  1,700.84 

. 
 08 42 33 00-0004 EA 6'-6" To 7' Diameter Revolving Door 6'-10" To 7' High Door, Aluminum, With Frame And Hardware ............................ 71,171.15 9,958.95 

    For Automatic Controls, Add  10,327.42 
    For Powder Coated, Add  3,007.80 

. 
 08 42 33 00-0005 EA 4'-6" To 5' Diameter Revolving Door 7'-2" To 8' High Door, Aluminum, With Frame And Hardware .............................. 38,562.98 6,085.91 

    For Automatic Controls, Add  8,203.52 
    For Powder Coated, Add  1,515.78 

. 
 08 42 33 00-0006 EA 5'-6" To 6' Diameter Revolving Door 7'-2" To 8' High Door, Aluminum, With Frame And Hardware .............................. 51,937.81 9,129.37 

    For Automatic Controls, Add  9,829.47 
    For Powder Coated, Add  1,904.75 

. 
 08 42 33 00-0007 EA 6'-6" To 7' Diameter Revolving Door 7'-2" To 8' High Door, Aluminum, With Frame And Hardware .............................. 79,485.27 10,954.84 

    For Automatic Controls, Add  10,936.02 
    For Powder Coated, Add  3,368.40 

XXXXXXX 
. 
 08 42 33 00-0008  Stainless Steel Revolving Doors (08 42 33) 

Note: Includes 3/4" tempered glass. 
. 
. 

 08 42 33 00-0009 EA 4'-6" To 5' Diameter Revolving Door 6'-10" To 7' High Door, Stainless Steel, With Frame And Hardware .................... 35,552.30 5,532.70 
    For Automatic Controls, Add  7,893.01 

. 
 08 42 33 00-0010 EA 5'-6" To 6' Diameter Revolving Door 6'-10" To 7' High Door, Stainless Steel, With Frame And Hardware .................... 48,042.00 8,299.17 

    For Automatic Controls, Add  9,414.52 
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. 
 08 42 33 00-0011 EA 6'-6" To 7' Diameter Revolving Door 6'-10" To 7' High Door, Stainless Steel, With Frame And Hardware .................... 73,164.99 9,958.95 

    For Automatic Controls, Add  10,327.42 
. 

 08 42 33 00-0012 EA 4'-6" To 5' Diameter Revolving Door 7'-2" To 8' High Door, Stainless Steel, With Frame And Hardware ...................... 39,570.17 6,085.91 
    For Automatic Controls, Add  8,203.52 

. 
 08 42 33 00-0013 EA 5'-6" To 6' Diameter Revolving Door 7'-2" To 8' High Door, Stainless Steel, With Frame And Hardware ...................... 53,203.46 9,129.37 

    For Automatic Controls, Add  9,829.47 
. 

 08 42 33 00-0014 EA 6'-6" To 7' Diameter Revolving Door 7'-2" To 8' High Door, Stainless Steel, With Frame And Hardware ...................... 81,723.47 10,954.84 
    For Automatic Controls, Add  10,936.02 

XXXXXXX 
. 
 08 42 33 00-0015  Bronze Revolving Doors (08 42 33) 

Note: Includes 3/4" tempered glass. 
. 
. 

 08 42 33 00-0016 EA 4'-6" To 5' Diameter Revolving Door 6'-10" To 7' High Door, Bronze, With Frame And Hardware ................................ 32,388.11 5,532.70 
    For Automatic Controls, Add  7,893.01 

. 
 08 42 33 00-0017 EA 5'-6" To 6' Diameter Revolving Door 6'-10" To 7' High Door, Bronze, With Frame And Hardware ................................ 44,065.84 8,299.17 

    For Automatic Controls, Add  9,414.52 
. 

 08 42 33 00-0018 EA 6'-6" To 7' Diameter Revolving Door 6'-10" To 7' High Door, Bronze, With Frame And Hardware ................................ 66,133.46 9,958.95 
    For Automatic Controls, Add  10,327.42 

. 
 08 42 33 00-0019 EA 4'-6" To 5' Diameter Revolving Door 7'-2" To 8' High Door, Bronze, With Frame And Hardware .................................. 36,026.28 6,085.91 

    For Automatic Controls, Add  8,203.52 
. 

 08 42 33 00-0020 EA 5'-6" To 6' Diameter Revolving Door 7'-2" To 8' High Door, Bronze, With Frame And Hardware .................................. 48,750.16 9,129.37 
    For Automatic Controls, Add  9,829.47 

. 
 08 42 33 00-0021 EA 6'-6" To 7' Diameter Revolving Door 7'-2" To 8' High Door, Bronze, With Frame And Hardware .................................. 73,848.16 10,954.84 

    For Automatic Controls, Add  10,936.02 

XXXXXXX 
. 
 08 42 36  Balanced Door Entrances (08 42)
. 
. 
 08 42 36 00-0001  Balanced Doors, With Glass (08 42 36) 

Note: Includes 3/4" tempered glass, check and door guide, top pivot with bearing, torsion bar closer spring, 
bottom arm, semi-automatic hold open device, floor box, door roller guide, bottom pivot, top arm. 

. 

. 
 08 42 36 00-0002 EA 2'-6" x 7'-0" Balanced Door, Stainless Steel ................................................................................................................... 14,927.00 291.89 

    For Bronze Instead Of Stainless Steel, Deduct  -3,549.26 
    For 70% Fluoropolymer Exterior Finish (Duranar), Add  1,419.70 
    For Tinted Glass, Add  709.85 
    For Aluminum, Painted Finish, Deduct  -4,259.11 

. 
 08 42 36 00-0003 EA 3'-0" x 7'-0" Balanced Door, Stainless Steel ................................................................................................................... 15,503.55 291.89 

    For Bronze Instead Of Stainless Steel, Deduct  -3,693.40 
    For 70% Fluoropolymer Exterior Finish (Duranar), Add  1,477.36 
    For Tinted Glass, Add  738.68 
    For Aluminum, Painted Finish, Deduct  -4,432.08 

. 
 08 42 36 00-0004 EA 3'-6" x 7'-0" Balanced Door, Stainless Steel ................................................................................................................... 16,903.82 291.89 

    For Bronze Instead Of Stainless Steel, Deduct  -4,043.47 
    For 70% Fluoropolymer Exterior Finish (Duranar), Add  1,617.39 
    For Tinted Glass, Add  808.69 
    For Aluminum, Painted Finish, Deduct  -4,852.16 

. 
 08 42 36 00-0005 EA 4'-0" x 7'-0" Balanced Door, Stainless Steel ................................................................................................................... 18,551.24 291.89 

    For Bronze Instead Of Stainless Steel, Deduct  -4,455.32 
    For 70% Fluoropolymer Exterior Finish (Duranar), Add  1,782.13 
    For Tinted Glass, Add  891.06 
    For Aluminum, Painted Finish, Deduct  -5,346.38 

. 
 08 42 36 00-0006 PR Pair 3'-0" x 7'-0" Balanced Door, Stainless Steel ........................................................................................................... 30,934.13 554.77 

    For Bronze Instead Of Stainless Steel, Deduct  -7,386.80 
    For 70% Fluoropolymer Exterior Finish (Duranar), Add  2,954.72 
    For Tinted Glass, Add  1,477.36 
    For Aluminum, Painted Finish, Deduct  -8,864.16 

XXXXXXX 
. 
 08 43  Storefronts (08 40) 
. 
. 
 08 43 13  Aluminum-Framed Storefronts (08 43)
. 
. 
 08 43 13 00-0001  Aluminum Storefront Framing Assembly (08 43 13) 

Note: Includes frames, fasteners and accessories. Excludes steel reinforcement, doors (revolving, full-glass, 
balanced, sliding, bi-parting, etc.) and glazing. See CSI section 08 43 13 00-0083 for reinforcing steel (where 
required), 08 81 23 23-0002 for tempered glazing, 08 81 23 23-0045 for laminated glazing, 08 81 23 23-0051 for 
insulated glazing. 

. 

. 
 08 43 13 00-0002  1-3/4" x 4-1/2" Frame, Aluminum Storefront Framing Assembly (08 43 13 00-0001) 

Note: Includes subsill flashing, clear class II finish frames (sill, head jamb, vertical wall jamb), fasteners, caulking 
and accessories. Excludes steel reinforcement, doors (revolving, full-glass, balanced, sliding, bi-parting, etc.) and 
glazing. 

. 

. 
 08 43 13 00-0003 SF 5' High, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ............................. 21.46 6.99 

    For Various Color Class I Anodized Finish, Add  0.65 
    For Black Color Class I Anodized Finish, Add  1.96 

. 
 08 43 13 00-0004 SF 6' High, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ............................. 19.29 6.29 

    For Various Color Class I Anodized Finish, Add  0.59 
    For Black Color Class I Anodized Finish, Add  1.76 

. 
 08 43 13 00-0005 SF 7' High, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ............................. 17.73 5.80 

    For Various Color Class I Anodized Finish, Add  0.54 
    For Black Color Class I Anodized Finish, Add  1.61 

. 
 08 43 13 00-0006 SF 8' High, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ............................. 16.57 5.43 

    For Various Color Class I Anodized Finish, Add  0.50 
    For Black Color Class I Anodized Finish, Add  1.50 
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. 
 08 43 13 00-0007 SF 9' High, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ............................. 15.68 5.14 

    For Various Color Class I Anodized Finish, Add  0.47 
    For Black Color Class I Anodized Finish, Add  1.42 

. 
 08 43 13 00-0008 SF 10' High, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ........................... 14.95 4.91 

    For Various Color Class I Anodized Finish, Add  0.45 
    For Black Color Class I Anodized Finish, Add  1.35 

. 
 08 43 13 00-0009 SF 11' High, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ........................... 14.36 4.72 

    For Various Color Class I Anodized Finish, Add  0.43 
    For Black Color Class I Anodized Finish, Add  1.30 

. 
 08 43 13 00-0010 SF 12' High, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ........................... 13.86 4.56 

    For Various Color Class I Anodized Finish, Add  0.42 
    For Black Color Class I Anodized Finish, Add  1.25 

XXXXXXX 
. 
 08 43 13 00-0011  1-3/4" x 4-1/2" Frame With Horizontal Mullion, Aluminum Storefront 

Framing Assembly (08 43 13 00-0001) 
Note: Includes subsill flashing, clear class II finish frames (sill, head jamb, vertical wall jamb, single horizontal 
mullion), fasteners, caulking and accessories. Excludes steel reinforcement, doors (revolving, full-glass, 
balanced, sliding, bi-parting, etc.) and glazing. 

. 

. 
 08 43 13 00-0012 SF 5' High With Horizontal Mullion, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 28.00 9.14 
    For Various Color Class I Anodized Finish, Add  0.85 
    For Black Color Class I Anodized Finish, Add  2.56 

. 
 08 43 13 00-0013 SF 6' High With Horizontal Mullion, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 24.70 8.09 
    For Various Color Class I Anodized Finish, Add  0.75 
    For Black Color Class I Anodized Finish, Add  2.25 

. 
 08 43 13 00-0014 SF 7' High, With Horizontal Mullion, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 22.46 7.33 
    For Various Color Class I Anodized Finish, Add  0.68 
    For Black Color Class I Anodized Finish, Add  2.04 

. 
 08 43 13 00-0015 SF 8' High, With Horizontal Mullion, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 20.71 6.76 
    For Various Color Class I Anodized Finish, Add  0.63 
    For Black Color Class I Anodized Finish, Add  1.88 

. 
 08 43 13 00-0016 SF 9' High, With Horizontal Mullion, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 19.34 6.28 
    For Various Color Class I Anodized Finish, Add  0.58 
    For Black Color Class I Anodized Finish, Add  1.75 

. 
 08 43 13 00-0017 SF 10' High, With Horizontal Mullion, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 18.22 5.99 
    For Various Color Class I Anodized Finish, Add  0.55 
    For Black Color Class I Anodized Finish, Add  1.65 

. 
 08 43 13 00-0018 SF 11' High, With Horizontal Mullion, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 17.38 5.71 
    For Various Color Class I Anodized Finish, Add  0.52 
    For Black Color Class I Anodized Finish, Add  1.57 

. 
 08 43 13 00-0019 SF 12' High, With Horizontal Mullion, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 16.62 5.43 
    For Various Color Class I Anodized Finish, Add  0.50 
    For Black Color Class I Anodized Finish, Add  1.50 

XXXXXXX 
. 
 08 43 13 00-0020  1-3/4" x 4-1/2" Frame With Two Horizontal Mullions, Aluminum Storefront 

Framing Assembly (08 43 13 00-0001) 
Note: Includes subsill flashing, clear class II finish frames (sill, head jamb, vertical wall jamb, two horizontal 
mullion), fasteners, caulking and accessories. Excludes steel reinforcement, doors (revolving, full-glass, 
balanced, sliding, bi-parting, etc.) and glazing. 

. 

. 
 08 43 13 00-0021 SF 5' High With Two Horizontal Mullions, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 34.55 11.23 
    For Various Color Class I Anodized Finish, Add  1.05 
    For Black Color Class I Anodized Finish, Add  3.15 

. 
 08 43 13 00-0022 SF 6' High With Two Horizontal Mullions, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 30.24 9.80 
    For Various Color Class I Anodized Finish, Add  0.92 
    For Black Color Class I Anodized Finish, Add  2.75 

. 
 08 43 13 00-0023 SF 7' High, With Two Horizontal Mullions, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 27.12 8.85 
    For Various Color Class I Anodized Finish, Add  0.82 
    For Black Color Class I Anodized Finish, Add  2.47 

. 
 08 43 13 00-0024 SF 8' High, With Two Horizontal Mullions, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 24.78 8.09 
    For Various Color Class I Anodized Finish, Add  0.75 
    For Black Color Class I Anodized Finish, Add  2.25 

. 
 08 43 13 00-0025 SF 9' High, With Two Horizontal Mullions, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 22.91 7.51 
    For Various Color Class I Anodized Finish, Add  0.69 
    For Black Color Class I Anodized Finish, Add  2.08 

. 
 08 43 13 00-0026 SF 10' High, With Two Horizontal Mullions, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum 

Storefront Framing Assembly............................................................................................................................................... 21.50 7.04 
    For Various Color Class I Anodized Finish, Add  0.65 
    For Black Color Class I Anodized Finish, Add  1.95 
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. 
 08 43 13 00-0027 SF 11' High, With Two Horizontal Mullions, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum 

Storefront Framing Assembly .............................................................................................................................................. 20.32 6.67 
    For Various Color Class I Anodized Finish, Add  0.61 
    For Black Color Class I Anodized Finish, Add  1.84 

. 
 08 43 13 00-0028 SF 12' High, With Two Horizontal Mullions, 1-3/4" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum 

Storefront Framing Assembly .............................................................................................................................................. 19.34 6.37 
    For Various Color Class I Anodized Finish, Add  0.58 
    For Black Color Class I Anodized Finish, Add  1.75 

XXXXXXX 
. 
 08 43 13 00-0029  2" x 4-1/2" Frame, Aluminum Storefront Framing Assembly (08 43 13 00-0001) 

Note: Includes subsill flashing, clear class II finish frames (sill, head jamb, vertical wall jamb), fasteners, caulking 
and accessories. Excludes steel reinforcement, doors (revolving, full-glass, balanced, sliding, bi-parting, etc.) and 
glazing. 

. 

. 
 08 43 13 00-0030 SF 5' High, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................... 22.15 7.33 

    For Various Color Class I Anodized Finish, Add  0.67 
    For Black Color Class I Anodized Finish, Add  2.00 

. 
 08 43 13 00-0031 SF 6' High, 2" x  4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly .................................. 19.92 6.57 

    For Various Color Class I Anodized Finish, Add  0.60 
    For Black Color Class I Anodized Finish, Add  1.79 

. 
 08 43 13 00-0032 SF 7' High, 2" x  4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly .................................. 18.23 6.09 

    For Various Color Class I Anodized Finish, Add  0.55 
    For Black Color Class I Anodized Finish, Add  1.64 

. 
 08 43 13 00-0033 SF 8' High, 2" x  4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly .................................. 17.02 5.71 

    For Various Color Class I Anodized Finish, Add  0.51 
    For Black Color Class I Anodized Finish, Add  1.52 

. 
 08 43 13 00-0034 SF 9' High, 2" x  4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly .................................. 16.05 5.32 

    For Various Color Class I Anodized Finish, Add  0.48 
    For Black Color Class I Anodized Finish, Add  1.43 

. 
 08 43 13 00-0035 SF 10' High, 2" x  4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................ 15.38 5.14 

    For Various Color Class I Anodized Finish, Add  0.45 
    For Black Color Class I Anodized Finish, Add  1.36 

. 
 08 43 13 00-0036 SF 11' High, 2" x  4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................ 14.67 4.95 

    For Various Color Class I Anodized Finish, Add  0.44 
    For Black Color Class I Anodized Finish, Add  1.31 

. 
 08 43 13 00-0037 SF 12' High, 2" x  4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................ 14.21 4.76 

    For Various Color Class I Anodized Finish, Add  0.42 
    For Black Color Class I Anodized Finish, Add  1.26 

XXXXXXX 
. 
 08 43 13 00-0038  2" x 4-1/2" Frame With Horizontal Mullion, Aluminum Storefront Framing 

Assembly (08 43 13 00-0001) 
Note: Includes subsill flashing, clear class II finish frames (sill, head jamb, vertical wall jamb, single horizontal 
mullion), fasteners, caulking and accessories. Excludes steel reinforcement, doors (revolving, full-glass, 
balanced, sliding, bi-parting, etc.) and glazing. 

. 

. 
 08 43 13 00-0039 SF 5' High With Horizontal Mullion, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 29.47 9.89 
    For Various Color Class I Anodized Finish, Add  0.87 
    For Black Color Class I Anodized Finish, Add  2.60 

. 
 08 43 13 00-0040 SF 6' High With Horizontal Mullion, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 25.93 8.75 
    For Various Color Class I Anodized Finish, Add  0.76 
    For Black Color Class I Anodized Finish, Add  2.29 

. 
 08 43 13 00-0041 SF 7' High With Horizontal Mullion, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 23.45 7.90 
    For Various Color Class I Anodized Finish, Add  0.69 
    For Black Color Class I Anodized Finish, Add  2.06 

. 
 08 43 13 00-0042 SF 8' High With Horizontal Mullion, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 21.58 7.33 
    For Various Color Class I Anodized Finish, Add  0.63 
    For Black Color Class I Anodized Finish, Add  1.90 

. 
 08 43 13 00-0043 SF 9' High With Horizontal Mullion, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 20.19 6.85 
    For Various Color Class I Anodized Finish, Add  0.59 
    For Black Color Class I Anodized Finish, Add  1.77 

. 
 08 43 13 00-0044 SF 10' High With Horizontal Mullion, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 18.95 6.47 
    For Various Color Class I Anodized Finish, Add  0.55 
    For Black Color Class I Anodized Finish, Add  1.66 

. 
 08 43 13 00-0045 SF 11' High With Horizontal Mullion, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 17.99 6.09 
    For Various Color Class I Anodized Finish, Add  0.53 
    For Black Color Class I Anodized Finish, Add  1.58 

. 
 08 43 13 00-0046 SF 12' High With Horizontal Mullion, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 17.22 5.81 
    For Various Color Class I Anodized Finish, Add  0.50 
    For Black Color Class I Anodized Finish, Add  1.51 

XXXXXXX 
. 
 08 43 13 00-0047  2" x 4-1/2" Frame With Two Horizontal Mullions, Aluminum Storefront 

Framing Assembly (08 43 13 00-0001) 
Note: Includes subsill flashing, clear class II finish frames (sill, head jamb, vertical wall jamb, two horizontal 
mullion), fasteners, caulking and accessories. Excludes steel reinforcement, doors (revolving, full-glass, 
balanced, sliding, bi-parting, etc.) and glazing. 
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. 

. 
 08 43 13 00-0048 SF 5' High With Two Horizontal Mullions, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 35.56 11.80 
    For Various Color Class I Anodized Finish, Add  1.07 
    For Black Color Class I Anodized Finish, Add  3.20 

. 
 08 43 13 00-0049 SF 6' High With Two Horizontal Mullions, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 31.08 10.28 
    For Various Color Class I Anodized Finish, Add  0.93 
    For Black Color Class I Anodized Finish, Add  2.78 

. 
 08 43 13 00-0050 SF 7' High With Two Horizontal Mullions, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 27.83 9.23 
    For Various Color Class I Anodized Finish, Add  0.83 
    For Black Color Class I Anodized Finish, Add  2.49 

. 
 08 43 13 00-0051 SF 8' High With Two Horizontal Mullions, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 25.46 8.47 
    For Various Color Class I Anodized Finish, Add  0.76 
    For Black Color Class I Anodized Finish, Add  2.27 

. 
 08 43 13 00-0052 SF 9' High With Two Horizontal Mullions, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 23.56 7.81 
    For Various Color Class I Anodized Finish, Add  0.70 
    For Black Color Class I Anodized Finish, Add  2.10 

. 
 08 43 13 00-0053 SF 10' High With Two Horizontal Mullions, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 22.03 7.33 
    For Various Color Class I Anodized Finish, Add  0.65 
    For Black Color Class I Anodized Finish, Add  1.96 

. 
 08 43 13 00-0054 SF 11' High With Two Horizontal Mullions, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 20.83 6.95 
    For Various Color Class I Anodized Finish, Add  0.62 
    For Black Color Class I Anodized Finish, Add  1.85 

. 
 08 43 13 00-0055 SF 12' High With Two Horizontal Mullions, 2" x 4-1/2" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 19.74 6.67 
    For Various Color Class I Anodized Finish, Add  0.59 
    For Black Color Class I Anodized Finish, Add  1.76 

XXXXXXX 
. 
 08 43 13 00-0056  2-1/2" x 5" Frame, Aluminum Storefront Framing Assembly (08 43 13 00-0001) 

Note: Includes subsill flashing, clear class II finish frames (sill, head jamb, vertical wall jamb), fasteners, caulking 
and accessories. Excludes steel reinforcement, doors (revolving, full-glass, balanced, sliding, bi-parting, etc.) and 
glazing. 

. 

. 
 08 43 13 00-0057 SF 5' High, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................... 26.99 7.51 

    For Various Color Class I Anodized Finish, Add  0.94 
    For Black Color Class I Anodized Finish, Add  2.82 

. 
 08 43 13 00-0058 SF 6' High, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................... 24.28 6.76 

    For Various Color Class I Anodized Finish, Add  0.85 
    For Black Color Class I Anodized Finish, Add  2.54 

. 
 08 43 13 00-0059 SF 7' High, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................... 22.38 6.18 

    For Various Color Class I Anodized Finish, Add  0.78 
    For Black Color Class I Anodized Finish, Add  2.33 

. 
 08 43 13 00-0060 SF 8' High, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................... 20.97 5.81 

    For Various Color Class I Anodized Finish, Add  0.73 
    For Black Color Class I Anodized Finish, Add  2.18 

. 
 08 43 13 00-0061 SF 9' High, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................... 19.84 5.52 

    For Various Color Class I Anodized Finish, Add  0.69 
    For Black Color Class I Anodized Finish, Add  2.06 

. 
 08 43 13 00-0062 SF 10'  High, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................ 18.94 5.23 

    For Various Color Class I Anodized Finish, Add  0.66 
    For Black Color Class I Anodized Finish, Add  1.97 

. 
 08 43 13 00-0063 SF 11'  High, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................ 18.22 5.04 

    For Various Color Class I Anodized Finish, Add  0.63 
    For Black Color Class I Anodized Finish, Add  1.89 

. 
 08 43 13 00-0064 SF 12'  High, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing Assembly ................................ 17.57 4.85 

    For Various Color Class I Anodized Finish, Add  0.61 
    For Black Color Class I Anodized Finish, Add  1.83 

XXXXXXX 
. 
 08 43 13 00-0065  2-1/2" x 5" Frame With Horizontal Mullion, Aluminum Storefront Framing 

Assembly (08 43 13 00-0001) 
Note: Includes subsill flashing, clear class II finish frames (sill, head jamb, vertical wall jamb, single horizontal 
mullion), fasteners, caulking and accessories. Excludes steel reinforcement, doors (revolving, full-glass, 
balanced, sliding, bi-parting, etc.) and glazing. 

. 

. 
 08 43 13 00-0066 SF 5' High with Horizontal Mullion, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 35.72 10.09 
    For Various Color Class I Anodized Finish, Add  1.22 
    For Black Color Class I Anodized Finish, Add  3.67 

. 
 08 43 13 00-0067 SF 6' High with Horizontal Mullion, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 31.55 8.95 
    For Various Color Class I Anodized Finish, Add  1.08 
    For Black Color Class I Anodized Finish, Add  3.25 

. 
 08 43 13 00-0068 SF 7' High with Horizontal Mullion, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 28.62 8.09 
    For Various Color Class I Anodized Finish, Add  0.98 
    For Black Color Class I Anodized Finish, Add  2.94 

. 
 08 43 13 00-0069 SF 8' High with Horizontal Mullion, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 26.41 7.42 
    For Various Color Class I Anodized Finish, Add  0.90 
    For Black Color Class I Anodized Finish, Add  2.71 
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. 
 08 43 13 00-0070 SF 9' High with Horizontal Mullion, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 24.66 6.95 
    For Various Color Class I Anodized Finish, Add  0.85 
    For Black Color Class I Anodized Finish, Add  2.54 

. 
 08 43 13 00-0071 SF 10' High with Horizontal Mullion, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 23.30 6.57 
    For Various Color Class I Anodized Finish, Add  0.80 
    For Black Color Class I Anodized Finish, Add  2.40 

. 
 08 43 13 00-0072 SF 11' High with Horizontal Mullion, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 22.18 6.28 
    For Various Color Class I Anodized Finish, Add  0.76 
    For Black Color Class I Anodized Finish, Add  2.28 

. 
 08 43 13 00-0073 SF 12' High with Horizontal Mullion, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront Framing 

Assembly ............................................................................................................................................................................. 21.17 5.99 
    For Various Color Class I Anodized Finish, Add  0.73 
    For Black Color Class I Anodized Finish, Add  2.18 

XXXXXXX 
. 
 08 43 13 00-0074  2-1/2" x 5" Frame With Two Horizontal Mullions, Aluminum Storefront 

Framing Assembly (08 43 13 00-0001) 
Note: Includes subsill flashing, clear class II finish frames (sill, head jamb, vertical wall jamb, two horizontal 
mullion), fasteners, caulking and accessories. Excludes steel reinforcement, doors (revolving, full-glass, 
balanced, sliding, bi-parting, etc.) and glazing. 

. 

. 
 08 43 13 00-0075 SF 5' High With Two Horizontal Mullions, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 42.94 11.80 
    For Various Color Class I Anodized Finish, Add  1.51 
    For Black Color Class I Anodized Finish, Add  4.53 

. 
 08 43 13 00-0076 SF 6' High With Two Horizontal Mullions, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 37.77 10.47 
    For Various Color Class I Anodized Finish, Add  1.32 
    For Black Color Class I Anodized Finish, Add  3.96 

. 
 08 43 13 00-0077 SF 7' High With Two Horizontal Mullions, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 33.91 9.42 
    For Various Color Class I Anodized Finish, Add  1.18 
    For Black Color Class I Anodized Finish, Add  3.55 

. 
 08 43 13 00-0078 SF 8' High With Two Horizontal Mullions, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 31.08 8.56 
    For Various Color Class I Anodized Finish, Add  1.08 
    For Black Color Class I Anodized Finish, Add  3.25 

. 
 08 43 13 00-0079 SF 9' High With Two Horizontal Mullions, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 28.81 8.00 
    For Various Color Class I Anodized Finish, Add  1.00 
    For Black Color Class I Anodized Finish, Add  3.01 

. 
 08 43 13 00-0080 SF 10' High With Two Horizontal Mullions, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 27.01 7.51 
    For Various Color Class I Anodized Finish, Add  0.94 
    For Black Color Class I Anodized Finish, Add  2.82 

. 
 08 43 13 00-0081 SF 11' High With Two Horizontal Mullions, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 25.48 7.04 
    For Various Color Class I Anodized Finish, Add  0.89 
    For Black Color Class I Anodized Finish, Add  2.67 

. 
 08 43 13 00-0082 SF 12' High With Two Horizontal Mullions, 2-1/2" x 5" Frame, Vertical Mullions 4' On Center, Aluminum Storefront 

Framing Assembly ............................................................................................................................................................... 24.29 6.76 
    For Various Color Class I Anodized Finish, Add  0.85 
    For Black Color Class I Anodized Finish, Add  2.54 

XXXXXXX 
. 
 08 43 13 00-0083  Accessories For Aluminum Storefront Framing Assembly (08 43 13 00-0001) 
. 
. 

 08 43 13 00-0084 LF For 3/4" x 4-3/16" x 10 Gauge Galvanized Steel Reinforcing, Storefront Framing ................................................................ 27.74 6.33 
. 

 08 43 13 00-0085 LF For 1-1/4" x 4-3/16" x 10 Gauge Galvanized Steel Reinforcing, Storefront Framing ............................................................. 31.52 6.97 
. 

 08 43 13 00-0086 LF For 1-7/16" x 4-5/8" x 1/4" Steel Reinforcing, Storefront Framing ......................................................................................... 47.00 7.66 

XXXXXXX 
. 
 08 43 19  Stainless-Steel-Framed Storefronts (08 43)
. 
. 
 08 43 19 00-0001  Stainless Steel Storefront Framing Assembly (08 43 19) 

Note: Includes frames, reinforcing and accessories. Excludes doors (revolving, full-glass, balanced, sliding, bi-
parting, etc.) and glazing. Per SF of opening area. See CSI section 08 81 23 23-0051 for insulated glazing. 

. 

. 
 08 43 19 00-0002 SF Stainless Steel Storefront Framing Assembly ....................................................................................................................... 39.22 4.76 

    For 70% Fluoropolymer Exterior Finish (Duranar), Add  3.20 

XXXXXXX 
. 
 08 44  Curtain Wall and Glazed Assemblies (08 40) 
. 
. 
 08 44 13  Glazed Aluminum Curtain Walls (08 44)
. 
. 
 08 44 13 00-0001  Curtain Walls (08 44 13) 
. 
. 
 08 44 13 00-0002  Coping Sections (08 44 13 00-0001) 
. 
. 

 08 44 13 00-0003 LF  Curtain Wall, 1/8" x 8" Coping Section Shaped (3") Aluminum System Framing Section ..................................................... 46.64 2.85 
    For Bronze Anodized Aluminum, Add  4.49 
    For Stainless Steel, Add  18.80 
    For Black Anodized Finish, Add  8.08 
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. 
 08 44 13 00-0004 LF  Curtain Wall, 1/8" x 9" Coping Section Shaped (4") Aluminum System Framing Section ..................................................... 48.24 2.85 

    For Bronze Anodized Aluminum, Add  4.73 
    For Stainless Steel, Add  19.76 
    For Black Anodized Finish, Add  8.52 

. 
 08 44 13 00-0005 LF  Curtain Wall, 1/8" x 12-1/2" Coping Section Shaped (5-1/2") Aluminum Framing Section .................................................... 58.25 3.80 

    For Bronze Anodized Aluminum, Add  5.62 
    For Stainless Steel, Add  23.50 
    For Black Anodized Finish, Add  10.11 

XXXXXXX 
. 
 08 44 13 00-0006  Sill Section (08 44 13 00-0001) 
. 
. 

 08 44 13 00-0007 LF  Aluminum Curtain Wall, 1/8" x 6" Sill Section Shaped Aluminum System Framing Section .................................................. 37.74 1.91 
    For Bronze Anodized Aluminum, Add  3.90 
    For Stainless Steel, Add  16.18 
    For Black Anodized Finish, Add  7.02 

. 
 08 44 13 00-0008 LF  Aluminum Curtain Wall, 1/8" x 7" Sill Section Shaped Aluminum System Framing Section .................................................. 40.51 1.91 

    For Bronze Anodized Aluminum, Add  4.31 
    For Stainless Steel, Add  17.84 
    For Black Anodized Finish, Add  7.77 

. 
 08 44 13 00-0009 LF  Aluminum Curtain Wall, 1/8" x 8-1/2" Sill Section Shaped Aluminum System Framing Section............................................ 43.32 1.91 

    For Bronze Anodized Aluminum, Add  4.74 
    For Stainless Steel, Add  19.53 
    For Black Anodized Finish, Add  8.52 

XXXXXXX 
. 
 08 44 13 00-0010  Aluminum Column Covers (08 44 13 00-0001) 

Note: Includes all clips and fasteners. 
. 
. 

 08 44 13 00-0011 LF  Aluminum Column Covers, 1/8" x 26", Shaped ..................................................................................................................... 92.22 4.76 
    For Bronze Anodized Aluminum, Add  9.81 
    For Stainless Steel, Add  40.59 
    For Black Anodized Finish, Add  17.66 

. 
 08 44 13 00-0012 LF  Aluminum Column Covers, 1/8" x 34", Shaped ................................................................................................................... 111.93 4.76 

    For Bronze Anodized Aluminum, Add  12.53 
    For Stainless Steel, Add  51.53 
    For Black Anodized Finish, Add  22.55 

. 
 08 44 13 00-0013 LF  Aluminum Column Covers, 1/8" x 38", Shaped ................................................................................................................... 119.33 4.76 

    For Bronze Anodized Aluminum, Add  13.64 
    For Stainless Steel, Add  55.97 
    For Black Anodized Finish, Add  24.55 

XXXXXXX 
. 
 08 44 13 00-0014  Spandrel Covers (08 44 13 00-0001) 

Note: Where exterior facing only is described in the following the interior face will be tempered hardboard (to be 
painted). 

. 

. 
 08 44 13 00-0015 SF  1" Spandrel Cover, Aluminum Both Faces ............................................................................................................................ 36.37 1.91 

    For Bronze Anodized Aluminum, Add  4.26 
    For Stainless Steel, Add  17.42 
    For Black Anodized Finish, Add  7.66 

. 
 08 44 13 00-0016 SF  1" Spandrel Cover, Aluminum Exterior Face ......................................................................................................................... 32.16 1.91 

    For Bronze Anodized Aluminum, Add  3.62 
    For Stainless Steel, Add  14.90 
    For Black Anodized Finish, Add  6.52 

. 
 08 44 13 00-0017 SF  1" Spandrel Cover, Epoxy Both Faces .................................................................................................................................. 67.02 1.91 

    For Bronze Anodized Aluminum, Add  8.85 
    For Stainless Steel, Add  35.81 
    For Black Anodized Finish, Add  15.94 

. 
 08 44 13 00-0018 SF  1" Spandrel Cover, Epoxy Exterior Face Only ...................................................................................................................... 55.15 1.91 

    For Bronze Anodized Aluminum, Add  7.07 
    For Stainless Steel, Add  28.69 
    For Black Anodized Finish, Add  12.73 

. 
 08 44 13 00-0019 SF  2" Spandrel Cover, Aluminum Both Faces ............................................................................................................................ 41.20 1.91 

    For Bronze Anodized Aluminum, Add  4.67 
    For Stainless Steel, Add  19.18 
    For Black Anodized Finish, Add  8.40 

. 
 08 44 13 00-0020 SF  2" Spandrel Cover, Aluminum Exterior Face ......................................................................................................................... 37.22 1.91 

    For Bronze Anodized Aluminum, Add  4.07 
    For Stainless Steel, Add  16.79 
    For Black Anodized Finish, Add  7.33 

. 
 08 44 13 00-0021 SF  2" Spandrel Cover, Epoxy Both Faces .................................................................................................................................. 76.87 1.91 

    For Bronze Anodized Aluminum, Add  10.02 
    For Stainless Steel, Add  40.58 
    For Black Anodized Finish, Add  18.03 

. 
 08 44 13 00-0022 SF  2" Spandrel Cover, Epoxy Exterior Face Only ...................................................................................................................... 63.18 1.91 

    For Bronze Anodized Aluminum, Add  7.97 
    For Stainless Steel, Add  32.36 
    For Black Anodized Finish, Add  14.34 

XXXXXXX 
. 
 08 44 13 00-0023  Curtain Wall, Aluminum System Framing Sections (08 44 13 00-0001) 

Note: The prices are based on stock shapes of anodized aluminum, plain color and of 0.125" thickness. 
. 
. 

 08 44 13 00-0024 LF  Aluminum System Curtain Wall, 1-1/2" x 3" Jamb Aluminum Framed Window Walls ........................................................... 51.61 1.91 
    For Bronze Anodized Aluminum, Add  6.61 
    For Stainless Steel, Add  26.81 
    For Black Anodized Finish, Add  11.90 
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. 
 08 44 13 00-0025 LF  Aluminum System Curtain Wall, 1-1/2" x 3" Head Aluminum Framed Window Walls ........................................................... 51.46 1.91 

    For Bronze Anodized Aluminum, Add  6.61 
    For Stainless Steel, Add  26.81 
    For Black Anodized Finish, Add  11.90 

. 
 08 44 13 00-0026 LF  Aluminum System Curtain Wall, 1-1/2" x 3" Mullion Aluminum Framed Window Walls ........................................................ 51.46 1.91 

    For Bronze Anodized Aluminum, Add  6.61 
    For Stainless Steel, Add  26.81 
    For Black Anodized Finish, Add  11.90 
    For Corner Mullion, Add  12.13 

. 
 08 44 13 00-0027 LF  Aluminum System Curtain Wall, 2" x 4" Jamb Aluminum Framed Window Walls ................................................................. 64.07 3.80 

    For Bronze Anodized Aluminum, Add  7.90 
    For Stainless Steel, Add  32.16 
    For Black Anodized Finish, Add  14.22 

. 
 08 44 13 00-0028 LF  Aluminum System Curtain Wall, 2" x 4" Horizontal Aluminum Framed Window Walls .......................................................... 64.07 3.80 

    For Bronze Anodized Aluminum, Add  7.90 
    For Stainless Steel, Add  32.16 
    For Black Anodized Finish, Add  14.22 

. 
 08 44 13 00-0029 LF  Aluminum System Curtain Wall, 2" x 4" Mullion Aluminum Framed Window Walls............................................................... 64.07 3.80 

    For Bronze Anodized Aluminum, Add  7.90 
    For Stainless Steel, Add  32.16 
    For Black Anodized Finish, Add  14.22 
    For Corner Mullion, Add  14.88 

. 
 08 44 13 00-0030 LF  Aluminum System Curtain Wall, 2" x 6" Jamb Aluminum Framed Window Walls ................................................................. 70.39 4.19 

    For Bronze Anodized Aluminum, Add  8.66 
    For Stainless Steel, Add  35.25 
    For Black Anodized Finish, Add  15.58 

. 
 08 44 13 00-0031 LF  Aluminum System Curtain Wall, 2" x 6" Horizontal Aluminum Framed Window Walls .......................................................... 70.39 4.19 

    For Bronze Anodized Aluminum, Add  8.66 
    For Stainless Steel, Add  35.25 
    For Black Anodized Finish, Add  15.58 

. 
 08 44 13 00-0032 LF  Aluminum System Curtain Wall, 2" x 6" Mullion Aluminum Framed Window Walls............................................................... 70.39 4.19 

    For Bronze Anodized Aluminum, Add  8.66 
    For Stainless Steel, Add  35.25 
    For Black Anodized Finish, Add  15.58 
    For Corner Mullion, Add  16.33 

. 
 08 44 13 00-0033 LF  Aluminum System Curtain Wall, 3" x 5-1/2" Jamb Aluminum Framed Window Walls ........................................................... 76.88 4.76 

    For Bronze Anodized Aluminum, Add  9.42 
    For Stainless Steel, Add  38.37 
    For Black Anodized Finish, Add  16.95 

. 
 08 44 13 00-0034 LF  Aluminum System Curtain Wall, 3" x 5-1/2" Horizontal Aluminum Framed Window Walls .................................................... 76.88 4.76 

    For Bronze Anodized Aluminum, Add  9.42 
    For Stainless Steel, Add  38.37 
    For Black Anodized Finish, Add  16.95 

. 
 08 44 13 00-0035 LF  Aluminum System Curtain Wall, 3" x 5-1/2" Mullion Aluminum Framed Window Walls ........................................................ 76.88 4.76 

    For Bronze Anodized Aluminum, Add  9.42 
    For Stainless Steel, Add  38.37 
    For Black Anodized Finish, Add  16.95 
    For Corner Mullion, Add  17.81 

. 
 08 44 13 00-0036 LF  Aluminum System Curtain Wall, 3" x 6-3/4" Jamb Aluminum Framed Window Walls ........................................................... 86.19 5.14 

    For Bronze Anodized Aluminum, Add  10.62 
    For Stainless Steel, Add  43.25 
    For Black Anodized Finish, Add  19.12 

. 
 08 44 13 00-0037 LF  Aluminum System Curtain Wall, 3" x 6-3/4" Horizontal Aluminum Framed Window Walls .................................................... 86.19 5.14 

    For Bronze Anodized Aluminum, Add  10.62 
    For Stainless Steel, Add  43.25 
    For Black Anodized Finish, Add  19.12 

. 
 08 44 13 00-0038 LF  Aluminum System Curtain Wall, 3" x 6-3/4" Mullion Aluminum Framed Window Walls ........................................................ 86.19 5.14 

    For Bronze Anodized Aluminum, Add  10.62 
    For Stainless Steel, Add  43.25 
    For Black Anodized Finish, Add  19.12 
    For Corner Mullion, Add  20.01 

. 
 08 44 13 00-0039 LF  Aluminum System Curtain Wall, 3" x 8-3/4" Jamb Aluminum Framed Window Walls ........................................................... 98.94 5.71 

    For Bronze Anodized Aluminum, Add  12.19 
    For Stainless Steel, Add  49.66 
    For Black Anodized Finish, Add  21.95 

. 
 08 44 13 00-0040 LF  Aluminum System Curtain Wall, 3" x 8-3/4" Horizontal Aluminum Framed Window Walls .................................................... 98.94 5.71 

    For Bronze Anodized Aluminum, Add  12.19 
    For Stainless Steel, Add  49.66 
    For Black Anodized Finish, Add  21.95 

. 
 08 44 13 00-0041 LF  Aluminum System Curtain Wall, 3" x 8-3/4" Mullion Aluminum Framed Window Walls ........................................................ 98.94 5.71 

    For Bronze Anodized Aluminum, Add  12.19 
    For Stainless Steel, Add  49.66 
    For Black Anodized Finish, Add  21.95 
    For Corner Mullion, Add  22.97 

XXXXXXX 
. 
 08 44 26  Structural Glass Curtain Walls (08 44)
. 
. 
 08 44 26 16  Metal Framed Point Supported Glass Curtain Walls (08 44 26)
. 
. 
 08 44 26 16-0001  Centria Exterior Closure Components (08 44 26 16) 
. 
. 

 08 44 26 16-0002 SF Centria CS-260, 210 Single Skin Metal Panel ....................................................................................................................... 56.83 18.87 
Note: Metal Panels include panel system base, vertical joints, vertical joint covers, foam and metal closure for 
vertical joints, clips and attachments. Includes extruded aluminum coping with two coats of 70% Mica Kynar 
finish factory installed. 
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. 
 08 44 26 16-0003 SF Centria Formawall Insulated Metal Panels ............................................................................................................................ 85.28 15.72 

Note: Includes two coats of 70% Mica Kynar finish factory installed. Includes base extrusion and coping 
extrusions. 

. 
 08 44 26 16-0004 LF Centria Formawall Insulated Metal Panels Radius Column ................................................................................................ 140.40 26.21 

Note: Includes radius coping. 
. 

 08 44 26 16-0005 LF Centria Formawall Insulated Metal Panels Coping ................................................................................................................ 28.09 5.24 
. 

 08 44 26 16-0006 SF Centria Formawavue 3000 Thru Tube Window System Without Glass ............................................................................... 101.65 25.16 
Note: 20 PSF wind load with 70% Mica Kynar two coat finish factory installed. 

. 
 08 44 26 16-0007 SF Centria Formawavue 3000 Insulated Vision Units................................................................................................................. 16.37  

Note: Vision insulated units to be 1" clear tempered insulated units with PPG Solarban 60 low-e coating on the #2 
surface. 

. 
 08 44 26 16-0008 SF Centria Formawavue 3000 Insulated Silkscreen Pattern Units ............................................................................................. 31.68  

Note: Silkscreen units to be 1" clear tempered insulated units with PPG Solarban 60 low-e coating on the #2 
surface and manufacturers standard silk screen (dots or lines) pattern on inboard lite. 

. 
 08 44 26 16-0009 LF Centria Integrated Louver System ....................................................................................................................................... 204.04 15.72 

Note: Factory installed 70% Mica Kynar two coat finish. Excludes blank-off panels or insect screens. 
. 

 08 44 26 16-0010 LF Centria Integrated Sunshade System ................................................................................................................................. 963.74 111.12 
Note: Factory installed 70% Mica Kynar two coat finish. 

XXXXXXX 
. 
 08 44 26 16-0011  Kalwall Exterior Closure Components (08 44 26 16) 
. 
. 

 08 44 26 16-0012 SF Kalwall Translucent Panel System Standard ...................................................................................................................... 120.38 20.96 
Note: 25 PSF wind load. Factory installed 70% Mica Kynar two coat finish. 

. 
 08 44 26 16-0013 SF Kalwall Translucent Panel System High Impact .................................................................................................................. 124.90 20.96 

. 
 08 44 26 16-0014 EA Wind Clips ........................................................................................................................................................................... 263.98  

Note: 2 per connection to steel tube includes all welding, fasteners, prep, and clean up. 
. 

 08 44 26 16-0015 EA Sill Angle With Welded Support Angles For The Kalwall System ........................................................................................ 307.97  
Note: Includes all welding, fasteners, prep, and clean up. 

. 
 08 44 26 16-0016 EA Kalwall Head Channel At Coping (Galvanized 16 Gauge 2 x 4.5") ....................................................................................... 14.08  

. 
 08 44 26 16-0017 EA Kalwall Head Channel At Corners (Galvanized 16 Gauge 2 x 4.5") ...................................................................................... 61.60  

XXXXXXX 
. 
 08 45  Translucent Wall and Roof Assemblies (08 40) 
. 
. 
 08 45 23  Fiberglass-Sandwich-Panel Assemblies (08 45)
. 
. 
 08 45 23 00-0001  Translucent Fiberglass Sandwich-Panels 2-3/4" Thick (08 45 23) 
. 
. 

 08 45 23 00-0002 SF <5,000 SF Translucent Fiberglass Sandwich-Panel 2-3/4" Thick, Metal Framed.................................................................. 62.80 5.31 
    For Aluminum Frame, Add  5.48 

. 
 08 45 23 00-0003 SF >5,000 SF Translucent Fiberglass Sandwich-Panel 2-3/4" Thick, Metal Framed.................................................................. 57.28 4.52 

    For Aluminum Frame, Add  5.05 

XXXXXXX 
. 
 08 50  Windows (08) 

Note: Includes hardware, caulk, sealant and mounting anchors. Operable windows include weather stripping. Demolition includes 
removal of frame, glass and insect screens. 

. 

. 
 08 51  Metal Windows (08 50) 
. 
. 
 08 51 13  Aluminum Windows (08 51) 

See CSI section 08 80 00 00-0000 for glazing. 
. 
. 
 08 51 13 00-0001  Aluminum Windows (08 51 13) 

Note: Includes standard acrylic paint finish. Excludes glazing, panning and aluminum trim. 
. 
. 
 08 51 13 00-0002  Single Hung Aluminum Windows (08 51 13 00-0001) 
. 
. 
 08 51 13 00-0003  2-3/4" Frame Depth, C 35, Tilt In Sash, Single Hung Aluminum Window 

(Traco TR-5400) (08 51 13 00-0002) 
. 
. 

 08 51 13 00-0004 EA Up To 6 SF, 2-3/4" Frame Depth, C 35, Tilt In Sash, Single Hung Aluminum Window (Traco TR-5400) ............................ 501.93 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  6.70 
    For 70% Fluoropolymer Finish (Duranar), Add  20.09 
    For Clear Anodized Finish, Add  16.74 
    For Color Anodized Finish, Add  23.44 

. 
 08 51 13 00-0005 EA >6 To 10 SF, 2-3/4" Frame Depth, C 35, Tilt In Sash, Single Hung Aluminum Window (Traco TR-5400) .......................... 564.07 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  7.73 
    For 70% Fluoropolymer Finish (Duranar), Add  23.19 
    For Clear Anodized Finish, Add  19.33 
    For Color Anodized Finish, Add  27.06 

. 
 08 51 13 00-0006 EA >10 To 15 SF, 2-3/4" Frame Depth, C 35, Tilt In Sash, Single Hung Aluminum Window (Traco TR-5400) ........................ 617.20 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  8.58 
    For 70% Fluoropolymer Finish (Duranar), Add  25.75 
    For Clear Anodized Finish, Add  21.46 
    For Color Anodized Finish, Add  30.04 

. 
 08 51 13 00-0007 EA >15 To 20 SF, 2-3/4" Frame Depth, C 35, Tilt In Sash, Single Hung Aluminum Window (Traco TR-5400) ........................ 661.36 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  9.26 
    For 70% Fluoropolymer Finish (Duranar), Add  27.77 
    For Clear Anodized Finish, Add  23.15 
    For Color Anodized Finish, Add  32.40 

. 
 08 51 13 00-0008 EA >20 To 30 SF, 2-3/4" Frame Depth, C 35, Tilt In Sash, Single Hung Aluminum Window (Traco TR-5400) ........................ 759.44 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  11.01 
    For 70% Fluoropolymer Finish (Duranar), Add  33.03 
    For Clear Anodized Finish, Add  27.53 
    For Color Anodized Finish, Add  38.54 



 

 Openings 08

08
 

Windows 08 50
Metal Windows 08 51

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 195

. 
 08 51 13 00-0009 SF >30 SF, 2-3/4" Frame Depth, C 35, Tilt In Sash, Single Hung Aluminum Window (Traco TR-5400) .................................... 24.63 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.37 
    For 70% Fluoropolymer Finish (Duranar), Add  1.10 
    For Clear Anodized Finish, Add  0.92 
    For Color Anodized Finish, Add  1.29 

XXXXXXX 
. 
 08 51 13 00-0010  3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum 

Window (Traco TR-9100) (08 51 13 00-0002) 
. 
. 

 08 51 13 00-0011 EA Up To 6 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9100) ............. 740.13 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  11.46 
    For 70% Fluoropolymer Finish (Duranar), Add  34.38 
    For Clear Anodized Finish, Add  28.65 
    For Color Anodized Finish, Add  40.11 

. 
 08 51 13 00-0012 EA >6 To 10 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9100) ........... 822.48 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  12.90 
    For 70% Fluoropolymer Finish (Duranar), Add  38.69 
    For Clear Anodized Finish, Add  32.25 
    For Color Anodized Finish, Add  45.14 

. 
 08 51 13 00-0013 EA >10 To 15 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9100) ......... 891.35 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  14.07 
    For 70% Fluoropolymer Finish (Duranar), Add  42.20 
    For Clear Anodized Finish, Add  35.17 
    For Color Anodized Finish, Add  49.23 

. 
 08 51 13 00-0014 EA >15 To 20 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9100) ......... 957.97 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  15.19 
    For 70% Fluoropolymer Finish (Duranar), Add  45.57 
    For Clear Anodized Finish, Add  37.98 
    For Color Anodized Finish, Add  53.17 

. 
 08 51 13 00-0015 EA >20 To 30 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9100) ...... 1,136.95 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  18.56 
    For 70% Fluoropolymer Finish (Duranar), Add  55.68 
    For Clear Anodized Finish, Add  46.40 
    For Color Anodized Finish, Add  64.96 

. 
 08 51 13 00-0016 SF >30 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9100) ..................... 37.21 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.62 
    For 70% Fluoropolymer Finish (Duranar), Add  1.86 
    For Clear Anodized Finish, Add  1.55 
    For Color Anodized Finish, Add  2.17 

XXXXXXX 
. 
 08 51 13 00-0017  3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum 

Window (Traco TR-9700) (08 51 13 00-0002) 
. 
. 

 08 51 13 00-0018 EA Up To 6 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) ............. 780.57 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  12.27 
    For 70% Fluoropolymer Finish (Duranar), Add  36.81 
    For Clear Anodized Finish, Add  30.67 
    For Color Anodized Finish, Add  42.94 

. 
 08 51 13 00-0019 EA >6 To 10 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) ........... 878.66 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  14.02 
    For 70% Fluoropolymer Finish (Duranar), Add  42.07 
    For Clear Anodized Finish, Add  35.05 
    For Color Anodized Finish, Add  49.08 

. 
 08 51 13 00-0020 EA >10 To 15 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) ......... 958.76 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  15.42 
    For 70% Fluoropolymer Finish (Duranar), Add  46.25 
    For Clear Anodized Finish, Add  38.54 
    For Color Anodized Finish, Add  53.95 

. 
 08 51 13 00-0021 EA >15 To 20 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) ...... 1,036.62 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  16.76 
    For 70% Fluoropolymer Finish (Duranar), Add  50.29 
    For Clear Anodized Finish, Add  41.91 
    For Color Anodized Finish, Add  58.67 

. 
 08 51 13 00-0022 EA >20 To 30 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) ...... 1,233.58 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  20.49 
    For 70% Fluoropolymer Finish (Duranar), Add  61.48 
    For Clear Anodized Finish, Add  51.23 
    For Color Anodized Finish, Add  71.73 

. 
 08 51 13 00-0023 SF >30 SF, 3-1/4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) ..................... 40.43 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.68 
    For 70% Fluoropolymer Finish (Duranar), Add  2.05 
    For Clear Anodized Finish, Add  1.71 
    For Color Anodized Finish, Add  2.39 

XXXXXXX 
. 
 08 51 13 00-0024  4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum 

Window (Traco TR-9700) (08 51 13 00-0002) 
. 
. 

 08 51 13 00-0025 EA Up To 6 SF, 4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) ................... 856.97 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  13.80 
    For 70% Fluoropolymer Finish (Duranar), Add  41.39 
    For Clear Anodized Finish, Add  34.49 
    For Color Anodized Finish, Add  48.29 
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. 
 08 51 13 00-0026 EA >6 To 10 SF, 4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) .................. 984.27 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  16.13 
    For 70% Fluoropolymer Finish (Duranar), Add  48.40 
    For Clear Anodized Finish, Add  40.34 
    For Color Anodized Finish, Add  56.47 

. 
 08 51 13 00-0027 EA >10 To 15 SF, 4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) ............. 1,066.62 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  17.57 
    For 70% Fluoropolymer Finish (Duranar), Add  52.72 
    For Clear Anodized Finish, Add  43.93 
    For Color Anodized Finish, Add  61.50 

. 
 08 51 13 00-0028 EA >15 To 20 SF, 4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) ............. 1,144.48 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  18.92 
    For 70% Fluoropolymer Finish (Duranar), Add  56.76 
    For Clear Anodized Finish, Add  47.30 
    For Color Anodized Finish, Add  66.22 

. 
 08 51 13 00-0029 EA >20 To 30 SF, 4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) ............. 1,325.71 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  22.34 
    For 70% Fluoropolymer Finish (Duranar), Add  67.01 
    For Clear Anodized Finish, Add  55.84 
    For Color Anodized Finish, Add  78.18 

. 
 08 51 13 00-0030 SF >30 SF, 4" Frame Depth, HC 40, Side Loading Sash, Single Hung Aluminum Window (Traco TR-9700) ............................ 43.50 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.74 
    For 70% Fluoropolymer Finish (Duranar), Add  2.23 
    For Clear Anodized Finish, Add  1.86 
    For Color Anodized Finish, Add  2.61 

XXXXXXX 
. 
 08 51 13 00-0031  Double Hung Aluminum Windows (08 51 13 00-0001) 
. 
. 
 08 51 13 00-0032  3-1/4" Frame Depth, C 45, Tilt In Sash, Double Hung Aluminum Window 

(Traco TR-5000) (08 51 13 00-0031) 
. 
. 

 08 51 13 00-0033 EA Up To 6 SF, 3-1/4" Frame Depth, C 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-5000) .......................... 562.61 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  7.91 
    For 70% Fluoropolymer Finish (Duranar), Add  23.73 
    For Clear Anodized Finish, Add  19.77 
    For Color Anodized Finish, Add  27.68 

. 
 08 51 13 00-0034 EA >6 To 10 SF, 3-1/4" Frame Depth, C 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-5000) ......................... 622.49 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  8.90 
    For 70% Fluoropolymer Finish (Duranar), Add  26.70 
    For Clear Anodized Finish, Add  22.25 
    For Color Anodized Finish, Add  31.14 

. 
 08 51 13 00-0035 EA >10 To 15 SF, 3-1/4" Frame Depth, C 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-5000) ....................... 673.38 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  9.71 
    For 70% Fluoropolymer Finish (Duranar), Add  29.12 
    For Clear Anodized Finish, Add  24.27 
    For Color Anodized Finish, Add  33.98 

. 
 08 51 13 00-0036 EA >15 To 20 SF, 3-1/4" Frame Depth, C 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-5000) ....................... 726.52 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  10.56 
    For 70% Fluoropolymer Finish (Duranar), Add  31.68 
    For Clear Anodized Finish, Add  26.40 
    For Color Anodized Finish, Add  36.96 

. 
 08 51 13 00-0037 EA >20 To 30 SF, 3-1/4" Frame Depth, C 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-5000) ....................... 847.08 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  12.76 
    For 70% Fluoropolymer Finish (Duranar), Add  38.29 
    For Clear Anodized Finish, Add  31.91 
    For Color Anodized Finish, Add  44.67 

. 
 08 51 13 00-0038 SF >30 SF, 3-1/4" Frame Depth, C 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-5000) ................................... 27.55 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.43 
    For 70% Fluoropolymer Finish (Duranar), Add  1.28 
    For Clear Anodized Finish, Add  1.06 
    For Color Anodized Finish, Add  1.49 

XXXXXXX 
. 
 08 51 13 00-0039  4" Frame Depth, HC 45, Tilt In Sash, Double Hung Aluminum Window 

(Traco TR-9000) (08 51 13 00-0031) 
. 
. 

 08 51 13 00-0040 EA Up To 6 SF, 4" Frame Depth, HC 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-9000) .............................. 690.69 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  10.47 
    For 70% Fluoropolymer Finish (Duranar), Add  31.41 
    For Clear Anodized Finish, Add  26.18 
    For Color Anodized Finish, Add  36.65 

. 
 08 51 13 00-0041 EA >6 To 10 SF, 4" Frame Depth, HC 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-9000) ............................ 800.01 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  12.45 
    For 70% Fluoropolymer Finish (Duranar), Add  37.35 
    For Clear Anodized Finish, Add  31.12 
    For Color Anodized Finish, Add  43.57 

. 
 08 51 13 00-0042 EA >10 To 15 SF, 4" Frame Depth, HC 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-9000) .......................... 889.10 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  14.02 
    For 70% Fluoropolymer Finish (Duranar), Add  42.07 
    For Clear Anodized Finish, Add  35.05 
    For Color Anodized Finish, Add  49.08 

. 
 08 51 13 00-0043 EA >15 To 20 SF, 4" Frame Depth, HC 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-9000) .......................... 989.43 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  15.82 
    For 70% Fluoropolymer Finish (Duranar), Add  47.46 
    For Clear Anodized Finish, Add  39.55 
    For Color Anodized Finish, Add  55.37 
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. 
 08 51 13 00-0044 EA >20 To 30 SF, 4" Frame Depth, HC 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-9000) ....................... 1,172.91 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  19.28 
    For 70% Fluoropolymer Finish (Duranar), Add  57.84 
    For Clear Anodized Finish, Add  48.20 
    For Color Anodized Finish, Add  67.48 

. 
 08 51 13 00-0045 SF >30 SF, 4" Frame Depth, HC 45, Tilt In Sash, Double Hung Aluminum Window (Traco TR-9000) ...................................... 38.40 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.64 
    For 70% Fluoropolymer Finish (Duranar), Add  1.93 
    For Clear Anodized Finish, Add  1.61 
    For Color Anodized Finish, Add  2.25 

XXXXXXX 
. 
 08 51 13 00-0046  4" Frame Depth, HC 50, Side Loading Sash, Double Hung Aluminum 

Window (Traco TR-9400) (08 51 13 00-0031) 
. 
. 

 08 51 13 00-0047 EA Up To 6 SF, 4" Frame Depth, HC 50, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9400) .................. 868.21 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  14.02 
    For 70% Fluoropolymer Finish (Duranar), Add  42.07 
    For Clear Anodized Finish, Add  35.05 
    For Color Anodized Finish, Add  49.08 

. 
 08 51 13 00-0048 EA >6 To 10 SF, 4" Frame Depth, HC 50, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9400) ................ 995.51 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  16.36 
    For 70% Fluoropolymer Finish (Duranar), Add  49.08 
    For Clear Anodized Finish, Add  40.90 
    For Color Anodized Finish, Add  57.26 

. 
 08 51 13 00-0049 EA >10 To 15 SF, 4" Frame Depth, HC 50, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9400) ........... 1,102.57 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  18.29 
    For 70% Fluoropolymer Finish (Duranar), Add  54.87 
    For Clear Anodized Finish, Add  45.73 
    For Color Anodized Finish, Add  64.02 

. 
 08 51 13 00-0050 EA >15 To 20 SF, 4" Frame Depth, HC 50, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9400) ........... 1,207.40 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  20.18 
    For 70% Fluoropolymer Finish (Duranar), Add  60.54 
    For Clear Anodized Finish, Add  50.45 
    For Color Anodized Finish, Add  70.63 

. 
 08 51 13 00-0051 EA >20 To 30 SF, 4" Frame Depth, HC 50, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9400) ........... 1,458.29 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  24.99 
    For 70% Fluoropolymer Finish (Duranar), Add  74.96 
    For Clear Anodized Finish, Add  62.47 
    For Color Anodized Finish, Add  87.46 

. 
 08 51 13 00-0052 SF >30 SF, 4" Frame Depth, HC 50, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9400) .......................... 47.91 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.83 
    For 70% Fluoropolymer Finish (Duranar), Add  2.50 
    For Clear Anodized Finish, Add  2.08 
    For Color Anodized Finish, Add  2.91 

XXXXXXX 
. 
 08 51 13 00-0053  4-1/2" Frame Depth, HC 65, Side Loading Sash, Double Hung Aluminum 

Window (Traco TR-9900) (08 51 13 00-0031) 
. 
. 

 08 51 13 00-0054 EA Up To 10 SF, 4-1/2" Frame Depth, HC 65, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9900) ...... 1,352.79 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  23.50 
    For 70% Fluoropolymer Finish (Duranar), Add  70.51 
    For Clear Anodized Finish, Add  58.76 
    For Color Anodized Finish, Add  82.27 

. 
 08 51 13 00-0055 EA >10 To 15 SF, 4-1/2" Frame Depth, HC 65, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9900) ..... 1,482.33 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  25.89 
    For 70% Fluoropolymer Finish (Duranar), Add  77.66 
    For Clear Anodized Finish, Add  64.72 
    For Color Anodized Finish, Add  90.60 

. 
 08 51 13 00-0056 EA >15 To 20 SF, 4-1/2" Frame Depth, HC 65, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9900) ..... 1,634.34 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  28.72 
    For 70% Fluoropolymer Finish (Duranar), Add  86.15 
    For Clear Anodized Finish, Add  71.79 
    For Color Anodized Finish, Add  100.51 

. 
 08 51 13 00-0057 EA >20 To 30 SF, 4-1/2" Frame Depth, HC 65, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9900) ..... 1,889.73 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  33.62 
    For 70% Fluoropolymer Finish (Duranar), Add  100.85 
    For Clear Anodized Finish, Add  84.04 
    For Color Anodized Finish, Add  117.66 

. 
 08 51 13 00-0058 SF >30 SF, 4-1/2" Frame Depth, HC 65, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9900) .................... 62.22 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.12 
    For 70% Fluoropolymer Finish (Duranar), Add  3.36 
    For Clear Anodized Finish, Add  2.80 
    For Color Anodized Finish, Add  3.92 

XXXXXXX 
. 
 08 51 13 00-0059  5-1/4" Frame Depth, HC 80, Side Loading Sash, Double Hung Aluminum 

Window (Traco TR-9600) (08 51 13 00-0031) 
. 
. 

 08 51 13 00-0060 EA Up To 10 SF, 5-1/4" Frame Depth, HC 80, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9600) ...... 1,860.63 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  33.66 
    For 70% Fluoropolymer Finish (Duranar), Add  100.98 
    For Clear Anodized Finish, Add  84.15 
    For Color Anodized Finish, Add  117.81 
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 08 51 13 00-0061 EA >10 To 15 SF, 5-1/4" Frame Depth, HC 80, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9600) ..... 2,005.90 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  36.36 
    For 70% Fluoropolymer Finish (Duranar), Add  109.07 
    For Clear Anodized Finish, Add  90.89 
    For Color Anodized Finish, Add  127.25 

. 
 08 51 13 00-0062 EA >15 To 20 SF, 5-1/4" Frame Depth, HC 80, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9600) ..... 2,171.40 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  39.46 
    For 70% Fluoropolymer Finish (Duranar), Add  118.38 
    For Clear Anodized Finish, Add  98.65 
    For Color Anodized Finish, Add  138.11 

. 
 08 51 13 00-0063 EA >20 To 30 SF, 5-1/4" Frame Depth, HC 80, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9600) ..... 2,458.24 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  44.99 
    For 70% Fluoropolymer Finish (Duranar), Add  134.96 
    For Clear Anodized Finish, Add  112.47 
    For Color Anodized Finish, Add  157.45 

. 
 08 51 13 00-0064 SF >30 SF, 5-1/4" Frame Depth, HC 80, Side Loading Sash, Double Hung Aluminum Window (Traco TR-9600) .................... 81.32 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.50 
    For 70% Fluoropolymer Finish (Duranar), Add  4.50 
    For Clear Anodized Finish, Add  3.75 
    For Color Anodized Finish, Add  5.25 

XXXXXXX 
. 
 08 51 13 00-0065  Horizontal Sliding Aluminum Windows (08 51 13 00-0001) 
. 
. 
 08 51 13 00-0066  One Rolling Sash And One Stationary Sash, Horizontal Sliding Aluminum 

Windows (08 51 13 00-0065) 
. 
. 
 08 51 13 00-0067  2-3/4" Frame Depth, C 40, One Rolling Sash And One Stationary Sash, 

Horizontal Sliding Aluminum Window (Traco TR-6400) (08 51 13 00-0066) 
. 
. 

 08 51 13 00-0068 EA Up To 6 SF, 2-3/4" Frame Depth, C 40, One Rolling Sash And One Stationary Sash, Horizontal Sliding Aluminum 
Window (Traco TR-6400) ................................................................................................................................................... 513.17 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  6.92 
    For 70% Fluoropolymer Finish (Duranar), Add  20.76 
    For Clear Anodized Finish, Add  17.30 
    For Color Anodized Finish, Add  24.22 

. 
 08 51 13 00-0069 EA >6 To 10 SF, 2-3/4" Frame Depth, C 40, One Rolling Sash And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6400) .................................................................................................................................. 577.55 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  8.00 
    For 70% Fluoropolymer Finish (Duranar), Add  24.00 
    For Clear Anodized Finish, Add  20.00 
    For Color Anodized Finish, Add  28.00 

. 
 08 51 13 00-0070 EA >10 To 15 SF, 2-3/4" Frame Depth, C 40, One Rolling Sash And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6400) .................................................................................................................................. 626.19 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  8.76 
    For 70% Fluoropolymer Finish (Duranar), Add  26.29 
    For Clear Anodized Finish, Add  21.91 
    For Color Anodized Finish, Add  30.67 

. 
 08 51 13 00-0071 EA >15 To 20 SF, 2-3/4" Frame Depth, C 40, One Rolling Sash And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6400) .................................................................................................................................. 677.09 119.08 
    For 50% Fluoropolymer Finish (Acrynar), Add  9.57 
    For 70% Fluoropolymer Finish (Duranar), Add  28.72 
    For Clear Anodized Finish, Add  23.93 
    For Color Anodized Finish, Add  33.50 

. 
 08 51 13 00-0072 EA >20 To 30 SF, 2-3/4" Frame Depth, C 40, One Rolling Sash And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6400) .................................................................................................................................. 779.67 125.34 
    For 50% Fluoropolymer Finish (Acrynar), Add  11.42 
    For 70% Fluoropolymer Finish (Duranar), Add  34.25 
    For Clear Anodized Finish, Add  28.54 
    For Color Anodized Finish, Add  39.95 

. 
 08 51 13 00-0073 SF >30 SF, 2-3/4" Frame Depth, C 40, One Rolling Sash And One Stationary Sash, Horizontal Sliding Aluminum 

Window (Traco TR-6400) ..................................................................................................................................................... 25.30 3.76 
    For 50% Fluoropolymer Finish (Acrynar), Add  0.38 
    For 70% Fluoropolymer Finish (Duranar), Add  1.14 
    For Clear Anodized Finish, Add  0.95 
    For Color Anodized Finish, Add  1.33 

XXXXXXX 
. 
 08 51 13 00-0074  3-1/4" Frame Depth, HC 60, One Rolling Sash And One Stationary Sash, 

Horizontal Sliding Aluminum Window (Traco TR-6800) (08 51 13 00-0066) 
. 
. 

 08 51 13 00-0075 EA Up To 6 SF, 3-1/4" Frame Depth, HC 60, One Rolling Sash And One Stationary Sash, Horizontal Sliding 
Aluminum Window (Traco TR-6800) .................................................................................................................................. 798.55 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  12.63 
    For 70% Fluoropolymer Finish (Duranar), Add  37.89 
    For Clear Anodized Finish, Add  31.57 
    For Color Anodized Finish, Add  44.20 

. 
 08 51 13 00-0076 EA >6 To 10 SF, 3-1/4" Frame Depth, HC 60, One Rolling Sash And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6800) .................................................................................................................................. 898.88 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  14.43 
    For 70% Fluoropolymer Finish (Duranar), Add  43.28 
    For Clear Anodized Finish, Add  36.07 
    For Color Anodized Finish, Add  50.49 
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 08 51 13 00-0077 EA >10 To 15 SF, 3-1/4" Frame Depth, HC 60, One Rolling Sash And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6800) .................................................................................................................................. 978.98 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  15.82 
    For 70% Fluoropolymer Finish (Duranar), Add  47.46 
    For Clear Anodized Finish, Add  39.55 
    For Color Anodized Finish, Add  55.37 

. 
 08 51 13 00-0078 EA >15 To 20 SF, 3-1/4" Frame Depth, HC 60, One Rolling Sash And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6800) ............................................................................................................................... 1,056.84 119.08 
    For 50% Fluoropolymer Finish (Acrynar), Add  17.17 
    For 70% Fluoropolymer Finish (Duranar), Add  51.50 
    For Clear Anodized Finish, Add  42.92 
    For Color Anodized Finish, Add  60.09 

. 
 08 51 13 00-0079 EA >20 To 30 SF, 3-1/4" Frame Depth, HC 60, One Rolling Sash And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6800) ............................................................................................................................... 1,224.59 125.34 
    For 50% Fluoropolymer Finish (Acrynar), Add  20.31 
    For 70% Fluoropolymer Finish (Duranar), Add  60.94 
    For Clear Anodized Finish, Add  50.78 
    For Color Anodized Finish, Add  71.10 

. 
 08 51 13 00-0080 SF >30 SF, 3-1/4" Frame Depth, HC 60, One Rolling Sash And One Stationary Sash, Horizontal Sliding Aluminum 

Window (Traco TR-6800) ..................................................................................................................................................... 40.13 3.76 
    For 50% Fluoropolymer Finish (Acrynar), Add  0.68 
    For 70% Fluoropolymer Finish (Duranar), Add  2.03 
    For Clear Anodized Finish, Add  1.69 
    For Color Anodized Finish, Add  2.37 

XXXXXXX 
. 
 08 51 13 00-0081  Two Rolling Sashes, Horizontal Sliding Aluminum Windows (08 51 13 00-0065) 
. 
. 
 08 51 13 00-0082  3-1/4" Frame Depth, C 45, Two Rolling Sashes, Horizontal Sliding 

Aluminum Window (Traco TR-6000) (08 51 13 00-0081) 
. 
. 

 08 51 13 00-0083 EA Up To 6 SF, 3-1/4" Frame Depth, C 45, Two Rolling Sashes, Horizontal Sliding Aluminum Window (Traco TR-
6000).................................................................................................................................................................................. 571.59 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  8.09 
    For 70% Fluoropolymer Finish (Duranar), Add  24.27 
    For Clear Anodized Finish, Add  20.22 
    For Color Anodized Finish, Add  28.31 

. 
 08 51 13 00-0084 EA >6 To 10 SF, 3-1/4" Frame Depth, C 45, Two Rolling Sashes, Horizontal Sliding Aluminum Window (Traco TR-

6000).................................................................................................................................................................................. 653.95 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  9.53 
    For 70% Fluoropolymer Finish (Duranar), Add  28.58 
    For Clear Anodized Finish, Add  23.82 
    For Color Anodized Finish, Add  33.35 

. 
 08 51 13 00-0085 EA >10 To 15 SF, 3-1/4" Frame Depth, C 45, Two Rolling Sashes, Horizontal Sliding Aluminum Window (Traco TR-

6000).................................................................................................................................................................................. 709.33 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  10.43 
    For 70% Fluoropolymer Finish (Duranar), Add  31.28 
    For Clear Anodized Finish, Add  26.07 
    For Color Anodized Finish, Add  36.49 

. 
 08 51 13 00-0086 EA >15 To 20 SF, 3-1/4" Frame Depth, C 45, Two Rolling Sashes, Horizontal Sliding Aluminum Window (Traco TR-

6000).................................................................................................................................................................................. 755.74 119.08 
    For 50% Fluoropolymer Finish (Acrynar), Add  11.15 
    For 70% Fluoropolymer Finish (Duranar), Add  33.44 
    For Clear Anodized Finish, Add  27.86 
    For Color Anodized Finish, Add  39.01 

. 
 08 51 13 00-0087 EA >20 To 30 SF, 3-1/4" Frame Depth, C 45, Two Rolling Sashes, Horizontal Sliding Aluminum Window (Traco TR-

6000).................................................................................................................................................................................. 871.80 125.34 
    For 50% Fluoropolymer Finish (Acrynar), Add  13.26 
    For 70% Fluoropolymer Finish (Duranar), Add  39.77 
    For Clear Anodized Finish, Add  33.14 
    For Color Anodized Finish, Add  46.40 

. 
 08 51 13 00-0088 SF >30 SF, 3-1/4" Frame Depth, C 45, Two Rolling Sashes, Horizontal Sliding Aluminum Window (Traco TR-6000) .............. 28.36 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.44 
    For 70% Fluoropolymer Finish (Duranar), Add  1.33 
    For Clear Anodized Finish, Add  1.10 
    For Color Anodized Finish, Add  1.55 

XXXXXXX 
. 
 08 51 13 00-0089  Two Rolling Sashes And One Stationary Sash, Horizontal Sliding 

Aluminum Windows (08 51 13 00-0065) 
. 
. 
 08 51 13 00-0090  4" Frame Depth, HC 65, Two Rolling Sashes And One Stationary Sash, 

Horizontal Sliding Aluminum Window (Traco TR-6330) (08 51 13 00-0089) 
. 
. 

 08 51 13 00-0091 EA Up To 12 SF, 4" Frame Depth, HC 65, Two Rolling Sashes And One Stationary Sash, Horizontal Sliding 
Aluminum Window (Traco TR-6330) ............................................................................................................................... 1,423.24 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  25.12 
    For 70% Fluoropolymer Finish (Duranar), Add  75.37 
    For Clear Anodized Finish, Add  62.81 
    For Color Anodized Finish, Add  87.93 

. 
 08 51 13 00-0092 EA >12 To 18 SF, 4" Frame Depth, HC 65, Two Rolling Sashes And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6330) ............................................................................................................................... 1,638.10 115.94 
    For 50% Fluoropolymer Finish (Acrynar), Add  28.90 
    For 70% Fluoropolymer Finish (Duranar), Add  86.69 
    For Clear Anodized Finish, Add  72.24 
    For Color Anodized Finish, Add  101.14 
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 08 51 13 00-0093 EA >18 To 24 SF, 4" Frame Depth, HC 65, Two Rolling Sashes And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6330) ............................................................................................................................... 1,769.89 122.21 
    For 50% Fluoropolymer Finish (Acrynar), Add  31.32 
    For 70% Fluoropolymer Finish (Duranar), Add  93.97 
    For Clear Anodized Finish, Add  78.31 
    For Color Anodized Finish, Add  109.63 

. 
 08 51 13 00-0094 EA >24 To 40 SF, 4" Frame Depth, HC 65, Two Rolling Sashes And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6330) ............................................................................................................................... 2,137.56 137.87 
    For 50% Fluoropolymer Finish (Acrynar), Add  38.16 
    For 70% Fluoropolymer Finish (Duranar), Add  114.47 
    For Clear Anodized Finish, Add  95.39 
    For Color Anodized Finish, Add  133.54 

. 
 08 51 13 00-0095 EA >40 To 60 SF, 4" Frame Depth, HC 65, Two Rolling Sashes And One Stationary Sash, Horizontal Sliding 

Aluminum Window (Traco TR-6330) ............................................................................................................................... 2,467.76 156.67 
    For 50% Fluoropolymer Finish (Acrynar), Add  44.13 
    For 70% Fluoropolymer Finish (Duranar), Add  132.40 
    For Clear Anodized Finish, Add  110.33 
    For Color Anodized Finish, Add  154.46 

. 
 08 51 13 00-0096 SF >60 SF, 4" Frame Depth, HC 65, Two Rolling Sashes And One Stationary Sash, Horizontal Sliding Aluminum 

Window (Traco TR-6330) ..................................................................................................................................................... 43.03 3.76 
    For 50% Fluoropolymer Finish (Acrynar), Add  0.74 
    For 70% Fluoropolymer Finish (Duranar), Add  2.21 
    For Clear Anodized Finish, Add  1.84 
    For Color Anodized Finish, Add  2.57 

XXXXXXX 
. 
 08 51 13 00-0097  Fixed Aluminum Windows (08 51 13 00-0001) 
. 
. 
 08 51 13 00-0098  2-1/4" Frame Depth, C 50, Fixed Aluminum Window (Traco NX-280) (08 51 13 00-

0097) 
. 
. 

 08 51 13 00-0099 EA Up To 6 SF, 2-1/4" Frame Depth, C 50, Fixed Aluminum Window (Traco NX-280) ............................................................ 407.56 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  4.81 
    For 70% Fluoropolymer Finish (Duranar), Add  14.43 
    For Clear Anodized Finish, Add  12.02 
    For Color Anodized Finish, Add  16.83 

. 
 08 51 13 00-0100 EA >6 To 10 SF, 2-1/4" Frame Depth, C 50, Fixed Aluminum Window (Traco NX-280) ........................................................... 462.95 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  5.71 
    For 70% Fluoropolymer Finish (Duranar), Add  17.12 
    For Clear Anodized Finish, Add  14.27 
    For Color Anodized Finish, Add  19.98 

. 
 08 51 13 00-0101 EA >10 To 15 SF, 2-1/4" Frame Depth, C 50, Fixed Aluminum Window (Traco NX-280) ......................................................... 489.12 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  6.02 
    For 70% Fluoropolymer Finish (Duranar), Add  18.07 
    For Clear Anodized Finish, Add  15.06 
    For Color Anodized Finish, Add  21.08 

. 
 08 51 13 00-0102 EA >15 To 20 SF, 2-1/4" Frame Depth, C 50, Fixed Aluminum Window (Traco NX-280) ......................................................... 515.30 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  6.34 
    For 70% Fluoropolymer Finish (Duranar), Add  19.01 
    For Clear Anodized Finish, Add  15.84 
    For Color Anodized Finish, Add  22.18 

. 
 08 51 13 00-0103 EA >20 To 30 SF, 2-1/4" Frame Depth, C 50, Fixed Aluminum Window (Traco NX-280) ......................................................... 671.81 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  9.26 
    For 70% Fluoropolymer Finish (Duranar), Add  27.77 
    For Clear Anodized Finish, Add  23.15 
    For Color Anodized Finish, Add  32.40 

. 
 08 51 13 00-0104 SF >30 SF, 2-1/4" Frame Depth, C 50, Fixed Aluminum Window (Traco NX-280) ..................................................................... 21.71 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.31 
    For 70% Fluoropolymer Finish (Duranar), Add  0.93 
    For Clear Anodized Finish, Add  0.77 
    For Color Anodized Finish, Add  1.08 

XXXXXXX 
. 
 08 51 13 00-0105  2-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-2800) (08 51 13 

00-0097) 
. 
. 

 08 51 13 00-0106 EA Up To 6 SF, 2-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-2800) ........................................................ 506.43 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  6.79 
    For 70% Fluoropolymer Finish (Duranar), Add  20.36 
    For Clear Anodized Finish, Add  16.97 
    For Color Anodized Finish, Add  23.75 

. 
 08 51 13 00-0107 EA >6 To 10 SF, 2-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-2800) ...................................................... 577.55 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  8.00 
    For 70% Fluoropolymer Finish (Duranar), Add  24.00 
    For Clear Anodized Finish, Add  20.00 
    For Color Anodized Finish, Add  28.00 

. 
 08 51 13 00-0108 EA >10 To 15 SF, 2-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-2800) .................................................... 621.70 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  8.67 
    For 70% Fluoropolymer Finish (Duranar), Add  26.02 
    For Clear Anodized Finish, Add  21.68 
    For Color Anodized Finish, Add  30.36 

. 
 08 51 13 00-0109 EA >15 To 20 SF, 2-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-2800) .................................................... 668.10 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  9.39 
    For 70% Fluoropolymer Finish (Duranar), Add  28.18 
    For Clear Anodized Finish, Add  23.48 
    For Color Anodized Finish, Add  32.87 
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. 
 08 51 13 00-0110 EA >20 To 30 SF, 2-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-2800) .................................................... 871.80 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  13.26 
    For 70% Fluoropolymer Finish (Duranar), Add  39.77 
    For Clear Anodized Finish, Add  33.14 
    For Color Anodized Finish, Add  46.40 

. 
 08 51 13 00-0111 SF >30 SF, 2-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-2800) ................................................................ 28.36 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.44 
    For 70% Fluoropolymer Finish (Duranar), Add  1.33 
    For Clear Anodized Finish, Add  1.10 
    For Color Anodized Finish, Add  1.55 

XXXXXXX 
. 
 08 51 13 00-0112  3-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-7100) (08 51 13 

00-0097) 
. 
. 

 08 51 13 00-0113 EA Up To 6 SF, 3-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-7100) ........................................................ 439.02 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  5.44 
    For 70% Fluoropolymer Finish (Duranar), Add  16.31 
    For Clear Anodized Finish, Add  13.60 
    For Color Anodized Finish, Add  19.03 

. 
 08 51 13 00-0114 EA >6 To 10 SF, 3-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-7100) ...................................................... 510.14 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  6.65 
    For 70% Fluoropolymer Finish (Duranar), Add  19.95 
    For Clear Anodized Finish, Add  16.63 
    For Color Anodized Finish, Add  23.28 

. 
 08 51 13 00-0115 EA >10 To 15 SF, 3-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-7100) .................................................... 549.79 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  7.24 
    For 70% Fluoropolymer Finish (Duranar), Add  21.71 
    For Clear Anodized Finish, Add  18.09 
    For Color Anodized Finish, Add  25.32 

. 
 08 51 13 00-0116 EA >15 To 20 SF, 3-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-7100) .................................................... 591.70 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  7.86 
    For 70% Fluoropolymer Finish (Duranar), Add  23.59 
    For Clear Anodized Finish, Add  19.66 
    For Color Anodized Finish, Add  27.53 

. 
 08 51 13 00-0117 EA >20 To 30 SF, 3-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-7100) .................................................... 784.16 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  11.51 
    For 70% Fluoropolymer Finish (Duranar), Add  34.52 
    For Clear Anodized Finish, Add  28.76 
    For Color Anodized Finish, Add  40.27 

. 
 08 51 13 00-0118 SF >30 SF, 3-1/4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-7100) ................................................................ 25.44 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.38 
    For 70% Fluoropolymer Finish (Duranar), Add  1.15 
    For Clear Anodized Finish, Add  0.96 
    For Color Anodized Finish, Add  1.34 

XXXXXXX 
. 
 08 51 13 00-0119  4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-9500) (08 51 13 00-

0097) 
. 
. 

 08 51 13 00-0120 EA Up To 6 SF, 4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-9500) .............................................................. 436.77 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  5.39 
    For 70% Fluoropolymer Finish (Duranar), Add  16.18 
    For Clear Anodized Finish, Add  13.48 
    For Color Anodized Finish, Add  18.88 

. 
 08 51 13 00-0121 EA >6 To 10 SF, 4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-9500) ............................................................ 501.15 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  6.47 
    For 70% Fluoropolymer Finish (Duranar), Add  19.41 
    For Clear Anodized Finish, Add  16.18 
    For Color Anodized Finish, Add  22.65 

. 
 08 51 13 00-0122 EA >10 To 15 SF, 4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-9500) .......................................................... 540.80 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  7.06 
    For 70% Fluoropolymer Finish (Duranar), Add  21.17 
    For Clear Anodized Finish, Add  17.64 
    For Color Anodized Finish, Add  24.70 

. 
 08 51 13 00-0123 EA >15 To 20 SF, 4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-9500) .......................................................... 582.71 119.08 

    For 50% Fluoropolymer Finish (Acrynar), Add  7.69 
    For 70% Fluoropolymer Finish (Duranar), Add  23.06 
    For Clear Anodized Finish, Add  19.21 
    For Color Anodized Finish, Add  26.90 

. 
 08 51 13 00-0124 EA >20 To 30 SF, 4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-9500) .......................................................... 775.17 125.34 

    For 50% Fluoropolymer Finish (Acrynar), Add  11.33 
    For 70% Fluoropolymer Finish (Duranar), Add  33.98 
    For Clear Anodized Finish, Add  28.31 
    For Color Anodized Finish, Add  39.64 

. 
 08 51 13 00-0125 SF >30 SF, 4" Frame Depth, HC 65, Fixed Aluminum Window (Traco TR-9500) ...................................................................... 25.15 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.38 
    For 70% Fluoropolymer Finish (Duranar), Add  1.13 
    For Clear Anodized Finish, Add  0.94 
    For Color Anodized Finish, Add  1.32 

XXXXXXX 
. 
 08 51 13 00-0126  Projected Aluminum Windows (08 51 13 00-0001) 
. 
. 
 08 51 13 00-0127  Single Vent, Projected Aluminum Windows (08 51 13 00-0126) 
. 
. 
 08 51 13 00-0128  2-1/4" Frame Depth, C 50, Overlap, Single Vent, Projected Aluminum 

Window (Traco NX-240/250) (08 51 13 00-0127) 
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. 

. 
 08 51 13 00-0129 EA Up To 6 SF, 2-1/4" Frame Depth, C 50, Overlap, Single Vent, Projected Aluminum Window (Traco NX-240/250) ............ 576.54 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  8.19 
    For 70% Fluoropolymer Finish (Duranar), Add  24.57 
    For Clear Anodized Finish, Add  20.47 
    For Color Anodized Finish, Add  28.66 

. 
 08 51 13 00-0130 EA >6 To 10 SF, 2-1/4" Frame Depth, C 50, Overlap, Single Vent, Projected Aluminum Window (Traco NX-240/250) .......... 624.51 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  8.94 
    For 70% Fluoropolymer Finish (Duranar), Add  26.82 
    For Clear Anodized Finish, Add  22.35 
    For Color Anodized Finish, Add  31.29 

. 
 08 51 13 00-0131 EA >10 To 15 SF, 2-1/4" Frame Depth, C 50, Overlap, Single Vent, Projected Aluminum Window (Traco NX-240/250) ........ 680.12 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  9.84 
    For 70% Fluoropolymer Finish (Duranar), Add  29.53 
    For Clear Anodized Finish, Add  24.61 
    For Color Anodized Finish, Add  34.45 

. 
 08 51 13 00-0132 SF >15 SF, 2-1/4" Frame Depth, C 50, Overlap, Single Vent, Projected Aluminum Window (Traco NX-240/250) ..................... 39.08 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.66 
    For 70% Fluoropolymer Finish (Duranar), Add  1.97 
    For Clear Anodized Finish, Add  1.64 
    For Color Anodized Finish, Add  2.30 

XXXXXXX 
. 
 08 51 13 00-0133  2-1/4" Frame Depth, HC 80, Flush, Single Vent, Projected Aluminum 

Window (Traco TR-2400/2500) (08 51 13 00-0127) 
. 
. 

 08 51 13 00-0134 EA Up To 6 SF, 2-1/4" Frame Depth, HC 80, Flush, Single Vent, Projected Aluminum Window (Traco TR-2400/2500) ......... 775.20 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  12.16 
    For 70% Fluoropolymer Finish (Duranar), Add  36.48 
    For Clear Anodized Finish, Add  30.40 
    For Color Anodized Finish, Add  42.57 

. 
 08 51 13 00-0135 EA >6 To 10 SF, 2-1/4" Frame Depth, HC 80, Flush, Single Vent, Projected Aluminum Window (Traco TR-

2400/2500) ......................................................................................................................................................................... 855.99 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  13.57 
    For 70% Fluoropolymer Finish (Duranar), Add  40.71 
    For Clear Anodized Finish, Add  33.92 
    For Color Anodized Finish, Add  47.49 

. 
 08 51 13 00-0136 EA >10 To 15 SF, 2-1/4" Frame Depth, HC 80, Flush, Single Vent, Projected Aluminum Window (Traco TR-

2400/2500) ......................................................................................................................................................................... 949.77 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  15.24 
    For 70% Fluoropolymer Finish (Duranar), Add  45.71 
    For Clear Anodized Finish, Add  38.09 
    For Color Anodized Finish, Add  53.32 

. 
 08 51 13 00-0137 SF >15 SF, 2-1/4" Frame Depth, HC 80, Flush, Single Vent, Projected Aluminum Window (Traco TR-2400/2500) .................. 57.05 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.02 
    For 70% Fluoropolymer Finish (Duranar), Add  3.05 
    For Clear Anodized Finish, Add  2.54 
    For Color Anodized Finish, Add  3.55 

XXXXXXX 
. 
 08 51 13 00-0138  3-1/4" Frame Depth, HC 80, Overlap, Single Vent, Projected Aluminum 

Window (Traco TR-3400/3500) (08 51 13 00-0127) 
. 
. 

 08 51 13 00-0139 EA Up To 6 SF, 3-1/4" Frame Depth, HC 80, Overlap, Single Vent, Projected Aluminum Window (Traco TR-
3400/3500) ......................................................................................................................................................................... 849.72 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  13.65 
    For 70% Fluoropolymer Finish (Duranar), Add  40.96 
    For Clear Anodized Finish, Add  34.13 
    For Color Anodized Finish, Add  47.78 

. 
 08 51 13 00-0140 EA >6 To 10 SF, 3-1/4" Frame Depth, HC 80, Overlap, Single Vent, Projected Aluminum Window (Traco TR-

3400/3500) ......................................................................................................................................................................... 942.77 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  15.30 
    For 70% Fluoropolymer Finish (Duranar), Add  45.91 
    For Clear Anodized Finish, Add  38.26 
    For Color Anodized Finish, Add  53.56 

. 
 08 51 13 00-0141 EA >10 To 15 SF, 3-1/4" Frame Depth, HC 80, Overlap, Single Vent, Projected Aluminum Window (Traco TR-

3400/3500) ...................................................................................................................................................................... 1,050.89 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  17.26 
    For 70% Fluoropolymer Finish (Duranar), Add  51.77 
    For Clear Anodized Finish, Add  43.14 
    For Color Anodized Finish, Add  60.40 

. 
 08 51 13 00-0142 SF >15 SF, 3-1/4" Frame Depth, HC 80, Overlap, Single Vent, Projected Aluminum Window (Traco TR-3400/3500) .............. 63.80 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.15 
    For 70% Fluoropolymer Finish (Duranar), Add  3.45 
    For Clear Anodized Finish, Add  2.88 
    For Color Anodized Finish, Add  4.03 

XXXXXXX 
. 
 08 51 13 00-0143  3-1/4" Frame Depth, HC 50, Top Hinge, Overlap, Single Vent, Projected 

Aluminum Window (Traco TR-3600) (08 51 13 00-0127) 
. 
. 

 08 51 13 00-0144 EA Up To 6 SF, 3-1/4" Frame Depth, HC 50, Top Hinge, Overlap, Single Vent, Projected Aluminum Window (Traco 
TR-3600) ............................................................................................................................................................................ 901.04 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  14.68 
    For 70% Fluoropolymer Finish (Duranar), Add  44.04 
    For Clear Anodized Finish, Add  36.70 
    For Color Anodized Finish, Add  51.37 
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 08 51 13 00-0145 EA >6 To 10 SF, Single Vent, 3-1/4" Frame Depth, HC 50, Top Hinge, Overlap Projected Aluminum Window (Traco 

TR-3600) ......................................................................................................................................................................... 1,002.56 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  16.50 
    For 70% Fluoropolymer Finish (Duranar), Add  49.50 
    For Clear Anodized Finish, Add  41.25 
    For Color Anodized Finish, Add  57.75 

. 
 08 51 13 00-0146 EA >10 To 15 SF, Single Vent, 3-1/4" Frame Depth, HC 50, Top Hinge, Overlap Projected Aluminum Window (Traco 

TR-3600) ......................................................................................................................................................................... 1,120.55 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  18.65 
    For 70% Fluoropolymer Finish (Duranar), Add  55.95 
    For Clear Anodized Finish, Add  46.63 
    For Color Anodized Finish, Add  65.28 

. 
 08 51 13 00-0147 SF >15 SF, Single Vent, 3-1/4" Frame Depth, HC 50, Top Hinge, Overlap Projected Aluminum Window (Traco TR-

3600).................................................................................................................................................................................... 68.45 3.76 
    For 50% Fluoropolymer Finish (Acrynar), Add  1.24 
    For 70% Fluoropolymer Finish (Duranar), Add  3.73 
    For Clear Anodized Finish, Add  3.11 
    For Color Anodized Finish, Add  4.35 

XXXXXXX 
. 
 08 51 13 00-0148  4-5/8" Frame Depth, HC 80, Flush, Single Vent, Projected Aluminum 

Window (Traco TR-740/750) (08 51 13 00-0127) 
. 
. 

 08 51 13 00-0149 EA Up To 6 SF, 4-5/8" Frame Depth, HC 80, Flush, Single Vent, Projected Aluminum Window (Traco TR-740/750) ............. 894.41 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  14.55 
    For 70% Fluoropolymer Finish (Duranar), Add  43.64 
    For Clear Anodized Finish, Add  36.36 
    For Color Anodized Finish, Add  50.91 

. 
 08 51 13 00-0150 EA >6 To 10 SF, 4-5/8" Frame Depth, HC 80, Flush, Single Vent, Projected Aluminum Window (Traco TR-740/750) ............ 994.86 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  16.35 
    For 70% Fluoropolymer Finish (Duranar), Add  49.04 
    For Clear Anodized Finish, Add  40.86 
    For Color Anodized Finish, Add  57.21 

. 
 08 51 13 00-0151 EA >10 To 15 SF, 4-5/8" Frame Depth, HC 80, Flush, Single Vent, Projected Aluminum Window (Traco TR-740/750) ....... 1,111.56 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  18.47 
    For 70% Fluoropolymer Finish (Duranar), Add  55.41 
    For Clear Anodized Finish, Add  46.18 
    For Color Anodized Finish, Add  64.65 

. 
 08 51 13 00-0152 SF >15 SF, 4-5/8" Frame Depth, HC 80, Flush, Single Vent, Projected Aluminum Window (Traco TR-740/750) ...................... 67.84 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.23 
    For 70% Fluoropolymer Finish (Duranar), Add  3.69 
    For Clear Anodized Finish, Add  3.08 
    For Color Anodized Finish, Add  4.31 

XXXXXXX 
. 
 08 51 13 00-0153  Fixed Over Vent, Projected Aluminum Windows (08 51 13 00-0126) 
. 
. 
 08 51 13 00-0154  2-1/4" Frame Depth, C 50, Overlap, Fixed Over Vent, Projected Aluminum 

Window (Traco NX-240/250) (08 51 13 00-0153) 
. 
. 

 08 51 13 00-0155 EA Up To 6 SF, 2-1/4" Frame Depth, C 50, Overlap, Fixed Over Vent, Projected Aluminum Window (Traco NX-
240/250) ............................................................................................................................................................................. 793.43 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  12.53 
    For 70% Fluoropolymer Finish (Duranar), Add  37.58 
    For Clear Anodized Finish, Add  31.32 
    For Color Anodized Finish, Add  43.84 

. 
 08 51 13 00-0156 EA >6 To 10 SF, 2-1/4" Frame Depth, C 50, Overlap, Fixed Over Vent, Projected Aluminum Window (Traco NX-

240/250) ............................................................................................................................................................................. 877.20 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  13.99 
    For 70% Fluoropolymer Finish (Duranar), Add  41.98 
    For Clear Anodized Finish, Add  34.98 
    For Color Anodized Finish, Add  48.97 

. 
 08 51 13 00-0157 EA >10 To 15 SF, 2-1/4" Frame Depth, C 50, Overlap, Fixed Over Vent, Projected Aluminum Window (Traco NX-

240/250) ............................................................................................................................................................................. 974.49 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  15.73 
    For 70% Fluoropolymer Finish (Duranar), Add  47.19 
    For Clear Anodized Finish, Add  39.32 
    For Color Anodized Finish, Add  55.05 

. 
 08 51 13 00-0158 SF >15 SF, 2-1/4" Frame Depth, C 50, Overlap, Fixed Over Vent, Projected Aluminum Window (Traco NX-240/250) ............. 58.63 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.05 
    For 70% Fluoropolymer Finish (Duranar), Add  3.14 
    For Clear Anodized Finish, Add  2.62 
    For Color Anodized Finish, Add  3.67 

XXXXXXX 
. 
 08 51 13 00-0159  2-1/4" Frame Depth, HC 80, Flush, Fixed Over Vent, Projected Aluminum 

Window (Traco TR-2400/2500) (08 51 13 00-0153) 
. 
. 

 08 51 13 00-0160 EA Up To 6 SF, 2-1/4" Frame Depth, HC 80, Flush, Fixed Over Vent, Projected Aluminum Window (Traco TR-
2400/2500) ...................................................................................................................................................................... 1,107.99 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  18.82 
    For 70% Fluoropolymer Finish (Duranar), Add  56.45 
    For Clear Anodized Finish, Add  47.04 
    For Color Anodized Finish, Add  65.86 
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. 
 08 51 13 00-0161 EA >6 To 10 SF, 2-1/4" Frame Depth, HC 80, Flush, Fixed Over Vent, Projected Aluminum Window (Traco TR-

2400/2500) ...................................................................................................................................................................... 1,243.67 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  21.32 
    For 70% Fluoropolymer Finish (Duranar), Add  63.97 
    For Clear Anodized Finish, Add  53.31 
    For Color Anodized Finish, Add  74.63 

. 
 08 51 13 00-0162 EA >10 To 15 SF, 2-1/4" Frame Depth, HC 80, Flush, Fixed Over Vent, Projected Aluminum Window (Traco TR-

2400/2500) ...................................................................................................................................................................... 1,401.43 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  24.27 
    For 70% Fluoropolymer Finish (Duranar), Add  72.81 
    For Clear Anodized Finish, Add  60.67 
    For Color Anodized Finish, Add  84.94 

. 
 08 51 13 00-0163 SF >15 SF, 2-1/4" Frame Depth, HC 80, Flush, Fixed Over Vent, Projected Aluminum Window (Traco TR-2400/2500)........... 87.16 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.62 
    For 70% Fluoropolymer Finish (Duranar), Add  4.85 
    For Clear Anodized Finish, Add  4.04 
    For Color Anodized Finish, Add  5.66 

XXXXXXX 
. 
 08 51 13 00-0164  3-1/4" Frame Depth, HC 80, Overlap, Fixed Over Vent, Projected 

Aluminum Window (Traco TR-3400/3500) (08 51 13 00-0153) 
. 
. 

 08 51 13 00-0165 EA Up To 6 SF, 3-1/4" Frame Depth, HC 80, Overlap, Fixed Over Vent, Projected Aluminum Window (Traco TR-
3400/3500) ...................................................................................................................................................................... 1,174.22 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  20.14 
    For 70% Fluoropolymer Finish (Duranar), Add  60.43 
    For Clear Anodized Finish, Add  50.36 
    For Color Anodized Finish, Add  70.50 

. 
 08 51 13 00-0166 EA >6 To 10 SF, 3-1/4" Frame Depth, HC 80, Overlap, Fixed Over Vent, Projected Aluminum Window (Traco TR-

3400/3500) ...................................................................................................................................................................... 1,320.82 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  22.87 
    For 70% Fluoropolymer Finish (Duranar), Add  68.60 
    For Clear Anodized Finish, Add  57.16 
    For Color Anodized Finish, Add  80.03 

. 
 08 51 13 00-0167 EA >10 To 15 SF, 3-1/4" Frame Depth, HC 80, Overlap, Fixed Over Vent, Projected Aluminum Window (Traco TR-

3400/3500) ...................................................................................................................................................................... 1,491.32 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  26.07 
    For 70% Fluoropolymer Finish (Duranar), Add  78.20 
    For Clear Anodized Finish, Add  65.17 
    For Color Anodized Finish, Add  91.23 

. 
 08 51 13 00-0168 SF >15 SF, 3-1/4" Frame Depth, HC 80, Overlap, Fixed Over Vent, Projected Aluminum Window (Traco TR-

3400/3500) ........................................................................................................................................................................... 93.01 3.76 
    For 50% Fluoropolymer Finish (Acrynar), Add  1.73 
    For 70% Fluoropolymer Finish (Duranar), Add  5.20 
    For Clear Anodized Finish, Add  4.34 
    For Color Anodized Finish, Add  6.07 

XXXXXXX 
. 
 08 51 13 00-0169  3-1/4" Frame Depth, HC 50, Top Hinge, Overlap, Fixed Over Vent, 

Projected Aluminum Window (Traco TR-3600) (08 51 13 00-0153) 
. 
. 

 08 51 13 00-0170 EA Up To 6 SF, 3-1/4" Frame Depth, HC 50, Top Hinge, Overlap, Fixed Over Vent, Projected Aluminum Window 
(Traco TR-3600) ............................................................................................................................................................. 1,167.61 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  20.01 
    For 70% Fluoropolymer Finish (Duranar), Add  60.03 
    For Clear Anodized Finish, Add  50.02 
    For Color Anodized Finish, Add  70.03 

. 
 08 51 13 00-0171 EA >6 To 10 SF, 3-1/4" Frame Depth, HC 50, Top Hinge, Overlap, Fixed Over Vent, Projected Aluminum Window 

(Traco TR-3600) ............................................................................................................................................................. 1,313.11 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  22.71 
    For 70% Fluoropolymer Finish (Duranar), Add  68.13 
    For Clear Anodized Finish, Add  56.78 
    For Color Anodized Finish, Add  79.49 

. 
 08 51 13 00-0172 EA >10 To 15 SF, 3-1/4" Frame Depth, HC 50, Top Hinge, Overlap, Fixed Over Vent, Projected Aluminum Window 

(Traco TR-3600) ............................................................................................................................................................. 1,482.33 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  25.89 
    For 70% Fluoropolymer Finish (Duranar), Add  77.66 
    For Clear Anodized Finish, Add  64.72 
    For Color Anodized Finish, Add  90.60 

. 
 08 51 13 00-0173 SF >15 SF, 3-1/4" Frame Depth, HC 50, Top Hinge, Overlap, Fixed Over Vent, Projected Aluminum Window (Traco 

TR-3600) .............................................................................................................................................................................. 92.56 3.76 
    For 50% Fluoropolymer Finish (Acrynar), Add  1.73 
    For 70% Fluoropolymer Finish (Duranar), Add  5.18 
    For Clear Anodized Finish, Add  4.31 
    For Color Anodized Finish, Add  6.04 

XXXXXXX 
. 
 08 51 13 00-0174  4-5/8" Frame Depth, HC 80, Flush, Fixed Over Vent, Projected Aluminum 

Window (Traco TR-740/750) (08 51 13 00-0153) 
. 
. 

 08 51 13 00-0175 EA Up To 6 SF, 4-5/8" Frame Depth, HC 80, Flush, Fixed Over Vent, Projected Aluminum Window (Traco TR-
740/750) .......................................................................................................................................................................... 1,270.26 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  22.06 
    For 70% Fluoropolymer Finish (Duranar), Add  66.19 
    For Clear Anodized Finish, Add  55.16 
    For Color Anodized Finish, Add  77.22 
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. 
 08 51 13 00-0176 EA >6 To 10 SF, 4-5/8" Frame Depth, HC 80, Flush, Fixed Over Vent, Projected Aluminum Window (Traco TR-

740/750) .......................................................................................................................................................................... 1,432.70 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  25.10 
    For 70% Fluoropolymer Finish (Duranar), Add  75.31 
    For Clear Anodized Finish, Add  62.76 
    For Color Anodized Finish, Add  87.86 

. 
 08 51 13 00-0177 EA >10 To 15 SF, 4-5/8" Frame Depth, HC 80, Flush, Fixed Over Vent, Projected Aluminum Window (Traco TR-

740/750) .......................................................................................................................................................................... 1,621.65 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  28.67 
    For 70% Fluoropolymer Finish (Duranar), Add  86.02 
    For Clear Anodized Finish, Add  71.68 
    For Color Anodized Finish, Add  100.35 

. 
 08 51 13 00-0178 SF >15 SF, 4-5/8" Frame Depth, HC 80, Flush, Fixed Over Vent, Projected Aluminum Window (Traco TR-740/750) ............ 101.77 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.91 
    For 70% Fluoropolymer Finish (Duranar), Add  5.73 
    For Clear Anodized Finish, Add  4.78 
    For Color Anodized Finish, Add  6.69 

XXXXXXX 
. 
 08 51 13 00-0179  Casement Aluminum Windows (08 51 13 00-0001) 
. 
. 
 08 51 13 00-0180  Single Vent, Casement Aluminum Windows (08 51 13 00-0179) 
. 
. 
 08 51 13 00-0181  2-1/4" Frame Depth, C 50, Overlap, Single Vent, Casement Aluminum 

Window (Traco NX-210/220) (08 51 13 00-0180) 
. 
. 

 08 51 13 00-0182 EA Up To 6 SF, 2-1/4" Frame Depth, C 50, Overlap, Single Vent, Casement Aluminum Window (Traco NX-210/220) ........... 657.66 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  9.81 
    For 70% Fluoropolymer Finish (Duranar), Add  29.43 
    For Clear Anodized Finish, Add  24.53 
    For Color Anodized Finish, Add  34.34 

. 
 08 51 13 00-0183 EA >6 To 10 SF, 2-1/4" Frame Depth, C 50, Overlap, Single Vent, Casement Aluminum Window (Traco NX-210/220) ......... 719.03 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  10.83 
    For 70% Fluoropolymer Finish (Duranar), Add  32.49 
    For Clear Anodized Finish, Add  27.07 
    For Color Anodized Finish, Add  37.90 

. 
 08 51 13 00-0184 EA >10 To 15 SF, 2-1/4" Frame Depth, C 50, Overlap, Single Vent, Casement Aluminum Window (Traco NX-

210/220) ............................................................................................................................................................................. 790.23 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  12.04 
    For 70% Fluoropolymer Finish (Duranar), Add  36.13 
    For Clear Anodized Finish, Add  30.11 
    For Color Anodized Finish, Add  42.16 

. 
 08 51 13 00-0185 SF >15 SF, 2-1/4" Frame Depth, C 50, Overlap, Single Vent, Casement Aluminum Window (Traco NX-210/220) ................... 46.43 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.80 
    For 70% Fluoropolymer Finish (Duranar), Add  2.41 
    For Clear Anodized Finish, Add  2.01 
    For Color Anodized Finish, Add  2.81 

XXXXXXX 
. 
 08 51 13 00-0186  2-1/4" Frame Depth, HC 80, Flush, Single Vent, Casement Aluminum 

Window (Traco TR-2100/2200) (08 51 13 00-0180) 
. 
. 

 08 51 13 00-0187 EA Up To 6 SF, 2-1/4" Frame Depth, HC 80, Flush, Single Vent, Casement Aluminum Window (Traco TR-2100/2200) ........ 958.99 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  15.84 
    For 70% Fluoropolymer Finish (Duranar), Add  47.51 
    For Clear Anodized Finish, Add  39.59 
    For Color Anodized Finish, Add  55.43 

. 
 08 51 13 00-0188 EA >6 To 10 SF, 2-1/4" Frame Depth, HC 80, Flush, Single Vent, Casement Aluminum Window (Traco TR-

2100/2200) ...................................................................................................................................................................... 1,070.07 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  17.85 
    For 70% Fluoropolymer Finish (Duranar), Add  53.55 
    For Clear Anodized Finish, Add  44.63 
    For Color Anodized Finish, Add  62.48 

. 
 08 51 13 00-0189 EA >10 To 15 SF, 2-1/4" Frame Depth, HC 80, Flush, Single Vent, Casement Aluminum Window (Traco TR-

2100/2200) ...................................................................................................................................................................... 1,199.20 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  20.22 
    For 70% Fluoropolymer Finish (Duranar), Add  60.67 
    For Clear Anodized Finish, Add  50.56 
    For Color Anodized Finish, Add  70.78 

. 
 08 51 13 00-0190 SF >15 SF, 2-1/4" Frame Depth, HC 80, Flush, Single Vent, Casement Aluminum Window (Traco TR-2100/2200) ................. 73.68 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.35 
    For 70% Fluoropolymer Finish (Duranar), Add  4.04 
    For Clear Anodized Finish, Add  3.37 
    For Color Anodized Finish, Add  4.72 

XXXXXXX 
. 
 08 51 13 00-0191  3-1/4" Frame Depth, HC 80, Overlap, Single Vent, Casement Aluminum 

Window (Traco TR-3100/3200) (08 51 13 00-0180) 
. 
. 

 08 51 13 00-0192 EA Up To 6 SF, 3-1/4" Frame Depth, HC 80, Overlap, Single Vent, Casement Aluminum Window (Traco TR-
3100/3200) ......................................................................................................................................................................... 963.96 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  15.94 
    For 70% Fluoropolymer Finish (Duranar), Add  47.81 
    For Clear Anodized Finish, Add  39.84 
    For Color Anodized Finish, Add  55.78 
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 08 51 13 00-0193 EA >6 To 10 SF, 3-1/4" Frame Depth, HC 80, Overlap, Single Vent, Casement Aluminum Window (Traco TR-

3100/3200) ...................................................................................................................................................................... 1,075.86 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  17.97 
    For 70% Fluoropolymer Finish (Duranar), Add  53.90 
    For Clear Anodized Finish, Add  44.91 
    For Color Anodized Finish, Add  62.88 

. 
 08 51 13 00-0194 EA >10 To 15 SF, 3-1/4" Frame Depth, HC 80, Overlap, Single Vent, Casement Aluminum Window (Traco TR-

3100/3200) ...................................................................................................................................................................... 1,205.94 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  20.36 
    For 70% Fluoropolymer Finish (Duranar), Add  61.08 
    For Clear Anodized Finish, Add  50.90 
    For Color Anodized Finish, Add  71.26 

. 
 08 51 13 00-0195 SF >15 SF, 3-1/4" Frame Depth, HC 80, Overlap, Single Vent, Casement Aluminum Window (Traco TR-3100/3200) ............. 74.13 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.36 
    For 70% Fluoropolymer Finish (Duranar), Add  4.07 
    For Clear Anodized Finish, Add  3.39 
    For Color Anodized Finish, Add  4.75 

XXXXXXX 
. 
 08 51 13 00-0196  4-5/8" Frame Depth, HC 80, Flush, Single Vent, Casement Aluminum 

Window (Traco TR-710/720) (08 51 13 00-0180) 
. 
. 

 08 51 13 00-0197 EA Up To 6 SF, 4-5/8" Frame Depth, HC 80, Flush, Single Vent, Casement Aluminum Window (Traco TR-710/720) ......... 1,015.28 100.28 
    For 50% Fluoropolymer Finish (Acrynar), Add  16.96 
    For 70% Fluoropolymer Finish (Duranar), Add  50.89 
    For Clear Anodized Finish, Add  42.41 
    For Color Anodized Finish, Add  59.37 

. 
 08 51 13 00-0198 EA >6 To 10 SF, 4-5/8" Frame Depth, HC 80, Flush, Single Vent, Casement Aluminum Window (Traco TR-710/720) ........ 1,135.66 106.54 

    For 50% Fluoropolymer Finish (Acrynar), Add  19.16 
    For 70% Fluoropolymer Finish (Duranar), Add  57.49 
    For Clear Anodized Finish, Add  47.90 
    For Color Anodized Finish, Add  67.07 

. 
 08 51 13 00-0199 EA >10 To 15 SF, 4-5/8" Frame Depth, HC 80, Flush, Single Vent, Casement Aluminum Window (Traco TR-710/720) ...... 1,275.60 112.81 

    For 50% Fluoropolymer Finish (Acrynar), Add  21.75 
    For 70% Fluoropolymer Finish (Duranar), Add  65.26 
    For Clear Anodized Finish, Add  54.38 
    For Color Anodized Finish, Add  76.13 

. 
 08 51 13 00-0200 SF >15 SF, 4-5/8" Frame Depth, HC 80, Flush, Single Vent, Casement Aluminum Window (Traco TR-710/720) ..................... 78.78 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.45 
    For 70% Fluoropolymer Finish (Duranar), Add  4.35 
    For Clear Anodized Finish, Add  3.63 
    For Color Anodized Finish, Add  5.08 

XXXXXXX 
. 
 08 51 13 00-0201  Fixed Over Vent, Casement Aluminum Windows (08 51 13 00-0179) 
. 
. 
 08 51 13 00-0202  2-1/4" Frame Depth, C 50, Overlap, Fixed Over Vent, Casement Aluminum 

Window (Traco NX-210/220) (08 51 13 00-0201) 
. 
. 

 08 51 13 00-0203 EA Up To 6 SF, 2-1/4" Frame Depth, C 50, Overlap, Fixed Over Vent, Casement Aluminum Window (Traco NX-
210/220) ............................................................................................................................................................................. 748.72 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  11.63 
    For 70% Fluoropolymer Finish (Duranar), Add  34.90 
    For Clear Anodized Finish, Add  29.08 
    For Color Anodized Finish, Add  40.71 

. 
 08 51 13 00-0204 EA >6 To 10 SF, 2-1/4" Frame Depth, C 50, Overlap, Fixed Over Vent, Casement Aluminum Window (Traco NX-

210/220) ............................................................................................................................................................................. 825.11 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  12.95 
    For 70% Fluoropolymer Finish (Duranar), Add  38.85 
    For Clear Anodized Finish, Add  32.38 
    For Color Anodized Finish, Add  45.33 

. 
 08 51 13 00-0205 EA >10 To 15 SF, 2-1/4" Frame Depth, C 50, Overlap, Fixed Over Vent, Casement Aluminum Window (Traco NX-

210/220) ............................................................................................................................................................................. 913.82 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  14.52 
    For 70% Fluoropolymer Finish (Duranar), Add  43.55 
    For Clear Anodized Finish, Add  36.29 
    For Color Anodized Finish, Add  50.81 

. 
 08 51 13 00-0206 SF >15 SF, 2-1/4" Frame Depth, C 50, Overlap, Fixed Over Vent, Casement Aluminum Window (Traco NX-210/220) ............ 54.65 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.97 
    For 70% Fluoropolymer Finish (Duranar), Add  2.90 
    For Clear Anodized Finish, Add  2.42 
    For Color Anodized Finish, Add  3.39 

XXXXXXX 
. 
 08 51 13 00-0207  2-1/4" Frame Depth, HC 80, Flush, Fixed Over Vent, Casement Aluminum 

Window (Traco TR-2100/2200) (08 51 13 00-0201) 
. 
. 

 08 51 13 00-0208 EA Up To 6 SF, 2-1/4" Frame Depth, HC 80, Flush, Fixed Over Vent, Casement Aluminum Window (Traco TR-
2100/2200) ...................................................................................................................................................................... 1,050.04 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  17.66 
    For 70% Fluoropolymer Finish (Duranar), Add  52.98 
    For Clear Anodized Finish, Add  44.15 
    For Color Anodized Finish, Add  61.80 
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. 
 08 51 13 00-0209 EA >6 To 10 SF, 2-1/4" Frame Depth, HC 80, Flush, Fixed Over Vent, Casement Aluminum Window (Traco TR-

2100/2200) ...................................................................................................................................................................... 1,176.15 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  19.97 
    For 70% Fluoropolymer Finish (Duranar), Add  59.91 
    For Clear Anodized Finish, Add  49.93 
    For Color Anodized Finish, Add  69.90 

. 
 08 51 13 00-0210 EA >10 To 15 SF, 2-1/4" Frame Depth, HC 80, Flush, Fixed Over Vent, Casement Aluminum Window (Traco TR-

2100/2200) ...................................................................................................................................................................... 1,322.79 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  22.70 
    For 70% Fluoropolymer Finish (Duranar), Add  68.09 
    For Clear Anodized Finish, Add  56.74 
    For Color Anodized Finish, Add  79.43 

. 
 08 51 13 00-0211 SF >15 SF, 2-1/4" Frame Depth, HC 80, Flush, Fixed Over Vent, Casement Aluminum Window (Traco TR-

2100/2200) ........................................................................................................................................................................... 81.93 3.76 
    For 50% Fluoropolymer Finish (Acrynar), Add  1.51 
    For 70% Fluoropolymer Finish (Duranar), Add  4.54 
    For Clear Anodized Finish, Add  3.78 
    For Color Anodized Finish, Add  5.30 

XXXXXXX 
. 
 08 51 13 00-0212  3-1/4" Frame Depth, HC 80, Overlap, Fixed Over Vent, Casement 

Aluminum Window (Traco TR-3100/3200) (08 51 13 00-0201) 
. 
. 

 08 51 13 00-0213 EA Up To 6 SF, 3-1/4" Frame Depth, HC 80, Overlap, Fixed Over Vent, Casement Aluminum Window (Traco TR-
3100/3200) ...................................................................................................................................................................... 1,160.98 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  19.88 
    For 70% Fluoropolymer Finish (Duranar), Add  59.63 
    For Clear Anodized Finish, Add  49.69 
    For Color Anodized Finish, Add  69.57 

. 
 08 51 13 00-0214 EA >6 To 10 SF, 3-1/4" Frame Depth, HC 80, Overlap, Fixed Over Vent, Casement Aluminum Window (Traco TR-

3100/3200) ...................................................................................................................................................................... 1,305.40 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  22.56 
    For 70% Fluoropolymer Finish (Duranar), Add  67.67 
    For Clear Anodized Finish, Add  56.39 
    For Color Anodized Finish, Add  78.95 

. 
 08 51 13 00-0215 EA >10 To 15 SF, 3-1/4" Frame Depth, HC 80, Overlap, Fixed Over Vent, Casement Aluminum Window (Traco TR-

3100/3200) ...................................................................................................................................................................... 1,473.34 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  25.71 
    For 70% Fluoropolymer Finish (Duranar), Add  77.12 
    For Clear Anodized Finish, Add  64.27 
    For Color Anodized Finish, Add  89.97 

. 
 08 51 13 00-0216 SF >15 SF, 3-1/4" Frame Depth, HC 80, Overlap, Fixed Over Vent, Casement Aluminum Window (Traco TR-

3100/3200) ........................................................................................................................................................................... 91.95 3.76 
    For 50% Fluoropolymer Finish (Acrynar), Add  1.71 
    For 70% Fluoropolymer Finish (Duranar), Add  5.14 
    For Clear Anodized Finish, Add  4.28 
    For Color Anodized Finish, Add  6.00 

XXXXXXX 
. 
 08 51 13 00-0217  4-5/8" Frame Depth, HC 80, Flush, Fixed Over Vent, Casement Aluminum 

Window (Traco TR-710/720) (08 51 13 00-0201) 
. 
. 

 08 51 13 00-0218 EA Up To 6 SF, 4-5/8" Frame Depth, HC 80, Flush, Fixed Over Vent, Casement Aluminum Window (Traco TR-
710/720) .......................................................................................................................................................................... 1,261.96 100.28 

    For 50% Fluoropolymer Finish (Acrynar), Add  21.90 
    For 70% Fluoropolymer Finish (Duranar), Add  65.69 
    For Clear Anodized Finish, Add  54.74 
    For Color Anodized Finish, Add  76.64 

. 
 08 51 13 00-0219 EA >6 To 10 SF, 4-5/8" Frame Depth, HC 80, Flush, Fixed Over Vent, Casement Aluminum Window (Traco TR-

710/720) .......................................................................................................................................................................... 1,423.06 106.54 
    For 50% Fluoropolymer Finish (Acrynar), Add  24.91 
    For 70% Fluoropolymer Finish (Duranar), Add  74.73 
    For Clear Anodized Finish, Add  62.27 
    For Color Anodized Finish, Add  87.18 

. 
 08 51 13 00-0220 EA >10 To 15 SF, 4-5/8" Frame Depth, HC 80, Flush, Fixed Over Vent, Casement Aluminum Window (Traco TR-

710/720) .......................................................................................................................................................................... 1,610.41 112.81 
    For 50% Fluoropolymer Finish (Acrynar), Add  28.45 
    For 70% Fluoropolymer Finish (Duranar), Add  85.34 
    For Clear Anodized Finish, Add  71.12 
    For Color Anodized Finish, Add  99.57 

. 
 08 51 13 00-0221 SF >15 SF, 4-5/8" Frame Depth, HC 80, Flush, Fixed Over Vent, Casement Aluminum Window (Traco TR-710/720) ........... 101.10 3.76 

    For 50% Fluoropolymer Finish (Acrynar), Add  1.90 
    For 70% Fluoropolymer Finish (Duranar), Add  5.69 
    For Clear Anodized Finish, Add  4.74 
    For Color Anodized Finish, Add  6.64 

XXXXXXX 
. 
 08 51 13 00-0222  Aluminum Window Accessories (08 51 13) 
. 
. 
 08 51 13 00-0223  Aluminum Window Mullions (08 51 13 00-0222) 
. 
. 

 08 51 13 00-0224 LF  Integral Mullions For Aluminum Windows ............................................................................................................................. 23.00 4.70 
    For 50% Fluoropolymer Finish (Acrynar), Add  0.29 
    For 70% Fluoropolymer Finish (Duranar), Add  0.86 
    For Clear Anodized Finish, Add  0.72 
    For Color Anodized Finish, Add  1.00 

XXXXXXX 
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. 
 08 51 13 00-0225  Aluminum Window Panning (08 51 13 00-0222) 

Note: Panning price is determined by window size. For windows greater than 30 square feet multiply window 
square footage by square foot price. 

. 

. 
 08 51 13 00-0226 EA Up To 6 SF Window, Aluminum Window Panning .............................................................................................................. 233.98 38.65 

    For 50% Fluoropolymer Finish (Acrynar), Add  3.39 
    For 70% Fluoropolymer Finish (Duranar), Add  10.17 
    For Clear Anodized Finish, Add  8.48 
    For Color Anodized Finish, Add  11.87 

. 
 08 51 13 00-0227 EA >6 To 10 SF Window, Aluminum Window Panning ............................................................................................................. 325.96 64.43 

    For 50% Fluoropolymer Finish (Acrynar), Add  4.37 
    For 70% Fluoropolymer Finish (Duranar), Add  13.11 
    For Clear Anodized Finish, Add  10.93 
    For Color Anodized Finish, Add  15.30 

. 
 08 51 13 00-0228 EA >10 To 15 SF Window, Aluminum Window Panning ........................................................................................................... 400.09 96.65 

    For 50% Fluoropolymer Finish (Acrynar), Add  4.78 
    For 70% Fluoropolymer Finish (Duranar), Add  14.34 
    For Clear Anodized Finish, Add  11.95 
    For Color Anodized Finish, Add  16.73 

. 
 08 51 13 00-0229 EA >15 To 20 SF Window, Aluminum Window Panning ........................................................................................................... 478.29 128.86 

    For 50% Fluoropolymer Finish (Acrynar), Add  5.27 
    For 70% Fluoropolymer Finish (Duranar), Add  15.81 
    For Clear Anodized Finish, Add  13.18 
    For Color Anodized Finish, Add  18.45 

. 
 08 51 13 00-0230 EA >20 To 30 SF Window, Aluminum Window Panning ........................................................................................................... 632.66 193.29 

    For 50% Fluoropolymer Finish (Acrynar), Add  6.21 
    For 70% Fluoropolymer Finish (Duranar), Add  18.63 
    For Clear Anodized Finish, Add  15.53 
    For Color Anodized Finish, Add  21.74 

. 
 08 51 13 00-0231 SF >30 SF Window, Aluminum Window Panning ....................................................................................................................... 23.12 8.06 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.19 
    For 70% Fluoropolymer Finish (Duranar), Add  0.58 
    For Clear Anodized Finish, Add  0.49 
    For Color Anodized Finish, Add  0.68 

XXXXXXX 
. 
 08 51 13 00-0232  Aluminum Window Muntins, Grilles Or Dividers (08 51 13 00-0222) 
. 
. 

 08 51 13 00-0233 SF Applied (Per Side) Muntins Grilles Or Dividers For Aluminum Windows .................................................................................7.19 4.70 
    For 50% Fluoropolymer Finish (Acrynar), Add  0.02 
    For 70% Fluoropolymer Finish (Duranar), Add  0.06 
    For Clear Anodized Finish, Add  0.05 
    For Color Anodized Finish, Add  0.06 

. 
 08 51 13 00-0234 SF Internal Only (Between Glass) Muntins, Grilles Or Dividers For Aluminum Windows .............................................................9.84 4.70 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.07 
    For 70% Fluoropolymer Finish (Duranar), Add  0.21 
    For Clear Anodized Finish, Add  0.18 
    For Color Anodized Finish, Add  0.25 

. 
 08 51 13 00-0235 SF Simulated Divided Lite Muntins Grilles Or Dividers For Aluminum Windows ........................................................................ 20.78 4.70 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.10 
    For 70% Fluoropolymer Finish (Duranar), Add  0.31 
    For Clear Anodized Finish, Add  0.26 
    For Color Anodized Finish, Add  0.36 

. 
 08 51 13 00-0236 SF True Divided Lite Muntins Grilles Or Dividers For Aluminum Windows ................................................................................. 24.91 4.70 

    For 50% Fluoropolymer Finish (Acrynar), Add  0.14 
    For 70% Fluoropolymer Finish (Duranar), Add  0.43 
    For Clear Anodized Finish, Add  0.36 
    For Color Anodized Finish, Add  0.50 

XXXXXXX 
. 
 08 51 13 00-0237  Other Aluminum Window Accessories (08 51 13 00-0222) 
. 
. 

 08 51 13 00-0238 EA Roto Operator For Casement Aluminum Windows ............................................................................................................. 182.26 20.88 
. 

 08 51 13 00-0239 EA Head And Sill Automatic Locks For Hung Aluminum Windows ............................................................................................. 92.38 20.88 

XXXXXXX 
. 
 08 51 19  Stainless-Steel Windows (08 51) 

See CSI section 08 80 00 00-0000 for glazing. 
. 
. 
 08 51 19 00-0001  Stainless Steel Windows Types (08 51 19) 
. 
. 
 08 51 19 00-0002  Industrial (08 51 19 00-0001) 
. 
. 

 08 51 19 00-0003 SF Stainless Steel Window With Horizontal Pivot Sash ............................................................................................................. 83.78 6.27 
. 

 08 51 19 00-0004 SF  Stainless Steel Window, Fixed Sash ..................................................................................................................................... 63.09 6.27 

XXXXXXX 
. 
 08 51 19 00-0005  Projected Sash (08 51 19 00-0001) 
. 
. 

 08 51 19 00-0006 SF Commercial Projected Sash Window - 40% Vented Stainless Steel ..................................................................................... 87.65 6.27 
. 

 08 51 19 00-0007 SF Intermediate Projected Sash Window - 40% Vented Stainless Steel .................................................................................... 96.80 6.27 

XXXXXXX 
. 
 08 51 19 00-0008  Other Type Sash (08 51 19 00-0001) 
. 
. 

 08 51 19 00-0009 SF Double Hung Stainless Steel Window Sash ........................................................................................................................ 105.92 6.27 
. 

 08 51 19 00-0010 SF Single Hung Stainless Steel Window Sash ........................................................................................................................... 74.83 6.27 
. 

 08 51 19 00-0011 SF Stainless Steel Picture Window Sash ................................................................................................................................... 62.48 6.27 
. 

 08 51 19 00-0012 SF Sliding Stainless Steel Window ........................................................................................................................................... 109.27 6.27 
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XXXXXXX 
. 
 08 51 19 00-0013  Casements (08 51 19 00-0001) 
. 
. 

 08 51 19 00-0014 SF  Stainless Steel Window Casements, 100% Vented Operable, Factory Primed .................................................................... 94.90 6.27 
. 

 08 51 19 00-0015 SF  Stainless Steel Window Casements, 50% Vented Operable, Factory Primed ...................................................................... 82.03 6.27 
. 

 08 51 19 00-0016 SF  Stainless Steel Window Casements, Fixed Sash, Factory Primed ....................................................................................... 57.76 6.27 

XXXXXXX 
. 
 08 51 23  Steel Windows (08 51) 

Note: All sashes are factory primed. See CSI section 08 80 00 00-0000 for glazing. 
. 
. 
 08 51 23 00-0001  Steel Windows (08 51 23) 
. 
. 
 08 51 23 00-0002  Industrial (08 51 23 00-0001) 
. 
. 

 08 51 23 00-0003 SF  Industrial Steel Window With Horizontal Pivot Sash ............................................................................................................. 44.29 6.27 
. 

 08 51 23 00-0004 SF  Industrial Steel Window, Fixed Sash ..................................................................................................................................... 39.95 6.27 
. 

 08 51 23 00-0005 SF  Industrial Steel Window, Operable Security Sash ................................................................................................................. 62.07 6.27 
. 

 08 51 23 00-0006 SF  Industrial Steel Window, Fixed Security Sash ....................................................................................................................... 53.40 6.27 

XXXXXXX 
. 
 08 51 23 00-0007  Projected Sash (08 51 23 00-0001) 
. 
. 

 08 51 23 00-0008 SF  Commercial Projected Sash Window - 40% Vented Steel .................................................................................................... 50.75 6.27 
. 

 08 51 23 00-0009 SF  Intermediate Projected Sash Window - 40% Vented Steel ................................................................................................... 55.52 6.27 

XXXXXXX 
. 
 08 51 23 00-0010  Other Type Sash (08 51 23 00-0001) 
. 
. 

 08 51 23 00-0011 SF  Double Hung Steel Window Sash ......................................................................................................................................... 63.94 6.27 
. 

 08 51 23 00-0012 SF  Steel Picture Window Sash ................................................................................................................................................... 29.98 6.27 
. 

 08 51 23 00-0013 SF  Fire Rated Double Hung Steel Window Sash ....................................................................................................................... 65.82 7.84 
. 

 08 51 23 00-0014 SF  Single Hung Steel Window Sash .......................................................................................................................................... 46.53 6.27 

XXXXXXX 
. 
 08 51 23 00-0015  Casements (08 51 23 00-0001) 
. 
. 

 08 51 23 00-0016 SF  Steel Window Casements, 100% Vented Operable, Factory Primed .................................................................................... 57.78 3.13 
. 

 08 51 23 00-0017 SF  Steel Window Casements, 50% Vented Operable, Factory Primed ...................................................................................... 50.57 3.13 
. 

 08 51 23 00-0018 SF  Steel Window Casements, Fixed Sash, Factory Primed ....................................................................................................... 36.96 4.70 

XXXXXXX 
. 
 08 51 23 00-0019  Mullions (08 51 23 00-0001) 
. 
. 

 08 51 23 00-0020 LF Open Faced Steel Mullion ..................................................................................................................................................... 22.99 4.70 
. 

 08 51 23 00-0021 LF Covered Steel Mullions ......................................................................................................................................................... 36.62 4.70 

XXXXXXX 
. 
 08 51 23 00-0022  Removal And Reinstallation Of Metal Window And Frame (08 51 23) 

Note: Steel or aluminum frame. Includes storage, cleaning and supply materials, caulk and sealants. 
. 
. 

 08 51 23 00-0023 SF Removal And Reinstallation Of Metal Window And Frame ................................................................................................... 16.08  

XXXXXXX 
. 
 08 51 69  Metal Storm Windows (08 51)
. 
. 
 08 51 69 00-0001  Storm Windows (08 51 69) 
. 
. 

 08 51 69 00-0002 SF Double Hung, Aluminum, Combination Storm And Screen ................................................................................................... 29.92 3.13 

XXXXXXX 
. 
 08 52  Wood Windows (08 50) 
. 
. 
 08 52 11  Wood Windows (08 52) 
. 
. 
 08 52 11 00-0001  Sash-Only Replacement Kits For Double Hung Wood Windows (08 52 11) 

Note: Includes demo of the existing sashes and jamb liners. Includes two sashes, jamb liners, insulated glass 
and all hardware needed for installation. Includes primed pine wood interior and exterior. Excludes window frame, 
trim, insect screens and grilles. 

. 

. 
 08 52 11 00-0002  30" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0003 EA 20" x 30", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 270.60  
    For Low-E Insulated Glass, Add  20.28 
    For Aluminum Clad Exterior, Add  21.73 

. 
 08 52 11 00-0004 EA 24" x 30", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 286.87  

    For Low-E Insulated Glass, Add  21.74 
    For Aluminum Clad Exterior, Add  23.29 

. 
 08 52 11 00-0005 EA 28" x 30", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 304.19  

    For Low-E Insulated Glass, Add  23.34 
    For Aluminum Clad Exterior, Add  25.01 

. 
 08 52 11 00-0006 EA 30" x 30", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 313.36  

    For Low-E Insulated Glass, Add  24.22 
    For Aluminum Clad Exterior, Add  25.95 

. 
 08 52 11 00-0007 EA 32" x 30", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 321.49  

    For Low-E Insulated Glass, Add  24.95 
    For Aluminum Clad Exterior, Add  26.73 

. 
 08 52 11 00-0008 EA 34" x 30", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 331.72  

    For Low-E Insulated Glass, Add  25.97 
    For Aluminum Clad Exterior, Add  27.82 
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. 
 08 52 11 00-0009 EA 36" x 30", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 336.76  

    For Low-E Insulated Glass, Add  26.26 
    For Aluminum Clad Exterior, Add  28.14 

. 
 08 52 11 00-0010 EA 40" x 30", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 357.17  

    For Low-E Insulated Glass, Add  28.30 
    For Aluminum Clad Exterior, Add  30.32 

. 
 08 52 11 00-0011 EA 44" x 30", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 374.47  

    For Low-E Insulated Glass, Add  29.91 
    For Aluminum Clad Exterior, Add  32.04 

XXXXXXX 
. 
 08 52 11 00-0012  34" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0013 EA 20" x 34", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 286.87  
    For Low-E Insulated Glass, Add  21.74 
    For Aluminum Clad Exterior, Add  23.29 

. 
 08 52 11 00-0014 EA 24" x 34", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 304.19  

    For Low-E Insulated Glass, Add  23.34 
    For Aluminum Clad Exterior, Add  25.01 

. 
 08 52 11 00-0015 EA 28" x 34", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 318.57  

    For Low-E Insulated Glass, Add  24.95 
    For Aluminum Clad Exterior, Add  26.73 

. 
 08 52 11 00-0016 EA 30" x 34", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 331.72  

    For Low-E Insulated Glass, Add  25.97 
    For Aluminum Clad Exterior, Add  27.82 

. 
 08 52 11 00-0017 EA 32" x 34", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 339.85  

    For Low-E Insulated Glass, Add  26.70 
    For Aluminum Clad Exterior, Add  28.60 

. 
 08 52 11 00-0018 EA 34" x 34", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 349.03  

    For Low-E Insulated Glass, Add  27.57 
    For Aluminum Clad Exterior, Add  29.54 

. 
 08 52 11 00-0019 EA 36" x 34", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 357.17  

    For Low-E Insulated Glass, Add  28.30 
    For Aluminum Clad Exterior, Add  30.32 

. 
 08 52 11 00-0020 EA 40" x 34", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 374.47  

    For Low-E Insulated Glass, Add  29.91 
    For Aluminum Clad Exterior, Add  32.04 

. 
 08 52 11 00-0021 EA 44" x 34", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 391.79  

    For Low-E Insulated Glass, Add  31.51 
    For Aluminum Clad Exterior, Add  33.76 

XXXXXXX 
. 
 08 52 11 00-0022  36" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0023 EA 20" x 36", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 294.59  
    For Low-E Insulated Glass, Add  22.61 
    For Aluminum Clad Exterior, Add  24.23 

. 
 08 52 11 00-0024 EA 24" x 36", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 311.90  

    For Low-E Insulated Glass, Add  24.22 
    For Aluminum Clad Exterior, Add  25.95 

. 
 08 52 11 00-0025 EA 28" x 36", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 330.25  

    For Low-E Insulated Glass, Add  25.97 
    For Aluminum Clad Exterior, Add  27.82 

. 
 08 52 11 00-0026 EA 30" x 36", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 338.39  

    For Low-E Insulated Glass, Add  26.70 
    For Aluminum Clad Exterior, Add  28.60 

. 
 08 52 11 00-0027 EA 32" x 36", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 347.57  

    For Low-E Insulated Glass, Add  27.57 
    For Aluminum Clad Exterior, Add  29.54 

. 
 08 52 11 00-0028 EA 34" x 36", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 355.70  

    For Low-E Insulated Glass, Add  28.30 
    For Aluminum Clad Exterior, Add  30.32 

. 
 08 52 11 00-0029 EA 36" x 36", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 364.88  

    For Low-E Insulated Glass, Add  29.18 
    For Aluminum Clad Exterior, Add  31.26 

. 
 08 52 11 00-0030 EA 40" x 36", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 381.14  

    For Low-E Insulated Glass, Add  30.64 
    For Aluminum Clad Exterior, Add  32.82 

. 
 08 52 11 00-0031 EA 44" x 36", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 398.46  

    For Low-E Insulated Glass, Add  32.24 
    For Aluminum Clad Exterior, Add  34.54 

XXXXXXX 
. 
 08 52 11 00-0032  38" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0033 EA 20" x 38", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 305.65  
    For Low-E Insulated Glass, Add  23.34 
    For Aluminum Clad Exterior, Add  25.01 

. 
 08 52 11 00-0034 EA 24" x 38", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 322.96  

    For Low-E Insulated Glass, Add  24.95 
    For Aluminum Clad Exterior, Add  26.73 

. 
 08 52 11 00-0035 EA 28" x 38", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 341.31  

    For Low-E Insulated Glass, Add  26.70 
    For Aluminum Clad Exterior, Add  28.60 
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. 
 08 52 11 00-0036 EA 30" x 38", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 350.49  

    For Low-E Insulated Glass, Add  27.57 
    For Aluminum Clad Exterior, Add  29.54 

. 
 08 52 11 00-0037 EA 32" x 38", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 358.63  

    For Low-E Insulated Glass, Add  28.30 
    For Aluminum Clad Exterior, Add  30.32 

. 
 08 52 11 00-0038 EA 34" x 38", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 367.80  

    For Low-E Insulated Glass, Add  29.18 
    For Aluminum Clad Exterior, Add  31.26 

. 
 08 52 11 00-0039 EA 36" x 38", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 375.93  

    For Low-E Insulated Glass, Add  29.91 
    For Aluminum Clad Exterior, Add  32.04 

. 
 08 52 11 00-0040 EA 40" x 38", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 393.25  

    For Low-E Insulated Glass, Add  31.51 
    For Aluminum Clad Exterior, Add  33.76 

. 
 08 52 11 00-0041 EA 44" x 38", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 410.56  

    For Low-E Insulated Glass, Add  33.12 
    For Aluminum Clad Exterior, Add  35.48 

XXXXXXX 
. 
 08 52 11 00-0042  46" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0043 EA 20" x 46", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 339.85  
    For Low-E Insulated Glass, Add  26.70 
    For Aluminum Clad Exterior, Add  28.60 

. 
 08 52 11 00-0044 EA 24" x 46", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 357.17  

    For Low-E Insulated Glass, Add  28.30 
    For Aluminum Clad Exterior, Add  30.32 

. 
 08 52 11 00-0045 EA 28" x 46", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 374.47  

    For Low-E Insulated Glass, Add  29.91 
    For Aluminum Clad Exterior, Add  32.04 

. 
 08 52 11 00-0046 EA 30" x 46", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 382.62  

    For Low-E Insulated Glass, Add  30.64 
    For Aluminum Clad Exterior, Add  32.82 

. 
 08 52 11 00-0047 EA 32" x 46", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 391.79  

    For Low-E Insulated Glass, Add  31.51 
    For Aluminum Clad Exterior, Add  33.76 

. 
 08 52 11 00-0048 EA 34" x 46", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 399.92  

    For Low-E Insulated Glass, Add  32.24 
    For Aluminum Clad Exterior, Add  34.54 

. 
 08 52 11 00-0049 EA 36" x 46", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 409.09  

    For Low-E Insulated Glass, Add  33.12 
    For Aluminum Clad Exterior, Add  35.48 

. 
 08 52 11 00-0050 EA 40" x 46", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 426.41  

    For Low-E Insulated Glass, Add  34.72 
    For Aluminum Clad Exterior, Add  37.20 

. 
 08 52 11 00-0051 EA 44" x 46", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 444.77  

    For Low-E Insulated Glass, Add  36.47 
    For Aluminum Clad Exterior, Add  39.08 

XXXXXXX 
. 
 08 52 11 00-0052  48" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0053 EA 20" x 48", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 347.57  
    For Low-E Insulated Glass, Add  27.57 
    For Aluminum Clad Exterior, Add  29.54 

. 
 08 52 11 00-0054 EA 24" x 48", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 364.88  

    For Low-E Insulated Glass, Add  29.18 
    For Aluminum Clad Exterior, Add  31.26 

. 
 08 52 11 00-0055 EA 28" x 48", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 381.14  

    For Low-E Insulated Glass, Add  30.64 
    For Aluminum Clad Exterior, Add  32.82 

. 
 08 52 11 00-0056 EA 30" x 48", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 390.33  

    For Low-E Insulated Glass, Add  31.51 
    For Aluminum Clad Exterior, Add  33.76 

. 
 08 52 11 00-0057 EA 32" x 48", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 398.46  

    For Low-E Insulated Glass, Add  32.24 
    For Aluminum Clad Exterior, Add  34.54 

. 
 08 52 11 00-0058 EA 34" x 48", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 407.63  

    For Low-E Insulated Glass, Add  33.12 
    For Aluminum Clad Exterior, Add  35.48 

. 
 08 52 11 00-0059 EA 36" x 48", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 415.77  

    For Low-E Insulated Glass, Add  33.85 
    For Aluminum Clad Exterior, Add  36.26 

. 
 08 52 11 00-0060 EA 40" x 48", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 434.12  

    For Low-E Insulated Glass, Add  35.60 
    For Aluminum Clad Exterior, Add  38.14 

. 
 08 52 11 00-0061 EA 44" x 48", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 451.44  

    For Low-E Insulated Glass, Add  37.20 
    For Aluminum Clad Exterior, Add  39.86 

XXXXXXX 
. 
 08 52 11 00-0062  50" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
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. 

. 
 08 52 11 00-0063 EA 20" x 50", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 358.63  

    For Low-E Insulated Glass, Add  28.30 
    For Aluminum Clad Exterior, Add  30.32 

. 
 08 52 11 00-0064 EA 24" x 50", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 375.93  

    For Low-E Insulated Glass, Add  29.91 
    For Aluminum Clad Exterior, Add  32.04 

. 
 08 52 11 00-0065 EA 28" x 50", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 393.25  

    For Low-E Insulated Glass, Add  31.51 
    For Aluminum Clad Exterior, Add  33.76 

. 
 08 52 11 00-0066 EA 30" x 50", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 401.38  

    For Low-E Insulated Glass, Add  32.24 
    For Aluminum Clad Exterior, Add  34.54 

. 
 08 52 11 00-0067 EA 32" x 50", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 410.56  

    For Low-E Insulated Glass, Add  33.12 
    For Aluminum Clad Exterior, Add  35.48 

. 
 08 52 11 00-0068 EA 34" x 50", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 418.69  

    For Low-E Insulated Glass, Add  33.85 
    For Aluminum Clad Exterior, Add  36.26 

. 
 08 52 11 00-0069 EA 36" x 50", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 427.87  

    For Low-E Insulated Glass, Add  34.72 
    For Aluminum Clad Exterior, Add  37.20 

. 
 08 52 11 00-0070 EA 40" x 50", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 446.23  

    For Low-E Insulated Glass, Add  36.47 
    For Aluminum Clad Exterior, Add  39.08 

. 
 08 52 11 00-0071 EA 44" x 50", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 463.53  

    For Low-E Insulated Glass, Add  38.08 
    For Aluminum Clad Exterior, Add  40.80 

XXXXXXX 
. 
 08 52 11 00-0072  54" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0073 EA 20" x 54", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 375.93  
    For Low-E Insulated Glass, Add  29.91 
    For Aluminum Clad Exterior, Add  32.04 

. 
 08 52 11 00-0074 EA 24" x 54", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 393.25  

    For Low-E Insulated Glass, Add  31.51 
    For Aluminum Clad Exterior, Add  33.76 

. 
 08 52 11 00-0075 EA 28" x 54", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 410.56  

    For Low-E Insulated Glass, Add  33.12 
    For Aluminum Clad Exterior, Add  35.48 

. 
 08 52 11 00-0076 EA 30" x 54", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 418.69  

    For Low-E Insulated Glass, Add  33.85 
    For Aluminum Clad Exterior, Add  36.26 

. 
 08 52 11 00-0077 EA 32" x 54", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 427.87  

    For Low-E Insulated Glass, Add  34.72 
    For Aluminum Clad Exterior, Add  37.20 

. 
 08 52 11 00-0078 EA 34" x 54", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 437.06  

    For Low-E Insulated Glass, Add  35.60 
    For Aluminum Clad Exterior, Add  38.14 

. 
 08 52 11 00-0079 EA 36" x 54", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 446.23  

    For Low-E Insulated Glass, Add  36.47 
    For Aluminum Clad Exterior, Add  39.08 

. 
 08 52 11 00-0080 EA 40" x 54", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 463.53  

    For Low-E Insulated Glass, Add  38.08 
    For Aluminum Clad Exterior, Add  40.80 

. 
 08 52 11 00-0081 EA 44" x 54", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 480.85  

    For Low-E Insulated Glass, Add  39.68 
    For Aluminum Clad Exterior, Add  42.52 

XXXXXXX 
. 
 08 52 11 00-0082  58" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0083 EA 20" x 58", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 391.79  
    For Low-E Insulated Glass, Add  31.51 
    For Aluminum Clad Exterior, Add  33.76 

. 
 08 52 11 00-0084 EA 24" x 58", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 409.09  

    For Low-E Insulated Glass, Add  33.12 
    For Aluminum Clad Exterior, Add  35.48 

. 
 08 52 11 00-0085 EA 28" x 58", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 426.41  

    For Low-E Insulated Glass, Add  34.72 
    For Aluminum Clad Exterior, Add  37.20 

. 
 08 52 11 00-0086 EA 30" x 58", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 435.58  

    For Low-E Insulated Glass, Add  35.60 
    For Aluminum Clad Exterior, Add  38.14 

. 
 08 52 11 00-0087 EA 32" x 58", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 444.77  

    For Low-E Insulated Glass, Add  36.47 
    For Aluminum Clad Exterior, Add  39.08 

. 
 08 52 11 00-0088 EA 34" x 58", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 452.90  

    For Low-E Insulated Glass, Add  37.20 
    For Aluminum Clad Exterior, Add  39.86 

. 
 08 52 11 00-0089 EA 36" x 58", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 462.07  

    For Low-E Insulated Glass, Add  38.08 
    For Aluminum Clad Exterior, Add  40.80 

. 
 08 52 11 00-0090 EA 40" x 58", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 479.39  

    For Low-E Insulated Glass, Add  39.68 
    For Aluminum Clad Exterior, Add  42.52 
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. 
 08 52 11 00-0091 EA 44" x 58", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 495.67  

    For Low-E Insulated Glass, Add  41.14 
    For Aluminum Clad Exterior, Add  44.08 

XXXXXXX 
. 
 08 52 11 00-0092  60" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0093 EA 20" x 60", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 398.46  
    For Low-E Insulated Glass, Add  32.24 
    For Aluminum Clad Exterior, Add  34.54 

. 
 08 52 11 00-0094 EA 24" x 60", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 415.77  

    For Low-E Insulated Glass, Add  33.85 
    For Aluminum Clad Exterior, Add  36.26 

. 
 08 52 11 00-0095 EA 28" x 60", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 434.12  

    For Low-E Insulated Glass, Add  35.60 
    For Aluminum Clad Exterior, Add  38.14 

. 
 08 52 11 00-0096 EA 30" x 60", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 443.31  

    For Low-E Insulated Glass, Add  36.47 
    For Aluminum Clad Exterior, Add  39.08 

. 
 08 52 11 00-0097 EA 32" x 60", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 451.44  

    For Low-E Insulated Glass, Add  37.20 
    For Aluminum Clad Exterior, Add  39.86 

. 
 08 52 11 00-0098 EA 34" x 60", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 460.61  

    For Low-E Insulated Glass, Add  38.08 
    For Aluminum Clad Exterior, Add  40.80 

. 
 08 52 11 00-0099 EA 36" x 60", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 468.74  

    For Low-E Insulated Glass, Add  38.81 
    For Aluminum Clad Exterior, Add  41.58 

. 
 08 52 11 00-0100 EA 40" x 60", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 486.06  

    For Low-E Insulated Glass, Add  40.41 
    For Aluminum Clad Exterior, Add  43.30 

. 
 08 52 11 00-0101 EA 44" x 60", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 503.38  

    For Low-E Insulated Glass, Add  42.02 
    For Aluminum Clad Exterior, Add  45.02 

XXXXXXX 
. 
 08 52 11 00-0102  62" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0103 EA 20" x 62", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 410.56  
    For Low-E Insulated Glass, Add  33.12 
    For Aluminum Clad Exterior, Add  35.48 

. 
 08 52 11 00-0104 EA 24" x 62", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 427.87  

    For Low-E Insulated Glass, Add  34.72 
    For Aluminum Clad Exterior, Add  37.20 

. 
 08 52 11 00-0105 EA 28" x 62", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 446.23  

    For Low-E Insulated Glass, Add  36.47 
    For Aluminum Clad Exterior, Add  39.08 

. 
 08 52 11 00-0106 EA 30" x 62", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 454.36  

    For Low-E Insulated Glass, Add  37.20 
    For Aluminum Clad Exterior, Add  39.86 

. 
 08 52 11 00-0107 EA 32" x 62", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 463.53  

    For Low-E Insulated Glass, Add  38.08 
    For Aluminum Clad Exterior, Add  40.80 

. 
 08 52 11 00-0108 EA 34" x 62", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 471.67  

    For Low-E Insulated Glass, Add  38.81 
    For Aluminum Clad Exterior, Add  41.58 

. 
 08 52 11 00-0109 EA 36" x 62", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 480.85  

    For Low-E Insulated Glass, Add  39.68 
    For Aluminum Clad Exterior, Add  42.52 

. 
 08 52 11 00-0110 EA 40" x 62", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 497.13  

    For Low-E Insulated Glass, Add  41.14 
    For Aluminum Clad Exterior, Add  44.08 

. 
 08 52 11 00-0111 EA 44" x 62", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 514.43  

    For Low-E Insulated Glass, Add  42.74 
    For Aluminum Clad Exterior, Add  45.80 

XXXXXXX 
. 
 08 52 11 00-0112  66" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0113 EA 20" x 66", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 427.87  
    For Low-E Insulated Glass, Add  34.72 
    For Aluminum Clad Exterior, Add  37.20 

. 
 08 52 11 00-0114 EA 24" x 66", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 446.23  

    For Low-E Insulated Glass, Add  36.47 
    For Aluminum Clad Exterior, Add  39.08 

. 
 08 52 11 00-0115 EA 28" x 66", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 463.53  

    For Low-E Insulated Glass, Add  38.08 
    For Aluminum Clad Exterior, Add  40.80 

. 
 08 52 11 00-0116 EA 30" x 66", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 471.67  

    For Low-E Insulated Glass, Add  38.81 
    For Aluminum Clad Exterior, Add  41.58 

. 
 08 52 11 00-0117 EA 32" x 66", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 480.85  

    For Low-E Insulated Glass, Add  39.68 
    For Aluminum Clad Exterior, Add  42.52 
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. 
 08 52 11 00-0118 EA 34" x 66", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 488.98  

    For Low-E Insulated Glass, Add  40.41 
    For Aluminum Clad Exterior, Add  43.30 

. 
 08 52 11 00-0119 EA 36" x 66", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 497.13  

    For Low-E Insulated Glass, Add  41.14 
    For Aluminum Clad Exterior, Add  44.08 

. 
 08 52 11 00-0120 EA 40" x 66", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 514.43  

    For Low-E Insulated Glass, Add  42.74 
    For Aluminum Clad Exterior, Add  45.80 

. 
 08 52 11 00-0121 EA 44" x 66", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 531.74  

    For Low-E Insulated Glass, Add  44.35 
    For Aluminum Clad Exterior, Add  47.52 

XXXXXXX 
. 
 08 52 11 00-0122  70" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0123 EA 20" x 70", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 444.77  
    For Low-E Insulated Glass, Add  36.47 
    For Aluminum Clad Exterior, Add  39.08 

. 
 08 52 11 00-0124 EA 24" x 70", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 462.07  

    For Low-E Insulated Glass, Add  38.08 
    For Aluminum Clad Exterior, Add  40.80 

. 
 08 52 11 00-0125 EA 28" x 70", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 479.39  

    For Low-E Insulated Glass, Add  39.68 
    For Aluminum Clad Exterior, Add  42.52 

. 
 08 52 11 00-0126 EA 30" x 70", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 487.52  

    For Low-E Insulated Glass, Add  40.41 
    For Aluminum Clad Exterior, Add  43.30 

. 
 08 52 11 00-0127 EA 32" x 70", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 495.67  

    For Low-E Insulated Glass, Add  41.14 
    For Aluminum Clad Exterior, Add  44.08 

. 
 08 52 11 00-0128 EA 34" x 70", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 507.93  

    For Low-E Insulated Glass, Add  42.45 
    For Aluminum Clad Exterior, Add  45.48 

. 
 08 52 11 00-0129 EA 36" x 70", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 514.06  

    For Low-E Insulated Glass, Add  42.90 
    For Aluminum Clad Exterior, Add  45.96 

. 
 08 52 11 00-0130 EA 40" x 70", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 530.28  

    For Low-E Insulated Glass, Add  44.35 
    For Aluminum Clad Exterior, Add  47.52 

. 
 08 52 11 00-0131 EA 44" x 70", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 548.62  

    For Low-E Insulated Glass, Add  46.10 
    For Aluminum Clad Exterior, Add  49.39 

XXXXXXX 
. 
 08 52 11 00-0132  74" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0133 EA 20" x 74", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 463.53  
    For Low-E Insulated Glass, Add  38.08 
    For Aluminum Clad Exterior, Add  40.80 

. 
 08 52 11 00-0134 EA 24" x 74", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 480.85  

    For Low-E Insulated Glass, Add  39.68 
    For Aluminum Clad Exterior, Add  42.52 

. 
 08 52 11 00-0135 EA 28" x 74", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 497.13  

    For Low-E Insulated Glass, Add  41.14 
    For Aluminum Clad Exterior, Add  44.08 

. 
 08 52 11 00-0136 EA 30" x 74", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 506.30  

    For Low-E Insulated Glass, Add  42.02 
    For Aluminum Clad Exterior, Add  45.02 

. 
 08 52 11 00-0137 EA 32" x 74", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 514.43  

    For Low-E Insulated Glass, Add  42.74 
    For Aluminum Clad Exterior, Add  45.80 

. 
 08 52 11 00-0138 EA 34" x 74", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 523.61  

    For Low-E Insulated Glass, Add  43.62 
    For Aluminum Clad Exterior, Add  46.74 

. 
 08 52 11 00-0139 EA 36" x 74", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 531.74  

    For Low-E Insulated Glass, Add  44.35 
    For Aluminum Clad Exterior, Add  47.52 

. 
 08 52 11 00-0140 EA 40" x 74", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 550.10  

    For Low-E Insulated Glass, Add  46.10 
    For Aluminum Clad Exterior, Add  49.39 

. 
 08 52 11 00-0141 EA 44" x 74", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 567.41  

    For Low-E Insulated Glass, Add  47.71 
    For Aluminum Clad Exterior, Add  51.11 

XXXXXXX 
. 
 08 52 11 00-0142  78" Height, Sash-Only Replacement Kits For Double Hung Wood Windows 

(08 52 11 00-0001) 
. 
. 

 08 52 11 00-0143 EA 20" x 78", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 486.71  
    For Low-E Insulated Glass, Add  39.68 
    For Aluminum Clad Exterior, Add  42.52 

. 
 08 52 11 00-0144 EA 24" x 78", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 502.97  

    For Low-E Insulated Glass, Add  41.14 
    For Aluminum Clad Exterior, Add  44.08 
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. 
 08 52 11 00-0145 EA 28" x 78", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 520.28  

    For Low-E Insulated Glass, Add  42.74 
    For Aluminum Clad Exterior, Add  45.80 

. 
 08 52 11 00-0146 EA 30" x 78", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 529.45  

    For Low-E Insulated Glass, Add  43.62 
    For Aluminum Clad Exterior, Add  46.74 

. 
 08 52 11 00-0147 EA 32" x 78", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 537.60  

    For Low-E Insulated Glass, Add  44.35 
    For Aluminum Clad Exterior, Add  47.52 

. 
 08 52 11 00-0148 EA 34" x 78", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 546.77  

    For Low-E Insulated Glass, Add  45.22 
    For Aluminum Clad Exterior, Add  48.45 

. 
 08 52 11 00-0149 EA 36" x 78", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 555.94  

    For Low-E Insulated Glass, Add  46.10 
    For Aluminum Clad Exterior, Add  49.39 

. 
 08 52 11 00-0150 EA 40" x 78", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 573.26  

    For Low-E Insulated Glass, Add  47.71 
    For Aluminum Clad Exterior, Add  51.11 

. 
 08 52 11 00-0151 EA 44" x 78", Sash-Only Replacement Kit For Double Hung Wood Windows .......................................................................... 590.56  

    For Low-E Insulated Glass, Add  49.31 
    For Aluminum Clad Exterior, Add  52.83 

XXXXXXX 
. 
 08 52 11 00-0152  Commercial And Institutional Heavy Double Hung Windows (08 52 11) 

Note: With true divided lites. Performance grade DP 40 in NWWDA I.S. 2-93. Includes complete unit with 
hardware, blocking and accessories, glazing, caulking, prepare opening, anchors, testing and certifications. 
Excludes painting. 

. 

. 
 08 52 11 00-0153 SF Up To 21 SF Double Hung Wood Window With True Divided Lite ........................................................................................ 90.19 13.06 

    For Insulating Glass, Add  5.45 
. 

 08 52 11 00-0154 SF 21 To 40 SF Double Hung Wood Window With True Divided Lite ........................................................................................ 86.38 14.52 
    For Insulating Glass, Add  4.88 

. 
 08 52 11 00-0155 SF 40 SF And Over Double Hung Wood Window With True Divided Lite .................................................................................. 83.13 16.29 

    For Insulating Glass, Add  4.29 

XXXXXXX 
. 
 08 52 11 00-0156  Architectural And Historic Reproduction Wood Windows (08 52 11) 

Note: Fixed casement, awning, and double hung. With true divided lites. Casement performance grade DP 40; 
awning performance grade DP 25; double hung performance grade DP 30. Includes complete unit with hardware, 
blocking and accessories, glazing, caulking, prepare opening, anchors, testing and certifications. Excludes 
painting. 

. 

. 
 08 52 11 00-0157 SF Up To 21 SF Architectural And Historic Reproduction Wood Window .................................................................................. 96.94 13.05 

    For Insulating Glass, Add  6.02 
. 

 08 52 11 00-0158 SF 21 To 40 SF Architectural And Historic Reproduction Wood Window ................................................................................... 90.03 14.51 
    For Insulating Glass, Add  5.19 

. 
 08 52 11 00-0159 SF 40 SF And Over Architectural And Historic Reproduction Wood Window ............................................................................. 85.26 16.28 

    For Insulating Glass, Add  4.47 

XXXXXXX 
. 
 08 52 11 00-0160  Removal And Reinstallation Of Wood Window And Frame (08 52 11) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 08 52 11 00-0161 SF Removal And Reinstallation Of Wood Windows And Frames ............................................................................................... 32.27  

XXXXXXX 
. 
 08 52 16  Plastic-Clad Wood Windows (08 52)
. 
. 
 08 52 16 00-0001  Double Hung Wood Clad Windows (08 52 16) 

Note: Double hung windows feature two movable sashes that operate vertically and open independently. 
. 
. 
 08 52 16 00-0002  Double Hung Wood Clad Windows (Andersen 200 TW Series) (08 52 16 00-0001) 

Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and clear insulated 
glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0003  35-1/2" Height, Double Hung Wood Clad Windows (Andersen 200 TW 

Series) (08 52 16 00-0002) 
. 
. 

 08 52 16 00-0004 EA 23-1/2" x 35-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 341.08 48.04 
    For Low-E Insulated Glass, Add  29.40 
    For Tempered Clear Insulated Glass, Add  49.00 

. 
 08 52 16 00-0005 EA 27-1/2" x 35-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 361.15 50.14 

    For Low-E Insulated Glass, Add  31.30 
    For Tempered Clear Insulated Glass, Add  52.17 

. 
 08 52 16 00-0006 EA 31-1/2" x 35-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 379.88 52.22 

    For Low-E Insulated Glass, Add  33.05 
    For Tempered Clear Insulated Glass, Add  55.09 

. 
 08 52 16 00-0007 EA 35-1/2" x 35-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 398.63 54.32 

    For Low-E Insulated Glass, Add  34.80 
    For Tempered Clear Insulated Glass, Add  58.00 

XXXXXXX 
. 
 08 52 16 00-0008  41-1/2" Height, Double Hung Wood Clad Windows (Andersen 200 TW 

Series) (08 52 16 00-0002) 
. 
. 

 08 52 16 00-0009 EA 23-1/2" x 41-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 369.85 51.18 
    For Low-E Insulated Glass, Add  32.10 
    For Tempered Clear Insulated Glass, Add  53.50 
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. 
 08 52 16 00-0010 EA 27-1/2" x 41-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 389.92 53.27 

    For Low-E Insulated Glass, Add  34.01 
    For Tempered Clear Insulated Glass, Add  56.68 

. 
 08 52 16 00-0011 EA 31-1/2" x 41-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 408.66 55.36 

    For Low-E Insulated Glass, Add  35.75 
    For Tempered Clear Insulated Glass, Add  59.59 

. 
 08 52 16 00-0012 EA 35-1/2" x 41-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 427.41 57.45 

    For Low-E Insulated Glass, Add  37.50 
    For Tempered Clear Insulated Glass, Add  62.50 

XXXXXXX 
. 
 08 52 16 00-0013  47-1/2" Height, Double Hung Wood Clad Windows (Andersen 200 TW 

Series) (08 52 16 00-0002) 
. 
. 

 08 52 16 00-0014 EA 23-1/2" x 47-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 398.63 54.32 
    For Low-E Insulated Glass, Add  34.80 
    For Tempered Clear Insulated Glass, Add  58.00 

. 
 08 52 16 00-0015 EA 27-1/2" x 47-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 417.38 56.41 

    For Low-E Insulated Glass, Add  36.55 
    For Tempered Clear Insulated Glass, Add  60.91 

. 
 08 52 16 00-0016 EA 31-1/2" x 47-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 437.45 58.49 

    For Low-E Insulated Glass, Add  38.46 
    For Tempered Clear Insulated Glass, Add  64.09 

. 
 08 52 16 00-0017 EA 35-1/2" x 47-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 456.18 60.59 

    For Low-E Insulated Glass, Add  40.20 
    For Tempered Clear Insulated Glass, Add  67.00 

XXXXXXX 
. 
 08 52 16 00-0018  53-1/2" Height, Double Hung Wood Clad Windows (Andersen 200 TW 

Series) (08 52 16 00-0002) 
. 
. 

 08 52 16 00-0019 EA 23-1/2" x 53-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 427.41 57.45 
    For Low-E Insulated Glass, Add  37.50 
    For Tempered Clear Insulated Glass, Add  62.50 

. 
 08 52 16 00-0020 EA 27-1/2" x 53-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 446.16 59.54 

    For Low-E Insulated Glass, Add  39.25 
    For Tempered Clear Insulated Glass, Add  65.42 

. 
 08 52 16 00-0021 EA 31-1/2" x 53-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 464.90 61.62 

    For Low-E Insulated Glass, Add  41.00 
    For Tempered Clear Insulated Glass, Add  68.33 

. 
 08 52 16 00-0022 EA 35-1/2" x 53-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 484.96 63.72 

    For Low-E Insulated Glass, Add  42.90 
    For Tempered Clear Insulated Glass, Add  71.51 

XXXXXXX 
. 
 08 52 16 00-0023  56-1/2" Height, Double Hung Wood Clad Windows (Andersen 200 TW 

Series) (08 52 16 00-0002) 
. 
. 

 08 52 16 00-0024 EA 19-1/2" x 56-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 422.39 57.45 
    For Low-E Insulated Glass, Add  37.02 
    For Tempered Clear Insulated Glass, Add  61.71 

. 
 08 52 16 00-0025 EA 23-1/2" x 56-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 441.13 59.01 

    For Low-E Insulated Glass, Add  38.77 
    For Tempered Clear Insulated Glass, Add  64.62 

. 
 08 52 16 00-0026 EA 27-1/2" x 56-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 461.21 61.62 

    For Low-E Insulated Glass, Add  40.68 
    For Tempered Clear Insulated Glass, Add  67.80 

. 
 08 52 16 00-0027 EA 31-1/2" x 56-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 479.95 63.72 

    For Low-E Insulated Glass, Add  42.43 
    For Tempered Clear Insulated Glass, Add  70.71 

. 
 08 52 16 00-0028 EA 35-1/2" x 56-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 498.69 65.80 

    For Low-E Insulated Glass, Add  44.18 
    For Tempered Clear Insulated Glass, Add  73.63 

. 
 08 52 16 00-0029 EA 39-1/2" x 56-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 517.43 67.89 

    For Low-E Insulated Glass, Add  45.92 
    For Tempered Clear Insulated Glass, Add  76.54 

XXXXXXX 
. 
 08 52 16 00-0030  59-1/2" Height, Double Hung Wood Clad Windows (Andersen 200 TW 

Series) (08 52 16 00-0002) 
. 
. 

 08 52 16 00-0031 EA 19-1/2" x 59-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 437.45 58.49 
    For Low-E Insulated Glass, Add  38.46 
    For Tempered Clear Insulated Glass, Add  64.09 

. 
 08 52 16 00-0032 EA 23-1/2" x 59-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 456.18 60.59 

    For Low-E Insulated Glass, Add  40.20 
    For Tempered Clear Insulated Glass, Add  67.00 

. 
 08 52 16 00-0033 EA 27-1/2" x 59-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 474.93 62.67 

    For Low-E Insulated Glass, Add  41.95 
    For Tempered Clear Insulated Glass, Add  69.92 

. 
 08 52 16 00-0034 EA 31-1/2" x 59-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 493.68 64.76 

    For Low-E Insulated Glass, Add  43.70 
    For Tempered Clear Insulated Glass, Add  72.83 

. 
 08 52 16 00-0035 EA 35-1/2" x 59-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 512.41 66.85 

    For Low-E Insulated Glass, Add  45.45 
    For Tempered Clear Insulated Glass, Add  75.74 
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. 
 08 52 16 00-0036 EA 39-1/2" x 59-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 532.48 68.94 

    For Low-E Insulated Glass, Add  47.35 
    For Tempered Clear Insulated Glass, Add  78.92 

XXXXXXX 
. 
 08 52 16 00-0037  65-1/2" Height, Double Hung Wood Clad Windows (Andersen 200 TW 

Series) (08 52 16 00-0002) 
. 
. 

 08 52 16 00-0038 EA 23-1/2" x 65-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 484.96 63.72 
    For Low-E Insulated Glass, Add  42.90 
    For Tempered Clear Insulated Glass, Add  71.51 

. 
 08 52 16 00-0039 EA 27-1/2" x 65-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 503.71 65.80 

    For Low-E Insulated Glass, Add  44.65 
    For Tempered Clear Insulated Glass, Add  74.42 

. 
 08 52 16 00-0040 EA 31-1/2" x 65-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 522.46 67.89 

    For Low-E Insulated Glass, Add  46.40 
    For Tempered Clear Insulated Glass, Add  77.33 

. 
 08 52 16 00-0041 EA 35-1/2" x 65-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 541.20 69.99 

    For Low-E Insulated Glass, Add  48.15 
    For Tempered Clear Insulated Glass, Add  80.25 

XXXXXXX 
. 
 08 52 16 00-0042  71-1/2" Height, Double Hung Wood Clad Windows (Andersen 200 TW 

Series) (08 52 16 00-0002) 
. 
. 

 08 52 16 00-0043 EA 23-1/2" x 71-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 512.41 66.85 
    For Low-E Insulated Glass, Add  45.45 
    For Tempered Clear Insulated Glass, Add  75.74 

. 
 08 52 16 00-0044 EA 27-1/2" x 71-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 532.48 68.94 

    For Low-E Insulated Glass, Add  47.35 
    For Tempered Clear Insulated Glass, Add  78.92 

. 
 08 52 16 00-0045 EA 31-1/2" x 71-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 551.24 71.02 

    For Low-E Insulated Glass, Add  49.10 
    For Tempered Clear Insulated Glass, Add  81.84 

. 
 08 52 16 00-0046 EA 35-1/2" x 71-1/2" Double Hung Wood Clad Window (Andersen 200 TW Series) ................................................................ 569.98 73.12 

    For Low-E Insulated Glass, Add  50.85 
    For Tempered Clear Insulated Glass, Add  84.75 

XXXXXXX 
. 
 08 52 16 00-0047  Double Hung Wood Clad Windows (Andersen 400 TW Series) (08 52 16 00-0001) 

Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and Low-E 
insulated glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0048  36-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0049 EA 21-5/8" x 36-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 419.48 48.04 
    For Tempered Low-E Insulated Glass, Add  64.89 

. 
 08 52 16 00-0050 EA 25-5/8" x 36-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 444.85 49.62 

    For Tempered Low-E Insulated Glass, Add  69.12 
. 

 08 52 16 00-0051 EA 29-5/8" x 36-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 471.54 51.70 
    For Tempered Low-E Insulated Glass, Add  73.63 

. 
 08 52 16 00-0052 EA 31-5/8" x 36-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 485.55 53.27 

    For Tempered Low-E Insulated Glass, Add  76.01 
. 

 08 52 16 00-0053 EA 33-5/8" x 36-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 498.22 54.32 
    For Tempered Low-E Insulated Glass, Add  78.13 

. 
 08 52 16 00-0054 EA 35-5/8" x 36-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 510.91 55.36 

    For Tempered Low-E Insulated Glass, Add  80.25 
. 

 08 52 16 00-0055 EA 37-5/8" x 36-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 524.91 55.88 
    For Tempered Low-E Insulated Glass, Add  82.63 

. 
 08 52 16 00-0056 EA 41-5/8" x 36-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 550.28 57.97 

    For Tempered Low-E Insulated Glass, Add  86.87 
. 

 08 52 16 00-0057 EA 45-5/8" x 36-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 576.97 60.06 
    For Tempered Low-E Insulated Glass, Add  91.37 

XXXXXXX 
. 
 08 52 16 00-0058  40-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0059 EA 21-5/8" x 40-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 444.85 50.14 
    For Tempered Low-E Insulated Glass, Add  69.12 

. 
 08 52 16 00-0060 EA 25-5/8" x 40-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 471.54 51.70 

    For Tempered Low-E Insulated Glass, Add  73.63 
. 

 08 52 16 00-0061 EA 29-5/8" x 40-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 498.22 53.80 
    For Tempered Low-E Insulated Glass, Add  78.13 

. 
 08 52 16 00-0062 EA 31-5/8" x 40-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 510.91 55.36 

    For Tempered Low-E Insulated Glass, Add  80.25 
. 

 08 52 16 00-0063 EA 33-5/8" x 40-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 524.91 56.41 
    For Tempered Low-E Insulated Glass, Add  82.63 

. 
 08 52 16 00-0064 EA 35-5/8" x 40-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 537.59 57.45 

    For Tempered Low-E Insulated Glass, Add  84.75 
. 

 08 52 16 00-0065 EA 37-5/8" x 40-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 550.28 57.97 
    For Tempered Low-E Insulated Glass, Add  86.87 

. 
 08 52 16 00-0066 EA 41-5/8" x 40-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 576.97 60.06 

    For Tempered Low-E Insulated Glass, Add  91.37 
. 

 08 52 16 00-0067 EA 45-5/8" x 40-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 603.65 62.15 
    For Tempered Low-E Insulated Glass, Add  95.87 
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XXXXXXX 
. 
 08 52 16 00-0068  44-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0069 EA 21-5/8" x 44-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 471.54 52.22 
    For Tempered Low-E Insulated Glass, Add  73.63 

. 
 08 52 16 00-0070 EA 25-5/8" x 44-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 498.22 53.80 

    For Tempered Low-E Insulated Glass, Add  78.13 
. 

 08 52 16 00-0071 EA 29-5/8" x 44-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 524.91 55.88 
    For Tempered Low-E Insulated Glass, Add  82.63 

. 
 08 52 16 00-0072 EA 31-5/8" x 44-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 537.59 57.45 

    For Tempered Low-E Insulated Glass, Add  84.75 
. 

 08 52 16 00-0073 EA 33-5/8" x 44-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 550.28 58.49 
    For Tempered Low-E Insulated Glass, Add  86.87 

. 
 08 52 16 00-0074 EA 35-5/8" x 44-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 564.29 59.54 

    For Tempered Low-E Insulated Glass, Add  89.25 
. 

 08 52 16 00-0075 EA 37-5/8" x 44-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 576.97 60.06 
    For Tempered Low-E Insulated Glass, Add  91.37 

. 
 08 52 16 00-0076 EA 41-5/8" x 44-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 603.65 62.15 

    For Tempered Low-E Insulated Glass, Add  95.87 
. 

 08 52 16 00-0077 EA 45-5/8" x 44-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 630.35 64.24 
    For Tempered Low-E Insulated Glass, Add  100.37 

XXXXXXX 
. 
 08 52 16 00-0078  48-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0079 EA 21-5/8" x 48-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 498.22 54.32 
    For Tempered Low-E Insulated Glass, Add  78.13 

. 
 08 52 16 00-0080 EA 25-5/8" x 48-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 524.91 55.88 

    For Tempered Low-E Insulated Glass, Add  82.63 
. 

 08 52 16 00-0081 EA 29-5/8" x 48-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 550.28 57.97 
    For Tempered Low-E Insulated Glass, Add  86.87 

. 
 08 52 16 00-0082 EA 31-5/8" x 48-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 564.29 59.54 

    For Tempered Low-E Insulated Glass, Add  89.25 
. 

 08 52 16 00-0083 EA 33-5/8" x 48-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 576.97 60.59 
    For Tempered Low-E Insulated Glass, Add  91.37 

. 
 08 52 16 00-0084 EA 35-5/8" x 48-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 589.65 61.62 

    For Tempered Low-E Insulated Glass, Add  93.49 
. 

 08 52 16 00-0085 EA 37-5/8" x 48-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 603.65 62.15 
    For Tempered Low-E Insulated Glass, Add  95.87 

. 
 08 52 16 00-0086 EA 41-5/8" x 48-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 630.35 64.24 

    For Tempered Low-E Insulated Glass, Add  100.37 
. 

 08 52 16 00-0087 EA 45-5/8" x 48-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 655.72 66.33 
    For Tempered Low-E Insulated Glass, Add  104.61 

XXXXXXX 
. 
 08 52 16 00-0088  52-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0089 EA 21-5/8" x 52-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 524.91 56.41 
    For Tempered Low-E Insulated Glass, Add  82.63 

. 
 08 52 16 00-0090 EA 25-5/8" x 52-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 550.28 57.97 

    For Tempered Low-E Insulated Glass, Add  86.87 
. 

 08 52 16 00-0091 EA 29-5/8" x 52-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 576.97 60.06 
    For Tempered Low-E Insulated Glass, Add  91.37 

. 
 08 52 16 00-0092 EA 31-5/8" x 52-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 589.65 61.62 

    For Tempered Low-E Insulated Glass, Add  93.49 
. 

 08 52 16 00-0093 EA 33-5/8" x 52-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 603.65 62.67 
    For Tempered Low-E Insulated Glass, Add  95.87 

. 
 08 52 16 00-0094 EA 35-5/8" x 52-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 616.34 63.72 

    For Tempered Low-E Insulated Glass, Add  97.99 
. 

 08 52 16 00-0095 EA 37-5/8" x 52-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 630.35 64.24 
    For Tempered Low-E Insulated Glass, Add  100.37 

. 
 08 52 16 00-0096 EA 41-5/8" x 52-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 655.72 66.33 

    For Tempered Low-E Insulated Glass, Add  104.61 
. 

 08 52 16 00-0097 EA 45-5/8" x 52-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 682.40 68.41 
    For Tempered Low-E Insulated Glass, Add  109.11 

XXXXXXX 
. 
 08 52 16 00-0098  56-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0099 EA 21-5/8" x 56-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 550.28 58.49 
    For Tempered Low-E Insulated Glass, Add  86.87 

. 
 08 52 16 00-0100 EA 25-5/8" x 56-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 576.97 60.06 

    For Tempered Low-E Insulated Glass, Add  91.37 
. 

 08 52 16 00-0101 EA 29-5/8" x 56-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 603.65 62.15 
    For Tempered Low-E Insulated Glass, Add  95.87 

. 
 08 52 16 00-0102 EA 31-5/8" x 56-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 616.34 63.72 

    For Tempered Low-E Insulated Glass, Add  97.99 
. 

 08 52 16 00-0103 EA 33-5/8" x 56-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 630.35 64.76 
    For Tempered Low-E Insulated Glass, Add  100.37 

. 
 08 52 16 00-0104 EA 35-5/8" x 56-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 643.03 65.80 

    For Tempered Low-E Insulated Glass, Add  102.49 
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. 
 08 52 16 00-0105 EA 37-5/8" x 56-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 655.72 66.33 

    For Tempered Low-E Insulated Glass, Add  104.61 
. 

 08 52 16 00-0106 EA 41-5/8" x 56-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 682.40 68.41 
    For Tempered Low-E Insulated Glass, Add  109.11 

. 
 08 52 16 00-0107 EA 45-5/8" x 56-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 709.09 70.51 

    For Tempered Low-E Insulated Glass, Add  113.62 

XXXXXXX 
. 
 08 52 16 00-0108  60-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0109 EA 21-5/8" x 60-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 576.97 60.59 
    For Tempered Low-E Insulated Glass, Add  91.37 

. 
 08 52 16 00-0110 EA 25-5/8" x 60-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 603.65 62.15 

    For Tempered Low-E Insulated Glass, Add  95.87 
. 

 08 52 16 00-0111 EA 29-5/8" x 60-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 630.35 64.24 
    For Tempered Low-E Insulated Glass, Add  100.37 

. 
 08 52 16 00-0112 EA 31-5/8" x 60-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 643.03 65.80 

    For Tempered Low-E Insulated Glass, Add  102.49 
. 

 08 52 16 00-0113 EA 33-5/8" x 60-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 655.72 66.85 
    For Tempered Low-E Insulated Glass, Add  104.61 

. 
 08 52 16 00-0114 EA 35-5/8" x 60-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 669.72 67.89 

    For Tempered Low-E Insulated Glass, Add  107.00 
. 

 08 52 16 00-0115 EA 37-5/8" x 60-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 682.40 68.41 
    For Tempered Low-E Insulated Glass, Add  109.11 

. 
 08 52 16 00-0116 EA 41-5/8" x 60-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 709.09 70.51 

    For Tempered Low-E Insulated Glass, Add  113.62 
. 

 08 52 16 00-0117 EA 45-5/8" x 60-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 734.46 72.59 
    For Tempered Low-E Insulated Glass, Add  117.85 

XXXXXXX 
. 
 08 52 16 00-0118  64-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0119 EA 21-5/8" x 64-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 603.65 62.67 
    For Tempered Low-E Insulated Glass, Add  95.87 

. 
 08 52 16 00-0120 EA 25-5/8" x 64-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 630.35 64.24 

    For Tempered Low-E Insulated Glass, Add  100.37 
. 

 08 52 16 00-0121 EA 29-5/8" x 64-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 655.72 66.33 
    For Tempered Low-E Insulated Glass, Add  104.61 

. 
 08 52 16 00-0122 EA 31-5/8" x 64-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 669.72 67.89 

    For Tempered Low-E Insulated Glass, Add  107.00 
. 

 08 52 16 00-0123 EA 33-5/8" x 64-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 682.40 68.94 
    For Tempered Low-E Insulated Glass, Add  109.11 

. 
 08 52 16 00-0124 EA 35-5/8" x 64-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 695.08 69.99 

    For Tempered Low-E Insulated Glass, Add  111.23 
. 

 08 52 16 00-0125 EA 37-5/8" x 64-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 709.09 70.51 
    For Tempered Low-E Insulated Glass, Add  113.62 

. 
 08 52 16 00-0126 EA 41-5/8" x 64-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 734.46 72.59 

    For Tempered Low-E Insulated Glass, Add  117.85 
. 

 08 52 16 00-0127 EA 45-5/8" x 64-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 761.15 74.68 
    For Tempered Low-E Insulated Glass, Add  122.36 

XXXXXXX 
. 
 08 52 16 00-0128  68-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0129 EA 21-5/8" x 68-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 630.35 64.76 
    For Tempered Low-E Insulated Glass, Add  100.37 

. 
 08 52 16 00-0130 EA 25-5/8" x 68-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 655.72 66.33 

    For Tempered Low-E Insulated Glass, Add  104.61 
. 

 08 52 16 00-0131 EA 29-5/8" x 68-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 682.40 68.41 
    For Tempered Low-E Insulated Glass, Add  109.11 

. 
 08 52 16 00-0132 EA 31-5/8" x 68-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 695.08 69.99 

    For Tempered Low-E Insulated Glass, Add  111.23 
. 

 08 52 16 00-0133 EA 33-5/8" x 68-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 709.09 71.02 
    For Tempered Low-E Insulated Glass, Add  113.62 

. 
 08 52 16 00-0134 EA 35-5/8" x 68-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 721.78 72.07 

    For Tempered Low-E Insulated Glass, Add  115.74 
. 

 08 52 16 00-0135 EA 37-5/8" x 68-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 734.46 72.59 
    For Tempered Low-E Insulated Glass, Add  117.85 

. 
 08 52 16 00-0136 EA 41-5/8" x 68-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 761.15 74.68 

    For Tempered Low-E Insulated Glass, Add  122.36 
. 

 08 52 16 00-0137 EA 45-5/8" x 68-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 787.83 76.78 
    For Tempered Low-E Insulated Glass, Add  126.86 

XXXXXXX 
. 
 08 52 16 00-0138  72-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0139 EA 21-5/8" x 72-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 655.72 66.85 
    For Tempered Low-E Insulated Glass, Add  104.61 

. 
 08 52 16 00-0140 EA 25-5/8" x 72-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 682.40 68.41 

    For Tempered Low-E Insulated Glass, Add  109.11 
. 

 08 52 16 00-0141 EA 29-5/8" x 72-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 709.09 70.51 
    For Tempered Low-E Insulated Glass, Add  113.62 
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. 
 08 52 16 00-0142 EA 31-5/8" x 72-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 721.78 72.07 

    For Tempered Low-E Insulated Glass, Add  115.74 
. 

 08 52 16 00-0143 EA 33-5/8" x 72-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 734.46 73.12 
    For Tempered Low-E Insulated Glass, Add  117.85 

. 
 08 52 16 00-0144 EA 35-5/8" x 72-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 748.46 74.17 

    For Tempered Low-E Insulated Glass, Add  120.24 
. 

 08 52 16 00-0145 EA 37-5/8" x 72-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 761.15 74.68 
    For Tempered Low-E Insulated Glass, Add  122.36 

. 
 08 52 16 00-0146 EA 41-5/8" x 72-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 787.83 76.78 

    For Tempered Low-E Insulated Glass, Add  126.86 
. 

 08 52 16 00-0147 EA 45-5/8" x 72-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 814.52 78.86 
    For Tempered Low-E Insulated Glass, Add  131.36 

XXXXXXX 
. 
 08 52 16 00-0148  76-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0149 EA 21-5/8" x 76-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 682.40 68.94 
    For Tempered Low-E Insulated Glass, Add  109.11 

. 
 08 52 16 00-0150 EA 25-5/8" x 76-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 709.09 70.51 

    For Tempered Low-E Insulated Glass, Add  113.62 
. 

 08 52 16 00-0151 EA 29-5/8" x 76-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 734.46 72.59 
    For Tempered Low-E Insulated Glass, Add  117.85 

. 
 08 52 16 00-0152 EA 31-5/8" x 76-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 748.46 74.17 

    For Tempered Low-E Insulated Glass, Add  120.24 
. 

 08 52 16 00-0153 EA 33-5/8" x 76-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 761.15 75.20 
    For Tempered Low-E Insulated Glass, Add  122.36 

. 
 08 52 16 00-0154 EA 35-5/8" x 76-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 775.15 76.25 

    For Tempered Low-E Insulated Glass, Add  124.74 
. 

 08 52 16 00-0155 EA 37-5/8" x 76-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 787.83 76.78 
    For Tempered Low-E Insulated Glass, Add  126.86 

. 
 08 52 16 00-0156 EA 41-5/8" x 76-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 814.52 78.86 

    For Tempered Low-E Insulated Glass, Add  131.36 
. 

 08 52 16 00-0157 EA 45-5/8" x 76-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ................................................................ 839.89 80.95 
    For Tempered Low-E Insulated Glass, Add  135.60 

XXXXXXX 
. 
 08 52 16 00-0158  84-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0159 EA 21-5/8" x 84-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,049.62 73.12 
    For Tempered Low-E Insulated Glass, Add  180.89 

. 
 08 52 16 00-0160 EA 25-5/8" x 84-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,086.90 74.68 

    For Tempered Low-E Insulated Glass, Add  187.51 
. 

 08 52 16 00-0161 EA 29-5/8" x 84-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,124.18 76.78 
    For Tempered Low-E Insulated Glass, Add  194.13 

. 
 08 52 16 00-0162 EA 31-5/8" x 84-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,142.17 78.34 

    For Tempered Low-E Insulated Glass, Add  197.31 
. 

 08 52 16 00-0163 EA 33-5/8" x 84-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,161.46 79.38 
    For Tempered Low-E Insulated Glass, Add  200.75 

. 
 08 52 16 00-0164 EA 35-5/8" x 84-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,179.45 80.43 

    For Tempered Low-E Insulated Glass, Add  203.93 
. 

 08 52 16 00-0165 EA 37-5/8" x 84-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,197.42 80.95 
    For Tempered Low-E Insulated Glass, Add  207.10 

. 
 08 52 16 00-0166 EA 41-5/8" x 84-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,234.71 83.04 

    For Tempered Low-E Insulated Glass, Add  213.73 
. 

 08 52 16 00-0167 EA 45-5/8" x 84-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,271.98 85.13 
    For Tempered Low-E Insulated Glass, Add  220.35 

XXXXXXX 
. 
 08 52 16 00-0168  88-7/8" Height, Double Hung Wood Clad Windows (Andersen 400 TW 

Series) (08 52 16 00-0047) 
. 
. 

 08 52 16 00-0169 EA 21-5/8" x 88-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,086.90 75.20 
    For Tempered Low-E Insulated Glass, Add  187.51 

. 
 08 52 16 00-0170 EA 25-5/8" x 88-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,124.18 76.78 

    For Tempered Low-E Insulated Glass, Add  194.13 
. 

 08 52 16 00-0171 EA 29-5/8" x 88-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,161.46 78.86 
    For Tempered Low-E Insulated Glass, Add  200.75 

. 
 08 52 16 00-0172 EA 31-5/8" x 88-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,179.45 80.43 

    For Tempered Low-E Insulated Glass, Add  203.93 
. 

 08 52 16 00-0173 EA 33-5/8" x 88-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,197.42 81.47 
    For Tempered Low-E Insulated Glass, Add  207.10 

. 
 08 52 16 00-0174 EA 35-5/8" x 88-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,216.73 82.52 

    For Tempered Low-E Insulated Glass, Add  210.55 
. 

 08 52 16 00-0175 EA 37-5/8" x 88-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,234.71 83.04 
    For Tempered Low-E Insulated Glass, Add  213.73 

. 
 08 52 16 00-0176 EA 41-5/8" x 88-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,271.98 85.13 

    For Tempered Low-E Insulated Glass, Add  220.35 
. 

 08 52 16 00-0177 EA 45-5/8" x 88-7/8" Double Hung Wood Clad Window (Andersen 400 TW Series) ............................................................. 1,309.27 87.22 
    For Tempered Low-E Insulated Glass, Add  226.97 

XXXXXXX 
. 
 08 52 16 00-0178  Casement Wood Clad Windows (08 52 16) 

Note: Casement windows are hinged on one side and swing inward or outward with a crank or push out 
operation. 
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. 

. 
 08 52 16 00-0179  Casement Wood Clad Windows (Andersen 200 Series) (08 52 16 00-0178) 

Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and clear insulated 
glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0180  One Operating Sash, Casement Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0179) 
. 
. 
 08 52 16 00-0181  24-1/8" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0180) 
. 
. 

 08 52 16 00-0182 EA 17" x 24-1/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .............................................. 326.42 39.69 
    For Tempered Clear Insulated Glass, Add  49.62 

. 
 08 52 16 00-0183 EA 20-1/2" x 24-1/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ....................................... 344.94 40.74 

    For Tempered Clear Insulated Glass, Add  52.69 
. 

 08 52 16 00-0184 EA 24-1/8" x 24-1/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ....................................... 365.79 42.83 
    For Tempered Clear Insulated Glass, Add  56.03 

. 
 08 52 16 00-0185 EA 28-3/8" x 24-1/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ....................................... 385.09 44.91 

    For Tempered Clear Insulated Glass, Add  59.05 

XXXXXXX 
. 
 08 52 16 00-0186  28-3/8" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0180) 
. 
. 

 08 52 16 00-0187 EA 17" x 28-3/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .............................................. 349.84 41.78 
    For Tempered Clear Insulated Glass, Add  53.46 

. 
 08 52 16 00-0188 EA 20-1/2" x 28-3/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ....................................... 368.36 42.83 

    For Tempered Clear Insulated Glass, Add  56.54 
. 

 08 52 16 00-0189 EA 24-1/8" x 28-3/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ....................................... 389.21 44.91 
    For Tempered Clear Insulated Glass, Add  59.88 

. 
 08 52 16 00-0190 EA 28-3/8" x 28-3/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ....................................... 399.97 47.01 

    For Tempered Clear Insulated Glass, Add  61.19 
. 

 08 52 16 00-0191 EA 31-1/2" x 28-3/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ....................................... 423.79 49.09 
    For Tempered Clear Insulated Glass, Add  65.33 

XXXXXXX 
. 
 08 52 16 00-0192  35-15/16" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0180) 
. 
. 

 08 52 16 00-0193 EA 17" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .......................................... 391.78 44.91 
    For Tempered Clear Insulated Glass, Add  60.39 

. 
 08 52 16 00-0194 EA 20-1/2" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ................................... 411.58 47.01 

    For Tempered Clear Insulated Glass, Add  63.72 
. 

 08 52 16 00-0195 EA 24-1/8" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ................................... 432.44 48.57 
    For Tempered Clear Insulated Glass, Add  67.06 

. 
 08 52 16 00-0196 EA 28-3/8" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ................................... 464.83 50.66 

    For Tempered Clear Insulated Glass, Add  72.70 
. 

 08 52 16 00-0197 EA 31-1/2" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ................................... 495.49 52.22 
    For Tempered Clear Insulated Glass, Add  78.21 

. 
 08 52 16 00-0198 EA 35-15/16" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ............................... 525.20 53.27 

    For Tempered Clear Insulated Glass, Add  83.73 

XXXXXXX 
. 
 08 52 16 00-0199  40-13/16" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0180) 
. 
. 

 08 52 16 00-0200 EA 17" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .......................................... 420.08 48.04 
    For Tempered Clear Insulated Glass, Add  65.01 

. 
 08 52 16 00-0201 EA 20-1/2" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ................................... 438.60 49.09 

    For Tempered Clear Insulated Glass, Add  68.08 
. 

 08 52 16 00-0202 EA 24-1/8" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ................................... 459.46 51.18 
    For Tempered Clear Insulated Glass, Add  71.42 

. 
 08 52 16 00-0203 EA 28-3/8" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ................................... 505.96 53.27 

    For Tempered Clear Insulated Glass, Add  79.88 
. 

 08 52 16 00-0204 EA 31-1/2" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ................................... 538.07 55.36 
    For Tempered Clear Insulated Glass, Add  85.68 

. 
 08 52 16 00-0205 EA 35-15/16" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ............................... 568.42 57.45 

    For Tempered Clear Insulated Glass, Add  90.91 

XXXXXXX 
. 
 08 52 16 00-0206  48" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0180) 
. 
. 

 08 52 16 00-0207 EA 17" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .................................................... 460.51 52.22 
    For Tempered Clear Insulated Glass, Add  71.42 

. 
 08 52 16 00-0208 EA 20-1/2" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .............................................. 480.31 53.27 

    For Tempered Clear Insulated Glass, Add  74.75 
. 

 08 52 16 00-0209 EA 24-1/8" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .............................................. 501.16 55.36 
    For Tempered Clear Insulated Glass, Add  78.09 

. 
 08 52 16 00-0210 EA 28-3/8" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .............................................. 564.98 57.45 

    For Tempered Clear Insulated Glass, Add  90.02 
. 

 08 52 16 00-0211 EA 31-1/2" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .............................................. 590.25 59.54 
    For Tempered Clear Insulated Glass, Add  94.44 

. 
 08 52 16 00-0212 EA 35-15/16" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .......................................... 628.09 61.62 

    For Tempered Clear Insulated Glass, Add  101.18 

XXXXXXX 
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. 
 08 52 16 00-0213  52-13/16" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0180) 
. 
. 

 08 52 16 00-0214 EA 17" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .......................................... 487.76 54.32 
    For Tempered Clear Insulated Glass, Add  76.04 

. 
 08 52 16 00-0215 EA 20-1/2" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .................................... 506.29 55.36 

    For Tempered Clear Insulated Glass, Add  79.11 
. 

 08 52 16 00-0216 EA 24-1/8" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .................................... 527.15 57.45 
    For Tempered Clear Insulated Glass, Add  82.45 

. 
 08 52 16 00-0217 EA 28-3/8" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .................................... 605.72 59.54 

    For Tempered Clear Insulated Glass, Add  97.33 
. 

 08 52 16 00-0218 EA 31-1/2" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .................................... 643.14 61.62 
    For Tempered Clear Insulated Glass, Add  104.19 

. 
 08 52 16 00-0219 EA 35-15/16" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ................................ 668.18 63.72 

    For Tempered Clear Insulated Glass, Add  108.36 

XXXXXXX 
. 
 08 52 16 00-0220  59-7/8" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0180) 
. 
. 

 08 52 16 00-0221 EA 17" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .............................................. 527.15 57.45 
    For Tempered Clear Insulated Glass, Add  82.45 

. 
 08 52 16 00-0222 EA 20-1/2" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series)........................................ 546.95 59.54 

    For Tempered Clear Insulated Glass, Add  85.78 
. 

 08 52 16 00-0223 EA 24-1/8" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series)........................................ 567.81 61.10 
    For Tempered Clear Insulated Glass, Add  89.12 

. 
 08 52 16 00-0224 EA 28-3/8" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series)........................................ 664.33 63.20 

    For Tempered Clear Insulated Glass, Add  107.59 
. 

 08 52 16 00-0225 EA 31-1/2" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series)........................................ 691.03 64.76 
    For Tempered Clear Insulated Glass, Add  112.30 

. 
 08 52 16 00-0226 EA 35-15/16" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .................................... 726.78 66.85 

    For Tempered Clear Insulated Glass, Add  118.62 

XXXXXXX 
. 
 08 52 16 00-0227  64-13/16" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0180) 
. 
. 

 08 52 16 00-0228 EA 17" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .......................................... 555.45 60.59 
    For Tempered Clear Insulated Glass, Add  87.07 

. 
 08 52 16 00-0229 EA 20-1/2" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .................................... 573.99 61.62 

    For Tempered Clear Insulated Glass, Add  90.15 
. 

 08 52 16 00-0230 EA 24-1/8" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .................................... 594.83 63.72 
    For Tempered Clear Insulated Glass, Add  93.48 

. 
 08 52 16 00-0231 EA 28-3/8" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .................................... 705.46 65.80 

    For Tempered Clear Insulated Glass, Add  114.77 
. 

 08 52 16 00-0232 EA 31-1/2" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .................................... 730.35 67.89 
    For Tempered Clear Insulated Glass, Add  119.12 

. 
 08 52 16 00-0233 EA 35-15/16" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) ................................ 767.92 69.99 

    For Tempered Clear Insulated Glass, Add  125.80 

XXXXXXX 
. 
 08 52 16 00-0234  71-7/8" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0180) 
. 
. 

 08 52 16 00-0235 EA 17" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .............................................. 594.83 63.72 
    For Tempered Clear Insulated Glass, Add  93.48 

. 
 08 52 16 00-0236 EA 20-1/2" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series)........................................ 614.63 65.80 

    For Tempered Clear Insulated Glass, Add  96.81 
. 

 08 52 16 00-0237 EA 24-1/8" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series)........................................ 635.49 67.38 
    For Tempered Clear Insulated Glass, Add  100.15 

. 
 08 52 16 00-0238 EA 28-3/8" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series)........................................ 764.08 69.46 

    For Tempered Clear Insulated Glass, Add  125.03 
. 

 08 52 16 00-0239 EA 31-1/2" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series)........................................ 794.49 71.02 
    For Tempered Clear Insulated Glass, Add  130.49 

. 
 08 52 16 00-0240 EA 35-15/16" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 200 Series) .................................... 826.55 73.12 

    For Tempered Clear Insulated Glass, Add  136.06 

XXXXXXX 
. 
 08 52 16 00-0241  Two Operating Sashes, Casement Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0179) 
. 
. 
 08 52 16 00-0242  24-1/8" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0241) 
. 
. 

 08 52 16 00-0243 EA 40-3/4" x 24-1/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) .................................... 577.38 51.18 
    For Tempered Clear Insulated Glass, Add  95.00 

. 
 08 52 16 00-0244 EA 48" x 24-1/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) .......................................... 655.19 55.36 

    For Tempered Clear Insulated Glass, Add  108.89 
. 

 08 52 16 00-0245 EA 56-1/2" x 24-1/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) .................................... 745.09 59.54 
    For Tempered Clear Insulated Glass, Add  125.20 

XXXXXXX 
. 
 08 52 16 00-0246  28-3/8" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0241) 
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. 

. 
 08 52 16 00-0247 EA 40-3/4" x 28-3/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) .................................... 622.26 53.27 

    For Tempered Clear Insulated Glass, Add  103.14 
. 

 08 52 16 00-0248 EA 48" x 28-3/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) .......................................... 700.07 57.45 
    For Tempered Clear Insulated Glass, Add  117.03 

. 
 08 52 16 00-0249 EA 56-1/2" x 28-3/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) .................................... 789.97 61.62 

    For Tempered Clear Insulated Glass, Add  133.34 

XXXXXXX 
. 
 08 52 16 00-0250  35-15/16" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0241) 
. 
. 

 08 52 16 00-0251 EA 33-3/4" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................ 616.81 53.27 
    For Tempered Clear Insulated Glass, Add  102.05 

. 
 08 52 16 00-0252 EA 40-3/4" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................ 695.94 57.45 

    For Tempered Clear Insulated Glass, Add  116.42 
. 

 08 52 16 00-0253 EA 48" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ...................................... 778.69 61.62 
    For Tempered Clear Insulated Glass, Add  131.30 

. 
 08 52 16 00-0254 EA 56-1/2" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................ 874.25 65.28 

    For Tempered Clear Insulated Glass, Add  148.74 
. 

 08 52 16 00-0255 EA 62-3/4" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................ 938.40 68.41 
    For Tempered Clear Insulated Glass, Add  160.31 

. 
 08 52 16 00-0256 EA 71-5/8" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ............................. 1,045.13 73.12 

    For Tempered Clear Insulated Glass, Add  179.78 

XXXXXXX 
. 
 08 52 16 00-0257  40-13/16" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0241) 
. 
. 

 08 52 16 00-0258 EA 33-3/4" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................ 672.05 55.88 
    For Tempered Clear Insulated Glass, Add  112.06 

. 
 08 52 16 00-0259 EA 40-3/4" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................ 751.19 59.54 

    For Tempered Clear Insulated Glass, Add  126.42 
. 

 08 52 16 00-0260 EA 48" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ...................................... 833.93 63.72 
    For Tempered Clear Insulated Glass, Add  141.30 

. 
 08 52 16 00-0261 EA 56-1/2" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................ 929.50 67.89 

    For Tempered Clear Insulated Glass, Add  158.74 
. 

 08 52 16 00-0262 EA 62-3/4" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ............................. 1,000.46 71.02 
    For Tempered Clear Insulated Glass, Add  171.68 

. 
 08 52 16 00-0263 EA 71-5/8" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ............................. 1,296.59 75.73 

    For Tempered Clear Insulated Glass, Add  229.03 

XXXXXXX 
. 
 08 52 16 00-0264  48" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0241) 
. 
. 

 08 52 16 00-0265 EA 33-3/4" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) .......................................... 753.51 60.06 
    For Tempered Clear Insulated Glass, Add  126.68 

. 
 08 52 16 00-0266 EA 40-3/4" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) .......................................... 833.93 63.72 

    For Tempered Clear Insulated Glass, Add  141.30 
. 

 08 52 16 00-0267 EA 48" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................................ 916.68 67.89 
    For Tempered Clear Insulated Glass, Add  156.18 

. 
 08 52 16 00-0268 EA 56-1/2" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ....................................... 1,012.24 72.07 

    For Tempered Clear Insulated Glass, Add  173.62 
. 

 08 52 16 00-0269 EA 62-3/4" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ....................................... 1,080.24 75.20 
    For Tempered Clear Insulated Glass, Add  185.97 

. 
 08 52 16 00-0270 EA 71-5/8" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ....................................... 1,183.12 79.91 

    For Tempered Clear Insulated Glass, Add  204.66 

XXXXXXX 
. 
 08 52 16 00-0271  52-13/16" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0241) 
. 
. 

 08 52 16 00-0272 EA 33-3/4" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................ 807.70 62.15 
    For Tempered Clear Insulated Glass, Add  136.68 

. 
 08 52 16 00-0273 EA 40-3/4" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................ 886.85 65.80 

    For Tempered Clear Insulated Glass, Add  151.05 
. 

 08 52 16 00-0274 EA 48" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ...................................... 960.08 69.99 
    For Tempered Clear Insulated Glass, Add  164.02 

. 
 08 52 16 00-0275 EA 56-1/2" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ............................. 1,065.16 74.17 

    For Tempered Clear Insulated Glass, Add  183.37 
. 

 08 52 16 00-0276 EA 62-3/4" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ............................. 1,136.37 77.30 
    For Tempered Clear Insulated Glass, Add  196.36 

. 
 08 52 16 00-0277 EA 71-5/8" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ............................. 1,237.31 81.99 

    For Tempered Clear Insulated Glass, Add  214.66 

XXXXXXX 
. 
 08 52 16 00-0278  59-7/8" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0241) 
. 
. 

 08 52 16 00-0279 EA 33-3/4" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) .................................... 888.13 65.80 
    For Tempered Clear Insulated Glass, Add  151.30 

. 
 08 52 16 00-0280 EA 40-3/4" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) .................................... 967.26 69.99 

    For Tempered Clear Insulated Glass, Add  165.67 
. 

 08 52 16 00-0281 EA 48" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ....................................... 1,050.00 74.17 
    For Tempered Clear Insulated Glass, Add  180.55 
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. 
 08 52 16 00-0282 EA 56-1/2" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................. 1,145.59 77.81 

    For Tempered Clear Insulated Glass, Add  197.99 
. 

 08 52 16 00-0283 EA 62-3/4" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................. 1,216.79 80.95 
    For Tempered Clear Insulated Glass, Add  210.98 

. 
 08 52 16 00-0284 EA 71-5/8" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................. 1,316.44 85.65 

    For Tempered Clear Insulated Glass, Add  229.03 

XXXXXXX 
. 
 08 52 16 00-0285  64-13/16" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0241) 
. 
. 

 08 52 16 00-0286 EA 33-3/4" x 64-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................ 943.37 68.41 
    For Tempered Clear Insulated Glass, Add  161.31 

. 
 08 52 16 00-0287 EA 40-3/4" x 64-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ............................. 1,022.50 72.07 

    For Tempered Clear Insulated Glass, Add  175.67 
. 

 08 52 16 00-0288 EA 48" x 64-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................... 1,106.54 76.25 
    For Tempered Clear Insulated Glass, Add  190.81 

. 
 08 52 16 00-0289 EA 56-1/2" x 64-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ............................. 1,202.10 80.43 

    For Tempered Clear Insulated Glass, Add  208.25 

XXXXXXX 
. 
 08 52 16 00-0290  71-7/8" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 200 Series) (08 52 16 00-0241) 
. 
. 

 08 52 16 00-0291 EA 33-3/4" x 71-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................. 1,023.79 72.07 
    For Tempered Clear Insulated Glass, Add  175.93 

. 
 08 52 16 00-0292 EA 40-3/4" x 71-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................. 1,102.92 76.25 

    For Tempered Clear Insulated Glass, Add  190.29 
. 

 08 52 16 00-0293 EA 48" x 71-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ....................................... 1,185.68 80.43 
    For Tempered Clear Insulated Glass, Add  205.17 

. 
 08 52 16 00-0294 EA 56-1/2" x 71-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 200 Series) ................................. 1,281.25 84.08 

    For Tempered Clear Insulated Glass, Add  222.62 

XXXXXXX 
. 
 08 52 16 00-0295  One Stationary Sash And Two Operating Sashes, Casement Wood Clad 

Windows (Andersen 200 Series) (08 52 16 00-0179) 
. 
. 
 08 52 16 00-0296  24-1/8" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 200 Series) (08 52 16 00-0295) 
. 
. 

 08 52 16 00-0297 EA 71-7/8" x 24-1/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series)......................................................................................................................................................................... 910.61 67.38 

    For Tempered Clear Insulated Glass, Add  155.17 
. 

 08 52 16 00-0298 EA 84-5/8" x 24-1/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series)...................................................................................................................................................................... 1,057.71 74.17 

    For Tempered Clear Insulated Glass, Add  181.88 

XXXXXXX 
. 
 08 52 16 00-0299  28-3/8" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 200 Series) (08 52 16 00-0295) 
. 
. 

 08 52 16 00-0300 EA 71-7/8" x 28-3/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series)......................................................................................................................................................................... 965.59 69.46 

    For Tempered Clear Insulated Glass, Add  165.33 
. 

 08 52 16 00-0301 EA 84-5/8" x 28-3/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series)...................................................................................................................................................................... 1,103.18 76.25 

    For Tempered Clear Insulated Glass, Add  190.14 

XXXXXXX 
. 
 08 52 16 00-0302  35-15/16" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 200 Series) (08 52 16 00-0295) 
. 
. 

 08 52 16 00-0303 EA 61" x 35-15/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 200 
Series) ............................................................................................................................................................................... 929.76 67.89 

    For Tempered Clear Insulated Glass, Add  158.79 
. 

 08 52 16 00-0304 EA 71-7/8" x 35-15/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series)...................................................................................................................................................................... 1,047.69 73.12 

    For Tempered Clear Insulated Glass, Add  180.29 
. 

 08 52 16 00-0305 EA 84-5/8" x 35-15/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series)...................................................................................................................................................................... 1,193.38 80.43 

    For Tempered Clear Insulated Glass, Add  206.71 

XXXXXXX 
. 
 08 52 16 00-0306  40-13/16" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 200 Series) (08 52 16 00-0295) 
. 
. 

 08 52 16 00-0307 EA 61" x 40-13/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 200 
Series) ............................................................................................................................................................................... 982.39 71.02 

    For Tempered Clear Insulated Glass, Add  168.28 
. 

 08 52 16 00-0308 EA 71-7/8" x 40-13/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series)...................................................................................................................................................................... 1,104.20 75.73 

    For Tempered Clear Insulated Glass, Add  190.55 
. 

 08 52 16 00-0309 EA 84-5/8" x 40-13/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series)...................................................................................................................................................................... 1,248.61 82.52 

    For Tempered Clear Insulated Glass, Add  216.72 

XXXXXXX 
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. 
 08 52 16 00-0310  48" Height, One Stationary Sash And Two Operating Sashes, Casement 

Wood Clad Windows (Andersen 200 Series) (08 52 16 00-0295) 
. 
. 

 08 52 16 00-0311 EA 71-7/8" x 48", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 200 
Series) ............................................................................................................................................................................ 1,185.68 79.91 

    For Tempered Clear Insulated Glass, Add  205.17 
. 

 08 52 16 00-0312 EA 84-5/8" x 48", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 200 
Series) ............................................................................................................................................................................ 1,330.07 86.70 

    For Tempered Clear Insulated Glass, Add  231.34 

XXXXXXX 
. 
 08 52 16 00-0313  52-13/16" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 200 Series) (08 52 16 00-0295) 
. 
. 

 08 52 16 00-0314 EA 71-7/8" x 52-13/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series) ..................................................................................................................................................................... 1,239.87 81.99 

    For Tempered Clear Insulated Glass, Add  215.18 
. 

 08 52 16 00-0315 EA 84-5/8" x 52-13/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series) ..................................................................................................................................................................... 1,384.27 88.78 

    For Tempered Clear Insulated Glass, Add  241.34 

XXXXXXX 
. 
 08 52 16 00-0316  59-7/8" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 200 Series) (08 52 16 00-0295) 
. 
. 

 08 52 16 00-0317 EA 71-7/8" x 59-7/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series) ..................................................................................................................................................................... 1,319.00 85.65 

    For Tempered Clear Insulated Glass, Add  229.54 
. 

 08 52 16 00-0318 EA 84-5/8" x 59-7/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
200 Series) ..................................................................................................................................................................... 1,464.69 92.96 

    For Tempered Clear Insulated Glass, Add  255.96 

XXXXXXX 
. 
 08 52 16 00-0319  Casement Wood Clad Windows (Andersen 400 Series) (08 52 16 00-0178) 

Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and Low-E 
insulated glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0320  One Operating Sash, Casement Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0319) 
. 
. 
 08 52 16 00-0321  24-1/8" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0320) 
. 
. 

 08 52 16 00-0322 EA 17" x 24-1/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .............................................. 386.06 39.69 
    For Tempered Low-E Insulated Glass, Add  61.54 

. 
 08 52 16 00-0323 EA 20-1/2" x 24-1/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ....................................... 408.43 40.74 

    For Tempered Low-E Insulated Glass, Add  65.39 
. 

 08 52 16 00-0324 EA 24-1/8" x 24-1/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ....................................... 433.45 42.83 
    For Tempered Low-E Insulated Glass, Add  69.56 

. 
 08 52 16 00-0325 EA 28-3/8" x 24-1/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ....................................... 456.52 44.91 

    For Tempered Low-E Insulated Glass, Add  73.34 

XXXXXXX 
. 
 08 52 16 00-0326  28-3/8" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0320) 
. 
. 

 08 52 16 00-0327 EA 17" x 28-3/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .............................................. 414.29 41.78 
    For Tempered Low-E Insulated Glass, Add  66.35 

. 
 08 52 16 00-0328 EA 20-1/2" x 28-3/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ....................................... 436.66 42.83 

    For Tempered Low-E Insulated Glass, Add  70.20 
. 

 08 52 16 00-0329 EA 24-1/8" x 28-3/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ....................................... 461.68 44.91 
    For Tempered Low-E Insulated Glass, Add  74.37 

. 
 08 52 16 00-0330 EA 28-3/8" x 28-3/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ....................................... 474.09 47.01 

    For Tempered Low-E Insulated Glass, Add  76.02 
. 

 08 52 16 00-0331 EA 31-1/2" x 28-3/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ....................................... 503.07 49.09 
    For Tempered Low-E Insulated Glass, Add  81.18 

XXXXXXX 
. 
 08 52 16 00-0332  35-15/16" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0320) 
. 
. 

 08 52 16 00-0333 EA 17" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .......................................... 464.88 44.91 
    For Tempered Low-E Insulated Glass, Add  75.01 

. 
 08 52 16 00-0334 EA 20-1/2" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ................................... 488.86 47.01 

    For Tempered Low-E Insulated Glass, Add  79.18 
. 

 08 52 16 00-0335 EA 24-1/8" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ................................... 513.89 48.57 
    For Tempered Low-E Insulated Glass, Add  83.35 

. 
 08 52 16 00-0336 EA 28-3/8" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ................................... 553.33 50.66 

    For Tempered Low-E Insulated Glass, Add  90.40 
. 

 08 52 16 00-0337 EA 31-1/2" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ................................... 590.88 52.22 
    For Tempered Low-E Insulated Glass, Add  97.29 

. 
 08 52 16 00-0338 EA 35-15/16" x 35-15/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ............................... 627.49 53.27 

    For Tempered Low-E Insulated Glass, Add  104.19 

XXXXXXX 
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. 
 08 52 16 00-0339  40-13/16" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0320) 
. 
. 

 08 52 16 00-0340 EA 17" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .......................................... 498.96 48.04 
    For Tempered Low-E Insulated Glass, Add  80.78 

. 
 08 52 16 00-0341 EA 20-1/2" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 521.33 49.09 

    For Tempered Low-E Insulated Glass, Add  84.63 
. 

 08 52 16 00-0342 EA 24-1/8" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 546.35 51.18 
    For Tempered Low-E Insulated Glass, Add  88.80 

. 
 08 52 16 00-0343 EA 28-3/8" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 603.44 53.27 

    For Tempered Low-E Insulated Glass, Add  99.38 
. 

 08 52 16 00-0344 EA 31-1/2" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 642.78 55.36 
    For Tempered Low-E Insulated Glass, Add  106.62 

. 
 08 52 16 00-0345 EA 35-15/16" x 40-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ................................ 679.69 57.45 

    For Tempered Low-E Insulated Glass, Add  113.17 

XXXXXXX 
. 
 08 52 16 00-0346  48" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0320) 
. 
. 

 08 52 16 00-0347 EA 17" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................................... 547.40 52.22 
    For Tempered Low-E Insulated Glass, Add  88.80 

. 
 08 52 16 00-0348 EA 20-1/2" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .............................................. 571.37 53.27 

    For Tempered Low-E Insulated Glass, Add  92.97 
. 

 08 52 16 00-0349 EA 24-1/8" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .............................................. 596.40 55.36 
    For Tempered Low-E Insulated Glass, Add  97.14 

. 
 08 52 16 00-0350 EA 28-3/8" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .............................................. 675.12 57.45 

    For Tempered Low-E Insulated Glass, Add  112.04 
. 

 08 52 16 00-0351 EA 31-1/2" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .............................................. 705.93 59.54 
    For Tempered Low-E Insulated Glass, Add  117.58 

. 
 08 52 16 00-0352 EA 35-15/16" x 48", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .......................................... 752.18 61.62 

    For Tempered Low-E Insulated Glass, Add  125.99 

XXXXXXX 
. 
 08 52 16 00-0353  52-13/16" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0320) 
. 
. 

 08 52 16 00-0354 EA 17" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .......................................... 580.43 54.32 
    For Tempered Low-E Insulated Glass, Add  94.57 

. 
 08 52 16 00-0355 EA 20-1/2" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 602.81 55.36 

    For Tempered Low-E Insulated Glass, Add  98.42 
. 

 08 52 16 00-0356 EA 24-1/8" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 627.83 57.45 
    For Tempered Low-E Insulated Glass, Add  102.59 

. 
 08 52 16 00-0357 EA 28-3/8" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 725.00 59.54 

    For Tempered Low-E Insulated Glass, Add  121.18 
. 

 08 52 16 00-0358 EA 31-1/2" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 770.99 61.62 
    For Tempered Low-E Insulated Glass, Add  129.76 

. 
 08 52 16 00-0359 EA 35-15/16" x 52-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ................................ 801.25 63.72 

    For Tempered Low-E Insulated Glass, Add  134.97 

XXXXXXX 
. 
 08 52 16 00-0360  59-7/8" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0320) 
. 
. 

 08 52 16 00-0361 EA 17" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .............................................. 627.83 57.45 
    For Tempered Low-E Insulated Glass, Add  102.59 

. 
 08 52 16 00-0362 EA 20-1/2" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series)........................................ 651.80 59.54 

    For Tempered Low-E Insulated Glass, Add  106.75 
. 

 08 52 16 00-0363 EA 24-1/8" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series)........................................ 676.82 61.10 
    For Tempered Low-E Insulated Glass, Add  110.92 

. 
 08 52 16 00-0364 EA 28-3/8" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series)........................................ 796.44 63.20 

    For Tempered Low-E Insulated Glass, Add  134.01 
. 

 08 52 16 00-0365 EA 31-1/2" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series)........................................ 829.03 64.76 
    For Tempered Low-E Insulated Glass, Add  139.90 

. 
 08 52 16 00-0366 EA 35-15/16" x 59-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 872.67 66.85 

    For Tempered Low-E Insulated Glass, Add  147.80 

XXXXXXX 
. 
 08 52 16 00-0367  64-13/16" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0320) 
. 
. 

 08 52 16 00-0368 EA 17" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .......................................... 661.91 60.59 
    For Tempered Low-E Insulated Glass, Add  108.36 

. 
 08 52 16 00-0369 EA 20-1/2" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 684.29 61.62 

    For Tempered Low-E Insulated Glass, Add  112.21 
. 

 08 52 16 00-0370 EA 24-1/8" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 709.30 63.72 
    For Tempered Low-E Insulated Glass, Add  116.37 

. 
 08 52 16 00-0371 EA 28-3/8" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 846.55 65.80 

    For Tempered Low-E Insulated Glass, Add  142.99 
. 

 08 52 16 00-0372 EA 31-1/2" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .................................... 876.87 67.89 
    For Tempered Low-E Insulated Glass, Add  148.43 

. 
 08 52 16 00-0373 EA 35-15/16" x 64-13/16", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ................................ 922.79 69.99 

    For Tempered Low-E Insulated Glass, Add  156.77 

XXXXXXX 
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. 
 08 52 16 00-0374  71-7/8" Height, One Operating Sash, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0320) 
. 
. 

 08 52 16 00-0375 EA 17" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) .............................................. 709.30 63.72 
    For Tempered Low-E Insulated Glass, Add  116.37 

. 
 08 52 16 00-0376 EA 20-1/2" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ....................................... 733.27 65.80 

    For Tempered Low-E Insulated Glass, Add  120.54 
. 

 08 52 16 00-0377 EA 24-1/8" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ....................................... 758.29 67.38 
    For Tempered Low-E Insulated Glass, Add  124.71 

. 
 08 52 16 00-0378 EA 28-3/8" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ....................................... 917.98 69.46 

    For Tempered Low-E Insulated Glass, Add  155.81 
. 

 08 52 16 00-0379 EA 31-1/2" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ....................................... 955.22 71.02 
    For Tempered Low-E Insulated Glass, Add  162.63 

. 
 08 52 16 00-0380 EA 35-15/16" x 71-7/8", One Operating Sash, Casement Wood Clad Window (Andersen 400 Series) ................................... 994.24 73.12 

    For Tempered Low-E Insulated Glass, Add  169.60 

XXXXXXX 
. 
 08 52 16 00-0381  Two Operating Sashes, Casement Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0319) 
. 
. 
 08 52 16 00-0382  24-1/8" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0381) 
. 
. 

 08 52 16 00-0383 EA 40-3/4" x 24-1/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) .................................... 691.37 51.18 
    For Tempered Low-E Insulated Glass, Add  117.80 

. 
 08 52 16 00-0384 EA 48" x 24-1/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) .......................................... 786.55 55.36 

    For Tempered Low-E Insulated Glass, Add  135.17 
. 

 08 52 16 00-0385 EA 56-1/2" x 24-1/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) .................................... 896.83 59.54 
    For Tempered Low-E Insulated Glass, Add  155.55 

XXXXXXX 
. 
 08 52 16 00-0386  28-3/8" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0381) 
. 
. 

 08 52 16 00-0387 EA 40-3/4" x 28-3/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) .................................... 746.43 53.27 
    For Tempered Low-E Insulated Glass, Add  127.98 

. 
 08 52 16 00-0388 EA 48" x 28-3/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) .......................................... 841.61 57.45 

    For Tempered Low-E Insulated Glass, Add  145.34 
. 

 08 52 16 00-0389 EA 56-1/2" x 28-3/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) .................................... 951.88 61.62 
    For Tempered Low-E Insulated Glass, Add  165.72 

XXXXXXX 
. 
 08 52 16 00-0390  35-15/16" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0381) 
. 
. 

 08 52 16 00-0391 EA 33-3/4" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................ 739.61 53.27 
    For Tempered Low-E Insulated Glass, Add  126.61 

. 
 08 52 16 00-0392 EA 40-3/4" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................ 836.70 57.45 

    For Tempered Low-E Insulated Glass, Add  144.57 
. 

 08 52 16 00-0393 EA 48" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ...................................... 938.05 61.62 
    For Tempered Low-E Insulated Glass, Add  163.17 

. 
 08 52 16 00-0394 EA 56-1/2" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,055.42 65.28 

    For Tempered Low-E Insulated Glass, Add  184.97 
. 

 08 52 16 00-0395 EA 62-3/4" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,134.04 68.41 
    For Tempered Low-E Insulated Glass, Add  199.44 

. 
 08 52 16 00-0396 EA 71-5/8" x 35-15/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,265.09 73.12 

    For Tempered Low-E Insulated Glass, Add  223.77 

XXXXXXX 
. 
 08 52 16 00-0397  40-13/16" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0381) 
. 
. 

 08 52 16 00-0398 EA 33-3/4" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................ 807.36 55.88 
    For Tempered Low-E Insulated Glass, Add  139.12 

. 
 08 52 16 00-0399 EA 40-3/4" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................ 904.46 59.54 

    For Tempered Low-E Insulated Glass, Add  157.08 
. 

 08 52 16 00-0400 EA 48" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................... 1,005.79 63.72 
    For Tempered Low-E Insulated Glass, Add  175.67 

. 
 08 52 16 00-0401 EA 56-1/2" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,123.17 67.89 

    For Tempered Low-E Insulated Glass, Add  197.48 
. 

 08 52 16 00-0402 EA 62-3/4" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,210.29 71.02 
    For Tempered Low-E Insulated Glass, Add  213.65 

. 
 08 52 16 00-0403 EA 71-5/8" x 40-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,578.11 75.73 

    For Tempered Low-E Insulated Glass, Add  285.33 

XXXXXXX 
. 
 08 52 16 00-0404  48" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0381) 
. 
. 

 08 52 16 00-0405 EA 33-3/4" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) .......................................... 907.10 60.06 
    For Tempered Low-E Insulated Glass, Add  157.40 

. 
 08 52 16 00-0406 EA 40-3/4" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ....................................... 1,005.79 63.72 

    For Tempered Low-E Insulated Glass, Add  175.67 
. 

 08 52 16 00-0407 EA 48" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................................. 1,107.14 67.89 
    For Tempered Low-E Insulated Glass, Add  194.27 
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. 
 08 52 16 00-0408 EA 56-1/2" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ....................................... 1,224.51 72.07 

    For Tempered Low-E Insulated Glass, Add  216.07 
. 

 08 52 16 00-0409 EA 62-3/4" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ....................................... 1,307.94 75.20 
    For Tempered Low-E Insulated Glass, Add  231.51 

. 
 08 52 16 00-0410 EA 71-5/8" x 48", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ....................................... 1,434.18 79.91 

    For Tempered Low-E Insulated Glass, Add  254.87 

XXXXXXX 
. 
 08 52 16 00-0411  52-13/16" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0381) 
. 
. 

 08 52 16 00-0412 EA 33-3/4" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................ 973.80 62.15 
    For Tempered Low-E Insulated Glass, Add  169.90 

. 
 08 52 16 00-0413 EA 40-3/4" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,070.90 65.80 

    For Tempered Low-E Insulated Glass, Add  187.86 
. 

 08 52 16 00-0414 EA 48" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................... 1,162.72 69.99 
    For Tempered Low-E Insulated Glass, Add  204.55 

. 
 08 52 16 00-0415 EA 56-1/2" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,289.61 74.17 

    For Tempered Low-E Insulated Glass, Add  228.26 
. 

 08 52 16 00-0416 EA 62-3/4" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,377.06 77.30 
    For Tempered Low-E Insulated Glass, Add  244.49 

. 
 08 52 16 00-0417 EA 71-5/8" x 52-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,500.87 81.99 

    For Tempered Low-E Insulated Glass, Add  267.38 

XXXXXXX 
. 
 08 52 16 00-0418  59-7/8" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0381) 
. 
. 

 08 52 16 00-0419 EA 33-3/4" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................. 1,072.50 65.80 
    For Tempered Low-E Insulated Glass, Add  188.18 

. 
 08 52 16 00-0420 EA 40-3/4" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................. 1,169.59 69.99 

    For Tempered Low-E Insulated Glass, Add  206.13 
. 

 08 52 16 00-0421 EA 48" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ....................................... 1,270.93 74.17 
    For Tempered Low-E Insulated Glass, Add  224.73 

. 
 08 52 16 00-0422 EA 56-1/2" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................. 1,388.32 77.81 

    For Tempered Low-E Insulated Glass, Add  246.54 
. 

 08 52 16 00-0423 EA 62-3/4" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................. 1,475.75 80.95 
    For Tempered Low-E Insulated Glass, Add  262.77 

. 
 08 52 16 00-0424 EA 71-5/8" x 59-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................. 1,597.96 85.65 

    For Tempered Low-E Insulated Glass, Add  285.33 

XXXXXXX 
. 
 08 52 16 00-0425  64-13/16" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0381) 
. 
. 

 08 52 16 00-0426 EA 33-3/4" x 64-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,140.25 68.41 
    For Tempered Low-E Insulated Glass, Add  200.68 

. 
 08 52 16 00-0427 EA 40-3/4" x 64-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,237.34 72.07 

    For Tempered Low-E Insulated Glass, Add  218.64 
. 

 08 52 16 00-0428 EA 48" x 64-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................... 1,340.29 76.25 
    For Tempered Low-E Insulated Glass, Add  237.56 

. 
 08 52 16 00-0429 EA 56-1/2" x 64-13/16", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ............................. 1,457.65 80.43 

    For Tempered Low-E Insulated Glass, Add  259.36 

XXXXXXX 
. 
 08 52 16 00-0430  71-7/8" Height, Two Operating Sashes, Casement Wood Clad Windows 

(Andersen 400 Series) (08 52 16 00-0381) 
. 
. 

 08 52 16 00-0431 EA 33-3/4" x 71-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................. 1,238.94 72.07 
    For Tempered Low-E Insulated Glass, Add  218.96 

. 
 08 52 16 00-0432 EA 40-3/4" x 71-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................. 1,336.03 76.25 

    For Tempered Low-E Insulated Glass, Add  236.92 
. 

 08 52 16 00-0433 EA 48" x 71-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ....................................... 1,437.39 80.43 
    For Tempered Low-E Insulated Glass, Add  255.51 

. 
 08 52 16 00-0434 EA 56-1/2" x 71-7/8", Two Operating Sashes, Casement Wood Clad Window (Andersen 400 Series) ................................. 1,554.75 84.08 

    For Tempered Low-E Insulated Glass, Add  277.32 

XXXXXXX 
. 
 08 52 16 00-0435  One Stationary Sash And Two Operating Sashes, Casement Wood Clad 

Windows (Andersen 400 Series) (08 52 16 00-0319) 
. 
. 
 08 52 16 00-0436  24-1/8" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 400 Series) (08 52 16 00-0435) 
. 
. 

 08 52 16 00-0437 EA 71-7/8" x 24-1/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
400 Series)...................................................................................................................................................................... 1,102.19 67.38 

    For Tempered Low-E Insulated Glass, Add  193.49 
. 

 08 52 16 00-0438 EA 84-5/8" x 24-1/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
400 Series)...................................................................................................................................................................... 1,280.30 74.17 

    For Tempered Low-E Insulated Glass, Add  226.40 

XXXXXXX 
. 
 08 52 16 00-0439  28-3/8" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 400 Series) (08 52 16 00-0435) 
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. 

. 
 08 52 16 00-0440 EA 71-7/8" x 28-3/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 

400 Series) ..................................................................................................................................................................... 1,167.50 69.46 
    For Tempered Low-E Insulated Glass, Add  205.72 

. 
 08 52 16 00-0441 EA 84-5/8" x 28-3/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 

400 Series) ..................................................................................................................................................................... 1,336.08 76.25 
    For Tempered Low-E Insulated Glass, Add  236.72 

XXXXXXX 
. 
 08 52 16 00-0442  35-15/16" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 400 Series) (08 52 16 00-0435) 
. 
. 

 08 52 16 00-0443 EA 61" x 35-15/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 400 
Series) ............................................................................................................................................................................ 1,123.50 67.89 

    For Tempered Low-E Insulated Glass, Add  197.54 
. 

 08 52 16 00-0444 EA 71-7/8" x 35-15/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
400 Series) ..................................................................................................................................................................... 1,268.29 73.12 

    For Tempered Low-E Insulated Glass, Add  224.41 
. 

 08 52 16 00-0445 EA 84-5/8" x 35-15/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
400 Series) ..................................................................................................................................................................... 1,447.00 80.43 

    For Tempered Low-E Insulated Glass, Add  257.44 

XXXXXXX 
. 
 08 52 16 00-0446  40-13/16" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 400 Series) (08 52 16 00-0435) 
. 
. 

 08 52 16 00-0447 EA 61" x 40-13/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 400 
Series) ............................................................................................................................................................................ 1,187.98 71.02 

    For Tempered Low-E Insulated Glass, Add  209.39 
. 

 08 52 16 00-0448 EA 71-7/8" x 40-13/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
400 Series) ..................................................................................................................................................................... 1,337.63 75.73 

    For Tempered Low-E Insulated Glass, Add  237.24 
. 

 08 52 16 00-0449 EA 84-5/8" x 40-13/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
400 Series) ..................................................................................................................................................................... 1,514.74 82.52 

    For Tempered Low-E Insulated Glass, Add  269.94 

XXXXXXX 
. 
 08 52 16 00-0450  48" Height, One Stationary Sash And Two Operating Sashes, Casement 

Wood Clad Windows (Andersen 400 Series) (08 52 16 00-0435) 
. 
. 

 08 52 16 00-0451 EA 71-7/8" x 48", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 400 
Series) ............................................................................................................................................................................ 1,437.39 79.91 

    For Tempered Low-E Insulated Glass, Add  255.51 
. 

 08 52 16 00-0452 EA 84-5/8" x 48", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 400 
Series) ............................................................................................................................................................................ 1,614.48 86.70 

    For Tempered Low-E Insulated Glass, Add  288.22 

XXXXXXX 
. 
 08 52 16 00-0453  52-13/16" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 400 Series) (08 52 16 00-0435) 
. 
. 

 08 52 16 00-0454 EA 71-7/8" x 52-13/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
400 Series) ..................................................................................................................................................................... 1,504.08 81.99 

    For Tempered Low-E Insulated Glass, Add  268.02 
. 

 08 52 16 00-0455 EA 84-5/8" x 52-13/16", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
400 Series) ..................................................................................................................................................................... 1,681.19 88.78 

    For Tempered Low-E Insulated Glass, Add  300.72 

XXXXXXX 
. 
 08 52 16 00-0456  59-7/8" Height, One Stationary Sash And Two Operating Sashes, 

Casement Wood Clad Windows (Andersen 400 Series) (08 52 16 00-0435) 
. 
. 

 08 52 16 00-0457 EA 71-7/8" x 59-7/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
400 Series) ..................................................................................................................................................................... 1,601.17 85.65 

    For Tempered Low-E Insulated Glass, Add  285.97 
. 

 08 52 16 00-0458 EA 84-5/8" x 59-7/8", One Stationary Sash And Two Operating Sashes, Casement Wood Clad Window (Andersen 
400 Series) ..................................................................................................................................................................... 1,779.88 92.96 

    For Tempered Low-E Insulated Glass, Add  319.00 

XXXXXXX 
. 
 08 52 16 00-0459  Awning Wood Clad Windows (08 52 16) 

Note: Awning windows are hinged at the top of the frame and swing outward with a crank or push out operation. 
. 
. 
 08 52 16 00-0460  Awning Wood Clad Windows (Andersen 200 Series) (08 52 16 00-0459) 

Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and clear insulated 
glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0461  Venting, Awning Wood Clad Windows (Andersen 200 Series) (08 52 16 00-0460) 
. 
. 
 08 52 16 00-0462  17" Height, Venting, Awning Wood Clad Windows (Andersen 200 Series) (08 

52 16 00-0461) 
. 
. 

 08 52 16 00-0463 EA 24-1/8" x 17", Venting, Awning Wood Clad Window (Andersen 200 Series) ....................................................................... 353.56 42.83 
    For Tempered Clear Insulated Glass, Add  53.58 

. 
 08 52 16 00-0464 EA 28-3/8" x 17", Venting, Awning Wood Clad Window (Andersen 200 Series) ....................................................................... 378.26 44.91 

    For Tempered Clear Insulated Glass, Add  57.69 
. 

 08 52 16 00-0465 EA 31-1/2" x 17", Venting, Awning Wood Clad Window (Andersen 200 Series) ....................................................................... 398.44 46.48 
    For Tempered Clear Insulated Glass, Add  61.10 

. 
 08 52 16 00-0466 EA 35-15/16" x 17", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 424.06 48.57 

    For Tempered Clear Insulated Glass, Add  65.38 
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. 
 08 52 16 00-0467 EA 40-13/16" x 17", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 453.64 51.18 

    For Tempered Clear Insulated Glass, Add  70.26 
. 

 08 52 16 00-0468 EA 48" x 17", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................................. 499.19 55.36 
    For Tempered Clear Insulated Glass, Add  77.69 

. 
 08 52 16 00-0469 EA 52-13/16" x 17", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 527.74 57.45 

    For Tempered Clear Insulated Glass, Add  82.57 
. 

 08 52 16 00-0470 EA 59-7/8" x 17", Venting, Awning Wood Clad Window (Andersen 200 Series) ....................................................................... 569.68 61.62 
    For Tempered Clear Insulated Glass, Add  89.49 

. 
 08 52 16 00-0471 EA 64-13/16" x 17", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 585.88 63.72 

    For Tempered Clear Insulated Glass, Add  91.69 
. 

 08 52 16 00-0472 EA 71-7/8" x 17", Venting, Awning Wood Clad Window (Andersen 200 Series) ....................................................................... 627.38 67.38 
    For Tempered Clear Insulated Glass, Add  98.53 

XXXXXXX 
. 
 08 52 16 00-0473  20-1/2" Height, Venting, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0461) 
. 
. 

 08 52 16 00-0474 EA 24-1/8" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 372.72 44.91 
    For Tempered Clear Insulated Glass, Add  56.79 

. 
 08 52 16 00-0475 EA 28-3/8" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 399.35 47.01 

    For Tempered Clear Insulated Glass, Add  61.28 
. 

 08 52 16 00-0476 EA 31-1/2" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 416.81 48.04 
    For Tempered Clear Insulated Glass, Add  64.14 

. 
 08 52 16 00-0477 EA 35-15/16" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 445.15 50.14 

    For Tempered Clear Insulated Glass, Add  68.97 
. 

 08 52 16 00-0478 EA 40-13/16" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 474.74 53.27 
    For Tempered Clear Insulated Glass, Add  73.85 

. 
 08 52 16 00-0479 EA 48" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ....................................................................... 519.00 56.93 

    For Tempered Clear Insulated Glass, Add  81.03 
. 

 08 52 16 00-0480 EA 52-13/16" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 547.55 59.54 
    For Tempered Clear Insulated Glass, Add  85.90 

. 
 08 52 16 00-0481 EA 59-7/8" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 590.77 62.67 

    For Tempered Clear Insulated Glass, Add  93.09 
. 

 08 52 16 00-0482 EA 64-13/16" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 605.47 65.80 
    For Tempered Clear Insulated Glass, Add  94.98 

. 
 08 52 16 00-0483 EA 71-7/8" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 648.24 68.94 

    For Tempered Clear Insulated Glass, Add  102.07 
. 

 08 52 16 00-0484 EA 84-5/8" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 987.54 76.25 
    For Tempered Clear Insulated Glass, Add  167.22 

XXXXXXX 
. 
 08 52 16 00-0485  24-1/8" Height, Venting, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0461) 
. 
. 

 08 52 16 00-0486 EA 24-1/8" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 396.78 47.01 
    For Tempered Clear Insulated Glass, Add  60.76 

. 
 08 52 16 00-0487 EA 28-3/8" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 421.50 49.09 

    For Tempered Clear Insulated Glass, Add  64.87 
. 

 08 52 16 00-0488 EA 31-1/2" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 438.39 50.14 
    For Tempered Clear Insulated Glass, Add  67.62 

. 
 08 52 16 00-0489 EA 35-15/16" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 467.27 52.22 

    For Tempered Clear Insulated Glass, Add  72.56 
. 

 08 52 16 00-0490 EA 40-13/16" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 496.87 55.36 
    For Tempered Clear Insulated Glass, Add  77.44 

. 
 08 52 16 00-0491 EA 48" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ....................................................................... 542.42 59.01 

    For Tempered Clear Insulated Glass, Add  84.88 
. 

 08 52 16 00-0492 EA 52-13/16" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 570.96 61.62 
    For Tempered Clear Insulated Glass, Add  89.75 

. 
 08 52 16 00-0493 EA 59-7/8" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 614.19 64.76 

    For Tempered Clear Insulated Glass, Add  96.93 
. 

 08 52 16 00-0494 EA 64-13/16" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 627.38 67.89 
    For Tempered Clear Insulated Glass, Add  98.53 

. 
 08 52 16 00-0495 EA 71-7/8" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 668.84 71.02 

    For Tempered Clear Insulated Glass, Add  105.36 
. 

 08 52 16 00-0496 EA 84-5/8" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 1,038.51 78.34 
    For Tempered Clear Insulated Glass, Add  176.57 

XXXXXXX 
. 
 08 52 16 00-0497  28-3/8" Height, Venting, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0461) 
. 
. 

 08 52 16 00-0498 EA 24-1/8" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 397.13 49.09 
    For Tempered Clear Insulated Glass, Add  60.00 

. 
 08 52 16 00-0499 EA 28-3/8" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 434.64 51.18 

    For Tempered Clear Insulated Glass, Add  66.66 
. 

 08 52 16 00-0500 EA 31-1/2" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 458.88 52.22 
    For Tempered Clear Insulated Glass, Add  70.89 

. 
 08 52 16 00-0501 EA 35-15/16" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 503.52 54.32 

    For Tempered Clear Insulated Glass, Add  78.98 
. 

 08 52 16 00-0502 EA 40-13/16" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 548.50 57.45 
    For Tempered Clear Insulated Glass, Add  86.93 

. 
 08 52 16 00-0503 EA 48" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ....................................................................... 614.57 61.10 

    For Tempered Clear Insulated Glass, Add  98.47 
. 

 08 52 16 00-0504 EA 52-13/16" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 657.23 63.72 
    For Tempered Clear Insulated Glass, Add  106.17 
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. 
 08 52 16 00-0505 EA 59-7/8" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 722.25 66.85 

    For Tempered Clear Insulated Glass, Add  117.71 
. 

 08 52 16 00-0506 EA 64-13/16" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 746.80 69.99 
    For Tempered Clear Insulated Glass, Add  121.58 

. 
 08 52 16 00-0507 EA 71-7/8" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 809.83 73.12 

    For Tempered Clear Insulated Glass, Add  132.72 
. 

 08 52 16 00-0508 EA 84-5/8" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 1,066.71 80.43 
    For Tempered Clear Insulated Glass, Add  181.38 

XXXXXXX 
. 
 08 52 16 00-0509  31-1/2" Height, Venting, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0461) 
. 
. 

 08 52 16 00-0510 EA 28-3/8" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 458.88 52.22 
    For Tempered Clear Insulated Glass, Add  70.89 

. 
 08 52 16 00-0511 EA 31-1/2" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 484.85 53.80 

    For Tempered Clear Insulated Glass, Add  75.45 
. 

 08 52 16 00-0512 EA 35-15/16" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 520.58 55.88 
    For Tempered Clear Insulated Glass, Add  81.76 

. 
 08 52 16 00-0513 EA 40-13/16" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 560.61 58.49 

    For Tempered Clear Insulated Glass, Add  88.72 
. 

 08 52 16 00-0514 EA 48" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ....................................................................... 619.00 62.67 
    For Tempered Clear Insulated Glass, Add  98.73 

. 
 08 52 16 00-0515 EA 52-13/16" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 659.08 64.76 

    For Tempered Clear Insulated Glass, Add  105.91 
. 

 08 52 16 00-0516 EA 59-7/8" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 716.42 68.94 
    For Tempered Clear Insulated Glass, Add  115.92 

. 
 08 52 16 00-0517 EA 64-13/16" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 756.46 71.02 

    For Tempered Clear Insulated Glass, Add  122.88 
. 

 08 52 16 00-0518 EA 71-7/8" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 814.90 74.68 
    For Tempered Clear Insulated Glass, Add  133.11 

. 
 08 52 16 00-0519 EA 84-5/8" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 1,135.99 81.47 

    For Tempered Clear Insulated Glass, Add  194.61 

XXXXXXX 
. 
 08 52 16 00-0520  35-15/16" Height, Venting, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0461) 
. 
. 

 08 52 16 00-0521 EA 31-1/2" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 520.58 55.88 
    For Tempered Clear Insulated Glass, Add  81.76 

. 
 08 52 16 00-0522 EA 35-15/16" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 571.11 57.97 

    For Tempered Clear Insulated Glass, Add  91.03 
. 

 08 52 16 00-0523 EA 40-13/16" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 616.09 60.59 
    For Tempered Clear Insulated Glass, Add  98.99 

. 
 08 52 16 00-0524 EA 48" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 682.16 64.76 

    For Tempered Clear Insulated Glass, Add  110.53 
. 

 08 52 16 00-0525 EA 52-13/16" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 726.09 66.85 
    For Tempered Clear Insulated Glass, Add  118.48 

. 
 08 52 16 00-0526 EA 59-7/8" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 789.85 71.02 

    For Tempered Clear Insulated Glass, Add  129.77 
. 

 08 52 16 00-0527 EA 64-13/16" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 694.60 73.12 
    For Tempered Clear Insulated Glass, Add  109.67 

. 
 08 52 16 00-0528 EA 71-7/8" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 744.95 76.78 

    For Tempered Clear Insulated Glass, Add  118.28 

XXXXXXX 
. 
 08 52 16 00-0529  40-3/4" Height, Venting, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0461) 
. 
. 

 08 52 16 00-0530 EA 35-15/16" x 40-3/4", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 608.39 60.59 
    For Tempered Clear Insulated Glass, Add  97.45 

. 
 08 52 16 00-0531 EA 40-13/16" x 40-3/4", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 682.88 63.72 

    For Tempered Clear Insulated Glass, Add  111.30 

XXXXXXX 
. 
 08 52 16 00-0532  48" Height, Venting, Awning Wood Clad Windows (Andersen 200 Series) (08 

52 16 00-0461) 
. 
. 

 08 52 16 00-0533 EA 35-15/16" x 48", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 720.64 64.76 
    For Tempered Clear Insulated Glass, Add  118.22 

. 
 08 52 16 00-0534 EA 40-13/16" x 48", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 796.40 67.89 

    For Tempered Clear Insulated Glass, Add  132.33 
. 

 08 52 16 00-0535 EA 48" x 48", Venting, Awning Wood Clad Window (Andersen 200 Series) ............................................................................. 907.37 71.55 
    For Tempered Clear Insulated Glass, Add  152.85 

XXXXXXX 
. 
 08 52 16 00-0536  59-13/16" Height, Venting, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0461) 
. 
. 

 08 52 16 00-0537 EA 35-15/16" x 59-13/16", Venting, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 888.33 70.51 
    For Tempered Clear Insulated Glass, Add  149.46 

. 
 08 52 16 00-0538 EA 40-13/16" x 59-13/16", Venting, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 954.81 73.12 

    For Tempered Clear Insulated Glass, Add  161.71 

XXXXXXX 
. 
 08 52 16 00-0539  71-7/8" Height, Venting, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0461) 
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. 

. 
 08 52 16 00-0540 EA 24-1/8" x 71-7/8", Venting, Awning Wood Clad Window (Andersen 200 Series) ................................................................ 969.01 71.02 

    For Tempered Clear Insulated Glass, Add  165.39 
. 

 08 52 16 00-0541 EA 35-15/16" x 71-7/8", Venting, Awning Wood Clad Window (Andersen 200 Series).......................................................... 1,003.87 76.78 
    For Tempered Clear Insulated Glass, Add  170.07 

. 
 08 52 16 00-0542 EA 40-13/16" x 71-7/8", Venting, Awning Wood Clad Window (Andersen 200 Series).......................................................... 1,108.75 79.38 

    For Tempered Clear Insulated Glass, Add  190.00 
. 

 08 52 16 00-0543 EA 48" x 71-7/8", Venting, Awning Wood Clad Window (Andersen 200 Series) .................................................................... 1,216.51 83.57 
    For Tempered Clear Insulated Glass, Add  209.88 

XXXXXXX 
. 
 08 52 16 00-0544  Stationary, Awning Wood Clad Windows (Andersen 200 Series) (08 52 16 00-0460) 
. 
. 
 08 52 16 00-0545  17" Height, Stationary, Awning Wood Clad Windows (Andersen 200 Series) 

(08 52 16 00-0544) 
. 
. 

 08 52 16 00-0546 EA 24-1/8" x 17", Stationary, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 313.80 42.83 
    For Tempered Clear Insulated Glass, Add  45.63 

. 
 08 52 16 00-0547 EA 28-3/8" x 17", Stationary, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 337.22 44.91 

    For Tempered Clear Insulated Glass, Add  49.48 
. 

 08 52 16 00-0548 EA 31-1/2" x 17", Stationary, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 352.75 46.48 
    For Tempered Clear Insulated Glass, Add  51.96 

. 
 08 52 16 00-0549 EA 35-15/16" x 17", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................... 377.89 48.57 

    For Tempered Clear Insulated Glass, Add  56.15 
. 

 08 52 16 00-0550 EA 40-13/16" x 17", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................... 404.90 51.18 
    For Tempered Clear Insulated Glass, Add  60.51 

. 
 08 52 16 00-0551 EA 48" x 17", Stationary, Awning Wood Clad Window (Andersen 200 Series) ......................................................................... 446.61 55.36 

    For Tempered Clear Insulated Glass, Add  67.18 
. 

 08 52 16 00-0552 EA 52-13/16" x 17", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................... 471.31 57.45 
    For Tempered Clear Insulated Glass, Add  71.28 

. 
 08 52 16 00-0553 EA 59-7/8" x 17", Stationary, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 510.68 61.62 

    For Tempered Clear Insulated Glass, Add  77.69 
. 

 08 52 16 00-0554 EA 64-13/16" x 17", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................... 537.71 63.72 
    For Tempered Clear Insulated Glass, Add  82.06 

. 
 08 52 16 00-0555 EA 71-7/8" x 17", Stationary, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 577.08 67.38 

    For Tempered Clear Insulated Glass, Add  88.47 

XXXXXXX 
. 
 08 52 16 00-0556  20-1/2" Height, Stationary, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0544) 
. 
. 

 08 52 16 00-0557 EA 24-1/8" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 332.32 44.91 
    For Tempered Clear Insulated Glass, Add  48.71 

. 
 08 52 16 00-0558 EA 28-3/8" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 355.74 47.01 

    For Tempered Clear Insulated Glass, Add  52.56 
. 

 08 52 16 00-0559 EA 31-1/2" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 370.04 48.04 
    For Tempered Clear Insulated Glass, Add  54.79 

. 
 08 52 16 00-0560 EA 35-15/16" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ......................................................... 397.69 50.14 

    For Tempered Clear Insulated Glass, Add  59.48 
. 

 08 52 16 00-0561 EA 40-13/16" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ......................................................... 424.71 53.27 
    For Tempered Clear Insulated Glass, Add  63.84 

. 
 08 52 16 00-0562 EA 48" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 465.13 56.93 

    For Tempered Clear Insulated Glass, Add  70.26 
. 

 08 52 16 00-0563 EA 52-13/16" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ......................................................... 491.11 59.54 
    For Tempered Clear Insulated Glass, Add  74.62 

. 
 08 52 16 00-0564 EA 59-7/8" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 529.20 62.67 

    For Tempered Clear Insulated Glass, Add  80.77 
. 

 08 52 16 00-0565 EA 64-13/16" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ......................................................... 557.51 65.80 
    For Tempered Clear Insulated Glass, Add  85.39 

. 
 08 52 16 00-0566 EA 71-7/8" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 595.60 68.94 

    For Tempered Clear Insulated Glass, Add  91.55 

XXXXXXX 
. 
 08 52 16 00-0567  24-1/8" Height, Stationary, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0544) 
. 
. 

 08 52 16 00-0568 EA 24-1/8" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 353.18 47.01 
    For Tempered Clear Insulated Glass, Add  52.04 

. 
 08 52 16 00-0569 EA 28-3/8" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 376.61 49.09 

    For Tempered Clear Insulated Glass, Add  55.89 
. 

 08 52 16 00-0570 EA 31-1/2" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 389.44 50.14 
    For Tempered Clear Insulated Glass, Add  57.83 

. 
 08 52 16 00-0571 EA 35-15/16" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ......................................................... 417.25 52.22 

    For Tempered Clear Insulated Glass, Add  62.56 
. 

 08 52 16 00-0572 EA 40-13/16" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ......................................................... 444.29 55.36 
    For Tempered Clear Insulated Glass, Add  66.92 

. 
 08 52 16 00-0573 EA 48" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 484.70 59.01 

    For Tempered Clear Insulated Glass, Add  73.33 
. 

 08 52 16 00-0574 EA 52-13/16" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ......................................................... 510.68 61.62 
    For Tempered Clear Insulated Glass, Add  77.69 

. 
 08 52 16 00-0575 EA 59-7/8" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 550.06 64.76 

    For Tempered Clear Insulated Glass, Add  84.11 
. 

 08 52 16 00-0576 EA 64-13/16" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ......................................................... 577.08 67.89 
    For Tempered Clear Insulated Glass, Add  88.47 

. 
 08 52 16 00-0577 EA 71-7/8" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................. 616.47 71.02 

    For Tempered Clear Insulated Glass, Add  94.88 

XXXXXXX 
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. 
 08 52 16 00-0578  28-3/8" Height, Stationary, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0544) 
. 
. 

 08 52 16 00-0579 EA 24-1/8" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 356.08 49.09 
    For Tempered Clear Insulated Glass, Add  51.79 

. 
 08 52 16 00-0580 EA 28-3/8" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 387.19 51.18 

    For Tempered Clear Insulated Glass, Add  57.17 
. 

 08 52 16 00-0581 EA 31-1/2" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 404.49 52.22 
    For Tempered Clear Insulated Glass, Add  60.01 

. 
 08 52 16 00-0582 EA 35-15/16" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 421.43 54.32 

    For Tempered Clear Insulated Glass, Add  62.56 
. 

 08 52 16 00-0583 EA 40-13/16" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 479.24 57.45 
    For Tempered Clear Insulated Glass, Add  73.08 

. 
 08 52 16 00-0584 EA 48" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 532.49 61.10 

    For Tempered Clear Insulated Glass, Add  82.06 
. 

 08 52 16 00-0585 EA 52-13/16" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 567.45 63.72 
    For Tempered Clear Insulated Glass, Add  88.21 

. 
 08 52 16 00-0586 EA 59-7/8" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 619.64 66.85 

    For Tempered Clear Insulated Glass, Add  97.19 
. 

 08 52 16 00-0587 EA 64-13/16" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 656.93 69.99 
    For Tempered Clear Insulated Glass, Add  103.60 

. 
 08 52 16 00-0588 EA 71-7/8" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 709.14 73.12 

    For Tempered Clear Insulated Glass, Add  112.58 

XXXXXXX 
. 
 08 52 16 00-0589  31-1/2" Height, Stationary, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0544) 
. 
. 

 08 52 16 00-0590 EA 28-3/8" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 404.49 52.22 
    For Tempered Clear Insulated Glass, Add  60.01 

. 
 08 52 16 00-0591 EA 31-1/2" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 426.11 53.80 

    For Tempered Clear Insulated Glass, Add  63.71 
. 

 08 52 16 00-0592 EA 35-15/16" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 455.31 55.88 
    For Tempered Clear Insulated Glass, Add  68.71 

. 
 08 52 16 00-0593 EA 40-13/16" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 488.82 58.49 

    For Tempered Clear Insulated Glass, Add  74.37 
. 

 08 52 16 00-0594 EA 48" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ................................................................... 537.42 62.67 
    For Tempered Clear Insulated Glass, Add  82.42 

. 
 08 52 16 00-0595 EA 52-13/16" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 569.88 64.76 

    For Tempered Clear Insulated Glass, Add  88.07 
. 

 08 52 16 00-0596 EA 59-7/8" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 617.44 68.94 
    For Tempered Clear Insulated Glass, Add  96.12 

. 
 08 52 16 00-0597 EA 64-13/16" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 649.86 71.02 

    For Tempered Clear Insulated Glass, Add  101.56 
. 

 08 52 16 00-0598 EA 71-7/8" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 697.42 74.68 
    For Tempered Clear Insulated Glass, Add  109.61 

XXXXXXX 
. 
 08 52 16 00-0599  35-15/16" Height, Stationary, Awning Wood Clad Windows (Andersen 200 

Series) (08 52 16 00-0544) 
. 
. 

 08 52 16 00-0600 EA 31-1/2" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 455.31 55.88 
    For Tempered Clear Insulated Glass, Add  68.71 

. 
 08 52 16 00-0601 EA 35-15/16" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 200 Series) .................................................... 498.00 57.97 

    For Tempered Clear Insulated Glass, Add  76.41 
. 

 08 52 16 00-0602 EA 40-13/16" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 200 Series) .................................................... 534.00 60.59 
    For Tempered Clear Insulated Glass, Add  82.57 

. 
 08 52 16 00-0603 EA 48" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................... 588.54 64.76 

    For Tempered Clear Insulated Glass, Add  91.80 
. 

 08 52 16 00-0604 EA 52-13/16" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 200 Series) .................................................... 623.49 66.85 
    For Tempered Clear Insulated Glass, Add  97.96 

. 
 08 52 16 00-0605 EA 59-7/8" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 675.70 71.02 

    For Tempered Clear Insulated Glass, Add  106.94 
. 

 08 52 16 00-0606 EA 64-13/16" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 200 Series) .................................................... 711.71 73.12 
    For Tempered Clear Insulated Glass, Add  113.09 

. 
 08 52 16 00-0607 EA 71-7/8" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 200 Series) ........................................................ 763.90 76.78 

    For Tempered Clear Insulated Glass, Add  122.07 

XXXXXXX 
. 
 08 52 16 00-0608  Awning Wood Clad Windows (Andersen 400 Series) (08 52 16 00-0459) 

Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and Low-E 
insulated glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0609  Venting, Awning Wood Clad Windows (Andersen 400 Series) (08 52 16 00-0608) 
. 
. 
 08 52 16 00-0610  17" Height, Venting, Awning Wood Clad Windows (Andersen 400 Series) (08 

52 16 00-0609) 
. 
. 

 08 52 16 00-0611 EA 24-1/8" x 17", Venting, Awning Wood Clad Window (Andersen 400 Series) ....................................................................... 417.05 42.83 
    For Tempered Low-E Insulated Glass, Add  66.28 

. 
 08 52 16 00-0612 EA 28-3/8" x 17", Venting, Awning Wood Clad Window (Andersen 400 Series) ....................................................................... 446.88 44.91 

    For Tempered Low-E Insulated Glass, Add  71.41 
. 

 08 52 16 00-0613 EA 31-1/2" x 17", Venting, Awning Wood Clad Window (Andersen 400 Series) ....................................................................... 471.32 46.48 
    For Tempered Low-E Insulated Glass, Add  75.67 

. 
 08 52 16 00-0614 EA 35-15/16" x 17", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 502.30 48.57 

    For Tempered Low-E Insulated Glass, Add  81.03 
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. 
 08 52 16 00-0615 EA 40-13/16" x 17", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 537.97 51.18 

    For Tempered Low-E Insulated Glass, Add  87.12 
. 

 08 52 16 00-0616 EA 48" x 17", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................................. 592.82 55.36 
    For Tempered Low-E Insulated Glass, Add  96.42 

. 
 08 52 16 00-0617 EA 52-13/16" x 17", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 627.46 57.45 

    For Tempered Low-E Insulated Glass, Add  102.51 
. 

 08 52 16 00-0618 EA 59-7/8" x 17", Venting, Awning Wood Clad Window (Andersen 400 Series) ....................................................................... 678.06 61.62 
    For Tempered Low-E Insulated Glass, Add  111.17 

. 
 08 52 16 00-0619 EA 64-13/16" x 17", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 697.00 63.72 

    For Tempered Low-E Insulated Glass, Add  113.91 
. 

 08 52 16 00-0620 EA 71-7/8" x 17", Venting, Awning Wood Clad Window (Andersen 400 Series) ....................................................................... 747.05 67.38 
    For Tempered Low-E Insulated Glass, Add  122.46 

XXXXXXX 
. 
 08 52 16 00-0621  20-1/2" Height, Venting, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0609) 
. 
. 

 08 52 16 00-0622 EA 24-1/8" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 440.21 44.91 
    For Tempered Low-E Insulated Glass, Add  70.29 

. 
 08 52 16 00-0623 EA 28-3/8" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 472.46 47.01 

    For Tempered Low-E Insulated Glass, Add  75.90 
. 

 08 52 16 00-0624 EA 31-1/2" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 493.50 48.04 
    For Tempered Low-E Insulated Glass, Add  79.48 

. 
 08 52 16 00-0625 EA 35-15/16" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series)............................................................. 527.87 50.14 

    For Tempered Low-E Insulated Glass, Add  85.52 
. 

 08 52 16 00-0626 EA 40-13/16" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series)............................................................. 563.55 53.27 
    For Tempered Low-E Insulated Glass, Add  91.61 

. 
 08 52 16 00-0627 EA 48" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ....................................................................... 616.79 56.93 

    For Tempered Low-E Insulated Glass, Add  100.59 
. 

 08 52 16 00-0628 EA 52-13/16" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series)............................................................. 651.43 59.54 
    For Tempered Low-E Insulated Glass, Add  106.68 

. 
 08 52 16 00-0629 EA 59-7/8" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 703.64 62.67 

    For Tempered Low-E Insulated Glass, Add  115.66 
. 

 08 52 16 00-0630 EA 64-13/16" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series)............................................................. 720.71 65.80 
    For Tempered Low-E Insulated Glass, Add  118.03 

. 
 08 52 16 00-0631 EA 71-7/8" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 772.34 68.94 

    For Tempered Low-E Insulated Glass, Add  126.89 
. 

 08 52 16 00-0632 EA 84-5/8" x 20-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 1,193.07 76.25 
    For Tempered Low-E Insulated Glass, Add  208.32 

XXXXXXX 
. 
 08 52 16 00-0633  24-1/8" Height, Venting, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0609) 
. 
. 

 08 52 16 00-0634 EA 24-1/8" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 469.25 47.01 
    For Tempered Low-E Insulated Glass, Add  75.26 

. 
 08 52 16 00-0635 EA 28-3/8" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 499.09 49.09 

    For Tempered Low-E Insulated Glass, Add  80.39 
. 

 08 52 16 00-0636 EA 31-1/2" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 519.43 50.14 
    For Tempered Low-E Insulated Glass, Add  83.83 

. 
 08 52 16 00-0637 EA 35-15/16" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 400 Series)............................................................. 554.49 52.22 

    For Tempered Low-E Insulated Glass, Add  90.01 
. 

 08 52 16 00-0638 EA 40-13/16" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 400 Series)............................................................. 590.18 55.36 
    For Tempered Low-E Insulated Glass, Add  96.10 

. 
 08 52 16 00-0639 EA 48" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ....................................................................... 645.02 59.01 

    For Tempered Low-E Insulated Glass, Add  105.40 
. 

 08 52 16 00-0640 EA 52-13/16" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 400 Series)............................................................. 679.66 61.62 
    For Tempered Low-E Insulated Glass, Add  111.49 

. 
 08 52 16 00-0641 EA 59-7/8" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 731.86 64.76 

    For Tempered Low-E Insulated Glass, Add  120.47 
. 

 08 52 16 00-0642 EA 64-13/16" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 400 Series)............................................................. 747.05 67.89 
    For Tempered Low-E Insulated Glass, Add  122.46 

. 
 08 52 16 00-0643 EA 71-7/8" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 797.05 71.02 

    For Tempered Low-E Insulated Glass, Add  131.00 
. 

 08 52 16 00-0644 EA 84-5/8" x 24-1/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 1,255.73 78.34 
    For Tempered Low-E Insulated Glass, Add  220.02 

XXXXXXX 
. 
 08 52 16 00-0645  28-3/8" Height, Venting, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0609) 
. 
. 

 08 52 16 00-0646 EA 24-1/8" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 468.63 49.09 
    For Tempered Low-E Insulated Glass, Add  74.30 

. 
 08 52 16 00-0647 EA 28-3/8" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 514.48 51.18 

    For Tempered Low-E Insulated Glass, Add  82.63 
. 

 08 52 16 00-0648 EA 31-1/2" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 544.00 52.22 
    For Tempered Low-E Insulated Glass, Add  87.91 

. 
 08 52 16 00-0649 EA 35-15/16" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 200 Series)............................................................. 598.75 54.32 

    For Tempered Low-E Insulated Glass, Add  98.02 
. 

 08 52 16 00-0650 EA 40-13/16" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 400 Series)............................................................. 653.67 57.45 
    For Tempered Low-E Insulated Glass, Add  107.96 

. 
 08 52 16 00-0651 EA 48" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ....................................................................... 734.17 61.10 

    For Tempered Low-E Insulated Glass, Add  122.39 
. 

 08 52 16 00-0652 EA 52-13/16" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 400 Series)............................................................. 786.45 63.72 
    For Tempered Low-E Insulated Glass, Add  132.01 
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. 
 08 52 16 00-0653 EA 59-7/8" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 865.89 66.85 

    For Tempered Low-E Insulated Glass, Add  146.44 
. 

 08 52 16 00-0654 EA 64-13/16" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 895.27 69.99 
    For Tempered Low-E Insulated Glass, Add  151.27 

. 
 08 52 16 00-0655 EA 71-7/8" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 1,111.86 73.12 

    For Tempered Low-E Insulated Glass, Add  193.12 
. 

 08 52 16 00-0656 EA 84-5/8" x 28-3/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 1,289.95 80.43 
    For Tempered Low-E Insulated Glass, Add  226.03 

XXXXXXX 
. 
 08 52 16 00-0657  31-1/2" Height, Venting, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0609) 
. 
. 

 08 52 16 00-0658 EA 28-3/8" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 544.00 52.22 
    For Tempered Low-E Insulated Glass, Add  87.91 

. 
 08 52 16 00-0659 EA 31-1/2" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 575.68 53.80 

    For Tempered Low-E Insulated Glass, Add  93.62 
. 

 08 52 16 00-0660 EA 35-15/16" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 619.29 55.88 
    For Tempered Low-E Insulated Glass, Add  101.51 

. 
 08 52 16 00-0661 EA 40-13/16" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 668.03 58.49 

    For Tempered Low-E Insulated Glass, Add  110.21 
. 

 08 52 16 00-0662 EA 48" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ....................................................................... 738.93 62.67 
    For Tempered Low-E Insulated Glass, Add  122.72 

. 
 08 52 16 00-0663 EA 52-13/16" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 787.98 64.76 

    For Tempered Low-E Insulated Glass, Add  131.69 
. 

 08 52 16 00-0664 EA 59-7/8" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 857.83 68.94 
    For Tempered Low-E Insulated Glass, Add  144.20 

. 
 08 52 16 00-0665 EA 64-13/16" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 906.57 71.02 

    For Tempered Low-E Insulated Glass, Add  152.90 
. 

 08 52 16 00-0666 EA 71-7/8" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................ 977.79 74.68 
    For Tempered Low-E Insulated Glass, Add  165.68 

. 
 08 52 16 00-0667 EA 84-5/8" x 31-1/2", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 1,375.75 81.47 

    For Tempered Low-E Insulated Glass, Add  242.56 

XXXXXXX 
. 
 08 52 16 00-0668  35-15/16" Height, Venting, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0609) 
. 
. 

 08 52 16 00-0669 EA 31-1/2" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 619.29 55.88 
    For Tempered Low-E Insulated Glass, Add  101.51 

. 
 08 52 16 00-0670 EA 35-15/16" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 681.41 57.97 

    For Tempered Low-E Insulated Glass, Add  113.09 
. 

 08 52 16 00-0671 EA 40-13/16" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 736.33 60.59 
    For Tempered Low-E Insulated Glass, Add  123.03 

. 
 08 52 16 00-0672 EA 48" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 816.83 64.76 

    For Tempered Low-E Insulated Glass, Add  137.46 
. 

 08 52 16 00-0673 EA 52-13/16" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 870.70 66.85 
    For Tempered Low-E Insulated Glass, Add  147.40 

. 
 08 52 16 00-0674 EA 59-7/8" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 948.57 71.02 

    For Tempered Low-E Insulated Glass, Add  161.51 
. 

 08 52 16 00-0675 EA 64-13/16" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 828.20 73.12 
    For Tempered Low-E Insulated Glass, Add  136.39 

. 
 08 52 16 00-0676 EA 71-7/8" x 35-15/16", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 889.32 76.78 

    For Tempered Low-E Insulated Glass, Add  147.16 

XXXXXXX 
. 
 08 52 16 00-0677  40-3/4" Height, Venting, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0609) 
. 
. 

 08 52 16 00-0678 EA 35-15/16" x 40-3/4", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 721.49 60.59 
    For Tempered Low-E Insulated Glass, Add  121.11 

. 
 08 52 16 00-0679 EA 40-13/16" x 40-3/4", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 821.64 64.76 

    For Tempered Low-E Insulated Glass, Add  138.42 

XXXXXXX 
. 
 08 52 16 00-0680  48" Height, Venting, Awning Wood Clad Windows (Andersen 400 Series) (08 

52 16 00-0609) 
. 
. 

 08 52 16 00-0681 EA 35-15/16" x 48", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 864.93 64.76 
    For Tempered Low-E Insulated Glass, Add  147.08 

. 
 08 52 16 00-0682 EA 40-13/16" x 48", Venting, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 958.33 67.89 

    For Tempered Low-E Insulated Glass, Add  164.72 
. 

 08 52 16 00-0683 EA 48" x 48", Venting, Awning Wood Clad Window (Andersen 400 Series) .......................................................................... 1,094.94 71.55 
    For Tempered Low-E Insulated Glass, Add  190.37 

XXXXXXX 
. 
 08 52 16 00-0684  59-13/16" Height, Venting, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0609) 
. 
. 

 08 52 16 00-0685 EA 35-15/16" x 59-13/16", Venting, Awning Wood Clad Window (Andersen 400 Series) ..................................................... 1,071.67 70.51 
    For Tempered Low-E Insulated Glass, Add  186.13 

. 
 08 52 16 00-0686 EA 40-13/16" x 59-13/16", Venting, Awning Wood Clad Window (Andersen 400 Series) ..................................................... 1,153.47 73.12 

    For Tempered Low-E Insulated Glass, Add  201.45 

XXXXXXX 
. 
 08 52 16 00-0687  71-7/8" Height, Venting, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0609) 
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. 

. 
 08 52 16 00-0688 EA 24-1/8" x 71-7/8", Venting, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 1,172.26 71.02 

    For Tempered Low-E Insulated Glass, Add  206.04 
. 

 08 52 16 00-0689 EA 35-15/16" x 71-7/8", Venting, Awning Wood Clad Window (Andersen 400 Series).......................................................... 1,212.96 76.78 
    For Tempered Low-E Insulated Glass, Add  211.88 

. 
 08 52 16 00-0690 EA 40-13/16" x 71-7/8", Venting, Awning Wood Clad Window (Andersen 400 Series).......................................................... 1,342.76 79.38 

    For Tempered Low-E Insulated Glass, Add  236.80 
. 

 08 52 16 00-0691 EA 48" x 71-7/8", Venting, Awning Wood Clad Window (Andersen 400 Series) .................................................................... 1,475.37 83.57 
    For Tempered Low-E Insulated Glass, Add  261.65 

XXXXXXX 
. 
 08 52 16 00-0692  Stationary, Awning Wood Clad Windows (Andersen 400 Series) (08 52 16 00-0608) 
. 
. 
 08 52 16 00-0693  17" Height, Stationary, Awning Wood Clad Windows (Andersen 400 Series) 

(08 52 16 00-0692) 
. 
. 

 08 52 16 00-0694 EA 24-1/8" x 17", Stationary, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 367.35 42.83 
    For Tempered Low-E Insulated Glass, Add  56.34 

. 
 08 52 16 00-0695 EA 28-3/8" x 17", Stationary, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 395.58 44.91 

    For Tempered Low-E Insulated Glass, Add  61.15 
. 

 08 52 16 00-0696 EA 31-1/2" x 17", Stationary, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 414.21 46.48 
    For Tempered Low-E Insulated Glass, Add  64.25 

. 
 08 52 16 00-0697 EA 35-15/16" x 17", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................... 444.58 48.57 

    For Tempered Low-E Insulated Glass, Add  69.49 
. 

 08 52 16 00-0698 EA 40-13/16" x 17", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................... 477.05 51.18 
    For Tempered Low-E Insulated Glass, Add  74.94 

. 
 08 52 16 00-0699 EA 48" x 17", Stationary, Awning Wood Clad Window (Andersen 400 Series) ......................................................................... 527.09 55.36 

    For Tempered Low-E Insulated Glass, Add  83.27 
. 

 08 52 16 00-0700 EA 52-13/16" x 17", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................... 556.92 57.45 
    For Tempered Low-E Insulated Glass, Add  88.40 

. 
 08 52 16 00-0701 EA 59-7/8" x 17", Stationary, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 604.31 61.62 

    For Tempered Low-E Insulated Glass, Add  96.42 
. 

 08 52 16 00-0702 EA 64-13/16" x 17", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................... 636.79 63.72 
    For Tempered Low-E Insulated Glass, Add  101.87 

. 
 08 52 16 00-0703 EA 71-7/8" x 17", Stationary, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 684.18 67.38 

    For Tempered Low-E Insulated Glass, Add  109.89 

XXXXXXX 
. 
 08 52 16 00-0704  20-1/2" Height, Stationary, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0692) 
. 
. 

 08 52 16 00-0705 EA 24-1/8" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 389.72 44.91 
    For Tempered Low-E Insulated Glass, Add  60.19 

. 
 08 52 16 00-0706 EA 28-3/8" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 417.95 47.01 

    For Tempered Low-E Insulated Glass, Add  65.00 
. 

 08 52 16 00-0707 EA 31-1/2" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 435.03 48.04 
    For Tempered Low-E Insulated Glass, Add  67.79 

. 
 08 52 16 00-0708 EA 35-15/16" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ......................................................... 468.55 50.14 

    For Tempered Low-E Insulated Glass, Add  73.65 
. 

 08 52 16 00-0709 EA 40-13/16" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ......................................................... 501.03 53.27 
    For Tempered Low-E Insulated Glass, Add  79.11 

. 
 08 52 16 00-0710 EA 48" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 549.46 56.93 

    For Tempered Low-E Insulated Glass, Add  87.12 
. 

 08 52 16 00-0711 EA 52-13/16" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ......................................................... 580.89 59.54 
    For Tempered Low-E Insulated Glass, Add  92.57 

. 
 08 52 16 00-0712 EA 59-7/8" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 626.68 62.67 

    For Tempered Low-E Insulated Glass, Add  100.27 
. 

 08 52 16 00-0713 EA 64-13/16" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ......................................................... 660.76 65.80 
    For Tempered Low-E Insulated Glass, Add  106.04 

. 
 08 52 16 00-0714 EA 71-7/8" x 20-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 706.55 68.94 

    For Tempered Low-E Insulated Glass, Add  113.74 

XXXXXXX 
. 
 08 52 16 00-0715  24-1/8" Height, Stationary, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0692) 
. 
. 

 08 52 16 00-0716 EA 24-1/8" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 414.74 47.01 
    For Tempered Low-E Insulated Glass, Add  64.36 

. 
 08 52 16 00-0717 EA 28-3/8" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 442.98 49.09 

    For Tempered Low-E Insulated Glass, Add  69.17 
. 

 08 52 16 00-0718 EA 31-1/2" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 458.24 50.14 
    For Tempered Low-E Insulated Glass, Add  71.59 

. 
 08 52 16 00-0719 EA 35-15/16" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ......................................................... 491.96 52.22 

    For Tempered Low-E Insulated Glass, Add  77.50 
. 

 08 52 16 00-0720 EA 40-13/16" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ......................................................... 524.45 55.36 
    For Tempered Low-E Insulated Glass, Add  82.95 

. 
 08 52 16 00-0721 EA 48" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 572.88 59.01 

    For Tempered Low-E Insulated Glass, Add  90.97 
. 

 08 52 16 00-0722 EA 52-13/16" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ......................................................... 604.31 61.62 
    For Tempered Low-E Insulated Glass, Add  96.42 

. 
 08 52 16 00-0723 EA 59-7/8" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 651.70 64.76 

    For Tempered Low-E Insulated Glass, Add  104.44 
. 

 08 52 16 00-0724 EA 64-13/16" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ......................................................... 684.18 67.89 
    For Tempered Low-E Insulated Glass, Add  109.89 

. 
 08 52 16 00-0725 EA 71-7/8" x 24-1/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................. 731.58 71.02 

    For Tempered Low-E Insulated Glass, Add  117.90 

XXXXXXX 
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. 
 08 52 16 00-0726  28-3/8" Height, Stationary, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0692) 
. 
. 

 08 52 16 00-0727 EA 24-1/8" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 417.33 49.09 
    For Tempered Low-E Insulated Glass, Add  64.04 

. 
 08 52 16 00-0728 EA 28-3/8" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 455.16 51.18 

    For Tempered Low-E Insulated Glass, Add  70.77 
. 

 08 52 16 00-0729 EA 31-1/2" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 476.01 52.22 
    For Tempered Low-E Insulated Glass, Add  74.31 

. 
 08 52 16 00-0730 EA 35-15/16" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 496.14 54.32 

    For Tempered Low-E Insulated Glass, Add  77.50 
. 

 08 52 16 00-0731 EA 40-13/16" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 567.09 57.45 
    For Tempered Low-E Insulated Glass, Add  90.65 

. 
 08 52 16 00-0732 EA 48" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 631.57 61.10 

    For Tempered Low-E Insulated Glass, Add  101.87 
. 

 08 52 16 00-0733 EA 52-13/16" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 674.22 63.72 
    For Tempered Low-E Insulated Glass, Add  109.57 

. 
 08 52 16 00-0734 EA 59-7/8" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 737.64 66.85 

    For Tempered Low-E Insulated Glass, Add  120.79 
. 

 08 52 16 00-0735 EA 64-13/16" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 782.95 69.99 
    For Tempered Low-E Insulated Glass, Add  128.81 

. 
 08 52 16 00-0736 EA 71-7/8" x 28-3/8", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 846.38 73.12 

    For Tempered Low-E Insulated Glass, Add  140.03 

XXXXXXX 
. 
 08 52 16 00-0737  31-1/2" Height, Stationary, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0692) 
. 
. 

 08 52 16 00-0738 EA 28-3/8" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 200 Series) ............................................................ 476.01 52.22 
    For Tempered Low-E Insulated Glass, Add  74.31 

. 
 08 52 16 00-0739 EA 31-1/2" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 502.26 53.80 

    For Tempered Low-E Insulated Glass, Add  78.94 
. 

 08 52 16 00-0740 EA 35-15/16" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 537.71 55.88 
    For Tempered Low-E Insulated Glass, Add  85.19 

. 
 08 52 16 00-0741 EA 40-13/16" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 578.29 58.49 

    For Tempered Low-E Insulated Glass, Add  92.26 
. 

 08 52 16 00-0742 EA 48" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ................................................................... 636.95 62.67 
    For Tempered Low-E Insulated Glass, Add  102.32 

. 
 08 52 16 00-0743 EA 52-13/16" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 676.48 64.76 

    For Tempered Low-E Insulated Glass, Add  109.39 
. 

 08 52 16 00-0744 EA 59-7/8" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 734.10 68.94 
    For Tempered Low-E Insulated Glass, Add  119.45 

. 
 08 52 16 00-0745 EA 64-13/16" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 773.32 71.02 

    For Tempered Low-E Insulated Glass, Add  126.25 
. 

 08 52 16 00-0746 EA 71-7/8" x 31-1/2", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................ 830.94 74.68 
    For Tempered Low-E Insulated Glass, Add  136.31 

XXXXXXX 
. 
 08 52 16 00-0747  35-15/16" Height, Stationary, Awning Wood Clad Windows (Andersen 400 

Series) (08 52 16 00-0692) 
. 
. 

 08 52 16 00-0748 EA 31-1/2" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 537.71 55.88 
    For Tempered Low-E Insulated Glass, Add  85.19 

. 
 08 52 16 00-0749 EA 35-15/16" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 400 Series) .................................................... 590.03 57.97 

    For Tempered Low-E Insulated Glass, Add  94.82 
. 

 08 52 16 00-0750 EA 40-13/16" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 400 Series) .................................................... 633.72 60.59 
    For Tempered Low-E Insulated Glass, Add  102.51 

. 
 08 52 16 00-0751 EA 48" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 400 Series) ............................................................... 699.80 64.76 

    For Tempered Low-E Insulated Glass, Add  114.06 
. 

 08 52 16 00-0752 EA 52-13/16" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 400 Series) .................................................... 742.45 66.85 
    For Tempered Low-E Insulated Glass, Add  121.75 

. 
 08 52 16 00-0753 EA 59-7/8" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 805.88 71.02 

    For Tempered Low-E Insulated Glass, Add  132.97 
. 

 08 52 16 00-0754 EA 64-13/16" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 400 Series) .................................................... 849.59 73.12 
    For Tempered Low-E Insulated Glass, Add  140.67 

. 
 08 52 16 00-0755 EA 71-7/8" x 35-15/16", Stationary, Awning Wood Clad Window (Andersen 400 Series) ........................................................ 913.00 76.78 

    For Tempered Low-E Insulated Glass, Add  151.89 

XXXXXXX 
. 
 08 52 16 00-0756  Horizontal Sliding Wood Clad Windows (08 52 16) 

Note: Sliding windows open horizontally with one or more operating sashes combined with stationary sashes 
. 
. 
 08 52 16 00-0757  One Operating Sash, Horizontal Sliding Wood Clad Windows (Andersen 

200 Series) (08 52 16 00-0756) 
Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and clear insulated 
glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0758  17-1/2" Height, One Operating Sash, Horizontal Sliding Wood Clad 

Windows (Andersen 200 Series) (08 52 16 00-0757) 
. 
. 

 08 52 16 00-0759 EA 47-1/2" x 17-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 438.93 55.36 
    For Tempered Clear Insulated Glass, Add  65.85 

XXXXXXX 
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. 
 08 52 16 00-0760  23-1/2" Height, One Operating Sash, Horizontal Sliding Wood Clad 

Windows (Andersen 200 Series) (08 52 16 00-0757) 
. 
. 

 08 52 16 00-0761 EA 35-1/2" x 23-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 404.17 51.18 
    For Tempered Clear Insulated Glass, Add  60.15 

. 
 08 52 16 00-0762 EA 47-1/2" x 23-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 472.10 58.49 

    For Tempered Clear Insulated Glass, Add  71.23 

XXXXXXX 
. 
 08 52 16 00-0763  35-1/2" Height, One Operating Sash, Horizontal Sliding Wood Clad 

Windows (Andersen 200 Series) (08 52 16 00-0757) 
. 
. 

 08 52 16 00-0764 EA 35-1/2" x 35-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 472.10 58.49 
    For Tempered Clear Insulated Glass, Add  71.23 

. 
 08 52 16 00-0765 EA 47-1/2" x 35-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 540.04 64.76 

    For Tempered Clear Insulated Glass, Add  82.31 
. 

 08 52 16 00-0766 EA 59-1/2" x 35-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 607.97 70.51 
    For Tempered Clear Insulated Glass, Add  93.39 

. 
 08 52 16 00-0767 EA 71-1/2" x 35-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 675.90 76.78 

    For Tempered Clear Insulated Glass, Add  104.47 

XXXXXXX 
. 
 08 52 16 00-0768  41-1/2" Height, One Operating Sash, Horizontal Sliding Wood Clad 

Windows (Andersen 200 Series) (08 52 16 00-0757) 
. 
. 

 08 52 16 00-0769 EA 35-1/2" x 41-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 506.86 61.62 
    For Tempered Clear Insulated Glass, Add  76.93 

. 
 08 52 16 00-0770 EA 47-1/2" x 41-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 573.21 67.89 

    For Tempered Clear Insulated Glass, Add  87.69 
. 

 08 52 16 00-0771 EA 59-1/2" x 41-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 641.14 73.64 
    For Tempered Clear Insulated Glass, Add  98.77 

. 
 08 52 16 00-0772 EA 71-1/2" x 41-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 764.50 79.91 

    For Tempered Clear Insulated Glass, Add  120.94 

XXXXXXX 
. 
 08 52 16 00-0773  47-1/2" Height, One Operating Sash, Horizontal Sliding Wood Clad 

Windows (Andersen 200 Series) (08 52 16 00-0757) 
. 
. 

 08 52 16 00-0774 EA 35-1/2" x 47-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 540.04 64.76 
    For Tempered Clear Insulated Glass, Add  82.31 

. 
 08 52 16 00-0775 EA 47-1/2" x 47-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 607.97 71.02 

    For Tempered Clear Insulated Glass, Add  93.39 
. 

 08 52 16 00-0776 EA 59-1/2" x 47-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 675.90 76.78 
    For Tempered Clear Insulated Glass, Add  104.47 

. 
 08 52 16 00-0777 EA 71-1/2" x 47-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 743.85 83.04 

    For Tempered Clear Insulated Glass, Add  115.55 

XXXXXXX 
. 
 08 52 16 00-0778  53-1/2" Height, One Operating Sash, Horizontal Sliding Wood Clad 

Windows (Andersen 200 Series) (08 52 16 00-0757) 
. 
. 

 08 52 16 00-0779 EA 47-1/2" x 53-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 641.14 74.17 
    For Tempered Clear Insulated Glass, Add  98.77 

. 
 08 52 16 00-0780 EA 59-1/2" x 53-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 709.09 79.91 

    For Tempered Clear Insulated Glass, Add  109.85 
. 

 08 52 16 00-0781 EA 71-1/2" x 53-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 777.03 86.17 
    For Tempered Clear Insulated Glass, Add  120.94 

XXXXXXX 
. 
 08 52 16 00-0782  59-1/2" Height, One Operating Sash, Horizontal Sliding Wood Clad 

Windows (Andersen 200 Series) (08 52 16 00-0757) 
. 
. 

 08 52 16 00-0783 EA 47-1/2" x 59-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 675.90 77.30 
    For Tempered Clear Insulated Glass, Add  104.47 

. 
 08 52 16 00-0784 EA 59-1/2" x 59-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 743.85 83.04 

    For Tempered Clear Insulated Glass, Add  115.55 
. 

 08 52 16 00-0785 EA 71-1/2" x 59-1/2", One Operating Sash, Horizontal Sliding Wood Clad Window (Andersen 200 Series) ............................ 811.90 89.31 
    For Tempered Clear Insulated Glass, Add  126.66 

XXXXXXX 
. 
 08 52 16 00-0786  Two Operating Sashes, Horizontal Sliding Wood Clad Windows (Andersen 

400 Series) (08 52 16 00-0756) 
Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and Low-E 
insulated glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0787  22-1/4" Height, Two Operating Sashes, Horizontal Sliding Wood Clad 

Windows (Andersen 400 Series) (08 52 16 00-0786) 
. 
. 

 08 52 16 00-0788 EA 35-1/4" x 22-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ........................ 959.61 51.18 
    For Tempered Low-E Insulated Glass, Add  171.24 

. 
 08 52 16 00-0789 EA 47-1/4" x 22-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,141.51 58.49 

    For Tempered Low-E Insulated Glass, Add  205.11 

XXXXXXX 
. 
 08 52 16 00-0790  35-1/4" Height, Two Operating Sashes, Horizontal Sliding Wood Clad 

Windows (Andersen 400 Series) (08 52 16 00-0786) 
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. 

. 
 08 52 16 00-0791 EA 35-1/4" x 35-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,155.76 58.49 

    For Tempered Low-E Insulated Glass, Add  207.96 
. 

 08 52 16 00-0792 EA 47-1/4" x 35-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,339.25 64.76 
    For Tempered Low-E Insulated Glass, Add  242.15 

. 
 08 52 16 00-0793 EA 59-1/4" x 35-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,521.16 70.51 

    For Tempered Low-E Insulated Glass, Add  276.03 
. 

 08 52 16 00-0794 EA 71-1/4" x 35-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,703.06 76.78 
    For Tempered Low-E Insulated Glass, Add  309.90 

XXXXXXX 
. 
 08 52 16 00-0795  41-1/4" Height, Two Operating Sashes, Horizontal Sliding Wood Clad 

Windows (Andersen 400 Series) (08 52 16 00-0786) 
. 
. 

 08 52 16 00-0796 EA 35-1/4" x 41-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,247.51 61.62 
    For Tempered Low-E Insulated Glass, Add  225.06 

. 
 08 52 16 00-0797 EA 47-1/4" x 41-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,429.41 67.89 

    For Tempered Low-E Insulated Glass, Add  258.93 
. 

 08 52 16 00-0798 EA 59-1/4" x 41-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,612.90 73.64 
    For Tempered Low-E Insulated Glass, Add  293.13 

. 
 08 52 16 00-0799 EA 71-1/4" x 41-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,794.82 79.91 

    For Tempered Low-E Insulated Glass, Add  327.00 

XXXXXXX 
. 
 08 52 16 00-0800  47-1/4" Height, Two Operating Sashes, Horizontal Sliding Wood Clad 

Windows (Andersen 400 Series) (08 52 16 00-0786) 
. 
. 

 08 52 16 00-0801 EA 35-1/4" x 47-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,339.25 64.76 
    For Tempered Low-E Insulated Glass, Add  242.15 

. 
 08 52 16 00-0802 EA 47-1/4" x 47-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,521.16 71.02 

    For Tempered Low-E Insulated Glass, Add  276.03 
. 

 08 52 16 00-0803 EA 59-1/4" x 47-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,703.06 76.78 
    For Tempered Low-E Insulated Glass, Add  309.90 

. 
 08 52 16 00-0804 EA 71-1/4" x 47-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,886.56 83.04 

    For Tempered Low-E Insulated Glass, Add  344.10 

XXXXXXX 
. 
 08 52 16 00-0805  59-1/4" Height, Two Operating Sashes, Horizontal Sliding Wood Clad 

Windows (Andersen 400 Series) (08 52 16 00-0786) 
. 
. 

 08 52 16 00-0806 EA 35-1/4" x 59-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,521.16 71.02 
    For Tempered Low-E Insulated Glass, Add  276.03 

. 
 08 52 16 00-0807 EA 47-1/4" x 59-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,703.06 77.30 

    For Tempered Low-E Insulated Glass, Add  309.90 
. 

 08 52 16 00-0808 EA 59-1/4" x 59-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 1,886.56 83.04 
    For Tempered Low-E Insulated Glass, Add  344.10 

. 
 08 52 16 00-0809 EA 71-1/4" x 59-1/4", Two Operating Sashes, Horizontal Sliding Wood Clad Window (Andersen 400 Series) ..................... 2,068.46 89.31 

    For Tempered Low-E Insulated Glass, Add  377.97 

XXXXXXX 
. 
 08 52 16 00-0810  Picture Wood Clad Windows (08 52 16) 

Note: Picture windows are fixed windows. 
. 
. 
 08 52 16 00-0811  Picture Wood Clad Windows For Awning And Casement Windows (08 52 16 00-0810) 
. 
. 
 08 52 16 00-0812  Picture Wood Clad Windows For Awning And Casement Windows 

(Andersen 200 Series) (08 52 16 00-0811) 
Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and clear insulated 
glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0813  12" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 200 Series) (08 52 16 00-0812) 
. 
. 

 08 52 16 00-0814 EA 40-13/16" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ...................... 344.77 41.78 
    For Tempered Clear Insulated Glass, Add  52.24 

. 
 08 52 16 00-0815 EA 48" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................................ 402.60 45.96 

    For Tempered Clear Insulated Glass, Add  62.14 
. 

 08 52 16 00-0816 EA 52-13/16" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ...................... 427.49 48.04 
    For Tempered Clear Insulated Glass, Add  66.28 

. 
 08 52 16 00-0817 EA 59-7/8" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) .......................... 463.57 52.22 

    For Tempered Clear Insulated Glass, Add  72.03 
. 

 08 52 16 00-0818 EA 64-13/16" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ...................... 488.35 54.32 
    For Tempered Clear Insulated Glass, Add  75.94 

. 
 08 52 16 00-0819 EA 71-7/8" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) .......................... 524.43 58.49 

    For Tempered Clear Insulated Glass, Add  81.70 

XXXXXXX 
. 
 08 52 16 00-0820  35-15/16" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 200 Series) (08 52 16 00-0812) 
. 
. 

 08 52 16 00-0821 EA 35-15/16" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 384.16 51.18 
    For Tempered Clear Insulated Glass, Add  56.36 

. 
 08 52 16 00-0822 EA 40-13/16" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 442.62 54.32 

    For Tempered Clear Insulated Glass, Add  67.01 
. 

 08 52 16 00-0823 EA 48" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ...................... 528.90 57.97 
    For Tempered Clear Insulated Glass, Add  82.59 

. 
 08 52 16 00-0824 EA 52-13/16" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 585.02 60.06 

    For Tempered Clear Insulated Glass, Add  92.98 
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. 
 08 52 16 00-0825 EA 59-7/8" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................ 668.95 63.72 

    For Tempered Clear Insulated Glass, Add  108.30 
. 

 08 52 16 00-0826 EA 64-13/16" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 727.42 66.33 
    For Tempered Clear Insulated Glass, Add  118.95 

. 
 08 52 16 00-0827 EA 71-7/8" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............. 1,071.07 69.99 

    For Tempered Clear Insulated Glass, Add  186.22 

XXXXXXX 
. 
 08 52 16 00-0828  40-13/16" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 200 Series) (08 52 16 00-0812) 
. 
. 

 08 52 16 00-0829 EA 35-15/16" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 442.62 54.32 
    For Tempered Clear Insulated Glass, Add  67.01 

. 
 08 52 16 00-0830 EA 40-13/16" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 501.09 56.41 

    For Tempered Clear Insulated Glass, Add  77.66 
. 

 08 52 16 00-0831 EA 48" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ...................... 587.36 60.59 
    For Tempered Clear Insulated Glass, Add  93.24 

. 
 08 52 16 00-0832 EA 52-13/16" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 643.48 62.67 

    For Tempered Clear Insulated Glass, Add  103.63 
. 

 08 52 16 00-0833 EA 59-7/8" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................ 727.42 66.85 
    For Tempered Clear Insulated Glass, Add  118.95 

. 
 08 52 16 00-0834 EA 64-13/16" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 785.87 68.94 

    For Tempered Clear Insulated Glass, Add  129.60 
. 

 08 52 16 00-0835 EA 71-7/8" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................ 869.81 73.12 
    For Tempered Clear Insulated Glass, Add  144.92 

XXXXXXX 
. 
 08 52 16 00-0836  48" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 200 Series) (08 52 16 00-0812) 
. 
. 

 08 52 16 00-0837 EA 35-15/16" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ...................... 528.90 58.49 
    For Tempered Clear Insulated Glass, Add  82.59 

. 
 08 52 16 00-0838 EA 40-13/16" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ...................... 587.36 60.59 

    For Tempered Clear Insulated Glass, Add  93.24 
. 

 08 52 16 00-0839 EA 48" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................................ 673.64 64.76 
    For Tempered Clear Insulated Glass, Add  108.82 

. 
 08 52 16 00-0840 EA 52-13/16" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ...................... 729.75 66.85 

    For Tempered Clear Insulated Glass, Add  119.21 
. 

 08 52 16 00-0841 EA 59-7/8" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) .......................... 813.69 71.02 
    For Tempered Clear Insulated Glass, Add  134.54 

. 
 08 52 16 00-0842 EA 64-13/16" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ...................... 872.16 73.12 

    For Tempered Clear Insulated Glass, Add  145.18 
. 

 08 52 16 00-0843 EA 71-7/8" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) .......................... 956.08 77.30 
    For Tempered Clear Insulated Glass, Add  160.51 

XXXXXXX 
. 
 08 52 16 00-0844  52-13/16" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 200 Series) (08 52 16 00-0812) 
. 
. 

 08 52 16 00-0845 EA 35-15/16" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 585.02 60.59 
    For Tempered Clear Insulated Glass, Add  92.98 

. 
 08 52 16 00-0846 EA 40-13/16" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 643.48 62.67 

    For Tempered Clear Insulated Glass, Add  103.63 
. 

 08 52 16 00-0847 EA 48" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ...................... 729.75 66.85 
    For Tempered Clear Insulated Glass, Add  119.21 

. 
 08 52 16 00-0848 EA 52-13/16" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 785.87 68.94 

    For Tempered Clear Insulated Glass, Add  129.60 
. 

 08 52 16 00-0849 EA 59-7/8" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................ 869.81 73.12 
    For Tempered Clear Insulated Glass, Add  144.92 

. 
 08 52 16 00-0850 EA 64-13/16" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 928.28 75.20 

    For Tempered Clear Insulated Glass, Add  155.57 
. 

 08 52 16 00-0851 EA 71-7/8" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............. 1,088.82 79.38 
    For Tempered Clear Insulated Glass, Add  186.22 

XXXXXXX 
. 
 08 52 16 00-0852  59-7/8" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 200 Series) (08 52 16 00-0812) 
. 
. 

 08 52 16 00-0853 EA 35-15/16" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................ 668.95 63.72 
    For Tempered Clear Insulated Glass, Add  108.30 

. 
 08 52 16 00-0854 EA 40-13/16" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................ 727.42 66.85 

    For Tempered Clear Insulated Glass, Add  118.95 
. 

 08 52 16 00-0855 EA 48" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) .......................... 813.69 70.51 
    For Tempered Clear Insulated Glass, Add  134.54 

. 
 08 52 16 00-0856 EA 52-13/16" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................ 869.81 72.59 

    For Tempered Clear Insulated Glass, Add  144.92 
. 

 08 52 16 00-0857 EA 59-7/8" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) .................... 953.74 76.25 
    For Tempered Clear Insulated Glass, Add  160.25 

. 
 08 52 16 00-0858 EA 64-13/16" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............. 1,012.20 78.86 

    For Tempered Clear Insulated Glass, Add  170.90 
. 

 08 52 16 00-0859 EA 71-7/8" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................. 1,096.13 82.52 
    For Tempered Clear Insulated Glass, Add  186.22 

XXXXXXX 
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. 
 08 52 16 00-0860  64-13/16" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 200 Series) (08 52 16 00-0812) 
. 
. 

 08 52 16 00-0861 EA 35-15/16" x 64-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 727.42 66.85 
    For Tempered Clear Insulated Glass, Add  118.95 

. 
 08 52 16 00-0862 EA 40-13/16" x 64-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 785.87 68.94 

    For Tempered Clear Insulated Glass, Add  129.60 
. 

 08 52 16 00-0863 EA 48" x 64-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ...................... 872.16 73.12 
    For Tempered Clear Insulated Glass, Add  145.18 

. 
 08 52 16 00-0864 EA 52-13/16" x 64-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............ 928.28 75.20 

    For Tempered Clear Insulated Glass, Add  155.57 
. 

 08 52 16 00-0865 EA 59-7/8" x 64-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............. 1,088.82 79.38 
    For Tempered Clear Insulated Glass, Add  186.22 

XXXXXXX 
. 
 08 52 16 00-0866  71-7/8" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 200 Series) (08 52 16 00-0812) 
. 
. 

 08 52 16 00-0867 EA 35-15/16" x 71-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................ 811.35 69.99 
    For Tempered Clear Insulated Glass, Add  134.28 

. 
 08 52 16 00-0868 EA 40-13/16" x 71-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................ 869.81 73.12 

    For Tempered Clear Insulated Glass, Add  144.92 
. 

 08 52 16 00-0869 EA 48" x 71-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) .......................... 956.08 76.78 
    For Tempered Clear Insulated Glass, Add  160.51 

. 
 08 52 16 00-0870 EA 52-13/16" x 71-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ............. 1,012.20 78.86 

    For Tempered Clear Insulated Glass, Add  170.90 
. 

 08 52 16 00-0871 EA 59-7/8" x 71-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 200 Series) ................. 1,096.13 82.52 
    For Tempered Clear Insulated Glass, Add  186.22 

XXXXXXX 
. 
 08 52 16 00-0872  Picture Wood Clad Windows For Awning And Casement Windows 

(Andersen 400 Series) (08 52 16 00-0811) 
Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and Low-E 
insulated glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0873  12" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 400 Series) (08 52 16 00-0872) 
. 
. 

 08 52 16 00-0874 EA 40-13/16" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ...................... 406.04 41.78 
    For Tempered Low-E Insulated Glass, Add  64.49 

. 
 08 52 16 00-0875 EA 48" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................................ 475.47 45.96 

    For Tempered Low-E Insulated Glass, Add  76.71 
. 

 08 52 16 00-0876 EA 52-13/16" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ...................... 505.22 48.04 
    For Tempered Low-E Insulated Glass, Add  81.82 

. 
 08 52 16 00-0877 EA 59-7/8" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) .......................... 548.05 52.22 

    For Tempered Low-E Insulated Glass, Add  88.93 
. 

 08 52 16 00-0878 EA 64-13/16" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ...................... 577.42 54.32 
    For Tempered Low-E Insulated Glass, Add  93.76 

. 
 08 52 16 00-0879 EA 71-7/8" x 12", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) .......................... 620.24 58.49 

    For Tempered Low-E Insulated Glass, Add  100.86 

XXXXXXX 
. 
 08 52 16 00-0880  35-15/16" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 400 Series) (08 52 16 00-0872) 
. 
. 

 08 52 16 00-0881 EA 35-15/16" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 450.26 51.18 
    For Tempered Low-E Insulated Glass, Add  69.58 

. 
 08 52 16 00-0882 EA 40-13/16" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 521.21 54.32 

    For Tempered Low-E Insulated Glass, Add  82.73 
. 

 08 52 16 00-0883 EA 48" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ...................... 625.76 57.97 
    For Tempered Low-E Insulated Glass, Add  101.96 

. 
 08 52 16 00-0884 EA 52-13/16" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 694.07 60.06 

    For Tempered Low-E Insulated Glass, Add  114.79 
. 

 08 52 16 00-0885 EA 59-7/8" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................ 795.97 63.72 
    For Tempered Low-E Insulated Glass, Add  133.71 

. 
 08 52 16 00-0886 EA 64-13/16" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 866.93 66.33 

    For Tempered Low-E Insulated Glass, Add  146.85 
. 

 08 52 16 00-0887 EA 71-7/8" x 35-15/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............. 1,289.48 69.99 
    For Tempered Low-E Insulated Glass, Add  229.90 

XXXXXXX 
. 
 08 52 16 00-0888  40-13/16" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 400 Series) (08 52 16 00-0872) 
. 
. 

 08 52 16 00-0889 EA 35-15/16" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 521.21 54.32 
    For Tempered Low-E Insulated Glass, Add  82.73 

. 
 08 52 16 00-0890 EA 40-13/16" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 592.17 56.41 

    For Tempered Low-E Insulated Glass, Add  95.87 
. 

 08 52 16 00-0891 EA 48" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ...................... 696.72 60.59 
    For Tempered Low-E Insulated Glass, Add  115.11 

. 
 08 52 16 00-0892 EA 52-13/16" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 765.02 62.67 

    For Tempered Low-E Insulated Glass, Add  127.94 
. 

 08 52 16 00-0893 EA 59-7/8" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................ 866.93 66.85 
    For Tempered Low-E Insulated Glass, Add  146.85 

. 
 08 52 16 00-0894 EA 64-13/16" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 937.88 68.94 

    For Tempered Low-E Insulated Glass, Add  160.00 
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. 
 08 52 16 00-0895 EA 71-7/8" x 40-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............. 1,039.79 73.12 

    For Tempered Low-E Insulated Glass, Add  178.92 

XXXXXXX 
. 
 08 52 16 00-0896  48" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 400 Series) (08 52 16 00-0872) 
. 
. 

 08 52 16 00-0897 EA 35-15/16" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ...................... 625.76 58.49 
    For Tempered Low-E Insulated Glass, Add  101.96 

. 
 08 52 16 00-0898 EA 40-13/16" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ...................... 696.72 60.59 

    For Tempered Low-E Insulated Glass, Add  115.11 
. 

 08 52 16 00-0899 EA 48" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................................ 801.27 64.76 
    For Tempered Low-E Insulated Glass, Add  134.35 

. 
 08 52 16 00-0900 EA 52-13/16" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ...................... 869.57 66.85 

    For Tempered Low-E Insulated Glass, Add  147.18 
. 

 08 52 16 00-0901 EA 59-7/8" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) .......................... 971.48 71.02 
    For Tempered Low-E Insulated Glass, Add  166.09 

. 
 08 52 16 00-0902 EA 64-13/16" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................... 1,042.44 73.12 

    For Tempered Low-E Insulated Glass, Add  179.24 
. 

 08 52 16 00-0903 EA 71-7/8" x 48", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ....................... 1,144.33 77.30 
    For Tempered Low-E Insulated Glass, Add  198.16 

XXXXXXX 
. 
 08 52 16 00-0904  52-13/16" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 400 Series) (08 52 16 00-0872) 
. 
. 

 08 52 16 00-0905 EA 35-15/16" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 694.07 60.59 
    For Tempered Low-E Insulated Glass, Add  114.79 

. 
 08 52 16 00-0906 EA 40-13/16" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 765.02 62.67 

    For Tempered Low-E Insulated Glass, Add  127.94 
. 

 08 52 16 00-0907 EA 48" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ...................... 869.57 66.85 
    For Tempered Low-E Insulated Glass, Add  147.18 

. 
 08 52 16 00-0908 EA 52-13/16" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 937.88 68.94 

    For Tempered Low-E Insulated Glass, Add  160.00 
. 

 08 52 16 00-0909 EA 59-7/8" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............. 1,039.79 73.12 
    For Tempered Low-E Insulated Glass, Add  178.92 

. 
 08 52 16 00-0910 EA 64-13/16" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ......... 1,110.74 75.20 

    For Tempered Low-E Insulated Glass, Add  192.07 
. 

 08 52 16 00-0911 EA 71-7/8" x 52-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............. 1,307.23 79.38 
    For Tempered Low-E Insulated Glass, Add  229.90 

XXXXXXX 
. 
 08 52 16 00-0912  59-7/8" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 400 Series) (08 52 16 00-0872) 
. 
. 

 08 52 16 00-0913 EA 35-15/16" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................ 795.97 63.72 
    For Tempered Low-E Insulated Glass, Add  133.71 

. 
 08 52 16 00-0914 EA 40-13/16" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................ 866.93 66.85 

    For Tempered Low-E Insulated Glass, Add  146.85 
. 

 08 52 16 00-0915 EA 48" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) .......................... 971.48 70.51 
    For Tempered Low-E Insulated Glass, Add  166.09 

. 
 08 52 16 00-0916 EA 52-13/16" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............. 1,039.79 72.59 

    For Tempered Low-E Insulated Glass, Add  178.92 
. 

 08 52 16 00-0917 EA 59-7/8" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................. 1,141.69 76.25 
    For Tempered Low-E Insulated Glass, Add  197.84 

. 
 08 52 16 00-0918 EA 64-13/16" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............. 1,212.64 78.86 

    For Tempered Low-E Insulated Glass, Add  210.98 
. 

 08 52 16 00-0919 EA 71-7/8" x 59-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................. 1,314.54 82.52 
    For Tempered Low-E Insulated Glass, Add  229.90 

XXXXXXX 
. 
 08 52 16 00-0920  64-13/16" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 400 Series) (08 52 16 00-0872) 
. 
. 

 08 52 16 00-0921 EA 35-15/16" x 64-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 866.93 66.85 
    For Tempered Low-E Insulated Glass, Add  146.85 

. 
 08 52 16 00-0922 EA 40-13/16" x 64-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............ 937.88 68.94 

    For Tempered Low-E Insulated Glass, Add  160.00 
. 

 08 52 16 00-0923 EA 48" x 64-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................... 1,042.44 73.12 
    For Tempered Low-E Insulated Glass, Add  179.24 

. 
 08 52 16 00-0924 EA 52-13/16" x 64-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ......... 1,110.74 75.20 

    For Tempered Low-E Insulated Glass, Add  192.07 
. 

 08 52 16 00-0925 EA 59-7/8" x 64-13/16", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............. 1,307.23 79.38 
    For Tempered Low-E Insulated Glass, Add  229.90 

XXXXXXX 
. 
 08 52 16 00-0926  71-7/8" Height, Picture Wood Clad Windows For Awning And Casement 

Windows (Andersen 400 Series) (08 52 16 00-0872) 
. 
. 

 08 52 16 00-0927 EA 35-15/16" x 71-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................ 968.83 69.99 
    For Tempered Low-E Insulated Glass, Add  165.77 

. 
 08 52 16 00-0928 EA 40-13/16" x 71-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............. 1,039.79 73.12 

    For Tempered Low-E Insulated Glass, Add  178.92 
. 

 08 52 16 00-0929 EA 48" x 71-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ....................... 1,144.33 76.78 
    For Tempered Low-E Insulated Glass, Add  198.16 
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. 
 08 52 16 00-0930 EA 52-13/16" x 71-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ............. 1,212.64 78.86 

    For Tempered Low-E Insulated Glass, Add  210.98 
. 

 08 52 16 00-0931 EA 59-7/8" x 71-7/8", Picture Wood Clad Window For Awning And Casement Windows (Andersen 400 Series) ................. 1,314.54 82.52 
    For Tempered Low-E Insulated Glass, Add  229.90 

XXXXXXX 
. 
 08 52 16 00-0932  Picture Wood Clad Windows For Double Hung Windows (08 52 16 00-0810) 
. 
. 
 08 52 16 00-0933  Picture Wood Clad Windows For Double Hung Windows (Andersen 200 

Series) (08 52 16 00-0932) 
Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and clear insulated 
glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0934  35-1/2" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 200 Series) (08 52 16 00-0933) 
. 
. 

 08 52 16 00-0935 EA 56-1/2" x 35-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 492.81 65.28 
    For Tempered Clear Insulated Glass, Add  72.45 

. 
 08 52 16 00-0936 EA 59-1/2" x 35-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 505.88 66.85 

    For Tempered Clear Insulated Glass, Add  74.44 

XXXXXXX 
. 
 08 52 16 00-0937  47-1/2" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 200 Series) (08 52 16 00-0933) 
. 
. 

 08 52 16 00-0938 EA 47-1/2" x 47-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 505.88 66.85 
    For Tempered Clear Insulated Glass, Add  74.44 

. 
 08 52 16 00-0939 EA 71-1/2" x 47-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 613.35 79.38 

    For Tempered Clear Insulated Glass, Add  90.92 

XXXXXXX 
. 
 08 52 16 00-0940  53-1/2" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 200 Series) (08 52 16 00-0933) 
. 
. 

 08 52 16 00-0941 EA 56-1/2" x 53-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 574.12 74.68 
    For Tempered Clear Insulated Glass, Add  84.95 

. 
 08 52 16 00-0942 EA 59-1/2" x 53-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 587.20 76.25 

    For Tempered Clear Insulated Glass, Add  86.94 

XXXXXXX 
. 
 08 52 16 00-0943  56-1/2" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 200 Series) (08 52 16 00-0933) 
. 
. 

 08 52 16 00-0944 EA 35-1/2" x 56-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 492.81 65.80 
    For Tempered Clear Insulated Glass, Add  72.45 

. 
 08 52 16 00-0945 EA 53-1/2" x 56-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 574.12 74.68 

    For Tempered Clear Insulated Glass, Add  84.95 

XXXXXXX 
. 
 08 52 16 00-0946  59-1/2" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 200 Series) (08 52 16 00-0933) 
. 
. 

 08 52 16 00-0947 EA 35-1/2" x 59-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 505.88 66.85 
    For Tempered Clear Insulated Glass, Add  74.44 

. 
 08 52 16 00-0948 EA 53-1/2" x 59-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 587.20 76.25 

    For Tempered Clear Insulated Glass, Add  86.94 
. 

 08 52 16 00-0949 EA 59-1/2" x 59-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 613.35 79.38 
    For Tempered Clear Insulated Glass, Add  90.92 

. 
 08 52 16 00-0950 EA 65-1/2" x 59-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 640.92 82.52 

    For Tempered Clear Insulated Glass, Add  95.18 

XXXXXXX 
. 
 08 52 16 00-0951  65-1/2" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 200 Series) (08 52 16 00-0933) 
. 
. 

 08 52 16 00-0952 EA 59-1/2" x 65-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 640.92 82.52 
    For Tempered Clear Insulated Glass, Add  95.18 

XXXXXXX 
. 
 08 52 16 00-0953  71-1/2" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 200 Series) (08 52 16 00-0933) 
. 
. 

 08 52 16 00-0954 EA 47-1/2" x 71-1/2", Picture Wood Clad Window For Double Hung Windows (Andersen 200 Series) ................................... 613.35 79.38 
    For Tempered Clear Insulated Glass, Add  90.92 

XXXXXXX 
. 
 08 52 16 00-0955  Picture Wood Clad Windows For Double Hung Windows (Andersen 400 

Series) (08 52 16 00-0932) 
Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and Low-E 
insulated glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-0956  48-7/8" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 400 Series) (08 52 16 00-0955) 
. 
. 

 08 52 16 00-0957 EA 12" x 48-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .......................................... 542.82 49.09 
    For Tempered Low-E Insulated Glass, Add  88.93 

. 
 08 52 16 00-0958 EA 37-5/8" x 48-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ................................... 756.45 62.67 

    For Tempered Low-E Insulated Glass, Add  126.43 
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. 
 08 52 16 00-0959 EA 41-5/8" x 48-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................... 789.05 64.24 

    For Tempered Low-E Insulated Glass, Add  132.11 
. 

 08 52 16 00-0960 EA 47-5/16" x 48-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................. 837.92 67.38 
    For Tempered Low-E Insulated Glass, Add  140.64 

. 
 08 52 16 00-0961 EA 51-5/16" x 48-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................. 870.52 69.99 

    For Tempered Low-E Insulated Glass, Add  146.32 
. 

 08 52 16 00-0962 EA 59-5/16" x 48-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................. 937.11 73.64 
    For Tempered Low-E Insulated Glass, Add  157.97 

. 
 08 52 16 00-0963 EA 67-5/16" x 48-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ............................... 1,003.72 78.34 

    For Tempered Low-E Insulated Glass, Add  169.62 

XXXXXXX 
. 
 08 52 16 00-0964  52-7/8" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 400 Series) (08 52 16 00-0955) 
. 
. 

 08 52 16 00-0965 EA 12" x 52-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .......................................... 576.83 51.18 
    For Tempered Low-E Insulated Glass, Add  94.89 

. 
 08 52 16 00-0966 EA 37-5/8" x 52-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................... 789.05 64.76 

    For Tempered Low-E Insulated Glass, Add  132.11 
. 

 08 52 16 00-0967 EA 41-5/8" x 52-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................... 823.06 66.33 
    For Tempered Low-E Insulated Glass, Add  138.08 

. 
 08 52 16 00-0968 EA 47-5/16" x 52-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................. 870.52 69.46 

    For Tempered Low-E Insulated Glass, Add  146.32 
. 

 08 52 16 00-0969 EA 51-5/16" x 52-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................. 904.53 72.07 
    For Tempered Low-E Insulated Glass, Add  152.29 

. 
 08 52 16 00-0970 EA 59-5/16" x 52-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................. 971.12 75.73 

    For Tempered Low-E Insulated Glass, Add  163.93 
. 

 08 52 16 00-0971 EA 67-5/16" x 52-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ............................... 1,037.73 80.43 
    For Tempered Low-E Insulated Glass, Add  175.58 

XXXXXXX 
. 
 08 52 16 00-0972  56-7/8" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 400 Series) (08 52 16 00-0955) 
. 
. 

 08 52 16 00-0973 EA 12" x 56-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .......................................... 609.42 53.27 
    For Tempered Low-E Insulated Glass, Add  100.58 

. 
 08 52 16 00-0974 EA 37-5/8" x 56-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................... 823.06 66.85 

    For Tempered Low-E Insulated Glass, Add  138.08 
. 

 08 52 16 00-0975 EA 41-5/8" x 56-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................... 855.64 68.41 
    For Tempered Low-E Insulated Glass, Add  143.76 

. 
 08 52 16 00-0976 EA 47-5/16" x 56-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................. 904.53 71.55 

    For Tempered Low-E Insulated Glass, Add  152.29 
. 

 08 52 16 00-0977 EA 51-5/16" x 56-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................. 937.11 74.17 
    For Tempered Low-E Insulated Glass, Add  157.97 

. 
 08 52 16 00-0978 EA 59-5/16" x 56-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ............................... 1,003.72 77.81 

    For Tempered Low-E Insulated Glass, Add  169.62 
. 

 08 52 16 00-0979 EA 67-5/16" x 56-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ............................... 1,071.74 82.52 
    For Tempered Low-E Insulated Glass, Add  181.55 

XXXXXXX 
. 
 08 52 16 00-0980  60-7/8" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 400 Series) (08 52 16 00-0955) 
. 
. 

 08 52 16 00-0981 EA 12" x 60-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .......................................... 643.43 55.36 
    For Tempered Low-E Insulated Glass, Add  106.54 

. 
 08 52 16 00-0982 EA 37-5/8" x 60-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................... 855.64 68.94 

    For Tempered Low-E Insulated Glass, Add  143.76 
. 

 08 52 16 00-0983 EA 41-5/8" x 60-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................... 889.65 70.51 
    For Tempered Low-E Insulated Glass, Add  149.73 

. 
 08 52 16 00-0984 EA 47-5/16" x 60-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................. 937.11 73.64 

    For Tempered Low-E Insulated Glass, Add  157.97 
. 

 08 52 16 00-0985 EA 51-5/16" x 60-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................. 971.12 76.25 
    For Tempered Low-E Insulated Glass, Add  163.93 

. 
 08 52 16 00-0986 EA 59-5/16" x 60-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ............................... 1,037.73 79.91 

    For Tempered Low-E Insulated Glass, Add  175.58 
. 

 08 52 16 00-0987 EA 67-5/16" x 60-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ............................... 1,104.33 84.60 
    For Tempered Low-E Insulated Glass, Add  187.23 

XXXXXXX 
. 
 08 52 16 00-0988  64-7/8" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 400 Series) (08 52 16 00-0955) 
. 
. 

 08 52 16 00-0989 EA 12" x 64-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .......................................... 676.03 57.45 
    For Tempered Low-E Insulated Glass, Add  112.23 

. 
 08 52 16 00-0990 EA 37-5/8" x 64-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................... 889.65 71.02 

    For Tempered Low-E Insulated Glass, Add  149.73 
. 

 08 52 16 00-0991 EA 41-5/8" x 64-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................... 923.66 72.59 
    For Tempered Low-E Insulated Glass, Add  155.69 

. 
 08 52 16 00-0992 EA 47-5/16" x 64-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .................................. 971.12 75.73 

    For Tempered Low-E Insulated Glass, Add  163.93 
. 

 08 52 16 00-0993 EA 51-5/16" x 64-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ............................... 1,003.72 78.34 
    For Tempered Low-E Insulated Glass, Add  169.62 

. 
 08 52 16 00-0994 EA 59-5/16" x 64-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ............................... 1,071.74 81.99 

    For Tempered Low-E Insulated Glass, Add  181.55 
. 

 08 52 16 00-0995 EA 67-5/16" x 64-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ............................... 1,138.34 86.70 
    For Tempered Low-E Insulated Glass, Add  193.20 
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XXXXXXX 
. 
 08 52 16 00-0996  68-7/8" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 400 Series) (08 52 16 00-0955) 
. 
. 

 08 52 16 00-0997 EA 12" x 68-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .......................................... 710.04 59.54 
    For Tempered Low-E Insulated Glass, Add  118.19 

. 
 08 52 16 00-0998 EA 37-5/8" x 68-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ................................... 923.66 73.12 

    For Tempered Low-E Insulated Glass, Add  155.69 
. 

 08 52 16 00-0999 EA 41-5/8" x 68-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ................................... 956.26 74.68 
    For Tempered Low-E Insulated Glass, Add  161.38 

. 
 08 52 16 00-1000 EA 47-5/16" x 68-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,003.72 77.81 

    For Tempered Low-E Insulated Glass, Add  169.62 
. 

 08 52 16 00-1001 EA 51-5/16" x 68-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,037.73 80.43 
    For Tempered Low-E Insulated Glass, Add  175.58 

. 
 08 52 16 00-1002 EA 59-5/16" x 68-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,104.33 84.08 

    For Tempered Low-E Insulated Glass, Add  187.23 
. 

 08 52 16 00-1003 EA 67-5/16" x 68-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,170.92 88.78 
    For Tempered Low-E Insulated Glass, Add  198.88 

XXXXXXX 
. 
 08 52 16 00-1004  72-7/8" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 400 Series) (08 52 16 00-0955) 
. 
. 

 08 52 16 00-1005 EA 12" x 72-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .......................................... 742.63 61.62 
    For Tempered Low-E Insulated Glass, Add  123.87 

. 
 08 52 16 00-1006 EA 37-5/8" x 72-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ................................... 956.26 75.20 

    For Tempered Low-E Insulated Glass, Add  161.38 
. 

 08 52 16 00-1007 EA 41-5/8" x 72-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ................................... 990.26 76.78 
    For Tempered Low-E Insulated Glass, Add  167.34 

. 
 08 52 16 00-1008 EA 47-5/16" x 72-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,037.73 79.91 

    For Tempered Low-E Insulated Glass, Add  175.58 
. 

 08 52 16 00-1009 EA 51-5/16" x 72-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,071.74 82.52 
    For Tempered Low-E Insulated Glass, Add  181.55 

. 
 08 52 16 00-1010 EA 59-5/16" x 72-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,138.34 86.17 

    For Tempered Low-E Insulated Glass, Add  193.20 
. 

 08 52 16 00-1011 EA 67-5/16" x 72-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,204.93 90.87 
    For Tempered Low-E Insulated Glass, Add  204.85 

XXXXXXX 
. 
 08 52 16 00-1012  76-7/8" Height, Picture Wood Clad Windows For Double Hung Windows 

(Andersen 400 Series) (08 52 16 00-0955) 
. 
. 

 08 52 16 00-1013 EA 12" x 76-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .......................................... 776.63 63.72 
    For Tempered Low-E Insulated Glass, Add  129.84 

. 
 08 52 16 00-1014 EA 37-5/8" x 76-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ................................... 990.26 77.30 

    For Tempered Low-E Insulated Glass, Add  167.34 
. 

 08 52 16 00-1015 EA 41-5/8" x 76-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) ................................ 1,022.85 78.86 
    For Tempered Low-E Insulated Glass, Add  173.03 

. 
 08 52 16 00-1016 EA 47-5/16" x 76-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,071.74 81.99 

    For Tempered Low-E Insulated Glass, Add  181.55 
. 

 08 52 16 00-1017 EA 51-5/16" x 76-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,104.33 84.60 
    For Tempered Low-E Insulated Glass, Add  187.23 

. 
 08 52 16 00-1018 EA 59-5/16" x 76-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,170.92 88.26 

    For Tempered Low-E Insulated Glass, Add  198.88 
. 

 08 52 16 00-1019 EA 67-5/16" x 76-7/8", Picture Wood Clad Window For Double Hung Windows (Andersen 400 Series) .............................. 1,237.52 92.96 
    For Tempered Low-E Insulated Glass, Add  210.53 

XXXXXXX 
. 
 08 52 16 00-1020  Picture Wood Clad Windows For Horizontal Sliding Windows (08 52 16 00-0810) 
. 
. 
 08 52 16 00-1021  Picture Wood Clad Windows For Horizontal Sliding Windows (Andersen 

200 Series) (08 52 16 00-1020) 
Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware and clear insulated 
glass. Excludes grilles and insect screens. 

. 

. 
 08 52 16 00-1022  35-1/2" Height, Picture Wood Clad Windows For Horizontal Sliding 

Windows (Andersen 200 Series) (08 52 16 00-1021) 
. 
. 

 08 52 16 00-1023 EA 56-1/2" x 35-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................ 492.81 65.28 
    For Tempered Clear Insulated Glass, Add  72.45 

. 
 08 52 16 00-1024 EA 59-1/2" x 35-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................ 505.88 66.85 

    For Tempered Clear Insulated Glass, Add  74.44 

XXXXXXX 
. 
 08 52 16 00-1025  47-1/2" Height, Picture Wood Clad Windows For Horizontal Sliding 

Windows (Andersen 200 Series) (08 52 16 00-1021) 
. 
. 

 08 52 16 00-1026 EA 47-1/2" x 47-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................ 505.88 66.85 
    For Tempered Clear Insulated Glass, Add  74.44 

. 
 08 52 16 00-1027 EA 71-1/2" x 47-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................ 613.35 79.38 

    For Tempered Clear Insulated Glass, Add  90.92 

XXXXXXX 
. 
 08 52 16 00-1028  53-1/2" Height, Picture Wood Clad Windows For Horizontal Sliding 

Windows (Andersen 200 Series) (08 52 16 00-1021) 
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. 

. 
 08 52 16 00-1029 EA 56-1/2" x 53-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................. 574.12 74.68 

    For Tempered Clear Insulated Glass, Add  84.95 
. 

 08 52 16 00-1030 EA 59-1/2" x 53-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................. 587.20 76.25 
    For Tempered Clear Insulated Glass, Add  86.94 

XXXXXXX 
. 
 08 52 16 00-1031  56-1/2" Height, Picture Wood Clad Windows For Horizontal Sliding 

Windows (Andersen 200 Series) (08 52 16 00-1021) 
. 
. 

 08 52 16 00-1032 EA 35-1/2" x 56-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................. 492.81 65.80 
    For Tempered Clear Insulated Glass, Add  72.45 

. 
 08 52 16 00-1033 EA 53-1/2" x 56-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................. 574.12 74.68 

    For Tempered Clear Insulated Glass, Add  84.95 

XXXXXXX 
. 
 08 52 16 00-1034  59-1/2" Height, Picture Wood Clad Windows For Horizontal Sliding 

Windows (Andersen 200 Series) (08 52 16 00-1021) 
. 
. 

 08 52 16 00-1035 EA 35-1/2" x 59-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................. 505.88 66.85 
    For Tempered Clear Insulated Glass, Add  74.44 

. 
 08 52 16 00-1036 EA 53-1/2" x 59-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................. 587.20 76.25 

    For Tempered Clear Insulated Glass, Add  86.94 
. 

 08 52 16 00-1037 EA 59-1/2" x 59-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................. 613.35 79.38 
    For Tempered Clear Insulated Glass, Add  90.92 

. 
 08 52 16 00-1038 EA 65-1/2" x 59-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................. 640.92 82.52 

    For Tempered Clear Insulated Glass, Add  95.18 

XXXXXXX 
. 
 08 52 16 00-1039  65-1/2" Height, Picture Wood Clad Windows For Horizontal Sliding 

Windows (Andersen 200 Series) (08 52 16 00-1021) 
. 
. 

 08 52 16 00-1040 EA 59-1/2" x 65-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................. 640.92 82.52 
    For Tempered Clear Insulated Glass, Add  95.18 

XXXXXXX 
. 
 08 52 16 00-1041  71-1/2" Height, Picture Wood Clad Windows For Horizontal Sliding 

Windows (Andersen 200 Series) (08 52 16 00-1021) 
. 
. 

 08 52 16 00-1042 EA 47-1/2" x 71-1/2", Picture Wood Clad Window For Horizontal Sliding Windows (Andersen 200 Series) ............................. 613.35 79.38 
    For Tempered Clear Insulated Glass, Add  90.92 

XXXXXXX 
. 
 08 52 16 00-1043  Basement Wood Clad Windows (08 52 16) 

Note: Basement windows are hinged at the bottom of the frame and swing outward with a crank or push out 
operation. 

. 

. 
 08 52 16 00-1044  Basement Wood Clad Windows (Andersen 400 Series) (08 52 16 00-1043) 

Note: Includes painted or stained wood interior, colored PVC clad exterior, standard hardware, Low-E insulated 
glass and insect screens. Excludes grilles. 

. 

. 
 08 52 16 00-1045 EA 32-1/4" x 15-3/4", Basement Wood Clad Window (Andersen 400 Series) .......................................................................... 262.97 41.78 

. 
 08 52 16 00-1046 EA 32-1/4" x 19-3/4", Basement Wood Clad Window (Andersen 400 Series) .......................................................................... 276.44 41.78 

. 
 08 52 16 00-1047 EA 32-1/4" x 23-3/4", Basement Wood Clad Window (Andersen 400 Series) .......................................................................... 288.29 41.78 

XXXXXXX 
. 
 08 52 16 00-1048  Factory Installed Grilles For Wood Clad Windows (08 52 16) 
. 
. 
 08 52 16 00-1049  Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For 

Wood Clad Windows (08 52 16 00-1048) 
. 
. 

 08 52 16 00-1050 EA Up To 9 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Wood Clad 
Windows .............................................................................................................................................................................. 35.05  

. 
 08 52 16 00-1051 EA >9 To 18 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Wood Clad 

Windows .............................................................................................................................................................................. 51.66  
. 

 08 52 16 00-1052 EA >18 To 24 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Wood Clad 
Windows .............................................................................................................................................................................. 70.11  

. 
 08 52 16 00-1053 EA >24 To 36 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Wood Clad 

Windows .............................................................................................................................................................................. 88.56  
. 

 08 52 16 00-1054 EA >36 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Wood Clad Windows ........... 125.45  

XXXXXXX 
. 
 08 52 16 00-1055  Fixed Exterior And Removable Interior Grilles, Factory Installed Grilles For 

Wood Clad Windows (08 52 16 00-1048) 
. 
. 

 08 52 16 00-1056 EA Up To 9 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Wood Clad 
Windows .............................................................................................................................................................................. 56.08  

. 
 08 52 16 00-1057 EA >9 To 18 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Wood Clad 

Windows .............................................................................................................................................................................. 82.65  
. 

 08 52 16 00-1058 EA >18 To 24 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Wood Clad 
Windows ............................................................................................................................................................................ 112.17  

. 
 08 52 16 00-1059 EA >24 To 36 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Wood Clad 

Windows ............................................................................................................................................................................ 141.69  
. 

 08 52 16 00-1060 EA >36 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Wood Clad Windows ........... 200.73  

XXXXXXX 
. 
 08 52 16 00-1061  Fixed Exterior And Interior Grilles, Factory Installed Grilles For Wood Clad 

Windows (08 52 16 00-1048) 



 

 Openings 08

08
 

Windows 08 50
Wood Windows 08 52

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 247

. 

. 
 08 52 16 00-1062 EA Up To 9 SF Windows, Fixed Exterior And Interior Grilles, Factory Installed Grilles For Wood Clad Windows ...................... 67.30  

. 
 08 52 16 00-1063 EA >9 To 18 SF Windows, Fixed Exterior And Interior Grilles, Factory Installed Grilles For Wood Clad Windows .................... 99.18  

. 
 08 52 16 00-1064 EA >18 To 24 SF Windows, Fixed Exterior And Interior Grilles, Factory Installed Grilles For Wood Clad Windows ................ 134.60  

. 
 08 52 16 00-1065 EA >24 To 36 SF Windows, Fixed Exterior And Interior Grilles, Factory Installed Grilles For Wood Clad Windows ................ 170.03  

. 
 08 52 16 00-1066 EA >36 SF Windows, Fixed Exterior And Interior Grilles, Factory Installed Grilles For Wood Clad Windows .......................... 240.87  

XXXXXXX 
. 
 08 52 16 00-1067  Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles 

For Wood Clad Windows (08 52 16 00-1048) 
. 
. 

 08 52 16 00-1068 EA Up To 9 SF Windows, Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles For Wood Clad 
Windows .............................................................................................................................................................................. 80.77  

. 
 08 52 16 00-1069 EA >9 To 18 SF Windows, Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles For Wood Clad 

Windows ............................................................................................................................................................................ 119.01  
. 

 08 52 16 00-1070 EA >18 To 24 SF Windows, Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles For Wood Clad 
Windows ............................................................................................................................................................................ 161.52  

. 
 08 52 16 00-1071 EA >24 To 36 SF Windows, Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles For Wood Clad 

Windows ............................................................................................................................................................................ 204.03  
. 

 08 52 16 00-1072 EA >36 SF Windows, Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles For Wood Clad 
Windows ............................................................................................................................................................................ 289.04  

XXXXXXX 
. 
 08 52 66  Wood Window Screens (08 52)
. 
. 
 08 52 66 00-0001  Insect Screens For Wood Clad Windows (08 52 66) 
. 
. 

 08 52 66 00-0002 EA Up To 6 SF, Insect Screen For Wood Clad Windows ........................................................................................................... 38.25 7.54 
. 

 08 52 66 00-0003 EA >6 To 9 SF, Insect Screen For Wood Clad Windows ............................................................................................................ 44.87 7.54 
. 

 08 52 66 00-0004 EA >9 To 12 SF, Insect Screen For Wood Clad Windows .......................................................................................................... 48.18 7.54 
. 

 08 52 66 00-0005 EA >12 To 15 SF, Insect Screen For Wood Clad Windows ........................................................................................................ 54.81 7.54 
. 

 08 52 66 00-0006 EA >15 To 20 SF, Insect Screen For Wood Clad Windows ........................................................................................................ 68.05 7.54 
. 

 08 52 66 00-0007 EA >20 To 25 SF, Insect Screen For Wood Clad Windows ........................................................................................................ 74.67 7.54 
. 

 08 52 66 00-0008 EA >25 To 30 SF, Insect Screen For Wood Clad Windows ........................................................................................................ 81.29 7.54 
. 

 08 52 66 00-0009 EA >30 To 35 SF, Insect Screen For Wood Clad Windows ........................................................................................................ 87.91 7.54 
. 

 08 52 66 00-0010 SF >35 SF, Insect Screen For Wood Clad Windows .................................................................................................................... 2.65 0.15 

XXXXXXX 
. 
 08 53  Plastic Windows (08 50) 
. 
. 
 08 53 13  Vinyl Windows (08 53) 
. 
. 
 08 53 13 00-0001  Single Hung Vinyl Windows (08 53 13) 
. 
. 
 08 53 13 00-0002  New Construction, Single Hung Vinyl Windows (Silver Line 2200) (08 53 13 00-0001) 

Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. 

. 

. 
 08 53 13 00-0003  34" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0004 EA 24" x 34", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 224.48 48.04 
    For Colored Vinyl, Add  12.84 
    For Tinted Glass, Add  15.41 
    For Low-E Insulated Glass, Add  32.10 
    For Obscure Glass, Add  35.30 

. 
 08 53 13 00-0005 EA 28" x 34", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 235.81 50.14 

    For Colored Vinyl, Add  13.55 
    For Tinted Glass, Add  16.26 
    For Low-E Insulated Glass, Add  33.88 
    For Obscure Glass, Add  37.27 

. 
 08 53 13 00-0006 EA 30" x 34", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 240.65 51.18 

    For Colored Vinyl, Add  13.83 
    For Tinted Glass, Add  16.59 
    For Low-E Insulated Glass, Add  34.57 
    For Obscure Glass, Add  38.03 

. 
 08 53 13 00-0007 EA 32" x 34", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 245.87 52.22 

    For Colored Vinyl, Add  14.14 
    For Tinted Glass, Add  16.97 
    For Low-E Insulated Glass, Add  35.36 
    For Obscure Glass, Add  38.89 

. 
 08 53 13 00-0008 EA 36" x 34", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 258.80 54.32 

    For Colored Vinyl, Add  15.02 
    For Tinted Glass, Add  18.02 
    For Low-E Insulated Glass, Add  37.54 
    For Obscure Glass, Add  41.30 

. 
 08 53 13 00-0009 EA 44" x 34", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 280.38 58.49 

    For Colored Vinyl, Add  16.34 
    For Tinted Glass, Add  19.61 
    For Low-E Insulated Glass, Add  40.85 
    For Obscure Glass, Add  44.93 

XXXXXXX 
. 
 08 53 13 00-0010  36" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
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. 

. 
 08 53 13 00-0011 EA 24" x 36", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 229.08 49.09 

    For Colored Vinyl, Add  13.09 
    For Tinted Glass, Add  15.71 
    For Low-E Insulated Glass, Add  32.73 
    For Obscure Glass, Add  36.00 

. 
 08 53 13 00-0012 EA 28" x 36", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 240.41 50.14 

    For Colored Vinyl, Add  13.81 
    For Tinted Glass, Add  16.57 
    For Low-E Insulated Glass, Add  34.51 
    For Obscure Glass, Add  37.96 

. 
 08 53 13 00-0013 EA 30" x 36", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 245.26 52.22 

    For Colored Vinyl, Add  14.08 
    For Tinted Glass, Add  16.90 
    For Low-E Insulated Glass, Add  35.20 
    For Obscure Glass, Add  38.72 

. 
 08 53 13 00-0014 EA 32" x 36", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 250.48 53.27 

    For Colored Vinyl, Add  14.39 
    For Tinted Glass, Add  17.27 
    For Low-E Insulated Glass, Add  35.99 
    For Obscure Glass, Add  39.58 

. 
 08 53 13 00-0015 EA 36" x 36", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 263.40 55.36 

    For Colored Vinyl, Add  15.27 
    For Tinted Glass, Add  18.32 
    For Low-E Insulated Glass, Add  38.17 
    For Obscure Glass, Add  41.99 

. 
 08 53 13 00-0016 EA 44" x 36", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 284.99 59.54 

    For Colored Vinyl, Add  16.59 
    For Tinted Glass, Add  19.91 
    For Low-E Insulated Glass, Add  41.48 
    For Obscure Glass, Add  45.63 

XXXXXXX 
. 
 08 53 13 00-0017  38" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0018 EA 24" x 38", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 233.57 50.14 
    For Colored Vinyl, Add  13.33 
    For Tinted Glass, Add  15.99 
    For Low-E Insulated Glass, Add  33.32 
    For Obscure Glass, Add  36.65 

. 
 08 53 13 00-0019 EA 28" x 38", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 244.90 52.22 

    For Colored Vinyl, Add  14.05 
    For Tinted Glass, Add  16.85 
    For Low-E Insulated Glass, Add  35.11 
    For Obscure Glass, Add  38.62 

. 
 08 53 13 00-0020 EA 30" x 38", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 249.91 53.27 

    For Colored Vinyl, Add  14.34 
    For Tinted Glass, Add  17.20 
    For Low-E Insulated Glass, Add  35.84 
    For Obscure Glass, Add  39.43 

. 
 08 53 13 00-0021 EA 32" x 38", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 255.13 54.32 

    For Colored Vinyl, Add  14.65 
    For Tinted Glass, Add  17.58 
    For Low-E Insulated Glass, Add  36.63 
    For Obscure Glass, Add  40.29 

. 
 08 53 13 00-0022 EA 36" x 38", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 268.24 56.41 

    For Colored Vinyl, Add  15.54 
    For Tinted Glass, Add  18.65 
    For Low-E Insulated Glass, Add  38.86 
    For Obscure Glass, Add  42.74 

. 
 08 53 13 00-0023 EA 44" x 38", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 290.05 60.59 

    For Colored Vinyl, Add  16.89 
    For Tinted Glass, Add  20.27 
    For Low-E Insulated Glass, Add  42.22 
    For Obscure Glass, Add  46.44 

XXXXXXX 
. 
 08 53 13 00-0024  44" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0025 EA 24" x 44", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 247.25 53.27 
    For Colored Vinyl, Add  14.07 
    For Tinted Glass, Add  16.89 
    For Low-E Insulated Glass, Add  35.18 
    For Obscure Glass, Add  38.70 

. 
 08 53 13 00-0026 EA 28" x 44", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 258.59 55.36 

    For Colored Vinyl, Add  14.79 
    For Tinted Glass, Add  17.74 
    For Low-E Insulated Glass, Add  36.97 
    For Obscure Glass, Add  40.66 

. 
 08 53 13 00-0027 EA 30" x 44", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 264.12 56.41 

    For Colored Vinyl, Add  15.13 
    For Tinted Glass, Add  18.16 
    For Low-E Insulated Glass, Add  37.83 
    For Obscure Glass, Add  41.61 
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. 
 08 53 13 00-0028 EA 32" x 44", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 269.34 57.45 

    For Colored Vinyl, Add  15.44 
    For Tinted Glass, Add  18.53 
    For Low-E Insulated Glass, Add  38.61 
    For Obscure Glass, Add  42.47 

. 
 08 53 13 00-0029 EA 36" x 44", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 282.97 59.54 

    For Colored Vinyl, Add  16.39 
    For Tinted Glass, Add  19.67 
    For Low-E Insulated Glass, Add  40.97 
    For Obscure Glass, Add  45.07 

. 
 08 53 13 00-0030 EA 44" x 44", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 305.45 63.72 

    For Colored Vinyl, Add  17.80 
    For Tinted Glass, Add  21.36 
    For Low-E Insulated Glass, Add  44.51 
    For Obscure Glass, Add  48.96 

XXXXXXX 
. 
 08 53 13 00-0031  46" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0032 EA 24" x 46", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 251.86 54.32 
    For Colored Vinyl, Add  14.32 
    For Tinted Glass, Add  17.19 
    For Low-E Insulated Glass, Add  35.81 
    For Obscure Glass, Add  39.39 

. 
 08 53 13 00-0033 EA 28" x 46", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 263.20 56.41 

    For Colored Vinyl, Add  15.04 
    For Tinted Glass, Add  18.05 
    For Low-E Insulated Glass, Add  37.60 
    For Obscure Glass, Add  41.36 

. 
 08 53 13 00-0034 EA 30" x 46", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 268.89 57.45 

    For Colored Vinyl, Add  15.40 
    For Tinted Glass, Add  18.48 
    For Low-E Insulated Glass, Add  38.50 
    For Obscure Glass, Add  42.35 

. 
 08 53 13 00-0035 EA 32" x 46", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 274.11 58.49 

    For Colored Vinyl, Add  15.71 
    For Tinted Glass, Add  18.85 
    For Low-E Insulated Glass, Add  39.28 
    For Obscure Glass, Add  43.21 

. 
 08 53 13 00-0036 EA 36" x 46", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 287.89 60.59 

    For Colored Vinyl, Add  16.67 
    For Tinted Glass, Add  20.01 
    For Low-E Insulated Glass, Add  41.68 
    For Obscure Glass, Add  45.85 

. 
 08 53 13 00-0037 EA 44" x 46", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 310.63 64.76 

    For Colored Vinyl, Add  18.11 
    For Tinted Glass, Add  21.73 
    For Low-E Insulated Glass, Add  45.28 
    For Obscure Glass, Add  49.81 

XXXXXXX 
. 
 08 53 13 00-0038  48" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0039 EA 24" x 48", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 256.51 55.36 
    For Colored Vinyl, Add  14.58 
    For Tinted Glass, Add  17.49 
    For Low-E Insulated Glass, Add  36.45 
    For Obscure Glass, Add  40.09 

. 
 08 53 13 00-0040 EA 28" x 48", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 267.85 57.45 

    For Colored Vinyl, Add  15.30 
    For Tinted Glass, Add  18.35 
    For Low-E Insulated Glass, Add  38.24 
    For Obscure Glass, Add  42.06 

. 
 08 53 13 00-0041 EA 30" x 48", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 273.71 58.49 

    For Colored Vinyl, Add  15.67 
    For Tinted Glass, Add  18.81 
    For Low-E Insulated Glass, Add  39.18 
    For Obscure Glass, Add  43.10 

. 
 08 53 13 00-0042 EA 32" x 48", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 278.92 59.54 

    For Colored Vinyl, Add  15.98 
    For Tinted Glass, Add  19.18 
    For Low-E Insulated Glass, Add  39.96 
    For Obscure Glass, Add  43.96 

. 
 08 53 13 00-0043 EA 36" x 48", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 292.90 61.62 

    For Colored Vinyl, Add  16.96 
    For Tinted Glass, Add  20.36 
    For Low-E Insulated Glass, Add  42.41 
    For Obscure Glass, Add  46.65 

. 
 08 53 13 00-0044 EA 44" x 48", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 315.84 65.80 

    For Colored Vinyl, Add  18.42 
    For Tinted Glass, Add  22.11 
    For Low-E Insulated Glass, Add  46.06 
    For Obscure Glass, Add  50.66 

XXXXXXX 
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. 
 08 53 13 00-0045  50" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0046 EA 24" x 50", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 261.00 56.41 
    For Colored Vinyl, Add  14.82 
    For Tinted Glass, Add  17.78 
    For Low-E Insulated Glass, Add  37.05 
    For Obscure Glass, Add  40.75 

. 
 08 53 13 00-0047 EA 28" x 50", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 272.34 58.49 

    For Colored Vinyl, Add  15.54 
    For Tinted Glass, Add  18.64 
    For Low-E Insulated Glass, Add  38.84 
    For Obscure Glass, Add  42.72 

. 
 08 53 13 00-0048 EA 30" x 50", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 278.38 59.54 

    For Colored Vinyl, Add  15.93 
    For Tinted Glass, Add  19.12 
    For Low-E Insulated Glass, Add  39.83 
    For Obscure Glass, Add  43.81 

. 
 08 53 13 00-0049 EA 32" x 50", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 283.58 60.59 

    For Colored Vinyl, Add  16.24 
    For Tinted Glass, Add  19.49 
    For Low-E Insulated Glass, Add  40.61 
    For Obscure Glass, Add  44.67 

. 
 08 53 13 00-0050 EA 36" x 50", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 297.72 62.67 

    For Colored Vinyl, Add  17.24 
    For Tinted Glass, Add  20.69 
    For Low-E Insulated Glass, Add  43.10 
    For Obscure Glass, Add  47.40 

. 
 08 53 13 00-0051 EA 44" x 50", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 320.88 66.85 

    For Colored Vinyl, Add  18.72 
    For Tinted Glass, Add  22.46 
    For Low-E Insulated Glass, Add  46.80 
    For Obscure Glass, Add  51.48 

XXXXXXX 
. 
 08 53 13 00-0052  52" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0053 EA 24" x 52", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 265.51 57.45 
    For Colored Vinyl, Add  15.06 
    For Tinted Glass, Add  18.07 
    For Low-E Insulated Glass, Add  37.65 
    For Obscure Glass, Add  41.42 

. 
 08 53 13 00-0054 EA 28" x 52", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 276.84 59.54 

    For Colored Vinyl, Add  15.78 
    For Tinted Glass, Add  18.93 
    For Low-E Insulated Glass, Add  39.44 
    For Obscure Glass, Add  43.38 

. 
 08 53 13 00-0055 EA 30" x 52", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 283.06 60.59 

    For Colored Vinyl, Add  16.19 
    For Tinted Glass, Add  19.43 
    For Low-E Insulated Glass, Add  40.48 
    For Obscure Glass, Add  44.52 

. 
 08 53 13 00-0056 EA 32" x 52", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 288.28 61.62 

    For Colored Vinyl, Add  16.50 
    For Tinted Glass, Add  19.80 
    For Low-E Insulated Glass, Add  41.26 
    For Obscure Glass, Add  45.38 

. 
 08 53 13 00-0057 EA 36" x 52", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 302.59 63.72 

    For Colored Vinyl, Add  17.52 
    For Tinted Glass, Add  21.02 
    For Low-E Insulated Glass, Add  43.79 
    For Obscure Glass, Add  48.17 

. 
 08 53 13 00-0058 EA 44" x 52", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 325.99 67.89 

    For Colored Vinyl, Add  19.02 
    For Tinted Glass, Add  22.82 
    For Low-E Insulated Glass, Add  47.55 
    For Obscure Glass, Add  52.31 

XXXXXXX 
. 
 08 53 13 00-0059  54" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0060 EA 24" x 54", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 270.02 58.49 
    For Colored Vinyl, Add  15.30 
    For Tinted Glass, Add  18.36 
    For Low-E Insulated Glass, Add  38.26 
    For Obscure Glass, Add  42.08 

. 
 08 53 13 00-0061 EA 28" x 54", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 281.34 60.59 

    For Colored Vinyl, Add  16.02 
    For Tinted Glass, Add  19.22 
    For Low-E Insulated Glass, Add  40.05 
    For Obscure Glass, Add  44.05 
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. 
 08 53 13 00-0062 EA 30" x 54", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 287.74 61.62 

    For Colored Vinyl, Add  16.45 
    For Tinted Glass, Add  19.74 
    For Low-E Insulated Glass, Add  41.12 
    For Obscure Glass, Add  45.23 

. 
 08 53 13 00-0063 EA 32" x 54", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 292.94 62.67 

    For Colored Vinyl, Add  16.76 
    For Tinted Glass, Add  20.11 
    For Low-E Insulated Glass, Add  41.90 
    For Obscure Glass, Add  46.09 

. 
 08 53 13 00-0064 EA 36" x 54", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 307.42 64.76 

    For Colored Vinyl, Add  17.79 
    For Tinted Glass, Add  21.35 
    For Low-E Insulated Glass, Add  44.48 
    For Obscure Glass, Add  48.92 

. 
 08 53 13 00-0065 EA 44" x 54", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 331.03 68.94 

    For Colored Vinyl, Add  19.32 
    For Tinted Glass, Add  23.18 
    For Low-E Insulated Glass, Add  48.29 
    For Obscure Glass, Add  53.12 

XXXXXXX 
. 
 08 53 13 00-0066  60" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0067 EA 24" x 60", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 283.85 61.62 
    For Colored Vinyl, Add  16.06 
    For Tinted Glass, Add  19.27 
    For Low-E Insulated Glass, Add  40.15 
    For Obscure Glass, Add  44.16 

. 
 08 53 13 00-0068 EA 28" x 60", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 295.17 63.72 

    For Colored Vinyl, Add  16.77 
    For Tinted Glass, Add  20.13 
    For Low-E Insulated Glass, Add  41.94 
    For Obscure Glass, Add  46.13 

. 
 08 53 13 00-0069 EA 30" x 60", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 302.04 64.76 

    For Colored Vinyl, Add  17.25 
    For Tinted Glass, Add  20.70 
    For Low-E Insulated Glass, Add  43.13 
    For Obscure Glass, Add  47.44 

. 
 08 53 13 00-0070 EA 32" x 60", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 307.25 65.80 

    For Colored Vinyl, Add  17.56 
    For Tinted Glass, Add  21.08 
    For Low-E Insulated Glass, Add  43.91 
    For Obscure Glass, Add  48.30 

. 
 08 53 13 00-0071 EA 36" x 60", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 322.26 67.89 

    For Colored Vinyl, Add  18.65 
    For Tinted Glass, Add  22.38 
    For Low-E Insulated Glass, Add  46.62 
    For Obscure Glass, Add  51.28 

. 
 08 53 13 00-0072 EA 44" x 60", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 346.55 72.07 

    For Colored Vinyl, Add  20.24 
    For Tinted Glass, Add  24.29 
    For Low-E Insulated Glass, Add  50.60 
    For Obscure Glass, Add  55.66 

XXXXXXX 
. 
 08 53 13 00-0073  62" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0074 EA 24" x 62", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 288.34 62.67 
    For Colored Vinyl, Add  16.30 
    For Tinted Glass, Add  19.56 
    For Low-E Insulated Glass, Add  40.75 
    For Obscure Glass, Add  44.83 

. 
 08 53 13 00-0075 EA 28" x 62", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 299.68 64.76 

    For Colored Vinyl, Add  17.02 
    For Tinted Glass, Add  20.42 
    For Low-E Insulated Glass, Add  42.54 
    For Obscure Glass, Add  46.79 

. 
 08 53 13 00-0076 EA 30" x 62", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 306.75 65.80 

    For Colored Vinyl, Add  17.51 
    For Tinted Glass, Add  21.02 
    For Low-E Insulated Glass, Add  43.79 
    For Obscure Glass, Add  48.16 

. 
 08 53 13 00-0077 EA 32" x 62", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 311.95 66.85 

    For Colored Vinyl, Add  17.83 
    For Tinted Glass, Add  21.39 
    For Low-E Insulated Glass, Add  44.57 
    For Obscure Glass, Add  49.02 

. 
 08 53 13 00-0078 EA 36" x 62", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 327.12 68.94 

    For Colored Vinyl, Add  18.93 
    For Tinted Glass, Add  22.71 
    For Low-E Insulated Glass, Add  47.31 
    For Obscure Glass, Add  52.04 
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. 
 08 53 13 00-0079 EA 44" x 62", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 351.67 73.12 

    For Colored Vinyl, Add  20.54 
    For Tinted Glass, Add  24.65 
    For Low-E Insulated Glass, Add  51.36 
    For Obscure Glass, Add  56.49 

XXXXXXX 
. 
 08 53 13 00-0080  66" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0081 EA 24" x 66", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 297.48 64.76 
    For Colored Vinyl, Add  16.80 
    For Tinted Glass, Add  20.16 
    For Low-E Insulated Glass, Add  41.99 
    For Obscure Glass, Add  46.19 

. 
 08 53 13 00-0082 EA 28" x 66", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 308.81 66.85 

    For Colored Vinyl, Add  17.51 
    For Tinted Glass, Add  21.01 
    For Low-E Insulated Glass, Add  43.78 
    For Obscure Glass, Add  48.16 

. 
 08 53 13 00-0083 EA 30" x 66", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 316.21 67.89 

    For Colored Vinyl, Add  18.04 
    For Tinted Glass, Add  21.65 
    For Low-E Insulated Glass, Add  45.11 
    For Obscure Glass, Add  49.62 

. 
 08 53 13 00-0084 EA 32" x 66", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 321.41 68.94 

    For Colored Vinyl, Add  18.35 
    For Tinted Glass, Add  22.02 
    For Low-E Insulated Glass, Add  45.89 
    For Obscure Glass, Add  50.47 

. 
 08 53 13 00-0085 EA 36" x 66", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 336.95 71.02 

    For Colored Vinyl, Add  19.49 
    For Tinted Glass, Add  23.39 
    For Low-E Insulated Glass, Add  48.72 
    For Obscure Glass, Add  53.59 

. 
 08 53 13 00-0086 EA 44" x 66", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 361.91 75.20 

    For Colored Vinyl, Add  21.15 
    For Tinted Glass, Add  25.38 
    For Low-E Insulated Glass, Add  52.88 
    For Obscure Glass, Add  58.16 

XXXXXXX 
. 
 08 53 13 00-0087  72" Height, New Construction, Single Hung Vinyl Windows (Silver Line 

2200) (08 53 13 00-0002) 
. 
. 

 08 53 13 00-0088 EA 24" x 72", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 311.31 67.89 
    For Colored Vinyl, Add  17.55 
    For Tinted Glass, Add  21.06 
    For Low-E Insulated Glass, Add  43.88 
    For Obscure Glass, Add  48.27 

. 
 08 53 13 00-0089 EA 28" x 72", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 322.65 69.99 

    For Colored Vinyl, Add  18.27 
    For Tinted Glass, Add  21.92 
    For Low-E Insulated Glass, Add  45.67 
    For Obscure Glass, Add  50.24 

. 
 08 53 13 00-0090 EA 30" x 72", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 330.04 71.02 

    For Colored Vinyl, Add  18.80 
    For Tinted Glass, Add  22.56 
    For Low-E Insulated Glass, Add  47.00 
    For Obscure Glass, Add  51.69 

. 
 08 53 13 00-0091 EA 32" x 72", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 335.24 72.07 

    For Colored Vinyl, Add  19.11 
    For Tinted Glass, Add  22.93 
    For Low-E Insulated Glass, Add  47.78 
    For Obscure Glass, Add  52.55 

. 
 08 53 13 00-0092 EA 36" x 72", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 350.77 74.17 

    For Colored Vinyl, Add  20.25 
    For Tinted Glass, Add  24.29 
    For Low-E Insulated Glass, Add  50.61 
    For Obscure Glass, Add  55.67 

. 
 08 53 13 00-0093 EA 44" x 72", New Construction, Single Hung Vinyl Window (Silver Line 2200) ....................................................................... 375.73 78.34 

    For Colored Vinyl, Add  21.91 
    For Tinted Glass, Add  26.29 
    For Low-E Insulated Glass, Add  54.77 
    For Obscure Glass, Add  60.24 

XXXXXXX 
. 
 08 53 13 00-0094  Replacement, Single Hung Vinyl Windows (Silver Line 2000) (08 53 13 00-0001) 

Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. Pricing calculated by the United Inch (the combined inches of one width and one height). 

. 

. 
 08 53 13 00-0095 EA Up To 73" UI, Replacement, Single Hung Vinyl Window (Silver Line 2000) ........................................................................ 315.68 54.83 

    For Colored Vinyl, Add  20.60 
    For Tinted Glass, Add  24.72 
    For Low-E Insulated Glass, Add  51.50 
    For Obscure Glass, Add  56.65 
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. 
 08 53 13 00-0096 EA >73" To 83" UI, Replacement, Single Hung Vinyl Window (Silver Line 2000) ..................................................................... 345.97 60.06 

    For Colored Vinyl, Add  22.59 
    For Tinted Glass, Add  27.10 
    For Low-E Insulated Glass, Add  56.46 
    For Obscure Glass, Add  62.11 

. 
 08 53 13 00-0097 EA >83" To 93" UI, Replacement, Single Hung Vinyl Window (Silver Line 2000) ..................................................................... 374.25 65.28 

    For Colored Vinyl, Add  24.37 
    For Tinted Glass, Add  29.24 
    For Low-E Insulated Glass, Add  60.92 
    For Obscure Glass, Add  67.01 

. 
 08 53 13 00-0098 EA >93" To 101" UI, Replacement, Single Hung Vinyl Window (Silver Line 2000) ................................................................... 395.48 70.51 

    For Colored Vinyl, Add  25.45 
    For Tinted Glass, Add  30.54 
    For Low-E Insulated Glass, Add  63.62 
    For Obscure Glass, Add  69.98 

. 
 08 53 13 00-0099 EA >101" To 110" UI, Replacement, Single Hung Vinyl Window (Silver Line 2000) ................................................................. 417.51 75.73 

    For Colored Vinyl, Add  26.61 
    For Tinted Glass, Add  31.93 
    For Low-E Insulated Glass, Add  66.52 
    For Obscure Glass, Add  73.17 

. 
 08 53 13 00-0100 EA >110" To 120" UI, Replacement, Single Hung Vinyl Window (Silver Line 2000) ................................................................. 452.15 80.95 

    For Colored Vinyl, Add  29.03 
    For Tinted Glass, Add  34.83 
    For Low-E Insulated Glass, Add  72.56 
    For Obscure Glass, Add  79.82 

. 
 08 53 13 00-0101 UI >120" UI, Replacement, Single Hung Vinyl Window (Silver Line 2000) .................................................................................. 3.78 0.67 

    For Colored Vinyl, Add  0.24 
    For Tinted Glass, Add  0.29 
    For Low-E Insulated Glass, Add  0.61 
    For Obscure Glass, Add  0.67 

XXXXXXX 
. 
 08 53 13 00-0102  Double Hung Vinyl Windows (08 53 13) 
. 
. 
 08 53 13 00-0103  New Construction, Double Hung Vinyl Windows (Silver Line 3900) (08 53 13 00-0102) 

Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. 

. 

. 
 08 53 13 00-0104  34" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0105 EA 24" x 34", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 302.02 48.04 
    For Colored Vinyl, Add  20.59 
    For Tinted Glass, Add  24.71 
    For Low-E Insulated Glass, Add  51.48 
    For Obscure Glass, Add  56.63 

. 
 08 53 13 00-0106 EA 28" x 34", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 313.35 50.14 

    For Colored Vinyl, Add  21.31 
    For Tinted Glass, Add  25.57 
    For Low-E Insulated Glass, Add  53.27 
    For Obscure Glass, Add  58.59 

. 
 08 53 13 00-0107 EA 30" x 34", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 318.86 51.18 

    For Colored Vinyl, Add  21.65 
    For Tinted Glass, Add  25.98 
    For Low-E Insulated Glass, Add  54.13 
    For Obscure Glass, Add  59.54 

. 
 08 53 13 00-0108 EA 32" x 34", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 324.07 52.22 

    For Colored Vinyl, Add  21.96 
    For Tinted Glass, Add  26.35 
    For Low-E Insulated Glass, Add  54.91 
    For Obscure Glass, Add  60.40 

. 
 08 53 13 00-0109 EA 36" x 34", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 336.34 54.32 

    For Colored Vinyl, Add  22.77 
    For Tinted Glass, Add  27.33 
    For Low-E Insulated Glass, Add  56.93 
    For Obscure Glass, Add  62.62 

. 
 08 53 13 00-0110 EA 44" x 34", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 357.05 58.49 

    For Colored Vinyl, Add  24.01 
    For Tinted Glass, Add  28.81 
    For Low-E Insulated Glass, Add  60.02 
    For Obscure Glass, Add  66.02 

XXXXXXX 
. 
 08 53 13 00-0111  36" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0112 EA 24" x 36", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 306.62 49.09 
    For Colored Vinyl, Add  20.84 
    For Tinted Glass, Add  25.01 
    For Low-E Insulated Glass, Add  52.11 
    For Obscure Glass, Add  57.32 

. 
 08 53 13 00-0113 EA 28" x 36", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 317.95 51.18 

    For Colored Vinyl, Add  21.56 
    For Tinted Glass, Add  25.87 
    For Low-E Insulated Glass, Add  53.90 
    For Obscure Glass, Add  59.29 
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. 
 08 53 13 00-0114 EA 30" x 36", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 323.47 52.22 

    For Colored Vinyl, Add  21.90 
    For Tinted Glass, Add  26.28 
    For Low-E Insulated Glass, Add  54.76 
    For Obscure Glass, Add  60.23 

. 
 08 53 13 00-0115 EA 32" x 36", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 328.68 53.27 

    For Colored Vinyl, Add  22.21 
    For Tinted Glass, Add  26.66 
    For Low-E Insulated Glass, Add  55.54 
    For Obscure Glass, Add  61.09 

. 
 08 53 13 00-0116 EA 36" x 36", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 340.95 55.36 

    For Colored Vinyl, Add  23.02 
    For Tinted Glass, Add  27.63 
    For Low-E Insulated Glass, Add  57.56 
    For Obscure Glass, Add  63.31 

. 
 08 53 13 00-0117 EA 44" x 36", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 361.66 59.54 

    For Colored Vinyl, Add  24.26 
    For Tinted Glass, Add  29.11 
    For Low-E Insulated Glass, Add  60.65 
    For Obscure Glass, Add  66.71 

XXXXXXX 
. 
 08 53 13 00-0118  38" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0119 EA 24" x 38", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 310.87 50.14 
    For Colored Vinyl, Add  21.06 
    For Tinted Glass, Add  25.27 
    For Low-E Insulated Glass, Add  52.65 
    For Obscure Glass, Add  57.91 

. 
 08 53 13 00-0120 EA 28" x 38", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 322.20 52.22 

    For Colored Vinyl, Add  21.78 
    For Tinted Glass, Add  26.13 
    For Low-E Insulated Glass, Add  54.44 
    For Obscure Glass, Add  59.88 

. 
 08 53 13 00-0121 EA 30" x 38", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 327.86 53.27 

    For Colored Vinyl, Add  22.13 
    For Tinted Glass, Add  26.56 
    For Low-E Insulated Glass, Add  55.33 
    For Obscure Glass, Add  60.86 

. 
 08 53 13 00-0122 EA 32" x 38", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 333.07 54.32 

    For Colored Vinyl, Add  22.44 
    For Tinted Glass, Add  26.93 
    For Low-E Insulated Glass, Add  56.11 
    For Obscure Glass, Add  61.72 

. 
 08 53 13 00-0123 EA 36" x 38", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 345.54 56.41 

    For Colored Vinyl, Add  23.27 
    For Tinted Glass, Add  27.93 
    For Low-E Insulated Glass, Add  58.18 
    For Obscure Glass, Add  64.00 

. 
 08 53 13 00-0124 EA 44" x 38", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 366.44 60.59 

    For Colored Vinyl, Add  24.53 
    For Tinted Glass, Add  29.43 
    For Low-E Insulated Glass, Add  61.32 
    For Obscure Glass, Add  67.45 

XXXXXXX 
. 
 08 53 13 00-0125  44" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0126 EA 24" x 44", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 324.97 53.27 
    For Colored Vinyl, Add  21.84 
    For Tinted Glass, Add  26.21 
    For Low-E Insulated Glass, Add  54.61 
    For Obscure Glass, Add  60.07 

. 
 08 53 13 00-0127 EA 28" x 44", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 336.31 55.36 

    For Colored Vinyl, Add  22.56 
    For Tinted Glass, Add  27.07 
    For Low-E Insulated Glass, Add  56.40 
    For Obscure Glass, Add  62.04 

. 
 08 53 13 00-0128 EA 30" x 44", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 341.14 56.41 

    For Colored Vinyl, Add  22.83 
    For Tinted Glass, Add  27.40 
    For Low-E Insulated Glass, Add  57.08 
    For Obscure Glass, Add  62.79 

. 
 08 53 13 00-0129 EA 32" x 44", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 346.36 57.45 

    For Colored Vinyl, Add  23.15 
    For Tinted Glass, Add  27.78 
    For Low-E Insulated Glass, Add  57.87 
    For Obscure Glass, Add  63.65 

. 
 08 53 13 00-0130 EA 36" x 44", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 359.26 59.54 

    For Colored Vinyl, Add  24.02 
    For Tinted Glass, Add  28.82 
    For Low-E Insulated Glass, Add  60.05 
    For Obscure Glass, Add  66.05 
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. 
 08 53 13 00-0131 EA 44" x 44", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 381.18 63.72 

    For Colored Vinyl, Add  25.38 
    For Tinted Glass, Add  30.45 
    For Low-E Insulated Glass, Add  63.44 
    For Obscure Glass, Add  69.78 

XXXXXXX 
. 
 08 53 13 00-0132  46" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0133 EA 24" x 46", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 329.20 54.32 
    For Colored Vinyl, Add  22.06 
    For Tinted Glass, Add  26.47 
    For Low-E Insulated Glass, Add  55.14 
    For Obscure Glass, Add  60.66 

. 
 08 53 13 00-0134 EA 28" x 46", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 340.54 56.41 

    For Colored Vinyl, Add  22.77 
    For Tinted Glass, Add  27.33 
    For Low-E Insulated Glass, Add  56.93 
    For Obscure Glass, Add  62.63 

. 
 08 53 13 00-0135 EA 30" x 46", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 345.59 57.45 

    For Colored Vinyl, Add  23.07 
    For Tinted Glass, Add  27.68 
    For Low-E Insulated Glass, Add  57.67 
    For Obscure Glass, Add  63.44 

. 
 08 53 13 00-0136 EA 32" x 46", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 350.80 58.49 

    For Colored Vinyl, Add  23.38 
    For Tinted Glass, Add  28.06 
    For Low-E Insulated Glass, Add  58.45 
    For Obscure Glass, Add  64.30 

. 
 08 53 13 00-0137 EA 36" x 46", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 363.84 60.59 

    For Colored Vinyl, Add  24.27 
    For Tinted Glass, Add  29.12 
    For Low-E Insulated Glass, Add  60.67 
    For Obscure Glass, Add  66.74 

. 
 08 53 13 00-0138 EA 44" x 46", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 386.37 64.76 

    For Colored Vinyl, Add  25.69 
    For Tinted Glass, Add  30.82 
    For Low-E Insulated Glass, Add  64.21 
    For Obscure Glass, Add  70.63 

XXXXXXX 
. 
 08 53 13 00-0139  48" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0140 EA 24" x 48", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 333.47 55.36 
    For Colored Vinyl, Add  22.28 
    For Tinted Glass, Add  26.73 
    For Low-E Insulated Glass, Add  55.69 
    For Obscure Glass, Add  61.26 

. 
 08 53 13 00-0141 EA 28" x 48", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 344.80 57.45 

    For Colored Vinyl, Add  22.99 
    For Tinted Glass, Add  27.59 
    For Low-E Insulated Glass, Add  57.48 
    For Obscure Glass, Add  63.22 

. 
 08 53 13 00-0142 EA 30" x 48", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 349.98 58.49 

    For Colored Vinyl, Add  23.30 
    For Tinted Glass, Add  27.96 
    For Low-E Insulated Glass, Add  58.25 
    For Obscure Glass, Add  64.07 

. 
 08 53 13 00-0143 EA 32" x 48", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 355.19 59.54 

    For Colored Vinyl, Add  23.61 
    For Tinted Glass, Add  28.33 
    For Low-E Insulated Glass, Add  59.03 
    For Obscure Glass, Add  64.93 

. 
 08 53 13 00-0144 EA 36" x 48", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 368.44 61.62 

    For Colored Vinyl, Add  24.52 
    For Tinted Glass, Add  29.42 
    For Low-E Insulated Glass, Add  61.30 
    For Obscure Glass, Add  67.42 

. 
 08 53 13 00-0145 EA 44" x 48", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 391.49 65.80 

    For Colored Vinyl, Add  25.99 
    For Tinted Glass, Add  31.19 
    For Low-E Insulated Glass, Add  64.97 
    For Obscure Glass, Add  71.47 

XXXXXXX 
. 
 08 53 13 00-0146  50" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0147 EA 24" x 50", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 337.69 56.41 
    For Colored Vinyl, Add  22.49 
    For Tinted Glass, Add  26.99 
    For Low-E Insulated Glass, Add  56.22 
    For Obscure Glass, Add  61.84 
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. 
 08 53 13 00-0148 EA 28" x 50", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 349.03 58.49 

    For Colored Vinyl, Add  23.20 
    For Tinted Glass, Add  27.84 
    For Low-E Insulated Glass, Add  58.01 
    For Obscure Glass, Add  63.81 

. 
 08 53 13 00-0149 EA 30" x 50", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 354.41 59.54 

    For Colored Vinyl, Add  23.53 
    For Tinted Glass, Add  28.24 
    For Low-E Insulated Glass, Add  58.83 
    For Obscure Glass, Add  64.72 

. 
 08 53 13 00-0150 EA 32" x 50", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 359.61 60.59 

    For Colored Vinyl, Add  23.85 
    For Tinted Glass, Add  28.61 
    For Low-E Insulated Glass, Add  59.61 
    For Obscure Glass, Add  65.57 

. 
 08 53 13 00-0151 EA 36" x 50", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 373.02 62.67 

    For Colored Vinyl, Add  24.77 
    For Tinted Glass, Add  29.72 
    For Low-E Insulated Glass, Add  61.92 
    For Obscure Glass, Add  68.11 

. 
 08 53 13 00-0152 EA 44" x 50", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 396.65 66.85 

    For Colored Vinyl, Add  26.30 
    For Tinted Glass, Add  31.56 
    For Low-E Insulated Glass, Add  65.74 
    For Obscure Glass, Add  72.31 

XXXXXXX 
. 
 08 53 13 00-0153  52" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0154 EA 24" x 52", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 341.94 57.45 
    For Colored Vinyl, Add  22.70 
    For Tinted Glass, Add  27.24 
    For Low-E Insulated Glass, Add  56.76 
    For Obscure Glass, Add  62.44 

. 
 08 53 13 00-0155 EA 28" x 52", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 353.28 59.54 

    For Colored Vinyl, Add  23.42 
    For Tinted Glass, Add  28.10 
    For Low-E Insulated Glass, Add  58.55 
    For Obscure Glass, Add  64.41 

. 
 08 53 13 00-0156 EA 30" x 52", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 358.78 60.59 

    For Colored Vinyl, Add  23.76 
    For Tinted Glass, Add  28.51 
    For Low-E Insulated Glass, Add  59.41 
    For Obscure Glass, Add  65.35 

. 
 08 53 13 00-0157 EA 32" x 52", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 364.01 61.62 

    For Colored Vinyl, Add  24.08 
    For Tinted Glass, Add  28.89 
    For Low-E Insulated Glass, Add  60.19 
    For Obscure Glass, Add  66.21 

. 
 08 53 13 00-0158 EA 36" x 52", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 377.95 63.72 

    For Colored Vinyl, Add  25.05 
    For Tinted Glass, Add  30.06 
    For Low-E Insulated Glass, Add  62.63 
    For Obscure Glass, Add  68.89 

. 
 08 53 13 00-0159 EA 44" x 52", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 401.75 67.89 

    For Colored Vinyl, Add  26.60 
    For Tinted Glass, Add  31.92 
    For Low-E Insulated Glass, Add  66.49 
    For Obscure Glass, Add  73.14 

XXXXXXX 
. 
 08 53 13 00-0160  54" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0161 EA 24" x 54", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 346.21 58.49 
    For Colored Vinyl, Add  22.92 
    For Tinted Glass, Add  27.51 
    For Low-E Insulated Glass, Add  57.31 
    For Obscure Glass, Add  63.04 

. 
 08 53 13 00-0162 EA 28" x 54", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 357.53 60.59 

    For Colored Vinyl, Add  23.64 
    For Tinted Glass, Add  28.36 
    For Low-E Insulated Glass, Add  59.09 
    For Obscure Glass, Add  65.00 

. 
 08 53 13 00-0163 EA 30" x 54", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 363.24 61.62 

    For Colored Vinyl, Add  24.00 
    For Tinted Glass, Add  28.80 
    For Low-E Insulated Glass, Add  60.00 
    For Obscure Glass, Add  65.99 

. 
 08 53 13 00-0164 EA 32" x 54", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 368.45 62.67 

    For Colored Vinyl, Add  24.31 
    For Tinted Glass, Add  29.17 
    For Low-E Insulated Glass, Add  60.78 
    For Obscure Glass, Add  66.86 
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. 
 08 53 13 00-0165 EA 36" x 54", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 382.89 64.76 

    For Colored Vinyl, Add  25.34 
    For Tinted Glass, Add  30.40 
    For Low-E Insulated Glass, Add  63.34 
    For Obscure Glass, Add  69.68 

. 
 08 53 13 00-0166 EA 44" x 54", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 406.86 68.94 

    For Colored Vinyl, Add  26.90 
    For Tinted Glass, Add  32.28 
    For Low-E Insulated Glass, Add  67.25 
    For Obscure Glass, Add  73.97 

XXXXXXX 
. 
 08 53 13 00-0167  60" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0168 EA 24" x 60", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 358.99 61.62 
    For Colored Vinyl, Add  23.57 
    For Tinted Glass, Add  28.29 
    For Low-E Insulated Glass, Add  58.93 
    For Obscure Glass, Add  64.83 

. 
 08 53 13 00-0169 EA 28" x 60", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 370.31 63.72 

    For Colored Vinyl, Add  24.29 
    For Tinted Glass, Add  29.15 
    For Low-E Insulated Glass, Add  60.72 
    For Obscure Glass, Add  66.79 

. 
 08 53 13 00-0170 EA 30" x 60", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 377.20 64.76 

    For Colored Vinyl, Add  24.77 
    For Tinted Glass, Add  29.72 
    For Low-E Insulated Glass, Add  61.92 
    For Obscure Glass, Add  68.11 

. 
 08 53 13 00-0171 EA 32" x 60", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 382.42 65.80 

    For Colored Vinyl, Add  25.08 
    For Tinted Glass, Add  30.10 
    For Low-E Insulated Glass, Add  62.70 
    For Obscure Glass, Add  68.97 

. 
 08 53 13 00-0172 EA 36" x 60", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 397.62 67.89 

    For Colored Vinyl, Add  26.18 
    For Tinted Glass, Add  31.42 
    For Low-E Insulated Glass, Add  65.46 
    For Obscure Glass, Add  72.00 

. 
 08 53 13 00-0173 EA 44" x 60", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 422.24 72.07 

    For Colored Vinyl, Add  27.81 
    For Tinted Glass, Add  33.37 
    For Low-E Insulated Glass, Add  69.53 
    For Obscure Glass, Add  76.48 

XXXXXXX 
. 
 08 53 13 00-0174  62" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0175 EA 24" x 62", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 363.23 62.67 
    For Colored Vinyl, Add  23.79 
    For Tinted Glass, Add  28.55 
    For Low-E Insulated Glass, Add  59.47 
    For Obscure Glass, Add  65.42 

. 
 08 53 13 00-0176 EA 28" x 62", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 374.56 64.76 

    For Colored Vinyl, Add  24.50 
    For Tinted Glass, Add  29.40 
    For Low-E Insulated Glass, Add  61.26 
    For Obscure Glass, Add  67.39 

. 
 08 53 13 00-0177 EA 30" x 62", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 381.93 65.80 

    For Colored Vinyl, Add  25.03 
    For Tinted Glass, Add  30.04 
    For Low-E Insulated Glass, Add  62.58 
    For Obscure Glass, Add  68.84 

. 
 08 53 13 00-0178 EA 32" x 62", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 387.14 66.85 

    For Colored Vinyl, Add  25.35 
    For Tinted Glass, Add  30.41 
    For Low-E Insulated Glass, Add  63.36 
    For Obscure Glass, Add  69.70 

. 
 08 53 13 00-0179 EA 36" x 62", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 402.50 68.94 

    For Colored Vinyl, Add  26.46 
    For Tinted Glass, Add  31.76 
    For Low-E Insulated Glass, Add  66.16 
    For Obscure Glass, Add  72.77 

. 
 08 53 13 00-0180 EA 44" x 62", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 427.76 73.12 

    For Colored Vinyl, Add  28.15 
    For Tinted Glass, Add  33.78 
    For Low-E Insulated Glass, Add  70.38 
    For Obscure Glass, Add  77.42 

XXXXXXX 
. 
 08 53 13 00-0181  66" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
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. 

. 
 08 53 13 00-0182 EA 24" x 66", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 372.44 64.76 

    For Colored Vinyl, Add  24.29 
    For Tinted Glass, Add  29.15 
    For Low-E Insulated Glass, Add  60.73 
    For Obscure Glass, Add  66.80 

. 
 08 53 13 00-0183 EA 28" x 66", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 383.77 66.85 

    For Colored Vinyl, Add  25.01 
    For Tinted Glass, Add  30.01 
    For Low-E Insulated Glass, Add  62.52 
    For Obscure Glass, Add  68.77 

. 
 08 53 13 00-0184 EA 30" x 66", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 391.41 67.89 

    For Colored Vinyl, Add  25.56 
    For Tinted Glass, Add  30.67 
    For Low-E Insulated Glass, Add  63.91 
    For Obscure Glass, Add  70.30 

. 
 08 53 13 00-0185 EA 32" x 66", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 396.62 68.94 

    For Colored Vinyl, Add  25.88 
    For Tinted Glass, Add  31.05 
    For Low-E Insulated Glass, Add  64.69 
    For Obscure Glass, Add  71.16 

. 
 08 53 13 00-0186 EA 36" x 66", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 412.38 71.02 

    For Colored Vinyl, Add  27.03 
    For Tinted Glass, Add  32.44 
    For Low-E Insulated Glass, Add  67.58 
    For Obscure Glass, Add  74.34 

. 
 08 53 13 00-0187 EA 44" x 66", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 438.47 75.20 

    For Colored Vinyl, Add  28.81 
    For Tinted Glass, Add  34.57 
    For Low-E Insulated Glass, Add  72.02 
    For Obscure Glass, Add  79.22 

XXXXXXX 
. 
 08 53 13 00-0188  72" Height, New Construction, Double Hung Vinyl Windows (Silver Line 

3900) (08 53 13 00-0103) 
. 
. 

 08 53 13 00-0189 EA 24" x 72", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 386.27 67.89 
    For Colored Vinyl, Add  25.05 
    For Tinted Glass, Add  30.06 
    For Low-E Insulated Glass, Add  62.62 
    For Obscure Glass, Add  68.88 

. 
 08 53 13 00-0190 EA 28" x 72", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 397.61 69.99 

    For Colored Vinyl, Add  25.76 
    For Tinted Glass, Add  30.92 
    For Low-E Insulated Glass, Add  64.41 
    For Obscure Glass, Add  70.85 

. 
 08 53 13 00-0191 EA 30" x 72", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 405.24 71.02 

    For Colored Vinyl, Add  26.32 
    For Tinted Glass, Add  31.58 
    For Low-E Insulated Glass, Add  65.80 
    For Obscure Glass, Add  72.37 

. 
 08 53 13 00-0192 EA 32" x 72", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 410.45 72.07 

    For Colored Vinyl, Add  26.63 
    For Tinted Glass, Add  31.96 
    For Low-E Insulated Glass, Add  66.58 
    For Obscure Glass, Add  73.24 

. 
 08 53 13 00-0193 EA 36" x 72", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 426.20 74.17 

    For Colored Vinyl, Add  27.79 
    For Tinted Glass, Add  33.35 
    For Low-E Insulated Glass, Add  69.47 
    For Obscure Glass, Add  76.42 

. 
 08 53 13 00-0194 EA 44" x 72", New Construction, Double Hung Vinyl Window (Silver Line 3900) ..................................................................... 452.28 78.34 

    For Colored Vinyl, Add  29.56 
    For Tinted Glass, Add  35.47 
    For Low-E Insulated Glass, Add  73.90 
    For Obscure Glass, Add  81.29 

XXXXXXX 
. 
 08 53 13 00-0195  Replacement, Double Hung Vinyl Windows (Silver Line 8500) (08 53 13 00-0102) 

Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. Pricing calculated by the United Inch (the combined inches of one width and one height). 

. 

. 
 08 53 13 00-0196 EA Up To 73" UI, Replacement, Double Hung Vinyl Window (Silver Line 8500) ...................................................................... 367.18 54.83 

    For Colored Vinyl, Add  25.75 
    For Tinted Glass, Add  30.90 
    For Low-E Insulated Glass, Add  64.38 
    For Obscure Glass, Add  70.81 

. 
 08 53 13 00-0197 EA >73" To 83" UI, Replacement, Double Hung Vinyl Window (Silver Line 8500) ................................................................... 404.53 60.06 

    For Colored Vinyl, Add  28.44 
    For Tinted Glass, Add  34.13 
    For Low-E Insulated Glass, Add  71.10 
    For Obscure Glass, Add  78.21 

. 
 08 53 13 00-0198 EA >83" To 93" UI, Replacement, Double Hung Vinyl Window (Silver Line 8500) ................................................................... 439.86 65.28 

    For Colored Vinyl, Add  30.93 
    For Tinted Glass, Add  37.12 
    For Low-E Insulated Glass, Add  77.33 
    For Obscure Glass, Add  85.06 
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. 
 08 53 13 00-0199 EA >93" To 101" UI, Replacement, Double Hung Vinyl Window (Silver Line 8500) ................................................................. 466.74 70.51 

    For Colored Vinyl, Add  32.57 
    For Tinted Glass, Add  39.09 
    For Low-E Insulated Glass, Add  81.43 
    For Obscure Glass, Add  89.58 

. 
 08 53 13 00-0200 EA >101" To 110" UI, Replacement, Double Hung Vinyl Window (Silver Line 8500) ............................................................... 495.12 75.73 

    For Colored Vinyl, Add  34.37 
    For Tinted Glass, Add  41.24 
    For Low-E Insulated Glass, Add  85.92 
    For Obscure Glass, Add  94.51 

. 
 08 53 13 00-0201 EA >110" To 120" UI, Replacement, Double Hung Vinyl Window (Silver Line 8500) ............................................................... 536.81 80.95 

    For Colored Vinyl, Add  37.49 
    For Tinted Glass, Add  44.99 
    For Low-E Insulated Glass, Add  93.73 
    For Obscure Glass, Add  103.10 

. 
 08 53 13 00-0202 UI >120" UI, Replacement, Double Hung Vinyl Window (Silver Line 8500) ................................................................................. 4.48 0.67 

    For Colored Vinyl, Add  0.31 
    For Tinted Glass, Add  0.37 
    For Low-E Insulated Glass, Add  0.78 
    For Obscure Glass, Add  0.86 

XXXXXXX 
. 
 08 53 13 00-0203  Casement Vinyl Windows (08 53 13) 
. 
. 
 08 53 13 00-0204  New Construction, Casement Vinyl Windows (Silver Line 7550) (08 53 13 00-0203) 

Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. 

. 

. 
 08 53 13 00-0205  One Operating Sash, New Construction, Casement Vinyl Windows (Silver 

Line 7550) (08 53 13 00-0204) 
. 
. 
 08 53 13 00-0206  24" Height, One Operating Sash, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0205) 
. 
. 

 08 53 13 00-0207 EA 17" x 24", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 272.37 39.69 
    For Colored Vinyl, Add  19.40 
    For Tinted Glass, Add  23.28 
    For Low-E Insulated Glass, Add  48.51 
    For Obscure Glass, Add  53.36 

. 
 08 53 13 00-0208 EA 20" x 24", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 282.05 40.74 

    For Colored Vinyl, Add  20.06 
    For Tinted Glass, Add  24.07 
    For Low-E Insulated Glass, Add  50.15 
    For Obscure Glass, Add  55.16 

. 
 08 53 13 00-0209 EA 24" x 24", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 292.78 42.83 

    For Colored Vinyl, Add  20.71 
    For Tinted Glass, Add  24.86 
    For Low-E Insulated Glass, Add  51.78 
    For Obscure Glass, Add  56.96 

. 
 08 53 13 00-0210 EA 28" x 24", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 310.72 44.91 

    For Colored Vinyl, Add  22.09 
    For Tinted Glass, Add  26.51 
    For Low-E Insulated Glass, Add  55.22 
    For Obscure Glass, Add  60.74 

XXXXXXX 
. 
 08 53 13 00-0211  28" Height, One Operating Sash, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0205) 
. 
. 

 08 53 13 00-0212 EA 17" x 28", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 288.74 41.78 
    For Colored Vinyl, Add  20.62 
    For Tinted Glass, Add  24.75 
    For Low-E Insulated Glass, Add  51.56 
    For Obscure Glass, Add  56.71 

. 
 08 53 13 00-0213 EA 20" x 28", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 299.17 42.83 

    For Colored Vinyl, Add  21.35 
    For Tinted Glass, Add  25.62 
    For Low-E Insulated Glass, Add  53.38 
    For Obscure Glass, Add  58.72 

. 
 08 53 13 00-0214 EA 24" x 28", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 310.62 44.91 

    For Colored Vinyl, Add  22.08 
    For Tinted Glass, Add  26.49 
    For Low-E Insulated Glass, Add  55.20 
    For Obscure Glass, Add  60.72 

. 
 08 53 13 00-0215 EA 28" x 28", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 329.45 47.01 

    For Colored Vinyl, Add  23.55 
    For Tinted Glass, Add  28.25 
    For Low-E Insulated Glass, Add  58.86 
    For Obscure Glass, Add  64.75 

XXXXXXX 
. 
 08 53 13 00-0216  36" Height, One Operating Sash, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0205) 
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. 

. 
 08 53 13 00-0217 EA 17" x 36", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 309.15 44.91 

    For Colored Vinyl, Add  21.93 
    For Tinted Glass, Add  26.32 
    For Low-E Insulated Glass, Add  54.83 
    For Obscure Glass, Add  60.31 

. 
 08 53 13 00-0218 EA 20" x 36", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 319.94 47.01 

    For Colored Vinyl, Add  22.70 
    For Tinted Glass, Add  27.24 
    For Low-E Insulated Glass, Add  56.75 
    For Obscure Glass, Add  62.42 

. 
 08 53 13 00-0219 EA 24" x 36", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 331.81 48.57 

    For Colored Vinyl, Add  23.47 
    For Tinted Glass, Add  28.16 
    For Low-E Insulated Glass, Add  58.67 
    For Obscure Glass, Add  64.53 

. 
 08 53 13 00-0220 EA 28" x 36", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 351.34 50.66 

    For Colored Vinyl, Add  25.00 
    For Tinted Glass, Add  30.00 
    For Low-E Insulated Glass, Add  62.51 
    For Obscure Glass, Add  68.76 

XXXXXXX 
. 
 08 53 13 00-0221  40" Height, One Operating Sash, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0205) 
. 
. 

 08 53 13 00-0222 EA 17" x 40", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 327.01 48.04 
    For Colored Vinyl, Add  23.20 
    For Tinted Glass, Add  27.84 
    For Low-E Insulated Glass, Add  57.99 
    For Obscure Glass, Add  63.79 

. 
 08 53 13 00-0223 EA 20" x 40", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 338.32 49.09 

    For Colored Vinyl, Add  24.01 
    For Tinted Glass, Add  28.82 
    For Low-E Insulated Glass, Add  60.04 
    For Obscure Glass, Add  66.04 

. 
 08 53 13 00-0224 EA 24" x 40", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 350.69 51.18 

    For Colored Vinyl, Add  24.83 
    For Tinted Glass, Add  29.80 
    For Low-E Insulated Glass, Add  62.08 
    For Obscure Glass, Add  68.29 

. 
 08 53 13 00-0225 EA 28" x 40", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 371.68 53.27 

    For Colored Vinyl, Add  26.51 
    For Tinted Glass, Add  31.82 
    For Low-E Insulated Glass, Add  66.29 
    For Obscure Glass, Add  72.91 

XXXXXXX 
. 
 08 53 13 00-0226  48" Height, One Operating Sash, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0205) 
. 
. 

 08 53 13 00-0227 EA 17" x 48", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 348.13 52.22 
    For Colored Vinyl, Add  24.47 
    For Tinted Glass, Add  29.37 
    For Low-E Insulated Glass, Add  61.18 
    For Obscure Glass, Add  67.30 

. 
 08 53 13 00-0228 EA 20" x 48", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 359.89 53.27 

    For Colored Vinyl, Add  25.34 
    For Tinted Glass, Add  30.40 
    For Low-E Insulated Glass, Add  63.34 
    For Obscure Glass, Add  69.67 

. 
 08 53 13 00-0229 EA 24" x 48", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 372.71 55.36 

    For Colored Vinyl, Add  26.20 
    For Tinted Glass, Add  31.44 
    For Low-E Insulated Glass, Add  65.50 
    For Obscure Glass, Add  72.05 

. 
 08 53 13 00-0230 EA 28" x 48", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 395.62 57.45 

    For Colored Vinyl, Add  28.07 
    For Tinted Glass, Add  33.69 
    For Low-E Insulated Glass, Add  70.18 
    For Obscure Glass, Add  77.20 

XXXXXXX 
. 
 08 53 13 00-0231  52" Height, One Operating Sash, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0205) 
. 
. 

 08 53 13 00-0232 EA 17" x 52", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 365.00 54.32 
    For Colored Vinyl, Add  25.74 
    For Tinted Glass, Add  30.89 
    For Low-E Insulated Glass, Add  64.36 
    For Obscure Glass, Add  70.79 

. 
 08 53 13 00-0233 EA 20" x 52", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 377.37 55.36 

    For Colored Vinyl, Add  26.67 
    For Tinted Glass, Add  32.00 
    For Low-E Insulated Glass, Add  66.66 
    For Obscure Glass, Add  73.33 
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. 
 08 53 13 00-0234 EA 24" x 52", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 390.76 57.45 

    For Colored Vinyl, Add  27.59 
    For Tinted Glass, Add  33.10 
    For Low-E Insulated Glass, Add  68.97 
    For Obscure Glass, Add  75.86 

. 
 08 53 13 00-0235 EA 28" x 52", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 414.03 59.54 

    For Colored Vinyl, Add  29.50 
    For Tinted Glass, Add  35.39 
    For Low-E Insulated Glass, Add  73.74 
    For Obscure Glass, Add  81.11 

XXXXXXX 
. 
 08 53 13 00-0236  60" Height, One Operating Sash, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0205) 
. 
. 

 08 53 13 00-0237 EA 17" x 60", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 385.02 57.45 
    For Colored Vinyl, Add  27.01 
    For Tinted Glass, Add  32.41 
    For Low-E Insulated Glass, Add  67.53 
    For Obscure Glass, Add  74.28 

. 
 08 53 13 00-0238 EA 20" x 60", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 397.96 59.54 

    For Colored Vinyl, Add  27.99 
    For Tinted Glass, Add  33.59 
    For Low-E Insulated Glass, Add  69.98 
    For Obscure Glass, Add  76.98 

. 
 08 53 13 00-0239 EA 24" x 60", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 411.96 61.10 

    For Colored Vinyl, Add  28.98 
    For Tinted Glass, Add  34.77 
    For Low-E Insulated Glass, Add  72.44 
    For Obscure Glass, Add  79.68 

. 
 08 53 13 00-0240 EA 28" x 60", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 435.57 63.20 

    For Colored Vinyl, Add  30.92 
    For Tinted Glass, Add  37.10 
    For Low-E Insulated Glass, Add  77.30 
    For Obscure Glass, Add  85.02 

XXXXXXX 
. 
 08 53 13 00-0241  64" Height, One Operating Sash, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0205) 
. 
. 

 08 53 13 00-0242 EA 17" x 64", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 402.63 60.59 
    For Colored Vinyl, Add  28.25 
    For Tinted Glass, Add  33.90 
    For Low-E Insulated Glass, Add  70.63 
    For Obscure Glass, Add  77.69 

. 
 08 53 13 00-0243 EA 20" x 64", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 415.89 61.62 

    For Colored Vinyl, Add  29.26 
    For Tinted Glass, Add  35.12 
    For Low-E Insulated Glass, Add  73.16 
    For Obscure Glass, Add  80.47 

. 
 08 53 13 00-0244 EA 24" x 64", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 430.68 63.72 

    For Colored Vinyl, Add  30.33 
    For Tinted Glass, Add  36.39 
    For Low-E Insulated Glass, Add  75.81 
    For Obscure Glass, Add  83.39 

. 
 08 53 13 00-0245 EA 28" x 64", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 453.79 65.80 

    For Colored Vinyl, Add  32.22 
    For Tinted Glass, Add  38.66 
    For Low-E Insulated Glass, Add  80.55 
    For Obscure Glass, Add  88.60 

XXXXXXX 
. 
 08 53 13 00-0246  72" Height, One Operating Sash, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0205) 
. 
. 

 08 53 13 00-0247 EA 17" x 72", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 424.60 63.72 
    For Colored Vinyl, Add  29.72 
    For Tinted Glass, Add  35.66 
    For Low-E Insulated Glass, Add  74.29 
    For Obscure Glass, Add  81.72 

. 
 08 53 13 00-0248 EA 20" x 72", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 438.47 65.80 

    For Colored Vinyl, Add  30.79 
    For Tinted Glass, Add  36.95 
    For Low-E Insulated Glass, Add  76.98 
    For Obscure Glass, Add  84.68 

. 
 08 53 13 00-0249 EA 24" x 72", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 452.71 67.38 

    For Colored Vinyl, Add  31.80 
    For Tinted Glass, Add  38.16 
    For Low-E Insulated Glass, Add  79.49 
    For Obscure Glass, Add  87.44 

. 
 08 53 13 00-0250 EA 28" x 72", One Operating Sash, New Construction, Casement Vinyl Window (Silver Line 7550) ....................................... 475.55 69.46 

    For Colored Vinyl, Add  33.66 
    For Tinted Glass, Add  40.40 
    For Low-E Insulated Glass, Add  84.16 
    For Obscure Glass, Add  92.57 

XXXXXXX 
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. 
 08 53 13 00-0251  Two Operating Sashes, New Construction, Casement Vinyl Windows 

(Silver Line 7550) (08 53 13 00-0204) 
. 
. 
 08 53 13 00-0252  36" Height, Two Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0251) 
. 
. 

 08 53 13 00-0253 EA 33" x 36", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 527.79 53.27 
    For Colored Vinyl, Add  42.13 
    For Tinted Glass, Add  50.55 
    For Low-E Insulated Glass, Add  105.31 
    For Obscure Glass, Add  115.84 

. 
 08 53 13 00-0254 EA 40" x 36", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 548.32 57.45 

    For Colored Vinyl, Add  43.45 
    For Tinted Glass, Add  52.14 
    For Low-E Insulated Glass, Add  108.62 
    For Obscure Glass, Add  119.48 

. 
 08 53 13 00-0255 EA 48" x 36", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 569.92 61.62 

    For Colored Vinyl, Add  44.77 
    For Tinted Glass, Add  53.73 
    For Low-E Insulated Glass, Add  111.93 
    For Obscure Glass, Add  123.12 

. 
 08 53 13 00-0256 EA 56" x 36", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 593.98 65.28 

    For Colored Vinyl, Add  46.34 
    For Tinted Glass, Add  55.61 
    For Low-E Insulated Glass, Add  115.86 
    For Obscure Glass, Add  127.44 

XXXXXXX 
. 
 08 53 13 00-0257  40" Height, Two Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0251) 
. 
. 

 08 53 13 00-0258 EA 33" x 40", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 558.49 55.88 
    For Colored Vinyl, Add  44.67 
    For Tinted Glass, Add  53.61 
    For Low-E Insulated Glass, Add  111.68 
    For Obscure Glass, Add  122.85 

. 
 08 53 13 00-0259 EA 40" x 40", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 580.12 59.54 

    For Colored Vinyl, Add  46.10 
    For Tinted Glass, Add  55.32 
    For Low-E Insulated Glass, Add  115.26 
    For Obscure Glass, Add  126.79 

. 
 08 53 13 00-0260 EA 48" x 40", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 602.80 63.72 

    For Colored Vinyl, Add  47.54 
    For Tinted Glass, Add  57.04 
    For Low-E Insulated Glass, Add  118.84 
    For Obscure Glass, Add  130.73 

. 
 08 53 13 00-0261 EA 56" x 40", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 626.20 67.89 

    For Colored Vinyl, Add  49.04 
    For Tinted Glass, Add  58.85 
    For Low-E Insulated Glass, Add  122.60 
    For Obscure Glass, Add  134.86 

XXXXXXX 
. 
 08 53 13 00-0262  48" Height, Two Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0251) 
. 
. 

 08 53 13 00-0263 EA 33" x 48", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 592.83 60.06 
    For Colored Vinyl, Add  47.27 
    For Tinted Glass, Add  56.73 
    For Low-E Insulated Glass, Add  118.18 
    For Obscure Glass, Add  130.00 

. 
 08 53 13 00-0264 EA 40" x 48", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 615.23 63.72 

    For Colored Vinyl, Add  48.78 
    For Tinted Glass, Add  58.54 
    For Low-E Insulated Glass, Add  121.95 
    For Obscure Glass, Add  134.15 

. 
 08 53 13 00-0265 EA 48" x 48", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 638.71 67.89 

    For Colored Vinyl, Add  50.29 
    For Tinted Glass, Add  60.35 
    For Low-E Insulated Glass, Add  125.73 
    For Obscure Glass, Add  138.30 

. 
 08 53 13 00-0266 EA 56" x 48", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 663.93 72.07 

    For Colored Vinyl, Add  51.98 
    For Tinted Glass, Add  62.37 
    For Low-E Insulated Glass, Add  129.95 
    For Obscure Glass, Add  142.94 

XXXXXXX 
. 
 08 53 13 00-0267  52" Height, Two Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0251) 
. 
. 

 08 53 13 00-0268 EA 33" x 52", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 622.92 62.15 
    For Colored Vinyl, Add  49.86 
    For Tinted Glass, Add  59.84 
    For Low-E Insulated Glass, Add  124.66 
    For Obscure Glass, Add  137.12 
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. 
 08 53 13 00-0269 EA 40" x 52", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 646.38 65.80 

    For Colored Vinyl, Add  51.48 
    For Tinted Glass, Add  61.77 
    For Low-E Insulated Glass, Add  128.69 
    For Obscure Glass, Add  141.56 

. 
 08 53 13 00-0270 EA 48" x 52", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 670.89 69.99 

    For Colored Vinyl, Add  53.09 
    For Tinted Glass, Add  63.71 
    For Low-E Insulated Glass, Add  132.73 
    For Obscure Glass, Add  146.00 

. 
 08 53 13 00-0271 EA 56" x 52", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 696.47 74.17 

    For Colored Vinyl, Add  54.82 
    For Tinted Glass, Add  65.78 
    For Low-E Insulated Glass, Add  137.04 
    For Obscure Glass, Add  150.74 

XXXXXXX 
. 
 08 53 13 00-0272  60" Height, Two Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0251) 
. 
. 

 08 53 13 00-0273 EA 33" x 60", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 656.16 65.80 
    For Colored Vinyl, Add  52.46 
    For Tinted Glass, Add  62.95 
    For Low-E Insulated Glass, Add  131.14 
    For Obscure Glass, Add  144.25 

. 
 08 53 13 00-0274 EA 40" x 60", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 680.66 69.99 

    For Colored Vinyl, Add  54.17 
    For Tinted Glass, Add  65.01 
    For Low-E Insulated Glass, Add  135.44 
    For Obscure Glass, Add  148.98 

. 
 08 53 13 00-0275 EA 48" x 60", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 706.19 74.17 

    For Colored Vinyl, Add  55.89 
    For Tinted Glass, Add  67.07 
    For Low-E Insulated Glass, Add  139.73 
    For Obscure Glass, Add  153.70 

. 
 08 53 13 00-0276 EA 56" x 60", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 732.13 77.81 

    For Colored Vinyl, Add  57.65 
    For Tinted Glass, Add  69.18 
    For Low-E Insulated Glass, Add  144.12 
    For Obscure Glass, Add  158.53 

XXXXXXX 
. 
 08 53 13 00-0277  64" Height, Two Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0251) 
. 
. 

 08 53 13 00-0278 EA 33" x 64", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 688.15 68.41 
    For Colored Vinyl, Add  55.13 
    For Tinted Glass, Add  66.16 
    For Low-E Insulated Glass, Add  137.83 
    For Obscure Glass, Add  151.61 

. 
 08 53 13 00-0279 EA 40" x 64", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 712.65 72.07 

    For Colored Vinyl, Add  56.85 
    For Tinted Glass, Add  68.22 
    For Low-E Insulated Glass, Add  142.13 
    For Obscure Glass, Add  156.34 

. 
 08 53 13 00-0280 EA 48" x 64", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 738.10 76.25 

    For Colored Vinyl, Add  58.56 
    For Tinted Glass, Add  70.27 
    For Low-E Insulated Glass, Add  146.40 
    For Obscure Glass, Add  161.04 

. 
 08 53 13 00-0281 EA 56" x 64", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 764.11 80.43 

    For Colored Vinyl, Add  60.33 
    For Tinted Glass, Add  72.39 
    For Low-E Insulated Glass, Add  150.82 
    For Obscure Glass, Add  165.90 

XXXXXXX 
. 
 08 53 13 00-0282  72" Height, Two Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0251) 
. 
. 

 08 53 13 00-0283 EA 33" x 72", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 723.96 72.07 
    For Colored Vinyl, Add  57.98 
    For Tinted Glass, Add  69.58 
    For Low-E Insulated Glass, Add  144.96 
    For Obscure Glass, Add  159.45 

. 
 08 53 13 00-0284 EA 40" x 72", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 748.46 76.25 

    For Colored Vinyl, Add  59.70 
    For Tinted Glass, Add  71.64 
    For Low-E Insulated Glass, Add  149.25 
    For Obscure Glass, Add  164.18 

. 
 08 53 13 00-0285 EA 48" x 72", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................... 774.03 80.43 

    For Colored Vinyl, Add  61.42 
    For Tinted Glass, Add  73.71 
    For Low-E Insulated Glass, Add  153.55 
    For Obscure Glass, Add  168.91 
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. 
 08 53 13 00-0286 EA 56" x 72", Two Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .................................... 799.95 84.08 

    For Colored Vinyl, Add  63.18 
    For Tinted Glass, Add  75.81 
    For Low-E Insulated Glass, Add  157.95 
    For Obscure Glass, Add  173.74 

XXXXXXX 
. 
 08 53 13 00-0287  Three Operating Sashes, New Construction, Casement Vinyl Windows 

(Silver Line 7550) (08 53 13 00-0204) 
. 
. 
 08 53 13 00-0288  36" Height, Three Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0287) 
. 
. 

 08 53 13 00-0289 EA 62" x 36", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 653.06 67.89 
    For Colored Vinyl, Add  51.73 
    For Tinted Glass, Add  62.07 
    For Low-E Insulated Glass, Add  129.32 
    For Obscure Glass, Add  142.25 

. 
 08 53 13 00-0290 EA 72" x 36", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 685.30 73.12 

    For Colored Vinyl, Add  53.91 
    For Tinted Glass, Add  64.69 
    For Low-E Insulated Glass, Add  134.77 
    For Obscure Glass, Add  148.24 

. 
 08 53 13 00-0291 EA 86" x 36", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 741.96 80.95 

    For Colored Vinyl, Add  58.01 
    For Tinted Glass, Add  69.61 
    For Low-E Insulated Glass, Add  145.02 
    For Obscure Glass, Add  159.52 

XXXXXXX 
. 
 08 53 13 00-0292  40" Height, Three Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0287) 
. 
. 

 08 53 13 00-0293 EA 62" x 40", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 694.63 71.02 
    For Colored Vinyl, Add  55.36 
    For Tinted Glass, Add  66.43 
    For Low-E Insulated Glass, Add  138.41 
    For Obscure Glass, Add  152.25 

. 
 08 53 13 00-0294 EA 72" x 40", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 727.08 75.73 

    For Colored Vinyl, Add  57.56 
    For Tinted Glass, Add  69.08 
    For Low-E Insulated Glass, Add  143.91 
    For Obscure Glass, Add  158.30 

. 
 08 53 13 00-0295 EA 86" x 40", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 786.69 83.57 

    For Colored Vinyl, Add  61.96 
    For Tinted Glass, Add  74.35 
    For Low-E Insulated Glass, Add  154.89 
    For Obscure Glass, Add  170.38 

XXXXXXX 
. 
 08 53 13 00-0296  48" Height, Three Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0287) 
. 
. 

 08 53 13 00-0297 EA 62" x 48", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 735.17 75.20 
    For Colored Vinyl, Add  58.48 
    For Tinted Glass, Add  70.17 
    For Low-E Insulated Glass, Add  146.19 
    For Obscure Glass, Add  160.81 

. 
 08 53 13 00-0298 EA 72" x 48", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 772.53 79.91 

    For Colored Vinyl, Add  61.27 
    For Tinted Glass, Add  73.53 
    For Low-E Insulated Glass, Add  153.18 
    For Obscure Glass, Add  168.50 

. 
 08 53 13 00-0299 EA 86" x 48", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 834.65 87.74 

    For Colored Vinyl, Add  65.92 
    For Tinted Glass, Add  79.10 
    For Low-E Insulated Glass, Add  164.79 
    For Obscure Glass, Add  181.27 

XXXXXXX 
. 
 08 53 13 00-0300  52" Height, Three Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0287) 
. 
. 

 08 53 13 00-0301 EA 62" x 52", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 774.44 77.30 
    For Colored Vinyl, Add  61.99 
    For Tinted Glass, Add  74.38 
    For Low-E Insulated Glass, Add  154.96 
    For Obscure Glass, Add  170.46 

. 
 08 53 13 00-0302 EA 72" x 52", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 814.37 82.52 

    For Colored Vinyl, Add  64.93 
    For Tinted Glass, Add  77.92 
    For Low-E Insulated Glass, Add  162.34 
    For Obscure Glass, Add  178.57 
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. 
 08 53 13 00-0303 EA 86" x 52", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 884.27 89.83 

    For Colored Vinyl, Add  70.46 
    For Tinted Glass, Add  84.55 
    For Low-E Insulated Glass, Add  176.15 
    For Obscure Glass, Add  193.77 

XXXXXXX 
. 
 08 53 13 00-0304  60" Height, Three Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0287) 
. 
. 

 08 53 13 00-0305 EA 62" x 60", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 816.82 80.95 
    For Colored Vinyl, Add  65.49 
    For Tinted Glass, Add  78.59 
    For Low-E Insulated Glass, Add  163.73 
    For Obscure Glass, Add  180.10 

. 
 08 53 13 00-0306 EA 72" x 60", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 858.29 86.17 

    For Colored Vinyl, Add  68.59 
    For Tinted Glass, Add  82.31 
    For Low-E Insulated Glass, Add  171.49 
    For Obscure Glass, Add  188.63 

. 
 08 53 13 00-0307 EA 86" x 60", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 937.01 93.49 

    For Colored Vinyl, Add  75.00 
    For Tinted Glass, Add  90.00 
    For Low-E Insulated Glass, Add  187.51 
    For Obscure Glass, Add  206.26 

XXXXXXX 
. 
 08 53 13 00-0308  64" Height, Three Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0287) 
. 
. 

 08 53 13 00-0309 EA 62" x 64", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 861.67 83.57 
    For Colored Vinyl, Add  69.46 
    For Tinted Glass, Add  83.35 
    For Low-E Insulated Glass, Add  173.64 
    For Obscure Glass, Add  191.00 

. 
 08 53 13 00-0310 EA 72" x 64", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 903.12 88.78 

    For Colored Vinyl, Add  72.56 
    For Tinted Glass, Add  87.07 
    For Low-E Insulated Glass, Add  181.39 
    For Obscure Glass, Add  199.53 

. 
 08 53 13 00-0311 EA 86" x 64", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 981.84 96.10 

    For Colored Vinyl, Add  78.97 
    For Tinted Glass, Add  94.76 
    For Low-E Insulated Glass, Add  197.41 
    For Obscure Glass, Add  217.15 

XXXXXXX 
. 
 08 53 13 00-0312  72" Height, Three Operating Sashes, New Construction, Casement Vinyl 

Windows (Silver Line 7550) (08 53 13 00-0287) 
. 
. 

 08 53 13 00-0313 EA 62" x 72", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 908.69 87.22 
    For Colored Vinyl, Add  73.43 
    For Tinted Glass, Add  88.11 
    For Low-E Insulated Glass, Add  183.57 
    For Obscure Glass, Add  201.92 

. 
 08 53 13 00-0314 EA 72" x 72", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) ................................. 950.14 92.44 

    For Colored Vinyl, Add  76.53 
    For Tinted Glass, Add  91.83 
    For Low-E Insulated Glass, Add  191.32 
    For Obscure Glass, Add  210.45 

. 
 08 53 13 00-0315 EA 86" x 72", Three Operating Sashes, New Construction, Casement Vinyl Window (Silver Line 7550) .............................. 1,028.86 99.75 

    For Colored Vinyl, Add  82.94 
    For Tinted Glass, Add  99.52 
    For Low-E Insulated Glass, Add  207.34 
    For Obscure Glass, Add  228.07 

XXXXXXX 
. 
 08 53 13 00-0316  Replacement, Casement Vinyl Windows (Silver Line 7500) (08 53 13 00-0203) 

Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. Pricing calculated by the United Inch (the combined inches of one width and one height). 

. 

. 
 08 53 13 00-0317  One Operating Sash, Replacement, Casement Vinyl Windows (Silver Line 

7500) (08 53 13 00-0316) 
. 
. 

 08 53 13 00-0318 EA Up To 53" UI, One Operating Sash, Replacement, Casement Vinyl Window (Silver Line 7500) ........................................ 345.17 44.40 
    For Colored Vinyl, Add  25.64 
    For Tinted Glass, Add  30.77 
    For Low-E Insulated Glass, Add  64.10 
    For Obscure Glass, Add  70.51 

. 
 08 53 13 00-0319 EA >53 To 63" UI, One Operating Sash, Replacement, Casement Vinyl Window (Silver Line 7500) ....................................... 391.30 49.62 

    For Colored Vinyl, Add  29.21 
    For Tinted Glass, Add  35.05 
    For Low-E Insulated Glass, Add  73.02 
    For Obscure Glass, Add  80.32 
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. 
 08 53 13 00-0320 EA >63 To 73" UI, One Operating Sash, Replacement, Casement Vinyl Window (Silver Line 7500) ....................................... 433.39 54.83 

    For Colored Vinyl, Add  32.37 
    For Tinted Glass, Add  38.85 
    For Low-E Insulated Glass, Add  80.93 
    For Obscure Glass, Add  89.02 

. 
 08 53 13 00-0321 EA >73" To 83" UI, One Operating Sash, Replacement, Casement Vinyl Window (Silver Line 7500) ..................................... 471.45 60.06 

    For Colored Vinyl, Add  35.13 
    For Tinted Glass, Add  42.16 
    For Low-E Insulated Glass, Add  87.83 
    For Obscure Glass, Add  96.62 

. 
 08 53 13 00-0322 EA >83" To 93" UI, One Operating Sash, Replacement, Casement Vinyl Window (Silver Line 7500) ..................................... 505.47 65.28 

    For Colored Vinyl, Add  37.49 
    For Tinted Glass, Add  44.99 
    For Low-E Insulated Glass, Add  93.73 
    For Obscure Glass, Add  103.10 

. 
 08 53 13 00-0323 EA >93" To 101" UI, One Operating Sash, Replacement, Casement Vinyl Window (Silver Line 7500) ................................... 527.81 70.51 

    For Colored Vinyl, Add  38.68 
    For Tinted Glass, Add  46.42 
    For Low-E Insulated Glass, Add  96.70 
    For Obscure Glass, Add  106.37 

. 
 08 53 13 00-0324 UI >101" UI, One Operating Sash, Replacement, Casement Vinyl Window (Silver Line 7500) ...................................................5.19 0.67 

    For Colored Vinyl, Add  0.38 
    For Tinted Glass, Add  0.46 
    For Low-E Insulated Glass, Add  0.96 
    For Obscure Glass, Add  1.05 

XXXXXXX 
. 
 08 53 13 00-0325  Two Operating Sashes, Replacement, Casement Vinyl Windows (Silver 

Line 7500) (08 53 13 00-0316) 
. 
. 

 08 53 13 00-0326 EA Up To 73" UI, Two Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) .................................... 558.46 54.83 
    For Colored Vinyl, Add  44.88 
    For Tinted Glass, Add  53.85 
    For Low-E Insulated Glass, Add  112.20 
    For Obscure Glass, Add  123.41 

. 
 08 53 13 00-0327 EA >73" To 83" UI, Two Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) .................................. 613.65 60.06 

    For Colored Vinyl, Add  49.35 
    For Tinted Glass, Add  59.22 
    For Low-E Insulated Glass, Add  123.38 
    For Obscure Glass, Add  135.72 

. 
 08 53 13 00-0328 EA >83" To 93" UI, Two Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) .................................. 664.81 65.28 

    For Colored Vinyl, Add  53.43 
    For Tinted Glass, Add  64.11 
    For Low-E Insulated Glass, Add  133.56 
    For Obscure Glass, Add  146.92 

. 
 08 53 13 00-0329 EA >93" To 101" UI, Two Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) ................................ 700.85 70.51 

    For Colored Vinyl, Add  55.98 
    For Tinted Glass, Add  67.18 
    For Low-E Insulated Glass, Add  139.96 
    For Obscure Glass, Add  153.96 

. 
 08 53 13 00-0330 EA >101" To 110" UI, Two Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) .............................. 739.01 75.73 

    For Colored Vinyl, Add  58.76 
    For Tinted Glass, Add  70.51 
    For Low-E Insulated Glass, Add  146.89 
    For Obscure Glass, Add  161.58 

. 
 08 53 13 00-0331 EA >110" To 120" UI, Two Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) .............................. 778.69 80.95 

    For Colored Vinyl, Add  61.68 
    For Tinted Glass, Add  74.01 
    For Low-E Insulated Glass, Add  154.20 
    For Obscure Glass, Add  169.62 

. 
 08 53 13 00-0332 UI >120" UI, Two Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) ...............................................6.50 0.67 

    For Colored Vinyl, Add  0.51 
    For Tinted Glass, Add  0.62 
    For Low-E Insulated Glass, Add  1.29 
    For Obscure Glass, Add  1.41 

XXXXXXX 
. 
 08 53 13 00-0333  Three Operating Sashes, Replacement, Casement Vinyl Windows (Silver 

Line 7500) (08 53 13 00-0316) 
. 
. 

 08 53 13 00-0334 EA Up To 73" UI, Three Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) .................................. 580.53 54.83 
    For Colored Vinyl, Add  47.09 
    For Tinted Glass, Add  56.50 
    For Low-E Insulated Glass, Add  117.71 
    For Obscure Glass, Add  129.48 

. 
 08 53 13 00-0335 EA >73" To 83" UI, Three Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) ............................... 638.14 60.06 

    For Colored Vinyl, Add  51.80 
    For Tinted Glass, Add  62.16 
    For Low-E Insulated Glass, Add  129.51 
    For Obscure Glass, Add  142.46 

. 
 08 53 13 00-0336 EA >83" To 93" UI, Three Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) ............................... 692.92 65.28 

    For Colored Vinyl, Add  56.24 
    For Tinted Glass, Add  67.48 
    For Low-E Insulated Glass, Add  140.59 
    For Obscure Glass, Add  154.65 
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. 
 08 53 13 00-0337 EA >93" To 101" UI, Three Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) ............................. 731.39 70.51 

    For Colored Vinyl, Add  59.04 
    For Tinted Glass, Add  70.85 
    For Low-E Insulated Glass, Add  147.60 
    For Obscure Glass, Add  162.35 

. 
 08 53 13 00-0338 EA >101" To 110" UI, Three Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) ........................... 772.27 75.73 

    For Colored Vinyl, Add  62.08 
    For Tinted Glass, Add  74.50 
    For Low-E Insulated Glass, Add  155.21 
    For Obscure Glass, Add  170.73 

. 
 08 53 13 00-0339 EA >110" To 120" UI, Three Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) ........................... 814.97 80.95 

    For Colored Vinyl, Add  65.31 
    For Tinted Glass, Add  78.37 
    For Low-E Insulated Glass, Add  163.27 
    For Obscure Glass, Add  179.59 

. 
 08 53 13 00-0340 UI >120" UI, Three Operating Sashes, Replacement, Casement Vinyl Window (Silver Line 7500) ............................................ 6.80 0.67 

    For Colored Vinyl, Add  0.54 
    For Tinted Glass, Add  0.65 
    For Low-E Insulated Glass, Add  1.36 
    For Obscure Glass, Add  1.50 

XXXXXXX 
. 
 08 53 13 00-0341  Awning Vinyl Windows (08 53 13) 
. 
. 
 08 53 13 00-0342  New Construction, Awning Vinyl Windows (Silver Line 7450) (08 53 13 00-0341) 

Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. 

. 

. 
 08 53 13 00-0343  Venting, New Construction, Awning Vinyl Windows (Silver Line 7450) (08 53 13 00-

0342) 
. 
. 
 08 53 13 00-0344  17" Height, Venting, New Construction, Awning Vinyl Windows (Silver Line 

7450) (08 53 13 00-0343) 
. 
. 

 08 53 13 00-0345 EA 24" x 17", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 346.01 42.83 
    For Colored Vinyl, Add  26.04 
    For Tinted Glass, Add  31.24 
    For Low-E Insulated Glass, Add  65.09 
    For Obscure Glass, Add  71.60 

. 
 08 53 13 00-0346 EA 28" x 17", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 362.28 44.91 

    For Colored Vinyl, Add  27.25 
    For Tinted Glass, Add  32.69 
    For Low-E Insulated Glass, Add  68.11 
    For Obscure Glass, Add  74.92 

. 
 08 53 13 00-0347 EA 36" x 17", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 387.74 48.57 

    For Colored Vinyl, Add  29.06 
    For Tinted Glass, Add  34.87 
    For Low-E Insulated Glass, Add  72.65 
    For Obscure Glass, Add  79.91 

. 
 08 53 13 00-0348 EA 40" x 17", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 404.36 51.18 

    For Colored Vinyl, Add  30.20 
    For Tinted Glass, Add  36.24 
    For Low-E Insulated Glass, Add  75.50 
    For Obscure Glass, Add  83.05 

. 
 08 53 13 00-0349 EA 48" x 17", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 431.55 55.36 

    For Colored Vinyl, Add  32.08 
    For Tinted Glass, Add  38.50 
    For Low-E Insulated Glass, Add  80.21 
    For Obscure Glass, Add  88.23 

XXXXXXX 
. 
 08 53 13 00-0350  20" Height, Venting, New Construction, Awning Vinyl Windows (Silver Line 

7450) (08 53 13 00-0343) 
. 
. 

 08 53 13 00-0351 EA 24" x 20", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 364.26 44.91 
    For Colored Vinyl, Add  27.55 
    For Tinted Glass, Add  33.06 
    For Low-E Insulated Glass, Add  68.87 
    For Obscure Glass, Add  75.76 

. 
 08 53 13 00-0352 EA 28" x 20", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 380.53 47.01 

    For Colored Vinyl, Add  28.76 
    For Tinted Glass, Add  34.51 
    For Low-E Insulated Glass, Add  71.89 
    For Obscure Glass, Add  79.08 

. 
 08 53 13 00-0353 EA 36" x 20", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 407.67 50.14 

    For Colored Vinyl, Add  30.74 
    For Tinted Glass, Add  36.89 
    For Low-E Insulated Glass, Add  76.85 
    For Obscure Glass, Add  84.53 

. 
 08 53 13 00-0354 EA 40" x 20", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 424.31 53.27 

    For Colored Vinyl, Add  31.88 
    For Tinted Glass, Add  38.26 
    For Low-E Insulated Glass, Add  79.70 
    For Obscure Glass, Add  87.67 
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. 
 08 53 13 00-0355 EA 48" x 20", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 453.14 56.93 

    For Colored Vinyl, Add  33.93 
    For Tinted Glass, Add  40.71 
    For Low-E Insulated Glass, Add  84.82 
    For Obscure Glass, Add  93.30 

XXXXXXX 
. 
 08 53 13 00-0356  24" Height, Venting, New Construction, Awning Vinyl Windows (Silver Line 

7450) (08 53 13 00-0343) 
. 
. 

 08 53 13 00-0357 EA 24" x 24", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 376.82 47.01 
    For Colored Vinyl, Add  28.39 
    For Tinted Glass, Add  34.06 
    For Low-E Insulated Glass, Add  70.97 
    For Obscure Glass, Add  78.06 

. 
 08 53 13 00-0358 EA 28" x 24", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 393.11 49.09 

    For Colored Vinyl, Add  29.60 
    For Tinted Glass, Add  35.52 
    For Low-E Insulated Glass, Add  73.99 
    For Obscure Glass, Add  81.39 

. 
 08 53 13 00-0359 EA 36" x 24", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 421.07 52.22 

    For Colored Vinyl, Add  31.66 
    For Tinted Glass, Add  37.99 
    For Low-E Insulated Glass, Add  79.16 
    For Obscure Glass, Add  87.07 

. 
 08 53 13 00-0360 EA 40" x 24", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 439.08 55.36 

    For Colored Vinyl, Add  32.94 
    For Tinted Glass, Add  39.53 
    For Low-E Insulated Glass, Add  82.35 
    For Obscure Glass, Add  90.59 

. 
 08 53 13 00-0361 EA 48" x 24", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 468.25 59.01 

    For Colored Vinyl, Add  35.02 
    For Tinted Glass, Add  42.03 
    For Low-E Insulated Glass, Add  87.56 
    For Obscure Glass, Add  96.31 

XXXXXXX 
. 
 08 53 13 00-0362  28" Height, Venting, New Construction, Awning Vinyl Windows (Silver Line 

7450) (08 53 13 00-0343) 
. 
. 

 08 53 13 00-0363 EA 24" x 28", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 389.42 49.09 
    For Colored Vinyl, Add  29.23 
    For Tinted Glass, Add  35.07 
    For Low-E Insulated Glass, Add  73.07 
    For Obscure Glass, Add  80.37 

. 
 08 53 13 00-0364 EA 28" x 28", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 405.68 51.18 

    For Colored Vinyl, Add  30.44 
    For Tinted Glass, Add  36.52 
    For Low-E Insulated Glass, Add  76.09 
    For Obscure Glass, Add  83.70 

. 
 08 53 13 00-0365 EA 36" x 28", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 434.50 54.32 

    For Colored Vinyl, Add  32.59 
    For Tinted Glass, Add  39.10 
    For Low-E Insulated Glass, Add  81.47 
    For Obscure Glass, Add  89.61 

. 
 08 53 13 00-0366 EA 40" x 28", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 453.75 57.45 

    For Colored Vinyl, Add  33.99 
    For Tinted Glass, Add  40.79 
    For Low-E Insulated Glass, Add  84.98 
    For Obscure Glass, Add  93.47 

. 
 08 53 13 00-0367 EA 48" x 28", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 483.35 61.10 

    For Colored Vinyl, Add  36.11 
    For Tinted Glass, Add  43.34 
    For Low-E Insulated Glass, Add  90.29 
    For Obscure Glass, Add  99.31 

XXXXXXX 
. 
 08 53 13 00-0368  36" Height, Venting, New Construction, Awning Vinyl Windows (Silver Line 

7450) (08 53 13 00-0343) 
. 
. 

 08 53 13 00-0369 EA 36" x 36", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 460.27 57.97 
    For Colored Vinyl, Add  34.43 
    For Tinted Glass, Add  41.32 
    For Low-E Insulated Glass, Add  86.08 
    For Obscure Glass, Add  94.69 

. 
 08 53 13 00-0370 EA 40" x 36", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 479.54 60.59 

    For Colored Vinyl, Add  35.84 
    For Tinted Glass, Add  43.01 
    For Low-E Insulated Glass, Add  89.60 
    For Obscure Glass, Add  98.55 

. 
 08 53 13 00-0371 EA 48" x 36", Venting, New Construction, Awning Vinyl Window (Silver Line 7450) ................................................................ 510.82 64.76 

    For Colored Vinyl, Add  38.13 
    For Tinted Glass, Add  45.76 
    For Low-E Insulated Glass, Add  95.33 
    For Obscure Glass, Add  104.86 

XXXXXXX 
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. 
 08 53 13 00-0372  Replacement, Awning Vinyl Windows (Silver Line 7400) (08 53 13 00-0341) 

Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. Pricing calculated by the United Inch (the combined inches of one width and one height). 

. 

. 
 08 53 13 00-0373 EA Up To 53" UI, Replacement, Awning Vinyl Window (Silver Line 7400) ............................................................................... 361.19 44.40 

    For Colored Vinyl, Add  27.24 
    For Tinted Glass, Add  32.69 
    For Low-E Insulated Glass, Add  68.10 
    For Obscure Glass, Add  74.91 

. 
 08 53 13 00-0374 EA >53" To 63" UI, Replacement, Awning Vinyl Window (Silver Line 7400) ............................................................................ 416.69 49.62 

    For Colored Vinyl, Add  31.75 
    For Tinted Glass, Add  38.10 
    For Low-E Insulated Glass, Add  79.37 
    For Obscure Glass, Add  87.30 

. 
 08 53 13 00-0375 EA >63" To 73" UI, Replacement, Awning Vinyl Window (Silver Line 7400) ............................................................................ 470.18 54.83 

    For Colored Vinyl, Add  36.05 
    For Tinted Glass, Add  43.26 
    For Low-E Insulated Glass, Add  90.13 
    For Obscure Glass, Add  99.14 

. 
 08 53 13 00-0376 EA >73" To 83" UI, Replacement, Awning Vinyl Window (Silver Line 7400) ............................................................................ 521.64 60.06 

    For Colored Vinyl, Add  40.15 
    For Tinted Glass, Add  48.18 
    For Low-E Insulated Glass, Add  100.38 
    For Obscure Glass, Add  110.42 

. 
 08 53 13 00-0377 EA >83" To 93" UI, Replacement, Awning Vinyl Window (Silver Line 7400) ............................................................................ 571.08 65.28 

    For Colored Vinyl, Add  44.05 
    For Tinted Glass, Add  52.86 
    For Low-E Insulated Glass, Add  110.13 
    For Obscure Glass, Add  121.14 

. 
 08 53 13 00-0378 EA >93" To 101" UI, Replacement, Awning Vinyl Window (Silver Line 7400) .......................................................................... 599.06 70.51 

    For Colored Vinyl, Add  45.81 
    For Tinted Glass, Add  54.97 
    For Low-E Insulated Glass, Add  114.51 
    For Obscure Glass, Add  125.96 

. 
 08 53 13 00-0379 UI >101" UI, Replacement, Awning Vinyl Window (Silver Line 7400) .......................................................................................... 5.90 0.67 

    For Colored Vinyl, Add  0.45 
    For Tinted Glass, Add  0.54 
    For Low-E Insulated Glass, Add  1.14 
    For Obscure Glass, Add  1.25 

XXXXXXX 
. 
 08 53 13 00-0380  Horizontal Sliding Vinyl Windows (08 53 13) 
. 
. 
 08 53 13 00-0381  New Construction, Horizontal Sliding Vinyl Windows (Silver Line 2800) (08 53 13 

00-0380) 
Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. 

. 

. 
 08 53 13 00-0382  20" Height, New Construction, Horizontal Sliding Vinyl Windows (Silver 

Line 2800) (08 53 13 00-0381) 
. 
. 

 08 53 13 00-0383 EA 36" x 20", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 223.00 51.18 
    For Colored Vinyl, Add  12.17 
    For Tinted Glass, Add  14.60 
    For Low-E Insulated Glass, Add  30.42 
    For Obscure Glass, Add  33.46 

. 
 08 53 13 00-0384 EA 48" x 20", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 247.47 57.45 

    For Colored Vinyl, Add  13.36 
    For Tinted Glass, Add  16.03 
    For Low-E Insulated Glass, Add  33.41 
    For Obscure Glass, Add  36.75 

. 
 08 53 13 00-0385 EA 54" x 20", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 259.70 60.06 

    For Colored Vinyl, Add  13.96 
    For Tinted Glass, Add  16.75 
    For Low-E Insulated Glass, Add  34.90 
    For Obscure Glass, Add  38.38 

. 
 08 53 13 00-0386 EA 60" x 20", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 271.94 63.20 

    For Colored Vinyl, Add  14.56 
    For Tinted Glass, Add  17.47 
    For Low-E Insulated Glass, Add  36.39 
    For Obscure Glass, Add  40.03 

. 
 08 53 13 00-0387 EA 64" x 20", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 280.08 65.80 

    For Colored Vinyl, Add  14.95 
    For Tinted Glass, Add  17.94 
    For Low-E Insulated Glass, Add  37.38 
    For Obscure Glass, Add  41.12 

. 
 08 53 13 00-0388 EA 72" x 20", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 296.40 69.46 

    For Colored Vinyl, Add  15.75 
    For Tinted Glass, Add  18.90 
    For Low-E Insulated Glass, Add  39.37 
    For Obscure Glass, Add  43.31 

XXXXXXX 
. 
 08 53 13 00-0389  24" Height, New Construction, Horizontal Sliding Vinyl Windows (Silver 

Line 2800) (08 53 13 00-0381) 
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. 

. 
 08 53 13 00-0390 EA 36" x 24", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 233.90 53.27 

    For Colored Vinyl, Add  12.84 
    For Tinted Glass, Add  15.41 
    For Low-E Insulated Glass, Add  32.10 
    For Obscure Glass, Add  35.31 

. 
 08 53 13 00-0391 EA 48" x 24", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 258.90 59.54 

    For Colored Vinyl, Add  14.09 
    For Tinted Glass, Add  16.90 
    For Low-E Insulated Glass, Add  35.22 
    For Obscure Glass, Add  38.74 

. 
 08 53 13 00-0392 EA 54" x 24", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 271.47 62.15 

    For Colored Vinyl, Add  14.72 
    For Tinted Glass, Add  17.66 
    For Low-E Insulated Glass, Add  36.80 
    For Obscure Glass, Add  40.47 

. 
 08 53 13 00-0393 EA 60" x 24", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 283.93 65.28 

    For Colored Vinyl, Add  15.34 
    For Tinted Glass, Add  18.40 
    For Low-E Insulated Glass, Add  38.34 
    For Obscure Glass, Add  42.18 

. 
 08 53 13 00-0394 EA 64" x 24", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 292.26 67.89 

    For Colored Vinyl, Add  15.75 
    For Tinted Glass, Add  18.90 
    For Low-E Insulated Glass, Add  39.38 
    For Obscure Glass, Add  43.32 

. 
 08 53 13 00-0395 EA 72" x 24", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 308.95 71.55 

    For Colored Vinyl, Add  16.59 
    For Tinted Glass, Add  19.90 
    For Low-E Insulated Glass, Add  41.46 
    For Obscure Glass, Add  45.61 

XXXXXXX 
. 
 08 53 13 00-0396  36" Height, New Construction, Horizontal Sliding Vinyl Windows (Silver 

Line 2800) (08 53 13 00-0381) 
. 
. 

 08 53 13 00-0397 EA 36" x 36", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 266.74 59.54 
    For Colored Vinyl, Add  14.87 
    For Tinted Glass, Add  17.85 
    For Low-E Insulated Glass, Add  37.18 
    For Obscure Glass, Add  40.90 

. 
 08 53 13 00-0398 EA 48" x 36", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 293.50 65.80 

    For Colored Vinyl, Add  16.29 
    For Tinted Glass, Add  19.55 
    For Low-E Insulated Glass, Add  40.74 
    For Obscure Glass, Add  44.81 

. 
 08 53 13 00-0399 EA 54" x 36", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 306.91 68.41 

    For Colored Vinyl, Add  17.01 
    For Tinted Glass, Add  20.41 
    For Low-E Insulated Glass, Add  42.52 
    For Obscure Glass, Add  46.77 

. 
 08 53 13 00-0400 EA 60" x 36", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 320.29 71.55 

    For Colored Vinyl, Add  17.72 
    For Tinted Glass, Add  21.26 
    For Low-E Insulated Glass, Add  44.30 
    For Obscure Glass, Add  48.73 

. 
 08 53 13 00-0401 EA 64" x 36", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 329.22 73.12 

    For Colored Vinyl, Add  18.20 
    For Tinted Glass, Add  21.83 
    For Low-E Insulated Glass, Add  45.49 
    For Obscure Glass, Add  50.04 

. 
 08 53 13 00-0402 EA 72" x 36", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 347.09 77.81 

    For Colored Vinyl, Add  19.15 
    For Tinted Glass, Add  22.97 
    For Low-E Insulated Glass, Add  47.86 
    For Obscure Glass, Add  52.65 

XXXXXXX 
. 
 08 53 13 00-0403  42" Height, New Construction, Horizontal Sliding Vinyl Windows (Silver 

Line 2800) (08 53 13 00-0381) 
. 
. 

 08 53 13 00-0404 EA 36" x 42", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 283.16 62.67 
    For Colored Vinyl, Add  15.89 
    For Tinted Glass, Add  19.06 
    For Low-E Insulated Glass, Add  39.72 
    For Obscure Glass, Add  43.69 

. 
 08 53 13 00-0405 EA 48" x 42", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 310.82 68.94 

    For Colored Vinyl, Add  17.40 
    For Tinted Glass, Add  20.88 
    For Low-E Insulated Glass, Add  43.50 
    For Obscure Glass, Add  47.85 

. 
 08 53 13 00-0406 EA 54" x 42", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 324.67 71.55 

    For Colored Vinyl, Add  18.16 
    For Tinted Glass, Add  21.79 
    For Low-E Insulated Glass, Add  45.39 
    For Obscure Glass, Add  49.93 
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. 
 08 53 13 00-0407 EA 60" x 42", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 338.50 74.68 

    For Colored Vinyl, Add  18.91 
    For Tinted Glass, Add  22.70 
    For Low-E Insulated Glass, Add  47.28 
    For Obscure Glass, Add  52.01 

. 
 08 53 13 00-0408 EA 64" x 42", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 347.69 77.30 

    For Colored Vinyl, Add  19.42 
    For Tinted Glass, Add  23.30 
    For Low-E Insulated Glass, Add  48.54 
    For Obscure Glass, Add  53.39 

. 
 08 53 13 00-0409 EA 72" x 42", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 366.14 80.95 

    For Colored Vinyl, Add  20.42 
    For Tinted Glass, Add  24.51 
    For Low-E Insulated Glass, Add  51.06 
    For Obscure Glass, Add  56.17 

XXXXXXX 
. 
 08 53 13 00-0410  44" Height, New Construction, Horizontal Sliding Vinyl Windows (Silver 

Line 2800) (08 53 13 00-0381) 
. 
. 

 08 53 13 00-0411 EA 36" x 44", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 288.65 63.72 
    For Colored Vinyl, Add  16.23 
    For Tinted Glass, Add  19.47 
    For Low-E Insulated Glass, Add  40.57 
    For Obscure Glass, Add  44.62 

. 
 08 53 13 00-0412 EA 48" x 44", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 316.60 69.99 

    For Colored Vinyl, Add  17.77 
    For Tinted Glass, Add  21.32 
    For Low-E Insulated Glass, Add  44.42 
    For Obscure Glass, Add  48.86 

. 
 08 53 13 00-0413 EA 54" x 44", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 330.57 72.59 

    For Colored Vinyl, Add  18.54 
    For Tinted Glass, Add  22.25 
    For Low-E Insulated Glass, Add  46.35 
    For Obscure Glass, Add  50.98 

. 
 08 53 13 00-0414 EA 60" x 44", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 344.55 75.73 

    For Colored Vinyl, Add  19.31 
    For Tinted Glass, Add  23.17 
    For Low-E Insulated Glass, Add  48.28 
    For Obscure Glass, Add  53.10 

. 
 08 53 13 00-0415 EA 64" x 44", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 353.88 78.34 

    For Colored Vinyl, Add  19.82 
    For Tinted Glass, Add  23.79 
    For Low-E Insulated Glass, Add  49.56 
    For Obscure Glass, Add  54.52 

. 
 08 53 13 00-0416 EA 72" x 44", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 372.49 81.99 

    For Colored Vinyl, Add  20.85 
    For Tinted Glass, Add  25.02 
    For Low-E Insulated Glass, Add  52.13 
    For Obscure Glass, Add  57.34 

XXXXXXX 
. 
 08 53 13 00-0417  46" Height, New Construction, Horizontal Sliding Vinyl Windows (Silver 

Line 2800) (08 53 13 00-0381) 
. 
. 

 08 53 13 00-0418 EA 36" x 46", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 294.13 64.76 
    For Colored Vinyl, Add  16.57 
    For Tinted Glass, Add  19.88 
    For Low-E Insulated Glass, Add  41.41 
    For Obscure Glass, Add  45.55 

. 
 08 53 13 00-0419 EA 48" x 46", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 322.36 71.02 

    For Colored Vinyl, Add  18.14 
    For Tinted Glass, Add  21.76 
    For Low-E Insulated Glass, Add  45.34 
    For Obscure Glass, Add  49.87 

. 
 08 53 13 00-0420 EA 54" x 46", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 336.48 73.64 

    For Colored Vinyl, Add  18.92 
    For Tinted Glass, Add  22.71 
    For Low-E Insulated Glass, Add  47.30 
    For Obscure Glass, Add  52.03 

. 
 08 53 13 00-0421 EA 60" x 46", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 350.59 76.78 

    For Colored Vinyl, Add  19.71 
    For Tinted Glass, Add  23.65 
    For Low-E Insulated Glass, Add  49.26 
    For Obscure Glass, Add  54.19 

. 
 08 53 13 00-0422 EA 64" x 46", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 360.01 79.38 

    For Colored Vinyl, Add  20.23 
    For Tinted Glass, Add  24.27 
    For Low-E Insulated Glass, Add  50.57 
    For Obscure Glass, Add  55.63 

. 
 08 53 13 00-0423 EA 72" x 46", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 378.85 83.04 

    For Colored Vinyl, Add  21.28 
    For Tinted Glass, Add  25.53 
    For Low-E Insulated Glass, Add  53.19 
    For Obscure Glass, Add  58.51 

XXXXXXX 
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. 
 08 53 13 00-0424  48" Height, New Construction, Horizontal Sliding Vinyl Windows (Silver 

Line 2800) (08 53 13 00-0381) 
. 
. 

 08 53 13 00-0425 EA 36" x 48", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 299.59 65.80 
    For Colored Vinyl, Add  16.90 
    For Tinted Glass, Add  20.28 
    For Low-E Insulated Glass, Add  42.26 
    For Obscure Glass, Add  46.48 

. 
 08 53 13 00-0426 EA 48" x 48", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 328.14 72.07 

    For Colored Vinyl, Add  18.50 
    For Tinted Glass, Add  22.20 
    For Low-E Insulated Glass, Add  46.26 
    For Obscure Glass, Add  50.89 

. 
 08 53 13 00-0427 EA 54" x 48", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 342.41 74.68 

    For Colored Vinyl, Add  19.30 
    For Tinted Glass, Add  23.16 
    For Low-E Insulated Glass, Add  48.26 
    For Obscure Glass, Add  53.09 

. 
 08 53 13 00-0428 EA 60" x 48", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 356.66 77.81 

    For Colored Vinyl, Add  20.10 
    For Tinted Glass, Add  24.12 
    For Low-E Insulated Glass, Add  50.26 
    For Obscure Glass, Add  55.28 

. 
 08 53 13 00-0429 EA 64" x 48", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 366.18 80.43 

    For Colored Vinyl, Add  20.64 
    For Tinted Glass, Add  24.76 
    For Low-E Insulated Glass, Add  51.59 
    For Obscure Glass, Add  56.75 

. 
 08 53 13 00-0430 EA 72" x 48", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 385.21 84.08 

    For Colored Vinyl, Add  21.70 
    For Tinted Glass, Add  26.04 
    For Low-E Insulated Glass, Add  54.26 
    For Obscure Glass, Add  59.69 

XXXXXXX 
. 
 08 53 13 00-0431  50" Height, New Construction, Horizontal Sliding Vinyl Windows (Silver 

Line 2800) (08 53 13 00-0381) 
. 
. 

 08 53 13 00-0432 EA 36" x 50", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 305.08 66.85 
    For Colored Vinyl, Add  17.24 
    For Tinted Glass, Add  20.69 
    For Low-E Insulated Glass, Add  43.11 
    For Obscure Glass, Add  47.42 

. 
 08 53 13 00-0433 EA 48" x 50", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 333.89 73.12 

    For Colored Vinyl, Add  18.87 
    For Tinted Glass, Add  22.64 
    For Low-E Insulated Glass, Add  47.18 
    For Obscure Glass, Add  51.89 

. 
 08 53 13 00-0434 EA 54" x 50", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 348.30 75.73 

    For Colored Vinyl, Add  19.69 
    For Tinted Glass, Add  23.62 
    For Low-E Insulated Glass, Add  49.21 
    For Obscure Glass, Add  54.13 

. 
 08 53 13 00-0435 EA 60" x 50", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 362.71 78.86 

    For Colored Vinyl, Add  20.50 
    For Tinted Glass, Add  24.60 
    For Low-E Insulated Glass, Add  51.25 
    For Obscure Glass, Add  56.37 

. 
 08 53 13 00-0436 EA 64" x 50", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 372.33 81.47 

    For Colored Vinyl, Add  21.04 
    For Tinted Glass, Add  25.25 
    For Low-E Insulated Glass, Add  52.61 
    For Obscure Glass, Add  57.87 

. 
 08 53 13 00-0437 EA 72" x 50", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 391.55 85.13 

    For Colored Vinyl, Add  22.13 
    For Tinted Glass, Add  26.56 
    For Low-E Insulated Glass, Add  55.33 
    For Obscure Glass, Add  60.86 

XXXXXXX 
. 
 08 53 13 00-0438  52" Height, New Construction, Horizontal Sliding Vinyl Windows (Silver 

Line 2800) (08 53 13 00-0381) 
. 
. 

 08 53 13 00-0439 EA 36" x 52", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 310.54 67.89 
    For Colored Vinyl, Add  17.58 
    For Tinted Glass, Add  21.10 
    For Low-E Insulated Glass, Add  43.95 
    For Obscure Glass, Add  48.35 

. 
 08 53 13 00-0440 EA 48" x 52", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 339.66 74.17 

    For Colored Vinyl, Add  19.24 
    For Tinted Glass, Add  23.09 
    For Low-E Insulated Glass, Add  48.10 
    For Obscure Glass, Add  52.91 
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. 
 08 53 13 00-0441 EA 54" x 52", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 354.22 76.78 

    For Colored Vinyl, Add  20.07 
    For Tinted Glass, Add  24.08 
    For Low-E Insulated Glass, Add  50.17 
    For Obscure Glass, Add  55.19 

. 
 08 53 13 00-0442 EA 60" x 52", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 368.80 79.91 

    For Colored Vinyl, Add  20.90 
    For Tinted Glass, Add  25.08 
    For Low-E Insulated Glass, Add  52.25 
    For Obscure Glass, Add  57.47 

. 
 08 53 13 00-0443 EA 64" x 52", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 378.49 82.52 

    For Colored Vinyl, Add  21.45 
    For Tinted Glass, Add  25.74 
    For Low-E Insulated Glass, Add  53.63 
    For Obscure Glass, Add  58.99 

. 
 08 53 13 00-0444 EA 72" x 52", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 397.92 86.17 

    For Colored Vinyl, Add  22.56 
    For Tinted Glass, Add  27.07 
    For Low-E Insulated Glass, Add  56.39 
    For Obscure Glass, Add  62.03 

XXXXXXX 
. 
 08 53 13 00-0445  54" Height, New Construction, Horizontal Sliding Vinyl Windows (Silver 

Line 2800) (08 53 13 00-0381) 
. 
. 

 08 53 13 00-0446 EA 36" x 54", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 316.02 68.94 
    For Colored Vinyl, Add  17.92 
    For Tinted Glass, Add  21.50 
    For Low-E Insulated Glass, Add  44.80 
    For Obscure Glass, Add  49.28 

. 
 08 53 13 00-0447 EA 48" x 54", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 345.43 75.20 

    For Colored Vinyl, Add  19.61 
    For Tinted Glass, Add  23.53 
    For Low-E Insulated Glass, Add  49.02 
    For Obscure Glass, Add  53.92 

. 
 08 53 13 00-0448 EA 54" x 54", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 360.15 77.81 

    For Colored Vinyl, Add  20.45 
    For Tinted Glass, Add  24.54 
    For Low-E Insulated Glass, Add  51.13 
    For Obscure Glass, Add  56.24 

. 
 08 53 13 00-0449 EA 60" x 54", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 374.85 80.95 

    For Colored Vinyl, Add  21.30 
    For Tinted Glass, Add  25.55 
    For Low-E Insulated Glass, Add  53.24 
    For Obscure Glass, Add  58.56 

. 
 08 53 13 00-0450 EA 64" x 54", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 384.66 83.57 

    For Colored Vinyl, Add  21.86 
    For Tinted Glass, Add  26.23 
    For Low-E Insulated Glass, Add  54.65 
    For Obscure Glass, Add  60.11 

. 
 08 53 13 00-0451 EA 72" x 54", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 404.25 87.22 

    For Colored Vinyl, Add  22.98 
    For Tinted Glass, Add  27.58 
    For Low-E Insulated Glass, Add  57.46 
    For Obscure Glass, Add  63.20 

XXXXXXX 
. 
 08 53 13 00-0452  60" Height, New Construction, Horizontal Sliding Vinyl Windows (Silver 

Line 2800) (08 53 13 00-0381) 
. 
. 

 08 53 13 00-0453 EA 36" x 60", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 341.38 72.07 
    For Colored Vinyl, Add  19.83 
    For Tinted Glass, Add  23.79 
    For Low-E Insulated Glass, Add  49.57 
    For Obscure Glass, Add  54.53 

. 
 08 53 13 00-0454 EA 48" x 60", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 362.75 78.34 

    For Colored Vinyl, Add  20.71 
    For Tinted Glass, Add  24.85 
    For Low-E Insulated Glass, Add  51.78 
    For Obscure Glass, Add  56.96 

. 
 08 53 13 00-0455 EA 54" x 60", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 377.90 80.95 

    For Colored Vinyl, Add  21.60 
    For Tinted Glass, Add  25.92 
    For Low-E Insulated Glass, Add  54.00 
    For Obscure Glass, Add  59.40 

. 
 08 53 13 00-0456 EA 60" x 60", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 393.03 84.08 

    For Colored Vinyl, Add  22.49 
    For Tinted Glass, Add  26.98 
    For Low-E Insulated Glass, Add  56.22 
    For Obscure Glass, Add  61.84 

. 
 08 53 13 00-0457 EA 64" x 60", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 403.14 86.70 

    For Colored Vinyl, Add  23.08 
    For Tinted Glass, Add  27.69 
    For Low-E Insulated Glass, Add  57.70 
    For Obscure Glass, Add  63.47 
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. 
 08 53 13 00-0458 EA 72" x 60", New Construction, Horizontal Sliding Vinyl Window (Silver Line 2800) .............................................................. 423.32 90.35 

    For Colored Vinyl, Add  24.26 
    For Tinted Glass, Add  29.11 
    For Low-E Insulated Glass, Add  60.66 
    For Obscure Glass, Add  66.72 

XXXXXXX 
. 
 08 53 13 00-0459  Replacement, Horizontal Sliding Vinyl Windows (Silver Line 8700) (08 53 13 00-0380) 

Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. Pricing calculated by the United Inch (the combined inches of one width and one height). 

. 

. 
 08 53 13 00-0460 EA Up To 73" UI, Replacement, Horizontal Sliding Vinyl Window (Silver Line 8700) ............................................................... 337.75 54.83 

    For Colored Vinyl, Add  22.81 
    For Tinted Glass, Add  27.37 
    For Low-E Insulated Glass, Add  57.02 
    For Obscure Glass, Add  62.72 

. 
 08 53 13 00-0461 EA >73" To 83" UI, Replacement, Horizontal Sliding Vinyl Window (Silver Line 8700) ............................................................ 371.07 60.06 

    For Colored Vinyl, Add  25.10 
    For Tinted Glass, Add  30.11 
    For Low-E Insulated Glass, Add  62.74 
    For Obscure Glass, Add  69.01 

. 
 08 53 13 00-0462 EA >83" To 93" UI, Replacement, Horizontal Sliding Vinyl Window (Silver Line 8700) ............................................................ 402.37 65.28 

    For Colored Vinyl, Add  27.18 
    For Tinted Glass, Add  32.62 
    For Low-E Insulated Glass, Add  67.95 
    For Obscure Glass, Add  74.75 

. 
 08 53 13 00-0463 EA >93" To 101" UI, Replacement, Horizontal Sliding Vinyl Window (Silver Line 8700) .......................................................... 426.02 70.51 

    For Colored Vinyl, Add  28.50 
    For Tinted Glass, Add  34.20 
    For Low-E Insulated Glass, Add  71.25 
    For Obscure Glass, Add  78.38 

. 
 08 53 13 00-0464 EA >101" To 110" UI, Replacement, Horizontal Sliding Vinyl Window (Silver Line 8700)......................................................... 450.77 75.73 

    For Colored Vinyl, Add  29.93 
    For Tinted Glass, Add  35.92 
    For Low-E Insulated Glass, Add  74.83 
    For Obscure Glass, Add  82.31 

. 
 08 53 13 00-0465 EA >110" To 120" UI, Replacement, Horizontal Sliding Vinyl Window (Silver Line 8700)......................................................... 488.43 80.95 

    For Colored Vinyl, Add  32.65 
    For Tinted Glass, Add  39.18 
    For Low-E Insulated Glass, Add  81.63 
    For Obscure Glass, Add  89.80 

. 
 08 53 13 00-0466 UI >120" UI, Replacement, Horizontal Sliding Vinyl Window (Silver Line 8700) ..........................................................................4.08 0.67 

    For Colored Vinyl, Add  0.27 
    For Tinted Glass, Add  0.33 
    For Low-E Insulated Glass, Add  0.68 
    For Obscure Glass, Add  0.75 

XXXXXXX 
. 
 08 53 13 00-0467  Basement Vinyl Windows (08 53 13) 
. 
. 
 08 53 13 00-0468  New Construction, Basement Vinyl Windows (Silver Line 5900) (08 53 13 00-0467) 

Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. 

. 

. 
 08 53 13 00-0469 EA 32" x 15", New Construction, Basement Vinyl Window (Silver Line 5900) .......................................................................... 204.51 41.78 

    For Colored Vinyl, Add  12.09 
    For Tinted Glass, Add  14.51 
    For Low-E Insulated Glass, Add  30.24 
    For Obscure Glass, Add  33.26 

. 
 08 53 13 00-0470 EA 32" x 20", New Construction, Basement Vinyl Window (Silver Line 5900) .......................................................................... 218.62 41.78 

    For Colored Vinyl, Add  13.51 
    For Tinted Glass, Add  16.21 
    For Low-E Insulated Glass, Add  33.76 
    For Obscure Glass, Add  37.14 

. 
 08 53 13 00-0471 EA 32" x 23", New Construction, Basement Vinyl Window (Silver Line 5900) .......................................................................... 226.68 41.78 

    For Colored Vinyl, Add  14.31 
    For Tinted Glass, Add  17.17 
    For Low-E Insulated Glass, Add  35.78 
    For Obscure Glass, Add  39.36 

XXXXXXX 
. 
 08 53 13 00-0472  Replacement, Basement Vinyl Windows (08 53 13 00-0467) 

Note: Includes white solid vinyl interior and exterior, standard hardware, clear insulated glass and insect screen. 
Excludes grilles. Pricing calculated by the United Inch (the combined inches of one width and one height). 

. 

. 
 08 53 13 00-0473 EA Up To 47" UI, Replacement, Basement Vinyl Window ........................................................................................................ 252.80 40.74 

    For Colored Vinyl, Add  17.13 
    For Tinted Glass, Add  20.56 
    For Low-E Insulated Glass, Add  42.83 
    For Obscure Glass, Add  47.12 

. 
 08 53 13 00-0474 EA >47" To 55" UI, Replacement, Basement Vinyl Window ..................................................................................................... 282.46 47.01 

    For Colored Vinyl, Add  18.85 
    For Tinted Glass, Add  22.62 
    For Low-E Insulated Glass, Add  47.12 
    For Obscure Glass, Add  51.83 
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. 
 08 53 13 00-0475 UI >55" UI, Replacement, Basement Vinyl Window .................................................................................................................... 4.79 0.67 

    For Colored Vinyl, Add  0.34 
    For Tinted Glass, Add  0.41 
    For Low-E Insulated Glass, Add  0.86 
    For Obscure Glass, Add  0.94 

XXXXXXX 
. 
 08 53 13 00-0476  Accessories For Vinyl Windows (08 53 13) 
. 
. 
 08 53 13 00-0477  Factory Installed Grilles For Vinyl Windows (08 53 13 00-0476) 
. 
. 
 08 53 13 00-0478  Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For 

Vinyl Windows (08 53 13 00-0477) 
. 
. 

 08 53 13 00-0479 EA Up To 9 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Vinyl Windows ................ 28.22  
. 

 08 53 13 00-0480 EA >9 To 18 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Vinyl Windows .............. 36.28  
. 

 08 53 13 00-0481 EA >18 To 24 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Vinyl Windows ............ 46.73  
. 

 08 53 13 00-0482 EA >24 To 36 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Vinyl Windows ............ 55.16  
. 

 08 53 13 00-0483 EA >36 SF Windows, Fixed Grille Installed Between Glass Panes, Factory Installed Grilles For Vinyl Windows ...................... 67.80  

XXXXXXX 
. 
 08 53 13 00-0484  Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles 

For Vinyl Windows (08 53 13 00-0477) 
. 
. 

 08 53 13 00-0485 EA Up To 9 SF Windows, Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles For Vinyl 
Windows .............................................................................................................................................................................. 64.13  

. 
 08 53 13 00-0486 EA >9 To 18 SF Windows, Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles For Vinyl 

Windows .............................................................................................................................................................................. 76.96  
. 

 08 53 13 00-0487 EA >18 To 24 SF Windows, Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles For Vinyl 
Windows .............................................................................................................................................................................. 97.12  

. 
 08 53 13 00-0488 EA >24 To 36 SF Windows, Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles For Vinyl 

Windows ............................................................................................................................................................................ 120.94  
. 

 08 53 13 00-0489 EA >36 SF Windows, Fixed Exterior And Interior Grilles With Spacers, Factory Installed Grilles For Vinyl Windows .............. 144.76  

XXXXXXX 
. 
 08 53 66  Vinyl Window Screens (08 53)
. 
. 
 08 53 66 00-0001  Insect Screens For Vinyl Windows (08 53 66) 
. 
. 

 08 53 66 00-0002 EA Up To 6 SF, Insect Screen For Vinyl Windows ..................................................................................................................... 33.40 7.54 
. 

 08 53 66 00-0003 EA >6 To 9 SF, Insect Screen For Vinyl Windows ...................................................................................................................... 44.40 7.54 
. 

 08 53 66 00-0004 EA >9 To 12 SF, Insect Screen For Vinyl Windows .................................................................................................................... 48.06 7.54 
. 

 08 53 66 00-0005 EA >12 To 15 SF, Insect Screen For Vinyl Windows .................................................................................................................. 55.39 7.54 
. 

 08 53 66 00-0006 EA >15 To 20 SF, Insect Screen For Vinyl Windows .................................................................................................................. 71.88 7.54 
. 

 08 53 66 00-0007 EA >20 To 25 SF, Insect Screen For Vinyl Windows .................................................................................................................. 79.21 7.54 
. 

 08 53 66 00-0008 EA >25 To 30 SF, Insect Screen For Vinyl Windows .................................................................................................................. 90.21 7.54 
. 

 08 53 66 00-0009 EA >30 To 35 SF, Insect Screen For Vinyl Windows .................................................................................................................. 97.54 7.54 
. 

 08 53 66 00-0010 SF >35 SF, Insect Screen For Vinyl Windows .............................................................................................................................. 2.95 0.15 

XXXXXXX 
. 
 08 56  Special Function Windows (08 50) 
. 
. 
 08 56 19  Pass Windows (08 56) 
. 
. 
 08 56 19 00-0001  Bullet Resistant Pass Through Service Window, Steel Frame (08 56 19) 

Note: Secure air passage for voice transmission; Natural Voice Transmission (NVR) 
. 
. 

 08 56 19 00-0002 EA 24" x 36", Bullet Resistant Pass Through Service Window, 1.25" Acrylic Glazing Level I, Steel Frame .......................... 3,317.52 571.01 
    For 1.375" Acrylic Level II Bullet Resistant Glazing, Add  45.00 
    For 1.25" Multi-Ply Polycarbonate Level III Bullet Resistant Glazing, Add  295.00 

. 
 08 56 19 00-0003 EA 30" x 36", Bullet Resistant Pass Through Service Window, 1.25" Acrylic Glazing Level I, Steel Frame .......................... 3,637.49 618.59 

    For 1.375" Acrylic Level II Bullet Resistant Glazing, Add  60.00 
    For 1.25" Multi-Ply Polycarbonate Level III Bullet Resistant Glazing, Add  370.00 

. 
 08 56 19 00-0004 EA 36" x 36", Bullet Resistant Pass Through Service Window, 1.25" Acrylic Glazing Level I, Steel Frame .......................... 3,832.66 666.19 

    For 1.375" Acrylic Level II Bullet Resistant Glazing, Add  70.00 
    For 1.25" Multi-Ply Polycarbonate Level III Bullet Resistant Glazing, Add  445.00 

. 
 08 56 19 00-0005 EA 48" x 40", Bullet Resistant Pass Through Service Window, 1.25" Acrylic Glazing Level I, Steel Frame .......................... 4,778.02 761.35 

    For 1.375" Acrylic Level II Bullet Resistant Glazing, Add  100.00 
    For 1.25" Multi-Ply Polycarbonate Level III Bullet Resistant Glazing, Add  650.00 

. 
 08 56 19 00-0006 EA 72" x 40", Bullet Resistant Pass Through Service Window, 1.25" Acrylic Glazing Level I, Steel Frame .......................... 6,502.06 1,142.03 

    For 1.375" Acrylic Level II Bullet Resistant Glazing, Add  150.00 
    For 1.25" Multi-Ply Polycarbonate Level III Bullet Resistant Glazing, Add  975.00 

XXXXXXX 
. 
 08 56 49  Radiation Shielding Windows (08 56)
. 
. 
 08 56 49 00-0001  Lead Lined Window Frames (08 56 49) 
. 
. 

 08 56 49 00-0002 LF 1/16" Lead Lined, 16 Gauge Telescoping Window Frame .................................................................................................... 38.35 7.84 
. 

 08 56 49 00-0003 LF 1/8" Lead Lined, 16 Gauge Telescoping Window Frame ...................................................................................................... 42.99 7.84 

XXXXXXX 
. 
 08 56 56  Security Window Screens (08 56)

Note: All security window screens include frame and mounting hardware. Operable security screens include hinges and 
related hardware. 

. 

. 
 08 56 56 00-0001  Wire Mesh Security Screen (08 56 56) 
. 
. 
 08 56 56 00-0002  Wire Mesh, Inoperable, Security Window Screen (08 56 56 00-0001) 
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. 

. 
 08 56 56 00-0003 SF 13 Gauge, Wire Mesh, Inoperable, Steel Security Window Screen ...................................................................................... 19.78 4.29 

    For Painted Steel, Add  1.41 
    For Galvanized Steel, Add  2.81 
    For Aluminum, Add  5.63 
    For Stainless Steel, Add  24.62 

. 
 08 56 56 00-0004 SF 11 Gauge, Wire Mesh, Inoperable, Steel Security Window Screen ...................................................................................... 20.18 4.29 

    For Painted Steel, Add  1.45 
    For Galvanized Steel, Add  2.89 
    For Aluminum, Add  5.79 
    For Stainless Steel, Add  25.32 

. 
 08 56 56 00-0005 SF 9 Gauge, Wire Mesh, Inoperable, Steel Security Window Screen ........................................................................................ 22.04 4.29 

    For Painted Steel, Add  1.63 
    For Galvanized Steel, Add  3.27 
    For Aluminum, Add  6.53 
    For Stainless Steel, Add  28.58 

. 
 08 56 56 00-0006 SF 6 Gauge, Wire Mesh, Inoperable, Steel Security Window Screen ........................................................................................ 26.01 4.29 

    For Painted Steel, Add  2.03 
    For Galvanized Steel, Add  4.06 
    For Aluminum, Add  8.12 
    For Stainless Steel, Add  35.53 

XXXXXXX 
. 
 08 56 56 00-0007  Wire Mesh, Operable, Security Window Screen (08 56 56 00-0001) 
. 
. 

 08 56 56 00-0008 SF 13 Gauge, Wire Mesh, Operable, Steel Security Window Screen......................................................................................... 27.65 5.23 
    For Painted Steel, Add  2.00 
    For Galvanized Steel, Add  4.01 
    For Aluminum, Add  8.02 
    For Stainless Steel, Add  35.07 

. 
 08 56 56 00-0009 SF 11 Gauge, Wire Mesh, Operable, Steel Security Window Screen......................................................................................... 28.27 5.23 

    For Painted Steel, Add  2.07 
    For Galvanized Steel, Add  4.13 
    For Aluminum, Add  8.26 
    For Stainless Steel, Add  36.16 

. 
 08 56 56 00-0010 SF 9 Gauge, Wire Mesh, Operable, Steel Security Window Screen .......................................................................................... 30.93 5.23 

    For Painted Steel, Add  2.33 
    For Galvanized Steel, Add  4.66 
    For Aluminum, Add  9.33 
    For Stainless Steel, Add  40.81 

. 
 08 56 56 00-0011 SF 6 Gauge, Wire Mesh, Operable, Steel Security Window Screen .......................................................................................... 36.50 5.23 

    For Painted Steel, Add  2.89 
    For Galvanized Steel, Add  5.78 
    For Aluminum, Add  11.56 
    For Stainless Steel, Add  50.56 

XXXXXXX 
. 
 08 56 56 00-0012  Wire Cloth Security Screen (08 56 56) 

Note: Wire cloth has from 10 to 12 strands per 1". 
. 
. 
 08 56 56 00-0013  Wire Cloth, Inoperable, Security Window Screens (08 56 56 00-0012) 
. 
. 

 08 56 56 00-0014 SF 24 Gauge, Wire Cloth, Inoperable, Steel Security Window Screen ....................................................................................... 13.15 2.85 
    For Painted Steel, Add  0.42 
    For Galvanized Steel, Add  1.26 
    For Aluminum, Add  2.52 
    For Stainless Steel, Add  10.49 

. 
 08 56 56 00-0015 SF 22 Gauge, Wire Cloth, Inoperable, Steel Security Window Screen ....................................................................................... 13.72 2.85 

    For Painted Steel, Add  0.45 
    For Galvanized Steel, Add  1.34 
    For Aluminum, Add  2.69 
    For Stainless Steel, Add  11.20 

. 
 08 56 56 00-0016 SF 20 Gauge, Wire Cloth, Inoperable, Steel Security Window Screen ....................................................................................... 14.60 2.85 

    For Painted Steel, Add  0.49 
    For Galvanized Steel, Add  1.48 
    For Aluminum, Add  2.95 
    For Stainless Steel, Add  12.30 

. 
 08 56 56 00-0017 SF 18 Gauge, Wire Cloth, Inoperable, Steel Security Window Screen ....................................................................................... 16.30 2.85 

    For Painted Steel, Add  0.58 
    For Galvanized Steel, Add  1.73 
    For Aluminum, Add  3.46 
    For Stainless Steel, Add  14.43 

XXXXXXX 
. 
 08 56 56 00-0018  Wire Cloth, Operable, Security Window Screens (08 56 56 00-0012) 
. 
. 

 08 56 56 00-0019 SF 24 Gauge, Wire Cloth, Operable, Steel Security Window Screen ......................................................................................... 17.67 3.80 
    For Painted Steel, Add  0.60 
    For Galvanized Steel, Add  1.79 
    For Aluminum, Add  3.59 
    For Stainless Steel, Add  14.95 

. 
 08 56 56 00-0020 SF 22 Gauge, Wire Cloth, Operable, Steel Security Window Screen ......................................................................................... 18.54 3.80 

    For Painted Steel, Add  0.64 
    For Galvanized Steel, Add  1.92 
    For Aluminum, Add  3.85 
    For Stainless Steel, Add  16.04 
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. 
 08 56 56 00-0021 SF 20 Gauge, Wire Cloth, Operable, Steel Security Window Screen ......................................................................................... 19.75 3.80 

    For Painted Steel, Add  0.70 
    For Galvanized Steel, Add  2.11 
    For Aluminum, Add  4.21 
    For Stainless Steel, Add  17.55 

. 
 08 56 56 00-0022 SF 18 Gauge, Wire Cloth, Operable, Steel Security Window Screen ......................................................................................... 22.17 3.80 

    For Painted Steel, Add  0.82 
    For Galvanized Steel, Add  2.47 
    For Aluminum, Add  4.94 
    For Stainless Steel, Add  20.58 

XXXXXXX 
. 
 08 56 56 00-0023  Expanded Metal Security Screen (08 56 56) 

Note: Flattened or standard pattern. Dimension given is the short distance across the opening (SWO). The # 
designation is the pattern number of the expanded metal and is not the gauge. 

. 

. 
 08 56 56 00-0024  Expanded Metal, Inoperable, Security Screen (08 56 56 00-0023) 
. 
. 

 08 56 56 00-0025 SF 1/4" #18, Thickness 0.04" Expanded Metal, Inoperable, Steel Security Window Screen ...................................................... 24.94 7.14 
    For Painted Steel, Add  0.82 
    For Galvanized Steel, Add  2.46 
    For Aluminum, Add  4.91 
    For Stainless Steel, Add  20.48 

. 
 08 56 56 00-0026 SF 1/2" #13, Thickness 0.07" Expanded Metal, Inoperable, Steel Security Window Screen ...................................................... 29.19 8.56 

    For Painted Steel, Add  0.94 
    For Galvanized Steel, Add  2.81 
    For Aluminum, Add  5.62 
    For Stainless Steel, Add  23.40 

. 
 08 56 56 00-0027 SF 3/4" #13, Thickness 0.07" Expanded Metal, Inoperable, Steel Security Window Screen ...................................................... 32.78 10.47 

    For Painted Steel, Add  1.02 
    For Galvanized Steel, Add  3.06 
    For Aluminum, Add  6.12 
    For Stainless Steel, Add  25.51 

. 
 08 56 56 00-0028 SF 3/4" #9, Thickness 0.12" Expanded Metal, Inoperable, Steel Security Window Screen ........................................................ 38.55 12.37 

    For Painted Steel, Add  1.17 
    For Galvanized Steel, Add  3.50 
    For Aluminum, Add  7.00 
    For Stainless Steel, Add  29.15 

. 
 08 56 56 00-0029 SF 1-1/2" #9, Thickness 0.11" Expanded Metal, Inoperable, Steel Security Window Screen..................................................... 35.89 11.90 

    For Painted Steel, Add  1.08 
    For Galvanized Steel, Add  3.24 
    For Aluminum, Add  6.49 
    For Stainless Steel, Add  27.03 

. 
 08 56 56 00-0030 SF 3 LB/SF Expanded Metal, Inoperable, Steel Security Window Screen ................................................................................. 45.27 15.23 

    For Painted Steel, Add  1.36 
    For Galvanized Steel, Add  4.08 
    For Aluminum, Add  8.16 
    For Stainless Steel, Add  33.99 

XXXXXXX 
. 
 08 56 56 00-0031  Expanded Metal, Operable, Security Screen (08 56 56 00-0023) 
. 
. 

 08 56 56 00-0032 SF 1/4" #18, Thickness 0.04" Expanded Metal, Operable, Steel Security Window Screen ........................................................ 26.15 8.56 
    For Painted Steel, Add  0.78 
    For Galvanized Steel, Add  2.35 
    For Aluminum, Add  4.70 
    For Stainless Steel, Add  19.60 

. 
 08 56 56 00-0033 SF 1/2" #13, Thickness 0.07" Expanded Metal, Operable, Steel Security Window Screen ........................................................ 39.08 10.47 

    For Painted Steel, Add  1.34 
    For Galvanized Steel, Add  4.01 
    For Aluminum, Add  8.01 
    For Stainless Steel, Add  33.39 

. 
 08 56 56 00-0034 SF 3/4" #13, Thickness 0.07" Expanded Metal, Operable, Steel Security Window Screen ........................................................ 43.40 11.90 

    For Painted Steel, Add  1.46 
    For Galvanized Steel, Add  4.37 
    For Aluminum, Add  8.74 
    For Stainless Steel, Add  36.41 

. 
 08 56 56 00-0035 SF 1-1/2" #9, Thickness 0.11" Expanded Metal, Operable, Steel Security Window Screen ....................................................... 47.00 13.32 

    For Painted Steel, Add  1.54 
    For Galvanized Steel, Add  4.62 
    For Aluminum, Add  9.25 
    For Stainless Steel, Add  38.53 

. 
 08 56 56 00-0036 SF 3/4" #9, Thickness 0.12" Expanded Metal, Operable, Steel Security Window Screen .......................................................... 51.31 15.23 

    For Painted Steel, Add  1.66 
    For Galvanized Steel, Add  4.98 
    For Aluminum, Add  9.97 
    For Stainless Steel, Add  41.54 

. 
 08 56 56 00-0037 SF 3 LB/SF Expanded Metal, Operable, Steel Security Window Screen ................................................................................... 58.72 16.65 

    For Painted Steel, Add  1.94 
    For Galvanized Steel, Add  5.81 
    For Aluminum, Add  11.62 
    For Stainless Steel, Add  48.41 

XXXXXXX 
. 
 08 56 56 00-0038  Perforated Metal Security Screen (08 56 56) 
. 
. 
 08 56 56 00-0039  Perforated Metal, Inoperable, Steel Security Window Screen (08 56 56 00-0038) 
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. 

. 
 08 56 56 00-0040 SF 22 Gauge Perforated Metal, 63% Openings, Inoperable, Steel Security Window Screen ..................................................... 22.01 4.29 

    For Painted Steel, Add  0.82 
    For Galvanized Steel, Add  2.45 
    For Aluminum, Add  4.89 
    For Stainless Steel, Add  16.30 

. 
 08 56 56 00-0041 SF 20 Gauge Perforated Metal, 63% Openings, Inoperable, Steel Security Window Screen ..................................................... 22.65 4.29 

    For Painted Steel, Add  0.85 
    For Galvanized Steel, Add  2.54 
    For Aluminum, Add  5.08 
    For Stainless Steel, Add  16.94 

. 
 08 56 56 00-0042 SF 18 Gauge Perforated Metal, 63% Openings, Inoperable, Steel Security Window Screen ..................................................... 24.83 4.29 

    For Painted Steel, Add  0.96 
    For Galvanized Steel, Add  2.87 
    For Aluminum, Add  5.74 
    For Stainless Steel, Add  19.12 

. 
 08 56 56 00-0043 SF 16 Gauge Perforated Metal, 63% Openings, Inoperable, Steel Security Window Screen ..................................................... 28.95 4.29 

    For Painted Steel, Add  1.16 
    For Galvanized Steel, Add  3.49 
    For Aluminum, Add  6.97 
    For Stainless Steel, Add  23.24 

XXXXXXX 
. 
 08 56 56 00-0044  Perforated Metal, Operable, Steel Security Window Screen (08 56 56 00-0038) 
. 
. 

 08 56 56 00-0045 SF 22 Gauge Perforated Metal, 63% Openings, Operable, Steel Security Window Screen ....................................................... 30.77 5.23 
    For Painted Steel, Add  1.16 
    For Galvanized Steel, Add  3.47 
    For Aluminum, Add  6.95 
    For Stainless Steel, Add  23.16 

. 
 08 56 56 00-0046 SF 20 Gauge Perforated Metal, 63% Openings, Operable, Steel Security Window Screen ....................................................... 31.90 5.23 

    For Painted Steel, Add  1.21 
    For Galvanized Steel, Add  3.64 
    For Aluminum, Add  7.29 
    For Stainless Steel, Add  24.29 

. 
 08 56 56 00-0047 SF 18 Gauge Perforated Metal, 63% Openings, Operable, Steel Security Window Screen ....................................................... 34.72 5.23 

    For Painted Steel, Add  1.36 
    For Galvanized Steel, Add  4.07 
    For Aluminum, Add  8.13 
    For Stainless Steel, Add  27.11 

. 
 08 56 56 00-0048 SF 16 Gauge Perforated Metal, 63% Openings, Operable, Steel Security Window Screen ....................................................... 40.61 5.23 

    For Painted Steel, Add  1.65 
    For Galvanized Steel, Add  4.95 
    For Aluminum, Add  9.90 
    For Stainless Steel, Add  33.00 

XXXXXXX 
. 
 08 56 56 00-0049  Removal And Reinstallation Of Security Screens And Guards (08 56 56) 
. 
. 

 08 56 56 00-0050 SF Removal And Reinstallation Of Security Screens ................................................................................................................. 11.96  

XXXXXXX 
. 
 08 60  Roof Windows and Skylights (08) 

Note: Includes hardware, caulk, sealant and necessary anchors. 
. 
. 
 08 62  Unit Skylights (08 60) 
. 
. 
 08 62 23  Tubular Skylights (08 62) 
. 
. 
 08 62 23 00-0001  Aluminum Framed Solar Tube Skylights (08 62 23) 

Note: Includes knock down curb with safety security guard, class 1 hail rated double glazed skylight, light shaft 
top trim, reflective light well, T-bar ceiling frame, acrylic diffuser lens and lens clip. 

. 

. 
 08 62 23 00-0002  31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Solar Tube 
Skylights (08 62 23 00-0001) 

. 

. 
 08 62 23 00-0003 EA 2' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ................................................................................ 989.92 175.78 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  716.47 

. 
 08 62 23 00-0004 EA 3' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,043.15 180.18 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  717.35 
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. 
 08 62 23 00-0005 EA 4' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,094.89 184.57 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  718.23 

. 
 08 62 23 00-0006 EA 5' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,167.37 188.97 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  719.10 

. 
 08 62 23 00-0007 EA 6' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,230.96 193.37 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  719.98 

. 
 08 62 23 00-0008 EA 7' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,282.70 197.75 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  720.86 

. 
 08 62 23 00-0009 EA 8' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,334.44 202.15 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  721.74 

. 
 08 62 23 00-0010 EA 9' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,418.76 206.55 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  722.62 

. 
 08 62 23 00-0011 EA 10' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,470.51 210.94 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  723.50 

. 
 08 62 23 00-0012 EA 11' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,523.73 215.34 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  724.38 

. 
 08 62 23 00-0013 EA 12' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,575.46 219.74 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  725.26 
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 08 62 23 00-0014 EA 13' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,659.79 224.12 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  726.14 

. 
 08 62 23 00-0015 EA 14' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,711.54 228.52 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  727.02 

. 
 08 62 23 00-0016 EA 15' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,763.27 232.91 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  727.89 

. 
 08 62 23 00-0017 EA 16' Shaft Length, 31-5/8" x 31-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,815.02 237.31 
    For Class 3 Hail Rated, Add  4.00 
    For Polycarbonate Diffuser Lens, Add  7.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  20.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  49.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  69.00 
    For Single Blade Louver, Add  728.77 

XXXXXXX 
. 
 08 62 23 00-0018  31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Solar Tube 
Skylights (08 62 23 00-0001) 

. 

. 
 08 62 23 00-0019 EA 2' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,189.87 175.78 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  716.47 

. 
 08 62 23 00-0020 EA 3' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,262.35 180.18 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  717.35 

. 
 08 62 23 00-0021 EA 4' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,334.83 184.57 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  718.23 

. 
 08 62 23 00-0022 EA 5' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,407.30 188.97 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  719.10 

. 
 08 62 23 00-0023 EA 6' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,524.21 193.37 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  719.98 
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. 
 08 62 23 00-0024 EA 7' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,596.69 197.75 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  720.86 

. 
 08 62 23 00-0025 EA 8' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,669.17 202.15 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  721.74 

. 
 08 62 23 00-0026 EA 9' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,786.07 206.55 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  722.62 

. 
 08 62 23 00-0027 EA 10' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,858.56 210.94 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  723.50 

. 
 08 62 23 00-0028 EA 11' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,931.03 215.34 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  724.38 

. 
 08 62 23 00-0029 EA 12' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,003.50 219.74 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  725.26 

. 
 08 62 23 00-0030 EA 13' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,120.41 224.12 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  726.14 

. 
 08 62 23 00-0031 EA 14' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,192.90 228.52 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  727.02 

. 
 08 62 23 00-0032 EA 15' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,265.37 232.91 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  727.89 
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. 
 08 62 23 00-0033 EA 16' Shaft Length, 31-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,337.84 237.31 
    For Class 3 Hail Rated, Add  5.00 
    For Polycarbonate Diffuser Lens, Add  8.00 
    For High Velocity Hurricane Zone Rated, Add  14.00 
    For FM Approved, Add  22.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  50.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  86.00 
    For Single Blade Louver, Add  728.77 

XXXXXXX 
. 
 08 62 23 00-0034  55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Solar Tube 
Skylights (08 62 23 00-0001) 

. 

. 
 08 62 23 00-0035 EA 2' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,578.92 197.75 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  720.86 

. 
 08 62 23 00-0036 EA 3' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,679.54 202.15 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  721.74 

. 
 08 62 23 00-0037 EA 4' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,781.63 206.55 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  722.62 

. 
 08 62 23 00-0038 EA 5' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 1,882.25 210.94 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  723.50 

. 
 08 62 23 00-0039 EA 6' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,042.12 215.34 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  724.38 

. 
 08 62 23 00-0040 EA 7' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,142.72 219.74 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  725.26 

. 
 08 62 23 00-0041 EA 8' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,243.34 224.12 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  726.14 

. 
 08 62 23 00-0042 EA 9' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,404.70 228.52 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  727.02 
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. 
 08 62 23 00-0043 EA 10' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,505.30 232.91 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  727.89 

. 
 08 62 23 00-0044 EA 11' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,605.92 237.31 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  728.77 

. 
 08 62 23 00-0045 EA 12' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,706.54 241.71 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  729.65 

. 
 08 62 23 00-0046 EA 13' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,866.40 246.10 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  730.53 

. 
 08 62 23 00-0047 EA 14' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 2,967.02 250.49 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  731.41 

. 
 08 62 23 00-0048 EA 15' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 3,069.12 254.89 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  732.29 

. 
 08 62 23 00-0049 EA 16' Shaft Length, 55-5/8" x 55-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Solar Tube Skylight ............................................................................. 3,169.73 259.28 
    For Class 3 Hail Rated, Add  10.00 
    For Polycarbonate Diffuser Lens, Add  14.00 
    For High Velocity Hurricane Zone Rated, Add  22.00 
    For FM Approved, Add  36.00 
    For 18 Gauge, Insulated Galvanized Steel Roof Curb, Add  95.00 
    For 14 Gauge, Insulated Galvanized Steel Roof Curb, Add  145.00 
    For Single Blade Louver, Add  733.17 

XXXXXXX 
. 
 08 63  Metal-Framed Skylights (08 60) 
. 
. 
 08 63 13  Domed Metal-Framed Skylights (08 63)
. 
. 
 08 63 13 00-0001  Domed Aluminum Framed Skylights (08 63 13) 
. 
. 
 08 63 13 00-0002  Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0001) 
. 
. 
 08 63 13 00-0003  Industrial Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0002) 
. 
. 
 08 63 13 00-0004  Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0005 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 354.78 87.90 
. 

 08 63 13 00-0006 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 405.72 87.90 

. 
 08 63 13 00-0007 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 548.48 98.88 
. 

 08 63 13 00-0008 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 619.95 109.87 
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. 
 08 63 13 00-0009 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 431.91 87.90 
. 

 08 63 13 00-0010 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 529.56 98.88 

. 
 08 63 13 00-0011 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 561.57 98.88 
. 

 08 63 13 00-0012 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 646.14 109.87 

. 
 08 63 13 00-0013 EA 39-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 752.52 120.85 
. 

 08 63 13 00-0014 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 535.38 98.88 

. 
 08 63 13 00-0015 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 592.30 109.87 
. 

 08 63 13 00-0016 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 653.42 109.87 

. 
 08 63 13 00-0017 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 719.05 120.85 
. 

 08 63 13 00-0018 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 796.32 131.84 

. 
 08 63 13 00-0019 EA 52-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 895.42 142.83 
. 

 08 63 13 00-0020 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 635.96 109.87 

. 
 08 63 13 00-0021 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 700.13 120.85 
. 

 08 63 13 00-0022 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 797.78 131.84 

. 
 08 63 13 00-0023 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 835.61 131.84 
. 

 08 63 13 00-0024 EA 63-1/4" x 123-1/4" Inside Frame Dimensions, Class 1 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 963.82 142.83 

XXXXXXX 
. 
 08 63 13 00-0025  Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0026 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 427.55 87.90 
. 

 08 63 13 00-0027 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 477.03 87.90 

. 
 08 63 13 00-0028 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 605.23 98.88 
. 

 08 63 13 00-0029 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 678.16 109.87 

. 
 08 63 13 00-0030 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 484.30 87.90 
. 

 08 63 13 00-0031 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 570.31 98.88 

. 
 08 63 13 00-0032 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 605.23 98.88 
. 

 08 63 13 00-0033 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 695.62 109.87 

. 
 08 63 13 00-0034 EA 39-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 781.63 120.85 
. 

 08 63 13 00-0035 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 576.13 98.88 

. 
 08 63 13 00-0036 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 638.87 109.87 
. 

 08 63 13 00-0037 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 678.16 109.87 

. 
 08 63 13 00-0038 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 746.70 120.85 
. 

 08 63 13 00-0039 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 810.87 131.84 

. 
 08 63 13 00-0040 EA 52-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 911.43 142.83 
. 

 08 63 13 00-0041 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 683.98 109.87 

. 
 08 63 13 00-0042 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 752.52 120.85 
. 

 08 63 13 00-0043 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 828.34 131.84 

. 
 08 63 13 00-0044 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 869.08 131.84 
. 

 08 63 13 00-0045 EA 63-1/4" x 123-1/4" Inside Frame Dimensions, Class 3 Hail Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Fixed Dome, Aluminum Framed Skylight .................................................................................................. 985.65 142.83 

XXXXXXX 
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. 
 08 63 13 00-0046  High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylights (08 
63 13 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0047 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 433.37 87.90 
. 

 08 63 13 00-0048 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 488.67 87.90 

. 
 08 63 13 00-0049 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 621.24 98.88 
. 

 08 63 13 00-0050 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 498.86 87.90 

. 
 08 63 13 00-0051 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 590.68 98.88 
. 

 08 63 13 00-0052 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 621.24 98.88 

. 
 08 63 13 00-0053 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 713.09 109.87 
. 

 08 63 13 00-0054 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 589.23 98.88 

. 
 08 63 13 00-0055 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 650.51 109.87 
. 

 08 63 13 00-0056 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 697.08 109.87 

. 
 08 63 13 00-0057 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 765.62 120.85 
. 

 08 63 13 00-0058 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 834.16 131.84 

. 
 08 63 13 00-0059 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 701.44 109.87 
. 

 08 63 13 00-0060 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 775.81 120.85 

. 
 08 63 13 00-0061 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 

Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 851.62 131.84 
. 

 08 63 13 00-0062 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, High Velocity Hurricane Zone Rated, Polycarbonate/Acrylic Double 
Glazed Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ............................................................. 892.37 131.84 

XXXXXXX 
. 
 08 63 13 00-0063  FM Approved, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Industrial Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0003) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0064 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 443.56 87.90 
. 

 08 63 13 00-0065 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 504.68 87.90 

. 
 08 63 13 00-0066 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 635.80 98.88 
. 

 08 63 13 00-0067 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 730.55 109.87 

. 
 08 63 13 00-0068 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 513.41 87.90 
. 

 08 63 13 00-0069 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 603.78 98.88 

. 
 08 63 13 00-0070 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 635.80 98.88 
. 

 08 63 13 00-0071 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 734.92 109.87 

. 
 08 63 13 00-0072 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 605.23 98.88 
. 

 08 63 13 00-0073 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 666.52 109.87 

. 
 08 63 13 00-0074 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 717.45 109.87 
. 

 08 63 13 00-0075 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 787.45 120.85 

. 
 08 63 13 00-0076 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 857.44 131.84 
. 

 08 63 13 00-0077 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 723.27 109.87 

. 
 08 63 13 00-0078 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 797.63 120.85 
. 

 08 63 13 00-0079 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 874.91 131.84 

. 
 08 63 13 00-0080 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, FM Approved, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Fixed Dome, Aluminum Framed Skylight ......................................................................... 918.56 131.84 

XXXXXXX 
. 
 08 63 13 00-0081  Curb Top Inserts (08 63 13 00-0003) 

Note: For use with industrial style fixed dome skylights for better u-value and solar heat gain coefficient/shading 
coefficient (SHGC/SC) properties. Includes mill finish aluminum frame and acrylic or polycarbonate glazing. 
Excludes roof curb. 
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. 

. 
 08 63 13 00-0082  Single Glazed, Aluminum Framed Curb Top Inserts (08 63 13 00-0081) 
. 
. 

 08 63 13 00-0083 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ....................................... 141.22 43.94 
. 

 08 63 13 00-0084 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ....................................... 195.15 49.44 
. 

 08 63 13 00-0085 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ..................................... 327.35 65.91 
. 

 08 63 13 00-0086 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ....................................... 303.03 60.42 
. 

 08 63 13 00-0087 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Single Glazed, Aluminum Framed Curb Top Insert ....................................... 368.82 65.91 

XXXXXXX 
. 
 08 63 13 00-0088  Double Glazed, Aluminum Framed Curb Top Inserts (08 63 13 00-0081) 
. 
. 

 08 63 13 00-0089 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ..................................... 201.94 43.94 
. 

 08 63 13 00-0090 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ..................................... 312.16 49.44 
. 

 08 63 13 00-0091 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ................................... 539.14 65.91 
. 

 08 63 13 00-0092 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ..................................... 528.15 60.42 
. 

 08 63 13 00-0093 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Double Glazed, Aluminum Framed Curb Top Insert ..................................... 662.07 65.91 

XXXXXXX 
. 
 08 63 13 00-0094  Triple Glazed, Aluminum Framed Curb Top Inserts (08 63 13 00-0081) 
. 
. 

 08 63 13 00-0095 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert ........................................ 261.19 43.94 
. 

 08 63 13 00-0096 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert ........................................ 423.24 49.44 
. 

 08 63 13 00-0097 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert ...................................... 799.82 65.91 
. 

 08 63 13 00-0098 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert ........................................ 738.47 60.42 
. 

 08 63 13 00-0099 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Triple Glazed, Aluminum Framed Curb Top Insert ........................................ 934.60 65.91 

XXXXXXX 
. 
 08 63 13 00-0100  Pyramid Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0002) 
. 
. 
 08 63 13 00-0101  Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed Dome, 

Aluminum Framed Skylight (08 63 13 00-0100) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0102 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 

Dome, Aluminum Framed Skylight ..................................................................................................................................... 328.59 87.90 
. 

 08 63 13 00-0103 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 
Dome, Aluminum Framed Skylight ..................................................................................................................................... 391.16 87.90 

. 
 08 63 13 00-0104 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 

Dome, Aluminum Framed Skylight ..................................................................................................................................... 494.63 98.88 
. 

 08 63 13 00-0105 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Pyramid Style Fixed 
Dome, Aluminum Framed Skylight ..................................................................................................................................... 619.95 109.87 

XXXXXXX 
. 
 08 63 13 00-0106  Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Pyramid Style 

Fixed Dome, Aluminum Framed Skylight (08 63 13 00-0100) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0107 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Pyramid Style Fixed Dome, Aluminum Framed Skylight .................................................................................................... 442.10 87.90 
. 

 08 63 13 00-0108 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 
Pyramid Style Fixed Dome, Aluminum Framed Skylight .................................................................................................... 507.59 87.90 

. 
 08 63 13 00-0109 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Pyramid Style Fixed Dome, Aluminum Framed Skylight .................................................................................................... 600.87 98.88 
. 

 08 63 13 00-0110 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 
Pyramid Style Fixed Dome, Aluminum Framed Skylight .................................................................................................... 717.45 109.87 

XXXXXXX 
. 
 08 63 13 00-0111  Double Hip Style Fixed Dome, Aluminum Framed Skylights (08 63 13 00-0002) 
. 
. 
 08 63 13 00-0112  Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight (08 63 13 00-0111) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0113 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight ..................................................................................................................................... 382.43 87.90 
. 

 08 63 13 00-0114 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight ..................................................................................................................................... 504.82 98.88 

. 
 08 63 13 00-0115 EA 27-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight ........................................................................................................................... 596.66 109.87 
. 

 08 63 13 00-0116 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight ..................................................................................................................................... 474.26 98.88 

. 
 08 63 13 00-0117 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight ..................................................................................................................................... 504.82 98.88 
. 

 08 63 13 00-0118 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight ..................................................................................................................................... 614.13 109.87 

. 
 08 63 13 00-0119 EA 39-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight ........................................................................................................................... 721.96 120.85 
. 

 08 63 13 00-0120 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight ..................................................................................................................................... 553.00 109.87 

. 
 08 63 13 00-0121 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight ..................................................................................................................................... 596.66 109.87 
. 

 08 63 13 00-0122 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight ..................................................................................................................................... 666.66 120.85 
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. 
 08 63 13 00-0123 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight ........................................................................................................................... 732.29 131.84 
. 

 08 63 13 00-0124 EA 52-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 
Fixed Dome, Aluminum Framed Skylight ........................................................................................................................... 863.40 142.83 

. 
 08 63 13 00-0125 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight .................................................................................................................................... 684.12 120.85 
. 

 08 63 13 00-0126 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 
Dome, Aluminum Framed Skylight .................................................................................................................................... 775.95 131.84 

. 
 08 63 13 00-0127 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style Fixed 

Dome, Aluminum Framed Skylight .................................................................................................................................... 821.06 131.84 
. 

 08 63 13 00-0128 EA 63-1/4" x 123-1/4" Inside Frame Dimensions, Acrylic/Acrylic Double Glazed Prismatic Lens, Double Hip Style 
Fixed Dome, Aluminum Framed Skylight ........................................................................................................................... 947.81 142.83 

XXXXXXX 
. 
 08 63 13 00-0129  Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip Style 

Fixed Dome, Aluminum Framed Skylight (08 63 13 00-0111) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0130 EA 27-1/4" x 27-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 431.91 87.90 
. 

 08 63 13 00-0131 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 484.30 87.90 

. 
 08 63 13 00-0132 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 612.51 98.88 
. 

 08 63 13 00-0133 EA 39-1/4" x 39-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 494.49 87.90 

. 
 08 63 13 00-0134 EA 39-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 554.30 98.88 
. 

 08 63 13 00-0135 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 581.95 98.88 

. 
 08 63 13 00-0136 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 612.51 98.88 
. 

 08 63 13 00-0137 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 705.81 109.87 

. 
 08 63 13 00-0138 EA 51-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 583.40 98.88 
. 

 08 63 13 00-0139 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 644.69 109.87 

. 
 08 63 13 00-0140 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 688.35 109.87 
. 

 08 63 13 00-0141 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 755.43 120.85 

. 
 08 63 13 00-0142 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 822.52 131.84 
. 

 08 63 13 00-0143 EA 63-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 691.26 109.87 

. 
 08 63 13 00-0144 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 765.62 120.85 
. 

 08 63 13 00-0145 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 
Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 839.98 131.84 

. 
 08 63 13 00-0146 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Polycarbonate/Acrylic Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight .................................................................................................................. 879.27 131.84 

XXXXXXX 
. 
 08 63 13 00-0147  Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double Hip 

Style Fixed Dome, Aluminum Framed Skylight (08 63 13 00-0111) 
Note: Includes mill finish aluminum frame, integral condensation and weepage gutters, insulated thermal break, 
weather sweep, curb seal tape and fasteners. Excludes roof curb. 

. 

. 
 08 63 13 00-0148 EA 27-1/4" x 51-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 479.94 87.90 
. 

 08 63 13 00-0149 EA 27-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 631.43 98.88 

. 
 08 63 13 00-0150 EA 39-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 597.96 98.88 
. 

 08 63 13 00-0151 EA 39-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 631.43 98.88 

. 
 08 63 13 00-0152 EA 39-1/4" x 99-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 729.10 109.87 
. 

 08 63 13 00-0153 EA 51-1/4" x 63-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 662.15 109.87 

. 
 08 63 13 00-0154 EA 51-1/4" x 75-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 710.18 109.87 
. 

 08 63 13 00-0155 EA 51-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 781.63 120.85 

. 
 08 63 13 00-0156 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, 

Double Hip Style Fixed Dome, Aluminum Framed Skylight ............................................................................................... 845.80 131.84 
. 

 08 63 13 00-0157 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 791.81 120.85 

. 
 08 63 13 00-0158 EA 63-1/4" x 87-1/4" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 

Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 869.08 131.84 
. 

 08 63 13 00-0159 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Double 
Hip Style Fixed Dome, Aluminum Framed Skylight ........................................................................................................... 911.29 131.84 

XXXXXXX 



08
 08 Openings 

08 60 Roof Windows and Skylights 
08 63 Metal-Framed Skylights 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 08 - 288 Monterey County Facilities

. 
 08 63 13 00-0160  Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0001) 
. 
. 
 08 63 13 00-0161  Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0160) 

Note: UL listed or FM approved. Includes mill finish aluminum frame, integral condensation and weepage gutters, 
insulated thermal break, curb seal tape, weather sweep, fasteners, fusible link with a minimum temperature rating 
of 165 degrees, gas shocks and exterior manual release cable for testing. 

. 

. 
 08 63 13 00-0162  Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial Style Smoke Vent 

Dome, Aluminum Framed Skylights (08 63 13 00-0161) 
. 
. 
 08 63 13 00-0163  10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0162) 
. 
. 

 08 63 13 00-0164 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ..................................................................................... 1,963.47 131.84 

. 
 08 63 13 00-0165 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ..................................................................................... 1,831.04 131.84 
. 

 08 63 13 00-0166 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ..................................................................................... 2,060.98 131.84 

XXXXXXX 
. 
 08 63 13 00-0167  25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0162) 
. 
. 

 08 63 13 00-0168 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ..................................................................................... 2,544.14 131.84 

. 
 08 63 13 00-0169 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ..................................................................................... 2,417.52 131.84 
. 

 08 63 13 00-0170 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ..................................................................................... 2,676.57 131.84 

XXXXXXX 
. 
 08 63 13 00-0171  30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0162) 
. 
. 

 08 63 13 00-0172 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ..................................................................................... 2,711.49 131.84 

. 
 08 63 13 00-0173 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 

Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ..................................................................................... 2,581.97 131.84 
. 

 08 63 13 00-0174 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Acrylic/Acrylic Double Glazed Prismatic Lens, 
Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ..................................................................................... 2,841.02 131.84 

XXXXXXX 
. 
 08 63 13 00-0175  Polycarbonate/Polycarbonate Double Glazed Prismatic Lens, Industrial 

Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-0161) 
. 
. 
 08 63 13 00-0176  10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed Prismatic 

Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-
0175) 

. 

. 
 08 63 13 00-0177 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 1,972.20 131.84 
. 

 08 63 13 00-0178 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 1,839.77 131.84 

. 
 08 63 13 00-0179 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 10 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 2,074.07 131.84 

XXXXXXX 
. 
 08 63 13 00-0180  25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed Prismatic 

Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-
0175) 

. 

. 
 08 63 13 00-0181 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 2,555.78 131.84 
. 

 08 63 13 00-0182 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 2,426.26 131.84 

. 
 08 63 13 00-0183 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 25 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 2,691.12 131.84 

XXXXXXX 
. 
 08 63 13 00-0184  30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed Prismatic 

Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylights (08 63 13 00-
0175) 

. 

. 
 08 63 13 00-0185 EA 52-1/4" x 100-1/4" Inside Frame Dimensions, 30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 2,720.23 131.84 
. 

 08 63 13 00-0186 EA 63-5/8" x 75-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 
Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 2,590.70 131.84 

. 
 08 63 13 00-0187 EA 63-1/4" x 99-5/8" Inside Frame Dimensions, 30 LB Uplift Rated, Polycarbonate/Polycarbonate Double Glazed 

Prismatic Lens, Industrial Style Smoke Vent Dome, Aluminum Framed Skylight ........................................................... 2,855.57 131.84 

XXXXXXX 
. 
 08 66  Wood-Framed Skylights (08 60) 
. 
. 
 08 66 00 00-0001  Wood-Framed Skylights (Andersen 400 Series) (08 66) 
. 
. 

 08 66 00 00-0002 EA 16-1/2" x 38", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 575.36 130.56 
    For Tempered Laminated Low-E Insulated Glass, Add  78.56 
    For Aluminum Shingle Flashing, Add  62.85 
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. 
 08 66 00 00-0003 EA 16-1/2" x 46", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 588.19 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  81.77 
    For Aluminum Shingle Flashing, Add  65.41 

. 
 08 66 00 00-0004 EA 24-1/2" x 27", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 557.73 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  74.15 
    For Aluminum Shingle Flashing, Add  59.32 

. 
 08 66 00 00-0005 EA 24-1/2" x 38", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 597.81 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  84.17 
    For Aluminum Shingle Flashing, Add  67.34 

. 
 08 66 00 00-0006 EA 24-1/2" x 46", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 631.47 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  92.59 
    For Aluminum Shingle Flashing, Add  74.07 

. 
 08 66 00 00-0007 EA 24-1/2" x 57", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 685.98 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  106.21 
    For Aluminum Shingle Flashing, Add  84.97 

. 
 08 66 00 00-0008 EA 24-1/2" x 72", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 754.92 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  123.45 
    For Aluminum Shingle Flashing, Add  98.76 

. 
 08 66 00 00-0009 EA 27" x 24-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 557.73 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  74.15 
    For Aluminum Shingle Flashing, Add  59.32 

. 
 08 66 00 00-0010 EA 28" x 38", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 639.49 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  94.59 
    For Aluminum Shingle Flashing, Add  75.67 

. 
 08 66 00 00-0011 EA 28" x 46", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 685.98 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  106.21 
    For Aluminum Shingle Flashing, Add  84.97 

. 
 08 66 00 00-0012 EA 28" x 57", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 738.89 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  119.44 
    For Aluminum Shingle Flashing, Add  95.55 

. 
 08 66 00 00-0013 EA 28" x 72", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 809.43 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  137.08 
    For Aluminum Shingle Flashing, Add  109.66 

. 
 08 66 00 00-0014 EA 38" x 16-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 575.36 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  78.56 
    For Aluminum Shingle Flashing, Add  62.85 

. 
 08 66 00 00-0015 EA 38" x 24-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 597.81 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  84.17 
    For Aluminum Shingle Flashing, Add  67.34 

. 
 08 66 00 00-0016 EA 38" x 28", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 639.49 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  94.59 
    For Aluminum Shingle Flashing, Add  75.67 

. 
 08 66 00 00-0017 EA 44" x 46", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 786.99 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  131.47 
    For Aluminum Shingle Flashing, Add  105.17 

. 
 08 66 00 00-0018 EA 46" x 16-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 588.19 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  81.77 
    For Aluminum Shingle Flashing, Add  65.41 

. 
 08 66 00 00-0019 EA 46" x 24-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 631.47 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  92.59 
    For Aluminum Shingle Flashing, Add  74.07 

. 
 08 66 00 00-0020 EA 46" x 28", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 685.98 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  106.21 
    For Aluminum Shingle Flashing, Add  84.97 

. 
 08 66 00 00-0021 EA 46" x 44", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 786.99 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  131.47 
    For Aluminum Shingle Flashing, Add  105.17 

. 
 08 66 00 00-0022 EA 57" x 24-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 685.98 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  106.21 
    For Aluminum Shingle Flashing, Add  84.97 

. 
 08 66 00 00-0023 EA 57" x 28", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 738.89 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  119.44 
    For Aluminum Shingle Flashing, Add  95.55 

. 
 08 66 00 00-0024 EA 72" x 24-1/2", Domed, Wood-Framed Skylight (Andersen 400 Series) ............................................................................... 754.92 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  123.45 
    For Aluminum Shingle Flashing, Add  98.76 

. 
 08 66 00 00-0025 EA 72" x 28", Domed, Wood-Framed Skylight (Andersen 400 Series) ..................................................................................... 809.43 130.56 

    For Tempered Laminated Low-E Insulated Glass, Add  137.08 
    For Aluminum Shingle Flashing, Add  109.66 

XXXXXXX 
. 
 08 70  Hardware (08) 
. 
. 
 08 71  Door Hardware (08 70) 
. 
. 
 08 71 11  Door Hardware (08 71) 

Note: All hardware is ANSI/BHMA Grade 1 unless otherwise noted. See CSI section 08 05 13 00-0050 for removal and 
reinstallation of exisiting door where required for modifications. 

. 

. 
 08 71 11 00-0001  Hinges (08 71 11) 

Note: Unit of measure "PR" indicates that two (2) sets of hinges (top and bottom) are priced. For doors with three 
(3) sets of hinges (top, middle and bottom), use 1.5 pairs. Excludes mortise preparation for wood doors. 

. 

. 
 08 71 11 00-0002  Brass/Bronze, Satin Chrome Finish Hinges (08 71 11 00-0001) 

Note: US26D (BHMA 626) satin chrome finish. 
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. 

. 
 08 71 11 00-0003  Standard Duty, Full Mortise, Plain Bearing, Brass/Bronze, Satin Chrome 

Finish Hinges (08 71 11 00-0002) 
Note: Set into the mortised edge of the door and mortised rabbet edge of the frame. 

. 

. 
 08 71 11 00-0004 PR 3-1/2" x 3-1/2" Standard Duty, Full Mortise, Plain Bearing, Brass/Bronze, Satin Chrome Finish Hinge ................................ 77.59 7.31 

    For Clear Coated Bright Brass, Add  5.45 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0005 PR 4" x 4" Standard Duty, Full Mortise, Plain Bearing, Brass/Bronze, Satin Chrome Finish Hinge ............................................ 85.12 10.45 

    For Clear Coated Bright Brass, Add  6.07 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0006 PR 4-1/2" x 4-1/2" Standard Duty, Full Mortise, Plain Bearing, Brass/Bronze, Satin Chrome Finish Hinge ................................ 95.94 11.49 

    For Clear Coated Bright Brass, Add  5.08 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

XXXXXXX 
. 
 08 71 11 00-0007  Standard Duty, Full Mortise, Ball Bearing, Brass/Bronze, Satin Chrome 

Finish Hinges (08 71 11 00-0002) 
Note: Set into the mortised edge of the door and mortised rabbet edge of the frame. 

. 

. 
 08 71 11 00-0008 PR 3-1/2" x 3-1/2" Standard Duty, Full Mortise, Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge .................................. 89.38 7.31 

    For Clear Coated Bright Brass, Add  6.99 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0009 PR 4" x 4" Standard Duty, Full Mortise, Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ............................................ 102.18 10.45 

    For Clear Coated Bright Brass, Add  6.99 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0010 PR 4-1/2" x 4-1/2" Standard Duty, Full Mortise, Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ................................ 103.83 11.49 

    For Clear Coated Bright Brass, Add  6.18 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0011 PR 5" x 4-1/2" Standard Duty, Full Mortise, Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ...................................... 121.29 13.58 

    For Clear Coated Bright Brass, Add  7.23 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0012 PR 5" x 5" Standard Duty, Full Mortise, Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ............................................ 122.07 13.58 

    For Clear Coated Bright Brass, Add  7.34 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0013 PR 6" x 5" Standard Duty, Full Mortise, Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ............................................ 131.06 17.45 

    For Clear Coated Bright Brass, Add  8.60 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

XXXXXXX 
. 
 08 71 11 00-0014  Standard Duty, Full Mortise, Concealed Ball Bearing, Brass/Bronze, Satin 

Chrome Finish Hinges (08 71 11 00-0002) 
Note: Set into the mortised edge of the door and mortised rabbet edge of the frame. 

. 

. 
 08 71 11 00-0015 PR 3-1/2" x 3-1/2", Standard Duty, Full Mortise, Concealed Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ............. 101.41 7.31 

. 
 08 71 11 00-0016 PR 4" x 4", Standard Duty, Full Mortise, Concealed Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ......................... 114.21 10.45 

. 
 08 71 11 00-0017 PR 4-1/2" x 4-1/2", Standard Duty, Full Mortise, Concealed Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ............. 116.92 11.49 

. 
 08 71 11 00-0018 PR 5" x 4", Standard Duty, Full Mortise, Concealed Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ......................... 135.74 13.58 

XXXXXXX 
. 
 08 71 11 00-0019  Standard Duty, Half Surface, Ball Bearing, Brass/Bronze, Satin Chrome 

Finish Hinges (08 71 11 00-0002) 
Note: Surface mounted to the face of the door and set into mortised rabbet edge of the frame. 

. 

. 
 08 71 11 00-0020 PR 4-1/2" x 4-1/2" Standard Duty, Half Surface, Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ............................... 130.10 11.49 

    For Clear Coated Bright Brass, Add  9.86 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0021 PR 5" x 4" Standard Duty, Half Surface, Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ........................................... 147.78 13.58 

    For Clear Coated Bright Brass, Add  10.94 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0022 PR 5" x 5" Standard Duty, Half Surface, Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ........................................... 164.32 13.58 

    For Clear Coated Bright Brass, Add  13.26 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

XXXXXXX 
. 
 08 71 11 00-0023  Standard Duty, Half Mortise, Ball Bearing, Brass/Bronze, Satin Chrome 

Finish Hinges (08 71 11 00-0002) 
Note: Set into mortised edge of the door and surface applied to the face of the frame. 

. 

. 
 08 71 11 00-0024 PR 4-1/2" x 4-1/2" Standard Duty, Half Mortise, Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ............................... 133.38 11.49 

    For Clear Coated Bright Brass, Add  10.32 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0025 PR 5" x 4" Standard Duty, Half Mortise, Ball Bearing, Brass/Bronze, Satin Chrome Finish Hinge ........................................... 157.09 13.58 

    For Clear Coated Bright Brass, Add  12.24 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

XXXXXXX 
. 
 08 71 11 00-0026  Heavy Duty, Full Mortise, Plain Bearing, Brass/Bronze Satin Chrome Finish 

Hinge (08 71 11 00-0002) 
Note: Set into the mortised edge of the door and mortised rabbet edge of the frame. 

. 

. 
 08 71 11 00-0027 PR 4-1/2" x 4-1/2" Heavy Duty, Full Mortise, Plain Bearing, Brass/Bronze, Satin Chrome Finish Hinge .................................. 129.42 11.49 

    For Clear Coated Bright Brass, Add  9.76 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0028 PR 5" x 5" Heavy Duty, Full Mortise, Plain Bearing, Brass/Bronze, Satin Chrome Finish Hinge .............................................. 149.58 17.45 

    For Clear Coated Bright Brass, Add  11.19 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 
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. 
 08 71 11 00-0029 PR 6" x 5" Heavy Duty, Full Mortise, Plain Bearing, Brass/Bronze, Satin Chrome Finish Hinge .............................................. 178.00 17.45 

    For Clear Coated Bright Brass, Add  15.17 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

XXXXXXX 
. 
 08 71 11 00-0030  Mortised, Wrought Steel Hinges (08 71 11 00-0001) 

Note: Clear coated, US 26D satin chrome finish (BHMA 652). 
. 
. 
 08 71 11 00-0031  Full Mortise, Plain Bearing, Wrought Steel Hinges (08 71 11 00-0030) 

Note: Set into the mortised edge of the door and mortised rabbet edge of the frame. 
. 
. 

 08 71 11 00-0032 PR 3-1/2" x 3-1/2", Standard Duty, Full Mortise, Plain Bearing, Wrought Steel Hinge ................................................................ 48.51 7.31 
    For Primed For Paint Finish, Deduct  -1.82 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  1.14 
    For Satin Brass Plated Clear Coated Finish, Deduct  -1.09 
    For Stainless Steel, Add  5.00 
    For Heavy Duty, Add  1.36 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0033 PR 4" x 4", Standard Duty, Full Mortise, Plain Bearing, Wrought Steel Hinge ............................................................................ 62.25 10.45 

    For Primed For Paint Finish, Deduct  -2.01 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  1.25 
    For Satin Brass Plated Clear Coated Finish, Deduct  -1.20 
    For Stainless Steel, Add  5.52 
    For Heavy Duty, Add  1.50 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0034 PR 4-1/2" x 4-1/2", Standard Duty, Full Mortise, Plain Bearing, Wrought Steel Hinge ................................................................ 71.92 11.49 

    For Primed For Paint Finish, Deduct  -2.45 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  1.53 
    For Satin Brass Plated Clear Coated Finish, Deduct  -1.47 
    For Stainless Steel, Add  6.73 
    For Heavy Duty, Add  1.83 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

XXXXXXX 
. 
 08 71 11 00-0035  Full Mortise, Ball Bearing, Wrought Steel Hinges (08 71 11 00-0030) 

Note: Set into the mortised edge of the door and mortised rabbet edge of the frame. 
. 
. 

 08 71 11 00-0036 PR 3-1/2" x 3-1/2", Standard Duty, Full Mortise, Ball Bearing, Wrought Steel Hinge .................................................................. 72.56 7.31 
    For Primed For Paint Finish, Deduct  -6.63 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  4.14 
    For Satin Brass Plated Clear Coated Finish, Deduct  -3.98 
    For Stainless Steel, Add  18.23 
    For Heavy Duty, Add  4.97 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0037 PR 4" x 4", Standard Duty, Full Mortise, Ball Bearing, Wrought Steel Hinge .............................................................................. 89.75 10.45 

    For Primed For Paint Finish, Deduct  -7.51 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  4.69 
    For Satin Brass Plated Clear Coated Finish, Deduct  -4.50 
    For Stainless Steel, Add  20.64 
    For Heavy Duty, Add  5.63 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0038 PR 4-1/2" x 4-1/2", Standard Duty, Full Mortise, Ball Bearing, Wrought Steel Hinge ................................................................ 109.69 11.49 

    For Primed For Paint Finish, Deduct  -10.00 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  6.25 
    For Satin Brass Plated Clear Coated Finish, Deduct  -6.00 
    For Stainless Steel, Add  27.50 
    For Heavy Duty, Add  7.50 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0039 PR 5" x 4-1/2", Standard Duty, Full Mortise, Ball Bearing, Wrought Steel Hinge ...................................................................... 124.50 13.58 

    For Primed For Paint Finish, Deduct  -10.97 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  6.86 
    For Satin Brass Plated Clear Coated Finish, Deduct  -6.58 
    For Stainless Steel, Add  30.18 
    For Heavy Duty, Add  8.23 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0040 PR 5" x 5", Standard Duty, Full Mortise, Ball Bearing, Wrought Steel Hinge ............................................................................ 132.24 13.58 

    For Primed For Paint Finish, Deduct  -12.52 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  7.83 
    For Satin Brass Plated Clear Coated Finish, Deduct  -7.51 
    For Stainless Steel, Add  34.44 
    For Heavy Duty, Add  9.39 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0041 PR 6" x 5", Standard Duty, Full Mortise, Ball Bearing, Wrought Steel Hinge ............................................................................ 155.85 13.58 

    For Primed For Paint Finish, Deduct  -17.24 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  10.78 
    For Satin Brass Plated Clear Coated Finish, Deduct  -10.35 
    For Stainless Steel, Add  47.42 
    For Heavy Duty, Add  12.93 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

XXXXXXX 
. 
 08 71 11 00-0042  Half Surface, Plain Bearing, Wrought Steel Hinges (08 71 11 00-0030) 

Note: Surface mounted to the face of the door and set into mortised rabbet edge of the frame. 



08
 08 Openings 

08 70 Hardware 
08 71 Door Hardware 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 08 - 292 Monterey County Facilities

. 

. 
 08 71 11 00-0043 PR 3-1/2" x 3-1/2", Standard Duty, Half Surface, Plain Bearing, Wrought Steel Hinge ............................................................... 86.45 7.31 

    For Primed For Paint Finish, Deduct  -9.41 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  5.88 
    For Satin Brass Plated Clear Coated Finish, Deduct  -5.64 
    For Stainless Steel, Add  25.87 
    For Heavy Duty, Add  7.05 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0044 PR 4" x 4", Standard Duty, Half Surface, Plain Bearing, Wrought Steel Hinge ......................................................................... 105.52 10.45 

    For Primed For Paint Finish, Deduct  -10.66 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  6.66 
    For Satin Brass Plated Clear Coated Finish, Deduct  -6.40 
    For Stainless Steel, Add  29.32 
    For Heavy Duty, Add  8.00 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0045 PR 4-1/2" x 4-1/2", Standard Duty, Half Surface, Plain Bearing, Wrought Steel Hinge ............................................................. 119.26 11.49 

    For Primed For Paint Finish, Deduct  -11.91 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  7.45 
    For Satin Brass Plated Clear Coated Finish, Deduct  -7.15 
    For Stainless Steel, Add  32.76 
    For Heavy Duty, Add  8.94 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0046 PR 5" x 4-1/2", Standard Duty, Half Surface, Plain Bearing, Wrought Steel Hinge ................................................................... 135.47 13.58 

    For Primed For Paint Finish, Deduct  -13.17 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  8.23 
    For Satin Brass Plated Clear Coated Finish, Deduct  -7.90 
    For Stainless Steel, Add  36.21 
    For Heavy Duty, Add  9.88 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

XXXXXXX 
. 
 08 71 11 00-0047  Half Surface, Ball Bearing, Wrought Steel Hinges (08 71 11 00-0030) 

Note: Surface mounted to the face of the door and set into mortised rabbet edge of the frame. 
. 
. 

 08 71 11 00-0048 PR 4" x 4", Standard Duty, Half Surface, Ball Bearing, Wrought Steel Hinge ........................................................................... 119.63 11.49 
    For Primed For Paint Finish, Deduct  -13.48 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  8.43 
    For Satin Brass Plated Clear Coated Finish, Deduct  -8.09 
    For Stainless Steel, Add  37.08 
    For Heavy Duty, Add  10.11 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0049 PR 4-1/2" x 4-1/2", Standard Duty, Half Surface, Ball Bearing, Wrought Steel Hinge ............................................................... 134.28 11.49 

    For Primed For Paint Finish, Deduct  -14.92 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  9.32 
    For Satin Brass Plated Clear Coated Finish, Deduct  -8.95 
    For Stainless Steel, Add  41.02 
    For Heavy Duty, Add  11.19 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

. 
 08 71 11 00-0050 PR 5" x 5", Standard Duty, Half Surface, Ball Bearing, Wrought Steel Hinge ........................................................................... 155.85 13.58 

    For Primed For Paint Finish, Deduct  -17.24 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  10.78 
    For Satin Brass Plated Clear Coated Finish, Deduct  -10.35 
    For Stainless Steel, Add  47.42 
    For Heavy Duty, Add  12.93 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

XXXXXXX 
. 
 08 71 11 00-0051  Slide-In, Full Mortise, Ball Bearing, Wrought Steel Hinges (08 71 11 00-0030) 

Note: Both leaves slide into a cavity prepared in the door and door frame. 
. 
. 

 08 71 11 00-0052 PR 4-1/2" x 4-1/2", Standard Duty, Slide In, Full Mortise, Ball Bearing, Wrought Steel Hinge .................................................. 111.31 11.49 
    For Primed For Paint Finish, Deduct  -10.32 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  6.45 
    For Satin Brass Plated Clear Coated Finish, Deduct  -6.19 
    For Stainless Steel, Add  28.39 
    For Heavy Duty, Add  7.74 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

XXXXXXX 
. 
 08 71 11 00-0053  Blank Butt Hinges (08 71 11 00-0030) 
. 
. 

 08 71 11 00-0054 PR 3-1/2" x 3-1/2" To 5" x 5", Blank Butt With Screws, Steel Hinge ........................................................................................... 25.24 4.70 
    For Primed For Paint Finish, Deduct  -1.31 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  0.82 
    For Satin Brass Plated Clear Coated Finish, Deduct  -0.79 
    For Stainless Steel, Add  3.61 
    For Heavy Duty, Add  0.99 
    For Pair Of Non-Removable Pins (NRP), Add  6.00 

XXXXXXX 
. 
 08 71 11 00-0055  Full Mortise, Single Acting Spring, Wrought Steel Hinges (08 71 11 00-0030) 

Note: Set into the mortised edge of the door and mortised rabbet edge of the frame. 
. 
. 

 08 71 11 00-0056 PR 3-1/2" x 3-1/2", Full Mortise, Single Acting Spring, Wrought Steel Hinge .............................................................................. 88.73 7.31 
    For Primed For Paint Finish, Deduct  -9.86 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  6.16 
    For Satin Brass Plated Clear Coated Finish, Deduct  -5.92 
    For Stainless Steel, Add  27.12 
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. 
 08 71 11 00-0057 PR 4" x 4", Full Mortise, Single Acting Spring, Wrought Steel Hinge ........................................................................................ 116.72 10.45 

    For Primed For Paint Finish, Deduct  -12.90 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  8.06 
    For Satin Brass Plated Clear Coated Finish, Deduct  -7.74 
    For Stainless Steel, Add  35.48 

. 
 08 71 11 00-0058 PR 4-1/2" x 4-1/2", Full Mortise, Single Acting Spring, Wrought Steel Hinge ............................................................................ 154.56 11.49 

    For Primed For Paint Finish, Deduct  -18.97 
    For Bright Chrome Plated Finish US26 (BHMA 625), Add  11.86 
    For Satin Brass Plated Clear Coated Finish, Deduct  -11.38 
    For Stainless Steel, Add  52.18 

XXXXXXX 
. 
 08 71 11 00-0059  Offset And Pivot Hinges (08 71 11 00-0001) 

Note: Satin chrome plated, US26D. 
. 
. 
 08 71 11 00-0060  Offset Swing Clear Hinges (08 71 11 00-0059) 

Note: For use on 1-3/8" and 1-3/4" doors. Allows doors to swing completely clear of the openings. 
. 
. 

 08 71 11 00-0061 EA 4-1/2", Swing Clear, Offset Hinges ...................................................................................................................................... 146.18 3.25 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  25.30 
    For Bright Chrome Plated US26 (BHMA 625) Finish, Add  40.74 

XXXXXXX 
. 
 08 71 11 00-0062  Offset Pivot Hinges (08 71 11 00-0059) 
. 
. 
 08 71 11 00-0063  3/4" Offset Pivot Hinges (08 71 11 00-0062) 
. 
. 
 08 71 11 00-0064  3/4" Offset Pivot Hinges (08 71 11 00-0063) 
. 
. 
 08 71 11 00-0065  Top Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0064) 
. 
. 
 08 71 11 00-0066  200 LB Max Door Weight, Top Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0065) 
. 
. 

 08 71 11 00-0067 EA Painted Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7212 Top) ............................ 107.75 10.45 
. 

 08 71 11 00-0068 EA Satin Chrome Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7212 Top) .................. 143.29 10.45 
. 

 08 71 11 00-0069 EA Bright Brass Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7212 Top) .................... 163.04 10.45 
. 

 08 71 11 00-0070 EA Satin Brass Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7212 Top) ..................... 163.04 10.45 
. 

 08 71 11 00-0071 EA Satin Bronze Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7212 Top) ................... 163.04 10.45 
. 

 08 71 11 00-0072 EA Dark Bronze Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7212 Top) .................... 163.04 10.45 
. 

 08 71 11 00-0073 EA Bright Chrome Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7212 Top) ................. 163.04 10.45 
. 

 08 71 11 00-0074 EA Painted Finish, 200 LB Max Door Weight, Top Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212V Top) ............................ 118.02 10.45 
. 

 08 71 11 00-0075 EA Satin Chrome Finish, 200 LB Max Door Weight, Top Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212V Top) .................. 148.83 10.45 
. 

 08 71 11 00-0076 EA Bright Brass Finish, 200 LB Max Door Weight, Top Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212V Top) ..................... 169.36 10.45 
. 

 08 71 11 00-0077 EA Satin Brass Finish, 200 LB Max Door Weight, Top Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212V Top) ...................... 169.36 10.45 
. 

 08 71 11 00-0078 EA Satin Bronze Finish, 200 LB Max Door Weight, Top Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212V Top) .................... 169.36 10.45 
. 

 08 71 11 00-0079 EA Dark Bronze Finish, 200 LB Max Door Weight, Top Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212V Top) .................... 169.36 10.45 
. 

 08 71 11 00-0080 EA Bright Chrome Finish, 200 LB Max Door Weight, Top Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212V Top) ................. 169.36 10.45 
. 

 08 71 11 00-0081 EA Painted Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7222 Top) ............................ 107.75 10.45 
. 

 08 71 11 00-0082 EA Satin Chrome Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7222 Top) .................. 143.29 10.45 
. 

 08 71 11 00-0083 EA Bright Brass Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7222 Top) .................... 163.04 10.45 
. 

 08 71 11 00-0084 EA Satin Brass Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7222 Top) ..................... 163.04 10.45 
. 

 08 71 11 00-0085 EA Satin Bronze Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7222 Top) ................... 163.04 10.45 
. 

 08 71 11 00-0086 EA Dark Bronze Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7222 Top) .................... 163.04 10.45 
. 

 08 71 11 00-0087 EA Bright Chrome Finish, 200 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7222 Top) ................. 163.04 10.45 

XXXXXXX 
. 
 08 71 11 00-0088  500 LB Max Door Weight, Top Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0065) 
. 
. 

 08 71 11 00-0089 EA Painted Finish, 500 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7215 Top) ............................ 112.97 13.06 
. 

 08 71 11 00-0090 EA Satin Chrome Finish, 500 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7215 Top) .................. 148.51 13.06 
. 

 08 71 11 00-0091 EA Bright Brass Finish, 500 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7215 Top) .................... 168.26 13.06 
. 

 08 71 11 00-0092 EA Satin Brass Finish, 500 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7215 Top) ..................... 168.26 13.06 
. 

 08 71 11 00-0093 EA Satin Bronze Finish, 500 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7215 Top) ................... 168.26 13.06 
. 

 08 71 11 00-0094 EA Dark Bronze Finish, 500 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7215 Top) .................... 168.26 13.06 
. 

 08 71 11 00-0095 EA Bright Chrome Finish, 500 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7215 Top) ................. 168.26 13.06 

XXXXXXX 
. 
 08 71 11 00-0096  600 LB Max Door Weight, Top Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0065) 
. 
. 

 08 71 11 00-0097 EA Painted Finish, 600 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7226 Top) ............................ 112.97 13.06 
. 

 08 71 11 00-0098 EA Satin Chrome Finish, 600 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7226 Top) .................. 148.51 13.06 
. 

 08 71 11 00-0099 EA Bright Brass Finish, 600 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7226 Top) .................... 168.26 13.06 
. 

 08 71 11 00-0100 EA Satin Brass Finish, 600 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7226 Top) ..................... 168.26 13.06 
. 

 08 71 11 00-0101 EA Satin Bronze Finish, 600 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7226 Top) ................... 168.26 13.06 
. 

 08 71 11 00-0102 EA Dark Bronze Finish, 600 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7226 Top) .................... 168.26 13.06 
. 

 08 71 11 00-0103 EA Bright Chrome Finish, 600 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7226 Top) ................. 168.26 13.06 

XXXXXXX 
. 
 08 71 11 00-0104  700 LB Max Door Weight, Top Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0065) 
. 
. 

 08 71 11 00-0105 EA Painted Finish, 700 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7227 Top) ............................ 112.97 13.06 
. 

 08 71 11 00-0106 EA Satin Chrome Finish, 700 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7227 Top) .................. 148.51 13.06 
. 

 08 71 11 00-0107 EA Bright Brass Finish, 700 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7227 Top) .................... 168.26 13.06 
. 

 08 71 11 00-0108 EA Satin Brass Finish, 700 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7227 Top) ..................... 168.26 13.06 
. 

 08 71 11 00-0109 EA Satin Bronze Finish, 700 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7227 Top) ................... 168.26 13.06 
. 

 08 71 11 00-0110 EA Dark Bronze Finish, 700 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7227 Top) .................... 168.26 13.06 
. 

 08 71 11 00-0111 EA Bright Chrome Finish, 700 LB Max Door Weight, Top Header Mount, 3/4" Offset Pivot Hinge (Ives 7227 Top) ................. 168.26 13.06 
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XXXXXXX 
. 
 08 71 11 00-0112  Intermediate Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0064) 
. 
. 
 08 71 11 00-0113  200 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinges (08 71 

11 00-0112) 
. 
. 

 08 71 11 00-0114 EA Painted Finish, 200 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7212-7212V-7222 
INT) .................................................................................................................................................................................... 133.02 10.45 

. 
 08 71 11 00-0115 EA Satin Chrome Finish, 200 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7212-7212V-

7222 INT) ........................................................................................................................................................................... 163.04 10.45 
. 

 08 71 11 00-0116 EA Bright Brass Finish, 200 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7212-7212V-
7222 INT) ........................................................................................................................................................................... 184.36 10.45 

. 
 08 71 11 00-0117 EA Satin Brass Finish, 200 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7212-7212V-7222 

INT) .................................................................................................................................................................................... 184.36 10.45 
. 

 08 71 11 00-0118 EA Satin Bronze Finish, 200 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7212-7212V-
7222 INT) ........................................................................................................................................................................... 184.36 10.45 

. 
 08 71 11 00-0119 EA Dark Bronze Finish, 200 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7212-7212V-

7222 INT) ........................................................................................................................................................................... 184.36 10.45 
. 

 08 71 11 00-0120 EA Bright Chrome Finish, 200 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7212-7212V-
7222 INT) ........................................................................................................................................................................... 184.36 10.45 

XXXXXXX 
. 
 08 71 11 00-0121  500 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinges (08 71 

11 00-0112) 
. 
. 

 08 71 11 00-0122 EA Painted Finish, 500 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7215 INT) ........................... 148.51 13.06 
. 

 08 71 11 00-0123 EA Satin Chrome Finish, 500 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7215 INT) ................. 157.99 13.06 
. 

 08 71 11 00-0124 EA Bright Brass Finish, 500 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7215 INT) .................... 174.58 13.06 
. 

 08 71 11 00-0125 EA Satin Brass Finish, 500 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7215 INT) ..................... 174.58 13.06 
. 

 08 71 11 00-0126 EA Satin Bronze Finish, 500 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7215 INT) ................... 174.58 13.06 
. 

 08 71 11 00-0127 EA Dark Bronze Finish, 500 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7215 INT) ................... 174.58 13.06 
. 

 08 71 11 00-0128 EA Bright Chrome Finish, 500 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7215 INT) ................ 174.58 13.06 

XXXXXXX 
. 
 08 71 11 00-0129  600 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinges (08 71 

11 00-0112) 
. 
. 

 08 71 11 00-0130 EA Painted Finish, 600 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7226 INT) ........................... 148.51 13.06 
. 

 08 71 11 00-0131 EA Satin Chrome Finish, 600 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7226 INT) ................. 157.99 13.06 
. 

 08 71 11 00-0132 EA Bright Brass Finish, 600 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7226 INT) .................... 174.58 13.06 
. 

 08 71 11 00-0133 EA Satin Brass Finish, 600 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7226 INT) ..................... 174.58 13.06 
. 

 08 71 11 00-0134 EA Satin Bronze Finish, 600 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7226 INT) ................... 174.58 13.06 
. 

 08 71 11 00-0135 EA Dark Bronze Finish, 600 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7226 INT) ................... 174.58 13.06 
. 

 08 71 11 00-0136 EA Bright Chrome Finish, 600 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7226 INT) ................ 174.58 13.06 

XXXXXXX 
. 
 08 71 11 00-0137  700 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinges (08 71 

11 00-0112) 
. 
. 

 08 71 11 00-0138 EA Painted Finish, 700 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7227 INT) ........................... 148.51 13.06 
. 

 08 71 11 00-0139 EA Satin Chrome Finish, 700 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7227 INT) ................. 157.99 13.06 
. 

 08 71 11 00-0140 EA Bright Brass Finish, 700 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7227 INT) .................... 174.58 13.06 
. 

 08 71 11 00-0141 EA Satin Brass Finish, 700 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7227 INT) ..................... 174.58 13.06 
. 

 08 71 11 00-0142 EA Satin Bronze Finish, 700 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7227 INT) ................... 174.58 13.06 
. 

 08 71 11 00-0143 EA Dark Bronze Finish, 700 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7227 INT) ................... 174.58 13.06 
. 

 08 71 11 00-0144 EA Bright Chrome Finish, 700 LB Max Door Weight, Intermediate Mount, 3/4" Offset Pivot Hinge (Ives 7227 INT) ................ 174.58 13.06 

XXXXXXX 
. 
 08 71 11 00-0145  Bottom Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0064) 
. 
. 
 08 71 11 00-0146  200 LB Max Door Weight, Bottom Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0145) 
. 
. 

 08 71 11 00-0147 EA Painted Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 BTM) ........................ 118.02 10.45 
. 

 08 71 11 00-0148 EA Satin Chrome Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 BTM) .............. 148.83 10.45 
. 

 08 71 11 00-0149 EA Bright Brass Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 BTM) ................. 169.36 10.45 
. 

 08 71 11 00-0150 EA Satin Brass Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 BTM) .................. 169.36 10.45 
. 

 08 71 11 00-0151 EA Satin Bronze Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 BTM) ................ 169.36 10.45 
. 

 08 71 11 00-0152 EA Dark Bronze Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 BTM) ................ 169.36 10.45 
. 

 08 71 11 00-0153 EA Bright Chrome Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 BTM) ............. 169.36 10.45 
. 

 08 71 11 00-0154 EA Painted Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 VBTM) ...................... 118.02 10.45 
. 

 08 71 11 00-0155 EA Satin Chrome Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 VBTM) ............ 148.83 10.45 
. 

 08 71 11 00-0156 EA Bright Brass Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 VBTM) .............. 169.36 10.45 
. 

 08 71 11 00-0157 EA Satin Brass Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 VBTM) ................ 169.36 10.45 
. 

 08 71 11 00-0158 EA Satin Bronze Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 VBTM) ............. 169.36 10.45 
. 

 08 71 11 00-0159 EA Dark Bronze Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 VBTM) .............. 169.36 10.45 
. 

 08 71 11 00-0160 EA Bright Chrome Finish, 200 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7212 VBTM) ........... 169.36 10.45 
. 

 08 71 11 00-0161 EA Painted Finish, 200 LB Max Door Weight, Bottom Base Plate Mount, 3/4" Offset Pivot Hinge (Ives 7222 BTM) ................ 103.02 10.45 
. 

 08 71 11 00-0162 EA Satin Chrome Finish, 200 LB Max Door Weight, Bottom Base Plate Mount, 3/4" Offset Pivot Hinge (Ives 7222 
BTM) .................................................................................................................................................................................. 138.56 10.45 

. 
 08 71 11 00-0163 EA Bright Brass Finish, 200 LB Max Door Weight, Bottom Base Plate Mount, 3/4" Offset Pivot Hinge (Ives 7222 BTM) ........ 159.09 10.45 

. 
 08 71 11 00-0164 EA Satin Brass Finish, 200 LB Max Door Weight, Bottom Base Plate Mount, 3/4" Offset Pivot Hinge (Ives 7222 BTM) ......... 159.09 10.45 

. 
 08 71 11 00-0165 EA Satin Bronze Finish, 200 LB Max Door Weight, Bottom Base Plate Mount, 3/4" Offset Pivot Hinge (Ives 7222 

BTM) .................................................................................................................................................................................. 159.09 10.45 
. 

 08 71 11 00-0166 EA Dark Bronze Finish, 200 LB Max Door Weight, Bottom Base Plate Mount, 3/4" Offset Pivot Hinge (Ives 7222 
BTM) .................................................................................................................................................................................. 159.09 10.45 

. 
 08 71 11 00-0167 EA Bright Chrome Finish, 200 LB Max Door Weight, Bottom Base Plate Mount, 3/4" Offset Pivot Hinge (Ives 7222 

BTM) .................................................................................................................................................................................. 159.09 10.45 
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XXXXXXX 
. 
 08 71 11 00-0168  500 LB Max Door Weight, Bottom Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0145) 
. 
. 

 08 71 11 00-0169 EA Satin Chrome Finish, 500 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7215 BTM) .............. 178.53 13.06 
. 

 08 71 11 00-0170 EA Bright Brass Finish, 500 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7215 BTM) ................. 189.58 13.06 
. 

 08 71 11 00-0171 EA Satin Brass Finish, 500 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7215 BTM) .................. 189.58 13.06 
. 

 08 71 11 00-0172 EA Satin Bronze Finish, 500 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7215 BTM) ................ 189.58 13.06 
. 

 08 71 11 00-0173 EA Dark Bronze Finish, 500 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7215 BTM) ................ 189.58 13.06 
. 

 08 71 11 00-0174 EA Bright Chrome Finish, 500 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7215 BTM) ............. 189.58 13.06 
. 

 08 71 11 00-0175 EA Painted Finish, 500 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7215 BTM) ........................ 192.74 13.06 

XXXXXXX 
. 
 08 71 11 00-0176  600 LB Max Door Weight, Bottom Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0145) 
. 
. 

 08 71 11 00-0177 EA Painted Finish, 600 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7226 BTM) ........................ 154.05 13.06 
. 

 08 71 11 00-0178 EA Satin Chrome Finish, 600 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7226 BTM) .............. 168.26 13.06 
. 

 08 71 11 00-0179 EA Bright Brass Finish, 600 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7226 BTM) ................. 178.53 13.06 
. 

 08 71 11 00-0180 EA Satin Brass Finish, 600 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7226 BTM) .................. 178.53 13.06 
. 

 08 71 11 00-0181 EA Satin Bronze Finish, 600 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7226 BTM) ................ 178.53 13.06 
. 

 08 71 11 00-0182 EA Dark Bronze Finish, 600 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7226 BTM) ................ 178.53 13.06 
. 

 08 71 11 00-0183 EA Bright Chrome Finish, 600 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7226 BTM) ............. 178.53 13.06 

XXXXXXX 
. 
 08 71 11 00-0184  700 LB Max Door Weight, Bottom Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0145) 
. 
. 

 08 71 11 00-0185 EA Painted Finish, 700 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7227 BTM) ........................ 346.73 13.06 
. 

 08 71 11 00-0186 EA Satin Chrome Finish, 700 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7227 BTM) .............. 372.00 13.06 
. 

 08 71 11 00-0187 EA Bright Brass Finish, 700 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7227 BTM) ................. 412.29 13.06 
. 

 08 71 11 00-0188 EA Satin Brass Finish, 700 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7227 BTM) .................. 412.29 13.06 
. 

 08 71 11 00-0189 EA Satin Bronze Finish, 700 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7227 BTM) ................ 412.29 13.06 
. 

 08 71 11 00-0190 EA Dark Bronze Finish, 700 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7227 BTM) ................ 412.29 13.06 
. 

 08 71 11 00-0191 EA Bright Chrome Finish, 700 LB Max Door Weight, Bottom Jamb Mount, 3/4" Offset Pivot Hinge (Ives 7227 BTM) ............. 412.29 13.06 

XXXXXXX 
. 
 08 71 11 00-0192  Fire Rated, 3/4" Offset Pivot Hinges (08 71 11 00-0063) 
. 
. 
 08 71 11 00-0193  Top Mount, Fire Rated, 3/4" Offset Pivot Hinges (08 71 11 00-0192) 
. 
. 
 08 71 11 00-0194  500 LB Max Door Weight, Top Mount, Fire Rated, 3/4" Offset Pivot Hinges 

(08 71 11 00-0193) 
. 
. 

 08 71 11 00-0195 EA Painted Finish, 500 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7215F 
Top) ................................................................................................................................................................................... 208.55 13.06 

. 
 08 71 11 00-0196 EA Satin Stainless Finish, 500 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7215F Top) ........................................................................................................................................................................ 245.64 13.06 
. 

 08 71 11 00-0197 EA Bright Stainless Finish, 500 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7215F Top) ........................................................................................................................................................................ 275.66 13.06 

. 
 08 71 11 00-0198 EA Bright Brass Finish, 500 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7215F Top) ........................................................................................................................................................................ 275.66 13.06 
. 

 08 71 11 00-0199 EA Satin Bronze Finish, 500 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7215F Top) ........................................................................................................................................................................ 275.66 13.06 

XXXXXXX 
. 
 08 71 11 00-0200  600 LB Max Door Weight, Top Mount, Fire Rated, 3/4" Offset Pivot Hinges 

(08 71 11 00-0193) 
. 
. 

 08 71 11 00-0201 EA Painted Finish, 600 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7226F 
Top) ................................................................................................................................................................................... 208.55 13.06 

. 
 08 71 11 00-0202 EA Satin Stainless Finish, 600 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7226F Top) ........................................................................................................................................................................ 245.64 13.06 
. 

 08 71 11 00-0203 EA Bright Stainless Finish, 600 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7226F Top) ........................................................................................................................................................................ 275.66 13.06 

. 
 08 71 11 00-0204 EA Bright Brass Finish, 600 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7226F Top) ........................................................................................................................................................................ 275.66 13.06 
. 

 08 71 11 00-0205 EA Satin Bronze Finish, 600 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7226F Top) ........................................................................................................................................................................ 275.66 13.06 

XXXXXXX 
. 
 08 71 11 00-0206  700 LB Max Door Weight, Top Mount, Fire Rated, 3/4" Offset Pivot Hinges 

(08 71 11 00-0193) 
. 
. 

 08 71 11 00-0207 EA Painted Finish, 700 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7227F 
Top) ................................................................................................................................................................................... 208.55 13.06 

. 
 08 71 11 00-0208 EA Satin Stainless Finish, 700 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7227F Top) ........................................................................................................................................................................ 245.64 13.06 
. 

 08 71 11 00-0209 EA Bright Stainless Finish, 700 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7227F Top) ........................................................................................................................................................................ 275.66 13.06 

. 
 08 71 11 00-0210 EA Bright Brass Finish, 700 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7227F Top) ........................................................................................................................................................................ 275.66 13.06 
. 

 08 71 11 00-0211 EA Satin Bronze Finish, 700 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7227F Top) ........................................................................................................................................................................ 275.66 13.06 

XXXXXXX 
. 
 08 71 11 00-0212  1,000 LB Max Door Weight, Top Mount, Fire Rated, 3/4" Offset Pivot 

Hinges (08 71 11 00-0193) 
. 
. 

 08 71 11 00-0213 EA Painted Finish, 1,000 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7230F 
Top) ................................................................................................................................................................................... 220.07 15.67 
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. 
 08 71 11 00-0214 EA Satin Stainless Finish, 1,000 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7230F Top) ........................................................................................................................................................................ 250.86 15.67 
. 

 08 71 11 00-0215 EA Bright Stainless Finish, 1,000 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7230F Top) ........................................................................................................................................................................ 265.09 15.67 

. 
 08 71 11 00-0216 EA Bright Brass Finish, 1,000 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7230F Top) ........................................................................................................................................................................ 265.09 15.67 
. 

 08 71 11 00-0217 EA Satin Bronze Finish, 1,000 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7230F Top) ........................................................................................................................................................................ 265.09 15.67 

XXXXXXX 
. 
 08 71 11 00-0218  1,750 LB Max Door Weight, Top Mount, Fire Rated, 3/4" Offset Pivot 

Hinges (08 71 11 00-0193) 
. 
. 

 08 71 11 00-0219 EA Painted Finish, 1,750 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7237F 
Top) ................................................................................................................................................................................... 220.07 15.67 

. 
 08 71 11 00-0220 EA Satin Stainless Finish, 1,750 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7237F Top) ........................................................................................................................................................................ 250.86 15.67 
. 

 08 71 11 00-0221 EA Bright Stainless Finish, 1,750 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7237F Top) ........................................................................................................................................................................ 265.09 15.67 

. 
 08 71 11 00-0222 EA Bright Brass Finish, 1,750 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7237F Top) ........................................................................................................................................................................ 265.09 15.67 
. 

 08 71 11 00-0223 EA Satin Bronze Finish, 1,750 LB Max Door Weight, Top Header Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7237F Top) ........................................................................................................................................................................ 265.09 15.67 

XXXXXXX 
. 
 08 71 11 00-0224  Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinges (08 71 11 00-0192) 
. 
. 
 08 71 11 00-0225  500 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot 

Hinges (08 71 11 00-0224) 
. 
. 

 08 71 11 00-0226 EA Painted Finish, 500 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7215 
FINT) .................................................................................................................................................................................. 214.85 13.06 

. 
 08 71 11 00-0227 EA Satin Stainless Finish, 500 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7215 FINT) ......................................................................................................................................................................... 249.60 13.06 
. 

 08 71 11 00-0228 EA Bright Stainless Finish, 500 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7215 FINT) ......................................................................................................................................................................... 259.87 13.06 

. 
 08 71 11 00-0229 EA Bright Brass Finish, 500 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7215 

FINT) .................................................................................................................................................................................. 259.87 13.06 
. 

 08 71 11 00-0230 EA Satin Bronze Finish, 500 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7215 FINT) ......................................................................................................................................................................... 259.87 13.06 

XXXXXXX 
. 
 08 71 11 00-0231  600 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot 

Hinges (08 71 11 00-0224) 
. 
. 

 08 71 11 00-0232 EA Painted Finish, 600 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7226 
FINT) .................................................................................................................................................................................. 214.85 13.06 

. 
 08 71 11 00-0233 EA Satin Stainless Finish, 600 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7226 FINT) ......................................................................................................................................................................... 249.60 13.06 
. 

 08 71 11 00-0234 EA Bright Stainless Finish, 600 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7226 FINT) ......................................................................................................................................................................... 259.87 13.06 

. 
 08 71 11 00-0235 EA Bright Brass Finish, 600 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7226 

FINT) .................................................................................................................................................................................. 259.87 13.06 
. 

 08 71 11 00-0236 EA Satin Bronze Finish, 600 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7226 FINT) ......................................................................................................................................................................... 259.87 13.06 

XXXXXXX 
. 
 08 71 11 00-0237  700 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot 

Hinges (08 71 11 00-0224) 
. 
. 

 08 71 11 00-0238 EA Painted Finish, 700 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7227 
FINT) .................................................................................................................................................................................. 214.85 13.06 

. 
 08 71 11 00-0239 EA Satin Stainless Finish, 700 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7227 FINT) ......................................................................................................................................................................... 249.60 13.06 
. 

 08 71 11 00-0240 EA Bright Stainless Finish, 700 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7227 FINT) ......................................................................................................................................................................... 259.87 13.06 

. 
 08 71 11 00-0241 EA Bright Brass Finish, 700 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7227 

FINT) .................................................................................................................................................................................. 259.87 13.06 
. 

 08 71 11 00-0242 EA Satin Bronze Finish, 700 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7227 FINT) ......................................................................................................................................................................... 259.87 13.06 

XXXXXXX 
. 
 08 71 11 00-0243  1,000 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset 

Pivot Hinges (08 71 11 00-0224) 
. 
. 

 08 71 11 00-0244 EA Painted Finish, 1,000 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7230 
FINT) .................................................................................................................................................................................. 240.61 15.67 

. 
 08 71 11 00-0245 EA Satin Stainless Finish, 1,000 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7230 FINT) ......................................................................................................................................................................... 276.14 15.67 
. 

 08 71 11 00-0246 EA Bright Stainless Finish, 1,000 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7230 FINT) ......................................................................................................................................................................... 285.61 15.67 

. 
 08 71 11 00-0247 EA Bright Brass Finish, 1,000 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7230 FINT) ......................................................................................................................................................................... 285.61 15.67 
. 

 08 71 11 00-0248 EA Satin Bronze Finish, 1,000 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7230 FINT) ......................................................................................................................................................................... 285.61 15.67 

XXXXXXX 
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. 
 08 71 11 00-0249  1,750 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset 

Pivot Hinges (08 71 11 00-0224) 
. 
. 

 08 71 11 00-0250 EA Painted Finish, 1,750 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7237 
FINT) .................................................................................................................................................................................. 240.61 15.67 

. 
 08 71 11 00-0251 EA Satin Stainless Finish, 1,750 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7237 FINT) ......................................................................................................................................................................... 276.14 15.67 
. 

 08 71 11 00-0252 EA Bright Stainless Finish, 1,750 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7237 FINT) ......................................................................................................................................................................... 285.61 15.67 

. 
 08 71 11 00-0253 EA Bright Brass Finish, 1,750 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7237 FINT) ......................................................................................................................................................................... 285.61 15.67 
. 

 08 71 11 00-0254 EA Satin Bronze Finish, 1,750 LB Max Door Weight, Intermediate Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7237 FINT) ......................................................................................................................................................................... 285.61 15.67 

XXXXXXX 
. 
 08 71 11 00-0255  Bottom Mount, Fire Rated, 3/4" Offset Pivot Hinges (08 71 11 00-0192) 
. 
. 
 08 71 11 00-0256  500 LB Max Door Weight, Bottom Mount, Fire Rated, 3/4" Offset Pivot 

Hinges (08 71 11 00-0255) 
. 
. 

 08 71 11 00-0257 EA Painted Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7215F 
BTM) .................................................................................................................................................................................. 239.34 13.06 

. 
 08 71 11 00-0258 EA Satin Stainless Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7215F BTM) ....................................................................................................................................................................... 295.41 13.06 
. 

 08 71 11 00-0259 EA Bright Stainless Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7215F BTM) ....................................................................................................................................................................... 316.73 13.06 

. 
 08 71 11 00-0260 EA Bright Brass Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7215F BTM) ....................................................................................................................................................................... 316.73 13.06 
. 

 08 71 11 00-0261 EA Satin Bronze Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7215F BTM) ....................................................................................................................................................................... 316.73 13.06 

XXXXXXX 
. 
 08 71 11 00-0262  600 LB Max Door Weight, Bottom Mount, Fire Rated, 3/4" Offset Pivot 

Hinges (08 71 11 00-0255) 
. 
. 

 08 71 11 00-0263 EA Painted Finish, 600 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7226F 
BTM) .................................................................................................................................................................................. 235.39 13.06 

. 
 08 71 11 00-0264 EA Satin Stainless Finish, 600 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7226F BTM) ....................................................................................................................................................................... 249.60 13.06 
. 

 08 71 11 00-0265 EA Bright Stainless Finish, 600 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7226F BTM) ....................................................................................................................................................................... 285.93 13.06 

. 
 08 71 11 00-0266 EA Bright Brass Finish, 600 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7226F BTM) ....................................................................................................................................................................... 285.93 13.06 
. 

 08 71 11 00-0267 EA Satin Bronze Finish, 600 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7226F BTM) ....................................................................................................................................................................... 285.93 13.06 

XXXXXXX 
. 
 08 71 11 00-0268  1,000 LB Max Door Weight, Bottom Mount, Fire Rated, 3/4" Offset Pivot 

Hinges (08 71 11 00-0255) 
. 
. 

 08 71 11 00-0269 EA Painted Finish, 1,000 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7230F 
BTM) .................................................................................................................................................................................. 270.61 15.67 

. 
 08 71 11 00-0270 EA Satin Stainless Finish, 1,000 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7230F BTM) ....................................................................................................................................................................... 300.63 15.67 
. 

 08 71 11 00-0271 EA Bright Stainless Finish, 1,000 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7230F BTM) ....................................................................................................................................................................... 311.68 15.67 

. 
 08 71 11 00-0272 EA Bright Brass Finish, 1,000 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7230F BTM) ....................................................................................................................................................................... 311.68 15.67 
. 

 08 71 11 00-0273 EA Satin Bronze Finish, 1,000 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7230F BTM) ....................................................................................................................................................................... 311.68 15.67 

XXXXXXX 
. 
 08 71 11 00-0274  1,750 LB Max Door Weight, Bottom Mount, Fire Rated, 3/4" Offset Pivot 

Hinges (08 71 11 00-0255) 
. 
. 

 08 71 11 00-0275 EA Painted Finish, 1,750 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 7237F 
BTM) .................................................................................................................................................................................. 381.97 15.67 

. 
 08 71 11 00-0276 EA Satin Stainless Finish, 1,750 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7237F BTM) ....................................................................................................................................................................... 407.24 15.67 
. 

 08 71 11 00-0277 EA Bright Stainless Finish, 1,750 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7237F BTM) ....................................................................................................................................................................... 417.51 15.67 

. 
 08 71 11 00-0278 EA Bright Brass Finish, 1,750 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 

7237F BTM) ....................................................................................................................................................................... 417.51 15.67 
. 

 08 71 11 00-0279 EA Satin Bronze Finish, 1,750 LB Max Door Weight, Bottom Jamb Mount, Fire Rated, 3/4" Offset Pivot Hinge (Ives 
7237F BTM) ....................................................................................................................................................................... 417.51 15.67 

XXXXXXX 
. 
 08 71 11 00-0280  1-1/2" Offset Pivot Hinges (08 71 11 00-0062) 
. 
. 
 08 71 11 00-0281  Fire Rated, 1-1/2" Offset Pivot Hinges (08 71 11 00-0280) 
. 
. 
 08 71 11 00-0282  Top Mount, Fire Rated, 1-1/2" Offset Pivot Hinges (08 71 11 00-0281) 
. 
. 
 08 71 11 00-0283  400 LB Max Door Weight, Top Mount, Fire Rated, 1-1/2" Offset Pivot 

Hinges (08 71 11 00-0282) 
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. 

. 
 08 71 11 00-0284 EA Painted Finish, 400 LB Max Door Weight, Top Header Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 7244 

Top) ................................................................................................................................................................................... 245.64 13.06 
. 

 08 71 11 00-0285 EA Satin Stainless Finish, 400 LB Max Door Weight, Top Header Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 
7244 Top) .......................................................................................................................................................................... 265.39 13.06 

. 
 08 71 11 00-0286 EA Bright Stainless Finish, 400 LB Max Door Weight, Top Header Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 

7244 Top) .......................................................................................................................................................................... 280.39 13.06 
. 

 08 71 11 00-0287 EA Bright Bronze Finish, 400 LB Max Door Weight, Top Header Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 
7244 Top) .......................................................................................................................................................................... 280.39 13.06 

. 
 08 71 11 00-0288 EA Satin Bronze Finish, 400 LB Max Door Weight, Top Header Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 

7244 Top) .......................................................................................................................................................................... 280.39 13.06 

XXXXXXX 
. 
 08 71 11 00-0289  500 LB Max Door Weight, Top Mount, Fire Rated, 1-1/2" Offset Pivot 

Hinges (08 71 11 00-0282) 
. 
. 

 08 71 11 00-0290 EA Painted Finish, 500 LB Max Door Weight, Top Header Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 7245 
Top) ................................................................................................................................................................................... 245.64 13.06 

. 
 08 71 11 00-0291 EA Satin Stainless Finish, 500 LB Max Door Weight, Top Header Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 

7245 Top) .......................................................................................................................................................................... 265.39 13.06 
. 

 08 71 11 00-0292 EA Bright Stainless Finish, 500 LB Max Door Weight, Top Header Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 
7245 Top) .......................................................................................................................................................................... 280.39 13.06 

. 
 08 71 11 00-0293 EA Bright Bronze Finish, 500 LB Max Door Weight, Top Header Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 

7245 Top) .......................................................................................................................................................................... 280.39 13.06 
. 

 08 71 11 00-0294 EA Satin Bronze Finish, 500 LB Max Door Weight, Top Header Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 
7245 Top) .......................................................................................................................................................................... 280.39 13.06 

XXXXXXX 
. 
 08 71 11 00-0295  Intermediate Mount, Fire Rated, 1-1/2" Offset Pivot Hinges (08 71 11 00-0281) 
. 
. 
 08 71 11 00-0296  400 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset 

Pivot Hinges (08 71 11 00-0295) 
. 
. 

 08 71 11 00-0297 EA Painted Finish, 400 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 7244 
FINT) .................................................................................................................................................................................. 255.12 13.06 

. 
 08 71 11 00-0298 EA Satin Stainless Finish, 400 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 

7244 FINT) ......................................................................................................................................................................... 285.93 13.06 
. 

 08 71 11 00-0299 EA Bright Stainless Finish, 400 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 
7244 FINT) ......................................................................................................................................................................... 300.93 13.06 

. 
 08 71 11 00-0300 EA Bright Brass Finish, 400 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 

7244 FINT) ......................................................................................................................................................................... 300.93 13.06 
. 

 08 71 11 00-0301 EA Satin Bronze Finish, 400 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 
7244 FINT) ......................................................................................................................................................................... 300.93 13.06 

XXXXXXX 
. 
 08 71 11 00-0302  500 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset 

Pivot Hinges (08 71 11 00-0295) 
. 
. 

 08 71 11 00-0303 EA Painted Finish, 500 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 7245 
FINT) .................................................................................................................................................................................. 255.12 13.06 

. 
 08 71 11 00-0304 EA Satin Stainless Finish, 500 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 

7245 FINT) ......................................................................................................................................................................... 285.93 13.06 
. 

 08 71 11 00-0305 EA Bright Stainless Finish, 500 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 
7245 FINT) ......................................................................................................................................................................... 300.93 13.06 

. 
 08 71 11 00-0306 EA Bright Brass Finish, 500 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 

7245 FINT) ......................................................................................................................................................................... 300.93 13.06 
. 

 08 71 11 00-0307 EA Satin Bronze Finish, 500 LB Max Door Weight, Intermediate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 
7245 FINT) ......................................................................................................................................................................... 300.93 13.06 

XXXXXXX 
. 
 08 71 11 00-0308  Bottom Mount, Fire Rated, 1-1/2" Offset Pivot Hinges (08 71 11 00-0281) 
. 
. 
 08 71 11 00-0309  400 LB Max Door Weight, Bottom Mount, Fire Rated, 1-1/2" Offset Pivot 

Hinges (08 71 11 00-0308) 
. 
. 

 08 71 11 00-0310 EA Painted Finish, 400 LB Max Door Weight, Bottom Base Plate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 
7244 BTM) ......................................................................................................................................................................... 249.60 13.06 

. 
 08 71 11 00-0311 EA Satin Stainless Finish, 400 LB Max Door Weight, Bottom Base Plate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge 

(Ives 7244 BTM) ................................................................................................................................................................ 285.93 13.06 
. 

 08 71 11 00-0312 EA Bright Stainless Finish, 400 LB Max Door Weight, Bottom Base Plate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge 
(Ives 7244 BTM) ................................................................................................................................................................ 300.93 13.06 

. 
 08 71 11 00-0313 EA Bright Brass Finish, 400 LB Max Door Weight, Bottom Base Plate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge 

(Ives 7244 BTM) ................................................................................................................................................................ 300.93 13.06 
. 

 08 71 11 00-0314 EA Satin Bronze Finish, 400 LB Max Door Weight, Bottom Base Plate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge 
(Ives 7244 BTM) ................................................................................................................................................................ 300.93 13.06 

XXXXXXX 
. 
 08 71 11 00-0315  500 LB Max Door Weight, Bottom Mount, Fire Rated, 1-1/2" Offset Pivot 

Hinges (08 71 11 00-0308) 
. 
. 

 08 71 11 00-0316 EA Painted Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge (Ives 
7245 BTM) ......................................................................................................................................................................... 402.02 13.06 

. 
 08 71 11 00-0317 EA Satin Stainless Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge 

(Ives 7245 BTM) ................................................................................................................................................................ 443.08 13.06 
. 

 08 71 11 00-0318 EA Bright Stainless Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge 
(Ives 7245 BTM) ................................................................................................................................................................ 453.35 13.06 

. 
 08 71 11 00-0319 EA Bright Brass Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge 

(Ives 7245 BTM) ................................................................................................................................................................ 453.35 13.06 
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. 
 08 71 11 00-0320 EA Satin Bronze Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Fire Rated, 1-1/2" Offset Pivot Hinge 

(Ives 7245 BTM) ................................................................................................................................................................ 453.35 13.06 

XXXXXXX 
. 
 08 71 11 00-0321  Center Hung Pivot Hinges (08 71 11 00-0059) 
. 
. 
 08 71 11 00-0322  Top Mount, Center Hung Pivot Hinges (08 71 11 00-0321) 
. 
. 
 08 71 11 00-0323  300 LB Max Door Weight, Top Mount, Center Hung Pivot Hinges (08 71 11 00-0322) 
. 
. 

 08 71 11 00-0324 EA Painted Finish, 300 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7253 Top) ........................ 128.29 10.45 
. 

 08 71 11 00-0325 EA Satin Chrome Finish, 300 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7253 Top) .............. 138.56 10.45 
. 

 08 71 11 00-0326 EA Bright Brass Finish, 300 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7253 Top) ................. 138.56 10.45 
. 

 08 71 11 00-0327 EA Satin Brass Finish, 300 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7253 Top) .................. 138.56 10.45 
. 

 08 71 11 00-0328 EA Satin Bronze Finish, 300 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7253 Top) ................ 138.56 10.45 
. 

 08 71 11 00-0329 EA Dark Bronze Finish, 300 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7253 Top) ................ 138.56 10.45 
. 

 08 71 11 00-0330 EA Bright Chrome Finish, 300 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7253 Top) ............. 138.56 10.45 

XXXXXXX 
. 
 08 71 11 00-0331  500 LB Max Door Weight, Top Mount, Center Hung Pivot Hinges (08 71 11 00-0322) 
. 
. 

 08 71 11 00-0332 EA Painted Finish, 500 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7255 Top) ........................ 133.51 13.06 
. 

 08 71 11 00-0333 EA Satin Chrome Finish, 500 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7255 Top) .............. 143.78 13.06 
. 

 08 71 11 00-0334 EA Bright Brass Finish, 500 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7255 Top) ................. 143.78 13.06 
. 

 08 71 11 00-0335 EA Satin Brass Finish, 500 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7255 Top) .................. 143.78 13.06 
. 

 08 71 11 00-0336 EA Satin Bronze Finish, 500 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7255 Top) ................ 143.78 13.06 
. 

 08 71 11 00-0337 EA Dark Bronze Finish, 500 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7255 Top) ................ 143.78 13.06 
. 

 08 71 11 00-0338 EA Bright Chrome Finish, 500 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7255 Top) ............. 143.78 13.06 

XXXXXXX 
. 
 08 71 11 00-0339  600 LB Max Door Weight, Top Mount, Center Hung Pivot Hinges (08 71 11 00-0322) 
. 
. 

 08 71 11 00-0340 EA Painted Finish, 600 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7256 Top) ........................ 133.51 13.06 
. 

 08 71 11 00-0341 EA Satin Chrome Finish, 600 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7256 Top) .............. 143.78 13.06 
. 

 08 71 11 00-0342 EA Bright Brass Finish, 600 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7256 Top) ................. 143.78 13.06 
. 

 08 71 11 00-0343 EA Satin Brass Finish, 600 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7256 Top) .................. 143.78 13.06 
. 

 08 71 11 00-0344 EA Satin Bronze Finish, 600 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7256 Top) ................ 143.78 13.06 
. 

 08 71 11 00-0345 EA Dark Bronze Finish, 600 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7256 Top) ................ 143.78 13.06 
. 

 08 71 11 00-0346 EA Bright Chrome Finish, 600 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7256 Top) ............. 143.78 13.06 

XXXXXXX 
. 
 08 71 11 00-0347  1,000 LB Max Door Weight, Top Mount, Center Hung Pivot Hinges (08 71 11 00-

0322) 
. 
. 

 08 71 11 00-0348 EA Painted Finish, 1,000 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7259 Top) ..................... 209.80 15.67 
. 

 08 71 11 00-0349 EA Satin Chrome Finish, 1,000 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7259 Top) ........... 244.56 15.67 
. 

 08 71 11 00-0350 EA Bright Brass Finish, 1,000 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7259 Top) .............. 280.88 15.67 
. 

 08 71 11 00-0351 EA Satin Brass Finish, 1,000 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7259 Top) ............... 280.88 15.67 
. 

 08 71 11 00-0352 EA Satin Bronze Finish, 1,000 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7259 Top) ............. 280.88 15.67 
. 

 08 71 11 00-0353 EA Dark Bronze Finish, 1,000 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7259 Top) ............. 280.88 15.67 
. 

 08 71 11 00-0354 EA Bright Chrome Finish, 1,000 LB Max Door Weight, Top Header Mount, Center Hung Pivot Hinge (Ives 7259 Top) .......... 280.88 15.67 

XXXXXXX 
. 
 08 71 11 00-0355  Bottom Mount, Center Hung Pivot Hinges (08 71 11 00-0321) 
. 
. 
 08 71 11 00-0356  300 LB Max Door Weight, Bottom Mount, Center Hung Pivot Hinges (08 71 11 00-

0355) 
. 
. 

 08 71 11 00-0357 EA Painted Finish, 300 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7253 BTM) .............. 98.27 10.45 
. 

 08 71 11 00-0358 EA Satin Chrome Finish, 300 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7253 
BTM) .................................................................................................................................................................................. 113.29 10.45 

. 
 08 71 11 00-0359 EA Bright Brass Finish, 300 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7253 

BTM) .................................................................................................................................................................................. 128.29 10.45 
. 

 08 71 11 00-0360 EA Satin Brass Finish, 300 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7253 
BTM) .................................................................................................................................................................................. 128.29 10.45 

. 
 08 71 11 00-0361 EA Satin Bronze Finish, 300 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7253 

BTM) .................................................................................................................................................................................. 128.29 10.45 
. 

 08 71 11 00-0362 EA Dark Bronze Finish, 300 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7253 
BTM) .................................................................................................................................................................................. 128.29 10.45 

. 
 08 71 11 00-0363 EA Bright Chrome Finish, 300 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7253 

BTM) .................................................................................................................................................................................. 128.29 10.45 

XXXXXXX 
. 
 08 71 11 00-0364  500 LB Max Door Weight, Bottom Mount, 3/4" Offset Pivot Hinges (08 71 11 00-0355) 
. 
. 

 08 71 11 00-0365 EA Painted Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7255 BTM) ............ 143.78 13.06 
. 

 08 71 11 00-0366 EA Satin Chrome Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7255 
BTM) .................................................................................................................................................................................. 148.51 13.06 

. 
 08 71 11 00-0367 EA Bright Brass Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7255 

BTM) .................................................................................................................................................................................. 148.51 13.06 
. 

 08 71 11 00-0368 EA Satin Brass Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7255 
BTM) .................................................................................................................................................................................. 148.51 13.06 

. 
 08 71 11 00-0369 EA Satin Bronze Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7255 

BTM) .................................................................................................................................................................................. 148.51 13.06 
. 

 08 71 11 00-0370 EA Dark Bronze Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7255 
BTM) .................................................................................................................................................................................. 148.51 13.06 

. 
 08 71 11 00-0371 EA Bright Chrome Finish, 500 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7255 

BTM) .................................................................................................................................................................................. 148.51 13.06 
. 

 08 71 11 00-0372 EA Painted Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Center Hung Pivot Hinge (Ives 7255 JBTM) ................... 143.78 13.06 
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. 
 08 71 11 00-0373 EA Satin Chrome Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Center Hung Pivot Hinge (Ives 7255 JBTM) ......... 148.51 13.06 

. 
 08 71 11 00-0374 EA Bright Brass Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Center Hung Pivot Hinge (Ives 7255 JBTM) ........... 148.51 13.06 

. 
 08 71 11 00-0375 EA Satin Brass Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Center Hung Pivot Hinge (Ives 7255 JBTM) ............. 148.51 13.06 

. 
 08 71 11 00-0376 EA Satin Bronze Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Center Hung Pivot Hinge (Ives 7255 JBTM) .......... 148.51 13.06 

. 
 08 71 11 00-0377 EA Dark Bronze Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Center Hung Pivot Hinge (Ives 7255 JBTM) ........... 148.51 13.06 

. 
 08 71 11 00-0378 EA Bright Chrome Finish, 500 LB Max Door Weight, Bottom Jamb Mount, Center Hung Pivot Hinge (Ives 7255 

JBTM) ................................................................................................................................................................................ 148.51 13.06 

XXXXXXX 
. 
 08 71 11 00-0379  600 LB Max Door Weight, Bottom Mount, Center Hung Pivot Hinges (08 71 11 00-

0355) 
. 
. 

 08 71 11 00-0380 EA Painted Finish, 600 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7256 BTM) ............ 285.93 13.06 
. 

 08 71 11 00-0381 EA Satin Chrome Finish, 600 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7256 
BTM) .................................................................................................................................................................................. 300.93 13.06 

. 
 08 71 11 00-0382 EA Bright Brass Finish, 600 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7256 

BTM) .................................................................................................................................................................................. 316.73 13.06 
. 

 08 71 11 00-0383 EA Satin Brass Finish, 600 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7256 
BTM) .................................................................................................................................................................................. 316.73 13.06 

. 
 08 71 11 00-0384 EA Satin Bronze Finish, 600 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7256 

BTM) .................................................................................................................................................................................. 316.73 13.06 
. 

 08 71 11 00-0385 EA Dark Bronze Finish, 600 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7256 
BTM) .................................................................................................................................................................................. 316.73 13.06 

. 
 08 71 11 00-0386 EA Bright Chrome Finish, 600 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7256 

BTM) .................................................................................................................................................................................. 316.73 13.06 

XXXXXXX 
. 
 08 71 11 00-0387  1,000 LB Max Door Weight, Bottom Mount, Center Hung Pivot Hinges (08 71 11 

00-0355) 
. 
. 

 08 71 11 00-0388 EA Painted Finish, 1,000 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7259 BTM) ......... 524.12 15.67 
. 

 08 71 11 00-0389 EA Satin Chrome Finish, 1,000 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7259 
BTM) .................................................................................................................................................................................. 539.12 15.67 

. 
 08 71 11 00-0390 EA Bright Brass Finish, 1,000 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7259 

BTM) .................................................................................................................................................................................. 559.66 15.67 
. 

 08 71 11 00-0391 EA Satin Brass Finish, 1,000 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7259 
BTM) .................................................................................................................................................................................. 559.66 15.67 

. 
 08 71 11 00-0392 EA Satin Bronze Finish, 1,000 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7259 

BTM) .................................................................................................................................................................................. 559.66 15.67 
. 

 08 71 11 00-0393 EA Dark Bronze Finish, 1,000 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 7259 
BTM) .................................................................................................................................................................................. 559.66 15.67 

. 
 08 71 11 00-0394 EA Bright Chrome Finish, 1,000 LB Max Door Weight, Bottom Base Plate Mount, Center Hung Pivot Hinge (Ives 

7259 BTM) ......................................................................................................................................................................... 559.66 15.67 

XXXXXXX 
. 
 08 71 11 00-0395  Continuous Barrel-Type Hinge (08 71 11 00-0001) 
. 
. 

 08 71 11 00-0396 LF 1-1/2" Wide, Steel, Continuous Barrel-Type Hinge ............................................................................................................... 23.83 4.18 
    For Stainless Steel, Add  3.92 
    For Brass Or Nickel, Add  4.27 
    For Aluminum, Add  1.40 
    For Medium Gauge, Deduct  -1.42 

. 
 08 71 11 00-0397 LF 2" Wide, Steel, Continuous Barrel-Type Hinge ..................................................................................................................... 24.31 4.18 

    For Stainless Steel, Add  4.18 
    For Brass Or Nickel, Add  4.56 
    For Aluminum, Add  1.49 
    For Medium Gauge, Deduct  -1.52 

. 
 08 71 11 00-0398 LF 2-1/2" Wide, Steel, Continuous Barrel-Type Hinge ............................................................................................................... 25.26 4.18 

    For Stainless Steel, Add  4.70 
    For Brass Or Nickel, Add  5.13 
    For Aluminum, Add  1.68 
    For Medium Gauge, Deduct  -1.71 

. 
 08 71 11 00-0399 LF 3" Wide, Steel, Continuous Barrel-Type Hinge ..................................................................................................................... 26.33 4.18 

    For Stainless Steel, Add  5.29 
    For Brass Or Nickel, Add  5.77 
    For Aluminum, Add  1.89 
    For Medium Gauge, Deduct  -1.92 

XXXXXXX 
. 
 08 71 11 00-0400  Continuous Geared Hinges (08 71 11 00-0001) 
. 
. 

 08 71 11 00-0401 LF Half Surface, Aluminum Geared Continuous Hinge, Standard Duty (Roton 780-053) .......................................................... 46.20 4.18 
    For Bronze Finish, Add  11.06 
    For Heavy Duty, Add  7.88 

. 
 08 71 11 00-0402 LF Full Surface, Aluminum Geared Continuous Hinge, Standard Duty (Roton 780-057) ........................................................... 49.65 4.18 

    For Bronze Finish, Add  12.35 
    For Heavy Duty, Add  8.80 

. 
 08 71 11 00-0403 LF Concealed (Full Mortise), Aluminum Geared Continuous Hinge, Standard Duty (Roton 780-112) ....................................... 32.38 4.18 

    For Bronze Finish, Add  5.88 
. 

 08 71 11 00-0404 LF Concealed (Full Mortise), Aluminum Geared Continuous Hinge, Heavy Duty (Roton 780-112HD) ...................................... 37.38 4.18 
    For Bronze Finish, Add  7.75 

XXXXXXX 
. 
 08 71 11 00-0405  Mortised, Primed Steel, Double Acting Spring Hinges (08 71 11 00-0001) 
. 
. 

 08 71 11 00-0406 PR 2", Mortised, Primed Steel, Double Acting Spring Hinge ..................................................................................................... 108.39 7.31 
    For Satin Brass, Add  17.24 

. 
 08 71 11 00-0407 PR 3", Mortised, Primed Steel, Double Acting Spring Hinge ..................................................................................................... 118.87 9.40 

    For Satin Brass, Add  17.25 
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. 
 08 71 11 00-0408 PR 4", Mortised, Primed Steel, Double Acting Spring Hinge ..................................................................................................... 133.23 11.49 

    For Satin Brass, Add  18.19 
. 

 08 71 11 00-0409 PR 5", Mortised, Primed Steel, Double Acting Spring Hinge ..................................................................................................... 172.73 13.58 
    For Satin Brass, Add  25.16 

. 
 08 71 11 00-0410 PR 6", Mortised, Primed Steel, Double Acting Spring Hinge ..................................................................................................... 193.81 15.67 

    For Satin Brass, Add  27.71 
. 

 08 71 11 00-0411 PR 7", Mortised, Primed Steel, Double Acting Spring Hinge ..................................................................................................... 231.81 17.76 
    For Satin Brass, Add  34.33 

. 
 08 71 11 00-0412 PR 8", Mortised, Primed Steel, Double Acting Spring Hinge ..................................................................................................... 309.60 49.62 

    For Satin Brass, Add  50.49 

XXXXXXX 
. 
 08 71 11 00-0413  Security Hinges (08 71 11 00-0001) 
. 
. 

 08 71 11 00-0414 EA 4-1/2" x 4-1/2", Non Removable Pin, Full Mortise, Ball Bearing, Steel Security Hinge ......................................................... 38.64 7.31 

XXXXXXX 
. 
 08 71 11 00-0415  Concealed Circuit Electric Hinge Option (08 71 11 00-0001) 

Note: Excludes the hinge. These tasks are used in conjunction with other hinges in the Construction Task 
Catalog® to electrify the hinge. 

. 

. 
 08 71 11 00-0416 EA 4 Wire Concealed Circuit Electric Hinge Option .................................................................................................................. 211.34  

. 
 08 71 11 00-0417 EA 6 Wire Concealed Circuit Electric Hinge Option .................................................................................................................. 249.52  

. 
 08 71 11 00-0418 EA 8 Wire Concealed Circuit Electric Hinge Option .................................................................................................................. 287.70  

XXXXXXX 
. 
 08 71 11 00-0419  Hinge Filler Plates For Door Frames (08 71 11 00-0001) 
. 
. 

 08 71 11 00-0420 PR Hinge Filler Plates For Door Frames ..................................................................................................................................... 17.37 5.22 

XXXXXXX 
. 
 08 71 11 00-0421  Door Trim (08 71 11) 
. 
. 
 08 71 11 00-0422  Floor Stops, Wall Stops And Bumpers (08 71 11 00-0421) 
. 
. 
 08 71 11 00-0423  Floor Stops (08 71 11 00-0422) 
. 
. 
 08 71 11 00-0424  Aluminum Floor Stops (08 71 11 00-0423) 
. 
. 

 08 71 11 00-0425 EA 1-5/16" Overall Height, Satin Aluminum Finish, Aluminum Floor Stop (Ives FS430) ............................................................. 28.12 13.06 
. 

 08 71 11 00-0426 EA 1" Overall Height, 3/16" Base Height, Satin Aluminum Finish, Aluminum Dome Floor Stop (Ives FS436) ............................ 30.11 13.06 
. 

 08 71 11 00-0427 EA 1-3/8" Overall Height, 9/16" Base Height, Satin Aluminum Finish, Aluminum Dome Floor Stop (Ives FS438) ..................... 30.87 13.06 
. 

 08 71 11 00-0428 EA 2-1/8" Overall Height, Satin Aluminum Finish, Aluminum Floor Stop (Ives FS441)............................................................... 42.45 13.06 
. 

 08 71 11 00-0429 EA 3" Overall Height, Satin Aluminum Finish, Aluminum Floor Stop (Ives FS444/448) .............................................................. 43.83 13.06 

XXXXXXX 
. 
 08 71 11 00-0430  Brass Floor Stops (08 71 11 00-0423) 
. 
. 

 08 71 11 00-0431 EA 1" Overall Height, 3/16" Base Height, Satin Chrome Finish, Brass Dome Floor Stop (Ives FS436) ..................................... 30.39 13.06 
. 

 08 71 11 00-0432 EA 1" Overall Height, 3/16" Base Height, Satin Brass Finish, Brass Dome Floor Stop (Ives FS436) ......................................... 31.15 13.06 
. 

 08 71 11 00-0433 EA 1" Overall Height, 3/16" Base Height, Bright Brass Finish, Brass Dome Floor Stop (Ives FS436) ........................................ 31.15 13.06 
. 

 08 71 11 00-0434 EA 1" Overall Height, 3/16" Base Height, Bright Chrome Finish, Brass Dome Floor Stop (Ives FS436) .................................... 31.45 13.06 
. 

 08 71 11 00-0435 EA 1" Overall Height, 3/16" Base Height, Satin Bronze Finish, Brass Dome Floor Stop (Ives FS436) ....................................... 31.84 13.06 
. 

 08 71 11 00-0436 EA 1" Overall Height, 3/16" Base Height, Dark Bronze Finish, Brass Dome Floor Stop (Ives FS436) ....................................... 31.84 13.06 
. 

 08 71 11 00-0437 EA 1" Overall Height, 3/16" Base Height, Satin Nickel Finish, Brass Dome Floor Stop (Ives FS436) ........................................ 31.84 13.06 
. 

 08 71 11 00-0438 EA 1-3/8" Overall Height, 9/16" Base Height, Satin Chrome Finish, Brass Dome Floor Stop (Ives FS438) ............................... 30.87 13.06 
. 

 08 71 11 00-0439 EA 1-3/8" Overall Height, 9/16" Base Height, Satin Brass Finish, Brass Dome Floor Stop (Ives FS438) ................................... 32.02 13.06 
. 

 08 71 11 00-0440 EA 1-3/8" Overall Height, 9/16" Base Height, Bright Brass Finish, Brass Dome Floor Stop (Ives FS438) .................................. 32.02 13.06 
. 

 08 71 11 00-0441 EA 1-3/8" Overall Height, 9/16" Base Height, Bright Chrome Finish, Brass Dome Floor Stop (Ives FS438) .............................. 32.47 13.06 
. 

 08 71 11 00-0442 EA 1-3/8" Overall Height, 9/16" Base Height, Satin Bronze Finish, Brass Dome Floor Stop (Ives FS438) ................................. 32.86 13.06 
. 

 08 71 11 00-0443 EA 1-3/8" Overall Height, 9/16" Base Height, Dark Bronze Finish, Brass Dome Floor Stop (Ives FS438) ................................. 32.86 13.06 
. 

 08 71 11 00-0444 EA 1-3/8" Overall Height, 9/16" Base Height, Satin Nickel Finish, Brass Dome Floor Stop (Ives FS438) .................................. 34.68 13.06 
. 

 08 71 11 00-0445 EA 1" Overall Height, 5/32" Base Height, Satin Chrome Finish, Brass Dome Floor Stop (Ives FS13) ....................................... 32.10 13.06 
. 

 08 71 11 00-0446 EA 1" Overall Height, 5/32" Base Height, Bright Brass Finish, Brass Dome Floor Stop (Ives FS13) .......................................... 32.10 13.06 
. 

 08 71 11 00-0447 EA 1" Overall Height, 5/32" Base Height, Bright Chrome Finish, Brass Dome Floor Stop (Ives FS13) ...................................... 33.36 13.06 
. 

 08 71 11 00-0448 EA 1" Overall Height, 5/32" Base Height, Satin Brass Finish, Brass Dome Floor Stop (Ives FS13) ........................................... 33.36 13.06 
. 

 08 71 11 00-0449 EA 1" Overall Height, 5/32" Base Height, Satin Bronze Finish, Brass Dome Floor Stop (Ives FS13) ......................................... 33.36 13.06 
. 

 08 71 11 00-0450 EA 1" Overall Height, 5/32" Base Height, Dark Bronze Finish, Brass Dome Floor Stop (Ives FS13) ......................................... 33.36 13.06 
. 

 08 71 11 00-0451 EA 1-11/32" Overall Height, 1/2" Base Height, Satin Chrome Finish, Brass Dome Floor Stop (Ives FS17) ............................... 32.97 13.06 
. 

 08 71 11 00-0452 EA 1-11/32" Overall Height, 1/2" Base Height, Bright Brass Finish, Brass Dome Floor Stop (Ives FS17) .................................. 32.97 13.06 
. 

 08 71 11 00-0453 EA 1-11/32" Overall Height, 1/2" Base Height, Bright Chrome Finish, Brass Dome Floor Stop (Ives FS17) .............................. 34.20 13.06 
. 

 08 71 11 00-0454 EA 1-11/32" Overall Height, 1/2" Base Height, Satin Brass Finish, Brass Dome Floor Stop (Ives FS17) ................................... 34.20 13.06 
. 

 08 71 11 00-0455 EA 1-11/32" Overall Height, 1/2" Base Height, Satin Bronze Finish, Brass Dome Floor Stop (Ives FS17) ................................. 34.20 13.06 
. 

 08 71 11 00-0456 EA 1-11/32" Overall Height, 1/2" Base Height, Dark Bronze Finish, Brass Dome Floor Stop (Ives FS17) ................................. 34.20 13.06 
. 

 08 71 11 00-0457 EA 2-1/8" Overall Height, Satin Chrome Finish, Brass Floor Stop (Ives FS441) ........................................................................ 43.57 13.06 
. 

 08 71 11 00-0458 EA 2-1/8" Overall Height, Bright Brass Finish, Brass Floor Stop (Ives FS441) ........................................................................... 44.11 13.06 
. 

 08 71 11 00-0459 EA 2-1/8" Overall Height, Dark Bronze Finish, Brass Floor Stop (Ives FS441) .......................................................................... 45.44 13.06 
. 

 08 71 11 00-0460 EA 2-1/8" Overall Height, Satin Brass Finish, Brass Floor Stop (Ives FS441) ............................................................................ 46.51 13.06 
. 

 08 71 11 00-0461 EA 2-1/8" Overall Height, Satin Bronze Finish, Brass Floor Stop (Ives FS441) .......................................................................... 46.51 13.06 
. 

 08 71 11 00-0462 EA 2-1/8" Overall Height, Bright Chrome Finish, Brass Floor Stop (Ives FS441) ....................................................................... 50.88 13.06 
. 

 08 71 11 00-0463 EA 2-1/8" Overall Height, Satin Nickel Finish, Brass Floor Stop (Ives FS441) ........................................................................... 50.88 13.06 
. 

 08 71 11 00-0464 EA 3" Overall Height, Dark Bronze Finish, Brass Floor Stop (Ives FS444/448) .......................................................................... 49.26 13.06 
. 

 08 71 11 00-0465 EA 3" Overall Height, Satin Chrome Finish, Brass Floor Stop (Ives FS444/448) ........................................................................ 50.04 13.06 
. 

 08 71 11 00-0466 EA 3" Overall Height, Satin Brass Finish, Brass Floor Stop (Ives FS444/448) ........................................................................... 50.04 13.06 
. 

 08 71 11 00-0467 EA 3" Overall Height, Bright Brass Finish, Brass Floor Stop (Ives FS444/448) .......................................................................... 50.04 13.06 
. 

 08 71 11 00-0468 EA 3" Overall Height, Satin Bronze Finish, Brass Floor Stop (Ives FS444/448) ......................................................................... 50.04 13.06 
. 

 08 71 11 00-0469 EA 3" Overall Height, Bright Chrome Finish, Brass Floor Stop (Ives FS444/448) ...................................................................... 56.03 13.06 
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. 
 08 71 11 00-0470 EA 3" Overall Height, Satin Nickel Finish, Brass Floor Stop (Ives FS444/448) ........................................................................... 56.03 13.06 

. 
 08 71 11 00-0471 EA 1-5/16" Overall Height, Satin Brass Finish, Brass Floor Stop (Ives FS430) .......................................................................... 37.05 13.06 

. 
 08 71 11 00-0472 EA 1-5/16" Overall Height, Bright Brass Finish, Brass Floor Stop (Ives FS430) ......................................................................... 38.05 13.06 

. 
 08 71 11 00-0473 EA 1-5/16" Overall Height, Satin Chrome Finish, Brass Floor Stop (Ives FS430) ....................................................................... 40.30 13.06 

. 
 08 71 11 00-0474 EA 1-5/16" Overall Height, Bright Chrome Finish, Brass Floor Stop (Ives FS430) ..................................................................... 40.30 13.06 

. 
 08 71 11 00-0475 EA 1-5/16" Overall Height, Dark Bronze Finish, Brass Floor Stop (Ives FS430) ......................................................................... 40.30 13.06 

. 
 08 71 11 00-0476 EA 1-5/16" Overall Height, Satin Nickel Finish, Brass Floor Stop (Ives FS430) .......................................................................... 40.97 13.06 

XXXXXXX 
. 
 08 71 11 00-0477  Steel Floor Stops (08 71 11 00-0423) 
. 
. 

 08 71 11 00-0478 EA 2-5/8" Overall Height, Zinc Plated Finish, Wrought Steel Floor Stop (Ives FS434) ............................................................... 33.16 13.06 
. 

 08 71 11 00-0479 EA 1-1/2" Overall Height, Grout In, Molded Rubber Security Floor Stop (Ives FS18S) .............................................................. 70.23 13.06 
Note: Includes drilling. Excludes Grout. 

. 
 08 71 11 00-0480 EA 3-1/2" Overall Height, Grout In, Molded Rubber Security Floor Stop (Ives FS18L) ............................................................... 73.38 13.06 

Note: Includes drilling. Excludes Grout. 

XXXXXXX 
. 
 08 71 11 00-0481  Wall Stops (08 71 11 00-0422) 
. 
. 
 08 71 11 00-0482  Aluminum Wall Stops (08 71 11 00-0481) 
. 
. 

 08 71 11 00-0483 EA 3-3/4" Projection, Residential Rigid Type, Satin Aluminum Finish, Aluminum Wall Stop (Ives 60) ....................................... 13.20 5.22 
. 

 08 71 11 00-0484 EA 3-3/4" Projection, Rigid Type, Satin Aluminum Finish, Aluminum Wall Stop (Ives WS65) .................................................... 19.40 7.84 

XXXXXXX 
. 
 08 71 11 00-0485  Brass Wall Stops (08 71 11 00-0481) 
. 
. 

 08 71 11 00-0486 EA 3-3/4" Projection, Residential Rigid Type, Satin Chrome Finish, Brass Wall Stop (Ives 60) ................................................. 19.99 5.22 
. 

 08 71 11 00-0487 EA 3-3/4" Projection, Residential Rigid Type, Satin Brass Finish, Brass Wall Stop (Ives 60) ..................................................... 19.99 5.22 
. 

 08 71 11 00-0488 EA 3-3/4" Projection, Residential Rigid Type, Bright Brass Finish, Brass Wall Stop (Ives 60) .................................................... 19.99 5.22 
. 

 08 71 11 00-0489 EA 3-3/4" Projection, Residential Rigid Type, Satin Nickel Finish, Brass Wall Stop (Ives 60) .................................................... 22.95 5.22 
. 

 08 71 11 00-0490 EA 3-3/4" Projection, Residential Rigid Type, Bright Chrome Finish, Brass Wall Stop (Ives 60) ................................................ 23.23 5.22 
. 

 08 71 11 00-0491 EA 3-3/4" Projection, Residential Rigid Type, Satin Bronze Finish, Brass Wall Stop (Ives 60) ................................................... 23.23 5.22 
. 

 08 71 11 00-0492 EA 3-3/4" Projection, Residential Rigid Type, Dark Bronze Finish, Brass Wall Stop (Ives 60) ................................................... 23.23 5.22 
. 

 08 71 11 00-0493 EA 3-3/4" Projection, Rigid Type, Satin Chrome Finish, Brass Wall Stop (Ives WS11) .............................................................. 50.93 7.84 
. 

 08 71 11 00-0494 EA 3-3/4" Projection, Rigid Type, Dark Bronze Finish, Brass Wall Stop (Ives WS11) ................................................................ 51.97 7.84 
. 

 08 71 11 00-0495 EA 3-3/4" Projection, Rigid Type, Bright Brass Finish, Brass Wall Stop (Ives WS11) ................................................................. 51.97 7.84 
. 

 08 71 11 00-0496 EA 3-3/4" Projection, Rigid Type, Satin Bronze Finish, Brass Wall Stop (Ives WS11) ................................................................ 51.97 7.84 
. 

 08 71 11 00-0497 EA 3-3/4" Projection, Rigid Type, Bright Chrome Finish, Brass Wall Stop (Ives WS11) ............................................................. 51.97 7.84 
. 

 08 71 11 00-0498 EA 3-3/4" Projection, Rigid Type, Satin Brass Finish, Brass Wall Stop (Ives WS11) .................................................................. 51.97 7.84 
. 

 08 71 11 00-0499 EA 3-3/4" Projection, Rigid Type, Bright Brass Finish, Brass Wall Stop (Ives WS443/447) ........................................................ 43.59 7.84 
. 

 08 71 11 00-0500 EA 3-3/4" Projection, Rigid Type, Satin Bronze Finish, Brass Wall Stop (Ives WS443/447) ....................................................... 49.22 7.84 
. 

 08 71 11 00-0501 EA 3-3/4" Projection, Rigid Type, Bright Chrome Finish, Brass Wall Stop (Ives WS443/447) .................................................... 49.22 7.84 
. 

 08 71 11 00-0502 EA 3-3/4" Projection, Rigid Type, Dark Bronze Finish, Brass Wall Stop (Ives WS443/447) ....................................................... 49.22 7.84 
. 

 08 71 11 00-0503 EA 3-3/4" Projection, Rigid Type, Satin Chrome Finish, Brass Wall Stop (Ives WS443/447) ..................................................... 49.22 7.84 
. 

 08 71 11 00-0504 EA 3-3/4" Projection, Rigid Type, Satin Brass Finish, Brass Wall Stop (Ives WS443/447) ......................................................... 50.56 7.84 
. 

 08 71 11 00-0505 EA 3-3/4" Projection, Rigid Type, Satin Nickel Finish, Brass Wall Stop (Ives WS443/447) ........................................................ 50.56 7.84 
. 

 08 71 11 00-0506 EA 3-3/4" Projection, Rigid Type, Satin Chrome Finish, Brass Wall Stop (Ives WS33) .............................................................. 78.38 7.84 

XXXXXXX 
. 
 08 71 11 00-0507  Steel Wall Stops (08 71 11 00-0481) 
. 
. 

 08 71 11 00-0508 EA 3" Projection, Residential Spring Type, Bright Brass Finish, Steel Wall Stop (Ives 63) ......................................................... 11.03 5.22 

XXXXXXX 
. 
 08 71 11 00-0509  Hinge Pin Door Stops (08 71 11 00-0422) 
. 
. 
 08 71 11 00-0510  Aluminum Hinge Pin Door Stops (08 71 11 00-0509) 
. 
. 

 08 71 11 00-0511 EA Satin Aluminum Finish, Aluminum Hinge Pin Door Stop (Ives 70) ........................................................................................ 22.60 10.45 

XXXXXXX 
. 
 08 71 11 00-0512  Brass Hinge Pin Door Stops (08 71 11 00-0509) 
. 
. 

 08 71 11 00-0513 EA Satin Brass Finish, Brass Residential Hinge Pin Door Stop (Ives 72) ................................................................................... 22.93 10.45 
. 

 08 71 11 00-0514 EA Satin Brass Finish, Brass Hinge Pin Door Stop (Ives 73) ...................................................................................................... 24.98 10.45 
. 

 08 71 11 00-0515 EA Satin Chrome Finish, Brass Hinge Pin Door Stop (Ives 70) .................................................................................................. 29.93 10.45 
. 

 08 71 11 00-0516 EA Satin Brass Finish, Brass Hinge Pin Door Stop (Ives 70) ...................................................................................................... 29.93 10.45 
. 

 08 71 11 00-0517 EA Bright Brass Finish, Brass Hinge Pin Door Stop (Ives 70) .................................................................................................... 29.93 10.45 
. 

 08 71 11 00-0518 EA Bright Chrome Finish, Brass Hinge Pin Door Stop (Ives 70) ................................................................................................. 32.25 10.45 
. 

 08 71 11 00-0519 EA Satin Bronze Finish, Brass Hinge Pin Door Stop (Ives 70) ................................................................................................... 32.25 10.45 
. 

 08 71 11 00-0520 EA Dark Bronze Finish, Brass Hinge Pin Door Stop (Ives 70) .................................................................................................... 32.25 10.45 
. 

 08 71 11 00-0521 EA Satin Nickel Finish, Brass Hinge Pin Door Stop (Ives 70) ..................................................................................................... 32.25 10.45 

XXXXXXX 
. 
 08 71 11 00-0522  Wall Bumpers (08 71 11 00-0422) 
. 
. 
 08 71 11 00-0523  Brass Wall Bumpers (08 71 11 00-0522) 
. 
. 

 08 71 11 00-0524 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Satin Chrome Finish, Wrought Brass Wall Bumper 
(Ives WS406/407) ................................................................................................................................................................ 29.35 13.06 

. 
 08 71 11 00-0525 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Satin Brass Finish, Wrought Brass Wall Bumper (Ives 

WS406/407) ......................................................................................................................................................................... 29.35 13.06 
. 

 08 71 11 00-0526 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Bright Brass Finish, Wrought Brass Wall Bumper (Ives 
WS406/407) ......................................................................................................................................................................... 29.35 13.06 

. 
 08 71 11 00-0527 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Bright Chrome Finish, Wrought Brass Wall Bumper 

(Ives WS406/407) ................................................................................................................................................................ 29.63 13.06 
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. 
 08 71 11 00-0528 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Satin Bronze Finish, Wrought Brass Wall Bumper (Ives 

WS406/407) ......................................................................................................................................................................... 29.63 13.06 
. 

 08 71 11 00-0529 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Dark Bronze Finish, Wrought Brass Wall Bumper (Ives 
WS406/407) ......................................................................................................................................................................... 29.63 13.06 

. 
 08 71 11 00-0530 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Satin Nickel Finish, Wrought Brass Wall Bumper (Ives 

WS406/407) ......................................................................................................................................................................... 29.63 13.06 
. 

 08 71 11 00-0531 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Bright Brass Finish, Cast Brass Wall Bumper (Ives 
WS401/402) ......................................................................................................................................................................... 39.15 13.06 

. 
 08 71 11 00-0532 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Satin Chrome Finish, Cast Brass Wall Bumper (Ives 

WS401/402) ......................................................................................................................................................................... 41.73 13.06 
. 

 08 71 11 00-0533 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Bright Chrome Finish, Cast Brass Wall Bumper (Ives 
WS401/402) ......................................................................................................................................................................... 41.73 13.06 

. 
 08 71 11 00-0534 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Satin Brass Finish, Cast Brass Wall Bumper (Ives 

WS401/402) ......................................................................................................................................................................... 41.73 13.06 
. 

 08 71 11 00-0535 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Satin Bronze Finish, Cast Brass Wall Bumper (Ives 
WS401/402) ......................................................................................................................................................................... 41.73 13.06 

. 
 08 71 11 00-0536 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Dark Bronze Finish, Cast Brass Wall Bumper (Ives 

WS401/402) ......................................................................................................................................................................... 41.73 13.06 
. 

 08 71 11 00-0537 EA 2-1/2" Base Diameter, Convex Or Concave Rubber Insert, Satin Nickel Finish, Cast Brass Wall Bumper (Ives 
WS401/402) ......................................................................................................................................................................... 42.31 13.06 

XXXXXXX 
. 
 08 71 11 00-0538  Rubber Wall Bumpers (08 71 11 00-0522) 
. 
. 

 08 71 11 00-0539 EA 1-7/8" Base Diameter, Adhesive-Backed, Concave Rubber Wall Bumper (Ives WS411R-W) .............................................. 28.32 13.06 

XXXXXXX 
. 
 08 71 11 00-0540  Holders (08 71 11 00-0421) 
. 
. 
 08 71 11 00-0541  Plunger Type Door Holders (08 71 11 00-0540) 
. 
. 
 08 71 11 00-0542  Aluminum Plunger Type Door Holders (08 71 11 00-0541) 
. 
. 

 08 71 11 00-0543 EA Satin Aluminum Finish, Aluminum Plunger Type Door Holder (Ives FS1153) ....................................................................... 53.50 7.84 

XXXXXXX 
. 
 08 71 11 00-0544  Brass Plunger Type Door Holders (08 71 11 00-0541) 
. 
. 

 08 71 11 00-0545 EA Satin Chrome Finish, Brass Plunger Type Door Holder (Ives FS1154) ................................................................................ 83.91 7.84 
. 

 08 71 11 00-0546 EA Bright Chrome Finish, Brass Plunger Type Door Holder (Ives FS1154) ............................................................................... 83.91 7.84 
. 

 08 71 11 00-0547 EA Satin Brass Finish, Brass Plunger Type Door Holder (Ives FS1154) .................................................................................... 83.91 7.84 
. 

 08 71 11 00-0548 EA Bright Brass Finish, Brass Plunger Type Door Holder (Ives FS1154) ................................................................................... 83.91 7.84 
. 

 08 71 11 00-0549 EA Satin Bronze Finish, Brass Plunger Type Door Holder (Ives FS1154) .................................................................................. 83.91 7.84 
. 

 08 71 11 00-0550 EA Dark Bronze Finish, Brass Plunger Type Door Holder (Ives FS1154) .................................................................................. 83.91 7.84 
. 

 08 71 11 00-0551 EA Satin Nickel Finish, Brass Plunger Type Door Holder (Ives FS1154) ................................................................................... 83.91 7.84 

XXXXXXX 
. 
 08 71 11 00-0552  Kick Down Door Holders (08 71 11 00-0540) 
. 
. 
 08 71 11 00-0553  Aluminum Kick Down Door Holders (08 71 11 00-0552) 
. 
. 

 08 71 11 00-0554 EA Satin Aluminum Finish, Aluminum Kick Down Door Holder (Ives FS455) ............................................................................. 21.85 7.84 

XXXXXXX 
. 
 08 71 11 00-0555  Brass Kick Down Door Holders (08 71 11 00-0552) 
. 
. 

 08 71 11 00-0556 EA Satin Brass Finish, Brass Kick Down Door Holder (Ives FS455) .......................................................................................... 40.75 7.84 
. 

 08 71 11 00-0557 EA Bright Brass Finish, Brass Kick Down Door Holder (Ives FS455) ......................................................................................... 40.75 7.84 
. 

 08 71 11 00-0558 EA Satin Bronze Finish, Brass Kick Down Door Holder (Ives FS455) ........................................................................................ 40.75 7.84 
. 

 08 71 11 00-0559 EA Satin Chrome Finish, Brass Kick Down Door Holder (Ives FS455) ....................................................................................... 45.69 7.84 
. 

 08 71 11 00-0560 EA Bright Chrome Finish, Brass Kick Down Door Holder (Ives FS455) ...................................................................................... 45.69 7.84 
. 

 08 71 11 00-0561 EA Dark Bronze Finish, Brass Kick Down Door Holder (Ives FS455) ......................................................................................... 45.69 7.84 
. 

 08 71 11 00-0562 EA Satin Nickel Finish, Brass Kick Down Door Holder (Ives FS455) .......................................................................................... 46.93 7.84 

XXXXXXX 
. 
 08 71 11 00-0563  Steel Kick Down Door Holders (08 71 11 00-0552) 
. 
. 

 08 71 11 00-0564 EA Steel Kick Down Door Holder (Ives FS544) .......................................................................................................................... 25.66 7.84 

XXXXXXX 
. 
 08 71 11 00-0565  Floor Mounted Door Holders (08 71 11 00-0540) 
. 
. 
 08 71 11 00-0566  Brass Floor Mounted Door Holders (08 71 11 00-0565) 
. 
. 

 08 71 11 00-0567 EA Up To 1/2" Door To Floor Clearance, Satin Chrome Finish, Brass Floor Stop And Automatic Door Holder (Ives 
FS40) ................................................................................................................................................................................... 80.02 15.67 

    For >1/2" To 1-1/16" Door To Floor Clearance, Add  1.78 
    For >1-1/16" To 1-9/16" Door To Floor Clearance, Add  10.53 
    For >1-9/16" To 2-11/16" Door To Floor Clearance, Add  15.80 

. 
 08 71 11 00-0568 EA Up To 1/2" Door To Floor Clearance, Satin Brass Finish, Brass Floor Stop And Automatic Door Holder (Ives 

FS40) ................................................................................................................................................................................... 80.02 15.67 
    For >1/2" To 1-1/16" Door To Floor Clearance, Add  1.78 
    For >1-1/16" To 1-9/16" Door To Floor Clearance, Add  10.53 
    For >1-9/16" To 2-11/16" Door To Floor Clearance, Add  15.80 

. 
 08 71 11 00-0569 EA Up To 1/2" Door To Floor Clearance, Bright Chrome Finish, Brass Floor Stop And Automatic Door Holder (Ives 

FS40) ................................................................................................................................................................................... 96.41 15.67 
    For >1/2" To 1-1/16" Door To Floor Clearance, Add  1.78 
    For >1-1/16" To 1-9/16" Door To Floor Clearance, Add  10.53 
    For >1-9/16" To 2-11/16" Door To Floor Clearance, Add  15.80 
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. 
 08 71 11 00-0570 EA Up To 1/2" Door To Floor Clearance, Bright Brass Finish, Brass Floor Stop And Automatic Door Holder (Ives 

FS40) ................................................................................................................................................................................... 96.41 15.67 
    For >1/2" To 1-1/16" Door To Floor Clearance, Add  1.78 
    For >1-1/16" To 1-9/16" Door To Floor Clearance, Add  10.53 
    For >1-9/16" To 2-11/16" Door To Floor Clearance, Add  15.80 

. 
 08 71 11 00-0571 EA Up To 1/2" Door To Floor Clearance, Satin Bronze Finish, Brass Floor Stop And Automatic Door Holder (Ives 

FS40) ................................................................................................................................................................................... 96.41 15.67 
    For >1/2" To 1-1/16" Door To Floor Clearance, Add  1.78 
    For >1-1/16" To 1-9/16" Door To Floor Clearance, Add  10.53 
    For >1-9/16" To 2-11/16" Door To Floor Clearance, Add  15.80 

. 
 08 71 11 00-0572 EA Up To 1/2" Door To Floor Clearance, Dark Bronze Finish, Brass Floor Stop And Automatic Door Holder (Ives 

FS40) ................................................................................................................................................................................... 96.41 15.67 
    For >1/2" To 1-1/16" Door To Floor Clearance, Add  1.78 
    For >1-1/16" To 1-9/16" Door To Floor Clearance, Add  10.53 
    For >1-9/16" To 2-11/16" Door To Floor Clearance, Add  15.80 

XXXXXXX 
. 
 08 71 11 00-0573  Wall Mounted Door Holders (08 71 11 00-0540) 
. 
. 
 08 71 11 00-0574  Aluminum Wall Mounted Door Holders (08 71 11 00-0573) 
. 
. 

 08 71 11 00-0575 EA 4" Projection, Rigid Type, Satin Aluminum Finish, Aluminum Wall Stop And Manual Door Holder (Ives WS20) .................. 67.54 9.14 
. 

 08 71 11 00-0576 EA Wall Mounted, Satin Aluminum Finish, Aluminum Automatic Door Holder (Ives WS40) ..................................................... 100.72 15.67 

XXXXXXX 
. 
 08 71 11 00-0577  Brass Wall Mounted Door Holders (08 71 11 00-0573) 
. 
. 

 08 71 11 00-0578 EA 3-11/16" Projection, Rigid Type, Bright Brass Finish, Brass Wall Stop And Manual Door Holder (Ives WS445/449) ........... 62.57 9.14 
. 

 08 71 11 00-0579 EA 3-11/16" Projection, Rigid Type, Satin Chrome Finish, Brass Wall Stop And Manual Door Holder (Ives 
WS445/449) ......................................................................................................................................................................... 71.46 9.14 

. 
 08 71 11 00-0580 EA 3-11/16" Projection, Rigid Type, Bright Chrome Finish, Brass Wall Stop And Manual Door Holder (Ives 

WS445/449) ......................................................................................................................................................................... 71.46 9.14 
. 

 08 71 11 00-0581 EA 3-11/16" Projection, Rigid Type, Satin Brass Finish, Brass Wall Stop And Manual Door Holder (Ives WS445/449) ............. 71.46 9.14 
. 

 08 71 11 00-0582 EA 3-11/16" Projection, Rigid Type, Satin Bronze Finish, Brass Wall Stop And Manual Door Holder (Ives WS445/449) .......... 71.46 9.14 
. 

 08 71 11 00-0583 EA 3-11/16" Projection, Rigid Type, Dark Bronze Finish, Brass Wall Stop And Manual Door Holder (Ives WS445/449) ........... 71.46 9.14 
. 

 08 71 11 00-0584 EA 3-11/16" Projection, Rigid Type, Satin Nickel Finish, Brass Wall Stop And Manual Door Holder (Ives WS445/449) ............ 73.54 9.14 
. 

 08 71 11 00-0585 EA 4" Projection, Rigid Type, Satin Chrome Finish, Brass Wall Stop And Manual Door Holder (Ives WS20) ............................ 70.01 9.14 
. 

 08 71 11 00-0586 EA 4" Projection, Rigid Type, Bright Chrome Finish, Brass Wall Stop And Manual Door Holder (Ives WS20) ........................... 82.13 9.14 
. 

 08 71 11 00-0587 EA 4" Projection, Rigid Type, Satin Brass Finish, Brass Wall Stop And Manual Door Holder (Ives WS20) ................................ 82.13 9.14 
. 

 08 71 11 00-0588 EA 4" Projection, Rigid Type, Bright Brass Finish, Brass Wall Stop And Manual Door Holder (Ives WS20) .............................. 82.13 9.14 
. 

 08 71 11 00-0589 EA 4" Projection, Rigid Type, Satin Bronze Finish, Brass Wall Stop And Manual Door Holder (Ives WS20) ............................. 82.13 9.14 
. 

 08 71 11 00-0590 EA 4" Projection, Rigid Type, Dark Bronze Finish, Brass Wall Stop And Manual Door Holder (Ives WS20) .............................. 82.13 9.14 
. 

 08 71 11 00-0591 EA Wall Mounted, Satin Chrome Finish, Brass Automatic Door Holder (Ives WS40) ............................................................... 112.81 15.67 
. 

 08 71 11 00-0592 EA Wall Mounted, Bright Chrome Finish, Brass Automatic Door Holder (Ives WS40) .............................................................. 118.25 15.67 
. 

 08 71 11 00-0593 EA Wall Mounted, Satin Brass Finish, Brass Automatic Door Holder (Ives WS40) .................................................................. 118.25 15.67 
. 

 08 71 11 00-0594 EA Wall Mounted, Bright Brass Finish, Brass Automatic Door Holder (Ives WS40) ................................................................. 118.25 15.67 
. 

 08 71 11 00-0595 EA Wall Mounted, Satin Bronze Finish, Brass Automatic Door Holder (Ives WS40) ................................................................ 118.25 15.67 
. 

 08 71 11 00-0596 EA Wall Mounted, Dark Bronze Finish, Brass Automatic Door Holder (Ives WS40) ................................................................. 118.25 15.67 

XXXXXXX 
. 
 08 71 11 00-0597  Overhead Door Holders (08 71 11 00-0540) 
. 
. 
 08 71 11 00-0598  Surface Mounted, Overhead Door Holders (08 71 11 00-0597) 
. 
. 

 08 71 11 00-0599 EA Surface Mounted, Aluminum Finish, Overhead Door Holder/Stop Without Hold Open (Glynn Johnson 81) ....................... 352.80 26.11 
    For Hold Open, Add  35.84 

. 
 08 71 11 00-0600 EA Surface Mounted, Dark Bronze Finish, Overhead Door Holder/Stop Without Hold Open (Glynn Johnson 81) ................... 398.55 26.11 

    For Hold Open, Add  42.44 
. 

 08 71 11 00-0601 EA Surface Mounted, Polished Brass Finish, Overhead Door Holder/Stop Without Hold Open (Glynn Johnson 81) ............... 398.55 26.11 
    For Hold Open, Add  42.44 

. 
 08 71 11 00-0602 EA Surface Mounted, Polished Chrome Finish, Overhead Door Holder/Stop Without Hold Open (Glynn Johnson 81) ........... 398.55 26.11 

    For Hold Open, Add  42.44 
. 

 08 71 11 00-0603 EA Surface Mounted, Stainless Steel Finish, Overhead Door Holder/Stop Without Hold Open (Glynn Johnson 81) ............... 397.00 26.11 
    For Hold Open, Add  42.21 

XXXXXXX 
. 
 08 71 11 00-0604  Heavy Duty, Surface Mounted, Overhead Door Holders (08 71 11 00-0597) 

Note: With or without hold open feature. 
. 
. 

 08 71 11 00-0605 EA Heavy Duty, Surface Mounted, Aluminum Finish, Overhead Door Holder/Stop (Glynn Johnson 90) ................................. 283.71 26.11 
. 

 08 71 11 00-0606 EA Heavy Duty, Surface Mounted, Stainless Steel Finish, Overhead Door Holder/Stop (Glynn Johnson 90) .......................... 392.95 26.11 
. 

 08 71 11 00-0607 EA Heavy Duty, Surface Mounted, Dark Bronze Finish, Overhead Door Holder/Stop (Glynn Johnson 90) .............................. 440.57 26.11 
. 

 08 71 11 00-0608 EA Heavy Duty, Surface Mounted, Polished Brass Finish, Overhead Door Holder/Stop (Glynn Johnson 90) .......................... 440.57 26.11 
. 

 08 71 11 00-0609 EA Heavy Duty, Surface Mounted, Polished Chrome Finish, Overhead Door Holder/Stop (Glynn Johnson 90) ...................... 440.57 26.11 

XXXXXXX 
. 
 08 71 11 00-0610  Concealed Mounted, Overhead Door Holders (08 71 11 00-0597) 

Note: With or without hold open feature. 
. 
. 

 08 71 11 00-0611 EA Concealed Mounted, Aluminum Finish, Overhead Door Holder/Stop (Glynn Johnson 100) ............................................... 381.44 26.11 
. 

 08 71 11 00-0612 EA Concealed Mounted, Stainless Steel Finish, Overhead Door Holder/Stop (Glynn Johnson 100) ....................................... 381.44 26.11 
. 

 08 71 11 00-0613 EA Concealed Mounted, Dark Bronze Finish, Overhead Door Holder/Stop (Glynn Johnson 100) ........................................... 400.11 26.11 
. 

 08 71 11 00-0614 EA Concealed Mounted, Polished Brass Finish, Overhead Door Holder/Stop (Glynn Johnson 100) ....................................... 415.98 26.11 
. 

 08 71 11 00-0615 EA Concealed Mounted, Polished Chrome Finish, Overhead Door Holder/Stop (Glynn Johnson 100) .................................... 415.98 26.11 

XXXXXXX 
. 
 08 71 11 00-0616  Silencers (08 71 11 00-0421) 
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. 

. 
 08 71 11 00-0617 EA Replacement Of Rubber Door Silencers ................................................................................................................................. 1.51  

Note: For repair / maintenance only. This task is not to be used in conjunction with new door or frame 
installations. 

XXXXXXX 
. 
 08 71 11 00-0618  Bolts (08 71 11 00-0421) 
. 
. 
 08 71 11 00-0619  Brass Surface Bolts (08 71 11 00-0618) 
. 
. 

 08 71 11 00-0620 EA 8" Length, Satin Chrome Finish, Brass Surface Bolt With Strike (Ives SB1640) ................................................................. 112.38 13.06 
. 

 08 71 11 00-0621 EA 8" Length, Bright Brass Finish, Brass Surface Bolt With Strike (Ives SB1640) ................................................................... 119.57 13.06 
. 

 08 71 11 00-0622 EA 8" Length, Dark Bronze Finish, Brass Surface Bolt With Strike (Ives SB1640) ................................................................... 119.57 13.06 

XXXXXXX 
. 
 08 71 11 00-0623  Steel Surface Bolts (08 71 11 00-0618) 
. 
. 

 08 71 11 00-0624 EA 8" Length, Zinc Plated Finish, Steel Surface Bolt With Strike (Ives SB453) .......................................................................... 56.67 13.06 
. 

 08 71 11 00-0625 EA 8" Length, Bright Brass Finish, Steel Surface Bolt With Strike (Ives SB453) ........................................................................ 56.67 13.06 
. 

 08 71 11 00-0626 EA 8" Length, Satin Brass Finish, Steel Surface Bolt With Strike (Ives SB453) ......................................................................... 56.67 13.06 
. 

 08 71 11 00-0627 EA 8" Length, Satin Bronze Finish, Steel Surface Bolt With Strike (Ives SB453) ....................................................................... 62.96 13.06 
. 

 08 71 11 00-0628 EA 8" Length, Satin Chrome Finish, Steel Surface Bolt With Strike (Ives SB453) ...................................................................... 63.86 13.06 
. 

 08 71 11 00-0629 EA 8" Length, Dark Bronze Finish, Steel Surface Bolt With Strike (Ives SB453) ........................................................................ 65.65 13.06 
. 

 08 71 11 00-0630 EA 12" Length, Zinc Plated Finish, Steel Surface Bolt With Strike (Ives SB453) ........................................................................ 64.75 13.06 
. 

 08 71 11 00-0631 EA 12" Length, Satin Bronze Finish, Steel Surface Bolt With Strike (Ives SB453) ..................................................................... 67.46 13.06 
. 

 08 71 11 00-0632 EA 12" Length, Dark Bronze Finish, Steel Surface Bolt With Strike (Ives SB453) ...................................................................... 71.05 13.06 
. 

 08 71 11 00-0633 EA 12" Length, Satin Chrome Finish, Steel Surface Bolt With Strike (Ives SB453) .................................................................... 73.74 13.06 
. 

 08 71 11 00-0634 EA 12" Length, Zinc Plated Finish, Steel Surface Bolt With Strike (Ives SB360) ...................................................................... 109.69 13.06 

XXXXXXX 
. 
 08 71 11 00-0635  Door Viewer (08 71 11 00-0421) 
. 
. 
 08 71 11 00-0636  Brass Door Viewer (08 71 11 00-0635) 
. 
. 

 08 71 11 00-0637 EA 120 Degree Angle Of View, Satin Chrome Finish, Brass One-Way Door Viewer (Ives U700) .............................................. 34.68 13.06 
. 

 08 71 11 00-0638 EA 120 Degree Angle Of View, Satin Brass Finish, Brass One-Way Door Viewer (Ives U700).................................................. 34.68 13.06 
. 

 08 71 11 00-0639 EA 120 Degree Angle Of View, Dark Bronze Finish, Brass One-Way Door Viewer (Ives U700) ................................................ 34.68 13.06 
. 

 08 71 11 00-0640 EA 150 Degree Angle Of View, Satin Chrome Finish, Brass One-Way Door Viewer (Ives U696) .............................................. 38.70 13.06 
. 

 08 71 11 00-0641 EA 150 Degree Angle Of View, Dark Bronze Finish, Brass One-Way Door Viewer (Ives U696) ................................................ 38.70 13.06 
. 

 08 71 11 00-0642 EA 150 Degree Angle Of View, Satin Brass Finish, Brass One-Way Door Viewer (Ives U696).................................................. 38.70 13.06 
. 

 08 71 11 00-0643 EA 190 Degree Angle Of View, Satin Chrome Finish, Brass One-Way Wide Angle Door Viewer (Ives U698) ........................... 43.65 13.06 
. 

 08 71 11 00-0644 EA 190 Degree Angle Of View, Bright Brass Finish, Brass One-Way Wide Angle Door Viewer (Ives U698) ............................. 43.65 13.06 

XXXXXXX 
. 
 08 71 11 00-0645  Door Knockers (08 71 11 00-0421) 
. 
. 
 08 71 11 00-0646  Brass Door Knockers (08 71 11 00-0645) 
. 
. 

 08 71 11 00-0647 EA 5-15/16" Length, 3" Width, Bright Brass Finish, Brass Door Knocker (Ives 3125) ................................................................ 47.07 13.06 
. 

 08 71 11 00-0648 EA 5-15/16" Length, 3" Width, Satin Chrome Finish, Brass Door Knocker (Ives 3125) .............................................................. 50.88 13.06 
. 

 08 71 11 00-0649 EA 5-15/16" Length, 3" Width, Bright Chrome Finish, Brass Door Knocker (Ives 3125) ............................................................. 50.88 13.06 
. 

 08 71 11 00-0650 EA 5-15/16" Length, 3" Width, Satin Nickel Finish, Brass Door Knocker (Ives 3125) ................................................................. 50.88 13.06 
. 

 08 71 11 00-0651 EA 8-1/2" Length, 4-1/8" Width, Bright Brass Finish, Brass Door Knocker (Ives 3107) .............................................................. 65.35 13.06 
. 

 08 71 11 00-0652 EA 8-1/2" Length, 4-1/8" Width, Satin Nickel Finish, Brass Door Knocker (Ives 3107) ............................................................... 74.55 13.06 

XXXXXXX 
. 
 08 71 11 00-0653  Hasps (08 71 11 00-0421) 
. 
. 

 08 71 11 00-0654 EA 3-1/4", Zinc Plated Finish, Steel Hasp Assembly .................................................................................................................. 24.91 9.85 
. 

 08 71 11 00-0655 EA 4-1/2", Zinc Plated Finish, Steel Hasp Assembly .................................................................................................................. 26.51 10.45 
. 

 08 71 11 00-0656 EA 6", Zinc Plated Finish, Steel Hasp Assembly ........................................................................................................................ 32.62 11.75 
. 

 08 71 11 00-0657 EA 6", Zinc Plated Finish, Steel High Security Hasp Assembly ................................................................................................ 107.25 14.10 

XXXXXXX 
. 
 08 71 11 00-0658  Flush Bolts (08 71 11 00-0421) 
. 
. 
 08 71 11 00-0659  Flush Bolts For Metal Doors (08 71 11 00-0658) 
. 
. 
 08 71 11 00-0660  Brass Flush Bolts For Metal Doors (08 71 11 00-0659) 
. 
. 
 08 71 11 00-0661  Manual, Brass Flush Bolts For Metal Doors (08 71 11 00-0660) 

Note: Includes brass construction with bright brass, satin brass, satin bronze, dark bronze, satin nickel, bright 
chrome or satin chrome finish. 

. 

. 
 08 71 11 00-0662 EA Top Or Bottom Bolt, Manual, Brass Flush Bolt For Metal Doors (Ives FB457/458) ............................................................... 45.89 13.06 

XXXXXXX 
. 
 08 71 11 00-0663  Automatic, Brass Flush Bolts For Metal Doors (08 71 11 00-0660) 

Note: Includes brass construction with bright brass, satin brass, satin bronze or dark bronze finish. 
. 
. 

 08 71 11 00-0664 EA Top Bolt Only, Automatic, Brass Flush Bolt For Metal Doors (Ives FB31T) .......................................................................... 97.82 13.06 
. 

 08 71 11 00-0665 EA Bottom Bolt Only, Automatic, Brass Flush Bolt For Metal Doors (Ives FB31B) ..................................................................... 97.82 13.06 
. 

 08 71 11 00-0666 EA Top And Bottom Bolt, Automatic, Brass Flush Bolt For Metal Doors (Ives FB31P) ............................................................. 177.66 20.89 
. 

 08 71 11 00-0667 EA Top Bolt With Auxiliary Fire Latch, Automatic, Brass Flush Bolt For Metal Doors (Ives FB32) ........................................... 172.44 18.27 
. 

 08 71 11 00-0668 EA Top Bolt With Auxiliary Fire Latch And Retrofit Plate, Automatic, Brass Flush Bolt For Metal Doors (Ives FB33) .............. 179.55 19.58 

XXXXXXX 
. 
 08 71 11 00-0669  Constant Latching, Brass Flush Bolts For Metal Doors (08 71 11 00-0660) 

Note: Includes brass construction with bright brass, satin brass, satin bronze or dark bronze finish. 
. 
. 

 08 71 11 00-0670 EA Top Bolt Only, Constant Latching, Brass Flush Bolt For Metal Doors (Ives FB51T) ............................................................. 97.02 13.06 
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. 
 08 71 11 00-0671 EA Top And Bottom Bolt, Constant Latching, Brass Flush Bolt For Metal Doors (Ives FB51P) ................................................ 177.66 20.89 

. 
 08 71 11 00-0672 EA Top Bolt With Auxiliary Fire Latch, Constant Latching, Brass Flush Bolt For Metal Doors (Ives FB52) .............................. 172.44 18.27 

. 
 08 71 11 00-0673 EA Top Bolt With Auxiliary Fire Latch And Retrofit Plate, Constant Latching, Brass Flush Bolt For Metal Doors (Ives 

FB53) ................................................................................................................................................................................. 179.55 19.58 

XXXXXXX 
. 
 08 71 11 00-0674  Stainless Steel Flush Bolts For Metal Doors (08 71 11 00-0659) 
. 
. 
 08 71 11 00-0675  Automatic, Stainless Steel Flush Bolts For Metal Doors (08 71 11 00-0674) 

Note: Includes stainless steel construction with bright or satin finish. 
. 
. 

 08 71 11 00-0676 EA Top Bolt Only, Automatic, Stainless Steel Flush Bolt For Metal Doors (Ives FB31T) ............................................................ 97.82 13.06 
. 

 08 71 11 00-0677 EA Bottom Bolt Only, Automatic, Stainless Steel Flush Bolt For Metal Doors (Ives FB31B) ...................................................... 97.82 13.06 
. 

 08 71 11 00-0678 EA Top And Bottom Bolt, Automatic, Stainless Steel Flush Bolt For Metal Doors (Ives FB31P) .............................................. 177.66 20.89 
. 

 08 71 11 00-0679 EA Top Bolt With Auxiliary Fire Latch, Automatic, Stainless Steel Flush Bolt For Metal Doors (Ives FB32) ............................. 172.44 18.27 
. 

 08 71 11 00-0680 EA Top Bolt With Auxiliary Fire Latch And Retrofit Plate, Automatic, Stainless Steel Flush Bolt For Metal Doors (Ives 
FB33) ................................................................................................................................................................................. 179.55 19.58 

XXXXXXX 
. 
 08 71 11 00-0681  Constant Latching, Stainless Steel Flush Bolts For Metal Doors (08 71 11 00-0674) 

Note: Includes stainless steel construction with bright or satin finish. 
. 
. 

 08 71 11 00-0682 EA Top Bolt Only, Constant Latching, Stainless Steel Flush Bolt For Metal Doors (Ives FB51T) ............................................... 97.02 13.06 
. 

 08 71 11 00-0683 EA Top And Bottom Bolt, Constant Latching, Stainless Steel Flush Bolt For Metal Doors (Ives FB51P) ................................. 177.66 20.89 
. 

 08 71 11 00-0684 EA Top Bolt With Auxiliary Fire Latch, Constant Latching, Stainless Steel Flush Bolt For Metal Doors (Ives FB52) ................ 172.44 18.27 
. 

 08 71 11 00-0685 EA Top Bolt With Auxiliary Fire Latch And Retrofit Plate, Constant Latching, Stainless Steel Flush Bolt For Metal 
Doors (Ives FB53) .............................................................................................................................................................. 179.55 19.58 

XXXXXXX 
. 
 08 71 11 00-0686  Flush Bolts For Wood Doors (08 71 11 00-0658) 
. 
. 
 08 71 11 00-0687  Brass Flush Bolts For Wood Doors (08 71 11 00-0686) 
. 
. 
 08 71 11 00-0688  Manual, Brass Flush Bolts For Wood Doors (08 71 11 00-0687) 

Note: Includes brass construction with bright brass, satin brass, satin bronze, dark bronze, satin nickel, bright 
chrome or satin chrome finish. 

. 

. 
 08 71 11 00-0689 EA Top Or Bottom Bolt, Manual, Brass Flush Bolt For Wood Doors (Ives FB358) ..................................................................... 52.61 13.06 

XXXXXXX 
. 
 08 71 11 00-0690  Automatic, Brass Flush Bolts For Wood Doors (08 71 11 00-0687) 

Note: Includes brass construction with bright brass, satin brass, satin bronze or dark bronze finish. 
. 
. 

 08 71 11 00-0691 EA Top Bolt Only, Automatic, Brass Flush Bolt For Wood Doors (Ives FB41T) ........................................................................ 101.32 13.06 
. 

 08 71 11 00-0692 EA Bottom Bolt Only, Automatic, Brass Flush Bolt For Metal Doors (Ives FB41B) ................................................................... 101.32 13.06 
. 

 08 71 11 00-0693 EA Top And Bottom Bolt, Automatic, Brass Flush Bolt For Wood Doors (Ives FB41P) ............................................................ 185.21 20.89 
. 

 08 71 11 00-0694 EA Top Bolt With Auxiliary Fire Latch, Automatic, Brass Flush Bolt For Wood Doors (Ives FB42) ........................................... 179.99 18.27 

XXXXXXX 
. 
 08 71 11 00-0695  Constant Latching, Brass Flush Bolts For Wood Doors (08 71 11 00-0687) 

Note: Includes brass construction with bright brass, satin brass, satin bronze or dark bronze finish. 
. 
. 

 08 71 11 00-0696 EA Top Bolt Only, Constant Latching, Brass Flush Bolt For Wood Doors (Ives FB61T) ........................................................... 100.62 13.06 
. 

 08 71 11 00-0697 EA Top And Bottom Bolt, Constant Latching, Brass Flush Bolt For Wood Doors (Ives FB61P) ............................................... 185.21 20.89 
. 

 08 71 11 00-0698 EA Top Bolt With Auxiliary Fire Latch, Constant Latching, Brass Flush Bolt For Wood Doors (Ives FB62) .............................. 179.99 18.27 

XXXXXXX 
. 
 08 71 11 00-0699  Stainless Steel Flush Bolts For Wood Doors (08 71 11 00-0686) 
. 
. 
 08 71 11 00-0700  Automatic, Stainless Steel Flush Bolts For Wood Doors (08 71 11 00-0699) 

Note: Includes stainless steel construction with bright or satin finish. 
. 
. 

 08 71 11 00-0701 EA Top Bolt Only, Automatic, Stainless Steel Flush Bolt For Wood Doors (Ives FB41T) ......................................................... 101.32 13.06 
. 

 08 71 11 00-0702 EA Bottom Bolt Only, Automatic, Stainless Steel Flush Bolt For Metal Doors (Ives FB41B) .................................................... 101.32 13.06 
. 

 08 71 11 00-0703 EA Top And Bottom Bolt, Automatic, Stainless Steel Flush Bolt For Wood Doors (Ives FB41P) .............................................. 185.21 20.89 
. 

 08 71 11 00-0704 EA Top Bolt With Auxiliary Fire Latch, Automatic, Stainless Steel Flush Bolt For Wood Doors (Ives FB42) ............................ 179.99 18.27 

XXXXXXX 
. 
 08 71 11 00-0705  Constant Latching, Stainless Steel Flush Bolts For Wood Doors (08 71 11 00-0699) 

Note: Includes stainless steel construction with bright or satin finish. 
. 
. 

 08 71 11 00-0706 EA Top Bolt Only, Constant Latching, Stainless Steel Flush Bolt For Wood Doors (Ives FB61T) ............................................ 100.62 13.06 
. 

 08 71 11 00-0707 EA Top And Bottom Bolt, Constant Latching, Stainless Steel Flush Bolt For Wood Doors (Ives FB61P) ................................. 185.21 20.89 
. 

 08 71 11 00-0708 EA Top Bolt With Auxiliary Fire Latch, Constant Latching, Stainless Steel Flush Bolt For Wood Doors (Ives FB62) ............... 179.99 18.27 

XXXXXXX 
. 
 08 71 11 00-0709  Dust Proof Strikes (08 71 11 00-0658) 
. 
. 

 08 71 11 00-0710 EA Satin Brass Finish, Brass Dust Proof Strike (Ives DP1) ........................................................................................................ 40.12 10.45 
. 

 08 71 11 00-0711 EA Satin Chrome Finish, Brass Dust Proof Strike (Ives DP1) ..................................................................................................... 40.12 10.45 
. 

 08 71 11 00-0712 EA Bright Brass Finish, Brass Dust Proof Strike (Ives DP1) ....................................................................................................... 40.12 10.45 
. 

 08 71 11 00-0713 EA Satin Bronze Finish, Brass Dust Proof Strike (Ives DP1) ...................................................................................................... 40.12 10.45 
. 

 08 71 11 00-0714 EA Dark Bronze Finish, Brass Dust Proof Strike (Ives DP1) ....................................................................................................... 40.12 10.45 
. 

 08 71 11 00-0715 EA Satin Bronze Finish, Brass Dust Proof Strike With Plate (Ives DP2) ..................................................................................... 45.15 10.45 
. 

 08 71 11 00-0716 EA Satin Chrome Finish, Brass Dust Proof Strike With Plate (Ives DP2) ................................................................................... 45.15 10.45 
. 

 08 71 11 00-0717 EA Satin Brass Finish, Brass Dust Proof Strike With Plate (Ives DP2) ....................................................................................... 45.15 10.45 
. 

 08 71 11 00-0718 EA Bright Brass Finish, Brass Dust Proof Strike With Plate (Ives DP2) ...................................................................................... 45.15 10.45 
. 

 08 71 11 00-0719 EA Dark Bronze Finish, Brass Dust Proof Strike With Plate (Ives DP2) ..................................................................................... 45.15 10.45 

XXXXXXX 
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. 
 08 71 11 00-0720  Roller Bumpers (08 71 11 00-0421) 
. 
. 
 08 71 11 00-0721  Brass Roller Bumpers (08 71 11 00-0720) 
. 
. 

 08 71 11 00-0722 EA 5" Length, Bright Brass Finish, Brass Offset Arm Roller Bumper (Ives RB470) .................................................................... 39.79 7.84 
. 

 08 71 11 00-0723 EA 5" Length, Satin Chrome Finish, Brass Offset Arm Roller Bumper (Ives RB470).................................................................. 45.80 7.84 
. 

 08 71 11 00-0724 EA 5" Length, Bright Chrome Finish, Brass Offset Arm Roller Bumper (Ives RB470) ................................................................ 45.80 7.84 
. 

 08 71 11 00-0725 EA 4-1/2" Length, Bright Brass Finish, Brass Straight Arm Roller Bumper (Ives RB471) ........................................................... 38.44 7.84 
. 

 08 71 11 00-0726 EA 4-1/2" Length, Satin Chrome Finish, Brass Straight Arm Roller Bumper (Ives RB471) ......................................................... 43.01 7.84 
. 

 08 71 11 00-0727 EA 4-1/2" Length, Bright Chrome Finish, Brass Straight Arm Roller Bumper (Ives RB471) ....................................................... 43.01 7.84 
. 

 08 71 11 00-0728 EA 4-1/2" Length, Satin Brass Finish, Brass Straight Arm Roller Bumper (Ives RB471) ............................................................ 43.01 7.84 
. 

 08 71 11 00-0729 EA 6" Length, Bright Brass Finish, Brass Straight Arm Roller Bumper (Ives RB472) ................................................................. 39.88 7.84 
. 

 08 71 11 00-0730 EA 6" Length, Satin Nickel Finish, Brass Straight Arm Roller Bumper (Ives RB472) .................................................................. 43.12 7.84 
. 

 08 71 11 00-0731 EA 6" Length, Satin Chrome Finish, Brass Straight Arm Roller Bumper (Ives RB472) ............................................................... 44.64 7.84 
. 

 08 71 11 00-0732 EA 6" Length, Bright Chrome Finish, Brass Straight Arm Roller Bumper (Ives RB472) .............................................................. 44.64 7.84 
. 

 08 71 11 00-0733 EA 6" Length, Satin Brass Finish, Brass Straight Arm Roller Bumper (Ives RB472) .................................................................. 44.64 7.84 
. 

 08 71 11 00-0734 EA 6" Length, Satin Bronze Finish, Brass Straight Arm Roller Bumper (Ives RB472) ................................................................ 44.64 7.84 
. 

 08 71 11 00-0735 EA 6" Length, Dark Bronze Finish, Brass Straight Arm Roller Bumper (Ives RB472) ................................................................. 44.64 7.84 

XXXXXXX 
. 
 08 71 11 00-0736  Other Door Trim (08 71 11 00-0421) 
. 
. 
 08 71 11 00-0737  Coat And Hat Hooks (08 71 11 00-0736) 
. 
. 
 08 71 11 00-0738  Aluminum Coat And Hat Hooks (08 71 11 00-0737) 
. 
. 

 08 71 11 00-0739 EA 1-1/4" Height, 1-1/4" Width, Bright Brass Finish, Aluminum Wardrobe Hook (Ives 581) ....................................................... 17.56 7.84 
. 

 08 71 11 00-0740 EA 1-1/4" Height, 1-1/4" Width, Aluminum Finish, Aluminum Wardrobe Hook (Ives 581)........................................................... 17.56 7.84 
. 

 08 71 11 00-0741 EA 1-1/4" Height, 1-1/4" Width, Satin Nickel Finish, Aluminum Wardrobe Hook (Ives 581) ....................................................... 17.67 7.84 
. 

 08 71 11 00-0742 EA 1-3/4" Height, 1-1/4" Width, Satin Bronze Finish, Aluminum Coat And Hat Hook (Ives 571) ................................................ 17.48 7.84 
. 

 08 71 11 00-0743 EA 1-3/4" Height, 1-1/4" Width, Bright Brass Finish, Aluminum Coat And Hat Hook (Ives 571) ................................................. 17.48 7.84 
. 

 08 71 11 00-0744 EA 1-3/4" Height, 1-1/4" Width, Aluminum Finish, Aluminum Coat And Hat Hook (Ives 571) ..................................................... 17.48 7.84 
. 

 08 71 11 00-0745 EA 1-3/4" Height, 1-1/4" Width, Satin Nickel Finish, Aluminum Coat And Hat Hook (Ives 571) .................................................. 17.67 7.84 
. 

 08 71 11 00-0746 EA 1-1/2" Height, 2-1/2" Width, Satin Brass Finish, Aluminum Coat And Hat Hook (Ives 405) .................................................. 18.23 7.84 
. 

 08 71 11 00-0747 EA 1-1/2" Height, 2-1/2" Width, Bright Brass Finish, Aluminum Coat And Hat Hook (Ives 405) ................................................. 18.23 7.84 
. 

 08 71 11 00-0748 EA 1-1/2" Height, 2-1/2" Width, Satin Bronze Finish, Aluminum Coat And Hat Hook (Ives 405) ................................................ 18.23 7.84 
. 

 08 71 11 00-0749 EA 1-1/2" Height, 2-1/2" Width, Dark Bronze Finish, Aluminum Coat And Hat Hook (Ives 405) ................................................. 18.23 7.84 
. 

 08 71 11 00-0750 EA 1-1/2" Height, 2-1/2" Width, Aluminum Finish, Aluminum Coat And Hat Hook (Ives 405) ..................................................... 18.23 7.84 

XXXXXXX 
. 
 08 71 11 00-0751  Brass Coat And Hat Hooks (08 71 11 00-0737) 
. 
. 

 08 71 11 00-0752 EA 1-1/4" Height, 1-1/4" Width, Bright Brass Finish, Brass Wardrobe Hook (Ives 581) .............................................................. 20.61 7.84 
. 

 08 71 11 00-0753 EA 1-1/4" Height, 1-1/4" Width, Satin Brass Finish, Brass Wardrobe Hook (Ives 581) ............................................................... 20.90 7.84 
. 

 08 71 11 00-0754 EA 1-1/4" Height, 1-1/4" Width, Dark Bronze Finish, Brass Wardrobe Hook (Ives 581) ............................................................. 21.37 7.84 
. 

 08 71 11 00-0755 EA 1-1/4" Height, 1-1/4" Width, Satin Chrome Finish, Brass Wardrobe Hook (Ives 581) ........................................................... 21.37 7.84 
. 

 08 71 11 00-0756 EA 1-1/4" Height, 1-1/4" Width, Satin Nickel Finish, Brass Wardrobe Hook (Ives 581) .............................................................. 21.67 7.84 
. 

 08 71 11 00-0757 EA 1-3/4" Height, 1-1/4" Width, Bright Brass Finish, Brass Coat And Hat Hook (Ives 571) ........................................................ 22.62 7.84 
. 

 08 71 11 00-0758 EA 1-3/4" Height, 1-1/4" Width, Satin Brass Finish, Brass Coat And Hat Hook (Ives 571) ......................................................... 23.95 7.84 
. 

 08 71 11 00-0759 EA 1-3/4" Height, 1-1/4" Width, Dark Bronze Finish, Brass Coat And Hat Hook (Ives 571)........................................................ 23.95 7.84 
. 

 08 71 11 00-0760 EA 1-3/4" Height, 1-1/4" Width, Satin Chrome Finish, Brass Coat And Hat Hook (Ives 571) ...................................................... 23.95 7.84 
. 

 08 71 11 00-0761 EA 1-3/4" Height, 1-1/4" Width, Satin Nickel Finish, Brass Coat And Hat Hook (Ives 571) ........................................................ 24.25 7.84 

XXXXXXX 
. 
 08 71 11 00-0762  Door Plates And Pulls (08 71 11) 
. 
. 
 08 71 11 00-0763  Kick Plate (08 71 11 00-0762) 

Note: Ives 8400. 
. 
. 
 08 71 11 00-0764  Aluminum Base Material Kick Plate (08 71 11 00-0763) 
. 
. 
 08 71 11 00-0765  Satin Aluminum Finish, Aluminum Kick Plate (08 71 11 00-0764) 
. 
. 

 08 71 11 00-0766 EA 8" x 22", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 46.19 7.84 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0767 EA 8" x 24", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 47.56 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0768 EA 8" x 26", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 48.90 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0769 EA 8" x 28", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 50.25 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0770 EA 8" x 30", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 53.72 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0771 EA 8" x 32", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 55.04 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0772 EA 8" x 34", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 56.41 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0773 EA 8" x 36", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 57.75 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-0774 EA 8" x 38", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 61.19 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0775 EA 8" x 40", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 62.54 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0776 EA 8" x 42", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 63.88 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0777 EA 8" x 44", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 67.35 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0778 EA 8" x 46", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 68.70 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0779 EA 8" x 48", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................... 70.04 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0780 EA 10" x 22", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 49.93 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0781 EA 10" x 24", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 51.62 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0782 EA 10" x 26", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 53.29 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0783 EA 10" x 28", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 54.98 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0784 EA 10" x 30", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 58.78 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0785 EA 10" x 32", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 60.46 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0786 EA 10" x 34", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 62.16 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0787 EA 10" x 36", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 63.84 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0788 EA 10" x 38", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 67.61 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0789 EA 10" x 40", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 69.29 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0790 EA 10" x 42", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 70.99 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0791 EA 10" x 44", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 74.79 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0792 EA 10" x 46", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 76.45 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0793 EA 10" x 48", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 78.15 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0794 EA 12" x 22", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 53.64 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0795 EA 12" x 24", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 55.65 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0796 EA 12" x 26", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 57.71 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0797 EA 12" x 28", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 59.70 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0798 EA 12" x 30", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 63.84 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0799 EA 12" x 32", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 65.86 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0800 EA 12" x 34", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 67.88 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0801 EA 12" x 36", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 69.92 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-0802 EA 12" x 38", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 74.02 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0803 EA 12" x 40", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 76.05 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0804 EA 12" x 42", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 78.08 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0805 EA 12" x 44", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 82.21 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0806 EA 12" x 46", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 84.23 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0807 EA 12" x 48", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 86.27 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0808 EA 14" x 22", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 59.43 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0809 EA 14" x 24", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 61.80 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0810 EA 14" x 26", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 64.19 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0811 EA 14" x 28", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 66.56 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0812 EA 14" x 30", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 70.99 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0813 EA 14" x 32", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 73.35 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0814 EA 14" x 34", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 75.72 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0815 EA 14" x 36", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 78.08 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0816 EA 14" x 38", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 82.55 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0817 EA 14" x 40", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 84.90 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0818 EA 14" x 42", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 87.27 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0819 EA 14" x 44", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 91.71 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0820 EA 14" x 46", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 94.09 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0821 EA 14" x 48", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 96.46 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0822 EA 16" x 22", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 63.17 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0823 EA 16" x 24", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 65.86 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0824 EA 16" x 26", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 68.58 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0825 EA 16" x 28", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 71.27 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0826 EA 16" x 30", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 73.35 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0827 EA 16" x 32", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 78.77 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0828 EA 16" x 34", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 81.48 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0829 EA 16" x 36", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 84.17 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-0830 EA 16" x 38", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 88.96 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0831 EA 16" x 40", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 91.68 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0832 EA 16" x 42", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 94.38 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0833 EA 16" x 44", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 99.15 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0834 EA 16" x 46", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 101.86 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0835 EA 16" x 48", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 104.58 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0836 EA 18" x 22", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 69.02 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0837 EA 18" x 24", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 72.25 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0838 EA 18" x 26", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 75.49 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0839 EA 18" x 28", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 78.73 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0840 EA 18" x 30", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 84.03 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0841 EA 18" x 32", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 87.27 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0842 EA 18" x 34", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 90.50 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0843 EA 18" x 36", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 93.74 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0844 EA 18" x 38", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 99.08 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0845 EA 18" x 40", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 102.31 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0846 EA 18" x 42", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 105.55 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0847 EA 18" x 44", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 110.87 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0848 EA 18" x 46", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 114.10 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0849 EA 18" x 48", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 117.34 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0850 EA 20" x 22", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 75.05 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0851 EA 20" x 24", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 78.65 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0852 EA 20" x 26", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 82.24 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0853 EA 20" x 28", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 85.83 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0854 EA 20" x 30", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 91.53 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0855 EA 20" x 32", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 95.12 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0856 EA 20" x 34", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 98.72 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0857 EA 20" x 36", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 102.31 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-0858 EA 20" x 38", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 107.99 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0859 EA 20" x 40", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 111.58 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0860 EA 20" x 42", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 115.18 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0861 EA 20" x 44", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 120.86 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0862 EA 20" x 46", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 124.46 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0863 EA 20" x 48", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 128.05 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0864 EA 22" x 22", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 79.00 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0865 EA 22" x 24", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 82.96 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0866 EA 22" x 26", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 86.91 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0867 EA 22" x 28", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 90.86 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0868 EA 22" x 30", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 96.93 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0869 EA 22" x 32", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 100.88 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0870 EA 22" x 34", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 104.83 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0871 EA 22" x 36", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 108.79 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0872 EA 22" x 38", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 114.82 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0873 EA 22" x 40", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 118.77 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0874 EA 22" x 42", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 122.72 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0875 EA 22" x 44", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 128.77 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0876 EA 22" x 46", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 132.72 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0877 EA 22" x 48", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 136.67 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0878 EA 24" x 22", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 82.96 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0879 EA 24" x 24", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 87.27 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0880 EA 24" x 26", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 91.59 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0881 EA 24" x 28", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate .................................................................................. 95.90 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0882 EA 24" x 30", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 102.31 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0883 EA 24" x 32", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 106.62 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0884 EA 24" x 34", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 110.93 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0885 EA 24" x 36", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 115.26 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-0886 EA 24" x 38", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 121.65 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0887 EA 24" x 40", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 125.96 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0888 EA 24" x 42", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 130.27 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0889 EA 24" x 44", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 136.67 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0890 EA 24" x 46", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 141.00 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0891 EA 24" x 48", 0.050" Thick, Satin Aluminum Finish, Aluminum Kick Plate ................................................................................ 145.31 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-0892  Brass Base Material Kick Plate (08 71 11 00-0763) 
. 
. 
 08 71 11 00-0893  Bright/Satin Brass Finish, Brass Kick Plate (08 71 11 00-0892) 
. 
. 

 08 71 11 00-0894 EA 8" x 22", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ....................................................................................... 80.52 7.84 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0895 EA 8" x 24", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ....................................................................................... 84.98 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0896 EA 8" x 26", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ....................................................................................... 89.47 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0897 EA 8" x 28", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ....................................................................................... 93.93 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0898 EA 8" x 30", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 100.50 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0899 EA 8" x 32", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 104.99 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0900 EA 8" x 34", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 109.46 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0901 EA 8" x 36", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 113.93 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0902 EA 8" x 38", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 120.47 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0903 EA 8" x 40", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 124.94 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0904 EA 8" x 42", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 129.41 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0905 EA 8" x 44", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 135.97 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0906 EA 8" x 46", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 140.47 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0907 EA 8" x 48", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 144.93 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0908 EA 10" x 22", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 92.83 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0909 EA 10" x 24", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ..................................................................................... 98.40 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0910 EA 10" x 26", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 104.00 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0911 EA 10" x 28", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 109.59 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0912 EA 10" x 30", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 117.26 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0913 EA 10" x 32", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 122.86 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-0914 EA 10" x 34", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 128.46 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0915 EA 10" x 36", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 134.05 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0916 EA 10" x 38", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 141.70 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0917 EA 10" x 40", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 147.30 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0918 EA 10" x 42", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 152.90 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0919 EA 10" x 44", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 160.57 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0920 EA 10" x 46", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 166.17 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0921 EA 10" x 48", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 171.76 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0922 EA 12" x 22", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 105.09 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0923 EA 12" x 24", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 111.83 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0924 EA 12" x 26", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 118.52 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0925 EA 12" x 28", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 125.23 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0926 EA 12" x 30", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 134.05 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0927 EA 12" x 32", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 140.75 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0928 EA 12" x 34", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 147.46 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0929 EA 12" x 36", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 154.15 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0930 EA 12" x 38", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 162.97 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0931 EA 12" x 40", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 169.66 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0932 EA 12" x 42", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 176.37 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0933 EA 12" x 44", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 185.17 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0934 EA 12" x 46", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 191.87 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0935 EA 12" x 48", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 198.60 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0936 EA 14" x 22", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 119.51 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0937 EA 14" x 24", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 127.33 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0938 EA 14" x 26", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 135.15 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0939 EA 14" x 28", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 142.99 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0940 EA 14" x 30", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 152.90 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0941 EA 14" x 32", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 160.73 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-0942 EA 14" x 34", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 168.54 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0943 EA 14" x 36", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 176.37 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0944 EA 14" x 38", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 186.30 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0945 EA 14" x 40", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 194.12 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0946 EA 14" x 42", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 201.93 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0947 EA 14" x 44", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 211.84 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0948 EA 14" x 46", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 219.68 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0949 EA 14" x 48", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 227.51 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0950 EA 16" x 22", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 163.04 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0951 EA 16" x 24", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 174.85 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0952 EA 16" x 26", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 186.63 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0953 EA 16" x 28", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 198.39 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0954 EA 16" x 30", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 212.25 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0955 EA 16" x 32", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 224.05 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0956 EA 16" x 34", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 235.84 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0957 EA 16" x 36", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 247.59 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0958 EA 16" x 38", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 261.50 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0959 EA 16" x 40", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 273.30 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0960 EA 16" x 42", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 285.08 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0961 EA 16" x 44", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 298.92 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0962 EA 16" x 46", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 310.70 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0963 EA 16" x 48", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 322.50 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0964 EA 18" x 22", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 178.99 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0965 EA 18" x 24", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 192.21 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0966 EA 18" x 26", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 205.43 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0967 EA 18" x 28", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 218.68 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0968 EA 18" x 30", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 233.99 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0969 EA 18" x 32", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 247.20 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-0970 EA 18" x 34", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 260.46 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0971 EA 18" x 36", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 273.67 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0972 EA 18" x 38", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 289.03 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0973 EA 18" x 40", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 302.26 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0974 EA 18" x 42", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 315.47 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0975 EA 18" x 44", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 330.81 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0976 EA 18" x 46", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 344.02 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0977 EA 18" x 48", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 357.24 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0978 EA 20" x 22", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 197.24 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0979 EA 20" x 24", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 211.93 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0980 EA 20" x 26", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 226.65 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0981 EA 20" x 28", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 241.32 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0982 EA 20" x 30", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 258.14 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0983 EA 20" x 32", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 272.85 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0984 EA 20" x 34", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 287.54 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0985 EA 20" x 36", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 302.26 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0986 EA 20" x 38", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 319.01 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0987 EA 20" x 40", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 333.73 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0988 EA 20" x 42", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 348.44 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0989 EA 20" x 44", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 365.22 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0990 EA 20" x 46", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 379.94 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0991 EA 20" x 48", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 394.61 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0992 EA 22" x 22", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 213.42 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0993 EA 22" x 24", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 229.57 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0994 EA 22" x 26", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 245.74 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0995 EA 22" x 28", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 261.92 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0996 EA 22" x 30", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 280.19 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0997 EA 22" x 32", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 296.37 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-0998 EA 22" x 34", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 312.54 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-0999 EA 22" x 36", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 328.73 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1000 EA 22" x 38", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 346.96 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1001 EA 22" x 40", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 363.13 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1002 EA 22" x 42", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 379.31 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1003 EA 22" x 44", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 397.57 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1004 EA 22" x 46", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 413.75 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1005 EA 22" x 48", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 429.89 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1006 EA 24" x 22", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 229.57 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1007 EA 24" x 24", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 247.20 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1008 EA 24" x 26", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 264.86 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1009 EA 24" x 28", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 282.51 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1010 EA 24" x 30", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 302.26 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1011 EA 24" x 32", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 319.89 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1012 EA 24" x 34", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 337.53 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1013 EA 24" x 36", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 356.14 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1014 EA 24" x 38", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 374.89 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1015 EA 24" x 40", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 392.52 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1016 EA 24" x 42", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 410.17 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1017 EA 24" x 44", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 429.89 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1018 EA 24" x 46", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 447.56 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1019 EA 24" x 48", 0.050" Thick, Bright/Satin Brass Finish, Brass Kick Plate ................................................................................... 465.19 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1020  Bright/Satin Chrome Finish, Brass Kick Plate (08 71 11 00-0892) 
. 
. 

 08 71 11 00-1021 EA 8" x 22", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................... 85.58 7.84 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1022 EA 8" x 24", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................... 90.51 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1023 EA 8" x 26", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................... 95.44 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1024 EA 8" x 28", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 100.37 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1025 EA 8" x 30", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 107.41 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1026 EA 8" x 32", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 112.32 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1027 EA 8" x 34", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 117.26 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1028 EA 8" x 36", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 122.19 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1029 EA 8" x 38", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 129.20 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1030 EA 8" x 40", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 134.15 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1031 EA 8" x 42", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 139.08 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1032 EA 8" x 44", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 146.12 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1033 EA 8" x 46", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 151.05 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1034 EA 8" x 48", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 155.98 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1035 EA 10" x 22", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ................................................................................. 99.14 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1036 EA 10" x 24", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 105.31 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1037 EA 10" x 26", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 111.47 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1038 EA 10" x 28", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 117.63 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1039 EA 10" x 30", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 125.91 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1040 EA 10" x 32", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 132.07 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1041 EA 10" x 34", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 138.23 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1042 EA 10" x 36", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 144.40 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1043 EA 10" x 38", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 152.64 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1044 EA 10" x 40", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 158.80 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1045 EA 10" x 42", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 164.96 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1046 EA 10" x 44", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 173.22 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1047 EA 10" x 46", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 179.39 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1048 EA 10" x 48", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 185.55 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1049 EA 12" x 22", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 112.70 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1050 EA 12" x 24", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 120.09 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1051 EA 12" x 26", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 127.51 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1052 EA 12" x 28", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 134.90 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1053 EA 12" x 30", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 144.40 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1054 EA 12" x 32", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 151.80 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1055 EA 12" x 34", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 159.19 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1056 EA 12" x 36", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 166.59 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1057 EA 12" x 38", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 176.06 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1058 EA 12" x 40", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 183.45 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1059 EA 12" x 42", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 190.86 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1060 EA 12" x 44", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 200.35 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1061 EA 12" x 46", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 207.77 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1062 EA 12" x 48", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 215.16 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1063 EA 14" x 22", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 128.35 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1064 EA 14" x 24", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 137.00 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1065 EA 14" x 26", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 145.64 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1066 EA 14" x 28", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 154.26 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1067 EA 14" x 30", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 164.96 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1068 EA 14" x 32", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 173.60 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1069 EA 14" x 34", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 182.22 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1070 EA 14" x 36", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 190.86 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1071 EA 14" x 38", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 201.61 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1072 EA 14" x 40", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 210.23 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1073 EA 14" x 42", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 218.85 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1074 EA 14" x 44", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 214.00 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1075 EA 14" x 46", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 238.19 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1076 EA 14" x 48", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 246.82 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1077 EA 16" x 22", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 178.09 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1078 EA 16" x 24", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 191.25 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1079 EA 16" x 26", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 204.40 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1080 EA 16" x 28", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 217.55 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1081 EA 16" x 30", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 232.78 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1082 EA 16" x 32", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 245.93 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1083 EA 16" x 34", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 259.09 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1084 EA 16" x 36", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 272.24 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1085 EA 16" x 38", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 287.49 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1086 EA 16" x 40", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 300.64 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1087 EA 16" x 42", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 313.79 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1088 EA 16" x 44", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 329.02 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1089 EA 16" x 46", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 342.16 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1090 EA 16" x 48", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 355.31 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1091 EA 18" x 22", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 195.70 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1092 EA 18" x 24", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 210.47 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1093 EA 18" x 26", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 225.20 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1094 EA 18" x 28", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 239.97 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1095 EA 18" x 30", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 256.79 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1096 EA 18" x 32", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 271.54 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1097 EA 18" x 34", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 286.29 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1098 EA 18" x 36", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 301.04 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1099 EA 18" x 38", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 317.88 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1100 EA 18" x 40", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 332.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1101 EA 18" x 42", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 347.41 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1102 EA 18" x 44", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 364.23 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1103 EA 18" x 46", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 379.00 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1104 EA 18" x 48", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 393.73 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1105 EA 20" x 22", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 215.80 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1106 EA 20" x 24", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 232.22 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1107 EA 20" x 26", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 248.59 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1108 EA 20" x 28", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 265.00 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1109 EA 20" x 30", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 283.47 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1110 EA 20" x 32", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 299.86 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1111 EA 20" x 34", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 316.26 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1112 EA 20" x 36", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 332.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1113 EA 20" x 38", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 351.14 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1114 EA 20" x 40", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 367.51 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1115 EA 20" x 42", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 383.90 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1116 EA 20" x 44", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 402.39 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1117 EA 20" x 46", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 418.78 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1118 EA 20" x 48", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 435.18 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1119 EA 22" x 22", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 233.83 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1120 EA 22" x 24", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 251.89 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1121 EA 22" x 26", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 269.91 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1122 EA 22" x 28", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 287.93 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1123 EA 22" x 30", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 308.08 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1124 EA 22" x 32", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 326.10 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1125 EA 22" x 34", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 344.13 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1126 EA 22" x 36", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 362.15 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1127 EA 22" x 38", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 382.28 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1128 EA 22" x 40", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 400.30 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1129 EA 22" x 42", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 418.34 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1130 EA 22" x 44", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 438.45 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1131 EA 22" x 46", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 456.47 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1132 EA 22" x 48", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 474.52 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1133 EA 24" x 22", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 251.89 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1134 EA 24" x 24", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 271.54 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1135 EA 24" x 26", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 291.21 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1136 EA 24" x 28", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 310.88 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1137 EA 24" x 30", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 332.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1138 EA 24" x 32", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 352.32 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1139 EA 24" x 34", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 372.02 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1140 EA 24" x 36", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 391.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1141 EA 24" x 38", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 413.40 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1142 EA 24" x 40", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 433.09 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1143 EA 24" x 42", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 452.76 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1144 EA 24" x 44", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 474.52 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1145 EA 24" x 46", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 494.18 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1146 EA 24" x 48", 0.050" Thick, Bright/Satin Chrome Finish, Brass Kick Plate ............................................................................... 513.85 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1147  Satin/Dark Bronze Finish, Brass Kick Plate (08 71 11 00-0892) 
. 
. 

 08 71 11 00-1148 EA 8" x 22", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate ...................................................................................... 86.54 7.84 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1149 EA 8" x 24", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate ...................................................................................... 91.54 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1150 EA 8" x 26", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate ...................................................................................... 96.58 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1151 EA 8" x 28", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................... 101.57 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1152 EA 8" x 30", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................... 108.71 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1153 EA 8" x 32", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................... 113.72 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1154 EA 8" x 34", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................... 118.75 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1155 EA 8" x 36", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................... 123.76 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1156 EA 8" x 38", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................... 130.84 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1157 EA 8" x 40", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................... 135.88 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1158 EA 8" x 42", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................... 140.89 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1159 EA 8" x 44", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................... 148.02 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1160 EA 8" x 46", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................... 153.03 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1161 EA 8" x 48", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................... 158.05 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1162 EA 10" x 22", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 100.33 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1163 EA 10" x 24", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 106.61 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1164 EA 10" x 26", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 112.87 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1165 EA 10" x 28", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 119.14 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1166 EA 10" x 30", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 127.51 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1167 EA 10" x 32", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 133.80 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1168 EA 10" x 34", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 140.05 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1169 EA 10" x 36", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 146.33 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1170 EA 10" x 38", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 154.69 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1171 EA 10" x 40", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 160.96 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1172 EA 10" x 42", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 167.22 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1173 EA 10" x 44", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 175.62 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1174 EA 10" x 46", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 181.88 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1175 EA 10" x 48", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 188.15 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1176 EA 12" x 22", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 114.13 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1177 EA 12" x 24", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 121.66 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1178 EA 12" x 26", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 129.18 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1179 EA 12" x 28", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 136.71 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1180 EA 12" x 30", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 146.33 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1181 EA 12" x 32", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 153.87 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1182 EA 12" x 34", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 161.40 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1183 EA 12" x 36", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 168.92 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1184 EA 12" x 38", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 178.53 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1185 EA 12" x 40", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 186.05 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1186 EA 12" x 42", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 193.56 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1187 EA 12" x 44", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 203.19 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1188 EA 12" x 46", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 210.74 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1189 EA 12" x 48", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 218.26 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1190 EA 14" x 22", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 130.02 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1191 EA 14" x 24", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 138.81 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1192 EA 14" x 26", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 147.59 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1193 EA 14" x 28", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 156.36 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1194 EA 14" x 30", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 167.22 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1195 EA 14" x 32", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 176.01 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1196 EA 14" x 34", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 184.79 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1197 EA 14" x 36", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 193.56 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1198 EA 14" x 38", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 204.45 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1199 EA 14" x 40", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 213.23 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1200 EA 14" x 42", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 222.01 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1201 EA 14" x 44", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 232.88 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1202 EA 14" x 46", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 241.69 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1203 EA 14" x 48", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 250.46 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1204 EA 16" x 22", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 178.09 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1205 EA 16" x 24", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 191.25 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1206 EA 16" x 26", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 204.40 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1207 EA 16" x 28", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 217.55 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1208 EA 16" x 30", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 232.78 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1209 EA 16" x 32", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 245.93 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1210 EA 16" x 34", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 259.09 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1211 EA 16" x 36", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 272.24 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1212 EA 16" x 38", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 287.49 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1213 EA 16" x 40", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 300.64 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1214 EA 16" x 42", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 313.79 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1215 EA 16" x 44", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 329.02 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1216 EA 16" x 46", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 342.16 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1217 EA 16" x 48", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 355.31 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1218 EA 18" x 22", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 195.70 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1219 EA 18" x 24", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 210.47 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1220 EA 18" x 26", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 225.20 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1221 EA 18" x 28", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 239.97 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1222 EA 18" x 30", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 256.79 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1223 EA 18" x 32", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 271.54 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1224 EA 18" x 34", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 286.29 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1225 EA 18" x 36", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 301.04 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1226 EA 18" x 38", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 317.88 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1227 EA 18" x 40", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 332.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1228 EA 18" x 42", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 347.41 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1229 EA 18" x 44", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 364.23 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1230 EA 18" x 46", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 379.00 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1231 EA 18" x 48", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 393.73 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1232 EA 20" x 22", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 215.80 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1233 EA 20" x 24", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 232.22 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1234 EA 20" x 26", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 248.59 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1235 EA 20" x 28", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 265.00 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1236 EA 20" x 30", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 283.47 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1237 EA 20" x 32", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 299.86 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1238 EA 20" x 34", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 316.26 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1239 EA 20" x 36", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 332.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1240 EA 20" x 38", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 351.14 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1241 EA 20" x 40", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 367.51 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1242 EA 20" x 42", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 383.90 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1243 EA 20" x 44", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 402.39 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1244 EA 20" x 46", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 418.78 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1245 EA 20" x 48", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 435.18 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1246 EA 22" x 22", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 233.83 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1247 EA 22" x 24", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 251.89 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1248 EA 22" x 26", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 269.91 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1249 EA 22" x 28", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate................................................................................... 287.93 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1250 EA 22" x 30", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 308.08 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1251 EA 22" x 32", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 326.10 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1252 EA 22" x 34", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 344.13 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1253 EA 22" x 36", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 362.15 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1254 EA 22" x 38", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 382.28 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1255 EA 22" x 40", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 400.30 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1256 EA 22" x 42", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 418.34 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1257 EA 22" x 44", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 438.45 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1258 EA 22" x 46", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 456.47 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1259 EA 22" x 48", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 474.52 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1260 EA 24" x 22", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 251.89 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1261 EA 24" x 24", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 271.54 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1262 EA 24" x 26", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 291.21 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1263 EA 24" x 28", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 310.88 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1264 EA 24" x 30", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 332.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1265 EA 24" x 32", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 352.32 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1266 EA 24" x 34", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 372.02 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1267 EA 24" x 36", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 391.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1268 EA 24" x 38", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 413.40 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1269 EA 24" x 40", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 433.09 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1270 EA 24" x 42", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 452.76 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1271 EA 24" x 44", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 474.52 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1272 EA 24" x 46", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 494.18 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1273 EA 24" x 48", 0.050" Thick, Satin/Dark Bronze Finish, Brass Kick Plate .................................................................................. 513.85 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1274  Satin Nickel Finish, Brass Kick Plate (08 71 11 00-0892) 
. 
. 

 08 71 11 00-1275 EA 8" x 22", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate................................................................................................. 86.54 7.84 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1276 EA 8" x 24", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate................................................................................................. 91.54 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1277 EA 8" x 26", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate................................................................................................. 96.58 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1278 EA 8" x 28", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................... 101.57 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1279 EA 8" x 30", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................... 108.71 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1280 EA 8" x 32", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................... 113.72 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1281 EA 8" x 34", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................... 118.75 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1282 EA 8" x 36", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................... 123.76 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1283 EA 8" x 38", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................... 130.84 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1284 EA 8" x 40", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................... 135.88 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1285 EA 8" x 42", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................... 140.89 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1286 EA 8" x 44", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................... 148.02 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1287 EA 8" x 46", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................... 153.03 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1288 EA 8" x 48", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................... 158.05 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1289 EA 10" x 22", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 100.33 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1290 EA 10" x 24", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 106.61 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1291 EA 10" x 26", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 112.87 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1292 EA 10" x 28", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 119.14 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1293 EA 10" x 30", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 127.51 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1294 EA 10" x 32", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 133.80 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1295 EA 10" x 34", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 140.05 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1296 EA 10" x 36", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 146.33 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1297 EA 10" x 38", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 154.69 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1298 EA 10" x 40", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 160.96 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1299 EA 10" x 42", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 167.22 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1300 EA 10" x 44", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 175.62 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1301 EA 10" x 46", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 181.88 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1302 EA 10" x 48", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 188.15 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1303 EA 12" x 22", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 114.13 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1304 EA 12" x 24", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 121.66 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1305 EA 12" x 26", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 129.18 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1306 EA 12" x 28", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 136.71 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1307 EA 12" x 30", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 146.33 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1308 EA 12" x 32", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 153.87 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1309 EA 12" x 34", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 161.40 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1310 EA 12" x 36", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 168.92 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1311 EA 12" x 38", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 178.53 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1312 EA 12" x 40", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 186.05 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1313 EA 12" x 42", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 193.56 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1314 EA 12" x 44", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 203.19 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1315 EA 12" x 46", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 210.74 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1316 EA 12" x 48", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 218.26 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1317 EA 14" x 22", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 130.02 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1318 EA 14" x 24", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 138.81 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1319 EA 14" x 26", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 147.59 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1320 EA 14" x 28", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 156.36 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1321 EA 14" x 30", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 167.22 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1322 EA 14" x 32", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 176.01 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1323 EA 14" x 34", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 184.79 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1324 EA 14" x 36", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 193.56 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1325 EA 14" x 38", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 204.45 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1326 EA 14" x 40", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 213.23 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1327 EA 14" x 42", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 222.01 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1328 EA 14" x 44", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 232.88 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1329 EA 14" x 46", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 241.69 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1330 EA 14" x 48", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 250.46 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1331 EA 16" x 22", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 178.09 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1332 EA 16" x 24", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 191.25 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1333 EA 16" x 26", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 204.40 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1334 EA 16" x 28", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 217.55 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1335 EA 16" x 30", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 232.78 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1336 EA 16" x 32", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 245.93 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1337 EA 16" x 34", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 259.09 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1338 EA 16" x 36", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 272.24 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1339 EA 16" x 38", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 287.49 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1340 EA 16" x 40", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 300.64 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1341 EA 16" x 42", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 313.79 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1342 EA 16" x 44", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 329.02 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1343 EA 16" x 46", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 342.16 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1344 EA 16" x 48", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 355.31 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1345 EA 18" x 22", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 195.70 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1346 EA 18" x 24", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 210.47 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1347 EA 18" x 26", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 225.20 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1348 EA 18" x 28", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 239.97 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1349 EA 18" x 30", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 256.79 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1350 EA 18" x 32", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 271.54 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1351 EA 18" x 34", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 286.29 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1352 EA 18" x 36", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 301.04 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1353 EA 18" x 38", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 317.88 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1354 EA 18" x 40", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 332.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1355 EA 18" x 42", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 347.41 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1356 EA 18" x 44", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 364.23 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1357 EA 18" x 46", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 379.00 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1358 EA 18" x 48", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 393.73 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1359 EA 20" x 22", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 215.80 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1360 EA 20" x 24", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 232.22 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1361 EA 20" x 26", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 248.59 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1362 EA 20" x 28", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 265.00 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1363 EA 20" x 30", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 283.47 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1364 EA 20" x 32", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 299.86 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1365 EA 20" x 34", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 316.26 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1366 EA 20" x 36", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 332.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1367 EA 20" x 38", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 351.14 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1368 EA 20" x 40", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 367.51 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1369 EA 20" x 42", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 383.90 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1370 EA 20" x 44", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 402.39 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1371 EA 20" x 46", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 418.78 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1372 EA 20" x 48", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 435.18 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1373 EA 22" x 22", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 233.83 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1374 EA 22" x 24", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 251.89 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1375 EA 22" x 26", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 269.91 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1376 EA 22" x 28", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 287.93 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1377 EA 22" x 30", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 308.08 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1378 EA 22" x 32", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 326.10 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1379 EA 22" x 34", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 344.13 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1380 EA 22" x 36", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 362.15 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1381 EA 22" x 38", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 382.28 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1382 EA 22" x 40", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 400.30 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1383 EA 22" x 42", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 418.34 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1384 EA 22" x 44", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 438.45 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1385 EA 22" x 46", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 456.47 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1386 EA 22" x 48", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 474.52 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1387 EA 24" x 22", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 251.89 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1388 EA 24" x 24", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 271.54 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1389 EA 24" x 26", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 291.21 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1390 EA 24" x 28", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 310.88 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1391 EA 24" x 30", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 332.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1392 EA 24" x 32", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 352.32 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1393 EA 24" x 34", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 372.02 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1394 EA 24" x 36", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 391.65 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1395 EA 24" x 38", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 413.40 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1396 EA 24" x 40", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 433.09 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1397 EA 24" x 42", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 452.76 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1398 EA 24" x 44", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 474.52 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1399 EA 24" x 46", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 494.18 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1400 EA 24" x 48", 0.050" Thick, Satin Nickel Finish, Brass Kick Plate ............................................................................................. 513.85 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1401  Stainless Base Material Kick Plate (08 71 11 00-0763) 
. 
. 
 08 71 11 00-1402  Satin Stainless Finish, Stainless Kick Plate (08 71 11 00-1401) 
. 
. 

 08 71 11 00-1403 EA 8" x 22", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 48.56 7.84 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1404 EA 8" x 24", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 50.14 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1405 EA 8" x 26", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 51.68 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1406 EA 8" x 28", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 53.29 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1407 EA 8" x 30", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 56.94 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1408 EA 8" x 32", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 58.48 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1409 EA 8" x 34", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 60.09 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1410 EA 8" x 36", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 61.64 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1411 EA 8" x 38", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 65.29 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1412 EA 8" x 40", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 66.87 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1413 EA 8" x 42", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 68.42 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1414 EA 8" x 44", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 72.09 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1415 EA 8" x 46", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 73.66 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1416 EA 8" x 48", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate ...................................................................................... 75.22 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1417 EA 10" x 22", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 52.87 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1418 EA 10" x 24", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 54.84 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1419 EA 10" x 26", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 56.80 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1420 EA 10" x 28", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 58.75 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1421 EA 10" x 30", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 62.82 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1422 EA 10" x 32", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 64.79 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1423 EA 10" x 34", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 66.73 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1424 EA 10" x 36", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 68.68 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1425 EA 10" x 38", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 72.75 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1426 EA 10" x 40", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 74.69 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1427 EA 10" x 42", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 76.64 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1428 EA 10" x 44", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 80.71 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1429 EA 10" x 46", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 82.67 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1430 EA 10" x 48", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 84.62 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1431 EA 12" x 22", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 57.19 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1432 EA 12" x 24", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 59.54 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1433 EA 12" x 26", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 61.89 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1434 EA 12" x 28", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 64.24 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1435 EA 12" x 30", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 68.68 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1436 EA 12" x 32", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 71.04 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1437 EA 12" x 34", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 73.38 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1438 EA 12" x 36", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 75.74 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1439 EA 12" x 38", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 80.15 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1440 EA 12" x 40", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 82.52 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1441 EA 12" x 42", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 84.89 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1442 EA 12" x 44", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 89.32 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1443 EA 12" x 46", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 91.68 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1444 EA 12" x 48", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 94.02 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1445 EA 14" x 22", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 63.60 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1446 EA 14" x 24", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 66.34 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1447 EA 14" x 26", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 69.10 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1448 EA 14" x 28", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 71.83 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1449 EA 14" x 30", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 76.64 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1450 EA 14" x 32", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 79.39 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1451 EA 14" x 34", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 82.13 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1452 EA 14" x 36", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 84.89 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1453 EA 14" x 38", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 89.74 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1454 EA 14" x 40", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 92.45 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1455 EA 14" x 42", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 95.20 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1456 EA 14" x 44", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 100.04 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1457 EA 14" x 46", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 102.77 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1458 EA 14" x 48", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 105.53 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1459 EA 16" x 22", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 70.17 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1460 EA 16" x 24", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 73.67 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1461 EA 16" x 26", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 77.03 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1462 EA 16" x 28", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 80.38 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1463 EA 16" x 30", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 85.80 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1464 EA 16" x 32", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 89.16 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1465 EA 16" x 34", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 92.53 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1466 EA 16" x 36", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 95.87 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1467 EA 16" x 38", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 101.32 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1468 EA 16" x 40", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 104.69 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1469 EA 16" x 42", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 108.05 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1470 EA 16" x 44", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 113.76 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1471 EA 16" x 46", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 116.83 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1472 EA 16" x 48", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 120.19 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1473 EA 18" x 22", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 74.00 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1474 EA 18" x 24", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 77.70 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1475 EA 18" x 26", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 81.37 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1476 EA 18" x 28", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 85.06 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1477 EA 18" x 30", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 90.84 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1478 EA 18" x 32", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 94.52 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1479 EA 18" x 34", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 98.21 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1480 EA 18" x 36", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 101.88 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1481 EA 18" x 38", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 107.68 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1482 EA 18" x 40", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 111.37 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1483 EA 18" x 42", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 115.04 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1484 EA 18" x 44", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 120.83 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1485 EA 18" x 46", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 124.53 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1486 EA 18" x 48", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 128.20 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1487 EA 20" x 22", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 80.59 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1488 EA 20" x 24", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 84.68 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1489 EA 20" x 26", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 88.79 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1490 EA 20" x 28", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 92.87 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1491 EA 20" x 30", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 99.08 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1492 EA 20" x 32", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 103.18 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1493 EA 20" x 34", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 107.26 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1494 EA 20" x 36", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 111.37 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1495 EA 20" x 38", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 117.54 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1496 EA 20" x 40", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 121.65 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1497 EA 20" x 42", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 125.76 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1498 EA 20" x 44", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 131.92 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1499 EA 20" x 46", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 136.03 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1500 EA 20" x 48", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 140.13 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1501 EA 22" x 22", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 85.09 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1502 EA 22" x 24", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 89.62 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1503 EA 22" x 26", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 94.10 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1504 EA 22" x 28", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 98.63 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1505 EA 22" x 30", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 105.21 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1506 EA 22" x 32", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 109.74 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1507 EA 22" x 34", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 114.23 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1508 EA 22" x 36", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 118.75 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1509 EA 22" x 38", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 125.32 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1510 EA 22" x 40", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 129.83 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1511 EA 22" x 42", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 134.36 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1512 EA 22" x 44", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 140.93 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1513 EA 22" x 46", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 145.46 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1514 EA 22" x 48", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 149.94 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1515 EA 24" x 22", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 89.62 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1516 EA 24" x 24", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 94.52 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1517 EA 24" x 26", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................... 99.45 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1518 EA 24" x 28", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 104.35 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1519 EA 24" x 30", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 111.37 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1520 EA 24" x 32", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 116.29 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1521 EA 24" x 34", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 121.20 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1522 EA 24" x 36", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 126.12 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1523 EA 24" x 38", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 133.12 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1524 EA 24" x 40", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 138.04 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1525 EA 24" x 42", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 142.95 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1526 EA 24" x 44", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 149.94 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1527 EA 24" x 46", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 154.88 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1528 EA 24" x 48", 0.050" Thick, Satin Stainless Finish, Stainless Kick Plate .................................................................................. 159.81 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1529  Bright Stainless Finish, Stainless Kick Plate (08 71 11 00-1401) 
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. 
 08 71 11 00-1530 EA 8" x 22", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ..................................................................................... 71.03 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1531 EA 8" x 24", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ..................................................................................... 74.65 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1532 EA 8" x 26", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ..................................................................................... 78.25 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1533 EA 8" x 28", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ..................................................................................... 81.86 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1534 EA 8" x 30", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ..................................................................................... 87.55 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1535 EA 8" x 32", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ..................................................................................... 91.18 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1536 EA 8" x 34", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ..................................................................................... 94.77 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1537 EA 8" x 36", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ..................................................................................... 98.40 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1538 EA 8" x 38", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 104.06 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1539 EA 8" x 40", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 107.68 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1540 EA 8" x 42", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 111.31 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1541 EA 8" x 44", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 117.00 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1542 EA 8" x 46", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 120.61 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1543 EA 8" x 48", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 124.21 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1544 EA 10" x 22", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 80.95 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1545 EA 10" x 24", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 85.45 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1546 EA 10" x 26", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 89.98 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1547 EA 10" x 28", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 94.49 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1548 EA 10" x 30", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 101.09 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1549 EA 10" x 32", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 105.60 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1550 EA 10" x 34", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 110.13 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1551 EA 10" x 36", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 114.64 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1552 EA 10" x 38", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 121.22 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1553 EA 10" x 40", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 125.73 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1554 EA 10" x 42", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 130.26 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1555 EA 10" x 44", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 136.84 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1556 EA 10" x 46", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 141.37 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1557 EA 10" x 48", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 145.88 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1558 EA 12" x 22", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 90.87 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1559 EA 12" x 24", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................... 96.30 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1560 EA 12" x 26", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 101.71 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1561 EA 12" x 28", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 107.13 7.84 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1562 EA 12" x 30", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 114.64 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1563 EA 12" x 32", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 120.03 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1564 EA 12" x 34", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 125.46 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1565 EA 12" x 36", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 130.87 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1566 EA 12" x 38", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 138.37 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1567 EA 12" x 40", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 143.78 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1568 EA 12" x 42", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 149.18 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1569 EA 12" x 44", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 156.71 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1570 EA 12" x 46", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 162.11 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1571 EA 12" x 48", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 167.53 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1572 EA 14" x 22", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 102.91 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1573 EA 14" x 24", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 109.23 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1574 EA 14" x 26", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 115.55 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1575 EA 14" x 28", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 121.86 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1576 EA 14" x 30", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 130.26 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1577 EA 14" x 32", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 136.56 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1578 EA 14" x 34", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 142.88 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1579 EA 14" x 36", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 149.18 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1580 EA 14" x 38", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 157.62 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1581 EA 14" x 40", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 163.93 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1582 EA 14" x 42", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 170.25 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1583 EA 14" x 44", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 178.65 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1584 EA 14" x 46", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 184.94 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1585 EA 14" x 48", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 191.25 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1586 EA 16" x 22", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 112.82 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1587 EA 16" x 24", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 120.03 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1588 EA 16" x 26", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 127.28 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1589 EA 16" x 28", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 134.48 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1590 EA 16" x 30", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 143.78 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1591 EA 16" x 32", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 151.00 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1592 EA 16" x 34", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 158.21 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1593 EA 16" x 36", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 165.43 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1594 EA 16" x 38", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 174.75 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1595 EA 16" x 40", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 181.95 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1596 EA 16" x 42", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 189.17 9.40 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1597 EA 16" x 44", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 198.47 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1598 EA 16" x 46", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 205.71 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1599 EA 16" x 48", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 212.93 9.92 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1600 EA 18" x 22", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 123.81 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1601 EA 18" x 24", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 132.06 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1602 EA 18" x 26", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 140.24 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1603 EA 18" x 28", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 148.49 8.35 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1604 EA 18" x 30", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 158.78 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1605 EA 18" x 32", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 166.97 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1606 EA 18" x 34", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 175.22 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1607 EA 18" x 36", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 188.10 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1608 EA 18" x 38", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 193.75 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1609 EA 18" x 40", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 201.97 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1610 EA 18" x 42", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 210.18 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1611 EA 18" x 44", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 220.48 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1612 EA 18" x 46", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 228.69 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1613 EA 18" x 48", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 236.91 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1614 EA 20" x 22", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 135.96 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1615 EA 20" x 24", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 145.07 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1616 EA 20" x 26", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 154.21 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1617 EA 20" x 28", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 163.33 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1618 EA 20" x 30", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 174.56 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1619 EA 20" x 32", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 183.71 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1620 EA 20" x 34", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 192.82 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1621 EA 20" x 36", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 201.97 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1622 EA 20" x 38", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 213.15 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1623 EA 20" x 40", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 222.30 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1624 EA 20" x 42", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 231.43 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1625 EA 20" x 44", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 242.64 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1626 EA 20" x 46", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 251.78 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1627 EA 20" x 48", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 260.89 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1628 EA 22" x 22", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 145.99 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1629 EA 22" x 24", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 156.03 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1630 EA 22" x 26", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 166.07 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1631 EA 22" x 28", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 176.10 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1632 EA 22" x 30", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 188.26 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1633 EA 22" x 32", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 198.31 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1634 EA 22" x 34", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 208.36 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1635 EA 22" x 36", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 218.40 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1636 EA 22" x 38", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 230.51 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1637 EA 22" x 40", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 240.55 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1638 EA 22" x 42", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 250.59 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1639 EA 22" x 44", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 262.72 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1640 EA 22" x 46", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 272.78 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1641 EA 22" x 48", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 282.82 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1642 EA 24" x 22", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 156.03 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1643 EA 24" x 24", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 166.97 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1644 EA 24" x 26", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 177.94 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1645 EA 24" x 28", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 188.89 8.88 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1646 EA 24" x 30", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 201.97 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1647 EA 24" x 32", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 212.90 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1648 EA 24" x 34", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 223.86 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1649 EA 24" x 36", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 234.83 9.40 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1650 EA 24" x 38", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 247.87 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1651 EA 24" x 40", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 258.80 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1652 EA 24" x 42", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 269.77 9.92 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1653 EA 24" x 44", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 282.82 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1654 EA 24" x 46", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 293.79 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1655 EA 24" x 48", 0.050" Thick, Bright Stainless Finish, Stainless Kick Plate ................................................................................. 304.73 10.45 

    For Four Beveled Edges, Add  6.30 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1656  Plastic Kick Plate (08 71 11 00-0763) 
. 
. 
 08 71 11 00-1657  Clear Or Black Finish, Plastic Kick Plate (08 71 11 00-1656) 

Note: With four beveled edges. 
. 
. 

 08 71 11 00-1658 EA 8" x 22", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 44.01 7.84 
. 

 08 71 11 00-1659 EA 8" x 24", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 45.15 7.84 
. 

 08 71 11 00-1660 EA 8" x 26", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 46.32 7.84 
. 

 08 71 11 00-1661 EA 8" x 28", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 47.47 7.84 
. 

 08 71 11 00-1662 EA 8" x 30", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 50.73 8.35 
. 

 08 71 11 00-1663 EA 8" x 32", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 51.88 8.35 
. 

 08 71 11 00-1664 EA 8" x 34", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 53.02 8.35 
. 

 08 71 11 00-1665 EA 8" x 36", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 54.19 8.35 
. 

 08 71 11 00-1666 EA 8" x 38", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 58.82 8.88 
. 

 08 71 11 00-1667 EA 8" x 40", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 58.55 8.88 
. 

 08 71 11 00-1668 EA 8" x 42", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 59.73 8.88 
. 

 08 71 11 00-1669 EA 8" x 44", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 62.98 9.40 
. 

 08 71 11 00-1670 EA 8" x 46", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 64.14 9.40 
. 

 08 71 11 00-1671 EA 8" x 48", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ................................................................. 65.29 9.40 
. 

 08 71 11 00-1672 EA 10" x 22", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 47.18 7.84 
. 

 08 71 11 00-1673 EA 10" x 24", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 48.63 7.84 
. 

 08 71 11 00-1674 EA 10" x 26", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 50.06 7.84 
. 

 08 71 11 00-1675 EA 10" x 28", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 51.49 7.84 
. 

 08 71 11 00-1676 EA 10" x 30", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 55.05 8.35 
. 

 08 71 11 00-1677 EA 10" x 32", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 56.47 8.35 
. 

 08 71 11 00-1678 EA 10" x 34", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 57.93 8.35 
. 

 08 71 11 00-1679 EA 10" x 36", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 59.36 8.35 
. 

 08 71 11 00-1680 EA 10" x 38", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 62.89 8.88 
. 

 08 71 11 00-1681 EA 10" x 40", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 64.32 8.88 
. 

 08 71 11 00-1682 EA 10" x 42", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 65.78 8.88 
. 

 08 71 11 00-1683 EA 10" x 44", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 69.31 9.40 
. 

 08 71 11 00-1684 EA 10" x 46", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 70.76 9.40 
. 

 08 71 11 00-1685 EA 10" x 48", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 72.19 9.40 
. 

 08 71 11 00-1686 EA 12" x 22", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 50.36 7.84 
. 

 08 71 11 00-1687 EA 12" x 24", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 52.09 7.84 
. 

 08 71 11 00-1688 EA 12" x 26", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 53.80 7.84 
. 

 08 71 11 00-1689 EA 12" x 28", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 55.55 7.84 
. 

 08 71 11 00-1690 EA 12" x 30", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 59.36 8.35 
. 

 08 71 11 00-1691 EA 12" x 32", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 61.11 8.35 
. 

 08 71 11 00-1692 EA 12" x 34", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 62.84 8.35 
. 

 08 71 11 00-1693 EA 12" x 36", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 64.57 8.35 
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. 
 08 71 11 00-1694 EA 12" x 38", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 68.35 8.88 

. 
 08 71 11 00-1695 EA 12" x 40", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 70.09 8.88 

. 
 08 71 11 00-1696 EA 12" x 42", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 71.84 8.88 

. 
 08 71 11 00-1697 EA 12" x 44", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 75.65 9.40 

. 
 08 71 11 00-1698 EA 12" x 46", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 77.40 9.40 

. 
 08 71 11 00-1699 EA 12" x 48", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 79.11 9.40 

. 
 08 71 11 00-1700 EA 14" x 22", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 55.62 8.35 

. 
 08 71 11 00-1701 EA 14" x 24", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 57.65 8.35 

. 
 08 71 11 00-1702 EA 14" x 26", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 59.65 8.35 

. 
 08 71 11 00-1703 EA 14" x 28", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 61.68 8.35 

. 
 08 71 11 00-1704 EA 14" x 30", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 65.78 8.88 

. 
 08 71 11 00-1705 EA 14" x 32", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 67.78 8.88 

. 
 08 71 11 00-1706 EA 14" x 34", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 69.81 8.88 

. 
 08 71 11 00-1707 EA 14" x 36", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 71.84 8.88 

. 
 08 71 11 00-1708 EA 14" x 38", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 75.94 9.40 

. 
 08 71 11 00-1709 EA 14" x 40", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 77.97 9.40 

. 
 08 71 11 00-1710 EA 14" x 42", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 79.99 9.40 

. 
 08 71 11 00-1711 EA 14" x 44", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 84.07 9.92 

. 
 08 71 11 00-1712 EA 14" x 46", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 86.10 9.92 

. 
 08 71 11 00-1713 EA 14" x 48", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 88.10 9.92 

. 
 08 71 11 00-1714 EA 16" x 22", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 62.59 8.35 

. 
 08 71 11 00-1715 EA 16" x 24", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 65.25 8.35 

. 
 08 71 11 00-1716 EA 16" x 26", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 67.87 8.35 

. 
 08 71 11 00-1717 EA 16" x 28", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 70.53 8.35 

. 
 08 71 11 00-1718 EA 16" x 30", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 75.27 8.88 

. 
 08 71 11 00-1719 EA 16" x 32", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 77.91 8.88 

. 
 08 71 11 00-1720 EA 16" x 34", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 80.57 8.88 

. 
 08 71 11 00-1721 EA 16" x 36", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 83.21 8.88 

. 
 08 71 11 00-1722 EA 16" x 38", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 87.97 9.40 

. 
 08 71 11 00-1723 EA 16" x 40", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 90.61 9.40 

. 
 08 71 11 00-1724 EA 16" x 42", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 93.27 9.40 

. 
 08 71 11 00-1725 EA 16" x 44", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 98.01 9.92 

. 
 08 71 11 00-1726 EA 16" x 46", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 100.63 9.92 

. 
 08 71 11 00-1727 EA 16" x 48", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 103.29 9.92 

. 
 08 71 11 00-1728 EA 18" x 22", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 66.22 8.35 

. 
 08 71 11 00-1729 EA 18" x 24", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 69.21 8.35 

. 
 08 71 11 00-1730 EA 18" x 26", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 72.18 8.35 

. 
 08 71 11 00-1731 EA 18" x 28", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 75.18 8.35 

. 
 08 71 11 00-1732 EA 18" x 30", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 146.42 8.88 

. 
 08 71 11 00-1733 EA 18" x 32", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 83.21 8.88 

. 
 08 71 11 00-1734 EA 18" x 34", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 86.20 8.88 

. 
 08 71 11 00-1735 EA 18" x 36", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 89.17 8.88 

. 
 08 71 11 00-1736 EA 18" x 38", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 94.27 9.40 

. 
 08 71 11 00-1737 EA 18" x 40", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 97.25 9.40 

. 
 08 71 11 00-1738 EA 18" x 42", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 100.22 9.40 

. 
 08 71 11 00-1739 EA 18" x 44", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 105.29 9.92 

. 
 08 71 11 00-1740 EA 18" x 46", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 108.26 9.92 

. 
 08 71 11 00-1741 EA 18" x 48", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 111.26 9.92 

. 
 08 71 11 00-1742 EA 20" x 22", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 71.95 8.88 

. 
 08 71 11 00-1743 EA 20" x 24", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 75.27 8.88 

. 
 08 71 11 00-1744 EA 20" x 26", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 78.57 8.88 

. 
 08 71 11 00-1745 EA 20" x 28", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 81.89 8.88 

. 
 08 71 11 00-1746 EA 20" x 30", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 87.31 9.40 

. 
 08 71 11 00-1747 EA 20" x 32", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 90.61 9.40 

. 
 08 71 11 00-1748 EA 20" x 34", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 93.93 9.40 

. 
 08 71 11 00-1749 EA 20" x 36", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 97.25 9.40 

. 
 08 71 11 00-1750 EA 20" x 38", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 102.63 9.92 

. 
 08 71 11 00-1751 EA 20" x 40", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 105.95 9.92 

. 
 08 71 11 00-1752 EA 20" x 42", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 109.25 9.92 

. 
 08 71 11 00-1753 EA 20" x 44", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 114.66 10.45 

. 
 08 71 11 00-1754 EA 20" x 46", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 117.98 10.45 

. 
 08 71 11 00-1755 EA 20" x 48", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 121.28 10.45 

. 
 08 71 11 00-1756 EA 22" x 22", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 75.61 8.88 

. 
 08 71 11 00-1757 EA 22" x 24", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 79.23 8.88 

. 
 08 71 11 00-1758 EA 22" x 26", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 82.88 8.88 

. 
 08 71 11 00-1759 EA 22" x 28", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 86.51 8.88 

. 
 08 71 11 00-1760 EA 22" x 30", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 92.28 9.40 

. 
 08 71 11 00-1761 EA 22" x 32", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 95.93 9.40 

. 
 08 71 11 00-1762 EA 22" x 34", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 99.56 9.40 

. 
 08 71 11 00-1763 EA 22" x 36", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 103.21 9.40 

. 
 08 71 11 00-1764 EA 22" x 38", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 108.92 9.92 

. 
 08 71 11 00-1765 EA 22" x 40", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 112.57 9.92 

. 
 08 71 11 00-1766 EA 22" x 42", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 116.23 9.92 

. 
 08 71 11 00-1767 EA 22" x 44", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 121.94 10.45 

. 
 08 71 11 00-1768 EA 22" x 46", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 125.60 10.45 

. 
 08 71 11 00-1769 EA 22" x 48", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 129.22 10.45 

. 
 08 71 11 00-1770 EA 24" x 22", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 79.23 8.88 

. 
 08 71 11 00-1771 EA 24" x 24", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 83.21 8.88 

. 
 08 71 11 00-1772 EA 24" x 26", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 87.20 8.88 

. 
 08 71 11 00-1773 EA 24" x 28", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 91.17 8.88 

. 
 08 71 11 00-1774 EA 24" x 30", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................... 97.25 9.40 
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. 
 08 71 11 00-1775 EA 24" x 32", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 101.21 9.40 

. 
 08 71 11 00-1776 EA 24" x 34", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 105.19 9.40 

. 
 08 71 11 00-1777 EA 24" x 36", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 109.18 9.40 

. 
 08 71 11 00-1778 EA 24" x 38", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 115.23 9.92 

. 
 08 71 11 00-1779 EA 24" x 40", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 119.19 9.92 

. 
 08 71 11 00-1780 EA 24" x 42", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 123.17 9.92 

. 
 08 71 11 00-1781 EA 24" x 44", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 129.22 10.45 

. 
 08 71 11 00-1782 EA 24" x 46", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 133.23 10.45 

. 
 08 71 11 00-1783 EA 24" x 48", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Kick Plate ............................................................. 137.20 10.45 

XXXXXXX 
. 
 08 71 11 00-1784  Mop Plate (08 71 11 00-0762) 

Note: Ives 8400. 
. 
. 
 08 71 11 00-1785  Aluminum Base Material Mop Plate (08 71 11 00-1784) 
. 
. 
 08 71 11 00-1786  Satin Aluminum Finish, Aluminum Mop Plate (08 71 11 00-1785) 
. 
. 

 08 71 11 00-1787 EA 4" x 22", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 39.32 7.63 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1788 EA 4" x 24", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 40.15 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1789 EA 4" x 26", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 40.94 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1790 EA 4" x 28", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 41.77 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1791 EA 4" x 30", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 43.85 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1792 EA 4" x 32", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 44.64 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1793 EA 4" x 34", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 45.47 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1794 EA 4" x 36", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 46.26 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1795 EA 4" x 38", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 48.87 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1796 EA 4" x 40", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 49.68 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1797 EA 4" x 42", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 50.48 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1798 EA 4" x 44", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 53.37 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1799 EA 4" x 46", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 54.20 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1800 EA 4" x 48", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 54.99 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1801 EA 6" x 22", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 43.79 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1802 EA 6" x 24", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 45.00 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1803 EA 6" x 26", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 46.23 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1804 EA 6" x 28", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 47.44 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1805 EA 6" x 30", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 49.93 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1806 EA 6" x 32", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 51.13 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1807 EA 6" x 34", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 52.38 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1808 EA 6" x 36", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate ................................................................................... 53.58 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1809 EA 6" x 38", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate.................................................................................... 56.58 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1810 EA 6" x 40", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate.................................................................................... 57.80 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1811 EA 6" x 42", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate.................................................................................... 59.03 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1812 EA 6" x 44", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate.................................................................................... 62.32 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1813 EA 6" x 46", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate.................................................................................... 63.55 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1814 EA 6" x 48", 0.050" Thick, Satin Aluminum Finish, Aluminum Mop Plate.................................................................................... 64.75 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1815  Brass Base Material Mop Plate (08 71 11 00-1784) 
. 
. 
 08 71 11 00-1816  Bright/Satin Brass Finish, Brass Mop Plate (08 71 11 00-1815) 
. 
. 

 08 71 11 00-1817 EA 4" x 22", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 56.47 7.63 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1818 EA 4" x 24", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 58.87 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1819 EA 4" x 26", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 61.23 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1820 EA 4" x 28", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 63.61 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1821 EA 4" x 30", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 67.24 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1822 EA 4" x 32", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 69.60 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1823 EA 4" x 34", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 71.98 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1824 EA 4" x 36", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 74.35 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1825 EA 4" x 38", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 78.51 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1826 EA 4" x 40", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 80.88 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1827 EA 4" x 42", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 83.24 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1828 EA 4" x 44", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 87.70 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1829 EA 4" x 46", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 90.07 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1830 EA 4" x 48", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 92.46 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1831 EA 6" x 22", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 69.54 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1832 EA 6" x 24", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 73.09 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1833 EA 6" x 26", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 76.65 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1834 EA 6" x 28", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 80.20 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1835 EA 6" x 30", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 85.02 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1836 EA 6" x 32", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 88.60 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1837 EA 6" x 34", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 92.14 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1838 EA 6" x 36", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ....................................................................................... 95.71 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1839 EA 6" x 38", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ..................................................................................... 101.03 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1840 EA 6" x 40", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ..................................................................................... 104.61 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1841 EA 6" x 42", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ..................................................................................... 108.17 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1842 EA 6" x 44", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ..................................................................................... 113.80 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1843 EA 6" x 46", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ..................................................................................... 117.36 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1844 EA 6" x 48", 0.050" Thick, Bright/Satin Brass Finish, Brass Mop Plate ..................................................................................... 120.91 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1845  Bright/Satin Chrome Finish, Brass Mop Plate (08 71 11 00-1815) 
. 
. 

 08 71 11 00-1846 EA 4" x 22", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 58.94 7.63 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1847 EA 4" x 24", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 61.53 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1848 EA 4" x 26", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 64.13 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1849 EA 4" x 28", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 66.72 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1850 EA 4" x 30", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 70.57 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1851 EA 4" x 32", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 73.17 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1852 EA 4" x 34", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 75.77 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1853 EA 4" x 36", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 78.35 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1854 EA 4" x 38", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 82.73 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1855 EA 4" x 40", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 85.34 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1856 EA 4" x 42", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 87.94 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1857 EA 4" x 44", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 92.62 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1858 EA 4" x 46", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 95.20 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1859 EA 4" x 48", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 97.80 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1860 EA 6" x 22", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 73.21 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1861 EA 6" x 24", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 77.09 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1862 EA 6" x 26", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 80.99 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1863 EA 6" x 28", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 84.90 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1864 EA 6" x 30", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 90.03 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1865 EA 6" x 32", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 93.94 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1866 EA 6" x 34", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................... 97.82 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1867 EA 6" x 36", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................. 101.72 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1868 EA 6" x 38", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................. 107.41 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1869 EA 6" x 40", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................. 111.28 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1870 EA 6" x 42", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................. 115.19 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1871 EA 6" x 44", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................. 121.14 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1872 EA 6" x 46", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................. 125.05 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1873 EA 6" x 48", 0.050" Thick, Bright/Satin Chrome Finish, Brass Mop Plate ................................................................................. 128.94 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1874  Satin/Dark Bronze Finish, Brass Mop Plate (08 71 11 00-1815) 
. 
. 

 08 71 11 00-1875 EA 4" x 22", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 59.41 7.63 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1876 EA 4" x 24", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 62.04 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1877 EA 4" x 26", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 64.69 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1878 EA 4" x 28", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 67.32 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1879 EA 4" x 30", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 71.22 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1880 EA 4" x 32", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 73.87 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1881 EA 4" x 34", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 76.51 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1882 EA 4" x 36", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 79.16 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1883 EA 4" x 38", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 83.55 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1884 EA 4" x 40", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 86.20 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1885 EA 4" x 42", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 88.84 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1886 EA 4" x 44", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 93.57 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1887 EA 4" x 46", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 96.21 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1888 EA 4" x 48", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 98.83 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1889 EA 6" x 22", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 73.91 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1890 EA 6" x 24", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 77.90 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1891 EA 6" x 26", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 81.85 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1892 EA 6" x 28", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 93.51 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1893 EA 6" x 30", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 91.02 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1894 EA 6" x 32", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 94.97 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1895 EA 6" x 34", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate ...................................................................................... 98.92 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1896 EA 6" x 36", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate .................................................................................... 102.87 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1897 EA 6" x 38", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate .................................................................................... 108.64 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1898 EA 6" x 40", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate .................................................................................... 112.59 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1899 EA 6" x 42", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate .................................................................................... 116.54 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1900 EA 6" x 44", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate .................................................................................... 122.57 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1901 EA 6" x 46", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate .................................................................................... 126.53 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1902 EA 6" x 48", 0.050" Thick, Satin/Dark Bronze Finish, Brass Mop Plate .................................................................................... 130.48 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1903  Satin Nickel Finish, Brass Mop Plate (08 71 11 00-1815) 
. 
. 

 08 71 11 00-1904 EA 4" x 22", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 59.97 7.63 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1905 EA 4" x 24", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 62.63 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1906 EA 4" x 26", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 65.34 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1907 EA 4" x 28", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 68.03 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1908 EA 4" x 30", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 71.98 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1909 EA 4" x 32", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 74.66 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1910 EA 4" x 34", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 77.35 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1911 EA 4" x 36", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 80.04 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1912 EA 4" x 38", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 84.53 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1913 EA 4" x 40", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 87.21 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1914 EA 4" x 42", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 89.89 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1915 EA 4" x 44", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 94.67 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1916 EA 4" x 46", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 97.37 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1917 EA 4" x 48", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate .............................................................................................. 100.03 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1918 EA 6" x 22", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 74.75 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1919 EA 6" x 24", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 78.78 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1920 EA 6" x 26", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 82.81 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1921 EA 6" x 28", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 86.85 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1922 EA 6" x 30", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 92.14 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1923 EA 6" x 32", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate ................................................................................................ 96.17 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1924 EA 6" x 34", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate .............................................................................................. 100.20 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1925 EA 6" x 36", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate .............................................................................................. 104.24 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1926 EA 6" x 38", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate .............................................................................................. 110.05 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1927 EA 6" x 40", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate .............................................................................................. 114.10 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1928 EA 6" x 42", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate .............................................................................................. 118.13 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1929 EA 6" x 44", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate .............................................................................................. 124.24 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1930 EA 6" x 46", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate .............................................................................................. 128.27 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1931 EA 6" x 48", 0.050" Thick, Satin/Nickel Finish, Brass Mop Plate .............................................................................................. 132.31 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1932  Stainless Base Material Mop Plate (08 71 11 00-1784) 
. 
. 
 08 71 11 00-1933  Satin Stainless Finish, Stainless Mop Plate (08 71 11 00-1932) 
. 
. 

 08 71 11 00-1934 EA 4" x 22", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 39.90 7.63 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1935 EA 4" x 24", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 40.74 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1936 EA 4" x 26", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 41.61 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1937 EA 4" x 28", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 42.47 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1938 EA 4" x 30", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 44.60 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1939 EA 4" x 32", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 45.47 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1940 EA 4" x 34", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 46.31 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1941 EA 4" x 36", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 47.18 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1942 EA 4" x 38", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 49.82 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1943 EA 4" x 40", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 50.69 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1944 EA 4" x 42", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 51.56 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1945 EA 4" x 44", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 54.48 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1946 EA 4" x 46", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 55.35 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1947 EA 4" x 48", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 56.21 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1948 EA 6" x 22", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 44.61 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1949 EA 6" x 24", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 45.92 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1950 EA 6" x 26", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 47.21 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1951 EA 6" x 28", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 48.52 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1952 EA 6" x 30", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 51.05 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1953 EA 6" x 32", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 52.35 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1954 EA 6" x 34", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 53.65 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1955 EA 6" x 36", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 54.94 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1956 EA 6" x 38", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 58.03 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1957 EA 6" x 40", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 59.31 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1958 EA 6" x 42", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 60.60 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1959 EA 6" x 44", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 63.99 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1960 EA 6" x 46", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 65.26 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1961 EA 6" x 48", 0.050" Thick, Satin Stainless Finish, Stainless Mop Plate ...................................................................................... 66.57 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1962  Bright Stainless Finish, Stainless Mop Plate (08 71 11 00-1932) 
. 
. 

 08 71 11 00-1963 EA 4" x 22", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 51.49 7.63 
    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1964 EA 4" x 24", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 53.42 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1965 EA 4" x 26", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 55.35 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1966 EA 4" x 28", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 57.25 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1967 EA 4" x 30", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 60.44 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1968 EA 4" x 32", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 62.35 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1969 EA 4" x 34", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 64.28 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1970 EA 4" x 36", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 66.21 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1971 EA 4" x 38", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 69.89 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1972 EA 4" x 40", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 71.82 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1973 EA 4" x 42", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 73.75 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1974 EA 4" x 44", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 77.74 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1975 EA 4" x 46", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 79.67 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1976 EA 4" x 48", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 81.57 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 
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. 
 08 71 11 00-1977 EA 6" x 22", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 62.04 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1978 EA 6" x 24", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 64.95 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1979 EA 6" x 26", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 67.83 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1980 EA 6" x 28", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 70.71 7.63 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1981 EA 6" x 30", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 74.83 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1982 EA 6" x 32", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 77.71 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1983 EA 6" x 34", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 80.59 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1984 EA 6" x 36", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 83.47 7.94 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1985 EA 6" x 38", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 88.14 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1986 EA 6" x 40", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 91.02 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1987 EA 6" x 42", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 93.90 8.35 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1988 EA 6" x 44", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ..................................................................................... 98.86 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1989 EA 6" x 46", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ................................................................................... 101.72 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

. 
 08 71 11 00-1990 EA 6" x 48", 0.050" Thick, Bright Stainless Finish, Stainless Mop Plate ................................................................................... 104.60 8.88 

    For Four Beveled Edges, Add  1.76 
    For UL Label (Fire Rated), Add  11.40 

XXXXXXX 
. 
 08 71 11 00-1991  Plastic Mop Plate (08 71 11 00-1784) 
. 
. 
 08 71 11 00-1992  Clear Or Black Finish, Plastic Mop Plate (08 71 11 00-1991) 

Note: With four beveled edges. 
. 
. 

 08 71 11 00-1993 EA 4" x 22", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 38.29 7.63 
Note: 4 sides beveled. 

. 
 08 71 11 00-1994 EA 4" x 24", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 39.01 7.63 

Note: 4 sides beveled. 
. 

 08 71 11 00-1995 EA 4" x 26", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 39.74 7.63 
Note: 4 sides beveled. 

. 
 08 71 11 00-1996 EA 4" x 28", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 40.46 7.63 

Note: 4 sides beveled. 
. 

 08 71 11 00-1997 EA 4" x 30", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 42.43 7.94 
Note: 4 sides beveled. 

. 
 08 71 11 00-1998 EA 4" x 32", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 43.15 7.94 

Note: 4 sides beveled. 
. 

 08 71 11 00-1999 EA 4" x 34", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 43.87 7.94 
Note: 4 sides beveled. 

. 
 08 71 11 00-2000 EA 4" x 36", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 44.60 7.94 

Note: 4 sides beveled. 
. 

 08 71 11 00-2001 EA 4" x 38", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 47.09 8.35 
Note: 4 sides beveled. 

. 
 08 71 11 00-2002 EA 4" x 40", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 47.81 8.35 

Note: 4 sides beveled. 
. 

 08 71 11 00-2003 EA 4" x 42", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 48.52 8.35 
Note: 4 sides beveled. 

. 
 08 71 11 00-2004 EA 4" x 44", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 51.32 8.88 

Note: 4 sides beveled. 
. 

 08 71 11 00-2005 EA 4" x 46", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 52.05 8.88 
Note: 4 sides beveled. 

. 
 08 71 11 00-2006 EA 4" x 48", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 52.77 8.88 

Note: 4 sides beveled. 
. 

 08 71 11 00-2007 EA 6" x 22", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 42.25 7.63 
Note: 4 sides beveled. 

. 
 08 71 11 00-2008 EA 6" x 24", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 43.34 7.63 

Note: 4 sides beveled. 
. 

 08 71 11 00-2009 EA 6" x 26", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 44.41 7.63 
Note: 4 sides beveled. 

. 
 08 71 11 00-2010 EA 6" x 28", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 45.48 7.63 

Note: 4 sides beveled. 
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. 
 08 71 11 00-2011 EA 6" x 30", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 47.83 7.94 

Note: 4 sides beveled. 
. 

 08 71 11 00-2012 EA 6" x 32", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 48.91 7.94 
Note: 4 sides beveled. 

. 
 08 71 11 00-2013 EA 6" x 34", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 49.98 7.94 

Note: 4 sides beveled. 
. 

 08 71 11 00-2014 EA 6" x 36", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 51.05 7.94 
Note: 4 sides beveled. 

. 
 08 71 11 00-2015 EA 6" x 38", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 53.92 8.35 

Note: 4 sides beveled. 
. 

 08 71 11 00-2016 EA 6" x 40", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 55.00 8.35 
Note: 4 sides beveled. 

. 
 08 71 11 00-2017 EA 6" x 42", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 56.07 8.35 

Note: 4 sides beveled. 
. 

 08 71 11 00-2018 EA 6" x 44", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 59.24 8.88 
Note: 4 sides beveled. 

. 
 08 71 11 00-2019 EA 6" x 46", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 60.31 8.88 

Note: 4 sides beveled. 
. 

 08 71 11 00-2020 EA 6" x 48", 1/8" Thick, Clear Or Black Finish, High Impact Polyethylene Plastic Mop Plate ..................................................... 61.39 8.88 
Note: 4 sides beveled. 

XXXXXXX 
. 
 08 71 11 00-2021  Armor Door Plate (08 71 11 00-0762) 

Note: Size ranges of 26" to 48" high, 22" to 48" wide. Ives 8400. 
. 
. 

 08 71 11 00-2022 SF 4 to 8 SF, 0.050" Thick, Satin Aluminum Finish, Aluminum Door Armor Plate ...................................................................... 18.16 1.31 
. 

 08 71 11 00-2023 SF >8 to 16 SF, 0.050" Thick, Satin Aluminum Finish, Aluminum Door Armor Plate .................................................................. 17.01 1.02 
. 

 08 71 11 00-2024 SF 4 to 8 SF, 0.050" Thick, Satin Stainless Finish, Stainless Door Armor Plate ........................................................................ 19.97 1.31 
. 

 08 71 11 00-2025 SF >8 to 16 SF, 0.050" Thick, Satin Stainless Finish, Stainless Door Armor Plate .................................................................... 18.82 1.02 
. 

 08 71 11 00-2026 SF 4 to 8 SF, 0.050" Thick, Bright Stainless Finish, Stainless Door Armor Plate ....................................................................... 38.09 1.31 
. 

 08 71 11 00-2027 SF >8 to 16 SF, 0.050" Thick, Bright Stainless Finish, Stainless Door Armor Plate ................................................................... 36.94 1.02 

XXXXXXX 
. 
 08 71 11 00-2028  Pull Handle And Plates (08 71 11 00-0762) 
. 
. 
 08 71 11 00-2029  Pull Handle (08 71 11 00-2028) 
. 
. 

 08 71 11 00-2030 EA 3/4" Diameter, 6" Center to Center, Aluminum Door Pulls (Ives 8102HD-6) ......................................................................... 47.53 8.61 
    For Stainless Steel, Add  5.49 
    For Brass, Add  7.44 

. 
 08 71 11 00-2031 EA 3/4" Diameter, 8" Center to Center, Aluminum Door Pulls (Ives 8102HD-8) ......................................................................... 49.22 8.61 

    For Stainless Steel, Add  6.20 
    For Brass, Add  8.41 

. 
 08 71 11 00-2032 EA 3/4" Diameter, 10" Center to Center, Aluminum Door Pulls (Ives 8102HD-10) ..................................................................... 51.89 8.61 

    For Stainless Steel, Add  7.32 
    For Brass, Add  9.93 

. 
 08 71 11 00-2033 EA 1" Diameter, 8" Center to Center, Aluminum Door Pulls (Ives 8103HD-8) ............................................................................ 53.38 8.61 

    For Stainless Steel, Add  7.94 
    For Brass, Add  10.78 

. 
 08 71 11 00-2034 EA 1" Diameter, 10" Center to Center, Aluminum Door Pulls (Ives 8103HD-10) ........................................................................ 56.06 8.61 

    For Stainless Steel, Add  9.07 
    For Brass, Add  12.31 

. 
 08 71 11 00-2035 EA 1" Diameter, 12" Center to Center, Aluminum Door Pulls (Ives 8103HD-12) ........................................................................ 59.53 8.61 

    For Stainless Steel, Add  10.53 
    For Brass, Add  14.28 

. 
 08 71 11 00-2036 EA 1" Flattened x 1/2" Round, 6" Center To Center, Aluminum Door Pulls (Ives 8105-6) .......................................................... 49.35 8.61 

    For Stainless Steel, Add  6.25 
    For Brass, Add  8.48 

. 
 08 71 11 00-2037 EA 1" Flattened x 1/2" Round, 8" Center To Center, Aluminum Door Pulls (Ives 8105-8) .......................................................... 53.05 8.61 

    For Stainless Steel, Add  7.80 
    For Brass, Add  10.59 

. 
 08 71 11 00-2038 EA 1" Flattened x 1/2" Round, 10" Center To Center, Aluminum Door Pulls (Ives 8105-10) ...................................................... 53.66 8.61 

    For Stainless Steel, Add  8.06 
    For Brass, Add  10.94 

. 
 08 71 11 00-2039 EA 1" Diameter, 8" Center to Center, Satin Stainless Steel Offset Door Pulls (Ives 8190HD-8) ................................................. 91.00 8.61 

    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  10.68 
    For Brass, Add  9.84 

. 
 08 71 11 00-2040 EA 1" Diameter, 10" Center to Center, Satin Stainless Steel Offset Door Pulls (Ives 8190HD-0) ............................................... 93.29 8.61 

    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  11.12 
    For Brass, Add  10.23 

. 
 08 71 11 00-2041 EA 1" Diameter, 12" Center to Center, Satin Stainless Steel Offset Door Pulls (Ives 8190HD-2) ............................................... 97.89 8.61 

    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  11.99 
    For Brass, Add  11.04 

. 
 08 71 11 00-2042 EA 1" Diameter, 18" Center to Center, Satin Stainless Steel Offset Door Pulls (Ives 8190HD-18) ........................................... 124.52 8.61 

    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  17.02 
    For Brass, Add  15.67 

XXXXXXX 
. 
 08 71 11 00-2043  Pull Plate (08 71 11 00-2028) 
. 
. 

 08 71 11 00-2044 EA 3-1/2" x 15" Aluminum Pull Plate Door Hardware (Ives 8302) .............................................................................................. 63.33 6.53 
    For Stainless Steel, Add  21.96 
    For Brass, Add  27.92 

. 
 08 71 11 00-2045 EA 4" x 16" Aluminum Pull Plate Door Hardware (Ives 8302) ..................................................................................................... 64.63 6.53 

    For Stainless Steel, Add  22.73 
    For Brass, Add  28.89 
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. 
 08 71 11 00-2046 EA 6" x 16" Aluminum Pull Plate Door Hardware (Ives 8302) ..................................................................................................... 67.58 6.53 

    For Stainless Steel, Add  24.47 
    For Brass, Add  31.10 

XXXXXXX 
. 
 08 71 11 00-2047  Push Bars And Plates (08 71 11 00-0762) 
. 
. 
 08 71 11 00-2048  Push Bars (08 71 11 00-2047) 
. 
. 

 08 71 11 00-2049 EA 3/8" x 2-1/2" Bronze Push Bar, Rectangular, With Base Plate ............................................................................................ 184.55 6.53 
Note: Up to 34" wide. All finishes. 

. 
 08 71 11 00-2050 EA 3/4" Diameter Stainless Steel Push Bar, Up To 34" Wide ................................................................................................... 152.15 6.53 

    For Brass Push Bar, Add  21.93 
. 

 08 71 11 00-2051 EA 1" Diameter Stainless Steel Push Bar, Up To 34" Wide ...................................................................................................... 157.44 6.53 
    For Brass Push Bar, Add  22.85 

. 
 08 71 11 00-2052 EA 1-1/4" Diameter Stainless Steel Push Bar, Up To 34" Wide ................................................................................................ 288.78 6.53 

    For Brass Push Bar, Add  45.70 

XXXXXXX 
. 
 08 71 11 00-2053  Push Plates (08 71 11 00-2047) 
. 
. 
 08 71 11 00-2054  Aluminum Push Plates (08 71 11 00-2053) 
. 
. 
 08 71 11 00-2055  Clear Anodized Finish, Aluminum Push Plates (08 71 11 00-2054) 

Note: Ives 8200 Series. 
. 
. 

 08 71 11 00-2056 EA 3" x 12", Clear Anodized Finish, Aluminum Push Plate Door Hardware ............................................................................... 35.46 6.53 
. 

 08 71 11 00-2057 EA 4" x 16", Clear Anodized Finish, Aluminum Push Plate Door Hardware ............................................................................... 35.46 6.53 
. 

 08 71 11 00-2058 EA 6" x 16", Clear Anodized Finish, Aluminum Push Plate Door Hardware ............................................................................... 35.46 6.53 
. 

 08 71 11 00-2059 EA 8" x 16", Clear Anodized Finish, Aluminum Push Plate Door Hardware ............................................................................... 37.83 6.53 

XXXXXXX 
. 
 08 71 11 00-2060  Stainless Steel Push Plates (08 71 11 00-2053) 
. 
. 
 08 71 11 00-2061  Satin Finish, Stainless Steel Push Plates (08 71 11 00-2060) 

Note: Ives 8200 Series. 
. 
. 

 08 71 11 00-2062 EA 3" x 12", Satin Finish, Stainless Steel Push Plate Door Hardware ........................................................................................ 35.46 6.53 
. 

 08 71 11 00-2063 EA 4" x 16", Satin Finish, Stainless Steel Push Plate Door Hardware ........................................................................................ 37.28 6.53 
. 

 08 71 11 00-2064 EA 6" x 16", Satin Finish, Stainless Steel Push Plate Door Hardware ........................................................................................ 41.44 6.53 
. 

 08 71 11 00-2065 EA 8" x 16", Satin Finish, Stainless Steel Push Plate Door Hardware ........................................................................................ 47.58 6.53 

XXXXXXX 
. 
 08 71 11 00-2066  Brass Push Plates (08 71 11 00-2053) 
. 
. 
 08 71 11 00-2067  Bright/Satin Brass Finish, Brass Push Plates (08 71 11 00-2066) 

Note: Ives 8200 Series. 
. 
. 

 08 71 11 00-2068 EA 3" x 12", Bright/Satin Brass Finish, Brass Push Plate Door Hardware .................................................................................. 41.02 6.53 
. 

 08 71 11 00-2069 EA 4" x 16", Bright/Satin Brass Finish, Brass Push Plate Door Hardware .................................................................................. 45.69 6.53 
. 

 08 71 11 00-2070 EA 6" x 16", Bright/Satin Brass Finish, Brass Push Plate Door Hardware .................................................................................. 56.94 6.53 
. 

 08 71 11 00-2071 EA 8" x 16", Bright/Satin Brass Finish, Brass Push Plate Door Hardware .................................................................................. 64.33 6.53 

XXXXXXX 
. 
 08 71 11 00-2072  Bright/Satin Chrome Finish, Brass Push Plates (08 71 11 00-2066) 

Note: Ives 8200 Series. 
. 
. 

 08 71 11 00-2073 EA 3" x 12", Bright/Satin Chrome Finish, Brass Push Plate Door Hardware .............................................................................. 44.75 6.53 
. 

 08 71 11 00-2074 EA 4" x 16", Bright/Satin Chrome Finish, Brass Push Plate Door Hardware .............................................................................. 48.55 6.53 
. 

 08 71 11 00-2075 EA 6" x 16", Bright/Satin Chrome Finish, Brass Push Plate Door Hardware .............................................................................. 58.85 6.53 
. 

 08 71 11 00-2076 EA 8" x 16", Bright/Satin Chrome Finish, Brass Push Plate Door Hardware .............................................................................. 69.01 6.53 

XXXXXXX 
. 
 08 71 11 00-2077  Satin/Dark Bronze Finish, Brass Push Plates (08 71 11 00-2066) 

Note: Ives 8200 Series. 
. 
. 

 08 71 11 00-2078 EA 3" x 12", Satin/Dark Bronze Finish, Brass Push Plate Door Hardware .................................................................................. 44.75 6.53 
. 

 08 71 11 00-2079 EA 4" x 16", Satin/Dark Bronze Finish, Brass Push Plate Door Hardware .................................................................................. 48.55 6.53 
. 

 08 71 11 00-2080 EA 6" x 16", Satin/Dark Bronze Finish, Brass Push Plate Door Hardware .................................................................................. 60.67 6.53 
. 

 08 71 11 00-2081 EA 8" x 16", Satin/Dark Bronze Finish, Brass Push Plate Door Hardware .................................................................................. 70.02 6.53 

XXXXXXX 
. 
 08 71 11 00-2082  Satin Nickel Finish, Brass Push Plates (08 71 11 00-2066) 

Note: Ives 8200 Series. 
. 
. 

 08 71 11 00-2083 EA 3" x 12", Satin Nickel Finish, Brass Push Plate Door Hardware ............................................................................................ 44.75 6.53 
. 

 08 71 11 00-2084 EA 4" x 16", Satin Nickel Finish, Brass Push Plate Door Hardware ............................................................................................ 49.50 6.53 
. 

 08 71 11 00-2085 EA 6" x 16", Satin Nickel Finish, Brass Push Plate Door Hardware ............................................................................................ 63.55 6.53 
. 

 08 71 11 00-2086 EA 8" x 16", Satin Nickel Finish, Brass Push Plate Door Hardware ............................................................................................ 72.90 6.53 

XXXXXXX 
. 
 08 71 11 00-2087  Exit Devices (08 71 11) 
. 
. 
 08 71 11 00-2088  Push Bar Exit Device, Von Duprin Series 22 (08 71 11 00-2087) 

Note: Grade 1, BHMA 156.3. 
. 
. 

 08 71 11 00-2089 EA 3' Push Bar, Rim Type, Exit Device .................................................................................................................................... 643.53 117.50 
Note: Anodized finish: aluminum or dark brown. Von Duprin Series 22. 

    For 4' Push Bar, Add  13.00 
. 

 08 71 11 00-2090 EA 3' Push Bar, Fire Rated, Rim Type, Exit Device .................................................................................................................. 708.86 117.50 
Note: Anodized finish: aluminum or dark brown. Von Duprin Series 22-F. 

    For 4' Push Bar, Add  13.00 



 

 Openings 08

08
 

Hardware 08 70
Door Hardware 08 71

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 351

. 
 08 71 11 00-2091 EA 3' Push Bar, Surface Vertical Rods, Exit Device ................................................................................................................. 917.68 141.01 

Note: Anodized finish: aluminum or dark brown. Von Duprin Series 2227. 
    For 4' Push Bar, Add  13.00 

. 
 08 71 11 00-2092 EA 3' Push Bar, Fire Rated, Surface Vertical Rods, Exit Device ........................................................................................... 1,080.40 130.56 

Note: Anodized finish: aluminum or dark brown. Von Duprin Series 2227-F. 
    For 4' Push Bar, Add  13.00 

. 
 08 71 11 00-2093 EA Dummy Trim (Von Duprin Series 22, 210DT) ....................................................................................................................... 89.14 19.58 

Note: Anodized finish: aluminum or dark brown. 
. 

 08 71 11 00-2094 EA Night Latch Trim With Cylinder (Von Duprin Series 22, 210NL) .......................................................................................... 189.89 26.11 
Note: Anodized finish: aluminum or dark brown. 

. 
 08 71 11 00-2095 EA Knob Trim With Cylinder (Von Duprin Series 22, 210K) ..................................................................................................... 344.76 39.17 

Note: Anodized finish: aluminum or dark brown. 
. 

 08 71 11 00-2096 EA Lever Trim With Cylinder (Von Duprin Series 22, 230L) ..................................................................................................... 341.75 39.17 
Note: Anodized finish: aluminum or dark brown. 

. 
 08 71 11 00-2097 EA Thumbpiece Trim With Cylinder (Von Duprin Series 22, 230TP) ........................................................................................ 341.00 39.17 

Note: Anodized finish: aluminum or dark brown. 
. 

 08 71 11 00-2098 EA Blank Escutcheon Knob (Von Duprin Series 22, 210K-BE) ................................................................................................ 270.93 39.17 
Note: Anodized finish: aluminum or dark brown. 

. 
 08 71 11 00-2099 EA Exit Only Trim Plate (Von Duprin Series 22, 230EO) .......................................................................................................... 109.58 15.67 

Note: Anodized finish: aluminum or dark brown. 
. 

 08 71 11 00-2100 EA Dummy Trim (Von Duprin Series 22, 230DT) ..................................................................................................................... 127.55 19.58 
Note: Anodized finish: aluminum or dark brown. 

. 
 08 71 11 00-2101 EA Night Latch Trim With Cylinder (Von Duprin Series 22, 230NL) .......................................................................................... 229.82 26.11 

Note: Anodized finish: aluminum or dark brown. 
. 

 08 71 11 00-2102 EA Blank Escutcheon Lever (Von Duprin Series 22, 230L-BE) ................................................................................................ 267.93 39.17 
Note: Anodized finish: aluminum or dark brown. 

. 
 08 71 11 00-2103 EA Blank Escutcheon Thumbpiece (Von Duprin Series 22, 230TP-BE) ................................................................................... 267.17 39.17 

Note: Anodized finish: aluminum or dark brown. 

XXXXXXX 
. 
 08 71 11 00-2104  Push Bar Exit Device, Narrow Stile, Von Duprin Series 33/35 (08 71 11 00-2087) 

Note: Grade 1, BHMA 156.3. Series 33 has a ribbed case, Series 35 has a smooth case. 
. 
. 

 08 71 11 00-2105 EA 3' Push Bar, Rim Type, Narrow Stile Exit Device ............................................................................................................. 1,153.33 117.50 
Note: Aluminum anodized finish. Von Duprin Series 33/35. 

    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  86.01 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  165.05 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  31.92 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  245.27 

. 
 08 71 11 00-2106 EA 3' Push Bar, Surface Vertical Rods, Narrow Stile Exit Device .......................................................................................... 1,557.26 141.01 

Note: Aluminum anodized finish. Von Duprin Series 3327/3527. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  120.96 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  232.11 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  44.89 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  344.92 

. 
 08 71 11 00-2107 EA 3' Push Bar, Fire Rated, Surface Vertical Rods, Narrow Stile Exit Device ....................................................................... 1,585.88 141.01 

Note: Aluminum anodized finish. Von Duprin Series 3327-F/3527-F. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  123.89 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  237.74 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  45.97 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  353.28 

. 
 08 71 11 00-2108 EA 3' Push Bar, Concealed Vertical Rods, Narrow Stile Exit Device ..................................................................................... 1,625.25 161.90 

Note: Aluminum anodized finish. Von Duprin Series 3347/3547. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  122.04 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  234.18 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  45.29 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  348.00 

. 
 08 71 11 00-2109 EA 3' Push Bar, Fire Rated, Concealed Vertical Rods, Narrow Stile Exit Device .................................................................. 1,699.07 161.90 

Note: Aluminum anodized finish. Von Duprin Series 3347-F/3547-F. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  129.60 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  248.69 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  48.09 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  369.56 

. 
 08 71 11 00-2110 EA 3' Push Bar, Concealed Vertical Rods, Narrow Stile Exit Device ..................................................................................... 1,802.28 161.90 

Note: Aluminum anodized finish. Von Duprin Series 3348/3548. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  140.17 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  268.97 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  52.01 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  399.69 

. 
 08 71 11 00-2111 EA 3' Push Bar, Fire Rated, Concealed Vertical Rods, Narrow Stile Exit Device .................................................................. 1,876.10 161.90 

Note: Aluminum anodized finish. Von Duprin Series 3348-F/3548-F. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  147.73 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  283.48 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  54.82 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  421.25 

. 
 08 71 11 00-2112 EA Dummy Trim (Von Duprin Series 33/35, DT) ...................................................................................................................... 254.11 19.58 

Note: Anodized finish: aluminum or dark brown. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  39.67 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  7.67 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  58.95 
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. 
 08 71 11 00-2113 EA Night Latch With Cylinder, Less Pull (Von Duprin Series 33/35, NL-OP) ............................................................................ 321.72 26.11 

Note: Anodized finish: aluminum or dark brown. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  48.85 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  9.45 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  72.59 

. 
 08 71 11 00-2114 EA Night Latch With Cylinder (Von Duprin Series 33/35, NL) ................................................................................................... 503.27 26.11 

Note: Anodized finish: aluminum or dark brown. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  84.52 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  16.35 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  125.60 

. 
 08 71 11 00-2115 EA Lever Trim With Cylinder (Von Duprin Series 33/35, 360L) ................................................................................................ 633.29 39.17 

Note: Anodized finish: aluminum or dark brown. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  103.92 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  20.10 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  154.42 

. 
 08 71 11 00-2116 EA Blank Escutcheon Lever With Cylinder (Von Duprin Series 33/35, 360L-BE) ..................................................................... 609.18 39.17 

Note: Anodized finish: aluminum or dark brown. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  99.18 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  19.18 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  147.38 

. 
 08 71 11 00-2117 EA Lever Dummy Trim With Cylinder (Von Duprin Series 33/35, 360L-DT) ............................................................................. 597.88 39.17 

Note: Anodized finish: aluminum or dark brown. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  96.96 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  18.75 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  144.08 

. 
 08 71 11 00-2118 EA Thumbturn Trim With Cylinder (Von Duprin Series 33/35, 360T) ........................................................................................ 603.16 39.17 

Note: Anodized finish: aluminum or dark brown. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  98.00 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  18.95 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  145.62 

XXXXXXX 
. 
 08 71 11 00-2119  Push Bar Exit Device, Von Duprin Series 98/99 (08 71 11 00-2087) 

Note: Grade 1, BHMA 156.3. Series 98 has a smooth case, Series 99 has a grooved case. 
. 
. 

 08 71 11 00-2120 EA 3' Push Bar, Rim Type, Exit Device (Von Duprin Series 98/99) ....................................................................................... 1,028.28 117.50 
Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 

    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  43.61 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  69.35 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  110.81 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  226.63 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  71.49 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  105.09 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2121 EA 3' Push Bar, Fire Rated, Rim Type, Exit Device (Von Duprin Series 98-F/99-F) .............................................................. 1,153.33 117.50 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  51.24 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  81.48 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  130.20 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  266.27 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  84.00 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  123.48 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2122 EA 3' Push Bar, Rim Type, Exit Device (Von Duprin Series XP98/XP99) .............................................................................. 1,111.89 117.50 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  48.71 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  77.46 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  123.77 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  253.13 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  79.85 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  117.38 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 
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. 
 08 71 11 00-2123 EA 3' Push Bar, Fire Rated, Rim Type, Exit Device (Von Duprin Series XP98-F/XP99-F) .................................................... 1,233.93 117.50 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  56.15 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  89.30 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  142.69 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  291.82 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  92.06 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  135.32 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2124 EA 3' Push Bar, Surface Vertical Rods, Exit Device (Von Duprin Series 9827/9927) ............................................................ 1,443.51 141.01 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  65.12 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  103.55 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  165.46 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  338.39 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  106.75 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  156.92 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2125 EA 3' Push Bar, Fire Rated, Surface Vertical Rods, Exit Device (Von Duprin Series 9827-F/9927-F) .................................. 1,613.01 141.01 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  75.46 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  119.99 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  191.73 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  392.12 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  123.70 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  181.84 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2126 EA 3' Push Bar, Concealed Vertical Rods, Exit Device (Von Duprin Series 9847/9947) ....................................................... 1,528.82 161.90 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  101.87 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  106.25 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  169.78 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  347.23 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  109.54 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  161.02 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2127 EA 3' Push Bar, Fire Rated, Concealed Vertical Rods, Exit Device (Von Duprin Series 9847-F/9947-F) .............................. 1,702.09 161.90 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  117.98 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  123.06 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  196.64 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  402.15 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  126.86 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  186.49 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2128 EA 3' Push Bar, Concealed Vertical Rods, Exit Device (Von Duprin Series 9848/9948) ....................................................... 1,705.85 161.90 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  118.33 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  123.42 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  197.22 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  403.34 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  127.24 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  187.04 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 
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 08 71 11 00-2129 EA 3' Push Bar, Fire Rated, Concealed Vertical Rods, Exit Device (Von Duprin Series 9848-F/9948-F) .............................. 1,879.12 161.90 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  134.45 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  140.23 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  224.08 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  458.27 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  144.57 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  212.51 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2130 EA 3' Push Bar, Concealed Vertical Rods, Exit Device For Wood Door (Von Duprin Series 9847WDC/9947WDC) ............. 1,654.62 161.90 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  113.57 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  118.45 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  189.28 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  387.10 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  122.12 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  179.51 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2131 EA 3' Push Bar, Fire Rated, Concealed Vertical Rods, Exit Device For Wood Door (Von Duprin Series 9847WDC-

F/9947WDC-F) ................................................................................................................................................................ 1,849.74 161.90 
Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 

    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  131.71 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  137.38 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  219.52 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  448.96 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  141.63 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  208.19 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2132 EA 3' Push Bar, Surface Mount, Three Point Latch, Exit Device (Von Duprin Series 9857/9957) ......................................... 1,773.47 141.01 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  85.24 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  135.55 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  216.60 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  442.99 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  139.74 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  205.42 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2133 EA 3' Push Bar, Fire Rated, Surface Mount, Three Point Latch, Exit Device (Von Duprin Series 9857-F/9957-F) ................ 1,885.72 141.01 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  92.09 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  146.44 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  234.00 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  478.57 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  150.97 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  221.92 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 
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 08 71 11 00-2134 EA 3' Push Bar, Mortise Lock, Exit Device (Von Duprin Series 9875/9975) .......................................................................... 1,436.57 146.24 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  38.66 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  101.35 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  161.96 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  331.23 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  104.49 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  153.60 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2135 EA 3' Push Bar, Fire Rated, Mortise Lock, Exit Device (Von Duprin Series 9875-F/9975-F) ................................................. 1,563.88 146.24 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  43.37 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  113.70 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  181.69 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  371.58 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  117.22 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  172.31 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2136 EA 3' Push Bar, Concealed Vertical Cable, Exit Device (Von Duprin Series 9849/9949) ...................................................... 1,582.30 161.90 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  106.84 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  111.44 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  178.07 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  364.18 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  114.88 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  168.88 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2137 EA 3' Push Bar, Fire Rated, Concealed Vertical Cable, Exit Device(Von Duprin Series 9849-F/9949-F) .............................. 1,708.86 161.90 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  118.61 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  123.71 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  197.69 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  404.30 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  127.54 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  187.48 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2138 EA 3' Push Bar, Concealed Vertical Cable, Exit Device For Wood Door (Von Duprin Series 9849WDC/9949WDC) ............ 1,713.38 161.90 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  119.03 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  124.15 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  198.39 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  405.73 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  127.99 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  188.15 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 
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 08 71 11 00-2139 EA 3' Push Bar, Fire Rated, Concealed Vertical Cable, Exit Device For Wood Door (Von Duprin Series 9849WDC-

F/9949WDC-F) ................................................................................................................................................................ 1,939.38 161.90 
Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 

    For 4' Push Bar, Add  13.00 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  140.05 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  146.07 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  233.42 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  477.37 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  150.59 
    For Satin Stainless Steel, US32D (BHMA 630) Finish, Add  221.37 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Cylinder Dogging Indicator (CI), Add  132.78 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2140 EA 3' Push Bar, Chexit Delayed Egress, Exit Device (Von Duprin Series CX98/CX99) ........................................................ 2,175.84 135.79 

Note: Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  280.59 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  573.85 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  181.03 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  67.34 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  75.67 
    For Center Case Dogging (CD-CX), Add  215.37 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2141 EA 3' Push Bar, Fire Rated, Chexit Delayed Egress, Exit Device (Von Duprin Series CX98-F/CX99-F) ............................... 2,300.90 135.79 

Note: Excludes power supply. Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  299.97 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  613.50 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  193.53 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  71.99 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  80.90 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2142 EA 3' Push Bar, Mortise Chexit Delayed Egress, Exit Device (Von Duprin Series CX9875/CX9975) .................................... 2,594.58 167.12 

Note: Excludes power supply. Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  331.73 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  678.45 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  214.02 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  79.62 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  89.46 
    For Center Case Dogging (CD-CX), Add  215.37 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2143 EA 3' Push Bar, Fire Rated, Mortise Chexit Delayed Egress, Exit Device (Von Duprin Series CX9875-F/CX9975-F) .......... 2,721.90 167.12 

Note: Excludes power supply. Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  351.47 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  718.81 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  226.75 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  84.35 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  94.78 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2144 EA 3' Push Bar, Electric Latch Retraction, Exit Device (Von Duprin Series E98/E99) ........................................................... 1,437.58 135.79 

Note: Excludes power supply. Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  166.16 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  339.82 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  107.20 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  39.88 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  61.53 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 
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 08 71 11 00-2145 EA 3' Push Bar, Fire Rated, Electric Latch Retraction, Exit Device (Von Duprin Series E98-F/E99-F) ................................. 1,562.63 135.79 

Note: Excludes power supply. Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  185.54 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  379.46 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  119.71 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  44.53 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  68.71 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2146 EA 3' Push Bar, Mortise Electric Latch Retraction, Exit Device (Von Duprin Series E9875/E9975) ...................................... 1,856.32 167.12 

Note: Excludes power supply. Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  217.30 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  444.42 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  140.20 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  52.15 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  80.47 
    For Standard Baseplate Cylinder Dogging (CD), Add  47.65 
    For Special Center Case Dogging (SD), Add  199.49 
    For Dogging Indicator (DI), Add  121.99 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2147 EA 3' Push Bar, Fire Rated, Mortise Electric Latch Retraction, Exit Device (Von Duprin Series E9875-F/E9975-F) ............. 1,983.63 167.12 

Note: Excludes power supply. Clear anodized satin aluminum US28 (BHMA 628) finish. 
    For 4' Push Bar, Add  13.00 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  237.04 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  484.78 
    For Satin Brass, Clear Coated US4 (BHMA 606) Finish, Add  152.93 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  56.89 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  87.78 
    For Quiet Electric Latch Retraction (QEL), Add  461.68 
    For Vision Impaired Touchpad, Raised Letters and Braille, Add  61.63 
    For Safety Glow Touchpad, Add  222.36 

. 
 08 71 11 00-2148 EA Exit Only Trim Plate (Von Duprin Series 98/99, EO) ........................................................................................................... 121.83 15.67 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  2.40 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  3.60 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  13.61 

. 
 08 71 11 00-2149 EA Dummy Trim (Von Duprin Series 98/99, 990DT) ................................................................................................................ 176.74 19.58 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  3.74 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  5.60 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  21.17 

. 
 08 71 11 00-2150 EA Night Latch Pull Trim With 110NL Cylinder (Von Duprin Series 98/99, 990NL) .................................................................. 280.36 26.11 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  6.22 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  9.33 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  35.23 

. 
 08 71 11 00-2151 EA Night Latch Pull Trim Without Cylinder (Von Duprin Series 98/99, 990NL) ......................................................................... 206.54 26.11 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  4.00 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  6.00 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  22.68 

. 
 08 71 11 00-2152 EA Lever Trim With 110NL Cylinder (Von Duprin Series 98/99, 996L) ..................................................................................... 466.07 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  10.85 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  16.27 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  61.48 

. 
 08 71 11 00-2153 EA Lever Trim Without Cylinder (Von Duprin Series 98/99, 996L) ........................................................................................... 392.25 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  8.63 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  12.95 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  48.93 

. 
 08 71 11 00-2154 EA Blank Escutcheon, Lever ((Von Duprin Series 98/99, 996L-BE) ......................................................................................... 392.25 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  8.63 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  12.95 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  48.93 

. 
 08 71 11 00-2155 EA Night Latch, Lever With 110NL Cylinder (Von Duprin Series 98/99, 996L-NL) ................................................................... 402.54 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  8.94 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  13.41 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  50.68 

. 
 08 71 11 00-2156 EA Night Latch, Lever Without Cylinder (Von Duprin Series 98/99, 996L-NL) .......................................................................... 328.71 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  6.73 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  10.09 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  38.12 

. 
 08 71 11 00-2157 EA Lever Dummy Trim (Von Duprin Series 98/99, 996L-DT)) .................................................................................................. 328.71 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  6.73 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  10.09 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  38.12 
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. 
 08 71 11 00-2158 EA Knob Trim With 110NL Cylinder (Von Duprin Series 98/99, K) ........................................................................................... 392.38 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  8.64 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  12.96 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  48.95 

. 
 08 71 11 00-2159 EA Knob Trim Without Cylinder (Von Duprin Series 98/99, K) .................................................................................................. 318.56 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  6.42 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  9.63 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  36.40 

. 
 08 71 11 00-2160 EA Blank Escutcheon, Knob (Von Duprin Series 98/99, K-BE) ................................................................................................ 318.56 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  6.42 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  9.63 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  36.40 

. 
 08 71 11 00-2161 EA Night Latch, Knob With 110NL Cylinder (Von Duprin Series 98/99, K-NL) ......................................................................... 386.66 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  8.47 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  12.70 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  47.98 

. 
 08 71 11 00-2162 EA Night Latch, Knob Without Cylinder (Von Duprin Series 98/99, K-NL) ................................................................................ 312.84 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  6.25 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  9.38 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  35.43 

. 
 08 71 11 00-2163 EA Dummy Trim For Knob Without Cylinder (Von Duprin Series 98/99, K-DT) ........................................................................ 312.84 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  6.25 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  9.38 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  35.43 

. 
 08 71 11 00-2164 EA Thumbpiece Trim With 110NL Cylinder (Von Duprin Series 98/99, TP) .............................................................................. 355.53 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  7.53 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  11.30 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  42.68 

. 
 08 71 11 00-2165 EA Thumbpiece Trim Without Cylinder (Von Duprin Series 98/99, TP) .................................................................................... 281.70 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  5.32 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  7.98 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  30.13 

. 
 08 71 11 00-2166 EA Blank Escutcheon, Thumbpiece (Von Duprin Series 98/99, T-BE) ..................................................................................... 281.70 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  5.32 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  7.98 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  30.13 

. 
 08 71 11 00-2167 EA Push/Pull Hospital Latch Trim With 110NL Cylinder (Von Duprin Series 98/99, HL)........................................................... 301.82 39.17 

Note: Satin chrome plated US26D (BHMA 626) finish. 
    For Duranodic Dark Bronze US313 (BHMA 710) Finish, Add  5.92 
    For Satin Bronze, Clear Coated US10 (BHMA 612) Finish, Add  8.88 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  33.55 

XXXXXXX 
. 
 08 71 11 00-2168  Option And Kits For Series 22, 33, 35, 98 Or 99 (08 71 11 00-2087) 
. 
. 

 08 71 11 00-2169 EA Alarm Kit With Switch And 9 Volt Battery Back-up .............................................................................................................. 760.59 39.17 
. 

 08 71 11 00-2170 EA 4 Amperes Output Current, 12-24 Volt DC, Power Supply (Von Duprin PS914) ................................................................. 547.63 39.17 
    For Battery Backup (Includes Board And 2 Batteries), Add  56.01 
    For Fire Alarm Interface, Add  28.00 
    For 2 Relay Panic Device Control Board, Add  64.97 
    For 2 Relay Quiet Electric Latch Panic Device Control Board, Add  76.17 
    For 4 Relay Output Board, Add  62.73 
    For 4 Relay Logic Board, Add  172.04 
    For Fused 8 Zone Distribution Board, Add  22.40 

. 
 08 71 11 00-2171 EA Jamb Mounted Concealed Electric Power Transfer (Von Duprin EPT-10) .......................................................................... 513.22 39.17 

. 
 08 71 11 00-2172 EA 2 Amperes Output Current, 12/24 Volt DC, Power Supply (Von Duprin PS902) ................................................................. 294.61 39.17 

    For Battery Backup (Includes Board And 2 Batteries), Add  56.01 
    For Fire Alarm Interface, Add  28.00 
    For 2 Relay Quiet Electric Latch Panic Device Control Board, Add  76.17 
    For 4 Relay Output Board, Add  62.73 
    For 4 Relay Logic Board, Add  172.04 
    For Fused 8 Zone Distribution Board, Add  22.40 

. 
 08 71 11 00-2173 EA 4 Amperes Output Current, 12/24 Volt DC, Power Supply (Von Duprin PS904) ................................................................. 462.89 39.17 

    For Battery Backup (Includes Board And 2 Batteries), Add  56.01 
    For Fire Alarm Interface, Add  28.00 
    For 2 Relay Quiet Electric Latch Panic Device Control Board, Add  76.17 
    For 4 Relay Output Board, Add  62.73 
    For 4 Relay Logic Board, Add  172.04 
    For Fused 8 Zone Distribution Board, Add  22.40 

. 
 08 71 11 00-2174 EA Request to Exit Push Pad Monitor Switch (RX) .................................................................................................................. 173.56 26.11 

XXXXXXX 
. 
 08 71 11 00-2175  Removable Verticals, Mullions (Von Duprin) (08 71 11 00-2087) 
. 
. 

 08 71 11 00-2176 EA 7'-2" Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness (Von Duprin 4954-72) .......................................................... 450.98 26.11 
Note: For use with Von Duprin Panic rim devices. 

    For Owner Furnished Material, Deduct  -346.53 
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. 
 08 71 11 00-2177 EA 8'-2" Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness (Von Duprin 4954-82) .......................................................... 478.10 26.11 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -373.65 

. 
 08 71 11 00-2178 EA 10'-2" Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness (Von Duprin 4954-102) ...................................................... 770.63 26.11 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -666.18 

. 
 08 71 11 00-2179 EA 7'-6" Keyed Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness (Von Duprin KR4954-76) .......................................... 761.15 31.33 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -635.81 

. 
 08 71 11 00-2180 EA 8'-6" Keyed Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness (Von Duprin KR4954-86) .......................................... 788.27 31.33 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -662.93 

. 
 08 71 11 00-2181 EA 10'-6" Keyed Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness (Von Duprin KR4954-106) ...................................... 847.79 31.33 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -722.45 

. 
 08 71 11 00-2182 EA 7'-3" Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness, Fire Rated (Von Duprin 9954-73) ....................................... 640.82 26.11 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -536.37 

. 
 08 71 11 00-2183 EA 8'-3" Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness, Fire Rated (Von Duprin 9954-83) ....................................... 668.70 26.11 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -564.25 

. 
 08 71 11 00-2184 EA 10'-3" Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness, Fire Rated (Von Duprin 9954-103) ................................... 725.20 26.11 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -620.75 

. 
 08 71 11 00-2185 EA 7'-5" Keyed Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness, Fire Rated (Von Duprin KR9954-75) ....................... 980.37 31.33 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -855.03 

. 
 08 71 11 00-2186 EA 8'-5" Keyed Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness, Fire Rated (Von Duprin KR9954-85) .................... 1,008.25 31.33 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -882.91 

. 
 08 71 11 00-2187 EA 10'-5" Keyed Removable Steel Mullion, 2" x 3" x 1/8" Wall Thickness, Fire Rated (Von Duprin KR9954-105) ................ 1,884.15 31.33 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -1,758.81 

. 
 08 71 11 00-2188 EA Mullion Stabilizer Set (Von Duprin 154) ................................................................................................................................ 98.28 20.89 

Note: For use with Von Duprin Panic rim devices. 
    For Owner Furnished Material, Deduct  -56.50 

XXXXXXX 
. 
 08 71 11 00-2189  Cross Bar Exit Device, Narrow Stile, Von Duprin Series 55 (08 71 11 00-2087) 

Note: Grade 1, BHMA 156.3. 
. 
. 

 08 71 11 00-2190 EA 42" Crossbar Exit Device, Rim Type, Narrow Stile ........................................................................................................... 1,752.23 117.50 
Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 55. 

    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  181.30 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  208.64 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  274.82 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  299.28 

. 
 08 71 11 00-2191 EA 42" Crossbar Exit Device, Concealed Vertical Rod, Narrow Stile .................................................................................... 2,261.82 161.90 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 5547. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  230.37 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  265.11 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  349.21 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  380.30 

. 
 08 71 11 00-2192 EA 42" Crossbar Exit Device, Concealed Vertical Rod, Narrow Stile, Fire Rated .................................................................. 2,465.97 161.90 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 5547-F. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  256.10 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  294.71 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  388.21 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  422.76 

. 
 08 71 11 00-2193 EA 42" Crossbar Exit Device, Wood Door Concealed Vertical Rod, Narrow Stile ................................................................. 2,312.29 161.90 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 5547WDC. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  236.73 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  272.43 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  358.85 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  390.79 

. 
 08 71 11 00-2194 EA 42" Crossbar Exit Device, Wood Door Concealed Vertical Rod, Narrow Stile, Fire Rated ............................................... 2,510.41 161.90 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 5547WDC-F. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  261.69 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  301.16 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  396.70 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  432.00 

. 
 08 71 11 00-2195 EA 42" Crossbar Exit Device, Mortise Lock, Narrow Stile ...................................................................................................... 1,764.26 146.24 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 5575. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  172.94 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  199.02 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  262.16 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  285.49 

. 
 08 71 11 00-2196 EA 42" Crossbar Exit Device, Mortise Lock, Narrow Stile, Fire Rated ................................................................................... 1,897.60 146.24 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 5575-F. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  189.74 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  218.36 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  287.63 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  313.23 
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. 
 08 71 11 00-2197 EA Dummy Trim (DT) Pull Bracket, Von Duprin Series 55 ....................................................................................................... 300.07 19.58 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  31.23 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  35.94 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  47.34 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  51.55 

. 
 08 71 11 00-2198 EA Cylinder Assembly, Von Duprin Series 55 .......................................................................................................................... 143.18 27.68 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  8.83 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  10.16 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  13.38 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  14.57 

. 
 08 71 11 00-2199 EA Night Latch Pull Trim (NL) With Cylinder, Von Duprin Series 55 ......................................................................................... 504.03 27.68 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  54.29 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  62.48 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  82.30 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  89.63 

. 
 08 71 11 00-2200 EA Thumbturn Trim (376T) With Cylinder, Von Duprin Series 55 ............................................................................................. 544.40 39.17 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  55.43 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  63.79 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  84.03 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  91.51 

. 
 08 71 11 00-2201 EA Thumbturn - Blank Escutcheon (376T-BE), Von Duprin Series 55...................................................................................... 446.46 39.17 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  43.09 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  49.59 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  65.32 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  71.14 

. 
 08 71 11 00-2202 EA Lever Trim (371L) With Cylinder, Von Duprin Series 55 ..................................................................................................... 544.40 39.17 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  55.43 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  63.79 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  84.03 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  91.51 

. 
 08 71 11 00-2203 EA Lever Trim (575L) With Cylinder, Von Duprin Series 55 ..................................................................................................... 624.25 39.17 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  65.49 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  75.37 
    For Bright Brass, Clear Coated US3 (BHMA 605) Or Bright Chrome Plated US26 (BHMA 625) Finish, Add  99.28 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  108.12 

XXXXXXX 
. 
 08 71 11 00-2204  Cross Bar Exit Device, Von Duprin Series 88 (08 71 11 00-2087) 

Note: Grade 1, BHMA 156.3. 
. 
. 

 08 71 11 00-2205 EA 42" Crossbar, Rim Type, Exit Device ............................................................................................................................... 1,129.22 117.50 
Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 88. 

    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  25.29 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  26.11 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  222.73 

. 
 08 71 11 00-2206 EA 42" Crossbar, Fire Rated, Rim Type, Exit Device ............................................................................................................ 1,309.27 117.50 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 88-F. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  30.87 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  31.87 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  271.88 

. 
 08 71 11 00-2207 EA 42" Crossbar, Surface Vertical Rods, Exit Device ............................................................................................................ 1,456.31 141.01 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 8827. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  33.49 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  34.57 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  294.92 

. 
 08 71 11 00-2208 EA 42" Crossbar, Fire Rated, Surface Vertical Rods, Exit Device ......................................................................................... 1,845.78 141.01 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 8827-F. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  45.56 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  47.03 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  401.24 

. 
 08 71 11 00-2209 EA 42" Crossbar, Concealed Vertical Rods, Exit Device ....................................................................................................... 1,415.74 161.90 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 8847. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  30.45 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  31.43 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  268.16 

. 
 08 71 11 00-2210 EA 42" Crossbar, Fire Rated, Concealed Vertical Rods, Exit Device .................................................................................... 1,769.89 161.90 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 8847-F. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  41.43 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  42.77 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  364.84 

. 
 08 71 11 00-2211 EA 42" Crossbar, Mortise Lock, Exit Device .......................................................................................................................... 1,506.62 146.24 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 8875. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  34.56 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  35.68 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  304.38 

. 
 08 71 11 00-2212 EA 42" Crossbar, Fire Rated, Mortise Lock, Exit Device ....................................................................................................... 1,598.53 146.24 

Note: Anodized finish: dull brass or dull bronze. Von Duprin Series 8875-F. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  37.41 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  38.62 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  329.47 
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. 
 08 71 11 00-2213 EA Dummy Trim (Von Duprin Series 88, DT) ........................................................................................................................... 171.25 19.58 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  3.69 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  3.81 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  32.50 

. 
 08 71 11 00-2214 EA Night Latch Pull Trim With Cylinder (Von Duprin Series 88, NL) ......................................................................................... 272.75 26.11 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  6.19 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  6.39 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  54.50 

. 
 08 71 11 00-2215 EA Thumbturn Trim With Cylinder (Von Duprin Series 88, 376T Or 377T) ............................................................................... 470.57 39.17 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  11.35 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  11.72 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  99.95 

. 
 08 71 11 00-2216 EA Lever Trim With Cylinder (Von Duprin Series 88, 373L) ..................................................................................................... 440.44 39.17 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  10.42 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  10.75 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  91.73 

. 
 08 71 11 00-2217 EA Knob Trim With Cylinder (Von Duprin Series 88, K) ........................................................................................................... 338.74 39.17 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  7.26 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  7.50 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  63.96 

. 
 08 71 11 00-2218 EA Thumbpiece Trim With Cylinder (Von Duprin Series 88, TP) .............................................................................................. 338.74 39.17 

Note: Anodized finish: dull brass or dull bronze. 
    For Satin Chrome Plated US26D (BHMA 626) Finish, Add  7.26 
    For Dark Oxidized Satin Bronze, Oil Rubbed, US10B (BHMA 613) Finish, Add  7.50 
    For Bright Stainless Steel US32 (BHMA 629) Finish, Add  63.96 

XXXXXXX 
. 
 08 71 11 00-2219  Push Bar Exit Device, Precision Hardware Apex 2000 Series (08 71 11 00-2087) 

Note: Grade 1, BHMA 156.3. Anodized Aluminum Finish. 
. 
. 

 08 71 11 00-2220 EA 3' Push Bar Exit Device, Rim Type (Precision Hardware 2100 Series) ............................................................................ 1,190.01 117.50 
    For 4' Push Bar, Add  13.00 
    For Owner Furnished Material, Deduct  -876.65 

. 
 08 71 11 00-2221 EA 3' Push Bar Exit Device, Rim Type, Fire Rated (Precision Hardware 2100 Series) ......................................................... 1,250.24 117.50 

    For 4' Push Bar, Add  13.00 
    For Owner Furnished Material, Deduct  -936.88 

. 
 08 71 11 00-2222 EA 3' Push Bar Exit Device, Surface Vertical Rod (Top Only) (Precision Hardware 2200 Series) ........................................ 1,613.32 141.01 

    For 4' Push Bar, Add  13.00 
    For Owner Furnished Material, Deduct  -1,237.29 

. 
 08 71 11 00-2223 EA 3' Push Bar Exit Device, Surface Vertical Rod (Top Only), Fire Rated (Precision Hardware 2200 Series) ...................... 1,673.56 141.01 

    For 4' Push Bar, Add  13.00 
    For Owner Furnished Material, Deduct  -1,297.53 

. 
 08 71 11 00-2224 EA Exit Only, Cover Plate, Lever/Knob Trim (Precision 4901).................................................................................................. 146.41 15.67 

    For Owner Furnished Material, Deduct  -104.63 
. 

 08 71 11 00-2225 EA Exit Only, Dummy Trim, Lever/Knob Trim (Precision 4902A) ............................................................................................. 370.06 19.58 
    For Owner Furnished Material, Deduct  -317.84 

. 
 08 71 11 00-2226 EA Key Retracts Latchbolt, Lever/Knob Trim (Precision 4903A) .............................................................................................. 422.29 39.17 

    For Owner Furnished Material, Deduct  -317.84 
. 

 08 71 11 00-2227 EA Key Controls Lever/Knob, Lever/Knob Trim (Precision 4908A) .......................................................................................... 501.56 39.17 
    For Owner Furnished Material, Deduct  -397.11 

. 
 08 71 11 00-2228 EA Key Controls Lever, Lever/Knob Trim (Precision V4908A) ................................................................................................. 501.56 39.17 

    For Owner Furnished Material, Deduct  -397.11 
. 

 08 71 11 00-2229 EA Lever/Knob Always Active, Lever/Knob Trim (Precision 4914A) ......................................................................................... 501.56 39.17 
    For Owner Furnished Material, Deduct  -397.11 

. 
 08 71 11 00-2230 EA Exit Only, Cover Plate, Pull Trim (Precision 1701) .............................................................................................................. 111.52 15.67 

    For Owner Furnished Material, Deduct  -69.74 
. 

 08 71 11 00-2231 EA Exit Only, Dummy Trim, Pull Trim (Precision 1702A) .......................................................................................................... 225.01 19.58 
    For Owner Furnished Material, Deduct  -172.79 

. 
 08 71 11 00-2232 EA Key Retracts Latchbolt, Pull Trim (Precision 1703A) .......................................................................................................... 245.91 26.11 

    For Owner Furnished Material, Deduct  -172.79 
. 

 08 71 11 00-2233 EA Key Controls Thumb Piece, Pull Trim (Precision 1705A) .................................................................................................... 346.99 39.17 
    For Owner Furnished Material, Deduct  -242.54 

. 
 08 71 11 00-2234 EA Thumb Piece Always Active, Pull Trim (Precision 1715A) .................................................................................................. 346.99 39.17 

    For Owner Furnished Material, Deduct  -242.54 

XXXXXXX 
. 
 08 71 11 00-2235  Door Closers (08 71 11) 

Note: Includes standard cover and arm. 
. 
. 

 08 71 11 00-2236 EA Surface Mounted Standard Duty Door Closer (LCN 1460 Series) ...................................................................................... 393.78 30.29 
    For Delayed Action, Add  12.60 
    For AVB (5 LB Per Push), Add  6.60 
    For Fusible Link Arm, Add  39.60 
    For Shock Absorbing Arm, Add  19.80 
    For Hold Open Arm, Add  13.80 
    For Plated Brass Finish, Add  101.40 
    For Plated Finish With Clear Coat, Add  127.20 
    For Parallel Arm, Add  22.40 
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. 
 08 71 11 00-2237 EA Surface Mounted Heavy Duty Door Closer (LCN 4010/4020/4110 Series) ......................................................................... 474.40 30.29 

    For Delayed Action, Add  12.60 
    For AVB (5 LB Per Push), Add  6.60 
    For Fusible Link Arm, Add  39.60 
    For Shock Absorbing Arm, Add  19.80 
    For Hold Open Arm, Add  13.80 
    For Plated Brass Finish, Add  101.40 
    For Plated Finish With Clear Coat, Add  127.20 

. 
 08 71 11 00-2238 EA Surface Mounted Heavy Duty Door Closer (LCN 4040XP/4041 Series) ............................................................................. 487.22 30.29 

    For Delayed Action, Add  12.60 
    For AVB (5 LB Per Push), Add  6.60 
    For Fusible Link Arm, Add  39.60 
    For Shock Absorbing Arm, Add  19.80 
    For Hold Open Arm, Add  13.80 
    For Plated Brass Finish, Add  101.40 
    For Plated Finish With Clear Coat, Add  127.20 
    For Spring Cush Arm, Add  67.20 
    For Parallel Arm And PA Shoe, Add  22.40 
    For Stainless Steel Finish, Add  145.00 

. 
 08 71 11 00-2239 EA Surface Mounted High Security Door Closer With Metal Cover (LCN 4510) ....................................................................... 503.26 30.29 

    For Delayed Action, Add  12.60 
    For AVB (5 LB Per Push), Add  6.60 
    For Fusible Link Arm, Add  39.60 
    For Shock Absorbing Arm, Add  19.80 
    For Hold Open Arm, Add  13.80 
    For Plated Brass Finish, Add  101.40 
    For Plated Finish With Clear Coat, Add  127.20 

. 
 08 71 11 00-2240 EA Surface Mounted Standard Duty Door Closer (Norton 8301) .............................................................................................. 333.40 30.29 

    For Parallel Arm, Add  22.40 
. 

 08 71 11 00-2241 EA Surface Mounted Standard Duty Door Closer (Norton 8501) .............................................................................................. 336.10 30.29 
    For Parallel Arm, Add  22.40 

XXXXXXX 
. 
 08 71 11 00-2242  Concealed Door Closers (08 71 11) 
. 
. 

 08 71 11 00-2243 EA Non Hold Open, Floor Concealed Door Closer (Rixson 27/28) ........................................................................................ 1,114.35 89.83 
. 

 08 71 11 00-2244 EA Selective Hold Open, Floor Concealed Door Closer (Rixson 27/27) ................................................................................ 1,189.91 89.83 
. 

 08 71 11 00-2245 EA Concealed (In Door) Overhead  Door Closer (LCN 3130) ................................................................................................... 560.54 36.56 
    For Hold Open Arm, Add  13.80 
    For Plated Brass Finish, Add  101.40 
    For Plated Finish With Clear Coat, Add  127.20 

. 
 08 71 11 00-2246 EA Concealed (In Frame) Overhead  Door Closer (LCN 5010) ................................................................................................ 604.74 36.56 

    For Delayed Action, Add  12.60 
    For Hold Open Arm, Add  13.80 
    For Plated Brass Finish, Add  101.40 
    For Plated Finish With Clear Coat, Add  127.20 

XXXXXXX 
. 
 08 71 11 00-2247  Locks And Latches (08 71 11) 

Note: All locksets are supplied with knob, lever or thumb piece, set of 3 keys and include a core. Multi purchase 
locksets can be keyed alike and to an existing master key (when required). The cost for boring hole or preparing 
mortise is included with the new door. 

. 

. 
 08 71 11 00-2248  Locksmith Services (08 71 11 00-2247) 
. 
. 

 08 71 11 00-2249 EA Provide Extra Keys (Above The Three Provided For New Locks) Or Duplicate Keys .............................................................1.22  
    For >50, Deduct  -0.24 

. 
 08 71 11 00-2250 EA Rekey Existing Cylinder To Match Existing Cylinders Or Master Key ................................................................................. 125.39  

    For >5, Deduct  -12.54 
. 

 08 71 11 00-2251 EA Removal And Replacement Of Cylinder With Owner Supplied Cylinder ............................................................................. 125.39  
    For >5, Deduct  -12.54 

. 
 08 71 11 00-2252 EA Removal And Replacement Of Cylinder With New Cylinder ............................................................................................... 138.40  

Note: Excludes core. 
    For >5, Deduct  -12.54 

. 
 08 71 11 00-2253 EA Open Locked Doors ............................................................................................................................................................ 125.39  

. 
 08 71 11 00-2254 EA Install Owner Furnished Cores And Cylinders....................................................................................................................... 52.70  

XXXXXXX 
. 
 08 71 11 00-2255  Mortise Locksets And Latchsets (08 71 11 00-2247) 

Note: Satin chrome plated US 26D (BHMA 626) - BHMA 156.13 Grade 1. Levers or knobs. 
. 
. 

 08 71 11 00-2256 EA Passage/Closet F01 Mortise Latchset ................................................................................................................................. 627.42 26.11 
Note: Both sides always unlocked. 

    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  17.26 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  15.69 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  26.15 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  184.61 

. 
 08 71 11 00-2257 EA Bath/Bedroom Privacy F02/F19 Mortise Lockset ................................................................................................................ 743.62 26.11 

Note: Locked with thumb knob inside. 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  21.09 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  19.18 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  31.96 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  225.63 

. 
 08 71 11 00-2258 EA Entrance/Office F04 Mortise Lockset .................................................................................................................................. 825.81 26.11 

Note: Locked with key outside and thumb knob inside. 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  23.80 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  21.64 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  36.07 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  254.64 



 

 Openings 08

08
 

Hardware 08 70
Door Hardware 08 71

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 363

. 
 08 71 11 00-2259 EA Classroom F05 Mortise Lockset .......................................................................................................................................... 771.83 26.11 

Note: Locked with key outside. Inside always unlocked. 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  22.02 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  20.02 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  33.37 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  235.59 
    For Security Function (Double Cylinder) With Visual Indicator, Add  54.43 

. 
 08 71 11 00-2260 EA Storeroom/Closet F07 Mortise Lockset ............................................................................................................................... 771.83 26.11 

Note: Locked with key outside. Inside always unlocked. Fixed outside handle. 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  22.02 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  20.02 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  33.37 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  235.59 

. 
 08 71 11 00-2261 EA Entrance F08 Mortise Lockset ............................................................................................................................................ 860.23 26.11 

Note: Locked with key outside and thumb knob inside. 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  24.94 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  22.67 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  37.79 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  266.79 

. 
 08 71 11 00-2262 EA Dormitory/Exit F13 Mortise Lockset .................................................................................................................................... 742.81 26.11 

Note: Locked with key outside and thumb knob inside. 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  21.07 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  19.15 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  31.92 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  225.34 

XXXXXXX 
. 
 08 71 11 00-2263  Locks And Latches (08 71 11 00-2247) 
. 
. 
 08 71 11 00-2264  Preassembled Locks And Latches (08 71 11 00-2263) 

Note: Satin chrome plated US 26D (BHMA 626) - BHMA 156.2-1989 Grade 1, with knob handles. 
. 
. 

 08 71 11 00-2265 EA Passage/Closet F36 Pre-Assembled Latchset (Corbin Russwin UT5210) ....................................................................... 1,139.09 26.11 
Note: Both sides always unlocked. 

    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  31.82 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  53.04 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  374.44 
    For Bright Chrome Plated Finish US26 (BHMA 625) Finish, Add  197.30 
    For Grade 2, Deduct  -412.63 

. 
 08 71 11 00-2266 EA Bath/Bedroom Privacy F37 Pre-Assembled Lockset (Corbin Russwin UT5220) ............................................................. 1,231.83 26.11 

Note: Locked with push button inside. 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  34.60 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  57.67 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  407.18 
    For Bright Chrome Plated Finish US26 (BHMA 625) Finish, Add  214.55 
    For Grade 2, Deduct  -448.71 

. 
 08 71 11 00-2267 EA Entrance/Office F41 Pre-Assembled Lockset (Corbin Russwin UT5261) ........................................................................ 1,398.12 26.11 

Note: Locked with key outside and push button inside. 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  39.59 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  65.99 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  465.88 
    For Bright Chrome Plated Finish US26 (BHMA 625) Finish, Add  245.48 
    For Grade 2, Deduct  -513.39 

. 
 08 71 11 00-2268 EA Classroom F42 Pre-Assembled Lockset (Corbin Russwin UT5255) ................................................................................ 1,398.12 26.11 

Note: Locked with key outside. Inside always unlocked. 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  39.59 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  65.99 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  465.88 
    For Bright Chrome Plated Finish US26 (BHMA 625) Finish, Add  245.48 
    For Grade 2, Deduct  -513.39 

. 
 08 71 11 00-2269 EA Storeroom/Closet F44 Pre-Assembled Lockset (Corbin Russwin UT5257) ..................................................................... 1,398.12 26.11 

Note: Locked with key outside. Inside always unlocked. Fixed outside handle. 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  39.59 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  65.99 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  465.88 
    For Bright Chrome Plated Finish US26 (BHMA 625) Finish, Add  245.48 
    For Grade 2, Deduct  -513.39 

XXXXXXX 
. 
 08 71 11 00-2270  Bored Locks And Latches (08 71 11 00-2263) 

Note: Satin chrome plated US 26D (BHMA 626) - BHMA 156.2-1989, Grade 1, 6 pins or 7 pins. Levers or knobs. 
. 
. 

 08 71 11 00-2271 EA Passage/Closet F75 Bored Latchset ................................................................................................................................... 225.84 26.11 
Note: Both sides always unlocked. 

    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  3.64 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  6.07 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  42.85 
    For Bright Chrome Plated Finish US26 (BHMA 625) Finish, Add  22.58 
    For Grade 2, Deduct  -6.07 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  2.43 
    For Interchangeable Core, Add  9.45 
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. 
 08 71 11 00-2272 EA Bath/Bedroom Privacy F76 Bored Lockset ......................................................................................................................... 254.79 26.11 

Note: Locked with push button inside. 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  4.51 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  7.52 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  53.07 
    For Bright Chrome Plated Finish US26 (BHMA 625) Finish, Add  27.96 
    For Grade 2, Deduct  -7.52 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  3.01 
    For Interchangeable Core, Add  9.45 

. 
 08 71 11 00-2273 EA Entrance/Office F82 Bored Lockset .................................................................................................................................... 278.13 26.11 

Note: Locked with key outside and push button inside. 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  5.21 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  8.68 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  61.31 
    For Bright Chrome Plated Finish US26 (BHMA 625) Finish, Add  32.30 
    For Grade 2, Deduct  -8.68 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  3.47 
    For Interchangeable Core, Add  9.45 

. 
 08 71 11 00-2274 EA Classroom F84 Bored Lockset ............................................................................................................................................ 278.13 26.11 

Note: Locked with key outside. Inside always unlocked. 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  5.21 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  8.68 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  61.31 
    For Bright Chrome Plated Finish US26 (BHMA 625) Finish, Add  32.30 
    For Grade 2, Deduct  -8.68 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  3.47 
    For Interchangeable Core, Add  9.45 

. 
 08 71 11 00-2275 EA Storeroom/Closet F86 Bored Lockset ................................................................................................................................. 278.13 26.11 

Note: Locked with key outside. Inside always unlocked. Fixed outside handle. 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  5.21 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  8.68 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  61.31 
    For Bright Chrome Plated Finish US26 (BHMA 625) Finish, Add  32.30 
    For Grade 2, Deduct  -8.68 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  3.47 
    For Interchangeable Core, Add  9.45 

. 
 08 71 11 00-2276 EA Corridor/Dormitory F90 Bored Lockset ................................................................................................................................ 278.13 26.11 

Note: Locked with key outside and push button inside. 
    For Oxidized Satin Bronze, Oil Rubbed US10B (BHMA 613) Finish, Add  5.21 
    For Satin Brass Clear Coat US4 (BHMA 606) Finish, Add  8.68 
    For Satin Stainless Steel US32D (BHMA 630) Finish, Add  61.31 
    For Bright Chrome Plated Finish US26 (BHMA 625) Finish, Add  32.30 
    For Grade 2, Deduct  -8.68 
    For Bright Brass, Clear Coated US3 (BHMA 605) Finish, Add  3.47 
    For Interchangeable Core, Add  9.45 

XXXXXXX 
. 
 08 71 11 00-2277  Other Locks (08 71 11 00-2247) 

Note: BHMA A156.5. 
. 
. 

 08 71 11 00-2278 EA Steel Exit Lock With Alarm, Single Door Satin Chrome Plated, BHMA E0421 .................................................................... 769.66 135.79 
. 

 08 71 11 00-2279 EA Exit Lock With Alarm At Active Leaf And Vertical Rod - Inactive Leaf Rod For Inactive Leaf (Pair Doors) Steel With 
Satin Chrome Plating BHMA - E0461 ............................................................................................................................. 1,704.27 271.58 

XXXXXXX 
. 
 08 71 11 00-2280  Pushbutton Combination Locks (08 71 11 00-2247) 
. 
. 
 08 71 11 00-2281  Mechanical Pushbutton Combination Locks (08 71 11 00-2280) 

Note: Passage option allows access without using the lock entry code and is activated from the inside with a 
thumbturn or key. Lockout option disables the lock from the inside so that the entry code cannot be used to gain 
access. 

. 

. 
 08 71 11 00-2282  Mechanical Pushbutton Combination Locks (Kaba® Simplex® 1000 Series) 

(08 71 11 00-2281) 
Note: Satin chrome or antique brass finish. 

. 

. 
 08 71 11 00-2283 EA Five Button, Cylindrical Locking Device, Mechanical Pushbutton Combination Lock, Knob (Kaba® Simplex® 1000 

Series) ............................................................................................................................................................................... 586.33 65.87 
    For Bright Chrome Or Bright Brass Finish, Add  17.50 

. 
 08 71 11 00-2284 EA Five Button, Cylindrical Locking Device With Passage, Mechanical Pushbutton Combination Lock, Knob (Kaba® 

Simplex® 1000 Series) ...................................................................................................................................................... 624.31 65.87 
    For Bright Chrome Or Bright Brass Finish, Add  17.50 

. 
 08 71 11 00-2285 EA Five Button, Cylindrical Locking Device, Mechanical Pushbutton Combination Lock With Key Override, Knob 

(Kaba® Simplex® 1000 Series) ......................................................................................................................................... 639.50 65.87 
    For Bright Chrome Or Bright Brass Finish, Add  17.50 

. 
 08 71 11 00-2286 EA Five Button, Cylindrical Locking Device With Passage, Mechanical Pushbutton Combination Lock With Key 

Override, Knob (Kaba® Simplex® 1000 Series) ................................................................................................................ 677.48 65.87 
    For Bright Chrome Or Bright Brass Finish, Add  17.50 

. 
 08 71 11 00-2287 EA Five Button, Cylindrical Locking Device, Mechanical Pushbutton Combination Lock, Lever (Kaba® Simplex® 

L1000 Series)..................................................................................................................................................................... 650.90 65.87 
    For Bright Chrome Or Bright Brass Finish, Add  17.50 

. 
 08 71 11 00-2288 EA Five Button, Cylindrical Locking Device With Passage, Mechanical Pushbutton Combination Lock, Lever (Kaba® 

Simplex® L1000 Series) .................................................................................................................................................... 688.88 65.87 
    For Bright Chrome Or Bright Brass Finish, Add  17.50 

. 
 08 71 11 00-2289 EA Five Button, Cylindrical Locking Device, Mechanical Pushbutton Combination Lock With Key Override, Lever 

(Kaba® Simplex® L1000 Series) ....................................................................................................................................... 704.07 65.87 
    For Bright Chrome Or Bright Brass Finish, Add  17.50 
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. 
 08 71 11 00-2290 EA Five Button, Cylindrical Locking Device With Passage, Mechanical Pushbutton Combination Lock With Key 

Override, Lever (Kaba® Simplex® L1000 Series) ............................................................................................................. 742.05 65.87 
    For Bright Chrome Or Bright Brass Finish, Add  17.50 

XXXXXXX 
. 
 08 71 11 00-2291  Mechanical Pushbutton Combination Locks (Kaba® Simplex® 5000 Series) 

(08 71 11 00-2281) 
Note: ANSI/BHMA Grade 1, Satin chrome finish or black with satin chrome accents. 

. 

. 
 08 71 11 00-2292 EA Five Button, Cylindrical Locking Device, Mechanical Pushbutton Combination Lock With Key Override, Knob Or 

Lever (Kaba® Simplex® 5000 Series) ............................................................................................................................... 641.78 65.87 
    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 

. 
 08 71 11 00-2293 EA Five Button, Cylindrical Locking Device With Passage, Mechanical Pushbutton Combination Lock With Key 

Override, Knob Or Lever (Kaba® Simplex® 5000 Series) ................................................................................................. 672.17 65.87 
    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 

. 
 08 71 11 00-2294 EA Five Button, Mortise Locking Device, Mechanical Pushbutton Combination Lock With Key Override, Lever (Kaba® 

Simplex® 5000 Series) ...................................................................................................................................................... 732.94 65.87 
    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 

. 
 08 71 11 00-2295 EA Five Button, Mortise Locking Device With Passage, Mechanical Pushbutton Combination Lock With Key Override, 

Lever (Kaba® Simplex® 5000 Series) ............................................................................................................................... 755.73 65.87 
    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 

. 
 08 71 11 00-2296 EA Five Button, Mortise Locking Device With Deadbolt And Lockout, Mechanical Pushbutton Combination Lock With 

Key Override, Lever (Kaba® Simplex® 5000 Series) ........................................................................................................ 755.73 65.87 
    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 

. 
 08 71 11 00-2297 EA Five Button, Exit Trim, Mechanical Pushbutton Combination Lock With Key Override, Lever (Kaba® Simplex® 

5000 Series) ...................................................................................................................................................................... 717.74 65.87 
    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 

XXXXXXX 
. 
 08 71 11 00-2298  Mechanical Pushbutton Combination Locks (Kaba® Simplex® 8100 Series) 

(08 71 11 00-2281) 
Note: Satin chrome or antique brass finish. 

. 

. 
 08 71 11 00-2299 EA Five Button, Mortise Locking Device With Passage And Lockout, Mechanical Pushbutton Combination Lock With 

Key Override, Lever (Kaba® Simplex® 8100 Series) ........................................................................................................ 761.04 65.87 
    For Bright Chrome Or Bright Brass Finish, Add  17.50 

. 
 08 71 11 00-2300 EA Five Button, Mortise Locking Device With Deadbolt, Passage And Lockout, Mechanical Pushbutton Combination 

Lock With Key Override, Lever (Kaba® Simplex® 8100 Series) ....................................................................................... 783.83 65.87 
    For Bright Chrome Or Bright Brass Finish, Add  17.50 

XXXXXXX 
. 
 08 71 11 00-2301  Mechanical Pushbutton Combination Locks (Kaba® Simplex® LD 450/470) 

(08 71 11 00-2281) 
Note: Satin stainless, bright brass or antique brass finish. 

. 

. 
 08 71 11 00-2302 EA Twelve Button, Tubular Latch Locking Device, Light Duty, Mechanical Pushbutton Combination Lock, Knob 

(Kaba® Simplex® LD 450 Series) ..................................................................................................................................... 368.31 65.87 
. 

 08 71 11 00-2303 EA Twelve Button, Tubular Latch Locking Device With Passage, Light Duty, Mechanical Pushbutton Combination 
Lock, Lever (Kaba® Simplex® LD 470 Series) .................................................................................................................. 468.58 65.87 

XXXXXXX 
. 
 08 71 11 00-2304  Electrical Pushbutton Combination Locks (08 71 11 00-2280) 

Note: Privacy option limits access to privileged users (master codes). 
. 
. 
 08 71 11 00-2305  Electrical Pushbutton Combination Locks (Kaba® E-Plex® 2000 Series) (08 71 

11 00-2304) 
Note: ANSI/BHMA Grade 1. Satin chrome finish. Includes 100 access codes and 1,000 audit events. 

. 

. 
 08 71 11 00-2306 EA Twelve Button, Cylindrical Locking Device, Electrical Pushbutton Combination Lock, Lever (Kaba® E-Plex® 2000 

Series) ............................................................................................................................................................................... 605.32 65.87 
    For Satin Brass Finish, Add  17.50 

. 
 08 71 11 00-2307 EA Twelve Button, Mortise Locking Device, Electrical Pushbutton Combination Lock, Lever (Kaba® E-Plex® 2000 

Series) ............................................................................................................................................................................... 696.47 65.87 
    For Satin Brass Finish, Add  17.50 

. 
 08 71 11 00-2308 EA Twelve Button, Mortise Locking Device With Deadbolt, Electrical Pushbutton Combination Lock, Lever (Kaba® E-

Plex® 2000 Series) ............................................................................................................................................................ 719.26 65.87 
    For Satin Brass Finish, Add  17.50 

. 
 08 71 11 00-2309 EA Twelve Button, Exit Trim, Electrical Pushbutton Combination Lock, Lever (Kaba® E-Plex® 2000 Series) ........................ 681.28 65.87 

    For Satin Brass Finish, Add  17.50 
. 

 08 71 11 00-2310 EA Twelve Button, Cylindrical Locking Device, Electrical Pushbutton Combination Lock With Key Override, Lever 
(Kaba® E-Plex® 2000 Series) ........................................................................................................................................... 643.30 65.87 

    For Satin Brass Finish, Add  17.50 
. 

 08 71 11 00-2311 EA Twelve Button, Cylindrical Locking Device With Privacy, Electrical Pushbutton Combination Lock With Key 
Override, Lever (Kaba® E-Plex® 2000 Series) ................................................................................................................. 719.26 65.87 

    For Satin Brass Finish, Add  17.50 
. 

 08 71 11 00-2312 EA Twelve Button, Mortise Locking Device, Electrical Pushbutton Combination Lock With Key Override, Lever 
(Kaba® E-Plex® 2000 Series) ........................................................................................................................................... 734.46 65.87 

    For Satin Brass Finish, Add  17.50 
. 

 08 71 11 00-2313 EA Twelve Button, Mortise Locking Device With Deadbolt, Electrical Pushbutton Combination Lock With Key 
Override, Lever (Kaba® E-Plex® 2000 Series) ................................................................................................................. 757.25 65.87 

    For Satin Brass Finish, Add  17.50 
. 

 08 71 11 00-2314 EA Twelve Button, Exit Trim, Electrical Pushbutton Combination Lock With Key Override, Lever (Kaba® E-Plex® 
2000 Series) ...................................................................................................................................................................... 719.26 65.87 

    For Satin Brass Finish, Add  17.50 
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XXXXXXX 
. 
 08 71 11 00-2315  Narrow Stile Application, Electrical Pushbutton Combination Locks (Kaba® 

E-Plex® 3000 Series) (08 71 11 00-2304) 
Note: ANSI/BHMA Grade 1. Satin chrome finish. Includes 300 access codes and 9,000 audit events. 

. 

. 
 08 71 11 00-2316 EA Twelve Button, Mortise Locking Device, Narrow Stile Application, Electrical Pushbutton Combination Lock With 

Key Override, Lever (Kaba® E-Plex® 3000 Series) .......................................................................................................... 757.25 65.87 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 
. 

 08 71 11 00-2317 EA Twelve Button, Mortise Locking Device With Deadbolt, Narrow Stile Application, Electrical Pushbutton 
Combination Lock With Key Override, Lever (Kaba® E-Plex® 3000 Series) ..................................................................... 757.25 65.87 

    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 

XXXXXXX 
. 
 08 71 11 00-2318  Narrow Stile Application, Electrical Pushbutton Combination Locks (Kaba® 

E-Plex® 3200 Series) (08 71 11 00-2304) 
Note: ANSI/BHMA Grade 1. Satin chrome finish. Includes 3,000 access codes and 30,000 audit events. 

. 

. 
 08 71 11 00-2319 EA Twelve Button, Mortise Locking Device, Narrow Stile Application, Electrical Pushbutton Combination Lock With 

Key Override, Lever (Kaba® E-Plex® 3200 Series) .......................................................................................................... 874.99 65.87 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 
. 

 08 71 11 00-2320 EA Twelve Button, Mortise Locking Device With Deadbolt, Narrow Stile Application, Electrical Pushbutton 
Combination Lock With Key Override, Lever (Kaba® E-Plex® 3200 Series) ..................................................................... 874.99 65.87 

    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 

XXXXXXX 
. 
 08 71 11 00-2321  Electrical Pushbutton Combination Locks (Kaba® E-Plex® 5200 Series) (08 71 

11 00-2304) 
Note: ANSI/BHMA Grade 1. Satin chrome finish. Includes 3,000 access codes and 30,000 audit events. 

. 

. 
 08 71 11 00-2322 EA Twelve Button, Cylindrical Locking Device, Electrical Pushbutton Combination Lock With Key Override, Lever 

(Kaba® E-Plex® 5200 Series) ........................................................................................................................................... 935.76 65.87 
    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 
. 

 08 71 11 00-2323 EA Twelve Button, Cylindrical Locking Device With Privacy, Electrical Pushbutton Combination Lock With Key 
Override, Lever (Kaba® E-Plex® 5200 Series) .............................................................................................................. 1,011.73 65.87 

    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 
. 

 08 71 11 00-2324 EA Twelve Button, Mortise Locking Device, Electrical Pushbutton Combination Lock With Key Override, Lever 
(Kaba® E-Plex® 5200 Series) ........................................................................................................................................ 1,026.92 65.87 

    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 
. 

 08 71 11 00-2325 EA Twelve Button, Mortise Locking Device With Deadbolt, Electrical Pushbutton Combination Lock With Key 
Override, Lever (Kaba® E-Plex® 5200 Series) .............................................................................................................. 1,049.71 65.87 

    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 
. 

 08 71 11 00-2326 EA Twelve Button, Exit Trim, Electrical Pushbutton Combination Lock With Key Override, Lever (Kaba® E-Plex® 
5200 Series).................................................................................................................................................................... 1,011.73 65.87 

    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 

XXXXXXX 
. 
 08 71 11 00-2327  Electrical Pushbutton Combination Lock/Card Readers (Kaba® E-Plex® 

5800 Series) (08 71 11 00-2304) 
Note: ANSI/BHMA Grade 1. Satin chrome or black with satin chrome accents finish. Includes 3,000 access codes 
and 30,000 audit events. 

. 

. 
 08 71 11 00-2328 EA Twelve Button, Cylindrical Locking Device, Electrical Pushbutton Combination Lock/Card Reader With Key 

Override, Lever (Kaba® E-Plex® 5800 Series) .............................................................................................................. 1,296.59 65.87 
    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 
. 

 08 71 11 00-2329 EA Twelve Button, Cylindrical Locking Device With Privacy, Electrical Pushbutton Combination Lock/Card Reader 
With Key Override, Lever (Kaba® E-Plex® 5800 Series) ............................................................................................... 1,372.55 65.87 

    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 
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. 
 08 71 11 00-2330 EA Twelve Button, Mortise Locking Device, Electrical Pushbutton Combination Lock/Card Reader With Key Override, 

Lever (Kaba® E-Plex® 5800 Series) .............................................................................................................................. 1,387.75 65.87 
    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 
. 

 08 71 11 00-2331 EA Twelve Button, Mortise Locking Device With Deadbolt, Electrical Pushbutton Combination Lock/Card Reader With 
Key Override, Lever (Kaba® E-Plex® 5800 Series) ....................................................................................................... 1,410.54 65.87 

    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 
. 

 08 71 11 00-2332 EA Twelve Button, Exit Trim, Electrical Pushbutton Combination Lock/Card Reader With Key Override, Lever (Kaba® 
E-Plex® 5800 Series) ..................................................................................................................................................... 1,372.55 65.87 

    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Remote Unlock, Add  95.52 

Note: Excludes momentary contact switch. 

XXXXXXX 
. 
 08 71 11 00-2333  Entry/Egress, Electrical Pushbutton Combination Lock/Card Readers 

(Kaba® E-Plex® 5886 Series) (08 71 11 00-2304) 
Note: ANSI/BHMA Grade 1. Satin chrome or black with satin chrome accents finish. Includes 3,000 access codes 
and 30,000 audit events. 

. 

. 
 08 71 11 00-2334 EA Twelve Button, Mortise Locking Device, Entry/Egress, Electrical Pushbutton Combination Lock/Card Reader With 

Key Override, Lever (Kaba® E-Plex® 5886 Series) ....................................................................................................... 1,813.15 65.87 
    For Dark Bronze Finish With Brass Accents, Add  70.00 
    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  35.00 

XXXXXXX 
. 
 08 71 11 00-2335  Stand Alone Access Controller, Electrical Pushbutton Combination 

Lock/Card Readers (Kaba® E-Plex® 5870 Series) (08 71 11 00-2304) 
Note: ANSI/BHMA Grade 1. Satin chrome or black with satin chrome accents finish. Includes 3,000 access codes 
and 30,000 audit events. 

. 

. 
 08 71 11 00-2336 EA Twelve Button, Stand Alone Access Controller, Electrical Pushbutton Combination Lock/Card Reader (Kaba® E-

Plex® 5870 Series) ......................................................................................................................................................... 1,163.65 65.87 
    For Bright Chrome, Bright Brass Or Satin Brass Finish, Add  17.50 
    For Dark Bronze Finish With Brass Accents, Add  70.00 

XXXXXXX 
. 
 08 71 11 00-2337  Electrical Pushbutton Combination Lock Accessories (Kaba® E-Plex®) (08 71 11 

00-2304) 
. 
. 

 08 71 11 00-2338 EA Standard Software Implementation Kit (Kaba® E-Plex®) ................................................................................................... 590.61  
. 

 08 71 11 00-2339 EA Enterprise Software Implementation Kit (Kaba® E-Plex®) ................................................................................................. 742.54  
. 

 08 71 11 00-2340 EA E-Plex General FIPS Software Implementation Kit (Kaba® E-Plex®) ................................................................................ 970.43  
. 

 08 71 11 00-2341 EA USB FIPS/DESFire Card Reader/Enroller (Kaba® E-Plex®) .............................................................................................. 299.10  
. 

 08 71 11 00-2342 EA High Capacity Battery Kit (Kaba® E-Plex® E5x00 Series) ................................................................................................... 90.16  
Note: Includes 4 C-cell battery pack. 

. 
 08 71 11 00-2343 EA 12-24 Volt DC Power Interface Kit (Kaba® E-Plex® E5x00 Series) ................................................................................... 106.11  

XXXXXXX 
. 
 08 71 11 00-2344  Self-Powered, Electrical Pushbutton Combination Locks (Kaba® 

PowerPlex® 2000 Series) (08 71 11 00-2304) 
Note: ANSI/BHMA Grade 1. Satin chrome finish. 

. 

. 
 08 71 11 00-2345 EA Twelve Button, Cylindrical Locking Device, Self-Powered, Electrical Pushbutton Combination Lock, Lever (Kaba® 

PowerPlex® 2000 Series) .................................................................................................................................................. 738.26 65.87 
    For Satin Brass Finish, Add  17.50 
    For Owner Furnished Material, Deduct  -474.78 

. 
 08 71 11 00-2346 EA Twelve Button, Mortise Locking Device, Self-Powered, Electrical Pushbutton Combination Lock, Lever (Kaba® 

PowerPlex® 2000 Series) .................................................................................................................................................. 829.41 65.87 
    For Satin Brass Finish, Add  17.50 
    For Owner Furnished Material, Deduct  -565.93 

. 
 08 71 11 00-2347 EA Twelve Button, Mortise Locking Device With Deadbolt, Self-Powered, Electrical Pushbutton Combination Lock, 

Lever (Kaba® PowerPlex® 2000 Series) .......................................................................................................................... 852.20 65.87 
    For Satin Brass Finish, Add  17.50 
    For Owner Furnished Material, Deduct  -588.72 

. 
 08 71 11 00-2348 EA Twelve Button, Exit Trim, Self-Powered, Electrical Pushbutton Combination Lock, Lever (Kaba® PowerPlex® 

2000 Series) ...................................................................................................................................................................... 814.22 65.87 
    For Satin Brass Finish, Add  17.50 
    For Owner Furnished Material, Deduct  -550.74 

. 
 08 71 11 00-2349 EA Twelve Button, Cylindrical Locking Device, Self-Powered, Electrical Pushbutton Combination Lock With Key 

Override, Lever (Kaba® PowerPlex® 2000 Series) ........................................................................................................... 776.24 65.87 
    For Satin Brass Finish, Add  17.50 
    For Owner Furnished Material, Deduct  -512.76 

. 
 08 71 11 00-2350 EA Twelve Button, Cylindrical Locking Device With Privacy, Self-Powered, Electrical Pushbutton Combination Lock 

With Key Override, Lever (Kaba® PowerPlex® 2000 Series)............................................................................................ 852.20 65.87 
    For Satin Brass Finish, Add  17.50 
    For Owner Furnished Material, Deduct  -588.72 

. 
 08 71 11 00-2351 EA Twelve Button, Mortise Locking Device, Self-Powered, Electrical Pushbutton Combination Lock With Key 

Override, Lever (Kaba® PowerPlex® 2000 Series) ........................................................................................................... 867.39 65.87 
    For Satin Brass Finish, Add  17.50 
    For Owner Furnished Material, Deduct  -603.91 



08
 08 Openings 

08 70 Hardware 
08 71 Door Hardware 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 08 - 368 Monterey County Facilities

. 
 08 71 11 00-2352 EA Twelve Button, Mortise Locking Device With Deadbolt, Self-Powered, Electrical Pushbutton Combination Lock 

With Key Override, Lever (Kaba® PowerPlex® 2000 Series) ............................................................................................ 890.18 65.87 
    For Satin Brass Finish, Add  17.50 
    For Owner Furnished Material, Deduct  -626.70 

. 
 08 71 11 00-2353 EA Twelve Button, Exit Trim, Self-Powered, Electrical Pushbutton Combination Lock With Key Override, Lever 

(Kaba® PowerPlex® 2000 Series)..................................................................................................................................... 852.20 65.87 
    For Satin Brass Finish, Add  17.50 
    For Owner Furnished Material, Deduct  -588.72 

XXXXXXX 
. 
 08 71 11 00-2354  Electrical Pushbutton Combination Locks (Schlage) (08 71 11 00-2304) 

Note: ANSI/BHMA Grade 1. Satin chrome finish. 
. 
. 

 08 71 11 00-2355 EA Class 100, Cylindrical, Classroom/Storeroom, Keypad, Sparta Lever, Standalone Electronic Lock (Schlage 
CO100CY70KP626BD-D) .................................................................................................................................................. 769.15 65.28 

    For Owner Furnished Material, Deduct  -508.02 
. 

 08 71 11 00-2356 EA Class 200, Cylindrical, Classroom/Storeroom, Keypad, Sparta Lever, Standalone Electronic Lock (Schlage 
CO200CY70KP-D) ............................................................................................................................................................. 883.19 65.28 

    For Owner Furnished Material, Deduct  -622.06 
. 

 08 71 11 00-2357 EA Class 200, Cylindrical, Classroom/Storeroom, Magnetic Strip + Keypad, Sparta Lever, Standalone Electronic Lock 
(Schlage CO200CY70MSK626) ......................................................................................................................................... 990.57 65.28 

    For Owner Furnished Material, Deduct  -729.44 
. 

 08 71 11 00-2358 EA Class 200, Cylindrical, Classroom/Storeroom, Keypad, Sparta Lever, Standalone Electronic Lock (Schlage 
AD200CY70KP626) ........................................................................................................................................................ 1,279.39 65.28 

    For Owner Furnished Material, Deduct  -1,018.26 
. 

 08 71 11 00-2359 EA Class 200, Cylindrical, Classroom/Storeroom, Magnetic Strip + Keypad, Sparta Lever, Standalone Electronic Lock 
(Schlage AD200CY70MKS626) ...................................................................................................................................... 1,394.17 65.28 

    For Owner Furnished Material, Deduct  -1,133.04 
. 

 08 71 11 00-2360 EA Class 400, Cylindrical, Classroom/Storeroom, Magnetic Strip + Keypad, Sparta Lever, Networked Wireless 
Electronic Lock (Schlage AD400CY70MSKSPA626) ...................................................................................................... 1,528.95 65.28 

    For Owner Furnished Material, Deduct  -1,267.82 
. 

 08 71 11 00-2361 EA Class 300, Cylindrical, Classroom/Storeroom, Magnetic Strip + Keypad, Sparta Lever, Networked Wireless 
Electronic Lock (Schlage AD300CY70MSKSPA626) ...................................................................................................... 1,408.98 65.28 

    For Owner Furnished Material, Deduct  -1,147.85 

XXXXXXX 
. 
 08 71 11 00-2362  Residential Locks And Latchsets (08 71 11 00-2247) 
. 
. 

 08 71 11 00-2363 EA Residential Entry Lockset With Knobs (Master Keyed) ......................................................................................................... 74.37 15.81 
. 

 08 71 11 00-2364 EA Residential Privacy Lockset With Knobs ............................................................................................................................... 73.11 15.81 
. 

 08 71 11 00-2365 EA Residential Passage Lockset With Knobs ............................................................................................................................. 72.95 15.81 
. 

 08 71 11 00-2366 EA Residential Dummy Lockset With Knobs .............................................................................................................................. 58.46 13.17 
. 

 08 71 11 00-2367 EA Residential Entry Lockset With Levers (Master Keyed) ........................................................................................................ 83.01 15.81 
. 

 08 71 11 00-2368 EA Residential Privacy Lockset With Levers .............................................................................................................................. 80.14 15.81 
. 

 08 71 11 00-2369 EA Residential Passage Lockset With Levers ............................................................................................................................ 78.06 15.81 
. 

 08 71 11 00-2370 EA Residential Dummy Lockset With Levers .............................................................................................................................. 59.45 13.17 
. 

 08 71 11 00-2371 EA Screen Door - Closer ............................................................................................................................................................ 44.42 11.38 
. 

 08 71 11 00-2372 EA Screen Door - Locking Handle .............................................................................................................................................. 50.45 16.33 

XXXXXXX 
. 
 08 71 11 00-2373  Deadbolts (08 71 11 00-2247) 
. 
. 
 08 71 11 00-2374  Cylindrical Deadbolts, Grade 1, ANSI 156.5 (08 71 11 00-2373) 

Note: 2-3/8" or 2-3/4" backset. 
. 
. 

 08 71 11 00-2375 EA Single Cylinder Deadbolt, Key One Side, Knob One Side .................................................................................................. 149.98 26.11 
Note: Cylindrical, ANSI Grade 1, interchangeable core, bright brass or satin chromium finish. 

    For Bright Chromium Or Oiled Rubbed Bronze Finish, Add  4.20 
. 

 08 71 11 00-2376 EA Double Cylinder Deadbolt, Key Both Sides ......................................................................................................................... 167.56 26.11 
Note: Cylindrical, ANSI Grade 1, interchangeable core, bright brass or satin chromium finish. 

    For Bright Chromium Or Oiled Rubbed Bronze Finish, Add  4.20 

XXXXXXX 
. 
 08 71 11 00-2377  Cylindrical Deadbolts, Grade 2, ANSI 156.5 (08 71 11 00-2373) 

Note: 2-3/8" or 2-3/4" backset. 
. 
. 

 08 71 11 00-2378 EA Single Cylinder Deadbolt, Key One Side, Knob One Side .................................................................................................. 137.94 26.11 
Note: Cylindrical, ANSI Grade 2, interchangeable core, bright brass or satin chromium finish. 

    For Bright Chromium Or Oiled Rubbed Bronze Finish, Add  4.20 
. 

 08 71 11 00-2379 EA Double Cylinder Deadbolt, Key Both Sides ......................................................................................................................... 157.15 26.11 
Note: Cylindrical, ANSI Grade 2, interchangeable core, bright brass or satin chromium finish. 

    For Bright Chromium Or Oiled Rubbed Bronze Finish, Add  4.20 

XXXXXXX 
. 
 08 71 11 00-2380  Small Case Mortised Deadbolts, Grade 1, ANSI 156.5 (08 71 11 00-2373) 

Note: Interchangeable cores with small case size, 4-1/2" x 3-1/2" nominal. 
. 
. 

 08 71 11 00-2381 EA Small Case Mortised Deadbolt, Key One Side, Knob One Side ......................................................................................... 193.00 26.11 
Note: ANSI Grade 1, interchangeable cores, all finishes. Case size 4-1/2" x 3-1/2" (nominal). 

. 
 08 71 11 00-2382 EA Small Case Mortised Deadbolt, Key Both Sides ................................................................................................................. 209.28 26.11 

Note: ANSI Grade 1, interchangeable cores, all finishes. Case size 4-1/2" x 3-1/2" (nominal). Also used for 
Classroom version. 

. 
 08 71 11 00-2383 EA Small Case Mortised Deadbolt, Key One Side, Cover Plate One Side ............................................................................... 189.75 26.11 

Note: ANSI Grade 1, interchangeable cores, all finishes. Case size 4-1/2" x 3-1/2" (nominal). 

XXXXXXX 
. 
 08 71 11 00-2384  Mortised Deadbolts, Grade 1, ANSI 156.5 (08 71 11 00-2373) 

Note: Interchangeable cores with standard case size, 4-1/2" x 6" nominal. 
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. 

. 
 08 71 11 00-2385 EA Mortised Deadbolt, Key One Side, Knob One Side ............................................................................................................. 237.28 26.11 

Note: ANSI Grade 1, interchangeable cores, all finishes. Case size 4-1/2" x 6" (nominal). 
. 

 08 71 11 00-2386 EA Mortised Deadbolt, Key Both Sides .................................................................................................................................... 263.97 26.11 
Note: ANSI Grade 1, interchangeable cores, all finishes. Case size 4-1/2" x 6" (nominal). Also used for 
Classroom version. 

. 
 08 71 11 00-2387 EA Mortised Deadbolt, Key One Side, Cover Plate One Side .................................................................................................. 214.49 26.11 

Note: ANSI Grade 1, interchangeable cores, all finishes. Case size 4-1/2" x 6" (nominal). 

XXXXXXX 
. 
 08 71 11 00-2388  Surface Mounted Deadbolts (08 71 11 00-2373) 
. 
. 

 08 71 11 00-2389 EA Single Cylinder Surface Mounted Deadbolt ........................................................................................................................ 111.71 26.11 
Note: Key one side, knob one side, bright brass finish. 

    For Brushed Chrome Finish, Add  10.50 
. 

 08 71 11 00-2390 EA Double Cylinder Surface Mounted Deadbolt ....................................................................................................................... 123.47 26.11 
Note: Key both sides, bright brass finish. 

    For Brushed Chrome Finish, Add  10.50 
. 

 08 71 11 00-2391 EA Single Cylinder Surface Mounted Interlocking Deadbolt ..................................................................................................... 132.83 26.11 
Note: Jimmy proof, key one side, knob one side, bright brass finish. 

    For Brushed Chrome Finish, Add  10.50 
. 

 08 71 11 00-2392 EA Double Cylinder Surface Mounted Interlocking Deadbolt .................................................................................................... 144.59 26.11 
Note: Jimmy proof, key both sides, bright brass finish. 

    For Brushed Chrome Finish, Add  10.50 

XXXXXXX 
. 
 08 71 11 00-2393  Surface Mounted Deadlatches (08 71 11 00-2247) 
. 
. 

 08 71 11 00-2394 EA Single Cylinder Surface Mounted Deadlatch ....................................................................................................................... 112.63 26.11 
Note: Key one side, knob one side, bright brass finish. 

    For Brushed Chrome Finish, Add  10.50 
. 

 08 71 11 00-2395 EA Single Cylinder Surface Mounted Interlocking Deadlatch ................................................................................................... 132.87 26.11 
Note: Jimmy proof, key one side, knob one side, bright brass finish. 

    For Brushed Chrome Finish, Add  10.50 

XXXXXXX 
. 
 08 71 11 00-2396  Electric Strikes (08 71 11 00-2247) 
. 
. 

 08 71 11 00-2397 EA 12/24 Volt DC, Fail Safe/Fail Secure, Aluminum/Steel Body Electric Strike (Von Duprin 5100) ......................................... 287.44 52.22 
. 

 08 71 11 00-2398 EA 12/24 Volt DC, Fail Secure, Dual Monitor Switch, Stainless Steel Body Electric Strike (Von Duprin 6111) ........................ 797.57 52.22 
Note: For rim mounted lock 

. 
 08 71 11 00-2399 EA 12/24 Volt DC, Fail Secure, Dual Monitor Switch, Stainless Steel Body Electric Strike (Von Duprin 6112) ........................ 763.05 52.22 

Note: For rim mounted lock 
. 

 08 71 11 00-2400 EA 24 Volt DC, Fail Secure, Stainless Steel Body Electric Strike (Von Duprin 6211) ............................................................... 593.44 52.22 
Note: For mortise or cylindrical locks 

. 
 08 71 11 00-2401 EA 24 Volt DC, Fail Secure, Dual Monitor Switch, Stainless Steel Body Electric Strike (Von Duprin 6212) ............................. 801.25 52.22 

Note: For mortise or cylindrical locks 
. 

 08 71 11 00-2402 EA 24 Volt DC, Fail Secure, Dual Monitor Switch, Stainless Steel Body Electric Strike (Von Duprin 6213) ............................. 786.28 52.22 
Note: For mortise or cylindrical locks 

. 
 08 71 11 00-2403 EA 24 Volt DC, Fail Secure, Dual Monitor Switch, Stainless Steel Body Electric Strike (Von Duprin 6214) ............................. 855.38 52.22 

Note: For mortise or cylindrical locks 
. 

 08 71 11 00-2404 EA 24 Volt DC, Fail Secure, Dual Monitor Switch, Stainless Steel Body Electric Strike (Von Duprin 6215) ............................. 798.20 52.22 
Note: For mortise or cylindrical locks 

. 
 08 71 11 00-2405 EA 12/24 Volt DC, 3,070 LB Static Strength, Stainless Steel Body, Dual Voltage Electric Strike (HES 1006) ......................... 498.97 52.22 

. 
 08 71 11 00-2406 EA 12/24 Volt DC, 3,000 LB Static Strength, Stainless Steel Body, Fire Rated Electric Strike (HES 4500) ............................. 496.17 52.22 

. 
 08 71 11 00-2407 EA 12/24 Volt DC, 1,500 LB Static Strength, Steel Body, Low Profile Electric Strike (HES 5000)............................................ 255.54 52.22 

. 
 08 71 11 00-2408 EA 12/24 Volt DC, 1,500 LB Static Strength, Steel Body, Adjustable Electric Strike (HES 5200) ............................................ 255.54 52.22 

. 
 08 71 11 00-2409 EA 12/24 Volt DC, 1,500 LB Static Strength, Cylindrical Or Rim Exit Device, Stainless Steel Body, Electric Strike With 

Preload (HES 7000) ........................................................................................................................................................... 320.90 52.22 
. 

 08 71 11 00-2410 EA 12/24 Volt DC, 1,500 LB Static Strength, Stainless Steel Body, Cylindrical Lock Electric Strike (HES 7500) ..................... 552.06 52.22 
. 

 08 71 11 00-2411 EA 12/24 Volt DC, 1,500 LB Static Strength, Stainless Steel Body, Compact Concealed Electric Strike (HES 8000) ............. 285.81 52.22 
. 

 08 71 11 00-2412 EA 12/24 Volt DC, 1,500 LB Static Strength, Stainless Steel Body, Fire Rated Compact Concealed Electric Strike 
(HES 8300) ........................................................................................................................................................................ 509.37 52.22 

. 
 08 71 11 00-2413 EA 12/24 Volt DC, 1,500 LB Static Strength, Stainless Steel Body,Fire Rated Concealed Electric Strike  (HES 8500) ........... 453.01 52.22 

. 
 08 71 11 00-2414 EA 12/24 Volt DC, 1,500 LB Static Strength, Stainless Steel Body, Slim Line Surface Mounted Electric Strike (HES 

9400).................................................................................................................................................................................. 541.32 68.94 
. 

 08 71 11 00-2415 EA 12/24 Volt DC, 1,500 LB Static Strength, Rim Exit Device, Stainless Steel Body, Fire Rated Surface Mounted 
Electric Strike (HES 9500) ................................................................................................................................................. 611.60 68.94 

. 
 08 71 11 00-2416 EA 12/24 Volt DC, 1,500 LB Static Strength, Rim Exit Device, Stainless Steel Body, Surface Mounted Electric Strike 

(HES 9600) ........................................................................................................................................................................ 541.69 68.94 

XXXXXXX 
. 
 08 71 11 00-2417  Electric Hardware (08 71 11 00-2247) 
. 
. 

 08 71 11 00-2418 EA Electrified Cylindrical Lock Option ....................................................................................................................................... 153.33  
Note: Excludes the lock. This task is used in conjunction with other locks in the CTC to electrify the lock. 

. 
 08 71 11 00-2419 EA Electrified Mortise Lock Option ........................................................................................................................................... 176.82  

Note: Excludes the lock. This task is used in conjunction with other locks in the CTC to electrify the lock. 
. 

 08 71 11 00-2420 EA 24" Long, 3/8" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ................................................................. 96.61 26.11 
. 

 08 71 11 00-2421 EA 1 Ampere At 12/24 Volt DC, Door Hardware Power Supply ................................................................................................ 292.82 26.11 
. 

 08 71 11 00-2422 EA 3 Amperes At 12 Volt DC, 2 Amperes At 24 Volt DC, Door Hardware Power Supply ......................................................... 502.32 26.11 
. 

 08 71 11 00-2423 EA 4-1/2 Amperes At 12 Volt DC, 3 Amperes At 24 Volt DC, Door Hardware Power Supply ................................................... 764.91 26.11 
. 

 08 71 11 00-2424 EA 6 Amperes At 12 Volt DC, 4 Amperes At 24 Volt DC, Door Hardware Power Supply ......................................................... 844.69 26.11 
. 

 08 71 11 00-2425 EA 9 Amperes At 12 Volt DC, 6 Amperes At 24 Volt DC, Door Hardware Power Supply ...................................................... 1,007.21 26.11 
. 

 08 71 11 00-2426 EA 15 Amperes At 12 Volt DC, 10 Amperes At 24 Volt DC, Door Hardware Power Supply .................................................. 1,219.76 26.11 
. 

 08 71 11 00-2427 EA 18" Long, 1/4" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ................................................................. 82.93 26.11 
. 

 08 71 11 00-2428 EA 24" Long, 1/4" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ................................................................. 84.55 26.11 
. 

 08 71 11 00-2429 EA 30" Long, 1/4" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ................................................................. 94.44 26.11 
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. 
 08 71 11 00-2430 EA 45" Long, 1/4" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ................................................................. 96.40 26.11 

. 
 08 71 11 00-2431 EA 60" Long, 1/4" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ................................................................. 97.40 26.11 

. 
 08 71 11 00-2432 EA 72" Long, 1/4" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ............................................................... 103.08 26.11 

. 
 08 71 11 00-2433 EA 12" Long, 3/8" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ................................................................. 83.96 26.11 

. 
 08 71 11 00-2434 EA 18" Long, 3/8" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ................................................................. 91.89 26.11 

. 
 08 71 11 00-2435 EA 36" Long, 3/8" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ................................................................. 98.17 26.11 

. 
 08 71 11 00-2436 EA 49" Long, 3/8" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ............................................................... 109.03 26.11 

. 
 08 71 11 00-2437 EA 60" Long, 3/8" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ............................................................... 112.04 26.11 

. 
 08 71 11 00-2438 EA 12" Long, 1/2" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ................................................................. 93.87 26.11 

. 
 08 71 11 00-2439 EA 18" Long, 1/2" Flexible Aluminum Conduit, Armored Power Transfer Door Loop ............................................................... 104.98 26.11 

. 
 08 71 11 00-2440 EA 18" Long, 1/4" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop .......................................................... 67.49 26.11 

. 
 08 71 11 00-2441 EA 24" Long, 1/4" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop .......................................................... 76.08 26.11 

. 
 08 71 11 00-2442 EA 30" Long, 1/4" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop .......................................................... 80.62 26.11 

. 
 08 71 11 00-2443 EA 36" Long, 1/4" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop .......................................................... 85.49 26.11 

. 
 08 71 11 00-2444 EA 60" Long, 1/4" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop ........................................................ 110.79 26.11 

. 
 08 71 11 00-2445 EA 72" Long, 1/4" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop ........................................................ 121.37 26.11 

. 
 08 71 11 00-2446 EA 12" Long, 3/8" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop .......................................................... 71.00 26.11 

. 
 08 71 11 00-2447 EA 18" Long, 3/8" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop .......................................................... 74.31 26.11 

. 
 08 71 11 00-2448 EA 24" Long, 3/8" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop .......................................................... 84.18 26.11 

. 
 08 71 11 00-2449 EA 36" Long, 3/8" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop .......................................................... 99.88 26.11 

. 
 08 71 11 00-2450 EA 48" Long, 3/8" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop ........................................................ 113.92 26.11 

. 
 08 71 11 00-2451 EA 60" Long, 3/8" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop ........................................................ 136.98 26.11 

. 
 08 71 11 00-2452 EA 12" Long, 1/2" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop .......................................................... 76.52 26.11 

. 
 08 71 11 00-2453 EA 18" Long, 1/2" Flexible Conduit, Stainless Steel Armored Power Transfer Door Loop .......................................................... 81.60 26.11 

. 
 08 71 11 00-2454 EA Two 18 Gauge Wire, Door Frame To Edge Of Door Electrical Power Transfer .................................................................. 521.58 26.11 

. 
 08 71 11 00-2455 EA Ten 24 Gauge Wire, Door Frame To Edge Of Door Electrical Power Transfer ................................................................... 570.16 36.56 

XXXXXXX 
. 
 08 71 11 00-2456  Magnetic Locks (08 71 11 00-2247) 
. 
. 

 08 71 11 00-2457 EA Electromagnetic Lock, 500 lb. Holding Force, Stainless Steel (Schlage 40) ....................................................................... 638.50 125.34 
. 

 08 71 11 00-2458 EA Electromagnetic Lock, 500 lb. Holding Force, Stainless Steel (Schlage 40TJ) ................................................................... 764.38 141.01 
. 

 08 71 11 00-2459 EA Electromagnetic Lock, 1,000 lb. Holding Force, Stainless Steel (Schlage 70) .................................................................... 742.91 125.34 
. 

 08 71 11 00-2460 EA Electromagnetic Lock, 1,000 lb. Holding Force, Stainless Steel (Schlage 70TJ) ................................................................ 868.56 141.01 
. 

 08 71 11 00-2461 EA Electromagnetic Lock, 500 lb. Holding Force, Aluminum (Schlage M420) .......................................................................... 778.37 135.79 
. 

 08 71 11 00-2462 EA Electromagnetic Lock, 1,000 lb. Holding Force, Aluminum (Schlage M450) ....................................................................... 849.98 135.79 
. 

 08 71 11 00-2463 EA Electromagnetic Lock, 1500 lb. Holding Force, Aluminum (Schlage M490) ........................................................................ 905.72 135.79 
. 

 08 71 11 00-2464 EA Electromagnetic Lock, 500 lb. Holding Force, Aluminum (Schlage M420P) ....................................................................... 996.37 156.67 
Note: Includes magnetic bond sensor, door position switch and relock time delay. 

. 
 08 71 11 00-2465 EA Electromagnetic Lock, 1,000 lb. Holding Force, Aluminum (Schlage M450P) ................................................................. 1,091.56 156.67 

Note: Includes magnetic bond sensor, door position switch and relock time delay. 
. 

 08 71 11 00-2466 EA Electromagnetic Lock, 1500 lb. Holding Force, Aluminum (Schlage M490P) .................................................................. 1,134.44 156.67 
Note: Includes magnetic bond sensor, door position switch and relock time delay. 

. 
 08 71 11 00-2467 EA 2 Amperes Output Current, 12-24 Volt DC, 4 Relay with Fire Alarm (Schlage PS902) ....................................................... 340.80 52.22 

. 
 08 71 11 00-2468 EA 4 Amperes Output Current, 12-24 Volt DC, 4 Relay with Fire Alarm (Schlage PS904) ....................................................... 554.65 52.22 

. 
 08 71 11 00-2469 EA 6 Amperes Output Current, 12-24 Volt DC, 4 Relay with Fire Alarm (Schlage PS906) ....................................................... 665.79 52.22 

XXXXXXX 
. 
 08 71 11 00-2470  Door Coordinators (08 71 11) 
. 
. 

 08 71 11 00-2471 EA 32" Satin Chrome Finish, Door Coordinator (Ives COR 32" Series) .................................................................................... 388.34 32.64 
Note: Satin chrome finish. Includes two mounting brackets. 

    For Anodized Aluminum Finish, Deduct  -103.11 
. 

 08 71 11 00-2472 EA 42" Satin Chrome Finish, Door Coordinator (Ives COR 42" Series) .................................................................................... 407.65 33.95 
Note: Satin chrome finish. Includes two mounting brackets. 

    For Anodized Aluminum Finish, Deduct  -108.74 
. 

 08 71 11 00-2473 EA 52" Satin Chrome Finish, Door Coordinator (Ives COR 52" Series) .................................................................................... 417.62 35.25 
Note: Satin chrome finish. Includes two mounting brackets. 

    For Anodized Aluminum Finish, Deduct  -110.64 
. 

 08 71 11 00-2474 EA 60" Satin Chrome Finish, Door Coordinator (Ives COR 60" Series) .................................................................................... 435.67 36.56 
Note: Satin chrome finish. Includes two mounting brackets. 

    For Anodized Aluminum Finish, Deduct  -115.77 
. 

 08 71 11 00-2475 EA 72" Satin Chrome Finish, Door Coordinator (Ives COR 72" Series) .................................................................................... 466.34 37.87 
Note: Satin chrome finish. Includes two mounting brackets. 

    For Anodized Aluminum Finish, Deduct  -125.96 
. 

 08 71 11 00-2476 EA Up To 20", Satin Chrome Finish, Filler Bar For Door Coordinator (Ives FL 20") ................................................................... 92.97 10.45 
    For Anodized Aluminum Finish, Deduct  -20.48 

. 
 08 71 11 00-2477 EA Up To 32", Satin Chrome Finish, Filler Bar For Door Coordinator (Ives FL 32") ................................................................. 102.54 11.75 

    For Anodized Aluminum Finish, Deduct  -22.21 
. 

 08 71 11 00-2478 EA Up To 44", Satin Chrome Finish, Filler Bar For Door Coordinator (Ives FL 44") ................................................................. 117.55 13.06 
    For Anodized Aluminum Finish, Deduct  -26.13 

. 
 08 71 11 00-2479 EA Satin Chrome Finish, Carry Bar For Door Coordinator (Ives CB1) ........................................................................................ 88.61 13.06 

. 
 08 71 11 00-2480 EA 7" Projection COR Series Gravity Type Door Coordinator .................................................................................................. 131.14 19.58 

    For Anodized Aluminum Finish, Deduct  -21.12 
. 

 08 71 11 00-2481 EA 9" Projection COR Series Gravity Type Door Coordinator .................................................................................................. 139.58 19.58 
    For Anodized Aluminum Finish, Deduct  -24.50 

XXXXXXX 
. 
 08 71 11 00-2482  Removal And Reinstallation Of Door Hardware (08 71 11) 

Note: Includes storage and cleaning. Excludes removal of door where required. See CSI section 08 05 13 00-
0050 for removal and reinstallation of door. 

. 

. 
 08 71 11 00-2483 EA Removal And Reinstallation Of Door Lockset, Entrance ....................................................................................................... 78.34  

. 
 08 71 11 00-2484 EA Removal And Reinstallation Of Door Lockset, Mortise ........................................................................................................ 125.34  

. 
 08 71 11 00-2485 EA Removal And Reinstallation Of Deadbolt Lock ..................................................................................................................... 83.57  
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. 
 08 71 11 00-2486 PR Removal And Reinstallation Of Butts/Hinges ........................................................................................................................ 20.89  

. 
 08 71 11 00-2487 EA Removal And Reinstallation Of Door Bumper ......................................................................................................................... 7.31  

. 
 08 71 11 00-2488 EA Removal And Reinstallation Of Surface Mounted Panic Device ......................................................................................... 208.91  

. 
 08 71 11 00-2489 EA Removal And Reinstallation Of Kick Plate ............................................................................................................................ 26.11  

. 
 08 71 11 00-2490 EA Removal And Reinstallation Of Push Plate ........................................................................................................................... 20.88  

. 
 08 71 11 00-2491 EA Removal And Reinstallation Of Surface Mounted Door Closer Or Holder .......................................................................... 104.45  

. 
 08 71 11 00-2492 EA Removal And Reinstallation Of Door Handles ...................................................................................................................... 15.68  

XXXXXXX 
. 
 08 71 11 00-2493  Electromagnetic Door Release (08 71 11) 
. 
. 

 08 71 11 00-2494 EA 120 Volt AC, 24 Volt AC/DC, 12 Volt DC, Wall Mount, Surface Wiring, Electro-Magnetic Door Release ........................... 480.40 65.80 
. 

 08 71 11 00-2495 EA 120 Volt AC, 24 Volt AC/DC, 12 Volt DC, Wall Mount, Recessed Wiring, Electro-Magnetic Door Release ........................ 469.89 65.80 
. 

 08 71 11 00-2496 EA 120 Volt AC, 24 Volt AC/DC, 12 Volt DC, Adjustable, Wall Mount, Recessed Wiring, Electro-Magnetic Door 
Release .............................................................................................................................................................................. 522.84 65.80 

. 
 08 71 11 00-2497 EA 24 Volt AC/DC, High Hold, Wall Mount, Surface Or Recessed Wiring, Electro-Magnetic Door Release ............................ 835.41 65.80 

. 
 08 71 11 00-2498 EA 24 Volt DC, Sliding Door, Electro-Magnetic Door Release.................................................................................................. 807.54 65.80 

. 
 08 71 11 00-2499 EA 120 Volt AC, 24 Volt AC/DC, 12 Volt DC, Overhead Door, Electro-Magnetic Door Release .............................................. 807.54 65.80 

. 
 08 71 11 00-2500 EA 120 Volt AC, 24 Volt AC/DC, 12 Volt DC, Floor Mount, Single Door, Electro-Magnetic Door Release ............................... 739.37 65.80 

. 
 08 71 11 00-2501 EA 120 Volt AC, 24 Volt AC/DC, 12 Volt DC, Floor Mount, Back-to-Back Door, Electro-Magnetic Door Release .................... 911.73 65.80 

. 
 08 71 11 00-2502 EA Photo Electric Smoke Detector Suitable For Door Holder Release ..................................................................................... 877.11 65.80 

. 
 08 71 11 00-2503 EA Ionization Type Smoke Detector Suitable For Door Holder Release ............................................................................... 1,071.01 65.80 

. 
 08 71 11 00-2504 EA Surface Wall Mount, Electromagnetic Door Holder (Sargent 1560) .................................................................................... 532.93 65.80 

Note: 120 volt AC, 24 volt AC/DC, 12 volt DC 
. 

 08 71 11 00-2505 EA Flush Mount, Electromagnetic Door Holder (Sargent 1561) ................................................................................................ 524.78 65.80 
Note: 120 volt AC, 24 volt AC/DC, 12 volt DC 

. 
 08 71 11 00-2506 EA Floor Mount, Electromagnetic Door Holder (LCN SEM7820) .............................................................................................. 779.46 65.80 

Note: 120 volt AC, 24 volt AC/DC, 12 volt DC 
. 

 08 71 11 00-2507 EA Surface Wall Mount, Electromagnetic Door Holder (LCN SEM7830) .................................................................................. 558.97 65.80 
Note: 120 volt AC, 24 volt AC/DC, 12 volt DC 

. 
 08 71 11 00-2508 EA Low Profile Recessed Wall Mount, Electromagnetic Door Holder (LCN SEM7840) ........................................................... 558.97 65.80 

Note: 120 volt AC, 24 volt AC/DC, 12 volt DC 
. 

 08 71 11 00-2509 EA Recessed Wall Mount, Electromagnetic Door Holder (LCN SEM7850) .............................................................................. 558.97 65.80 
Note: 120 volt AC, 24 volt AC/DC, 12 volt DC 

XXXXXXX 
. 
 08 71 13  Automatic Door Operators (08 71)
. 
. 
 08 71 13 00-0001  Automatic Door Operators (LCN) (08 71 13) 
. 
. 

 08 71 13 00-0002 EA Automatic Door Operator, Surface Mount Americans With Disabilities Act Compliant Door Operator With Pull Arm 
(LCN 9531) ..................................................................................................................................................................... 2,862.27  

Note: Opens doors automatically for wheelchair access, and allows for manual operation for regular pedestrian 
traffic. 

. 
 08 71 13 00-0003 EA Automatic Door Operator, Surface Mount Americans With Disabilities Act Compliant Door Operator With Push 

Arm (LCN 9542) .............................................................................................................................................................. 2,862.27  
Note: Opens doors automatically for wheelchair access, and allows for manual operation for regular pedestrian 
traffic. 

XXXXXXX 
. 
 08 71 13 00-0004  Miscellaneous Devices (08 71 13) 
. 
. 

 08 71 13 00-0005 EA Electric Power Transformer (Von Duprin EPT-2) For Magnetic Monitor Switches .............................................................. 377.86 39.17 
. 

 08 71 13 00-0006 EA Magnetic Monitor Switch, SS Finish (Von Duprin MS 764) ................................................................................................. 118.63 23.50 
. 

 08 71 13 00-0007 EA 24 Volt AC, 3 Amperes, Transformer (Von Duprin PT 750) ................................................................................................ 147.28 23.50 
. 

 08 71 13 00-0008 EA Automatic Door Bottoms, Fully Mortise Cam Bottom Type To Fit 1-1/2" x 3/4" Mortise Channel At Door Bottom 
(National Guard Products 320S) .......................................................................................................................................... 88.21 23.50 

XXXXXXX 
. 
 08 71 53  Security Door Hardware (08 71)
. 
. 
 08 71 53 00-0001  Door Exit Alarm Hardware (08 71 53) 
. 
. 

 08 71 53 00-0002 EA Door Or Wall Mount Exit Alarm, Audible Alarm, 9 Volt Battery Back-up (Detex EAX-500) ................................................. 282.92 39.17 
. 

 08 71 53 00-0003 EA Weatherized Door Or Wall Mount Exit Alarm, Audible Alarm, 9 Volt Battery Back-up (Detex EAX-500W) ......................... 386.31 39.17 
. 

 08 71 53 00-0004 EA Door Or Wall Mount Exit Alarm, Audible Alarm, 9 Volt Battery Back-up (Detex EAX-300) ................................................. 327.08 39.17 
Note: Door propped alarm for applications where doors may be used for egress or ingress, but may not be held 
or propped open.  Door open times from 1 second to 4 minutes (15 second default) are field selectable. 

. 
 08 71 53 00-0005 EA Weatherized Door Or Wall Mount Exit Alarm, Audible Alarm, 9 Volt Battery Back-up (Detex EAX-300W) ......................... 418.52 39.17 

Note: Door propped alarm for applications where doors may be used for egress or ingress, but may not be held 
or propped open.  Door open times from 1 second to 4 minutes (15 second default) are field selectable. 

. 
 08 71 53 00-0006 EA Wall Mount Exit Alarm, Audible Alarm, AC/DC (Detex EAX-2500) ..................................................................................... 488.53 52.22 

. 
 08 71 53 00-0007 EA Surface Mounted Magnetic Switch (Detex MS-1039S or MS-1059S) ................................................................................... 87.45 52.22 

Note: For use with Detex EAX exit alarms. 

XXXXXXX 
. 
 08 72  Weatherstripping, Thresholds and Seals (08 70) 
. 
. 
 08 72 33  Weatherstripping and Seals (08 72)
. 
. 
 08 72 33 00-0001  Weather-Stripping And Seals (08 72 33) 
. 
. 
 08 72 33 00-0002  Astragals (08 72 33 00-0001) 

Note: Astragal and meeting stile seals are used to seal the gap between a pair of doors. 
. 
. 
 08 72 33 00-0003  Adhesive Backed Astragals (08 72 33 00-0002) 
. 
. 

 08 72 33 00-0004 LF 7/16" Width, 9/32" Height, Edge Mount, Single Fin, Adhesive Backed Flexible Astragal (Pemko S771) ................................ 4.00 0.79 
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. 
 08 72 33 00-0005 LF 1/2" Width, 3/16" Height, Edge Mount, Double Fin, Adhesive Backed Flexible Astragal (Pemko S772) .................................4.43 0.79 

. 
 08 72 33 00-0006 LF 1-1/8" Width, 3/16" Height, Mullion Mount, Adhesive Backed Mullion Gasketing (Pemko 5110) ............................................3.45 0.79 

XXXXXXX 
. 
 08 72 33 00-0007  Overlapping Astragals (08 72 33 00-0002) 
. 
. 
 08 72 33 00-0008  Aluminum, Overlapping Astragals (08 72 33 00-0007) 
. 
. 

 08 72 33 00-0009 LF 2" Width, 1/8" Height, Clear Anodized Aluminum, Overlapping Astragal (Pemko 357C) ...................................................... 16.45 4.70 
    For Color Anodized Finish, Add  2.15 

XXXXXXX 
. 
 08 72 33 00-0010  Stainless Steel, Overlapping Astragals (08 72 33 00-0007) 
. 
. 

 08 72 33 00-0011 LF 2" Width, 1/8" Height, Stainless Steel, Overlapping Astragal (Pemko 357SS) ...................................................................... 31.71 4.70 

XXXXXXX 
. 
 08 72 33 00-0012  "T" Astragals (08 72 33 00-0002) 
. 
. 
 08 72 33 00-0013  Aluminum, "T" Astragals (08 72 33 00-0012) 
. 
. 

 08 72 33 00-0014 LF 1" Width, 11/16" Height, Mill Aluminum, "T" Astragal (Pemko 359A) .................................................................................... 11.22 4.70 
    For Color Anodized Finish, Add  0.68 

. 
 08 72 33 00-0015 LF Vinyl Insert, 3/4" Width, 1/4" Height, Mill Aluminum, "T" Astragal (Pemko 356AV) ............................................................... 13.73 4.70 

    For Color Anodized Finish, Add  0.89 
. 

 08 72 33 00-0016 LF Vinyl Or Pile Insert, 1-3/8" Width, 1/4" Height, Clear Anodized Aluminum, "T" Astragal (Pemko 355CP) ............................. 14.12 4.70 
    For Color Anodized Finish, Add  1.69 
    For Silicone Insert, Add  0.63 

. 
 08 72 33 00-0017 LF Neoprene Sponge Insert, 1-1/8" Width, 1/2" Height, Clear Anodized Aluminum, "T" Astragal (Pemko 352CR) ................... 24.88 4.70 

    For Color Anodized Finish, Add  5.46 

XXXXXXX 
. 
 08 72 33 00-0018  Brass/Bronze, "T" Astragals (08 72 33 00-0012) 
. 
. 

 08 72 33 00-0019 LF Vinyl Or Pile Insert, 1-3/8" Width, 1/4" Height, Brass/Bronze, "T" Astragal (Pemko 355BP) ................................................. 63.10 4.70 
    For Silicone Insert, Add  0.63 

XXXXXXX 
. 
 08 72 33 00-0020  Locking Astragals (08 72 33 00-0002) 
. 
. 
 08 72 33 00-0021  Outswing Locking Astragals (08 72 33 00-0020) 

Note: Includes two units. A housing containing the locking bolt which fastens to the inactive leaf and a "T" 
astragal with a seal that fastens to the active leaf. 

. 

. 
 08 72 33 00-0022  Aluminum, Outswing Locking Astragals (08 72 33 00-0021) 
. 
. 

 08 72 33 00-0023 LF Slide Bolt, 1-1/4" Width, 3/8" Height, Clear Anodized Aluminum, Slimline Style, Outswing Locking Astragal 
(Pemko 3443CS) ................................................................................................................................................................. 32.80 4.70 

Note: Includes pile seal at inner door edge and neoprene bottom seal. 
    For Color Anodized Finish, Add  4.70 

. 
 08 72 33 00-0024 LF Locking Springbolt, 1-1/4" Width, 3/8" Height, Clear Anodized Aluminum, Slimline Style, Outswing Locking 

Astragal (Pemko 3444CS) ................................................................................................................................................... 37.83 4.70 
Note: Includes pile seal at inner door edge and neoprene bottom seal. 

    For Color Anodized Finish, Add  5.71 
. 

 08 72 33 00-0025 LF Slide Bolt, 1-13/32" Width, 11/16" Height, Gold Anodized Aluminum, Colonial Style, Outswing Locking Astragal 
(Pemko 3445BDQ) ............................................................................................................................................................... 36.61 4.70 

Note: Includes pile seal at inner door edge and kerf-in foam bottom seal. 
    For Thermal Break, Add  1.64 

. 
 08 72 33 00-0026 LF Locking Springbolt, 1-13/32" Width, 11/16" Height, Gold Anodized Aluminum, Colonial Style, Outswing Locking 

Astragal (Pemko 3446BDGQ) .............................................................................................................................................. 40.71 4.70 
Note: Includes pile seal at inner door edge and kerf-in foam bottom seal. 

    For Thermal Break, Add  1.89 

XXXXXXX 
. 
 08 72 33 00-0027  Inswing Locking Astragals (08 72 33 00-0020) 

Note: Includes one unit containing the locking bolt and astragal with seal, which fastens to the inactive leaf. 
. 
. 
 08 72 33 00-0028  Wood, Inswing Locking Astragals (08 72 33 00-0027) 
. 
. 

 08 72 33 00-0029 LF Flush Bolt, 1-1/4" Width, 1/2" Height, Wood, Inswing Locking Astragal (Pemko 34832) ....................................................... 38.15 4.70 
. 

 08 72 33 00-0030 LF Flush Bolt, 1-1/4" Width, 1-3/16" Height, Wood, Inswing Locking Astragal (Pemko 3481Q) ................................................. 37.96 4.70 
Note: Includes kerf-in foam seal. 

XXXXXXX 
. 
 08 72 33 00-0031  Aluminum, Inswing Locking Astragals (08 72 33 00-0027) 
. 
. 

 08 72 33 00-0032 LF Slide Bolt, 1-3/8" Width, 9/32" Height, Clear Anodized Aluminum, Slimline Style, Inswing Locking Astragal (Pemko 
3493CV) ............................................................................................................................................................................... 22.24 4.70 

Note: Includes pile seal at inner door edge and neoprene bottom seal. 
    For Silicone Insert, Add  0.63 
    For Color Anodized Finish, Add  2.59 

. 
 08 72 33 00-0033 LF Locking Springbolt, 1-3/8" Width, 9/32" Height, Clear Anodized Aluminum, Slimline Style, Inswing Locking 

Astragal (Pemko 3494CV) ................................................................................................................................................... 26.45 4.70 
Note: Includes pile seal at inner door edge and neoprene bottom seal. 

    For Silicone Insert, Add  0.63 
    For Color Anodized Finish, Add  3.43 

. 
 08 72 33 00-0034 LF Slide Bolt, 1-13/32" Width, 3/4" Height, Clear Anodized Aluminum, Colonial Style, Inswing Locking Astragal 

(Pemko 3495CQ) ................................................................................................................................................................. 23.83 4.70 
Note: Includes pile seal at inner door edge and kerf-in foam bottom seal. 

    For Magnetic Kerf-In Insert, Add  0.47 
    For Color Anodized Finish, Add  2.91 
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. 
 08 72 33 00-0035 LF Locking Springbolt, 1-13/32" Width, 3/4" Height, Clear Anodized Aluminum, Colonial Style, Inswing Locking 

Astragal (Pemko 3496CQ) ................................................................................................................................................... 28.00 4.70 
Note: Includes pile seal at inner door edge and kerf-in foam bottom seal. 

    For Magnetic Kerf-In Insert, Add  0.47 
    For Color Anodized Finish, Add  3.74 

XXXXXXX 
. 
 08 72 33 00-0036  Security Astragals (08 72 33 00-0002) 
. 
. 

 08 72 33 00-0037 LF Vinyl Seal, 1/2" Thick Cam, 1-3/4" Width, Clear Anodized Aluminum, Security Astragal (Pemko 378C) .............................. 20.83 4.70 
    For Color Anodized Finish, Add  11.54 

. 
 08 72 33 00-0038 LF 2-1/4" Width, 10 Gauge Galvanized Steel, Offset Security Bar, Security Astragal (Pemko 3572SP).................................... 34.09 4.70 

XXXXXXX 
. 
 08 72 33 00-0039  Meeting Stile Astragals (08 72 33 00-0002) 
. 
. 
 08 72 33 00-0040  One Piece, Meeting Stile Astragals (08 72 33 00-0039) 

Note: Includes an astragal for one door only. 
. 
. 

 08 72 33 00-0041 LF 1/4" Vinyl Or Pile Insert, 5/32" Width, 13/32" Height, Surface/Mortise Mount, Clear Anodized Aluminum, One 
Piece, Meeting Stile Astragal (Pemko 369AP) ..................................................................................................................... 13.58 4.70 

    For Color Anodized Finish, Add  1.29 
. 

 08 72 33 00-0042 LF  1/4" Neoprene Loop Insert, 7/16" Width, 3/4" Height, Surface/Mortise Mount, Mill Aluminum, One Piece, Meeting 
Stile Astragal (Pemko 313AN) ............................................................................................................................................. 21.11 7.00 

    For Color Anodized Finish, Add  2.86 
. 

 08 72 33 00-0043 LF  9/16" Neoprene Loop Insert, 3/4" Width, 1-3/8" Height, Surface/Mortise Mount, Clear Anodized Aluminum, One 
Piece, Meeting Stile Astragal (Pemko 314CN) .................................................................................................................... 27.33 7.00 

    For Color Anodized Finish, Add  1.34 
. 

 08 72 33 00-0044 LF  15/16" Neoprene Loop Insert, 1-1/8" Width, 1-3/4" Height, Surface/Mortise Mount, Clear Anodized Aluminum, 
One Piece, Meeting Stile Astragal (Pemko 358CN) ............................................................................................................. 28.14 7.00 

    For Color Anodized Finish, Add  3.55 
. 

 08 72 33 00-0045 LF 1/8" Width, 1-1/2" Height, Side Mount, Spring Bronze, One Piece, Meeting Stile Astragal (Pemko B71) ............................. 38.22 7.00 

XXXXXXX 
. 
 08 72 33 00-0046  Two Piece, Meeting Stile Split Astragals (08 72 33 00-0039) 

Note: Includes one astragal for each door. 
. 
. 

 08 72 33 00-0047 LF 1/4" Vinyl Insert, 13/16" Width, 1/4" Height, Face Mount, Mill Aluminum, Two Piece, Meeting Stile Split Astragals 
(Pemko 297AV) ................................................................................................................................................................... 17.24 7.00 

    For Silicone Insert, Add  0.95 
    For Color Anodized Finish, Add  3.29 

. 
 08 72 33 00-0048 LF 1/4" Vinyl Insert, 11/16" Width, 1/4" Height, Face Mount, Mill Aluminum, Two Piece, Meeting Stile Split Astragals 

(Pemko 316AV) ................................................................................................................................................................... 17.24 7.00 
    For Color Anodized Finish, Add  3.29 

. 
 08 72 33 00-0049 LF 1/4" Vinyl Insert, 7/8" Width, 1/4" Height, Face Mount, Mill Aluminum, Two Piece, Meeting Stile Split Astragals 

(Pemko 303AV) ................................................................................................................................................................... 17.24 7.00 
    For Silicone Insert, Add  0.95 
    For Color Anodized Finish, Add  3.29 

. 
 08 72 33 00-0050 LF 3/8" Neoprene Insert, 7/8" Width, 3/16" Height, Face Mount, Clear Anodized Aluminum, Two Piece, Meeting Stile 

Split Astragals (Pemko 305CN) ........................................................................................................................................... 25.97 7.00 
    For Silicone Insert, Add  0.63 
    For Color Anodized Finish, Add  2.40 

. 
 08 72 33 00-0051 LF 3/8" Brush Insert, 3/4" Width, 1/4" Height, Face Mount, Clear Anodized Aluminum, Two Piece, Meeting Stile Split 

Astragals (Pemko 18041CNB) ............................................................................................................................................. 21.68 7.00 
    For Color Anodized Finish, Add  3.09 

. 
 08 72 33 00-0052 LF 5/8" Brush Insert, 3/4" Width, 1/4" Height, Face Mount, Clear Anodized Aluminum, Two Piece, Meeting Stile Split 

Astragals (Pemko 18061CNB) ............................................................................................................................................. 22.25 7.00 
    For Color Anodized Finish, Add  3.32 

. 
 08 72 33 00-0053 LF 3/16" Vinyl Or Pile Insert, 3/4" Width, 3/8" Height, Face Mount, Clear Anodized Aluminum, Two Piece, Meeting 

Stile Split Astragals With Concealed Fasteners (Pemko 29310CV) .................................................................................... 26.55 7.00 
    For Color Anodized Finish, Add  6.30 
    For Silicone Insert, Add  0.95 

. 
 08 72 33 00-0054 LF 3/8" Brush Insert, 7/8" Width, 1/4" Height, Face Mount, Clear Anodized Aluminum, Two Piece, Meeting Stile Split 

Astragals With Concealed Fasteners (Pemko 29324CNB) .................................................................................................. 27.12 7.00 
    For Color Anodized Finish, Add  5.27 

. 
 08 72 33 00-0055 LF 5/8" Brush Insert, 7/8" Width, 1/4" Height, Face Mount, Clear Anodized Aluminum, Two Piece, Meeting Stile Split 

Astragals With Concealed Fasteners (Pemko 29326CNB) .................................................................................................. 27.69 7.00 
    For Color Anodized Finish, Add  5.50 

XXXXXXX 
. 
 08 72 33 00-0056  Two Piece, Adjustable Meeting Stile Split Astragals (08 72 33 00-0039) 

Note: Includes one astragal for each door. 
. 
. 
 08 72 33 00-0057  Aluminum, Two Piece, Meeting Stile Adjustable Split Astragals (08 72 33 00-0056) 
. 
. 

 08 72 33 00-0058 LF 3/8" Vinyl Or Pile Insert, 21/32" Width, 9/16" Height, Face Mount, Clear Anodized Aluminum, Two Piece, Meeting 
Stile Adjustable Split Astragals (Pemko 354CP) .................................................................................................................. 48.02 7.00 

    For Color Anodized Finish, Add  8.52 
    For Silicone Insert, Add  0.63 

. 
 08 72 33 00-0059 LF 3/8" Vinyl Or Pile Insert, 1" Width, 9/16" Height, Face Mount, Clear Anodized Aluminum, Two Piece, Meeting Stile 

Adjustable Split Astragals (Pemko 351CP) .......................................................................................................................... 48.92 7.00 
    For Silicone Insert, Add  0.63 
    For Color Anodized Finish, Add  6.99 

XXXXXXX 
. 
 08 72 33 00-0060  Brass/Bronze, Two Piece, Meeting Stile Adjustable Split Astragals (08 72 33 00-0056) 
. 
. 

 08 72 33 00-0061 LF 3/8" Vinyl Or Pile Insert, 21/32" Width, 9/16" Height, Mortise Mount, Brass/Bronze, Two Piece, Meeting Stile 
Adjustable Split Astragals (Pemko 354BP) ........................................................................................................................ 196.21 7.00 

    For Silicone Insert, Add  0.63 
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. 
 08 72 33 00-0062 LF 3/8" Vinyl Or Pile Insert, 1" Width, 9/16" Height, Face Mount, Brass/Bronze, Two Piece, Meeting Stile Adjustable 

Split Astragals (Pemko 351BP) .......................................................................................................................................... 183.46 7.00 
    For Silicone Insert, Add  0.63 

XXXXXXX 
. 
 08 72 33 00-0063  Door Sweeps (08 72 33 00-0001) 
. 
. 
 08 72 33 00-0064  Tack On Door Sweeps (08 72 33 00-0063) 
. 
. 

 08 72 33 00-0065 LF For Sealing Up To 3/4" Gap, Side Mount, Vinyl Tack On Door Sweep (Pemko V365) ...........................................................6.23 2.61 
. 

 08 72 33 00-0066 LF For Sealing Up To 5/8" Gap, Bottom Mount, Rubber Tack On Door Sweep (Pemko R364) ...................................................6.31 2.61 
. 

 08 72 33 00-0067 LF For Sealing Up To 1-3/8" Gap, Bottom Mount, Vinyl Tack On Door Sweep (Pemko P361V)..................................................6.57 2.61 

XXXXXXX 
. 
 08 72 33 00-0068  Aluminum Retainer Door Sweeps (08 72 33 00-0063) 
. 
. 
 08 72 33 00-0069  35 Degree, Aluminum Retainer Door Sweeps (08 72 33 00-0068) 

Note: The retainer mounts to the door face with the sweep positioned 35 degrees from the door. Includes clear 
anodized finish. 

. 

. 
 08 72 33 00-0070 LF 5/16" Brush Insert, 35 Degree, Aluminum Retainer Door Sweep (Pemko 35041CNB) ......................................................... 14.59 5.22 

    For Color Anodized Finish, Add  1.66 
. 

 08 72 33 00-0071 LF 1/2" Brush Insert, 35 Degree, Aluminum Retainer Door Sweep (Pemko 35061CNB) ........................................................... 15.02 5.22 
    For Color Anodized Finish, Add  1.60 

XXXXXXX 
. 
 08 72 33 00-0072  45 Degree, Aluminum Retainer Door Sweeps (08 72 33 00-0068) 

Note: The retainer mounts to the door face with the sweep positioned 45 degrees from the door. Includes clear 
anodized finish. 

. 

. 
 08 72 33 00-0073 LF 1-3/4" Brush Insert, 45 Degree, Aluminum Retainer Door Sweep (Pemko 45175CNB) ........................................................ 21.89 5.22 

    For Color Anodized Finish, Add  4.58 
. 

 08 72 33 00-0074 LF 2-1/2" Brush Insert, 45 Degree, Aluminum Retainer Door Sweep (Pemko 45250CNB) ........................................................ 23.61 5.22 
    For Color Anodized Finish, Add  5.27 

. 
 08 72 33 00-0075 LF 4" Brush Insert, 45 Degree, Aluminum Retainer Door Sweep (Pemko 45400CNB) .............................................................. 27.33 5.22 

    For Color Anodized Finish, Add  6.76 

XXXXXXX 
. 
 08 72 33 00-0076  90 Degree, Aluminum Retainer Door Sweeps (08 72 33 00-0068) 

Note: The retainer mounts to the door bottom with the sweep positioned perpendicular to the threshold. Includes 
clear anodized finish. 

. 

. 
 08 72 33 00-0077 LF 3/8" Brush Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 90041CNB) ........................................................... 16.02 5.22 

    For Color Anodized Finish, Add  0.56 
. 

 08 72 33 00-0078 LF 5/8" Brush Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 90062CNB) ........................................................... 15.88 5.22 
    For Color Anodized Finish, Add  0.54 

. 
 08 72 33 00-0079 LF 1" Brush Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 90100CNB) .............................................................. 16.88 5.22 

    For Color Anodized Finish, Add  2.25 
. 

 08 72 33 00-0080 LF 1-3/8" Brush Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 90137CNB) ........................................................ 17.31 5.22 
    For Color Anodized Finish, Add  2.75 

. 
 08 72 33 00-0081 LF 7/16" Neoprene Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 315CN) ......................................................... 15.59 5.22 

    For Color Anodized Finish, Add  1.29 
. 

 08 72 33 00-0082 LF 11/16" Neoprene Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 368CN) ....................................................... 19.60 5.22 
    For Color Anodized Finish, Add  1.83 

. 
 08 72 33 00-0083 LF 15/16" Neoprene Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 321CN) ....................................................... 16.45 5.22 

    For Color Anodized Finish, Add  1.20 
. 

 08 72 33 00-0084 LF 9/16" Vinyl Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 308AV) ................................................................. 12.69 5.22 
Note: Includes mill finish. 

    For Color Anodized Finish, Add  1.13 
. 

 08 72 33 00-0085 LF 1" Vinyl Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 307AV) ...................................................................... 12.80 5.22 
Note: Includes mill finish. 

    For Color Anodized Finish, Add  1.18 
. 

 08 72 33 00-0086 LF 1-9/16" Vinyl Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 56AV) ................................................................ 14.02 5.22 
Note: Includes mill finish. 

    For Color Anodized Finish, Add  1.25 

XXXXXXX 
. 
 08 72 33 00-0087  180 Degree, Aluminum Retainer Door Sweeps (08 72 33 00-0068) 

Note: The retainer mounts to the door face with the sweep positioned perpendicular to the threshold. Includes 
clear anodized finish. 

. 

. 
 08 72 33 00-0088  180 Degree, Aluminum Retainer Door Sweeps (08 72 33 00-0087) 
. 
. 

 08 72 33 00-0089 LF 3/8" Brush Insert, 180 Degree, Aluminum Retainer Door Sweep (Pemko 18041CNB) ......................................................... 14.31 5.22 
    For Color Anodized Finish, Add  1.55 

. 
 08 72 33 00-0090 LF 5/8" Brush Insert, 180 Degree, Aluminum Retainer Door Sweep (Pemko 18061CNB) ......................................................... 14.59 5.22 

    For Color Anodized Finish, Add  1.66 
. 

 08 72 33 00-0091 LF 1" Brush Insert, 180 Degree, Aluminum Retainer Door Sweep (Pemko 18100CNB) ............................................................ 16.88 5.22 
    For Color Anodized Finish, Add  2.25 

XXXXXXX 
. 
 08 72 33 00-0092  180 Degree, Concealed Fastener, Aluminum Retainer Door Sweeps (08 72 33 00-

0087) 
. 
. 

 08 72 33 00-0093 LF 3/8" Brush Insert, 180 Degree, Concealed Fastener, Aluminum Retainer Door Sweep (Pemko 29324CNB) ....................... 17.03 5.22 
    For Color Anodized Finish, Add  2.64 

. 
 08 72 33 00-0094 LF 5/8" Brush Insert, 180 Degree, Concealed Fastener, Aluminum Retainer Door Sweep (Pemko 29326CNB) ....................... 17.31 5.22 

    For Color Anodized Finish, Add  2.75 
. 

 08 72 33 00-0095 LF 1" Brush Insert, 180 Degree, Concealed Fastener, Aluminum Retainer Door Sweep (Pemko 293100CNB) ........................ 18.52 5.22 
    For Color Anodized Finish, Add  3.23 
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XXXXXXX 
. 
 08 72 33 00-0096  Mortised, Aluminum Retainer Door Sweeps (08 72 33 00-0068) 

Note: The retainer is mortised into the door bottom with the sweep positioned perpendicular to the threshold. 
Includes mill finish. Excludes mortising. 

. 

. 
 08 72 33 00-0097 LF 1/4" Brush Insert, Mortised, Aluminum Retainer Door Sweep (Pemko 5025ASB) ................................................................ 13.02 5.22 

. 
 08 72 33 00-0098 LF 13/32" Brush Insert, Mortised, Aluminum Retainer Door Sweep (Pemko 5041ANB) ............................................................ 13.02 5.22 

. 
 08 72 33 00-0099 LF 5/8" Brush Insert, Mortised, Aluminum Retainer Door Sweep (Pemko 5061ANB) ................................................................ 13.16 5.22 

XXXXXXX 
. 
 08 72 33 00-0100  Aluminum Retainer Door Sweeps With Rain Drip (08 72 33 00-0063) 
. 
. 
 08 72 33 00-0101  90 Degree, Aluminum Retainer Door Sweeps With Rain Drip (08 72 33 00-0100) 

Note: The retainer mounts to the door bottom with the sweep positioned perpendicular to the threshold. Includes 
mill finish. 

. 

. 
 08 72 33 00-0102 LF 1/4" Vinyl Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 3452AV) ................................................................. 12.73 5.22 

    For Color Anodized Finish, Add  1.60 
. 

 08 72 33 00-0103 LF 1/2" Vinyl Insert, 90 Degree, Aluminum Retainer Door Sweep (Pemko 345AV) ................................................................... 14.59 5.22 
    For Color Anodized Finish, Add  1.66 

. 
 08 72 33 00-0104 LF 3/8" Brush Insert, 90 Degree, Aluminum Retainer Door Sweeps With Rain Drip (Pemko 3452CNB) ................................... 15.99 5.22 

Note: Includes clear anodized finish. 
    For Color Anodized Finish, Add  1.11 

. 
 08 72 33 00-0105 LF 7/16" Brush Insert, 90 Degree, Aluminum Retainer Door Sweeps With Rain Drip (Pemko 345ANB) ................................... 16.24 5.22 

    For Color Anodized Finish, Add  1.16 

XXXXXXX 
. 
 08 72 33 00-0106  Brass/Bronze Retainer Door Sweeps (08 72 33 00-0063) 
. 
. 
 08 72 33 00-0107  90 Degree, Brass/Bronze Retainer Door Sweeps (08 72 33 00-0106) 

Note: The retainer mounts to the door bottom with the sweep positioned perpendicular to the threshold. 
. 
. 

 08 72 33 00-0108 LF 7/16" Neoprene Insert, 90 Degree, Brass/Bronze Retainer Door Sweep (Pemko 315BN) ................................................... 19.03 5.22 

XXXXXXX 
. 
 08 72 33 00-0109  Oak Retainer Door Sweeps (08 72 33 00-0063) 
. 
. 
 08 72 33 00-0110  90 Degree, Oak Retainer Door Sweeps (08 72 33 00-0109) 

Note: The retainer mounts to the door bottom with the sweep positioned perpendicular to the threshold. 
. 
. 

 08 72 33 00-0111 LF 9/16" Brush Insert, 90 Degree, Oak Retainer Door Sweep (Pemko 18062WNB) ................................................................. 15.74 5.22 
. 

 08 72 33 00-0112 LF 15/16" Brush Insert, 90 Degree, Oak Retainer Door Sweep (Pemko 18100WNB) ............................................................... 18.00 5.22 

XXXXXXX 
. 
 08 72 33 00-0113  Door Shoes And Bottoms (08 72 33 00-0001) 
. 
. 
 08 72 33 00-0114  Door Shoes (08 72 33 00-0113) 
. 
. 
 08 72 33 00-0115  Aluminum Retainer Door Shoes (08 72 33 00-0114) 
. 
. 
 08 72 33 00-0116  Bottom Mount, Aluminum Retainer Door Shoes (08 72 33 00-0115) 
. 
. 

 08 72 33 00-0117 LF Vinyl Insert, 1-3/16" Width, Bottom Mount, Aluminum Retainer Door Shoe (Pemko 234AV) ................................................ 13.88 5.22 
    For Color Anodized Finish, Add  1.38 
    For Thermo-Plastic Elastomer Insert, Add  0.68 

. 
 08 72 33 00-0118 LF Vinyl Insert, 1-3/8" Width, Bottom Mount, Aluminum Retainer Door Shoe (Pemko 209AV) .................................................. 14.31 5.22 

    For Color Anodized Finish, Add  1.55 
. 

 08 72 33 00-0119 LF Notched Vinyl Insert, 1-3/16" Width, Bottom Mount, Aluminum Retainer Door Shoe (Pemko 2343AV) ................................ 18.46 5.22 
    For Color Anodized Finish, Add  1.60 

XXXXXXX 
. 
 08 72 33 00-0120  Side Mount, Aluminum Retainer Door Shoes (08 72 33 00-0115) 
. 
. 

 08 72 33 00-0121 LF Vinyl Insert, 1-3/4" Width, Side Mount, Aluminum Retainers Door Shoe (Pemko 318AV) .................................................... 15.74 5.22 
    For Color Anodized Finish, Add  2.12 
    For Thermo-Plastic Elastomer Insert, Add  0.68 

XXXXXXX 
. 
 08 72 33 00-0122  L Or U Shaped, Aluminum Retainer Door Shoes (08 72 33 00-0115) 
. 
. 

 08 72 33 00-0123 LF Vinyl Insert, 1-1/4" Width, L-Shaped, Aluminum Retainer Door Shoe (Pemko 211AV) ......................................................... 14.59 5.22 
    For Color Anodized Finish, Add  2.08 
    For Thermo-Plastic Elastomer Insert, Add  0.42 

. 
 08 72 33 00-0124 LF Vinyl Insert, 1-3/8" Width, U-Shaped, Aluminum Retainer Door Shoe (Pemko 220AV) ........................................................ 15.45 5.22 

    For Color Anodized Finish, Add  2.00 
    For Thermo-Plastic Elastomer Insert, Add  0.42 

. 
 08 72 33 00-0125 LF Vinyl Insert, 1-3/4" Width, U-Shaped, Aluminum Retainer Door Shoe (Pemko 217AV) ........................................................ 15.74 5.22 

    For Color Anodized Finish, Add  2.12 
    For Thermo-Plastic Elastomer Insert, Add  0.42 

. 
 08 72 33 00-0126 LF Notched Vinyl Insert, 1-5/16" Width, L-Shaped, Aluminum Retainer Door Shoe (Pemko 2113AV) ...................................... 21.56 5.22 

    For Color Anodized Finish, Add  2.22 
. 

 08 72 33 00-0127 LF Notched Vinyl Insert, 1-3/4" Width, U-Shaped, Aluminum Retainer Door Shoe (Pemko 2173AV) ........................................ 21.84 5.22 
    For Color Anodized Finish, Add  2.28 

XXXXXXX 
. 
 08 72 33 00-0128  L Or U Shaped With Rain Drip, Aluminum Retainer Door Shoes (08 72 33 00-0115) 
. 
. 

 08 72 33 00-0129 LF Vinyl Insert, 1-1/4" Width, L-Shaped With Rain Drip, Aluminum Retainer Door Shoe (Pemko 210AV) ................................. 14.88 5.22 
    For Color Anodized Finish, Add  2.22 
    For Thermo-Plastic Elastomer Insert, Add  0.42 
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. 
 08 72 33 00-0130 LF Vinyl Insert, 1-3/8" Width, U-Shaped With Rain Drip, Aluminum Retainer Door Shoe (Pemko 215AV) ................................ 15.74 5.22 

    For Color Anodized Finish, Add  2.12 
    For Thermo-Plastic Elastomer Insert, Add  0.42 

. 
 08 72 33 00-0131 LF Vinyl Insert, 1-3/4" Width, U-Shaped With Rain Drip, Aluminum Retainer Door Shoe (Pemko 216AV) ................................ 15.88 5.22 

    For Color Anodized Finish, Add  2.18 
    For Thermo-Plastic Elastomer Insert, Add  0.42 

XXXXXXX 
. 
 08 72 33 00-0132  Vinyl Door Shoes (08 72 33 00-0114) 
. 
. 

 08 72 33 00-0133 LF 1-3/4" Width, L-Shaped, Vinyl Door Shoe (Pemko V80) ....................................................................................................... 17.68 5.22 
. 

 08 72 33 00-0134 LF 1-3/4" Width, U-Shaped, Vinyl Door Shoe (Pemko 2170DV) ................................................................................................ 20.94 5.22 

XXXXXXX 
. 
 08 72 33 00-0135  Door Bottoms (08 72 33 00-0113) 
. 
. 
 08 72 33 00-0136  Automatic Door Bottoms (08 72 33 00-0135) 
. 
. 
 08 72 33 00-0137  Aluminum Automatic Door Bottoms (08 72 33 00-0136) 
. 
. 

 08 72 33 00-0138 LF Sponge Neoprene Insert, 9/16" Width, 1-7/8" Height, Surface/Mortise Mount, Aluminum Retainer, Automatic Door 
Bottom (Pemko 4131CRL) ................................................................................................................................................... 29.29 5.22 

    For Color Anodized Finish, Add  3.77 
. 

 08 72 33 00-0139 LF Sponge Neoprene Insert, 31/32" Width, 2-1/8" Height, Surface/Mortise Mount, Aluminum Retainer, Automatic 
Door Bottom (Pemko 4301CRL) .......................................................................................................................................... 41.09 5.22 

    For Color Anodized Finish, Add  6.13 

XXXXXXX 
. 
 08 72 33 00-0140  Door Top Protection (08 72 33 00-0001) 
. 
. 

 08 72 33 00-0141 LF Aluminum, Door Top Cover For 1-3/8" Wood Doors (Pemko PA343) ................................................................................... 11.49 4.18 
    For Dark Bronze Or Gold Anodized Aluminum Or Painted White, Add  0.86 

. 
 08 72 33 00-0142 LF Aluminum, Door Top Cover For 1-3/4" Wood Doors (Pemko PA344) ................................................................................... 11.49 4.18 

    For Dark Bronze Or Gold Anodized Aluminum Or Painted White, Add  0.86 
. 

 08 72 33 00-0143 LF 2-1/2" Aluminum Overhead Rain Drip With Slotted Holes (Pemko 346C) ............................................................................. 16.00 4.18 
    For Dark Bronze Or Gold Anodized Aluminum Or Painted White, Add  2.10 

. 
 08 72 33 00-0144 EA  For 20 Oz Copper Drip Cap For Exterior Door ...................................................................................................................... 62.44  

XXXXXXX 
. 
 08 72 33 00-0145  Perimeter Gasketing Weather-Strip (08 72 33 00-0001) 

Note: Perimeter gasketing is used to seal the gap around the top and the two sides of a door assembly. 
. 
. 
 08 72 33 00-0146  Adhesive Backed Perimeter Gasketing Weather-Strip (08 72 33 00-0145) 
. 
. 

 08 72 33 00-0147 LF 3/8" x 3/16", Silicon Compression Bulb, Adhesive Backed Perimeter Gasketing Weather-Strip (Pemko PK33) .....................3.62 2.61 
    For Intumescent Seal, Add  1.50 

. 
 08 72 33 00-0148 LF 1/2" x 3/16", Silicon Compression Bulb, Adhesive Backed Perimeter Gasketing Weather-Strip (Pemko PK55) .....................3.66 2.61 

    For Intumescent Seal, Add  1.50 
. 

 08 72 33 00-0149 LF 1/2" x 1/4", Silicon Compression Bulb, Adhesive Backed Perimeter Gasketing Weather-Strip (Pemko S88) .........................4.73 2.61 
. 

 08 72 33 00-0150 LF 7/16" x 5/16", Silicone Single Fin, Adhesive Backed Perimeter Gasketing Weather-Strip (Pemko S44) ................................3.93 2.61 
. 

 08 72 33 00-0151 LF 5/16" x 1/2", Silicone Single Fin, Adhesive Backed Perimeter Gasketing Weather-Strip (Pemko S77) ..................................5.04 2.61 
    For Intumescent Seal, Add  1.50 

. 
 08 72 33 00-0152 LF 1/2" x 3/8", Silicone Triple Fin, Hospitality, Adhesive Backed Perimeter Gasketing Weather-Strip (Pemko S773) .................4.71 2.61 

    For Intumescent Seal, Add  1.50 
. 

 08 72 33 00-0153 LF 7/16" x 5/16", Intumescent And Silicone Single Fin, Adhesive Backed Perimeter Gasketing Weather-Strip (Pemko 
HSS2000xS44) ......................................................................................................................................................................6.09 2.61 

. 
 08 72 33 00-0154 LF 1/2" x 1/4", Intumescent And Silicon Compression Bulb, Adhesive Backed Perimeter Gasketing Weather-Strip 

(Pemko HSS2000xS88) .........................................................................................................................................................5.66 2.61 

XXXXXXX 
. 
 08 72 33 00-0155  Kerf-In Perimeter Gasketing Weather-Strip (08 72 33 00-0145) 
. 
. 

 08 72 33 00-0156 LF 3/8" x 1/4" Silicone Bulb, Kerf-In Perimeter Gasketing Weather-Strip (Pemko P50) ...............................................................3.28 2.61 
. 

 08 72 33 00-0157 LF 7/16" x 3/8" Silicone Bulb, Kerf-In Perimeter Gasketing Weather-Strip (Pemko S52) .............................................................4.68 2.61 
. 

 08 72 33 00-0158 LF 3/8" Foam, Kerf-In Perimeter Gasketing Weather-Strip (Pemko Q103) ..................................................................................3.62 2.61 
. 

 08 72 33 00-0159 LF 5/8" Foam, Kerf-In Perimeter Gasketing Weather-Strip (Pemko Q102) ..................................................................................3.58 2.61 
. 

 08 72 33 00-0160 LF 3/8" Magnetic, Kerf-In Perimeter Gasketing Weather-Strip (Pemko MAG349) .......................................................................4.53 2.61 

XXXXXXX 
. 
 08 72 33 00-0161  Cushion/Spring Perimeter Gasketing Weather-Strip (08 72 33 00-0145) 
. 
. 
 08 72 33 00-0162  Spring Bronze Perimeter Gasketing Weather-Strip (08 72 33 00-0161) 
. 
. 

 08 72 33 00-0163 LF 1-1/8" Spring Bronze Perimeter Gasketing Weather-Strip (Pemko B70C) ..............................................................................8.70 2.61 
. 

 08 72 33 00-0164 LF 1-1/4" Spring Bronze Perimeter Gasketing Weather-Strip (Pemko B70D) ..............................................................................8.70 2.61 
. 

 08 72 33 00-0165 LF 1-3/8" Spring Bronze Perimeter Gasketing Weather-Strip (Pemko B70E) ..............................................................................9.40 2.61 
. 

 08 72 33 00-0166 LF 1-1/2" Spring Bronze Perimeter Gasketing Weather-Strip (Pemko B70F) ..............................................................................9.54 2.61 

XXXXXXX 
. 
 08 72 33 00-0167  Cushion "V", Spring Bronze Perimeter Gasketing Weather-Strip (08 72 33 00-0161) 
. 
. 

 08 72 33 00-0168 LF 5/8" Cushion "V", Spring Bronze Perimeter Gasketing Weather-Strip (Pemko B73) ...............................................................8.32 2.61 
. 

 08 72 33 00-0169 LF 7/8" Cushion "V", Spring Bronze Perimeter Gasketing Weather-Strip (Pemko B74) ...............................................................9.40 2.61 
. 

 08 72 33 00-0170 LF 1-1/8" Cushion "V", Spring Bronze Perimeter Gasketing Weather-Strip (Pemko B75) .......................................................... 10.57 2.61 

XXXXXXX 
. 
 08 72 33 00-0171  Aluminum Retainer, Perimeter Gasketing Weather-Strip (08 72 33 00-0145) 
. 
. 
 08 72 33 00-0172  Aluminum Retainer, Perimeter Gasketing Weather-Strip (08 72 33 00-0171) 
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. 

. 
 08 72 33 00-0173 LF 1/4" Vinyl Insert, 13/16" Width, 1/4" Height, Mill Aluminum Retainer, Perimeter Gasketing Weather-Strip (Pemko 

297AV) ................................................................................................................................................................................... 6.87 2.61 
    For Silicone Insert, Add  0.95 
    For Color Anodized Finish, Add  1.65 

. 
 08 72 33 00-0174 LF 1/4" Vinyl Insert, 11/16" Width, 1/4" Height, Mill Aluminum Retainer, Perimeter Gasketing Weather-Strip (Pemko 

316AV) ................................................................................................................................................................................... 6.87 2.61 
    For Silicone Insert, Add  0.95 
    For Color Anodized Finish, Add  1.65 

. 
 08 72 33 00-0175 LF 1/4" Vinyl Insert, 7/8" Width, 1/4" Height, Mill Aluminum Retainer, Perimeter Gasketing Weather-Strip (Pemko 

303AV) ................................................................................................................................................................................... 6.87 2.61 
    For Silicone Insert, Add  0.95 
    For Color Anodized Finish, Add  1.65 

. 
 08 72 33 00-0176 LF 3/8" Neoprene Insert, 7/8" Width, 3/16" Height, Clear Anodized Aluminum Retainer, Perimeter Gasketing 

Weather-Strip (Pemko 305CN) ............................................................................................................................................ 11.23 2.61 
    For Silicone Insert, Add  0.63 
    For Color Anodized Finish, Add  1.20 

. 
 08 72 33 00-0177 LF 3/16" Vinyl Or Pile Insert, 3/4" Width, 3/8" Height, Clear Anodized Aluminum Retainer, Perimeter Gasketing 

Weather-Strip With Concealed Fasteners (Pemko 29310CV) ............................................................................................. 11.52 2.61 
    For Color Anodized Finish, Add  3.15 
    For Silicone Insert, Add  0.95 

. 
 08 72 33 00-0178 LF Neoprene Sponge Insert, 1-5/8" Width, 7/16" Height, Clear Anodized Aluminum Retainer, Perimeter Gasketing 

Weather-Strip (Pemko 375CR) ............................................................................................................................................ 11.52 2.61 
    For Color Anodized Finish, Add  2.21 

XXXXXXX 
. 
 08 72 33 00-0179  Heavy Duty, Aluminum Retainer, Perimeter Gasketing Weather-Strip (08 72 33 00-

0171) 
. 
. 
 08 72 33 00-0180  Standard Jamb, Heavy Duty, Aluminum Retainer, Perimeter Gasketing 

Weather-Strip (08 72 33 00-0179) 
. 
. 

 08 72 33 00-0181 LF 1/4" Vinyl Insert, 1-1/2" Width, 1/4" Height, Standard Jamb, Heavy Duty, Mill Aluminum Retainer, Perimeter 
Gasketing Weather-Strip (Pemko 290AV) ........................................................................................................................... 11.02 2.61 

    For Silicone Insert, Add  0.95 

XXXXXXX 
. 
 08 72 33 00-0182  Head Section, Heavy Duty, Aluminum Retainer, Perimeter Gasketing 

Weather-Strip (08 72 33 00-0179) 
. 
. 

 08 72 33 00-0183 LF 1/4" Vinyl Insert, 1-1/2" Width, 1/4" Height, Head Section, Heavy Duty, Mill Aluminum Retainer, Perimeter 
Gasketing Weather-Strip (Pemko 2891AV) ......................................................................................................................... 12.15 2.61 

XXXXXXX 
. 
 08 72 33 00-0184  Brass/Bronze Retainer, Perimeter Gasketing Weather-Strip (08 72 33 00-0145) 
. 
. 
 08 72 33 00-0185  Brass/Bronze Retainer, Perimeter Gasketing Weather-Strip (08 72 33 00-0184) 
. 
. 

 08 72 33 00-0186 LF 3/8" Neoprene Insert, 7/8" Width, 3/16" Height, Brass/Bronze Retainer, Perimeter Gasketing Weather-Strip 
(Pemko 305BR) ................................................................................................................................................................... 26.11 2.61 

    For Silicone Insert, Add  1.58 
. 

 08 72 33 00-0187 LF Neoprene Sponge Insert, 1-5/8" Width, 7/16" Height, Brass/Bronze Retainer, Perimeter Gasketing Weather-Strip 
(Pemko 375BR) ................................................................................................................................................................... 44.83 2.61 

XXXXXXX 
. 
 08 72 33 00-0188  Heavy Duty, Brass/Bronze Retainer, Perimeter Gasketing Weather-Strip (08 72 

33 00-0184) 
. 
. 
 08 72 33 00-0189  Standard Jamb, Heavy Duty, Brass/Bronze Retainer, Perimeter Gasketing 

Weather-Strip (08 72 33 00-0188) 
. 
. 

 08 72 33 00-0190 LF 1/4" Vinyl Insert, 1-1/2" Width, 1/4" Height, Standard Jamb, Heavy Duty, Brass/Bronze Retainer, Perimeter 
Gasketing Weather-Strip (Pemko 290BV) ........................................................................................................................... 38.60 2.61 

    For Silicone Insert, Add  0.63 

XXXXXXX 
. 
 08 72 33 00-0191  Aluminum Interlock, Perimeter Gasketing Weather-Strip (08 72 33 00-0145) 
. 
. 

 08 72 33 00-0192 LF Side Mount, Mill Aluminum, Interlock Perimeter Gasketing Weather-Strip (Pemko 335AR, 336A) ....................................... 16.37 5.22 
Note: For weather-stripping latch or hinge side of door. Includes aluminum interlocking devices for door and door 
frame. 

    For Color Anodized Finish, Add  2.37 
. 

 08 72 33 00-0193 LF Top Mount, Mill Aluminum, Interlock Perimeter Gasketing Weather-Strip (Pemko 347A, 68AR) .......................................... 16.87 5.22 
Note: For weather-stripping the top of doors. Includes rain drip shield and aluminum interlocking devices for door 
and door frame. 

    For Color Anodized Finish, Add  2.57 

XXXXXXX 
. 
 08 72 33 00-0194  Adjustable Aluminum Retainer, Perimeter Gasketing Weather-Strip (08 72 33 00-

0145) 
Note: Seals gaps from 1/16" to 1/4". 

. 

. 
 08 72 33 00-0195 LF Sponge Neoprene Insert, 7/8" Width, 1-3/8" Height, Adjustable, Clear Anodized Aluminum Retainer, Stop 

Gasketing Weather-Strip (Pemko 350CSR) ......................................................................................................................... 19.33 2.61 
    For Color Anodized Finish, Add  2.82 

. 
 08 72 33 00-0196 LF Sponge Neoprene Insert, 7/8" Width, 1-3/8" Height, Adjustable, Clear Anodized Aluminum Retainer, Jamb 

Gasketing Weather-Strip (Pemko 350CR) ........................................................................................................................... 20.33 2.61 
    For Color Anodized Finish, Add  3.02 

XXXXXXX 
. 
 08 72 43  Thresholds (08 72) 
. 
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. 
 08 72 43 00-0001  Thresholds (08 72 43) 

Note: Includes material, fasteners, installation, caulk and sealants. 
. 
. 
 08 72 43 00-0002  Metal Thresholds (08 72 43 00-0001) 
. 
. 
 08 72 43 00-0003  Saddle Thresholds (08 72 43 00-0002) 
. 
. 
 08 72 43 00-0004  Aluminum Saddle Thresholds (08 72 43 00-0003) 

Note: Includes mill finish. 
. 
. 
 08 72 43 00-0005  3/16" Height, Aluminum Saddle Thresholds (08 72 43 00-0004) 
. 
. 

 08 72 43 00-0006 LF 2-1/4" Width, 3/16" Height, Aluminum Saddle Threshold (Pemko 173A) .............................................................................. 26.32 8.35 
    For Color Anodized Finish, Add  2.18 

XXXXXXX 
. 
 08 72 43 00-0007  1/4" Height, Aluminum Saddle Thresholds (08 72 43 00-0004) 
. 
. 

 08 72 43 00-0008 LF 3" Width, 1/4" Height, Aluminum Saddle Threshold (Pemko 151A) ...................................................................................... 28.75 8.35 
    For Color Anodized Finish, Add  3.15 

. 
 08 72 43 00-0009 LF 4" Width, 1/4" Height, Aluminum Saddle Threshold (Pemko 270A) ...................................................................................... 33.83 10.44 

    For Color Anodized Finish, Add  5.41 
. 

 08 72 43 00-0010 LF 5" Width, 1/4" Height, Aluminum Saddle Threshold (Pemko 271A) ...................................................................................... 36.56 10.44 
    For Color Anodized Finish, Add  5.23 

. 
 08 72 43 00-0011 LF 6" Width, 1/4" Height, Aluminum Saddle Threshold (Pemko 272A) ...................................................................................... 39.84 10.44 

    For Color Anodized Finish, Add  4.81 
. 

 08 72 43 00-0012 LF 7" Width, 1/4" Height, Aluminum Saddle Threshold (Pemko 276A) ...................................................................................... 44.71 10.44 
    For Color Anodized Finish, Add  4.65 

. 
 08 72 43 00-0013 LF 8" Width, 1/4" Height, Aluminum Saddle Threshold (Pemko 2748A) .................................................................................... 53.66 12.53 

    For Color Anodized Finish, Add  5.58 
. 

 08 72 43 00-0014 LF 9" Width, 1/4" Height, Aluminum Saddle Threshold (Pemko 2749A) .................................................................................... 56.95 12.53 
    For Color Anodized Finish, Add  6.41 

. 
 08 72 43 00-0015 LF 10" Width, 1/4" Height, Aluminum Saddle Threshold (Pemko 2750A) .................................................................................. 62.20 12.53 

    For Color Anodized Finish, Add  7.72 

XXXXXXX 
. 
 08 72 43 00-0016  5/16" Height, Aluminum Saddle Thresholds (08 72 43 00-0004) 
. 
. 

 08 72 43 00-0017 LF 2-1/2" Width, 5/16" Height, Aluminum Saddle Threshold (Pemko 166A) .............................................................................. 28.32 8.35 
    For Color Anodized Finish, Add  2.60 

XXXXXXX 
. 
 08 72 43 00-0018  1/2" Height, Aluminum Saddle Thresholds (08 72 43 00-0004) 
. 
. 

 08 72 43 00-0019 LF 3" Width, 1/2" Height, Aluminum Saddle Threshold (Pemko 169A) ...................................................................................... 28.47 8.35 
    For Color Anodized Finish, Add  3.80 

. 
 08 72 43 00-0020 LF 4" Width, 1/2" Height, Aluminum Saddle Threshold (Pemko 170A) ...................................................................................... 34.98 10.44 

    For Color Anodized Finish, Add  6.22 
. 

 08 72 43 00-0021 LF 5" Width, 1/2" Height, Aluminum Saddle Threshold (Pemko 171A) ...................................................................................... 37.77 10.44 
    For Color Anodized Finish, Add  5.84 

. 
 08 72 43 00-0022 LF 6" Width, 1/2" Height, Aluminum Saddle Threshold (Pemko 172A) ...................................................................................... 40.13 10.44 

    For Color Anodized Finish, Add  4.91 
. 

 08 72 43 00-0023 LF 7" Width, 1/2" Height, Aluminum Saddle Threshold (Pemko 176A) ...................................................................................... 44.71 10.44 
    For Color Anodized Finish, Add  4.65 

. 
 08 72 43 00-0024 LF 8" Width, 1/2" Height, Aluminum Saddle Threshold (Pemko 2548A) .................................................................................... 55.38 12.53 

    For Color Anodized Finish, Add  8.42 
. 

 08 72 43 00-0025 LF 9" Width, 1/2" Height, Aluminum Saddle Threshold (Pemko 2549A) .................................................................................... 58.39 12.53 
    For Color Anodized Finish, Add  10.82 

. 
 08 72 43 00-0026 LF 10" Width, 1/2" Height, Aluminum Saddle Threshold (Pemko 2550A) .................................................................................. 61.39 12.53 

    For Color Anodized Finish, Add  12.02 

XXXXXXX 
. 
 08 72 43 00-0027  Brass/Bronze Saddle Thresholds (08 72 43 00-0003) 
. 
. 
 08 72 43 00-0028  3/16" Height, Brass/Bronze Saddle Thresholds (08 72 43 00-0027) 
. 
. 

 08 72 43 00-0029 LF 2-1/4" Width, 3/16" Height, Brass/Bronze Saddle Threshold (Pemko 173B) ......................................................................... 77.70 8.35 

XXXXXXX 
. 
 08 72 43 00-0030  1/4" Height, Brass/Bronze Saddle Thresholds (08 72 43 00-0027) 
. 
. 

 08 72 43 00-0031 LF 3" Width, 1/4" Height, Brass/Bronze Saddle Threshold (Pemko 151B) ............................................................................... 121.16 8.35 
. 

 08 72 43 00-0032 LF 4" Width, 1/4" Height, Brass/Bronze Saddle Threshold (Pemko 270B) ............................................................................... 146.43 10.44 
. 

 08 72 43 00-0033 LF 5" Width, 1/4" Height, Brass/Bronze Saddle Threshold (Pemko 271B) ............................................................................... 176.51 10.44 
. 

 08 72 43 00-0034 LF 6" Width, 1/4" Height, Brass/Bronze Saddle Threshold (Pemko 272B) ............................................................................... 205.76 10.44 
. 

 08 72 43 00-0035 LF 7" Width, 1/4" Height, Brass/Bronze Saddle Threshold (Pemko 276B) ............................................................................... 239.18 10.44 
. 

 08 72 43 00-0036 LF 8" Width, 1/4" Height, Brass/Bronze Saddle Threshold (Pemko 274X4B) .......................................................................... 307.09 12.53 

XXXXXXX 
. 
 08 72 43 00-0037  1/2" Height, Brass/Bronze Saddle Thresholds (08 72 43 00-0027) 
. 
. 

 08 72 43 00-0038 LF 4" Width, 1/2" Height, Brass/Bronze Saddle Threshold (Pemko 170B) ............................................................................... 159.80 10.44 
. 

 08 72 43 00-0039 LF 5" Width, 1/2" Height, Brass/Bronze Saddle Threshold (Pemko 171B) ............................................................................... 193.23 10.44 
. 

 08 72 43 00-0040 LF 6" Width, 1/2" Height, Brass/Bronze Saddle Threshold (Pemko 172B) ............................................................................... 226.65 10.44 
. 

 08 72 43 00-0041 LF 7" Width, 1/2" Height, Brass/Bronze Saddle Threshold (Pemko 176B) ............................................................................... 268.43 10.44 
. 

 08 72 43 00-0042 LF 8" Width, 1/2" Height, Brass/Bronze Saddle Threshold (Pemko 254X4B) .......................................................................... 380.90 12.53 
. 

 08 72 43 00-0043 LF 10" Width, 1/2" Height, Brass/Bronze Saddle Threshold (Pemko 255X5B) ........................................................................ 361.74 12.53 

XXXXXXX 
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. 
 08 72 43 00-0044  Stainless Steel Saddle Thresholds (08 72 43 00-0003) 
. 
. 
 08 72 43 00-0045  1/2" Height, Stainless Steel Saddle Thresholds (08 72 43 00-0044) 
. 
. 

 08 72 43 00-0046 LF 4" Width, 1/2" Height, Stainless Steel Saddle Threshold (Pemko 175SS) .......................................................................... 134.73 10.44 
. 

 08 72 43 00-0047 LF 5" Width, 1/2" Height, Stainless Steel Saddle Threshold (Pemko 154SS) .......................................................................... 143.09 10.44 

XXXXXXX 
. 
 08 72 43 00-0048  Half Saddle Thresholds (08 72 43 00-0002) 
. 
. 
 08 72 43 00-0049  Aluminum Half Saddle Thresholds (08 72 43 00-0048) 

Note: Includes mill finish. 
. 
. 
 08 72 43 00-0050  3/4" Height, Aluminum Half Saddle Thresholds (08 72 43 00-0049) 
. 
. 

 08 72 43 00-0051 LF 5" Width, 3/4" Height, Aluminum Half Saddle Threshold (Pemko 1875A) ............................................................................. 40.46 10.44 
    For Color Anodized Finish, Add  5.74 

. 
 08 72 43 00-0052 LF 7" Width, 3/4" Height, Aluminum Half Saddle Threshold (Pemko 1877A) ............................................................................. 50.87 10.44 

    For Color Anodized Finish, Add  2.48 

XXXXXXX 
. 
 08 72 43 00-0053  Offset Saddle Thresholds (08 72 43 00-0002) 
. 
. 
 08 72 43 00-0054  Aluminum Offset Saddle Thresholds (08 72 43 00-0053) 

Note: Includes mill finish. 
. 
. 
 08 72 43 00-0055  1/2" Height, Aluminum Offset Saddle Thresholds (08 72 43 00-0054) 
. 
. 

 08 72 43 00-0056 LF 5-1/2" Width, 1/2" Height, 1/4" Offset, Aluminum Offset Saddle Threshold (Pemko 158A) ................................................... 40.56 10.44 
    For Color Anodized Finish, Add  7.23 

. 
 08 72 43 00-0057 LF 7" Width, 1/2" Height, 1/4" Offset, Aluminum Offset Saddle Threshold (Pemko 2727A) ....................................................... 44.28 10.44 

    For Color Anodized Finish, Add  6.36 

XXXXXXX 
. 
 08 72 43 00-0058  3/4" Height, Aluminum Offset Saddle Thresholds (08 72 43 00-0054) 
. 
. 

 08 72 43 00-0059 LF 5-1/2" Width, 3/4" Height, 1/2" Offset, Aluminum Offset Saddle Threshold (Pemko 157A) ................................................... 40.56 10.44 
    For Color Anodized Finish, Add  7.23 

XXXXXXX 
. 
 08 72 43 00-0060  1" Height, Aluminum Offset Saddle Thresholds (08 72 43 00-0054) 
. 
. 

 08 72 43 00-0061 LF 7" Width, 1" Height, 1/2" Offset, Aluminum Offset Saddle Threshold (Pemko 182A) ............................................................ 45.71 10.44 
    For Color Anodized Finish, Add  6.86 

XXXXXXX 
. 
 08 72 43 00-0062  Modular Ramp Thresholds (08 72 43 00-0001) 

Note: Includes mill finish. 
. 
. 
 08 72 43 00-0063  Flush, Aluminum Modular Ramp Thresholds (08 72 43 00-0062) 
. 
. 

 08 72 43 00-0064 LF 6-1/8" Length, 1/2" Height, Flush, Aluminum Modular Ramp Threshold (Pemko R.5FA)...................................................... 41.62 10.44 
    For Non-Slip Surfacing, Add  62.22 

. 
 08 72 43 00-0065 LF 9-1/4" Length, 3/4" Height, Flush, Aluminum Modular Ramp Threshold (Pemko R.75FA).................................................... 51.37 11.49 

    For Non-Slip Surfacing, Add  79.52 
. 

 08 72 43 00-0066 LF 12-3/8" Length, 1" Height, Flush, Aluminum Modular Ramp Threshold (Pemko R1FA)........................................................ 64.74 13.05 
    For Non-Slip Surfacing, Add  108.19 

. 
 08 72 43 00-0067 LF 15-1/2" Length, 1-1/4" Height, Flush, Aluminum Modular Ramp Threshold (Pemko R1.25FA) ............................................ 81.17 13.57 

    For Non-Slip Surfacing, Add  145.85 
. 

 08 72 43 00-0068 LF 18-5/8" Length, 1-1/2" Height, Flush, Aluminum Modular Ramp Threshold (Pemko R1.5FA) .............................................. 94.02 14.62 
    For Non-Slip Surfacing, Add  194.37 

. 
 08 72 43 00-0069 LF 21-3/4" Length, 1-3/4" Height, Flush, Aluminum Modular Ramp Threshold (Pemko R1.75FA) .......................................... 115.74 16.18 

    For Non-Slip Surfacing, Add  216.79 
. 

 08 72 43 00-0070 LF 24-7/8" Length, 2" Height, Flush, Aluminum Modular Ramp Threshold (Pemko R2FA)...................................................... 128.98 17.75 
    For Non-Slip Surfacing, Add  243.05 

. 
 08 72 43 00-0071 LF 28" Length, 2-1/4" Height, Flush, Aluminum Modular Ramp Threshold (Pemko R2.25FA) ................................................. 136.80 18.79 

    For Non-Slip Surfacing, Add  248.03 

XXXXXXX 
. 
 08 72 43 00-0072  3-1/2" Top Plate, Offset, Aluminum Modular Ramp Thresholds (08 72 43 00-0062) 
. 
. 

 08 72 43 00-0073 LF 12-3/4" Length, 1/2" Height, 3-1/2" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R.5OSSA) .................. 68.70 13.05 
    For Non-Slip Surfacing, Add  115.02 

. 
 08 72 43 00-0074 LF 15-7/8" Length, 3/4" Height, 3-1/2" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R.75OSSA) ................ 79.99 13.57 

    For Non-Slip Surfacing, Add  142.67 
. 

 08 72 43 00-0075 LF 18" Length, 1" Height, 3-1/2" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R1OSSA) ............................ 99.53 15.66 
    For Non-Slip Surfacing, Add  177.35 

. 
 08 72 43 00-0076 LF 22-1/8" Length, 1-1/4" Height, 3-1/2" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R1.25OSSA) ......... 116.33 16.71 

    For Non-Slip Surfacing, Add  215.59 
. 

 08 72 43 00-0077 LF 25-1/4" Length, 1-1/2" Height, 3-1/2" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R1.5OSSA) ........... 133.07 17.75 
    For Non-Slip Surfacing, Add  253.68 

. 
 08 72 43 00-0078 LF 28-3/8" Length, 1-3/4" Height, 3-1/2" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R1.75OSSA) ......... 145.27 18.79 

    For Non-Slip Surfacing, Add  279.97 
. 

 08 72 43 00-0079 LF 31-1/2" Length, 2" Height, 3-1/2" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R2OSSA) .................... 176.76 19.84 
    For Non-Slip Surfacing, Add  356.43 

XXXXXXX 
. 
 08 72 43 00-0080  7" Top Plate, Offset, Aluminum Modular Ramp Thresholds (08 72 43 00-0062) 
. 
. 

 08 72 43 00-0081 LF 16-1/4" Length, 1/2" Height, 7" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R.5OSA) .......................... 79.09 14.10 
    For Non-Slip Surfacing, Add  142.52 
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. 
 08 72 43 00-0082 LF 19-3/8" Length, 3/4" Height, 7" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R.75OSA) ........................ 92.46 15.66 

    For Non-Slip Surfacing, Add  171.19 
. 

 08 72 43 00-0083 LF 22-1/2" Length, 1" Height, 7" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R1OSA) ............................ 109.93 16.71 
    For Non-Slip Surfacing, Add  206.60 

. 
 08 72 43 00-0084 LF 25-5/8" Length, 1-1/4" Height, 7" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R1.25OSA) ................. 122.79 17.75 

    For Non-Slip Surfacing, Add  235.68 
. 

 08 72 43 00-0085 LF 28-3/4" Length, 1-1/2" Height, 7" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R1.5OSA) ................... 143.46 18.79 
    For Non-Slip Surfacing, Add  275.26 

. 
 08 72 43 00-0086 LF 31-7/8" Length, 1-3/4" Height, 7" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R1.75OSA) ................. 155.65 19.84 

    For Non-Slip Surfacing, Add  301.55 
. 

 08 72 43 00-0087 LF 35" Length, 2" Height, 7" Top Plate, Offset, Aluminum Modular Ramp Threshold (Pemko R2OSA) .................................. 178.85 20.88 
    For Non-Slip Surfacing, Add  342.73 

XXXXXXX 
. 
 08 72 43 00-0088  Accessories For Aluminum Modular Ramp Thresholds (08 72 43 00-0062) 
. 
. 
 08 72 43 00-0089  Wings/Miter Returns For Flush, Aluminum Modular Ramp Thresholds (08 72 43 00-

0088) 
. 
. 

 08 72 43 00-0090 PR Up To 1" Height, Wings/Miter Returns For Flush, Aluminum Modular Ramp Thresholds ................................................... 179.99 13.05 
    For Non-Slip Surfacing, Add  18.47 

. 
 08 72 43 00-0091 PR >1" To 1-1/4" Height, Wings/Miter Returns For Flush, Aluminum Modular Ramp Thresholds ............................................ 274.23 13.05 

    For Non-Slip Surfacing, Add  29.78 
. 

 08 72 43 00-0092 PR >1-1/4" To 2-1/4" Height, Wings/Miter Returns For Flush, Aluminum Modular Ramp Thresholds ...................................... 539.96 18.27 
    For Non-Slip Surfacing, Add  60.41 

XXXXXXX 
. 
 08 72 43 00-0093  Wings/Miter Returns For Offset, Aluminum Modular Ramp Thresholds (08 72 43 

00-0088) 
. 
. 

 08 72 43 00-0094 PR Up To 1/2" Height, Wings/Miter Returns For Offset, Aluminum Modular Ramp Thresholds ................................................ 179.99 13.05 
    For Non-Slip Surfacing, Add  18.47 

. 
 08 72 43 00-0095 PR >1/2" To 1" Height, Wings/Miter Returns For Offset, Aluminum Modular Ramp Thresholds ............................................... 274.23 13.05 

    For Non-Slip Surfacing, Add  29.78 
. 

 08 72 43 00-0096 PR >1" To 2" Height, Wings/Miter Returns For Offset, Aluminum Modular Ramp Thresholds .................................................. 539.96 18.27 
    For Non-Slip Surfacing, Add  60.41 

XXXXXXX 
. 
 08 72 43 00-0097  Latching Panic Exit Saddle Thresholds (08 72 43 00-0001) 

Note: Includes vinyl or pile seal. 
. 
. 
 08 72 43 00-0098  Aluminum, Latching Panic Exit Saddle Thresholds (08 72 43 00-0097) 

Note: Includes mill finish. 
. 
. 
 08 72 43 00-0099  Aluminum, Latching Panic Exit Saddle Thresholds (08 72 43 00-0098) 
. 
. 
 08 72 43 00-0100  7/8" Height, Aluminum, Latching Panic Exit Saddle Thresholds (08 72 43 00-0099) 
. 
. 

 08 72 43 00-0101 LF  4" Width, 7/8" Height, Aluminum, Latching Panic Exit Saddle Threshold (Pemko 252X226AP) ........................................... 48.00 10.44 
    For Color Anodized Finish, Add  7.67 
    For Thermoseal, Add  0.63 

. 
 08 72 43 00-0102 LF  5" Width, 7/8" Height, Aluminum, Latching Panic Exit Saddle Threshold (Pemko 177AP) .................................................... 40.70 10.44 

    For Color Anodized Finish, Add  7.30 
    For Thermoseal, Add  0.63 

. 
 08 72 43 00-0103 LF  6" Width, 7/8" Height, Aluminum, Latching Panic Exit Saddle Threshold (Pemko 254X226AP) ........................................... 52.58 10.44 

    For Color Anodized Finish, Add  9.27 
    For Thermoseal, Add  0.63 

. 
 08 72 43 00-0104 LF  7" Width, 7/8" Height, Aluminum, Latching Panic Exit Saddle Threshold (Pemko 255X226AP) ........................................... 54.59 10.44 

    For Color Anodized Finish, Add  9.97 
    For Thermoseal, Add  0.63 

XXXXXXX 
. 
 08 72 43 00-0105  1" Height, Aluminum, Latching Panic Exit Saddle Thresholds (08 72 43 00-0099) 
. 
. 

 08 72 43 00-0106 LF  3-5/8" Width, 1" Height, Aluminum, Latching Panic Exit Saddle Threshold (Pemko 185AP) ................................................ 38.98 10.44 
    For Color Anodized Finish, Add  6.44 
    For Thermoseal, Add  0.63 

. 
 08 72 43 00-0107 LF  5" Width, 1" Height, Aluminum, Latching Panic Exit Saddle Threshold (Pemko 181AP) ....................................................... 40.99 10.44 

    For Color Anodized Finish, Add  7.45 
    For Thermoseal, Add  0.63 

XXXXXXX 
. 
 08 72 43 00-0108  Thermal Barrier, Aluminum, Latching Panic Exit Saddle Thresholds (08 72 43 00-

0098) 
. 
. 
 08 72 43 00-0109  7/8" Height, Thermal Barrier, Aluminum, Latching Panic Exit Saddle 

Thresholds (08 72 43 00-0108) 
. 
. 

 08 72 43 00-0110 LF  4-1/8" Width, 7/8" Height, Thermal Barrier, Aluminum, Latching Panic Exit Saddle Threshold (Pemko 
252X226AFGP) .................................................................................................................................................................... 43.14 10.44 

    For Color Anodized Finish, Add  6.82 
    For Thermoseal, Add  0.63 

. 
 08 72 43 00-0111 LF  5-1/8" Width, 7/8" Height, Thermal Barrier, Aluminum, Latching Panic Exit Saddle Threshold (Pemko 

253X226AFGP) .................................................................................................................................................................... 45.00 10.44 
    For Color Anodized Finish, Add  7.56 
    For Thermoseal, Add  0.63 

. 
 08 72 43 00-0112 LF  6-1/8" Width, 7/8" Height, Thermal Barrier, Aluminum, Latching Panic Exit Saddle Threshold (Pemko 

254X226AFGP) .................................................................................................................................................................... 47.72 10.44 
    For Color Anodized Finish, Add  7.57 
    For Thermoseal, Add  0.63 
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. 
 08 72 43 00-0113 LF  7-1/8" Width, 7/8" Height, Thermal Barrier, Aluminum, Latching Panic Exit Saddle Threshold (Pemko 

255X226AFGP) ................................................................................................................................................................... 50.79 10.44 
    For Color Anodized Finish, Add  8.64 
    For Thermoseal, Add  0.63 

XXXXXXX 
. 
 08 72 43 00-0114  Brass/Bronze, Latching Panic Exit Saddle Thresholds (08 72 43 00-0097) 
. 
. 
 08 72 43 00-0115  Brass/Bronze, Latching Panic Exit Saddle Thresholds (08 72 43 00-0114) 
. 
. 
 08 72 43 00-0116  7/8" Height, Brass/Bronze, Latching Panic Exit Saddle Thresholds (08 72 43 00-0115) 
. 
. 

 08 72 43 00-0117 LF  4" Width, 7/8" Height, Brass/Bronze, Latching Panic Exit Saddle Threshold (Pemko 252X226BV) .................................... 228.32 10.44 
    For Thermoseal, Add  0.63 

. 
 08 72 43 00-0118 LF  5" Width, 7/8" Height, Brass/Bronze, Latching Panic Exit Saddle Threshold (Pemko 177BV) ............................................ 211.61 10.44 

    For Thermoseal, Add  0.63 
. 

 08 72 43 00-0119 LF  6" Width, 7/8" Height, Brass/Bronze, Latching Panic Exit Saddle Threshold (Pemko 254X226BV) .................................... 305.20 10.44 
    For Thermoseal, Add  0.63 

. 
 08 72 43 00-0120 LF  7" Width, 7/8" Height, Brass/Bronze, Latching Panic Exit Saddle Threshold (Pemko 255X226BV) .................................... 272.78 10.44 

    For Thermoseal, Add  0.63 

XXXXXXX 
. 
 08 72 43 00-0121  1" Height, Brass/Bronze, Latching Panic Exit Saddle Thresholds (08 72 43 00-0115) 
. 
. 

 08 72 43 00-0122 LF  5" Width, 1" Height, Brass/Bronze, Latching Panic Exit Saddle Threshold (Pemko 181BV) ............................................... 224.64 10.44 
    For Thermoseal, Add  0.63 

XXXXXXX 
. 
 08 72 43 00-0123  Thermal Barrier, Brass/Bronze, Latching Panic Exit Saddle Thresholds (08 72 43 

00-0114) 
. 
. 
 08 72 43 00-0124  7/8" Height, Thermal Barrier, Brass/Bronze, Latching Panic Exit Saddle 

Thresholds (08 72 43 00-0123) 
. 
. 

 08 72 43 00-0125 LF  4-1/8" Width, 7/8" Height, Thermal Barrier, Brass/Bronze, Latching Panic Exit Saddle Threshold (Pemko 
252X226BFGV) ................................................................................................................................................................. 231.67 11.49 

    For Thermoseal, Add  0.63 
. 

 08 72 43 00-0126 LF  5-1/8" Width, 7/8" Height, Thermal Barrier, Brass/Bronze, Latching Panic Exit Saddle Threshold (Pemko 
253X226BFGV) ................................................................................................................................................................. 243.21 11.49 

    For Thermoseal, Add  0.63 
. 

 08 72 43 00-0127 LF  6-1/8" Width, 7/8" Height, Thermal Barrier, Brass/Bronze, Latching Panic Exit Saddle Threshold (Pemko 
254X226BFGV) ................................................................................................................................................................. 305.54 11.49 

    For Thermoseal, Add  0.63 
. 

 08 72 43 00-0128 LF  7-1/8" Width, 7/8" Height, Thermal Barrier, Brass/Bronze, Latching Panic Exit Saddle Threshold (Pemko 
255X226BFGV) ................................................................................................................................................................. 277.73 12.00 

    For Thermoseal, Add  0.63 

XXXXXXX 
. 
 08 72 43 00-0129  Carpet Separator Thresholds (08 72 43 00-0001) 
. 
. 
 08 72 43 00-0130  Aluminum, Carpet Separator Thresholds (08 72 43 00-0129) 

Note: Includes mill finish. 
. 
. 
 08 72 43 00-0131  3/8" Height, Aluminum, Carpet Separator Thresholds (08 72 43 00-0130) 
. 
. 

 08 72 43 00-0132 LF  2-1/2" Width, 3/8" Height, Aluminum, Carpet Separator Threshold (Pemko 174C) ............................................................... 29.61 8.35 
    For Color Anodized Finish, Add  3.49 

XXXXXXX 
. 
 08 72 43 00-0133  7/16" Height, Aluminum, Carpet Separator Thresholds (08 72 43 00-0130) 
. 
. 

 08 72 43 00-0134 LF  1-3/4" Width, 7/16" Height, Aluminum, Carpet Separator Threshold (Pemko 236A) ............................................................. 24.28 7.31 
    For Color Anodized Finish, Add  2.10 

. 
 08 72 43 00-0135 LF  4" Width, 7/16" Height, Aluminum, Carpet Separator Threshold (Pemko 2364A) ................................................................. 36.84 8.35 

    For Color Anodized Finish, Add  4.30 
. 

 08 72 43 00-0136 LF  6" Width, 7/16" Height, Aluminum, Carpet Separator Threshold (Pemko 2366A) ................................................................. 42.85 8.35 
    For Color Anodized Finish, Add  6.70 

XXXXXXX 
. 
 08 72 43 00-0137  1/2" Height, Aluminum, Carpet Separator Thresholds (08 72 43 00-0130) 
. 
. 

 08 72 43 00-0138 LF  1-3/8" Width, 1/2" Height, Aluminum, Carpet Separator Threshold (Pemko 1951A) ............................................................. 22.42 7.31 
    For Color Anodized Finish, Add  1.04 

XXXXXXX 
. 
 08 72 43 00-0139  3/4" Height, Aluminum, Carpet Separator Thresholds (08 72 43 00-0130) 
. 
. 

 08 72 43 00-0140 LF  1-3/4" Width, 3/4" Height, Aluminum, Carpet Separator Threshold (Pemko 246A) ............................................................... 24.28 7.31 
    For Color Anodized Finish, Add  1.80 

. 
 08 72 43 00-0141 LF  3" Width, 3/4" Height, Aluminum, Carpet Separator Threshold (Pemko 230A) ..................................................................... 37.27 10.44 

    For Color Anodized Finish, Add  4.47 
. 

 08 72 43 00-0142 LF 4" Width, 3/4" Height, Aluminum, Carpet Separator Threshold (Pemko 2464A) ................................................................... 38.98 10.44 
    For Color Anodized Finish, Add  3.86 

XXXXXXX 
. 
 08 72 43 00-0143  Brass/Bronze, Carpet Separator Thresholds (08 72 43 00-0129) 
. 
. 
 08 72 43 00-0144  3/8" Height, Brass/Bronze, Carpet Separator Thresholds (08 72 43 00-0143) 
. 
. 

 08 72 43 00-0145 LF  2-1/2" Width, 3/8" Height, Brass/Bronze, Carpet Separator Threshold (Pemko 174B) ....................................................... 122.99 8.35 

XXXXXXX 



08
 08 Openings 

08 70 Hardware 
08 72 Weatherstripping, Thresholds and Seals 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 08 - 382 Monterey County Facilities

. 
 08 72 43 00-0146  7/16" Height, Brass/Bronze, Carpet Separator Thresholds (08 72 43 00-0143) 
. 
. 

 08 72 43 00-0147 LF  1-3/4" Width, 7/16" Height, Brass/Bronze, Carpet Separator Threshold (Pemko 236B) ..................................................... 163.04 7.31 
. 

 08 72 43 00-0148 LF  4" Width, 7/16" Height, Brass/Bronze, Carpet Separator Threshold (Pemko 2364B) .......................................................... 147.27 10.44 

XXXXXXX 
. 
 08 72 43 00-0149  Vinyl Transition Thresholds (08 72 43 00-0001) 

Note: Serves as a transition where carpet meets carpet, tile, VCT or concrete beneath a door. 
. 
. 
 08 72 43 00-0150  Carpet To Carpet, Vinyl Transition Thresholds (08 72 43 00-0149) 

Note: Serves as a transition where carpet meets carpet beneath a door. 
. 
. 

 08 72 43 00-0151 LF 2-3/4" Width, 23/32" Height, Carpet To Carpet, Vinyl Transition Threshold (Pemko V232BL) .............................................. 34.86 8.35 

XXXXXXX 
. 
 08 72 43 00-0152  Carpet To Tile, Vinyl Transition Thresholds (08 72 43 00-0149) 

Note: Serves as a transition where carpet meets tile beneath a door. 
. 
. 

 08 72 43 00-0153 LF 2-3/4" Width, 23/32" Height, Carpet To Tile, Vinyl Transition Threshold (Pemko V2325BL) ................................................. 34.86 8.35 

XXXXXXX 
. 
 08 72 43 00-0154  Carpet To Concrete, Vinyl Transition Thresholds (08 72 43 00-0149) 

Note: Serves as a transition where carpet meets concrete beneath a door. 
. 
. 

 08 72 43 00-0155 LF 3-1/2" Width, 23/32" Height, Carpet To Concrete, Vinyl Transition Threshold (Pemko V2320BL) ........................................ 38.00 10.44 

XXXXXXX 
. 
 08 72 43 00-0156  Carpet To VCT Tile, Vinyl Transition Thresholds (08 72 43 00-0149) 

Note: Serves as a transition where carpet meets VCT Tile beneath a door. 
. 
. 

 08 72 43 00-0157 LF 3-7/16" Width, 23/32" Height, Carpet To VCT Tile, Vinyl Transition Threshold (Pemko V2322BL) ....................................... 40.32 10.44 

XXXXXXX 
. 
 08 72 43 00-0158  Residential Thresholds (08 72 43 00-0001) 
. 
. 
 08 72 43 00-0159  Wood Residential Thresholds (08 72 43 00-0158) 
. 
. 

 08 72 43 00-0160 LF 1-1/4" Width, 1/4" Height, Oak Residential Threshold (Pemko 2219W) ................................................................................ 15.67 5.22 
. 

 08 72 43 00-0161 LF 1-3/4" Width, 5/16" Height, Oak Residential Threshold (Pemko 2175W) .............................................................................. 16.15 5.22 
. 

 08 72 43 00-0162 LF 3" Width, 3/8" Height, Oak Residential Threshold (Pemko 2300W) ...................................................................................... 21.18 5.56 
. 

 08 72 43 00-0163 LF 3-1/2" Width, 1/2" Height, Oak Residential Threshold (Pemko 2350W) ................................................................................ 21.57 5.76 
. 

 08 72 43 00-0164 LF 5" Width, 1/2" Height, Oak Residential Threshold (Pemko 2500W) ...................................................................................... 31.52 5.93 

XXXXXXX 
. 
 08 72 43 00-0165  Vinyl Top, Wood Residential Thresholds (08 72 43 00-0158) 
. 
. 

 08 72 43 00-0166 LF 1-5/8" Width, 15/16" Height, Vinyl Top, Wood Residential Threshold (Pemko 208OAK) ...................................................... 18.30 5.22 
. 

 08 72 43 00-0167 LF 3-1/2" Width, 1-1/8" Height, Vinyl Top, Wood Residential Threshold (Pemko 203OAK) ....................................................... 22.00 5.76 
. 

 08 72 43 00-0168 LF 3-5/8" Width, 1-3/8" Height, Vinyl Top, Wood Residential Threshold (Pemko 204OAK) ....................................................... 38.75 5.76 

XXXXXXX 
. 
 08 72 43 00-0169  Vinyl Top, Aluminum Residential Thresholds (08 72 43 00-0158) 
. 
. 

 08 72 43 00-0170 LF 1-3/8" Width, 1/2" Height, Vinyl Top, Aluminum Residential Threshold (Pemko 208AV) ...................................................... 18.35 5.22 
    For Color Anodized Finish, Add  2.12 

. 
 08 72 43 00-0171 LF 3-1/4" Width, 3/4" Height, Vinyl Top, Aluminum Residential Threshold (Pemko 206AV) ...................................................... 21.28 5.76 

    For Color Anodized Finish, Add  2.75 
. 

 08 72 43 00-0172 LF 3-1/2" Width, 1-1/8" Height, Vinyl Top, Aluminum Residential Threshold (Pemko 207AV) ................................................... 22.43 5.76 
    For Color Anodized Finish, Add  3.21 

XXXXXXX 
. 
 08 72 43 00-0173  Interlocking Residential Thresholds (08 72 43 00-0158) 
. 
. 
 08 72 43 00-0174  Aluminum Interlocking Residential Thresholds (08 72 43 00-0173) 
. 
. 
 08 72 43 00-0175  1/2" Height, Aluminum Interlocking Residential Thresholds (08 72 43 00-0174) 
. 
. 

 08 72 43 00-0176 LF 4-1/4" Width, 1/2" Height, Aluminum Interlocking Residential Threshold (Pemko 114A) ...................................................... 38.15 5.93 
    For Color Anodized Finish, Add  7.00 

XXXXXXX 
. 
 08 72 43 00-0177  5/8" Height, Aluminum Interlocking Residential Thresholds (08 72 43 00-0174) 
. 
. 

 08 72 43 00-0178 LF 3" Width, 5/8" Height, Aluminum Interlocking Residential Threshold (Pemko 121A) ............................................................. 26.06 5.56 
    For Color Anodized Finish, Add  3.65 

. 
 08 72 43 00-0179 LF 3-1/2" Width, 5/8" Height, Aluminum Interlocking Residential Threshold (Pemko 110A) ...................................................... 24.00 5.76 

    For Color Anodized Finish, Add  4.80 
. 

 08 72 43 00-0180 LF 4-1/4" Width, 5/8" Height, Aluminum Interlocking Residential Threshold (Pemko 115A) ...................................................... 27.56 5.93 
    For Color Anodized Finish, Add  3.82 

XXXXXXX 
. 
 08 72 43 00-0181  7/8" Height, Aluminum Interlocking Residential Thresholds (08 72 43 00-0174) 
. 
. 

 08 72 43 00-0182 LF 4-1/2" Width, 7/8" Height, Aluminum Interlocking Residential Threshold (Pemko 120A) ...................................................... 29.85 5.93 
    For Color Anodized Finish, Add  7.52 

XXXXXXX 
. 
 08 72 43 00-0183  Brass/Bronze Interlocking Residential Thresholds (08 72 43 00-0173) 
. 
. 
 08 72 43 00-0184  1/2" Height, Brass/Bronze Interlocking Residential Thresholds (08 72 43 00-0183) 
. 
. 

 08 72 43 00-0185 LF 4-1/4" Width, 1/2" Height, Brass/Bronze Interlocking Residential Threshold (Pemko 114B) ............................................... 169.41 5.93 

XXXXXXX 
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. 
 08 72 43 00-0186  5/8" Height, Brass/Bronze Interlocking Residential Thresholds (08 72 43 00-0183) 
. 
. 

 08 72 43 00-0187 LF 3-1/2" Width, 5/8" Height, Brass/Bronze Interlocking Residential Threshold (Pemko 110B) ............................................... 127.22 5.76 

XXXXXXX 
. 
 08 72 43 00-0188  7/8" Height, Brass/Bronze Interlocking Residential Thresholds (08 72 43 00-0183) 
. 
. 

 08 72 43 00-0189 LF 4-1/2" Width, 7/8" Height, Brass/Bronze Interlocking Residential Threshold (Pemko 120B) ............................................... 173.59 5.93 
. 

 08 72 43 00-0190 LF 5-3/4" Width, 7/8" Height, 3/4" Offset, Brass/Bronze Interlocking Residential Threshold (Pemko 123B) ............................ 249.23 6.10 

XXXXXXX 
. 
 08 72 43 00-0191  Residential Door Sills (08 72 43 00-0001) 
. 
. 
 08 72 43 00-0192  Fixed Aluminum Residential Door Sills (08 72 43 00-0191) 
. 
. 

 08 72 43 00-0193 LF  4-9/16" Width, 1-1/4" Height, Fixed Aluminum Residential Door Sill (Pemko 84514A) ......................................................... 22.98 5.93 
    For Color Anodized Finish, Add  4.08 

. 
 08 72 43 00-0194 LF 5-5/8" Width, 1-1/4" Height, Fixed Aluminum Residential Door Sill (Pemko 85514A) ........................................................... 24.53 6.10 

    For Color Anodized Finish, Add  3.71 

XXXXXXX 
. 
 08 72 43 00-0195  Adjustable Aluminum Top, Aluminum Residential Door Sills (08 72 43 00-0191) 
. 
. 

 08 72 43 00-0196 LF  4-7/8" Width, 1-1/8" To 1-3/8" Height, Adjustable Aluminum Top, Aluminum Residential Door Sill (Pemko 94518A) ........... 31.72 5.93 
    For Color Anodized Finish, Add  5.92 

. 
 08 72 43 00-0197 LF 5-3/4" Width, 1-1/8" To 1-3/8" Height, Adjustable Aluminum Top, Aluminum Residential Door Sill (Pemko 95518A) ........... 32.58 6.10 

    For Color Anodized Finish, Add  6.07 

XXXXXXX 
. 
 08 72 43 00-0198  Adjustable Wood Top, Aluminum Residential Door Sills (08 72 43 00-0191) 
. 
. 

 08 72 43 00-0199 LF 3-3/4" Width, 1-1/8" To 1-3/8" Height, Adjustable Aluminum Top, Aluminum Residential Door Sill (Pemko 
93518AW) ............................................................................................................................................................................ 32.00 5.76 

    For Color Anodized Finish, Add  6.16 
. 

 08 72 43 00-0200 LF  4-7/8" Width, 1-1/8" To 1-3/8" Height, Adjustable Aluminum Top, Aluminum Residential Door Sill (Pemko 
94518AW) ............................................................................................................................................................................ 32.41 5.93 

    For Color Anodized Finish, Add  4.40 
. 

 08 72 43 00-0201 LF 5-3/4" Width, 1-1/8" To 1-3/8" Height, Adjustable Aluminum Top, Aluminum Residential Door Sill (Pemko 
95518AW) ............................................................................................................................................................................ 33.79 6.10 

    For Color Anodized Finish, Add  4.64 

XXXXXXX 
. 
 08 72 43 00-0202  Extenders For Aluminum Residential Door Sills (08 72 43 00-0191) 
. 
. 

 08 72 43 00-0203 LF 3/4" Extender For Aluminum Residential Door Sills (Pemko EXT3/4A) ................................................................................ 14.02 5.22 
    For Color Anodized Finish, Add  2.51 

. 
 08 72 43 00-0204 LF 2" Extender For Aluminum Residential Door Sills (Pemko EXT2A) ...................................................................................... 15.16 5.22 

    For Color Anodized Finish, Add  2.36 
. 

 08 72 43 00-0205 LF 3" Extender For Aluminum Residential Door Sills (Pemko EXT3A) ...................................................................................... 16.31 5.22 
    For Color Anodized Finish, Add  1.47 

XXXXXXX 
. 
 08 72 43 00-0206  Stone Thresholds (08 72 43 00-0001) 
. 
. 
 08 72 43 00-0207  Marble Thresholds (08 72 43 00-0206) 
. 
. 

 08 72 43 00-0208 LF  2" Width, 5/8" Height, Plain Marble Threshold ...................................................................................................................... 18.61 7.44 
. 

 08 72 43 00-0209 LF 4" Width, 5/8" Height, Plain Marble Threshold ...................................................................................................................... 20.14 7.44 
. 

 08 72 43 00-0210 LF 6" Width, 5/8" Height, Plain Marble Threshold ...................................................................................................................... 22.18 7.44 
. 

 08 72 43 00-0211 LF  4" Width, 7/8" Height, Plain Marble Threshold ...................................................................................................................... 26.81 7.44 
. 

 08 72 43 00-0212 LF  6" Width, 7/8" Height, Plain Marble Threshold ...................................................................................................................... 32.19 7.44 

XXXXXXX 
. 
 08 72 43 00-0213  Corian Thresholds (08 72 43 00-0206) 
. 
. 

 08 72 43 00-0214 LF  Up To 5-3/4" Width, Corian Threshold .................................................................................................................................. 66.37 8.67 

XXXXXXX 
. 
 08 75  Window Hardware (08 70) 
. 
. 
 08 75 13  Automatic Window Equipment (08 75)
. 
. 
 08 75 13 00-0001  Window Opener Electric, With 1/2 HP Motor (08 75 13) 
. 
. 

 08 75 13 00-0002 EA  Gym Window Electronic Opener ...................................................................................................................................... 1,464.43 222.48 

XXXXXXX 
. 
 08 78  Special Function Hardware (08 70) 
. 
. 
 08 78 00 00-0001  Pad Locks (08 78) 
. 
. 

 08 78 00 00-0002 EA Combination Padlock ............................................................................................................................................................ 20.81 5.22 
. 

 08 78 00 00-0003 EA Resettable Combination Padlock With Control Key, 4 Digit, 2" Wide Case, 1" Shackle Height ............................................ 47.37 5.22 
. 

 08 78 00 00-0004 EA Resettable Combination Padlock, 4 Digit, 2" Wide Case, 1" Shackle Height ........................................................................ 43.77 5.22 
. 

 08 78 00 00-0005 EA Resettable Combination Padlock, 4 Digit, 2" Wide Case, 2-1/4" Shackle Height .................................................................. 48.23 5.22 
. 

 08 78 00 00-0006 EA Commercial U-Bar Lock ........................................................................................................................................................ 58.54 5.22 
. 

 08 78 00 00-0007 EA Weather Tough Padlocks Keyed Alike .................................................................................................................................. 49.13 5.22 
. 

 08 78 00 00-0008 EA High Security Padlocks ......................................................................................................................................................... 44.36 5.22 
. 

 08 78 00 00-0009 EA Standard Key, Medium Security Padlock Keyed Alike .......................................................................................................... 23.43 5.22 

XXXXXXX 
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. 
 08 79  Hardware Accessories (08 70) 
. 
. 
 08 79 13  Key Storage Equipment (08 79) 
. 
. 
 08 79 13 00-0001  Key Cabinet (08 79 13) 
. 
. 
 08 79 13 00-0002  Key Cabinets (08 79 13 00-0001) 
. 
. 

 08 79 13 00-0003 EA Wall Mounted Key Cabinet, Up To 30 Keys ........................................................................................................................ 359.44 18.79 
. 

 08 79 13 00-0004 EA Wall Mounted Key Cabinet, Up To 60 Keys ........................................................................................................................ 484.08 20.88 
. 

 08 79 13 00-0005 EA Wall Mounted Key Cabinet, Up To 240 Keys ................................................................................................................... 1,081.81 31.32 
. 

 08 79 13 00-0006 EA Wall Mounted Key Cabinet, Up To 1,200 Keys ................................................................................................................ 2,776.86 41.76 
. 

 08 79 13 00-0007 EA Drawer Type Key Cabinet, Up To 600 Keys .................................................................................................................... 2,958.16 27.67 
. 

 08 79 13 00-0008 EA Drawer Type Key Cabinet, Up To 2,400 Keys ................................................................................................................. 6,670.41 20.88 
. 

 08 79 13 00-0009 EA Tray Type Key Cabinet, Up To 20 Keys .............................................................................................................................. 151.38 8.35 
. 

 08 79 13 00-0010 EA  Tray Type Key Cabinet, Up To 50 Keys .............................................................................................................................. 215.40 10.44 

XXXXXXX 
. 
 08 79 13 00-0011  Key Boxes Wall Mounted On Any Type Wall, With Anchor (08 79 13 00-0001) 
. 
. 

 08 79 13 00-0012 EA Key Box, Metal, 30 Key Hooks, Key Lock Door 3" Deep x 10" Wide x 12" High ................................................................. 207.90 15.67 
. 

 08 79 13 00-0013 EA Key Box, Metal, 60 Key Hooks, Key Lock Door, 3" Deep x 10" Wide x 12" High ................................................................ 234.84 15.67 
. 

 08 79 13 00-0014 EA Relocate 10" Wide x 12" High x 3" Deep Metal Key Box ....................................................................................................... 53.27  
Note: Including Storage And Cleaning 

. 
 08 79 13 00-0015 EA Relocate Heavy Duty Key Box, With Combo Lock Door ..................................................................................................... 120.12  

Note: Including Storage And Cleaning 

XXXXXXX 
. 
 08 80  Glazing (08) 

Note: Includes neoprene setting blocks and spacers and elastomeric sealants for all glazing tasks. Demolition for all glazing includes 
removal of glazing (broken or whole), sealant compound and/or astragal, taking down and resetting mullion where necessary. 

. 

. 
 08 81  Glass Glazing (08 80) 
. 
. 
 08 81 23  Exterior Glass Glazing (08 81) 
. 
. 
 08 81 23 13  Factory Installed Glass Glazing (08 81 23)
. 
. 
 08 81 23 13-0001  Clear Float Factory Installed Glass (08 81 23 13) 
. 
. 
 08 81 23 13-0002  Clear Float Factory Installed Glass (08 81 23 13-0001) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 13-0003 SF 1/8" Thick, Clear Float Factory Installed Glass .......................................................................................................................3.02  
    For >50 To 200, Deduct  -0.09 
    For >200 To 400, Deduct  -0.18 
    For >400, Deduct  -0.27 
    For Tinted Glass, Add  0.76 
    For Reflective Coated Glass, Add  1.36 
    For Low-E Coated Glass, Add  0.76 

. 
 08 81 23 13-0004 SF 3/16" Thick, Clear Float Factory Installed Glass .....................................................................................................................3.24  

    For >50 To 200, Deduct  -0.10 
    For >200 To 400, Deduct  -0.19 
    For >400, Deduct  -0.29 
    For Tinted Glass, Add  0.81 
    For Reflective Coated Glass, Add  1.46 
    For Low-E Coated Glass, Add  0.81 

. 
 08 81 23 13-0005 SF 1/4" Thick, Clear Float Factory Installed Glass .......................................................................................................................3.93  

    For >50 To 200, Deduct  -0.12 
    For >200 To 400, Deduct  -0.24 
    For >400, Deduct  -0.35 
    For Tinted Glass, Add  0.98 
    For Reflective Coated Glass, Add  1.77 
    For Low-E Coated Glass, Add  0.98 

. 
 08 81 23 13-0006 SF 5/16" Thick, Clear Float Factory Installed Glass .....................................................................................................................6.54  

    For >50 To 200, Deduct  -0.20 
    For >200 To 400, Deduct  -0.39 
    For >400, Deduct  -0.59 
    For Tinted Glass, Add  1.64 
    For Reflective Coated Glass, Add  2.94 
    For Low-E Coated Glass, Add  1.64 

. 
 08 81 23 13-0007 SF 3/8" Thick, Clear Float Factory Installed Glass .......................................................................................................................9.51  

    For >50 To 200, Deduct  -0.29 
    For >200 To 400, Deduct  -0.57 
    For >400, Deduct  -0.86 
    For Tinted Glass, Add  2.38 
    For Reflective Coated Glass, Add  4.28 
    For Low-E Coated Glass, Add  2.38 

. 
 08 81 23 13-0008 SF 1/2" Thick, Clear Float Factory Installed Glass ..................................................................................................................... 10.45  

    For >50 To 200, Deduct  -0.31 
    For >200 To 400, Deduct  -0.63 
    For >400, Deduct  -0.94 
    For Tinted Glass, Add  2.61 
    For Reflective Coated Glass, Add  4.70 
    For Low-E Coated Glass, Add  2.61 
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. 
 08 81 23 13-0009 SF 5/8" Thick, Clear Float Factory Installed Glass ..................................................................................................................... 12.50  

    For >50 To 200, Deduct  -0.38 
    For >200 To 400, Deduct  -0.75 
    For >400, Deduct  -1.13 
    For Tinted Glass, Add  3.13 
    For Reflective Coated Glass, Add  5.63 
    For Low-E Coated Glass, Add  3.13 

. 
 08 81 23 13-0010 SF 3/4" Thick, Clear Float Factory Installed Glass ..................................................................................................................... 15.44  

    For >50 To 200, Deduct  -0.46 
    For >200 To 400, Deduct  -0.93 
    For >400, Deduct  -1.39 
    For Tinted Glass, Add  3.86 
    For Reflective Coated Glass, Add  6.95 
    For Low-E Coated Glass, Add  3.86 

XXXXXXX 
. 
 08 81 23 13-0011  Heat Treated Factory Installed Glass (08 81 23 13) 
. 
. 
 08 81 23 13-0012  Tempered, Clear Float Factory Installed Glass (08 81 23 13-0011) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 13-0013 SF 1/8" Thick, Tempered, Clear Float Factory Installed Glass ..................................................................................................... 4.39  
    For >50 To 200, Deduct  -0.13 
    For >200 To 400, Deduct  -0.26 
    For >400, Deduct  -0.40 
    For Tinted Glass, Add  1.10 
    For Reflective Coated Glass, Add  1.98 
    For Low-E Coated Glass, Add  1.10 

. 
 08 81 23 13-0014 SF 3/16" Thick, Tempered, Clear Float Factory Installed Glass ................................................................................................... 4.69  

    For >50 To 200, Deduct  -0.14 
    For >200 To 400, Deduct  -0.28 
    For >400, Deduct  -0.42 
    For Tinted Glass, Add  1.17 
    For Reflective Coated Glass, Add  2.11 
    For Low-E Coated Glass, Add  1.17 

. 
 08 81 23 13-0015 SF 1/4" Thick, Tempered, Clear Float Factory Installed Glass ..................................................................................................... 5.70  

    For >50 To 200, Deduct  -0.17 
    For >200 To 400, Deduct  -0.34 
    For >400, Deduct  -0.51 
    For Tinted Glass, Add  1.43 
    For Reflective Coated Glass, Add  2.57 
    For Low-E Coated Glass, Add  1.43 

. 
 08 81 23 13-0016 SF 5/16" Thick, Tempered, Clear Float Factory Installed Glass ................................................................................................... 9.49  

    For >50 To 200, Deduct  -0.28 
    For >200 To 400, Deduct  -0.57 
    For >400, Deduct  -0.85 
    For Tinted Glass, Add  2.37 
    For Reflective Coated Glass, Add  4.27 
    For Low-E Coated Glass, Add  2.37 

. 
 08 81 23 13-0017 SF 3/8" Thick, Tempered, Clear Float Factory Installed Glass ................................................................................................... 13.79  

    For >50 To 200, Deduct  -0.41 
    For >200 To 400, Deduct  -0.83 
    For >400, Deduct  -1.24 
    For Tinted Glass, Add  3.45 
    For Reflective Coated Glass, Add  6.21 
    For Low-E Coated Glass, Add  3.45 

. 
 08 81 23 13-0018 SF 1/2" Thick, Tempered, Clear Float Factory Installed Glass ................................................................................................... 15.15  

    For >50 To 200, Deduct  -0.45 
    For >200 To 400, Deduct  -0.91 
    For >400, Deduct  -1.36 
    For Tinted Glass, Add  3.79 
    For Reflective Coated Glass, Add  6.82 
    For Low-E Coated Glass, Add  3.79 

. 
 08 81 23 13-0019 SF 5/8" Thick, Tempered, Clear Float Factory Installed Glass ................................................................................................... 18.13  

    For >50 To 200, Deduct  -0.54 
    For >200 To 400, Deduct  -1.09 
    For >400, Deduct  -1.63 
    For Tinted Glass, Add  4.53 
    For Reflective Coated Glass, Add  8.16 
    For Low-E Coated Glass, Add  4.53 

. 
 08 81 23 13-0020 SF 3/4" Thick, Tempered, Clear Float Factory Installed Glass ................................................................................................... 22.40  

    For >50 To 200, Deduct  -0.67 
    For >200 To 400, Deduct  -1.34 
    For >400, Deduct  -2.02 
    For Tinted Glass, Add  5.60 
    For Reflective Coated Glass, Add  10.08 
    For Low-E Coated Glass, Add  5.60 

XXXXXXX 
. 
 08 81 23 13-0021  Patterned Factory Installed Glass (08 81 23 13) 
. 
. 
 08 81 23 13-0022  Rough Obscure, Factory Installed Glass (08 81 23 13-0021) 

Note: Class II, Form 3, Finish F1. 
. 
. 

 08 81 23 13-0023 SF 1/4" Thick, Rough Obscure, Factory Installed Glass ............................................................................................................... 8.60  

XXXXXXX 
. 
 08 81 23 13-0024  Patterned, Figured Factory Installed Glass (08 81 23 13-0021) 

Note: Kind HS, Type II, Class I, Form 3, Quality Q8, Finish F2, Pattern P4. 
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. 

. 
 08 81 23 13-0025 SF 1/8" Thick, Patterned, Figured Factory Installed Glass ...........................................................................................................5.23  

. 
 08 81 23 13-0026 SF 7/32" Thick, Patterned, Figured Factory Installed Glass .........................................................................................................5.23  

XXXXXXX 
. 
 08 81 23 13-0027  Wired Factory Installed Glass (08 81 23 13) 
. 
. 
 08 81 23 13-0028  Square Or Diamond Pattern, Wired Factory Installed Glass (08 81 23 13-0027) 

Note: Class I, Form 2, Mesh M1 Or M2, Pattern P2. 
. 
. 

 08 81 23 13-0029 SF 1/4" Thick, Square Pattern, Wired Factory Installed Glass .................................................................................................... 13.52  
. 

 08 81 23 13-0030 SF  1/4" Thick, Diamond Pattern, Wired Factory Installed Glass ................................................................................................. 13.52  

XXXXXXX 
. 
 08 81 23 13-0031  Polished, Wired Factory Installed Glass (08 81 23 13-0027) 
. 
. 

 08 81 23 13-0032 SF 1/4" Thick, Polished, Wired Factory Installed Glass .............................................................................................................. 14.78  

XXXXXXX 
. 
 08 81 23 13-0033  Frosted Factory Installed Glass (08 81 23 13) 
. 
. 
 08 81 23 13-0034  Frosted Factory Installed Glass (08 81 23 13-0033) 
. 
. 

 08 81 23 13-0035 SF 1/8" Thick, Frosted Factory Installed Glass .............................................................................................................................6.84  
    For >50 To 200, Deduct  -0.21 
    For >200 To 400, Deduct  -0.41 
    For >400, Deduct  -0.62 

. 
 08 81 23 13-0036 SF 3/16" Thick, Frosted Factory Installed Glass ...........................................................................................................................8.97  

    For >50 To 200, Deduct  -0.27 
    For >200 To 400, Deduct  -0.54 
    For >400, Deduct  -0.81 

. 
 08 81 23 13-0037 SF 1/4" Thick, Frosted Factory Installed Glass ........................................................................................................................... 11.34  

    For >50 To 200, Deduct  -0.34 
    For >200 To 400, Deduct  -0.68 
    For >400, Deduct  -1.02 

. 
 08 81 23 13-0038 SF 3/8" Thick, Frosted Factory Installed Glass ........................................................................................................................... 16.95  

    For >50 To 200, Deduct  -0.51 
    For >200 To 400, Deduct  -1.02 
    For >400, Deduct  -1.53 

XXXXXXX 
. 
 08 81 23 13-0039  Fire Rated Factory Installed Glass (08 81 23 13) 
. 
. 
 08 81 23 13-0040  Fire Rated Factory Installed Glass (08 81 23 13-0039) 
. 
. 

 08 81 23 13-0041 SF 20 Minute, Fire Rated Factory Installed Glass ...................................................................................................................... 18.57  
. 

 08 81 23 13-0042 SF 45 Minute, Fire Rated Factory Installed Glass ...................................................................................................................... 36.96  
. 

 08 81 23 13-0043 SF 60 Minute, Fire Rated Factory Installed Glass ...................................................................................................................... 57.12  
. 

 08 81 23 13-0044 SF 90 Minute, Fire Rated Factory Installed Glass ...................................................................................................................... 75.60  

XXXXXXX 
. 
 08 81 23 13-0045  Laminated Factory Installed Glass (08 81 23 13) 
. 
. 
 08 81 23 13-0046  Laminated Glass With PVB Interlayer, Factory Installed Glass (08 81 23 13-0045) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 13-0047 SF 1/4" Thick, Laminated Glass With PVB Interlayer, Factory Installed Glass ........................................................................... 12.05  
    For >50 To 200, Deduct  -0.36 
    For >200 To 400, Deduct  -0.72 
    For >400, Deduct  -1.08 
    For Tinted Glass, Add  3.01 
    For Reflective Coated Glass, Add  5.42 
    For Low-E Coated Glass, Add  3.01 
    For One Piece Heat Strengthened Glass, Add  2.41 
    For One Piece Fully Tempered Glass, Add  2.41 

. 
 08 81 23 13-0048 SF 3/8" Thick, Laminated Glass With PVB Interlayer, Factory Installed Glass ........................................................................... 15.04  

    For >50 To 200, Deduct  -0.45 
    For >200 To 400, Deduct  -0.90 
    For >400, Deduct  -1.35 
    For Tinted Glass, Add  3.76 
    For Reflective Coated Glass, Add  6.77 
    For Low-E Coated Glass, Add  3.76 
    For One Piece Heat Strengthened Glass, Add  3.01 
    For One Piece Fully Tempered Glass, Add  3.01 

. 
 08 81 23 13-0049 SF 1/2" Thick, Laminated Glass With PVB Interlayer, Factory Installed Glass ........................................................................... 20.44  

    For >50 To 200, Deduct  -0.61 
    For >200 To 400, Deduct  -1.23 
    For >400, Deduct  -1.84 
    For Tinted Glass, Add  5.11 
    For Reflective Coated Glass, Add  9.20 
    For Low-E Coated Glass, Add  5.11 
    For One Piece Heat Strengthened Glass, Add  4.09 
    For One Piece Fully Tempered Glass, Add  4.09 

XXXXXXX 
. 
 08 81 23 13-0050  Insulated Factory Installed Glass (08 81 23 13) 
. 
. 
 08 81 23 13-0051  Insulated, Factory Installed Glass (08 81 23 13-0050) 

Note: Type I, Class I, Quality Q3. 
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. 

. 
 08 81 23 13-0052  3/16" Air Space, Insulated, Factory Installed Glass (08 81 23 13-0051) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 13-0053 SF 3/8" Thick, Insulated Factory Installed Glass .......................................................................................................................... 7.98  
Note: Two 3/32" lites with 3/16" air space. 

    For >50 To 200, Deduct  -0.24 
    For >200 To 400, Deduct  -0.48 
    For >400, Deduct  -0.72 
    For Tinted Glass, Add  2.00 
    For Reflective Coated Glass, Add  3.59 
    For Low-E Coated Glass, Add  2.00 
    For One Piece Heat Strengthened Glass, Add  1.60 
    For One Piece Fully Tempered Glass, Add  1.60 
    For One Piece Obscure Glass, Add  3.39 
    For Argon Gas, Add  1.10 

. 
 08 81 23 13-0054 SF 1/2" Thick, Insulated Factory Installed Glass .......................................................................................................................... 8.72  

Note: One 3/16" lite and one 1/8" lite with 3/16" air space. 
    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.52 
    For >400, Deduct  -0.78 
    For Tinted Glass, Add  2.18 
    For Reflective Coated Glass, Add  3.92 
    For Low-E Coated Glass, Add  2.18 
    For One Piece Heat Strengthened Glass, Add  1.74 
    For One Piece Fully Tempered Glass, Add  1.74 
    For One Piece Obscure Glass, Add  3.71 
    For Argon Gas, Add  1.20 

. 
 08 81 23 13-0055 SF 9/16" Thick, Insulated Factory Installed Glass ........................................................................................................................ 8.74  

Note: Two 3/16" lites with 3/16" air space. 
    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.52 
    For >400, Deduct  -0.79 
    For Tinted Glass, Add  2.19 
    For Reflective Coated Glass, Add  3.93 
    For Low-E Coated Glass, Add  2.19 
    For One Piece Heat Strengthened Glass, Add  1.75 
    For One Piece Fully Tempered Glass, Add  1.75 
    For One Piece Obscure Glass, Add  3.71 
    For Argon Gas, Add  1.20 

XXXXXXX 
. 
 08 81 23 13-0056  1/4" Air Space, Insulated, Factory Installed Glass (08 81 23 13-0051) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 13-0057 SF 7/16" Thick, Insulated Factory Installed Glass ........................................................................................................................ 8.22  
Note: Two 3/32" lites with 1/4" air space. 

    For >50 To 200, Deduct  -0.25 
    For >200 To 400, Deduct  -0.49 
    For >400, Deduct  -0.74 
    For Tinted Glass, Add  2.06 
    For Reflective Coated Glass, Add  3.70 
    For Low-E Coated Glass, Add  2.06 
    For One Piece Heat Strengthened Glass, Add  1.64 
    For One Piece Fully Tempered Glass, Add  1.64 
    For One Piece Obscure Glass, Add  3.49 
    For Argon Gas, Add  1.13 

. 
 08 81 23 13-0058 SF 1/2" Thick, Insulated Factory Installed Glass .......................................................................................................................... 8.72  

Note: Two 1/8" lites with 1/4" air space. 
    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.52 
    For >400, Deduct  -0.78 
    For Tinted Glass, Add  2.18 
    For Reflective Coated Glass, Add  3.92 
    For Low-E Coated Glass, Add  2.18 
    For One Piece Heat Strengthened Glass, Add  1.74 
    For One Piece Fully Tempered Glass, Add  1.74 
    For One Piece Obscure Glass, Add  3.71 
    For Argon Gas, Add  1.20 

. 
 08 81 23 13-0059 SF 5/8" Thick, Insulated Factory Installed Glass .......................................................................................................................... 8.82  

Note: Two 3/16" lites with 1/4" air space. 
    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.53 
    For >400, Deduct  -0.79 
    For Tinted Glass, Add  2.21 
    For Reflective Coated Glass, Add  3.97 
    For Low-E Coated Glass, Add  2.21 
    For One Piece Heat Strengthened Glass, Add  1.76 
    For One Piece Fully Tempered Glass, Add  1.76 
    For One Piece Obscure Glass, Add  3.75 
    For Argon Gas, Add  1.21 
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. 
 08 81 23 13-0060 SF 5/8" Thick, Insulated Factory Installed Glass ..........................................................................................................................8.82  

Note: One 1/4" lite and one 1/8" lite with 1/4" air space. 
    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.53 
    For >400, Deduct  -0.79 
    For Tinted Glass, Add  2.21 
    For Reflective Coated Glass, Add  3.97 
    For Low-E Coated Glass, Add  2.21 
    For One Piece Heat Strengthened Glass, Add  1.76 
    For One Piece Fully Tempered Glass, Add  1.76 
    For One Piece Obscure Glass, Add  3.75 
    For Argon Gas, Add  1.21 

. 
 08 81 23 13-0061 SF 3/4" Thick, Insulated Factory Installed Glass ..........................................................................................................................9.24  

Note: Two 1/4" lites with 1/4" air space. 
    For >50 To 200, Deduct  -0.28 
    For >200 To 400, Deduct  -0.55 
    For >400, Deduct  -0.83 
    For Tinted Glass, Add  2.31 
    For Reflective Coated Glass, Add  4.16 
    For Low-E Coated Glass, Add  2.31 
    For One Piece Heat Strengthened Glass, Add  1.85 
    For One Piece Fully Tempered Glass, Add  1.85 
    For One Piece Obscure Glass, Add  3.93 
    For Argon Gas, Add  1.27 

XXXXXXX 
. 
 08 81 23 13-0062  3/8" Air Space, Insulated, Factory Installed Glass (08 81 23 13-0051) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 13-0063 SF 5/8" Thick, Insulated Factory Installed Glass ..........................................................................................................................8.82  
Note: Two 1/8" lites with 3/8" air space. 

    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.53 
    For >400, Deduct  -0.79 
    For Tinted Glass, Add  2.21 
    For Reflective Coated Glass, Add  3.97 
    For Low-E Coated Glass, Add  2.21 
    For One Piece Heat Strengthened Glass, Add  1.76 
    For One Piece Fully Tempered Glass, Add  1.76 
    For One Piece Obscure Glass, Add  3.75 
    For Argon Gas, Add  1.21 

. 
 08 81 23 13-0064 SF 3/4" Thick, Insulated Factory Installed Glass ..........................................................................................................................9.24  

Note: Two 3/16" lites with 3/8" air space. 
    For >50 To 200, Deduct  -0.28 
    For >200 To 400, Deduct  -0.55 
    For >400, Deduct  -0.83 
    For Tinted Glass, Add  2.31 
    For Reflective Coated Glass, Add  4.16 
    For Low-E Coated Glass, Add  2.31 
    For One Piece Heat Strengthened Glass, Add  1.85 
    For One Piece Fully Tempered Glass, Add  1.85 
    For One Piece Obscure Glass, Add  3.93 
    For Argon Gas, Add  1.27 

. 
 08 81 23 13-0065 SF 7/8" Thick, Insulated Factory Installed Glass ........................................................................................................................ 10.25  

Note: Two 1/4" lites with 3/8" air space. 
    For >50 To 200, Deduct  -0.31 
    For >200 To 400, Deduct  -0.62 
    For >400, Deduct  -0.92 
    For Tinted Glass, Add  2.56 
    For Reflective Coated Glass, Add  4.61 
    For Low-E Coated Glass, Add  2.56 
    For One Piece Heat Strengthened Glass, Add  2.05 
    For One Piece Fully Tempered Glass, Add  2.05 
    For One Piece Obscure Glass, Add  4.36 
    For Argon Gas, Add  1.41 

XXXXXXX 
. 
 08 81 23 13-0066  1/2" Air Space, Insulated, Factory Installed Glass (08 81 23 13-0051) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 13-0067 SF 3/4" Thick, Insulated Factory Installed Glass ..........................................................................................................................9.24  
Note: Two 1/8" lites with 1/2" air space. 

    For >50 To 200, Deduct  -0.28 
    For >200 To 400, Deduct  -0.55 
    For >400, Deduct  -0.83 
    For Tinted Glass, Add  2.31 
    For Reflective Coated Glass, Add  4.16 
    For Low-E Coated Glass, Add  2.31 
    For One Piece Heat Strengthened Glass, Add  1.85 
    For One Piece Fully Tempered Glass, Add  1.85 
    For One Piece Obscure Glass, Add  3.93 
    For Argon Gas, Add  1.27 
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. 
 08 81 23 13-0068 SF 7/8" Thick, Insulated Factory Installed Glass ........................................................................................................................ 10.25  

Note: Two 3/16" lites with 1/2" air space. 
    For >50 To 200, Deduct  -0.31 
    For >200 To 400, Deduct  -0.62 
    For >400, Deduct  -0.92 
    For Tinted Glass, Add  2.56 
    For Reflective Coated Glass, Add  4.61 
    For Low-E Coated Glass, Add  2.56 
    For One Piece Heat Strengthened Glass, Add  2.05 
    For One Piece Fully Tempered Glass, Add  2.05 
    For One Piece Obscure Glass, Add  4.36 
    For Argon Gas, Add  1.41 

. 
 08 81 23 13-0069 SF 7/8" Thick, Insulated Factory Installed Glass ........................................................................................................................ 10.25  

Note: One 1/4" lite and one 1/8" lite with 1/2" air space. 
    For >50 To 200, Deduct  -0.31 
    For >200 To 400, Deduct  -0.62 
    For >400, Deduct  -0.92 
    For Tinted Glass, Add  2.56 
    For Reflective Coated Glass, Add  4.61 
    For Low-E Coated Glass, Add  2.56 
    For One Piece Heat Strengthened Glass, Add  2.05 
    For One Piece Fully Tempered Glass, Add  2.05 
    For One Piece Obscure Glass, Add  4.36 
    For Argon Gas, Add  1.41 

. 
 08 81 23 13-0070 SF 1" Thick, Insulated Factory Installed Glass ........................................................................................................................... 11.21  

Note: Two 1/4" lites with 1/2" air space. 
    For >50 To 200, Deduct  -0.34 
    For >200 To 400, Deduct  -0.67 
    For >400, Deduct  -1.01 
    For Tinted Glass, Add  2.80 
    For Reflective Coated Glass, Add  5.04 
    For Low-E Coated Glass, Add  2.80 
    For One Piece Heat Strengthened Glass, Add  2.24 
    For One Piece Fully Tempered Glass, Add  2.24 
    For One Piece Obscure Glass, Add  4.76 
    For Argon Gas, Add  1.54 

XXXXXXX 
. 
 08 81 23 23  Field Installed Glass Glazing (08 81 23)
. 
. 
 08 81 23 23-0001  Heat Treated Field Installed Glass (08 81 23 23) 
. 
. 
 08 81 23 23-0002  Tempered, Clear Float Field Installed Glass (08 81 23 23-0001) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 23-0003 SF 1/8" Thick, Tempered, Clear Float Field Installed Glass ....................................................................................................... 18.54  
    For >50 To 200, Deduct  -0.13 
    For >200 To 400, Deduct  -0.26 
    For >400, Deduct  -0.40 
    For Glass Removal And Preparing Opening For New Glazing, Add  14.15 
    For Tinted Glass, Add  1.10 
    For Reflective Coated Glass, Add  1.98 
    For Low-E Coated Glass, Add  1.10 

. 
 08 81 23 23-0004 SF 3/16" Thick, Tempered, Clear Float Field Installed Glass ..................................................................................................... 19.93  

    For >50 To 200, Deduct  -0.14 
    For >200 To 400, Deduct  -0.28 
    For >400, Deduct  -0.42 
    For Glass Removal And Preparing Opening For New Glazing, Add  15.24 
    For Tinted Glass, Add  1.17 
    For Reflective Coated Glass, Add  2.11 
    For Low-E Coated Glass, Add  1.17 

. 
 08 81 23 23-0005 SF 1/4" Thick, Tempered, Clear Float Field Installed Glass ....................................................................................................... 22.02  

    For >50 To 200, Deduct  -0.17 
    For >200 To 400, Deduct  -0.34 
    For >400, Deduct  -0.51 
    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 
    For Tinted Glass, Add  1.43 
    For Reflective Coated Glass, Add  2.57 
    For Low-E Coated Glass, Add  1.43 

. 
 08 81 23 23-0006 SF 5/16" Thick, Tempered, Clear Float Field Installed Glass ..................................................................................................... 27.99  

    For >50 To 200, Deduct  -0.28 
    For >200 To 400, Deduct  -0.57 
    For >400, Deduct  -0.85 
    For Glass Removal And Preparing Opening For New Glazing, Add  18.50 
    For Tinted Glass, Add  2.37 
    For Reflective Coated Glass, Add  4.27 
    For Low-E Coated Glass, Add  2.37 

. 
 08 81 23 23-0007 SF 3/8" Thick, Tempered, Clear Float Field Installed Glass ....................................................................................................... 34.46  

    For >50 To 200, Deduct  -0.41 
    For >200 To 400, Deduct  -0.83 
    For >400, Deduct  -1.24 
    For Glass Removal And Preparing Opening For New Glazing, Add  20.67 
    For Tinted Glass, Add  3.45 
    For Reflective Coated Glass, Add  6.21 
    For Low-E Coated Glass, Add  3.45 
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. 
 08 81 23 23-0008 SF 1/2" Thick, Tempered, Clear Float Field Installed Glass ....................................................................................................... 38.00  

    For >50 To 200, Deduct  -0.45 
    For >200 To 400, Deduct  -0.91 
    For >400, Deduct  -1.36 
    For Glass Removal And Preparing Opening For New Glazing, Add  22.85 
    For Tinted Glass, Add  3.79 
    For Reflective Coated Glass, Add  6.82 
    For Low-E Coated Glass, Add  3.79 

. 
 08 81 23 23-0009 SF 5/8" Thick, Tempered, Clear Float Field Installed Glass ....................................................................................................... 46.42  

    For >50 To 200, Deduct  -0.54 
    For >200 To 400, Deduct  -1.09 
    For >400, Deduct  -1.63 
    For Glass Removal And Preparing Opening For New Glazing, Add  28.29 
    For Tinted Glass, Add  4.53 
    For Reflective Coated Glass, Add  8.16 
    For Low-E Coated Glass, Add  4.53 

. 
 08 81 23 23-0010 SF 3/4" Thick, Tempered, Clear Float Field Installed Glass ....................................................................................................... 56.14  

    For >50 To 200, Deduct  -0.67 
    For >200 To 400, Deduct  -1.34 
    For >400, Deduct  -2.02 
    For Glass Removal And Preparing Opening For New Glazing, Add  33.74 
    For Tinted Glass, Add  5.60 
    For Reflective Coated Glass, Add  10.08 
    For Low-E Coated Glass, Add  5.60 

XXXXXXX 
. 
 08 81 23 23-0011  Clear Float Field Installed Glass (08 81 23 23) 
. 
. 
 08 81 23 23-0012  Clear Float Field Installed Glass (08 81 23 23-0011) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 23-0013 SF 1/8" Thick, Clear Float Field Installed Glass .......................................................................................................................... 17.17  
    For >50 To 200, Deduct  -0.09 
    For >200 To 400, Deduct  -0.18 
    For >400, Deduct  -0.27 
    For Glass Removal And Preparing Opening For New Glazing, Add  14.15 
    For Tinted Glass, Add  0.76 
    For Reflective Coated Glass, Add  1.36 
    For Low-E Coated Glass, Add  0.76 

. 
 08 81 23 23-0014 SF 3/16" Thick, Clear Float Field Installed Glass ........................................................................................................................ 18.48  

    For >50 To 200, Deduct  -0.10 
    For >200 To 400, Deduct  -0.19 
    For >400, Deduct  -0.29 
    For Glass Removal And Preparing Opening For New Glazing, Add  15.24 
    For Tinted Glass, Add  0.81 
    For Reflective Coated Glass, Add  1.46 
    For Low-E Coated Glass, Add  0.81 

. 
 08 81 23 23-0015 SF 1/4" Thick, Clear Float Field Installed Glass .......................................................................................................................... 20.25  

    For >50 To 200, Deduct  -0.12 
    For >200 To 400, Deduct  -0.24 
    For >400, Deduct  -0.35 
    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 
    For Tinted Glass, Add  0.98 
    For Reflective Coated Glass, Add  1.77 
    For Low-E Coated Glass, Add  0.98 

. 
 08 81 23 23-0016 SF 5/16" Thick, Clear Float Field Installed Glass ........................................................................................................................ 25.04  

    For >50 To 200, Deduct  -0.20 
    For >200 To 400, Deduct  -0.39 
    For >400, Deduct  -0.59 
    For Glass Removal And Preparing Opening For New Glazing, Add  18.50 
    For Tinted Glass, Add  1.64 
    For Reflective Coated Glass, Add  2.94 
    For Low-E Coated Glass, Add  1.64 

. 
 08 81 23 23-0017 SF 3/8" Thick, Clear Float Field Installed Glass .......................................................................................................................... 30.18  

    For >50 To 200, Deduct  -0.29 
    For >200 To 400, Deduct  -0.57 
    For >400, Deduct  -0.86 
    For Glass Removal And Preparing Opening For New Glazing, Add  20.67 
    For Tinted Glass, Add  2.38 
    For Reflective Coated Glass, Add  4.28 
    For Low-E Coated Glass, Add  2.38 

. 
 08 81 23 23-0018 SF 1/2" Thick, Clear Float Field Installed Glass .......................................................................................................................... 33.30  

    For >50 To 200, Deduct  -0.31 
    For >200 To 400, Deduct  -0.63 
    For >400, Deduct  -0.94 
    For Glass Removal And Preparing Opening For New Glazing, Add  22.85 
    For Tinted Glass, Add  2.61 
    For Reflective Coated Glass, Add  4.70 
    For Low-E Coated Glass, Add  2.61 

. 
 08 81 23 23-0019 SF 5/8" Thick, Clear Float Field Installed Glass .......................................................................................................................... 40.79  

    For >50 To 200, Deduct  -0.38 
    For >200 To 400, Deduct  -0.75 
    For >400, Deduct  -1.13 
    For Glass Removal And Preparing Opening For New Glazing, Add  28.29 
    For Tinted Glass, Add  3.13 
    For Reflective Coated Glass, Add  5.63 
    For Low-E Coated Glass, Add  3.13 
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. 
 08 81 23 23-0020 SF 3/4" Thick, Clear Float Field Installed Glass ......................................................................................................................... 49.18  

    For >50 To 200, Deduct  -0.46 
    For >200 To 400, Deduct  -0.93 
    For >400, Deduct  -1.39 
    For Glass Removal And Preparing Opening For New Glazing, Add  33.74 
    For Tinted Glass, Add  3.86 
    For Reflective Coated Glass, Add  6.95 
    For Low-E Coated Glass, Add  3.86 

XXXXXXX 
. 
 08 81 23 23-0021  Patterned Field Installed Glass (08 81 23 23) 
. 
. 
 08 81 23 23-0022  Rough Obscure Field Installed Glass (08 81 23 23-0021) 

Note: Class II, Form 3, Finish F1. 
. 
. 

 08 81 23 23-0023 SF 1/4" Thick, Rough Obscure Field Installed Glass .................................................................................................................. 24.92  
    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 

XXXXXXX 
. 
 08 81 23 23-0024  Patterned, Figured Field Installed Glass (08 81 23 23-0021) 

Note: Kind HS, Type II, Class I, Form 3, Quality Q8, Finish F2, Pattern P4. 
. 
. 

 08 81 23 23-0025 SF 1/8" Thick, Patterned, Figured Field Installed Glass ............................................................................................................. 19.38  
    For Glass Removal And Preparing Opening For New Glazing, Add  14.15 

. 
 08 81 23 23-0026 SF 7/32" Thick, Patterned, Figured Field Installed Glass ........................................................................................................... 21.01  

    For Glass Removal And Preparing Opening For New Glazing, Add  15.78 

XXXXXXX 
. 
 08 81 23 23-0027  Wired Field Installed Glass (08 81 23 23) 
. 
. 
 08 81 23 23-0028  Square Or Diamond Pattern, Wired Field Installed Glass (08 81 23 23-0027) 

Note: Class I, Form 2, Mesh M1 Or M2, Pattern P2. 
. 
. 

 08 81 23 23-0029 SF 1/4" Thick, Square Pattern, Wired Field Installed Glass ........................................................................................................ 29.84  
    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 

. 
 08 81 23 23-0030 SF  1/4" Thick, Diamond Pattern, Wired Field Installed Glass ..................................................................................................... 29.84  

    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 

XXXXXXX 
. 
 08 81 23 23-0031  Polished, Wired Field Installed Glass (08 81 23 23-0027) 
. 
. 

 08 81 23 23-0032 SF 1/4" Thick, Polished, Wired Field Installed Glass .................................................................................................................. 31.10  
    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 

XXXXXXX 
. 
 08 81 23 23-0033  Frosted Field Installed Glass (08 81 23 23) 
. 
. 
 08 81 23 23-0034  Frosted Field Installed Glass (08 81 23 23-0033) 
. 
. 

 08 81 23 23-0035 SF 1/8" Thick, Frosted Field Installed Glass ............................................................................................................................... 20.99  
    For >50 To 200, Deduct  -0.21 
    For >200 To 400, Deduct  -0.41 
    For >400, Deduct  -0.62 
    For Glass Removal And Preparing Opening For New Glazing, Add  14.15 

. 
 08 81 23 23-0036 SF 3/16" Thick, Frosted Field Installed Glass ............................................................................................................................. 24.21  

    For >50 To 200, Deduct  -0.27 
    For >200 To 400, Deduct  -0.54 
    For >400, Deduct  -0.81 
    For Glass Removal And Preparing Opening For New Glazing, Add  15.24 

. 
 08 81 23 23-0037 SF 1/4" Thick, Frosted Field Installed Glass ............................................................................................................................... 27.66  

    For >50 To 200, Deduct  -0.34 
    For >200 To 400, Deduct  -0.68 
    For >400, Deduct  -1.02 
    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 

. 
 08 81 23 23-0038 SF 3/8" Thick, Frosted Field Installed Glass ............................................................................................................................... 37.62  

    For >50 To 200, Deduct  -0.51 
    For >200 To 400, Deduct  -1.02 
    For >400, Deduct  -1.53 
    For Glass Removal And Preparing Opening For New Glazing, Add  20.67 

XXXXXXX 
. 
 08 81 23 23-0039  Fire Rated Field Installed Glass (08 81 23 23) 
. 
. 
 08 81 23 23-0040  Fire Rated Field Installed Glass (08 81 23 23-0039) 
. 
. 

 08 81 23 23-0041 SF 20 Minute, Fire Rated Field Installed Glass .......................................................................................................................... 34.89  
    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 

. 
 08 81 23 23-0042 SF 45 Minute, Fire Rated Field Installed Glass .......................................................................................................................... 53.28  

    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 
. 

 08 81 23 23-0043 SF 60 Minute, Fire Rated Field Installed Glass .......................................................................................................................... 73.44  
    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 

. 
 08 81 23 23-0044 SF 90 Minute, Fire Rated Field Installed Glass .......................................................................................................................... 91.92  

    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 

XXXXXXX 
. 
 08 81 23 23-0045  Laminated Field Installed Glass (08 81 23 23) 
. 
. 
 08 81 23 23-0046  Laminated Glass With PVB Interlayer, Field Installed Glass (08 81 23 23-0045) 

Note: Type I, Class I, Quality Q3. 
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. 

. 
 08 81 23 23-0047 SF 1/4" Thick, Laminated Glass With PVB Interlayer, Field Installed Glass ............................................................................... 28.37  

    For >50 To 200, Deduct  -0.36 
    For >200 To 400, Deduct  -0.72 
    For >400, Deduct  -1.08 
    For Glass Removal And Preparing Opening For New Glazing, Add  16.32 
    For Tinted Glass, Add  3.01 
    For Reflective Coated Glass, Add  5.42 
    For Low-E Coated Glass, Add  3.01 
    For One Piece Heat Strengthened Glass, Add  2.41 
    For One Piece Fully Tempered Glass, Add  2.41 

. 
 08 81 23 23-0048 SF 3/8" Thick, Laminated Glass With PVB Interlayer, Field Installed Glass ............................................................................... 35.71  

    For >50 To 200, Deduct  -0.45 
    For >200 To 400, Deduct  -0.90 
    For >400, Deduct  -1.35 
    For Glass Removal And Preparing Opening For New Glazing, Add  20.67 
    For Tinted Glass, Add  3.76 
    For Reflective Coated Glass, Add  6.77 
    For Low-E Coated Glass, Add  3.76 
    For One Piece Heat Strengthened Glass, Add  3.01 
    For One Piece Fully Tempered Glass, Add  3.01 

. 
 08 81 23 23-0049 SF 1/2" Thick, Laminated Glass With PVB Interlayer, Field Installed Glass ............................................................................... 43.29  

    For >50 To 200, Deduct  -0.61 
    For >200 To 400, Deduct  -1.23 
    For >400, Deduct  -1.84 
    For Glass Removal And Preparing Opening For New Glazing, Add  22.85 
    For Tinted Glass, Add  5.11 
    For Reflective Coated Glass, Add  9.20 
    For Low-E Coated Glass, Add  5.11 
    For One Piece Heat Strengthened Glass, Add  4.09 
    For One Piece Fully Tempered Glass, Add  4.09 

. 
 08 81 23 23-0050 SF 9/16" Thick, Laminated Glass With PVB Interlayer, Field Installed Glass ............................................................................. 46.39  

    For >50 To 200, Deduct  -0.69 
    For >200 To 400, Deduct  -1.38 
    For >400, Deduct  -2.07 
    For Glass Removal And Preparing Opening For New Glazing, Add  23.40 
    For Tinted Glass, Add  5.75 
    For Reflective Coated Glass, Add  10.35 
    For Low-E Coated Glass, Add  5.75 
    For One Piece Heat Strengthened Glass, Add  4.60 
    For One Piece Fully Tempered Glass, Add  4.60 

XXXXXXX 
. 
 08 81 23 23-0051  Insulated Field Installed Glass (08 81 23 23) 
. 
. 
 08 81 23 23-0052  Insulated Glass, Field Installed Glass (08 81 23 23-0051) 

Note: Type I, Class I, Quality Q3. 
. 
. 
 08 81 23 23-0053  3/16" Air Space, Insulated, Field Installed Glass (08 81 23 23-0052) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 23-0054 SF 3/8" Thick, Insulated Field Installed Glass ............................................................................................................................. 26.27  
Note: Two 3/32" lites with 3/16" air space. 

    For >50 To 200, Deduct  -0.24 
    For >200 To 400, Deduct  -0.48 
    For >400, Deduct  -0.72 
    For Glass Removal And Preparing Opening For New Glazing, Add  18.29 
    For Tinted Glass, Add  2.00 
    For Reflective Coated Glass, Add  3.59 
    For Low-E Coated Glass, Add  2.00 
    For One Piece Heat Strengthened Glass, Add  1.60 
    For One Piece Fully Tempered Glass, Add  1.60 
    For One Piece Obscure Glass, Add  3.39 
    For Argon Gas, Add  1.10 

. 
 08 81 23 23-0055 SF 1/2" Thick, Insulated Field Installed Glass ............................................................................................................................. 27.77  

Note: One 3/16" lite and one 1/8" lite with 3/16" air space. 
    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.52 
    For >400, Deduct  -0.78 
    For Glass Removal And Preparing Opening For New Glazing, Add  19.05 
    For Tinted Glass, Add  2.18 
    For Reflective Coated Glass, Add  3.92 
    For Low-E Coated Glass, Add  2.18 
    For One Piece Heat Strengthened Glass, Add  1.74 
    For One Piece Fully Tempered Glass, Add  1.74 
    For One Piece Obscure Glass, Add  3.71 
    For Argon Gas, Add  1.20 

. 
 08 81 23 23-0056 SF 9/16" Thick, Insulated Field Installed Glass ........................................................................................................................... 28.11  

Note: Two 3/16" lites with 3/16" air space. 
    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.52 
    For >400, Deduct  -0.79 
    For Glass Removal And Preparing Opening For New Glazing, Add  19.37 
    For Tinted Glass, Add  2.19 
    For Reflective Coated Glass, Add  3.93 
    For Low-E Coated Glass, Add  2.19 
    For One Piece Heat Strengthened Glass, Add  1.75 
    For One Piece Fully Tempered Glass, Add  1.75 
    For One Piece Obscure Glass, Add  3.71 
    For Argon Gas, Add  1.20 
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XXXXXXX 
. 
 08 81 23 23-0057  1/4" Air Space, Insulated, Field Installed Glass (08 81 23 23-0052) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 23-0058 SF 7/16" Thick, Insulated Field Installed Glass .......................................................................................................................... 26.83  
Note: Two 3/32" lites with 1/4" air space. 

    For >50 To 200, Deduct  -0.25 
    For >200 To 400, Deduct  -0.49 
    For >400, Deduct  -0.74 
    For Glass Removal And Preparing Opening For New Glazing, Add  18.61 
    For Tinted Glass, Add  2.06 
    For Reflective Coated Glass, Add  3.70 
    For Low-E Coated Glass, Add  2.06 
    For One Piece Heat Strengthened Glass, Add  1.64 
    For One Piece Fully Tempered Glass, Add  1.64 
    For One Piece Obscure Glass, Add  3.49 
    For Argon Gas, Add  1.13 

. 
 08 81 23 23-0059 SF 1/2" Thick, Insulated Field Installed Glass ............................................................................................................................ 27.77  

Note: Two 1/8" lites with 1/4" air space. 
    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.52 
    For >400, Deduct  -0.78 
    For Glass Removal And Preparing Opening For New Glazing, Add  19.05 
    For Tinted Glass, Add  2.18 
    For Reflective Coated Glass, Add  3.92 
    For Low-E Coated Glass, Add  2.18 
    For One Piece Heat Strengthened Glass, Add  1.74 
    For One Piece Fully Tempered Glass, Add  1.74 
    For One Piece Obscure Glass, Add  3.71 
    For Argon Gas, Add  1.20 

. 
 08 81 23 23-0060 SF 5/8" Thick, Insulated Field Installed Glass ............................................................................................................................ 29.14  

Note: Two 3/16" lites with 1/4" air space. 
    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.53 
    For >400, Deduct  -0.79 
    For Glass Removal And Preparing Opening For New Glazing, Add  20.32 
    For Tinted Glass, Add  2.21 
    For Reflective Coated Glass, Add  3.97 
    For Low-E Coated Glass, Add  2.21 
    For One Piece Heat Strengthened Glass, Add  1.76 
    For One Piece Fully Tempered Glass, Add  1.76 
    For One Piece Obscure Glass, Add  3.75 
    For Argon Gas, Add  1.21 

. 
 08 81 23 23-0061 SF 5/8" Thick, Insulated Field Installed Glass ............................................................................................................................ 29.14  

Note: One 1/4" lite and one 1/8" lite with 1/4" air space. 
    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.53 
    For >400, Deduct  -0.79 
    For Glass Removal And Preparing Opening For New Glazing, Add  20.32 
    For Tinted Glass, Add  2.21 
    For Reflective Coated Glass, Add  3.97 
    For Low-E Coated Glass, Add  2.21 
    For One Piece Heat Strengthened Glass, Add  1.76 
    For One Piece Fully Tempered Glass, Add  1.76 
    For One Piece Obscure Glass, Add  3.75 
    For Argon Gas, Add  1.21 

. 
 08 81 23 23-0062 SF 3/4" Thick, Insulated Field Installed Glass ............................................................................................................................ 31.41  

Note: Two 1/4" lites with 1/4" air space. 
    For >50 To 200, Deduct  -0.28 
    For >200 To 400, Deduct  -0.55 
    For >400, Deduct  -0.83 
    For Glass Removal And Preparing Opening For New Glazing, Add  22.17 
    For Tinted Glass, Add  2.31 
    For Reflective Coated Glass, Add  4.16 
    For Low-E Coated Glass, Add  2.31 
    For One Piece Heat Strengthened Glass, Add  1.85 
    For One Piece Fully Tempered Glass, Add  1.85 
    For One Piece Obscure Glass, Add  3.93 
    For Argon Gas, Add  1.27 

XXXXXXX 
. 
 08 81 23 23-0063  3/8" Air Space, Insulated, Field Installed Glass (08 81 23 23-0052) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 23-0064 SF 5/8" Thick, Insulated Field Installed Glass ............................................................................................................................ 29.14  
Note: Two 1/8" lites with 3/8" air space. 

    For >50 To 200, Deduct  -0.26 
    For >200 To 400, Deduct  -0.53 
    For >400, Deduct  -0.79 
    For Glass Removal And Preparing Opening For New Glazing, Add  20.32 
    For Tinted Glass, Add  2.21 
    For Reflective Coated Glass, Add  3.97 
    For Low-E Coated Glass, Add  2.21 
    For One Piece Heat Strengthened Glass, Add  1.76 
    For One Piece Fully Tempered Glass, Add  1.76 
    For One Piece Obscure Glass, Add  3.75 
    For Argon Gas, Add  1.21 
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. 
 08 81 23 23-0065 SF 3/4" Thick, Insulated Field Installed Glass ............................................................................................................................. 31.41  

Note: Two 3/16" lites with 3/8" air space. 
    For >50 To 200, Deduct  -0.28 
    For >200 To 400, Deduct  -0.55 
    For >400, Deduct  -0.83 
    For Glass Removal And Preparing Opening For New Glazing, Add  22.17 
    For Tinted Glass, Add  2.31 
    For Reflective Coated Glass, Add  4.16 
    For Low-E Coated Glass, Add  2.31 
    For One Piece Heat Strengthened Glass, Add  1.85 
    For One Piece Fully Tempered Glass, Add  1.85 
    For One Piece Obscure Glass, Add  3.93 
    For Argon Gas, Add  1.27 

. 
 08 81 23 23-0066 SF 7/8" Thick, Insulated Field Installed Glass ............................................................................................................................. 32.89  

Note: Two 1/4" lites with 3/8" air space. 
    For >50 To 200, Deduct  -0.31 
    For >200 To 400, Deduct  -0.62 
    For >400, Deduct  -0.92 
    For Glass Removal And Preparing Opening For New Glazing, Add  22.64 
    For Tinted Glass, Add  2.56 
    For Reflective Coated Glass, Add  4.61 
    For Low-E Coated Glass, Add  2.56 
    For One Piece Heat Strengthened Glass, Add  2.05 
    For One Piece Fully Tempered Glass, Add  2.05 
    For One Piece Obscure Glass, Add  4.36 
    For Argon Gas, Add  1.41 

XXXXXXX 
. 
 08 81 23 23-0067  1/2" Air Space, Insulated, Field Installed Glass (08 81 23 23-0052) 

Note: Type I, Class I, Quality Q3. 
. 
. 

 08 81 23 23-0068 SF 3/4" Thick, Insulated Field Installed Glass ............................................................................................................................. 31.41  
Note: Two 1/8" lites with 1/2" air space. 

    For >50 To 200, Deduct  -0.28 
    For >200 To 400, Deduct  -0.55 
    For >400, Deduct  -0.83 
    For Glass Removal And Preparing Opening For New Glazing, Add  22.17 
    For Tinted Glass, Add  2.31 
    For Reflective Coated Glass, Add  4.16 
    For Low-E Coated Glass, Add  2.31 
    For One Piece Heat Strengthened Glass, Add  1.85 
    For One Piece Fully Tempered Glass, Add  1.85 
    For One Piece Obscure Glass, Add  3.93 
    For Argon Gas, Add  1.27 

. 
 08 81 23 23-0069 SF 7/8" Thick, Insulated Field Installed Glass ............................................................................................................................. 32.89  

Note: Two 3/16" lites with 1/2" air space. 
    For >50 To 200, Deduct  -0.31 
    For >200 To 400, Deduct  -0.62 
    For >400, Deduct  -0.92 
    For Glass Removal And Preparing Opening For New Glazing, Add  22.64 
    For Tinted Glass, Add  2.56 
    For Reflective Coated Glass, Add  4.61 
    For Low-E Coated Glass, Add  2.56 
    For One Piece Heat Strengthened Glass, Add  2.05 
    For One Piece Fully Tempered Glass, Add  2.05 
    For One Piece Obscure Glass, Add  4.36 
    For Argon Gas, Add  1.41 

. 
 08 81 23 23-0070 SF 7/8" Thick, Insulated Field Installed Glass ............................................................................................................................. 32.89  

Note: One 1/4" lite and one 1/8" lite with 1/2" air space. 
    For >50 To 200, Deduct  -0.31 
    For >200 To 400, Deduct  -0.62 
    For >400, Deduct  -0.92 
    For Glass Removal And Preparing Opening For New Glazing, Add  22.64 
    For Tinted Glass, Add  2.56 
    For Reflective Coated Glass, Add  4.61 
    For Low-E Coated Glass, Add  2.56 
    For One Piece Heat Strengthened Glass, Add  2.05 
    For One Piece Fully Tempered Glass, Add  2.05 
    For One Piece Obscure Glass, Add  4.36 
    For Argon Gas, Add  1.41 

. 
 08 81 23 23-0071 SF 1" Thick, Insulated Field Installed Glass ................................................................................................................................ 34.06  

Note: Two 1/4" lites with 1/2" air space. 
    For >50 To 200, Deduct  -0.34 
    For >200 To 400, Deduct  -0.67 
    For >400, Deduct  -1.01 
    For Glass Removal And Preparing Opening For New Glazing, Add  22.85 
    For Tinted Glass, Add  2.80 
    For Reflective Coated Glass, Add  5.04 
    For Low-E Coated Glass, Add  2.80 
    For One Piece Heat Strengthened Glass, Add  2.24 
    For One Piece Fully Tempered Glass, Add  2.24 
    For One Piece Obscure Glass, Add  4.76 
    For Argon Gas, Add  1.54 

XXXXXXX 
. 
 08 81 23 23-0072  Laminated Insulated Glass, Field Installed Glass (08 81 23 23-0051) 
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. 

. 
 08 81 23 23-0073 SF 1-5/16" Thick, Laminated Insulating Glass, Field Installed Glass .......................................................................................... 74.75  

Note: Insulated glass units consisting of 1/4" thick inner pane, 1/2" air gap, and outer laminated pane of .060" 
PVB film between two layers 1/4" thick glass. 

    For >50 To 200, Deduct  -1.34 
    For >200 To 400, Deduct  -2.69 
    For >400, Deduct  -4.03 
    For Glass Removal And Preparing Opening For New Glazing, Add  29.93 
    For Tinted Glass, Add  11.21 
    For Reflective Coated Glass, Add  20.17 
    For Low-E Coated Glass, Add  11.21 
    For Argon Gas, Add  6.16 

XXXXXXX 
. 
 08 81 23 23-0074  Spandrel Field Installed Glass (08 81 23 23) 
. 
. 
 08 81 23 23-0075  Monolithic Float Glass Panels Ceramic Back, Coated, Field Installed Glass 

(08 81 23 23-0074) 
. 
. 

 08 81 23 23-0076 SF 1/4" - 5/16" Spandrel Glass, Up To 1,000 SF, Field Installed Glass ..................................................................................... 27.89  
    For Glass Removal And Preparing Opening For New Glazing, Add  18.14 

. 
 08 81 23 23-0077 SF 1/4" - 5/16" Spandrel Glass, >1,000 SF, Field Installed Glass .............................................................................................. 25.80  

    For Glass Removal And Preparing Opening For New Glazing, Add  18.14 

XXXXXXX 
. 
 08 81 23 23-0078  Insulating Float Glass Panels Ceramic Back, Coated, Tempered, Field 

Installed Glass (08 81 23 23-0074) 
. 
. 
 08 81 23 23-0079  1/4" Glass With 1" Fiberglass Insulation, Field Installed Glass (08 81 23 23-0078) 

Note: Also with aluminum foil vapor barrier. 
. 
. 

 08 81 23 23-0080 SF 1/4" Spandrel Glass With 1" Fiberglass Insulation Up To 20,000 SF, Foil Vapor Barrier, Field Installed Glass .................... 30.07  
    For Glass Removal And Preparing Opening For New Glazing, Add  18.14 

. 
 08 81 23 23-0081 SF 1/4" Spandrel Glass With 1" Fiberglass Insulation >20,000 SF, Foil Vapor Barrier, Field Installed Glass ............................ 27.70  

    For Glass Removal And Preparing Opening For New Glazing, Add  18.14 

XXXXXXX 
. 
 08 81 23 23-0082  1/4" Glass With 3/4 To 7/8" Insulation, Field Installed Glass (08 81 23 23-0078) 
. 
. 

 08 81 23 23-0083 SF 1/4" Spandrel Glass, 3/4" - 7/8" Insulation 24 Gauge Steel Interfacing, Field Installed Glass ............................................... 34.18  
    For Glass Removal And Preparing Opening For New Glazing, Add  18.14 

. 
 08 81 23 23-0084 SF 1/4" Spandrel Glass, 3/4" - 7/8" Insulation 16 Gauge Steel Interfacing, Field Installed Glass ............................................... 29.53  

    For Glass Removal And Preparing Opening For New Glazing, Add  18.14 

XXXXXXX 
. 
 08 83  Mirrors (08 80) 

Note: Kind FT, Type I, Class I, Quality Q1. 
. 
. 
 08 83 13  Mirrored Glass Glazing (08 83)
. 
. 
 08 83 13 00-0001  Mirror Glass (08 83 13) 
. 
. 
 08 83 13 00-0002  One-Way Vision Glass (Transparent Mirrors) (08 83 13 00-0001) 
. 
. 

 08 83 13 00-0003 SF 1/4" One-Way Vision Glass (Transparent Mirrors) ................................................................................................................ 43.35 8.16 
    For >50 To 200, Deduct  -0.82 
    For >200 To 400, Deduct  -1.36 
    For >400, Deduct  -2.18 

XXXXXXX 
. 
 08 83 13 00-0004  Tempered, One-Way Vision Glass (Transparent Mirrors) (08 83 13 00-0001) 
. 
. 

 08 83 13 00-0005 SF 1/4" Tempered, One-Way Vision Glass (Transparent Mirrors) .............................................................................................. 55.85 8.16 
    For >50 To 200, Deduct  -1.19 
    For >200 To 400, Deduct  -1.99 
    For >400, Deduct  -3.18 

XXXXXXX 
. 
 08 83 13 00-0006  Clear Mirror Glass (08 83 13 00-0001) 
. 
. 

 08 83 13 00-0007 SF 1/8" Clear Mirror Glass .......................................................................................................................................................... 19.11 6.53 
    For >50 To 200, Deduct  -0.18 
    For >200 To 400, Deduct  -0.30 
    For >400, Deduct  -0.48 

. 
 08 83 13 00-0008 SF 3/16" Clear Mirror Glass ........................................................................................................................................................ 22.34 7.62 

    For >50 To 200, Deduct  -0.22 
    For >200 To 400, Deduct  -0.37 
    For >400, Deduct  -0.59 

. 
 08 83 13 00-0009 SF 1/4" Clear Mirror Glass .......................................................................................................................................................... 24.30 8.16 

    For >50 To 200, Deduct  -0.25 
    For >200 To 400, Deduct  -0.41 
    For >400, Deduct  -0.65 

XXXXXXX 
. 
 08 83 13 00-0010  Tempered, Clear Mirror Glass (08 83 13 00-0001) 
. 
. 

 08 83 13 00-0011 SF 1/8" Tempered, Clear Mirror Glass ....................................................................................................................................... 26.03 6.53 
    For >50 To 200, Deduct  -0.39 
    For >200 To 400, Deduct  -0.65 
    For >400, Deduct  -1.04 
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. 
 08 83 13 00-0012 SF 3/16" Tempered, Clear Mirror Glass...................................................................................................................................... 29.66 7.62 

    For >50 To 200, Deduct  -0.44 
    For >200 To 400, Deduct  -0.73 
    For >400, Deduct  -1.17 

. 
 08 83 13 00-0013 SF 1/4" Tempered, Clear Mirror Glass........................................................................................................................................ 32.46 8.16 

    For >50 To 200, Deduct  -0.49 
    For >200 To 400, Deduct  -0.82 
    For >400, Deduct  -1.31 

XXXXXXX 
. 
 08 83 13 00-0014  Clear Mirror Glass With Laminated Safety Backing (08 83 13 00-0001) 
. 
. 

 08 83 13 00-0015 SF 1/4" Clear Mirror Glass With Laminated Safety Backing ....................................................................................................... 32.94 8.16 
    For >50 To 200, Deduct  -0.50 
    For >200 To 400, Deduct  -0.84 
    For >400, Deduct  -1.34 

XXXXXXX 
. 
 08 83 13 00-0016  Laminated Safety Mirror Glass (08 83 13 00-0001) 

Note: Clear glass laminated to face of mirror with PVB interlayer. 
. 
. 

 08 83 13 00-0017 SF 1/4" Laminated Safety Mirror Glass....................................................................................................................................... 59.12 8.16 
    For >50 To 200, Deduct  -1.29 
    For >200 To 400, Deduct  -2.15 
    For >400, Deduct  -3.44 

XXXXXXX 
. 
 08 83 13 00-0018  Accessories For Mirror Glass (08 83 13) 
. 
. 

 08 83 13 00-0019 LF 1/8" Aluminum J-Channel For Mounting Mirror Glass .............................................................................................................4.87  
. 

 08 83 13 00-0020 LF 3/16" Aluminum J-Channel For Mounting Mirror Glass ...........................................................................................................4.95  
. 

 08 83 13 00-0021 LF 1/4" Aluminum J-Channel For Mounting Mirror Glass .............................................................................................................6.04  
. 

 08 83 13 00-0022 LF Aluminum Frame For Mounting Mirror Glass ..........................................................................................................................7.57  

XXXXXXX 
. 
 08 84  Plastic Glazing (08 80) 
. 
. 
 08 84 00 00-0001  Clear Polycarbonate Glazing (GE Lexan) (08 84) 

See CSI section 08 88 53 00-0026 for security rated polycarbonate glazing. 
. 
. 

 08 84 00 00-0002 SF 1/8" Thick, Clear Polycarbonate Glazing (GE Lexan) ........................................................................................................... 18.68  
    For >50 To 200, Deduct  -0.42 
    For >200 To 400, Deduct  -0.84 
    For >400, Deduct  -1.26 
    For Glass Removal And Preparing Opening For New Glazing, Add  10.27 

. 
 08 84 00 00-0003 SF 3/16" Thick, Clear Polycarbonate Glazing (GE Lexan) ......................................................................................................... 19.68  

    For >50 To 200, Deduct  -0.45 
    For >200 To 400, Deduct  -0.90 
    For >400, Deduct  -1.35 
    For Glass Removal And Preparing Opening For New Glazing, Add  10.67 

. 
 08 84 00 00-0004 SF 1/4" Thick, Clear Polycarbonate Glazing (GE Lexan) ........................................................................................................... 23.30  

    For >50 To 200, Deduct  -0.61 
    For >200 To 400, Deduct  -1.22 
    For >400, Deduct  -1.83 
    For Glass Removal And Preparing Opening For New Glazing, Add  11.09 

. 
 08 84 00 00-0005 SF 3/8" Thick, Clear Polycarbonate Glazing (GE Lexan) ........................................................................................................... 33.34  

    For >50 To 200, Deduct  -1.10 
    For >200 To 400, Deduct  -2.19 
    For >400, Deduct  -3.29 
    For Glass Removal And Preparing Opening For New Glazing, Add  11.41 

. 
 08 84 00 00-0006 SF 1/2" Thick, Clear Polycarbonate Glazing (GE Lexan) ........................................................................................................... 42.04  

    For >50 To 200, Deduct  -1.49 
    For >200 To 400, Deduct  -2.98 
    For >400, Deduct  -4.47 
    For Glass Removal And Preparing Opening For New Glazing, Add  12.24 

XXXXXXX 
. 
 08 84 00 00-0007  Mar-Resistant, Clear Polycarbonate Glazing (GE Lexan MR10) (08 84) 
. 
. 

 08 84 00 00-0008 SF 1/8" Thick, Mar-Resistant, Clear Polycarbonate Glazing (GE Lexan MR10) ......................................................................... 27.56  
    For >50 To 200, Deduct  -0.86 
    For >200 To 400, Deduct  -1.73 
    For >400, Deduct  -2.59 
    For Glass Removal And Preparing Opening For New Glazing, Add  10.27 

. 
 08 84 00 00-0009 SF 3/16" Thick, Mar-Resistant, Clear Polycarbonate Glazing (GE Lexan MR10) ....................................................................... 31.95  

    For >50 To 200, Deduct  -1.06 
    For >200 To 400, Deduct  -2.13 
    For >400, Deduct  -3.19 
    For Glass Removal And Preparing Opening For New Glazing, Add  10.67 

. 
 08 84 00 00-0010 SF 1/4" Thick, Mar-Resistant, Clear Polycarbonate Glazing (GE Lexan MR10) ......................................................................... 33.73  

    For >50 To 200, Deduct  -1.13 
    For >200 To 400, Deduct  -2.26 
    For >400, Deduct  -3.40 
    For Glass Removal And Preparing Opening For New Glazing, Add  11.09 

. 
 08 84 00 00-0011 SF 3/8" Thick, Mar-Resistant, Clear Polycarbonate Glazing (GE Lexan MR10) ......................................................................... 55.15  

    For >50 To 200, Deduct  -2.19 
    For >200 To 400, Deduct  -4.37 
    For >400, Deduct  -6.56 
    For Glass Removal And Preparing Opening For New Glazing, Add  11.41 
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. 
 08 84 00 00-0012 SF 1/2" Thick, Mar-Resistant, Clear Polycarbonate Glazing (GE Lexan MR10) ......................................................................... 58.60  

    For >50 To 200, Deduct  -2.32 
    For >200 To 400, Deduct  -4.64 
    For >400, Deduct  -6.95 
    For Glass Removal And Preparing Opening For New Glazing, Add  12.24 

XXXXXXX 
. 
 08 84 00 00-0013  Clear Acrylic Glazing (Plexiglas) (08 84) 
. 
. 

 08 84 00 00-0014 SF 1/10" Thick, Clear Acrylic Glazing (Plexiglas) ....................................................................................................................... 13.82  
    For >50 To 200, Deduct  -0.20 
    For >200 To 400, Deduct  -0.40 
    For >400, Deduct  -0.60 
    For Glass Removal And Preparing Opening For New Glazing, Add  9.80 
    For Colored, Add  0.80 
    For Shatterproof, Add  2.41 
    For Mirrored, Add  3.22 

. 
 08 84 00 00-0015 SF 1/8" Thick, Clear Acrylic Glazing (Plexiglas) ......................................................................................................................... 14.34  

    For >50 To 200, Deduct  -0.20 
    For >200 To 400, Deduct  -0.41 
    For >400, Deduct  -0.61 
    For Glass Removal And Preparing Opening For New Glazing, Add  10.27 
    For Colored, Add  0.81 
    For Shatterproof, Add  2.44 
    For Mirrored, Add  3.26 

. 
 08 84 00 00-0016 SF 3/16" Thick, Clear Acrylic Glazing (Plexiglas) ....................................................................................................................... 17.02  

    For >50 To 200, Deduct  -0.32 
    For >200 To 400, Deduct  -0.64 
    For >400, Deduct  -0.95 
    For Glass Removal And Preparing Opening For New Glazing, Add  10.67 
    For Colored, Add  1.27 
    For Shatterproof, Add  3.81 
    For Mirrored, Add  5.08 

. 
 08 84 00 00-0017 SF 1/4" Thick, Clear Acrylic Glazing (Plexiglas) ......................................................................................................................... 19.45  

    For >50 To 200, Deduct  -0.42 
    For >200 To 400, Deduct  -0.84 
    For >400, Deduct  -1.25 
    For Glass Removal And Preparing Opening For New Glazing, Add  11.09 
    For Colored, Add  1.67 
    For Shatterproof, Add  5.02 
    For Mirrored, Add  6.69 

. 
 08 84 00 00-0018 SF 5/16" Thick, Clear Acrylic Glazing (Plexiglas) ....................................................................................................................... 19.92  

    For >50 To 200, Deduct  -0.44 
    For >200 To 400, Deduct  -0.88 
    For >400, Deduct  -1.31 
    For Glass Removal And Preparing Opening For New Glazing, Add  11.16 
    For Colored, Add  1.75 
    For Shatterproof, Add  5.26 
    For Mirrored, Add  7.01 

. 
 08 84 00 00-0019 SF 3/8" Thick, Clear Acrylic Glazing (Plexiglas) ......................................................................................................................... 20.57  

    For >50 To 200, Deduct  -0.46 
    For >200 To 400, Deduct  -0.92 
    For >400, Deduct  -1.37 
    For Glass Removal And Preparing Opening For New Glazing, Add  11.41 
    For Colored, Add  1.83 
    For Shatterproof, Add  5.50 
    For Mirrored, Add  7.33 

. 
 08 84 00 00-0020 SF 1/2" Thick, Clear Acrylic Glazing (Plexiglas) ......................................................................................................................... 24.35  

    For >50 To 200, Deduct  -0.61 
    For >200 To 400, Deduct  -1.21 
    For >400, Deduct  -1.82 
    For Glass Removal And Preparing Opening For New Glazing, Add  12.24 
    For Colored, Add  2.42 
    For Shatterproof, Add  7.27 
    For Mirrored, Add  9.69 

. 
 08 84 00 00-0021 SF 3/4" Thick, Clear Acrylic Glazing (Plexiglas) ......................................................................................................................... 34.36  

    For >50 To 200, Deduct  -0.94 
    For >200 To 400, Deduct  -1.89 
    For >400, Deduct  -2.83 
    For Glass Removal And Preparing Opening For New Glazing, Add  15.49 

. 
 08 84 00 00-0022 SF 1" Thick, Clear Acrylic Glazing (Plexiglas) ............................................................................................................................ 45.85  

    For >50 To 200, Deduct  -1.45 
    For >200 To 400, Deduct  -2.90 
    For >400, Deduct  -4.35 
    For Glass Removal And Preparing Opening For New Glazing, Add  16.83 

XXXXXXX 
. 
 08 85  Glazing Accessories (08 80) 

Note: Applicable to reglazing tasks only, new window installations include the gasket. 
. 
. 
 08 85 00 00-0001  Framing For Glass Windscreens (08 85) 

Note: Excludes glazing. 
. 
. 

 08 85 00 00-0002 LF 1-1/4" x 1-1/2" Aluminum Framed Window Walls .................................................................................................................. 28.06 1.91 
    For Bronze Anodized Aluminum, Add  3.42 
    For Stainless Steel, Add  13.96 
    For Black Anodized Finish, Add  6.16 
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. 
 08 85 00 00-0003 LF 1-1/2" x 2" Aluminum Framed Window Walls ........................................................................................................................ 34.73 2.38 

    For Bronze Anodized Aluminum, Add  4.35 
    For Stainless Steel, Add  17.70 
    For Black Anodized Finish, Add  7.84 

. 
 08 85 00 00-0004 LF 1-1/2" x 3" Aluminum Framed Window Walls ........................................................................................................................ 41.36 1.91 

    For Bronze Anodized Aluminum, Add  5.20 
    For Stainless Steel, Add  21.15 
    For Black Anodized Finish, Add  9.37 

. 
 08 85 00 00-0005 LF 1-1/2" x 4" Aluminum Framed Window Walls ........................................................................................................................ 50.02 2.85 

    For Bronze Anodized Aluminum, Add  6.22 
    For Stainless Steel, Add  25.30 
    For Black Anodized Finish, Add  11.19 

. 
 08 85 00 00-0006 LF  2" x 3" Aluminum Framed Window Walls .............................................................................................................................. 51.21 2.38 

    For Bronze Anodized Aluminum, Add  6.61 
    For Stainless Steel, Add  26.80 
    For Black Anodized Finish, Add  11.90 

. 
 08 85 00 00-0007 LF  2" x 4" Aluminum Framed Window Walls .............................................................................................................................. 62.16 2.85 

    For Bronze Anodized Aluminum, Add  7.90 
    For Stainless Steel, Add  32.06 
    For Black Anodized Finish, Add  14.21 

XXXXXXX 
. 
 08 87  Glazing Surface Films (08 80) 
. 
. 
 08 87 13  Solar Control Films (08 87) 

Note: Applied directly to one side of glazing with adhesive. 
. 
. 
 08 87 13 00-0001  Window Tinting And Film (08 87 13) 

Note: Applied directly to one side of glazing with adhesive. Includes cleaning of window glazing prior to 
installation. 

. 

. 
 08 87 13 00-0002 SF  20% VLT, Bronze Window Tinting Film ...................................................................................................................................9.91  

. 
 08 87 13 00-0003 SF  50% VLT, Bronze Window Tinting Film ...................................................................................................................................9.91  

. 
 08 87 13 00-0004 SF Tinted, Abrasion Resistant, Solar Control Window Film (3M Scotchtint™) ........................................................................... 14.94  

. 
 08 87 13 00-0005 SF Low E, Abrasion Resistant, Solar Control Window Film (3M Scotchtint™) ........................................................................... 15.37  

XXXXXXX 
. 
 08 87 23  Safety and Security Films (08 87) 
. 
. 
 08 87 23 16  Security Films (08 87 23) 

Note: Applied directly to one side of glazing with adhesive and secured at window frame with clear silicone adhesive. 
. 
. 
 08 87 23 16-0001  High Performance, Security And Safety Glazing Films (08 87 23 16) 

Note: Includes cleaning of window glazing prior to installation. 
. 
. 
 08 87 23 16-0002  Clear, High Performance, Security And Safety Glazing Films (08 87 23 16-0001) 
. 
. 

 08 87 23 16-0003 SF 0.002" Clear, High Performance, Security And Safety Glazing Film (3M Scotchshield™ SCLARL150) ............................... 15.14  
    For >1,000 To 5,000, Deduct  -0.70 
    For >5,000, Deduct  -0.95 

. 
 08 87 23 16-0004 SF 0.004" Clear, High Performance, Security And Safety Glazing Film (3M Scotchshield™ SCLARL400) ............................... 15.96  

    For >1,000 To 5,000, Deduct  -0.73 
    For >5,000, Deduct  -1.03 

. 
 08 87 23 16-0005 SF 0.006" Clear, High Performance, Security And Safety Glazing Film (3M Scotchshield™ Ultra600) ...................................... 17.11  

    For >1,000 To 5,000, Deduct  -0.77 
    For >5,000, Deduct  -1.14 

XXXXXXX 
. 
 08 87 23 16-0006  Tinted, High Performance Sun/Solar, Security And Safety Glazing Films (08 87 

23 16-0001) 
. 
. 

 08 87 23 16-0007 SF 0.004" Silver, 20% Transmission, High Performance Sun/Solar, Security And Safety Glazing Film (3M 
Scotchshield™ S20SIAR400) .............................................................................................................................................. 16.87  

    For >1,000 To 5,000, Deduct  -0.76 
    For >5,000, Deduct  -1.12 

. 
 08 87 23 16-0008 SF 0.004" Neutral, 35% Transmission, High Performance Sun/Solar, Security And Safety Glazing Film (3M 

Scotchshield™ S35NEAR400) ............................................................................................................................................. 16.87  
    For >1,000 To 5,000, Deduct  -0.76 
    For >5,000, Deduct  -1.12 

. 
 08 87 23 16-0009 SF 0.004" Neutral, 50% Transmission, High Performance Sun/Solar, Security And Safety Glazing Film (3M 

Scotchshield™ S50NEAR400) ............................................................................................................................................. 16.87  
    For >1,000 To 5,000, Deduct  -0.76 
    For >5,000, Deduct  -1.12 

XXXXXXX 
. 
 08 87 23 16-0010  Security And Safety Glazing Films (08 87 23 16) 

Note: Includes cleaning of window glazing prior to installation. 
. 
. 

 08 87 23 16-0011 SF 0.007" Clear Security And Safety Glazing Film (3M Scotchshield™ SH7CLARL)................................................................. 14.23  
    For >1,000 To 5,000, Deduct  -0.67 
    For >5,000, Deduct  -0.85 

. 
 08 87 23 16-0012 SF 0.008" Clear Security And Safety Glazing Film (3M Scotchshield™ SH8CLARL)................................................................. 14.45  

    For >1,000 To 5,000, Deduct  -0.68 
    For >5,000, Deduct  -0.88 

. 
 08 87 23 16-0013 SF 0.014" Clear Security And Safety Glazing Film (3M Scotchshield™ SH14CLARL)............................................................... 16.52  

    For >1,000 To 5,000, Deduct  -0.75 
    For >5,000, Deduct  -1.08 

XXXXXXX 
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. 
 08 87 23 16-0014  Anti-Graffiti Glazing Films (08 87 23 16) 

Note: Includes cleaning of window glazing prior to installation. 
. 
. 

 08 87 23 16-0015 SF 0.004" Clear Anti-Graffiti Glazing Film (3M Scotchgard™ AG-4) .......................................................................................... 14.23  
    For >1,000 To 5,000, Deduct  -0.67 
    For >5,000, Deduct  -0.85 

. 
 08 87 23 16-0016 SF 0.007" Clear Anti-Graffiti Glazing Film (3M Scotchgard™ AG-7) .......................................................................................... 14.45  

    For >1,000 To 5,000, Deduct  -0.68 
    For >5,000, Deduct  -0.88 

XXXXXXX 
. 
 08 88  Special Function Glazing (08 80) 
. 
. 
 08 88 49  Radiation-Resistant Glazing (08 88)
. 
. 
 08 88 49 00-0001  Leaded Glass (X-Ray Shielding) (08 88 49) 
. 
. 

 08 88 49 00-0002 SF 1/4" Thick Lead Glass With 1/16" Lead Equivalence .......................................................................................................... 259.19  
    For Glass Removal And Preparing Opening For New Glazing, Add  20.67 

. 
 08 88 49 00-0003 SF 1/4" Thick Lead Glass With 1/8" Lead Equivalence ............................................................................................................ 382.90  

    For Glass Removal And Preparing Opening For New Glazing, Add  20.67 

XXXXXXX 
. 
 08 88 53  Security Glazing (08 88) 
. 
. 
 08 88 53 00-0001  Forced Entry And/Or Ballistic Resistant All Glass Laminate (08 88 53) 
. 
. 
 08 88 53 00-0002  Ballistic Resistant Glass (08 88 53 00-0001) 
. 
. 

 08 88 53 00-0003 SF 1.28" All Glass Laminate Ballistic Resistant Glass, 16.2 LB/SF, For A Single Piece, Up To 15 SF .................................... 128.81  
    For Glass Removal And Preparing Opening For New Glazing, Add  67.47 

. 
 08 88 53 00-0004 SF 1.28" All Glass Laminate Ballistic Resistant Glass, 16.2 LB/SF, For A Single Piece, >15 SF ............................................. 149.59  

    For Glass Removal And Preparing Opening For New Glazing, Add  67.47 
. 

 08 88 53 00-0005 SF 1.55" All Glass Laminate Ballistic Resistant Glass, 21.2 LB/SF, For A Single Piece, Up To 15 SF .................................... 169.62  
    For Glass Removal And Preparing Opening For New Glazing, Add  76.18 

. 
 08 88 53 00-0006 SF 1.55" All Glass Laminate Ballistic Resistant Glass, 21.2 LB/SF, For A Single Piece, >15 SF ............................................. 186.98  

    For Glass Removal And Preparing Opening For New Glazing, Add  76.18 
. 

 08 88 53 00-0007 SF 2.05" All Glass Laminate Ballistic Resistant Glass, 26.1 LB/SF, For A Single Piece, Up To 15 SF .................................... 212.58  
    For Glass Removal And Preparing Opening For New Glazing, Add  87.06 

. 
 08 88 53 00-0008 SF 2.05" All Glass Laminate Ballistic Resistant Glass, 26.1 LB/SF, For A Single Piece, >15 SF ............................................. 226.54  

    For Glass Removal And Preparing Opening For New Glazing, Add  87.06 

XXXXXXX 
. 
 08 88 53 00-0009  Forced Entry Resistant Glass (08 88 53 00-0001) 
. 
. 

 08 88 53 00-0010 SF 5/16" Forced Entry Resistant Laminated Glass Sheet .......................................................................................................... 38.41  
    For Glass Removal And Preparing Opening For New Glazing, Add  17.00 

. 
 08 88 53 00-0011 SF 1/2" Forced Entry Resistant Laminated Glass Sheet ............................................................................................................ 43.17  

    For Glass Removal And Preparing Opening For New Glazing, Add  18.14 
. 

 08 88 53 00-0012 SF 11/16" Forced Entry Resistant Laminated Glass Sheet ........................................................................................................ 48.76  
    For Glass Removal And Preparing Opening For New Glazing, Add  19.43 

. 
 08 88 53 00-0013 SF 7/8" Forced Entry Resistant Laminated Glass Sheet ............................................................................................................ 54.65  

    For Glass Removal And Preparing Opening For New Glazing, Add  20.92 

XXXXXXX 
. 
 08 88 53 00-0014  Glass Clad Polycarbonate (08 88 53) 
. 
. 

 08 88 53 00-0015 SF 0.75" Ballistic Resistant Glass/Poly, 7.84 LB/SF ................................................................................................................. 186.16  
    For Glass Removal And Preparing Opening For New Glazing, Add  82.70 

. 
 08 88 53 00-0016 SF 0.8125" Ballistic Resistant Glass/Poly, 8.99 LB/SF ............................................................................................................. 208.64  

    For Glass Removal And Preparing Opening For New Glazing, Add  95.77 
. 

 08 88 53 00-0017 SF 0.9375" Ballistic Resistant Glass/Poly, 11.11 LB/SF ........................................................................................................... 264.68  
    For Glass Removal And Preparing Opening For New Glazing, Add  108.82 

XXXXXXX 
. 
 08 88 53 00-0018  Ballistic Resistant Acrylic (08 88 53) 
. 
. 

 08 88 53 00-0019 SF 1.25" Ballistic Resistant Acrylic Glass, 7.7 LB/SF ............................................................................................................... 311.12  
    For Glass Removal And Preparing Opening For New Glazing, Add  82.70 

. 
 08 88 53 00-0020 SF 1.378" Ballistic Resistant Acrylic Glass, 8.5 LB/SF ............................................................................................................. 364.50  

    For Glass Removal And Preparing Opening For New Glazing, Add  95.77 
. 

 08 88 53 00-0021 SF 1.25" Ballistic Resistant Acrylic Glass, 7.5 LB/SF ............................................................................................................... 485.04  
    For Glass Removal And Preparing Opening For New Glazing, Add  108.82 

XXXXXXX 
. 
 08 88 53 00-0022  Ballistic Resistant Fiberglass (08 88 53) 
. 
. 

 08 88 53 00-0023 SF 5/16" Ballistic Resistant Fiberglass, Level 1, 3.2 LB/SF ........................................................................................................ 79.52  
    For Glass Removal And Preparing Opening For New Glazing, Add  41.36 

. 
 08 88 53 00-0024 SF 3/8" Ballistic Resistant Fiberglass, Level 2, 3.5 LB/SF .......................................................................................................... 93.91  

    For Glass Removal And Preparing Opening For New Glazing, Add  47.88 
. 

 08 88 53 00-0025 SF 7/16" Ballistic Resistant Fiberglass, Level 3, 4.5 LB/SF ...................................................................................................... 106.54  
    For Glass Removal And Preparing Opening For New Glazing, Add  54.41 

XXXXXXX 
. 
 08 88 53 00-0026  Forced Entry And/Or Ballistic Resistant Polycarbonate (08 88 53) 
. 
. 
 08 88 53 00-0027  Forced Entry Resistant Monolithic Polycarbonate (08 88 53 00-0026) 

Note: GE-Lexan MR10. 
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. 

. 
 08 88 53 00-0028 SF 1/2" Overall Nominal Thickness, H.P. White TP-0500.01 .................................................................................................... 103.09  

Note: Level 1 or ASTM F1233, Class II (Step 5). 
    For Glass Removal And Preparing Opening For New Glazing, Add  65.95 

XXXXXXX 
. 
 08 88 53 00-0029  Forced Entry Resistant Glass Clad Polycarbonate Laminate (08 88 53 00-0026) 

Note: Chemically strengthened clear glass laminated to each side of a polycarbonate core. GE-Insulgard. 
. 
. 

 08 88 53 00-0030 SF 9/16" Overall Nominal Thickness, H.P. White TP-0500.01 .................................................................................................. 127.47  
    For Glass Removal And Preparing Opening For New Glazing, Add  81.62 

XXXXXXX 
. 
 08 88 53 00-0031  Forced Entry Resistant Polycarbonate Laminate (08 88 53 00-0026) 

Note: GE-Lexgard MPC-500. 
. 
. 

 08 88 53 00-0032 SF 1/2" Overall Nominal Thickness, H.P. White TP-0500.01 .................................................................................................... 153.24  
Note: Level II (Step 12) Or ASTM 1233 Class III (Step 15). 

    For Glass Removal And Preparing Opening For New Glazing, Add  87.06 

XXXXXXX 
. 
 08 88 53 00-0033  Fire Resistant, Forced Entry Resistant Polycarbonate Laminate (08 88 53 00-0026) 

Note: Wire glass clad. Chemically strengthened wire glass laminated to each side of a polycarbonate core. GE-
Firegard. 

. 

. 
 08 88 53 00-0034 SF 7/8" Overall Nominal Thickness, H.P. White TP-0500.01 .................................................................................................... 167.19  

Note: UL-9 Fire Resistant. 
    For Glass Removal And Preparing Opening For New Glazing, Add  92.50 

XXXXXXX 
. 
 08 88 53 00-0035  Insulated, Forced Entry Resistant Polycarbonate Laminate (08 88 53 00-0026) 

Note: Glass clad. Chemically strengthened wire glass laminated to each side of a polycarbonate core. GE-
Insulgard. 

. 

. 
 08 88 53 00-0036 SF 1-5/16" Overall Nominal Thickness, H.P. White TP-0500.01 .............................................................................................. 143.86  

Note: Level I (1/4" tempered float glass, 1/2" airspace). 
    For Glass Removal And Preparing Opening For New Glazing, Add  81.62 

XXXXXXX 
. 
 08 88 53 00-0037  Ballistic And Forced Entry Resistant Polycarbonate Laminate (08 88 53 00-0026) 
. 
. 

 08 88 53 00-0038 SF 1" Nominal Thickness, Ballistic Or Forced Entry Resistant ................................................................................................. 329.91  
Note: 1" is the overall nominal thickness. (GE-Lexgard MP-1000) forced entry resistance: H.P. White TP-
0500.01, level V (step 42) or ASTM 1233 class V (Step 40) ballistic resistance: UL 752, level 2-high powered 
small arms (.357 Magnum handgun). 

    For Glass Removal And Preparing Opening For New Glazing, Add  180.64 
. 

 08 88 53 00-0039 SF 1-1/4" Nominal Thickness, Ballistic Or Forced Entry Resistant ........................................................................................... 333.43  
Note: 1 1/4" is the overall nominal thickness. (GE-Lexgard MP-1000) forced entry resistance: H.P. White TP-
0500.01, level V (Step 42) or ASTM 1233 class V (step 40) ballistic resistance: UL 752, level 3-super high 
powered small arms (.44 Magnum handgun). 

    For Glass Removal And Preparing Opening For New Glazing, Add  180.64 

XXXXXXX 
. 
 08 88 53 00-0040  Ballistic Resistant Glass Clad Polycarbonate Laminate (08 88 53 00-0026) 

Note: Chemically strengthened clear glass laminated to attack side of a polycarbonate core. 
. 
. 

 08 88 53 00-0041 SF 1-5/16" Overall Nominal Thickness, Ballistic Resistant ....................................................................................................... 220.01  
Note: UL 752, Level 4 - Super High Powered Rifle (.30-06 Rifle), (GE-Armor-Gard). 

    For Glass Removal And Preparing Opening For New Glazing, Add  121.88 

XXXXXXX 
. 
 08 90  Louvers and Vents (08) 
. 
. 
 08 91  Louvers (08 90) 
. 
. 
 08 91 13  Motorized Wall Louvers (08 91) 
. 
. 
 08 91 13 00-0001  Motorized Wall Louver Actuator (08 91 13) 

See CSI section 08 91 16 00-0001 for adjustable intake wall louvers. 
. 
. 

 08 91 13 00-0002 EA 115 Volt Actuator For Adjustable Intake Louver ............................................................................................................... 1,557.38 95.84 
. 

 08 91 13 00-0003 EA 230 Volt Actuator For Adjustable Intake Louver ............................................................................................................... 2,375.54 95.84 
. 

 08 91 13 00-0004 EA 24 Volt Actuator For Adjustable Intake Louver ................................................................................................................. 1,674.00 95.84 
. 

 08 91 13 00-0005 EA 115 Volt Hazardous Location Actuator For Adjustable Intake Louver .............................................................................. 6,476.40 95.84 

XXXXXXX 
. 
 08 91 16  Operable Wall Louvers (08 91) 
. 
. 
 08 91 16 00-0001  Adjustable Intake Wall Louvers (08 91 16) 

See CSI section 08 91 16 00-0137 for adjustable intake wall louver operators. 
. 
. 

 08 91 16 00-0002 EA 12" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 425.20 25.37 
Note: Includes bird screen. Excludes actuator. 

    For Flange Frame, Add  37.45 
    For Clear Lacquer Finish, Add  74.89 
    For Baked Enamel Standard Colors, Add  112.34 
    For Anodized Finish, Add  149.78 
    For Kynar® Standard Colors Finish, Add  205.95 
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. 
 08 91 16 00-0003 EA 12" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 531.24 31.01 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  46.92 
    For Clear Lacquer Finish, Add  93.84 
    For Baked Enamel Standard Colors, Add  140.77 
    For Anodized Finish, Add  187.69 
    For Kynar® Standard Colors Finish, Add  258.07 

. 
 08 91 16 00-0004 EA 12" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 628.15 36.65 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  55.49 
    For Clear Lacquer Finish, Add  110.97 
    For Baked Enamel Standard Colors, Add  166.46 
    For Anodized Finish, Add  221.94 
    For Kynar® Standard Colors Finish, Add  305.17 

. 
 08 91 16 00-0005 EA 12" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 735.09 42.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  65.05 
    For Clear Lacquer Finish, Add  130.11 
    For Baked Enamel Standard Colors, Add  195.16 
    For Anodized Finish, Add  260.21 
    For Kynar® Standard Colors Finish, Add  357.79 

. 
 08 91 16 00-0006 EA 12" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 828.36 47.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  73.25 
    For Clear Lacquer Finish, Add  146.50 
    For Baked Enamel Standard Colors, Add  219.76 
    For Anodized Finish, Add  293.01 
    For Kynar® Standard Colors Finish, Add  402.89 

. 
 08 91 16 00-0007 EA 12" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 977.22 53.56 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  87.01 
    For Clear Lacquer Finish, Add  174.02 
    For Baked Enamel Standard Colors, Add  261.03 
    For Anodized Finish, Add  348.04 
    For Kynar® Standard Colors Finish, Add  478.56 

. 
 08 91 16 00-0008 EA 12" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,113.31 59.20 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  99.49 
    For Clear Lacquer Finish, Add  198.98 
    For Baked Enamel Standard Colors, Add  298.48 
    For Anodized Finish, Add  397.97 
    For Kynar® Standard Colors Finish, Add  547.21 

. 
 08 91 16 00-0009 EA 12" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,236.83 67.66 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  110.15 
    For Clear Lacquer Finish, Add  220.30 
    For Baked Enamel Standard Colors, Add  330.46 
    For Anodized Finish, Add  440.61 
    For Kynar® Standard Colors Finish, Add  605.84 

. 
 08 91 16 00-0010 EA 12" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,320.09 73.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  117.35 
    For Clear Lacquer Finish, Add  234.70 
    For Baked Enamel Standard Colors, Add  352.05 
    For Anodized Finish, Add  469.40 
    For Kynar® Standard Colors Finish, Add  645.43 

. 
 08 91 16 00-0011 EA 12" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,424.29 78.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  126.64 
    For Clear Lacquer Finish, Add  253.29 
    For Baked Enamel Standard Colors, Add  379.93 
    For Anodized Finish, Add  506.57 
    For Kynar® Standard Colors Finish, Add  696.54 

. 
 08 91 16 00-0012 EA 12" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,515.75 84.56 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  134.66 
    For Clear Lacquer Finish, Add  269.32 
    For Baked Enamel Standard Colors, Add  403.98 
    For Anodized Finish, Add  538.64 
    For Kynar® Standard Colors Finish, Add  740.64 

. 
 08 91 16 00-0013 EA 12" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,632.70 90.20 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  145.23 
    For Clear Lacquer Finish, Add  290.46 
    For Baked Enamel Standard Colors, Add  435.69 
    For Anodized Finish, Add  580.92 
    For Kynar® Standard Colors Finish, Add  798.76 

. 
 08 91 16 00-0014 EA 12" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,745.12 95.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  155.34 
    For Clear Lacquer Finish, Add  310.69 
    For Baked Enamel Standard Colors, Add  466.03 
    For Anodized Finish, Add  621.37 
    For Kynar® Standard Colors Finish, Add  854.39 
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. 
 08 91 16 00-0015 EA 12" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,885.03 104.30 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  167.64 
    For Clear Lacquer Finish, Add  335.28 
    For Baked Enamel Standard Colors, Add  502.93 
    For Anodized Finish, Add  670.57 
    For Kynar® Standard Colors Finish, Add  922.03 

. 
 08 91 16 00-0016 EA 12" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,988.49 112.76 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  176.30 
    For Clear Lacquer Finish, Add  352.60 
    For Baked Enamel Standard Colors, Add  528.89 
    For Anodized Finish, Add  705.19 
    For Kynar® Standard Colors Finish, Add  969.64 

. 
 08 91 16 00-0017 EA 18" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 477.48 31.01 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  41.55 
    For Clear Lacquer Finish, Add  83.09 
    For Baked Enamel Standard Colors, Add  124.64 
    For Anodized Finish, Add  166.18 
    For Kynar® Standard Colors Finish, Add  228.50 

. 
 08 91 16 00-0018 EA 18" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 602.81 39.47 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  52.39 
    For Clear Lacquer Finish, Add  104.78 
    For Baked Enamel Standard Colors, Add  157.16 
    For Anodized Finish, Add  209.55 
    For Kynar® Standard Colors Finish, Add  288.13 

. 
 08 91 16 00-0019 EA 18" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 707.01 45.11 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  61.68 
    For Clear Lacquer Finish, Add  123.36 
    For Baked Enamel Standard Colors, Add  185.04 
    For Anodized Finish, Add  246.72 
    For Kynar® Standard Colors Finish, Add  339.25 

. 
 08 91 16 00-0020 EA 18" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 879.91 56.38 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  76.72 
    For Clear Lacquer Finish, Add  153.43 
    For Baked Enamel Standard Colors, Add  230.15 
    For Anodized Finish, Add  306.86 
    For Kynar® Standard Colors Finish, Add  421.93 

. 
 08 91 16 00-0021 EA 18" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,000.51 62.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  87.65 
    For Clear Lacquer Finish, Add  175.30 
    For Baked Enamel Standard Colors, Add  262.94 
    For Anodized Finish, Add  350.59 
    For Kynar® Standard Colors Finish, Add  482.06 

. 
 08 91 16 00-0022 EA 18" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,121.12 67.66 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  98.58 
    For Clear Lacquer Finish, Add  197.16 
    For Baked Enamel Standard Colors, Add  295.74 
    For Anodized Finish, Add  394.32 
    For Kynar® Standard Colors Finish, Add  542.20 

. 
 08 91 16 00-0023 EA 18" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,265.42 73.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  111.88 
    For Clear Lacquer Finish, Add  223.77 
    For Baked Enamel Standard Colors, Add  335.65 
    For Anodized Finish, Add  447.53 
    For Kynar® Standard Colors Finish, Add  615.36 

. 
 08 91 16 00-0024 EA 18" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,403.51 81.74 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  124.00 
    For Clear Lacquer Finish, Add  248.00 
    For Baked Enamel Standard Colors, Add  372.00 
    For Anodized Finish, Add  496.00 
    For Kynar® Standard Colors Finish, Add  682.01 

. 
 08 91 16 00-0025 EA 18" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,514.26 90.20 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  133.39 
    For Clear Lacquer Finish, Add  266.77 
    For Baked Enamel Standard Colors, Add  400.16 
    For Anodized Finish, Add  533.54 
    For Kynar® Standard Colors Finish, Add  733.62 

. 
 08 91 16 00-0026 EA 18" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,620.29 95.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  142.86 
    For Clear Lacquer Finish, Add  285.72 
    For Baked Enamel Standard Colors, Add  428.58 
    For Anodized Finish, Add  571.44 
    For Kynar® Standard Colors Finish, Add  785.73 
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. 
 08 91 16 00-0027 EA 18" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,719.95 101.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  151.70 
    For Clear Lacquer Finish, Add  303.40 
    For Baked Enamel Standard Colors, Add  455.09 
    For Anodized Finish, Add  606.79 
    For Kynar® Standard Colors Finish, Add  834.34 

. 
 08 91 16 00-0028 EA 18" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,848.75 107.12 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  163.45 
    For Clear Lacquer Finish, Add  326.90 
    For Baked Enamel Standard Colors, Add  490.35 
    For Anodized Finish, Add  653.80 
    For Kynar® Standard Colors Finish, Add  898.98 

. 
 08 91 16 00-0029 EA 18" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,973.00 112.76 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  174.75 
    For Clear Lacquer Finish, Add  349.50 
    For Baked Enamel Standard Colors, Add  524.25 
    For Anodized Finish, Add  699.00 
    For Kynar® Standard Colors Finish, Add  961.12 

. 
 08 91 16 00-0030 EA 18" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,124.76 121.21 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  188.23 
    For Clear Lacquer Finish, Add  376.47 
    For Baked Enamel Standard Colors, Add  564.70 
    For Anodized Finish, Add  752.93 
    For Kynar® Standard Colors Finish, Add  1,035.28 

. 
 08 91 16 00-0031 EA 18" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,240.07 129.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  198.07 
    For Clear Lacquer Finish, Add  396.15 
    For Baked Enamel Standard Colors, Add  594.22 
    For Anodized Finish, Add  792.29 
    For Kynar® Standard Colors Finish, Add  1,089.40 

. 
 08 91 16 00-0032 EA 24" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 534.31 36.65 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  46.10 
    For Clear Lacquer Finish, Add  92.20 
    For Baked Enamel Standard Colors, Add  138.31 
    For Anodized Finish, Add  184.41 
    For Kynar® Standard Colors Finish, Add  253.56 

. 
 08 91 16 00-0033 EA 24" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 677.86 45.11 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  58.77 
    For Clear Lacquer Finish, Add  117.53 
    For Baked Enamel Standard Colors, Add  176.30 
    For Anodized Finish, Add  235.06 
    For Kynar® Standard Colors Finish, Add  323.21 

. 
 08 91 16 00-0034 EA 24" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 839.64 53.56 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  73.25 
    For Clear Lacquer Finish, Add  146.50 
    For Baked Enamel Standard Colors, Add  219.76 
    For Anodized Finish, Add  293.01 
    For Kynar® Standard Colors Finish, Add  402.89 

. 
 08 91 16 00-0035 EA 24" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 990.66 64.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  86.10 
    For Clear Lacquer Finish, Add  172.20 
    For Baked Enamel Standard Colors, Add  258.30 
    For Anodized Finish, Add  344.40 
    For Kynar® Standard Colors Finish, Add  473.54 

. 
 08 91 16 00-0036 EA 24" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,123.12 70.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  98.22 
    For Clear Lacquer Finish, Add  196.43 
    For Baked Enamel Standard Colors, Add  294.65 
    For Anodized Finish, Add  392.87 
    For Kynar® Standard Colors Finish, Add  540.19 

. 
 08 91 16 00-0037 EA 24" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,262.85 76.11 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  111.06 
    For Clear Lacquer Finish, Add  222.13 
    For Baked Enamel Standard Colors, Add  333.19 
    For Anodized Finish, Add  444.25 
    For Kynar® Standard Colors Finish, Add  610.85 

. 
 08 91 16 00-0038 EA 24" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,435.57 84.56 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  126.64 
    For Clear Lacquer Finish, Add  253.29 
    For Baked Enamel Standard Colors, Add  379.93 
    For Anodized Finish, Add  506.57 
    For Kynar® Standard Colors Finish, Add  696.54 
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. 
 08 91 16 00-0039 EA 24" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,582.03 95.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  139.03 
    For Clear Lacquer Finish, Add  278.07 
    For Baked Enamel Standard Colors, Add  417.10 
    For Anodized Finish, Add  556.14 
    For Kynar® Standard Colors Finish, Add  764.69 

. 
 08 91 16 00-0040 EA 24" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,695.35 101.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  149.24 
    For Clear Lacquer Finish, Add  298.48 
    For Baked Enamel Standard Colors, Add  447.71 
    For Anodized Finish, Add  596.95 
    For Kynar® Standard Colors Finish, Add  820.81 

. 
 08 91 16 00-0041 EA 24" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,819.93 112.76 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  159.44 
    For Clear Lacquer Finish, Add  318.88 
    For Baked Enamel Standard Colors, Add  478.33 
    For Anodized Finish, Add  637.77 
    For Kynar® Standard Colors Finish, Add  876.93 

. 
 08 91 16 00-0042 EA 24" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,935.08 118.39 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  169.83 
    For Clear Lacquer Finish, Add  339.66 
    For Baked Enamel Standard Colors, Add  509.49 
    For Anodized Finish, Add  679.32 
    For Kynar® Standard Colors Finish, Add  934.06 

. 
 08 91 16 00-0043 EA 24" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,091.22 124.03 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  184.32 
    For Clear Lacquer Finish, Add  368.63 
    For Baked Enamel Standard Colors, Add  552.95 
    For Anodized Finish, Add  737.26 
    For Kynar® Standard Colors Finish, Add  1,013.74 

. 
 08 91 16 00-0044 EA 24" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,223.67 129.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  196.43 
    For Clear Lacquer Finish, Add  392.87 
    For Baked Enamel Standard Colors, Add  589.30 
    For Anodized Finish, Add  785.73 
    For Kynar® Standard Colors Finish, Add  1,080.38 

. 
 08 91 16 00-0045 EA 24" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,390.92 138.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  211.47 
    For Clear Lacquer Finish, Add  422.93 
    For Baked Enamel Standard Colors, Add  634.40 
    For Anodized Finish, Add  845.86 
    For Kynar® Standard Colors Finish, Add  1,163.06 

. 
 08 91 16 00-0046 EA 24" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,514.43 146.59 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  222.13 
    For Clear Lacquer Finish, Add  444.25 
    For Baked Enamel Standard Colors, Add  666.38 
    For Anodized Finish, Add  888.50 
    For Kynar® Standard Colors Finish, Add  1,221.69 

. 
 08 91 16 00-0047 EA 30" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 595.69 42.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  51.11 
    For Clear Lacquer Finish, Add  102.23 
    For Baked Enamel Standard Colors, Add  153.34 
    For Anodized Finish, Add  204.45 
    For Kynar® Standard Colors Finish, Add  281.12 

. 
 08 91 16 00-0048 EA 30" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 793.35 56.38 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  68.06 
    For Clear Lacquer Finish, Add  136.12 
    For Baked Enamel Standard Colors, Add  204.18 
    For Anodized Finish, Add  272.24 
    For Kynar® Standard Colors Finish, Add  374.32 

. 
 08 91 16 00-0049 EA 30" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 941.46 64.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  81.18 
    For Clear Lacquer Finish, Add  162.36 
    For Baked Enamel Standard Colors, Add  243.54 
    For Anodized Finish, Add  324.72 
    For Kynar® Standard Colors Finish, Add  446.48 

. 
 08 91 16 00-0050 EA 30" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,103.25 73.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  95.67 
    For Clear Lacquer Finish, Add  191.33 
    For Baked Enamel Standard Colors, Add  287.00 
    For Anodized Finish, Add  382.66 
    For Kynar® Standard Colors Finish, Add  526.16 
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. 
 08 91 16 00-0051 EA 30" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,247.54 78.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  108.97 
    For Clear Lacquer Finish, Add  217.94 
    For Baked Enamel Standard Colors, Add  326.90 
    For Anodized Finish, Add  435.87 
    For Kynar® Standard Colors Finish, Add  599.32 

. 
 08 91 16 00-0052 EA 30" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,397.48 87.38 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  122.27 
    For Clear Lacquer Finish, Add  244.54 
    For Baked Enamel Standard Colors, Add  366.81 
    For Anodized Finish, Add  489.08 
    For Kynar® Standard Colors Finish, Add  672.49 

. 
 08 91 16 00-0053 EA 30" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,576.39 93.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  139.03 
    For Clear Lacquer Finish, Add  278.07 
    For Baked Enamel Standard Colors, Add  417.10 
    For Anodized Finish, Add  556.14 
    For Kynar® Standard Colors Finish, Add  764.69 

. 
 08 91 16 00-0054 EA 30" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,729.97 101.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  152.70 
    For Clear Lacquer Finish, Add  305.40 
    For Baked Enamel Standard Colors, Add  458.10 
    For Anodized Finish, Add  610.80 
    For Kynar® Standard Colors Finish, Add  839.85 

. 
 08 91 16 00-0055 EA 30" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,856.04 107.12 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  164.18 
    For Clear Lacquer Finish, Add  328.36 
    For Baked Enamel Standard Colors, Add  492.54 
    For Anodized Finish, Add  656.72 
    For Kynar® Standard Colors Finish, Add  902.99 

. 
 08 91 16 00-0056 EA 30" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,995.21 118.39 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  175.84 
    For Clear Lacquer Finish, Add  351.68 
    For Baked Enamel Standard Colors, Add  527.53 
    For Anodized Finish, Add  703.37 
    For Kynar® Standard Colors Finish, Add  967.13 

. 
 08 91 16 00-0057 EA 30" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,127.83 126.85 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  187.41 
    For Clear Lacquer Finish, Add  374.83 
    For Baked Enamel Standard Colors, Add  562.24 
    For Anodized Finish, Add  749.65 
    For Kynar® Standard Colors Finish, Add  1,030.77 

. 
 08 91 16 00-0058 EA 30" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,294.00 132.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  202.90 
    For Clear Lacquer Finish, Add  405.80 
    For Baked Enamel Standard Colors, Add  608.71 
    For Anodized Finish, Add  811.61 
    For Kynar® Standard Colors Finish, Add  1,115.96 

. 
 08 91 16 00-0059 EA 30" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,438.30 138.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  216.20 
    For Clear Lacquer Finish, Add  432.41 
    For Baked Enamel Standard Colors, Add  648.61 
    For Anodized Finish, Add  864.82 
    For Kynar® Standard Colors Finish, Add  1,189.12 

. 
 08 91 16 00-0060 EA 30" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,613.74 146.59 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  232.06 
    For Clear Lacquer Finish, Add  464.11 
    For Baked Enamel Standard Colors, Add  696.17 
    For Anodized Finish, Add  928.23 
    For Kynar® Standard Colors Finish, Add  1,276.31 

. 
 08 91 16 00-0061 EA 30" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,753.65 155.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  244.36 
    For Clear Lacquer Finish, Add  488.71 
    For Baked Enamel Standard Colors, Add  733.07 
    For Anodized Finish, Add  977.43 
    For Kynar® Standard Colors Finish, Add  1,343.96 

. 
 08 91 16 00-0062 EA 36" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 652.52 47.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  55.67 
    For Clear Lacquer Finish, Add  111.34 
    For Baked Enamel Standard Colors, Add  167.00 
    For Anodized Finish, Add  222.67 
    For Kynar® Standard Colors Finish, Add  306.17 
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. 
 08 91 16 00-0063 EA 36" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 882.98 62.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  75.90 
    For Clear Lacquer Finish, Add  151.79 
    For Baked Enamel Standard Colors, Add  227.69 
    For Anodized Finish, Add  303.58 
    For Kynar® Standard Colors Finish, Add  417.42 

. 
 08 91 16 00-0064 EA 36" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,032.01 70.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  89.11 
    For Clear Lacquer Finish, Add  178.21 
    For Baked Enamel Standard Colors, Add  267.32 
    For Anodized Finish, Add  356.42 
    For Kynar® Standard Colors Finish, Add  490.08 

. 
 08 91 16 00-0065 EA 36" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,209.27 78.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  105.14 
    For Clear Lacquer Finish, Add  210.28 
    For Baked Enamel Standard Colors, Add  315.42 
    For Anodized Finish, Add  420.56 
    For Kynar® Standard Colors Finish, Add  578.28 

. 
 08 91 16 00-0066 EA 36" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,373.13 85.69 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  120.17 
    For Clear Lacquer Finish, Add  240.35 
    For Baked Enamel Standard Colors, Add  360.52 
    For Anodized Finish, Add  480.70 
    For Kynar® Standard Colors Finish, Add  660.96 

. 
 08 91 16 00-0067 EA 36" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,527.19 93.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  134.11 
    For Clear Lacquer Finish, Add  268.23 
    For Baked Enamel Standard Colors, Add  402.34 
    For Anodized Finish, Add  536.46 
    For Kynar® Standard Colors Finish, Add  737.63 

. 
 08 91 16 00-0068 EA 36" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,727.07 98.66 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  152.97 
    For Clear Lacquer Finish, Add  305.95 
    For Baked Enamel Standard Colors, Add  458.92 
    For Anodized Finish, Add  611.90 
    For Kynar® Standard Colors Finish, Add  841.36 

. 
 08 91 16 00-0069 EA 36" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,899.78 107.12 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  168.55 
    For Clear Lacquer Finish, Add  337.11 
    For Baked Enamel Standard Colors, Add  505.66 
    For Anodized Finish, Add  674.22 
    For Kynar® Standard Colors Finish, Add  927.05 

. 
 08 91 16 00-0070 EA 36" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,040.59 115.57 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  180.94 
    For Clear Lacquer Finish, Add  361.89 
    For Baked Enamel Standard Colors, Add  542.83 
    For Anodized Finish, Add  723.78 
    For Kynar® Standard Colors Finish, Add  995.19 

. 
 08 91 16 00-0071 EA 36" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,185.06 124.03 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  193.70 
    For Clear Lacquer Finish, Add  387.40 
    For Baked Enamel Standard Colors, Add  581.10 
    For Anodized Finish, Add  774.80 
    For Kynar® Standard Colors Finish, Add  1,065.35 

. 
 08 91 16 00-0072 EA 36" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,334.09 132.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  206.91 
    For Clear Lacquer Finish, Add  413.82 
    For Baked Enamel Standard Colors, Add  620.73 
    For Anodized Finish, Add  827.64 
    For Kynar® Standard Colors Finish, Add  1,138.01 

. 
 08 91 16 00-0073 EA 36" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,515.74 138.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  223.95 
    For Clear Lacquer Finish, Add  447.90 
    For Baked Enamel Standard Colors, Add  671.84 
    For Anodized Finish, Add  895.79 
    For Kynar® Standard Colors Finish, Add  1,231.71 

. 
 08 91 16 00-0074 EA 36" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,670.97 143.77 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  238.34 
    For Clear Lacquer Finish, Add  476.69 
    For Baked Enamel Standard Colors, Add  715.03 
    For Anodized Finish, Add  953.38 
    For Kynar® Standard Colors Finish, Add  1,310.89 
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. 
 08 91 16 00-0075 EA 36" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,869.20 152.22 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  256.48 
    For Clear Lacquer Finish, Add  512.95 
    For Baked Enamel Standard Colors, Add  769.43 
    For Anodized Finish, Add  1,025.90 
    For Kynar® Standard Colors Finish, Add  1,410.61 

. 
 08 91 16 00-0076 EA 36" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,017.30 160.68 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  269.59 
    For Clear Lacquer Finish, Add  539.19 
    For Baked Enamel Standard Colors, Add  808.78 
    For Anodized Finish, Add  1,078.38 
    For Kynar® Standard Colors Finish, Add  1,482.77 

. 
 08 91 16 00-0077 EA 42" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 746.71 53.56 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  63.96 
    For Clear Lacquer Finish, Add  127.92 
    For Baked Enamel Standard Colors, Add  191.88 
    For Anodized Finish, Add  255.84 
    For Kynar® Standard Colors Finish, Add  351.77 

. 
 08 91 16 00-0078 EA 42" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 952.57 67.66 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  81.73 
    For Clear Lacquer Finish, Add  163.45 
    For Baked Enamel Standard Colors, Add  245.18 
    For Anodized Finish, Add  326.90 
    For Kynar® Standard Colors Finish, Add  449.49 

. 
 08 91 16 00-0079 EA 42" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,117.99 76.11 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  96.58 
    For Clear Lacquer Finish, Add  193.15 
    For Baked Enamel Standard Colors, Add  289.73 
    For Anodized Finish, Add  386.31 
    For Kynar® Standard Colors Finish, Add  531.17 

. 
 08 91 16 00-0080 EA 42" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,307.28 87.38 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  113.25 
    For Clear Lacquer Finish, Add  226.50 
    For Baked Enamel Standard Colors, Add  339.75 
    For Anodized Finish, Add  453.00 
    For Kynar® Standard Colors Finish, Add  622.88 

. 
 08 91 16 00-0081 EA 42" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,481.63 93.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  129.56 
    For Clear Lacquer Finish, Add  259.12 
    For Baked Enamel Standard Colors, Add  388.67 
    For Anodized Finish, Add  518.23 
    For Kynar® Standard Colors Finish, Add  712.57 

. 
 08 91 16 00-0082 EA 42" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,646.89 98.66 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  144.96 
    For Clear Lacquer Finish, Add  289.91 
    For Baked Enamel Standard Colors, Add  434.87 
    For Anodized Finish, Add  579.82 
    For Kynar® Standard Colors Finish, Add  797.26 

. 
 08 91 16 00-0083 EA 42" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,864.08 104.30 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  165.55 
    For Clear Lacquer Finish, Add  331.09 
    For Baked Enamel Standard Colors, Add  496.64 
    For Anodized Finish, Add  662.19 
    For Kynar® Standard Colors Finish, Add  910.51 

. 
 08 91 16 00-0084 EA 42" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,039.51 112.76 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  181.40 
    For Clear Lacquer Finish, Add  362.80 
    For Baked Enamel Standard Colors, Add  544.20 
    For Anodized Finish, Add  725.60 
    For Kynar® Standard Colors Finish, Add  997.70 

. 
 08 91 16 00-0085 EA 42" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,197.65 121.21 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  195.52 
    For Clear Lacquer Finish, Add  391.04 
    For Baked Enamel Standard Colors, Add  586.57 
    For Anodized Finish, Add  782.09 
    For Kynar® Standard Colors Finish, Add  1,075.37 

. 
 08 91 16 00-0086 EA 42" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,345.76 129.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  208.64 
    For Clear Lacquer Finish, Add  417.28 
    For Baked Enamel Standard Colors, Add  625.93 
    For Anodized Finish, Add  834.57 
    For Kynar® Standard Colors Finish, Add  1,147.53 
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 08 91 16 00-0087 EA 42" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,507.54 138.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  223.13 
    For Clear Lacquer Finish, Add  446.26 
    For Baked Enamel Standard Colors, Add  669.38 
    For Anodized Finish, Add  892.51 
    For Kynar® Standard Colors Finish, Add  1,227.20 

. 
 08 91 16 00-0088 EA 42" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,702.86 143.77 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  241.53 
    For Clear Lacquer Finish, Add  483.07 
    For Baked Enamel Standard Colors, Add  724.60 
    For Anodized Finish, Add  966.13 
    For Kynar® Standard Colors Finish, Add  1,328.43 

. 
 08 91 16 00-0089 EA 42" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,872.67 149.40 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  257.39 
    For Clear Lacquer Finish, Add  514.77 
    For Baked Enamel Standard Colors, Add  772.16 
    For Anodized Finish, Add  1,029.54 
    For Kynar® Standard Colors Finish, Add  1,415.62 

. 
 08 91 16 00-0090 EA 42" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,094.58 157.86 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  277.89 
    For Clear Lacquer Finish, Add  555.77 
    For Baked Enamel Standard Colors, Add  833.66 
    For Anodized Finish, Add  1,111.54 
    For Kynar® Standard Colors Finish, Add  1,528.37 

. 
 08 91 16 00-0091 EA 42" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,249.07 166.32 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  291.64 
    For Clear Lacquer Finish, Add  583.29 
    For Baked Enamel Standard Colors, Add  874.93 
    For Anodized Finish, Add  1,166.57 
    For Kynar® Standard Colors Finish, Add  1,604.04 

. 
 08 91 16 00-0092 EA 48" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 808.09 59.20 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  68.97 
    For Clear Lacquer Finish, Add  137.94 
    For Baked Enamel Standard Colors, Add  206.91 
    For Anodized Finish, Add  275.88 
    For Kynar® Standard Colors Finish, Add  379.34 

. 
 08 91 16 00-0093 EA 48" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,026.71 73.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  88.01 
    For Clear Lacquer Finish, Add  176.02 
    For Baked Enamel Standard Colors, Add  264.04 
    For Anodized Finish, Add  352.05 
    For Kynar® Standard Colors Finish, Add  484.07 

. 
 08 91 16 00-0094 EA 48" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,215.08 84.56 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  104.59 
    For Clear Lacquer Finish, Add  209.19 
    For Baked Enamel Standard Colors, Add  313.78 
    For Anodized Finish, Add  418.38 
    For Kynar® Standard Colors Finish, Add  575.27 

. 
 08 91 16 00-0095 EA 48" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,408.75 93.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  122.27 
    For Clear Lacquer Finish, Add  244.54 
    For Baked Enamel Standard Colors, Add  366.81 
    For Anodized Finish, Add  489.08 
    For Kynar® Standard Colors Finish, Add  672.49 

. 
 08 91 16 00-0096 EA 48" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,601.34 98.66 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  140.40 
    For Clear Lacquer Finish, Add  280.80 
    For Baked Enamel Standard Colors, Add  421.20 
    For Anodized Finish, Add  561.60 
    For Kynar® Standard Colors Finish, Add  772.21 

. 
 08 91 16 00-0097 EA 48" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,787.55 104.30 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  157.89 
    For Clear Lacquer Finish, Add  315.79 
    For Baked Enamel Standard Colors, Add  473.68 
    For Anodized Finish, Add  631.58 
    For Kynar® Standard Colors Finish, Add  868.42 

. 
 08 91 16 00-0098 EA 48" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,019.47 112.76 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  179.40 
    For Clear Lacquer Finish, Add  358.79 
    For Baked Enamel Standard Colors, Add  538.19 
    For Anodized Finish, Add  717.58 
    For Kynar® Standard Colors Finish, Add  986.68 
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. 
 08 91 16 00-0099 EA 48" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,211.32 121.21 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  196.89 
    For Clear Lacquer Finish, Add  393.78 
    For Baked Enamel Standard Colors, Add  590.67 
    For Anodized Finish, Add  787.56 
    For Kynar® Standard Colors Finish, Add  1,082.89 

. 
 08 91 16 00-0100 EA 48" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,377.65 129.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  211.83 
    For Clear Lacquer Finish, Add  423.66 
    For Baked Enamel Standard Colors, Add  635.49 
    For Anodized Finish, Add  847.32 
    For Kynar® Standard Colors Finish, Add  1,165.07 

. 
 08 91 16 00-0101 EA 48" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,546.72 138.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  227.05 
    For Clear Lacquer Finish, Add  454.09 
    For Baked Enamel Standard Colors, Add  681.14 
    For Anodized Finish, Add  908.18 
    For Kynar® Standard Colors Finish, Add  1,248.75 

. 
 08 91 16 00-0102 EA 48" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,712.14 146.59 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  241.90 
    For Clear Lacquer Finish, Add  483.79 
    For Baked Enamel Standard Colors, Add  725.69 
    For Anodized Finish, Add  967.59 
    For Kynar® Standard Colors Finish, Add  1,330.43 

. 
 08 91 16 00-0103 EA 48" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,932.97 152.22 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  262.85 
    For Clear Lacquer Finish, Add  525.70 
    For Baked Enamel Standard Colors, Add  788.56 
    For Anodized Finish, Add  1,051.41 
    For Kynar® Standard Colors Finish, Add  1,445.69 

. 
 08 91 16 00-0104 EA 48" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,116.44 157.86 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  280.07 
    For Clear Lacquer Finish, Add  560.14 
    For Baked Enamel Standard Colors, Add  840.22 
    For Anodized Finish, Add  1,120.29 
    For Kynar® Standard Colors Finish, Add  1,540.40 

. 
 08 91 16 00-0105 EA 48" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,342.74 163.50 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  301.57 
    For Clear Lacquer Finish, Add  603.15 
    For Baked Enamel Standard Colors, Add  904.72 
    For Anodized Finish, Add  1,206.30 
    For Kynar® Standard Colors Finish, Add  1,658.66 

. 
 08 91 16 00-0106 EA 48" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,512.72 171.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  316.88 
    For Clear Lacquer Finish, Add  633.76 
    For Baked Enamel Standard Colors, Add  950.64 
    For Anodized Finish, Add  1,267.52 
    For Kynar® Standard Colors Finish, Add  1,742.85 

. 
 08 91 16 00-0107 EA 54" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 937.99 67.66 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  80.27 
    For Clear Lacquer Finish, Add  160.54 
    For Baked Enamel Standard Colors, Add  240.80 
    For Anodized Finish, Add  321.07 
    For Kynar® Standard Colors Finish, Add  441.47 

. 
 08 91 16 00-0108 EA 54" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,202.15 81.74 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  103.87 
    For Clear Lacquer Finish, Add  207.73 
    For Baked Enamel Standard Colors, Add  311.60 
    For Anodized Finish, Add  415.46 
    For Kynar® Standard Colors Finish, Add  571.26 

. 
 08 91 16 00-0109 EA 54" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,408.92 95.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  121.72 
    For Clear Lacquer Finish, Add  243.45 
    For Baked Enamel Standard Colors, Add  365.17 
    For Anodized Finish, Add  486.89 
    For Kynar® Standard Colors Finish, Add  669.48 

. 
 08 91 16 00-0110 EA 54" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,617.91 101.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  141.49 
    For Clear Lacquer Finish, Add  282.99 
    For Baked Enamel Standard Colors, Add  424.48 
    For Anodized Finish, Add  565.98 
    For Kynar® Standard Colors Finish, Add  778.22 
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. 
 08 91 16 00-0111 EA 54" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,845.11 107.12 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  163.09 
    For Clear Lacquer Finish, Add  326.17 
    For Baked Enamel Standard Colors, Add  489.26 
    For Anodized Finish, Add  652.35 
    For Kynar® Standard Colors Finish, Add  896.98 

. 
 08 91 16 00-0112 EA 54" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,048.62 112.76 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  182.31 
    For Clear Lacquer Finish, Add  364.62 
    For Baked Enamel Standard Colors, Add  546.93 
    For Anodized Finish, Add  729.24 
    For Kynar® Standard Colors Finish, Add  1,002.71 

. 
 08 91 16 00-0113 EA 54" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,317.92 121.21 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  207.55 
    For Clear Lacquer Finish, Add  415.10 
    For Baked Enamel Standard Colors, Add  622.65 
    For Anodized Finish, Add  830.20 
    For Kynar® Standard Colors Finish, Add  1,141.52 

. 
 08 91 16 00-0114 EA 54" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,579.91 129.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  232.06 
    For Clear Lacquer Finish, Add  464.11 
    For Baked Enamel Standard Colors, Add  696.17 
    For Anodized Finish, Add  928.23 
    For Kynar® Standard Colors Finish, Add  1,276.31 

. 
 08 91 16 00-0115 EA 54" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,776.32 138.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  250.01 
    For Clear Lacquer Finish, Add  500.01 
    For Baked Enamel Standard Colors, Add  750.02 
    For Anodized Finish, Add  1,000.02 
    For Kynar® Standard Colors Finish, Add  1,375.03 

. 
 08 91 16 00-0116 EA 54" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,969.98 146.59 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  267.68 
    For Clear Lacquer Finish, Add  535.36 
    For Baked Enamel Standard Colors, Add  803.04 
    For Anodized Finish, Add  1,070.72 
    For Kynar® Standard Colors Finish, Add  1,472.25 

. 
 08 91 16 00-0117 EA 54" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,156.19 152.22 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  285.17 
    For Clear Lacquer Finish, Add  570.35 
    For Baked Enamel Standard Colors, Add  855.52 
    For Anodized Finish, Add  1,140.70 
    For Kynar® Standard Colors Finish, Add  1,568.46 

. 
 08 91 16 00-0118 EA 54" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,402.53 157.86 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  308.68 
    For Clear Lacquer Finish, Add  617.36 
    For Baked Enamel Standard Colors, Add  926.04 
    For Anodized Finish, Add  1,234.72 
    For Kynar® Standard Colors Finish, Add  1,697.75 

. 
 08 91 16 00-0119 EA 54" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,607.87 163.50 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  328.09 
    For Clear Lacquer Finish, Add  656.17 
    For Baked Enamel Standard Colors, Add  984.26 
    For Anodized Finish, Add  1,312.35 
    For Kynar® Standard Colors Finish, Add  1,804.48 

. 
 08 91 16 00-0120 EA 54" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,872.44 169.14 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  353.42 
    For Clear Lacquer Finish, Add  706.83 
    For Baked Enamel Standard Colors, Add  1,060.25 
    For Anodized Finish, Add  1,413.66 
    For Kynar® Standard Colors Finish, Add  1,943.79 

. 
 08 91 16 00-0121 EA 54" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,070.66 177.60 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  371.55 
    For Clear Lacquer Finish, Add  743.09 
    For Baked Enamel Standard Colors, Add  1,114.64 
    For Anodized Finish, Add  1,486.19 
    For Kynar® Standard Colors Finish, Add  2,043.51 

. 
 08 91 16 00-0122 EA 60" Wide x 12" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................... 995.74 73.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  84.92 
    For Clear Lacquer Finish, Add  169.83 
    For Baked Enamel Standard Colors, Add  254.75 
    For Anodized Finish, Add  339.66 
    For Kynar® Standard Colors Finish, Add  467.03 
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. 
 08 91 16 00-0123 EA 60" Wide x 18" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,281.93 90.20 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  110.15 
    For Clear Lacquer Finish, Add  220.30 
    For Baked Enamel Standard Colors, Add  330.46 
    For Anodized Finish, Add  440.61 
    For Kynar® Standard Colors Finish, Add  605.84 

. 
 08 91 16 00-0124 EA 60" Wide x 24" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,493.09 101.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  129.01 
    For Clear Lacquer Finish, Add  258.02 
    For Baked Enamel Standard Colors, Add  387.04 
    For Anodized Finish, Add  516.05 
    For Kynar® Standard Colors Finish, Add  709.57 

. 
 08 91 16 00-0125 EA 60" Wide x 30" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,723.02 107.12 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  150.88 
    For Clear Lacquer Finish, Add  301.76 
    For Baked Enamel Standard Colors, Add  452.63 
    For Anodized Finish, Add  603.51 
    For Kynar® Standard Colors Finish, Add  829.83 

. 
 08 91 16 00-0126 EA 60" Wide x 36" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 1,964.06 115.57 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  173.29 
    For Clear Lacquer Finish, Add  346.58 
    For Baked Enamel Standard Colors, Add  519.87 
    For Anodized Finish, Add  693.16 
    For Kynar® Standard Colors Finish, Add  953.10 

. 
 08 91 16 00-0127 EA 60" Wide x 42" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,179.43 121.21 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  193.70 
    For Clear Lacquer Finish, Add  387.40 
    For Baked Enamel Standard Colors, Add  581.10 
    For Anodized Finish, Add  774.80 
    For Kynar® Standard Colors Finish, Add  1,065.35 

. 
 08 91 16 00-0128 EA 60" Wide x 48" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,467.85 129.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  220.85 
    For Clear Lacquer Finish, Add  441.70 
    For Baked Enamel Standard Colors, Add  662.55 
    For Anodized Finish, Add  883.40 
    For Kynar® Standard Colors Finish, Add  1,214.68 

. 
 08 91 16 00-0129 EA 60" Wide x 54" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,737.14 138.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  246.09 
    For Clear Lacquer Finish, Add  492.18 
    For Baked Enamel Standard Colors, Add  738.26 
    For Anodized Finish, Add  984.35 
    For Kynar® Standard Colors Finish, Add  1,353.48 

. 
 08 91 16 00-0130 EA 60" Wide x 60" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 2,947.20 146.59 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  265.40 
    For Clear Lacquer Finish, Add  530.81 
    For Baked Enamel Standard Colors, Add  796.21 
    For Anodized Finish, Add  1,061.61 
    For Kynar® Standard Colors Finish, Add  1,459.72 

. 
 08 91 16 00-0131 EA 60" Wide x 66" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,153.62 155.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  284.35 
    For Clear Lacquer Finish, Add  568.71 
    For Baked Enamel Standard Colors, Add  853.06 
    For Anodized Finish, Add  1,137.42 
    For Kynar® Standard Colors Finish, Add  1,563.95 

. 
 08 91 16 00-0132 EA 60" Wide x 72" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,351.68 160.68 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  303.03 
    For Clear Lacquer Finish, Add  606.06 
    For Baked Enamel Standard Colors, Add  909.10 
    For Anodized Finish, Add  1,212.13 
    For Kynar® Standard Colors Finish, Add  1,666.68 

. 
 08 91 16 00-0133 EA 60" Wide x 78" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,618.98 166.32 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  328.63 
    For Clear Lacquer Finish, Add  657.27 
    For Baked Enamel Standard Colors, Add  985.90 
    For Anodized Finish, Add  1,314.54 
    For Kynar® Standard Colors Finish, Add  1,807.49 

. 
 08 91 16 00-0134 EA 60" Wide x 84" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 3,834.33 171.96 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  349.04 
    For Clear Lacquer Finish, Add  698.08 
    For Baked Enamel Standard Colors, Add  1,047.13 
    For Anodized Finish, Add  1,396.17 
    For Kynar® Standard Colors Finish, Add  1,919.73 
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. 
 08 91 16 00-0135 EA 60" Wide x 90" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,112.57 177.60 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  375.74 
    For Clear Lacquer Finish, Add  751.48 
    For Baked Enamel Standard Colors, Add  1,127.21 
    For Anodized Finish, Add  1,502.95 
    For Kynar® Standard Colors Finish, Add  2,066.56 

. 
 08 91 16 00-0136 EA 60" Wide x 96" High Adjustable Intake Louver, Galvanized Aluminum ............................................................................ 4,316.99 183.23 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  395.05 
    For Clear Lacquer Finish, Add  790.11 
    For Baked Enamel Standard Colors, Add  1,185.16 
    For Anodized Finish, Add  1,580.21 
    For Kynar® Standard Colors Finish, Add  2,172.79 

XXXXXXX 
. 
 08 91 16 00-0137  Adjustable Intake Wall Louvers Operators (08 91 16) 
. 
. 

 08 91 16 00-0138 EA 5' Chain Actuator For Adjustable Intake Louver .................................................................................................................. 253.18 28.19 
. 

 08 91 16 00-0139 EA Panel Crank For Adjustable Intake Louver .......................................................................................................................... 549.17 11.28 

XXXXXXX 
. 
 08 91 19  Fixed Louvers (08 91) 
. 
. 
 08 91 19 00-0001  Fixed Intake Wall Louvers (08 91 19) 
. 
. 

 08 91 19 00-0002 EA 12" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 325.89 25.37 
Note: Includes bird screen. Excludes actuator. 

    For Flange Frame, Add  27.52 
    For Clear Lacquer Finish, Add  55.03 
    For Baked Enamel Standard Colors, Add  82.55 
    For Anodized Finish, Add  110.06 
    For Kynar® Standard Colors Finish, Add  151.33 

. 
 08 91 19 00-0003 EA 12" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 387.28 31.01 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  32.53 
    For Clear Lacquer Finish, Add  65.05 
    For Baked Enamel Standard Colors, Add  97.58 
    For Anodized Finish, Add  130.10 
    For Kynar® Standard Colors Finish, Add  178.89 

. 
 08 91 19 00-0004 EA 12" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 449.57 36.65 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  37.63 
    For Clear Lacquer Finish, Add  75.26 
    For Baked Enamel Standard Colors, Add  112.88 
    For Anodized Finish, Add  150.51 
    For Kynar® Standard Colors Finish, Add  206.95 

. 
 08 91 19 00-0005 EA 12" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 527.35 42.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  44.28 
    For Clear Lacquer Finish, Add  88.56 
    For Baked Enamel Standard Colors, Add  132.84 
    For Anodized Finish, Add  177.12 
    For Kynar® Standard Colors Finish, Add  243.53 

. 
 08 91 19 00-0006 EA 12" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 593.30 47.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  49.75 
    For Clear Lacquer Finish, Add  99.49 
    For Baked Enamel Standard Colors, Add  149.24 
    For Anodized Finish, Add  198.98 
    For Kynar® Standard Colors Finish, Add  273.60 

. 
 08 91 19 00-0007 EA 12" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 699.34 53.56 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  59.22 
    For Clear Lacquer Finish, Add  118.44 
    For Baked Enamel Standard Colors, Add  177.67 
    For Anodized Finish, Add  236.89 
    For Kynar® Standard Colors Finish, Add  325.72 

. 
 08 91 19 00-0008 EA 12" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 757.98 59.20 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  63.96 
    For Clear Lacquer Finish, Add  127.92 
    For Baked Enamel Standard Colors, Add  191.88 
    For Anodized Finish, Add  255.84 
    For Kynar® Standard Colors Finish, Add  351.77 

. 
 08 91 19 00-0009 EA 12" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 847.79 67.66 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  71.25 
    For Clear Lacquer Finish, Add  142.50 
    For Baked Enamel Standard Colors, Add  213.74 
    For Anodized Finish, Add  284.99 
    For Kynar® Standard Colors Finish, Add  391.86 
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. 
 08 91 19 00-0010 EA 12" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 901.89 73.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  75.53 
    For Clear Lacquer Finish, Add  151.06 
    For Baked Enamel Standard Colors, Add  226.59 
    For Anodized Finish, Add  302.12 
    For Kynar® Standard Colors Finish, Add  415.42 

. 
 08 91 19 00-0011 EA 12" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 975.12 78.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  81.73 
    For Clear Lacquer Finish, Add  163.45 
    For Baked Enamel Standard Colors, Add  245.18 
    For Anodized Finish, Add  326.90 
    For Kynar® Standard Colors Finish, Add  449.49 

. 
 08 91 19 00-0012 EA 12" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,039.24 84.56 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  87.01 
    For Clear Lacquer Finish, Add  174.02 
    For Baked Enamel Standard Colors, Add  261.03 
    For Anodized Finish, Add  348.04 
    For Kynar® Standard Colors Finish, Add  478.56 

. 
 08 91 19 00-0013 EA 12" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,115.20 90.20 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  93.48 
    For Clear Lacquer Finish, Add  186.96 
    For Baked Enamel Standard Colors, Add  280.44 
    For Anodized Finish, Add  373.92 
    For Kynar® Standard Colors Finish, Add  514.13 

. 
 08 91 19 00-0014 EA 12" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,186.61 95.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  99.49 
    For Clear Lacquer Finish, Add  198.98 
    For Baked Enamel Standard Colors, Add  298.48 
    For Anodized Finish, Add  397.97 
    For Kynar® Standard Colors Finish, Add  547.21 

. 
 08 91 19 00-0015 EA 12" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,250.91 104.30 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  104.23 
    For Clear Lacquer Finish, Add  208.46 
    For Baked Enamel Standard Colors, Add  312.69 
    For Anodized Finish, Add  416.92 
    For Kynar® Standard Colors Finish, Add  573.27 

. 
 08 91 19 00-0016 EA 12" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,336.14 112.76 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  111.06 
    For Clear Lacquer Finish, Add  222.13 
    For Baked Enamel Standard Colors, Add  333.19 
    For Anodized Finish, Add  444.25 
    For Kynar® Standard Colors Finish, Add  610.85 

. 
 08 91 19 00-0017 EA 18" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 379.08 31.01 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  31.71 
    For Clear Lacquer Finish, Add  63.41 
    For Baked Enamel Standard Colors, Add  95.12 
    For Anodized Finish, Add  126.82 
    For Kynar® Standard Colors Finish, Add  174.38 

. 
 08 91 19 00-0018 EA 18" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 455.21 39.47 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  37.63 
    For Clear Lacquer Finish, Add  75.26 
    For Baked Enamel Standard Colors, Add  112.88 
    For Anodized Finish, Add  150.51 
    For Kynar® Standard Colors Finish, Add  206.95 

. 
 08 91 19 00-0019 EA 18" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 527.53 45.11 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  43.73 
    For Clear Lacquer Finish, Add  87.47 
    For Baked Enamel Standard Colors, Add  131.20 
    For Anodized Finish, Add  174.93 
    For Kynar® Standard Colors Finish, Add  240.53 

. 
 08 91 19 00-0020 EA 18" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 661.24 56.38 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  54.85 
    For Clear Lacquer Finish, Add  109.70 
    For Baked Enamel Standard Colors, Add  164.54 
    For Anodized Finish, Add  219.39 
    For Kynar® Standard Colors Finish, Add  301.66 

. 
 08 91 19 00-0021 EA 18" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 758.16 62.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  63.41 
    For Clear Lacquer Finish, Add  126.83 
    For Baked Enamel Standard Colors, Add  190.24 
    For Anodized Finish, Add  253.65 
    For Kynar® Standard Colors Finish, Add  348.77 
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. 
 08 91 19 00-0022 EA 18" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 844.15 67.66 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  70.88 
    For Clear Lacquer Finish, Add  141.77 
    For Baked Enamel Standard Colors, Add  212.65 
    For Anodized Finish, Add  283.54 
    For Kynar® Standard Colors Finish, Add  389.86 

. 
 08 91 19 00-0023 EA 18" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 905.54 73.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  75.90 
    For Clear Lacquer Finish, Add  151.79 
    For Baked Enamel Standard Colors, Add  227.69 
    For Anodized Finish, Add  303.58 
    For Kynar® Standard Colors Finish, Add  417.42 

. 
 08 91 19 00-0024 EA 18" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,008.09 81.74 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  84.46 
    For Clear Lacquer Finish, Add  168.92 
    For Baked Enamel Standard Colors, Add  253.38 
    For Anodized Finish, Add  337.84 
    For Kynar® Standard Colors Finish, Add  464.52 

. 
 08 91 19 00-0025 EA 18" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,080.58 90.20 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  90.02 
    For Clear Lacquer Finish, Add  180.03 
    For Baked Enamel Standard Colors, Add  270.05 
    For Anodized Finish, Add  360.07 
    For Kynar® Standard Colors Finish, Add  495.09 

. 
 08 91 19 00-0026 EA 18" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,173.86 95.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  98.22 
    For Clear Lacquer Finish, Add  196.43 
    For Baked Enamel Standard Colors, Add  294.65 
    For Anodized Finish, Add  392.87 
    For Kynar® Standard Colors Finish, Add  540.19 

. 
 08 91 19 00-0027 EA 18" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,245.27 101.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  104.23 
    For Clear Lacquer Finish, Add  208.46 
    For Baked Enamel Standard Colors, Add  312.69 
    For Anodized Finish, Add  416.92 
    For Kynar® Standard Colors Finish, Add  573.27 

. 
 08 91 19 00-0028 EA 18" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,324.87 107.12 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  111.06 
    For Clear Lacquer Finish, Add  222.13 
    For Baked Enamel Standard Colors, Add  333.19 
    For Anodized Finish, Add  444.25 
    For Kynar® Standard Colors Finish, Add  610.85 

. 
 08 91 19 00-0029 EA 18" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,408.12 112.76 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  118.26 
    For Clear Lacquer Finish, Add  236.52 
    For Baked Enamel Standard Colors, Add  354.78 
    For Anodized Finish, Add  473.04 
    For Kynar® Standard Colors Finish, Add  650.44 

. 
 08 91 19 00-0030 EA 18" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,482.44 121.21 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  124.00 
    For Clear Lacquer Finish, Add  248.00 
    For Baked Enamel Standard Colors, Add  372.00 
    For Anodized Finish, Add  496.00 
    For Kynar® Standard Colors Finish, Add  682.01 

. 
 08 91 19 00-0031 EA 18" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,584.99 129.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  132.57 
    For Clear Lacquer Finish, Add  265.13 
    For Baked Enamel Standard Colors, Add  397.70 
    For Anodized Finish, Add  530.26 
    For Kynar® Standard Colors Finish, Add  729.11 

. 
 08 91 19 00-0032 EA 24" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 438.64 36.65 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  36.54 
    For Clear Lacquer Finish, Add  73.07 
    For Baked Enamel Standard Colors, Add  109.61 
    For Anodized Finish, Add  146.14 
    For Kynar® Standard Colors Finish, Add  200.94 

. 
 08 91 19 00-0033 EA 24" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 522.97 45.11 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  43.28 
    For Clear Lacquer Finish, Add  86.55 
    For Baked Enamel Standard Colors, Add  129.83 
    For Anodized Finish, Add  173.11 
    For Kynar® Standard Colors Finish, Add  238.02 
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. 
 08 91 19 00-0034 EA 24" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 647.40 53.56 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  54.03 
    For Clear Lacquer Finish, Add  108.06 
    For Baked Enamel Standard Colors, Add  162.08 
    For Anodized Finish, Add  216.11 
    For Kynar® Standard Colors Finish, Add  297.15 

. 
 08 91 19 00-0035 EA 24" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 763.80 64.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  63.41 
    For Clear Lacquer Finish, Add  126.83 
    For Baked Enamel Standard Colors, Add  190.24 
    For Anodized Finish, Add  253.65 
    For Kynar® Standard Colors Finish, Add  348.77 

. 
 08 91 19 00-0036 EA 24" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 873.47 70.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  73.25 
    For Clear Lacquer Finish, Add  146.50 
    For Baked Enamel Standard Colors, Add  219.76 
    For Anodized Finish, Add  293.01 
    For Kynar® Standard Colors Finish, Add  402.89 

. 
 08 91 19 00-0037 EA 24" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 974.94 76.11 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  82.27 
    For Clear Lacquer Finish, Add  164.54 
    For Baked Enamel Standard Colors, Add  246.82 
    For Anodized Finish, Add  329.09 
    For Kynar® Standard Colors Finish, Add  452.50 

. 
 08 91 19 00-0038 EA 24" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,060.20 84.56 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  89.11 
    For Clear Lacquer Finish, Add  178.21 
    For Baked Enamel Standard Colors, Add  267.32 
    For Anodized Finish, Add  356.42 
    For Kynar® Standard Colors Finish, Add  490.08 

. 
 08 91 19 00-0039 EA 24" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,173.86 95.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  98.22 
    For Clear Lacquer Finish, Add  196.43 
    For Baked Enamel Standard Colors, Add  294.65 
    For Anodized Finish, Add  392.87 
    For Kynar® Standard Colors Finish, Add  540.19 

. 
 08 91 19 00-0040 EA 24" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,248.91 101.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  104.59 
    For Clear Lacquer Finish, Add  209.19 
    For Baked Enamel Standard Colors, Add  313.78 
    For Anodized Finish, Add  418.38 
    For Kynar® Standard Colors Finish, Add  575.27 

. 
 08 91 19 00-0041 EA 24" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,372.58 112.76 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  114.71 
    For Clear Lacquer Finish, Add  229.41 
    For Baked Enamel Standard Colors, Add  344.12 
    For Anodized Finish, Add  458.83 
    For Kynar® Standard Colors Finish, Add  630.89 

. 
 08 91 19 00-0042 EA 24" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,450.38 118.39 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  121.36 
    For Clear Lacquer Finish, Add  242.72 
    For Baked Enamel Standard Colors, Add  364.08 
    For Anodized Finish, Add  485.44 
    For Kynar® Standard Colors Finish, Add  667.47 

. 
 08 91 19 00-0043 EA 24" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,550.93 124.03 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  130.29 
    For Clear Lacquer Finish, Add  260.57 
    For Baked Enamel Standard Colors, Add  390.86 
    For Anodized Finish, Add  521.15 
    For Kynar® Standard Colors Finish, Add  716.58 

. 
 08 91 19 00-0044 EA 24" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,649.68 129.67 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  139.03 
    For Clear Lacquer Finish, Add  278.07 
    For Baked Enamel Standard Colors, Add  417.10 
    For Anodized Finish, Add  556.14 
    For Kynar® Standard Colors Finish, Add  764.69 

. 
 08 91 19 00-0045 EA 24" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,725.82 138.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  144.96 
    For Clear Lacquer Finish, Add  289.91 
    For Baked Enamel Standard Colors, Add  434.87 
    For Anodized Finish, Add  579.82 
    For Kynar® Standard Colors Finish, Add  797.26 
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. 
 08 91 19 00-0046 EA 24" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,850.24 146.59 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  155.71 
    For Clear Lacquer Finish, Add  311.41 
    For Baked Enamel Standard Colors, Add  467.12 
    For Anodized Finish, Add  622.83 
    For Kynar® Standard Colors Finish, Add  856.39 

. 
 08 91 19 00-0047 EA 30" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 491.82 42.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  40.73 
    For Clear Lacquer Finish, Add  81.45 
    For Baked Enamel Standard Colors, Add  122.18 
    For Anodized Finish, Add  162.90 
    For Kynar® Standard Colors Finish, Add  223.99 

. 
 08 91 19 00-0048 EA 30" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 636.64 56.38 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  52.39 
    For Clear Lacquer Finish, Add  104.78 
    For Baked Enamel Standard Colors, Add  157.16 
    For Anodized Finish, Add  209.55 
    For Kynar® Standard Colors Finish, Add  288.13 

. 
 08 91 19 00-0049 EA 30" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 742.84 64.84 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  61.32 
    For Clear Lacquer Finish, Add  122.63 
    For Baked Enamel Standard Colors, Add  183.95 
    For Anodized Finish, Add  245.27 
    For Kynar® Standard Colors Finish, Add  337.24 

. 
 08 91 19 00-0050 EA 30" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 866.36 73.29 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  71.98 
    For Clear Lacquer Finish, Add  143.95 
    For Baked Enamel Standard Colors, Add  215.93 
    For Anodized Finish, Add  287.91 
    For Kynar® Standard Colors Finish, Add  395.87 

. 
 08 91 19 00-0051 EA 30" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 997.89 78.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  84.00 
    For Clear Lacquer Finish, Add  168.01 
    For Baked Enamel Standard Colors, Add  252.01 
    For Anodized Finish, Add  336.01 
    For Kynar® Standard Colors Finish, Add  462.02 

. 
 08 91 19 00-0052 EA 30" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,109.57 87.38 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  93.48 
    For Clear Lacquer Finish, Add  186.96 
    For Baked Enamel Standard Colors, Add  280.44 
    For Anodized Finish, Add  373.92 
    For Kynar® Standard Colors Finish, Add  514.13 

. 
 08 91 19 00-0053 EA 30" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,192.82 93.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  100.68 
    For Clear Lacquer Finish, Add  201.35 
    For Baked Enamel Standard Colors, Add  302.03 
    For Anodized Finish, Add  402.71 
    For Kynar® Standard Colors Finish, Add  553.72 

. 
 08 91 19 00-0054 EA 30" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,309.96 101.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  110.70 
    For Clear Lacquer Finish, Add  221.40 
    For Baked Enamel Standard Colors, Add  332.10 
    For Anodized Finish, Add  442.80 
    For Kynar® Standard Colors Finish, Add  608.84 

. 
 08 91 19 00-0055 EA 30" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,403.23 107.12 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  118.90 
    For Clear Lacquer Finish, Add  237.80 
    For Baked Enamel Standard Colors, Add  356.70 
    For Anodized Finish, Add  475.60 
    For Kynar® Standard Colors Finish, Add  653.94 

. 
 08 91 19 00-0056 EA 30" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,546.04 118.39 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  130.93 
    For Clear Lacquer Finish, Add  261.85 
    For Baked Enamel Standard Colors, Add  392.78 
    For Anodized Finish, Add  523.70 
    For Kynar® Standard Colors Finish, Add  720.09 

. 
 08 91 19 00-0057 EA 30" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,637.66 126.85 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  138.40 
    For Clear Lacquer Finish, Add  276.79 
    For Baked Enamel Standard Colors, Add  415.19 
    For Anodized Finish, Add  553.58 
    For Kynar® Standard Colors Finish, Add  761.18 
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. 
 08 91 19 00-0058 EA 30" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,744.61 132.49 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  147.96 
    For Clear Lacquer Finish, Add  295.93 
    For Baked Enamel Standard Colors, Add  443.89 
    For Anodized Finish, Add  591.85 
    For Kynar® Standard Colors Finish, Add  813.80 

. 
 08 91 19 00-0059 EA 30" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,850.64 138.13 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  157.44 
    For Clear Lacquer Finish, Add  314.88 
    For Baked Enamel Standard Colors, Add  472.31 
    For Anodized Finish, Add  629.75 
    For Kynar® Standard Colors Finish, Add  865.91 

. 
 08 91 19 00-0060 EA 30" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,940.44 146.59 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  164.73 
    For Clear Lacquer Finish, Add  329.45 
    For Baked Enamel Standard Colors, Add  494.18 
    For Anodized Finish, Add  658.91 
    For Kynar® Standard Colors Finish, Add  906.00 

. 
 08 91 19 00-0061 EA 30" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,081.26 155.04 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  177.12 
    For Clear Lacquer Finish, Add  354.24 
    For Baked Enamel Standard Colors, Add  531.35 
    For Anodized Finish, Add  708.47 
    For Kynar® Standard Colors Finish, Add  974.15 

. 
 08 91 19 00-0062 EA 36" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 545.92 47.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  45.01 
    For Clear Lacquer Finish, Add  90.02 
    For Baked Enamel Standard Colors, Add  135.02 
    For Anodized Finish, Add  180.03 
    For Kynar® Standard Colors Finish, Add  247.54 

. 
 08 91 19 00-0063 EA 36" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 716.25 62.02 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  59.22 
    For Clear Lacquer Finish, Add  118.44 
    For Baked Enamel Standard Colors, Add  177.67 
    For Anodized Finish, Add  236.89 
    For Kynar® Standard Colors Finish, Add  325.72 

. 
 08 91 19 00-0064 EA 36" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 827.92 70.48 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  68.70 
    For Clear Lacquer Finish, Add  137.39 
    For Baked Enamel Standard Colors, Add  206.09 
    For Anodized Finish, Add  274.79 
    For Kynar® Standard Colors Finish, Add  377.83 

. 
 08 91 19 00-0065 EA 36" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 960.54 78.93 

Note: Includes bird screen. Excludes actuator. 
    For Flange Frame, Add  80.27 
    For Clear Lacquer Finish, Add  160.54 
    For Baked Enamel Standard Colors, Add  240.80 
    For Anodized Finish, Add  321.07 
    For Kynar® Standard Colors Finish, Add  441.47 

. 
 08 91 19 00-0066 EA 36" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,108.91 85.69 

Note: Includes bird screen. 
    For Flange Frame, Add  93.75 
    For Clear Lacquer Finish, Add  187.50 
    For Baked Enamel Standard Colors, Add  281.26 
    For Anodized Finish, Add  375.01 
    For Kynar® Standard Colors Finish, Add  515.64 

. 
 08 91 19 00-0067 EA 36" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,224.70 93.02 

Note: Includes bird screen. 
    For Flange Frame, Add  103.87 
    For Clear Lacquer Finish, Add  207.73 
    For Baked Enamel Standard Colors, Add  311.60 
    For Anodized Finish, Add  415.46 
    For Kynar® Standard Colors Finish, Add  571.26 

. 
 08 91 19 00-0068 EA 36" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,324.36 98.66 

Note: Includes bird screen. 
    For Flange Frame, Add  112.70 
    For Clear Lacquer Finish, Add  225.41 
    For Baked Enamel Standard Colors, Add  338.11 
    For Anodized Finish, Add  450.81 
    For Kynar® Standard Colors Finish, Add  619.87 

. 
 08 91 19 00-0069 EA 36" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,457.89 107.12 

Note: Includes bird screen. 
    For Flange Frame, Add  124.37 
    For Clear Lacquer Finish, Add  248.73 
    For Baked Enamel Standard Colors, Add  373.10 
    For Anodized Finish, Add  497.46 
    For Kynar® Standard Colors Finish, Add  684.01 
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. 
 08 91 19 00-0070 EA 36" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,559.53 115.57 

Note: Includes bird screen. 
    For Flange Frame, Add  132.84 
    For Clear Lacquer Finish, Add  265.68 
    For Baked Enamel Standard Colors, Add  398.51 
    For Anodized Finish, Add  531.35 
    For Kynar® Standard Colors Finish, Add  730.61 

. 
 08 91 19 00-0071 EA 36" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,719.49 124.03 

Note: Includes bird screen. 
    For Flange Frame, Add  147.14 
    For Clear Lacquer Finish, Add  294.29 
    For Baked Enamel Standard Colors, Add  441.43 
    For Anodized Finish, Add  588.57 
    For Kynar® Standard Colors Finish, Add  809.29 

. 
 08 91 19 00-0072 EA 36" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,825.69 132.49 

Note: Includes bird screen. 
    For Flange Frame, Add  156.07 
    For Clear Lacquer Finish, Add  312.14 
    For Baked Enamel Standard Colors, Add  468.21 
    For Anodized Finish, Add  624.28 
    For Kynar® Standard Colors Finish, Add  858.39 

. 
 08 91 19 00-0073 EA 36" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,939.93 138.13 

Note: Includes bird screen. 
    For Flange Frame, Add  166.37 
    For Clear Lacquer Finish, Add  332.73 
    For Baked Enamel Standard Colors, Add  499.10 
    For Anodized Finish, Add  665.47 
    For Kynar® Standard Colors Finish, Add  915.02 

. 
 08 91 19 00-0074 EA 36" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,058.71 143.77 

Note: Includes bird screen. 
    For Flange Frame, Add  177.12 
    For Clear Lacquer Finish, Add  354.24 
    For Baked Enamel Standard Colors, Add  531.35 
    For Anodized Finish, Add  708.47 
    For Kynar® Standard Colors Finish, Add  974.15 

. 
 08 91 19 00-0075 EA 36" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,161.27 152.22 

Note: Includes bird screen. 
    For Flange Frame, Add  185.68 
    For Clear Lacquer Finish, Add  371.36 
    For Baked Enamel Standard Colors, Add  557.05 
    For Anodized Finish, Add  742.73 
    For Kynar® Standard Colors Finish, Add  1,021.25 

. 
 08 91 19 00-0076 EA 36" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,320.31 160.68 

Note: Includes bird screen. 
    For Flange Frame, Add  199.90 
    For Clear Lacquer Finish, Add  399.79 
    For Baked Enamel Standard Colors, Add  599.69 
    For Anodized Finish, Add  799.58 
    For Kynar® Standard Colors Finish, Add  1,099.42 

. 
 08 91 19 00-0077 EA 42" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 634.65 53.56 

Note: Includes bird screen. 
    For Flange Frame, Add  52.75 
    For Clear Lacquer Finish, Add  105.51 
    For Baked Enamel Standard Colors, Add  158.26 
    For Anodized Finish, Add  211.01 
    For Kynar® Standard Colors Finish, Add  290.14 

. 
 08 91 19 00-0078 EA 42" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 778.55 67.66 

Note: Includes bird screen. 
    For Flange Frame, Add  64.32 
    For Clear Lacquer Finish, Add  128.65 
    For Baked Enamel Standard Colors, Add  192.97 
    For Anodized Finish, Add  257.30 
    For Kynar® Standard Colors Finish, Add  353.78 

. 
 08 91 19 00-0079 EA 42" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 902.06 76.11 

Note: Includes bird screen. 
    For Flange Frame, Add  74.98 
    For Clear Lacquer Finish, Add  149.97 
    For Baked Enamel Standard Colors, Add  224.95 
    For Anodized Finish, Add  299.94 
    For Kynar® Standard Colors Finish, Add  412.41 

. 
 08 91 19 00-0080 EA 42" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,054.90 87.38 

Note: Includes bird screen. 
    For Flange Frame, Add  88.01 
    For Clear Lacquer Finish, Add  176.02 
    For Baked Enamel Standard Colors, Add  264.04 
    For Anodized Finish, Add  352.05 
    For Kynar® Standard Colors Finish, Add  484.07 

. 
 08 91 19 00-0081 EA 42" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,215.59 93.02 

Note: Includes bird screen. 
    For Flange Frame, Add  102.95 
    For Clear Lacquer Finish, Add  205.91 
    For Baked Enamel Standard Colors, Add  308.86 
    For Anodized Finish, Add  411.82 
    For Kynar® Standard Colors Finish, Add  566.25 
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. 
 08 91 19 00-0082 EA 42" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,344.40 98.66 

Note: Includes bird screen. 
    For Flange Frame, Add  114.71 
    For Clear Lacquer Finish, Add  229.41 
    For Baked Enamel Standard Colors, Add  344.12 
    For Anodized Finish, Add  458.83 
    For Kynar® Standard Colors Finish, Add  630.89 

. 
 08 91 19 00-0083 EA 42" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,455.91 104.30 

Note: Includes bird screen. 
    For Flange Frame, Add  124.73 
    For Clear Lacquer Finish, Add  249.46 
    For Baked Enamel Standard Colors, Add  374.19 
    For Anodized Finish, Add  498.92 
    For Kynar® Standard Colors Finish, Add  686.02 

. 
 08 91 19 00-0084 EA 42" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,589.43 112.76 

Note: Includes bird screen. 
    For Flange Frame, Add  136.39 
    For Clear Lacquer Finish, Add  272.78 
    For Baked Enamel Standard Colors, Add  409.18 
    For Anodized Finish, Add  545.57 
    For Kynar® Standard Colors Finish, Add  750.16 

. 
 08 91 19 00-0085 EA 42" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,703.83 121.21 

Note: Includes bird screen. 
    For Flange Frame, Add  146.14 
    For Clear Lacquer Finish, Add  292.28 
    For Baked Enamel Standard Colors, Add  438.42 
    For Anodized Finish, Add  584.56 
    For Kynar® Standard Colors Finish, Add  803.77 

. 
 08 91 19 00-0086 EA 42" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,881.10 129.67 

Note: Includes bird screen. 
    For Flange Frame, Add  162.18 
    For Clear Lacquer Finish, Add  324.35 
    For Baked Enamel Standard Colors, Add  486.53 
    For Anodized Finish, Add  648.70 
    For Kynar® Standard Colors Finish, Add  891.97 

. 
 08 91 19 00-0087 EA 42" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,995.51 138.13 

Note: Includes bird screen. 
    For Flange Frame, Add  171.93 
    For Clear Lacquer Finish, Add  343.85 
    For Baked Enamel Standard Colors, Add  515.78 
    For Anodized Finish, Add  687.70 
    For Kynar® Standard Colors Finish, Add  945.59 

. 
 08 91 19 00-0088 EA 42" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,124.31 143.77 

Note: Includes bird screen. 
    For Flange Frame, Add  183.68 
    For Clear Lacquer Finish, Add  367.36 
    For Baked Enamel Standard Colors, Add  551.03 
    For Anodized Finish, Add  734.71 
    For Kynar® Standard Colors Finish, Add  1,010.23 

. 
 08 91 19 00-0089 EA 42" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,254.03 149.40 

Note: Includes bird screen. 
    For Flange Frame, Add  195.52 
    For Clear Lacquer Finish, Add  391.04 
    For Baked Enamel Standard Colors, Add  586.57 
    For Anodized Finish, Add  782.09 
    For Kynar® Standard Colors Finish, Add  1,075.37 

. 
 08 91 19 00-0090 EA 42" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,374.81 157.86 

Note: Includes bird screen. 
    For Flange Frame, Add  205.91 
    For Clear Lacquer Finish, Add  411.82 
    For Baked Enamel Standard Colors, Add  617.73 
    For Anodized Finish, Add  823.64 
    For Kynar® Standard Colors Finish, Add  1,132.50 

. 
 08 91 19 00-0091 EA 42" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,545.70 166.32 

Note: Includes bird screen. 
    For Flange Frame, Add  221.31 
    For Clear Lacquer Finish, Add  442.61 
    For Baked Enamel Standard Colors, Add  663.92 
    For Anodized Finish, Add  885.22 
    For Kynar® Standard Colors Finish, Add  1,217.18 

. 
 08 91 19 00-0092 EA 48" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 694.21 59.20 

Note: Includes bird screen. 
    For Flange Frame, Add  57.58 
    For Clear Lacquer Finish, Add  115.16 
    For Baked Enamel Standard Colors, Add  172.75 
    For Anodized Finish, Add  230.33 
    For Kynar® Standard Colors Finish, Add  316.70 

. 
 08 91 19 00-0093 EA 48" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 850.87 73.29 

Note: Includes bird screen. 
    For Flange Frame, Add  70.43 
    For Clear Lacquer Finish, Add  140.86 
    For Baked Enamel Standard Colors, Add  211.28 
    For Anodized Finish, Add  281.71 
    For Kynar® Standard Colors Finish, Add  387.35 
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. 
 08 91 19 00-0094 EA 48" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 996.42 84.56 

Note: Includes bird screen. 
    For Flange Frame, Add  82.73 
    For Clear Lacquer Finish, Add  165.46 
    For Baked Enamel Standard Colors, Add  248.18 
    For Anodized Finish, Add  330.91 
    For Kynar® Standard Colors Finish, Add  455.00 

. 
 08 91 19 00-0095 EA 48" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,146.35 93.02 

Note: Includes bird screen. 
    For Flange Frame, Add  96.03 
    For Clear Lacquer Finish, Add  192.06 
    For Baked Enamel Standard Colors, Add  288.09 
    For Anodized Finish, Add  384.12 
    For Kynar® Standard Colors Finish, Add  528.17 

. 
 08 91 19 00-0096 EA 48" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,329.83 98.66 

Note: Includes bird screen. 
    For Flange Frame, Add  113.25 
    For Clear Lacquer Finish, Add  226.50 
    For Baked Enamel Standard Colors, Add  339.75 
    For Anodized Finish, Add  453.00 
    For Kynar® Standard Colors Finish, Add  622.88 

. 
 08 91 19 00-0097 EA 48" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,478.68 104.30 

Note: Includes bird screen. 
    For Flange Frame, Add  127.01 
    For Clear Lacquer Finish, Add  254.01 
    For Baked Enamel Standard Colors, Add  381.02 
    For Anodized Finish, Add  508.03 
    For Kynar® Standard Colors Finish, Add  698.54 

. 
 08 91 19 00-0098 EA 48" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,602.18 112.76 

Note: Includes bird screen. 
    For Flange Frame, Add  137.67 
    For Clear Lacquer Finish, Add  275.33 
    For Baked Enamel Standard Colors, Add  413.00 
    For Anodized Finish, Add  550.67 
    For Kynar® Standard Colors Finish, Add  757.17 

. 
 08 91 19 00-0099 EA 48" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,795.86 121.21 

Note: Includes bird screen. 
    For Flange Frame, Add  155.34 
    For Clear Lacquer Finish, Add  310.69 
    For Baked Enamel Standard Colors, Add  466.03 
    For Anodized Finish, Add  621.37 
    For Kynar® Standard Colors Finish, Add  854.39 

. 
 08 91 19 00-0100 EA 48" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,881.10 129.67 

Note: Includes bird screen. 
    For Flange Frame, Add  162.18 
    For Clear Lacquer Finish, Add  324.35 
    For Baked Enamel Standard Colors, Add  486.53 
    For Anodized Finish, Add  648.70 
    For Kynar® Standard Colors Finish, Add  891.97 

. 
 08 91 19 00-0101 EA 48" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,070.22 138.13 

Note: Includes bird screen. 
    For Flange Frame, Add  179.40 
    For Clear Lacquer Finish, Add  358.79 
    For Baked Enamel Standard Colors, Add  538.19 
    For Anodized Finish, Add  717.58 
    For Kynar® Standard Colors Finish, Add  986.68 

. 
 08 91 19 00-0102 EA 48" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,201.92 146.59 

Note: Includes bird screen. 
    For Flange Frame, Add  190.88 
    For Clear Lacquer Finish, Add  381.75 
    For Baked Enamel Standard Colors, Add  572.63 
    For Anodized Finish, Add  763.50 
    For Kynar® Standard Colors Finish, Add  1,049.81 

. 
 08 91 19 00-0103 EA 48" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,345.31 152.22 

Note: Includes bird screen. 
    For Flange Frame, Add  204.09 
    For Clear Lacquer Finish, Add  408.17 
    For Baked Enamel Standard Colors, Add  612.26 
    For Anodized Finish, Add  816.34 
    For Kynar® Standard Colors Finish, Add  1,122.47 

. 
 08 91 19 00-0104 EA 48" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,488.69 157.86 

Note: Includes bird screen. 
    For Flange Frame, Add  217.30 
    For Clear Lacquer Finish, Add  434.59 
    For Baked Enamel Standard Colors, Add  651.89 
    For Anodized Finish, Add  869.19 
    For Kynar® Standard Colors Finish, Add  1,195.13 

. 
 08 91 19 00-0105 EA 48" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,608.39 163.50 

Note: Includes bird screen. 
    For Flange Frame, Add  228.14 
    For Clear Lacquer Finish, Add  456.28 
    For Baked Enamel Standard Colors, Add  684.42 
    For Anodized Finish, Add  912.56 
    For Kynar® Standard Colors Finish, Add  1,254.76 
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. 
 08 91 19 00-0106 EA 48" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,804.79 171.96 

Note: Includes bird screen. 
    For Flange Frame, Add  246.09 
    For Clear Lacquer Finish, Add  492.18 
    For Baked Enamel Standard Colors, Add  738.26 
    For Anodized Finish, Add  984.35 
    For Kynar® Standard Colors Finish, Add  1,353.48 

. 
 08 91 19 00-0107 EA 54" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 769.44 67.66 

Note: Includes bird screen. 
    For Flange Frame, Add  63.41 
    For Clear Lacquer Finish, Add  126.83 
    For Baked Enamel Standard Colors, Add  190.24 
    For Anodized Finish, Add  253.65 
    For Kynar® Standard Colors Finish, Add  348.77 

. 
 08 91 19 00-0108 EA 54" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 944.31 81.74 

Note: Includes bird screen. 
    For Flange Frame, Add  78.08 
    For Clear Lacquer Finish, Add  156.16 
    For Baked Enamel Standard Colors, Add  234.24 
    For Anodized Finish, Add  312.32 
    For Kynar® Standard Colors Finish, Add  429.45 

. 
 08 91 19 00-0109 EA 54" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,105.52 95.84 

Note: Includes bird screen. 
    For Flange Frame, Add  91.38 
    For Clear Lacquer Finish, Add  182.77 
    For Baked Enamel Standard Colors, Add  274.15 
    For Anodized Finish, Add  365.53 
    For Kynar® Standard Colors Finish, Add  502.61 

. 
 08 91 19 00-0110 EA 54" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,265.31 101.48 

Note: Includes bird screen. 
    For Flange Frame, Add  106.23 
    For Clear Lacquer Finish, Add  212.47 
    For Baked Enamel Standard Colors, Add  318.70 
    For Anodized Finish, Add  424.94 
    For Kynar® Standard Colors Finish, Add  584.29 

. 
 08 91 19 00-0111 EA 54" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,484.31 107.12 

Note: Includes bird screen. 
    For Flange Frame, Add  127.01 
    For Clear Lacquer Finish, Add  254.01 
    For Baked Enamel Standard Colors, Add  381.02 
    For Anodized Finish, Add  508.03 
    For Kynar® Standard Colors Finish, Add  698.54 

. 
 08 91 19 00-0112 EA 54" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,636.80 112.76 

Note: Includes bird screen. 
    For Flange Frame, Add  141.13 
    For Clear Lacquer Finish, Add  282.26 
    For Baked Enamel Standard Colors, Add  423.39 
    For Anodized Finish, Add  564.52 
    For Kynar® Standard Colors Finish, Add  776.21 

. 
 08 91 19 00-0113 EA 54" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,781.28 121.21 

Note: Includes bird screen. 
    For Flange Frame, Add  153.89 
    For Clear Lacquer Finish, Add  307.77 
    For Baked Enamel Standard Colors, Add  461.66 
    For Anodized Finish, Add  615.54 
    For Kynar® Standard Colors Finish, Add  846.37 

. 
 08 91 19 00-0114 EA 54" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,992.25 129.67 

Note: Includes bird screen. 
    For Flange Frame, Add  173.29 
    For Clear Lacquer Finish, Add  346.58 
    For Baked Enamel Standard Colors, Add  519.87 
    For Anodized Finish, Add  693.16 
    For Kynar® Standard Colors Finish, Add  953.10 

. 
 08 91 19 00-0115 EA 54" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,141.28 138.13 

Note: Includes bird screen. 
    For Flange Frame, Add  186.50 
    For Clear Lacquer Finish, Add  373.00 
    For Baked Enamel Standard Colors, Add  559.51 
    For Anodized Finish, Add  746.01 
    For Kynar® Standard Colors Finish, Add  1,025.76 

. 
 08 91 19 00-0116 EA 54" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,362.28 146.59 

Note: Includes bird screen. 
    For Flange Frame, Add  206.91 
    For Clear Lacquer Finish, Add  413.82 
    For Baked Enamel Standard Colors, Add  620.73 
    For Anodized Finish, Add  827.64 
    For Kynar® Standard Colors Finish, Add  1,138.01 

. 
 08 91 19 00-0117 EA 54" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,504.76 152.22 

Note: Includes bird screen. 
    For Flange Frame, Add  220.03 
    For Clear Lacquer Finish, Add  440.06 
    For Baked Enamel Standard Colors, Add  660.09 
    For Anodized Finish, Add  880.12 
    For Kynar® Standard Colors Finish, Add  1,210.17 
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. 
 08 91 19 00-0118 EA 54" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,667.27 157.86 

Note: Includes bird screen. 
    For Flange Frame, Add  235.16 
    For Clear Lacquer Finish, Add  470.31 
    For Baked Enamel Standard Colors, Add  705.47 
    For Anodized Finish, Add  940.62 
    For Kynar® Standard Colors Finish, Add  1,293.35 

. 
 08 91 19 00-0119 EA 54" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,823.41 163.50 

Note: Includes bird screen. 
    For Flange Frame, Add  249.64 
    For Clear Lacquer Finish, Add  499.28 
    For Baked Enamel Standard Colors, Add  748.92 
    For Anodized Finish, Add  998.56 
    For Kynar® Standard Colors Finish, Add  1,373.03 

. 
 08 91 19 00-0120 EA 54" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,953.14 169.14 

Note: Includes bird screen. 
    For Flange Frame, Add  261.49 
    For Clear Lacquer Finish, Add  522.97 
    For Baked Enamel Standard Colors, Add  784.46 
    For Anodized Finish, Add  1,045.94 
    For Kynar® Standard Colors Finish, Add  1,438.17 

. 
 08 91 19 00-0121 EA 54" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,181.42 177.60 

Note: Includes bird screen. 
    For Flange Frame, Add  282.62 
    For Clear Lacquer Finish, Add  565.25 
    For Baked Enamel Standard Colors, Add  847.87 
    For Anodized Finish, Add  1,130.49 
    For Kynar® Standard Colors Finish, Add  1,554.43 

. 
 08 91 19 00-0122 EA 60" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 827.18 73.29 

Note: Includes bird screen. 
    For Flange Frame, Add  68.06 
    For Clear Lacquer Finish, Add  136.12 
    For Baked Enamel Standard Colors, Add  204.18 
    For Anodized Finish, Add  272.24 
    For Kynar® Standard Colors Finish, Add  374.32 

. 
 08 91 19 00-0123 EA 60" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,020.44 90.20 

Note: Includes bird screen. 
    For Flange Frame, Add  84.00 
    For Clear Lacquer Finish, Add  168.01 
    For Baked Enamel Standard Colors, Add  252.01 
    For Anodized Finish, Add  336.01 
    For Kynar® Standard Colors Finish, Add  462.02 

. 
 08 91 19 00-0124 EA 60" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,185.14 101.48 

Note: Includes bird screen. 
    For Flange Frame, Add  98.22 
    For Clear Lacquer Finish, Add  196.43 
    For Baked Enamel Standard Colors, Add  294.65 
    For Anodized Finish, Add  392.87 
    For Kynar® Standard Colors Finish, Add  540.19 

. 
 08 91 19 00-0125 EA 60" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,369.51 107.12 

Note: Includes bird screen. 
    For Flange Frame, Add  115.53 
    For Clear Lacquer Finish, Add  231.05 
    For Baked Enamel Standard Colors, Add  346.58 
    For Anodized Finish, Add  462.11 
    For Kynar® Standard Colors Finish, Add  635.40 

. 
 08 91 19 00-0126 EA 60" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,598.71 115.57 

Note: Includes bird screen. 
    For Flange Frame, Add  136.76 
    For Clear Lacquer Finish, Add  273.51 
    For Baked Enamel Standard Colors, Add  410.27 
    For Anodized Finish, Add  547.02 
    For Kynar® Standard Colors Finish, Add  752.16 

. 
 08 91 19 00-0127 EA 60" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,769.43 121.21 

Note: Includes bird screen. 
    For Flange Frame, Add  152.70 
    For Clear Lacquer Finish, Add  305.40 
    For Baked Enamel Standard Colors, Add  458.10 
    For Anodized Finish, Add  610.80 
    For Kynar® Standard Colors Finish, Add  839.85 

. 
 08 91 19 00-0128 EA 60" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,920.28 129.67 

Note: Includes bird screen. 
    For Flange Frame, Add  166.09 
    For Clear Lacquer Finish, Add  332.19 
    For Baked Enamel Standard Colors, Add  498.28 
    For Anodized Finish, Add  664.38 
    For Kynar® Standard Colors Finish, Add  913.52 

. 
 08 91 19 00-0129 EA 60" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,145.84 138.13 

Note: Includes bird screen. 
    For Flange Frame, Add  186.96 
    For Clear Lacquer Finish, Add  373.92 
    For Baked Enamel Standard Colors, Add  560.87 
    For Anodized Finish, Add  747.83 
    For Kynar® Standard Colors Finish, Add  1,028.27 
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. 
 08 91 19 00-0130 EA 60" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,305.79 146.59 

Note: Includes bird screen. 
    For Flange Frame, Add  201.26 
    For Clear Lacquer Finish, Add  402.52 
    For Baked Enamel Standard Colors, Add  603.79 
    For Anodized Finish, Add  805.05 
    For Kynar® Standard Colors Finish, Add  1,106.94 

. 
 08 91 19 00-0131 EA 60" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,545.01 155.04 

Note: Includes bird screen. 
    For Flange Frame, Add  223.49 
    For Clear Lacquer Finish, Add  446.99 
    For Baked Enamel Standard Colors, Add  670.48 
    For Anodized Finish, Add  893.97 
    For Kynar® Standard Colors Finish, Add  1,229.21 

. 
 08 91 19 00-0132 EA 60" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,696.60 160.68 

Note: Includes bird screen. 
    For Flange Frame, Add  237.52 
    For Clear Lacquer Finish, Add  475.05 
    For Baked Enamel Standard Colors, Add  712.57 
    For Anodized Finish, Add  950.10 
    For Kynar® Standard Colors Finish, Add  1,306.38 

. 
 08 91 19 00-0133 EA 60" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,869.14 166.32 

Note: Includes bird screen. 
    For Flange Frame, Add  253.65 
    For Clear Lacquer Finish, Add  507.30 
    For Baked Enamel Standard Colors, Add  760.95 
    For Anodized Finish, Add  1,014.60 
    For Kynar® Standard Colors Finish, Add  1,395.08 

. 
 08 91 19 00-0134 EA 60" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,038.03 171.96 

Note: Includes bird screen. 
    For Flange Frame, Add  269.41 
    For Clear Lacquer Finish, Add  538.82 
    For Baked Enamel Standard Colors, Add  808.24 
    For Anodized Finish, Add  1,077.65 
    For Kynar® Standard Colors Finish, Add  1,481.77 

. 
 08 91 19 00-0135 EA 60" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,181.42 177.60 

Note: Includes bird screen. 
    For Flange Frame, Add  282.62 
    For Clear Lacquer Finish, Add  565.25 
    For Baked Enamel Standard Colors, Add  847.87 
    For Anodized Finish, Add  1,130.49 
    For Kynar® Standard Colors Finish, Add  1,554.43 

. 
 08 91 19 00-0136 EA 60" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,419.56 183.23 

Note: Includes bird screen. 
    For Flange Frame, Add  305.31 
    For Clear Lacquer Finish, Add  610.62 
    For Baked Enamel Standard Colors, Add  915.93 
    For Anodized Finish, Add  1,221.24 
    For Kynar® Standard Colors Finish, Add  1,679.21 

. 
 08 91 19 00-0137 EA 66" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum ....................................................................................... 952.34 78.93 

Note: Includes bird screen. 
    For Flange Frame, Add  79.45 
    For Clear Lacquer Finish, Add  158.90 
    For Baked Enamel Standard Colors, Add  238.34 
    For Anodized Finish, Add  317.79 
    For Kynar® Standard Colors Finish, Add  436.96 

. 
 08 91 19 00-0138 EA 66" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,177.50 95.84 

Note: Includes bird screen. 
    For Flange Frame, Add  98.58 
    For Clear Lacquer Finish, Add  197.16 
    For Baked Enamel Standard Colors, Add  295.74 
    For Anodized Finish, Add  394.32 
    For Kynar® Standard Colors Finish, Add  542.20 

. 
 08 91 19 00-0139 EA 66" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,372.58 112.76 

Note: Includes bird screen. 
    For Flange Frame, Add  114.71 
    For Clear Lacquer Finish, Add  229.41 
    For Baked Enamel Standard Colors, Add  344.12 
    For Anodized Finish, Add  458.83 
    For Kynar® Standard Colors Finish, Add  630.89 

. 
 08 91 19 00-0140 EA 66" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,573.37 118.39 

Note: Includes bird screen. 
    For Flange Frame, Add  133.66 
    For Clear Lacquer Finish, Add  267.32 
    For Baked Enamel Standard Colors, Add  400.97 
    For Anodized Finish, Add  534.63 
    For Kynar® Standard Colors Finish, Add  735.12 

. 
 08 91 19 00-0141 EA 66" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,839.75 124.03 

Note: Includes bird screen. 
    For Flange Frame, Add  159.17 
    For Clear Lacquer Finish, Add  318.34 
    For Baked Enamel Standard Colors, Add  477.51 
    For Anodized Finish, Add  636.68 
    For Kynar® Standard Colors Finish, Add  875.43 
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. 
 08 91 19 00-0142 EA 66" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,025.96 129.67 

Note: Includes bird screen. 
    For Flange Frame, Add  176.66 
    For Clear Lacquer Finish, Add  353.32 
    For Baked Enamel Standard Colors, Add  529.99 
    For Anodized Finish, Add  706.65 
    For Kynar® Standard Colors Finish, Add  971.64 

. 
 08 91 19 00-0143 EA 66" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,205.97 138.13 

Note: Includes bird screen. 
    For Flange Frame, Add  192.97 
    For Clear Lacquer Finish, Add  385.94 
    For Baked Enamel Standard Colors, Add  578.91 
    For Anodized Finish, Add  771.88 
    For Kynar® Standard Colors Finish, Add  1,061.34 

. 
 08 91 19 00-0144 EA 66" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,416.94 146.59 

Note: Includes bird screen. 
    For Flange Frame, Add  212.38 
    For Clear Lacquer Finish, Add  424.75 
    For Baked Enamel Standard Colors, Add  637.13 
    For Anodized Finish, Add  849.51 
    For Kynar® Standard Colors Finish, Add  1,168.07 

. 
 08 91 19 00-0145 EA 66" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,596.03 155.04 

Note: Includes bird screen. 
    For Flange Frame, Add  228.60 
    For Clear Lacquer Finish, Add  457.19 
    For Baked Enamel Standard Colors, Add  685.79 
    For Anodized Finish, Add  914.38 
    For Kynar® Standard Colors Finish, Add  1,257.27 

. 
 08 91 19 00-0146 EA 66" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,870.96 166.32 

Note: Includes bird screen. 
    For Flange Frame, Add  253.83 
    For Clear Lacquer Finish, Add  507.66 
    For Baked Enamel Standard Colors, Add  761.50 
    For Anodized Finish, Add  1,015.33 
    For Kynar® Standard Colors Finish, Add  1,396.08 

. 
 08 91 19 00-0147 EA 66" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,043.67 174.78 

Note: Includes bird screen. 
    For Flange Frame, Add  269.41 
    For Clear Lacquer Finish, Add  538.82 
    For Baked Enamel Standard Colors, Add  808.24 
    For Anodized Finish, Add  1,077.65 
    For Kynar® Standard Colors Finish, Add  1,481.77 

. 
 08 91 19 00-0148 EA 66" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,226.23 180.41 

Note: Includes bird screen. 
    For Flange Frame, Add  286.54 
    For Clear Lacquer Finish, Add  573.08 
    For Baked Enamel Standard Colors, Add  859.62 
    For Anodized Finish, Add  1,146.16 
    For Kynar® Standard Colors Finish, Add  1,575.98 

. 
 08 91 19 00-0149 EA 66" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,412.44 186.05 

Note: Includes bird screen. 
    For Flange Frame, Add  304.03 
    For Clear Lacquer Finish, Add  608.07 
    For Baked Enamel Standard Colors, Add  912.10 
    For Anodized Finish, Add  1,216.14 
    For Kynar® Standard Colors Finish, Add  1,672.19 

. 
 08 91 19 00-0150 EA 66" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,574.04 191.69 

Note: Includes bird screen. 
    For Flange Frame, Add  319.07 
    For Clear Lacquer Finish, Add  638.13 
    For Baked Enamel Standard Colors, Add  957.20 
    For Anodized Finish, Add  1,276.27 
    For Kynar® Standard Colors Finish, Add  1,754.87 

. 
 08 91 19 00-0151 EA 66" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,839.52 197.33 

Note: Includes bird screen. 
    For Flange Frame, Add  344.49 
    For Clear Lacquer Finish, Add  688.97 
    For Baked Enamel Standard Colors, Add  1,033.46 
    For Anodized Finish, Add  1,377.95 
    For Kynar® Standard Colors Finish, Add  1,894.68 

. 
 08 91 19 00-0152 EA 72" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,005.53 84.56 

Note: Includes bird screen. 
    For Flange Frame, Add  83.64 
    For Clear Lacquer Finish, Add  167.28 
    For Baked Enamel Standard Colors, Add  250.92 
    For Anodized Finish, Add  334.56 
    For Kynar® Standard Colors Finish, Add  460.01 

. 
 08 91 19 00-0153 EA 72" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,241.62 101.48 

Note: Includes bird screen. 
    For Flange Frame, Add  103.87 
    For Clear Lacquer Finish, Add  207.73 
    For Baked Enamel Standard Colors, Add  311.60 
    For Anodized Finish, Add  415.46 
    For Kynar® Standard Colors Finish, Add  571.26 
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. 
 08 91 19 00-0154 EA 72" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,446.73 118.39 

Note: Includes bird screen. 
    For Flange Frame, Add  120.99 
    For Clear Lacquer Finish, Add  241.99 
    For Baked Enamel Standard Colors, Add  362.98 
    For Anodized Finish, Add  483.98 
    For Kynar® Standard Colors Finish, Add  665.47 

. 
 08 91 19 00-0155 EA 72" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,664.99 126.85 

Note: Includes bird screen. 
    For Flange Frame, Add  141.13 
    For Clear Lacquer Finish, Add  282.26 
    For Baked Enamel Standard Colors, Add  423.39 
    For Anodized Finish, Add  564.52 
    For Kynar® Standard Colors Finish, Add  776.21 

. 
 08 91 19 00-0156 EA 72" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,950.52 132.49 

Note: Includes bird screen. 
    For Flange Frame, Add  168.55 
    For Clear Lacquer Finish, Add  337.11 
    For Baked Enamel Standard Colors, Add  505.66 
    For Anodized Finish, Add  674.22 
    For Kynar® Standard Colors Finish, Add  927.05 

. 
 08 91 19 00-0157 EA 72" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,146.75 138.13 

Note: Includes bird screen. 
    For Flange Frame, Add  187.05 
    For Clear Lacquer Finish, Add  374.10 
    For Baked Enamel Standard Colors, Add  561.15 
    For Anodized Finish, Add  748.20 
    For Kynar® Standard Colors Finish, Add  1,028.77 

. 
 08 91 19 00-0158 EA 72" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,338.59 146.59 

Note: Includes bird screen. 
    For Flange Frame, Add  204.54 
    For Clear Lacquer Finish, Add  409.08 
    For Baked Enamel Standard Colors, Add  613.63 
    For Anodized Finish, Add  818.17 
    For Kynar® Standard Colors Finish, Add  1,124.98 

. 
 08 91 19 00-0159 EA 72" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,555.78 152.22 

Note: Includes bird screen. 
    For Flange Frame, Add  225.13 
    For Clear Lacquer Finish, Add  450.27 
    For Baked Enamel Standard Colors, Add  675.40 
    For Anodized Finish, Add  900.53 
    For Kynar® Standard Colors Finish, Add  1,238.23 

. 
 08 91 19 00-0160 EA 72" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,743.06 160.68 

Note: Includes bird screen. 
    For Flange Frame, Add  242.17 
    For Clear Lacquer Finish, Add  484.34 
    For Baked Enamel Standard Colors, Add  726.51 
    For Anodized Finish, Add  968.68 
    For Kynar® Standard Colors Finish, Add  1,331.94 

. 
 08 91 19 00-0161 EA 72" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,043.67 174.78 

Note: Includes bird screen. 
    For Flange Frame, Add  269.41 
    For Clear Lacquer Finish, Add  538.82 
    For Baked Enamel Standard Colors, Add  808.24 
    For Anodized Finish, Add  1,077.65 
    For Kynar® Standard Colors Finish, Add  1,481.77 

. 
 08 91 19 00-0162 EA 72" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,233.69 183.23 

Note: Includes bird screen. 
    For Flange Frame, Add  286.72 
    For Clear Lacquer Finish, Add  573.45 
    For Baked Enamel Standard Colors, Add  860.17 
    For Anodized Finish, Add  1,146.89 
    For Kynar® Standard Colors Finish, Add  1,576.98 

. 
 08 91 19 00-0163 EA 72" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,421.72 188.87 

Note: Includes bird screen. 
    For Flange Frame, Add  304.40 
    For Clear Lacquer Finish, Add  608.80 
    For Baked Enamel Standard Colors, Add  913.20 
    For Anodized Finish, Add  1,217.60 
    For Kynar® Standard Colors Finish, Add  1,674.19 

. 
 08 91 19 00-0164 EA 72" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,612.48 194.51 

Note: Includes bird screen. 
    For Flange Frame, Add  322.35 
    For Clear Lacquer Finish, Add  644.69 
    For Baked Enamel Standard Colors, Add  967.04 
    For Anodized Finish, Add  1,289.39 
    For Kynar® Standard Colors Finish, Add  1,772.91 

. 
 08 91 19 00-0165 EA 72" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,791.40 200.15 

Note: Includes bird screen. 
    For Flange Frame, Add  339.11 
    For Clear Lacquer Finish, Add  678.22 
    For Baked Enamel Standard Colors, Add  1,017.33 
    For Anodized Finish, Add  1,356.44 
    For Kynar® Standard Colors Finish, Add  1,865.11 
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. 
 08 91 19 00-0166 EA 72" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,074.18 205.79 

Note: Includes bird screen. 
    For Flange Frame, Add  366.26 
    For Clear Lacquer Finish, Add  732.52 
    For Baked Enamel Standard Colors, Add  1,098.79 
    For Anodized Finish, Add  1,465.05 
    For Kynar® Standard Colors Finish, Add  2,014.44 

. 
 08 91 19 00-0167 EA 78" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,069.64 90.20 

Note: Includes bird screen. 
    For Flange Frame, Add  88.92 
    For Clear Lacquer Finish, Add  177.85 
    For Baked Enamel Standard Colors, Add  266.77 
    For Anodized Finish, Add  355.69 
    For Kynar® Standard Colors Finish, Add  489.08 

. 
 08 91 19 00-0168 EA 78" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,312.12 107.12 

Note: Includes bird screen. 
    For Flange Frame, Add  109.79 
    For Clear Lacquer Finish, Add  219.58 
    For Baked Enamel Standard Colors, Add  329.36 
    For Anodized Finish, Add  439.15 
    For Kynar® Standard Colors Finish, Add  603.83 

. 
 08 91 19 00-0169 EA 78" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,521.78 124.03 

Note: Includes bird screen. 
    For Flange Frame, Add  127.37 
    For Clear Lacquer Finish, Add  254.74 
    For Baked Enamel Standard Colors, Add  382.12 
    For Anodized Finish, Add  509.49 
    For Kynar® Standard Colors Finish, Add  700.55 

. 
 08 91 19 00-0170 EA 78" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,754.63 132.49 

Note: Includes bird screen. 
    For Flange Frame, Add  148.97 
    For Clear Lacquer Finish, Add  297.93 
    For Baked Enamel Standard Colors, Add  446.90 
    For Anodized Finish, Add  595.86 
    For Kynar® Standard Colors Finish, Add  819.31 

. 
 08 91 19 00-0171 EA 78" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,056.55 138.13 

Note: Includes bird screen. 
    For Flange Frame, Add  178.03 
    For Clear Lacquer Finish, Add  356.06 
    For Baked Enamel Standard Colors, Add  534.09 
    For Anodized Finish, Add  712.12 
    For Kynar® Standard Colors Finish, Add  979.16 

. 
 08 91 19 00-0172 EA 78" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,260.97 143.77 

Note: Includes bird screen. 
    For Flange Frame, Add  197.34 
    For Clear Lacquer Finish, Add  394.69 
    For Baked Enamel Standard Colors, Add  592.03 
    For Anodized Finish, Add  789.38 
    For Kynar® Standard Colors Finish, Add  1,085.39 

. 
 08 91 19 00-0173 EA 78" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,466.49 152.22 

Note: Includes bird screen. 
    For Flange Frame, Add  216.20 
    For Clear Lacquer Finish, Add  432.41 
    For Baked Enamel Standard Colors, Add  648.61 
    For Anodized Finish, Add  864.82 
    For Kynar® Standard Colors Finish, Add  1,189.12 

. 
 08 91 19 00-0174 EA 78" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,696.42 157.86 

Note: Includes bird screen. 
    For Flange Frame, Add  238.07 
    For Clear Lacquer Finish, Add  476.14 
    For Baked Enamel Standard Colors, Add  714.21 
    For Anodized Finish, Add  952.28 
    For Kynar® Standard Colors Finish, Add  1,309.39 

. 
 08 91 19 00-0175 EA 78" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,897.39 166.32 

Note: Includes bird screen. 
    For Flange Frame, Add  256.48 
    For Clear Lacquer Finish, Add  512.95 
    For Baked Enamel Standard Colors, Add  769.43 
    For Anodized Finish, Add  1,025.90 
    For Kynar® Standard Colors Finish, Add  1,410.61 

. 
 08 91 19 00-0176 EA 78" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,217.12 180.41 

Note: Includes bird screen. 
    For Flange Frame, Add  285.63 
    For Clear Lacquer Finish, Add  571.26 
    For Baked Enamel Standard Colors, Add  856.89 
    For Anodized Finish, Add  1,142.52 
    For Kynar® Standard Colors Finish, Add  1,570.97 

. 
 08 91 19 00-0177 EA 78" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,416.25 188.87 

Note: Includes bird screen. 
    For Flange Frame, Add  303.85 
    For Clear Lacquer Finish, Add  607.70 
    For Baked Enamel Standard Colors, Add  911.56 
    For Anodized Finish, Add  1,215.41 
    For Kynar® Standard Colors Finish, Add  1,671.19 
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. 
 08 91 19 00-0178 EA 78" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,624.50 197.33 

Note: Includes bird screen. 
    For Flange Frame, Add  322.99 
    For Clear Lacquer Finish, Add  645.97 
    For Baked Enamel Standard Colors, Add  968.96 
    For Anodized Finish, Add  1,291.94 
    For Kynar® Standard Colors Finish, Add  1,776.42 

. 
 08 91 19 00-0179 EA 78" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,815.27 202.97 

Note: Includes bird screen. 
    For Flange Frame, Add  340.93 
    For Clear Lacquer Finish, Add  681.87 
    For Baked Enamel Standard Colors, Add  1,022.80 
    For Anodized Finish, Add  1,363.74 
    For Kynar® Standard Colors Finish, Add  1,875.14 

. 
 08 91 19 00-0180 EA 78" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,006.02 208.61 

Note: Includes bird screen. 
    For Flange Frame, Add  358.88 
    For Clear Lacquer Finish, Add  717.76 
    For Baked Enamel Standard Colors, Add  1,076.65 
    For Anodized Finish, Add  1,435.53 
    For Kynar® Standard Colors Finish, Add  1,973.85 

. 
 08 91 19 00-0181 EA 78" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,307.03 214.24 

Note: Includes bird screen. 
    For Flange Frame, Add  387.86 
    For Clear Lacquer Finish, Add  775.71 
    For Baked Enamel Standard Colors, Add  1,163.57 
    For Anodized Finish, Add  1,551.42 
    For Kynar® Standard Colors Finish, Add  2,133.20 

. 
 08 91 19 00-0182 EA 84" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,121.92 95.84 

Note: Includes bird screen. 
    For Flange Frame, Add  93.02 
    For Clear Lacquer Finish, Add  186.05 
    For Baked Enamel Standard Colors, Add  279.07 
    For Anodized Finish, Add  372.09 
    For Kynar® Standard Colors Finish, Add  511.63 

. 
 08 91 19 00-0183 EA 84" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,374.41 112.76 

Note: Includes bird screen. 
    For Flange Frame, Add  114.89 
    For Clear Lacquer Finish, Add  229.78 
    For Baked Enamel Standard Colors, Add  344.67 
    For Anodized Finish, Add  459.56 
    For Kynar® Standard Colors Finish, Add  631.90 

. 
 08 91 19 00-0184 EA 84" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,605.95 129.67 

Note: Includes bird screen. 
    For Flange Frame, Add  134.66 
    For Clear Lacquer Finish, Add  269.32 
    For Baked Enamel Standard Colors, Add  403.98 
    For Anodized Finish, Add  538.64 
    For Kynar® Standard Colors Finish, Add  740.64 

. 
 08 91 19 00-0185 EA 84" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,846.09 138.13 

Note: Includes bird screen. 
    For Flange Frame, Add  156.98 
    For Clear Lacquer Finish, Add  313.97 
    For Baked Enamel Standard Colors, Add  470.95 
    For Anodized Finish, Add  627.93 
    For Kynar® Standard Colors Finish, Add  863.41 

. 
 08 91 19 00-0186 EA 84" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,167.13 143.77 

Note: Includes bird screen. 
    For Flange Frame, Add  187.96 
    For Clear Lacquer Finish, Add  375.92 
    For Baked Enamel Standard Colors, Add  563.88 
    For Anodized Finish, Add  751.84 
    For Kynar® Standard Colors Finish, Add  1,033.78 

. 
 08 91 19 00-0187 EA 84" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,383.41 149.40 

Note: Includes bird screen. 
    For Flange Frame, Add  208.46 
    For Clear Lacquer Finish, Add  416.92 
    For Baked Enamel Standard Colors, Add  625.38 
    For Anodized Finish, Add  833.84 
    For Kynar® Standard Colors Finish, Add  1,146.53 

. 
 08 91 19 00-0188 EA 84" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,593.47 157.86 

Note: Includes bird screen. 
    For Flange Frame, Add  227.78 
    For Clear Lacquer Finish, Add  455.55 
    For Baked Enamel Standard Colors, Add  683.33 
    For Anodized Finish, Add  911.10 
    For Kynar® Standard Colors Finish, Add  1,252.76 

. 
 08 91 19 00-0189 EA 84" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,841.64 163.50 

Note: Includes bird screen. 
    For Flange Frame, Add  251.46 
    For Clear Lacquer Finish, Add  502.93 
    For Baked Enamel Standard Colors, Add  754.39 
    For Anodized Finish, Add  1,005.86 
    For Kynar® Standard Colors Finish, Add  1,383.05 



08
 08 Openings 

08 90 Louvers and Vents 
08 91 Louvers 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 08 - 428 Monterey County Facilities

. 
 08 91 19 00-0190 EA 84" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,052.61 171.96 

Note: Includes bird screen. 
    For Flange Frame, Add  270.87 
    For Clear Lacquer Finish, Add  541.74 
    For Baked Enamel Standard Colors, Add  812.61 
    For Anodized Finish, Add  1,083.48 
    For Kynar® Standard Colors Finish, Add  1,489.79 

. 
 08 91 19 00-0191 EA 84" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,391.49 186.05 

Note: Includes bird screen. 
    For Flange Frame, Add  301.94 
    For Clear Lacquer Finish, Add  603.88 
    For Baked Enamel Standard Colors, Add  905.82 
    For Anodized Finish, Add  1,207.76 
    For Kynar® Standard Colors Finish, Add  1,660.66 

. 
 08 91 19 00-0192 EA 84" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,597.90 194.51 

Note: Includes bird screen. 
    For Flange Frame, Add  320.89 
    For Clear Lacquer Finish, Add  641.78 
    For Baked Enamel Standard Colors, Add  962.67 
    For Anodized Finish, Add  1,283.56 
    For Kynar® Standard Colors Finish, Add  1,764.89 

. 
 08 91 19 00-0193 EA 84" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,824.38 202.97 

Note: Includes bird screen. 
    For Flange Frame, Add  341.85 
    For Clear Lacquer Finish, Add  683.69 
    For Baked Enamel Standard Colors, Add  1,025.54 
    For Anodized Finish, Add  1,367.38 
    For Kynar® Standard Colors Finish, Add  1,880.15 

. 
 08 91 19 00-0194 EA 84" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,066.16 208.61 

Note: Includes bird screen. 
    For Flange Frame, Add  364.90 
    For Clear Lacquer Finish, Add  729.79 
    For Baked Enamel Standard Colors, Add  1,094.69 
    For Anodized Finish, Add  1,459.58 
    For Kynar® Standard Colors Finish, Add  2,006.93 

. 
 08 91 19 00-0195 EA 84" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,284.26 214.24 

Note: Includes bird screen. 
    For Flange Frame, Add  385.58 
    For Clear Lacquer Finish, Add  771.16 
    For Baked Enamel Standard Colors, Add  1,156.73 
    For Anodized Finish, Add  1,542.31 
    For Kynar® Standard Colors Finish, Add  2,120.68 

. 
 08 91 19 00-0196 EA 84" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,608.04 219.87 

Note: Includes bird screen. 
    For Flange Frame, Add  416.83 
    For Clear Lacquer Finish, Add  833.66 
    For Baked Enamel Standard Colors, Add  1,250.48 
    For Anodized Finish, Add  1,667.31 
    For Kynar® Standard Colors Finish, Add  2,292.55 

. 
 08 91 19 00-0197 EA 90" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,190.78 104.30 

Note: Includes bird screen. 
    For Flange Frame, Add  98.22 
    For Clear Lacquer Finish, Add  196.43 
    For Baked Enamel Standard Colors, Add  294.65 
    For Anodized Finish, Add  392.87 
    For Kynar® Standard Colors Finish, Add  540.19 

. 
 08 91 19 00-0198 EA 90" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,446.90 121.21 

Note: Includes bird screen. 
    For Flange Frame, Add  120.45 
    For Clear Lacquer Finish, Add  240.89 
    For Baked Enamel Standard Colors, Add  361.34 
    For Anodized Finish, Add  481.79 
    For Kynar® Standard Colors Finish, Add  662.46 

. 
 08 91 19 00-0199 EA 90" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,687.55 138.13 

Note: Includes bird screen. 
    For Flange Frame, Add  141.13 
    For Clear Lacquer Finish, Add  282.26 
    For Baked Enamel Standard Colors, Add  423.39 
    For Anodized Finish, Add  564.52 
    For Kynar® Standard Colors Finish, Add  776.21 

. 
 08 91 19 00-0200 EA 90" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,934.97 146.59 

Note: Includes bird screen. 
    For Flange Frame, Add  164.18 
    For Clear Lacquer Finish, Add  328.36 
    For Baked Enamel Standard Colors, Add  492.54 
    For Anodized Finish, Add  656.72 
    For Kynar® Standard Colors Finish, Add  902.99 

. 
 08 91 19 00-0201 EA 90" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,277.89 152.22 

Note: Includes bird screen. 
    For Flange Frame, Add  197.34 
    For Clear Lacquer Finish, Add  394.69 
    For Baked Enamel Standard Colors, Add  592.03 
    For Anodized Finish, Add  789.38 
    For Kynar® Standard Colors Finish, Add  1,085.39 
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. 
 08 91 19 00-0202 EA 90" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,501.45 157.86 

Note: Includes bird screen. 
    For Flange Frame, Add  218.57 
    For Clear Lacquer Finish, Add  437.15 
    For Baked Enamel Standard Colors, Add  655.72 
    For Anodized Finish, Add  874.29 
    For Kynar® Standard Colors Finish, Add  1,202.15 

. 
 08 91 19 00-0203 EA 90" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,714.99 163.50 

Note: Includes bird screen. 
    For Flange Frame, Add  238.80 
    For Clear Lacquer Finish, Add  477.60 
    For Baked Enamel Standard Colors, Add  716.40 
    For Anodized Finish, Add  955.20 
    For Kynar® Standard Colors Finish, Add  1,313.39 

. 
 08 91 19 00-0204 EA 90" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,976.83 169.14 

Note: Includes bird screen. 
    For Flange Frame, Add  263.86 
    For Clear Lacquer Finish, Add  527.71 
    For Baked Enamel Standard Colors, Add  791.57 
    For Anodized Finish, Add  1,055.42 
    For Kynar® Standard Colors Finish, Add  1,451.20 

. 
 08 91 19 00-0205 EA 90" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,198.73 177.60 

Note: Includes bird screen. 
    For Flange Frame, Add  284.35 
    For Clear Lacquer Finish, Add  568.71 
    For Baked Enamel Standard Colors, Add  853.06 
    For Anodized Finish, Add  1,137.42 
    For Kynar® Standard Colors Finish, Add  1,563.95 

. 
 08 91 19 00-0206 EA 90" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,556.73 191.69 

Note: Includes bird screen. 
    For Flange Frame, Add  317.34 
    For Clear Lacquer Finish, Add  634.67 
    For Baked Enamel Standard Colors, Add  952.01 
    For Anodized Finish, Add  1,269.34 
    For Kynar® Standard Colors Finish, Add  1,745.35 

. 
 08 91 19 00-0207 EA 90" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,772.27 200.15 

Note: Includes bird screen. 
    For Flange Frame, Add  337.20 
    For Clear Lacquer Finish, Add  674.40 
    For Baked Enamel Standard Colors, Add  1,011.59 
    For Anodized Finish, Add  1,348.79 
    For Kynar® Standard Colors Finish, Add  1,854.59 

. 
 08 91 19 00-0208 EA 90" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,018.78 208.61 

Note: Includes bird screen. 
    For Flange Frame, Add  360.16 
    For Clear Lacquer Finish, Add  720.32 
    For Baked Enamel Standard Colors, Add  1,080.47 
    For Anodized Finish, Add  1,440.63 
    For Kynar® Standard Colors Finish, Add  1,980.87 

. 
 08 91 19 00-0209 EA 90" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,275.14 214.24 

Note: Includes bird screen. 
    For Flange Frame, Add  384.67 
    For Clear Lacquer Finish, Add  769.33 
    For Baked Enamel Standard Colors, Add  1,154.00 
    For Anodized Finish, Add  1,538.66 
    For Kynar® Standard Colors Finish, Add  2,115.66 

. 
 08 91 19 00-0210 EA 90" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,493.41 222.69 

Note: Includes bird screen. 
    For Flange Frame, Add  404.80 
    For Clear Lacquer Finish, Add  809.60 
    For Baked Enamel Standard Colors, Add  1,214.41 
    For Anodized Finish, Add  1,619.21 
    For Kynar® Standard Colors Finish, Add  2,226.41 

. 
 08 91 19 00-0211 EA 90" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,836.33 228.33 

Note: Includes bird screen. 
    For Flange Frame, Add  437.97 
    For Clear Lacquer Finish, Add  875.93 
    For Baked Enamel Standard Colors, Add  1,313.90 
    For Anodized Finish, Add  1,751.86 
    For Kynar® Standard Colors Finish, Add  2,408.81 

. 
 08 91 19 00-0212 EA 96" Wide x 12" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,250.50 112.76 

Note: Includes bird screen. 
    For Flange Frame, Add  102.50 
    For Clear Lacquer Finish, Add  205.00 
    For Baked Enamel Standard Colors, Add  307.50 
    For Anodized Finish, Add  410.00 
    For Kynar® Standard Colors Finish, Add  563.74 

. 
 08 91 19 00-0213 EA 96" Wide x 18" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,515.75 129.67 

Note: Includes bird screen. 
    For Flange Frame, Add  125.64 
    For Clear Lacquer Finish, Add  251.28 
    For Baked Enamel Standard Colors, Add  376.92 
    For Anodized Finish, Add  502.56 
    For Kynar® Standard Colors Finish, Add  691.03 
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. 
 08 91 19 00-0214 EA 96" Wide x 24" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 1,768.24 146.59 

Note: Includes bird screen. 
    For Flange Frame, Add  147.51 
    For Clear Lacquer Finish, Add  295.01 
    For Baked Enamel Standard Colors, Add  442.52 
    For Anodized Finish, Add  590.03 
    For Kynar® Standard Colors Finish, Add  811.29 

. 
 08 91 19 00-0215 EA 96" Wide x 30" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,029.33 155.04 

Note: Includes bird screen. 
    For Flange Frame, Add  171.93 
    For Clear Lacquer Finish, Add  343.85 
    For Baked Enamel Standard Colors, Add  515.78 
    For Anodized Finish, Add  687.70 
    For Kynar® Standard Colors Finish, Add  945.59 

. 
 08 91 19 00-0216 EA 96" Wide x 36" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,383.18 160.68 

Note: Includes bird screen. 
    For Flange Frame, Add  206.18 
    For Clear Lacquer Finish, Add  412.36 
    For Baked Enamel Standard Colors, Add  618.55 
    For Anodized Finish, Add  824.73 
    For Kynar® Standard Colors Finish, Add  1,134.00 

. 
 08 91 19 00-0217 EA 96" Wide x 42" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,644.10 166.32 

Note: Includes bird screen. 
    For Flange Frame, Add  231.15 
    For Clear Lacquer Finish, Add  462.29 
    For Baked Enamel Standard Colors, Add  693.44 
    For Anodized Finish, Add  924.58 
    For Kynar® Standard Colors Finish, Add  1,271.30 

. 
 08 91 19 00-0218 EA 96" Wide x 48" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,871.30 171.96 

Note: Includes bird screen. 
    For Flange Frame, Add  252.74 
    For Clear Lacquer Finish, Add  505.48 
    For Baked Enamel Standard Colors, Add  758.22 
    For Anodized Finish, Add  1,010.96 
    For Kynar® Standard Colors Finish, Add  1,390.06 

. 
 08 91 19 00-0219 EA 96" Wide x 54" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,120.38 177.60 

Note: Includes bird screen. 
    For Flange Frame, Add  276.52 
    For Clear Lacquer Finish, Add  553.04 
    For Baked Enamel Standard Colors, Add  829.56 
    For Anodized Finish, Add  1,106.08 
    For Kynar® Standard Colors Finish, Add  1,520.85 

. 
 08 91 19 00-0220 EA 96" Wide x 60" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,351.22 183.23 

Note: Includes bird screen. 
    For Flange Frame, Add  298.48 
    For Clear Lacquer Finish, Add  596.95 
    For Baked Enamel Standard Colors, Add  895.43 
    For Anodized Finish, Add  1,193.90 
    For Kynar® Standard Colors Finish, Add  1,641.62 

. 
 08 91 19 00-0221 EA 96" Wide x 66" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 3,735.65 197.33 

Note: Includes bird screen. 
    For Flange Frame, Add  334.10 
    For Clear Lacquer Finish, Add  668.20 
    For Baked Enamel Standard Colors, Add  1,002.30 
    For Anodized Finish, Add  1,336.40 
    For Kynar® Standard Colors Finish, Add  1,837.55 

. 
 08 91 19 00-0222 EA 96" Wide x 72" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 2,978.13 205.79 

Note: Includes bird screen. 
    For Flange Frame, Add  256.66 
    For Clear Lacquer Finish, Add  513.31 
    For Baked Enamel Standard Colors, Add  769.97 
    For Anodized Finish, Add  1,026.63 
    For Kynar® Standard Colors Finish, Add  1,411.61 

. 
 08 91 19 00-0223 EA 96" Wide x 78" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,210.46 214.24 

Note: Includes bird screen. 
    For Flange Frame, Add  378.20 
    For Clear Lacquer Finish, Add  756.40 
    For Baked Enamel Standard Colors, Add  1,134.59 
    For Anodized Finish, Add  1,512.79 
    For Kynar® Standard Colors Finish, Add  2,080.09 

. 
 08 91 19 00-0224 EA 96" Wide x 84" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,475.93 219.87 

Note: Includes bird screen. 
    For Flange Frame, Add  403.62 
    For Clear Lacquer Finish, Add  807.23 
    For Baked Enamel Standard Colors, Add  1,210.85 
    For Anodized Finish, Add  1,614.47 
    For Kynar® Standard Colors Finish, Add  2,219.89 

. 
 08 91 19 00-0225 EA 96" Wide x 90" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 4,705.13 228.33 

Note: Includes bird screen. 
    For Flange Frame, Add  424.85 
    For Clear Lacquer Finish, Add  849.69 
    For Baked Enamel Standard Colors, Add  1,274.54 
    For Anodized Finish, Add  1,699.38 
    For Kynar® Standard Colors Finish, Add  2,336.65 



 

 Openings 08

08
 

Louvers and Vents 08 90
Louvers 08 91

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 08 - 431

. 
 08 91 19 00-0226 EA 96" Wide x 96" High Fixed Intake Louver, Galvanized Aluminum .................................................................................... 5,074.64 236.79 

Note: Includes bird screen. 
    For Flange Frame, Add  460.11 
    For Clear Lacquer Finish, Add  920.21 
    For Baked Enamel Standard Colors, Add  1,380.32 
    For Anodized Finish, Add  1,840.42 
    For Kynar® Standard Colors Finish, Add  2,530.58 

XXXXXXX 
. 
 08 91 19 00-0227  Gable Louver Vents (08 91 19) 

Note: 1" deep, residential/light commercial grade louvers. 
. 
. 
 08 91 19 00-0228  Aluminum Gable Louver Vents (08 91 19 00-0227) 

Note: Includes screen. 
. 
. 
 08 91 19 00-0229  Rectangular Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0230 EA 12" x 18" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 193.13 9.93 
. 

 08 91 19 00-0231 EA 12" x 24" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 211.53 11.40 
. 

 08 91 19 00-0232 EA 18" x 24" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 243.91 12.87 
. 

 08 91 19 00-0233 EA 18" x 30" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 267.30 13.68 
. 

 08 91 19 00-0234 EA 24" x 30" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 304.66 14.49 
. 

 08 91 19 00-0235 EA 24" x 36" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 341.32 17.38 
. 

 08 91 19 00-0236 EA 30" x 36" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 396.31 21.73 
. 

 08 91 19 00-0237 EA 30" x 42" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 442.15 25.35 
. 

 08 91 19 00-0238 EA 36" x 42" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 506.30 30.42 
. 

 08 91 19 00-0239 EA 42" x 48" Rectangular Fixed Aluminum Gable Louver Vent ................................................................................................ 634.61 40.56 

XXXXXXX 
. 
 08 91 19 00-0240  Square Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0241 EA 12" x 12" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 176.80 9.14 
. 

 08 91 19 00-0242 EA 18" x 18" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 219.07 11.59 
. 

 08 91 19 00-0243 EA 24" x 24" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 274.28 13.67 
. 

 08 91 19 00-0244 EA 30" x 30" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 350.49 18.11 
. 

 08 91 19 00-0245 EA 36" x 36" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 451.30 26.08 
. 

 08 91 19 00-0246 EA 42" x 42" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 570.38 35.47 
. 

 08 91 19 00-0247 EA 48" x 48" Square Fixed Aluminum Gable Louver Vent ........................................................................................................ 707.93 46.36 

XXXXXXX 
. 
 08 91 19 00-0248  Round Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0249 EA 12" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 176.80 9.14 
. 

 08 91 19 00-0250 EA 18" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 219.07 11.59 
. 

 08 91 19 00-0251 EA 24" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 274.28 13.67 
. 

 08 91 19 00-0252 EA 30" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 350.49 18.11 
. 

 08 91 19 00-0253 EA 36" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 451.30 26.08 
. 

 08 91 19 00-0254 EA 42" Diameter Round Fixed Aluminum Gable Louver Vent .................................................................................................. 570.46 35.49 

XXXXXXX 
. 
 08 91 19 00-0255  Octagonal Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0256 EA 12" x 12" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 176.80 9.14 
. 

 08 91 19 00-0257 EA 12" x 18" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 193.13 9.93 
. 

 08 91 19 00-0258 EA 12" x 24" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 211.53 11.40 
. 

 08 91 19 00-0259 EA 18" x 18" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 219.07 11.59 
. 

 08 91 19 00-0260 EA 18" x 24" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 243.91 12.87 
. 

 08 91 19 00-0261 EA 18" x 30" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 267.30 13.68 
. 

 08 91 19 00-0262 EA 24" x 24" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 274.28 13.67 
. 

 08 91 19 00-0263 EA 24" x 30" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 304.66 14.49 
. 

 08 91 19 00-0264 EA 24" x 36" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 341.32 17.38 
. 

 08 91 19 00-0265 EA 30" x 30" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 350.49 18.11 
. 

 08 91 19 00-0266 EA 30" x 36" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 396.31 21.73 
. 

 08 91 19 00-0267 EA 30" x 42" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 442.15 25.35 
. 

 08 91 19 00-0268 EA 36" x 36" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 451.30 26.08 
. 

 08 91 19 00-0269 EA 36" x 42" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 506.30 30.42 
. 

 08 91 19 00-0270 EA 36" x 48" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 561.29 34.77 
. 

 08 91 19 00-0271 EA 42" x 42" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 570.46 35.49 
. 

 08 91 19 00-0272 EA 42" x 48" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 634.61 40.56 
. 

 08 91 19 00-0273 EA 48" x 48" Octagonal Fixed Aluminum Gable Louver Vent ................................................................................................... 707.93 46.36 

XXXXXXX 
. 
 08 91 19 00-0274  Round Top Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0275 EA 12" x 12" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 176.80 9.14 
. 

 08 91 19 00-0276 EA 12" x 18" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 193.13 9.93 
. 

 08 91 19 00-0277 EA 12" x 24" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 211.53 11.40 
. 

 08 91 19 00-0278 EA 18" x 18" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 219.07 11.59 
. 

 08 91 19 00-0279 EA 18" x 24" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 243.91 12.87 
. 

 08 91 19 00-0280 EA 18" x 30" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 267.30 13.68 
. 

 08 91 19 00-0281 EA 24" x 24" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 274.28 13.67 
. 

 08 91 19 00-0282 EA 24" x 30" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 304.66 14.49 
. 

 08 91 19 00-0283 EA 24" x 36" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 341.32 17.38 
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. 
 08 91 19 00-0284 EA 30" x 30" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 350.49 18.11 

. 
 08 91 19 00-0285 EA 30" x 36" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 396.31 21.73 

. 
 08 91 19 00-0286 EA 30" x 42" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 442.15 25.35 

. 
 08 91 19 00-0287 EA 36" x 36" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 451.30 26.08 

. 
 08 91 19 00-0288 EA 36" x 42" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 506.30 30.42 

. 
 08 91 19 00-0289 EA 36" x 48" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 561.29 34.77 

. 
 08 91 19 00-0290 EA 42" x 42" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 570.46 35.49 

. 
 08 91 19 00-0291 EA 42" x 48" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 634.61 40.56 

. 
 08 91 19 00-0292 EA 48" x 48" Round Top Fixed Aluminum Gable Louver Vent .................................................................................................. 707.93 46.36 

XXXXXXX 
. 
 08 91 19 00-0293  Triangle Aluminum Gable Louver Vents (08 91 19 00-0228) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0294 EA 36" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 365.31 11.40 
. 

 08 91 19 00-0295 EA 36" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 414.08 13.67 
. 

 08 91 19 00-0296 EA 48" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 444.47 14.49 
. 

 08 91 19 00-0297 EA 48" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 509.09 17.38 
. 

 08 91 19 00-0298 EA 48" Base x 42" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 567.19 18.11 
. 

 08 91 19 00-0299 EA 60" Base x 24" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 466.22 21.73 
. 

 08 91 19 00-0300 EA 60" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 547.01 25.35 
. 

 08 91 19 00-0301 EA 60" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 619.07 26.08 
. 

 08 91 19 00-0302 EA 60" Base x 42" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 702.02 30.42 
. 

 08 91 19 00-0303 EA 72" Base x 24" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 561.29 34.77 
. 

 08 91 19 00-0304 EA 72" Base x 30" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 647.35 35.49 
. 

 08 91 19 00-0305 EA 72" Base x 36" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 746.45 40.56 
. 

 08 91 19 00-0306 EA 72" Base x 42" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 847.73 46.36 
. 

 08 91 19 00-0307 EA 72" Base x 48" High Triangle Fixed Aluminum Gable Louver Vent ..................................................................................... 952.37 53.27 

XXXXXXX 
. 
 08 91 19 00-0308  Vinyl Gable Louver Vents (08 91 19 00-0227) 

Note: Includes screen. 
. 
. 

 08 91 19 00-0309 EA 12" x 12" Square Fixed Vinyl Gable Louver Vent .................................................................................................................. 59.74 9.14 
. 

 08 91 19 00-0310 EA 12" x 18" Rectangular Fixed Vinyl Gable Louver Vent .......................................................................................................... 71.80 9.93 
. 

 08 91 19 00-0311 EA 18" x 24" Rectangular Fixed Vinyl Gable Louver Vent .......................................................................................................... 97.73 12.87 
. 

 08 91 19 00-0312 EA 24" x 30" Rectangular Fixed Vinyl Gable Louver Vent ........................................................................................................ 132.75 14.49 
. 

 08 91 19 00-0313 EA 18" Diameter Round Fixed Vinyl Gable Louver Vent ............................................................................................................ 94.31 11.59 
. 

 08 91 19 00-0314 EA 22" Diameter Round Fixed Vinyl Gable Louver Vent .......................................................................................................... 109.09 13.67 
. 

 08 91 19 00-0315 EA 30" Diameter Round Fixed Vinyl Gable Louver Vent .......................................................................................................... 153.41 18.11 
. 

 08 91 19 00-0316 EA 36" Diameter Round Fixed Vinyl Gable Louver Vent .......................................................................................................... 224.06 26.08 
. 

 08 91 19 00-0317 EA 18" x 18" Octagonal Fixed Vinyl Gable Louver Vent ............................................................................................................. 94.31 11.59 
. 

 08 91 19 00-0318 EA 22" x 22" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 106.68 12.87 
. 

 08 91 19 00-0319 EA 27" x 27" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 136.88 14.49 
. 

 08 91 19 00-0320 EA 32" x 32" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 194.80 21.73 
. 

 08 91 19 00-0321 EA 40" x 40" Octagonal Fixed Vinyl Gable Louver Vent ........................................................................................................... 457.02 34.77 
. 

 08 91 19 00-0322 EA 14" x 22" Round Top Fixed Vinyl Gable Louver Vent ............................................................................................................ 92.45 11.40 
. 

 08 91 19 00-0323 EA 22" x 32" Round Top Fixed Vinyl Gable Louver Vent .......................................................................................................... 128.34 14.49 
. 

 08 91 19 00-0324 EA 34" x 22" Half Round Fixed Vinyl Gable Louver Vent .......................................................................................................... 133.82 17.38 
. 

 08 91 19 00-0325 EA 52" Base x 26" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 300.67 21.73 
. 

 08 91 19 00-0326 EA 56" Base x 23" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 300.67 21.73 
. 

 08 91 19 00-0327 EA 56" Base x 26" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 300.67 21.73 
. 

 08 91 19 00-0328 EA 62" Base x 23" High Triangle Fixed Vinyl Gable Louver Vent ............................................................................................. 300.67 21.73 
. 

 08 91 19 00-0329 EA 62-1/2" Base x 21" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 300.67 21.73 
. 

 08 91 19 00-0330 EA 70-1/2" Base x 17" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 339.82 34.77 
. 

 08 91 19 00-0331 EA 70-1/2" Base x 20-1/2" High Triangle Fixed Vinyl Gable Louver Vent ................................................................................. 339.82 34.77 
. 

 08 91 19 00-0332 EA 72-1/2" Base x 18" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 339.82 34.77 
. 

 08 91 19 00-0333 EA 74" Base x 14-1/2" High Triangle Fixed Vinyl Gable Louver Vent ....................................................................................... 339.82 34.77 

XXXXXXX 
. 
 08 95  Vents (08 90) 
. 
. 
 08 95 13  Soffit Vents (08 95) 
. 
. 
 08 95 13 00-0001  Aluminum Soffit Vents (08 95 13) 
. 
. 

 08 95 13 00-0002 LF 2-1/2" Wide Aluminum Soffit Vent ...........................................................................................................................................6.78 2.60 
. 

 08 95 13 00-0003 LF 3" Wide Aluminum Soffit Vent ............................................................................................................................................... 12.48 5.08 
. 

 08 95 13 00-0004 EA 4" x 16" Under Eave Vent, Mill Finish .................................................................................................................................... 19.50 6.77 
. 

 08 95 13 00-0005 EA 8" x 16" Under Eave Vent, Mill Finish .................................................................................................................................... 20.07 6.77 

XXXXXXX 
. 
 08 95 13 00-0006  Vinyl Soffit Vents (08 95 13) 
. 
. 

 08 95 13 00-0007 LF Up To 2" Vinyl Soffit Vent, Perforated, White ..........................................................................................................................5.94 2.57 
    For Colors, Add  0.08 

. 
 08 95 13 00-0008 LF 3" To 4" Vinyl Soffit Vent, Perforated, White ...........................................................................................................................6.18 2.57 

    For Colors, Add  0.11 

XXXXXXX 
. 
 08 95 16  Wall Vents (08 95) 
. 
. 
 08 95 16 00-0001  Foundation Vents (08 95 16) 
. 
. 

 08 95 16 00-0002 SI Galvanized Steel Foundation Vent ..........................................................................................................................................0.46 0.20 
. 

 08 95 16 00-0003 SI Aluminum Foundation Vent .....................................................................................................................................................0.71 0.20 
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. 
 08 95 16 00-0004 SI Stainless Steel Foundation Vent ............................................................................................................................................. 0.81 0.20 

. 
 08 95 16 00-0005 SI Plastic Foundation Vent .......................................................................................................................................................... 0.42 0.20 
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About the CTC: 

 This Construction Task Catalog® (CTC) was 
developed and customized by The Gordian Group, 
Inc. specifically for Monterey County, priced locally 
using current labor, material and equipment costs, 
and published in July 2021. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to Monterey County. Use of 
this CTC and other proprietary information and 
software for any other purpose, or for any other 
entity, is expressly prohibited without the express 
written consent of The Gordian Group, Inc. 

MasterFormat™ 

 The Tasks in this CTC are organized using CSI’s 
MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include direct labor through the working 

foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security, Medicare taxes, worker's 
compensation, unemployment insurance, and 
employee benefits.  

 Labor costs include unloading equipment, materials, 
and tools, and transporting the same up or down 2 
stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the Task; 
disposal of excess material; and time for lunch and 
breaks. 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the Task.  

 Mobilization is included for all equipment except 
large equipment (e.g. cranes, bulldozers, 
excavators, backhoes, bobcats etc.), which exclude 
mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include manufacturer's and/or 
fabricator's shop drawings.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

 Material costs for imported materials (e.g. 
aggregate, sand, soil, etc.) include delivery up to 15 
miles from the closest approved source. 

The Adjustment Factors Include: 

The Adjustment Factors include the following costs, 
unless specifically excluded by the terms of the 
Contract Documents: 

BUSINESS COSTS: 
 Office overhead, including, but not limited to, office 

space, office equipment, office and management 
personnel, office supplies, and employee 
transportation. 

 Insurance and bonding. 

 Profit. 



Using The Construction Task Catalog®  
 

copyright © 2021 The Gordian Group, Inc.  July 2021

Page 00 - 2  Monterey County Facilities

 Job Order development services, Owner meetings, 
and other administrative services required by the 
Contract Documents. 

 Subcontractor's overhead and profit. 

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

PROJECT RELATED COSTS: 
 Project trailer, equipment and supplies, and 

portable toilets for Contractor’s use. 

 Project management and project supervision. 

 Services required to complete project filings and 
obtain permits. 

 Preparation and modification of sketches, drawings, 
submittals, as-built drawings, project photographs 
and other project records. 

 Incidental engineering and architectural services. 

 Gang boxes and storage containers for Contractor's 
tools, equipment and materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner’s security requirements. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, furnishings fastened to 
the wall or floor, safes and other furniture requiring 
disassembly).  

 Sealing windows, doors and other openings with 
plastic to contain construction dust and debris within 
the work area, or to protect existing surfaces. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as rain, wind, 
sleet or snow.  

 Costs resulting from inadequate supply of building 
materials, fuel, electricity, or skilled labor. 

 Daily clean-up. 

 Final professional clean-up. 

 

PRICE VARIATIONS: 
 Contractors may experience direct costs that are 

different than the unit prices set forth in the CTC.  
While diligent effort was made to provide accurate, 
unit prices, it is the Contractor’s responsibility to 
review and analyze the unit prices, and to calculate, 
prior to bidding, the Adjustment Factors accordingly. 

SUMMARY: 
 This list is not exhaustive and is intended to provide 

general examples of costs to be included in the 
Contractor's Adjustment Factors.  

 The only compensation to be paid to the Contractor 
for Tasks will be: 

 Unit Price X  Quantity X Adjustment 
Factor 

 No additional payments of any kind whatsoever will 
be made.  

 All costs in excess of the unit prices, must be 
included in the Adjustment Factors.  

General Rules: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the Task as described 
in the CTC. 

 All labor, material, equipment, spare parts, and 
documents required by a Technical Specification 
shall be considered included in the unit price, 
unless the Task description states otherwise. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
other equipment as part of the delivery process) to 
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lift material onto a roof, even if that roof is less than 
2 stories, the Contractor will be paid for such crane 
or lifting equipment as a separate Task. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) required. Fasteners listed separately in the 
CTC are for use with Owner furnished material and 
equipment or for relocating or reinstalling existing 
material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the Task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
roof flashing, pitch pockets, skylights, roof curbs, 
exterior trim, etc. include sealant and caulking. 

 Unit prices include testing, calibrating, balancing, 
start-up services and the like required to ensure 
proper installation, construction and performance of 
the work (e.g. compaction test for backfill, balancing 
of heating ventilation and air conditioning, 
pneumatic or hydrostatic testing, soaping of joints, 
disinfection and flushing of water lines, etc.).  
Contractor may be paid for testing, calibrating, 
balancing, start-up services and the like for Owner 
supplied materials and equipment, or when working 
on or tying into existing materials and equipment. 

 For the purpose of calculating the quantity of a 
Task, quantities are calculated on a per project 
basis. The quantity so determined shall be used for 
the Task and all appropriate modifiers, unless the 
Task states otherwise.  

 Whenever there are alternative Tasks that may be 
selected to complete work, the Contractor shall 
select the most practical and economical Tasks 
available (e.g. rental of equipment by weeks or 
months rather than days, or painting by roller or 
spray rather than brush). 

DEMOLITION:  
 Unit prices for demolition include all labor, 

equipment and material required for the complete 
removal of the items; clean-up of the area; and 
transporting the demolished items up or down 2 

stories into a truck, dumpster, or to an Owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 
separate demolition Task, unless the component 
must be demolished separately to accomplish the 
work (e.g. demolition of pipe includes pipe fittings 
unless the fitting must be demolished separately to 
accomplish the work; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The word "replace" includes removal of the existing 
item and installation of the new item.  

 The words "remove and relocate" or "remove and 
reinstall" include removal, cleaning, and installation 
of the existing item in either the same location or 
another location.  

 Salvageable materials are the property of the 
Owner and shall, if directed, be turned over to the 
Owner. 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

FIELD ENGINEERING:  
 Surveying Tasks shall be used only when the 

Owner requests the Contractor to perform 
topographic surveys, property line surveys or to 
establish horizontal and vertical control points. If the 
Owner provides horizontal and vertical control 
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points within or adjacent to the project site, all other 
surveying required to complete the work shall be 
considered construction staking or layout, and the 
cost thereof is included in the appropriate Tasks.  

 

ASSEMBLIES:  
 Assembly Tasks take precedence over individual 

component Tasks. 

 

RESTRICTED AND CONFINED SPACES:  
 Restricted Working Space is defined as any area 

with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories Tasks 
and for certain electrical conduit and conduit 
accessories Tasks. Only those Tasks with a 
modifier for Restricted Working Space are eligible 
for a price adjustment, and then only if the modifier 
applies to the contemplated Tasks. A Non-
Prepriced Task will not be allowed because of 
Restricted Working Space for any Task.  

  The Code of Federal Regulations (29 CFR part 
1926, Subpart AA) define confined spaces and 
permit-required confined spaces for construction 
and set forth requirements, procedures and safety 
precautions for working in such spaces. If the 
Contractor must work in a confined space or a 
permit-required confined space and must provide 
ventilation equipment, air monitoring equipment and 
services, entry attendants, entry supervisors, site-
specific training for workers, or other equipment and 
services required by the regulations, then the 
Contractor shall be paid for such equipment, 
services and training. Those costs shall not be 
included in the Adjustment Factors. 

 

Or Equals: 

 Whenever material, products, or equipment is 
identified in the CTC, or in the Technical 
Specifications, by reference to a manufacturer’s 
name, make or model number, the identification is 
intended to establish a standard. Any material, 
product, or equipment of another manufacturer may 
be considered an or-equal provided that, in the 
opinion of the Owner, the material, product, or 
equipment so proposed is of equal quality, 
substance and function to the named item. The 
Contractor shall not install any proposed material, 
product, or equipment without the prior written 
approval of the Owner. The burden of proof, and all 
costs related thereto, concerning whether the 
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor. 

 
 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 
(In-place) Cubic Yards, BF - Board Foot, BOX - Box 
(each), BTU - British Thermal Unit, C - One Hundred, 
CCF - One Hundred Cubic Feet, CCY - Compacted 
Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 
Minute, CI – Cubic Inch,  CLF - One Hundred Linear 
Feet, CSF - One Hundred Square Feet, CSY - Hundred 
Square Yards, CWT - Hundred Weight, CY - Cubic 
Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 
(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 
GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 
HWT - Hundred Carton Weight, HYR – Half Year, IN – 
Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 
Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 
- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 
One Thousand Board Feet, MBH - One Thousand 
British Thermal Units, MCF – One Thousand Cubic 
Feet, MF3 - One Thousand Cubic Feet Per Minute, 
MGL – One Thousand Gallons, MI – Mile, MLF - One 
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Thousand Linear Feet, MO – Month, MSF - One 
Thousand Square Feet, MSY - One Thousand Square 
Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 
M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 
– Note, OPN – Opening, OUT - Outlet or Output (each), 
OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 
QT – Quart, ROL - Roll (each), ROM – Room, ROW – 
Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 
SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 
Stop (each), SQ - Square or One Hundred Square Feet, 
SY - Square Yard, SYI – Inches per Square Yard, TNM 
- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 
United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 
– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  
 The following engineering values for establishing 

shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY)

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520

Sand 2880 2590 3240
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680

Gravel 
(Average) 

3280 2730 3570

Limestone 4380 2690 3220
Riprap Rock 
(Average) 

4500 2610 3150

Granite 4540 2640 3170
Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 
Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 
Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 
Meters 

1 Square Meter = 1.1960 Square Yards = 10.7639 
Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 
Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 
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Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2) height 

• Surface Area = 2 π radius2+(2 π radius) height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 

 

TRADEMARKS 
 Job Order Contracting Advanced, Job Order 

Contracting Complete, Job Order Contracting 

Complete Management, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, and DMAP are either 
registered trademarks or trademarks of The 
Gordian Group, Inc. The names of actual 
companies and products mentioned herein may be 
the trademarks of their respective owners. 
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. 
09  Finishes 
. 
. 
 09 01  Maintenance of Finishes (09) 
. 
. 
 09 01 20  Maintenance of Plaster and Gypsum Board (09 01) 
. 
. 
 09 01 20 91  Plaster Restoration (09 01 20)
. 
. 
 09 01 20 91-0001  Cut And Patch Hole In Gypsum Board To Match Existing (09 01 20 91) 

Note: Includes cutting of existing gypsum board, cutting new board to fit opening, taping, gypsum board finishing, 
and disposal of debris into dumpster. Per location. See CSI section 09 29 00 00-0000 for "Gypsum Board" 
repairs > 32 SF. 

. 

. 
 09 01 20 91-0002 SF Up To 2 SF, Cut And Patch Hole In Gypsum Board To Match Existing ................................................................................ 18.77  

Note: Per location. 
. 

 09 01 20 91-0003 SF >2 To 4 SF, Cut And Patch Hole In Gypsum Board To Match Existing ................................................................................. 15.13  
Note: Per location. 

. 
 09 01 20 91-0004 SF >4 To 8 SF, Cut And Patch Hole In Gypsum Board To Match Existing ................................................................................. 13.56  

Note: Per location. 
. 

 09 01 20 91-0005 SF >8 To 16 SF, Cut And Patch Hole In Gypsum Board To Match Existing ............................................................................... 11.93  
Note: Per location. 

. 
 09 01 20 91-0006 SF >16 To 32 SF, Cut And Patch Hole In Gypsum Board To Match Existing ............................................................................. 10.66  

Note: Per location. See CSI section 09 29 10 00-0001 for "Gypsum Board" repairs > 32 SF. 

XXXXXXX 
. 
 09 01 20 91-0007  Patch/Finish Gypsum Board To Match Existing (09 01 20 91) 

Note: Includes taping, gypsum board finishing. Per location. See CSI section 09 01 20 91-0001 for patching walls 
requiring gypsum board to be cut and inistalled. 

. 

. 
 09 01 20 91-0008 EA Tape, Spackle And Finish Gypsum Board To Patch/Finish Small Diameter Holes Or Screw Head Pops .............................. 1.80  

    For ASTM C840 Level 1 Finish, Deduct  -0.88 
    For ASTM C840 Level 2 Finish, Deduct  -0.44 
    For ASTM C840 Level 3 Finish, Deduct  -0.18 
    For ASTM C840 Level 5 High Quality Finish, Add  1.34 

XXXXXXX 
. 
 09 01 20 91-0009  Plaster/Stucco Repair (09 01 20 91) 

Note: Per location. 
. 
. 
 09 01 20 91-0010  Clean And Repair Crack In Plaster/Stucco (09 01 20 91-0009) 

Note: Includes plaster weld. 
. 
. 

 09 01 20 91-0011 LF Up To 10', Chip, Clean And Repair Crack In Plaster/Stucco ................................................................................................. 18.43  
. 

 09 01 20 91-0012 LF >10' To 50', Chip, Clean And Repair Crack In Plaster/Stucco .............................................................................................. 14.79  
. 

 09 01 20 91-0013 LF >50' To 100', Chip, Clean And Repair Crack In Plaster/Stucco ............................................................................................ 12.05  
. 

 09 01 20 91-0014 LF >100' To 250', Chip, Clean And Repair Crack In Plaster/Stucco ............................................................................................ 9.31  
. 

 09 01 20 91-0015 LF >250' To 500', Chip, Clean And Repair Crack In Plaster/Stucco ............................................................................................ 7.48  
. 

 09 01 20 91-0016 LF  >500', Chip, Clean And Repair Crack In Plaster/Stucco ......................................................................................................... 5.66  

XXXXXXX 
. 
 09 01 20 91-0017  Cut And Patch Hole In Plaster/Stucco To Match Existing (09 01 20 91-0009) 

Note: Includes plaster weld. 
. 
. 

 09 01 20 91-0018 SF Up To 10 SF, Cut And Patch Hole In Plaster To Match Existing ........................................................................................... 17.38  
. 

 09 01 20 91-0019 SF >10 To 50 SF, Cut And Patch Hole In Plaster To Match Existing ......................................................................................... 15.35  
. 

 09 01 20 91-0020 SF >50 To 100 SF, Cut And Patch Hole In Plaster To Match Existing ....................................................................................... 14.12  
. 

 09 01 20 91-0021 SF >100 To 250 SF, Cut And Patch Hole In Plaster To Match Existing ..................................................................................... 13.10  
. 

 09 01 20 91-0022 SF >250 To 500 SF, Cut And Patch Hole In Plaster To Match Existing ..................................................................................... 12.21  
. 

 09 01 20 91-0023 SF  >500 SF, Cut And Patch Hole In Plaster To Match Existing ................................................................................................. 11.22  

XXXXXXX 
. 
 09 01 20 91-0024  Chip, Clean And Repair Plaster/Stucco (09 01 20 91-0009) 

Note: Includes plaster weld. 
. 
. 

 09 01 20 91-0025 SF Up To 10 SF, Chip, Clean And Repair Plaster/Stucco .......................................................................................................... 33.02  
. 

 09 01 20 91-0026 SF >10 To 50 SF, Chip, Clean And Repair Plaster/Stucco ......................................................................................................... 23.89  
. 

 09 01 20 91-0027 SF >50 To 250 SF, Chip, Clean And Repair Plaster/Stucco ....................................................................................................... 17.51  
. 

 09 01 20 91-0028 SF >250 SF, Chip, Clean And Repair Plaster/Stucco ................................................................................................................. 13.86  

XXXXXXX 
. 
 09 01 30  Maintenance of Tiling (09 01) 
. 
. 
 09 01 30 91  Tile Restoration (09 01 30)
. 
. 

 09 01 30 91-0001 SF Regrout Floor Tile Including Removal Of Loose Grout ........................................................................................................... 7.40  
. 

 09 01 30 91-0002 SF Regrout Wall Tile Including Removal Of Loose Grout ............................................................................................................. 9.23  
. 

 09 01 30 91-0003 SF Up To 1 SF, Cut And Patch Hole In Wall Tile To Match Existing .......................................................................................... 48.81  
Note: Per location. 

XXXXXXX 
. 
 09 01 60  Maintenance of Flooring (09 01) 
. 
. 
 09 01 60 91  Flooring Restoration (09 01 60)
. 
. 
 09 01 60 91-0001  Grinding, Polishing And Sealing Terrazzo (09 01 60 91) 
. 
. 

 09 01 60 91-0002 CSF Grinding, Polishing And Sealing Existing Terrazzo ............................................................................................................. 310.23  



09
 09 Finishes 

09 01 Maintenance of Finishes 
09 01 60 Maintenance of Flooring 
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. 
 09 01 60 91-0003 SF Removal Of Setting Bed And Clean Area For Terrazzo Repair ..............................................................................................4.64  

. 
 09 01 60 91-0004 SF Repair Existing Terrazzo ....................................................................................................................................................... 23.15  

. 
 09 01 60 91-0005 LF Repair Cracks In Existing Terrazzo .........................................................................................................................................4.93  

XXXXXXX 
. 
 09 01 60 91-0006  Standard Flooring Maintenance (09 01 60 91) 
. 
. 

 09 01 60 91-0007 CSF Steam Clean Carpet .............................................................................................................................................................. 38.20  
. 

 09 01 60 91-0008 CSF Wax And Polish Tile And VCT Flooring ................................................................................................................................. 41.60  
    For Additional Coat, Add  34.64 
    For Stripping Existing Wax From Floor, Add  39.14 

. 
 09 01 60 91-0009 CSF Wax And Polish Wood Flooring............................................................................................................................................. 24.60  

    For Additional Coat, Add  21.51 
    For Stripping Existing Wax From Floor, Add  39.14 

. 
 09 01 60 91-0010 MSF Vacuum Floors ...................................................................................................................................................................... 21.49  

XXXXXXX 
. 
 09 01 60 91-0011  Prepare Existing Concrete Floor Prior To Installation Of Flooring (09 01 60 91) 
. 
. 

 09 01 60 91-0012 SY Grinding Of Existing Concrete Floor Prior To Installation Of Flooring .....................................................................................9.26  
. 

 09 01 60 91-0013 SY  Chemical Prepare Existing Concrete Floor Prior To Installation Of Flooring ...........................................................................7.17  

XXXXXXX 
. 
 09 01 60 91-0014  Floor Sealants (09 01 60 91) 
. 
. 

 09 01 60 91-0015 SF Water-Based Emulsion, Masonry/Tile/Stone/Terrazzo Floor Sealant/Finish, Per Coat ...........................................................1.29  
Note: For terrazzo, concrete, quarry tile, brick and unglazed ceramic tile. 

. 
 09 01 60 91-0016 SF Water-Based, Clear Acrylic, Concrete Floor Sealant/Finish, Per Coat ....................................................................................1.40  

Note: For interior/exterior concrete surfaces. 
. 

 09 01 60 91-0017 SF Fluorochemical Acrylate Copolymer Masonry/Tile/Stone/Terrazzo Floor Sealant...................................................................1.38  
. 

 09 01 60 91-0018 GAL Masonry/Tile/Stone/Terrazzo Floor Sealant (Extra To Be Provided To Owner) .................................................................... 31.86  

XXXXXXX 
. 
 09 01 80  Maintenance of Acoustic Treatment (09 01) 
. 
. 
 09 01 80 00-0001  Removal Of Acoustical Ceiling Treatment (09 01 80) 
. 
. 

 09 01 80 00-0002 SF Removal Of Acoustical And Popcorn Ceilings Treatment .......................................................................................................2.30  

XXXXXXX 
. 
 09 01 90  Maintenance of Painting and Coating (09 01) 
. 
. 
 09 01 90 52  Maintenance Repainting (09 01 90) 
. 
. 
 09 01 90 52-0001  Cleaning And Preparation Of Painted And Unpainted Surfaces (09 01 90 52) 

Note: In excess of surface preparation required. Water blast and pressure washing includes mild detergent and 
rinsing of surface until detergent free. Sand blast and water blast includes canvas/plastic for protection of existing 
surfaces as well as for containment. 

. 

. 
 09 01 90 52-0002  Concrete And Masonry Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0003 SF Trisodium Phosphate (TSP), Clean Concrete Or Masonry Surfaces, Surface Preparation .....................................................0.50  
    For Up To 100, Add  0.37 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0004 SF Calcimine Removal/Washing, Concrete And Masonry Surfaces, Surface Preparation ...........................................................0.49  

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0005 SF Chemical Clean, Brush And Wash, Concrete And Masonry Surfaces, Surface Preparation ...................................................0.77  

    For Up To 100, Add  1.30 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.16 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.15 

. 
 09 01 90 52-0006 SF Hand Scrape, Concrete And Masonry Surfaces, Surface Preparation ....................................................................................0.68  

    For Up To 100, Add  1.36 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.17 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.14 
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. 
 09 01 90 52-0007 SF Steam Clean, Concrete And Masonry Surfaces, Surface Preparation .................................................................................... 0.68  

    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.15 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.06 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.13 

. 
 09 01 90 52-0008 SF Up To 5,000 PSI Pressure Wash, Concrete And Masonry Surfaces, Surface Preparation ..................................................... 0.44  

    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.09 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.06 
    For >30,000, Deduct  -0.08 

. 
 09 01 90 52-0009 SF 10,000 To 12,000 PSI Water Blast, Concrete And Masonry Surfaces, Surface Preparation .................................................. 1.25  

    For Up To 100, Add  2.22 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.28 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.12 
    For >15,000 To 30,000, Deduct  -0.18 
    For >30,000, Deduct  -0.24 

. 
 09 01 90 52-0010 SF 30,000 To 40,000 PSI Water Blast, Concrete And Masonry Surfaces, Surface Preparation .................................................. 2.08  

    For Up To 100, Add  3.88 
    For >100 To 250, Add  0.97 
    For >250 To 500, Add  0.49 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 15,000, Deduct  -0.20 
    For >15,000 To 30,000, Deduct  -0.31 
    For >30,000, Deduct  -0.41 

. 
 09 01 90 52-0011 SF Sand Blasting, Concrete And Masonry Surfaces, Surface Preparation .................................................................................. 2.94  

    For Heavy Condition Where Multiple Pass Is Required, Add  1.47 
    For Up To 100, Add  5.24 
    For >100 To 250, Add  1.31 
    For >250 To 500, Add  0.66 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 15,000, Deduct  -0.28 
    For >15,000 To 30,000, Deduct  -0.43 
    For >30,000, Deduct  -0.57 

XXXXXXX 
. 
 09 01 90 52-0012  Drywall Surfaces, Surface Preparation (09 01 90 52-0001) 

See CSI section 09 01 20 91-0007 for Patch holes other than nail/screw holes and greater than 1/2" diameter. 
. 
. 

 09 01 90 52-0013 SF Hand Wash Drywall Surfaces With Mild Detergent Or Degreaser (No Sanding, Repairing Or Scraping), Surface 
Preparation ............................................................................................................................................................................ 0.39  

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.10 

. 
 09 01 90 52-0014 SF Hand Wash, Minor Repair And Light Sanding Drywall Surfaces, Surface Preparation ........................................................... 0.66  

    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.17 

. 
 09 01 90 52-0015 SF Scrape, Repair And Sand Severely Damaged Drywall Surfaces, Surface Preparation .......................................................... 1.21  

    For Up To 100, Add  2.32 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.29 

XXXXXXX 
. 
 09 01 90 52-0016  Metal Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0017 SF Trisodium Phosphate (TSP), Clean Metal Surfaces, Surface Preparation .............................................................................. 0.48  
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0018 SF Chemical Clean, Brush And Wash, Metal Surfaces, Surface Preparation .............................................................................. 0.77  

    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.15 

. 
 09 01 90 52-0019 SF Hand Scraping And Sanding, Metal Surfaces, Surface Preparation ....................................................................................... 0.68  

    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.14 
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. 
 09 01 90 52-0020 SF Up To 5,000 PSI Pressure Wash, Metal Surfaces, Surface Preparation .................................................................................0.42  

    For Up To 100, Add  0.26 
    For >100 To 250, Add  0.12 
    For >250 To 500, Add  0.05 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.06 
    For >30,000, Deduct  -0.08 

. 
 09 01 90 52-0021 SF Power Tool Cleaning, Metal Surfaces, Surface Preparation ...................................................................................................1.23  

    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.18 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.12 
    For >15,000 To 30,000, Deduct  -0.18 
    For >30,000, Deduct  -0.25 

. 
 09 01 90 52-0022 SF Steam Cleaning, Metal Surfaces, Surface Preparation ...........................................................................................................0.42  

    For Up To 100, Add  0.24 
    For >100 To 250, Add  0.11 
    For >250 To 500, Add  0.05 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.06 
    For >30,000, Deduct  -0.08 

. 
 09 01 90 52-0023 SF Loose Mill Scale With Fine Powder, Commercial Blast, Metal Surfaces, Surface Preparation ...............................................0.93  

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.09 
    For >15,000 To 30,000, Deduct  -0.14 
    For >30,000, Deduct  -0.18 

. 
 09 01 90 52-0024 SF Tight Mill Scale With Fine Powder Rust, Commercial Blast, Metal Surfaces, Surface Preparation .........................................1.26  

    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.12 
    For >15,000 To 30,000, Deduct  -0.18 
    For >30,000, Deduct  -0.24 

. 
 09 01 90 52-0025 SF Exterior Coating Blistered Pitted, Rust, Commercial Blast, Metal Surfaces, Surface Preparation ..........................................1.86  

    For Up To 100, Add  1.19 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 15,000, Deduct  -0.17 
    For >15,000 To 30,000, Deduct  -0.27 
    For >30,000, Deduct  -0.36 

. 
 09 01 90 52-0026 SF Badly Pitted With Rust Nodules, Commercial Blast, Metal Surfaces, Surface Preparation .....................................................3.11  

    For Up To 100, Add  1.97 
    For >100 To 250, Add  0.92 
    For >250 To 500, Add  0.39 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 15,000, Deduct  -0.29 
    For >15,000 To 30,000, Deduct  -0.45 
    For >30,000, Deduct  -0.60 

. 
 09 01 90 52-0027 SF Loose Mill Scale With Fine Powder Rust, Near White Blast, Metal Surfaces, Surface Preparation ........................................2.36  

    For Up To 100, Add  1.48 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.30 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 15,000, Deduct  -0.22 
    For >15,000 To 30,000, Deduct  -0.34 
    For >30,000, Deduct  -0.45 

. 
 09 01 90 52-0028 SF Tight Mill Scale Little Rust, Near White Blast, Metal Surfaces, Surface Preparation ...............................................................2.92  

    For Up To 100, Add  1.82 
    For >100 To 250, Add  0.85 
    For >250 To 500, Add  0.36 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 15,000, Deduct  -0.27 
    For >15,000 To 30,000, Deduct  -0.42 
    For >30,000, Deduct  -0.56 

. 
 09 01 90 52-0029 SF Exterior Coat Blistered Pitted Rust, Near White Blast, Metal Surfaces, Surface Preparation .................................................3.79  

    For Up To 100, Add  2.36 
    For >100 To 250, Add  1.10 
    For >250 To 500, Add  0.47 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 15,000, Deduct  -0.35 
    For >15,000 To 30,000, Deduct  -0.55 
    For >30,000, Deduct  -0.73 
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. 
 09 01 90 52-0030 SF Badly Pitted Rust Nodules, Near White Blast, Metal Surfaces, Surface Preparation .............................................................. 4.74  

    For Up To 100, Add  2.96 
    For >100 To 250, Add  1.38 
    For >250 To 500, Add  0.59 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 15,000, Deduct  -0.44 
    For >15,000 To 30,000, Deduct  -0.69 
    For >30,000, Deduct  -0.91 

XXXXXXX 
. 
 09 01 90 52-0031  Tile Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0032 SF Trisodium Phosphate (TSP), Clean Tile Surfaces, Surface Preparation ................................................................................. 0.43  
    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.06 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0033 CSF Chemical Alkaline Cleaner, Brush And Wash Tile Surfaces, Surface Preparation ................................................................ 43.66  

    For Up To 100, Add  32.56 
    For >100 To 250, Add  15.19 
    For >250 To 500, Add  6.51 
    For >5,000 To 10,000, Deduct  -2.18 
    For >10,000 To 15,000, Deduct  -4.36 
    For >15,000 To 30,000, Deduct  -6.54 
    For >30,000, Deduct  -8.72 

. 
 09 01 90 52-0034 SF Up To 5,000 PSI, Pressure Wash Tile Surfaces, Surface Preparation ................................................................................... 0.31  

    For Up To 100, Add  0.20 
    For >100 To 250, Add  0.09 
    For >250 To 500, Add  0.04 
    For >5,000 To 10,000, Deduct  -0.01 
    For >10,000 To 15,000, Deduct  -0.03 
    For >15,000 To 30,000, Deduct  -0.05 
    For >30,000, Deduct  -0.06 

XXXXXXX 
. 
 09 01 90 52-0035  Wood Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0036 SF Prepare New Wood Floor For Finish, Multi Grit Sanding/Screening ....................................................................................... 1.36  
    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 15,000, Deduct  -0.13 
    For >15,000 To 30,000, Deduct  -0.20 
    For >30,000, Deduct  -0.27 

. 
 09 01 90 52-0037 SF Trisodium Phosphate (TSP), Clean Wood Surfaces, Surface Preparation ............................................................................. 0.45  

    For Up To 100, Add  0.33 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0038 SF Chemical Clean, Brush And Wash Wood Surfaces, Surface Preparation ............................................................................... 0.63  

    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.06 
    For >15,000 To 30,000, Deduct  -0.09 
    For >30,000, Deduct  -0.12 

. 
 09 01 90 52-0039 SF Hand Scrape Wood Surfaces, Surface Preparation ................................................................................................................ 0.72  

    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.14 

. 
 09 01 90 52-0040 SF Steam Clean Wood Surfaces, Surface Preparation ................................................................................................................ 0.66  

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.08 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.06 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.13 

. 
 09 01 90 52-0041 SF Up To 5,000 PSI, Pressure Wash Wood Surfaces, Surface Preparation ................................................................................ 0.46  

    For Up To 100, Add  0.29 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 



09
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09 01 Maintenance of Finishes 
09 01 90 Maintenance of Painting and Coating 
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. 
 09 01 90 52-0042 SF Sanding Wood Paneling, Boards, Doors Or Other Wood Surfaces, Surface Preparation .......................................................0.89  

    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.09 
    For >15,000 To 30,000, Deduct  -0.13 
    For >30,000, Deduct  -0.18 

. 
 09 01 90 52-0043 SF Sanding Wood Trim Surfaces, Surface Preparation ................................................................................................................1.21  

    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.17 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.12 
    For >15,000 To 30,000, Deduct  -0.18 
    For >30,000, Deduct  -0.24 

. 
 09 01 90 52-0044 SF Prime Wood Surfaces With Linseed Oil, 1 Coat, Surface Preparation ....................................................................................0.78  

    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.15 

. 
 09 01 90 52-0045 SF  Paint Wood Surfaces With Linseed Oil, 1 Coat, Surface Preparation .....................................................................................0.90  

    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.09 
    For >15,000 To 30,000, Deduct  -0.13 
    For >30,000, Deduct  -0.18 

XXXXXXX 
. 
 09 01 90 52-0046  Vinyl Siding Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0047 SF Trisodium Phosphate (TSP), Clean, Vinyl Siding Surfaces, Surface Preparation ...................................................................0.43  
    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.06 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0048 SF Hand Wash,Vinyl Siding Surfaces, Surface Preparation .........................................................................................................0.69  

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.14 

. 
 09 01 90 52-0049 SF Up To 5,000 PSI Pressure Wash, Vinyl Siding Surfaces, Surface Preparation .......................................................................0.38  

    For Up To 100, Add  0.23 
    For >100 To 250, Add  0.11 
    For >250 To 500, Add  0.05 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.03 
    For >15,000 To 30,000, Deduct  -0.05 
    For >30,000, Deduct  -0.07 

. 
 09 01 90 52-0050 SF  Steam Clean, Vinyl Siding Surfaces, Surface Preparation ......................................................................................................0.70  

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.08 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.06 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.13 

XXXXXXX 
. 
 09 01 90 52-0051  Plaster/Stucco Surfaces, Surface Preparation (09 01 90 52-0001) 

Note: Based on total project quantity. 
. 
. 

 09 01 90 52-0052 SF Trisodium Phosphate (TSP), Clean Plaster/Stucco Surfaces, Surface Preparation ................................................................0.50  
    For Up To 100, Add  0.37 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.10 
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. 
 09 01 90 52-0053 SF Up To 5,000 PSI Pressure Wash Plaster/Stucco Surfaces, Surface Preparation ................................................................... 0.49  

    For Up To 100, Add  0.30 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

XXXXXXX 
. 
 09 01 90 52-0054  Prep Work (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0055 SF  Citrus Strip, Single Applications .............................................................................................................................................. 1.14  

XXXXXXX 
. 
 09 01 90 52-0056  Corrosive Inhibitor Sealant For Concrete (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0057 SF Corrosive Inhibitor Sealant For Concrete ................................................................................................................................ 0.72  
    For Up To 100, Add  0.39 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 

XXXXXXX 
. 
 09 01 90 61  Repainting (09 01 90) 
. 
. 
 09 01 90 61-0001  Touchup and "Spot" Painting Of Surfaces (09 01 90 61) 

Note: For use on individual areas less than 10 SF. 
. 
. 

 09 01 90 61-0002 SF "Spot" Paint Surfaces, Per Coat .............................................................................................................................................. 1.48  

XXXXXXX 
. 
 09 01 90 91  Paint Restoration (09 01 90)
. 
. 
 09 01 90 91-0001  Paint Removal, Strip To Bare Wood (09 01 90 91) 
. 
. 

 09 01 90 91-0002 SF Flat Surfaces, Paint Removal, Strip To Bare Wood ................................................................................................................ 7.97  
. 

 09 01 90 91-0003 SF  Cornices And Decorative Trim To 12" Wide, Paint Removal, Strip To Bare Wood ................................................................. 8.49  

XXXXXXX 
. 
 09 05  Common Work Results for Finishes (09) 
. 
. 
 09 05 61  Common Work Results for Flooring Preparation (09 05) 
. 
. 
 09 05 61 13  Moisture Vapor Emission Control (09 05 61)
. 
. 
 09 05 61 13-0001  Moisture Vapor Reduction System (Koester VAP) (09 05 61 13) 
. 
. 

 09 05 61 13-0002 EA Up To 200 SF, Water Vapor Emission Control System (Koester VAP 1-2000) ................................................................ 2,387.35  
Note: Clear 

. 
 09 05 61 13-0003 SF >200 To 500 SF, Water Vapor Emission Control System (Koester VAP 1-2001) ................................................................. 12.63  

Note: Clear 
. 

 09 05 61 13-0004 SF >500 To 1,000 SF, Water Vapor Emission Control System (Koester VAP 1-2002) ................................................................ 8.43  
Note: Clear 

. 
 09 05 61 13-0005 SF >1,000 To 3,000 SF, Water Vapor Emission Control System (Koester VAP 1-2003) ............................................................. 7.02  

Note: Clear 
. 

 09 05 61 13-0006 SF >3,000 SF, Water Vapor Emission Control System (Koester VAP 1-2004) ............................................................................ 5.61  
Note: Clear 

XXXXXXX 
. 
 09 05 61 13-0007  Moisture Vapor Transmission Control (Dependable Cutdown® II) (09 05 61 13) 
. 
. 

 09 05 61 13-0008 SF 8# Two Coats, Moisture Vapor Transmission Control (Dependable Cutdown® II) ................................................................. 3.78  
. 

 09 05 61 13-0009 SF 15# Two Coats, Moisture Vapor Transmission Control (Dependable Cutdown® II) ............................................................... 5.04  

XXXXXXX 
. 
 09 05 71  Acoustic Underlayment (09 05) 
. 
. 
 09 05 71 00-0001  Tile And Stone Acoustical Underlayment (09 05 71) 
. 
. 

 09 05 71 00-0002 SF 5 Mil Tile And Stone Acoustical Underlayment (EasyMat) ...................................................................................................... 3.46  
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  0.38 

XXXXXXX 
. 
 09 05 71 00-0003  Resilient Floor Acoustical Underlayment (09 05 71) 
. 
. 

 09 05 71 00-0004 SF Vinyl, Linoleum, LVT And Vinyl Strip Flooring Acoustical Underlayment (Impacta, Soundseal VC300) ................................. 2.60  
. 

 09 05 71 00-0005 SF 2 MM Thick Resilient Plank Floor Acoustical Underlayment (Floormuffler) ............................................................................. 1.60  
. 

 09 05 71 00-0006 SF 0.055" Thick High Density Polyurethane Foam Floor Acoustical Underlayment (Silencer LVT) ............................................. 1.93  

XXXXXXX 
. 
 09 20  Plaster and Gypsum Board (09) 
. 
. 
 09 22  Supports for Plaster and Gypsum Board (09 20) 

Note: Per SF of wall area measures one side. Do not deduct for opens of less than 25 SF when calculating total wall square footage. 
. 
. 
 09 22 13  Metal Furring (09 22) 
. 
. 
 09 22 13 13  Metal Channel Furring (09 22 13)



09
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 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 09 - 8 Monterey County Facilities

. 

. 
 09 22 13 13-0001  Hat Furring Channel (09 22 13 13) 

Note: Includes clips where required. 
. 
. 
 09 22 13 13-0002  Installed On Walls, Hat Furring Channel (09 22 13 13-0001) 
. 
. 

 09 22 13 13-0003 SF 7/8", 25 Gauge, 16" On Center, Installed On Walls, Hat Furring Channel ..............................................................................3.92 1.57 
    For Walls >10' High, Add  0.47 
    For 24" On Center, Deduct  -0.47 
    For 12" On Center, Add  0.63 
    For 22 Gauge, Add  0.63 
    For 20 Gauge, Add  0.99 

. 
 09 22 13 13-0004 SF 1-1/2", 25 Gauge, 16" On Center, Installed On Walls, Hat Furring Channel ...........................................................................4.22 1.57 

    For Walls >10' High, Add  0.47 
    For 24" On Center, Deduct  -0.53 
    For 12" On Center, Add  0.69 
    For 22 Gauge, Add  0.78 
    For 20 Gauge, Add  1.18 

XXXXXXX 
. 
 09 22 13 13-0005  Installed On Columns And Beams, Hat Furring Channel (09 22 13 13-0001) 
. 
. 

 09 22 13 13-0006 SF 7/8", 25 Gauge, 16" On Center, Installed On Columns And Beams, Hat Furring Channel ......................................................5.61 2.41 
    For Columns And Beams >10' High, Add  0.97 
    For 24" On Center, Deduct  -0.64 
    For 12" On Center, Add  0.88 
    For 22 Gauge, Add  0.75 
    For 20 Gauge, Add  1.24 

. 
 09 22 13 13-0007 SF 1-1/2", 25 Gauge, 16" On Center, Installed On Columns And Beams, Hat Furring Channel ..................................................5.91 2.41 

    For Columns And Beams >10' High, Add  0.97 
    For 24" On Center, Deduct  -0.70 
    For 12" On Center, Add  0.94 
    For 22 Gauge, Add  0.90 
    For 20 Gauge, Add  1.44 

XXXXXXX 
. 
 09 22 13 13-0008  Installed On Ceilings, Hat Furring Channel (09 22 13 13-0001) 
. 
. 

 09 22 13 13-0009 SF 7/8", 25 Gauge, 16" On Center, Installed On Ceilings, Hat Furring Channel...........................................................................5.15 1.93 
    For Ceilings >10' High, Add  0.58 
    For 24" On Center, Deduct  -0.64 
    For 12" On Center, Add  0.84 
    For 22 Gauge, Add  0.93 
    For 20 Gauge, Add  1.43 

. 
 09 22 13 13-0010 SF 1-1/2", 25 Gauge, 16" On Center, Installed On Ceilings, Hat Furring Channel .......................................................................5.45 1.93 

    For Ceilings >10' High, Add  0.58 
    For 24" On Center, Deduct  -0.70 
    For 12" On Center, Add  0.90 
    For 22 Gauge, Add  1.08 
    For 20 Gauge, Add  1.63 

XXXXXXX 
. 
 09 22 13 13-0011  Z Furring Channel (09 22 13 13) 
. 
. 
 09 22 13 13-0012  Installed On Walls, Z Furring Channel (09 22 13 13-0011) 
. 
. 

 09 22 13 13-0013 SF 1", 25 Gauge, 16" On Center, Installed On Walls, Z Furring Channel .....................................................................................3.36 1.57 
    For Walls >10' High, Add  0.47 
    For 24" On Center, Deduct  -0.36 
    For 12" On Center, Add  0.52 
    For 22 Gauge, Add  0.35 
    For 20 Gauge, Add  0.62 

. 
 09 22 13 13-0014 SF 1-1/2", 25 Gauge, 16" On Center, Installed On Walls, Z Furring Channel ...............................................................................3.40 1.57 

    For Walls >10' High, Add  0.47 
    For 24" On Center, Deduct  -0.37 
    For 12" On Center, Add  0.52 
    For 22 Gauge, Add  0.37 
    For 20 Gauge, Add  0.64 

. 
 09 22 13 13-0015 SF 2", 25 Gauge, 16" On Center, Installed On Walls, Z Furring Channel .....................................................................................3.44 1.57 

    For Walls >10' High, Add  0.47 
    For 24" On Center, Deduct  -0.37 
    For 12" On Center, Add  0.53 
    For 22 Gauge, Add  0.39 
    For 20 Gauge, Add  0.67 

. 
 09 22 13 13-0016 SF 2-1/2", 25 Gauge, 16" On Center, Installed On Walls, Z Furring Channel ...............................................................................3.47 1.57 

    For Walls >10' High, Add  0.47 
    For 24" On Center, Deduct  -0.38 
    For 12" On Center, Add  0.54 
    For 22 Gauge, Add  0.40 
    For 20 Gauge, Add  0.69 

. 
 09 22 13 13-0017 SF 3", 25 Gauge, 16" On Center, Installed On Walls, Z Furring Channel .....................................................................................3.50 1.57 

    For Walls >10' High, Add  0.47 
    For 24" On Center, Deduct  -0.39 
    For 12" On Center, Add  0.54 
    For 22 Gauge, Add  0.42 
    For 20 Gauge, Add  0.71 

XXXXXXX 
. 
 09 22 13 23  Resilient Channel Furring (09 22 13) 
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. 

. 
 09 22 13 23-0001  Single-Leg Resilient Channel, RC1 Furring Channel (09 22 13 23) 

Note: Includes clips where required. 
. 
. 
 09 22 13 23-0002  Installed On Walls, Single-Leg Resilient Channel, RC1 Furring Channel (09 22 

13 23-0001) 
. 
. 

 09 22 13 23-0003 SF 25 Gauge, 16" On Center, Installed On Walls, Single-Leg Resilient Channel, RC1 Furring Channel ..................................... 3.60 1.57 
    For Walls >10' High, Add  0.47 
    For 24" On Center, Deduct  -0.41 
    For 12" On Center, Add  0.56 
    For 20 Gauge, Add  0.77 

XXXXXXX 
. 
 09 22 13 23-0004  Installed On Ceilings, Single-Leg Resilient Channel, RC1 Furring Channel 

(09 22 13 23-0001) 
. 
. 

 09 22 13 23-0005 SF 25 Gauge, 16" On Center, Installed On Ceilings, Single-Leg Resilient Channel, RC1 Furring Channel ................................. 4.32 1.93 
    For Ceilings >10' High, Add  0.58 
    For 24" On Center, Deduct  -0.48 
    For 12" On Center, Add  0.67 
    For 20 Gauge, Add  0.88 

XXXXXXX 
. 
 09 22 13 23-0006  Double-Leg Resilient Channel, RC2 Furring Channel (09 22 13 23) 

Note: Includes clips where required. 
. 
. 
 09 22 13 23-0007  Installed On Walls, Double-Leg Resilient Channel, RC2 Furring Channel (09 22 

13 23-0006) 
. 
. 

 09 22 13 23-0008 SF 25 Gauge, 16" On Center, Installed On Walls, Double-Leg Resilient Channel, RC2 Furring Channel .................................... 3.78 1.57 
    For Walls >10' High, Add  0.47 
    For 24" On Center, Deduct  -0.44 
    For 12" On Center, Add  0.60 
    For 20 Gauge, Add  0.89 

XXXXXXX 
. 
 09 22 13 23-0009  Installed On Ceilings, Double-Leg Resilient Channel, RC2 Furring Channel 

(09 22 13 23-0006) 
. 
. 

 09 22 13 23-0010 SF 25 Gauge, 16" On Center, Installed On Ceilings, Double-Leg Resilient Channel, RC2 Furring Channel................................ 4.50 1.93 
    For Ceilings >10' High, Add  0.58 
    For 24" On Center, Deduct  -0.51 
    For 12" On Center, Add  0.71 
    For 20 Gauge, Add  1.00 

XXXXXXX 
. 
 09 22 16  Non-Structural Metal Framing (09 22)

Note: Includes studs, bridging, fasteners, and metal stiffener at half height. Do not deduct for openings of less than 25 SF. 
. 
. 
 09 22 16 13  Non-Structural Metal Stud Framing (09 22 16)
. 
. 
 09 22 16 13-0001  25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud 

Framing With Tracks And Runners (09 22 16 13) 
. 
. 

 09 22 16 13-0002 SF 1-5/8" Width, 16" On Center, 25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 
Tracks And Runners .............................................................................................................................................................. 2.48 0.65 

    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.50 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.55 
    For Soffit, Columns Or Beams >10' High, Add  2.04 
    For Horizontal Installation Up To 10' High, Add  0.49 
    For Horizontal Installation >10' High, Add  0.66 
    For Curved Wall, Add  0.49 
    For 12" On Center, Add  0.41 
    For 24" On Center, Deduct  -0.41 
    For Up To 100, Add  0.82 
    For >100 To 300, Add  0.41 
    For >1,000, Deduct  -0.21 

. 
 09 22 16 13-0003 SF 2-1/2" Width, 16" On Center, 25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 2.64 0.68 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.53 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.63 
    For Soffit, Columns Or Beams >10' High, Add  2.15 
    For Horizontal Installation Up To 10' High, Add  0.52 
    For Horizontal Installation >10' High, Add  0.69 
    For Curved Wall, Add  0.51 
    For 12" On Center, Add  0.44 
    For 24" On Center, Deduct  -0.44 
    For Up To 100, Add  0.87 
    For >100 To 300, Add  0.44 
    For >1,000, Deduct  -0.23 
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. 
 09 22 16 13-0004 SF 3-5/8" Width, 16" On Center, 25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners ..............................................................................................................................................................2.88 0.71 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.58 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.72 
    For Soffit, Columns Or Beams >10' High, Add  2.26 
    For Horizontal Installation Up To 10' High, Add  0.56 
    For Horizontal Installation >10' High, Add  0.74 
    For Curved Wall, Add  0.54 
    For 12" On Center, Add  0.49 
    For 24" On Center, Deduct  -0.49 
    For Up To 100, Add  0.93 
    For >100 To 300, Add  0.47 
    For >1,000, Deduct  -0.25 

. 
 09 22 16 13-0005 SF 4" Width, 16" On Center, 25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners ..............................................................................................................................................................3.08 0.75 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.62 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.81 
    For Soffit, Columns Or Beams >10' High, Add  2.38 
    For Horizontal Installation Up To 10' High, Add  0.59 
    For Horizontal Installation >10' High, Add  0.78 
    For Curved Wall, Add  0.56 
    For 12" On Center, Add  0.52 
    For 24" On Center, Deduct  -0.52 
    For Up To 100, Add  0.99 
    For >100 To 300, Add  0.50 
    For >1,000, Deduct  -0.27 

. 
 09 22 16 13-0006 SF 6" Width, 16" On Center, 25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners ..............................................................................................................................................................3.46 0.79 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.69 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.93 
    For Soffit, Columns Or Beams >10' High, Add  2.52 
    For Horizontal Installation Up To 10' High, Add  0.64 
    For Horizontal Installation >10' High, Add  0.84 
    For Curved Wall, Add  0.59 
    For 12" On Center, Add  0.59 
    For 24" On Center, Deduct  -0.59 
    For Up To 100, Add  1.09 
    For >100 To 300, Add  0.54 
    For >1,000, Deduct  -0.32 

XXXXXXX 
. 
 09 22 16 13-0007  20 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud 

Framing With Tracks And Runners (09 22 16 13) 
. 
. 

 09 22 16 13-0008 SF 1-5/8" Width, 16" On Center, 20 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 
Tracks And Runners ..............................................................................................................................................................2.80 0.66 

    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.56 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.62 
    For Soffit, Columns Or Beams >10' High, Add  2.12 
    For Horizontal Installation Up To 10' High, Add  0.53 
    For Horizontal Installation >10' High, Add  0.70 
    For Curved Wall, Add  0.50 
    For 12" On Center, Add  0.48 
    For 24" On Center, Deduct  -0.48 
    For Up To 100, Add  0.89 
    For >100 To 300, Add  0.45 
    For >1,000, Deduct  -0.25 

. 
 09 22 16 13-0009 SF 2-1/2" Width, 16" On Center, 20 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners ..............................................................................................................................................................3.09 0.70 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.62 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.72 
    For Soffit, Columns Or Beams >10' High, Add  2.25 
    For Horizontal Installation Up To 10' High, Add  0.57 
    For Horizontal Installation >10' High, Add  0.75 
    For Curved Wall, Add  0.53 
    For 12" On Center, Add  0.53 
    For 24" On Center, Deduct  -0.53 
    For Up To 100, Add  0.97 
    For >100 To 300, Add  0.49 
    For >1,000, Deduct  -0.29 
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. 
 09 22 16 13-0010 SF 3-5/8" Width, 16" On Center, 20 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 3.41 0.73 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.68 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.81 
    For Soffit, Columns Or Beams >10' High, Add  2.37 
    For Horizontal Installation Up To 10' High, Add  0.62 
    For Horizontal Installation >10' High, Add  0.80 
    For Curved Wall, Add  0.55 
    For 12" On Center, Add  0.59 
    For 24" On Center, Deduct  -0.59 
    For Up To 100, Add  1.05 
    For >100 To 300, Add  0.53 
    For >1,000, Deduct  -0.33 

. 
 09 22 16 13-0011 SF 4" Width, 16" On Center, 20 Gauge, Non Load Bearing, Non Structural Structural, Galvanized Steel Framing With 

Tracks And Runners .............................................................................................................................................................. 3.64 0.77 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.73 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.91 
    For Soffit, Columns Or Beams >10' High, Add  2.49 
    For Horizontal Installation Up To 10' High, Add  0.65 
    For Horizontal Installation >10' High, Add  0.85 
    For Curved Wall, Add  0.58 
    For 12" On Center, Add  0.63 
    For 24" On Center, Deduct  -0.63 
    For Up To 100, Add  1.11 
    For >100 To 300, Add  0.56 
    For >1,000, Deduct  -0.35 

. 
 09 22 16 13-0012 SF 6" Width, 16" On Center, 20 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 5.08 0.81 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.02 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.12 
    For Soffit, Columns Or Beams >10' High, Add  2.73 
    For Horizontal Installation Up To 10' High, Add  0.81 
    For Horizontal Installation >10' High, Add  1.01 
    For Curved Wall, Add  0.61 
    For 12" On Center, Add  0.92 
    For 24" On Center, Deduct  -0.92 
    For Up To 100, Add  1.42 
    For >100 To 300, Add  0.71 
    For >1,000, Deduct  -0.56 

XXXXXXX 
. 
 09 22 16 13-0013  18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud 

Framing With Tracks And Runners (09 22 16 13) 
. 
. 

 09 22 16 13-0014 SF 2-1/2" Width, 16" On Center, 18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 
Tracks And Runners .............................................................................................................................................................. 4.28 0.71 

    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.86 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.86 
    For Soffit, Columns Or Beams >10' High, Add  2.40 
    For Horizontal Installation Up To 10' High, Add  0.70 
    For Horizontal Installation >10' High, Add  0.88 
    For Curved Wall, Add  0.54 
    For 12" On Center, Add  0.77 
    For 24" On Center, Deduct  -0.77 
    For Up To 100, Add  1.21 
    For >100 To 300, Add  0.61 
    For >1,000, Deduct  -0.46 

. 
 09 22 16 13-0015 SF 3-5/8" Width, 16" On Center, 18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 4.74 0.75 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.95 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.99 
    For Soffit, Columns Or Beams >10' High, Add  2.55 
    For Horizontal Installation Up To 10' High, Add  0.76 
    For Horizontal Installation >10' High, Add  0.95 
    For Curved Wall, Add  0.57 
    For 12" On Center, Add  0.85 
    For 24" On Center, Deduct  -0.85 
    For Up To 100, Add  1.33 
    For >100 To 300, Add  0.66 
    For >1,000, Deduct  -0.52 
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. 
 09 22 16 13-0016 SF 4" Width, 16" On Center, 18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners ..............................................................................................................................................................5.09 0.79 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.02 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.09 
    For Soffit, Columns Or Beams >10' High, Add  2.69 
    For Horizontal Installation Up To 10' High, Add  0.81 
    For Horizontal Installation >10' High, Add  1.00 
    For Curved Wall, Add  0.59 
    For 12" On Center, Add  0.92 
    For 24" On Center, Deduct  -0.92 
    For Up To 100, Add  1.41 
    For >100 To 300, Add  0.71 
    For >1,000, Deduct  -0.57 

. 
 09 22 16 13-0017 SF 6" Width, 16" On Center, 18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners ..............................................................................................................................................................6.66 0.82 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.33 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.33 
    For Soffit, Columns Or Beams >10' High, Add  2.95 
    For Horizontal Installation Up To 10' High, Add  0.98 
    For Horizontal Installation >10' High, Add  1.19 
    For Curved Wall, Add  0.62 
    For 12" On Center, Add  1.23 
    For 24" On Center, Deduct  -1.23 
    For Up To 100, Add  1.75 
    For >100 To 300, Add  0.87 
    For >1,000, Deduct  -0.79 

. 
 09 22 16 13-0018 SF 8" Width, 16" On Center, 18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners ..............................................................................................................................................................7.26 0.88 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.45 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.47 
    For Soffit, Columns Or Beams >10' High, Add  3.12 
    For Horizontal Installation Up To 10' High, Add  1.05 
    For Horizontal Installation >10' High, Add  1.27 
    For Curved Wall, Add  0.65 
    For 12" On Center, Add  1.34 
    For 24" On Center, Deduct  -1.34 
    For Up To 100, Add  1.89 
    For >100 To 300, Add  0.94 
    For >1,000, Deduct  -0.87 

XXXXXXX 
. 
 09 22 16 13-0019  16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud 

Framing With Tracks And Runners (09 22 16 13) 
. 
. 

 09 22 16 13-0020 SF 2-1/2" Width, 16" On Center, 16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 
Tracks And Runners ..............................................................................................................................................................4.55 0.73 

    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.91 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.93 
    For Soffit, Columns Or Beams >10' High, Add  2.48 
    For Horizontal Installation Up To 10' High, Add  0.73 
    For Horizontal Installation >10' High, Add  0.92 
    For Curved Wall, Add  0.55 
    For 12" On Center, Add  0.82 
    For 24" On Center, Deduct  -0.82 
    For Up To 100, Add  1.28 
    For >100 To 300, Add  0.64 
    For >1,000, Deduct  -0.50 

. 
 09 22 16 13-0021 SF 3-5/8" Width, 16" On Center, 16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners ..............................................................................................................................................................5.37 0.77 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.07 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.08 
    For Soffit, Columns Or Beams >10' High, Add  2.66 
    For Horizontal Installation Up To 10' High, Add  0.83 
    For Horizontal Installation >10' High, Add  1.02 
    For Curved Wall, Add  0.58 
    For 12" On Center, Add  0.98 
    For 24" On Center, Deduct  -0.98 
    For Up To 100, Add  1.46 
    For >100 To 300, Add  0.73 
    For >1,000, Deduct  -0.61 
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. 
 09 22 16 13-0022 SF 4" Width, 16" On Center, 16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 5.67 0.81 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.13 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.18 
    For Soffit, Columns Or Beams >10' High, Add  2.79 
    For Horizontal Installation Up To 10' High, Add  0.87 
    For Horizontal Installation >10' High, Add  1.07 
    For Curved Wall, Add  0.61 
    For 12" On Center, Add  1.03 
    For 24" On Center, Deduct  -1.03 
    For Up To 100, Add  1.54 
    For >100 To 300, Add  0.77 
    For >1,000, Deduct  -0.65 

. 
 09 22 16 13-0023 SF 6" Width, 16" On Center, 16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 7.20 0.85 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.44 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.42 
    For Soffit, Columns Or Beams >10' High, Add  3.06 
    For Horizontal Installation Up To 10' High, Add  1.04 
    For Horizontal Installation >10' High, Add  1.25 
    For Curved Wall, Add  0.64 
    For 12" On Center, Add  1.33 
    For 24" On Center, Deduct  -1.33 
    For Up To 100, Add  1.87 
    For >100 To 300, Add  0.93 
    For >1,000, Deduct  -0.87 

. 
 09 22 16 13-0024 SF 8" Width, 16" On Center, 16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 7.93 0.90 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.59 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.58 
    For Soffit, Columns Or Beams >10' High, Add  3.25 
    For Horizontal Installation Up To 10' High, Add  1.13 
    For Horizontal Installation >10' High, Add  1.35 
    For Curved Wall, Add  0.67 
    For 12" On Center, Add  1.47 
    For 24" On Center, Deduct  -1.47 
    For Up To 100, Add  2.03 
    For >100 To 300, Add  1.02 
    For >1,000, Deduct  -0.97 

XXXXXXX 
. 
 09 22 16 13-0025  Galvanized Steel Backing Plates (09 22 16 13) 

Note: Used to attach fixtures, cabinets, shelves or handrails to metal stud walls. 
. 
. 

 09 22 16 13-0026 LF 3" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................... 1.21  
. 

 09 22 16 13-0027 LF 4" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................... 1.47  
. 

 09 22 16 13-0028 LF 6" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................... 1.86  
. 

 09 22 16 13-0029 LF 8" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................... 2.25  
. 

 09 22 16 13-0030 LF 10" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................. 2.64  
. 

 09 22 16 13-0031 LF 12" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................. 3.14  
. 

 09 22 16 13-0032 LF 3" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................... 1.52  
. 

 09 22 16 13-0033 LF 4" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................... 1.86  
. 

 09 22 16 13-0034 LF 6" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................... 2.45  
. 

 09 22 16 13-0035 LF 8" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................... 3.03  
. 

 09 22 16 13-0036 LF 10" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................. 3.64  
. 

 09 22 16 13-0037 LF 12" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................. 4.31  
. 

 09 22 16 13-0038 LF 3" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................... 2.03  
. 

 09 22 16 13-0039 LF 4" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................... 2.51  
. 

 09 22 16 13-0040 LF 6" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................... 3.36  
. 

 09 22 16 13-0041 LF 8" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................... 4.22  
. 

 09 22 16 13-0042 LF 10" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................. 5.14  
. 

 09 22 16 13-0043 LF 12" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................. 6.04  
. 

 09 22 16 13-0044 LF 3" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................... 2.37  
. 

 09 22 16 13-0045 LF 4" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................... 2.96  
. 

 09 22 16 13-0046 LF 6" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................... 4.02  
. 

 09 22 16 13-0047 LF 8" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................... 5.10  
. 

 09 22 16 13-0048 LF 10" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................. 6.25  
. 

 09 22 16 13-0049 LF 12" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................. 7.38  

XXXXXXX 
. 
 09 22 36  Lath (09 22) 
. 
. 
 09 22 36 13  Gypsum Lath (09 22 36) 
. 
. 
 09 22 36 13-0001  Plaster Base Gypsum Panels (09 22 36 13) 
. 
. 

 09 22 36 13-0002 SF 3/8" Thick, Installed On Studs Or Furred Walls, Plaster Base Gypsum Panel ........................................................................ 1.25 0.43 
    For Walls >10' High, Add  0.11 
    For Up To 100, Add  0.44 
    For >100 To 500, Add  0.22 
    For >5,000, Deduct  -0.09 
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. 
 09 22 36 13-0003 SF 1/2" Thick, Installed On Studs Or Furred Walls, Plaster Base Gypsum Panel ........................................................................1.70 0.50 

    For Walls >10' High, Add  0.13 
    For Up To 100, Add  0.51 
    For >100 To 500, Add  0.25 
    For >5,000, Deduct  -0.10 

. 
 09 22 36 13-0004 SF 5/8" Thick, Installed On Studs Or Furred Walls, Plaster Base Gypsum Panel ........................................................................2.15 0.58 

    For Walls >10' High, Add  0.14 
    For Up To 100, Add  0.58 
    For >100 To 500, Add  0.29 
    For >5,000, Deduct  -0.12 

. 
 09 22 36 13-0005 SF 3/8" Thick, Installed On Ceiling, Plaster Base Gypsum Panel .................................................................................................1.60 0.60 

    For Ceilings >10' High, Add  0.18 
    For Up To 100, Add  0.61 
    For >100 To 500, Add  0.31 
    For >5,000, Deduct  -0.12 

. 
 09 22 36 13-0006 SF 1/2" Thick, Installed On Ceiling, Plaster Base Gypsum Panel .................................................................................................2.10 0.70 

    For Ceilings >10' High, Add  0.21 
    For Up To 100, Add  0.71 
    For >100 To 500, Add  0.35 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 13-0007 SF 5/8" Thick, Installed On Ceiling, Plaster Base Gypsum Panel .................................................................................................2.61 0.81 

    For Ceilings >10' High, Add  0.24 
    For Up To 100, Add  0.81 
    For >100 To 500, Add  0.40 
    For >5,000, Deduct  -0.16 

. 
 09 22 36 13-0008 SF 3/8" Thick, Installed On Columns And Beams, Plaster Base Gypsum Panel ..........................................................................1.94 0.78 

    For Columns And Beams >10' High, Add  0.23 
    For Up To 100, Add  0.78 
    For >100 To 500, Add  0.39 
    For >5,000, Deduct  -0.16 

. 
 09 22 36 13-0009 SF 1/2" Thick, Installed On Columns And Beams, Plaster Base Gypsum Panel ..........................................................................2.50 0.91 

    For Columns And Beams >10' High, Add  0.27 
    For Up To 100, Add  0.91 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 13-0010 SF 5/8" Thick, Installed On Columns And Beams, Plaster Base Gypsum Panel ..........................................................................3.06 1.05 

    For Columns And Beams >10' High, Add  0.31 
    For Up To 100, Add  1.03 
    For >100 To 500, Add  0.52 
    For >5,000, Deduct  -0.21 

XXXXXXX 
. 
 09 22 36 13-0011  Firestop Plaster Base Gypsum Panels (09 22 36 13) 
. 
. 

 09 22 36 13-0012 SF 3/8" Thick, Installed On Studs Or Furred Walls, Firestop Plaster Base Gypsum Panel ..........................................................1.70 0.43 
    For Walls >10' High, Add  0.11 
    For Up To 100, Add  0.44 
    For >100 To 500, Add  0.22 
    For >5,000, Deduct  -0.09 

. 
 09 22 36 13-0013 SF 1/2" Thick, Installed On Studs Or Furred Walls, Firestop Plaster Base Gypsum Panel ..........................................................1.98 0.50 

    For Walls >10' High, Add  0.13 
    For Up To 100, Add  0.51 
    For >100 To 500, Add  0.25 
    For >5,000, Deduct  -0.10 

. 
 09 22 36 13-0014 SF 3/8" Thick, Installed On Ceilings, Firestop Plaster Base Gypsum Panel .................................................................................2.05 0.60 

    For Ceilings >10' High, Add  0.18 
    For Up To 100, Add  0.61 
    For >100 To 500, Add  0.31 
    For >5,000, Deduct  -0.12 

. 
 09 22 36 13-0015 SF 1/2" Thick, Installed On Ceilings, Firestop Plaster Base Gypsum Panel .................................................................................2.38 0.70 

    For Ceilings >10' High, Add  0.21 
    For Up To 100, Add  0.71 
    For >100 To 500, Add  0.35 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 13-0016 SF 3/8" Thick, Installed On Columns And Beams, Firestop Plaster Base Gypsum Panel ............................................................2.39 0.78 

    For Columns And Beams >10' High, Add  0.23 
    For Up To 100, Add  0.78 
    For >100 To 500, Add  0.39 
    For >5,000, Deduct  -0.16 

. 
 09 22 36 13-0017 SF 1/2" Thick, Installed On Columns And Beams, Firestop Plaster Base Gypsum Panel ............................................................2.78 0.91 

    For Columns And Beams >10' High, Add  0.27 
    For Up To 100, Add  0.91 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

XXXXXXX 
. 
 09 22 36 13-0018  Foil Back Plaster Base Gypsum Panels (09 22 36 13) 
. 
. 

 09 22 36 13-0019 SF 3/8" Thick, Installed On Studs Or Furred Walls, Foil Back Plaster Base Gypsum Panel.........................................................1.70 0.43 
    For Walls >10' High, Add  0.11 
    For Up To 100, Add  0.44 
    For >100 To 500, Add  0.22 
    For >5,000, Deduct  -0.09 

. 
 09 22 36 13-0020 SF 1/2" Thick, Installed On Studs Or Furred Walls, Foil Back Plaster Base Gypsum Panel.........................................................1.98 0.50 

    For Walls >10' High, Add  0.13 
    For Up To 100, Add  0.51 
    For >100 To 500, Add  0.25 
    For >5,000, Deduct  -0.10 
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. 
 09 22 36 13-0021 SF 3/8" Thick, Installed On Ceiling, Foil Back Plaster Base Gypsum Panel ................................................................................. 2.05 0.60 

    For Ceilings >10' High, Add  0.18 
    For Up To 100, Add  0.61 
    For >100 To 500, Add  0.31 
    For >5,000, Deduct  -0.12 

. 
 09 22 36 13-0022 SF 1/2" Thick, Installed On Ceiling, Foil Back Plaster Base Gypsum Panel ................................................................................. 2.38 0.70 

    For Ceilings >10' High, Add  0.21 
    For Up To 100, Add  0.71 
    For >100 To 500, Add  0.35 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 13-0023 SF 3/8" Thick, Installed On Columns And Beams, Foil Back Plaster Base Gypsum Panel .......................................................... 2.39 0.78 

    For Columns And Beams >10' High, Add  0.23 
    For Up To 100, Add  0.78 
    For >100 To 500, Add  0.39 
    For >5,000, Deduct  -0.16 

. 
 09 22 36 13-0024 SF 1/2" Thick, Installed On Columns And Beams, Foil Back Plaster Base Gypsum Panel .......................................................... 2.78 0.91 

    For Columns And Beams >10' High, Add  0.27 
    For Up To 100, Add  0.91 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

XXXXXXX 
. 
 09 22 36 23  Metal Lath (09 22 36) 
. 
. 
 09 22 36 23-0001  Flat Diamond, Expanded Metal Lath (09 22 36 23) 
. 
. 

 09 22 36 23-0002 SF 1.75 LB/SY, Installed On Studs Or Furred Walls, Flat Diamond, Expanded Metal Lath ......................................................... 2.02 0.60 
    For Walls >10' High, Add  0.17 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.67 
    For >100 To 500, Add  0.34 
    For >5,000, Deduct  -0.13 

. 
 09 22 36 23-0003 SF 2 LB/SY, Installed On Studs Or Furred Walls, Flat Diamond, Expanded Metal Lath .............................................................. 2.11 0.60 

    For Walls >10' High, Add  0.17 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.67 
    For >100 To 500, Add  0.34 
    For >5,000, Deduct  -0.13 

. 
 09 22 36 23-0004 SF 2.5 LB/SY, Installed On Studs Or Furred Walls, Flat Diamond, Expanded Metal Lath ........................................................... 2.20 0.60 

    For Walls >10' High, Add  0.17 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.67 
    For >100 To 500, Add  0.34 
    For >5,000, Deduct  -0.13 

. 
 09 22 36 23-0005 SF 3.4 LB/SY, Installed On Studs Or Furred Walls, Flat Diamond, Expanded Metal Lath ........................................................... 2.52 0.64 

    For Walls >10' High, Add  0.18 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.72 
    For >100 To 500, Add  0.36 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 23-0006 SF 1.75 LB/SY, Installed On Ceiling, Flat Diamond, Expanded Metal Lath .................................................................................. 2.21 0.68 

    For Ceilings >10' High, Add  0.23 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.77 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 09 22 36 23-0007 SF 2 LB/SY, Installed On Ceiling, Flat Diamond, Expanded Metal Lath ....................................................................................... 2.30 0.68 

    For Ceilings >10' High, Add  0.23 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.77 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 09 22 36 23-0008 SF 2.5 LB/SY, Installed On Ceiling, Flat Diamond, Expanded Metal Lath .................................................................................... 2.39 0.68 

    For Ceilings >10' High, Add  0.23 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.77 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 09 22 36 23-0009 SF 3.4 LB/SY, Installed On Ceiling, Flat Diamond, Expanded Metal Lath .................................................................................... 2.62 0.68 

    For Ceilings >10' High, Add  0.23 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.77 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 09 22 36 23-0010 SF 1.75 LB/SY, Installed On Columns And Beams, Flat Diamond, Expanded Metal Lath ........................................................... 2.93 0.97 

    For Columns And Beams >10' High, Add  0.32 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.07 
    For >100 To 500, Add  0.54 
    For >5,000, Deduct  -0.21 

. 
 09 22 36 23-0011 SF 2 LB/SY, Installed On Columns And Beams, Flat Diamond, Expanded Metal Lath ................................................................ 3.02 0.97 

    For Columns And Beams >10' High, Add  0.32 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.07 
    For >100 To 500, Add  0.54 
    For >5,000, Deduct  -0.21 
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09 20 Plaster and Gypsum Board 
09 22 Supports for Plaster and Gypsum Board 
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. 
 09 22 36 23-0012 SF 2.5 LB/SY, Installed On Columns And Beams, Flat Diamond, Expanded Metal Lath .............................................................3.11 0.97 

    For Columns And Beams >10' High, Add  0.32 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.07 
    For >100 To 500, Add  0.54 
    For >5,000, Deduct  -0.21 

. 
 09 22 36 23-0013 SF 3.4 LB/SY, Installed On Columns And Beams, Flat Diamond, Expanded Metal Lath .............................................................3.88 1.21 

    For Columns And Beams >10' High, Add  0.40 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.34 
    For >100 To 500, Add  0.67 
    For >5,000, Deduct  -0.27 

XXXXXXX 
. 
 09 22 36 23-0014  Self Furring, Flat Diamond, Expanded Metal Lath (09 22 36 23) 
. 
. 

 09 22 36 23-0015 SF 1.75 LB/SY, Installed On Solid Wall Surface, Self Furring, Flat Diamond, Expanded Metal Lath ...........................................2.11 0.64 
    For Walls >10' High, Add  0.18 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.72 
    For >100 To 500, Add  0.36 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 23-0016 SF 2.0 LB/SY, Installed On Solid Wall Surface, Self Furring, Flat Diamond, Expanded Metal Lath .............................................2.20 0.64 

    For Walls >10' High, Add  0.18 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.72 
    For >100 To 500, Add  0.36 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 23-0017 SF 2.5 LB/SY, Installed On Solid Wall Surface, Self Furring, Flat Diamond, Expanded Metal Lath .............................................2.29 0.64 

    For Walls >10' High, Add  0.18 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.72 
    For >100 To 500, Add  0.36 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 23-0018 SF 3.4 LB/SY, Installed On Solid Wall Surface, Self Furring, Flat Diamond, Expanded Metal Lath .............................................2.52 0.64 

    For Walls >10' High, Add  0.18 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.72 
    For >100 To 500, Add  0.36 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 23-0019 SF 1.75 LB/SY, Installed On Columns And Beams, Self Furring, Flat Diamond, Expanded Metal Lath .......................................3.47 1.21 

    For Columns And Beams >10' High, Add  0.40 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.34 
    For >100 To 500, Add  0.67 
    For >5,000, Deduct  -0.27 

. 
 09 22 36 23-0020 SF 2.0 LB/SY, Installed On Columns And Beams, Self Furring, Flat Diamond, Expanded Metal Lath .........................................3.56 1.21 

    For Columns And Beams >10' High, Add  0.40 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.34 
    For >100 To 500, Add  0.67 
    For >5,000, Deduct  -0.27 

. 
 09 22 36 23-0021 SF 2.5 LB/SY, Installed On Columns And Beams, Self Furring, Flat Diamond, Expanded Metal Lath .........................................3.65 1.21 

    For Columns And Beams >10' High, Add  0.40 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.34 
    For >100 To 500, Add  0.67 
    For >5,000, Deduct  -0.27 

. 
 09 22 36 23-0022 SF 3.4 LB/SY, Installed On Columns And Beams, Self Furring, Flat Diamond, Expanded Metal Lath .........................................4.26 1.38 

    For Columns And Beams >10' High, Add  0.46 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.53 
    For >100 To 500, Add  0.77 
    For >5,000, Deduct  -0.31 

XXXXXXX 
. 
 09 22 36 23-0023  High Rib Metal Lath (09 22 36 23) 
. 
. 

 09 22 36 23-0024 SF 2.75 LB/SY, Installed On Ceiling, 1/8" High Rib Metal Lath ....................................................................................................2.46 0.68 
    For Ceilings >10' High, Add  0.23 
    For Up To 100, Add  0.77 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 09 22 36 23-0025 SF 3.4 LB/SY, Installed On Ceiling, 1/8" High Rib Metal Lath ......................................................................................................2.59 0.68 

    For Ceilings >10' High, Add  0.23 
    For Up To 100, Add  0.77 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 09 22 36 23-0026 SF 3.4 LB/SY, Installed On Ceiling, 3/8" High Rib Metal Lath ......................................................................................................2.67 0.68 

    For Ceilings >10' High, Add  0.23 
    For Up To 100, Add  0.77 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 09 22 36 23-0027 SF 4.0 LB/SY, Installed On Ceiling, 3/8" High Rib Metal Lath ......................................................................................................2.82 0.68 

    For Ceilings >10' High, Add  0.23 
    For Up To 100, Add  0.77 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 



 

 Finishes 09

09
 

Plaster and Gypsum Board 09 20
Supports for Plaster and Gypsum Board 09 22
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XXXXXXX 
. 
 09 22 36 33  Fiberglass Lath (09 22 36)
. 
. 
 09 22 36 33-0001  Non-Metallic, Fiberglass Lath (09 22 36 33) 
. 
. 

 09 22 36 33-0002 SF 1/8" Thick, Installed On Ceiling, Non-Metallic, Fiberglass Lath ............................................................................................... 2.67 0.68 
    For Ceilings >10' High, Add  0.23 
    For Up To 100, Add  0.77 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 09 22 36 33-0003 SF 1/4" Thick, Installed On Ceiling, Non-Metallic, Fiberglass Lath ............................................................................................... 2.83 0.68 

    For Ceilings >10' High, Add  0.23 
    For Up To 100, Add  0.77 
    For >100 To 500, Add  0.38 
    For >5,000, Deduct  -0.15 

. 
 09 22 36 33-0004 SF 1/8" Thick, Installed On Solid Wall Surface, Non-Metallic, Fiberglass Lath ............................................................................. 2.57 0.64 

    For Walls >10' High, Add  0.18 
    For Up To 100, Add  0.72 
    For >100 To 500, Add  0.36 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 33-0005 SF 1/4" Thick, Installed On Solid Wall Surface, Non-Metallic, Fiberglass Lath ............................................................................. 2.73 0.64 

    For Walls >10' High, Add  0.18 
    For Up To 100, Add  0.72 
    For >100 To 500, Add  0.36 
    For >5,000, Deduct  -0.14 

XXXXXXX 
. 
 09 23  Gypsum Plastering (09 20) 
. 
. 
 09 23 13  Acoustical Gypsum Plastering (09 23)

Note: Excludes lath, furring and studs. See CSI section 09 22 00 00-0000 for metal studs and furring, 09 22 36 00-0000 for 
lath. 

. 

. 
 09 23 13 00-0001  Casing And Corner Beads (09 23 13) 
. 
. 

 09 23 13 00-0002 LF Galvanized Expanded Flange Casing Bead For Plaster Applications ..................................................................................... 3.93 0.97 
. 

 09 23 13 00-0003 LF Zinc Expanded Flange Casing Bead For Plaster Applications ................................................................................................ 3.94 0.97 
. 

 09 23 13 00-0004 LF Vinyl Expanded Flange Casing Bead For Plaster Applications ............................................................................................... 3.94 0.97 
. 

 09 23 13 00-0005 LF Galvanized Corner Bead For Plaster Applications .................................................................................................................. 3.80 0.97 
. 

 09 23 13 00-0006 LF Vinyl Corner Bead For Plaster Applications ............................................................................................................................ 3.73 0.97 

XXXXXXX 
. 
 09 23 13 00-0007  Trim (09 23 13) 
. 
. 

 09 23 13 00-0008 LF Galvanized "J" Trim For Plaster Applications .......................................................................................................................... 4.14 0.97 
    For Vinyl Instead Of Galvanized, Add  0.21 
    For Zinc Instead Of Galvanized, Add  1.37 

. 
 09 23 13 00-0009 LF Galvanized "L" Trim For Plaster Applications .......................................................................................................................... 4.14 0.97 

    For Vinyl Instead Of Galvanized, Add  0.21 
    For Zinc Instead Of Galvanized, Add  1.37 

. 
 09 23 13 00-0010 LF Galvanized "U" Trim For Plaster Applications ......................................................................................................................... 4.14 0.97 

    For Vinyl Instead Of Galvanized, Add  0.21 
    For Zinc Instead Of Galvanized, Add  1.37 

XXXXXXX 
. 
 09 23 13 00-0011  Plaster Forms And Expansion Joints (09 23 13) 
. 
. 

 09 23 13 00-0012 SF 1" Architectural Foam Forms To Cover With Plaster ............................................................................................................... 4.59  
. 

 09 23 13 00-0013 LF 3/4" Galvanized Expansion Joint For Plaster Applications ...................................................................................................... 4.56 0.97 

XXXXXXX 
. 
 09 23 13 00-0014  One Skim Coat Gypsum Plaster On Walls (09 23 13) 
. 
. 

 09 23 13 00-0015 SF Skim Coat One Coat Gypsum Plaster On Walls ..................................................................................................................... 1.14  
    For Walls >10' High, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.15 
    For Horizontal Installation >10' High, Add  0.30 
    For Columns Or Beams Up To 10' High, Add  0.31 
    For Columns Or Beams >10' High, Add  0.46 
    For Up To 100, Add  0.51 
    For >100 To 500, Add  0.25 
    For >5,000, Deduct  -0.20 

. 
 09 23 13 00-0016 SF For Each Additional Coat Over One, Skim Coat Gypsum Plaster On Walls ........................................................................... 0.83  

    For Walls >10' High, Add  0.07 
    For Horizontal Installation Up To 10' High, Add  0.11 
    For Horizontal Installation >10' High, Add  0.22 
    For Columns Or Beams Up To 10' High, Add  0.23 
    For Columns Or Beams >10' High, Add  0.34 
    For Up To 100, Add  0.37 
    For >100 To 500, Add  0.18 
    For >5,000, Deduct  -0.15 

XXXXXXX 
. 
 09 23 13 00-0017  Two Coats Gypsum Plaster On Walls (09 23 13) 



09
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09 20 Plaster and Gypsum Board 
09 23 Gypsum Plastering 
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. 

. 
 09 23 13 00-0018 SF Smooth Finish Two Coats Gypsum Plaster On Walls .............................................................................................................5.81 3.37 

    For Walls >10' High, Add  0.56 
    For Horizontal Installation Up To 10' High, Add  0.83 
    For Horizontal Installation >10' High, Add  1.67 
    For Columns Or Beams Up To 10' High, Add  1.72 
    For Columns Or Beams >10' High, Add  2.56 
    For Up To 100, Add  2.78 
    For >100 To 500, Add  1.39 
    For >5,000, Deduct  -1.11 

. 
 09 23 13 00-0019 SF Sand Aggregate Two Coats Gypsum Plaster On Walls ..........................................................................................................6.05 3.19 

    For Walls >10' High, Add  0.52 
    For Horizontal Installation Up To 10' High, Add  0.78 
    For Horizontal Installation >10' High, Add  1.57 
    For Columns Or Beams Up To 10' High, Add  1.62 
    For Columns Or Beams >10' High, Add  2.40 
    For Up To 100, Add  2.61 
    For >100 To 500, Add  1.31 
    For >5,000, Deduct  -1.04 

. 
 09 23 13 00-0020 SF Perlite Or Vermiculite Two Coats Gypsum Plaster On Walls ..................................................................................................5.87 3.19 

    For Walls >10' High, Add  0.52 
    For Horizontal Installation Up To 10' High, Add  0.78 
    For Horizontal Installation >10' High, Add  1.57 
    For Columns Or Beams Up To 10' High, Add  1.62 
    For Columns Or Beams >10' High, Add  2.40 
    For Up To 100, Add  2.61 
    For >100 To 500, Add  1.31 
    For >5,000, Deduct  -1.04 

XXXXXXX 
. 
 09 23 13 00-0021  Three Coats Gypsum Plaster On Walls (09 23 13) 
. 
. 

 09 23 13 00-0022 SF Smooth Finish Three Coats Gypsum Plaster On Walls ...........................................................................................................7.01 4.10 
    For Walls >10' High, Add  0.67 
    For Horizontal Installation Up To 10' High, Add  1.00 
    For Horizontal Installation >10' High, Add  2.00 
    For Columns Or Beams Up To 10' High, Add  2.06 
    For Columns Or Beams >10' High, Add  3.06 
    For Up To 100, Add  3.33 
    For >100 To 500, Add  1.66 
    For >5,000, Deduct  -1.33 

. 
 09 23 13 00-0023 SF Sand Aggregate Three Coats Gypsum Plaster On Walls ........................................................................................................7.11 3.74 

    For Walls >10' High, Add  0.62 
    For Horizontal Installation Up To 10' High, Add  0.92 
    For Horizontal Installation >10' High, Add  1.85 
    For Columns Or Beams Up To 10' High, Add  1.91 
    For Columns Or Beams >10' High, Add  2.83 
    For Up To 100, Add  3.08 
    For >100 To 500, Add  1.54 
    For >5,000, Deduct  -1.23 

. 
 09 23 13 00-0024 SF Perlite Or Vermiculite Three Coats Gypsum Plaster On Walls ................................................................................................6.57 3.74 

    For Walls >10' High, Add  0.61 
    For Horizontal Installation Up To 10' High, Add  0.92 
    For Horizontal Installation >10' High, Add  1.84 
    For Columns Or Beams Up To 10' High, Add  1.90 
    For Columns Or Beams >10' High, Add  2.82 
    For Up To 100, Add  3.07 
    For >100 To 500, Add  1.53 
    For >5,000, Deduct  -1.23 

XXXXXXX 
. 
 09 23 13 00-0025  Plaster Bonding Agent (09 23 13) 
. 
. 

 09 23 13 00-0026 SF 1 Coat, Brush/Roller Plaster Bonding Agent ...........................................................................................................................0.64  
    For Walls >10' High, Add  0.05 
    For Columns Or Beams Up To 10' High, Add  0.16 
    For Columns Or Beams >10' High, Add  0.24 
    For Ceiling Application Up To 10' High, Add  0.07 
    For Ceiling Application >10' High, Add  0.12 

XXXXXXX 
. 
 09 24  Cement Plastering (09 20) 
. 
. 
 09 24 13  Acoustical Cement Plastering (09 24) 
. 
. 
 09 24 13 00-0001  Keene's Cement Plaster, Quick Setting, White Hard Plaster (09 24 13) 

Note: Used for areas with higher than normal moisture. 
. 
. 

 09 24 13 00-0002 SF 1 Coat Keene's Cement Plaster On Walls ...............................................................................................................................4.86 2.28 
    For Walls >10' High, Add  0.37 
    For Horizontal Installation Up To 10' High, Add  0.55 
    For Horizontal Installation >10' High, Add  1.10 
    For Columns Or Beams Up To 10' High, Add  1.13 
    For Columns Or Beams >10' High, Add  1.68 
    For Up To 100, Add  1.83 
    For >100 To 500, Add  0.91 
    For >5,000, Deduct  -0.73 



 

 Finishes 09

09
 

Plaster and Gypsum Board 09 20
Cement Plastering 09 24
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. 
 09 24 13 00-0003 SF 2 Coat Keene's Cement Plaster On Walls .............................................................................................................................. 7.31 3.56 

    For Walls >10' High, Add  0.58 
    For Horizontal Installation Up To 10' High, Add  0.87 
    For Horizontal Installation >10' High, Add  1.73 
    For Columns Or Beams Up To 10' High, Add  1.79 
    For Columns Or Beams >10' High, Add  2.66 
    For Up To 100, Add  2.89 
    For >100 To 500, Add  1.45 
    For >5,000, Deduct  -1.16 

. 
 09 24 13 00-0004 SF 3 Coat Keene's Cement Plaster On Walls .............................................................................................................................. 8.26 4.01 

    For Walls >10' High, Add  0.65 
    For Horizontal Installation Up To 10' High, Add  0.98 
    For Horizontal Installation >10' High, Add  1.96 
    For Columns Or Beams Up To 10' High, Add  2.02 
    For Columns Or Beams >10' High, Add  3.00 
    For Up To 100, Add  3.27 
    For >100 To 500, Add  1.63 
    For >5,000, Deduct  -1.31 

XXXXXXX 
. 
 09 24 23  Cement Stucco (09 24) 

Note: Packaged product reinforced with fibers. All plastering excludes lath, furring or studs except as noted. See CSI section 
09 22 00 00-0000 for metal studs and furring. 

. 

. 
 09 24 23 00-0001  Stucco (09 24 23) 

Note: Excludes wall scaffolding or lifting equipment. See CSI section 09 22 36 00-0000 for lath. 
. 
. 

 09 24 23 00-0002 SF Scratch/Brown/Finish, Three Coat Troweled Stucco ............................................................................................................... 9.00 2.83 
Note: Excludes lath and felt. Interior or exterior, one side. 

    For Walls >10' High, Add  0.77 
    For Horizontal Installation Up To 10' High, Add  1.16 
    For Horizontal Installation >10' High, Add  2.32 
    For Columns Or Beams Up To 10' High, Add  2.40 
    For Columns Or Beams >10' High, Add  3.56 
    For Color Added To Finish Coat, Add  0.15 
    For Smooth Float Finish, Add  1.62 
    For Up To 100, Add  3.87 
    For >100 To 500, Add  1.93 
    For >5,000, Deduct  -1.55 

. 
 09 24 23 00-0003 SF Scratch/Brown, Two Coat Troweled Stucco ............................................................................................................................ 3.94 1.37 

Note: Excludes lath and felt. Interior or exterior, one side. 
    For Walls >10' High, Add  0.28 
    For Horizontal Installation Up To 10' High, Add  0.42 
    For Horizontal Installation >10' High, Add  0.85 
    For Columns Or Beams Up To 10' High, Add  0.88 
    For Columns Or Beams >10' High, Add  1.30 
    For Up To 100, Add  1.42 
    For >100 To 500, Add  0.71 
    For >5,000, Deduct  -0.57 

. 
 09 24 23 00-0004 SF Scratch/Finish, Two Coat Troweled Stucco ............................................................................................................................ 5.93 1.37 

Note: Excludes lath and felt. Interior or exterior, one side. 
    For Walls >10' High, Add  0.50 
    For Horizontal Installation Up To 10' High, Add  0.75 
    For Horizontal Installation >10' High, Add  1.50 
    For Columns Or Beams Up To 10' High, Add  1.55 
    For Columns Or Beams >10' High, Add  2.30 
    For Color Added To Finish Coat, Add  0.15 
    For Smooth Float Finish, Add  1.38 
    For Up To 100, Add  2.51 
    For >100 To 500, Add  1.25 
    For >5,000, Deduct  -1.00 

. 
 09 24 23 00-0005 SF Finish Coat Troweled Stucco .................................................................................................................................................. 3.81 0.91 

Note: Excludes lath and felt. Interior or exterior, one side. 
    For Walls >10' High, Add  0.37 
    For Horizontal Installation Up To 10' High, Add  0.55 
    For Horizontal Installation >10' High, Add  1.10 
    For Columns Or Beams Up To 10' High, Add  1.13 
    For Columns Or Beams >10' High, Add  1.68 
    For Color Added To Finish Coat, Add  0.15 
    For Smooth Float Finish, Add  1.38 
    For Up To 100, Add  1.83 
    For >100 To 500, Add  0.91 
    For >5,000, Deduct  -0.73 

XXXXXXX 
. 
 09 24 33  Cement Parging (09 24) 
. 
. 
 09 24 33 00-0001  Cement Parging (09 24 33) 
. 
. 

 09 24 33 00-0002 SF 1/8" Thick Sand And Cement Parging ..................................................................................................................................... 3.47  
. 

 09 24 33 00-0003 SF 1/4" Thick Sand And Cement Parging ..................................................................................................................................... 4.45  
. 

 09 24 33 00-0004 SF 1/2" Thick Sand And Cement Parging ..................................................................................................................................... 5.60  

XXXXXXX 
. 
 09 28  Backing Boards and Underlayments (09 20) 
. 
. 
 09 28 13  Cementitious Backing Boards (09 28)
. 



09
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. 
 09 28 13 00-0001  Cementitious Backer Units (09 28 13) 

Note: Installed with mechanical fasteners to floor, wall and ceiling surfaces. Use thin-set from setting methods 
section for floor installations as applicable. 

. 

. 
 09 28 13 00-0002 SF 1/4" Cementitious Backer Units For Installation On Floors ......................................................................................................3.86 0.65 

    For Up To 50, Add  2.92 
    For >50 To 250, Add  0.52 
    For >1,000, Deduct  -0.26 
    For Installation On Wall, Add  0.52 
    For Installation On Ceiling, Add  1.31 

. 
 09 28 13 00-0003 SF 1/2" Cementitious Backer Units For Installation On Floors ......................................................................................................4.42 0.79 

    For Up To 50, Add  3.45 
    For >50 To 250, Add  0.63 
    For >1,000, Deduct  -0.31 
    For Installation On Wall, Add  0.63 
    For Installation On Ceiling, Add  1.57 

. 
 09 28 13 00-0004 SF 5/8" Cementitious Backer Units For Installation On Floors ......................................................................................................5.48 0.92 

    For Up To 50, Add  4.12 
    For >50 To 250, Add  0.73 
    For >1,000, Deduct  -0.37 
    For Installation On Wall, Add  0.73 
    For Installation On Ceiling, Add  1.83 

XXXXXXX 
. 
 09 28 16  Glass-Mat Faced Gypsum Backing Boards (09 28)
. 
. 
 09 28 16 00-0001  Glass Mat Faced Backer Units, DensShield (09 28 16) 

Note: Installed with mechanical fasteners to floor, wall and ceiling surfaces. Use thin-set from setting methods 
section for floor installations as applicable. 

. 

. 
 09 28 16 00-0002 SF 1/2" DensShield Tile Backer For Installation On Floors...........................................................................................................2.87 0.74 

    For Up To 50, Add  2.13 
    For >50 To 250, Add  0.38 
    For >1,000, Deduct  -0.19 
    For Installation On Wall, Add  0.38 
    For Installation On Ceiling, Add  0.94 

. 
 09 28 16 00-0003 SF 5/8" DensShield Tile Backer For Installation On Floors...........................................................................................................3.37 0.84 

    For Up To 50, Add  2.41 
    For >50 To 250, Add  0.42 
    For >1,000, Deduct  -0.21 
    For Installation On Wall, Add  0.42 
    For Installation On Ceiling, Add  1.05 

XXXXXXX 
. 
 09 29  Gypsum Board (09 20) 
. 
. 
 09 29 10  Gypsum Board (09 29) 
. 
. 
 09 29 10 00-0001  Standard Gypsum Board Application (09 29 10) 

Note: Includes gypsum board screwed in place on walls, ceilings, beams, columns, soffits, etc.. Excludes 
finishing. See CSI section 09 01 20 91-0001 for small repairs, 09 29 10 00-0036 for finishing gypsum board, 09 
29 10 00-0049 for casing and corner bead. 

. 

. 
 09 29 10 00-0002  Standard Gypsum Board Application (09 29 10 00-0001) 
. 
. 

 09 29 10 00-0003 SF 1/4" Gypsum Board .................................................................................................................................................................1.16 0.41 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.20 
    For Adhesive Applied Sheets, Add  0.10 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.29 
    For Horizontal Installation >10' High, Add  0.42 
    For Walls >10' High, Add  0.07 
    For Up To 128, Add  0.40 
    For >128 To 320, Add  0.24 
    For >1,536, Deduct  -0.09 

. 
 09 29 10 00-0004 SF 3/8" Gypsum Board .................................................................................................................................................................1.26 0.47 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.22 
    For Adhesive Applied Sheets, Add  0.11 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.32 
    For Horizontal Installation >10' High, Add  0.47 
    For Walls >10' High, Add  0.08 
    For Up To 128, Add  0.44 
    For >128 To 320, Add  0.27 
    For >1,536, Deduct  -0.10 

. 
 09 29 10 00-0005 SF 1/2" Gypsum Board .................................................................................................................................................................1.40 0.54 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.25 
    For Adhesive Applied Sheets, Add  0.11 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.37 
    For Horizontal Installation >10' High, Add  0.54 
    For Walls >10' High, Add  0.09 
    For Up To 128, Add  0.50 
    For >128 To 320, Add  0.30 
    For >1,536, Deduct  -0.10 
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09
 

Plaster and Gypsum Board 09 20
Gypsum Board 09 29
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. 
 09 29 10 00-0006 SF 5/8" Gypsum Board ................................................................................................................................................................. 1.64 0.62 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.29 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.42 
    For Horizontal Installation >10' High, Add  0.62 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.58 
    For >128 To 320, Add  0.35 
    For >1,536, Deduct  -0.12 

XXXXXXX 
. 
 09 29 10 00-0007  Fire Rated Gypsum Board Application (09 29 10 00-0001) 
. 
. 
 09 29 10 00-0008  Type X, Fire Rated Gypsum Board (09 29 10 00-0007) 
. 
. 

 09 29 10 00-0009 SF 5/8" Type X Fire Rated Gypsum Board ................................................................................................................................... 1.76 0.62 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.32 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.47 
    For Horizontal Installation >10' High, Add  0.69 
    For Walls >10' High, Add  0.11 
    For Up To 128, Add  0.63 
    For >128 To 320, Add  0.38 
    For >1,536, Deduct  -0.13 

XXXXXXX 
. 
 09 29 10 00-0010  Type C, Fire Rated Gypsum Board (09 29 10 00-0007) 
. 
. 

 09 29 10 00-0011 SF 1/2" Type C Fire Rated Gypsum Board ................................................................................................................................... 1.60 0.54 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.28 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.40 
    For Horizontal Installation >10' High, Add  0.60 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.56 
    For >128 To 320, Add  0.34 
    For >1,536, Deduct  -0.12 

. 
 09 29 10 00-0012 SF 5/8" Type C Fire Rated Gypsum Board ................................................................................................................................... 1.81 0.62 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.32 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.47 
    For Horizontal Installation >10' High, Add  0.69 
    For Walls >10' High, Add  0.11 
    For Up To 128, Add  0.64 
    For >128 To 320, Add  0.39 
    For >1,536, Deduct  -0.13 

XXXXXXX 
. 
 09 29 10 00-0013  Fire Rated Gypsum Board (Sheetrock® Ultracode®) (09 29 10 00-0007) 
. 
. 

 09 29 10 00-0014 SF 3/4" Fire Rated Gypsum Board (Sheetrock® Ultracode®) ...................................................................................................... 2.35 0.62 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.32 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.47 
    For Horizontal Installation >10' High, Add  0.69 
    For Walls >10' High, Add  0.11 
    For Up To 128, Add  0.74 
    For >128 To 320, Add  0.44 
    For >1,536, Deduct  -0.22 

XXXXXXX 
. 
 09 29 10 00-0015  Moisture Resistant Gypsum Board Application (09 29 10 00-0001) 

Note: Water-resistant gypsum core. 
. 
. 

 09 29 10 00-0016 SF 1/2" Moisture Resistant Gypsum Board .................................................................................................................................. 1.50 0.54 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.25 
    For Adhesive Applied Sheets, Add  0.11 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.37 
    For Horizontal Installation >10' High, Add  0.54 
    For Walls >10' High, Add  0.09 
    For Up To 128, Add  0.52 
    For >128 To 320, Add  0.31 
    For >1,536, Deduct  -0.12 



09
 09 Finishes 

09 20 Plaster and Gypsum Board 
09 29 Gypsum Board 
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. 
 09 29 10 00-0017 SF 5/8" Moisture Resistant Gypsum Board ..................................................................................................................................1.91 0.54 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.29 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.42 
    For Horizontal Installation >10' High, Add  0.62 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.63 
    For >128 To 320, Add  0.38 
    For >1,536, Deduct  -0.16 

XXXXXXX 
. 
 09 29 10 00-0018  Vinyl Faced Gypsum Board Application (09 29 10 00-0001) 

Note: Includes clips and adhesive. 
. 
. 

 09 29 10 00-0019 SF 3/8" Prefinished, Vinyl Faced Gypsum Board .........................................................................................................................2.68 0.41 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.23 
    For Adhesive Applied Sheets, Add  0.11 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.32 
    For Horizontal Installation >10' High, Add  0.47 
    For Walls >10' High, Add  0.08 
    For Up To 128, Add  0.72 
    For >128 To 320, Add  0.41 
    For >1,536, Deduct  -0.31 

. 
 09 29 10 00-0020 SF 1/2" Prefinished, Vinyl Faced Gypsum Board .........................................................................................................................2.82 0.54 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.27 
    For Adhesive Applied Sheets, Add  0.11 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.37 
    For Horizontal Installation >10' High, Add  0.54 
    For Walls >10' High, Add  0.09 
    For Up To 128, Add  0.78 
    For >128 To 320, Add  0.44 
    For >1,536, Deduct  -0.32 

. 
 09 29 10 00-0021 SF 5/8" Prefinished, Vinyl Faced Gypsum Board .........................................................................................................................2.98 0.62 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.30 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.42 
    For Horizontal Installation >10' High, Add  0.62 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.84 
    For >128 To 320, Add  0.48 
    For >1,536, Deduct  -0.32 

. 
 09 29 10 00-0022 SF 1/2" Fire Rated, Prefinished Vinyl Faced Gypsum Board ........................................................................................................3.23 0.54 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.29 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.40 
    For Horizontal Installation >10' High, Add  0.60 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.88 
    For >128 To 320, Add  0.50 
    For >1,536, Deduct  -0.37 

. 
 09 29 10 00-0023 SF 5/8" Fire Rated, Prefinished Vinyl Faced Gypsum Board ........................................................................................................4.77 0.62 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.35 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.47 
    For Horizontal Installation >10' High, Add  0.69 
    For Walls >10' High, Add  0.11 
    For Up To 128, Add  1.23 
    For >128 To 320, Add  0.68 
    For >1,536, Deduct  -0.58 

XXXXXXX 
. 
 09 29 10 00-0024  Moisture And Mold Resistant Gypsum Board Application (09 29 10 00-0001) 
. 
. 

 09 29 10 00-0025 SF 1/2", Mesh Reinforced, Moisture And Mold Resistant Gypsum Board (Georgia-Pacific ToughRock® Mold-
Guard™) ................................................................................................................................................................................1.71 0.52 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.25 
    For Adhesive Applied Sheets, Add  0.11 

Note: Includes bracing until adhesive is bonded 
    For Non-reinforced Board, Deduct  -0.08 
    For Horizontal Installation Up To 10' High, Add  0.37 
    For Horizontal Installation >10' High, Add  0.54 
    For Walls >10' High, Add  0.09 
    For Up To 128, Add  0.56 
    For >128 To 320, Add  0.33 
    For >1,536, Deduct  -0.15 



 

 Finishes 09

09
 

Plaster and Gypsum Board 09 20
Gypsum Board 09 29
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. 
 09 29 10 00-0026 SF 5/8", Mesh Reinforced, Moisture And Mold Resistant Gypsum Board (Georgia-Pacific ToughRock® Mold-

Guard™) ................................................................................................................................................................................ 2.02 0.59 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.29 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Non-reinforced Board, Deduct  -0.08 
    For Horizontal Installation Up To 10' High, Add  0.42 
    For Horizontal Installation >10' High, Add  0.62 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.65 
    For >128 To 320, Add  0.39 
    For >1,536, Deduct  -0.18 

. 
 09 29 10 00-0027 SF 1/2" Fire Rated, Mesh Reinforced, Moisture And Mold Resistant Gypsum Board (Georgia-Pacific ToughRock® 

Fireguard X® Mold-Guard™) ................................................................................................................................................. 2.01 0.52 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.28 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.40 
    For Horizontal Installation >10' High, Add  0.60 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.64 
    For >128 To 320, Add  0.38 
    For >1,536, Deduct  -0.18 

. 
 09 29 10 00-0028 SF 5/8" Fire Rated, Mesh Reinforced, Moisture And Mold Resistant Gypsum Board (Georgia-Pacific ToughRock® 

Fireguard X® Mold-Guard™) ................................................................................................................................................. 2.26 0.59 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.32 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.47 
    For Horizontal Installation >10' High, Add  0.69 
    For Walls >10' High, Add  0.11 
    For Up To 128, Add  0.73 
    For >128 To 320, Add  0.43 
    For >1,536, Deduct  -0.20 

XXXXXXX 
. 
 09 29 10 00-0029  Impact Resistant Gypsum Board (09 29 10 00-0001) 

Note: Includes tapered edge, mold and moisture resistant, fire-resistant, Type X gypsum core encased in a 
heavy, abrasion and mold/mildew/moisture resistant 

. 

. 
 09 29 10 00-0030 SF 5/8" Fire Rated, Impact Resistant Gypsum Board (National Gypsum Hi-Impact®) ................................................................. 3.08 0.59 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.30 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.42 
    For Horizontal Installation >10' High, Add  0.62 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.86 
    For >128 To 320, Add  0.49 
    For >1,536, Deduct  -0.34 

XXXXXXX 
. 
 09 29 10 00-0031  Abuse Resistant Gypsum Board (09 29 10 00-0001) 

Note: Includes tapered edge, mold and moisture resistant, fire-resistant Type X gypsum core encased in a heavy, 
abrasion and mold/mildew/moisture resistant 

. 

. 
 09 29 10 00-0032 SF 5/8" Fire Rated, Abuse Resistant Gypsum Board (National Gypsum Hi-Abuse®) .................................................................. 2.06 0.59 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.29 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.42 
    For Horizontal Installation >10' High, Add  0.62 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.66 
    For >128 To 320, Add  0.39 
    For >1,536, Deduct  -0.19 

XXXXXXX 
. 
 09 29 10 00-0033  Noise Reducing Gypsum Board (09 29 10 00-0001) 
. 
. 

 09 29 10 00-0034 SF 1/2" Noise Reducing Gypsum Board (National Gypsum SoundBreak) ................................................................................... 3.77 0.62 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.31 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.43 
    For Horizontal Installation >10' High, Add  0.63 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  1.00 
    For >128 To 320, Add  0.56 
    For >1,536, Deduct  -0.44 



09
 09 Finishes 

09 20 Plaster and Gypsum Board 
09 29 Gypsum Board 
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. 
 09 29 10 00-0035 SF 5/8" Noise Reducing Gypsum Board (National Gypsum SoundBreak) ...................................................................................4.50 0.62 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.32 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.43 
    For Horizontal Installation >10' High, Add  0.63 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  1.15 
    For >128 To 320, Add  0.64 
    For >1,536, Deduct  -0.55 

XXXXXXX 
. 
 09 29 10 00-0036  Finishing Gypsum Board Applications (09 29 10) 

Note: Includes flat or curved walls, columns, soffits, recesses, and chases. Tape, spackle, sand and finish 
gypsum board to the appropriate level as defined by ASTM C 840. No taping or finishing is required for Level 0. 
For Level 1, tape is set in compound at joints and interior angles. Ridges and tool marks are acceptable. For 
Level 2, tape is set in compound and wiped with a joint knife leaving a thin coating of compound over joints, 
interior angles, fastener heads, and beads. Ridges and tool marks are acceptable. Compound applied over the 
body of the tape at the time of the tape is set satisfies the conditions for this level. For Level 3, tape is set in 
compound and one additional coat of compound is applied over all joints and interior angles. Fastener heads and 
accessories receive two separate coats of joint compound. Ridges and tool marks are not acceptable. For Level 
4, tape is set in compound and two separate coats of compound are applied over all flat joints with one separate 
coat of compound applied over interior angles. Fastener heads and accessories receive three separate coats of 
compound. Ridges and tool marks are not acceptable. A Level 5 finish is a Level 4 finish plus a thin skim coat of 
compound applied to the entire drywall surface. All levels of finish require that the surface be free of excess 
compound. A single modifier may be used to change the level of finish to the appropriate level. 

. 

. 
 09 29 10 00-0037  Finish Gypsum Board Walls, ASTM C840 Level 4 (09 29 10 00-0036) 
. 
. 

 09 29 10 00-0038 SF Up To 10' High, Walls, Tape, Spackle And Finish Gypsum Board ..........................................................................................0.73  
    For Up To 128, Add  0.28 
    For >128 To 320, Add  0.18 
    For >5,400, Deduct  -0.07 
    For ASTM C840 Level 1 Finish, Deduct  -0.35 
    For ASTM C840 Level 2 Finish, Deduct  -0.18 
    For ASTM C840 Level 3 Finish, Deduct  -0.07 
    For ASTM C840 Level 5 High Quality Finish, Add  0.54 
    For Spray Applied Textured Or Orange Peel Finish, Add  0.54 

. 
 09 29 10 00-0039 SF >10' High, Walls, Tape, Spackle And Finish Gypsum Board ...................................................................................................0.97  

Note: Use this task for the entire wall area when the wall is >10’ high. 
    For Up To 128, Add  0.38 
    For >128 To 320, Add  0.24 
    For >5,400, Deduct  -0.10 
    For ASTM C840 Level 1 Finish, Deduct  -0.47 
    For ASTM C840 Level 2 Finish, Deduct  -0.24 
    For ASTM C840 Level 3 Finish, Deduct  -0.09 
    For ASTM C840 Level 5 High Quality Finish, Add  0.72 
    For Spray Applied Textured Or Orange Peel Finish, Add  0.72 

XXXXXXX 
. 
 09 29 10 00-0040  Finish Gypsum Board Ceilings, ASTM C840 Level 4 (09 29 10 00-0036) 
. 
. 

 09 29 10 00-0041 SF Up To 10' High, Ceilings, Tape, Spackle And Finish Gypsum Board ......................................................................................0.95  
    For Up To 128, Add  0.37 
    For >128 To 320, Add  0.23 
    For >5,400, Deduct  -0.10 
    For ASTM C840 Level 1 Finish, Deduct  -0.46 
    For ASTM C840 Level 2 Finish, Deduct  -0.23 
    For ASTM C840 Level 3 Finish, Deduct  -0.09 
    For ASTM C840 Level 5 High Quality Finish, Add  0.71 
    For Spray Applied Textured Or Orange Peel Finish, Add  0.71 

. 
 09 29 10 00-0042 SF >10' High, Ceilings, Tape, Spackle And Finish Gypsum Board ...............................................................................................1.28  

Note: Use this task for the entire wall area when the wall is >10’ high. 
    For Up To 128, Add  0.50 
    For >128 To 320, Add  0.31 
    For >5,400, Deduct  -0.13 
    For ASTM C840 Level 1 Finish, Deduct  -0.63 
    For ASTM C840 Level 2 Finish, Deduct  -0.31 
    For ASTM C840 Level 3 Finish, Deduct  -0.13 
    For ASTM C840 Level 5 High Quality Finish, Add  0.95 
    For Spray Applied Textured Or Orange Peel Finish, Add  0.95 

XXXXXXX 
. 
 09 29 10 00-0043  Finish Gypsum Board Vertical Corners, ASTM C840 Level 4 (09 29 10 00-0036) 

Note: Inside or outside gypsum board corners. 
. 
. 

 09 29 10 00-0044 LF Up To 10' High, Vertical Corners, Tape, Spackle And Finish Gypsum Board .........................................................................1.45  
    For ASTM C840 Level 1 Finish, Deduct  -0.68 
    For ASTM C840 Level 2 Finish, Deduct  -0.34 
    For ASTM C840 Level 3 Finish, Deduct  -0.14 
    For ASTM C840 Level 5 High Quality Finish, Add  1.07 

. 
 09 29 10 00-0045 LF >10' High, Vertical Corners, Tape, Spackle And Finish Gypsum Board ..................................................................................1.73  

Note: Use this task for the entire wall area when the wall is >10’ high. 
    For ASTM C840 Level 1 Finish, Deduct  -0.82 
    For ASTM C840 Level 2 Finish, Deduct  -0.41 
    For ASTM C840 Level 3 Finish, Deduct  -0.17 
    For ASTM C840 Level 5 High Quality Finish, Add  1.28 

XXXXXXX 



 

 Finishes 09

09
 

Plaster and Gypsum Board 09 20
Gypsum Board 09 29
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. 
 09 29 10 00-0046  Finish Gypsum Board Horizontal Corners, ASTM C840 Level 4 (09 29 10 00-0036) 

Note: Inside or outside gypsum board corners. 
. 
. 

 09 29 10 00-0047 LF Up To 10' High, Horizontal Corners, Tape, Spackle And Finish Gypsum Board ..................................................................... 1.68  
    For ASTM C840 Level 1 Finish, Deduct  -0.80 
    For ASTM C840 Level 2 Finish, Deduct  -0.40 
    For ASTM C840 Level 3 Finish, Deduct  -0.16 
    For ASTM C840 Level 5 High Quality Finish, Add  1.24 

. 
 09 29 10 00-0048 LF >10' High, Horizontal Corners, Tape, Spackle And Finish Gypsum Board ............................................................................. 2.02  

Note: Use this task for the entire wall area when the wall is >10’ high. 
    For ASTM C840 Level 1 Finish, Deduct  -0.97 
    For ASTM C840 Level 2 Finish, Deduct  -0.48 
    For ASTM C840 Level 3 Finish, Deduct  -0.20 
    For ASTM C840 Level 5 High Quality Finish, Add  1.49 

XXXXXXX 
. 
 09 29 10 00-0049  Casing And Corner Beads (09 29 10) 
. 
. 

 09 29 10 00-0050 LF Casing, Galvanized Steel J-Bead For Gypsum Board ............................................................................................................ 3.80 1.05 
    For Up To 100, Add  0.28 
    For >500, Deduct  -0.19 

. 
 09 29 10 00-0051 LF Corner Bead, Galvanized Steel For Gypsum Board ............................................................................................................... 3.60 1.05 

    For Up To 100, Add  0.24 
    For >500, Deduct  -0.18 

XXXXXXX 
. 
 09 29 10 00-0052  Preformed Architectural Profiles (09 29 10) 
. 
. 
 09 29 10 00-0053  Trim Reveals For Gypsum Board (09 29 10 00-0052) 
. 
. 

 09 29 10 00-0054 LF 1/8" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 4.40 1.26 
. 

 09 29 10 00-0055 LF 1/4" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 4.43 1.26 
. 

 09 29 10 00-0056 LF 3/8" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 4.54 1.26 
. 

 09 29 10 00-0057 LF 1/2" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 4.60 1.26 
. 

 09 29 10 00-0058 LF 5/8" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 4.75 1.26 
. 

 09 29 10 00-0059 LF 3/4" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 4.89 1.26 
. 

 09 29 10 00-0060 LF 1" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................... 5.04 1.26 
. 

 09 29 10 00-0061 LF 1-1/2" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ..................................................................... 5.50 1.26 
. 

 09 29 10 00-0062 LF 2" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................... 5.97 1.26 
. 

 09 29 10 00-0063 LF 1/8" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 4.55 1.36 
. 

 09 29 10 00-0064 LF 1/4" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 4.55 1.36 
. 

 09 29 10 00-0065 LF 3/8" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 4.87 1.36 
. 

 09 29 10 00-0066 LF 1/2" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 4.93 1.36 
. 

 09 29 10 00-0067 LF 5/8" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 5.13 1.36 
. 

 09 29 10 00-0068 LF 3/4" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................ 5.22 1.36 
. 

 09 29 10 00-0069 LF 1" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................... 5.33 1.36 
. 

 09 29 10 00-0070 LF 1 1/2" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ..................................................................... 5.86 1.36 
. 

 09 29 10 00-0071 LF 2" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ........................................................................... 6.38 1.36 
. 

 09 29 10 00-0072 LF 3" x 5/8", Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board .......................................................................... 8.59 1.57 
. 

 09 29 10 00-0073 LF 4" x 5/8", Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board .......................................................................... 9.46 1.57 

XXXXXXX 
. 
 09 29 10 00-0074  Edge Trim For Gypsum Board (09 29 10 00-0052) 
. 
. 

 09 29 10 00-0075 LF 1/2" Aluminum Extrusions, Edge Trim For Gypsum Board ..................................................................................................... 4.12 1.31 
. 

 09 29 10 00-0076 LF 5/8" Aluminum Extrusions, Edge Trim For Gypsum Board ..................................................................................................... 4.35 1.31 
. 

 09 29 10 00-0077 LF 1" Aluminum Extrusions, Edge Trim For Gypsum Board ........................................................................................................ 5.05 1.44 
. 

 09 29 10 00-0078 LF 1-1/4" Aluminum Extrusions, Edge Trim For Gypsum Board .................................................................................................. 5.31 1.57 
. 

 09 29 10 00-0079 LF 1/2" Flexible Aluminum Extrusions, Edge Trim For Gypsum Board ........................................................................................ 7.03 1.31 
. 

 09 29 10 00-0080 LF 5/8" Flexible Aluminum Extrusions, Edge Trim For Gypsum Board ........................................................................................ 7.26 1.31 
. 

 09 29 10 00-0081 LF 1" Flexible Aluminum Extrusions, Edge Trim For Gypsum Board ........................................................................................... 7.96 1.44 
. 

 09 29 10 00-0082 LF 1-1/4" Flexible Aluminum Extrusions, Edge Trim For Gypsum Board ..................................................................................... 8.21 1.57 

XXXXXXX 
. 
 09 29 10 00-0083  Bevel Trim For Gypsum Board (09 29 10 00-0052) 
. 
. 

 09 29 10 00-0084 LF 5/16" x 1/4" Aluminum Extrusions, Bevel Trim For Gypsum Board ......................................................................................... 4.35 1.31 
. 

 09 29 10 00-0085 LF 5/8" x 5/8" Aluminum Extrusions, Bevel Trim For Gypsum Board ........................................................................................... 4.96 1.44 

XXXXXXX 
. 
 09 29 10 00-0086  Trim/Wainscot Caps For Gypsum Board (09 29 10 00-0052) 
. 
. 

 09 29 10 00-0087 LF 1-1/2" Wide Aluminum Extrusions, Trim/Wainscot Cap For Gypsum Board ........................................................................... 5.80 1.57 

XXXXXXX 
. 
 09 29 10 00-0088  Single Fin Wall/Trim Reveals For Gypsum Board (09 29 10 00-0052) 
. 
. 

 09 29 10 00-0089 LF 1/8" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 3.98 0.84 
. 

 09 29 10 00-0090 LF 1/4" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 4.10 0.94 
. 

 09 29 10 00-0091 LF 3/8" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 4.74 1.05 
. 

 09 29 10 00-0092 LF 1/2" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 5.05 1.15 
. 

 09 29 10 00-0093 LF 5/8" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 5.33 1.26 
. 

 09 29 10 00-0094 LF 3/4" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 5.42 1.26 
. 

 09 29 10 00-0095 LF 1" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................... 5.68 1.26 
. 

 09 29 10 00-0096 LF 1-1/2" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ..................................................................... 6.17 1.26 
. 

 09 29 10 00-0097 LF 2" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................... 6.34 1.26 
. 

 09 29 10 00-0098 LF 1/8" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 5.13 1.36 
. 

 09 29 10 00-0099 LF 1/4" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 5.19 1.36 
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. 
 09 29 10 00-0100 LF 3/8" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................5.51 1.36 

. 
 09 29 10 00-0101 LF 1/2" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................5.65 1.36 

. 
 09 29 10 00-0102 LF 5/8" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................5.77 1.36 

. 
 09 29 10 00-0103 LF 3/4" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................5.92 1.36 

. 
 09 29 10 00-0104 LF 1" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ...........................................................................6.12 1.36 

. 
 09 29 10 00-0105 LF 1-1/2" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board .....................................................................6.64 1.36 

. 
 09 29 10 00-0106 LF 2" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ...........................................................................7.08 1.36 

. 
 09 29 10 00-0107 LF 3" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ...........................................................................8.47 1.36 

. 
 09 29 10 00-0108 LF 4" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ......................................................................... 11.15 1.36 

. 
 09 29 10 00-0109 LF 3-1/16" x 7/16", Aluminum Extrusions, Single Fin Wall Base For Gypsum Board ...................................................................7.95 1.36 

. 
 09 29 10 00-0110 LF 3-1/16" x 9/16", Aluminum Extrusions, Single Fin Wall Base For Gypsum Board ...................................................................8.18 1.36 

. 
 09 29 10 00-0111 LF 4-1/16" x 7/16", Aluminum Extrusions, Single Fin Wall Base For Gypsum Board ...................................................................8.97 1.36 

. 
 09 29 10 00-0112 LF 4-1/16" x 9/16", Aluminum Extrusions, Single Fin Wall Base For Gypsum Board ...................................................................9.05 1.36 

. 
 09 29 10 00-0113 LF 9/16" Tall with 1/2" Reveal, Aluminum Extrusions, Single Fin Wall Base With Reveal For Gypsum Board .......................... 10.19 1.36 

. 
 09 29 10 00-0114 LF 5/8" Aluminum Extrusions, Single Fin Wall/Trim Reveal Hanging Track For Gypsum Board ..................................................8.50 1.36 

XXXXXXX 
. 
 09 29 10 00-0115  'V' Groove Wall Reveals For Gypsum Board (09 29 10 00-0052) 
. 
. 

 09 29 10 00-0116 LF 1/4" x 5/8" Aluminum Extrusions, 'V' Groove Wall Reveal For Gypsum Board ........................................................................6.49 1.88 
. 

 09 29 10 00-0117 LF 3/4" x 1/2" Aluminum Extrusions, 'V' Groove Wall Reveal For Gypsum Board ........................................................................7.46 2.09 
. 

 09 29 10 00-0118 LF 1" x 1/2" Aluminum Extrusions, 'V' Groove Wall Reveal For Gypsum Board...........................................................................8.51 2.51 
. 

 09 29 10 00-0119 LF 9/32" x 5/8" Aluminum Extrusions, 'V' Groove Wall Reveal For Gypsum Board ......................................................................8.75 2.72 

XXXXXXX 
. 
 09 29 10 00-0120  Double Fin Wall Reveals For Gypsum Board (09 29 10 00-0052) 
. 
. 

 09 29 10 00-0121 LF 3/8" x 3/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................5.79 1.26 
. 

 09 29 10 00-0122 LF 1/8" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................5.85 1.26 
. 

 09 29 10 00-0123 LF 1/4" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................5.91 1.26 
. 

 09 29 10 00-0124 LF 3/8" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................5.91 1.26 
. 

 09 29 10 00-0125 LF 1/2" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................6.17 1.26 
. 

 09 29 10 00-0126 LF 5/8" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................6.29 1.24 
. 

 09 29 10 00-0127 LF 3/4" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................6.40 1.26 
. 

 09 29 10 00-0128 LF 1" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ..........................................................................6.66 1.26 
. 

 09 29 10 00-0129 LF 1-1/2" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board....................................................................7.10 1.26 
. 

 09 29 10 00-0130 LF 2" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ..........................................................................7.57 1.26 
. 

 09 29 10 00-0131 LF 3/8" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................6.15 1.36 
. 

 09 29 10 00-0132 LF 1/4" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................6.21 1.36 
. 

 09 29 10 00-0133 LF 3/8" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................6.32 1.36 
. 

 09 29 10 00-0134 LF 1/2" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................6.58 1.36 
. 

 09 29 10 00-0135 LF 5/8" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................6.70 1.36 
. 

 09 29 10 00-0136 LF 3/4" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .......................................................................6.79 1.36 
. 

 09 29 10 00-0137 LF 1" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ..........................................................................7.08 1.36 
. 

 09 29 10 00-0138 LF 1-1/2" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board....................................................................7.54 1.36 
. 

 09 29 10 00-0139 LF 2" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ..........................................................................8.01 1.36 
. 

 09 29 10 00-0140 LF 3" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ..........................................................................9.26 1.36 
. 

 09 29 10 00-0141 LF 4" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ........................................................................ 11.87 1.36 
. 

 09 29 10 00-0142 LF 1-1/2" x 1" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board..................................................................... 10.81 1.48 
. 

 09 29 10 00-0143 LF 3/4" x 1 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .................................................................. 12.37 1.81 
. 

 09 29 10 00-0144 LF 1-1/2" x 1-1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .............................................................. 12.75 1.81 
. 

 09 29 10 00-0145 LF 1/2", Aluminum Extrusions, Double Fin Hanging Track Wall Reveal For Gypsum Board........................................................9.77 1.24 
. 

 09 29 10 00-0146 LF 1 3/16", Aluminum Extrusions, Double Fin Hanging Track Wall Reveal For Gypsum Board ...................................................9.44 1.81 
. 

 09 29 10 00-0147 LF 1/4" Aluminum Extrusions, Double Fin Wall Covering Joiner For Gypsum Board ...................................................................6.75 1.24 

XXXXXXX 
. 
 09 29 10 00-0148  Special Conditions Reveals For Gypsum Board (09 29 10 00-0052) 
. 
. 
 09 29 10 00-0149  Radius Conditions (09 29 10 00-0148) 
. 
. 

 09 29 10 00-0150 EA 8' Long Inside Radius For Gypsum Board ............................................................................................................................. 72.63  
Note: Task used in conjunction with "Preformed Architectural Profiles" tasks. 

. 
 09 29 10 00-0151 EA 8' Long Outside Radius For Gypsum Board .......................................................................................................................... 72.63  

Note: Task used in conjunction with "Preformed Architectural Profiles" tasks. 
. 

 09 29 10 00-0152 EA 8' Long Circular / Arched Radius For Gypsum Board ........................................................................................................... 72.63  
Note: Task used in conjunction with "Preformed Architectural Profiles" tasks. 

XXXXXXX 
. 
 09 29 10 00-0153  Knee Brace Kit (09 29 10 00-0148) 
. 
. 

 09 29 10 00-0154 EA 46" H, Aluminum Extrusions, Knee Brace Kit For Gypsum Board ....................................................................................... 165.55 13.05 

XXXXXXX 
. 
 09 29 10 00-0155  Wall Bumper Rail (09 29 10 00-0148) 
. 
. 

 09 29 10 00-0156 LF 2-1/2" x 5/8", Aluminum Extrusions, Wall Bumper Rail For Gypsum Board .......................................................................... 24.97 5.22 

XXXXXXX 
. 
 09 29 10 00-0157  Corners For Gypsum Board (09 29 10 00-0052) 
. 
. 

 09 29 10 00-0158 LF 1/2"R, Aluminum Extrusions, Outside Corner For Gypsum Board ..........................................................................................5.42 1.26 
. 

 09 29 10 00-0159 LF 5/8"R, Aluminum Extrusions, Outside Corner For Gypsum Board ..........................................................................................5.80 1.36 
. 

 09 29 10 00-0160 LF 3/4"R, Aluminum Extrusions, Outside Corner For Gypsum Board ..........................................................................................6.38 1.42 
. 

 09 29 10 00-0161 LF 1"R, Aluminum Extrusions, Outside Corner For Gypsum Board .............................................................................................7.07 1.48 
. 

 09 29 10 00-0162 LF 1-1/2" R, Aluminum Extrusions, Outside Corner For Gypsum Board ......................................................................................8.57 1.81 
. 

 09 29 10 00-0163 LF 2" R, Aluminum Extrusions, Outside Corner For Gypsum Board ............................................................................................9.89 2.04 



 

 Finishes 09

09
 

Plaster and Gypsum Board 09 20
Gypsum Board 09 29

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 09 - 27

. 
 09 29 10 00-0164 LF 2-1/2" R, Aluminum Extrusions, Outside Corner For Gypsum Board .................................................................................... 11.92 2.33 

. 
 09 29 10 00-0165 LF 3" R, Aluminum Extrusions, Outside Corner For Gypsum Board .......................................................................................... 14.42 2.72 

. 
 09 29 10 00-0166 LF 4" R, Aluminum Extrusions, Outside Corner For Gypsum Board .......................................................................................... 19.74 3.63 

. 
 09 29 10 00-0167 LF 90 Degree 3/8" Aluminum Extrusions, Hi-Strength Corner For Gypsum Board ...................................................................... 5.38 1.21 

. 
 09 29 10 00-0168 LF 90 Degree 1-1/4" Aluminum Extrusions, Hi-Strength Corner For Gypsum Board ................................................................... 9.54 1.63 

. 
 09 29 10 00-0169 LF 90 Degree 1-1/4" Aluminum Extrusions, Fabric Tuck Corner For Gypsum Board .................................................................. 7.12 1.63 

. 
 09 29 10 00-0170 LF 90 Degree 1-1/4" Aluminum Extrusions, Corner With Vertical Reveal For Gypsum Board ................................................... 12.09 1.63 

. 
 09 29 10 00-0171 LF 45 Degree 2" Aluminum Extrusions, Corner For Gypsum Board .......................................................................................... 17.04 2.04 

. 
 09 29 10 00-0172 LF 60 Degree 2" Aluminum Extrusions, Corner For Gypsum Board .......................................................................................... 16.40 2.04 

. 
 09 29 10 00-0173 LF 3/4" Aluminum Extrusions, Chamfered Corner For Gypsum Board ........................................................................................ 5.43 1.42 

. 
 09 29 10 00-0174 LF 5/8" R, Aluminum Extrusions, Corners Return For Gypsum Board ......................................................................................... 5.42 1.36 

. 
 09 29 10 00-0175 LF 1/2" x 1/2" Aluminum Extrusions, Double Corner Step For Gypsum Board ............................................................................ 5.39 1.26 

. 
 09 29 10 00-0176 LF 5/8" x 5/8" Aluminum Extrusions, Double Corner Step For Gypsum Board ............................................................................ 5.68 1.36 

. 
 09 29 10 00-0177 LF 1" x 1" Aluminum Extrusions, Double Corner Step For Gypsum Board .................................................................................. 7.44 1.48 

. 
 09 29 10 00-0178 LF 1/2" x 1/2" Aluminum Extrusions, Triple Corner Step For Gypsum Board ............................................................................... 6.52 1.26 

. 
 09 29 10 00-0179 LF 5/8" x 5/8" Aluminum Extrusions, Triple Corner Step For Gypsum Board ............................................................................... 6.90 1.36 

. 
 09 29 10 00-0180 LF 1" x 1" Aluminum Extrusions, Triple Corner Step For Gypsum Board ..................................................................................... 9.83 1.48 

. 
 09 29 10 00-0181 LF 1/3" x 1/2" Aluminum Extrusions, Quad Corner Step For Gypsum Board ............................................................................. 10.59 1.26 

. 
 09 29 10 00-0182 LF 3" Aluminum Extrusions, Bullnose For Gypsum Board ......................................................................................................... 18.51 2.72 

. 
 09 29 10 00-0183 LF 3-7/8" Aluminum Extrusions, Bullnose For Gypsum Board ................................................................................................... 19.68 2.72 

. 
 09 29 10 00-0184 LF 5-3/8", Aluminum Extrusions, Bullnose For Gypsum Board .................................................................................................. 36.14 4.53 

. 
 09 29 10 00-0185 LF 7-3/8", Aluminum Extrusions, Bullnose For Gypsum Board .................................................................................................. 59.33 6.42 

. 
 09 29 10 00-0186 LF 3/4" R, Aluminum Extrusions, Inside Corner For Gypsum Board ............................................................................................ 6.40 1.40 

. 
 09 29 10 00-0187 LF 1" R, Aluminum Extrusions, Inside Corner For Gypsum Board ............................................................................................... 7.24 1.46 

. 
 09 29 10 00-0188 LF 1-1/2" R, Aluminum Extrusions, Inside Corner For Gypsum Board ......................................................................................... 8.71 1.78 

. 
 09 29 10 00-0189 LF 2"R, Aluminum Extrusions, Inside Corner For Gypsum Board .............................................................................................. 10.59 2.01 

. 
 09 29 10 00-0190 LF 2-1/2" R, Aluminum Extrusions, Inside Corner For Gypsum Board ....................................................................................... 14.68 2.30 

. 
 09 29 10 00-0191 LF 3"R, Aluminum Extrusions, Inside Corner For Gypsum Board .............................................................................................. 15.99 2.68 

. 
 09 29 10 00-0192 LF 4" R, Aluminum Extrusions, Inside Corner For Gypsum Board ............................................................................................. 18.46 3.57 

. 
 09 29 10 00-0193 LF 3-5/8", Aluminum Extrusions, Aluminum Wall Cap For Gypsum Board ................................................................................ 11.98 2.68 

. 
 09 29 10 00-0194 LF 3-7/8", Aluminum Extrusions, Aluminum Wall Cap For Gypsum Board ................................................................................ 12.12 2.68 

. 
 09 29 10 00-0195 LF 4-3/4", Aluminum Extrusions, Aluminum Wall Cap For Gypsum Board ................................................................................ 13.05 2.68 

. 
 09 29 10 00-0196 LF 5", Aluminum Extrusions, Aluminum Wall Cap For Gypsum Board ....................................................................................... 13.34 2.68 

XXXXXXX 
. 
 09 29 82  Gypsum Board Fire Protection (09 29)
. 
. 
 09 29 82 00-0001  Shaft Wall (09 29 82) 

See CSI section 09 29 10 00-0036 for finishing drywall. 
. 
. 

 09 29 82 00-0002 SF 3/4" Fire Rated Shaft Wall Assembly ...................................................................................................................................... 6.76 2.61 
Note: 1/4" thick fiber-cement board with tapered edges over 1/2" thick type "X" gypsum board. Excludes studs or 
wall structure. 

    For Horizontal Installation Up To 10' High, Add  1.77 
    For Horizontal Installation >10' High, Add  2.61 
    For Walls >10' High, Add  0.42 
    For Up To 128, Add  2.40 
    For >128 To 320, Add  1.46 
    For >1,536, Deduct  -0.49 

. 
 09 29 82 00-0003 SF 7/8" Fire Rated Shaft Wall Assembly ...................................................................................................................................... 7.83 3.13 

Note: 1/4" thick fiber-cement board with tapered edges over 5/8" thick type "X" gypsum board. Excludes studs or 
wall structure. 

    For Horizontal Installation Up To 10' High, Add  2.13 
    For Horizontal Installation >10' High, Add  3.14 
    For Walls >10' High, Add  0.50 
    For Up To 128, Add  2.82 
    For >128 To 320, Add  1.72 
    For >1,536, Deduct  -0.55 

. 
 09 29 82 00-0004 SF 2-1/2", 25 Gauge C-H Stud/J-Runner, 1" Gypsum Liner Panel Shaft Wall Assembly ............................................................. 6.34 2.01 

Note: Includes sealant installed at top of wall and panel gaps. Excludes additional gypsum panels and finishing. 
    For Horizontal Installation Up To 10' High, Add  1.37 
    For Horizontal Installation >10' High, Add  2.01 
    For Walls >10' High, Add  0.32 
    For Up To 128, Add  2.07 
    For >128 To 320, Add  1.24 
    For Glass Mat Surfaces, Add  0.23 

. 
 09 29 82 00-0005 SF 4", 25 Gauge C-H Stud/J-Runner, 1" Gypsum Liner Panel Shaft Wall Assembly ................................................................... 6.80 2.11 

Note: Includes sealant installed at top of wall and panel gaps. Excludes additional gypsum panels and finishing. 
    For Horizontal Installation Up To 10' High, Add  1.43 
    For Horizontal Installation >10' High, Add  2.11 
    For Walls >10' High, Add  0.34 
    For Up To 128, Add  2.20 
    For >128 To 320, Add  1.31 
    For Glass Mat Surfaces, Add  0.23 

. 
 09 29 82 00-0006 SF 2-1/2", 20 Gauge C-H Stud/J-Runner, 1" Gypsum Liner Panel Shaft Wall Assembly ............................................................. 7.49 2.11 

Note: Includes sealant installed at top of wall and panel gaps. Excludes additional gypsum panels and finishing. 
    For Horizontal Installation Up To 10' High, Add  1.43 
    For Horizontal Installation >10' High, Add  2.11 
    For Walls >10' High, Add  0.34 
    For Up To 128, Add  2.34 
    For >128 To 320, Add  1.38 
    For Glass Mat Surfaces, Add  0.23 
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. 
 09 29 82 00-0007 SF 4", 20 Gauge C-H Stud/J-Runner, 1" Gypsum Liner Panel Shaft Wall Assembly ...................................................................7.98 2.22 

Note: Includes sealant installed at top of wall and panel gaps. Excludes additional gypsum panels and finishing. 
    For Horizontal Installation Up To 10' High, Add  1.51 
    For Horizontal Installation >10' High, Add  2.22 
    For Walls >10' High, Add  0.35 
    For Up To 128, Add  2.48 
    For >128 To 320, Add  1.46 
    For Glass Mat Surfaces, Add  0.23 

XXXXXXX 
. 
 09 30  Tiling (09) 

Note: All tiles are standard grade ANSI 137.1 or higher, mounted and unmounted, cushioned or non-cushioned edge, all tile colors, all 
grout colors, PEI rating 1 through 4, and include patterns. Glazing shall meet ASTM C484 and C424. Mounted tiles are assembled into 
sheets to facilitate handling and installation. Perforated paper, fiber mesh, or other suitable bonding material applied to the front, backs 
or edges of the tile can be used to mount the tiles. Cushioned edge tile has facial edges with a distinct curvature that results in a slightly 
recessed joint. All floor, wall, ceiling, cove base and trim tile will be installed in accordance with ANSI 108.1 using these setting methods. 
Includes initial wax and seal. 

. 

. 
 09 30 13  Ceramic Tiling (09 30) 

Note: Includes grout and sealing. Excludes setting method. See CSI section 09 31 00 00-0000 for thin-set, 09 32 00 00-0000 
for mortar-bed, 09 35 00 00-0000 for chemical-resistant. 

. 

. 
 09 30 13 00-0001  Ceramic Tiling (09 30 13) 
. 
. 

 09 30 13 00-0002 SF 2" x 2" x 1/4" Thick, Mounted, Unpolished Ceramic Floor Tile .............................................................................................. 13.29 2.85 
Note: Tiles mounted from back, side or front in 12" x 12", 12" x 24", 12" x 48", or similar sized sheets. 

    For Up To 50, Add  7.59 
    For >50 To 250, Add  1.14 
    For >1,000, Deduct  -0.57 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.08 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.20 

. 
 09 30 13 00-0003 SF Less Than 8" x 8", Mounted, Floor Tile ................................................................................................................................. 12.65 2.85 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. Tiles mounted from back, side or 
front in 12" x 12", 12" x 24", or similar sized sheets. 

    For Up To 50, Add  7.43 
    For >50 To 250, Add  1.14 
    For >1,000, Deduct  -0.57 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.08 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.20 

. 
 09 30 13 00-0004 SF 8" x 8" And Larger Unmounted Floor Tile .............................................................................................................................. 14.08 1.78 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. 
    For Up To 50, Add  8.86 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.42 

. 
 09 30 13 00-0005 SF 2" x 2" x 1/4" Thick, Mounted, Unpolished Ceramic Wall Tile ............................................................................................... 14.51 3.45 

Note: Tiles mounted from back, side or front in 12" x 12", 12" x 24", 12" x 48", or similar sized sheets. 
    For Up To 50, Add  8.81 
    For >50 To 250, Add  1.38 
    For >1,000, Deduct  -0.69 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.27 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.39 

. 
 09 30 13 00-0006 SF Less than 8" x 8" Mounted Wall Tile ...................................................................................................................................... 13.87 3.45 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. Tiles mounted from back, side or 
front in 12" x 12", 12" x 24", or similar sized sheets. 

    For Up To 50, Add  8.65 
    For >50 To 250, Add  1.38 
    For >1,000, Deduct  -0.69 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.27 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.39 

. 
 09 30 13 00-0007 SF 8" x 8" And Larger Unmounted Wall Tile ............................................................................................................................... 15.69 2.19 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. 
    For Up To 50, Add  10.47 
    For >50 To 250, Add  1.75 
    For >1,000, Deduct  -0.87 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.54 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.66 

. 
 09 30 13 00-0008 SF Less than 8" x 8" Mounted Ceiling Tile .................................................................................................................................. 18.93 5.98 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. Tiles mounted from back, side or 
front in 12" x 12", 12" x 24", or similar sized sheets. 

    For High-Modulus, High-Strength Epoxy Grout, Add  2.03 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  2.15 
    For Up To 50, Add  13.71 
    For >50 To 250, Add  2.39 
    For >1,000, Deduct  -1.20 

. 
 09 30 13 00-0009 SF 8" x 8" And Larger Unmounted Ceiling Tile ........................................................................................................................... 21.32 3.59 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. 
    For High-Modulus, High-Strength Epoxy Grout, Add  2.38 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  2.50 
    For Up To 50, Add  16.10 
    For >50 To 250, Add  2.87 
    For >1,000, Deduct  -1.44 
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09
 

Tiling 09 30
Ceramic Tiling 09 30 13

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 09 - 29

. 
 09 30 13 00-0010 LF 4-1/4" To 4-1/2" High, Cove Base Or Trim ............................................................................................................................ 11.69 2.49 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.61 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.67 

. 
 09 30 13 00-0011 LF 6" High x 12" Long, Unpolished Ceramic Cove Base (Daltile Portfolio) ................................................................................ 16.67 2.49 

    For High-Modulus, High-Strength Epoxy Grout, Add  1.61 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.67 

. 
 09 30 13 00-0012 LF 6" High x 24" Long, Unpolished Ceramic Cove Base (Daltile Portfolio) ................................................................................ 18.49 2.49 

    For High-Modulus, High-Strength Epoxy Grout, Add  1.61 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.67 

. 
 09 30 13 00-0013 EA 6" High, Unpolished Ceramic Cove Base Outer Corner ........................................................................................................ 13.39 0.54 

XXXXXXX 
. 
 09 30 13 00-0014  Residential Ceramic Tiling (09 30 13) 
. 
. 

 09 30 13 00-0015 SF Mounted Floor Tile, Residential Grade ................................................................................................................................. 10.08 2.85 
Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. Tiles mounted from back, side or 
front in 12" x 12", 12" x 24", or similar sized sheets. 

    For Up To 50, Add  6.79 
    For >50 To 250, Add  1.14 
    For >1,000, Deduct  -0.57 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.08 

. 
 09 30 13 00-0016 SF Mounted Wall Tile, Residential Grade ................................................................................................................................... 11.30 3.45 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. Tiles mounted from back, side or 
front in 12" x 12", 12" x 24", or similar sized sheets. 

    For Up To 50, Add  8.01 
    For >50 To 250, Add  1.38 
    For >1,000, Deduct  -0.69 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.27 

. 
 09 30 13 00-0017 SF 2" x 2" x 1/4" Thick, Unpolished Ceramic Mounted Floor Tile, Residential Grade ................................................................... 9.77 2.85 

Note: Tiles mounted from back, side or front in 12" x 12", 12" x 24", 12" x 48", or similar sized sheets. 
    For Up To 50, Add  6.71 
    For >50 To 250, Add  1.14 
    For >1,000, Deduct  -0.57 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.08 

XXXXXXX 
. 
 09 30 16  Quarry Tiling (09 30) 

Note: Includes grout and sealing. Excludes setting method. See CSI section 09 31 00 00-0000 for thin-set, 09 32 00 00-0000 
for mortar-bed, 09 35 00 00-0000 for chemical-resistant. 

. 

. 
 09 30 16 00-0001 SF Unglazed Quarry Floor Tile ................................................................................................................................................... 10.98 2.01 

Note: With or without embedded abrasive grit. 
    For Up To 50, Add  8.72 
    For >50 To 250, Add  1.59 
    For >1,000, Deduct  -0.80 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.43 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.55 

. 
 09 30 16 00-0002 SF Glazed Quarry Floor Tile ....................................................................................................................................................... 20.27 2.01 

    For Up To 50, Add  11.05 
    For >50 To 250, Add  1.59 
    For >1,000, Deduct  -0.80 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.43 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.55 

. 
 09 30 16 00-0003 SF Unglazed Quarry Wall Tile .................................................................................................................................................... 12.58 2.37 

Note: With or without embedded abrasive grit. 
    For Up To 50, Add  10.32 
    For >50 To 250, Add  1.91 
    For >1,000, Deduct  -0.96 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.67 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.79 

. 
 09 30 16 00-0004 SF Glazed Quarry Wall Tile ........................................................................................................................................................ 21.87 2.37 

    For Up To 50, Add  12.65 
    For >50 To 250, Add  1.91 
    For >1,000, Deduct  -0.96 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.67 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.79 

. 
 09 30 16 00-0005 LF 6" High Unglazed Quarry Tile Cove Base Or Trim ................................................................................................................ 15.22 2.63 

    For High-Modulus, High-Strength Epoxy Grout, Add  1.69 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.75 

. 
 09 30 16 00-0006 LF 6" High Glazed Quarry Tile Cove Base Or Trim .................................................................................................................... 30.45 2.63 

    For High-Modulus, High-Strength Epoxy Grout, Add  1.69 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.75 

. 
 09 30 33  Stone Tiling (09 30) 

Note: Excludes setting method. See CSI section 09 31 00 00-0000 for thin-set, 09 32 00 00-0000 for mortar-bed, 09 35 00 00-
0000 for chemical-resistant. 

. 

. 
 09 30 33 00-0001  Marble Floor Tile (09 30 33) 
. 
. 

 09 30 33 00-0002 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Cherry Blossom" ...................................................................... 11.86 1.78 
    For Up To 50, Add  8.31 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 



09
 09 Finishes 

09 30 Tiling 
09 30 33 Stone Tiling 
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. 
 09 30 33 00-0003 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Laurent Brown" ........................................................................ 12.30 1.78 

    For Up To 50, Add  8.42 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0004 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Temple Gray" ........................................................................... 12.54 1.78 

    For Up To 50, Add  8.48 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0005 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Emperador Cafe" ..................................................................... 12.64 1.78 

    For Up To 50, Add  8.50 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0006 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "China Black" ............................................................................ 12.71 1.78 

    For Up To 50, Add  8.52 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0007 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Sea Grass Honed" ................................................................... 12.81 1.78 

    For Up To 50, Add  8.54 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0008 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Gris Magma or Gris Nebula" .................................................... 13.05 1.78 

    For Up To 50, Add  8.60 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0009 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Dark Green" ............................................................................. 14.59 1.78 

    For Up To 50, Add  8.99 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0010 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Cappuccino Light" .................................................................... 14.76 1.78 

    For Up To 50, Add  9.03 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0011 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Botticino Cream" ...................................................................... 15.08 1.78 

    For Up To 50, Add  9.11 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0012 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Crema Marfil Classic" .............................................................. 15.43 1.78 

    For Up To 50, Add  9.20 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0013 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Arabescato Carrara" ................................................................ 15.69 1.78 

    For Up To 50, Add  9.26 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0014 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Giallo Crystal Onyx" ................................................................. 16.54 1.78 

    For Up To 50, Add  9.48 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0015 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Cafe Forest or Rain Forest" ..................................................... 18.13 1.78 

    For Up To 50, Add  9.87 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0016 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Arabescato" ............................................................................. 18.23 1.78 

    For Up To 50, Add  9.90 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 
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09
 

Tiling 09 30
Stone Tiling 09 30 33
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. 
 09 30 33 00-0017 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Carrara White" ......................................................................... 19.41 1.78 

    For Up To 50, Add  10.19 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0018 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Crema Marfil Select Or Sahara Gold" ...................................... 19.82 1.78 

    For Up To 50, Add  10.30 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0019 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Botticino Fiorito Or Michelangelo" ............................................ 19.99 1.78 

    For Up To 50, Add  10.34 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0020 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Crema Marfil Antique" .............................................................. 20.26 1.78 

    For Up To 50, Add  10.41 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0021 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Emperador Dark Or Super Thassos Glass" ............................. 22.46 1.78 

    For Up To 50, Add  10.96 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0022 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Rosa Verona" .......................................................................... 23.71 1.78 

    For Up To 50, Add  11.27 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0023 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Rojo Alicante" .......................................................................... 24.05 1.78 

    For Up To 50, Add  11.35 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0024 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Emperador Light" ..................................................................... 24.22 1.78 

    For Up To 50, Add  11.40 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

XXXXXXX 
. 
 09 30 33 00-0025  Granite Floor Tile (09 30 33) 
. 
. 

 09 30 33 00-0026 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Crystal Gray"........................................................................... 10.68 1.78 
    For Up To 50, Add  8.01 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0027 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Peach Flower"......................................................................... 11.52 1.78 

    For Up To 50, Add  8.22 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0028 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Golden Yellow" ....................................................................... 12.20 1.78 

    For Up To 50, Add  8.39 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0029 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Absolute Black" ....................................................................... 14.91 1.78 

    For Up To 50, Add  9.07 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0030 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Tan Brown" ............................................................................. 15.43 1.78 

    For Up To 50, Add  9.20 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 



09
 09 Finishes 

09 30 Tiling 
09 30 33 Stone Tiling 
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. 
 09 30 33 00-0031 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Black Galaxy" .......................................................................... 15.93 1.78 

    For Up To 50, Add  9.32 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0032 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Kashmir White Or Gold" .......................................................... 16.43 1.78 

    For Up To 50, Add  9.45 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0033 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Giallo Santa Cecelia" .............................................................. 17.04 1.78 

    For Up To 50, Add  9.60 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0034 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Verde UbaTuba" ..................................................................... 17.62 1.78 

    For Up To 50, Add  9.75 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0035 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "New Venetian Gold" ................................................................ 18.23 1.78 

    For Up To 50, Add  9.90 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0036 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Tropic Brown" ......................................................................... 18.80 1.78 

    For Up To 50, Add  10.04 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0037 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Baltic Brown Or Indian Dakota" ............................................... 19.48 1.78 

    For Up To 50, Add  10.21 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0038 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Dynamic Blue" ........................................................................ 20.16 1.78 

    For Up To 50, Add  10.38 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0039 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Blue Pearl Or Emerald Pearl" ................................................. 22.53 1.78 

    For Up To 50, Add  10.97 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

XXXXXXX 
. 
 09 30 33 00-0040  Slate Floor Tile (09 30 33) 
. 
. 

 09 30 33 00-0041 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Raja Classic" ..........................................................................................9.66 1.78 
    For Up To 50, Add  7.76 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0042 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Rustic Gold" .......................................................................................... 10.10 1.78 

    For Up To 50, Add  7.87 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0043 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "California Gold Or Black Rust" ............................................................. 10.34 1.78 

    For Up To 50, Add  7.93 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0044 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Indian Autumn" ..................................................................................... 10.34 1.78 

    For Up To 50, Add  7.93 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 



 

 Finishes 09

09
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Stone Tiling 09 30 33
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. 
 09 30 33 00-0045 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "China Multi, Earth, Or Autumn Blend" .................................................. 10.51 1.78 

    For Up To 50, Add  7.97 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0046 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Lilac Kashmir Or Madras Yellow" ......................................................... 11.02 1.78 

    For Up To 50, Add  8.10 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0047 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Montauk Blue, Copper Quartzite, Montauk Black, San Rio 

Rustic, Or Gold Green Quartzite" ......................................................................................................................................... 11.52 1.78 
    For Up To 50, Add  8.22 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0048 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Ocean Green Quartzite Or Golden White Quartzite" ............................ 11.69 1.78 

    For Up To 50, Add  8.26 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

XXXXXXX 
. 
 09 30 33 00-0049  Travertine Floor Tile (09 30 33) 
. 
. 

 09 30 33 00-0050 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Noce Rustic" ....................................................................... 11.52 1.78 
    For Up To 50, Add  8.22 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0051 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Denizli Beige Or Oasis Walnut" .......................................... 12.03 1.78 

    For Up To 50, Add  8.35 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0052 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Oasis Gold" ........................................................................ 12.37 1.78 

    For Up To 50, Add  8.43 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0053 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Navona Light - Ivory" .......................................................... 12.88 1.78 

    For Up To 50, Add  8.56 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0054 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Oasis Noce" ........................................................................ 13.05 1.78 

    For Up To 50, Add  8.60 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0055 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Durango Antique" ............................................................... 13.22 1.78 

    For Up To 50, Add  8.65 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0056 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Durango Cream" ................................................................. 14.84 1.78 

    For Up To 50, Add  9.05 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

XXXXXXX 
. 
 09 30 33 00-0057  Limestone Floor Tile (09 30 33) 
. 
. 

 09 30 33 00-0058 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Isis Gold" ...................................................................................... 14.74 1.78 
    For Up To 50, Add  9.03 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0059 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Tiara Beige" ................................................................................. 15.25 1.78 

    For Up To 50, Add  9.15 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 
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. 
 09 30 33 00-0060 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Halila Cream" ............................................................................... 17.89 1.78 

    For Up To 50, Add  9.81 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0061 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Ramon Gold" ................................................................................ 19.48 1.78 

    For Up To 50, Add  10.21 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0062 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Chestnut Brown Or Jersusalem Bone" ......................................... 19.48 1.78 

    For Up To 50, Add  10.21 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0063 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Lagos Blue" .................................................................................. 19.99 1.78 

    For Up To 50, Add  10.34 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0064 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Jura Gray" .................................................................................... 21.85 1.78 

    For Up To 50, Add  10.80 
    For >50 To 250, Add  1.42 
    For >1,000, Deduct  -0.71 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.30 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

XXXXXXX 
. 
 09 31  Thin-Set Tiling (09 30) 

Note: Tile setting methods in this section are used with ceramic or quarry tile materials as applicable, for a complete installation. 
. 
. 
 09 31 13  Thin-Set Ceramic Tiling (09 31) 
. 
. 
 09 31 13 00-0001  Thin-Set Ceramic Tiling (09 31 13) 
. 
. 

 09 31 13 00-0002 SF Thin Set - Latex Portland Cement Mortar ................................................................................................................................1.73 0.94 
    For Up To 50, Add  1.51 
    For >50 To 250, Add  0.29 
    For >1,000, Deduct  -0.14 

. 
 09 31 13 00-0003 SF Clean And Scarify Existing Tile For Installation Of New Tile Over Existing .............................................................................0.91  

    For Up To 50, Add  0.91 
    For >50 To 250, Add  0.18 
    For >1,000, Deduct  -0.09 

XXXXXXX 
. 
 09 32  Mortar-Bed Tiling (09 30) 

Note: Tile setting methods in this section are used with ceramic or quarry tile materials as applicable, for a complete installation. 
. 
. 
 09 32 13  Mortar-Bed Ceramic Tiling (09 32) 
. 
. 
 09 32 13 00-0001  Mortar-Bed Ceramic Tiling (09 32 13) 
. 
. 

 09 32 13 00-0002 SF 3/4" Minimum Thickness Portland Cement Mortar Setting Bed ...............................................................................................4.27 1.90 
Note: For residential floors. Includes 15 LB felt and wire reinforcement. 

    For Up To 50, Add  3.21 
    For >50 To 250, Add  0.57 
    For >1,000, Deduct  -0.29 
    For Exterior Installation (Galvanized Reinforcement), Add  0.15 

. 
 09 32 13 00-0003 SF 1-1/4" Minimum Thickness Portland Cement Mortar Setting Bed ...........................................................................................6.21 2.53 

Note: For commercial floors. Includes 15 LB felt and wire reinforcement. 
    For Up To 50, Add  4.40 
    For >50 To 250, Add  0.76 
    For >1,000, Deduct  -0.38 
    For Exterior Installation (Galvanized Reinforcement), Add  0.15 

. 
 09 32 13 00-0004 SF 3/4" Portland Cement Plaster Scratch Coat for Walls ........................................................................................................... 13.22 5.69 

Note: Includes 15 LB felt and expanded metal lath. 
    For Up To 50, Add  11.85 
    For >50 To 250, Add  2.28 
    For >1,000, Deduct  -1.14 
    For Exterior Installation (Galvanized Reinforcement), Add  0.15 
    For Installation Without Felt And Metal Lath, Deduct  -2.11 

XXXXXXX 
. 
 09 34  Waterproofing-Membrane Tiling (09 30) 
. 
. 
 09 34 00 00-0001  Bonded Waterproofing System for Tiled Showers, Steam Showers, and 

Bathtub Surrounds (09 34) 
. 
. 
 09 34 00 00-0002  Prefabricated Assemblies For Tiled Showers (Schluter® KERDI Shower 

ST) (09 34 00 00-0001) 
Note: For creating a watertight sloped shower assembly without a mortar bed. Includes a prefabricated 
polystyrene foam shower tray, 6" x 4-1/2" prefabricated polystyrene foam shower curb, waterproofing membrane 
for shower tray and surround, and center shower drain. Excludes tile, mortar, grout and shower accessories. 
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. 

. 
 09 34 00 00-0003 EA 48" x 48", Prefabricated Assembly For Tiled Showers (Schluter® KERDI Shower ST/SC) ............................................. 1,057.38  

. 
 09 34 00 00-0004 EA 32" x 60", Prefabricated Assembly For Tiled Showers (Schluter® KERDI Shower ST/SC) ............................................. 1,212.15  

. 
 09 34 00 00-0005 EA 72" x 72", Prefabricated Assembly For Tiled Showers (Schluter® KERDI Shower ST/SC) ............................................. 1,776.01  

XXXXXXX 
. 
 09 34 00 00-0006  Prefabricated Polystyrene Shower Curbs And Ramps (09 34 00 00-0001) 

Note: Prefabricated shower curbs and ramps for tiling over. Excludes tile. 
. 
. 

 09 34 00 00-0007 EA 15-7/8" Width, 48" Length, Prefabricated Polystyrene Shower Ramp (Schluter® SR-122) ................................................ 128.62  
. 

 09 34 00 00-0008 EA 4-1/2" Width, 6" Height, 48" Length, Prefabricated Polystyrene Shower Curb (Schluter® SC-122) .................................... 121.13  

XXXXXXX 
. 
 09 34 00 00-0009  Prefabricated Polystyrene Shower Benches (09 34 00 00-0001) 

Note: Prefabricated shower bench for tiling over. Excludes tile. 
. 
. 

 09 34 00 00-0010 EA 16" Width, 16" Depth, 20" Height, Triangular Prefabricated Polystyrene Shower Bench (Schluter® SB41) ....................... 248.96  
. 

 09 34 00 00-0011 EA 32" Width, 16" Depth, 20" Height, Rectangular Prefabricated Polystyrene Shower Bench (Schluter® SB4181) ................ 493.47  
. 

 09 34 00 00-0012 EA 48" Width, 16" Depth, 20" Height, Rectangular Prefabricated Polystyrene Shower Bench (Schluter® SB41122) .............. 607.58  
. 

 09 34 00 00-0013 EA 32" Width, 11-1/2" Depth, 20" Height, Rectangular Prefabricated Polystyrene Shower Bench (Schluter® SB2981) .......... 444.57  
. 

 09 34 00 00-0014 EA 42" Width, 11-1/2" Depth, 20" Height, Rectangular Prefabricated Polystyrene Shower Bench (Schluter® 
SB29107) ........................................................................................................................................................................... 493.47  

. 
 09 34 00 00-0015 EA 48" Width, 11-1/2" Depth, 20" Height, Rectangular Prefabricated Polystyrene Shower Bench (Schluter® 

SB29122) ........................................................................................................................................................................... 526.08  

XXXXXXX 
. 
 09 34 00 00-0016  Prefabricated Polystyrene Shower Tray (09 34 00 00-0001) 

Note: Prefabricated shower tray for tiling over. Excludes tile. 
. 
. 

 09 34 00 00-0017 EA 32" x 60", Prefabricated Polystyrene Shower Tray (Schluter® ST-81/152) ......................................................................... 218.28  
. 

 09 34 00 00-0018 EA 48" x 48", Prefabricated Polystyrene Shower Tray (Schluter® ST-122) .............................................................................. 218.28  
. 

 09 34 00 00-0019 EA 72" x 72", Prefabricated Polystyrene Shower Tray (Schluter® ST-183) .............................................................................. 332.39  

XXXXXXX 
. 
 09 34 00 00-0020  Waterproofing, Uncoupling And Vapor Management Membranes 

(Schluter® DITRA) (09 34 00 00-0001) 
. 
. 

 09 34 00 00-0021 SF 1/8" Thick, High-Density Polyethylene Membrane With Grid Structure And Underside Anchoring Fleece, 
Waterproofing, Uncoupling And Vapor Management Membrane (Schluter® DITRA) ............................................................ 3.93  

. 
 09 34 00 00-0022 SF 5/16" Thick, High-Density Polyethylene Membrane With Grid Structure And Underside Anchoring Fleece, 

Waterproofing, Uncoupling And Vapor Management Membrane (Schluter® DITRA-XL) ...................................................... 4.50  

XXXXXXX 
. 
 09 34 00 00-0023  Bonded Waterproof Underlayment Membranes (Schluter® KERDI) (09 34 00 00-0001) 
. 
. 

 09 34 00 00-0024 SF 0.008" Polyethylene Membrane With Polypropylene Fleece Laminated On Both Sides, Bonded Waterproof 
Underlayment Membrane (Schluter® KERDI 200/5M) .......................................................................................................... 3.49  

XXXXXXX 
. 
 09 35  Chemical-Resistant Tiling (09 30) 

Note: Tile setting methods in this section are used with ceramic or quarry tile materials as applicable, for a complete installation. 
. 
. 
 09 35 13  Chemical-Resistant Ceramic Tiling (09 35)
. 
. 
 09 35 13 00-0001  Chemical-Resistant Ceramic Tiling (09 35 13) 
. 
. 

 09 35 13 00-0002 SF Thin Set - Epoxy Mortar .......................................................................................................................................................... 4.64 1.25 
Note: Impact and chemical resistant. 

    For Up To 50, Add  2.59 
    For >50 To 250, Add  0.38 
    For >1,000, Deduct  -0.19 

XXXXXXX 
. 
 09 39  Tiling Transitions (09 30) 
. 
. 
 09 39 00 00-0001  Tile Waterproofing And Crack Prevention (09 39) 
. 
. 

 09 39 00 00-0002 CSF 30 Mil Waterproofing And Crack Prevention Membrane; RedGard ....................................................................................... 94.02  

XXXXXXX 
. 
 09 39 00 00-0003  Waterproof Strip Membranes (Schluter® KERDI) (09 39) 
. 
. 

 09 39 00 00-0004 LF 5" Wide, 4 mil Polyethylene Waterproof Strip Membrane (Schluter® KERDI BAND) ............................................................. 4.53  
. 

 09 39 00 00-0005 LF 10" Wide, 12 mil Polyethylene Waterproof Strip Membrane (Schluter® KERDI FLEX) .......................................................... 8.87  

XXXXXXX 
. 
 09 39 00 00-0006  Coved Shaped Transition Profiles For Floor To Wall For Tile (09 39) 
. 
. 

 09 39 00 00-0007 LF 5/16" Height, Satin Anodized Aluminum Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-AHK) ..................... 5.84  
. 

 09 39 00 00-0008 LF 3/8" Height, Satin Anodized Aluminum Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-AHK) ....................... 5.82  
. 

 09 39 00 00-0009 LF 1/2" Height, Satin Anodized Aluminum Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-AHK) ....................... 6.02  
. 

 09 39 00 00-0010 LF 5/16" Height, PVC Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-PHK) ....................................................... 5.57  
. 

 09 39 00 00-0011 LF 3/8" Height, Aluminum Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-PHK) ................................................ 5.77  

XXXXXXX 
. 
 09 39 00 00-0012  Coved Shaped Inside Edge Protection And Transition Profiles For Wall To 

Wall For Tile (09 39) 
. 
. 

 09 39 00 00-0013 LF 9/32" x 9/32" Height, Stainless Steel Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-EHK) ........................ 11.59  
. 

 09 39 00 00-0014 LF 11/32" x 11/32" Height, Stainless Steel Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-EHK) .................... 11.91  
. 

 09 39 00 00-0015 LF 7/16" x 7/16" Height, Stainless Steel Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-EHK) ........................ 12.26  
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XXXXXXX 
. 
 09 39 00 00-0016  Tile Substrate (Schluter® KERDI BOARD) (09 39) 
. 
. 

 09 39 00 00-0017 SF 1/2" Tile Substrate And Building Panel (Schluter® KERDI BOARD) .......................................................................................6.94 0.74 
. 

 09 39 00 00-0018 SF 5/8" Tile Substrate And Building Panel (Schluter® KERDI BOARD) .......................................................................................7.80 0.84 

XXXXXXX 
. 
 09 39 00 00-0019  Floor Edge Protection And Transition Profiles For Tile (09 39) 
. 
. 

 09 39 00 00-0020 LF 1/4" Height, Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE) .........................................................................3.24  
. 

 09 39 00 00-0021 LF 5/16" Height, Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE) .......................................................................3.33  
. 

 09 39 00 00-0022 LF 3/8" Height, Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE) .........................................................................3.42  
. 

 09 39 00 00-0023 LF 1/2" Height, Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE) .........................................................................3.57  
. 

 09 39 00 00-0024 LF 1/4" Height, Curved Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE-RADIUS) ..............................................4.17  
. 

 09 39 00 00-0025 LF 5/16" Height, Curved Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE-RADIUS) ............................................4.29  
. 

 09 39 00 00-0026 LF 3/8" Height, Curved Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE-RADIUS) ..............................................4.37  
. 

 09 39 00 00-0027 LF 1/2" Height, Curved Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE-RADIUS) ..............................................4.47  
. 

 09 39 00 00-0028 LF 9/16" Height, Aluminum Transition Trim For Tile (Schluter® RENO-T) ...................................................................................3.38  
. 

 09 39 00 00-0029 LF 1" Height, Aluminum Transition Trim For Tile (Schluter® RENO-T) ........................................................................................4.47  
. 

 09 39 00 00-0030 LF 1/4" Height, Aluminum Transition Trim For Tile (Schluter® RENO-TK) ..................................................................................4.19  
. 

 09 39 00 00-0031 LF 5/16" Height, Aluminum Transition Trim For Tile (Schluter® RENO-TK) ................................................................................4.38  
. 

 09 39 00 00-0032 LF 3/8" Height, Aluminum Transition Trim For Tile (Schluter® RENO-TK) ..................................................................................4.57  
. 

 09 39 00 00-0033 LF 1/2" Height, Aluminum Transition Trim For Tile (Schluter® RENO-TK) ..................................................................................5.44  
. 

 09 39 00 00-0034 LF 5/16" Height, Aluminum Transition Trim For Tile (Schluter® RENO-U) ..................................................................................4.32  
. 

 09 39 00 00-0035 LF 3/8" Height, Aluminum Transition Trim For Tile (Schluter® RENO-U) ....................................................................................4.51  
. 

 09 39 00 00-0036 LF 1/2" Height, Aluminum Transition Trim For Tile (Schluter® RENO-U) ....................................................................................5.38  

XXXXXXX 
. 
 09 39 00 00-0037  Outside Wall Edge Protection And Transition Profiles For Tile (09 39) 
. 
. 

 09 39 00 00-0038 LF 1/4" Height, Aluminum Edge Protection Trim For Tile (Schluter® QUADEC) .........................................................................4.30  
. 

 09 39 00 00-0039 LF 5/16" Height, Aluminum Edge Protection Trim For Tile (Schluter® QUADEC) .......................................................................4.50  
. 

 09 39 00 00-0040 LF 3/8" Height, Aluminum Edge Protection Trim For Tile (Schluter® QUADEC) .........................................................................4.80  
. 

 09 39 00 00-0041 LF 1/2" Height, Aluminum Edge Protection Trim For Tile (Schluter® QUADEC) .........................................................................5.11  
. 

 09 39 00 00-0042 LF 1/4" Height, Aluminum Edge Protection Trim For Tile (Schluter® RONDEC) .........................................................................4.71  
. 

 09 39 00 00-0043 LF 5/16" Height, Aluminum Edge Protection Trim For Tile (Schluter® RONDEC) .......................................................................5.10  
. 

 09 39 00 00-0044 LF 3/8" Height, Aluminum Edge Protection Trim For Tile (Schluter® RONDEC) .........................................................................5.48  
. 

 09 39 00 00-0045 LF 1/2" Height, Aluminum Edge Protection Trim For Tile (Schluter® RONDEC) .........................................................................6.16  

XXXXXXX 
. 
 09 50  Ceilings (09) 

Note: Includes cutting for area around columns, speakers, sprinklers, diffusers, etc. 
. 
. 
 09 51  Acoustical Ceilings (09 50) 

Note: Excludes suspension system. See CSI section 09 53 00 00-0000 for suspension systems. 
. 
. 
 09 51 13  Acoustical Panel Ceilings (09 51) 

Note: Includes cutting around sprinkler heads, speakers, or other penetrations through the ceiling. 
. 
. 
 09 51 13 00-0001  Fiberglass Panels (09 51 13) 
. 
. 
 09 51 13 00-0002  Fiberglass Acoustical Panels (09 51 13 00-0001) 
. 
. 

 09 51 13 00-0003 SF 2' x 2' x 3/4" Thick, Fiberglass Acoustical Ceiling Panel (Armstrong Optima®) ......................................................................5.96 0.41 
    For Up To 50, Add  1.37 
    For >50 To 200, Add  0.83 
    For >200 To 500, Add  0.36 
    For >2,500 To 4,000, Deduct  -0.13 
    For >4,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.31 
    For Individual Room Quantities <495, Add  0.83 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.09 

. 
 09 51 13 00-0004 SF 2' x 4' x 3/4" Thick, Fiberglass Acoustical Ceiling Panel (Armstrong Optima®) ......................................................................6.17 0.41 

    For Up To 50, Add  1.40 
    For >50 To 200, Add  0.86 
    For >200 To 500, Add  0.37 
    For >2,500 To 4,000, Deduct  -0.13 
    For >4,000 To 5,000, Deduct  -0.21 
    For >5,000, Deduct  -0.32 
    For Individual Room Quantities <495, Add  0.86 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.09 

. 
 09 51 13 00-0005 SF 2' x 2' x 1" Thick, Fiberglass Acoustical Ceiling Panel (Armstrong Optima®) .........................................................................6.57 0.41 

    For Up To 50, Add  1.46 
    For >50 To 200, Add  0.90 
    For >200 To 500, Add  0.39 
    For >2,500 To 4,000, Deduct  -0.14 
    For >4,000 To 5,000, Deduct  -0.22 
    For >5,000, Deduct  -0.33 
    For Individual Room Quantities <495, Add  0.90 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.09 
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. 
 09 51 13 00-0006 SF 2' x 4' x 1" Thick, Fiberglass Acoustical Ceiling Panel (Armstrong Optima®) ......................................................................... 6.53 0.41 

    For Up To 50, Add  1.46 
    For >50 To 200, Add  0.89 
    For >200 To 500, Add  0.39 
    For >2,500 To 4,000, Deduct  -0.14 
    For >4,000 To 5,000, Deduct  -0.22 
    For >5,000, Deduct  -0.33 
    For Individual Room Quantities <495, Add  0.89 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.09 

. 
 09 51 13 00-0007 SF 2' x 2' x 1" Thick, Fiberglass Acoustical Ceiling Panel (Armstrong Lyra™) ........................................................................... 11.08 0.41 

    For Up To 50, Add  2.14 
    For >50 To 200, Add  1.35 
    For >200 To 500, Add  0.61 
    For >2,500 To 4,000, Deduct  -0.23 
    For >4,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -0.51 
    For Individual Room Quantities <495, Add  1.35 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.09 

. 
 09 51 13 00-0008 SF 2' x 4' x 1" Thick, Fiberglass Acoustical Ceiling Panel (Armstrong Lyra™) ........................................................................... 11.08 0.41 

    For Up To 50, Add  2.14 
    For >50 To 200, Add  1.35 
    For >200 To 500, Add  0.61 
    For >2,500 To 4,000, Deduct  -0.23 
    For >4,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -0.51 
    For Individual Room Quantities <495, Add  1.35 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.09 

XXXXXXX 
. 
 09 51 13 00-0009  Mineral Fiber Panels (09 51 13) 
. 
. 
 09 51 13 00-0010  Mineral Fiber Acoustical Ceiling Panels (09 51 13 00-0009) 

Note: Includes square or tegular edge and class A fire rating. 
. 
. 

 09 51 13 00-0011 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fissured) ............................................ 2.55 0.41 
    For Up To 50, Add  0.93 
    For >50 To 200, Add  0.53 
    For >200 To 500, Add  0.20 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.10 
    For >5,000, Deduct  -0.18 
    For Individual Room Quantities <495, Add  0.53 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0012 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fissured) ............................................ 2.36 0.41 

    For Up To 50, Add  0.90 
    For >50 To 200, Add  0.51 
    For >200 To 500, Add  0.19 
    For >2,500 To 4,000, Deduct  -0.05 
    For >4,000 To 5,000, Deduct  -0.10 
    For >5,000, Deduct  -0.18 
    For Individual Room Quantities <495, Add  0.51 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0013 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Georgian™) ....................................... 2.84 0.41 

    For Up To 50, Add  0.97 
    For >50 To 200, Add  0.56 
    For >200 To 500, Add  0.21 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.11 
    For >5,000, Deduct  -0.20 
    For Individual Room Quantities <495, Add  0.56 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0014 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Georgian™) ....................................... 2.75 0.41 

    For Up To 50, Add  0.96 
    For >50 To 200, Add  0.55 
    For >200 To 500, Add  0.21 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.11 
    For >5,000, Deduct  -0.19 
    For Individual Room Quantities <495, Add  0.55 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 
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. 
 09 51 13 00-0015 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Dune) .................................................4.22 0.41 

    For Up To 50, Add  1.18 
    For >50 To 200, Add  0.69 
    For >200 To 500, Add  0.28 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.25 
    For Individual Room Quantities <495, Add  0.69 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0016 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Dune) .................................................3.36 0.41 

    For Up To 50, Add  1.05 
    For >50 To 200, Add  0.61 
    For >200 To 500, Add  0.24 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.22 
    For Individual Room Quantities <495, Add  0.61 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0017 SF 2' x 2' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured) ....................................3.58 0.41 

    For Up To 50, Add  1.08 
    For >50 To 200, Add  0.63 
    For >200 To 500, Add  0.25 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.22 
    For Individual Room Quantities <495, Add  0.63 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0018 SF 2' x 4' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured) ....................................3.19 0.41 

    For Up To 50, Add  1.02 
    For >50 To 200, Add  0.59 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.21 
    For Individual Room Quantities <495, Add  0.59 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0019 SF 2' x 2' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima®) .............................................4.60 0.41 

    For Up To 50, Add  1.23 
    For >50 To 200, Add  0.73 
    For >200 To 500, Add  0.30 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.17 
    For >5,000, Deduct  -0.27 
    For Individual Room Quantities <495, Add  0.73 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0020 SF 2' x 4' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima®) .............................................4.58 0.41 

    For Up To 50, Add  1.23 
    For >50 To 200, Add  0.73 
    For >200 To 500, Add  0.30 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.16 
    For >5,000, Deduct  -0.26 
    For Individual Room Quantities <495, Add  0.73 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0021 SF 2' x 2' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima Health Zone™/High 

Washability) ...........................................................................................................................................................................6.12 0.41 
    For Up To 50, Add  1.46 
    For >50 To 200, Add  0.88 
    For >200 To 500, Add  0.37 
    For >2,500 To 4,000, Deduct  -0.13 
    For >4,000 To 5,000, Deduct  -0.21 
    For >5,000, Deduct  -0.33 
    For Individual Room Quantities <495, Add  0.88 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 
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. 
 09 51 13 00-0022 SF 2' x 4' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima Health Zone™/High 

Washability) ........................................................................................................................................................................... 6.71 0.41 
    For Up To 50, Add  1.55 
    For >50 To 200, Add  0.94 
    For >200 To 500, Add  0.40 
    For >2,500 To 4,000, Deduct  -0.14 
    For >4,000 To 5,000, Deduct  -0.23 
    For >5,000, Deduct  -0.35 
    For Individual Room Quantities <495, Add  0.94 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0023 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong VL Perforated) ................................... 5.86 0.41 

    For Up To 50, Add  1.42 
    For >50 To 200, Add  0.86 
    For >200 To 500, Add  0.36 
    For >2,500 To 4,000, Deduct  -0.12 
    For >4,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.32 
    For Individual Room Quantities <495, Add  0.86 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0024 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong VL Perforated) ................................... 5.83 0.41 

    For Up To 50, Add  1.42 
    For >50 To 200, Add  0.86 
    For >200 To 500, Add  0.36 
    For >2,500 To 4,000, Deduct  -0.12 
    For >4,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.31 
    For Individual Room Quantities <495, Add  0.86 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.61 
    For Ceilings >10' High, Add  0.10 

. 
 09 51 13 00-0025 SF 20" x 60" x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (USG Radar™2617) ........................................ 2.75 0.41 

    For Ceilings >10' High, Add  0.10 
. 

 09 51 13 00-0026 SF 20" x 60" x 5/8" Thick, Tapered Edge, Mineral Fiber Acoustical Ceiling Panel (USG Radar™2627) ...................................... 3.05 0.41 
    For Ceilings >10' High, Add  0.10 

XXXXXXX 
. 
 09 51 13 00-0027  Wood Fiber Panels (09 51 13) 
. 
. 

 09 51 13 00-0028 SF 2' x 2' x 1/2" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 4.72 0.62 
    For Up To 50, Add  1.45 
    For >50 To 200, Add  0.84 
    For >200 To 500, Add  0.33 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.18 
    For >5,000, Deduct  -0.30 
    For Individual Room Quantities <495, Add  0.84 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.14 

. 
 09 51 13 00-0029 SF 2' x 4' x 1/2" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 4.53 0.62 

    For Up To 50, Add  1.35 
    For >50 To 200, Add  0.79 
    For >200 To 500, Add  0.31 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.17 
    For >5,000, Deduct  -0.28 
    For Individual Room Quantities <495, Add  0.79 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0030 SF 2' x 2' x 5/8" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 5.99 0.62 

    For Up To 50, Add  1.64 
    For >50 To 200, Add  0.97 
    For >200 To 500, Add  0.39 
    For >2,500 To 4,000, Deduct  -0.13 
    For >4,000 To 5,000, Deduct  -0.22 
    For >5,000, Deduct  -0.35 
    For Individual Room Quantities <495, Add  0.97 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.14 

. 
 09 51 13 00-0031 SF 2' x 4' x 5/8" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 5.80 0.62 

    For Up To 50, Add  1.54 
    For >50 To 200, Add  0.91 
    For >200 To 500, Add  0.37 
    For >2,500 To 4,000, Deduct  -0.12 
    For >4,000 To 5,000, Deduct  -0.21 
    For >5,000, Deduct  -0.33 
    For Individual Room Quantities <495, Add  0.91 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.13 
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. 
 09 51 13 00-0032 SF 2' x 2' x 3/4" Wood Fiber Acoustical Ceiling Panels ................................................................................................................7.22 0.62 

    For Up To 50, Add  1.83 
    For >50 To 200, Add  1.09 
    For >200 To 500, Add  0.45 
    For >2,500 To 4,000, Deduct  -0.15 
    For >4,000 To 5,000, Deduct  -0.25 
    For >5,000, Deduct  -0.40 
    For Individual Room Quantities <495, Add  1.09 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.14 

. 
 09 51 13 00-0033 SF 2' x 4' x 3/4" Wood Fiber Acoustical Ceiling Panels ................................................................................................................7.03 0.62 

    For Up To 50, Add  1.72 
    For >50 To 200, Add  1.04 
    For >200 To 500, Add  0.44 
    For >2,500 To 4,000, Deduct  -0.15 
    For >4,000 To 5,000, Deduct  -0.24 
    For >5,000, Deduct  -0.38 
    For Individual Room Quantities <495, Add  1.04 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0034 SF 2' x 2' x 1" Wood Fiber Acoustical Ceiling Panels ...................................................................................................................5.46 0.62 

    For Up To 50, Add  1.56 
    For >50 To 200, Add  0.92 
    For >200 To 500, Add  0.37 
    For >2,500 To 4,000, Deduct  -0.12 
    For >4,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.33 
    For Individual Room Quantities <495, Add  0.92 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.14 

. 
 09 51 13 00-0035 SF  2' x 4' x 1" Wood Fiber Acoustical Ceiling Panels ...................................................................................................................5.27 0.62 

    For Up To 50, Add  1.46 
    For >50 To 200, Add  0.86 
    For >200 To 500, Add  0.35 
    For >2,500 To 4,000, Deduct  -0.11 
    For >4,000 To 5,000, Deduct  -0.19 
    For >5,000, Deduct  -0.31 
    For Individual Room Quantities <495, Add  0.86 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.13 

XXXXXXX 
. 
 09 51 13 00-0036  Removal And Reinstallation Of Acoustical Ceiling Panels (09 51 13) 

Note: 2'x2' Or 2'x4'. Includes storage and cleaning. 
. 
. 

 09 51 13 00-0037 SF Removal And Reinstallation Of Acoustical Panels Only ..........................................................................................................1.01  
    For Up To 50, Add  0.56 
    For >50 To 200, Add  0.30 
    For >200 To 500, Add  0.10 
    For >2,500 To 4,000, Deduct  -0.03 
    For >4,000 To 5,000, Deduct  -0.05 
    For >5,000, Deduct  -0.10 
    For Ceilings >10' High, Add  0.08 

XXXXXXX 
. 
 09 51 23  Acoustical Tile Ceilings (09 51) 

Note: Includes fastening with staples and/or adhesive. 
. 
. 
 09 51 23 00-0001  Mineral Fiber Acoustical Tile Ceilings (09 51 23) 
. 
. 

 09 51 23 00-0002 SF 12" x 12" x 1/2" Tongue And Groove Mineral Fiber Acoustical Ceiling Tile .............................................................................4.83 1.15 
    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  1.77 
    For >50 To 200, Add  1.01 
    For >200 To 500, Add  0.37 
    For >2,500, Deduct  -0.24 
    For Ceilings >10' High, Add  0.20 

. 
 09 51 23 00-0003 SF 12" x 12" x 5/8" Spline Mineral Fiber Acoustical Ceiling Tile ...................................................................................................5.67 1.15 

    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  1.89 
    For >50 To 200, Add  1.09 
    For >200 To 500, Add  0.41 
    For >2,500, Deduct  -0.28 
    For Placing Tiles In Suspended Ceiling System, Deduct  -0.34 
    For Ceilings >10' High, Add  0.20 

. 
 09 51 23 00-0004 SF 12" x 12" x 3/4" Spline Mineral Fiber Acoustical Ceiling Tile ...................................................................................................6.33 1.15 

    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  1.99 
    For >50 To 200, Add  1.16 
    For >200 To 500, Add  0.45 
    For >2,500, Deduct  -0.32 
    For Placing Tiles In Suspended Ceiling System, Deduct  -0.34 
    For Ceilings >10' High, Add  0.20 

XXXXXXX 
. 
 09 51 23 00-0005  Wood Fiber Acoustical Tile Ceilings (09 51 23) 
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. 

. 
 09 51 23 00-0006 SF 12" x 12" x 1/2" Staple Flange Wood Fiber Acoustical Ceiling Tile ......................................................................................... 4.48 1.15 

    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  1.72 
    For >50 To 200, Add  0.97 
    For >200 To 500, Add  0.35 
    For >2,500, Deduct  -0.22 
    For Ceilings >10' High, Add  0.20 

XXXXXXX 
. 
 09 51 33  Acoustical Metal Pan Ceilings (09 51)
. 
. 
 09 51 33 13  Acoustical Snap-in Metal Pan Ceilings (09 51 33)
. 
. 
 09 51 33 13-0001  Galvanized Steel, Acoustical Snap-In Metal Ceiling Panels (09 51 33 13) 
. 
. 

 09 51 33 13-0002 SF 24" x 24", Unperforated, Tamper-Resistant, 18 Gauge, Galvanized Steel, Acoustical Lay-In Metal Ceiling Panel 
(Armstrong MetalWorks™ SecureLock™) ........................................................................................................................... 16.44 0.92 

. 
 09 51 33 13-0003 SF 24" x 24", Perforated, Tamper-Resistant, 18 Gauge, Galvanized Steel, Acoustical Lay-In Metal Ceiling Panel 

(Armstrong MetalWorks™ SecureLock™) ........................................................................................................................... 17.57 0.92 

XXXXXXX 
. 
 09 51 33 13-0004  Aluminum, Acoustical Snap-In Metal Ceiling Panels (09 51 33 13) 
. 
. 

 09 51 33 13-0005 SF 24" x 24", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 12.36 1.05 

. 
 09 51 33 13-0006 SF 24" x 24", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 20.76 1.05 
. 

 09 51 33 13-0007 SF 24" x 24", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 40.35 1.05 

. 
 09 51 33 13-0008 SF 24" x 24", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 18.44 1.05 
. 

 09 51 33 13-0009 SF 24" x 24", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 13.03 1.05 

. 
 09 51 33 13-0010 SF 24" x 24", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 20.24 1.05 
. 

 09 51 33 13-0011 SF 24" x 24", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 40.05 1.05 

. 
 09 51 33 13-0012 SF 24" x 24", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 18.29 1.05 
. 

 09 51 33 13-0013 SF 30" x 30", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 16.71 1.05 

. 
 09 51 33 13-0014 SF 30" x 30", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 21.89 1.05 
. 

 09 51 33 13-0015 SF 30" x 30", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 44.47 1.05 

. 
 09 51 33 13-0016 SF 30" x 30", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 21.66 1.05 
. 

 09 51 33 13-0017 SF 30" x 30", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 17.69 1.05 

. 
 09 51 33 13-0018 SF 30" x 30", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 22.41 1.05 
. 

 09 51 33 13-0019 SF 30" x 30", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 45.97 1.05 

. 
 09 51 33 13-0020 SF 30" x 30", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 22.19 1.05 
. 

 09 51 33 13-0021 SF 12" x 48", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 15.14 1.05 

. 
 09 51 33 13-0022 SF 12" x 48", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 24.59 1.05 
. 

 09 51 33 13-0023 SF 12" x 48", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 43.50 1.05 

. 
 09 51 33 13-0024 SF 12" x 48", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 21.14 1.05 
. 

 09 51 33 13-0025 SF 12" x 48", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 16.26 1.05 

. 
 09 51 33 13-0026 SF 12" x 48", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 24.89 1.05 
. 

 09 51 33 13-0027 SF 12" x 48", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 45.07 1.05 

. 
 09 51 33 13-0028 SF 12" x 48", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 21.81 1.05 
. 

 09 51 33 13-0029 SF 24" x 48", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 12.04 1.05 

. 
 09 51 33 13-0030 SF 24" x 48", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 18.35 1.05 
. 

 09 51 33 13-0031 SF 24" x 48", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 37.86 1.05 

. 
 09 51 33 13-0032 SF 24" x 48", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 17.45 1.05 
. 

 09 51 33 13-0033 SF 24" x 48", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 12.79 1.05 

. 
 09 51 33 13-0034 SF 24" x 48", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 18.20 1.05 
. 

 09 51 33 13-0035 SF 24" x 48", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 37.93 1.05 
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. 
 09 51 33 13-0036 SF 24" x 48", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 17.45 1.05 

XXXXXXX 
. 
 09 51 33 23  Acoustical Lay-in Metal Pan Ceilings (09 51 33)
. 
. 
 09 51 33 23-0001  Acoustical Lay-In Metal Pan Ceilings (09 51 33 23) 
. 
. 
 09 51 33 23-0002  Aluminum, Acoustical Lay-In Metal Ceiling Panels (09 51 33 23-0001) 
. 
. 

 09 51 33 23-0003 SF 24" x 24", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 12.83 0.79 
. 

 09 51 33 23-0004 SF 24" x 24", Unperforated, Metallic Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 14.51 0.79 
. 

 09 51 33 23-0005 SF 24" x 24", Unperforated, Wood Tone Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ............................... 21.27 0.79 
. 

 09 51 33 23-0006 SF 24" x 24", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 18.08 0.79 
. 

 09 51 33 23-0007 SF 24" x 24", Perforated, Metallic Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 19.39 0.79 
. 

 09 51 33 23-0008 SF 24" x 24", Perforated, Wood Tone Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ................................... 30.46 0.79 
. 

 09 51 33 23-0009 SF 30" x 30", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 19.10 0.79 
. 

 09 51 33 23-0010 SF 30" x 30", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 23.66 0.79 
. 

 09 51 33 23-0011 SF 48" x 48", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 19.20 0.79 
. 

 09 51 33 23-0012 SF 48" x 48", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 23.80 0.79 
. 

 09 51 33 23-0013 SF 12" x 48", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 19.30 0.79 
. 

 09 51 33 23-0014 SF 12" x 48", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 23.70 0.79 
. 

 09 51 33 23-0015 SF 24" x 48", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 19.30 0.79 
. 

 09 51 33 23-0016 SF 24" x 48", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 23.89 0.79 

XXXXXXX 
. 
 09 51 33 23-0017  Steel, Acoustical Lay-In Metal Ceiling Panels (09 51 33 23-0001) 
. 
. 

 09 51 33 23-0018 SF 24" x 24", Unperforated, 0.021" Thick, Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 
MetalWorks™ Vector®) ....................................................................................................................................................... 16.52 0.79 

. 
 09 51 33 23-0019 SF 24" x 24", Unperforated, 0.021" Thick, Metallic Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™ Vector®) ....................................................................................................................................................... 19.67 0.79 
. 

 09 51 33 23-0020 SF 24" x 24", Unperforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Lay-In Metal Ceiling Panel 
(Armstrong MetalWorks™ Vector®) ..................................................................................................................................... 21.09 0.79 

. 
 09 51 33 23-0021 SF 24" x 24", Perforated, 0.021" Thick, Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™ Vector®) ....................................................................................................................................................... 19.82 0.79 
. 

 09 51 33 23-0022 SF 24" x 24", Perforated, 0.021" Thick, Metallic Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 
MetalWorks™ Vector®) ....................................................................................................................................................... 20.34 0.79 

. 
 09 51 33 23-0023 SF 24" x 24", Perforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™ Vector®) ....................................................................................................................................................... 21.54 0.79 

XXXXXXX 
. 
 09 51 33 33  Acoustical Tegular Lay-in Metal Pan Ceilings (09 51 33)
. 
. 
 09 51 33 33-0001  Acoustical Tegular Lay-In Metal Pan Ceilings (09 51 33 33) 
. 
. 
 09 51 33 33-0002  Steel, Acoustical Tegular Lay-In Metal Pan Ceilings (09 51 33 33-0001) 
. 
. 

 09 51 33 33-0003 SF 24" x 24", Unperforated, 0.021" Thick, Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 12.09 0.79 

. 
 09 51 33 33-0004 SF 24" x 24", Unperforated, 0.021" Thick, Metallic Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 

(Armstrong MetalWorks™) ................................................................................................................................................... 13.59 0.79 
. 

 09 51 33 33-0005 SF 24" x 24", Unperforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 
(Armstrong MetalWorks™) ................................................................................................................................................... 19.14 0.79 

. 
 09 51 33 33-0006 SF 24" x 24", Perforated, 0.021" Thick, Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 13.74 0.79 
. 

 09 51 33 33-0007 SF 24" x 24", Perforated, 0.021" Thick, Metallic Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 
(Armstrong MetalWorks™) ................................................................................................................................................... 15.54 0.79 

. 
 09 51 33 33-0008 SF 24" x 24", Perforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 

(Armstrong MetalWorks™) ................................................................................................................................................... 20.87 0.79 

XXXXXXX 
. 
 09 53  Acoustical Ceiling Suspension Assemblies (09 50) 
. 
. 
 09 53 23  Metal Acoustical Ceiling Suspension Assemblies (09 53)
. 
. 
 09 53 23 00-0001  Ceiling Suspension Systems (09 53 23) 

Note: Hot-dipped galvanized steel. Includes single 8 gauge wire hangers (between 3' To 4') attached from wood 
deck or wood members above to main members 4' on center. Includes all main tees, cross tees, wall angle, wall 
anchors, connector clips, hold down clips, double faced tape (where required). All above shall be mechanically 
installed by minimum 2-1/4" x 3/8" wedge anchors. Excludes chain supports for lights. 

. 

. 
 09 53 23 00-0002 SF 1' x 1' Grid, Concealed, Hot Dipped Galvanized Steel, 15/16" T Bar Ceiling Suspension System ..........................................3.85 0.52 

Note: Excludes ceiling tile. 
    For Fastening To Concrete, Add  1.26 
    For Fastening To Steel, Add  1.37 
    For Vertical Application, Add  1.99 
    For Individual Room Quantities <495, Add  0.42 

Note: For use with projects >500 SF 
    For Up To 50, Add  1.49 
    For >50 To 200, Add  0.84 
    For >200 To 500, Add  0.31 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.16 
    For >5,000, Deduct  -0.23 
    For Ceilings >10' High, Add  0.17 
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. 
 09 53 23 00-0003 SF 1' x 2' Grid, Hot Dipped Galvanized Steel, 15/16" T Bar Ceiling Suspension System ............................................................. 3.09 0.52 

    For UL Listed (Fire Guard), Add  0.18 
    For 1-1/2" Wide Faced Grid, Add  0.33 
    For Fastening To Concrete, Add  1.22 
    For Fastening To Steel, Add  1.33 
    For Vertical Application, Add  1.66 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.34 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.54 
    For Up To 50, Add  1.22 
    For >50 To 200, Add  0.69 
    For >200 To 500, Add  0.25 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.19 
    For Ceilings >10' High, Add  0.14 

. 
 09 53 23 00-0004 SF 2' x 2' Grid, Hot Dipped Galvanized Steel, 15/16" T Bar Ceiling Suspension System ............................................................. 2.58 0.52 

    For UL Listed (Fire Guard), Add  0.13 
    For 1-1/2" Wide Faced Grid, Add  0.24 
    For Fastening To Concrete, Add  1.20 
    For Fastening To Steel, Add  1.31 
    For Vertical Application, Add  1.52 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.30 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.38 
    For Up To 50, Add  1.08 
    For >50 To 200, Add  0.61 
    For >200 To 500, Add  0.22 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.11 
    For >5,000, Deduct  -0.16 
    For Black Grid, Add  0.11 
    For Ceilings >10' High, Add  0.13 
    For Concealed Spline Grid, Add  0.38 

. 
 09 53 23 00-0005 SF 2' x 4' Grid, Hot Dipped Galvanized Steel, 15/16" T Bar Ceiling Suspension System ............................................................. 2.12 0.52 

    For UL Listed (Fire Guard), Add  0.10 
    For 1-1/2" Wide Faced Grid, Add  0.18 
    For Fastening To Concrete, Add  1.18 
    For Fastening To Steel, Add  1.29 
    For Vertical Application, Add  1.46 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.25 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.30 
    For Up To 50, Add  0.90 
    For >50 To 200, Add  0.50 
    For >200 To 500, Add  0.18 
    For >2,500 To 4,000, Deduct  -0.05 
    For >4,000 To 5,000, Deduct  -0.09 
    For >5,000, Deduct  -0.14 
    For Black Grid, Add  0.08 
    For Ceilings >10' High, Add  0.11 
    For Concealed Spline Grid, Add  0.31 

. 
 09 53 23 00-0006 SF 1'-8" To 2' x 5' Grid, Hot Dipped Galvanized Steel, 15/16" T Bar Ceiling Suspension System................................................ 1.85 0.52 

    For UL Listed (Fire Guard), Add  0.09 
    For 1-1/2" Wide Faced Grid, Add  0.17 
    For Fastening To Concrete, Add  1.16 
    For Fastening To Steel, Add  1.27 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.22 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.27 
    For Up To 50, Add  0.78 
    For >50 To 200, Add  0.44 
    For >200 To 500, Add  0.16 
    For >2,500 To 4,000, Deduct  -0.04 
    For >4,000 To 5,000, Deduct  -0.08 
    For >5,000, Deduct  -0.12 
    For Ceilings >10' High, Add  0.09 

. 
 09 53 23 00-0007 SF 2' x 2' Grid, Hot Dipped Galvanized Steel, 9/16" T Bar Ceiling Suspension System ............................................................... 2.75 0.52 

    For UL Listed (Fire Guard), Add  0.15 
    For Fastening To Concrete, Add  1.20 
    For Fastening To Steel, Add  1.31 
    For Vertical Application, Add  1.52 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.31 

Note: For use with projects >500 SF 
    For Up To 50, Add  1.11 
    For >50 To 200, Add  0.62 
    For >200 To 500, Add  0.22 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.17 
    For Black Grid, Add  0.13 
    For Ceilings >10' High, Add  0.13 
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. 
 09 53 23 00-0008 SF 2' x 4' Grid, Hot Dipped Galvanized Steel, 9/16" T Bar Ceiling Suspension System ...............................................................2.25 0.52 

    For UL Listed (Fire Guard), Add  0.12 
    For Fastening To Concrete, Add  1.18 
    For Fastening To Steel, Add  1.29 
    For Vertical Application, Add  1.46 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.26 

Note: For use with projects >500 SF 
    For Up To 50, Add  0.92 
    For >50 To 200, Add  0.52 
    For >200 To 500, Add  0.19 
    For >2,500 To 4,000, Deduct  -0.05 
    For >4,000 To 5,000, Deduct  -0.10 
    For >5,000, Deduct  -0.14 
    For Black Grid, Add  0.10 
    For Ceilings >10' High, Add  0.11 

XXXXXXX 
. 
 09 53 23 00-0009  Ceiling Suspension System Accessories (09 53 23) 
. 
. 

 09 53 23 00-0010 LF Pencil Rod Support For Suspended Ceiling with Accessories ................................................................................................1.17  
. 

 09 53 23 00-0011 LF 1" x 1/8" Flat Bar Bracing For Suspended Ceiling ...................................................................................................................3.17 1.46 
    For 304 Stainless Steel, Add  2.76 
    For 316 Stainless Steel, Add  3.10 
    For Aluminum, Add  0.17 
    For Galvanized Steel, Add  0.60 

. 
 09 53 23 00-0012 LF 1" x 3/16" Flat Bar Bracing For Suspended Ceiling .................................................................................................................4.53 1.57 

    For 304 Stainless Steel, Add  4.22 
    For 316 Stainless Steel, Add  4.74 
    For Aluminum, Add  0.27 
    For Galvanized Steel, Add  0.92 

. 
 09 53 23 00-0013 LF 1-1/2" x 1/4" Flat Bar Bracing For Suspended Ceiling .............................................................................................................6.40 1.67 

    For 304 Stainless Steel, Add  8.44 
    For 316 Stainless Steel, Add  9.47 
    For Aluminum, Add  0.53 
    For Galvanized Steel, Add  1.84 

. 
 09 53 23 00-0014 EA 2', Exposed 15/16" Hot-dipped Galvanized Steel, Suspended Ceiling Cross Tee ..................................................................6.32 0.30 

Note: Can be used to convert an existing 2' x 4' suspension system to a 2' x 2' system or to replace an individual 
component. 

. 
 09 53 23 00-0015 EA Lateral Support For Suspended Ceiling Channel, Installed 12'-0" On Center Maximum ....................................................... 27.81 8.00 

Note: Includes vertical centerl strut and four 12 gauge diagonal wires. 
. 

 09 53 23 00-0016 EA Up To 30" Compression Posts, Telescopic, With Splay Wires, Attached To Structure ......................................................... 67.86 21.23 
. 

 09 53 23 00-0017 EA >30" To 48" Compression Posts, Telescopic, With Splay Wires, Attached To Structure ...................................................... 70.29 21.63 
. 

 09 53 23 00-0018 EA >48" To 84" Compression Posts, Telescopic, With Splay Wires, Attached To Structure ...................................................... 78.50 21.63 

XXXXXXX 
. 
 09 53 23 00-0019  Removal And Reinstallation Of Acoustical Ceiling Suspension Assembly (09 53 

23) 
Note: 2'x2' Or 2'x4'. Includes storage and cleaning. 

. 

. 
 09 53 23 00-0020 SF Removal And Reinstallation Of Acoustical Ceiling Tile And Grid, 2' x 2' Or 2' x 4' ..................................................................1.79  

Note: Suspension system tie wire, wall angles and bracing to remain in place. 
    For Up To 50, Add  0.98 
    For >50 To 200, Add  0.54 
    For >200 To 500, Add  0.18 
    For >2,500 To 4,000, Deduct  -0.04 
    For >4,000 To 5,000, Deduct  -0.09 
    For >5,000, Deduct  -0.13 
    For Ceilings >10' High, Add  0.13 

. 
 09 53 23 00-0021 SF Removal And Reinstallation Of Grid System Only ..................................................................................................................1.05  

Note: Suspension system tie wire, wall angles and bracing to remain in place. 
    For Up To 50, Add  0.58 
    For >50 To 200, Add  0.32 
    For >200 To 500, Add  0.11 
    For >2,500 To 4,000, Deduct  -0.03 
    For >4,000 To 5,000, Deduct  -0.05 
    For >5,000, Deduct  -0.08 
    For Ceilings >10' High, Add  0.08 

XXXXXXX 
. 
 09 54  Specialty Ceilings (09 50) 
. 
. 
 09 54 16  Luminous Ceilings (09 54) 
. 
. 
 09 54 16 00-0001  Translucent Ceiling Panels (09 54 16) 
. 
. 

 09 54 16 00-0002 SF 2' x 2' x 0.013" Thick, Rigid Vinyl Plastic, Translucent Ceiling Panel ......................................................................................3.09 0.52 
    For Ceilings >10' High, Add  0.09 
    For >100 To 200, Deduct  -0.13 
    For >200 To 300, Deduct  -0.34 
    For >300, Deduct  -0.59 

XXXXXXX 
. 
 09 54 23  Linear Metal Ceilings (09 54) 
. 
. 
 09 54 23 00-0001  Linear Ceiling Systems (09 54 23) 
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. 

. 
 09 54 23 00-0002  0.032" Aluminum, Linear Ceiling Systems (09 54 23 00-0001) 

Note: For flat ceilings. Includes round or box style panels with KYNAR 500® or HYLAR 5000® PVDF finish. 
Includes ceiling suspension system and flush or recessed filler strips. 

. 

. 
 09 54 23 00-0003 SF 4" Panel Width, 0.032" Aluminum, Linear Ceiling System ..................................................................................................... 16.79 2.15 

    For Up To 50, Add  4.58 
    For >50 To 200, Add  2.71 
    For >200 To 500, Add  1.10 
    For >2,500, Deduct  -0.84 
    For Ceilings >10' High, Add  0.39 
    For Linear Ceiling Systems Without Filler Strips, Deduct  -2.89 
    For Curved Ceilings, Add  1.25 

. 
 09 54 23 00-0004 SF 8" Panel Width, 0.032" Aluminum, Linear Ceiling System ..................................................................................................... 13.71 2.15 

    For Up To 50, Add  4.08 
    For >50 To 200, Add  2.38 
    For >200 To 500, Add  0.94 
    For >2,500, Deduct  -0.69 
    For Ceilings >10' High, Add  0.38 
    For Linear Ceiling Systems Without Filler Strips, Deduct  -1.43 
    For Curved Ceilings, Add  1.23 

. 
 09 54 23 00-0005 SF 12" Panel Width, 0.032" Aluminum, Linear Ceiling System ................................................................................................... 12.49 2.15 

    For Up To 50, Add  3.85 
    For >50 To 200, Add  2.24 
    For >200 To 500, Add  0.87 
    For >2,500, Deduct  -0.62 
    For Ceilings >10' High, Add  0.37 
    For Linear Ceiling Systems Without Filler Strips, Deduct  -0.96 
    For Curved Ceilings, Add  1.21 

XXXXXXX 
. 
 09 54 23 00-0006  Tin Ceilings (09 54 23) 
. 
. 

 09 54 23 00-0007 SF 2' x 2' Tin Ceiling Embossed Panels ..................................................................................................................................... 18.77 3.33 
    For Up To 50, Add  4.42 
    For >50 To 200, Add  2.68 
    For >200 To 500, Add  1.14 
    For >2,500, Deduct  -0.94 
    For Ceilings >10' High, Add  0.30 

. 
 09 54 23 00-0008 SF 12" x 12" Tin Ceiling Embossed Plates ................................................................................................................................. 27.77 2.15 

    For Up To 50, Add  5.86 
    For >50 To 200, Add  3.62 
    For >200 To 500, Add  1.60 
    For >2,500, Deduct  -1.39 
    For Ceilings >10' High, Add  0.32 

. 
 09 54 23 00-0009 SF 12" x 24" Tin Ceiling Embossed Plates ................................................................................................................................. 20.28 2.15 

    For Up To 50, Add  4.73 
    For >50 To 200, Add  2.87 
    For >200 To 500, Add  1.23 
    For >2,500, Deduct  -1.01 
    For Ceilings >10' High, Add  0.32 

. 
 09 54 23 00-0010 SF 24" x 24" Tin Ceiling Embossed Plates ................................................................................................................................. 18.62 2.15 

    For Up To 50, Add  4.35 
    For >50 To 200, Add  2.64 
    For >200 To 500, Add  1.13 
    For >2,500, Deduct  -0.93 
    For Ceilings >10' High, Add  0.29 

. 
 09 54 23 00-0011 SF 24" x 48" Tin Ceiling Embossed Plates ................................................................................................................................. 16.25 1.61 

    For Up To 50, Add  3.80 
    For >50 To 200, Add  2.31 
    For >200 To 500, Add  0.98 
    For >2,500, Deduct  -0.81 
    For Ceilings >10' High, Add  0.26 

. 
 09 54 23 00-0012 LF 3" Or 4" Wide Embossed Molding ......................................................................................................................................... 12.77 3.23 

    For Ceilings >10' High, Add  0.47 
. 

 09 54 23 00-0013 LF 6" Wide Embossed Molding .................................................................................................................................................. 15.98 3.76 
    For Ceilings >10' High, Add  0.52 

. 
 09 54 23 00-0014 LF 12" Wide Embossed Molding ................................................................................................................................................ 21.42 4.41 

    For Ceilings >10' High, Add  0.66 
. 

 09 54 23 00-0015 EA 3", 4" Or 6" Wide Embossed Cross, Tee Or Ell ..................................................................................................................... 37.03 10.20 
    For Ceilings >10' High, Add  1.49 

. 
 09 54 23 00-0016 EA 12" Wide Embossed Cross, Tee Or Ell ................................................................................................................................. 51.30 11.92 

    For Ceilings >10' High, Add  1.79 

XXXXXXX 
. 
 09 57  Special Function Ceilings (09 50) 
. 
. 
 09 57 63  High Impact Ceilings (09 57)
. 
. 
 09 57 63 00-0001  High Impact Ceilings (09 57 63) 
. 
. 

 09 57 63 00-0002 SF Polyvinyl Chloride Face High Impact Ceiling Panels ............................................................................................................... 6.55 1.05 
    For Ceilings >10' High, Add  0.13 

. 
 09 57 63 00-0003 SF High Impact Clips .................................................................................................................................................................... 2.58 0.84 

    For Ceilings >10' High, Add  0.10 

XXXXXXX 
. 
 09 60  Flooring (09) 
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Note: Perform moisture testing as recommended by manufacturer. 
. 
. 
 09 61  Flooring Treatment (09 60) 
. 
. 
 09 61 13  Slip-Resistant Flooring Treatment (09 61)
. 
. 
 09 61 13 00-0001  Anti-Slip Tape (09 61 13) 

Note: Grit sandpaper surface with adhesive back. 
. 
. 

 09 61 13 00-0002 LF 1" Anti-Slip Tape .....................................................................................................................................................................2.61 2.08 
. 

 09 61 13 00-0003 LF 2" Anti-Slip Tape .....................................................................................................................................................................3.24 2.30 
. 

 09 61 13 00-0004 LF 3" Anti-Slip Tape .....................................................................................................................................................................3.86 2.53 
. 

 09 61 13 00-0005 LF 4" Anti-Slip Tape .....................................................................................................................................................................4.45 2.78 
. 

 09 61 13 00-0006 LF 6" Anti-Slip Tape .....................................................................................................................................................................5.58 3.06 
. 

 09 61 13 00-0007 LF 12" Anti-Slip Tape ...................................................................................................................................................................9.59 4.58 
. 

 09 61 13 00-0008 LF 24" Anti-Slip Tape ................................................................................................................................................................. 13.66 6.88 

XXXXXXX 
. 
 09 63  Masonry Flooring (09 60) 
. 
. 
 09 63 13  Brick Flooring (09 63) 
. 
. 
 09 63 13 00-0001  Clay Bricks (09 63 13) 
. 
. 

 09 63 13 00-0002 SF 2-1/4" Thick Clay Brick Floor ................................................................................................................................................. 25.80 9.32 
    For Basket Weave Pattern, Add  1.99 
    For Herringbone Pattern, Add  2.65 
    For Epoxy Joints, Add  5.04 

. 
 09 63 13 00-0003 SF 3" Thick Clay Brick Floor ....................................................................................................................................................... 28.91 9.32 

    For Basket Weave Pattern, Add  1.99 
    For Herringbone Pattern, Add  2.65 
    For Epoxy Joints, Add  5.04 

. 
 09 63 13 00-0004 SF 1/2" Thick Unglazed Clay Brick Floor .................................................................................................................................... 17.04 9.32 

    For Basket Weave Pattern, Add  1.99 
    For Herringbone Pattern, Add  2.65 
    For Epoxy Joints, Add  5.04 

. 
 09 63 13 00-0005 SF 1/2" Thick Glazed Clay Brick Floor ........................................................................................................................................ 19.86 9.32 

    For Basket Weave Pattern, Add  1.99 
    For Herringbone Pattern, Add  2.65 
    For Epoxy Joints, Add  5.04 

. 
 09 63 13 00-0006 SF 3/4" Thick Unglazed Clay Brick Floor .................................................................................................................................... 18.30 9.32 

    For Basket Weave Pattern, Add  1.99 
    For Herringbone Pattern, Add  2.65 
    For Epoxy Joints, Add  5.04 

. 
 09 63 13 00-0007 SF 3/4" Thick Glazed Clay Brick Floor ........................................................................................................................................ 22.05 9.32 

    For Basket Weave Pattern, Add  1.99 
    For Herringbone Pattern, Add  2.65 
    For Epoxy Joints, Add  5.04 

. 
 09 63 13 00-0008 SF 15/16" Thick Unglazed Clay Brick Floor ................................................................................................................................ 19.52 9.32 

    For Basket Weave Pattern, Add  1.99 
    For Herringbone Pattern, Add  2.65 
    For Epoxy Joints, Add  5.04 

. 
 09 63 13 00-0009 SF  15/16" Thick Glazed Clay Brick Floor .................................................................................................................................... 24.26 9.32 

    For Basket Weave Pattern, Add  1.99 
    For Herringbone Pattern, Add  2.65 
    For Epoxy Joints, Add  5.04 

XXXXXXX 
. 
 09 63 43  Composition Stone Flooring (09 63) 
. 
. 
 09 63 43 00-0001  Cupric Oxychloride Cement, Seamless Flooring System (09 63 43) 

Note: Chemical and slip resistant. OSHA and USDA approved. 
. 
. 

 09 63 43 00-0002 SF 3/8" Thick, Cupric Oxychloride Cement, Seamless Flooring System, Trowel Applied .......................................................... 15.32 5.47 

XXXXXXX 
. 
 09 64  Wood Flooring (09 60) 
. 
. 
 09 64 13  Wood Flooring Underlayment (09 64) 
. 
. 
 09 64 13 00-0001  Wood Flooring Underlayment (09 64 13) 
. 
. 

 09 64 13 00-0002 SF Regular Weight Red Rosin Paper, Wood Flooring Underlayment ...........................................................................................0.49  
. 

 09 64 13 00-0003 SF Heavy Weight Red Rosin Paper, Wood Flooring Underlayment .............................................................................................0.49  
. 

 09 64 13 00-0004 SF 30 LB, Waxed Paper, Wood Flooring Underlayment ...............................................................................................................0.51  
. 

 09 64 13 00-0005 SF 15 LB, Asphalt Saturated Organic Felt, Wood Flooring Underlayment ...................................................................................0.56  
. 

 09 64 13 00-0006 SF 6 Mil Thick, Polyethylene Film, Wood Flooring Underlayment ................................................................................................0.51  
. 

 09 64 13 00-0007 SF 8 Mil Thick, Polyethylene Film, Wood Flooring Underlayment ................................................................................................0.55  
. 

 09 64 13 00-0008 SF 1/8" Thick, Natural Cork, Wood Flooring Underlayment ..........................................................................................................1.86 0.34 
. 

 09 64 13 00-0009 SF 1/4" Thick, Natural Cork, Wood Flooring Underlayment ..........................................................................................................1.93 0.34 
. 

 09 64 13 00-0010 SF 3/32" Thick, Polyethylene Foam, Wood Flooring Underlayment (Roberts® Unison™ 70-025-15) ..........................................0.75  
. 

 09 64 13 00-0011 SF 2.0mm Thick, Progressive Foam Technology, Wood Flooring Underlayment (Roberts® Quiet Cushion 70-180) ..................0.90  
. 

 09 64 13 00-0012 SF 4.0mm Thick, Compressed Fiber, Wood Flooring Underlayment (Roberts® Super Felt 70-193)............................................0.96  
. 

 09 64 13 00-0013 SF 2.5mm Thick, Closed Cell Foam, Wood Flooring Underlayment (Roberts® Black Jack™ 70-026) ........................................1.14  
. 

 09 64 13 00-0014 SF 1/8" Thick, Moisture Barrier, Sound Reduction And Cushioning, Wood Flooring Underlayment (Roberts® 
AirGuard™ 70-105) ................................................................................................................................................................1.16 0.23 

XXXXXXX 
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. 
 09 64 23  Wood Parquet Flooring (09 64)

Note: All wood parquet flooring is prefinished at factory. 
. 
. 
 09 64 23 00-0001  Hardwood Parquet Flooring (09 64 23) 
. 
. 

 09 64 23 00-0002 SF 5/16" Thick Oak Parquet Flooring ......................................................................................................................................... 14.74 1.05 
    For Up To 20, Add  5.15 
    For >20 To 50, Add  2.78 
    For >50 To 100, Add  1.39 
    For >100 To 300, Add  0.70 

XXXXXXX 
. 
 09 64 29  Wood Strip and Plank Flooring (09 64)

Note: All wood strip flooring is unfinished, tongue and groove. 
. 
. 
 09 64 29 00-0001  Unfinished Fir, Wood Strip Flooring (09 64 29) 
. 
. 

 09 64 29 00-0002 SF 3-1/8" Plank Width, 3/4" Thick, Plain Sawn, Clear Vertical Grain (C Or Better) Unfinished Fir, Wood Strip Flooring ............ 12.41 1.05 
    For Factory Finish, Add  0.77 
    For Random Width Floor, Add  2.87 
    For Up To 20, Add  3.98 
    For >20 To 50, Add  2.18 
    For >50 To 100, Add  1.09 
    For >100 To 300, Add  0.55 

XXXXXXX 
. 
 09 64 29 00-0003  Unfinished Oak, Wood Strip Flooring (09 64 29) 
. 
. 
 09 64 29 00-0004  Unfinished White Oak, Wood Strip Flooring (09 64 29 00-0003) 
. 
. 

 09 64 29 00-0005 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, #2 Common Unfinished White Oak, Wood Strip Flooring ................................ 10.16 1.05 
    For Factory Finish, Add  0.40 
    For Random Width Floor, Add  2.23 
    For Up To 20, Add  4.29 
    For >20 To 50, Add  2.24 
    For >50 To 100, Add  1.12 
    For >100 To 300, Add  0.56 

. 
 09 64 29 00-0006 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, #1 Common Unfinished White Oak, Wood Strip Flooring ................................ 10.68 1.05 

    For Factory Finish, Add  0.45 
    For Random Width Floor, Add  2.36 
    For Up To 20, Add  4.37 
    For >20 To 50, Add  2.30 
    For >50 To 100, Add  1.15 
    For >100 To 300, Add  0.57 

. 
 09 64 29 00-0007 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, Select Unfinished White Oak, Wood Strip Flooring .......................................... 11.47 1.05 

    For Factory Finish, Add  0.53 
    For Random Width Floor, Add  2.56 
    For Up To 20, Add  4.48 
    For >20 To 50, Add  2.38 
    For >50 To 100, Add  1.19 
    For >100 To 300, Add  0.59 

. 
 09 64 29 00-0008 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, #2 Common Unfinished White Oak, Wood Strip Flooring .................................. 8.90 1.05 

    For Factory Finish, Add  0.42 
    For Random Width Floor, Add  1.99 
    For Up To 20, Add  3.45 
    For >20 To 50, Add  1.83 
    For >50 To 100, Add  0.92 
    For >100 To 300, Add  0.46 

. 
 09 64 29 00-0009 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, #1 Common Unfinished White Oak, Wood Strip Flooring .................................. 9.31 1.05 

    For Factory Finish, Add  0.46 
    For Random Width Floor, Add  2.09 
    For Up To 20, Add  3.51 
    For >20 To 50, Add  1.87 
    For >50 To 100, Add  0.94 
    For >100 To 300, Add  0.47 

. 
 09 64 29 00-0010 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, Select Unfinished White Oak, Wood Strip Flooring .......................................... 10.12 1.05 

    For Factory Finish, Add  0.54 
    For Random Width Floor, Add  2.30 
    For Up To 20, Add  3.63 
    For >20 To 50, Add  1.95 
    For >50 To 100, Add  0.98 
    For >100 To 300, Add  0.49 

XXXXXXX 
. 
 09 64 29 00-0011  Unfinished Red Oak, Wood Strip Flooring (09 64 29 00-0003) 
. 
. 

 09 64 29 00-0012 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, #2 Common Unfinished Red Oak, Wood Strip Flooring ................................... 10.25 1.05 
    For Factory Finish, Add  0.41 
    For Random Width Floor, Add  2.26 
    For Up To 20, Add  4.30 
    For >20 To 50, Add  2.25 
    For >50 To 100, Add  1.13 
    For >100 To 300, Add  0.56 

. 
 09 64 29 00-0013 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, #1 Common Unfinished Red Oak, Wood Strip Flooring ................................... 10.77 1.05 

    For Factory Finish, Add  0.46 
    For Random Width Floor, Add  2.39 
    For Up To 20, Add  4.38 
    For >20 To 50, Add  2.31 
    For >50 To 100, Add  1.15 
    For >100 To 300, Add  0.58 
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. 
 09 64 29 00-0014 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, Select Unfinished Red Oak, Wood Strip Flooring ............................................. 11.56 1.05 

    For Factory Finish, Add  0.54 
    For Random Width Floor, Add  2.58 
    For Up To 20, Add  4.50 
    For >20 To 50, Add  2.38 
    For >50 To 100, Add  1.19 
    For >100 To 300, Add  0.60 

. 
 09 64 29 00-0015 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, #2 Common Unfinished Red Oak, Wood Strip Flooring .....................................8.98 1.05 

    For Factory Finish, Add  0.43 
    For Random Width Floor, Add  2.01 
    For Up To 20, Add  3.46 
    For >20 To 50, Add  1.84 
    For >50 To 100, Add  0.92 
    For >100 To 300, Add  0.46 

. 
 09 64 29 00-0016 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, #1 Common Unfinished Red Oak, Wood Strip Flooring .....................................9.51 1.05 

    For Factory Finish, Add  0.48 
    For Random Width Floor, Add  2.14 
    For Up To 20, Add  3.54 
    For >20 To 50, Add  1.89 
    For >50 To 100, Add  0.95 
    For >100 To 300, Add  0.47 

. 
 09 64 29 00-0017 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, Select Unfinished Red Oak, Wood Strip Flooring ............................................. 10.21 1.05 

    For Factory Finish, Add  0.55 
    For Random Width Floor, Add  2.32 
    For Up To 20, Add  3.65 
    For >20 To 50, Add  1.96 
    For >50 To 100, Add  0.98 
    For >100 To 300, Add  0.49 

XXXXXXX 
. 
 09 64 29 00-0018  Unfinished Maple, Wood Strip Flooring (09 64 29) 
. 
. 
 09 64 29 00-0019  25/32" Thick, Unfinished Maple, Wood Strip Flooring (09 64 29 00-0018) 
. 
. 

 09 64 29 00-0020 SF 2-1/4" Plank Width, 25/32" Thick, Plain Sawn, First Grade (Select Or Better) Unfinished Maple, Wood Strip 
Flooring ................................................................................................................................................................................ 12.17 1.05 

    For Factory Finish, Add  0.60 
    For Random Width Floor, Add  2.74 
    For Up To 20, Add  4.59 
    For >20 To 50, Add  2.45 
    For >50 To 100, Add  1.22 
    For >100 To 300, Add  0.61 

. 
 09 64 29 00-0021 SF  2-1/4" Plank Width, 25/32" Thick, Plain Sawn, Second Grade (#1 Common) Unfinished Maple, Wood Strip 

Flooring ................................................................................................................................................................................ 11.30 1.05 
    For Factory Finish, Add  0.52 
    For Random Width Floor, Add  2.52 
    For Up To 20, Add  4.46 
    For >20 To 50, Add  2.36 
    For >50 To 100, Add  1.18 
    For >100 To 300, Add  0.59 

. 
 09 64 29 00-0022 SF 3" Plank Width, 25/32" Thick, Plain Sawn, First Grade (Select Or Better) Unfinished Maple, Wood Strip Flooring .............. 11.08 1.05 

    For Factory Finish, Add  0.64 
    For Random Width Floor, Add  2.54 
    For Up To 20, Add  3.78 
    For >20 To 50, Add  2.05 
    For >50 To 100, Add  1.02 
    For >100 To 300, Add  0.51 

. 
 09 64 29 00-0023 SF 3" Plank Width, 25/32" Thick, Plain Sawn, Second Grade (#1 Common) Unfinished Maple, Wood Strip Flooring ............... 10.21 1.05 

    For Factory Finish, Add  0.55 
    For Random Width Floor, Add  2.32 
    For Up To 20, Add  3.65 
    For >20 To 50, Add  1.96 
    For >50 To 100, Add  0.98 
    For >100 To 300, Add  0.49 

XXXXXXX 
. 
 09 64 29 00-0024  33/32" Thick, Unfinished Maple, Wood Strip Flooring (09 64 29 00-0018) 
. 
. 

 09 64 29 00-0025 SF 2-1/4" Plank Width, 33/32" Thick, Plain Sawn, First Grade (Select Or Better) Unfinished Maple, Wood Strip 
Flooring ................................................................................................................................................................................ 14.06 1.05 

    For Factory Finish, Add  0.79 
    For Random Width Floor, Add  3.21 
    For Up To 20, Add  4.87 
    For >20 To 50, Add  2.63 
    For >50 To 100, Add  1.32 
    For >100 To 300, Add  0.66 

. 
 09 64 29 00-0026 SF 2-1/4" Plank Width, 33/32" Thick, Plain Sawn, Second Grade (#1 Common) Unfinished Maple, Wood Strip 

Flooring ................................................................................................................................................................................ 12.89 1.05 
    For Factory Finish, Add  0.68 
    For Random Width Floor, Add  2.92 
    For Up To 20, Add  4.70 
    For >20 To 50, Add  2.52 
    For >50 To 100, Add  1.26 
    For >100 To 300, Add  0.63 



 

 Finishes 09

09
 

Flooring 09 60
Wood Flooring 09 64

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 09 - 49

. 
 09 64 29 00-0027 SF 3" Plank Width, 33/32" Thick, Plain Sawn, First Grade (Select Or Better) Unfinished Maple, Wood Strip Flooring .............. 13.09 1.05 

    For Factory Finish, Add  0.84 
    For Random Width Floor, Add  3.04 
    For Up To 20, Add  4.08 
    For >20 To 50, Add  2.25 
    For >50 To 100, Add  1.12 
    For >100 To 300, Add  0.56 

. 
 09 64 29 00-0028 SF 3" Plank Width, 33/32" Thick, Plain Sawn, Second Grade (#1 Common) Unfinished Maple, Wood Strip Flooring ............... 11.92 1.05 

    For Factory Finish, Add  0.72 
    For Random Width Floor, Add  2.75 
    For Up To 20, Add  3.90 
    For >20 To 50, Add  2.13 
    For >50 To 100, Add  1.07 
    For >100 To 300, Add  0.53 

XXXXXXX 
. 
 09 64 29 00-0029  Prefinished Engineered Wood Flooring (09 64 29) 

Note: Glued or nailed. Excludes underlayment. See CSI section 09 64 13 00-0001 for wood flooring 
underlayment. 

. 

. 
 09 64 29 00-0030 SF 1/2" Thick, Red Oak, Prefinished Engineered Wood Flooring ............................................................................................... 12.85 1.05 

    For Up To 20, Add  3.77 
    For >20 To 50, Add  2.11 
    For >50 To 100, Add  1.05 
    For >100 To 300, Add  0.53 

. 
 09 64 29 00-0031 SF 1/2" Thick, White Oak, Prefinished Engineered Wood Flooring ............................................................................................ 12.85 1.05 

    For Up To 20, Add  3.77 
    For >20 To 50, Add  2.11 
    For >50 To 100, Add  1.05 
    For >100 To 300, Add  0.53 

. 
 09 64 29 00-0032 SF 1/2" Thick, Select Maple, Prefinished Engineered Wood Flooring ........................................................................................ 12.47 1.05 

    For Up To 20, Add  3.72 
    For >20 To 50, Add  2.07 
    For >50 To 100, Add  1.03 
    For >100 To 300, Add  0.52 

. 
 09 64 29 00-0033 SF 1/2" Thick, Natural Hickory, Prefinished Engineered Wood Flooring .................................................................................... 12.76 1.05 

    For Up To 20, Add  3.76 
    For >20 To 50, Add  2.10 
    For >50 To 100, Add  1.05 
    For >100 To 300, Add  0.52 

XXXXXXX 
. 
 09 64 66  Wood Athletic Flooring (09 64)

Note: On shims, sleepers and/or screeds. 1-1/2" or 2-1/4" widths. Excludes finish. 
. 
. 
 09 64 66 00-0001  Wood Gym/Stage/Dance Floors (09 64 66) 

Note: Includes sanding and vent cove base. Excludes concrete repairs to subbase, thresholds, and finishing. 
. 
. 

 09 64 66 00-0002 SF 25/32" Maple Wood Gym/Stage/Dance Floor ....................................................................................................................... 13.18 5.22 
    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

. 
 09 64 66 00-0003 SF Floating 25/32" Maple Wood Gym/Stage/Dance Floor System, Two Layers Of Plywood Panel Subfloor With 

Resilient Pads (Connor DuraCushion) ................................................................................................................................. 17.46 6.79 
Note: Includes 6 mil polyethylene vapor barrier, two layers of 15/32” plywood subfloor and 3/8” resilient pads. 

    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

. 
 09 64 66 00-0004 SF Floating 25/32" Maple Wood Gym/Stage/Dance Floor System, Two Layers Of Plywood Panel Subfloor With Two 

Stage Resilient Pads (Connor NeoShok) ............................................................................................................................. 18.31 6.79 
Note: Includes 6 mil polyethylene vapor barrier, two layers of 15/32” plywood subfloor and 3/4” hemispherical 
two stage polyurethane resilient pads. 

    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

. 
 09 64 66 00-0005 SF Floating 25/32" Maple Wood Gym/Stage/Dance Floor System, One Layer Of Plywood Subfloor With Continuous 

Steel Channel Encased Sleepers And Resilient Pads (Connor PermaFlex) ........................................................................ 20.05 6.79 
Note: Includes 6 mil polyethylene vapor barrier, one layer of 15/32" plywood subfloor, a continuous steel channel 
encasing a 23/32” fixed sleeper, a 7/16” resilient pad and a 23/32” flex sleeper. 

    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

. 
 09 64 66 00-0006 SF Fixed Resilient 25/32" Maple Wood Gym/Stage/Dance Floor System, One Layer Of Plywood Panel Subfloor With 

Resilient Pads (Connor Focus) ............................................................................................................................................ 19.24 6.79 
Note: Includes 6 mil polyethylene vapor barrier, one layer of 3/4” subfloor, 9/16” resilient pads and concrete 
anchors and clips. 

    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

. 
 09 64 66 00-0007 SF Clip And Channel, Fixed 33/32" Maple Wood Gym/Stage/Dance Floor System (Connor PermaLock) ................................. 22.08 6.79 

Note: Includes 6 mil polyethylene vapor barrier, one layer of 1/2” impregnated fiberboard with channel grooves 
for 16 gauge steel anchor channel. 

    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

XXXXXXX 
. 
 09 65  Resilient Flooring (09 60) 
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See CSI section 03 54 16 00-0001 for self leveling underlayment for uneven floors. 
. 
. 
 09 65 13  Resilient Base and Accessories (09 65)
. 
. 
 09 65 13 13  Resilient Base (09 65 13) 
. 
. 
 09 65 13 13-0001  Type TV Thermoplastic Vinyl Wall Base (09 65 13 13) 

Note: Includes inside and outside corners. 
. 
. 

 09 65 13 13-0002 LF 2-1/2" High, 1/8” Thick, Type TV Thermoplastic Vinyl Wall Base, All Colors ..........................................................................4.08 1.35 
    For Up To 20, Add  1.68 
    For >20 To 40, Add  0.94 
    For >40 To 80, Add  0.34 
    For >240 To 960, Deduct  -0.27 
    For >960, Deduct  -0.41 

. 
 09 65 13 13-0003 LF 4" High, 1/8” Thick, Type TV Thermoplastic Vinyl Wall Base, All Colors ................................................................................4.61 1.35 

    For Up To 20, Add  1.76 
    For >20 To 40, Add  1.00 
    For >40 To 80, Add  0.36 
    For >240 To 960, Deduct  -0.33 
    For >960, Deduct  -0.49 

. 
 09 65 13 13-0004 LF 6" High, 1/8” Thick, Type TV Thermoplastic Vinyl Wall Base, All Colors ................................................................................5.75 1.35 

    For Up To 20, Add  1.93 
    For >20 To 40, Add  1.11 
    For >40 To 80, Add  0.42 
    For >240 To 960, Deduct  -0.44 
    For >960, Deduct  -0.66 

XXXXXXX 
. 
 09 65 13 13-0005  Type TP Thermoplastic Rubber Wall Base (09 65 13 13) 

Note: Includes inside and outside corners. 
. 
. 

 09 65 13 13-0006 LF 2-1/2" High, 1/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors .......................................................................4.42 1.35 
    For Up To 20, Add  1.74 
    For >20 To 40, Add  0.98 
    For >40 To 80, Add  0.36 
    For >240 To 960, Deduct  -0.31 
    For >960, Deduct  -0.46 

. 
 09 65 13 13-0007 LF 4" High, 1/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors .............................................................................4.82 1.35 

    For Up To 20, Add  1.80 
    For >20 To 40, Add  1.02 
    For >40 To 80, Add  0.38 
    For >240 To 960, Deduct  -0.35 
    For >960, Deduct  -0.52 

. 
 09 65 13 13-0008 LF 6" High, 1/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors .............................................................................5.92 1.35 

    For Up To 20, Add  1.96 
    For >20 To 40, Add  1.13 
    For >40 To 80, Add  0.43 
    For >240 To 960, Deduct  -0.46 
    For >960, Deduct  -0.69 

. 
 09 65 13 13-0009 LF 2-1/2" High, 3/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors .......................................................................7.47 1.35 

    For Up To 20, Add  2.19 
    For >20 To 40, Add  1.28 
    For >40 To 80, Add  0.51 
    For >240 To 960, Deduct  -0.61 
    For >960, Deduct  -0.92 

. 
 09 65 13 13-0010 LF 3" High, 3/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors .............................................................................7.80 1.35 

    For Up To 20, Add  2.24 
    For >20 To 40, Add  1.32 
    For >40 To 80, Add  0.52 
    For >240 To 960, Deduct  -0.65 
    For >960, Deduct  -0.97 

. 
 09 65 13 13-0011 LF 4-1/2" High, 3/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors .......................................................................9.54 1.35 

    For Up To 20, Add  2.50 
    For >20 To 40, Add  1.49 
    For >40 To 80, Add  0.61 
    For >240 To 960, Deduct  -0.82 
    For >960, Deduct  -1.23 

. 
 09 65 13 13-0012 LF 6" High, 3/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors ........................................................................... 12.98 1.35 

    For Up To 20, Add  3.02 
    For >20 To 40, Add  1.83 
    For >40 To 80, Add  0.78 
    For >240 To 960, Deduct  -1.16 
    For >960, Deduct  -1.75 

XXXXXXX 
. 
 09 65 13 13-0013  Type TS Thermoset Vulcanized Rubber Wall Base (09 65 13 13) 

Note: Includes inside and outside corners. 
. 
. 

 09 65 13 13-0014 LF 2-1/2" High, 1/8" Thick, Type TS Thermoset Vulcanized Rubber Wall Base, All Colors .........................................................4.86 1.61 
    For Up To 20, Add  1.80 
    For >20 To 40, Add  1.02 
    For >40 To 80, Add  0.38 
    For >240 To 960, Deduct  -0.35 
    For >960, Deduct  -0.53 
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. 
 09 65 13 13-0015 LF 4" High, 1/8" Thick, Type TS Thermoset Vulcanized Rubber Wall Base, All Colors ............................................................... 4.88 1.35 

    For Up To 20, Add  1.80 
    For >20 To 40, Add  1.02 
    For >40 To 80, Add  0.38 
    For >240 To 960, Deduct  -0.35 
    For >960, Deduct  -0.53 

. 
 09 65 13 13-0016 LF 6" High, 1/8" Thick, Type TS Thermoset Vulcanized Rubber Wall Base, All Colors ............................................................... 7.03 1.61 

    For Up To 20, Add  2.35 
    For >20 To 40, Add  1.35 
    For >40 To 80, Add  0.51 
    For >240 To 960, Deduct  -0.54 
    For >960, Deduct  -0.81 

XXXXXXX 
. 
 09 65 13 23  Resilient Stair Treads and Risers (09 65 13)

Note: All treads have integral nosing. Abrasive strip modifiers include either 1 or 2 strips running the length of the tread. 
All colors. 

. 

. 
 09 65 13 23-0001  Rubber Stair Treads and Risers (09 65 13 23) 
. 
. 
 09 65 13 23-0002  Raised Disc Or Other Patterned Rubber Stair Tread (09 65 13 23-0001) 
. 
. 

 09 65 13 23-0003 LF 3/16" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ........................................................................................................... 15.11 2.15 
Note: Raised disc or other pattern. 

    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 

. 
 09 65 13 23-0004 LF 1/4" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ............................................................................................................. 16.25 2.31 

Note: Raised disc or other pattern. 
    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 

. 
 09 65 13 23-0005 LF 5/16" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ........................................................................................................... 19.51 2.47 

Note: Raised disc or other pattern. 
    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 

XXXXXXX 
. 
 09 65 13 23-0006  Smooth Surface Rubber Stair Tread (09 65 13 23-0001) 
. 
. 

 09 65 13 23-0007 LF 3/16" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ........................................................................................................... 14.33 2.15 
Note: Smooth surface. 

    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 

. 
 09 65 13 23-0008 LF 1/4" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ............................................................................................................. 15.20 2.31 

Note: Smooth surface. 
    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 

. 
 09 65 13 23-0009 LF 5/16" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ........................................................................................................... 18.35 2.48 

Note: Smooth surface. 
    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 

XXXXXXX 
. 
 09 65 13 23-0010  Smooth Surface Rubber Stair Riser (09 65 13 23-0001) 
. 
. 

 09 65 13 23-0011 LF 1/8" Thick, Smooth Surface Rubber Stair Riser ...................................................................................................................... 8.36 1.29 

XXXXXXX 
. 
 09 65 13 23-0012  Smooth, Raised Disc or Other Patterned Rubber Landing Mats (09 65 13 23-0001) 
. 
. 

 09 65 13 23-0013 SF 1/8" Thick, Rubber Landing Mats .......................................................................................................................................... 20.52 1.99 
Note: Smooth, raised disc or other patterned surface. 

. 
 09 65 13 23-0014 SF 3/16" Thick, Rubber Landing Mats ........................................................................................................................................ 24.35 2.15 

Note: Smooth, raised disc or other patterned surface. 
. 

 09 65 13 23-0015 SF 7/32" Thick, Rubber Landing Mats ........................................................................................................................................ 26.35 2.41 
Note: Smooth, raised disc or other patterned surface. 

XXXXXXX 
. 
 09 65 13 23-0016  Vinyl Stair Treads and Risers (09 65 13 23) 
. 
. 
 09 65 13 23-0017  Ribbed Vinyl Stair Tread (09 65 13 23-0016) 
. 
. 

 09 65 13 23-0018 LF 1/8" Thick, 9" To 12-1/2" Deep, Ribbed Vinyl Stair Tread ..................................................................................................... 14.57 1.95 
    For Abrasive Strip, Add  2.75 

. 
 09 65 13 23-0019 LF 3/16" Thick, 9" To 12-1/2" Deep, Ribbed Vinyl Stair Tread ................................................................................................... 16.06 2.15 

    For Abrasive Strip, Add  2.75 
. 

 09 65 13 23-0020 LF 1/4" Thick, 9" To 12-1/2" Deep, Ribbed Vinyl Stair Tread ..................................................................................................... 19.09 2.32 
    For Abrasive Strip, Add  2.75 

XXXXXXX 
. 
 09 65 13 23-0021  Smooth Surface Vinyl Stair Riser (09 65 13 23-0016) 
. 
. 

 09 65 13 23-0022 LF 1/8" Thick, 7" High, Smooth Surface Vinyl Stair Riser............................................................................................................. 8.22 1.29 

XXXXXXX 
. 
 09 65 13 33  Resilient Accessories (09 65 13)
. 
. 
 09 65 13 33-0001  Flexible Self Leveling Cementitious Underlayments (09 65 13 33) 
. 
. 

 09 65 13 33-0002 SF 1/8" Thick, Flexible Self Leveling Cementitious Underlayment With Liquid Latex Modifiers ................................................... 1.76 1.08 
. 

 09 65 13 33-0003 SF 1/4" Thick, Flexible Self Leveling Cementitious Underlayment With Liquid Latex Modifiers ................................................... 2.60 1.08 
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XXXXXXX 
. 
 09 65 13 33-0004  Concrete Floor Prep (09 65 13 33) 
. 
. 

 09 65 13 33-0005 SF Removal Of Glue From Concrete Floor ...................................................................................................................................1.35  
Note: For removal of glue from VCT or carpet placement. Not to be used in conjunction with demolition tasks 
associated with floor tile installation. 

XXXXXXX 
. 
 09 65 13 36  Resilient Carpet Transitions (09 65 13)
. 
. 
 09 65 13 36-0001  Vinyl Transition Strip (09 65 13 36) 
. 
. 

 09 65 13 36-0002 LF Vinyl Transition Strip, Brown Or Black ....................................................................................................................................2.30 0.97 
    For >240 To 960, Deduct  -0.16 
    For >960, Deduct  -0.24 

. 
 09 65 13 36-0003 LF Vinyl Floor Tile Reducer Strip, Brown Or Black .......................................................................................................................2.10 0.97 

    For >240 To 960, Deduct  -0.14 
    For >960, Deduct  -0.21 

. 
 09 65 13 36-0004 LF  Vinyl Floor Tile Feature Strip, Brown Or Black ........................................................................................................................1.85 0.97 

    For >240 To 960, Deduct  -0.12 
    For >960, Deduct  -0.18 

. 
 09 65 13 36-0005 LF 1/4" To 1/8" Material, Narrow, Vinyl, Slim Line Transition (Johnsonite SLT-XX-A) .................................................................2.99 1.35 

    For Up To 20, Add  1.31 
    For >20 To 40, Add  0.73 
    For >40 To 80, Add  0.26 
    For >240 To 960, Deduct  -0.19 
    For >960, Deduct  -0.29 

XXXXXXX 
. 
 09 65 13 36-0006  Vinyl, Wheeled Traffic Transitions (09 65 13 36) 
. 
. 

 09 65 13 36-0007 LF 1/4" To 1/8" Material x 1-3/4", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-A) .......................................................3.53 1.35 
    For Up To 20, Add  1.39 
    For >20 To 40, Add  0.78 
    For >40 To 80, Add  0.28 
    For >240 To 960, Deduct  -0.25 
    For >960, Deduct  -0.37 

. 
 09 65 13 36-0008 LF 1/4" To 1/8" Material x 1", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-C) .............................................................3.53 1.35 

    For Up To 20, Add  1.39 
    For >20 To 40, Add  0.78 
    For >40 To 80, Add  0.28 
    For >240 To 960, Deduct  -0.25 
    For >960, Deduct  -0.37 

. 
 09 65 13 36-0009 LF 5/16" To 1/16" Or 1/8" Material x 1-5/8", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-D) ......................................4.15 1.35 

    For Up To 20, Add  1.48 
    For >20 To 40, Add  0.85 
    For >40 To 80, Add  0.32 
    For >240 To 960, Deduct  -0.31 
    For >960, Deduct  -0.46 

. 
 09 65 13 36-0010 LF 1/4" To 1/8" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-H) .......................................................6.32 1.35 

    For Up To 20, Add  1.81 
    For >20 To 40, Add  1.06 
    For >40 To 80, Add  0.42 
    For >240 To 960, Deduct  -0.52 
    For >960, Deduct  -0.79 

. 
 09 65 13 36-0011 LF 1/4" To 1/8" Material x 4", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-HL) ...........................................................6.34 1.35 

    For Up To 20, Add  1.81 
    For >20 To 40, Add  1.06 
    For >40 To 80, Add  0.42 
    For >240 To 960, Deduct  -0.53 
    For >960, Deduct  -0.79 

. 
 09 65 13 36-0012 LF 1/4" To 0.08" Or 2 mm Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-HT)....................................4.47 1.35 

    For Up To 20, Add  1.53 
    For >20 To 40, Add  0.88 
    For >40 To 80, Add  0.33 
    For >240 To 960, Deduct  -0.34 
    For >960, Deduct  -0.51 

. 
 09 65 13 36-0013 LF 1/4" Material To Floor x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-J) .....................................................6.18 1.35 

    For Up To 20, Add  1.79 
    For >20 To 40, Add  1.05 
    For >40 To 80, Add  0.42 
    For >240 To 960, Deduct  -0.51 
    For >960, Deduct  -0.77 

. 
 09 65 13 36-0014 LF 1/4" Material To Floor x 4", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-JL) ..........................................................6.38 1.35 

    For Up To 20, Add  1.82 
    For >20 To 40, Add  1.07 
    For >40 To 80, Add  0.43 
    For >240 To 960, Deduct  -0.53 
    For >960, Deduct  -0.80 

. 
 09 65 13 36-0015 LF 3/8" To 1/8" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-K) .......................................................5.50 1.35 

    For Up To 20, Add  1.69 
    For >20 To 40, Add  0.98 
    For >40 To 80, Add  0.38 
    For >240 To 960, Deduct  -0.44 
    For >960, Deduct  -0.66 
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. 
 09 65 13 36-0016 LF 3/8" To 1/4" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-L) ....................................................... 5.93 1.35 

    For Up To 20, Add  1.75 
    For >20 To 40, Add  1.02 
    For >40 To 80, Add  0.40 
    For >240 To 960, Deduct  -0.49 
    For >960, Deduct  -0.73 

. 
 09 65 13 36-0017 LF 1/4" To 1/4" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-M) ...................................................... 6.38 1.35 

    For Up To 20, Add  1.82 
    For >20 To 40, Add  1.07 
    For >40 To 80, Add  0.43 
    For >240 To 960, Deduct  -0.53 
    For >960, Deduct  -0.80 

. 
 09 65 13 36-0018 LF 1/8" To 1/8" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-N) ...................................................... 5.42 1.35 

    For Up To 20, Add  1.67 
    For >20 To 40, Add  0.97 
    For >40 To 80, Add  0.38 
    For >240 To 960, Deduct  -0.43 
    For >960, Deduct  -0.65 

. 
 09 65 13 36-0019 LF 3/8" Material To Floor x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-P) ..................................................... 4.70 1.35 

    For Up To 20, Add  1.57 
    For >20 To 40, Add  0.90 
    For >40 To 80, Add  0.34 
    For >240 To 960, Deduct  -0.36 
    For >960, Deduct  -0.54 

. 
 09 65 13 36-0020 LF 3/8" Material To Floor x 4", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-PL) ......................................................... 6.53 1.35 

    For Up To 20, Add  1.84 
    For >20 To 40, Add  1.08 
    For >40 To 80, Add  0.43 
    For >240 To 960, Deduct  -0.55 
    For >960, Deduct  -0.82 

. 
 09 65 13 36-0021 LF 1/2" Material To Floor x 4", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-Q) .......................................................... 8.18 1.35 

    For Up To 20, Add  2.09 
    For >20 To 40, Add  1.25 
    For >40 To 80, Add  0.52 
    For >240 To 960, Deduct  -0.71 
    For >960, Deduct  -1.07 

. 
 09 65 13 36-0022 LF 0.08" To 1/8" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-X) ..................................................... 4.59 1.35 

    For Up To 20, Add  1.55 
    For >20 To 40, Add  0.89 
    For >40 To 80, Add  0.34 
    For >240 To 960, Deduct  -0.35 
    For >960, Deduct  -0.53 

. 
 09 65 13 36-0023 LF 0.08" To 0.08" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-Y) ................................................... 4.65 1.35 

    For Up To 20, Add  1.56 
    For >20 To 40, Add  0.90 
    For >40 To 80, Add  0.34 
    For >240 To 960, Deduct  -0.36 
    For >960, Deduct  -0.54 

. 
 09 65 13 36-0024 LF 0.08" To 3/8" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-Z) ..................................................... 5.16 1.35 

    For Up To 20, Add  1.63 
    For >20 To 40, Add  0.95 
    For >40 To 80, Add  0.37 
    For >240 To 960, Deduct  -0.41 
    For >960, Deduct  -0.61 

XXXXXXX 
. 
 09 65 16  Resilient Sheet Flooring (09 65)

Note: Includes mastic and cleaning floor after installation is complete. 
. 
. 
 09 65 16 23  Vinyl Sheet Flooring (09 65 16)
. 
. 
 09 65 16 23-0001  Vinyl Sheet Flooring (09 65 16 23) 

Note: For flash cove application, add additional square foot of material to form cove base. 
. 
. 

 09 65 16 23-0002 SF 0.080" Overall Thickness, 0.080" Wear Layer, Homogeneous, Commercial Vinyl Sheet Flooring (Armstrong® 
Medintech®) .......................................................................................................................................................................... 8.32 0.80 

    For Up To 40, Add  3.80 
    For >40 To 100, Add  1.90 
    For >1,000, Deduct  -0.67 

. 
 09 65 16 23-0003 SF 0.080" Overall Thickness, 0.080" Wear Layer, Homogeneous, Commercial Vinyl Sheet Flooring (Armstrong® 

Medley™) .............................................................................................................................................................................. 6.89 0.80 
    For Up To 40, Add  3.51 
    For >40 To 100, Add  1.76 
    For >1,000, Deduct  -0.53 

. 
 09 65 16 23-0004 SF 0.080" Overall Thickness, 0.050" Wear Layer, Inlaid With Polyglass Backing, Commercial Vinyl Sheet Flooring 

(Armstrong® Connection Corlon®) ........................................................................................................................................ 4.67 0.80 
    For Up To 40, Add  3.07 
    For >40 To 100, Add  1.53 
    For >1,000, Deduct  -0.30 

. 
 09 65 16 23-0005 SF 0.080" Overall Thickness, 0.040" Wear Layer, Inlaid With Polyglass Backing, Commercial Vinyl Sheet Flooring 

(Armstrong® Possibilities® Petit Point™) .............................................................................................................................. 5.91 0.80 
    For Up To 40, Add  3.31 
    For >40 To 100, Add  1.66 
    For >1,000, Deduct  -0.43 
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. 
 09 65 16 23-0006 SF 0.080" Overall Thickness, 0.060" Wear Layer, Inlaid With Felt Backing, Commercial Vinyl Sheet Flooring 

(Armstrong® Medintech Tandem®) .......................................................................................................................................7.75 0.80 
    For Up To 40, Add  3.68 
    For >40 To 100, Add  1.84 
    For >1,000, Deduct  -0.61 

. 
 09 65 16 23-0007 SF 0.080" Overall Thickness, 0.020" Wear Layer, Slip Retardant Surface, Commercial Vinyl Sheet Flooring 

(Armstrong® Safeguard®) ................................................................................................................................................... 10.52 0.80 
    For Up To 40, Add  4.24 
    For >40 To 100, Add  2.12 
    For >1,000, Deduct  -0.89 

XXXXXXX 
. 
 09 65 16 23-0008  Heat Welding Vinyl Sheet Flooring Seams (09 65 16 23) 

Note: For areas requiring seamless installations and superior infection control. Includes routing or hand grooving 
seams, installing welding rod with heat welding gun, trimming the weld rod flush with the floor surface and 
applying a protective finish to seam. 

. 

. 
 09 65 16 23-0009 LF Heat Weld Non-Patterned Vinyl Sheet Flooring Seams ..........................................................................................................7.37  

. 
 09 65 16 23-0010 LF Heat Weld Patterned Vinyl Sheet Flooring Seams ..................................................................................................................7.68  

XXXXXXX 
. 
 09 65 16 23-0011  Forming Vinyl Sheet Flooring Inside/Outside Cove Corners (09 65 16 23) 

Note: Excludes heat welding. 
. 
. 

 09 65 16 23-0012 EA Forming Vinyl Sheet Flooring Inside/Outside Cove Corners ................................................................................................. 17.91  

XXXXXXX 
. 
 09 65 16 23-0013  Vinyl Sheet Flooring Accessories (09 65 16 23) 
. 
. 

 09 65 16 23-0014 LF 1/2" Radius Vinyl Cove Filler Strip ..........................................................................................................................................3.64  
. 

 09 65 16 23-0015 LF 1-1/4" Radius Vinyl Cove Filler Strip .......................................................................................................................................3.36  
. 

 09 65 16 23-0016 LF 1-1/2" Radius Vinyl Cove Filler Strip .......................................................................................................................................4.87  
. 

 09 65 16 23-0017 LF 1/8" Aluminum Cove Cap ........................................................................................................................................................2.86  

XXXXXXX 
. 
 09 65 19  Resilient Tile Flooring (09 65) 

Note: Includes mastic and cleaning floor after installation is complete. Demolition includes removal of the tile and adhesive 
and cleaning of the surface for a new floor. 

. 

. 
 09 65 19 19  Vinyl Composition Tile Flooring (09 65 19)
. 
. 
 09 65 19 19-0001  Vinyl Composition Tile (VCT) (09 65 19 19) 

Note: The following vinyl composition tiles are certified to ASTM F 1066 Class 1 solid color tile, Class 2 through 
pattern tile or Class 3 surface pattern tile as listed in the task description. 

. 

. 
 09 65 19 19-0002 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Standard Excelon Imperial 

Texture®) ...............................................................................................................................................................................3.64 1.61 
    For >1,000 To 3,000, Deduct  -0.08 
    For >3,000 To 6,000, Deduct  -0.22 
    For >6,000, Deduct  -0.40 
    For 3/32" Thick, Deduct  -0.17 
    For Extra Stock, Material Only, Deduct  -1.89 

. 
 09 65 19 19-0003 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Standard Excelon MultiColor™) ...............3.53 1.61 

    For >1,000 To 3,000, Deduct  -0.08 
    For >3,000 To 6,000, Deduct  -0.21 
    For >6,000, Deduct  -0.39 
    For Extra Stock, Material Only, Deduct  -1.89 

. 
 09 65 19 19-0004 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Standard Excelon Rave®) ........................3.53 1.61 

    For >1,000 To 3,000, Deduct  -0.08 
    For >3,000 To 6,000, Deduct  -0.21 
    For >6,000, Deduct  -0.39 
    For Extra Stock, Material Only, Deduct  -1.89 

. 
 09 65 19 19-0005 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® ChromaSpin™) .........................................5.00 1.61 

    For >1,000 To 3,000, Deduct  -0.11 
    For >3,000 To 6,000, Deduct  -0.27 
    For >6,000, Deduct  -0.48 
    For Extra Stock, Material Only, Deduct  -1.89 

. 
 09 65 19 19-0006 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Excelon Companion Square®) .................5.02 1.61 

    For >1,000 To 3,000, Deduct  -0.11 
    For >3,000 To 6,000, Deduct  -0.27 
    For >6,000, Deduct  -0.48 
    For Extra Stock, Material Only, Deduct  -1.89 

. 
 09 65 19 19-0007 SF 1/8" Thick, Class 3 Surface Pattern, Vinyl Composition Tile (VCT) (Armstrong® Arteffects®) ...............................................5.30 1.61 

    For >1,000 To 3,000, Deduct  -0.12 
    For >3,000 To 6,000, Deduct  -0.28 
    For >6,000, Deduct  -0.50 
    For Extra Stock, Material Only, Deduct  -1.89 

. 
 09 65 19 19-0008 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Excelon Stonetex®) ..................................5.34 1.61 

    For >1,000 To 3,000, Deduct  -0.12 
    For >3,000 To 6,000, Deduct  -0.28 
    For >6,000, Deduct  -0.50 
    For Extra Stock, Material Only, Deduct  -1.89 

. 
 09 65 19 19-0009 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Raffia™) ...................................................5.52 1.61 

    For >1,000 To 3,000, Deduct  -0.12 
    For >3,000 To 6,000, Deduct  -0.29 
    For >6,000, Deduct  -0.51 
    For Extra Stock, Material Only, Deduct  -1.89 
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. 
 09 65 19 19-0010 SF 1/8" Thick, Slip Retardant, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Safety Zone™) ................. 7.13 1.61 

    For >1,000 To 3,000, Deduct  -0.15 
    For >3,000 To 6,000, Deduct  -0.35 
    For >6,000, Deduct  -0.61 
    For Extra Stock, Material Only, Deduct  -1.89 

. 
 09 65 19 19-0011 SF 1/8" Thick, Class 1 Solid Color, Vinyl Composition Tile (VCT) (Armstrong® Excelon Feature™) ........................................... 7.76 1.61 

    For >1,000 To 3,000, Deduct  -0.17 
    For >3,000 To 6,000, Deduct  -0.38 
    For >6,000, Deduct  -0.64 
    For Extra Stock, Material Only, Deduct  -1.89 

XXXXXXX 
. 
 09 65 19 19-0012  Static Dissipative Vinyl Composition Tile (VCT) (09 65 19 19) 

Note: The following vinyl composition tiles are certified to ASTM F 1066 Class 2 through pattern tile as listed in 
the task description. 

. 

. 
 09 65 19 19-0013 SF 1/8" Thick, Static Dissipative, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® SDT™) ...................... 14.22 1.61 

    For >1,000 To 3,000, Deduct  -0.30 
    For >3,000 To 6,000, Deduct  -0.69 
    For >6,000, Deduct  -1.16 
    For Extra Stock, Material Only, Deduct  -3.19 

. 
 09 65 19 19-0014 SF 1/8" Thick, Static Dissipative, Soild Vinyl Composition Tile (VCT) (Staticworx, Ameriworx® ESD) ...................................... 11.78 1.61 

    For Up To 20, Add  3.11 
    For >20 To 40, Add  1.85 
    For >40 To 80, Add  0.76 
    For >1,000 To 3,000, Deduct  -0.25 
    For >3,000 To 6,000, Deduct  -0.59 
    For >6,000, Deduct  -1.01 
    For Extra Stock, Material Only, Deduct  -3.19 

XXXXXXX 
. 
 09 65 19 23  Vinyl Tile Flooring (09 65 19)
. 
. 
 09 65 19 23-0001  Vinyl Tile (09 65 19 23) 

Note: Any size. 
. 
. 
 09 65 19 23-0002  Solid Vinyl Tile (SVT) (09 65 19 23-0001) 

Note: The following solid vinyl tiles are certified to ASTM F 1700. 
. 
. 

 09 65 19 23-0003 SF 1/8" Thick, Class 1 Type A, Homogeneous, Solid Vinyl Tile (SVT) (Tarkett® Azrock® Cortina Grande) ................................ 8.73 1.61 
    For Up To 20, Add  2.41 
    For >20 To 40, Add  1.42 
    For >40 To 80, Add  0.57 
    For >1,000 To 3,000, Deduct  -0.19 
    For >3,000 To 6,000, Deduct  -0.45 
    For >6,000, Deduct  -0.77 

. 
 09 65 19 23-0004 SF 1/8" Thick, Class 1 Type A, Homogeneous, Solid Vinyl Tile (SVT) (Tarkett® Azrock® Karim Kolors) .................................... 8.94 1.61 

    For Up To 20, Add  2.44 
    For >20 To 40, Add  1.44 
    For >40 To 80, Add  0.58 
    For >1,000 To 3,000, Deduct  -0.19 
    For >3,000 To 6,000, Deduct  -0.45 
    For >6,000, Deduct  -0.78 

. 
 09 65 19 23-0005 SF 1/8" Thick, Slip Retardant, Class 1 Type B, Homogeneous, Solid Vinyl Tile (SVT) (Tarkett® Azrock® Cortina 

Grande SR) ............................................................................................................................................................................ 9.10 1.61 
    For Up To 20, Add  2.47 
    For >20 To 40, Add  1.46 
    For >40 To 80, Add  0.59 
    For >1,000 To 3,000, Deduct  -0.20 
    For >3,000 To 6,000, Deduct  -0.46 
    For >6,000, Deduct  -0.79 

XXXXXXX 
. 
 09 65 19 23-0006  Luxury Vinyl Tile (LVT) (09 65 19 23-0001) 
. 
. 

 09 65 19 23-0007 SF 2.5mm Thick, Luxury Vinyl Tile (LVT) (Mannington Amtico) ................................................................................................... 9.80 1.61 
    For Up To 20, Add  2.57 
    For >20 To 40, Add  1.53 
    For >40 To 80, Add  0.63 
    For >1,000 To 3,000, Deduct  -0.21 
    For >3,000 To 6,000, Deduct  -0.49 
    For >6,000, Deduct  -0.84 

XXXXXXX 
. 
 09 65 19 33  Rubber Tile Flooring (09 65 19)
. 
. 
 09 65 19 33-0001  Rubber Tile (09 65 19 33) 
. 
. 
 09 65 19 33-0002  Rubber Tile With Raised Discs, Assorted Colors (09 65 19 33-0001) 
. 
. 

 09 65 19 33-0003 SF 1/8" Thick Rubber Tile With Raised Discs ............................................................................................................................. 16.67 0.97 
Note: Smooth, raised disc or other patterned surface. 

    For Up To 100, Add  0.93 
. 

 09 65 19 33-0004 SF 3/16" Thick Rubber Tile With Raised Discs ........................................................................................................................... 20.12 1.08 
Note: Smooth, raised disc or other patterned surface. 

    For Up To 100, Add  1.11 
. 

 09 65 19 33-0005 SF 7/32" Thick Rubber Tile With Raised Discs ........................................................................................................................... 22.40 1.29 
Note: Smooth, raised disc or other patterned surface. 

    For Up To 100, Add  1.25 

XXXXXXX 
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. 
 09 65 19 43  Polyester Composition Tile Flooring (09 65 19)
. 
. 
 09 65 19 43-0001  Polyester Composition Floor Tile (09 65 19 43) 

Note: Any size. 
. 
. 

 09 65 19 43-0002 SF 1/8" Thick, Polyester Composition Floor Tile (Armstrong® BioBased Tile® Migrations®) ......................................................5.10 1.61 
    For >1,000 To 3,000, Deduct  -0.11 
    For >3,000 To 6,000, Deduct  -0.27 
    For >6,000, Deduct  -0.49 
    For Extra Stock, Material Only, Deduct  -1.89 

. 
 09 65 19 43-0003 SF 1/8" Thick, Polyester Composition Floor Tile (Armstrong® BioBased Tile® Striations®) ........................................................5.77 1.61 

    For >1,000 To 3,000, Deduct  -0.13 
    For >3,000 To 6,000, Deduct  -0.30 
    For >6,000, Deduct  -0.53 
    For Extra Stock, Material Only, Deduct  -1.89 

XXXXXXX 
. 
 09 65 23  Resilient Plank Flooring (09 65) 

Note: Includes mastic and cleaning floor after installation is complete. 
. 
. 
 09 65 23 00-0001  Vinyl Plank Flooring (09 65 23) 
. 
. 

 09 65 23 00-0002 SF 0.110" Overall Thickness, 0.012" Wear Layer, Vinyl Plank Flooring (Armstrong® Luxe Plank™) ..........................................6.38 0.80 
    For Up To 40, Add  3.41 
    For >40 To 100, Add  1.70 
    For >1,000, Deduct  -0.47 

. 
 09 65 23 00-0003 SF 0.135" Overall Thickness, 0.020" Wear Layer, Vinyl Plank Flooring (Armstrong® Luxe Plank™) ..........................................7.90 0.80 

    For Up To 40, Add  3.71 
    For >40 To 100, Add  1.86 
    For >1,000, Deduct  -0.63 

. 
 09 65 23 00-0004 SF 0.16" Overall Thickness, 0.020" Wear Layer, Vinyl Plank Flooring (Armstrong® Luxe Plank™) ............................................8.85 0.80 

    For Up To 40, Add  3.90 
    For >40 To 100, Add  1.95 
    For >1,000, Deduct  -0.72 

XXXXXXX 
. 
 09 65 43  Linoleum Flooring (09 65) 

Note: Includes mastic and cleaning floor after installation is complete. 
. 
. 
 09 65 43 00-0001  Linoleum Flooring (09 65 43) 
. 
. 

 09 65 43 00-0002 SF Linoleum Tile (Forbo Marmoleum Composition Tile, MCT) .....................................................................................................5.93 1.61 
. 

 09 65 43 00-0003 SF 2.5 mm, Linoleum Sheet (Forbo Marmoleum) .........................................................................................................................4.28 0.80 
    For 3.2mm Thickness, Add  0.53 
    For 2mm Thickness, Deduct  -0.25 

. 
 09 65 43 00-0004 LF Heat Weld Linoleum Sheet Flooring Seams ...........................................................................................................................7.38  

Note: For areas requiring seamless installations and superior infection control. Includes routing or hand grooving 
seams, installing welding rod with heat welding gun, trimming the weld rod flush with the floor surface and 
applying a protective finish to seam. 

XXXXXXX 
. 
 09 65 66  Resilient Athletic Flooring (09 65) 
. 
. 
 09 65 66 00-0001  Recycled Rubber, Interlocking Athletic Tiles (09 65 66) 
. 
. 

 09 65 66 00-0002 SF 3/8" Height, Recycled Rubber, Interlocking Athletic Tile .........................................................................................................5.70 0.75 
    For Colors, Add  0.92 

. 
 09 65 66 00-0003 SF 1/2" Height, Recycled Rubber, Interlocking Athletic Tile .........................................................................................................6.66 0.94 

    For Colors, Add  1.06 
. 

 09 65 66 00-0004 SF 3/4" Height, Recycled Rubber, Interlocking Athletic Tile .........................................................................................................7.93 1.51 
    For Colors, Add  1.16 

. 
 09 65 66 00-0005 SF 1" Height, Recycled Rubber, Interlocking Athletic Tile .......................................................................................................... 11.34 1.83 

    For Colors, Add  1.75 

XXXXXXX 
. 
 09 65 66 00-0006  Closed Cell, 100 Percent Virgin Rubber, Interlocking Athletic Tiles (09 65 66) 
. 
. 

 09 65 66 00-0007 SF 3/8" Height, Black Hammered Surface, Closed Cell, 100 Percent Virgin Rubber, Hidden Interlocking Athletic Tile 
(Pawling HL-155) ................................................................................................................................................................. 28.79 0.75 

    For Colors, Add  3.46 
. 

 09 65 66 00-0008 SF 9/16" Height, Black Raised Squares Surface, Closed Cell, 100 Percent Virgin Rubber, Hidden Interlocking Athletic 
Tile (Pawling HL-100) .......................................................................................................................................................... 41.49 0.75 

    For Colors, Add  5.05 
. 

 09 65 66 00-0009 SF 3/8" Height, Black Raised Discs Surface, Closed Cell, 100 Percent Virgin Rubber, Interlocking Athletic Tile 
(Pawling PL-100) ................................................................................................................................................................. 30.38 0.75 

    For Colors, Add  3.66 
. 

 09 65 66 00-0010 SF 9/16" Height, Black Raised Nubs Surface, Closed Cell, 100 Percent Virgin Rubber, Interlocking Athletic Tile 
(Pawling PL-200) ................................................................................................................................................................. 37.31 0.75 

    For Colors, Add  4.53 
. 

 09 65 66 00-0011 SF 7/16" Height, Black Reversible Hammered Surface, Closed Cell, 100 Percent Virgin Rubber, Interlocking Athletic 
Tile (Pawling FL-150) ........................................................................................................................................................... 31.24 0.75 

    For Colors, Add  3.77 

XXXXXXX 
. 
 09 65 66 00-0012  Sheet Goods For Gym (09 65 66) 
. 
. 

 09 65 66 00-0013 SF 1/4" Polyvinyl Chloride (PVC) Cushioned Synthetic Gym Floor ............................................................................................ 15.83 3.23 
. 

 09 65 66 00-0014 SF 9/32" Polyvinyl Chloride (PVC) Cushioned Synthetic Gym Floor .......................................................................................... 16.74 3.33 
. 

 09 65 66 00-0015 SF 3/8" Polyvinyl Chloride (PVC) Cushioned Synthetic Gym Floor ............................................................................................ 17.52 3.44 
. 

 09 65 66 00-0016 SF 1/8" Rubber Sheet Good For Gym Floor Base ........................................................................................................................5.28 2.63 
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. 
 09 65 66 00-0017 SF 3/16" Rubber Sheet Good For Gym Floor Base ...................................................................................................................... 5.94 3.01 

. 
 09 65 66 00-0018 SF 1/4" Rubber Sheet Good For Gym Floor Base ........................................................................................................................ 6.77 3.23 

. 
 09 65 66 00-0019 SF 3/8" Rubber Sheet Good For Gym Floor Base ........................................................................................................................ 7.41 3.44 

. 
 09 65 66 00-0020 SF 1/2" Rubber Sheet Good For Gym Floor Base ........................................................................................................................ 7.83 3.65 

XXXXXXX 
. 
 09 65 66 00-0021  Polyurethane Floor Systems (09 65 66) 

See CSI section 09 93 23 53-0015 for game lines. 
. 
. 

 09 65 66 00-0022 SF 9 mm Thick Base Coat, 2 mm Thick Top Coat, Polyurethane Floor System With Polyurethane/Rubber Granulate 
Base (Robbins Pulastic) ....................................................................................................................................................... 19.53 2.15 

XXXXXXX 
. 
 09 66  Terrazzo Flooring (09 60) 
. 
. 
 09 66 13  Portland Cement Terrazzo Flooring (09 66)

Note: Excludes divider strips. See CSI section 09 66 33 00-0000 for conductive terrazzo. 
. 
. 
 09 66 13 13  Sand Cushion Terrazzo Flooring (09 66 13)
. 
. 
 09 66 13 13-0001  Floors Not Bonded To Concrete (09 66 13 13) 

Note: 3" Thick - 5/8" topping and 1/4" sand cushion. 
. 
. 

 09 66 13 13-0002 SF Terrazzo Floor, Not Bonded, Gray Cement 3" Thick With 5/8" Topping, 1/4" Sand Cushion ................................................ 34.52 2.78 
    For Venetian Type Terrazzo, Add  9.84 
    For Abrasive Heavy Duty Terrazzo, Add  9.84 
    For Colors, Add  4.92 
    For Up To 100, Add  7.90 
    For >100 To 250, Add  3.95 

. 
 09 66 13 13-0003 SF  Terrazzo Floor, Not Bonded, White Cement 3" Thick With 5/8" Topping, 1/4" Sand Cushion............................................... 34.71 2.78 

    For Venetian Type Terrazzo, Add  9.94 
    For Abrasive Heavy Duty Terrazzo, Add  9.94 
    For Colors, Add  4.97 
    For Up To 100, Add  7.92 
    For >100 To 250, Add  3.96 

XXXXXXX 
. 
 09 66 13 16  Monolithic Terrazzo Flooring (09 66 13)
. 
. 
 09 66 13 16-0001  Monolithic Terrazzo (09 66 13 16) 
. 
. 

 09 66 13 16-0002 SF Monolithic Terrazzo, 3-1/2" Base 5/8" Topping, 4' To 5' Square Panels Topping ................................................................. 19.72 2.78 
Note: Including Mesh And Felt 

    For Venetian Type Terrazzo, Add  7.17 
    For Abrasive Heavy Duty Terrazzo, Add  7.17 
    For Colors, Add  3.58 
    For Up To 100, Add  3.59 
    For >100 To 250, Add  1.79 

XXXXXXX 
. 
 09 66 13 19  Bonded Terrazzo Flooring (09 66 13)
. 
. 
 09 66 13 19-0001  Floors Bonded To Concrete (09 66 13 19) 

Note: 1-3/4" Thick - 5/8" topping. 
. 
. 

 09 66 13 19-0002 SF Terrazzo Floor, Bonded To Concrete, Gray Cement 1-3/4" Thick With 5/8" Topping ........................................................... 27.65 2.78 
    For Venetian Type Terrazzo, Add  8.12 
    For Abrasive Heavy Duty Terrazzo, Add  8.12 
    For Colors, Add  4.06 
    For Up To 100, Add  6.19 
    For >100 To 250, Add  3.09 

. 
 09 66 13 19-0003 SF Terrazzo Floor, Bonded To Concrete, White Cement 1-3/4" Thick With 5/8" Topping .......................................................... 27.84 2.78 

    For Venetian Type Terrazzo, Add  8.22 
    For Abrasive Heavy Duty Terrazzo, Add  8.22 
    For Colors, Add  4.11 
    For Up To 100, Add  6.21 
    For >100 To 250, Add  3.10 

XXXXXXX 
. 
 09 66 13 19-0004  Terrazzo Wainscot (09 66 13 19) 
. 
. 

 09 66 13 19-0005 SF  1-1/2" Thick Terrazzo Wainscot, Cast In Place, Bonded To Concrete Or Masonry .............................................................. 35.22 3.71 
    For Venetian Type Terrazzo, Add  5.26 

XXXXXXX 
. 
 09 66 13 19-0006  Terrazzo Base (09 66 13 19) 
. 
. 

 09 66 13 19-0007 SF  6" Cove Type Terrazzo Base, Cast In Place, Bonded To Concrete Or Masonry .................................................................. 39.65 3.01 
    For Venetian Type Terrazzo, Add  11.47 

XXXXXXX 
. 
 09 66 13 19-0008  Terrazzo Curb (09 66 13 19) 
. 
. 

 09 66 13 19-0009 LF  6" x 6" Terrazzo Curb, Cast In Place, Polished Top And 2 Faces ......................................................................................... 97.42 20.06 
    For Venetian Type Terrazzo, Add  15.29 

XXXXXXX 
. 
 09 66 13 19-0010  Stairs Cast In Place (09 66 13 19) 

Note: Topping applied to concrete or metal. 
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. 

. 
 09 66 13 19-0011 LF 1-1/2" Thick x 12" Wide, Terrazzo Stair, Cast In Place, Bonded To Concrete Or Metal ........................................................ 35.56 5.56 

    For Each SF Of Abrasive Surface Finish, Add  0.35 
    For Each LF Of Embedded Abrasive Strips, Add  0.56 
    For Each LF Of Abrasive Metal Nosing, Add  3.90 
    For Each SF Of Landings, Add  1.50 

. 
 09 66 13 19-0012 LF Terrazzo Stair Tread And Riser, Cast In Place, Bonded To Concrete Or Metal .................................................................... 87.31 18.53 

    For Each SF Of Abrasive Surface Finish, Add  0.35 
    For Each LF Of Embedded Abrasive Strips, Add  0.56 
    For Each LF Of Abrasive Metal Nosing, Add  3.90 
    For Each SF Of Landings, Add  1.50 

. 
 09 66 13 19-0013 SF Terrazzo Stair Stringer And Fascia, Cast In Place, Bonded To Concrete Or Metal .............................................................. 36.13 5.56 

    For Each SF Of Abrasive Surface Finish, Add  0.35 
    For Each LF Of Embedded Abrasive Strips, Add  0.56 
    For Each LF Of Abrasive Metal Nosing, Add  3.90 
    For Each SF Of Landings, Add  1.50 

XXXXXXX 
. 
 09 66 13 19-0014  Divider Strips (09 66 13 19) 
. 
. 

 09 66 13 19-0015 LF 1-1/4" Deep, 14 Gauge, Zinc Plated Steel, Divider Strip .........................................................................................................4.66 0.93 
. 

 09 66 13 19-0016 LF 1-1/4" Deep, 14 Gauge, Brass, Divider Strip ...........................................................................................................................5.03 0.93 
. 

 09 66 13 19-0017 LF 1-1/4" Deep, 1/4" Thick, Zinc Plated Steel, Heavy Top Strip ...................................................................................................7.12 0.93 
. 

 09 66 13 19-0018 LF 1-1/4" Deep, 1/4" Thick, Galvanized Steel Bottom, Brass, Heavy Top Strip ......................................................................... 10.31 0.93 
. 

 09 66 13 19-0019 LF 1/2" x 1/2", 16 Gauge, Zinc Plated Steel, Divider Strip For Thin Set Floors ............................................................................4.52 0.93 
. 

 09 66 13 19-0020 LF 1/2" x 1/2", 16 Gauge, Brass, Divider Strip For Thin Set Floors ..............................................................................................6.53 0.93 
. 

 09 66 13 19-0021 LF Vinyl Plastic, Divider Strip For Floor ........................................................................................................................................4.94 0.93 

XXXXXXX 
. 
 09 66 16  Terrazzo Floor Tile (09 66) 
. 
. 
 09 66 16 13  Portland Cement Terrazzo Floor Tile (09 66 16)
. 
. 
 09 66 16 13-0001  Flooring Tiles (09 66 16 13) 

Note: Gray cement setting bed 3/16" polyester matrix or 1/2" cement matrix 12" x 12". 
. 
. 
 09 66 16 13-0002  Terrazzo Tiles With Non Slip Surface (09 66 16 13-0001) 
. 
. 

 09 66 16 13-0003 SF 9" x 9" x 1" Non Slip Precast Terrazzo, Thin Set Floor Tile ................................................................................................... 31.81 2.73 
    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

. 
 09 66 16 13-0004 SF 12" x 12" x 1" Non Slip Precast Terrazzo, Thin Set Floor Tile ............................................................................................... 32.72 2.73 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

. 
 09 66 16 13-0005 SF 12" x 12" x 1-1/2" Non Slip Precast Terrazzo, Thin Set Floor Tile ......................................................................................... 38.05 2.73 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

. 
 09 66 16 13-0006 SF 18" x 18" x 1-1/2" Non Slip Precast Terrazzo, Thin Set Floor Tile ......................................................................................... 41.03 2.73 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

. 
 09 66 16 13-0007 SF 24" x 24" x 1-1/2" Non Slip Precast Terrazzo, Thin Set Floor Tile ......................................................................................... 43.32 2.73 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

XXXXXXX 
. 
 09 66 16 13-0008  Terrazzo Tile Thin Set (09 66 16 13-0001) 
. 
. 

 09 66 16 13-0009 SF Precast Terrazzo, 1/4"-1/2" Chips Floor Tiles, Thin Set Gray Cement Bed .......................................................................... 31.64 2.73 
    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

. 
 09 66 16 13-0010 SF  Precast Terrazzo, 3/8"-1" Chips Floor Tiles, Thin Set Gray Cement Bed ............................................................................. 33.89 2.73 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

XXXXXXX 
. 
 09 66 16 13-0011  Thin Set Terrazzo Wainscot (09 66 16 13-0001) 
. 
. 

 09 66 16 13-0012 SF 12" x 12" x 1" Terrazzo Tile Wainscot Thin Set ..................................................................................................................... 49.43 6.01 
    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

. 
 09 66 16 13-0013 SF 18" x 18" x 1-1/2" Terrazzo Tile Wainscot Thin Set ............................................................................................................... 56.29 6.01 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

XXXXXXX 
. 
 09 66 16 13-0014  Thin Set Terrazzo Base, Gray Cement (09 66 16 13-0001) 
. 
. 

 09 66 16 13-0015 LF 6" High, Straight Terrazzo Base Thin Set, Gray Cement ...................................................................................................... 16.66 3.01 
    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

. 
 09 66 16 13-0016 LF 6" High, Cove Terrazzo Base Thin Set, Gray Cement .......................................................................................................... 18.74 3.01 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

. 
 09 66 16 13-0017 LF 8" High, Straight Terrazzo Base Thin Set, Gray Cement ...................................................................................................... 19.51 3.01 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

. 
 09 66 16 13-0018 LF  8" High, Cove Terrazzo Base Thin Set, Gray Cement .......................................................................................................... 20.55 3.01 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

XXXXXXX 
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. 
 09 66 16 13-0019  Terrazzo Curbs (09 66 16 13-0001) 
. 
. 

 09 66 16 13-0020 LF 8" x 8" Curb, Terrazzo Tile .................................................................................................................................................... 32.72 4.02 
    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

. 
 09 66 16 13-0021 LF 6" x 6" Curb, Terrazzo Tile .................................................................................................................................................... 31.68 4.02 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

XXXXXXX 
. 
 09 66 16 13-0022  Precast Terrazzo Stair Treads 12" Wide (09 66 16 13-0001) 
. 
. 

 09 66 16 13-0023 LF 1-1/2" Precast Terrazzo Stair Tread 12" Wide x 1-1/2" Thick, Diamond Pattern ................................................................... 83.43 4.02 
. 

 09 66 16 13-0024 LF 1-1/2" Precast Terrazzo Stair Tread 12" Wide x 1-1/2" Thick, Non Slip Surface ................................................................... 70.96 4.02 
. 

 09 66 16 13-0025 LF 2" Precast Terrazzo Straight Stair Tread .............................................................................................................................. 62.65 4.02 
. 

 09 66 16 13-0026 LF  2" Precast Terrazzo Curved Stair Tread ............................................................................................................................... 73.49 4.02 

XXXXXXX 
. 
 09 66 16 13-0027  Stair Risers, 1" Thick To 6" High, Straight (09 66 16 13-0001) 
. 
. 

 09 66 16 13-0028 LF 1"-6" High Precast Terrazzo Stair Riser Straight Section, Thin Set ...................................................................................... 37.48 3.01 
. 

 09 66 16 13-0029 LF  1"-6" High Precast Terrazzo Stair Riser Straight Cove Section, Thin Set ............................................................................. 43.71 3.01 

XXXXXXX 
. 
 09 66 16 13-0030  Stair Risers, 1" Thick To 6" High, Curved (09 66 16 13-0001) 
. 
. 

 09 66 16 13-0031 LF 1" To 6" High Precast Terrazzo Stair Riser Curved Vertical Section, Thin Set ..................................................................... 55.59 3.01 
. 

 09 66 16 13-0032 LF 1" To 6" High Precast Terrazzo Stair Riser Curved Cove Section, Thin Set ......................................................................... 59.75 3.01 

XXXXXXX 
. 
 09 66 16 13-0033  Tread And Riser (09 66 16 13) 
. 
. 
 09 66 16 13-0034  Stair Stringers, Notched For Treads And Risers (09 66 16 13-0033) 
. 
. 

 09 66 16 13-0035 LF 1" Precast Terrazzo Stair Stringers Notched For Treads And Risers .................................................................................... 92.65 8.02 
. 

 09 66 16 13-0036 LF 2" Precast Terrazzo Stair Stringers Notched For Treads And Risers .................................................................................. 111.98 8.02 

XXXXXXX 
. 
 09 66 16 13-0037  Structural Non-Slip Landings (09 66 16 13-0033) 
. 
. 

 09 66 16 13-0038 SF 1-1/2" Thick Precast Terrazzo Stair Landing Structural, Non Slip ......................................................................................... 66.89 4.02 
. 

 09 66 16 13-0039 SF  3" Thick Precast Terrazzo Stair Landing Structural, Non Slip ............................................................................................... 82.62 4.02 

XXXXXXX 
. 
 09 66 16 13-0040  Combined Tread And Riser (09 66 16 13-0033) 
. 
. 
 09 66 16 13-0041  Straight Sections (09 66 16 13-0040) 
. 
. 

 09 66 16 13-0042 LF Precast Terrazzo Stair Tread And Riser 1-1/2" Tread, 3/4" Riser, Straight Section ............................................................ 147.22 8.02 
. 

 09 66 16 13-0043 LF Precast Terrazzo Stair Tread And Riser 3" Tread, 1" Riser, Straight Section ..................................................................... 176.31 8.02 

XXXXXXX 
. 
 09 66 16 13-0044  Curved Sections (09 66 16 13-0040) 
. 
. 

 09 66 16 13-0045 LF Precast Terrazzo Stair Tread And Riser 2" Tread, 1" Riser, Curved Section ...................................................................... 185.13 8.02 
. 

 09 66 16 13-0046 LF Precast Terrazzo Stair Tread And Riser 3" Tread, 1" Riser, Curved Section ...................................................................... 235.00 8.02 

XXXXXXX 
. 
 09 66 23  Resinous Matrix Terrazzo Flooring (09 66)
. 
. 
 09 66 23 16  Epoxy-Resin Terrazzo Flooring (09 66 23)
. 
. 
 09 66 23 16-0001  Epoxy Terrazzo (09 66 23 16) 
. 
. 

 09 66 23 16-0002 SF  Chemical Resistant Epoxy Terrazzo, 1/4" Thick ................................................................................................................... 26.69 2.78 

XXXXXXX 
. 
 09 66 33  Conductive Terrazzo Flooring (09 66)

Note: For anti-static areas. 
. 
. 
 09 66 33 13  Conductive Epoxy-Resin Terrazzo (09 66 33)
. 
. 

 09 66 33 13-0001 SF Terrazzo, Epoxy System, Floor Sparkproof, Conductive, Industrial ...................................................................................... 28.98 5.01 
. 

 09 66 33 13-0002 SF Terrazzo, Epoxy System, Base Sparkproof, Conductive, Industrial ...................................................................................... 53.19 5.01 

XXXXXXX 
. 
 09 66 33 16  Conductive Polyester-Resin Terrazzo Flooring (09 66 33)
. 
. 

 09 66 33 16-0001 SF Terrazzo, Polyester System, Floor Sparkproof, Conductive, Industrial ................................................................................. 22.07 5.01 
. 

 09 66 33 16-0002 SF Terrazzo, Polyester System, Base Sparkproof, Conductive, Industrial ................................................................................. 38.49 5.01 

XXXXXXX 
. 
 09 66 33 19  Conductive Plastic-Matrix Terrazzo Flooring (09 66 33)
. 
. 

 09 66 33 19-0001 SF Terrazzo, Polyacrylate System, Floor Sparkproof, Conductive, Industrial ............................................................................ 24.62 5.01 
. 

 09 66 33 19-0002 SF Terrazzo, Polyacrylate System, Base Sparkproof, Conductive, Industrial ............................................................................ 47.79 5.01 
. 

 09 66 33 19-0003 SF Terrazzo, Synthetic Latex Mastic System, Floor Sparkproof, Conductive, Industrial ............................................................ 36.11 5.01 
. 

 09 66 33 19-0004 SF Terrazzo, Synthetic Latex Mastic System, Base Sparkproof, Conductive, Industrial ............................................................ 40.78 5.01 

XXXXXXX 
. 
 09 67  Fluid-Applied Flooring (09 60) 
. 



09
 09 Finishes 

09 60 Flooring 
09 67 Fluid-Applied Flooring 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 09 - 60 Monterey County Facilities

. 
 09 67 16  Epoxy-Marble Chip Flooring (09 67) 
. 
. 
 09 67 16 00-0001  Epoxy Marble Chip Flooring (09 67 16) 
. 
. 

 09 67 16 00-0002 SF Epoxy Marble Floor With Colored Quartz Chips In 1/4" Base ............................................................................................... 14.36 2.78 
Note: Includes primer, 1/4" epoxy marble coat with quartz chips and top seal coat. 

    For Skid Resistant Abrasive Sand Finish, Add  0.06 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.06 

. 
 09 67 16 00-0003 SF Epoxy Marble Chip Floor, Topping 3/16" Thick, Heavy Duty Epoxy ...................................................................................... 15.20 2.78 

Note: Includes primer, 3/16" marble chip coat and top seal coat. 
    For Skid Resistant Abrasive Sand Finish, Add  0.07 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.07 

XXXXXXX 
. 
 09 67 23  Resinous Flooring (09 67) 
. 
. 
 09 67 23 00-0001  Epoxy Resin Flooring (09 67 23) 

Note: Includes primer, slurry coat(s) and top coat(s) (assorted colors). Excludes existing floor preparation of 
sand/bead blasting or two pass floor grinding, degreasing and cleaning of existing floor system prior to 
application if applied directly to floor.  Excludes floor patching, saw cutting joints, additional grinding of existing 
floor, leveling of floor, removal of existing floor or tiles, and applied markings or stripes. See CSI section 03 35 43 
00-0001 for additional floor polish grinding. 

. 

. 
 09 67 23 00-0002 SF 3/16" Heavy Duty (6,000 To 7,500 PSI) Epoxy Flooring Trowel Applied Mortar Compound ................................................. 12.59 6.30 

Note: Includes primer, one 3/16" slurry coat and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.05 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.05 
    For Up To 500, Add  2.41 
    For >500 To 1,000, Add  1.52 
    For >1,000 To 2,000, Add  0.76 

. 
 09 67 23 00-0003 SF 3/16" Chemical Resistant (10,000 To 12,000 PSI) Epoxy Flooring Trowel Applied Mortar Compound ................................. 18.83 6.30 

Note: Includes primer, one 3/16" slurry coat and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.11 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.11 
    For Up To 500, Add  3.97 
    For >500 To 1,000, Add  2.45 
    For >1,000 To 2,000, Add  1.23 

. 
 09 67 23 00-0004 SF 1/4" Heavy Duty (6,000 To 7,500 PSI) Epoxy Flooring Trowel Applied Mortar Compound ................................................... 15.00 7.04 

Note: Includes primer, two 1/8" slurry coats and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.06 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.06 
    For Up To 500, Add  2.82 
    For >500 To 1,000, Add  1.79 
    For >1,000 To 2,000, Add  0.89 

. 
 09 67 23 00-0005 SF 1/4" Chemical Resistant (10,000 To 12,000 PSI) Epoxy Flooring Trowel Applied Mortar Compound ................................... 22.16 7.04 

Note: Includes primer, two 1/8" slurry coats and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.13 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.13 
    For Up To 500, Add  4.61 
    For >500 To 1,000, Add  2.86 
    For >1,000 To 2,000, Add  1.43 

. 
 09 67 23 00-0006 SF 3/8" Heavy Duty (6,000 To 7,500 PSI) Epoxy Flooring Trowel Applied Mortar Compound ................................................... 16.95 7.87 

Note: Includes primer, two 3/16" slurry coats and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.07 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.07 
    For Up To 500, Add  3.21 
    For >500 To 1,000, Add  2.03 
    For >1,000 To 2,000, Add  1.01 

. 
 09 67 23 00-0007 SF 3/8" Chemical Resistant (10,000 To 12,000 PSI) Epoxy Flooring Trowel Applied Mortar Compound ................................... 24.54 7.87 

Note: Includes primer, two 3/16" slurry coats and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.14 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.14 
    For Up To 500, Add  5.11 
    For >500 To 1,000, Add  3.17 
    For >1,000 To 2,000, Add  1.58 

XXXXXXX 
. 
 09 68  Carpeting (09 60) 

Note: No VOC carpet and adhesives. Includes tack strips, glue and floor fastenings as required and vacuuming. 
. 
. 
 09 68 13  Tile Carpeting (09 68) 
. 
. 
 09 68 13 00-0001  Tufted Carpet Tiles (09 68 13) 

Note: Level-loop pile or textured-loop pile carpet tiles. Includes glue or peel and stick backing. 
. 
. 
 09 68 13 00-0002  Non-Patterned Carpet Tiles (09 68 13 00-0001) 
. 
. 

 09 68 13 00-0003 SY 18 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 38.07 6.47 
    For >200 To 400, Deduct  -0.44 
    For >400 To 600, Deduct  -0.67 
    For >600 To 900, Deduct  -1.35 
    For >900 To 1,500, Deduct  -2.03 
    For >1,500 To 2,200, Deduct  -3.01 
    For >2,200 To 3,500, Deduct  -3.97 
    For >3,500, Deduct  -4.92 
    For Cushion Backed Tile, Add  6.00 



 

 Finishes 09

09
 

Flooring 09 60
Carpeting 09 68

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 09 - 61

. 
 09 68 13 00-0004 SY 20 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 39.42 6.47 

    For >200 To 400, Deduct  -0.47 
    For >400 To 600, Deduct  -0.71 
    For >600 To 900, Deduct  -1.42 
    For >900 To 1,500, Deduct  -2.13 
    For >1,500 To 2,200, Deduct  -3.15 
    For >2,200 To 3,500, Deduct  -4.14 
    For >3,500, Deduct  -5.12 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0005 SY 22 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 43.70 6.47 

    For >200 To 400, Deduct  -0.56 
    For >400 To 600, Deduct  -0.84 
    For >600 To 900, Deduct  -1.63 
    For >900 To 1,500, Deduct  -2.43 
    For >1,500 To 2,200, Deduct  -3.58 
    For >2,200 To 3,500, Deduct  -4.67 
    For >3,500, Deduct  -5.76 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0006 SY 24 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 47.87 6.47 

    For >200 To 400, Deduct  -0.64 
    For >400 To 600, Deduct  -0.96 
    For >600 To 900, Deduct  -1.84 
    For >900 To 1,500, Deduct  -2.72 
    For >1,500 To 2,200, Deduct  -3.99 
    For >2,200 To 3,500, Deduct  -5.19 
    For >3,500, Deduct  -6.39 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0007 SY 26 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 50.31 6.47 

    For >200 To 400, Deduct  -0.69 
    For >400 To 600, Deduct  -1.03 
    For >600 To 900, Deduct  -1.96 
    For >900 To 1,500, Deduct  -2.89 
    For >1,500 To 2,200, Deduct  -4.24 
    For >2,200 To 3,500, Deduct  -5.50 
    For >3,500, Deduct  -6.75 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0008 SY 28 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 52.80 6.47 

    For >200 To 400, Deduct  -0.74 
    For >400 To 600, Deduct  -1.11 
    For >600 To 900, Deduct  -2.09 
    For >900 To 1,500, Deduct  -3.06 
    For >1,500 To 2,200, Deduct  -4.49 
    For >2,200 To 3,500, Deduct  -5.81 
    For >3,500, Deduct  -7.13 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0009 SY 30 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 53.54 6.47 

    For >200 To 400, Deduct  -0.75 
    For >400 To 600, Deduct  -1.13 
    For >600 To 900, Deduct  -2.12 
    For >900 To 1,500, Deduct  -3.11 
    For >1,500 To 2,200, Deduct  -4.56 
    For >2,200 To 3,500, Deduct  -5.90 
    For >3,500, Deduct  -7.24 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0010 SY 32 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 54.01 6.47 

    For >200 To 400, Deduct  -0.76 
    For >400 To 600, Deduct  -1.14 
    For >600 To 900, Deduct  -2.15 
    For >900 To 1,500, Deduct  -3.15 
    For >1,500 To 2,200, Deduct  -4.61 
    For >2,200 To 3,500, Deduct  -5.96 
    For >3,500, Deduct  -7.31 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0011 SY 34 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 54.40 6.47 

    For >200 To 400, Deduct  -0.77 
    For >400 To 600, Deduct  -1.16 
    For >600 To 900, Deduct  -2.17 
    For >900 To 1,500, Deduct  -3.17 
    For >1,500 To 2,200, Deduct  -4.65 
    For >2,200 To 3,500, Deduct  -6.01 
    For >3,500, Deduct  -7.37 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0012 SY 36 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 55.73 6.47 

    For >200 To 400, Deduct  -0.80 
    For >400 To 600, Deduct  -1.20 
    For >600 To 900, Deduct  -2.23 
    For >900 To 1,500, Deduct  -3.27 
    For >1,500 To 2,200, Deduct  -4.78 
    For >2,200 To 3,500, Deduct  -6.17 
    For >3,500, Deduct  -7.57 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 
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. 
 09 68 13 00-0013 SY 38 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 58.37 6.47 

    For >200 To 400, Deduct  -0.85 
    For >400 To 600, Deduct  -1.28 
    For >600 To 900, Deduct  -2.36 
    For >900 To 1,500, Deduct  -3.45 
    For >1,500 To 2,200, Deduct  -5.04 
    For >2,200 To 3,500, Deduct  -6.50 
    For >3,500, Deduct  -7.96 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0014 SY 40 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 61.20 6.47 

    For >200 To 400, Deduct  -0.91 
    For >400 To 600, Deduct  -1.36 
    For >600 To 900, Deduct  -2.51 
    For >900 To 1,500, Deduct  -3.65 
    For >1,500 To 2,200, Deduct  -5.33 
    For >2,200 To 3,500, Deduct  -6.86 
    For >3,500, Deduct  -8.39 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0015 SY 42 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 66.64 6.47 

    For >200 To 400, Deduct  -1.02 
    For >400 To 600, Deduct  -1.52 
    For >600 To 900, Deduct  -2.78 
    For >900 To 1,500, Deduct  -4.03 
    For >1,500 To 2,200, Deduct  -5.87 
    For >2,200 To 3,500, Deduct  -7.54 
    For >3,500, Deduct  -9.20 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0016 SY Installation Of Owner Provided Non Patterned Carpet Tiles ................................................................................................. 15.56  

XXXXXXX 
. 
 09 68 13 00-0017  Patterned Carpet Tiles (09 68 13 00-0001) 

Note: Patterned carpet has a definitive repeating pattern as defined by the manufacturer. 
. 
. 

 09 68 13 00-0018 SY 15 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 39.27 6.47 
    For >200 To 400, Deduct  -0.44 
    For >400 To 600, Deduct  -0.65 
    For >600 To 900, Deduct  -1.35 
    For >900 To 1,500, Deduct  -2.05 
    For >1,500 To 2,200, Deduct  -3.06 
    For >2,200 To 3,500, Deduct  -4.04 
    For >3,500, Deduct  -5.02 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0019 SY 18 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 40.00 6.47 

    For >200 To 400, Deduct  -0.45 
    For >400 To 600, Deduct  -0.68 
    For >600 To 900, Deduct  -1.39 
    For >900 To 1,500, Deduct  -2.10 
    For >1,500 To 2,200, Deduct  -3.13 
    For >2,200 To 3,500, Deduct  -4.13 
    For >3,500, Deduct  -5.13 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0020 SY 20 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 41.36 6.47 

    For >200 To 400, Deduct  -0.48 
    For >400 To 600, Deduct  -0.72 
    For >600 To 900, Deduct  -1.46 
    For >900 To 1,500, Deduct  -2.20 
    For >1,500 To 2,200, Deduct  -3.26 
    For >2,200 To 3,500, Deduct  -4.30 
    For >3,500, Deduct  -5.33 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0021 SY 22 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 45.71 6.47 

    For >200 To 400, Deduct  -0.57 
    For >400 To 600, Deduct  -0.85 
    For >600 To 900, Deduct  -1.68 
    For >900 To 1,500, Deduct  -2.50 
    For >1,500 To 2,200, Deduct  -3.70 
    For >2,200 To 3,500, Deduct  -4.84 
    For >3,500, Deduct  -5.98 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0022 SY 24 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 49.94 6.47 

    For >200 To 400, Deduct  -0.65 
    For >400 To 600, Deduct  -0.98 
    For >600 To 900, Deduct  -1.89 
    For >900 To 1,500, Deduct  -2.80 
    For >1,500 To 2,200, Deduct  -4.12 
    For >2,200 To 3,500, Deduct  -5.37 
    For >3,500, Deduct  -6.62 
    For Cushion Backed Tile, Add  6.00 
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. 
 09 68 13 00-0023 SY 26 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 52.41 6.47 

    For >200 To 400, Deduct  -0.70 
    For >400 To 600, Deduct  -1.05 
    For >600 To 900, Deduct  -2.01 
    For >900 To 1,500, Deduct  -2.97 
    For >1,500 To 2,200, Deduct  -4.37 
    For >2,200 To 3,500, Deduct  -5.68 
    For >3,500, Deduct  -6.99 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0024 SY 28 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 54.95 6.47 

    For >200 To 400, Deduct  -0.75 
    For >400 To 600, Deduct  -1.13 
    For >600 To 900, Deduct  -2.14 
    For >900 To 1,500, Deduct  -3.15 
    For >1,500 To 2,200, Deduct  -4.62 
    For >2,200 To 3,500, Deduct  -6.00 
    For >3,500, Deduct  -7.37 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0025 SY 30 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 55.70 6.47 

    For >200 To 400, Deduct  -0.77 
    For >400 To 600, Deduct  -1.15 
    For >600 To 900, Deduct  -2.17 
    For >900 To 1,500, Deduct  -3.20 
    For >1,500 To 2,200, Deduct  -4.70 
    For >2,200 To 3,500, Deduct  -6.09 
    For >3,500, Deduct  -7.48 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0026 SY 32 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 56.17 6.47 

    For >200 To 400, Deduct  -0.77 
    For >400 To 600, Deduct  -1.16 
    For >600 To 900, Deduct  -2.20 
    For >900 To 1,500, Deduct  -3.23 
    For >1,500 To 2,200, Deduct  -4.75 
    For >2,200 To 3,500, Deduct  -6.15 
    For >3,500, Deduct  -7.55 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0027 SY 34 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 56.57 6.47 

    For >200 To 400, Deduct  -0.78 
    For >400 To 600, Deduct  -1.17 
    For >600 To 900, Deduct  -2.22 
    For >900 To 1,500, Deduct  -3.26 
    For >1,500 To 2,200, Deduct  -4.79 
    For >2,200 To 3,500, Deduct  -6.20 
    For >3,500, Deduct  -7.61 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0028 SY 36 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 57.92 6.47 

    For >200 To 400, Deduct  -0.81 
    For >400 To 600, Deduct  -1.21 
    For >600 To 900, Deduct  -2.29 
    For >900 To 1,500, Deduct  -3.36 
    For >1,500 To 2,200, Deduct  -4.92 
    For >2,200 To 3,500, Deduct  -6.37 
    For >3,500, Deduct  -7.82 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0029 SY 38 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 60.60 6.47 

    For >200 To 400, Deduct  -0.86 
    For >400 To 600, Deduct  -1.29 
    For >600 To 900, Deduct  -2.42 
    For >900 To 1,500, Deduct  -3.54 
    For >1,500 To 2,200, Deduct  -5.19 
    For >2,200 To 3,500, Deduct  -6.70 
    For >3,500, Deduct  -8.22 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0030 SY 40 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 63.47 6.47 

    For >200 To 400, Deduct  -0.92 
    For >400 To 600, Deduct  -1.38 
    For >600 To 900, Deduct  -2.56 
    For >900 To 1,500, Deduct  -3.75 
    For >1,500 To 2,200, Deduct  -5.48 
    For >2,200 To 3,500, Deduct  -7.06 
    For >3,500, Deduct  -8.65 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0031 SY 42 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 69.00 6.47 

    For >200 To 400, Deduct  -1.03 
    For >400 To 600, Deduct  -1.55 
    For >600 To 900, Deduct  -2.84 
    For >900 To 1,500, Deduct  -4.13 
    For >1,500 To 2,200, Deduct  -6.03 
    For >2,200 To 3,500, Deduct  -7.75 
    For >3,500, Deduct  -9.48 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0032 SY Installation Of Owner Provided Patterned Carpet Tiles ......................................................................................................... 17.87  

XXXXXXX 
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. 
 09 68 13 00-0033  ESD Static Control Carpet Tiles (StaticSmart Mission Critical Discovery 

ECO Series) (09 68 13 00-0001) 
Note: Includes conductive ESD releasable adhesive and grounding clips. 

. 

. 
 09 68 13 00-0034 SY 24 Ounce, ESD Static Control, Non-Patterned, Nylon Carpet Tile (StaticSmart Mission Critical Discovery ECO 

Series) ................................................................................................................................................................................. 85.93 6.47 
    For >200 To 400, Deduct  -1.37 
    For >400 To 600, Deduct  -2.05 
    For >600 To 900, Deduct  -3.69 
    For >900 To 1,500, Deduct  -5.32 
    For >1,500 To 2,200, Deduct  -7.72 
    For >2,200 To 3,500, Deduct  -9.87 
    For >3,500, Deduct  -12.02 

XXXXXXX 
. 
 09 68 16  Sheet Carpeting (09 68) 

Note: Weights shown are face weight excluding backing weight and excludes padding. Demolition of carpet includes removal 
of glue if required. Residential carpet backing basis is for padding and commercial carpet backing is for glue down. 

. 

. 
 09 68 16 00-0001  Carpet Cushion (09 68 16) 
. 
. 
 09 68 16 00-0002  Carpet Padding (09 68 16 00-0001) 
. 
. 
 09 68 16 00-0003  Prime Polyurethane Foam Carpet Padding (09 68 16 00-0002) 
. 
. 

 09 68 16 00-0004 SY 7/16" Thick, Prime Polyurethane Foam Carpet Padding ....................................................................................................... 12.57 2.73 
    For >200 To 400, Deduct  -0.17 
    For >400 To 600, Deduct  -0.25 
    For >600 To 900, Deduct  -0.48 
    For >900 To 1,500, Deduct  -0.71 
    For >1,500 To 2,200, Deduct  -1.05 
    For >2,200 To 3,500, Deduct  -1.36 
    For >3,500, Deduct  -1.68 

. 
 09 68 16 00-0005 SY 1/2" Thick, Prime Polyurethane Foam Carpet Padding ......................................................................................................... 13.07 2.73 

    For >200 To 400, Deduct  -0.18 
    For >400 To 600, Deduct  -0.27 
    For >600 To 900, Deduct  -0.51 
    For >900 To 1,500, Deduct  -0.75 
    For >1,500 To 2,200, Deduct  -1.10 
    For >2,200 To 3,500, Deduct  -1.43 
    For >3,500, Deduct  -1.75 

XXXXXXX 
. 
 09 68 16 00-0006  Bonded (Rebond) Polyurethane Foam Carpet Padding (09 68 16 00-0002) 
. 
. 

 09 68 16 00-0007 SY 1/4" Thick, 8 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ..........................................................................8.26 2.73 
    For >200 To 400, Deduct  -0.08 
    For >400 To 600, Deduct  -0.12 
    For >600 To 900, Deduct  -0.27 
    For >900 To 1,500, Deduct  -0.41 
    For >1,500 To 2,200, Deduct  -0.62 
    For >2,200 To 3,500, Deduct  -0.83 
    For >3,500, Deduct  -1.03 

. 
 09 68 16 00-0008 SY 5/16" Thick, 8 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ........................................................................8.60 2.73 

    For >200 To 400, Deduct  -0.09 
    For >400 To 600, Deduct  -0.13 
    For >600 To 900, Deduct  -0.29 
    For >900 To 1,500, Deduct  -0.44 
    For >1,500 To 2,200, Deduct  -0.65 
    For >2,200 To 3,500, Deduct  -0.87 
    For >3,500, Deduct  -1.08 

. 
 09 68 16 00-0009 SY 3/8" Thick, 5.5 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding .......................................................................7.00 2.73 

    For >200 To 400, Deduct  -0.06 
    For >400 To 600, Deduct  -0.09 
    For >600 To 900, Deduct  -0.21 
    For >900 To 1,500, Deduct  -0.32 
    For >1,500 To 2,200, Deduct  -0.49 
    For >2,200 To 3,500, Deduct  -0.67 
    For >3,500, Deduct  -0.84 

. 
 09 68 16 00-0010 SY 3/8" Thick, 8 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ..........................................................................8.37 2.73 

    For >200 To 400, Deduct  -0.08 
    For >400 To 600, Deduct  -0.13 
    For >600 To 900, Deduct  -0.27 
    For >900 To 1,500, Deduct  -0.42 
    For >1,500 To 2,200, Deduct  -0.63 
    For >2,200 To 3,500, Deduct  -0.84 
    For >3,500, Deduct  -1.05 

. 
 09 68 16 00-0011 SY 7/16" Thick, 5.5 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding .....................................................................8.37 2.73 

    For >200 To 400, Deduct  -0.08 
    For >400 To 600, Deduct  -0.13 
    For >600 To 900, Deduct  -0.27 
    For >900 To 1,500, Deduct  -0.42 
    For >1,500 To 2,200, Deduct  -0.63 
    For >2,200 To 3,500, Deduct  -0.84 
    For >3,500, Deduct  -1.05 
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. 
 09 68 16 00-0012 SY 7/16" Thick, 6 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ........................................................................ 8.37 2.73 

    For >200 To 400, Deduct  -0.08 
    For >400 To 600, Deduct  -0.13 
    For >600 To 900, Deduct  -0.27 
    For >900 To 1,500, Deduct  -0.42 
    For >1,500 To 2,200, Deduct  -0.63 
    For >2,200 To 3,500, Deduct  -0.84 
    For >3,500, Deduct  -1.05 

. 
 09 68 16 00-0013 SY 7/16" Thick, 8 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ........................................................................ 9.19 2.73 

    For >200 To 400, Deduct  -0.10 
    For >400 To 600, Deduct  -0.15 
    For >600 To 900, Deduct  -0.31 
    For >900 To 1,500, Deduct  -0.48 
    For >1,500 To 2,200, Deduct  -0.71 
    For >2,200 To 3,500, Deduct  -0.94 
    For >3,500, Deduct  -1.17 

. 
 09 68 16 00-0014 SY 1/2" Thick, 5.5 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ....................................................................... 8.30 2.73 

    For >200 To 400, Deduct  -0.08 
    For >400 To 600, Deduct  -0.12 
    For >600 To 900, Deduct  -0.27 
    For >900 To 1,500, Deduct  -0.42 
    For >1,500 To 2,200, Deduct  -0.62 
    For >2,200 To 3,500, Deduct  -0.83 
    For >3,500, Deduct  -1.04 

. 
 09 68 16 00-0015 SY 1/2" Thick, 6 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding .......................................................................... 8.56 2.73 

    For >200 To 400, Deduct  -0.09 
    For >400 To 600, Deduct  -0.13 
    For >600 To 900, Deduct  -0.28 
    For >900 To 1,500, Deduct  -0.43 
    For >1,500 To 2,200, Deduct  -0.65 
    For >2,200 To 3,500, Deduct  -0.86 
    For >3,500, Deduct  -1.08 

. 
 09 68 16 00-0016 SY 1/2" Thick, 8 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding .......................................................................... 9.53 2.73 

    For >200 To 400, Deduct  -0.11 
    For >400 To 600, Deduct  -0.16 
    For >600 To 900, Deduct  -0.33 
    For >900 To 1,500, Deduct  -0.50 
    For >1,500 To 2,200, Deduct  -0.75 
    For >2,200 To 3,500, Deduct  -0.98 
    For >3,500, Deduct  -1.22 

XXXXXXX 
. 
 09 68 16 00-0017  Froth Polyurethane Foam Carpet Padding (09 68 16 00-0002) 
. 
. 

 09 68 16 00-0018 SY 0.175" Thick, 16 LB/CF Froth Polyurethane Foam Rubber Carpet Padding ......................................................................... 13.32 2.73 
    For >200 To 400, Deduct  -0.18 
    For >400 To 600, Deduct  -0.28 
    For >600 To 900, Deduct  -0.52 
    For >900 To 1,500, Deduct  -0.77 
    For >1,500 To 2,200, Deduct  -1.13 
    For >2,200 To 3,500, Deduct  -1.46 
    For >3,500, Deduct  -1.79 

. 
 09 68 16 00-0019 SY 0.250" Thick, 12 LB/CF Froth Polyurethane Foam Rubber Carpet Padding ......................................................................... 14.74 2.73 

    For >200 To 400, Deduct  -0.21 
    For >400 To 600, Deduct  -0.32 
    For >600 To 900, Deduct  -0.59 
    For >900 To 1,500, Deduct  -0.87 
    For >1,500 To 2,200, Deduct  -1.27 
    For >2,200 To 3,500, Deduct  -1.64 
    For >3,500, Deduct  -2.00 

. 
 09 68 16 00-0020 SY 0.250" Thick, 16 LB/CF Froth Polyurethane Foam Rubber Carpet Padding ......................................................................... 15.84 2.73 

    For >200 To 400, Deduct  -0.23 
    For >400 To 600, Deduct  -0.35 
    For >600 To 900, Deduct  -0.65 
    For >900 To 1,500, Deduct  -0.94 
    For >1,500 To 2,200, Deduct  -1.38 
    For >2,200 To 3,500, Deduct  -1.77 
    For >3,500, Deduct  -2.17 

XXXXXXX 
. 
 09 68 16 00-0021  Waffle Rubber Carpet Padding (09 68 16 00-0002) 
. 
. 

 09 68 16 00-0022 SY 3/8" Thick, 90 OZ/SY Waffle Rubber Carpet Padding ........................................................................................................... 15.13 2.73 
    For >200 To 400, Deduct  -0.22 
    For >400 To 600, Deduct  -0.33 
    For >600 To 900, Deduct  -0.61 
    For >900 To 1,500, Deduct  -0.89 
    For >1,500 To 2,200, Deduct  -1.31 
    For >2,200 To 3,500, Deduct  -1.68 
    For >3,500, Deduct  -2.06 

XXXXXXX 
. 
 09 68 16 00-0023  Flat Sponge Rubber Carpet Padding (09 68 16 00-0002) 
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. 

. 
 09 68 16 00-0024 SY 0.156" Thick, 62 OZ/SY Flat Sponge Rubber Carpet Padding ................................................................................................9.61 2.73 

    For >200 To 400, Deduct  -0.11 
    For >400 To 600, Deduct  -0.16 
    For >600 To 900, Deduct  -0.34 
    For >900 To 1,500, Deduct  -0.51 
    For >1,500 To 2,200, Deduct  -0.75 
    For >2,200 To 3,500, Deduct  -0.99 
    For >3,500, Deduct  -1.23 

. 
 09 68 16 00-0025 SY 0.250" Thick, 68 OZ/SY Flat Sponge Rubber Carpet Padding .............................................................................................. 10.19 2.73 

    For >200 To 400, Deduct  -0.12 
    For >400 To 600, Deduct  -0.18 
    For >600 To 900, Deduct  -0.36 
    For >900 To 1,500, Deduct  -0.55 
    For >1,500 To 2,200, Deduct  -0.81 
    For >2,200 To 3,500, Deduct  -1.07 
    For >3,500, Deduct  -1.32 

. 
 09 68 16 00-0026 SY 0.250" Thick, 80 OZ/SY Flat Sponge Rubber Carpet Padding .............................................................................................. 10.62 2.73 

    For >200 To 400, Deduct  -0.13 
    For >400 To 600, Deduct  -0.19 
    For >600 To 900, Deduct  -0.39 
    For >900 To 1,500, Deduct  -0.58 
    For >1,500 To 2,200, Deduct  -0.86 
    For >2,200 To 3,500, Deduct  -1.12 
    For >3,500, Deduct  -1.39 

. 
 09 68 16 00-0027 SY 0.250" Thick, 100 OZ/SY Flat Sponge Rubber Carpet Padding ............................................................................................ 11.97 2.73 

    For >200 To 400, Deduct  -0.16 
    For >400 To 600, Deduct  -0.23 
    For >600 To 900, Deduct  -0.45 
    For >900 To 1,500, Deduct  -0.67 
    For >1,500 To 2,200, Deduct  -0.99 
    For >2,200 To 3,500, Deduct  -1.29 
    For >3,500, Deduct  -1.59 

. 
 09 68 16 00-0028 SY 0.370" Thick, 100 OZ/SY Flat Sponge Rubber Carpet Padding ............................................................................................ 12.09 2.73 

    For >200 To 400, Deduct  -0.16 
    For >400 To 600, Deduct  -0.24 
    For >600 To 900, Deduct  -0.46 
    For >900 To 1,500, Deduct  -0.68 
    For >1,500 To 2,200, Deduct  -1.00 
    For >2,200 To 3,500, Deduct  -1.30 
    For >3,500, Deduct  -1.61 

XXXXXXX 
. 
 09 68 16 00-0029  Synthetic Fiber Carpet Padding (09 68 16 00-0002) 
. 
. 

 09 68 16 00-0030 SY 0.235" Thick, 20 OZ/SY Synthetic Fiber Carpet Padding ........................................................................................................5.27 2.73 
    For >200 To 400, Deduct  -0.02 
    For >400 To 600, Deduct  -0.03 
    For >600 To 900, Deduct  -0.12 
    For >900 To 1,500, Deduct  -0.20 
    For >1,500 To 2,200, Deduct  -0.32 
    For >2,200 To 3,500, Deduct  -0.45 
    For >3,500, Deduct  -0.58 

. 
 09 68 16 00-0031 SY 0.235" Thick, 24 OZ/SY Synthetic Fiber Carpet Padding ........................................................................................................6.16 2.73 

    For >200 To 400, Deduct  -0.04 
    For >400 To 600, Deduct  -0.06 
    For >600 To 900, Deduct  -0.16 
    For >900 To 1,500, Deduct  -0.27 
    For >1,500 To 2,200, Deduct  -0.41 
    For >2,200 To 3,500, Deduct  -0.56 
    For >3,500, Deduct  -0.72 

. 
 09 68 16 00-0032 SY 0.275" Thick, 28 OZ/SY Synthetic Fiber Carpet Padding ........................................................................................................5.75 2.73 

    For >200 To 400, Deduct  -0.03 
    For >400 To 600, Deduct  -0.05 
    For >600 To 900, Deduct  -0.14 
    For >900 To 1,500, Deduct  -0.24 
    For >1,500 To 2,200, Deduct  -0.37 
    For >2,200 To 3,500, Deduct  -0.51 
    For >3,500, Deduct  -0.66 

. 
 09 68 16 00-0033 SY 0.300" Thick, 32 OZ/SY Synthetic Fiber Carpet Padding ........................................................................................................5.91 2.73 

    For >200 To 400, Deduct  -0.04 
    For >400 To 600, Deduct  -0.05 
    For >600 To 900, Deduct  -0.15 
    For >900 To 1,500, Deduct  -0.25 
    For >1,500 To 2,200, Deduct  -0.38 
    For >2,200 To 3,500, Deduct  -0.53 
    For >3,500, Deduct  -0.68 

. 
 09 68 16 00-0034 SY 0.350" Thick, 40 OZ/SY Synthetic Fiber Carpet Padding ........................................................................................................6.82 2.73 

    For >200 To 400, Deduct  -0.05 
    For >400 To 600, Deduct  -0.08 
    For >600 To 900, Deduct  -0.20 
    For >900 To 1,500, Deduct  -0.31 
    For >1,500 To 2,200, Deduct  -0.48 
    For >2,200 To 3,500, Deduct  -0.65 
    For >3,500, Deduct  -0.82 

XXXXXXX 
. 
 09 68 16 00-0035  Double Stick Synthetic Fiber Carpet Padding (09 68 16 00-0002) 
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. 

. 
 09 68 16 00-0036 SY 0.300" Thick, 32 OZ/SY Double Stick Synthetic Fiber Carpet Padding ................................................................................... 7.10 2.73 

    For >200 To 400, Deduct  -0.06 
    For >400 To 600, Deduct  -0.09 
    For >600 To 900, Deduct  -0.21 
    For >900 To 1,500, Deduct  -0.33 
    For >1,500 To 2,200, Deduct  -0.50 
    For >2,200 To 3,500, Deduct  -0.68 
    For >3,500, Deduct  -0.86 

. 
 09 68 16 00-0037 SY 0.375" Thick, 40 OZ/SY Double Stick Synthetic Fiber Carpet Padding ................................................................................... 7.81 2.73 

    For >200 To 400, Deduct  -0.07 
    For >400 To 600, Deduct  -0.11 
    For >600 To 900, Deduct  -0.25 
    For >900 To 1,500, Deduct  -0.38 
    For >1,500 To 2,200, Deduct  -0.57 
    For >2,200 To 3,500, Deduct  -0.77 
    For >3,500, Deduct  -0.96 

XXXXXXX 
. 
 09 68 16 00-0038  Residential Broadloom Carpet (09 68 16) 

Note: Includes tacks. See CSI section 09 68 16 00-0001 for padding. 
. 
. 

 09 68 16 00-0039 SY 25 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 36.42 7.28 
    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.20 
    For Up To 15, Add  3.73 
    For >15 To 33, Add  1.87 
    For >200 To 400, Deduct  -0.36 
    For >400 To 600, Deduct  -0.53 
    For >600 To 900, Deduct  -1.17 
    For >900, Deduct  -1.80 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0040 SY 30 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 40.60 7.28 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.20 
    For Up To 15, Add  3.73 
    For >15 To 33, Add  1.87 
    For >200 To 400, Deduct  -0.44 
    For >400 To 600, Deduct  -0.66 
    For >600 To 900, Deduct  -1.38 
    For >900, Deduct  -2.10 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0041 SY 32 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 46.34 7.28 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.20 
    For Up To 15, Add  3.73 
    For >15 To 33, Add  1.87 
    For >200 To 400, Deduct  -0.55 
    For >400 To 600, Deduct  -0.83 
    For >600 To 900, Deduct  -1.66 
    For >900, Deduct  -2.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0042 SY 34 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 52.35 7.28 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.20 
    For Up To 15, Add  3.73 
    For >15 To 33, Add  1.87 
    For >200 To 400, Deduct  -0.67 
    For >400 To 600, Deduct  -1.01 
    For >600 To 900, Deduct  -1.96 
    For >900, Deduct  -2.92 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0043 SY 40 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 53.39 7.28 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.20 
    For Up To 15, Add  3.73 
    For >15 To 33, Add  1.87 
    For >200 To 400, Deduct  -0.69 
    For >400 To 600, Deduct  -1.04 
    For >600 To 900, Deduct  -2.02 
    For >900, Deduct  -2.99 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0044 SY 45 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 55.20 8.00 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.39 
    For Up To 15, Add  3.98 
    For >15 To 33, Add  1.99 
    For >200 To 400, Deduct  -0.71 
    For >400 To 600, Deduct  -1.06 
    For >600 To 900, Deduct  -2.06 
    For >900, Deduct  -3.07 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0045 SY 48 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 56.99 8.00 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.39 
    For Up To 15, Add  3.98 
    For >15 To 33, Add  1.99 
    For >200 To 400, Deduct  -0.74 
    For >400 To 600, Deduct  -1.11 
    For >600 To 900, Deduct  -2.15 
    For >900, Deduct  -3.19 
    For Installation On Stairs, Each Riser, Add  6.00 
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. 
 09 68 16 00-0046 SY 50 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 61.43 8.00 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.39 
    For Up To 15, Add  3.98 
    For >15 To 33, Add  1.99 
    For >200 To 400, Deduct  -0.83 
    For >400 To 600, Deduct  -1.25 
    For >600 To 900, Deduct  -2.37 
    For >900, Deduct  -3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0047 SY 60 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 61.95 8.00 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.39 
    For Up To 15, Add  3.98 
    For >15 To 33, Add  1.99 
    For >200 To 400, Deduct  -0.84 
    For >400 To 600, Deduct  -1.26 
    For >600 To 900, Deduct  -2.40 
    For >900, Deduct  -3.54 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0048 SY 65 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 64.04 8.00 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.39 
    For Up To 15, Add  3.98 
    For >15 To 33, Add  1.99 
    For >200 To 400, Deduct  -0.88 
    For >400 To 600, Deduct  -1.32 
    For >600 To 900, Deduct  -2.50 
    For >900, Deduct  -3.69 
    For Installation On Stairs, Each Riser, Add  6.00 

XXXXXXX 
. 
 09 68 16 00-0049  Commercial Broadloom Carpet (09 68 16) 

Note: Level-loop pile or textured-loop pile broadloom carpet. 
. 
. 
 09 68 16 00-0050  Non-Patterned Broadloom Carpet (09 68 16 00-0049) 
. 
. 

 09 68 16 00-0051 SY 22 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet ................................................................................... 47.67 26.55 
    For Up To 15, Add  3.54 
    For >15 To 33, Add  1.77 
    For >200 To 400, Deduct  -0.60 
    For >400 To 600, Deduct  -0.90 
    For >600 To 900, Deduct  -1.76 
    For >900, Deduct  -2.63 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0052 SY 24 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet ................................................................................... 47.67 26.55 

    For Up To 15, Add  3.54 
    For >15 To 33, Add  1.77 
    For >200 To 400, Deduct  -0.60 
    For >400 To 600, Deduct  -0.90 
    For >600 To 900, Deduct  -1.76 
    For >900, Deduct  -2.63 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0053 SY 26 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet ................................................................................... 47.67 26.55 

    For Up To 15, Add  3.54 
    For >15 To 33, Add  1.77 
    For >200 To 400, Deduct  -0.60 
    For >400 To 600, Deduct  -0.90 
    For >600 To 900, Deduct  -1.76 
    For >900, Deduct  -2.63 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0054 SY 28 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet ................................................................................... 51.67 28.77 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.65 
    For >400 To 600, Deduct  -0.98 
    For >600 To 900, Deduct  -1.91 
    For >900, Deduct  -2.85 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0055 SY 30 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet ................................................................................... 52.59 28.77 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.67 
    For >400 To 600, Deduct  -1.00 
    For >600 To 900, Deduct  -1.96 
    For >900, Deduct  -2.91 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 



 

 Finishes 09

09
 

Flooring 09 60
Carpeting 09 68

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 09 - 69

. 
 09 68 16 00-0056 SY 32 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet ................................................................................... 52.75 28.77 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.67 
    For >400 To 600, Deduct  -1.01 
    For >600 To 900, Deduct  -1.97 
    For >900, Deduct  -2.93 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0057 SY 34 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet ................................................................................... 57.88 30.97 

    For Up To 15, Add  4.13 
    For >15 To 33, Add  2.07 
    For >200 To 400, Deduct  -0.74 
    For >400 To 600, Deduct  -1.12 
    For >600 To 900, Deduct  -2.17 
    For >900, Deduct  -3.23 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0058 SY 36 Ounce, Heavy Traffic, Non Patterned, Nylon Broadloom Carpet ..................................................................................... 58.55 30.97 

    For Up To 15, Add  4.13 
    For >15 To 33, Add  2.07 
    For >200 To 400, Deduct  -0.76 
    For >400 To 600, Deduct  -1.14 
    For >600 To 900, Deduct  -2.20 
    For >900, Deduct  -3.27 
    For Cut Pile Carpet, Add  1.50 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0059 SY 38 Ounce, Heavy Traffic, Non Patterned, Nylon Broadloom Carpet ..................................................................................... 59.35 30.97 

    For Up To 15, Add  4.13 
    For >15 To 33, Add  2.07 
    For >200 To 400, Deduct  -0.77 
    For >400 To 600, Deduct  -1.16 
    For >600 To 900, Deduct  -2.24 
    For >900, Deduct  -3.33 
    For Cut Pile Carpet, Add  1.50 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

XXXXXXX 
. 
 09 68 16 00-0060  Patterned Broadloom Carpet (09 68 16 00-0049) 

Note: Patterned carpet has a definitive repeating pattern as defined by the manufacturer. 
. 
. 

 09 68 16 00-0061 SY 22 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 49.90 26.55 
    For Up To 15, Add  3.90 
    For >15 To 33, Add  1.95 
    For >200 To 400, Deduct  -0.61 
    For >400 To 600, Deduct  -0.91 
    For >600 To 900, Deduct  -1.81 
    For >900, Deduct  -2.71 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0062 SY 24 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 49.90 26.55 

    For Up To 15, Add  3.90 
    For >15 To 33, Add  1.95 
    For >200 To 400, Deduct  -0.61 
    For >400 To 600, Deduct  -0.91 
    For >600 To 900, Deduct  -1.81 
    For >900, Deduct  -2.71 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0063 SY 26 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 49.90 26.55 

    For Up To 15, Add  3.90 
    For >15 To 33, Add  1.95 
    For >200 To 400, Deduct  -0.61 
    For >400 To 600, Deduct  -0.91 
    For >600 To 900, Deduct  -1.81 
    For >900, Deduct  -2.71 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0064 SY 28 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 54.09 28.77 

    For Up To 15, Add  4.22 
    For >15 To 33, Add  2.11 
    For >200 To 400, Deduct  -0.66 
    For >400 To 600, Deduct  -0.99 
    For >600 To 900, Deduct  -1.97 
    For >900, Deduct  -2.94 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 
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. 
 09 68 16 00-0065 SY 30 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 55.02 28.77 

    For Up To 15, Add  4.22 
    For >15 To 33, Add  2.11 
    For >200 To 400, Deduct  -0.68 
    For >400 To 600, Deduct  -1.02 
    For >600 To 900, Deduct  -2.01 
    For >900, Deduct  -3.01 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0066 SY 32 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 55.18 28.77 

    For Up To 15, Add  4.22 
    For >15 To 33, Add  2.11 
    For >200 To 400, Deduct  -0.68 
    For >400 To 600, Deduct  -1.02 
    For >600 To 900, Deduct  -2.02 
    For >900, Deduct  -3.02 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0067 SY 34 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 60.51 30.97 

    For Up To 15, Add  4.54 
    For >15 To 33, Add  2.27 
    For >200 To 400, Deduct  -0.76 
    For >400 To 600, Deduct  -1.13 
    For >600 To 900, Deduct  -2.23 
    For >900, Deduct  -3.33 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0068 SY 36 Ounce, Heavy Traffic, Patterned, Nylon Broadloom Carpet ............................................................................................. 61.19 30.97 

    For Up To 15, Add  4.54 
    For >15 To 33, Add  2.27 
    For >200 To 400, Deduct  -0.77 
    For >400 To 600, Deduct  -1.15 
    For >600 To 900, Deduct  -2.26 
    For >900, Deduct  -3.37 
    For Cut Pile Carpet, Add  1.50 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0069 SY 38 Ounce, Heavy Traffic, Patterned, Nylon Broadloom Carpet ............................................................................................. 62.00 30.97 

    For Up To 15, Add  4.54 
    For >15 To 33, Add  2.27 
    For >200 To 400, Deduct  -0.79 
    For >400 To 600, Deduct  -1.18 
    For >600 To 900, Deduct  -2.30 
    For >900, Deduct  -3.43 
    For Cut Pile Carpet, Add  1.50 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

XXXXXXX 
. 
 09 68 16 00-0070  Indoor/Outdoor Carpet (09 68 16) 

Note: Includes waterproof glue. 
. 
. 

 09 68 16 00-0071 SY Nylon Indoor/Outdoor Carpet ................................................................................................................................................ 38.72 5.46 
. 

 09 68 16 00-0072 SY Ozite Indoor/Outdoor Carpet ................................................................................................................................................. 31.96 5.46 

XXXXXXX 
. 
 09 68 16 00-0073  Carpet Accessories (09 68 16) 
. 
. 

 09 68 16 00-0074 LF Metal Carpet Saddle Strip, Up To 4" Wide ..............................................................................................................................4.99 0.75 

XXXXXXX 
. 
 09 68 16 00-0075  Removal And Reinstallation Of Carpet And Pad (09 68 16) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 09 68 16 00-0076 SY Removal And Reinstallation Of Carpet And Pad ................................................................................................................... 37.34  

XXXXXXX 
. 
 09 68 16 00-0077  Carpeting Support Functions (09 68 16) 
. 
. 
 09 68 16 00-0078  Relocate Partitions, Modular Work Stations (09 68 16 00-0077) 

Note: Includes disassembly and reassembly of work station. Excludes electrical disconnection or reconnection. 
. 
. 

 09 68 16 00-0079 EA Relocate Modular Work Station........................................................................................................................................... 263.92  

XXXXXXX 
. 
 09 68 16 00-0080  Installation Of Owner Provided Broadloom Carpet (09 68 16) 
. 
. 

 09 68 16 00-0081 SY Up To 24 Oz, Installation Of Owner Provided Broadloom Carpet ......................................................................................... 15.68  
Note: Includes adhesive for glue-down or tack strip for padded installations. 

    For Up To 15, Add  3.08 
    For >15 To 33, Add  1.54 

. 
 09 68 16 00-0082 SY >24 To 34 Oz, Installation Of Owner Provided Broadloom Carpet ........................................................................................ 18.25  

Note: Includes adhesive for glue-down or tack strip for padded installations. 
    For Up To 15, Add  3.59 
    For >15 To 33, Add  1.80 
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. 
 09 68 16 00-0083 SY >34 Oz, Installation Of Owner Provided Broadloom Carpet .................................................................................................. 21.84  

Note: Includes adhesive for glue-down or tack strip for padded installations. 
    For Up To 15, Add  4.31 
    For >15 To 33, Add  2.16 

XXXXXXX 
. 
 09 69  Access Flooring (09 60) 
. 
. 
 09 69 13  Rigid-Grid Access Flooring (09 69)
. 
. 
 09 69 13 00-0001  Panels, No Covering (09 69 13) 
. 
. 

 09 69 13 00-0002 SF 2' x 2' Panels - No Covering Access And Pedestal Floors .................................................................................................... 12.55 0.75 
    For Carpet Covering, Add  2.77 
    For Vinyl Floor Covering, Add  1.91 

. 
 09 69 13 00-0003 SF 2' x 2' Perforated Panels Access And Pedestal Floors ......................................................................................................... 23.63 0.75 

    For Carpet Covering, Add  2.77 
    For Vinyl Floor Covering, Add  1.91 

. 
 09 69 13 00-0004 SF Tate 1250AS Panel Cover UTP Designer Plus Color Raf Blue 7153T .................................................................................. 22.01 0.83 

. 
 09 69 13 00-0005 SF Tate 1250AS Panel Cover UTP Designer Plus Color Sage Brown 7777T ............................................................................ 22.01 0.83 

. 
 09 69 13 00-0006 SF Tate 1250AS Panel Cover UTP Designer Plus Color Moondance 6808 ............................................................................... 22.01 0.83 

. 
 09 69 13 00-0007 SF Tate 1250AS Panel Cover UTP Designer Plus Color Mosaic 6280 ...................................................................................... 22.01 0.83 

. 
 09 69 13 00-0008 SF Tate 1250AS Panel Cover HPL 1/8" Nevamar ST2-2 Beige Star/Brown Trim ...................................................................... 20.81 0.83 

. 
 09 69 13 00-0009 SF Tate 1250AS Panel Cover HPL 1/8" Nevamar ST6-1 Gray Star/Black Trim ......................................................................... 20.81 0.83 

. 
 09 69 13 00-0010 SF Tate Concore 1500 Panel Cover UTP Designer Plus Color Raf Blue 7153T ........................................................................ 23.51 0.83 

. 
 09 69 13 00-0011 SF Tate Concore 1500 Panel Cover UTP Designer Plus Color Sage Brown 7777T .................................................................. 23.51 0.83 

. 
 09 69 13 00-0012 SF Tate Concore 1500 Panel Cover UTP Designer Plus Color Moodance 6808 ....................................................................... 23.51 0.83 

. 
 09 69 13 00-0013 SF Tate Concore 1500 Panel Cover UTP Designer Plus Color Mosaic 6280 ............................................................................ 23.51 0.83 

. 
 09 69 13 00-0014 SF Tate Concore 1500 Panel Cover HPL 1/8" Nevamar ST-2 Beige Star/Brown Trim .............................................................. 22.31 0.83 

. 
 09 69 13 00-0015 SF Tate Concore 1500 Panel Cover HPL 1/8" Nevamar ST6-1 Grey Star/Black Trim ............................................................... 22.31 0.83 

. 
 09 69 13 00-0016 SF Tate 1250AS Perforated 25% O/A Cover 1/8 " Nevamar HPL ST2-2 Beige Star Trim ......................................................... 28.26 0.83 

. 
 09 69 13 00-0017 SF Tate 1250AS Perforated 25% O/A Cover 1/8 " Nevamar HPL ST6-1 Gray Star Trim ........................................................... 28.26 0.83 

XXXXXXX 
. 
 09 69 13 00-0018  Pedestals (09 69 13) 
. 
. 

 09 69 13 00-0019 EA 6" To 12" Finished Floor Height, Pedestal Assembly ............................................................................................................ 27.77 3.77 
. 

 09 69 13 00-0020 EA 8" To 12" Finished Floor Height, Pedestal Assembly ............................................................................................................ 29.27 3.77 
. 

 09 69 13 00-0021 EA 18" To 24" Finished Floor Height, Pedestal Assembly .......................................................................................................... 30.01 3.77 
. 

 09 69 13 00-0022 EA 30" To 36" Finished Floor Height, Pedestal Assembly .......................................................................................................... 32.73 3.77 

XXXXXXX 
. 
 09 69 13 00-0023  Stringers (09 69 13) 
. 
. 

 09 69 13 00-0024 EA 2' Bolted Stringers, Access And Pedestal Floors .................................................................................................................. 14.59 4.53 
. 

 09 69 13 00-0025 EA 4' Bolted Stringers, Access And Pedestal Floors .................................................................................................................. 25.17 6.79 
. 

 09 69 13 00-0026 EA 6' Bolted Stringers, Access And Pedestal Floors .................................................................................................................. 39.91 11.31 

XXXXXXX 
. 
 09 69 13 00-0027  Understructure (09 69 13) 
. 
. 

 09 69 13 00-0028 SF Standard Bolted Stringer Understructure 30" Or 36" Finished Floor Height ............................................................................ 6.01 1.13 

XXXXXXX 
. 
 09 69 53  Access Flooring Accessories (09 69)
. 
. 
 09 69 53 00-0001  Accessories (09 69 53) 
. 
. 

 09 69 53 00-0002 LF Accessories, Handrail Access And Pedestal Floors .............................................................................................................. 45.96 5.28 
. 

 09 69 53 00-0003 LF Accessories, Fascia Plate Access And Pedestal Floors ....................................................................................................... 19.15 5.28 
. 

 09 69 53 00-0004 EA Machine Cutouts ................................................................................................................................................................. 149.63  
. 

 09 69 53 00-0005 SF Hammered Aluminum Finish Fascia ..................................................................................................................................... 33.29 2.49 
Note: Includes trim angles and hardware (8", 12", 18", 24"). 

. 
 09 69 53 00-0006 EA Cut Hole In Raised Floor And Trim With Black 1/2" Trim Material ........................................................................................ 35.19  

. 
 09 69 53 00-0007 EA Cut Round Hole In Raised Floor And Trim Carpet Install 4" Plastic Insert (Gromtec#GT003) .............................................. 35.19  

. 
 09 69 53 00-0008 EA Flush Mounted Electrical Box (Including Cutting Hole Trim Carpet) P/N Telo-7018-4 ........................................................ 148.13 9.43 

. 
 09 69 53 00-0009 EA Flush Mounted Telephone Box (Grey/Black/Communications) ........................................................................................... 105.33 9.43 

Note: Includes cut hole. 
. 

 09 69 53 00-0010 EA Flush Mounted Electrical Box (In Existing Hole) P/N Telo 7018-4 ...................................................................................... 148.13 9.43 
. 

 09 69 53 00-0011 EA Flush Mounted Telephone Box (Grey/Black/Communications) (In Existing Hole) P/N Telo-7018-2 ..................................... 75.17 1.51 

XXXXXXX 
. 
 09 69 53 00-0012  Final Cleaning For Computer Room Raised Floor System (09 69 53) 

Note: Includes wipe dirt/dust from stringers and raised floor beneath raised floor. For new or existing systems. 
. 
. 

 09 69 53 00-0013 SF Vacuum Raised Floor Carpet Panel, Wipe Dirt/Dust From Stringers And Floor Beneath Raised Floor .................................. 2.59  
. 

 09 69 53 00-0014 SF Vacuum/Shampoo Raised Floor Carpet Panel, Wipe Dirt/Dust From Stringers And Floor Beneath ....................................... 2.68  
. 

 09 69 53 00-0015 SF Vacuum/Wet Mop Clean Raised Floor HPL Panel Wipe Dirt/Dust Stringers And Raised Floor .............................................. 2.65  

XXXXXXX 
. 
 09 70  Wall Finishes (09) 
. 
. 
 09 72  Wall Coverings (09 70) 
. 
. 
 09 72 13  Cork Wall Coverings (09 72)
. 
. 
 09 72 13 00-0001  Cork Wall Covering (09 72 13) 
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. 

. 
 09 72 13 00-0002 SF 1/8" Cork Wall Covering ..........................................................................................................................................................4.84 0.91 

. 
 09 72 13 00-0003 SF 1/4" Cork Wall Covering ..........................................................................................................................................................5.69 0.91 

. 
 09 72 13 00-0004 SF 1/2" Cork Wall Covering ..........................................................................................................................................................6.37 0.91 

. 
 09 72 13 00-0005 SF 3/4" Cork Wall Covering ..........................................................................................................................................................8.37 0.91 

XXXXXXX 
. 
 09 72 16  Vinyl-Coated Fabric Wall Coverings (09 72)
. 
. 
 09 72 16 13  Flexible Vinyl Wall Coverings (09 72 16)
. 
. 
 09 72 16 13-0001  Vinyl Wall Coverings (09 72 16 13) 

Note: Includes wall preparation adhesive, and sizing compound. Demolition includes the removal of wall covering 
and adhesive. 

. 

. 
 09 72 16 13-0002 SF 7-10 Oz/SY Vinyl Wall Covering ..............................................................................................................................................3.03 0.91 

    For Owner Furnished Material, Deduct  -1.61 
. 

 09 72 16 13-0003 SF 11-14 Oz/SY Vinyl Wall Covering ............................................................................................................................................3.86 0.91 
    For Owner Furnished Material, Deduct  -2.34 

. 
 09 72 16 13-0004 SF 15-19 Oz/SY Vinyl Wall Covering ............................................................................................................................................4.46 0.91 

    For Owner Furnished Material, Deduct  -2.94 
. 

 09 72 16 13-0005 SF 20 To 25 Ounces/SY Vinyl Wall Covering ...............................................................................................................................5.30 0.91 
    For Owner Furnished Material, Deduct  -3.39 

. 
 09 72 16 13-0006 SF 26-32 Oz/SY Vinyl Wall Covering ............................................................................................................................................6.11 0.91 

    For Owner Furnished Material, Deduct  -4.12 
. 

 09 72 16 13-0007 SF 33-38 Oz/SY Vinyl Wall Covering ............................................................................................................................................7.29 0.91 
    For Owner Furnished Material, Deduct  -5.21 

XXXXXXX 
. 
 09 72 23  Wallpapering (09 72) 
. 
. 
 09 72 23 00-0001  Wallpaper Coverings (09 72 23) 

Note: Includes wall preparation adhesive, and sizing compound. Demolition includes the removal of wall covering 
and adhesive. 

. 

. 
 09 72 23 00-0002 SF Average Quality Wallpaper (Standard Grade) .........................................................................................................................2.18 1.21 

. 
 09 72 23 00-0003 SF High Quality Wallpaper (Designer Grade) ...............................................................................................................................3.52 1.55 

. 
 09 72 23 00-0004 SF Textured Paintable Paper Installed On Ceiling .......................................................................................................................3.21 2.29 

XXXXXXX 
. 
 09 73  Wall Carpeting (09 70) 
. 
. 
 09 73 00 00-0001  Carpet Wall Covering (09 73) 
. 
. 

 09 73 00 00-0002 SY 28 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 46.26 29.49 
. 

 09 73 00 00-0003 SY 32 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 47.10 29.49 
. 

 09 73 00 00-0004 SY 34 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 51.18 31.76 
. 

 09 73 00 00-0005 SY 35 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 54.18 31.76 
. 

 09 73 00 00-0006 SY 36 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 57.25 31.76 
. 

 09 73 00 00-0007 SY 38 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 58.27 31.76 
. 

 09 73 00 00-0008 SY 40 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 60.48 34.30 
. 

 09 73 00 00-0009 SY 42 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 62.84 34.30 

XXXXXXX 
. 
 09 74  Flexible Wood Sheets (09 70) 
. 
. 
 09 74 16  Flexible Wood Veneers (09 74) 
. 
. 
 09 74 16 00-0001  Flexible Wood Veneer (09 74 16) 
. 
. 

 09 74 16 00-0002 SF 1/32" Thick, Flexible Maple Wood Veneer ............................................................................................................................ 12.24 3.65 
. 

 09 74 16 00-0003 SF 1/32" Thick, Flexible Oak Wood Veneer ................................................................................................................................ 12.55 3.65 
. 

 09 74 16 00-0004 SF 1/32" Thick, Flexible Mahogany Wood Veneer ..................................................................................................................... 12.55 3.65 
. 

 09 74 16 00-0005 SF 1/32" Thick, Flexible Birch Wood Veneer .............................................................................................................................. 12.86 3.65 
. 

 09 74 16 00-0006 SF 1/32" Thick, Flexible Walnut Wood Veneer ........................................................................................................................... 14.41 3.65 
. 

 09 74 16 00-0007 SF 1/32" Thick, Flexible Bamboo Wood Veneer ......................................................................................................................... 16.27 3.65 
. 

 09 74 16 00-0008 SF 1/32" Thick, Flexible Fir Wood Veneer .................................................................................................................................. 18.44 3.65 

XXXXXXX 
. 
 09 74 16 00-0009  Flexible Exotic Wood Veneer (09 74 16) 
. 
. 

 09 74 16 00-0010 SF 1/32" Thick, Flexible Exotic Wood Veneer ............................................................................................................................ 23.82 3.65 

XXXXXXX 
. 
 09 77  Special Wall Surfacing (09 70) 
. 
. 
 09 77 11  Special Wall Panels (09 77) 
. 
. 
 09 77 11 00-0001  Corian Wall Panels (09 77 11) 
. 
. 
 09 77 11 00-0002  Wall Panels (09 77 11 00-0001) 
. 
. 

 09 77 11 00-0003 SF 1/4" Corian Wall Panels, Sea Grass ..................................................................................................................................... 33.09 5.22 
    For >500, Deduct  2.26 

. 
 09 77 11 00-0004 SF 1/4" Corian Wall Panels, Aqua .............................................................................................................................................. 39.32 5.22 

    For >500, Deduct  2.89 
. 

 09 77 11 00-0005 SF 1/4" Corian Wall Panels, Everest .......................................................................................................................................... 41.89 5.22 
    For >500, Deduct  3.14 

XXXXXXX 
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. 
 09 77 11 00-0006  Corian Corner Guards For Wall Panels (09 77 11 00-0001) 
. 
. 

 09 77 11 00-0007 SF 1/2" Curved Corner Guard For Corian Wall Panels, Sea Grass ............................................................................................ 87.71 4.18 
. 

 09 77 11 00-0008 SF 1/2" Curved Corner Guard For Corian Wall Panels, Aqua .................................................................................................... 94.61 4.18 
. 

 09 77 11 00-0009 SF 1/2" Curved Corner Guard For Corian Wall Panels, Everest ................................................................................................ 85.67 4.18 

XXXXXXX 
. 
 09 80  Acoustic Treatment (09) 
. 
. 
 09 81  Acoustic Insulation (09 80) 
. 
. 
 09 81 16  Acoustic Blanket Insulation (09 81)
. 
. 
 09 81 16 00-0001  Sound Attenuation Fire Blankets (SAFB) (09 81 16) 
. 
. 
 09 81 16 00-0002  2.5 PCF Density, Sound Attenuation Fire Blankets (SAFB) (09 81 16 00-0001) 
. 
. 

 09 81 16 00-0003 SF 1-1/2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ............................................................. 1.71 0.31 
. 

 09 81 16 00-0004 SF 2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ................................................................... 1.82 0.31 
. 

 09 81 16 00-0005 SF 2-1/2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ............................................................. 1.98 0.31 
. 

 09 81 16 00-0006 SF 3" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ................................................................... 2.10 0.31 
. 

 09 81 16 00-0007 SF 3-1/2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ............................................................. 2.26 0.31 
. 

 09 81 16 00-0008 SF 4" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ................................................................... 2.41 0.31 
. 

 09 81 16 00-0009 SF 5" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ................................................................... 2.61 0.31 
. 

 09 81 16 00-0010 SF 6" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ................................................................... 2.83 0.31 

XXXXXXX 
. 
 09 81 16 00-0011  4 PCF Density, Sound Attenuation Fire Blankets (SAFB) (09 81 16 00-0001) 
. 
. 

 09 81 16 00-0012 SF 1" Thick, 4 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ...................................................................... 1.68 0.31 

XXXXXXX 
. 
 09 81 16 00-0013  Sound Attenuation Batts (09 81 16) 

Note: NoiseReducer® by Certainteed, Quitezone® by Owens Corning, Sound-Shield® by Johns Mansville. 
. 
. 

 09 81 16 00-0014 SF 2-1/2" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 1.07 0.41 
. 

 09 81 16 00-0015 SF 3-1/2" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 1.13 0.41 
. 

 09 81 16 00-0016 SF 3-1/2" Thick, Kraft Faced Sound Attenuation Batt ................................................................................................................... 1.17 0.41 
. 

 09 81 16 00-0017 SF 5-1/2" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 1.28 0.41 
. 

 09 81 16 00-0018 SF 5-1/2" Thick, Kraft Faced Sound Attenuation Batt ................................................................................................................... 1.32 0.41 
. 

 09 81 16 00-0019 SF 6-1/4" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 1.31 0.41 
. 

 09 81 16 00-0020 SF 6-1/4" Thick, Kraft Faced Sound Attenuation Batt ................................................................................................................... 1.35 0.41 

XXXXXXX 
. 
 09 84  Acoustic Room Components (09 80) 
. 
. 
 09 84 13  Fixed Sound-Absorptive Panels (09 84)
. 
. 
 09 84 13 00-0001  Sound Absorbing Panels And Attenuation Blankets (09 84 13) 

Note: No backs, 3" thick modular, ceiling or wall hung back. Excludes ceiling suspension systems and wall furring 
system. See CSI section 09 22 13 00-0000 for furring, 09 53 23 00-0000 for suspended ceiling support. 

. 

. 
 09 84 13 00-0002 SF 3" Thick Perforated Steel Sound Absorbing Panel Painted, No Back With Fiberglass Or Mineral Filler ................................. 9.69 2.08 

. 
 09 84 13 00-0003 SF 1" Thick Fiberglass Sound Absorbing Panels With Glass Cloth Face For Walls ................................................................... 14.08 2.08 

XXXXXXX 
. 
 09 84 13 00-0004  Sound Absorbing Acoustical Wall Panel System (09 84 13) 

See CSI section 06 11 16 00-0196 for wood furring. 
. 
. 
 09 84 13 00-0005  Fiberglass, Sound Absorbing Wall Panel System (09 84 13 00-0004) 

Note: Includes molding and mounting hardware for flush mount.  All panels are 3/4" thick. 
. 
. 

 09 84 13 00-0006 SF Woven Fabric Covered, Fiberglass, Sound Absorbing Wall Panel System (Maharam Tek-Wall) ......................................... 14.76 2.35 
. 

 09 84 13 00-0007 SF Woven Fabric Covered, Fiberglass, Sound Absorbing Wall Panel System (Maharam Adorn).............................................. 17.70 2.35 

XXXXXXX 
. 
 09 84 13 00-0008  Sound Absorbing Panel, Eggcrate Style (09 84 13) 

Note: Ceiling or wall hung back. 
. 
. 

 09 84 13 00-0009 SF 2" Thick Polyurethane Sound Wave (Eggcrate Style) ............................................................................................................. 9.45  
    For Pyramid Style, Add  1.18 

. 
 09 84 13 00-0010 SF 3" Thick Polyurethane Sound Wave (Eggcrate Style) ........................................................................................................... 12.25  

    For Pyramid Style, Add  1.18 
. 

 09 84 13 00-0011 SF 4" Thick Polyurethane Sound Wave (Eggcrate Style) ........................................................................................................... 15.68  
    For Pyramid Style, Add  1.18 

. 
 09 84 13 00-0012 SF 2" Thick Melamine Sound Wave (Eggcrate Style) ................................................................................................................. 11.88  

    For Eggcrate Style With Hypalon Coating, Add  1.97 
    For Pyramid Style, Add  2.05 
    For Pyramid Style With Hypalon Coating, Add  4.02 

. 
 09 84 13 00-0013 SF 3" Thick Melamine Sound Wave (Eggcrate Style) ................................................................................................................. 26.51  

    For Eggcrate Style With Hypalon Coating, Add  1.97 
    For Pyramid Style, Add  0.42 
    For Pyramid Style With Hypalon Coating, Add  2.40 

. 
 09 84 13 00-0014 SF 4" Thick Melamine Sound Wave (Eggcrate Style) ................................................................................................................. 33.94  

    For Eggcrate Style With Hypalon Coating, Add  1.97 
    For Pyramid Style, Add  0.42 
    For Pyramid Style With Hypalon Coating, Add  2.40 

XXXXXXX 
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. 
 09 84 13 00-0015  Sound Deadening Fiberboard (09 84 13) 
. 
. 

 09 84 13 00-0016 SF 1/2" Sound Deadening Fiberboard ..........................................................................................................................................2.50 0.52 
    For Horizontal Installation Up To 10' High, Add  0.32 
    For Horizontal Installation >10' High, Add  0.48 
    For Walls >10' High, Add  0.08 
    For Up To 128, Add  0.69 
    For >128 To 320, Add  0.39 

XXXXXXX 
. 
 09 90  Painting and Coating (09) 

Note: Includes masking, safety signs, cleaning of area (dry wiping down walls, floors, doors, etc.), removal of loose paint (paint, caulk, 
etc.), feathering rough edges, sanding between coats, protective work to contain dust and paint splatters (drop cloths), unless otherwise 
noted, removal and reinstallation of cabinet hardware, switch covers and outlet plates, equipment to place paint and ladders. New 
construction work additionally includes filling knots, divots, depressions, holes (screw and nail holes in drywall to 1/4" diameter of 
unlimited quantity). All work designated as "brush/roller" includes brush work for cut and roller work up to cut in. See CSI section 01 56 
16 00-0001 for temporary plastic sheeting to protect existing equipment or materials, 07 92 00 00-0000 for caulking where required, 09 
01 20 00-0000 for severely damaged surface preparation in excess of items included above, hand scrape, pressure washing and 
chemical cleaning where required, 09 29 10 00-0037 for finishing exisiting wall surfaces or small holes not requiring patching in excess 
of items included above. 

. 

. 
 09 91  Painting (09 90) 
. 
. 
 09 91 13  Exterior Painting (09 91) 

Note: Acrylic latex paint unless otherwise stated. Paint tasks covers all paint sheens: flat, eggshell, satin, semi-gloss, or gloss. 
. 
. 
 09 91 13 00-0001  Paint Exterior Walls/Siding (09 91 13) 
. 
. 
 09 91 13 00-0002  Paint Exterior Brick Walls (09 91 13 00-0001) 
. 
. 

 09 91 13 00-0003 SF 1 Coat Filler, Brush Work, Paint Exterior Brick Walls ..............................................................................................................0.95  
    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0004 SF 1 Coat Paint, Brush Work, Paint Exterior Brick Walls ..............................................................................................................1.37  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.30 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.48 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.67 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.93 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.27 

. 
 09 91 13 00-0005 SF 2 Coats Paint, Brush Work, Paint Exterior Brick Walls ............................................................................................................1.94  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.41 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.65 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 
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. 
 09 91 13 00-0006 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Brick Walls .................................................................................................... 0.63  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.07 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.12 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.27 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.39 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.13 

. 
 09 91 13 00-0007 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Brick Walls ................................................................................................... 1.03  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0008 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Brick Walls ................................................................................................. 1.51  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.46 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.63 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.91 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.30 

. 
 09 91 13 00-0009 SF 1 Coat Filler, Sprayed, Paint Exterior Brick Walls ................................................................................................................... 0.55  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

. 
 09 91 13 00-0010 SF 1 Coat Paint, Sprayed, Paint Exterior Brick Walls ................................................................................................................... 0.53  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.05 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.08 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.12 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.17 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.26 
    For >100 To 250, Add  0.13 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 
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. 
 09 91 13 00-0011 SF  2 Coats Paint, Sprayed, Paint Exterior Brick Walls .................................................................................................................1.16  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

XXXXXXX 
. 
 09 91 13 00-0012  Paint Exterior Concrete Walls (09 91 13 00-0001) 
. 
. 

 09 91 13 00-0013 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Walls .......................................................................................................0.81  
    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0014 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Walls .......................................................................................................0.88  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.43 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0015 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Walls .....................................................................................................1.66  

    For Oil Based Paint, Add  0.09 
    For Epoxy Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.59 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.81 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.14 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 
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. 
 09 91 13 00-0016 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Concrete Walls ............................................................................................. 0.65  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.21 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.29 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 13 00-0017 SF 1 Coat Paint, Brush/Roller Work, Painit Exterior Concrete Walls ............................................................................................ 0.74  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.26 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.36 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0018 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Walls ........................................................................................... 1.23  

    For Oil Based Paint, Add  0.07 
    For Epoxy Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.58 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0019 SF 1 Coat Filler, Sprayed, Paint Exterior Concrete Walls ............................................................................................................. 0.50  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.05 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.09 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.14 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.20 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.29 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.10 
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. 
 09 91 13 00-0020 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Walls ............................................................................................................0.46  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.05 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.09 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.14 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.19 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.27 
    For >100 To 250, Add  0.13 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.02 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.07 
    For >20,000, Deduct  -0.09 

. 
 09 91 13 00-0021 SF  2 Coats Paint, Sprayed, Paint Exterior Concrete Walls ...........................................................................................................0.78  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.30 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

XXXXXXX 
. 
 09 91 13 00-0022  Paint Exterior Concrete Block Walls (09 91 13 00-0001) 
. 
. 
 09 91 13 00-0023  Paint Exterior Concrete Block Walls, Epoxy Paint (09 91 13 00-0022) 
. 
. 

 09 91 13 00-0024 SF 1 Coat Epoxy Filler, Brush Work, Paint Exterior Concrete Block Walls ...................................................................................1.11  
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0025 SF 1 Coat Epoxy Paint, Brush Work, Paint Exterior Concrete Block Walls ..................................................................................1.28  

    For Work >15' To 20' Above Floor, Add  0.16 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.27 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.43 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.59 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 
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. 
 09 91 13 00-0026 SF 2 Coats Epoxy Paint, Brush Work, Paint Exterior Concrete Block Walls ................................................................................ 2.22  

    For Work >15' To 20' Above Floor, Add  0.27 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.45 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.72 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.99 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.41 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 

. 
 09 91 13 00-0027 SF 1 Coat Epoxy Filler, Brush/Roller Work, Paint Exterior Concrete Block Walls ........................................................................ 0.90  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.28 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.38 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0028 SF 1 Coat Epoxy Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ........................................................................ 1.00  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.32 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.43 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0029 SF 2 Coats Epoxy Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ...................................................................... 1.76  

    For Work >15' To 20' Above Floor, Add  0.20 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.34 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.54 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.74 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.07 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 

. 
 09 91 13 00-0030 SF 1 Coat Epoxy Filler, Sprayed, Paint Exterior Concrete Block Walls ........................................................................................ 0.63  

    For Work >15' To 20' Above Floor, Add  0.06 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.10 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.15 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.21 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.13 
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. 
 09 91 13 00-0031 SF 1 Coat Epoxy Paint, Sprayed, Paint Exterior Concrete Block Walls ........................................................................................0.71  

    For Work >15' To 20' Above Floor, Add  0.07 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.12 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.18 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.25 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0032 SF 2 Coats Epoxy Paint, Sprayed, Paint Exterior Concrete Block Walls ......................................................................................1.36  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.21 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.33 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.46 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

XXXXXXX 
. 
 09 91 13 00-0033  Paint Exterior Concrete Block Walls, Acrylic Latex Paint (09 91 13 00-0022) 
. 
. 

 09 91 13 00-0034 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Block Walls ..............................................................................................1.04  
    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0035 SF 1 Coat Paint, Brush Work, Paint Exterior Concrete Block Walls .............................................................................................1.22  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 13 00-0036 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Block Walls............................................................................................2.22  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.28 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.46 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.74 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.02 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.44 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.30 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 
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. 
 09 91 13 00-0037 SF Texture Coat, Brush Work, Paint Exterior Concrete Block Walls ............................................................................................ 1.37  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.46 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.64 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.90 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.27 

. 
 09 91 13 00-0038 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Concrete Block Walls ................................................................................... 0.81  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.27 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.37 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0039 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ................................................................................... 1.02  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0040 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ................................................................................. 1.75  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.55 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.76 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 

. 
 09 91 13 00-0041 SF Texture Coat, Brush/Roller Work, Paint Exterior Concrete Block Walls .................................................................................. 1.15  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 
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. 
 09 91 13 00-0042 SF 1 Coat Filler, Sprayed, Paint Exterior Concrete Block Walls ...................................................................................................0.69  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0043 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Block Walls ...................................................................................................0.71  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.07 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.12 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.19 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.26 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.39 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0044 SF 2 Coats Paint, Sprayed, Paint Exterior Concrete Block Walls .................................................................................................1.14  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0045 SF Texture Coat, Sprayed, Paint Exterior Concrete Block Walls ..................................................................................................0.93  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.26 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.36 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

XXXXXXX 
. 
 09 91 13 00-0046  Paint Exterior Drywall/Plaster Walls (09 91 13 00-0001) 
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. 

. 
 09 91 13 00-0047 SF 1 Coat Primer, Brush Work, Paint Exterior Drywall/Plaster Wall ............................................................................................. 0.84  

    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 
    For Epoxy Paint, Add  0.08 

. 
 09 91 13 00-0048 SF 1 Coat Paint, Brush Work, Paint Exterior Drywall/Plaster Walls .............................................................................................. 0.91  

    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 
    For Epoxy Paint, Add  0.07 

. 
 09 91 13 00-0049 SF 2 Coats Paint, Brush Work, Paint Exterior Drywall/Plaster Walls ............................................................................................ 1.67  

    For Oil Based Paint, Add  0.09 
    For Orange Peel Finish, Add  0.24 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.60 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.82 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.14 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 
    For Epoxy Paint, Add  0.14 

. 
 09 91 13 00-0050 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Drywall/Plaster Walls ................................................................................. 0.65  

    For Oil Based Paint, Add  0.04 
    For Orange Peel Finish, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.21 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.29 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 
    For Epoxy Paint, Add  0.07 
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. 
 09 91 13 00-0051 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Drywall/Plaster Walls ...................................................................................0.66  

    For Oil Based Paint, Add  0.04 
    For Orange Peel Finish, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.23 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 
    For Epoxy Paint, Add  0.06 

. 
 09 91 13 00-0052 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Drywall/Plaster Walls ..................................................................................1.21  

    For Oil Based Paint, Add  0.07 
    For Orange Peel Finish, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 
    For Epoxy Paint, Add  0.11 

. 
 09 91 13 00-0053 SF 1 Coat Primer, Sprayed, Paint Exterior Drywall/Plaster Walls .................................................................................................0.50  

    For Oil Based Paint, Add  0.03 
    For Work >15' To 20' Above Floor, Add  0.05 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.09 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.14 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.20 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.29 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.10 
    For Epoxy Paint, Add  0.07 

. 
 09 91 13 00-0054 SF 1 Coat Paint, Sprayed, Paint Exterior Drywall/Plaster Walls ...................................................................................................0.54  

    For Oil Based Paint, Add  0.03 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.11 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.17 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.23 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.33 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 
    For Epoxy Paint, Add  0.06 
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. 
 09 91 13 00-0055 SF  2 Coats Paint, Sprayed, Paint Exterior Drywall/Plaster Walls ................................................................................................. 0.87  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.26 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.35 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 
    For Epoxy Paint, Add  0.11 

XXXXXXX 
. 
 09 91 13 00-0056  Paint Exterior Metal Walls (09 91 13 00-0001) 
. 
. 
 09 91 13 00-0057  Paint Exterior Galvanized Walls (09 91 13 00-0056) 

Note: Linseed oil or acrylic latex paint. 
. 
. 

 09 91 13 00-0058 SF 1 Coat Primer, Brush Work, Paint Exterior Galvanized Wall Surfaces .................................................................................... 1.01  
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0059 SF 1 Coat Paint, Brush Work, Paint Exterior Galvanized Wall Surfaces ...................................................................................... 1.12  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.37 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.51 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0060 SF 2 Coats Paint, Brush Work, Paint Exterior Galvanized Wall Surfaces .................................................................................... 2.01  

    For Work >15' To 20' Above Floor, Add  0.24 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.40 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.64 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.89 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.27 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 
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. 
 09 91 13 00-0061 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Galvanized Walls .......................................................................................0.74  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.15 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.23 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.32 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0062 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Galvanized Walls .........................................................................................0.86  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.28 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.38 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0063 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Galvanized Walls ........................................................................................1.61  

    For Work >15' To 20' Above Floor, Add  0.19 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.32 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.51 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.70 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

. 
 09 91 13 00-0064 SF 1 Coat Primer, Sprayed, Paint Exterior Galvanized Walls .......................................................................................................0.55  

    For Work >15' To 20' Above Floor, Add  0.05 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.08 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.13 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.18 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.27 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

. 
 09 91 13 00-0065 SF 1 Coat Paint, Sprayed, Paint Exterior Galvanized Walls .........................................................................................................0.74  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.20 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.28 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 
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09
 

Painting and Coating 09 90
Painting 09 91

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 09 - 87

. 
 09 91 13 00-0066 SF  2 Coats Paint, Sprayed, Paint Exterior Galvanized Walls ....................................................................................................... 1.21  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.19 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.30 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.42 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

XXXXXXX 
. 
 09 91 13 00-0067  Paint Exterior Aluminum And Aluminum Alloy Walls (09 91 13 00-0056) 

Note: Alkyd enamel paint. 
. 
. 

 09 91 13 00-0068 SF 1 Coat Primer, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Wall Surfaces ..................................................... 1.01  
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0069 SF 1 Coat Paint, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Wall Surfaces ....................................................... 1.12  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.37 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.51 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0070 SF 2 Coats Paint, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Wall Surfaces...................................................... 2.00  

    For Work >15' To 20' Above Floor, Add  0.24 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.40 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.64 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.89 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.27 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 

. 
 09 91 13 00-0071 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Walls ........................................................ 0.81  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.15 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.23 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.32 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0072 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Walls ..........................................................0.92  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.28 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.38 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0073 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Walls .........................................................1.72  

    For Work >15' To 20' Above Floor, Add  0.19 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.32 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.51 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.70 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.02 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.34 

. 
 09 91 13 00-0074 SF 1 Coat Primer, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Walls ........................................................................0.61  

    For Work >15' To 20' Above Floor, Add  0.06 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.10 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.15 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.21 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 

. 
 09 91 13 00-0075 SF 1 Coat Paint, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Walls ..........................................................................0.74  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.20 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.28 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0076 SF 2 Coats Paint, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Walls ........................................................................1.21  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.19 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.30 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.42 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

XXXXXXX 
. 
 09 91 13 00-0077  Paint Exterior Aluminum And Aluminum Alloy Roof Stacks (09 91 13 00-0056) 
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. 
 09 91 13 00-0078 LF Paint Exterior Aluminum And Aluminum Alloy Roof Stack With Heat Resistant Paint, 1 Coat Primer, Per LF Of 

Stack .................................................................................................................................................................................... 12.50  
    For Work >15' To 20' Above Floor, Add  1.70 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  2.84 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  4.54 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  6.25 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  8.69 
    For >100 To 250, Add  4.09 
    For >250 To 500, Add  1.76 
    For >2,500 To 5,000, Deduct  -0.63 
    For >5,000 To 10,000, Deduct  -1.25 
    For >10,000 To 20,000, Deduct  -1.88 
    For >20,000, Deduct  -2.50 

. 
 09 91 13 00-0079 LF Paint Exterior Aluminum And Aluminum Alloy Roof Stack With Heat Resistant Paint, 1 Coat Paint, Per LF Of 

Stack .................................................................................................................................................................................... 13.90  
    For Work >15' To 20' Above Floor, Add  1.89 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  3.16 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  5.05 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  6.94 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  9.66 
    For >100 To 250, Add  4.55 
    For >250 To 500, Add  1.96 
    For >2,500 To 5,000, Deduct  -0.70 
    For >5,000 To 10,000, Deduct  -1.39 
    For >10,000 To 20,000, Deduct  -2.09 
    For >20,000, Deduct  -2.78 

. 
 09 91 13 00-0080 LF Paint Exterior Aluminum And Aluminum Alloy Roof Stack With Heat Resistant Paint, 2 Coats Paint, Per LF Of 

Stack .................................................................................................................................................................................... 26.01  
    For Work >15' To 20' Above Floor, Add  3.56 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  5.94 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  9.50 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  13.06 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  18.15 
    For >100 To 250, Add  8.54 
    For >250 To 500, Add  3.67 
    For >2,500 To 5,000, Deduct  -1.30 
    For >5,000 To 10,000, Deduct  -2.60 
    For >10,000 To 20,000, Deduct  -3.90 
    For >20,000, Deduct  -5.20 

XXXXXXX 
. 
 09 91 13 00-0081  Paint Exterior Corrugated Metal Walls (09 91 13 00-0056) 
. 
. 

 09 91 13 00-0082 SF Paint Exterior Corrugated Metal Walls, 1 Coat Primer, Sprayed ............................................................................................. 0.68  
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.11 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.17 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.23 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0083 SF Paint Exterior Corrugated Metal Walls, 1 Coat Paint, Sprayed ............................................................................................... 0.94  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.27 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.37 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 09 - 90 Monterey County Facilities

. 
 09 91 13 00-0084 SF  Paint Exterior Corrugated Metal Walls, 2 Coats Paint, Sprayed .............................................................................................1.53  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.25 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.40 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.56 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

XXXXXXX 
. 
 09 91 13 00-0085  Paint Exterior Stucco Walls (09 91 13 00-0001) 
. 
. 

 09 91 13 00-0086 SF Paint Exterior Stucco Wall Surfaces 1 Coat Primer, Brush Work ............................................................................................1.41  
    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.32 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.51 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.70 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.97 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 13 00-0087 SF Paint Exterior Stucco Wall Surfaces 1 Coat Paint, Brush Work ..............................................................................................1.55  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.76 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.07 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

. 
 09 91 13 00-0088 SF Paint Exterior Stucco Wall Surfaces, 2 Coats Paint, Brush Work............................................................................................2.85  

    For Oil Based Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.38 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.63 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  1.01 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.95 
    For >100 To 250, Add  0.92 
    For >250 To 500, Add  0.40 
    For >2,500 To 5,000, Deduct  -0.14 
    For >5,000 To 10,000, Deduct  -0.29 
    For >10,000 To 20,000, Deduct  -0.43 
    For >20,000, Deduct  -0.57 

. 
 09 91 13 00-0089 SF Paint Exterior Stucco Walls, 1 Coat Primer, Brush/Roller Work ..............................................................................................1.05  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 
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. 
 09 91 13 00-0090 SF Paint Exterior Stucco Walls, 1 Coat Paint, Brush/Roller Work ................................................................................................ 1.19  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 13 00-0091 SF Paint Exterior Stucco Walls, 2 Coats Paint, Brush/Roller Work .............................................................................................. 2.18  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.28 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.47 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.74 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.02 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.44 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.30 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 

. 
 09 91 13 00-0092 SF Paint Exterior Stucco Walls, 1 Coat Primer, Sprayed.............................................................................................................. 0.70  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.30 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.43 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0093 SF Paint Exterior Stucco Walls, 1 Coat Paint, Sprayed ................................................................................................................ 0.85  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.26 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.35 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0094 SF  Paint Exterior Stucco Walls, 2 Coats Paint, Sprayed .............................................................................................................. 1.64  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.32 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.51 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.70 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.01 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

XXXXXXX 
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. 
 09 91 13 00-0095  Paint Exterior Wood Siding (09 91 13 00-0001) 
. 
. 
 09 91 13 00-0096  Paint Exterior Smooth Wood Siding (09 91 13 00-0095) 

Note: Includes tongue and groove, beveled, drop or board and batten siding. 
. 
. 

 09 91 13 00-0097 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Smooth Siding ...........................................................................................1.00  
    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0098 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Smooth Siding ..............................................................................................1.06  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0099 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Smooth Siding ............................................................................................1.89  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.40 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.64 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.25 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.38 

. 
 09 91 13 00-0100 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Smooth Wood Siding .................................................................................0.76  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.23 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.32 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 
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. 
 09 91 13 00-0101 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Smooth Wood Siding ................................................................................... 0.85  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0102 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Smooth Wood Siding ................................................................................. 1.59  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.32 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.51 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.70 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

. 
 09 91 13 00-0103 SF 1 Coat Primer, Sprayed, Paint Exterior Smooth Wood Siding ................................................................................................. 0.56  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.15 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

. 
 09 91 13 00-0104 SF 1 Coat Paint, Sprayed, Paint Exterior Smooth Wood Siding ................................................................................................... 0.69  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0105 SF 2 Coats Paint, Sprayed, Paint Exterior Smooth Wood Siding ................................................................................................. 1.11  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

XXXXXXX 
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. 
 09 91 13 00-0106  Paint Exterior Rough Wood Siding (09 91 13 00-0095) 

Note: Includes shingles, shakes or rough sawn siding. 
. 
. 

 09 91 13 00-0107 SF Paint Exterior Wood Rough (Shingles, Shakes Or Rough Sawn) Siding, 1 Coat Primer, Brush Work ....................................1.57  
    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.76 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.07 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.31 

. 
 09 91 13 00-0108 SF Paint Exterior Wood Rough (Shingles, Shakes Or Rough Sawn) Siding, 1 Coat Paint, Brush Work ......................................1.60  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.58 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.80 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.12 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

. 
 09 91 13 00-0109 SF Paint Exterior Wood Rough (Shingles, Shakes Or Rough Sawn) Siding, 2 Coats Paint, Brush Work ....................................2.94  

    For Oil Based Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.40 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.67 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  1.06 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.04 
    For >100 To 250, Add  0.96 
    For >250 To 500, Add  0.41 
    For >2,500 To 5,000, Deduct  -0.15 
    For >5,000 To 10,000, Deduct  -0.29 
    For >10,000 To 20,000, Deduct  -0.44 
    For >20,000, Deduct  -0.59 

. 
 09 91 13 00-0110 SF Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn), 1 Coat Primer, Brush/Roller Work .........................1.33  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.82 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 13 00-0111 SF Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn), 1 Coat Paint, Brush/Roller Work ............................1.46  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.46 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.64 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 
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. 
 09 91 13 00-0112 SF Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn), 2 Coats Paint, Brush/Roller Work .......................... 2.67  

    For Oil Based Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.31 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.52 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.83 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.14 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.64 
    For >100 To 250, Add  0.78 
    For >250 To 500, Add  0.34 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.27 
    For >10,000 To 20,000, Deduct  -0.40 
    For >20,000, Deduct  -0.53 

. 
 09 91 13 00-0113 SF Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn), 1 Coat Primer, Sprayed ......................................... 0.88  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.35 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0114 SF Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn), 1 Coat Paint, Sprayed ........................................... 1.01  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0115 SF Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn), 2 Coats Paint, Sprayed .......................................... 1.90  

    For Oil Based Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.76 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.12 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.38 

XXXXXXX 
. 
 09 91 13 00-0116  Paint Exterior Vinyl Siding (09 91 13 00-0001) 
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. 

. 
 09 91 13 00-0117 SF Paint Exterior Vinyl Siding, 1 Coat Primer, Brush Work ..........................................................................................................0.85  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0118 SF Paint Exterior Vinyl Siding, 1 Coat Paint, Brush Work .............................................................................................................0.95  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.43 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0119 SF Paint Exterior Vinyl Siding, 2 Coats Paint, Brush Work ...........................................................................................................1.73  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.55 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.76 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 

. 
 09 91 13 00-0120 SF Paint Exterior Vinyl Siding, 1 Coat Primer, Brush/Roller Work ................................................................................................0.76  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.23 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.32 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0121 SF Paint Exterior Vinyl Siding, 1 Coat Paint, Brush/Roller Work ..................................................................................................0.76  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.23 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.32 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 13 00-0122 SF Paint Exterior Vinyl Siding, 2 Coats Paint, Brush/Roller Work ................................................................................................ 1.40  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 13 00-0123 SF Paint Exterior Vinyl Siding, 1 Coat Primer, Sprayed ............................................................................................................... 0.61  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.15 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 

. 
 09 91 13 00-0124 SF Paint Exterior Vinyl Siding, 1 Coat Paint, Sprayed .................................................................................................................. 0.68  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.15 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.33 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0125 SF  Paint Exterior Vinyl Siding, 2 Coats Paint, Sprayed ................................................................................................................ 1.34  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

XXXXXXX 
. 
 09 91 13 00-0126  Paint Exterior Ceilings (09 91 13) 
. 
. 
 09 91 13 00-0127  Paint Exterior Concrete Ceilings (09 91 13 00-0126) 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0128 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Ceiling .....................................................................................................0.92  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.44 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0129 SF 1 Coat Paint, Brush Work, Paint Exterior Concrete Ceiling .....................................................................................................1.01  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0130 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Ceiling ...................................................................................................1.79  

    For Oil Based Paint, Add  0.10 
    For Epoxy Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.40 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.64 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

. 
 09 91 13 00-0131 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Concrete Ceiling ...........................................................................................0.70  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.23 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.32 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 13 00-0132 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Concrete Ceiling .......................................................................................... 0.78  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0133 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Ceiling ......................................................................................... 1.46  

    For Oil Based Paint, Add  0.08 
    For Epoxy Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.32 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.51 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.70 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.99 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

. 
 09 91 13 00-0134 SF 1 Coat Filler, Sprayed, Paint Exterior Concrete Ceiling .......................................................................................................... 0.52  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.15 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.10 

. 
 09 91 13 00-0135 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Ceiling .......................................................................................................... 0.63  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.13 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0136 SF  2 Coats Paint, Sprayed, Paint Exterior Concrete Ceiling ........................................................................................................0.99  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

XXXXXXX 
. 
 09 91 13 00-0137  Drywall/Plaster (09 91 13 00-0126) 
. 
. 

 09 91 13 00-0138 SF 1 Coat Primer, Brush Work, Paint Exterior Drywall/Plaster Ceiling .........................................................................................0.93  
    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.13 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 
    For Epoxy Paint, Add  0.08 

. 
 09 91 13 00-0139 SF 1 Coat Paint, Brush Work, Paint Exterior Drywall/Plaster Ceiling............................................................................................1.01  

    For Oil Based Paint, Add  0.06 
    For Orange Peel Finish, Add  0.15 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 
    For Epoxy Paint, Add  0.08 

. 
 09 91 13 00-0140 SF 2 Coats Paint, Brush Work, Paint Exterior Drywall/Plaster Ceiling ..........................................................................................1.80  

    For Oil Based Paint, Add  0.10 
    For Orange Peel Finish, Add  0.26 
    For Epoxy Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.41 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.65 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.24 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 
    For Epoxy Paint, Add  0.14 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 13 00-0141 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Drywall/Plaster Ceiling ............................................................................... 0.68  

    For Oil Based Paint, Add  0.04 
    For Orange Peel Finish, Add  0.09 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 
    For Epoxy Paint, Add  0.07 

. 
 09 91 13 00-0142 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Drywall/Plaster Ceiling ................................................................................. 0.78  

    For Oil Based Paint, Add  0.04 
    For Orange Peel Finish, Add  0.11 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 
    For Epoxy Paint, Add  0.07 

. 
 09 91 13 00-0143 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Drywall/Plaster Ceiling ............................................................................... 1.45  

    For Oil Based Paint, Add  0.08 
    For Orange Peel Finish, Add  0.21 
    For Epoxy Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.32 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.51 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.70 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 
    For Epoxy Paint, Add  0.13 

. 
 09 91 13 00-0144 SF 1 Coat Primer, Sprayed, Paint Exterior Drywall/Plaster Ceiling .............................................................................................. 0.52  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.15 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.10 
    For Epoxy Paint, Add  0.07 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0145 SF 1 Coat Paint, Sprayed, Paint Exterior Drywall/Plaster Ceiling .................................................................................................0.63  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.13 
    For Epoxy Paint, Add  0.07 

. 
 09 91 13 00-0146 SF  2 Coats Paint, Sprayed, Paint Exterior Drywall/Plaster Ceiling ...............................................................................................0.99  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 
    For Epoxy Paint, Add  0.12 

XXXXXXX 
. 
 09 91 13 00-0147  Paint Exterior Wood Ceilings (09 91 13 00-0126) 
. 
. 
 09 91 13 00-0148  Paint Exterior Smooth Wood Ceilings (09 91 13 00-0147) 
. 
. 

 09 91 13 00-0149 SF Paint Exterior Wood Smooth Ceiling, 1 Coat Primer, Brush Work ..........................................................................................1.12  
    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0150 SF Paint Exterior Wood Smooth Ceiling, 1 Coat Paint, Brush Work .............................................................................................1.18  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 
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09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 13 00-0151 SF Paint Exterior Wood Smooth Ceiling, 2 Coats Paint, Brush Work ........................................................................................... 2.13  

    For Oil Based Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.28 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.46 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.74 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.02 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.43 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.43 

. 
 09 91 13 00-0152 SF Paint Exterior Smooth Wood Ceiling, 1 Coat Primer, Brush/Roller Work ................................................................................ 0.87  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0153 SF Paint Exterior Smooth Wood Ceiling, 1 Coat Paint, Brush/Roller Work .................................................................................. 0.97  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0154 SF Paint Exterior Smooth Wood Ceiling, 2 Coats Paint, Brush/Roller Work................................................................................. 1.71  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.76 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.34 

. 
 09 91 13 00-0155 SF Paint Exterior Smooth Wood Ceiling, 1 Coat Primer, Sprayed ................................................................................................ 0.65  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 
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 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 09 - 104 Monterey County Facilities

. 
 09 91 13 00-0156 SF Paint Exterior Smooth Wood Ceiling, 1 Coat Paint, Sprayed ..................................................................................................0.65  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 13 00-0157 SF  Paint Exterior Smooth Wood Ceiling, 2 Coats Paint, Sprayed ................................................................................................1.16  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.35 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.48 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

XXXXXXX 
. 
 09 91 13 00-0158  Paint Exterior Rough Wood Ceilings (09 91 13 00-0147) 
. 
. 

 09 91 13 00-0159 SF Paint Exterior Wood Rough Ceiling, 1 Coat Primer, Brush Work ............................................................................................1.68  
    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.36 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.58 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.80 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.12 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.34 

. 
 09 91 13 00-0160 SF Paint Exterior Wood Rough Ceiling, 1 Coat Paint, Brush Work ..............................................................................................1.76  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.41 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.65 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.24 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 13 00-0161 SF Paint Exterior Wood Rough Ceiling, 2 Coats Paint, Brush Work ............................................................................................. 3.05  

    For Oil Based Paint, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.42 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.69 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  1.11 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.12 
    For >100 To 250, Add  1.00 
    For >250 To 500, Add  0.43 
    For >2,500 To 5,000, Deduct  -0.15 
    For >5,000 To 10,000, Deduct  -0.31 
    For >10,000 To 20,000, Deduct  -0.46 
    For >20,000, Deduct  -0.61 

. 
 09 91 13 00-0162 SF Paint Exterior Rough Wood Ceiling, 1 Coat Primer, Brush/Roller Work .................................................................................. 1.46  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.46 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.64 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

. 
 09 91 13 00-0163 SF Paint Exterior Rough Wood Ceiling, 1 Coat Paint, Brush/Roller Work .................................................................................... 1.57  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.32 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.51 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.70 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.31 

. 
 09 91 13 00-0164 SF Paint Exterior Rough Wood Ceiling, 2 Coats Paint, Brush/Roller Work .................................................................................. 2.78  

    For Oil Based Paint, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.33 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.55 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.87 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.20 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.73 
    For >100 To 250, Add  0.82 
    For >250 To 500, Add  0.36 
    For >2,500 To 5,000, Deduct  -0.14 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 20,000, Deduct  -0.42 
    For >20,000, Deduct  -0.56 

. 
 09 91 13 00-0165 SF Paint Exterior Rough Wood Ceiling, 1 Coat Primer, Sprayed ................................................................................................. 1.01  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0166 SF Paint Exterior Rough Wood Ceiling, 1 Coat Paint, Sprayed ....................................................................................................1.13  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.35 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.48 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0167 SF  Paint Exterior Rough Wood Ceiling, 2 Coats Paint, Sprayed ..................................................................................................2.04  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.38 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.61 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.84 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000, Deduct  -0.41 

XXXXXXX 
. 
 09 91 13 00-0168  Paint Exterior Metal Ceilings (09 91 13 00-0126) 
. 
. 
 09 91 13 00-0169  Paint Exterior Galvanized Ceilings (09 91 13 00-0168) 

Note: Linseed oil or acrylic latex paint. 
. 
. 

 09 91 13 00-0170 SF Paint Exterior Galvanized Ceiling, 1 Coat Primer, Brush Work ...............................................................................................1.12  
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0171 SF Paint Exterior Galvanized Ceiling, 1 Coat Paint, Brush Work .................................................................................................1.23  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.26 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.41 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.57 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.25 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 13 00-0172 SF Paint Exterior Galvanized Ceiling, 2 Coats Paint, Brush Work ................................................................................................ 2.24  

    For Work >15' To 20' Above Floor, Add  0.28 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.46 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.74 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.02 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.45 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.30 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.34 
    For >20,000, Deduct  -0.45 

. 
 09 91 13 00-0173 SF Paint Exterior Galvanized Ceiling, 1 Coat Primer, Brush/Roller Work ..................................................................................... 0.85  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.28 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.38 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0174 SF Paint Exterior Galvanized Ceiling, 1 Coat Paint, Brush/Roller Work ....................................................................................... 0.97  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.32 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.45 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0175 SF Paint Exterior Galvanized Ceiling, 2 Coats Paint, Brush/Roller Work ..................................................................................... 1.71  

    For Work >15' To 20' Above Floor, Add  0.21 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.35 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.56 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.76 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.34 

. 
 09 91 13 00-0176 SF Paint Exterior Galvanized Ceiling, 1 Coat Primer, Sprayed .................................................................................................... 0.74  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.20 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.28 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0177 SF Paint Exterior Galvanized Ceiling, 1 Coat Paint, Sprayed .......................................................................................................0.85  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.16 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.25 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.34 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0178 SF  Paint Exterior Galvanized Ceiling, 2 Coats Paint, Sprayed .....................................................................................................1.33  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.22 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.35 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.48 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

XXXXXXX 
. 
 09 91 13 00-0179  Paint Exterior Aluminum And Aluminum Alloy Ceilings (09 91 13 00-0168) 

Note: Alkyd enamel paint. 
. 
. 

 09 91 13 00-0180 SF Paint Exterior Aluminum And Aluminum Alloy Ceiling, 1 Coat Primer, Brush Work ................................................................1.12  
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0181 SF Paint Exterior Aluminum And Aluminum Alloy Ceiling, 1 Coat Paint, Brush Work...................................................................1.23  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.26 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.41 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.57 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0182 SF Paint Exterior Aluminum And Aluminum Alloy Ceiling, 2 Coats Paint, Brush Work .................................................................2.24  

    For Work >15' To 20' Above Floor, Add  0.28 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.46 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.74 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.02 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.45 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.30 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.34 
    For >20,000, Deduct  -0.45 
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09
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. 
 09 91 13 00-0183 SF Paint Exterior Aluminum And Aluminum Alloy Ceiling, 1 Coat Primer, Brush/Roller Work ...................................................... 0.92  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.28 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.38 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0184 SF Paint Exterior Aluminum And Aluminum Alloy Ceiling, 1 Coat Paint, Brush/Roller Work ........................................................ 1.04  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.32 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.45 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0185 SF Paint Exterior Aluminum And Aluminum Alloy Ceiling, 2 Coats Paint, Brush/Roller Work ...................................................... 1.84  

    For Work >15' To 20' Above Floor, Add  0.21 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.35 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.56 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.76 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.11 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 

. 
 09 91 13 00-0186 SF Paint Exterior Aluminum And Aluminum Alloy Ceiling, 1 Coat Primer, Sprayed ..................................................................... 0.74  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.20 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.28 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0187 SF Paint Exterior Aluminum And Aluminum Alloy Ceiling, 1 Coat Paint, Sprayed ........................................................................ 0.74  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.20 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.28 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0188 SF Paint Exterior Aluminum And Aluminum Alloy Ceiling, 2 Coats Paint, Sprayed ......................................................................1.33  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.22 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.35 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.48 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

XXXXXXX 
. 
 09 91 13 00-0189  Paint Exterior Corrugated Metal Ceilings (09 91 13 00-0168) 
. 
. 

 09 91 13 00-0190 SF Paint Exterior Corrugated Metal Ceiling, 1 Coat Primer, Sprayed ...........................................................................................0.80  
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.30 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0191 SF Paint Exterior Corrugated Metal Ceiling, 1 Coat Paint, Sprayed .............................................................................................0.94  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.27 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.37 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0192 SF  Paint Exterior Corrugated Metal Ceiling, 2 Coats Paint, Sprayed ...........................................................................................1.69  

    For Work >15' To 20' Above Floor, Add  0.18 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.29 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.47 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.64 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.34 

XXXXXXX 
. 
 09 91 13 00-0193  Paint Exterior Floors (09 91 13) 
. 
. 
 09 91 13 00-0194  Paint Exterior Concrete Floors (09 91 13 00-0193) 
. 
. 

 09 91 13 00-0195 SF 1 Coat Primer, Brush Work, Paint Exterior Concrete Floors And Decks .................................................................................0.70  
    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 13 00-0196 SF 1 Coat Paint, Brush Work, Paint Exterior Concrete Floors And Decks ................................................................................... 0.78  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0197 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Floors And Decks .................................................................................. 1.45  

    For Oil Based Paint, Add  0.08 
    For Epoxy Paint, Add  0.13 
    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

. 
 09 91 13 00-0198 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Concrete Floors And Decks ....................................................................... 0.58  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.36 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 

. 
 09 91 13 00-0199 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Concrete Floors And Decks ......................................................................... 0.67  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.06 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 13 00-0200 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Floors And Decks ....................................................................... 1.08  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.11 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0201 SF 1 Coat Primer, Sprayed, Paint Exterior Concrete Floors And Decks ...................................................................................... 0.39  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.06 
    For Up To 100, Add  0.21 
    For >100 To 250, Add  0.10 
    For >250 To 500, Add  0.04 
    For >2,500 To 5,000, Deduct  -0.02 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 20,000, Deduct  -0.06 
    For >20,000, Deduct  -0.08 

. 
 09 91 13 00-0202 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Floors And Decks ......................................................................................... 0.50  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.06 
    For Up To 100, Add  0.30 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.10 

. 
 09 91 13 00-0203 SF 2 Coats Paint, Sprayed, Paint Exterior Concrete Floors And Decks ....................................................................................... 0.86  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.11 
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0204 SF 1 Coat Non Slip Paint, Brush/Roller Work, Paint Exterior Concrete Floors And Decks ...........................................................1.68  

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.34 

. 
 09 91 13 00-0205 SF 1 Coat Anti-Slip, Single Component Epoxy Coating, Brush/Roller Work, Paint Exterior Concrete Floors And Decks.............3.80  

    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.19 
    For >5,000 To 10,000, Deduct  -0.38 
    For >10,000 To 20,000, Deduct  -0.57 
    For >20,000, Deduct  -0.76 

. 
 09 91 13 00-0206 SF 1 Coat Anti-Slip High Performance Epoxy Coating, Brush/Roller Work, Paint Exterior Concrete Floors And Decks ..............4.69  

    For Up To 100, Add  1.05 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.23 
    For >5,000 To 10,000, Deduct  -0.47 
    For >10,000 To 20,000, Deduct  -0.70 
    For >20,000, Deduct  -0.94 

XXXXXXX 
. 
 09 91 13 00-0207  Paint Exterior Wood Floors (09 91 13 00-0193) 
. 
. 

 09 91 13 00-0208 SF Paint Exterior Wood Floors And Decks, 1 Coat Primer, Brush Work ......................................................................................0.86  
    For Oil Based Paint, Add  0.05 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0209 SF Paint Exterior Wood Floors And Decks, 1 Coat Paint, Brush Work .........................................................................................0.95  

    For Oil Based Paint, Add  0.05 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0210 SF Paint Exterior Wood Floors And Decks, 2 Coats Paint, Brush Work .......................................................................................1.78  

    For Oil Based Paint, Add  0.10 
    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

. 
 09 91 13 00-0211 SF Paint Exterior Wood Floors And Decks, 1 Coat Primer, Brush/Roller Work ............................................................................0.76  

    For Oil Based Paint, Add  0.05 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0212 SF Paint Exterior Wood Floors And Decks, 1 Coat Paint, Brush/Roller Work ..............................................................................0.85  

    For Oil Based Paint, Add  0.05 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0213 SF Paint Exterior Wood Floors And Decks, 2 Coats Paint, Brush/Roller Work .............................................................................1.36  

    For Oil Based Paint, Add  0.08 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 
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09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 13 00-0214 SF Paint Exterior Wood Floors And Decks, 1 Coat Primer, Sprayed ............................................................................................ 0.52  

    For Oil Based Paint, Add  0.03 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.10 

. 
 09 91 13 00-0215 SF Paint Exterior Wood Floors And Decks, 1 Coat Paint, Sprayed .............................................................................................. 0.65  

    For Oil Based Paint, Add  0.04 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 13 00-0216 SF Paint Exterior Wood Floors And Decks, 2 Coats Paint, Sprayed ............................................................................................ 1.04  

    For Oil Based Paint, Add  0.07 
    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0217 SF Paint Exterior Wood Floors And Decks, 1 Coat Non Slip Paint, Brush Work .......................................................................... 1.79  

    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

. 
 09 91 13 00-0218 SF Paint Exterior Wood Floors And Decks, 1 Coat Non Slip Epoxy Coating, Brush Work ........................................................... 4.80  

    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.31 
    For >2,500 To 5,000, Deduct  -0.24 
    For >5,000 To 10,000, Deduct  -0.48 
    For >10,000 To 20,000, Deduct  -0.72 
    For >20,000, Deduct  -0.96 

XXXXXXX 
. 
 09 91 13 00-0219  Paint Exterior Doors And Windows (09 91 13) 
. 
. 
 09 91 13 00-0220  Paint Exterior Door Frames (09 91 13 00-0219) 
. 
. 

 09 91 13 00-0221 LF Paint Exterior Wood Door Frame And Trim, 1 Coat Primer, Brush/Roller Work ...................................................................... 1.19  
    For Painting Either Interior Or Exterior Only, Deduct  -0.31 

. 
 09 91 13 00-0222 LF Paint Exterior Wood Door Frame And Trim, 1 Coat Paint, Brush/Roller Work ........................................................................ 1.56  

    For Painting Either Interior Or Exterior Only, Deduct  -0.40 
. 

 09 91 13 00-0223 LF Paint Exterior Wood Door Frame And Trim, 2 Coats Paint, Brush/Roller Work ...................................................................... 2.63  
    For Painting Either Interior Or Exterior Only, Deduct  -0.68 

. 
 09 91 13 00-0224 LF Paint Exterior Metal Door Frame And Trim, 1 Coat Primer, Brush/Roller Work ...................................................................... 1.20  

    For Painting Either Interior Or Exterior Only, Deduct  -0.31 
. 

 09 91 13 00-0225 LF Paint Exterior Metal Door Frame And Trim, 1 Coat Paint, Brush/Roller Work......................................................................... 1.57  
    For Painting Either Interior Or Exterior Only, Deduct  -0.41 

. 
 09 91 13 00-0226 LF Paint Exterior Metal Door Frame And Trim, 2 Coats Paint, Brush/Roller Work ....................................................................... 2.64  

    For Painting Either Interior Or Exterior Only, Deduct  -0.68 

XXXXXXX 
. 
 09 91 13 00-0227  Paint Exterior Metal Doors (09 91 13 00-0219) 
. 
. 

 09 91 13 00-0228 EA 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Door ............................................................................................... 46.92  
Note: One face 

    For Half Louvered Door, Add  5.02 
    For Full Louvered Door, Add  8.37 
    For Electrostatic Painting, Add  6.71 
    For >5 To 10, Deduct  -2.35 
    For >10 To 25, Deduct  -4.69 
    For >25, Deduct  -7.04 

. 
 09 91 13 00-0229 EA 1 Coat Paint, Brush/Roller Work, Paint Exterior Metal Door ................................................................................................. 46.92  

Note: One face 
    For Half Louvered Door, Add  5.02 
    For Full Louvered Door, Add  8.37 
    For Electrostatic Painting, Add  6.71 
    For >5 To 10, Deduct  -2.35 
    For >10 To 25, Deduct  -4.69 
    For >25, Deduct  -7.04 
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. 
 09 91 13 00-0230 EA 2 Coat Paint, Brush/Roller Work, Paint Exterior Metal Door ................................................................................................. 83.26  

Note: One face 
    For Half Louvered Door, Add  8.48 
    For Full Louvered Door, Add  14.14 
    For Electrostatic Painting, Add  12.33 
    For >5 To 10, Deduct  -4.16 
    For >10 To 25, Deduct  -8.33 
    For >25, Deduct  -12.49 

. 
 09 91 13 00-0231 EA 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Door ............................................................................................... 84.18  

Note: Both faces 
    For Half Louvered Door, Add  9.00 
    For Full Louvered Door, Add  15.01 
    For Electrostatic Painting, Add  12.04 
    For >5 To 10, Deduct  -4.21 
    For >10 To 25, Deduct  -8.42 
    For >25, Deduct  -12.63 

. 
 09 91 13 00-0232 EA 1 Coat Paint, Brush/Roller Work, Paint Exterior Metal Door ................................................................................................. 84.18  

Note: Both faces 
    For Half Louvered Door, Add  9.00 
    For Full Louvered Door, Add  15.01 
    For Electrostatic Painting, Add  12.04 
    For >5 To 10, Deduct  -4.21 
    For >10 To 25, Deduct  -8.42 
    For >25, Deduct  -12.63 

. 
 09 91 13 00-0233 EA 2 Coats Paint, Brush/Roller Work, Paint Exterior Metal Door .............................................................................................. 149.86  

Note: Both faces 
    For Half Louvered Door, Add  15.23 
    For Full Louvered Door, Add  25.39 
    For Electrostatic Painting, Add  22.23 
    For >5 To 10, Deduct  -7.49 
    For >10 To 25, Deduct  -14.99 
    For >25, Deduct  -22.48 

. 
 09 91 13 00-0234 EA 1 Coat Primer, Sprayed, Paint Exterior Metal Door ............................................................................................................... 39.25  

Note: One face 
    For Half Louvered Door, Add  3.67 
    For Full Louvered Door, Add  6.12 
    For Electrostatic Painting, Add  6.14 
    For >5 To 10, Deduct  -1.96 
    For >10 To 25, Deduct  -3.93 
    For >25, Deduct  -5.89 

. 
 09 91 13 00-0235 EA 1 Coat Paint, Sprayed, Paint Exterior Metal Door ................................................................................................................. 39.24  

Note: One face 
    For Half Louvered Door, Add  3.67 
    For Full Louvered Door, Add  6.12 
    For Electrostatic Painting, Add  6.14 
    For >5 To 10, Deduct  -1.96 
    For >10 To 25, Deduct  -3.92 
    For >25, Deduct  -5.89 

. 
 09 91 13 00-0236 EA 2 Coats Paint, Sprayed, Paint Exterior Metal Door ............................................................................................................... 70.70  

Note: One face 
    For Half Louvered Door, Add  6.20 
    For Full Louvered Door, Add  10.33 
    For Electrostatic Painting, Add  11.48 
    For >5 To 10, Deduct  -3.54 
    For >10 To 25, Deduct  -7.07 
    For >25, Deduct  -10.61 

. 
 09 91 13 00-0237 EA 1 Coat Primer, Sprayed, Paint Exterior Metal Door ............................................................................................................... 70.45  

Note: Both faces 
    For Half Louvered Door, Add  6.58 
    For Full Louvered Door, Add  10.97 
    For Electrostatic Painting, Add  11.03 
    For >5 To 10, Deduct  -3.52 
    For >10 To 25, Deduct  -7.05 
    For >25, Deduct  -10.57 

. 
 09 91 13 00-0238 EA 1 Coat Paint, Sprayed, Paint Exterior Metal Door ................................................................................................................. 70.45  

Note: Both faces 
    For Half Louvered Door, Add  6.58 
    For Full Louvered Door, Add  10.97 
    For Electrostatic Painting, Add  11.03 
    For >5 To 10, Deduct  -3.52 
    For >10 To 25, Deduct  -7.05 
    For >25, Deduct  -10.57 

. 
 09 91 13 00-0239 EA 2 Coats Paint, Sprayed, Paint Exterior Metal Door ............................................................................................................. 127.39  

Note: Both faces 
    For Half Louvered Door, Add  11.14 
    For Full Louvered Door, Add  18.56 
    For Electrostatic Painting, Add  20.71 
    For >5 To 10, Deduct  -6.37 
    For >10 To 25, Deduct  -12.74 
    For >25, Deduct  -19.11 

. 
 09 91 13 00-0240 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Overhead, Sectional Door, Or Roll Up Door ....................................2.52  

    For Electrostatic Painting, Add  0.29 
. 

 09 91 13 00-0241 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Metal Overhead, Sectional Door, Or Roll Up Door .......................................2.60  
    For Electrostatic Painting, Add  0.31 

. 
 09 91 13 00-0242 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Metal Overhead, Section Door, Or Roll Up Door ........................................5.38  

    For Electrostatic Painting, Add  0.62 
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. 
 09 91 13 00-0243 SF 1 Coat Primer, Sprayed, Paint Exterior Metal Overhead, Sectional Door, Or Roll Up Door .................................................... 2.53  

    For Electrostatic Painting, Add  0.29 
. 

 09 91 13 00-0244 SF 1 Coat Paint, Sprayed, Paint Exterior Metal Overhead, Sectional Door, Or Roll Up Door ...................................................... 2.61  
    For Electrostatic Painting, Add  0.31 

. 
 09 91 13 00-0245 SF  2 Coats Paint, Sprayed, Paint Exterior Metal Overhead, Sectional Door, Or Roll Up Door..................................................... 5.06  

    For Electrostatic Painting, Add  0.60 

XXXXXXX 
. 
 09 91 13 00-0246  Paint Exterior Wood Doors (09 91 13 00-0219) 
. 
. 

 09 91 13 00-0247 EA 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Door .............................................................................................. 44.40  
Note: One face 

    For Half Louvered Door, Add  5.02 
    For Full Louvered Door, Add  8.37 
    For >5 To 10, Deduct  -2.22 
    For >10 To 25, Deduct  -4.44 
    For >25, Deduct  -6.66 

. 
 09 91 13 00-0248 EA 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Door ................................................................................................. 44.40  

Note: One face 
    For Half Louvered Door, Add  5.02 
    For Full Louvered Door, Add  8.37 
    For >5 To 10, Deduct  -2.22 
    For >10 To 25, Deduct  -4.44 
    For >25, Deduct  -6.66 

. 
 09 91 13 00-0249 EA 2 Coats Paint, Brush/Roller Work, Paint Exterior Wood Door ............................................................................................... 78.25  

Note: One face 
    For Half Louvered Door, Add  8.48 
    For Full Louvered Door, Add  14.14 
    For >5 To 10, Deduct  -3.91 
    For >10 To 25, Deduct  -7.83 
    For >25, Deduct  -11.74 

. 
 09 91 13 00-0250 EA 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Door .............................................................................................. 79.65  

Note: Both faces 
    For Half Louvered Door, Add  9.00 
    For Full Louvered Door, Add  15.01 
    For >5 To 10, Deduct  -3.98 
    For >10 To 25, Deduct  -7.97 
    For >25, Deduct  -11.95 

. 
 09 91 13 00-0251 EA 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Door ................................................................................................. 79.65  

Note: Both faces 
    For Half Louvered Door, Add  9.00 
    For Full Louvered Door, Add  15.01 
    For >5 To 10, Deduct  -3.98 
    For >10 To 25, Deduct  -7.97 
    For >25, Deduct  -11.95 

. 
 09 91 13 00-0252 EA 2 Coats Paint, Brush Roller Work, Paint Exterior Wood Door ............................................................................................. 140.79  

Note: Both faces 
    For Half Louvered Door, Add  15.23 
    For Full Louvered Door, Add  25.39 
    For >5 To 10, Deduct  -7.04 
    For >10 To 25, Deduct  -14.08 
    For >25, Deduct  -21.12 

. 
 09 91 13 00-0253 EA 1 Coat Primer, Sprayed, Paint Exterior Wood Door .............................................................................................................. 36.47  

Note: One face 
    For Half Louvered Door, Add  3.67 
    For Full Louvered Door, Add  6.12 
    For >5 To 10, Deduct  -1.82 
    For >10 To 25, Deduct  -3.65 
    For >25, Deduct  -5.47 

. 
 09 91 13 00-0254 EA 1 Coat Paint, Sprayed, Paint Exterior Wood Door ................................................................................................................ 36.47  

Note: One face 
    For Half Louvered Door, Add  3.67 
    For Full Louvered Door, Add  6.12 
    For >5 To 10, Deduct  -1.82 
    For >10 To 25, Deduct  -3.65 
    For >25, Deduct  -5.47 

. 
 09 91 13 00-0255 EA 2 Coats Paint, Sprayed, Paint Exterior Wood Door ............................................................................................................... 65.21  

Note: One face 
    For Half Louvered Door, Add  6.20 
    For Full Louvered Door, Add  10.34 
    For >5 To 10, Deduct  -3.26 
    For >10 To 25, Deduct  -6.52 
    For >25, Deduct  -9.78 

. 
 09 91 13 00-0256 EA 1 Coat Primer, Sprayed, Paint Exterior Wood Door .............................................................................................................. 65.46  

Note: Both faces 
    For Half Louvered Door, Add  6.58 
    For Full Louvered Door, Add  10.97 
    For >5 To 10, Deduct  -3.27 
    For >10 To 25, Deduct  -6.55 
    For >25, Deduct  -9.82 

. 
 09 91 13 00-0257 EA 1 Coat Paint, Sprayed, Paint Exterior Wood Door ................................................................................................................ 65.46  

Note: Both faces 
    For Half Louvered Door, Add  6.58 
    For Full Louvered Door, Add  10.97 
    For >5 To 10, Deduct  -3.27 
    For >10 To 25, Deduct  -6.55 
    For >25, Deduct  -9.82 
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. 
 09 91 13 00-0258 EA 2 Coats Paint, Sprayed, Paint Exterior Wood Door ............................................................................................................. 117.41  

Note: Both faces 
    For Half Louvered Door, Add  11.14 
    For Full Louvered Door, Add  18.56 
    For >5 To 10, Deduct  -5.87 
    For >10 To 25, Deduct  -11.74 
    For >25, Deduct  -17.61 

. 
 09 91 13 00-0259 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door ....................................2.49  

. 
 09 91 13 00-0260 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door ......................................2.54  

. 
 09 91 13 00-0261 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door ....................................5.27  

. 
 09 91 13 00-0262 SF 1 Coat Primer, Sprayed, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door ...................................................2.48  

. 
 09 91 13 00-0263 SF 1 Coat Paint, Sprayed, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door ......................................................2.55  

. 
 09 91 13 00-0264 SF  2 Coats Paint, Sprayed, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door ....................................................4.94  

XXXXXXX 
. 
 09 91 13 00-0265  Paint Exterior Metal Windows (09 91 13 00-0219) 

Note: Two finish coats paint over rust inhibitive primer. 
. 
. 

 09 91 13 00-0266 EA Up To 8 SF Window Size, Paint Exterior Metal Window Including Trim ................................................................................ 83.97  
    For Electrostatic Painting, Add  9.74 
    For >5 To 10, Deduct  -4.20 
    For >10 To 25, Deduct  -8.40 
    For >25, Deduct  -12.60 

. 
 09 91 13 00-0267 EA >8 To 14 SF Window Size, Paint Exterior Metal Window Including Trim ............................................................................ 100.37  

    For Electrostatic Painting, Add  12.11 
    For >5 To 10, Deduct  -5.02 
    For >10 To 25, Deduct  -10.04 
    For >25, Deduct  -15.06 

. 
 09 91 13 00-0268 EA >14 To 20 SF Window Size, Paint Exterior Metal Window Including Trim .......................................................................... 135.03  

    For Electrostatic Painting, Add  16.44 
    For >5 To 10, Deduct  -6.75 
    For >10 To 25, Deduct  -13.50 
    For >25, Deduct  -20.25 

. 
 09 91 13 00-0269 EA >20 To 26 SF Window Size, Paint Exterior Metal Window Including Trim .......................................................................... 152.03  

    For Electrostatic Painting, Add  18.52 
    For >5 To 10, Deduct  -7.60 
    For >10 To 25, Deduct  -15.20 
    For >25, Deduct  -22.80 

. 
 09 91 13 00-0270 EA >26 To 34 SF Window Size, Paint Exterior Metal Window Including Trim .......................................................................... 168.67  

    For Electrostatic Painting, Add  20.52 
    For >5 To 10, Deduct  -8.43 
    For >10 To 25, Deduct  -16.87 
    For >25, Deduct  -25.30 

. 
 09 91 13 00-0271 SF  >34 SF Window Size, Paint Exterior Metal Window Including Trim ........................................................................................5.36  

    For Electrostatic Painting, Add  0.65 

XXXXXXX 
. 
 09 91 13 00-0272  Paint Exterior Wood Windows (09 91 13 00-0219) 

Note: Two finish coats paint over primer. 
. 
. 

 09 91 13 00-0273 EA Up To 8 SF Window Size, Paint Exterior Wood Window Including Trim ............................................................................... 82.29  
    For >5 To 10, Deduct  -4.11 
    For >10 To 25, Deduct  -8.23 
    For >25, Deduct  -12.34 

. 
 09 91 13 00-0274 EA >8 To 14 SF Window Size, Paint Exterior Wood Window Including Trim .............................................................................. 97.78  

    For >5 To 10, Deduct  -4.89 
    For >10 To 25, Deduct  -9.78 
    For >25, Deduct  -14.67 

. 
 09 91 13 00-0275 EA >14 To 20 SF Window Size, Paint Exterior Wood Window Including Trim .......................................................................... 131.35  

    For >5 To 10, Deduct  -6.57 
    For >10 To 25, Deduct  -13.14 
    For >25, Deduct  -19.70 

. 
 09 91 13 00-0276 EA >20 To 26 SF Window Size, Paint Exterior Wood Window Including Trim .......................................................................... 147.88  

    For >5 To 10, Deduct  -7.39 
    For >10 To 25, Deduct  -14.79 
    For >25, Deduct  -22.18 

. 
 09 91 13 00-0277 EA >26 To 34 SF Window Size, Paint Exterior Wood Window Including Trim .......................................................................... 164.10  

    For >5 To 10, Deduct  -8.21 
    For >10 To 25, Deduct  -16.41 
    For >25, Deduct  -24.62 

. 
 09 91 13 00-0278 SF  >34 SF Window Size, Paint Exterior Wood Window Including Trim ........................................................................................5.50  

XXXXXXX 
. 
 09 91 13 00-0279  Paint Exterior Security Screens (09 91 13 00-0219) 
. 
. 

 09 91 13 00-0280 SF Paint Exterior Security Screen, 1 Coat Primer, Brush/Roller Work .........................................................................................1.40  
    For Electrostatic Painting, Add  0.17 

. 
 09 91 13 00-0281 SF Paint Exterior Security Screen, 1 Coat Paint, Brush/Roller Work ............................................................................................1.46  

    For Electrostatic Painting, Add  0.17 
. 

 09 91 13 00-0282 SF Paint Exterior Security Screen, 2 Coats Paint, Brush/Roller Work ..........................................................................................2.42  
    For Electrostatic Painting, Add  0.28 

XXXXXXX 
. 
 09 91 13 00-0283  Paint Exterior Window Guards (09 91 13 00-0219) 
. 
. 

 09 91 13 00-0284 SF Paint Exterior Metal Window Guards, 1 Coat Primer, Brush/Roller Work ...............................................................................1.40  
. 

 09 91 13 00-0285 SF Paint Exterior Metal Window Guards, 1 Coat Paint, Brush/Roller Work ..................................................................................1.46  
. 

 09 91 13 00-0286 SF Paint Exterior Metal Window Guards, 2 Coats Paint, Brush/Roller Work ................................................................................2.42  
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XXXXXXX 
. 
 09 91 13 00-0287  Paint Exterior Window Trim (09 91 13 00-0219) 
. 
. 

 09 91 13 00-0288 LF 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Window Frame And Trim ................................................................. 1.26  
. 

 09 91 13 00-0289 LF 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Window Frame And Trim ................................................................... 1.26  
. 

 09 91 13 00-0290 LF 2 Coats Paint, Brush/Roller Work, Paint Exterior Wood Window Frame And Trim ................................................................. 1.99  
. 

 09 91 13 00-0291 LF 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Window Frame And Trim ................................................................. 1.39  
. 

 09 91 13 00-0292 LF 1 Coat Paint, Brush/Roller Work, Paint Exterior Metal Window Frame And Trim .................................................................... 1.39  
. 

 09 91 13 00-0293 LF 2 Coats Paint, Brush/Roller Work, Paint Exterior Metal WIndow Frame And Trim .................................................................. 2.25  

XXXXXXX 
. 
 09 91 13 00-0294  Paint Roofing And Trim (09 91 13) 
. 
. 
 09 91 13 00-0295  Paint Stain Or Seal Wood Roofing (09 91 13 00-0294) 
. 
. 

 09 91 13 00-0296 SF Stain And Seal Shingles/Shake, 1 Coat, Brush/Roller Work ................................................................................................... 1.68  
    For Up To 100, Add  0.97 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 

. 
 09 91 13 00-0297 SF Stain And Seal Shingles/Shake, 2 Coats, Brush/Roller Work ................................................................................................. 3.08  

    For Up To 100, Add  1.76 
    For >100 To 250, Add  0.85 
    For >250 To 500, Add  0.37 

XXXXXXX 
. 
 09 91 13 00-0298  Paint Metal Roofing (09 91 13 00-0294) 
. 
. 

 09 91 13 00-0299 SF Paint Metal Roofing, 1 Coat Paint, Brush/Roller Work ............................................................................................................ 0.74  
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.09 

. 
 09 91 13 00-0300 SF  Paint Metal Roofing, 2 Coats Paint, Brush/Roller Work .......................................................................................................... 1.29  

    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 

XXXXXXX 
. 
 09 91 13 00-0301  Paint Fascia Board (09 91 13 00-0294) 
. 
. 

 09 91 13 00-0302 LF Paint Fascia Board, 1 Coat Primer, Brush/Roller Work ........................................................................................................... 0.69  
    For Up To 100, Add  0.39 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 

. 
 09 91 13 00-0303 LF Paint Fascia Board, 1 Coat Paint, Brush/Roller Work ............................................................................................................. 0.69  

    For Up To 100, Add  0.39 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 

. 
 09 91 13 00-0304 LF Paint Fascia Board, 2 Coats Paint, Brush/Roller Work ........................................................................................................... 1.21  

    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 

XXXXXXX 
. 
 09 91 13 00-0305  Paint Soffit (09 91 13 00-0294) 
. 
. 

 09 91 13 00-0306 SF Paint Soffit, 1 Coat Primer, Brush/Roller Work ........................................................................................................................ 0.78  
    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 

. 
 09 91 13 00-0307 SF Paint Soffit, 1 Coat Paint, Brush/Roller Work .......................................................................................................................... 0.78  

    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 

. 
 09 91 13 00-0308 SF Paint Soffit, 2 Coats Paint, Brush/Roller Work ........................................................................................................................ 1.34  

    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 

XXXXXXX 
. 
 09 91 13 00-0309  Paint Site Work (09 91 13) 

Note: Tasks can be used for exterior or interior applications. 
. 
. 
 09 91 13 00-0310  Paint Structural Steel (09 91 13 00-0309) 
. 
. 
 09 91 13 00-0311  Paint Structural Steel, Brush Work (09 91 13 00-0310) 
. 
. 

 09 91 13 00-0312 SF 1 Field Coat Primer, Brush/Roller Work, Paint Structural Steel ............................................................................................... 0.98  
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For Epoxy Paint, Add  0.09 

. 
 09 91 13 00-0313 SF 1 Field Coat Paint, Brush/Roller Work, Paint Structural Steel ................................................................................................. 0.85  

    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.11 
    For Epoxy Paint, Add  0.08 

XXXXXXX 
. 
 09 91 13 00-0314  Paint Structural Steel, Spray Work (09 91 13 00-0310) 
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. 

. 
 09 91 13 00-0315 SF Paint Structural Steel, 1 Field Coat Primer, Spray Work .........................................................................................................0.65  

    For Electrostatic Painting, Add  0.08 
    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.08 
    For Epoxy Paint, Add  0.07 

. 
 09 91 13 00-0316 SF Paint Structural Steel, 1 Field Coat Paint, Spray Work ...........................................................................................................0.52  

    For Electrostatic Painting, Add  0.07 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For Epoxy Paint, Add  0.07 

XXXXXXX 
. 
 09 91 13 00-0317  Paint Metal Decking, Beams And Bar Joist (09 91 13 00-0310) 
. 
. 

 09 91 13 00-0318 SF 1 Coat Primer, Sprayed, Paint Exposed Metal Decking ..........................................................................................................0.74  
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For Epoxy Paint, Add  0.08 

. 
 09 91 13 00-0319 SF 1 Coat Paint, Sprayed, Paint Exposed Metal Decking ............................................................................................................0.74  

    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For Epoxy Paint, Add  0.08 

. 
 09 91 13 00-0320 SF 2 Coats Paint, Sprayed, Paint Exposed Metal Decking ...........................................................................................................1.22  

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For Epoxy Paint, Add  0.14 

. 
 09 91 13 00-0321 SF 1 Coat Primer, Brush/Roller Work, Paint Metal Bearms And Bar Joists ..................................................................................1.13  

    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For Epoxy Paint, Add  0.13 

. 
 09 91 13 00-0322 SF 1 Coat Paint, Brush/Roller Work, Paint Metal Beams And Bar Joists .....................................................................................1.12  

    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For Epoxy Paint, Add  0.12 

. 
 09 91 13 00-0323 SF 2 Coats Paint, Brush/Roller Work, Paint Metal Beams And Bar Joists ....................................................................................2.09  

    For Up To 100, Add  1.30 
    For >100 To 250, Add  0.62 
    For >250 To 500, Add  0.27 
    For Epoxy Paint, Add  0.24 

. 
 09 91 13 00-0324 SF 1 Coat Primer, Sprayed, Paint Metal Beams And Bar Joists ...................................................................................................0.89  

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For Epoxy Paint, Add  0.10 

. 
 09 91 13 00-0325 SF 1 Coat Paint, Sprayed, Paint Metal Beams And Bar Joists .....................................................................................................0.89  

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For Epoxy Paint, Add  0.10 

. 
 09 91 13 00-0326 SF 2 Coats Paint, Sprayed, Paint Metal Beams And Bar Joists ...................................................................................................1.49  

    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 
    For Epoxy Paint, Add  0.19 

XXXXXXX 
. 
 09 91 13 00-0327  Paint Steel Pipes (09 91 13 00-0309) 

Note: Includes pipe, tubes, rails, conduit, etc. 
. 
. 

 09 91 13 00-0328 LF Paint Conduit, Steel Pipe 1/2" To 1-1/2" Diameter, 1 Coat Primer ..........................................................................................1.64  
    For Electrostatic Painting, Add  0.19 
    For Epoxy Paint, Add  0.14 

. 
 09 91 13 00-0329 LF Paint Conduit, Steel Pipe 2" To 3-1/2" Diameter, 1 Coat Primer .............................................................................................1.83  

    For Electrostatic Painting, Add  0.22 
    For Epoxy Paint, Add  0.16 

. 
 09 91 13 00-0330 LF Paint Steel Pipes 4" Diameter, 1 Coat Primer .........................................................................................................................2.06  

    For Electrostatic Painting, Add  0.25 
    For Epoxy Paint, Add  0.18 

. 
 09 91 13 00-0331 LF Paint Steel Pipes 6" To 8" Diameter, 1 Coat Primer ................................................................................................................2.58  

    For Electrostatic Painting, Add  0.30 
    For Epoxy Paint, Add  0.22 

. 
 09 91 13 00-0332 LF Paint Steel Pipes 10" To 12" Diameter 1 Coat Primer .............................................................................................................3.28  

    For Electrostatic Painting, Add  0.39 
    For Epoxy Paint, Add  0.28 

. 
 09 91 13 00-0333 LF Paint Conduit, Steel Pipe 1/2"To 1-1/2" Diameter, 1 Coat Paint .............................................................................................1.64  

    For Electrostatic Painting, Add  0.19 
    For Epoxy Paint, Add  0.14 

. 
 09 91 13 00-0334 LF Paint Conduit, Steel Pipe 2" To 3-1/2" Diameter, 1 Coat Paint ...............................................................................................1.83  

    For Electrostatic Painting, Add  0.22 
    For Epoxy Paint, Add  0.16 
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. 
 09 91 13 00-0335 LF Paint Steel Pipes 4" Diameter, 1 Coat Paint ........................................................................................................................... 2.06  

    For Electrostatic Painting, Add  0.25 
    For Epoxy Paint, Add  0.18 

. 
 09 91 13 00-0336 LF Paint Steel Pipes 6" To 8" Diameter, 1 Coat Paint .................................................................................................................. 2.58  

    For Electrostatic Painting, Add  0.30 
    For Epoxy Paint, Add  0.22 

. 
 09 91 13 00-0337 LF Paint Steel Pipes 10" To 12" Diameter 1 Coat Paint ............................................................................................................... 3.28  

    For Electrostatic Painting, Add  0.39 
    For Epoxy Paint, Add  0.28 

. 
 09 91 13 00-0338 LF Paint Conduit, Steel Pipe 1/2" To 1-1/2" Diameter, 2 Coats .................................................................................................... 3.26  

    For Electrostatic Painting, Add  0.40 
    For Epoxy Paint, Add  0.32 

. 
 09 91 13 00-0339 LF Paint Conduit, Steel Pipe 2" To 3-1/2" Diameter, 2 Coats ....................................................................................................... 3.65  

    For Electrostatic Painting, Add  0.43 
    For Epoxy Paint, Add  0.32 

. 
 09 91 13 00-0340 LF Paint Steel Pipes 4" Diameter, 2 Coats ................................................................................................................................... 3.95  

    For Electrostatic Painting, Add  0.47 
    For Epoxy Paint, Add  0.35 

. 
 09 91 13 00-0341 LF Paint Steel Pipes 6" To 8" Diameter, 2 Coats ......................................................................................................................... 5.00  

    For Electrostatic Painting, Add  0.59 
    For Epoxy Paint, Add  0.44 

. 
 09 91 13 00-0342 LF Paint Steel Pipes 10" To 12" Diameter, 2 Coats ..................................................................................................................... 6.14  

    For Electrostatic Painting, Add  0.73 
    For Epoxy Paint, Add  0.55 

. 
 09 91 13 00-0343 EA Paint Exposed Single Or Double Gang, Outlet Box, 1 Coat Paint ........................................................................................... 8.51  

    For Electrostatic Painting, Add  0.88 
    For Epoxy Paint, Add  0.49 

XXXXXXX 
. 
 09 91 13 00-0344  Paint Fencing (09 91 13 00-0309) 

Note: Per side of fence. Based on gross fence area (length of fence x height of fence). 
. 
. 

 09 91 13 00-0345 SF 1 Coat Paint, Brush/Roller, Paint Existing Chain Link Fence .................................................................................................. 0.81  
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 

. 
 09 91 13 00-0346 SF 2 Coats Paint, Brush/Roller, Paint Existing Chain Link Fence ................................................................................................ 1.52  

    For Epoxy Paint, Add  0.15 
    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.21 

. 
 09 91 13 00-0347 SF 1 Coat Paint, Sprayed, Paint Existing Chain Link Fence ........................................................................................................ 0.65  

    For Epoxy Paint, Add  0.07 
    For Electrostatic Painting, Add  0.09 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 

. 
 09 91 13 00-0348 SF 2 Coats Paint, Sprayed, Paint Existing Chain Link Fence ....................................................................................................... 1.20  

    For Epoxy Paint, Add  0.14 
    For Electrostatic Painting, Add  0.16 
    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 

. 
 09 91 13 00-0349 SF 1 Coat Primer, Brush/Roller, Paint Wrought Iron Fence.......................................................................................................... 0.72  

    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 

. 
 09 91 13 00-0350 SF 1 Coat, Brush/Roller, Paint Wrought Iron Fence ..................................................................................................................... 0.69  

    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 

. 
 09 91 13 00-0351 SF Each Additional Coat, Brush/Roller, Paint Wrought Iron Fence .............................................................................................. 0.47  

    For Epoxy Paint, Add  0.06 
    For Up To 100, Add  0.29 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 

. 
 09 91 13 00-0352 SF 1 Coat Primer, Brush/Roller, Paint Picket Fence .................................................................................................................... 0.99  

    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 

. 
 09 91 13 00-0353 SF 1 Coat, Brush/Roller, Paint Picket Fence ................................................................................................................................ 0.99  

    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 

. 
 09 91 13 00-0354 SF Each Additional Coat, Brush/Roller, Paint Picket Fence ......................................................................................................... 0.70  

    For Epoxy Paint, Add  0.06 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
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. 
 09 91 13 00-0355 SF 1 Coat, Brush/Roller, Paint Wood Fences ...............................................................................................................................0.70  

    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 

. 
 09 91 13 00-0356 SF 2 Coats, Brush/Roller, Paint Wood Fences .............................................................................................................................1.23  

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 

. 
 09 91 13 00-0357 SF 1 Coat, Sprayed, Paint Wood Fences .....................................................................................................................................0.50  

    For Up To 100, Add  0.30 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 

. 
 09 91 13 00-0358 SF 2 Coats, Sprayed, Paint Wood Fences ...................................................................................................................................0.92  

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.12 

XXXXXXX 
. 
 09 91 13 00-0359  Paint Metal Louvers (09 91 13 00-0309) 
. 
. 

 09 91 13 00-0360 SF Paint Ventilation Louver, SF Of Opening Area, 1 Coat Primer, Brush/Roller Work .................................................................1.39  
    For Electrostatic Painting, Add  0.16 

. 
 09 91 13 00-0361 SF Paint Ventilation Louver, SF Of Opening Area, 1 Coat Alkyd, Brush/Roller Work ...................................................................1.40  

    For Electrostatic Painting, Add  0.16 
. 

 09 91 13 00-0362 SF  Paint Ventilation Louver, SF Of Opening Area, 2 Coats Alkyd, Brush/Roller Work .................................................................2.85  
    For Electrostatic Painting, Add  0.33 

XXXXXXX 
. 
 09 91 13 00-0363  Paint Ladders (09 91 13 00-0309) 
. 
. 

 09 91 13 00-0364 LF Paint Ladders, 1 Coat Alkyd Primer, Brush/Roller Work .........................................................................................................3.91  
    For Epoxy Paint, Add  0.23 

. 
 09 91 13 00-0365 LF Paint Ladders, 1 Coat Alkyd Enamel, Brush/Roller Work ........................................................................................................4.38  

    For Epoxy Paint, Add  0.25 
. 

 09 91 13 00-0366 LF  Paint Ladders, 2 Coats Alkyd Enamel, Brush/Roller Work ......................................................................................................8.65  
    For Epoxy Paint, Add  0.47 

XXXXXXX 
. 
 09 91 13 00-0367  Paint Handrails (09 91 13 00-0309) 
. 
. 

 09 91 13 00-0368 LF Paint Hand Rail And Bracket, 1 Rail, 1 Coat Alkyd Primer, Brush/Roller Work .......................................................................1.53  
    For Epoxy Paint, Add  0.11 

. 
 09 91 13 00-0369 LF Paint Hand Rail And Bracket, 1 Rail, 1 Coat Alkyd Enamel, Brush/Roller Work .....................................................................1.70  

    For Epoxy Paint, Add  0.12 
. 

 09 91 13 00-0370 LF Paint Hand Rail And Bracket, 1 Rail, 2 Coats Alkyd Enamel, Brush/Roller Work....................................................................2.83  
    For Epoxy Paint, Add  0.17 

. 
 09 91 13 00-0371 LF Paint Pipe Rail And Pickets, 1 Rail, 1 Coat Alkyd Primer, Brush/Roller Work .........................................................................2.63  

    For Epoxy Paint, Add  0.27 
. 

 09 91 13 00-0372 LF Paint Pipe Rail And Pickets, 1 Rail, 1 Coat Alkyd Enamel, Brush/Roller Work .......................................................................2.90  
    For Epoxy Paint, Add  0.28 

. 
 09 91 13 00-0373 LF Paint Pipe Rail And Pickets, 1 Rail, 2 Coats Alkyd Enamel, Brush/Roller Work .....................................................................5.03  

    For Epoxy Paint, Add  0.46 
. 

 09 91 13 00-0374 LF Paint Pipe Rail And Pickets, 2 Rails, 1 Coat Alkyd Primer, Brush/Roller Work .......................................................................2.85  
    For Epoxy Paint, Add  0.28 

. 
 09 91 13 00-0375 LF Paint Pipe Rail And Pickets, 2 Rails, 1 Coat Alkyd Enamel, Brush/Roller Work .....................................................................3.15  

    For Epoxy Paint, Add  0.30 
. 

 09 91 13 00-0376 LF Paint Pipe Rail And Pickets, 2 Rails, 2 Coats Alkyd Enamel, Brush/Roller Work ....................................................................5.36  
    For Epoxy Paint, Add  0.48 

. 
 09 91 13 00-0377 LF Paint Balustrades, 1 Coat Alkyd Primer, Brush/Roller Work ...................................................................................................1.61  

    For Epoxy Paint, Add  0.15 
. 

 09 91 13 00-0378 LF Paint Balustrades, 1 Coat Alkyd Enamel, Brush/Roller Work ..................................................................................................1.78  
    For Epoxy Paint, Add  0.16 

. 
 09 91 13 00-0379 LF  Paint Balustrades, 2 Coats Alkyd Enamel, Brush/Roller Work ................................................................................................3.22  

    For Epoxy Paint, Add  0.30 

XXXXXXX 
. 
 09 91 13 00-0380  Paint Grating (09 91 13 00-0309) 
. 
. 

 09 91 13 00-0381 SF Paint Gratings And Frames, 1 Coat Primer, Brush/Roller Work ..............................................................................................2.83  
    For Epoxy Paint, Add  0.17 

. 
 09 91 13 00-0382 SF Paint Gratings And Frames, 1 Coat Paint, Brush/Roller Work ................................................................................................2.86  

    For Epoxy Paint, Add  0.18 
. 

 09 91 13 00-0383 SF Paint Gratings And Frames, 2 Coats Paint, Brush/Roller Work...............................................................................................4.26  
    For Epoxy Paint, Add  0.29 

XXXXXXX 
. 
 09 91 13 00-0384  Equipment And Tanks (09 91 13 00-0309) 
. 
. 
 09 91 13 00-0385  Valves, Primer And Finish Coats (09 91 13 00-0384) 
. 
. 

 09 91 13 00-0386 EA Prime And Paint 4" And Smaller Valve.................................................................................................................................. 27.82  
. 

 09 91 13 00-0387 EA Prime And Paint 6" To 10" Valve ........................................................................................................................................... 33.88  
. 

 09 91 13 00-0388 EA Prime And Paint 12" To 18" Valve ......................................................................................................................................... 44.75  
. 

 09 91 13 00-0389 EA Prime And Paint 20" To 24" Valve ......................................................................................................................................... 60.43  
. 

 09 91 13 00-0390 EA Prime And Paint >24" To 36" Valve....................................................................................................................................... 82.18  
. 

 09 91 13 00-0391 EA Prime And Paint >36" To 48" Valve..................................................................................................................................... 111.25  

XXXXXXX 
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. 
 09 91 13 00-0392  Pumps And Motors. Primer And Finish Coats (09 91 13 00-0384) 
. 
. 

 09 91 13 00-0393 EA Prime And Paint Pump Under 1 HP ...................................................................................................................................... 84.71  
. 

 09 91 13 00-0394 EA Prime And Paint Pump, 1 HP To 5 HP ................................................................................................................................ 110.23  
. 

 09 91 13 00-0395 EA Prime And Paint Pump, >5 HP To 10 HP ............................................................................................................................ 130.96  
. 

 09 91 13 00-0396 EA Prime And Paint Pump, >10 HP To 20 HP .......................................................................................................................... 145.63  
. 

 09 91 13 00-0397 EA Prime And Paint Pump, >20 HP To 30 HP .......................................................................................................................... 169.90  
. 

 09 91 13 00-0398 EA Prime And Paint Pump, >30 HP To 50 HP .......................................................................................................................... 194.16  
. 

 09 91 13 00-0399 EA Prime And Paint Pump, >50 HP To 75 HP .......................................................................................................................... 213.63  
. 

 09 91 13 00-0400 EA Prime And Paint Pump, >75 HP .......................................................................................................................................... 242.71  

XXXXXXX 
. 
 09 91 13 00-0401  Storage Tanks (09 91 13 00-0384) 
. 
. 

 09 91 13 00-0402 SF Paint Storage Tank, Exterior Surface, 1 Coat Primer, Roller .................................................................................................. 1.03  
. 

 09 91 13 00-0403 SF Paint Storage Tank, Exterior Surface, 1 Coat Paint, Roller ..................................................................................................... 1.32  
. 

 09 91 13 00-0404 SF Paint Storage Tank, Exterior Surface, 2 Coats Paint, Roller ................................................................................................... 2.49  
. 

 09 91 13 00-0405 SF Paint Storage Tank, Interior Surface, 1 Coat Primer, Roller .................................................................................................... 1.43  
. 

 09 91 13 00-0406 SF Paint Storage Tank, Interior Surface, 1 Coat Paint, Roller ...................................................................................................... 1.76  
. 

 09 91 13 00-0407 SF Paint Storage Tank, Interior Surface, 2 Coats Paint, Roller .................................................................................................... 3.38  
. 

 09 91 13 00-0408 SF Paint Storage Tank, Exterior Surface, 1 Coat Primer, Spray .................................................................................................. 0.98  
. 

 09 91 13 00-0409 SF Paint Storage Tank, Exterior Surface, 1 Coat Paint, Spray ..................................................................................................... 1.15  
. 

 09 91 13 00-0410 SF Paint Storage Tank, Exterior Surface, 2 Coats Paint, Spray ................................................................................................... 2.20  
. 

 09 91 13 00-0411 SF Paint Storage Tank, Interior Surface, 1 Coat Primer, Spray.................................................................................................... 1.15  
. 

 09 91 13 00-0412 SF Paint Storage Tank, Interior Surface, 1 Coat Paint, Spray ...................................................................................................... 1.47  
. 

 09 91 13 00-0413 SF Paint Storage Tank, Interior Surface, 2 Coats Paint, Spray .................................................................................................... 2.81  

XXXXXXX 
. 
 09 91 13 00-0414  Other Site Work Painting (09 91 13 00-0309) 
. 
. 
 09 91 13 00-0415  Paint Shutters Or Blinds, Solid Panel (09 91 13 00-0414) 
. 
. 

 09 91 13 00-0416 SF Paint Shutter Or Blinds, Solid Panel, 1 Coat Primer, Brush Work ........................................................................................... 3.07  
. 

 09 91 13 00-0417 SF Paint Shutter Or Blinds, Solid Panel, 1 Coat, Brush Work ...................................................................................................... 3.08  
. 

 09 91 13 00-0418 SF Paint Shutter Or Blinds, Solid Panel, 2 Coats, Brush Work ..................................................................................................... 5.45  
. 

 09 91 13 00-0419 SF Paint Shutter Or Blinds, Solid Panel, 1 Coat Primer, Sprayed ................................................................................................ 1.69  
. 

 09 91 13 00-0420 SF Paint Shutter Or Blinds, Solid Panel, 1 Coat, Sprayed ............................................................................................................ 1.70  
. 

 09 91 13 00-0421 SF Paint Shutter Or Blinds, Solid Panel, 2 Coats, Sprayed .......................................................................................................... 3.13  

XXXXXXX 
. 
 09 91 13 00-0422  Paint Shutters Or Blinds, Louvered Panel (09 91 13 00-0414) 
. 
. 

 09 91 13 00-0423 SF Paint Shutter Or Blinds, Louvered Panel, 1 Coat Primer, Brush Work .................................................................................... 3.81  
. 

 09 91 13 00-0424 SF Paint Shutter Or Blinds, Louvered Panel, 1 Coat, Brush Work ............................................................................................... 3.82  
. 

 09 91 13 00-0425 SF Paint Shutter Or Blinds, Louvered Panel, 2 Coats, Brush Work .............................................................................................. 6.76  
. 

 09 91 13 00-0426 SF Paint Shutter Or Blinds, Louvered Panel, 1 Coat Primer, Sprayed ......................................................................................... 2.08  
. 

 09 91 13 00-0427 SF Paint Shutter Or Blinds, Louvered Panel, 1 Coat, Sprayed ..................................................................................................... 2.09  
. 

 09 91 13 00-0428 SF Paint Shutter Or Blinds, Louvered Panel, 2 Coats, Sprayed ................................................................................................... 3.83  

XXXXXXX 
. 
 09 91 13 00-0429  Paint Flagpoles (09 91 13 00-0414) 
. 
. 

 09 91 13 00-0430 EA Paint Steel Flagpole, 20' High, 1 Coat Paint ....................................................................................................................... 186.53  
. 

 09 91 13 00-0431 EA Paint Steel Flagpole, 30' High, 1 Coat Paint ....................................................................................................................... 250.66  
. 

 09 91 13 00-0432 EA Paint Steel Flagpole, 40' High, 1 Coat Paint ....................................................................................................................... 314.83  
. 

 09 91 13 00-0433 EA Paint Steel Flagpole, 50' High, 1 Coat Paint ....................................................................................................................... 379.01  
. 

 09 91 13 00-0434 EA Paint Steel Flagpole, 70' High, 1 Coat Paint ....................................................................................................................... 503.75  
. 

 09 91 13 00-0435 EA Paint Steel Flagpole, 80' High, 1 Coat Paint ....................................................................................................................... 567.47  
. 

 09 91 13 00-0436 EA Paint Steel Flagpole, 90' High, 1 Coat Paint ....................................................................................................................... 631.20  

XXXXXXX 
. 
 09 91 13 00-0437  Paint Lattice Or Trellis (09 91 13 00-0414) 
. 
. 

 09 91 13 00-0438 SF Paint Wood Lattice Or Trellis 1 Coat, Spray Per Side ............................................................................................................. 1.34  
    For Up To 100, Add  0.93 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 

. 
 09 91 13 00-0439 SF Paint Wood Lattice Or Trellis 2 Coats, Spray Per Side ........................................................................................................... 2.46  

    For Up To 100, Add  1.71 
    For >100 To 250, Add  0.80 
    For >250 To 500, Add  0.35 

XXXXXXX 
. 
 09 91 13 00-0440  Paint Exterior Stairs (09 91 13) 
. 
. 
 09 91 13 00-0441  Paint Exterior Concrete Stairs (09 91 13 00-0440) 
. 
. 

 09 91 13 00-0442 RSR Paint Exterior Concrete Stair (To 4' Wide), 1 Coat Primer, Brush/Roller Work ..................................................................... 16.97  
. 

 09 91 13 00-0443 RSR Paint Exterior Concrete Stair (To 4' Wide), 1 Coat Alkyd Enamel, Brush/Roller Work .......................................................... 16.97  
. 

 09 91 13 00-0444 RSR Paint Exterior Concrete Stair (To 4' Wide), 1 Coat Non Slip Paint, Brush/Roller Work ......................................................... 21.18  
. 

 09 91 13 00-0445 RSR Paint Exterior Concrete Stair (To 4' Wide), 1 Coat Non Slip Epoxy Coating, Brush/Roller Work .......................................... 33.20  
. 

 09 91 13 00-0446 RSR Paint Exterior Concrete Stair (To 4' Wide), 2 Coats Alkyd Enamel, Brush/Roller Work ........................................................ 33.96  

XXXXXXX 
. 
 09 91 13 00-0447  Paint Exterior Metal Stairs (09 91 13 00-0440) 
. 
. 

 09 91 13 00-0448 RSR Paint Exterior Metal Stair (To 4' Wide), 1 Coat Primer, Brush/Roller Work ............................................................................. 8.78  
    For Oil Based Paint, Add  0.46 
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. 
 09 91 13 00-0449 RSR Paint Exterior Metal Stair (To 4' Wide), 1 Coat Alkyd Enamel, Brush/Roller Work ..................................................................8.78  

    For Oil Based Paint, Add  0.46 
. 

 09 91 13 00-0450 RSR Paint Exterior Metal Stair (To 4' Wide), 2 Coats Alkyd Enamel, Brush/Roller Work .............................................................. 17.55  
    For Oil Based Paint, Add  0.93 

XXXXXXX 
. 
 09 91 13 00-0451  Paint Exterior Wood Stairs (09 91 13 00-0440) 
. 
. 

 09 91 13 00-0452 RSR Paint Exterior Wood Stair (To 4' Wide), 1 Coat Primer, Brush/Roller Work .............................................................................8.68  
. 

 09 91 13 00-0453 RSR Paint Exterior Wood Stair (To 4' Wide), 1 Coat Alkyd Enamel, Brush/Roller Work .................................................................8.68  
. 

 09 91 13 00-0454 RSR Paint Exterior Wood Stair (To 4' Wide), 1 Coat Non Slip Paint, Brush/Roller Work .............................................................. 12.89  
. 

 09 91 13 00-0455 RSR Paint Exterior Wood Stair (To 4' Wide), 1 Coat Non Slip Epoxy Coating, Brush/Roller Work ............................................... 24.91  
. 

 09 91 13 00-0456 RSR Paint Exterior Wood Stair (To 4' Wide), 2 Coats Alkyd Enamel, Brush/Roller Work ............................................................. 17.37  

XXXXXXX 
. 
 09 91 13 00-0457  Paint Exterior Stair Nosing (09 91 13 00-0440) 
. 
. 

 09 91 13 00-0458 LF Paint Exterior Yellow Stair Safety Strip, Up To 2", Non Slip, Brush Work ...............................................................................1.64  

XXXXXXX 
. 
 09 91 13 00-0459  Paint Exterior Trim (09 91 13) 
. 
. 
 09 91 13 00-0460  Paint Exterior Metal Trim And Gutters (09 91 13 00-0459) 
. 
. 

 09 91 13 00-0461 SF 1 Coat Primer, Brush Work, Paint Exterior Exposed Metal Trim .............................................................................................1.21  
. 

 09 91 13 00-0462 SF 1 Coat Paint, Brush Work, Paint Exterior Exposed Metal Trim ...............................................................................................1.21  
. 

 09 91 13 00-0463 SF 2 Coats Paint, Brush Work, Paint Exterior Exposed Metal Trim ..............................................................................................2.17  
. 

 09 91 13 00-0464 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Trim ..................................................................................................0.97  
. 

 09 91 13 00-0465 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Metal Trim ....................................................................................................1.09  
. 

 09 91 13 00-0466 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Metal Trim ..................................................................................................1.94  
. 

 09 91 13 00-0467 LF 1 Coat Paint, Brush Work, Paint Exterior Gutter And Downspout ...........................................................................................1.75  
. 

 09 91 13 00-0468 LF 2 Coats Paint, Brush Work, Paint Exterior Gutter And Downspout .........................................................................................2.34  

XXXXXXX 
. 
 09 91 13 00-0469  Paint Exterior Wood Trim (09 91 13 00-0459) 
. 
. 

 09 91 13 00-0470 SF Paint Exterior Wood Trim, 1 Coat Primer, Brush Work ...........................................................................................................1.58  
    For Oil Based Paint, Add  0.09 

. 
 09 91 13 00-0471 SF Paint Exterior Wood Trim, 1 Coat Paint, Brush Work ..............................................................................................................1.71  

    For Oil Based Paint, Add  0.10 
. 

 09 91 13 00-0472 SF Paint Exterior Wood Trim, 2 Coats Paint, Brush Work ............................................................................................................3.09  
    For Oil Based Paint, Add  0.18 

. 
 09 91 13 00-0473 SF Paint Exterior Wood Trim, 1 Coat Primer, Brush/Roller Work .................................................................................................1.23  

    For Oil Based Paint, Add  0.07 
. 

 09 91 13 00-0474 SF Paint Exterior Wood Trim, 1 Coat Paint, Brush/Roller Work ...................................................................................................1.38  
    For Oil Based Paint, Add  0.08 

. 
 09 91 13 00-0475 SF  Paint Exterior Wood Trim, 2 Coats Paint, Brush/Roller Work ..................................................................................................2.54  

    For Oil Based Paint, Add  0.15 

XXXXXXX 
. 
 09 91 13 00-0476  Paint Exterior Miscellaneous Metal Surfaces (09 91 13) 
. 
. 

 09 91 13 00-0477 SF Paint Exterior Miscellaneous Metal Surfaces, 1 Coat Alkyd Primer, Brush/Roller Work .........................................................1.30  
    For Epoxy Paint, Add  0.13 
    For Electrostatic Painting, Add  0.16 

. 
 09 91 13 00-0478 SF Paint Exterior Miscellaneous Metal Surfaces, 1 Coat Alkyd Enamel, Brush/Roller Work ........................................................1.23  

    For Epoxy Paint, Add  0.10 
    For Electrostatic Painting, Add  0.14 

. 
 09 91 13 00-0479 SF Paint Exterior Miscellaneous Metal Surfaces, 2 Coats Alkyd Enamel, Brush/Roller Work ......................................................2.46  

    For Epoxy Paint, Add  0.21 
    For Electrostatic Painting, Add  0.29 

XXXXXXX 
. 
 09 91 23  Interior Painting (09 91) 

Note: Acrylic latex paint unless otherwise stated. VOC compliant in all regulated areas, review specifications for levels. Paint 
tasks covers all paint sheens: flat, eggshell, satin, semi-gloss, or gloss. 

. 

. 
 09 91 23 00-0001  Paint Interior Walls (09 91 23) 
. 
. 
 09 91 23 00-0002  Paint Interior Brick Walls (09 91 23 00-0001) 
. 
. 

 09 91 23 00-0003 SF 1 Coat Filler, Brush Work, Paint Interior Brick Walls ...............................................................................................................1.04  
    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 
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 09 91 23 00-0004 SF 1 Coat Paint, Brush Work, Paint Interior Brick Walls ............................................................................................................... 1.19  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0005 SF 2 Coat Paint, Brush Work, Paint Interior Brick Walls ............................................................................................................... 2.11  

    For Oil Based Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.27 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.45 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.72 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.98 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.39 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.28 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.42 

. 
 09 91 23 00-0006 SF 1 Coat Filler, Brush/Roller Work, Paint Interior Brick Walls ..................................................................................................... 0.84  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0007 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Brick Walls .................................................................................................... 1.02  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0008 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Brick Walls ................................................................................................... 1.76  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.76 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 
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. 
 09 91 23 00-0009 SF 1 Coat Filler, Sprayed, Paint Interior Brick Walls.....................................................................................................................0.67  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 23 00-0010 SF 1 Coat Paint, Sprayed, Paint Interior Brick Walls ....................................................................................................................0.72  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.07 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.12 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.27 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0011 SF 2 Coats Paint, Sprayed, Paint Interior Brick Walls ..................................................................................................................1.25  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 23 00-0012 SF 1 Coat Bonding Agent, Brush Work, Paint Interior Brick Walls ...............................................................................................1.06  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.36 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.50 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 23 00-0013 SF 1 Coat Bonding Agent, Brush/Roller Work, Paint Interior Brick Walls .....................................................................................0.86  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.28 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.39 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 
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. 
 09 91 23 00-0014 SF  1 Coat Bonding Agent, Spray, Paint Interior Brick Walls ......................................................................................................... 0.70  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.20 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.28 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

XXXXXXX 
. 
 09 91 23 00-0015  Paint Interior Concrete Walls (09 91 23 00-0001) 
. 
. 

 09 91 23 00-0016 SF 1 Coat Filler, Brush Work, Paint Interior Concrete Walls ........................................................................................................ 0.89  
    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0017 SF 1 Coat Paint, Brush Work, Paint Interior Concrete Walls ........................................................................................................ 0.97  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.35 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.48 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0018 SF 2 Coats Paint, Brush Work, Paint Interior Concrete Walls ...................................................................................................... 1.82  

    For Oil Based Paint, Add  0.10 
    For Epoxy Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.25 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.41 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.66 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.91 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 
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. 
 09 91 23 00-0019 SF 1 Coat Filler, Brush/Roller Work, Paint Interior Concrete Walls ..............................................................................................0.71  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.32 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0020 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Concrete Walls ..............................................................................................0.81  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0021 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Concrete Walls ............................................................................................1.48  

    For Oil Based Paint, Add  0.08 
    For Epoxy Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.33 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.52 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.72 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.30 

. 
 09 91 23 00-0022 SF 1 Coat Filler, Sprayed, Paint Interior Concrete Walls ..............................................................................................................0.53  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 
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. 
 09 91 23 00-0023 SF 1 Coat Paint, Sprayed, Paint Interior Concrete Walls ............................................................................................................. 0.63  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.13 

. 
 09 91 23 00-0024 SF 2 Coats Paint, Sprayed, Paint Interior Concrete Walls ............................................................................................................ 0.99  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0025 SF 1 Coat Bonding Agent, Brush Work, Paint Interior Concrete Walls ......................................................................................... 0.91  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.19 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.31 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.42 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0026 SF 1 Coat Bonding Agent, Brush/Roller Work, Paint Interior Concrete Walls............................................................................... 0.73  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.15 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.24 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.32 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 23 00-0027 SF  1 Coat Bonding Agent, Sprayed, Paint Interior Concrete Walls .............................................................................................. 0.55  

    For Work >15' To 20' Above Floor, Add  0.06 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.10 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.16 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.21 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

XXXXXXX 
. 
 09 91 23 00-0028  Paint Interior Concrete Block Walls (09 91 23 00-0001) 
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. 

. 
 09 91 23 00-0029  Paint Interior Concrete Block Walls, Epoxy Paint (09 91 23 00-0028) 
. 
. 

 09 91 23 00-0030 SF 1 Coat Epoxy Filler, Brush Work, Paint Interior Concrete Block Walls ....................................................................................1.21  
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.55 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0031 SF 1 Coat Epoxy Paint, Brush Work, Paint Interior Concrete Block Walls ....................................................................................1.41  

    For Work >15' To 20' Above Floor, Add  0.18 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.30 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.48 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.66 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.93 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 23 00-0032 SF 2 Coats Epoxy Paint, Brush Work, Paint Interior Concrete Block Walls ..................................................................................2.50  

    For Work >15' To 20' Above Floor, Add  0.31 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.52 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.83 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.14 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.62 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.33 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000 To 20,000, Deduct  -0.38 
    For >20,000, Deduct  -0.50 

. 
 09 91 23 00-0033 SF 1 Coat Epoxy Filler, Brush/Roller Work, Paint Interior Concrete Block Walls ..........................................................................0.97  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.19 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.30 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.42 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0034 SF 1 Coat Epoxy Paint, Brush/Roller Work, Paint Interior Concrete Block Walls .........................................................................1.09  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.22 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.35 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.48 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 
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. 
 09 91 23 00-0035 SF 2 Coats Epoxy Paint, Brush/Roller Work, Paint Interior Concrete Block Walls ....................................................................... 2.03  

    For Work >15' To 20' Above Floor, Add  0.24 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.40 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.64 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.89 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.27 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.41 

. 
 09 91 23 00-0036 SF 1 Coat Epoxy Filler, Sprayed, Paint Interior Concrete Block Walls ......................................................................................... 0.71  

    For Work >15' To 20' Above Floor, Add  0.07 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.12 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.18 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.25 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0037 SF 1 Coat Epoxy Paint, Sprayed, Paint Interior Concrete Block Walls ......................................................................................... 0.88  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.16 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.25 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.35 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0038 SF 2 Coats Epoxy Paint, Sprayed, Paint Interior Concrete Block Walls ....................................................................................... 1.59  

    For Work >15' To 20' Above Floor, Add  0.16 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.27 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.42 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.58 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

XXXXXXX 
. 
 09 91 23 00-0039  Paint Interior Concrete Block Walls, Acrylic Latex Paint (09 91 23 00-0028) 
. 
. 

 09 91 23 00-0040 SF 1 Coat Filler, Brush Work, Paint Interior Concrete Block Walls ............................................................................................... 1.14  
    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.55 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.77 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 
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 09 91 23 00-0041 SF 1 Coat Paint, Brush Work, Paint Interior Concrete Block Walls ..............................................................................................1.34  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.46 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.64 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.90 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 23 00-0042 SF 2 Coats Paint, Brush Work, Paint Interior Concrete Block Walls .............................................................................................2.42  

    For Oil Based Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.31 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.51 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.82 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.13 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.59 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.33 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.36 
    For >20,000, Deduct  -0.48 

. 
 09 91 23 00-0043 SF Texture Coat, Brush Work, Paint Interior Concrete Block Walls .............................................................................................1.49  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.32 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.51 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.70 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.99 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.30 

. 
 09 91 23 00-0044 SF 1 Coat Filler, Brush/Roller Work, Paint Interior Concrete Block Walls .....................................................................................0.95  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0045 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Concrete Block Walls ....................................................................................1.12  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 
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 09 91 23 00-0046 SF 2 Coats Paint, Sprayed, Paint Interior Concrete Block Walls .................................................................................................. 1.99  

    For Oil Based Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.41 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.65 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.27 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 

. 
 09 91 23 00-0047 SF Texture Coat, Brush/Roller Work, Paint Interior Concrete Block Walls ................................................................................... 1.26  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.58 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.82 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 23 00-0048 SF 1 Coat Filler, Sprayed, Paint Interior Concrete Block Walls .................................................................................................... 0.74  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 23 00-0049 SF 1 Coat Paint, Sprayed, Paint Interior Concrete Block Walls .................................................................................................... 0.86  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.35 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0050 SF 2 Coats Paint, Sprayed, Paint Interior Concrete Block Walls .................................................................................................. 1.23  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.25 



09
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. 
 09 91 23 00-0051 SF Texture Coat, Sprayed, Paint Interior Concrete Block Walls ...................................................................................................1.00  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

XXXXXXX 
. 
 09 91 23 00-0052  Paint Interior Concrete Block Walls With Bonding Agent (09 91 23 00-0028) 
. 
. 

 09 91 23 00-0053 SF 1 Coat Bonding Agent, Brush Work, Paint Interior Concrete Block Walls ...............................................................................1.16  
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.55 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.77 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 23 00-0054 SF 1 Coat Bonding Agent, Brush/Roller Work, Paint Interior Concrete Block Walls .....................................................................0.97  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.32 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.45 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0055 SF 1 Coat Bonding Agent, Sprayed, Paint Interior Concrete Block Walls .....................................................................................0.78  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.31 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

XXXXXXX 
. 
 09 91 23 00-0056  Paint Interior Plaster/Drywall Walls (09 91 23 00-0001) 
. 
. 
 09 91 23 00-0057  Paint Interior Plaster/Drywall Walls (09 91 23 00-0056) 
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. 

. 
 09 91 23 00-0058 SF 1 Coat Primer, Brush Work, Paint Iinterior Plaster/Drywall Walls ............................................................................................ 0.93  

    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.13 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0059 SF 1 Coat Paint, Brush Work, Paint Interior Plaster/Drywall Walls ............................................................................................... 0.99  

    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.14 
    For Epoxy Paint, Add  0.08 
    For Each Coat With Egg Shell Finish, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0060 SF 2 Coats Paint, Brush Work, Paint Interior Plaster/Drywall Walls ............................................................................................. 1.79  

    For Oil Based Paint, Add  0.10 
    For Orange Peel Finish, Add  0.26 
    For Epoxy Paint, Add  0.14 
    For Each Coat With Egg Shell Finish, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.40 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.64 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

. 
 09 91 23 00-0061 SF 3 Coats Paint, Brush Work, Paint Interior Plaster/Drywall Walls ............................................................................................. 2.57  

    For Oil Based Paint, Add  0.14 
    For Orange Peel Finish, Add  0.37 
    For Epoxy Paint, Add  0.21 
    For Each Coat With Egg Shell Finish, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.34 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.57 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.92 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.26 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.76 
    For >100 To 250, Add  0.83 
    For >250 To 500, Add  0.36 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.26 
    For >10,000 To 20,000, Deduct  -0.39 
    For >20,000, Deduct  -0.51 
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. 
 09 91 23 00-0062 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Plaster/Drywall Walls ..................................................................................0.73  

    For Oil Based Paint, Add  0.04 
    For Orange Peel Finish, Add  0.10 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 23 00-0063 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Plaster/Drywall Walls .....................................................................................0.83  

    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.12 
    For Epoxy Paint, Add  0.07 
    For Each Coat With Egg Shell Finish, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0064 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Plaster/Drywall Walls ...................................................................................1.48  

    For Oil Based Paint, Add  0.08 
    For Orange Peel Finish, Add  0.21 
    For Epoxy Paint, Add  0.14 
    For Each Coat With Egg Shell Finish, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.32 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.51 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.70 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.30 

. 
 09 91 23 00-0065 SF 1 Coat Primer, Sprayed, Paint Interior Plaster/Drywall Walls ..................................................................................................0.53  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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 09 91 23 00-0066 SF 1 Coat Paint, Sprayed, Paint Interior Plaster/Drywall Walls .................................................................................................... 0.63  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Each Coat With Egg Shell Finish, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.13 

. 
 09 91 23 00-0067 SF 2 Coats Paint, Sprayed, Paint Interior Plaster/Drywall Walls .................................................................................................. 0.99  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.12 
    For Each Coat With Egg Shell Finish, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

XXXXXXX 
. 
 09 91 23 00-0068  Paint Interior Plaster/Drywall Or Masonry Walls With Polymix Multi-Color 

Paint (09 91 23 00-0056) 
. 
. 

 09 91 23 00-0069 SF Paint Interior Plaster/Drywall Or Masonry Walls, 2 Tone Polymix With Base Coat, Sprayed .................................................. 1.58  
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.49 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.77 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

. 
 09 91 23 00-0070 SF Paint Interior Plaster/Drywall Or Masonry Walls, 3 Tone Polymix With Base Coat, Sprayed .................................................. 1.70  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.22 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.36 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.49 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.34 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0071 SF Paint Interior Plaster/Drywall Or Masonry Walls, 4 Tone Polymix With Base Coat, Sprayed ..................................................1.81  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.22 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.36 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.49 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

XXXXXXX 
. 
 09 91 23 00-0072  Paint Interior Plaster/Drywall Walls, Acoustic Texture (09 91 23 00-0056) 
. 
. 

 09 91 23 00-0073 SF Paint Interior Plaster/Drywall Walls, Acoustic Texture, 1 Coat Primer, Sprayed .....................................................................0.68  
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0074 SF Paint Interior Plaster/Drywall Walls, Acoustic Texture, 1 Coat Finish, Sprayed ......................................................................0.81  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.16 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.25 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.35 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0075 SF Paint Interior Plaster/Drywall Walls, Acoustic Texture, 2 Coats Finish, Sprayed ....................................................................1.25  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.22 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.35 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.48 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 23 00-0076 SF  Paint Interior Plaster/Drywall Walls, Stipple Finish (Drippowder) ............................................................................................1.51  

    For Work >15' To 20' Above Floor, Add  0.22 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.36 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.58 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.79 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.30 

XXXXXXX 
. 
 09 91 23 00-0077  Paint Interior Metal Walls (09 91 23 00-0001) 
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. 
 09 91 23 00-0078  Paint Interior Galvanized Walls (09 91 23 00-0077) 

Note: Linseed oil or acrylic latex paint. 
. 
. 

 09 91 23 00-0079 SF 1 Coat Primer, Brush Work, Paint Interior Galvanized Wall Surfaces ..................................................................................... 1.10  
    For Electrostatic Painting, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0080 SF 1 Coat Paint, Brush Work, Paint Interior Galvanized Wall Surfaces ....................................................................................... 1.22  

    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.56 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0081 SF 2 Coats Paint, Brush Work, Paint Interior Galvanized Wall Surfaces ...................................................................................... 2.19  

    For Electrostatic Painting, Add  0.28 
    For Work >15' To 20' Above Floor, Add  0.27 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.45 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.72 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.98 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.40 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 

. 
 09 91 23 00-0082 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Galvanized Walls ........................................................................................ 0.80  

    For Electrostatic Painting, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.26 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.35 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0083 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Galvanized Wall ............................................................................................ 0.94  

    For Electrostatic Painting, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0084 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Galvanized Walls .........................................................................................1.75  

    For Electrostatic Painting, Add  0.23 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.78 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.11 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 

. 
 09 91 23 00-0085 SF 1 Coat Primer, Sprayed, Paint Interior Galvanized Walls ........................................................................................................0.59  

    For Electrostatic Painting, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.05 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.09 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.14 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.20 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.30 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 

. 
 09 91 23 00-0086 SF 1 Coat Paint, Sprayed, Paint Interior Galvanized Walls ..........................................................................................................0.79  

    For Electrostatic Painting, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0087 SF 2 Coats Paint, Sprayed, Paint Interior Galvanized Walls ........................................................................................................1.29  

    For Electrostatic Painting, Add  0.20 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 

XXXXXXX 
. 
 09 91 23 00-0088  Paint Interior Aluminum And Aluminum Alloy Walls (09 91 23 00-0077) 

Note: Alkyd enamel paint. 
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. 
 09 91 23 00-0089 SF Paint Interior Aluminum And Aluminum Alloy Wall Surfaces, 1 Coat Primer, Brush Work ...................................................... 1.10  

    For Electrostatic Painting, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0090 SF Paint Interior Aluminum And Aluminum Alloy Wall Surfaces, 1 Coat Paint, Brush Work ........................................................ 1.22  

    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.56 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0091 SF Paint Interior Aluminum And Aluminum Alloy Wall Surfaces, 2 Coats Paint, Brush Work ....................................................... 2.18  

    For Electrostatic Painting, Add  0.28 
    For Work >15' To 20' Above Floor, Add  0.27 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.45 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.72 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.98 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.40 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 

. 
 09 91 23 00-0092 SF Paint Interior Aluminum And Aluminum Alloy Walls, 1 Coat Primer, Brush/Roller Work ......................................................... 0.87  

    For Electrostatic Painting, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.26 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.35 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0093 SF Paint Interior Aluminum And Aluminum Alloy Walls, 1 Coat Paint, Brush/Roller Work ........................................................... 1.00  

    For Electrostatic Painting, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 
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. 
 09 91 23 00-0094 SF Paint Interior Aluminum And Aluminum Alloy Walls, 2 Coats Paint, Brush/Roller Work ..........................................................1.86  

    For Electrostatic Painting, Add  0.25 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.78 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 

. 
 09 91 23 00-0095 SF Paint Interior Aluminum And Aluminum Alloy Walls, 1 Coat Primer, Sprayed .........................................................................0.65  

    For Electrostatic Painting, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.11 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.17 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.23 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 23 00-0096 SF Paint Interior Aluminum And Aluminum Alloy Walls, 1 Coat Paint, Sprayed ...........................................................................0.79  

    For Electrostatic Painting, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0097 SF Paint Interior Aluminum And Aluminum Alloy Walls, 2 Coats Paint, Sprayed .........................................................................1.29  

    For Electrostatic Painting, Add  0.20 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 

XXXXXXX 
. 
 09 91 23 00-0098  Paint Interior Corrugated Metal Walls (09 91 23 00-0077) 
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. 
 09 91 23 00-0099 SF Paint Interior Corrugated Metal Walls, 1 Coat Primer, Sprayed .............................................................................................. 0.73  

    For Electrostatic Painting, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.07 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.12 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.19 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.26 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.39 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 23 00-0100 SF Paint Interior Corrugated Metal Walls, 1 Coat Paint, Sprayed ................................................................................................ 1.01  

    For Electrostatic Painting, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.41 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0101 SF  Paint Interior Corrugated Metal Walls, 2 Coats Paint, Sprayed ............................................................................................... 1.64  

    For Electrostatic Painting, Add  0.24 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.28 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.45 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.62 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

XXXXXXX 
. 
 09 91 23 00-0102  Paint Interior Stucco Walls (09 91 23 00-0001) 
. 
. 

 09 91 23 00-0103 SF Paint Interior Stucco Wall Surfaces, 1 Coat Primer, Brush Work ............................................................................................ 1.55  
    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.78 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 
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. 
 09 91 23 00-0104 SF Paint Interior Stucco Wall Surfaces, 1 Coat Paint, Brush Work ..............................................................................................1.70  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.39 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.62 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.85 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.18 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.34 

. 
 09 91 23 00-0105 SF Paint Interior Stucco Wall Surfaces, 2 Coats Paint, Brush Work .............................................................................................2.98  

    For Oil Based Paint, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.40 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.67 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  1.06 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.04 
    For >100 To 250, Add  0.96 
    For >250 To 500, Add  0.42 
    For >2,500 To 5,000, Deduct  -0.15 
    For >5,000 To 10,000, Deduct  -0.30 
    For >10,000 To 20,000, Deduct  -0.45 
    For >20,000, Deduct  -0.60 

. 
 09 91 23 00-0106 SF Paint Interior Stucco Wall Surfaces, 1 Coat Primer, Brush/Roller Work ..................................................................................1.15  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.56 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 23 00-0107 SF Paint Interior Stucco Wall Surfaces, 1 Coat Paint, Brush/Roller Work ....................................................................................1.31  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.46 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.63 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 

. 
 09 91 23 00-0108 SF Paint Interior Stucco Wall Surfaces, 2 Coats Paint, Brush/Roller Work ..................................................................................2.38  

    For Oil Based Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.31 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.52 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.82 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.13 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.59 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.33 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.36 
    For >20,000, Deduct  -0.48 
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. 
 09 91 23 00-0109 SF Paint Interior Stucco Wall Surfaces, 1 Coat Primer, Sprayed ................................................................................................. 0.75  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.32 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 23 00-0110 SF Paint Interior Stucco Wall Surfaces, 1 Coat Paint, Sprayed .................................................................................................... 0.92  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0111 SF  Paint Interior Stucco Wall Surfaces, 2 Coats Paint, Sprayed .................................................................................................. 1.79  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.36 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.57 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.78 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.12 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

XXXXXXX 
. 
 09 91 23 00-0112  Paint Interior Wood Walls (09 91 23 00-0001) 
. 
. 
 09 91 23 00-0113  Interior Wood Walls (09 91 23 00-0112) 
. 
. 

 09 91 23 00-0114 SF 1 Coat Paint, Brush Work, Paint Interior Wood Wall Surfaces ................................................................................................ 1.16  
    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0115 SF 2 Coats Paint, Brush Work, Paint Interior Wood Wall Surfaces ..............................................................................................2.10  

    For Oil Based Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.28 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.47 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.75 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.03 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.44 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.42 

. 
 09 91 23 00-0116 SF 3 Coats Paint, Brush Work, Paint Interior Wood Wall Surfaces ..............................................................................................2.99  

    For Oil Based Paint, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.40 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.66 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  1.06 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.03 
    For >100 To 250, Add  0.96 
    For >250 To 500, Add  0.41 
    For >2,500 To 5,000, Deduct  -0.15 
    For >5,000 To 10,000, Deduct  -0.30 
    For >10,000 To 20,000, Deduct  -0.45 
    For >20,000, Deduct  -0.60 

. 
 09 91 23 00-0117 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Wood Walls .................................................................................................0.81  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0118 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Wood Walls ...................................................................................................0.93  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0119 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Wood Walls .................................................................................................1.62  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.76 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 
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. 
 09 91 23 00-0120 SF 1 Coat Primer, Sprayed, Paint Interior Wood Walls ................................................................................................................ 0.52  

    For Oil Based Paint, Add  0.03 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.15 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.10 

. 
 09 91 23 00-0121 SF 1 Coat Paint, Sprayed, Paint Interior Wood Walls ................................................................................................................... 0.68  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.21 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.29 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0122 SF  2 Coats Paint, Sprayed, Paint Interior Wood Walls ................................................................................................................. 1.22  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

XXXXXXX 
. 
 09 91 23 00-0123  Paint Interior Ceilings (09 91 23) 
. 
. 
 09 91 23 00-0124  Paint Interior Acoustical Ceilings (09 91 23 00-0123) 

Note: Includes grid. 
. 
. 

 09 91 23 00-0125 SF 1 Coat Primer, Brush Work, Paint Interior Acoustical Ceiling .................................................................................................. 1.02  
    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0126 SF 1 Coat Paint, Brush Work, Paint Interior Acoustical Ceiling ....................................................................................................1.12  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0127 SF 2 Coats Paint, Brush Work, Paint Interior Acoustical Ceiling ..................................................................................................1.98  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.27 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.45 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.72 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.99 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.38 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.28 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 

. 
 09 91 23 00-0128 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Acoustical Ceiling ........................................................................................0.87  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.41 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0129 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Acoustical Ceiling ..........................................................................................0.86  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0130 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Acoustical Ceiling ........................................................................................1.59  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.78 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 23 00-0131 SF 1 Coat Primer, Sprayed, Paint Interior Acoustical Ceiling ....................................................................................................... 0.70  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0132 SF 1 Coat Paint, Sprayed, Paint Interior Acoustical Ceiling.......................................................................................................... 0.68  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0133 SF  2 Coats Paint, Sprayed, Paint Interior Acoustical Ceiling ........................................................................................................ 1.08  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 

XXXXXXX 
. 
 09 91 23 00-0134  Paint Interior Concrete Ceilings (09 91 23 00-0123) 
. 
. 

 09 91 23 00-0135 SF 1 Coat Filler, Brush Work, Paint Interior Concrete Ceiling ...................................................................................................... 1.01  
    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.49 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0136 SF 1 Coat Paint, Brush Work, Paint Interior Concrete Ceiling ......................................................................................................1.11  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.56 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0137 SF 2 Coats Paint, Brush Work, Paint Interior Concrete Ceiling ....................................................................................................1.97  

    For Oil Based Paint, Add  0.11 
    For Epoxy Paint, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.27 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.45 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.72 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.98 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.37 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.28 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.39 

. 
 09 91 23 00-0138 SF 1 Coat Filler, Brush/Roller Work, Paint Interior Concrete Ceiling ............................................................................................0.76  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.26 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.35 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 23 00-0139 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Concrete Ceiling ............................................................................................0.86  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 23 00-0140 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Concrete Ceiling .......................................................................................... 1.59  

    For Oil Based Paint, Add  0.09 
    For Epoxy Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.78 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

. 
 09 91 23 00-0141 SF 1 Coat Filler, Sprayed, Paint Interior Concrete Ceiling ............................................................................................................ 0.66  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.21 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.29 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 23 00-0142 SF 1 Coat Paint, Sprayed, Paint Interior Concrete Ceiling ........................................................................................................... 0.68  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0143 SF 2 Coats Paint, Sprayed, Paint Interior Concrete Ceiling ......................................................................................................... 1.07  

    For Oil Based Paint, Add  0.07 
    For Epoxy Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 23 00-0144 SF 1 Coat Bonding Agent, Brush Work, Paint Interior Concrete Ceiling ....................................................................................... 1.03  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.22 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.36 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.49 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.21 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0145 SF 1 Coat Bonding Agent, Brush/Roller, Paint Interior Concrete Ceiling ......................................................................................0.78  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.16 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.26 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.35 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0146 SF  1 Coat Bonding Agent, Sprayed, Paint Interior Concrete Ceiling ............................................................................................0.68  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.21 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.29 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

XXXXXXX 
. 
 09 91 23 00-0147  Paint Interior Drywall/Plaster Ceilings (09 91 23 00-0123) 
. 
. 

 09 91 23 00-0148 SF 1 Coat Primer, Brush Work, Pain Interior Drywall/Plaster Ceiling ...........................................................................................1.02  
    For Epoxy Paint, Add  0.09 
    For Oil Based Paint, Add  0.06 
    For Orange Peel Finish, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0149 SF 1 Coat Paint, Brush Work, Paint Interior Drywall/Plaster Ceiling .............................................................................................1.12  

    For Epoxy Paint, Add  0.08 
    For Oil Based Paint, Add  0.06 
    For Orange Peel Finish, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 09 - 151

. 
 09 91 23 00-0150 SF 2 Coats Paint, Brush Work, Paint Interior Drywall/Plaster Ceiling ........................................................................................... 1.98  

    For Epoxy Paint, Add  0.15 
    For Oil Based Paint, Add  0.11 
    For Orange Peel Finish, Add  0.29 
    For Work >15' To 20' Above Floor, Add  0.27 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.45 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.72 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.99 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.38 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.28 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 

. 
 09 91 23 00-0151 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Drywall/Plaster Ceiling ................................................................................ 0.87  

    For Epoxy Paint, Add  0.08 
    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.41 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0152 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Drywall/Plaster Ceiling .................................................................................. 0.86  

    For Epoxy Paint, Add  0.07 
    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0153 SF 2 Coats Paints, Brush/Roller Work, Paint Interior Drywall/Plaster Ceiling ............................................................................... 1.59  

    For Epoxy Paint, Add  0.13 
    For Oil Based Paint, Add  0.09 
    For Orange Peel Finish, Add  0.23 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.78 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 



09
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. 
 09 91 23 00-0154 SF 1 Coat Primer, Sprayed, Paint Interior Drywall/Plaster Ceiling ................................................................................................0.70  

    For Epoxy Paint, Add  0.08 
    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0155 SF 1 Coat Paint, Sprayed, Paint Interior Drywall/Plaster Ceiling ..................................................................................................0.68  

    For Epoxy Paint, Add  0.07 
    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0156 SF  2 Coats Paint, Sprayed, Paint Interior Drywall/Plaster Ceiling ................................................................................................1.08  

    For Epoxy Paint, Add  0.12 
    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 

XXXXXXX 
. 
 09 91 23 00-0157  Paint Interior Metal Ceilings (09 91 23 00-0123) 
. 
. 
 09 91 23 00-0158  Galvanized Surfaces, Galvanized Primer (09 91 23 00-0157) 

Note: Linseed oil or acrylic latex paint. 
. 
. 

 09 91 23 00-0159 SF Paint Interior Galvanized Ceiling, 1 Coat Primer, Brush Work ................................................................................................1.22  
    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.56 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 
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. 
 09 91 23 00-0160 SF Paint Interior Galvanized Ceiling, 1 Coat Paint, Brush Work................................................................................................... 1.36  

    For Electrostatic Painting, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.46 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.64 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.90 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 23 00-0161 SF Paint Interior Galvanized Ceiling, 2 Coats Paint, Brush Work ................................................................................................. 2.44  

    For Electrostatic Painting, Add  0.30 
    For Work >15' To 20' Above Floor, Add  0.31 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.51 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.82 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.13 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.60 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.37 
    For >20,000, Deduct  -0.49 

. 
 09 91 23 00-0162 SF Paint Interior Galvanized Ceiling, 1 Coat Primer, Brush/Roller Work ...................................................................................... 0.93  

    For Electrostatic Painting, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0163 SF Paint Interior Galvanized Ceiling, 1 Coat Paint, Brush/Roller Work ........................................................................................ 1.06  

    For Electrostatic Painting, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 23 00-0164 SF Paint Interior Galvanized Ceiling, 2 Coats Paint, Brush/Roller Work ...................................................................................... 1.94  

    For Electrostatic Painting, Add  0.24 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.41 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.65 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 
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. 
 09 91 23 00-0165 SF Paint Interior Galvanized Ceiling, 1 Coat Primer, Sprayed ......................................................................................................0.79  

    For Electrostatic Painting, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0166 SF Paint Interior Galvanized Ceiling, 1 Coat Paint, Sprayed ........................................................................................................0.93  

    For Electrostatic Painting, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0167 SF Paint Interior Galvanized Ceiling, 2 Coats Paint, Sprayed ......................................................................................................1.44  

    For Electrostatic Painting, Add  0.21 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.54 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

XXXXXXX 
. 
 09 91 23 00-0168  Aluminum And Aluminum Alloy Surface Pretreatment Primer (09 91 23 00-0157) 

Note: Alkyd enamel paint. 
. 
. 

 09 91 23 00-0169 SF Paint Interior Aluminum And Aluminum Alloy Ceiling, 1 Coat Primer, Brush Work .................................................................1.22  
    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.56 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 
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. 
 09 91 23 00-0170 SF Paint Interior Aluminum And Aluminum Alloy Ceiling, 1 Coat Paint, Brush Work .................................................................... 1.36  

    For Electrostatic Painting, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.46 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.64 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.90 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 23 00-0171 SF Paint Interior Aluminum And Aluminum Alloy Ceiling, 2 Coats Paint, Brush Work .................................................................. 2.44  

    For Electrostatic Painting, Add  0.30 
    For Work >15' To 20' Above Floor, Add  0.31 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.51 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.82 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.13 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.60 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.37 
    For >20,000, Deduct  -0.49 

. 
 09 91 23 00-0172 SF Paint Interior Aluminum And Aluminum Alloy Ceiling, 1 Coat Primer, Brush/Roller Work ....................................................... 1.00  

    For Electrostatic Painting, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0173 SF Paint Interior Aluminum And Aluminum Alloy Ceiling, 1 Coat Paint, Brush/Roller Work ......................................................... 1.13  

    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 23 00-0174 SF Paint Interior Aluminum And Aluminum Alloy Ceiling, 2 Coats Paint, Brush/Roller Work ....................................................... 2.11  

    For Electrostatic Painting, Add  0.28 
    For Work >15' To 20' Above Floor, Add  0.25 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.42 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.66 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.91 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.31 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.42 
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. 
 09 91 23 00-0175 SF Paint Interior Aluminum And Aluminum Alloy Ceiling, 1 Coat Primer, Sprayed .......................................................................0.79  

    For Electrostatic Painting, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0176 SF Paint Interior Aluminum And Aluminum Alloy Ceiling, 1 Coat Paint, Sprayed .........................................................................0.93  

    For Electrostatic Painting, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0177 SF Paint Interior Aluminum And Aluminum Alloy Ceiling, 2 Coats Paint, Sprayed .......................................................................1.44  

    For Electrostatic Painting, Add  0.21 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.54 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

XXXXXXX 
. 
 09 91 23 00-0178  Paint Interior Ceiling Tile Grid (09 91 23 00-0157) 

Note: Grid only. 
. 
. 

 09 91 23 00-0179 LF Paint Interior Ceiling Tile Grid, 1 Coat Paint, Brush/Roller Work .............................................................................................0.27  
    For Electrostatic Painting, Add  0.03 
    For Work >15' To 20' Above Floor, Add  0.04 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.06 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.10 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.13 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.18 
    For >100 To 250, Add  0.09 
    For >250 To 500, Add  0.04 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 20,000, Deduct  -0.04 
    For >20,000, Deduct  -0.05 
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09
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 09 91 23 00-0180 LF Paint Interior Ceiling Tile Grid, 2 Coats Paint, Brush/Roller Work ........................................................................................... 0.54  

    For Electrostatic Painting, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.07 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.12 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.19 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.26 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.37 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

XXXXXXX 
. 
 09 91 23 00-0181  Paint Interior Corrugated Metal Ceilings (09 91 23 00-0157) 
. 
. 

 09 91 23 00-0182 SF Paint Interior Corrugated Metal Ceiling, 1 Coat Primer, Sprayed ............................................................................................ 1.05  
    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.41 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 23 00-0183 SF Paint Interior Corrugated Metal Ceiling, 1 Coat Paint, Sprayed .............................................................................................. 1.23  

    For Electrostatic Painting, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.25 

. 
 09 91 23 00-0184 SF  Paint Interior Corrugated Metal Ceiling, 2 Coats Paint, Sprayed ............................................................................................ 1.93  

    For Electrostatic Painting, Add  0.28 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.33 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.53 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.73 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 

XXXXXXX 
. 
 09 91 23 00-0185  Paint Interior Wood Ceilings (09 91 23 00-0123) 
. 
. 
 09 91 23 00-0186  Paint Interior Smooth Wood Ceilings (09 91 23 00-0185) 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 

. 
 09 91 23 00-0187 SF Paint Interior Wood Smooth Ceiling, 1 Coat Primer, Brush Work ............................................................................................1.22  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.58 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.82 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0188 SF Paint Interior Wood Smooth Ceiling, 1 Coat Paint, Brush Work ..............................................................................................1.30  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.46 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.64 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 

. 
 09 91 23 00-0189 SF Paint Interior Wood Smooth Ceiling, 2 Coats Paint, Brush Work ............................................................................................2.34  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.31 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.52 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.82 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.13 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.59 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.47 

. 
 09 91 23 00-0190 SF Paint Interior Smooth Wood Ceiling, 1 Coat Primer, Brush/Roller Work .................................................................................0.95  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0191 SF Paint Interior Smooth Wood Ceiling, 1 Coat Paint, Brush/Roller Work ....................................................................................1.06  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 23 00-0192 SF Paint Interior Smooth Wood Ceiling, 2 Coats Paint, Brush/Roller Work .................................................................................. 1.97  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.25 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.41 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.66 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.91 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.29 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.39 

. 
 09 91 23 00-0193 SF Paint Interior Smooth Wood Ceiling, 1 Coat Primer, Sprayed ................................................................................................. 0.70  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0194 SF Paint Interior Smooth Wood Ceiling, 1 Coat Paint, Sprayed ................................................................................................... 0.85  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0195 SF Paint Interior Smooth Wood Ceiling, 2 Coats Paint, Sprayed ................................................................................................. 1.27  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.54 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

XXXXXXX 
. 
 09 91 23 00-0196  Paint Interior Wood Beams (09 91 23 00-0123) 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 

. 
 09 91 23 00-0197 SF Paint Interior Wood Beams, 1 Coat Primer, Brush Work .........................................................................................................1.36  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.30 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.48 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.66 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 23 00-0198 SF Paint Interior Wood Beams, 1 Coat Paint, Brush Work ...........................................................................................................1.41  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.32 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.51 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.70 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.97 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 23 00-0199 SF Paint Interior Wood Beams, 2 Coats Paint, Brush Work .........................................................................................................2.56  

    For Oil Based Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.34 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.57 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.91 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.25 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.75 
    For >100 To 250, Add  0.83 
    For >250 To 500, Add  0.36 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.26 
    For >10,000 To 20,000, Deduct  -0.38 
    For >20,000, Deduct  -0.51 

. 
 09 91 23 00-0200 SF Paint Interior Wood Beams, 1 Coat Primer, Brush/Roller Work ..............................................................................................1.06  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.35 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.48 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 23 00-0201 SF Paint Interior Wood Beams, 1 Coat Paint, Brush/Roller Work .................................................................................................1.06  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 23 00-0202 SF Paint Interior Wood Beams, 2 Coats Paint, Brush/Roller Work ............................................................................................... 1.97  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.25 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.41 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.66 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.91 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.29 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.39 

. 
 09 91 23 00-0203 SF Paint Interior Wood Beams, 1 Coat Primer, Sprayed .............................................................................................................. 0.85  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0204 SF Paint Interior Wood Beams, 1 Coat Paint, Sprayed ................................................................................................................ 0.84  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0205 SF  Paint Interior Wood Beams, 2 Coats Paint, Sprayed .............................................................................................................. 1.38  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.28 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.61 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

XXXXXXX 
. 
 09 91 23 00-0206  Paint Interior Floors And Decks (09 91 23) 
. 
. 
 09 91 23 00-0207  Paint Interior Concrete Floors And Decks (09 91 23 00-0206) 
. 
. 

 09 91 23 00-0208 SF 1 Coat Primer, Brush Work, Paint Interior Concrete Floors And Decks .................................................................................. 0.76  
    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 



09
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09 91 Painting 
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. 
 09 91 23 00-0209 SF 1 Coat Paint, Brush Work, Paint Interior Concrete Floors And Decks .....................................................................................0.86  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0210 SF 2 Coats Paint, Brush Work, Paint Interior Concrete Floors And Decks ...................................................................................1.68  

    For Oil Based Paint, Add  0.09 
    For Epoxy Paint, Add  0.14 
    For Up To 100, Add  1.15 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.34 

. 
 09 91 23 00-0211 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Concrete Floors And Decks ........................................................................0.75  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 23 00-0212 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Concrete Floors And Decks ..........................................................................0.73  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.06 
    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 23 00-0213 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Concrete Floors And Decks .........................................................................1.18  

    For Oil Based Paint, Add  0.07 
    For Epoxy Paint, Add  0.11 
    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0214 SF 1 Coat Primer, Sprayed, Paint Interior Concrete Floors And Decks ........................................................................................0.53  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

. 
 09 91 23 00-0215 SF 1 Coat Paint, Sprayed, Paint Interior Concrete Floors And Decks ..........................................................................................0.54  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.06 
    For Up To 100, Add  0.33 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

. 
 09 91 23 00-0216 SF 2 Coats Paint, Sprayed, Paint Interior Concrete Floors And Decks ........................................................................................0.94  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.12 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 23 00-0217 SF 1 Coat Bonding Agent, Brush Work, Paint Interior Concrete Floors And Decks ..................................................................... 0.78  

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0218 SF 1 Coat Bonding Agent, Brush/Roller Work, Paint Interior Concrete Floors And Decks ........................................................... 0.77  

    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.15 

. 
 09 91 23 00-0219 SF 1 Coat Bonding Agent, Sprayed, Paint Interior Concrete Floors And Decks ........................................................................... 0.55  

    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

. 
 09 91 23 00-0220 SF 1 Coat Non Slip Paint, Brush Work, Paint Interior Concrete Floors And Decks ...................................................................... 1.87  

    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 

. 
 09 91 23 00-0221 SF 1 Coat Non Slip Epoxy Coating, Brush Work, Paint Interior Concrete Floors And Decks (Rust-Oleum® 

AS91864251) ......................................................................................................................................................................... 4.89  
    For Up To 100, Add  1.20 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.24 
    For >5,000 To 10,000, Deduct  -0.49 
    For >10,000 To 20,000, Deduct  -0.73 
    For >20,000, Deduct  -0.98 

XXXXXXX 
. 
 09 91 23 00-0222  Paint Interior Wood Floors And Decks (09 91 23 00-0206) 
. 
. 

 09 91 23 00-0223 SF Paint Interior Wood Floors And Decks, 1 Coat Primer, Brush Work ....................................................................................... 0.93  
    For Oil Based Paint, Add  0.05 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0224 SF Paint Interior Wood Floors And Decks, 1 Coat Paint, Brush Work .......................................................................................... 1.04  

    For Oil Based Paint, Add  0.06 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 23 00-0225 SF Paint Interior Wood Floors And Decks, 2 Coats Paint, Brush Work ........................................................................................ 1.94  

    For Oil Based Paint, Add  0.11 
    For Up To 100, Add  1.29 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 

. 
 09 91 23 00-0226 SF Paint Interior Wood Floors And Decks, 1 Coat Primer, Brush/Roller Work ............................................................................. 0.72  

    For Oil Based Paint, Add  0.05 
    For Up To 100, Add  0.43 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0227 SF Paint Interior Wood Floors And Decks, 1 Coat Paint, Brush/Roller Work ................................................................................0.80  

    For Oil Based Paint, Add  0.05 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0228 SF Paint Interior Wood Floors And Decks, 2 Coats Paint, Brush/Roller Work ..............................................................................1.59  

    For Oil Based Paint, Add  0.10 
    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

. 
 09 91 23 00-0229 SF Paint Interior Wood Floors And Decks, 1 Coat Primer, Sprayed .............................................................................................0.56  

    For Oil Based Paint, Add  0.04 
    For Up To 100, Add  0.34 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 

. 
 09 91 23 00-0230 SF Paint Interior Wood Floors And Decks, 1 Coat Paint, Sprayed ...............................................................................................0.70  

    For Oil Based Paint, Add  0.04 
    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0231 SF Paint Interior Wood Floors And Decks, 2 Coats Paint, Sprayed .............................................................................................1.00  

    For Oil Based Paint, Add  0.06 
    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0232 SF Paint Interior Wood Floors And Decks, 1 Coat Non Slip Paint, Brush Work ...........................................................................1.87  

    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 

. 
 09 91 23 00-0233 SF Paint Interior Wood Floors And Decks, 1 Coat Non Slip Epoxy Coating, Brush Work ............................................................4.89  

    For Up To 100, Add  1.20 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.24 
    For >5,000 To 10,000, Deduct  -0.49 
    For >10,000 To 20,000, Deduct  -0.73 
    For >20,000, Deduct  -0.98 

XXXXXXX 
. 
 09 91 23 00-0234  Paint Interior Doors And Windows (09 91 23) 
. 
. 
 09 91 23 00-0235  Paint Interior Door Frames (09 91 23 00-0234) 
. 
. 

 09 91 23 00-0236 LF 1 Coat Primer, Brush/Roller Work, Paint Interior Wood Door Frame And Trim .......................................................................1.19  
    For Oil Based Paint, Add  0.06 
    For Painting One Face Of Frame Only, Deduct  -0.31 

. 
 09 91 23 00-0237 LF 1 Coat Paint, Brush/Roller Work, Paint Interior Wood Door Frame And Trim .........................................................................1.56  

    For Oil Based Paint, Add  0.08 
    For Painting One Face Of Frame Only, Deduct  -0.40 

. 
 09 91 23 00-0238 LF 2 Coats Paint, Brush/Roller Work, Paint Interior Wood Door Frame And Trime .....................................................................2.63  

    For Oil Based Paint, Add  0.14 
    For Painting One Face Of Frame Only, Deduct  -0.68 

. 
 09 91 23 00-0239 LF Paint Interior Metal Door Frame And Trim, 1 Coat Primer, Brush/Roller Work .......................................................................1.20  

    For Oil Based Paint, Add  0.06 
    For Painting One Face Of Frame Only, Deduct  -0.31 

. 
 09 91 23 00-0240 LF Paint Interior Metal Door Frame And Trim, 1 Coat Paint, Brush/Roller Work ..........................................................................1.57  

    For Oil Based Paint, Add  0.08 
    For Painting One Face Of Frame Only, Deduct  -0.41 

. 
 09 91 23 00-0241 LF 2 Coats Paint, Brush/Roller Work, Paint Interior Metal Door Frame And Trim ........................................................................2.64  

    For Oil Based Paint, Add  0.14 
    For Painting One Face Of Frame Only, Deduct  -0.68 

XXXXXXX 
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09
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Painting 09 91
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. 
 09 91 23 00-0242  Paint Interior Metal Doors (09 91 23 00-0234) 
. 
. 

 09 91 23 00-0243 EA Paint Interior Metal Door, One Face, 1 Coat Primer, Brush/Roller Work .............................................................................. 50.64  
    For Electrostatic Painting, Add  7.08 
    For Half Louvered Door, Add  5.58 
    For Full Louvered Door, Add  9.30 
    For Oil Based Paint, Add  3.20 
    For >5 To 10, Deduct  -2.53 
    For >10 To 25, Deduct  -5.06 
    For >25, Deduct  -7.60 

. 
 09 91 23 00-0244 EA Paint Interior Metal Door, One Face, 1 Coat Paint, Brush/Roller Work ................................................................................. 50.64  

    For Electrostatic Painting, Add  7.08 
    For Half Louvered Door, Add  5.58 
    For Full Louvered Door, Add  9.30 
    For Oil Based Paint, Add  3.20 
    For >5 To 10, Deduct  -2.53 
    For >10 To 25, Deduct  -5.06 
    For >25, Deduct  -7.60 

. 
 09 91 23 00-0245 EA Paint Interior Metal Door, One Face, 2 Coats Paint, Brush/Roller Work ............................................................................... 89.54  

    For Electrostatic Painting, Add  12.96 
    For Half Louvered Door, Add  9.42 
    For Full Louvered Door, Add  15.71 
    For Oil Based Paint, Add  5.81 
    For >5 To 10, Deduct  -4.48 
    For >10 To 25, Deduct  -8.95 
    For >25, Deduct  -13.43 

. 
 09 91 23 00-0246 EA Paint Interior Metal Door, Both Faces, 1 Coat Primer, Brush/Roller Work ............................................................................ 90.84  

    For Electrostatic Painting, Add  12.71 
    For Half Louvered Door, Add  10.00 
    For Full Louvered Door, Add  16.67 
    For Oil Based Paint, Add  5.75 
    For >5 To 10, Deduct  -4.54 
    For >10 To 25, Deduct  -9.08 
    For >25, Deduct  -13.63 

. 
 09 91 23 00-0247 EA Paint Interior Metal Door, Both Faces, 1 Coat Paint, Brush/Roller Work .............................................................................. 90.85  

    For Electrostatic Painting, Add  12.71 
    For Half Louvered Door, Add  10.01 
    For Full Louvered Door, Add  16.68 
    For Oil Based Paint, Add  5.75 
    For >5 To 10, Deduct  -4.54 
    For >10 To 25, Deduct  -9.09 
    For >25, Deduct  -13.63 

. 
 09 91 23 00-0248 EA Paint Interior Metal Door, Both Faces, 2 Coats Paint, Brush/Roller Work ........................................................................... 161.15  

    For Electrostatic Painting, Add  23.36 
    For Half Louvered Door, Add  16.93 
    For Full Louvered Door, Add  28.21 
    For Oil Based Paint, Add  10.47 
    For >5 To 10, Deduct  -8.06 
    For >10 To 25, Deduct  -16.12 
    For >25, Deduct  -24.17 

. 
 09 91 23 00-0249 EA Paint Interior Metal Door, One Face, 1 Coat Primer, Sprayed .............................................................................................. 39.25  

    For Electrostatic Painting, Add  6.14 
    For Half Louvered Door, Add  3.67 
    For Full Louvered Door, Add  6.12 
    For Oil Based Paint, Add  2.70 
    For >5 To 10, Deduct  -1.96 
    For >10 To 25, Deduct  -3.93 
    For >25, Deduct  -5.89 

. 
 09 91 23 00-0250 EA Paint Interior Metal Door, One Face, 1 Coat Paint, Sprayed................................................................................................. 39.24  

    For Electrostatic Painting, Add  6.14 
    For Half Louvered Door, Add  3.67 
    For Full Louvered Door, Add  6.12 
    For Oil Based Paint, Add  2.70 
    For >5 To 10, Deduct  -1.96 
    For >10 To 25, Deduct  -3.92 
    For >25, Deduct  -5.89 

. 
 09 91 23 00-0251 EA Paint Interior Metal Door, One Face, 2 Coats Paint, Sprayed ............................................................................................... 70.70  

    For Electrostatic Painting, Add  11.48 
    For Half Louvered Door, Add  6.20 
    For Full Louvered Door, Add  10.33 
    For Oil Based Paint, Add  5.00 
    For >5 To 10, Deduct  -3.54 
    For >10 To 25, Deduct  -7.07 
    For >25, Deduct  -10.61 

. 
 09 91 23 00-0252 EA Paint Interior Metal Door, Both Faces, 1 Coat Primer, Sprayed ............................................................................................ 70.45  

    For Electrostatic Painting, Add  11.03 
    For Half Louvered Door, Add  6.58 
    For Full Louvered Door, Add  10.97 
    For Oil Based Paint, Add  4.85 
    For >5 To 10, Deduct  -3.52 
    For >10 To 25, Deduct  -7.05 
    For >25, Deduct  -10.57 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0253 EA Paint Interior Metal Door, Both Faces, 1 Coat Paint, Sprayed .............................................................................................. 70.45  

    For Electrostatic Painting, Add  11.03 
    For Half Louvered Door, Add  6.58 
    For Full Louvered Door, Add  10.97 
    For Oil Based Paint, Add  4.85 
    For >5 To 10, Deduct  -3.52 
    For >10 To 25, Deduct  -7.05 
    For >25, Deduct  -10.57 

. 
 09 91 23 00-0254 EA  Paint Interior Metal Door, Both Faces, 2 Coats Paint, Sprayed .......................................................................................... 127.39  

    For Electrostatic Painting, Add  20.71 
    For Half Louvered Door, Add  11.14 
    For Full Louvered Door, Add  18.56 
    For Oil Based Paint, Add  9.03 
    For >5 To 10, Deduct  -6.37 
    For >10 To 25, Deduct  -12.74 
    For >25, Deduct  -19.11 

XXXXXXX 
. 
 09 91 23 00-0255  Paint Interior Wood Doors (09 91 23 00-0234) 
. 
. 

 09 91 23 00-0256 EA Paint Interior Wood Door, One Face, 1 Coat Primer, Brush/Roller Work .............................................................................. 48.12  
    For Oil Based Paint, Add  2.95 
    For Half Louvered Door, Add  5.58 
    For Full Louvered Door, Add  9.30 
    For >5 To 10, Deduct  -2.41 
    For >10 To 25, Deduct  -4.81 
    For >25, Deduct  -7.22 

. 
 09 91 23 00-0257 EA Paint Interior Wood Door, One Face, 1 Coat Paint, Brush/Roller Work ................................................................................ 48.12  

    For Oil Based Paint, Add  2.95 
    For Half Louvered Door, Add  5.58 
    For Full Louvered Door, Add  9.30 
    For >5 To 10, Deduct  -2.41 
    For >10 To 25, Deduct  -4.81 
    For >25, Deduct  -7.22 

. 
 09 91 23 00-0258 EA Paint Interior Wood Door, One Face, 2 Coats Paint, Brush/Roller Work ............................................................................... 84.53  

    For Oil Based Paint, Add  5.31 
    For Half Louvered Door, Add  9.42 
    For Full Louvered Door, Add  15.71 
    For >5 To 10, Deduct  -4.23 
    For >10 To 25, Deduct  -8.45 
    For >25, Deduct  -12.68 

. 
 09 91 23 00-0259 EA Paint Interior Wood Door, Both Faces, 1 Coat Primer, Brush/Roller Work ............................................................................ 86.32  

    For Oil Based Paint, Add  5.30 
    For Half Louvered Door, Add  10.01 
    For Full Louvered Door, Add  16.68 
    For >5 To 10, Deduct  -4.32 
    For >10 To 25, Deduct  -8.63 
    For >25, Deduct  -12.95 

. 
 09 91 23 00-0260 EA Paint Interior Wood Door, Both Faces, 1 Coat Paint, Brush/Roller Work .............................................................................. 86.32  

    For Oil Based Paint, Add  5.30 
    For Half Louvered Door, Add  10.01 
    For Full Louvered Door, Add  16.68 
    For >5 To 10, Deduct  -4.32 
    For >10 To 25, Deduct  -8.63 
    For >25, Deduct  -12.95 

. 
 09 91 23 00-0261 EA Paint Interior Wood Door, Both Faces, 2 Coats Paint, Brush/Roller Work .......................................................................... 152.08  

    For Oil Based Paint, Add  9.57 
    For Half Louvered Door, Add  16.93 
    For Full Louvered Door, Add  28.21 
    For >5 To 10, Deduct  -7.60 
    For >10 To 25, Deduct  -15.21 
    For >25, Deduct  -22.81 

. 
 09 91 23 00-0262 EA Paint Interior Wood Door, One Face, 1 Coat Primer, Sprayed .............................................................................................. 36.47  

    For Oil Based Paint, Add  2.42 
    For Half Louvered Door, Add  3.67 
    For Full Louvered Door, Add  6.12 
    For >5 To 10, Deduct  -1.82 
    For >10 To 25, Deduct  -3.65 
    For >25, Deduct  -5.47 

. 
 09 91 23 00-0263 EA Paint Interior Wood Door, One Face, 1 Coat Paint, Sprayed ................................................................................................ 36.47  

    For Oil Based Paint, Add  2.42 
    For Half Louvered Door, Add  3.67 
    For Full Louvered Door, Add  6.12 
    For >5 To 10, Deduct  -1.82 
    For >10 To 25, Deduct  -3.65 
    For >25, Deduct  -5.47 

. 
 09 91 23 00-0264 EA Paint Interior Wood Door, One Face, 2 Coats Paint, Sprayed .............................................................................................. 65.21  

    For Oil Based Paint, Add  4.45 
    For Half Louvered Door, Add  6.20 
    For Full Louvered Door, Add  10.34 
    For >5 To 10, Deduct  -3.26 
    For >10 To 25, Deduct  -6.52 
    For >25, Deduct  -9.78 



 

 Finishes 09

09
 

Painting and Coating 09 90
Painting 09 91
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. 
 09 91 23 00-0265 EA Paint Interior Wood Door, Both Faces, 1 Coat Primer, Sprayed ........................................................................................... 65.46  

    For Oil Based Paint, Add  4.35 
    For Half Louvered Door, Add  6.58 
    For Full Louvered Door, Add  10.97 
    For >5 To 10, Deduct  -3.27 
    For >10 To 25, Deduct  -6.55 
    For >25, Deduct  -9.82 

. 
 09 91 23 00-0266 EA Paint Interior Wood Door, Both Faces, 1 Coat Paint, Sprayed .............................................................................................. 65.46  

    For Oil Based Paint, Add  4.35 
    For Half Louvered Door, Add  6.58 
    For Full Louvered Door, Add  10.97 
    For >5 To 10, Deduct  -3.27 
    For >10 To 25, Deduct  -6.55 
    For >25, Deduct  -9.82 

. 
 09 91 23 00-0267 EA  Paint Interior Wood Door, Both Faces, 2 Coats Paint, Sprayed .......................................................................................... 117.41  

    For Oil Based Paint, Add  8.03 
    For Half Louvered Door, Add  11.14 
    For Full Louvered Door, Add  18.56 
    For >5 To 10, Deduct  -5.87 
    For >10 To 25, Deduct  -11.74 
    For >25, Deduct  -17.61 

XXXXXXX 
. 
 09 91 23 00-0268  Paint Interior Metal Windows (09 91 23 00-0234) 

Note: Two finish coats paint over rust inhibitive primer. 
. 
. 

 09 91 23 00-0269 EA Up To 8 SF Window Size, Paint Interior Metal Window Including Trim, Brush/Roller Work .................................................. 92.31  
    For Oil Based Paint, Add  5.06 
    For Electrostatic Painting, Add  10.57 
    For >5 To 10, Deduct  -4.62 
    For >10 To 25, Deduct  -9.23 
    For >25, Deduct  -13.85 

. 
 09 91 23 00-0270 EA >8 To 14 SF Window Size, Paint Interior Metal Window Including Trim, Brush/Roller Work .............................................. 109.99  

    For Oil Based Paint, Add  6.19 
    For Electrostatic Painting, Add  13.07 
    For >5 To 10, Deduct  -5.50 
    For >10 To 25, Deduct  -11.00 
    For >25, Deduct  -16.50 

. 
 09 91 23 00-0271 EA >14 To 20 SF Window Size, Paint Interior Metal Window Including Trim, Brush/Roller Work ............................................ 147.86  

    For Oil Based Paint, Add  8.37 
    For Electrostatic Painting, Add  17.72 
    For >5 To 10, Deduct  -7.39 
    For >10 To 25, Deduct  -14.79 
    For >25, Deduct  -22.18 

. 
 09 91 23 00-0272 EA >20 To 26 SF Window Size, Paint Interior Metal Window Including Trim, Brush/Roller Work ............................................ 166.47  

    For Oil Based Paint, Add  9.43 
    For Electrostatic Painting, Add  19.97 
    For >5 To 10, Deduct  -8.32 
    For >10 To 25, Deduct  -16.65 
    For >25, Deduct  -24.97 

. 
 09 91 23 00-0273 EA >26 To 34 SF Window Size, Paint Interior Metal Window Including Trim, Brush/Roller Work ............................................ 184.69  

    For Oil Based Paint, Add  10.45 
    For Electrostatic Painting, Add  22.12 
    For >5 To 10, Deduct  -9.23 
    For >10 To 25, Deduct  -18.47 
    For >25, Deduct  -27.70 

. 
 09 91 23 00-0274 SF  >34 SF Window Size, Paint Interior Metal Window Including Trim, Brush/Roller Work ........................................................... 5.87  

    For Oil Based Paint, Add  0.33 
    For Electrostatic Painting, Add  0.70 

XXXXXXX 
. 
 09 91 23 00-0275  Wood Windows (09 91 23 00-0234) 

Note: Two finish coats paint over primer. 
. 
. 

 09 91 23 00-0276 EA Up To 8 SF Window Size, Paint Interior Wood Windows Including Trim, Brush/Roller Work ................................................ 90.63  
    For Oil Based Paint, Add  4.89 
    For >5 To 10, Deduct  -4.53 
    For >10 To 25, Deduct  -9.06 
    For >25, Deduct  -13.59 

. 
 09 91 23 00-0277 EA >8 To 14 SF Window Size, Paint Interior Wood Windows Including Trim, Brush/Roller Work ............................................ 107.40  

    For Oil Based Paint, Add  5.93 
    For >5 To 10, Deduct  -5.37 
    For >10 To 25, Deduct  -10.74 
    For >25, Deduct  -16.11 

. 
 09 91 23 00-0278 EA >14 To 20 SF Window Size, Paint Interior Wood Windows Including Trim, Brush/Roller Work .......................................... 149.38  

    For Oil Based Paint, Add  8.26 
    For >5 To 10, Deduct  -7.47 
    For >10 To 25, Deduct  -14.94 
    For >25, Deduct  -22.41 

. 
 09 91 23 00-0279 EA >20 To 26 SF Window Size, Paint Interior Wood Windows Including Trim, Brush/Roller Work .......................................... 168.16  

    For Oil Based Paint, Add  9.31 
    For >5 To 10, Deduct  -8.41 
    For >10 To 25, Deduct  -16.82 
    For >25, Deduct  -25.22 
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. 
 09 91 23 00-0280 EA >26 To 34 SF Window Size, Paint Interior Wood Windows Including Trim, Brush/Roller Work .......................................... 180.12  

    For Oil Based Paint, Add  10.00 
    For >5 To 10, Deduct  -9.01 
    For >10 To 25, Deduct  -18.01 
    For >25, Deduct  -27.02 

. 
 09 91 23 00-0281 SF  >34 SF Window Size, Paint Interior Wood Windows Including Trim, Brush/Roller Work ........................................................6.04  

    For Oil Based Paint, Add  0.33 

XXXXXXX 
. 
 09 91 23 00-0282  Paint Interior Security Screens (09 91 23 00-0234) 
. 
. 

 09 91 23 00-0283 SF Paint Interior Security Screen, 1 Coat Primer, Brush/Roller Work...........................................................................................1.40  
    For Oil Based Paint, Add  0.08 
    For Electrostatic Painting, Add  0.17 

. 
 09 91 23 00-0284 SF Paint Interior Security Screen, 1 Coat Paint, Brush/Roller Work .............................................................................................1.46  

    For Oil Based Paint, Add  0.08 
    For Electrostatic Painting, Add  0.17 

. 
 09 91 23 00-0285 SF Paint Interior Security Screen, 2 Coats Paint, Brush/Roller Work ...........................................................................................2.42  

    For Oil Based Paint, Add  0.13 
    For Electrostatic Painting, Add  0.28 

XXXXXXX 
. 
 09 91 23 00-0286  Paint Interior Window Guards (09 91 23 00-0234) 
. 
. 

 09 91 23 00-0287 SF Paint Interior Metal Window Guards, 1 Coat Primer, Brush/Roller Work .................................................................................1.40  
    For Oil Based Paint, Add  0.08 

. 
 09 91 23 00-0288 SF Paint Interior Metal Window Guards, 1 Coat Paint, Brush/Roller Work ...................................................................................1.46  

    For Oil Based Paint, Add  0.08 
. 

 09 91 23 00-0289 SF Paint Interior Metal Window Guards, 2 Coats Paint, Brush/Roller Work .................................................................................2.42  
    For Oil Based Paint, Add  0.13 

XXXXXXX 
. 
 09 91 23 00-0290  Paint Interior Window Trim (09 91 23 00-0234) 
. 
. 

 09 91 23 00-0291 LF Paint Interior Wood Window Frame And Trim, 1 Coat Primer, Brush/Roller Work ..................................................................1.38  
    For Oil Based Paint, Add  0.08 
    For Painting One Face Of Frame Only, Deduct  -0.38 

. 
 09 91 23 00-0292 LF Paint Interior Wood Window Frame And Trim, 1 Coat Paint, Brush/Roller Work ....................................................................1.38  

    For Oil Based Paint, Add  0.08 
    For Painting One Face Of Frame Only, Deduct  -0.38 

. 
 09 91 23 00-0293 LF Paint Interior Wood Window Frame And Trim, 2 Coats Paint, Brush/Roller Work...................................................................3.02  

    For Oil Based Paint, Add  0.17 
    For Painting One Face Of Frame Only, Deduct  -0.82 

. 
 09 91 23 00-0294 LF Paint Interior Metal Window Frame And Trim, 1 Coat Primer, Brush/Roller Work...................................................................1.47  

Note: Brush/roller work. 
    For Painting One Face Of Frame Only, Deduct  -0.41 

. 
 09 91 23 00-0295 LF Paint Interior Metal Window Frame And Trim, 1 Coat Paint, Brush/Roller Work .....................................................................1.47  

Note: Brush/roller work. 
    For Painting One Face Of Frame Only, Deduct  -0.41 

. 
 09 91 23 00-0296 LF Paint Interior Metal Window Frame And Trim, 2 Coats Paint, Brush/Roller Work ...................................................................3.19  

Note: Brush/roller work. 
    For Painting One Face Of Frame Only, Deduct  -0.89 

XXXXXXX 
. 
 09 91 23 00-0297  Paint Interior Cabinets And Casework (09 91 23) 
. 
. 
 09 91 23 00-0298  Paint Interior Wood Cabinets And Casework (09 91 23 00-0297) 
. 
. 

 09 91 23 00-0299 SF Paint Interior Wood Cabinets And Casework, 1 Coat Paint, Brush/Roller Work .....................................................................1.34  
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0300 SF Paint Interior Wood Cabinets And Casework, 1 Coat Enamel Primer, 1 Coat Alkyd Or Latex Paint, Brush/Roller 

Work ......................................................................................................................................................................................1.83  
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.27 

. 
 09 91 23 00-0301 SF Paint Interior Wood Cabinets And Casework, 1 Coat Enamel Primer, 2 Coats Alkyd Or Latex Paint, Brush/Roller 

Work ......................................................................................................................................................................................2.84  
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.43 

XXXXXXX 
. 
 09 91 23 00-0302  Paint Exposed Metal Lockers (09 91 23 00-0297) 
. 
. 

 09 91 23 00-0303 SF Paint Exposed Metal Locker, 1 Coat Primer, Brush/Roller Work.............................................................................................1.30  
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0304 SF Paint Exposed Metal Locker, 1 Coat Alkyd Enamel, Brush/Roller Work .................................................................................1.35  

    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0305 SF  Paint Exposed Metal Locker, 2 Coats Alkyd Enamel, Brush/Roller Work ...............................................................................2.46  

    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.37 
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XXXXXXX 
. 
 09 91 23 00-0306  Paint Interior Stairs (09 91 23) 
. 
. 
 09 91 23 00-0307  Paint Interior Concrete Stairs (09 91 23 00-0306) 

Note: Includes the riser and tread. 
. 
. 

 09 91 23 00-0308 RSR Paint Interior Concrete Stair (To 4' Wide), 1 Coat Primer, Brush/Roller Work ...................................................................... 18.82  
. 

 09 91 23 00-0309 RSR Paint Interior Concrete Stair (To 4' Wide), 1 Coat Alkyd Enamel, Brush/Roller Work ........................................................... 18.82  
. 

 09 91 23 00-0310 RSR Paint Interior Concrete Stair (To 4' Wide), 1 Coat Non Slip Paint, Brush/Roller Work .......................................................... 13.82  
Note: Excludes riser. 

. 
 09 91 23 00-0311 RSR Paint Interior Concrete Stair (To 4' Wide), 1 Coat Non Slip Epoxy Coating, Brush/Roller Work ........................................... 25.84  

Note: Excludes riser. 
. 

 09 91 23 00-0312 RSR Paint Interior Concrete Stair (To 4' Wide), 2 Coats Alkyd Enamel, Brush/Roller Work ......................................................... 37.64  

XXXXXXX 
. 
 09 91 23 00-0313  Paint Interior Metal Stairs (09 91 23 00-0306) 

Note: Includes the riser and tread. 
. 
. 

 09 91 23 00-0314 RSR Paint Interior Metal Stair (To 4' Wide), 1 Coat Primer, Brush/Roller Work ............................................................................ 10.10  
. 

 09 91 23 00-0315 RSR Paint Interior Metal Stair (To 4' Wide), 1 Coat Alkyd Enamel, Brush/Roller Work ................................................................... 9.71  
. 

 09 91 23 00-0316 RSR Paint Interior Metal Stair (To 4' Wide), 2 Coats Alkyd Enamel, Brush/Roller Work ............................................................... 19.40  

XXXXXXX 
. 
 09 91 23 00-0317  Paint Interior Wood Stairs (09 91 23 00-0306) 

Note: Includes the riser and tread. 
. 
. 

 09 91 23 00-0318 RSR Paint Interior Wood Stair (To 4' Wide), 1 Coat Primer, Brush/Roller Work .............................................................................. 9.61  
. 

 09 91 23 00-0319 RSR Paint Interior Wood Stair (To 4' Wide), 1 Coat Alkyd Enamel, Brush/Roller Work .................................................................. 9.60  
. 

 09 91 23 00-0320 RSR Paint Interior Wood Stair (To 4' Wide), 1 Coat Non Slip Paint, Brush/Roller Work.................................................................. 9.21  
Note: Excludes riser. 

. 
 09 91 23 00-0321 RSR Paint Interior Wood Stair (To 4' Wide), 1 Coat Non Slip Epoxy Coating, Brush/Roller Work ................................................ 21.23  

Note: Excludes riser. 
. 

 09 91 23 00-0322 RSR Paint Interior Wood Stair (To 4' Wide), 2 Coats Alkyd Enamel, Brush/Roller Work............................................................... 19.21  

XXXXXXX 
. 
 09 91 23 00-0323  Paint Interior Stair Nosing (09 91 23 00-0306) 
. 
. 

 09 91 23 00-0324 LF Paint Interior Yellow Stair Safety Strip, Up To 2", Non Slip, Brush Work ................................................................................ 1.64  

XXXXXXX 
. 
 09 91 23 00-0325  Paint Interior Trim (09 91 23) 
. 
. 
 09 91 23 00-0326  Paint Interior Metal Trim (09 91 23 00-0325) 
. 
. 

 09 91 23 00-0327 SF Paint Interior Exposed Metal Trim, 1 Coat Primer, Brush Work .............................................................................................. 1.33  
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.30 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.48 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.66 

Note: Applied only to work area above 40'. 
. 

 09 91 23 00-0328 SF Paint Interior Exposed Metal Trim, 1 Coat Paint, Brush Work ................................................................................................. 1.33  
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.30 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.48 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.66 

Note: Applied only to work area above 40'. 
. 

 09 91 23 00-0329 SF Paint Interior Exposed Metal Trim, 2 Coats Paint, Brush Work ............................................................................................... 2.39  
    For Work >15' To 20' Above Floor, Add  0.32 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.53 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.85 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.17 

Note: Applied only to work area above 40'. 
. 

 09 91 23 00-0330 SF Paint Interior Metal Trim, 1 Coat Primer, Brush/Roller Work ................................................................................................... 9.74  
    For Work >15' To 20' Above Floor, Add  1.44 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  2.40 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  3.84 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  5.29 

Note: Applied only to work area above 40'. 
. 

 09 91 23 00-0331 SF Paint Interior Metal Trim, 1 Coat Paint, Brush/Roller Work ..................................................................................................... 1.10  
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.39 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
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. 
 09 91 23 00-0332 SF  Paint Interior Metal Trim, 2 Coats Paint, Brush/Roller Work ...................................................................................................1.96  

    For Work >15' To 20' Above Floor, Add  0.26 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.43 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.68 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.94 
Note: Applied only to work area above 40'. 

XXXXXXX 
. 
 09 91 23 00-0333  Paint Interior Wood Trim (09 91 23 00-0325) 
. 
. 

 09 91 23 00-0334 LF 1 Coat Primer, Brush Work, Paint Interior Wood Trim To 6" Wide ..........................................................................................0.82  
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Oil Based Paint, Add  0.04 

. 
 09 91 23 00-0335 LF 1 Coat Paint, Brush Work, Paint Interior Wood Trim To 6" Wide ............................................................................................0.90  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.21 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.34 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.47 
Note: Applied only to work area above 40'. 

    For Oil Based Paint, Add  0.05 
. 

 09 91 23 00-0336 LF 2 Coats Paint, Paint Interior Wood Trim to 6" Wide ................................................................................................................1.91  
    For Work >15' To 20' Above Floor, Add  0.27 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.46 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.73 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.01 

Note: Applied only to work area above 40'. 
    For Oil Based Paint, Add  0.10 

. 
 09 91 23 00-0337 SF 1 Coat Primer, Brush Work, Paint Interior Wood Trim .............................................................................................................2.49  

    For Work >15' To 20' Above Floor, Add  0.34 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.57 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.91 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.25 
Note: Applied only to work area above 40'. 

    For Oil Based Paint, Add  0.14 
. 

 09 91 23 00-0338 SF 1 Coat Paint, Brush Work, Paint Interior Wood Trim ...............................................................................................................2.76  
    For Work >15' To 20' Above Floor, Add  0.38 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.63 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  1.01 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.39 

Note: Applied only to work area above 40'. 
    For Oil Based Paint, Add  0.15 

. 
 09 91 23 00-0339 SF 2 Coats Paint, Brush Work, Paint Interior Wood Trim .............................................................................................................4.99  

    For Work >15' To 20' Above Floor, Add  0.68 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  1.13 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  1.81 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  2.49 
Note: Applied only to work area above 40'. 

    For Oil Based Paint, Add  0.27 
. 

 09 91 23 00-0340 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Wood Trim ..................................................................................................2.03  
    For Work >15' To 20' Above Floor, Add  0.27 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.46 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.73 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.00 

Note: Applied only to work area above 40'. 
    For Oil Based Paint, Add  0.11 
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. 
 09 91 23 00-0341 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Wood Trim..................................................................................................... 2.26  

    For Work >15' To 20' Above Floor, Add  0.30 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.51 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.81 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.12 
Note: Applied only to work area above 40'. 

    For Oil Based Paint, Add  0.12 
. 

 09 91 23 00-0342 SF  2 Coats Paint, Brush/Roller Work, Paint Interior Wood Trim ................................................................................................... 4.06  
    For Work >15' To 20' Above Floor, Add  0.54 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.90 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  1.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.98 

Note: Applied only to work area above 40'. 
    For Oil Based Paint, Add  0.23 

XXXXXXX 
. 
 09 91 23 00-0343  Paint Additives (09 91 23) 
. 
. 

 09 91 23 00-0344 SF Mildewcide/Mold Killing Paint Additive Per Each Coat ............................................................................................................ 0.02  
. 

 09 91 23 00-0345 SF Class "B" Fire Rating, Fire Resistant Paint Additive ................................................................................................................ 0.05  
    For Class "A" Fire Rating, Add  0.05 

XXXXXXX 
. 
 09 91 23 00-0346  Hand Painting Letters/Numbers (09 91 23) 

Note: Painting on walls, floors, poles, signs, etc. 
. 
. 

 09 91 23 00-0347 EA Up To 1" High, Hand Paint, Per Letter/Number....................................................................................................................... 2.54  
. 

 09 91 23 00-0348 EA 1" To 2" High, Hand Paint, Per Letter/Number ........................................................................................................................ 2.97  
. 

 09 91 23 00-0349 EA 2" To 3" High, Hand Paint, Per Letter/Number ........................................................................................................................ 4.53  
. 

 09 91 23 00-0350 EA 3" To 4" High, Hand Paint, Per Letter/Number ........................................................................................................................ 5.54  
. 

 09 91 23 00-0351 EA 4" To 6" High, Hand Paint, Per Letter/Number ........................................................................................................................ 7.66  
. 

 09 91 23 00-0352 EA 6" To 12" High, Hand Paint, Per Letter/Number ...................................................................................................................... 9.71  
. 

 09 91 23 00-0353 EA  Over 12" High, Hand Paint, Per Letter/Number..................................................................................................................... 11.39  

XXXXXXX 
. 
 09 91 23 00-0354  Glove/Mitt Application (09 91 23) 
. 
. 
 09 91 23 00-0355  Conduit/Pipe (09 91 23 00-0354) 
. 
. 

 09 91 23 00-0356 CSF Acid Wash (Muriatic Acid) Conduit Or Pipe With Glove/Mitt ................................................................................................. 48.35  
    For Work >15' To 20' Above Floor, Add  6.93 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  11.55 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  18.47 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  25.40 

Note: Applied only to work area above 40'. 
. 

 09 91 23 00-0357 CSF Metal Primer Conduit Or Pipe With Glove/Mitt ...................................................................................................................... 72.97  
    For Work >15' To 20' Above Floor, Add  8.31 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  13.85 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  22.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  30.48 

Note: Applied only to work area above 40'. 
. 

 09 91 23 00-0358 CSF Enamel, Oil Base Paint, First Coat Conduit Or Pipe With Glove/Mitt .................................................................................... 56.45  
    For Work >15' To 20' Above Floor, Add  6.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  10.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  16.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  22.35 

Note: Applied only to work area above 40'. 
. 

 09 91 23 00-0359 CSF Enamel, Oil Base Paint, Second Coat Conduit Or Pipe With Glove/Mitt ............................................................................... 45.29  
    For Work >15' To 20' Above Floor, Add  4.57 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  7.62 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  12.19 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  16.76 

Note: Applied only to work area above 40'. 
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. 
 09 91 23 00-0360 CSF Epoxy Coating, First Coat Conduit Or Pipe With Glove/Mitt .................................................................................................. 81.90  

    For Work >15' To 20' Above Floor, Add  6.93 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  11.55 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  18.47 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  25.40 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0361 CSF Epoxy Coating, Second Coat Conduit Or Pipe With Glove/Mitt............................................................................................. 74.87  

    For Work >15' To 20' Above Floor, Add  6.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  10.16 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  16.25 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  22.35 
Note: Applied only to work area above 40'. 

XXXXXXX 
. 
 09 91 23 00-0362  Ductwork (09 91 23 00-0354) 
. 
. 

 09 91 23 00-0363 CSF Acid Wash (Muriatic Acid) Ductwork With Glove/Mitt ............................................................................................................ 48.35  
    For Work >15' To 20' Above Floor, Add  6.93 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  11.55 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  18.47 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  25.40 

Note: Applied only to work area above 40'. 
. 

 09 91 23 00-0364 CSF Metal Primer Ductwork With Glove/Mitt ................................................................................................................................. 63.63  
    For Work >15' To 20' Above Floor, Add  6.93 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  11.55 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  18.47 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  25.40 

Note: Applied only to work area above 40'. 
. 

 09 91 23 00-0365 CSF Enamel, Oil Base Paint Ductwork With Glove/Mitt ................................................................................................................ 51.30  
    For Work >15' To 20' Above Floor, Add  5.54 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  9.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  14.78 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  20.32 

Note: Applied only to work area above 40'. 
. 

 09 91 23 00-0366 CSF Epoxy Coating, First Coat Ductwork With Glove/Mitt ............................................................................................................ 79.33  
    For Work >15' To 20' Above Floor, Add  6.93 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  11.55 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  18.47 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  25.40 

Note: Applied only to work area above 40'. 
. 

 09 91 23 00-0367 CSF Epoxy Coating, Second Coat Ductwork With Glove/Mitt ....................................................................................................... 68.02  
    For Work >15' To 20' Above Floor, Add  5.54 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  9.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  14.78 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  20.32 

Note: Applied only to work area above 40'. 

XXXXXXX 
. 
 09 91 23 00-0368  Stencil Painting Letters/Numbers (09 91 23) 

Note: Painting on walls, floors, poles, etc. Includes stencil cutout and paint. 
. 
. 

 09 91 23 00-0369 EA Up To 1" High, Stencil Painting, Per Letter/Number ................................................................................................................2.07  
    For >200 To 500, Deduct  -0.17 
    For >500 To 1,000, Deduct  -0.26 
    For >1,000 To 2,000, Deduct  -0.33 
    For >2,000, Deduct  -0.41 

. 
 09 91 23 00-0370 EA 1" To 2" High, Stencil Painting, Per Letter/Number .................................................................................................................2.40  

    For >200 To 500, Deduct  -0.19 
    For >500 To 1,000, Deduct  -0.30 
    For >1,000 To 2,000, Deduct  -0.38 
    For >2,000, Deduct  -0.48 

. 
 09 91 23 00-0371 EA 2" To 3" High, Stencil Painting, Per Letter/Number .................................................................................................................4.08  

    For >200 To 500, Deduct  -0.33 
    For >500 To 1,000, Deduct  -0.51 
    For >1,000 To 2,000, Deduct  -0.65 
    For >2,000, Deduct  -0.82 
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. 
 09 91 23 00-0372 EA 3" To 4" High, Stencil Painting, Per Letter/Number ................................................................................................................. 5.01  

    For >200 To 500, Deduct  -0.40 
    For >500 To 1,000, Deduct  -0.63 
    For >1,000 To 2,000, Deduct  -0.80 
    For >2,000, Deduct  -1.00 

. 
 09 91 23 00-0373 EA 4" To 6" High, Stencil Painting, Per Letter/Number ................................................................................................................. 6.90  

    For >200 To 500, Deduct  -0.55 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000 To 2,000, Deduct  -1.10 
    For >2,000, Deduct  -1.38 

. 
 09 91 23 00-0374 EA 6" To 12" High, Stencil Painting, Per Letter/Number ............................................................................................................... 9.18  

    For >200 To 500, Deduct  -0.73 
    For >500 To 1,000, Deduct  -1.15 
    For >1,000 To 2,000, Deduct  -1.47 
    For >2,000, Deduct  -1.84 

. 
 09 91 23 00-0375 EA  Over 12" High, Stencil Painting, Per Letter/Number .............................................................................................................. 10.83  

    For >200 To 500, Deduct  -0.87 
    For >500 To 1,000, Deduct  -1.35 
    For >1,000 To 2,000, Deduct  -1.73 
    For >2,000, Deduct  -2.17 

XXXXXXX 
. 
 09 91 23 00-0376  Paint Interior Miscellaneous Metal Surfaces (09 91 23) 
. 
. 

 09 91 23 00-0377 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Miscellaneous Metal Surfaces .................................................................... 0.81  
    For Electrostatic Painting, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.27 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.37 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0378 SF 1 Coat Alkyd Enamel, Brush/Roller Work, Paint Interior Miscellaneous Metal Surfaces ......................................................... 0.97  

    For Electrostatic Painting, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0379 SF 2 Coats Alkyd Enamel, Brush/Roller Work, Paint Interior Miscellaneous Metal Surfaces ....................................................... 1.72  

    For Electrostatic Painting, Add  0.20 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.38 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.61 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.84 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.34 
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. 
 09 91 23 00-0380 SF 1 Coat Primer, Sprayed, Paint Interior Miscellaneous Metal Surfaces ....................................................................................1.02  

    For Electrostatic Painting, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.35 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.48 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0381 SF 1 Coat Alkyd, Sprayed, Paint Interior Miscellaneous Metal Surfaces ......................................................................................1.02  

    For Electrostatic Painting, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.35 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.48 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0382 SF  2 Coats Alkyd, Sprayed, Paint Interior Miscellaneous Metal Surfaces ....................................................................................1.56  

    For Electrostatic Painting, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.34 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.54 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.74 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.04 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

XXXXXXX 
. 
 09 91 33  Painting Materials (09 91) 

Note: Paint per gallon for owners to obtain extra paint. Not to be used in conjunction with other painting tasks. 
. 
. 
 09 91 33 00-0001  Primer (09 91 33) 
. 
. 

 09 91 33 00-0002 GAL Alkyd Primer/Sealer, Interior, 500 SF Per Gallon .................................................................................................................. 33.25  
. 

 09 91 33 00-0003 GAL Alkyd Wood Primer, Exterior, 400 SF Per Gallon .................................................................................................................. 26.48  
. 

 09 91 33 00-0004 GAL Prime Coat Oil Wood Primer, 310 SF Per Gallon.................................................................................................................. 33.58  
. 

 09 91 33 00-0005 GAL Catalyzed Epoxy Primer, Two Component Type, 425 SF Per Gallon ................................................................................... 76.08  
. 

 09 91 33 00-0006 EA Cement Base Primer, 25 LB Sack ......................................................................................................................................... 27.70  
. 

 09 91 33 00-0007 GAL Alkali Resistant Concrete And Masonry Primer, Exterior, 225 SF Per Gallon ....................................................................... 42.70  
. 

 09 91 33 00-0008 GAL Alkali Resistant Concrete And Masonry Primer, Interior, 225 SF Per Gallon ........................................................................ 34.27  
. 

 09 91 33 00-0009 GAL Acrylic Latex Primer, Flat Exterior, Fast Drying Wood Undercoat And Back Primer, 400 SF per Gallon .............................. 26.48  
. 

 09 91 33 00-0010 GAL Acrylic (Vinyl Acrylic) Block Filler, 50 SF Per Gallon ............................................................................................................. 24.06  
. 

 09 91 33 00-0011 GAL Acrylic (Vinyl Acrylic) Rust Inhibiting Metal, Primer - 500 SF Per Gallon: Paint - 260 SF Per Gallon .................................... 42.41  
. 

 09 91 33 00-0012 GAL Acrylic Heavy Duty Wall Primer/Sealer, Low Odor Type, Alkali-Resistant, 800 SF Per Gallon ............................................. 35.31  
. 

 09 91 33 00-0013 GAL Acrylic (Vinyl Acrylic) Undercoat, All Purpose, Interior/Exterior, 500 SF Per Gallon ............................................................. 35.31  
. 

 09 91 33 00-0014 GAL Latex Wood Primer, Exterior, 300 SF Per Gallon .................................................................................................................. 39.81  
. 

 09 91 33 00-0015 GAL Linseed (Oil Base) Primer, Exterior/Interior, 300 SF Per Gallon ........................................................................................... 25.97  
. 

 09 91 33 00-0016 GAL Red Alkyd Primer, 500 SF Per Gallon ................................................................................................................................... 56.90  
. 

 09 91 33 00-0017 GAL Wood Sealer/Primer, Interior, Clear, 600 SF Per Gallon ....................................................................................................... 27.70  
. 

 09 91 33 00-0018 GAL Zinc Chromate Primer, 300 SF Per Gallon ............................................................................................................................ 22.16  
. 

 09 91 33 00-0019 GAL Zinc Dust/Zinc Oxide Primer, 300 SF Per Gallon .................................................................................................................. 57.30  
. 

 09 91 33 00-0020 GAL Stain Killer, Alcohol Base ...................................................................................................................................................... 35.73  
. 

 09 91 33 00-0021 GAL Sealer, Primer Kilz, 400 SF Per Gallon ................................................................................................................................. 40.31  

XXXXXXX 
. 
 09 91 33 00-0022  Paint (09 91 33) 
. 
. 

 09 91 33 00-0023 GAL Aluminum Fiber Roof Coat On Composition Roof, 50 SF Per Gallon ................................................................................... 19.39  
. 

 09 91 33 00-0024 GAL Acrylic Urethane Sealer ........................................................................................................................................................ 96.13  
. 

 09 91 33 00-0025 GAL Asphalt-Fiber Roof And Foundation Coating, Solvent Type .................................................................................................. 10.39  
Note: 75 SF per gallon on roof or concrete, 100 SF per gallon on metal. 

. 
 09 91 33 00-0026 GAL Concrete Enamel Epoxy, 350 SF Per Gallon ........................................................................................................................ 60.07  
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. 
 09 91 33 00-0027 GAL Concrete Acrylic Sealer, 400 SF Per Gallon ......................................................................................................................... 31.50  

. 
 09 91 33 00-0028 GAL Tar Emulsion, Driveway Coating, 120 SF Per Gallon ........................................................................................................... 10.39  

. 
 09 91 33 00-0029 GAL Acrylic Latex, Driveway Coating, 250 SF Per Gallon ............................................................................................................ 15.75  

. 
 09 91 33 00-0030 GAL Exterior, Oil Base, Gloss Enamel, 400 SF Per Gallon .......................................................................................................... 31.85  

. 
 09 91 33 00-0031 GAL Exterior, Oil Base, Gloss, 400 SF Per Gallon ........................................................................................................................ 42.41  

. 
 09 91 33 00-0032 GAL Exterior, Oil Base, Semi-Gloss, 400 SF Per Gallon .............................................................................................................. 34.62  

. 
 09 91 33 00-0033 GAL Exterior, Flat, Oil Base .......................................................................................................................................................... 31.74  

. 
 09 91 33 00-0034 GAL Exterior, Latex, Semi-Gloss, 400 SF Per Gallon ................................................................................................................... 30.12  

. 
 09 91 33 00-0035 GAL Exterior, Flat Latex, Trim Paint, 500 SF Per Gallon .............................................................................................................. 35.49  

. 
 09 91 33 00-0036 GAL Exterior, Latex Flat Paint, 300 SF Per Gallon ....................................................................................................................... 31.50  

. 
 09 91 33 00-0037 GAL Exterior, Water Base, Latex Gloss Enamel ........................................................................................................................... 44.85  

. 
 09 91 33 00-0038 GAL Cold Galvanizing Paint ........................................................................................................................................................ 243.43  

. 
 09 91 33 00-0039 GAL High Heat Paint ..................................................................................................................................................................... 80.56  

. 
 09 91 33 00-0040 GAL Heat Resistant Paint ............................................................................................................................................................. 53.70  

. 
 09 91 33 00-0041 GAL Zinc Chromate Paint ............................................................................................................................................................. 48.59  

. 
 09 91 33 00-0042 QT Anti-Rust Enamel, 500 SF Per Quart .................................................................................................................................... 19.18  

. 
 09 91 33 00-0043 GAL Rust Inhibitor, Ferrous Metal ................................................................................................................................................. 53.70  

. 
 09 91 33 00-0044 GAL Masonry Waterproofing, 100 SF Per Gallon ......................................................................................................................... 31.50  

. 
 09 91 33 00-0045 GAL Alkyd Latex, Black ................................................................................................................................................................. 36.23  

. 
 09 91 33 00-0046 GAL Alkyd Latex, White ................................................................................................................................................................ 36.23  

. 
 09 91 33 00-0047 GAL Alkyd Latex, Colors ............................................................................................................................................................... 43.69  

. 
 09 91 33 00-0048 QT Wrought Iron Paint, Black ..................................................................................................................................................... 49.02  

. 
 09 91 33 00-0049 GAL Vinyl Paint ............................................................................................................................................................................. 52.97  

. 
 09 91 33 00-0050 GAL Silicone Alkyd ........................................................................................................................................................................ 64.39  

. 
 09 91 33 00-0051 GAL 2 Component Solvent Based Acrylic Epoxy .......................................................................................................................... 65.43  

. 
 09 91 33 00-0052 GAL 2 Component Solvent Based Polyester Epoxy ...................................................................................................................... 82.05  

. 
 09 91 33 00-0053 GAL Chlorinated Rubber ............................................................................................................................................................... 60.24  

. 
 09 91 33 00-0054 GAL Polyamide Epoxy Sealer ....................................................................................................................................................... 62.32  

. 
 09 91 33 00-0055 GAL Coal Tar Epoxy ..................................................................................................................................................................... 44.66  

. 
 09 91 33 00-0056 GAL Swimming Pool Enamel, 350 SF Per Gallon ......................................................................................................................... 55.74  

. 
 09 91 33 00-0057 GAL Swimming Pool Epoxy Or Urethane Base............................................................................................................................. 72.70  

. 
 09 91 33 00-0058 GAL Swimming Pool Rubber Base ............................................................................................................................................... 49.85  

. 
 09 91 33 00-0059 GAL Interior, Latex Flat Paint, 300 SF Per Gallon ......................................................................................................................... 31.68  

. 
 09 91 33 00-0060 GAL Interior, Latex Eggshell Or Semi-Gloss Enamel, 300 SF Per Gallon .................................................................................... 35.49  

. 
 09 91 33 00-0061 GAL Interior, Fire-Retardant Flat Paint, 200 SF Per Gallon .......................................................................................................... 64.91  

. 
 09 91 33 00-0062 GAL Interior, Ceiling White Latex Flat, 350 SF Per Gallon ............................................................................................................ 21.98  

. 
 09 91 33 00-0063 GAL Linseed Oil ............................................................................................................................................................................ 19.21  

. 
 09 91 33 00-0064 GAL Latex Floor Paint, 300 SF Per Gallon ................................................................................................................................... 31.50  

. 
 09 91 33 00-0065 GAL Acrylic Floor Paint, 400 SF Per Gallon .................................................................................................................................. 35.49  

. 
 09 91 33 00-0066 GAL Texture Paint, Sand Texture Latex, Armor Coat, 100 SF Per Gallon .................................................................................... 32.46  

. 
 09 91 33 00-0067 GAL Acoustic Spray-On Texture, Finish ....................................................................................................................................... 26.08  

XXXXXXX 
. 
 09 91 33 00-0068  Stain, Varnish (09 91 33) 
. 
. 

 09 91 33 00-0069 GAL Thompson Water Sealer, 150 SF Per Gallon ........................................................................................................................ 18.00  
. 

 09 91 33 00-0070 GAL Latex Redwood Stain, Water Base, 300 SF Per Gallon ........................................................................................................ 33.58  
. 

 09 91 33 00-0071 GAL Redwood Oil Stain, 300 SF Per Gallon ................................................................................................................................. 29.95  
. 

 09 91 33 00-0072 GAL Varnish, Clear ....................................................................................................................................................................... 23.62  
. 

 09 91 33 00-0073 GAL Penetrating Water-Repellent Stain ........................................................................................................................................ 17.15  
. 

 09 91 33 00-0074 GAL Redwood Hue Or Clear Stain ................................................................................................................................................ 15.33  
. 

 09 91 33 00-0075 GAL Polyurethane ......................................................................................................................................................................... 26.92  
. 

 09 91 33 00-0076 GAL Lacquer, Semi-Gloss ............................................................................................................................................................ 31.60  
. 

 09 91 33 00-0077 GAL Shellac, Clear ........................................................................................................................................................................ 41.45  
. 

 09 91 33 00-0078 GAL Acetone ................................................................................................................................................................................. 13.68  
. 

 09 91 33 00-0079 GAL Paint Thinner ........................................................................................................................................................................... 3.38  
. 

 09 91 33 00-0080 GAL Shellac Or Lacquer Thinner .................................................................................................................................................. 13.85  
. 

 09 91 33 00-0081 GAL Turpentine ............................................................................................................................................................................. 19.04  
. 

 09 91 33 00-0082 GAL Wood Filler Paste .................................................................................................................................................................. 32.54  
. 

 09 91 33 00-0083 GAL Wood Preservative, Pentachlorophenol, General Purpose, 40%, 150 SF Per Gallon .......................................................... 25.97  
. 

 09 91 33 00-0084 GAL Waterbased Alkyd Urethane (Sherwin Williams B53W01153) .............................................................................................. 71.43  

XXXXXXX 
. 
 09 91 43  Surface Preparation (09 91)

See CSI section 09 01 90 52-0000 for preparation on painted or unpainted surfaces. 
. 
. 
 09 93  Staining and Transparent Finishing (09 90) 

Note: Includes light sanding or screening between coats. 
. 
. 
 09 93 13  Exterior Staining and Finishing (09 93)
. 
. 
 09 93 13 53  Exterior Finishing (09 93 13)
. 
. 
 09 93 13 53-0001  Stain Sealer (09 93 13 53) 

Note: Measured by surface area of wall or ceiling. 
. 
. 

 09 93 13 53-0002 SF Stain Sealer, Brush Work ........................................................................................................................................................ 0.98  
    For Ceiling Work, Add  0.14 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 20,000, Deduct  -0.05 
    For >20,000, Deduct  -0.08 
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. 
 09 93 13 53-0003 SF Stain Sealer, Brush/Roller Work ..............................................................................................................................................0.78  

    For Ceiling Work, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.04 
    For >20,000, Deduct  -0.06 

. 
 09 93 13 53-0004 SF Stain Sealer, Sprayed .............................................................................................................................................................0.29  

    For Ceiling Work, Add  0.03 
    For >5,000 To 10,000, Deduct  -0.01 
    For >10,000 To 20,000, Deduct  -0.02 
    For >20,000, Deduct  -0.03 

XXXXXXX 
. 
 09 93 23  Interior Staining and Finishing (09 93) 

Note: VOC compliant in all regulated areas, review specifications for levels. 
. 
. 
 09 93 23 13  Interior Staining (09 93 23) 
. 
. 
 09 93 23 13-0001  Stain Wood Trim (09 93 23 13) 
. 
. 

 09 93 23 13-0002 LF  Stain Wood Trim, Up To 6" Wide, 1 Coat Stain, With Brush And Wipe Off .............................................................................1.20  
    For Up To 100, Add  0.88 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >4,000, Deduct  -0.06 

. 
 09 93 23 13-0003 SF  Stain Wood Trim, 1 Coat Stain, With Brush And Wipe Off ......................................................................................................1.77  

    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 
    For >4,000, Deduct  -0.09 

XXXXXXX 
. 
 09 93 23 13-0004  Stain Wood Floor (09 93 23 13) 
. 
. 

 09 93 23 13-0005 SF Stain Or Varnish Wood Floor, 1 Coat Stain, Brush Work ........................................................................................................0.53  
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >4,000, Deduct  -0.03 

. 
 09 93 23 13-0006 SF Stain Or Varnish Wood Floor, 1 Coat Stain, Brush/Roller Work ..............................................................................................0.38  

    For Up To 100, Add  0.24 
    For >100 To 250, Add  0.11 
    For >250 To 500, Add  0.05 
    For >4,000, Deduct  -0.02 

XXXXXXX 
. 
 09 93 23 13-0007  Stain Wood Door And Window (09 93 23 13) 
. 
. 

 09 93 23 13-0008 EA Stain Wood Door, 1 Coat Stain With Brush And Wipe Off Wood Door (Per Face) ............................................................... 58.46  
    For Up To 4, Add  43.13 
    For >4 To 10, Add  20.16 
    For >10 To 20, Add  8.65 
    For >160, Deduct  -2.92 

. 
 09 93 23 13-0009 EA Stain Wood Window, 1 Coat Stain With Brush And Wipe Off Wood Window And Frame (Per Face) ................................... 41.00  

    For Up To 4, Add  29.69 
    For >4 To 10, Add  13.91 
    For >10 To 20, Add  5.97 
    For >160, Deduct  -2.05 

XXXXXXX 
. 
 09 93 23 13-0010  Stain Wood Cabinet (09 93 23 13) 
. 
. 

 09 93 23 13-0011 SF Stain Cabinet, 1 Coat Stain With Brush And Wipe ..................................................................................................................1.45  

XXXXXXX 
. 
 09 93 23 53  Interior Finishing (09 93 23) 
. 
. 
 09 93 23 53-0001  Concrete Finishes (09 93 23 53) 
. 
. 

 09 93 23 53-0002 SF Finish Concrete Floor, 1 Coat Polyurethane ...........................................................................................................................0.79  
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 
    For >4,000, Deduct  -0.04 

XXXXXXX 
. 
 09 93 23 53-0003  Wood Trim Finishes (09 93 23 53) 
. 
. 

 09 93 23 53-0004 SF Finish Wood Trim, 1 Coat Sealer And 1 Coat Varnish Or Polyurethane .................................................................................1.42  
    For Up To 100, Add  0.99 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >4,000, Deduct  -0.07 

. 
 09 93 23 53-0005 SF  Finish Wood Trim, 1 Coat Varnish Or Polyurethane ...............................................................................................................0.96  

    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >4,000, Deduct  -0.05 

XXXXXXX 
. 
 09 93 23 53-0006  Wood Floor Finishes (09 93 23 53) 
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. 

. 
 09 93 23 53-0007 SF Refinish Wood Floor, 2 Coats Polyurethane ........................................................................................................................... 2.87  

Note: Includes sanding existing floor. 
    For Up To 100, Add  2.07 
    For >100 To 250, Add  0.97 
    For >250 To 500, Add  0.42 
    For >4,000, Deduct  -0.14 

. 
 09 93 23 53-0008 SF Polyurethane Wood Floor, 1 Coat Polyurethane, With Wool Applicator Or Brush Work ......................................................... 0.71  

Note: Includes screening between coats. 
    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >4,000, Deduct  -0.04 

. 
 09 93 23 53-0009 SF Refinish Wood Floor, 1 Coat Sealer And 2 Coats Polyurethane ............................................................................................. 3.26  

Note: Includes sanding existing floor. 
    For Up To 100, Add  2.34 
    For >100 To 250, Add  1.10 
    For >250 To 500, Add  0.47 
    For >4,000, Deduct  -0.16 

XXXXXXX 
. 
 09 93 23 53-0010  Wood Door And Window Finishes (09 93 23 53) 

See CSI section 08 14 16 00-0627 for factory finish. 
. 
. 

 09 93 23 53-0011 EA Varnish Or Polyurethane Wood Door, 1 Coat Shellac (Per Face) ......................................................................................... 42.18  
    For Up To 4, Add  31.07 
    For >4 To 10, Add  14.53 
    For >10 To 20, Add  6.23 
    For >160, Deduct  -2.11 

. 
 09 93 23 53-0012 EA Varnish Or Polyurethane Wood Door, 3 Coats Shellac, With Light Sanding Between Coats (Per Face) ............................ 126.89  

    For Up To 4, Add  92.56 
    For >4 To 10, Add  43.32 
    For >10 To 20, Add  18.60 
    For >160, Deduct  -6.34 

XXXXXXX 
. 
 09 93 23 53-0013  Cabinet Finishes (09 93 23 53) 
. 
. 

 09 93 23 53-0014 SF Finish Cabinet, 1 Coat Shellac, Varnish Or Polyurethane ....................................................................................................... 1.45  

XXXXXXX 
. 
 09 93 23 53-0015  Gym, Stage And Dance Floor Finishes (09 93 23 53) 
. 
. 

 09 93 23 53-0016 SF Yearly Maintenance Refinish Of Gym, Stage Or Dance Floor ................................................................................................ 1.77  
Note: Includes screening, one coat of finish and buffing. Excludes repainting of game lines. 

. 
 09 93 23 53-0017 SF Finish New Elementary School Wood Gym, Stage Or Dance Floor ........................................................................................ 4.13  

Note: Includes sanding to level, vacuuming, tack cloth wiping, seal coat, light sanding between coats, painting of 
all game lines, logos, court markings and solid paint areas, seal and finish coats per manufacturer's instructions, 
minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.08 
. 

 09 93 23 53-0018 SF Finish New Middle Or Junior School Wood Gym, Stage Or Dance Floor ............................................................................... 4.23  
Note: Includes sanding to level, vacuuming, tack cloth wiping, seal coat, light sanding between coats, painting of 
all game lines, logos, court markings and solid paint areas, seal and finish coats per manufacturer's instructions, 
minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.08 
. 

 09 93 23 53-0019 SF Finish New High School Wood Gym, Stage Or Dance Floor .................................................................................................. 4.32  
Note: Includes sanding to level, vacuuming, tack cloth wiping, seal coat, light sanding between coats, painting of 
all game lines, logos, court markings and solid paint areas, seal and finish coats per manufacturer's instructions, 
minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.09 
. 

 09 93 23 53-0020 SF Refinish Existing Elementary School Wood Gym, Stage Or Dance Floor ............................................................................... 4.13  
Note: Includes removal of existing finish and sanding to level, vacuuming, tack cloth wiping, seal coat, light 
sanding between coats, painting of all game lines, logos, court markings and solid paint areas, seal and finish 
coats per manufacturer's instructions, minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.08 
. 

 09 93 23 53-0021 SF Refinish Existing Middle Or Junior School Wood Gym, Stage Or Dance Floor ....................................................................... 4.23  
Note: Includes removal of existing finish and sanding to level, vacuuming, tack cloth wiping, seal coat, light 
sanding between coats, painting of all game lines, logos, court markings and solid paint areas, seal and finish 
coats per manufacturer's instructions, minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.08 
. 

 09 93 23 53-0022 SF Refinish Existing High School Wood Gym, Stage Or Dance Floor .......................................................................................... 4.32  
Note: Includes removal of existing finish and sanding to level, vacuuming, tack cloth wiping, seal coat, light 
sanding between coats, painting of all game lines, logos, court markings and solid paint areas, seal and finish 
coats per manufacturer's instructions, minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.09 

XXXXXXX 
. 
 09 96  High-Performance Coatings (09 90) 
. 
. 
 09 96 23  Graffiti-Resistant Coatings (09 96)
. 
. 
 09 96 23 00-0001  Anti-Graffiti Coating (09 96 23) 
. 
. 

 09 96 23 00-0002 SF Sacrificial Anti-Graffiti Coating, Per Coat ................................................................................................................................ 1.44  
    For Up To 100, Add  0.91 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 
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. 
 09 96 23 00-0003 SF Permanent (Non-Sacrificial) Anti-Graffiti Coating, Per Coat ....................................................................................................1.51  

    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 

XXXXXXX 
. 
 09 96 53  Elastomeric Coatings (09 96) 
. 
. 
 09 96 53 00-0001  Elastomeric Painting (09 96 53) 

Note: Per coat. 
. 
. 

 09 96 53 00-0002 SF 1 Coat, Elastomeric Paint, Brush Work ...................................................................................................................................1.28  
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.28 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.61 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 

. 
 09 96 53 00-0003 SF 1 Coat, Elastomeric Paint, Brush/Roller Work .........................................................................................................................1.17  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.25 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.40 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.55 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.23 

. 
 09 96 53 00-0004 SF 1 Coat, Elastomeric Paint, Sprayed ........................................................................................................................................0.97  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.28 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.38 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 96 53 00-0005 SF 1 Coat, Elastomeric Primer, Brush Work .................................................................................................................................0.90  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.32 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.45 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 
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. 
 09 96 53 00-0006 SF 1 Coat, Elastomeric Primer, Brush/Roller Work ...................................................................................................................... 0.58  

    For Work >15' To 20' Above Floor, Add  0.07 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.12 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.20 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.27 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 

. 
 09 96 53 00-0007 SF 1 Coat, Elastomeric Primer, Sprayed ...................................................................................................................................... 0.93  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.31 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.43 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

XXXXXXX 
. 
 09 96 56  Epoxy Coatings (09 96) 
. 
. 
 09 96 56 00-0001  High Build Epoxy (09 96 56) 
. 
. 

 09 96 56 00-0002 SF 50 Mil, High Build Epoxy ......................................................................................................................................................... 3.54  

XXXXXXX 
. 
 09 96 56 00-0003  Laminated Epoxy With Fiberglass (09 96 56) 
. 
. 

 09 96 56 00-0004 SF Laminated Epoxy With Fiberglass ........................................................................................................................................... 5.90  

XXXXXXX 
. 
 09 96 66  Aggregate Wall Coatings (09 96)
. 
. 
 09 96 66 00-0001  Troweled On (09 96 66) 
. 
. 

 09 96 66 00-0002 SF Exposed Aggregate - 1/16" To 1/4" - Troweled On ................................................................................................................. 4.55  
. 

 09 96 66 00-0003 SF Exposed Aggregate - 1/2" To 5/8" Troweled On ..................................................................................................................... 8.15  
. 

 09 96 66 00-0004 SF Exposed Aggregate - 1" Troweled On ................................................................................................................................... 12.16  

XXXXXXX 
. 
 09 96 66 00-0005  Sprayed On (09 96 66) 
. 
. 

 09 96 66 00-0006 SF Exposed Aggregate - 1/8" - Sprayed On ................................................................................................................................. 3.70  

XXXXXXX 
. 
 09 97  Special Coatings (09 90) 
. 
. 
 09 97 13  Steel Coatings (09 97) 
. 
. 
 09 97 13 23  Exterior Steel Coatings (09 97 13)

Note: Steel Structure Painting Council, SSPC; Surface Preparation, SP. 
. 
. 
 09 97 13 23-0001  Surface Preparation For Structural Steel (09 97 13 23) 

Note: Type 1 structural steel - up to 2 SF per LF, Type 2 structural steel - over 2 SF to 5 SF per LF, Type 3 
structural steel - over 5 SF per LF, and piping - under 14" diameter. 

. 

. 
 09 97 13 23-0002  SSPC SP2 Or 3 Hand Or Power Tool Cleaning Surface Preparation For 

Structural Steel (09 97 13 23-0001) 
. 
. 

 09 97 13 23-0003 SF Type 1 Structural Steel SP2/3 Hand Or Power Tool Cleaning Surface Preparation ............................................................... 1.62  
    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.24 

. 
 09 97 13 23-0004 SF Type 2 Structural Steel SP2/3 Hand Or Power Tool Cleaning Surface Preparation ............................................................... 1.56  

    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.23 

. 
 09 97 13 23-0005 SF Type 3 Structural Steel SP2/3 Hand Or Power Tool Cleaning Surface Preparation ............................................................... 1.56  

    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.23 

. 
 09 97 13 23-0006 SF Up To 14" Diameter Pipe SP2/3 Hand Or Power Tool Cleaning Surface Preparation ............................................................ 2.11  

    For Up To 100, Add  1.58 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.32 
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XXXXXXX 
. 
 09 97 13 23-0007  SSPC SP7 Brush Off Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
. 
. 

 09 97 13 23-0008 SF Type 1 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ...........................................................................1.04  
    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 

. 
 09 97 13 23-0009 SF Type 2 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ...........................................................................0.92  

    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 

. 
 09 97 13 23-0010 SF Type 3 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ...........................................................................0.91  

    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 

. 
 09 97 13 23-0011 SF Up To 14" Diameter Pipe SP7 Brush Off Blast Cleaning Surface Preparation ........................................................................1.29  

    For Up To 100, Add  0.90 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 

XXXXXXX 
. 
 09 97 13 23-0012  SSPC SP6 Commercial Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
. 
. 

 09 97 13 23-0013 SF Type 1 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation .......................................................................2.65  
    For Up To 100, Add  1.87 
    For >100 To 250, Add  0.88 
    For >250 To 500, Add  0.38 

. 
 09 97 13 23-0014 SF Type 2 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation .......................................................................2.31  

    For Up To 100, Add  1.62 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0015 SF Type 3 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation .......................................................................2.15  

    For Up To 100, Add  1.50 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.30 

. 
 09 97 13 23-0016 SF Up To 14" Diameter Pipe SP6 Commercial Blast Cleaning Surface Preparation ....................................................................3.32  

    For Up To 100, Add  2.37 
    For >100 To 250, Add  1.11 
    For >250 To 500, Add  0.48 

XXXXXXX 
. 
 09 97 13 23-0017  SSPC SP5 White Metal Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
. 
. 

 09 97 13 23-0018 SF Type 1 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation .......................................................................5.15  
    For Up To 100, Add  3.66 
    For >100 To 250, Add  1.72 
    For >250 To 500, Add  0.74 

. 
 09 97 13 23-0019 SF Type 2 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation .......................................................................4.41  

    For Up To 100, Add  3.12 
    For >100 To 250, Add  1.47 
    For >250 To 500, Add  0.63 

. 
 09 97 13 23-0020 SF Type 3 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation .......................................................................4.05  

    For Up To 100, Add  2.85 
    For >100 To 250, Add  1.34 
    For >250 To 500, Add  0.58 

. 
 09 97 13 23-0021 SF Up To 14" Diameter Pipe SP5 White Metal Blast Cleaning Surface Preparation ....................................................................6.22  

    For Up To 100, Add  4.47 
    For >100 To 250, Add  2.09 
    For >250 To 500, Add  0.90 

XXXXXXX 
. 
 09 97 13 23-0022  SSPC SP10 Near White Metal Blast Cleaning Surface Preparation For 

Structural Steel (09 97 13 23-0001) 
. 
. 

 09 97 13 23-0023 SF Type 1 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation .............................................................3.84  
    For Up To 100, Add  2.72 
    For >100 To 250, Add  1.28 
    For >250 To 500, Add  0.55 

. 
 09 97 13 23-0024 SF Type 2 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation .............................................................3.27  

    For Up To 100, Add  2.31 
    For >100 To 250, Add  1.08 
    For >250 To 500, Add  0.47 

. 
 09 97 13 23-0025 SF Type 3 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation .............................................................3.10  

    For Up To 100, Add  2.18 
    For >100 To 250, Add  1.03 
    For >250 To 500, Add  0.44 

. 
 09 97 13 23-0026 SF Up To 14" Diameter Pipe SP10 Near White Metal Blast Cleaning Surface Preparation .........................................................4.52  

    For Up To 100, Add  3.25 
    For >100 To 250, Add  1.52 
    For >250 To 500, Add  0.65 

XXXXXXX 
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. 
 09 97 13 23-0027  Protective Coatings For Tanks And Structural Steel (09 97 13 23) 

Note: Type 1 structural steel - up to 2 SF per LF, Type 2 structural steel - over 2 SF to 5 SF per LF, Type 3 
structural steel - over 5 SF per LF, and piping - under 14" diameter. 

. 

. 
 09 97 13 23-0028  1.5 Mil Prime Coat For Structural Steel (09 97 13 23-0027) 
. 
. 

 09 97 13 23-0029 SF Spray Type 1 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 1.03  
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 

. 
 09 97 13 23-0030 SF Spray Type 2 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 0.76  

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 

. 
 09 97 13 23-0031 SF Spray Type 3 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 0.68  

    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 

. 
 09 97 13 23-0032 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime Coat ................................................................................................................ 1.23  

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 

. 
 09 97 13 23-0033 SF Brush Type 1 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 1.50  

    For Up To 100, Add  1.04 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 

. 
 09 97 13 23-0034 SF Brush Type 2 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 1.10  

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.15 

. 
 09 97 13 23-0035 SF Brush Type 3 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 0.98  

    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 

. 
 09 97 13 23-0036 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime Coat ................................................................................................................ 1.81  

    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 

XXXXXXX 
. 
 09 97 13 23-0037  1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats For Structural Steel (09 97 13 

23-0027) 
. 
. 

 09 97 13 23-0038 SF Spray Type 1 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 3.02  
    For Up To 100, Add  2.01 
    For >100 To 250, Add  0.95 
    For >250 To 500, Add  0.41 

. 
 09 97 13 23-0039 SF Spray Type 2 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 2.17  

    For Up To 100, Add  1.39 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 

. 
 09 97 13 23-0040 SF Spray Type 3 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 2.01  

    For Up To 100, Add  1.27 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.26 

. 
 09 97 13 23-0041 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ............................................................... 3.68  

    For Up To 100, Add  2.50 
    For >100 To 250, Add  1.18 
    For >250 To 500, Add  0.51 

. 
 09 97 13 23-0042 SF Spray Type 1 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 2.27  

    For Up To 100, Add  1.51 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0043 SF Spray Type 2 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 1.63  

    For Up To 100, Add  1.05 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 

. 
 09 97 13 23-0044 SF Spray Type 3 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 1.50  

    For Up To 100, Add  0.95 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 

. 
 09 97 13 23-0045 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ............................................................... 2.76  

    For Up To 100, Add  1.87 
    For >100 To 250, Add  0.88 
    For >250 To 500, Add  0.38 

. 
 09 97 13 23-0046 SF Brush Type 1 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 4.76  

    For Up To 100, Add  3.31 
    For >100 To 250, Add  1.56 
    For >250 To 500, Add  0.67 

. 
 09 97 13 23-0047 SF Brush Type 2 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 3.37  

    For Up To 100, Add  2.29 
    For >100 To 250, Add  1.08 
    For >250 To 500, Add  0.47 

. 
 09 97 13 23-0048 SF Brush Type 3 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 3.10  

    For Up To 100, Add  2.09 
    For >100 To 250, Add  0.99 
    For >250 To 500, Add  0.43 
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. 
 09 97 13 23-0049 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ...............................................................5.85  

    For Up To 100, Add  4.12 
    For >100 To 250, Add  1.94 
    For >250 To 500, Add  0.83 

. 
 09 97 13 23-0050 SF Brush Type 1 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ..................................................................3.57  

    For Up To 100, Add  2.49 
    For >100 To 250, Add  1.17 
    For >250 To 500, Add  0.50 

. 
 09 97 13 23-0051 SF Brush Type 2 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ..................................................................2.52  

    For Up To 100, Add  1.72 
    For >100 To 250, Add  0.81 
    For >250 To 500, Add  0.35 

. 
 09 97 13 23-0052 SF Brush Type 3 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ..................................................................2.32  

    For Up To 100, Add  1.57 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.32 

. 
 09 97 13 23-0053 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ...............................................................4.38  

    For Up To 100, Add  3.09 
    For >100 To 250, Add  1.45 
    For >250 To 500, Add  0.62 

XXXXXXX 
. 
 09 97 13 23-0054  Touch-Up And Two 1.5 Mil Alkyd Finish Coats For Structural Steel (09 97 13 23-0027) 
. 
. 

 09 97 13 23-0055 SF Spray Type 1 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats .......................................................................2.33  
    For Up To 100, Add  1.56 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.32 

. 
 09 97 13 23-0056 SF Spray Type 2 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats .......................................................................1.90  

    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 

. 
 09 97 13 23-0057 SF Spray Type 3 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats .......................................................................1.74  

    For Up To 100, Add  1.14 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 

. 
 09 97 13 23-0058 SF Spray Up To 14" Diameter Pipe Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................2.91  

    For Up To 100, Add  1.99 
    For >100 To 250, Add  0.94 
    For >250 To 500, Add  0.40 

. 
 09 97 13 23-0059 SF Spray Type 1 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat .........................................................................1.49  

    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 

. 
 09 97 13 23-0060 SF Spray Type 2 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat .........................................................................1.22  

    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 

. 
 09 97 13 23-0061 SF Spray Type 3 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat .........................................................................1.11  

    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 

. 
 09 97 13 23-0062 SF Spray Up To 14" Diameter Pipe Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................1.86  

    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 

. 
 09 97 13 23-0063 SF Brush Type 1 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats .......................................................................3.40  

    For Up To 100, Add  2.36 
    For >100 To 250, Add  1.11 
    For >250 To 500, Add  0.48 

. 
 09 97 13 23-0064 SF Brush Type 2 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats .......................................................................2.74  

    For Up To 100, Add  1.89 
    For >100 To 250, Add  0.89 
    For >250 To 500, Add  0.38 

. 
 09 97 13 23-0065 SF Brush Type 3 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats .......................................................................2.50  

    For Up To 100, Add  1.71 
    For >100 To 250, Add  0.81 
    For >250 To 500, Add  0.35 

. 
 09 97 13 23-0066 SF Brush Up To 14" Diameter Pipe Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................4.27  

    For Up To 100, Add  3.01 
    For >100 To 250, Add  1.41 
    For >250 To 500, Add  0.61 

. 
 09 97 13 23-0067 SF Brush Type 1 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat .........................................................................2.17  

    For Up To 100, Add  1.51 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0068 SF Brush Type 2 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat .........................................................................1.76  

    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 

. 
 09 97 13 23-0069 SF Brush Type 3 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat .........................................................................1.60  

    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.22 
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. 
 09 97 13 23-0070 SF Brush Up To 14" Diameter Pipe Touch-Up And One 1.5 Mil Alkyd Finish Coat ...................................................................... 2.73  

    For Up To 100, Add  1.93 
    For >100 To 250, Add  0.91 
    For >250 To 500, Add  0.39 

XXXXXXX 
. 
 09 97 13 23-0071  2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats For 

Structural Steel (09 97 13 23-0027) 
. 
. 

 09 97 13 23-0072 SF Spray Type 1 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 3.77  
    For Up To 100, Add  2.31 
    For >100 To 250, Add  1.10 
    For >250 To 500, Add  0.48 

. 
 09 97 13 23-0073 SF Spray Type 2 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 2.73  

    For Up To 100, Add  1.58 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0074 SF Spray Type 3 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 2.40  

    For Up To 100, Add  1.33 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.28 

. 
 09 97 13 23-0075 SF Spray Up To 14" Diameter Pipe 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ............................. 4.29  

    For Up To 100, Add  2.68 
    For >100 To 250, Add  1.28 
    For >250 To 500, Add  0.55 

. 
 09 97 13 23-0076 SF Spray Type 1 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ........................................................... 2.64  

    For Up To 100, Add  1.62 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.34 

. 
 09 97 13 23-0077 SF Spray Type 2 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ........................................................... 1.91  

    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 

. 
 09 97 13 23-0078 SF Spray Type 3 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ........................................................... 1.68  

    For Up To 100, Add  0.93 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 

. 
 09 97 13 23-0079 SF Spray Up To 14" Diameter Pipe Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ....................................................... 3.00  

    For Up To 100, Add  1.88 
    For >100 To 250, Add  0.90 
    For >250 To 500, Add  0.39 

XXXXXXX 
. 
 09 97 13 23-0080  2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats For Structural 

Steel (09 97 13 23-0027) 
. 
. 

 09 97 13 23-0081 SF Spray Type 1 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ...................................................... 4.01  
    For Up To 100, Add  2.35 
    For >100 To 250, Add  1.13 
    For >250 To 500, Add  0.49 

. 
 09 97 13 23-0082 SF Spray Type 2 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ...................................................... 2.95  

    For Up To 100, Add  1.61 
    For >100 To 250, Add  0.78 
    For >250 To 500, Add  0.34 

. 
 09 97 13 23-0083 SF Spray Type 3 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ...................................................... 2.62  

    For Up To 100, Add  1.37 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.29 

. 
 09 97 13 23-0084 SF Spray Up To 14" Diameter Pipe 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats .................................................. 4.54  

    For Up To 100, Add  2.72 
    For >100 To 250, Add  1.30 
    For >250 To 500, Add  0.57 

. 
 09 97 13 23-0085 SF Spray Type 1 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 3.30  

    For Up To 100, Add  1.93 
    For >100 To 250, Add  0.93 
    For >250 To 500, Add  0.40 

. 
 09 97 13 23-0086 SF Spray Type 2 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 2.41  

    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.28 

. 
 09 97 13 23-0087 SF Spray Type 3 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 2.15  

    For Up To 100, Add  1.12 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 

. 
 09 97 13 23-0088 SF Spray Up To 14" Diameter Pipe Two 6 Mil High Build Epoxy Finish Coats ............................................................................. 3.73  

    For Up To 100, Add  2.23 
    For >100 To 250, Add  1.07 
    For >250 To 500, Add  0.47 

XXXXXXX 
. 
 09 97 13 23-0089  1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats 

For Structural Steel (09 97 13 23-0027) 
. 
. 

 09 97 13 23-0090 SF Spray Type 1 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ............................. 8.44  
    For Up To 100, Add  5.06 
    For >100 To 250, Add  2.42 
    For >250 To 500, Add  1.05 
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. 
 09 97 13 23-0091 SF Spray Type 2 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats .............................6.35  

    For Up To 100, Add  3.62 
    For >100 To 250, Add  1.75 
    For >250 To 500, Add  0.76 

. 
 09 97 13 23-0092 SF Spray Type 3 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats .............................6.11  

    For Up To 100, Add  3.44 
    For >100 To 250, Add  1.66 
    For >250 To 500, Add  0.73 

. 
 09 97 13 23-0093 SF Spray Up To 14" Diameter Pipe 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ..........................9.86  

    For Up To 100, Add  6.10 
    For >100 To 250, Add  2.91 
    For >250 To 500, Add  1.26 

XXXXXXX 
. 
 09 97 13 23-0094  1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats For Structural 

Steel (09 97 13 23-0027) 
. 
. 

 09 97 13 23-0095 SF Spray Type 1 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats .....................................................4.39  
    For Up To 100, Add  2.45 
    For >100 To 250, Add  1.19 
    For >250 To 500, Add  0.52 

. 
 09 97 13 23-0096 SF Spray Type 2 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats .....................................................3.41  

    For Up To 100, Add  1.72 
    For >100 To 250, Add  0.85 
    For >250 To 500, Add  0.37 

. 
 09 97 13 23-0097 SF Spray Type 3 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats .....................................................3.25  

    For Up To 100, Add  1.60 
    For >100 To 250, Add  0.79 
    For >250 To 500, Add  0.35 

. 
 09 97 13 23-0098 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................5.01  

    For Up To 100, Add  2.89 
    For >100 To 250, Add  1.39 
    For >250 To 500, Add  0.61 

. 
 09 97 13 23-0099 SF Spray Type 1 Structural Steel Two 4 Mil High Build Vinyl Finish Coats ..................................................................................3.47  

    For Up To 100, Add  1.94 
    For >100 To 250, Add  0.94 
    For >250 To 500, Add  0.41 

. 
 09 97 13 23-0100 SF Spray Type 2 Structural Steel Two 4 Mil High Build Vinyl Finish Coats ..................................................................................2.70  

    For Up To 100, Add  1.37 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.30 

. 
 09 97 13 23-0101 SF Spray Type 3 Structural Steel Two 4 Mil High Build Vinyl Finish Coats ..................................................................................2.57  

    For Up To 100, Add  1.27 
    For >100 To 250, Add  0.62 
    For >250 To 500, Add  0.28 

. 
 09 97 13 23-0102 SF Spray Up To 14" Diameter Pipe Two 4 Mil High Build Vinyl Finish Coats ...............................................................................3.96  

    For Up To 100, Add  2.29 
    For >100 To 250, Add  1.10 
    For >250 To 500, Add  0.48 

XXXXXXX 
. 
 09 97 13 23-0103  Two 8 Mil Coal Tar Epoxy Coats For Structural Steel (09 97 13 23-0027) 
. 
. 

 09 97 13 23-0104 SF Spray Type 1 Structural Steel Two 8 Mil Coal Tar Epoxy Coats .............................................................................................3.78  
    For Up To 100, Add  2.36 
    For >100 To 250, Add  1.13 
    For >250 To 500, Add  0.49 

. 
 09 97 13 23-0105 SF Spray Type 2 Structural Steel Two 8 Mil Coal Tar Epoxy Coats .............................................................................................3.07  

    For Up To 100, Add  1.87 
    For >100 To 250, Add  0.89 
    For >250 To 500, Add  0.39 

. 
 09 97 13 23-0106 SF Spray Type 3 Structural Steel Two 8 Mil Coal Tar Epoxy Coats .............................................................................................2.82  

    For Up To 100, Add  1.68 
    For >100 To 250, Add  0.81 
    For >250 To 500, Add  0.35 

. 
 09 97 13 23-0107 SF Spray Up To 14" Diameter Pipe Two 8 Mil Coal Tar Epoxy Coats ..........................................................................................4.70  

    For Up To 100, Add  3.03 
    For >100 To 250, Add  1.44 
    For >250 To 500, Add  0.62 

XXXXXXX 
. 
 09 97 13 23-0108  One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated 

Rubber Finish Coat For Structural Steel (09 97 13 23-0027) 
. 
. 

 09 97 13 23-0109 SF Spray Type 1 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 
Coat .......................................................................................................................................................................................3.68  

    For Up To 100, Add  2.40 
    For >100 To 250, Add  1.14 
    For >250 To 500, Add  0.49 

. 
 09 97 13 23-0110 SF Spray Type 2 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat .......................................................................................................................................................................................2.59  
    For Up To 100, Add  1.60 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 
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. 
 09 97 13 23-0111 SF Spray Type 3 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat ....................................................................................................................................................................................... 2.19  
    For Up To 100, Add  1.30 
    For >100 To 250, Add  0.62 
    For >250 To 500, Add  0.27 

. 
 09 97 13 23-0112 SF Spray Up To 14" Diameter Pipe One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber 

Finish Coat ............................................................................................................................................................................. 4.20  
    For Up To 100, Add  2.77 
    For >100 To 250, Add  1.31 
    For >250 To 500, Add  0.57 

XXXXXXX 
. 
 09 97 13 23-0113  One 3 Mil High Zinc Silicate Coat For Structural Steel (09 97 13 23-0027) 
. 
. 

 09 97 13 23-0114 SF Spray Type 1 Structural Steel One 3 Mil High Zinc Silicate Coat ............................................................................................ 1.92  
    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.23 

. 
 09 97 13 23-0115 SF Spray Type 2 Structural Steel One 3 Mil High Zinc Silicate Coat ............................................................................................ 1.38  

    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 

. 
 09 97 13 23-0116 SF Spray Type 3 Structural Steel One 3 Mil High Zinc Silicate Coat ............................................................................................ 1.30  

    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 

. 
 09 97 13 23-0117 SF Spray Up To 14" Diameter Pipe One 3 Mil High Zinc Silicate Coat ......................................................................................... 2.03  

    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 

XXXXXXX 
. 
 09 97 13 23-0118  Two 1.5 Mil Vinyl Enamel Finish Coats For Structural Steel (09 97 13 23-0027) 

Note: Installed over existing primer. 
. 
. 

 09 97 13 23-0119 SF Spray Type 1 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 3.00  
    For Up To 100, Add  1.81 
    For >100 To 250, Add  0.87 
    For >250 To 500, Add  0.38 

. 
 09 97 13 23-0120 SF Spray Type 2 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 2.44  

    For Up To 100, Add  1.43 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.30 

. 
 09 97 13 23-0121 SF Spray Type 3 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 2.12  

    For Up To 100, Add  1.19 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 

. 
 09 97 13 23-0122 SF Spray Up To 14" Diameter Pipe Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................ 3.50  

    For Up To 100, Add  2.18 
    For >100 To 250, Add  1.04 
    For >250 To 500, Add  0.45 

XXXXXXX 
. 
 09 97 13 24  Steel Water Storage Tank Painting (09 97 13)
. 
. 
 09 97 13 24-0001  Surface Preparation For Tanks (09 97 13 24) 

Note: Small pressure vessels and tanks - up to 12' diameter, large pressure vessels and tanks - over 12' 
diameter, tank interiors - over 6' diameter. 

. 

. 
 09 97 13 24-0002  SSPC SP2 Or 3 Hand Or Power Tool Cleaning Surface Preparation For 

Tanks (09 97 13 24-0001) 
. 
. 

 09 97 13 24-0003 SF Small Vessel/Tank SP2/3 Hand Or Power Tool Cleaning Surface Preparation ...................................................................... 1.56  
    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.23 

. 
 09 97 13 24-0004 SF Large Vessel/Tank SP2/3 Hand Or Power Tool Cleaning Surface Preparation ...................................................................... 1.38  

    For Up To 100, Add  1.04 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 

. 
 09 97 13 24-0005 SF Vessel/Tank Interior SP2/3 Hand Or Power Tool Cleaning Surface Preparation .................................................................... 1.95  

    For Up To 100, Add  1.46 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.29 

XXXXXXX 
. 
 09 97 13 24-0006  SSPC SP7 Brush Off Blast Cleaning Surface Preparation For Tanks (09 97 13 24-

0001) 
. 
. 

 09 97 13 24-0007 SF Small Vessel/Tank SP7 Brush Off Blast Cleaning Surface Preparation .................................................................................. 0.87  
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 

. 
 09 97 13 24-0008 SF Large Vessel/Tank SP7 Brush Off Blast Cleaning Surface Preparation ................................................................................. 0.70  

    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
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. 
 09 97 13 24-0009 SF Vessel/Tank Interior SP7 Brush Off Blast Cleaning Surface Preparation ................................................................................1.22  

    For Up To 100, Add  0.88 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 

XXXXXXX 
. 
 09 97 13 24-0010  SSPC SP6 Commercial Blast Cleaning Surface Preparation For Tanks (09 97 13 

24-0001) 
. 
. 

 09 97 13 24-0011 SF Small Vessel/Tank SP6 Commercial Blast Cleaning Surface Preparation ..............................................................................2.14  
    For Up To 100, Add  1.50 
    For >100 To 250, Add  0.70 
    For >250 To 500, Add  0.30 

. 
 09 97 13 24-0012 SF Large Vessel/Tank SP6 Commercial Blast Cleaning Surface Preparation ..............................................................................1.96  

    For Up To 100, Add  1.36 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.28 

. 
 09 97 13 24-0013 SF Vessel/Tank Interior SP6 Commercial Blast Cleaning Surface Preparation ............................................................................2.85  

    For Up To 100, Add  2.03 
    For >100 To 250, Add  0.95 
    For >250 To 500, Add  0.41 

XXXXXXX 
. 
 09 97 13 24-0014  SSPC SP5 White Metal Blast Cleaning Surface Preparation For Tanks (09 97 13 

24-0001) 
. 
. 

 09 97 13 24-0015 SF Small Vessel/Tank SP5 White Metal Blast Cleaning Surface Preparation ..............................................................................3.87  
    For Up To 100, Add  2.72 
    For >100 To 250, Add  1.28 
    For >250 To 500, Add  0.55 

. 
 09 97 13 24-0016 SF Large Vessel/Tank SP5 White Metal Blast Cleaning Surface Preparation ..............................................................................3.69  

    For Up To 100, Add  2.59 
    For >100 To 250, Add  1.22 
    For >250 To 500, Add  0.52 

. 
 09 97 13 24-0017 SF Vessel/Tank Interior SP5 White Metal Blast Cleaning Surface Preparation ............................................................................5.38  

    For Up To 100, Add  3.86 
    For >100 To 250, Add  1.81 
    For >250 To 500, Add  0.78 

XXXXXXX 
. 
 09 97 13 24-0018  SSPC SP10 Near White Metal Blast Cleaning Surface Preparation For 

Tanks (09 97 13 24-0001) 
. 
. 

 09 97 13 24-0019 SF Small Vessel/Tank SP10 Near White Metal Blast Cleaning Surface Preparation ...................................................................3.09  
    For Up To 100, Add  2.18 
    For >100 To 250, Add  1.02 
    For >250 To 500, Add  0.44 

. 
 09 97 13 24-0020 SF Large Vessel/Tank SP10 Near White Metal Blast Cleaning Surface Preparation ...................................................................3.09  

    For Up To 100, Add  2.18 
    For >100 To 250, Add  1.02 
    For >250 To 500, Add  0.44 

. 
 09 97 13 24-0021 SF Vessel/Tank Interior SP10 Near White Metal Blast Cleaning Surface Preparation .................................................................4.51  

    For Up To 100, Add  3.24 
    For >100 To 250, Add  1.52 
    For >250 To 500, Add  0.65 

XXXXXXX 
. 
 09 97 13 24-0022  Protective Coatings For Tanks (09 97 13 24) 

Note: Small pressure vessels and tanks - up to 12' diameter, large pressure vessels and tanks - over 12' 
diameter, tank interiors - over 6' diameter. 

. 

. 
 09 97 13 24-0023  1.5 Mil Prime Coat For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0024 SF Spray Small Vessel/Tank 1.5 Mil Prime Coat ..........................................................................................................................0.60  
    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 

. 
 09 97 13 24-0025 SF Spray Large Vessel/Tank 1.5 Mil Prime Coat .........................................................................................................................0.48  

    For Up To 100, Add  0.29 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 

. 
 09 97 13 24-0026 SF Spray Tank Interior 1.5 Mil Prime Coat ...................................................................................................................................1.17  

    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 

. 
 09 97 13 24-0027 SF Brush Small Vessel/Tank 1.5 Mil Prime Coat ..........................................................................................................................0.85  

    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 

. 
 09 97 13 24-0028 SF Brush Large Vessel/Tank 1.5 Mil Prime Coat .........................................................................................................................0.67  

    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 

. 
 09 97 13 24-0029 SF Brush Tank Interior 1.5 Mil Prime Coat ...................................................................................................................................1.72  

    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 

XXXXXXX 
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. 
 09 97 13 24-0030  1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0031 SF Spray Small Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 1.76  
    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 

. 
 09 97 13 24-0032 SF Spray Large Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 1.35  

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 

. 
 09 97 13 24-0033 SF Spray Tank Interior 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................................. 3.29  

    For Up To 100, Add  2.24 
    For >100 To 250, Add  1.06 
    For >250 To 500, Add  0.46 

. 
 09 97 13 24-0034 SF Spray Small Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 1.32  

    For Up To 100, Add  0.82 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 

. 
 09 97 13 24-0035 SF Spray Large Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 1.01  

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 

. 
 09 97 13 24-0036 SF Spray Tank Interior 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................................. 2.47  

    For Up To 100, Add  1.68 
    For >100 To 250, Add  0.79 
    For >250 To 500, Add  0.34 

. 
 09 97 13 24-0037 SF Brush Small Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 2.68  

    For Up To 100, Add  1.78 
    For >100 To 250, Add  0.84 
    For >250 To 500, Add  0.36 

. 
 09 97 13 24-0038 SF Brush Large Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 2.00  

    For Up To 100, Add  1.27 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.26 

. 
 09 97 13 24-0039 SF Brush Tank Interior 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................................. 5.25  

    For Up To 100, Add  3.71 
    For >100 To 250, Add  1.74 
    For >250 To 500, Add  0.75 

. 
 09 97 13 24-0040 SF Brush Small Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 2.00  

    For Up To 100, Add  1.33 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.27 

. 
 09 97 13 24-0041 SF Brush Large Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 1.50  

    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 

. 
 09 97 13 24-0042 SF Brush Tank Interior 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................................. 3.93  

    For Up To 100, Add  2.78 
    For >100 To 250, Add  1.31 
    For >250 To 500, Add  0.56 

XXXXXXX 
. 
 09 97 13 24-0043  Touch-Up And Two 1.5 Mil Alkyd Finish Coats For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0044 SF Spray Small Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 1.56  
    For Up To 100, Add  1.01 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 

. 
 09 97 13 24-0045 SF Spray Large Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 1.33  

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 

. 
 09 97 13 24-0046 SF Spray Tank Interior Touch-Up And Two 1.5 Mil Alkyd Finish Coats ........................................................................................ 3.43  

    For Up To 100, Add  2.41 
    For >100 To 250, Add  1.13 
    For >250 To 500, Add  0.49 

. 
 09 97 13 24-0047 SF Spray Small Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ................................................................................ 1.00  

    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 

. 
 09 97 13 24-0048 SF Spray Large Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ................................................................................ 0.84  

    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 

. 
 09 97 13 24-0049 SF Spray Tank Interior Touch-Up And One 1.5 Mil Alkyd Finish Coats ........................................................................................ 2.19  

    For Up To 100, Add  1.54 
    For >100 To 250, Add  0.72 
    For >250 To 500, Add  0.31 

. 
 09 97 13 24-0050 SF Brush Small Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 2.24  

    For Up To 100, Add  1.52 
    For >100 To 250, Add  0.72 
    For >250 To 500, Add  0.31 

. 
 09 97 13 24-0051 SF Brush Large Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 1.88  

    For Up To 100, Add  1.25 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 
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. 
 09 97 13 24-0052 SF Brush Tank Interior Touch-Up And Two 1.5 Mil Alkyd Finish Coats ........................................................................................5.44  

    For Up To 100, Add  3.98 
    For >100 To 250, Add  1.86 
    For >250 To 500, Add  0.80 

. 
 09 97 13 24-0053 SF Brush Small Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ................................................................................1.44  

    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 

. 
 09 97 13 24-0054 SF Brush Large Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ................................................................................1.20  

    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 

. 
 09 97 13 24-0055 SF Brush Tank Interior Touch-Up And One 1.5 Mil Alkyd Finish Coats ........................................................................................3.55  

    For Up To 100, Add  2.56 
    For >100 To 250, Add  1.20 
    For >250 To 500, Add  0.52 

XXXXXXX 
. 
 09 97 13 24-0056  2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats For 

Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0057 SF Spray Small Vessel/Tank 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats .......................................2.22  
    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 

. 
 09 97 13 24-0058 SF Spray Large Vessel/Tank 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats .......................................1.89  

    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.21 

. 
 09 97 13 24-0059 SF Spray Small Vessel/Tank Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats..................................................................1.55  

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 

. 
 09 97 13 24-0060 SF Spray Large Vessel/Tank Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats .................................................................1.33  

    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.15 

XXXXXXX 
. 
 09 97 13 24-0061  2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats For Tanks (09 97 13 24-

0022) 
. 
. 

 09 97 13 24-0062 SF Spray Small Vessel/Tank 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats .............................................................2.43  
    For Up To 100, Add  1.24 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.27 

. 
 09 97 13 24-0063 SF Spray Large Vessel/Tank 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ............................................................2.10  

    For Up To 100, Add  0.99 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.22 

. 
 09 97 13 24-0064 SF Spray Small Vessel/Tank Two 6 Mil High Build Epoxy Finish Coats .......................................................................................1.99  

    For Up To 100, Add  1.01 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 

. 
 09 97 13 24-0065 SF Spray Large Vessel/Tank Two 6 Mil High Build Epoxy Finish Coats .......................................................................................1.73  

    For Up To 100, Add  0.82 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 

XXXXXXX 
. 
 09 97 13 24-0066  1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats 

For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0067 SF Spray Small Vessel/Tank 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ....................................5.89  
    For Up To 100, Add  3.31 
    For >100 To 250, Add  1.60 
    For >250 To 500, Add  0.70 

. 
 09 97 13 24-0068 SF Spray Large Vessel/Tank 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ....................................5.40  

    For Up To 100, Add  2.95 
    For >100 To 250, Add  1.43 
    For >250 To 500, Add  0.63 

. 
 09 97 13 24-0069 SF Spray Tank Interior 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats .............................................9.13  

    For Up To 100, Add  5.74 
    For >100 To 250, Add  2.74 
    For >250 To 500, Add  1.19 

XXXXXXX 
. 
 09 97 13 24-0070  1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats For Tanks (09 97 13 24-

0022) 
. 
. 

 09 97 13 24-0071 SF Spray Small Vessel/Tank 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ............................................................3.04  
    For Up To 100, Add  1.54 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 

. 
 09 97 13 24-0072 SF Spray Large Vessel/Tank 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ............................................................2.69  

    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.28 
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. 
 09 97 13 24-0073 SF Spray Tank Interior 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................................... 4.63  

    For Up To 100, Add  2.73 
    For >100 To 250, Add  1.31 
    For >250 To 500, Add  0.57 

. 
 09 97 13 24-0074 SF Spray Small Vessel/Tank Two 4 Mil High Build Vinyl Finish Coats ......................................................................................... 2.41  

    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 

. 
 09 97 13 24-0075 SF Spray Large Vessel/Tank Two 4 Mil High Build Vinyl Finish Coats ......................................................................................... 2.13  

    For Up To 100, Add  1.01 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 

. 
 09 97 13 24-0076 SF Spray Tank Interior Two 4 Mil High Build Vinyl Finish Coats .................................................................................................. 3.66  

    For Up To 100, Add  2.16 
    For >100 To 250, Add  1.04 
    For >250 To 500, Add  0.45 

XXXXXXX 
. 
 09 97 13 24-0077  Two 8 Mil Coal Tar Epoxy Coats For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0078 SF Spray Small Vessel/Tank Two 8 Mil Coal Tar Epoxy Coats .................................................................................................... 2.80  
    For Up To 100, Add  1.68 
    For >100 To 250, Add  0.81 
    For >250 To 500, Add  0.35 

. 
 09 97 13 24-0079 SF Spray Large Vessel/Tank Two 8 Mil Coal Tar Epoxy Coats .................................................................................................... 2.32  

    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.28 

. 
 09 97 13 24-0080 SF Spray Tank Interior Two 8 Mil Coal Tar Epoxy Coats ............................................................................................................. 3.61  

    For Up To 100, Add  2.29 
    For >100 To 250, Add  1.09 
    For >250 To 500, Add  0.47 

XXXXXXX 
. 
 09 97 13 24-0081  One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated 

Rubber Finish Coat For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0082 SF Spray Small Vessel/Tank One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 
Coat ....................................................................................................................................................................................... 1.93  

    For Up To 100, Add  1.12 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 

. 
 09 97 13 24-0083 SF Spray Large Vessel/Tank One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat ....................................................................................................................................................................................... 1.76  
    For Up To 100, Add  0.99 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 

. 
 09 97 13 24-0084 SF Spray Tank Interior One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish Coat ..................... 2.98  

    For Up To 100, Add  1.91 
    For >100 To 250, Add  0.91 
    For >250 To 500, Add  0.39 

XXXXXXX 
. 
 09 97 13 24-0085  Two 6 Mil High Build Epoxy Finish Coats For Tanks Interior (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0086 SF Spray Small Tank Interior Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 4.27  
    For Up To 100, Add  2.58 
    For >100 To 250, Add  1.24 
    For >250 To 500, Add  0.54 

. 
 09 97 13 24-0087 SF Spray Large Tank Interior Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 2.56  

    For Up To 100, Add  1.36 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 

XXXXXXX 
. 
 09 97 13 24-0088  One 3 Mil High Zinc Silicate Coat For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0089 SF Spray Small Vessel/Tank One 3 Mil High Zinc Silicate Coat ................................................................................................... 1.21  
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.13 

. 
 09 97 13 24-0090 SF Spray Large Vessel/Tank One 3 Mil High Zinc Silicate Coat .................................................................................................. 1.17  

    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 

. 
 09 97 13 24-0091 SF Spray Tank Interior One 3 Mil High Zinc Silicate Coat ............................................................................................................ 1.94  

    For Up To 100, Add  1.12 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.24 

XXXXXXX 
. 
 09 97 13 24-0092  Two 1.5 Mil Vinyl Enamel Finish Coats For Tanks (09 97 13 24-0022) 

Note: Installed over existing primer. 
. 
. 

 09 97 13 24-0093 SF Spray Small Vessel/Tank Two 1.5 Mil Vinyl Enamel Finish Coats .......................................................................................... 2.02  
    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
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. 
 09 97 13 24-0094 SF Spray Large Vessel/Tank Two 1.5 Mil Vinyl Enamel Finish Coats ..........................................................................................1.77  

    For Up To 100, Add  0.94 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 

. 
 09 97 13 24-0095 SF Spray Tank Interior Two 1.5 Mil Vinyl Enamel Finish Coats ....................................................................................................2.83  

    For Up To 100, Add  1.74 
    For >100 To 250, Add  0.83 
    For >250 To 500, Add  0.36 

XXXXXXX 
. 
 09 97 13 24-0096  One 1 Mil Primer And 95 Mil Hot Coal Tar Enamel Finish Coat For Tanks (09 

97 13 24-0022) 
. 
. 

 09 97 13 24-0097 SF Spray/Mop Large Vessel/Tank One 1 Mil Primer And 95 Mil Hot Coal Tar Enamel Finish Coat .............................................7.47  
    For Up To 100, Add  4.81 
    For >100 To 250, Add  2.28 
    For >250 To 500, Add  0.99 

XXXXXXX 
. 
 09 97 26  Cementitious Coatings (09 97) 
. 
. 
 09 97 26 13  Interior Cementitious Coatings (09 97 26)
. 
. 
 09 97 26 13-0001  Ceramic-Like Glazed Coating (09 97 26 13) 
. 
. 
 09 97 26 13-0002  Ceramic-Like Glazed Coating, Cementitious (09 97 26 13-0001) 
. 
. 

 09 97 26 13-0003 SF Ceramic-like Glazed Coating. - Cementitious .........................................................................................................................2.97  

XXXXXXX 
. 
 09 97 26 13-0004  Ceramic-Like Glazed Coating, Resin Base (09 97 26 13-0001) 
. 
. 

 09 97 26 13-0005 SF Ceramic-like Glazed Coating - Resin ......................................................................................................................................2.48  

XXXXXXX 
. 
 09 97 35  Dry Erase Coatings (09 97) 
. 
. 
 09 97 35 00-0001  Dry-Erase Paint (09 97 35) 
. 
. 
 09 97 35 00-0002  Dry-Erase Paint (IdeaPaint™ PRO) (09 97 35 00-0001) 
. 
. 

 09 97 35 00-0003 SF Dry-Erase Paint (IdeaPaint™ PRO), Applied With Roller ........................................................................................................9.88  
Note: Includes two coats of primer and white, white sand, light beige or light gray surface. 

XXXXXXX 
. 
 09 97 35 00-0004  Low VOC/Odorless, Dry-Erase Paint (IdeaPaint™ CREATE) (09 97 35 00-0001) 
. 
. 

 09 97 35 00-0005 SF Clear, Low VOC/Odorless, Dry-Erase Paint (IdeaPaint™ CREATE), Applied With Roller ......................................................5.30  
Note: For application over existing latex-based top coats. 

. 
 09 97 35 00-0006 SF Black Or White, Low VOC/Odorless, Dry-Erase Paint (IdeaPaint™ CREATE), Applied With Roller ..................................... 10.49  

Note: Includes two coats of primer and white or black surface coat. 

XXXXXXX 
. 
 09 97 63  Special Coatings and Protection Systems (09 97)
. 
. 
 09 97 63 00-0001  Acrylic Glazed Coating (09 97 63) 
. 
. 

 09 97 63 00-0002 SF Acrylic Glazed Coating ............................................................................................................................................................1.92  
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. 
10  Specialties 
. 
. 
 10 01  Operation and Maintenance of Specialties (10) 
. 
. 
 10 01 40  Operation and Maintenance of Safety Specialties (10 01) 
. 
. 
 10 01 40 00-0001  Recharge Existing Portable Fire Extinguishers (10 01 40) 

Note: Includes removal, filling, testing, certification and reinstallation. 
. 
. 
 10 01 40 00-0002  Recharge Carbon Dioxide, Class BC Portable Fire Extinguishers (10 01 40 00-0001) 
. 
. 

 10 01 40 00-0003 EA Recharge 2.5 LB Carbon Dioxide Portable Fire Extinguisher ............................................................................................... 12.37  
. 

 10 01 40 00-0004 EA Recharge 5 LB Carbon Dioxide Portable Fire Extinguisher .................................................................................................. 13.75  
. 

 10 01 40 00-0005 EA Recharge 10 LB Carbon Dioxide Portable Fire Extinguisher ................................................................................................ 14.30  
. 

 10 01 40 00-0006 EA Recharge 15 LB Carbon Dioxide Portable Fire Extinguisher ................................................................................................ 16.18  
. 

 10 01 40 00-0007 EA Recharge 20 LB Carbon Dioxide Portable Fire Extinguisher ................................................................................................ 18.70  

XXXXXXX 
. 
 10 01 40 00-0008  Recharge Dry Chemical, Class ABC Portable Fire Extinguishers (10 01 40 00-0001) 
. 
. 

 10 01 40 00-0009 EA Recharge 2.5 LB Dry Chemical Portable Fire Extinguisher................................................................................................... 14.93  
. 

 10 01 40 00-0010 EA Recharge 5 LB Dry Chemical Portable Fire Extinguisher ..................................................................................................... 18.07  
. 

 10 01 40 00-0011 EA Recharge 10 LB Dry Chemical Portable Fire Extinguisher.................................................................................................... 25.53  
. 

 10 01 40 00-0012 EA Recharge 20 LB Dry Chemical Portable Fire Extinguisher.................................................................................................... 40.30  

XXXXXXX 
. 
 10 01 40 00-0013  Recharge Other Portable Fire Extinguishers (10 01 40 00-0001) 
. 
. 

 10 01 40 00-0014 EA Recharge 2.5 Gallon Pressurized Water Portable Fire Extinguisher ..................................................................................... 14.77  
. 

 10 01 40 00-0015 EA Recharge 1.6 Gallon Wet Chemical Class K Fire Extinguisher ........................................................................................... 105.28  
. 

 10 01 40 00-0016 EA Recharge 2.5 Gallon Wet Chemical Class K Fire Extinguisher ........................................................................................... 147.39  
. 

 10 01 40 00-0017 EA Recharge 30 LB Dry Powder Class D Portable Fire Extinguisher ......................................................................................... 60.68  

XXXXXXX 
. 
 10 01 50  Operation and Maintenance of Storage Specialties (10 01) 
. 
. 
 10 01 50 11  Operation and Maintenance of Storage Specialties (10 01 50)
. 
. 
 10 01 50 11-0001  Locker Repair And Refinishing (10 01 50 11) 
. 
. 

 10 01 50 11-0002 EA Removal And Replacement Of Single Tier Locker Door ..................................................................................................... 312.96  
. 

 10 01 50 11-0003 EA Removal And Replacement Of Two Tier Locker Door ........................................................................................................ 246.30  
. 

 10 01 50 11-0004 EA Removal And Replacement Of Three Tier Locker Door ...................................................................................................... 211.61  
. 

 10 01 50 11-0005 EA Removal And Replacement Of Four Tier Locker Door ........................................................................................................ 179.01  
. 

 10 01 50 11-0006 EA Removal And Replacement Of Six Tier Or Sixteen Person Locker Door ............................................................................ 101.58  
. 

 10 01 50 11-0007 EA Realign Metal Locker Door For Proper Closure .................................................................................................................... 37.70  
. 

 10 01 50 11-0008 EA Patch Small Drill Holes in Locker ............................................................................................................................................ 7.54  

XXXXXXX 
. 
 10 10  Information Specialties (10) 
. 
. 
 10 11  Visual Display Units (10 10) 
. 
. 
 10 11 13  Chalkboards (10 11) 
. 
. 
 10 11 13 13  Fixed Chalkboards (10 11 13)

Note: Select task based off the square footage of an individual chalkboard. For example use the >12 To 16 SF range for 
each 3' x 5' chalkboard. 

. 

. 
 10 11 13 13-0001  Porcelain Enamel Steel Chalkboards (10 11 13 13) 
. 
. 
 10 11 13 13-0002  5/8" Face Aluminum Frame, Porcelain Enamel Steel Chalkboards (Claridge 

800 Series) (10 11 13 13-0001) 
Note: Includes up to 1/2" core material, aluminum backing, full length map rail, map hooks, chalk tray and 
mounting hardware. 

. 

. 
 10 11 13 13-0003 SF Up To 6 SF, 5/8" Face Aluminum Frame, Porcelain Enamel Steel Chalkboard .................................................................... 40.26 8.88 

. 
 10 11 13 13-0004 SF >6 To 12 SF, 5/8" Face Aluminum Frame, Porcelain Enamel Steel Chalkboard .................................................................. 25.06 4.18 

. 
 10 11 13 13-0005 SF >12 To 16 SF, 5/8" Face Aluminum Frame, Porcelain Enamel Steel Chalkboard ................................................................ 21.66 3.61 

. 
 10 11 13 13-0006 SF >16 To 24 SF, 5/8" Face Aluminum Frame, Porcelain Enamel Steel Chalkboard ................................................................ 17.69 2.35 

. 
 10 11 13 13-0007 SF >24 SF, 5/8" Face Aluminum Frame, Porcelain Enamel Steel Chalkboard........................................................................... 14.50 1.31 

XXXXXXX 
. 
 10 11 13 13-0008  1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Chalkboards 

(Claridge 1300 Series) (10 11 13 13-0001) 
Note: Includes up to 1/2" core material, aluminum backing, full length map rail, map hooks, chalk tray and 
mounting hardware. 

. 

. 
 10 11 13 13-0009 SF Up To 6 SF, 1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Chalkboard ................................................................. 42.35 8.88 

. 
 10 11 13 13-0010 SF >6 To 12 SF, 1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Chalkboard ............................................................... 27.10 4.18 

. 
 10 11 13 13-0011 SF >12 To 16 SF, 1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Chalkboard ............................................................. 23.53 3.61 

. 
 10 11 13 13-0012 SF >16 To 24 SF, 1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Chalkboard ............................................................. 19.96 2.35 

. 
 10 11 13 13-0013 SF >24 SF, 1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Chalkboard ....................................................................... 16.73 1.31 

XXXXXXX 
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. 
 10 11 13 13-0014  1-3/4" Face Wood Frame, Porcelain Enamel Steel Chalkboards (Claridge 

1600 Series) (10 11 13 13-0001) 
Note: Includes up to 1/2" core material, aluminum backing, chalk tray and mounting hardware. 

. 

. 
 10 11 13 13-0015 SF Up To 6 SF, 1-3/4" Face Wood Frame, Porcelain Enamel Steel Chalkboard ....................................................................... 38.97 8.88 

. 
 10 11 13 13-0016 SF >6 To 12 SF, 1-3/4" Face Wood Frame, Porcelain Enamel Steel Chalkboard ...................................................................... 23.75 4.18 

. 
 10 11 13 13-0017 SF >12 To 16 SF, 1-3/4" Face Wood Frame, Porcelain Enamel Steel Chalkboard .................................................................... 20.40 3.61 

. 
 10 11 13 13-0018 SF >16 To 24 SF, 1-3/4" Face Wood Frame, Porcelain Enamel Steel Chalkboard .................................................................... 16.64 2.35 

. 
 10 11 13 13-0019 SF >24 SF, 1-3/4" Face Wood Frame, Porcelain Enamel Steel Chalkboard .............................................................................. 13.33 1.31 

XXXXXXX 
. 
 10 11 13 13-0020  Removal And Reinstallation Of Chalkboards (10 11 13 13) 

Note: Includes storage and cleaning. 
. 
. 

 10 11 13 13-0021 SF Removal And Reinstallation Of Chalkboard .......................................................................................................................... 10.82  

XXXXXXX 
. 
 10 11 13 13-0022  Field Applied Chalkboard And Accessories (10 11 13 13) 
. 
. 
 10 11 13 13-0023  Chalkboard Face Sheets And Panels (10 11 13 13-0022) 
. 
. 

 10 11 13 13-0024 SF Porcelain Enamel Steel Chalkboard Face Sheet (Claridge Vitracite) .................................................................................... 13.83 4.18 
Note: Includes porcelain enamel steel chalkboard skin. 

. 
 10 11 13 13-0025 SF Porcelain Enamel Steel Chalkboard Panel (Claridge VIT) .................................................................................................... 16.15 4.18 

Note: Includes porcelain enamel steel surface mounted on either particle board or hardboard core with an 
aluminum moisture barrier back. 

XXXXXXX 
. 
 10 11 13 13-0026  Chalkboard And Markerboard Accessory Trays And Trim (10 11 13 13-0022) 
. 
. 

 10 11 13 13-0027 LF Chalk And Marker Tray, Field Applied ................................................................................................................................... 16.40 5.74 
. 

 10 11 13 13-0028 PR Chalk And Marker Tray End Closures, Field Applied ............................................................................................................ 24.63 10.45 
. 

 10 11 13 13-0029 LF Mullion Trim For Chalkboards And Markerboards, Field Applied .......................................................................................... 13.12 5.74 
. 

 10 11 13 13-0030 LF Screw On Trim For Chalkboards And Markerboards, Field Applied ...................................................................................... 13.37 5.74 
. 

 10 11 13 13-0031 LF 1/2" Leg Map Rail For Chalkboards And Markerboards, Field Applied ................................................................................. 14.13 5.74 
. 

 10 11 13 13-0032 LF 1/4" Leg Map Rail For Chalkboards And Markerboards, Field Applied ................................................................................. 14.76 5.74 
. 

 10 11 13 13-0033 LF No Leg Map Rail For Chalkboards And Markerboards, Field Applied ................................................................................... 13.77 5.74 

XXXXXXX 
. 
 10 11 13 33  Rail-Mounted Chalkboards (10 11 13)
. 
. 
 10 11 13 33-0001  Horizontal Sliding, Porcelain Enamel Steel Chalkboards (Claridge HS 

Series) (10 11 13 33) 
. 
. 
 10 11 13 33-0002  Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel 

Chalkboards (10 11 13 33-0001) 
. 
. 

 10 11 13 33-0003 EA 4' x 6' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ............................................ 1,716.47 104.45 
. 

 10 11 13 33-0004 EA 4' x 8' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ............................................ 1,921.34 104.45 
. 

 10 11 13 33-0005 EA 4' x 10' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard .......................................... 2,172.93 111.24 
. 

 10 11 13 33-0006 EA 4' x 12' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard .......................................... 2,410.97 111.24 
. 

 10 11 13 33-0007 EA 4' x 14' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard .......................................... 2,995.72 119.60 
. 

 10 11 13 33-0008 EA 4' x 16' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard .......................................... 3,185.60 119.60 
. 

 10 11 13 33-0009 EA 4' x 20' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard .......................................... 3,594.98 125.34 
. 

 10 11 13 33-0010 EA 4' x 24' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard .......................................... 4,066.30 125.34 

XXXXXXX 
. 
 10 11 13 33-0011  Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel 

Chalkboards (10 11 13 33-0001) 
. 
. 

 10 11 13 33-0012 EA 4' x 6' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ......................................... 2,327.57 104.45 
. 

 10 11 13 33-0013 EA 4' x 8' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ......................................... 2,751.92 104.45 
. 

 10 11 13 33-0014 EA 4' x 10' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ....................................... 3,145.64 111.24 
. 

 10 11 13 33-0015 EA 4' x 12' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ....................................... 3,535.26 111.24 
. 

 10 11 13 33-0016 EA 4' x 14' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ....................................... 4,026.85 119.60 
. 

 10 11 13 33-0017 EA 4' x 16' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ....................................... 4,198.57 119.60 
. 

 10 11 13 33-0018 EA 4' x 20' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ....................................... 4,916.65 125.34 
. 

 10 11 13 33-0019 EA 4' x 24' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ....................................... 5,489.82 125.34 

XXXXXXX 
. 
 10 11 13 33-0020  Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel 

Chalkboards (10 11 13 33-0001) 
. 
. 

 10 11 13 33-0021 EA 4' x 6' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ........................................... 2,588.11 104.45 
. 

 10 11 13 33-0022 EA 4' x 8' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ........................................... 2,935.09 104.45 
. 

 10 11 13 33-0023 EA 4' x 10' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ......................................... 3,313.81 111.24 
. 

 10 11 13 33-0024 EA 4' x 12' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ......................................... 3,712.12 111.24 
. 

 10 11 13 33-0025 EA 4' x 14' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ......................................... 4,487.94 119.60 
. 

 10 11 13 33-0026 EA 4' x 16' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ......................................... 4,670.71 119.60 
. 

 10 11 13 33-0027 EA 4' x 20' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ......................................... 5,508.01 125.34 
. 

 10 11 13 33-0028 EA 4' x 24' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Chalkboard ......................................... 6,142.42 125.34 

XXXXXXX 
. 
 10 11 13 33-0029  Vertical Sliding, Porcelain Enamel Steel Chalkboards (Claridge TW Series) 

(10 11 13 33) 
. 
. 
 10 11 13 33-0030  One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Chalkboards (10 11 

13 33-0029) 
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. 

. 
 10 11 13 33-0031 EA 8' x 4' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Chalkboard .................................................. 2,042.14 104.45 

. 
 10 11 13 33-0032 EA 8' x 5' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Chalkboard .................................................. 2,248.58 104.45 

. 
 10 11 13 33-0033 EA 8' x 6' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Chalkboard .................................................. 2,457.54 111.24 

. 
 10 11 13 33-0034 EA 8' x 8' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Chalkboard .................................................. 2,815.97 111.24 

. 
 10 11 13 33-0035 EA 8' x 10' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Chalkboard ................................................ 3,083.71 119.60 

. 
 10 11 13 33-0036 EA 8' x 12' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Chalkboard ................................................ 3,414.50 119.60 

XXXXXXX 
. 
 10 11 13 33-0037  Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboards (10 

11 13 33-0029) 
. 
. 

 10 11 13 33-0038 EA 8' x 4' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard ................................................ 2,972.14 104.45 
. 

 10 11 13 33-0039 EA 8' x 5' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard ................................................ 3,292.66 104.45 
. 

 10 11 13 33-0040 EA 8' x 6' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard ................................................ 3,617.27 111.24 
. 

 10 11 13 33-0041 EA 8' x 8' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard ................................................ 4,207.00 111.24 
. 

 10 11 13 33-0042 EA 8' x 10' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard .............................................. 4,578.13 119.60 
. 

 10 11 13 33-0043 EA 8' x 12' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard .............................................. 5,113.38 119.60 

XXXXXXX 
. 
 10 11 13 33-0044  Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboards 

(10 11 13 33-0029) 
. 
. 

 10 11 13 33-0045 EA 8' x 4' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard.............................................. 4,040.31 104.45 
. 

 10 11 13 33-0046 EA 8' x 5' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard.............................................. 4,477.27 104.45 
. 

 10 11 13 33-0047 EA 8' x 6' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard.............................................. 4,918.32 111.24 
. 

 10 11 13 33-0048 EA 8' x 8' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard.............................................. 5,738.56 111.24 
. 

 10 11 13 33-0049 EA 8' x 10' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard............................................ 6,222.56 119.60 
. 

 10 11 13 33-0050 EA 8' x 12' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Chalkboard............................................ 6,976.48 119.60 

XXXXXXX 
. 
 10 11 13 33-0051  Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboards 

(Claridge MO Series) (10 11 13 33) 
Note: Excludes remotes. 

. 

. 
 10 11 13 33-0052  One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel 

Chalkboards (10 11 13 33-0051) 
. 
. 

 10 11 13 33-0053 EA 10' x 4' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard ...................... 6,500.67 208.91 
. 

 10 11 13 33-0054 EA 10' x 5' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard ...................... 6,683.52 208.91 
. 

 10 11 13 33-0055 EA 10' x 6' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard ...................... 6,890.48 215.44 
. 

 10 11 13 33-0056 EA 10' x 8' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard ...................... 7,225.40 215.44 
. 

 10 11 13 33-0057 EA 10' x 10' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .................... 7,598.64 221.96 
. 

 10 11 13 33-0058 EA 10' x 12' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .................... 7,921.72 221.96 
. 

 10 11 13 33-0059 EA 10' x 14' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .................... 8,630.93 235.02 
. 

 10 11 13 33-0060 EA 10' x 16' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .................... 8,720.30 235.02 

XXXXXXX 
. 
 10 11 13 33-0061  Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel 

Steel Chalkboards (10 11 13 33-0051) 
. 
. 

 10 11 13 33-0062 EA 10' x 4' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .................. 10,169.14 208.91 
. 

 10 11 13 33-0063 EA 10' x 5' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .................. 10,410.89 208.91 
. 

 10 11 13 33-0064 EA 10' x 6' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .................. 10,683.85 215.44 
. 

 10 11 13 33-0065 EA 10' x 8' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .................. 11,176.05 215.44 
. 

 10 11 13 33-0066 EA 10' x 10' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard ................ 11,668.67 221.96 
. 

 10 11 13 33-0067 EA 10' x 12' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard ................ 12,136.39 221.96 
. 

 10 11 13 33-0068 EA 10' x 14' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard ................ 13,092.09 235.02 
. 

 10 11 13 33-0069 EA 10' x 16' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard ................ 13,233.73 235.02 

XXXXXXX 
. 
 10 11 13 33-0070  Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel 

Steel Chalkboards (10 11 13 33-0051) 
. 
. 

 10 11 13 33-0071 EA 10' x 4' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard................ 13,181.51 208.91 
. 

 10 11 13 33-0072 EA 10' x 5' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard................ 13,791.66 208.91 
. 

 10 11 13 33-0073 EA 10' x 6' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard................ 14,117.99 215.44 
. 

 10 11 13 33-0074 EA 10' x 8' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard................ 14,757.99 215.44 
. 

 10 11 13 33-0075 EA 10' x 10' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .............. 15,433.94 221.96 
. 

 10 11 13 33-0076 EA 10' x 12' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .............. 16,081.04 221.96 
. 

 10 11 13 33-0077 EA 10' x 14' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .............. 17,363.76 235.02 
. 

 10 11 13 33-0078 EA 10' x 16' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Chalkboard .............. 17,612.94 235.02 

XXXXXXX 
. 
 10 11 13 33-0079  Sliding Chalkboard And Markerboard Accessories (10 11 13 33) 
. 
. 

 10 11 13 33-0080 EA One Sliding Panel, Remote Control For Motor Operated Sliding Chalkboard Or Markerboard ........................................... 483.38  
. 

 10 11 13 33-0081 EA Two Sliding Panel, Remote Control For Motor Operated Sliding Chalkboard Or Markerboard ........................................... 823.67  

XXXXXXX 
. 
 10 11 16  Markerboards (10 11) 
. 
. 
 10 11 16 13  Fixed Markerboards (10 11 16)

Note: Select task based off the square footage of an individual markerboard. For example use the >12 To 16 SF range 
for each 3' x 5' markerboard. 

. 

. 
 10 11 16 13-0001  Porcelain Enamel Steel Markerboards (10 11 16 13) 
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. 

. 
 10 11 16 13-0002  5/8" Face Aluminum Frame, Porcelain Enamel Steel Markerboards 

(Claridge 800 Series) (10 11 16 13-0001) 
Note: Includes up to 1/2" core material, aluminum backing, full length map rail, map hooks, marker tray and 
mounting hardware. 

. 

. 
 10 11 16 13-0003 SF Up To 6 SF, 5/8" Face Aluminum Frame, Porcelain Enamel Steel Markerboard .................................................................. 40.39 8.88 

. 
 10 11 16 13-0004 SF >6 To 12 SF, 5/8" Face Aluminum Frame, Porcelain Enamel Steel Markerboard ................................................................ 25.52 4.18 

. 
 10 11 16 13-0005 SF >12 To 16 SF, 5/8" Face Aluminum Frame, Porcelain Enamel Steel Markerboard ............................................................... 21.66 3.61 

. 
 10 11 16 13-0006 SF >16 To 24 SF, 5/8" Face Aluminum Frame, Porcelain Enamel Steel Markerboard ............................................................... 17.86 2.35 

. 
 10 11 16 13-0007 SF >24 SF, 5/8" Face Aluminum Frame, Porcelain Enamel Steel Markerboard ......................................................................... 14.32 1.31 

XXXXXXX 
. 
 10 11 16 13-0008  1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Markerboards 

(Claridge 1300 Series) (10 11 16 13-0001) 
Note: Includes up to 1/2" core material, aluminum backing, full length map rail, map hooks, marker tray and 
mounting hardware. 

. 

. 
 10 11 16 13-0009 SF Up To 6 SF, 1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Markerboard ............................................................... 42.38 8.88 

. 
 10 11 16 13-0010 SF >6 To 12 SF, 1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Markerboard ............................................................. 26.11 4.18 

. 
 10 11 16 13-0011 SF >12 To 16 SF, 1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Markerboard ........................................................... 22.55 3.61 

. 
 10 11 16 13-0012 SF >16 To 24 SF, 1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Markerboard ........................................................... 18.98 2.35 

. 
 10 11 16 13-0013 SF >24 SF, 1-1/4" Face Aluminum Frame, Porcelain Enamel Steel Markerboard ..................................................................... 16.15 1.31 

XXXXXXX 
. 
 10 11 16 13-0014  1-3/4" Face Wood Frame, Porcelain Enamel Steel Markerboards (Claridge 

LCS Series) (10 11 16 13-0001) 
Note: Includes up to 1/2" core material, aluminum backing, marker tray and mounting hardware. 

. 

. 
 10 11 16 13-0015 SF Up To 6 SF, 1-3/4" Face Wood Frame, Porcelain Enamel Steel Markerboard ..................................................................... 38.96 8.88 

. 
 10 11 16 13-0016 SF >6 To 12 SF, 1-3/4" Face Wood Frame, Porcelain Enamel Steel Markerboard .................................................................... 23.75 4.18 

. 
 10 11 16 13-0017 SF >12 To 16 SF, 1-3/4" Face Wood Frame, Porcelain Enamel Steel Markerboard .................................................................. 21.36 3.61 

. 
 10 11 16 13-0018 SF >16 To 24 SF, 1-3/4" Face Wood Frame, Porcelain Enamel Steel Markerboard .................................................................. 16.74 2.35 

. 
 10 11 16 13-0019 SF >24 SF, 1-3/4" Face Wood Frame, Porcelain Enamel Steel Markerboard ............................................................................ 13.10 1.31 

XXXXXXX 
. 
 10 11 16 13-0020  Melamine Markerboards (10 11 16 13) 
. 
. 
 10 11 16 13-0021  1-1/4" Face Aluminum Frame, Melamine Markerboard (Claridge MLC 

Series) (10 11 16 13-0020) 
Note: Includes full length map rail, map hooks, marker tray and mounting hardware. 

. 

. 
 10 11 16 13-0022 SF Up To 6 SF, 1-1/4" Face Aluminum Frame, Melamine Markerboard .................................................................................... 32.89 8.88 

. 
 10 11 16 13-0023 SF >6 To 12 SF, 1-1/4" Face Aluminum Frame, Melamine Markerboard ................................................................................... 19.57 4.18 

. 
 10 11 16 13-0024 SF >12 To 16 SF, 1-1/4" Face Aluminum Frame, Melamine Markerboard ................................................................................. 16.97 3.61 

. 
 10 11 16 13-0025 SF >16 To 24 SF, 1-1/4" Face Aluminum Frame, Melamine Markerboard ................................................................................. 12.60 2.35 

. 
 10 11 16 13-0026 SF >24 SF, 1-1/4" Face Aluminum Frame, Melamine Markerboard .............................................................................................9.94 1.31 

XXXXXXX 
. 
 10 11 16 13-0027  1-3/4" Face Wood Frame, Melamine Markerboard (Claridge MLC Series) (10 

11 16 13-0020) 
Note: Includes marker tray and mounting hardware. 

. 

. 
 10 11 16 13-0028 SF Up To 6 SF, 1-3/4" Face Wood Frame, Melamine Markerboard ........................................................................................... 32.22 8.88 

. 
 10 11 16 13-0029 SF >6 To 12 SF, 1-3/4" Face Wood Frame, Melamine Markerboard.......................................................................................... 19.26 4.18 

. 
 10 11 16 13-0030 SF >12 To 16 SF, 1-3/4" Face Wood Frame, Melamine Markerboard........................................................................................ 16.53 3.61 

. 
 10 11 16 13-0031 SF >16 To 24 SF, 1-3/4" Face Wood Frame, Melamine Markerboard........................................................................................ 11.81 2.35 

. 
 10 11 16 13-0032 SF >24 SF, 1-3/4" Face Wood Frame, Melamine Markerboard ....................................................................................................9.22 1.31 

XXXXXXX 
. 
 10 11 16 13-0033  Nonporous, Non-Staining Markerboards (10 11 16 13) 
. 
. 
 10 11 16 13-0034  5/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboards 

(EverWhite Classic Series) (10 11 16 13-0033) 
Note: Includes non-staining permanent marker resistant surface, non-magnetic surface, marker tray and 
mounting hardware. 

. 

. 
 10 11 16 13-0035 SF Up To 6 SF, 5/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboard ............................................................... 42.31 8.88 

    For Magnetic Surface, Add  2.46 
. 

 10 11 16 13-0036 SF >6 To 12 SF, 5/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboard .............................................................. 27.03 4.18 
    For Magnetic Surface, Add  1.87 

. 
 10 11 16 13-0037 SF >12 To 16 SF, 5/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboard ............................................................ 23.31 3.61 

    For Magnetic Surface, Add  1.61 
. 

 10 11 16 13-0038 SF >16 To 24 SF, 5/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboard ............................................................ 20.17 2.35 
    For Magnetic Surface, Add  1.55 

. 
 10 11 16 13-0039 SF >24 SF, 5/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboard ...................................................................... 17.04 1.31 

    For Magnetic Surface, Add  1.44 

XXXXXXX 
. 
 10 11 16 13-0040  1-1/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboards 

(EverWhite Classic Series) (10 11 16 13-0033) 
Note: Includes non-staining permanent marker resistant surface, non-magnetic surface, marker tray and 
mounting hardware. 

. 

. 
 10 11 16 13-0041 SF Up To 6 SF, 1-1/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboard ............................................................ 42.31 8.88 

    For Magnetic Surface, Add  2.46 
. 

 10 11 16 13-0042 SF >6 To 12 SF, 1-1/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboard .......................................................... 27.03 4.18 
    For Magnetic Surface, Add  1.87 
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. 
 10 11 16 13-0043 SF >12 To 16 SF, 1-1/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboard ........................................................ 23.31 3.61 

    For Magnetic Surface, Add  1.61 
. 

 10 11 16 13-0044 SF >16 To 24 SF, 1-1/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboard ........................................................ 20.17 2.35 
    For Magnetic Surface, Add  1.55 

. 
 10 11 16 13-0045 SF >24 SF, 1-1/8" Face Aluminum Frame, Nonporous, Non-Staining Markerboard .................................................................. 17.04 1.31 

    For Magnetic Surface, Add  1.44 

XXXXXXX 
. 
 10 11 16 13-0046  1-1/4" Face Wood Frame, Nonporous, Non-Staining Markerboards 

(EverWhite Classic Series) (10 11 16 13-0033) 
Note: Includes non-staining permanent marker resistant surface, non-magnetic surface, marker tray and 
mounting hardware. 

. 

. 
 10 11 16 13-0047 SF Up To 6 SF, 1-1/4" Face Wood Frame, Nonporous, Non-Staining Markerboard .................................................................. 72.72 8.88 

    For Magnetic Surface, Add  5.50 
. 

 10 11 16 13-0048 SF >6 To 12 SF, 1-1/4" Face Wood Frame, Nonporous, Non-Staining Markerboard ................................................................. 45.30 4.18 
    For Magnetic Surface, Add  3.70 

. 
 10 11 16 13-0049 SF >12 To 16 SF, 1-1/4" Face Wood Frame, Nonporous, Non-Staining Markerboard ............................................................... 38.32 3.61 

    For Magnetic Surface, Add  3.11 
. 

 10 11 16 13-0050 SF >16 To 24 SF, 1-1/4" Face Wood Frame, Nonporous, Non-Staining Markerboard ............................................................... 32.05 2.35 
    For Magnetic Surface, Add  2.74 

. 
 10 11 16 13-0051 SF >24 SF, 1-1/4" Face Wood Frame, Nonporous, Non-Staining Markerboard ......................................................................... 24.62 1.31 

    For Magnetic Surface, Add  2.20 

XXXXXXX 
. 
 10 11 16 13-0052  Nonporous, Non-Staining Markerboard Resurfacing Panels (EverWhite 

EverEZ Resurfacing Panels) (10 11 16 13-0033) 
Note: Includes non-staining, permanent marker resistant, magnetic dry erase surface. Excludes frame. 
Resurfacing panel for mounting to existing chalkboard or markerboard consists of dry erase surface, 24-gauge 
treated steel interlayer and pressure-sensitive adhesive backing. 

. 

. 
 10 11 16 13-0053 SF Up To 16 SF, Nonporous, Non-Staining Markerboard Resurfacing Panel With Pressure-Sensitive Adhesive 

Backing ................................................................................................................................................................................ 18.81 3.61 
. 

 10 11 16 13-0054 SF >16 To 24 SF, Nonporous, Non-Staining Markerboard Resurfacing Panel With Pressure-Sensitive Adhesive 
Backing ................................................................................................................................................................................ 15.71 2.35 

. 
 10 11 16 13-0055 SF >24 SF, Nonporous, Non-Staining Markerboard Resurfacing Panel With Pressure-Sensitive Adhesive Backing ................ 12.87 1.31 

XXXXXXX 
. 
 10 11 16 13-0056  Removal And Reinstallation Of Markerboard (10 11 16 13) 

Note: Includes storage and cleaning. 
. 
. 

 10 11 16 13-0057 EA Up To 6 SF, Removal And Reinstallation Of Markerboard .................................................................................................... 62.67  
. 

 10 11 16 13-0058 EA >6 To 12 SF, Removal And Reinstallation Of Markerboard .................................................................................................. 73.12  
. 

 10 11 16 13-0059 EA >12 To 16 SF, Removal And Reinstallation Of Markerboard ................................................................................................ 83.57  
. 

 10 11 16 13-0060 EA >16 To 24 SF, Removal And Reinstallation Of Markerboard ................................................................................................ 94.00  
. 

 10 11 16 13-0061 EA >24 SF, Removal And Reinstallation Of Markerboard ........................................................................................................ 104.45  

XXXXXXX 
. 
 10 11 16 13-0062  Field Applied Markerboard And Accessories (10 11 16 13) 
. 
. 
 10 11 16 13-0063  Markerboard Face Sheets And Panels (10 11 16 13-0062) 
. 
. 

 10 11 16 13-0064 SF Porcelain Enamel Steel Markerboard Face Sheet (Claridge LCS) ........................................................................................ 13.64 4.18 
Note: Includes porcelain enamel steel markerboard skin backed with double sided tape. 

. 
 10 11 16 13-0065 SF Porcelain Enamel Steel Markerboard Face Sheet With Double Sided Tape (Claridge LCS EZ Stick) .................................. 15.73 4.18 

Note: Includes porcelain enamel steel markerboard skin backed with double sided tape. 
. 

 10 11 16 13-0066 SF Porcelain Enamel Steel Markerboard Panel (Claridge LCS) ................................................................................................. 15.68 4.18 
Note: Includes porcelain enamel steel surface mounted on either 3/8" particle board or 1/4" hardboard core with 
an aluminum moisture barrier back. 

. 
 10 11 16 13-0067 SF Melamine Markerboard Panel (Claridge 1032) ....................................................................................................................... 9.87 4.18 

Note: Includes 1/4" thick melamine panel. 

XXXXXXX 
. 
 10 11 16 13-0068  Chalkboard And Markerboard Accessory Trays And Trim (10 11 16 13-0062) 

See CSI section 10 11 13 13-0026 for chalkboard and markerboard accessory trays and trim. 
. 
. 
 10 11 16 33  Rail-Mounted Markerboards (10 11 16)
. 
. 
 10 11 16 33-0001  Horizontal Sliding, Porcelain Enamel Steel Markerboards (Claridge HS 

Series) (10 11 16 33) 
. 
. 
 10 11 16 33-0002  Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel 

Markerboards (10 11 16 33-0001) 
. 
. 

 10 11 16 33-0003 EA 4' x 6' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard .......................................... 1,696.38 104.45 
. 

 10 11 16 33-0004 EA 4' x 8' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard .......................................... 1,894.56 104.45 
. 

 10 11 16 33-0005 EA 4' x 10' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ........................................ 2,139.46 111.24 
. 

 10 11 16 33-0006 EA 4' x 12' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ........................................ 2,370.80 111.24 
. 

 10 11 16 33-0007 EA 4' x 14' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ........................................ 2,948.86 119.60 
. 

 10 11 16 33-0008 EA 4' x 16' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ........................................ 3,132.04 119.60 
. 

 10 11 16 33-0009 EA 4' x 20' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ........................................ 3,528.03 125.34 
. 

 10 11 16 33-0010 EA 4' x 24' Frame, Two Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ........................................ 3,985.96 125.34 

XXXXXXX 
. 
 10 11 16 33-0011  Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel 

Markerboards (10 11 16 33-0001) 
. 
. 

 10 11 16 33-0012 EA 4' x 6' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ....................................... 2,307.48 104.45 
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. 
 10 11 16 33-0013 EA 4' x 8' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ....................................... 2,725.14 104.45 

. 
 10 11 16 33-0014 EA 4' x 10' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard...................................... 3,112.16 111.24 

. 
 10 11 16 33-0015 EA 4' x 12' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard...................................... 3,495.09 111.24 

. 
 10 11 16 33-0016 EA 4' x 14' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard...................................... 3,979.98 119.60 

. 
 10 11 16 33-0017 EA 4' x 16' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard...................................... 4,145.00 119.60 

. 
 10 11 16 33-0018 EA 4' x 20' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard...................................... 4,849.70 125.34 

. 
 10 11 16 33-0019 EA 4' x 24' Frame, Three Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard...................................... 5,409.48 125.34 

XXXXXXX 
. 
 10 11 16 33-0020  Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel 

Markerboards (10 11 16 33-0001) 
. 
. 

 10 11 16 33-0021 EA 4' x 6' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ......................................... 2,568.03 104.45 
. 

 10 11 16 33-0022 EA 4' x 8' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ......................................... 2,908.31 104.45 
. 

 10 11 16 33-0023 EA 4' x 10' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ....................................... 3,280.33 111.24 
. 

 10 11 16 33-0024 EA 4' x 12' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ....................................... 3,671.95 111.24 
. 

 10 11 16 33-0025 EA 4' x 14' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ....................................... 4,441.07 119.60 
. 

 10 11 16 33-0026 EA 4' x 16' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ....................................... 4,617.14 119.60 
. 

 10 11 16 33-0027 EA 4' x 20' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ....................................... 5,441.06 125.34 
. 

 10 11 16 33-0028 EA 4' x 24' Frame, Four Sliding Panels, Horizontal Sliding, Porcelain Enamel Steel Markerboard ....................................... 6,082.16 125.34 

XXXXXXX 
. 
 10 11 16 33-0029  Vertical Sliding, Porcelain Enamel Steel Markerboards (Claridge TW 

Series) (10 11 16 33) 
. 
. 
 10 11 16 33-0030  One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Markerboards (10 

11 16 33-0029) 
. 
. 

 10 11 16 33-0031 EA 8' x 4' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Markerboard ................................................ 2,015.35 104.45 
. 

 10 11 16 33-0032 EA 8' x 5' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Markerboard ................................................ 2,215.11 104.45 
. 

 10 11 16 33-0033 EA 8' x 6' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Markerboard ................................................ 2,417.37 111.24 
. 

 10 11 16 33-0034 EA 8' x 8' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Markerboard ................................................ 2,762.41 111.24 
. 

 10 11 16 33-0035 EA 8' x 10' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Markerboard .............................................. 3,016.76 119.60 
. 

 10 11 16 33-0036 EA 8' x 12' Frame, One Sliding Panel, Vertical Sliding, Porcelain Enamel Steel Markerboard .............................................. 3,334.16 119.60 

XXXXXXX 
. 
 10 11 16 33-0037  Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboards 

(10 11 16 33-0029) 
. 
. 

 10 11 16 33-0038 EA 8' x 4' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard .............................................. 2,918.58 104.45 
. 

 10 11 16 33-0039 EA 8' x 5' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard .............................................. 3,225.70 104.45 
. 

 10 11 16 33-0040 EA 8' x 6' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard .............................................. 3,536.93 111.24 
. 

 10 11 16 33-0041 EA 8' x 8' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard .............................................. 4,099.87 111.24 
. 

 10 11 16 33-0042 EA 8' x 10' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard ............................................ 4,444.23 119.60 
. 

 10 11 16 33-0043 EA 8' x 12' Frame, Two Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard ............................................ 4,952.69 119.60 

XXXXXXX 
. 
 10 11 16 33-0044  Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel 

Markerboards (10 11 16 33-0029) 
. 
. 

 10 11 16 33-0045 EA 8' x 4' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard ............................................ 3,959.97 104.45 
. 

 10 11 16 33-0046 EA 8' x 5' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard ............................................ 4,376.84 104.45 
. 

 10 11 16 33-0047 EA 8' x 6' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard ............................................ 4,797.81 111.24 
. 

 10 11 16 33-0048 EA 8' x 8' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard ............................................ 5,577.87 111.24 
. 

 10 11 16 33-0049 EA 8' x 10' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard .......................................... 6,021.71 119.60 
. 

 10 11 16 33-0050 EA 8' x 12' Frame, Three Sliding Panels, Vertical Sliding, Porcelain Enamel Steel Markerboard .......................................... 6,735.45 119.60 

XXXXXXX 
. 
 10 11 16 33-0051  Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboards 

(Claridge MO Series) (10 11 16 33) 
Note: Excludes remotes. 

. 

. 
 10 11 16 33-0052  One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel 

Markerboards (10 11 16 33-0051) 
. 
. 

 10 11 16 33-0053 EA 10' x 4' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .................... 6,467.19 208.91 
. 

 10 11 16 33-0054 EA 10' x 5' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .................... 6,641.67 208.91 
. 

 10 11 16 33-0055 EA 10' x 6' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .................... 6,840.26 215.44 
. 

 10 11 16 33-0056 EA 10' x 8' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .................... 7,158.45 215.44 
. 

 10 11 16 33-0057 EA 10' x 10' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .................. 7,514.95 221.96 
. 

 10 11 16 33-0058 EA 10' x 12' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .................. 7,821.29 221.96 
. 

 10 11 16 33-0059 EA 10' x 14' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .................. 8,513.76 235.02 
. 

 10 11 16 33-0060 EA 10' x 16' Frame, One Sliding Panel, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .................. 8,586.40 235.02 

XXXXXXX 
. 
 10 11 16 33-0061  Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel 

Steel Markerboards (10 11 16 33-0051) 
. 
. 

 10 11 16 33-0062 EA 10' x 4' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard ................ 10,102.19 208.91 
. 

 10 11 16 33-0063 EA 10' x 5' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard ................ 10,327.20 208.91 
. 

 10 11 16 33-0064 EA 10' x 6' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard ................ 10,583.43 215.44 
. 

 10 11 16 33-0065 EA 10' x 8' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard ................ 11,042.14 215.44 
. 

 10 11 16 33-0066 EA 10' x 10' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .............. 11,501.29 221.96 
. 

 10 11 16 33-0067 EA 10' x 12' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .............. 11,935.53 221.96 
. 

 10 11 16 33-0068 EA 10' x 14' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .............. 12,857.76 235.02 
. 

 10 11 16 33-0069 EA 10' x 16' Frame, Two Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard .............. 12,965.92 235.02 
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XXXXXXX 
. 
 10 11 16 33-0070  Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel 

Steel Markerboards (10 11 16 33-0051) 
. 
. 

 10 11 16 33-0071 EA 10' x 4' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard.............. 13,081.08 208.91 
. 

 10 11 16 33-0072 EA 10' x 5' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard.............. 13,666.12 208.91 
. 

 10 11 16 33-0073 EA 10' x 6' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard.............. 13,967.35 215.44 
. 

 10 11 16 33-0074 EA 10' x 8' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard.............. 14,557.13 215.44 
. 

 10 11 16 33-0075 EA 10' x 10' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard ............ 15,182.87 221.96 
. 

 10 11 16 33-0076 EA 10' x 12' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard ............ 15,779.75 221.96 
. 

 10 11 16 33-0077 EA 10' x 14' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard ............ 17,012.26 235.02 
. 

 10 11 16 33-0078 EA 10' x 16' Frame, Three Sliding Panels, Motor Operated Vertical Sliding, Porcelain Enamel Steel Markerboard ............ 17,211.22 235.02 

XXXXXXX 
. 
 10 11 16 33-0079  Sliding Chalkboard And Markerboard Accessories (10 11 16 33) 

See CSI section 10 11 13 33-0079 for sliding chalkboard and markerboard accessories. 
. 
. 
 10 11 23  Tackboards (10 11) 
. 
. 
 10 11 23 13  Fixed Tackboards (10 11 23)

Note: Select task based off the square footage of an individual tackboard. For example use the >12 To 16 SF range for 
each 3' x 5' tackboard. 

. 

. 
 10 11 23 13-0001  Fixed Tackboards (10 11 23 13) 

Note: Select task based off the square footage of an individual tackboard. For example use the >12 To 16 SF 
range for each 3' x 5' tackboard. 

. 

. 
 10 11 23 13-0002  Cork Surface, Fixed Tackboards (10 11 23 13-0001) 

Note: Includes up to 1/4" cork surface, unmounted or mounted on duracore or hardboard. 
. 
. 
 10 11 23 13-0003  5/8" Face Aluminum Frame, Cork Surface, Fixed Tackboards (Claridge 800 

Series) (10 11 23 13-0002) 
. 
. 

 10 11 23 13-0004 SF Up To 6 SF, 5/8" Face Aluminum Frame, Cork Surface, Fixed Tackboard ........................................................................... 28.35 8.88 
. 

 10 11 23 13-0005 SF >6 To 12 SF, 5/8" Face Aluminum Frame, Cork Surface, Fixed Tackboard ......................................................................... 15.72 4.18 
. 

 10 11 23 13-0006 SF >12 To 16 SF, 5/8" Face Aluminum Frame, Cork Surface, Fixed Tackboard ....................................................................... 13.61 3.61 
. 

 10 11 23 13-0007 SF >16 To 24 SF, 5/8" Face Aluminum Frame, Cork Surface, Fixed Tackboard ....................................................................... 10.62 2.35 
. 

 10 11 23 13-0008 SF >24 SF, 5/8" Face Aluminum Frame, Cork Surface, Fixed Tackboard ................................................................................... 8.38 1.31 

XXXXXXX 
. 
 10 11 23 13-0009  1-1/4" Face Aluminum Frame, Cork Surface, Fixed Tackboards (Claridge 

900A Series) (10 11 23 13-0002) 
. 
. 

 10 11 23 13-0010 SF Up To 6 SF, 1-1/4" Face Aluminum Frame, Cork Surface, Fixed Tackboard ........................................................................ 29.60 8.88 
. 

 10 11 23 13-0011 SF >6 To 12 SF, 1-1/4" Face Aluminum Frame, Cork Surface, Fixed Tackboard ...................................................................... 16.30 4.18 
. 

 10 11 23 13-0012 SF >12 To 16 SF, 1-1/4" Face Aluminum Frame, Cork Surface, Fixed Tackboard .................................................................... 13.32 3.61 
. 

 10 11 23 13-0013 SF >16 To 24 SF, 1-1/4" Face Aluminum Frame, Cork Surface, Fixed Tackboard .................................................................... 10.16 2.35 
. 

 10 11 23 13-0014 SF >24 SF, 1-1/4" Face Aluminum Frame, Cork Surface, Fixed Tackboard ................................................................................ 7.66 1.31 

XXXXXXX 
. 
 10 11 23 13-0015  1-3/4" Face Wood Frame, Cork Surface, Fixed Tackboards (Claridge 700 

Series) (10 11 23 13-0002) 
. 
. 

 10 11 23 13-0016 SF Up To 6 SF, 1-3/4" Face Wood Frame, Cork Surface, Fixed Tackboard .............................................................................. 29.73 8.88 
. 

 10 11 23 13-0017 SF >6 To 12 SF, 1-3/4" Face Wood Frame, Cork Surface, Fixed Tackboard ............................................................................. 17.51 4.18 
. 

 10 11 23 13-0018 SF >12 To 16 SF, 1-3/4" Face Wood Frame, Cork Surface, Fixed Tackboard ........................................................................... 16.08 3.61 
. 

 10 11 23 13-0019 SF >16 To 24 SF, 1-3/4" Face Wood Frame, Cork Surface, Fixed Tackboard ........................................................................... 12.17 2.35 
. 

 10 11 23 13-0020 SF >24 SF, 1-3/4" Face Wood Frame, Cork Surface, Fixed Tackboard ....................................................................................... 9.35 1.31 

XXXXXXX 
. 
 10 11 23 13-0021  Burlap Backed Cork Surface, Fixed Tackboards (10 11 23 13-0001) 

Note: Includes burlap backed 1/4" self healing cork surface, unmounted or mounted on hardboard. 
. 
. 
 10 11 23 13-0022  5/8" Face Aluminum Frame, Burlap Backed Cork Surface, Fixed 

Tackboards (Claridge 800 Series) (10 11 23 13-0021) 
. 
. 

 10 11 23 13-0023 SF Up To 6 SF, 5/8" Face Aluminum Frame, Burlap Backed Cork Surface, Fixed Tackboard ................................................... 31.97 8.88 
. 

 10 11 23 13-0024 SF >6 To 12 SF, 5/8" Face Aluminum Frame, Burlap Backed Cork Surface, Fixed Tackboard ................................................. 20.06 4.18 
. 

 10 11 23 13-0025 SF >12 To 16 SF, 5/8" Face Aluminum Frame, Burlap Backed Cork Surface, Fixed Tackboard ............................................... 18.20 3.61 
. 

 10 11 23 13-0026 SF >16 To 24 SF, 5/8" Face Aluminum Frame, Burlap Backed Cork Surface, Fixed Tackboard ............................................... 15.23 2.35 
. 

 10 11 23 13-0027 SF >24 SF, 5/8" Face Aluminum Frame, Burlap Backed Cork Surface, Fixed Tackboard ......................................................... 13.07 1.31 

XXXXXXX 
. 
 10 11 23 13-0028  1-3/4" Face Wood Frame, Burlap Backed Cork Surface, Fixed Tackboards 

(Claridge 700 Series) (10 11 23 13-0021) 
. 
. 

 10 11 23 13-0029 SF Up To 6 SF, 1-3/4" Face Wood Frame, Burlap Backed Cork Surface, Fixed Tackboard ...................................................... 35.00 8.88 
. 

 10 11 23 13-0030 SF >6 To 12 SF, 1-3/4" Face Wood Frame, Burlap Backed Cork Surface, Fixed Tackboard .................................................... 23.29 4.18 
. 

 10 11 23 13-0031 SF >12 To 16 SF, 1-3/4" Face Wood Frame, Burlap Backed Cork Surface, Fixed Tackboard................................................... 21.46 3.61 
. 

 10 11 23 13-0032 SF >16 To 24 SF, 1-3/4" Face Wood Frame, Burlap Backed Cork Surface, Fixed Tackboard................................................... 17.60 2.35 
. 

 10 11 23 13-0033 SF >24 SF, 1-3/4" Face Wood Frame, Burlap Backed Cork Surface, Fixed Tackboard ............................................................. 14.80 1.31 

XXXXXXX 
. 
 10 11 23 13-0034  Polyester Fabric Surface, Fixed Tackboards (10 11 23 13-0001) 

Note: Includes polyester fabric on cork underlay, unmounted or mounted on duracore. Class A rating. 
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. 

. 
 10 11 23 13-0035  5/8" Face Aluminum Frame, Polyester Fabric Surface, Fixed Tackboards 

(Claridge 800 Series) (10 11 23 13-0034) 
. 
. 

 10 11 23 13-0036 SF Up To 6 SF, 5/8" Face Aluminum Frame, Polyester Fabric Surface, Fixed Tackboard ......................................................... 29.21 8.88 
. 

 10 11 23 13-0037 SF >6 To 12 SF, 5/8" Face Aluminum Frame, Polyester Fabric Surface, Fixed Tackboard ....................................................... 16.77 4.18 
. 

 10 11 23 13-0038 SF >12 To 16 SF, 5/8" Face Aluminum Frame, Polyester Fabric Surface, Fixed Tackboard ..................................................... 14.80 3.61 
. 

 10 11 23 13-0039 SF >16 To 24 SF, 5/8" Face Aluminum Frame, Polyester Fabric Surface, Fixed Tackboard ..................................................... 11.84 2.35 
. 

 10 11 23 13-0040 SF >24 SF, 5/8" Face Aluminum Frame, Polyester Fabric Surface, Fixed Tackboard .................................................................9.47 1.31 

XXXXXXX 
. 
 10 11 23 13-0041  1-3/4" Face Wood Frame, Polyester Fabric Surface, Fixed Tackboards 

(Claridge 700 Series) (10 11 23 13-0034) 
. 
. 

 10 11 23 13-0042 SF Up To 6 SF, 1-3/4" Face Wood Frame, Polyester Fabric Surface, Fixed Tackboard ............................................................ 30.92 8.88 
. 

 10 11 23 13-0043 SF >6 To 12 SF, 1-3/4" Face Wood Frame, Polyester Fabric Surface, Fixed Tackboard ........................................................... 18.99 4.18 
. 

 10 11 23 13-0044 SF >12 To 16 SF, 1-3/4" Face Wood Frame, Polyester Fabric Surface, Fixed Tackboard ......................................................... 17.46 3.61 
. 

 10 11 23 13-0045 SF >16 To 24 SF, 1-3/4" Face Wood Frame, Polyester Fabric Surface, Fixed Tackboard ......................................................... 13.68 2.35 
. 

 10 11 23 13-0046 SF >24 SF, 1-3/4" Face Wood Frame, Polyester Fabric Surface, Fixed Tackboard ................................................................... 10.92 1.31 

XXXXXXX 
. 
 10 11 23 13-0047  Vinyl Fabric Surface, Fixed Tackboards (10 11 23 13-0001) 

Note: Includes vinyl fabric on cork underlay, unmounted or mounted on duracore. 
. 
. 
 10 11 23 13-0048  5/8" Face Aluminum Frame, Vinyl Fabric Surface, Fixed Tackboards 

(Claridge 800 Series) (10 11 23 13-0047) 
. 
. 

 10 11 23 13-0049 SF Up To 6 SF, 5/8" Face Aluminum Frame, Vinyl Fabric Surface, Fixed Tackboard ................................................................ 28.35 8.88 
. 

 10 11 23 13-0050 SF >6 To 12 SF, 5/8" Face Aluminum Frame, Vinyl Fabric Surface, Fixed Tackboard .............................................................. 15.78 4.18 
. 

 10 11 23 13-0051 SF >12 To 16 SF, 5/8" Face Aluminum Frame, Vinyl Fabric Surface, Fixed Tackboard ............................................................ 13.71 3.61 
. 

 10 11 23 13-0052 SF >16 To 24 SF, 5/8" Face Aluminum Frame, Vinyl Fabric Surface, Fixed Tackboard ............................................................ 10.62 2.35 
. 

 10 11 23 13-0053 SF >24 SF, 5/8" Face Aluminum Frame, Vinyl Fabric Surface, Fixed Tackboard ........................................................................8.24 1.31 

XXXXXXX 
. 
 10 11 23 13-0054  1-3/4" Face Wood Frame, Vinyl Fabric Surface, Fixed Tackboards 

(Claridge 700 Series) (10 11 23 13-0047) 
. 
. 

 10 11 23 13-0055 SF Up To 6 SF, 1-3/4" Face Wood Frame, Vinyl Fabric Surface, Fixed Tackboard ................................................................... 29.73 8.88 
. 

 10 11 23 13-0056 SF >6 To 12 SF, 1-3/4" Face Wood Frame, Vinyl Fabric Surface, Fixed Tackboard .................................................................. 18.13 4.18 
. 

 10 11 23 13-0057 SF >12 To 16 SF, 1-3/4" Face Wood Frame, Vinyl Fabric Surface, Fixed Tackboard ................................................................ 16.08 3.61 
. 

 10 11 23 13-0058 SF >16 To 24 SF, 1-3/4" Face Wood Frame, Vinyl Fabric Surface, Fixed Tackboard ................................................................ 12.17 2.35 
. 

 10 11 23 13-0059 SF 4' x 8', 1-3/4" Face Wood Frame, Vinyl Fabric Surface, Fixed Tackboard ..............................................................................9.35 1.31 

XXXXXXX 
. 
 10 12  Display Cases (10 10) 
. 
. 
 10 12 00 00-0001  Counter Display Cases (10 12) 
. 
. 

 10 12 00 00-0002 EA 30" x 12" x 36" Counter Display Cases ............................................................................................................................ 1,190.80 160.02 
. 

 10 12 00 00-0003 EA 30" x 12" x 48" Counter Display Cases ............................................................................................................................ 1,279.71 160.02 
. 

 10 12 00 00-0004 EA 30" x 18" x 36" Counter Display Cases ............................................................................................................................ 1,243.50 160.02 
. 

 10 12 00 00-0005 EA  30" x 18" x 48" Counter Display Cases ............................................................................................................................ 1,190.51 71.13 

XXXXXXX 
. 
 10 12 00 00-0006  Upright Display Case (10 12) 
. 
. 

 10 12 00 00-0007 EA  72 In x 20 In x 70 In Upright Display Case ....................................................................................................................... 2,396.88 160.02 

XXXXXXX 
. 
 10 12 00 00-0008  Full Vision Display Case (10 12) 
. 
. 

 10 12 00 00-0009 EA  38 In x 20 In x 70 In Full Vision Display Case .................................................................................................................. 1,592.80 160.02 

XXXXXXX 
. 
 10 13  Directories (10 10) 
. 
. 
 10 13 11  Directory and Bulletin Boards (10 13) 

Note: Select task based off the square footage of an individual directory or bulletin board. For example use the >12 To 16 SF 
range for each 3' x 5' directory or bulletin board. 

. 

. 
 10 13 11 00-0001  Wall Mounted Directories (10 13 11) 

Note: Includes changeable letters. 
. 
. 
 10 13 11 00-0002  Open Face, Wall Mounted Directories (10 13 11 00-0001) 

Note: Includes vinyl or felt back panel. 
. 
. 
 10 13 11 00-0003  Wood Frame, Open Face, Wall Mounted Directories (Claridge 350 Series) 

(10 13 11 00-0002) 
. 
. 

 10 13 11 00-0004 SF Up To 6 SF, Wood Frame, Open Face, Wall Mounted Directory .......................................................................................... 44.34 8.88 
. 

 10 13 11 00-0005 SF >6 To 12 SF, Wood Frame, Open Face, Wall Mounted Directory ......................................................................................... 28.29 4.18 
. 

 10 13 11 00-0006 SF >12 To 16 SF, Wood Frame, Open Face, Wall Mounted Directory ....................................................................................... 25.62 3.61 
. 

 10 13 11 00-0007 SF >16 To 24 SF, Wood Frame, Open Face, Wall Mounted Directory ....................................................................................... 19.40 2.35 
. 

 10 13 11 00-0008 SF >24 SF, Wood Frame, Open Face, Wall Mounted Directory ................................................................................................. 15.24 1.31 

XXXXXXX 
. 
 10 13 11 00-0009  Aluminum Frame, Open Face, Wall Mounted Directories (Claridge 432 

Series) (10 13 11 00-0002) 
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. 

. 
 10 13 11 00-0010 SF Up To 6 SF, Aluminum Frame, Open Face, Wall Mounted Directory .................................................................................... 44.74 8.88 

    For Bronze Anodize Finish, Add  12.00 
. 

 10 13 11 00-0011 SF >6 To 12 SF, Aluminum Frame, Open Face, Wall Mounted Directory .................................................................................. 28.55 4.18 
    For Bronze Anodize Finish, Add  12.00 

. 
 10 13 11 00-0012 SF >12 To 16 SF, Aluminum Frame, Open Face, Wall Mounted Directory ................................................................................ 26.15 3.61 

    For Bronze Anodize Finish, Add  12.00 
. 

 10 13 11 00-0013 SF >16 To 24 SF, Aluminum Frame, Open Face, Wall Mounted Directory ................................................................................ 18.55 2.35 
    For Bronze Anodize Finish, Add  12.00 

. 
 10 13 11 00-0014 SF >24 SF, Aluminum Frame, Open Face, Wall Mounted Directory .......................................................................................... 15.64 1.31 

    For Bronze Anodize Finish, Add  12.00 

XXXXXXX 
. 
 10 13 11 00-0015  Glass Encased, Wall Mounted Directory Cabinets (10 13 11 00-0001) 

Note: Includes vinyl or felt back panel, 3/16" tempered glass and flat key tumbler lock. Surface or recess 
mounted. 

. 

. 
 10 13 11 00-0016  Wood Frame, Glass Encased, Wall Mounted Directory Cabinets (10 13 11 00-0015) 
. 
. 
 10 13 11 00-0017  Hinged Door, Wood Frame, Glass Encased, Wall Mounted Directory 

Cabinets (Claridge 3052 Series) (10 13 11 00-0016) 
. 
. 

 10 13 11 00-0018 SF Up To 6 SF, Hinged Door, Wood Frame, Glass Encased, Wall Mounted Directory Cabinet............................................... 103.69 8.88 
    For Fluorescent Lights, Add  15.00 

. 
 10 13 11 00-0019 SF >6 To 12 SF, Hinged Door, Wood Frame, Glass Encased, Wall Mounted Directory Cabinet ............................................... 81.84 4.18 

    For Fluorescent Lights, Add  15.00 
. 

 10 13 11 00-0020 SF >12 To 16 SF, Hinged Door, Wood Frame, Glass Encased, Wall Mounted Directory Cabinet ............................................. 68.59 3.61 
    For Fluorescent Lights, Add  15.00 

. 
 10 13 11 00-0021 SF >16 To 24 SF, Hinged Door, Wood Frame, Glass Encased, Wall Mounted Directory Cabinet ............................................. 63.09 2.35 

    For Fluorescent Lights, Add  15.00 
. 

 10 13 11 00-0022 SF >24 SF, Hinged Door, Wood Frame, Glass Encased, Wall Mounted Directory Cabinet ....................................................... 56.69 1.31 
    For Fluorescent Lights, Add  15.00 

XXXXXXX 
. 
 10 13 11 00-0023  Sliding Door, Wood Frame, Glass Encased, Wall Mounted Directory 

Cabinets (Claridge 345 Series) (10 13 11 00-0016) 
. 
. 

 10 13 11 00-0024 SF Up To 12 SF, Sliding Door, Wood Frame, Glass Encased, Wall Mounted Directory Cabinet ............................................... 89.74 8.88 
    For Fluorescent Lights, Add  15.00 

. 
 10 13 11 00-0025 SF >12 To 16 SF, Sliding Door, Wood Frame, Glass Encased, Wall Mounted Directory Cabinet .............................................. 70.78 3.61 

    For Fluorescent Lights, Add  15.00 
. 

 10 13 11 00-0026 SF >16 To 24 SF, Sliding Door, Wood Frame, Glass Encased, Wall Mounted Directory Cabinet .............................................. 50.66 2.35 
    For Fluorescent Lights, Add  15.00 

. 
 10 13 11 00-0027 SF >24 SF, Sliding Door, Wood Frame, Glass Encased, Wall Mounted Directory Cabinet ........................................................ 45.24 1.31 

    For Fluorescent Lights, Add  15.00 

XXXXXXX 
. 
 10 13 11 00-0028  Aluminum Frame, Glass Encased, Wall Mounted Directory Cabinets (10 13 11 00-

0015) 
. 
. 
 10 13 11 00-0029  Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Directory 

Cabinets (Claridge Contemporary Series) (10 13 11 00-0028) 
. 
. 

 10 13 11 00-0030 SF Up To 6 SF, Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Directory Cabinet .......................................... 93.23 8.88 
    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  15.09 

. 
 10 13 11 00-0031 SF >6 To 12 SF, Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Directory Cabinet ........................................ 70.99 4.18 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  12.53 

. 
 10 13 11 00-0032 SF >12 To 16 SF, Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Directory Cabinet ...................................... 60.11 3.61 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  10.58 

. 
 10 13 11 00-0033 SF >16 To 24 SF, Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Directory Cabinet ...................................... 44.05 2.35 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  7.87 

. 
 10 13 11 00-0034 SF >24 SF, Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Directory Cabinet ................................................. 40.71 1.31 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  7.62 

XXXXXXX 
. 
 10 13 11 00-0035  Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Directory 

Cabinets (Claridge Contemporary Series) (10 13 11 00-0028) 
. 
. 

 10 13 11 00-0036 SF Up To 6 SF, Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Directory Cabinet ......................................... 141.52 8.88 
    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  24.75 

. 
 10 13 11 00-0037 SF >6 To 12 SF, Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Directory Cabinet ......................................... 81.79 4.18 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  14.69 
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. 
 10 13 11 00-0038 SF >12 To 16 SF, Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Directory Cabinet ....................................... 68.94 3.61 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  12.35 

. 
 10 13 11 00-0039 SF >16 To 24 SF, Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Directory Cabinet ....................................... 52.96 2.35 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  9.65 

. 
 10 13 11 00-0040 SF >24 SF, Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Directory Cabinet ................................................. 48.61 1.31 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  9.20 

XXXXXXX 
. 
 10 13 11 00-0041  Outdoor, Glass Encased, Wall Mounted Directory Cabinets (10 13 11 00-0001) 

Note: Includes vinyl or felt back panel, 3/16" tempered glass and flat key tumbler lock. Surface or recess 
mounted. 

. 

. 
 10 13 11 00-0042  Aluminum Frame, Outdoor, Glass Encased, Wall Mounted Directory 

Cabinets (10 13 11 00-0041) 
. 
. 
 10 13 11 00-0043  Hinged Door, Aluminum Frame, Outdoor, Glass Encased, Wall Mounted 

Directory Cabinets (Claridge 548 Series) (10 13 11 00-0042) 
. 
. 

 10 13 11 00-0044 SF Up To 6 SF, Hinged Door, Outdoor, Glass Encased, Wall Mounted Directory Cabinet ...................................................... 139.08 8.88 
    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 

. 
 10 13 11 00-0045 SF >6 To 12 SF, Hinged Door, Outdoor, Glass Encased, Wall Mounted Directory Cabinet ....................................................... 92.12 4.18 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 

. 
 10 13 11 00-0046 SF >12 SF, Hinged Door, Outdoor, Glass Encased, Wall Mounted Directory Cabinet ............................................................... 89.31 3.61 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 

XXXXXXX 
. 
 10 13 11 00-0047  Wall Mounted Bulletin Boards (10 13 11) 
. 
. 
 10 13 11 00-0048  Glass Encased, Wall Mounted Bulletin Board Cabinets (10 13 11 00-0047) 

Note: Includes cork, fabric or hook-fab back panel, 3/16" tempered glass and flat key tumbler lock. Surface or 
recess mounted. 

. 

. 
 10 13 11 00-0049  Wood Frame, Glass Encased, Wall Mounted Bulletin Board Cabinets (10 13 11 00-

0048) 
. 
. 
 10 13 11 00-0050  Hinged Door, Wood Frame, Glass Encased, Wall Mounted Bulletin Board 

Cabinets (Claridge 3070 Series) (10 13 11 00-0049) 
. 
. 

 10 13 11 00-0051 SF Up To 6 SF, Hinged Door, Wood Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ....................................... 101.32 8.88 
    For Fluorescent Lights, Add  15.00 

. 
 10 13 11 00-0052 SF >6 To 12 SF, Hinged Door, Wood Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ....................................... 80.07 4.18 

    For Fluorescent Lights, Add  15.00 
. 

 10 13 11 00-0053 SF >12 To 16 SF, Hinged Door, Wood Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ..................................... 66.81 3.61 
    For Fluorescent Lights, Add  15.00 

. 
 10 13 11 00-0054 SF >16 To 24 SF, Hinged Door, Wood Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ..................................... 61.41 2.35 

    For Fluorescent Lights, Add  15.00 
. 

 10 13 11 00-0055 SF >24 SF, Hinged Door, Wood Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ............................................... 55.90 1.31 
    For Fluorescent Lights, Add  15.00 

XXXXXXX 
. 
 10 13 11 00-0056  Sliding Door, Wood Frame, Glass Encased, Wall Mounted Bulletin Board 

Cabinets (Claridge 310 Series) (10 13 11 00-0049) 
. 
. 

 10 13 11 00-0057 SF Up To 12 SF, Sliding Door, Wood Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ....................................... 85.53 8.88 
    For Fluorescent Lights, Add  15.00 

. 
 10 13 11 00-0058 SF >12 To 16 SF, Sliding Door, Wood Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ...................................... 66.78 3.61 

    For Fluorescent Lights, Add  15.00 
. 

 10 13 11 00-0059 SF >16 To 24 SF, Sliding Door, Wood Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ...................................... 47.56 2.35 
    For Fluorescent Lights, Add  15.00 

. 
 10 13 11 00-0060 SF >24 SF, Sliding Door, Wood Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ................................................ 42.88 1.31 

    For Fluorescent Lights, Add  15.00 

XXXXXXX 
. 
 10 13 11 00-0061  Aluminum Frame, Glass Encased, Wall Mounted Bulletin Board Cabinets (10 

13 11 00-0048) 
. 
. 
 10 13 11 00-0062  Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin 

Board Cabinets (Claridge Contemporary Series) (10 13 11 00-0061) 
. 
. 

 10 13 11 00-0063 SF Up To 6 SF, Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet .................................. 95.40 8.88 
    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  15.53 

. 
 10 13 11 00-0064 SF >6 To 12 SF, Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ................................. 73.16 4.18 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  12.96 
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. 
 10 13 11 00-0065 SF >12 To 16 SF, Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ............................... 62.27 3.61 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  11.01 

. 
 10 13 11 00-0066 SF >16 To 24 SF, Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ............................... 46.22 2.35 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  8.30 

. 
 10 13 11 00-0067 SF >24 SF, Hinged Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ......................................... 42.88 1.31 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  8.05 

XXXXXXX 
. 
 10 13 11 00-0068  Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin 

Board Cabinets (Claridge Contemporary Series) (10 13 11 00-0061) 
. 
. 

 10 13 11 00-0069 SF Up To 6 SF, Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ................................. 143.69 8.88 
    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  25.19 

. 
 10 13 11 00-0070 SF >6 To 12 SF, Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ................................. 83.95 4.18 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  15.12 

. 
 10 13 11 00-0071 SF >12 To 16 SF, Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ............................... 71.10 3.61 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  12.78 

. 
 10 13 11 00-0072 SF >16 To 24 SF, Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ............................... 55.13 2.35 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  10.09 

. 
 10 13 11 00-0073 SF >24 SF, Sliding Door, Aluminum Frame, Glass Encased, Wall Mounted Bulletin Board Cabinet ......................................... 50.77 1.31 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 
    For Header Panel, Add  9.63 

XXXXXXX 
. 
 10 13 11 00-0074  Outdoor, Glass Encased, Wall Mounted Bulletin Board Cabinets (10 13 11 00-0047) 

Note: Includes cork, fabric or hook-fab back panel, 3/16" tempered glass and flat key tumbler lock. Surface or 
recess mounted. 

. 

. 
 10 13 11 00-0075  Aluminum Frame, Outdoor, Glass Encased, Wall Mounted Bulletin Board 

Cabinets (10 13 11 00-0074) 
. 
. 
 10 13 11 00-0076  Hinged Door, Aluminum Frame, Outdoor, Glass Encased, Wall Mounted 

Bulletin Board Cabinets (10 13 11 00-0075) 
. 
. 

 10 13 11 00-0077 SF Up To 6 SF, Hinged Door, Outdoor, Glass Encased, Wall Mounted Bulletin Board Cabinet .............................................. 136.92 8.88 
    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 

. 
 10 13 11 00-0078 SF >6 To 12 SF, Hinged Door, Outdoor, Glass Encased, Wall Mounted Bulletin Board Cabinet ............................................... 89.95 4.18 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 

. 
 10 13 11 00-0079 SF >12 SF, Hinged Door, Outdoor, Glass Encased, Wall Mounted Bulletin Board Cabinet ....................................................... 87.17 3.61 

    For Fluorescent Lights, Add  15.00 
    For Bronze Anodize Finish, Add  12.00 

XXXXXXX 
. 
 10 14  Signage (10 10) 

Note: Where required, signage excludes electrical connection, disconnect, or terminations unless title states otherwise. See CSI 
section 26 05 19 16-0011 for electrical connection wiring, 26 05 83 00-0130 for terminations. 

. 

. 
 10 14 16  Plaques (10 14) 

Note: Includes minimum 1/4" to 3/8" plaque with custom 1/4" raised lettering and emblem casting. Sizes one to four SF each. 
. 
. 
 10 14 16 00-0001  Metal Cased Plaque (10 14 16) 
. 
. 

 10 14 16 00-0002 SF Bronze Cast Plaque With lettering Including Emblem Size 1-4 SF Each ............................................................................ 544.09 26.10 
    For >5 To 10, Deduct  -58.81 
    For >10 Each, Deduct  -102.77 

. 
 10 14 16 00-0003 SF  Aluminum Cast Plaque With lettering Including Emblem Size 1-4 SF Each........................................................................ 354.83 26.10 

    For >5 To 10, Deduct  -37.99 
    For >10 Each, Deduct  -63.03 

XXXXXXX 
. 
 10 14 16 00-0004  Metal Engraved Plaque, Etched (10 14 16) 
. 
. 

 10 14 16 00-0005 SF Porcelainized Steel Engraved Plaque Including Emblem Size 1-4 SF Each ....................................................................... 388.93 26.10 
    For >5 To 10, Deduct  -41.74 
    For >10 Each, Deduct  -70.19 

. 
 10 14 16 00-0006 SF Stainless Steel Engraved Plaque Including Emblem Size 1-4 SF Each .............................................................................. 363.06 26.10 

    For >5 To 10, Deduct  -38.89 
    For >10 Each, Deduct  -64.76 

. 
 10 14 16 00-0007 SF Brass Engraved Plaque Including Emblem Size 1-4 SF Each ............................................................................................ 251.37 26.10 

    For >5 To 10, Deduct  -26.61 
    For >10 Each, Deduct  -41.30 
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. 
 10 14 16 00-0008 SF  Aluminum Engraved Plaque Including Emblem Size 1-4 SF Each...................................................................................... 243.14 26.10 

    For >5 To 10, Deduct  -25.70 
    For >10 Each, Deduct  -39.58 

XXXXXXX 
. 
 10 14 16 00-0009  Metal Built-Up Plaque (10 14 16) 
. 
. 

 10 14 16 00-0010 SF Bronze Built-up Plaque ....................................................................................................................................................... 412.79 32.36 
Note: Including Emblem Size 1-4 SF Each 

    For >5 To 10, Deduct  -44.10 
    For >10 Each, Deduct  -72.33 

. 
 10 14 16 00-0011 SF Copper And Bronze Built-up Plaque ................................................................................................................................... 421.35 32.36 

Note: Including Emblem Size 1-4 SF Each 
    For >5 To 10, Deduct  -45.04 
    For >10 Each, Deduct  -74.13 

. 
 10 14 16 00-0012 SF Copper And Aluminum Built-up Plaque ............................................................................................................................... 397.39 32.36 

Note: Including Emblem Size 1-4 SF Each 
    For >5 To 10, Deduct  -42.41 
    For >10 Each, Deduct  -69.10 

. 
 10 14 16 00-0013 SF Bronze Built-up Dedication Plaque ...................................................................................................................................... 479.85 65.25 

Note: Including Raised Bronze Lettering 
    For >5 To 10, Deduct  -51.48 
    For >10 Each, Deduct  -86.41 

. 
 10 14 16 00-0014 SF  Bronze Built-up Plaque ....................................................................................................................................................... 408.55 65.25 

Note: Including Raised Bronze Lettering 
    For >5 To 10, Deduct  -43.64 
    For >10 Each, Deduct  -71.44 

XXXXXXX 
. 
 10 14 16 00-0015  Metal Nameplate Plaques (10 14 16) 
. 
. 

 10 14 16 00-0016 SF Cast Bronze Nameplate Plaque Including Emblem Size 1-4 SF Each ................................................................................ 212.20 17.76 
    For >5 To 10, Deduct  -22.65 
    For >10 Each, Deduct  -36.90 

. 
 10 14 16 00-0017 SF Cast Aluminum Nameplate Plaque Including Emblem Size 1-4 SF Each ........................................................................... 275.38 17.76 

    For >5 To 10, Deduct  -29.60 
    For >10 Each, Deduct  -50.17 

. 
 10 14 16 00-0018 EA 1-1/2" x 6" Engraved Bronze Nameplate Including Emblem Size 1-4 SF Each ................................................................... 155.17 17.76 

    For >5 To 10, Deduct  -16.37 
    For >10 Each, Deduct  -24.93 

. 
 10 14 16 00-0019 EA 1-1/2" x 6" Engraved Aluminum Nameplate Including Emblem Size 1-4 SF Each .............................................................. 140.17 17.76 

    For >5 To 10, Deduct  -14.72 
    For >10 Each, Deduct  -21.78 

. 
 10 14 16 00-0020 SF  Bronze Built-up Plaque Including Raised Bronze Lettering (3' x 9") .................................................................................... 398.36 65.25 

    For >5 To 10, Deduct  -42.51 
    For >10 Each, Deduct  -69.30 

XXXXXXX 
. 
 10 14 19  Dimensional Letter Signage (10 14) 

Note: Mounted on masonry or concrete. 
. 
. 
 10 14 19 00-0001  Cast Characters (10 14 19) 

Note: Any font. 
. 
. 
 10 14 19 00-0002  Satin Finish, Cast Aluminum Characters (10 14 19 00-0001) 
. 
. 

 10 14 19 00-0003 EA 2" High x 3/8" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs ........................................... 44.12 6.53 
    For Installation With Adhesive, Deduct  -4.82 
    For Clear Anodized, Add  1.80 
    For Satin Face And Enameled Return, Add  5.41 
    For Patina Finish, Add  7.21 
    For Color Anodized, Add  9.01 

. 
 10 14 19 00-0004 EA 3" High x 1/2" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs ........................................... 51.75 7.05 

    For Installation With Adhesive, Deduct  -5.41 
    For Clear Anodized, Add  2.36 
    For Satin Face And Enameled Return, Add  7.07 
    For Patina Finish, Add  9.42 
    For Color Anodized, Add  11.78 

. 
 10 14 19 00-0005 EA 4" High x 5/8" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs ........................................... 56.61 7.57 

    For Installation With Adhesive, Deduct  -5.86 
    For Clear Anodized, Add  2.63 
    For Satin Face And Enameled Return, Add  7.90 
    For Patina Finish, Add  10.53 
    For Color Anodized, Add  13.17 

. 
 10 14 19 00-0006 EA 5" High x 3/4" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs ........................................... 64.95 8.67 

    For Installation With Adhesive, Deduct  -6.69 
    For Clear Anodized, Add  3.05 
    For Satin Face And Enameled Return, Add  9.15 
    For Patina Finish, Add  12.20 
    For Color Anodized, Add  15.25 

. 
 10 14 19 00-0007 EA 6" High x 3/4" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs ........................................... 71.19 9.13 

    For Installation With Adhesive, Deduct  -7.21 
    For Clear Anodized, Add  3.47 
    For Satin Face And Enameled Return, Add  10.40 
    For Patina Finish, Add  13.86 
    For Color Anodized, Add  17.33 
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. 
 10 14 19 00-0008 EA 8" High x 3/4" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs ........................................... 84.73 10.44 

    For Installation With Adhesive, Deduct  -8.41 
    For Clear Anodized, Add  4.30 
    For Satin Face And Enameled Return, Add  12.89 
    For Patina Finish, Add  17.19 
    For Color Anodized, Add  21.49 

. 
 10 14 19 00-0009 EA 9" High x 3/4" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs ........................................... 93.75 10.97 

    For Installation With Adhesive, Deduct  -9.07 
    For Clear Anodized, Add  4.99 
    For Satin Face And Enameled Return, Add  14.97 
    For Patina Finish, Add  19.96 
    For Color Anodized, Add  24.95 

. 
 10 14 19 00-0010 EA 10" High x 1" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs .......................................... 106.58 11.74 

    For Installation With Adhesive, Deduct  -10.03 
    For Clear Anodized, Add  5.96 
    For Satin Face And Enameled Return, Add  17.88 
    For Patina Finish, Add  23.84 
    For Color Anodized, Add  29.80 

. 
 10 14 19 00-0011 EA 12" High x 1" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs .......................................... 129.14 13.57 

    For Installation With Adhesive, Deduct  -11.89 
    For Clear Anodized, Add  7.48 
    For Satin Face And Enameled Return, Add  22.45 
    For Patina Finish, Add  29.94 
    For Color Anodized, Add  37.42 

. 
 10 14 19 00-0012 EA 14" High x 1" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs .......................................... 154.12 15.66 

    For Installation With Adhesive, Deduct  -13.97 
    For Clear Anodized, Add  9.15 
    For Satin Face And Enameled Return, Add  27.44 
    For Patina Finish, Add  36.59 
    For Color Anodized, Add  45.74 

. 
 10 14 19 00-0013 EA 15" High x 1-1/4" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs .................................... 169.43 17.40 

    For Installation With Adhesive, Deduct  -15.44 
    For Clear Anodized, Add  9.98 
    For Satin Face And Enameled Return, Add  29.94 
    For Patina Finish, Add  39.92 
    For Color Anodized, Add  49.90 

. 
 10 14 19 00-0014 EA 16" High x 1-1/4" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs .................................... 188.82 18.79 

    For Installation With Adhesive, Deduct  -16.96 
    For Clear Anodized, Add  11.37 
    For Satin Face And Enameled Return, Add  34.10 
    For Patina Finish, Add  45.46 
    For Color Anodized, Add  56.83 

. 
 10 14 19 00-0015 EA 18" High x 1-1/2" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs .................................... 227.67 20.88 

    For Installation With Adhesive, Deduct  -19.74 
    For Clear Anodized, Add  14.41 
    For Satin Face And Enameled Return, Add  43.24 
    For Patina Finish, Add  57.66 
    For Color Anodized, Add  72.07 

. 
 10 14 19 00-0016 EA 20" High x 1-1/2" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs .................................... 274.14 23.49 

    For Installation With Adhesive, Deduct  -23.10 
    For Clear Anodized, Add  18.02 
    For Satin Face And Enameled Return, Add  54.05 
    For Patina Finish, Add  72.07 
    For Color Anodized, Add  90.09 

. 
 10 14 19 00-0017 EA 24" High x 1-1/2" Deep, Satin Finish, Cast Aluminum Sign Letter/Character, Installed With Studs .................................... 328.93 26.10 

    For Installation With Adhesive, Deduct  -26.89 
    For Clear Anodized, Add  22.45 
    For Satin Face And Enameled Return, Add  67.36 
    For Patina Finish, Add  89.81 
    For Color Anodized, Add  112.27 

XXXXXXX 
. 
 10 14 19 00-0018  Satin Finish, Cast Bronze Characters (10 14 19 00-0001) 
. 
. 

 10 14 19 00-0019 EA 2" High x 3/8" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ................................................ 53.37 7.18 
    For Installation With Adhesive, Deduct  -5.54 
    For Oxidized Finish, Add  3.70 
    For Polished Or Patina Finish, Add  7.40 

. 
 10 14 19 00-0020 EA 3" High x 1/2" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ................................................ 74.78 7.83 

    For Installation With Adhesive, Deduct  -6.87 
    For Oxidized Finish, Add  6.52 
    For Polished Or Patina Finish, Add  13.04 

. 
 10 14 19 00-0021 EA 4" High x 5/8" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ................................................ 81.56 8.35 

    For Installation With Adhesive, Deduct  -7.42 
    For Oxidized Finish, Add  7.22 
    For Polished Or Patina Finish, Add  14.45 

. 
 10 14 19 00-0022 EA 5" High x 3/4" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ................................................ 98.66 9.39 

    For Installation With Adhesive, Deduct  -8.69 
    For Oxidized Finish, Add  9.16 
    For Polished Or Patina Finish, Add  18.32 

. 
 10 14 19 00-0023 EA 6" High x 1/2" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs .............................................. 109.49 10.02 

    For Installation With Adhesive, Deduct  -9.49 
    For Oxidized Finish, Add  10.39 
    For Polished Or Patina Finish, Add  20.79 
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. 
 10 14 19 00-0024 EA 8" High x 3/4" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs .............................................. 144.60 11.49 

    For Installation With Adhesive, Deduct  -11.82 
    For Oxidized Finish, Add  14.80 
    For Polished Or Patina Finish, Add  29.60 

. 
 10 14 19 00-0025 EA 9" High x 3/4" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs .............................................. 164.29 12.00 

    For Installation With Adhesive, Deduct  -13.02 
    For Oxidized Finish, Add  17.44 
    For Polished Or Patina Finish, Add  34.88 

. 
 10 14 19 00-0026 EA 10" High x 1" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ............................................... 183.74 13.05 

    For Installation With Adhesive, Deduct  -14.41 
    For Oxidized Finish, Add  19.73 
    For Polished Or Patina Finish, Add  39.46 

. 
 10 14 19 00-0027 EA 12" High x 1" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ............................................... 217.94 15.13 

    For Installation With Adhesive, Deduct  -16.95 
    For Oxidized Finish, Add  23.61 
    For Polished Or Patina Finish, Add  47.21 

. 
 10 14 19 00-0028 EA 14" High x 1" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ............................................... 255.65 17.23 

    For Installation With Adhesive, Deduct  -19.67 
    For Oxidized Finish, Add  28.01 
    For Polished Or Patina Finish, Add  56.02 

. 
 10 14 19 00-0029 EA 15" High x 1-1/4" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ......................................... 303.16 20.88 

    For Installation With Adhesive, Deduct  -23.51 
    For Oxidized Finish, Add  32.94 
    For Polished Or Patina Finish, Add  65.89 

. 
 10 14 19 00-0030 EA 16" High x 1-1/4" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ......................................... 315.29 22.45 

    For Installation With Adhesive, Deduct  -24.74 
    For Oxidized Finish, Add  33.83 
    For Polished Or Patina Finish, Add  67.65 

. 
 10 14 19 00-0031 EA 18" High x 1-1/2" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ......................................... 443.83 26.10 

    For Installation With Adhesive, Deduct  -32.63 
    For Oxidized Finish, Add  50.91 
    For Polished Or Patina Finish, Add  101.83 

. 
 10 14 19 00-0032 EA 20" High x 1-1/2" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ......................................... 533.22 29.37 

    For Installation With Adhesive, Deduct  -38.41 
    For Oxidized Finish, Add  62.37 
    For Polished Or Patina Finish, Add  124.73 

. 
 10 14 19 00-0033 EA 24" High x 1-1/2" Deep, Satin Finish, Cast Bronze Sign Letter/Character, Installed With Studs ......................................... 675.99 33.93 

    For Installation With Adhesive, Deduct  -47.37 
    For Oxidized Finish, Add  81.04 
    For Polished Or Patina Finish, Add  162.08 

XXXXXXX 
. 
 10 14 19 00-0034  Molded Characters (10 14 19) 

Note: Any font. 
. 
. 
 10 14 19 00-0035  Molded Plastic Characters (10 14 19 00-0034) 
. 
. 

 10 14 19 00-0036 EA 4" High x 3/4" Deep, Molded Plastic Sign Letter/Character, Installed With Studs ................................................................. 43.10 5.22 
    For Installation With Adhesive, Deduct  -4.24 

. 
 10 14 19 00-0037 EA 5" High x 3/4" Deep, Molded Plastic Sign Letter/Character, Installed With Studs ................................................................. 46.54 5.74 

    For Installation With Adhesive, Deduct  -4.62 
. 

 10 14 19 00-0038 EA 6" High x 3/4" Deep, Molded Plastic Sign Letter/Character, Installed With Studs ................................................................. 51.51 6.26 
    For Installation With Adhesive, Deduct  -5.08 

. 
 10 14 19 00-0039 EA 8" High x 3/4" Deep, Molded Plastic Sign Letter/Character, Installed With Studs ................................................................. 67.81 6.79 

    For Installation With Adhesive, Deduct  -6.11 
. 

 10 14 19 00-0040 EA 9" High x 3/4" Deep, Molded Plastic Sign Letter/Character, Installed With Studs ................................................................. 73.31 7.31 
    For Installation With Adhesive, Deduct  -6.59 

. 
 10 14 19 00-0041 EA 10" High x 1" Deep, Molded Plastic Sign Letter/Character, Installed With Studs .................................................................. 79.52 7.83 

    For Installation With Adhesive, Deduct  -7.11 
. 

 10 14 19 00-0042 EA 12" High x 1" Deep, Molded Plastic Sign Letter/Character, Installed With Studs .................................................................. 92.67 9.13 
    For Installation With Adhesive, Deduct  -8.29 

. 
 10 14 19 00-0043 EA 15" High x 1" Deep, Molded Plastic Sign Letter/Character, Installed With Studs ................................................................ 122.93 11.49 

    For Installation With Adhesive, Deduct  -10.74 
. 

 10 14 19 00-0044 EA 18" High x 1-1/2" Deep, Molded Plastic Sign Letter/Character, Installed With Studs .......................................................... 158.08 13.57 
    For Installation With Adhesive, Deduct  -13.33 

. 
 10 14 19 00-0045 EA 24" High x 1-1/2" Deep, Molded Plastic Sign Letter/Character, Installed With Studs .......................................................... 239.04 16.71 

    For Installation With Adhesive, Deduct  -18.63 
. 

 10 14 19 00-0046 EA 30" High x 1-1/2" Deep, Molded Plastic Sign Letter/Character, Installed With Studs .......................................................... 362.67 19.58 
    For Installation With Adhesive, Deduct  -25.96 

. 
 10 14 19 00-0047 EA 36" High x 1-1/2" Deep, Molded Plastic Sign Letter/Character, Installed With Studs .......................................................... 480.91 22.45 

    For Installation With Adhesive, Deduct  -33.02 
. 

 10 14 19 00-0048 EA 48" High x 1-1/2" Deep, Molded Plastic Sign Letter/Character, Installed With Studs .......................................................... 917.13 30.02 
    For Installation With Adhesive, Deduct  -57.86 

XXXXXXX 
. 
 10 14 19 00-0049  Cutout Characters (10 14 19) 

Note: Any font. 
. 
. 
 10 14 19 00-0050  Satin Finish, Aluminum Characters (10 14 19 00-0049) 
. 
. 
 10 14 19 00-0051  1/4" Deep, Satin Finish, Aluminum Characters (10 14 19 00-0050) 
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. 
 10 14 19 00-0052 EA 2" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................... 41.35 6.53 

    For Installation With Adhesive, Deduct  -4.68 
    For Clear Anodized, Add  1.53 
    For Satin Face And Enameled Return, Add  5.34 
    For Color Anodized, Add  7.63 
    For Polished Or Patina Finish, Add  7.63 
    For Polished Anodized Finish, Add  11.44 

. 
 10 14 19 00-0053 EA 4" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................... 56.61 7.57 

    For Installation With Adhesive, Deduct  -5.86 
    For Clear Anodized, Add  2.63 
    For Satin Face And Enameled Return, Add  9.22 
    For Color Anodized, Add  13.17 
    For Polished Or Patina Finish, Add  13.17 
    For Polished Anodized Finish, Add  19.75 

. 
 10 14 19 00-0054 EA 6" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................... 75.35 9.13 

    For Installation With Adhesive, Deduct  -7.42 
    For Clear Anodized, Add  3.88 
    For Satin Face And Enameled Return, Add  13.58 
    For Color Anodized, Add  19.41 
    For Polished Or Patina Finish, Add  19.41 
    For Polished Anodized Finish, Add  29.11 

. 
 10 14 19 00-0055 EA 8" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................... 91.66 10.44 

    For Installation With Adhesive, Deduct  -8.76 
    For Clear Anodized, Add  4.99 
    For Satin Face And Enameled Return, Add  17.47 
    For Color Anodized, Add  24.95 
    For Polished Or Patina Finish, Add  24.95 
    For Polished Anodized Finish, Add  37.43 

. 
 10 14 19 00-0056 EA 10" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 105.19 11.74 

    For Installation With Adhesive, Deduct  -9.96 
    For Clear Anodized, Add  5.82 
    For Satin Face And Enameled Return, Add  20.37 
    For Color Anodized, Add  29.11 
    For Polished Or Patina Finish, Add  29.11 
    For Polished Anodized Finish, Add  43.66 

. 
 10 14 19 00-0057 EA 12" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 120.83 13.57 

    For Installation With Adhesive, Deduct  -11.47 
    For Clear Anodized, Add  6.65 
    For Satin Face And Enameled Return, Add  23.29 
    For Color Anodized, Add  33.27 
    For Polished Or Patina Finish, Add  33.27 
    For Polished Anodized Finish, Add  49.90 

. 
 10 14 19 00-0058 EA 14" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 141.64 15.66 

    For Installation With Adhesive, Deduct  -13.35 
    For Clear Anodized, Add  7.90 
    For Satin Face And Enameled Return, Add  27.65 
    For Color Anodized, Add  39.50 
    For Polished Or Patina Finish, Add  39.50 
    For Polished Anodized Finish, Add  59.25 

. 
 10 14 19 00-0059 EA 16" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 168.03 18.79 

    For Installation With Adhesive, Deduct  -15.92 
    For Clear Anodized, Add  9.29 
    For Satin Face And Enameled Return, Add  32.50 
    For Color Anodized, Add  46.43 
    For Polished Or Patina Finish, Add  46.43 
    For Polished Anodized Finish, Add  69.65 

. 
 10 14 19 00-0060 EA 18" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 188.87 20.88 

    For Installation With Adhesive, Deduct  -17.80 
    For Clear Anodized, Add  10.53 
    For Satin Face And Enameled Return, Add  36.87 
    For Color Anodized, Add  52.67 
    For Polished Or Patina Finish, Add  52.67 
    For Polished Anodized Finish, Add  79.01 

. 
 10 14 19 00-0061 EA 20" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 225.63 23.49 

    For Installation With Adhesive, Deduct  -20.68 
    For Clear Anodized, Add  13.17 
    For Satin Face And Enameled Return, Add  46.08 
    For Color Anodized, Add  65.84 
    For Polished Or Patina Finish, Add  65.84 
    For Polished Anodized Finish, Add  98.75 

. 
 10 14 19 00-0062 EA 22" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 257.19 24.79 

    For Installation With Adhesive, Deduct  -22.78 
    For Clear Anodized, Add  15.80 
    For Satin Face And Enameled Return, Add  55.30 
    For Color Anodized, Add  79.00 
    For Polished Or Patina Finish, Add  79.00 
    For Polished Anodized Finish, Add  118.50 

. 
 10 14 19 00-0063 EA 24" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 315.07 26.10 

    For Installation With Adhesive, Deduct  -26.19 
    For Clear Anodized, Add  21.07 
    For Satin Face And Enameled Return, Add  73.73 
    For Color Anodized, Add  105.34 
    For Polished Or Patina Finish, Add  105.34 
    For Polished Anodized Finish, Add  158.00 
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. 
 10 14 19 00-0064 EA 30" High x 1/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 446.38 31.32 

    For Installation With Adhesive, Deduct  -34.85 
    For Clear Anodized, Add  32.11 
    For Satin Face And Enameled Return, Add  112.38 
    For Color Anodized, Add  160.55 
    For Polished Or Patina Finish, Add  160.55 
    For Polished Anodized Finish, Add  240.82 

XXXXXXX 
. 
 10 14 19 00-0065  3/8" Deep, Satin Finish, Aluminum Characters (10 14 19 00-0050) 
. 
. 

 10 14 19 00-0066 EA 2" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................... 51.10 6.53 
    For Installation With Adhesive, Deduct  -5.17 
    For Clear Anodized, Add  2.50 
    For Satin Face And Enameled Return, Add  8.75 
    For Color Anodized, Add  12.50 
    For Polished Or Patina Finish, Add  12.50 
    For Polished Anodized Finish, Add  18.75 

. 
 10 14 19 00-0067 EA 4" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................... 71.89 7.57 

    For Installation With Adhesive, Deduct  -6.62 
    For Clear Anodized, Add  4.16 
    For Satin Face And Enameled Return, Add  14.56 
    For Color Anodized, Add  20.81 
    For Polished Or Patina Finish, Add  20.81 
    For Polished Anodized Finish, Add  31.21 

. 
 10 14 19 00-0068 EA 6" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................... 90.48 9.13 

    For Installation With Adhesive, Deduct  -8.18 
    For Clear Anodized, Add  5.39 
    For Satin Face And Enameled Return, Add  18.88 
    For Color Anodized, Add  26.97 
    For Polished Or Patina Finish, Add  26.97 
    For Polished Anodized Finish, Add  40.46 

. 
 10 14 19 00-0069 EA 8" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................. 112.61 10.44 

    For Installation With Adhesive, Deduct  -9.81 
    For Clear Anodized, Add  7.09 
    For Satin Face And Enameled Return, Add  24.80 
    For Color Anodized, Add  35.43 
    For Polished Or Patina Finish, Add  35.43 
    For Polished Anodized Finish, Add  53.14 

. 
 10 14 19 00-0070 EA 10" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 130.22 11.74 

    For Installation With Adhesive, Deduct  -11.21 
    For Clear Anodized, Add  8.32 
    For Satin Face And Enameled Return, Add  29.13 
    For Color Anodized, Add  41.62 
    For Polished Or Patina Finish, Add  41.62 
    For Polished Anodized Finish, Add  62.43 

. 
 10 14 19 00-0071 EA 12" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 152.76 13.57 

    For Installation With Adhesive, Deduct  -13.07 
    For Clear Anodized, Add  9.85 
    For Satin Face And Enameled Return, Add  34.46 
    For Color Anodized, Add  49.23 
    For Polished Or Patina Finish, Add  49.23 
    For Polished Anodized Finish, Add  73.85 

. 
 10 14 19 00-0072 EA 14" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 178.77 15.66 

    For Installation With Adhesive, Deduct  -15.20 
    For Clear Anodized, Add  11.61 
    For Satin Face And Enameled Return, Add  40.65 
    For Color Anodized, Add  58.07 
    For Polished Or Patina Finish, Add  58.07 
    For Polished Anodized Finish, Add  87.10 

. 
 10 14 19 00-0073 EA 16" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 220.96 18.79 

    For Installation With Adhesive, Deduct  -18.57 
    For Clear Anodized, Add  14.58 
    For Satin Face And Enameled Return, Add  51.03 
    For Color Anodized, Add  72.90 
    For Polished Or Patina Finish, Add  72.90 
    For Polished Anodized Finish, Add  109.34 

. 
 10 14 19 00-0074 EA 18" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 255.23 20.88 

    For Installation With Adhesive, Deduct  -21.11 
    For Clear Anodized, Add  17.17 
    For Satin Face And Enameled Return, Add  60.10 
    For Color Anodized, Add  85.85 
    For Polished Or Patina Finish, Add  85.85 
    For Polished Anodized Finish, Add  128.78 

. 
 10 14 19 00-0075 EA 20" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 295.42 23.49 

    For Installation With Adhesive, Deduct  -24.17 
    For Clear Anodized, Add  20.15 
    For Satin Face And Enameled Return, Add  70.51 
    For Color Anodized, Add  100.73 
    For Polished Or Patina Finish, Add  100.73 
    For Polished Anodized Finish, Add  151.10 

. 
 10 14 19 00-0076 EA 22" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 329.88 24.79 

    For Installation With Adhesive, Deduct  -26.41 
    For Clear Anodized, Add  23.07 
    For Satin Face And Enameled Return, Add  80.74 
    For Color Anodized, Add  115.35 
    For Polished Or Patina Finish, Add  115.35 
    For Polished Anodized Finish, Add  173.02 
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. 
 10 14 19 00-0077 EA 24" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 365.63 26.10 

    For Installation With Adhesive, Deduct  -28.72 
    For Clear Anodized, Add  26.12 
    For Satin Face And Enameled Return, Add  91.43 
    For Color Anodized, Add  130.62 
    For Polished Or Patina Finish, Add  130.62 
    For Polished Anodized Finish, Add  195.92 

. 
 10 14 19 00-0078 EA 30" High x 3/8" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 499.51 31.32 

    For Installation With Adhesive, Deduct  -37.50 
    For Clear Anodized, Add  37.42 
    For Satin Face And Enameled Return, Add  130.98 
    For Color Anodized, Add  187.11 
    For Polished Or Patina Finish, Add  187.11 
    For Polished Anodized Finish, Add  280.67 

XXXXXXX 
. 
 10 14 19 00-0079  1/2" Deep, Satin Finish, Aluminum Characters (10 14 19 00-0050) 
. 
. 

 10 14 19 00-0080 EA 2" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................... 62.39 6.53 
    For Installation With Adhesive, Deduct  -5.73 
    For Clear Anodized, Add  3.63 
    For Satin Face And Enameled Return, Add  12.70 
    For Color Anodized, Add  18.15 
    For Polished Or Patina Finish, Add  18.15 
    For Polished Anodized Finish, Add  27.22 

. 
 10 14 19 00-0081 EA 4" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................... 80.05 7.57 

    For Installation With Adhesive, Deduct  -7.03 
    For Clear Anodized, Add  4.98 
    For Satin Face And Enameled Return, Add  17.42 
    For Color Anodized, Add  24.89 
    For Polished Or Patina Finish, Add  24.89 
    For Polished Anodized Finish, Add  37.33 

. 
 10 14 19 00-0082 EA 6" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................. 100.19 9.13 

    For Installation With Adhesive, Deduct  -8.66 
    For Clear Anodized, Add  6.37 
    For Satin Face And Enameled Return, Add  22.28 
    For Color Anodized, Add  31.83 
    For Polished Or Patina Finish, Add  31.83 
    For Polished Anodized Finish, Add  47.74 

. 
 10 14 19 00-0083 EA 8" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................. 118.10 10.44 

    For Installation With Adhesive, Deduct  -10.08 
    For Clear Anodized, Add  7.63 
    For Satin Face And Enameled Return, Add  26.72 
    For Color Anodized, Add  38.17 
    For Polished Or Patina Finish, Add  38.17 
    For Polished Anodized Finish, Add  57.26 

. 
 10 14 19 00-0084 EA 10" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 137.21 11.74 

    For Installation With Adhesive, Deduct  -11.56 
    For Clear Anodized, Add  9.02 
    For Satin Face And Enameled Return, Add  31.58 
    For Color Anodized, Add  45.12 
    For Polished Or Patina Finish, Add  45.12 
    For Polished Anodized Finish, Add  67.67 

. 
 10 14 19 00-0085 EA 12" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 168.06 13.57 

    For Installation With Adhesive, Deduct  -13.83 
    For Clear Anodized, Add  11.38 
    For Satin Face And Enameled Return, Add  39.82 
    For Color Anodized, Add  56.88 
    For Polished Or Patina Finish, Add  56.88 
    For Polished Anodized Finish, Add  85.32 

. 
 10 14 19 00-0086 EA 14" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 206.42 15.66 

    For Installation With Adhesive, Deduct  -16.59 
    For Clear Anodized, Add  14.38 
    For Satin Face And Enameled Return, Add  50.32 
    For Color Anodized, Add  71.89 
    For Polished Or Patina Finish, Add  71.89 
    For Polished Anodized Finish, Add  107.84 

. 
 10 14 19 00-0087 EA 16" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 249.75 18.79 

    For Installation With Adhesive, Deduct  -20.00 
    For Clear Anodized, Add  17.46 
    For Satin Face And Enameled Return, Add  61.10 
    For Color Anodized, Add  87.29 
    For Polished Or Patina Finish, Add  87.29 
    For Polished Anodized Finish, Add  130.94 

. 
 10 14 19 00-0088 EA 18" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 301.58 20.88 

    For Installation With Adhesive, Deduct  -23.43 
    For Clear Anodized, Add  21.81 
    For Satin Face And Enameled Return, Add  76.32 
    For Color Anodized, Add  109.03 
    For Polished Or Patina Finish, Add  109.03 
    For Polished Anodized Finish, Add  163.54 

. 
 10 14 19 00-0089 EA 20" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 354.67 23.49 

    For Installation With Adhesive, Deduct  -27.13 
    For Clear Anodized, Add  26.07 
    For Satin Face And Enameled Return, Add  91.25 
    For Color Anodized, Add  130.36 
    For Polished Or Patina Finish, Add  130.36 
    For Polished Anodized Finish, Add  195.53 
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. 
 10 14 19 00-0090 EA 22" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 405.72 24.79 

    For Installation With Adhesive, Deduct  -30.21 
    For Clear Anodized, Add  30.65 
    For Satin Face And Enameled Return, Add  107.29 
    For Color Anodized, Add  153.27 
    For Polished Or Patina Finish, Add  153.27 
    For Polished Anodized Finish, Add  229.90 

. 
 10 14 19 00-0091 EA 24" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 454.12 26.10 

    For Installation With Adhesive, Deduct  -33.15 
    For Clear Anodized, Add  34.97 
    For Satin Face And Enameled Return, Add  122.40 
    For Color Anodized, Add  174.86 
    For Polished Or Patina Finish, Add  174.86 
    For Polished Anodized Finish, Add  262.29 

. 
 10 14 19 00-0092 EA 30" High x 1/2" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 626.74 31.32 

    For Installation With Adhesive, Deduct  -43.87 
    For Clear Anodized, Add  50.15 
    For Satin Face And Enameled Return, Add  175.51 
    For Color Anodized, Add  250.73 
    For Polished Or Patina Finish, Add  250.73 
    For Polished Anodized Finish, Add  376.09 

XXXXXXX 
. 
 10 14 19 00-0093  3/4" Deep, Satin Finish, Aluminum Characters (10 14 19 00-0050) 
. 
. 

 10 14 19 00-0094 EA 2" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................... 64.98 6.53 
    For Installation With Adhesive, Deduct  -5.86 
    For Clear Anodized, Add  3.89 
    For Satin Face And Enameled Return, Add  13.61 
    For Color Anodized, Add  19.44 
    For Polished Or Patina Finish, Add  19.44 
    For Polished Anodized Finish, Add  29.16 

. 
 10 14 19 00-0095 EA 4" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................... 82.95 7.57 

    For Installation With Adhesive, Deduct  -7.18 
    For Clear Anodized, Add  5.27 
    For Satin Face And Enameled Return, Add  18.43 
    For Color Anodized, Add  26.34 
    For Polished Or Patina Finish, Add  26.34 
    For Polished Anodized Finish, Add  39.50 

. 
 10 14 19 00-0096 EA 6" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................. 108.72 9.13 

    For Installation With Adhesive, Deduct  -9.09 
    For Clear Anodized, Add  7.22 
    For Satin Face And Enameled Return, Add  25.26 
    For Color Anodized, Add  36.09 
    For Polished Or Patina Finish, Add  36.09 
    For Polished Anodized Finish, Add  54.14 

. 
 10 14 19 00-0097 EA 8" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs .................................................. 143.05 10.44 

    For Installation With Adhesive, Deduct  -11.33 
    For Clear Anodized, Add  10.13 
    For Satin Face And Enameled Return, Add  35.45 
    For Color Anodized, Add  50.65 
    For Polished Or Patina Finish, Add  50.65 
    For Polished Anodized Finish, Add  75.97 

. 
 10 14 19 00-0098 EA 10" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 178.54 11.74 

    For Installation With Adhesive, Deduct  -13.63 
    For Clear Anodized, Add  13.16 
    For Satin Face And Enameled Return, Add  46.05 
    For Color Anodized, Add  65.78 
    For Polished Or Patina Finish, Add  65.78 
    For Polished Anodized Finish, Add  98.67 

. 
 10 14 19 00-0099 EA 12" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 223.28 13.57 

    For Installation With Adhesive, Deduct  -16.59 
    For Clear Anodized, Add  16.90 
    For Satin Face And Enameled Return, Add  59.14 
    For Color Anodized, Add  84.49 
    For Polished Or Patina Finish, Add  84.49 
    For Polished Anodized Finish, Add  126.74 

. 
 10 14 19 00-0100 EA 14" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 277.53 15.66 

    For Installation With Adhesive, Deduct  -20.14 
    For Clear Anodized, Add  21.49 
    For Satin Face And Enameled Return, Add  75.21 
    For Color Anodized, Add  107.45 
    For Polished Or Patina Finish, Add  107.45 
    For Polished Anodized Finish, Add  161.17 

. 
 10 14 19 00-0101 EA 16" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 342.61 18.79 

    For Installation With Adhesive, Deduct  -24.65 
    For Clear Anodized, Add  26.74 
    For Satin Face And Enameled Return, Add  93.60 
    For Color Anodized, Add  133.72 
    For Polished Or Patina Finish, Add  133.72 
    For Polished Anodized Finish, Add  200.58 

. 
 10 14 19 00-0102 EA 18" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 417.45 20.88 

    For Installation With Adhesive, Deduct  -29.23 
    For Clear Anodized, Add  33.39 
    For Satin Face And Enameled Return, Add  116.87 
    For Color Anodized, Add  166.96 
    For Polished Or Patina Finish, Add  166.96 
    For Polished Anodized Finish, Add  250.44 
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. 
 10 14 19 00-0103 EA 20" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 495.55 23.49 

    For Installation With Adhesive, Deduct  -34.17 
    For Clear Anodized, Add  40.16 
    For Satin Face And Enameled Return, Add  140.56 
    For Color Anodized, Add  200.80 
    For Polished Or Patina Finish, Add  200.80 
    For Polished Anodized Finish, Add  301.19 

. 
 10 14 19 00-0104 EA 22" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 573.20 24.79 

    For Installation With Adhesive, Deduct  -38.58 
    For Clear Anodized, Add  47.40 
    For Satin Face And Enameled Return, Add  165.90 
    For Color Anodized, Add  237.01 
    For Polished Or Patina Finish, Add  237.01 
    For Polished Anodized Finish, Add  355.51 

. 
 10 14 19 00-0105 EA 24" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 654.25 26.10 

    For Installation With Adhesive, Deduct  -43.15 
    For Clear Anodized, Add  54.99 
    For Satin Face And Enameled Return, Add  192.45 
    For Color Anodized, Add  274.93 
    For Polished Or Patina Finish, Add  274.93 
    For Polished Anodized Finish, Add  412.39 

. 
 10 14 19 00-0106 EA 30" High x 3/4" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 896.18 31.32 

    For Installation With Adhesive, Deduct  -57.34 
    For Clear Anodized, Add  77.09 
    For Satin Face And Enameled Return, Add  269.81 
    For Color Anodized, Add  385.45 
    For Polished Or Patina Finish, Add  385.45 
    For Polished Anodized Finish, Add  578.17 

XXXXXXX 
. 
 10 14 19 00-0107  1" Deep, Satin Finish, Aluminum Characters (10 14 19 00-0050) 
. 
. 

 10 14 19 00-0108 EA 2" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ....................................................... 71.84 6.53 
    For Installation With Adhesive, Deduct  -6.20 
    For Clear Anodized, Add  4.57 
    For Satin Face And Enameled Return, Add  16.01 
    For Color Anodized, Add  22.87 
    For Polished Or Patina Finish, Add  22.87 
    For Polished Anodized Finish, Add  34.31 

. 
 10 14 19 00-0109 EA 4" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ....................................................... 88.48 7.57 

    For Installation With Adhesive, Deduct  -7.45 
    For Clear Anodized, Add  5.82 
    For Satin Face And Enameled Return, Add  20.37 
    For Color Anodized, Add  29.10 
    For Polished Or Patina Finish, Add  29.10 
    For Polished Anodized Finish, Add  43.65 

. 
 10 14 19 00-0110 EA 6" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ..................................................... 115.71 9.13 

    For Installation With Adhesive, Deduct  -9.44 
    For Clear Anodized, Add  7.92 
    For Satin Face And Enameled Return, Add  27.71 
    For Color Anodized, Add  39.59 
    For Polished Or Patina Finish, Add  39.59 
    For Polished Anodized Finish, Add  59.38 

. 
 10 14 19 00-0111 EA 8" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ..................................................... 157.02 10.44 

    For Installation With Adhesive, Deduct  -12.03 
    For Clear Anodized, Add  11.53 
    For Satin Face And Enameled Return, Add  40.34 
    For Color Anodized, Add  57.63 
    For Polished Or Patina Finish, Add  57.63 
    For Polished Anodized Finish, Add  86.45 

. 
 10 14 19 00-0112 EA 10" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................... 211.72 11.74 

    For Installation With Adhesive, Deduct  -15.28 
    For Clear Anodized, Add  16.47 
    For Satin Face And Enameled Return, Add  57.66 
    For Color Anodized, Add  82.37 
    For Polished Or Patina Finish, Add  82.37 
    For Polished Anodized Finish, Add  123.56 

. 
 10 14 19 00-0113 EA 12" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................... 275.84 13.57 

    For Installation With Adhesive, Deduct  -19.22 
    For Clear Anodized, Add  22.15 
    For Satin Face And Enameled Return, Add  77.54 
    For Color Anodized, Add  110.77 
    For Polished Or Patina Finish, Add  110.77 
    For Polished Anodized Finish, Add  166.16 

. 
 10 14 19 00-0114 EA 14" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................... 347.84 15.66 

    For Installation With Adhesive, Deduct  -23.66 
    For Clear Anodized, Add  28.52 
    For Satin Face And Enameled Return, Add  99.82 
    For Color Anodized, Add  142.60 
    For Polished Or Patina Finish, Add  142.60 
    For Polished Anodized Finish, Add  213.90 

. 
 10 14 19 00-0115 EA 16" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................... 431.76 18.79 

    For Installation With Adhesive, Deduct  -29.11 
    For Clear Anodized, Add  35.66 
    For Satin Face And Enameled Return, Add  124.81 
    For Color Anodized, Add  178.30 
    For Polished Or Patina Finish, Add  178.30 
    For Polished Anodized Finish, Add  267.44 
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. 
 10 14 19 00-0116 EA 18" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................... 521.73 20.88 

    For Installation With Adhesive, Deduct  -34.44 
    For Clear Anodized, Add  43.82 
    For Satin Face And Enameled Return, Add  153.37 
    For Color Anodized, Add  219.10 
    For Polished Or Patina Finish, Add  219.10 
    For Polished Anodized Finish, Add  328.65 

. 
 10 14 19 00-0117 EA 20" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................... 640.39 23.49 

    For Installation With Adhesive, Deduct  -41.42 
    For Clear Anodized, Add  54.64 
    For Satin Face And Enameled Return, Add  191.25 
    For Color Anodized, Add  273.22 
    For Polished Or Patina Finish, Add  273.22 
    For Polished Anodized Finish, Add  409.82 

. 
 10 14 19 00-0118 EA 22" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................... 761.23 24.79 

    For Installation With Adhesive, Deduct  -47.98 
    For Clear Anodized, Add  66.20 
    For Satin Face And Enameled Return, Add  231.71 
    For Color Anodized, Add  331.02 
    For Polished Or Patina Finish, Add  331.02 
    For Polished Anodized Finish, Add  496.53 

. 
 10 14 19 00-0119 EA 24" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................... 896.53 26.10 

    For Installation With Adhesive, Deduct  -55.27 
    For Clear Anodized, Add  79.21 
    For Satin Face And Enameled Return, Add  277.25 
    For Color Anodized, Add  396.07 
    For Polished Or Patina Finish, Add  396.07 
    For Polished Anodized Finish, Add  594.10 

. 
 10 14 19 00-0120 EA 30" High x 1" Deep, Satin Finish, Aluminum Sign Letter/Character, Installed With Studs ................................................ 1,262.92 31.32 

    For Installation With Adhesive, Deduct  -75.68 
    For Clear Anodized, Add  113.76 
    For Satin Face And Enameled Return, Add  398.17 
    For Color Anodized, Add  568.82 
    For Polished Or Patina Finish, Add  568.82 
    For Polished Anodized Finish, Add  853.22 

XXXXXXX 
. 
 10 14 19 00-0121  Satin Finish, Brass Characters (10 14 19 00-0049) 
. 
. 
 10 14 19 00-0122  1/4" Deep, Satin Finish, Brass Characters (10 14 19 00-0121) 
. 
. 

 10 14 19 00-0123 EA 2" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ........................................................... 56.41 6.53 
    For Installation With Adhesive, Deduct  -5.43 
    For Oxidized Finish, Add  4.55 
    For Polished Finish, Add  9.09 

. 
 10 14 19 00-0124 EA 4" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ........................................................... 72.46 7.57 

    For Installation With Adhesive, Deduct  -6.65 
    For Oxidized Finish, Add  6.33 
    For Polished Finish, Add  12.65 

. 
 10 14 19 00-0125 EA 6" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ........................................................... 99.33 9.13 

    For Installation With Adhesive, Deduct  -8.62 
    For Oxidized Finish, Add  9.42 
    For Polished Finish, Add  18.84 

. 
 10 14 19 00-0126 EA 8" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ......................................................... 129.45 10.44 

    For Installation With Adhesive, Deduct  -10.65 
    For Oxidized Finish, Add  13.15 
    For Polished Finish, Add  26.31 

. 
 10 14 19 00-0127 EA 10" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 164.98 11.74 

    For Installation With Adhesive, Deduct  -12.95 
    For Oxidized Finish, Add  17.70 
    For Polished Finish, Add  35.40 

. 
 10 14 19 00-0128 EA 12" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 208.02 13.57 

    For Installation With Adhesive, Deduct  -15.83 
    For Oxidized Finish, Add  23.06 
    For Polished Finish, Add  46.12 

. 
 10 14 19 00-0129 EA 14" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 259.66 15.66 

    For Installation With Adhesive, Deduct  -19.25 
    For Oxidized Finish, Add  29.55 
    For Polished Finish, Add  59.11 

. 
 10 14 19 00-0130 EA 16" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 316.58 18.79 

    For Installation With Adhesive, Deduct  -23.35 
    For Oxidized Finish, Add  36.21 
    For Polished Finish, Add  72.42 

. 
 10 14 19 00-0131 EA 18" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 383.55 20.88 

    For Installation With Adhesive, Deduct  -27.53 
    For Oxidized Finish, Add  45.00 
    For Polished Finish, Add  90.01 

. 
 10 14 19 00-0132 EA 20" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 455.53 23.49 

    For Installation With Adhesive, Deduct  -32.17 
    For Oxidized Finish, Add  54.24 
    For Polished Finish, Add  108.47 

. 
 10 14 19 00-0133 EA 22" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 558.19 24.79 

    For Installation With Adhesive, Deduct  -37.83 
    For Oxidized Finish, Add  68.85 
    For Polished Finish, Add  137.70 
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. 
 10 14 19 00-0134 EA 24" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ...................................................... 611.65 26.10 

    For Installation With Adhesive, Deduct  -41.02 
    For Oxidized Finish, Add  76.09 
    For Polished Finish, Add  152.18 

. 
 10 14 19 00-0135 EA 30" High x 1/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ...................................................... 916.22 31.32 

    For Installation With Adhesive, Deduct  -58.34 
    For Oxidized Finish, Add  118.64 
    For Polished Finish, Add  237.28 

XXXXXXX 
. 
 10 14 19 00-0136  3/8" Deep, Satin Finish, Brass Characters (10 14 19 00-0121) 
. 
. 

 10 14 19 00-0137 EA 2" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs .......................................................... 67.02 6.53 
    For Installation With Adhesive, Deduct  -5.96 
    For Oxidized Finish, Add  6.14 
    For Polished Finish, Add  12.28 

. 
 10 14 19 00-0138 EA 4" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs .......................................................... 87.22 7.57 

    For Installation With Adhesive, Deduct  -7.39 
    For Oxidized Finish, Add  8.54 
    For Polished Finish, Add  17.08 

. 
 10 14 19 00-0139 EA 6" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ........................................................ 124.44 9.13 

    For Installation With Adhesive, Deduct  -9.88 
    For Oxidized Finish, Add  13.19 
    For Polished Finish, Add  26.37 

. 
 10 14 19 00-0140 EA 8" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ........................................................ 164.52 10.44 

    For Installation With Adhesive, Deduct  -12.40 
    For Oxidized Finish, Add  18.41 
    For Polished Finish, Add  36.83 

. 
 10 14 19 00-0141 EA 10" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ...................................................... 218.08 11.74 

    For Installation With Adhesive, Deduct  -15.60 
    For Oxidized Finish, Add  25.67 
    For Polished Finish, Add  51.33 

. 
 10 14 19 00-0142 EA 12" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ...................................................... 277.20 13.57 

    For Installation With Adhesive, Deduct  -19.29 
    For Oxidized Finish, Add  33.44 
    For Polished Finish, Add  66.87 

. 
 10 14 19 00-0143 EA 14" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ...................................................... 348.32 15.66 

    For Installation With Adhesive, Deduct  -23.68 
    For Oxidized Finish, Add  42.85 
    For Polished Finish, Add  85.70 

. 
 10 14 19 00-0144 EA 16" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ...................................................... 413.14 18.79 

    For Installation With Adhesive, Deduct  -28.17 
    For Oxidized Finish, Add  50.70 
    For Polished Finish, Add  101.39 

. 
 10 14 19 00-0145 EA 18" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ...................................................... 518.56 20.88 

    For Installation With Adhesive, Deduct  -34.28 
    For Oxidized Finish, Add  65.25 
    For Polished Finish, Add  130.51 

. 
 10 14 19 00-0146 EA 20" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ...................................................... 600.16 23.49 

    For Installation With Adhesive, Deduct  -39.40 
    For Oxidized Finish, Add  75.93 
    For Polished Finish, Add  151.86 

. 
 10 14 19 00-0147 EA 22" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ...................................................... 737.20 24.79 

    For Installation With Adhesive, Deduct  -46.78 
    For Oxidized Finish, Add  95.70 
    For Polished Finish, Add  191.40 

. 
 10 14 19 00-0148 EA 24" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ...................................................... 839.91 26.10 

    For Installation With Adhesive, Deduct  -52.44 
    For Oxidized Finish, Add  110.33 
    For Polished Finish, Add  220.65 

. 
 10 14 19 00-0149 EA 30" High x 3/8" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ................................................... 1,161.41 31.32 

    For Installation With Adhesive, Deduct  -70.60 
    For Oxidized Finish, Add  155.42 
    For Polished Finish, Add  310.84 

XXXXXXX 
. 
 10 14 19 00-0150  1/2" Deep, Satin Finish, Brass Characters (10 14 19 00-0121) 
. 
. 

 10 14 19 00-0151 EA 2" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs .......................................................... 83.69 6.53 
    For Installation With Adhesive, Deduct  -6.79 
    For Oxidized Finish, Add  8.64 
    For Polished Finish, Add  17.28 

. 
 10 14 19 00-0152 EA 4" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ........................................................ 108.31 7.57 

    For Installation With Adhesive, Deduct  -8.44 
    For Oxidized Finish, Add  11.70 
    For Polished Finish, Add  23.41 

. 
 10 14 19 00-0153 EA 6" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ........................................................ 155.84 9.13 

    For Installation With Adhesive, Deduct  -11.45 
    For Oxidized Finish, Add  17.90 
    For Polished Finish, Add  35.79 

. 
 10 14 19 00-0154 EA 8" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ........................................................ 212.75 10.44 

    For Installation With Adhesive, Deduct  -14.81 
    For Oxidized Finish, Add  25.65 
    For Polished Finish, Add  51.30 
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. 
 10 14 19 00-0155 EA 10" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 294.77 11.74 

    For Installation With Adhesive, Deduct  -19.44 
    For Oxidized Finish, Add  37.17 
    For Polished Finish, Add  74.34 

. 
 10 14 19 00-0156 EA 12" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 392.49 13.57 

    For Installation With Adhesive, Deduct  -25.05 
    For Oxidized Finish, Add  50.73 
    For Polished Finish, Add  101.46 

. 
 10 14 19 00-0157 EA 14" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 486.24 15.66 

    For Installation With Adhesive, Deduct  -30.58 
    For Oxidized Finish, Add  63.54 
    For Polished Finish, Add  127.08 

. 
 10 14 19 00-0158 EA 16" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 579.71 18.79 

    For Installation With Adhesive, Deduct  -36.50 
    For Oxidized Finish, Add  75.68 
    For Polished Finish, Add  151.36 

. 
 10 14 19 00-0159 EA 18" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 788.58 20.88 

    For Installation With Adhesive, Deduct  -47.78 
    For Oxidized Finish, Add  105.76 
    For Polished Finish, Add  211.52 

. 
 10 14 19 00-0160 EA 20" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 889.41 23.49 

    For Installation With Adhesive, Deduct  -53.87 
    For Oxidized Finish, Add  119.32 
    For Polished Finish, Add  238.64 

. 
 10 14 19 00-0161 EA 22" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs .................................................... 1,108.99 24.79 

    For Installation With Adhesive, Deduct  -65.37 
    For Oxidized Finish, Add  151.47 
    For Polished Finish, Add  302.94 

. 
 10 14 19 00-0162 EA 24" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs .................................................... 1,296.44 26.10 

    For Installation With Adhesive, Deduct  -75.26 
    For Oxidized Finish, Add  178.81 
    For Polished Finish, Add  357.61 

. 
 10 14 19 00-0163 EA 30" High x 1/2" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs .................................................... 1,952.33 31.32 

    For Installation With Adhesive, Deduct  -110.15 
    For Oxidized Finish, Add  274.06 
    For Polished Finish, Add  548.11 

XXXXXXX 
. 
 10 14 19 00-0164  3/4" Deep, Satin Finish, Brass Characters (10 14 19 00-0121) 
. 
. 

 10 14 19 00-0165 EA 2" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ......................................................... 101.88 6.53 
    For Installation With Adhesive, Deduct  -7.70 
    For Oxidized Finish, Add  11.37 
    For Polished Finish, Add  22.73 

. 
 10 14 19 00-0166 EA 4" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ......................................................... 142.05 7.57 

    For Installation With Adhesive, Deduct  -10.13 
    For Oxidized Finish, Add  16.77 
    For Polished Finish, Add  33.53 

. 
 10 14 19 00-0167 EA 6" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ......................................................... 193.51 9.13 

    For Installation With Adhesive, Deduct  -13.33 
    For Oxidized Finish, Add  23.55 
    For Polished Finish, Add  47.09 

. 
 10 14 19 00-0168 EA 8" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ......................................................... 260.98 10.44 

    For Installation With Adhesive, Deduct  -17.23 
    For Oxidized Finish, Add  32.88 
    For Polished Finish, Add  65.77 

. 
 10 14 19 00-0169 EA 10" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 353.77 11.74 

    For Installation With Adhesive, Deduct  -22.39 
    For Oxidized Finish, Add  46.02 
    For Polished Finish, Add  92.04 

. 
 10 14 19 00-0170 EA 12" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 484.72 13.57 

    For Installation With Adhesive, Deduct  -29.67 
    For Oxidized Finish, Add  64.56 
    For Polished Finish, Add  129.13 

. 
 10 14 19 00-0171 EA 14" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 604.45 15.66 

    For Installation With Adhesive, Deduct  -36.49 
    For Oxidized Finish, Add  81.27 
    For Polished Finish, Add  162.54 

. 
 10 14 19 00-0172 EA 16" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 705.24 18.79 

    For Installation With Adhesive, Deduct  -42.78 
    For Oxidized Finish, Add  94.51 
    For Polished Finish, Add  189.02 

. 
 10 14 19 00-0173 EA 18" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ....................................................... 938.59 20.88 

    For Installation With Adhesive, Deduct  -55.28 
    For Oxidized Finish, Add  128.26 
    For Polished Finish, Add  256.52 

. 
 10 14 19 00-0174 EA 20" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs .................................................... 1,026.81 23.49 

    For Installation With Adhesive, Deduct  -60.74 
    For Oxidized Finish, Add  139.93 
    For Polished Finish, Add  279.86 

. 
 10 14 19 00-0175 EA 22" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs .................................................... 1,301.77 24.79 

    For Installation With Adhesive, Deduct  -75.01 
    For Oxidized Finish, Add  180.39 
    For Polished Finish, Add  360.77 
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. 
 10 14 19 00-0176 EA 24" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ................................................... 1,651.51 26.10 

    For Installation With Adhesive, Deduct  -93.02 
    For Oxidized Finish, Add  232.07 
    For Polished Finish, Add  464.13 

. 
 10 14 19 00-0177 EA 30" High x 3/4" Deep, Satin Finish, Brass Sign Letter/Character, Installed With Studs ................................................... 2,490.16 31.32 

    For Installation With Adhesive, Deduct  -137.04 
    For Oxidized Finish, Add  354.73 
    For Polished Finish, Add  709.46 

XXXXXXX 
. 
 10 14 19 00-0178  Satin Finish, Bronze Characters (10 14 19 00-0049) 
. 
. 
 10 14 19 00-0179  1/4" Deep, Satin Finish, Bronze Characters (10 14 19 00-0178) 
. 
. 

 10 14 19 00-0180 EA 2" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ........................................................ 58.07 6.53 
    For Installation With Adhesive, Deduct  -5.51 
    For Oxidized Finish, Add  4.80 
    For Polished Or Patina Finish, Add  9.59 

. 
 10 14 19 00-0181 EA 4" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ........................................................ 74.81 7.57 

    For Installation With Adhesive, Deduct  -6.77 
    For Oxidized Finish, Add  6.68 
    For Polished Or Patina Finish, Add  13.36 

. 
 10 14 19 00-0182 EA 6" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ...................................................... 102.77 9.13 

    For Installation With Adhesive, Deduct  -8.79 
    For Oxidized Finish, Add  9.93 
    For Polished Or Patina Finish, Add  19.87 

. 
 10 14 19 00-0183 EA 8" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ...................................................... 134.25 10.44 

    For Installation With Adhesive, Deduct  -10.89 
    For Oxidized Finish, Add  13.87 
    For Polished Or Patina Finish, Add  27.75 

. 
 10 14 19 00-0184 EA 10" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 171.44 11.74 

    For Installation With Adhesive, Deduct  -13.27 
    For Oxidized Finish, Add  18.67 
    For Polished Or Patina Finish, Add  37.34 

. 
 10 14 19 00-0185 EA 12" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 216.44 13.57 

    For Installation With Adhesive, Deduct  -16.25 
    For Oxidized Finish, Add  24.32 
    For Polished Or Patina Finish, Add  48.64 

. 
 10 14 19 00-0186 EA 14" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 270.46 15.66 

    For Installation With Adhesive, Deduct  -19.79 
    For Oxidized Finish, Add  31.17 
    For Polished Or Patina Finish, Add  62.35 

. 
 10 14 19 00-0187 EA 16" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 335.51 18.79 

    For Installation With Adhesive, Deduct  -24.29 
    For Oxidized Finish, Add  39.05 
    For Polished Or Patina Finish, Add  78.10 

. 
 10 14 19 00-0188 EA 18" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 400.97 20.88 

    For Installation With Adhesive, Deduct  -28.40 
    For Oxidized Finish, Add  47.62 
    For Polished Or Patina Finish, Add  95.23 

. 
 10 14 19 00-0189 EA 20" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 475.34 23.49 

    For Installation With Adhesive, Deduct  -33.16 
    For Oxidized Finish, Add  57.21 
    For Polished Or Patina Finish, Add  114.41 

. 
 10 14 19 00-0190 EA 22" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 553.65 24.79 

    For Installation With Adhesive, Deduct  -37.60 
    For Oxidized Finish, Add  68.17 
    For Polished Or Patina Finish, Add  136.34 

. 
 10 14 19 00-0191 EA 24" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 639.93 26.10 

    For Installation With Adhesive, Deduct  -42.44 
    For Oxidized Finish, Add  80.33 
    For Polished Or Patina Finish, Add  160.66 

. 
 10 14 19 00-0192 EA 30" High x 1/4" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 967.98 31.32 

    For Installation With Adhesive, Deduct  -60.93 
    For Oxidized Finish, Add  126.40 
    For Polished Or Patina Finish, Add  252.81 

XXXXXXX 
. 
 10 14 19 00-0193  3/8" Deep, Satin Finish, Bronze Characters (10 14 19 00-0178) 
. 
. 

 10 14 19 00-0194 EA 2" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ........................................................ 68.30 6.53 
    For Installation With Adhesive, Deduct  -6.03 
    For Oxidized Finish, Add  6.33 
    For Polished Or Patina Finish, Add  12.66 

. 
 10 14 19 00-0195 EA 4" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ........................................................ 88.62 7.57 

    For Installation With Adhesive, Deduct  -7.46 
    For Oxidized Finish, Add  8.75 
    For Polished Or Patina Finish, Add  17.50 

. 
 10 14 19 00-0196 EA 6" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ...................................................... 127.93 9.13 

    For Installation With Adhesive, Deduct  -10.05 
    For Oxidized Finish, Add  13.71 
    For Polished Or Patina Finish, Add  27.42 

. 
 10 14 19 00-0197 EA 8" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ...................................................... 168.47 10.44 

    For Installation With Adhesive, Deduct  -12.60 
    For Oxidized Finish, Add  19.01 
    For Polished Or Patina Finish, Add  38.01 
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. 
 10 14 19 00-0198 EA 10" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 227.45 11.74 

    For Installation With Adhesive, Deduct  -16.07 
    For Oxidized Finish, Add  27.07 
    For Polished Or Patina Finish, Add  54.14 

. 
 10 14 19 00-0199 EA 12" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 287.79 13.57 

    For Installation With Adhesive, Deduct  -19.82 
    For Oxidized Finish, Add  35.02 
    For Polished Or Patina Finish, Add  70.05 

. 
 10 14 19 00-0200 EA 14" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 359.82 15.66 

    For Installation With Adhesive, Deduct  -24.26 
    For Oxidized Finish, Add  44.58 
    For Polished Or Patina Finish, Add  89.15 

. 
 10 14 19 00-0201 EA 16" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 444.86 18.79 

    For Installation With Adhesive, Deduct  -29.76 
    For Oxidized Finish, Add  55.45 
    For Polished Or Patina Finish, Add  110.91 

. 
 10 14 19 00-0202 EA 18" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 537.46 20.88 

    For Installation With Adhesive, Deduct  -35.23 
    For Oxidized Finish, Add  68.09 
    For Polished Or Patina Finish, Add  136.18 

. 
 10 14 19 00-0203 EA 20" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 639.33 23.49 

    For Installation With Adhesive, Deduct  -41.36 
    For Oxidized Finish, Add  81.81 
    For Polished Or Patina Finish, Add  163.61 

. 
 10 14 19 00-0204 EA 22" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 749.07 24.79 

    For Installation With Adhesive, Deduct  -47.37 
    For Oxidized Finish, Add  97.48 
    For Polished Or Patina Finish, Add  194.96 

. 
 10 14 19 00-0205 EA 24" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 848.79 26.10 

    For Installation With Adhesive, Deduct  -52.88 
    For Oxidized Finish, Add  111.66 
    For Polished Or Patina Finish, Add  223.32 

. 
 10 14 19 00-0206 EA 30" High x 3/8" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ................................................. 1,161.80 31.32 

    For Installation With Adhesive, Deduct  -70.62 
    For Oxidized Finish, Add  155.48 
    For Polished Or Patina Finish, Add  310.95 

XXXXXXX 
. 
 10 14 19 00-0207  1/2" Deep, Satin Finish, Bronze Characters (10 14 19 00-0178) 
. 
. 

 10 14 19 00-0208 EA 2" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ........................................................ 70.54 6.53 
    For Installation With Adhesive, Deduct  -6.14 
    For Oxidized Finish, Add  6.67 
    For Polished Or Patina Finish, Add  13.33 

. 
 10 14 19 00-0209 EA 4" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ...................................................... 104.65 7.57 

    For Installation With Adhesive, Deduct  -8.26 
    For Oxidized Finish, Add  11.16 
    For Polished Or Patina Finish, Add  22.31 

. 
 10 14 19 00-0210 EA 6" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ...................................................... 148.47 9.13 

    For Installation With Adhesive, Deduct  -11.08 
    For Oxidized Finish, Add  16.79 
    For Polished Or Patina Finish, Add  33.58 

. 
 10 14 19 00-0211 EA 8" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ...................................................... 203.62 10.44 

    For Installation With Adhesive, Deduct  -14.36 
    For Oxidized Finish, Add  24.28 
    For Polished Or Patina Finish, Add  48.56 

. 
 10 14 19 00-0212 EA 10" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 277.24 11.74 

    For Installation With Adhesive, Deduct  -18.56 
    For Oxidized Finish, Add  34.54 
    For Polished Or Patina Finish, Add  69.08 

. 
 10 14 19 00-0213 EA 12" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 376.97 13.57 

    For Installation With Adhesive, Deduct  -24.28 
    For Oxidized Finish, Add  48.40 
    For Polished Or Patina Finish, Add  96.80 

. 
 10 14 19 00-0214 EA 14" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 488.67 15.66 

    For Installation With Adhesive, Deduct  -30.70 
    For Oxidized Finish, Add  63.90 
    For Polished Or Patina Finish, Add  127.81 

. 
 10 14 19 00-0215 EA 16" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 611.48 18.79 

    For Installation With Adhesive, Deduct  -38.09 
    For Oxidized Finish, Add  80.45 
    For Polished Or Patina Finish, Add  160.89 

. 
 10 14 19 00-0216 EA 18" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 750.15 20.88 

    For Installation With Adhesive, Deduct  -45.86 
    For Oxidized Finish, Add  99.99 
    For Polished Or Patina Finish, Add  199.99 

. 
 10 14 19 00-0217 EA 20" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs .................................................... 898.67 23.49 

    For Installation With Adhesive, Deduct  -54.33 
    For Oxidized Finish, Add  120.71 
    For Polished Or Patina Finish, Add  241.41 

. 
 10 14 19 00-0218 EA 22" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ................................................. 1,062.65 24.79 

    For Installation With Adhesive, Deduct  -63.05 
    For Oxidized Finish, Add  144.52 
    For Polished Or Patina Finish, Add  289.04 
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. 
 10 14 19 00-0219 EA 24" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ................................................. 1,234.37 26.10 

    For Installation With Adhesive, Deduct  -72.16 
    For Oxidized Finish, Add  169.50 
    For Polished Or Patina Finish, Add  338.99 

. 
 10 14 19 00-0220 EA 30" High x 1/2" Deep, Satin Finish, Bronze Sign Letter/Character, Installed With Studs ................................................. 1,726.41 31.32 

    For Installation With Adhesive, Deduct  -98.85 
    For Oxidized Finish, Add  240.17 
    For Polished Or Patina Finish, Add  480.34 

XXXXXXX 
. 
 10 14 19 00-0221  Satin Finish, Copper Characters (10 14 19 00-0049) 
. 
. 
 10 14 19 00-0222  1/4" Deep, Satin Finish, Copper Characters (10 14 19 00-0221) 
. 
. 

 10 14 19 00-0223 EA 2" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs ........................................................ 56.41 6.53 
    For Installation With Adhesive, Deduct  -5.43 
    For Polished Finish, Add  9.09 

. 
 10 14 19 00-0224 EA 4" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs ........................................................ 73.58 7.57 

    For Installation With Adhesive, Deduct  -6.71 
    For Polished Finish, Add  12.99 

. 
 10 14 19 00-0225 EA 6" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs ...................................................... 103.66 9.13 

    For Installation With Adhesive, Deduct  -8.84 
    For Polished Finish, Add  20.14 

. 
 10 14 19 00-0226 EA 8" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs ...................................................... 137.02 10.44 

    For Installation With Adhesive, Deduct  -11.03 
    For Polished Finish, Add  28.58 

. 
 10 14 19 00-0227 EA 10" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 173.64 11.74 

    For Installation With Adhesive, Deduct  -13.38 
    For Polished Finish, Add  38.00 

. 
 10 14 19 00-0228 EA 12" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 221.01 13.57 

    For Installation With Adhesive, Deduct  -16.48 
    For Polished Finish, Add  50.01 

. 
 10 14 19 00-0229 EA 14" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 276.98 15.66 

    For Installation With Adhesive, Deduct  -20.11 
    For Polished Finish, Add  64.30 

. 
 10 14 19 00-0230 EA 16" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 341.48 18.79 

    For Installation With Adhesive, Deduct  -24.59 
    For Polished Finish, Add  79.89 

. 
 10 14 19 00-0231 EA 18" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 409.38 20.88 

    For Installation With Adhesive, Deduct  -28.82 
    For Polished Finish, Add  97.76 

. 
 10 14 19 00-0232 EA 20" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 484.76 23.49 

    For Installation With Adhesive, Deduct  -33.63 
    For Polished Finish, Add  117.24 

. 
 10 14 19 00-0233 EA 22" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 565.78 24.79 

    For Installation With Adhesive, Deduct  -38.21 
    For Polished Finish, Add  139.98 

. 
 10 14 19 00-0234 EA 24" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 653.25 26.10 

    For Installation With Adhesive, Deduct  -43.10 
    For Polished Finish, Add  164.66 

. 
 10 14 19 00-0235 EA 30" High x 1/4" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 937.71 31.32 

    For Installation With Adhesive, Deduct  -59.41 
    For Polished Finish, Add  243.73 

XXXXXXX 
. 
 10 14 19 00-0236  3/8" Deep, Satin Finish, Copper Characters (10 14 19 00-0221) 
. 
. 

 10 14 19 00-0237 EA 2" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs ........................................................ 63.99 6.53 
    For Installation With Adhesive, Deduct  -5.81 
    For Polished Finish, Add  11.37 

. 
 10 14 19 00-0238 EA 4" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs ........................................................ 86.57 7.57 

    For Installation With Adhesive, Deduct  -7.36 
    For Polished Finish, Add  16.89 

. 
 10 14 19 00-0239 EA 6" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs ...................................................... 127.15 9.13 

    For Installation With Adhesive, Deduct  -10.01 
    For Polished Finish, Add  27.18 

. 
 10 14 19 00-0240 EA 8" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs ...................................................... 175.13 10.44 

    For Installation With Adhesive, Deduct  -12.93 
    For Polished Finish, Add  40.01 

. 
 10 14 19 00-0241 EA 10" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 236.97 11.74 

    For Installation With Adhesive, Deduct  -16.55 
    For Polished Finish, Add  57.00 

. 
 10 14 19 00-0242 EA 12" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 296.03 13.57 

    For Installation With Adhesive, Deduct  -20.23 
    For Polished Finish, Add  72.52 

. 
 10 14 19 00-0243 EA 14" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 373.44 15.66 

    For Installation With Adhesive, Deduct  -24.94 
    For Polished Finish, Add  93.24 

. 
 10 14 19 00-0244 EA 16" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 461.31 18.79 

    For Installation With Adhesive, Deduct  -30.58 
    For Polished Finish, Add  115.84 

. 
 10 14 19 00-0245 EA 18" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 556.01 20.88 

    For Installation With Adhesive, Deduct  -36.15 
    For Polished Finish, Add  141.74 

. 
 10 14 19 00-0246 EA 20" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 660.62 23.49 

    For Installation With Adhesive, Deduct  -42.43 
    For Polished Finish, Add  170.00 
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. 
 10 14 19 00-0247 EA 22" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 775.74 24.79 

    For Installation With Adhesive, Deduct  -48.71 
    For Polished Finish, Add  202.97 

. 
 10 14 19 00-0248 EA 24" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs .................................................... 872.79 26.10 

    For Installation With Adhesive, Deduct  -54.08 
    For Polished Finish, Add  230.52 

. 
 10 14 19 00-0249 EA 30" High x 3/8" Deep, Satin Finish, Copper Sign Letter/Character, Installed With Studs ................................................. 1,222.06 31.32 

    For Installation With Adhesive, Deduct  -73.63 
    For Polished Finish, Add  329.03 

XXXXXXX 
. 
 10 14 19 00-0250  Satin Finish, Stainless Steel Characters (10 14 19 00-0049) 
. 
. 
 10 14 19 00-0251  1/4" Deep, Satin Finish, Stainless Steel Characters (10 14 19 00-0250) 
. 
. 

 10 14 19 00-0252 EA 2" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ............................................ 54.37 6.53 
    For Installation With Adhesive, Deduct  -5.33 
    For Polished Finish, Add  8.48 

. 
 10 14 19 00-0253 EA 4" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ............................................ 71.27 7.57 

    For Installation With Adhesive, Deduct  -6.59 
    For Polished Finish, Add  12.30 

. 
 10 14 19 00-0254 EA 6" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ............................................ 91.66 9.13 

    For Installation With Adhesive, Deduct  -8.24 
    For Polished Finish, Add  16.54 

. 
 10 14 19 00-0255 EA 8" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs .......................................... 118.09 10.44 

    For Installation With Adhesive, Deduct  -10.08 
    For Polished Finish, Add  22.90 

. 
 10 14 19 00-0256 EA 10" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 144.51 11.74 

    For Installation With Adhesive, Deduct  -11.92 
    For Polished Finish, Add  29.26 

. 
 10 14 19 00-0257 EA 12" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 177.27 13.57 

    For Installation With Adhesive, Deduct  -14.29 
    For Polished Finish, Add  36.89 

. 
 10 14 19 00-0258 EA 14" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 212.46 15.66 

    For Installation With Adhesive, Deduct  -16.89 
    For Polished Finish, Add  44.95 

. 
 10 14 19 00-0259 EA 16" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 254.68 18.79 

    For Installation With Adhesive, Deduct  -20.25 
    For Polished Finish, Add  53.85 

. 
 10 14 19 00-0260 EA 18" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 296.96 20.88 

    For Installation With Adhesive, Deduct  -23.20 
    For Polished Finish, Add  64.03 

. 
 10 14 19 00-0261 EA 20" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 346.96 23.49 

    For Installation With Adhesive, Deduct  -26.74 
    For Polished Finish, Add  75.90 

. 
 10 14 19 00-0262 EA 22" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 403.08 24.79 

    For Installation With Adhesive, Deduct  -30.07 
    For Polished Finish, Add  91.17 

. 
 10 14 19 00-0263 EA 24" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 460.59 26.10 

    For Installation With Adhesive, Deduct  -33.47 
    For Polished Finish, Add  106.86 

. 
 10 14 19 00-0264 EA 30" High x 1/4" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 631.30 31.32 

    For Installation With Adhesive, Deduct  -44.09 
    For Polished Finish, Add  151.80 

XXXXXXX 
. 
 10 14 19 00-0265  3/8" Deep, Satin Finish, Stainless Steel Characters (10 14 19 00-0250) 
. 
. 

 10 14 19 00-0266 EA 2" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ............................................ 64.26 6.53 
    For Installation With Adhesive, Deduct  -5.82 
    For Polished Finish, Add  11.45 

. 
 10 14 19 00-0267 EA 4" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ............................................ 85.62 7.57 

    For Installation With Adhesive, Deduct  -7.31 
    For Polished Finish, Add  16.60 

. 
 10 14 19 00-0268 EA 6" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs .......................................... 109.85 9.13 

    For Installation With Adhesive, Deduct  -9.15 
    For Polished Finish, Add  21.99 

. 
 10 14 19 00-0269 EA 8" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs .......................................... 140.22 10.44 

    For Installation With Adhesive, Deduct  -11.19 
    For Polished Finish, Add  29.54 

. 
 10 14 19 00-0270 EA 10" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 172.79 11.74 

    For Installation With Adhesive, Deduct  -13.34 
    For Polished Finish, Add  37.74 

. 
 10 14 19 00-0271 EA 12" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 212.93 13.57 

    For Installation With Adhesive, Deduct  -16.08 
    For Polished Finish, Add  47.59 

. 
 10 14 19 00-0272 EA 14" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 255.91 15.66 

    For Installation With Adhesive, Deduct  -19.06 
    For Polished Finish, Add  57.98 

. 
 10 14 19 00-0273 EA 16" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 306.73 18.79 

    For Installation With Adhesive, Deduct  -22.85 
    For Polished Finish, Add  69.47 

. 
 10 14 19 00-0274 EA 18" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 356.72 20.88 

    For Installation With Adhesive, Deduct  -26.19 
    For Polished Finish, Add  81.96 
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. 
 10 14 19 00-0275 EA 20" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 417.81 23.49 

    For Installation With Adhesive, Deduct  -30.29 
    For Polished Finish, Add  97.16 

. 
 10 14 19 00-0276 EA 22" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 469.93 24.79 

    For Installation With Adhesive, Deduct  -33.42 
    For Polished Finish, Add  111.22 

. 
 10 14 19 00-0277 EA 24" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 538.95 26.10 

    For Installation With Adhesive, Deduct  -37.39 
    For Polished Finish, Add  130.37 

. 
 10 14 19 00-0278 EA 30" High x 3/8" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 742.62 31.32 

    For Installation With Adhesive, Deduct  -49.66 
    For Polished Finish, Add  185.20 

XXXXXXX 
. 
 10 14 19 00-0279  1/2" Deep, Satin Finish, Stainless Steel Characters (10 14 19 00-0250) 
. 
. 

 10 14 19 00-0280 EA 2" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ............................................ 76.98 6.53 
    For Installation With Adhesive, Deduct  -6.46 
    For Polished Finish, Add  15.26 

. 
 10 14 19 00-0281 EA 4" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs .......................................... 104.06 7.57 

    For Installation With Adhesive, Deduct  -8.23 
    For Polished Finish, Add  22.13 

. 
 10 14 19 00-0282 EA 6" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs .......................................... 134.11 9.13 

    For Installation With Adhesive, Deduct  -10.36 
    For Polished Finish, Add  29.27 

. 
 10 14 19 00-0283 EA 8" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs .......................................... 176.09 10.44 

    For Installation With Adhesive, Deduct  -12.98 
    For Polished Finish, Add  40.30 

. 
 10 14 19 00-0284 EA 10" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 218.63 11.74 

    For Installation With Adhesive, Deduct  -15.63 
    For Polished Finish, Add  51.50 

. 
 10 14 19 00-0285 EA 12" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 270.73 13.57 

    For Installation With Adhesive, Deduct  -18.97 
    For Polished Finish, Add  64.93 

. 
 10 14 19 00-0286 EA 14" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 326.33 15.66 

    For Installation With Adhesive, Deduct  -22.58 
    For Polished Finish, Add  79.11 

. 
 10 14 19 00-0287 EA 16" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 391.10 18.79 

    For Installation With Adhesive, Deduct  -27.07 
    For Polished Finish, Add  94.78 

. 
 10 14 19 00-0288 EA 18" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 465.57 20.88 

    For Installation With Adhesive, Deduct  -31.63 
    For Polished Finish, Add  114.61 

. 
 10 14 19 00-0289 EA 20" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 546.84 23.49 

    For Installation With Adhesive, Deduct  -36.74 
    For Polished Finish, Add  135.86 

. 
 10 14 19 00-0290 EA 22" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 612.76 24.79 

    For Installation With Adhesive, Deduct  -40.56 
    For Polished Finish, Add  154.07 

. 
 10 14 19 00-0291 EA 24" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 706.35 26.10 

    For Installation With Adhesive, Deduct  -45.76 
    For Polished Finish, Add  180.59 

. 
 10 14 19 00-0292 EA 30" High x 1/2" Deep, Satin Finish, Stainless Steel Sign Letter/Character, Installed With Studs ........................................ 980.45 31.32 

    For Installation With Adhesive, Deduct  -61.55 
    For Polished Finish, Add  256.55 

XXXXXXX 
. 
 10 14 23  Panel Signage (10 14) 
. 
. 
 10 14 23 11  Panel Signage (10 14 23)
. 
. 
 10 14 23 11-0001  Indoor/Outdoor Signs (10 14 23 11) 

Note: Office number signs, conference room signs, restroom signs, stairway signs, fire extinguisher marker, 
ANSI/OSHA safety signs, entry/exit signs, etc. 

. 

. 
 10 14 23 11-0002  Surface Mount, Indoor/Outdoor Signs (10 14 23 11-0001) 
. 
. 
 10 14 23 11-0003  Adhesive Backed Vinyl, Surface Mount, Indoor/Outdoor Signs (10 14 23 11-0002) 

Note: Multi-color with words, symbols and graphics. 
. 
. 

 10 14 23 11-0004 EA Up To 25 SI, Adhesive Backed Vinyl, Surface Mount, Indoor/Outdoor Sign ......................................................................... 28.62 9.43 
    For >25 To 50, Deduct  -0.98 
    For >50 To 100, Deduct  -2.44 
    For >100, Deduct  -2.93 
    For Clear Glass Mount, Add  7.82 
    For Glow-In-Dark, Add  19.54 
    For Reflective Finish, Add  21.98 

. 
 10 14 23 11-0005 EA >25 To 50 SI, Adhesive Backed Vinyl, Surface Mount, Indoor/Outdoor Sign ........................................................................ 35.60 9.43 

    For >25 To 50, Deduct  -1.68 
    For >50 To 100, Deduct  -4.19 
    For >100, Deduct  -5.03 
    For Clear Glass Mount, Add  13.40 
    For Glow-In-Dark, Add  33.50 
    For Reflective Finish, Add  37.69 
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. 
 10 14 23 11-0006 EA >50 To 100 SI, Adhesive Backed Vinyl, Surface Mount, Indoor/Outdoor Sign ...................................................................... 46.77 9.43 

    For >25 To 50, Deduct  -2.79 
    For >50 To 100, Deduct  -6.98 
    For >100, Deduct  -8.38 
    For Clear Glass Mount, Add  22.34 
    For Glow-In-Dark, Add  55.84 
    For Reflective Finish, Add  62.82 

. 
 10 14 23 11-0007 EA >100 To 250 SI, Adhesive Backed Vinyl, Surface Mount, Indoor/Outdoor Sign .................................................................... 60.73 9.43 

    For >25 To 50, Deduct  -4.19 
    For >50 To 100, Deduct  -10.47 
    For >100, Deduct  -12.56 
    For Clear Glass Mount, Add  33.50 
    For Glow-In-Dark, Add  83.76 
    For Reflective Finish, Add  94.23 

. 
 10 14 23 11-0008 EA >250 To 500 SI, Adhesive Backed Vinyl, Surface Mount, Indoor/Outdoor Sign .................................................................... 85.86 9.43 

    For >25 To 50, Deduct  -6.70 
    For >50 To 100, Deduct  -16.75 
    For >100, Deduct  -20.10 
    For Clear Glass Mount, Add  53.61 
    For Glow-In-Dark, Add  134.02 
    For Reflective Finish, Add  150.77 

. 
 10 14 23 11-0009 EA >500 To 750 SI, Adhesive Backed Vinyl, Surface Mount, Indoor/Outdoor Sign .................................................................. 130.53 9.43 

    For >25 To 50, Deduct  -11.17 
    For >50 To 100, Deduct  -27.92 
    For >100, Deduct  -33.50 
    For Clear Glass Mount, Add  89.34 
    For Glow-In-Dark, Add  223.36 
    For Reflective Finish, Add  251.28 

. 
 10 14 23 11-0010 EA >750 To 1,000 SI, Adhesive Backed Vinyl, Surface Mount, Indoor/Outdoor Sign ............................................................... 186.37 9.43 

    For >25 To 50, Deduct  -16.75 
    For >50 To 100, Deduct  -41.88 
    For >100, Deduct  -50.26 
    For Clear Glass Mount, Add  134.02 
    For Glow-In-Dark, Add  335.04 
    For Reflective Finish, Add  376.92 

. 
 10 14 23 11-0011 SI >1,000 SI, Adhesive Backed Vinyl, Surface Mount, Indoor/Outdoor Sign ...............................................................................0.21 0.01 

    For Clear Glass Mount, Add  0.15 
    For Glow-In-Dark, Add  0.38 
    For Reflective Finish, Add  0.43 

XXXXXXX 
. 
 10 14 23 11-0012  Semi-Rigid Polyvinyl Chloride (PVC), Surface Mount, Indoor/Outdoor Signs 

(10 14 23 11-0002) 
Note: Multi-color with words, symbols and graphics. Includes adhesive or fasteners for mounting. 

. 

. 
 10 14 23 11-0013 EA Up To 25 SI, Semi-Rigid Polyvinyl Chloride (PVC), Surface Mount, Indoor/Outdoor Sign .................................................... 31.41 9.43 

    For >25 To 50, Deduct  -1.26 
    For >50 To 100, Deduct  -3.14 
    For >100, Deduct  -3.77 
    For Glow-In-Dark, Add  25.12 
    For Reflective Finish, Add  27.00 

. 
 10 14 23 11-0014 EA >25 To 50 SI, Semi-Rigid Polyvinyl Chloride (PVC), Surface Mount, Indoor/Outdoor Sign................................................... 38.39 9.43 

    For >25 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -4.89 
    For >100, Deduct  -5.86 
    For Glow-In-Dark, Add  39.08 
    For Reflective Finish, Add  42.01 

. 
 10 14 23 11-0015 EA >50 To 100 SI, Semi-Rigid Polyvinyl Chloride (PVC), Surface Mount, Indoor/Outdoor Sign................................................. 52.35 9.43 

    For >25 To 50, Deduct  -3.35 
    For >50 To 100, Deduct  -8.38 
    For >100, Deduct  -10.05 
    For Glow-In-Dark, Add  67.00 
    For Reflective Finish, Add  72.03 

. 
 10 14 23 11-0016 EA >100 To 250 SI, Semi-Rigid Polyvinyl Chloride (PVC), Surface Mount, Indoor/Outdoor Sign............................................... 66.31 9.43 

    For >25 To 50, Deduct  -4.75 
    For >50 To 100, Deduct  -11.87 
    For >100, Deduct  -14.24 
    For Glow-In-Dark, Add  94.92 
    For Reflective Finish, Add  102.04 

. 
 10 14 23 11-0017 EA >250 To 500 SI, Semi-Rigid Polyvinyl Chloride (PVC), Surface Mount, Indoor/Outdoor Sign............................................... 87.25 9.43 

    For >25 To 50, Deduct  -6.84 
    For >50 To 100, Deduct  -17.10 
    For >100, Deduct  -20.52 
    For Glow-In-Dark, Add  136.80 
    For Reflective Finish, Add  147.06 

. 
 10 14 23 11-0018 EA >500 To 750 SI, Semi-Rigid Polyvinyl Chloride (PVC), Surface Mount, Indoor/Outdoor Sign............................................. 108.19 9.43 

    For >25 To 50, Deduct  -8.93 
    For >50 To 100, Deduct  -22.34 
    For >100, Deduct  -26.80 
    For Glow-In-Dark, Add  178.68 
    For Reflective Finish, Add  192.08 

. 
 10 14 23 11-0019 EA >750 To 1,000 SI, Semi-Rigid Polyvinyl Chloride (PVC), Surface Mount, Indoor/Outdoor Sign .......................................... 130.53 9.43 

    For >25 To 50, Deduct  -11.17 
    For >50 To 100, Deduct  -27.92 
    For >100, Deduct  -33.50 
    For Glow-In-Dark, Add  223.36 
    For Reflective Finish, Add  240.11 
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. 
 10 14 23 11-0020 SI >1,000 SI, Semi-Rigid Polyvinyl Chloride (PVC), Surface Mount, Indoor/Outdoor Sign .......................................................... 0.14 0.01 

    For Glow-In-Dark, Add  0.24 
    For Reflective Finish, Add  0.26 

XXXXXXX 
. 
 10 14 23 11-0021  Acrylic, Surface Mount, Indoor/Outdoor Signs With Braille (10 14 23 11-0002) 

Note: Multi-color with words, symbols and graphics. Includes adhesive or fasteners for mounting. Excludes frame. 
. 
. 

 10 14 23 11-0022 EA Up To 25 SI, Acrylic, Surface Mount, Indoor/Outdoor Signs With Braille .............................................................................. 52.35 9.43 
    For >25 To 50, Deduct  -3.35 
    For >50 To 100, Deduct  -8.38 
    For >100, Deduct  -10.05 
    For Molded Plastic Frame, Add  15.00 
    For Brushed Metal Finish/Faux Metal Finish, Add  23.00 
    For 2" Height Slider Channel For Custom Inserts, Add  35.00 

. 
 10 14 23 11-0023 EA >25 To 50 SI, Acrylic, Surface Mount, Indoor/Outdoor Signs With Braille ............................................................................. 60.73 9.43 

    For >25 To 50, Deduct  -4.19 
    For >50 To 100, Deduct  -10.47 
    For >100, Deduct  -12.56 
    For Molded Plastic Frame, Add  17.00 
    For Brushed Metal Finish/Faux Metal Finish, Add  28.00 
    For 2" Height Slider Channel For Custom Inserts, Add  35.00 

. 
 10 14 23 11-0024 EA >50 To 75 SI, Acrylic, Surface Mount, Indoor/Outdoor Signs With Braille ............................................................................. 74.69 9.43 

    For >25 To 50, Deduct  -5.58 
    For >50 To 100, Deduct  -13.96 
    For >100, Deduct  -16.75 
    For Molded Plastic Frame, Add  19.00 
    For Brushed Metal Finish/Faux Metal Finish, Add  31.00 

. 
 10 14 23 11-0025 EA >75 To 100 SI, Acrylic, Surface Mount, Indoor/Outdoor Signs With Braille ........................................................................... 87.81 9.43 

    For >25 To 50, Deduct  -6.90 
    For >50 To 100, Deduct  -17.24 
    For >100, Deduct  -20.69 
    For Molded Plastic Frame, Add  21.00 
    For Brushed Metal Finish/Faux Metal Finish, Add  35.00 

. 
 10 14 23 11-0026 SI >100 SI, Acrylic, Surface Mount, Indoor/Outdoor Signs With Braille ....................................................................................... 0.97 0.09 

    For Molded Plastic Frame, Add  0.20 
    For Brushed Metal Finish/Faux Metal Finish, Add  0.31 

XXXXXXX 
. 
 10 14 23 11-0027  Engraved Steel, Surface Mount, Indoor/Outdoor Signs (10 14 23 11-0002) 

Note: Multi-color with words, symbols and graphics. Includes adhesive or fasteners for mounting. Excludes frame. 
. 
. 

 10 14 23 11-0028 EA Up To 25 SI, Engraved Steel, Surface Mount, Indoor/Outdoor Sign ..................................................................................... 71.90 9.43 
    For >25 To 50, Deduct  -5.31 
    For >50 To 100, Deduct  -13.26 
    For >100, Deduct  -15.92 
    For Molded Plastic Frame, Add  15.00 

. 
 10 14 23 11-0029 EA >25 To 50 SI, Engraved Steel, Surface Mount, Indoor/Outdoor Sign .................................................................................... 88.65 9.43 

    For >25 To 50, Deduct  -6.98 
    For >50 To 100, Deduct  -17.45 
    For >100, Deduct  -20.94 
    For Molded Plastic Frame, Add  17.00 

. 
 10 14 23 11-0030 EA >50 To 75 SI, Engraved Steel, Surface Mount, Indoor/Outdoor Sign .................................................................................. 110.99 9.43 

    For >25 To 50, Deduct  -9.21 
    For >50 To 100, Deduct  -23.04 
    For >100, Deduct  -27.64 
    For Molded Plastic Frame, Add  19.00 

. 
 10 14 23 11-0031 EA >75 To 100 SI, Engraved Steel, Surface Mount, Indoor/Outdoor Sign ................................................................................ 155.66 9.43 

    For >25 To 50, Deduct  -13.68 
    For >50 To 100, Deduct  -34.20 
    For >100, Deduct  -41.04 
    For Molded Plastic Frame, Add  21.00 

. 
 10 14 23 11-0032 SI >100 SI, Engraved Steel, Surface Mount, Indoor/Outdoor Sign .............................................................................................. 1.56 0.09 

    For Molded Plastic Frame, Add  0.20 

XXXXXXX 
. 
 10 14 23 11-0033  Enamel Coated Aluminum, Surface Mount, Indoor/Outdoor Signs (10 14 23 11-0002) 

Note: Multi-color with words, symbols and graphics. Includes adhesive or fasteners for mounting. 
. 
. 

 10 14 23 11-0034 EA Up To 25 SI, Enamel Coated Aluminum, Surface Mount, Indoor/Outdoor Sign .................................................................... 30.02 9.43 
    For >25 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -2.79 
    For >100, Deduct  -3.35 
    For Glow-In-Dark, Add  6.70 
    For Reflective Finish, Add  8.38 

. 
 10 14 23 11-0035 EA >25 To 50 SI, Enamel Coated Aluminum, Surface Mount, Indoor/Outdoor Sign .................................................................. 38.39 9.43 

    For >25 To 50, Deduct  -1.95 
    For >50 To 100, Deduct  -4.89 
    For >100, Deduct  -5.86 
    For Glow-In-Dark, Add  11.72 
    For Reflective Finish, Add  14.66 

. 
 10 14 23 11-0036 EA >50 To 100 SI, Enamel Coated Aluminum, Surface Mount, Indoor/Outdoor Sign ................................................................ 55.15 9.43 

    For >25 To 50, Deduct  -3.63 
    For >50 To 100, Deduct  -9.08 
    For >100, Deduct  -10.89 
    For Glow-In-Dark, Add  21.78 
    For Reflective Finish, Add  27.23 
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. 
 10 14 23 11-0037 EA >100 To 250 SI, Enamel Coated Aluminum, Surface Mount, Indoor/Outdoor Sign ............................................................... 74.69 9.43 

    For >25 To 50, Deduct  -5.58 
    For >50 To 100, Deduct  -13.96 
    For >100, Deduct  -16.75 
    For Glow-In-Dark, Add  33.50 
    For Reflective Finish, Add  41.88 

. 
 10 14 23 11-0038 EA >250 To 500 SI, Enamel Coated Aluminum, Surface Mount, Indoor/Outdoor Sign ............................................................. 133.32 9.43 

    For >25 To 50, Deduct  -11.45 
    For >50 To 100, Deduct  -28.62 
    For >100, Deduct  -34.34 
    For Glow-In-Dark, Add  68.68 
    For Reflective Finish, Add  85.85 

. 
 10 14 23 11-0039 EA >500 To 750 SI, Enamel Coated Aluminum, Surface Mount, Indoor/Outdoor Sign ............................................................. 158.45 9.43 

    For >25 To 50, Deduct  -13.96 
    For >50 To 100, Deduct  -34.90 
    For >100, Deduct  -41.88 
    For Glow-In-Dark, Add  83.76 
    For Reflective Finish, Add  104.70 

. 
 10 14 23 11-0040 EA >750 To 1,000 SI, Enamel Coated Aluminum, Surface Mount, Indoor/Outdoor Sign .......................................................... 191.95 9.43 

    For >25 To 50, Deduct  -17.31 
    For >50 To 100, Deduct  -43.28 
    For >100, Deduct  -51.93 
    For Glow-In-Dark, Add  103.86 
    For Reflective Finish, Add  129.83 

. 
 10 14 23 11-0041 SI >1,000 SI, Enamel Coated Aluminum, Surface Mount, Indoor/Outdoor Sign ..........................................................................0.21 0.01 

    For Glow-In-Dark, Add  0.11 
    For Reflective Finish, Add  0.14 

XXXXXXX 
. 
 10 14 23 11-0042  California Title 24, Surface Mount, Signs (10 14 23 11-0002) 
. 
. 
 10 14 23 11-0043  California Title 24, Surface Mount, Geometric Restroom Signs (10 14 23 11-0042) 

Note: Includes 1/4" thick acrylic or PVC construction, color that contrasts with the door color, and with or without 
the international symbol of accessibility and staff only designation. 

. 

. 
 10 14 23 11-0044 EA 1/4" Thick, Equilateral Triangle With 12" Long Edges, California Title 24, Surface Mount, Geometric Male 

Restroom Sign ................................................................................................................................................................... 121.46 9.43 
    For >25 To 50, Deduct  -10.26 
    For >50 To 100, Deduct  -15.39 
    For >100, Deduct  -17.44 

. 
 10 14 23 11-0045 EA 1/4" Thick, 12" Diameter, California Title 24, Surface Mount, Geometric Female Restroom Sign ....................................... 121.46 9.43 

    For >25 To 50, Deduct  -10.26 
    For >50 To 100, Deduct  -15.39 
    For >100, Deduct  -17.44 

. 
 10 14 23 11-0046 EA 1/4" Thick, 12" Diameter, California Title 24, Surface Mount, Geometric Unisex Restroom Sign ........................................ 162.50 9.43 

Note: Includes contrasting color equilateral triangle with 12" long edges superimposed on the circle. 
    For >25 To 50, Deduct  -14.37 
    For >50 To 100, Deduct  -21.55 
    For >100, Deduct  -24.42 

XXXXXXX 
. 
 10 14 23 11-0047  California Title 24, Surface Mount, Stairwell Signs (10 14 23 11-0042) 

Note: Includes 1/16" matte finish colored polymer face plate with 1/16" acrylic backer. Includes information on 
stairway location, roof access availability, floor level number, basement or mezzanine level identification and exit 
level and direction. 

. 

. 
 10 14 23 11-0048 EA 1/8" Thick, 12" x 18", California Title 24, Surface Mount, Stairwell Sign ............................................................................. 250.45 9.43 

    For >25 To 50, Deduct  -23.16 
    For >50 To 100, Deduct  -34.74 
    For >100, Deduct  -39.37 

XXXXXXX 
. 
 10 14 23 11-0049  Ceiling Mount, Indoor/Outdoor Signs (10 14 23 11-0001) 
. 
. 
 10 14 23 11-0050  Enamel Coated Aluminum, Ceiling Mount, Indoor/Outdoor Signs (10 14 23 11-0049) 
. 
. 

 10 14 23 11-0051 EA Up To 25 SI, Enamel Coated Aluminum, Ceiling Mount, Indoor/Outdoor Sign ..................................................................... 41.75 13.19 
    For >25 To 50, Deduct  -1.54 
    For >50 To 100, Deduct  -3.84 
    For >100, Deduct  -4.61 
    For Glow-In-Dark, Add  9.22 
    For Reflective Finish, Add  11.52 

. 
 10 14 23 11-0052 EA >25 To 50 SI, Enamel Coated Aluminum, Ceiling Mount, Indoor/Outdoor Sign .................................................................... 54.31 13.19 

    For >25 To 50, Deduct  -2.79 
    For >50 To 100, Deduct  -6.98 
    For >100, Deduct  -8.38 
    For Glow-In-Dark, Add  16.75 
    For Reflective Finish, Add  20.94 

. 
 10 14 23 11-0053 EA >50 To 100 SI, Enamel Coated Aluminum, Ceiling Mount, Indoor/Outdoor Sign .................................................................. 71.06 13.19 

    For >25 To 50, Deduct  -4.47 
    For >50 To 100, Deduct  -11.17 
    For >100, Deduct  -13.40 
    For Glow-In-Dark, Add  26.80 
    For Reflective Finish, Add  33.50 
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. 
 10 14 23 11-0054 EA >100 To 150 SI, Enamel Coated Aluminum, Ceiling Mount, Indoor/Outdoor Sign ................................................................ 96.19 13.19 

    For >25 To 50, Deduct  -6.98 
    For >50 To 100, Deduct  -17.45 
    For >100, Deduct  -20.94 
    For Glow-In-Dark, Add  41.88 
    For Reflective Finish, Add  52.35 

XXXXXXX 
. 
 10 14 23 11-0055  90 Degree, Projection Mount, Indoor/Outdoor Signs (10 14 23 11-0001) 
. 
. 
 10 14 23 11-0056  Enamel Coated Aluminum, 90 Degree, Projection Mount, Indoor/Outdoor 

Signs (10 14 23 11-0055) 
. 
. 

 10 14 23 11-0057 EA Up To 25 SI, Enamel Coated Aluminum, 90 Degree, Projection Mount, Indoor/Outdoor Sign .............................................. 43.14 13.19 
    For >25 To 50, Deduct  -1.68 
    For >50 To 100, Deduct  -4.19 
    For >100, Deduct  -5.03 
    For Glow-In-Dark, Add  10.05 
    For Reflective Finish, Add  12.56 

. 
 10 14 23 11-0058 EA >25 To 50 SI, Enamel Coated Aluminum, 90 Degree, Projection Mount, Indoor/Outdoor Sign ............................................ 57.10 13.19 

    For >25 To 50, Deduct  -3.07 
    For >50 To 100, Deduct  -7.68 
    For >100, Deduct  -9.21 
    For Glow-In-Dark, Add  18.43 
    For Reflective Finish, Add  23.03 

. 
 10 14 23 11-0059 EA >50 To 100 SI, Enamel Coated Aluminum, 90 Degree, Projection Mount, Indoor/Outdoor Sign .......................................... 87.81 13.19 

    For >25 To 50, Deduct  -6.14 
    For >50 To 100, Deduct  -15.36 
    For >100, Deduct  -18.43 
    For Glow-In-Dark, Add  36.85 
    For Reflective Finish, Add  46.07 

. 
 10 14 23 11-0060 EA >100 To 150 SI, Enamel Coated Aluminum, 90 Degree, Projection Mount, Indoor/Outdoor Sign ........................................ 98.98 13.19 

    For >25 To 50, Deduct  -7.26 
    For >50 To 100, Deduct  -18.15 
    For >100, Deduct  -21.78 
    For Glow-In-Dark, Add  43.55 
    For Reflective Finish, Add  54.44 

XXXXXXX 
. 
 10 14 23 11-0061  Triangle, Projection Mount, Indoor/Outdoor Signs (10 14 23 11-0001) 
. 
. 
 10 14 23 11-0062  Enamel Coated Aluminum, Triangle, Projection Mount, Indoor/Outdoor 

Signs (10 14 23 11-0061) 
. 
. 

 10 14 23 11-0063 EA Up To 25 SI, Enamel Coated Aluminum, Triangle, Projection Mount, Indoor/Outdoor Sign ................................................. 47.33 13.19 
    For >25 To 50, Deduct  -2.09 
    For >50 To 100, Deduct  -5.24 
    For >100, Deduct  -6.28 
    For Glow-In-Dark, Add  12.56 
    For Reflective Finish, Add  15.71 

. 
 10 14 23 11-0064 EA >25 To 50 SI, Enamel Coated Aluminum, Triangle, Projection Mount, Indoor/Outdoor Sign ................................................ 68.27 13.19 

    For >25 To 50, Deduct  -4.19 
    For >50 To 100, Deduct  -10.47 
    For >100, Deduct  -12.56 
    For Glow-In-Dark, Add  25.13 
    For Reflective Finish, Add  31.41 

. 
 10 14 23 11-0065 EA >50 To 100 SI, Enamel Coated Aluminum, Triangle, Projection Mount, Indoor/Outdoor Sign .............................................. 76.65 13.19 

    For >25 To 50, Deduct  -5.03 
    For >50 To 100, Deduct  -12.57 
    For >100, Deduct  -15.08 
    For Glow-In-Dark, Add  30.16 
    For Reflective Finish, Add  37.70 

. 
 10 14 23 11-0066 EA >100 To 150 SI, Enamel Coated Aluminum, Triangle, Projection Mount, Indoor/Outdoor Sign ............................................ 87.81 13.19 

    For >25 To 50, Deduct  -6.14 
    For >50 To 100, Deduct  -15.36 
    For >100, Deduct  -18.43 
    For Glow-In-Dark, Add  36.85 
    For Reflective Finish, Add  46.07 

XXXXXXX 
. 
 10 14 23 11-0067  Adhesive Backed Vinyl Characters (10 14 23 11) 

Note: Includes capital or lower case letters in any font or color. Includes numbers, symbols, punctuation marks, 
etc. Includes adhesive. 

. 

. 
 10 14 23 11-0068 EA 1/2" High, 3 Mil, Adhesive Backed Vinyl Sign Letter/Character .............................................................................................. 3.13 0.75 

    For Pressure Sensitive Vinyl Letters, Custom Cut, Add  0.59 
. 

 10 14 23 11-0069 EA 3/4" High, 3 Mil, Adhesive Backed Vinyl Sign Letter/Character .............................................................................................. 3.28 0.86 
    For Pressure Sensitive Vinyl Letters, Custom Cut, Add  0.62 

. 
 10 14 23 11-0070 EA 1" High, 3 Mil, Adhesive Backed Vinyl Sign Letter/Character ................................................................................................. 3.43 0.98 

    For Pressure Sensitive Vinyl Letters, Custom Cut, Add  0.66 
. 

 10 14 23 11-0071 EA 1-1/2" High, 3 Mil, Adhesive Backed Vinyl Sign Letter/Character ........................................................................................... 4.41 1.13 
    For Pressure Sensitive Vinyl Letters, Custom Cut, Add  0.81 

. 
 10 14 23 11-0072 EA 2" High, 3 Mil, Adhesive Backed Vinyl Sign Letter/Character ................................................................................................. 4.62 1.32 

    For Pressure Sensitive Vinyl Letters, Custom Cut, Add  0.86 
. 

 10 14 23 11-0073 EA 3" High, 3 Mil, Adhesive Backed Vinyl Sign Letter/Character ................................................................................................. 6.66 1.51 
    For Pressure Sensitive Vinyl Letters, Custom Cut, Add  1.27 

. 
 10 14 23 11-0074 EA 4" High, 3 Mil, Adhesive Backed Vinyl Sign Letter/Character ................................................................................................. 7.28 1.70 

    For Pressure Sensitive Vinyl Letters, Custom Cut, Add  1.43 
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. 
 10 14 23 11-0075 EA 6" High, 3 Mil, Adhesive Backed Vinyl Sign Letter/Character ..................................................................................................9.96 1.89 

    For Pressure Sensitive Vinyl Letters, Custom Cut, Add  2.00 
. 

 10 14 23 11-0076 EA 8" High, 3 Mil, Adhesive Backed Vinyl Sign Letter/Character ................................................................................................ 12.46 2.08 
    For Pressure Sensitive Vinyl Letters, Custom Cut, Add  2.62 

. 
 10 14 23 11-0077 EA 10" High, 3 Mil, Adhesive Backed Vinyl Sign Letter/Character .............................................................................................. 16.17 2.26 

    For Pressure Sensitive Vinyl Letters, Custom Cut, Add  3.45 

XXXXXXX 
. 
 10 14 23 11-0078  Standoffs For Wall Signage (10 14 23 11) 

Note: Exxcludes signage 
. 
. 

 10 14 23 11-0079 EA 1/2" Diameter x 1/2" Long, Stainless Steel Standoff ............................................................................................................. 12.89 5.22 
. 

 10 14 23 11-0080 EA 1/2" Diameter x 3/4" Long, Stainless Steel Standoff ............................................................................................................. 13.21 5.22 
. 

 10 14 23 11-0081 EA 1/2" Diameter x 1" Long, Stainless Steel Standoff ................................................................................................................ 13.29 5.22 
. 

 10 14 23 11-0082 EA 5/8" Diameter x 1/2" Long, Stainless Steel Standoff ............................................................................................................. 13.97 5.22 
. 

 10 14 23 11-0083 EA 5/8" Diameter x 3/4" Long, Stainless Steel Standoff ............................................................................................................. 14.29 5.22 
. 

 10 14 23 11-0084 EA 5/8" Diameter x 1" Long, Stainless Steel Standoff ................................................................................................................ 14.92 5.22 
. 

 10 14 23 11-0085 EA 3/4" Diameter x 3/4" Long, Stainless Steel Standoff ............................................................................................................. 14.97 6.26 
. 

 10 14 23 11-0086 EA 3/4" Diameter x 1" Long, Stainless Steel Standoff ................................................................................................................ 15.84 6.26 
. 

 10 14 23 11-0087 EA 3/4" Diameter x 1-1/2" Long, Stainless Steel Standoff .......................................................................................................... 16.55 6.26 
. 

 10 14 23 11-0088 EA 1" Diameter x 3/4" Long, Stainless Steel Standoff ................................................................................................................ 17.59 6.26 
. 

 10 14 23 11-0089 EA 1" Diameter x 1" Long, Stainless Steel Standoff ................................................................................................................... 18.62 6.26 
. 

 10 14 23 11-0090 EA 1" Diameter x 1-1/2" Long, Stainless Steel Standoff ............................................................................................................. 19.88 6.26 
. 

 10 14 23 11-0091 EA 5/8" Diameter x 3/4" Long, Clear Anodized Aluminum Standoff ............................................................................................ 14.21 5.22 
. 

 10 14 23 11-0092 EA 5/8" Diameter x 1" Long, Clear Anodized Aluminum Standoff ............................................................................................... 14.45 5.22 
. 

 10 14 23 11-0093 EA 3/4" Diameter x 3/4" Long, Clear Anodized Aluminum Standoff ............................................................................................ 15.68 6.26 
. 

 10 14 23 11-0094 EA 3/4" Diameter x 1" Long, Clear Anodized Aluminum Standoff ............................................................................................... 15.92 6.26 
. 

 10 14 23 11-0095 EA 1" Diameter x 3/4" Long, Clear Anodized Aluminum Standoff ............................................................................................... 17.27 6.26 
. 

 10 14 23 11-0096 EA 1" Diameter x 1" Long, Clear Anodized Aluminum Standoff .................................................................................................. 17.43 6.26 

XXXXXXX 
. 
 10 14 23 11-0097  Removal And Reinstallation Of Building Signage (10 14 23 11) 

Note: Includes storage and cleaning. 
. 
. 

 10 14 23 11-0098 EA Removal And Reinstallation Of Building Signage, Exterior Up To 4 SF .............................................................................. 182.80  
. 

 10 14 23 11-0099 EA Removal And Reinstallation Of Building Signage, Exterior >4 To 12 SF ............................................................................ 210.09  
. 

 10 14 23 11-0100 EA Removal And Reinstallation Of Building Signage, >12 To 20 SF ........................................................................................ 236.20  
. 

 10 14 23 11-0101 EA Removal And Reinstallation Of Interior Door And Office Signage, Up To 4SF ..................................................................... 56.55  

XXXXXXX 
. 
 10 14 23 11-0102  Building Sign (10 14 23 11) 

Note: Includes 4" numbers painted on. Installed on building. 
. 
. 

 10 14 23 11-0103 EA 6" x 18" Metal Building Sign With Numbers......................................................................................................................... 128.51 22.62 
. 

 10 14 23 11-0104 SF Double Sided, Molding On Two Sides, For Mounting On Aluminum Posts ........................................................................... 42.39 7.31 
. 

 10 14 23 11-0105 SF Single Sided, Molding On One Side, For Mounting On Structure Up To 20' ......................................................................... 31.97 6.79 
. 

 10 14 23 11-0106 EA Aluminum Posts, Formed Prefinished, Ribbed, 4" Square, 6' High, 3' Deep ......................................................................... 24.36 5.74 
. 

 10 14 23 11-0107 EA Aluminum Posts, Formed Prefinished, Ribbed, 4" Square, 8' High, 3' Deep ......................................................................... 28.04 6.27 
. 

 10 14 23 11-0108 EA Aluminum Posts, Formed Prefinished, Ribbed, 6" Square, 10' High, 3' Deep ....................................................................... 30.74 6.79 
. 

 10 14 23 11-0109 EA Aluminum Posts, Formed Prefinished, Ribbed, 6" Square, 15' High, 4' Deep ....................................................................... 36.08 7.31 

XXXXXXX 
. 
 10 14 53  Traffic Signage (10 14) 
. 
. 
 10 14 53 11  Traffic Signage (10 14 53) 
. 
. 
 10 14 53 11-0001  Traffic Signs (10 14 53 11) 
. 
. 
 10 14 53 11-0002  Reflectorized Stop Signs And Other Traffic Signs (10 14 53 11-0001) 

Note: Excludes posts. 
. 
. 
 10 14 53 11-0003  Aluminum Engineer Grade Stop Signs (10 14 53 11-0002) 
. 
. 

 10 14 53 11-0004 EA 18" x 18" Aluminum Engineer Grade Stop Sign .................................................................................................................... 60.03 16.97 
    For Hi-Intensity Grade, Add  7.83 
    For Diamond Grade, Add  14.88 

. 
 10 14 53 11-0005 EA 18" x 24" Aluminum Engineer Grade Stop Sign .................................................................................................................... 69.95 17.94 

    For Hi-Intensity Grade, Add  10.24 
    For Diamond Grade, Add  19.45 

. 
 10 14 53 11-0006 EA 24" x 24" Aluminum Engineer Grade Stop Sign .................................................................................................................... 75.86 18.85 

    For Hi-Intensity Grade, Add  15.64 
    For Diamond Grade, Add  24.80 

. 
 10 14 53 11-0007 EA 30" x 30" Aluminum Engineer Grade Stop Sign .................................................................................................................... 88.44 19.83 

    For Hi-Intensity Grade, Add  5.86 
    For Diamond Grade, Add  31.75 

. 
 10 14 53 11-0008 EA 36" x 36" Aluminum Engineer Grade Stop Sign .................................................................................................................. 119.77 20.74 

    For Hi-Intensity Grade, Add  17.23 
    For Diamond Grade, Add  54.03 

XXXXXXX 
. 
 10 14 53 11-0009  Other Reflectorized Traffic Signs (10 14 53 11-0002) 

Note: Other traffic signs includes reserve, handicap, visitor, no parking, property, speed limit, tow away, ADA, 
parking time limit, parking exclusive area, school, traffic/caution, etc. Excludes posts. 

. 

. 
 10 14 53 11-0010  Aluminum Engineer Grade Traffic Signs (10 14 53 11-0009) 
. 
. 

 10 14 53 11-0011 EA 6" x 12" Aluminum Engineer Grade Traffic Sign .................................................................................................................... 36.64 15.08 
    For Hi-Intensity Grade, Add  1.94 
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. 
 10 14 53 11-0012 EA 6" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 39.87 15.08 

    For Hi-Intensity Grade, Add  2.91 
. 

 10 14 53 11-0013 EA 9" x 12" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 39.87 15.08 
    For Hi-Intensity Grade, Add  2.91 

. 
 10 14 53 11-0014 EA 9" x 15" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 42.29 15.08 

    For Hi-Intensity Grade, Add  3.64 
. 

 10 14 53 11-0015 EA 9" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 44.72 15.08 
    For Hi-Intensity Grade, Add  4.37 

. 
 10 14 53 11-0016 EA 9" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 51.44 16.03 

    For Hi-Intensity Grade, Add  5.82 
. 

 10 14 53 11-0017 EA 9" x 48" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 70.83 16.03 
    For Hi-Intensity Grade, Add  11.64 

. 
 10 14 53 11-0018 EA 12" x 12" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 43.10 15.08 

    For Hi-Intensity Grade, Add  3.88 
. 

 10 14 53 11-0019 EA 12" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 51.44 16.03 
    For Hi-Intensity Grade, Add  5.82 

. 
 10 14 53 11-0020 EA 12" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 57.90 16.03 

    For Hi-Intensity Grade, Add  7.76 
. 

 10 14 53 11-0021 EA 12" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 64.37 16.03 
    For Hi-Intensity Grade, Add  9.70 

. 
 10 14 53 11-0022 EA 12" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 70.83 16.03 

    For Hi-Intensity Grade, Add  11.64 
. 

 10 14 53 11-0023 EA 18" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 61.14 16.03 
    For Hi-Intensity Grade, Add  8.73 

. 
 10 14 53 11-0024 EA 18" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 70.83 16.03 

    For Hi-Intensity Grade, Add  11.64 
. 

 10 14 53 11-0025 EA 18" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 82.42 16.97 
    For Hi-Intensity Grade, Add  14.55 

. 
 10 14 53 11-0026 EA 18" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 92.12 16.97 

    For Hi-Intensity Grade, Add  17.46 
. 

 10 14 53 11-0027 EA 18" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 119.06 20.74 
    For Hi-Intensity Grade, Add  23.28 

. 
 10 14 53 11-0028 EA 18" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 128.76 20.74 

    For Hi-Intensity Grade, Add  26.19 
. 

 10 14 53 11-0029 EA 24" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 85.65 16.97 
    For Hi-Intensity Grade, Add  15.52 

. 
 10 14 53 11-0030 EA 24" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 98.59 16.97 

    For Hi-Intensity Grade, Add  19.40 
. 

 10 14 53 11-0031 EA 24" x 36" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 111.52 16.97 
    For Hi-Intensity Grade, Add  23.28 

. 
 10 14 53 11-0032 EA 24" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 131.99 20.74 

    For Hi-Intensity Grade, Add  27.16 
. 

 10 14 53 11-0033 EA 24" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 144.92 20.74 
    For Hi-Intensity Grade, Add  31.04 

. 
 10 14 53 11-0034 EA 24" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 157.85 20.74 

    For Hi-Intensity Grade, Add  34.91 
. 

 10 14 53 11-0035 EA 24" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 170.78 20.74 
    For Hi-Intensity Grade, Add  38.79 

. 
 10 14 53 11-0036 EA 30" x 30" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 114.75 16.97 

    For Hi-Intensity Grade, Add  24.25 
. 

 10 14 53 11-0037 EA 30" x 36" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 138.45 20.74 
    For Hi-Intensity Grade, Add  29.09 

. 
 10 14 53 11-0038 EA 30" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 154.62 20.74 

    For Hi-Intensity Grade, Add  33.95 
. 

 10 14 53 11-0039 EA 30" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 178.32 24.51 
    For Hi-Intensity Grade, Add  38.79 

. 
 10 14 53 11-0040 EA 30" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 218.20 28.28 

    For Hi-Intensity Grade, Add  48.49 
. 

 10 14 53 11-0041 EA 36" x 36" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 157.85 20.74 
    For Hi-Intensity Grade, Add  34.91 

. 
 10 14 53 11-0042 EA 36" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 184.79 24.51 

    For Hi-Intensity Grade, Add  40.73 
. 

 10 14 53 11-0043 EA 36" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 211.73 28.28 
    For Hi-Intensity Grade, Add  46.55 

. 
 10 14 53 11-0044 EA 36" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 231.13 28.28 

    For Hi-Intensity Grade, Add  52.37 
. 

 10 14 53 11-0045 EA 36" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 258.07 32.04 
    For Hi-Intensity Grade, Add  58.19 

. 
 10 14 53 11-0046 EA 36" x 73" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 307.63 35.82 

    For Hi-Intensity Grade, Add  70.80 
. 

 10 14 53 11-0047 EA 36" x 78" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 323.80 35.82 
    For Hi-Intensity Grade, Add  75.65 

. 
 10 14 53 11-0048 EA 36" x 108" Aluminum Engineer Grade Traffic Sign ............................................................................................................. 432.09 41.47 

    For Hi-Intensity Grade, Add  104.74 
. 

 10 14 53 11-0049 EA 42" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 214.97 28.28 
    For Hi-Intensity Grade, Add  47.52 

. 
 10 14 53 11-0050 EA 48" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 271.00 32.04 

    For Hi-Intensity Grade, Add  62.07 
. 

 10 14 53 11-0051 EA 48" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 304.40 35.82 
    For Hi-Intensity Grade, Add  69.83 

. 
 10 14 53 11-0052 EA 48" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 330.26 35.82 

    For Hi-Intensity Grade, Add  77.59 
. 

 10 14 53 11-0053 EA 48" x 66" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 367.44 41.47 
    For Hi-Intensity Grade, Add  85.35 
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. 
 10 14 53 11-0054 EA 48" x 72" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 393.30 41.47 

    For Hi-Intensity Grade, Add  93.11 
. 

 10 14 53 11-0055 EA 48" x 84" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 452.56 45.25 
    For Hi-Intensity Grade, Add  108.62 

. 
 10 14 53 11-0056 EA 48" x 96" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 504.29 45.25 

    For Hi-Intensity Grade, Add  124.14 
. 

 10 14 53 11-0057 EA 48" x 102" Aluminum Engineer Grade Traffic Sign .............................................................................................................. 530.15 45.25 
    For Hi-Intensity Grade, Add  131.90 

. 
 10 14 53 11-0058 EA 48" x 108" Aluminum Engineer Grade Traffic Sign .............................................................................................................. 559.78 47.13 

    For Hi-Intensity Grade, Add  139.66 
. 

 10 14 53 11-0059 EA 60" x 72" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 478.43 45.25 
    For Hi-Intensity Grade, Add  116.38 

. 
 10 14 53 11-0060 EA 72" x 144" Aluminum Engineer Grade Traffic Sign ........................................................................................................... 1,051.69 60.33 

    For Hi-Intensity Grade, Add  279.31 
. 

 10 14 53 11-0061 EA 78" x 96" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 766.68 47.13 
    For Hi-Intensity Grade, Add  201.73 

XXXXXXX 
. 
 10 14 53 11-0062  Non-Reflectorized Traffic Signs (10 14 53 11-0001) 

Note: Includes reserved parking, handicap parking, visitor parking, no parking, tow away zones, etc. Excludes 
posts. 

. 

. 
 10 14 53 11-0063  Steel Non-Reflectorized Traffic Signs (10 14 53 11-0062) 
. 
. 

 10 14 53 11-0064 EA 6" x 12" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 35.76 15.08 
. 

 10 14 53 11-0065 EA 6" x 18" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 38.55 15.08 
. 

 10 14 53 11-0066 EA 9" x 12" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 38.55 15.08 
. 

 10 14 53 11-0067 EA 9" x 15" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 40.65 15.08 
. 

 10 14 53 11-0068 EA 9" x 18" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 42.75 15.08 
. 

 10 14 53 11-0069 EA 9" x 24" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 48.81 16.03 
. 

 10 14 53 11-0070 EA 9" x 48" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 65.58 16.03 
. 

 10 14 53 11-0071 EA 12" x 12" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 41.35 15.08 
. 

 10 14 53 11-0072 EA 12" x 18" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 48.81 16.03 
. 

 10 14 53 11-0073 EA 12" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 54.40 16.03 
. 

 10 14 53 11-0074 EA 12" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 59.99 16.03 
. 

 10 14 53 11-0075 EA 12" x 36" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 65.58 16.03 
. 

 10 14 53 11-0076 EA 18" x 18" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 57.19 16.03 
. 

 10 14 53 11-0077 EA 18" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 65.58 16.03 
. 

 10 14 53 11-0078 EA 18" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 75.85 16.97 
. 

 10 14 53 11-0079 EA 18" x 36" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 84.24 16.97 
. 

 10 14 53 11-0080 EA 18" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 108.54 20.74 
. 

 10 14 53 11-0081 EA 18" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 116.93 20.74 
. 

 10 14 53 11-0082 EA 24" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 78.65 16.97 
. 

 10 14 53 11-0083 EA 24" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 89.82 16.97 
. 

 10 14 53 11-0084 EA 24" x 36" Steel Non Reflectorized Traffic Sign .................................................................................................................... 101.00 16.97 
. 

 10 14 53 11-0085 EA 24" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 119.72 20.74 
. 

 10 14 53 11-0086 EA 24" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 130.90 20.74 
. 

 10 14 53 11-0087 EA 24" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 142.08 20.74 
. 

 10 14 53 11-0088 EA 24" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 153.26 20.74 
. 

 10 14 53 11-0089 EA 30" x 30" Steel Non Reflectorized Traffic Sign .................................................................................................................... 103.80 16.97 
. 

 10 14 53 11-0090 EA 30" x 36" Steel Non Reflectorized Traffic Sign .................................................................................................................... 125.31 20.74 
. 

 10 14 53 11-0091 EA 30" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 139.29 20.74 
. 

 10 14 53 11-0092 EA 30" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 160.80 24.51 
. 

 10 14 53 11-0093 EA 30" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 196.30 28.28 
. 

 10 14 53 11-0094 EA 36" x 36" Steel Non Reflectorized Traffic Sign .................................................................................................................... 142.08 20.74 
. 

 10 14 53 11-0095 EA 36" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 166.39 24.51 
. 

 10 14 53 11-0096 EA 36" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 190.71 28.28 
. 

 10 14 53 11-0097 EA 36" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 207.48 28.28 
. 

 10 14 53 11-0098 EA 36" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 231.78 32.04 
. 

 10 14 53 11-0099 EA 36" x 73" Steel Non Reflectorized Traffic Sign .................................................................................................................... 275.66 35.82 
. 

 10 14 53 11-0100 EA 36" x 78" Steel Non Reflectorized Traffic Sign .................................................................................................................... 289.63 35.82 
. 

 10 14 53 11-0101 EA 36" x 108" Steel Non Reflectorized Traffic Sign .................................................................................................................. 384.78 41.47 
. 

 10 14 53 11-0102 EA 42" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 193.50 28.28 
. 

 10 14 53 11-0103 EA 48" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 242.96 32.04 
. 

 10 14 53 11-0104 EA 48" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 272.86 35.82 
. 

 10 14 53 11-0105 EA 48" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 295.22 35.82 
. 

 10 14 53 11-0106 EA 48" x 66" Steel Non Reflectorized Traffic Sign .................................................................................................................... 328.89 41.47 
. 

 10 14 53 11-0107 EA 48" x 72" Steel Non Reflectorized Traffic Sign .................................................................................................................... 351.25 41.47 
. 

 10 14 53 11-0108 EA 48" x 84" Steel Non Reflectorized Traffic Sign .................................................................................................................... 403.50 45.25 
. 

 10 14 53 11-0109 EA 48" x 96" Steel Non Reflectorized Traffic Sign .................................................................................................................... 448.22 45.25 
. 

 10 14 53 11-0110 EA 48" x 102" Steel Non Reflectorized Traffic Sign .................................................................................................................. 470.58 45.25 
. 

 10 14 53 11-0111 EA 48" x 108" Steel Non Reflectorized Traffic Sign .................................................................................................................. 496.70 47.13 
. 

 10 14 53 11-0112 EA 60" x 72" Steel Non Reflectorized Traffic Sign .................................................................................................................... 425.86 45.25 
. 

 10 14 53 11-0113 EA 72" x 144" Steel Non Reflectorized Traffic Sign .................................................................................................................. 925.54 60.33 
. 

 10 14 53 11-0114 EA 78" x 96" Steel Non Reflectorized Traffic Sign .................................................................................................................... 675.57 47.13 

XXXXXXX 
. 
 10 14 53 11-0115  Aluminum Non-Reflectorized Traffic Signs (10 14 53 11-0062) 
. 
. 

 10 14 53 11-0116 EA 6" x 12" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 35.99 15.08 
. 

 10 14 53 11-0117 EA 6" x 18" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 38.90 15.08 
. 

 10 14 53 11-0118 EA 9" x 12" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 38.90 15.08 
. 

 10 14 53 11-0119 EA 9" x 15" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 41.08 15.08 
. 

 10 14 53 11-0120 EA 9" x 18" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 43.26 15.08 
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. 
 10 14 53 11-0121 EA 9" x 24" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 49.49 16.03 

. 
 10 14 53 11-0122 EA 9" x 48" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 66.94 16.03 

. 
 10 14 53 11-0123 EA 12" x 12" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 41.80 15.08 

. 
 10 14 53 11-0124 EA 12" x 18" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 49.49 16.03 

. 
 10 14 53 11-0125 EA 12" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 55.31 16.03 

. 
 10 14 53 11-0126 EA 12" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 61.13 16.03 

. 
 10 14 53 11-0127 EA 12" x 36" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 66.94 16.03 

. 
 10 14 53 11-0128 EA 18" x 18" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 58.22 16.03 

. 
 10 14 53 11-0129 EA 18" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 66.94 16.03 

. 
 10 14 53 11-0130 EA 18" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 77.56 16.97 

. 
 10 14 53 11-0131 EA 18" x 36" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 86.29 16.97 

. 
 10 14 53 11-0132 EA 18" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 111.28 20.74 

. 
 10 14 53 11-0133 EA 18" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 120.00 20.74 

. 
 10 14 53 11-0134 EA 24" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 80.47 16.97 

. 
 10 14 53 11-0135 EA 24" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 92.10 16.97 

. 
 10 14 53 11-0136 EA 24" x 36" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 103.74 16.97 

. 
 10 14 53 11-0137 EA 24" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 122.91 20.74 

. 
 10 14 53 11-0138 EA 24" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 134.55 20.74 

. 
 10 14 53 11-0139 EA 24" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 146.18 20.74 

. 
 10 14 53 11-0140 EA 24" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 157.82 20.74 

. 
 10 14 53 11-0141 EA 30" x 30" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 106.65 16.97 

. 
 10 14 53 11-0142 EA 30" x 36" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 128.73 20.74 

. 
 10 14 53 11-0143 EA 30" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 143.27 20.74 

. 
 10 14 53 11-0144 EA 30" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 165.36 24.51 

. 
 10 14 53 11-0145 EA 30" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 201.99 28.28 

. 
 10 14 53 11-0146 EA 36" x 36" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 146.18 20.74 

. 
 10 14 53 11-0147 EA 36" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 171.17 24.51 

. 
 10 14 53 11-0148 EA 36" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 196.17 28.28 

. 
 10 14 53 11-0149 EA 36" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 213.63 28.28 

. 
 10 14 53 11-0150 EA 36" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 238.62 32.04 

. 
 10 14 53 11-0151 EA 36" x 73" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 283.97 35.82 

. 
 10 14 53 11-0152 EA 36" x 78" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 298.51 35.82 

. 
 10 14 53 11-0153 EA 36" x 108" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 397.08 41.47 

. 
 10 14 53 11-0154 EA 42" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 199.08 28.28 

. 
 10 14 53 11-0155 EA 48" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 250.25 32.04 

. 
 10 14 53 11-0156 EA 48" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 281.06 35.82 

. 
 10 14 53 11-0157 EA 48" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 304.33 35.82 

. 
 10 14 53 11-0158 EA 48" x 66" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 338.91 41.47 

. 
 10 14 53 11-0159 EA 48" x 72" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 362.18 41.47 

. 
 10 14 53 11-0160 EA 48" x 84" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 416.26 45.25 

. 
 10 14 53 11-0161 EA 48" x 96" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 462.80 45.25 

. 
 10 14 53 11-0162 EA 48" x 102" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 486.06 45.25 

. 
 10 14 53 11-0163 EA 48" x 108" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 513.10 47.13 

. 
 10 14 53 11-0164 EA 60" x 72" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 439.53 45.25 

. 
 10 14 53 11-0165 EA 72" x 144" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 958.34 60.33 

. 
 10 14 53 11-0166 EA 78" x 96" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 699.26 47.13 

XXXXXXX 
. 
 10 14 53 11-0167  Aluminum Street Signs (10 14 53 11-0001) 

Note: Excludes posts. 
. 
. 
 10 14 53 11-0168  Aluminum Engineer Grade Street Signs (10 14 53 11-0167) 
. 
. 

 10 14 53 11-0169 EA 6" High, Aluminum Engineer Grade Street Sign.................................................................................................................... 68.55 7.54 
. 

 10 14 53 11-0170 EA 8" High, Aluminum Engineer Grade Street Sign.................................................................................................................... 77.99 7.54 
. 

 10 14 53 11-0171 EA 9" High, Aluminum Engineer Grade Street Sign.................................................................................................................... 85.02 7.54 

XXXXXXX 
. 
 10 14 53 11-0172  Street Sign Accessories (10 14 53 11-0167) 
. 
. 

 10 14 53 11-0173 EA Single Bracket And Post Cap For Street Sign ....................................................................................................................... 20.40 3.77 
. 

 10 14 53 11-0174 EA Double Bracket And Post Cap For Street Sign ..................................................................................................................... 20.40 3.77 

XXXXXXX 
. 
 10 14 53 11-0175  Sign Posts (10 14 53 11-0001) 

Note: Excludes sign. See CSI section 32 31 13 13-0001 for auguring of holes and backfill. 
. 
. 
 10 14 53 11-0176  U-Channel Sign Posts (10 14 53 11-0175) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0177  Baked Enamel U-Channel Sign Posts (10 14 53 11-0176) 
. 
. 

 10 14 53 11-0178 EA 3' To 4' Baked Enamel U-Channel Sign Post Base ............................................................................................................... 53.25 15.46 
. 

 10 14 53 11-0179 EA 6' Baked Enamel U-Channel Sign Post ................................................................................................................................. 70.04 19.32 
. 

 10 14 53 11-0180 EA 7' Baked Enamel U-Channel Sign Post ................................................................................................................................. 83.61 23.20 
. 

 10 14 53 11-0181 EA 8' Baked Enamel U-Channel Sign Post ................................................................................................................................. 97.91 27.06 
. 

 10 14 53 11-0182 EA 10' Baked Enamel U-Channel Sign Post ............................................................................................................................. 118.12 32.85 
. 

 10 14 53 11-0183 EA 12' Baked Enamel U-Channel Sign Post ............................................................................................................................. 121.69 32.85 

XXXXXXX 
. 
 10 14 53 11-0184  Galvanized Steel U-Channel Sign Posts (10 14 53 11-0176) 
. 
. 

 10 14 53 11-0185 EA 3' To 4' Galvanized Steel U-Channel Sign Post Base ........................................................................................................... 57.85 15.46 
. 

 10 14 53 11-0186 EA 6' Galvanized Steel U-Channel Sign Post ............................................................................................................................. 77.34 19.32 
. 

 10 14 53 11-0187 EA 7' Galvanized Steel U-Channel Sign Post ........................................................................................................................... 100.12 23.20 
. 

 10 14 53 11-0188 EA 8' Galvanized Steel U-Channel Sign Post ........................................................................................................................... 116.16 27.06 
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. 
 10 14 53 11-0189 EA 10' Galvanized Steel U-Channel Sign Post ......................................................................................................................... 131.40 32.85 

. 
 10 14 53 11-0190 EA 12' Galvanized Steel U-Channel Sign Post ......................................................................................................................... 133.25 32.85 

XXXXXXX 
. 
 10 14 53 11-0191  Fiberglass Or Composite Plastic U-Channel Sign Posts (10 14 53 11-0176) 
. 
. 

 10 14 53 11-0192 EA 3' To 4' Fiberglass Or Composite Plastic U-Channel Sign Post Base ................................................................................... 52.16 15.46 
. 

 10 14 53 11-0193 EA 6' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 67.68 19.32 
. 

 10 14 53 11-0194 EA 7' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 80.76 23.20 
. 

 10 14 53 11-0195 EA 8' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 94.52 27.06 
. 

 10 14 53 11-0196 EA 10' Fiberglass Or Composite Plastic U-Channel Sign Post ................................................................................................. 111.96 32.85 
. 

 10 14 53 11-0197 EA 12' Fiberglass Or Composite Plastic U-Channel Sign Post ................................................................................................. 118.04 32.85 

XXXXXXX 
. 
 10 14 53 11-0198  Tubular Sign Posts (10 14 53 11-0175) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0199  2-3/8" Diameter, Galvanized Steel Tubular Sign Post (10 14 53 11-0198) 
. 
. 

 10 14 53 11-0200 EA 6', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post ...................................................................................................... 78.10 19.32 
. 

 10 14 53 11-0201 EA 7', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post ...................................................................................................... 92.63 23.20 
. 

 10 14 53 11-0202 EA 8', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post .................................................................................................... 109.47 27.06 
. 

 10 14 53 11-0203 EA 10', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post .................................................................................................. 141.39 32.85 
. 

 10 14 53 11-0204 EA 12', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post .................................................................................................. 153.93 32.85 

XXXXXXX 
. 
 10 14 53 11-0205  Square Sign Posts (10 14 53 11-0175) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0206  Galvanized Steel Square Sign Posts (10 14 53 11-0205) 
. 
. 

 10 14 53 11-0207 EA 3' To 4' Galvanized Steel Square Sign Post Base ................................................................................................................. 58.87 15.46 
. 

 10 14 53 11-0208 EA 6' Galvanized Steel Square Sign Post .................................................................................................................................. 94.63 19.32 
. 

 10 14 53 11-0209 EA 7' Galvanized Steel Square Sign Post ................................................................................................................................ 110.88 23.20 
. 

 10 14 53 11-0210 EA 8' Galvanized Steel Square Sign Post ................................................................................................................................ 129.33 27.06 
. 

 10 14 53 11-0211 EA 10' Galvanized Steel Square Sign Post .............................................................................................................................. 157.97 32.85 
. 

 10 14 53 11-0212 EA 12' Galvanized Steel Square Sign Post .............................................................................................................................. 166.71 32.85 

XXXXXXX 
. 
 10 14 53 11-0213  Sign Post Accessories (10 14 53 11-0001) 
. 
. 
 10 14 53 11-0214  Sign Post Brackets (10 14 53 11-0213) 
. 
. 

 10 14 53 11-0215 EA 2-3/8" Outside Diameter, Single Sign Bracket Set ................................................................................................................ 26.75 5.65 
. 

 10 14 53 11-0216 EA 2-3/8" Outside Diameter, Double Sign Bracket Set ............................................................................................................... 48.41 9.43 
. 

 10 14 53 11-0217 EA 10 cm - 37 cm Diameter, Buckle Bracket Set ........................................................................................................................ 41.84 7.54 

XXXXXXX 
. 
 10 14 53 11-0218  Sign Post Caps (10 14 53 11-0213) 
. 
. 

 10 14 53 11-0219 EA Traffic Sign Post Cap ............................................................................................................................................................ 14.71 3.77 

XXXXXXX 
. 
 10 14 53 11-0220  Sign Post Replacement Bolts (10 14 53 11-0213) 
. 
. 

 10 14 53 11-0221 EA Signage Fasteners Replacement ............................................................................................................................................9.96  
Note: Includes two 5/16" x 2" long bolts, two 5/16" nuts And four 5/16" washers 

XXXXXXX 
. 
 10 14 53 11-0222  Removal Of Signs (10 14 53 11) 

Note: Includes structural supports. 
. 
. 

 10 14 53 11-0223 EA >4 To 10 SF Sign Area, Sign Removal ............................................................................................................................... 150.82  
. 

 10 14 53 11-0224 EA  >10 To 20 SF Sign Area, Sign Removal ............................................................................................................................. 361.96  
. 

 10 14 53 11-0225 EA >20 To 40 SF Sign Area, Sign Removal ............................................................................................................................. 542.93  
. 

 10 14 53 11-0226 EA  >40 To 100 SF Sign Area, Sign Removal ........................................................................................................................... 910.54  

XXXXXXX 
. 
 10 14 53 11-0227  Removal And Reinstallation Of Signs (10 14 53 11) 

Note: Includes structural supports. 
. 
. 

 10 14 53 11-0228 EA >4 To 10 SF Sign Area, Removal And Reinstallation Of Sign ............................................................................................. 230.24  
. 

 10 14 53 11-0229 EA >10 To 20 SF Sign Area, Removal And Reinstallation Of Sign ........................................................................................... 545.79  
. 

 10 14 53 11-0230 EA >20 SF To 40 SF Sign Area, Removal And Reinstallation Of Sign ..................................................................................... 816.84  
. 

 10 14 53 11-0231 EA >40 SF To 100 SF Sign Area, Removal And Reinstallation Of Sign ................................................................................ 1,368.06  
. 

 10 14 53 11-0232 EA Removal And Reinstallation Of Street Sign On Post ............................................................................................................. 86.72  
. 

 10 14 53 11-0233 EA Removal And Relocation Of Traffic Light ............................................................................................................................ 318.46  
Note: Excludes electrical hookup. 

XXXXXXX 
. 
 10 14 56  Bridge Signage (10 14) 
. 
. 
 10 14 56 00-0001  Bridge And Truss Mounted Signs (10 14 56) 
. 
. 
 10 14 56 00-0002  Removal Of Bridge And Truss Mounted Signs (10 14 56 00-0001) 
. 
. 

 10 14 56 00-0003 CF Removal Of Foundation ........................................................................................................................................................ 15.01  
Note: Including Excavation 

. 
 10 14 56 00-0004 LF Removal Of Truss And Supports ......................................................................................................................................... 198.72  

. 
 10 14 56 00-0005 SF Removal Of Sign Face ............................................................................................................................................................9.09  

. 
 10 14 56 00-0006 SF Removal Of Legend .............................................................................................................................................................. 15.14  
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. 
 10 14 56 00-0007 EA Removal Of Changeable Message Panel ........................................................................................................................... 174.70  

. 
 10 14 56 00-0008 EA  Removal Of Posts And Supports, Per Post ........................................................................................................................... 90.84  

XXXXXXX 
. 
 10 14 56 00-0009  Fabricate And Install New Reflective Messages On Sign Face (10 14 56 00-0001) 
. 
. 
 10 14 56 00-0010  One Color/3 Dimensional Demountable Letters (10 14 56 00-0009) 
. 
. 

 10 14 56 00-0011 EA 6" Capital Height Letter ......................................................................................................................................................... 26.27  
. 

 10 14 56 00-0012 EA 8" Capital Height Letter ......................................................................................................................................................... 31.09  
. 

 10 14 56 00-0013 EA 10" Capital Height Letter ....................................................................................................................................................... 35.89  
. 

 10 14 56 00-0014 EA 12" Capital Height Letter ....................................................................................................................................................... 40.24  
. 

 10 14 56 00-0015 EA  14" Capital Height Letter ....................................................................................................................................................... 42.87  

XXXXXXX 
. 
 10 14 56 00-0016  Two Color Legend Shields-Die Cut Vinyl Engineer Grade (10 14 56 00-0009) 
. 
. 

 10 14 56 00-0017 EA 6" Legend/Shields ................................................................................................................................................................. 27.15  
. 

 10 14 56 00-0018 EA 8" Legend/Shields ................................................................................................................................................................. 32.27  
. 

 10 14 56 00-0019 EA 10" Legend/Shields ............................................................................................................................................................... 37.36  
. 

 10 14 56 00-0020 EA 12" Legend/Shields ............................................................................................................................................................... 42.01  
. 

 10 14 56 00-0021 EA  14" Legend/Shields ............................................................................................................................................................... 44.95  

XXXXXXX 
. 
 10 20  Interior Specialties (10) 
. 
. 
 10 21  Compartments and Cubicles (10 20) 
. 
. 
 10 21 13  Toilet Compartments (10 21)
. 
. 
 10 21 13 13  Metal Toilet Compartments (10 21 13)
. 
. 
 10 21 13 13-0001  Enamel Coated Steel Toilet Partitions And Urinal Screens (10 21 13 13) 

Note: Complete toilet partitions for corner installations. Includes 1" door, 1-1/4" pilaster, 1" separator panel, trim 
shoes, and standard stainless steel hardware as required. For alcove, recessed or configurations other than 
corner installations use either: (1) the appropriate corner unit and add individual components or (2) individual 
components. Individual components include trim shoes and standard stainless steel hardware as required. 
Constructed of galvanized sheet metal, cleaned, primed and finished with oven baked enamel or epoxy coating. 

. 

. 
 10 21 13 13-0002  Enamel Coated Steel Toilet Partitions (10 21 13 13-0001) 

Note: All colors. 
. 
. 
 10 21 13 13-0003  Floor Anchored, Enamel Coated Steel, Complete Toilet Partitions (10 21 13 13-0002) 
. 
. 

 10 21 13 13-0004 EA 36" x 60", Floor Anchored, Enamel Coated Steel, One Compartment Corner Unit, Complete Toilet Partition .................... 824.34 117.50 
    For >10, Deduct  -58.93 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 13-0005 EA 60" x 60", Floor Anchored, Enamel Coated Steel, One Compartment Corner Unit, Complete Americans With 

Disabilities Act Compliant Toilet Partition ........................................................................................................................... 992.20 127.95 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 13-0006 EA 60" x 78", Floor Anchored, Enamel Coated Steel, One Compartment Corner Unit, Complete Americans With 

Disabilities Act Compliant Toilet Partition ........................................................................................................................ 1,058.52 133.18 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 13-0007  Overhead Braced, Enamel Coated Steel, Complete Toilet Partitions (10 21 13 13-

0002) 
Note: Includes headrail. 

. 

. 
 10 21 13 13-0008 EA 36" x 60", Overhead Braced, Enamel Coated Steel, One Compartment Corner Unit, Complete Toilet Partition ................ 865.36 143.62 

    For >10, Deduct  -57.81 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 13-0009 EA 60" x 60", Overhead Braced, Enamel Coated Steel, One Compartment Corner Unit, Complete Americans With 

Disabilities Act Compliant Toilet Partition ........................................................................................................................ 1,001.04 154.06 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 13-0010 EA 60" x 78", Overhead Braced, Enamel Coated Steel, One Compartment Corner Unit, Complete Americans With 

Disabilities Act Compliant Toilet Partition ........................................................................................................................ 1,056.98 159.29 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 13-0011  Floor And Ceiling Anchored, Enamel Coated Steel, Complete Toilet 

Partitions (10 21 13 13-0002) 
Note: Excludes above ceiling steel. 

. 

. 
 10 21 13 13-0012 EA 36" x 60", Floor And Ceiling Anchored, Enamel Coated Steel, One Compartment Corner Unit, Complete Toilet 

Partition ........................................................................................................................................................................... 1,021.44 169.74 
    For >10, Deduct  -68.20 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 13-0013 EA 60" x 60", Floor And Ceiling Anchored, Enamel Coated Steel, One Compartment Corner Unit, Complete 

Americans With Disabilities Act Compliant Toilet Partition .............................................................................................. 1,184.95 180.18 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 13-0014 EA 60" x 78", Floor And Ceiling Anchored, Enamel Coated Steel, One Compartment Corner Unit, Complete 

Americans With Disabilities Act Compliant Toilet Partition .............................................................................................. 1,243.32 185.40 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 13-0015  Ceiling Hung, Enamel Coated Steel, Complete Toilet Partitions (10 21 13 13-0002) 

Note: Excludes above ceiling steel. 
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. 

. 
 10 21 13 13-0016 EA 36" x 60", Ceiling Hung, Enamel Coated Steel, One Compartment Corner Unit, Complete Toilet Partition ........................ 997.80 195.85 

    For >10, Deduct  -60.61 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 13-0017 EA 60" x 60", Ceiling Hung, Enamel Coated Steel, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 1,188.08 206.29 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 13-0018 EA 60" x 78", Ceiling Hung, Enamel Coated Steel, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 1,252.78 211.52 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 13-0019  Enamel Coated Steel Urinal Screens (10 21 13 13-0001) 

Note: All colors. 
. 
. 
 10 21 13 13-0020  Floor Anchored, Enamel Coated Steel, Urinal Screens (10 21 13 13-0019) 
. 
. 

 10 21 13 13-0021 EA 24" x 58" x 1", Floor Anchored, Enamel Coated Steel, Urinal Screen ................................................................................. 440.12 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0022 EA 36" x 58" x 1", Floor Anchored, Enamel Coated Steel, Urinal Screen ................................................................................. 486.96 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0023 EA 48" x 58" x 1", Floor Anchored, Enamel Coated Steel, Urinal Screen ................................................................................. 535.19 83.53 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 13-0024  Wall Hung, Enamel Coated Steel, Urinal Screens (10 21 13 13-0019) 
. 
. 

 10 21 13 13-0025 EA 18" x 42" x 1", Wall Hung, Enamel Coated Steel, Urinal Screen ......................................................................................... 256.87 62.64 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0026 EA 24" x 42" x 1", Wall Hung, Enamel Coated Steel, Urinal Screen ......................................................................................... 277.11 67.86 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0027 EA 30" x 42" x 1", Wall Hung, Enamel Coated Steel, Urinal Screen ......................................................................................... 293.14 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 13-0028  Wall Hung, Wedge Shaped, Enamel Coated Steel, Urinal Screens (10 21 13 13-0019) 
. 
. 

 10 21 13 13-0029 EA 18" x 30" x 1", Wall Hung, Wedge Shaped, Enamel Coated Steel, Urinal Screen .............................................................. 327.45 67.86 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 13-0030  Wall Hung And Post Supported, Enamel Coated Steel, Urinal Screens (10 21 13 

13-0019) 
. 
. 

 10 21 13 13-0031 EA 18" x 58" x 1", Wall Hung And Post Supported, Enamel Coated Steel, Urinal Screen ........................................................ 363.90 67.86 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0032 EA 24" x 58" x 1", Wall Hung And Post Supported, Enamel Coated Steel, Urinal Screen ........................................................ 388.34 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0033 EA 30" x 58" x 1", Wall Hung And Post Supported, Enamel Coated Steel, Urinal Screen ........................................................ 412.76 78.30 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 13-0034  Wall Hung And Overhead Braced, Enamel Coated Steel, Urinal Screens (10 21 

13 13-0019) 
. 
. 

 10 21 13 13-0035 EA 22" x 58" x 1", Wall Hung And Overhead Braced, Enamel Coated Steel, Urinal Screen ..................................................... 409.32 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0036 EA 34" x 58" x 1", Wall Hung And Overhead Braced, Enamel Coated Steel, Urinal Screen ..................................................... 439.36 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0037 EA 46" x 58" x 1", Wall Hung And Overhead Braced, Enamel Coated Steel, Urinal Screen ..................................................... 484.80 83.53 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 13-0038  Enamel Coated Steel Toilet Partition Doors, Panels And Pilasters (10 21 13 13-0001) 

Note: All colors. See CSI section 10 21 13 43-0000 for accessories, 10 21 13 43-0001 for other accessories. 
. 
. 
 10 21 13 13-0039  Enamel Coated Steel, Toilet Partition Doors (10 21 13 13-0038) 
. 
. 

 10 21 13 13-0040 EA 24" x 58" x 1", Enamel Coated Steel, Toilet Partition Door ................................................................................................. 254.55 20.89 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

. 
 10 21 13 13-0041 EA 26" x 58" x 1", Enamel Coated Steel, Toilet Partition Door ................................................................................................. 260.15 20.89 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
. 

 10 21 13 13-0042 EA 30" x 58" x 1", Enamel Coated Steel, Toilet Partition Door ................................................................................................. 275.88 22.46 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

. 
 10 21 13 13-0043 EA 34" x 58" x 1", Enamel Coated Steel, ADA Compliant Toilet Partition Door ........................................................................ 301.07 22.46 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
. 

 10 21 13 13-0044 EA 36" x 58" x 1", Enamel Coated Steel, ADA Compliant Toilet Partition Door ........................................................................ 306.67 22.46 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

XXXXXXX 
. 
 10 21 13 13-0045  Enamel Coated Steel, Toilet Partition Panels (10 21 13 13-0038) 
. 
. 

 10 21 13 13-0046 EA 6" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel .................................................................................................. 188.65 31.33 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0047 EA 12" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 207.87 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0048 EA 18" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 227.10 36.56 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0049 EA 24" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 246.32 39.17 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0050 EA 30" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 265.54 41.78 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
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. 
 10 21 13 13-0051 EA 36" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 284.75 44.40 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0052 EA 42" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 302.57 47.01 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0053 EA 48" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 321.80 49.62 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0054 EA 55" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 335.42 52.22 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0055 EA 58" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 343.11 53.27 

    For Panel Reinforced At ADA Grab Bar, Add  42.00 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0056 EA 60" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 353.25 54.83 

    For Panel Reinforced At ADA Grab Bar, Add  42.00 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0057 EA 70" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 385.06 57.45 

    For Panel Reinforced At ADA Grab Bar, Add  42.00 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0058 EA 78" x 58" x 1", Enamel Coated Steel, Toilet Partition Panel ................................................................................................ 412.68 60.06 

    For Panel Reinforced At ADA Grab Bar, Add  42.00 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 13-0059  70" Long, Enamel Coated Steel, Toilet Partition Pilasters (10 21 13 13-0038) 
. 
. 

 10 21 13 13-0060 EA Up To 4" x 70" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster .............................................................................. 140.51 15.67 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0061 EA 5" x 70" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ......................................................................................... 155.54 18.27 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0062 EA 6" x 70" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ......................................................................................... 171.96 20.89 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0063 EA 8" x 70" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ......................................................................................... 199.59 23.50 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0064 EA 10" x 70" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ....................................................................................... 225.80 26.11 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0065 EA 12" x 70" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ....................................................................................... 252.02 28.72 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0066 EA 18" x 70" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ....................................................................................... 323.03 31.33 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0067 EA 22" x 70" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ....................................................................................... 370.25 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0068 EA 24" x 70" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ....................................................................................... 397.87 36.56 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 13-0069  82" Long, Enamel Coated Steel, Toilet Partition Pilasters (10 21 13 13-0038) 
. 
. 

 10 21 13 13-0070 EA Up To 4" x 82" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster .............................................................................. 113.92 15.67 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0071 EA 5" x 82" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ......................................................................................... 124.75 18.27 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0072 EA 6" x 82" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ......................................................................................... 136.97 20.89 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0073 EA 8" x 82" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ......................................................................................... 154.79 23.50 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0074 EA 10" x 82" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ....................................................................................... 171.20 26.11 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0075 EA 12" x 82" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ....................................................................................... 189.03 28.72 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0076 EA 18" x 82" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ....................................................................................... 232.05 31.33 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0077 EA 22" x 82" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ....................................................................................... 261.06 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0078 EA 24" x 82" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ....................................................................................... 278.89 36.56 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 13-0079  96" To 120" Long, Enamel Coated Steel, Partition Pilasters (10 21 13 13-0038) 
. 
. 

 10 21 13 13-0080 EA Up To 4" x 96" To 120" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ................................................................. 157.96 20.89 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0081 EA 5" x 96" To 120" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ............................................................................ 172.99 23.50 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0082 EA 6" x 96" To 120" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ............................................................................ 189.40 26.11 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0083 EA 8" x 96" To 120" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster ............................................................................ 217.03 28.72 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0084 EA 10" x 96" To 120" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster .......................................................................... 243.24 31.33 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0085 EA 12" x 96" To 120" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster .......................................................................... 269.46 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0086 EA 18" x 96" To 120" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster .......................................................................... 340.48 36.56 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 13-0087 EA 22" x 96" To 120" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster .......................................................................... 387.70 39.17 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 13-0088 EA 24" x 96" To 120" x 1-1/4", Enamel Coated Steel, Toilet Partition Pilaster .......................................................................... 415.32 41.78 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
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XXXXXXX 
. 
 10 21 13 14  Stainless-Steel Toilet Compartments (10 21 13)
. 
. 
 10 21 13 14-0001  Stainless Steel Toilet Partitions And Urinal Screens (10 21 13 14) 

Note: Complete toilet partitions for corner installations. Includes 1" door, 1-1/4" pilaster, 1" separator panel, trim 
shoes, and standard stainless steel hardware as required. For alcove, recessed or configurations other than 
corner installations use either: (1) the appropriate corner unit and add individual components or (2) individual 
components. Individual components include trim shoes and standard stainless steel hardware as required. 
Constructed of type 304 stainless steel. Includes satin finish. 

. 

. 
 10 21 13 14-0002  Stainless Steel Toilet Partitions (10 21 13 14-0001) 
. 
. 
 10 21 13 14-0003  Floor Anchored, Stainless Steel, Complete Toilet Partitions (10 21 13 14-0002) 
. 
. 

 10 21 13 14-0004 EA 36" x 60", Floor Anchored, Stainless Steel, One Compartment Corner Unit, Complete Toilet Partition ........................... 1,766.06 117.50 
    For >10, Deduct  -153.10 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  535.86 

. 
 10 21 13 14-0005 EA 60" x 60", Floor Anchored, Stainless Steel, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 2,126.50 127.95 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  654.71 

. 
 10 21 13 14-0006 EA 60" x 78", Floor Anchored, Stainless Steel, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 2,226.93 133.18 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  686.20 

XXXXXXX 
. 
 10 21 13 14-0007  Overhead Braced, Stainless Steel, Complete Toilet Partitions (10 21 13 14-0002) 

Note: Includes headrail. 
. 
. 

 10 21 13 14-0008 EA 36" x 60", Overhead Braced, Stainless Steel, One Compartment Corner Unit, Complete Toilet Partition ....................... 1,514.06 143.62 
    For >10, Deduct  -122.68 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  429.39 

. 
 10 21 13 14-0009 EA 60" x 60", Overhead Braced, Stainless Steel, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 1,834.15 154.06 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  534.10 

. 
 10 21 13 14-0010 EA 60" x 78", Overhead Braced, Stainless Steel, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 1,995.01 159.29 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  586.75 

XXXXXXX 
. 
 10 21 13 14-0011  Floor And Ceiling Anchored, Stainless Steel, Complete Toilet Partitions (10 21 

13 14-0002) 
Note: Excludes above ceiling steel. 

. 

. 
 10 21 13 14-0012 EA 36" x 60", Floor And Ceiling Anchored, Stainless Steel, One Compartment Corner Unit, Complete Toilet Partition ........ 2,084.77 169.74 

    For >10, Deduct  -174.53 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  610.86 

. 
 10 21 13 14-0013 EA 60" x 60", Floor And Ceiling Anchored, Stainless Steel, One Compartment Corner Unit, Complete ADA Compliant 

Toilet Partition ................................................................................................................................................................. 2,235.20 180.18 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  656.19 

. 
 10 21 13 14-0014 EA 60" x 78", Floor And Ceiling Anchored, Stainless Steel, One Compartment Corner Unit, Complete ADA Compliant 

Toilet Partition ................................................................................................................................................................. 2,338.50 185.40 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  688.69 

XXXXXXX 
. 
 10 21 13 14-0015  Ceiling Hung, Stainless Steel, Complete Toilet Partitions (10 21 13 14-0002) 

Note: Excludes above ceiling steel. 
. 
. 

 10 21 13 14-0016 EA 36" x 60", Ceiling Hung, Stainless Steel, One Compartment Corner Unit, Complete Toilet Partition ............................... 2,097.98 195.85 
    For >10, Deduct  -170.63 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  597.20 

. 
 10 21 13 14-0017 EA 60" x 60", Ceiling Hung, Stainless Steel, One Compartment Corner Unit, Complete ADA Compliant Toilet Partition ...... 2,539.98 206.29 

    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  744.59 

. 
 10 21 13 14-0018 EA 60" x 78", Ceiling Hung, Stainless Steel, One Compartment Corner Unit, Complete ADA Compliant Toilet Partition ...... 2,668.54 211.52 

    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For Diamond Pattern Finish, Add  785.93 

XXXXXXX 
. 
 10 21 13 14-0019  Stainless Steel Urinal Screens (10 21 13 14-0001) 
. 
. 
 10 21 13 14-0020  Floor Anchored, Stainless Steel, Urinal Screens (10 21 13 14-0019) 
. 
. 

 10 21 13 14-0021 EA 24" x 58" x 1", Floor Anchored, Stainless Steel, Urinal Screen ........................................................................................... 597.52 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  157.98 

. 
 10 21 13 14-0022 EA 36" x 58" x 1", Floor Anchored, Stainless Steel, Urinal Screen ........................................................................................... 674.48 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  181.25 
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. 
 10 21 13 14-0023 EA 48" x 58" x 1", Floor Anchored, Stainless Steel, Urinal Screen ........................................................................................... 690.37 83.53 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  183.17 

XXXXXXX 
. 
 10 21 13 14-0024  Wall Hung, Stainless Steel, Urinal Screens (10 21 13 14-0019) 
. 
. 

 10 21 13 14-0025 EA 18" x 42" x 1", Wall Hung, Stainless Steel, Urinal Screen ................................................................................................... 445.51 62.64 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  112.08 

. 
 10 21 13 14-0026 EA 24" x 42" x 1", Wall Hung, Stainless Steel, Urinal Screen ................................................................................................... 482.10 67.86 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  121.23 

. 
 10 21 13 14-0027 EA 30" x 42" x 1", Wall Hung, Stainless Steel, Urinal Screen ................................................................................................... 525.88 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  132.90 

XXXXXXX 
. 
 10 21 13 14-0028  Wall Hung And Post Supported, Stainless Steel, Urinal Screens (10 21 13 14-0019) 
. 
. 

 10 21 13 14-0029 EA 18" x 58" x 1", Wall Hung And Post Supported, Stainless Steel, Urinal Screen .................................................................. 708.80 67.86 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  200.57 

. 
 10 21 13 14-0030 EA 24" x 58" x 1", Wall Hung And Post Supported, Stainless Steel, Urinal Screen .................................................................. 743.74 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  209.15 

. 
 10 21 13 14-0031 EA 30" x 58" x 1", Wall Hung And Post Supported, Stainless Steel, Urinal Screen .................................................................. 778.51 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  217.67 

XXXXXXX 
. 
 10 21 13 14-0032  Wall Hung And Overhead Braced, Stainless Steel, Urinal Screens (10 21 13 14-0019) 
. 
. 

 10 21 13 14-0033 EA 22" x 58" x 1", Wall Hung And Overhead Braced, Stainless Steel, Urinal Screen ............................................................... 597.52 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  157.98 

. 
 10 21 13 14-0034 EA 34" x 58" x 1", Wall Hung And Overhead Braced, Stainless Steel, Urinal Screen ............................................................... 674.47 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  181.25 

. 
 10 21 13 14-0035 EA 46" x 58" x 1", Wall Hung And Overhead Braced, Stainless Steel, Urinal Screen ............................................................... 754.56 83.53 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  205.63 

XXXXXXX 
. 
 10 21 13 14-0036  Stainless Steel Toilet Partition Doors, Panels And Pilasters (10 21 13 14-0001) 

See CSI section 10 21 13 43-0000 for accessories, 10 21 13 43-0001 for other accessories. 
. 
. 
 10 21 13 14-0037  Stainless Steel, Toilet Partition Doors (10 21 13 14-0036) 
. 
. 

 10 21 13 14-0038 EA 24" x 58" x 1", Stainless Steel, Toilet Partition Door ........................................................................................................... 383.22 20.89 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For Diamond Pattern Finish, Add  119.50 

. 
 10 21 13 14-0039 EA 26" x 58" x 1", Stainless Steel, Toilet Partition Door ........................................................................................................... 437.15 20.89 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For Diamond Pattern Finish, Add  138.38 

. 
 10 21 13 14-0040 EA 30" x 58" x 1", Stainless Steel, Toilet Partition Door ........................................................................................................... 449.85 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For Diamond Pattern Finish, Add  140.99 

. 
 10 21 13 14-0041 EA 34" x 58" x 1", Stainless Steel, ADA Compliant Toilet Partition Door .................................................................................. 465.42 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For Diamond Pattern Finish, Add  146.44 

. 
 10 21 13 14-0042 EA 36" x 58" x 1", Stainless Steel, ADA Compliant Toilet Partition Door .................................................................................. 469.75 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For Diamond Pattern Finish, Add  147.96 

XXXXXXX 
. 
 10 21 13 14-0043  Stainless Steel, Toilet Partition Panels (10 21 13 14-0036) 
. 
. 

 10 21 13 14-0044 EA 6" x 58" x 1", Stainless Steel, Toilet Partition Panel ............................................................................................................ 336.65 31.33 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  95.89 

. 
 10 21 13 14-0045 EA 12" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 373.51 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  106.97 

. 
 10 21 13 14-0046 EA 18" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 389.68 36.56 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  110.80 

. 
 10 21 13 14-0047 EA 24" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 407.91 39.17 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  115.35 

. 
 10 21 13 14-0048 EA 30" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 437.73 41.78 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  123.96 

. 
 10 21 13 14-0049 EA 36" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 472.20 44.40 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  134.20 

. 
 10 21 13 14-0050 EA 42" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 550.39 47.01 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  159.74 
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. 
 10 21 13 14-0051 EA 48" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 601.87 49.62 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  175.92 

. 
 10 21 13 14-0052 EA 55" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 618.04 52.22 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  179.76 

. 
 10 21 13 14-0053 EA 58" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 648.12 53.27 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  189.55 

. 
 10 21 13 14-0054 EA 60" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 687.77 54.83 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  202.33 

. 
 10 21 13 14-0055 EA 70" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 720.63 57.45 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  212.01 

. 
 10 21 13 14-0056 EA 78" x 58" x 1", Stainless Steel, Toilet Partition Panel .......................................................................................................... 789.49 60.06 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  234.28 

XXXXXXX 
. 
 10 21 13 14-0057  70" Long, Stainless Steel, Toilet Partition Pilasters (10 21 13 14-0036) 
. 
. 

 10 21 13 14-0058 EA Up To 4" x 70" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ........................................................................................ 230.92 15.67 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  69.86 

. 
 10 21 13 14-0059 EA 5" x 70" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................... 251.98 18.27 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  75.40 

. 
 10 21 13 14-0060 EA 6" x 70" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................... 274.23 20.89 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  81.36 

. 
 10 21 13 14-0061 EA 8" x 70" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................... 312.32 23.50 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  92.86 

. 
 10 21 13 14-0062 EA 10" x 70" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................. 350.39 26.11 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  104.36 

. 
 10 21 13 14-0063 EA 12" x 70" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................. 388.48 28.72 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  115.86 

. 
 10 21 13 14-0064 EA 18" x 70" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................. 491.07 31.33 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  149.94 

. 
 10 21 13 14-0065 EA 22" x 70" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................. 562.01 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  172.94 

. 
 10 21 13 14-0066 EA 24" x 70" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................. 600.10 36.56 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  184.44 

XXXXXXX 
. 
 10 21 13 14-0067  82" Long, Stainless Steel, Toilet Partition Pilasters (10 21 13 14-0036) 
. 
. 

 10 21 13 14-0068 EA Up To 4" x 82" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ........................................................................................ 178.03 15.67 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  51.35 

. 
 10 21 13 14-0069 EA 5" x 82" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................... 193.30 18.27 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  54.86 

. 
 10 21 13 14-0070 EA 6" x 82" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................... 209.07 20.89 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  58.55 

. 
 10 21 13 14-0071 EA 8" x 82" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................... 269.98 23.50 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  78.04 

. 
 10 21 13 14-0072 EA 10" x 82" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................. 304.54 26.11 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  88.31 

. 
 10 21 13 14-0073 EA 12" x 82" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................. 315.85 28.72 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  90.44 

. 
 10 21 13 14-0074 EA 18" x 82" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................. 357.40 31.33 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  103.16 

. 
 10 21 13 14-0075 EA 22" x 82" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................. 402.58 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  117.14 

. 
 10 21 13 14-0076 EA 24" x 82" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ................................................................................................. 427.62 36.56 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  124.08 

XXXXXXX 
. 
 10 21 13 14-0077  96" To 120" Long, Stainless Steel, Toilet Partition Pilasters (10 21 13 14-0036) 
. 
. 

 10 21 13 14-0078 EA Up To 4" x 96" To 120" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ........................................................................... 254.76 20.89 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  74.54 
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. 
 10 21 13 14-0079 EA 5" x 96" To 120" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ...................................................................................... 279.46 23.50 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  81.36 

. 
 10 21 13 14-0080 EA 6" x 96" To 120" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ...................................................................................... 302.93 26.11 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  87.75 

. 
 10 21 13 14-0081 EA 8" x 96" To 120" x 1-1/4", Stainless Steel, Toilet Partition Pilaster ...................................................................................... 347.11 28.72 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  101.38 

. 
 10 21 13 14-0082 EA 10" x 96" To 120" x 1-1/4", Stainless Steel, Toilet Partition Pilaster .................................................................................... 390.05 31.33 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  114.58 

. 
 10 21 13 14-0083 EA 12" x 96" To 120" x 1-1/4", Stainless Steel, Toilet Partition Pilaster .................................................................................... 433.00 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  127.79 

. 
 10 21 13 14-0084 EA 18" x 96" To 120" x 1-1/4", Stainless Steel, Toilet Partition Pilaster .................................................................................... 553.85 36.56 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  168.26 

. 
 10 21 13 14-0085 EA 22" x 96" To 120" x 1-1/4", Stainless Steel, Toilet Partition Pilaster .................................................................................... 634.53 39.17 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  194.67 

. 
 10 21 13 14-0086 EA 24" x 96" To 120" x 1-1/4", Stainless Steel, Toilet Partition Pilaster .................................................................................... 678.70 41.78 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Diamond Pattern Finish, Add  208.30 

XXXXXXX 
. 
 10 21 13 16  Plastic-Laminate-Clad Toilet Compartments (10 21 13)
. 
. 
 10 21 13 16-0001  Laminated Plastic Toilet Partitions And Urinal Screens (10 21 13 16) 

Note: Complete toilet partitions for corner installations. Includes 1" door, 1" pilaster, 1" separator panel, trim 
shoes, and standard stainless steel hardware as required. For alcove, recessed or configurations other than 
corner installations use either: (1) the appropriate corner unit and add individual components or (2) individual 
components. Individual components include trim shoes and standard stainless steel hardware as required. 
Constructed of a sandwich of high pressure decorative plastic laminate bonded to a solid industrial-grade particle 
board. 

. 

. 
 10 21 13 16-0002  Laminated Plastic Toilet Partitions (10 21 13 16-0001) 

Note: Includes all standard Bobrick colors. 
. 
. 
 10 21 13 16-0003  Floor Anchored, Laminated Plastic, Complete Toilet Partitions (10 21 13 16-0002) 
. 
. 

 10 21 13 16-0004 EA 36" x 60", Floor Anchored, Laminated Plastic, One Compartment Corner Unit, Complete Toilet Partition ...................... 1,092.15 117.50 
    For >10, Deduct  -85.71 
    For Cast Stainless Steel Hardware, Add  141.25 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 16-0005 EA 60" x 60", Floor Anchored, Laminated Plastic, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 1,332.50 127.95 
    For Cast Stainless Steel Hardware, Add  141.27 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 16-0006 EA 60" x 78", Floor Anchored, Laminated Plastic, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 1,433.08 133.18 
    For Cast Stainless Steel Hardware, Add  141.28 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 16-0007  Overhead Braced, Laminated Plastic, Complete Toilet Partitions (10 21 13 16-0002) 

Note: Includes headrail. 
. 
. 

 10 21 13 16-0008 EA 36" x 60", Overhead Braced, Laminated Plastic, One Compartment Corner Unit, Complete Toilet Partition ................... 1,186.22 143.62 
    For >10, Deduct  -89.90 
    For Cast Stainless Steel Hardware, Add  141.29 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 16-0009 EA 60" x 60", Overhead Braced, Laminated Plastic, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 1,437.02 154.06 
    For Cast Stainless Steel Hardware, Add  141.31 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 16-0010 EA 60" x 78", Overhead Braced, Laminated Plastic, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 1,545.44 159.29 
    For Cast Stainless Steel Hardware, Add  141.31 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 16-0011  Ceiling Hung, Laminated Plastic, Complete Toilet Partitions (10 21 13 16-0002) 

Note: Excludes above ceiling steel. 
. 
. 

 10 21 13 16-0012 EA 36" x 60", Ceiling Hung, Laminated Plastic, One Compartment Corner Unit, Complete Toilet Partition .......................... 1,586.95 195.85 
    For >10, Deduct  -119.53 
    For Cast Stainless Steel Hardware, Add  141.37 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 16-0013 EA 60" x 60", Ceiling Hung, Laminated Plastic, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 1,845.82 206.29 
    For Cast Stainless Steel Hardware, Add  141.38 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 16-0014 EA 60" x 78", Ceiling Hung, Laminated Plastic, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 1,946.38 211.52 
    For Cast Stainless Steel Hardware, Add  141.39 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
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. 
 10 21 13 16-0015  Laminated Plastic Urinal Screens (10 21 13 16-0001) 

Note: Includes all standard Bobrick colors. 
. 
. 
 10 21 13 16-0016  Floor Anchored, Laminated Plastic, Urinal Screens (10 21 13 16-0015) 
. 
. 

 10 21 13 16-0017 EA 24" x 58" x 1", Floor Anchored, Laminated Plastic, Urinal Screen ...................................................................................... 465.83 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 16-0018 EA 36" x 58" x 1", Floor Anchored, Laminated Plastic, Urinal Screen ...................................................................................... 507.64 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 16-0019 EA 48" x 58" x 1", Floor Anchored, Laminated Plastic, Urinal Screen ...................................................................................... 524.22 83.53 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 16-0020  Wall Hung, Laminated Plastic, Urinal Screens (10 21 13 16-0015) 
. 
. 

 10 21 13 16-0021 EA 18" x 42" x 1", Wall Hung, Laminated Plastic, Urinal Screen .............................................................................................. 363.23 62.64 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 16-0022 EA 24" x 42" x 1", Wall Hung, Laminated Plastic, Urinal Screen .............................................................................................. 382.62 67.86 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 16-0023 EA 30" x 42" x 1", Wall Hung, Laminated Plastic, Urinal Screen .............................................................................................. 401.21 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 16-0024  Wall Hung And Post Supported, Laminated Plastic, Urinal Screens (10 21 13 16-0015) 
. 
. 

 10 21 13 16-0025 EA 18" x 58" x 1", Wall Hung And Post Supported, Laminated Plastic, Urinal Screen ............................................................. 478.47 67.86 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 16-0026 EA 24" x 58" x 1", Wall Hung And Post Supported, Laminated Plastic, Urinal Screen ............................................................. 524.66 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 16-0027 EA 30" x 58" x 1", Wall Hung And Post Supported, Laminated Plastic, Urinal Screen ............................................................. 574.62 78.30 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 16-0028  Wall Hung And Overhead Braced, Laminated Plastic, Urinal Screens (10 21 13 16-

0015) 
. 
. 

 10 21 13 16-0029 EA 24" x 58" x 1", Wall Hung And Overhead Braced, Laminated Plastic, Urinal Screen .......................................................... 442.89 67.86 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 16-0030 EA 36" x 58" x 1", Wall Hung And Overhead Braced, Laminated Plastic, Urinal Screen .......................................................... 485.57 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 16-0031 EA 48" x 58" x 1", Wall Hung And Overhead Braced, Laminated Plastic, Urinal Screen .......................................................... 501.65 78.30 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 16-0032  Laminated Plastic Toilet Partition Doors, Panels And Pilasters (10 21 13 16-0001) 

Note: Includes all standard Bobrick colors. See CSI section 10 21 13 43-0000 for accessories. 
. 
. 
 10 21 13 16-0033  Laminated Plastic, Toilet Partition Doors (10 21 13 16-0032) 
. 
. 

 10 21 13 16-0034 EA 24" x 58" x 1", Laminated Plastic, Toilet Partition Door ....................................................................................................... 358.66 20.89 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

. 
 10 21 13 16-0035 EA 26" x 58" x 1", Laminated Plastic, Toilet Partition Door ....................................................................................................... 389.45 20.89 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
. 

 10 21 13 16-0036 EA 30" x 58" x 1", Laminated Plastic, Toilet Partition Door ....................................................................................................... 403.07 23.50 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

. 
 10 21 13 16-0037 EA 34" x 58" x 1", Laminated Plastic, Americans With Disabilities Act Compliant Toilet Partition Door .................................... 412.59 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
. 

 10 21 13 16-0038 EA 36" x 58" x 1", Laminated Plastic, Americans With Disabilities Act Compliant Toilet Partition Door .................................... 421.55 23.50 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

XXXXXXX 
. 
 10 21 13 16-0039  Laminated Plastic, Toilet Partition Panels (10 21 13 16-0032) 
. 
. 

 10 21 13 16-0040 EA 6" x 58" x 1", Laminated Plastic, Toilet Partition Panel ........................................................................................................ 187.47 31.33 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 16-0041 EA 12" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 207.20 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 16-0042 EA 18" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 226.94 36.56 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 16-0043 EA 24" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 247.41 39.17 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 16-0044 EA 30" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 266.42 41.78 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 16-0045 EA 36" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 286.97 44.40 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 16-0046 EA 42" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 293.89 47.01 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 16-0047 EA 48" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 301.90 49.62 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 16-0048 EA 55" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 317.78 52.22 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 16-0049 EA 58" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 330.75 53.27 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 16-0050 EA 60" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 345.38 54.83 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 16-0051 EA 70" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 392.59 57.45 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 16-0052 EA 78" x 58" x 1", Laminated Plastic, Toilet Partition Panel ...................................................................................................... 445.95 60.06 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
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XXXXXXX 
. 
 10 21 13 16-0053  69" Long, Laminated Plastic, Toilet Partition Pilasters (10 21 13 16-0032) 
. 
. 

 10 21 13 16-0054 EA Up To 4" x 69" x 1", Laminated Plastic, Toilet Partition Pilaster .......................................................................................... 150.58 15.67 
    For 1-1/4" Pilaster, Add  9.84 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  119.25 

. 
 10 21 13 16-0055 EA 5" x 69" x 1", Laminated Plastic, Toilet Partition Pilaster ..................................................................................................... 173.72 18.27 

    For 1-1/4" Pilaster, Add  11.32 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  137.16 

. 
 10 21 13 16-0056 EA 6" x 69" x 1", Laminated Plastic, Toilet Partition Pilaster ..................................................................................................... 178.94 20.89 

    For 1-1/4" Pilaster, Add  11.32 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  137.16 

. 
 10 21 13 16-0057 EA 8" x 69" x 1", Laminated Plastic, Toilet Partition Pilaster ..................................................................................................... 197.61 23.50 

    For 1-1/4" Pilaster, Add  12.42 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  150.60 

. 
 10 21 13 16-0058 EA 10" x 69" x 1", Laminated Plastic, Toilet Partition Pilaster ................................................................................................... 206.74 26.11 

    For 1-1/4" Pilaster, Add  12.75 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  154.52 

. 
 10 21 13 16-0059 EA 12" x 69" x 1", Laminated Plastic, Toilet Partition Pilaster ................................................................................................... 224.85 28.72 

    For 1-1/4" Pilaster, Add  13.81 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  167.40 

. 
 10 21 13 16-0060 EA 18" x 69" x 1", Laminated Plastic, Toilet Partition Pilaster ................................................................................................... 284.93 31.33 

    For 1-1/4" Pilaster, Add  18.34 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  222.26 

. 
 10 21 13 16-0061 EA 22" x 69" x 1", Laminated Plastic, Toilet Partition Pilaster ................................................................................................... 343.90 33.95 

    For 1-1/4" Pilaster, Add  22.77 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  276.01 

. 
 10 21 13 16-0062 EA 24" x 69" x 1", Laminated Plastic, Toilet Partition Pilaster ................................................................................................... 385.52 36.56 

    For 1-1/4" Pilaster, Add  25.77 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  312.40 

XXXXXXX 
. 
 10 21 13 16-0063  83" Long, Laminated Plastic, Toilet Partition Pilasters (10 21 13 16-0032) 
. 
. 

 10 21 13 16-0064 EA Up To 4" x 83" x 1", Laminated Plastic, Toilet Partition Pilaster .......................................................................................... 291.67 15.67 
    For 1-1/4" Pilaster, Add  21.48 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  260.33 

. 
 10 21 13 16-0065 EA 5" x 83" x 1", Laminated Plastic, Toilet Partition Pilaster ..................................................................................................... 322.64 18.27 

    For 1-1/4" Pilaster, Add  23.60 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  286.08 

. 
 10 21 13 16-0066 EA 6" x 83" x 1", Laminated Plastic, Toilet Partition Pilaster ..................................................................................................... 327.86 20.89 

    For 1-1/4" Pilaster, Add  23.60 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  286.08 

. 
 10 21 13 16-0067 EA 8" x 83" x 1", Laminated Plastic, Toilet Partition Pilaster ..................................................................................................... 354.93 23.50 

    For 1-1/4" Pilaster, Add  25.40 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  307.92 

. 
 10 21 13 16-0068 EA 10" x 83" x 1", Laminated Plastic, Toilet Partition Pilaster ................................................................................................... 387.57 26.11 

    For 1-1/4" Pilaster, Add  27.67 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  335.35 

. 
 10 21 13 16-0069 EA 12" x 83" x 1", Laminated Plastic, Toilet Partition Pilaster ................................................................................................... 414.07 28.72 

    For 1-1/4" Pilaster, Add  29.42 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  356.62 

. 
 10 21 13 16-0070 EA 18" x 83" x 1", Laminated Plastic, Toilet Partition Pilaster ................................................................................................... 514.20 31.33 

    For 1-1/4" Pilaster, Add  37.25 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  451.53 

. 
 10 21 13 16-0071 EA 22" x 83" x 1", Laminated Plastic, Toilet Partition Pilaster ................................................................................................... 585.19 33.95 

    For 1-1/4" Pilaster, Add  42.68 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  517.30 

. 
 10 21 13 16-0072 EA 24" x 83" x 1", Laminated Plastic, Toilet Partition Pilaster ................................................................................................... 601.06 36.56 

    For 1-1/4" Pilaster, Add  43.56 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For Steel Core Pilaster, Add  527.94 

XXXXXXX 
. 
 10 21 13 19  Plastic Toilet Compartments (10 21 13)
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. 

. 
 10 21 13 19-0001  Recycled Solid Polymer (HDPE) Toilet Partitions And Urinal Screens (10 21 13 19) 

Note: Complete toilet partitions for corner installations. Includes 1" door, 1" pilaster, 1" separator panel, trim 
shoes, and standard stainless steel hardware as required. For alcove, recessed or configurations other than 
corner installations use either: (1) the appropriate corner unit and add individual components or (2) individual 
components. Individual components include trim shoes and standard stainless steel hardware as required. 
Constructed of high density polyethylene (HDPE). Includes Class B fire rating. 

. 

. 
 10 21 13 19-0002  Recycled Solid Plastic (HDPE) Toilet Partitions (10 21 13 19-0001) 

Note: Includes all standard Columbia Partitions colors. 
. 
. 
 10 21 13 19-0003  Overhead Braced, Recycled Solid Plastic (HDPE), Complete Toilet 

Partitions (10 21 13 19-0002) 
Note: Includes headrail. 

. 

. 
 10 21 13 19-0004 EA 36" x 60", Overhead Braced, Recycled Solid Plastic (HDPE), One Compartment Corner Unit, Complete Toilet 

Partition ........................................................................................................................................................................... 1,314.71 143.62 
    For >10, Deduct  -102.75 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  637.03 

. 
 10 21 13 19-0005 EA 60" x 60", Overhead Braced, Recycled Solid Plastic (HDPE), One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 1,606.21 154.06 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  804.80 

. 
 10 21 13 19-0006 EA 60" x 78", Overhead Braced, Recycled Solid Plastic (HDPE), One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 1,773.70 159.29 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  902.18 

XXXXXXX 
. 
 10 21 13 19-0007  Floor And Ceiling Anchored, Recycled Solid Plastic (HDPE), Complete 

Toilet Partitions (10 21 13 19-0002) 
Note: Excludes above ceiling steel. 

. 

. 
 10 21 13 19-0008 EA 36" x 60", Floor And Ceiling Anchored, Recycled Solid Plastic (HDPE), One Compartment Corner Unit, Complete 

Toilet Partition ................................................................................................................................................................. 1,328.01 169.74 
    For >10, Deduct  -98.85 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  612.89 

. 
 10 21 13 19-0009 EA 60" x 60", Floor And Ceiling Anchored, Recycled Solid Plastic (HDPE), One Compartment Corner Unit, Complete 

ADA Compliant Toilet Partition........................................................................................................................................ 1,644.64 180.18 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  796.25 

. 
 10 21 13 19-0010 EA 60" x 78", Floor And Ceiling Anchored, Recycled Solid Plastic (HDPE), One Compartment Corner Unit, Complete 

ADA Compliant Toilet Partition........................................................................................................................................ 1,812.15 185.40 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  893.63 

XXXXXXX 
. 
 10 21 13 19-0011  Ceiling Hung, Recycled Solid Plastic (HDPE), Complete Toilet Partitions (10 21 

13 19-0002) 
Note: Excludes above ceiling steel. 

. 

. 
 10 21 13 19-0012 EA 36" x 60", Ceiling Hung, Recycled Solid Plastic (HDPE), One Compartment Corner Unit, Complete Toilet Partition ...... 1,402.65 195.85 

    For >10, Deduct  -101.10 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  626.80 

. 
 10 21 13 19-0013 EA 60" x 60", Ceiling Hung, Recycled Solid Plastic (HDPE), One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 1,650.11 206.29 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  767.26 

. 
 10 21 13 19-0014 EA 60" x 78", Ceiling Hung, Recycled Solid Plastic (HDPE), One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 1,817.61 211.52 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  864.64 

XXXXXXX 
. 
 10 21 13 19-0015  Recycled Solid Plastic (HDPE) Urinal Screens (10 21 13 19-0001) 

Note: Includes all standard Columbia Partitions colors. 
. 
. 
 10 21 13 19-0016  Wall Hung, Recycled Solid Plastic (HDPE), Urinal Screens (10 21 13 19-0015) 
. 
. 

 10 21 13 19-0017 EA 18" x 42" x 1", Wall Hung, Recycled Solid Plastic (HDPE), Urinal Screen .......................................................................... 322.12 62.64 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  122.03 

. 
 10 21 13 19-0018 EA 24" x 42" x 1", Wall Hung, Recycled Solid Plastic (HDPE), Urinal Screen .......................................................................... 340.32 67.86 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  126.85 

XXXXXXX 
. 
 10 21 13 19-0019  Wall Hung And Post Supported, Recycled Solid Plastic (HDPE), Urinal 

Screens (10 21 13 19-0015) 
. 
. 

 10 21 13 19-0020 EA 18" x 42" x 1", Wall Hung And Post Supported, Recycled Solid Plastic (HDPE), Urinal Screen ......................................... 403.28 67.86 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  165.88 

. 
 10 21 13 19-0021 EA 24" x 42" x 1", Wall Hung And Post Supported, Recycled Solid Plastic (HDPE), Urinal Screen ......................................... 502.89 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  221.17 
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. 
 10 21 13 19-0022 EA 30" x 42" x 1", Wall Hung And Post Supported, Recycled Solid Plastic (HDPE), Urinal Screen ......................................... 557.23 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  248.39 

XXXXXXX 
. 
 10 21 13 19-0023  Wall Hung And Overhead Braced, Recycled Solid Plastic (HDPE), Urinal 

Screens (10 21 13 19-0015) 
. 
. 

 10 21 13 19-0024 EA 24" x 55" x 1", Wall Hung And Overhead Braced, Recycled Solid Plastic (HDPE), Urinal Screen ...................................... 413.72 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  165.88 

. 
 10 21 13 19-0025 EA 36" x 55" x 1", Wall Hung And Overhead Braced, Recycled Solid Plastic (HDPE), Urinal Screen ...................................... 513.32 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  221.17 

. 
 10 21 13 19-0026 EA 48" x 55" x 1", Wall Hung And Overhead Braced, Recycled Solid Plastic (HDPE), Urinal Screen ...................................... 604.10 83.53 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  270.97 

XXXXXXX 
. 
 10 21 13 19-0027  Recycled Solid Plastic (HDPE) Toilet Partition Doors, Panels And Pilasters 

(10 21 13 19-0001) 
Note: Includes all standard Columbia Partitions colors. See CSI section 10 21 13 43-0000 for accessories, 10 21 
13 43-0001 for other accessories. 

. 

. 
 10 21 13 19-0028  Recycled Solid Plastic (HDPE), Toilet Partition Doors (10 21 13 19-0027) 
. 
. 

 10 21 13 19-0029 EA 24" x 55" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Door ................................................................................... 306.24 20.89 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  163.97 

. 
 10 21 13 19-0030 EA 26" x 55" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Door ................................................................................... 330.31 20.89 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  178.89 

. 
 10 21 13 19-0031 EA 30" x 55" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Door ................................................................................... 359.43 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  193.70 

. 
 10 21 13 19-0032 EA 34" x 55" x 1", Recycled Solid Plastic (HDPE), ADA Compliant Toilet Partition Door ......................................................... 408.14 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  223.90 

. 
 10 21 13 19-0033 EA 36" x 55" x 1", Recycled Solid Plastic (HDPE), ADA Compliant Toilet Partition Door ......................................................... 419.66 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  231.04 

XXXXXXX 
. 
 10 21 13 19-0034  Recycled Solid Plastic (HDPE), Toilet Partition Panels (10 21 13 19-0027) 
. 
. 

 10 21 13 19-0035 EA 6" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................... 121.29 31.33 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  36.34 

. 
 10 21 13 19-0036 EA 12" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 185.13 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  72.69 

. 
 10 21 13 19-0037 EA 18" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 248.96 36.56 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  109.02 

. 
 10 21 13 19-0038 EA 24" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 288.76 39.17 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  130.46 

. 
 10 21 13 19-0039 EA 30" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 346.60 41.78 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  163.08 

. 
 10 21 13 19-0040 EA 36" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 370.21 44.40 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  174.49 

. 
 10 21 13 19-0041 EA 42" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 414.08 47.01 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  198.45 

. 
 10 21 13 19-0042 EA 48" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 465.03 49.62 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  226.80 

. 
 10 21 13 19-0043 EA 55" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 506.86 52.22 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  249.49 

. 
 10 21 13 19-0044 EA 58" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 517.82 53.27 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  254.99 

. 
 10 21 13 19-0045 EA 60" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 535.14 54.83 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  263.79 

. 
 10 21 13 19-0046 EA 70" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 602.42 57.45 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  302.26 

. 
 10 21 13 19-0047 EA 78" x 55" x 1", Recycled Solid Plastic (High Density Polyethylene), Toilet Partition Panel ................................................. 648.28 60.06 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  327.46 

XXXXXXX 
. 
 10 21 13 19-0048  82" Long, Recycled Solid Plastic (HDPE), Toilet Partition Pilasters (10 21 13 19-0027) 
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. 

. 
 10 21 13 19-0049 EA Up To 4" x 82" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ...................................................................... 144.26 15.67 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  70.01 

. 
 10 21 13 19-0050 EA 5" x 82" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................................................................. 160.80 18.27 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  77.03 

. 
 10 21 13 19-0051 EA 6" x 82" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................................................................. 175.36 20.89 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  82.82 

. 
 10 21 13 19-0052 EA 8" x 82" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................................................................. 188.94 23.50 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  88.00 

. 
 10 21 13 19-0053 EA 10" x 82" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ............................................................................... 211.97 26.11 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  99.05 

. 
 10 21 13 19-0054 EA 12" x 82" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ............................................................................... 235.02 28.72 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  110.09 

. 
 10 21 13 19-0055 EA 18" x 82" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ............................................................................... 318.45 31.33 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  158.58 

. 
 10 21 13 19-0056 EA 22" x 82" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ............................................................................... 359.24 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  180.64 

. 
 10 21 13 19-0057 EA 24" x 82" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ............................................................................... 390.95 36.56 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  197.05 

XXXXXXX 
. 
 10 21 13 19-0058  96" To 120", Recycled Solid Plastic (HDPE), Toilet Partition Pilasters (10 21 13 19-

0027) 
. 
. 

 10 21 13 19-0059 EA Up To 4" x 96" To 120" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ........................................................ 177.02 20.89 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  83.85 

. 
 10 21 13 19-0060 EA 5" x 96" To 120" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................................................... 195.13 23.50 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  91.83 

. 
 10 21 13 19-0061 EA 6" x 96" To 120" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................................................... 215.02 26.11 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  100.94 

. 
 10 21 13 19-0062 EA 8" x 96" To 120" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................................................... 243.20 28.72 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  115.17 

. 
 10 21 13 19-0063 EA 10" x 96" To 120" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................................................. 271.63 31.33 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  129.56 

. 
 10 21 13 19-0064 EA 12" x 96" To 120" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................................................. 299.80 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  143.78 

. 
 10 21 13 19-0065 EA 18" x 96" To 120" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................................................. 380.67 36.56 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  190.68 

. 
 10 21 13 19-0066 EA 22" x 96" To 120" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................................................. 425.04 39.17 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  214.95 

. 
 10 21 13 19-0067 EA 24 x 96" To 120" x 1", Recycled Solid Plastic (HDPE), Toilet Partition Pilaster .................................................................. 461.79 41.78 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  234.50 

XXXXXXX 
. 
 10 21 13 19-0068  Antimicrobial Recycled Solid Polymer (HDPE) Toilet Partitions And Urinal 

Screens (10 21 13 19) 
Note: Complete toilet partitions for corner installations. Includes 1" door, 1" pilaster, 1" separator panel, trim 
shoes, and hardware as required. For alcove, recessed or configurations other than corner installations use 
either: (1) the appropriate corner unit and add individual components or (2) individual components. Individual 
components include trim shoes and hardware as required. Constructed of high density polyethylene (HDPE). 
Includes Class B fire rating. 

. 

. 
 10 21 13 19-0069  Antimicrobial Recycled Solid Plastic (HDPE) Toilet Partitions (10 21 13 19-0068) 

Note: Includes all standard Columbia Partitions colors. 
. 
. 
 10 21 13 19-0070  Overhead Braced, Antimicrobial Recycled Solid Plastic (HDPE), Complete 

Toilet Partitions (10 21 13 19-0069) 
Note: Includes headrail. 

. 

. 
 10 21 13 19-0071 EA 36" x 60", Overhead Braced, Antimicrobial Solid Plastic (High Density Polyethylene), One Compartment Corner 

Unit, Complete Toilet Partition ........................................................................................................................................ 1,674.32 143.62 
    For >10, Deduct  -138.71 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  859.99 

. 
 10 21 13 19-0072 EA 60" x 60", Overhead Braced, Antimicrobial Solid Plastic (High Density Polyethylene), One Compartment Corner 

Unit, Complete ADA Compliant Toilet Partition ............................................................................................................... 2,060.54 154.06 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  1,086.49 
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. 
 10 21 13 19-0073 EA 60" x 78", Overhead Braced, Antimicrobial Solid Plastic (High Density Polyethylene), One Compartment Corner 

Unit, Complete ADA Compliant Toilet Partition ............................................................................................................... 2,283.00 159.29 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  1,217.95 

XXXXXXX 
. 
 10 21 13 19-0074  Floor And Ceiling Anchored, Antimicrobial Recycled Solid Plastic (HDPE), 

Complete Toilet Partitions (10 21 13 19-0069) 
Note: Excludes above ceiling steel. 

. 

. 
 10 21 13 19-0075 EA 36" x 60", Floor And Ceiling Anchored, Antimicrobial Solid Plastic (HDPE), One Compartment Corner Unit, 

Complete Toilet Partition ................................................................................................................................................. 1,674.01 169.74 
    For >10, Deduct  -133.45 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  827.41 

. 
 10 21 13 19-0076 EA 60" x 60", Floor And Ceiling Anchored, Antimicrobial Solid Plastic (HDPE), One Compartment Corner Unit, 

Complete ADA Compliant Toilet Partition ....................................................................................................................... 2,094.13 180.18 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  1,074.94 

. 
 10 21 13 19-0077 EA 60" x 78", Floor And Ceiling Anchored, Antimicrobial Solid Plastic (HDPE), One Compartment Corner Unit, 

Complete ADA Compliant Toilet Partition ....................................................................................................................... 2,316.61 185.40 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  1,206.40 

XXXXXXX 
. 
 10 21 13 19-0078  Ceiling Hung, Antimicrobial Recycled Solid Plastic (HDPE), Complete Toilet 

Partitions (10 21 13 19-0069) 
Note: Excludes above ceiling steel. 

. 

. 
 10 21 13 19-0079 EA 36" x 60", Ceiling Hung, Antimicrobial Solid Plastic (HDPE), One Compartment Corner Unit, Complete Toilet 

Partition ........................................................................................................................................................................... 1,756.49 195.85 
    For >10, Deduct  -136.48 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  846.18 

. 
 10 21 13 19-0080 EA 60" x 60", Ceiling Hung, Antimicrobial Solid Plastic (HDPE), One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 2,083.23 206.29 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  1,035.80 

. 
 10 21 13 19-0081 EA 60" x 78", Ceiling Hung, Antimicrobial Solid Plastic (HDPE), One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 2,305.70 211.52 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  1,167.26 

XXXXXXX 
. 
 10 21 13 19-0082  Antimicrobial Recycled Solid Plastic (HDPE) Urinal Screens (10 21 13 19-0068) 

Note: Includes all standard Columbia Partitions colors. 
. 
. 
 10 21 13 19-0083  Wall Hung, Antimicrobial Recycled Solid Plastic (HDPE), Urinal Screens (10 21 

13 19-0082) 
. 
. 

 10 21 13 19-0084 EA 18" x 42" x 1", Wall Hung, Antimicrobial Recycled Solid Plastic (HDPE), Urinal Screen ..................................................... 391.01 62.64 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  164.75 

. 
 10 21 13 19-0085 EA 24" x 42" x 1", Wall Hung, Antimicrobial Recycled Solid Plastic (HDPE), Urinal Screen ..................................................... 409.39 67.86 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  169.67 

XXXXXXX 
. 
 10 21 13 19-0086  Wall Hung And Post Supported, Antimicrobial Recycled Solid Plastic 

(HDPE), Urinal Screens (10 21 13 19-0082) 
. 
. 

 10 21 13 19-0087 EA 18" x 42" x 1", Wall Hung And Post Supported, Antimicrobial Recycled Solid Plastic (HDPE), Urinal Screen .................... 617.29 67.86 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  298.57 

. 
 10 21 13 19-0088 EA 24" x 42" x 1", Wall Hung And Post Supported, Antimicrobial Recycled Solid Plastic (HDPE), Urinal Screen .................... 700.17 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  343.48 

. 
 10 21 13 19-0089 EA 30" x 42" x 1", Wall Hung And Post Supported, Antimicrobial Recycled Solid Plastic (HDPE), Urinal Screen .................... 746.62 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  365.81 

XXXXXXX 
. 
 10 21 13 19-0090  Wall Hung And Overhead Braced, Antimicrobial Recycled Solid Plastic 

(HDPE), Urinal Screens (10 21 13 19-0082) 
. 
. 

 10 21 13 19-0091 EA 24" x 55" x 1", Wall Hung And Overhead Braced, Antimicrobial Recycled Solid Plastic (HDPE), Urinal Screen ................ 507.35 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  223.93 

. 
 10 21 13 19-0092 EA 36" x 55" x 1", Wall Hung And Overhead Braced, Antimicrobial Recycled Solid Plastic (HDPE), Urinal Screen ................ 638.16 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  298.57 

. 
 10 21 13 19-0093 EA 48" x 55" x 1", Wall Hung And Overhead Braced, Antimicrobial Recycled Solid Plastic (HDPE), Urinal Screen ................ 757.07 83.53 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  365.81 

XXXXXXX 
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. 
 10 21 13 19-0094  Antimicrobial Recycled Solid Plastic (HDPE) Toilet Partition Doors, Panels 

And Pilasters (10 21 13 19-0068) 
Note: Includes all standard Columbia Partitions colors. 

. 

. 
 10 21 13 19-0095  Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Doors (10 21 13 19-0094) 
. 
. 

 10 21 13 19-0096 EA 24" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Door ............................................................. 398.80 20.89 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  221.35 

. 
 10 21 13 19-0097 EA 26" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Door ............................................................. 431.31 20.89 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  241.51 

. 
 10 21 13 19-0098 EA 30" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Door ............................................................. 468.77 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  261.49 

. 
 10 21 13 19-0099 EA 34" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), ADA Compliant Toilet Partition Door .................................... 534.53 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  302.26 

. 
 10 21 13 19-0100 EA 36" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), ADA Compliant Toilet Partition Door .................................... 550.09 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  311.91 

XXXXXXX 
. 
 10 21 13 19-0101  Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panels (10 21 13 19-

0094) 
. 
. 

 10 21 13 19-0102 EA 6" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel .............................................................. 141.80 31.33 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  49.06 

. 
 10 21 13 19-0103 EA 12" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 226.16 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  98.13 

. 
 10 21 13 19-0104 EA 18" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 310.52 36.56 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  147.19 

. 
 10 21 13 19-0105 EA 24" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 362.40 39.17 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  176.12 

. 
 10 21 13 19-0106 EA 30" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 438.65 41.78 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  220.15 

. 
 10 21 13 19-0107 EA 36" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 468.70 44.40 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  235.55 

. 
 10 21 13 19-0108 EA 42" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 526.11 47.01 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  267.91 

. 
 10 21 13 19-0109 EA 48" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 593.07 49.62 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  306.18 

. 
 10 21 13 19-0110 EA 55" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 647.71 52.22 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  336.82 

. 
 10 21 13 19-0111 EA 58" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 661.77 53.27 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  344.24 

. 
 10 21 13 19-0112 EA 60" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 684.05 54.83 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  356.11 

. 
 10 21 13 19-0113 EA 70" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 773.07 57.45 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  408.07 

. 
 10 21 13 19-0114 EA 78" x 55" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Panel ............................................................ 833.13 60.06 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  442.07 

XXXXXXX 
. 
 10 21 13 19-0115  82" Long, Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition 

Pilasters (10 21 13 19-0094) 
. 
. 

 10 21 13 19-0116 EA Up To 4" x 82" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................................ 183.78 15.67 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  94.51 

. 
 10 21 13 19-0117 EA 5" x 82" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ........................................................... 204.28 18.27 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  103.99 

. 
 10 21 13 19-0118 EA 6" x 82" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ........................................................... 222.11 20.89 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  111.80 

. 
 10 21 13 19-0119 EA 8" x 82" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ........................................................... 256.03 23.50 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  129.59 

. 
 10 21 13 19-0120 EA 10" x 82" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ......................................................... 287.51 26.11 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  145.88 
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. 
 10 21 13 19-0121 EA 12" x 82" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ......................................................... 318.96 28.72 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  162.14 

. 
 10 21 13 19-0122 EA 18" x 82" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ......................................................... 407.98 31.33 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  214.09 

. 
 10 21 13 19-0123 EA 22" x 82" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ......................................................... 461.22 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  243.86 

. 
 10 21 13 19-0124 EA 24" x 82" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ......................................................... 502.19 36.56 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  266.02 

XXXXXXX 
. 
 10 21 13 19-0125  96" To 120", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition 

Pilasters (10 21 13 19-0094) 
. 
. 

 10 21 13 19-0126 EA Up To 4" x 96" To 120" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ................................... 224.36 20.89 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  113.20 

. 
 10 21 13 19-0127 EA 5" x 96" To 120" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster .............................................. 246.97 23.50 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  123.98 

. 
 10 21 13 19-0128 EA 6" x 96" To 120" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster .............................................. 272.02 26.11 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  136.28 

. 
 10 21 13 19-0129 EA 8" x 96" To 120" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster .............................................. 308.23 28.72 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  155.48 

. 
 10 21 13 19-0130 EA 10" x 96" To 120" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ............................................ 344.77 31.33 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  174.90 

. 
 10 21 13 19-0131 EA 12" x 96" To 120" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ............................................ 380.96 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  194.10 

. 
 10 21 13 19-0132 EA 18" x 96" To 120" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ............................................ 488.33 36.56 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  257.43 

. 
 10 21 13 19-0133 EA 22" x 96" To 120" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ............................................ 546.38 39.17 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  290.18 

. 
 10 21 13 19-0134 EA 24 x 96" To 120" x 1", Antimicrobial Recycled Solid Plastic (HDPE), Toilet Partition Pilaster ............................................. 594.16 41.78 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  316.57 

XXXXXXX 
. 
 10 21 13 19-0135  Solid Phenolic Toilet Partitions And Urinal Screens (10 21 13 19) 

Note: Complete toilet partitions for corner installations. Includes 3/4" door, 3/4" pilaster, 1/2" separator panel, trim 
shoes, and standard stainless steel hardware as required. For alcove, recessed or configurations other than 
corner installations use either: (1) the appropriate corner unit and add individual components or (2) individual 
components. Individual components include trim shoes and standard stainless steel hardware as required. 
Constructed of solid phenolic (resin impregnated kraft paper) core with a high pressure decorative matte surface 
finish as an integral part of the core material. Includes Class B fire rating. 

. 

. 
 10 21 13 19-0136  Solid Phenolic Toilet Partitions (10 21 13 19-0135) 

Note: Includes all standard Bobrick colors. 
. 
. 
 10 21 13 19-0137  Floor Anchored, Solid Phenolic, Complete Toilet Partitions (10 21 13 19-0136) 
. 
. 

 10 21 13 19-0138 EA 36" x 60", Floor Anchored, Solid Phenolic, One Compartment Corner Unit, Complete Toilet Partition ............................ 1,645.28 117.50 
    For >10, Deduct  -141.03 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  307.91 

. 
 10 21 13 19-0139 EA 60" x 60", Floor Anchored, Solid Phenolic, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 2,017.75 127.95 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  382.78 

. 
 10 21 13 19-0140 EA 60" x 78", Floor Anchored, Solid Phenolic, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 2,251.02 133.18 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  430.10 

XXXXXXX 
. 
 10 21 13 19-0141  Overhead Braced, Solid Phenolic, Complete Toilet Partitions (10 21 13 19-0136) 

Note: Includes headrail. 
. 
. 

 10 21 13 19-0142 EA 36" x 60", Overhead Braced, Solid Phenolic, One Compartment Corner Unit, Complete Toilet Partition ........................ 1,829.34 143.62 
    For >10, Deduct  -154.21 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  338.20 

. 
 10 21 13 19-0143 EA 60" x 60", Overhead Braced, Solid Phenolic, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 2,216.53 154.06 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  416.17 

. 
 10 21 13 19-0144 EA 60" x 78", Overhead Braced, Solid Phenolic, One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 2,461.00 159.29 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  465.84 
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XXXXXXX 
. 
 10 21 13 19-0145  Floor And Ceiling Anchored, Solid Phenolic, Complete Toilet Partitions (10 21 13 

19-0136) 
Note: Excludes above ceiling steel. 

. 

. 
 10 21 13 19-0146 EA 36" x 60", Floor And Ceiling Anchored, Solid Phenolic, One Compartment Corner Unit, Complete Toilet Partition ......... 1,893.61 169.74 

    For >10, Deduct  -155.41 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  343.34 

. 
 10 21 13 19-0147 EA 60" x 60", Floor And Ceiling Anchored, Solid Phenolic, One Compartment Corner Unit, Complete ADA Compliant 

Toilet Partition ................................................................................................................................................................. 2,278.07 180.18 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  420.74 

. 
 10 21 13 19-0148 EA 60" x 78", Floor And Ceiling Anchored, Solid Phenolic, One Compartment Corner Unit, Complete ADA Compliant 

Toilet Partition ................................................................................................................................................................. 2,511.34 185.40 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  468.05 

XXXXXXX 
. 
 10 21 13 19-0149  Ceiling Hung, Solid Phenolic, Complete Toilet Partitions (10 21 13 19-0136) 

Note: Excludes above ceiling steel. 
. 
. 

 10 21 13 19-0150 EA 36" x 60", Ceiling Hung, Solid Phenolic, One Compartment Corner Unit, Complete Toilet Partition ................................ 1,873.90 195.85 
    For >10, Deduct  -148.22 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  330.85 

. 
 10 21 13 19-0151 EA 60" x 60", Ceiling Hung, Solid Phenolic, One Compartment Corner Unit, Complete ADA Compliant Toilet Partition ....... 2,246.12 206.29 

    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  405.67 

. 
 10 21 13 19-0152 EA 60" x 78", Ceiling Hung, Solid Phenolic, One Compartment Corner Unit, Complete ADA Compliant Toilet Partition ....... 2,479.38 211.52 

    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 
    For NFPA Class A, Add  452.99 

XXXXXXX 
. 
 10 21 13 19-0153  Solid Phenolic Urinal Screens (10 21 13 19-0135) 

Note: Includes all standard Bobrick colors. 
. 
. 
 10 21 13 19-0154  Floor Anchored, Solid Phenolic, Urinal Screens (10 21 13 19-0153) 
. 
. 

 10 21 13 19-0155 EA 24" x 58" x 1/2", Floor Anchored, Solid Phenolic, Urinal Screen ......................................................................................... 605.81 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  103.83 

. 
 10 21 13 19-0156 EA 36" x 58" x 1/2", Floor Anchored, Solid Phenolic, Urinal Screen ......................................................................................... 683.98 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  118.58 

. 
 10 21 13 19-0157 EA 48" x 58" x 1/2", Floor Anchored, Solid Phenolic, Urinal Screen ......................................................................................... 818.16 83.53 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  145.09 

XXXXXXX 
. 
 10 21 13 19-0158  Wall Hung, Solid Phenolic, Urinal Screens (10 21 13 19-0153) 
. 
. 

 10 21 13 19-0159 EA 18" x 42" x 1/2", Wall Hung, Solid Phenolic, Urinal Screen ................................................................................................. 390.66 62.64 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  61.99 

. 
 10 21 13 19-0160 EA 24" x 42" x 1/2", Wall Hung, Solid Phenolic, Urinal Screen ................................................................................................. 451.49 67.86 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  73.10 

. 
 10 21 13 19-0161 EA 30" x 42" x 1/2", Wall Hung, Solid Phenolic, Urinal Screen ................................................................................................. 540.93 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  90.21 

XXXXXXX 
. 
 10 21 13 19-0162  Wall Hung And Post Supported, Solid Phenolic, Urinal Screens (10 21 13 19-0153) 
. 
. 

 10 21 13 19-0163 EA 18" x 58" x 1/2", Wall Hung And Post Supported, Solid Phenolic, Urinal Screen ................................................................ 397.65 67.86 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  61.79 

. 
 10 21 13 19-0164 EA 24" x 58" x 1/2", Wall Hung And Post Supported, Solid Phenolic, Urinal Screen ................................................................ 495.38 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  80.64 

. 
 10 21 13 19-0165 EA 30" x 58" x 1/2", Wall Hung And Post Supported, Solid Phenolic, Urinal Screen ................................................................ 577.61 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  96.24 

XXXXXXX 
. 
 10 21 13 19-0166  Wall Hung And Overhead Braced, Solid Phenolic, Urinal Screens (10 21 13 19-0153) 
. 
. 

 10 21 13 19-0167 EA 22" x 58" x 1/2", Wall Hung And Overhead Braced, Solid Phenolic, Urinal Screen ............................................................. 621.86 67.86 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  108.87 

. 
 10 21 13 19-0168 EA 36" x 58" x 1/2", Wall Hung And Overhead Braced, Solid Phenolic, Urinal Screen ............................................................. 700.51 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  123.72 

. 
 10 21 13 19-0169 EA 48" x 58" x 1/2", Wall Hung And Overhead Braced, Solid Phenolic, Urinal Screen ............................................................. 837.20 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  150.76 

XXXXXXX 
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. 
 10 21 13 19-0170  Solid Phenolic Toilet Partition Doors, Panels And Pilasters (10 21 13 19-0135) 

Note: Includes all standard Bobrick colors. See CSI section 10 21 13 43-0000 for accessories, 10 21 13 43-0001 
for other accessories. 

. 

. 
 10 21 13 19-0171  Solid Phenolic, Toilet Partition Doors (10 21 13 19-0170) 
. 
. 

 10 21 13 19-0172 EA 24" x 58" x 3/4", Solid Phenolic, Toilet Partition Door ......................................................................................................... 443.75 20.89 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  86.50 

. 
 10 21 13 19-0173 EA 26" x 58" x 3/4", Solid Phenolic, Toilet Partition Door ......................................................................................................... 458.87 20.89 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  89.68 

. 
 10 21 13 19-0174 EA 30" x 58" x 3/4", Solid Phenolic, Toilet Partition Door ......................................................................................................... 502.88 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  98.08 

. 
 10 21 13 19-0175 EA 34" x 58" x 3/4", Solid Phenolic, ADA Compliant Toilet Partition Door ................................................................................ 542.30 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  106.36 

. 
 10 21 13 19-0176 EA 36" x 58" x 3/4", Solid Phenolic, ADA Compliant Toilet Partition Door ................................................................................ 582.79 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
    For NFPA Class A, Add  114.86 

XXXXXXX 
. 
 10 21 13 19-0177  Solid Phenolic, Toilet Partition Panels (10 21 13 19-0170) 
. 
. 

 10 21 13 19-0178 EA 6" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel .......................................................................................................... 146.45 31.33 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  20.73 

. 
 10 21 13 19-0179 EA 12" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 193.52 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  29.78 

. 
 10 21 13 19-0180 EA 18" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 261.54 36.56 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  43.22 

. 
 10 21 13 19-0181 EA 24" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 330.27 39.17 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  56.82 

. 
 10 21 13 19-0182 EA 30" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 367.88 41.78 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  63.88 

. 
 10 21 13 19-0183 EA 36" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 407.33 44.40 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  71.33 

. 
 10 21 13 19-0184 EA 42" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 474.27 47.01 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  84.56 

. 
 10 21 13 19-0185 EA 48" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 543.19 49.62 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  98.19 

. 
 10 21 13 19-0186 EA 55" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 579.20 52.22 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  104.92 

. 
 10 21 13 19-0187 EA 58" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 595.29 53.27 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  107.96 

. 
 10 21 13 19-0188 EA 60" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 606.83 54.83 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  109.89 

. 
 10 21 13 19-0189 EA 70" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 697.14 57.45 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  128.02 

. 
 10 21 13 19-0190 EA 78" x 58" x 1/2", Solid Phenolic, Toilet Partition Panel ........................................................................................................ 840.09 60.06 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  157.20 

XXXXXXX 
. 
 10 21 13 19-0191  69" Long, Solid Phenolic, Toilet Partition Pilasters (10 21 13 19-0170) 
. 
. 

 10 21 13 19-0192 EA Up To 4" x 69" x 3/4", Solid Phenolic, Toilet Partition Pilaster............................................................................................. 212.16 15.67 
    For 1" Pilaster, Add  22.60 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  39.54 

. 
 10 21 13 19-0193 EA 5" x 69" x 3/4", Solid Phenolic, Toilet Partition Pilaster ....................................................................................................... 244.26 18.27 

    For 1" Pilaster, Add  25.96 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  45.45 

. 
 10 21 13 19-0194 EA 6" x 69" x 3/4", Solid Phenolic, Toilet Partition Pilaster ....................................................................................................... 249.48 20.89 

    For 1" Pilaster, Add  25.96 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  45.71 

. 
 10 21 13 19-0195 EA 8" x 69" x 3/4", Solid Phenolic, Toilet Partition Pilaster ....................................................................................................... 288.87 23.50 

    For 1" Pilaster, Add  30.23 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  53.14 

. 
 10 21 13 19-0196 EA 10" x 69" x 3/4", Solid Phenolic, Toilet Partition Pilaster ..................................................................................................... 324.87 26.11 

    For 1" Pilaster, Add  34.08 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  59.87 
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. 
 10 21 13 19-0197 EA 12" x 69" x 3/4", Solid Phenolic, Toilet Partition Pilaster ..................................................................................................... 360.89 28.72 

    For 1" Pilaster, Add  37.93 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  66.59 

. 
 10 21 13 19-0198 EA 16" x 69" x 3/4", Solid Phenolic, Toilet Partition Pilaster ..................................................................................................... 460.72 31.33 

    For 1" Pilaster, Add  49.76 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  86.72 

. 
 10 21 13 19-0199 EA 20" x 69" x 3/4", Solid Phenolic, Toilet Partition Pilaster ..................................................................................................... 565.04 33.95 

    For 1" Pilaster, Add  62.14 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  107.80 

. 
 10 21 13 19-0200 EA 24" x 69" x 3/4", Solid Phenolic, Toilet Partition Pilaster ..................................................................................................... 593.78 36.56 

    For 1" Pilaster, Add  65.08 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  112.99 

XXXXXXX 
. 
 10 21 13 19-0201  83" Long, Solid Phenolic, Toilet Partition Pilasters (10 21 13 19-0170) 
. 
. 

 10 21 13 19-0202 EA Up To 4" x 83" x 3/4", Solid Phenolic, Toilet Partition Pilaster ............................................................................................. 232.32 15.67 
    For 1" Pilaster, Add  25.12 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  43.77 

. 
 10 21 13 19-0203 EA 5" x 83" x 3/4", Solid Phenolic, Toilet Partition Pilaster ....................................................................................................... 272.26 18.27 

    For 1" Pilaster, Add  29.46 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  51.33 

. 
 10 21 13 19-0204 EA 6" x 83" x 3/4", Solid Phenolic, Toilet Partition Pilaster ....................................................................................................... 277.48 20.89 

    For 1" Pilaster, Add  29.46 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  51.59 

. 
 10 21 13 19-0205 EA 8" x 83" x 3/4", Solid Phenolic, Toilet Partition Pilaster ....................................................................................................... 321.34 23.50 

    For 1" Pilaster, Add  34.29 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  59.96 

. 
 10 21 13 19-0206 EA 10" x 83" x 3/4", Solid Phenolic, Toilet Partition Pilaster ..................................................................................................... 362.94 26.11 

    For 1" Pilaster, Add  38.84 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  67.86 

. 
 10 21 13 19-0207 EA 12" x 83" x 3/4", Solid Phenolic, Toilet Partition Pilaster ..................................................................................................... 404.85 28.72 

    For 1" Pilaster, Add  43.43 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  75.83 

. 
 10 21 13 19-0208 EA 16" x 83" x 3/4", Solid Phenolic, Toilet Partition Pilaster ..................................................................................................... 526.23 31.33 

    For 1" Pilaster, Add  57.95 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  100.48 

. 
 10 21 13 19-0209 EA 20" x 83" x 3/4", Solid Phenolic, Toilet Partition Pilaster ..................................................................................................... 626.35 33.95 

    For 1" Pilaster, Add  69.81 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  120.67 

. 
 10 21 13 19-0210 EA 24" x 83" x 3/4", Solid Phenolic, Toilet Partition Pilaster ..................................................................................................... 659.01 36.56 

    For 1" Pilaster, Add  73.24 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  126.69 

XXXXXXX 
. 
 10 21 13 19-0211  96" To 120" Long, Solid Phenolic, Toilet Partition Pilasters (10 21 13 19-0170) 
. 
. 

 10 21 13 19-0212 EA Up To 4" x 96" To 120" x 3/4", Solid Phenolic, Toilet Partition Pilaster ............................................................................... 262.92 20.89 
    For 1" Pilaster, Add  27.64 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  48.53 

. 
 10 21 13 19-0213 EA 5" x 96" To 120" x 3/4", Solid Phenolic, Toilet Partition Pilaster .......................................................................................... 310.70 23.50 

    For 1" Pilaster, Add  32.96 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  57.73 

. 
 10 21 13 19-0214 EA 6" x 96" To 120" x 3/4", Solid Phenolic, Toilet Partition Pilaster .......................................................................................... 315.91 26.11 

    For 1" Pilaster, Add  32.96 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  57.99 

. 
 10 21 13 19-0215 EA 8" x 96" To 120" x 3/4", Solid Phenolic, Toilet Partition Pilaster .......................................................................................... 364.25 28.72 

    For 1" Pilaster, Add  38.35 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  67.30 

. 
 10 21 13 19-0216 EA 10" x 96" To 120" x 3/4", Solid Phenolic, Toilet Partition Pilaster ........................................................................................ 411.46 31.33 

    For 1" Pilaster, Add  43.60 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  76.38 

. 
 10 21 13 19-0217 EA 12" x 96" To 120" x 3/4", Solid Phenolic, Toilet Partition Pilaster ........................................................................................ 459.23 33.95 

    For 1" Pilaster, Add  48.92 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  85.58 
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. 
 10 21 13 19-0218 EA 16" x 96" To 120" x 3/4", Solid Phenolic, Toilet Partition Pilaster ........................................................................................ 602.18 36.56 

    For 1" Pilaster, Add  66.13 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  114.76 

. 
 10 21 13 19-0219 EA 20" x 96" To 120" x 3/4", Solid Phenolic, Toilet Partition Pilaster ........................................................................................ 698.09 39.17 

    For 1" Pilaster, Add  77.47 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  134.06 

. 
 10 21 13 19-0220 EA 24" x 96" To 120" x 3/4", Solid Phenolic, Toilet Partition Pilaster ........................................................................................ 734.68 41.78 

    For 1" Pilaster, Add  81.39 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
    For NFPA Class A, Add  140.91 

XXXXXXX 
. 
 10 21 13 19-0221  Solid Color Reinforced Composite Toilet Partitions And Urinal Screens (10 21 13 

19) 
Note: Complete toilet partitions for corner installations. Includes 3/4" door, 3/4" pilaster, 1/2" separator panel, trim 
shoes, and standard stainless steel hardware as required. For alcove, recessed or configurations other than 
corner installations use either: (1) the appropriate corner unit and add individual components or (2) individual 
components. Individual components include trim shoes and standard stainless steel hardware as required. 
Constructed of solid color reinforced composite core with a high pressure decorative matte surface finish as an 
integral part of the core material. 

. 

. 
 10 21 13 19-0222  Solid Color Reinforced Composite Toilet Partitions (10 21 13 19-0221) 

Note: Includes all standard Bobrick colors. 
. 
. 
 10 21 13 19-0223  Floor Anchored, Solid Color Reinforced Composite, Complete Toilet 

Partitions (10 21 13 19-0222) 
. 
. 

 10 21 13 19-0224 EA 36" x 60", Floor Anchored, Solid Color Reinforced Composite, One Compartment Corner Unit, Complete Toilet 
Partition ........................................................................................................................................................................... 1,814.51 117.50 

    For >10, Deduct  -157.95 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0225 EA 60" x 60", Floor Anchored, Solid Color Reinforced Composite, One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 2,229.17 127.95 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0226 EA 60" x 78", Floor Anchored, Solid Color Reinforced Composite, One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 2,489.18 133.18 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 19-0227  Overhead Braced, Solid Color Reinforced Composite, Complete Toilet 

Partitions (10 21 13 19-0222) 
Note: Includes headrail. 

. 

. 
 10 21 13 19-0228 EA 36" x 60", Overhead Braced, Solid Color Reinforced Composite, One Compartment Corner Unit, Complete Toilet 

Partition ........................................................................................................................................................................... 2,014.39 143.62 
    For >10, Deduct  -172.72 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0229 EA 60" x 60", Overhead Braced, Solid Color Reinforced Composite, One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 2,445.54 154.06 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0230 EA 60" x 78", Overhead Braced, Solid Color Reinforced Composite, One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 2,718.10 159.29 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 19-0231  Floor And Ceiling Anchored, Solid Color Reinforced Composite, Complete 

Toilet Partitions (10 21 13 19-0222) 
Note: Excludes above ceiling steel. 

. 

. 
 10 21 13 19-0232 EA 36" x 60", Floor And Ceiling Anchored, Solid Color Reinforced Composite, One Compartment Corner Unit, 

Complete Toilet Partition ................................................................................................................................................. 2,080.11 169.74 
    For >10, Deduct  -174.06 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0233 EA 60" x 60", Floor And Ceiling Anchored, Solid Color Reinforced Composite, One Compartment Corner Unit, 

Complete ADA Compliant Toilet Partition ....................................................................................................................... 2,508.20 180.18 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0234 EA 60" x 78", Floor And Ceiling Anchored, Solid Color Reinforced Composite, One Compartment Corner Unit, 

Complete ADA Compliant Toilet Partition ....................................................................................................................... 2,768.20 185.40 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 19-0235  Ceiling Hung, Solid Color Reinforced Composite, Complete Toilet Partitions 

(10 21 13 19-0222) 
Note: Excludes above ceiling steel. 

. 

. 
 10 21 13 19-0236 EA 36" x 60", Ceiling Hung, Solid Color Reinforced Composite, One Compartment Corner Unit, Complete Toilet 

Partition ........................................................................................................................................................................... 2,051.77 195.85 
    For >10, Deduct  -166.01 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0237 EA 60" x 60", Ceiling Hung, Solid Color Reinforced Composite, One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 2,466.14 206.29 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0238 EA 60" x 78", Ceiling Hung, Solid Color Reinforced Composite, One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 2,726.14 211.52 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
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. 
 10 21 13 19-0239  Solid Color Reinforced Composite Urinal Screens (10 21 13 19-0221) 

Note: Includes all standard Bobrick colors. 
. 
. 
 10 21 13 19-0240  Floor Anchored, Solid Color Reinforced Composite, Toilet Partition Urinal 

Screens (10 21 13 19-0239) 
. 
. 

 10 21 13 19-0241 EA 24" x 58" x 1/2", Floor Anchored, Solid Color Reinforced Composite, Toilet Partition Urinal Screen .................................. 660.96 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0242 EA 36" x 58" x 1/2", Floor Anchored, Solid Color Reinforced Composite, Toilet Partition Urinal Screen .................................. 747.26 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 19-0243 EA 48" x 58" x 1/2", Floor Anchored, Solid Color Reinforced Composite, Toilet Partition Urinal Screen .................................. 896.29 83.53 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0244  Wall Hung, Solid Color Reinforced Composite, Toilet Partition Urinal 

Screens (10 21 13 19-0239) 
. 
. 

 10 21 13 19-0245 EA 18" x 42" x 1/2", Wall Hung, Solid Color Reinforced Composite, Toilet Partition Urinal Screen .......................................... 422.50 62.64 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0246 EA 24" x 42" x 1/2", Wall Hung, Solid Color Reinforced Composite, Toilet Partition Urinal Screen .......................................... 489.38 67.86 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 19-0247 EA 30" x 42" x 1/2", Wall Hung, Solid Color Reinforced Composite, Toilet Partition Urinal Screen .......................................... 588.30 73.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0248  Wall Hung And Post Supported, Solid Color Reinforced Composite, Toilet 

Partition Urinal Screens (10 21 13 19-0239) 
. 
. 

 10 21 13 19-0249 EA 18" x 58" x 1/2", Wall Hung And Post Supported, Solid Color Reinforced Composite, Toilet Partition Urinal Screen ......... 429.08 67.86 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0250 EA 24" x 58" x 1/2", Wall Hung And Post Supported, Solid Color Reinforced Composite, Toilet Partition Urinal Screen ......... 537.29 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 19-0251 EA 30" x 58" x 1/2", Wall Hung And Post Supported, Solid Color Reinforced Composite, Toilet Partition Urinal Screen ......... 628.13 78.30 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0252  Wall Hung And Overhead Braced, Solid Color Reinforced Composite, Toilet 

Partition Urinal Screens (10 21 13 19-0239) 
. 
. 

 10 21 13 19-0253 EA 22" x 58" x 1/2", Wall Hung And Overhead Braced, Solid Color Reinforced Composite, Toilet Partition Urinal 
Screen ............................................................................................................................................................................... 680.19 67.86 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 19-0254 EA 36" x 58" x 1/2", Wall Hung And Overhead Braced, Solid Color Reinforced Composite, Toilet Partition Urinal 
Screen ............................................................................................................................................................................... 767.03 73.09 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 19-0255 EA 48" x 58" x 1/2", Wall Hung And Overhead Braced, Solid Color Reinforced Composite, Toilet Partition Urinal 
Screen ............................................................................................................................................................................... 918.87 78.30 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0256  Solid Color Reinforced Composite Toilet Partition Doors, Panels And 

Pilasters (10 21 13 19-0221) 
Note: Includes all standard Bobrick colors. See CSI section 10 21 13 43-0001 for other accessories. 

. 

. 
 10 21 13 19-0257  Solid Color Reinforced Composite, Toilet Partition Doors (10 21 13 19-0256) 
. 
. 

 10 21 13 19-0258 EA 24" x 58" x 3/4", Solid Color Reinforced Composite, Toilet Partition Door .......................................................................... 491.99 20.89 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

. 
 10 21 13 19-0259 EA 26" x 58" x 3/4", Solid Color Reinforced Composite, Toilet Partition Door .......................................................................... 508.92 20.89 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
. 

 10 21 13 19-0260 EA 30" x 58" x 3/4", Solid Color Reinforced Composite, Toilet Partition Door .......................................................................... 557.59 23.50 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

. 
 10 21 13 19-0261 EA 34" x 58" x 3/4", Solid Color Reinforced Composite, Toilet Partition Door .......................................................................... 601.73 23.50 

    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
. 

 10 21 13 19-0262 EA 36" x 58" x 3/4", Solid Color Reinforced Composite, Toilet Partition Door .......................................................................... 647.08 23.50 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

XXXXXXX 
. 
 10 21 13 19-0263  Solid Color Reinforced Composite, Toilet Partition Panels (10 21 13 19-0256) 
. 
. 

 10 21 13 19-0264 EA 6" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ........................................................................... 156.50 31.33 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0265 EA 12" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 208.60 33.95 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 19-0266 EA 18" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 284.15 36.56 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0267 EA 24" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 360.50 39.17 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 19-0268 EA 30" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 402.00 41.78 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0269 EA 36" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 445.56 44.40 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 19-0270 EA 42" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 519.91 47.01 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0271 EA 48" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 596.47 49.62 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 



 

 Specialties 10

10
 

Interior Specialties 10 20
Compartments and Cubicles 10 21

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 10 - 57

. 
 10 21 13 19-0272 EA 55" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 636.17 52.22 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 19-0273 EA 58" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 653.94 53.27 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0274 EA 60" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 666.48 54.83 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
. 

 10 21 13 19-0275 EA 70" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 767.01 57.45 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0276 EA 78" x 58" x 1/2", Solid Color Reinforced Composite, Toilet Partition Panel ......................................................................... 926.48 60.06 

    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0277  69" Long, Solid Color Reinforced Composite, Toilet Partition Pilasters (10 21 13 19-

0256) 
. 
. 

 10 21 13 19-0278 EA Up To 4" x 69" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ............................................................. 233.86 15.67 
    For 1" Pilaster, Add  25.32 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0279 EA 5" x 69" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ........................................................................ 269.19 18.27 

    For 1" Pilaster, Add  29.08 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0280 EA 6" x 69" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ........................................................................ 274.41 20.89 

    For 1" Pilaster, Add  29.08 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0281 EA 8" x 69" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ........................................................................ 317.89 23.50 

    For 1" Pilaster, Add  33.86 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0282 EA 10" x 69" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ...................................................................... 357.58 26.11 

    For 1" Pilaster, Add  38.17 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0283 EA 12" x 69" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ...................................................................... 397.30 28.72 

    For 1" Pilaster, Add  42.48 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0284 EA 16" x 69" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ...................................................................... 508.49 31.33 

    For 1" Pilaster, Add  55.73 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0285 EA 20" x 69" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ...................................................................... 624.69 33.95 

    For 1" Pilaster, Add  69.60 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0286 EA 24" x 69" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ...................................................................... 656.26 36.56 

    For 1" Pilaster, Add  72.89 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0287  83" Long, Solid Color Reinforced Composite, Toilet Partition Pilasters (10 21 13 19-

0256) 
. 
. 

 10 21 13 19-0288 EA Up To 4" x 83" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ............................................................. 256.43 15.67 
    For 1" Pilaster, Add  28.14 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0289 EA 5" x 83" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ........................................................................ 300.54 18.27 

    For 1" Pilaster, Add  33.00 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0290 EA 6" x 83" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ........................................................................ 305.76 20.89 

    For 1" Pilaster, Add  33.00 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0291 EA 8" x 83" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ........................................................................ 354.26 23.50 

    For 1" Pilaster, Add  38.41 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0292 EA 10" x 83" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ...................................................................... 400.22 26.11 

    For 1" Pilaster, Add  43.50 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0293 EA 12" x 83" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ...................................................................... 446.54 28.72 

    For 1" Pilaster, Add  48.64 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0294 EA 16" x 83" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ...................................................................... 581.85 31.33 

    For 1" Pilaster, Add  64.90 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0295 EA 20" x 83" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ...................................................................... 693.37 33.95 

    For 1" Pilaster, Add  78.19 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0296 EA 24" x 83" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ...................................................................... 729.32 36.56 

    For 1" Pilaster, Add  82.03 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0297  96" To 120" Long, Solid Color Reinforced Composite, Toilet Partition 

Pilasters (10 21 13 19-0256) 
. 
. 

 10 21 13 19-0298 EA Up To 4" x 96" To 120" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ................................................ 289.46 20.89 
    For 1" Pilaster, Add  30.96 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0299 EA 5" x 96" To 120" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ........................................................... 342.34 23.50 

    For 1" Pilaster, Add  36.92 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0300 EA 6" x 96" To 120" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ........................................................... 347.55 26.11 

    For 1" Pilaster, Add  36.92 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
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. 
 10 21 13 19-0301 EA 8" x 96" To 120" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ........................................................... 401.06 28.72 

    For 1" Pilaster, Add  42.95 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0302 EA 10" x 96" To 120" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ......................................................... 453.31 31.33 

    For 1" Pilaster, Add  48.83 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0303 EA 12" x 96" To 120" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ......................................................... 506.19 33.95 

    For 1" Pilaster, Add  54.79 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0304 EA 16" x 96" To 120" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ......................................................... 665.67 36.56 

    For 1" Pilaster, Add  74.07 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0305 EA 20" x 96" To 120" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ......................................................... 772.46 39.17 

    For 1" Pilaster, Add  86.77 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0306 EA 24" x 96" To 120" x 3/4", Solid Color Reinforced Composite, Toilet Partition Pilaster ......................................................... 812.81 41.78 

    For 1" Pilaster, Add  91.16 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0307  Solid Polyester (Corian) Toilet Partitions And Urinal Screens (10 21 13 19) 

Note: Complete toilet partitions for corner installations. Includes 1/2" door (1" at edge), 1" pilaster, 1/2" separator 
panel, trim shoes, and standard stainless steel hardware as required. For alcove, recessed or configurations 
other than corner installations use either: (1) the appropriate corner unit and add individual components or (2) 
individual components. Individual components include trim shoes and standard stainless steel hardware as 
required. Produced or cast by combining unsaturated polyester resin with a combination of fillers, pigments and 
catalysts. 

. 

. 
 10 21 13 19-0308  Solid Polyester (Corian) Toilet Partitions (10 21 13 19-0307) 

Note: Small particulate finish. 
. 
. 
 10 21 13 19-0309  Floor Anchored, Solid Polyester (Corian), Complete Toilet Partitions (10 21 13 19-

0308) 
. 
. 

 10 21 13 19-0310 EA 36" x 60", Floor Anchored, Solid Polyester (Corian), One Compartment Corner Unit, Complete Toilet Partition ............. 3,492.64 117.50 
    For >10, Deduct  -325.76 
    For Solid Color Material (No Particulate), Deduct  -749.25 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0311 EA 60" x 60", Floor Anchored, Solid Polyester (Corian), One Compartment Corner Unit, Complete ADA Compliant 

Toilet Partition ................................................................................................................................................................. 4,214.02 127.95 
    For Solid Color Material (No Particulate), Deduct  -910.37 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0312 EA 60" x 78", Floor Anchored, Solid Polyester (Corian), One Compartment Corner Unit, Complete ADA Compliant 

Toilet Partition ................................................................................................................................................................. 4,670.80 133.18 
    For Solid Color Material (No Particulate), Deduct  -1,013.02 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 19-0313  Overhead Braced, Solid Polyester (Corian), Complete Toilet Partitions (10 21 13 

19-0308) 
. 
. 

 10 21 13 19-0314 EA 36" x 60", Overhead Braced, Solid Polyester (Corian), One Compartment Corner Unit, Complete Toilet Partition ......... 3,633.59 143.62 
    For >10, Deduct  -334.64 
    For Solid Color Material (No Particulate), Deduct  -769.66 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0315 EA 60" x 60", Overhead Braced, Solid Polyester (Corian), One Compartment Corner Unit, Complete ADA Compliant 

Toilet Partition ................................................................................................................................................................. 4,764.21 154.06 
    For Solid Color Material (No Particulate), Deduct  -1,024.90 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0316 EA 60" x 78", Overhead Braced, Solid Polyester (Corian), One Compartment Corner Unit, Complete ADA Compliant 

Toilet Partition ................................................................................................................................................................. 5,270.96 159.29 
    For Solid Color Material (No Particulate), Deduct  -1,139.05 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 19-0317  Floor And Ceiling Anchored, Solid Polyester (Corian), Complete Toilet 

Partitions (10 21 13 19-0308) 
Note: Excludes above ceiling steel. 

. 

. 
 10 21 13 19-0318 EA 36" x 60", Floor And Ceiling Anchored, Solid Polyester (Corian), One Compartment Corner Unit, Complete Toilet 

Partition ........................................................................................................................................................................... 4,072.87 169.74 
    For >10, Deduct  -373.34 
    For Solid Color Material (No Particulate), Deduct  -858.68 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0319 EA 60" x 60", Floor And Ceiling Anchored, Solid Polyester (Corian), One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 5,456.85 180.18 
    For Solid Color Material (No Particulate), Deduct  -1,172.19 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0320 EA 60" x 78", Floor And Ceiling Anchored, Solid Polyester (Corian), One Compartment Corner Unit, Complete ADA 

Compliant Toilet Partition ................................................................................................................................................ 5,963.21 185.40 
    For Solid Color Material (No Particulate), Deduct  -1,286.25 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 19-0321  Ceiling Hung, Solid Polyester (Corian), Complete Toilet Partitions (10 21 13 19-0308) 

Note: Excludes above ceiling steel. 
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. 

. 
 10 21 13 19-0322 EA 36" x 60", Ceiling Hung, Solid Polyester (Corian), One Compartment Corner Unit, Complete Toilet Partition ................. 4,120.29 195.85 

    For >10, Deduct  -372.86 
    For Solid Color Material (No Particulate), Deduct  -857.58 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0323 EA 60" x 60", Ceiling Hung, Solid Polyester (Corian), One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 5,251.34 206.29 
    For Solid Color Material (No Particulate), Deduct  -1,112.91 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

. 
 10 21 13 19-0324 EA 60" x 78", Ceiling Hung, Solid Polyester (Corian), One Compartment Corner Unit, Complete ADA Compliant Toilet 

Partition ........................................................................................................................................................................... 5,757.68 211.52 
    For Solid Color Material (No Particulate), Deduct  -1,226.97 
    For Heavy Gauge Full-Height SS Hinges And Brackets, Add  175.79 

XXXXXXX 
. 
 10 21 13 19-0325  Solid Polyester (Corian) Urinal Screens (10 21 13 19-0307) 
. 
. 
 10 21 13 19-0326  Floor Anchored, Solid Polyester (Corian), Urinal Screens (10 21 13 19-0325) 
. 
. 

 10 21 13 19-0327 EA 24" x 58" x 1/2", Floor Anchored, Solid Polyester (Corian), Urinal Screen .......................................................................... 974.78 73.09 
    For Solid Color Material (No Particulate), Deduct  -190.58 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0328 EA 36" x 58" x 1/2", Floor Anchored, Solid Polyester (Corian), Urinal Screen ....................................................................... 1,282.77 78.30 

    For Solid Color Material (No Particulate), Deduct  -259.02 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0329 EA 48" x 58" x 1/2", Floor Anchored, Solid Polyester (Corian), Urinal Screen ....................................................................... 1,590.78 83.53 

    For Solid Color Material (No Particulate), Deduct  -327.46 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0330  Wall Hung, Solid Polyester (Corian), Urinal Screens (10 21 13 19-0325) 
. 
. 

 10 21 13 19-0331 EA 18" x 42" x 1/2", Wall Hung, Solid Polyester (Corian), Urinal Screen .................................................................................. 505.88 62.64 
    For Solid Color Material (No Particulate), Deduct  -87.54 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0332 EA 24" x 42" x 1/2", Wall Hung, Solid Polyester (Corian), Urinal Screen .................................................................................. 643.17 67.86 

    For Solid Color Material (No Particulate), Deduct  -116.71 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0333 EA 30" x 42" x 1/2", Wall Hung, Solid Polyester (Corian), Urinal Screen .................................................................................. 780.47 73.09 

    For Solid Color Material (No Particulate), Deduct  -145.89 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0334  Wall Hung And Post Supported, Solid Polyester (Corian), Urinal Screens (10 

21 13 19-0325) 
. 
. 

 10 21 13 19-0335 EA 18" x 58" x 1/2", Wall Hung And Post Supported, Solid Polyester (Corian), Urinal Screen ................................................. 657.77 67.86 
    For Solid Color Material (No Particulate), Deduct  -120.07 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0336 EA 24" x 58" x 1/2", Wall Hung And Post Supported, Solid Polyester (Corian), Urinal Screen ................................................. 817.00 73.09 

    For Solid Color Material (No Particulate), Deduct  -154.29 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0337 EA 30" x 58" x 1/2", Wall Hung And Post Supported, Solid Polyester (Corian), Urinal Screen ................................................. 976.20 78.30 

    For Solid Color Material (No Particulate), Deduct  -188.51 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0338  Wall Hung And Overhead Braced, Solid Polyester (Corian), Urinal Screens 

(10 21 13 19-0325) 
. 
. 

 10 21 13 19-0339 EA 22" x 58" x 1/2", Wall Hung And Overhead Braced, Solid Polyester (Corian), Urinal Screen ............................................. 996.77 67.86 
    For Solid Color Material (No Particulate), Deduct  -198.04 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0340 EA 34" x 58" x 1/2", Wall Hung And Overhead Braced, Solid Polyester (Corian), Urinal Screen .......................................... 1,304.77 73.09 

    For Solid Color Material (No Particulate), Deduct  -266.48 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0341 EA 46" x 58" x 1/2", Wall Hung And Overhead Braced, Solid Polyester (Corian), Urinal Screen .......................................... 1,612.76 78.30 

    For Solid Color Material (No Particulate), Deduct  -334.92 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0342  Solid Polyester (Corian) Toilet Partition Doors, Panels And Pilasters (10 21 13 19-

0307) 
See CSI section 10 21 13 43-0000 for accessories, 10 21 13 43-0001 for other accessories. 

. 

. 
 10 21 13 19-0343  Solid Polyester (Corian), Toilet Partition Doors (10 21 13 19-0342) 
. 
. 

 10 21 13 19-0344 EA 24" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Door .......................................................................................... 760.87 20.89 
    For Solid Color Material (No Particulate), Deduct  -165.39 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

. 
 10 21 13 19-0345 EA 26" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Door .......................................................................................... 812.26 20.89 

    For Solid Color Material (No Particulate), Deduct  -177.21 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

. 
 10 21 13 19-0346 EA 30" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Door .......................................................................................... 926.19 23.50 

    For Solid Color Material (No Particulate), Deduct  -202.21 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

. 
 10 21 13 19-0347 EA 34" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Door ....................................................................................... 1,032.24 23.50 

    For Solid Color Material (No Particulate), Deduct  -226.60 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 

. 
 10 21 13 19-0348 EA 36" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Door ....................................................................................... 1,078.39 23.50 

    For Solid Color Material (No Particulate), Deduct  -237.22 
    For Heavy Gauge Full-Height SS Hinge, Add  78.38 
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XXXXXXX 
. 
 10 21 13 19-0349  Solid Polyester (Corian), Toilet Partition Panels (10 21 13 19-0342) 
. 
. 

 10 21 13 19-0350 EA 6" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ........................................................................................... 211.44 31.33 
    For Solid Color Material (No Particulate), Deduct  -34.22 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0351 EA 12" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ......................................................................................... 365.45 33.95 

    For Solid Color Material (No Particulate), Deduct  -68.44 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0352 EA 18" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ......................................................................................... 519.45 36.56 

    For Solid Color Material (No Particulate), Deduct  -102.66 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0353 EA 24" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ......................................................................................... 673.46 39.17 

    For Solid Color Material (No Particulate), Deduct  -136.88 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0354 EA 30" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ......................................................................................... 827.46 41.78 

    For Solid Color Material (No Particulate), Deduct  -171.09 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0355 EA 36" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ......................................................................................... 981.44 44.40 

    For Solid Color Material (No Particulate), Deduct  -205.31 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0356 EA 42" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ...................................................................................... 1,135.45 47.01 

    For Solid Color Material (No Particulate), Deduct  -239.53 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0357 EA 48" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ...................................................................................... 1,289.45 49.62 

    For Solid Color Material (No Particulate), Deduct  -273.75 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0358 EA 55" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ...................................................................................... 1,468.24 52.22 

    For Solid Color Material (No Particulate), Deduct  -313.67 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0359 EA 58" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ...................................................................................... 1,544.73 53.27 

    For Solid Color Material (No Particulate), Deduct  -330.78 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0360 EA 60" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ...................................................................................... 1,597.46 54.83 

    For Solid Color Material (No Particulate), Deduct  -342.19 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0361 EA 70" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ...................................................................................... 1,850.63 57.45 

    For Solid Color Material (No Particulate), Deduct  -399.22 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0362 EA 78" x 58" x 1/2", Solid Polyester (Corian), Toilet Partition Panel ...................................................................................... 2,054.22 60.06 

    For Solid Color Material (No Particulate), Deduct  -444.84 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0363  72" Long, Solid Polyester (Corian), Toilet Partition Pilasters (10 21 13 19-0342) 
. 
. 

 10 21 13 19-0364 EA Up To 4" x 72" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ................................................................................. 264.83 15.67 
    For Solid Color Material (No Particulate), Deduct  -53.71 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0365 EA 5" x 72" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ........................................................................................... 328.43 18.27 

    For Solid Color Material (No Particulate), Deduct  -67.13 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0366 EA 6" x 72" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ........................................................................................... 392.03 20.89 

    For Solid Color Material (No Particulate), Deduct  -80.56 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0367 EA 8" x 72" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ........................................................................................... 514.02 23.50 

    For Solid Color Material (No Particulate), Deduct  -107.41 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0368 EA 10" x 72" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ......................................................................................... 635.98 26.11 

    For Solid Color Material (No Particulate), Deduct  -134.26 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0369 EA 12" x 72" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ......................................................................................... 757.96 28.72 

    For Solid Color Material (No Particulate), Deduct  -161.12 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0370 EA 18" x 72" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ...................................................................................... 1,113.42 31.33 

    For Solid Color Material (No Particulate), Deduct  -241.67 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0371 EA 22" x 72" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ...................................................................................... 1,352.16 33.95 

    For Solid Color Material (No Particulate), Deduct  -295.38 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0372 EA 24" x 72" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ...................................................................................... 1,474.14 36.56 

    For Solid Color Material (No Particulate), Deduct  -322.23 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0373  82" Long, Solid Polyester (Corian), Toilet Partition Pilasters (10 21 13 19-0342) 
. 
. 

 10 21 13 19-0374 EA Up To 4" x 82" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ................................................................................. 297.25 15.67 
    For Solid Color Material (No Particulate), Deduct  -61.16 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0375 EA 5" x 82" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ........................................................................................... 368.98 18.27 

    For Solid Color Material (No Particulate), Deduct  -76.46 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0376 EA 6" x 82" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ........................................................................................... 433.08 20.89 

    For Solid Color Material (No Particulate), Deduct  -90.00 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 
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. 
 10 21 13 19-0377 EA 8" x 82" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ........................................................................................... 589.02 23.50 

    For Solid Color Material (No Particulate), Deduct  -124.66 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0378 EA 10" x 82" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ......................................................................................... 717.05 26.11 

    For Solid Color Material (No Particulate), Deduct  -152.91 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0379 EA 12" x 82" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ......................................................................................... 855.24 28.72 

    For Solid Color Material (No Particulate), Deduct  -183.49 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0380 EA 18" x 82" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ...................................................................................... 1,259.37 31.33 

    For Solid Color Material (No Particulate), Deduct  -275.24 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0381 EA 22" x 82" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ...................................................................................... 1,530.53 33.95 

    For Solid Color Material (No Particulate), Deduct  -336.41 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0382 EA 24" x 82" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ...................................................................................... 1,668.72 36.56 

    For Solid Color Material (No Particulate), Deduct  -366.99 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 19-0383  96" To 120" Long, Solid Polyester (Corian), Toilet Partition Pilasters (10 21 13 19-

0342) 
. 
. 

 10 21 13 19-0384 EA Up To 4" x 96" To 120" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ................................................................... 392.03 20.89 
    For Solid Color Material (No Particulate), Deduct  -80.56 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0385 EA 5" x 96" To 120" x 1", Solid Polyester (Corian), Toilet Partition Pilaster .............................................................................. 484.83 23.50 

    For Solid Color Material (No Particulate), Deduct  -100.70 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0386 EA 6" x 96" To 120" x 1", Solid Polyester (Corian), Toilet Partition Pilaster .............................................................................. 577.61 26.11 

    For Solid Color Material (No Particulate), Deduct  -120.84 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0387 EA 8" x 96" To 120" x 1", Solid Polyester (Corian), Toilet Partition Pilaster .............................................................................. 757.96 28.72 

    For Solid Color Material (No Particulate), Deduct  -161.12 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0388 EA 10" x 96" To 120" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ............................................................................ 938.30 31.33 

    For Solid Color Material (No Particulate), Deduct  -201.39 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0389 EA 12" x 96" To 120" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ......................................................................... 1,118.64 33.95 

    For Solid Color Material (No Particulate), Deduct  -241.67 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0390 EA 18" x 96" To 120" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ......................................................................... 1,649.26 36.56 

    For Solid Color Material (No Particulate), Deduct  -362.51 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0391 EA 22" x 96" To 120" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ......................................................................... 2,004.74 39.17 

    For Solid Color Material (No Particulate), Deduct  -443.07 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

. 
 10 21 13 19-0392 EA 24" x 96" To 120" x 1", Solid Polyester (Corian), Toilet Partition Pilaster ......................................................................... 2,185.10 41.78 

    For Solid Color Material (No Particulate), Deduct  -483.35 
    For Heavy Gauge Full-Height SS Brackets, Add  48.71 

XXXXXXX 
. 
 10 21 13 43  Compartments and Cubicles Common Accessories (10 21 13)
. 
. 
 10 21 13 43-0001  Accessories (10 21 13 43) 
. 
. 

 10 21 13 43-0002 LF Extruded Aluminum Headrails For Toilet Partitions And Urinal Screens ............................................................................... 11.18 2.09 
. 

 10 21 13 43-0003 LF Stainless Steel Headrails For Toilet Partitions And Urinal Screens ...................................................................................... 17.87 2.09 
. 

 10 21 13 43-0004 EA Replacement Of 1-1/2" x 58" Stainless Steel Wall Posts ...................................................................................................... 87.56  
. 

 10 21 13 43-0005 EA Replacement Of 58" Aluminum Wall U Bracket .................................................................................................................... 58.75  
. 

 10 21 13 43-0006 EA Replacement Of 58" Aluminum Wall Two Ear Bracket .......................................................................................................... 97.54  
. 

 10 21 13 43-0007 EA Replacement Of 54" Stainless Steel Wall U Bracket ............................................................................................................. 67.85  
. 

 10 21 13 43-0008 EA Replacement Of 54" Stainless Steel Wall Two Ear Bracket ................................................................................................ 159.99  
. 

 10 21 13 43-0009 EA Replacement Of 54" Plastic Wall Two Ear Bracket, All Colors ............................................................................................ 140.10  
. 

 10 21 13 43-0010 EA Replacement Of 57-1/2" Stainless Steel Hinge ................................................................................................................... 114.16  

XXXXXXX 
. 
 10 21 16  Shower and Dressing Compartments (10 21)
. 
. 
 10 21 16 17  Phenolic-Core Shower and Dressing Compartments (10 21 16)
. 
. 
 10 21 16 17-0001  Shower Dividers (10 21 16 17) 
. 
. 
 10 21 16 17-0002  Solid Phenolic Core Laminated Plastic, Shower Dividers (10 21 16 17-0001) 

Note: Cut to height in field. panels 58" high. Posts 1-1/4" square, 304 stainless steel satin finish. 1/2" thick 
panels. 

. 

. 
 10 21 16 17-0003 EA 18" Wide, Solid Phenolic Core Laminated Plastic, Shower Divider ..................................................................................... 726.37 130.56 

    For 66" High Panels, Add  69.79 
. 

 10 21 16 17-0004 EA 24" Wide, Solid Phenolic Core Laminated Plastic, Shower Divider ..................................................................................... 902.34 141.01 
    For 66" High Panels, Add  93.05 

. 
 10 21 16 17-0005 EA 36" Wide, Solid Phenolic Core Laminated Plastic, Shower Divider .................................................................................. 1,155.22 156.67 

    For 66" High Panels, Add  126.28 
. 

 10 21 16 17-0006 EA 48" Wide, Solid Phenolic Core Laminated Plastic, Shower Divider .................................................................................. 1,362.50 182.80 
    For 66" High Panels, Add  149.54 

. 
 10 21 16 17-0007 EA  57" Wide, Solid Phenolic Core Laminated Plastic, Shower Divider .................................................................................. 1,569.82 208.91 

    For 66" High Panels, Add  172.80 

XXXXXXX 
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. 
 10 21 16 17-0008  Solid Phenolic Core Laminated Plastic, Shower Dividers With Headrail And 

Curtain Track (10 21 16 17-0001) 
Note: Cut to height in field. Panels 58" high. Posts 1-1/4" square, 304 stainless steel satin finish. 1/2" thick 
panels. Includes 3/4" stiles, 85" from floor to top of headrail. Headrail 4" wide. All stainless steel shoes and 
stainless steel fittings. Leveling devices are chromate treated double zinc plated steel. Overhead braced 
designed with concealed curtain tracks and hooks in headrail. 

. 

. 
 10 21 16 17-0009 EA 18" Wide, Solid Phenolic Core Laminated Plastic, Shower Divider With Headrail And Curtain Track .............................. 1,714.32 229.48 

    For 66" High Panels, Add  234.20 
    For 6" Wide Head Rail, Add  42.25 
    For 8" Wide Head Rail, Add  59.39 
    For 10" Wide Head Rail, Add  71.95 
    For 12" Wide Head Rail, Add  86.80 
    For 18" Wide, 1/2" Thick Bench, Add  130.89 
    For 24" Wide, 1/2" Thick Bench, Add  170.89 

. 
 10 21 16 17-0010 EA 24" Wide, Solid Phenolic Core Laminated Plastic, Shower Divider With Headrail And Curtain Track .............................. 2,101.21 250.58 

    For 66" High Panels, Add  290.12 
    For 6" Wide Head Rail, Add  53.01 
    For 8" Wide Head Rail, Add  74.02 
    For 10" Wide Head Rail, Add  90.02 
    For 12" Wide Head Rail, Add  108.53 
    For 18" Wide, 1/2" Thick Bench, Add  135.12 
    For 24" Wide, 1/2" Thick Bench, Add  175.12 

. 
 10 21 16 17-0011 EA 36" Wide, Solid Phenolic Core Laminated Plastic, Shower Divider With Headrail And Curtain Track .............................. 2,625.23 266.46 

    For 66" High Panels, Add  367.14 
    For 6" Wide Head Rail, Add  68.10 
    For 8" Wide Head Rail, Add  94.35 
    For 10" Wide Head Rail, Add  115.27 
    For 12" Wide Head Rail, Add  138.86 
    For 18" Wide, 1/2" Thick Bench, Add  138.29 
    For 24" Wide, 1/2" Thick Bench, Add  178.29 

. 
 10 21 16 17-0012 EA 48" Wide, Solid Phenolic Core Laminated Plastic, Shower Divider With Headrail And Curtain Track .............................. 2,811.60 298.10 

    For 66" High Panels, Add  391.93 
    For 6" Wide Head Rail, Add  72.42 
    For 8" Wide Head Rail, Add  100.54 
    For 10" Wide Head Rail, Add  122.69 
    For 12" Wide Head Rail, Add  147.83 
    For 18" Wide, 1/2" Thick Bench, Add  144.62 
    For 24" Wide, 1/2" Thick Bench, Add  184.62 

. 
 10 21 16 17-0013 EA 57" Wide, Solid Phenolic Core Laminated Plastic, Shower Divider With Headrail And Curtain Track .............................. 3,207.97 324.00 

    For 66" High Panels, Add  448.80 
    For 6" Wide Head Rail, Add  83.28 
    For 8" Wide Head Rail, Add  115.36 
    For 10" Wide Head Rail, Add  140.96 
    For 12" Wide Head Rail, Add  169.80 
    For 18" Wide, 1/2" Thick Bench, Add  149.80 
    For 24" Wide, 1/2" Thick Bench, Add  189.80 

XXXXXXX 
. 
 10 21 23  Cubicle Curtains and Track (10 21) 
. 
. 
 10 21 23 13  Cubicle Curtains (10 21 23) 
. 
. 
 10 21 23 13-0001  Hospital Curtains With Nylon Mesh Tops (10 21 23 13) 
. 
. 

 10 21 23 13-0002 LF 84" High, Fire Resistant Polyester, Hospital Cubicle Curtain ................................................................................................ 15.53 0.90 
. 

 10 21 23 13-0003 LF 90" High, Fire Resistant Polyester, Hospital Cubicle Curtain ................................................................................................ 16.44 0.90 
. 

 10 21 23 13-0004 LF 96" High, Fire Resistant Polyester, Hospital Cubicle Curtain ................................................................................................ 17.60 0.90 
. 

 10 21 23 13-0005 LF 102" High, Fire Resistant Polyester, Hospital Cubicle Curtain .............................................................................................. 18.53 0.90 
. 

 10 21 23 13-0006 LF 108" High, Fire Resistant Polyester, Hospital Cubicle Curtain .............................................................................................. 19.46 0.90 
. 

 10 21 23 13-0007 LF 120" High, Fire Resistant Polyester, Hospital Cubicle Curtain .............................................................................................. 21.24 0.90 

XXXXXXX 
. 
 10 21 23 16  Cubicle Track and Hardware (10 21 23)
. 
. 
 10 21 23 16-0001  Hospital Cubicle Curtain Channel Track (10 21 23 16) 

Note: Track is extruded aluminum. Includes curved sections, carrier rollers and all fittings. 
. 
. 

 10 21 23 16-0002 LF Flush Mounted, Aluminum, Hospital Cubicle Curtain Channel Track .................................................................................... 17.55 4.75 
. 

 10 21 23 16-0003 LF Suspended, Aluminum, Hospital Cubicle Curtain Channel Track.......................................................................................... 27.11 5.22 

XXXXXXX 
. 
 10 21 23 16-0004  Hospital IV Tracks (10 21 23 16) 
. 
. 

 10 21 23 16-0005 LF Oval Hospital Partition IV Track ............................................................................................................................................ 23.21 2.98 
. 

 10 21 23 16-0006 EA Hospital Partition IV Trolley ................................................................................................................................................. 127.17 12.42 
. 

 10 21 23 16-0007 EA 5 Hook Tree, Hospital Partition IV Pendant ......................................................................................................................... 522.30 12.42 

XXXXXXX 
. 
 10 22  Partitions (10 20) 
. 
. 
 10 22 13  Wire Mesh Partitions (10 22) 
. 
. 
 10 22 13 00-0001  Wall Panels (10 22 13) 

Note: Includes steel frame and posts. Posts bolted to floor. 
. 
. 

 10 22 13 00-0002 SF Wire Mesh Wall Panel, 10 Gauge, Diamond Pattern With Vertical And Horizontal Frames And Posts ................................. 14.28 1.31 
    For 5' Wide Panels, Add  0.58 
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. 
 10 22 13 00-0003 SF Wire Mesh Wall Panel, 8 Gauge, Diamond Pattern With Vertical And Horizontal Frames And Posts .................................. 15.79 1.57 

    For 5' Wide Panels, Add  0.63 
. 

 10 22 13 00-0004 SF Wire Mesh Wall Panel, 6 Gauge, Diamond Pattern With Vertical And Horizontal Frames And Posts .................................. 17.75 1.82 
    For 5' Wide Panels, Add  0.70 

XXXXXXX 
. 
 10 22 13 00-0005  Ceiling Panels (10 22 13) 

Note: Includes steel frame. 
. 
. 

 10 22 13 00-0006 SF Wire Mesh Ceiling Panel, 10 Gauge, Diamond Pattern With Vertical And Horizontal Frames And Posts ............................ 14.75 1.57 
. 

 10 22 13 00-0007 SF Wire Mesh Ceiling Panel, 8 Gauge, Diamond Pattern With Vertical And Horizontal Frames And Posts .............................. 16.27 1.82 
. 

 10 22 13 00-0008 SF Wire Mesh Ceiling Panel, 6 Gauge, Diamond Pattern With Vertical And Horizontal Frames And Posts .............................. 18.00 2.09 

XXXXXXX 
. 
 10 22 13 00-0009  Sliding Doors (10 22 13) 

Note: Includes padlocks lugs and/or provisions for cylinder lock. 
. 
. 

 10 22 13 00-0010 EA 4' x 8' Sliding Door, 10 Gauge With Cylinder Lock ........................................................................................................... 1,314.76 274.19 
    For 8 Gauge, Add  142.38 
    For 6 Gauge, Add  284.75 

. 
 10 22 13 00-0011 EA 4' x 10' Sliding Door, 10 Gauge With Cylinder Lock ......................................................................................................... 1,382.59 302.91 

    For 8 Gauge, Add  146.81 
    For 6 Gauge, Add  293.61 

. 
 10 22 13 00-0012 EA 5' x 8' Sliding Door, 10 Gauge With Cylinder Lock ........................................................................................................... 1,515.19 313.36 

    For 8 Gauge, Add  164.61 
    For 6 Gauge, Add  329.22 

. 
 10 22 13 00-0013 EA 5' x 10' Sliding Door, 10 Gauge With Cylinder Lock ......................................................................................................... 1,653.15 339.47 

    For 8 Gauge, Add  180.08 
    For 6 Gauge, Add  360.16 

. 
 10 22 13 00-0014 EA 6' x 8' Sliding Door, 10 Gauge With Cylinder Lock ........................................................................................................... 1,707.91 360.36 

    For 8 Gauge, Add  184.12 
    For 6 Gauge, Add  368.23 

. 
 10 22 13 00-0015 EA 6' x 10' Sliding Door, 10 Gauge With Cylinder Lock ......................................................................................................... 1,882.19 381.25 

    For 8 Gauge, Add  206.08 
    For 6 Gauge, Add  412.16 

. 
 10 22 13 00-0016 EA 8' x 8' Sliding Door, 10 Gauge With Cylinder Lock ........................................................................................................... 2,022.77 409.98 

    For 8 Gauge, Add  221.42 
    For 6 Gauge, Add  442.84 

. 
 10 22 13 00-0017 EA 8' x 10' Sliding Door, 10 Gauge With Cylinder Lock ......................................................................................................... 2,204.80 428.25 

    For 8 Gauge, Add  245.07 
    For 6 Gauge, Add  490.14 

. 
 10 22 13 00-0018 EA 10' x 8' Sliding Door, 10 Gauge With Cylinder Lock ......................................................................................................... 2,223.11 438.70 

    For 8 Gauge, Add  245.73 
    For 6 Gauge, Add  491.45 

. 
 10 22 13 00-0019 EA 10' x 10' Sliding Door, 10 Gauge With Cylinder Lock ....................................................................................................... 2,457.18 464.81 

    For 8 Gauge, Add  275.62 
    For 6 Gauge, Add  551.23 

XXXXXXX 
. 
 10 22 13 00-0020  Swing Doors (10 22 13) 
. 
. 
 10 22 13 00-0021  Single Swing Door (10 22 13 00-0020) 
. 
. 

 10 22 13 00-0022 EA 3' x 7' Swing Door, 10 Gauge With Cylinder Lock ............................................................................................................... 901.52 161.90 
    For 8 Gauge, Add  100.41 
    For 6 Gauge, Add  200.82 

. 
 10 22 13 00-0023 EA 3' x 8' Swing Door, 10 Gauge With Cylinder Lock ............................................................................................................... 970.89 182.80 

    For 8 Gauge, Add  109.08 
    For 6 Gauge, Add  218.15 

. 
 10 22 13 00-0024 EA 3' x 9' Swing Door, 10 Gauge With Cylinder Lock ............................................................................................................ 1,041.14 193.23 

    For 8 Gauge, Add  117.52 
    For 6 Gauge, Add  235.05 

. 
 10 22 13 00-0025 EA 4' x 7' Swing Door, 10 Gauge With Cylinder Lock ............................................................................................................ 1,023.12 208.91 

    For 8 Gauge, Add  111.69 
    For 6 Gauge, Add  223.37 

. 
 10 22 13 00-0026 EA 4' x 8' Swing Door, 10 Gauge With Cylinder Lock ............................................................................................................ 1,095.97 219.34 

    For 8 Gauge, Add  120.53 
    For 6 Gauge, Add  241.05 

. 
 10 22 13 00-0027 EA 4' x 9' Swing Door, 10 Gauge With Cylinder Lock ............................................................................................................ 1,145.04 229.79 

    For 8 Gauge, Add  125.80 
    For 6 Gauge, Add  251.59 

. 
 10 22 13 00-0028 EA 4' x 7' Dutch Door, 10 Gauge With Cylinder Lock ............................................................................................................ 1,361.00 208.91 

    For 8 Gauge, Add  162.37 
    For 6 Gauge, Add  324.74 

. 
 10 22 13 00-0029 EA 4' x 8' Dutch Door, 10 Gauge With Cylinder Lock ............................................................................................................ 1,444.43 219.34 

    For 8 Gauge, Add  172.79 
    For 6 Gauge, Add  345.59 

XXXXXXX 
. 
 10 22 13 00-0030  Double Swing Doors (10 22 13 00-0020) 
. 
. 

 10 22 13 00-0031 EA 6' x 7' Double Swing Door, 10 Gauge With Cylinder Lock................................................................................................ 1,428.92 261.13 
    For 8 Gauge, Add  162.11 
    For 6 Gauge, Add  324.22 

. 
 10 22 13 00-0032 EA 6' x 8' Double Swing Door, 10 Gauge With Cylinder Lock................................................................................................ 1,460.25 276.80 

    For 8 Gauge, Add  163.68 
    For 6 Gauge, Add  327.36 
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. 
 10 22 13 00-0033 EA 6' x 9' Double Swing Door, 10 Gauge With Cylinder Lock ................................................................................................ 2,026.76 292.46 

    For 8 Gauge, Add  245.52 
    For 6 Gauge, Add  491.04 

. 
 10 22 13 00-0034 EA 8 x 7' Double Swing Door, 10 Gauge With Cylinder Lock ................................................................................................ 1,533.37 313.36 

    For 8 Gauge, Add  167.33 
    For 6 Gauge, Add  334.67 

. 
 10 22 13 00-0035 EA 8 x 8' Double Swing Door, 10 Gauge With Cylinder Lock ................................................................................................ 1,564.70 329.02 

    For 8 Gauge, Add  168.90 
    For 6 Gauge, Add  337.80 

. 
 10 22 13 00-0036 EA 8 x 9' Double Swing Door, 10 Gauge With Cylinder Lock ................................................................................................ 2,131.21 344.69 

    For 8 Gauge, Add  250.74 
    For 6 Gauge, Add  501.49 

XXXXXXX 
. 
 10 22 19  Demountable Partitions (10 22) 
. 
. 
 10 22 19 13  Demountable Metal Partitions (10 22 19)
. 
. 

 10 22 19 13-0001 LF 9' High Demountable Partition, 1.75 System, Aluminum Framed, Vinyl Clad Hardboard, Paper Honeycomb Core, 
1.75"/2.5" Thick .................................................................................................................................................................. 136.12 16.59 

    For >9, Add  17.02 
. 

 10 22 19 13-0002 LF 7' High Demountable Partition, 1.75 System, Aluminum Framed, Vinyl Clad Hardboard, Paper Honeycomb Core, 
1.75"/2.5" Thick .................................................................................................................................................................. 119.20 13.21 

    For >9, Add  14.90 
. 

 10 22 19 13-0003 LF 5' High Demountable Partition, 1.75 System, Aluminum Framed, Vinyl Clad Hardboard, Paper Honeycomb Core, 
1.75"/2.5" Thick .................................................................................................................................................................. 102.29 9.93 

    For >9, Add  12.79 
. 

 10 22 19 13-0004 LF 9' High Demountable Partition, Moveable Steel Wall, Mod System, Unitized Panel, 48" Wide, Backed Enamel ................ 139.16 13.21 
    For >9, Add  17.40 

. 
 10 22 19 13-0005 LF 9' High Demountable Partition, Moveable Steel Wall, Mod System, Unitized Panels, 48" Wide, Fabric ............................. 201.03 14.21 

    For >9, Add  25.13 

XXXXXXX 
. 
 10 22 19 43  Demountable Composite Partitions (10 22 19)
. 
. 

 10 22 19 43-0001 LF Demountable Partition, Mineral Fiber System, Unitized Panel, 9' High, 2-1/4" Thick, Aluminum Frame, Vinyl Clad ........... 208.14 16.59 
    For >9, Add  26.02 

. 
 10 22 19 43-0002 LF Demountable Partition, Mineral Fiber System, Unitized Panel, 9' High, 2-1/4" Thick, Aluminum Frame, Fabric Clad ......... 260.08 18.08 

    For >9, Add  32.51 
. 

 10 22 19 43-0003 SF Partition, Trackless Wall, Cork Finish, Semi-Acoustic, 1-5/8" Thick ...................................................................................... 43.48 2.48 
    For Acoustical Partitions, Add  3.86 

. 
 10 22 19 43-0004 SF Partition, Trackless Wall, Cork Finish, Semi-Acoustic, 1-5/8" Thick ...................................................................................... 54.67 4.17 

    For Acoustical Partitions, Add  4.63 
. 

 10 22 19 43-0005 SF Partition, Trackless Wall, Cork Finish, Acoustic, 2" Thick ..................................................................................................... 46.38 2.58 
    For Acoustical Partitions, Add  4.12 

. 
 10 22 19 43-0006 SF Partition, Trackless Wall, Cork Finish, Acoustic, 2" Thick ..................................................................................................... 66.29 3.58 

    For Acoustical Partitions, Add  5.92 

XXXXXXX 
. 
 10 22 19 53  Demountable Gypsum Partitions (10 22 19)
. 
. 
 10 22 19 53-0001  Demountable Gypsum Partitions (10 22 19 53) 
. 
. 

 10 22 19 53-0002 LF 9' High Demountable Partition Gypsum System, 2" To 2.5" Steel Standard, 3" To 3-3/4" Thick, Vinyl Clad ......................... 85.16 16.59 
    For >9, Add  10.65 

. 
 10 22 19 53-0003 LF 9' High Demountable Partition Gypsum System, 2" To 2.5" Steel Standard, 3" To 3-3/4" Thick, Fabric Clad ..................... 141.55 18.08 

    For >9, Add  17.69 
. 

 10 22 19 53-0004 LF 9' High Demountable Partition Gypsum System, 2" To 2.5", Steel Standard, 3" To 3-3/4" Thick, Steel Clad ..................... 152.44 19.88 
    For >9, Add  19.06 

. 
 10 22 19 53-0005 LF 9' High Demountable Partition Gypsum System, Unitized Panel, 2" To 2-1/2" Thick, Vinyl Clad ........................................ 169.53 16.59 

    For >9, Add  21.19 
. 

 10 22 19 53-0006 LF 9' High Demountable Partition Gypsum System, Unitized Panel, 2" To 2-1/2" Thick, Fabric Clad ...................................... 280.67 18.08 
    For >9, Add  35.08 

XXXXXXX 
. 
 10 22 23  Portable Partitions, Screens, and Panels (10 22)

Note: Cubicle prices include standard units, standard height glass and glazing. For 25 percent and 50 percent glass 1/4" plate 
glass is used. For 100 percent glass 1/4" tempered plate is used. 

. 

. 
 10 22 23 23  Movable Panel Systems (10 22 23) 
. 
. 
 10 22 23 23-0001  Portable Partitions (10 22 23 23) 
. 
. 

 10 22 23 23-0002 LF Partition, Portable, Divided Panel, Freestanding, Fiber Core, Fabric Face Straight, 3'-0" Long, 4' High ............................. 260.45 7.95 
. 

 10 22 23 23-0003 LF Partition, Portable, Divided Panel, Freestanding, Fiber Core, Fabric Face Straight, 3'-0" Long, 5' High ............................. 277.68 8.84 
. 

 10 22 23 23-0004 LF Partition, Portable, Divided Panel, Freestanding, Fiber Core, Fabric Face Straight, 3'-0" Long, 6' High ............................. 330.12 10.63 
. 

 10 22 23 23-0005 LF Partition, Portable, Divided Panel, Freestanding, Fiber Core, Fabric Face Straight, 5'-0" Long, 4' High ............................. 191.87 4.57 
. 

 10 22 23 23-0006 LF Partition, Portable, Divided Panel, Freestanding, Fiber Core, Fabric Face Straight, 5'-0" Long, 5' High ............................. 203.68 5.26 
. 

 10 22 23 23-0007 LF Partition, Portable, Divided Panel, Freestanding, Fiber Core, Fabric Face Straight, 5'-0" Long, 6' High ............................. 228.96 6.36 
. 

 10 22 23 23-0008 LF Partition, Portable, Divided Panel, Freestanding, Fiber Core, Fabric Face Straight, 6'-0" Long, 5' High ............................. 195.16 4.87 
. 

 10 22 23 23-0009 LF Partition, Portable, Divided Panel, Freestanding, Fiber Core, Fabric Face Curved, 3'-0" Long, 5' High.............................. 347.19 8.84 
. 

 10 22 23 23-0010 LF Partition, Portable, Divided Panel, Freestanding, Fiber Core, Fabric Face Curved, 3'-0" Long, 6' High.............................. 381.61 10.63 
. 

 10 22 23 23-0011 LF Partitions, Portable, Economical Panels, Fabric Face, 4'-0" Long, 5' High .......................................................................... 202.54 6.06 
. 

 10 22 23 23-0012 LF Partitions, Portable, Economical Panels, Fabric Face, 4'-0" Long, 6' High .......................................................................... 230.44 7.06 
. 

 10 22 23 23-0013 LF Partitions, Portable, Economical Panels, Fabric Face, 5'-0" Long, 5' High .......................................................................... 185.65 5.26 
. 

 10 22 23 23-0014 LF Partitions, Portable, Economical Panels, Fabric Face, 5'-0" Long, 6' High .......................................................................... 208.37 6.36 
. 

 10 22 23 23-0015 LF Partitions, Portable, Economical Panels, Fabric Face, 3'-0" Curved, 5' High ...................................................................... 308.57 8.84 
. 

 10 22 23 23-0016 LF Partitions, Portable, Economical Panels, Fabric Face, 3'-0" Curved, 6' High ...................................................................... 348.14 10.63 



 

 Specialties 10

10
 

Interior Specialties 10 20
Partitions 10 22

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 10 - 65

. 
 10 22 23 23-0017 LF Partitions, Portable, Acoustic Panels, 60 To 90 NRC, 3'-0" Long, 5' High .......................................................................... 313.72 8.84 

. 
 10 22 23 23-0018 LF Partitions, Portable, Acoustic Panels, 60 To 90 NRC, 3'-0" Long, 6' High .......................................................................... 381.61 10.63 

. 
 10 22 23 23-0019 LF Partitions, Portable, Acoustic Panels, 60 To 90 NRC, 5'-0" Long, 5' High .......................................................................... 242.29 5.26 

. 
 10 22 23 23-0020 LF Partitions, Portable, Acoustic Panels, 60 To 90 NRC, 5'-0" Long, 6' High .......................................................................... 272.73 6.36 

. 
 10 22 23 23-0021 LF Partitions, Portable, Acoustic Panels, 60 To 90 NRC, 6'-0" Long, 5' High .......................................................................... 255.66 4.87 

. 
 10 22 23 23-0022 LF Partitions, Portable, Acoustic Panels, 60 To 90 NRC, 6'-0" Long, 6' High .......................................................................... 304.99 5.76 

. 
 10 22 23 23-0023 LF Partitions, Portable, Economical Acoustic Panels, 40 NRC, 4'-0" Long, 5' High ................................................................. 148.48 6.06 

. 
 10 22 23 23-0024 LF Partitions, Portable, Economical Acoustic Panels, 40 NRC, 4'-0" Long, 6' High ................................................................. 175.10 7.06 

. 
 10 22 23 23-0025 LF Partitions, Portable, Economical Acoustic Panels, 40 NRC, 5'-0" Long, 6' High ................................................................. 158.17 6.36 

. 
 10 22 23 23-0026 LF Partitions, Portable, Economical Acoustic Panels, 40 NRC, 6'-0" Long, 5' High ................................................................. 115.36 4.87 

. 
 10 22 23 23-0027 LF Partitions, Portable, Metal Chalkboard, 6'-6" High, 1 Side .................................................................................................. 187.77 6.36 

. 
 10 22 23 23-0028 LF Partitions, Portable, Metal Chalkboard, 2 Sides .................................................................................................................. 214.05 6.66 

. 
 10 22 23 23-0029 LF  Partitions, Portable, Tackboard, Both Sides ........................................................................................................................ 172.54 6.45 

XXXXXXX 
. 
 10 22 23 23-0030  Adjustable Barrier Panel System (Edge Guard) (10 22 23 23) 

Note: Panels are opal or transparent. Panels include self leveling floor channel, 1/4" foam gasket to conform to 
ceiling, edge gaskets, grid clips, and cam locks. 

. 

. 
 10 22 23 23-0031 EA 4' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4000) ................................................ 720.92  

. 
 10 22 23 23-0032 EA 3' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4001) ................................................ 684.60  

. 
 10 22 23 23-0033 EA 2' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4002) ................................................ 539.29  

. 
 10 22 23 23-0034 EA 2' Wide x 7'-8" To 10' High With High Efficiency Particulate Air (HEPA) Filtered Air Discharge Port, Fire Rated 

Containment Panel Assembly (Edge Guard 4002.1) ......................................................................................................... 624.05  
. 

 10 22 23 23-0035 EA 3' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 32'' Door (Edge Guard 4010) ...................... 1,102.36  
Note: Door panels include a hydraulic closer and a lever style lockset standard. 

. 
 10 22 23 23-0036 EA 4' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 44'' Door (Edge Guard 4003) ...................... 1,223.45  

. 
 10 22 23 23-0037 EA 4'-4" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 48'' Door (Edge Guard 4008) ................. 1,465.63  

Note: Door panels include a hydraulic closer and a lever style lockset standard. 
. 

 10 22 23 23-0038 EA 7'-8" To 10' High, Hinged Corner Assembly (Edge Guard 4004) ........................................................................................ 244.91  
. 

 10 22 23 23-0039 EA 6'' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4005) ............................................... 330.19  
. 

 10 22 23 23-0040 EA 12'' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4006) ............................................. 354.41  
. 

 10 22 23 23-0041 EA 7'-8" To 10' High, Outside Corner Post (Edge Guard 4007) ................................................................................................ 202.53  
. 

 10 22 23 23-0042 EA 7'-8" To 10' High, "T" Post Corner Assembly (Edge Guard 4009) ....................................................................................... 202.53  
. 

 10 22 23 23-0043 EA Closure Strips (Edge Guard 3003) ........................................................................................................................................ 14.28  
Note: To seal panels to existing walls 

. 
 10 22 23 23-0044 EA Digital Differential Pressure Gauge Kit (Edge Guard 3005) ................................................................................................ 338.22  

XXXXXXX 
. 
 10 22 33  Accordion Folding Partitions (10 22)
. 
. 
 10 22 33 00-0001  Accordion Doors/Partitions (10 22 33) 

Note: Includes top support track and assembled panels. 
. 
. 

 10 22 33 00-0002 SF 15 STC, Accordion Door/Partition With Standard Vinyl Finish (Hufcor® 1500) ..................................................................... 56.21 4.92 
    For <135, Add  11.24 

. 
 10 22 33 00-0003 SF 20 STC, Accordion Door/Partition With Standard Vinyl Finish (Hufcor® 2000) ..................................................................... 57.18 5.08 

    For <135, Add  11.44 
. 

 10 22 33 00-0004 SF 31 STC Rating, Accordion Door/Partition With Standard Vinyl Finish (Hufcor® 3100) ......................................................... 59.79 5.24 
    For <135, Add  11.96 

. 
 10 22 33 00-0005 SF 35 STC Rating, Accordion Door/Partition With Standard Vinyl Finish (Hufcor® 3500) ......................................................... 63.29 5.42 

    For <135, Add  12.66 
. 

 10 22 33 00-0006 SF 39 STC Rating, Accordion Door/Partition With Standard Vinyl Finish (Hufcor® 3900) ......................................................... 64.46 5.58 
    For <135, Add  12.89 

. 
 10 22 33 00-0007 SF 40 STC Rating, Accordion Door/Partition With Standard Vinyl Finish (Hufcor® 4000) ......................................................... 65.35 5.75 

    For <135, Add  13.07 
. 

 10 22 33 00-0008 SF 41 STC Rating, Accordion Door/Partition With Standard Vinyl Finish (Hufcor® 4100) ......................................................... 66.22 5.90 
    For <135, Add  13.24 

. 
 10 22 33 00-0009 SF 45 STC Rating, Accordion Door/Partition With Standard Vinyl Finish (Hufcor® 4500) ......................................................... 67.44 6.23 

    For <135, Add  13.49 

XXXXXXX 
. 
 10 22 43  Sliding Partitions (10 22) 
. 
. 
 10 22 43 00-0001  Operable Wall (10 22 43) 

Note: Includes top support track, assembled panel and frames. 
. 
. 

 10 22 43 00-0002 SF Up To 720 SF, 12' Height Continuously Hinged Electric Operable Wall, Vinyl Finish, Top And Bottom Sweep 
Seals, 47 STC Rating .......................................................................................................................................................... 94.95 8.52 

Note: Includes type 3 pocket door, two ADA pass doors, track and hardware. Hufcor 633E. 
    For 51 STC, Add  7.63 

. 
 10 22 43 00-0003 SF >720 To 1,200 SF, 12 High Continuously Hinged Electric Operable Wall, Vinyl Finish, Top And Bottom Sweep 

Seals, 47 STC Rating .......................................................................................................................................................... 88.34 6.82 
Note: Includes type 3 pocket door, two ADA pass doors, track and hardware. Hufcor 633E. 

    For 51 STC, Add  7.47 
. 

 10 22 43 00-0004 SF >1,200 SF, 12' High Continuously Hinged Electric Operable Wall, Vinyl Finish, Top And Bottom Sweep Seals, 47 
STC Rating .......................................................................................................................................................................... 83.45 5.68 

Note: Includes type 3 pocket door, two ADA pass doors, track and hardware. Hufcor 633E. 
    For 51 STC, Add  7.31 

. 
 10 22 43 00-0005 SF Up To 1,080 SF, 18' High Continuously Hinged Electric Operable Wall, Vinyl Finish, Top And Bottom Sweep 

Seals, 47 STC Rating .......................................................................................................................................................... 81.07 5.97 
Note: Includes type 3 pocket door, two ADA pass doors, track and hardware. Hufcor 633E. 

    For 51 STC, Add  6.95 
. 

 10 22 43 00-0006 SF >1,080 To 1,800 SF, 18' High Continuously Hinged Electric Operable Wall, Vinyl Finish, Top And Bottom Sweep 
Seals, 47 STC Rating .......................................................................................................................................................... 75.97 4.86 

Note: Includes type 3 pocket door, two ADA pass doors, track and hardware. Hufcor 633E. 
    For 51 STC, Add  6.75 
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. 
 10 22 43 00-0007 SF >1,800 SF, 18' High Continuously Hinged Electric Operable Wall, Vinyl Finish, Top And Bottom Sweep Seals, 47 

STC Rating .......................................................................................................................................................................... 72.94 4.34 
Note: Includes type 3 pocket door, two ADA pass doors, track and hardware. Hufcor 633E. 

    For 51 STC, Add  6.59 
. 

 10 22 43 00-0008 SF Up To 1,440 SF, 24' High Continuously Hinged Electric Operable Wall, Vinyl Finish, Top And Bottom Sweep 
Seals, 47 STC Rating .......................................................................................................................................................... 72.06 4.69 

Note: Includes type 3 pocket door, two ADA pass doors, track and hardware. Hufcor 633E. 
    For 51 STC, Add  6.38 

. 
 10 22 43 00-0009 SF >1,440 To 2,400 SF, 24' High Continuously Hinged Electric Operable Wall, Vinyl Finish, Top And Bottom Sweep 

Seals, 47 STC Rating .......................................................................................................................................................... 68.19 4.01 
Note: Includes type 3 pocket door, two ADA pass doors, track and hardware. Hufcor 633E. 

    For 51 STC, Add  6.18 
. 

 10 22 43 00-0010 SF >2,400 SF, 24' High Continuously Hinged Electric Operable Wall, Vinyl Finish, Top And Bottom Sweep Seals, 47 
STC Rating .......................................................................................................................................................................... 65.47 3.58 

Note: Includes type 3 pocket door, two ADA pass doors, track and hardware. Hufcor 633E. 
    For 51 STC, Add  6.02 

. 
 10 22 43 00-0011 SF Up To 160 SF, 10' Height Paired Panel Manual Operable Wall, Vinyl Finish, Top Sweep Seals And Mechanical 

Bottom Seals, 47 STC Rating ............................................................................................................................................ 100.68 7.59 
Note: Includes type 3 pocket door, track and hardware. Hufcor 632. 

    For 51 STC, Add  8.57 
. 

 10 22 43 00-0012 SF >160 To 240 SF, 10' Height Paired Panel Manual Operable Wall, Vinyl Finish, Top Sweep Seals And Mechanical 
Bottom Seals, 47 STC Rating .............................................................................................................................................. 93.15 5.77 

Note: Includes type 3 pocket door, track and hardware. Hufcor 632. 
    For 51 STC, Add  8.34 

. 
 10 22 43 00-0013 SF >240 SF, 10' Height Paired Panel Manual Operable Wall, Vinyl Finish, Top Sweep Seals And Mechanical Bottom 

Seals, 47 STC Rating .......................................................................................................................................................... 88.67 4.86 
Note: Includes type 3 pocket door, track and hardware. Hufcor 632. 

    For 51 STC, Add  8.15 

XXXXXXX 
. 
 10 26  Wall and Door Protection (10 20) 
. 
. 
 10 26 13  Corner Guards (10 26) 
. 
. 
 10 26 13 00-0001  Vinyl Corner Guards (10 26 13) 
. 
. 
 10 26 13 00-0002  Rigid Vinyl Corner Guards (10 26 13 00-0001) 
. 
. 
 10 26 13 00-0003  Surface Mounted, Rigid Vinyl Corner Guards (10 26 13 00-0002) 
. 
. 
 10 26 13 00-0004  90 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guards (10 26 13 00-0003) 
. 
. 

 10 26 13 00-0005 LF 3/4" Wing, 90 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guard (Pawling CG-34) ..................................................7.60 3.13 
    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.47 

. 
 10 26 13 00-0006 LF 1-1/2" Wing, 90 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guard (Pawling CG-12) ..............................................8.18 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.50 

. 
 10 26 13 00-0007 LF 3" Wing, 90 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guard (Pawling CG-13)................................................... 11.40 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.66 

. 
 10 26 13 00-0008 LF 4" Wing, 90 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guard (Pawling CG-14)................................................... 15.42 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.86 

XXXXXXX 
. 
 10 26 13 00-0009  135 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guards (10 26 13 00-0003) 
. 
. 

 10 26 13 00-0010 LF 1-1/2" Wing, 135 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guard (Pawling CG-1245) ...................................... 14.70 3.13 
    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.82 

XXXXXXX 
. 
 10 26 13 00-0011  Rigid Vinyl Corner Guards With Aluminum Retainers (10 26 13 00-0001) 

Note: Includes closure caps. 
. 
. 
 10 26 13 00-0012  Surface Mounted, Rigid Vinyl Corner Guards With Aluminum Retainers (10 26 13 

00-0011) 
. 
. 
 10 26 13 00-0013  90 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guards With 

Aluminum Retainers (10 26 13 00-0012) 
. 
. 

 10 26 13 00-0014 LF 2" Wing, 90 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guard With Aluminum Retainer (Pawling CG-20) ........... 14.38 4.70 
    For >50 To 100, Deduct  -1.96 
    For >100 To 200, Deduct  -2.74 
    For >200, Deduct  -3.85 
    For Recycled Vinyl Retainer, Deduct  -1.31 

. 
 10 26 13 00-0015 LF 3" Wing, 90 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guard With Aluminum Retainer (Pawling CG-10) ........... 16.17 4.70 

    For >50 To 100, Deduct  -1.96 
    For >100 To 200, Deduct  -2.74 
    For >200, Deduct  -3.94 
    For Recycled Vinyl Retainer, Deduct  -1.67 
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. 
 10 26 13 00-0016 LF Bullnose 3" Wing, 90 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guard With Aluminum Retainer 

(Pawling CG-30) .................................................................................................................................................................. 17.96 4.70 
    For >50 To 100, Deduct  -1.96 
    For >100 To 200, Deduct  -2.74 
    For >200, Deduct  -4.03 
    For Recycled Vinyl Retainer, Deduct  -2.03 

XXXXXXX 
. 
 10 26 13 00-0017  135 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guards With 

Aluminum Retainers (10 26 13 00-0012) 
. 
. 

 10 26 13 00-0018 LF 3" Wing, 135 Degree Angle, Surface Mounted, Rigid Vinyl Corner Guard With Aluminum Retainer (Pawling CG-
135)...................................................................................................................................................................................... 21.31 4.70 

    For >50 To 100, Deduct  -1.96 
    For >100 To 200, Deduct  -2.74 
    For >200, Deduct  -4.20 
    For Recycled Vinyl Retainer, Deduct  -2.70 

XXXXXXX 
. 
 10 26 13 00-0019  End Wall Protector, Surface Mounted, Rigid Vinyl Corner Guards With 

Aluminum Retainers (10 26 13 00-0012) 
Note: Includes two rigid vinyl corner guards with aluminum retainers and a vinyl wall covering filler strip inserted 
between guards. 

. 

. 
 10 26 13 00-0020 LF 2" Wing, End Wall Protector, Surface Mounted, Rigid Vinyl Corner Guard With Aluminum Retainer (Pawling CG-

11) ....................................................................................................................................................................................... 30.34 6.26 
    For >50 To 100, Deduct  -2.61 
    For >100 To 200, Deduct  -3.65 
    For >200, Deduct  -5.69 
    For Recycled Vinyl Retainer, Deduct  -3.98 

XXXXXXX 
. 
 10 26 13 00-0021  Flush Mounted, Rigid Vinyl Corner Guards With Aluminum Retainers (10 26 13 00-

0011) 
. 
. 
 10 26 13 00-0022  90 Degree Angle, Flush Mounted, Rigid Vinyl Corner Guards With 

Aluminum Retainers (10 26 13 00-0021) 
. 
. 

 10 26 13 00-0023 LF 2" Wing, 90 Degree Angle, Flush Mounted, Rigid Vinyl Corner Guard With Aluminum Retainer (Pawling CG-72)............... 19.53 4.70 
    For >50 To 100, Deduct  -1.96 
    For >100 To 200, Deduct  -2.74 
    For >200, Deduct  -4.11 
    For Up To 2 HR Fire Rated, Add  8.19 

. 
 10 26 13 00-0024 LF 3" Wing, 90 Degree Angle, Flush Mounted, Rigid Vinyl Corner Guard With Aluminum Retainer (Pawling CG-7)................. 23.77 4.70 

    For >50 To 100, Deduct  -1.96 
    For >100 To 200, Deduct  -2.74 
    For >200, Deduct  -4.32 
    For Up To 2 HR Fire Rated, Add  11.16 

. 
 10 26 13 00-0025 LF Bullnose 3" Wing, 90 Degree Angle, Flush Mounted, Rigid Vinyl Corner Guard With Aluminum Retainer (Pawling 

CG-32) ................................................................................................................................................................................. 21.95 4.70 
    For >50 To 100, Deduct  -1.96 
    For >100 To 200, Deduct  -2.74 
    For >200, Deduct  -4.23 
    For Up To 2 HR Fire Rated, Add  9.88 

XXXXXXX 
. 
 10 26 13 00-0026  135 Degree Angle, Flush Mounted, Rigid Vinyl Corner Guards With 

Aluminum Retainers (10 26 13 00-0021) 
. 
. 

 10 26 13 00-0027 LF 3" Wing, 135 Degree Angle, Flush Mounted, Rigid Vinyl Corner Guard With Aluminum Retainer (Pawling CG-75)............. 25.58 4.70 
    For >50 To 100, Deduct  -1.96 
    For >100 To 200, Deduct  -2.74 
    For >200, Deduct  -4.41 
    For Up To 2 HR Fire Rated, Add  12.43 

XXXXXXX 
. 
 10 26 13 00-0028  End Wall Protector, Flush Mounted, Rigid Vinyl Corner Guards With 

Aluminum Retainers (10 26 13 00-0021) 
Note: Includes two rigid vinyl corner guards with aluminum retainers and a vinyl wall covering filler strip inserted 
between guards. 

. 

. 
 10 26 13 00-0029 LF 2" Wing, End Wall Protector, Flush Mounted, Rigid Vinyl Corner Guard With Aluminum Retainer (Pawling CG-

888)...................................................................................................................................................................................... 54.44 6.26 
    For >50 To 100, Deduct  -2.61 
    For >100 To 200, Deduct  -3.65 
    For >200, Deduct  -6.90 
    For Up To 2 HR Fire Rated, Add  30.80 

XXXXXXX 
. 
 10 26 13 00-0030  Flexible Vinyl Corner Guards (10 26 13 00-0001) 

Note: Includes adhesive for installation. 
. 
. 
 10 26 13 00-0031  Surface Mounted, Flexible Vinyl Corner Guards (10 26 13 00-0030) 
. 
. 
 10 26 13 00-0032  90 Degree Angle, Surface Mounted, Flexible Vinyl Corner Guards (10 26 13 00-0031) 
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. 

. 
 10 26 13 00-0033 LF 1-3/4" Wing, 90 Degree Angle, Surface Mounted, Flexible Vinyl Corner Guard (Pawling CG-9) .......................................... 10.74 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.63 
    For Bolting To Concrete Or Masonry, Add  2.39 

. 
 10 26 13 00-0034 LF 2-1/2" Wing, 90 Degree Angle, Surface Mounted, Flexible Vinyl Corner Guard (Pawling CG-3) .......................................... 13.93 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.78 
    For Bolting To Concrete Or Masonry, Add  2.87 

. 
 10 26 13 00-0035 LF 4" Wing, 90 Degree Angle, Surface Mounted, Flexible Vinyl Corner Guard (Pawling CG-15) .............................................. 16.52 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.91 
    For Bolting To Concrete Or Masonry, Add  3.26 

XXXXXXX 
. 
 10 26 13 00-0036  Polycarbonate Corner Guards (10 26 13) 
. 
. 
 10 26 13 00-0037  Surface Mounted, Polycarbonate Corner Guards (10 26 13 00-0036) 
. 
. 
 10 26 13 00-0038  90 Degree Angle, Surface Mounted, Polycarbonate Corner Guards (10 26 13 00-0037) 
. 
. 

 10 26 13 00-0039 LF 3/4" Wing, 90 Degree Angle, Surface Mounted, Polycarbonate Corner Guard (Pawling CG-16) ............................................6.88 3.13 
    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.43 

. 
 10 26 13 00-0040 LF 1-1/8" Wing, 90 Degree Angle, Surface Mounted, Polycarbonate Corner Guard (Pawling CG-17) ........................................8.45 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.51 

. 
 10 26 13 00-0041 LF 2" Wing, 90 Degree Angle, Surface Mounted, Polycarbonate Corner Guard (Pawling CG-24) ............................................. 10.27 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.60 

. 
 10 26 13 00-0042 LF 2-1/2" Wing, 90 Degree Angle, Surface Mounted, Polycarbonate Corner Guard (Pawling CG-18) ...................................... 11.37 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.66 

. 
 10 26 13 00-0043 LF Bullnose 2-1/2" Wing, 90 Degree Angle, Surface Mounted, Polycarbonate Corner Guard (Pawling CG-23) ........................ 10.97 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.64 

XXXXXXX 
. 
 10 26 13 00-0044  135 Degree Angle, Surface Mounted, Polycarbonate Corner Guards (10 26 13 00-

0037) 
. 
. 

 10 26 13 00-0045 LF 2-1/2" Wing, 135 Degree Angle, Surface Mounted, Polycarbonate Corner Guard (Pawling CG-19) .................................... 11.37 3.13 
    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.66 

XXXXXXX 
. 
 10 26 13 00-0046  Aluminum Corner Guards (10 26 13) 
. 
. 
 10 26 13 00-0047  Surface Mounted, Aluminum Corner Guards (10 26 13 00-0046) 
. 
. 
 10 26 13 00-0048  90 Degree Angle, Surface Mounted, Aluminum Corner Guards (10 26 13 00-0047) 
. 
. 

 10 26 13 00-0049 LF 1" Wing, 90 Degree Angle, Surface Mounted, Aluminum Corner Guard (Pawling CG-400) .................................................. 10.06 3.13 
    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.59 

. 
 10 26 13 00-0050 LF 2" Wing, 90 Degree Angle, Surface Mounted, Aluminum Corner Guard (Pawling CG-401) .................................................. 12.17 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.70 

. 
 10 26 13 00-0051 LF 3" Wing, 90 Degree Angle, Surface Mounted, Aluminum Corner Guard (Pawling CG-402) .................................................. 13.47 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.76 

XXXXXXX 
. 
 10 26 13 00-0052  135 Degree Angle, Surface Mounted, Aluminum Corner Guards (10 26 13 00-0047) 
. 
. 

 10 26 13 00-0053 LF 1" Wing, 135 Degree Angle, Surface Mounted, Aluminum Corner Guard (Pawling CG-403) ................................................ 10.06 3.13 
    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.59 

. 
 10 26 13 00-0054 LF 2" Wing, 135 Degree Angle, Surface Mounted, Aluminum Corner Guard (Pawling CG-404) ................................................ 12.17 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.70 

. 
 10 26 13 00-0055 LF 3" Wing, 135 Degree Angle, Surface Mounted, Aluminum Corner Guard (Pawling CG-405) ................................................ 13.47 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.76 

XXXXXXX 
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. 
 10 26 13 00-0056  Steel Corner Guards (10 26 13) 
. 
. 
 10 26 13 00-0057  Steel Angle Iron, Corner Guards (10 26 13 00-0056) 
. 
. 
 10 26 13 00-0058  Surface Mounted, Steel Angle Iron, Corner Guards (10 26 13 00-0057) 
. 
. 
 10 26 13 00-0059  90 Degree Angle, Surface Mounted, Steel Angle Iron, Corner Guards (10 26 13 00-

0058) 
. 
. 

 10 26 13 00-0060 LF 1" x 1" x 1/4", 90 Degree Angle, Surface Mounted, Steel Angle Iron, Corner Guard ............................................................ 13.10 3.76 
    For Galvanizing, Add  2.39 
    For >50 To 100, Deduct  -1.57 
    For >100 To 200, Deduct  -2.19 
    For >200, Deduct  -3.16 

. 
 10 26 13 00-0061 LF 2" x 2" x 1/4", 90 Degree Angle, Surface Mounted, Steel Angle Iron, Corner Guard ............................................................ 16.77 4.07 

    For Galvanizing, Add  3.49 
    For >50 To 100, Deduct  -1.70 
    For >100 To 200, Deduct  -2.38 
    For >200, Deduct  -3.55 

. 
 10 26 13 00-0062 LF 2" x 3" x 1/4", 90 Degree Angle, Surface Mounted, Steel Angle Iron, Corner Guard ............................................................ 17.84 4.23 

    For Galvanizing, Add  3.78 
    For >50 To 100, Deduct  -1.76 
    For >100 To 200, Deduct  -2.47 
    For >200, Deduct  -3.71 

. 
 10 26 13 00-0063 LF 3" x 3" x 1/4", 90 Degree Angle, Surface Mounted, Steel Angle Iron, Corner Guard ............................................................ 18.24 4.38 

    For Galvanizing, Add  3.83 
    For >50 To 100, Deduct  -1.83 
    For >100 To 200, Deduct  -2.56 
    For >200, Deduct  -3.84 

. 
 10 26 13 00-0064 LF 3" x 4" x 1/4", 90 Degree Angle, Surface Mounted, Steel Angle Iron, Corner Guard ............................................................ 22.85 4.54 

    For Galvanizing, Add  5.35 
    For >50 To 100, Deduct  -1.89 
    For >100 To 200, Deduct  -2.65 
    For >200, Deduct  -4.17 

. 
 10 26 13 00-0065 LF 4" x 4" x 1/4", 90 Degree Angle, Surface Mounted, Steel Angle Iron, Corner Guard ............................................................ 27.48 4.70 

    For Galvanizing, Add  6.88 
    For >50 To 100, Deduct  -1.96 
    For >100 To 200, Deduct  -2.74 
    For >200, Deduct  -4.51 

. 
 10 26 13 00-0066 LF 6" x 6" x 1/4", 90 Degree Angle, Surface Mounted, Steel Angle Iron, Corner Guard ............................................................ 47.11 6.26 

    For Galvanizing, Add  12.83 
    For >50 To 100, Deduct  -2.61 
    For >100 To 200, Deduct  -3.65 
    For >200, Deduct  -6.53 

XXXXXXX 
. 
 10 26 13 00-0067  Stainless Steel Corner Guards (10 26 13) 
. 
. 
 10 26 13 00-0068  Stainless Steel Corner Guards (10 26 13 00-0067) 

Note: Includes 16 gauge, type 304 stainless steel corner guards with #4 satin finish. 
. 
. 
 10 26 13 00-0069  Surface Mounted, Stainless Steel Corner Guards (10 26 13 00-0068) 
. 
. 
 10 26 13 00-0070  90 Degree Angle, Surface Mounted, Stainless Steel Corner Guards (10 26 13 00-

0069) 
. 
. 

 10 26 13 00-0071 LF 1" Wing, 90 Degree Angle, Surface Mounted, Stainless Steel Corner Guard (Pawling CG-520) .......................................... 11.26 3.13 
    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.65 

. 
 10 26 13 00-0072 LF 2" Wing, 90 Degree Angle, Surface Mounted, Stainless Steel Corner Guard (Pawling CG-510) .......................................... 13.11 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.74 

. 
 10 26 13 00-0073 LF 3-1/2" Wing, 90 Degree Angle, Surface Mounted, Stainless Steel Corner Guard (Pawling CG-500).................................... 17.95 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.99 

. 
 10 26 13 00-0074 LF Bullnose 3-1/2" Wing, 90 Degree Angle, Surface Mounted, Stainless Steel Corner Guard (Pawling CG-550) ..................... 17.95 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.99 

XXXXXXX 
. 
 10 26 13 00-0075  135 Degree Angle, Surface Mounted, Stainless Steel Corner Guards (10 26 13 00-

0069) 
. 
. 

 10 26 13 00-0076 LF 3-1/2" Wing, 135 Degree Angle, Surface Mounted, Stainless Steel Corner Guard (Pawling CG-600) .................................. 17.95 3.13 
    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.99 

. 
 10 26 13 00-0077 LF Bullnose 3-1/2" Wing, 135 Degree Angle, Surface Mounted, Stainless Steel Corner Guard (Pawling CG-650) ................... 17.95 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -2.99 

XXXXXXX 
. 
 10 26 13 00-0078  Stainless Steel Angle Iron, Corner Guards (10 26 13 00-0067) 
. 
. 
 10 26 13 00-0079  Surface Mounted, Stainless Steel Angle Iron, Corner Guards (10 26 13 00-0078) 
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. 

. 
 10 26 13 00-0080  90 Degree Angle, Surface Mounted, Stainless Steel Angle Iron, Corner 

Guards (10 26 13 00-0079) 
. 
. 

 10 26 13 00-0081 LF 1" x 1" x 1/4", 90 Degree Angle, Surface Mounted, Stainless Steel Angle Iron, Corner Guard ............................................. 22.05 3.76 
    For >50 To 100, Deduct  -1.57 
    For >100 To 200, Deduct  -2.19 
    For >200, Deduct  -3.61 

. 
 10 26 13 00-0082 LF 2" x 2" x 1/4", 90 Degree Angle, Surface Mounted, Stainless Steel Angle Iron, Corner Guard ............................................. 36.72 4.07 

    For >50 To 100, Deduct  -1.70 
    For >100 To 200, Deduct  -2.38 
    For >200, Deduct  -4.55 

. 
 10 26 13 00-0083 LF 2" x 3" x 1/4", 90 Degree Angle, Surface Mounted, Stainless Steel Angle Iron, Corner Guard ............................................. 51.37 4.23 

    For >50 To 100, Deduct  -1.76 
    For >100 To 200, Deduct  -2.47 
    For >200, Deduct  -5.39 

. 
 10 26 13 00-0084 LF 3" x 3" x 1/4", 90 Degree Angle, Surface Mounted, Stainless Steel Angle Iron, Corner Guard ............................................. 47.95 4.38 

    For >50 To 100, Deduct  -1.83 
    For >100 To 200, Deduct  -2.56 
    For >200, Deduct  -5.32 

. 
 10 26 13 00-0085 LF 3" x 4" x 1/4", 90 Degree Angle, Surface Mounted, Stainless Steel Angle Iron, Corner Guard ............................................. 68.59 4.54 

    For >50 To 100, Deduct  -1.89 
    For >100 To 200, Deduct  -2.65 
    For >200, Deduct  -6.46 

. 
 10 26 13 00-0086 LF 4" x 4" x 1/4", 90 Degree Angle, Surface Mounted, Stainless Steel Angle Iron, Corner Guard ............................................. 63.34 4.70 

    For >50 To 100, Deduct  -1.96 
    For >100 To 200, Deduct  -2.74 
    For >200, Deduct  -6.30 

XXXXXXX 
. 
 10 26 13 00-0087  Rubber Corner Guards (10 26 13) 

Note: Includes adhesive for installation. 
. 
. 
 10 26 13 00-0088  Natural Rubber Corner Guards (10 26 13 00-0087) 
. 
. 
 10 26 13 00-0089  Surface Mounted, Natural Rubber Corner Guards (10 26 13 00-0088) 
. 
. 
 10 26 13 00-0090  90 Degree Angle, Surface Mounted, Natural Rubber Corner Guards (10 26 13 00-

0089) 
. 
. 

 10 26 13 00-0091 LF 4-3/4" Wing, 90 Degree Angle, Surface Mounted, Natural Rubber Corner Guard (Pawling CG-5) ....................................... 53.02 3.13 
    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -4.74 
    For Bolting To Concrete Or Masonry, Add  8.74 

XXXXXXX 
. 
 10 26 13 00-0092  Styrene-Butadiene Rubber (SBR) Corner Guards (10 26 13 00-0087) 
. 
. 
 10 26 13 00-0093  Surface Mounted, Styrene-Butadiene Rubber (SBR) Corner Guards (10 26 13 00-

0092) 
. 
. 
 10 26 13 00-0094  90 Degree Angle, Surface Mounted, Styrene-Butadiene Rubber (SBR) 

Corner Guards (10 26 13 00-0093) 
. 
. 

 10 26 13 00-0095 LF 4-5/8" Wing, 90 Degree Angle, Surface Mounted, Styrene-Butadiene Rubber (SBR) Corner Guard (Pawling CG-2) .......... 23.58 3.13 
    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -3.27 
    For Bolting To Concrete Or Masonry, Add  4.32 

XXXXXXX 
. 
 10 26 13 00-0096  Ethylene Propylene Diene Monomer (EPDM) Rubber Corner Guards (10 26 13 00-

0087) 
. 
. 
 10 26 13 00-0097  Surface Mounted, Ethylene Propylene Diene Monomer (EPDM) Rubber 

Corner Guards (10 26 13 00-0096) 
. 
. 
 10 26 13 00-0098  90 Degree Angle, Surface Mounted, Ethylene Propylene Diene Monomer 

(EPDM) Rubber Corner Guards (10 26 13 00-0097) 
. 
. 

 10 26 13 00-0099 LF 4-5/8" Wing, 90 Degree Angle, Surface Mounted, Ethylene Propylene Diene Monomer (EPDM) Rubber Corner 
Guard (Pawling CG-2E) ....................................................................................................................................................... 20.63 3.13 

    For >50 To 100, Deduct  -1.31 
    For >100 To 200, Deduct  -1.83 
    For >200, Deduct  -3.12 
    For Bolting To Concrete Or Masonry, Add  3.88 

XXXXXXX 
. 
 10 26 16  Bumper Guards (10 26) 
. 
. 
 10 26 16 13  Bumper Rails (10 26 16) 
. 
. 
 10 26 16 13-0001  Crash Rails (10 26 16 13) 

Note: Includes end caps. 
. 
. 
 10 26 16 13-0002  Polycarbonate Crash Rails (10 26 16 13-0001) 
. 
. 

 10 26 16 13-0003 LF 3" High, 5/16" Deep, Polycarbonate Crash Rail (Pawling CR-3) ........................................................................................... 12.25 4.18 
    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -3.95 
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. 
 10 26 16 13-0004 LF 4" High, 5/16" Deep, Polycarbonate Crash Rail (Pawling CR-4) ........................................................................................... 13.63 4.18 

    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -4.02 

XXXXXXX 
. 
 10 26 16 13-0005  Aluminum Crash Rails (10 26 16 13-0001) 
. 
. 

 10 26 16 13-0006 LF 4" High, 3-1/4" Deep, Aluminum Crash Rail (Pawling CRA-100) .......................................................................................... 37.68 4.18 
    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -5.22 

XXXXXXX 
. 
 10 26 16 13-0007  Stainless Steel Crash Rails (10 26 16 13-0001) 
. 
. 

 10 26 16 13-0008 LF 4" High, 3-1/4" Deep, Stainless Steel Crash Rail (Pawling CRS-100) .................................................................................. 67.02 4.18 
    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -6.69 

. 
 10 26 16 13-0009 LF 5-1/2" High, 1-1/2" Deep, Stainless Steel Crash Rail (Pawling CRS-200) ............................................................................ 52.35 4.18 

    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -5.96 

XXXXXXX 
. 
 10 26 16 13-0010  Wall Guards (10 26 16 13) 
. 
. 
 10 26 16 13-0011  Rigid Vinyl Wall Guards With Aluminum Retainers (10 26 16 13-0010) 

Note: Includes end caps. 
. 
. 

 10 26 16 13-0012 LF 1-1/2" High, 1-1/2" Deep, Flat, Rigid Vinyl Wall Guard With Aluminum Retainer (Pawling WG-1) ........................................ 12.82 3.66 
    For >50 To 100, Deduct  -1.83 
    For >100 To 200, Deduct  -2.56 
    For >200, Deduct  -3.57 

. 
 10 26 16 13-0013 LF 3" High, 1" Deep, Flat, Rigid Vinyl Wall Guard With Aluminum Retainer (Pawling WG-3) .................................................... 15.66 4.18 

    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -4.12 

. 
 10 26 16 13-0014 LF 4" High, 3/4" Deep, Flat, Rigid Vinyl Wall Guard With Aluminum Retainer (Pawling WG-4) ................................................. 17.03 4.18 

    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -4.19 

. 
 10 26 16 13-0015 LF 5" High, 1-1/16" Deep, Curved, Rigid Vinyl Wall Guard With Aluminum Retainer (Pawling WG-5) ...................................... 17.77 4.18 

    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -4.23 

. 
 10 26 16 13-0016 LF 6" High, 1" Deep, Flat, Rigid Vinyl Wall Guard With Aluminum Retainer (Pawling WG-6) .................................................... 21.34 4.44 

    For >50 To 100, Deduct  -2.22 
    For >100 To 200, Deduct  -3.10 
    For >200, Deduct  -4.62 

. 
 10 26 16 13-0017 LF 8" High, 1-1/16" Deep, Curved, Rigid Vinyl Wall Guard With Aluminum Retainer (Pawling WG-7) ...................................... 21.46 4.44 

    For >50 To 100, Deduct  -2.22 
    For >100 To 200, Deduct  -3.10 
    For >200, Deduct  -4.62 

. 
 10 26 16 13-0018 LF 7-3/4" High, 1" Deep, Flat, Rigid Vinyl Wall Guard With Aluminum Retainer (Pawling WG-8) .............................................. 22.12 4.44 

    For >50 To 100, Deduct  -2.22 
    For >100 To 200, Deduct  -3.10 
    For >200, Deduct  -4.65 

. 
 10 26 16 13-0019 LF 12" High, 2" Deep, Flat, Rigid Vinyl Wall Guard With Aluminum Retainer (Pawling WG-12) ................................................ 26.76 4.70 

    For >50 To 100, Deduct  -2.35 
    For >100 To 200, Deduct  -3.29 
    For >200, Deduct  -5.09 

XXXXXXX 
. 
 10 26 16 13-0020  Rubber Wall Guards (10 26 16 13-0010) 
. 
. 
 10 26 16 13-0021  D-Shaped, Rubber Wall Guards (10 26 16 13-0020) 
. 
. 

 10 26 16 13-0022 LF 2" High, 1-3/4" Deep, D-Shaped, Rubber Wall Guard (Pawling D-2) .................................................................................... 17.50 3.66 
    For >50 To 100, Deduct  -1.83 
    For >100 To 200, Deduct  -2.56 
    For >200, Deduct  -3.80 

. 
 10 26 16 13-0023 LF 3" High, 3" Deep, D-Shaped, Rubber Wall Guard (Pawling D-3) .......................................................................................... 25.95 4.18 

    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -4.64 

. 
 10 26 16 13-0024 LF 4" High, 4-1/4" Deep, D-Shaped, Rubber Wall Guard (Pawling D-4) .................................................................................... 38.64 4.18 

    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -5.27 

. 
 10 26 16 13-0025 LF 6" High, 6" Deep, D-Shaped, Rubber Wall Guard (Pawling D-6) .......................................................................................... 54.63 4.18 

    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -6.07 

XXXXXXX 
. 
 10 26 16 13-0026  Rectangular, Rubber Wall Guards (10 26 16 13-0020) 
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. 

. 
 10 26 16 13-0027 LF 8" High, 1-1/2" Deep, Rectangular, Rubber Wall Guard (Pawling E-1) ................................................................................. 41.36 4.44 

    For >50 To 100, Deduct  -2.22 
    For >100 To 200, Deduct  -3.10 
    For >200, Deduct  -5.62 

. 
 10 26 16 13-0028 LF 9" High, 2" Deep, Rectangular, Rubber Wall Guard (Pawling M-2) ....................................................................................... 52.37 4.70 

    For >50 To 100, Deduct  -2.35 
    For >100 To 200, Deduct  -3.29 
    For >200, Deduct  -6.37 

XXXXXXX 
. 
 10 26 16 13-0029  Wing Type, Rubber Wall Guards (10 26 16 13-0020) 
. 
. 

 10 26 16 13-0030 LF 6" High, 2" Deep, Wing Type, Rubber Wall Guard (Pawling WT-20) .................................................................................... 68.49 4.18 
    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -6.76 

. 
 10 26 16 13-0031 LF 6" High, 3" Deep, Wing Type, Rubber Wall Guard (Pawling WT-30) .................................................................................... 72.89 4.18 

    For >50 To 100, Deduct  -2.09 
    For >100 To 200, Deduct  -2.92 
    For >200, Deduct  -6.98 

. 
 10 26 16 13-0032 LF 3-7/8" High, 2-1/2" Deep, Wing Type, Rubber Wall Guard (Pawling WT-25) ........................................................................ 32.95 3.66 

    For >50 To 100, Deduct  -1.83 
    For >100 To 200, Deduct  -2.56 
    For >200, Deduct  -4.57 

XXXXXXX 
. 
 10 26 16 13-0033  U-Shaped, Rubber Wall Guards (10 26 16 13-0020) 
. 
. 

 10 26 16 13-0034 LF 3-1/8" High, 3-7/8" Deep, U-Shaped, Rubber Wall Guard (Pawling U-4) .............................................................................. 57.64 4.44 
    For >50 To 100, Deduct  -2.22 
    For >100 To 200, Deduct  -3.10 
    For >200, Deduct  -6.43 

. 
 10 26 16 13-0035 LF 4-1/2" High, 3-1/2" Deep, U-Shaped, Rubber Wall Guard (Pawling U-3) .............................................................................. 64.61 4.44 

    For >50 To 100, Deduct  -2.22 
    For >100 To 200, Deduct  -3.10 
    For >200, Deduct  -6.78 

XXXXXXX 
. 
 10 26 16 13-0036  Accent Rails (10 26 16 13) 

Note: Includes end caps. 
. 
. 
 10 26 16 13-0037  Oval, Rigid Vinyl Accent Rails With Aluminum Retainers (10 26 16 13-0036) 
. 
. 

 10 26 16 13-0038 LF 1-1/8" High, 1-1/16" Deep, Oval, Rigid Vinyl Accent Rail With Aluminum Retainer (Pawling EB-25) .................................... 15.21 3.66 
    For >50 To 100, Deduct  -1.83 
    For >100 To 200, Deduct  -2.56 
    For >200, Deduct  -3.68 

. 
 10 26 16 13-0039 LF 2" High, 1-1/8" Deep, Oval, Rigid Vinyl Accent Rail With Aluminum Retainer (Pawling EBR-30) ......................................... 15.24 3.66 

    For >50 To 100, Deduct  -1.83 
    For >100 To 200, Deduct  -2.56 
    For >200, Deduct  -3.69 

. 
 10 26 16 13-0040 LF 2" High, 1-3/4" Deep, Oval, Rigid Vinyl Accent Rail With Aluminum Retainer (Pawling WG-22)........................................... 22.00 3.66 

    For >50 To 100, Deduct  -1.83 
    For >100 To 200, Deduct  -2.56 
    For >200, Deduct  -4.02 

XXXXXXX 
. 
 10 26 16 16  Protective Corridor Handrails (10 26 16)
. 
. 
 10 26 16 16-0001  Protective Corridor Handrails (10 26 16 16) 
. 
. 
 10 26 16 16-0002  Vinyl/Acrylic Protective Corridor Handrails With Aluminum Retainers (10 26 16 16-

0001) 
. 
. 

 10 26 16 16-0003 LF 1-1/2" Diameter, Vinyl/Acrylic Protective Corridor Handrail With Aluminum Retainer (Acrovyn HR-6CN) ............................. 32.13 7.83 
    For >50 To 100, Deduct  -3.92 
    For >100 To 200, Deduct  -5.48 
    For >200, Deduct  -7.87 

. 
 10 26 16 16-0004 EA End Cap For 1-1/2" Diameter, Vinyl/Acrylic Protective Corridor Handrail With Aluminum Retainer (Acrovyn) ...................... 27.42 7.83 

    For >25 To 50, Deduct  -3.92 
    For >50 To 100, Deduct  -5.48 
    For >100, Deduct  -7.64 

. 
 10 26 16 16-0005 LF 5-1/2" High, Vinyl/Acrylic Protective Corridor Handrail With Aluminum Retainer (Acrovyn HRB-4C) .................................... 46.24 7.83 

    For >50 To 100, Deduct  -3.92 
    For >100 To 200, Deduct  -5.48 
    For >200, Deduct  -8.58 

. 
 10 26 16 16-0006 EA End Cap For 5-1/2" High, Vinyl/Acrylic Protective Corridor Handrail With Aluminum Retainer (Acrovyn) ............................. 36.83 7.83 

    For >25 To 50, Deduct  -3.92 
    For >50 To 100, Deduct  -5.48 
    For >100, Deduct  -8.11 

. 
 10 26 16 16-0007 LF 6-1/4" High, Vinyl/Acrylic Crash And Handrail With Aluminum Retainer (Acrovyn HRB-10CN) ............................................ 48.60 7.83 

    For >50 To 100, Deduct  -3.92 
    For >100 To 200, Deduct  -5.48 
    For >200, Deduct  -8.69 

. 
 10 26 16 16-0008 EA End Cap For 6-1/4" High, Vinyl/Acrylic Crash And Handrail With Aluminum Retainer (Acrovyn) .......................................... 53.30 7.83 

    For >25 To 50, Deduct  -3.92 
    For >50 To 100, Deduct  -5.48 
    For >100, Deduct  -8.93 
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. 
 10 26 16 16-0009 LF 6" High, Vinyl/Acrylic Protective Corridor Handrail With Aluminum Retainer (Acrovyn HR-8CN) .......................................... 65.06 7.83 

    For >50 To 100, Deduct  -3.92 
    For >100 To 200, Deduct  -5.48 
    For >200, Deduct  -9.52 

. 
 10 26 16 16-0010 EA End Cap For 6" High, Vinyl/Acrylic Protective Corridor Handrail With Aluminum Retainer (Acrovyn) ................................... 72.12 7.83 

    For >25 To 50, Deduct  -3.92 
    For >50 To 100, Deduct  -5.48 
    For >100, Deduct  -9.87 

XXXXXXX 
. 
 10 26 16 16-0011  Stainless Steel Protective Corridor Handrails (10 26 16 16-0001) 
. 
. 

 10 26 16 16-0012 LF 5-7/8" High, Stainless Steel Protective Corridor Handrail (Acrovyn P-RS) ............................................................................ 88.59 7.83 
    For >50 To 100, Deduct  -3.92 
    For >100 To 200, Deduct  -5.48 
    For >200, Deduct  -10.69 

. 
 10 26 16 16-0013 EA End Cap For 5-7/8" High, Stainless Steel Protective Corridor Handrail (Acrovyn) ................................................................ 90.94 7.83 

    For >25 To 50, Deduct  -3.92 
    For >50 To 100, Deduct  -5.48 
    For >100, Deduct  -10.81 

XXXXXXX 
. 
 10 26 16 16-0014  Hardwood Protective Corridor Handrails (10 26 16 16-0001) 

Note: Includes end caps. 
. 
. 

 10 26 16 16-0015 LF 4" High, Vinyl Protective Corridor Handrail With 1-1/2" Diameter Wood (Pawling BR-400C) ................................................ 32.90 6.85 
    For >50 To 100, Deduct  -3.43 
    For >100 To 200, Deduct  -4.80 
    For >200, Deduct  -7.13 
    For Maple, Add  0.58 

. 
 10 26 16 16-0016 LF 5-1/2" Diameter, Hardwood Protective Corridor Handrail With Vinyl Inserts (Pawling BR-5500) .......................................... 39.29 7.31 

    For >50 To 100, Deduct  -3.66 
    For >100 To 200, Deduct  -5.12 
    For >200, Deduct  -7.81 

. 
 10 26 16 16-0017 LF 1-1/2" Diameter, Hardwood Protective Corridor Handrail (Pawling BR-1500) ....................................................................... 28.79 6.85 

    For >50 To 100, Deduct  -3.43 
    For >100 To 200, Deduct  -4.80 
    For >200, Deduct  -6.92 
    For Maple, Add  6.49 
    For Oak, Add  7.24 

XXXXXXX 
. 
 10 26 23  Protective Wall Covering (10 26)
. 
. 
 10 26 23 13  Impact Resistant Wall Protection (10 26 23)
. 
. 
 10 26 23 13-0001  Impact Resistant Wall Protection (10 26 23 13) 

Note: Includes standard trim. 
. 
. 

 10 26 23 13-0002 SF 0.030" Rigid Vinyl, Impact Resistant Wall Covering (Pawling WC-30) .................................................................................... 8.14 2.61 
. 

 10 26 23 13-0003 SF 0.040" Rigid Vinyl, Impact Resistant Wall Covering (Pawling WC-40) .................................................................................... 8.50 2.61 
. 

 10 26 23 13-0004 SF 0.060" Rigid Vinyl, Impact Resistant Wall Covering (Pawling WC-60) .................................................................................. 10.55 2.61 

XXXXXXX 
. 
 10 26 23 13-0005  Interior Polyvinyl Chloride (PVC) Soffit System (10 26 23 13) 

Note: DecoShield Systems, Inc. Concealment system for fire sprinkler piping, plumbing lines, HVAC, cable and 
conduit. 

. 

. 
 10 26 23 13-0006  "L" Design (10 26 23 13-0005) 
. 
. 
 10 26 23 13-0007  L-Shield (10 26 23 13-0006) 
. 
. 

 10 26 23 13-0008 LF 2.38" Depth L-Shield Cover, Duplex Polyvinyl Chloride (PVC), 1" Shield Size For 3/4" And 1" Pipe .................................... 12.79 2.61 
. 

 10 26 23 13-0009 LF 3" Depth L-Shield Cover, Duplex Polyvinyl Chloride (PVC), 1-1/4" Shield Size For 1-1/4" And 1-1/2" Pipe ......................... 15.07 3.66 
. 

 10 26 23 13-0010 LF 3.75" Depth L-Shield Cover, Duplex Polyvinyl Chloride (PVC), 2" Shield Size For 2" Pipe................................................... 19.74 4.70 
. 

 10 26 23 13-0011 LF 5.75" Depth L-Shield Cover, Duplex Polyvinyl Chloride (PVC), 2-1/2" Shield Size For 2-1/2" Pipe ...................................... 26.82 5.74 

XXXXXXX 
. 
 10 26 23 13-0012  "Combo" Hanger (10 26 23 13-0006) 
. 
. 

 10 26 23 13-0013 EA Combination "Combo" Hanger, L-Support, For 3/4" Pipe ...................................................................................................... 15.07 5.22 
. 

 10 26 23 13-0014 EA Combination "Combo" Hanger, L-Support, For 1" Pipe ......................................................................................................... 17.52 6.27 
. 

 10 26 23 13-0015 EA Combination "Combo" Hanger, L-Support, For 1-1/4" Pipe................................................................................................... 20.26 7.31 
. 

 10 26 23 13-0016 EA Combination "Combo" Hanger, L-Support, For 1-1/2" Pipe................................................................................................... 22.62 8.35 
. 

 10 26 23 13-0017 EA Combination "Combo" Hanger, L-Support, For 2" Pipe ......................................................................................................... 25.36 9.40 

XXXXXXX 
. 
 10 26 23 13-0018  Snap-2 Pipe Hanger (10 26 23 13-0006) 
. 
. 

 10 26 23 13-0019 EA Snap-2 Pipe Hanger, L-Support, For 3/4" Pipe ..................................................................................................................... 12.85 5.22 
. 

 10 26 23 13-0020 EA Snap-2 Pipe Hanger, L-Support, For 1" Pipe ........................................................................................................................ 15.58 6.27 
. 

 10 26 23 13-0021 EA Snap-2 Pipe Hanger, L-Support, For 1-1/4" Pipe .................................................................................................................. 18.14 7.31 
. 

 10 26 23 13-0022 EA Snap-2 Pipe Hanger, L-Support, For 1-1/2" Pipe .................................................................................................................. 21.05 8.35 
. 

 10 26 23 13-0023 EA Snap-2 Pipe Hanger, L-Support, For 2" Pipe ........................................................................................................................ 24.06 9.40 

XXXXXXX 
. 
 10 26 23 13-0024  Coupling (10 26 23 13-0006) 
. 
. 

 10 26 23 13-0025 EA Coupling, L-Shield, 1" Shield Size ........................................................................................................................................... 8.08 2.61 
. 

 10 26 23 13-0026 EA Coupling, L-Shield, 1-1/4" Shield Size .................................................................................................................................. 11.65 3.66 
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. 
 10 26 23 13-0027 EA Coupling, L-Shield, 2" Shield Size ......................................................................................................................................... 16.51 4.70 

. 
 10 26 23 13-0028 EA Coupling, L-Shield, 2-1/2" Shield Size................................................................................................................................... 20.63 5.74 

XXXXXXX 
. 
 10 26 23 13-0029  Coupling, Reducer (10 26 23 13-0006) 
. 
. 

 10 26 23 13-0030 EA Coupling, Reducing, L-Shield, 1-1/4" x 1" Shield Size .......................................................................................................... 21.04 3.13 
. 

 10 26 23 13-0031 EA Coupling, Reducing, L-Shield, 2" x 1" Shield Size ................................................................................................................. 25.78 3.66 
. 

 10 26 23 13-0032 EA Coupling, Reducing, L-Shield, 2" x 1-1/4" Shield Size .......................................................................................................... 30.51 4.18 
. 

 10 26 23 13-0033 EA Coupling, Reducing, L-Shield, 2-1/2" x 2" Shield Size ........................................................................................................ 114.60 5.22 

XXXXXXX 
. 
 10 26 23 13-0034  Shield Clips (10 26 23 13-0006) 
. 
. 

 10 26 23 13-0035 EA Shield Clips, L-Support, 1" Shield Size ...................................................................................................................................4.88 1.57 
. 

 10 26 23 13-0036 EA Shield Clips, L-Support, 1-1/4" Shield Size .............................................................................................................................7.44 2.61 
. 

 10 26 23 13-0037 EA Shield Clips, L-Support, 2" Shield Size ...................................................................................................................................9.90 3.66 
. 

 10 26 23 13-0038 EA Shield Clips, L-Support, 2-1/2" Shield Size ........................................................................................................................... 11.43 4.70 

XXXXXXX 
. 
 10 26 23 13-0039  Wall Flange (10 26 23 13-0006) 
. 
. 

 10 26 23 13-0040 EA Wall Flange, L-Shield, 1" Shield Size ......................................................................................................................................7.90 2.61 
. 

 10 26 23 13-0041 EA Wall Flange, L-Shield, 1-1/4" Shield Size .............................................................................................................................. 11.28 3.66 
. 

 10 26 23 13-0042 EA Wall Flange, L-Shield, 2" Shield Size .................................................................................................................................... 16.14 4.70 
. 

 10 26 23 13-0043 EA Wall Flange, L-Shield, 2-1/2" Shield Size .............................................................................................................................. 61.04 5.74 

XXXXXXX 
. 
 10 26 23 13-0044  End Cap (10 26 23 13-0006) 
. 
. 

 10 26 23 13-0045 EA End Cap, L-Shield, 1" Shield Size ...........................................................................................................................................7.65 1.57 
. 

 10 26 23 13-0046 EA End Cap, L-Shield, 1-1/4" Shield Size ................................................................................................................................... 10.39 2.61 
. 

 10 26 23 13-0047 EA End Cap, L-Shield, 2" Shield Size ......................................................................................................................................... 14.42 3.66 
. 

 10 26 23 13-0048 EA End Cap, L-Shield, 2-1/2" Shield Size ................................................................................................................................... 61.66 4.70 

XXXXXXX 
. 
 10 26 23 13-0049  Inside/Outside Corner (10 26 23 13-0006) 
. 
. 

 10 26 23 13-0050 EA Inside/Outside Corner, L-Shield, 1" Shield Size .................................................................................................................... 45.81 5.22 
. 

 10 26 23 13-0051 EA Inside/Outside Corner, L-Shield, 1-1/4" Shield Size .............................................................................................................. 49.65 6.27 
. 

 10 26 23 13-0052 EA Inside/Outside Corner, L-Shield, 2" Shield Size .................................................................................................................... 60.08 7.84 
. 

 10 26 23 13-0053 EA Inside/Outside Corner, L-Shield, 2-1/2" Shield Size ............................................................................................................ 103.29 9.40 

XXXXXXX 
. 
 10 26 23 13-0054  Joiner (10 26 23 13-0006) 
. 
. 

 10 26 23 13-0055 LF Joiner, L-Shield .......................................................................................................................................................................9.69 1.57 

XXXXXXX 
. 
 10 26 23 13-0056  "U" Design (10 26 23 13-0005) 
. 
. 
 10 26 23 13-0057  U-Shield (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0058 LF 2.25" Depth U-Shield Cover, Duplex Polyvinyl Chloride (PVC), 1" Shield Size For 3/4" And 1" Pipe ................................... 15.19 2.61 
. 

 10 26 23 13-0059 LF 2.875" Depth U-Shield Cover, Duplex Polyvinyl Chloride (PVC), 1-1/4" Shield Size For 1-1/4" Pipe .................................... 19.13 3.66 
. 

 10 26 23 13-0060 LF 3.68" Depth U-Shield Cover, Duplex Polyvinyl Chloride (PVC), 2" Shield Size For 1-1/2" And 2" Pipe ................................ 24.45 3.66 

XXXXXXX 
. 
 10 26 23 13-0061  "Combo" Hanger (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0062 EA Combination "Combo" Hanger, U-Support For 3/4" Pipe ...................................................................................................... 13.31 5.22 
. 

 10 26 23 13-0063 EA Combination "Combo" Hanger, U-Support For 1" Pipe ......................................................................................................... 15.85 6.27 
. 

 10 26 23 13-0064 EA Combination "Combo" Hanger, U-Support For 1-1/4" Pipe ................................................................................................... 18.32 7.31 
. 

 10 26 23 13-0065 EA Combination "Combo" Hanger, U-Support For 1-1/2" Pipe ................................................................................................... 22.34 8.35 
. 

 10 26 23 13-0066 EA Combination "Combo" Hanger, U-Support For 2" Pipe ......................................................................................................... 25.26 9.40 

XXXXXXX 
. 
 10 26 23 13-0067  Snap-2 Pipe Hanger (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0068 EA Snap-2 Pipe Hanger, U-Support, For 3/4" Pipe ..................................................................................................................... 12.67 5.22 
. 

 10 26 23 13-0069 EA Snap-2 Pipe Hanger, U-Support, For 1" Pipe ........................................................................................................................ 15.39 6.27 
. 

 10 26 23 13-0070 EA Snap-2 Pipe Hanger, U-Support, For 1-1/4" Pipe ................................................................................................................. 18.60 7.31 
. 

 10 26 23 13-0071 EA Snap-2 Pipe Hanger, U-Support, For 1-1/2" Pipe ................................................................................................................. 20.87 8.35 
. 

 10 26 23 13-0072 EA Snap-2 Pipe Hanger, U-Support, For 2" Pipe ........................................................................................................................ 23.97 9.40 

XXXXXXX 
. 
 10 26 23 13-0073  Coupling (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0074 EA Coupling, U-Shield, 1" Shield Size ..........................................................................................................................................9.38 2.61 
. 

 10 26 23 13-0075 EA Coupling, U-Shield, 1-1/4" Shield Size .................................................................................................................................. 11.93 3.66 
. 

 10 26 23 13-0076 EA Coupling, U-Shield, 2" Shield Size ........................................................................................................................................ 14.66 4.70 

XXXXXXX 
. 
 10 26 23 13-0077  Coupling, Reducer (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0078 EA Reducing Coupling, U-Shield, 1-1/4" x 1" Shield Size ........................................................................................................... 24.74 3.13 
. 

 10 26 23 13-0079 EA Reducing Coupling, U-Shield, 2" x 1" Shield Size ................................................................................................................. 29.47 3.66 
. 

 10 26 23 13-0080 EA Reducing Coupling, U-Shield, 2" x 1-1/4" Shield Size ........................................................................................................... 31.43 4.18 

XXXXXXX 
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. 
 10 26 23 13-0081  Shield Clips (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0082 EA Shield Clips, U-Support, 1" Shield Size ................................................................................................................................... 4.51 1.57 
. 

 10 26 23 13-0083 EA Shield Clips, U-Support, 1-1/4" Shield Size ............................................................................................................................ 6.79 2.61 
. 

 10 26 23 13-0084 EA Shield Clips, U-Support, 2" Shield Size ................................................................................................................................... 9.06 3.66 

XXXXXXX 
. 
 10 26 23 13-0085  Wall Flange (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0086 EA Wall Flange, U-Shield, 1" Shield Size ..................................................................................................................................... 9.10 2.61 
. 

 10 26 23 13-0087 EA Wall Flange, U-Shield, 1-1/4" Shield Size ............................................................................................................................. 11.83 3.66 
. 

 10 26 23 13-0088 EA Wall Flange, U-Shield, 2" Shield Size ................................................................................................................................... 14.57 4.70 

XXXXXXX 
. 
 10 26 23 13-0089  End Cap (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0090 EA End Cap, U-Shield, 1" Shield Size .......................................................................................................................................... 8.12 1.57 
. 

 10 26 23 13-0091 EA End Cap, U-Shield, 1-1/4" Shield Size .................................................................................................................................. 11.13 2.61 
. 

 10 26 23 13-0092 EA End Cap, U-Shield, 2" Shield Size ........................................................................................................................................ 14.05 3.66 

XXXXXXX 
. 
 10 26 23 13-0093  Inside/Outside Corner (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0094 EA Inside/Outside Corner, U-Shield, 1" Shield Size ................................................................................................................... 56.99 5.22 
. 

 10 26 23 13-0095 EA Inside/Outside Corner, U-Shield, 1-1/4" Shield Size ............................................................................................................. 63.59 6.27 
. 

 10 26 23 13-0096 EA Inside/Outside Corner, U-Shield, 2" Shield Size ................................................................................................................... 75.41 7.84 

XXXXXXX 
. 
 10 26 23 13-0097  Elbow (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0098 EA Elbow, U-Shield, 1" Shield Size ............................................................................................................................................ 55.97 5.22 
. 

 10 26 23 13-0099 EA Elbow, U-Shield, 1-1/4" Shield Size ...................................................................................................................................... 61.74 6.27 
. 

 10 26 23 13-0100 EA Elbow, U-Shield, 2" Shield Size ............................................................................................................................................ 73.66 7.84 

XXXXXXX 
. 
 10 26 23 13-0101  Tee (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0102 EA Tee, U-Shield, 1" x 1" x 1" Shield Size .................................................................................................................................. 71.35 7.84 
. 

 10 26 23 13-0103 EA Tee, U-Shield, 1-1/4" x 1-1/4" x 1-1/4" Shield Size ............................................................................................................... 79.65 9.40 
. 

 10 26 23 13-0104 EA Tee, U-Shield, 2" x 2" x 2" Shield Size .................................................................................................................................. 93.25 11.49 
. 

 10 26 23 13-0105 EA Tee, U-Shield, 1-1/4" x 1-1/4" x 1" Shield Size ...................................................................................................................... 93.47 8.88 
. 

 10 26 23 13-0106 EA Tee, U-Shield, 2" x 2" x 1-1/4" Shield Size .......................................................................................................................... 101.43 10.97 

XXXXXXX 
. 
 10 26 23 13-0107  Cross (10 26 23 13-0056) 
. 
. 

 10 26 23 13-0108 EA Cross, U-Shield, 1" Shield Size ........................................................................................................................................... 127.54 10.45 
. 

 10 26 23 13-0109 EA Cross, U-Shield, 1-1/4" Shield Size ..................................................................................................................................... 143.25 12.53 
. 

 10 26 23 13-0110 EA Cross, U-Shield, 2" Shield Size ........................................................................................................................................... 174.26 15.67 
. 

 10 26 23 13-0111 EA Cross, U-Shield, 1-1/4" x 1" Shield Size .............................................................................................................................. 173.67 11.49 
. 

 10 26 23 13-0112 EA Cross, U-Shield, 2" x 1-1/4" Shield Size .............................................................................................................................. 191.63 14.10 

XXXXXXX 
. 
 10 26 23 13-0113  Transition Fittings (L to U Or U to L) (10 26 23 13-0005) 
. 
. 
 10 26 23 13-0114  Coupling Transition (10 26 23 13-0113) 
. 
. 

 10 26 23 13-0115 EA Transition Coupling, 1" x 1", LxU or UxL ............................................................................................................................... 22.02 2.61 
. 

 10 26 23 13-0116 EA Transition Coupling, 1-1/4" x 1-1/4", LxU or UxL ................................................................................................................... 25.22 3.66 
. 

 10 26 23 13-0117 EA Transition Coupling, 2" x 2", LxU or UxL ............................................................................................................................... 31.47 4.70 
. 

 10 26 23 13-0118 EA Transition Coupling, 1" x 1-1/4", LxU or UxL ......................................................................................................................... 25.01 3.13 
. 

 10 26 23 13-0119 EA Transition Coupling, 1-1/4" x 2", LxU or UxL ......................................................................................................................... 31.25 4.18 
. 

 10 26 23 13-0120 EA Transition Coupling, 2" x 2-1/2", LxU or UxL ....................................................................................................................... 119.87 5.22 

XXXXXXX 
. 
 10 26 23 13-0121  Elbow Transition (10 26 23 13-0113) 
. 
. 

 10 26 23 13-0122 EA Transition Elbow, 1" x 1" (UxL) ............................................................................................................................................. 74.53 5.22 
. 

 10 26 23 13-0123 EA Transition Elbow, 1-1/4" x 1-1/4" (UxL) ................................................................................................................................. 81.04 6.27 
. 

 10 26 23 13-0124 EA Transition Elbow, 2" x 2" (UxL) ............................................................................................................................................. 95.26 7.84 
. 

 10 26 23 13-0125 EA Transition Elbow, 1" x 1-1/4" (UxL) ..................................................................................................................................... 114.91 5.74 
. 

 10 26 23 13-0126 EA Transition Elbow, 1-1/4" x 1" (UxL) ....................................................................................................................................... 82.03 5.74 
. 

 10 26 23 13-0127 EA Transition Elbow, 1-1/4" x 2" (UxL) ..................................................................................................................................... 121.92 7.31 
. 

 10 26 23 13-0128 EA Transition Elbow, 2" x 1-1/4" (UxL) ....................................................................................................................................... 95.24 7.31 
. 

 10 26 23 13-0129 EA Transition Elbow, 2" x 2-1/2" (UxL) ..................................................................................................................................... 146.35 8.35 

XXXXXXX 
. 
 10 26 23 13-0130  Tee Transition (10 26 23 13-0113) 
. 
. 

 10 26 23 13-0131 EA Transition Tee, 1" x 1" x 1" (LxLxU) ...................................................................................................................................... 86.21 7.84 
. 

 10 26 23 13-0132 EA Transition Tee, 1-1/4" x 1-1/4" x 1-1/4" (LxLxU) .................................................................................................................... 99.87 9.40 
. 

 10 26 23 13-0133 EA Transition Tee, 2" x 2" x 2" (LxLxU) .................................................................................................................................... 116.42 11.49 
. 

 10 26 23 13-0134 EA Transition Tee, 1-1/4" x 1-1/4" x 1" (LxLxU) .......................................................................................................................... 91.35 8.88 
. 

 10 26 23 13-0135 EA Transition Tee, 1-1/4" x 1-1/4" x 2" (LxLxU) ........................................................................................................................ 141.73 9.92 
. 

 10 26 23 13-0136 EA Transition Tee, 2" x 2" x 1-1/4" (LxLxU) .............................................................................................................................. 102.26 10.97 
. 

 10 26 23 13-0137 EA Transition Tee, 2-1/2" x 2-1/2" x 2" (LxLxU) ........................................................................................................................ 138.76 13.06 

XXXXXXX 
. 
 10 26 23 13-0138  Fittings (L Or U) (10 26 23 13-0005) 
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. 

. 
 10 26 23 13-0139  Hugger Hangers For Steel Pipe (10 26 23 13-0138) 
. 
. 

 10 26 23 13-0140 EA Hugger Hanger, For 1/2" Steel Pipe ...................................................................................................................................... 10.29 4.18 
. 

 10 26 23 13-0141 EA Hugger Hanger, For 3/4" Steel Pipe ...................................................................................................................................... 12.85 5.22 
. 

 10 26 23 13-0142 EA Hugger Hanger, For 1" Steel Pipe ......................................................................................................................................... 15.12 6.27 
. 

 10 26 23 13-0143 EA Hugger Hanger, For 1-1/4" Steel Pipe................................................................................................................................... 17.49 7.31 
. 

 10 26 23 13-0144 EA Hugger Hanger, For 1-1/2" Steel Pipe................................................................................................................................... 19.76 8.35 
. 

 10 26 23 13-0145 EA Hugger Hanger, For 2" Steel Pipe ......................................................................................................................................... 22.22 8.35 
. 

 10 26 23 13-0146 EA Hugger Hanger, For 2-1/2" Steel Pipe................................................................................................................................... 24.49 10.45 
. 

 10 26 23 13-0147 EA Hugger Hanger, For 3" Steel Pipe ......................................................................................................................................... 30.00 11.49 

XXXXXXX 
. 
 10 26 23 13-0148  Hugger Hangers For Copper Pipe (10 26 23 13-0138) 
. 
. 

 10 26 23 13-0149 EA 1/2" Copper Pipe, Hugger Hanger ........................................................................................................................................ 10.38 4.18 
. 

 10 26 23 13-0150 EA 3/4" Copper Pipe, Hugger Hanger ........................................................................................................................................ 12.94 5.22 
. 

 10 26 23 13-0151 EA 1" Copper Pipe, Hugger Hanger ........................................................................................................................................... 15.21 6.27 
. 

 10 26 23 13-0152 EA 1-1/4" Copper Pipe, Hugger Hanger ..................................................................................................................................... 17.58 7.31 
. 

 10 26 23 13-0153 EA 1-1/2" Copper Pipe, Hugger Hanger ..................................................................................................................................... 19.85 8.35 
. 

 10 26 23 13-0154 EA 2" Copper Pipe, Hugger Hanger ........................................................................................................................................... 22.40 9.40 
. 

 10 26 23 13-0155 EA 2-1/2" Copper Pipe, Hugger Hanger ..................................................................................................................................... 24.68 10.45 
. 

 10 26 23 13-0156 EA 3" Copper Pipe, Hugger Hanger ........................................................................................................................................... 30.27 11.49 

XXXXXXX 
. 
 10 26 23 13-0157  Shield Extension (L Or U) (10 26 23 13-0138) 
. 
. 

 10 26 23 13-0158 LF Shield Extension ................................................................................................................................................................... 11.62 1.57 

XXXXXXX 
. 
 10 26 23 13-0159  Interior Steel Soffit System (10 26 23 13) 

Note: Concealment system for fire sprinkler piping, plumbing lines, HVAC, cable and conduit. Includes factory 
painted finish and field touch-up. 

. 

. 
 10 26 23 13-0160 SF 24 Gauge Steel, U-Shield (JG Innovations Soffi-Steel) ......................................................................................................... 22.82 4.70 

    For 22 Gauge Steel, Add  1.34 
    For 20 Gauge Steel, Add  2.87 
    For 18 Gauge Steel, Add  5.64 
    For 16 Gauge Steel, Add  8.66 
    For Stainless Steel, Add  3.36 

. 
 10 26 23 13-0161 EA U-Shield Wall Flange (JG Innovations Soffi-Steel) ................................................................................................................ 38.34 13.06 

    For Stainless Steel, Add  3.06 
. 

 10 26 23 13-0162 EA U-Shield Corner (JG Innovations Soffi-Steel) ........................................................................................................................ 89.43 15.67 
    For Stainless Steel, Add  14.26 

. 
 10 26 23 13-0163 EA U-Shield End Cap (JG Innovations Soffi-Steel) ..................................................................................................................... 28.71 7.84 

    For Stainless Steel, Add  3.26 
. 

 10 26 23 13-0164 EA U-Shield Clip (JG Innovations Soffi-Steel) ..............................................................................................................................6.79 3.13 
    For Stainless Steel, Add  0.13 

. 
 10 26 23 13-0165 SF 24 Gauge Steel, L-Shield (JG Innovations Soffi-Steel) ......................................................................................................... 25.67 4.70 

    For 22 Gauge Steel, Add  1.22 
    For 20 Gauge Steel, Add  2.60 
    For 18 Gauge Steel, Add  5.04 
    For 16 Gauge Steel, Add  8.46 
    For Stainless Steel, Add  4.07 

. 
 10 26 23 13-0166 EA L-Shield Wall Flange (JG Innovations Soffi-Steel) ................................................................................................................ 38.34 13.06 

    For Stainless Steel, Add  3.06 
. 

 10 26 23 13-0167 EA L-Shield Corner (JG Innovations Soffi-Steel) ........................................................................................................................ 89.43 15.67 
    For Stainless Steel, Add  14.26 

. 
 10 26 23 13-0168 EA L-Shield End Cap (JG Innovations Soffi-Steel) ..................................................................................................................... 24.53 5.74 

    For Stainless Steel, Add  3.26 
. 

 10 26 23 13-0169 EA L-Shield Clip (JG Innovations Soffi-Steel) ...............................................................................................................................6.79 3.13 
    For Stainless Steel, Add  0.13 

XXXXXXX 
. 
 10 26 41  Bullet Resistant Panels (10 26) 
. 
. 
 10 26 41 00-0001  Laminated Bullet Resistant Fiberglass Panel (10 26 41) 

Note: Material consisting of multiple layers of woven roving ballistic grade fiberglass cloth impregnated with a 
thermoset polyester resin and compressed into rigid flat sheets. 

. 

. 
 10 26 41 00-0002 SF 1/8" Thick Ballistic Resistant Fiberglass Panel, 1.2 LB/SF .................................................................................................... 16.55 1.47 

. 
 10 26 41 00-0003 SF 3/16" Thick Ballistic Resistant Fiberglass Panel, 2 LB/SF ..................................................................................................... 22.26 1.58 

. 
 10 26 41 00-0004 SF 1/4" Thick Ballistic Resistant Fiberglass Panel, 2.4 To 2.6 LB/SF ......................................................................................... 25.07 1.69 

. 
 10 26 41 00-0005 SF 5/16" Thick Ballistic Resistant Fiberglass Panel, 3 To 3.6 LB/SF .......................................................................................... 26.70 1.79 

. 
 10 26 41 00-0006 SF 3/8" Thick Ballistic Resistant Fiberglass Panel, 3.6 To 3.9 LB/SF ......................................................................................... 28.89 1.90 

. 
 10 26 41 00-0007 SF 7/16" Thick Ballistic Resistant Fiberglass Panel, 4 To 4.9 LB/SF .......................................................................................... 31.05 2.00 

. 
 10 26 41 00-0008 SF 9/16" Thick Ballistic Resistant Fiberglass Panel, 5.5 To 6.6 LB/SF ....................................................................................... 51.75 2.42 

. 
 10 26 41 00-0009 SF 1-1/8" Thick Ballistic Resistant Fiberglass Panel, 11 To 11.7 LB/SF .................................................................................... 74.22 3.79 

. 
 10 26 41 00-0010 SF 1-3/16" Thick Ballistic Resistant Fiberglass Panel, 12 To 13.2 LB/SF................................................................................... 87.94 4.54 

. 
 10 26 41 00-0011 SF 1-5/16" Thick Ballistic Resistant Fiberglass Panel, 13.4 To 14 LB/SF................................................................................. 106.56 4.95 

. 
 10 26 41 00-0012 SF 1-7/16" Thick Ballistic Resistant Fiberglass Panel, 15.2 To 16 LB/SF................................................................................. 120.90 5.27 

XXXXXXX 
. 
 10 28  Toilet, Bath, and Laundry Accessories (10 20) 
. 
. 
 10 28 13  Toilet Accessories (10 28) 
. 
. 
 10 28 13 13  Commercial Toilet Accessories (10 28 13)
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. 

. 
 10 28 13 13-0001  Toilet Accessories (10 28 13 13) 
. 
. 
 10 28 13 13-0002  Dispensers (10 28 13 13-0001) 
. 
. 
 10 28 13 13-0003  Paper Towel Dispensers (10 28 13 13-0002) 
. 
. 
 10 28 13 13-0004  Stainless Steel Paper Towel Dispensers (10 28 13 13-0003) 
. 
. 

 10 28 13 13-0005 EA Surface Mounted, Stainless Steel Folded Paper Towel Dispenser (Bobrick Classic B-262) ................................................. 94.10 23.49 
. 

 10 28 13 13-0006 EA Surface Mounted, Stainless Steel Folded Paper Towel Dispenser (Bobrick B-2620) ......................................................... 100.04 23.49 
. 

 10 28 13 13-0007 EA Surface Mounted, Stainless Steel Folded Paper Towel Dispenser (Bobrick B-2621) ......................................................... 100.92 23.49 
. 

 10 28 13 13-0008 EA Surface Mounted, Stainless Steel Folded Paper Towel Dispenser (Bobrick Classic B-26212) ........................................... 102.63 23.49 
. 

 10 28 13 13-0009 EA Surface Mounted, Stainless Steel Folded Paper Towel Dispenser (Bobrick B-263) ........................................................... 149.58 23.49 
. 

 10 28 13 13-0010 EA Recessed Mounted, Stainless Steel Folded Paper Towel Dispenser (Bobrick Classic B-359) ........................................... 162.45 23.49 
. 

 10 28 13 13-0011 EA Surface Mounted, Stainless Steel Folded Paper Towel Dispenser (Bobrick Contura B-4262)............................................ 175.21 23.49 
. 

 10 28 13 13-0012 EA Countertop Recessed Mounted, Stainless Steel Folded Paper Towel Dispenser (Bobrick TrimLine B-526) ...................... 177.15 10.44 
. 

 10 28 13 13-0013 EA Concealed Cabinet, Recessed Mounted, Stainless Steel Folded Paper Towel Dispenser (Bobrick B-318) ....................... 300.05 23.49 
. 

 10 28 13 13-0014 EA Touch Free, Surface Mounted, Stainless Steel Roll Paper Towel Dispenser (Bobrick B-2860) .......................................... 351.03 23.49 
. 

 10 28 13 13-0015 EA Recessed Mounted, Stainless Steel Folded Paper Towel Dispenser (Bobrick B-4369) ...................................................... 379.10 23.49 
. 

 10 28 13 13-0016 EA Recessed Automated Touchless Towel Dispenser, Stainless (Georgia-Pacific enMotion® 59466) ................................... 220.46 23.49 
. 

 10 28 13 13-0017 EA Stainless Steel Mounting Bracket For Wall Mounting enMotion Recessed Automated Touchless Towel Dispenser 
(Georgia-Pacific enMotion® 59476)................................................................................................................................... 113.08 13.05 

XXXXXXX 
. 
 10 28 13 13-0018  Plastic Paper Towel Dispensers (10 28 13 13-0003) 
. 
. 

 10 28 13 13-0019 EA Surface Mounted, Acrylonitrile Butadiene Styrene (ABS) Plastic Folded Paper Towel Dispenser (Bobrick Matrix B-
5262).................................................................................................................................................................................... 73.84 23.49 

. 
 10 28 13 13-0020 EA Surface Mounted, Acrylonitrile Butadiene Styrene (ABS) Plastic Roll Paper Towel Dispenser (Bobrick Matrix B-

52860) ................................................................................................................................................................................ 142.09 23.49 
. 

 10 28 13 13-0021 EA Surface Mounted, Translucent Cover, Acrylonitrile Butadiene Styrene (ABS) Plastic Roll Paper Towel Dispenser 
(Bobrick B-72860) .............................................................................................................................................................. 141.18 23.49 

. 
 10 28 13 13-0022 EA Surface Mounted, Automated Touchless Towel Dispenser, Translucent Plastic (Georgia-Pacific enMotion® 

59462) ................................................................................................................................................................................ 121.55 23.49 

XXXXXXX 
. 
 10 28 13 13-0023  Aluminum Paper Towel Dispensers (10 28 13 13-0003) 
. 
. 

 10 28 13 13-0024 EA Surface Mounted, Heavy-Duty Aluminum Casting Roll Paper Towel Dispenser (Bobrick B-253) ......................................... 79.79 23.49 

XXXXXXX 
. 
 10 28 13 13-0025  Toilet Tissue Dispensers (10 28 13 13-0002) 
. 
. 
 10 28 13 13-0026  Plastic Toilet Tissue Dispensers (10 28 13 13-0025) 
. 
. 

 10 28 13 13-0027 EA Two Roll, Surface Mounted, Acrylonitrile Butadiene Styrene (ABS) Plastic Toilet Tissue Dispenser (Bobrick B-
5288).................................................................................................................................................................................... 73.62 23.49 

. 
 10 28 13 13-0028 EA Two Jumbo Roll, Surface Mounted, Acrylonitrile Butadiene Styrene (ABS) Plastic Toilet Tissue Dispenser 

(Georgia Pacific 58250) ..................................................................................................................................................... 188.14 23.49 
. 

 10 28 13 13-0029 EA Vertical Double Roll, Surface Mounted, Translucent Plastic Steel Coreless Toilet Tissue Dispenser (Georgia-
Pacific Compact® 56760) .................................................................................................................................................... 64.99 23.49 

. 
 10 28 13 13-0030 EA Side By Side Double Roll, Surface Mounted, Translucent Plastic Toilet Tissue Dispenser (Georgia-Pacific 

Compact® 56784) ................................................................................................................................................................ 75.13 23.49 

XXXXXXX 
. 
 10 28 13 13-0031  Cast Aluminum Toilet Tissue Dispensers (10 28 13 13-0025) 
. 
. 

 10 28 13 13-0032 EA Single Roll Without Controlled Delivery, Surface Mounted, Cast Aluminum Toilet Tissue Dispenser (Bobrick B-
2730).................................................................................................................................................................................... 67.46 23.49 

. 
 10 28 13 13-0033 EA Single Roll With Controlled Delivery, Surface Mounted, Cast Aluminum Toilet Tissue Dispenser (Bobrick B-273) .............. 67.90 23.49 

. 
 10 28 13 13-0034 EA Two Roll Without Controlled Delivery, Surface Mounted, Cast Aluminum Toilet Tissue Dispenser (Bobrick B-2740) .......... 70.98 23.49 

. 
 10 28 13 13-0035 EA Two Roll With Controlled Delivery, Surface Mounted, Cast Aluminum Toilet Tissue Dispenser (Bobrick B-274) ................. 76.70 23.49 

. 
 10 28 13 13-0036 EA Two Roll Without Controlled Delivery, Surface Mounted, Cast Aluminum Toilet Tissue Dispenser (Bobrick B-

27460) .................................................................................................................................................................................. 97.84 23.49 

XXXXXXX 
. 
 10 28 13 13-0037  Stainless Steel Toilet Tissue Dispensers (10 28 13 13-0025) 
. 
. 

 10 28 13 13-0038 EA Single Roll, Surface Mounted, Vandal Resistant, Stainless Steel Toilet Tissue Dispenser (Bobrick Classic B-264) ............ 58.87 23.49 
. 

 10 28 13 13-0039 EA Double Roll, Surface Mounted, Toilet Tissue Dispenser With Utility Shelf (Bobrick B-540) ................................................ 149.44 23.49 
. 

 10 28 13 13-0040 EA Single Roll, Surface Mounted, Stainless Steel, Toilet Tissue Dispenser (Bobrick B-543) ..................................................... 91.19 23.49 
. 

 10 28 13 13-0041 EA Single Roll, Recessed Mounted, Stainless Steel Toilet Tissue Dispenser (Bobrick B-663) .................................................. 87.49 23.49 
. 

 10 28 13 13-0042 EA Single Roll, Surface Mounted, Stainless Steel, Bright Polished Finish, Toilet Tissue Dispenser (Bobrick B-685) ................ 94.04 23.49 
. 

 10 28 13 13-0043 EA Double Roll, Surface Mounted, Stainless Steel, Bright Polished Finish, Toilet Tissue Dispenser (Bobrick B-686) ............. 120.60 26.10 
. 

 10 28 13 13-0044 EA Single Roll, Surface Mounted, Stainless Steel, Satin Finish, Toilet Tissue Dispenser (Bobrick B-6857) .............................. 94.04 23.49 
. 

 10 28 13 13-0045 EA Double Roll, Surface Mounted, Stainless Steel, Satin Finish, Toilet Tissue Dispenser (Bobrick B-6867) ........................... 120.60 23.49 
. 

 10 28 13 13-0046 EA Single Roll, Surface Mounted, Stainless Steel, Satin Finish, Toilet Tissue Dispenser With Hood (Bobrick B-66997) ......... 129.14 23.49 
. 

 10 28 13 13-0047 EA Double Roll, Surface Mounted, Stainless Steel, Satin Finish, Toilet Tissue Dispenser With Hoods (Bobrick B-
6999).................................................................................................................................................................................. 196.13 23.49 

. 
 10 28 13 13-0048 EA Double Roll, Surface Mounted, Stainless Steel, Satin Finish, Toilet Tissue Dispenser With Hoods (Bobrick B-

69997) ................................................................................................................................................................................ 196.13 23.49 
. 

 10 28 13 13-0049 EA Single Jumbo Roll, Surface Mounted, Stainless Steel Toilet Tissue Dispenser (Bobrick B-2890) ........................................ 87.63 23.49 
. 

 10 28 13 13-0050 EA Single Fold/Double Fold, Surface Mounted, Stainless Steel Toilet Tissue Cabinet (Bobrick B-272) ................................... 101.14 23.49 
. 

 10 28 13 13-0051 EA Two Roll, Surface Mounted, Stainless Steel Toilet Tissue Dispenser (Bobrick Classic B-265) ............................................. 67.01 23.49 
. 

 10 28 13 13-0052 EA Two Roll, Surface Mounted, Stainless Steel Toilet Tissue Dispenser (Bobrick Classic B-2888) ......................................... 107.96 23.49 
. 

 10 28 13 13-0053 EA Two Roll, Recessed Mounted, Stainless Steel Toilet Tissue Dispenser (Bobrick Classic B-3888) ..................................... 150.34 23.49 
. 

 10 28 13 13-0054 EA Two Roll, Surface Mounted, Stainless Steel Toilet Tissue Dispenser (Bobrick Contura B-4288) ....................................... 154.86 23.49 
. 

 10 28 13 13-0055 EA Two Roll, Recessed Mounted, Stainless Steel Toilet Tissue Dispenser (Bobrick Contura B-4388) .................................... 195.70 23.49 
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. 
 10 28 13 13-0056 EA Two Jumbo Roll, Surface Mounted, Stainless Steel Toilet Tissue Dispenser (Bobrick B-2892) ......................................... 222.45 23.49 

. 
 10 28 13 13-0057 EA Four Roll, Partition Mounted, Stainless Steel Toilet Tissue Dispenser (Bobrick B-386) ...................................................... 277.12 23.49 

Note: Mounts centered through toilet partitions. 
. 

 10 28 13 13-0058 EA Multi-Roll, Surface Mounted, Stainless Steel Toilet Tissue Dispenser With Shelf (Bobrick B-2840) ................................... 122.94 23.49 
. 

 10 28 13 13-0059 EA Vertical Double Roll, Surface Mounted, Stainless Steel Coreless Toilet Tissue Dispenser (Georgia-Pacific 
Compact® 56782) .............................................................................................................................................................. 114.33 23.49 

. 
 10 28 13 13-0060 EA Side By Side Double Roll, Surface Mounted, Stainless Steel Toilet Tissue Dispenser (Georgia-Pacific Compact® 

56796) .................................................................................................................................................................................. 93.90 23.49 

XXXXXXX 
. 
 10 28 13 13-0061  Soap or Sanitizer Dispensers (10 28 13 13-0002) 
. 
. 

 10 28 13 13-0062 EA 20 Fluid Ounce, 4" Spout, Top-Filling Lavatory Mounted, Chrome Plated Soap Dispenser (Bobrick B-8221) ...................... 86.39 23.49 
    For 34 Fluid Ounce (B-822), Add  4.60 

. 
 10 28 13 13-0063 EA 20 Fluid Ounce, 6" Spout, Top-Filling Lavatory Mounted, Chrome Plated Soap Dispenser (Bobrick B-82216) .................... 93.00 23.49 

    For 34 Fluid Ounce (B-822), Add  4.60 
. 

 10 28 13 13-0064 EA 24 Fluid Ounce, Surface Mounted, Translucent Polyethylene Soap Dispenser (Bobrick B-156) .......................................... 61.29 23.49 
. 

 10 28 13 13-0065 EA 24 Fluid Ounce, Surface Mounted, Chrome-Plated, Translucent Polyethylene Soap Dispenser (Bobrick B-155) ................ 65.91 23.49 
. 

 10 28 13 13-0066 EA 40 Fluid Ounce, Concealed Surface Mounted, Translucent Soap Dispenser (Bobrick B-40) ................................................ 79.74 23.49 
. 

 10 28 13 13-0067 EA 40 Fluid Ounce, Surface Mounted, Translucent Plastic Soap Dispenser (Bobrick Classic B-42) .......................................... 81.65 23.49 
. 

 10 28 13 13-0068 EA 40 Fluid Ounce, Surface Mounted, Stainless Steel Soap Dispenser (Bobrick Classic B-2111/2112) ................................... 87.71 23.49 
. 

 10 28 13 13-0069 EA 40 Fluid Ounce, Surface Mounted, Stainless Steel Soap Dispenser (Bobrick Contura B-4112) ......................................... 108.63 23.49 
. 

 10 28 13 13-0070 EA 45 Fluid Ounce, Recessed Mounted, Stainless Steel Soap Dispenser (Bobrick B-306) ..................................................... 180.94 23.49 
. 

 10 28 13 13-0071 EA 50 Fluid Ounce, Recessed Mounted, Stainless Steel Soap Dispenser (Bobrick Contura B-4063) ..................................... 282.44 23.49 
. 

 10 28 13 13-0072 EA 800 ml, Lavatory Mounted, Chrome Plated Automatic Soap Dispenser (Bobrick B-826.18) ............................................... 179.03 23.49 
Note: Includes start-up kit. 

XXXXXXX 
. 
 10 28 13 13-0073  Sanitizer Dispensers (10 28 13 13-0002) 
. 
. 
 10 28 13 13-0074  Manual Sanitizer Dispensers (10 28 13 13-0073) 
. 
. 

 10 28 13 13-0075 EA 1,200 ml, Wall Mounted, Plastic, Manual Operation Liquid Hand Sanitizer Dispenser (Purelll 5020-01) .............................. 71.36 23.49 
. 

 10 28 13 13-0076 EA 1,200 ml, Wall Mounted, Plastic, Manual Operation Foam Hand Sanitizer Dispenser (Purelll 4510-00) ............................... 72.31 23.49 
. 

 10 28 13 13-0077 EA 1,250 ml, Wall Mounted, Plastic, Manual Operation Gel Hand Sanitizer Dispenser (Purelll 8824-06-UV) ............................ 72.01 23.49 

XXXXXXX 
. 
 10 28 13 13-0078  Automatic Sanitizer Dispensers (10 28 13 13-0073) 
. 
. 

 10 28 13 13-0079 EA 1,000 ml, Wall Mounted, Plastic, Automatic Operation Liquid Hand Sanitizer Dispenser (Clorox 30242-EA) ....................... 67.35 23.49 
. 

 10 28 13 13-0080 EA 1,200 ml, Wall Mounted, Plastic, Automatic Operation Liquid Hand Sanitizer Dispenser (Purelll 6420-01 ES6) .................. 84.95 23.49 
. 

 10 28 13 13-0081 EA 1,200 ml, Wall Mounted, Plastic, Automatic Operation Gel Hand Sanitizer Dispenser (Purelll 6520-01 CS6) ...................... 80.56 23.49 
. 

 10 28 13 13-0082 EA 1,200 ml, Wall Mounted, Plastic, Automatic Operation Liquid Hand Sanitizer Dispenser (Purelll 7720-01 ES8) .................. 85.94 23.49 
. 

 10 28 13 13-0083 EA 1,000/1,200 ml, Wall Mounted, Plastic, Automatic Operation Foam/Gel Hand Sanitizer Dispenser (Georgia-Pacific 
enMotion® Gen2 Hygiene Series 52058) ............................................................................................................................ 97.60 23.49 

. 
 10 28 13 13-0084 EA 2,000 ml, Wall Mounted, Plastic, Automatic Operation Liquid Hand Sanitizer Dispenser (Purelll 5240-06) .......................... 98.15 23.49 

XXXXXXX 
. 
 10 28 13 13-0085  Automatic Floor Stand Sanitizer Dispensers (10 28 13 13-0073) 
. 
. 

 10 28 13 13-0086 EA 1,000 ml, Floor Stand, Metal, Automatic Operation Liquid Hand Sanitizer Dispenser (Purell Elite LTX™ 2456-DS) .......... 449.06 7.83 
. 

 10 28 13 13-0087 EA 1,200 ml, Floor Stand, ABS Plastic, Automatic Operation Foam/Gel Hand Sanitizer Dispenser (Purell 7308-DS-
SLV) ................................................................................................................................................................................... 482.78 7.83 

. 
 10 28 13 13-0088 EA 1,200 ml, Floor Stand, Aluminum and Polypropylene, Automatic Operation Liquid Hand Sanitizer Dispenser 

(Purell 2454-DS02) ............................................................................................................................................................ 501.62 7.83 

XXXXXXX 
. 
 10 28 13 13-0089  Facial Tissue Dispensers (10 28 13 13-0002) 
. 
. 

 10 28 13 13-0090 EA Surface Mounted, Stainless Steel Facial Tissue Dispenser (Bobrick B-8397) ...................................................................... 98.28 23.49 
. 

 10 28 13 13-0091 EA Recessed Mounted, Stainless Steel Facial Tissue Dispenser (Gamco 355) ......................................................................... 73.67 23.49 

XXXXXXX 
. 
 10 28 13 13-0092  Sanitary Toilet Seat Cover Dispensers (10 28 13 13-0002) 
. 
. 

 10 28 13 13-0093 EA Surface Mounted, Acrylonitrile Butadiene Styrene (ABS) Plastic Sanitary Seat-Cover Dispenser (Bobrick Matrix B-
5221) .................................................................................................................................................................................... 60.41 23.49 

. 
 10 28 13 13-0094 EA Surface Mounted, Stainless Steel Sanitary Seat-Cover Dispenser (Bobrick Classic B-221) ................................................. 77.80 23.49 

. 
 10 28 13 13-0095 EA Surface Mounted, Stainless Steel Sanitary Seat-Cover Dispenser (Bobrick Contura B-4221) ........................................... 132.63 23.49 

. 
 10 28 13 13-0096 EA Recessed Mounted, Stainless Steel Sanitary Seat-Cover Dispenser (Bobrick Classic B-301) ........................................... 140.66 23.49 

. 
 10 28 13 13-0097 EA Recessed Mounted, Stainless Steel Sanitary Seat-Cover Dispenser (Bobrick TrimLine B-3013) ....................................... 268.13 23.49 

XXXXXXX 
. 
 10 28 13 13-0098  Sanitary Toilet Seat Cover/Toilet Tissue Dispensers (10 28 13 13-0002) 
. 
. 

 10 28 13 13-0099 EA Surface Mounted, Stainless Steel Seat Cover And Toilet Tissue Dispenser (Bobrick Classic B-3479) .............................. 420.27 23.49 
. 

 10 28 13 13-0100 EA Recessed Mounted, Stainless Steel Seat Cover And Toilet Tissue Dispenser (Bobrick B-34745) ..................................... 260.59 23.49 

XXXXXXX 
. 
 10 28 13 13-0101  Sanitary Napkin/Tampon Dispensers (10 28 13 13-0002) 
. 
. 

 10 28 13 13-0102 EA Surface Mounted, Stainless Steel Sanitary Napkin/Tampon Vendor (Bobrick B-370639C) ................................................ 517.04 23.49 
. 

 10 28 13 13-0103 EA Surface Mounted, Stainless Steel Sanitary Napkin/Tampon Vendor (Gamco B-282 25) .................................................... 395.07 23.49 
. 

 10 28 13 13-0104 EA Surface Mounted, Stainless Steel Sanitary Napkin/Tampon Vending (Bobrick B-2706) ..................................................... 523.76 23.49 
. 

 10 28 13 13-0105 EA Recessed Mounted, Stainless Steel Sanitary Napkin/Tampon Vendor (Bobrick Classic B-352 25) ................................... 400.01 23.49 
. 

 10 28 13 13-0106 EA Recessed Mounted, Single Coin Operation, Stainless Steel, Sanitary Napkin/Tampon Vendor (Gamco NV-2-4 ) ............. 352.84 23.49 
. 

 10 28 13 13-0107 EA Recessed Mounted, Stainless Steel Sanitary Napkin/Tampon Vendor (Bradley 401-45) ................................................... 374.81 23.49 

XXXXXXX 
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. 
 10 28 13 13-0108  Toilet Compartment Combination Dispenser/Disposals (10 28 13 13-0002) 
. 
. 

 10 28 13 13-0109 EA Side Wall Recessed Mounted, Stainless Steel Toilet Tissue Dispenser With Sanitary Napkin Disposal (Bobrick B-
3094).................................................................................................................................................................................. 376.61 52.20 

. 
 10 28 13 13-0110 EA Side Wall Recessed Mounted, Stainless Steel Seat Cover And Toilet Tissue Dispenser (Bobrick B-3474) ....................... 418.58 52.20 

. 
 10 28 13 13-0111 EA Side Wall Recessed Mounted, Stainless Steel Seat Cover And Toilet Tissue Dispenser With Sanitary Napkin 

Disposal (Bobrick B-35745) ............................................................................................................................................... 349.93 52.20 
. 

 10 28 13 13-0112 EA Side Wall Recessed Mounted, Stainless Steel Seat Cover And Toilet Tissue Dispenser With Sanitary Napkin 
Disposal (Bobrick B-3574) ................................................................................................................................................. 485.96 52.20 

. 
 10 28 13 13-0113 EA Partition Mounted, Stainless Steel Seat Cover And Toilet Tissue Dispenser (Bobrick B-347) ............................................ 498.94 52.20 

. 
 10 28 13 13-0114 EA Partition Mounted, Stainless Steel Seat Cover And Toilet Tissue Dispenser With Sanitary Napkin Disposal 

(Bobrick B-357) .................................................................................................................................................................. 571.38 52.20 
. 

 10 28 13 13-0115 EA Surface Mounted, Stainless Steel Seat Cover And Toilet Tissue Dispenser With Sanitary Napkin Disposal 
(Bobrick B-3579) ................................................................................................................................................................ 536.74 52.20 

XXXXXXX 
. 
 10 28 13 13-0116  Receptacles (10 28 13 13-0001) 
. 
. 
 10 28 13 13-0117  Wall Mounted Waste Receptacles (10 28 13 13-0116) 
. 
. 

 10 28 13 13-0118 EA 1-1/2 Gallon, Surface Mounted, Stainless Steel Facial Tissue Waste Receptacle (Gamco WR-3) ....................................... 87.68 23.49 
. 

 10 28 13 13-0119 EA 6.4 Gallon, Surface Mounted, Stainless Steel Waste Receptacle (Bobrick B-279) ............................................................. 140.55 23.49 
. 

 10 28 13 13-0120 EA 12 Gallon, 4" Wall Recess, Stainless Steel Waste Receptacle (Bobrick Classic B-3644) ................................................... 324.13 52.20 
. 

 10 28 13 13-0121 EA 12 Gallon, 4" Wall Recess, Stainless Steel Waste Receptacle (Bobrick Contura B-43644) ............................................... 472.97 52.20 
. 

 10 28 13 13-0122 EA 20 Gallon, Surface Mounted, Stainless Steel Waste Receptacle (Bobrick B-275) .............................................................. 378.08 52.20 

XXXXXXX 
. 
 10 28 13 13-0123  Floor-Standing/Counter Waste Receptacles (10 28 13 13-0116) 
. 
. 

 10 28 13 13-0124 EA 5-7/8" Inside Diameter, 3-7/8" Deep, Countertop-Mounted, Stainless Steel Waste Chute (Bobrick B-532) ........................ 102.13 23.49 
. 

 10 28 13 13-0125 EA 5-7/16" Inside Diameter, 5" Deep, Countertop-Mounted, Stainless Steel Waste Chute (Bobrick B-529) ............................ 142.97 23.49 
. 

 10 28 13 13-0126 EA 13 Gallon, Open Top, Stainless Steel Floor Standing Waste Receptacle (Bobrick B-2260) ............................................... 261.71 10.44 
. 

 10 28 13 13-0127 EA 13 Gallon, Swing-Top, Stainless Steel Floor-Standing Waste Receptacle (Bobrick B-2250) .............................................. 394.26 10.44 
. 

 10 28 13 13-0128 EA 18 Gallon, Open Top, Stainless Steel Floor-Standing Waste Receptacle (Bobrick B-2300) ............................................... 369.56 10.44 
. 

 10 28 13 13-0129 EA 21 Gallon, Open Top, Stainless Steel Floor Standing Waste Receptacle (Bobrick B-2280) ............................................... 355.51 10.44 

XXXXXXX 
. 
 10 28 13 13-0130  Combination Paper Towel Dispenser/ Waste Receptacle (10 28 13 13-0116) 
. 
. 

 10 28 13 13-0131 EA 2 Gallon, Recessed Mounted, Stainless Steel Combination Folded Paper Towel Dispenser/Waste Receptacle 
(Bobrick Classic B-369) ..................................................................................................................................................... 271.29 52.20 

. 
 10 28 13 13-0132 EA 2.6 Gallon, Recessed Mounted, Stainless Steel Combination Folded Paper Towel Dispenser/Waste Receptacle 

(Bobrick Contura B-4369) .................................................................................................................................................. 426.07 52.20 
. 

 10 28 13 13-0133 EA 2 Gallon, Recess Mounted, Stainless Steel Combination Folded Paper Towel Dispenser/Waste 
Receptacle (Bobrick Classic B-3944) ................................................................................................................................. 419.91 52.20 

. 
 10 28 13 13-0134 EA 12 Gallon, Recessed Mounted, Stainless Steel Combination Folded Paper Towel Dispenser/Waste Receptacle 

(Bobrick Classic B-3900) ................................................................................................................................................... 602.76 52.20 
. 

 10 28 13 13-0135 EA 12 Gallon, Semi-Recess Mounted, Stainless Steel Combination Folded Paper Towel Dispenser/Waste 
Receptacle (Bobrick Classic B-3909) ................................................................................................................................. 823.53 52.20 

. 
 10 28 13 13-0136 EA 12 Gallon, Recessed Mounted, Stainless Steel Combination Roll Towel Dispenser/Waste Receptacle (Bobrick 

Classic B-3961) ................................................................................................................................................................. 698.64 52.20 
. 

 10 28 13 13-0137 EA 12 Gallon, Surface Mounted, Stainless Steel Combination Folded Paper Towel Dispenser/Waste Receptacle 
(Bobrick Classic B-3949) ................................................................................................................................................... 542.34 52.20 

. 
 10 28 13 13-0138 EA 12 Gallon, Surface Mounted, Stainless Steel Combination Roll Towel Dispenser/Waste Receptacle (Bobrick 

Classic B-39619) ............................................................................................................................................................... 868.17 52.20 
. 

 10 28 13 13-0139 EA 16 Gallon, Semi-Recessed Mounted, Stainless Steel Combination Folded Paper Towel Dispenser/Waste 
Receptacle (Bobrick Contura B-43944) ............................................................................................................................. 805.74 57.43 

. 
 10 28 13 13-0140 EA 18 Gallon, Recessed Mounted, Stainless Steel Combination Folded Paper Towel Dispenser/Waste Receptacle 

(Bobrick Classic B-3947) ................................................................................................................................................... 547.69 57.43 

XXXXXXX 
. 
 10 28 13 13-0141  Sanitary Napkin/Tampon Receptacles (10 28 13 13-0116) 
. 
. 

 10 28 13 13-0142 EA Surface Mounted, Stainless Steel Sanitary Napkin/Tampon Disposal (Bobrick Contura B-270)........................................... 82.36 26.10 
. 

 10 28 13 13-0143 EA Surface Mounted, Stainless Steel Sanitary Napkin/Tampon Disposal (Bobrick Classic B-254) .......................................... 154.99 26.10 
. 

 10 28 13 13-0144 EA Recessed Mounted, Stainless Steel Sanitary Napkin/Tampon Disposal (Bobrick Classic B-353) ...................................... 167.79 26.10 
. 

 10 28 13 13-0145 EA Recessed Mounted, Stainless Steel Sanitary Napkin/Tampon Disposal (Bobrick Classic B-35303) .................................. 379.59 26.10 
. 

 10 28 13 13-0146 EA Partition Mounted, Stainless Steel Sanitary Napkin/Tampon Disposal (Bobrick Classic B-354) ......................................... 205.66 26.10 
. 

 10 28 13 13-0147 EA Partition Mounted, Stainless Steel Sanitary Napkin Disposal (Bobrick Contura B-4354) .................................................... 353.40 26.10 

XXXXXXX 
. 
 10 28 13 13-0148  Grab Bars (10 28 13 13-0001) 
. 
. 
 10 28 13 13-0149  1-1/4" Diameter, Stainless Steel Grab Bars (10 28 13 13-0148) 

Note: Includes satin finish and concealed mounting with snap flange. 
. 
. 

 10 28 13 13-0150 EA 12" Length, 1-1/4" Diameter, Stainless Steel Grab Bar (Gamco 125sx12) ........................................................................... 79.33 20.88 
    For Peened Grip, Add  3.85 

. 
 10 28 13 13-0151 EA 18" Length, 1-1/4" Diameter, Stainless Steel Grab Bar (Bobrick B-5806x18) ....................................................................... 90.27 20.88 

    For Peened Grip, Add  4.84 
. 

 10 28 13 13-0152 EA 24" Length, 1-1/4" Diameter, Stainless Steel Grab Bar (Bobrick B-5806x24) ....................................................................... 91.37 20.88 
    For Peened Grip, Add  4.93 

. 
 10 28 13 13-0153 EA 30" Length, 1-1/4" Diameter, Stainless Steel Grab Bar (Bobrick B-5806x30) ....................................................................... 91.89 20.88 

    For Peened Grip, Add  4.98 
. 

 10 28 13 13-0154 EA 36" Length, 1-1/4" Diameter, Stainless Steel Grab Bar (Bobrick B-5806x36) ....................................................................... 92.03 20.88 
    For Peened Grip, Add  4.99 

. 
 10 28 13 13-0155 EA 42" Length, 1-1/4" Diameter, Stainless Steel Grab Bar (Bobrick B-5806x42) ....................................................................... 94.68 20.88 

    For Peened Grip, Add  5.23 
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. 
 10 28 13 13-0156 EA 48" Length, 1-1/4" Diameter, Stainless Steel Grab Bar (Bobrick B-5806x48) ....................................................................... 98.85 20.88 

    For Peened Grip, Add  5.61 

XXXXXXX 
. 
 10 28 13 13-0157  1-1/4" Diameter, Two Wall, Stainless Steel Grab Bars (10 28 13 13-0148) 

Note: Includes satin finish and concealed mounting with snap flange. 
. 
. 

 10 28 13 13-0158 EA 24" x 36", Two Wall, 1-1/4" Diameter, Stainless Steel Grab Bar (Bobrick B-58616) ........................................................... 148.12 20.88 
    For Peened Grip, Add  9.57 

. 
 10 28 13 13-0159 EA 36" x 54", Two Wall, 1-1/4" Diameter, Stainless Steel Grab Bar (Bobrick B-5837) ............................................................. 150.97 20.88 

    For Peened Grip, Add  9.83 

XXXXXXX 
. 
 10 28 13 13-0160  1-1/2" Diameter, Stainless Steel Grab Bars (10 28 13 13-0148) 

Note: Includes satin finish and concealed mounting with snap flange. 
. 
. 

 10 28 13 13-0161 EA 12" Length, 1-1/2" Diameter, Stainless Steel Grab Bar (Bobrick B-6806x12) ....................................................................... 89.36 20.88 
    For Peened Grip, Add  4.75 

. 
 10 28 13 13-0162 EA 18" Length, 1-1/2" Diameter, Stainless Steel Grab Bar (Bobrick B-6806x18) ....................................................................... 90.27 20.88 

    For Peened Grip, Add  4.84 
. 

 10 28 13 13-0163 EA 24" Length, 1-1/2" Diameter, Stainless Steel Grab Bar (Bobrick B-6806x24) ....................................................................... 92.03 20.88 
    For Peened Grip, Add  4.99 

. 
 10 28 13 13-0164 EA 30" Length, 1-1/2" Diameter, Stainless Steel Grab Bar (Bobrick B-6806x30) ....................................................................... 93.79 20.88 

    For Peened Grip, Add  5.15 
. 

 10 28 13 13-0165 EA 36" Length, 1-1/2" Diameter, Stainless Steel Grab Bar (Bobrick B-6806x36) ....................................................................... 96.00 20.88 
    For Peened Grip, Add  5.35 

. 
 10 28 13 13-0166 EA 42" Length, 1-1/2" Diameter, Stainless Steel Grab Bar (Bobrick B-6806x42) ....................................................................... 97.98 20.88 

    For Peened Grip, Add  5.53 
. 

 10 28 13 13-0167 EA 48" Length, 1-1/2" Diameter, Stainless Steel Grab Bar (Bobrick B-6806x48) ..................................................................... 102.82 20.88 
    For Peened Grip, Add  5.97 

XXXXXXX 
. 
 10 28 13 13-0168  1-1/2" Diameter, Two Wall, Stainless Steel Grab Bars (10 28 13 13-0148) 

Note: Includes satin finish and concealed mounting with snap flange. 
. 
. 

 10 28 13 13-0169 EA 16" x 31", Two Wall, 1-1/2" Diameter, Stainless Steel Grab Bar (Bobrick B-6861) ............................................................. 136.22 20.88 
    For Peened Grip, Add  8.50 

. 
 10 28 13 13-0170 EA 24" x 36", Two Wall, 1-1/2" Diameter, Stainless Steel Grab Bar (Bobrick B-68616) ........................................................... 145.70 20.88 

    For Peened Grip, Add  9.35 
. 

 10 28 13 13-0171 EA 36" x 54", Two Wall, 1-1/2" Diameter, Stainless Steel Grab Bar (Bobrick B-68137) ........................................................... 127.85 20.88 
    For Peened Grip, Add  7.75 

XXXXXXX 
. 
 10 28 13 13-0172  1-1/4" Diameter, Stainless Steel Swing Up Grab Bars (10 28 13 13-0148) 

Note: Includes satin finish and mounting for swing up. 
. 
. 

 10 28 13 13-0173 EA 29" Length, 1-1/4" Diameter, Stainless Steel Swing Up Grab Bar (Bobrick B-4998) ........................................................... 380.90 20.88 
    For Peened Grip, Add  30.99 

XXXXXXX 
. 
 10 28 13 13-0174  Shelves (10 28 13 13-0001) 
. 
. 

 10 28 13 13-0175 EA 5" Width x 16" Length, Stainless Steel Shelf (Bobrick B-295) ............................................................................................. 103.56 23.49 
. 

 10 28 13 13-0176 EA 5" Width x 18" Length, Stainless Steel Shelf (Bobrick B-295) ............................................................................................. 106.21 23.49 
. 

 10 28 13 13-0177 EA 5" Width x 24" Length, Stainless Steel Shelf (Bobrick B-295) ............................................................................................. 118.32 23.49 
. 

 10 28 13 13-0178 EA 5" Width x 36" Length, Stainless Steel Shelf (Gamco S-5x36) ............................................................................................ 121.36 23.49 
. 

 10 28 13 13-0179 EA 6" Width x 18" Length, Stainless Steel Shelf (Bobrick B-296) ............................................................................................. 116.56 23.49 
. 

 10 28 13 13-0180 EA 6" Width x 24" Length, Stainless Steel Shelf (Gamco S-6x24) ............................................................................................ 118.00 23.49 
. 

 10 28 13 13-0181 EA 8" Width x 18" Length, Stainless Steel Shelf (Bobrick B-298) ............................................................................................. 125.14 23.49 
. 

 10 28 13 13-0182 EA 8" Width x 24" Length, Stainless Steel Shelf (Bobrick B-298) ............................................................................................. 135.48 23.49 
. 

 10 28 13 13-0183 EA 8" Width x 36" Length, Stainless Steel Shelf (Gamco S-8x36) ............................................................................................ 157.35 23.49 
. 

 10 28 13 13-0184 EA 5-3/4" Width x 14-1/2" Length, Folding Stainless Steel Utility Shelf (Bobrick B-287) .......................................................... 125.36 23.49 
. 

 10 28 13 13-0185 EA 4-3/4" Width x 24" Length, Stainless Steel Toiletry Shelf (Bobrick B-683) .......................................................................... 127.56 23.49 
. 

 10 28 13 13-0186 EA 12" Width x 24" Length, Stainless Steel Shelf (Bradley 7512-24) ....................................................................................... 399.21 23.49 
. 

 10 28 13 13-0187 EA 12" Width x 30" Length, Stainless Steel Shelf (Bradley 7512-30) ....................................................................................... 429.98 23.49 
. 

 10 28 13 13-0188 EA 12" Width x 36" Length, Stainless Steel Shelf (Bradley 7512-36) ....................................................................................... 477.48 23.49 
. 

 10 28 13 13-0189 EA 12" Width x 48" Length, Stainless Steel Shelf (Bradley 7512-48) ....................................................................................... 606.71 23.49 
. 

 10 28 13 13-0190 EA 12" Width x 60" Length, Stainless Steel Shelf (Bradley 7512-60) ....................................................................................... 842.14 23.49 
. 

 10 28 13 13-0191 EA 4-1/4" Width x 16-1/2" Length x 6-1/2" Height, Recessed Stainless Steel Shelf (American Specialties 0412) .................... 312.68 23.49 

XXXXXXX 
. 
 10 28 13 13-0192  Changing Stations (10 28 13 13-0001) 
. 
. 

 10 28 13 13-0193 EA Horizontal, Wall-Mounted, Polyethylene Baby Changing Station (Gamco BCS-1) ............................................................. 372.80 31.32 
. 

 10 28 13 13-0194 EA Vertical, Wall-Mounted, Polyethylene Baby Changing Station (Bobrick Koala Care KB101-00) ......................................... 394.06 31.32 
. 

 10 28 13 13-0195 EA Horizontal, Wall-Mounted, Polypropylene Baby Changing Station (Bobrick Koala Care KB200-00) ................................... 328.23 31.32 
. 

 10 28 13 13-0196 EA Horizontal, Recessed Mounted, Stainless Steel Baby Changing Station (Bobrick Koala Care KB110-SSRE) ................ 1,534.67 31.32 
. 

 10 28 13 13-0197 EA Horizontal, Wall-Mounted, Stainless Steel Baby Changing Station (Bobrick Koala Care KB110-SSWM) ........................ 1,780.84 31.32 
. 

 10 28 13 13-0198 EA Vertical, Recessed Mounted, Stainless Steel Baby Changing Station (Bobrick Koala Care KB111-SSRE) .................... 1,534.67 31.32 
. 

 10 28 13 13-0199 EA Vertical, Wall-Mounted, Stainless Steel Baby Changing Station (Bobrick Koala Care KB111-SSWM) ............................ 1,780.84 31.32 

XXXXXXX 
. 
 10 28 13 13-0200  Folding Shower Seats (10 28 13 13-0001) 
. 
. 

 10 28 13 13-0201 EA 33" Width, Wall-Mounted, Reversible, Folding, Stainless Steel Hardware, Solid Phenolic Shower Seat (Bobrick B-
5181) .................................................................................................................................................................................. 472.11 41.76 

. 
 10 28 13 13-0202 EA 33" Width, Wall-Mounted, Foam Padded, Naugahyde® Folding Shower Seat (Bobrick B-517/518) .................................. 610.82 41.76 

. 
 10 28 13 13-0203 EA 30" Width, Wall-Mounted, Teakwood Folding Shower Seat ............................................................................................. 1,391.72 41.76 
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. 
 10 28 13 13-0204 EA 33-1/2" Width, Wall-Mounted, Stainless Steel, Americans With Disabilities Act Compliant Folding Shower Seat, 

(Acorn Shower-Ware 1103-31/1103-32) ......................................................................................................................... 2,624.44  

XXXXXXX 
. 
 10 28 13 13-0205  Soap/Dish Holders (10 28 13 13-0001) 
. 
. 

 10 28 13 13-0206 EA Surface Mounted, Stainless Steel Toothbrush and Tumbler Holder (Gamco 7679) .............................................................. 56.51 23.49 
. 

 10 28 13 13-0207 EA Surface Mounted, Stainless Steel Soap Dish (Gamco 7680) ................................................................................................ 58.05 23.49 
. 

 10 28 13 13-0208 EA Recessed Mounted, Stainless Steel Soap Dish (Bobrick B-4380) ........................................................................................ 98.16 23.49 
. 

 10 28 13 13-0209 EA Recessed Mounted, Stainless Steel Soap Dish And Bar (Bobrick B-4390) ........................................................................ 105.87 23.49 

XXXXXXX 
. 
 10 28 13 13-0210  Shower Curtains/Curtain Rods (10 28 13 13-0001) 
. 
. 

 10 28 13 13-0211 EA Stainless Steel Shower Curtain Hook (Bobrick B-204-1) ........................................................................................................ 2.76 1.05 
. 

 10 28 13 13-0212 EA 42" Width x 72" Height, Vinyl Shower Curtain (Bobrick B-204-2) .......................................................................................... 43.13 10.44 
Note: Requires 7 curtain hooks. 

. 
 10 28 13 13-0213 EA 70" Width x 72" Height, Vinyl Shower Curtain (Bobrick B-204-3) .......................................................................................... 45.00 10.44 

Note: Requires 12 curtain hooks. 
. 

 10 28 13 13-0214 EA 36" Length, 20 Gauge, 1" Diameter, Stainless Steel Shower Rod With Concealed Mounting (Bobrick B-207) .................... 78.02 23.49 
. 

 10 28 13 13-0215 EA 48" Length, 20-Gauge, 1" Diameter, Stainless Steel Shower Rod With Concealed Mounting (Bobrick B-207) .................... 82.87 23.49 
. 

 10 28 13 13-0216 EA 60" Length, 20-Gauge, 1" Diameter, Stainless Steel Shower Rod With Concealed Mounting (Bobrick B-207) .................... 88.81 23.49 
. 

 10 28 13 13-0217 EA 72" Length, 20-Gauge, 1" Diameter, Stainless Steel Shower Rod With Concealed Mounting (Bobrick B-207) .................... 96.08 23.49 
. 

 10 28 13 13-0218 EA 36" Length, 20-Gauge, 1" Diameter, Stainless Steel Shower Rod (Bobrick B-6107x36) ...................................................... 69.66 23.49 
. 

 10 28 13 13-0219 EA 48" Length, 20-Gauge, 1" Diameter, Stainless Steel Shower Rod (Bobrick B-6107x48) ...................................................... 75.38 23.49 
. 

 10 28 13 13-0220 EA 60" Length, 20-Gauge, 1" Diameter, Stainless Steel Shower Rod (Bobrick B-6107x60) ...................................................... 78.69 23.49 
. 

 10 28 13 13-0221 EA 72" Length, 20-Gauge, 1" Diameter, Stainless Steel Shower Rod (Bobrick B-6107x72) ...................................................... 82.87 23.49 
. 

 10 28 13 13-0222 EA 36" Length, 18-Gauge, 1-1/4" Diameter, Stainless Steel Shower Rod (Bobrick B-6047) ...................................................... 72.08 23.49 
. 

 10 28 13 13-0223 EA 48" Length, 18-Gauge, 1-1/4" Diameter, Stainless Steel Shower Rod (Bobrick B-6047) ...................................................... 76.92 23.49 
. 

 10 28 13 13-0224 EA 60" Length, 18-Gauge, 1-1/4" Diameter, Stainless Steel Shower Rod (Bobrick B-6047) ...................................................... 82.64 23.49 
. 

 10 28 13 13-0225 EA 72" Length, 18-Gauge, 1-1/4" Diameter, Stainless Steel Shower Rod (Bobrick B-6047) ...................................................... 86.61 23.49 

XXXXXXX 
. 
 10 28 13 13-0226  Hand Dryers (10 28 13 13-0001) 
. 
. 

 10 28 13 13-0227 EA Surface Mounted, Automatic Sensor, One Piece Plastic Cover Hand Dryer (Bobrick CompacDryer B-710) ...................... 425.24 25.30 
. 

 10 28 13 13-0228 EA Surface Mounted, Automatic Sensor, Cast Aluminum Cover Hand Dryer (Bobrick B-7120-115V) ..................................... 457.59 25.30 
. 

 10 28 13 13-0229 EA Surface Mounted, Automatic Sensor, Cast-Iron Cover Hand Dryer (Bobrick B-7128 230V) ............................................... 506.47 25.30 
. 

 10 28 13 13-0230 EA Recessed Mounted, Automatic Sensor, Cast-Iron Cover Hand Dryer (Bobrick  B-750-115/230) ........................................ 715.15 25.30 
. 

 10 28 13 13-0231 EA Surface Mounted, Touch-Button, Cast-Iron Cover Hand Dryer (World Dryer A) .............................................................. 1,237.37 25.30 
. 

 10 28 13 13-0232 EA Surface Mounted, Automatic Sensor, Cast-Iron Cover Hand Dryer (World Dryer A) ....................................................... 1,397.04 25.30 
. 

 10 28 13 13-0233 EA Surface Mounted, Touch-Button, Cast-Iron Cover Hand/Hair Dryer (American Dryer A60) ............................................. 1,526.82 25.30 
. 

 10 28 13 13-0234 EA Surface Mounted, Automatic Sensor, Cast-Iron Cover Hand/Hair Dryer (American Dryer A60T) .................................... 1,588.78 25.30 
. 

 10 28 13 13-0235 EA Recessed Mounted, Automatic Sensor, Cast-Iron Cover Hand/Hair Dryer (American Dryer A60TR) .............................. 1,654.88 25.30 
. 

 10 28 13 13-0236 EA Surface Mounted, Automatic Sensor, Cast-Iron Cover Hand Dryer (Excel Xlerator XL-GR)............................................ 1,608.90 25.30 
. 

 10 28 13 13-0237 EA Surface Mounted, Automatic Sensor, Acrylonitrile Butadiene Styrene (ABS) Polycarbonate Cover Hand Dryer 
(Dyson Airblade AB12) ................................................................................................................................................... 1,229.07 25.30 

. 
 10 28 13 13-0238 EA Surface Mounted, Automatic Sensor, Acrylonitrile Butadiene Styrene (ABS) Polycarbonate Cover Hand Dryer 

(Dyson Airblade AB14) ................................................................................................................................................... 2,054.46 25.30 
. 

 10 28 13 13-0239 EA Surface Mounted, Automatic Sensor, White ABS Cover, CPC Technology, Dries Hands In 10 To 12 Seconds, 
Hand Dryer (American Dryer CPC9) .................................................................................................................................. 912.53 25.30 

Note: CPC technology kills germs naturally with no chemicals. Electronically adjustable sound and speed. 
. 

 10 28 13 13-0240 EA Surface Mounted, Automatic Sensor, White Epoxy Finish Steel Cover, CPC Technology, Dries Hands In 10 To 12 
Seconds, Hand Dryer (American Dryer CPC9-M) .............................................................................................................. 962.55 25.30 

Note: CPC technology kills germs naturally with no chemicals. Electronically adjustable sound and speed. 
. 

 10 28 13 13-0241 EA Surface Mounted, Automatic Sensor, Black Graphite Steel Cover, CPC Technology, Dries Hands In 10 To 12 
Seconds, Hand Dryer (American Dryer CPC9-BG) ........................................................................................................... 991.14 25.30 

Note: CPC technology kills germs naturally with no chemicals. Electronically adjustable sound and speed. 
. 

 10 28 13 13-0242 EA Surface Mounted, Automatic Sensor, Satin Chrome Finish Steel Cover, CPC Technology, Dries Hands In 10 To 
12 Seconds, Hand Dryer (American Dryer CPC9-C) ...................................................................................................... 1,019.72 25.30 

Note: CPC technology kills germs naturally with no chemicals. Electronically adjustable sound and speed. 
. 

 10 28 13 13-0243 EA Surface Mounted, Automatic Sensor, Stainless Steel Cover, CPC Technology, Dries Hands In 10 To 12 Seconds, 
Hand Dryer (American Dryer CPC9-SS) ......................................................................................................................... 1,076.89 25.30 

Note: CPC technology kills germs naturally with no chemicals. Electronically adjustable sound and speed. 
. 

 10 28 13 13-0244 EA Surface Mounted, Automatic Sensor, White ABS Cover, Dries Hands In 10 To 12 Seconds, Hand Dryer 
(American Dryer GXT9) ..................................................................................................................................................... 741.03 25.30 

Note: Electronically adjustable sound and speed. 
. 

 10 28 13 13-0245 EA Surface Mounted, Automatic Sensor, White Epoxy Finish Steel Cover, Dries Hands In 10 To 12 Seconds, Hand 
Dryer (American Dryer GXT9-M) ....................................................................................................................................... 791.05 25.30 

Note: Electronically adjustable sound and speed. 
. 

 10 28 13 13-0246 EA Surface Mounted, Automatic Sensor, Black Graphite Steel Cover, Dries Hands In 10 To 12 Seconds, Hand Dryer 
(American Dryer GXT9-BG) ............................................................................................................................................... 819.63 25.30 

Note: Electronically adjustable sound and speed. 
. 

 10 28 13 13-0247 EA Surface Mounted, Automatic Sensor, Satin Chrome Finish Steel Cover, Dries Hands In 10 To 12 Seconds, Hand 
Dryer (American Dryer GXT9-C) ........................................................................................................................................ 848.22 25.30 

Note: Electronically adjustable sound and speed. 
. 

 10 28 13 13-0248 EA Surface Mounted, Automatic Sensor, Stainless Steel Cover, Dries Hands In 10 To 12 Seconds, Hand Dryer 
(American Dryer GXT9-SS) ............................................................................................................................................... 905.38 25.30 

Note: Electronically adjustable sound and speed. 
. 

 10 28 13 13-0249 EA Surface Mounted, Automatic Sensor, White ABS Cover, Dries Hands In 12 To 15 Seconds, Hand Dryer 
(American Dryer EXT7) ...................................................................................................................................................... 741.03 25.30 

Note: Electronically adjustable sound and speed. 
. 

 10 28 13 13-0250 EA Surface Mounted, Automatic Sensor, White Epoxy Finish Steel Cover, Dries Hands In 12 To 15 Seconds, Hand 
Dryer (American Dryer EXT7-M) ........................................................................................................................................ 791.05 25.30 

Note: Electronically adjustable sound and speed. 
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. 
 10 28 13 13-0251 EA Surface Mounted, Automatic Sensor, Black Graphite Finish Steel Cover, Dries Hands In 12 To 15 Seconds, Hand 

Dryer (American Dryer EXT7-BG) ...................................................................................................................................... 819.63 25.30 
Note: Electronically adjustable sound and speed. 

. 
 10 28 13 13-0252 EA Surface Mounted, Automatic Sensor, Satin Chrome Finish Steel Cover, Dries Hands In 12 To 15 Seconds, Hand 

Dryer (American Dryer EXT7-C) ........................................................................................................................................ 848.22 25.30 
Note: Electronically adjustable sound and speed. 

. 
 10 28 13 13-0253 EA Surface Mounted, Stainless Steel Cover, Dries Hands In 12 To 15 Seconds, Hand Dryer (American Dryer EXT7-

SS) ..................................................................................................................................................................................... 905.38 25.30 
Note: Electronically adjustable sound and speed. 

. 
 10 28 13 13-0254 EA Surface Mounted, Automatic Sensor, White ABS Cover, Dries Hands In 25 Seconds, Hand Dryer (American Dryer 

AD90) ................................................................................................................................................................................. 540.94 25.30 
. 

 10 28 13 13-0255 EA Surface Mounted, Automatic Sensor, White Epoxy Finish Steel Cover, Dries Hands In 25 Seconds, Hand Dryer 
(American Dryer AD90-M) ................................................................................................................................................. 590.96 25.30 

. 
 10 28 13 13-0256 EA Surface Mounted, Automatic Sensor, Black Graphite Finish Steel Cover, Dries Hands In 25 Seconds, Hand Dryer 

(American Dryer AD90-BG) ............................................................................................................................................... 619.54 25.30 
. 

 10 28 13 13-0257 EA Surface Mounted, Automatic Sensor, Satin Chrome Finish Steel Cover, Dries Hands In 25 Seconds, Hand Dryer 
(American Dryer AD90-C) .................................................................................................................................................. 648.13 25.30 

. 
 10 28 13 13-0258 EA Surface Mounted, Stainless Steel Cover, Dries Hands In 25 Seconds, Hand Dryer (American Dryer AD90-SS) ............... 705.30 25.30 

. 
 10 28 13 13-0259 EA Surface Mounted, Automatic Sensor, White ABS Cover, Stays On For 80 Seconds, Hair Dryer (American Dryer 

AD90H) .............................................................................................................................................................................. 540.94 25.30 
. 

 10 28 13 13-0260 EA Surface Mounted, Automatic Sensor, White Epoxy Finish Steel Cover, Stays On For 80 Seconds, Hair Dryer 
(American Dryer AD90-MH) ............................................................................................................................................... 590.96 25.30 

. 
 10 28 13 13-0261 EA Surface Mounted, Automatic Sensor, Black Graphite Finish Steel Cover, Stays On For 80 Seconds, Hair Dryer 

(American Dryer AD90-BGH) ............................................................................................................................................. 619.54 25.30 
. 

 10 28 13 13-0262 EA Surface Mounted, Automatic Sensor, Satin Chrome Finish Steel Cover, Stays On For 80 Seconds, Hair Dryer 
(American Dryer AD90-CH) ............................................................................................................................................... 648.13 25.30 

. 
 10 28 13 13-0263 EA Surface Mounted, Automatic Sensor, Stainless Steel Cover, Stays On For 80 Seconds, Hair Dryer (American 

Dryer AD90-SSH) .............................................................................................................................................................. 705.30 25.30 
. 

 10 28 13 13-0264 EA Surface Mounted, Automatic Sensor, ABS Cover, Hand Dryer (American Dryer GX1) ...................................................... 398.02 25.30 
. 

 10 28 13 13-0265 EA Surface Mounted, Automatic Sensor, White Epoxy Finish Steel Cover, Hand Dryer (American Dryer GX1-M) .................. 448.04 25.30 
. 

 10 28 13 13-0266 EA Surface Mounted, Automatic Sensor, Satin Chrome Finish Steel Cover, Hand Dryer (American Dryer GX1-C) ................ 505.21 25.30 

XXXXXXX 
. 
 10 28 13 13-0267  Hand Dryers (Excel XLERATOR®) (10 28 13 13-0001) 

Note: With or without noise reduction nozzle options. 
. 
. 

 10 28 13 13-0268 EA Surface Mounted, Automatic Sensor, White Epoxy Painted Finish, Zinc-Die Cast Cover, Hand Dryer (Excel 
XLERATOR® XL-W) .......................................................................................................................................................... 760.57 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0269 EA Surface Mounted, Automatic Sensor, White Epoxy Painted Finish, Zinc-Die Cast Cover, Hand Dryer With High 
Efficiency Particulate Air (HEPA) Filtration System (Excel XLERATOR® XL-WH) ......................................................... 1,063.58 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0270 EA Surface Mounted, Automatic Sensor, Graphite Textured Painted Finish, Zinc-Die Cast Cover, Hand Dryer (Excel 
XLERATOR® XL-GR) ........................................................................................................................................................ 889.23 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0271 EA Surface Mounted, Automatic Sensor, Graphite Textured Painted Finish, Zinc-Die Cast Cover Hand Dryer With 
High Efficiency Particulate Air (HEPA) Filtration System (Excel Xlerator XL-GRH) ........................................................ 1,107.17 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0272 EA Surface Mounted, Automatic Sensor, Chrome Plated Finish, Zinc-Die Cast Cover, Hand Dryer (Excel 
XLERATOR® XL-C) .......................................................................................................................................................... 954.61 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0273 EA Surface Mounted, Automatic Sensor, Chrome Plated Finish, Zinc-Die Cast Cover, Hand Dryer With High 
Efficiency Particulate Air (HEPA) Filtration System (Excel XLERATOR® XL-CH) .......................................................... 1,172.55 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0274 EA Surface Mounted, Automatic Sensor, Brushed Finish, Stainless Steel Cover, Hand Dryer (Excel XLERATOR® 
XL-SB) ............................................................................................................................................................................... 954.61 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0275 EA Surface Mounted, Automatic Sensor, Brushed Finish, Stainless Steel Cover, Hand Dryer With High Efficiency 
Particulate Air (HEPA) Filtration System (Excel XLERATOR® XL-SBH) ........................................................................ 1,172.55 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0276 EA Surface Mounted, Automatic Sensor, Custom Color Painted Finish, Zinc-Die Cast Cover, Hand Dryer (Excel 
XLERATOR® XL-SP) ........................................................................................................................................................ 889.23 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0277 EA Surface Mounted, Automatic Sensor, Custom Color Painted Finish, Zinc-Die Cast Cover, Hand Dryer With High 
Efficiency Particulate Air (HEPA) Filtration System (Excel XLERATOR® XL-SPH) ........................................................ 1,107.17 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0278 EA Surface Mounted, Automatic Sensor, White Finish, Polymer Cover (BMC), Hand Dryer (Excel XLERATOR® XL-
BW) .................................................................................................................................................................................... 802.06 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0279 EA Surface Mounted, Automatic Sensor, White Finish, Polymer Cover (BMC), Hand Dryer With High Efficiency 
Particulate Air (HEPA)Filtration System (Excel XLERATOR® XL-BWH) ........................................................................ 1,019.99 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0280 EA Surface Mounted, Automatic Sensor, White Epoxy Painted Finish, Zinc-Die Cast Cover, No Heat Hand Dryer 
(Excel XLERATOReco® XL-W-ECO) ................................................................................................................................ 760.57 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0281 EA Surface Mounted, Automatic Sensor, White Epoxy Painted Finish, Zinc-Die Cast Cover, No Heat Hand Dryer With 
High Efficiency Particulate Air (HEPA) Filtration System (Excel XLERATOReco® XL-WH-ECO) .................................. 1,063.58 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0282 EA Surface Mounted, Automatic Sensor, Graphite Textured Painted Finish, Zinc-Die Cast Cover, No Heat Hand 
Dryer (Excel XLERATOReco® XL-GR-ECO) .................................................................................................................... 889.23 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
. 

 10 28 13 13-0283 EA Surface Mounted, Automatic Sensor, Graphite Textured Painted Finish, Zinc-Die Cast Cover, No Heat Hand 
Dryer With High Efficiency Particulate Air (HEPA) Filtration System (Excel XLERATOReco® XL-GRH-ECO) .............. 1,107.17 25.30 

    For ADA-Compliant Recess Kit, Add  163.94 
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. 
 10 28 13 13-0284 EA Surface Mounted, Automatic Sensor, Chrome Plated Finish, Zinc-Die Cast Cover, No Heat Hand Dryer (Excel 

XLERATOReco® XL-C-ECO) ............................................................................................................................................ 954.61 25.30 
    For ADA-Compliant Recess Kit, Add  163.94 

. 
 10 28 13 13-0285 EA Surface Mounted, Automatic Sensor, Chrome Plated Finish, Zinc-Die Cast Cover, No Heat Hand Dryer With High 

Efficiency Particulate Air (HEPA) Filtration System (Excel XLERATOReco® XL-CH-ECO) ........................................... 1,172.55 25.30 
    For ADA-Compliant Recess Kit, Add  163.94 

. 
 10 28 13 13-0286 EA Surface Mounted, Automatic Sensor, Brushed Finish, Stainless Steel Cover, No Heat Hand Dryer (Excel 

XLERATOReco® XL-SB-ECO) ......................................................................................................................................... 954.61 25.30 
    For ADA-Compliant Recess Kit, Add  163.94 

. 
 10 28 13 13-0287 EA Surface Mounted, Automatic Sensor, Brushed Finish, Stainless Steel Cover, No Heat Hand Dryer With High 

Efficiency Particulate Air (HEPA) Filtration System (Excel XLERATOReco® XL-SBH-ECO) ......................................... 1,172.55 25.30 
    For ADA-Compliant Recess Kit, Add  163.94 

. 
 10 28 13 13-0288 EA Surface Mounted, Automatic Sensor, Custom Color Painted Finish, Zinc-Die Cast Cover, No Heat Hand Dryer 

(Excel XLERATOReco® XL-SP-ECO) ............................................................................................................................... 889.23 25.30 
    For ADA-Compliant Recess Kit, Add  163.94 

. 
 10 28 13 13-0289 EA Surface Mounted, Automatic Sensor, Custom Color Painted Finish, Zinc-Die Cast Cover, No Heat Hand Dryer 

With High Efficiency Particulate Air (HEPA) Filtration System (Excel XLERATOReco® XL-SPH-ECO) ........................ 1,107.17 25.30 
    For ADA-Compliant Recess Kit, Add  163.94 

. 
 10 28 13 13-0290 EA Surface Mounted, Automatic Sensor, White Finish, Polymer Cover (BMC), No Heat Hand Dryer (Excel 

XLERATOReco® XL-BW-ECO)......................................................................................................................................... 802.06 25.30 
    For ADA-Compliant Recess Kit, Add  163.94 

. 
 10 28 13 13-0291 EA Surface Mounted, Automatic Sensor, White Finish, Polymer Cover (BMC), No Heat Hand Dryer With High 

Efficiency Particulate Air (HEPA) Filtration System (Excel XLERATOReco® XL-BWH-ECO) ........................................ 1,019.99 25.30 
    For ADA-Compliant Recess Kit, Add  163.94 

XXXXXXX 
. 
 10 28 13 13-0292  Additional Accessories (10 28 13 13-0001) 
. 
. 
 10 28 13 13-0293  Hooks (10 28 13 13-0292) 
. 
. 

 10 28 13 13-0294 EA Stainless Steel Clothes Hook And Bumper (Bobrick B-212) ................................................................................................. 28.15 10.44 
. 

 10 28 13 13-0295 EA Single Stainless Steel Robe Hook (Bobrick B-233) ............................................................................................................... 32.99 10.44 
. 

 10 28 13 13-0296 EA Single Stainless Steel Robe Hook (Bobrick B-7671) ............................................................................................................. 28.59 10.44 
. 

 10 28 13 13-0297 EA Double Stainless Steel Robe Hook (Bobrick B-7672) ........................................................................................................... 30.75 10.44 
. 

 10 28 13 13-0298 EA Double Stainless Steel Robe Hook (Bobrick B-672 or B-6727) ............................................................................................. 48.84 10.44 
. 

 10 28 13 13-0299 EA Single Stainless Steel Robe Hook (Bobrick B-6717) ............................................................................................................. 44.43 10.44 

XXXXXXX 
. 
 10 28 13 13-0300  Clotheslines (10 28 13 13-0292) 
. 
. 

 10 28 13 13-0301 EA Surface Mounted, Stainless Steel Retractable Clothesline (Gamco 7636) ........................................................................... 49.20 20.88 

XXXXXXX 
. 
 10 28 13 13-0302  Towel Bars (10 28 13 13-0292) 
. 
. 

 10 28 13 13-0303 EA 18" Length, 3/4" Square, Stainless Steel Towel Bar (Gamco 7673x18) ................................................................................ 60.95 23.49 
. 

 10 28 13 13-0304 EA 24" Length, 3/4" Square, Stainless Steel Towel Bar (Gamco 7673x24) ................................................................................ 61.12 23.49 
. 

 10 28 13 13-0305 EA 18" Length, 3/4" Diameter, Stainless Steel Towel Bar (Gamco 7674x18) ............................................................................. 67.58 23.49 
. 

 10 28 13 13-0306 EA 24" Length, 3/4" Diameter, Stainless Steel Towel Bar (Gamco 7674x24) ............................................................................. 68.19 23.49 
. 

 10 28 13 13-0307 EA 18" Length, 3/4" Square, Stainless Steel Towel Bar (Bobrick B-673) ................................................................................... 96.52 23.49 
. 

 10 28 13 13-0308 EA 24" Length, 3/4" Square, Stainless Steel Towel Bar (Bobrick B-673) ................................................................................. 100.26 23.49 
. 

 10 28 13 13-0309 EA 18" Length, 3/4" Diameter, Stainless Steel Towel Bar (Bobrick B-674) ................................................................................ 99.38 23.49 
. 

 10 28 13 13-0310 EA 24" Length, 3/4" Diameter, Stainless Steel Towel Bar (Bobrick B-674) .............................................................................. 102.46 23.49 
. 

 10 28 13 13-0311 EA 18" Length, 1" Diameter, Heavy-Duty, Stainless Steel Towel Bar (Bobrick B-205) ............................................................. 107.97 23.49 
. 

 10 28 13 13-0312 EA 24" Length, 1" Diameter, Heavy-Duty, Stainless Steel Towel Bar (Bobrick B-205) ............................................................. 111.25 23.49 
. 

 10 28 13 13-0313 EA 18" Length, 1" Diameter, Extra-Heavy-Duty, Stainless Steel Towel Bar/Grab Bar (Bobrick B-530) ...................................... 83.97 23.49 
. 

 10 28 13 13-0314 EA 24" Length, 1" Diameter, Extra-Heavy-Duty, Stainless Steel Towel Bar/Grab Bar (Bobrick B-530) ...................................... 86.83 23.49 

XXXXXXX 
. 
 10 28 13 13-0315  Towel Bar With Shelf (10 28 13 13-0292) 
. 
. 

 10 28 13 13-0316 EA 24" Length, Stainless Steel Towel Shelf With Towel Bar (Bobrick B-676) .......................................................................... 180.18 23.49 

XXXXXXX 
. 
 10 28 13 13-0317  Towel Pins (10 28 13 13-0292) 
. 
. 

 10 28 13 13-0318 EA Stainless Steel Towel Pin (Bobrick B-677) ............................................................................................................................ 47.30 10.44 

XXXXXXX 
. 
 10 28 13 13-0319  Mirrors (10 28 13 13) 
. 
. 
 10 28 13 13-0320  Stainless Steel Channel Frame Glass Mirrors (10 28 13 13-0319) 
. 
. 

 10 28 13 13-0321 EA  16" x 24", Surface Mounted, Stainless Steel Channel Frame Glass Mirror (Gamco C-16x24) ........................................... 101.43 26.10 
. 

 10 28 13 13-0322 EA  18" x 24", Surface Mounted, Stainless Steel Channel Frame Glass Mirror (Bobrick B-165 1824) ...................................... 113.38 26.10 
. 

 10 28 13 13-0323 EA  18" x 30", Surface Mounted, Stainless Steel Channel Frame Glass Mirror (Bobrick B-165 1830) ...................................... 117.52 26.10 
    For Tempered Glass (B-1658), Add  34.76 

. 
 10 28 13 13-0324 EA  18" x 36", Surface Mounted, Stainless Steel Channel Frame Glass Mirror (Bobrick B-165 1836) ...................................... 126.01 26.10 

    For Tempered Glass (B-1658), Add  40.71 
. 

 10 28 13 13-0325 EA  24" x 30", Surface Mounted, Stainless Steel Channel Frame Glass Mirror (Bobrick B-165 2430) ...................................... 136.90 26.10 
. 

 10 28 13 13-0326 EA  24" x 36", Surface Mounted, Stainless Steel Channel Frame Glass Mirror (Bobrick B-165 2436) ...................................... 141.48 26.10 
    For Tempered Glass (B-1658), Add  51.53 

. 
 10 28 13 13-0327 EA  24" x 48", Surface Mounted, Stainless Steel Channel Frame Glass Mirror (Bobrick B-165 2448) ...................................... 171.53 26.10 

. 
 10 28 13 13-0328 EA  24" x 60", Surface Mounted, Stainless Steel Channel Frame Glass Mirror (Bobrick B-165 2460) ...................................... 196.15 26.10 

. 
 10 28 13 13-0329 EA  36" x 36", Surface Mounted, Stainless Steel Channel Frame Glass Mirror (Gamco C-36x36) ........................................... 233.76 26.10 

. 
 10 28 13 13-0330 EA  48" x 36", Surface Mounted, Stainless Steel Channel Frame Glass Mirror (Bobrick B-165 4836) ...................................... 290.89 26.10 

. 
 10 28 13 13-0331 EA  60" x 36", Surface Mounted, Stainless Steel Channel Frame Glass Mirror (Gamco C-60x36) ........................................... 325.60 26.10 
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XXXXXXX 
. 
 10 28 13 13-0332  Stainless Steel Channel Frame Glass Mirror/Shelf Combination (10 28 13 13-0319) 
. 
. 

 10 28 13 13-0333 EA 18" x 24", Surface Mounted, Stainless Steel Channel Frame Glass Mirror/Shelf Combination (Bobrick B-166 
1824) .................................................................................................................................................................................. 177.19 26.10 

. 
 10 28 13 13-0334 EA 18" x 30", Surface Mounted, Stainless Steel Channel Frame Glass Mirror/Shelf Combination (Bobrick B-166 

1830) .................................................................................................................................................................................. 190.04 26.10 
. 

 10 28 13 13-0335 EA 18" x 36", Surface Mounted, Stainless Steel Channel Frame Glass Mirror/Shelf Combination (Bobrick B-166 
1836) .................................................................................................................................................................................. 198.54 26.10 

. 
 10 28 13 13-0336 EA 24" x 36", Surface Mounted, Stainless Steel Channel Frame Glass Mirror/Shelf Combination (Bobrick B-166 

2436) .................................................................................................................................................................................. 222.50 26.10 

XXXXXXX 
. 
 10 28 13 13-0337  Stainless Steel Angle Frame Glass Mirrors (10 28 13 13-0319) 
. 
. 

 10 28 13 13-0338 EA  18" x 24", Surface Mounted, Stainless Steel Angle Frame Glass Mirror (Bobrick B-290 1824) .......................................... 159.09 26.10 
. 

 10 28 13 13-0339 EA  18" x 30", Surface Mounted, Stainless Steel Angle Frame Glass Mirror (Bobrick B-290 1830) .......................................... 173.28 26.10 
    For Tempered Glass (B-2908), Add  69.58 

. 
 10 28 13 13-0340 EA  18" x 36", Surface Mounted, Stainless Steel Angle Frame Glass Mirror (Bobrick B-290 1836) .......................................... 178.07 26.10 

    For Tempered Glass (B-2908), Add  72.74 
. 

 10 28 13 13-0341 EA  24" x 30", Surface Mounted, Stainless Steel Angle Frame Glass Mirror (Bobrick B-290 2430) .......................................... 206.38 26.10 
. 

 10 28 13 13-0342 EA  24" x 36", Surface Mounted, Stainless Steel Angle Frame Glass Mirror (Bobrick B-290 2436) .......................................... 207.47 26.10 
    For Tempered Glass (B-2908), Add  92.14 

. 
 10 28 13 13-0343 EA  24" x 48", Surface Mounted, Stainless Steel Angle Frame Glass Mirror (Bobrick B-290 2448) .......................................... 273.03 26.10 

. 
 10 28 13 13-0344 EA  24" x 60", Surface Mounted, Stainless Steel Angle Frame Glass Mirror (Bobrick B-290 2460) .......................................... 318.76 26.10 

. 
 10 28 13 13-0345 EA  24" x 72", Surface Mounted, Stainless Steel Angle Frame Glass Mirror (Bobrick B-290 2472) .......................................... 361.46 26.10 

. 
 10 28 13 13-0346 EA  36" x 36", Surface Mounted, Stainless Steel Angle Frame Glass Mirror (Gamco A-36x36) ................................................ 245.19 26.10 

. 
 10 28 13 13-0347 EA  48" x 36", Surface Mounted, Stainless Steel Angle Frame Glass Mirror (Gamco A-48x36) ................................................ 296.09 26.10 

. 
 10 28 13 13-0348 EA  72" x 36", Surface Mounted, Stainless Steel Angle Frame Glass Mirror (Gamco A-72x36) ................................................ 446.64 26.10 

XXXXXXX 
. 
 10 28 13 13-0349  Stainless Steel Angle Frame Glass Mirror/Shelf Combination (10 28 13 13-0319) 
. 
. 

 10 28 13 13-0350 EA 18" x 24", Surface Mounted, Stainless Steel Angle Frame Glass Mirror/Shelf Combination (Gamco AS-18x24) ............... 164.06 26.10 
. 

 10 28 13 13-0351 EA 18" x 30", Surface Mounted, Stainless Steel Angle Frame Glass Mirror/Shelf Combination (Bobrick B-292-1830) ............ 311.14 26.10 
. 

 10 28 13 13-0352 EA 18" x 36", Surface Mounted, Stainless Steel Angle Frame Glass Mirror/Shelf Combination (Bobrick B-292-1836) ............ 325.52 26.10 
. 

 10 28 13 13-0353 EA 24" x 36", Surface Mounted, Stainless Steel Angle Frame Glass Mirror/Shelf Combination (Bobrick B-292-2436) ............ 361.46 26.10 

XXXXXXX 
. 
 10 28 13 13-0354  Frameless Stainless Steel Mirrors (10 28 13 13-0319) 
. 
. 

 10 28 13 13-0355 EA 17-1/2" x 29-1/2", Frameless Stainless Steel Mirror (Bobrick B-1556 1830) ....................................................................... 176.76 26.10 
. 

 10 28 13 13-0356 EA 23-1/2" x 35-1/2", Frameless Stainless Steel Mirror (Bobrick B-1556 2436) ....................................................................... 224.88 26.10 

XXXXXXX 
. 
 10 28 13 13-0357  Fixed-Position Tilt, Stainless Steel Frame Glass Mirrors (10 28 13 13-0319) 
. 
. 

 10 28 13 13-0358 EA 16" x 30", Surface Mounted, Fixed-Position Tilt, Stainless Steel Frame Glass Mirror (Bobrick B-293 1630) ...................... 235.78 26.10 
. 

 10 28 13 13-0359 EA 18" x 30", Surface Mounted, Fixed-Position Tilt, Stainless Steel Frame Glass Mirror (Bobrick B-293 1830) ...................... 245.15 26.10 
. 

 10 28 13 13-0360 EA 18" x 36", Surface Mounted, Fixed-Position Tilt, Stainless Steel Frame Glass Mirror (Bobrick B-293 1836) ...................... 294.16 26.10 
. 

 10 28 13 13-0361 EA 24" x 36", Surface Mounted, Fixed-Position Tilt, Stainless Steel Frame Glass Mirror (Bobrick B-293 2436) ...................... 358.84 26.10 

XXXXXXX 
. 
 10 28 13 13-0362  Medicine Cabinets (10 28 13 13) 
. 
. 
 10 28 13 13-0363  Metal Medicine Cabinets (10 28 13 13-0362) 
. 
. 

 10 28 13 13-0364 EA 20" x 26", Surface Mounted, Aluminum Medicine Cabinet (Kohler K-CB) ........................................................................... 563.22 52.20 
. 

 10 28 13 13-0365 EA 15-1/2" x 25-7/8", Recessed Mounted, All-Steel Medicine Cabinet (Bobrick B-397) ........................................................... 215.71 52.20 
Note: Includes three adjustable plastic shelves. 

. 
 10 28 13 13-0366 EA 14-1/8" x 20-1/4", Surface Mounted, All-Steel Medicine Cabinet (Bobrick B-297)............................................................... 221.97 52.20 

Note: Includes two fixed shelves with baked white enamel finish. 
. 

 10 28 13 13-0367 EA 15-1/4" x 25-1/2", Recessed Mounted, Stainless Steel Medicine Cabinet (Bobrick B-398) ................................................. 460.86 52.20 
Note: Includes four adjustable stainless steel shelves. 

. 
 10 28 13 13-0368 EA 17" x 26-7/8", Surface Mounted, Stainless Steel Medicine Cabinet (Bobrick B-299) .......................................................... 624.89 52.20 

Note: Includes four adjustable shelves. 

XXXXXXX 
. 
 10 28 13 13-0369  Janitorial Material (10 28 13 13) 
. 
. 

 10 28 13 13-0370 EA Stainless Steel Pail And Ladder Utility Hook (Bobrick B-670) ............................................................................................... 44.43 10.44 
. 

 10 28 13 13-0371 EA 24" Length, Stainless Steel Utility Hook Strip (Bobrick B-232x24) ...................................................................................... 114.35 23.49 
. 

 10 28 13 13-0372 EA 24" Length, 3 Handle Capacity, Stainless Steel Mop And Broom Holder (Bobrick B-223x24) ............................................ 110.39 23.49 
. 

 10 28 13 13-0373 EA 30" Length, 3 Handle Capacity, Stainless Steel Mop And Broom Holder (Gamco MS-1) ................................................... 124.34 23.49 
. 

 10 28 13 13-0374 EA 36" Length, 3 Handle Capacity, Stainless Steel Mop And Broom Holder (Bobrick B-223x36) ............................................ 138.13 23.49 
. 

 10 28 13 13-0375 EA 36" Length, Utility Hook Strip (Gamco HCS-2) ...................................................................................................................... 94.91 23.49 
. 

 10 28 13 13-0376 EA 36" Length, Stainless Steel Custodian Utility Shelf With Mop And Broom Holders And Rag Hooks (Bobrick B-
224x36) .............................................................................................................................................................................. 249.54 23.49 

. 
 10 28 13 13-0377 EA 34" Length, 3 Handle Capacity, Stainless Steel Mop And Broom Holder With Shelf And Rag Hooks (Bobrick B-

239x34) .............................................................................................................................................................................. 355.88 23.49 

XXXXXXX 
. 
 10 28 13 13-0378  Removal And Reinstallation Of Bathroom Accessories (10 28 13 13) 
. 
. 

 10 28 13 13-0379 EA Removal And Reinstallation Of Bathroom Accessory ........................................................................................................... 32.63  

XXXXXXX 
. 
 10 28 13 19  Healthcare Toilet Accessories (10 28 13)
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. 

. 
 10 28 13 19-0001  Healthcare Toilet Accessories (10 28 13 19) 
. 
. 

 10 28 13 19-0002 EA Surface Mounted, Stainless Steel Bedpan/Urinal Holder (Bradley BR-9905) ..................................................................... 161.35 32.68 
. 

 10 28 13 19-0003 EA Recessed Mounted, Stainless Steel Bedpan Storage Cabinet (Bradley BR-990) ............................................................... 569.34 32.68 
. 

 10 28 13 19-0004 EA  Stainless Steel Foot Operated Soap Dispenser (Bradley BR-6843) ................................................................................... 211.54 86.97 

XXXXXXX 
. 
 10 28 13 63  Detention Toilet Accessories (10 28 13)
. 
. 
 10 28 13 63-0001  Ligature Resistant, Stainless Steel Grab Bar (10 28 13 63) 
. 
. 

 10 28 13 63-0002 EA 18" Length, 1-1/2" Diameter, 18 Gauge, Ligature Resistant, Stainless Steel Security Grab Bar (Bradley SA70-
001180) .............................................................................................................................................................................. 148.03 20.88 

. 
 10 28 13 63-0003 EA 24" Length, 1-1/2" Diameter, 18 Gauge, Ligature Resistant, Stainless Steel Security Grab Bar (Bradley SA70-

001240) .............................................................................................................................................................................. 154.27 20.88 
. 

 10 28 13 63-0004 EA 36" Length, 1-1/2" Diameter, 18 Gauge, Ligature Resistant, Stainless Steel Security Grab Bar (Bradley SA70-
001360) .............................................................................................................................................................................. 158.42 20.88 

. 
 10 28 13 63-0005 EA 42" Length, 1-1/2" Diameter, 18 Gauge, Ligature Resistant, Stainless Steel Security Grab Bar (Bradley SA70-

001420) .............................................................................................................................................................................. 174.34 20.88 
. 

 10 28 13 63-0006 EA 60" Length, 1-1/2" Diameter, 18 Gauge, Ligature Resistant, Stainless Steel Security Grab Bar (Bradley SA70-
002600) .............................................................................................................................................................................. 343.86 20.88 

XXXXXXX 
. 
 10 28 16  Bath Accessories (10 28) 
. 
. 
 10 28 16 13  Residential Bath Accessories (10 28 16)
. 
. 
 10 28 16 13-0001  Residential Toilet Accessories (10 28 16 13) 
. 
. 
 10 28 16 13-0002  Residential, Recessed, Chrome Plated Toilet Accessories (10 28 16 13-0001) 
. 
. 

 10 28 16 13-0003 EA Single Roll, Recessed Mounted, Chrome Plated Toilet Paper Holder .................................................................................. 99.37 23.49 
. 

 10 28 16 13-0004 EA Recessed Mounted, Chrome Plated Soap Dish .................................................................................................................. 140.01 23.49 
. 

 10 28 16 13-0005 EA Recessed Mounted, Chrome Plated Soap Dish And Bar .................................................................................................... 148.27 23.49 
. 

 10 28 16 13-0006 EA Recessed Mounted, Chrome Plated Tumbler Holder .......................................................................................................... 102.87 23.49 

XXXXXXX 
. 
 10 28 16 13-0007  Residential, Surface Mounted, Chrome Plated Toilet Accessories (10 28 16 13-0001) 
. 
. 

 10 28 16 13-0008 EA Surface Mounted, Chrome Plated Soap Dish ....................................................................................................................... 64.33 15.66 
. 

 10 28 16 13-0009 EA Surface Mounted, Chrome Plated Single Clothes Hook........................................................................................................ 73.54 15.66 
. 

 10 28 16 13-0010 EA Surface Mounted, Chrome Plated Double Clothes Hook ...................................................................................................... 73.54 15.66 
. 

 10 28 16 13-0011 LF 6" Deep, Surface Mounted, Glass Shelf With Chrome Plated Supports ............................................................................. 145.35 15.66 
. 

 10 28 16 13-0012 LF 6" Deep, Surface Mounted, Stainless Steel Shelf ............................................................................................................... 122.18 15.66 
. 

 10 28 16 13-0013 EA 18" Length, Surface Mounted, Chrome Plated Towel Bar ..................................................................................................... 83.03 20.88 
. 

 10 28 16 13-0014 EA 24" Length, Surface Mounted, Chrome Plated Towel Bar ..................................................................................................... 84.06 20.88 
. 

 10 28 16 13-0015 EA Surface Mounted, Chrome Plated Towel Ring ...................................................................................................................... 62.05 15.66 
. 

 10 28 16 13-0016 EA Surface Mounted, Chrome Plated Tumbler And Toothbrush Holder ..................................................................................... 53.89 10.44 
. 

 10 28 16 13-0017 EA Single Roll, Surface Mounted, Chrome Plated Toilet Paper Holder ...................................................................................... 64.33 15.66 
. 

 10 28 16 13-0018 EA Two Roll, Surface Mounted, Chrome Plated Toilet Paper Holder ....................................................................................... 126.08 15.66 
. 

 10 28 16 13-0019 EA Surface Mounted, Chrome Plated Globe Soap Dispenser .................................................................................................... 76.72 15.66 
. 

 10 28 16 13-0020 EA Surface Mounted, Chrome Plated Towel Pin ........................................................................................................................ 80.89 10.44 
. 

 10 28 16 13-0021 EA Surface Mounted, Chrome Plated Towel Ladder And Shelf ................................................................................................ 242.18 15.66 
. 

 10 28 16 13-0022 EA Surface Mounted, Retractable Chrome Plated Bath/Shower Clothesline ........................................................................... 117.65 15.66 
. 

 10 28 16 13-0023 EA 24" Length, Cut To Size Towel Bar, Surface Mounted, Ceramic Base Towel Bar ................................................................ 74.00 15.66 

XXXXXXX 
. 
 10 28 16 13-0024  Residential Medicine Cabinets, Solid Oak (10 28 16 13-0001) 

Note: Surface or recessed mounted, premium quality. 
. 
. 

 10 28 16 13-0025 EA 24" x 30", Unlighted, Solid Oak Medicine Cabinet With Mirror ............................................................................................ 685.40 52.20 
. 

 10 28 16 13-0026 EA 24" x 35", Lighted, Solid Oak Medicine Cabinet With Mirror ............................................................................................... 828.20 52.20 
. 

 10 28 16 13-0027 EA 30" x 30" Unlighted, Solid Oak Medicine Cabinet With Mirror ............................................................................................. 730.75 52.20 
. 

 10 28 16 13-0028 EA 30" x 35", Lighted, Solid Oak Medicine Cabinet With Mirror ............................................................................................... 890.06 52.20 
. 

 10 28 16 13-0029 EA 36" x 30", Unlighted, Solid Oak Medicine Cabinet With Mirror ............................................................................................ 759.35 52.20 
. 

 10 28 16 13-0030 EA 36" x 35", Lighted, Solid Oak Medicine Cabinet With Mirror ............................................................................................... 944.42 52.20 
. 

 10 28 16 13-0031 EA 48" x 30", Unlighted, Solid Oak Medicine Cabinet With Mirror ............................................................................................ 798.63 52.20 
. 

 10 28 16 13-0032 EA  48" x 35", Lighted, Solid Oak Medicine Cabinet With Mirror ............................................................................................ 1,010.84 52.20 

XXXXXXX 
. 
 10 28 16 13-0033  Residential Toilet Accessories (10 28 16 13-0001) 
. 
. 

 10 28 16 13-0034 EA Surface Mounted Plastic Paper Towel Dispenser ................................................................................................................. 74.66 23.49 
. 

 10 28 16 13-0035 EA Surface Mounted Plastic Napkin Disposal ............................................................................................................................ 68.55 23.49 
. 

 10 28 16 13-0036 EA 50 Fluid Ounce, Plastic Soap Dispenser For Soaps And Detergent ..................................................................................... 70.71  
. 

 10 28 16 13-0037 EA 50 Fluid Ounce, Plastic Soap Dispenser For Antibacterial Soaps ......................................................................................... 77.18 23.49 
. 

 10 28 16 13-0038 EA Multi Roll (2) Plastic Toilet Tissue Dispenser ........................................................................................................................ 74.68 23.49 
. 

 10 28 16 13-0039 EA Single Jumbo Roll Plastic Toilet Tissue Dispenser ............................................................................................................... 91.44 28.71 
. 

 10 28 16 13-0040 EA Surface Mounted Plastic Toilet Seat Cover Dispenser ......................................................................................................... 55.44 20.88 
. 

 10 28 16 13-0041 EA  13 Gallon Plastic Waste Door For Countertops .................................................................................................................. 160.99 39.15 

XXXXXXX 
. 
 10 28 19  Tub and Shower Enclosures (10 28)
. 
. 
 10 28 19 16  Shower Doors (10 28 19)
. 
. 
 10 28 19 16-0001  Swinging Shower Doors (10 28 19 16) 
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. 

. 
 10 28 19 16-0002  Framed, Swinging Shower Doors (10 28 19 16-0001) 
. 
. 

 10 28 19 16-0003 EA  24-1/4" To 26" Opening, Silver Finish Frame, Tempered Safety Glass, Swinging Shower Door (American 
Standard AM00801) ........................................................................................................................................................... 395.20 52.82 

. 
 10 28 19 16-0004 EA 27-1/4" To 29" Opening, Silver Finish Frame, Tempered Safety Glass, Swinging Shower Door (American 

Standard AM00802) ........................................................................................................................................................... 414.16 26.41 
. 

 10 28 19 16-0005 EA 29-5/8" To 31-3/8" Opening, Silver Finish Frame, Tempered Safety Glass, Swinging Shower Door (American 
Standard AM00803) ........................................................................................................................................................... 492.85 26.41 

. 
 10 28 19 16-0006 EA 33-1/8" To 34-7/8" Opening, Silver Finish Frame, Tempered Safety Glass, Swinging Shower Door (American 

Standard AM00804) ........................................................................................................................................................... 412.15 26.41 
. 

 10 28 19 16-0007 EA 35-1/8" To 36-7/8" Opening, Silver Finish Frame, Tempered Safety Glass, Swinging Shower Door (American 
Standard AM00805) ........................................................................................................................................................... 439.02 26.41 

XXXXXXX 
. 
 10 28 19 16-0008  Frameless, Swinging Shower Doors (10 28 19 16-0001) 
. 
. 

 10 28 19 16-0009 EA  24-9/16" To 25-7/16" Opening, Frameless, Tempered Safety Glass, Swinging Shower Door (American Standard 
AM0301D) .......................................................................................................................................................................... 597.59 26.41 

. 
 10 28 19 16-0010 EA 31-1/16" To 31-15/16" Opening, Frameless, Tempered Safety Glass, Swinging Shower Door (American Standard 

AM0302D) .......................................................................................................................................................................... 623.89 26.41 
. 

 10 28 19 16-0011 EA 32-11/16" To 33-9/16" Opening, Frameless, Tempered Safety Glass, Swinging Shower Door (American Standard 
AM0303D) .......................................................................................................................................................................... 648.64 26.41 

. 
 10 28 19 16-0012 EA 34-3/16" To 35-1/16" Opening, Frameless, Tempered Safety Glass, Swinging Shower Door (American Standard 

AM0304D) .......................................................................................................................................................................... 674.94 26.41 
. 

 10 28 19 16-0013 EA 35-3/16" To 36-1/16" Opening, Frameless, Tempered Safety Glass, Swinging Shower Door (American Standard 
AM0305D) .......................................................................................................................................................................... 700.47 26.41 

XXXXXXX 
. 
 10 28 19 16-0014  Sliding Shower Doors (10 28 19 16) 
. 
. 
 10 28 19 16-0015  Framed, Sliding Shower Doors (10 28 19 16-0014) 
. 
. 

 10 28 19 16-0016 EA  40" To 42" Opening, Silver Finish Frame, Tempered Safety Glass, By-Pass Sliding Shower Door (American 
Standard AM00735) ........................................................................................................................................................... 655.38 26.41 

. 
 10 28 19 16-0017 EA 44" To 46" Opening, Silver Finish Frame, Tempered Safety Glass, By-Pass Sliding Shower Door (American 

Standard AM00745) ........................................................................................................................................................... 602.15 26.41 
. 

 10 28 19 16-0018 EA  46" To 48" Opening, Silver Finish Frame, Tempered Safety Glass, By-Pass Sliding Shower Door (American 
Standard AM00775) ........................................................................................................................................................... 616.49 26.41 

. 
 10 28 19 16-0019 EA 52" To 54" Opening, Silver Finish Frame, Tempered Safety Glass, By-Pass Sliding Shower Door (American 

Standard AM00729) ........................................................................................................................................................... 631.73 26.41 
. 

 10 28 19 16-0020 EA 54" To 56" Opening, Silver Finish Frame, Tempered Safety Glass, By-Pass Sliding Shower Door (American 
Standard AM00794) ........................................................................................................................................................... 640.24 26.41 

. 
 10 28 19 16-0021 EA 56" To 60" Opening, Silver Finish Frame, Tempered Safety Glass, By-Pass Sliding Shower Door (American 

Standard AM00795) ........................................................................................................................................................... 652.83 26.41 

XXXXXXX 
. 
 10 28 19 16-0022  Frameless, Sliding Shower Doors (10 28 19 16-0014) 
. 
. 

 10 28 19 16-0023 EA 40" To 44" Opening, 65-1/2" Height, Frameless, Tempered Safety Glass, By-Pass Sliding Shower Door 
(American Standard AM00335).......................................................................................................................................... 678.68 26.41 

. 
 10 28 19 16-0024 EA 44" To 48" Opening, 65-1/2" Height, Frameless, Tempered Safety Glass, By-Pass Sliding Shower Door 

(American Standard AM00345).......................................................................................................................................... 823.47 26.41 
. 

 10 28 19 16-0025 EA 56" To 60" Opening, 65-1/2" Height, Frameless, Tempered Safety Glass, By-Pass Sliding Shower Door 
(American Standard AM00394).......................................................................................................................................... 872.20 26.41 

. 
 10 28 19 16-0026 EA  40" To 44" Opening, 70" Height, Frameless, Tempered Safety Glass, By-Pass Sliding Shower Door (American 

Standard AM00330) ........................................................................................................................................................... 789.53 26.41 
. 

 10 28 19 16-0027 EA 44" To 48" Opening, 70" Height, Frameless, Tempered Safety Glass, By-Pass Sliding Shower Door (American 
Standard AM00370) ........................................................................................................................................................... 800.20 26.41 

. 
 10 28 19 16-0028 EA 56" To 60" Opening, 70" Height, Frameless, Tempered Safety Glass, By-Pass Sliding Shower Door (American 

Standard AM00390) ........................................................................................................................................................... 899.37 26.41 

XXXXXXX 
. 
 10 28 19 19  Tub Doors (10 28 19) 
. 
. 
 10 28 19 19-0001  Sliding Bathtub Doors (10 28 19 19) 
. 
. 
 10 28 19 19-0002  Framed, Sliding Bathtub Doors (10 28 19 19-0001) 
. 
. 

 10 28 19 19-0003 EA 52" To 54" Opening, Silver Finish Frame, Tempered Safety Glass, By-Pass Sliding Bathtub Door (American 
Standard AM00725) ........................................................................................................................................................... 586.15 26.41 

. 
 10 28 19 19-0004 EA 54" To 56" Opening, Silver Finish Frame, Tempered Safety Glass, By-Pass Sliding Bathtub Door (American 

Standard AM00749) ........................................................................................................................................................... 592.28 26.41 
. 

 10 28 19 19-0005 EA 56" To 60" Opening, Silver Finish Frame, Tempered Safety Glass, By-Pass Sliding Bathtub Door (American 
Standard AM00750) ........................................................................................................................................................... 606.15 26.41 

XXXXXXX 
. 
 10 40  Safety Specialties (10) 
. 
. 
 10 41  Emergency Access And Information Cabinets (10 40) 
. 
. 
 10 41 13  Fire Department Plan Cabinets (10 41) 
. 
. 
 10 41 13 00-0001  Fire Department Plan Cabinets (Knox) (10 41 13) 
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. 

. 
 10 41 13 00-0002 EA 18" High x 14-1/2" Wide x 5" Deep, Light Gray Finish, Surface Mount, Fire Department Emergency Storage 

Cabinet (Knox 1300) ....................................................................................................................................................... 1,194.30 33.93 
    For Tamper Switch Connected To Existing Alarm System, Add  40.00 
    For Dual Locks, Add  60.00 
    For Back Key Hook Panel, Add  58.89 
    For Swing Key Hook Panel, Add  157.89 
    For Non-Locking Weather Housing, Add  396.66 

. 
 10 41 13 00-0003 EA 18" High x 14-1/2" Wide x 7" Deep, Light Gray Finish, Surface Mount, Fire Department Emergency Storage 

Cabinet (Knox 1300) ....................................................................................................................................................... 1,265.50 33.93 
    For Tamper Switch Connected To Existing Alarm System, Add  40.00 
    For Dual Locks, Add  60.00 
    For Back Key Hook Panel, Add  58.89 
    For Swing Key Hook Panel, Add  157.89 
    For Second Swing Key Hook Panel, Add  124.89 
    For Non-Locking Weather Housing, Add  396.66 

XXXXXXX 
. 
 10 41 16  Emergency Key Cabinets (10 41)
. 
. 
 10 41 16 00-0001  Emergency Key Cabinets (Knox) (10 41 16) 
. 
. 

 10 41 16 00-0002 EA Elevator/Lobby, Deep Red Finish, Surface Mount, Fire Department Emergency Key Storage Box (Knox 1403) ............... 603.37 33.93 
    For Tamper Switch Connected To Existing Alarm System, Add  40.00 

. 
 10 41 16 00-0003 EA 5" High x 4" Wide x 3-3/4" Deep, Black Finish, Surface Mount, Fire Department Emergency Storage Box (Knox-

Box 3200) .......................................................................................................................................................................... 532.18 33.93 
    For Lift-Off Door, Deduct  -40.00 
    For Aluminum Or Dark Bronze Finish, Add  10.00 
    For Tamper Switch Connected To Existing Alarm System, Add  40.00 
    For Recess Mount, Add  59.44 
    For Cast-In-Place Concrete Recess Mounting, Add  119.00 

. 
 10 41 16 00-0004 EA 6" High x 6" Wide x 4-1/2" Deep, Black Finish, Surface Mount, Fire Department Emergency Storage Box (Knox-

Vault 4100) ........................................................................................................................................................................ 706.61 33.93 
    For Aluminum Or Dark Bronze Finish, Add  10.00 
    For Tamper Switch Connected To Existing Alarm System, Add  40.00 
    For Recess Mount, Add  59.44 
    For Dual Locks, Add  60.00 
    For Cast-In-Place Concrete Recess Mounting, Add  130.00 

. 
 10 41 16 00-0005 EA 7" High x 7" Wide x 5" Deep, Black Finish, Surface Mount, Fire Department Emergency Storage Box (Knox-Vault 

4400).................................................................................................................................................................................. 751.11 33.93 
    For Aluminum Or Dark Bronze Finish, Add  10.00 
    For Tamper Switch Connected To Existing Alarm System, Add  40.00 
    For Recess Mount, Add  59.44 
    For Dual Locks, Add  60.00 
    For Cast-In-Place Concrete Recess Mounting, Add  135.00 

XXXXXXX 
. 
 10 44  Fire Protection Specialties (10 40) 
. 
. 
 10 44 13  Fire Protection Cabinets (10 44)
. 
. 
 10 44 13 00-0001  Fire Extinguisher Cabinets (10 44 13) 
. 
. 
 10 44 13 00-0002  Recessed Fire Extinguisher Cabinets (10 44 13 00-0001) 
. 
. 
 10 44 13 00-0003  Steel Door And Trim, Recessed Fire Extinguisher Cabinets (10 44 13 00-0002) 

Note: Includes powder-coat finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0004 EA 9" x 18" x 5-1/2" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet ................................................................ 345.01 42.81 
. 

 10 44 13 00-0005 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet ........................................................ 351.06 42.81 
. 

 10 44 13 00-0006 EA 10-1/2" x 24" x 6" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet .............................................................. 352.27 42.81 
. 

 10 44 13 00-0007 EA 12" x 27" x 7-3/4" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet .............................................................. 389.74 42.81 
. 

 10 44 13 00-0008 EA 16" x 32" x 7-3/4" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet .............................................................. 487.64 42.81 
. 

 10 44 13 00-0009 EA 20" x 27" x 7-3/4" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet .............................................................. 500.94 42.81 

XXXXXXX 
. 
 10 44 13 00-0010  Aluminum Door And Trim, Recessed Fire Extinguisher Cabinets (10 44 13 00-0002) 

Note: Includes clear anodized finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0011 EA 9" x 18" x 5-1/2" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ........................................................ 340.90 42.81 
. 

 10 44 13 00-0012 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ................................................ 346.12 42.81 
. 

 10 44 13 00-0013 EA 10-1/2" x 24" x 6" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ...................................................... 354.82 42.81 
. 

 10 44 13 00-0014 EA 12" x 27" x 7-3/4" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ...................................................... 369.61 42.81 
. 

 10 44 13 00-0015 EA 16" x 32" x 7-3/4" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ...................................................... 415.29 42.81 
. 

 10 44 13 00-0016 EA 20" x 27" x 7-3/4" Inside Dimensions, Recessed Aluminum Fire Extinguisher Cabinet ...................................................... 429.21 42.81 

XXXXXXX 
. 
 10 44 13 00-0017  Stainless Steel Door And Trim, Recessed Fire Extinguisher Cabinets (10 44 13 00-

0002) 
Note: Includes stainless steel finish, full view glass or solid metal door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0018 EA 9" x 18" x 5-1/2" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet ................................................. 453.73 42.81 

. 
 10 44 13 00-0019 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet ........................................ 464.52 42.81 

. 
 10 44 13 00-0020 EA 10-1/2" x 24" x 6" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet ............................................... 469.92 42.81 

. 
 10 44 13 00-0021 EA 12" x 27" x 7-3/4" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet ............................................... 506.82 42.81 

. 
 10 44 13 00-0022 EA 16" x 32" x 7-3/4" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet ............................................... 581.09 42.81 

. 
 10 44 13 00-0023 EA 20" x 27" x 7-3/4" Inside Dimensions, Recessed Stainless Steel Fire Extinguisher Cabinet ............................................... 603.59 42.81 

XXXXXXX 



10
 10 Specialties 

10 40 Safety Specialties 
10 44 Fire Protection Specialties 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 10 - 88 Monterey County Facilities

. 
 10 44 13 00-0024  Bronze Door And Trim, Recessed Fire Extinguisher Cabinets (10 44 13 00-0002) 

Note: Includes satin bronze finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0025 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Recessed Bronze Fire Extinguisher Cabinet ..................................................... 907.72 42.81 
. 

 10 44 13 00-0026 EA 10-1/2" x 24" x 6" Inside Dimensions, Recessed Bronze Fire Extinguisher Cabinet ........................................................... 913.78 42.81 
. 

 10 44 13 00-0027 EA 12" x 27" x 7-3/4" Inside Dimensions, Recessed Bronze Fire Extinguisher Cabinet ........................................................ 1,037.26 42.81 

XXXXXXX 
. 
 10 44 13 00-0028  Acrylic Bubble Door And Steel Trim, Recessed Fire Extinguisher Cabinets 

(10 44 13 00-0002) 
Note: Includes 180 degree visibility acrylic bubble door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0029 EA 10-1/2" x 24" x 4" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet With Acrylic Bubble Door ...................... 423.58 42.81 

. 
 10 44 13 00-0030 EA 14" x 30" x 4" Inside Dimensions, Recessed Steel Fire Extinguisher Cabinet With Acrylic Bubble Door ............................ 469.51 42.81 

XXXXXXX 
. 
 10 44 13 00-0031  Semi Recessed Fire Extinguisher Cabinets (10 44 13 00-0001) 
. 
. 
 10 44 13 00-0032  Steel Door And Trim, Semi Recessed Fire Extinguisher Cabinets (10 44 13 00-0031) 

Note: Includes powder-coat finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0033 EA 9" x 18" x 5-1/2" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ....................................................... 377.65 42.81 
. 

 10 44 13 00-0034 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ............................................... 389.74 42.81 
. 

 10 44 13 00-0035 EA 10-1/2" x 24" x 6" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ..................................................... 390.94 42.81 
. 

 10 44 13 00-0036 EA 12" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ..................................................... 432.04 42.81 
. 

 10 44 13 00-0037 EA 16" x 32" x 7-3/4" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ..................................................... 514.23 42.81 
. 

 10 44 13 00-0038 EA 20" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet ..................................................... 527.53 42.81 

XXXXXXX 
. 
 10 44 13 00-0039  Aluminum Door And Trim, Semi Recessed Fire Extinguisher Cabinets (10 44 13 

00-0031) 
Note: Includes clear anodized finish, full view glass or solid metal door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0040 EA 9" x 18" x 5-1/2" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ............................................... 379.63 42.81 

. 
 10 44 13 00-0041 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ....................................... 392.68 42.81 

. 
 10 44 13 00-0042 EA 10-1/2" x 24" x 6" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ............................................. 400.51 42.81 

. 
 10 44 13 00-0043 EA 12" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ............................................. 415.29 42.81 

. 
 10 44 13 00-0044 EA 16" x 32" x 7-3/4" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ............................................. 466.60 42.81 

. 
 10 44 13 00-0045 EA 20" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Aluminum Fire Extinguisher Cabinet ............................................. 478.78 42.81 

XXXXXXX 
. 
 10 44 13 00-0046  Stainless Steel Door And Trim, Semi Recessed Fire Extinguisher Cabinets 

(10 44 13 00-0031) 
Note: Includes stainless steel finish, full view glass or solid metal door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0047 EA 9" x 18" x 5-1/2" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet ........................................ 501.01 42.81 

. 
 10 44 13 00-0048 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet................................ 513.60 42.81 

. 
 10 44 13 00-0049 EA 10-1/2" x 24" x 6" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet ...................................... 519.00 42.81 

. 
 10 44 13 00-0050 EA 12" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet ...................................... 546.90 42.81 

. 
 10 44 13 00-0051 EA 16" x 32" x 7-3/4" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet ...................................... 616.19 42.81 

. 
 10 44 13 00-0052 EA 20" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Stainless Steel Fire Extinguisher Cabinet ...................................... 631.48 42.81 

XXXXXXX 
. 
 10 44 13 00-0053  Bronze Door And Trim, Semi Recessed Fire Extinguisher Cabinets (10 44 13 00-0031) 

Note: Includes satin bronze finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0054 EA 10-1/2" x 24" x 5-1/2" Inside Dimensions, Semi Recessed Bronze Fire Extinguisher Cabinet ......................................... 1,123.22 42.81 
. 

 10 44 13 00-0055 EA 10-1/2" x 24" x 6" Inside Dimensions, Semi Recessed Bronze Fire Extinguisher Cabinet ............................................... 1,128.30 42.81 
. 

 10 44 13 00-0056 EA 12" x 27" x 7-3/4" Inside Dimensions, Semi Recessed Bronze Fire Extinguisher Cabinet ............................................... 1,281.68 42.81 

XXXXXXX 
. 
 10 44 13 00-0057  Acrylic Bubble Door And Steel Trim, Semi Recessed Fire Extinguisher 

Cabinets (10 44 13 00-0031) 
Note: Includes 180 degree visibility acrylic bubble door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0058 EA 10-1/2" x 24" x 4" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet With Acrylic Bubble Door ............. 467.09 42.81 

. 
 10 44 13 00-0059 EA 14" x 30" x 4" Inside Dimensions, Semi Recessed Steel Fire Extinguisher Cabinet With Acrylic Bubble Door ................... 510.61 42.81 

XXXXXXX 
. 
 10 44 13 00-0060  Surface Mounted Fire Extinguisher Cabinets (10 44 13 00-0001) 
. 
. 
 10 44 13 00-0061  Steel Door And Trim, Surface Mount Fire Extinguisher Cabinets (10 44 13 00-0060) 

Note: Includes powder-coat finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0062 EA 12-3/16" x 21-3/16" x 6" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet ............................................. 367.98 42.81 
. 

 10 44 13 00-0063 EA 13-11/16" x 27-3/16" x 6-1/2" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet ..................................... 375.23 42.81 
. 

 10 44 13 00-0064 EA 15-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet ....................................... 433.25 42.81 
. 

 10 44 13 00-0065 EA 19-3/16" x 35-3/16" x 8-1/4" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet ....................................... 504.56 42.81 
. 

 10 44 13 00-0066 EA 23-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet ....................................... 523.90 42.81 

XXXXXXX 
. 
 10 44 13 00-0067  Aluminum Door And Trim, Surface Mount Fire Extinguisher Cabinets (10 44 13 00-

0060) 
Note: Includes clear anodized finish, full view glass or solid metal door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0068 EA 12-3/16" x 21-3/16" x 6" Inside Dimensions, Surface Mount Aluminum Fire Extinguisher Cabinet ..................................... 462.26 42.81 

. 
 10 44 13 00-0069 EA 13-11/16" x 27-3/16" x 6-1/2" Inside Dimensions, Surface Mount Aluminum Fire Extinguisher Cabinet ............................. 473.56 42.81 

. 
 10 44 13 00-0070 EA 15-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Aluminum Fire Extinguisher Cabinet ............................... 498.78 42.81 

. 
 10 44 13 00-0071 EA 19-3/16" x 35-3/16" x 8-1/4" Inside Dimensions, Surface Mount Aluminum Fire Extinguisher Cabinet ............................... 548.36 42.81 

. 
 10 44 13 00-0072 EA 23-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Aluminum Fire Extinguisher Cabinet ............................... 569.23 42.81 

XXXXXXX 
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. 
 10 44 13 00-0073  Stainless Steel Door And Trim, Surface Mount Fire Extinguisher Cabinets (10 

44 13 00-0060) 
Note: Includes stainless steel finish, full view glass or solid metal door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0074 EA 12-3/16" x 21-3/16" x 6" Inside Dimensions, Surface Mount Stainless Steel Fire Extinguisher Cabinet ............................. 579.29 42.81 

. 
 10 44 13 00-0075 EA 13-11/16" x 27-3/16" x 6-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Extinguisher Cabinet ..................... 596.39 42.81 

. 
 10 44 13 00-0076 EA 15-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Stainless Steel Fire Extinguisher Cabinet ....................... 638.68 42.81 

. 
 10 44 13 00-0077 EA 19-3/16" x 35-3/16" x 8-1/4" Inside Dimensions, Surface Mount Stainless Steel Fire Extinguisher Cabinet ....................... 720.57 42.81 

. 
 10 44 13 00-0078 EA 23-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Stainless Steel Fire Extinguisher Cabinet ....................... 745.76 42.81 

XXXXXXX 
. 
 10 44 13 00-0079  Bronze Door And Trim, Surface Mount Fire Extinguisher Cabinets (10 44 13 00-0060) 

Note: Includes satin bronze finish, full view glass or solid metal door, zinc plated handle and steel tub. 
. 
. 

 10 44 13 00-0080 EA 13-11/16" x 27-3/16" x 6-1/2" Inside Dimensions, Surface Mount Bronze Fire Extinguisher Cabinet .............................. 1,276.90 42.81 
. 

 10 44 13 00-0081 EA 15-3/16" x 30-3/16" x 8-1/4" Inside Dimensions, Surface Mount Bronze Fire Extinguisher Cabinet ................................ 1,429.11 42.81 

XXXXXXX 
. 
 10 44 13 00-0082  Acrylic Bubble Door And Steel Trim, Surface Mount Fire Extinguisher 

Cabinets (10 44 13 00-0060) 
Note: Includes 180 degree visibility acrylic bubble door, zinc plated handle and steel tub. 

. 

. 
 10 44 13 00-0083 EA 13-11/16" x 27-3/16" x 4-5/8" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet With Acrylic 

Bubble Door ....................................................................................................................................................................... 440.50 42.81 
. 

 10 44 13 00-0084 EA 17-3/16" x 33-3/16" x 4-5/8" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet With Acrylic 
Bubble Door ....................................................................................................................................................................... 493.68 42.81 

. 
 10 44 13 00-0085 EA 31-3/16" x 33-3/16" x 4-5/8" Inside Dimensions, Surface Mount Steel Fire Extinguisher Cabinet With Acrylic 

Bubble Door ....................................................................................................................................................................... 679.83 42.81 

XXXXXXX 
. 
 10 44 13 00-0086  Fire Extinguisher Cabinet Accessories (10 44 13 00-0001) 
. 
. 

 10 44 13 00-0087 EA Standard Break Glass Cylinder Lock Mechanism ................................................................................................................. 35.38 13.05 
. 

 10 44 13 00-0088 EA Breaker Bar And Chain For Break Glass Cabinets ............................................................................................................... 32.14 13.05 
. 

 10 44 13 00-0089 EA Replacement Of Standard Pull Handle ................................................................................................................................. 30.16  
. 

 10 44 13 00-0090 EA Fire Extinguisher Cabinet Battery Operated Alarm ............................................................................................................... 93.96 26.10 
. 

 10 44 13 00-0091 EA Fire Rated Option For 10-1/2" x 24" x 5-1/2" Or 6" Cabinets .............................................................................................. 159.30  
. 

 10 44 13 00-0092 EA Fire Rated Option For 12" x 27" x 7-3/4" Cabinets .............................................................................................................. 175.23  
. 

 10 44 13 00-0093 EA Fire Rated Option For 16" x 32" x 7-3/4" Cabinets .............................................................................................................. 238.95  
. 

 10 44 13 00-0094 EA Fire Rated Option For 20" x 27" x 7-3/4" Cabinets .............................................................................................................. 326.56  
. 

 10 44 13 00-0095 EA Fire Rated Option For 9" x 18" x 5-1/2" Cabinets ................................................................................................................ 382.32  
. 

 10 44 13 00-0096 EA Standard Glass With Wire Glass For 9" x 18" x 5-1/2" Cabinets ........................................................................................... 92.39  
. 

 10 44 13 00-0097 EA Standard Glass With Wire Glass For 10-1/2" x 24" x 5-1/2" Or 6" Cabinets ......................................................................... 95.58  
. 

 10 44 13 00-0098 EA Standard Glass With Wire Glass For 12" x 27" x 7-3/4" Cabinets ....................................................................................... 127.44  
. 

 10 44 13 00-0099 EA Standard Glass With Wire Glass For 16" x 32" x 7-3/4" Cabinets ....................................................................................... 230.98  
. 

 10 44 13 00-0100 EA Standard Glass With Wire Glass For 20" x 27" x 7-3/4" Cabinets ....................................................................................... 234.17  
. 

 10 44 13 00-0101 EA Standard Glass With Wire Glass For 12-3/16" x 21-3/16" x 6" Cabinets ............................................................................. 101.43  
. 

 10 44 13 00-0102 EA Standard Glass With Wire Glass For 13-11/16" x 27-3/16" x 6-1/2" Cabinets..................................................................... 106.50  
. 

 10 44 13 00-0103 EA Standard Glass With Wire Glass For 15-3/16" x 30-3/16" x 8-1/4" Cabinets ...................................................................... 143.69  
. 

 10 44 13 00-0104 EA Standard Glass With Wire Glass For 19-3/16" x 35-3/16" x 8-1/4" Cabinets ...................................................................... 253.58  
. 

 10 44 13 00-0105 EA Standard Glass With Wire Glass For 23-3/16" x 30-3/16" x 8-1/4" Cabinets ...................................................................... 256.96  

XXXXXXX 
. 
 10 44 13 00-0106  Fire Hose Cabinets (10 44 13) 

Note: Excludes hoses, hose rack units, fire extinguishers and valves. See CSI section 21 12 13 00-0001 for fire 
hoses and nozzles, 21 12 13 00-0015 for fire hose rack units, 21 12 23 00-0001 for fire department valves, 21 12 
23 00-0014 for fire hose angle valves. 

. 

. 
 10 44 13 00-0107  Recessed Fire Hose Cabinets (10 44 13 00-0106) 
. 
. 
 10 44 13 00-0108  Steel Door And Trim, Recessed Fire Hose Cabinets (10 44 13 00-0107) 

Note: Includes baked enamel finish, steel door, trim and box, full view acrylic door lite, satin finish turn handle, 
continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0109 EA 34" x 24" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ................................................................................ 587.59 124.36 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0110 EA 34" x 26" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ................................................................................ 599.01 124.36 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0111 EA 38" x 24" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ................................................................................ 608.54 124.36 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0112 EA 38" x 26" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ................................................................................ 618.06 124.36 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0113 EA 30" x 30" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ................................................................................ 629.49 124.36 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0114 EA 38" x 32" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ................................................................................ 659.94 124.36 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0115 EA 23" x 18" x 8" Inside Dimensions, Recessed Steel Fire Hose Cabinet ................................................................................ 669.47 124.36 

    For Solid Steel Door, Deduct  -8.60 

XXXXXXX 
. 
 10 44 13 00-0116  Aluminum Door And Trim, Recessed Fire Hose Cabinets (10 44 13 00-0107) 

Note: Includes clear satin anodized finish, aluminum door and trim, baked enamel steel box, full view acrylic door 
lite, satin finish turn handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0117 EA 34" x 24" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 646.82 124.36 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0118 EA 30" x 30" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 665.53 124.36 
    For Solid Aluminum Door, Add  6.50 
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. 
 10 44 13 00-0119 EA 34" x 26" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 667.96 124.36 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0120 EA 38" x 24" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 675.74 124.36 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0121 EA 38" x 26" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 685.95 124.36 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0122 EA 38" x 32" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 714.87 124.36 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0123 EA 23" x 18" x 8" Inside Dimensions, Recessed Aluminum Fire Hose Cabinet ........................................................................ 743.79 124.36 

    For Solid Aluminum Door, Add  6.50 

XXXXXXX 
. 
 10 44 13 00-0124  Stainless Steel Door And Trim, Recessed Fire Hose Cabinets (10 44 13 00-0107) 

Note: Includes #4 finish, stainless steel door and trim, baked enamel steel box, full view acrylic door lite, satin 
finish turn handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0125 EA 23" x 18" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 815.24 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0126 EA 34" x 24" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 903.71 124.36 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0127 EA 34" x 26" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 912.22 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0128 EA 38" x 24" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 939.44 124.36 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0129 EA 38" x 26" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 947.95 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0130 EA 30" x 30" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ................................................................ 992.18 124.36 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0131 EA 38" x 32" x 8" Inside Dimensions, Recessed Stainless Steel Fire Hose Cabinet ............................................................. 1,036.41 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 

XXXXXXX 
. 
 10 44 13 00-0132  Semi Recessed Fire Hose Cabinets (10 44 13 00-0106) 
. 
. 
 10 44 13 00-0133  Steel Door And Trim, Semi Recessed Fire Hose Cabinets (10 44 13 00-0132) 

Note: Includes baked enamel finish, steel door, trim and box, full view acrylic door lite, satin finish turn handle, 
continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0134 EA 34" x 24" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ....................................................................... 618.06 124.36 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0135 EA 34" x 26" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ....................................................................... 629.49 124.36 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0136 EA 38" x 24" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ....................................................................... 638.99 124.36 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0137 EA 38" x 26" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ....................................................................... 650.41 124.36 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0138 EA 30" x 30" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ....................................................................... 659.94 124.36 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0139 EA 38" x 32" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ....................................................................... 690.39 124.36 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0140 EA 23" x 18" x 8" Inside Dimensions, Semi Recessed Steel Fire Hose Cabinet ....................................................................... 701.82 124.36 

    For Solid Steel Door, Deduct  -8.60 

XXXXXXX 
. 
 10 44 13 00-0141  Aluminum Door And Trim, Semi Recessed Fire Hose Cabinets (10 44 13 00-0132) 

Note: Includes clear satin anodized finish, aluminum door and trim, baked enamel steel box, full view acrylic door 
lite, satin finish turn handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0142 EA 34" x 24" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 665.53 124.36 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0143 EA 34" x 26" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 685.95 124.36 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0144 EA 30" x 30" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 688.86 124.36 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0145 EA 38" x 24" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 694.45 124.36 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0146 EA 38" x 26" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 704.66 124.36 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0147 EA 38" x 32" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 733.58 124.36 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0148 EA 23" x 18" x 8" Inside Dimensions, Semi Recessed Aluminum Fire Hose Cabinet ............................................................... 762.50 124.36 

    For Solid Aluminum Door, Add  6.50 

XXXXXXX 
. 
 10 44 13 00-0149  Stainless Steel Door And Trim, Semi Recessed Fire Hose Cabinets (10 44 13 00-

0132) 
Note: Includes #4 finish, 304 stainless steel door and trim, baked enamel steel box, full view acrylic door lite, 
satin finish turn handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0150 EA 23" x 18" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet ....................................................... 867.98 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0151 EA 34" x 24" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet ....................................................... 964.96 124.36 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0152 EA 34" x 26" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet ....................................................... 973.47 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0153 EA 38" x 24" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet .................................................... 1,000.69 124.36 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0154 EA 38" x 26" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet .................................................... 1,009.19 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 
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. 
 10 44 13 00-0155 EA 30" x 30" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet .................................................... 1,053.43 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0156 EA 38" x 32" x 8" Inside Dimensions, Semi Recessed Stainless Steel Fire Hose Cabinet .................................................... 1,097.66 124.36 
    For Solid Stainless Steel Door, Deduct  -7.70 

XXXXXXX 
. 
 10 44 13 00-0157  Surface Mount Fire Hose Cabinets (10 44 13 00-0106) 
. 
. 
 10 44 13 00-0158  Steel Door And Trim, Surface Mount Fire Hose Cabinets (10 44 13 00-0157) 

Note: Includes baked enamel finish, steel door and trim, baked enamel steel box, full view acrylic door lite, satin 
finish turn handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0159 EA 37-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet ...................................................... 629.49 124.36 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0160 EA 37-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet ...................................................... 638.99 124.36 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0161 EA 41-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet ...................................................... 650.41 124.36 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0162 EA 41-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet ...................................................... 659.94 124.36 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0163 EA 33-1/2" x 33-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet ...................................................... 669.47 124.36 

    For Solid Steel Door, Deduct  -8.60 
. 

 10 44 13 00-0164 EA 41-1/2" x 35-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet ...................................................... 701.82 124.36 
    For Solid Steel Door, Deduct  -8.60 

. 
 10 44 13 00-0165 EA 26-1/2" x 21-1/2" x 8-1/2" Inside Dimensions, Surface Mount Steel Fire Hose Cabinet ...................................................... 711.34 124.36 

    For Solid Steel Door, Deduct  -8.60 

XXXXXXX 
. 
 10 44 13 00-0166  Aluminum Door And Trim, Surface Mount Fire Hose Cabinets (10 44 13 00-0157) 

Note: Includes clear satin anodized finish, aluminum door, trim and box, full view acrylic door lite, satin finish turn 
handle, continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0167 EA 37-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 714.87 124.36 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0168 EA 33-1/2" x 33-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 733.58 124.36 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0169 EA 37-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 738.44 124.36 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0170 EA 41-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 743.79 124.36 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0171 EA 41-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 752.30 124.36 

    For Solid Aluminum Door, Add  6.50 
. 

 10 44 13 00-0172 EA 41-1/2" x 35-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 782.92 124.36 
    For Solid Aluminum Door, Add  6.50 

. 
 10 44 13 00-0173 EA 26-1/2" x 21-1/2" x 8-1/2" Inside Dimensions, Surface Mount Aluminum Fire Hose Cabinet .............................................. 801.63 124.36 

    For Solid Aluminum Door, Add  6.50 

XXXXXXX 
. 
 10 44 13 00-0174  Stainless Steel Door And Trim, Surface Mount Fire Hose Cabinets (10 44 13 00-0157) 

Note: Includes #4 finish, 304 stainless steel door, trim and box, full view acrylic door lite, satin finish turn handle, 
continuous matching hinge and self-adjusting roller catch. 

. 

. 
 10 44 13 00-0175 EA 26-1/2" x 21-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ...................................... 939.44 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0176 EA 37-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ................................... 1,221.86 124.36 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0177 EA 41-1/2" x 27-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ................................... 1,293.31 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0178 EA 37-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ................................... 1,310.32 124.36 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0179 EA 41-1/2" x 29-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ................................... 1,327.34 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 
. 

 10 44 13 00-0180 EA 33-1/2" x 33-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ................................... 1,398.79 124.36 
    For Solid Stainless Steel Door, Deduct  -7.70 

. 
 10 44 13 00-0181 EA 41-1/2" x 35-1/2" x 8-1/2" Inside Dimensions, Surface Mount Stainless Steel Fire Hose Cabinet ................................... 1,487.26 124.36 

    For Solid Stainless Steel Door, Deduct  -7.70 

XXXXXXX 
. 
 10 44 16  Fire Extinguishers (10 44) 
. 
. 
 10 44 16 13  Portable Fire Extinguishers (10 44 16)

Note: Includes filling, certification, bracket, hardware and mounting on wall. 
. 
. 
 10 44 16 13-0001  Carbon Dioxide Type, Class BC Portable Fire Extinguisher (10 44 16 13) 
. 
. 

 10 44 16 13-0002 EA 2.5 LB Carbon Dioxide, Type BC Portable Fire Extinguisher .............................................................................................. 241.66 13.57 
    For >5 To 10, Deduct  -8.60 
    For >10, Deduct  -17.21 
    For Placement In Cabinet, Deduct  -34.80 

. 
 10 44 16 13-0003 EA 5 LB Carbon Dioxide, Type BC Portable Fire Extinguisher ................................................................................................. 364.68 15.66 

    For >5 To 10, Deduct  -14.22 
    For >10, Deduct  -28.44 
    For Placement In Cabinet, Deduct  -40.16 

. 
 10 44 16 13-0004 EA 10 LB Carbon Dioxide, Type BC Portable Fire Extinguisher ............................................................................................... 474.38 19.84 

    For >5 To 10, Deduct  -18.50 
    For >10, Deduct  -37.00 
    For Placement In Cabinet, Deduct  -52.20 
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. 
 10 44 16 13-0005 EA 15 LB Carbon Dioxide, Type BC Portable Fire Extinguisher ............................................................................................... 583.00 25.05 

    For >5 To 10, Deduct  -22.63 
    For >10, Deduct  -45.25 
    For Placement In Cabinet, Deduct  -65.25 

. 
 10 44 16 13-0006 EA 20 LB Carbon Dioxide, Type BC Portable Fire Extinguisher ............................................................................................... 648.76 25.05 

    For >5 To 10, Deduct  -25.91 
    For >10, Deduct  -51.83 
    For Placement In Cabinet, Deduct  -65.25 

. 
 10 44 16 13-0007 EA 50 LB Carbon Dioxide, Type BC Wheeled Fire Extinguisher ........................................................................................... 2,225.12 39.67 

    For >5 To 10, Deduct  -100.82 
    For >10, Deduct  -201.63 

. 
 10 44 16 13-0008 EA 100 LB Carbon Dioxide, Type BC Wheeled Fire Extinguisher ......................................................................................... 4,349.19 39.67 

    For >5 To 10, Deduct  -207.02 
    For >10, Deduct  -414.04 

XXXXXXX 
. 
 10 44 16 13-0009  Dry Chemical Type, Class ABC Portable Fire Extinguisher (10 44 16 13) 
. 
. 

 10 44 16 13-0010 EA 2.6 LB Dry Chemical, Type ABC Portable Fire Extinguisher ............................................................................................... 134.19 13.57 
    For >5 To 10, Deduct  -3.23 
    For >10, Deduct  -6.46 
    For Placement In Cabinet, Deduct  -34.80 

. 
 10 44 16 13-0011 EA 5 LB Dry Chemical, Type ABC Portable Fire Extinguisher .................................................................................................. 173.36 15.66 

    For >5 To 10, Deduct  -4.65 
    For >10, Deduct  -9.30 
    For Placement In Cabinet, Deduct  -40.16 

. 
 10 44 16 13-0012 EA 10 LB Dry Chemical, Type ABC Portable Fire Extinguisher ................................................................................................ 250.23 19.84 

    For >5 To 10, Deduct  -7.29 
    For >10, Deduct  -14.58 
    For Placement In Cabinet, Deduct  -52.20 

. 
 10 44 16 13-0013 EA 20 LB Dry Chemical, Type ABC Portable Fire Extinguisher ................................................................................................ 360.01 25.05 

    For >5 To 10, Deduct  -11.48 
    For >10, Deduct  -22.95 
    For Placement In Cabinet, Deduct  -65.25 

. 
 10 44 16 13-0014 EA 50 LB Dry Chemical, Type ABC Wheeled Fire Extinguisher ............................................................................................ 2,618.24 39.67 

    For >5 To 10, Deduct  -120.47 
    For >10, Deduct  -240.94 

. 
 10 44 16 13-0015 EA 125 LB Dry Chemical, Type ABC Wheeled Fire Extinguisher .......................................................................................... 3,989.32 39.67 

    For >5 To 10, Deduct  -189.03 
    For >10, Deduct  -378.05 

XXXXXXX 
. 
 10 44 16 13-0016  Other Portable Fire Extinguishers (10 44 16 13) 
. 
. 

 10 44 16 13-0017 EA 2.5 Gallon Water, Stored Pressure Portable Fire Extinguisher ........................................................................................... 271.15 15.66 
Note: Stainless steel. 

    For >5 To 10, Deduct  -9.54 
    For >10, Deduct  -19.08 
    For Placement In Cabinet, Deduct  -40.16 

. 
 10 44 16 13-0018 EA 1.6 Gallon Wet Chemical, Class K Portable Fire Extinguisher ............................................................................................ 405.92 25.05 

Note: Stainless steel. 
    For >5 To 10, Deduct  -13.77 
    For >10, Deduct  -27.54 
    For Placement In Cabinet, Deduct  -65.25 

. 
 10 44 16 13-0019 EA 2.5 Gallon Wet Chemical, Class K Portable Fire Extinguisher ............................................................................................ 427.08 25.05 

Note: Stainless steel. 
    For >5 To 10, Deduct  -14.83 
    For >10, Deduct  -29.66 
    For Placement In Cabinet, Deduct  -65.25 

. 
 10 44 16 13-0020 EA 30 LB Dry Powder, Class D Portable Fire Extinguisher ...................................................................................................... 643.19 25.05 

Note: Yellow steel. 
    For >5 To 10, Deduct  -25.63 
    For >10, Deduct  -51.27 

XXXXXXX 
. 
 10 44 16 13-0021  Fire Extinguisher Backboards (10 44 16 13) 
. 
. 
 10 44 16 13-0022  Fire Extinguisher Backboards (10 44 16 13-0021) 

Note: Mounted to any wall. Includes anchors. 
. 
. 

 10 44 16 13-0023 EA Red Painted 1/2" x 12" x 40" Beveled Edge Plywood Fire Extinguisher Backboard ........................................................... 149.21 17.92 
. 

 10 44 16 13-0024 EA Relocate Fire Extinguisher Wood Backboard, Any Size ...................................................................................................... 158.09  
Note: Includes storage and cleaning. 

XXXXXXX 
. 
 10 44 16 13-0025  Inspections And Testing (10 44 16 13) 
. 
. 

 10 44 16 13-0026 EA On Site Fire Extinguisher Annual Inspection (Tag) ............................................................................................................... 13.36  
. 

 10 44 16 13-0027 EA On Site Fire Extinguisher Hydrotest ...................................................................................................................................... 19.64  

XXXXXXX 
. 
 10 44 19  Fire Blankets (10 44) 
. 
. 

 10 44 19 00-0001 EA Vertical Roller Type Fire Blanket Cabinet (JL Industries 1FB) ............................................................................................ 434.60 42.81 
Note: Includes a 62" x 84", 3-1/2 pound, processed wool fire blanket. 

. 
 10 44 19 00-0002 EA Drop Type Fire Blanket Cabinet (JL Industries 2FB) ........................................................................................................... 319.78 42.81 

Note: Includes a 62" x 84", 3-1/2 pound, processed wool fire blanket. 

XXXXXXX 
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. 
 10 50  Storage Specialties (10) 
. 
. 
 10 51  Lockers (10 50) 
. 
. 
 10 51 13  Metal Lockers (10 51) 
. 
. 
 10 51 13 00-0001  Institutional And Corridor Lockers (10 51 13) 

Note: Price per frame. Includes baked enamel 24 gauge solid body components and 6" legs. Excludes slope top, 
base fillers, and locks. 

. 

. 
 10 51 13 00-0002  Single Tier Institutional Or Corridor Locker (10 51 13 00-0001) 

Note: Includes one hat shelf, three single hooks and one double hook. 
. 
. 

 10 51 13 00-0003 EA 12" x 12" x 60" Single Tier Institutional Or Corridor Locker ................................................................................................. 228.37 32.36 
    For >25 To 50, Deduct  -8.18 
    For >50 To 100, Deduct  -17.33 
    For >100, Deduct  -26.49 
    For 14 Gauge Doors, Add  13.09 

. 
 10 51 13 00-0004 EA 12" x 15" x 60" Single Tier Institutional Or Corridor Locker ................................................................................................. 237.04 32.36 

    For >25 To 50, Deduct  -8.62 
    For >50 To 100, Deduct  -18.20 
    For >100, Deduct  -27.79 
    For 14 Gauge Doors, Add  13.78 

. 
 10 51 13 00-0005 EA 12" x 18" x 60" Single Tier Institutional Or Corridor Locker ................................................................................................. 248.90 32.36 

    For >25 To 50, Deduct  -9.21 
    For >50 To 100, Deduct  -19.39 
    For >100, Deduct  -29.57 
    For 14 Gauge Doors, Add  14.73 

. 
 10 51 13 00-0006 EA 12" x 12" x 72" Single Tier Institutional Or Corridor Locker ................................................................................................. 248.46 33.41 

    For >25 To 50, Deduct  -9.08 
    For >50 To 100, Deduct  -19.17 
    For >100, Deduct  -29.25 
    For 14 Gauge Doors, Add  14.53 

. 
 10 51 13 00-0007 EA 12" x 15" x 72" Single Tier Institutional Or Corridor Locker ................................................................................................. 255.64 33.41 

    For >25 To 50, Deduct  -9.44 
    For >50 To 100, Deduct  -19.88 
    For >100, Deduct  -30.33 
    For 14 Gauge Doors, Add  15.11 

. 
 10 51 13 00-0008 EA 12" x 18" x 72" Single Tier Institutional Or Corridor Locker ................................................................................................. 262.65 33.41 

    For >25 To 50, Deduct  -9.79 
    For >50 To 100, Deduct  -20.59 
    For >100, Deduct  -31.38 
    For 14 Gauge Doors, Add  15.67 

. 
 10 51 13 00-0009 EA 15" x 15" x 72" Single Tier Institutional Or Corridor Locker ................................................................................................. 274.75 33.41 

    For >25 To 50, Deduct  -10.40 
    For >50 To 100, Deduct  -21.80 
    For >100, Deduct  -33.19 
    For 14 Gauge Doors, Add  16.63 

. 
 10 51 13 00-0010 EA 15" x 18" x 72" Single Tier Institutional Or Corridor Locker ................................................................................................. 286.72 33.41 

    For >25 To 50, Deduct  -11.00 
    For >50 To 100, Deduct  -22.99 
    For >100, Deduct  -34.99 
    For 14 Gauge Doors, Add  17.59 

. 
 10 51 13 00-0011 EA 18" x 18" x 72" Single Tier Institutional Or Corridor Locker ................................................................................................. 299.40 33.41 

    For >25 To 50, Deduct  -11.63 
    For >50 To 100, Deduct  -24.26 
    For >100, Deduct  -36.89 
    For 14 Gauge Doors, Add  18.61 

. 
 10 51 13 00-0012 EA 18" x 21" x 72" Single Tier Institutional Or Corridor Locker ................................................................................................. 311.11 33.41 

    For >25 To 50, Deduct  -12.21 
    For >50 To 100, Deduct  -25.43 
    For >100, Deduct  -38.65 
    For 14 Gauge Doors, Add  19.54 

. 
 10 51 13 00-0013 EA 24" x 24" x 72" Single Tier Institutional Or Corridor Locker ................................................................................................. 418.09 33.41 

    For >25 To 50, Deduct  -17.56 
    For >50 To 100, Deduct  -36.13 
    For >100, Deduct  -54.70 
    For 14 Gauge Doors, Add  28.10 

XXXXXXX 
. 
 10 51 13 00-0014  Two Tier Institutional Or Corridor Locker (10 51 13 00-0001) 

Note: Includes three single hooks and one double hook per tier. 
. 
. 

 10 51 13 00-0015 EA 12" x 12" x 60" Two Tier Institutional Or Corridor Locker .................................................................................................... 268.69 33.41 
    For >25 To 50, Deduct  -10.09 
    For >50 To 100, Deduct  -21.19 
    For >100, Deduct  -32.29 
    For 14 Gauge Doors, Add  22.21 

. 
 10 51 13 00-0016 EA 12" x 15" x 60" Two Tier Institutional Or Corridor Locker .................................................................................................... 274.15 33.41 

    For >25 To 50, Deduct  -10.37 
    For >50 To 100, Deduct  -21.74 
    For >100, Deduct  -33.10 
    For 14 Gauge Doors, Add  22.81 

. 
 10 51 13 00-0017 EA 12" x 18" x 60" Two Tier Institutional Or Corridor Locker .................................................................................................... 279.66 33.41 

    For >25 To 50, Deduct  -10.64 
    For >50 To 100, Deduct  -22.29 
    For >100, Deduct  -33.93 
    For 14 Gauge Doors, Add  23.41 
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. 
 10 51 13 00-0018 EA 12" x 12" x 72" Two Tier Institutional Or Corridor Locker .................................................................................................... 280.81 34.46 

    For >25 To 50, Deduct  -10.60 
    For >50 To 100, Deduct  -22.22 
    For >100, Deduct  -33.85 
    For 14 Gauge Doors, Add  23.31 

. 
 10 51 13 00-0019 EA 12" x 15" x 72" Two Tier Institutional Or Corridor Locker .................................................................................................... 292.75 34.46 

    For >25 To 50, Deduct  -11.19 
    For >50 To 100, Deduct  -23.42 
    For >100, Deduct  -35.64 
    For 14 Gauge Doors, Add  24.62 

. 
 10 51 13 00-0020 EA 12" x 18" x 72" Two Tier Institutional Or Corridor Locker .................................................................................................... 299.96 34.46 

    For >25 To 50, Deduct  -11.55 
    For >50 To 100, Deduct  -24.14 
    For >100, Deduct  -36.72 
    For 14 Gauge Doors, Add  25.42 

. 
 10 51 13 00-0021 EA 15" x 15" x 72" Two Tier Institutional Or Corridor Locker .................................................................................................... 310.29 34.46 

    For >25 To 50, Deduct  -12.07 
    For >50 To 100, Deduct  -25.17 
    For >100, Deduct  -38.27 
    For 14 Gauge Doors, Add  26.55 

. 
 10 51 13 00-0022 EA 15" x 18" x 72" Two Tier Institutional Or Corridor Locker .................................................................................................... 320.67 34.46 

    For >25 To 50, Deduct  -12.59 
    For >50 To 100, Deduct  -26.21 
    For >100, Deduct  -39.83 
    For 14 Gauge Doors, Add  27.69 

. 
 10 51 13 00-0023 EA 18" x 18" x 72" Two Tier Institutional Or Corridor Locker .................................................................................................... 367.63 34.46 

    For >25 To 50, Deduct  -14.94 
    For >50 To 100, Deduct  -30.91 
    For >100, Deduct  -46.88 
    For 14 Gauge Doors, Add  32.86 

. 
 10 51 13 00-0024 EA 18" x 21" x 72" Two Tier Institutional Or Corridor Locker .................................................................................................... 376.15 34.46 

    For >25 To 50, Deduct  -15.36 
    For >50 To 100, Deduct  -31.76 
    For >100, Deduct  -48.15 
    For 14 Gauge Doors, Add  33.80 

XXXXXXX 
. 
 10 51 13 00-0025  Three Tier Institutional Or Corridor Locker (10 51 13 00-0001) 

Note: Includes one double hook per tier. 
. 
. 

 10 51 13 00-0026 EA 12" x 12" x 72" Three Tier Institutional Or Corridor Locker .................................................................................................. 314.60 35.50 
    For >25 To 50, Deduct  -12.18 
    For >50 To 100, Deduct  -25.43 
    For >100, Deduct  -38.67 
    For 14 Gauge Doors, Add  36.54 

. 
 10 51 13 00-0027 EA 12" x 15" x 72" Three Tier Institutional Or Corridor Locker .................................................................................................. 320.21 35.50 

    For >25 To 50, Deduct  -12.46 
    For >50 To 100, Deduct  -25.99 
    For >100, Deduct  -39.51 
    For 14 Gauge Doors, Add  37.38 

. 
 10 51 13 00-0028 EA 12" x 18" x 72" Three Tier Institutional Or Corridor Locker .................................................................................................. 340.15 35.50 

    For >25 To 50, Deduct  -13.46 
    For >50 To 100, Deduct  -27.98 
    For >100, Deduct  -42.50 
    For 14 Gauge Doors, Add  40.37 

. 
 10 51 13 00-0029 EA 15" x 15" x 72" Three Tier Institutional Or Corridor Locker .................................................................................................. 359.23 35.50 

    For >25 To 50, Deduct  -14.41 
    For >50 To 100, Deduct  -29.89 
    For >100, Deduct  -45.36 
    For 14 Gauge Doors, Add  43.23 

. 
 10 51 13 00-0030 EA 15" x 18" x 72" Three Tier Institutional Or Corridor Locker .................................................................................................. 374.43 35.50 

    For >25 To 50, Deduct  -15.17 
    For >50 To 100, Deduct  -31.41 
    For >100, Deduct  -47.64 
    For 14 Gauge Doors, Add  45.51 

XXXXXXX 
. 
 10 51 13 00-0031  Four Tier Institutional Or Corridor Locker (10 51 13 00-0001) 
. 
. 

 10 51 13 00-0032 EA 12" x 12" x 72" Four Tier Institutional Or Corridor Locker .................................................................................................... 309.20 36.54 
    For >25 To 50, Deduct  -11.81 
    For >50 To 100, Deduct  -24.71 
    For >100, Deduct  -37.61 

. 
 10 51 13 00-0033 EA 12" x 15" x 72" Four Tier Institutional Or Corridor Locker .................................................................................................... 318.98 36.54 

    For >25 To 50, Deduct  -12.29 
    For >50 To 100, Deduct  -25.69 
    For >100, Deduct  -39.08 

. 
 10 51 13 00-0034 EA 12" x 18" x 72" Four Tier Institutional Or Corridor Locker .................................................................................................... 334.73 36.54 

    For >25 To 50, Deduct  -13.08 
    For >50 To 100, Deduct  -27.26 
    For >100, Deduct  -41.44 

. 
 10 51 13 00-0035 EA 15" x 15" x 72" Four Tier Institutional Or Corridor Locker .................................................................................................... 347.33 36.54 

    For >25 To 50, Deduct  -13.71 
    For >50 To 100, Deduct  -28.52 
    For >100, Deduct  -43.33 
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. 
 10 51 13 00-0036 EA 15" x 18" x 72" Four Tier Institutional Or Corridor Locker ................................................................................................... 365.47 36.54 

    For >25 To 50, Deduct  -14.62 
    For >50 To 100, Deduct  -30.33 
    For >100, Deduct  -46.05 

XXXXXXX 
. 
 10 51 13 00-0037  Six Tier Institutional Or Corridor Locker (10 51 13 00-0001) 
. 
. 

 10 51 13 00-0038 EA 12" x 12" x 72" Six Tier Institutional Or Corridor Locker ...................................................................................................... 335.90 37.59 
    For >25 To 50, Deduct  -13.04 
    For >50 To 100, Deduct  -27.20 
    For >100, Deduct  -41.36 

. 
 10 51 13 00-0039 EA 12" x 15" x 72" Six Tier Institutional Or Corridor Locker ...................................................................................................... 343.44 37.59 

    For >25 To 50, Deduct  -13.41 
    For >50 To 100, Deduct  -27.95 
    For >100, Deduct  -42.50 

. 
 10 51 13 00-0040 EA 12" x 18" x 72" Six Tier Institutional Or Corridor Locker ...................................................................................................... 357.70 37.59 

    For >25 To 50, Deduct  -14.13 
    For >50 To 100, Deduct  -29.38 
    For >100, Deduct  -44.63 

XXXXXXX 
. 
 10 51 13 00-0041  Locker And Coat Rack Combination (10 51 13 00-0001) 
. 
. 

 10 51 13 00-0042 EA 45" x 18" x 12", 4 Person Wall Mount Locker And Coat Rack Combination ........................................................................ 611.24 25.05 
. 

 10 51 13 00-0043 EA 72" x 18" x 78", 16 Person Locker And Coat Rack Combination ......................................................................................... 980.11 52.20 

XXXXXXX 
. 
 10 51 13 00-0044  All-Welded Steel Lockers (10 51 13) 
. 
. 
 10 51 13 00-0045  All-Welded Steel Lockers (10 51 13 00-0044) 

Note: Price per frame. Includes diamond perforated, standard louvered or solid doors and sides. Includes all-
welded construction with 16 gauge solid top, bottom, and shelves, 14 gauge doors and 4" legs. Includes 
electrostatically applied enamel powder coat paint finish. Excludes slope top, base fillers, and locks. 

. 

. 
 10 51 13 00-0046  Single Tier, All-Welded Steel Lockers (10 51 13 00-0045) 

Note: Includes one hat shelf, two single hooks and one double hook. 
. 
. 

 10 51 13 00-0047 EA 12" x 12" x 48" Single Tier, All-Welded Steel Locker .......................................................................................................... 140.74 18.27 
    For >25 To 50, Deduct  -5.73 
    For >50 To 100, Deduct  -11.86 
    For >100, Deduct  -17.98 

. 
 10 51 13 00-0048 EA 12" x 15" x 48" Single Tier, All-Welded Steel Locker .......................................................................................................... 147.50 18.27 

    For >25 To 50, Deduct  -6.07 
    For >50 To 100, Deduct  -12.53 
    For >100, Deduct  -18.99 

. 
 10 51 13 00-0049 EA 12" x 18" x 48" Single Tier, All-Welded Steel Locker .......................................................................................................... 154.02 18.27 

    For >25 To 50, Deduct  -6.40 
    For >50 To 100, Deduct  -13.18 
    For >100, Deduct  -19.97 

. 
 10 51 13 00-0050 EA 12" x 12" x 60" Single Tier, All-Welded Steel Locker .......................................................................................................... 146.32 18.27 

    For >25 To 50, Deduct  -6.01 
    For >50 To 100, Deduct  -12.41 
    For >100, Deduct  -18.82 

. 
 10 51 13 00-0051 EA 12" x 15" x 60" Single Tier, All-Welded Steel Locker .......................................................................................................... 152.84 18.27 

    For >25 To 50, Deduct  -6.34 
    For >50 To 100, Deduct  -13.07 
    For >100, Deduct  -19.79 

. 
 10 51 13 00-0052 EA 12" x 18" x 60" Single Tier, All-Welded Steel Locker .......................................................................................................... 159.35 18.27 

    For >25 To 50, Deduct  -6.66 
    For >50 To 100, Deduct  -13.72 
    For >100, Deduct  -20.77 

. 
 10 51 13 00-0053 EA 12" x 12" x 72" Single Tier, All-Welded Steel Locker .......................................................................................................... 154.96 20.10 

    For >25 To 50, Deduct  -6.31 
    For >50 To 100, Deduct  -13.06 
    For >100, Deduct  -19.80 

. 
 10 51 13 00-0054 EA 12" x 15" x 72" Single Tier, All-Welded Steel Locker .......................................................................................................... 160.99 20.10 

    For >25 To 50, Deduct  -6.61 
    For >50 To 100, Deduct  -13.66 
    For >100, Deduct  -20.70 

. 
 10 51 13 00-0055 EA 12" x 18" x 72" Single Tier, All-Welded Steel Locker .......................................................................................................... 167.50 20.10 

    For >25 To 50, Deduct  -6.94 
    For >50 To 100, Deduct  -14.31 
    For >100, Deduct  -21.68 

. 
 10 51 13 00-0056 EA 15" x 15" x 72" Single Tier, All-Welded Steel Locker .......................................................................................................... 173.60 20.10 

    For >25 To 50, Deduct  -7.24 
    For >50 To 100, Deduct  -14.92 
    For >100, Deduct  -22.59 

. 
 10 51 13 00-0057 EA 15" x 18" x 72" Single Tier, All-Welded Steel Locker .......................................................................................................... 178.61 20.10 

    For >25 To 50, Deduct  -7.50 
    For >50 To 100, Deduct  -15.42 
    For >100, Deduct  -23.35 

. 
 10 51 13 00-0058 EA 18" x 18" x 72" Single Tier, All-Welded Steel Locker .......................................................................................................... 185.54 20.10 

    For >25 To 50, Deduct  -7.84 
    For >50 To 100, Deduct  -16.11 
    For >100, Deduct  -24.39 
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. 
 10 51 13 00-0059 EA 18" x 21" x 72" Single Tier, All-Welded Steel Locker........................................................................................................... 193.33 20.10 

    For >25 To 50, Deduct  -8.23 
    For >50 To 100, Deduct  -16.89 
    For >100, Deduct  -25.55 

. 
 10 51 13 00-0060 EA 24" x 24" x 72" Single Tier, All-Welded Steel Locker........................................................................................................... 310.64 20.10 

    For >25 To 50, Deduct  -14.10 
    For >50 To 100, Deduct  -28.62 
    For >100, Deduct  -43.15 

XXXXXXX 
. 
 10 51 13 00-0061  Two Tier, All-Welded Steel Lockers (10 51 13 00-0045) 

Note: Includes two single hooks and one double hook per tier. 
. 
. 

 10 51 13 00-0062 EA 12" x 12" x 60" Two Tier, All-Welded Steel Locker .............................................................................................................. 167.44 18.27 
    For >25 To 50, Deduct  -7.07 
    For >50 To 100, Deduct  -14.53 
    For >100, Deduct  -21.98 

. 
 10 51 13 00-0063 EA 12" x 15" x 60" Two Tier, All-Welded Steel Locker .............................................................................................................. 170.43 18.27 

    For >25 To 50, Deduct  -7.22 
    For >50 To 100, Deduct  -14.82 
    For >100, Deduct  -22.43 

. 
 10 51 13 00-0064 EA 12" x 18" x 60" Two Tier, All-Welded Steel Locker .............................................................................................................. 178.46 18.27 

    For >25 To 50, Deduct  -7.62 
    For >50 To 100, Deduct  -15.63 
    For >100, Deduct  -23.64 

. 
 10 51 13 00-0065 EA 12" x 12" x 72" Two Tier, All-Welded Steel Locker .............................................................................................................. 175.04 20.10 

    For >25 To 50, Deduct  -7.32 
    For >50 To 100, Deduct  -15.06 
    For >100, Deduct  -22.81 

. 
 10 51 13 00-0066 EA 12" x 15" x 72" Two Tier, All-Welded Steel Locker .............................................................................................................. 186.10 20.10 

    For >25 To 50, Deduct  -7.87 
    For >50 To 100, Deduct  -16.17 
    For >100, Deduct  -24.47 

. 
 10 51 13 00-0067 EA 12" x 18" x 72" Two Tier, All-Welded Steel Locker .............................................................................................................. 192.13 20.10 

    For >25 To 50, Deduct  -8.17 
    For >50 To 100, Deduct  -16.77 
    For >100, Deduct  -25.37 

. 
 10 51 13 00-0068 EA 15" x 15" x 72" Two Tier, All-Welded Steel Locker .............................................................................................................. 200.72 20.10 

    For >25 To 50, Deduct  -8.60 
    For >50 To 100, Deduct  -17.63 
    For >100, Deduct  -26.66 

. 
 10 51 13 00-0069 EA 15" x 18" x 72" Two Tier, All-Welded Steel Locker .............................................................................................................. 204.77 20.10 

    For >25 To 50, Deduct  -8.80 
    For >50 To 100, Deduct  -18.04 
    For >100, Deduct  -27.27 

. 
 10 51 13 00-0070 EA 18" x 18" x 72" Two Tier, All-Welded Steel Locker .............................................................................................................. 216.43 20.10 

    For >25 To 50, Deduct  -9.39 
    For >50 To 100, Deduct  -19.20 
    For >100, Deduct  -29.02 

. 
 10 51 13 00-0071 EA 18" x 21" x 72" Two Tier, All-Welded Steel Locker .............................................................................................................. 225.46 20.10 

    For >25 To 50, Deduct  -9.84 
    For >50 To 100, Deduct  -20.11 
    For >100, Deduct  -30.37 

XXXXXXX 
. 
 10 51 13 00-0072  Three Tier, All-Welded Steel Lockers (10 51 13 00-0045) 

Note: Includes two single hooks and one double hook per tier. 
. 
. 

 10 51 13 00-0073 EA 12" x 12" x 72" Three Tier, All-Welded Steel Locker ........................................................................................................... 206.20 20.10 
    For >25 To 50, Deduct  -8.87 
    For >50 To 100, Deduct  -18.18 
    For >100, Deduct  -27.48 

. 
 10 51 13 00-0074 EA 12" x 15" x 72" Three Tier, All-Welded Steel Locker ........................................................................................................... 210.73 20.10 

    For >25 To 50, Deduct  -9.10 
    For >50 To 100, Deduct  -18.63 
    For >100, Deduct  -28.16 

. 
 10 51 13 00-0075 EA 12" x 18" x 72" Three Tier, All-Welded Steel Locker ........................................................................................................... 215.23 20.10 

    For >25 To 50, Deduct  -9.33 
    For >50 To 100, Deduct  -19.08 
    For >100, Deduct  -28.84 

. 
 10 51 13 00-0076 EA 15" x 15" x 72" Three Tier, All-Welded Steel Locker ........................................................................................................... 225.89 20.10 

    For >25 To 50, Deduct  -9.86 
    For >50 To 100, Deduct  -20.15 
    For >100, Deduct  -30.44 

. 
 10 51 13 00-0077 EA 15" x 18" x 72" Three Tier, All-Welded Steel Locker ........................................................................................................... 227.86 20.10 

    For >25 To 50, Deduct  -9.96 
    For >50 To 100, Deduct  -20.35 
    For >100, Deduct  -30.73 

XXXXXXX 
. 
 10 51 13 00-0078  Four Tier, All-Welded Steel Lockers (10 51 13 00-0045) 
. 
. 

 10 51 13 00-0079 EA 12" x 12" x 72" Four Tier, All-Welded Steel Locker ............................................................................................................. 195.45 20.10 
    For >25 To 50, Deduct  -8.34 
    For >50 To 100, Deduct  -17.10 
    For >100, Deduct  -25.87 
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. 
 10 51 13 00-0080 EA 12" x 15" x 72" Four Tier, All-Welded Steel Locker ............................................................................................................. 199.73 20.10 

    For >25 To 50, Deduct  -8.55 
    For >50 To 100, Deduct  -17.53 
    For >100, Deduct  -26.51 

. 
 10 51 13 00-0081 EA 12" x 18" x 72" Four Tier, All-Welded Steel Locker ............................................................................................................. 203.98 20.10 

    For >25 To 50, Deduct  -8.76 
    For >50 To 100, Deduct  -17.96 
    For >100, Deduct  -27.15 

. 
 10 51 13 00-0082 EA 15" x 15" x 72" Four Tier, All-Welded Steel Locker ............................................................................................................. 214.01 20.10 

    For >25 To 50, Deduct  -9.27 
    For >50 To 100, Deduct  -18.96 
    For >100, Deduct  -28.66 

. 
 10 51 13 00-0083 EA 15" x 18" x 72" Four Tier, All-Welded Steel Locker ............................................................................................................. 215.83 20.10 

    For >25 To 50, Deduct  -9.36 
    For >50 To 100, Deduct  -19.14 
    For >100, Deduct  -28.93 

XXXXXXX 
. 
 10 51 13 00-0084  Six Tier, All-Welded Steel Lockers (10 51 13 00-0045) 
. 
. 

 10 51 13 00-0085 EA 12" x 12" x 72" Six Tier, All-Welded Steel Locker ............................................................................................................... 202.11 20.10 
    For >25 To 50, Deduct  -8.67 
    For >50 To 100, Deduct  -17.77 
    For >100, Deduct  -26.87 

. 
 10 51 13 00-0086 EA 12" x 15" x 72" Six Tier, All-Welded Steel Locker ............................................................................................................... 208.35 20.10 

    For >25 To 50, Deduct  -8.98 
    For >50 To 100, Deduct  -18.39 
    For >100, Deduct  -27.81 

. 
 10 51 13 00-0087 EA 12" x 18" x 72" Six Tier, All-Welded Steel Locker ............................................................................................................... 212.95 20.10 

    For >25 To 50, Deduct  -9.21 
    For >50 To 100, Deduct  -18.85 
    For >100, Deduct  -28.50 

XXXXXXX 
. 
 10 51 13 00-0088  All Welded Locker Accessories (10 51 13 00-0044) 
. 
. 

 10 51 13 00-0089 EA ADA Requirements For All Welded Lockers ......................................................................................................................... 88.24  
. 

 10 51 13 00-0090 EA Solid Boxed End Panel For 12" Deep All Welded Lockers .................................................................................................. 144.49 4.18 
. 

 10 51 13 00-0091 EA Solid Boxed End Panel For 15" Deep All Welded Lockers .................................................................................................. 167.19 4.18 
. 

 10 51 13 00-0092 EA Recessed Trim For All Welded Lockers .............................................................................................................................. 102.47 4.18 
. 

 10 51 13 00-0093 EA Built In Combination Lock For All Welded Lockers ............................................................................................................... 37.39 4.18 
. 

 10 51 13 00-0094 EA Pad Lock For All Welded Lockers ......................................................................................................................................... 29.36 4.18 

XXXXXXX 
. 
 10 51 13 00-0095  Athletic Lockers (10 51 13) 

Note: Price per frame. Includes baked enamel paint, diamond perforated doors and sides, 16 gauge solid top, 
bottom, and shelves and 6" legs. Excludes slope top, base fillers, and locks. 

. 

. 
 10 51 13 00-0096  Single Tier Athletic Locker (10 51 13 00-0095) 

Note: Includes one hat shelf, three single hooks and one double hook. 
. 
. 

 10 51 13 00-0097 EA 12" x 15" x 60" Single Tier Athletic Locker .......................................................................................................................... 339.15 33.41 
    For >25 To 50, Deduct  -13.62 
    For >50 To 100, Deduct  -28.24 
    For >100, Deduct  -42.85 

. 
 10 51 13 00-0098 EA 12" x 18" x 60" Single Tier Athletic Locker .......................................................................................................................... 350.65 33.41 

    For >25 To 50, Deduct  -14.19 
    For >50 To 100, Deduct  -29.39 
    For >100, Deduct  -44.58 

. 
 10 51 13 00-0099 EA 15" x 15" x 60" Single Tier Athletic Locker .......................................................................................................................... 358.05 33.41 

    For >25 To 50, Deduct  -14.56 
    For >50 To 100, Deduct  -30.13 
    For >100, Deduct  -45.69 

. 
 10 51 13 00-0100 EA 15" x 18" x 60" Single Tier Athletic Locker .......................................................................................................................... 370.32 33.41 

    For >25 To 50, Deduct  -15.18 
    For >50 To 100, Deduct  -31.35 
    For >100, Deduct  -47.53 

. 
 10 51 13 00-0101 EA 18" x 18" x 60" Single Tier Athletic Locker .......................................................................................................................... 423.29 33.41 

    For >25 To 50, Deduct  -17.82 
    For >50 To 100, Deduct  -36.65 
    For >100, Deduct  -55.48 

. 
 10 51 13 00-0102 EA 18" x 21" x 60" Single Tier Athletic Locker .......................................................................................................................... 465.40 33.41 

    For >25 To 50, Deduct  -19.93 
    For >50 To 100, Deduct  -40.86 
    For >100, Deduct  -61.79 

. 
 10 51 13 00-0103 EA 18" x 24" x 60" Single Tier Athletic Locker .......................................................................................................................... 494.20 33.41 

    For >25 To 50, Deduct  -21.37 
    For >50 To 100, Deduct  -43.74 
    For >100, Deduct  -66.11 

. 
 10 51 13 00-0104 EA 12" x 15" x 72" Single Tier Athletic Locker .......................................................................................................................... 351.91 33.41 

    For >25 To 50, Deduct  -14.25 
    For >50 To 100, Deduct  -29.51 
    For >100, Deduct  -44.77 

. 
 10 51 13 00-0105 EA 12" x 18" x 72" Single Tier Athletic Locker .......................................................................................................................... 372.63 33.41 

    For >25 To 50, Deduct  -15.29 
    For >50 To 100, Deduct  -31.58 
    For >100, Deduct  -47.88 
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. 
 10 51 13 00-0106 EA 15" x 15" x 72" Single Tier Athletic Locker .......................................................................................................................... 379.91 33.41 

    For >25 To 50, Deduct  -15.65 
    For >50 To 100, Deduct  -32.31 
    For >100, Deduct  -48.97 

. 
 10 51 13 00-0107 EA 15" x 18" x 72" Single Tier Athletic Locker .......................................................................................................................... 393.21 33.41 

    For >25 To 50, Deduct  -16.32 
    For >50 To 100, Deduct  -33.64 
    For >100, Deduct  -50.96 

. 
 10 51 13 00-0108 EA 18" x 18" x 72" Single Tier Athletic Locker .......................................................................................................................... 426.00 33.41 

    For >25 To 50, Deduct  -17.96 
    For >50 To 100, Deduct  -36.92 
    For >100, Deduct  -55.88 

. 
 10 51 13 00-0109 EA 18" x 21" x 72" Single Tier Athletic Locker .......................................................................................................................... 460.37 33.41 

    For >25 To 50, Deduct  -19.68 
    For >50 To 100, Deduct  -40.36 
    For >100, Deduct  -61.04 

XXXXXXX 
. 
 10 51 13 00-0110  Two Tier Athletic Locker (10 51 13 00-0095) 

Note: Includes three single hooks and one double hook per tier. 
. 
. 

 10 51 13 00-0111 EA 12" x 12" x 60" Two Tier Athletic Locker ............................................................................................................................. 379.65 34.46 
    For >25 To 50, Deduct  -15.54 
    For >50 To 100, Deduct  -32.11 
    For >100, Deduct  -48.68 

. 
 10 51 13 00-0112 EA 12" x 15" x 60" Two Tier Athletic Locker ............................................................................................................................. 391.89 34.46 

    For >25 To 50, Deduct  -16.15 
    For >50 To 100, Deduct  -33.33 
    For >100, Deduct  -50.51 

. 
 10 51 13 00-0113 EA 12" x 18" x 60" Two Tier Athletic Locker ............................................................................................................................. 405.67 34.46 

    For >25 To 50, Deduct  -16.84 
    For >50 To 100, Deduct  -34.71 
    For >100, Deduct  -52.58 

. 
 10 51 13 00-0114 EA 15" x 15" x 60" Two Tier Athletic Locker ............................................................................................................................. 407.01 34.46 

    For >25 To 50, Deduct  -16.91 
    For >50 To 100, Deduct  -34.84 
    For >100, Deduct  -52.78 

. 
 10 51 13 00-0115 EA 15" x 18" x 60" Two Tier Athletic Locker ............................................................................................................................. 409.88 34.46 

    For >25 To 50, Deduct  -17.05 
    For >50 To 100, Deduct  -35.13 
    For >100, Deduct  -53.21 

. 
 10 51 13 00-0116 EA 18" x 18" x 60" Two Tier Athletic Locker ............................................................................................................................. 434.09 34.46 

    For >25 To 50, Deduct  -18.26 
    For >50 To 100, Deduct  -37.55 
    For >100, Deduct  -56.84 

. 
 10 51 13 00-0117 EA 18" x 21" x 60" Two Tier Athletic Locker ............................................................................................................................. 451.83 34.46 

    For >25 To 50, Deduct  -19.15 
    For >50 To 100, Deduct  -39.33 
    For >100, Deduct  -59.51 

. 
 10 51 13 00-0118 EA 18" x 24" x 60" Two Tier Athletic Locker ............................................................................................................................. 531.03 34.46 

    For >25 To 50, Deduct  -23.11 
    For >50 To 100, Deduct  -47.25 
    For >100, Deduct  -71.39 

. 
 10 51 13 00-0119 EA 12" x 12" x 72" Two Tier Athletic Locker ............................................................................................................................. 392.90 34.46 

    For >25 To 50, Deduct  -16.20 
    For >50 To 100, Deduct  -33.43 
    For >100, Deduct  -50.67 

. 
 10 51 13 00-0120 EA 12" x 15" x 72" Two Tier Athletic Locker ............................................................................................................................. 405.44 34.46 

    For >25 To 50, Deduct  -16.83 
    For >50 To 100, Deduct  -34.69 
    For >100, Deduct  -52.55 

. 
 10 51 13 00-0121 EA 12" x 18" x 72" Two Tier Athletic Locker ............................................................................................................................. 422.53 34.46 

    For >25 To 50, Deduct  -17.68 
    For >50 To 100, Deduct  -36.40 
    For >100, Deduct  -55.11 

. 
 10 51 13 00-0122 EA 15" x 15" x 72" Two Tier Athletic Locker ............................................................................................................................. 425.12 34.46 

    For >25 To 50, Deduct  -17.81 
    For >50 To 100, Deduct  -36.65 
    For >100, Deduct  -55.50 

. 
 10 51 13 00-0123 EA 15" x 18" x 72" Two Tier Athletic Locker ............................................................................................................................. 439.17 34.46 

    For >25 To 50, Deduct  -18.51 
    For >50 To 100, Deduct  -38.06 
    For >100, Deduct  -57.61 

. 
 10 51 13 00-0124 EA 18" x 18" x 72" Two Tier Athletic Locker ............................................................................................................................. 456.43 34.46 

    For >25 To 50, Deduct  -19.38 
    For >50 To 100, Deduct  -39.79 
    For >100, Deduct  -60.20 

. 
 10 51 13 00-0125 EA 18" x 21" x 72" Two Tier Athletic Locker ............................................................................................................................. 495.15 34.46 

    For >25 To 50, Deduct  -21.31 
    For >50 To 100, Deduct  -43.66 
    For >100, Deduct  -66.00 

XXXXXXX 
. 
 10 51 13 00-0126  Three Tier Athletic Locker (10 51 13 00-0095) 

Note: Includes one double hook per tier. 
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. 

. 
 10 51 13 00-0127 EA 12" x 12" x 60" Three Tier Athletic Locker ........................................................................................................................... 411.22 35.50 

    For >25 To 50, Deduct  -17.01 
    For >50 To 100, Deduct  -35.09 
    For >100, Deduct  -53.16 

. 
 10 51 13 00-0128 EA 12" x 15" x 60" Three Tier Athletic Locker ........................................................................................................................... 431.06 35.50 

    For >25 To 50, Deduct  -18.00 
    For >50 To 100, Deduct  -37.07 
    For >100, Deduct  -56.14 

. 
 10 51 13 00-0129 EA 12" x 18" x 60" Three Tier Athletic Locker ........................................................................................................................... 448.60 35.50 

    For >25 To 50, Deduct  -18.88 
    For >50 To 100, Deduct  -38.83 
    For >100, Deduct  -58.77 

. 
 10 51 13 00-0130 EA 15" x 15" x 60" Three Tier Athletic Locker ........................................................................................................................... 460.52 35.50 

    For >25 To 50, Deduct  -19.48 
    For >50 To 100, Deduct  -40.02 
    For >100, Deduct  -60.56 

. 
 10 51 13 00-0131 EA 15" x 18" x 60" Three Tier Athletic Locker ........................................................................................................................... 480.36 35.50 

    For >25 To 50, Deduct  -20.47 
    For >50 To 100, Deduct  -42.00 
    For >100, Deduct  -63.53 

. 
 10 51 13 00-0132 EA 12" x 12" x 72" Three Tier Athletic Locker ........................................................................................................................... 433.82 35.50 

    For >25 To 50, Deduct  -18.14 
    For >50 To 100, Deduct  -37.35 
    For >100, Deduct  -56.55 

. 
 10 51 13 00-0133 EA 12" x 15" x 72" Three Tier Athletic Locker ........................................................................................................................... 451.74 35.50 

    For >25 To 50, Deduct  -19.04 
    For >50 To 100, Deduct  -39.14 
    For >100, Deduct  -59.24 

. 
 10 51 13 00-0134 EA 12" x 18" x 72" Three Tier Athletic Locker ........................................................................................................................... 476.47 35.50 

    For >25 To 50, Deduct  -20.27 
    For >50 To 100, Deduct  -41.61 
    For >100, Deduct  -62.95 

. 
 10 51 13 00-0135 EA 15" x 15" x 72" Three Tier Athletic Locker ........................................................................................................................... 489.12 35.50 

    For >25 To 50, Deduct  -20.91 
    For >50 To 100, Deduct  -42.88 
    For >100, Deduct  -64.85 

. 
 10 51 13 00-0136 EA 15" x 18" x 72" Three Tier Athletic Locker ........................................................................................................................... 508.11 35.50 

    For >25 To 50, Deduct  -21.86 
    For >50 To 100, Deduct  -44.78 
    For >100, Deduct  -67.70 

XXXXXXX 
. 
 10 51 13 00-0137  Four Tier Athletic Locker (10 51 13 00-0095) 
. 
. 

 10 51 13 00-0138 EA 12" x 12" x 60" Four Tier Athletic Locker ............................................................................................................................. 379.47 36.54 
    For >25 To 50, Deduct  -15.32 
    For >50 To 100, Deduct  -31.73 
    For >100, Deduct  -48.15 

. 
 10 51 13 00-0139 EA 12" x 15" x 60" Four Tier Athletic Locker ............................................................................................................................. 403.77 36.54 

    For >25 To 50, Deduct  -16.53 
    For >50 To 100, Deduct  -34.16 
    For >100, Deduct  -51.79 

. 
 10 51 13 00-0140 EA 12" x 18" x 60" Four Tier Athletic Locker ............................................................................................................................. 428.07 36.54 

    For >25 To 50, Deduct  -17.75 
    For >50 To 100, Deduct  -36.59 
    For >100, Deduct  -55.44 

. 
 10 51 13 00-0141 EA 15" x 15" x 60" Four Tier Athletic Locker ............................................................................................................................. 438.00 36.54 

    For >25 To 50, Deduct  -18.25 
    For >50 To 100, Deduct  -37.59 
    For >100, Deduct  -56.93 

. 
 10 51 13 00-0142 EA 15" x 18" x 60" Four Tier Athletic Locker ............................................................................................................................. 477.92 36.54 

    For >25 To 50, Deduct  -20.24 
    For >50 To 100, Deduct  -41.58 
    For >100, Deduct  -62.92 

. 
 10 51 13 00-0143 EA 12" x 12" x 72" Four Tier Athletic Locker ............................................................................................................................. 404.19 36.54 

    For >25 To 50, Deduct  -16.56 
    For >50 To 100, Deduct  -34.21 
    For >100, Deduct  -51.86 

. 
 10 51 13 00-0144 EA 12" x 15" x 72" Four Tier Athletic Locker ............................................................................................................................. 428.84 36.54 

    For >25 To 50, Deduct  -17.79 
    For >50 To 100, Deduct  -36.67 
    For >100, Deduct  -55.56 

. 
 10 51 13 00-0145 EA 12" x 18" x 72" Four Tier Athletic Locker ............................................................................................................................. 453.49 36.54 

    For >25 To 50, Deduct  -19.02 
    For >50 To 100, Deduct  -39.14 
    For >100, Deduct  -59.25 

. 
 10 51 13 00-0146 EA 15" x 15" x 72" Four Tier Athletic Locker ............................................................................................................................. 466.11 36.54 

    For >25 To 50, Deduct  -19.65 
    For >50 To 100, Deduct  -40.40 
    For >100, Deduct  -61.15 

. 
 10 51 13 00-0147 EA 15" x 18" x 72" Four Tier Athletic Locker ............................................................................................................................. 475.58 36.54 

    For >25 To 50, Deduct  -20.12 
    For >50 To 100, Deduct  -41.35 
    For >100, Deduct  -62.57 

XXXXXXX 
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. 
 10 51 13 00-0148  Six Tier Athletic Locker (10 51 13 00-0095) 
. 
. 

 10 51 13 00-0149 EA 12" x 12" x 72" Six Tier Athletic Locker ............................................................................................................................... 447.73 37.59 
    For >25 To 50, Deduct  -18.63 
    For >50 To 100, Deduct  -38.38 
    For >100, Deduct  -58.14 

. 
 10 51 13 00-0150 EA 12" x 15" x 72" Six Tier Athletic Locker ............................................................................................................................... 466.66 37.59 

    For >25 To 50, Deduct  -19.57 
    For >50 To 100, Deduct  -40.28 
    For >100, Deduct  -60.98 

. 
 10 51 13 00-0151 EA 12" x 18" x 72" Six Tier Athletic Locker ............................................................................................................................... 485.56 37.59 

    For >25 To 50, Deduct  -20.52 
    For >50 To 100, Deduct  -42.17 
    For >100, Deduct  -63.81 

. 
 10 51 13 00-0152 EA 12" x 21" x 72" Six Tier Athletic Locker ............................................................................................................................... 554.55 37.59 

    For >25 To 50, Deduct  -23.97 
    For >50 To 100, Deduct  -49.07 
    For >100, Deduct  -74.16 

XXXXXXX 
. 
 10 51 13 00-0153  Metal Locker Accessories (10 51 13) 
. 
. 
 10 51 13 00-0154  Locker Slope Tops (10 51 13 00-0153) 
. 
. 
 10 51 13 00-0155  16 Gauge Continuous Sloping Hood (10 51 13 00-0154) 
. 
. 

 10 51 13 00-0156 LF 12" Deep, 16 Gauge Continuous Slope Top ......................................................................................................................... 28.54 4.18 
. 

 10 51 13 00-0157 LF 15" Deep, 16 Gauge Continuous Slope Top ......................................................................................................................... 24.23 4.18 
. 

 10 51 13 00-0158 LF 18" Deep, 16 Gauge Continuous Slope Top ......................................................................................................................... 32.95 4.18 
. 

 10 51 13 00-0159 LF 21" Deep, 16 Gauge Continuous Slope Top ......................................................................................................................... 36.31 4.18 
. 

 10 51 13 00-0160 LF 24" Deep, 16 Gauge Continuous Slope Top ......................................................................................................................... 37.88 4.18 

XXXXXXX 
. 
 10 51 13 00-0161  16 Gauge Slope Top Corner Fillers (10 51 13 00-0154) 
. 
. 

 10 51 13 00-0162 EA 12" Deep, 16 Gauge Slope Top Corner Fillers .................................................................................................................... 115.11 4.18 
. 

 10 51 13 00-0163 EA 15" Deep, 16 Gauge Slope Top Corner Fillers .................................................................................................................... 117.56 4.18 
. 

 10 51 13 00-0164 EA 18" Deep, 16 Gauge Slope Top Corner Fillers .................................................................................................................... 119.99 4.18 
. 

 10 51 13 00-0165 EA 21" Deep, 16 Gauge Slope Top Corner Fillers .................................................................................................................... 122.94 4.18 
. 

 10 51 13 00-0166 EA 24" Deep, 16 Gauge Slope Top Corner Fillers .................................................................................................................... 125.86 4.18 

XXXXXXX 
. 
 10 51 13 00-0167  20 Gauge Individual Slope Top (10 51 13 00-0154) 
. 
. 

 10 51 13 00-0168 EA 12" Wide x 12" Deep 20 Gauge Individual Slope Top ........................................................................................................... 24.65 4.18 
. 

 10 51 13 00-0169 EA 12" Wide x 15" Deep 20 Gauge Individual Slope Top ........................................................................................................... 24.50 4.18 
. 

 10 51 13 00-0170 EA 12" Wide x 18" Deep 20 Gauge Individual Slope Top ........................................................................................................... 27.15 4.18 
. 

 10 51 13 00-0171 EA 15" Wide x 15" Deep 20 Gauge Individual Slope Top ........................................................................................................... 27.15 4.18 
. 

 10 51 13 00-0172 EA 15" Wide x 18" Deep 20 Gauge Individual Slope Top ........................................................................................................... 27.78 4.18 
. 

 10 51 13 00-0173 EA 15" Wide x 21" Deep 20 Gauge Individual Slope Top ........................................................................................................... 30.29 4.18 
. 

 10 51 13 00-0174 EA 18" Wide x 18" Deep 20 Gauge Individual Slope Top ........................................................................................................... 30.29 4.18 
. 

 10 51 13 00-0175 EA 18" Wide x 21" Deep 20 Gauge Individual Slope Top ........................................................................................................... 33.59 4.18 
. 

 10 51 13 00-0176 EA 18" Wide x 24" Deep 20 Gauge Individual Slope Top ........................................................................................................... 37.52 4.18 

XXXXXXX 
. 
 10 51 13 00-0177  Continuous Slope Top End Closures (10 51 13 00-0154) 
. 
. 

 10 51 13 00-0178 PR 12" Deep, Continuous Slope Top End Closures ................................................................................................................... 26.22 4.18 
. 

 10 51 13 00-0179 PR 15" Deep, Continuous Slope Top End Closures ................................................................................................................... 22.43 4.18 
. 

 10 51 13 00-0180 PR 18" Deep, Continuous Slope Top End Closures ................................................................................................................... 29.34 4.18 
. 

 10 51 13 00-0181 PR 21" Deep, Continuous Slope Top End Closures ................................................................................................................... 30.92 4.18 
. 

 10 51 13 00-0182 PR 24" Deep, Continuous Slope Top End Closures ................................................................................................................... 31.99 4.18 

XXXXXXX 
. 
 10 51 13 00-0183  Individual Slope Top End Closures (10 51 13 00-0154) 
. 
. 

 10 51 13 00-0184 EA 12" Deep, Individual Slope Top End Closures ...................................................................................................................... 17.28 4.18 
. 

 10 51 13 00-0185 EA 15" Deep, Individual Slope Top End Closures ...................................................................................................................... 17.77 4.18 
. 

 10 51 13 00-0186 EA 18" Deep, Individual Slope Top End Closures ...................................................................................................................... 18.86 4.18 
. 

 10 51 13 00-0187 EA 21" Deep, Individual Slope Top End Closures ...................................................................................................................... 19.62 4.18 
. 

 10 51 13 00-0188 EA 24" Deep, Individual Slope Top End Closures ...................................................................................................................... 27.35 4.18 

XXXXXXX 
. 
 10 51 13 00-0189  Locker Base (10 51 13 00-0153) 
. 
. 
 10 51 13 00-0190  Closed Front Base (10 51 13 00-0189) 
. 
. 

 10 51 13 00-0191 EA 12" Wide, 6" High Closed Front Base ................................................................................................................................... 18.12 4.18 
. 

 10 51 13 00-0192 EA 15" Wide, 6" High Closed Front Base ................................................................................................................................... 18.94 4.18 
. 

 10 51 13 00-0193 EA 18" Wide, 6" High Closed Front Base ................................................................................................................................... 20.65 4.18 
. 

 10 51 13 00-0194 EA 24" Wide, 6" High Closed Front Base ................................................................................................................................... 21.47 4.18 

XXXXXXX 
. 
 10 51 13 00-0195  Closed End Base (10 51 13 00-0189) 
. 
. 

 10 51 13 00-0196 EA 12" Deep, 6" High Closed End Base ..................................................................................................................................... 20.39 4.18 
. 

 10 51 13 00-0197 EA 15" Deep, 6" High Closed End Base ..................................................................................................................................... 20.54 4.18 
. 

 10 51 13 00-0198 EA 18" Deep, 6" High Closed End Base ..................................................................................................................................... 21.64 4.18 
. 

 10 51 13 00-0199 EA 21" Deep, 6" High Closed End Base ..................................................................................................................................... 22.73 4.18 
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. 
 10 51 13 00-0200 EA 24" Deep, 6" High Closed End Base ..................................................................................................................................... 24.21 4.18 

XXXXXXX 
. 
 10 51 13 00-0201  Recessed Continuous Front "Z" Base (10 51 13 00-0189) 
. 
. 

 10 51 13 00-0202 LF 4" High Recessed Continuous Front "Z" Base ...................................................................................................................... 21.13 3.13 

XXXXXXX 
. 
 10 51 13 00-0203  "Z" Base Ends Or Splice (10 51 13 00-0189) 
. 
. 

 10 51 13 00-0204 EA 12" Wide, 4" High Z-Base Ends Or Splice ............................................................................................................................. 21.28 4.18 
. 

 10 51 13 00-0205 EA 15" Wide, 4" High Z-Base Ends Or Splice ............................................................................................................................. 24.50 4.18 
. 

 10 51 13 00-0206 EA 18" Wide, 4" High Z-Base Ends Or Splice ............................................................................................................................. 27.78 4.18 
. 

 10 51 13 00-0207 EA 21" Wide, 4" High Z-Base Ends Or Splice ............................................................................................................................. 31.24 4.18 
. 

 10 51 13 00-0208 EA 24" Wide, 4" High Z-Base Ends Or Splice ............................................................................................................................. 34.68 4.18 

XXXXXXX 
. 
 10 51 13 00-0209  Locker Front Fillers And End Panels (10 51 13 00-0153) 
. 
. 
 10 51 13 00-0210  Locker Front Fillers (10 51 13 00-0209) 
. 
. 

 10 51 13 00-0211 EA 6" Wide x 48" High, 16 Gauge Front Filler ............................................................................................................................ 27.68 5.22 
. 

 10 51 13 00-0212 EA 12" Wide x 48" High, 16 Gauge Front Filler .......................................................................................................................... 44.12 5.22 
. 

 10 51 13 00-0213 EA 6" Wide x 60" High, 16 Gauge Front Filler ............................................................................................................................ 34.43 5.22 
. 

 10 51 13 00-0214 EA 12" Wide x 60" High, 16 Gauge Front Filler .......................................................................................................................... 52.55 5.22 
. 

 10 51 13 00-0215 EA 6" Wide x 66" High, 16 Gauge Front Filler ............................................................................................................................ 37.38 5.22 
. 

 10 51 13 00-0216 EA 12" Wide x 66" High, 16 Gauge Front Filler .......................................................................................................................... 41.87 5.22 
. 

 10 51 13 00-0217 EA 6" Wide x 72" High, 16 Gauge Front Filler ............................................................................................................................ 40.81 5.22 
. 

 10 51 13 00-0218 EA 12" Wide x 72" High, 16 Gauge Front Filler .......................................................................................................................... 57.44 5.22 
. 

 10 51 13 00-0219 EA 6" Wide x 78" High, 16 Gauge Front Filler ............................................................................................................................ 41.76 5.22 
. 

 10 51 13 00-0220 EA 12" Wide x 78" High, 16 Gauge Front Filler .......................................................................................................................... 48.48 5.22 

XXXXXXX 
. 
 10 51 13 00-0221  Locker End Panels (10 51 13 00-0209) 
. 
. 

 10 51 13 00-0222 EA 12" Deep x 48" High, 16 Gauge End Panel ........................................................................................................................... 44.62 4.18 
. 

 10 51 13 00-0223 EA 15" Deep x 48" High, 16 Gauge End Panel ........................................................................................................................... 54.30 4.18 
. 

 10 51 13 00-0224 EA 18" Deep x 48" High, 16 Gauge End Panel ........................................................................................................................... 63.61 4.18 
. 

 10 51 13 00-0225 EA 12" Deep x 60" High, 16 Gauge End Panel ........................................................................................................................... 52.54 4.18 
. 

 10 51 13 00-0226 EA 15" Deep x 60" High, 16 Gauge End Panel ........................................................................................................................... 59.49 4.18 
. 

 10 51 13 00-0227 EA 18" Deep x 60" High, 16 Gauge End Panel ........................................................................................................................... 70.41 4.18 
. 

 10 51 13 00-0228 EA 12" Deep x 72" High, 16 Gauge End Panel ........................................................................................................................... 61.78 4.18 
. 

 10 51 13 00-0229 EA 15" Deep x 72" High, 16 Gauge End Panel ........................................................................................................................... 70.22 4.18 
. 

 10 51 13 00-0230 EA 18" Deep x 72" High, 16 Gauge End Panel ........................................................................................................................... 81.46 4.18 
. 

 10 51 13 00-0231 EA 21" Deep x 72" High, 16 Gauge End Panel ........................................................................................................................... 93.66 4.18 

XXXXXXX 
. 
 10 51 13 00-0232  Locker Recessed Trim (10 51 13 00-0153) 
. 
. 

 10 51 13 00-0233 LF 3" Height, Top Trim For Recessed Lockers ............................................................................................................................ 9.43 2.08 
. 

 10 51 13 00-0234 EA 3" Height, Inside And Outside Top Corner Trim For Recessed Lockers ............................................................................... 25.71 4.18 
. 

 10 51 13 00-0235 EA 60" Height, 3" Wide Side Trim For Recessed Lockers .......................................................................................................... 38.73 4.18 
. 

 10 51 13 00-0236 EA 66" Height, 3" Wide Side Trim For Recessed Lockers .......................................................................................................... 40.11 4.18 
. 

 10 51 13 00-0237 EA 72" Height, 3" Wide Side Trim For Recessed Lockers .......................................................................................................... 41.48 4.18 
. 

 10 51 13 00-0238 EA 78" Height, 3" Wide Side Trim For Recessed Lockers .......................................................................................................... 42.68 4.18 

XXXXXXX 
. 
 10 51 13 00-0239  Locker Interior Accessories (10 51 13 00-0153) 
. 
. 
 10 51 13 00-0240  Locker Coat Rods (10 51 13 00-0239) 
. 
. 

 10 51 13 00-0241 EA 12" Wide Coat Rod ............................................................................................................................................................... 14.26 4.18 
. 

 10 51 13 00-0242 EA 15" Wide Coat Rod ............................................................................................................................................................... 15.54 4.18 
. 

 10 51 13 00-0243 EA 18" Wide Coat Rod ............................................................................................................................................................... 16.67 4.18 
. 

 10 51 13 00-0244 EA 24" Wide Coat Rod ............................................................................................................................................................... 17.68 4.18 

XXXXXXX 
. 
 10 51 13 00-0245  Locker Hat Shelf (10 51 13 00-0239) 
. 
. 

 10 51 13 00-0246 EA 12" Wide Hat Shelf ................................................................................................................................................................ 16.95 4.18 
. 

 10 51 13 00-0247 EA 15" Wide Hat Shelf ................................................................................................................................................................ 19.71 4.18 
. 

 10 51 13 00-0248 EA 18" Wide Hat Shelf ................................................................................................................................................................ 20.88 4.18 
. 

 10 51 13 00-0249 EA 24" Wide Hat Shelf ................................................................................................................................................................ 25.49 4.18 

XXXXXXX 
. 
 10 51 13 00-0250  Locker ADA Compliant Shelf (10 51 13 00-0239) 
. 
. 

 10 51 13 00-0251 EA ADA Compliant Shelf For Single Tier Lockers ...................................................................................................................... 32.82 5.22 
Note: Includes an ADA label for locker face. 

XXXXXXX 
. 
 10 51 13 00-0252  Other Interior Locker Accessories (10 51 13 00-0239) 
. 
. 

 10 51 13 00-0253 EA 3" x 10" Bent Plate Shoe Rack .............................................................................................................................................. 42.79 4.18 
. 

 10 51 13 00-0254 EA 8" x 10" Mirror ....................................................................................................................................................................... 34.18 4.18 
. 

 10 51 13 00-0255 EA Additional Hook ..................................................................................................................................................................... 10.50 4.18 

XXXXXXX 
. 
 10 51 13 00-0256  Locker Locks (10 51 13 00-0153) 
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. 

. 
 10 51 13 00-0257 EA Built In Combination Lock ..................................................................................................................................................... 37.39 4.18 

XXXXXXX 
. 
 10 51 13 00-0258  Steel Basket Racks Mounted On Concrete Base (10 51 13) 

Note: Includes electroplated baskets with 3/4" x 1" wire mesh sides and bottom with perforated sheet steel front 
and backs. 

. 

. 
 10 51 13 00-0259 EA 9" x 13" x 8" Baskets, 28 Wire Mesh Baskets And Rack .................................................................................................. 1,723.63 78.30 

. 
 10 51 13 00-0260 EA 12" x 13" x 8" Baskets, 21 Wire Mesh Baskets And Rack ................................................................................................ 1,476.06 78.30 

XXXXXXX 
. 
 10 51 26  Plastic Lockers (10 51) 
. 
. 
 10 51 26 00-0001  Solid Plastic Lockers (10 51 26) 

Note: Price per frame. High density polyethylene with homogeneous color throughout. Includes 1/2" door, 3/8" 
sides, tops, bottoms, rears and shelves. Excludes slope top, base, and locks. 

. 

. 
 10 51 26 00-0002  Single Tier Solid Plastic Lockers (10 51 26 00-0001) 

Note: Includes one double hook per tier. 
. 
. 

 10 51 26 00-0003 EA 12" x 12" x 36" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 432.96 32.36 
    For >50 To 100, Deduct  -36.82 
    For >100, Deduct  -57.18 

. 
 10 51 26 00-0004 EA 12" x 15" x 36" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 440.34 32.36 

    For >50 To 100, Deduct  -37.56 
    For >100, Deduct  -58.28 

. 
 10 51 26 00-0005 EA 12" x 18" x 36" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 447.73 32.36 

    For >50 To 100, Deduct  -38.30 
    For >100, Deduct  -59.39 

. 
 10 51 26 00-0006 EA 15" x 15" x 36" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 458.81 32.36 

    For >50 To 100, Deduct  -39.41 
    For >100, Deduct  -61.05 

. 
 10 51 26 00-0007 EA 15" x 18" x 36" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 447.09 32.36 

    For >50 To 100, Deduct  -38.24 
    For >100, Deduct  -59.30 

. 
 10 51 26 00-0008 EA 18" x 12" x 36" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 450.20 32.36 

    For >50 To 100, Deduct  -38.55 
    For >100, Deduct  -59.76 

. 
 10 51 26 00-0009 EA 18" x 15" x 36" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 444.74 32.36 

    For >50 To 100, Deduct  -38.00 
    For >100, Deduct  -58.94 

. 
 10 51 26 00-0010 EA 18" x 18" x 36" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 475.24 32.36 

    For >50 To 100, Deduct  -41.05 
    For >100, Deduct  -63.52 

. 
 10 51 26 00-0011 EA 12" x 12" x 48" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 468.20 32.36 

    For >50 To 100, Deduct  -40.35 
    For >100, Deduct  -62.46 

. 
 10 51 26 00-0012 EA 12" x 15" x 48" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 476.41 32.36 

    For >50 To 100, Deduct  -41.17 
    For >100, Deduct  -63.69 

. 
 10 51 26 00-0013 EA 12" x 18" x 48" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 484.62 32.36 

    For >50 To 100, Deduct  -41.99 
    For >100, Deduct  -64.93 

. 
 10 51 26 00-0014 EA 15" x 15" x 48" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 503.39 32.36 

    For >50 To 100, Deduct  -43.87 
    For >100, Deduct  -67.74 

. 
 10 51 26 00-0015 EA 15" x 18" x 48" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 529.19 32.36 

    For >50 To 100, Deduct  -46.45 
    For >100, Deduct  -71.61 

. 
 10 51 26 00-0016 EA 18" x 15" x 48" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 505.73 32.36 

    For >50 To 100, Deduct  -44.10 
    For >100, Deduct  -68.09 

. 
 10 51 26 00-0017 EA 18" x 18" x 48" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 547.95 32.36 

    For >50 To 100, Deduct  -48.32 
    For >100, Deduct  -74.42 

. 
 10 51 26 00-0018 EA 12" x 12" x 60" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 471.47 32.36 

    For >50 To 100, Deduct  -40.67 
    For >100, Deduct  -62.95 

. 
 10 51 26 00-0019 EA 12" x 15" x 60" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 495.53 32.36 

    For >50 To 100, Deduct  -43.08 
    For >100, Deduct  -66.56 

. 
 10 51 26 00-0020 EA 12" x 18" x 60" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 519.61 32.36 

    For >50 To 100, Deduct  -45.49 
    For >100, Deduct  -70.17 

. 
 10 51 26 00-0021 EA 15" x 12" x 60" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 501.98 32.36 

    For >50 To 100, Deduct  -43.73 
    For >100, Deduct  -67.53 

. 
 10 51 26 00-0022 EA 15" x 15" x 60" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 527.48 32.36 

    For >50 To 100, Deduct  -46.28 
    For >100, Deduct  -71.35 

. 
 10 51 26 00-0023 EA 15" x 18" x 60" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 553.00 32.36 

    For >50 To 100, Deduct  -48.83 
    For >100, Deduct  -75.18 

. 
 10 51 26 00-0024 EA 18" x 12" x 60" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 532.48 32.36 

    For >50 To 100, Deduct  -46.78 
    For >100, Deduct  -72.10 
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. 
 10 51 26 00-0025 EA 18" x 15" x 60" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 559.44 32.36 

    For >50 To 100, Deduct  -49.47 
    For >100, Deduct  -76.15 

. 
 10 51 26 00-0026 EA 12" x 12" x 72" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 537.47 33.41 

    For >50 To 100, Deduct  -47.07 
    For >100, Deduct  -72.60 

. 
 10 51 26 00-0027 EA 12" x 15" x 72" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 564.45 33.41 

    For >50 To 100, Deduct  -49.76 
    For >100, Deduct  -76.65 

. 
 10 51 26 00-0028 EA 12" x 18" x 72" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 591.39 33.41 

    For >50 To 100, Deduct  -52.46 
    For >100, Deduct  -80.69 

. 
 10 51 26 00-0029 EA 15" x 12" x 72" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 572.48 33.41 

    For >50 To 100, Deduct  -50.57 
    For >100, Deduct  -77.85 

. 
 10 51 26 00-0030 EA 15" x 15" x 72" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 600.93 33.41 

    For >50 To 100, Deduct  -53.41 
    For >100, Deduct  -82.12 

. 
 10 51 26 00-0031 EA 15" x 18" x 72" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 629.35 33.41 

    For >50 To 100, Deduct  -56.25 
    For >100, Deduct  -86.38 

. 
 10 51 26 00-0032 EA 18" x 12" x 72" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 600.39 33.41 

    For >50 To 100, Deduct  -53.36 
    For >100, Deduct  -82.04 

. 
 10 51 26 00-0033 EA 18" x 15" x 72" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 637.38 33.41 

    For >50 To 100, Deduct  -57.06 
    For >100, Deduct  -87.59 

. 
 10 51 26 00-0034 EA 18" x 18" x 72" Single Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................... 667.26 33.41 

    For >50 To 100, Deduct  -60.04 
    For >100, Deduct  -92.07 

XXXXXXX 
. 
 10 51 26 00-0035  Double Tier Solid Plastic Lockers (10 51 26 00-0001) 

Note: Includes one double hook per tier. 
. 
. 

 10 51 26 00-0036 EA 12" x 12" x 48" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 484.37 33.41 
    For >50 To 100, Deduct  -41.76 
    For >100, Deduct  -64.64 

. 
 10 51 26 00-0037 EA 12" x 15" x 48" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 491.40 33.41 

    For >50 To 100, Deduct  -42.46 
    For >100, Deduct  -65.69 

. 
 10 51 26 00-0038 EA 12" x 18" x 48" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 501.95 33.41 

    For >50 To 100, Deduct  -43.51 
    For >100, Deduct  -67.27 

. 
 10 51 26 00-0039 EA 15" x 12" x 48" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 498.44 33.41 

    For >50 To 100, Deduct  -43.16 
    For >100, Deduct  -66.75 

. 
 10 51 26 00-0040 EA 15" x 15" x 48" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 517.21 33.41 

    For >50 To 100, Deduct  -45.04 
    For >100, Deduct  -69.56 

. 
 10 51 26 00-0041 EA 15" x 18" x 48" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 561.77 33.41 

    For >50 To 100, Deduct  -49.50 
    For >100, Deduct  -76.25 

. 
 10 51 26 00-0042 EA 18" x 12" x 48" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 503.14 33.41 

    For >50 To 100, Deduct  -43.63 
    For >100, Deduct  -67.45 

. 
 10 51 26 00-0043 EA 18" x 15" x 48" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 525.84 33.41 

    For >50 To 100, Deduct  -45.90 
    For >100, Deduct  -70.86 

. 
 10 51 26 00-0044 EA 18" x 18" x 48" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 566.47 33.41 

    For >50 To 100, Deduct  -49.97 
    For >100, Deduct  -76.95 

. 
 10 51 26 00-0045 EA 12" x 12" x 60" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 500.51 33.41 

    For >50 To 100, Deduct  -43.37 
    For >100, Deduct  -67.06 

. 
 10 51 26 00-0046 EA 12" x 15" x 60" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 537.25 33.41 

    For >50 To 100, Deduct  -47.04 
    For >100, Deduct  -72.57 

. 
 10 51 26 00-0047 EA 12" x 18" x 60" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 547.75 33.41 

    For >50 To 100, Deduct  -48.09 
    For >100, Deduct  -74.14 

. 
 10 51 26 00-0048 EA 15" x 12" x 60" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 543.39 33.41 

    For >50 To 100, Deduct  -47.66 
    For >100, Deduct  -73.49 

. 
 10 51 26 00-0049 EA 15" x 15" x 60" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 567.74 33.41 

    For >50 To 100, Deduct  -50.09 
    For >100, Deduct  -77.14 

. 
 10 51 26 00-0050 EA 18" x 12" x 60" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 572.50 33.41 

    For >50 To 100, Deduct  -50.57 
    For >100, Deduct  -77.86 

. 
 10 51 26 00-0051 EA 18" x 15" x 60" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 598.24 33.41 

    For >50 To 100, Deduct  -53.14 
    For >100, Deduct  -81.72 

. 
 10 51 26 00-0052 EA 18" x 18" x 60" Double Tier Solid Plastic Locker (Tufftec Lockers®) .................................................................................. 623.98 33.41 

    For >50 To 100, Deduct  -55.72 
    For >100, Deduct  -85.58 
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. 
 10 51 26 00-0053 EA 12" x 12" x 72" Double Tier Solid Plastic Locker (Tufftec Lockers®) ................................................................................... 577.36 34.46 

    For >50 To 100, Deduct  -50.85 
    For >100, Deduct  -78.33 

. 
 10 51 26 00-0054 EA 12" x 15" x 72" Double Tier Solid Plastic Locker (Tufftec Lockers®) ................................................................................... 603.10 34.46 

    For >50 To 100, Deduct  -53.42 
    For >100, Deduct  -82.20 

. 
 10 51 26 00-0055 EA 12" x 18" x 72" Double Tier Solid Plastic Locker (Tufftec Lockers®) ................................................................................... 616.52 34.46 

    For >50 To 100, Deduct  -54.76 
    For >100, Deduct  -84.21 

. 
 10 51 26 00-0056 EA 15" x 12" x 72" Double Tier Solid Plastic Locker (Tufftec Lockers®) ................................................................................... 610.78 34.46 

    For >50 To 100, Deduct  -54.19 
    For >100, Deduct  -83.35 

. 
 10 51 26 00-0057 EA 15" x 15" x 72" Double Tier Solid Plastic Locker (Tufftec Lockers®) ................................................................................... 637.93 34.46 

    For >50 To 100, Deduct  -56.90 
    For >100, Deduct  -87.42 

. 
 10 51 26 00-0058 EA 15" x 18" x 72" Double Tier Solid Plastic Locker (Tufftec Lockers®) ................................................................................... 665.07 34.46 

    For >50 To 100, Deduct  -59.62 
    For >100, Deduct  -91.49 

. 
 10 51 26 00-0059 EA 18" x 12" x 72" Double Tier Solid Plastic Locker (Tufftec Lockers®) ................................................................................... 615.64 34.46 

    For >50 To 100, Deduct  -54.67 
    For >100, Deduct  -84.08 

. 
 10 51 26 00-0060 EA 18" x 15" x 72" Double Tier Solid Plastic Locker (Tufftec Lockers®) ................................................................................... 672.73 34.46 

    For >50 To 100, Deduct  -60.38 
    For >100, Deduct  -92.64 

. 
 10 51 26 00-0061 EA 18" x 18" x 72" Double Tier Solid Plastic Locker (Tufftec Lockers®) ................................................................................... 701.25 34.46 

    For >50 To 100, Deduct  -63.23 
    For >100, Deduct  -96.92 

XXXXXXX 
. 
 10 51 26 00-0062  Triple Tier Solid Plastic Lockers (10 51 26 00-0001) 

Note: Includes one double hook per tier. 
. 
. 

 10 51 26 00-0063 EA 12" x 12" x 48" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 477.66 34.46 
    For >50 To 100, Deduct  -40.88 
    For >100, Deduct  -63.38 

. 
 10 51 26 00-0064 EA 15" x 15" x 48" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 496.97 34.46 

    For >50 To 100, Deduct  -42.81 
    For >100, Deduct  -66.28 

. 
 10 51 26 00-0065 EA 15" x 18" x 48" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 514.68 34.46 

    For >50 To 100, Deduct  -44.58 
    For >100, Deduct  -68.93 

. 
 10 51 26 00-0066 EA 12" x 12" x 60" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 518.12 34.46 

    For >50 To 100, Deduct  -44.92 
    For >100, Deduct  -69.45 

. 
 10 51 26 00-0067 EA 12" x 15" x 60" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 559.39 34.46 

    For >50 To 100, Deduct  -49.05 
    For >100, Deduct  -75.64 

. 
 10 51 26 00-0068 EA 12" x 18" x 60" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 559.58 34.46 

    For >50 To 100, Deduct  -49.07 
    For >100, Deduct  -75.67 

. 
 10 51 26 00-0069 EA 15" x 12" x 60" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 582.10 34.46 

    For >50 To 100, Deduct  -51.32 
    For >100, Deduct  -79.05 

. 
 10 51 26 00-0070 EA 15" x 15" x 60" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 604.72 34.46 

    For >50 To 100, Deduct  -53.58 
    For >100, Deduct  -82.44 

. 
 10 51 26 00-0071 EA 15" x 18" x 60" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 627.32 34.46 

    For >50 To 100, Deduct  -55.84 
    For >100, Deduct  -85.83 

. 
 10 51 26 00-0072 EA 18" x 12" x 60" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 609.15 34.46 

    For >50 To 100, Deduct  -54.02 
    For >100, Deduct  -83.10 

. 
 10 51 26 00-0073 EA 18" x 15" x 60" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 633.05 34.46 

    For >50 To 100, Deduct  -56.41 
    For >100, Deduct  -86.69 

. 
 10 51 26 00-0074 EA 18" x 18" x 60" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 656.94 34.46 

    For >50 To 100, Deduct  -58.80 
    For >100, Deduct  -90.27 

. 
 10 51 26 00-0075 EA 12" x 12" x 72" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 613.79 35.50 

    For >50 To 100, Deduct  -54.28 
    For >100, Deduct  -83.55 

. 
 10 51 26 00-0076 EA 12" x 15" x 72" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 637.71 35.50 

    For >50 To 100, Deduct  -56.67 
    For >100, Deduct  -87.14 

. 
 10 51 26 00-0077 EA 12" x 18" x 72" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 654.49 35.50 

    For >50 To 100, Deduct  -58.35 
    For >100, Deduct  -89.65 

. 
 10 51 26 00-0078 EA 15" x 12" x 72" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 644.82 35.50 

    For >50 To 100, Deduct  -57.38 
    For >100, Deduct  -88.20 

. 
 10 51 26 00-0079 EA 15" x 15" x 72" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 652.40 35.50 

    For >50 To 100, Deduct  -58.14 
    For >100, Deduct  -89.34 

. 
 10 51 26 00-0080 EA 15" x 18" x 72" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 679.72 35.50 

    For >50 To 100, Deduct  -60.87 
    For >100, Deduct  -93.44 
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. 
 10 51 26 00-0081 EA 18" x 12" x 72" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 633.97 35.50 

    For >50 To 100, Deduct  -56.30 
    For >100, Deduct  -86.58 

. 
 10 51 26 00-0082 EA 18" x 15" x 72" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 689.51 35.50 

    For >50 To 100, Deduct  -61.85 
    For >100, Deduct  -94.91 

. 
 10 51 26 00-0083 EA 18" x 18" x 72" Triple Tier Solid Plastic Locker (Tufftec Lockers®) ..................................................................................... 728.83 35.50 

    For >50 To 100, Deduct  -65.78 
    For >100, Deduct  -100.81 

XXXXXXX 
. 
 10 51 26 00-0084  Four Tier Solid Plastic Lockers (10 51 26 00-0001) 
. 
. 

 10 51 26 00-0085 EA 12" x 12" x 60" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 553.04 35.50 
    For >50 To 100, Deduct  -48.21 
    For >100, Deduct  -74.44 

. 
 10 51 26 00-0086 EA 12" x 15" x 60" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 568.72 35.50 

    For >50 To 100, Deduct  -49.77 
    For >100, Deduct  -76.79 

. 
 10 51 26 00-0087 EA 12" x 18" x 60" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 597.62 35.50 

    For >50 To 100, Deduct  -52.66 
    For >100, Deduct  -81.12 

. 
 10 51 26 00-0088 EA 15" x 12" x 60" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 594.09 35.50 

    For >50 To 100, Deduct  -52.31 
    For >100, Deduct  -80.59 

. 
 10 51 26 00-0089 EA 15" x 15" x 60" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 631.53 35.50 

    For >50 To 100, Deduct  -56.05 
    For >100, Deduct  -86.21 

. 
 10 51 26 00-0090 EA 15" x 18" x 60" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 643.35 35.50 

    For >50 To 100, Deduct  -57.24 
    For >100, Deduct  -87.98 

. 
 10 51 26 00-0091 EA 18" x 12" x 60" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 637.48 35.50 

    For >50 To 100, Deduct  -56.65 
    For >100, Deduct  -87.10 

. 
 10 51 26 00-0092 EA 18" x 15" x 60" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 657.42 35.50 

    For >50 To 100, Deduct  -58.64 
    For >100, Deduct  -90.09 

. 
 10 51 26 00-0093 EA 18" x 18" x 60" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 714.90 35.50 

    For >50 To 100, Deduct  -64.39 
    For >100, Deduct  -98.72 

. 
 10 51 26 00-0094 EA 12" x 12" x 72" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 634.84 36.54 

    For >50 To 100, Deduct  -56.18 
    For >100, Deduct  -86.46 

. 
 10 51 26 00-0095 EA 12" x 15" x 72" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 662.63 36.54 

    For >50 To 100, Deduct  -58.95 
    For >100, Deduct  -90.62 

. 
 10 51 26 00-0096 EA 12" x 18" x 72" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 666.25 36.54 

    For >50 To 100, Deduct  -59.32 
    For >100, Deduct  -91.17 

. 
 10 51 26 00-0097 EA 15" x 12" x 72" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 701.28 36.54 

    For >50 To 100, Deduct  -62.82 
    For >100, Deduct  -96.42 

. 
 10 51 26 00-0098 EA 15" x 15" x 72" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 668.87 36.54 

    For >50 To 100, Deduct  -59.58 
    For >100, Deduct  -91.56 

. 
 10 51 26 00-0099 EA 15" x 18" x 72" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 698.23 36.54 

    For >50 To 100, Deduct  -62.51 
    For >100, Deduct  -95.96 

. 
 10 51 26 00-0100 EA 18" x 12" x 72" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 667.75 36.54 

    For >50 To 100, Deduct  -59.47 
    For >100, Deduct  -91.39 

. 
 10 51 26 00-0101 EA 18" x 15" x 72" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 702.93 36.54 

    For >50 To 100, Deduct  -62.98 
    For >100, Deduct  -96.67 

. 
 10 51 26 00-0102 EA 18" x 18" x 72" Four Tier Solid Plastic Locker (Tufftec Lockers®) ...................................................................................... 755.65 36.54 

    For >50 To 100, Deduct  -68.26 
    For >100, Deduct  -104.58 

XXXXXXX 
. 
 10 51 26 00-0103  Five Tier Solid Plastic Lockers (10 51 26 00-0001) 
. 
. 

 10 51 26 00-0104 EA 12" x 12" x 60" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 600.35 36.02 
    For >50 To 100, Deduct  -52.83 
    For >100, Deduct  -81.41 

. 
 10 51 26 00-0105 EA 12" x 15" x 60" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 619.76 36.02 

    For >50 To 100, Deduct  -54.77 
    For >100, Deduct  -84.32 

. 
 10 51 26 00-0106 EA 12" x 18" x 60" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 639.17 36.02 

    For >50 To 100, Deduct  -56.71 
    For >100, Deduct  -87.23 

. 
 10 51 26 00-0107 EA 15" x 12" x 60" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 626.81 36.02 

    For >50 To 100, Deduct  -55.48 
    For >100, Deduct  -85.38 

. 
 10 51 26 00-0108 EA 15" x 15" x 60" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 661.58 36.02 

    For >50 To 100, Deduct  -58.95 
    For >100, Deduct  -90.59 
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. 
 10 51 26 00-0109 EA 15" x 18" x 60" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 678.41 36.02 

    For >50 To 100, Deduct  -60.64 
    For >100, Deduct  -93.12 

. 
 10 51 26 00-0110 EA 18" x 12" x 60" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 672.55 36.02 

    For >50 To 100, Deduct  -60.05 
    For >100, Deduct  -92.24 

. 
 10 51 26 00-0111 EA 18" x 15" x 60" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 691.32 36.02 

    For >50 To 100, Deduct  -61.93 
    For >100, Deduct  -95.05 

. 
 10 51 26 00-0112 EA 18" x 18" x 60" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 752.31 36.02 

    For >50 To 100, Deduct  -68.03 
    For >100, Deduct  -104.20 

. 
 10 51 26 00-0113 EA 12" x 12" x 72" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 653.99 37.07 

    For >50 To 100, Deduct  -57.99 
    For >100, Deduct  -89.20 

. 
 10 51 26 00-0114 EA 12" x 15" x 72" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 675.76 37.07 

    For >50 To 100, Deduct  -60.16 
    For >100, Deduct  -92.47 

. 
 10 51 26 00-0115 EA 12" x 18" x 72" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 697.51 37.07 

    For >50 To 100, Deduct  -62.34 
    For >100, Deduct  -95.73 

. 
 10 51 26 00-0116 EA 15" x 12" x 72" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 689.90 37.07 

    For >50 To 100, Deduct  -61.58 
    For >100, Deduct  -94.59 

. 
 10 51 26 00-0117 EA 15" x 15" x 72" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 705.20 37.07 

    For >50 To 100, Deduct  -63.11 
    For >100, Deduct  -96.88 

. 
 10 51 26 00-0118 EA 15" x 18" x 72" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 728.13 37.07 

    For >50 To 100, Deduct  -65.40 
    For >100, Deduct  -100.32 

. 
 10 51 26 00-0119 EA 18" x 12" x 72" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 710.51 37.07 

    For >50 To 100, Deduct  -63.64 
    For >100, Deduct  -97.68 

. 
 10 51 26 00-0120 EA 18" x 15" x 72" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 736.80 37.07 

    For >50 To 100, Deduct  -66.27 
    For >100, Deduct  -101.62 

. 
 10 51 26 00-0121 EA 18" x 18" x 72" Five Tier Solid Plastic Locker (Tufftec Lockers®) ....................................................................................... 767.30 37.07 

    For >50 To 100, Deduct  -69.32 
    For >100, Deduct  -106.20 

XXXXXXX 
. 
 10 51 26 00-0122  Six Tier Solid Plastic Lockers (10 51 26 00-0001) 
. 
. 

 10 51 26 00-0123 EA 15" x 12" x 60" Six Tier Solid Plastic Locker (Tufftec Lockers®) ......................................................................................... 690.11 36.54 
    For >50 To 100, Deduct  -61.70 
    For >100, Deduct  -94.75 

. 
 10 51 26 00-0124 EA 12" x 12" x 72" Six Tier Solid Plastic Locker (Tufftec Lockers®) ......................................................................................... 678.00 37.59 

    For >50 To 100, Deduct  -60.28 
    For >100, Deduct  -92.68 

. 
 10 51 26 00-0125 EA 12" x 15" x 72" Six Tier Solid Plastic Locker (Tufftec Lockers®) ......................................................................................... 699.74 37.59 

    For >50 To 100, Deduct  -62.46 
    For >100, Deduct  -95.94 

. 
 10 51 26 00-0126 EA 12" x 18" x 72" Six Tier Solid Plastic Locker (Tufftec Lockers®) ......................................................................................... 714.24 37.59 

    For >50 To 100, Deduct  -63.91 
    For >100, Deduct  -98.12 

. 
 10 51 26 00-0127 EA 15" x 12" x 72" Six Tier Solid Plastic Locker (Tufftec Lockers®) ......................................................................................... 743.22 37.59 

    For >50 To 100, Deduct  -66.81 
    For >100, Deduct  -102.46 

. 
 10 51 26 00-0128 EA 15" x 15" x 72" Six Tier Solid Plastic Locker (Tufftec Lockers®) ......................................................................................... 751.69 37.59 

    For >50 To 100, Deduct  -67.65 
    For >100, Deduct  -103.73 

. 
 10 51 26 00-0129 EA 15" x 18" x 72" Six Tier Solid Plastic Locker (Tufftec Lockers®) ......................................................................................... 757.73 37.59 

    For >50 To 100, Deduct  -68.26 
    For >100, Deduct  -104.64 

. 
 10 51 26 00-0130 EA 18" x 12" x 72" Six Tier Solid Plastic Locker (Tufftec Lockers®) ......................................................................................... 760.13 37.59 

    For >50 To 100, Deduct  -68.50 
    For >100, Deduct  -105.00 

. 
 10 51 26 00-0131 EA 18" x 15" x 72" Six Tier Solid Plastic Locker (Tufftec Lockers®) ......................................................................................... 786.71 37.59 

    For >50 To 100, Deduct  -71.15 
    For >100, Deduct  -108.99 

. 
 10 51 26 00-0132 EA 18" x 18" x 72" Six Tier Solid Plastic Locker (Tufftec Lockers®) ......................................................................................... 821.75 37.59 

    For >50 To 100, Deduct  -74.66 
    For >100, Deduct  -114.24 

XXXXXXX 
. 
 10 51 26 00-0133  Solid Plastic Locker Accessories (10 51 26 00-0001) 
. 
. 
 10 51 26 00-0134  Slope Tops For Solid Plastic Lockers (10 51 26 00-0133) 

Note: Price per frame. 
. 
. 

 10 51 26 00-0135 EA Slope Top For Solid Plastic Lockers (Tufftec Lockers®) ....................................................................................................... 33.45  

XXXXXXX 
. 
 10 51 26 00-0136  Recessed Bases For Solid Plastic Lockers (10 51 26 00-0133) 

Note: Price per frame. 
. 
. 

 10 51 26 00-0137 EA Recessed Base For Solid Plastic Lockers (Tufftec Lockers®) .............................................................................................. 36.58  
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XXXXXXX 
. 
 10 51 26 00-0138  End Panels For Solid Plastic Lockers (10 51 26 00-0133) 

Note: Price per frame. 
. 
. 

 10 51 26 00-0139 EA End Panel For Solid Plastic Lockers (Tufftec Lockers®) ....................................................................................................... 82.07  

XXXXXXX 
. 
 10 51 26 00-0140  Venting Options For Solid Plastic Locker Doors (10 51 26 00-0133) 

Note: Price per frame. 
. 
. 

 10 51 26 00-0141 EA Horizontal Venting Option For Solid Plastic Locker Doors .................................................................................................... 31.37  

XXXXXXX 
. 
 10 51 26 00-0142  Filler Panels For Solid Plastic Lockers (10 51 26 00-0133) 
. 
. 

 10 51 26 00-0143 EA Up To 6" Width, Filler Panel For Solid Plastic Lockers (Tufftec Lockers®) ........................................................................... 88.84  
Note: Full locker height. Width and height cut to size in the field. 

XXXXXXX 
. 
 10 51 26 00-0144  Locker Accessories For Solid Plastic Lockers (10 51 26 00-0133) 
. 
. 

 10 51 26 00-0145 EA Built In Hasp For Solid Plastic Lockers ................................................................................................................................... 7.84  
Note: For removable padlocks. Excludes padlock. 

. 
 10 51 26 00-0146 EA Built In Combination Lock For Solid Plastic Lockers ............................................................................................................. 23.53  

. 
 10 51 26 00-0147 EA Built In Key Lock For Solid Plastic Lockers ........................................................................................................................... 31.37  

XXXXXXX 
. 
 10 51 53  Locker Room Benches (10 51)
. 
. 

 10 51 53 00-0001 LF Hardwood Bench With Aluminum Pedestals ......................................................................................................................... 94.32 5.22 
. 

 10 51 53 00-0002 LF Hardwood Bench With Painted Steel Pedestals ................................................................................................................... 75.31 5.22 
. 

 10 51 53 00-0003 LF Plastic Laminated Bench With Steel Pedestals ................................................................................................................... 114.97 5.22 
. 

 10 51 53 00-0004 LF Solid Plastic Bench With Steel Pedestals ........................................................................................................................... 109.88 5.22 
. 

 10 51 53 00-0005 LF Aluminum Bench With Aluminum Pedestals ......................................................................................................................... 85.40 5.22 

XXXXXXX 
. 
 10 55  Postal Specialties (10 50) 
. 
. 
 10 55 23  Mail Boxes (10 55) 
. 
. 
 10 55 23 23  Residential Mail Boxes (10 55 23)
. 
. 
 10 55 23 23-0001  Residential Mail Boxes (10 55 23 23) 
. 
. 

 10 55 23 23-0002 EA 13" x 3-9/16" Satin Aluminum (Aluminum Body) Letter Slot With Interior Plate .................................................................... 85.87 11.74 
    For Stainless Steel Sleeve, Add  15.14 

. 
 10 55 23 23-0003 EA 13" x 3-9/16" Bright Brass (Brass Body) Letter Slot With Interior Plate ............................................................................... 109.32 11.74 

    For Stainless Steel Sleeve, Add  15.14 
. 

 10 55 23 23-0004 EA Aluminum Or Galvanized Wall Mounted Mailbox .................................................................................................................. 69.56 10.45 
. 

 10 55 23 23-0005 EA 20" x 8-3/4" x 6-7/8" Galvanized Steel Residential Rural Mailbox With 1-1/2" Post ............................................................ 106.51 13.05 

XXXXXXX 
. 
 10 55 23 26  Commercial Mail Boxes (10 55 23)
. 
. 
 10 55 23 26-0001  Commercial Letter Boxes (10 55 23 26) 

Note: Includes locks and keys unless provided by the United States Postal Service. 
. 
. 

 10 55 23 26-0002 EA 15" Wide x 19" High x 7-1/2" Deep, US Postal Service Approved, Surface Mount, Aluminum Letter Box (Salsbury 
2240AU) ............................................................................................................................................................................. 287.72 15.66 

. 
 10 55 23 26-0003 EA 15" Wide x 19" High x 6-3/4" Deep, Private Use/Access, Recessed Mount, Aluminum Letter Box (Salsbury 

2245AP) ............................................................................................................................................................................. 331.68 15.66 

XXXXXXX 
. 
 10 55 23 26-0004  Commercial Horizontal Mail Boxes (10 55 23 26) 

Note: Includes locks and keys unless provided by the United States Postal Service. 
. 
. 

 10 55 23 26-0005 BOX 5-1/2" Wide x 5-1/2" High x 15-1/2" Deep, Private Use/Access, Wall Mount, Aluminum Horizontal Mail Boxes, Per 
Box....................................................................................................................................................................................... 61.89 15.66 

. 
 10 55 23 26-0006 BOX 10-3/4" Wide x 5-1/2" High x 15-1/2" Deep, Private Use/Access, Wall Mount, Aluminum Horizontal Mail Boxes, 

Per Box .............................................................................................................................................................................. 129.01 20.88 
. 

 10 55 23 26-0007 BOX 6-3/8" Wide x 5" High x 17" Deep, US Postal Service Approved, Wall Mount, Aluminum Horizontal Mail Boxes, 
Per Box ................................................................................................................................................................................ 78.21 13.05 

. 
 10 55 23 26-0008 BOX 12-7/8" Wide x 5" High x 17" Deep, US Postal Service Approved, Wall Mount, Aluminum Horizontal Mail Boxes, 

Per Box .............................................................................................................................................................................. 121.79 20.88 

XXXXXXX 
. 
 10 55 23 26-0009  Commercial Cluster Mail Boxes (10 55 23 26) 

Note: Includes locks and keys unless provided by the United States Postal Service. Includes pedestal. Excludes 
concrete foundation. 

. 

. 
 10 55 23 26-0010 EA 13-15/16 Wide" x 24-1/8" High x 15" Deep, Pedestal Mount, Aluminum (NDCBU) Neighborhood Delivery And 

Collection Mail Box (National Mailboxes H8MNDCBU5)................................................................................................. 1,458.21 31.32 
Note: Any door combination. 

. 
 10 55 23 26-0011 EA 26-15/16" Wide x 24-1/8" High x 15" Deep, Pedestal Mount, Aluminum (NDCBU) Neighborhood Delivery And 

Collection Mail Box (National Mailboxes H16MNDCBU8)............................................................................................... 1,729.65 41.76 
Note: Any door combination. 

. 
 10 55 23 26-0012 EA 30-1/2" Wide x 62" High x 17-7/8" Deep, 8 Tenant Doors, 2 Parcel Lockers, Pedestal Mount, Aluminum And 

Stainless Steel Construction, (CBU) Cluster Mail Box (AF Florence Vital 1570-8) ......................................................... 2,395.60 41.76 
. 

 10 55 23 26-0013 EA 30-1/2" Wide x 62" High x 17-7/8" Deep, 12 Tenant Doors, 1 Parcel Locker, Pedestal Mount, Aluminum And 
Stainless Steel Construction, (CBU) Cluster Mail Box (AF Florence Vital 1570-12) ....................................................... 2,468.86 41.76 
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. 
 10 55 23 26-0014 EA 30-1/2" Wide x 62" High x 17-7/8" Deep, 16 Tenant Doors, 2 Parcel Lockers, Pedestal Mount, Aluminum And 

Stainless Steel Construction, (CBU) Cluster Mail Box (AF Florence Vital 1570-16) ....................................................... 2,578.75 41.76 

XXXXXXX 
. 
 10 55 23 26-0015  Commercial 4C Mail Boxes (10 55 23 26) 

Note: Includes locks and keys unless provided by the United States Postal Service. 
. 
. 

 10 55 23 26-0016 EA 31-9/16" Wide x 40-3/4" High x 17" Deep, 9 Doors, Recessed Wall Mount, Aluminum 4C Mail Box (AF Florence 
4C11S-09) ...................................................................................................................................................................... 1,348.00 41.76 

. 
 10 55 23 26-0017 EA 31-9/16" Wide x 40-3/4" High x 17" Deep, 15 Doors, 1 Parcel Locker, Recessed Wall Mount, Aluminum 4C Mail 

Box (AF Florence 4C11D-15).......................................................................................................................................... 2,348.00 41.76 
. 

 10 55 23 26-0018 EA 31-9/16" Wide x 40-3/4" High x 17" Deep, 19 Doors, Recessed Wall Mount, Aluminum 4C Mail Box (AF Florence 
4C11D-19) ...................................................................................................................................................................... 2,435.91 41.76 

XXXXXXX 
. 
 10 55 26  Parcel Lockers (10 55) 
. 
. 
 10 55 26 00-0001  Parcel Lockers (10 55 26) 
. 
. 

 10 55 26 00-0002 EA 24" x 14" x 15" Deep, Aluminum Pedestal Mounted Parcel Locker .................................................................................. 1,086.51 31.32 
Note: Two compartments. 

. 
 10 55 26 00-0003 EA 48" x 16" x 18" Deep, Aluminum Pedestal Mounted Parcel Locker .................................................................................. 1,293.70 41.76 

Note: Two compartments. 

XXXXXXX 
. 
 10 56  Storage Assemblies (10 50) 
. 
. 
 10 56 13  Metal Storage Shelving (10 56) 
. 
. 
 10 56 13 16  Post-And-Shelf Metal Storage Shelving (10 56 13)
. 
. 
 10 56 13 16-0001  Baked Enamel Steel Shelving (10 56 13 16) 
. 
. 
 10 56 13 16-0002  7 Shelf Unit, 72" Or 87" High, Full Unit, Open Type (10 56 13 16-0001) 
. 
. 

 10 56 13 16-0003 LF 75" High Baked Enamel Steel Storage Shelving 7 Shelf, Open With 10" Wide Shelf ......................................................... 106.55 19.03 
    For >75" To 87" High, Add  8.97 

. 
 10 56 13 16-0004 LF 75" High Baked Enamel Steel Storage Shelving 7 Shelf, Open With 12" Wide Shelf ......................................................... 107.23 19.99 

    For >75" To 87" High, Add  8.94 
. 

 10 56 13 16-0005 LF 75" High Baked Enamel Steel Storage Shelving 7 Shelf, Open With 15" Wide Shelf ......................................................... 104.13 21.89 
    For >75" To 87" High, Add  8.48 

. 
 10 56 13 16-0006 LF 75" High Baked Enamel Steel Storage Shelving 7 Shelf, Open With 18" Wide Shelf ......................................................... 130.43 23.79 

    For >75" To 87" High, Add  10.98 
. 

 10 56 13 16-0007 LF 75" High Baked Enamel Steel Storage Shelving 7 Shelf, Open With 24" Wide Shelf ......................................................... 145.72 24.74 
    For >75" To 87" High, Add  12.37 

. 
 10 56 13 16-0008 LF 75" High Baked Enamel Steel Storage Shelving 7 Shelf, Open With 30" Wide Shelf ......................................................... 141.45 26.65 

    For >75" To 87" High, Add  11.81 
. 

 10 56 13 16-0009 LF  75" High Baked Enamel Steel Storage Shelving 7 Shelf, Open With 36" Wide Shelf ......................................................... 156.61 28.55 
    For >75" To 87" High, Add  13.18 

XXXXXXX 
. 
 10 56 13 16-0010  3 Shelf Unit, 32" High Base Unit Only, Fully Enclosed (10 56 13 16-0001) 

Note: Adjustable shelves. 
. 
. 

 10 56 13 16-0011 LF 32" High Baked Enamel Steel Storage Shelving 3 Shelf, Enclosed With 10" Wide Shelf ..................................................... 74.78 9.71 
. 

 10 56 13 16-0012 LF 32" High Baked Enamel Steel Storage Shelving 3 Shelf, Enclosed With 12" Wide Shelf ..................................................... 74.30 10.38 
. 

 10 56 13 16-0013 LF 32" High Baked Enamel Steel Storage Shelving 3 Shelf, Enclosed With 15" Wide Shelf ..................................................... 83.19 11.04 
. 

 10 56 13 16-0014 LF 32" High Baked Enamel Steel Storage Shelving 3 Shelf, Enclosed With 18" Wide Shelf ..................................................... 86.62 11.71 
. 

 10 56 13 16-0015 LF 32" High Baked Enamel Steel Storage Shelving 3 Shelf, Enclosed With 24" Wide Shelf ..................................................... 99.39 12.47 

XXXXXXX 
. 
 10 56 13 16-0016  4 Shelf Unit, 40" High Unit (10 56 13 16-0001) 
. 
. 

 10 56 13 16-0017 LF 40" High Baked Enamel Steel Storage Shelving 4 Shelf, Enclosed With 10" Wide Shelf ..................................................... 88.96 19.03 
. 

 10 56 13 16-0018 LF 40" High Baked Enamel Steel Storage Shelving 4 Shelf, Enclosed With 12" Wide Shelf ..................................................... 74.02 19.99 
. 

 10 56 13 16-0019 LF 40" High Baked Enamel Steel Storage Shelving 4 Shelf, Enclosed With 15" Wide Shelf ..................................................... 84.51 21.89 
. 

 10 56 13 16-0020 LF 40" High Baked Enamel Steel Storage Shelving 4 Shelf, Enclosed With 18" Wide Shelf ..................................................... 89.11 23.79 
. 

 10 56 13 16-0021 LF 40" High Baked Enamel Steel Storage Shelving 4 Shelf, Enclosed With 24" Wide Shelf ................................................... 101.23 24.74 

XXXXXXX 
. 
 10 56 16  Fabricated Wood Storage Shelving (10 56)
. 
. 
 10 56 16 00-0001  Shelving (10 56 16) 
. 
. 
 10 56 16 00-0002  Built-In Wood Shelving (10 56 16 00-0001) 

Note: Priced by shelf area. Includes hardware and trim. 
. 
. 

 10 56 16 00-0003 SF Built-in Wood Storage Shelving Post And Trimmed Plywood ............................................................................................... 20.30 2.63 
    For Each SF Of Lumber Edge Band, Add  0.69 
    For Each SF Of Prefinished Shelves, Add  2.32 

. 
 10 56 16 00-0004 SF Built-in Wood Storage Shelving Post And Solid Clear Pine .................................................................................................. 21.87 3.16 

    For Each SF Of Lumber Edge Band, Add  0.69 
    For Each SF Of Prefinished Shelves, Add  2.32 

. 
 10 56 16 00-0005 SF  Built-in Wood Storage Shelving Closet Shelf Of Pine With Rod ............................................................................................ 22.15 5.26 

    For Each SF Of Lumber Edge Band, Add  0.69 
    For Each SF Of Prefinished Shelves, Add  2.32 

XXXXXXX 
. 
 10 56 16 00-0006  Wood Shelving, White Pine, Clear Grade, Wall Mounted (10 56 16 00-0001) 
. 
. 

 10 56 16 00-0007 LF 1" x 8" White Pine Clear Grade Wood Shelving .................................................................................................................... 16.86 6.32 
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. 
 10 56 16 00-0008 LF 1" x 10" White Pine Clear Grade Wood Shelving .................................................................................................................. 18.53 6.75 

. 
 10 56 16 00-0009 LF 1" x 12" White Pine Clear Grade Wood Shelving .................................................................................................................. 20.40 7.27 

. 
 10 56 16 00-0010 SF Wood Shelving, 2" White Pine Clear Grade .......................................................................................................................... 26.54  

XXXXXXX 
. 
 10 56 16 00-0011  Plywood Shelf With Edge Band (10 56 16 00-0001) 
. 
. 

 10 56 16 00-0012 LF 12" Wide, 3/4" Plywood Shelf With Edge Band ..................................................................................................................... 20.58 6.32 
. 

 10 56 16 00-0013 LF  24" Wide, 3/4" Plywood Shelf With Edge Band ..................................................................................................................... 32.06 7.91 

XXXXXXX 
. 
 10 56 16 00-0014  Adjustable Shelf And Rod (10 56 16 00-0001) 
. 
. 

 10 56 16 00-0015 EA 12" Wide Adjustable Shelf, 3' To 6' Long ............................................................................................................................ 181.93 23.71 
Note: Including Rod 

. 
 10 56 16 00-0016 EA 12" Wide Adjustable Shelf, 5' To 8' Long ............................................................................................................................ 214.69 31.60 

Note: Including Rod 

XXXXXXX 
. 
 10 56 16 00-0017  Prefinished Wood Shelves With Brackets And Supports (10 56 16 00-0001) 
. 
. 

 10 56 16 00-0018 LF Prefinished Wood Shelves, 8" Wide, With Brackets And Supports ....................................................................................... 17.85 6.32 
. 

 10 56 16 00-0019 LF Prefinished Wood Shelves, 10" Wide, With Brackets And Supports ..................................................................................... 19.43 6.75 
. 

 10 56 16 00-0020 SF Adjustable 3/4" Plastic Laminated Wood Shelves, Recessed Metal Standards .................................................................... 62.28 10.54 

XXXXXXX 
. 
 10 56 16 00-0021  Wood Shelving, Oak, Clear Grade, Wall Mounted (10 56 16 00-0001) 
. 
. 

 10 56 16 00-0022 LF Wood Shelving, 1" X 8" Oak Clear Grade ............................................................................................................................. 20.16 9.91 

XXXXXXX 
. 
 10 56 17  Wall-Mounted Standards and Shelving (10 56)
. 
. 
 10 56 17 00-0001  Galvanized Steel, Wall Mounted Solid Shelving (10 56 17) 

Note: Price per shelf. Includes single shelf, standards, brackets and mounting hardware. Excludes blocking. 
. 
. 

 10 56 17 00-0002 LF 8" Depth, 18 Gauge Galvanized Steel, Wall Mounted Solid Shelving ................................................................................... 66.53 10.44 
    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0003 LF 10" Depth, 18 Gauge Galvanized Steel, Wall Mounted Solid Shelving ................................................................................. 68.73 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0004 LF 12" Depth, 18 Gauge Galvanized Steel, Wall Mounted Solid Shelving ................................................................................. 73.84 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0005 LF 16" Depth, 18 Gauge Galvanized Steel, Wall Mounted Solid Shelving ................................................................................. 80.44 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0006 LF 18" Depth, 18 Gauge Galvanized Steel, Wall Mounted Solid Shelving ................................................................................. 82.08 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0007 LF 24" Depth, 18 Gauge Galvanized Steel, Wall Mounted Solid Shelving ................................................................................. 96.22 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

XXXXXXX 
. 
 10 56 17 00-0008  304 Stainless Steel, Wall Mounted Solid Shelving (10 56 17) 

Note: Price per shelf. Includes single shelf, standards, brackets and mounting hardware. Excludes blocking. 
. 
. 

 10 56 17 00-0009 LF 8" Depth, 18 Gauge 304 Stainless Steel, Wall Mounted Solid Shelving ............................................................................. 106.62 10.44 
    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0010 LF 10" Depth, 18 Gauge 304 Stainless Steel, Wall Mounted Solid Shelving ........................................................................... 116.63 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0011 LF 12" Depth, 18 Gauge 304 Stainless Steel, Wall Mounted Solid Shelving ........................................................................... 126.68 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0012 LF 16" Depth, 18 Gauge 304 Stainless Steel, Wall Mounted Solid Shelving ........................................................................... 149.80 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0013 LF 18" Depth, 18 Gauge 304 Stainless Steel, Wall Mounted Solid Shelving ........................................................................... 163.48 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0014 LF 24" Depth, 18 Gauge 304 Stainless Steel, Wall Mounted Solid Shelving ........................................................................... 183.24 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

XXXXXXX 
. 
 10 56 17 00-0015  Laminated Particleboard, Wall Mounted Solid Shelving (10 56 17) 

Note: Price per shelf. Includes single shelf, standards, brackets and mounting hardware. Excludes blocking. 
. 
. 

 10 56 17 00-0016 LF 8" Depth, Laminated Particleboard, Wall Mounted Solid Shelving ........................................................................................ 45.71 10.44 
    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0017 LF 10" Depth, Laminated Particleboard, Wall Mounted Solid Shelving ...................................................................................... 47.21 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 
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. 
 10 56 17 00-0018 LF 12" Depth, Laminated Particleboard, Wall Mounted Solid Shelving ...................................................................................... 49.01 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0019 LF 16" Depth, Laminated Particleboard, Wall Mounted Solid Shelving ...................................................................................... 51.62 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0020 LF 18" Depth, Laminated Particleboard, Wall Mounted Solid Shelving ...................................................................................... 54.79 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0021 LF 24" Depth, Laminated Particleboard, Wall Mounted Solid Shelving ...................................................................................... 63.31 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

XXXXXXX 
. 
 10 56 17 00-0022  Chrome Plated Steel, Wall Mounted Wire Shelving (10 56 17) 

Note: Price per shelf. Includes single shelf, standards, brackets and mounting hardware. Excludes blocking. 
. 
. 

 10 56 17 00-0023 LF 14" Depth, Chrome Plated Steel, Wall Mounted Wire Shelving ............................................................................................ 65.13 10.44 
    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0024 LF 18" Depth, Chrome Plated Steel, Wall Mounted Wire Shelving ............................................................................................ 72.84 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

XXXXXXX 
. 
 10 56 17 00-0025  Stainless Steel, Wall Mounted Wire Shelving (10 56 17) 

Note: Price per shelf. Includes single shelf, standards, brackets and mounting hardware. Excludes blocking. 
. 
. 

 10 56 17 00-0026 LF 14" Depth, Stainless Steel, Wall Mounted Wire Shelving .................................................................................................... 148.86 10.44 
    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

. 
 10 56 17 00-0027 LF 18" Depth, Stainless Steel, Wall Mounted Wire Shelving .................................................................................................... 154.76 10.44 

    For Installation On Concrete Walls, Add  2.99 
    For Installation On Concrete Block Walls, Add  4.28 

XXXXXXX 
. 
 10 56 17 00-0028  Prefinished Hardwood Plywood, Wall Mounted Solid Shelving (10 56 17) 

Note: Price per shelf. Includes single shelf, standards, brackets and mounting hardware. Excludes blocking. 
. 
. 

 10 56 17 00-0029 LF 8" Depth, Prefinished Hardwood Plywood, Wall Mounted Solid Shelving ............................................................................. 49.36 10.44 
    For Installation On Concrete Walls, Add  4.15 
    For Installation On Concrete Block Walls, Add  5.44 

. 
 10 56 17 00-0030 LF 10" Depth, Prefinished Hardwood Plywood, Wall Mounted Solid Shelving ........................................................................... 50.46 10.44 

    For Installation On Concrete Walls, Add  4.18 
    For Installation On Concrete Block Walls, Add  5.47 

. 
 10 56 17 00-0031 LF 12" Depth, Prefinished Hardwood Plywood, Wall Mounted Solid Shelving ........................................................................... 51.20 10.44 

    For Installation On Concrete Walls, Add  4.21 
    For Installation On Concrete Block Walls, Add  5.50 

. 
 10 56 17 00-0032 LF 16" Depth, Prefinished Hardwood Plywood, Wall Mounted Solid Shelving ........................................................................... 53.74 10.44 

    For Installation On Concrete Walls, Add  4.27 
    For Installation On Concrete Block Walls, Add  5.56 

. 
 10 56 17 00-0033 LF 18" Depth, Prefinished Hardwood Plywood, Wall Mounted Solid Shelving ........................................................................... 55.03 10.44 

    For Installation On Concrete Walls, Add  4.30 
    For Installation On Concrete Block Walls, Add  5.59 

. 
 10 56 17 00-0034 LF 24" Depth, Prefinished Hardwood Plywood, Wall Mounted Solid Shelving ........................................................................... 58.92 10.44 

    For Installation On Concrete Walls, Add  4.39 
    For Installation On Concrete Block Walls, Add  5.68 

XXXXXXX 
. 
 10 56 17 00-0035  Wall Mounted Shelving Accessories (10 56 17) 
. 
. 

 10 56 17 00-0036 LF Removal And Reinstallation Of Single Shelf Metal Storage Shelving Unit ............................................................................ 31.16  

XXXXXXX 
. 
 10 57  Wardrobe And Closet Specialties (10 50) 
. 
. 
 10 57 13  Hat And Coat Racks (10 57) 
. 
. 
 10 57 13 00-0001  Hat And Coat Rack (10 57 13) 
. 
. 
 10 57 13 00-0002  Single Tier (10 57 13 00-0001) 
. 
. 

 10 57 13 00-0003 LF Single Tier Hat And Coat Rack Baked Enameled Steel ........................................................................................................ 52.37 5.22 
    For Custom Made Units, Add  23.12 

. 
 10 57 13 00-0004 LF Single Tier Hat And Coat Rack Stainless Steel ..................................................................................................................... 40.48 5.22 

    For Custom Made Units, Add  15.99 
. 

 10 57 13 00-0005 LF Single Tier Hat And Coat Rack Aluminum ............................................................................................................................ 92.77 5.22 
    For Custom Made Units, Add  47.36 

XXXXXXX 
. 
 10 57 13 00-0006  Double Tier (10 57 13 00-0001) 
. 
. 

 10 57 13 00-0007 LF Double Tier Hat And Coat Rack Baked Enameled Steel ....................................................................................................... 69.63 5.22 
    For Custom Made Units, Add  31.52 

. 
 10 57 13 00-0008 LF Double Tier Hat And Coat Rack Stainless Steel ................................................................................................................... 46.08 5.22 

    For Custom Made Units, Add  17.39 
. 

 10 57 13 00-0009 LF Double Tier Hat And Coat Rack Aluminum ......................................................................................................................... 155.26 5.22 
    For Custom Made Units, Add  82.89 

XXXXXXX 
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. 
 10 57 43  Wardrobe Units (10 57) 
. 
. 
 10 57 43 00-0001  Dormitory Wardrobe Units (10 57 43) 
. 
. 

 10 57 43 00-0002 EA 24" x 24" x 68" Hardwood Veneer Dormitory Wardrobe Unit With Door .......................................................................... 1,557.14 193.36 
    For Custom Made Units, Add  798.94 

. 
 10 57 43 00-0003 EA  24" x 24" x 68" Plastic Laminate Dormitory Wardrobe Unit With Door ............................................................................. 1,213.34 193.36 

    For Custom Made Units, Add  592.66 

XXXXXXX 
. 
 10 70  Exterior Specialties (10) 
. 
. 
 10 71  Exterior Protection (10 70) 
. 
. 
 10 71 13  Exterior Sun Control Devices (10 71)
. 
. 
 10 71 13 13  Exterior Shutters (10 71 13)
. 
. 
 10 71 13 13-0001  Exterior Shutters, High Impact Resistant Plastic, Unfinished (10 71 13 13) 
. 
. 
 10 71 13 13-0002  Louvered Decorative Shutters (10 71 13 13-0001) 
. 
. 

 10 71 13 13-0003 PR 15" x 25" Louvered Shutter, High Impact Resistant Plastic ................................................................................................... 86.41 31.62 
    For Colored Finish, Add  7.97 

. 
 10 71 13 13-0004 PR 15" x 31" Louvered Shutter, High Impact Resistant Plastic ................................................................................................... 93.29 33.20 

    For Colored Finish, Add  8.82 
. 

 10 71 13 13-0005 PR 15" x 36" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 100.18 34.78 
    For Colored Finish, Add  9.69 

. 
 10 71 13 13-0006 PR 15" x 39" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 106.53 36.36 

    For Colored Finish, Add  10.45 
. 

 10 71 13 13-0007 PR 15" x 43" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 113.63 37.94 
    For Colored Finish, Add  11.35 

. 
 10 71 13 13-0008 PR 15" x 48" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 121.02 39.52 

    For Colored Finish, Add  12.30 
. 

 10 71 13 13-0009 PR 15" x 52" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 126.23 41.10 
    For Colored Finish, Add  12.86 

. 
 10 71 13 13-0010 PR 15" x 55" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 131.96 42.68 

    For Colored Finish, Add  13.51 
. 

 10 71 13 13-0011 PR 15" x 60" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 139.44 44.27 
    For Colored Finish, Add  14.48 

. 
 10 71 13 13-0012 PR 15" x 64" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 149.25 45.84 

    For Colored Finish, Add  15.86 
. 

 10 71 13 13-0013 PR 15" x 67" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 154.21 47.43 
    For Colored Finish, Add  16.38 

. 
 10 71 13 13-0014 PR 15" x 72" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 166.37 49.01 

    For Colored Finish, Add  18.19 
. 

 10 71 13 13-0015 PR 15" x 75" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 171.30 50.59 
    For Colored Finish, Add  18.69 

. 
 10 71 13 13-0016 PR 15" x 80" Louvered Shutter, High Impact Resistant Plastic ................................................................................................. 179.96 52.17 

    For Colored Finish, Add  19.87 

XXXXXXX 
. 
 10 71 13 13-0017  Raised Panel Decorative Shutters (10 71 13 13-0001) 
. 
. 

 10 71 13 13-0018 PR 15" x 35" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 118.00 34.78 
    For Colored Finish, Add  12.89 

. 
 10 71 13 13-0019 PR 15" x 39" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 126.15 36.36 

    For Colored Finish, Add  13.98 
. 

 10 71 13 13-0020 PR 15" x 43" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 131.69 37.94 
    For Colored Finish, Add  14.60 

. 
 10 71 13 13-0021 PR 15" x 47" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 140.06 39.52 

    For Colored Finish, Add  15.72 
. 

 10 71 13 13-0022 PR 15" x 51" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 147.31 41.10 
    For Colored Finish, Add  16.65 

. 
 10 71 13 13-0023 PR 15" x 55" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 154.19 42.68 

    For Colored Finish, Add  17.51 
. 

 10 71 13 13-0024 PR 15" x 59" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 163.31 44.27 
    For Colored Finish, Add  18.77 

. 
 10 71 13 13-0025 PR 15" x 63" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 175.17 45.84 

    For Colored Finish, Add  20.53 
. 

 10 71 13 13-0026 PR 15" x 67" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 183.63 47.43 
    For Colored Finish, Add  21.67 

. 
 10 71 13 13-0027 PR 15" x 71" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 193.11 49.01 

    For Colored Finish, Add  23.00 
. 

 10 71 13 13-0028 PR 15" x 75" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 196.64 50.59 
    For Colored Finish, Add  23.25 

. 
 10 71 13 13-0029 PR 15" x 81" Raised Panel Shutter, High Impact Resistant Plastic .......................................................................................... 203.63 52.17 

    For Colored Finish, Add  24.13 

XXXXXXX 
. 
 10 71 13 13-0030  Accordion Hurricane Impact Shutter (10 71 13 13) 

Note: Add scaffolding after first floor. 
. 
. 

 10 71 13 13-0031 SF Aluminum Accordion Shutters, Ultraguard ............................................................................................................................ 29.03 4.74 

XXXXXXX 
. 
 10 71 13 13-0032  Exterior Spanish Cedar Shutters (10 71 13 13) 
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. 

. 
 10 71 13 13-0033  12" Width (10 71 13 13-0032) 
. 
. 

 10 71 13 13-0034 PR 12" x 36" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 383.78 31.62 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0035 PR 12" x 42" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 414.78 34.78 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0036 PR 12" x 48" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 443.69 36.36 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0037 PR 12" x 54" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 474.70 39.52 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0038 PR 12" x 60" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 503.59 41.10 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0039 PR 12" x 66" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 536.84 44.27 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0040 PR 12" x 72" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 565.75 45.84 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0041 PR 12" x 78" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 594.64 47.43 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0042 PR 12" x 84" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 625.65 50.59 
    For Arched Tops, Add  150.00 

XXXXXXX 
. 
 10 71 13 13-0043  14" Width (10 71 13 13-0032) 
. 
. 

 10 71 13 13-0044 PR 14" x 36" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 406.11 31.62 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0045 PR 14" x 42" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 441.58 34.78 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0046 PR 14" x 48" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 474.95 36.36 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0047 PR 14" x 54" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 510.42 39.52 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0048 PR 14" x 60" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 543.78 41.10 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0049 PR 14" x 66" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 579.26 44.27 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0050 PR 14" x 72" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 612.64 45.84 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0051 PR 14" x 78" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 643.76 47.43 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0052 PR 14" x 84" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 679.24 50.59 
    For Arched Tops, Add  150.00 

XXXXXXX 
. 
 10 71 13 13-0053  16" Width (10 71 13 13-0032) 
. 
. 

 10 71 13 13-0054 PR 16" x 36" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 430.67 31.62 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0055 PR 16" x 42" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 468.37 34.78 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0056 PR 16" x 48" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 506.21 36.36 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0057 PR 16" x 54" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 543.92 39.52 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0058 PR 16" x 60" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 581.74 41.10 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0059 PR 16" x 66" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 621.69 44.27 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0060 PR 16" x 72" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 657.30 45.84 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0061 PR 16" x 78" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 695.11 47.43 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0062 PR 16" x 84" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 735.06 50.59 
    For Arched Tops, Add  150.00 

XXXXXXX 
. 
 10 71 13 13-0063  18" Width (10 71 13 13-0032) 
. 
. 

 10 71 13 13-0064 PR 18" x 36" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 453.00 31.62 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0065 PR 18" x 42" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 495.16 34.78 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0066 PR 18" x 48" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 537.47 36.36 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0067 PR 18" x 54" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 579.64 39.52 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0068 PR 18" x 60" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 619.70 41.10 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0069 PR 18" x 66" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 664.10 44.27 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0070 PR 18" x 72" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 704.18 45.84 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0071 PR 18" x 78" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 746.47 47.43 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0072 PR 18" x 84" Spanish Cedar Raised Panel Or Louvered Shutter.............................................................................................. 788.64 50.59 
    For Arched Tops, Add  150.00 
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XXXXXXX 
. 
 10 71 13 13-0073  20" Width (10 71 13 13-0032) 
. 
. 

 10 71 13 13-0074 PR 20" x 36" Spanish Cedar Raised Panel Or Louvered Shutter ............................................................................................. 475.32 31.62 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0075 PR 20" x 42" Spanish Cedar Raised Panel Or Louvered Shutter ............................................................................................. 521.96 34.78 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0076 PR 20" x 48" Spanish Cedar Raised Panel Or Louvered Shutter ............................................................................................. 566.50 36.36 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0077 PR 20" x 54" Spanish Cedar Raised Panel Or Louvered Shutter ............................................................................................. 615.37 39.52 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0078 PR 20" x 60" Spanish Cedar Raised Panel Or Louvered Shutter ............................................................................................. 659.89 41.10 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0079 PR 20" x 66" Spanish Cedar Raised Panel Or Louvered Shutter ............................................................................................. 706.53 44.27 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0080 PR 20" x 72" Spanish Cedar Raised Panel Or Louvered Shutter ............................................................................................. 751.08 45.84 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0081 PR 20" x 78" Spanish Cedar Raised Panel Or Louvered Shutter ............................................................................................. 795.59 47.43 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0082 PR 20" x 84" Spanish Cedar Raised Panel Or Louvered Shutter ............................................................................................. 842.23 50.59 
    For Arched Tops, Add  150.00 

XXXXXXX 
. 
 10 71 13 13-0083  Heavy Duty Exterior True Louver Shutters, Western Red Cedar (10 71 13 13) 
. 
. 
 10 71 13 13-0084  12" Width (10 71 13 13-0083) 
. 
. 

 10 71 13 13-0085 PR 12" x 36-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 335.54 31.62 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0086 PR 12" x 39-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 357.18 33.20 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0087 PR 12" x 44" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 388.58 34.78 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0088 PR 12" x 47" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 410.22 36.36 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0089 PR 12" x 51-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 441.62 37.94 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0090 PR 12" x 56" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 473.02 39.52 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0091 PR 12" x 59" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 494.65 41.10 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0092 PR 12" x 63-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 526.05 42.68 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0093 PR 12" x 68" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 557.46 44.27 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0094 PR 12" x 72-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 588.86 45.84 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0095 PR 12" x 75-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 610.49 47.43 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0096 PR 12" x 80" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 641.90 49.01 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0097 PR 12" x 83" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 663.53 50.59 
    For Arched Tops, Add  150.00 

XXXXXXX 
. 
 10 71 13 13-0098  14" Width (10 71 13 13-0083) 
. 
. 

 10 71 13 13-0099 PR 14" x 36-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 375.14 31.62 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0100 PR 14" x 39-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 400.04 33.20 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0101 PR 14" x 44" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 436.31 34.78 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0102 PR 14" x 47" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 461.22 36.36 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0103 PR 14" x 51-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 497.48 37.94 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0104 PR 14" x 56" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 533.78 39.52 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0105 PR 14" x 59" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 558.66 41.10 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0106 PR 14" x 63-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 594.95 42.68 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0107 PR 14" x 68" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 631.23 44.27 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0108 PR 14" x 72-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 667.53 45.84 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0109 PR 14" x 75-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 692.40 47.43 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0110 PR 14" x 80" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 728.70 49.01 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0111 PR 14" x 83" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 753.57 50.59 
    For Arched Tops, Add  150.00 

XXXXXXX 
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. 
 10 71 13 13-0112  15" Width (10 71 13 13-0083) 
. 
. 

 10 71 13 13-0113 PR 15" x 36-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 394.94 31.62 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0114 PR 15" x 39-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 421.47 33.20 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0115 PR 15" x 44" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 460.18 34.78 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0116 PR 15" x 47" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 486.71 36.36 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0117 PR 15" x 51-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 525.42 37.94 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0118 PR 15" x 56" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 564.16 39.52 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0119 PR 15" x 59" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 590.67 41.10 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0120 PR 15" x 63-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 629.39 42.68 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0121 PR 15" x 68" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 668.12 44.27 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0122 PR 15" x 72-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 706.86 45.84 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0123 PR 15" x 75-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 733.36 47.43 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0124 PR 15" x 80" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 772.09 49.01 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0125 PR 15" x 83" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 798.60 50.59 
    For Arched Tops, Add  150.00 

XXXXXXX 
. 
 10 71 13 13-0126  16" Width (10 71 13 13-0083) 
. 
. 

 10 71 13 13-0127 PR 16" x 36-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 414.74 31.62 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0128 PR 16" x 39-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 436.11 33.20 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0129 PR 16" x 44" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 484.05 34.78 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0130 PR 16" x 47" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 512.21 36.36 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0131 PR 16" x 51-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 553.36 37.94 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0132 PR 16" x 56" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 594.53 39.52 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0133 PR 16" x 59" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 622.67 41.10 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0134 PR 16" x 63-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 663.84 42.68 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0135 PR 16" x 68" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 705.01 44.27 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0136 PR 16" x 72-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 746.19 45.84 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0137 PR 16" x 75-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 774.31 47.43 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0138 PR 16" x 80" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 815.49 49.01 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0139 PR 16" x 83" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 843.62 50.59 
    For Arched Tops, Add  150.00 

XXXXXXX 
. 
 10 71 13 13-0140  18" Width (10 71 13 13-0083) 
. 
. 

 10 71 13 13-0141 PR 18" x 36-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 454.34 31.62 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0142 PR 18" x 39-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 485.75 33.20 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0143 PR 18" x 44" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 531.79 34.78 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0144 PR 18" x 47" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 563.20 36.36 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0145 PR 18" x 51-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 609.23 37.94 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0146 PR 18" x 56" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 655.29 39.52 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0147 PR 18" x 59" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 686.68 41.10 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0148 PR 18" x 63-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 732.73 42.68 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0149 PR 18" x 68" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 778.78 44.27 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0150 PR 18" x 72-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 824.84 45.84 

    For Arched Tops, Add  150.00 
. 

 10 71 13 13-0151 PR 18" x 75-1/2" Louver Shutter, Heavy Duty Red Cedar ........................................................................................................ 856.23 47.43 
    For Arched Tops, Add  150.00 

. 
 10 71 13 13-0152 PR 18" x 80" Louver Shutter, Heavy Duty Red Cedar ............................................................................................................... 902.29 49.01 

    For Arched Tops, Add  150.00 
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. 
 10 71 13 13-0153 PR 18" x 83" Louver Shutter, Heavy Duty Red Cedar .............................................................................................................. 933.67 50.59 

    For Arched Tops, Add  150.00 

XXXXXXX 
. 
 10 71 13 13-0154  Exterior Cypress Fixed Louver Wood Shutters (10 71 13 13) 
. 
. 
 10 71 13 13-0155  6" Through 8" Width (10 71 13 13-0154) 
. 
. 

 10 71 13 13-0156 PR 6" Thru 8" Width x Thru 30" Height Cypress Fixed Louver Wood Shutter ........................................................................... 414.66 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0157 PR 6" Thru 8" Width x 30-1/8" Thru 34" Height Cypress Fixed Louver Wood Shutter .............................................................. 465.58 30.88 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0158 PR 6" Thru 8" Width x 34-1/8" Thru 38" Height Cypress Fixed Louver Wood Shutter .............................................................. 516.65 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0159 PR 6" Thru 8" Width x 38-1/8" Thru 42" Height Cypress Fixed Louver Wood Shutter .............................................................. 568.70 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0160 PR 6" Thru 8" Width x 42-1/8" Thru 46" Height Cypress Fixed Louver Wood Shutter .............................................................. 620.75 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0161 PR 6" Thru 8" Width x 46-1/8" Thru 50" Height Cypress Fixed Louver Wood Shutter .............................................................. 672.81 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0162 PR 6" Thru 8" Width x 50-1/8" Thru 54" Height Cypress Fixed Louver Wood Shutter .............................................................. 724.85 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0163 PR 6" Thru 8" Width x 54-1/8" Thru 58" Height Cypress Fixed Louver Wood Shutter .............................................................. 776.91 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0164 PR 6" Thru 8" Width x 58-1/8" Thru 62" Height Cypress Fixed Louver Wood Shutter .............................................................. 828.97 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0165 PR 6" Thru 8" Width x 62-1/8" Thru 66" Height Cypress Fixed Louver Wood Shutter .............................................................. 881.01 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0166 PR 6" Thru 8" Width x 66-1/8" Thru 70" Height Cypress Fixed Louver Wood Shutter .............................................................. 933.07 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0167 PR 6" Thru 8" Width x 70-1/8" Thru 74" Height Cypress Fixed Louver Wood Shutter .............................................................. 985.13 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0168 PR 6" Thru 8" Width x 74-1/8" Thru 78" Height Cypress Fixed Louver Wood Shutter ........................................................... 1,037.18 47.43 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0169 PR 6" Thru 8" Width x 78-1/8" Thru 82" Height Cypress Fixed Louver Wood Shutter ........................................................... 1,089.26 49.01 

    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0170  10" Through 12" Width (10 71 13 13-0154) 
. 
. 

 10 71 13 13-0171 PR 10" Thru 12" Width x Thru 30" Height Cypress Fixed Louver Wood Shutter ....................................................................... 480.76 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0172 PR 10" Thru 12" Width x 30-1/8" Thru 34" Height Cypress Fixed Louver Wood Shutter .......................................................... 540.56 30.88 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0173 PR 10" Thru 12" Width x 34-1/8" Thru 38" Height Cypress Fixed Louver Wood Shutter .......................................................... 600.39 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0174 PR 10" Thru 12" Width x 38-1/8" Thru 42" Height Cypress Fixed Louver Wood Shutter .......................................................... 661.26 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0175 PR 10" Thru 12" Width x 42-1/8" Thru 46" Height Cypress Fixed Louver Wood Shutter .......................................................... 722.11 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0176 PR 10" Thru 12" Width x 46-1/8" Thru 50" Height Cypress Fixed Louver Wood Shutter .......................................................... 783.00 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0177 PR 10" Thru 12" Width x 50-1/8" Thru 54" Height Cypress Fixed Louver Wood Shutter .......................................................... 843.86 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0178 PR 10" Thru 12" Width x 54-1/8" Thru 58" Height Cypress Fixed Louver Wood Shutter .......................................................... 904.72 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0179 PR 10" Thru 12" Width x 58-1/8" Thru 62" Height Cypress Fixed Louver Wood Shutter .......................................................... 965.59 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0180 PR 10" Thru 12" Width x 62-1/8" Thru 66" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,026.47 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0181 PR 10" Thru 12" Width x 66-1/8" Thru 70" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,087.32 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0182 PR 10" Thru 12" Width x 70-1/8" Thru 74" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,148.21 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0183 PR 10" Thru 12" Width x 74-1/8" Thru 78" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,209.05 47.43 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0184 PR 10" Thru 12" Width x 78-1/8" Thru 82" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,269.94 49.01 

    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0185  14" Through 16" Width (10 71 13 13-0154) 
. 
. 

 10 71 13 13-0186 PR 14" Thru 16" Width x Thru 30" Height Cypress Fixed Louver Wood Shutter ....................................................................... 627.66 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0187 PR 14" Thru 16" Width x 30-1/8" Thru 34" Height Cypress Fixed Louver Wood Shutter .......................................................... 707.06 30.88 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0188 PR 14" Thru 16" Width x 34-1/8" Thru 38" Height Cypress Fixed Louver Wood Shutter .......................................................... 786.45 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0189 PR 14" Thru 16" Width x 38-1/8" Thru 42" Height Cypress Fixed Louver Wood Shutter .......................................................... 866.91 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0190 PR 14" Thru 16" Width x 42-1/8" Thru 46" Height Cypress Fixed Louver Wood Shutter .......................................................... 947.36 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0191 PR 14" Thru 16" Width x 46-1/8" Thru 50" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,027.83 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0192 PR 14" Thru 16" Width x 50-1/8" Thru 54" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,108.27 37.94 
    For Arched Tops, Add  65.00 
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. 
 10 71 13 13-0193 PR 14" Thru 16" Width x 54-1/8" Thru 58" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,188.74 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0194 PR 14" Thru 16" Width x 58-1/8" Thru 62" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,190.84 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0195 PR 14" Thru 16" Width x 62-1/8" Thru 66" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,349.65 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0196 PR 14" Thru 16" Width x 66-1/8" Thru 70" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,430.11 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0197 PR 14" Thru 16" Width x 70-1/8" Thru 74" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,510.55 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0198 PR 14" Thru 16" Width x 74-1/8" Thru 78" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,590.99 47.43 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0199 PR 14" Thru 16" Width x 78-1/8" Thru 82" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,671.46 49.01 

    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0200  18" Through 20" Width (10 71 13 13-0154) 
. 
. 

 10 71 13 13-0201 PR 18" Thru 20" Width x Thru 30" Height Cypress Fixed Louver Wood Shutter ....................................................................... 701.10 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0202 PR 18" Thru 20" Width x 30-1/8" Thru 34" Height Cypress Fixed Louver Wood Shutter .......................................................... 790.30 30.88 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0203 PR 18" Thru 20" Width x 34-1/8" Thru 38" Height Cypress Fixed Louver Wood Shutter .......................................................... 879.49 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0204 PR 18" Thru 20" Width x 38-1/8" Thru 42" Height Cypress Fixed Louver Wood Shutter .......................................................... 968.93 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0205 PR 18" Thru 20" Width x 42-1/8" Thru 46" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,059.98 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0206 PR 18" Thru 20" Width x 46-1/8" Thru 50" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,150.25 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0207 PR 18" Thru 20" Width x 50-1/8" Thru 54" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,240.47 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0208 PR 18" Thru 20" Width x 54-1/8" Thru 58" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,330.74 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0209 PR 18" Thru 20" Width x 58-1/8" Thru 62" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,420.97 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0210 PR 18" Thru 20" Width x 62-1/8" Thru 66" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,511.24 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0211 PR 18" Thru 20" Width x 66-1/8" Thru 70" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,601.48 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0212 PR 18" Thru 20" Width x 70-1/8" Thru 74" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,691.75 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0213 PR 18" Thru 20" Width x 74-1/8" Thru 78" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,781.97 47.43 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0214 PR 18" Thru 20" Width x 78-1/8" Thru 82" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,872.24 49.01 

    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0215  22" Through 24" Width (10 71 13 13-0154) 
. 
. 

 10 71 13 13-0216 PR 22" Thru 24" Width x Thru 30" Height Cypress Fixed Louver Wood Shutter ....................................................................... 921.46 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0217 PR 22" Thru 24" Width x 30-1/8" Thru 34" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,040.02 30.88 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0218 PR 22" Thru 24" Width x 34-1/8" Thru 38" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,158.62 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0219 PR 22" Thru 24" Width x 38-1/8" Thru 42" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,278.24 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0220 PR 22" Thru 24" Width x 42-1/8" Thru 46" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,397.85 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0221 PR 22" Thru 24" Width x 46-1/8" Thru 50" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,517.51 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0222 PR 22" Thru 24" Width x 50-1/8" Thru 54" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,637.11 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0223 PR 22" Thru 24" Width x 54-1/8" Thru 58" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,756.75 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0224 PR 22" Thru 24" Width x 58-1/8" Thru 62" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,876.38 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0225 PR 22" Thru 24" Width x 62-1/8" Thru 66" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,996.00 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0226 PR 22" Thru 24" Width x 66-1/8" Thru 70" Height Cypress Fixed Louver Wood Shutter ....................................................... 2,115.63 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0227 PR 22" Thru 24" Width x 70-1/8" Thru 74" Height Cypress Fixed Louver Wood Shutter ....................................................... 2,235.28 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0228 PR 22" Thru 24" Width x 74-1/8" Thru 78" Height Cypress Fixed Louver Wood Shutter ....................................................... 2,354.89 47.43 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0229 PR 22" Thru 24" Width x 78-1/8" Thru 82" Height Cypress Fixed Louver Wood Shutter ....................................................... 2,474.52 49.01 

    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0230  26" Through 28" Width (10 71 13 13-0154) 
. 
. 

 10 71 13 13-0231 PR 26" Thru 28" Width x Thru 30" Height Cypress Fixed Louver Wood Shutter .................................................................... 1,053.66 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0232 PR 26" Thru 28" Width x 30-1/8" Thru 34" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,189.86 30.88 

    For Arched Tops, Add  65.00 
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. 
 10 71 13 13-0233 PR 26" Thru 28" Width x 34-1/8" Thru 38" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,326.08 31.62 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0234 PR 26" Thru 28" Width x 38-1/8" Thru 42" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,463.34 33.20 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0235 PR 26" Thru 28" Width x 42-1/8" Thru 46" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,600.58 34.78 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0236 PR 26" Thru 28" Width x 46-1/8" Thru 50" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,737.86 36.36 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0237 PR 26" Thru 28" Width x 50-1/8" Thru 54" Height Cypress Fixed Louver Wood Shutter ....................................................... 1,875.10 37.94 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0238 PR 26" Thru 28" Width x 54-1/8" Thru 58" Height Cypress Fixed Louver Wood Shutter ....................................................... 2,012.36 39.52 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0239 PR 26" Thru 28" Width x 58-1/8" Thru 62" Height Cypress Fixed Louver Wood Shutter ....................................................... 2,149.63 41.10 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0240 PR 26" Thru 28" Width x 62-1/8" Thru 66" Height Cypress Fixed Louver Wood Shutter ....................................................... 2,286.86 42.68 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0241 PR 26" Thru 28" Width x 66-1/8" Thru 70" Height Cypress Fixed Louver Wood Shutter ....................................................... 2,424.12 44.27 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0242 PR 26" Thru 28" Width x 70-1/8" Thru 74" Height Cypress Fixed Louver Wood Shutter ....................................................... 2,561.40 45.84 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0243 PR 26" Thru 28" Width x 74-1/8" Thru 78" Height Cypress Fixed Louver Wood Shutter ....................................................... 2,698.63 47.43 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0244 PR 26" Thru 28" Width x 78-1/8" Thru 82" Height Cypress Fixed Louver Wood Shutter ....................................................... 2,835.88 49.01 
    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0245  Pine Louvered Shutters (10 71 13 13) 
. 
. 
 10 71 13 13-0246  12" Width (10 71 13 13-0245) 
. 
. 

 10 71 13 13-0247 PR 12" x 35" Pine Louvered Shutter ......................................................................................................................................... 243.32 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0248 PR 12" x 39" Pine Louvered Shutter ......................................................................................................................................... 253.96 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0249 PR 12" x 43" Pine Louvered Shutter ......................................................................................................................................... 264.46 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0250 PR 12" x 47" Pine Louvered Shutter ......................................................................................................................................... 275.03 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0251 PR 12" x 51" Pine Louvered Shutter ......................................................................................................................................... 285.54 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0252 PR 12" x 55" Pine Louvered Shutter ......................................................................................................................................... 296.11 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0253 PR 12" x 59" Pine Louvered Shutter ......................................................................................................................................... 306.69 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0254 PR 12" x 63" Pine Louvered Shutter ......................................................................................................................................... 317.32 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0255 PR 12" x 67" Pine Louvered Shutter ......................................................................................................................................... 327.88 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0256 PR 12" x 71" Pine Louvered Shutter ......................................................................................................................................... 338.48 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0257 PR 12" x 75" Pine Louvered Shutter ......................................................................................................................................... 349.02 47.43 
    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0258  14" Width (10 71 13 13-0245) 
. 
. 

 10 71 13 13-0259 PR 14" x 35" Pine Louvered Shutter ......................................................................................................................................... 267.62 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0260 PR 14" x 39" Pine Louvered Shutter ......................................................................................................................................... 279.36 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0261 PR 14" x 43" Pine Louvered Shutter ......................................................................................................................................... 290.91 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0262 PR 14" x 47" Pine Louvered Shutter ......................................................................................................................................... 302.59 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0263 PR 14" x 51" Pine Louvered Shutter ......................................................................................................................................... 314.15 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0264 PR 14" x 55" Pine Louvered Shutter ......................................................................................................................................... 325.72 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0265 PR 14" x 59" Pine Louvered Shutter ......................................................................................................................................... 337.36 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0266 PR 14" x 63" Pine Louvered Shutter ......................................................................................................................................... 349.01 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0267 PR 14" x 67" Pine Louvered Shutter ......................................................................................................................................... 360.59 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0268 PR 14" x 71" Pine Louvered Shutter ......................................................................................................................................... 372.22 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0269 PR 14" x 75" Pine Louvered Shutter ......................................................................................................................................... 383.87 47.43 
    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0270  15" Width (10 71 13 13-0245) 
. 
. 

 10 71 13 13-0271 PR 15" x 35" Pine Louvered Shutter ......................................................................................................................................... 279.49 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0272 PR 15" x 39" Pine Louvered Shutter ......................................................................................................................................... 291.63 33.20 

    For Arched Tops, Add  65.00 
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. 
 10 71 13 13-0273 PR 15" x 43" Pine Louvered Shutter ......................................................................................................................................... 303.82 34.78 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0274 PR 15" x 47" Pine Louvered Shutter ......................................................................................................................................... 315.93 36.36 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0275 PR 15" x 51" Pine Louvered Shutter ......................................................................................................................................... 328.07 37.94 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0276 PR 15" x 55" Pine Louvered Shutter ......................................................................................................................................... 340.23 39.52 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0277 PR 15" x 59" Pine Louvered Shutter ......................................................................................................................................... 352.39 41.10 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0278 PR 15" x 63" Pine Louvered Shutter ......................................................................................................................................... 364.51 42.68 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0279 PR 15" x 67" Pine Louvered Shutter ......................................................................................................................................... 376.63 44.27 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0280 PR 15" x 71" Pine Louvered Shutter ......................................................................................................................................... 388.77 45.84 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0281 PR 15" x 75" Pine Louvered Shutter ......................................................................................................................................... 400.92 47.43 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0282 PR 15" x 81" Pine Louvered Shutter ......................................................................................................................................... 418.09 49.01 
    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0283  16" Width (10 71 13 13-0245) 
. 
. 

 10 71 13 13-0284 PR 16" x 35" Pine Louvered Shutter ......................................................................................................................................... 290.79 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0285 PR 16" x 39" Pine Louvered Shutter ......................................................................................................................................... 303.91 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0286 PR 16" x 43" Pine Louvered Shutter ......................................................................................................................................... 317.13 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0287 PR 16" x 47" Pine Louvered Shutter ......................................................................................................................................... 330.32 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0288 PR 16" x 51" Pine Louvered Shutter ......................................................................................................................................... 343.51 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0289 PR 16" x 55" Pine Louvered Shutter ......................................................................................................................................... 356.71 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0290 PR 16" x 59" Pine Louvered Shutter ......................................................................................................................................... 369.82 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0291 PR 16" x 63" Pine Louvered Shutter ......................................................................................................................................... 383.05 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0292 PR 16" x 67" Pine Louvered Shutter ......................................................................................................................................... 396.23 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0293 PR 16" x 71" Pine Louvered Shutter ......................................................................................................................................... 409.45 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0294 PR 16" x 75" Pine Louvered Shutter ......................................................................................................................................... 422.61 47.43 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0295 PR 16" x 81" Pine Louvered Shutter ......................................................................................................................................... 435.74 49.01 

    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0296  18" Width (10 71 13 13-0245) 
. 
. 

 10 71 13 13-0297 PR 18" x 35" Pine Louvered Shutter ......................................................................................................................................... 315.65 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0298 PR 18" x 39" Pine Louvered Shutter ......................................................................................................................................... 332.50 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0299 PR 18" x 47" Pine Louvered Shutter ......................................................................................................................................... 361.61 36.36 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0300 PR 18" x 55" Pine Louvered Shutter ......................................................................................................................................... 390.77 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0301 PR 18" x 63" Pine Louvered Shutter ......................................................................................................................................... 419.91 42.68 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0302 PR 18" x 75" Pine Louvered Shutter ......................................................................................................................................... 482.33 47.43 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0303 PR 18" x 81" Pine Louvered Shutter ......................................................................................................................................... 500.05 49.01 
    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0304  Exterior Cedar Board N' Batten Wood Shutters (10 71 13 13) 
. 
. 
 10 71 13 13-0305  8" Through 14" Width (10 71 13 13-0304) 
. 
. 

 10 71 13 13-0306 PR 8" Thru 14" Width x Thru 30" Height Cedar Board N' Batten Wood Shutter ........................................................................ 471.56 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0307 PR 8" Thru 14" Width x 30-1/8" Thru 34" Height Cedar Board N' Batten Wood Shutter ........................................................... 616.44 30.88 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0308 PR 8" Thru 14" Width x 34-1/8" Thru 38" Height Cedar Board N' Batten Wood Shutter ........................................................... 617.50 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0309 PR 8" Thru 14" Width x 38-1/8" Thru 42" Height Cedar Board N' Batten Wood Shutter ........................................................... 763.45 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0310 PR 8" Thru 14" Width x 42-1/8" Thru 46" Height Cedar Board N' Batten Wood Shutter ........................................................... 765.55 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0311 PR 8" Thru 14" Width x 46-1/8" Thru 50" Height Cedar Board N' Batten Wood Shutter ........................................................... 767.66 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0312 PR 8" Thru 14" Width x 50-1/8" Thru 54" Height Cedar Board N' Batten Wood Shutter ........................................................... 913.61 37.94 
    For Arched Tops, Add  65.00 
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. 
 10 71 13 13-0313 PR 8" Thru 14" Width x 54-1/8" Thru 58" Height Cedar Board N' Batten Wood Shutter ........................................................... 915.72 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0314 PR 8" Thru 14" Width x 58-1/8" Thru 62" Height Cedar Board N' Batten Wood Shutter ........................................................... 917.82 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0315 PR 8" Thru 14" Width x 62-1/8" Thru 66" Height Cedar Board N' Batten Wood Shutter ........................................................ 1,063.76 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0316 PR 8" Thru 14" Width x 66-1/8" Thru 70" Height Cedar Board N' Batten Wood Shutter ........................................................ 1,065.87 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0317 PR 8" Thru 14" Width x 70-1/8" Thru 74" Height Cedar Board N' Batten Wood Shutter ........................................................ 1,211.82 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0318 PR 8" Thru 14" Width x 74-1/8" Thru 78" Height Cedar Board N' Batten Wood Shutter ........................................................ 1,213.92 47.43 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0319 PR 8" Thru 14" Width x 78-1/8" Thru 82" Height Cedar Board N' Batten Wood Shutter ........................................................ 1,216.04 49.01 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0320 PR 8" Thru 14" Width x 82-1/8" Thru 86" Height Cedar Board N' Batten Wood Shutter ........................................................ 1,218.14 50.59 
    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0321  15" Through 16" Width (10 71 13 13-0304) 
. 
. 

 10 71 13 13-0322 PR 15" Thru 16" Width x Through 30" Height Cedar Board N' Batten Wood Shutter ................................................................ 615.39 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0323 PR 15" Thru 16" Width x 30-1/8" Thru 34" Height Cedar Board N' Batten Wood Shutter ......................................................... 616.44 30.88 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0324 PR 15" Thru 16" Width x 34-1/8" Thru 38" Height Cedar Board N' Batten Wood Shutter ......................................................... 761.34 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0325 PR 15" Thru 16" Width x 38-1/8" Thru 42" Height Cedar Board N' Batten Wood Shutter ......................................................... 763.45 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0326 PR 15" Thru 16" Width x 42-1/8" Thru 46" Height Cedar Board N' Batten Wood Shutter ......................................................... 909.39 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0327 PR 15" Thru 16" Width x 46-1/8" Thru 50" Height Cedar Board N' Batten Wood Shutter ......................................................... 911.51 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0328 PR 15" Thru 16" Width x 50-1/8" Thru 54" Height Cedar Board N' Batten Wood Shutter ......................................................... 913.60 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0329 PR 15" Thru 16" Width x 54-1/8" Thru 58" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,059.55 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0330 PR 15" Thru 16" Width x 58-1/8" Thru 62" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,061.65 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0331 PR 15" Thru 16" Width x 62-1/8" Thru 66" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,207.60 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0332 PR 15" Thru 16" Width x 66-1/8" Thru 70" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,209.71 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0333 PR 15" Thru 16" Width x 70-1/8" Thru 74" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,355.66 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0334 PR 15" Thru 16" Width x 74-1/8" Thru 78" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,357.75 47.43 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0335 PR 15" Thru 16" Width x 78-1/8" Thru 82" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,503.71 49.01 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0336 PR 15" Thru 16" Width x 82-1/8" Thru 86" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,505.80 50.59 
    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0337  17" Through 18" Width (10 71 13 13-0304) 
. 
. 

 10 71 13 13-0338 PR 17" Thru 18" Width x Thru 30" Height Cedar Board N' Batten Wood Shutter ...................................................................... 615.39 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0339 PR 17" Thru 18" Width x 30-1/8" Thru 34" Height Cedar Board N' Batten Wood Shutter ......................................................... 760.28 30.88 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0340 PR 17" Thru 18" Width x 34-1/8" Thru 38" Height Cedar Board N' Batten Wood Shutter ......................................................... 761.34 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0341 PR 17" Thru 18" Width x 38-1/8" Thru 42" Height Cedar Board N' Batten Wood Shutter ......................................................... 907.29 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0342 PR 17" Thru 18" Width x 42-1/8" Thru 46" Height Cedar Board N' Batten Wood Shutter ......................................................... 909.39 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0343 PR 17" Thru 18" Width x 46-1/8" Thru 50" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,055.34 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0344 PR 17" Thru 18" Width x 50-1/8" Thru 54" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,057.43 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0345 PR 17" Thru 18" Width x 54-1/8" Thru 58" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,203.39 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0346 PR 17" Thru 18" Width x 58-1/8" Thru 62" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,205.49 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0347 PR 17" Thru 18" Width x 62-1/8" Thru 66" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,351.43 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0348 PR 17" Thru 18" Width x 66-1/8" Thru 70" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,353.54 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0349 PR 17" Thru 18" Width x 70-1/8" Thru 74" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,499.50 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0350 PR 17" Thru 18" Width x 74-1/8" Thru 78" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,501.59 47.43 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0351 PR 17" Thru 18" Width x 78-1/8" Thru 82" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,647.55 49.01 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0352 PR 17" Thru 18" Width x 82-1/8" Thru 86" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,649.64 50.59 
    For Arched Tops, Add  65.00 

XXXXXXX 
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. 
 10 71 13 13-0353  19" Through 20" Width (10 71 13 13-0304) 
. 
. 

 10 71 13 13-0354 PR 19" Thru 20" Width x Thru 30" Height Cedar Board N' Batten Wood Shutter ...................................................................... 759.23 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0355 PR 19" Thru 20" Width x 30-1/8" Thru 34" Height Cedar Board N' Batten Wood Shutter ......................................................... 760.28 30.88 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0356 PR 19" Thru 20" Width x 34-1/8" Thru 38" Height Cedar Board N' Batten Wood Shutter ......................................................... 905.18 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0357 PR 19" Thru 20" Width x 38-1/8" Thru 42" Height Cedar Board N' Batten Wood Shutter ......................................................... 907.29 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0358 PR 19" Thru 20" Width x 42-1/8" Thru 46" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,053.22 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0359 PR 19" Thru 20" Width x 46-1/8" Thru 50" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,055.34 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0360 PR 19" Thru 20" Width x 50-1/8" Thru 54" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,201.27 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0361 PR 19" Thru 20" Width x 54-1/8" Thru 58" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,347.22 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0362 PR 19" Thru 20" Width x 58-1/8" Thru 62" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,349.32 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0363 PR 19" Thru 20" Width x 62-1/8" Thru 66" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,495.27 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0364 PR 19" Thru 20" Width x 66-1/8" Thru 70" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,497.38 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0365 PR 19" Thru 20" Width x 70-1/8" Thru 74" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,643.34 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0366 PR 19" Thru 20" Width x 74-1/8" Thru 78" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,645.43 47.43 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0367 PR 19" Thru 20" Width x 78-1/8" Thru 82" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,791.38 49.01 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0368 PR 19" Thru 20" Width x 82-1/8" Thru 86" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,793.47 50.59 
    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0369  21" Through 22" Width (10 71 13 13-0304) 
. 
. 

 10 71 13 13-0370 PR 21" Thru 22" Width x Thru 30" Height Cedar Board N' Batten Wood Shutter ...................................................................... 759.23 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0371 PR 21" Thru 22" Width x 30-1/8" Thru 34" Height Cedar Board N' Batten Wood Shutter ......................................................... 760.28 30.88 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0372 PR 21" Thru 22" Width x 34-1/8" Thru 38" Height Cedar Board N' Batten Wood Shutter ......................................................... 905.18 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0373 PR 21" Thru 22" Width x 38-1/8" Thru 42" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,051.12 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0374 PR 21" Thru 22" Width x 42-1/8" Thru 46" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,053.22 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0375 PR 21" Thru 22" Width x 46-1/8" Thru 50" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,199.18 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0376 PR 21" Thru 22" Width x 50-1/8" Thru 54" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,201.27 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0377 PR 21" Thru 22" Width x 54-1/8" Thru 58" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,347.22 39.52 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0378 PR 21" Thru 22" Width x 58-1/8" Thru 62" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,493.16 41.10 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0379 PR 21" Thru 22" Width x 62-1/8" Thru 66" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,495.27 42.68 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0380 PR 21" Thru 22" Width x 66-1/8" Thru 70" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,641.22 44.27 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0381 PR 21" Thru 22" Width x 70-1/8" Thru 74" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,643.34 45.84 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0382 PR 21" Thru 22" Width x 74-1/8" Thru 78" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,789.26 47.43 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0383 PR 21" Thru 22" Width x 78-1/8" Thru 82" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,791.38 49.01 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0384 PR 21" Thru 22" Width x 82-1/8" Thru 86" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,793.47 50.59 
    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0385  22" Through 24" Width (10 71 13 13-0304) 
. 
. 

 10 71 13 13-0386 PR 22" Thru 24" Width x Thru 30" Height Cedar Board N' Batten Wood Shutter ...................................................................... 759.23 30.04 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0387 PR 22" Thru 24" Width x 30-1/8" Thru 34" Height Cedar Board N' Batten Wood Shutter ......................................................... 904.12 30.88 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0388 PR 22" Thru 24" Width x 34-1/8" Thru 38" Height Cedar Board N' Batten Wood Shutter ......................................................... 905.18 31.62 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0389 PR 22" Thru 24" Width x 38-1/8" Thru 42" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,051.12 33.20 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0390 PR 22" Thru 24" Width x 42-1/8" Thru 46" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,197.06 34.78 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0391 PR 22" Thru 24" Width x 46-1/8" Thru 50" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,199.18 36.36 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0392 PR 22" Thru 24" Width x 50-1/8" Thru 54" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,345.10 37.94 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0393 PR 22" Thru 24" Width x 54-1/8" Thru 58" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,347.22 39.52 

    For Arched Tops, Add  65.00 
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. 
 10 71 13 13-0394 PR 22" Thru 24" Width x 58-1/8" Thru 62" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,493.16 41.10 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0395 PR 22" Thru 24" Width x 62-1/8" Thru 66" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,639.11 42.68 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0396 PR 22" Thru 24" Width x 66-1/8" Thru 70" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,641.22 44.27 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0397 PR 22" Thru 24" Width x 70-1/8" Thru 74" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,787.17 45.84 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0398 PR 22" Thru 24" Width x 74-1/8" Thru 78" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,789.26 47.43 

    For Arched Tops, Add  65.00 
. 

 10 71 13 13-0399 PR 22" Thru 24" Width x 78-1/8" Thru 82" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,935.22 49.01 
    For Arched Tops, Add  65.00 

. 
 10 71 13 13-0400 PR 22" Thru 24" Width x 82-1/8" Thru 86" Height Cedar Board N' Batten Wood Shutter ...................................................... 1,937.31 50.59 

    For Arched Tops, Add  65.00 

XXXXXXX 
. 
 10 71 13 13-0401  Accessories (10 71 13 13) 
. 
. 

 10 71 13 13-0402 PR Surface Mounted Pintel, Stainless Steel ............................................................................................................................... 56.99  
. 

 10 71 13 13-0403 PR Lag Pintel, Stainless Steel .................................................................................................................................................... 56.99  
. 

 10 71 13 13-0404 PR 10" Strap Hinge, Stainless Steel ........................................................................................................................................... 84.67  
. 

 10 71 13 13-0405 PR 6" L-Hinge, Stainless Steel ................................................................................................................................................... 78.53  
. 

 10 71 13 13-0406 PR Hinge Set, Galvanized And Painted ...................................................................................................................................... 71.49  
. 

 10 71 13 13-0407 PR Acorn Holdback ..................................................................................................................................................................... 64.92  
. 

 10 71 13 13-0408 PR 'S' Holdback, Stainless Steel ................................................................................................................................................. 54.99  
. 

 10 71 13 13-0409 PR 'S' Holdback, Galvanized And Painted .................................................................................................................................. 51.92  

XXXXXXX 
. 
 10 73  Protective Covers (10 70) 
. 
. 
 10 73 13  Awnings (10 73) 
. 
. 
 10 73 13 13  Metal Awnings (10 73 13)
. 
. 
 10 73 13 13-0001  Metal Awnings (10 73 13 13) 

Note: Includes metal cover, frame supports and anchoring. 
. 
. 

 10 73 13 13-0002 SF  Clear Weather Resistant Finish, Ribbed Aluminum Window Awnings .................................................................................. 51.53 7.82 
. 

 10 73 13 13-0003 SF  Baked Enamel Finish, Ribbed Aluminum Window Awning .................................................................................................... 45.64 7.01 
. 

 10 73 13 13-0004 SF Flat Roofed Steel Awning .................................................................................................................................................... 166.44 8.12 
Note: Per SF of covered area 

. 
 10 73 13 13-0005 SF Arched Roofed Steel Awning (Per SF Of Covered Area) .................................................................................................... 171.83 9.14 

XXXXXXX 
. 
 10 73 13 23  Fabric Awnings (10 73 13)
. 
. 
 10 73 13 23-0001  Canvas Awnings (10 73 13 23) 

Note: Includes minimum 12 oz. canvas, frame supports and anchoring. 
. 
. 

 10 73 13 23-0002 SF  Canvas Awning, Waterproof Fabric Tubular Metal Framing .................................................................................................. 50.15 7.05 
. 

 10 73 13 23-0003 SF  Side Protection Canvas For Walkways (Per SF Of Wall Area) ............................................................................................. 28.01 2.27 
. 

 10 73 13 23-0004 SF Removal And Replacement Of Canvas For Awnings ............................................................................................................ 21.46  
Note: Includes removal of existing canvas cover. 

    For 18 Oz. Vinyl Laminated Polyester Cover, Add  0.66 

XXXXXXX 
. 
 10 73 16  Canopies (10 73) 
. 
. 
 10 73 16 13  Metal Canopies (10 73 16)
. 
. 
 10 73 16 13-0001  Canopies, Wall Hung, Aluminum Framed And Covered, Prefinished (10 73 16 13) 

Note: Includes cover, frame supports and anchoring. 
. 
. 

 10 73 16 13-0002 EA 8' x 10' Canopy, Aluminum, Wall Hung ............................................................................................................................ 4,715.59 452.61 
. 

 10 73 16 13-0003 EA 8' x 20' Canopy, Aluminum, Wall Hung ............................................................................................................................ 8,631.26 724.35 
. 

 10 73 16 13-0004 EA 10' x 10' Canopy, Aluminum, Wall Hung .......................................................................................................................... 5,814.08 566.32 
. 

 10 73 16 13-0005 EA 10' x 20' Canopy, Aluminum, Wall Hung ........................................................................................................................ 10,377.00 757.28 

XXXXXXX 
. 
 10 73 26  Walkway Coverings (10 73)

Note: Pre-engineered includes all framing and steel supports, integral gutter system. Excludes foundations. 
. 
. 
 10 73 26 13  Metal Walkway Coverings (10 73 26)
. 
. 
 10 73 26 13-0001  Steel Walkway/Parking Covers (10 73 26 13) 

Note: Factory applied polyester finish. 
. 
. 

 10 73 26 13-0002 SF Flat Roofed Steel Walkway/Parking Cover ........................................................................................................................... 82.98 6.39 
Note: Includes factory applied polyester finish. 

    For Snow Load (30 PSF), Add  28.08 
    For Wind Load (140 MPH), Add  35.10 

. 
 10 73 26 13-0003 SF Arch Roofed Steel Walkway/Parking Cover .......................................................................................................................... 88.36 6.89 

Note: Includes factory applied polyester finish. 
    For Snow Load (30 PSF), Add  29.84 
    For Wind Load (140 MPH), Add  37.30 

XXXXXXX 
. 
 10 73 26 13-0004  Aluminum Walkway/Parking Covers (10 73 26 13) 
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. 

. 
 10 73 26 13-0005 SF Flat Roofed Aluminum Walkway/Parking Cover .................................................................................................................... 44.74 6.39 

Note: Includes factory applied polyester finish. 
    For Snow Load (30 PSF), Add  12.78 
    For Wind Load (140 MPH), Add  15.98 

. 
 10 73 26 13-0006 SF Arch Roofed Aluminum Walkway/Parking Cover .................................................................................................................. 48.63 6.89 

Note: Includes factory applied polyester finish. 
    For Snow Load (30 PSF), Add  13.94 
    For Wind Load (140 MPH), Add  17.43 

XXXXXXX 
. 
 10 75  Flagpoles (10 70) 

Note: Metal bases are installed in a concrete base and fully rigged. Heights indicated are from ground to top of installed flag pole. 
Uninstalled lengths are longer. Includes top ball (color and material similar to pole), cleats and cleat cover, all caulking and sealants, 
and hoisting into place. Excludes excavation and concrete. See CSI section 10 75 16 00-0021 for bases. 

. 

. 
 10 75 16  Ground-Set Flagpoles (10 75) 
. 
. 
 10 75 16 00-0001  Free Standing Tapered Fiberglass Flagpoles (10 75 16) 
. 
. 

 10 75 16 00-0002 EA 25' Exposed Height, Tapered White Fiberglass Flagpole................................................................................................. 2,732.92 816.12 
Note: 6" butt diameter, 3" top diameter and 0.180" wall. 

    For Internal Halyard, Cam System, Add  300.00 
    For Bronze Finish, Add  20.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0003 EA 30' Exposed Height, Tapered White Fiberglass Flagpole................................................................................................. 2,932.89 890.31 

Note: 6-1/2" butt diameter, 3" top diameter and 0.180" wall. 
    For Internal Halyard, Cam System, Add  300.00 
    For Bronze Finish, Add  50.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0004 EA 35' Exposed Height, Tapered White Fiberglass Flagpole................................................................................................. 3,637.50 1,038.69 

Note: 7" butt diameter, 3" top diameter and 0.200" wall. 
    For Internal Halyard, Cam System, Add  300.00 
    For Bronze Finish, Add  10.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0005 EA 40' Exposed Height, Tapered White Fiberglass Flagpole................................................................................................. 4,208.83 1,187.08 

Note: 7" butt diameter, 3" top diameter and 0.200" wall. 
    For Internal Halyard, Cam System, Add  300.00 
    For Bronze Finish, Add  50.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0006 EA 50' Exposed Height, Tapered White Fiberglass Flagpole................................................................................................. 7,236.46 1,335.46 

Note: 10" butt diameter, 4-1/2" top diameter and 0.275" wall. 
    For Internal Halyard, Winch System, Add  1,700.00 
    For Bronze Finish, Add  200.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0007 EA 60' Exposed Height, Tapered White Fiberglass Flagpole................................................................................................. 8,544.03 1,483.85 

Note: 10-1/2" butt diameter, 4-1/2" top diameter and 0.300" wall. 
    For Internal Halyard, Winch System, Add  1,900.00 
    For Bronze Finish, Add  160.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0008 EA 70' Exposed Height, Tapered White Fiberglass Flagpole............................................................................................... 14,104.10 1,632.23 

Note: 16" butt diameter, 7" top diameter and 0.325" wall. 
    For Internal Halyard, Winch System, Add  2,860.00 
    For Bronze Finish, Add  700.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0009 EA 78' Exposed Height, Tapered White Fiberglass Flagpole............................................................................................... 18,052.03 1,780.61 

Note: 10-3/4" butt diameter, 7" top diameter and 0.350" wall. 
    For Internal Halyard, Winch System, Add  2,900.00 
    For Bronze Finish, Add  900.00 
    For Rope Lock Box, Add  96.00 

XXXXXXX 
. 
 10 75 16 00-0010  Free Standing Tapered Aluminum Flagpoles (10 75 16) 

Note: Heavy duty. 
. 
. 

 10 75 16 00-0011 EA 20' Exposed Height, Tapered Satin Aluminum Flagpole .................................................................................................. 2,614.01 741.92 
Note: 5" butt diameter, 3" top diameter and 0.188" wall. 

    For Internal Halyard, Winch System, Add  570.00 
    For Clear Anodized Finish, Add  150.00 
    For Bronze Anodized Finish, Add  180.00 
    For Black Anodized Finish, Add  230.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0012 EA 25' Exposed Height, Tapered Satin Aluminum Flagpole .................................................................................................. 3,086.13 816.12 

Note: 5-1/2" butt diameter, 3-1/2" top diameter and 0.188" wall. 
    For Internal Halyard, Winch System, Add  1,100.00 
    For Clear Anodized Finish, Add  200.00 
    For Bronze Anodized Finish, Add  230.00 
    For Black Anodized Finish, Add  320.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0013 EA 30' Exposed Height, Tapered Satin Aluminum Flagpole .................................................................................................. 3,419.62 890.31 

Note: 6" butt diameter, 3-1/2" top diameter and 0.188" wall. 
    For Internal Halyard, Winch System, Add  1,390.00 
    For Clear Anodized Finish, Add  300.00 
    For Bronze Anodized Finish, Add  375.00 
    For Black Anodized Finish, Add  450.00 
    For Rope Lock Box, Add  96.00 
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. 
 10 75 16 00-0014 EA 35' Exposed Height, Tapered Satin Aluminum Flagpole .................................................................................................. 4,308.42 1,038.69 

Note: 7" butt diameter, 3-1/2" top diameter and 0.188" wall. 
    For Internal Halyard, Winch System, Add  1,340.00 
    For Clear Anodized Finish, Add  290.00 
    For Bronze Anodized Finish, Add  360.00 
    For Black Anodized Finish, Add  480.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0015 EA 40' Exposed Height, Tapered Satin Aluminum Flagpole .................................................................................................. 5,289.63 1,187.08 

Note: 8" butt diameter, 3-1/2" top diameter and 0.188" wall. 
    For Internal Halyard, Winch System, Add  1,490.00 
    For Clear Anodized Finish, Add  390.00 
    For Bronze Anodized Finish, Add  480.00 
    For Black Anodized Finish, Add  660.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0016 EA 45' Exposed Height, Tapered Satin Aluminum Flagpole .................................................................................................. 5,835.70 1,261.27 

Note: 8" butt diameter, 3-1/2" top diameter and 0.188" wall. 
    For Internal Halyard, Winch System, Add  1,340.00 
    For Clear Anodized Finish, Add  400.00 
    For Bronze Anodized Finish, Add  500.00 
    For Black Anodized Finish, Add  700.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0017 EA 50' Exposed Height, Tapered Satin Aluminum Flagpole .................................................................................................. 7,241.29 1,335.46 

Note: 10" butt diameter, 4" top diameter and 0.188" wall. 
    For Internal Halyard, Winch System, Add  1,380.00 
    For Clear Anodized Finish, Add  700.00 
    For Bronze Anodized Finish, Add  860.00 
    For Black Anodized Finish, Add  1,130.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0018 EA 60' Exposed Height, Tapered Satin Aluminum Flagpole ................................................................................................ 12,113.46 1,483.85 

Note: 12" butt diameter, 4" top diameter and 0.250" wall. 
    For Internal Halyard, Winch System, Add  1,800.00 
    For Clear Anodized Finish, Add  620.00 
    For Bronze Anodized Finish, Add  820.00 
    For Black Anodized Finish, Add  1,160.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0019 EA 70' Exposed Height, Tapered Satin Aluminum Flagpole ................................................................................................ 13,261.04 1,632.23 

Note: 12" butt diameter, 4" top diameter and 0.250" wall. 
    For Internal Halyard, Winch System, Add  1,720.00 
    For Clear Anodized Finish, Add  710.00 
    For Bronze Anodized Finish, Add  950.00 
    For Black Anodized Finish, Add  1,360.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 16 00-0020 EA 80' Exposed Height, Tapered Satin Aluminum Flagpole ................................................................................................ 16,488.11 1,780.61 

Note: 12" butt diameter, 4" top diameter and 0.375" wall. 
    For Internal Halyard, Winch System, Add  2,600.00 
    For Clear Anodized Finish, Add  1,100.00 
    For Bronze Anodized Finish, Add  1,380.00 
    For Black Anodized Finish, Add  1,840.00 
    For Rope Lock Box, Add  96.00 

XXXXXXX 
. 
 10 75 16 00-0021  Flagpole Bases (10 75 16) 
. 
. 
 10 75 16 00-0022  Flagpole Concrete Base (10 75 16 00-0021) 

Note: Includes excavation, forms where necessary, steel casing and reinforcing, metal collar installation, base 
plate, sand fill, ground spike, concrete and finishing of concrete. 

. 

. 
 10 75 16 00-0023 EA 30' Or Less Flagpole, Poured Concrete Foundation ........................................................................................................ 1,339.58  

. 
 10 75 16 00-0024 EA 35' Flagpole, Poured Concrete Foundation ...................................................................................................................... 1,386.48  

. 
 10 75 16 00-0025 EA 40' Flagpole, Poured Concrete Foundation ...................................................................................................................... 1,593.29  

. 
 10 75 16 00-0026 EA 45' Flagpole, Poured Concrete Foundation ...................................................................................................................... 1,686.06  

. 
 10 75 16 00-0027 EA 50' Flagpole, Poured Concrete Foundation ...................................................................................................................... 2,021.01  

. 
 10 75 16 00-0028 EA 60' Flagpole, Poured Concrete Foundation ...................................................................................................................... 2,447.11  

. 
 10 75 16 00-0029 EA 70' Flagpole, Poured Concrete Foundation ...................................................................................................................... 2,900.16  

. 
 10 75 16 00-0030 EA 80' Flagpole, Poured Concrete Foundation ...................................................................................................................... 3,378.96  

. 
 10 75 16 00-0031 EA 90' To 100' Flagpole, Poured Concrete Foundation ......................................................................................................... 3,947.90  

XXXXXXX 
. 
 10 75 16 00-0032  Direct Embedded Flagpole Base (10 75 16 00-0021) 

Note: Augured in place, no concrete required. 
. 
. 

 10 75 16 00-0033 EA 20' To 25' Flagpole, Direct Embedded Pole Base ............................................................................................................... 550.59  
. 

 10 75 16 00-0034 EA 30' To 40' Flagpole, Direct Embedded Pole Base ............................................................................................................... 790.43  
. 

 10 75 16 00-0035 EA 45' To 55' Flagpole, Direct Embedded Pole Base ............................................................................................................... 882.16  
. 

 10 75 16 00-0036 EA 60' To 70' Flagpole, Direct Embedded Pole Base ............................................................................................................... 994.00  

XXXXXXX 
. 
 10 75 16 00-0037  Flagpole Accessories (10 75 16) 
. 
. 
 10 75 16 00-0038  Flagpole Tops (10 75 16 00-0037) 

Note: To be used on renovation of existing flagpole. Do not use in conjunction with installation of new flagpoles. 
. 
. 

 10 75 16 00-0039 EA 4" Gold Anodized Aluminum Ball For Top Of Flagpole ....................................................................................................... 114.66 44.40 
. 

 10 75 16 00-0040 EA 5" Gold Anodized Aluminum Ball For Top Of Flagpole ....................................................................................................... 124.50 47.01 
. 

 10 75 16 00-0041 EA 6" Gold Anodized Aluminum Ball For Top Of Flagpole ....................................................................................................... 138.05 49.62 
. 

 10 75 16 00-0042 EA 8" Gold Anodized Aluminum Ball For Top Of Flagpole ....................................................................................................... 174.69 52.22 
. 

 10 75 16 00-0043 EA 10" Gold Anodized Aluminum Ball For Top Of Flagpole ..................................................................................................... 224.28 54.83 
. 

 10 75 16 00-0044 EA 12" Gold Anodized Aluminum Ball For Top Of Flagpole ..................................................................................................... 248.91 57.45 
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. 
 10 75 16 00-0045 EA 11-1/4" Aluminum Flying Eagle Mounted On A Spindle For Flagpole Top, Gold Finish ...................................................... 229.50 57.45 

. 
 10 75 16 00-0046 EA 15" Aluminum Flying Eagle Mounted On A Spindle For Flagpole Top, Gold Finish ............................................................ 266.42 65.28 

XXXXXXX 
. 
 10 75 16 00-0047  Flagpole Accessories (10 75 16 00-0037) 

Note: To be used on renovation of existing flagpole. Do not use in conjunction with installation of new flagpoles. 
. 
. 

 10 75 16 00-0048 LF 5/16" Diameter, Nylon Halyard (Rope) With Wire Center For Flagpoles .................................................................................0.99 0.08 
. 

 10 75 16 00-0049 LF 5/16" Diameter, Solid Braided Multifilament Polypropylene Halyard (Rope) For Flagpoles ....................................................0.50 0.08 
. 

 10 75 16 00-0050 LF 5/16" Diameter, Nylon Halyard (Rope) For Flagpoles .............................................................................................................0.39 0.08 
. 

 10 75 16 00-0051 LF 3/8" Diameter, Nylon Halyard (Rope) With Wire Center For Flagpoles ...................................................................................1.33 0.08 
. 

 10 75 16 00-0052 EA Refinish Existing Flagpole Ball ............................................................................................................................................ 338.31 130.50 
. 

 10 75 16 00-0053 EA Locking Aluminum Cleat Box For Flagpoles ....................................................................................................................... 271.27 78.30 
. 

 10 75 16 00-0054 EA Aluminum Cleat For Flagpoles .............................................................................................................................................. 22.18 5.22 
. 

 10 75 16 00-0055 LF  1/8" Diameter, 7x7 Galvanized Wire Rope For Flagpoles .......................................................................................................0.65 0.09 

XXXXXXX 
. 
 10 75 23  Wall-Mounted Flagpoles (10 75) 
. 
. 
 10 75 23 00-0001  Vertical, Wall/Roof Mounted Tapered Aluminum Flagpoles (10 75 23) 

Note: Includes aluminum brackets, 3" butt diameter and 0.125" wall. 
. 
. 

 10 75 23 00-0002 EA 14' Height, Vertical Wall/Roof Mounted Tapered Aluminum Flagpole .............................................................................. 1,828.43 650.81 
    For Clear Anodized Finish, Add  60.00 
    For Bronze Anodized Finish, Add  80.00 
    For Black Anodized Finish, Add  90.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 23 00-0003 EA 17' Height, Vertical Wall/Roof Mounted Tapered Aluminum Flagpole .............................................................................. 1,986.31 715.90 

    For Clear Anodized Finish, Add  70.00 
    For Bronze Anodized Finish, Add  80.00 
    For Black Anodized Finish, Add  100.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 23 00-0004 EA 20' Height, Vertical Wall/Roof Mounted Tapered Aluminum Flagpole .............................................................................. 2,153.44 780.98 

    For Clear Anodized Finish, Add  70.00 
    For Bronze Anodized Finish, Add  110.00 
    For Black Anodized Finish, Add  120.00 
    For Rope Lock Box, Add  96.00 

. 
 10 75 23 00-0005 EA 25' Height, Vertical Wall/Roof Mounted Tapered Aluminum Flagpole .............................................................................. 2,496.95 911.14 

    For Clear Anodized Finish, Add  70.00 
    For Bronze Anodized Finish, Add  90.00 
    For Black Anodized Finish, Add  100.00 
    For Rope Lock Box, Add  96.00 

XXXXXXX 
. 
 10 75 23 00-0006  Outrigger, Wall Mounted Tapered Aluminum Flagpoles (10 75 23) 

Note: Includes aluminum base, 3-1/2" butt diameter and 0.125" wall. 
. 
. 

 10 75 23 00-0007 EA 10' (3.0 m) Outrigger, Tapered Aluminum Flagpole, Satin Finish ..................................................................................... 2,317.49 585.72 
    For Rope Lock Box, Add  96.00 

. 
 10 75 23 00-0008 EA 15' (4.6 m) Outrigger, Tapered Aluminum Flagpole, Satin Finish ..................................................................................... 2,503.11 650.81 

    For Rope Lock Box, Add  96.00 
. 

 10 75 23 00-0009 EA 20' (6.1 m) Outrigger, Tapered Aluminum Flagpole, Satin Finish ..................................................................................... 2,800.39 780.98 
    For Rope Lock Box, Add  96.00 

XXXXXXX 
. 
 10 80  Other Specialties (10) 
. 
. 
 10 81  Pest Control Devices (10 80) 
. 
. 
 10 81 13  Bird Control Devices (10 81) 
. 
. 
 10 81 13 00-0001  Stainless Steel Spiked Bird Barrier (10 81 13) 

Note: Stainless steel spikes with flexible polycarbonate base. 
. 
. 

 10 81 13 00-0002 LF 2-1/2" To 3" Wide Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System ...................................................7.62 0.84 
. 

 10 81 13 00-0003 LF 4-1/2" To 5" Wide Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System ...................................................9.20 0.84 
. 

 10 81 13 00-0004 LF 8" Wide Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System ................................................................. 13.48 0.84 

XXXXXXX 
. 
 10 81 13 00-0005  Polycarbonate Spiked Bird Barrier (10 81 13) 

Note: Polycarbonate spikes and base. 
. 
. 

 10 81 13 00-0006 LF 3" Wide Polycarbonate Spikes And Base Bird Deterrent System ...........................................................................................7.05 0.84 
. 

 10 81 13 00-0007 LF 5" Wide Polycarbonate Spikes And Base Bird Deterrent System ...........................................................................................8.54 0.84 
. 

 10 81 13 00-0008 LF 8" Wide Polycarbonate Spikes And Base Bird Deterrent System ......................................................................................... 10.21 0.84 

XXXXXXX 
. 
 10 81 13 00-0009  Spiked Gutter Or Girder Bird Barrier (10 81 13) 

Note: Stainless steel spikes with flexible polycarbonate base mounted to gutter or girder. Includes aluminum 
clamps. 

. 

. 
 10 81 13 00-0010 LF Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System For Gutter Or Girder Application .............................8.00 0.84 

XXXXXXX 
. 
 10 81 13 00-0011  Coil Bird Barrier (10 81 13) 

Note: Stainless steel coil. 
. 
. 

 10 81 13 00-0012 LF 4" Diameter Stainless Steel Coil Bird Deterrent System .........................................................................................................5.75 0.84 
. 

 10 81 13 00-0013 LF 5" Diameter Stainless Steel Coil Bird Deterrent System .........................................................................................................6.76 0.84 

XXXXXXX 



 

 Specialties 10

10
 

Other Specialties 10 80
Pest Control Devices 10 81

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 10 - 125

. 
 10 81 13 00-0014  Spider Bird Barrier (10 81 13) 

Note: Stainless steel arms with various bases. 
. 
. 

 10 81 13 00-0015 EA 2' Diameter Stainless Steel Spider Bird Deterrent System .................................................................................................. 103.99 0.84 
. 

 10 81 13 00-0016 EA 4' Diameter Stainless Steel Spider Bird Deterrent System .................................................................................................. 151.92 0.84 
. 

 10 81 13 00-0017 EA 8' Diameter Stainless Steel Spider Bird Deterrent System .................................................................................................. 190.35 0.84 

XXXXXXX 
. 
 10 81 13 00-0018  Oriented Flexible Flame Resistant Netting (10 81 13) 

Note: Includes stainless steel rings and plastic ties. 
. 
. 

 10 81 13 00-0019 SF 1/8" x 1/8" Mesh Flexible Polypropylene Netting ..................................................................................................................... 0.74 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0020 SF 1/4" x 1/4" Mesh Flexible Polypropylene Netting ..................................................................................................................... 0.73 0.30 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0021 SF 1/2" x 1/2" Mesh Flexible Polypropylene Netting ..................................................................................................................... 0.71 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0022 SF 3/4" x 3/4" Mesh Flexible Polypropylene Netting ..................................................................................................................... 0.69 0.30 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0023 SF 1" x 1" Mesh Flexible Polypropylene Netting ........................................................................................................................... 0.69 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0024 SF 1-1/8" x 1-1/8" Mesh Flexible Polypropylene Netting .............................................................................................................. 0.68 0.30 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0025 SF 2" x 2" Mesh Flexible Polypropylene Netting ........................................................................................................................... 0.67 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0026 SF 3" x 3" Mesh Flexible Polypropylene Netting ........................................................................................................................... 0.67 0.30 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0027 SF 4" x 4" Mesh Flexible Polypropylene Netting ........................................................................................................................... 0.66 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0028 SF 5/8" x 3/4" Mesh Flexible Polypropylene Netting ..................................................................................................................... 0.70 0.30 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0029 SF 1-1/4" x 1-1/2" Mesh Flexible Polypropylene Netting .............................................................................................................. 0.68 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0030 EA Poly Clips For Flexible Netting ................................................................................................................................................ 2.50  

XXXXXXX 
. 
 10 81 13 00-0031  Netting Accessories (10 81 13) 
. 
. 

 10 81 13 00-0032 EA 2' Zipper For Flexible Netting .................................................................................................................................................. 6.29  
. 

 10 81 13 00-0033 EA 4' Zipper For Flexible Netting .................................................................................................................................................. 9.48  
. 

 10 81 13 00-0034 EA 6' Zipper For Flexible Netting ................................................................................................................................................ 11.15  
. 

 10 81 13 00-0035 EA 8' Zipper For Flexible Netting ................................................................................................................................................ 15.85  

XXXXXXX 
. 
 10 81 16  Insect Control Devices (10 81)
. 
. 
 10 81 16 00-0001  Insect Screening (10 81 16) 
. 
. 

 10 81 16 00-0002 CSF 17/14 Mesh Insect Screening With Flat Screen Splines ....................................................................................................... 99.04  

XXXXXXX 
. 
 10 86  Security Mirrors And Domes (10 80) 
. 
. 
 10 86 00 00-0001  Dome Mirrors (10 86) 

Note: Includes all mounting hardware. Indoor or outdoor applications. 
. 
. 
 10 86 00 00-0002  Steel Dome Mirrors (10 86 00 00-0001) 
. 
. 

 10 86 00 00-0003 EA 9" Diameter Full-Dome Steel Dome Mirror .......................................................................................................................... 224.98 20.89 
. 

 10 86 00 00-0004 EA 12" Diameter Full-Dome Steel Dome Mirror ........................................................................................................................ 263.70 21.93 
. 

 10 86 00 00-0005 EA 18" Diameter Full-Dome Steel Dome Mirror ........................................................................................................................ 304.51 24.03 
. 

 10 86 00 00-0006 EA 24" Diameter Full-Dome Steel Dome Mirror ........................................................................................................................ 404.27 26.11 
. 

 10 86 00 00-0007 EA 9" Diameter Half-Dome Steel Dome Mirror ......................................................................................................................... 161.32 15.67 
. 

 10 86 00 00-0008 EA 12" Diameter Half-Dome Steel Dome Mirror ....................................................................................................................... 185.72 16.71 
. 

 10 86 00 00-0009 EA 18" Diameter Half-Dome Steel Dome Mirror ....................................................................................................................... 216.57 18.27 
. 

 10 86 00 00-0010 EA 24" Diameter Half-Dome Steel Dome Mirror ....................................................................................................................... 299.35 19.85 

XXXXXXX 
. 
 10 86 00 00-0011  Plexiglas Dome Mirrors (10 86 00 00-0001) 
. 
. 

 10 86 00 00-0012 EA 18" Diameter Full-Dome Plexiglas Dome Mirror .................................................................................................................. 177.87 24.03 
. 

 10 86 00 00-0013 EA 26" Diameter Full-Dome Plexiglas Dome Mirror .................................................................................................................. 248.16 26.11 
. 

 10 86 00 00-0014 EA 32" Diameter Full-Dome Plexiglas Dome Mirror .................................................................................................................. 326.62 30.29 
. 

 10 86 00 00-0015 EA 36" Diameter Full-Dome Plexiglas Dome Mirror .................................................................................................................. 394.91 36.56 
. 

 10 86 00 00-0016 EA 48" Diameter Full-Dome Plexiglas Dome Mirror .................................................................................................................. 575.98 52.22 
. 

 10 86 00 00-0017 EA 18" Diameter Half-Dome Plexiglas Dome Mirror ................................................................................................................. 110.32 18.27 
. 

 10 86 00 00-0018 EA 26" Diameter Half-Dome Plexiglas Dome Mirror ................................................................................................................. 146.90 19.85 
. 

 10 86 00 00-0019 EA 32" Diameter Half-Dome Plexiglas Dome Mirror ................................................................................................................. 192.36 22.98 
. 

 10 86 00 00-0020 EA 36" Diameter Half-Dome Plexiglas Dome Mirror ................................................................................................................. 236.96 27.68 
. 

 10 86 00 00-0021 EA 48" Diameter Half-Dome Plexiglas Dome Mirror ................................................................................................................. 374.64 39.17 
. 

 10 86 00 00-0022 EA 18" Diameter Quarter-Dome Plexiglas Dome Mirror ............................................................................................................. 72.75 15.67 
. 

 10 86 00 00-0023 EA 26" Diameter Quarter-Dome Plexiglas Dome Mirror ............................................................................................................. 92.30 17.24 
. 

 10 86 00 00-0024 EA 32" Diameter Quarter-Dome Plexiglas Dome Mirror ........................................................................................................... 120.04 19.32 
. 

 10 86 00 00-0025 EA 36" Diameter Quarter-Dome Plexiglas Dome Mirror ........................................................................................................... 149.19 22.98 
. 

 10 86 00 00-0026 EA 48" Diameter Quarter-Dome Plexiglas Dome Mirror ........................................................................................................... 245.29 32.64 

XXXXXXX 



10
 10 Specialties 

10 80 Other Specialties 
10 86 Security Mirrors And Domes 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 10 - 126 Monterey County Facilities

. 
 10 86 00 00-0027  Coated Plexiglas Dome Mirrors (10 86 00 00-0001) 
. 
. 

 10 86 00 00-0028 EA 18" Diameter Full-Dome Coated Plexiglas Dome Mirror ..................................................................................................... 210.53 24.03 
. 

 10 86 00 00-0029 EA 26" Diameter Full-Dome Coated Plexiglas Dome Mirror ..................................................................................................... 321.44 26.11 
. 

 10 86 00 00-0030 EA 36" Diameter Full-Dome Coated Plexiglas Dome Mirror ..................................................................................................... 541.46 36.56 
. 

 10 86 00 00-0031 EA 48" Diameter Full-Dome Coated Plexiglas Dome Mirror ..................................................................................................... 832.45 52.22 
. 

 10 86 00 00-0032 EA 18" Diameter Half-Dome Coated Plexiglas Dome Mirror ..................................................................................................... 137.72 18.27 
. 

 10 86 00 00-0033 EA 26" Diameter Half-Dome Coated Plexiglas Dome Mirror ..................................................................................................... 202.18 19.85 
. 

 10 86 00 00-0034 EA 36" Diameter Half-Dome Coated Plexiglas Dome Mirror ..................................................................................................... 318.20 27.68 
. 

 10 86 00 00-0035 EA 48" Diameter Half-Dome Coated Plexiglas Dome Mirror ..................................................................................................... 524.38 39.17 
. 

 10 86 00 00-0036 EA 18" Diameter Quarter-Dome Coated Plexiglas Dome Mirror ............................................................................................... 100.94 15.67 
. 

 10 86 00 00-0037 EA 26" Diameter Quarter-Dome Coated Plexiglas Dome Mirror ............................................................................................... 139.77 17.24 
. 

 10 86 00 00-0038 EA 32" Diameter Quarter-Dome Coated Plexiglas Dome Mirror ............................................................................................... 179.94 19.32 
. 

 10 86 00 00-0039 EA 36" Diameter Quarter-Dome Coated Plexiglas Dome Mirror ............................................................................................... 230.75 22.98 
. 

 10 86 00 00-0040 EA 48" Diameter Quarter-Dome Coated Plexiglas Dome Mirror ............................................................................................... 359.98 32.64 

XXXXXXX 
. 
 10 86 00 00-0041  Circular Convex Security Mirrors (10 86) 

Note: Includes all mounting hardware. 
. 
. 
 10 86 00 00-0042  Plexiglas Circular Convex Mirrors (10 86 00 00-0041) 

Note: Indoor models have a tempered hardboard backing. Outdoor models have a waterproof edge and back, 
rustproof hardware with backed-on enamel finish. 

. 

. 
 10 86 00 00-0043 EA 12" Diameter Plexiglas Circular Convex Mirrors, Indoor ....................................................................................................... 78.03 16.71 

. 
 10 86 00 00-0044 EA 18" Diameter Plexiglas Circular Convex Mirrors, Indoor ..................................................................................................... 100.12 18.27 

. 
 10 86 00 00-0045 EA 26" Diameter Plexiglas Circular Convex Mirrors, Indoor ..................................................................................................... 148.65 19.85 

. 
 10 86 00 00-0046 EA 30" Diameter Plexiglas Circular Convex Mirrors, Indoor ..................................................................................................... 185.03 22.98 

. 
 10 86 00 00-0047 EA 36" Diameter Plexiglas Circular Convex Mirrors, Indoor ..................................................................................................... 244.93 27.68 

. 
 10 86 00 00-0048 EA 48" Diameter Plexiglas Circular Convex Mirrors, Indoor ..................................................................................................... 428.80 39.17 

. 
 10 86 00 00-0049 EA 18" Diameter Plexiglas Circular Convex Mirrors, Outdoor ................................................................................................... 127.04 18.27 

. 
 10 86 00 00-0050 EA 26" Diameter Plexiglas Circular Convex Mirrors, Outdoor ................................................................................................... 180.51 19.85 

. 
 10 86 00 00-0051 EA 36" Diameter Plexiglas Circular Convex Mirrors, Outdoor ................................................................................................... 257.67 27.68 

. 
 10 86 00 00-0052 EA 48" Diameter Plexiglas Circular Convex Mirrors, Outdoor ................................................................................................... 467.03 39.17 

XXXXXXX 
. 
 10 86 00 00-0053  Coated Plexiglas Circular Convex Mirrors (10 86 00 00-0041) 

Note: Indoor models have a tempered hardboard backing. Outdoor models have a waterproof edge and back, 
rustproof hardware with backed-on enamel finish. 

. 

. 
 10 86 00 00-0054 EA 18" Diameter Coated Plexiglas Circular Convex Mirrors, Indoor ......................................................................................... 151.89 18.27 

. 
 10 86 00 00-0055 EA 26" Diameter Coated Plexiglas Circular Convex Mirrors, Indoor ......................................................................................... 235.63 19.85 

. 
 10 86 00 00-0056 EA 30" Diameter Coated Plexiglas Circular Convex Mirrors, Indoor ......................................................................................... 315.18 22.98 

. 
 10 86 00 00-0057 EA 36" Diameter Coated Plexiglas Circular Convex Mirrors, Indoor ......................................................................................... 393.08 27.68 

. 
 10 86 00 00-0058 EA 48" Diameter Coated Plexiglas Circular Convex Mirrors, Indoor ......................................................................................... 570.58 39.17 

. 
 10 86 00 00-0059 EA 18" Diameter Coated Plexiglas Circular Convex Mirrors, Outdoor ...................................................................................... 181.05 18.27 

. 
 10 86 00 00-0060 EA 26" Diameter Coated Plexiglas Circular Convex Mirrors, Outdoor ...................................................................................... 277.05 19.85 

. 
 10 86 00 00-0061 EA 30" Diameter Coated Plexiglas Circular Convex Mirrors, Outdoor ...................................................................................... 383.68 22.98 

. 
 10 86 00 00-0062 EA 36" Diameter Coated Plexiglas Circular Convex Mirrors, Outdoor ...................................................................................... 434.49 27.68 

. 
 10 86 00 00-0063 EA 48" Diameter Coated Plexiglas Circular Convex Mirrors, Outdoor ...................................................................................... 686.87 39.17 

XXXXXXX 
. 
 10 86 00 00-0064  Security Mirrors (10 86) 
. 
. 

 10 86 00 00-0065 EA 8" x 10" Framed Stainless Steel Mirror With Mounting Plate ................................................................................................ 84.13 32.21 
. 

 10 86 00 00-0066 EA 10" x 14" Framed Stainless Steel Mirror With Mounting Plate............................................................................................... 89.82 32.21 
. 

 10 86 00 00-0067 EA 16" x 20" Unframed Stainless Steel Mirror With Mounting Screws ...................................................................................... 129.34 26.85 
. 

 10 86 00 00-0068 EA 8" x 10" Framed Stainless Steel Replacement Mirror ........................................................................................................... 80.97 32.21 
. 

 10 86 00 00-0069 EA 10" x 14" Framed Stainless Steel Replacement Mirror ....................................................................................................... 112.13 32.21 
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. 
11  Equipment 
. 
. 
 11 01  Operation and Maintenance of Equipment (11) 
. 
. 
 11 01 10  Operation and Maintenance of Vehicle and Pedestrian 

Equipment (11 01) 
. 
. 
 11 01 10 13  Operation and Maintenance of Parking Equipment (11 01 10)
. 
. 
 11 01 10 13-0001  Replacement Parking Equipment (11 01 10 13) 
. 
. 

 11 01 10 13-0002 EA 10' Wood Arm Replacement With Bolts .............................................................................................................................. 428.07  
. 

 11 01 10 13-0003 EA 12' Wood Arm Replacement With Bolts .............................................................................................................................. 448.07  
. 

 11 01 10 13-0004 EA 14' Wood Arm Replacement With Bolts .............................................................................................................................. 470.90  
. 

 11 01 10 13-0005 EA 12' Aluminum Arm Replacement With Bolts ........................................................................................................................ 624.05  
. 

 11 01 10 13-0006 EA 14' Aluminum Arm Replacement With Bolts ........................................................................................................................ 645.48  
. 

 11 01 10 13-0007 EA 16' Aluminum Arm Replacement With Bolts ........................................................................................................................ 913.26  
. 

 11 01 10 13-0008 EA 18' Aluminum Arm Replacement With Bolts ........................................................................................................................ 927.10  
. 

 11 01 10 13-0009 EA 20' Aluminum Arm Replacement With Bolts ........................................................................................................................ 953.08  
. 

 11 01 10 13-0010 EA 22' Aluminum Arm Replacement With Bolts ..................................................................................................................... 1,095.47  
. 

 11 01 10 13-0011 EA 24' Aluminum Arm Replacement With Bolts ..................................................................................................................... 1,113.97  

XXXXXXX 
. 
 11 10  Vehicle and Pedestrian Equipment (11) 
. 
. 
 11 11  Vehicle Service Equipment (11 10) 
. 
. 
 11 11 19  Vehicle Lubrication Equipment (11 11)
. 
. 
 11 11 19 00-0001  Reels (11 11 19) 
. 
. 

 11 11 19 00-0002 EA 1/4" x 50' Hose, Grease Reel (Alemite 8078-B) .................................................................................................................. 865.43 126.75 
. 

 11 11 19 00-0003 EA 1/2" x 50' Hose, Oil Reel (Alemite 8078-D) ......................................................................................................................... 845.72 126.75 
. 

 11 11 19 00-0004 EA 3/8" x 50' Hose, Air Or Water Reel (Alemite 8078-F) .......................................................................................................... 749.66 126.75 
. 

 11 11 19 00-0005 EA 1/2" x 50' Hose, Air Or Water Reel (Alemite 8078-M) ......................................................................................................... 826.39 126.75 

XXXXXXX 
. 
 11 11 19 00-0006  Air Operated Powered Pumps (11 11 19) 

Note: Excludes air compressor. 
. 
. 

 11 11 19 00-0007 EA 1", Oil, Air Operated Diaphragm Pump  (Alemite 8323) ................................................................................................... 1,287.47 169.01 
. 

 11 11 19 00-0008 EA 1", Antifreeze, Air Operatied Diaphragm Pump  (Alemite 8325) ....................................................................................... 1,417.15 169.01 
Note: UL listed. 

. 
 11 11 19 00-0009 EA 5:1 Air Operated Oil Pump (Alemite 9968) ....................................................................................................................... 1,156.14 169.01 

. 
 11 11 19 00-0010 EA 50:1 High Pressure Grease Pump For 400 LB Drum (Alemite 9979-A) ........................................................................... 1,268.33 84.50 

Note: Includes pump, drum cover and follower plate. 

XXXXXXX 
. 
 11 11 19 00-0011  Pumping Unit Accessories (11 11 19) 
. 
. 

 11 11 19 00-0012 EA Rigid Extension, Digital Oil Meter (Alemite 3670) ............................................................................................................... 449.03 31.69 
. 

 11 11 19 00-0013 EA Flexible Extension, Digital Meter (Alemite 3671) ................................................................................................................. 449.03 31.69 
. 

 11 11 19 00-0014 EA Manual, Non-Drip Tip, Flexible, Digital Oil Meter (Alemite 3671-B) .................................................................................... 449.03 31.69 
. 

 11 11 19 00-0015 EA Grease Control Handle (Alemite 6320-A)............................................................................................................................ 252.27 31.69 
. 

 11 11 19 00-0016 EA 150 PSI Filter/Regulator (Alemite 7936).............................................................................................................................. 145.18 31.69 
. 

 11 11 19 00-0017 EA Z Type Grease Swivel (Alemite B331107) ............................................................................................................................ 89.68 10.56 
. 

 11 11 19 00-0018 EA Suction Hose Assembly (Parker T605-84) .......................................................................................................................... 218.70 42.25 
. 

 11 11 19 00-0019 EA Unistrut Reel Brackets ........................................................................................................................................................ 175.93 8.45 
. 

 11 11 19 00-0020 EA Large, Diaphragm Pump, Wall Mount Bracket (Alemite 343173) ........................................................................................ 249.64 31.69 

XXXXXXX 
. 
 11 11 36  Vehicle Charging Equipment (11 11)
. 
. 
 11 11 36 13  Commercial Electric Vehicle Charging Unit (11 11 36)
. 
. 
 11 11 36 13-0001  Electric Vehicle Charging Stations (GE) (11 11 36 13) 

Note: Available with RFID (Radio Frequency Identification) reader. 
. 
. 

 11 11 36 13-0002 EA Single Pedestal Electric Vehicle Charging Station Without RFID (GE EVSN3) ............................................................... 3,023.26 129.90 
Note: 208 to 240 volt, 30 amp, 1 phase. 

. 
 11 11 36 13-0003 EA Double Pedestal Electric Vehicle Charging Station Without RFID (GE EVDN3) .............................................................. 5,327.87 173.19 

Note: 208 to 240 volt, 30 amp, 1 phase. 
. 

 11 11 36 13-0004 EA Single Pedestal Electric Vehicle Charging Station With RFID (GE EVSRN3) .................................................................. 5,525.39 129.90 
Note: 208 to 240 volt, 30 amp, 1 phase. 

. 
 11 11 36 13-0005 EA Double Pedestal Electric Vehicle Charging Station With RFID (GE EVDRN3) ................................................................ 9,402.88 173.19 

Note: 208 to 240 volt, 30 amp, 1 phase. 
. 

 11 11 36 13-0006 EA Single Pole Mounted Electric Vehicle Charging Station Without RFID (GE EVPN3) ....................................................... 2,606.99 64.94 
Note: 208 to 240 volt, 30 amp, 1 phase.  Excludes pole. 

. 
 11 11 36 13-0007 EA Single Pole Mounted Electric Vehicle Charging Station With RFID (GE EVPRN3) .......................................................... 5,015.32 64.94 

Note: 208 to 240 volt, 30 amp, 1 phase.  Excludes pole. 
. 

 11 11 36 13-0008 EA Single Wall Mounted Electric Vehicle Charging Station Without RFID (GE EVWN3) ...................................................... 2,537.11 86.60 
Note: 208 to 240 volt, 30 amp, 1 phase. 

. 
 11 11 36 13-0009 EA Single Wall Mounted Electric Vehicle Charging Station With RFID (GE EVWRN3) ......................................................... 4,851.62 86.60 

Note: 208 to 240 volt, 30 amp, 1 phase. 
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XXXXXXX 
. 
 11 11 36 13-0010  Electric Vehicle Charging Stations (AeroVironment) (11 11 36 13) 

Note: Can be configured as Level 1 (16 Amps, 120 VAC) or Level 2 (16 Amps, 240 VAC). 
. 
. 

 11 11 36 13-0011 EA Module Electric Vehicle Charging Station (AeroVironment TurboDock Module) .............................................................. 2,031.13 43.30 
Note: Includes charging station only. Excludes mounting bracket or pedestal. 

. 
 11 11 36 13-0012 EA Single Wall Mount Electric Vehicle Charging Station (AeroVironment TurboDock Wall Mount) ....................................... 2,918.04 86.60 

Note: Includes charging station(s) and wall mounting bracket that can hold up to two charging modules. 
. 

 11 11 36 13-0013 EA Dual Wall Mount Electric Vehicle Charging Station (AeroVironment TurboDock Wall Mount) ......................................... 4,862.58 108.24 
Note: Includes charging station(s) and wall mounting bracket that can hold up to two charging modules. 

. 
 11 11 36 13-0014 EA Single Pedestal Mount Electric Vehicle Charging Station (AeroVironment TurboDock Pedestal) .................................... 3,091.23 129.90 

Note: Includes charging station(s), pedestal and mounting bracket that can hold up to four charging modules. 
. 

 11 11 36 13-0015 EA Dual Pedestal Mount Electric Vehicle Charging Station (AeroVironment TurboDock Pedestal) ...................................... 5,035.76 151.54 
Note: Includes charging station(s), pedestal and mounting bracket that can hold up to four charging modules. 

. 
 11 11 36 13-0016 EA Triple Pedestal Mount Electric Vehicle Charging Station (AeroVironment TurboDock Pedestal) ..................................... 6,980.30 173.19 

Note: Includes charging station(s), pedestal and mounting bracket that can hold up to four charging modules. 
. 

 11 11 36 13-0017 EA Quad Pedestal Mount Electric Vehicle Charging Station (AeroVironment TurboDock Pedestal) ..................................... 8,924.83 194.84 
Note: Includes charging station(s), pedestal and mounting bracket that can hold up to four charging modules. 

XXXXXXX 
. 
 11 11 36 13-0018  Electric Vehicle Charging Stations (Leviton) (11 11 36 13) 
. 
. 

 11 11 36 13-0019 EA Single Port, Electric Vehicle Charging Station, Gateway (Leviton evr-green® 4000 CPHG1-000) .................................. 4,446.62 86.60 
Note: 208 to 240 volt, 30 amp, 1 phase. 

    For Bollard Body (Leviton CPMBX-000), Add  2,868.84 
    For Bollard Cap (Leviton CPCAP-B), Add  263.64 
    For Wall Mounting Body (Leviton CPMEX-000), Add  1,982.76 
    For Wall Mounting Cap (Leviton CPCAP-W), Add  263.64 
    For Cord Management Kit (Leviton CPCBX-000), Add  1,808.04 

. 
 11 11 36 13-0020 EA Single Port, Electric Vehicle Charging Station, Non-Gateway LAN (Leviton evr-green® 4000 CPHD1-000) ................... 3,544.74 86.60 

Note: 208 to 240 volt, 30 amp, 1 phase. 
    For Bollard Body (Leviton CPMBX-000), Add  2,868.84 
    For Bollard Cap (Leviton CPCAP-B), Add  263.64 
    For Wall Mounting Body (Leviton CPMEX-000), Add  1,982.76 
    For Wall Mounting Cap (Leviton CPCAP-W), Add  263.64 
    For Cord Management Kit (Leviton CPCBX-000), Add  1,808.04 

. 
 11 11 36 13-0021 EA Dual Port, Electric Vehicle Charging Station, Gateway (Leviton evr-green® 4000 CPHG2-000) ..................................... 8,746.57 108.24 

Note: 208 to 240 volt, 30 amp, 1 phase. 
    For Bollard Body (Leviton CPMBX-000), Add  2,868.84 
    For Bollard Cap (Leviton CPCAP-B), Add  263.64 
    For Wall Mounting Body (Leviton CPMEX-000), Add  1,982.76 
    For Wall Mounting Cap (Leviton CPCAP-W), Add  263.64 
    For Cord Management Kit (Leviton CPCBX-000), Add  1,808.04 

. 
 11 11 36 13-0022 EA Dual Port, Electric Vehicle Charging Station, Gateway (Leviton evr-green® 4000 CPHD2-000) ..................................... 7,841.77 108.24 

Note: 208 to 240 volt, 30 amp, 1 phase. 
    For Bollard Body (Leviton CPMBX-000), Add  2,868.84 
    For Bollard Cap (Leviton CPCAP-B), Add  263.64 
    For Wall Mounting Body (Leviton CPMEX-000), Add  1,982.76 
    For Wall Mounting Cap (Leviton CPCAP-W), Add  263.64 
    For Cord Management Kit (Leviton CPCBX-000), Add  1,808.04 

. 
 11 11 36 13-0023 EA Bollard Mounting Body For Charging Station (Leviton CPMBX-000) ............................................................................... 3,215.23 129.90 

    For Cap, Add  263.64 
. 

 11 11 36 13-0024 EA Wall Mounting Body For Charging Station (Leviton CPMEX-000).................................................................................... 2,329.15 129.90 
    For Cap, Add  263.64 

. 
 11 11 36 13-0025 EA Cord Management Kit For Charging Station (Leviton CPCBX-000) ................................................................................. 1,981.23 86.60 

    For Cap, Add  263.64 

XXXXXXX 
. 
 11 12  Parking Control Equipment (11 10) 
. 
. 
 11 12 16  Parking Ticket Dispensers (11 12) 
. 
. 
 11 12 16 00-0001  Parking Ticket Dispensers (11 12 16) 
. 
. 

 11 12 16 00-0002 EA  Standard Parking Ticket Dispenser With Time/Date Stamp ............................................................................................. 8,135.59 182.12 
. 

 11 12 16 00-0003 EA  Rate Computing Parking Ticket Dispenser With Printer ................................................................................................. 10,915.42 182.12 

XXXXXXX 
. 
 11 12 23  Parking Meters (11 12) 
. 
. 
 11 12 23 00-0001  Parking Meters (11 12 23) 
. 
. 

 11 12 23 00-0002 EA Removal Of Parking Meter For Replacement Or Reinstall Existing Meter .......................................................................... 179.73  

XXXXXXX 
. 
 11 12 26  Parking Fee Collection Equipment (11 12)
. 
. 
 11 12 26 13  Parking Fee Coin Collection Equipment (11 12 26)
. 
. 
 11 12 26 13-0001  Parking Fee Collection Equipment (11 12 26 13) 
. 
. 

 11 12 26 13-0002 EA Multiple Station Slot Box For Parking Fee Collection ....................................................................................................... 1,943.86 61.72 

XXXXXXX 
. 
 11 12 33  Parking Gates (11 12) 
. 
. 
 11 12 33 13  Lift Arm Parking Gates (11 12 33) 
. 
. 
 11 12 33 13-0001  Barrier Parking Gate Operators (11 12 33 13) 
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. 

. 
 11 12 33 13-0002  Barrier Parking Gate Operators (11 12 33 13-0001) 

Note: Includes operator and barrier arm. Excludes access controls and concrete foundation. 
. 
. 

 11 12 33 13-0003 EA 12' Plastic Arm, 1/2 HP, 115 Volt AC, Barrier Parking Gate Operator (DKS™ DoorKing® 1601-080) ............................. 4,239.31 252.45 
    For 230/460 Volt AC, Add  322.50 

. 
 11 12 33 13-0004 EA 14' Wood Arm, 1/2 HP, 115 Volt AC, Barrier Parking Gate Operator (DKS™ DoorKing® 1601-080) .............................. 4,224.06 252.45 

    For 230/460 Volt AC, Add  322.50 
. 

 11 12 33 13-0005 EA 14' Aluminum Arm, 1/2 HP, 115 Volt AC, Barrier Parking Gate Operator (DKS™ DoorKing® 1601-080) ....................... 4,417.17 252.45 
    For 230/460 Volt AC, Add  322.50 

. 
 11 12 33 13-0006 EA 20' Three Piece Wood Arm, 1 HP, 115 Volt AC, Barrier Parking Gate Operator (DKS™ DoorKing® 1602-080) ............. 6,316.12 252.45 

    For 230/460 Volt AC, Add  322.50 
. 

 11 12 33 13-0007 EA 14' Wood Arm, 1/3 HP, 115 Volt AC, Barrier Parking Gate Operator With Two Built-In Vehicle Detectors (Federal 
APD G-90 CD) ................................................................................................................................................................ 6,185.91 252.45 

. 
 11 12 33 13-0008 EA 14' Aluminum Arm, 1/3 HP, 115 Volt AC, Barrier Parking Gate Operator With Two Built-In Vehicle Detectors 

(Federal APD G-90 CD) .................................................................................................................................................. 6,490.81 252.45 

XXXXXXX 
. 
 11 12 33 13-0009  Barrier Parking Gate Operators With Tire Shredding Traffic Control Spikes 

(11 12 33 13-0001) 
Note: Includes operator, barrier arm and tire shredding traffic control spikes. Excludes access controls and 
concrete foundation. 

. 

. 
 11 12 33 13-0010 EA 14' Wood Arm, 1/2 HP, 115 Volt AC, Barrier Parking Gate Operator With 6' Section, Surface Mount, Tire 

Shredding Traffic Control Spikes (DKS™ DoorKing® 1603-080) ................................................................................. 13,066.14 504.91 
. 

 11 12 33 13-0011 EA 14' Wood Arm, 1/2 HP, 115 Volt AC, Barrier Parking Gate Operator With 9' Section, Surface Mount, Tire 
Shredding Traffic Control Spikes (DKS™ DoorKing® 1603-080) ................................................................................. 15,301.45 504.91 

. 
 11 12 33 13-0012 EA 14' Aluminum Arm, 1/2 HP, 115 Volt AC, Barrier Parking Gate Operator With 6' Section, Surface Mount, Tire 

Shredding Traffic Control Spikes (DKS™ DoorKing® 1603-080) ................................................................................. 13,180.48 504.91 
. 

 11 12 33 13-0013 EA 14' Aluminum Arm, 1/2 HP, 115 Volt AC, Barrier Parking Gate Operator With 9' Section, Surface Mount, Tire 
Shredding Traffic Control Spikes (DKS™ DoorKing® 1603-080) ................................................................................. 15,415.79 504.91 

XXXXXXX 
. 
 11 12 33 13-0014  Barrier Parking Gate Operator Accessories (11 12 33 13-0001) 
. 
. 

 11 12 33 13-0015 EA 12' Plastic Replacement Arm For Barrier Parking Gate Operators ..................................................................................... 164.75 18.85 
. 

 11 12 33 13-0016 EA 14' Wood Replacement Arm For Barrier Parking Gate Operators....................................................................................... 149.51 18.85 
. 

 11 12 33 13-0017 EA 14' Aluminum Replacement Arm For Barrier Parking Gate Operators ................................................................................ 342.61 18.85 
. 

 11 12 33 13-0018 EA 20' Three Piece Wood Replacement Arm For Barrier Parking Gate Operators .................................................................. 514.12 18.85 
. 

 11 12 33 13-0019 EA Folding Wood Replacement Arm For Barrier Parking Gate Operators ............................................................................... 469.65 18.85 
. 

 11 12 33 13-0020 EA Folding Plastic Replacement Arm For Barrier Parking Gate Operators .............................................................................. 469.65 18.85 
. 

 11 12 33 13-0021 EA Folding Aluminum Replacement Arm For Barrier Parking Gate Operators ......................................................................... 571.29 18.85 
. 

 11 12 33 13-0022 EA Heater Kit For Barrier Parking Gate Operators (DKS™ DoorKing® 1601-092) .................................................................. 512.07 113.11 
. 

 11 12 33 13-0023 EA Fan Kit For Barrier Parking Gate Operators (DKS™ DoorKing® 1601-093) ....................................................................... 512.07 113.11 
. 

 11 12 33 13-0024 EA Single Channel Detector Loop For Barrier Parking Gate Operators (DKS™ DoorKing® 9410-010)................................... 517.38  
. 

 11 12 33 13-0025 EA Two Channel Detector Loop For Barrier Parking Gate Operators (Federal APD DLD-10B) ............................................ 1,253.41  
. 

 11 12 33 13-0026 EA 36" Tall, Gooseneck Style, Single Mount, 2" x 2" Steel, Exterior Mounting Post For Gate Operator Access 
Controls (Federal APD) ...................................................................................................................................................... 768.28 18.85 

Note: Includes mounting plate and hardware. Excludes concrete foundation. 

XXXXXXX 
. 
 11 12 36  Tire Shredders (11 12) 
. 
. 
 11 12 36 00-0001  Tire Shredding Traffic Control Spikes (11 12 36) 
. 
. 
 11 12 36 00-0002  Flush Mount, Tire Shredding Traffic Control Spikes (11 12 36 00-0001) 
. 
. 

 11 12 36 00-0003 EA 6' Section, Flush Mount, Tire Shredding Traffic Control Spikes (DKS™ DoorKing® 1610-081) ...................................... 2,016.70 301.63 

XXXXXXX 
. 
 11 12 36 00-0004  Surface Mount, Tire Shredding Traffic Control Spikes (11 12 36 00-0001) 
. 
. 

 11 12 36 00-0005 EA 3' Section With End Caps, Surface Mount, Tire Shredding Traffic Control Spikes (DKS™ DoorKing® 1610-088) .......... 3,580.97 150.82 
. 

 11 12 36 00-0006 EA 3' Add-On Section, Surface Mount, Tire Shredding Traffic Control Spikes (DKS™ DoorKing® 1610-087) ..................... 2,564.63 150.82 

XXXXXXX 
. 
 11 12 36 00-0007  Warning Signs And Signals For Tire Shredding Traffic Control Spikes (11 12 36 00-

0001) 
. 
. 

 11 12 36 00-0008 EA Warning Sign For Tire Shredding Traffic Control Spikes (DKS™ DoorKing® 1615) ........................................................ 1,599.51 56.56 
Note: Includes light and mounting post. 

. 
 11 12 36 00-0009 EA Traffic Light Assembly For Tire Shredding Traffic Control Spikes (DKS™ DoorKing® 1603) .......................................... 1,306.91 75.40 

Note: Includes mounting post and hardware. 

XXXXXXX 
. 
 11 13  Loading Dock Equipment (11 10) 
. 
. 
 11 13 13  Loading Dock Bumpers (11 13)
. 
. 
 11 13 13 00-0001  Laminated Rubber Dock Bumpers (11 13 13) 
. 
. 
 11 13 13 00-0002  4-1/2" Projection, Laminated Rubber Dock Bumpers (11 13 13 00-0001) 
. 
. 

 11 13 13 00-0003 EA 14" x 6", 4-1/2" Projection, Laminated Rubber Dock Bumper ............................................................................................. 131.44 20.88 
. 

 11 13 13 00-0004 EA 24" x 6", 4-1/2" Projection, Laminated Rubber Dock Bumper ............................................................................................. 165.96 20.88 
. 

 11 13 13 00-0005 EA 36" x 6", 4-1/2" Projection, Laminated Rubber Dock Bumper ............................................................................................. 214.65 20.88 
. 

 11 13 13 00-0006 EA 12" x 10", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 146.15 20.88 
. 

 11 13 13 00-0007 EA 14" x 10", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 158.35 20.88 
. 

 11 13 13 00-0008 EA 18" x 10", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 180.15 20.88 
. 

 11 13 13 00-0009 EA 24" x 10", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 214.65 20.88 
. 

 11 13 13 00-0010 EA 36" x 10", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 292.55 20.88 
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. 
 11 13 13 00-0011 EA 12" x 12", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 165.63 20.88 

. 
 11 13 13 00-0012 EA 12" x 14", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 180.15 20.88 

. 
 11 13 13 00-0013 EA 12" x 18", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 221.58 20.88 

. 
 11 13 13 00-0014 EA 12" x 24", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 250.96 20.88 

. 
 11 13 13 00-0015 EA 12" x 36", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 346.36 20.88 

. 
 11 13 13 00-0016 EA 11" x 20", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 204.41 20.88 

. 
 11 13 13 00-0017 EA 11" x 24", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 238.58 20.88 

. 
 11 13 13 00-0018 EA 11" x 36", 4-1/2" Projection, Laminated Rubber Dock Bumper ........................................................................................... 311.37 20.88 

XXXXXXX 
. 
 11 13 13 00-0019  6" Projection, Laminated Rubber Dock Bumpers (11 13 13 00-0001) 
. 
. 

 11 13 13 00-0020 EA 12" x 10", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 186.17 20.88 
. 

 11 13 13 00-0021 EA 14" x 10", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 198.22 20.88 
. 

 11 13 13 00-0022 EA 18" x 10", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 227.27 20.88 
. 

 11 13 13 00-0023 EA 24" x 10", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 271.51 20.88 
. 

 11 13 13 00-0024 EA 36" x 10", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 369.38 20.88 
. 

 11 13 13 00-0025 EA 12" x 12", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 212.91 20.88 
. 

 11 13 13 00-0026 EA 14" x 12", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 222.82 20.88 
. 

 11 13 13 00-0027 EA 18" x 12", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 262.10 20.88 
. 

 11 13 13 00-0028 EA 24" x 12", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 320.69 20.88 
. 

 11 13 13 00-0029 EA 36" x 12", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 484.76 20.88 
. 

 11 13 13 00-0030 EA 11" x 20", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 271.67 20.88 
. 

 11 13 13 00-0031 EA 11" x 24", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 310.96 20.88 
. 

 11 13 13 00-0032 EA 11" x 36", 6" Projection, Laminated Rubber Dock Bumper .................................................................................................. 316.19 20.88 

XXXXXXX 
. 
 11 13 13 00-0033  Extruded Rubber Dock Bumpers (11 13 13) 
. 
. 
 11 13 13 00-0034  1-3/4" Projection, Extruded Rubber Dock Bumpers (11 13 13 00-0033) 
. 
. 

 11 13 13 00-0035 EA 12" x 2", 1-3/4" Projection, Extruded Rubber Dock Bumper .................................................................................................. 69.13 20.88 
. 

 11 13 13 00-0036 EA 18" x 2", 1-3/4" Projection, Extruded Rubber Dock Bumper .................................................................................................. 73.98 20.88 
. 

 11 13 13 00-0037 EA 24" x 2", 1-3/4" Projection, Extruded Rubber Dock Bumper .................................................................................................. 80.45 20.88 
. 

 11 13 13 00-0038 EA 36" x 2", 1-3/4" Projection, Extruded Rubber Dock Bumper .................................................................................................. 86.92 20.88 

XXXXXXX 
. 
 11 13 13 00-0039  4" Projection, Extruded Rubber Dock Bumpers (11 13 13 00-0033) 
. 
. 

 11 13 13 00-0040 EA 12" x 4-1/2", 4" Projection, Extruded Rubber Dock Bumper .................................................................................................. 94.50 20.88 
. 

 11 13 13 00-0041 EA 18" x 4-1/2", 4" Projection, Extruded Rubber Dock Bumper ................................................................................................ 114.90 20.88 
. 

 11 13 13 00-0042 EA 24" x 4-1/2", 4" Projection, Extruded Rubber Dock Bumper ................................................................................................ 120.78 20.88 
. 

 11 13 13 00-0043 EA 36" x 4-1/2", 4" Projection, Extruded Rubber Dock Bumper ................................................................................................ 134.16 20.88 

XXXXXXX 
. 
 11 13 13 00-0044  6" Projection, Extruded Rubber Dock Bumpers (11 13 13 00-0033) 
. 
. 

 11 13 13 00-0045 EA 12" x 6", 6" Projection, Extruded Rubber Dock Bumper ...................................................................................................... 115.44 20.88 
. 

 11 13 13 00-0046 EA 18" x 6", 6" Projection, Extruded Rubber Dock Bumper ...................................................................................................... 142.93 20.88 
. 

 11 13 13 00-0047 EA 24" x 6", 6" Projection, Extruded Rubber Dock Bumper ...................................................................................................... 165.58 20.88 
. 

 11 13 13 00-0048 EA 36" x 6", 6" Projection, Extruded Rubber Dock Bumper ...................................................................................................... 208.79 20.88 

XXXXXXX 
. 
 11 13 13 00-0049  Molded Rubber Dock Bumpers (11 13 13) 
. 
. 
 11 13 13 00-0050  Rectangular Molded Rubber Dock Bumpers (11 13 13 00-0049) 
. 
. 

 11 13 13 00-0051 EA 18" x 8", 2" Projection, Rectangular Molded Rubber Dock Bumper ...................................................................................... 98.78 20.88 
. 

 11 13 13 00-0052 EA 10" x 4-1/2", 3" Projection, Rectangular Molded Rubber Dock Bumper ................................................................................ 86.28 20.88 
. 

 11 13 13 00-0053 EA 20" x 4-1/2", 3" Projection, Rectangular Molded Rubber Dock Bumper .............................................................................. 114.79 20.88 
. 

 11 13 13 00-0054 EA 30" x 4-1/2", 3" Projection, Rectangular Molded Rubber Dock Bumper .............................................................................. 143.54 20.88 
. 

 11 13 13 00-0055 EA 24" x 12", 3" Projection, Rectangular Molded Rubber Dock Bumper .................................................................................. 150.33 20.88 
. 

 11 13 13 00-0056 EA 13" x 10", 4" Projection, Rectangular Molded Rubber Dock Bumper .................................................................................. 111.52 20.88 
. 

 11 13 13 00-0057 EA 18" x 10", 4" Projection, Rectangular Molded Rubber Dock Bumper .................................................................................. 144.68 20.88 
. 

 11 13 13 00-0058 EA 30" x 10", 4" Projection, Rectangular Molded Rubber Dock Bumper .................................................................................. 212.95 20.88 
. 

 11 13 13 00-0059 EA 13" x 12", 4" Projection, Rectangular Molded Rubber Dock Bumper .................................................................................. 121.44 20.88 
. 

 11 13 13 00-0060 EA 24" x 12", 4" Projection, Rectangular Molded Rubber Dock Bumper .................................................................................. 182.08 20.88 
. 

 11 13 13 00-0061 EA 18" x 18", 4" Projection, Rectangular Molded Rubber Dock Bumper .................................................................................. 181.49 20.88 
. 

 11 13 13 00-0062 EA 24" x 12", 6" Projection, Rectangular Molded Rubber Dock Bumper .................................................................................. 275.85 20.88 

XXXXXXX 
. 
 11 13 13 00-0063  T And L Shaped Rubber Dock Bumpers (11 13 13 00-0049) 
. 
. 

 11 13 13 00-0064 EA 22" x 22", 3" Projection, T Shaped Molded Rubber Dock Bumper ...................................................................................... 172.15 20.88 
. 

 11 13 13 00-0065 EA 18" x 18", 4" Projection, L Shaped Molded Rubber Dock Bumper ...................................................................................... 159.96 20.88 

XXXXXXX 
. 
 11 13 16  Loading Dock Seals and Shelters (11 13)
. 
. 
 11 13 16 13  Loading Dock Seals (11 13 16) 
. 
. 
 11 13 16 13-0001  Vinyl Loading Dock Seals (11 13 16 13) 
. 
. 
 11 13 16 13-0002  Standard Vinyl Loading Dock Seals (11 13 16 13-0001) 
. 
. 

 11 13 16 13-0003 LF 10" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................... 92.22 20.88 
. 

 11 13 16 13-0004 LF 11" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................... 93.46 20.88 
. 

 11 13 16 13-0005 LF 12" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................... 94.70 20.88 
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. 
 11 13 16 13-0006 LF 13" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................... 97.17 20.88 

. 
 11 13 16 13-0007 LF 14" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................... 99.65 20.88 

. 
 11 13 16 13-0008 LF 15" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................. 102.16 20.88 

. 
 11 13 16 13-0009 LF 16" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................. 104.67 20.88 

. 
 11 13 16 13-0010 LF 17" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................. 107.25 20.88 

. 
 11 13 16 13-0011 LF 18" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................. 109.83 20.88 

. 
 11 13 16 13-0012 LF 19" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................. 112.30 20.88 

. 
 11 13 16 13-0013 LF 20" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................. 114.78 20.88 

. 
 11 13 16 13-0014 LF 22" Projection, Standard, Vinyl Loading Dock Seal ............................................................................................................. 119.80 20.88 

XXXXXXX 
. 
 11 13 16 13-0015  8" Exposure Wear Pleats, Vinyl Loading Dock Seals (11 13 16 13-0001) 
. 
. 

 11 13 16 13-0016 LF 10" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 106.94 20.88 
. 

 11 13 16 13-0017 LF 11" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 108.18 20.88 
. 

 11 13 16 13-0018 LF 12" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 109.41 20.88 
. 

 11 13 16 13-0019 LF 13" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 111.92 20.88 
. 

 11 13 16 13-0020 LF 14" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 114.43 20.88 
. 

 11 13 16 13-0021 LF 15" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 116.91 20.88 
. 

 11 13 16 13-0022 LF 16" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 119.39 20.88 
. 

 11 13 16 13-0023 LF 17" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 121.90 20.88 
. 

 11 13 16 13-0024 LF 18" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 124.41 20.88 
. 

 11 13 16 13-0025 LF 19" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 126.88 20.88 
. 

 11 13 16 13-0026 LF 20" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 129.43 20.88 
. 

 11 13 16 13-0027 LF 22" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 134.38 20.88 

XXXXXXX 
. 
 11 13 16 13-0028  4" Exposure Wear Pleats, Vinyl Loading Dock Seals (11 13 16 13-0001) 
. 
. 

 11 13 16 13-0029 LF 10" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 114.78 20.88 
. 

 11 13 16 13-0030 LF 11" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 116.05 20.88 
. 

 11 13 16 13-0031 LF 12" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 117.32 20.88 
. 

 11 13 16 13-0032 LF 13" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 119.80 20.88 
. 

 11 13 16 13-0033 LF 14" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 122.27 20.88 
. 

 11 13 16 13-0034 LF 15" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 124.79 20.88 
. 

 11 13 16 13-0035 LF 16" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 127.30 20.88 
. 

 11 13 16 13-0036 LF 17" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 129.77 20.88 
. 

 11 13 16 13-0037 LF 18" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 132.25 20.88 
. 

 11 13 16 13-0038 LF 19" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 134.76 20.88 
. 

 11 13 16 13-0039 LF 20" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 137.27 20.88 
. 

 11 13 16 13-0040 LF 22" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal ................................................................................... 142.36 20.88 

XXXXXXX 
. 
 11 13 16 13-0041  Vinyl Loading Dock Seals With Drape Curtain (11 13 16 13) 
. 
. 
 11 13 16 13-0042  Standard, Vinyl Loading Dock Seals With Drape Curtain (11 13 16 13-0041) 
. 
. 

 11 13 16 13-0043 LF 10" Projection, Standard, Vinyl Loading Dock Seal With Drape Curtain ............................................................................... 85.67 20.88 
. 

 11 13 16 13-0044 LF 12" Projection, Standard, Vinyl Loading Dock Seal With Drape Curtain ............................................................................... 87.61 20.88 
. 

 11 13 16 13-0045 LF 14" Projection, Standard, Vinyl Loading Dock Seal With Drape Curtain ............................................................................... 91.92 20.88 
. 

 11 13 16 13-0046 LF 16" Projection, Standard, Vinyl Loading Dock Seal With Drape Curtain ............................................................................... 96.16 20.88 
. 

 11 13 16 13-0047 LF 18" Projection, Standard, Vinyl Loading Dock Seal With Drape Curtain ............................................................................. 100.52 20.88 
. 

 11 13 16 13-0048 LF 20" Projection, Standard, Vinyl Loading Dock Seal With Drape Curtain ............................................................................. 104.77 20.88 
. 

 11 13 16 13-0049 LF 22" Projection, Standard, Vinyl Loading Dock Seal With Drape Curtain ............................................................................. 109.07 20.88 

XXXXXXX 
. 
 11 13 16 13-0050  8" Exposure Wear Pleats, Vinyl Loading Dock Seals With Drape Curtain (11 13 

16 13-0041) 
. 
. 

 11 13 16 13-0051 LF 10" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain ...................................................... 99.58 20.88 
. 

 11 13 16 13-0052 LF 12" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 101.58 20.88 
. 

 11 13 16 13-0053 LF 14" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 105.89 20.88 
. 

 11 13 16 13-0054 LF 16" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 110.19 20.88 
. 

 11 13 16 13-0055 LF 18" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 114.43 20.88 
. 

 11 13 16 13-0056 LF 20" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 118.74 20.88 
. 

 11 13 16 13-0057 LF 22" Projection, 8" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 122.98 20.88 

XXXXXXX 
. 
 11 13 16 13-0058  4" Exposure Wear Pleats, Vinyl Loading Dock Seals With Drape Curtain (11 13 

16 13-0041) 
. 
. 

 11 13 16 13-0059 LF 10" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 107.13 20.88 
. 

 11 13 16 13-0060 LF 12" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 109.07 20.88 
. 

 11 13 16 13-0061 LF 14" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 113.43 20.88 
. 

 11 13 16 13-0062 LF 16" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 117.68 20.88 
. 

 11 13 16 13-0063 LF 18" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 121.98 20.88 
. 

 11 13 16 13-0064 LF 20" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 126.22 20.88 
. 

 11 13 16 13-0065 LF 22" Projection, 4" Exposure Wear Pleats, Vinyl Loading Dock Seal With Drape Curtain .................................................... 130.59 20.88 

XXXXXXX 
. 
 11 13 16 23  Loading Dock Shelters (11 13 16)
. 
. 
 11 13 16 23-0001  Retractable Vinyl Loading Dock Shelter (11 13 16 23) 
. 
. 

 11 13 16 23-0002 LF Retractable Vinyl Dock Shelters, Scissor Arms ................................................................................................................... 144.79 26.10 

XXXXXXX 
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. 
 11 13 16 23-0003  Rigid Loading Dock Shelters (11 13 16 23) 
. 
. 

 11 13 16 23-0004 LF 18" Projection, Rigid Loading Dock Shelter ......................................................................................................................... 108.00 25.05 
. 

 11 13 16 23-0005 LF 24" Projection, Rigid Loading Dock Shelter ......................................................................................................................... 112.57 25.05 
. 

 11 13 16 23-0006 LF 30" Projection, Rigid Loading Dock Shelter ......................................................................................................................... 116.90 26.10 
. 

 11 13 16 23-0007 LF 36" Projection, Rigid Loading Dock Shelter ......................................................................................................................... 120.05 26.10 

XXXXXXX 
. 
 11 13 19  Stationary Loading Dock Equipment (11 13)

Note: Includes all anchor bolts and fasteners. 
. 
. 
 11 13 19 13  Loading Dock Levelers (11 13 19) 
. 
. 
 11 13 19 13-0001  Hydraulic Dock Levelers (11 13 19 13) 

Note: Excludes control panel, remote operator, and electrical wiring. 
. 
. 
 11 13 19 13-0002  20,000 LB Hydraulic Dock Levelers (11 13 19 13-0001) 
. 
. 

 11 13 19 13-0003 EA 6' x 6', 20,000 LB Hydraulic Dock Leveler ........................................................................................................................ 6,615.12 856.34 
. 

 11 13 19 13-0004 EA 6' x 8', 20,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,082.40 951.48 
. 

 11 13 19 13-0005 EA 6' x 10', 20,000 LB Hydraulic Dock Leveler ...................................................................................................................... 8,644.76 1,141.78 
. 

 11 13 19 13-0006 EA 7' x 6', 20,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,038.30 951.48 
. 

 11 13 19 13-0007 EA 7' x 8', 20,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,640.19 1,046.64 
. 

 11 13 19 13-0008 EA 7' x 10', 20,000 LB Hydraulic Dock Leveler ...................................................................................................................... 9,157.25 1,236.93 

XXXXXXX 
. 
 11 13 19 13-0009  25,000 LB Hydraulic Dock Levelers (11 13 19 13-0001) 
. 
. 

 11 13 19 13-0010 EA 6' x 6', 25,000 LB Hydraulic Dock Leveler ........................................................................................................................ 6,744.41 856.34 
. 

 11 13 19 13-0011 EA 6' x 8', 25,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,214.96 951.48 
. 

 11 13 19 13-0012 EA 6' x 10', 25,000 LB Hydraulic Dock Leveler ...................................................................................................................... 8,768.95 1,141.78 
. 

 11 13 19 13-0013 EA 7' x 6', 25,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,163.59 951.48 
. 

 11 13 19 13-0014 EA 7' x 8', 25,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,755.48 1,046.64 
. 

 11 13 19 13-0015 EA 7' x 10', 25,000 LB Hydraulic Dock Leveler ...................................................................................................................... 9,401.03 1,236.93 

XXXXXXX 
. 
 11 13 19 13-0016  30,000 LB Hydraulic Dock Levelers (11 13 19 13-0001) 
. 
. 

 11 13 19 13-0017 EA 6' x 6', 30,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,073.89 999.06 
. 

 11 13 19 13-0018 EA 6' x 8', 30,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,528.29 1,141.78 
. 

 11 13 19 13-0019 EA 6' x 10', 30,000 LB Hydraulic Dock Leveler ...................................................................................................................... 9,155.52 1,332.08 
. 

 11 13 19 13-0020 EA 7' x 6', 30,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,528.29 1,141.78 
. 

 11 13 19 13-0021 EA 7' x 8', 30,000 LB Hydraulic Dock Leveler ........................................................................................................................ 8,090.92 1,284.50 
. 

 11 13 19 13-0022 EA 7' x 10', 30,000 LB Hydraulic Dock Leveler ...................................................................................................................... 9,718.16 1,379.66 

XXXXXXX 
. 
 11 13 19 13-0023  35,000 LB Hydraulic Dock Levelers (11 13 19 13-0001) 
. 
. 

 11 13 19 13-0024 EA 6' x 6', 35,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,318.94 1,046.64 
. 

 11 13 19 13-0025 EA 6' x 8', 35,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,774.74 1,189.36 
. 

 11 13 19 13-0026 EA 6' x 10', 35,000 LB Hydraulic Dock Leveler ...................................................................................................................... 8,778.48 1,379.66 
. 

 11 13 19 13-0027 EA 7' x 6', 35,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,774.74 1,189.36 
. 

 11 13 19 13-0028 EA 7' x 8', 35,000 LB Hydraulic Dock Leveler ........................................................................................................................ 8,446.32 1,332.08 
. 

 11 13 19 13-0029 EA 7' x 10', 35,000 LB Hydraulic Dock Leveler .................................................................................................................... 10,115.43 1,427.23 

XXXXXXX 
. 
 11 13 19 13-0030  40,000 LB Hydraulic Dock Levelers (11 13 19 13-0001) 
. 
. 

 11 13 19 13-0031 EA 6' x 6', 40,000 LB Hydraulic Dock Leveler ........................................................................................................................ 7,724.10 1,046.64 
. 

 11 13 19 13-0032 EA 6' x 8', 40,000 LB Hydraulic Dock Leveler ........................................................................................................................ 8,179.21 1,189.36 
. 

 11 13 19 13-0033 EA 6' x 10', 40,000 LB Hydraulic Dock Leveler ...................................................................................................................... 9,835.74 1,379.66 
. 

 11 13 19 13-0034 EA 7' x 6', 40,000 LB Hydraulic Dock Leveler ........................................................................................................................ 8,179.21 1,189.36 
. 

 11 13 19 13-0035 EA 7' x 8', 40,000 LB Hydraulic Dock Leveler ........................................................................................................................ 8,851.65 1,332.08 
. 

 11 13 19 13-0036 EA 7' x 10', 40,000 LB Hydraulic Dock Leveler .................................................................................................................... 10,520.45 1,427.23 

XXXXXXX 
. 
 11 13 19 13-0037  45,000 LB Hydraulic Dock Levelers (11 13 19 13-0001) 
. 
. 

 11 13 19 13-0038 EA 6' x 6', 45,000 LB Hydraulic Dock Leveler ........................................................................................................................ 8,081.42 1,094.21 
. 

 11 13 19 13-0039 EA 6' x 8', 45,000 LB Hydraulic Dock Leveler ........................................................................................................................ 8,545.30 1,236.93 
. 

 11 13 19 13-0040 EA 6' x 10', 45,000 LB Hydraulic Dock Leveler .................................................................................................................... 10,191.58 1,427.23 
. 

 11 13 19 13-0041 EA 7' x 6', 45,000 LB Hydraulic Dock Leveler ........................................................................................................................ 8,546.74 1,236.93 
. 

 11 13 19 13-0042 EA 7' x 8', 45,000 LB Hydraulic Dock Leveler ........................................................................................................................ 9,212.61 1,379.66 
. 

 11 13 19 13-0043 EA 7' x 10', 45,000 LB Hydraulic Dock Leveler .................................................................................................................... 10,868.40 1,474.80 

XXXXXXX 
. 
 11 13 19 13-0044  Manual Dock Levelers (11 13 19 13) 
. 
. 
 11 13 19 13-0045  20,000 LB Manual Dock Levelers (11 13 19 13-0044) 
. 
. 

 11 13 19 13-0046 EA 6' x 6', 20,000 LB Manual Dock Leveler ........................................................................................................................... 5,297.11 856.34 
. 

 11 13 19 13-0047 EA 6' x 8', 20,000 LB Manual Dock Leveler ........................................................................................................................... 5,772.72 951.48 
. 

 11 13 19 13-0048 EA 6' x 10', 20,000 LB Manual Dock Leveler ......................................................................................................................... 7,326.75 1,141.78 
. 

 11 13 19 13-0049 EA 7' x 6', 20,000 LB Manual Dock Leveler ........................................................................................................................... 5,721.48 951.48 
. 

 11 13 19 13-0050 EA 7' x 8', 20,000 LB Manual Dock Leveler ........................................................................................................................... 6,322.18 1,046.64 
. 

 11 13 19 13-0051 EA 7' x 10', 20,000 LB Manual Dock Leveler ......................................................................................................................... 7,973.66 1,141.78 

XXXXXXX 
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. 
 11 13 19 13-0052  40,000 LB Manual Dock Levelers (11 13 19 13-0044) 
. 
. 

 11 13 19 13-0053 EA 6' x 6', 40,000 LB Manual Dock Leveler ........................................................................................................................... 6,522.66 951.48 
. 

 11 13 19 13-0054 EA 6' x 8', 40,000 LB Manual Dock Leveler ........................................................................................................................... 6,977.77 1,046.64 
. 

 11 13 19 13-0055 EA 6' x 10', 40,000 LB Manual Dock Leveler ......................................................................................................................... 7,613.68 1,236.93 
. 

 11 13 19 13-0056 EA 7' x 6', 40,000 LB Manual Dock Leveler ........................................................................................................................... 6,977.77 1,046.64 
. 

 11 13 19 13-0057 EA 7' x 8', 40,000 LB Manual Dock Leveler ........................................................................................................................... 7,922.62 1,141.78 
. 

 11 13 19 13-0058 EA 7' x 10', 40,000 LB Manual Dock Leveler ......................................................................................................................... 9,319.01 1,332.08 

XXXXXXX 
. 
 11 13 19 13-0059  Edge Of Dock Levelers (11 13 19 13) 

Note: Mounted on face of dock, single torsion bar counter balance, includes bumpers. 
. 
. 
 11 13 19 13-0060  Hydraulic Edge Of Dock Levelers (11 13 19 13-0059) 

Note: Excludes control panel, remote operator, and electrical wiring. 
. 
. 

 11 13 19 13-0061 EA 66" Usable Width, 20,000 LB Edge Of Dock Leveler, Hydraulic (Vestil PE-2066) ........................................................... 4,320.47 285.45 
. 

 11 13 19 13-0062 EA 72" Usable Width, 20,000 LB Edge Of Dock Leveler, Hydraulic (Vestil PE-2072) ........................................................... 4,649.28 285.45 
. 

 11 13 19 13-0063 EA 66" Usable Width, 25,000 LB Edge Of Dock Leveler, Hydraulic (Vestil PE-2566) ........................................................... 4,601.69 285.45 
. 

 11 13 19 13-0064 EA 72" Usable Width, 25,000 LB Edge Of Dock Leveler, Hydraulic (Vestil PE-2572) ........................................................... 5,053.08 285.45 
. 

 11 13 19 13-0065 EA 66" Usable Width, 20,000 LB Conventional Trailer, HED Series Edge Of Dock Leveler, Hydraulic (DLM HED6620) ..... 3,551.89 285.45 
. 

 11 13 19 13-0066 EA 72" Usable Width, 20,000 LB Conventional Trailer, HED Series Edge Of Dock Leveler, Hydraulic (DLM HED7220) ..... 3,741.09 285.45 

XXXXXXX 
. 
 11 13 19 13-0067  Manual Edge Of Dock Levelers (11 13 19 13-0059) 
. 
. 

 11 13 19 13-0068 EA 66" Usable Width, 20,000 LB Edge Of Dock Leveler, Manual (Vestil FM-2066) .............................................................. 2,225.92 285.45 
. 

 11 13 19 13-0069 EA 72" Usable Width, 20,000 LB Edge Of Dock Leveler, Manual (Vestil FM-2072) .............................................................. 2,424.00 285.45 
. 

 11 13 19 13-0070 EA 66" Usable Width, 25,000 LB Edge Of Dock Leveler, Manual (Vestil FM-2566) .............................................................. 2,484.58 285.45 
. 

 11 13 19 13-0071 EA 72" Usable Width, 25,000 LB Edge Of Dock Leveler, Manual (Vestil FM-2572) .............................................................. 2,633.13 285.45 
. 

 11 13 19 13-0072 EA 66" Usable Width, 25,000 LB Conventional Trailer, Edge of Dock Leveler, Manual (Bluff Manufacturing 25EP66) ........ 2,038.29 285.45 
. 

 11 13 19 13-0073 EA 72" Usable Width, 25,000 LB Conventional Trailer, Edge of Dock Leveler, Manual (Bluff Manufacturing 25EP72) ........ 2,287.99 285.45 
. 

 11 13 19 13-0074 EA 78" Usable Width, 25,000 LB Conventional Trailer, Edge Of Dock Leveler, Manual (Bluff Manufacturing 25EP78) ........ 2,471.69 285.45 
. 

 11 13 19 13-0075 EA 72" Usable Width, 30,000 LB Conventional Trailer, Edge of Dock Leveler, Manual (Bluff Manufacturing 30EP72) ........ 2,498.09 285.45 
. 

 11 13 19 13-0076 EA 66" Usable Width, 20,000 LB Refrigerated Truck, Edge of Dock Leveler, Manual (Bluff Manufacturing 20EP66-R) ....... 2,247.29 285.45 
. 

 11 13 19 13-0077 EA 78" Usable Width, 30,000 LB Refrigerated Truck, Edge Of Dock Leveler, Manual (Bluff Manufacturing 30EP78-R) ...... 3,009.59 285.45 
. 

 11 13 19 13-0078 EA 72" Usable Width, 30,000 LB Refrigerated Truck, Edge Of Dock Leveler, Manual (Bluff Manufacturing 30EP72-R) ...... 2,845.69 285.45 

XXXXXXX 
. 
 11 13 19 23  Stationary Loading Dock Lifts (11 13 19)
. 
. 
 11 13 19 23-0001  Top Of Ground, Fixed Platform Lifts (11 13 19 23) 
. 
. 

 11 13 19 23-0002 EA 6' x 8', 5,500 LB Top Of Ground, Fixed Platform Lift ...................................................................................................... 17,437.95 210.79 

XXXXXXX 
. 
 11 13 19 23-0003  Pit Mounted, Fixed Platform Lifts (11 13 19 23) 
. 
. 

 11 13 19 23-0004 EA 6' x 8', 5,000 LB Fixed Platform Lift, Pit Mounted ........................................................................................................... 11,890.39 210.79 
. 

 11 13 19 23-0005 EA 6' x 8', 8,000 LB Fixed Platform Lift, Pit Mounted ........................................................................................................... 21,416.42 316.18 
. 

 11 13 19 23-0006 EA 7' x 12', 15,000 LB Fixed Platform Lift, Pit Mounted ....................................................................................................... 37,535.01 632.35 
. 

 11 13 19 23-0007 EA 8' x 20', 15,000 LB Fixed Platform Lift, Pit Mounted ....................................................................................................... 39,324.88 843.14 

XXXXXXX 
. 
 11 13 19 26  Loading Dock Truck Lifts (11 13 19)
. 
. 
 11 13 19 26-0001  Hydraulic Truck Lifts (11 13 19 26) 
. 
. 

 11 13 19 26-0002 EA 10' x 15', 60,000 LB Platform Truck Lift .......................................................................................................................... 34,290.55 1,517.56 
. 

 11 13 19 26-0003 EA 10' x 20', 60,000 LB Platform Truck Lift .......................................................................................................................... 39,188.99 1,821.07 

XXXXXXX 
. 
 11 13 19 33  Loading Dock Truck Restraints (11 13 19)
. 
. 
 11 13 19 33-0001  Truck Restraint System (11 13 19 33) 
. 
. 

 11 13 19 33-0002 EA Truck Restraint System (Poweramp Powerstop AAL) ...................................................................................................... 8,068.46 356.80 
Note: Includes push button controls, warning lights, alarms, 30,000 LB holding force, all mounting plates, bolts, 
welds, warning signs, gasketed weatherproof box for controls, 120 V UL listed. 

. 
 11 13 19 33-0003 EA Rotating Hook Truck Restraint System (Kelley Star 4) .................................................................................................... 7,086.66 356.80 

Note: Includes push button controls, warning lights, alarms, 32,000 LB holding force, all mounting plates, bolts, 
welds, warning signs, gasketed weatherproof box for controls, 120 V UL listed. 

XXXXXXX 
. 
 11 13 23  Portable Dock Equipment (11 13)
. 
. 
 11 13 23 23  Portable Dock Platforms (11 13 23)
. 
. 

 11 13 23 23-0001 EA 6' x 6', 5,000 LB Capacity Portable Platform Lift ............................................................................................................ 11,467.52 94.26 

XXXXXXX 
. 
 11 13 26  Loading Dock Lights (11 13)
. 
. 
 11 13 26 00-0001  Communication Lights (11 13 26) 
. 
. 

 11 13 26 00-0002 EA Console Controlled, Dock Communication Light, Stop And Go Red Light Style, 12 Or 24 Volt DC Or 115 Volt AC ........... 291.80 75.88 
Note: Excludes control console. 

. 
 11 13 26 00-0003 EA Toggle Switch Controlled, Dock Communication Light, Stop And Go Red Light Style, With Solid State Flasher, 12 

Or 24 Volt DC Or 115 Volt AC ........................................................................................................................................... 359.88 75.88 
. 

 11 13 26 00-0004 EA Dock Guide Light For Truck Backing .................................................................................................................................. 163.42 60.71 
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XXXXXXX 
. 
 11 13 26 00-0005  Communication Lights Controls (11 13 26) 
. 
. 

 11 13 26 00-0006 EA Dock Communication Lights Control Console For Up To Two Docks ................................................................................. 319.06 101.18 

XXXXXXX 
. 
 11 13 26 00-0007  Loading Dock Lights (11 13 26) 
. 
. 
 11 13 26 00-0008  Incandescent Loading Dock Lights (11 13 26 00-0007) 
. 
. 

 11 13 26 00-0009 EA 24" Long, Single Arm Loading Dock Light, 300W Incandescent ......................................................................................... 427.30 101.18 
. 

 11 13 26 00-0010 EA 40" Long, Dual Arm Loading Dock Light, 300W Incandescent ............................................................................................ 375.77 101.18 
. 

 11 13 26 00-0011 EA 60" Long, Dual Arm Loading Dock Light, 300W Incandescent ............................................................................................ 505.76 101.18 

XXXXXXX 
. 
 11 13 26 00-0012  Metal Halide Loading Dock Lights (11 13 26 00-0007) 
. 
. 

 11 13 26 00-0013 EA 24" Long, Single Arm Loading Dock Light, 100W Metal Halide ........................................................................................... 605.41 101.18 
. 

 11 13 26 00-0014 EA 40" Long, Dual Arm Loading Dock Light, 100W Metal Halide ............................................................................................. 666.48 101.18 
. 

 11 13 26 00-0015 EA 60" Long, Dual Arm Loading Dock Light, 100W Metal Halide ............................................................................................. 715.32 101.18 

XXXXXXX 
. 
 11 13 26 00-0016  Quartz Halogen Loading Dock Lights (11 13 26 00-0007) 
. 
. 

 11 13 26 00-0017 EA 24" Long, Single Arm Loading Dock Light, 500W Quartz Halogen ..................................................................................... 368.90 101.18 
. 

 11 13 26 00-0018 EA 40" Long, Dual Arm Loading Dock Light, 500W Quartz Halogen ........................................................................................ 407.54 101.18 
. 

 11 13 26 00-0019 EA 60" Long, Dual Arm Loading Dock Light, 500W Quartz Halogen ........................................................................................ 440.52 101.18 

XXXXXXX 
. 
 11 14  Pedestrian Control Equipment (11 10) 
. 
. 
 11 14 13  Pedestrian Gates (11 14) 
. 
. 
 11 14 13 16  Rotary Gates (11 14 13) 
. 
. 
 11 14 13 16-0001  Access Control Indoor Or Outdoor Impenetrability (11 14 13 16) 
. 
. 
 11 14 13 16-0002  Mechanical (11 14 13 16-0001) 
. 
. 
 11 14 13 16-0003  Galvanized Steel (11 14 13 16-0002) 
. 
. 

 11 14 13 16-0004 EA One-Way, Single 7' High Exit Rotary Gate, 3 Rotor Sections, Galvanized Steel ............................................................. 9,333.83 1,401.51 
. 

 11 14 13 16-0005 EA One-Way, Single 7' High Exit Rotary Gate, 4 Rotor Sections, Galvanized Steel ........................................................... 10,462.41 1,401.51 
. 

 11 14 13 16-0006 EA One-Way, "Handicapped" 7' High Exit Rotary Gate, 4 Rotor Sections, Galvanized Steel .............................................. 20,546.68 2,090.98 
. 

 11 14 13 16-0007 EA One-Way, Double 7' High Exit Rotary Gate, 3 Or 4 Rotor Sections, Galvanized Steel .................................................. 19,924.30 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0008  Powder Coated Steel (11 14 13 16-0002) 
. 
. 

 11 14 13 16-0009 EA One-Way, Single 7' High Exit Rotary Gate, 3 Rotor Sections, Powder Coated Steel ..................................................... 10,476.94 1,401.51 
. 

 11 14 13 16-0010 EA One-Way, Single 7' High Exit Rotary Gate, 4 Rotor Sections, Powder Coated Steel ..................................................... 11,561.95 1,401.51 
. 

 11 14 13 16-0011 EA One-Way, "Handicapped" 7' High Exit Rotary Gate, 3 Rotor Sections, Powder Coated Steel ....................................... 24,096.33 2,090.98 
. 

 11 14 13 16-0012 EA One-Way, Double 7' High Exit Rotary Gate, 3 Rotor Sections, Powder Coated Steel ................................................... 21,799.74 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0013  Anodized Aluminum (11 14 13 16-0002) 
. 
. 

 11 14 13 16-0014 EA One-Way, Single 7' High Exit Rotary Gate, 3 Rotor Sections, Anodized Aluminum With Stainless Steel Arms ............. 10,972.76 1,401.51 
. 

 11 14 13 16-0015 EA One-Way, Single 7' High Exit Rotary Gate, 3 Rotor Sections, Complete Anodized Aluminum ...................................... 18,567.88 1,401.51 
. 

 11 14 13 16-0016 EA One-Way, Double 7' High Exit Rotary Gate, 3 Rotor Sections, Anodized Aluminum With Stainless Steel Arms ........... 21,708.46 2,090.98 
. 

 11 14 13 16-0017 EA One-Way, Double 7' High Exit Rotary Gate, 3 Rotor Sections, Complete Anodized Aluminum ..................................... 36,014.90 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0018  Stainless Steel (11 14 13 16-0002) 
. 
. 

 11 14 13 16-0019 EA One-Way, Single 7' High Exit Rotary Gate, 3 Rotor Sections, Stainless Steel ............................................................... 16,978.73 1,401.51 
. 

 11 14 13 16-0020 EA One-Way, Single 7' High Exit Rotary Gate, 4 Rotor Sections, Stainless Steel ............................................................... 18,982.80 1,401.51 
. 

 11 14 13 16-0021 EA One-Way, "Handicapped" 7' High Exit Rotary Gate, 3 Rotor Sections, Stainless Steel ................................................. 27,185.40 2,090.98 
. 

 11 14 13 16-0022 EA One-Way, Double 7' High Exit Rotary Gate, 3 Rotor Sections, Stainless Steel ............................................................. 33,699.65 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0023  Transparent (11 14 13 16-0002) 
. 
. 

 11 14 13 16-0024 EA One-Way, Single 7' High Exit Rotary Gate, 3 Rotor Sections, Transparent ................................................................... 33,090.08 1,401.71 

XXXXXXX 
. 
 11 14 13 16-0025  Mechanical Options (11 14 13 16-0001) 
. 
. 

 11 14 13 16-0026 EA Out-of-Use Lock Option, Add .............................................................................................................................................. 176.34  
. 

 11 14 13 16-0027 EA Heel Protector (Each Heel Protector), Add ......................................................................................................................... 124.48  

XXXXXXX 
. 
 11 14 13 16-0028  Electrical, One-Way (11 14 13 16-0001) 
. 
. 
 11 14 13 16-0029  Galvanized Steel (11 14 13 16-0028) 
. 
. 

 11 14 13 16-0030 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Galvanized Steel ................................................ 9,833.81 1,401.51 
. 

 11 14 13 16-0031 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Galvanized Steel .............................................. 10,964.47 1,401.51 
. 

 11 14 13 16-0032 EA One-Way, "Handicapped" 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Galvanized Steel ................................ 22,413.82 2,090.98 
. 

 11 14 13 16-0033 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Galvanized Steel ............................................ 20,731.32 2,090.98 
. 

 11 14 13 16-0034 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Galvanized Steel ............................................ 22,413.82 2,090.98 



 

 Equipment 11

11
 

Vehicle and Pedestrian Equipment 11 10
Pedestrian Control Equipment 11 14

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 11 - 9

XXXXXXX 
. 
 11 14 13 16-0035  Powder Coated Steel (11 14 13 16-0028) 
. 
. 

 11 14 13 16-0036 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Powder Coated Steel ....................................... 10,974.84 1,401.51 
. 

 11 14 13 16-0037 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Powder Coated Steel ....................................... 12,238.27 1,401.51 
. 

 11 14 13 16-0038 EA One-Way, "Handicapped" 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Powder Coated Steel ......................... 29,693.60 2,090.98 
. 

 11 14 13 16-0039 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Powder Coated Steel ..................................... 22,617.14 2,090.98 
. 

 11 14 13 16-0040 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Powder Coated Steel ..................................... 24,303.79 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0041  Anodized Aluminum (11 14 13 16-0028) 
. 
. 

 11 14 13 16-0042 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Anodized Aluminum With Stainless Steel 
Arms ............................................................................................................................................................................. 11,182.30 1,401.51 

. 
 11 14 13 16-0043 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Anodized Aluminum With Stainless Steel 

Arms ............................................................................................................................................................................. 11,825.43 1,401.51 
. 

 11 14 13 16-0044 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Complete Anodized Aluminum......................... 19,190.26 1,401.51 
. 

 11 14 13 16-0045 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Anodized Aluminum With Stainless Steel 
Arms ............................................................................................................................................................................. 22,851.57 2,090.98 

. 
 11 14 13 16-0046 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Anodized Aluminum With Stainless Steel 

Arms ............................................................................................................................................................................. 25,318.26 2,090.98 
. 

 11 14 13 16-0047 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Complete Anodized Aluminum ....................... 37,091.62 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0048  Stainless Steel (11 14 13 16-0028) 
. 
. 

 11 14 13 16-0049 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Stainless Steel ................................................. 18,026.40 1,401.51 
. 

 11 14 13 16-0050 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Stainless Steel ................................................. 19,250.42 1,401.51 
. 

 11 14 13 16-0051 EA One-Way, "Handicapped" 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Stainless Steel ................................... 31,077.35 2,090.98 
. 

 11 14 13 16-0052 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Stainless Steel ................................................ 35,299.17 2,090.98 
. 

 11 14 13 16-0053 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Stainless Steel ................................................ 38,823.91 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0054  Transparent (11 14 13 16-0028) 
. 
. 

 11 14 13 16-0055 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Transparent Arms ............................................ 30,233.35 1,401.71 
. 

 11 14 13 16-0056 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Transparent Arms ............................................ 31,967.72 1,401.71 
. 

 11 14 13 16-0057 EA One-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Transparent Panels ......................................... 32,724.95 1,401.71 
. 

 11 14 13 16-0058 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Transparent Arms ........................................... 53,740.28 2,090.98 
. 

 11 14 13 16-0059 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Transparent Arms ........................................... 57,080.39 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0060  Electrical, Two-Way (11 14 13 16-0001) 
. 
. 
 11 14 13 16-0061  Galvanized Steel (11 14 13 16-0060) 
. 
. 

 11 14 13 16-0062 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Galvanized Steel .............................................. 10,555.77 1,401.51 
. 

 11 14 13 16-0063 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Galvanized Steel .............................................. 11,719.62 1,401.51 
. 

 11 14 13 16-0064 EA Two-Way, "Handicapped" 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Galvanized Steel ................................ 26,380.46 2,090.98 
. 

 11 14 13 16-0065 EA Two-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Galvanized Steel ............................................ 22,019.65 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0066  Powder Coated Steel (11 14 13 16-0060) 
. 
. 

 11 14 13 16-0067 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Powder Coated Steel ....................................... 11,607.59 1,401.51 
. 

 11 14 13 16-0068 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Powder Coated Steel ....................................... 12,943.63 1,401.51 
. 

 11 14 13 16-0069 EA Two-Way, "Handicapped" 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Powder Coated Steel ......................... 30,320.13 2,090.98 
. 

 11 14 13 16-0070 EA Two-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Powder Coated Steel ..................................... 23,915.84 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0071  Anodized Aluminum (11 14 13 16-0060) 
. 
. 

 11 14 13 16-0072 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Anodized Aluminum With Stainless Steel 
Arms ............................................................................................................................................................................. 11,893.89 1,401.51 

. 
 11 14 13 16-0073 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Anodized Aluminum With Stainless Steel 

Arms ............................................................................................................................................................................. 12,507.97 1,401.51 
. 

 11 14 13 16-0074 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Complete Anodized Aluminum ......................... 20,018.02 1,401.51 
. 

 11 14 13 16-0075 EA Two-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Anodized Aluminum With Stainless Steel 
Arms ............................................................................................................................................................................. 24,301.71 2,090.98 

. 
 11 14 13 16-0076 EA Two-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Complete Anodized Aluminum ....................... 38,438.04 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0077  Stainless Steel (11 14 13 16-0060) 
. 
. 

 11 14 13 16-0078 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Stainless Steel ................................................. 18,727.62 1,401.51 
. 

 11 14 13 16-0079 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Stainless Steel ................................................. 19,972.38 1,401.51 
. 

 11 14 13 16-0080 EA Two-Way, "Handicapped" 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Stainless Steel ................................... 31,591.86 2,090.98 
. 

 11 14 13 16-0081 EA Two-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Stainless Steel ................................................ 36,336.47 2,090.98 
. 

 11 14 13 16-0082 EA Two-Way, Double 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Stainless Steel ................................................ 40,255.38 2,090.98 

XXXXXXX 
. 
 11 14 13 16-0083  Transparent (11 14 13 16-0060) 
. 
. 

 11 14 13 16-0084 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Transparent Arms ............................................ 30,834.99 1,401.71 
. 

 11 14 13 16-0085 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Transparent Arms ............................................ 32,465.62 1,401.71 
. 

 11 14 13 16-0086 EA Two-Way, Single 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Transparent Panels ......................................... 33,401.27 1,401.71 
. 

 11 14 13 16-0087 EA Two-Way, Double 7' High Exit Rotary Gate, Electric, 3 Rotor Sections, Transparent Arms ........................................... 55,005.79 2,090.98 
. 

 11 14 13 16-0088 EA One-Way, Double 7' High Exit Rotary Gate, Electric, 4 Rotor Sections, Transparent Arms ........................................... 58,117.69 2,090.98 
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XXXXXXX 
. 
 11 14 13 16-0089  Electrical Options (11 14 13 16-0001) 
. 
. 

 11 14 13 16-0090 EA Additional Set Of Electric Controls, Per Rotor, Add ............................................................................................................. 690.84  
. 

 11 14 13 16-0091 EA Indicator Lights, Set, Red/Green, Per Controlled Direction, Add ......................................................................................... 485.46  
. 

 11 14 13 16-0092 EA Time-Out-Relay, Per Controlled Direction ........................................................................................................................... 159.74  
. 

 11 14 13 16-0093 EA Pulse-Relay, Per Controlled Direction ................................................................................................................................. 159.74  
. 

 11 14 13 16-0094 EA Pushbutton, Per Controlled Direction .................................................................................................................................. 126.55  
. 

 11 14 13 16-0095 EA Heel Protectors, (Per Heel Protector), Add ......................................................................................................................... 124.48  
. 

 11 14 13 16-0096 EA Card Reader Mounting Pad, Per Reader ............................................................................................................................ 114.10  
. 

 11 14 13 16-0097 EA Hydraulic Speed Control (Per Rotor), Add ....................................................................................................................... 2,898.22  

XXXXXXX 
. 
 11 14 13 16-0098  Relocate Rotary Gate (11 14 13 16-0001) 
. 
. 

 11 14 13 16-0099 EA Relocate Rotary Gate ....................................................................................................................................................... 4,116.89  

XXXXXXX 
. 
 11 14 13 19  Turnstiles (11 14 13) 
. 
. 
 11 14 13 19-0001  Turnstiles (11 14 13 19) 
. 
. 

 11 14 13 19-0002 EA 24" Diameter Manual Turnstile, Three Arm, Two Way ..................................................................................................... 2,063.89 395.22 
. 

 11 14 13 19-0003 EA  24" Diameter Manual Turnstile, Three Arm, Two Way With Counter ............................................................................... 2,648.05 395.22 

XXXXXXX 
. 
 11 14 16  Pedestrian Control Devices (11 14) 
. 
. 
 11 14 16 00-0001  Retractable Barrier (11 14 16) 
. 
. 

 11 14 16 00-0002 EA Wall Mounted, Retractable Belt Barrier With Receiver; 6-1/2' (WG269387BK) ..................................................................... 72.65 16.97 
. 

 11 14 16 00-0003 EA Wall Mounted, Retractable Belt Barrier With Receiver; 10' (WGB2093791) ....................................................................... 127.71 16.97 
. 

 11 14 16 00-0004 EA Wall Mounted, Retractable Belt Barrier With Receiver; 15' (WGB2093770) ....................................................................... 155.23 16.97 
. 

 11 14 16 00-0005 EA Wall Mounted, Retractable Belt Barrier With Receiver;  30' (WGB2093771) ...................................................................... 251.58 16.97 

XXXXXXX 
. 
 11 20  Commercial Equipment (11) 
. 
. 
 11 21  Retail and Service Equipment (11 20) 
. 
. 
 11 21 63  Refrigerated Display Equipment (11 21)
. 
. 
 11 21 63 00-0001  Dairy Products (11 21 63) 
. 
. 
 11 21 63 00-0002  Refrigerated Dairy Case (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0003 LF  Refrigerated Case, Dairy, Multi-Deck ............................................................................................................................... 1,589.77 319.09 
    For Rear Sliding Doors, Add  19.95 

XXXXXXX 
. 
 11 21 63 00-0004  Refrigerated Milk Unit (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0005 EA  46" x 32" x 49-1/2" Capacity: 12, 13" x 13" x 11" Refrigerated Milk Unit .......................................................................... 7,317.19 229.98 

XXXXXXX 
. 
 11 21 63 00-0006  Refrigerated Ice Cream And Milk Dispenser (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0007 EA 63-1/2" x 28-1/2" x 35-3/8" Refrigerated Ice Cream And Milk Dispenser ......................................................................... 8,112.40 252.56 

XXXXXXX 
. 
 11 21 63 00-0008  Ice Cream Dispenser (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0009 EA 46" x 28-1/2" x 35-3/8" Refrigerated Ice Cream Dispenser .............................................................................................. 6,775.89 212.65 

XXXXXXX 
. 
 11 21 63 00-0010  Drop-In Ice Cream Freezer (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0011 EA 27-7/8" x 16-9/16" x 28-1/4" 6 Gallon Drop-In Ice Cream Freezer ................................................................................... 1,689.77 52.92 
. 

 11 21 63 00-0012 EA 30" x 27-7/8" x 28-1/4" 12 Gallon Drop-In Ice Cream Freezer ......................................................................................... 2,208.12 69.20 

XXXXXXX 
. 
 11 21 63 00-0013  Ice Cream Cabinets (11 21 63 00-0001) 
. 
. 

 11 21 63 00-0014 EA 46" x 32" x 42", 24 Gallon Ice Cream Cabinet .................................................................................................................. 5,292.35 165.39 
. 

 11 21 63 00-0015 EA  68" x 32" x 42", 48 Gallon Ice Cream Cabinet .................................................................................................................. 7,539.73 238.69 

XXXXXXX 
. 
 11 21 63 00-0016  Delicatessen Case, Service Deli (11 21 63) 
. 
. 

 11 21 63 00-0017 LF Delicatessen Case, Single-Deck ...................................................................................................................................... 1,560.26 265.91 
. 

 11 21 63 00-0018 LF Delicatessen Case, Multi-Deck ........................................................................................................................................ 1,756.65 319.09 
. 

 11 21 63 00-0019 EA Delicatessen Case, 3 Shelf, 32" x 23" x 23" ..................................................................................................................... 1,957.50 73.61 

XXXXXXX 
. 
 11 21 63 00-0020  Meat Case (11 21 63) 
. 
. 

 11 21 63 00-0021 LF Meat Case, Single - Deck ................................................................................................................................................ 1,179.81 319.09 
. 

 11 21 63 00-0022 LF  Meat Case, Multi - Deck ................................................................................................................................................... 1,276.91 319.09 

XXXXXXX 
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. 
 11 21 63 00-0023  Produce Case (11 21 63) 
. 
. 

 11 21 63 00-0024 LF Single Deck Produce Case .............................................................................................................................................. 1,226.08 319.09 
. 

 11 21 63 00-0025 LF  Multi-Deck Produce Case ................................................................................................................................................ 1,350.74 319.09 

XXXXXXX 
. 
 11 21 63 00-0026  Bottle Coolers (11 21 63) 
. 
. 

 11 21 63 00-0027 EA Bottle Cooler, 6' Long ....................................................................................................................................................... 4,525.61 1,063.61 
. 

 11 21 63 00-0028 EA  Bottle Cooler, 10' Long ..................................................................................................................................................... 6,867.56 1,595.41 

XXXXXXX 
. 
 11 21 63 00-0029  Cold Pan Units (11 21 63) 
. 
. 

 11 21 63 00-0030 EA 5" x 48", Iced, Cold Pan Units .......................................................................................................................................... 2,708.57 84.22 
. 

 11 21 63 00-0031 EA 5" x 72", Iced, Cold Pan Units .......................................................................................................................................... 3,763.26 117.82 
. 

 11 21 63 00-0032 EA 8" x 72", Iced, Cold Pan Units .......................................................................................................................................... 4,449.56 139.35 
. 

 11 21 63 00-0033 EA 5" x 48", Mechanical, Cold Pan Units ............................................................................................................................... 4,574.44 143.97 
. 

 11 21 63 00-0034 EA 8" x 48", Mechanical, Cold Pan Units ............................................................................................................................... 4,978.56 155.41 
. 

 11 21 63 00-0035 EA  8" x 72", Mechanical, Cold Pan Units ............................................................................................................................... 5,915.40 183.67 

XXXXXXX 
. 
 11 21 63 00-0036  Cold Cabinets (Insulated) (11 21 63) 
. 
. 

 11 21 63 00-0037 EA  69-3/4" x 32" x 24", Insulated Cold Cabinet ..................................................................................................................... 2,458.81 72.88 

XXXXXXX 
. 
 11 30  Residential Equipment (11) 
. 
. 
 11 30 13  Residential Appliances (11 30) 
. 
. 
 11 30 13 13  Residential Kitchen Appliances (11 30 13)

Note: Includes standard colors. Excludes stainless steel. 
. 
. 
 11 30 13 13-0001  Ranges With Ovens (11 30 13 13) 

Note: Free standing or slide in. 
. 
. 
 11 30 13 13-0002  Electric Ranges With Ovens (11 30 13 13-0001) 
. 
. 

 11 30 13 13-0003 EA 20" Electric Range With Oven ............................................................................................................................................. 699.20 75.40 
    For Stainless Steel, Add  137.10 

. 
 11 30 13 13-0004 EA 24" Electric Range With Oven ............................................................................................................................................. 730.63 75.40 

    For Stainless Steel, Add  144.95 
. 

 11 30 13 13-0005 EA 30" Electric Range With Oven ............................................................................................................................................. 702.35 75.40 
    For Stainless Steel, Add  156.74 

. 
 11 30 13 13-0006 EA 30" Free-Standing Electric Range With Oven (Hotpoint® RB525DHWW) .......................................................................... 705.23 75.40 

XXXXXXX 
. 
 11 30 13 13-0007  Gas Ranges With Ovens (11 30 13 13-0001) 
. 
. 

 11 30 13 13-0008 EA 20" Gas Range With Oven .................................................................................................................................................. 777.77 75.40 
    For Stainless Steel, Add  156.74 

. 
 11 30 13 13-0009 EA 24" Gas Range With Oven .................................................................................................................................................. 818.62 75.40 

    For Stainless Steel, Add  166.95 
. 

 11 30 13 13-0010 EA 30" Gas Range With Oven .................................................................................................................................................. 856.33 75.40 
    For Stainless Steel, Add  176.38 

XXXXXXX 
. 
 11 30 13 13-0011  Range Hoods (11 30 13 13) 
. 
. 
 11 30 13 13-0012  Venting Range Hoods (11 30 13 13-0011) 
. 
. 

 11 30 13 13-0013 EA 21" Venting Range Hood (Broan 40000) ............................................................................................................................. 236.76 56.56 
    For Stainless Steel, Add  18.55 

. 
 11 30 13 13-0014 EA 24" Venting Range Hood (Broan 40000) ............................................................................................................................. 218.39 56.56 

    For Stainless Steel, Add  15.79 
. 

 11 30 13 13-0015 EA 30" Venting Range Hood (Broan 40000) ............................................................................................................................. 215.17 56.56 
    For Stainless Steel, Add  15.31 

. 
 11 30 13 13-0016 EA 36" Venting Range Hood (Broan 40000) ............................................................................................................................. 218.39 56.56 

    For Stainless Steel, Add  15.79 

XXXXXXX 
. 
 11 30 13 13-0017  Non-Ducted Range Hoods (11 30 13 13-0011) 
. 
. 

 11 30 13 13-0018 EA 21" Non Ducted Range Hood (Broan 41000) ...................................................................................................................... 239.13 56.56 
    For Stainless Steel, Add  18.90 

. 
 11 30 13 13-0019 EA 24" Non Ducted Range Hood (Broan 41000) ...................................................................................................................... 220.82 56.56 

    For Stainless Steel, Add  16.16 
. 

 11 30 13 13-0020 EA 30" Non Ducted Range Hood (Broan 41000) ...................................................................................................................... 217.59 56.56 
    For Stainless Steel, Add  15.67 

. 
 11 30 13 13-0021 EA 36" Non Ducted Range Hood (Broan 41000) ...................................................................................................................... 220.82 56.56 

    For Stainless Steel, Add  16.16 

XXXXXXX 
. 
 11 30 13 13-0022  Microwaves (11 30 13 13) 
. 
. 
 11 30 13 13-0023  Countertop Microwaves (11 30 13 13-0022) 
. 
. 

 11 30 13 13-0024 EA 1.1 CF Countertop Microwave Oven ................................................................................................................................... 147.70 9.43 
    For Stainless Steel, Add  19.33 
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. 
 11 30 13 13-0025 EA 1.2 CF Countertop Microwave Oven ................................................................................................................................... 175.96 9.43 

    For Stainless Steel, Add  23.57 
. 

 11 30 13 13-0026 EA 1.3 CF Countertop Microwave Oven ................................................................................................................................... 180.68 9.43 
    For Stainless Steel, Add  24.27 

. 
 11 30 13 13-0027 EA 1.4 CF Countertop Microwave Oven ................................................................................................................................... 221.55 9.43 

    For Stainless Steel, Add  30.41 
. 

 11 30 13 13-0028 EA 1.5 CF Countertop Microwave Oven ................................................................................................................................... 237.26 9.43 
    For Stainless Steel, Add  32.76 

. 
 11 30 13 13-0029 EA 1.6 CF Countertop Microwave Oven ................................................................................................................................... 252.97 9.43 

    For Stainless Steel, Add  35.12 
. 

 11 30 13 13-0030 EA 1.7 CF Countertop Microwave Oven ................................................................................................................................... 268.69 9.43 
    For Stainless Steel, Add  37.48 

. 
 11 30 13 13-0031 EA 1.8 CF Countertop Microwave Oven ................................................................................................................................... 284.40 9.43 

    For Stainless Steel, Add  39.83 
. 

 11 30 13 13-0032 EA 2.0 CF Countertop Microwave Oven ................................................................................................................................... 301.67 9.43 
    For Stainless Steel, Add  42.42 

XXXXXXX 
. 
 11 30 13 13-0033  Over-The-Range Microwaves (11 30 13 13-0022) 
. 
. 

 11 30 13 13-0034 EA 1.5 CF Over-The Range Microwave .................................................................................................................................... 514.70 75.39 
    For Stainless Steel, Add  60.24 

. 
 11 30 13 13-0035 EA 1.6 CF Over-The Range Microwave .................................................................................................................................... 582.91 75.39 

    For Stainless Steel, Add  70.47 
. 

 11 30 13 13-0036 EA 1.7 CF Over-The Range Microwave .................................................................................................................................... 604.89 75.39 
    For Stainless Steel, Add  73.77 

. 
 11 30 13 13-0037 EA 1.8 CF Over-The Range Microwave .................................................................................................................................... 769.88 75.39 

    For Stainless Steel, Add  98.52 
. 

 11 30 13 13-0038 EA 2.0 CF Over-The Range Microwave .................................................................................................................................... 614.33 75.39 
    For Stainless Steel, Add  75.19 

. 
 11 30 13 13-0039 EA 1.6 CF Over-the-Range Microwave (Hotpoint® RVM5160DHWW) .................................................................................... 361.39 56.55 

XXXXXXX 
. 
 11 30 13 13-0040  Trash Compactors (11 30 13 13) 
. 
. 

 11 30 13 13-0041 EA  15" Built-In Trash Compactor, 4 To 1 Compaction ........................................................................................................... 1,170.59 75.40 
    For Stainless Steel, Add  183.56 

XXXXXXX 
. 
 11 30 13 13-0042  Refrigerators (11 30 13 13) 
. 
. 
 11 30 13 13-0043  Top Freezer Refrigerators (11 30 13 13-0042) 
. 
. 

 11 30 13 13-0044 EA Up To 10 CF Top Freezer Refrigerator ............................................................................................................................... 578.20 37.71 
    For Stainless Steel, Add  75.42 

. 
 11 30 13 13-0045 EA >10 To 12 CF Top Freezer Refrigerator .............................................................................................................................. 702.35 37.71 

    For Stainless Steel, Add  94.04 
. 

 11 30 13 13-0046 EA >12 To 14 CF Top Freezer Refrigerator .............................................................................................................................. 782.47 37.71 
    For Stainless Steel, Add  106.06 

. 
 11 30 13 13-0047 EA >14 To 16 CF Top Freezer Refrigerator .............................................................................................................................. 829.61 37.71 

    For Stainless Steel, Add  113.13 
. 

 11 30 13 13-0048 EA >16 To 18 CF Top Freezer Refrigerator .............................................................................................................................. 955.31 37.71 
    For Stainless Steel, Add  131.99 

. 
 11 30 13 13-0049 EA >18 To 20 CF Top Freezer Refrigerator ........................................................................................................................... 1,063.75 37.71 

    For Stainless Steel, Add  148.25 
. 

 11 30 13 13-0050 EA >20 To 22 CF Top Freezer Refrigerator ........................................................................................................................... 1,143.87 37.71 
    For Stainless Steel, Add  160.27 

. 
 11 30 13 13-0051 EA 14.6 CF, Top-Freezer Refrigerator (Hotpoint® ENERGY STAR® HPE15BTHWW) ........................................................... 928.03 37.71 

XXXXXXX 
. 
 11 30 13 13-0052  Side-By-Side Refrigerators (11 30 13 13-0042) 
. 
. 

 11 30 13 13-0053 EA Up To 22 CF Side-By-Side Refrigerator ........................................................................................................................... 1,175.12 37.71 
    For Stainless Steel, Add  164.96 

. 
 11 30 13 13-0054 EA >22 To 24 CF Side-By-Side Refrigerator ......................................................................................................................... 1,458.13 37.71 

    For Stainless Steel, Add  207.41 
. 

 11 30 13 13-0055 EA >24 To 26 CF Side-By-Side Refrigerator ......................................................................................................................... 1,646.68 37.71 
    For Stainless Steel, Add  235.69 

XXXXXXX 
. 
 11 30 13 13-0056  Other Refrigerators (11 30 13 13-0042) 
. 
. 

 11 30 13 13-0057 EA 1.7 CF Dormitory Sized Refrigerator ................................................................................................................................... 191.85 18.85 
    For Stainless Steel, Add  23.12 

. 
 11 30 13 13-0058 EA 4.4 CF Dormitory Sized Refrigerator ................................................................................................................................... 262.56 18.85 

    For Stainless Steel, Add  33.73 

XXXXXXX 
. 
 11 30 13 13-0059  Freezers (11 30 13 13) 
. 
. 
 11 30 13 13-0060  Upright Freezers (11 30 13 13-0059) 
. 
. 

 11 30 13 13-0061 EA Up To 10 CF Upright Freezer .............................................................................................................................................. 545.22 37.71 
    For Stainless Steel, Add  70.47 

. 
 11 30 13 13-0062 EA >10 To 12 CF Upright Freezer ............................................................................................................................................ 702.35 37.71 

    For Stainless Steel, Add  94.04 
. 

 11 30 13 13-0063 EA >12 To 14 CF Upright Freezer ............................................................................................................................................ 749.49 37.71 
    For Stainless Steel, Add  101.11 
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. 
 11 30 13 13-0064 EA >14 To 16 CF Upright Freezer ............................................................................................................................................ 859.48 37.71 

    For Stainless Steel, Add  117.61 
. 

 11 30 13 13-0065 EA >16 To 18 CF Upright Freezer ............................................................................................................................................ 986.74 37.71 
    For Stainless Steel, Add  136.70 

. 
 11 30 13 13-0066 EA >18 To 20 CF Upright Freezer ......................................................................................................................................... 1,049.61 37.71 

    For Stainless Steel, Add  146.13 
. 

 11 30 13 13-0067 EA >20 To 22 CF Upright Freezer ......................................................................................................................................... 1,096.73 37.71 
    For Stainless Steel, Add  153.20 

XXXXXXX 
. 
 11 30 13 13-0068  Chest Freezers (11 30 13 13-0059) 
. 
. 

 11 30 13 13-0069 EA Up To 8 CF Chest Freezer .................................................................................................................................................. 436.78 37.71 
    For Stainless Steel, Add  54.21 

. 
 11 30 13 13-0070 EA >8 To 10 CF Chest Freezer ................................................................................................................................................ 546.77 37.71 

    For Stainless Steel, Add  70.71 
. 

 11 30 13 13-0071 EA >10 To 12 CF Chest Freezer .............................................................................................................................................. 586.07 37.71 
    For Stainless Steel, Add  76.60 

. 
 11 30 13 13-0072 EA >12 To 14 CF Chest Freezer .............................................................................................................................................. 656.77 37.71 

    For Stainless Steel, Add  87.21 
. 

 11 30 13 13-0073 EA >14 To 16 CF Chest Freezer .............................................................................................................................................. 702.35 37.71 
    For Stainless Steel, Add  94.04 

. 
 11 30 13 13-0074 EA >16 To 18 CF Chest Freezer .............................................................................................................................................. 859.48 37.71 

    For Stainless Steel, Add  117.61 
. 

 11 30 13 13-0075 EA >18 To 20 CF Chest Freezer ........................................................................................................................................... 1,063.75 37.71 
    For Stainless Steel, Add  148.25 

. 
 11 30 13 13-0076 EA >20 To 22 CF Chest Freezer ........................................................................................................................................... 1,096.73 37.71 

    For Stainless Steel, Add  153.20 

XXXXXXX 
. 
 11 30 13 13-0077  Automatic Ice Makers (11 30 13 13) 
. 
. 

 11 30 13 13-0078 EA 15" Wide, 50 LB Per Day, Automatic Ice Maker ............................................................................................................... 2,033.24 75.40 
. 

 11 30 13 13-0079 EA 18" Wide, 50 LB Per Day, Automatic Ice Maker ............................................................................................................... 2,268.93 75.40 

XXXXXXX 
. 
 11 30 13 13-0080  Built-In Dishwashers (11 30 13 13) 
. 
. 

 11 30 13 13-0081 EA 18" Built-In Dishwasher ....................................................................................................................................................... 983.59 75.40 
    For Stainless Steel, Add  124.92 

. 
 11 30 13 13-0082 EA 24" Built-In Dishwasher ....................................................................................................................................................... 653.62 75.40 

    For Stainless Steel, Add  75.42 

XXXXXXX 
. 
 11 30 13 13-0083  Disposals (11 30 13 13) 
. 
. 

 11 30 13 13-0084 EA 1/3 HP Insulated Garbage Disposal (GE GFC320V) .......................................................................................................... 221.53 56.56 
. 

 11 30 13 13-0085 EA 1/2 HP Insulated Garbage Disposal (GE GFC520V) .......................................................................................................... 252.96 56.56 
. 

 11 30 13 13-0086 EA 3/4 HP Insulated Garbage Disposal (GE GFC720V) .......................................................................................................... 331.52 56.56 
. 

 11 30 13 13-0087 EA 1 HP Insulated Garbage Disposal (GE GFC1020V) ........................................................................................................... 410.09 56.56 

XXXXXXX 
. 
 11 30 13 13-0088  Removal And Reinstallation Of Kitchen Equipment (11 30 13 13) 

Note: Includes storage, cleaning and final connections. 
. 
. 

 11 30 13 13-0089 EA Removal And Reinstallation Of Garbage Disposal .............................................................................................................. 113.11  
. 

 11 30 13 13-0090 EA Removal And Reinstallation Of Stove/Range ...................................................................................................................... 226.22  
. 

 11 30 13 13-0091 EA Removal And Reinstallation Of Dishwasher ........................................................................................................................ 241.31  
. 

 11 30 13 13-0092 EA Removal And Reinstallation Of Range Hood ...................................................................................................................... 113.11  
. 

 11 30 13 13-0093 EA Removal And Reinstallation Of Washer And Dryer ............................................................................................................. 188.52  

XXXXXXX 
. 
 11 30 13 13-0094  Appliance Repair (11 30 13 13) 

Note: Includes removal. 
. 
. 

 11 30 13 13-0095 EA 8" Burner Replacement ......................................................................................................................................................... 27.31  
. 

 11 30 13 13-0096 EA 4" Burner Element Replacement ........................................................................................................................................... 48.05  
. 

 11 30 13 13-0097 EA 8" Burner Element Replacement ........................................................................................................................................... 55.28  
. 

 11 30 13 13-0098 EA Burner Manifold Replacement ............................................................................................................................................. 187.16  
. 

 11 30 13 13-0099 EA Burner Switch Replacement .................................................................................................................................................. 76.23  
. 

 11 30 13 13-0100 EA Burner Tube, 5/8" x 4' Replacement ..................................................................................................................................... 35.66  
. 

 11 30 13 13-0101 EA Oven Control Replacement ................................................................................................................................................... 91.57  
. 

 11 30 13 13-0102 EA Oven Door Gasket Replacement .......................................................................................................................................... 36.76  
. 

 11 30 13 13-0103 EA Oven Element Replacement ................................................................................................................................................. 85.98  
. 

 11 30 13 13-0104 EA Oven Igniter Replacement .................................................................................................................................................... 61.95  
. 

 11 30 13 13-0105 EA Oven Knobs Replacement .................................................................................................................................................... 47.30  

XXXXXXX 
. 
 11 30 13 13-0106  Accessories (11 30 13 13) 
. 
. 

 11 30 13 13-0107 SF Colored Metal Range Splash Plate ....................................................................................................................................... 15.14 3.01 
. 

 11 30 13 13-0108 SF Stainless Steel Range Splash Plate ...................................................................................................................................... 22.46 3.01 

XXXXXXX 
. 
 11 30 13 13-0109  Automatic Water Softener (11 30 13 13) 
. 
. 

 11 30 13 13-0110 EA 30,000 Grain Capacity, Water Softener (Whirlpool WHES30) ......................................................................................... 1,062.43 194.56 
. 

 11 30 13 13-0111 EA 40,000 Grain Capacity, Water Softener (Whirlpool WHES40) ......................................................................................... 1,255.45 194.56 



11
 11 Equipment 

11 30 Residential Equipment 
11 30 13 Residential Appliances 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 11 - 14 Monterey County Facilities

XXXXXXX 
. 
 11 30 13 23  Residential Laundry Appliances (11 30 13)
. 
. 
 11 30 13 23-0001  Washing Machines And Dryers (11 30 13 23) 
. 
. 
 11 30 13 23-0002  Washing Machines (11 30 13 23-0001) 
. 
. 

 11 30 13 23-0003 EA Up To 3.5 CF, Top Load Washing Machine ........................................................................................................................ 757.33 75.40 
. 

 11 30 13 23-0004 EA >3.5 To 4 CF, Top Load Washing Machine ...................................................................................................................... 1,213.00 75.40 
. 

 11 30 13 23-0005 EA >4 To 5 CF, Top Load Washing Machine......................................................................................................................... 1,605.83 75.40 

XXXXXXX 
. 
 11 30 13 23-0006  Dryers (11 30 13 23-0001) 
. 
. 
 11 30 13 23-0007  Electric Dryers (11 30 13 23-0006) 
. 
. 

 11 30 13 23-0008 EA Up To 6 CF, Electric Dryer .................................................................................................................................................. 582.93 75.40 
. 

 11 30 13 23-0009 EA >6 To 6.5 CF, Electric Dryer ................................................................................................................................................ 741.61 75.40 
. 

 11 30 13 23-0010 EA >6.5 To 7 CF, Electric Dryer ................................................................................................................................................ 914.46 75.40 
. 

 11 30 13 23-0011 EA >7 To 7.5 CF, Electric Dryer ............................................................................................................................................. 1,040.16 75.40 

XXXXXXX 
. 
 11 30 13 23-0012  Gas Dryers (11 30 13 23-0006) 
. 
. 

 11 30 13 23-0013 EA Up To 6 CF, Gas Dryer ....................................................................................................................................................... 694.48 75.40 
. 

 11 30 13 23-0014 EA >6 To 6.5 CF, Gas Dryer ..................................................................................................................................................... 851.61 75.40 
. 

 11 30 13 23-0015 EA >6.5 To 7 CF, Gas Dryer .................................................................................................................................................. 1,008.56 75.40 
. 

 11 30 13 23-0016 EA >7 To 7.5 CF, Gas Dryer .................................................................................................................................................. 1,150.15 75.40 

XXXXXXX 
. 
 11 30 33  Retractable Stairs (11 30) 
. 
. 
 11 30 33 00-0001  Disappearing Folding Access Stairs (11 30 33) 
. 
. 
 11 30 33 00-0002  250 LB Capacity, Wood Folding Access Stairs (11 30 33 00-0001) 
. 
. 

 11 30 33 00-0003 EA 22-1/2" x 54" Rough Opening, 7' To 8' 9" Ceiling Height, Wood Folding Access Stairs, 250 LB Capacity .......................... 657.08 208.91 
. 

 11 30 33 00-0004 EA 22-1/2" x 54" Rough Opening, 8' 9" To 10' 4" Ceiling Height, Wood Folding Access Stairs, 250 LB Capacity.................... 668.58 208.91 
. 

 11 30 33 00-0005 EA 25-1/2" x 54" Rough Opening, 7' To 8' 9" Ceiling Height, Wood Folding Access Stairs, 250 LB Capacity .......................... 668.58 208.91 
. 

 11 30 33 00-0006 EA 25-1/2" x 54" Rough Opening, 8' 9" To 10' 4" Ceiling Height, Wood Folding Access Stairs, 250 LB Capacity.................... 679.80 208.91 

XXXXXXX 
. 
 11 30 33 00-0007  350 LB Capacity, Wood Folding Access Stairs (11 30 33 00-0001) 
. 
. 

 11 30 33 00-0008 EA 22-1/2" x 54" Rough Opening, 7' To 8' 9" Ceiling Height, Wood Folding Access Stairs, 350 LB Capacity .......................... 762.09 208.91 
. 

 11 30 33 00-0009 EA 22-1/2" x 54" Rough Opening, 8' 9" To 10' 3" Ceiling Height, Wood Folding Access Stairs, 350 LB Capacity.................... 785.34 208.91 
. 

 11 30 33 00-0010 EA 25-1/2" x 54" Rough Opening, 7' To 8' 9" Ceiling Height, Wood Folding Access Stairs, 350 LB Capacity .......................... 775.78 208.91 
. 

 11 30 33 00-0011 EA 25-1/2" x 54" Rough Opening, 8' 9" To 10' 3" Ceiling Height, Wood Folding Access Stairs, 350 LB Capacity.................... 798.00 208.91 
. 

 11 30 33 00-0012 EA 30" x 54" Rough Opening, 7' To 8' 9" Ceiling Height, Wood Folding Access Stairs, 350 LB Capacity ................................ 789.06 208.91 
. 

 11 30 33 00-0013 EA 30" x 54" Rough Opening, 8' 9" To 10' 4" Ceiling Height, Wood Folding Access Stairs, 350 LB Capacity .......................... 827.47 208.91 

XXXXXXX 
. 
 11 30 33 00-0014  300 LB Capacity, Aluminum Folding Access Stairs (11 30 33 00-0001) 
. 
. 

 11 30 33 00-0015 EA 22-1/2" x 54" Rough Opening, 7' To 8' 9" Ceiling Height, Aluminum Folding Access Stairs, 300 LB Capacity ................... 707.40 208.91 
. 

 11 30 33 00-0016 EA 22-1/2" x 54" Rough Opening, 8' 9" To 10' 4" Ceiling Height, Aluminum Folding Access Stairs, 300 LB Capacity ............. 734.35 208.91 
. 

 11 30 33 00-0017 EA 25-1/2" x 54" Rough Opening, 7' To 8' 9" Ceiling Height, Aluminum Folding Access Stairs, 300 LB Capacity ................... 714.91 208.91 
. 

 11 30 33 00-0018 EA 25-1/2" x 54" Rough Opening, 8' 9" To 10' 4" Ceiling Height, Aluminum Folding Access Stairs, 300 LB Capacity ............. 741.84 208.91 
. 

 11 30 33 00-0019 EA 25-1/2" x 54" Rough Opening, 10' 5" To 12' Ceiling Height, Aluminum Folding Access Stairs, 300 LB Capacity ............... 891.86 208.91 

XXXXXXX 
. 
 11 30 33 00-0020  300 LB Capacity, Steel Folding Access Stairs (11 30 33 00-0001) 
. 
. 

 11 30 33 00-0021 EA 22-1/2" x 54" Rough Opening, 7' 3" To 8' 4" Ceiling Height, Steel Folding Access Stairs, 300 LB Capacity ....................... 735.37 208.91 
. 

 11 30 33 00-0022 EA 22-1/2" x 54" Rough Opening, 8' 4" To 10' 3" Ceiling Height, Steel Folding Access Stairs, 300 LB Capacity ..................... 769.08 208.91 

XXXXXXX 
. 
 11 32  Unit Kitchens (11 30) 
. 
. 
 11 32 13  Metal Unit Kitchens (11 32) 

Note: Includes electrical hook-up to outlet, supply line connection to service stops, and drain line and p-trap. Excludes 
garbage disposer and hood exhaust vent piping. 

. 

. 
 11 32 13 00-0001  30" Compact Kitchen (11 32 13) 
. 
. 

 11 32 13 00-0002 EA 30" Compact Unit Kitchen With Refrigerator, Range And Sink ........................................................................................ 2,588.07 528.15 
    For Gas Unit, Add  282.58 

. 
 11 32 13 00-0003 EA 30" Compact Unit Kitchen With Refrigerator And Sink ..................................................................................................... 2,220.27 369.70 

. 
 11 32 13 00-0004 EA 30" Compact Unit Kitchen With Refrigerator And Range ................................................................................................. 2,036.69 316.89 

. 
 11 32 13 00-0005 EA 30" Compact Unit Kitchen Cabinet For Upper Wall Section ................................................................................................ 624.98 313.22 

. 
 11 32 13 00-0006 EA 30" Compact Unit Kitchen Cabinet With Microwave And Hood Combination For Upper Wall Section ............................. 1,299.64 208.81 

    For Range Hood In Upper Section, Add  179.00 
. 

 11 32 13 00-0007 EA 30" Compact Unit Kitchen Stainless Steel Shield For Rear Wall ........................................................................................... 78.73 15.08 
. 

 11 32 13 00-0008 EA  30" Compact Unit Kitchen Stainless Steel Shield For Side Wall ........................................................................................... 70.10 15.08 

XXXXXXX 
. 
 11 32 13 00-0009  42" Compact Kitchen (11 32 13) 
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. 

. 
 11 32 13 00-0010 EA 42" Compact Unit Kitchen With Refrigerator, Range And Sink ........................................................................................ 3,022.09 580.96 

    For Gas Unit, Add  337.12 
. 

 11 32 13 00-0011 EA 42" Compact Unit Kitchen With Refrigerator And Sink ..................................................................................................... 2,738.08 475.33 
. 

 11 32 13 00-0012 EA 42" Compact Unit Kitchen Cabinet For Upper Wall Section ................................................................................................ 796.64 177.49 
. 

 11 32 13 00-0013 EA 42" Compact Unit Kitchen Cabinet With Microwave And Hood Combination For Upper Wall Section ............................. 1,509.02 234.91 
    For Range Hood In Upper Section, Add  179.00 

. 
 11 32 13 00-0014 EA 42" Compact Unit Kitchen Stainless Steel Shield For Rear Wall........................................................................................... 95.78 15.08 

. 
 11 32 13 00-0015 EA 42" Compact Unit Kitchen Stainless Steel Shield For Side Wall ........................................................................................... 78.78 15.08 

XXXXXXX 
. 
 11 32 13 00-0016  54" Compact Kitchen (11 32 13) 
. 
. 

 11 32 13 00-0017 EA 54" Compact Unit Kitchen With Refrigerator, Oven, Range And Sink .............................................................................. 4,102.79 739.41 
    For Gas Unit, Add  467.54 

. 
 11 32 13 00-0018 EA 54" Compact Unit Kitchen Cabinet For Upper Wall Section ................................................................................................ 989.18 104.40 

. 
 11 32 13 00-0019 EA 54" Compact Unit Kitchen Cabinet With Microwave And Hood Combination For Upper Wall Section ............................. 1,678.14 261.02 

    For Range Hood In Upper Section, Add  179.00 
. 

 11 32 13 00-0020 EA 54" Compact Unit Kitchen Stainless Steel Shield For Rear Wall......................................................................................... 111.98 15.08 
. 

 11 32 13 00-0021 EA  54" Compact Unit Kitchen Stainless Steel Shield For Side Wall ........................................................................................... 81.63 15.08 

XXXXXXX 
. 
 11 32 13 00-0022  60" Compact Kitchen (11 32 13) 
. 
. 

 11 32 13 00-0023 EA 60" Compact Unit Kitchen With Refrigerator, Oven, Range, And Sink ............................................................................. 4,312.34 792.22 
    For Gas Unit, Add  488.41 

. 
 11 32 13 00-0024 EA 60" Compact Unit Kitchen Cabinet For Upper Wall Section ............................................................................................. 1,171.53 261.02 

. 
 11 32 13 00-0025 EA 60" Compact Unit Kitchen Stainless Steel Shield For Rear Wall......................................................................................... 119.27 15.08 

. 
 11 32 13 00-0026 EA  60" Compact Unit Kitchen Stainless Steel Shield For Side Wall ........................................................................................... 81.63 15.08 

XXXXXXX 
. 
 11 32 13 00-0027  72" Compact Kitchen (11 32 13) 
. 
. 

 11 32 13 00-0028 EA 72" Compact Unit Kitchen With Refrigerator, Oven, Range And Sink .............................................................................. 4,625.80 845.04 
    For Gas Unit, Add  524.86 

. 
 11 32 13 00-0029 EA 72" Compact Unit Kitchen Cabinet For Upper Wall Section ............................................................................................. 1,431.81 313.22 

. 
 11 32 13 00-0030 EA 72" Compact Unit Kitchen Stainless Steel Shield For Rear Wall......................................................................................... 139.70 18.85 

. 
 11 32 13 00-0031 EA  72" Compact Unit Kitchen Stainless Steel Shield For Side Wall ........................................................................................... 85.06 18.85 

XXXXXXX 
. 
 11 40  Foodservice Equipment (11) 
. 
. 
 11 41  Foodservice Storage Equipment (11 40) 
. 
. 
 11 41 13  Refrigerated Food Storage Cases (11 41)
. 
. 
 11 41 13 00-0001  Frozen Food Cases (11 41 13) 
. 
. 

 11 41 13 00-0002 LF Chest Type Frozen Food Case ........................................................................................................................................ 1,217.91 319.09 
. 

 11 41 13 00-0003 LF Reach-in Frozen Food Case (Glass Door) ....................................................................................................................... 2,272.46 319.09 
. 

 11 41 13 00-0004 LF Island Type Frozen Food Case ........................................................................................................................................ 1,401.46 319.09 
. 

 11 41 13 00-0005 LF  Multi-Deck Frozen Food Case ......................................................................................................................................... 2,183.63 319.09 

XXXXXXX 
. 
 11 41 13 00-0006  Reach-In Refrigerators (11 41 13) 
. 
. 

 11 41 13 00-0007 EA Single Section, 24.2 CF, Full Door, Self Contained, Reach-In Refrigerator ..................................................................... 4,173.33 144.18 
. 

 11 41 13 00-0008 EA Two Section, 46.0 CF, Full Door, Self Contained, Reach-In Refrigerator ........................................................................ 5,141.09 181.86 
. 

 11 41 13 00-0009 EA Three Section, 69.1 CF, Full Door, Self Contained, Reach-In Refrigerator ...................................................................... 6,863.31 200.91 
. 

 11 41 13 00-0010 EA Single Section, Glass Door, 24.2 CF, Full Door, Self Contained, Reach-In Refrigerator ................................................. 4,145.56 144.18 
. 

 11 41 13 00-0011 EA Two Section, Glass Door, 46.0 CF, Full Door, Self Contained, Reach-In Refrigerator .................................................... 5,392.84 181.86 
. 

 11 41 13 00-0012 EA Three Section, Glass Door, 61.1 CF, Full Door, Self Contained, Reach-In Refrigerator .................................................. 7,168.61 200.91 
. 

 11 41 13 00-0013 EA Single Section, Pass-Thru, 24.2 CF, Full Door, Self Contained, Reach-In Refrigerator ................................................... 5,009.40 144.18 
. 

 11 41 13 00-0014 EA Two Section,  Pass-Thru, 46.0 CF, Full Door, Self Contained, Reach-In Refrigerator ..................................................... 6,774.58 181.86 
. 

 11 41 13 00-0015 EA Single Section, Pass-Thru, Glass Door, 25.6 CF, Full Door, Self Contained, Reach-In Refrigerator ............................... 5,622.79 144.18 
. 

 11 41 13 00-0016 EA Two Section, Pass-Thru, Glass Door, 48.8 CF, Full Door, Self Contained, Reach-In Refrigerator .................................. 8,099.36 181.86 

XXXXXXX 
. 
 11 41 13 00-0017  Reach-In Freezers (11 41 13) 
. 
. 

 11 41 13 00-0018 EA Single Section, 24.2 CF, Full Door, Self Contained, Reach-In Freezer ............................................................................ 4,691.80 144.36 
. 

 11 41 13 00-0019 EA  Two Section, 46.0 CF, Full Door, Self Contained, Reach-In Freezer ............................................................................... 6,220.08 181.60 

XXXXXXX 
. 
 11 41 23  Walk-In-Coolers (11 41) 
. 
. 
 11 41 23 00-0001  Walk-In Refrigerated Boxes (11 41 23) 

Note: Overall heights include 4" floor panel and 4" ceiling panel. See CSI section 11 41 23 00-0171 for air cooled 
condensing units for coolers and freezers, 11 41 23 00-0282 for accessories, 21 13 16 00-0000 for dry-pipe 
sprinkler heads, 26 50 00 00-0000 for lighting. 

. 

. 
 11 41 23 00-0002  Walk-In Refrigerated Unit, 7'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume® exterior and interior panels (walls and ceiling), includes 36" 
x 78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 6', 7', 8' and 9' wide. 

. 

. 
 11 41 23 00-0003 EA 6' x 6' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 7,606.71 1,264.70 
    For Refrigerated Boxes Without Floor, Deduct  -1,480.04 
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. 
 11 41 23 00-0004 EA 6' x 8' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 9,051.86 1,422.79 
    For Refrigerated Boxes Without Floor, Deduct  -1,788.70 

. 
 11 41 23 00-0005 EA 6' x 10' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 9,617.82 1,580.88 
    For Refrigerated Boxes Without Floor, Deduct  -1,877.50 

. 
 11 41 23 00-0006 EA 6' x 12' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 10,922.82 1,897.07 
    For Refrigerated Boxes Without Floor, Deduct  -2,098.69 

. 
 11 41 23 00-0007 EA 6' x 14' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 12,610.73 2,213.24 
    For Refrigerated Boxes Without Floor, Deduct  -2,415.33 

. 
 11 41 23 00-0008 EA 6' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 13,976.67 2,529.42 
    For Refrigerated Boxes Without Floor, Deduct  -2,650.88 

. 
 11 41 23 00-0009 EA 6' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 15,319.63 2,845.59 
    For Refrigerated Boxes Without Floor, Deduct  -2,881.38 

. 
 11 41 23 00-0010 EA 8' x 8' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 9,980.45 1,580.88 
    For Refrigerated Boxes Without Floor, Deduct  -1,968.15 

. 
 11 41 23 00-0011 EA 8' x 10' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 10,926.52 1,738.98 
    For Refrigerated Boxes Without Floor, Deduct  -2,152.13 

. 
 11 41 23 00-0012 EA 8' x 12' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 12,353.81 2,055.15 
    For Refrigerated Boxes Without Floor, Deduct  -2,403.10 

. 
 11 41 23 00-0013 EA 8' x 14' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 14,191.72 2,371.33 
    For Refrigerated Boxes Without Floor, Deduct  -2,757.49 

. 
 11 41 23 00-0014 EA 8' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 15,639.29 2,687.51 
    For Refrigerated Boxes Without Floor, Deduct  -3,014.31 

. 
 11 41 23 00-0015 EA 8' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 17,130.53 3,003.68 
    For Refrigerated Boxes Without Floor, Deduct  -3,281.23 

. 
 11 41 23 00-0016 EA 8' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 18,576.30 3,319.86 
    For Refrigerated Boxes Without Floor, Deduct  -3,538.05 

. 
 11 41 23 00-0017 EA 8' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 20,063.90 3,636.03 
    For Refrigerated Boxes Without Floor, Deduct  -3,803.64 

. 
 11 41 23 00-0018 EA 8' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 21,516.77 3,952.21 
    For Refrigerated Boxes Without Floor, Deduct  -4,061.79 

XXXXXXX 
. 
 11 41 23 00-0019  Walk-In Refrigerated Unit, 7'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume® exterior and interior panels (walls and ceiling), includes 36" 
x 78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 10', 11' and 12' wide. 

. 

. 
 11 41 23 00-0020 EA 10' x 10' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 12,354.20 1,897.07 
    For Refrigerated Boxes Without Floor, Deduct  -2,456.54 

. 
 11 41 23 00-0021 EA 10' x 12' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 13,900.67 2,213.24 
    For Refrigerated Boxes Without Floor, Deduct  -2,737.81 

. 
 11 41 23 00-0022 EA 10' x 14' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 15,510.14 2,529.42 
    For Refrigerated Boxes Without Floor, Deduct  -3,034.25 

. 
 11 41 23 00-0023 EA 10' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 17,036.01 2,845.59 
    For Refrigerated Boxes Without Floor, Deduct  -3,310.47 

. 
 11 41 23 00-0024 EA 10' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 18,665.09 3,161.77 
    For Refrigerated Boxes Without Floor, Deduct  -3,613.29 

. 
 11 41 23 00-0025 EA 10' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 20,193.31 3,477.95 
    For Refrigerated Boxes Without Floor, Deduct  -3,888.19 

. 
 11 41 23 00-0026 EA 10' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 21,826.50 3,794.12 
    For Refrigerated Boxes Without Floor, Deduct  -4,192.59 

. 
 11 41 23 00-0027 EA 10' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 23,345.40 4,110.30 
    For Refrigerated Boxes Without Floor, Deduct  -4,467.23 

. 
 11 41 23 00-0028 EA 10' x 26' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 24,978.97 4,426.47 
    For Refrigerated Boxes Without Floor, Deduct  -4,770.04 

. 
 11 41 23 00-0029 EA 10' x 28' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 26,508.60 4,742.65 
    For Refrigerated Boxes Without Floor, Deduct  -5,046.27 

. 
 11 41 23 00-0030 EA 10' x 30' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 28,351.42 5,216.92 
    For Refrigerated Boxes Without Floor, Deduct  -5,349.35 



 

 Equipment 11

11
 

Foodservice Equipment 11 40
Foodservice Storage Equipment 11 41

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 11 - 17

. 
 11 41 23 00-0031 EA 10' x 32' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 30,072.02 5,691.19 
    For Refrigerated Boxes Without Floor, Deduct  -5,623.98 

. 
 11 41 23 00-0032 EA 12' x 12' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 15,324.28 2,371.33 
    For Refrigerated Boxes Without Floor, Deduct  -3,040.63 

. 
 11 41 23 00-0033 EA 12' x 14' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 17,090.87 2,687.51 
    For Refrigerated Boxes Without Floor, Deduct  -3,377.20 

. 
 11 41 23 00-0034 EA 12' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 18,725.69 3,003.68 
    For Refrigerated Boxes Without Floor, Deduct  -3,680.02 

. 
 11 41 23 00-0035 EA 12' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 20,484.11 3,319.86 
    For Refrigerated Boxes Without Floor, Deduct  -4,015.00 

. 
 11 41 23 00-0036 EA 12' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 22,126.97 3,636.03 
    For Refrigerated Boxes Without Floor, Deduct  -4,319.41 

. 
 11 41 23 00-0037 EA 12' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 23,886.10 3,952.21 
    For Refrigerated Boxes Without Floor, Deduct  -4,654.12 

. 
 11 41 23 00-0038 EA 12' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 25,514.38 4,268.39 
    For Refrigerated Boxes Without Floor, Deduct  -4,956.94 

. 
 11 41 23 00-0039 EA 12' x 26' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 27,285.71 4,584.56 
    For Refrigerated Boxes Without Floor, Deduct  -5,293.51 

. 
 11 41 23 00-0040 EA 12' x 28' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 29,027.68 4,979.79 
    For Refrigerated Boxes Without Floor, Deduct  -5,596.33 

. 
 11 41 23 00-0041 EA 12' x 30' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 30,999.24 5,454.05 
    For Refrigerated Boxes Without Floor, Deduct  -5,931.31 

. 
 11 41 23 00-0042 EA 12' x 32' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 32,847.29 5,928.32 
    For Refrigerated Boxes Without Floor, Deduct  -6,235.72 

. 
 11 41 23 00-0043 EA 12' x 34' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 34,811.68 6,402.58 
    For Refrigerated Boxes Without Floor, Deduct  -6,570.43 

. 
 11 41 23 00-0044 EA 12' x 36' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 36,648.69 6,876.85 
    For Refrigerated Boxes Without Floor, Deduct  -6,873.25 

XXXXXXX 
. 
 11 41 23 00-0045  Walk-In Refrigerated Unit, 7'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume® exterior and interior panels (walls and ceiling), includes 36" 
x 78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 13', 14' and 15' wide. 

. 

. 
 11 41 23 00-0046 EA 14' x 14' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 20,090.20 2,845.59 
    For Refrigerated Boxes Without Floor, Deduct  -4,074.02 

. 
 11 41 23 00-0047 EA 14' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 22,044.68 3,161.77 
    For Refrigerated Boxes Without Floor, Deduct  -4,458.19 

. 
 11 41 23 00-0048 EA 14' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 24,153.54 3,477.95 
    For Refrigerated Boxes Without Floor, Deduct  -4,878.24 

. 
 11 41 23 00-0049 EA 14' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 26,106.83 3,794.12 
    For Refrigerated Boxes Without Floor, Deduct  -5,262.68 

. 
 11 41 23 00-0050 EA 14' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 28,201.04 4,110.30 
    For Refrigerated Boxes Without Floor, Deduct  -5,681.14 

. 
 11 41 23 00-0051 EA 14' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 30,167.47 4,426.47 
    For Refrigerated Boxes Without Floor, Deduct  -6,067.16 

. 
 11 41 23 00-0052 EA 14' x 26' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 32,266.04 4,742.65 
    For Refrigerated Boxes Without Floor, Deduct  -6,485.63 

. 
 11 41 23 00-0053 EA 14' x 28' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 34,434.26 5,216.92 
    For Refrigerated Boxes Without Floor, Deduct  -6,870.06 

. 
 11 41 23 00-0054 EA 14' x 30' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 36,736.57 5,691.19 
    For Refrigerated Boxes Without Floor, Deduct  -7,290.11 

. 
 11 41 23 00-0055 EA 14' x 32' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 38,930.88 6,165.45 
    For Refrigerated Boxes Without Floor, Deduct  -7,674.28 

. 
 11 41 23 00-0056 EA 14' x 34' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 41,220.26 6,639.72 
    For Refrigerated Boxes Without Floor, Deduct  -8,093.01 

. 
 11 41 23 00-0057 EA 14' x 36' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 43,400.38 7,034.94 
    For Refrigerated Boxes Without Floor, Deduct  -8,478.77 

XXXXXXX 
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. 
 11 41 23 00-0058  Walk-In Refrigerated Unit, 7'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume® exterior and interior panels (walls and ceiling), includes 36" 
x 78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 16', 17' and 18' wide. 

. 

. 
 11 41 23 00-0059 EA 16' x 16' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 24,058.31 3,319.86 
    For Refrigerated Boxes Without Floor, Deduct  -4,908.55 

. 
 11 41 23 00-0060 EA 16' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 26,300.95 3,636.03 
    For Refrigerated Boxes Without Floor, Deduct  -5,362.90 

. 
 11 41 23 00-0061 EA 16' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 28,472.70 3,952.21 
    For Refrigerated Boxes Without Floor, Deduct  -5,800.77 

. 
 11 41 23 00-0062 EA 16' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 30,713.51 4,268.39 
    For Refrigerated Boxes Without Floor, Deduct  -6,256.72 

. 
 11 41 23 00-0063 EA 16' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 32,890.02 4,584.56 
    For Refrigerated Boxes Without Floor, Deduct  -6,694.59 

. 
 11 41 23 00-0064 EA 16' x 26' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 35,238.14 4,979.79 
    For Refrigerated Boxes Without Floor, Deduct  -7,148.94 

. 
 11 41 23 00-0065 EA 16' x 28' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 37,627.64 5,454.05 
    For Refrigerated Boxes Without Floor, Deduct  -7,588.41 

. 
 11 41 23 00-0066 EA 16' x 30' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 40,075.46 5,928.32 
    For Refrigerated Boxes Without Floor, Deduct  -8,042.76 

. 
 11 41 23 00-0067 EA 16' x 32' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 42,452.46 6,402.58 
    For Refrigerated Boxes Without Floor, Deduct  -8,480.63 

. 
 11 41 23 00-0068 EA 16' x 34' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 44,902.00 6,876.85 
    For Refrigerated Boxes Without Floor, Deduct  -8,936.58 

. 
 11 41 23 00-0069 EA 18' x 18' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 28,120.97 3,794.12 
    For Refrigerated Boxes Without Floor, Deduct  -5,766.21 

. 
 11 41 23 00-0070 EA 18' x 20' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 30,417.24 4,110.30 
    For Refrigerated Boxes Without Floor, Deduct  -6,235.19 

. 
 11 41 23 00-0071 EA 18' x 22' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 32,829.25 4,426.47 
    For Refrigerated Boxes Without Floor, Deduct  -6,732.61 

. 
 11 41 23 00-0072 EA 18' x 24' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 35,124.55 4,742.65 
    For Refrigerated Boxes Without Floor, Deduct  -7,200.25 

. 
 11 41 23 00-0073 EA 18' x 26' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 37,750.05 5,216.92 
    For Refrigerated Boxes Without Floor, Deduct  -7,699.00 

. 
 11 41 23 00-0074 EA 18' x 28' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 40,242.72 5,691.19 
    For Refrigerated Boxes Without Floor, Deduct  -8,166.65 

. 
 11 41 23 00-0075 EA 18' x 30' Walk-in Refrigerated Box, 7' 6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 42,890.05 6,165.45 
    For Refrigerated Boxes Without Floor, Deduct  -8,664.07 

. 
 11 41 23 00-0076 EA 18' x 32' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 45,380.42 6,639.72 
    For Refrigerated Boxes Without Floor, Deduct  -9,133.05 

. 
 11 41 23 00-0077 EA 18' x 34' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 48,007.18 7,113.98 
    For Refrigerated Boxes Without Floor, Deduct  -9,630.47 

. 
 11 41 23 00-0078 EA 18' x 36' Walk-in Refrigerated Box, 7'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 50,702.57 7,693.64 
    For Refrigerated Boxes Without Floor, Deduct  -10,098.11 

XXXXXXX 
. 
 11 41 23 00-0079  Walk-In Refrigerated Unit, 8'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume® exterior and interior panels (walls and ceiling), includes 36" 
x 78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 6', 7', 8' and 9' wide. 

. 

. 
 11 41 23 00-0080 EA 6' x 6' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 7,991.68 1,264.70 
    For Refrigerated Boxes Without Floor, Deduct  -1,576.28 

. 
 11 41 23 00-0081 EA 6' x 8' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door ............................................................................................ 9,200.74 1,422.79 
    For Refrigerated Boxes Without Floor, Deduct  -1,825.92 

. 
 11 41 23 00-0082 EA 6' x 10' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 10,107.00 1,580.88 
    For Refrigerated Boxes Without Floor, Deduct  -1,999.79 

. 
 11 41 23 00-0083 EA 6' x 12' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 11,484.31 1,897.07 
    For Refrigerated Boxes Without Floor, Deduct  -2,239.06 

. 
 11 41 23 00-0084 EA 6' x 14' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 13,204.12 2,213.24 
    For Refrigerated Boxes Without Floor, Deduct  -2,563.68 
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. 
 11 41 23 00-0085 EA 6' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 14,642.38 2,529.42 
    For Refrigerated Boxes Without Floor, Deduct  -2,817.31 

. 
 11 41 23 00-0086 EA 6' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 16,017.24 2,845.59 
    For Refrigerated Boxes Without Floor, Deduct  -3,055.78 

. 
 11 41 23 00-0087 EA 8' x 8' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 10,510.04 1,580.88 
    For Refrigerated Boxes Without Floor, Deduct  -2,100.55 

. 
 11 41 23 00-0088 EA 8' x 10' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 11,488.01 1,738.98 
    For Refrigerated Boxes Without Floor, Deduct  -2,292.50 

. 
 11 41 23 00-0089 EA 8' x 12' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 12,987.62 2,055.15 
    For Refrigerated Boxes Without Floor, Deduct  -2,561.55 

. 
 11 41 23 00-0090 EA 8' x 14' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 14,857.43 2,371.33 
    For Refrigerated Boxes Without Floor, Deduct  -2,923.92 

. 
 11 41 23 00-0091 EA 8' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 16,377.31 2,687.51 
    For Refrigerated Boxes Without Floor, Deduct  -3,198.81 

. 
 11 41 23 00-0092 EA 8' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 17,900.46 3,003.68 
    For Refrigerated Boxes Without Floor, Deduct  -3,473.71 

. 
 11 41 23 00-0093 EA 8' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 19,418.54 3,319.86 
    For Refrigerated Boxes Without Floor, Deduct  -3,748.61 

. 
 11 41 23 00-0094 EA 8' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 20,938.05 3,636.03 
    For Refrigerated Boxes Without Floor, Deduct  -4,022.18 

. 
 11 41 23 00-0095 EA 8' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 22,463.23 3,952.21 
    For Refrigerated Boxes Without Floor, Deduct  -4,298.41 

XXXXXXX 
. 
 11 41 23 00-0096  Walk-In Refrigerated Unit, 8'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume® exterior and interior panels (walls and ceiling), includes 36" 
x 78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 10', 11' and 12' wide. 

. 

. 
 11 41 23 00-0097 EA 10' x 10' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 12,947.60 1,897.07 
    For Refrigerated Boxes Without Floor, Deduct  -2,604.89 

. 
 11 41 23 00-0098 EA 10' x 12' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 14,566.38 2,213.24 
    For Refrigerated Boxes Without Floor, Deduct  -2,904.24 

. 
 11 41 23 00-0099 EA 10' x 14' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 16,207.76 2,529.42 
    For Refrigerated Boxes Without Floor, Deduct  -3,208.65 

. 
 11 41 23 00-0100 EA 10' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 17,805.94 2,845.59 
    For Refrigerated Boxes Without Floor, Deduct  -3,502.96 

. 
 11 41 23 00-0101 EA 10' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 19,466.92 3,161.77 
    For Refrigerated Boxes Without Floor, Deduct  -3,813.75 

. 
 11 41 23 00-0102 EA 10' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 21,067.45 3,477.95 
    For Refrigerated Boxes Without Floor, Deduct  -4,106.72 

. 
 11 41 23 00-0103 EA 10' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 22,732.55 3,794.12 
    For Refrigerated Boxes Without Floor, Deduct  -4,419.11 

. 
 11 41 23 00-0104 EA 10' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 24,323.76 4,110.30 
    For Refrigerated Boxes Without Floor, Deduct  -4,711.82 

. 
 11 41 23 00-0105 EA 10' x 26' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 25,989.23 4,426.47 
    For Refrigerated Boxes Without Floor, Deduct  -5,022.60 

. 
 11 41 23 00-0106 EA 10' x 28' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 27,591.18 4,742.65 
    For Refrigerated Boxes Without Floor, Deduct  -5,316.91 

. 
 11 41 23 00-0107 EA 10' x 30' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 29,465.90 5,216.92 
    For Refrigerated Boxes Without Floor, Deduct  -5,627.97 

. 
 11 41 23 00-0108 EA 10' x 32' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 31,258.82 5,612.14 
    For Refrigerated Boxes Without Floor, Deduct  -5,920.68 

. 
 11 41 23 00-0109 EA 12' x 12' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 16,062.30 2,371.33 
    For Refrigerated Boxes Without Floor, Deduct  -3,225.13 

. 
 11 41 23 00-0110 EA 12' x 14' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 17,860.80 2,687.51 
    For Refrigerated Boxes Without Floor, Deduct  -3,569.69 

. 
 11 41 23 00-0111 EA 12' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 19,567.93 3,003.68 
    For Refrigerated Boxes Without Floor, Deduct  -3,890.58 
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. 
 11 41 23 00-0112 EA 12' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 21,358.25 3,319.86 
    For Refrigerated Boxes Without Floor, Deduct  -4,233.54 

. 
 11 41 23 00-0113 EA 12' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 23,073.43 3,636.03 
    For Refrigerated Boxes Without Floor, Deduct  -4,556.02 

. 
 11 41 23 00-0114 EA 12' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 24,864.46 3,952.21 
    For Refrigerated Boxes Without Floor, Deduct  -4,898.71 

. 
 11 41 23 00-0115 EA 12' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 26,565.05 4,268.39 
    For Refrigerated Boxes Without Floor, Deduct  -5,219.61 

. 
 11 41 23 00-0116 EA 12' x 26' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 28,368.29 4,584.56 
    For Refrigerated Boxes Without Floor, Deduct  -5,564.16 

. 
 11 41 23 00-0117 EA 12' x 28' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 30,182.57 4,979.79 
    For Refrigerated Boxes Without Floor, Deduct  -5,885.05 

. 
 11 41 23 00-0118 EA 12' x 30' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 32,186.04 5,454.05 
    For Refrigerated Boxes Without Floor, Deduct  -6,228.01 

. 
 11 41 23 00-0119 EA 12' x 32' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 34,106.40 5,928.32 
    For Refrigerated Boxes Without Floor, Deduct  -6,550.50 

. 
 11 41 23 00-0120 EA 12' x 34' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 36,102.69 6,402.58 
    For Refrigerated Boxes Without Floor, Deduct  -6,893.19 

. 
 11 41 23 00-0121 EA 12' x 36' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 38,012.01 6,876.85 
    For Refrigerated Boxes Without Floor, Deduct  -7,214.08 

XXXXXXX 
. 
 11 41 23 00-0122  Walk-In Refrigerated Unit, 8'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume® exterior and interior panels (walls and ceiling), includes 36" 
x 78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 13', 14' and 15' wide. 

. 

. 
 11 41 23 00-0123 EA 14' x 14' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 20,892.03 2,845.59 
    For Refrigerated Boxes Without Floor, Deduct  -4,274.48 

. 
 11 41 23 00-0124 EA 14' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 22,918.83 3,161.77 
    For Refrigerated Boxes Without Floor, Deduct  -4,676.72 

. 
 11 41 23 00-0125 EA 14' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 25,059.59 3,477.95 
    For Refrigerated Boxes Without Floor, Deduct  -5,104.76 

. 
 11 41 23 00-0126 EA 14' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 27,085.19 3,794.12 
    For Refrigerated Boxes Without Floor, Deduct  -5,507.27 

. 
 11 41 23 00-0127 EA 14' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 29,211.31 4,110.30 
    For Refrigerated Boxes Without Floor, Deduct  -5,933.70 

. 
 11 41 23 00-0128 EA 14' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 31,250.05 4,426.47 
    For Refrigerated Boxes Without Floor, Deduct  -6,337.81 

. 
 11 41 23 00-0129 EA 14' x 26' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 33,380.52 4,742.65 
    For Refrigerated Boxes Without Floor, Deduct  -6,764.25 

. 
 11 41 23 00-0130 EA 14' x 28' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 35,621.06 5,216.92 
    For Refrigerated Boxes Without Floor, Deduct  -7,166.76 

. 
 11 41 23 00-0131 EA 14' x 30' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 37,955.27 5,691.19 
    For Refrigerated Boxes Without Floor, Deduct  -7,594.79 

. 
 11 41 23 00-0132 EA 14' x 32' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 40,221.89 6,165.45 
    For Refrigerated Boxes Without Floor, Deduct  -7,997.03 

. 
 11 41 23 00-0133 EA 14' x 34' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 42,543.18 6,639.72 
    For Refrigerated Boxes Without Floor, Deduct  -8,423.74 

. 
 11 41 23 00-0134 EA 14' x 36' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 44,795.61 7,113.98 
    For Refrigerated Boxes Without Floor, Deduct  -8,827.58 

XXXXXXX 
. 
 11 41 23 00-0135  Walk-In Refrigerated Unit, 8'6" High With Floor (11 41 23 00-0001) 

Note: 10 Gauge smooth aluminum floor, galvalume® exterior and interior panels (walls and ceiling), includes 36" 
x 78" hinged door. Excludes extra accessories, refrigeration, partitions or roof. 16', 17' and 18' wide. 

. 

. 
 11 41 23 00-0136 EA 16' x 16' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 25,004.77 3,319.86 
    For Refrigerated Boxes Without Floor, Deduct  -5,145.17 

. 
 11 41 23 00-0137 EA 16' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 27,279.31 3,636.03 
    For Refrigerated Boxes Without Floor, Deduct  -5,607.49 

. 
 11 41 23 00-0138 EA 16' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 29,523.37 3,952.21 
    For Refrigerated Boxes Without Floor, Deduct  -6,063.44 
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. 
 11 41 23 00-0139 EA 16' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 31,796.09 4,268.39 
    For Refrigerated Boxes Without Floor, Deduct  -6,527.37 

. 
 11 41 23 00-0140 EA 16' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 34,044.91 4,584.56 
    For Refrigerated Boxes Without Floor, Deduct  -6,983.31 

. 
 11 41 23 00-0141 EA 16' x 26' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 36,424.93 4,979.79 
    For Refrigerated Boxes Without Floor, Deduct  -7,445.64 

. 
 11 41 23 00-0142 EA 16' x 28' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 38,886.74 5,454.05 
    For Refrigerated Boxes Without Floor, Deduct  -7,903.18 

. 
 11 41 23 00-0143 EA 16' x 30' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 41,366.47 5,928.32 
    For Refrigerated Boxes Without Floor, Deduct  -8,365.51 

. 
 11 41 23 00-0144 EA 16' x 32' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 43,815.79 6,402.58 
    For Refrigerated Boxes Without Floor, Deduct  -8,821.46 

. 
 11 41 23 00-0145 EA 16' x 34' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 46,297.23 6,876.85 
    For Refrigerated Boxes Without Floor, Deduct  -9,285.38 

. 
 11 41 23 00-0146 EA 18' x 18' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 29,131.23 3,794.12 
    For Refrigerated Boxes Without Floor, Deduct  -6,018.78 

. 
 11 41 23 00-0147 EA 18' x 20' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 31,499.82 4,110.30 
    For Refrigerated Boxes Without Floor, Deduct  -6,505.83 

. 
 11 41 23 00-0148 EA 18' x 22' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 33,943.73 4,426.47 
    For Refrigerated Boxes Without Floor, Deduct  -7,011.23 

. 
 11 41 23 00-0149 EA 18' x 24' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 36,311.34 4,742.65 
    For Refrigerated Boxes Without Floor, Deduct  -7,496.95 

. 
 11 41 23 00-0150 EA 18' x 26' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 38,968.75 5,216.92 
    For Refrigerated Boxes Without Floor, Deduct  -8,003.68 

. 
 11 41 23 00-0151 EA 18' x 28' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 41,533.73 5,691.19 
    For Refrigerated Boxes Without Floor, Deduct  -8,489.40 

. 
 11 41 23 00-0152 EA 18' x 30' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 44,212.97 6,165.45 
    For Refrigerated Boxes Without Floor, Deduct  -8,994.80 

. 
 11 41 23 00-0153 EA 18' x 32' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 46,775.65 6,639.72 
    For Refrigerated Boxes Without Floor, Deduct  -9,481.85 

. 
 11 41 23 00-0154 EA 18' x 34' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 49,434.31 7,113.98 
    For Refrigerated Boxes Without Floor, Deduct  -9,987.25 

. 
 11 41 23 00-0155 EA 18' x 36' Walk-in Refrigerated Box, 8'-6" High With 10 Gauge Smooth Aluminum Floor, Galvalume Exterior And 

Interior Panels (Walls And Ceiling), 36" x 78" Hinged Door .......................................................................................... 52,202.02 7,693.64 
    For Refrigerated Boxes Without Floor, Deduct  -10,472.98 

XXXXXXX 
. 
 11 41 23 00-0156  Walk-In Refrigerated Unit Metal Price Add-Ons (11 41 23 00-0001) 
. 
. 

 11 41 23 00-0157 SF Metal Price Add-on, 190 Series Embossed White Polyester vs. 24 Gauge Galvalume® ........................................................ 0.45  
. 

 11 41 23 00-0158 SF Metal Price Add-ons, 24 Gauge White Polyester vs. 24 Gauge Galvalume® ......................................................................... 0.84  
. 

 11 41 23 00-0159 SF Metal Price Add-ons, 0.038" Stucco Embossed Aluminum vs. 24 Gauge Galvalume® .......................................................... 1.18  
. 

 11 41 23 00-0160 SF Metal Price Add-ons, 22 Gauge Stainless Steel vs. 24 Gauge Galvalume® .......................................................................... 8.29  
. 

 11 41 23 00-0161 SF Metal Price Add-ons, 20 Gauge Stainless Steel vs. 24 Gauge Galvalume® ........................................................................ 10.85  
. 

 11 41 23 00-0162 SF Metal Price Add-ons, 24 Gauge Embossed Tan Polyester vs. 24 Gauge Galvalume® .......................................................... 1.34  
. 

 11 41 23 00-0163 SF Metal Price Add-ons, 0.040" Embossed White Aluminum vs. 24 Gauge Galvalume® ............................................................ 3.29  
. 

 11 41 23 00-0164 SF Metal Price Add-ons, 0.040" Smooth White Aluminum vs. 24 Gauge Galvalume® ................................................................ 4.25  
. 

 11 41 23 00-0165 SF Metal Price Add-ons, 24 Gauge Smooth Kynar® Painted vs. 24 Gauge Galvalume®............................................................ 4.47  
. 

 11 41 23 00-0166 SF Metal Price Deducts, 14 GA Galvanized vs. 10 Gauge Smooth Aluminum Interior Floor ..................................................... -5.99  
. 

 11 41 23 00-0167 SF Metal Price Add-ons, 16 GA Stainless Steel Type 430 vs. 10 Gauge Smooth Aluminum Interior Floor ................................. 2.50  
. 

 11 41 23 00-0168 SF Metal Price Add-ons, 16 GA Stainless Steel Type 304 vs. 10 Gauge Smooth Aluminum Interior Floor ................................. 6.49  
. 

 11 41 23 00-0169 SF Metal Price Add-ons, 12 GA Rigid Aluminum vs. 10 Gauge Smooth Aluminum Interior Floor ................................................ 5.69  
. 

 11 41 23 00-0170 SF Metal Price Add-ons, 16 GA Rigid Stainless Steel vs. 10 Gauge Smooth Aluminum Interior Floor ...................................... 18.45  

XXXXXXX 
. 
 11 41 23 00-0171  Air Cooled Condensing Units For Walk-In Coolers And Freezers (11 41 23) 
. 
. 
 11 41 23 00-0172  Medium Temperature Hermetic System, Indoor (11 41 23 00-0171) 

Note: Consists of air cooled hermetic condensing unit, evaporator, and standard indoor features as described by 
manufacturer; Bally. 

. 

. 
 11 41 23 00-0173  208/230 Volt, 1 Phase (11 41 23 00-0172) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0174 EA 1/2 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 3,091.02 145.92 
. 

 11 41 23 00-0175 EA 3/4 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 3,271.25 170.24 
. 

 11 41 23 00-0176 EA 1 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 3,768.60 194.56 
. 

 11 41 23 00-0177 EA 1-1/2 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 4,068.48 218.88 
. 

 11 41 23 00-0178 EA 2 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 4,482.85 243.20 
. 

 11 41 23 00-0179 EA 3 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 5,045.98 291.83 
. 

 11 41 23 00-0180 EA 4 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 6,832.01 340.47 
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. 
 11 41 23 00-0181 EA 5 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 7,339.02 389.11 

XXXXXXX 
. 
 11 41 23 00-0182  208/230 Volt, 3 Phase (11 41 23 00-0172) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0183 EA 1 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 3,773.83 194.56 
. 

 11 41 23 00-0184 EA 1-1/2 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ....... 4,068.48 218.88 
. 

 11 41 23 00-0185 EA 2 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 4,529.96 243.20 
. 

 11 41 23 00-0186 EA 3 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 4,989.89 291.83 
. 

 11 41 23 00-0187 EA 4 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 6,832.01 340.47 
. 

 11 41 23 00-0188 EA 5 HP Medium Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 7,273.96 389.11 

XXXXXXX 
. 
 11 41 23 00-0189  Medium Temperature Hermetic System, Outdoor (11 41 23 00-0171) 

Note: Consists of air cooled hermetic condensing unit, evaporator, and standard indoor features as described by 
manufacturer; Bally. 

. 

. 
 11 41 23 00-0190  208/230 Volt, 1 Phase (11 41 23 00-0189) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0191 EA 1/2 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 3,307.89 145.92 
. 

 11 41 23 00-0192 EA 3/4 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 3,645.17 170.24 
. 

 11 41 23 00-0193 EA 1 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 4,203.09 194.56 
. 

 11 41 23 00-0194 EA 1-1/2 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 4,384.82 218.88 

. 
 11 41 23 00-0195 EA 2 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 4,709.44 243.20 

. 
 11 41 23 00-0196 EA 3 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 5,369.05 291.83 

. 
 11 41 23 00-0197 EA 4 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 7,160.32 340.47 

. 
 11 41 23 00-0198 EA 5 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 7,669.57 389.11 

XXXXXXX 
. 
 11 41 23 00-0199  208/230 Volt, 3 Phase (11 41 23 00-0189) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0200 EA 1 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 4,175.42 194.56 
. 

 11 41 23 00-0201 EA 1-1/2 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 4,396.04 218.88 

. 
 11 41 23 00-0202 EA 2 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 4,767.77 243.20 

. 
 11 41 23 00-0203 EA 3 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 5,313.71 291.83 

. 
 11 41 23 00-0204 EA 4 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 7,177.52 340.47 

. 
 11 41 23 00-0205 EA 5 HP Medium Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 7,600.76 389.11 

XXXXXXX 
. 
 11 41 23 00-0206  Low Temperature Hermetic System, Indoor (11 41 23 00-0171) 

Note: Consists of air cooled hermetic condensing unit, evaporator, and standard indoor features as described by 
manufacturer; Bally. 

. 

. 
 11 41 23 00-0207  208/230 Volt, 1 Phase (11 41 23 00-0206) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0208 EA 1/2 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................... 291.85 145.92 
. 

 11 41 23 00-0209 EA 3/4 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................ 3,640.69 170.24 
. 

 11 41 23 00-0210 EA 1 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................... 3,820.95 194.56 
. 

 11 41 23 00-0211 EA 1-1/2 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 4,084.94 218.88 
. 

 11 41 23 00-0212 EA 2 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................... 4,446.20 243.20 
. 

 11 41 23 00-0213 EA 3 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................... 5,251.64 291.83 

XXXXXXX 
. 
 11 41 23 00-0214  208/230 Volt, 3 Phase (11 41 23 00-0206) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0215 EA 1 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................... 3,826.18 194.56 
. 

 11 41 23 00-0216 EA 1-1/2 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ............. 4,084.94 218.88 
. 

 11 41 23 00-0217 EA 2 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................... 4,494.81 243.20 
. 

 11 41 23 00-0218 EA 3 HP Low Temperature Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................... 5,197.79 291.83 

XXXXXXX 
. 
 11 41 23 00-0219  Low Temperature Hermetic System, Outdoor (11 41 23 00-0171) 

Note: Consists of air cooled hermetic condensing unit, evaporator, and standard indoor features as described by 
manufacturer; Bally. 

. 

. 
 11 41 23 00-0220  208/230 Volt, 1 Phase (11 41 23 00-0219) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0221 EA 1/2 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 3,887.46 145.92 
. 

 11 41 23 00-0222 EA 3/4 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ............. 3,953.29 170.24 
. 

 11 41 23 00-0223 EA 1 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................ 4,172.43 194.56 
. 

 11 41 23 00-0224 EA 1-1/2 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 4,525.41 218.88 
. 

 11 41 23 00-0225 EA 2 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................ 4,939.03 243.20 
. 

 11 41 23 00-0226 EA 3 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ................ 5,565.73 291.83 

XXXXXXX 
. 
 11 41 23 00-0227  208/230 Volt, 3 Phase (11 41 23 00-0219) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0228 EA 1 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................ 4,307.79 194.56 
. 

 11 41 23 00-0229 EA 1-1/2 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 Hertz .......... 4,591.97 218.88 
. 

 11 41 23 00-0230 EA 2 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................ 4,992.87 243.20 
. 

 11 41 23 00-0231 EA 3 HP Low Temperature Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ................ 5,511.14 291.83 
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XXXXXXX 
. 
 11 41 23 00-0232  Medium Temperature Semi-Hermetic System, Indoor (11 41 23 00-0171) 

Note: Consists of air cooled semi-hermetic condensing unit, evaporator, and standard indoor features as 
described by manufacturer; Bally. 

. 

. 
 11 41 23 00-0233  208/230 Volt, 1 Phase (11 41 23 00-0232) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0234 EA 1 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 3,995.19 194.56 

. 
 11 41 23 00-0235 EA 5 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 

Hertz ............................................................................................................................................................................... 9,124.86 389.11 

XXXXXXX 
. 
 11 41 23 00-0236  208/230 Volt, 3 Phase (11 41 23 00-0232) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0237 EA 1 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 
Hertz ............................................................................................................................................................................... 3,998.19 194.56 

. 
 11 41 23 00-0238 EA 2 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 

Hertz ............................................................................................................................................................................... 5,520.85 243.20 
. 

 11 41 23 00-0239 EA 3 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 
Hertz ............................................................................................................................................................................... 6,887.91 291.83 

. 
 11 41 23 00-0240 EA 5 HP Medium Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 

Hertz ............................................................................................................................................................................... 9,002.96 389.11 

XXXXXXX 
. 
 11 41 23 00-0241  Medium Temperature Semi-Hermetic System, Outdoor (11 41 23 00-0171) 

Note: Consists of air cooled semi-hermetic condensing unit, evaporator, and standard indoor features as 
described by manufacturer; Bally. 

. 

. 
 11 41 23 00-0242  208/230 Volt, 1 Phase (11 41 23 00-0241) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0243 EA 1 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 4,372.11 194.56 

. 
 11 41 23 00-0244 EA 5 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 

Hertz ............................................................................................................................................................................. 10,752.91 389.11 

XXXXXXX 
. 
 11 41 23 00-0245  208/230 Volt, 3 Phase (11 41 23 00-0241) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0246 EA 1 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 
Hertz ............................................................................................................................................................................... 4,379.58 194.56 

. 
 11 41 23 00-0247 EA 2 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 

Hertz ............................................................................................................................................................................... 5,175.35 243.20 
. 

 11 41 23 00-0248 EA 3 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 
Hertz ............................................................................................................................................................................... 7,426.36 291.83 

. 
 11 41 23 00-0249 EA 5 HP Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 3 Phase, 60 

Hertz ............................................................................................................................................................................... 9,729.12 389.11 

XXXXXXX 
. 
 11 41 23 00-0250  Low Temperature Semi-Hermetic System, Indoor (11 41 23 00-0171) 

Note: Consists of air cooled semi-hermetic condensing unit, evaporator, and standard indoor features as 
described by manufacturer; Bally. 

. 

. 
 11 41 23 00-0251  208/230 Volt, 1 Phase (11 41 23 00-0250) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0252 EA 3/4 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 4,075.18 170.24 
. 

 11 41 23 00-0253 EA 1 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 4,358.64 194.56 
. 

 11 41 23 00-0254 EA 1-1/2 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 5,110.97 218.88 

. 
 11 41 23 00-0255 EA 2 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 5,917.20 243.20 

. 
 11 41 23 00-0256 EA 3 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 1 Phase, 60 Hertz .......... 7,474.97 291.83 

XXXXXXX 
. 
 11 41 23 00-0257  208/230 Volt, 3 Phase (11 41 23 00-0250) 

Note: Pre-Assembled indoor R404a. 
. 
. 

 11 41 23 00-0258 EA 3/4 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ....... 4,054.24 170.24 
. 

 11 41 23 00-0259 EA 1 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz .......... 4,355.65 194.56 
. 

 11 41 23 00-0260 EA 1-1/2 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 
Hertz ............................................................................................................................................................................... 5,082.55 218.88 

. 
 11 41 23 00-0261 EA 2 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz .......... 5,867.85 243.20 

. 
 11 41 23 00-0262 EA 3 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz .......... 7,212.47 291.83 

. 
 11 41 23 00-0263 EA 4 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ........ 10,058.20 340.47 

. 
 11 41 23 00-0264 EA 6 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 Hertz ........ 10,639.23 437.75 

. 
 11 41 23 00-0265 EA 7-1/2 HP Low Temperature Semi-Hermetic System Pre-Assembled Indoor R404a, 208/230 Volt, 3 Phase, 60 

Hertz ............................................................................................................................................................................. 15,288.69 510.71 

XXXXXXX 
. 
 11 41 23 00-0266  Low Temperature Semi-Hermetic System, Outdoor (11 41 23 00-0171) 

Note: Consists of air cooled semi-hermetic condensing unit, evaporator, and standard indoor features as 
described by manufacturer; Bally. 

. 

. 
 11 41 23 00-0267  208/230 Volt, 1 Phase (11 41 23 00-0266) 

Note: Pre-Assembled outdoor R404a. 
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. 

. 
 11 41 23 00-0268 EA 3/4 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 

Hertz ............................................................................................................................................................................... 4,481.26 170.24 
. 

 11 41 23 00-0269 EA 1 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 4,704.15 194.56 
. 

 11 41 23 00-0270 EA 1-1/2 Low Medium Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 
60 Hertz .......................................................................................................................................................................... 5,470.68 218.88 

. 
 11 41 23 00-0271 EA 2 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 6,282.15 243.20 

. 
 11 41 23 00-0272 EA 3 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 7,864.59 291.83 

XXXXXXX 
. 
 11 41 23 00-0273  208/230 Volt, 3 Phase (11 41 23 00-0266) 

Note: Pre-Assembled outdoor R404a. 
. 
. 

 11 41 23 00-0274 EA 3/4 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................... 4,415.45 170.24 

. 
 11 41 23 00-0275 EA 1 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 4,707.14 194.56 

. 
 11 41 23 00-0276 EA 1-1/2 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 

Hertz ............................................................................................................................................................................... 5,459.47 218.88 
. 

 11 41 23 00-0277 EA 2 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 6,226.81 243.20 
. 

 11 41 23 00-0278 EA 3 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ....... 7,627.52 291.83 
. 

 11 41 23 00-0279 EA 4 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ..... 11,087.22 340.47 
. 

 11 41 23 00-0280 EA 6 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 Hertz ..... 11,734.07 437.75 
. 

 11 41 23 00-0281 EA 7-1/2 HP Low Temperature Semi-Hermetic System Pre-Assembled Outdoor R404a, 208/230 Volt, 1 Phase, 60 
Hertz ............................................................................................................................................................................. 16,470.28 510.71 

XXXXXXX 
. 
 11 41 23 00-0282  Walk-In Refrigerated Boxes Accessories (11 41 23) 

See CSI section 08 71 00 00-0000 for additional door accessories. 
. 
. 
 11 41 23 00-0283  Accessories (11 41 23 00-0282) 
. 
. 

 11 41 23 00-0284 EA Super Door Package, For 36" Or 42" Door ......................................................................................................................... 639.12  
Note: Includes 1/8" diamond-tread on cap and frame (interior and exterior), and 3rd hinge for support. 

. 
 11 41 23 00-0285 EA Super Door Package, For 48" Door .................................................................................................................................... 840.11  

Note: Includes 1/8" diamond-tread on cap and frame (interior and exterior), and 3rd hinge for support. 
. 

 11 41 23 00-0286 EA Super Door Package, For 60" Door .................................................................................................................................... 840.11  
Note: Includes 1/8" diamond-tread on cap and frame (interior and exterior), and 3rd hinge for support. 

. 
 11 41 23 00-0287 EA 14" x 24" Observation Window, Heated .............................................................................................................................. 923.76  

. 
 11 41 23 00-0288 EA Heated Air Vent, Kason ....................................................................................................................................................... 365.46  

. 
 11 41 23 00-0289 EA Heated Air Vent, Bally Polyvinyl Chloride (PVC) ................................................................................................................. 796.15  

. 
 11 41 23 00-0290 EA Interior Ramps For 36" Or 42" Wide Doors ...................................................................................................................... 1,115.65  

. 
 11 41 23 00-0291 EA Interior Ramps For 48" Wide Doors ................................................................................................................................. 1,216.68  

. 
 11 41 23 00-0292 EA Interior Ramps For 60" Wide Doors ................................................................................................................................. 1,333.66  

. 
 11 41 23 00-0293 EA Exterior Ramps For 36" Or 42" Wide Doors ........................................................................................................................ 471.21  

. 
 11 41 23 00-0294 EA Exterior Ramps For 48" Wide Doors ................................................................................................................................... 837.03  

. 
 11 41 23 00-0295 EA Exterior Ramps For 60" Wide Doors ................................................................................................................................... 837.03  

. 
 11 41 23 00-0296 EA Field Installed Extra Vapor-Proof Lights .............................................................................................................................. 124.78  

. 
 11 41 23 00-0297 EA Field Installed Fluorescent Lights, 48", 2 Tubes .................................................................................................................. 504.42  

. 
 11 41 23 00-0298 EA Alarm With Digital Thermostat Modularm 75 With Adjustable Setting (Flush Mounted) ................................................... 1,089.31  

. 
 11 41 23 00-0299 EA Alarm With Digital Thermostat Modularm 75B (Battery Backup) (Flush Mounted) ........................................................... 1,143.55  

. 
 11 41 23 00-0300 EA Alarm With Digital Thermostat National TM100 With Adjustable Setting (Flush Mounted) ................................................. 557.60  

. 
 11 41 23 00-0301 EA Locking Devices, 36" Or 42" Wide Locking Bar ................................................................................................................... 324.70  

. 
 11 41 23 00-0302 EA Locking Devices, 48" Wide Locking Bar .............................................................................................................................. 367.24  

. 
 11 41 23 00-0303 EA Locking Devices, 60" Wide Locking Bar .............................................................................................................................. 367.24  

. 
 11 41 23 00-0304 EA Locking Devices, Mortise Dead Bolt (Cooler) ...................................................................................................................... 635.23  

. 
 11 41 23 00-0305 EA Locking Devices, Mortise Dead Bolt (Freezer) .................................................................................................................... 775.60  

. 
 11 41 23 00-0306 EA Blast Freezer Kit, For 36" Or 42" Wide Doors .................................................................................................................. 1,247.52  

. 
 11 41 23 00-0307 EA Blast Freezer Kit, For 48" Wide Doors ............................................................................................................................. 1,315.58  

. 
 11 41 23 00-0308 EA Blast Freezer Kit, For 60" Wide Doors ............................................................................................................................. 1,351.74  

. 
 11 41 23 00-0309 EA Hardware Options, Polished For 36" Or 42" Door ................................................................................................................. 58.49  

. 
 11 41 23 00-0310 EA Hardware Options, Polished For 48" Or 60" Door ................................................................................................................. 47.85  

. 
 11 41 23 00-0311 EA Hardware Options, Chrome For 36" Or 42" Door ................................................................................................................ 147.82  

. 
 11 41 23 00-0312 EA Hardware Options, Chrome For 48" Or 60" Door .................................................................................................................. 79.76  

. 
 11 41 23 00-0313 EA Hardware Options, Positive Latch, 36" Or 42" Door ............................................................................................................ 196.50  

. 
 11 41 23 00-0314 EA Hardware Options, Strap Hinges, 36" Or 42" Door ............................................................................................................. 145.45  

. 
 11 41 23 00-0315 EA 4" Screed Door .................................................................................................................................................................... 410.12  

. 
 11 41 23 00-0316 EA Doors Cut For Tile ............................................................................................................................................................... 486.69  

. 
 11 41 23 00-0317 EA 84" High Doors (36" Wide) .................................................................................................................................................. 486.69  

. 
 11 41 23 00-0318 EA Doors Raised Or Lowered In Panel .................................................................................................................................. 1,049.25  

. 
 11 41 23 00-0319 EA 57-1/2" Door Section ........................................................................................................................................................... 328.24  

. 
 11 41 23 00-0320 EA 3 Way, Interior And Exterior, Light Switches ....................................................................................................................... 266.21  

. 
 11 41 23 00-0321 EA 3 Way (1 Side Only) Light Switch ........................................................................................................................................ 135.74  

. 
 11 41 23 00-0322 EA Structural Support, 5" Reinforcing Ceilings (Every 23") ...................................................................................................... 238.80  

. 
 11 41 23 00-0323 EA Structural Support, 6" Reinforcing Ceilings (Every 23") ...................................................................................................... 298.35  

. 
 11 41 23 00-0324 LF Structural Support, Self-Supporting Standard Angle ............................................................................................................. 32.36  

. 
 11 41 23 00-0325 LF Structural Support, Self-Supporting 6" Channel .................................................................................................................... 41.13  

. 
 11 41 23 00-0326 LF Structural Support, Self-Supporting 8" Channel .................................................................................................................... 58.41  

. 
 11 41 23 00-0327 LF Structural Support, Self-Supporting 10" Channel .................................................................................................................. 91.65  

. 
 11 41 23 00-0328 LF Structural Support, Suspended Ceiling Support .................................................................................................................... 17.92  

. 
 11 41 23 00-0329 LF Factory Prepared Opening, Foam Cut Opening ......................................................................................................................5.95  

. 
 11 41 23 00-0330 LF Factory Prepared Opening, Metal Capped Opening ............................................................................................................. 18.61  

. 
 11 41 23 00-0331 LF Factory Prepared Opening, Wood Framed Opening ............................................................................................................. 47.07  

. 
 11 41 23 00-0332 LF Factory Prepared Opening, Metal Capped Wood Framed Opening ...................................................................................... 28.71  

. 
 11 41 23 00-0333 LF Factory Prepared Opening, Opening For Glass Doors (Doors Provided By Others, No Charge For Opening When 

Glass Door Purchased Through Manufacturer) ................................................................................................................... 38.56  
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. 
 11 41 23 00-0334 SF Outdoor Weather Roofs, Aluminum Roof Caps .................................................................................................................... 23.46  

. 
 11 41 23 00-0335 SF Outdoor Weather Roofs, Membrane Roof Caps ..................................................................................................................... 5.85  

. 
 11 41 23 00-0336 SF Outdoor Weather Roofs, Painted Aluminum Roofs ............................................................................................................... 29.14  

. 
 11 41 23 00-0337 SF 1/8" Aluminum Tread Plate ................................................................................................................................................... 59.93  

. 
 11 41 23 00-0338 SF 3/16" Aluminum Tread Plate ................................................................................................................................................. 72.28  

. 
 11 41 23 00-0339 EA Digitemp Display Thermometer (Indoor Exterior Wall) ........................................................................................................ 251.66  

. 
 11 41 23 00-0340 EA 4-1/2" Dial Type Thermometer With 5' Cap Tube ............................................................................................................... 227.20  

. 
 11 41 23 00-0341 EA 6" Dial Type Thermometer With 5' Cap Tube ...................................................................................................................... 706.81  

. 
 11 41 23 00-0342 EA 2" Dial Type Thermometer (Standard) .................................................................................................................................. 86.82  

. 
 11 41 23 00-0343 LF Extra Capillary Tubing ............................................................................................................................................................. 9.70  

XXXXXXX 
. 
 11 41 23 00-0344  Partition Wall For Walk-In Refrigerated Boxes (11 41 23 00-0282) 

Note: Includes 36" x 78" door. Sizes listed as 7'-2"/7'-6" are for either 7'-2" or 7'-6" high refrigerated boxes. Sizes 
listed as 8'-2"/8'-6" are for either 8'-2" or 8'-6" high refrigerated boxes. 

. 

. 
 11 41 23 00-0345 EA 5'-10" Length Partition Wall, 7'-2"/7'-6" High .................................................................................................................... 2,525.77  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  121.02 

. 
 11 41 23 00-0346 EA 6'-9-1/2" Length Partition Wall, 7'-2"/7'-6" High ................................................................................................................ 2,750.11  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  131.97 

. 
 11 41 23 00-0347 EA 7'-9" Length Partition Wall, 7'-2"/7'-6" High ...................................................................................................................... 2,829.82  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  135.69 

. 
 11 41 23 00-0348 EA 8'-8-1/2" Length Partition Wall, 7'-2"/7'-6" High ................................................................................................................ 3,058.42  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  146.86 

. 
 11 41 23 00-0349 EA 9'-8" Length Partition Wall, 7'-2"/7'-6" High ...................................................................................................................... 2,997.74  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  143.56 

. 
 11 41 23 00-0350 EA 10'-7-1/2" Length Partition Wall, 7'-2"/7'-6" High .............................................................................................................. 3,221.02  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  154.46 

. 
 11 41 23 00-0351 EA 11'-7" Length Partition Wall, 7'-2"/7'-6" High .................................................................................................................... 3,290.09  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  157.65 

. 
 11 41 23 00-0352 EA 12'-6-1/2" Length Partition Wall, 7'-2"/7'-6" High .............................................................................................................. 3,606.95  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  173.23 

. 
 11 41 23 00-0353 EA 13'-6" Length Partition Wall, 7'-2"/7'-6" High .................................................................................................................... 3,469.73  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  166.11 

. 
 11 41 23 00-0354 EA 14'-5-1/2" Length Partition Wall, 7'-2"/7'-6" High .............................................................................................................. 3,694.06  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  177.06 

. 
 11 41 23 00-0355 EA 15'-5" Length Partition Wall, 7'-2"/7'-6" High .................................................................................................................... 3,779.09  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  181.05 

. 
 11 41 23 00-0356 EA 16'-4-1/2" Length Partition Wall, 7'-2"/7'-6" High .............................................................................................................. 4,004.49  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  192.06 

. 
 11 41 23 00-0357 EA 17'-4" Length Partition Wall, 7'-2"/7'-6" High .................................................................................................................... 4,607.53  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  221.95 

. 
 11 41 23 00-0358 EA 5'-10" Length Partition Wall, 8'-2"/8'-6" High .................................................................................................................... 2,753.34  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  132.40 

. 
 11 41 23 00-0359 EA 6'-9-1/2" Length Partition Wall, 8'-2"/8'-6" High ................................................................................................................ 2,943.65  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  141.65 

. 
 11 41 23 00-0360 EA 7'-9" Length Partition Wall, 8'-2"/8'-6" High ...................................................................................................................... 3,037.19  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  146.06 

. 
 11 41 23 00-0361 EA 8'-8-1/2" Length Partition Wall, 8'-2"/8'-6" High ................................................................................................................ 3,290.25  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  158.45 

. 
 11 41 23 00-0362 EA 9'-8" Length Partition Wall, 8'-2"/8'-6" High ...................................................................................................................... 3,216.81  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  154.52 

. 
 11 41 23 00-0363 EA 10'-7-1/2" Length Partition Wall, 8'-2"/8'-6" High .............................................................................................................. 3,468.80  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  166.85 

. 
 11 41 23 00-0364 EA 11'-7" Length Partition Wall, 8'-2"/8'-6" High .................................................................................................................... 3,563.40  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  171.32 

. 
 11 41 23 00-0365 EA 12'-6-1/2" Length Partition Wall, 8'-2"/8'-6" High .............................................................................................................. 3,815.38  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  183.66 

. 
 11 41 23 00-0366 EA 13'-6" Length Partition Wall, 8'-2"/8'-6" High .................................................................................................................... 3,741.97  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  179.72 

. 
 11 41 23 00-0367 EA 14'-5-1/2" Length Partition Wall, 8'-2"/8'-6" High .............................................................................................................. 3,993.95  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  192.06 
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. 
 11 41 23 00-0368 EA 15'-5" Length Partition Wall, 8'-2"/8'-6" High .................................................................................................................... 4,088.55  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  196.52 

. 
 11 41 23 00-0369 EA 16'-4-1/2" Length Partition Wall, 8'-2"/8'-6" High .............................................................................................................. 4,340.53  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  208.86 

. 
 11 41 23 00-0370 EA 17'-4" Length Partition Wall, 8'-2"/8'-6" High .................................................................................................................... 4,267.11  

Note: Galvalume both sides. 
    For Embossed White Instead Of Galvalume® On Both Sides, Add  204.92 

XXXXXXX 
. 
 11 41 23 00-0371  Glass Doors For Walk-In Refrigerated Boxes (11 41 23 00-0282) 

Note: Factory installed, includes lights and 5 tier shelves. 
. 
. 

 11 41 23 00-0372 EA 23" x 67" Glass Door, Displayrite, Coolrite Model ............................................................................................................ 1,055.99  
. 

 11 41 23 00-0373 EA 23" x 73" Glass Door, Displayrite, Coolrite Model ............................................................................................................ 1,153.83  
. 

 11 41 23 00-0374 EA 30" x 67" Glass Door, Displayrite, Coolrite Model ............................................................................................................ 1,163.40  
. 

 11 41 23 00-0375 EA 30" x 73" Glass Door, Displayrite, Coolrite Model ............................................................................................................ 1,286.76  
. 

 11 41 23 00-0376 EA 23" x 67" Glass Door, Displayrite, Freezerite Model ........................................................................................................ 1,412.24  
. 

 11 41 23 00-0377 EA 23" x 73" Glass Door, Displayrite, Freezerite Model ........................................................................................................ 1,501.57  
. 

 11 41 23 00-0378 EA 30" x 67" Glass Door, Displayrite, Freezerite Model ........................................................................................................ 1,506.89  
. 

 11 41 23 00-0379 EA 30" x 73" Glass Door, Displayrite, Freezerite Model ........................................................................................................ 1,753.60  
. 

 11 41 23 00-0380 EA 24" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 1,435.64  
. 

 11 41 23 00-0381 EA 26" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 1,778.06  
. 

 11 41 23 00-0382 EA 30" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 1,898.23  
. 

 11 41 23 00-0383 EA 30x75 Glass Door, Anthony Model 101 ............................................................................................................................ 1,938.64  
. 

 11 41 23 00-0384 EA 24" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 2,186.42  
. 

 11 41 23 00-0385 EA 26" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 2,426.76  
. 

 11 41 23 00-0386 EA 30" x 67" Glass Door, Anthony Model 101 ....................................................................................................................... 2,471.42  
. 

 11 41 23 00-0387 EA 30" x 75" Glass Door, Anthony Model 101 ....................................................................................................................... 2,636.26  
. 

 11 41 23 00-0388 EA 23" x 67" Glass Door, Anthony Model 401 ....................................................................................................................... 1,133.62  
. 

 11 41 23 00-0389 EA 26-3/4" x 67" Glass Door, Anthony Model 401 ................................................................................................................. 1,194.24  
. 

 11 41 23 00-0390 EA 30-1/4" x 67" Glass Door, Anthony Model 401 ................................................................................................................. 1,605.79  
. 

 11 41 23 00-0391 EA 30-1/4" x 75" Glass Door, Anthony Model 401 ................................................................................................................. 1,377.15  
. 

 11 41 23 00-0392 EA 23" x 67" Glass Door, Anthony Model 401 ....................................................................................................................... 1,529.22  
. 

 11 41 23 00-0393 EA 26-3/4" x 67" Glass Door, Anthony Model 401 ................................................................................................................. 1,600.47  
. 

 11 41 23 00-0394 EA 30-1/4" x 67" Glass Door, Anthony Model 401 ................................................................................................................. 1,605.79  
. 

 11 41 23 00-0395 EA 30-1/4" x 75" Glass Door, Anthony Model 401 ................................................................................................................. 1,912.06  

XXXXXXX 
. 
 11 41 23 00-0396  Modular Wire Shelving For Walk-In Refrigerated Boxes (11 41 23 00-0282) 
. 
. 

 11 41 23 00-0397 EA 14" x 30" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 406.59  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0398 EA 14" x 36" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 428.86  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0399 EA 14" x 42" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 476.67  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0400 EA 14" x 48" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 503.21  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0401 EA 14" x 60" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 547.78  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0402 EA 18" x 30" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 467.15  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0403 EA 18" x 36" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 479.86  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0404 EA 18" x 42" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 528.73  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0405 EA 18" x 48" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 553.15  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0406 EA 18" x 60" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 630.68  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0407 EA 21" x 30" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 508.57  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0408 EA 21" x 36" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 515.97  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0409 EA 21" x 42" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 586.12  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0410 EA 21" x 48" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 591.38  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0411 EA 21" x 60" Epoxy Modular Wire Shelving, 4 Tier, 63" Posts .................................................................................................. 679.55  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0412 EA 14" x 30" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 351.29  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0413 EA 14" x 36" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 369.31  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0414 EA 14" x 42" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 404.36  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0415 EA 14" x 48" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 413.88  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0416 EA 14" x 60" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 471.21  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0417 EA 18" x 30" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 386.33  
    For Cantilever Shelving, Add  402.00 
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. 
 11 41 23 00-0418 EA 18" x 36" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 413.93  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0419 EA 18" x 42" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 438.34  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0420 EA 18" x 48" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 445.75  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0421 EA 18" x 60" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 523.27  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0422 EA 21" x 30" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 423.50  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0423 EA 21" x 36" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 440.47  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0424 EA 21" x 42" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 472.33  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0425 EA 21" x 48" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 490.35  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0426 EA 21" x 60" Chrome Modular Wire Shelving, 4 Tier, 63" Posts ............................................................................................... 570.02  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0427 EA 14" x 30" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,724.33  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0428 EA 14" x 36" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,923.55  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0429 EA 14" x 42" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,962.26  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0430 EA 14" x 48" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,000.97  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0431 EA 14" x 60" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,419.49  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0432 EA 18" x 30" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,809.85  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0433 EA 18" x 36" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,922.13  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0434 EA 18" x 42" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,128.04  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0435 EA 18" x 48" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,213.58  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0436 EA 18" x 60" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,705.66  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0437 EA 21" x 30" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 1,955.57  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0438 EA 21" x 36" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,134.73  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0439 EA 21" x 42" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,340.66  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0440 EA 21" x 48" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 2,426.17  

    For Cantilever Shelving, Add  402.00 
. 

 11 41 23 00-0441 EA 21" x 60" Stainless Steel Modular Wire Shelving, 4 Tier, 63" Posts ................................................................................. 3,078.78  
    For Cantilever Shelving, Add  402.00 

. 
 11 41 23 00-0442 EA 14" x 30" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 479.81  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0443 EA 14" x 36" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 517.00  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0444 EA 14" x 42" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 559.48  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0445 EA 14" x 48" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 598.78  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0446 EA 14" x 60" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 649.74  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0447 EA 18" x 30" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 564.85  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0448 EA 18" x 36" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 579.68  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0449 EA 18" x 42" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 638.12  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0450 EA 18" x 48" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 668.92  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0451 EA 18" x 60" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 762.40  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0452 EA 21" x 30" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 614.78  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0453 EA 21" x 36" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 634.93  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0454 EA 21" x 42" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 700.82  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0455 EA 21" x 48" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 716.73  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0456 EA 21" x 60" Epoxy Modular Wire Shelving, 5 Tier, 74" Posts.................................................................................................. 820.85  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0457 EA 14" x 30" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 412.82  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0458 EA 14" x 36" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 434.05  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0459 EA 14" x 42" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 476.53  
    For Cantilever Shelving, Add  472.00 
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. 
 11 41 23 00-0460 EA 14" x 48" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 487.12  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0461 EA 14" x 60" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 556.15  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0462 EA 18" x 30" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 464.89  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0463 EA 18" x 36" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 496.73  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0464 EA 18" x 42" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 563.68  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0465 EA 18" x 48" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 560.45  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0466 EA 18" x 60" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 626.28  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0467 EA 21" x 30" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 509.50  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0468 EA 21" x 36" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 529.65  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0469 EA 21" x 42" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 568.95  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0470 EA 21" x 48" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 589.12  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0471 EA 21" x 60" Chrome Modular Wire Shelving, 5 Tier, 74" Posts ............................................................................................... 686.85  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0472 EA 14" x 30" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,104.64  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0473 EA 14" x 36" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,352.36  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0474 EA 14" x 42" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,399.42  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0475 EA 14" x 48" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,446.49  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0476 EA 14" x 60" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,967.01  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0477 EA 18" x 30" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,210.24  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0478 EA 18" x 36" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,349.26  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0479 EA 18" x 42" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,605.34  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0480 EA 18" x 48" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,710.93  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0481 EA 18" x 60" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 3,323.40  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0482 EA 21" x 30" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,391.06  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0483 EA 21" x 36" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,613.70  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0484 EA 21" x 42" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,869.77  

    For Cantilever Shelving, Add  472.00 
. 

 11 41 23 00-0485 EA 21" x 48" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 2,975.37  
    For Cantilever Shelving, Add  472.00 

. 
 11 41 23 00-0486 EA 21" x 60" Stainless Steel Modular Wire Shelving, 5 Tier, 74" Posts ................................................................................. 3,788.48  

    For Cantilever Shelving, Add  472.00 

XXXXXXX 
. 
 11 41 31  Non-Refrigerated Storage Equipment (11 41)
. 
. 
 11 41 31 00-0001  Wall Cabinets (11 41 31) 
. 
. 

 11 41 31 00-0002 EA 48" Wall Cabinet With Sliding Doors ................................................................................................................................ 1,822.10 81.54 
Note: 15" deep and 24" high. 

. 
 11 41 31 00-0003 EA 72" Wall Cabinet With Sliding Doors ................................................................................................................................ 2,404.21 107.64 

Note: 15" deep and 24" high. 
. 

 11 41 31 00-0004 EA 72" Wall Cabinet With Hinged Doors................................................................................................................................ 2,759.49 123.40 
Note: 15" deep and 24" high. 

. 
 11 41 31 00-0005 EA 72" Wall Cabinet With Open Shelves ............................................................................................................................... 1,766.00 78.72 

Note: 15" deep and 24" high. 

XXXXXXX 
. 
 11 41 31 00-0006  Mobile Sheet Pan Truck (11 41 31) 
. 
. 

 11 41 31 00-0007 EA  2 Level Mobile Sheet Pan Truck ......................................................................................................................................... 169.36 6.61 

XXXXXXX 
. 
 11 41 31 00-0008  Pot And Utensil Rack (11 41 31) 
. 
. 

 11 41 31 00-0009 EA 70" Bench Type Pot And Utensil Rack ................................................................................................................................ 494.38 20.17 
. 

 11 41 31 00-0010 EA 94" Bench Type Pot And Utensil Rack ................................................................................................................................ 572.79 22.79 
. 

 11 41 31 00-0011 EA 94" Ceiling Type Pot And Utensil Rack ............................................................................................................................... 681.02 27.30 
. 

 11 41 31 00-0012 EA 96" Wall Type Pot And Utensil Rack ................................................................................................................................... 370.38 14.91 

XXXXXXX 
. 
 11 41 31 00-0013  Tray And Silverware Cart (11 41 31) 
. 
. 

 11 41 31 00-0014 EA 33" x 22-1/2" x 42" Tray And Silverware Cart ................................................................................................................... 1,709.38 68.05 
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XXXXXXX 
. 
 11 41 31 00-0015  Flat Top Utility Units (11 41 31) 
. 
. 

 11 41 31 00-0016 EA 39" x 28-1/2" x 35-3/8" Flat Top Utility Units .................................................................................................................... 1,165.50 46.52 
. 

 11 41 31 00-0017 EA  79-1/2" x 28-1/2" x 35-3/8" Flat Top Utility Units .............................................................................................................. 1,561.81 62.17 

XXXXXXX 
. 
 11 41 33  Foodservice Shelving (11 41)
. 
. 
 11 41 33 00-0001  Shelving/Racks (11 41 33) 
. 
. 
 11 41 33 00-0002  Chrome Shelving Units (11 41 33 00-0001) 
. 
. 
 11 41 33 00-0003  54" Height, 4 Tier Open Wire Shelves, Chrome Shelving Unit (11 41 33 00-0002) 
. 
. 

 11 41 33 00-0004 EA 14" x 24" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 215.65 30.38 
. 

 11 41 33 00-0005 EA 14" x 30" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 226.13 30.63 
. 

 11 41 33 00-0006 EA 14" x 36" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 239.09 30.88 
. 

 11 41 33 00-0007 EA 14" x 42" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 247.18 31.14 
. 

 11 41 33 00-0008 EA 14" x 48" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 262.52 31.39 
. 

 11 41 33 00-0009 EA 14" x 54" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 275.51 31.64 
. 

 11 41 33 00-0010 EA 14" x 60" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 286.00 31.89 
. 

 11 41 33 00-0011 EA 14" x 72" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 309.44 32.39 
. 

 11 41 33 00-0012 EA 18" x 24" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 233.43 30.63 
. 

 11 41 33 00-0013 EA 18" x 30" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 241.53 30.88 
. 

 11 41 33 00-0014 EA 18" x 36" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 249.63 31.14 
. 

 11 41 33 00-0015 EA 18" x 42" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 272.31 31.39 
. 

 11 41 33 00-0016 EA 18" x 48" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 287.70 31.64 
. 

 11 41 33 00-0017 EA 18" x 54" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 307.93 31.89 
. 

 11 41 33 00-0018 EA 18" x 60" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 315.97 32.14 
. 

 11 41 33 00-0019 EA 18" x 72" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 344.35 32.64 
. 

 11 41 33 00-0020 EA 21" x 24" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 243.98 30.88 
. 

 11 41 33 00-0021 EA 21" x 30" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 261.77 31.14 
. 

 11 41 33 00-0022 EA 21" x 36" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 274.76 31.39 
. 

 11 41 33 00-0023 EA 21" x 42" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 290.10 31.64 
. 

 11 41 33 00-0024 EA 21" x 48" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 300.63 31.89 
. 

 11 41 33 00-0025 EA 21" x 54" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 325.77 32.14 
. 

 11 41 33 00-0026 EA 21" x 60" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 338.70 32.39 
. 

 11 41 33 00-0027 EA 21" x 72" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 371.93 32.89 
. 

 11 41 33 00-0028 EA 24" x 24" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 266.72 31.14 
. 

 11 41 33 00-0029 EA 24" x 30" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 277.21 31.39 
. 

 11 41 33 00-0030 EA 24" x 36" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 285.25 31.64 
. 

 11 41 33 00-0031 EA 24" x 42" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 305.53 31.89 
. 

 11 41 33 00-0032 EA 24" x 48" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 318.47 32.14 
. 

 11 41 33 00-0033 EA 24" x 54" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 343.60 32.39 
. 

 11 41 33 00-0034 EA 24" x 60" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 361.38 32.64 
. 

 11 41 33 00-0035 EA 24" x 72" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 404.39 33.14 
. 

 11 41 33 00-0036 EA 30" x 36" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 345.49 31.39 
. 

 11 41 33 00-0037 EA 30" x 48" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 385.19 31.64 
. 

 11 41 33 00-0038 EA 30" x 60" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 410.37 31.89 
. 

 11 41 33 00-0039 EA 30" x 72" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 467.22 32.14 
. 

 11 41 33 00-0040 EA 36" x 36" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 380.16 32.39 
. 

 11 41 33 00-0041 EA 36" x 48" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 417.53 32.64 
. 

 11 41 33 00-0042 EA 36" x 60" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 464.55 32.89 
. 

 11 41 33 00-0043 EA 36" x 72" Wide Open Wire Shelf, 54" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 540.77 33.39 

XXXXXXX 
. 
 11 41 33 00-0044  63" Height, 4 Tier Open Wire Shelves, Chrome Shelving Unit (11 41 33 00-0002) 
. 
. 

 11 41 33 00-0045 EA 14" x 24" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 218.05 30.38 
. 

 11 41 33 00-0046 EA 14" x 30" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 228.53 30.63 
. 

 11 41 33 00-0047 EA 14" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 241.48 30.88 
. 

 11 41 33 00-0048 EA 14" x 42" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 249.58 31.14 
. 

 11 41 33 00-0049 EA 14" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 264.92 31.39 
. 

 11 41 33 00-0050 EA 14" x 54" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 277.90 31.64 
. 

 11 41 33 00-0051 EA 14" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 288.40 31.89 
. 

 11 41 33 00-0052 EA 14" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 311.82 32.39 
. 

 11 41 33 00-0053 EA 18" x 24" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 235.82 30.63 
. 

 11 41 33 00-0054 EA 18" x 30" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 243.93 30.88 
. 

 11 41 33 00-0055 EA 18" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 252.03 31.14 
. 

 11 41 33 00-0056 EA 18" x 42" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 274.70 31.39 
. 

 11 41 33 00-0057 EA 18" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 290.10 31.64 
. 

 11 41 33 00-0058 EA 18" x 54" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 310.31 31.89 
. 

 11 41 33 00-0059 EA 18" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 318.37 32.14 
. 

 11 41 33 00-0060 EA 18" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 323.05 32.64 
. 

 11 41 33 00-0061 EA 21" x 24" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 246.38 30.88 
. 

 11 41 33 00-0062 EA 21" x 30" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 264.17 31.14 
. 

 11 41 33 00-0063 EA 21" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 277.15 31.39 
. 

 11 41 33 00-0064 EA 21" x 42" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 292.48 31.64 
. 

 11 41 33 00-0065 EA 21" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 303.03 31.89 
. 

 11 41 33 00-0066 EA 21" x 54" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 328.16 32.14 
. 

 11 41 33 00-0067 EA 21" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 341.10 32.39 
. 

 11 41 33 00-0068 EA 21" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 374.33 32.89 
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. 
 11 41 33 00-0069 EA 24" x 24" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 269.12 31.14 

. 
 11 41 33 00-0070 EA 24" x 30" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 279.60 31.39 

. 
 11 41 33 00-0071 EA 24" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 287.65 31.64 

. 
 11 41 33 00-0072 EA 24" x 42" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 307.93 31.89 

. 
 11 41 33 00-0073 EA 24" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 320.87 32.14 

. 
 11 41 33 00-0074 EA 24" x 54" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 345.99 32.39 

. 
 11 41 33 00-0075 EA 24" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 363.77 32.64 

. 
 11 41 33 00-0076 EA 24" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 406.79 33.14 

. 
 11 41 33 00-0077 EA 30" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 347.88 31.39 

. 
 11 41 33 00-0078 EA 30" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 387.59 31.64 

. 
 11 41 33 00-0079 EA 30" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 412.76 31.89 

. 
 11 41 33 00-0080 EA 30" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 469.61 32.14 

. 
 11 41 33 00-0081 EA 36" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 382.55 32.39 

. 
 11 41 33 00-0082 EA 36" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 419.91 32.64 

. 
 11 41 33 00-0083 EA 36" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 466.97 32.89 

. 
 11 41 33 00-0084 EA 36" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 543.15 33.39 

XXXXXXX 
. 
 11 41 33 00-0085  66" Height, 4 Tier Open Wire Shelves, Chrome Shelving Unit (11 41 33 00-0002) 
. 
. 

 11 41 33 00-0086 EA 14" x 24" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 219.30 30.38 
. 

 11 41 33 00-0087 EA 14" x 30" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 229.78 30.63 
. 

 11 41 33 00-0088 EA 14" x 36" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 242.73 30.88 
. 

 11 41 33 00-0089 EA 14" x 42" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 250.83 31.14 
. 

 11 41 33 00-0090 EA 14" x 48" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 266.17 31.39 
. 

 11 41 33 00-0091 EA 14" x 54" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 279.15 31.64 
. 

 11 41 33 00-0092 EA 14" x 60" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 289.65 31.89 
. 

 11 41 33 00-0093 EA 14" x 72" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 313.07 32.39 
. 

 11 41 33 00-0094 EA 18" x 24" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 237.08 30.63 
. 

 11 41 33 00-0095 EA 18" x 30" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 245.18 30.88 
. 

 11 41 33 00-0096 EA 18" x 36" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 253.28 31.14 
. 

 11 41 33 00-0097 EA 18" x 42" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 275.96 31.39 
. 

 11 41 33 00-0098 EA 18" x 48" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 291.35 31.64 
. 

 11 41 33 00-0099 EA 18" x 54" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 311.56 31.89 
. 

 11 41 33 00-0100 EA 18" x 60" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 319.62 32.14 
. 

 11 41 33 00-0101 EA 18" x 72" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 348.00 32.64 
. 

 11 41 33 00-0102 EA 21" x 24" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 247.62 30.88 
. 

 11 41 33 00-0103 EA 21" x 30" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 265.42 31.14 
. 

 11 41 33 00-0104 EA 21" x 36" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 278.40 31.39 
. 

 11 41 33 00-0105 EA 21" x 42" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 293.73 31.64 
. 

 11 41 33 00-0106 EA 21" x 48" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 304.28 31.89 
. 

 11 41 33 00-0107 EA 21" x 54" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 329.41 32.14 
. 

 11 41 33 00-0108 EA 21" x 60" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 342.35 32.39 
. 

 11 41 33 00-0109 EA 21" x 72" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 375.58 32.89 
. 

 11 41 33 00-0110 EA 24" x 24" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 270.36 31.14 
. 

 11 41 33 00-0111 EA 24" x 30" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 280.85 31.39 
. 

 11 41 33 00-0112 EA 24" x 36" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 288.90 31.64 
. 

 11 41 33 00-0113 EA 24" x 42" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 309.18 31.89 
. 

 11 41 33 00-0114 EA 24" x 48" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 322.12 32.14 
. 

 11 41 33 00-0115 EA 24" x 54" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 347.25 32.39 
. 

 11 41 33 00-0116 EA 24" x 60" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 365.02 32.64 
. 

 11 41 33 00-0117 EA 24" x 72" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 408.04 33.14 
. 

 11 41 33 00-0118 EA 30" x 36" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 349.13 31.39 
. 

 11 41 33 00-0119 EA 30" x 48" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 388.84 31.64 
. 

 11 41 33 00-0120 EA 30" x 60" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 414.02 31.89 
. 

 11 41 33 00-0121 EA 30" x 72" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 470.86 32.14 
. 

 11 41 33 00-0122 EA 36" x 36" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 383.80 32.39 
. 

 11 41 33 00-0123 EA 36" x 48" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 421.16 32.64 
. 

 11 41 33 00-0124 EA 36" x 60" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 468.21 32.89 
. 

 11 41 33 00-0125 EA 36" x 72" Wide Open Wire Shelf, 66" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 544.40 33.39 

XXXXXXX 
. 
 11 41 33 00-0126  74" Height, 4 Tier Open Wire Shelves, Chrome Shelving Unit (11 41 33 00-0002) 
. 
. 

 11 41 33 00-0127 EA 14" x 24" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 222.94 30.38 
. 

 11 41 33 00-0128 EA 14" x 30" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 233.43 30.63 
. 

 11 41 33 00-0129 EA 14" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 246.38 30.88 
. 

 11 41 33 00-0130 EA 14" x 42" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 254.48 31.14 
. 

 11 41 33 00-0131 EA 14" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 269.82 31.39 
. 

 11 41 33 00-0132 EA 14" x 54" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 282.80 31.64 
. 

 11 41 33 00-0133 EA 14" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 293.30 31.89 
. 

 11 41 33 00-0134 EA 14" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 316.72 32.39 
. 

 11 41 33 00-0135 EA 18" x 24" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 240.72 30.63 
. 

 11 41 33 00-0136 EA 18" x 30" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 248.82 30.88 
. 

 11 41 33 00-0137 EA 18" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 256.93 31.14 
. 

 11 41 33 00-0138 EA 18" x 42" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 279.60 31.39 
. 

 11 41 33 00-0139 EA 18" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 294.98 31.64 
. 

 11 41 33 00-0140 EA 18" x 54" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 315.21 31.89 
. 

 11 41 33 00-0141 EA 18" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 323.27 32.14 
. 

 11 41 33 00-0142 EA 18" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 351.64 32.64 
. 

 11 41 33 00-0143 EA 21" x 24" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 251.27 30.88 
. 

 11 41 33 00-0144 EA 21" x 30" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 269.07 31.14 
. 

 11 41 33 00-0145 EA 21" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 282.05 31.39 
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. 
 11 41 33 00-0146 EA 21" x 42" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 297.38 31.64 

. 
 11 41 33 00-0147 EA 21" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 307.93 31.89 

. 
 11 41 33 00-0148 EA 21" x 54" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 333.05 32.14 

. 
 11 41 33 00-0149 EA 21" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 345.99 32.39 

. 
 11 41 33 00-0150 EA 21" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 379.22 32.89 

. 
 11 41 33 00-0151 EA 24" x 24" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 274.01 31.14 

. 
 11 41 33 00-0152 EA 24" x 30" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 284.50 31.39 

. 
 11 41 33 00-0153 EA 24" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 292.55 31.64 

. 
 11 41 33 00-0154 EA 24" x 42" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 312.81 31.89 

. 
 11 41 33 00-0155 EA 24" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 325.77 32.14 

. 
 11 41 33 00-0156 EA 24" x 54" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 350.89 32.39 

. 
 11 41 33 00-0157 EA 24" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 368.67 32.64 

. 
 11 41 33 00-0158 EA 24" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 411.69 33.14 

. 
 11 41 33 00-0159 EA 30" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 352.77 31.39 

. 
 11 41 33 00-0160 EA 30" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 392.49 31.64 

. 
 11 41 33 00-0161 EA 30" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 417.65 31.89 

. 
 11 41 33 00-0162 EA 30" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 474.51 32.14 

. 
 11 41 33 00-0163 EA 36" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 387.45 32.39 

. 
 11 41 33 00-0164 EA 36" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 424.81 32.64 

. 
 11 41 33 00-0165 EA 36" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 471.87 32.89 

. 
 11 41 33 00-0166 EA 36" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 548.05 33.39 

XXXXXXX 
. 
 11 41 33 00-0167  86" Height, 4 Tier Open Wire Shelves, Chrome Shelving Unit (11 41 33 00-0002) 
. 
. 

 11 41 33 00-0168 EA 14" x 24" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 232.68 30.38 
. 

 11 41 33 00-0169 EA 14" x 30" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 243.17 30.63 
. 

 11 41 33 00-0170 EA 14" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 256.11 30.88 
. 

 11 41 33 00-0171 EA 14" x 42" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 264.22 31.14 
. 

 11 41 33 00-0172 EA 14" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 279.55 31.39 
. 

 11 41 33 00-0173 EA 14" x 54" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 292.55 31.64 
. 

 11 41 33 00-0174 EA 14" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 303.03 31.89 
. 

 11 41 33 00-0175 EA 14" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 326.47 32.39 
. 

 11 41 33 00-0176 EA 18" x 24" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 250.46 30.63 
. 

 11 41 33 00-0177 EA 18" x 30" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 258.56 30.88 
. 

 11 41 33 00-0178 EA 18" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 266.67 31.14 
. 

 11 41 33 00-0179 EA 18" x 42" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 289.35 31.39 
. 

 11 41 33 00-0180 EA 18" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 304.73 31.64 
. 

 11 41 33 00-0181 EA 18" x 54" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 324.96 31.89 
. 

 11 41 33 00-0182 EA 18" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 333.01 32.14 
. 

 11 41 33 00-0183 EA 18" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 361.38 32.64 
. 

 11 41 33 00-0184 EA 21" x 24" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 261.01 30.88 
. 

 11 41 33 00-0185 EA 21" x 30" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 278.80 31.14 
. 

 11 41 33 00-0186 EA 21" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 291.80 31.39 
. 

 11 41 33 00-0187 EA 21" x 42" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 307.12 31.64 
. 

 11 41 33 00-0188 EA 21" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 317.66 31.89 
. 

 11 41 33 00-0189 EA 21" x 54" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 342.80 32.14 
. 

 11 41 33 00-0190 EA 21" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 355.74 32.39 
. 

 11 41 33 00-0191 EA 21" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 388.96 32.89 
. 

 11 41 33 00-0192 EA 24" x 24" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 283.75 31.14 
. 

 11 41 33 00-0193 EA 24" x 30" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 294.23 31.39 
. 

 11 41 33 00-0194 EA 24" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 302.28 31.64 
. 

 11 41 33 00-0195 EA 24" x 42" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 322.56 31.89 
. 

 11 41 33 00-0196 EA 24" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 335.50 32.14 
. 

 11 41 33 00-0197 EA 24" x 54" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 360.63 32.39 
. 

 11 41 33 00-0198 EA 24" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 378.40 32.64 
. 

 11 41 33 00-0199 EA 24" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 421.42 33.14 
. 

 11 41 33 00-0200 EA 30" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 362.51 31.39 
. 

 11 41 33 00-0201 EA 30" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 402.22 31.64 
. 

 11 41 33 00-0202 EA 30" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 427.40 31.89 
. 

 11 41 33 00-0203 EA 30" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 484.24 32.14 
. 

 11 41 33 00-0204 EA 36" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 397.18 32.39 
. 

 11 41 33 00-0205 EA 36" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 434.55 32.64 
. 

 11 41 33 00-0206 EA 36" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 481.62 32.89 
. 

 11 41 33 00-0207 EA 36" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 557.79 33.39 

XXXXXXX 
. 
 11 41 33 00-0208  96" Height, 4 Tier Open Wire Shelves, Chrome Shelving Unit (11 41 33 00-0002) 
. 
. 

 11 41 33 00-0209 EA 14" x 24" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 268.65 30.38 
. 

 11 41 33 00-0210 EA 14" x 30" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 281.57 30.63 
. 

 11 41 33 00-0211 EA 14" x 36" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 297.57 30.88 
. 

 11 41 33 00-0212 EA 14" x 42" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 307.51 31.14 
. 

 11 41 33 00-0213 EA 14" x 48" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 326.49 31.39 
. 

 11 41 33 00-0214 EA 14" x 54" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 342.54 31.64 
. 

 11 41 33 00-0215 EA 14" x 60" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 355.46 31.89 
. 

 11 41 33 00-0216 EA 14" x 72" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 384.38 32.39 
. 

 11 41 33 00-0217 EA 18" x 24" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 290.69 30.63 
. 

 11 41 33 00-0218 EA 18" x 30" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 300.63 30.88 
. 

 11 41 33 00-0219 EA 18" x 36" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 310.56 31.14 
. 

 11 41 33 00-0220 EA 18" x 42" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 338.72 31.39 
. 

 11 41 33 00-0221 EA 18" x 48" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 357.77 31.64 
. 

 11 41 33 00-0222 EA 18" x 54" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 382.87 31.89 
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. 
 11 41 33 00-0223 EA 18" x 60" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 392.74 32.14 

. 
 11 41 33 00-0224 EA 18" x 72" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 427.83 32.64 

. 
 11 41 33 00-0225 EA 21" x 24" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 303.69 30.88 

. 
 11 41 33 00-0226 EA 21" x 30" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 325.74 31.14 

. 
 11 41 33 00-0227 EA 21" x 36" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 341.79 31.39 

. 
 11 41 33 00-0228 EA 21" x 42" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 360.76 31.64 

. 
 11 41 33 00-0229 EA 21" x 48" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 373.76 31.89 

. 
 11 41 33 00-0230 EA 21" x 54" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 404.98 32.14 

. 
 11 41 33 00-0231 EA 21" x 60" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 420.97 32.39 

. 
 11 41 33 00-0232 EA 21" x 72" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 462.12 32.89 

. 
 11 41 33 00-0233 EA 24" x 24" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 331.92 31.14 

. 
 11 41 33 00-0234 EA 24" x 30" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 344.85 31.39 

. 
 11 41 33 00-0235 EA 24" x 36" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 354.71 31.64 

. 
 11 41 33 00-0236 EA 24" x 42" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 379.88 31.89 

. 
 11 41 33 00-0237 EA 24" x 48" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 395.86 32.14 

. 
 11 41 33 00-0238 EA 24" x 54" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 427.08 32.39 

. 
 11 41 33 00-0239 EA 24" x 60" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 449.12 32.64 

. 
 11 41 33 00-0240 EA 24" x 72" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 502.51 33.14 

. 
 11 41 33 00-0241 EA 30" x 36" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 430.19 31.39 

. 
 11 41 33 00-0242 EA 30" x 48" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 479.64 31.64 

. 
 11 41 33 00-0243 EA 30" x 60" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 510.92 31.89 

. 
 11 41 33 00-0244 EA 30" x 72" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 581.80 32.14 

. 
 11 41 33 00-0245 EA 36" x 36" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 472.78 32.39 

. 
 11 41 33 00-0246 EA 36" x 48" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 519.30 32.64 

. 
 11 41 33 00-0247 EA 36" x 60" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 577.93 32.89 

. 
 11 41 33 00-0248 EA 36" x 72" Wide Open Wire Shelf, 96" Height, 4 Shelves, Chrome Shelving Unit ................................................................ 672.78 33.39 

XXXXXXX 
. 
 11 41 33 00-0249  Galvanized Shelving Units (11 41 33 00-0001) 
. 
. 
 11 41 33 00-0250  54" Height, 4 Tier Open Wire Shelves, Galvanized Shelving Unit (11 41 33 00-0249) 
. 
. 

 11 41 33 00-0251 EA 14" x 24" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 296.58 30.38 
. 

 11 41 33 00-0252 EA 14" x 30" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 311.71 30.63 
. 

 11 41 33 00-0253 EA 14" x 36" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 330.52 30.88 
. 

 11 41 33 00-0254 EA 14" x 42" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 345.66 31.14 
. 

 11 41 33 00-0255 EA 14" x 48" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 368.06 31.39 
. 

 11 41 33 00-0256 EA 14" x 54" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 386.78 31.64 
. 

 11 41 33 00-0257 EA 14" x 60" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 405.58 31.89 
. 

 11 41 33 00-0258 EA 14" x 72" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 435.85 32.39 
. 

 11 41 33 00-0259 EA 18" x 24" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 322.50 30.63 
. 

 11 41 33 00-0260 EA 18" x 30" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 334.12 30.88 
. 

 11 41 33 00-0261 EA 18" x 36" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 356.45 31.14 
. 

 11 41 33 00-0262 EA 18" x 42" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 382.44 31.39 
. 

 11 41 33 00-0263 EA 18" x 48" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 404.83 31.64 
. 

 11 41 33 00-0264 EA 18" x 54" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 434.34 31.89 
. 

 11 41 33 00-0265 EA 18" x 60" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 456.75 32.14 
. 

 11 41 33 00-0266 EA 18" x 72" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 490.73 32.64 
. 

 11 41 33 00-0267 EA 21" x 24" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 337.71 30.88 
. 

 11 41 33 00-0268 EA 21" x 30" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 367.31 31.14 
. 

 11 41 33 00-0269 EA 21" x 36" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 386.03 31.39 
. 

 11 41 33 00-0270 EA 21" x 42" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 408.43 31.64 
. 

 11 41 33 00-0271 EA 21" x 48" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 423.56 31.89 
. 

 11 41 33 00-0272 EA 21" x 54" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 463.94 32.14 
. 

 11 41 33 00-0273 EA 21" x 60" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 482.74 32.39 
. 

 11 41 33 00-0274 EA 21" x 72" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 538.25 32.89 
. 

 11 41 33 00-0275 EA 24" x 24" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 374.50 31.14 
. 

 11 41 33 00-0276 EA 24" x 30" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 389.63 31.39 
. 

 11 41 33 00-0277 EA 24" x 36" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 401.24 31.64 
. 

 11 41 33 00-0278 EA 24" x 42" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 430.75 31.89 
. 

 11 41 33 00-0279 EA 24" x 48" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 463.94 32.14 
. 

 11 41 33 00-0280 EA 24" x 54" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 500.70 32.39 
. 

 11 41 33 00-0281 EA 24" x 60" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 530.30 32.64 
. 

 11 41 33 00-0282 EA 24" x 72" Wide Open Wire Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 596.67 33.14 

XXXXXXX 
. 
 11 41 33 00-0283  63" Height, 4 Tier Open Wire Shelves, Galvanized Shelving Unit (11 41 33 00-0249) 
. 
. 

 11 41 33 00-0284 EA 14" x 24" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 303.77 30.38 
. 

 11 41 33 00-0285 EA 14" x 30" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 318.90 30.63 
. 

 11 41 33 00-0286 EA 14" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 337.71 30.88 
. 

 11 41 33 00-0287 EA 14" x 42" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 352.85 31.14 
. 

 11 41 33 00-0288 EA 14" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 375.25 31.39 
. 

 11 41 33 00-0289 EA 14" x 54" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 393.97 31.64 
. 

 11 41 33 00-0290 EA 14" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 412.77 31.89 
. 

 11 41 33 00-0291 EA 14" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 443.04 32.39 
. 

 11 41 33 00-0292 EA 18" x 24" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 329.69 30.63 
. 

 11 41 33 00-0293 EA 18" x 30" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 341.31 30.88 
. 

 11 41 33 00-0294 EA 18" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 363.64 31.14 
. 

 11 41 33 00-0295 EA 18" x 42" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 389.63 31.39 
. 

 11 41 33 00-0296 EA 18" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 412.02 31.64 
. 

 11 41 33 00-0297 EA 18" x 54" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 441.53 31.89 
. 

 11 41 33 00-0298 EA 18" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 463.94 32.14 
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. 
 11 41 33 00-0299 EA 18" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 497.87 32.64 

. 
 11 41 33 00-0300 EA 21" x 24" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 344.90 30.88 

. 
 11 41 33 00-0301 EA 21" x 30" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 374.50 31.14 

. 
 11 41 33 00-0302 EA 21" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 393.22 31.39 

. 
 11 41 33 00-0303 EA 21" x 42" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 415.62 31.64 

. 
 11 41 33 00-0304 EA 21" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 430.75 31.89 

. 
 11 41 33 00-0305 EA 21" x 54" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 471.13 32.14 

. 
 11 41 33 00-0306 EA 21" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 489.93 32.39 

. 
 11 41 33 00-0307 EA 21" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 545.44 32.89 

. 
 11 41 33 00-0308 EA 24" x 24" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 381.69 31.14 

. 
 11 41 33 00-0309 EA 24" x 30" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 396.82 31.39 

. 
 11 41 33 00-0310 EA 24" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 408.43 31.64 

. 
 11 41 33 00-0311 EA 24" x 42" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 437.94 31.89 

. 
 11 41 33 00-0312 EA 24" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 471.13 32.14 

. 
 11 41 33 00-0313 EA 24" x 54" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 507.89 32.39 

. 
 11 41 33 00-0314 EA 24" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 537.49 32.64 

. 
 11 41 33 00-0315 EA 24" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 603.86 33.14 

XXXXXXX 
. 
 11 41 33 00-0316  74" Height, 4 Tier Open Wire Shelves, Galvanized Shelving Unit (11 41 33 00-0249) 
. 
. 

 11 41 33 00-0317 EA 14" x 24" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 310.96 30.38 
. 

 11 41 33 00-0318 EA 14" x 30" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 326.09 30.63 
. 

 11 41 33 00-0319 EA 14" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 344.90 30.88 
. 

 11 41 33 00-0320 EA 14" x 42" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 360.04 31.14 
. 

 11 41 33 00-0321 EA 14" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 382.44 31.39 
. 

 11 41 33 00-0322 EA 14" x 54" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 401.16 31.64 
. 

 11 41 33 00-0323 EA 14" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 419.96 31.89 
. 

 11 41 33 00-0324 EA 14" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 450.22 32.39 
. 

 11 41 33 00-0325 EA 18" x 24" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 336.88 30.63 
. 

 11 41 33 00-0326 EA 18" x 30" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 348.50 30.88 
. 

 11 41 33 00-0327 EA 18" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 370.83 31.14 
. 

 11 41 33 00-0328 EA 18" x 42" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 396.82 31.39 
. 

 11 41 33 00-0329 EA 18" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 419.21 31.64 
. 

 11 41 33 00-0330 EA 18" x 54" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 448.71 31.89 
. 

 11 41 33 00-0331 EA 18" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 471.13 32.14 
. 

 11 41 33 00-0332 EA 18" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 505.06 32.64 
. 

 11 41 33 00-0333 EA 21" x 24" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 352.09 30.88 
. 

 11 41 33 00-0334 EA 21" x 30" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 381.69 31.14 
. 

 11 41 33 00-0335 EA 21" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 400.41 31.39 
. 

 11 41 33 00-0336 EA 21" x 42" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 422.81 31.64 
. 

 11 41 33 00-0337 EA 21" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 437.94 31.89 
. 

 11 41 33 00-0338 EA 21" x 54" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 478.32 32.14 
. 

 11 41 33 00-0339 EA 21" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 497.12 32.39 
. 

 11 41 33 00-0340 EA 21" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 552.63 32.89 
. 

 11 41 33 00-0341 EA 24" x 24" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 388.88 31.14 
. 

 11 41 33 00-0342 EA 24" x 30" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 404.01 31.39 
. 

 11 41 33 00-0343 EA 24" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 415.62 31.64 
. 

 11 41 33 00-0344 EA 24" x 42" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 445.13 31.89 
. 

 11 41 33 00-0345 EA 24" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 478.32 32.14 
. 

 11 41 33 00-0346 EA 24" x 54" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 515.08 32.39 
. 

 11 41 33 00-0347 EA 24" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 544.68 32.64 
. 

 11 41 33 00-0348 EA 24" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 611.04 33.14 

XXXXXXX 
. 
 11 41 33 00-0349  86" Height, 4 Tier Open Wire Shelves, Galvanized Shelving Unit (11 41 33 00-0249) 
. 
. 

 11 41 33 00-0350 EA 14" x 24" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 329.01 30.38 
. 

 11 41 33 00-0351 EA 14" x 30" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 344.14 30.63 
. 

 11 41 33 00-0352 EA 14" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 362.95 30.88 
. 

 11 41 33 00-0353 EA 14" x 42" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 378.09 31.14 
. 

 11 41 33 00-0354 EA 14" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 400.49 31.39 
. 

 11 41 33 00-0355 EA 14" x 54" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 419.21 31.64 
. 

 11 41 33 00-0356 EA 14" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 438.01 31.89 
. 

 11 41 33 00-0357 EA 14" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 468.27 32.39 
. 

 11 41 33 00-0358 EA 18" x 24" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 354.93 30.63 
. 

 11 41 33 00-0359 EA 18" x 30" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 366.55 30.88 
. 

 11 41 33 00-0360 EA 18" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 388.88 31.14 
. 

 11 41 33 00-0361 EA 18" x 42" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 414.87 31.39 
. 

 11 41 33 00-0362 EA 18" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 437.26 31.64 
. 

 11 41 33 00-0363 EA 18" x 54" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 466.76 31.89 
. 

 11 41 33 00-0364 EA 18" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 489.18 32.14 
. 

 11 41 33 00-0365 EA 18" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 523.11 32.64 
. 

 11 41 33 00-0366 EA 21" x 24" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 370.14 30.88 
. 

 11 41 33 00-0367 EA 21" x 30" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 399.74 31.14 
. 

 11 41 33 00-0368 EA 21" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 418.46 31.39 
. 

 11 41 33 00-0369 EA 21" x 42" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 440.86 31.64 
. 

 11 41 33 00-0370 EA 21" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 455.99 31.89 
. 

 11 41 33 00-0371 EA 21" x 54" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 496.37 32.14 
. 

 11 41 33 00-0372 EA 21" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 515.17 32.39 
. 

 11 41 33 00-0373 EA 21" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 570.68 32.89 
. 

 11 41 33 00-0374 EA 24" x 24" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 406.93 31.14 
. 

 11 41 33 00-0375 EA 24" x 30" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 422.06 31.39 
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. 
 11 41 33 00-0376 EA 24" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 433.67 31.64 

. 
 11 41 33 00-0377 EA 24" x 42" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 463.18 31.89 

. 
 11 41 33 00-0378 EA 24" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 496.37 32.14 

. 
 11 41 33 00-0379 EA 24" x 54" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 533.13 32.39 

. 
 11 41 33 00-0380 EA 24" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 562.73 32.64 

. 
 11 41 33 00-0381 EA 24" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit ........................................................... 629.09 33.14 

XXXXXXX 
. 
 11 41 33 00-0382  54" Height, 4 Tier Solid Shelves, Galvanized Shelving Unit (11 41 33 00-0249) 
. 
. 

 11 41 33 00-0383 EA 18" x 36" Wide Solid Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 561.80 31.14 
. 

 11 41 33 00-0384 EA 18" x 48" Wide Solid Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 617.37 31.64 
. 

 11 41 33 00-0385 EA 18" x 60" Wide Solid Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 690.93 32.14 
. 

 11 41 33 00-0386 EA 18" x 72" Wide Solid Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 735.65 32.64 
. 

 11 41 33 00-0387 EA 24" x 36" Wide Solid Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 613.71 31.64 
. 

 11 41 33 00-0388 EA 24" x 48" Wide Solid Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 708.91 32.14 
. 

 11 41 33 00-0389 EA 24" x 60" Wide Solid Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 782.46 32.64 
. 

 11 41 33 00-0390 EA 24" x 72" Wide Solid Shelf, 54" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 892.03 33.14 

XXXXXXX 
. 
 11 41 33 00-0391  63" Height, 4 Tier Solid Shelves, Galvanized Shelving Unit (11 41 33 00-0249) 
. 
. 

 11 41 33 00-0392 EA 18" x 36" Wide Solid Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 568.99 31.14 
. 

 11 41 33 00-0393 EA 18" x 48" Wide Solid Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 624.57 31.64 
. 

 11 41 33 00-0394 EA 18" x 60" Wide Solid Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 698.12 32.14 
. 

 11 41 33 00-0395 EA 18" x 72" Wide Solid Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 742.84 32.64 
. 

 11 41 33 00-0396 EA 24" x 36" Wide Solid Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 620.90 31.64 
. 

 11 41 33 00-0397 EA 24" x 48" Wide Solid Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 716.10 32.14 
. 

 11 41 33 00-0398 EA 24" x 60" Wide Solid Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 789.65 32.64 
. 

 11 41 33 00-0399 EA 24" x 72" Wide Solid Shelf, 63" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 899.22 33.14 

XXXXXXX 
. 
 11 41 33 00-0400  74" Height, 4 Tier Solid Shelves, Galvanized Shelving Unit (11 41 33 00-0249) 
. 
. 

 11 41 33 00-0401 EA 18" x 36" Wide Solid Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 576.18 31.14 
. 

 11 41 33 00-0402 EA 18" x 48" Wide Solid Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 631.76 31.64 
. 

 11 41 33 00-0403 EA 18" x 60" Wide Solid Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 705.32 32.14 
. 

 11 41 33 00-0404 EA 18" x 72" Wide Solid Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 750.03 32.64 
. 

 11 41 33 00-0405 EA 24" x 36" Wide Solid Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 628.09 31.64 
. 

 11 41 33 00-0406 EA 24" x 48" Wide Solid Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 723.29 32.14 
. 

 11 41 33 00-0407 EA 24" x 60" Wide Solid Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 796.83 32.64 
. 

 11 41 33 00-0408 EA 24" x 72" Wide Solid Shelf, 74" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 906.43 33.14 

XXXXXXX 
. 
 11 41 33 00-0409  86" Height, 4 Tier Solid Shelves, Galvanized Shelving Unit (11 41 33 00-0249) 
. 
. 

 11 41 33 00-0410 EA 18" x 36" Wide Solid Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 594.23 31.14 
. 

 11 41 33 00-0411 EA 18" x 48" Wide Solid Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 649.80 31.64 
. 

 11 41 33 00-0412 EA 18" x 60" Wide Solid Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 723.36 32.14 
. 

 11 41 33 00-0413 EA 18" x 72" Wide Solid Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 768.08 32.64 
. 

 11 41 33 00-0414 EA 24" x 36" Wide Solid Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 646.14 31.64 
. 

 11 41 33 00-0415 EA 24" x 48" Wide Solid Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 741.34 32.14 
. 

 11 41 33 00-0416 EA 24" x 60" Wide Solid Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 814.89 32.64 
. 

 11 41 33 00-0417 EA 24" x 72" Wide Solid Shelf, 86" Height, 4 Shelves, Galvanized Shelving Unit .................................................................... 924.46 33.14 

XXXXXXX 
. 
 11 41 33 00-0418  Stainless Steel Shelving Unit (11 41 33 00-0001) 
. 
. 
 11 41 33 00-0419  63" Height, 4 Tier Open Wire Shelves, Stainless Steel Shelving Unit (11 41 33 00-

0418) 
. 
. 

 11 41 33 00-0420 EA 18" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit...................................................... 719.98 31.14 
. 

 11 41 33 00-0421 EA 18" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit...................................................... 839.75 31.64 
. 

 11 41 33 00-0422 EA 18" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit...................................................... 991.14 32.14 
. 

 11 41 33 00-0423 EA 18" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit................................................... 1,149.70 32.64 
. 

 11 41 33 00-0424 EA 24" x 36" Wide Open Wire Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit...................................................... 849.79 31.64 
. 

 11 41 33 00-0425 EA 24" x 48" Wide Open Wire Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit...................................................... 987.19 32.14 
. 

 11 41 33 00-0426 EA 24" x 60" Wide Open Wire Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit................................................... 1,167.33 32.64 
. 

 11 41 33 00-0427 EA 24" x 72" Wide Open Wire Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit................................................... 1,405.31 33.14 

XXXXXXX 
. 
 11 41 33 00-0428  74" Height, 4 Tier Open Wire Shelves, Stainless Steel Shelving Unit (11 41 33 00-

0418) 
. 
. 

 11 41 33 00-0429 EA 18" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit...................................................... 745.14 31.14 
. 

 11 41 33 00-0430 EA 18" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit...................................................... 864.91 31.64 
. 

 11 41 33 00-0431 EA 18" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit................................................... 1,019.89 32.14 
. 

 11 41 33 00-0432 EA 18" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit................................................... 1,174.85 32.64 
. 

 11 41 33 00-0433 EA 24" x 36" Wide Open Wire Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit...................................................... 874.95 31.64 
. 

 11 41 33 00-0434 EA 24" x 48" Wide Open Wire Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit................................................... 1,012.35 32.14 
. 

 11 41 33 00-0435 EA 24" x 60" Wide Open Wire Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit................................................... 1,192.48 32.64 
. 

 11 41 33 00-0436 EA 24" x 72" Wide Open Wire Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit................................................... 1,430.48 33.14 

XXXXXXX 
. 
 11 41 33 00-0437  86" Height, 4 Tier Open Wire Shelves, Stainless Steel Shelving Unit (11 41 33 00-

0418) 
. 
. 

 11 41 33 00-0438 EA 18" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit...................................................... 770.30 31.14 
. 

 11 41 33 00-0439 EA 18" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit...................................................... 890.07 31.64 
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. 
 11 41 33 00-0440 EA 18" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit .................................................. 1,045.04 32.14 

. 
 11 41 33 00-0441 EA 18" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit .................................................. 1,200.02 32.64 

. 
 11 41 33 00-0442 EA 24" x 36" Wide Open Wire Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit ..................................................... 900.11 31.64 

. 
 11 41 33 00-0443 EA 24" x 48" Wide Open Wire Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit .................................................. 1,037.51 32.14 

. 
 11 41 33 00-0444 EA 24" x 60" Wide Open Wire Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit .................................................. 1,217.65 32.64 

. 
 11 41 33 00-0445 EA 24" x 72" Wide Open Wire Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit .................................................. 1,455.63 33.14 

XXXXXXX 
. 
 11 41 33 00-0446  63" Height, 4 Tier Solid Shelves, Stainless Steel Shelving Unit (11 41 33 00-0418) 
. 
. 

 11 41 33 00-0447 EA 18" x 36" Wide Solid Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,185.06 31.14 
. 

 11 41 33 00-0448 EA 18" x 48" Wide Solid Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,310.71 31.64 
. 

 11 41 33 00-0449 EA 18" x 60" Wide Solid Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,477.58 32.14 
. 

 11 41 33 00-0450 EA 18" x 72" Wide Solid Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,578.30 32.64 
. 

 11 41 33 00-0451 EA 24" x 36" Wide Solid Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,420.67 31.64 
. 

 11 41 33 00-0452 EA 24" x 48" Wide Solid Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,674.36 32.14 
. 

 11 41 33 00-0453 EA 24" x 60" Wide Solid Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,859.33 32.64 
. 

 11 41 33 00-0454 EA 24" x 72" Wide Solid Shelf, 63" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 2,136.04 33.14 

XXXXXXX 
. 
 11 41 33 00-0455  74" Height, 4 Tier Solid Shelves, Stainless Steel Shelving Unit (11 41 33 00-0418) 
. 
. 

 11 41 33 00-0456 EA 18" x 36" Wide Solid Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,221.08 31.14 
. 

 11 41 33 00-0457 EA 18" x 48" Wide Solid Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,348.91 31.64 
. 

 11 41 33 00-0458 EA 18" x 60" Wide Solid Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,518.73 32.14 
. 

 11 41 33 00-0459 EA 18" x 72" Wide Solid Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,621.16 32.64 
. 

 11 41 33 00-0460 EA 24" x 36" Wide Solid Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,456.70 31.64 
. 

 11 41 33 00-0461 EA 24" x 48" Wide Solid Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,710.37 32.14 
. 

 11 41 33 00-0462 EA 24" x 60" Wide Solid Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,897.38 32.64 
. 

 11 41 33 00-0463 EA 24" x 72" Wide Solid Shelf, 74" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 2,177.19 33.14 

XXXXXXX 
. 
 11 41 33 00-0464  86" Height, 4 Tier Solid Shelves, Stainless Steel Shelving Unit (11 41 33 00-0418) 
. 
. 

 11 41 33 00-0465 EA 18" x 36" Wide Solid Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,257.11 31.14 
. 

 11 41 33 00-0466 EA 18" x 48" Wide Solid Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,384.25 31.64 
. 

 11 41 33 00-0467 EA 18" x 60" Wide Solid Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,553.18 32.14 
. 

 11 41 33 00-0468 EA 18" x 72" Wide Solid Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,655.13 32.64 
. 

 11 41 33 00-0469 EA 24" x 36" Wide Solid Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,492.72 31.64 
. 

 11 41 33 00-0470 EA 24" x 48" Wide Solid Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,746.40 32.14 
. 

 11 41 33 00-0471 EA 24" x 60" Wide Solid Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 1,932.25 32.64 
. 

 11 41 33 00-0472 EA 24" x 72" Wide Solid Shelf, 86" Height, 4 Shelves, Stainless Steel Shelving Unit ............................................................ 2,210.25 33.14 

XXXXXXX 
. 
 11 41 33 00-0473  Galvanized Steel Dunnage Rack (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0474 EA 18" x 24" Open Wire Shelf, 14" Height, Galvanized Dunnage Rack ................................................................................... 194.82 22.39 
. 

 11 41 33 00-0475 EA 18" x 30" Open Wire Shelf, 14" Height, Galvanized Dunnage Rack ................................................................................... 205.08 23.01 
. 

 11 41 33 00-0476 EA 18" x 36" Open Wire Shelf, 14" Height, Galvanized Dunnage Rack ................................................................................... 216.74 23.64 
. 

 11 41 33 00-0477 EA 18" x 48" Open Wire Shelf, 14" Height, Galvanized Dunnage Rack ................................................................................... 238.16 24.26 
. 

 11 41 33 00-0478 EA 18" x 60" Open Wire Shelf, 14" Height, Galvanized Dunnage Rack ................................................................................... 256.78 24.88 
. 

 11 41 33 00-0479 EA 24" x 24" Open Wire Shelf, 14" Height, Galvanized Dunnage Rack ................................................................................... 208.77 22.39 
. 

 11 41 33 00-0480 EA 24" x 30" Open Wire Shelf, 14" Height, Galvanized Dunnage Rack ................................................................................... 227.41 23.01 
. 

 11 41 33 00-0481 EA 24" x 36" Open Wire Shelf, 14" Height, Galvanized Dunnage Rack ................................................................................... 239.06 23.64 
. 

 11 41 33 00-0482 EA 24" x 48" Open Wire Shelf, 14" Height, Galvanized Dunnage Rack ................................................................................... 259.09 24.26 
. 

 11 41 33 00-0483 EA 24" x 60" Open Wire Shelf, 14" Height, Galvanized Dunnage Rack ................................................................................... 281.90 24.88 

XXXXXXX 
. 
 11 41 33 00-0484  Stainless Steel Dunnage Rack (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0485 EA 18" x 36" Open Wire Shelf, 14-1/2" Height, Stainless Steel Dunnage Rack ....................................................................... 507.55 23.64 
. 

 11 41 33 00-0486 EA 18" x 48" Open Wire Shelf, 14-1/2" Height, Stainless Steel Dunnage Rack ....................................................................... 634.08 24.26 
. 

 11 41 33 00-0487 EA 18" x 60" Open Wire Shelf, 16-1/4" Height, Stainless Steel Dunnage Rack .................................................................... 1,064.73 24.88 
. 

 11 41 33 00-0488 EA 24" x 36" Open Wire Shelf, 14-1/2" Height, Stainless Steel Dunnage Rack ....................................................................... 554.22 23.64 
. 

 11 41 33 00-0489 EA 24" x 48" Open Wire Shelf, 14-1/2" Height, Stainless Steel Dunnage Rack ....................................................................... 688.11 24.26 
. 

 11 41 33 00-0490 EA 24" x 60" Open Wire Shelf, 16-1/4" Height, Stainless Steel Dunnage Rack .................................................................... 1,160.09 24.88 

XXXXXXX 
. 
 11 41 33 00-0491  Mobile Racks (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0492 EA  Mobile Rack With Pan Slide ............................................................................................................................................. 1,448.22 37.70 

XXXXXXX 
. 
 11 41 33 00-0493  Can Racks (11 41 33 00-0001) 
. 
. 

 11 41 33 00-0494 EA 27-1/4" Wide x 42" Deep x 81-1/16" High, Aluminum Frame Can Rack .......................................................................... 2,806.76 37.70 
Note: 156 #10 cans capacity 

XXXXXXX 
. 
 11 42  Food Preparation Equipment (11 40) 
. 
. 
 11 42 13  Food Preparation Appliances (11 42)
. 
. 
 11 42 13 00-0001  Vertical Cutter Mixers (11 42 13) 
. 
. 

 11 42 13 00-0002 EA Bench Type Mixers, 25 Quart .......................................................................................................................................... 8,498.11 194.84 
. 

 11 42 13 00-0003 EA Bench Type Mixers, 40 Quart .......................................................................................................................................... 9,821.75 216.49 
. 

 11 42 13 00-0004 EA Bench Type Mixers, 80 Quart ........................................................................................................................................ 12,207.44 311.75 
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. 
 11 42 13 00-0005 EA  Bench Type Mixers, 130 Quart....................................................................................................................................... 13,650.42 389.69 

XXXXXXX 
. 
 11 42 13 00-0006  Choppers (11 42 13) 
. 
. 

 11 42 13 00-0007 EA Choppers, 5 LB ................................................................................................................................................................ 2,175.00 173.19 
. 

 11 42 13 00-0008 EA Choppers, 16 LB .............................................................................................................................................................. 3,187.43 225.15 
. 

 11 42 13 00-0009 EA Choppers, 35 LB - 40 LB .................................................................................................................................................. 6,113.51 277.10 
. 

 11 42 13 00-0010 EA Choppers, 35 LB - 40 LB/Min, 2 HP ................................................................................................................................. 5,063.87 246.19 
. 

 11 42 13 00-0011 EA Choppers, 35 LB - 40 LB/Min, 3 HP ................................................................................................................................. 5,735.57 246.19 

XXXXXXX 
. 
 11 42 13 00-0012  Stand Model Mixer (11 42 13) 
. 
. 

 11 42 13 00-0013 EA 10 Quart, 120 Voltage, 3/4 HP, Gear-Driven Commercial Planetary Stand Mixer With Guard (Avantco MX10) .............. 1,012.11 83.16 
. 

 11 42 13 00-0014 EA 20 Quart, 120 Voltage, 1-1/2 HP, Gear-Driven Commercial Planetary Stand Mixer With Guard (Avantco MX20) ........... 1,254.11 83.16 
. 

 11 42 13 00-0015 EA 10 Quart, 120 Voltage, 1/3 HP, Gear-Driven Commercial Planetary Stand Mixer With Guard (Globe SP10) .................. 3,277.23 83.16 
. 

 11 42 13 00-0016 EA 20 Quart, 240 Voltage, 1/2 HP, Gear-Driven Commercial Planetary Stand Mixer With Stainless Steel Bowl Guard 
(Hobart HL-200-1) ........................................................................................................................................................... 6,891.08 82.27 

XXXXXXX 
. 
 11 42 13 00-0017  Floor Model Mixer (11 42 13) 
. 
. 

 11 42 13 00-0018 EA 30 Quart, 120 Voltage, 1-3/4 HP, Gear-Driven Commercial Planetary Floor Mixer With Stainless Steel Bowl Guard 
(Avantco MX30) .............................................................................................................................................................. 2,585.11 83.16 

. 
 11 42 13 00-0019 EA 40 Quart, 240 Voltage, 2 HP, Gear-Driven Commercial Planetary Floor Mixer With Stainless Steel Bowl Guard 

(Avantco MX40) .............................................................................................................................................................. 3,571.62 92.41 
. 

 11 42 13 00-0020 EA 60 Quart, 240 Voltage, 2-1/2 HP, Gear-Driven Commercial Planetary Floor Mixer With Stainless Steel Bowl Guard 
(Avantco MX60) .............................................................................................................................................................. 6,135.70 103.95 

. 
 11 42 13 00-0021 EA 30 Quart, 240 Voltage, 3/4 HP, Gear-Driven Commercial Planetary Floor Mixer With Stainless Steel Bowl Guard 

(Hobart HL-300-1) ......................................................................................................................................................... 13,089.43 82.27 
. 

 11 42 13 00-0022 EA 40 Quart, 240 Voltage, 1-1/2 HP, Gear-Driven Commercial Planetary Floor Mixer With Stainless Steel Bowl Guard 
(Hobart HL-400-1) ......................................................................................................................................................... 16,068.27 84.43 

. 
 11 42 13 00-0023 EA 60 Quart, 220-240 Voltage, 2-3/4 HP, Gear-Driven Commercial Planetary Floor Mixer With Stainless Steel Bowl 

Guard (Hobart HL-600-1) .............................................................................................................................................. 20,462.23 86.60 
. 

 11 42 13 00-0024 EA 80 Quart, 220-240 Voltage, 3 HP, Gear-Driven Commercial Planetary Floor Mixer With Stainless Steel Bowl 
Guard (Hobart HL800-1) ............................................................................................................................................... 30,215.54 108.24 

. 
 11 42 13 00-0025 EA  140 Quart, 220-240 Voltage, 5 HP, Gear-Driven Commercial Planetary Floor Mixer With Stainless Steel Bowl 

Guard (Hobart HL-1400-1) ............................................................................................................................................ 38,704.75 138.56 

XXXXXXX 
. 
 11 42 13 00-0026  Slicers (11 42 13) 
. 
. 

 11 42 13 00-0027 EA 1/3 HP, 12" Manual Gravity Feed Meat Slicer (Avantco SL312) ......................................................................................... 601.97 25.99 
. 

 11 42 13 00-0028 EA 1/2 HP, 12" Manual Gravity Feed Meat Slicer (Avantco SL512) ......................................................................................... 875.88 25.99 
. 

 11 42 13 00-0029 EA 1/2 HP, 13" Medium-Duty Manual Gravity Feed Meat Slicer (Avantco SL713MAN) ........................................................ 1,260.88 25.99 
. 

 11 42 13 00-0030 EA 1/2 HP, 12" Medium-Duty Automatic Meat Slicer With Manual Use Option (Avantco SL612A) ....................................... 2,140.88 25.99 
. 

 11 42 13 00-0031 EA 3/4 HP, 13" Medium-Duty Automatic Meat Slicer With Manual Use Option (Avantco SL713A) ....................................... 2,360.88 25.99 
. 

 11 42 13 00-0032 EA 1/2 HP, 13" Heavy-Duty Automatic Gravity Feed Meat Slicer (Hobart EDGE13A-11) ..................................................... 4,333.18 25.99 

XXXXXXX 
. 
 11 42 13 00-0033  Peelers (11 42 13) 
. 
. 

 11 42 13 00-0034 EA 22 Lb, 120 Voltage, Potato Peeler (Sammic PI-10) .......................................................................................................... 2,738.66 140.72 
. 

 11 42 13 00-0035 EA  44 Lb, 120 Voltage, Potato Peeler (Sammic PI-20) .......................................................................................................... 3,165.21 164.10 
. 

 11 42 13 00-0036 EA 66 Lb, 120 Voltage, Potato Peeler (Sammic PI-30) .......................................................................................................... 4,891.76 187.66 
. 

 11 42 13 00-0037 EA 20 Lb, 115 Voltage, Potato Peeler (Hobart 6115) ............................................................................................................ 4,358.90 140.72 
. 

 11 42 13 00-0038 EA 40 Lb, 115 Voltage, Potato Peeler (Hobart 6430-1) ......................................................................................................... 8,810.46 164.10 
. 

 11 42 13 00-0039 EA 60 Lb, 115 Voltage, Potato Peeler (Hobart 6460-1) ......................................................................................................... 9,384.79 187.66 

XXXXXXX 
. 
 11 42 13 00-0040  Proof Boxes (11 42 13) 
. 
. 

 11 42 13 00-0041 EA 30-1/2" x 22-1/2", Stainless Steel Proof Box .................................................................................................................... 2,072.17 68.05 
. 

 11 42 13 00-0042 EA 30-1/2" x 45", Stainless Steel Proof Box .......................................................................................................................... 3,467.48 114.05 
. 

 11 42 13 00-0043 EA  30-1/2" x 45", Galvanized Proof Box ................................................................................................................................ 2,810.33 51.77 

XXXXXXX 
. 
 11 42 13 00-0044  Non-Insulated Heated Proof Cabinet (11 42 13) 
. 
. 

 11 42 13 00-0045 EA Angle Slide 69-3/4", Solid Door Non Insulated Heated Proof Cabinet ............................................................................. 1,630.63 65.21 
. 

 11 42 13 00-0046 EA Angle Slide 69-3/4", Clear Door Non Insulated Heated Proof Cabinet ............................................................................. 1,749.17 69.72 
. 

 11 42 13 00-0047 EA Channel Slide 69-3/4", Solid Door Non Insulated Heated Proof Cabinet ......................................................................... 1,619.56 64.69 
. 

 11 42 13 00-0048 EA  Channel Slide 69-3/4", Clear Door Non Insulated Heated Proof Cabinet ......................................................................... 1,716.51 68.57 

XXXXXXX 
. 
 11 42 13 00-0049  Insulated Heated Proof Cabinet (11 42 13) 
. 
. 

 11 42 13 00-0050 EA 3 Spacing, 69-3/4" High Solid Door Insulated Heated Proof Cabinet ............................................................................... 2,666.66 119.44 
. 

 11 42 13 00-0051 EA  3 Spacing 69-3/4" High Sliding Door Insulated Heated Proof Cabinet ............................................................................. 2,786.71 124.86 

XXXXXXX 
. 
 11 42 13 00-0052  Pass-Thru Hot Food Holding Cabinet (11 42 13) 
. 
. 

 11 42 13 00-0053 EA Single Section, Full Door, Pass-Thru Hot Food Holding Cabinet ..................................................................................... 5,245.97 181.86 
. 

 11 42 13 00-0054 EA Single Section, Half Door, Pass-Thru Hot Food Holding Cabinet .................................................................................... 5,578.20 181.86 
. 

 11 42 13 00-0055 EA Two Section, Full Door, Pass-Thru Hot Food Holding Cabinet ........................................................................................ 7,111.87 190.51 
. 

 11 42 13 00-0056 EA Two Section, Half Door, Pass-Thru Hot Food Holding Cabinet ........................................................................................ 7,790.53 190.51 
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XXXXXXX 
. 
 11 42 16  Food Preparation Surfaces (11 42)
. 
. 
 11 42 16 00-0001  Tables (11 42 16) 
. 
. 
 11 42 16 00-0002  Baker's Table (11 42 16 00-0001) 
. 
. 

 11 42 16 00-0003 EA 4' Open Base Baker's Table ................................................................................................................................................ 841.14 53.25 
. 

 11 42 16 00-0004 EA 10' Open Base Baker's Table ........................................................................................................................................... 1,650.87 104.40 
. 

 11 42 16 00-0005 EA 10' Undershelf Baker's Table ........................................................................................................................................... 2,036.92 128.83 
. 

 11 42 16 00-0006 EA 10' Three Drawers Baker's Table ..................................................................................................................................... 2,184.68 138.34 
. 

 11 42 16 00-0007 EA 10' Bins Baker's Table...................................................................................................................................................... 3,214.26 203.59 
. 

 11 42 16 00-0008 EA 10' Bins And Drawers Baker's Table ................................................................................................................................ 5,047.29 319.58 

XXXXXXX 
. 
 11 42 16 00-0009  Preparation Table, Stainless Steel, With Undershelf (11 42 16 00-0001) 
. 
. 

 11 42 16 00-0010 EA 30" x 72" Square Edge Stainless Steel Preparation Table With Undershelf ....................................................................... 763.00 28.08 
. 

 11 42 16 00-0011 EA 30" x 72' Marine Edge Stainless Steel Preparation Table With Undershelf ......................................................................... 823.88 33.72 
. 

 11 42 16 00-0012 EA  36" x 96" Marine Edge Stainless Steel Preparation Table With Undershelf ..................................................................... 1,242.87 45.84 

XXXXXXX 
. 
 11 42 16 00-0013  Preparation Table, Stainless Steel, With Open Front (11 42 16 00-0001) 
. 
. 

 11 42 16 00-0014 EA 30" X 72" Round Edge Stainless Steel Preparation Table With Open Front ....................................................................... 803.39 29.54 
. 

 11 42 16 00-0015 EA 36" X 96" Round Edge Stainless Steel Preparation Table With Open Front .................................................................... 1,032.60 38.00 
. 

 11 42 16 00-0016 EA 36" X 96" Square Edge Stainless Steel Preparation Table With Open Front ...................................................................... 886.99 32.68 
. 

 11 42 16 00-0017 EA 36" X 96' Marine Edge Stainless Steel Preparation Table With Open Front .................................................................... 1,067.64 39.36 
. 

 11 42 16 00-0018 EA  Roller Utility Drawers Stainless Steel Preparation Table With Open Front ......................................................................... 215.68 7.93 

XXXXXXX 
. 
 11 42 16 00-0019  Mobile Tables (11 42 16 00-0001) 
. 
. 

 11 42 16 00-0020 EA 21-1/4" x 27-1/2" x 41" Galvanized Mobile Table With Galvanized Top ........................................................................... 2,692.89 25.16 
. 

 11 42 16 00-0021 EA 32-1/4" x 27-1/2" x 41" Galvanized Mobile Table With Galvanized Top ........................................................................... 1,456.19 30.17 
. 

 11 42 16 00-0022 EA  32-1/4" x 27-1/2" x 41" Stainless Steel Mobile Table With Stainless Steel Top .................................................................. 919.39 33.93 

XXXXXXX 
. 
 11 42 16 00-0023  Hot Food Tables, Stainless Steel, Gas Or Electric (11 42 16 00-0001) 
. 
. 

 11 42 16 00-0024 EA 32-1/4" x 27-1/2" x 41" Stainless Steel Hot Food Tables ................................................................................................. 1,641.99 60.56 
. 

 11 42 16 00-0025 EA 32-1/4" x 27-1/2" x 21" Stainless Steel Hot Food Tables ................................................................................................. 1,331.84 49.07 
. 

 11 42 16 00-0026 EA Full Size Pan With Cover Stainless Steel Hot Food Tables ................................................................................................ 110.55 4.07 
. 

 11 42 16 00-0027 EA Set Of Three 1/3 Size With Cover Stainless Steel Hot Food Tables ................................................................................... 161.73 5.95 
. 

 11 42 16 00-0028 EA 58-1/2", 4 Openings Stainless Steel Hot Food Tables ..................................................................................................... 3,234.82 106.59 
. 

 11 42 16 00-0029 EA  114-1/2", 8 Openings Stainless Steel Hot Food Tables ................................................................................................... 6,435.73 212.65 

XXXXXXX 
. 
 11 42 16 00-0030  Basic Table (11 42 16 00-0001) 
. 
. 

 11 42 16 00-0031 LF  Table, Basic ........................................................................................................................................................................ 278.16 20.96 

XXXXXXX 
. 
 11 42 16 00-0032  Table With Sink (11 42 16) 
. 
. 

 11 42 16 00-0033 LF  Table With Sink ................................................................................................................................................................... 351.94 40.57 

XXXXXXX 
. 
 11 42 23  Food Preparation Scullery Sinks (11 42)
. 
. 
 11 42 23 00-0001  Stainless Steel Scullery Sinks (11 42 23) 

Note: Excludes faucet. See CSI section 22 42 39 00-0071 for service sink faucets. 
. 
. 

 11 42 23 00-0002 EA Stainless Steel Scullery Sink, Single 30" x 24" x 12" Compartment And Drainboard ....................................................... 1,919.41 170.24 
    For Additional Drain Board, Add  172.49 

. 
 11 42 23 00-0003 EA Stainless Steel Scullery Sink, Double 30" x 24" x 12" Compartment And Drainboard ..................................................... 2,697.93 194.56 

    For Additional Drain Board, Add  245.47 
. 

 11 42 23 00-0004 EA Stainless Steel Scullery Sink, Triple 30" x 24" x 12" Compartment And Drainboard ........................................................ 3,560.36 194.56 
    For Additional Drain Board, Add  326.85 

. 
 11 42 23 00-0005 EA Stainless Steel Scullery Sink, Quad 30" x 24" x 12" Compartment And Drainboard ........................................................ 5,079.91 194.56 

    For Additional Drain Board, Add  469.08 
. 

 11 42 23 00-0006 EA Stainless Steel Pot Sink, Double 20" x 20" x 18" Compartment And Drainboard ............................................................. 3,149.66 194.56 
. 

 11 42 23 00-0007 EA Stainless Steel Scullery Sink, Double 24" x 24" x 14" Compartment And Drainboards (Elkay WNSF8248LR) ............... 3,986.43 194.56 
    For Additional Drain Board, Add  374.32 

XXXXXXX 
. 
 11 44  Food Cooking Equipment (11 40) 
. 
. 
 11 44 13  Commercial Ranges (11 44)
. 
. 
 11 44 13 00-0001  Range (11 44 13) 
. 
. 

 11 44 13 00-0002 EA Heavy Duty Range, With 34" Open Top Oven ................................................................................................................. 4,438.11 86.60 
. 

 11 44 13 00-0003 EA Range With Fry Top ......................................................................................................................................................... 4,438.11 86.60 
. 

 11 44 13 00-0004 EA Steel Finish Fry Top ......................................................................................................................................................... 9,655.67 128.01 
. 

 11 44 13 00-0005 EA Stainless Top Only Fry Top .............................................................................................................................................. 9,653.32 126.54 
. 

 11 44 13 00-0006 EA Stainless Top And 2 Sides Fry Top ................................................................................................................................ 11,153.15 147.34 
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. 
 11 44 13 00-0007 EA Gas Range, Vulcan #260L ............................................................................................................................................. 10,026.05 131.27 

Note: Six 12" burners, open top sections, porcelain on steel aeration plates and grates. 24" griddle/broiler, two 
26-1/4" x 22" x 14-1/2" ovens porcelain on steel liner and aluminized steel construction, nickel plated oven racks. 

. 
 11 44 13 00-0008 EA 48" Range With Casters (Vulcan 48C-4B24GN) ............................................................................................................ 10,443.80 75.40 

XXXXXXX 
. 
 11 44 16  Commercial Ovens (11 44) 
. 
. 
 11 44 16 00-0001  Bake Oven (11 44 16) 
. 
. 

 11 44 16 00-0002 EA 55", 208 Voltage, 1 Phase, Single Deck Electric Bake Oven (Bakers Pride EB-1-8-3836) ............................................ 11,075.08 365.90 
. 

 11 44 16 00-0003 EA 55", 208 Voltage, 3 Phase, Single Deck Electric Bake Oven (Bakers Pride EB-1-8-3836) ............................................ 11,075.08 365.90 
. 

 11 44 16 00-0004 EA 74", 208 Voltage, 1 Phase, Single Deck Electric Bake Oven (Bakers Pride EB-1-8-5736) ............................................ 14,898.73 365.90 
. 

 11 44 16 00-0005 EA 74", 208 Voltage, 3 Phase, Single Deck Electric Bake Oven (Bakers Pride EB-1-8-5736) ............................................ 14,898.73 365.90 
. 

 11 44 16 00-0006 EA 55", 208 Voltage, 1 Phase, Double Deck Electric Bake Oven (Bakers Pride EB-2-8-3836) ........................................... 21,184.62 418.17 
. 

 11 44 16 00-0007 EA 55", 208 Voltage, 3 Phase, Double Deck Electric Bake Oven (Bakers Pride EB-2-8-3836) ........................................... 21,184.62 418.17 

XXXXXXX 
. 
 11 44 16 00-0008  Rapid-Cook Countertop Bake Ovens (11 44 16) 
. 
. 

 11 44 16 00-0009 EA 6,200 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Digital Control, Stainless Steel Countertop Oven 
(TurboChef ECS-9500-1) ................................................................................................................................................ 8,731.70 18.85 

. 
 11 44 16 00-0010 EA 800 To 2,200 Watts, 208/240 Volt, Rapid Cook Type, Touchscreen Control, Stainless Steel Classic Countertop 

Oven  (MerryChef E1SM) ............................................................................................................................................... 5,178.65 18.85 
. 

 11 44 16 00-0011 EA 4,700 Watts, 208/240 Volt, 1.2 CF,  Rapid Cook Type, Touchscreen Control, Stainless Steel Countertop Oven 
(MerryChef E3-1330-H ) .................................................................................................................................................. 4,077.55 18.85 

. 
 11 44 16 00-0012 EA 800 To 900 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touch Screen Controls, Stainless Steel Countertop 

High-Speed Oven  (TurboChef ECO-9500-1) ................................................................................................................. 6,220.75 18.85 
. 

 11 44 16 00-0013 EA 800 To 900 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touch Screen Controls, Stainless Steel Countertop 
Oven, Black (TurboChef ECO-9500-5) ........................................................................................................................... 6,474.69 18.85 

. 
 11 44 16 00-0014 EA 800 To 900 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touch Screen Controls, Stainless Steel Countertop 

Oven, Red (TurboChef ECO-9500-2) ............................................................................................................................. 6,474.69 18.85 
. 

 11 44 16 00-0015 EA 800 To 900 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touchscreen Controls, Stainless Steel Countertop 
Oven, Blue (TurboChef ECO-9500) ................................................................................................................................ 6,474.69 18.85 

. 
 11 44 16 00-0016 EA 800 To 900 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touchscreen Controls, Stainless Steel Countertop 

Oven, Green (TurboChef ECO-9500) ............................................................................................................................. 6,474.69 18.85 
. 

 11 44 16 00-0017 EA 800 To 900 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Digital Controls, Stainless Steel Countertop Oven, 
White (TurboChef ECO-9500)......................................................................................................................................... 6,474.69 18.85 

. 
 11 44 16 00-0018 EA 1,600 To 1,700 Watts, 208/240 Volt, 1.05 CF, Rapid Cook Type, Touch Screen Controls, Stainless Steel 

Countertop Oven (TurboChef NGC-1280-1) ................................................................................................................. 12,051.87 18.85 
. 

 11 44 16 00-0019 EA 6,200 Watts, 208/240 Volt, 1.304 CF, Rapid Cook Type, Touchscreen Controls, Stainless Steel Countertop Oven 
(MerryChef E4S) ........................................................................................................................................................... 11,173.10 18.85 

. 
 11 44 16 00-0020 EA 4,600 Watts, 208/240 Volt, 1.2 CF, Accelerated Cook Type, Digital Controls, Stainless Steel Jetwave Ventless 

Countertop Oven (Amana JET19V) ................................................................................................................................ 5,964.71 18.85 
. 

 11 44 16 00-0021 EA 3,200 Watts, 208/240 Volt, 1.2 CF, Accelerated Cook Type, Digital Controls, Stainless Steel Jetwave Countertop 
Oven (Amana JET14) ..................................................................................................................................................... 4,874.14 18.85 

. 
 11 44 16 00-0022 EA 4,600 Watts, 208/240 Volt, 1.2 CF, Accelerated Cook Type, Digital Controls, Stainless Steel Countertop Oven 

(Amana JET19) ............................................................................................................................................................... 5,300.88 18.85 
. 

 11 44 16 00-0023 EA 6,200 Watts, 208/240 Volt, 0.78 CF, Rapid Cook Type, Touchscreen Controls, Stainless Steel Countertop Oven 
(TurboChef ENC-9600-601) .......................................................................................................................................... 12,684.09 18.85 

. 
 11 44 16 00-0024 EA 5,700 Watts, 208/240 Volt, 1.38 CF, Accelerated Cook Type, Digital Controls, Stainless Steel Countertop Oven 

With Teflon® Coating And Touch Screen Display (Amana MXP22TLT) ....................................................................... 11,322.72 18.85 
. 

 11 44 16 00-0025 EA 1,000 To 2,200 Watts, 208/240 Volt, 0.58 CF, Rapid Cook Type, Touchscreen Controls, Stainless Steel 
Countertop Oven (MerryChef E2S STANDARD CLASSIC) ............................................................................................ 7,917.19 18.85 

. 
 11 44 16 00-0026 EA 9,500 To 11,500 Watts, 208/240 Volt, 2.2 CF, 1 Phase, Rapid Cook Type, Digital Controls, Stainless Steel 

Countertop Oven (TurboChef i5) ................................................................................................................................... 15,941.04 18.85 
. 

 11 44 16 00-0027 EA 9,500 To 11,500 Watts, 208/240 Volt, 2.2 CF, 3 Phase, Rapid Cook Type, Digital Controls, Stainless Steel 
Countertop Oven (TurboChef i5) ................................................................................................................................... 15,941.04 18.85 

. 
 11 44 16 00-0028 EA 9,500 To 11,500 Watts, 208/240 Volt, 2.2 CF, Rapid Cook Type, Touchscreen Controls, Stainless Steel 

Countertop Oven (TurboChef i5 Touch) ........................................................................................................................ 16,531.11 18.85 
. 

 11 44 16 00-0029 EA 11,500 Watts, 208/240 Volt, 2.2 CF, 3 Phase, Rapid Cook Type, Touchscreen Controls, Stainless Steel 
Countertop Oven  (TurboChef i5-9500-414-DL) ............................................................................................................ 16,531.11 18.85 

. 
 11 44 16 00-0030 EA 1,000 To 3,000 Watts, 208/240 Volt, 0.61 CF, High-Speed Cook Type, Touchscreen Controls, Stainless Steel 

Countertop Oven (Amana MRX1) ................................................................................................................................... 8,762.25 18.85 
. 

 11 44 16 00-0031 EA 5,000 Watts, 208/240 Volt, 1.45 CF, Rapid Cook Type, Digital Controls, Stainless Steel Countertop Oven 
(TurboChef HHB-8603-1) ................................................................................................................................................ 8,731.70 18.85 

. 
 11 44 16 00-0032 EA 6,200 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touchscreen Controls, Stainless Steel Countertop Oven 

(TurboChef I1-9500-400) .............................................................................................................................................. 10,652.57 18.85 
. 

 11 44 16 00-0033 EA 4,000 To 4,200 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touchscreen Controls, Countertop Oven 
(TurboChef I1-9500-104) ................................................................................................................................................ 9,278.56 18.85 

. 
 11 44 16 00-0034 EA 6,200 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touchscreen, Countertop Oven With Panini Press 

(TurboChef PANINI) ...................................................................................................................................................... 10,368.08 18.85 
. 

 11 44 16 00-0035 EA 6,200 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touch Screen Controls, Stainless Steel Countertop Oven 
With Panini Press (TurboChef PANINI TOUCH) ........................................................................................................... 10,872.79 18.85 

. 
 11 44 16 00-0036 EA 4,000 To 4,200 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touchscreen Controls, Stainless Steel 

Countertop Oven With Touch Controls (TurboChef SOTA SNGL MAG TOUCH) ........................................................... 9,626.28 18.85 
. 

 11 44 16 00-0037 EA 6,200 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touchscreen Controls, Stainless Steel Countertop Oven 
(TurboChef WATERLESS STEAMER) ......................................................................................................................... 11,704.16 18.85 

. 
 11 44 16 00-0038 EA 6,200 Watts, 208/240 Volt, Rapid Cook Type, Touchscreen Controls, Stainless Steel Countertop Oven  

(TurboChef WATERLESS STEAMER TCH) ................................................................................................................. 12,225.73 18.85 
. 

 11 44 16 00-0039 EA 2,000 To 3,000 Watts, 208/240 Volt, 0.61 CF, High-Speed Cook Type, Touchscreen Controls, Stainless Steel 
Countertop Oven  (Amana MRX2) .................................................................................................................................. 9,236.41 18.85 

. 
 11 44 16 00-0040 EA 2,000 To 3,000 Watts, 208/240 Volt, 0.61 CF, High-Speed Cook Type, Touchscreen Controls, Stainless Steel 

Countertop Oven, Black (Amana MRX1 BLACK)............................................................................................................ 8,867.62 18.85 
. 

 11 44 16 00-0041 EA 2,000 To 3,000 Watts, 208/240 Volt, 0.61 CF, High-Speed Cook Type, Touchscreen Controls, Stainless Steel 
Countertop Oven, Red (Amana MRX1 RED) .................................................................................................................. 8,867.62 18.85 
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. 
 11 44 16 00-0042 EA 1,000 To 3,000 Watts, 208/240 Volt, 0.61 CF, High-Speed Cook Type, Touchscreen Controls, Stainless Steel 

Countertop Oven, Black (Amana MRX2 BLACK) ........................................................................................................... 9,341.78 18.85 
. 

 11 44 16 00-0043 EA 1,000 To 3,000 Watts, 208/240 Volt, 0.61 CF, High-Speed Cook Type, Touchscreen Controls, Stainless Steel 
Countertop Oven, Red (Amana MRX2 RED) .................................................................................................................. 9,341.78 18.85 

. 
 11 44 16 00-0044 EA 4,000 To 4,200 Watts, 208/240 Volt, 0.54 CF, Rapid Cook Type, Touchscreen Controls, Powder Coated, 

Countertop Oven (TurboChef I1-9500-1) ...................................................................................................................... 10,152.07 18.85 
. 

 11 44 16 00-0045 EA 8,300 To 9,600 Watts, 208/240 Volt, 1.14 CF, 1 Phase, Rapid Cook Type, Digital Controls, Stainless Steel 
Countertop Oven (TurboChef i3) .................................................................................................................................. 13,603.96 18.85 

. 
 11 44 16 00-0046 EA 8,600 To 9,900 Watts, 208/240 Volt, 1.14 CF, 3 Phase, Rapid Cook Type, Digital Controls, Stainless Steel 

Countertop Oven (TurboChef i3) .................................................................................................................................. 13,603.96 18.85 
. 

 11 44 16 00-0047 EA 8,300 To 9,600 Watts, 208/240 Volt, 1.14 CF, 1 Phase, Rapid Cook Type, Touchscreen Controls, Stainless Steel 
Countertop Oven (TurboChef i3 Touch)........................................................................................................................ 14,172.95 18.85 

. 
 11 44 16 00-0048 EA 8,600 To 9,900 Watts, 208/240 Volt, 1.14 CF, 3 Phase, Rapid Cook Type, Touchscreen Controls, Stainless Steel  

Countertop Oven  (TurboChef i3 Touch) ....................................................................................................................... 14,172.95 18.85 
. 

 11 44 16 00-0049 EA 10,720/12,480 Watts, 208/240 Volt, 1.18 CF, Rapid Cook Type, Touchscreen Controls, Stainless Steel Double 
Batch Ventless Countertop Oven (TurboChef HHD-9500-1) ........................................................................................ 12,751.52 18.85 

. 
 11 44 16 00-0050 EA 5,616 Watts, 208/240 Volt, 0.99 CF, Rapid Cook Type, Touchscreen Controls, Stainless Steel Single Batch 

Ventless Countertop Oven (TurboChef HHS-9500-1) ..................................................................................................... 9,584.13 18.85 

XXXXXXX 
. 
 11 44 16 00-0051  Combination Ovens (11 44 16) 

Note: Convection, steam and combination modes. 
. 
. 

 11 44 16 00-0052 EA 35.4" x 34" x 26.6" Half Size Electric Boilerless Combination Oven ............................................................................... 16,846.01 151.54 
. 

 11 44 16 00-0053 EA 35.4" x 45" x 36.8" Full Size Electric Boilerless Combination Oven ............................................................................... 27,613.95 173.19 
. 

 11 44 16 00-0054 EA 35.4" x 34" x 36.8 Half Size Electric Boilerless Combination Oven ................................................................................ 22,821.21 173.19 
. 

 11 44 16 00-0055 EA 35.4" x 45" x 70.4" Full Size Electric Boilerless Combination Oven ............................................................................... 55,016.53 216.49 
. 

 11 44 16 00-0056 EA 35.4" x 34" x 70.4 Half Size Electric Boilerless Combination Oven ................................................................................ 41,783.37 216.49 

XXXXXXX 
. 
 11 44 16 00-0057  Countertop Electric Convection Type Ovens (11 44 16) 
. 
. 

 11 44 16 00-0058 EA 1,440 Watts, 120 Volt, 0.8 CF, 150 To 500 Degrees Fahrenheit Temperature Range, One Glass Door, Quarter 
Size, Thermostatic Control, Stainless Steel Countertop Electric Convection Oven (Avantco CO-14) ............................... 293.84 9.43 

. 
 11 44 16 00-0059 EA 1,600 Watts, 120 Volt, 1.5 CF, 150 To 500 Degrees Fahrenheit Temperature Range, One Glass Door, Half Size, 

Thermostatic Control, Stainless Steel Countertop Electric Convection Oven (Avantco CO-16) ........................................ 480.72 9.43 
. 

 11 44 16 00-0060 EA 2,800 Watts, 208/240 Volt, 2.3 CF, 150 To 500 Degrees Fahrenheit Temperature Range, One Glass Door, 
Thermostatic Control, Half Size, Stainless Steel Countertop Electric Convection Oven (Avantco CO-28) ........................ 567.75 9.43 

. 
 11 44 16 00-0061 EA 2,800 Watts, 208/240 Volt, 2.3 CF, 150 To 550 Degrees Fahrenheit Temperature Range, 2.3 CF, One Glass 

Door, Half Size, Stainless Steel Countertop Electric Convection Oven With Steam Injection (Avantco CO-32) ................ 732.75 9.43 
. 

 11 44 16 00-0062 EA 3,500 To 4,600 Watts, 208-240 Volt, 4.4 CF, 550 Degrees Fahrenheit, Two Glass Doors, Dial Control, Stainless 
Steel Full Size Electric Countertop Convection Oven (Avantco CO-38) ......................................................................... 1,337.75 9.43 

. 
 11 44 16 00-0063 EA 3,500 To 4,600 Watts, 208 To 240 Volt, 4.4 CF, 150 To 550 Degrees Fahrenheit Temperature Range, One Glass 

Door, Dial Control, Full Size, Stainless Steel Countertop Electric Cooky Type Convection Oven With Steam 
Injection (Avantco CO-46) ............................................................................................................................................... 1,557.75 9.43 

. 
 11 44 16 00-0064 EA 1,440 Watts, 120 Volt, 0.8 CF, 500 Degrees Fahrenheit Temperature Range, One Glass Door, Dial Control, 

Quarter Size, Stainless Steel Countertop  Electric Convection Oven (Galaxy COE3Q) .................................................... 260.84 9.43 
. 

 11 44 16 00-0065 EA 1,600 Watts, 120 Volt, 1.5 CF, 500 Degrees Fahrenheit, One Glass Door, Half Size, Dial Control, Stainless Steel 
Countertop Electric Convection Oven (Galaxy COE3H) .................................................................................................... 436.84 9.43 

. 
 11 44 16 00-0066 EA 1,700 Watts, 120 Volt, 27-15/16" Length x 23-5/8" Width x 24" Height, 200 To 500 Degrees Fahrenheit 

Temperature Range, One Glass Door, Half Size, Stainless Steel 4 Pan Electric Countertop Convection Oven 
(Global Solutions GS1110-17) ........................................................................................................................................ 1,259.71 9.43 

. 
 11 44 16 00-0067 EA 1,400 Watts, 120 Volt, 1.19 CF, 150 - 570 Degrees Fahrenheit Temperature Range, One Glass Door, 

Thermostatic Control, Stainless Steel Half Size Electric Countertop Convection Oven (Vollrath 40703) ....................... 1,145.41 9.43 
. 

 11 44 16 00-0068 EA 2,400 Watts, 230 Volt, 1.9 CF, 150 - 570 Degrees Fahrenheit Temperature Range, One Glass Door, Dial Control, 
Stainless Steel Half Size Electric Countertop Convection Oven  (Vollrath 40701) .......................................................... 1,559.73 9.43 

. 
 11 44 16 00-0069 EA 5,600 Watts, 230 Volt, 4.27 CF, 150 - 570 Degrees Fahrenheit Temperature Range, 1 Glass Door, Dial Control, 

Stainless Steel Full Size Electric Countertop Convection Oven (Vollrath 40702) ........................................................... 2,533.56 9.43 

XXXXXXX 
. 
 11 44 16 00-0070  Electric Convection Type Ovens (11 44 16) 
. 
. 

 11 44 16 00-0071 EA 11 kW, 240 Volt, Two Glass Doors, 41-1/2" x 38-1/8" x 54-1/8", Single Deck, Stainless Steel Full Size Electric 
Convection Oven  (Cooking Performance Group FEC-100) ........................................................................................... 2,660.69 37.71 

. 
 11 44 16 00-0072 EA 22 kW, 240 Volt, 1 Phase, Four Glass Doors, 41-1/2" x 38" x 63-1/2", Double Deck, Stainless Steel Full Size 

Electric Convection Oven (Cooking Performance Group FEC200DK) ............................................................................ 5,277.55 75.40 
. 

 11 44 16 00-0073 EA 22 kW, 240 Volt, 3 Phase, Four Glass Doors, 41-1/2" x 38" x 63-1/2", Double Deck, Stainless Steel Full Size 
Electric Convection Oven (Cooking Performance Group FEC200CK) ............................................................................ 5,277.55 75.40 

. 
 11 44 16 00-0074 EA 22 kW, 240 Volt, 3 Phase, Four Glass Doors, 41-1/2" x 38" x 63-1/2", Double Deck, Stainless Steel Full Size 

Electric Convection Oven (Cooking Performance Group FEC200EK) ............................................................................ 5,126.73  
. 

 11 44 16 00-0075 EA 22 kW, 208 Volt , 1 Phase, Four Glass Doors, 41-1/2" x 38" x 63-1/2", Double Deck, Stainless Steel Full Size 
Electric Convection Oven (Cooking Performance Group FEC200BK) ............................................................................ 5,277.55 75.40 

. 
 11 44 16 00-0076 EA 24 kW, 208 Volt, 3 Phase, Four Glass Doors, 40" x 40-1/8" x 68-13/16", Double Deck, Stainless Steel Full Size 

Electric Convection Oven (Vulcan VC55ED-208/3) ........................................................................................................ 8,686.00 75.40 
. 

 11 44 16 00-0077 EA 12 kW, 208 Volt, 3 Phase, Two Glass Doors, 40" x 40-1/8" x 54", Single Deck, Stainless Steel Full Size Electric 
Convection Oven With Legs (Vulcan VC5ED-11D1 208/3) ............................................................................................. 4,342.99 37.71 

. 
 11 44 16 00-0078 EA 12 kW, 240 Volt, 1 Phase, Two Glass Doors, 40" x 40-1/8" x 54", Single Deck, Stainless Steel Full Size Electric 

Convection Oven With Legs  (Vulcan VC5ED-12D1 240/1) ............................................................................................ 4,342.99 37.71 
. 

 11 44 16 00-0079 EA 12.5 kW, 208 Volt, 3 Phase, Two Glass Doors, 41-1/8" x 40-1/4" x 54-3/4", Single Deck, Stainless Steel Full Size 
Electric Convection Oven (Vulcan VC4ED-11D1 208/3) ................................................................................................. 4,764.69 37.71 

. 
 11 44 16 00-0080 EA 12 kW, 208 Volt, 1 Phase, Two Glass Doors, 40" x 40-1/8" x 54", Single Deck, Stainless Steel Full Size Electric 

Convection Oven With Legs (Vulcan VC5ED-11D1 208/1) ............................................................................................. 4,342.99 37.71 
. 

 11 44 16 00-0081 EA 12 kW, 240 Volt, 3 Phase, Two Glass Doors, 40" x 40-1/8" x 24", Single Deck, Stainless Steel Full Size Electric 
Convection Oven With Legs (Vulcan VC5ED-12D1 240/3) ............................................................................................. 4,342.99 37.71 

. 
 11 44 16 00-0082 EA 25 kW, 208 Volt, 3 Phase, Four Glass Doors, 41-1/8" x 40" x 70", Double Deck, Stainless Steel Full Size Electric 

Convection Oven (Vulcan VC44ED-208/3) ..................................................................................................................... 9,529.40 75.40 
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. 
 11 44 16 00-0083 EA 11 kW, 220/240 Volt, 1 Phase, Two Glass Doors, 36-7/8" x 38-1/4" x 57", Single Deck, Stainless Steel Full Size 

Electric Convection Oven With Legs (Blodgett SHO-100-E) ........................................................................................... 4,056.24 37.71 
. 

 11 44 16 00-0084 EA 22 kW, 208 Volt, 3 Phase, Four Glass Doors, 36-7/8" x 38-1/4" x 70", Double Deck, Stainless Steel Full Size 
Electric Convection Oven (Blodgett SHO-100-E) ............................................................................................................ 8,112.49 75.40 

. 
 11 44 16 00-0085 EA 24 kW, 208 Volt, 1 Phase, Four Glass Doors, 40" x 40-1/8" x 68 13/16", Double Deck, Stainless Steel Full Size 

Electric Convection Oven (Vulcan VC55ED-208/1) ........................................................................................................ 8,686.00 75.40 
. 

 11 44 16 00-0086 EA 21 kW, 208 Volt, 1 Phase, Four Glass Doors, 46" x 40" x 74-1/2", Double Deck, Stainless Steel Full Size Electric 
Convection Oven (Bakers Pride BPCV-E2 208/1) ........................................................................................................ 10,978.75 75.40 

XXXXXXX 
. 
 11 44 16 00-0087  Natural Gas Convection Type Ovens (11 44 16) 
. 
. 

 11 44 16 00-0088 EA 54,000 BTU, 150 To 550 Degrees Fahrenheit Temperature Range, Two Glass Doors, Dial Control, Stainless 
Steel Single Deck Full Size Natural Gas Convection Oven With Legs  (Cooking Performance Group FGC100N) ......... 2,798.27 37.71 

. 
 11 44 16 00-0089 EA 108,000 BTU, 150 To 550 Degrees Fahrenheit Temperature Range, Four Glass Doors, Dial Control, Stainless 

Steel Double Deck Full Size Natural Gas Convection Oven With Legs  (Cooking Performance Group FGC200N) ....... 5,399.54  
. 

 11 44 16 00-0090 EA 100,000 BTU, 150 - 500 Degrees Fahrenheit Temperature Range, Four Glass Doors, Stainless Steel Double 
Deck Full Size Natural Gas Convection Oven With Solid State Controls (Vulcan VC44GD-NAT) .................................. 9,542.87 75.40 

. 
 11 44 16 00-0091 EA 100,000 BTU, 150 To 550 Degrees Fahrenheit Temperature Range, Four Glass Doors, Dial Control, Stainless 

Steel Double Deck Full Size Natural Gas Convection Oven (Vulcan VC55GD).............................................................. 9,140.19 75.40 
. 

 11 44 16 00-0092 EA 100,000 BTU, 500 Degrees Fahrenheit, Four Glass Doors, Dial Control, Stainless Steel Double Deck Full Size 
Natural Gas Convection Oven (Blodgett SHO-100-G) .................................................................................................... 8,536.16 75.40 

. 
 11 44 16 00-0093 EA 50,000 BTU, 150 - 500 Degrees Fahrenheit Temperature Range, Two Glass Doors, Dial Control, Stainless Steel 

Single Deck Full Size Natural Gas Convection Oven with Solid State Controls And Legs (Vulcan VC4GD-
11D150K) ........................................................................................................................................................................ 4,771.43 37.71 

. 
 11 44 16 00-0094 EA 120,000 BTU, 200 - 500 Degrees Fahrenheit Temperature Range, Four Glass Doors, Dial Control, Stainless Steel 

Double Deck Full Size Bakery Depth Natural Gas Convection Oven With Draft Diverter (Blodgett ZEPHAIRE-
200-G) ............................................................................................................................................................................. 4,696.03  

. 
 11 44 16 00-0095 EA 120,000 BTU, 150 - 500 Degrees Fahrenheit Temperature Range, Four Glass Doors, Dial Control, Stainless Steel 

Double Deck Standard Depth Full Size Natural Gas Convection Oven With Analog Controls (Garland MCO-GS-
20S) .............................................................................................................................................................................. 13,319.83 75.40 

. 
 11 44 16 00-0096 EA 50,000 BTU, 200 - 500 Degrees Fahrenheit Temperature Range, Two Glass Doors, Dial Control, Stainless Steel 

Single Deck Full Size Natural Gas Convection Oven (Blodgett SHO-100-G) ................................................................. 4,268.07 37.71 
. 

 11 44 16 00-0097 EA 100,000 BTU, 200 - 500 Degrees Fahrenheit Temperature Range, Four Glass Doors, Dial Control, Stainless Steel 
Double Deck Full Size Bakery Depth Natural Gas Convection Oven With Draft Diverter (Blodgett ZEPHAIRE-
200-G-ES) ..................................................................................................................................................................... 11,686.58 75.40 

. 
 11 44 16 00-0098 EA 120,000 BTU, 150 - 500 Degrees Fahrenheit Temperature Range, Four Glass Doors, Digital Control, Stainless 

Steel Double Deck Standard Depth Full Size Natural Gas Convection Oven With Digital Controls (Garland MCO-
GS-20) .......................................................................................................................................................................... 17,347.87 75.40 

. 
 11 44 16 00-0099 EA 120,000 BTU, 150 - 500 Degrees Fahrenheit Temperature Range, Four Glass Doors, Dial Control, Stainless Steel 

Double Deck Full Size Natural Gas Convection Oven (Garland MCO-GS-20-ESS) ..................................................... 13,169.01  
. 

 11 44 16 00-0100 EA 100,000 BTU, 200 - 500 Degrees Fahrenheit Temperature Range, Four Glass Doors, Dial Control, Stainless Steel 
Double Deck Full Size Standard Depth Natural Gas Convection Oven With Draft Diverter (Blodgett ZEPHAIRE-
100-G) ........................................................................................................................................................................... 10,916.74 75.40 

. 
 11 44 16 00-0101 EA 90,000 BTU, 200 - 500 Degrees Fahrenheit Temperature Range, Four Glass Doors, Dial Control, Stainless Steel 

Double Deck Full Size Natural Gas Convection Oven (Blodgett BDO-100-G-ES) .......................................................... 9,720.53 75.40 
. 

 11 44 16 00-0102 EA 50,000 BTU, 150 - 500 Degrees Fahrenheit Temperature Range, Two Glass Doors, Dial Control, Stainless Steel 
Single Deck Full Size Natural Gas Convection Oven With Legs (Vulcan VC5GDN) ....................................................... 4,570.08 37.71 

XXXXXXX 
. 
 11 44 16 00-0103  Broiler, Without Oven (11 44 16) 
. 
. 

 11 44 16 00-0104 EA 69" x 26" x 39" Broiler Without Oven .............................................................................................................................. 12,529.35 138.56 
. 

 11 44 16 00-0105 EA  Conveyor Broiler ............................................................................................................................................................ 11,064.70 160.81 

XXXXXXX 
. 
 11 44 16 00-0106  Oven Stands (11 44 16) 
. 
. 

 11 44 16 00-0107 EA Stationary Oven Stand (Rational 60.30.334 US III UltraVent® Stationary Oven Stand) .................................................. 1,336.36  

XXXXXXX 
. 
 11 44 16 00-0108  Triple Conveyor Oven (11 44 16) 
. 
. 

 11 44 16 00-0109 EA 30 kW, 208 Volt, Three Door, Single Belt, Triple Conveyor, FastBake Stainless Steel Impingement Cook Type 
Oven Package (Lincoln 1180-3/1180-FB3) ................................................................................................................... 36,945.56 150.82 

Note: 39" Length x 56" Width x 62" Height, 250 To 575 Degrees Fahrenheit Temperature Range 
. 

 11 44 16 00-0110 EA 30 kW, 240 Volt, Three Door, Single Belt, Triple Conveyor, FastBake Stainless Steel Impingement Cook Type 
Oven Package (Lincoln 1180-3/1180-FB3) ................................................................................................................... 36,945.56 150.82 

Note: 39" Length x 56" Width x 62" Height, 250 To 575 Degrees Fahrenheit Temperature Range 
. 

 11 44 16 00-0111 EA 22 kW, 208 Volt, Three Door, Triple Conveyor, Stainless Steel Low Profile FastBake Impingement Cook Type 
Oven Package (Lincoln 1600-3/1600-FB3) ................................................................................................................... 71,861.27 150.82 

Note: 60-1/2" Length x 80" Width x 66-3/8" Height, 250 To 600 Degrees Fahrenheit Temperature Range 
. 

 11 44 16 00-0112 EA 22 kW, 220 Volt, Three Door, Triple Conveyor, Stainless Steel Low Profile FastBake Impingement Cook Type 
Oven Package (Lincoln 1600-3/1600-FB3) ................................................................................................................... 68,245.73 150.82 

Note: 60-1/2" Length x 80" Width x 66-3/8" Height, 250 To 600 Degrees Fahrenheit Temperature Range 
. 

 11 44 16 00-0113 EA 22 kW, 240 Volt, Three Door, Triple Conveyor, Stainless Steel Low Profile FastBake Impingement Cook Type 
Oven Package (Lincoln 1600-3/1600-FB3) ................................................................................................................... 68,245.73 150.82 

Note: 60-1/2" Length x 80" Width x 66-3/8" Height, 250 To 600 Degrees Fahrenheit Temperature Range 
. 

 11 44 16 00-0114 EA 330,000 BTU, Natural Gas, Three Door, Triple Conveyor, Low Profile FastBake Stainless Steel, Impingement 
Cook Type Oven Package (Lincoln 1600-3/1600-FB3) ................................................................................................. 71,861.27 150.82 

Note: 60-1/2" Length x 80" Width x 66-3/8" Height, 250 To 600 Degrees Fahrenheit Temperature Range 
. 

 11 44 16 00-0115 EA 330,000 BTU, Liquid Propane, Three Door, Triple Conveyor, Stainless Steel Low Profile FastBake Impingement 
Cook Type Oven Package (Lincoln 1600-3/1600-FB3) ................................................................................................. 71,861.27 150.82 

Note: 60-1/2" Length x 80" Width x 66-3/8" Height, 250 To 600 Degrees Fahrenheit Temperature Range 

XXXXXXX 
. 
 11 44 19  Commercial Cooking Equipment (11 44)
. 
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. 
 11 44 19 00-0001  Drop-In Electric Griddle (11 44 19) 
. 
. 

 11 44 19 00-0002 EA 24" Wide x 24" Deep, Drop-In Electric Griddle ................................................................................................................. 2,985.75 119.07 
. 

 11 44 19 00-0003 EA 36" Wide x 24" Deep, Drop-In Electric Griddle ................................................................................................................. 4,230.61 119.07 
. 

 11 44 19 00-0004 EA 48" Wide x 24" Deep, Drop-In Electric Griddle ................................................................................................................. 4,840.11 129.90 
. 

 11 44 19 00-0005 EA 60" Wide x 24" Deep, Drop-In Electric Griddle ................................................................................................................. 5,783.64 129.90 
. 

 11 44 19 00-0006 EA 72" Wide x 24" Deep, Drop-In Electric Griddle ................................................................................................................. 7,404.86 140.72 

XXXXXXX 
. 
 11 44 19 00-0007  Countertop Griddle (11 44 19) 
. 
. 

 11 44 19 00-0008 EA 16", 120 Voltage, 1750 Watt, Electric Countertop Griddle (Avantco EG16N) ..................................................................... 540.15 133.08 
. 

 11 44 19 00-0009 EA 24", 208/240 Voltage, 2675 To 3560 Watt, Electric Countertop Griddle (Avantco EG24N) ................................................ 683.16 133.08 
. 

 11 44 19 00-0010 EA 30", 208/240 Voltage, 3375 To 4500 Watt, Electric Countertop Griddle (Avantco EG30N) ................................................ 766.58 133.08 
. 

 11 44 19 00-0011 EA 36", 208/240 Voltage, 7488 To 10080 Watt, Electric Countertop Griddle (Avantco EG36N) .............................................. 979.91 133.08 
. 

 11 44 19 00-0012 EA 24", 220 Voltage, Thermostatic Electric Griddle (Vollrath 40716) .................................................................................... 1,068.70 133.08 
. 

 11 44 19 00-0013 EA 36", 220 Voltage, Thermostatic Electric Griddle (Vollrath 40717) .................................................................................... 1,387.25 133.08 

XXXXXXX 
. 
 11 44 19 00-0014  Panini Sandwich Grill (11 44 19) 
. 
. 

 11 44 19 00-0015 EA 3,500 Watts, 120 Volt, Double Commercial Panini Sandwich Grill With Smooth Plates (Avantco P85S) ........................... 422.83 75.40 
. 

 11 44 19 00-0016 EA 1,750 Watts, 120 Volt, Commercial Panini Sandwich Grill With Grooved Plates (Avantco P78)......................................... 333.64 75.40 
. 

 11 44 19 00-0017 EA 1,750 Watts, 120 Volt, Commercial Panini Sandwich Grill With Smooth Plates (Avantco P70S) ........................................ 333.64 75.40 
. 

 11 44 19 00-0018 EA 1,750 Watts, 120 Volt, Commercial Panini Sandwich Grill With Grooved Top and Smooth Bottom Plates  (Avantco 
P75SG) .............................................................................................................................................................................. 333.64 75.40 

. 
 11 44 19 00-0019 EA 2,392 Watts, 208 Volt, Panini Perfetto Grooved Top And Bottom Panini Sandwich Grill (Waring WPG150B) ................... 640.32 75.40 

XXXXXXX 
. 
 11 44 19 00-0020  Electric Countertop Fryer, With Submerger (11 44 19) 
. 
. 

 11 44 19 00-0021 EA 30 LB Capacity, 208-240 Volt, Two Basket, Countertop Deep Fryer (Avantco F202)) ........................................................ 627.11 75.40 
. 

 11 44 19 00-0022 EA 30 LB Capacity, 208-240 Volt, Four Basket, Commercial Countertop Deep Fryer (Vollrath 40710) ................................ 1,325.78 75.40 
. 

 11 44 19 00-0023 EA 30 LB Capacity, 240 Volt, Two Basket, Countertop Electric Deep Fryer (Garland E24-31F) ........................................... 4,817.02 75.40 

XXXXXXX 
. 
 11 44 19 00-0024  Electric Floor Fryer, With Submerger (11 44 19) 
. 
. 

 11 44 19 00-0025 EA 50 LB Capacity, Single Basket Lift, 208 Volt, Electric Fryer ............................................................................................. 4,708.38 173.19 
. 

 11 44 19 00-0026 EA 50 LB Capacity, Single Basket Lift, 480 Volt, Electric Fryer ............................................................................................. 4,939.56 173.19 
. 

 11 44 19 00-0027 EA 85 LB Capacity, Single Basket Lift, 208 Volt, Electric Fryer ........................................................................................... 15,678.21 225.15 
. 

 11 44 19 00-0028 EA 85 LB Capacity, Single Basket Lift, 480 Volt, Electric Fryer ........................................................................................... 16,057.59 225.15 

XXXXXXX 
. 
 11 44 19 00-0029  Kettles, Steam Jacketed (11 44 19) 
. 
. 

 11 44 19 00-0030 EA 5 Gallon Kettle, With Stand .............................................................................................................................................. 6,978.49 78.76 
. 

 11 44 19 00-0031 EA 20 Gallon Kettle With Steam Jacket ............................................................................................................................... 11,455.65 105.01 
. 

 11 44 19 00-0032 EA 40 Gallon Kettle With Steam Jacket ............................................................................................................................... 11,844.11 115.51 
. 

 11 44 19 00-0033 EA  60 Gallon Kettle With Steam Jacket ............................................................................................................................... 14,335.98 126.01 

XXXXXXX 
. 
 11 44 19 00-0034  Steamers, Electric (11 44 19) 
. 
. 
 11 44 19 00-0035  Cooking Equipment/ Steamers (11 44 19 00-0034) 
. 
. 

 11 44 19 00-0036 EA 3 Pan, Electric Countertop Convection Steamer .............................................................................................................. 6,447.76 181.86 
. 

 11 44 19 00-0037 EA 5 Pan, Electric Countertop Convection Steamer .............................................................................................................. 8,478.61 190.51 
. 

 11 44 19 00-0038 EA 3 Pan, Electric Countertop Boilerless/Connectionless Steamer ....................................................................................... 5,969.56 181.86 
. 

 11 44 19 00-0039 EA 5 Pan, Electric Countertop Boilerless/Connectionless Steamer ....................................................................................... 8,685.09 190.51 

XXXXXXX 
. 
 11 44 19 00-0040  Braising Pans (11 44 19) 
. 
. 

 11 44 19 00-0041 EA 24" x 24", 240 Volt, Tilting Braising Pan ......................................................................................................................... 14,932.71 183.04 
. 

 11 44 19 00-0042 EA 24" x 31", 240 Volt, Tilting Braising Pan ......................................................................................................................... 15,759.03 192.49 
. 

 11 44 19 00-0043 EA 24" x 41", 240 Volt, Tilting Braising Pan ......................................................................................................................... 16,784.54 204.98 
. 

 11 44 19 00-0044 EA 24" x 24", 62,000 BTU/Hour, Tilting Braising Pan .......................................................................................................... 19,466.56 238.69 
. 

 11 44 19 00-0045 EA 24" x 31", 90,000 BTU/Hour, Tilting Braising Pan .......................................................................................................... 20,130.73 246.05 
. 

 11 44 19 00-0046 EA  24" x 41", 120,000 BTU/Hour, Tilting Braising Pan ........................................................................................................ 20,917.37 252.56 

XXXXXXX 
. 
 11 44 19 00-0047  Toasters (11 44 19) 
. 
. 

 11 44 19 00-0048 EA Bun Toaster 3.2 KW ......................................................................................................................................................... 2,957.96 40.72 
. 

 11 44 19 00-0049 EA  Bun Toaster 4.3 KW ......................................................................................................................................................... 3,228.36 44.38 
. 

 11 44 19 00-0050 EA Pop-Up Toaster, 2 Slot........................................................................................................................................................ 463.91 93.78 
. 

 11 44 19 00-0051 EA  Conveyor Toaster ............................................................................................................................................................... 792.82 140.72 

XXXXXXX 
. 
 11 44 19 00-0052  Microwave Ovens (11 44 19) 
. 
. 

 11 44 19 00-0053 EA 120 Volt, 1,000 Watt, 20" Length x 18" Width x 12" Height, Office Series Microwave With Dial Controls (Galaxy 
MW1000PD) ...................................................................................................................................................................... 169.85 9.43 

. 
 11 44 19 00-0054 EA 120 Volt, 1,000 Watt, 20" Length x 18" Width x 12" Height, Office Series Microwave With Push Button Controls 

(Galaxy MW1000PB) ......................................................................................................................................................... 186.63 9.43 
. 

 11 44 19 00-0055 EA 120 Volt, 1,000 Watt, 20" Length x 18" Width x 12" Height, Stainless Steel Commercial Microwave With Push 
Button Controls (Solwave MW1000SS) ............................................................................................................................. 242.56 9.43 
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. 
 11 44 19 00-0056 EA 120 Volt, 1,000 Watt, 2 CF, 22" Length x 18" Width x 13-1/2" Height, Stackable Commercial Microwave With Dial 

Controls (Solwave MW112D) ............................................................................................................................................. 309.67 9.43 
. 

 11 44 19 00-0057 EA 120 Volt, 1,000 Watt, 2 CF, 22" Length x 18" Width x 13 1/2" Height, Stackable Commercial Microwave With Dial 
Controls (Solwave MW112T) ............................................................................................................................................. 387.97 9.43 

. 
 11 44 19 00-0058 EA 120 Volt, 1,000 Watt, 16-1/2" Length x 20" Width x 12-1/4" Height, Stainless Steel Commercial Microwave With 

Dial Controls (Solwave RMS10DS) .................................................................................................................................... 242.56 9.43 
. 

 11 44 19 00-0059 EA 120 Volt, 1,000 Watt, 16-1/2" Length x 20" Width x 12-1/4" Height, Stainless Steel Commercial Microwaves With 
Push Button Controls (Amana RMS10TS) ......................................................................................................................... 283.39 9.43 

. 
 11 44 19 00-0060 EA 120 Volt, 1,000 Watt, 19" Length x 22" Width x 13-3/4" Height, Medium Volume, Stainless Steel Commercial 

Microwave (Amana RCS10DSE) ....................................................................................................................................... 502.08 9.43 
. 

 11 44 19 00-0061 EA 120 Volt, 1,000 Watt, 19" Length x 22" Width x 13-7/8" Height, Stackable, Commercial Microwave With Push 
Button Controls (Amana RCS10TS) .................................................................................................................................. 612.82 9.43 

. 
 11 44 19 00-0062 EA 120 Volt, 1,000 Watt, 21-5/8" Length x 16-1/2" Width x 13-1/2" Height, Stainless Steel, Heavy Duty Commercial 

Microwave With Push Button Controls (Amana HDC12A2) ............................................................................................ 1,287.33 9.43 
. 

 11 44 19 00-0063 EA 120 Volt, 1,000 Watt, 18-1/8" Length x 20-1/2" Width x 12-1/4" Height, Stainless Steel, Commercial Microwave 
With Manual Controls (Vollrath 40830) .............................................................................................................................. 354.20 9.43 

. 
 11 44 19 00-0064 EA 120 Volt, 1,000 Watt, 18-1/8" Length x 20-1/2" Width x 12-1/4" Height, Stainless Steel, Commercial Microwave 

With Digital Controls (Vollrath 40819) ................................................................................................................................ 483.12 9.43 
. 

 11 44 19 00-0065 EA 120 Volt, 1,000 Watt, 17" Length x 20" Width x 12-1/4" Height, Stainless Steel, Commercial Microwave With Push 
Button Controls (Waring WMO90) ..................................................................................................................................... 371.21 9.43 

. 
 11 44 19 00-0066 EA 120 Volt, 1,000 Watt, 16-9/16" Length x 20-1/8" Width x 13" Height, Stainless Steel, Commercial Microwave With 

Push Button Controls (Panasonic NE-1054F) .................................................................................................................... 326.46 9.43 
. 

 11 44 19 00-0067 EA 120 Volt, 1,000 Watt, 16-3/8" Length x 20-1/8" Width x 12" Height, Stainless Steel Microwave With Programmable 
Memory Pads (Panasonic NE-1064F) ............................................................................................................................... 632.96 9.43 

. 
 11 44 19 00-0068 EA 120 Volt, 1,000 Watt, 16-9/16" Length x 20-1/8" Width x 13" Height, Stainless Steel Commercial Microwave With 

Dial Timer (Panasonic NE-1025) ....................................................................................................................................... 292.90 9.43 
. 

 11 44 19 00-0069 EA 120 Volt, 1,200 Watt, 20-5/8" Length x 22-5/8" Width x 14-1/2" Height, Stainless Steel Commercial Microwave 
With Programmable Menu And Auto Cool Down (Solwave MW1200T) ............................................................................. 610.58 9.43 

. 
 11 44 19 00-0070 EA 120 Volt, 1,200 Watt, 22-1/4" Length x 16-1/2" Width x 13-1/2" Height, 100 Programmable Menu Items, See-

through Door, USB Port, Commercial Heavy Duty Stainless Steel Microwave (Solwave MWHD12) ................................. 677.70 9.43 
. 

 11 44 19 00-0071 EA 120 Volt, 1,200 Watt, 20" Length x 16-5/8" Width x 13-3/16" Height, 15 Integrated Power Levels, See-through 
Door, Stainless Steel, Commercial, Medium Duty, Microwave With 90 Programmable Menu Pads (Panasonic 
NE-12523) ...................................................................................................................................................................... 1,137.44 9.43 

. 
 11 44 19 00-0072 EA 120 Volt, 1,200 Watt, 20" Length x 16-5/8" Width x 13-3/16" Height, Programmable, 15 Power Levels, Stainless 

Steel, Commercial, Medium Duty, Microwave With Push Button Controls (Panasonic NE-12521) ................................. 1,055.78 9.43 
. 

 11 44 19 00-0073 EA 120 Volt, 2,000 Watt, 21" Length x 21-3/4" Width x 14-3/8" Height, 4 Cooking Stages, 5 Power Levels, Stainless 
Steel, Commercial, Medium Duty, Microwave With Push Button Controls (Amana RFS12TS) ...................................... 1,242.59 9.43 

. 
 11 44 19 00-0074 EA 208/230-240 Volt, 1,700 Watt, 20" Length x 16-5/8" Width x 13-3/16" Height, 3-Stage Cooking, See-through Door, 

Stainless Steel, Commerical Microwave With LCD Display (Panasonic NE-17521) ....................................................... 1,164.29 9.43 
. 

 11 44 19 00-0075 EA 208/230-240 Volt, 1,700 Watt, 20" Length x 16-5/8" Width x 13" Height, LCD Display With Digital Countdown, 
Stainless Steel, Commercial Microwave With 90 Programmable Memory Pads (Panasonic NE-17523) ....................... 1,307.47 9.43 

. 
 11 44 19 00-0076 EA 208/230-240 Volt, 2,100 Watt, 20-3/4" Length x 25-9/16" Width x 18-9/16" Height, Sonic Steamer, Stainless Steel, 

Commercial Microwave With 8 Programmable Memory Pads (Panasonic NE-2180) ..................................................... 3,527.31 9.43 
. 

 11 44 19 00-0077 EA 208/230-240 Volt, 3,200 Watt, 20-3/4" Length x 25-9/16" Width x 18-5/8" Height, Sonic Steamer, See-though 
Door, Stainless Steel, Commercial Microwave With 3-stage Cook (Panasonic NE-3280) .............................................. 4,674.98 9.43 

. 
 11 44 19 00-0078 EA 208/230 Volt, 1,800 Watt, 20-1/4" Length x 21-3/4" Width x 14-1/4" Height, Stainless Steel, Commercial, Medium 

Duty Microwave With Push Button Controls (Amana RFS18TS) .................................................................................... 1,458.48 9.43 
. 

 11 44 19 00-0079 EA 208/230 Volt, 2,200 Watt, 23-1/2" Length x 25-5/8" Width x 18-5/8" Height, Stainless Steel, Heavy Duty, 2 Pan 
Programmable Microwave (Amana AMSO22) ................................................................................................................ 4,549.14 9.43 

. 
 11 44 19 00-0080 EA 208/230 Volt, 2,400 Watt, 19-3/16" Length x 13-5/8" Width x 17-5/8" Height, 11 Power Levels, Stainless Steel, 

Commercial, Heavy Duty Microwave With Push Button Controls (Amana AOC24) ........................................................ 2,807.49 9.43 
. 

 11 44 19 00-0081 EA 208/240 Volt, 22-1/4" Length x 16-1/2" Width x 13-1/2" Height, Space Saver, USB Port, Stainless Steel, 
Commercial, Heavy Duty Microwave (Solwave MWHD18) ................................................................................................ 756.00 9.43 

. 
 11 44 19 00-0082 EA 208/240 Volt, 2,100 Watt, 1.2 CF, 20-5/8" Length x 22-5/8" Width x 14-1/2" Height, Large, Stainless Steel, 

Stackable, Commercial Microwave With Push Button Controls (Solwave MW2100T) ....................................................... 800.74 9.43 
. 

 11 44 19 00-0083 EA 208/240 Volt, 2,100 Watt, 22-1/4" Length x 16-1/2" Width x 13-1/2" Height, 15 Power Levels, USB Port, Space 
Saver, Stainless Steel, Heavy Duty, Commercial Microwave With Push Button Controls (Solwave MWHD21) ................ 856.67 9.43 

. 
 11 44 19 00-0084 EA 208/240 Volt, 1,700 Watt, 25-1/2" Length x 19-1/4" Width x 18-1/8" Height, See-through Door, Stainless Steel, 

Commercial, Heavy Duty Microwave With Push Button Controls (Amana RC17S2) ...................................................... 2,062.51 9.43 
. 

 11 44 19 00-0085 EA 208/240 Volt, 1,800 Watt, 1.2 CF, 20-5/8" Length x 22-5/8" Width x 14-1/2" Height, Large, Stainless Steel, 
Commerical Microwave With Push Button Controls (Solwave MW1800T) ........................................................................ 688.89 9.43 

. 
 11 44 19 00-0086 EA 208/240 Volt, 1,800 Watt, 21-5/8" Length x 15-1/2" Width x 13-1/2" Height, Stainless Steel, Commercial, Heavy 

Duty Microwave With Push Button Controls (Amana HDC182) ...................................................................................... 1,508.81 9.43 
. 

 11 44 19 00-0087 EA 208/240 Volt, 1,800 Watt, 31-5/8" Length x 16-1/2" Width x 13-1/3" Height, Stainless Steel Commercial, Heavy 
Duty Microwave With Push Button Controls, Canadian Use Only (Amana HDC1815) ................................................... 1,518.88 9.43 

. 
 11 44 19 00-0088 EA 208/240 Volt, 1,800 Watt, 20-3/4" Length x 22-3/5" Width x 14-1/2" Height, Stainless Steel, Commercial, Medium 

Duty Microwave With Push Button Controls (Waring WMO120) ..................................................................................... 1,417.09 9.43 
. 

 11 44 19 00-0089 EA 208/240 Volt, 2,100 Watt, 21-5/8" Length x 15-1/2" Width x 13-1/2" Height, 100 Programmable Menu Items, 11 
Integrated Power Levels, Stainless Steel, Commercial, Heavy Duty Microwave (Amana HDC212) ............................... 1,579.28 9.43 

. 
 11 44 19 00-0090 EA 208/240 Volt, 2,100 Watt, 20" Length x 16-5/8" Width x 13-3/16" Height, 5 Cooking Stages, Half-size Pans, 

Stainless Steel, Commercial, Heavy Duty Microwave With Push Button Controls  (Panasonic NE-21521) .................... 1,428.27 9.43 
. 

 11 44 19 00-0091 EA 208/240 Volt, 2,200 Watt, 25-1/2" Length x 19-1/4" Width x 18-1/8" Height, Stainless Steel, Commercial, Heavy 
Duty Microwave With Push Button Controls (Amana RC22S2) ...................................................................................... 2,575.95 9.43 

. 
 11 44 19 00-0092 EA 208/240 Volt, 2,200 Watt, 25-1/2" Length x 19-1/4" Width x 18-1/8" Height, Stainless Steel, Commercial, Heavy 

Duty Microwave With Push Button Controls (Amana RC30S2) ...................................................................................... 3,381.33 9.43 

XXXXXXX 
. 
 11 44 19 00-0093  Ceramic Broiler On Storage Base With Doors (11 44 19) 
. 
. 

 11 44 19 00-0094 EA Standard Finish Ceramic Boiler On Storage Base With Doors ...................................................................................... 12,304.69 150.06 
. 

 11 44 19 00-0095 EA Stainless Steel Front Ceramic Boiler On Storage Base With Doors ............................................................................... 12,304.69 150.06 
. 

 11 44 19 00-0096 EA Stainless Steel Front And Sides Ceramic Boiler On Storage Base With Doors ............................................................. 15,292.23 187.35 

XXXXXXX 
. 
 11 44 19 00-0097  Gas Countertop Hot Plate (11 44 19) 
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. 

. 
 11 44 19 00-0098 EA  2 Burners Gas Countertop Hot Plate ............................................................................................................................... 1,568.69 19.11 

XXXXXXX 
. 
 11 46  Food Dispensing Equipment (11 40) 
. 
. 
 11 46 13  Bar Equipment (11 46) 
. 
. 
 11 46 13 00-0001  Soft Serve Machines (11 46 13) 
. 
. 

 11 46 13 00-0002 EA Soft Serve Machines, Medium ......................................................................................................................................... 9,586.25 102.36 
. 

 11 46 13 00-0003 EA  Soft Serve Machines, Large ........................................................................................................................................... 16,159.55 125.05 

XXXXXXX 
. 
 11 46 13 00-0004  Salad Bars (11 46 13) 
. 
. 

 11 46 13 00-0005 EA 96" Refrigerated Salad Bar With Light 54" Height .......................................................................................................... 10,336.57 406.93 
. 

 11 46 13 00-0006 EA 96" Refrigerated Salad Bar Without Light 54" Height ....................................................................................................... 9,485.78 406.93 
. 

 11 46 13 00-0007 EA 96" Iced Salad Bar Without Light 54" Height .................................................................................................................... 6,661.58 223.57 
. 

 11 46 13 00-0008 EA 79" Iced Salad Bar Without Light 54" Height .................................................................................................................... 5,269.33 183.67 
. 

 11 46 13 00-0009 EA 79" Refrigerated Salad Bar Without Light 54" Height ....................................................................................................... 8,003.50 269.46 
. 

 11 46 13 00-0010 EA 114" Iced Salad Bar 34" Height ........................................................................................................................................ 8,807.99 238.69 
. 

 11 46 13 00-0011 EA Salad Bar Tray Fixed ....................................................................................................................................................... 1,214.96 40.43 
. 

 11 46 13 00-0012 EA  Salad Bar Tray Hinged ..................................................................................................................................................... 1,292.09 40.43 

XXXXXXX 
. 
 11 46 16  Service Line Equipment (11 46)
. 
. 
 11 46 16 00-0001  Food Warmer Holding Station (11 46 16) 
. 
. 

 11 46 16 00-0002 EA Food Warmer Station And Heat Lamp ............................................................................................................................. 1,092.96 15.03 

XXXXXXX 
. 
 11 46 16 00-0003  Reach-In Food Warmers (11 46 16) 
. 
. 

 11 46 16 00-0004 EA One Drawer, 16 Roll Capacity Food Warmer ................................................................................................................... 2,351.89 32.36 
. 

 11 46 16 00-0005 EA  Three Drawer, 36 Roll Capacity Food Warmer ................................................................................................................ 5,382.13 74.13 

XXXXXXX 
. 
 11 46 16 00-0006  Countertop Food Warmer (11 46 16) 
. 
. 

 11 46 16 00-0007 EA 12" x 20", 1500 Watt, 120 Voltage, Full Size Electric Countertop Food Cooker / Warmer (Avantco W50CKR) .................. 136.82 25.99 
. 

 11 46 16 00-0008 EA 12" x 20", 1200 Watt, 120 Voltage, Full Size Electric Countertop Food Warmer (Avantco W50) ........................................ 121.29 25.99 
. 

 11 46 16 00-0009 EA 12" x 20", 1200 Watt, 120 Voltage, Full Size Electric Countertop Food Warmer / Topping Station With 1 
Condiment Pump And (1) 7 Quart Inset With Lid And Ladle (Avantco WK12007PL) ........................................................ 348.98 25.99 

. 
 11 46 16 00-0010 EA 12" x 20", 1200 Watt, 120 Voltage, Full Size Electric Countertop Food Warmer / Soup Station With 3 Insets, 3 

Covers, And 3 (3 Ounce) Ladles (Avantco WK12004X3) .................................................................................................. 244.42 25.99 

XXXXXXX 
. 
 11 46 16 00-0011  Hot Cabinets With Top Wells Electric (11 46 16) 
. 
. 

 11 46 16 00-0012 EA 2 Wells, 2 Compartments Hot Cabinet With Top Wells, Electric .................................................................................... 12,586.77 150.06 
. 

 11 46 16 00-0013 EA 3 Wells, 3 Compartments Hot Cabinet With Top Wells, Electric .................................................................................... 17,982.27 215.07 

XXXXXXX 
. 
 11 46 16 00-0014  Portable Hot Food Units (11 46 16) 
. 
. 

 11 46 16 00-0015 EA 46" Wide x 28" Deep x 34" Height, Three Well, Stainless Steel Hot Food Station (Vollrath Model 37030) ...................... 4,342.43  
. 

 11 46 16 00-0016 EA 60" Wide x 28" Deep x 34" Height, Four Well, Stainless Steel Hot Food Station (Vollrath Model 37040) ........................ 4,973.45  
. 

 11 46 16 00-0017 EA 74" Wide x 28" Deep x 34" Height, Five Well, Stainless Steel Hot Food Station (Vollrath Model 37050) ........................ 5,621.89  

XXXXXXX 
. 
 11 46 16 00-0018  Stationary Hot Food Units (11 46 16) 
. 
. 

 11 46 16 00-0019 EA 46" Wide x 29-1/2" Deep x 34" Height, Three Well, Stainless Steel Hot Food Station (Vollrath Model 38203) ................ 1,318.13 30.56 
. 

 11 46 16 00-0020 EA 61-1/4" Wide x 29-1/2" Deep x 34" Height, Four Well, Stainless Steel Hot Food Station (Vollrath Model 38204)............ 1,768.23 35.18 
. 

 11 46 16 00-0021 EA  76" Wide x 29-1/2" Deep x 34" Height, Five Well, Stainless Steel Hot Food Station (Vollrath Model 38205) .................. 2,201.35 45.05 

XXXXXXX 
. 
 11 46 16 00-0022  Serving Counters (11 46 16) 
. 
. 

 11 46 16 00-0023 LF 11" Deep, Tray Slide With 3 Raised Reinforced Ribs And Backing Plate, 316 Stainless Steel Solid Surface, 
Straight Section ................................................................................................................................................................. 105.63 35.33 

. 
 11 46 16 00-0024 LF  11" Deep, Tray Slide With 3 Raised Reinforced Ribs And Backing Plate, 316 Stainless Steel Solid Surface, 

Curved Section .................................................................................................................................................................. 134.57 54.12 

XXXXXXX 
. 
 11 46 16 00-0025  Drop-In Equipment (11 46 16) 
. 
. 

 11 46 16 00-0026 EA Hot Food Well, Rectangular ................................................................................................................................................ 444.80 112.57 
. 

 11 46 16 00-0027 EA Hot Food Well, Circular ....................................................................................................................................................... 410.48 112.57 
. 

 11 46 16 00-0028 EA Refrigerated Well, 2 Compartment ................................................................................................................................... 1,425.98 112.57 
. 

 11 46 16 00-0029 EA Refrigerated Well, 3 Compartment ................................................................................................................................... 1,619.12 125.05 
. 

 11 46 16 00-0030 EA Refrigerated Well, 4 Compartment ................................................................................................................................... 1,839.09 140.72 
. 

 11 46 16 00-0031 EA  Frost Cold Plate ............................................................................................................................................................... 1,640.16 125.05 

XXXXXXX 
. 
 11 46 16 00-0032  Beverage Dispensing (11 46 16) 
. 
. 

 11 46 16 00-0033 EA Coffee Urn, Twin 3 Gallon ................................................................................................................................................ 2,685.32 188.65 
. 

 11 46 16 00-0034 EA Coffee Urn, Twin 6 Gallon ................................................................................................................................................ 3,822.94 264.07 
. 

 11 46 16 00-0035 EA Coffee Brewer, 5 Burner .................................................................................................................................................. 1,149.47 188.65 
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. 
 11 46 16 00-0036 EA Hot Chocolate Dispenser ................................................................................................................................................. 1,108.63 155.39 

. 
 11 46 16 00-0037 EA Iced Tea Brewer ............................................................................................................................................................... 1,597.70 155.39 

. 
 11 46 16 00-0038 EA Juice Dispenser (Concentrate) ......................................................................................................................................... 1,186.30 249.92 

. 
 11 46 16 00-0039 EA Jet Spray Dispenser ......................................................................................................................................................... 1,658.66 250.18 

. 
 11 46 16 00-0040 EA Milk Dispenser, Bulk, 2 Flavor .......................................................................................................................................... 1,376.27 140.72 

. 
 11 46 16 00-0041 EA  Milk Dispenser, Bulk, 3 Flavor .......................................................................................................................................... 1,865.34 140.72 

XXXXXXX 
. 
 11 46 16 00-0042  Dish Dispensers (11 46 16) 
. 
. 

 11 46 16 00-0043 EA Heated Plate Lift; Adjustable Plate Storage And Transport (Adcraft ADC-LR-2) ............................................................. 1,253.86 25.99 
. 

 11 46 16 00-0044 EA 12" Diameter, Drop-in, Dish Dispenser ............................................................................................................................... 544.65 26.92 
. 

 11 46 16 00-0045 EA Drop-in, Cup And Glass Dispenser ..................................................................................................................................... 936.18 83.69 
. 

 11 46 16 00-0046 EA  Drop-in, Disposable Cup Dispenser .................................................................................................................................... 338.01 18.85 

XXXXXXX 
. 
 11 46 16 00-0047  Tray And Silver Dispensers (11 46 16) 
. 
. 

 11 46 16 00-0048 EA Tray And Silver Dispensers Mobile .................................................................................................................................. 2,107.24 18.85 

XXXXXXX 
. 
 11 46 16 00-0049  Condiment Dispensers (11 46 16) 
. 
. 

 11 46 16 00-0050 EA Butter Pat Dispenser ........................................................................................................................................................... 127.77 23.59 
. 

 11 46 16 00-0051 EA  Bread Dispenser, Counter Top............................................................................................................................................ 352.57 23.59 

XXXXXXX 
. 
 11 46 16 00-0052  Sandwich Rack Warmer (11 46 16) 
. 
. 

 11 46 16 00-0053 EA  18 Compartment, 2 Tier Sandwich Rack Warmer ............................................................................................................ 2,681.98 119.96 

XXXXXXX 
. 
 11 46 16 00-0054  Mobile Bread Counter (11 46 16) 
. 
. 

 11 46 16 00-0055 EA Mobile Bread And Roll Counter ........................................................................................................................................ 6,153.96 269.68 

XXXXXXX 
. 
 11 46 16 00-0056  Open Service Stand (11 46 16) 
. 
. 

 11 46 16 00-0057 EA 6' Open Service Stand ..................................................................................................................................................... 2,365.68 93.99 
. 

 11 46 16 00-0058 LF  Each Additional Foot Over 6 Foot Add ................................................................................................................................ 323.61 12.71 

XXXXXXX 
. 
 11 46 16 00-0059  Mobile Serving Stand Unit (11 46 16) 
. 
. 

 11 46 16 00-0060 EA 36" Mobile Serving Stand Unit ......................................................................................................................................... 2,068.63 89.89 
. 

 11 46 16 00-0061 EA  96" Mobile Serving Stand Unit ......................................................................................................................................... 3,396.02 134.74 

XXXXXXX 
. 
 11 46 16 00-0062  Reach-In Heated Cabinets (11 46 16) 
. 
. 

 11 46 16 00-0063 EA Heated Cabinet, Reach-in, 1 Compartment ..................................................................................................................... 4,149.74 144.36 
. 

 11 46 16 00-0064 EA Heated Cabinet, Reach-in, 2 Compartment ..................................................................................................................... 5,974.58 181.60 
. 

 11 46 16 00-0065 EA Heated Cabinet, 1 Compartment, Pass-Through Roll-In .................................................................................................. 4,342.80 144.36 
. 

 11 46 16 00-0066 EA  Heated Cabinet, Pass-Through, Roll-In 2 Compartment .................................................................................................. 6,255.15 181.60 

XXXXXXX 
. 
 11 46 16 00-0067  Mobile Heated Cabinets (11 46 16) 
. 
. 

 11 46 16 00-0068 EA  Mobile, Heated Cabinet .................................................................................................................................................... 4,641.75 47.12 

XXXXXXX 
. 
 11 46 16 00-0069  Smoothie Machine (11 46 16) 
. 
. 

 11 46 16 00-0070 EA Smoothie Machines 3-1/2 HP Commercial Blender With Toggle Control And Two 64 Ounce Polycarbonate 
Containers (Avamix BX2000T2J) ....................................................................................................................................... 389.92 25.99 

. 
 11 46 16 00-0071 EA Smoothie Machines 3-1/2 HP Commercial Blender With Toggle Control And One 64 Ounce Polycarbonate 

Container (Avamix BX2000T) ............................................................................................................................................ 341.11 25.99 
. 

 11 46 16 00-0072 EA Smoothie Machines 3-1/2 HP Commercial Blender With Toggle Control, Adjustable Speed, And Two 64 Ounce 
Polycarbonate Containers (Avamix BX2000V2J) ............................................................................................................... 414.95 25.99 

. 
 11 46 16 00-0073 EA Smoothie Machines 3-1/2 HP Commercial Blender With Touchpad Control, Adjustable Speed, And Two 64 Ounce 

Polycarbonate Containers (Avamix BX2100E2J) ............................................................................................................... 427.47 25.99 
. 

 11 46 16 00-0074 EA Smoothie Machines 2 HP Commercial Blender With Toggle Control And 64 Ounce Polycarbonate Container 
(Avamix BL2T64) ............................................................................................................................................................... 223.15 25.99 

XXXXXXX 
. 
 11 46 16 00-0075  Refrigerated Buffet Display Table (11 46 16) 
. 
. 

 11 46 16 00-0076 EA 35" Stainless Steel Refrigerated Buffet Display Table, Cooling Serving Stations (Turbo Air JBT-36-N) .......................... 2,174.22 25.99 
. 

 11 46 16 00-0077 EA 47" Stainless Steel Refrigerated Buffet Display Table, Cooling Serving Stations (Turbo Air JBT-48-N) .......................... 2,875.16 25.99 
. 

 11 46 16 00-0078 EA 59" Stainless Steel Refrigerated Buffet Display Table, Cooling Serving Stations (Turbo Air JBT-60-N) .......................... 3,319.20 25.99 
. 

 11 46 16 00-0079 EA 71" Stainless Steel Refrigerated Buffet Display Table, Cooling Serving Stations (Turbo Air JBT-72-N) .......................... 3,884.45 25.99 

XXXXXXX 
. 
 11 46 16 00-0080  Refrigerated Bakery Display Case (11 46 16) 
. 
. 

 11 46 16 00-0081 EA 26-1/2" Length x 36" Width x 48" Height, 36" Curved Glass, 2 Shelves, 36 To 43 Degrees Fahrenheit 
Temperature Range, R-290 Refrigerant, Full Service Refrigerated Bakery Display Case, White (Avantco 
BC36HCW) ..................................................................................................................................................................... 2,896.36 18.85 
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. 
 11 46 16 00-0082 EA 26-1/2" Length x 47-7/8" Width x 48" Height, 48" Curved Glass, 2 Shelves, 36 To 43 Degrees Fahrenheit 

Temperature Range, R-290 Refrigerant, Full Service Refrigerated Bakery Display Case, Black (Avantco 
BC48HCB) ...................................................................................................................................................................... 3,325.35 18.85 

. 
 11 46 16 00-0083 EA 26-1/2" Length x 59-2/3" Width x 48" Height, 48" Curved Glass, 2 Shelves, 36 To 43 Degrees Fahrenheit 

Temperature Range, R-290 Refrigerant, Full Service Refrigerated Bakery Display Case, White (Avantco 
BC48HCW) ..................................................................................................................................................................... 3,330.70 21.57 

. 
 11 46 16 00-0084 EA 26-1/2" Length x 59-2/3" Width x 48" Height, 60" Curved Glass, 2 Shelves,  36 To 43 Degrees Fahrenheit, R-290 

Refrigerant, Full Service Refrigerated Bakery Display Case, Black (Avantco BC60HCB) .............................................. 3,616.69 21.57 
. 

 11 46 16 00-0085 EA 26-1/2" Length x 59-2/3" Width x 48" Height, 60" Curved Glass, 2 Shelves, 36 To 43 Degrees Fahrenheit 
Temperature Range, R-290 Refrigerant, Full Service Refrigerated Bakery Display Case, White (Avantco 
BC60HCW) ..................................................................................................................................................................... 3,616.69 21.57 

. 
 11 46 16 00-0086 EA 26-1/2" Length x 71-1/2" Width x 48" Height, 72" Curved Glass, 2 Shelves, 36 To 43 Degrees Fahrenheit 

Temperature Range, R-290 Refrigerant, Full Service Refrigerated Bakery Display Case, Black (Avantco 
BC72HCB) ...................................................................................................................................................................... 4,643.68 21.57 

. 
 11 46 16 00-0087 EA 26-1/2" Length x 72-1/2" Width x 48" Height, 72" Curved Glass, 2 Shelves, 36 To 43 Degrees Fahrenheit 

Temperature Range, R-290 Refrigerant, Refrigerated Bakery Display Case, White (Avantco 193BC72HCW) .............. 4,643.68 21.57 
. 

 11 46 16 00-0088 EA 27-1/2" Length x 35-3/8" Width x 44-3/8" Height, 35-1/2" Square Glass, 2 Shelves, 2 Doors, 36 To 43 Degrees 
Fahrenheit Temperature Range, Refrigerant R-290, Full Service Two Tier Refrigerated Bakery Display Case, 
White (Turbo Air TBP3646NW) ....................................................................................................................................... 5,848.84 25.11 

. 
 11 46 16 00-0089 EA 27-1/2" Length x 35-3/8" Width x 44-3/8" Height, 35-1/2" Square Glass, 1 Shelf, 2 Doors, 36 To 43 Degrees 

Fahrenheit Temperature Range, R-290 Refrigerant, Full Service Two Tier Refrigerated Bakery Display Case 
With Lift-Up Front Glass, Black (Turbo Air TBP3646FN) ................................................................................................ 7,443.86 25.11 

. 
 11 46 16 00-0090 EA 27-1/2" Length x 35-3/8" Width x 44-3/8" Height, 35-1/2" Square Glass, 1 Shelf, Two Doors, R-290 Refrigerant, 

Full Service Two Tier Refrigerated Bakery Display Case, Black (Turbo Air TBP3646NN).............................................. 5,848.84 25.11 
. 

 11 46 16 00-0091 EA 27-1/2" Length x 35-3/8" Width x 44-3/8" Height, 35-1/2" Square Glass, 2 Shelves, 1 Door, R-290 Refrigerant, 
Two Tier Refrigerated Bakery Display Case With Lift-Up Front Glass, White (Turbo Air TBP3646FW) ......................... 7,443.86 25.11 

. 
 11 46 16 00-0092 EA 27-1/2" Length x 35-3/8" Width x 52-3/8" Height, 35-1/2" Square Glass, 2 Shelves, 2 Doors, R-290 Refrigerant, 

Three Tier Refrigerated Bakery Display Case, White (Turbo Air TBP3654NW) ............................................................. 6,197.49 25.11 
. 

 11 46 16 00-0093 EA 27-1/2" Length x 35-3/8" Width x 52-3/8" Height, 35-1/2" Square Glass, 2 Shelves, 2 Doors, R-290 Refrigerant, 
Full Service Three Tier Refrigerated Bakery Display Case With Lift-Up Front Glass, White (Turbo Air TBP3654F) ...... 6,197.49 25.11 

. 
 11 46 16 00-0094 EA 27-1/2" Length x 35-3/8" Width x 52-3/8" Height, 35-1/2" Square Glass, 2 Shelves, 2 Doors, R-290 Refrigerant, 

Full Service Three Tier Refrigerated Bakery Display Case, Black (Turbo Air TBP3654NN) ........................................... 6,197.49 25.11 
. 

 11 46 16 00-0095 EA 27-1/2" Length x 47-1/4" Width x 44-3/8" Height, 47" Square Glass, 1 Shelf, 2 Doors, R-290 Refrigerant, Full 
Service Two Tier Refrigerated Bakery Display Case, Black (Turbo Air TBP4846NN) .................................................... 6,588.92 25.11 

. 
 11 46 16 00-0096 EA 27-1/2" Length x 47-1/4" Width x 44-3/8" Height, 47" Square Glass, 1 Shelf, 2 Doors, R-290 Refrigerant, Two Tier 

Refrigerated Bakery Display Case With Lift-Up Front Glass, White  (Turbo Air TBP4846FW) ....................................... 8,387.54 25.11 
. 

 11 46 16 00-0097 EA 27-1/2" Length x 47-1/4" Width x 44-3/8" Height, 47" Square Glass, 2 Shelves, 1 Door, R-290 Refrigerant, Full 
Service Two Tier Refrigerated Bakery Display Case, White (Turbo Air TBP4846NW) ................................................... 6,588.92 25.11 

. 
 11 46 16 00-0098 EA 27-1/2" Length x 47-1/4" Width x 44-3/8" Height, 47" Square Glass, 2 Shelves, 1 Door, R-290 Refrigerant, Full 

Service Two Tier Drop-In Refrigerated Bakery Display Case (Turbo Air TBP4846FD) .................................................. 7,897.01 25.11 
. 

 11 46 16 00-0099 EA 27-1/2" Length x 47-1/4" Width x 44-3/8" Height, 47" Square Glass, 2 Shelves, 1 Door, R-290 Refrigerant, Full 
Service Two Tier Black Refrigerated Bakery Display Case With Lift-Up Front Glass (Turbo Air TBP4846FN) ............... 8,387.54 25.11 

. 
 11 46 16 00-0100 EA 27-1/2" Length x 47-1/4" Width x 52-3/8" Height, 47" Square Glass, 2 Shelves, 1 Door, R-290 Refrigerant, Full 

Service Three Tier Refrigerated Bakery Display Case With Lift-Up Front Glass, White (Turbo Air TBP4854FW) .......... 8,887.09 25.11 
. 

 11 46 16 00-0101 EA 27-1/2" Length x 47-1/4" Width x 52-3/8" Height, 47" Square Glass, 2 Shelves, 2 Doors, R-290 Refrigerant, Full 
Service Three Tier Refrigerated Bakery Display Case, White (Turbo Air TBP4854NW) ................................................ 6,981.26 25.11 

. 
 11 46 16 00-0102 EA 27-1/2" Length x 47-1/4" Width x 52-3/8" Height, 47" Square Glass, 2 Shelves, 2 Doors, R-290 Refrigerant, Full 

Service Three Tier Drop-In Refrigerated Bakery Display Case (Turbo Air TBP4854FD) ................................................ 8,367.28 25.11 
. 

 11 46 16 00-0103 EA 27-1/2" Length x 47-1/4" Width x 52-3/8" Height, 47" Square Glass, 2 Shelves, 2 Doors, R-290 Refrigerant, Full 
Service Three Tier Black Refrigerated Bakery Display Case With Lift-Up Front Glass (Turbo Air TBP4854FN) ............ 8,887.09 25.11 

. 
 11 46 16 00-0104 EA 27-1/2" Length x 47-1/4" Width x 52-3/8" Height, 47" Square Glass, 2 Shelves, 2 Doors, R-290 Refrigerant, Full 

Service Three Tier Refrigerated Bakery Display Case, Black (Turbo Air TBP4854NN) .................................................. 6,981.26 25.11 
. 

 11 46 16 00-0105 EA 27-1/2" Length x 59" Width x 44-3/8" Height, 59" Square Glass, 1 Shelf, 2 Doors, R-290 Refrigerant, Full Service 
Two Tier Refrigerated Bakery Display Case With Lift-Up Front Glass, White (Turbo Air TBP6046FW) ......................... 9,196.53 25.11 

. 
 11 46 16 00-0106 EA 27-1/2" Length x 59" Width x 44-3/8" Height, 59" Square Glass, 1 Shelf, 2 Doors, R-290 Refrigerant, Full Service 

Two Tier Drop-In Refrigerated Bakery Display Case (Turbo Air TBP6046FD) ............................................................... 8,658.71 25.11 
. 

 11 46 16 00-0107 EA 27-1/2" Length x 59" Width x 44-3/8" Height, 59" Square Glass, 1 Shelf, 2 Doors, R-290 Refrigerant, Full Service 
Two Tier Refrigerated Bakery Display Case With Lift-Up Front Glass, Black (Turbo Air TBP6046FN) .......................... 9,196.53 25.11 

. 
 11 46 16 00-0108 EA 27-1/2" Length x 59" Width x 44-3/8" Height, 59" Square Glass, 2 Shelves, 1 Door, R-290 Refrigerant, Full 

Service Two Tier Refrigerated Bakery Display Case, Black (Turbo Air TBP6046NN) .................................................... 9,196.53 25.11 
. 

 11 46 16 00-0109 EA 27-1/2" Length x 59" Width x 44-3/8" Height, 59" Square Glass, 2 Shelves, 1 Door, R-290 Refrigerant, Full 
Service Two Tier Refrigerated Bakery Display Case, Black (Turbo Air TBP6054FD) ..................................................... 9,174.91 25.11 

. 
 11 46 16 00-0110 EA 27-1/2" Length x 59" Width x 52-3/8" Height, 36" Curved Glass, 2 Shelves, 2 Doors, 36 To 43 Degrees Fahrenheit 

Temperature Range, R-290 Refrigerant, Full Service Refrigerated Bakery Display Case, Black (Avantco 
193BC36HCB) ................................................................................................................................................................ 2,913.47 27.44 

. 
 11 46 16 00-0111 EA 27-1/2" Length x 59" Width x 52-3/8" Height, 59" Square Glass, 1 Shelf, 2 Doors, R-290 Refrigerant, Full Service 

Three Tier Refrigerated Bakery Display Case With Lift-Up Front Glass, White (Turbo Air TBP6054FW) ....................... 9,749.70 27.44 
. 

 11 46 16 00-0112 EA 27-1/2" Length x 59" Width x 52-3/8" Height, 59" Square Glass, 2 Shelves, 2 Doors, R-290 Refrigerant, Full 
Service Three Tier Refrigerated Bakery Display Case, White (Turbo Air TBP6054NW) ................................................ 7,658.74 27.44 

. 
 11 46 16 00-0113 EA 27-1/2" Length x 35-3/8" Width x 52-3/8" Height, 35-1/2" Square Glass, 2 Shelves, 2 Doors, R-290 Refrigerant, 

Full Service Three Tier Refrigerated Bakery Display Case With Lift-Up Front Glass, White (Turbo Air 
TBP3654FW) .................................................................................................................................................................. 7,888.45 25.11 

. 
 11 46 16 00-0114 EA 34-1/4" Length x 36-1/2" Width x 50-1/8" Height, 36" Curved Glass, 2 Shelves, R-290 Refrigerant, Full Service 

Dry Refrigerated Bakery Display Case, White (Turbo Air TCGB36RWN) ....................................................................... 3,269.57 27.44 
. 

 11 46 16 00-0115 EA 34-1/4" Length x 36-1/2" Width x 50-1/8" Height, 36" Flat Glass, 2 Shelves, R-290 Refrigerant, Open, Full Service 
Refrigerated Bakery Display Case, Black (Turbo Air TCGB36FBN) ............................................................................. 10,072.21 27.44 

. 
 11 46 16 00-0116 EA 34-1/4" Length x 36-1/2" Width x 50-1/8" Height, 36" Flat Glass, 2 Shelves, R-290 Refrigerant, Open, Full Service 

Refrigerated Bakery Display Case, White (Turbo Air TCGB36FWN) ............................................................................ 10,072.21 27.44 
. 

 11 46 16 00-0117 EA 34-1/4" Length x 36-1/2" Width x 50-1/8" Height, 36" Curved Glass, 2 Shelves, R-290 Refrigerant, Full Service 
Refrigerated Bakery Display Case, White (Turbo Air TCGB362WN) ............................................................................ 10,072.21 27.44 

. 
 11 46 16 00-0118 EA 34-1/4" Length x 48-1/2" Width x 50-1/8" Height, 48" Curved Glass, 2 Shelves, R-290 Refrigerant, Full Service 

Refrigerated Dry Bakery Display Case, White (Turbo Air TCGB48DWN) ....................................................................... 7,527.16 27.44 
. 

 11 46 16 00-0119 EA 34-1/4" Length x 48-1/2" Width x 50-1/8" Height, 48" Flat Glass, 2 Shelves, 33 To 41 Degrees Fahrenheit 
Temperature Range, R-290 Refrigerant, Open, Refrigerated Bakery Display Case, Black (Turbo Air 
TCGB48FBN) ............................................................................................................................................................... 12,134.34 27.44 
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. 
 11 46 16 00-0120 EA 34-1/4" Length x 48-1/2" Width x 50-1/8" Height, 48" Flat Glass, 2 Shelves, 2 Doors, 33 To 41 Degrees 

Fahrenheit Temperature Range, R-290 Refrigerant, Full Service Refrigerated Bakery Display Case, White (Turbo 
Air TCGB48FWN) ......................................................................................................................................................... 12,134.34 27.44 

. 
 11 46 16 00-0121 EA 34-1/4" Length x 48-1/2" Width x 50-1/8" Height, 48" Curved Glass, 2 Shelves, 2 Doors, 33 To 41 Degrees 

Fahrenheit Temperature Range, R-290 Refrigerant, Full Service Refrigerated Bakery Display Case, White (Turbo 
Air TCGB482WN) ......................................................................................................................................................... 12,134.34 27.44 

. 
 11 46 16 00-0122 EA 34-1/4" Length x 60-1/2" Width x 50-1/8" Height, 60" Curved Glass, 2 Shelves, R-290 Refrigerant, Full Service 

Refrigerated Dry Bakery Display Case, White  (Turbo Air TCGB60DWN) ...................................................................... 8,657.37 27.44 
. 

 11 46 16 00-0123 EA 34-1/4" Length x 60-1/2" Width x 50-1/8" Height, 60" Flat Glass, 2 Shelves, 33 To 41 Degrees Fahrenheit 
Temperature Range, R-290 Refrigerant, Full Service Refrigerated Bakery Display Case, Black (Turbo Air 
TCGB60FBN) ................................................................................................................................................................ 12,325.78 27.44 

. 
 11 46 16 00-0124 EA 34-1/4" Length x 60-1/2" Width x 50-1/8" Height, 60" Flat Glass, 2 Shelves, 2 Doors, 33 To 41 Degrees 

Fahrenheit Temperature Range, R-290 Refrigerant, Open, Full Service Refrigerated Bakery Display Case, White 
(Turbo Air TCGB60FWN) .............................................................................................................................................. 10,852.39 27.44 

. 
 11 46 16 00-0125 EA 34-1/4" Length x 60-1/2" Width x 50-1/8" Height, 60" Curved Glass, 4 Shelves, 2 Doors, 33 To 41 Degrees 

Fahrenheit Temperature Range, R-290 Refrigerant, Full Service Dry Refrigerated Bakery Display Case, White 
(Turbo Air TCGB602WN) .............................................................................................................................................. 10,852.39 27.44 

. 
 11 46 16 00-0126 EA 34-1/4" Length x 72-1/2" Width x 50-1/8" Height, 72" Curved Glass, 2 Shelves, 33 To 41 Degrees Fahrenheit 

Temperature Range, R-290 Refrigerant, Full Service Refrigerated Bakery Display Case, White (Turbo Air 
TCGB722WN) ............................................................................................................................................................... 12,886.22 30.16 

XXXXXXX 
. 
 11 46 16 00-0127  Dry Bakery Display Case (11 46 16) 
. 
. 

 11 46 16 00-0128 EA 26-1/2" Length x 36" Width x 48" Height, 36" Curved Glass, 2 Shelves, Full Service Dry Bakery Display Case, 
Black (Avantco BCD36B) ................................................................................................................................................ 2,324.52 18.85 

. 
 11 46 16 00-0129 EA 26-1/2" Length x 36" Width x 48" Height, 36" Curved Glass, 2 Shelves, Full Service Dry Bakery Display Case, 

White (Avantco BCD36W) .............................................................................................................................................. 2,324.52 18.85 
. 

 11 46 16 00-0130 EA 26-1/2" Length x 47.8" Width x 48" Height, 48" Curved Glass, 2 Shelves, Full Service Dry Bakery Display Case, 
Black (Avantco BCD48B) ................................................................................................................................................ 2,578.75 18.85 

. 
 11 46 16 00-0131 EA 26-1/2" Length x 47.8" Width x 48" Height, 48" Curved Glass, 2 Shelves, Full Service Dry Bakery Display Case, 

White (Avantco BCD48W) .............................................................................................................................................. 2,578.75 18.85 
. 

 11 46 16 00-0132 EA 26-1/2" Length x 59-2/3" Width x 48" Height, 60" Curved Glass, 2 Shelves, Full Service Dry Bakery Display Case, 
Black (Avantco BCD60B) ................................................................................................................................................ 2,965.45 21.57 

. 
 11 46 16 00-0133 EA 26-1/2" Length x 59-2/3" Width x 48" Height, 60" Curved Glass, 2 Shelves, Full Service Dry Bakery Display Case, 

White (Avantco BCD60W) .............................................................................................................................................. 3,537.47 21.57 
. 

 11 46 16 00-0134 EA 26-1/2" Length x 71-1/2" Width x 48" Height, 72" Curved Glass, 2 Shelves, Full Service Dry Bakery Display Case, 
Black (Avantco BCD72B) ................................................................................................................................................ 3,461.20 21.57 

. 
 11 46 16 00-0135 EA 26-1/2" Length x 71-1/2" Width x 48" Height, 72" Curved Glass, 2 Shelves, Full Service Dry Bakery Display Case, 

White (Avantco BCD72W) .............................................................................................................................................. 3,461.20 21.57 
. 

 11 46 16 00-0136 EA 27-1/2" Length x 36-3/8" Width x 44-3/8" Height, 73-11/16" Curved Glass, 1 Shelf, 2 Doors, Full Service Dry 
Bakery Display Case, Black (Beverage-Air TBP3646FN) ............................................................................................... 7,279.95 25.11 

. 
 11 46 16 00-0137 EA 27-1/2" Length x 36-3/8" Width x 44-3/8" Height, 73-11/16" Curved Glass, 1 Shelf, 2 Doors, Full Service Dry 

Bakery Display Case, White (Beverage-Air TBP3646FW) ............................................................................................ 14,509.61 25.11 
. 

 11 46 16 00-0138 EA 34-1/4" Length x 72-1/2" Width x 50-1/8" Height, 72" Curved Glass, 2 Shelves, Full Service Dry Bakery Display 
Case, White (Turbo Air TCGB72DWN) ........................................................................................................................... 9,574.56 30.16 

. 
 11 46 16 00-0139 EA 35-3/4" Length x 37-1/4" Width x 48-9/16" Height, 37-1/4" Curved Glass, 2 Shelves, Full Service Dry Bakery 

Display Case, White (Beverage-Air CDR3HCWD) .......................................................................................................... 7,056.36 27.44 
. 

 11 46 16 00-0140 EA 35-3/4" Length x 36-1/4" Width x 48-9/16" Height, 37-1/4" Curved Glass, 2 Shelves, 2 Doors, Dry Bakery Display 
Case, Black (Beverage-Air CDR3HCBD) ........................................................................................................................ 7,056.36 27.44 

. 
 11 46 16 00-0141 EA 35-3/4" Length x 49-1/4" Width x 48-9/16" Height, 49-1/4" Curved Glass, 2 Shelves, 2 Doors, Full Service Dry 

Bakery Display Case, Black (Beverage-Air CDR4HCBD) ............................................................................................... 7,056.36 27.44 
. 

 11 46 16 00-0142 EA 35-3/4" Length x 49-1/4" Width x 48-9/16" Height, 49-1/4" Curved Glass, 2 Doors, 2 Shelves, Dry Bakery Display 
Case, White (Beverage-Air CDR4HCWD) ...................................................................................................................... 7,056.36 27.44 

. 
 11 46 16 00-0143 EA 35-3/4" Length x 60-1/4" Width x 48-9/16" Height, 60-1/4" Curved Glass, 2 Shelves, 2 Doors, Dry Bakery Display 

Case, Black (Beverage-Air CDR5HCBD) ........................................................................................................................ 7,340.46 27.44 
. 

 11 46 16 00-0144 EA 35-3/4" Length x 60-1/4" Width x 48-9/16" Height, 60-1/4" Curved Glass, 2 Shelves, 2 Doors, Full Service Dry 
Bakery Display Case, White (Beverage-Air CDR5HCWD) ............................................................................................. 7,340.46 27.44 

. 
 11 46 16 00-0145 EA 35-3/4" Length x 73-11/16" Width x 48-9/16" Height, 73-11/16" Curved Glass, 2 Shelves, 2 Doors, Full Service 

Dry Bakery Display Case, Black (Beverage-Air CDR6HCBD) ........................................................................................ 7,935.78 30.16 
. 

 11 46 16 00-0146 EA 35-3/4" Length x 73-11/16" Width x 48-9/16" Height, 73-11/16" Curved Glass, 2 Shelves, 2 Doors, Full Service 
Dry Bakery Display Case, White(Beverage-Air CDR6HCWD) ........................................................................................ 7,935.78 30.16 

XXXXXXX 
. 
 11 46 16 00-0147  Dual Dry/Refrigerated Bakery Display Case (11 46 16) 
. 
. 

 11 46 16 00-0148 EA 34-1/4" Length x 60-1/2" Width x 50-1/8" Height, 60" Flat Glass, 4 Shelves, 2 Doors, 33 To 41 Degrees 
Fahrenheit Temperature Range, R-290 Refrigerant, Dual Dry/Refrigerated Bakery Display Case, Black (Turbo Air 
TCGB60UFCBON) ........................................................................................................................................................ 11,780.67 27.44 

. 
 11 46 16 00-0149 EA 34-1/4" Length x 60-1/2" Width x 50-1/8" Height, 60" Flat Glass, 4 Shelves, 2 Doors, 33 To 41 Degrees 

Fahrenheit Temperature Range, R-290 Refrigerant, Full Service Dual Dry/Refrigerated Bakery Display Case, 
White (Turbo Air TCGB60UFCOWN) ............................................................................................................................ 11,780.67 27.44 

. 
 11 46 16 00-0150 EA 34-1/4" Length x 60-1/2" Width x 50-1/8" Height, 60" Curved Glass, 4 Shelves, 33 To 41 Degrees Fahrenheit 

Temperature Range, Refrigerant R-290, Full Service Dual Dry/Refrigerated Bakery Display Case, White (Turbo 
Air TCGB60COWN) ...................................................................................................................................................... 11,780.67 27.44 

. 
 11 46 16 00-0151 EA 34-1/4" Length x 72-1/2" Width x 50-1/8" Height, 72" Curved Glass, 2 Shelves, 2 Doors, 33 To 41 Degrees 

Fahrenheit Temperature Range, R-290 Refrigerant, Full Service Dual Dry/Refrigerated Bakery Display Case, 
White (Turbo Air TCGB72UFCOWN) ............................................................................................................................ 11,786.17 30.16 

. 
 11 46 16 00-0152 EA 34-1/4" Length x 72-1/2" Width x 50-1/8" Height, 72" Curved Glass, 4 Shelves, 33 To 41 Degrees Fahrenheit 

Temperature Range, R-290 Refrigerant, Full Service Dual Dry/Refrigerated Bakery Display Case, White (Turbo 
Air TCGB72COWN) ...................................................................................................................................................... 12,097.70 30.16 

XXXXXXX 
. 
 11 46 16 00-0153  Refrigerated Deli Case (11 46 16) 
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. 

. 
 11 46 16 00-0154 EA 30" Length x 72-1/2" Width x 41-7/8" Height, 72" Low Profile Curved Glass, 1 Shelf, Sliding Door, 33 To 41 

Degrees Fahrenheit Temperature Range, R-290 Refrigerant, Refrigerated Deli Case, White (Turbo Air 
TCDD72LWN) ............................................................................................................................................................... 12,926.40 100.52 

. 
 11 46 16 00-0155 EA 30" Length x 72-1/2" Width x 50-1/8" Height, 72" Curved Glass, 2 Shelves, Sliding Door, 33 To 41 Degrees 

Fahrenheit Temperature Range, R-290 Refrigerant, Refrigerated Deli Case, White (Turbo Air TCDD72HWN) ........... 12,926.40 100.52 
. 

 11 46 16 00-0156 EA 30" Length x 96-1/2" Width x 41-7/8" Height, 96" Low Profile Curved Glass, 1 Shelf, Sliding Door, 33 To 41 
Degrees Fahrenheit Temperature Range, R-290 Refrigerant, Refrigerated Deli Case, White (Turbo Air 
TCDD96LWN) ............................................................................................................................................................... 14,831.07 100.52 

. 
 11 46 16 00-0157 EA 30" Length x 96-1/2" Width x 5-1/8" Height, 96" Curved Glass, 1 Shelf, Sliding Door, 33 To 41 Degree Fahrenheit 

Temperature Range, R-290 Refrigerant, Refrigerated Deli Case, White (Turbo Air TCDD96HWN) ............................. 14,831.07 100.52 
. 

 11 46 16 00-0158 EA 32-1/2" Length x 36-1/4" Width x 42-7/8" Height, 36" Curved Glass, 4 Shelves, 2 Doors, Sliding Door, 33 To 40 
Degrees Fahrenheit Temperature Range, R-290 Refrigerant, Refrigerated Deli Case, Black (Avantco 
DLC36HCB) .................................................................................................................................................................... 2,979.38 60.33 

. 
 11 46 16 00-0159 EA 32-1/2" Length x 36-1/4" Width x 42-7/8" Height, 36" Curved Glass, 4 Shelves, 2 Doors, Sliding Doors, 33 To 40 

Degrees Fahrenheit Temperature Range, R-290 Refrigerant, Stainless Steel Refrigerated Deli Case (Avantco 
DLC36HCS) .................................................................................................................................................................... 3,249.74 60.33 

. 
 11 46 16 00-0160 EA 32-1/2" Length x 36-1/4" Width x 42-7/8" Height, 36" Curved Glass, 4 Shelves, 2 Doors, Sliding Door, 33 To 40 

Degrees Fahreheit Temperature  Range, R-290 Refrigerant, Refrigerated Deli Case, White (Avantco 
DLC36HCW) ................................................................................................................................................................... 2,979.38 60.33 

. 
 11 46 16 00-0161 EA 32-1/2" Length x 47-1/4" Width x 42-7/8" Height, 47" Curved Glass, 6 Shelves, 2 Doors, Sliding Door, 33 To 40 

Degrees Fahrenheit Temperature Range, R-290 Refrigerant, Refrigerated Deli Case, Black (Avantco 
DLC47HCB) .................................................................................................................................................................... 3,365.29 75.40 

. 
 11 46 16 00-0162 EA 32-1/2" Length x 47-1/4" Width x 42-7/8" Height, 47" Curved Glass, 6 Shelves, 2 Doors, Sliding Door, 33 To 40 

Degrees Fahrenheit Temperature Range, R-290 Refrigerant, Stainless Steel Refrigerated Deli Case (Avantco 
DLC47HCS) .................................................................................................................................................................... 3,664.11 75.40 

. 
 11 46 16 00-0163 EA 32-1/2" Length x 64-1/3" Width x 42-7/8" Height, 64" Curved Glass, 6 Shelves, 2 Doors, Sliding Door, 33 To 40 

Degrees Fahrenheit Temperature Range, R-290 Refrigerant, Refrigerated Deli Case, White (Avantco 
DLC64HCW) ................................................................................................................................................................... 3,927.85 100.52 

. 
 11 46 16 00-0164 EA 32-1/2" Length x 64-1/4" Width x 42-7/8" Height, 64" Curved Glass, 6 Shelves, 2 Doors, Sliding Door, 33 To 40 

Degrees Fahrenheit Temperature Range, R-290 Refrigerant, Refrigerated Deli Case, Black (Avantco 
DLC64HCB) .................................................................................................................................................................... 3,927.85 100.52 

. 
 11 46 16 00-0165 EA 32-1/2" Length x 64-1/4" Width x 42-7/8" Height, 64" Curved Glass, 6 Shelves, 2 Doors, Sliding Door, 33 To 40 

Degrees Fahrenheit Temperature Range, R-290 Refrigerant, Stainless Steel Refrigerated Deli Case (Avantco 
DLC64HCS) .................................................................................................................................................................... 4,454.35 100.52 

. 
 11 46 16 00-0166 EA 32-1/2" Length x 64-1/4" Width x 42-7/8" Height, 47" Curved Glass, 6 Shelves, 2 Doors, Sliding Door, 33 To 40 

Degrees Fahrenheit Temperature Range, R-290 Refrigerant, Refrigerated Deli Case, White (Avantco 
DLC47HCW) ................................................................................................................................................................... 3,415.59 100.52 

. 
 11 46 16 00-0167 EA 32-1/2" Length x 82" Width x 42-7/8" Height, 82" Curved Glass, 9 Shelves, Sliding Door, 33 To 40 Degrees 

Fahrenheit Temperature Range, R-290 Refrigerant, Refrigerated Deli Case, Black (Avantco DLC82HCB)................... 4,297.82 100.52 
. 

 11 46 16 00-0168 EA 32-1/2" Length x 82" Width x 42-7/8" Height, 82" Curved Glass, 9 Shelves, Sliding Door, 33 To 40 Degrees 
Fahrenheit Temperature Range, R-290 Refrigerant, Refrigerated Deli Case, White (Avantco DLC82HCW) ................. 4,297.82 100.52 

. 
 11 46 16 00-0169 EA 32-1/2" Length x 82" Width x 42-7/8" Height, 82" Curved Glass, 9 Shelves, Sliding Door, 33 To 40 Degrees 

Fahrenheit Temperature Range, R-290 Refrigerant, Stainless Steel Refrigerated Deli Case (Avantco 
DLC82HCS) .................................................................................................................................................................... 4,738.94 100.52 

XXXXXXX 
. 
 11 46 19  Soda Fountain Equipment (11 46)
. 
. 
 11 46 19 00-0001  Carbonated Beverage Dispensing (11 46 19) 
. 
. 

 11 46 19 00-0002 EA Carbonated Beverage Dispenser ..................................................................................................................................... 2,949.89 351.84 
. 

 11 46 19 00-0003 EA Carbonated Beverage Dispenser With 90 LB Ice ............................................................................................................. 4,653.18 402.06 
. 

 11 46 19 00-0004 EA Carbonated Beverage Dispenser With 150 LB Ice ........................................................................................................... 8,525.30 562.87 

XXXXXXX 
. 
 11 46 19 00-0005  Beverage Chilling Systems (11 46 19) 
. 
. 

 11 46 19 00-0006 EA Beverage Chiller, Small.................................................................................................................................................... 6,151.76 324.23 
. 

 11 46 19 00-0007 EA  Beverage Chiller, Large ................................................................................................................................................. 11,478.34 486.39 

XXXXXXX 
. 
 11 46 83  Ice Machines (11 46) 
. 
. 
 11 46 83 00-0001  Undercounter Ice Machines With Bin (11 46 83) 
. 
. 

 11 46 83 00-0002 EA 53 LB/Day, Air Cooled Undercounter Octagonal Cube Ice Machine Wiith 25 LB Capacity Bin (Manitowoc SM-50A 
115/60/1) ......................................................................................................................................................................... 1,919.80 18.85 

. 
 11 46 83 00-0003 EA 85 LB/Day, Air Cooled Undercounter Pearl/Nugget Ice Machine With 22 LB Capacity Bin (Ice-O-Matic GEMU090) ...... 3,094.78 151.54 

. 
 11 46 83 00-0004 EA 137 LB/Day, Air Cooled Undercounter Half Dice Cube Ice Machine With 90 LB Capacity Bin (Manitowoc 

UYF0140A) ..................................................................................................................................................................... 2,361.19 151.54 
. 

 11 46 83 00-0005 EA 100 LB/Day, Undercounter, Air Cooled Ice Machine With 57 LB Capacity Bin (Scotsman CU0920MA) ......................... 2,305.09 151.54 
. 

 11 46 83 00-0006 EA 227 LB/Day, Undercounter, Air Cooled Ice Machine With 80 Lb Capacity Bin (Scotsman UC2024SA) .......................... 2,482.93 162.37 
. 

 11 46 83 00-0007 EA 282 LB/Day, Undercounter, Air Cooled Ice Machine With 80 Lb Capacity Bin (Scotsman UC2724SA) .......................... 2,775.53 162.37 

XXXXXXX 
. 
 11 46 83 00-0008  Ice Cube Maker (11 46 83) 
. 
. 

 11 46 83 00-0009 EA 320 LB/Day, Modular Ice Maker Without Bin ................................................................................................................... 2,878.64 162.37 
. 

 11 46 83 00-0010 EA 451 LB/Day, Modular Ice Maker Without Bin ................................................................................................................... 3,127.47 173.19 
. 

 11 46 83 00-0011 EA 600 LB/Day, Modular Ice Maker Without Bin ................................................................................................................... 3,575.26 173.19 
. 

 11 46 83 00-0012 EA 901 LB/Day, Modular Ice Maker Without Bin ................................................................................................................... 5,098.18 184.02 
. 

 11 46 83 00-0013 EA 1301 LB/Day, Modular Ice Maker Without Bin ................................................................................................................. 5,779.88 184.02 
. 

 11 46 83 00-0014 EA 1601 LB/Day, Modular Ice Maker Without Bin ................................................................................................................. 6,962.12 194.84 
. 

 11 46 83 00-0015 EA 1900 LB/Day, Modular Ice Maker Without Bin ................................................................................................................. 7,686.58 194.84 

XXXXXXX 
. 
 11 46 83 00-0016  Ice Flakers (11 46 83) 
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. 

. 
 11 46 83 00-0017 EA 300 LB/Day, Ice Flakers ................................................................................................................................................... 4,768.48 531.80 

. 
 11 46 83 00-0018 EA 600 LB/Day, Ice Flakers ................................................................................................................................................... 8,612.16 850.89 

. 
 11 46 83 00-0019 EA 1,000 LB/Day, Ice Flakers .............................................................................................................................................. 10,675.44 1,169.98 

. 
 11 46 83 00-0020 EA  2,000 LB/Day, Ice Flakers .............................................................................................................................................. 13,004.76 1,276.34 

XXXXXXX 
. 
 11 46 83 00-0021  Ice Storage Bins (11 46 83) 
. 
. 

 11 46 83 00-0022 EA 260 LB Capacity, Stainless Steel Ice Storage Bin ............................................................................................................ 1,162.65 113.11 
. 

 11 46 83 00-0023 EA 360 LB Capacity, Stainless Steel Ice Storage Bin ............................................................................................................ 1,272.10 113.11 
. 

 11 46 83 00-0024 EA 550 LB Capacity, Stainless Steel Ice Storage Bin ............................................................................................................ 1,582.83 122.54 
. 

 11 46 83 00-0025 EA 660 LB Capacity, Stainless Steel Ice Storage Bin ............................................................................................................ 1,704.44 122.54 
. 

 11 46 83 00-0026 EA 1150 LB Capacity, Stainless Steel Ice Storage Bin .......................................................................................................... 3,243.50 131.96 

XXXXXXX 
. 
 11 48  Foodservice Cleaning and Disposal Equipment (11 40) 
. 
. 
 11 48 13  Commercial Dishwashers (11 48) 
. 
. 
 11 48 13 00-0001  Sprays And Hoses (11 48 13) 
. 
. 
 11 48 13 00-0002  Sprays, Fillers (11 48 13 00-0001) 
. 
. 

 11 48 13 00-0003 EA Pre-Rinse Spray .................................................................................................................................................................. 368.52 76.98 
. 

 11 48 13 00-0004 EA  Kettle Fillers ........................................................................................................................................................................ 325.62 76.98 

XXXXXXX 
. 
 11 48 13 00-0005  Hoses (11 48 13 00-0001) 
. 
. 

 11 48 13 00-0006 EA Hose Reel ........................................................................................................................................................................... 442.24 92.41 
. 

 11 48 13 00-0007 EA Wash-Down Hose ............................................................................................................................................................... 356.43 92.41 
. 

 11 48 13 00-0008 EA Hose Reel And Spray System With Accessories (Chicago 535NF) ................................................................................. 1,245.65  

XXXXXXX 
. 
 11 48 13 00-0009  Rack Type Dishwasher (11 48 13) 
. 
. 

 11 48 13 00-0010 EA Dishwasher, 1 Tank And 190 Racks/Hour ....................................................................................................................... 7,958.07 211.25 
. 

 11 48 13 00-0011 EA Dishwasher, 2 Tanks And 234 Racks/Hour .................................................................................................................... 13,761.65 554.55 
. 

 11 48 13 00-0012 EA Dishwasher, 2 Tanks And 265 Racks/Hour .................................................................................................................... 16,516.56 633.77 
. 

 11 48 13 00-0013 EA Dishwasher, Automatic - 100 Meals/Hour ...................................................................................................................... 12,697.73 158.45 
. 

 11 48 13 00-0014 EA Dishwasher, Machine Rack ............................................................................................................................................ 14,937.60 440.16 
. 

 11 48 13 00-0015 EA  Dishwasher, Hobart LX30-H............................................................................................................................................. 4,008.28 184.85 

XXXXXXX 
. 
 11 48 13 00-0016  Exhaust Hood Dishwasher (11 48 13) 
. 
. 

 11 48 13 00-0017 EA 4' x 4' x 2' Dishwasher Exhaust Hood Stainless Steel With Gutter On All Sides .............................................................. 1,690.81 214.77 
. 

 11 48 13 00-0018 EA  4' x 4' x 7' Dishwasher Exhaust Hood Stainless Steel With Gutter On All Sides .............................................................. 2,806.93 257.73 

XXXXXXX 
. 
 11 48 13 00-0019  Dish Tables (11 48 13) 
. 
. 

 11 48 13 00-0020 LF Clean/Soiled Dish Table, Basic ........................................................................................................................................... 205.42 40.57 
. 

 11 48 13 00-0021 LF Clean/Soiled Dish Table With Trough ................................................................................................................................. 321.11 60.80 
. 

 11 48 13 00-0022 LF  Clean/Soiled Dish Table, Maximum .................................................................................................................................... 393.54 81.03 

XXXXXXX 
. 
 11 48 16  Foodservice Disposal Equipment (11 48)
. 
. 
 11 48 16 00-0001  Garbage Disposals (11 48 16) 

Note: Manual switch. 
. 
. 

 11 48 16 00-0002 EA 1/2 HP, 115/208-230 Volt, 1 Phase, Stainless Steel, Garbage Disposal .......................................................................... 1,235.89 142.60 
. 

 11 48 16 00-0003 EA 3/4 HP, 115/208-230 Volt, 1 Phase, Stainless Steel, Garbage Disposal .......................................................................... 1,546.46 147.88 
. 

 11 48 16 00-0004 EA 1.5 HP, 115/208-230 Volt, 1 Phase, Stainless Steel, Garbage Disposal .......................................................................... 2,152.32 158.45 
. 

 11 48 16 00-0005 EA 1 HP, 115/208-230 Volt, 1 Phase, Stainless Steel, Garbage Disposal ............................................................................. 1,658.01 153.16 
. 

 11 48 16 00-0006 EA 2 HP, 115/208-230 Volt, 1 Phase, Stainless Steel, Garbage Disposal ............................................................................. 2,343.24 174.29 
. 

 11 48 16 00-0007 EA 3 HP, 208-230/460 Volt, 3 Phase, Stainless Steel, Garbage Disposal ............................................................................. 3,277.50 190.14 
. 

 11 48 16 00-0008 EA 5 HP, 208-230/460 Volt, 3 Phase, Stainless Steel, Garbage Disposal ............................................................................. 3,905.10 211.25 
. 

 11 48 16 00-0009 EA 7-1/2 HP, 208-230/460 Volt, 3 Phase, Stainless Steel, Garbage Disposal ...................................................................... 5,415.25 227.10 
. 

 11 48 16 00-0010 EA 10 HP, 208-230/460 Volt, 3 Phase, Stainless Steel, Garbage Disposal ........................................................................... 7,113.51 237.66 

XXXXXXX 
. 
 11 48 16 00-0011  Pulper/Extractors (11 48 16) 
. 
. 

 11 48 16 00-0012 EA  5 HP, Pulper/Extractor, Close-Coupled ............................................................................................................................ 4,744.57 220.03 

XXXXXXX 
. 
 11 50  Educational and Scientific Equipment (11) 
. 
. 
 11 52  Audio-Visual Equipment (11 50) 
. 
. 
 11 52 13  Projection Screens (11 52) 
. 
. 
 11 52 13 13  Fixed Projection Screens (11 52 13) 
. 
. 
 11 52 13 13-0001  Screens (11 52 13 13) 
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. 

. 
 11 52 13 13-0002  Pull Down Project Screen, Matte White Or Glass Beaded (Da-Lite Model B) 

(11 52 13 13-0001) 
. 
. 

 11 52 13 13-0003 EA 40" x 40" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 284.70 73.12 
    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0004 EA 50" x 50" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 341.33 94.00 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0005 EA 60" x 60" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 439.73 130.56 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0006 EA 70" x 70" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 512.02 156.67 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0007 EA 84" x 84" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 789.10 235.02 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0008 EA 96" x 96" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 921.59 261.13 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0009 EA 64" x 84" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 653.32 167.12 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0010 EA 72" x 96" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 756.94 208.91 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0011 EA 43" x 57" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 396.30 88.78 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0012 EA 50" x 67" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 549.69 125.34 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0013 EA 55" x 77" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 601.09 141.01 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0014 EA 60" x 80" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 642.04 151.45 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0015 EA 69" x 92" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 744.85 182.80 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0016 EA 45" x 80" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 600.26 130.56 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0017 EA 52" x 92" Pull Down Projection Screen (Da-Lite B) ............................................................................................................. 682.18 151.45 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

XXXXXXX 
. 
 11 52 13 13-0018  Heavy Duty Pull Down Project Screen, Matte White Or Glass Beaded (Da-

Lite Model C) (11 52 13 13-0001) 
. 
. 

 11 52 13 13-0019 EA 50" x 50" Pull Down Projection Screen (Da-Lite C) ............................................................................................................. 622.27 94.00 
    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0020 EA 60" x 60" Pull Down Projection Screen (Da-Lite C) ............................................................................................................. 740.73 130.56 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0021 EA 70" x 70" Pull Down Projection Screen (Da-Lite C) ............................................................................................................. 874.87 177.57 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0022 EA 84" x 84" Pull Down Projection Screen (Da-Lite C) .......................................................................................................... 1,029.90 235.02 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 
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. 
 11 52 13 13-0023 EA 6' x 8' Pull Down Projection Screen (Da-Lite C) ............................................................................................................... 1,120.62 240.24 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0024 EA 8' x 8' Pull Down Projection Screen (Da-Lite C) ............................................................................................................... 1,202.53 261.13 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0025 EA 7' x 9' Pull Down Projection Screen (Da-Lite C) ............................................................................................................... 1,222.60 261.13 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0026 EA 9' x 9' Pull Down Projection Screen (Da-Lite C) ............................................................................................................... 1,314.13 276.80 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0027 EA 8' x 10' Pull Down Projection Screen (Da-Lite C) ............................................................................................................. 1,405.68 292.46 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0028 EA 10' x 10' Pull Down Projection Screen (Da-Lite C) ........................................................................................................... 1,507.65 313.36 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0029 EA 9' x 12' Pull Down Projection Screen (Da-Lite C) ............................................................................................................. 1,668.19 313.36 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0030 EA 12' x 12' Pull Down Projection Screen (Da-Lite C) ........................................................................................................... 1,957.36 417.81 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

XXXXXXX 
. 
 11 52 13 13-0031  Heavy Duty Pull Down Project Screen, Matte White Or Glass Beaded (Da-

Lite Model C With CSR) (11 52 13 13-0001) 
Note: With controlled screen return. 

. 

. 
 11 52 13 13-0032 EA 60" x 60" Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ............................. 1,142.07 130.56 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0033 EA 70" x 70" Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ............................. 1,296.27 177.57 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0034 EA 84" x 84" Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ............................. 1,451.31 235.02 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0035 EA 6' x 8' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) .................................. 1,521.96 240.24 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0036 EA 8' x 8' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) .................................. 1,623.94 261.13 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0037 EA 7' x 9' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) .................................. 1,644.01 261.13 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0038 EA 9' x 9' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) .................................. 1,735.54 276.80 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0039 EA 8' x 10' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ................................ 1,776.50 287.24 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0040 EA 10' x 10' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) .............................. 1,989.26 313.36 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0041 EA 9' x 12' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) ................................ 2,169.86 313.36 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

. 
 11 52 13 13-0042 EA 12' x 12' Pull Down Projection Screen With CSR (Controlled Screen Return) (Da-Lite C With CSR) .............................. 2,499.16 417.81 

    For High Contrast Matte, Add  40.00 
    For Video Spectra Fabric, Add  40.00 
    For High Power Fabric, Add  120.00 

XXXXXXX 
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. 
 11 52 13 13-0043  Electric Project Screen, Matte White Or Glass Beaded (Da-Lite 

Cosmopolitan Electrol) (11 52 13 13-0001) 
Note: Heavy-duty screen for exposed installation. 

. 

. 
 11 52 13 13-0044 EA 50" x 50" Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ..................................... 1,782.55 117.50 

. 
 11 52 13 13-0045 EA 60" x 60" Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ..................................... 1,827.13 130.56 

. 
 11 52 13 13-0046 EA 70" x 70" Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ..................................... 1,914.45 156.67 

. 
 11 52 13 13-0047 EA 84" x 84" Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ..................................... 2,229.94 235.02 

. 
 11 52 13 13-0048 EA 6' x 8' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol)........................................... 2,284.71 240.24 

. 
 11 52 13 13-0049 EA 8' x 8' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol)........................................... 2,428.05 261.13 

. 
 11 52 13 13-0050 EA 7' x 9' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol)........................................... 2,474.22 261.13 

. 
 11 52 13 13-0051 EA 9' x 9' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol)........................................... 2,599.41 279.41 

. 
 11 52 13 13-0052 EA 8' x 10' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ......................................... 2,749.27 292.46 

. 
 11 52 13 13-0053 EA 10' x 10' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ....................................... 2,851.98 313.36 

. 
 11 52 13 13-0054 EA 9' x 12' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ......................................... 2,935.09 313.36 

. 
 11 52 13 13-0055 EA 12' x 12' Electric Projection Screen, Wall Or Ceiling Mounted (Da-Lite Cosmopolitan Electrol) ....................................... 3,288.03 417.81 

XXXXXXX 
. 
 11 52 13 13-0056  Electric Project Screen, Matte White Or Glass Beaded (Da-Lite 

Professional Electrol) (11 52 13 13-0001) 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 

. 
 11 52 13 13-0057 EA 9' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ........................................................ 4,036.09 313.36 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0058 EA 12' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ...................................................... 4,405.53 417.81 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 
 11 52 13 13-0059 EA 14' x 14' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ...................................................... 5,433.07 470.03 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0060 EA 12' x 16' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ...................................................... 5,738.19 522.26 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 
 11 52 13 13-0061 EA 16' x 16' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ...................................................... 6,147.77 626.71 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0062 EA 13.5' x 18' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ................................................... 6,854.22 678.94 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 
 11 52 13 13-0063 EA 18' x 18' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ...................................................... 7,500.49 731.16 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0064 EA 15' x 20' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ...................................................... 7,901.83 731.16 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 
 11 52 13 13-0065 EA 20' x 20' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ...................................................... 8,532.14 835.61 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0066 EA 11' x 22' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ...................................................... 7,857.57 678.94 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 
 11 52 13 13-0067 EA 16.5' x 22' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ................................................... 8,371.60 835.61 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0068 EA 22' x 22' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ...................................................... 8,781.17 940.07 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

. 
 11 52 13 13-0069 EA 12' x 24' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) ...................................................... 8,363.37 731.16 

Note: Heavy-duty screen for exposed or recessed installation without doors. 
. 

 11 52 13 13-0070 EA 18' x 24' Electric Projection Screen, Ceiling Mounted (Da-Lite Professional Electrol) .................................................... 10,787.87 940.07 
Note: Heavy-duty screen for exposed or recessed installation without doors. 

XXXXXXX 
. 
 11 52 13 13-0071  Electric Project Screen, Matte White Or Glass Beaded (Da-Lite Executive 

Electrol) (11 52 13 13-0001) 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 

. 
 11 52 13 13-0072 EA 50" x 50" Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ......................................................... 3,644.40 117.50 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0073 EA 60" x 60" Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ......................................................... 3,730.71 130.56 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0074 EA 70" x 70" Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ......................................................... 3,823.08 156.67 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0075 EA 84" x 84" Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ......................................................... 4,120.22 235.02 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0076 EA 6' x 8' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) .............................................................. 4,170.80 240.24 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0077 EA 8' x 8' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) .............................................................. 4,332.98 261.13 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0078 EA 7' x 9' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) .............................................................. 4,453.39 261.13 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0079 EA 9' x 9' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) .............................................................. 4,550.14 279.41 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0080 EA 8' x 10' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ............................................................ 4,676.60 292.46 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0081 EA 10' x 10' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) .......................................................... 4,798.64 313.36 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0082 EA 9' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ............................................................ 4,838.77 313.36 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0083 EA 12' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) .......................................................... 5,248.34 417.81 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0084 EA 10.6' x 14' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) ....................................................... 5,621.66 443.92 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0085 EA 14' x 14' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) .......................................................... 5,874.55 470.03 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 
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. 
 11 52 13 13-0086 EA 12' x 16' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) .......................................................... 6,420.47 522.26 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0087 EA 16' x 16' Electric Projection Screen, Ceiling Mounted (Da-Lite Executive Electrol) .......................................................... 6,729.71 626.71 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

XXXXXXX 
. 
 11 52 13 13-0088  Electric Project Screen, Matte White Or Glass Beaded (Da-Lite Senior 

Electrol) (11 52 13 13-0001) 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 

. 
 11 52 13 13-0089 EA 50" x 50" Electric Projection Screen (Da-Lite Senior Electrol) .......................................................................................... 3,034.37 117.50 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0090 EA 60" x 60" Electric Projection Screen (Da-Lite Senior Electrol) .......................................................................................... 3,114.68 143.62 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0091 EA 70" x 70" Electric Projection Screen (Da-Lite Senior Electrol) .......................................................................................... 3,158.86 156.67 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0092 EA 84" x 84" Electric Projection Screen (Da-Lite Senior Electrol) .......................................................................................... 3,373.72 235.02 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0093 EA 6' x 8' Electric Projection Screen (Da-Lite Senior Electrol) ............................................................................................... 3,402.24 240.24 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0094 EA 8' x 8' Electric Projection Screen (Da-Lite Senior Electrol) ............................................................................................... 3,520.27 261.13 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0095 EA 7' x 9' Electric Projection Screen (Da-Lite Senior Electrol) ............................................................................................... 3,626.62 261.13 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0096 EA 9' x 9' Electric Projection Screen (Da-Lite Senior Electrol) ............................................................................................... 3,805.65 279.41 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0097 EA 8' x 10' Electric Projection Screen (Da-Lite Senior Electrol) ............................................................................................. 3,859.87 292.46 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0098 EA 10' x 10' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 3,987.93 313.36 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0099 EA 9' x 12' Electric Projection Screen (Da-Lite Senior Electrol) ............................................................................................. 4,012.11 365.58 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0100 EA 12' x 12' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 4,397.50 417.81 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0101 EA 10'-6" x 14' Electric Projection Screen (Da-Lite Senior Electrol) ...................................................................................... 5,449.08 443.92 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0102 EA 14' x 14' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 5,691.94 470.03 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0103 EA 12' x 16' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 6,167.63 522.26 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0104 EA 16' x 16' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 6,460.82 626.71 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0105 EA 13'-6" x 18' Electric Projection Screen (Da-Lite Senior Electrol) ...................................................................................... 7,036.83 678.94 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0106 EA 18' x 18' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 7,476.40 731.16 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0107 EA 15' x 20' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 7,769.38 731.16 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0108 EA 20' x 20' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 8,604.38 835.61 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0109 EA 50" x 67" Electric Projection Screen (Da-Lite Senior Electrol) .......................................................................................... 3,158.86 156.67 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0110 EA 60" x 80" Electric Projection Screen (Da-Lite Senior Electrol) .......................................................................................... 3,321.50 208.91 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0111 EA 69" x 92" Electric Projection Screen (Da-Lite Senior Electrol) .......................................................................................... 3,391.79 235.02 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0112 EA 87" x 116" Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................ 3,879.94 292.46 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0113 EA 105" x 140" Electric Projection Screen (Da-Lite Senior Electrol) ...................................................................................... 4,178.67 365.58 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0114 EA 123" x 164" Electric Projection Screen (Da-Lite Senior Electrol) ...................................................................................... 5,188.25 470.03 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0115 EA 141" x 188" Electric Projection Screen (Da-Lite Senior Electrol) ...................................................................................... 5,549.66 574.49 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0116 EA 12' x 24' Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................... 9,647.76 783.39 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0117 EA 45" x 80" Electric Projection Screen (Da-Lite Senior Electrol) .......................................................................................... 3,331.54 208.91 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0118 EA 52" x 92" Electric Projection Screen (Da-Lite Senior Electrol) .......................................................................................... 3,421.89 235.02 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0119 EA 54" x 96" Electric Projection Screen (Da-Lite Senior Electrol) .......................................................................................... 3,511.42 250.69 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0120 EA 58" x 104" Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................ 3,571.26 271.58 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0121 EA 65" x 116" Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................ 3,783.62 292.46 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0122 EA 78" x 139" Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................ 4,102.42 365.58 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0123 EA 92" x 164" Electric Projection Screen (Da-Lite Senior Electrol) ........................................................................................ 5,134.07 470.03 

Note: Heavy duty screen for recessed or exposed installation. 
. 

 11 52 13 13-0124 EA 106" x 188" Electric Projection Screen (Da-Lite Senior Electrol) ...................................................................................... 5,949.00 574.49 
Note: Heavy duty screen for recessed or exposed installation. 

. 
 11 52 13 13-0125 EA 119" x 212" Electric Projection Screen (Da-Lite Senior Electrol) ...................................................................................... 7,211.41 678.94 

Note: Heavy duty screen for recessed or exposed installation. 
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XXXXXXX 
. 
 11 52 13 13-0126  Electric Project Screen, Matte White Or Glass Beaded (Da-Lite Boardroom 

Electrol) (11 52 13 13-0001) 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 

. 
 11 52 13 13-0127 EA 50" x 50" Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ...................................................... 3,453.82 117.50 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0128 EA 60" x 60" Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ...................................................... 3,524.25 130.56 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0129 EA 70" x 70" Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ...................................................... 3,609.72 156.67 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0130 EA 84" x 84" Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ...................................................... 3,880.88 235.02 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0131 EA 6' x 8' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ............................................................ 3,928.27 240.24 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0132 EA 8' x 8' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ............................................................ 4,049.46 261.13 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0133 EA 7' x 9' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ............................................................ 4,173.19 261.13 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0134 EA 9' x 9' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ............................................................ 4,289.14 279.41 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0135 EA 8' x 10' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) .......................................................... 4,374.37 292.46 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0136 EA 10' x 10' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ........................................................ 4,510.32 313.36 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

. 
 11 52 13 13-0137 EA 9' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) .......................................................... 4,637.74 313.36 

Note: In-the-ceiling screen with automatically operated door to conceal screen. 
. 

 11 52 13 13-0138 EA 12' x 12' Electric Projection Screen, Ceiling Mounted (Da-Lite Boardroom Electrol) ........................................................ 4,953.75 417.81 
Note: In-the-ceiling screen with automatically operated door to conceal screen. 

XXXXXXX 
. 
 11 52 13 13-0139  Electric Ascending Project Screen, Matte White, Glass Beaded (Da-Lite 

Ascender Electrol) (11 52 13 13-0001) 
Note: High contrast matte white, video spectrum or high power. Includes a motorized spring assisted scissors 
mechanism which raises the screen surface from the housing ensuring smooth operation. A trap door housing 
keeps the screen and lift mechanism hidden until the screen is activated. 

. 

. 
 11 52 13 13-0140 EA 60" x 80" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ................................................................... 9,309.60 261.13 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0141 EA 69" x 92" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ................................................................... 9,975.93 313.36 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0142 EA 87" x 116" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ............................................................... 11,653.84 470.03 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0143 EA 105" x 140" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ............................................................. 14,696.31 626.71 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0144 EA 120" x 160" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ............................................................. 16,309.90 731.16 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0145 EA 52" x 92" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ................................................................... 9,871.48 261.13 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0146 EA 58" x 104" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ............................................................... 10,798.67 313.36 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0147 EA 65" x 116" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ............................................................... 11,444.93 365.58 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0148 EA 78" x 139" Electric Ascending Projection Screen (Da-Lite Ascender Electrol) ............................................................... 14,382.95 470.03 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

XXXXXXX 
. 
 11 52 13 13-0149  Electric Rear Projection Screen (Da-Lite DA-View) (11 52 13 13-0001) 

Note: Consists of a single acrylic layer with rear Fensel lens and lenticulated front profile. Un-framed. 
. 
. 

 11 52 13 13-0150 EA 60" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ................................................................. 3,349.03 261.13 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0151 EA 67" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ................................................................. 4,186.91 287.24 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0152 EA 72" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ................................................................. 4,789.08 313.36 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0153 EA 84" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ................................................................. 8,533.87 339.47 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0154 EA 90" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ................................................................. 9,450.30 9,084.72 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0155 EA 96" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ............................................................... 10,497.53 417.81 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0156 EA 100" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ............................................................. 13,430.33 470.03 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0157 EA 120" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ............................................................. 18,091.55 522.26 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 
. 

 11 52 13 13-0158 EA 125" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ............................................................. 20,238.69 574.49 
Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

. 
 11 52 13 13-0159 EA 135" Diagonal Video Format Rigid Rear Projection Screen (Da-Lite DA-View) ............................................................. 27,021.18 626.71 

Note: Includes a motorized spring assisted scissors mechanism and trap door housing. 

XXXXXXX 
. 
 11 52 13 13-0160  Screen Accessories (11 52 13 13-0001) 
. 
. 
 11 52 13 13-0161  Manual Pull Down Accessories (11 52 13 13-0160) 
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. 

. 
 11 52 13 13-0162 EA 6" Mounting Bracket (Pair) .................................................................................................................................................... 51.79 7.84 

. 
 11 52 13 13-0163 EA 14" Wall Mounting Bracket (Pair) .......................................................................................................................................... 71.86 8.35 

. 
 11 52 13 13-0164 EA 14-1/2" To 24" Adjustable Wall Mounting Bracket (Pair) ....................................................................................................... 83.90 9.40 

XXXXXXX 
. 
 11 52 13 13-0165  Electric Powered Screen Accessories (11 52 13 13-0160) 
. 
. 

 11 52 13 13-0166 EA Single Motor Low Voltage Remote Control System - Infrared ............................................................................................. 505.70  
. 

 11 52 13 13-0167 EA Single Motor Low Voltage Remote Control System - Radio Frequency .............................................................................. 726.44  

XXXXXXX 
. 
 11 52 13 13-0168  Relocate Existing Fixed Projection Screen (11 52 13 13) 
. 
. 

 11 52 13 13-0169 EA Relocate Electric Controlled Projection Screen, Including Storage And Cleaning ........................................................... 1,536.06  

XXXXXXX 
. 
 11 52 13 16  Portable Projection Screens (11 52 13)
. 
. 
 11 52 13 16-0001  Motion Picture Screen And Case (11 52 13 16) 
. 
. 

 11 52 13 16-0002 SF Screen, Riser Projection With Anodized Aluminum Frame ................................................................................................... 33.63 3.76 

XXXXXXX 
. 
 11 52 16  Projectors (11 52) 
. 
. 
 11 52 16 26  Video Projectors (11 52 16) 
. 
. 
 11 52 16 26-0001  Projectors (11 52 16 26) 
. 
. 

 11 52 16 26-0002 EA 2,000 Lumens Output, 800 x 600 Pixels, SVGA Compact 3LCD Panels Projector ............................................................. 960.13 52.22 
. 

 11 52 16 26-0003 EA  2,000 Lumens Output, 1024 x 768 Pixels, XGA Compact 3LCD Panels Projector .......................................................... 1,109.87 52.22 
. 

 11 52 16 26-0004 EA 2,000 Lumens Output, 1280 x 800 Pixels, WXGA Compact 3LCD Panels Projector ....................................................... 1,462.84 52.22 
. 

 11 52 16 26-0005 EA 3,000 Lumens Output, 1024 x 768 Pixels, XGA 3LCD Panels Projector .......................................................................... 2,297.13 52.22 
. 

 11 52 16 26-0006 EA 3,500 Lumens Output, 1024 x 768 Pixels, XGA 3LCD Panels Projector .......................................................................... 2,671.49 52.22 
. 

 11 52 16 26-0007 EA 3,000 Lumens Output, 1366 x 800 Pixels, WXGA 3LCD Panels Projector ...................................................................... 3,388.12 52.22 
. 

 11 52 16 26-0008 EA 4,000 Lumens Output, 1024 x 768 Pixels, XGA 3LCD Panels Projector .......................................................................... 5,377.58 52.22 
. 

 11 52 16 26-0009 EA 5,200 Lumens Output, 1024 x 768 Pixels, XGA 3LCD Panels Projector .......................................................................... 7,281.47 52.22 
. 

 11 52 16 26-0010 EA 6,000 Lumens Output, 1024 x 768 Pixels, XGA 3LCD Panels Projector ........................................................................ 10,800.45 52.22 

XXXXXXX 
. 
 11 52 16 26-0011  Projector Mounts (11 52 16 26) 
. 
. 
 11 52 16 26-0012  Universal Projector Mounts (11 52 16 26-0011) 

Note: Includes ceiling or wall mounting hardware and hardware for attaching projector. Excludes projector. 
. 
. 

 11 52 16 26-0013 EA Flush Ceiling, Universal Projector Mount (Peerless PPF) ................................................................................................... 225.76 57.43 
. 

 11 52 16 26-0014 EA Wall Arm, Universal Projector Mount (Peerless PWA-14) ................................................................................................... 358.54 57.43 

XXXXXXX 
. 
 11 52 16 26-0015  Projector Mount Components (11 52 16 26-0011) 

Note: Complete projector mount system will include ceiling attachment plate, threaded extension column and 
projector attachment plate. Excludes projector. 

. 

. 
 11 52 16 26-0016  Ceiling Attachment Plates For Projector Mounts (11 52 16 26-0015) 
. 
. 

 11 52 16 26-0017 EA Finished Ceiling, Attachment Plate For Projector Mounts (Peerless ACC 570) .................................................................... 83.78 26.10 
. 

 11 52 16 26-0018 EA Truss Ceiling, Attachment Plate For Projector Mounts (Peerless ACC 557) ....................................................................... 111.03 26.10 
. 

 11 52 16 26-0019 EA I-Beam Ceiling, Attachment Plate For Projector Mounts (Peerless ACC 558/559) ............................................................. 151.37 26.10 
. 

 11 52 16 26-0020 EA Suspended Ceiling, Attachment Plate For Projector Mounts (Peerless CMJ 455) .............................................................. 189.07 26.10 

XXXXXXX 
. 
 11 52 16 26-0021  Projector Attachment Plates For Projector Mounts (11 52 16 26-0015) 
. 
. 

 11 52 16 26-0022 EA Universal Projector Attachment Plate For Projector Mounts (Peerless PRG-UNV)............................................................. 270.69 26.10 
. 

 11 52 16 26-0023 EA High Security Projector Enclosure For Projector Mounts (Peerless ALB) ........................................................................... 588.38 26.10 

XXXXXXX 
. 
 11 52 16 26-0024  Threaded Extension Columns For Projector Mounts (11 52 16 26-0015) 
. 
. 
 11 52 16 26-0025  Fixed Length, Threaded Extension Column For Projector Mounts (11 52 16 26-0024) 

Note: Peerless EXT series. 
. 
. 

 11 52 16 26-0026 EA 6" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................... 47.60 7.83 
. 

 11 52 16 26-0027 EA 12" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................. 61.04 7.83 
. 

 11 52 16 26-0028 EA 18" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................. 66.08 7.83 
. 

 11 52 16 26-0029 EA 24" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................. 69.45 7.83 
. 

 11 52 16 26-0030 EA 36" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................. 83.07 10.44 
. 

 11 52 16 26-0031 EA 48" Fixed Length, Threaded Extension Column For Projector Mounts ................................................................................. 99.88 10.44 
. 

 11 52 16 26-0032 EA 60" Fixed Length, Threaded Extension Column For Projector Mounts ............................................................................... 126.77 10.44 
. 

 11 52 16 26-0033 EA 72" Fixed Length, Threaded Extension Column For Projector Mounts ............................................................................... 145.26 10.44 
. 

 11 52 16 26-0034 EA 84" Fixed Length, Threaded Extension Column For Projector Mounts ............................................................................... 170.65 13.05 
. 

 11 52 16 26-0035 EA 96" Fixed Length, Threaded Extension Column For Projector Mounts ............................................................................... 194.18 13.05 
. 

 11 52 16 26-0036 EA 108" Fixed Length, Threaded Extension Column For Projector Mounts ............................................................................. 216.21 15.66 
. 

 11 52 16 26-0037 EA 120" Fixed Length, Threaded Extension Column For Projector Mounts ............................................................................. 226.29 15.66 

XXXXXXX 
. 
 11 52 16 26-0038  Adjustable Length, Threaded Extension Columns For Projector Mounts (11 52 16 

26-0024) 
Note: Peerless ADJ series. Adjustable at 1" increments. 

. 

. 
 11 52 16 26-0039 EA 6" To 9" Adjustable Length, Threaded Extension Column For Projector Mounts .................................................................. 96.69 13.05 
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. 
 11 52 16 26-0040 EA 12" To 18" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 147.12 13.05 

. 
 11 52 16 26-0041 EA 18" To 24" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 150.48 13.05 

. 
 11 52 16 26-0042 EA 24" To 36" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 155.52 13.05 

. 
 11 52 16 26-0043 EA 36" To 60" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 169.15 15.66 

. 
 11 52 16 26-0044 EA 48" To 72" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 177.55 15.66 

. 
 11 52 16 26-0045 EA 60" To 84" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 196.04 15.66 

. 
 11 52 16 26-0046 EA 72" To 96" Adjustable Length, Threaded Extension Column For Projector Mounts ............................................................ 212.85 15.66 

. 
 11 52 16 26-0047 EA 84" To 108" Adjustable Length, Threaded Extension Column For Projector Mounts .......................................................... 236.56 18.27 

. 
 11 52 16 26-0048 EA 96" To 120" Adjustable Length, Threaded Extension Column For Projector Mounts .......................................................... 253.36 18.27 

. 
 11 52 16 26-0049 EA 108" To 132" Adjustable Length, Threaded Extension Column For Projector Mounts ........................................................ 277.07 20.88 

. 
 11 52 16 26-0050 EA 120" To 144" Adjustable Length, Threaded Extension Column For Projector Mounts ........................................................ 288.84 20.88 

XXXXXXX 
. 
 11 52 33  Interactive Displays (11 52)
. 
. 
 11 52 33 00-0001  Television Monitors And Panels (11 52 33) 

Note: Excludes wall or ceiling mounts See CSI section 11 52 33 00-0019 for television mounting. 
. 
. 

 11 52 33 00-0002 EA 27" HD Television, LCD, 1080 DPI, 60 Hertz ...................................................................................................................... 481.63 15.08 
. 

 11 52 33 00-0003 EA 32" HD Television, LCD, 720 DPI, 60 Hertz ........................................................................................................................ 528.62 16.97 
. 

 11 52 33 00-0004 EA 32" HD Television, LCD, 1080 DPI, 120 Hertz .................................................................................................................... 717.95 18.85 
. 

 11 52 33 00-0005 EA 32" HD Television, LED, 1920x1080 With WI-FI ................................................................................................................. 724.53 18.85 
Note: Includes 4 - HDMI, 3 - USB, 1 - component input. 

. 
 11 52 33 00-0006 EA 40" HD Television, LED, 1920x1080 With WI-FI ................................................................................................................. 820.50 20.73 

Note: Includes 4 - HDMI, 3 - USB, 1 - component input. 
. 

 11 52 33 00-0007 EA 46" HD Television, LED, 1920x1080 With WI-FI ................................................................................................................. 963.52 22.62 
Note: Includes 4 - HDMI, 3 - USB, 1 - component input. 

. 
 11 52 33 00-0008 EA 50" HD Television, LED, 1920x1080 With WI-FI .............................................................................................................. 1,200.64 24.51 

Note: Includes 4 - HDMI, 3 - USB, 1 - component input. 
. 

 11 52 33 00-0009 EA 55" HD Television, LED, 1920x1080 With WI-FI .............................................................................................................. 1,435.87 24.51 
Note: Includes 4 - HDMI, 3 - USB, 1 - component input. 

. 
 11 52 33 00-0010 EA 60" HD Television, LED, 1920x1080 With WI-FI .............................................................................................................. 1,672.98 26.39 

Note: Includes 4 - HDMI, 3 - USB, 1 - component input. 
. 

 11 52 33 00-0011 EA 65" HD Television, LED, 1920x1080 With WI-FI .............................................................................................................. 2,027.71 28.28 
Note: Includes 4 - HDMI, 3 - USB, 1 - component input. 

. 
 11 52 33 00-0012 EA 75" HD Television, LED, 1920x1080 With WI-FI .............................................................................................................. 3,205.75 30.17 

Note: Includes 4 - HDMI, 3 - USB, 1 - component input. 
. 

 11 52 33 00-0013 EA 46" 3D Television, LED, 1080 DPI, 240 Hertz .................................................................................................................. 1,475.49 22.62 
. 

 11 52 33 00-0014 EA 55" 3D Television, LED, 1080 DPI, 240 Hertz .................................................................................................................. 2,058.53 24.51 
. 

 11 52 33 00-0015 EA 60" 3D Television, LED, 1080 DPI, 240 Hertz .................................................................................................................. 2,786.86 26.39 
. 

 11 52 33 00-0016 EA 65" 3D Television, LED, 1080 DPI, 240 Hertz .................................................................................................................. 2,934.04 28.28 
. 

 11 52 33 00-0017 EA 75" 3D Television, LED, 1080 DPI, 240 Hertz .................................................................................................................. 4,386.92 28.28 
. 

 11 52 33 00-0018 EA 86" Interactive LED Panel (SMARTBOARD SPNL-7086) .............................................................................................. 13,374.22 30.17 

XXXXXXX 
. 
 11 52 33 00-0019  Flat Panel Display Mounting (11 52 33) 

Note: Includes anchors, bolts and hardware.  Excludes blocking in walls or ceiling. 
. 
. 

 11 52 33 00-0020 EA Swivel Wall Mounts For 10" To 30" Flat Panel Displays ..................................................................................................... 326.54 101.18 
Note: 2.6" To 16.6" swing arm extension, 12 degrees tilt 

. 
 11 52 33 00-0021 EA Premium Swivel Wall Mounts For 23" To 37" Flat Panel Displays ...................................................................................... 498.22 126.47 

Note: 4.5" To 20.3" swing arm extension, 15 degrees tilt 
. 

 11 52 33 00-0022 EA Swivel Wall Mounts For 32" To 60" Flat Panel Displays ..................................................................................................... 520.81 151.77 
Note: 4.5" To 20.3" swing arm extension, 15 degrees tilt 

. 
 11 52 33 00-0023 EA Swivel Wall Mounts For 32" To 60" Flat Panel Displays With Extra Wide 24" Back Plate .................................................. 551.92 151.77 

Note: 4.5" To 20.3" swing arm extension, 15 degrees tilt 
. 

 11 52 33 00-0024 EA Swivel Wall Mounts For 32" To 50" Flat Panel Displays ..................................................................................................... 551.92 151.77 
Note: 4.5" To 26.2" swing arm extension, 15 degrees tilt 

. 
 11 52 33 00-0025 EA Full Motion Wall Mounts For 13" To 26" Flat Panel Displays .............................................................................................. 311.02 101.18 

Note: 8" Extension 
. 

 11 52 33 00-0026 EA Full Motion Wall Mounts For 26" To 40" Flat Panel Displays .............................................................................................. 423.70 126.47 
Note: 9.7" Extension 

. 
 11 52 33 00-0027 EA Full Motion Wall Mounts For 32" To 56" Flat Panel Displays .............................................................................................. 707.17 151.77 

Note: 10.2" Extension 
. 

 11 52 33 00-0028 EA Full Motion Wall Mounts For 42" To 84" Flat Panel Displays ........................................................................................... 1,001.69 177.07 
Note: 20" Extension 

. 
 11 52 33 00-0029 EA Low Profile Tilting Wall Mounts For 26" To 40" Flat Panel Displays.................................................................................... 392.65 126.47 

. 
 11 52 33 00-0030 EA Low Profile Tilting Wall Mounts For 32" To 70" Flat Panel Displays.................................................................................... 454.75 126.47 

. 
 11 52 33 00-0031 EA Low Profile Tilting Wall Mounts For 75" Flat Panel Displays ............................................................................................... 535.99 151.77 

. 
 11 52 33 00-0032 EA Low Profile Wall Mounts For 26" To 40" Flat Panel Displays .............................................................................................. 330.55 126.47 

. 
 11 52 33 00-0033 EA Low Profile Wall Mounts For 40" To 70" Flat Panel Displays .............................................................................................. 377.12 126.47 

. 
 11 52 33 00-0034 EA Low Profile Wall Mounts For 75" Flat Panel Displays ......................................................................................................... 448.81 151.77 

. 
 11 52 33 00-0035 EA Full Motion (Rotates And Tilts) Ceiling Mounts For 32" To 50" Flat Panel Displays, 39" To 63" Extension From 

Ceiling ................................................................................................................................................................................ 549.93 202.36 
Note: 360 degree rotation, 15 degree tilt. 

. 
 11 52 33 00-0036 EA Full Motion (Rotates And Tilts) Ceiling Mounts For 32" To 70" Flat Panel Displays, 18" To 31" Extension From 

Ceiling ................................................................................................................................................................................ 637.10 202.36 
Note: 360 degree rotation, 15 degree tilt. 

    For 28" To 41" Extension Pole, Add  30.37 
    For 38" To 51" Extension Pole, Add  38.67 
    For 48" To 61" Extension Pole, Add  44.21 

. 
 11 52 33 00-0037 EA VMP Full Motion (Rotates And Tilts) Ceiling Mounts For 37" To 80" Flat Panel Displays, 15" To 37" Extension 

From Ceiling ...................................................................................................................................................................... 667.54 202.36 
Note: 360 degree rotation, 15 degree tilt. 

XXXXXXX 
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. 
 11 52 33 00-0038  Audio/Video Components (11 52 33) 
. 
. 

 11 52 33 00-0039 EA MLC 104 IP Plus MLC - MediaLink™ Controller with IP Link® Ethernet Control, White (Extron Electronics #60-
818-03) ........................................................................................................................................................................... 1,133.26 75.88 

. 
 11 52 33 00-0040 EA MLC 226 IP Enhanced MLC - MediaLink™ Controller with IP Link® Ethernet Control, Black (Extron Electronics 

#60-600-02) .................................................................................................................................................................... 1,529.46 75.88 
. 

 11 52 33 00-0041 EA MPA 152 MPA 152 - Stereo Power Amplifier (Extron Electronics #60-844-01) .................................................................. 347.74 25.30 
. 

 11 52 33 00-0042 EA MPA 401-70 Volt, 70 Volt Mono Power Amplifier - 40 Watt (Extron Electronics #60-845-01) ............................................. 401.77 25.30 
. 

 11 52 33 00-0043 EA MLS 406 Six Input MLS - MediaLink™ Switcher with Variable Preamplifier Audio Output Variable Preamp Audio 
Output (Extron Electronics #60-560-01) .......................................................................................................................... 1,634.08 101.18 

. 
 11 52 33 00-0044 EA MLS 406MA Six Input MLS - MediaLink™ Switcher with Mono Audio Amplifier Mono Audio Amplifier (Extron 

Electronics #60-560-02) .................................................................................................................................................. 1,814.17 101.18 
. 

 11 52 33 00-0045 EA MLS 406SA Six Input MLS - MediaLink™ Switcher with Stereo Audio Amplifier Stereo Audio Amplifier (Extron 
Electronics #60-560-03) .................................................................................................................................................. 1,814.17 101.18 

. 
 11 52 33 00-0046 EA Wall Plate VGA 3.5 RJ-45 Passthru (Liberty Cable #PC-G1600-E-P-C) ............................................................................. 116.90 12.65 

. 
 11 52 33 00-0047 EA DVD/VCR Combo (Toshiba #SD V296) .............................................................................................................................. 115.69  

. 
 11 52 33 00-0048 EA DVD/VCR Combo (Toshiba #SD V392) .............................................................................................................................. 117.24  

. 
 11 52 33 00-0049 EA DVDr/VCR Combo (Toshiba #DVR620) .............................................................................................................................. 213.50  

. 
 11 52 33 00-0050 EA DVDr/VCR Combo (Toshiba #DVR670) .............................................................................................................................. 292.68  

XXXXXXX 
. 
 11 52 33 00-0051  Audio/Video Cabling (11 52 33) 
. 
. 

 11 52 33 00-0052 EA HDMI M-M Pro/3 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-03) ..................................... 29.54  
. 

 11 52 33 00-0053 EA HDMI M-M Pro/6 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-06) ..................................... 43.05  
. 

 11 52 33 00-0054 EA HDMI M-M Pro/12 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-12) ................................... 64.32  
. 

 11 52 33 00-0055 EA HDMI M-M Pro/25 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-25) ................................. 133.37  
. 

 11 52 33 00-0056 EA HDMI M-M Pro/35 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-35) ................................. 187.40  
. 

 11 52 33 00-0057 EA HDMI M-M Pro/50 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-50) ................................. 257.46  
. 

 11 52 33 00-0058 EA HDMI M-M Pro/75 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-75) ................................. 352.01  
. 

 11 52 33 00-0059 EA HDMI M-M Pro/100 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-100) ............................. 433.05  
. 

 11 52 33 00-0060 EA HDMI M-M Pro/125 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-125) ............................. 516.62  
. 

 11 52 33 00-0061 EA HDMI M-M Pro/150 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-150) ............................. 570.65  
. 

 11 52 33 00-0062 EA HDMI M-M Pro/175 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-175) ............................. 681.23  
. 

 11 52 33 00-0063 EA HDMI M-M Pro/200 High Performance HDMI Male to Male Cables  (Extron Electronics #26-650-200) ............................. 818.83  
. 

 11 52 33 00-0064 EA DVI-D/3 Single Link Male to Male Cables  (Extron Electronics #26-649-03) ......................................................................... 29.54  
. 

 11 52 33 00-0065 EA DVI-D/6 Single Link Male to Male Cables  (Extron Electronics #26-649-06) ......................................................................... 43.05  
. 

 11 52 33 00-0066 EA DVI-D/12 Single Link Male to Male Cables  (Extron Electronics #26-649-12) ....................................................................... 64.32  
. 

 11 52 33 00-0067 EA DVI-D/25 Single Link Male to Male Cables  (Extron Electronics #26-649-25) ..................................................................... 133.37  
. 

 11 52 33 00-0068 EA DVI-D/35 Single Link Male to Male Cables  (Extron Electronics #26-649-35) ..................................................................... 187.40  
. 

 11 52 33 00-0069 EA DVI-D/50 Single Link Male to Male Cables  (Extron Electronics #26-649-50) ..................................................................... 257.45  
. 

 11 52 33 00-0070 EA DVI-D/75 Single Link Male to Male Cables  (Extron Electronics #26-649-75) ..................................................................... 352.00  
. 

 11 52 33 00-0071 EA DVI-D/100 Single Link Male to Male Cables  (Extron Electronics #26-649-100) ................................................................. 433.04  
. 

 11 52 33 00-0072 EA DVI-D/125 Single Link Male to Male Cables  (Extron Electronics #26-649-125) ................................................................. 516.62  
. 

 11 52 33 00-0073 EA DVI-D/150 Single Link Male to Male Cables  (Extron Electronics #26-649-150) ................................................................. 570.65  
. 

 11 52 33 00-0074 EA DVI-D/175 Single Link Male to Male Cables  (Extron Electronics #26-649-175) ................................................................. 681.23  
. 

 11 52 33 00-0075 EA DVI-D/200 Single Link Male to Male Cables  (Extron Electronics #26-649-200) ................................................................. 818.83  
. 

 11 52 33 00-0076 EA AV RCA/6 RCA Male to Male Composite Video and Stereo Audio Cables 6' (Extron Electronics #26-643-06) .................... 13.34  
. 

 11 52 33 00-0077 EA AV RCA/20 RCA Male to Male Composite Video and Stereo Audio Cables 20' (Extron Electronics #26-643-20) ................ 21.27  
. 

 11 52 33 00-0078 EA VGA M-M MD/3 Male to Male VGA Molded Connector Cables 3' (Extron Electronics #26-238-14) ..................................... 16.04  
. 

 11 52 33 00-0079 EA VGA M-M MD/6 Male to Male VGA Molded Connector Cables 6' (Extron Electronics #26-238-01) ..................................... 17.39  
. 

 11 52 33 00-0080 EA VGA M-M MD/10 Male to Male VGA Molded Connector Cables 10' (Extron Electronics #26-238-07) ................................. 23.80  
. 

 11 52 33 00-0081 EA VGA M-M MD/15 Male to Male VGA Molded Connector Cables 15' (Extron Electronics #26-238-02) ................................. 27.85  
. 

 11 52 33 00-0082 EA VGA M-M MD/25 Male to Male VGA Molded Connector Cables 25' (Extron Electronics #26-238-03) ................................. 44.23  
. 

 11 52 33 00-0083 EA VGA M-M MD/35 Male to Male VGA Molded Connector Cables 35' (Extron Electronics #26-238-17) ................................. 61.79  
. 

 11 52 33 00-0084 EA VGA M-M MD/50 Male to Male VGA Molded Connector Cables 50' (Extron Electronics #26-238-18) ................................. 81.88  
. 

 11 52 33 00-0085 EA VGA M-M MD/75 Male to Male VGA Molded Connector Cables 75' (Extron Electronics #26-238-19) ............................... 108.89  
. 

 11 52 33 00-0086 EA VGA M-M MD/100 Male to Male VGA Molded Connector Cables 100' (Extron Electronics #26-238-20) ........................... 135.90  
. 

 11 52 33 00-0087 EA VGA M-M BK/3 Male to Male VGA Backshell Connector Cables 3' (Extron Electronics #26-238-24) ................................... 22.79  
. 

 11 52 33 00-0088 EA VGA M-M BK/6 Male to Male VGA Backshell Connector Cables 6' (Extron Electronics #26-238-25) ................................... 24.14  
. 

 11 52 33 00-0089 EA VGA M-M BK/10 Male to Male VGA Backshell Connector Cables 10' (Extron Electronics #26-238-26) ............................... 30.55  
. 

 11 52 33 00-0090 EA VGA M-M BK/15 Male to Male VGA Backshell Connector Cables 15' (Extron Electronics #26-238-27) ............................... 37.31  
. 

 11 52 33 00-0091 EA VGA M-M BK/25 Male to Male VGA Backshell Connector Cables 25' (Extron Electronics #26-238-28) ............................... 52.33  
. 

 11 52 33 00-0092 EA VGA M-M BK/35 Male to Male VGA Backshell Connector Cables 35' (Extron Electronics #26-238-16) ............................... 69.89  
. 

 11 52 33 00-0093 EA VGA M-M BK/50 Male to Male VGA Backshell Connector Cables 50' (Extron Electronics #26-238-04) ............................... 95.38  
. 

 11 52 33 00-0094 EA VGA M-M BK/75 Male to Male VGA Backshell Connector Cables 75' (Extron Electronics #26-238-05) ............................. 122.40  
. 

 11 52 33 00-0095 EA VGA M-M BK/100 Male to Male VGA Backshell Connector Cables 100' (Extron Electronics #26-238-06) ......................... 156.16  
. 

 11 52 33 00-0096 EA A Mini/2 3.5 mm Stereo Audio Male to Male Stereo Audio Cables (Extron Electronics #26-571-01) ......................................5.23  
. 

 11 52 33 00-0097 EA A Mini/9 3.5 mm Stereo Audio Male to Male Stereo Audio Cables (Extron Electronics #26-571-03) ......................................6.58  
. 

 11 52 33 00-0098 EA A Mini/12 3.5 mm Stereo Audio Male to Male Stereo Audio Cables (Extron Electronics #26-571-06) ....................................7.93  
. 

 11 52 33 00-0099 EA A Mini/25 3.5 mm Stereo Audio Male to Male Stereo Audio Cables (Extron Electronics #26-571-07) .................................. 10.63  

XXXXXXX 
. 
 11 53  Laboratory Equipment (11 50) 
. 
. 
 11 53 43  Service Fittings and Accessories (11 53)
. 
. 
 11 53 43 00-0001  Outlet And Valves (11 53 43) 
. 
. 

 11 53 43 00-0002 EA Medical Outlet Conversion Kit (Air, Oxygen, And Vacuum) ................................................................................................ 793.53  

XXXXXXX 
. 
 11 53 43 00-0003  Test And Certify (11 53 43) 
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. 

. 
 11 53 43 00-0004 EA Test And Certify Medical Gas Port ........................................................................................................................................ 53.18  

XXXXXXX 
. 
 11 60  Entertainment and Recreation Equipment (11) 
. 
. 
 11 66  Athletic Equipment (11 60) 
. 
. 
 11 66 13  Exercise Equipment (11 66)
. 
. 
 11 66 13 00-0001  Fitness Systems (11 66 13) 
. 
. 
 11 66 13 00-0002  Components For Physical Fitness Activities (11 66 13 00-0001) 
. 
. 

 11 66 13 00-0003 EA Sit And Reach ..................................................................................................................................................................... 987.16 96.41 
. 

 11 66 13 00-0004 EA  Isometric Squat ................................................................................................................................................................... 369.49 38.57 
. 

 11 66 13 00-0005 EA  Log Jump ......................................................................................................................................................................... 2,344.03 154.24 
. 

 11 66 13 00-0006 EA  Step Up ............................................................................................................................................................................... 551.42 77.12 
. 

 11 66 13 00-0007 EA  Hip Rotation ..................................................................................................................................................................... 2,553.70 134.97 
. 

 11 66 13 00-0008 EA  Body Curl ............................................................................................................................................................................ 959.63 77.12 
. 

 11 66 13 00-0009 EA  Horizontal Ladder ............................................................................................................................................................. 3,083.22 154.24 
. 

 11 66 13 00-0010 EA  Chin Up ............................................................................................................................................................................ 2,355.06 154.24 
. 

 11 66 13 00-0011 EA  Push Up ........................................................................................................................................................................... 1,428.52 77.12 
. 

 11 66 13 00-0012 EA  Leg Raise ......................................................................................................................................................................... 2,002.13 115.69 
. 

 11 66 13 00-0013 EA  Log Hop .............................................................................................................................................................................. 899.06 38.57 
. 

 11 66 13 00-0014 EA  Parallel Bar ...................................................................................................................................................................... 1,927.66 115.69 
. 

 11 66 13 00-0015 EA  Leg Stretch .......................................................................................................................................................................... 827.23 77.12 
. 

 11 66 13 00-0016 EA  Balance Beam ..................................................................................................................................................................... 736.28 57.84 
. 

 11 66 13 00-0017 EA  Log Roll ............................................................................................................................................................................ 2,277.99 96.41 

XXXXXXX 
. 
 11 68  Play Field Equipment and Structures (11 60) 
. 
. 
 11 68 13  Playground Equipment (11 68)

See CSI section 32 31 13 13-0001 for augering holes and fill for posts. 
. 
. 
 11 68 13 00-0001  Standalone Playground Equipment (11 68 13) 
. 
. 
 11 68 13 00-0002  Ground Socket For Movable Posts (11 68 13 00-0001) 
. 
. 

 11 68 13 00-0003 PR  Ground Socket For 2-3/8" Post For Playground Equipment ................................................................................................ 218.04 51.19 
. 

 11 68 13 00-0004 PR  Ground Socket For 3-1/2" Post For Playground Equipment ................................................................................................ 319.36 51.19 

XXXXXXX 
. 
 11 68 13 00-0005  See-Saws (11 68 13 00-0001) 
. 
. 
 11 68 13 00-0006  Steel See-Saw (11 68 13 00-0005) 
. 
. 

 11 68 13 00-0007 EA  2 Unit Steel See-Saw ....................................................................................................................................................... 1,771.58 315.04 
. 

 11 68 13 00-0008 EA  4 Unit Steel See-Saw ....................................................................................................................................................... 2,791.89 372.29 
. 

 11 68 13 00-0009 EA  6 Unit Steel See-Saw ....................................................................................................................................................... 3,836.67 455.04 

XXXXXXX 
. 
 11 68 13 00-0010  14' Long Laminated Beam (11 68 13 00-0005) 
. 
. 

 11 68 13 00-0011 EA  Beam Is Supported By Two 12 In x 12 In Stepping Column Posts .................................................................................. 1,811.00 278.56 
. 

 11 68 13 00-0012 EA  Beam Is Supported By Two 8 In x 8 In Posts ................................................................................................................... 1,277.85 248.15 

XXXXXXX 
. 
 11 68 13 00-0013  Slides (11 68 13 00-0001) 
. 
. 

 11 68 13 00-0014 EA  8' Long x 4' High Slide With Stainless Steel Bed ............................................................................................................. 1,876.55 360.24 
. 

 11 68 13 00-0015 EA  12' Long x 6' High Slide With Stainless Steel Bed ........................................................................................................... 2,648.72 511.92 
. 

 11 68 13 00-0016 EA  16' Long x 8' High Slide With Stainless Steel Bed ........................................................................................................... 2,935.32 568.80 
. 

 11 68 13 00-0017 EA  20' Long x 10' High Slide With Stainless Steel Bed ......................................................................................................... 3,602.33 630.08 
. 

 11 68 13 00-0018 EA  6' High, 360 Degree One Piece Molded Polyethylene Slide ............................................................................................ 7,334.10 991.15 
. 

 11 68 13 00-0019 EA  7' High, 360 Degree Slide, Stainless Steel Bed ............................................................................................................. 10,117.66 1,022.48 
. 

 11 68 13 00-0020 EA  9' High, 360 Degree Slide, Stainless Steel Bed ............................................................................................................. 12,575.00 1,074.65 

XXXXXXX 
. 
 11 68 13 00-0021  Whirlers (11 68 13 00-0001) 
. 
. 

 11 68 13 00-0022 EA  8' Diameter Whirler .......................................................................................................................................................... 4,675.64 682.56 
. 

 11 68 13 00-0023 EA  10' Diameter Whirler ........................................................................................................................................................ 5,444.70 819.08 

XXXXXXX 
. 
 11 68 13 00-0024  Other Standalone Playground Equipment (11 68 13 00-0001) 
. 
. 
 11 68 13 00-0025  Miscellaneous Standalone Playground Equipment (11 68 13 00-0024) 
. 
. 

 11 68 13 00-0026 EA Horizontal Ladder ............................................................................................................................................................. 1,462.68 185.49 
. 

 11 68 13 00-0027 EA Tether Ball Post .................................................................................................................................................................. 252.30 35.64 
. 

 11 68 13 00-0028 PR 10'-6" Long Multiple Purpose Post ...................................................................................................................................... 389.99 63.02 
. 

 11 68 13 00-0029 EA 3-Person Fiberglass Golf Tee Shelter Turntable .............................................................................................................. 2,707.49 178.07 
. 

 11 68 13 00-0030 EA Horizontal Turning Bars, 1 Bar ............................................................................................................................................ 480.77 96.79 
. 

 11 68 13 00-0031 EA Horizontal Turning Bars, 2 Bars .......................................................................................................................................... 643.25 115.69 
. 

 11 68 13 00-0032 EA Horizontal Turning Bars, 3 Bars .......................................................................................................................................... 866.51 154.24 
. 

 11 68 13 00-0033 EA Horizontal Turning Bars, 5 Bars ....................................................................................................................................... 1,261.19 212.09 
. 

 11 68 13 00-0034 EA Top Goal Opening With 4 Exit Holes (One Each Side) And 8' Pole ................................................................................. 1,262.20 88.31 
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. 
 11 68 13 00-0035 EA Top Goal Opening With 4 Exit Holes (One Each Side) And 10' Pole ............................................................................... 1,388.85 95.33 

. 
 11 68 13 00-0036 EA Coil Spring With Single Riding Aluminum Saddle Devices ............................................................................................... 1,362.85 102.19 

. 
 11 68 13 00-0037 EA "C" Spring With Single Riding Aluminum Saddle Devices ................................................................................................ 1,357.96 87.92 

. 
 11 68 13 00-0038 EA Rubber Spring With Single Riding Aluminum Saddle Devices ......................................................................................... 1,675.35 115.14 

. 
 11 68 13 00-0039 EA Coil Spring Assembly Only .................................................................................................................................................. 353.95 42.34 

. 
 11 68 13 00-0040 EA "C" Spring Assembly Only ................................................................................................................................................... 235.23 28.23 

. 
 11 68 13 00-0041 EA Rubber Spring Assembly Only ............................................................................................................................................ 219.62 55.06 

. 
 11 68 13 00-0042 EA Footbuck Assembly Only ...................................................................................................................................................... 61.17 7.40 

. 
 11 68 13 00-0043 EA Two Seat, Two Spring Action Cars (4'-8" x 2'-8") ............................................................................................................. 1,544.61 105.89 

XXXXXXX 
. 
 11 68 13 00-0044  Freestanding Panels (11 68 13 00-0024) 

Note: Rotomolded polyethylene. 
. 
. 

 11 68 13 00-0045 EA  Tic-Tac-Toe Panel ............................................................................................................................................................... 657.84 45.35 
. 

 11 68 13 00-0046 EA  24" Bubble Panel ................................................................................................................................................................ 985.48 67.95 
. 

 11 68 13 00-0047 EA  Fire Engine Panel ............................................................................................................................................................. 1,446.21 99.72 
. 

 11 68 13 00-0048 EA  Flat Mirror Panel ............................................................................................................................................................... 1,156.98 79.82 
. 

 11 68 13 00-0049 EA  Wavy Mirror Panel ............................................................................................................................................................ 1,712.41 118.16 
. 

 11 68 13 00-0050 EA  Paint Time Panel .............................................................................................................................................................. 1,110.89 76.67 
. 

 11 68 13 00-0051 EA  Phone Time Panel ............................................................................................................................................................... 788.37 54.37 
. 

 11 68 13 00-0052 EA  Phone Time With Graphic Panel ......................................................................................................................................... 788.37 54.37 
. 

 11 68 13 00-0053 EA  Race Time Panel .............................................................................................................................................................. 1,382.22 95.33 
. 

 11 68 13 00-0054 EA  Rescue 911 Panel ............................................................................................................................................................ 1,402.08 95.33 
. 

 11 68 13 00-0055 EA  Eastern/Central/Western States Panel ................................................................................................................................ 755.10 52.06 
. 

 11 68 13 00-0056 EA  Career People Panel ........................................................................................................................................................... 857.48 59.16 
. 

 11 68 13 00-0057 EA  Solar System Panel ............................................................................................................................................................. 857.48 59.16 
. 

 11 68 13 00-0058 EA  Animals Panel ..................................................................................................................................................................... 857.48 59.16 

XXXXXXX 
. 
 11 68 13 00-0059  Freestanding Panels Uprights (11 68 13 00-0024) 
. 
. 

 11 68 13 00-0060 EA  3-1/2" Outside Diameter End Panel Upright ........................................................................................................................ 209.70 25.45 
. 

 11 68 13 00-0061 EA  3-1/2" Outside Diameter 90 Degree Upright ........................................................................................................................ 227.19 27.53 
. 

 11 68 13 00-0062 EA  3-1/2" Outside Diameter 180 Degree Upright ...................................................................................................................... 227.19 27.53 
. 

 11 68 13 00-0063 EA  3-1/2" Outside Diameter "T-Shaped" Upright ...................................................................................................................... 241.75 29.31 

XXXXXXX 
. 
 11 68 13 00-0064  Coasters (11 68 13 00-0024) 
. 
. 

 11 68 13 00-0065 EA  12' Single Metal Coaster With Four Posts ........................................................................................................................ 5,067.81 308.50 
. 

 11 68 13 00-0066 EA  18' Single Metal Coaster With Four Posts ........................................................................................................................ 5,687.06 385.62 
. 

 11 68 13 00-0067 EA  12' Double Metal Coaster With Four Posts ...................................................................................................................... 8,179.76 462.74 
. 

 11 68 13 00-0068 EA  18' Double Metal Coaster With Four Posts ...................................................................................................................... 9,328.10 578.43 

XXXXXXX 
. 
 11 68 13 00-0069  Climbers (11 68 13 00-0024) 
. 
. 

 11 68 13 00-0070 EA  Tower Climber, 3.17' Diameter x 7.25' High ..................................................................................................................... 1,002.84 206.08 
. 

 11 68 13 00-0071 EA  Arch Climber, 2' x 12' x 4.5' High ........................................................................................................................................ 922.74 252.35 
. 

 11 68 13 00-0072 EA  Arch Climber, 2' x 15' x 5.83' High ...................................................................................................................................... 993.55 206.08 
. 

 11 68 13 00-0073 EA  Arch Climber, 2' x 17' x 6.58' High ................................................................................................................................... 1,060.60 252.35 
. 

 11 68 13 00-0074 EA  Rainbow Climber, 2' x 10'-5" x 4' High ............................................................................................................................. 1,128.96 205.85 
. 

 11 68 13 00-0075 EA  Rainbow Climber, 2' x 10'-5" x 5' High ............................................................................................................................. 1,253.07 205.92 
. 

 11 68 13 00-0076 EA  Rainbow Climber, 2' x 12'-5" x 6' High ............................................................................................................................. 1,443.18 205.92 
. 

 11 68 13 00-0077 EA  Rainbow Climber, 2' x 15'-4" x 7' High ............................................................................................................................. 1,567.50 205.85 
. 

 11 68 13 00-0078 EA  Double Level Arch Climber, 6' Wide x 12'-6" x 6' High Upper Section / 5' High Lower Section ........................................ 1,887.69 241.01 
. 

 11 68 13 00-0079 EA  12' Long Horizontal Ladder Climber ................................................................................................................................. 1,523.09 176.93 
. 

 11 68 13 00-0080 EA  14' Long Horizontal Ladder Climber ................................................................................................................................. 1,544.01 176.93 
. 

 11 68 13 00-0081 EA  16' Long Horizontal Ladder Climber ................................................................................................................................. 1,682.52 176.93 
. 

 11 68 13 00-0082 EA  Bell Climber, 7'-5" High With Double Bars........................................................................................................................ 1,618.60 231.38 
. 

 11 68 13 00-0083 EA  2-Way Climber ................................................................................................................................................................. 1,364.02 185.49 
. 

 11 68 13 00-0084 EA  4-Way Climber ................................................................................................................................................................. 2,115.93 185.49 

XXXXXXX 
. 
 11 68 13 00-0085  Swings (11 68 13 00-0001) 
. 
. 
 11 68 13 00-0086  Two-Leg-End Swings, 2-3/8" Diameter Galvanized Steel Top Rail (11 68 13 00-0085) 

Note: Legs, 1-7/8" diameter, traditional. 
. 
. 

 11 68 13 00-0087 EA  8' High Top Rail, One Section Two Seats ........................................................................................................................ 1,307.91 278.56 
    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  150.22 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  162.52 

. 
 11 68 13 00-0088 EA  8' High Top Rail, Two Sections Four Seats ...................................................................................................................... 2,076.55 398.61 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  239.66 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  263.85 

. 
 11 68 13 00-0089 EA  8' High Top Rail, Three Sections, Six Seats ..................................................................................................................... 2,876.64 586.55 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  331.64 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  363.71 

. 
 11 68 13 00-0090 EA  8' High Top Rail, Four Sections, Eight Seats ................................................................................................................... 3,597.48 682.56 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  415.55 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  458.88 

. 
 11 68 13 00-0091 EA  10' High Top Rail, One Section Two Seats ...................................................................................................................... 1,388.04 278.56 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  160.23 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  176.55 
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. 
 11 68 13 00-0092 EA  10' High Top Rail, Two Section Four Seats ..................................................................................................................... 2,178.52 424.55 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  250.51 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  272.20 

. 
 11 68 13 00-0093 EA  10' High Top Rail, Three Sections, Six Seats................................................................................................................... 3,019.00 659.27 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  345.97 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  371.30 

. 
 11 68 13 00-0094 EA  10' High Top Rail, Four Sections, Eight Seats ................................................................................................................. 3,984.76 796.32 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  458.26 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  498.17 

XXXXXXX 
. 
 11 68 13 00-0095  Three-Leg-End Swings, 2-3/8" Diameter Galvanized Steel Top Rail (11 68 13 00-

0085) 
Note: Legs, 1-7/8" diameter, traditional. 

. 

. 
 11 68 13 00-0096 EA  8' High Top Rail, One Section, Two Seats ....................................................................................................................... 1,474.01 246.03 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  171.95 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  196.44 

. 
 11 68 13 00-0097 EA  8' High Top Rail, Two Sections, Four Seats ..................................................................................................................... 2,139.35 356.98 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  249.57 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  285.15 

. 
 11 68 13 00-0098 EA  8' High Top Rail, Three Sections, Six Seats .................................................................................................................... 2,854.66 477.42 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  332.96 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  380.21 

. 
 11 68 13 00-0099 EA  8' High Top Rail, Four Sections, Eight Seats ................................................................................................................... 3,555.81 568.80 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  416.03 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  480.05 

. 
 11 68 13 00-0100 EA  10' High Top Rail, One Section, Two Seats ..................................................................................................................... 1,662.18 277.27 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  193.91 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  221.57 

. 
 11 68 13 00-0101 EA  10' High Top Rail, One Section Three Seats ................................................................................................................... 1,732.30 294.04 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  202.53 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  233.12 

. 
 11 68 13 00-0102 EA  10' High Top Rail, Two Sections, Four Seats ................................................................................................................... 2,320.95 388.15 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  270.71 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  309.12 

. 
 11 68 13 00-0103 EA  10' High Top Rail, Two Sections, Six Seats ..................................................................................................................... 2,775.72 447.46 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  325.65 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  379.16 

. 
 11 68 13 00-0104 EA  10' High Top Rail, Three Section, Six Seats .................................................................................................................... 3,089.33 516.40 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  360.35 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  411.53 

. 
 11 68 13 00-0105 EA  10' High Top Rail, Three Sections, Nine Seats ................................................................................................................ 3,817.30 569.02 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  448.72 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  525.81 

. 
 11 68 13 00-0106 EA  10' High Top Rail, Four Section, Eight Seats ................................................................................................................... 3,929.63 682.56 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  457.07 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  517.01 

. 
 11 68 13 00-0107 EA  12' High Top Rail, One Section Three Seats ................................................................................................................... 1,809.37 301.16 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  211.82 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  244.90 

. 
 11 68 13 00-0108 EA  12' High Top Rail, Two Sections, Six Seats ..................................................................................................................... 2,941.32 484.55 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  344.58 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  399.32 

. 
 11 68 13 00-0109 EA  12' High Top Rail, Three Sections, Nine Seats ................................................................................................................ 4,319.30 776.07 

    For Extra Heavy Duty, 3-1/2" Outside Diameter Top Pipe With 2-3/8" Outside Diameter Support Pipe, Add  501.99 
    For Contemporary Design With 2-3/8" Outside Diameter Support Pipe, Add  566.28 

XXXXXXX 
. 
 11 68 13 00-0110  Swing Accessories (11 68 13 00-0085) 
. 
. 

 11 68 13 00-0111 EA Enclosed Tot Seat With Chain And Hardware .................................................................................................................... 412.01 22.83 
. 

 11 68 13 00-0112 EA Bucket Seat With Chain And Hardware .............................................................................................................................. 342.51 18.98 
. 

 11 68 13 00-0113 EA Belt Seat With Chain And Hardware ................................................................................................................................... 364.85 20.27 
. 

 11 68 13 00-0114 EA Seat With Chain And Hardware .......................................................................................................................................... 359.89 19.97 
. 

 11 68 13 00-0115 EA Wide Seat With Chain And Hardware ................................................................................................................................. 379.88 21.09 
. 

 11 68 13 00-0116 EA Handi Seat With Chain And Hardware ............................................................................................................................. 1,134.26 62.91 
. 

 11 68 13 00-0117 LF 0.4 LB/LF Replacement Chain ................................................................................................................................................ 4.82 0.45 
. 

 11 68 13 00-0118 LF  1 LB/LF Replacement Chain ................................................................................................................................................... 8.96 0.90 
. 

 11 68 13 00-0119 EA  Swing Hanger Replacement ................................................................................................................................................. 52.39 5.20 

XXXXXXX 
. 
 11 68 13 00-0120  Modular Playground Stations (11 68 13) 

Note: Complete as described. 
. 
. 
 11 68 13 00-0121  "Miracle" Or Equal (11 68 13 00-0120) 
. 
. 

 11 68 13 00-0122 EA Miracle 714-029 ............................................................................................................................................................. 90,237.21 8,020.94 
. 

 11 68 13 00-0123 EA Miracle 714-030 ............................................................................................................................................................. 36,361.42 3,231.51 
. 

 11 68 13 00-0124 EA Miracle 714-031 ............................................................................................................................................................. 46,768.81 4,157.01 
. 

 11 68 13 00-0125 EA Miracle 714-055 ........................................................................................................................................................... 142,415.59 12,625.27 
. 

 11 68 13 00-0126 EA Miracle 714-059 ............................................................................................................................................................. 65,804.96 5,838.32 
. 

 11 68 13 00-0127 EA Miracle 714-038 ............................................................................................................................................................... 7,603.24 674.07 
. 

 11 68 13 00-0128 EA Miracle 714-053 ............................................................................................................................................................. 51,847.70 4,596.62 
. 

 11 68 13 00-0129 EA Miracle 714-050 ............................................................................................................................................................. 36,672.10 3,254.65 
. 

 11 68 13 00-0130 EA Miracle 714-056 ........................................................................................................................................................... 129,028.97 11,429.84 
. 

 11 68 13 00-0131 EA Miracle 714-020 ............................................................................................................................................................. 56,209.13 4,982.24 
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. 
 11 68 13 00-0132 EA Miracle 714-035 ............................................................................................................................................................. 45,843.63 4,056.74 

. 
 11 68 13 00-0133 EA Miracle 714-021 ............................................................................................................................................................. 62,024.49 5,491.26 

. 
 11 68 13 00-0134 EA Miracle 714-034 ............................................................................................................................................................. 69,261.34 6,131.39 

. 
 11 68 13 00-0135 EA Miracle 714-025 ............................................................................................................................................................. 24,760.77 2,190.33 

. 
 11 68 13 00-0136 EA Miracle 714-027 ............................................................................................................................................................. 32,031.30 2,838.18 

. 
 11 68 13 00-0137 EA Miracle 714-057 ............................................................................................................................................................. 32,539.81 2,884.45 

. 
 11 68 13 00-0138 EA Miracle 714-061 ............................................................................................................................................................. 37,565.96 3,331.78 

. 
 11 68 13 00-0139 EA Miracle 714-003 ............................................................................................................................................................. 43,318.44 3,840.79 

. 
 11 68 13 00-0140 EA Miracle 714-002-1 .......................................................................................................................................................... 45,306.42 4,018.18 

. 
 11 68 13 00-0141 EA Miracle 714-018 ............................................................................................................................................................. 36,270.84 3,216.09 

. 
 11 68 13 00-0142 EA Miracle 714-019 ............................................................................................................................................................. 23,184.88 2,051.51 

. 
 11 68 13 00-0143 EA Miracle 714-023 ............................................................................................................................................................. 17,402.80 1,542.49 

. 
 11 68 13 00-0144 EA Miracle 714-010 ............................................................................................................................................................. 39,765.06 3,524.59 

. 
 11 68 13 00-0145 EA Miracle 718-008 ............................................................................................................................................................. 16,374.57 1,449.94 

. 
 11 68 13 00-0146 EA Miracle 718-002 ............................................................................................................................................................. 24,318.55 2,159.48 

. 
 11 68 13 00-0147 EA Miracle 718-010 ............................................................................................................................................................. 15,745.11 1,395.95 

. 
 11 68 13 00-0148 EA Miracle 718-005 ............................................................................................................................................................. 22,238.67 1,978.25 

. 
 11 68 13 00-0149 EA Miracle 718-854 ............................................................................................................................................................... 1,928.55 169.68 

. 
 11 68 13 00-0150 EA Miracle 1314-2 ................................................................................................................................................................. 1,262.62 111.83 

. 
 11 68 13 00-0151 EA Miracle 718-009 ............................................................................................................................................................... 6,795.22 602.34 

. 
 11 68 13 00-0152 EA Miracle 718-014 ............................................................................................................................................................. 20,999.69 1,858.69 

. 
 11 68 13 00-0153 EA Miracle 718-012 ............................................................................................................................................................. 12,131.37 1,072.03 

. 
 11 68 13 00-0154 EA Miracle 718-001 ............................................................................................................................................................. 19,416.81 1,719.87 

. 
 11 68 13 00-0155 EA Miracle 718-011 ............................................................................................................................................................. 11,184.53 987.19 

. 
 11 68 13 00-0156 EA Miracle 162-422 ........................................................................................................................................................... 120,077.57 10,612.32 

. 
 11 68 13 00-0157 EA Miracle 162-440 ............................................................................................................................................................. 50,796.31 4,496.35 

. 
 11 68 13 00-0158 EA Miracle 162-438 ........................................................................................................................................................... 100,536.22 8,900.16 

. 
 11 68 13 00-0159 EA Miracle 162-435-1 .......................................................................................................................................................... 20,764.38 1,835.56 

. 
 11 68 13 00-0160 EA Miracle 162-411 ............................................................................................................................................................. 88,468.28 7,820.42 

. 
 11 68 13 00-0161 EA Miracle 162-495 ............................................................................................................................................................. 23,530.88 2,082.36 

. 
 11 68 13 00-0162 EA Miracle 162-436 ............................................................................................................................................................. 44,913.61 3,964.20 

. 
 11 68 13 00-0163 EA Miracle 162-408 ............................................................................................................................................................. 62,610.87 5,537.54 

. 
 11 68 13 00-0164 EA Miracle 137A .................................................................................................................................................................. 10,298.89 910.07 

. 
 11 68 13 00-0165 EA Miracle 136A .................................................................................................................................................................... 7,404.35 655.56 

. 
 11 68 13 00-0166 EA Miracle 134RA.................................................................................................................................................................. 6,000.44 532.16 

. 
 11 68 13 00-0167 EA Miracle 138RA.................................................................................................................................................................. 9,636.16 848.37 

. 
 11 68 13 00-0168 EA Miracle 121-112A ............................................................................................................................................................. 4,608.74 408.76 

. 
 11 68 13 00-0169 EA Miracle 105-22A ............................................................................................................................................................... 6,431.20 570.72 

. 
 11 68 13 00-0170 EA Miracle 132-31A ............................................................................................................................................................... 6,913.18 609.28 

. 
 11 68 13 00-0171 EA Miracle 132-71A ............................................................................................................................................................. 13,190.47 1,164.58 

. 
 11 68 13 00-0172 EA Miracle Twin Rider 608-1 ................................................................................................................................................. 1,482.01 131.11 

. 
 11 68 13 00-0173 EA Miracle Twin Bear Rider 608-2 ......................................................................................................................................... 3,009.21 265.31 

. 
 11 68 13 00-0174 EA Miracle 4-way Animal Hop 926......................................................................................................................................... 5,669.06 501.31 

. 
 11 68 13 00-0175 EA Miracle Spaceship Columbia 939 ..................................................................................................................................... 1,804.32 161.96 

. 
 11 68 13 00-0176 EA Miracle Grad Prix 950 ...................................................................................................................................................... 2,105.57 185.10 

. 
 11 68 13 00-0177 EA Miracle Moto-Cross With "C" Spring ................................................................................................................................ 1,424.81 123.40 

. 
 11 68 13 00-0178 EA Miracle Rodeo Rider With "C" Spring 901 ........................................................................................................................... 924.76 80.99 

. 
 11 68 13 00-0179 EA Miracle Frog With "C" Spring 932 ........................................................................................................................................ 924.76 81.75 

. 
 11 68 13 00-0180 EA Miracle Jet Interceptor With "C" Spring 940 ........................................................................................................................ 924.76 81.75 

. 
 11 68 13 00-0181 EA Miracle Elephant With "C" Spring 938 ................................................................................................................................. 924.76 81.75 

. 
 11 68 13 00-0182 EA Miracle Lion With "C" Spring 917 ........................................................................................................................................ 924.76 81.75 

. 
 11 68 13 00-0183 EA Miracle Schnozz Womp With "C" Spring 933 ...................................................................................................................... 924.76 81.75 

. 
 11 68 13 00-0184 EA Miracle Squirrel With "C" Spring 918 ................................................................................................................................... 924.76 81.75 

. 
 11 68 13 00-0185 EA Miracle Seal With "C" Spring 919 ........................................................................................................................................ 924.76 81.75 

. 
 11 68 13 00-0186 EA Miracle 13' Geodesic Climber 402-2 ................................................................................................................................ 4,340.75 385.62 

. 
 11 68 13 00-0187 EA Miracle Parallel Bars 850-285-2 .......................................................................................................................................... 678.55 60.16 

. 
 11 68 13 00-0188 EA Miracle 4-way Climber 410 ............................................................................................................................................... 3,388.53 300.78 

. 
 11 68 13 00-0189 EA Miracle Spider Climber 409 .............................................................................................................................................. 1,521.19 134.97 

. 
 11 68 13 00-0190 EA Miracle Horizontal Ladder 411 ......................................................................................................................................... 1,566.48 138.82 

. 
 11 68 13 00-0191 EA Miracle Whirl 302 ............................................................................................................................................................. 3,521.41 308.50 

. 
 11 68 13 00-0192 EA Miracle Junior Whirl 300 ................................................................................................................................................... 2,707.98 239.08 

. 
 11 68 13 00-0193 EA Miracle Pony Express 321 ............................................................................................................................................... 7,738.51 686.41 

. 
 11 68 13 00-0194 EA Miracle Mustang Whirl 301 ............................................................................................................................................... 5,268.45 462.74 

XXXXXXX 
. 
 11 68 23  Exterior Court Athletic Equipment (11 68)
. 
. 
 11 68 23 13  Exterior Basketball Equipment (11 68 23)
. 
. 
 11 68 23 13-0001  Basketball Systems (11 68 23 13) 

See CSI section 32 31 13 13-0001 for auguring holes and concrete. 
. 
. 

 11 68 23 13-0002 EA 4-1/2" Bent Post Galvanized Steel Pole With 4' Extension, Aluminum Backboard, Double Rim Goal And Steel Net 
Basketball System (Sportsplay 541-616) ........................................................................................................................ 1,830.81 221.28 

. 
 11 68 23 13-0003 EA 5-9/16" Bent Post Galvanized Steel Pole With 6' Extension Style, Aluminum Backboard, Double Rim Goal And 

Nylon Net Basketball System (Porter Athletic 00176-230) .............................................................................................. 3,422.54 243.40 
    For Fan Shaped Fiberglass Backboard, Deduct  -133.00 
    For 42" x 72" Perforated Steel Backboard, Add  350.00 

. 
 11 68 23 13-0004 EA 4-1/2" Galvanized Steel Pole With 4' Extension, Aluminum Backboard, Double Rim Goal And Nylon Net 

Basketball System (Porter Athletic 00164-230)............................................................................................................... 2,444.18 221.28 
    For Fan Shaped Fiberglass Backboard, Deduct  -133.00 
    For 42" x 72" Perforated Steel Backboard, Add  350.00 
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. 
 11 68 23 13-0005 EA 5-9/16" Galvanized Steel Pole With 6' Extension, Aluminum Backboard, Double Rim Goal And Nylon Net 

Basketball System (Porter Athletic 00166-230) .............................................................................................................. 3,024.45 243.40 
    For Fan Shaped Fiberglass Backboard, Deduct  -133.00 
    For 42" x 72" Perforated Steel Backboard, Add  350.00 

. 
 11 68 23 13-0006 EA Back To Back 4-1/2" Galvanized Steel Pole With 4' Extensions, Aluminum Backboards, Double Rim Goals And 

Nylon Net Double Basketball System (Porter Athletic 00184-230) ................................................................................. 3,863.35 325.40 
    For Fan Shaped Fiberglass Backboard, Deduct  -498.00 
    For 42" x 72" Perforated Steel Backboard, Add  700.00 

. 
 11 68 23 13-0007 EA Back To Back 5-9/16" Galvanized Steel Pole With 6' Extensions, Aluminum Backboards, Double Rim Goals And 

Nylon Net Double Basketball System (Porter Athletic 00186-230) ................................................................................. 5,036.01 357.95 
    For Fan Shaped Fiberglass Backboard, Deduct  -498.00 
    For 42" x 72" Perforated Steel Backboard, Add  700.00 

XXXXXXX 
. 
 11 68 23 13-0008  Basketball Components (11 68 23 13) 

See CSI section 32 31 13 13-0001 for auguring holes and concrete. 
. 
. 

 11 68 23 13-0009 EA Anti-Whip, Nylon Cord Basketball Net (Porter Athletic 09608-120) ....................................................................................... 30.55 7.72 
. 

 11 68 23 13-0010 EA Chain Basketball Net (Porter Athletic 00161-000) ................................................................................................................. 51.73 7.72 
. 

 11 68 23 13-0011 EA Heavy Duty Goal Ring (Porter Athletic 00235-000) ............................................................................................................. 130.18 38.57 
. 

 11 68 23 13-0012 EA Goal Ring For Steel Net (Porter Athletic 00251-H00) ......................................................................................................... 251.18 17.36 
. 

 11 68 23 13-0013 EA 42" x 72" Rectangular Fully Tempered Glass Basketball Backboard With Steel Frame (Porter Athletic 00204-000) ...... 1,081.12 32.78 
Note: Includes perimeter and target markings. Excludes pole and goal. 

. 
 11 68 23 13-0014 EA 42" x 72" Rectangular 11 Gauge Perforated Steel Basketball Backboard (Porter Athletic 01207-300) ........................... 1,153.76 32.78 

Note: Includes perimeter and target markings. Excludes pole and goal. 
. 

 11 68 23 13-0015 EA 54" x 39" Fan Shaped Cast Aluminum Basketball Backboard (Porter Athletic 00234-300) ................................................. 826.42 28.92 
Note: Includes perimeter and target markings. Excludes pole and goal. 

. 
 11 68 23 13-0016 EA 54" x 39" Fan Shaped Fiberglass Basketball Backboard (Porter Athletic 00267-000) ........................................................ 623.01 28.92 

Note: Includes perimeter and target markings. Excludes pole and goal. 

XXXXXXX 
. 
 11 68 23 33  Tennis Equipment (11 68 23)
. 
. 
 11 68 23 33-0001  Tennis Court Net Posts (11 68 23 33) 
. 
. 

 11 68 23 33-0002 PR Round, Powder Coated Steel, Tennis Court Net Posts With External Winder .................................................................... 891.46 128.92 
. 

 11 68 23 33-0003 PR Round, Powder Coated Steel, Tennis Court Net Posts With Internal Brass Winder ........................................................ 1,105.05 128.92 
. 

 11 68 23 33-0004 PR Square, Powder Coated Steel, Tennis Court Net Posts With Internal Brass Winder ....................................................... 1,140.64 128.92 
. 

 11 68 23 33-0005 PR Round, Powder Coated Aluminum, Tennis Court Net Posts With External Winder ......................................................... 1,202.20 128.92 
. 

 11 68 23 33-0006 PR Round, Powder Coated Aluminum, Tennis Court Net Posts With Internal Winder ........................................................... 1,421.39 128.92 
. 

 11 68 23 33-0007 PR Polyvinyl Chloride (PVC) Ground Sleeves For Tennis Court Net Posts .............................................................................. 221.10  
. 

 11 68 23 33-0008 PR Galvanized Steel Ground Sleeves For Tennis Court Net Posts .......................................................................................... 247.71  

XXXXXXX 
. 
 11 68 23 33-0009  Tennis Court Nets (11 68 23 33) 
. 
. 

 11 68 23 33-0010 EA 42' Length, Single Top, Vinyl Headband, Polyethylene Net Body, Tennis Court Net .......................................................... 461.93 127.41 
. 

 11 68 23 33-0011 EA 42' Length, Double Top, Vinyl Headband, Polyethylene Net Body, Tennis Court Net......................................................... 504.41 127.41 
. 

 11 68 23 33-0012 EA  42' Length, Anti-Vandal, Aluminum Coated Flexible Steel Mesh, Tennis Court Net ........................................................ 1,072.55 196.05 
. 

 11 68 23 33-0013 EA Galvanized Steel Anchor For Tennis Court Net Center Strap ............................................................................................... 60.73  

XXXXXXX 
. 
 11 68 33  Athletic Field Equipment (11 68)
. 
. 
 11 68 33 13  Football Field Equipment (11 68 33)
. 
. 
 11 68 33 13-0001  Football Goal Posts (11 68 33 13) 

Note: Includes augering for post(s), set in concrete and backfill. 
. 
. 

 11 68 33 13-0002 PR Double Steel Football Goal Posts, "H Shape" .................................................................................................................. 3,708.13 347.06 
. 

 11 68 33 13-0003 PR Vertical Style Goal Post, Single In Ground Mounting, Steel With 20' Uprights ................................................................. 5,384.77 523.20 
. 

 11 68 33 13-0004 PR Gooseneck (Offset) Style Goal Post, Single In Ground Mounting, Steel, With 20' Uprights ............................................. 6,433.42 627.84 

XXXXXXX 
. 
 11 68 33 23  Soccer and Field Hockey Equipment (11 68 33)
. 
. 
 11 68 33 23-0001  Soccer Goal Posts (11 68 33 23) 

Note: Includes augering for post(s), set in concrete and backfill. 
. 
. 

 11 68 33 23-0002 PR Regulation Soccer Goal Posts ......................................................................................................................................... 3,550.55 227.52 
. 

 11 68 33 23-0003 PR Combination Football/Soccer Goal Post .......................................................................................................................... 4,301.84 347.06 

XXXXXXX 
. 
 11 68 33 33  Baseball Field Equipment (11 68 33)
. 
. 
 11 68 33 33-0001  Bases (11 68 33 33) 
. 
. 

 11 68 33 33-0002 SET Bases For Baseball Or Softball ........................................................................................................................................... 415.93  

XXXXXXX 
. 
 11 70  Healthcare Equipment (11) 
. 
. 
 11 73  Patient Care Equipment (11 70) 
. 
. 
 11 73 23  Patient Lift (11 73) 
. 
. 
 11 73 23 00-0001  Ceiling Patient Lift (11 73 23) 
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. 

. 
 11 73 23 00-0002 EA Maxi Sky 600 Fixed 4 Function Ceiling Patient Lift .......................................................................................................... 9,524.77  

Note: Maxi Sky 600 cassette with 600 pound weight capacity. Includes 2 point hanger bar, hardware (x-y 3 meter 
x 4.5 meter 8 anchors xy 4.5), powered raise and lower as well as powered traverse on track. Maxi sky supports 
clinically activated return to charge, programmable automatic return. 

XXXXXXX 
. 
 11 80  Facility Maintenance and Operation Equipment (11) 
. 
. 
 11 81  Maintenance Equipment (11 80) 
. 
. 
 11 81 29  Facility Fall Protection (11 81) 
. 
. 
 11 81 29 00-0001  Safety And Tie-Back Anchors (11 81 29) 

Note: One cut sheet charge required per manufacturer order. Excludes flashing and testing by engineer after 
installation. See CSI section 01 22 20 00-0051 for engineering testing and inspection. 

. 

. 
 11 81 29 00-0002  Roof Mounted, Safety And Tie-Back Anchors (11 81 29 00-0001) 

Note: Includes up to 10" high, 0.216" thick hollow structural section tube, 1018 steel forged pad eye, 8" x 8" x 1/2" 
base plate and hot-dipped galvanized finish. 

. 

. 
 11 81 29 00-0003 EA Up To 10" High, 0.216" Thick, Hollow Structural Section Tube, 1018 Steel Forged Pad Eye, 8" x 8" x 1/2" Base 

Plate And Hot-Dipped Galvanized Finish, Mechanically Fastened, Roof Mounted, Safety And Tie-Back Anchor 
(Summit Anchor) ................................................................................................................................................................ 592.47 78.34 

Note: Includes drilling in concrete, anchor bolts and bottom plate or plates. 
    For Stainless Steel Pad Eye, Add  40.00 
    For Foam Insulation Filled HSS Tube, Add  10.00 

. 
 11 81 29 00-0004 EA Up To 10" High, 0.216" Thick, Hollow Structural Section Tube, 1018 Steel Forged Pad Eye, 8" x 8" x 1/2" Base 

Plate And Hot-Dipped Galvanized Finish, Epoxy Fastened, Roof Mounted, Safety And Tie-Back Anchor (Summit 
Anchor) .............................................................................................................................................................................. 513.88 78.34 

Note: Includes drilling in concrete and adhesive anchor systems. 
    For Stainless Steel Pad Eye, Add  40.00 
    For Foam Insulation Filled HSS Tube, Add  10.00 

. 
 11 81 29 00-0005 EA Up To 10" High, 0.216" Thick, Hollow Structural Section Tube, 1018 Steel Forged Pad Eye, 8" x 8" x 1/2" Base 

Plate And Hot-Dipped Galvanized Finish, Welded In Place, Roof Mounted, Safety And Tie-Back Anchor (Summit 
Anchor) .............................................................................................................................................................................. 369.18 71.13 

    For Stainless Steel Pad Eye, Add  40.00 
    For Foam Insulation Filled HSS Tube, Add  10.00 

XXXXXXX 
. 
 11 81 29 00-0006  Wall Mounted, Safety And Tie-Back Anchor (11 81 29 00-0001) 

Note: Includes 1018 steel forged pad eye, 10" x 4" x 1/2" base plate and hot-dipped galvanized finish. 
. 
. 

 11 81 29 00-0007 EA Steel Forged Pad Eye (1018), 10" x 4" x 1/2" Base Plate And Hot-Dipped Galvanized Finish, Mechanically 
Fastened, Wall Mounted, Safety And Tie-Back Anchor (Summit Anchor) ......................................................................... 419.88 78.34 

Note: Includes drilling in concrete, anchor bolts and bottom plate or plates. 
    For Stainless Steel Pad Eye, Add  40.00 

. 
 11 81 29 00-0008 EA Steel Forged Pad Eye (1018), 10" x 4" x 1/2" Base Plate And Hot-Dipped Galvanized Finish, Epoxy Fastened, 

Wall Mounted, Safety And Tie-Back Anchor (Summit Anchor) .......................................................................................... 381.63 78.34 
Note: Includes drilling in concrete and adhesive anchor systems. 

    For Stainless Steel Pad Eye, Add  40.00 
. 

 11 81 29 00-0009 EA Steel Forged Pad Eye (1018), 10" x 4" x 1/2" Base Plate And Hot-Dipped Galvanized Finish,  Welded In Place, 
Wall Mounted, Safety And Tie-Back Anchor (Summit Anchor) .......................................................................................... 327.16 71.13 

    For Stainless Steel Pad Eye, Add  40.00 

XXXXXXX 
. 
 11 81 29 00-0010  Safety And Tie-Back Anchor Accessories (11 81 29 00-0001) 
. 
. 

 11 81 29 00-0011 EA Mandatory Cut Sheets For Safety And Tie-Back Anchors (Summit Anchor) ....................................................................... 305.60  
Note: One cut sheet required per order. 

XXXXXXX 
. 
 11 82  Facility Solid Waste Handling Equipment (11 80) 
. 
. 
 11 82 19  Packaged Incinerators (11 82) 
. 
. 
 11 82 19 00-0001  Electric Incinerator (11 82 19) 
. 
. 

 11 82 19 00-0002 EA Electric Package Incinerator, 100 LB/Hour .................................................................................................................... 27,447.00 914.35 
. 

 11 82 19 00-0003 EA Electric Package Incinerator, 400 LB/Hour .................................................................................................................... 56,143.51 1,828.72 
. 

 11 82 19 00-0004 EA Electric Package Incinerator, 1,000 LB/Hour ............................................................................................................... 188,469.16 2,743.07 

XXXXXXX 
. 
 11 82 26  Facility Waste Compactors (11 82) 
. 
. 
 11 82 26 00-0001  Waste Compactors (11 82 26) 
. 
. 
 11 82 26 00-0002  110 Volt Compactors (11 82 26 00-0001) 
. 
. 

 11 82 26 00-0003 EA Waste Compactor, 110 Volt At 75 LB/Hour .................................................................................................................... 14,947.24 475.75 
. 

 11 82 26 00-0004 EA Waste Compactor, 110 Volt At 250 LB/Hour .................................................................................................................. 18,933.78 1,141.78 

XXXXXXX 
. 
 11 82 26 00-0005  230 Volt Compactors (11 82 26 00-0001) 
. 
. 

 11 82 26 00-0006 EA Waste Compactor, 230 Volt At 600 LB/Hour Hand Fed ................................................................................................. 19,028.94 1,522.38 
. 

 11 82 26 00-0007 EA Waste Compactor, 230 Volt At 600 LB/Hour Chute Fed ................................................................................................ 21,556.11 1,998.12 

XXXXXXX 
. 
 11 82 26 00-0008  Trash Compactors (11 82 26) 
. 
. 

 11 82 26 00-0009 EA Trash Compactor, Small .................................................................................................................................................. 2,936.06 261.78 
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. 
 11 82 26 00-0010 EA  Trash Compactor, Large .................................................................................................................................................. 3,612.14 296.24 

XXXXXXX 
. 
 11 90  Other Equipment (11) 
. 
. 
 11 98  Detention Equipment (11 90) 
. 
. 
 11 98 12  Detention Doors and Frames (11 98)
. 
. 
 11 98 12 00-0001  Metal Frames (11 98 12) 

Note: Combination buck, jamb, and trim, fully seam welded. 
. 
. 
 11 98 12 00-0002  Metal Frames 4-3/4" Depth x 7 Gauge x 1-3/4" (11 98 12 00-0001) 
. 
. 

 11 98 12 00-0003 EA  2' x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 495.45 163.15 
. 

 11 98 12 00-0004 EA  2'-4" x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 495.45 163.15 
. 

 11 98 12 00-0005 EA  2'-6" x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 495.45 163.15 
. 

 11 98 12 00-0006 EA  2'-8" x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 495.45 163.15 
. 

 11 98 12 00-0007 EA  3' x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 498.76 163.15 
. 

 11 98 12 00-0008 EA  3'-4" x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 498.76 163.15 
. 

 11 98 12 00-0009 EA  6' x 6'-8" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 727.76 261.13 
. 

 11 98 12 00-0010 EA  2' x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .......................................................... 505.39 163.15 
. 

 11 98 12 00-0011 EA  2'-4" x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 505.39 163.15 
. 

 11 98 12 00-0012 EA  2'-6" x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 505.39 163.15 
. 

 11 98 12 00-0013 EA  2'-8" x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 515.34 163.15 
. 

 11 98 12 00-0014 EA  3' x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .......................................................... 624.14 217.57 
. 

 11 98 12 00-0015 EA  3'-4" x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 624.14 217.57 
. 

 11 98 12 00-0016 EA  6' x 7' x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .......................................................... 747.64 261.13 
. 

 11 98 12 00-0017 EA  2' x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 505.39 163.15 
. 

 11 98 12 00-0018 EA  2'-4" x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 505.39 163.15 
. 

 11 98 12 00-0019 EA  2'-6" x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 505.39 163.15 
. 

 11 98 12 00-0020 EA  2'-8" x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 505.39 163.15 
. 

 11 98 12 00-0021 EA  3' x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 508.71 163.15 
. 

 11 98 12 00-0022 EA  3'-4" x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 508.71 163.15 
. 

 11 98 12 00-0023 EA  6' x 7'-2" x 4-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 737.70 261.13 

XXXXXXX 
. 
 11 98 12 00-0024  Metal Frames 6-3/4" Depth x 7 Gauge x 1-3/4" (11 98 12 00-0001) 
. 
. 

 11 98 12 00-0025 EA  2' x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 505.39 163.15 
. 

 11 98 12 00-0026 EA  2'-4" x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 505.39 163.15 
. 

 11 98 12 00-0027 EA  2'-6" x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 505.39 163.15 
. 

 11 98 12 00-0028 EA  2'-8" x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 505.39 163.15 
. 

 11 98 12 00-0029 EA  3' x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 512.01 163.15 
. 

 11 98 12 00-0030 EA  3'-4" x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 512.01 163.15 
. 

 11 98 12 00-0031 EA  6' x 6'-8" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 737.70 261.13 
. 

 11 98 12 00-0032 EA  2' x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .......................................................... 505.39 163.15 
. 

 11 98 12 00-0033 EA  2'-4" x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 505.39 163.15 
. 

 11 98 12 00-0034 EA  2'-6" x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 515.33 163.15 
. 

 11 98 12 00-0035 EA  2'-8" x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 515.33 163.15 
. 

 11 98 12 00-0036 EA  3' x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .......................................................... 624.13 217.57 
. 

 11 98 12 00-0037 EA  3'-4" x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 624.13 217.57 
. 

 11 98 12 00-0038 EA  6' x 7' x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .......................................................... 876.84 289.95 
. 

 11 98 12 00-0039 EA  2' x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 515.33 163.15 
. 

 11 98 12 00-0040 EA  2'-4" x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 515.33 163.15 
. 

 11 98 12 00-0041 EA  2'-6" x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 515.33 163.15 
. 

 11 98 12 00-0042 EA  2'-8" x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 515.33 163.15 
. 

 11 98 12 00-0043 EA  3' x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 518.64 163.15 
. 

 11 98 12 00-0044 EA  3'-4" x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door .................................................. 518.64 163.15 
. 

 11 98 12 00-0045 EA  6' x 7'-2" x 6-3/4" Deep Metal Door Frame 7 Gauge Frame For 1-3/4" Detention Door ...................................................... 747.64 261.13 

XXXXXXX 
. 
 11 98 12 00-0046  Metal Detention Doors (11 98 12) 

Note: Flush type reinforced with stiffeners. 
. 
. 
 11 98 12 00-0047  10 Gauge 1-3/4" Metal Detention Door (11 98 12 00-0046) 
. 
. 

 11 98 12 00-0048 EA  2' x 6'-8" x 1-3/4" 10 Gauge Metal Detention Door .............................................................................................................. 627.67 57.97 
. 

 11 98 12 00-0049 EA  2'-4" x 6'-8" x 1-3/4" 10 Gauge Metal Detention Door ......................................................................................................... 634.99 57.97 
. 

 11 98 12 00-0050 EA  2'-6" x 6'-8" x 1-3/4" 10 Gauge Metal Detention Door ......................................................................................................... 642.29 57.97 
. 

 11 98 12 00-0051 EA  2'-8" x 6'-8" x 1-3/4" 10 Gauge Metal Detention Door ......................................................................................................... 649.60 57.97 
. 

 11 98 12 00-0052 EA  3' x 6'-8" x 1-3/4" 10 Gauge Metal Detention Door .............................................................................................................. 656.91 57.97 
. 

 11 98 12 00-0053 EA  3'-4" x 6'-8" x 1-3/4" 10 Gauge Metal Detention Door ......................................................................................................... 693.46 57.97 
. 

 11 98 12 00-0054 EA  2' x 7' x 1-3/4" 10 Gauge Metal Detention Door .................................................................................................................. 673.14 57.97 
. 

 11 98 12 00-0055 EA  2'-4" x 7' x 1-3/4" 10 Gauge Metal Detention Door .............................................................................................................. 680.73 57.97 
. 

 11 98 12 00-0056 EA  2'-6" x 7' x 1-3/4" 10 Gauge Metal Detention Door .............................................................................................................. 685.51 57.97 
. 

 11 98 12 00-0057 EA  2'-8" x 7' x 1-3/4" 10 Gauge Metal Detention Door .............................................................................................................. 752.07 57.97 
. 

 11 98 12 00-0058 EA  3' x 7' x 1-3/4" 10 Gauge Metal Detention Door .................................................................................................................. 912.72 57.97 
. 

 11 98 12 00-0059 EA  3'-4" x 7' x 1-3/4" 10 Gauge Metal Detention Door .............................................................................................................. 995.36 57.97 
. 

 11 98 12 00-0060 EA  2' x 7'-2" x 1-3/4" 10 Gauge Metal Detention Door .............................................................................................................. 653.25 57.97 
. 

 11 98 12 00-0061 EA  2'-4" x 7'-2" x 1-3/4" 10 Gauge Metal Detention Door ......................................................................................................... 660.56 57.97 
. 

 11 98 12 00-0062 EA  2'-6" x 7'-2" x 1-3/4" 10 Gauge Metal Detention Door ......................................................................................................... 667.87 57.97 
. 

 11 98 12 00-0063 EA  2'-8" x 7'-2" x 1-3/4" 10 Gauge Metal Detention Door ......................................................................................................... 675.18 57.97 
. 

 11 98 12 00-0064 EA  3' x 7'-2" x 1-3/4" 10 Gauge Metal Detention Door .............................................................................................................. 682.49 57.97 
. 

 11 98 12 00-0065 EA  3'-4" x 7-2" x 1-3/4" 10 Gauge Metal Detention Door .......................................................................................................... 719.03 57.97 
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XXXXXXX 
. 
 11 98 12 00-0066  Pneumatic Door Operators (11 98 12) 
. 
. 

 11 98 12 00-0067 EA  Pneumatic Detention Cell Entry Door Operator With Hardware Set ................................................................................. 4,600.09  
. 

 11 98 12 00-0068 EA  Pneumatic Special Housing Detention Cell Door Operator With Hardware Set ............................................................... 5,109.43  
. 

 11 98 12 00-0069 EA  Pneumatic MS Detention Cell Door Operator With Hardware Set.................................................................................... 6,649.64  
. 

 11 98 12 00-0070 EA  Pneumatic Sally Port Detention Door Operator With Hardware Set ................................................................................. 7,782.93  
. 

 11 98 12 00-0071 EA  Pneumatic Corridor Detention Door Operator With Hardware Set ................................................................................... 9,884.17  
. 

 11 98 12 00-0072 EA Emergency Release Cabinet With Seven Gallon Storage Tank, Check Valve, Pressure Gauge, Three Way Valves 
And Four Release Valves ............................................................................................................................................... 4,809.95  

XXXXXXX 
. 
 11 98 12 00-0073  Security Doors And Frame Assembly (11 98 12) 
. 
. 

 11 98 12 00-0074 EA 2'-6" x 6'-8", 7 Gauge Flat Door With 7 Gauge Reinforcement Plate, Security Detention Doors And Frames ............... 10,152.59 392.90 
Note: Complete, with hardware, single plate. 

    For 5" x 15-1/2" Opening Food Pass Assembly, Add  105.00 
. 

 11 98 12 00-0075 EA 2'-6" x 6'-8", 7 Gauge Flat Door With Double 7 Gauge Reinforcement Plate, Security Detention Doors And 
Frames .......................................................................................................................................................................... 12,351.50 390.37 

Note: Complete, with hardware, double plate. 
    For 5" x 15-1/2" Opening Food Pass Assembly, Add  105.00 
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. 
12  Furnishings 
. 
. 
 12 01  Operation and Maintenance of Furnishings (12) 
. 
. 
 12 01 60  Operation and Maintenance of Multiple Seating (12 01) 
. 
. 
 12 01 60 00-0001  Repair Fixed Auditorium Seating (12 01 60) 
. 
. 

 12 01 60 00-0002 EA Removal And Replacement Of Hardwood/Plywood Auditorium Seat Part .......................................................................... 143.55  
. 

 12 01 60 00-0003 EA Removal And Replacement Of Auditorium Seat Armrest Part .............................................................................................. 68.48  
. 

 12 01 60 00-0004 EA Removal And Replacement Of End Armrest Part ................................................................................................................. 93.58  
. 

 12 01 60 00-0005 EA Removal And Replacement Of Auditorium Seat Kick Plate Part ......................................................................................... 104.08  
. 

 12 01 60 00-0006 EA Removal And Replacement Of Auditorium Seat Long Back Part ........................................................................................ 172.20  
. 

 12 01 60 00-0007 EA Removal And Replacement Of Auditorium Seat Center Standard Part .............................................................................. 133.44  
. 

 12 01 60 00-0008 EA Removal And Replacement Of Auditorium Seat Back Bracket Part ...................................................................................... 58.08  
. 

 12 01 60 00-0009 EA Removal And Replacement Of Auditorium Seat Bracket Part ............................................................................................... 60.37  
. 

 12 01 60 00-0010 EA Secure Seat To Floor ............................................................................................................................................................ 56.29  
. 

 12 01 60 00-0011 EA Removal And Reinstallation Of Existing Auditorium Seat In Concrete Floor ......................................................................... 66.46  
Note: Includes drilling and fasteners. 

    For Epoxy Anchoring, Add  19.50 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 

. 
 12 01 60 00-0012 EA Reupholster Auditorium Seat And Back .............................................................................................................................. 175.91  

Note: Includes removal of existing upholstery. 

XXXXXXX 
. 
 12 20  Window Treatments (12) 
. 
. 
 12 21  Window Blinds (12 20) 
. 
. 
 12 21 13  Horizontal Louver Blinds (12 21)

Note: Includes headrail, brackets, cords and all hardware. 
. 
. 
 12 21 13 13  Metal Horizontal Louver Blinds (12 21 13)
. 
. 
 12 21 13 13-0001  Aluminum Horizontal Louver Blinds (12 21 13 13) 
. 
. 

 12 21 13 13-0002 SF 1/2" x 0.006" Slats, Aluminum Horizontal Louver Blinds ....................................................................................................... 11.61 0.86 
. 

 12 21 13 13-0003 SF 1" x 0.006" Slats, Aluminum Horizontal Louver Blinds ............................................................................................................ 9.47 0.86 
. 

 12 21 13 13-0004 SF 1" x 0.008" Slats, Aluminum Horizontal Louver Blinds .......................................................................................................... 10.30 0.86 
. 

 12 21 13 13-0005 SF 2" x 0.008" Slats, Aluminum Horizontal Louver Blinds .......................................................................................................... 11.94 0.86 

XXXXXXX 
. 
 12 21 13 33  Plastic Horizontal Louver Blinds (12 21 13)
. 
. 
 12 21 13 33-0001  Vinyl Horizontal Louver Blinds (12 21 13 33) 
. 
. 

 12 21 13 33-0002 SF 1" Slats, Vinyl Horizontal Louver Blinds .................................................................................................................................. 9.80 0.86 
. 

 12 21 13 33-0003 SF 2" Slats, Vinyl Horizontal Louver Blinds ................................................................................................................................ 11.37 0.86 

XXXXXXX 
. 
 12 21 16  Vertical Louver Blinds (12 21)

Note: Includes headrail, brackets, cords and all hardware. 
. 
. 
 12 21 16 13  Metal Vertical Louver Blinds (12 21 16)
. 
. 
 12 21 16 13-0001  Aluminum Vertical Louver Blinds (12 21 16 13) 
. 
. 

 12 21 16 13-0002 SF 3-1/2" x 0.008" Slats, Aluminum Vertical Louver Blinds ........................................................................................................ 13.35 1.83 

XXXXXXX 
. 
 12 21 16 33  Plastic Vertical Louver Blinds (12 21 16)
. 
. 
 12 21 16 33-0001  Vinyl Vertical Louver Blinds (12 21 16 33) 
. 
. 

 12 21 16 33-0002 SF 2" Slats, Vinyl Vertical Louver Blinds ...................................................................................................................................... 8.48 1.83 
. 

 12 21 16 33-0003 SF 3-1/2" Slats, Vinyl Vertical Louver Blinds .............................................................................................................................. 12.03 1.83 

XXXXXXX 
. 
 12 22  Curtains and Drapes (12 20) 
. 
. 
 12 22 13  Draperies (12 22) 
. 
. 
 12 22 13 00-0001  Lined Draperies (12 22 13) 

Note: Width dimensions are the panel width at top excluding returns and overlaps. 
. 
. 
 12 22 13 00-0002  Up To 48" Wide Lined Draperies (12 22 13 00-0001) 
. 
. 

 12 22 13 00-0003 EA Up To 39" Long, Up To 48" Wide Lined Draperies .............................................................................................................. 292.33 13.06 
. 

 12 22 13 00-0004 EA >39" To 63" Long, Up To 48" Wide Lined Draperies ........................................................................................................... 304.29 13.06 
. 

 12 22 13 00-0005 EA >63" To 72" Long, Up To 48" Wide Lined Draperies ........................................................................................................... 323.73 13.06 
. 

 12 22 13 00-0006 EA >72" To 81" Long, Up To 48" Wide Lined Draperies ........................................................................................................... 331.21 13.06 
. 

 12 22 13 00-0007 EA >81" To 90" Long, Up To 48" Wide Lined Draperies ........................................................................................................... 349.16 13.06 
. 

 12 22 13 00-0008 EA >90" To 99" Long, Up To 48" Wide Lined Draperies ........................................................................................................... 373.09 13.06 
. 

 12 22 13 00-0009 EA >99" To 108" Long, Up To 48" Wide Lined Draperies ......................................................................................................... 388.05 13.06 
. 

 12 22 13 00-0010 EA >108" To 120" Long, Up To 48" Wide Lined Draperies ....................................................................................................... 408.98 13.06 
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. 
 12 22 13 00-0011 EA >120" To 130" Long, Up To 48" Wide Lined Draperies ....................................................................................................... 441.89 13.06 

XXXXXXX 
. 
 12 22 13 00-0012  >48" To 72" Wide Lined Draperies (12 22 13 00-0001) 
. 
. 

 12 22 13 00-0013 EA Up To 39" Long, >48" To 72" Wide Lined Draperies ........................................................................................................... 424.37 17.76 
. 

 12 22 13 00-0014 EA >39" To 63" Long, >48" To 72" Wide Lined Draperies ........................................................................................................ 451.29 17.76 
. 

 12 22 13 00-0015 EA >63" To 72" Long, >48" To 72" Wide Lined Draperies ........................................................................................................ 472.22 17.76 
. 

 12 22 13 00-0016 EA >72" To 81" Long, >48" To 72" Wide Lined Draperies ........................................................................................................ 490.17 17.76 
. 

 12 22 13 00-0017 EA >81" To 90" Long, >48" To 72" Wide Lined Draperies ........................................................................................................ 532.05 17.76 
. 

 12 22 13 00-0018 EA >90" To 99" Long, >48" To 72" Wide Lined Draperies ........................................................................................................ 552.99 17.76 
. 

 12 22 13 00-0019 EA >99" To 108" Long, >48" To 72" Wide Lined Draperies ...................................................................................................... 570.93 17.76 
. 

 12 22 13 00-0020 EA >108" To 120" Long, >48" To 72" Wide Lined Draperies .................................................................................................... 609.82 17.76 
. 

 12 22 13 00-0021 EA >120" To 130" Long, >48" To 72" Wide Lined Draperies .................................................................................................... 651.70 17.76 

XXXXXXX 
. 
 12 22 13 00-0022  >72" To 96" Wide Lined Draperies (12 22 13 00-0001) 
. 
. 

 12 22 13 00-0023 EA Up To 39" Long, >72" To 96" Wide Lined Draperies ........................................................................................................... 562.39 22.46 
. 

 12 22 13 00-0024 EA >39" To 63" Long, >72" To 96" Wide Lined Draperies ........................................................................................................ 601.27 22.46 
. 

 12 22 13 00-0025 EA >63" To 72" Long, >72" To 96" Wide Lined Draperies ........................................................................................................ 619.22 22.46 
. 

 12 22 13 00-0026 EA >72" To 81" Long, >72" To 96" Wide Lined Draperies ........................................................................................................ 661.10 22.46 
. 

 12 22 13 00-0027 EA >81" To 90" Long, >72" To 96" Wide Lined Draperies ........................................................................................................ 699.98 22.46 
. 

 12 22 13 00-0028 EA >90" To 99" Long, >72" To 96" Wide Lined Draperies ........................................................................................................ 738.87 22.46 
. 

 12 22 13 00-0029 EA >99" To 108" Long, >72" To 96" Wide Lined Draperies ...................................................................................................... 759.81 22.46 
. 

 12 22 13 00-0030 EA >108" To 120" Long, >72" To 96" Wide Lined Draperies .................................................................................................... 801.68 22.46 
. 

 12 22 13 00-0031 EA >120" To 130" Long, >72" To 96" Wide Lined Draperies .................................................................................................... 858.51 22.46 

XXXXXXX 
. 
 12 22 13 00-0032  >96" To 120" Wide Lined Draperies (12 22 13 00-0001) 
. 
. 

 12 22 13 00-0033 EA Up To 39" Long, >96" To 120" Wide Lined Draperies ......................................................................................................... 709.39 27.16 
. 

 12 22 13 00-0034 EA >39" To 63" Long, >96" To 120" Wide Lined Draperies ...................................................................................................... 748.28 27.16 
. 

 12 22 13 00-0035 EA >63" To 72" Long, >96" To 120" Wide Lined Draperies ...................................................................................................... 769.22 27.16 
. 

 12 22 13 00-0036 EA >72" To 81" Long, >96" To 120" Wide Lined Draperies ...................................................................................................... 829.04 27.16 
. 

 12 22 13 00-0037 EA >81" To 90" Long, >96" To 120" Wide Lined Draperies ...................................................................................................... 867.92 27.16 
. 

 12 22 13 00-0038 EA >90" To 99" Long, >96" To 120" Wide Lined Draperies ...................................................................................................... 909.80 27.16 
. 

 12 22 13 00-0039 EA >99" To 108" Long, >96" To 120" Wide Lined Draperies .................................................................................................... 874.24 27.16 
. 

 12 22 13 00-0040 EA >108" To 120" Long, >96" To 120" Wide Lined Draperies ............................................................................................... 1,011.50 27.16 
. 

 12 22 13 00-0041 EA >120" To 130" Long, >96" To 120" Wide Lined Draperies ............................................................................................... 1,041.41 27.16 

XXXXXXX 
. 
 12 22 13 00-0042  >120" To 144" Wide Lined Draperies (12 22 13 00-0001) 
. 
. 

 12 22 13 00-0043 EA Up To 39" Long, >120" To 144" Wide Lined Draperies ....................................................................................................... 838.44 31.85 
. 

 12 22 13 00-0044 EA >39" To 63" Long, >120" To 144" Wide Lined Draperies .................................................................................................... 895.27 31.85 
. 

 12 22 13 00-0045 EA >63" To 72" Long, >120" To 144" Wide Lined Draperies .................................................................................................... 916.21 31.85 
. 

 12 22 13 00-0046 EA >72" To 81" Long, >120" To 144" Wide Lined Draperies .................................................................................................... 976.04 31.85 
. 

 12 22 13 00-0047 EA >81" To 90" Long, >120" To 144" Wide Lined Draperies ................................................................................................. 1,035.86 31.85 
. 

 12 22 13 00-0048 EA >90" To 99" Long, >120" To 144" Wide Lined Draperies ................................................................................................. 1,095.68 31.85 
. 

 12 22 13 00-0049 EA >99" To 108" Long, >120" To 144" Wide Lined Draperies ............................................................................................... 1,155.51 31.85 
. 

 12 22 13 00-0050 EA >108" To 120" Long, >120" To 144" Wide Lined Draperies ............................................................................................. 1,215.33 31.85 
. 

 12 22 13 00-0051 EA >120" To 130" Long, >120" To 144" Wide Lined Draperies ............................................................................................. 1,290.11 31.85 

XXXXXXX 
. 
 12 22 13 00-0052  >144" To 168" Wide Lined Draperies (12 22 13 00-0001) 
. 
. 

 12 22 13 00-0053 EA Up To 39" Long, >144" To 168" Wide Lined Draperies ....................................................................................................... 985.44 36.56 
. 

 12 22 13 00-0054 EA >39" To 63" Long, >144" To 168" Wide Lined Draperies ................................................................................................. 1,045.26 36.56 
. 

 12 22 13 00-0055 EA >63" To 72" Long, >144" To 168" Wide Lined Draperies ................................................................................................. 1,090.13 36.56 
. 

 12 22 13 00-0056 EA >72" To 81" Long, >144" To 168" Wide Lined Draperies ................................................................................................. 1,149.95 36.56 
. 

 12 22 13 00-0057 EA >81" To 90" Long, >144" To 168" Wide Lined Draperies ................................................................................................. 1,209.77 36.56 
. 

 12 22 13 00-0058 EA >90" To 99" Long, >144" To 168" Wide Lined Draperies ................................................................................................. 1,284.56 36.56 
. 

 12 22 13 00-0059 EA >99" To 108" Long, >144" To 168" Wide Lined Draperies ............................................................................................... 1,344.38 36.56 
. 

 12 22 13 00-0060 EA >108" To 120" Long, >144" To 168" Wide Lined Draperies ............................................................................................. 1,404.20 36.56 
. 

 12 22 13 00-0061 EA >120" To 130" Long, >144" To 168" Wide Lined Draperies ............................................................................................. 1,508.89 36.56 

XXXXXXX 
. 
 12 22 13 00-0062  >168" To 192" Wide Lined Draperies (12 22 13 00-0001) 
. 
. 

 12 22 13 00-0063 EA Up To 39" Long, >168" To 192" Wide Lined Draperies .................................................................................................... 1,114.48 41.25 
. 

 12 22 13 00-0064 EA >39" To 63" Long, >168" To 192" Wide Lined Draperies ................................................................................................. 1,189.26 41.25 
. 

 12 22 13 00-0065 EA >63" To 72" Long, >168" To 192" Wide Lined Draperies ................................................................................................. 1,234.13 41.25 
. 

 12 22 13 00-0066 EA >72" To 81" Long, >168" To 192" Wide Lined Draperies ................................................................................................. 1,308.91 41.25 
. 

 12 22 13 00-0067 EA >81" To 90" Long, >168" To 192" Wide Lined Draperies ................................................................................................. 1,368.73 41.25 
. 

 12 22 13 00-0068 EA >90" To 99" Long, >168" To 192" Wide Lined Draperies ................................................................................................. 1,443.51 41.25 
. 

 12 22 13 00-0069 EA >99" To 108" Long, >168" To 192" Wide Lined Draperies ............................................................................................... 1,563.16 41.25 
. 

 12 22 13 00-0070 EA >108" To 120" Long, >168" To 192" Wide Lined Draperies ............................................................................................. 1,608.03 41.25 
. 

 12 22 13 00-0071 EA >120" To 130" Long, >168" To 192" Wide Lined Draperies ............................................................................................. 1,712.72 41.25 

XXXXXXX 
. 
 12 22 13 00-0072  >192" To 216" Wide Lined Draperies (12 22 13 00-0001) 
. 
. 

 12 22 13 00-0073 EA Up To 39" Long, >192" To 216" Wide Lined Draperies .................................................................................................... 1,258.49 45.96 
. 

 12 22 13 00-0074 EA >39" To 63" Long, >192" To 216" Wide Lined Draperies ................................................................................................. 1,318.31 45.96 
. 

 12 22 13 00-0075 EA >63" To 72" Long, >192" To 216" Wide Lined Draperies ................................................................................................. 1,378.13 45.96 
. 

 12 22 13 00-0076 EA >72" To 81" Long, >192" To 216" Wide Lined Draperies ................................................................................................. 1,467.87 45.96 
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. 
 12 22 13 00-0077 EA >81" To 90" Long, >192" To 216" Wide Lined Draperies ................................................................................................. 1,557.60 45.96 

. 
 12 22 13 00-0078 EA >90" To 99" Long, >192" To 216" Wide Lined Draperies ................................................................................................. 1,647.34 45.96 

. 
 12 22 13 00-0079 EA >99" To 108" Long, >192" To 216" Wide Lined Draperies ............................................................................................... 1,722.12 45.96 

. 
 12 22 13 00-0080 EA >108" To 120" Long, >192" To 216" Wide Lined Draperies ............................................................................................. 1,796.90 45.96 

. 
 12 22 13 00-0081 EA >120" To 130" Long, >192" To 216" Wide Lined Draperies ............................................................................................. 1,931.50 45.96 

XXXXXXX 
. 
 12 22 13 00-0082  >216" To 240" Wide Lined Draperies (12 22 13 00-0001) 
. 
. 

 12 22 13 00-0083 EA Up To 39" Long, >216" To 240" Wide Lined Draperies .................................................................................................... 1,387.53 50.66 
. 

 12 22 13 00-0084 EA >39" To 63" Long, >216" To 240" Wide Lined Draperies ................................................................................................. 1,492.23 50.66 
. 

 12 22 13 00-0085 EA >63" To 72" Long, >216" To 240" Wide Lined Draperies ................................................................................................. 1,537.09 50.66 
. 

 12 22 13 00-0086 EA >72" To 81" Long, >216" To 240" Wide Lined Draperies ................................................................................................. 1,626.83 50.66 
. 

 12 22 13 00-0087 EA >81" To 90" Long, >216" To 240" Wide Lined Draperies ................................................................................................. 1,731.52 50.66 
. 

 12 22 13 00-0088 EA >90" To 99" Long, >216" To 240" Wide Lined Draperies ................................................................................................. 1,821.26 50.66 
. 

 12 22 13 00-0089 EA >99" To 108" Long, >216" To 240" Wide Lined Draperies ............................................................................................... 1,910.99 50.66 
. 

 12 22 13 00-0090 EA >108" To 120" Long, >216" To 240" Wide Lined Draperies ............................................................................................. 2,000.73 50.66 
. 

 12 22 13 00-0091 EA >120" To 130" Long, >216" To 240" Wide Lined Draperies ............................................................................................. 2,150.29 50.66 

XXXXXXX 
. 
 12 22 16  Drapery Track and Accessories (12 22)
. 
. 
 12 22 16 00-0001  Metal Wall Or Ceiling Mount Drapery Tracks (12 22 16) 
. 
. 
 12 22 16 00-0002  Basic Traverse Rod (12 22 16 00-0001) 
. 
. 

 12 22 16 00-0003 EA Traverse Rod, 30" To 50" Extension Metal Wall Or Ceiling Mounted Track ........................................................................ 113.05 41.06 
. 

 12 22 16 00-0004 EA Traverse Rod, 50" To 90" Extension Metal Wall Or Ceiling Mounted Track ........................................................................ 129.36 41.06 
. 

 12 22 16 00-0005 EA Traverse Rod, 84' To 156" Extension Metal Wall Or Ceiling Mounted Track ...................................................................... 152.42 45.62 
. 

 12 22 16 00-0006 EA Traverse Rod, 136" To 250" Extension Metal Wall Or Ceiling Mounted Track .................................................................... 203.37 45.62 
. 

 12 22 16 00-0007 EA  Traverse Rod, 165" To 312" Extension Metal Wall Or Ceiling Mounted Track .................................................................... 212.77 50.18 

XXXXXXX 
. 
 12 22 16 00-0008  Traverse Rod With Stationary Curtain Rod (12 22 16 00-0001) 
. 
. 

 12 22 16 00-0009 EA Tray And Curtain Rod, 30" To 50" Extension Metal Wall Or Ceiling Mounted Track ........................................................... 128.68 41.06 
. 

 12 22 16 00-0010 EA Tray And Curtain Rod, 50" To 90" Extension Metal Wall Or Ceiling Mounted Track ........................................................... 139.22 41.06 
. 

 12 22 16 00-0011 EA Tray And Curtain Rod, 84" To 156" Extension Metal Wall Or Ceiling Mounted Track ......................................................... 177.23 45.62 
. 

 12 22 16 00-0012 EA Tray And Curtain Rod, 136" To 250" Extension Metal Wall Or Ceiling Mounted Track ....................................................... 202.92 50.18 

XXXXXXX 
. 
 12 22 16 00-0013  Double Traverse Rod (12 22 16 00-0001) 
. 
. 

 12 22 16 00-0014 EA Double Traverse Rod, 30" To 50" Extension Metal Wall Or Ceiling Mounted Track ........................................................... 155.54 41.06 
. 

 12 22 16 00-0015 EA Double Traverse Rod, 50" To 90" Extension Metal Wall Or Ceiling Mounted Track ........................................................... 187.49 41.06 
. 

 12 22 16 00-0016 EA Double Traverse Rod, 84" To 156" Extension Metal Wall Or Ceiling Mounted Track ......................................................... 233.14 45.62 
. 

 12 22 16 00-0017 EA  Double Traverse Rod, 136" To 250" Extension Metal Wall Or Ceiling Mounted Track ....................................................... 252.88 50.18 

XXXXXXX 
. 
 12 22 16 00-0018  Curtain Rods (12 22 16 00-0001) 
. 
. 

 12 22 16 00-0019 LF  Standard Metal Curtain Rod, White ........................................................................................................................................ 8.64 1.88 

XXXXXXX 
. 
 12 22 16 00-0020  Relocate Drapery And Rod (12 22 16 00-0001) 
. 
. 

 12 22 16 00-0021 LF Relocate Any Type Of Drapery And Any Type Rod .............................................................................................................. 27.37  
Note: Includes storage and cleaning. 

XXXXXXX 
. 
 12 22 16 00-0022  Motorized Drapery Track (12 22 16) 
. 
. 

 12 22 16 00-0023 EA 2' To 4' Wide, Motorized Curtain Track (Somfy Glydea 60E) ........................................................................................... 1,271.18 105.39 
. 

 12 22 16 00-0024 EA >4' To 5' Wide, Motorized Curtain Track (Somfy Glydea 60E) ......................................................................................... 1,325.82 115.93 
. 

 12 22 16 00-0025 EA >5' To 6' Wide, Motorized Curtain Track (Somfy Glydea 60E) ......................................................................................... 1,380.46 126.47 
. 

 12 22 16 00-0026 EA >6' To 7' Wide, Motorized Curtain Track (Somfy Glydea 60E) ......................................................................................... 1,435.10 137.01 
. 

 12 22 16 00-0027 EA >7' To 8' Wide, Motorized Curtain Track (Somfy Glydea 60E) ......................................................................................... 1,489.75 147.55 
. 

 12 22 16 00-0028 EA >8' To 9' Wide, Motorized Curtain Track (Somfy Glydea 60E) ......................................................................................... 1,544.40 158.09 
. 

 12 22 16 00-0029 EA >9' To 10' Wide, Motorized Curtain Track (Somfy Glydea 60E) ....................................................................................... 1,599.03 168.63 
. 

 12 22 16 00-0030 EA >10' To 11' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 1,653.68 179.17 
. 

 12 22 16 00-0031 EA >11' To 12' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 1,708.32 189.71 
. 

 12 22 16 00-0032 EA >12' To 13' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 1,762.97 200.24 
. 

 12 22 16 00-0033 EA >13' To 14' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 1,817.61 210.79 
. 

 12 22 16 00-0034 EA >14' To 15' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 1,872.26 221.32 
. 

 12 22 16 00-0035 EA >15' To 16' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 1,926.91 231.87 
. 

 12 22 16 00-0036 EA >16' To 17' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 1,981.56 242.40 
. 

 12 22 16 00-0037 EA >17' To 18' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 2,036.20 252.94 
. 

 12 22 16 00-0038 EA >18' To 19' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 2,090.84 263.48 
. 

 12 22 16 00-0039 EA >19' To 20' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 2,145.48 274.02 
. 

 12 22 16 00-0040 EA >20' To 21' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 2,200.13 284.55 
. 

 12 22 16 00-0041 EA >21' To 22' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 2,254.78 295.10 
. 

 12 22 16 00-0042 EA >22' To 23' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 2,309.41 305.64 
. 

 12 22 16 00-0043 EA >23' To 24' Wide, Motorized Curtain Track (Somfy Glydea 60E) ..................................................................................... 2,364.06 316.18 

XXXXXXX 
. 
 12 23  Interior Shutters (12 20) 
. 
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. 
 12 23 00 00-0001  Interior Plantation Shutters (12 23) 

Note: Mixture of white pine and poplar wood, stile: 1-3/4" x 1-1/8" thick, blade: 3/8" x 2-3/8", top and bottom rail: 4" 
x 1-5/16" thick. 36" To 48" heights do not have center rail, 52" to 80" with center rail. Center rail: 2" x 15/16" 

. 

. 
 12 23 00 00-0002  12" Wide (12 23 00 00-0001) 
. 
. 

 12 23 00 00-0003 PR  12" x 36" Plantation Shutter ................................................................................................................................................ 239.92 31.62 
. 

 12 23 00 00-0004 PR  12" x 40" Plantation Shutter ................................................................................................................................................ 266.75 33.20 
. 

 12 23 00 00-0005 PR  12" x 44" Plantation Shutter ................................................................................................................................................ 291.10 34.78 
. 

 12 23 00 00-0006 PR  12" x 48" Plantation Shutter ................................................................................................................................................ 315.46 36.36 
. 

 12 23 00 00-0007 PR  12" x 52" Plantation Shutter ................................................................................................................................................ 339.82 37.94 
. 

 12 23 00 00-0008 PR  12" x 56" Plantation Shutter ................................................................................................................................................ 364.17 39.52 
. 

 12 23 00 00-0009 PR  12" x 60" Plantation Shutter ................................................................................................................................................ 366.27 41.10 
. 

 12 23 00 00-0010 PR  12" x 64" Plantation Shutter ................................................................................................................................................ 412.88 42.68 
. 

 12 23 00 00-0011 PR  12" x 68" Plantation Shutter ................................................................................................................................................ 437.24 44.27 
. 

 12 23 00 00-0012 PR  12" x 72" Plantation Shutter ................................................................................................................................................ 461.60 45.84 
. 

 12 23 00 00-0013 PR  12" x 76" Plantation Shutter ................................................................................................................................................ 485.94 47.43 
. 

 12 23 00 00-0014 PR  12" x 80" Plantation Shutter ................................................................................................................................................ 510.31 49.01 

XXXXXXX 
. 
 12 23 00 00-0015  14" Wide (12 23 00 00-0001) 
. 
. 

 12 23 00 00-0016 PR  14" x 36" Plantation Shutter ................................................................................................................................................ 249.81 31.62 
. 

 12 23 00 00-0017 PR  14" x 40" Plantation Shutter ................................................................................................................................................ 276.64 33.20 
. 

 12 23 00 00-0018 PR  14" x 44" Plantation Shutter ................................................................................................................................................ 300.99 34.78 
. 

 12 23 00 00-0019 PR  14" x 48" Plantation Shutter ................................................................................................................................................ 325.36 36.36 
. 

 12 23 00 00-0020 PR  14" x 52" Plantation Shutter ................................................................................................................................................ 352.17 37.94 
. 

 12 23 00 00-0021 PR  14" x 56" Plantation Shutter ................................................................................................................................................ 376.53 39.52 
. 

 12 23 00 00-0022 PR  14" x 60" Plantation Shutter ................................................................................................................................................ 400.88 41.10 
. 

 12 23 00 00-0023 PR  14" x 64" Plantation Shutter ................................................................................................................................................ 427.71 42.68 
. 

 12 23 00 00-0024 PR  14" x 68" Plantation Shutter ................................................................................................................................................ 452.07 44.27 
. 

 12 23 00 00-0025 PR  14" x 72" Plantation Shutter ................................................................................................................................................ 476.44 45.84 
. 

 12 23 00 00-0026 PR  14" x 76" Plantation Shutter ................................................................................................................................................ 503.25 47.43 
. 

 12 23 00 00-0027 PR  14" x 80" Plantation Shutter ................................................................................................................................................ 527.62 49.01 

XXXXXXX 
. 
 12 23 00 00-0028  15" Wide (12 23 00 00-0001) 
. 
. 

 12 23 00 00-0029 PR  15" x 36" Plantation Shutter ................................................................................................................................................ 259.70 31.62 
. 

 12 23 00 00-0030 PR  15" x 40" Plantation Shutter ................................................................................................................................................ 286.53 33.20 
. 

 12 23 00 00-0031 PR  15" x 44" Plantation Shutter ................................................................................................................................................ 310.87 34.78 
. 

 12 23 00 00-0032 PR  15" x 48" Plantation Shutter ................................................................................................................................................ 335.24 36.36 
. 

 12 23 00 00-0033 PR  15" x 52" Plantation Shutter ................................................................................................................................................ 362.05 37.94 
. 

 12 23 00 00-0034 PR  15" x 56" Plantation Shutter ................................................................................................................................................ 388.89 39.52 
. 

 12 23 00 00-0035 PR  15" x 60" Plantation Shutter ................................................................................................................................................ 415.71 41.10 
. 

 12 23 00 00-0036 PR  15" x 64" Plantation Shutter ................................................................................................................................................ 442.54 42.68 
. 

 12 23 00 00-0037 PR  15" x 68" Plantation Shutter ................................................................................................................................................ 469.37 44.27 
. 

 12 23 00 00-0038 PR  15" x 72" Plantation Shutter ................................................................................................................................................ 493.74 45.84 
. 

 12 23 00 00-0039 PR  15" x 76" Plantation Shutter ................................................................................................................................................ 520.55 47.43 
. 

 12 23 00 00-0040 PR  15" x 80" Plantation Shutter ................................................................................................................................................ 547.39 49.01 

XXXXXXX 
. 
 12 23 00 00-0041  16" Wide (12 23 00 00-0001) 
. 
. 

 12 23 00 00-0042 PR  16" x 36" Plantation Shutter ................................................................................................................................................ 274.53 31.62 
. 

 12 23 00 00-0043 PR  16" x 40" Plantation Shutter ................................................................................................................................................ 303.83 33.20 
. 

 12 23 00 00-0044 PR  16" x 44" Plantation Shutter ................................................................................................................................................ 330.65 34.78 
. 

 12 23 00 00-0045 PR  16" x 48" Plantation Shutter ................................................................................................................................................ 359.96 36.36 
. 

 12 23 00 00-0046 PR  16" x 52" Plantation Shutter ................................................................................................................................................ 386.77 37.94 
. 

 12 23 00 00-0047 PR  16" x 56" Plantation Shutter ................................................................................................................................................ 413.61 39.52 
. 

 12 23 00 00-0048 PR  16" x 60" Plantation Shutter ................................................................................................................................................ 440.43 41.10 
. 

 12 23 00 00-0049 PR  16" x 64" Plantation Shutter ................................................................................................................................................ 472.21 42.68 
. 

 12 23 00 00-0050 PR  16" x 68" Plantation Shutter ................................................................................................................................................ 499.04 44.27 
. 

 12 23 00 00-0051 PR  16" x 72" Plantation Shutter ................................................................................................................................................ 525.88 45.84 
. 

 12 23 00 00-0052 PR  16" x 76" Plantation Shutter ................................................................................................................................................ 555.16 47.43 
. 

 12 23 00 00-0053 PR  16" x 80" Plantation Shutter ................................................................................................................................................ 582.00 49.01 

XXXXXXX 
. 
 12 23 00 00-0054  18" Wide (12 23 00 00-0001) 
. 
. 

 12 23 00 00-0055 PR  18" x 36" Plantation Shutter ................................................................................................................................................ 296.78 31.62 
. 

 12 23 00 00-0056 PR  18" x 40" Plantation Shutter ................................................................................................................................................ 326.08 33.20 
. 

 12 23 00 00-0057 PR  18" x 44" Plantation Shutter ................................................................................................................................................ 355.37 34.78 
. 

 12 23 00 00-0058 PR  18" x 48" Plantation Shutter ................................................................................................................................................ 387.16 36.36 
. 

 12 23 00 00-0059 PR  18" x 52" Plantation Shutter ................................................................................................................................................ 416.44 37.94 
. 

 12 23 00 00-0060 PR  18" x 56" Plantation Shutter ................................................................................................................................................ 448.22 39.52 
. 

 12 23 00 00-0061 PR  18" x 60" Plantation Shutter ................................................................................................................................................ 477.51 41.10 
. 

 12 23 00 00-0062 PR  18" x 64" Plantation Shutter ................................................................................................................................................ 506.82 42.68 
. 

 12 23 00 00-0063 PR  18" x 68" Plantation Shutter ................................................................................................................................................ 536.12 44.27 
. 

 12 23 00 00-0064 PR  18" x 72" Plantation Shutter ................................................................................................................................................ 567.90 45.84 
. 

 12 23 00 00-0065 PR  18" x 76" Plantation Shutter ................................................................................................................................................ 597.18 47.43 
. 

 12 23 00 00-0066 PR  18" x 80" Plantation Shutter ................................................................................................................................................ 628.97 49.01 

XXXXXXX 
. 
 12 23 00 00-0067  20" Wide (12 23 00 00-0001) 
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. 

. 
 12 23 00 00-0068 PR  20" x 36" Plantation Shutter ................................................................................................................................................ 321.50 31.62 

. 
 12 23 00 00-0069 PR  20" x 40" Plantation Shutter ................................................................................................................................................ 355.74 33.20 

. 
 12 23 00 00-0070 PR  20" x 44" Plantation Shutter ................................................................................................................................................ 387.51 34.78 

. 
 12 23 00 00-0071 PR  20" x 48" Plantation Shutter ................................................................................................................................................ 419.29 36.36 

. 
 12 23 00 00-0072 PR  20" x 52" Plantation Shutter ................................................................................................................................................ 453.52 37.94 

. 
 12 23 00 00-0073 PR  20" x 56" Plantation Shutter ................................................................................................................................................ 485.30 39.52 

. 
 12 23 00 00-0074 PR  20" x 60" Plantation Shutter ................................................................................................................................................ 519.54 41.10 

. 
 12 23 00 00-0075 PR  20" x 64" Plantation Shutter ................................................................................................................................................ 551.31 42.68 

. 
 12 23 00 00-0076 PR  20" x 68" Plantation Shutter ................................................................................................................................................ 585.56 44.27 

. 
 12 23 00 00-0077 PR  20" x 72" Plantation Shutter ................................................................................................................................................ 617.34 45.84 

. 
 12 23 00 00-0078 PR  20" x 76" Plantation Shutter ................................................................................................................................................ 651.57 47.43 

. 
 12 23 00 00-0079 PR  20" x 80" Plantation Shutter ................................................................................................................................................ 683.35 49.01 

XXXXXXX 
. 
 12 23 00 00-0080  22" Wide (12 23 00 00-0001) 
. 
. 

 12 23 00 00-0081 PR  22" x 36" Plantation Shutter ................................................................................................................................................ 341.27 31.62 
. 

 12 23 00 00-0082 PR  22" x 40" Plantation Shutter ................................................................................................................................................ 377.99 33.20 
. 

 12 23 00 00-0083 PR  22" x 44" Plantation Shutter ................................................................................................................................................ 412.23 34.78 
. 

 12 23 00 00-0084 PR  22" x 48" Plantation Shutter ............................................................................................................................................. 4,154.50 36.36 
. 

 12 23 00 00-0085 PR  22" x 52" Plantation Shutter ................................................................................................................................................ 483.18 37.94 
. 

 12 23 00 00-0086 PR  22" x 56" Plantation Shutter ................................................................................................................................................ 517.44 39.52 
. 

 12 23 00 00-0087 PR  22" x 60" Plantation Shutter ................................................................................................................................................ 551.67 41.10 
. 

 12 23 00 00-0088 PR  22" x 64" Plantation Shutter ................................................................................................................................................ 588.39 42.68 
. 

 12 23 00 00-0089 PR  22" x 68" Plantation Shutter ................................................................................................................................................ 622.64 44.27 
. 

 12 23 00 00-0090 PR  22" x 72" Plantation Shutter ................................................................................................................................................ 659.37 45.84 
. 

 12 23 00 00-0091 PR  22" x 76" Plantation Shutter ................................................................................................................................................ 693.59 47.43 
. 

 12 23 00 00-0092 PR  22" x 80" Plantation Shutter ................................................................................................................................................ 730.32 49.01 

XXXXXXX 
. 
 12 23 00 00-0093  24" Wide (12 23 00 00-0001) 
. 
. 

 12 23 00 00-0094 PR  24" x 36" Plantation Shutter ................................................................................................................................................ 361.05 31.62 
. 

 12 23 00 00-0095 PR  24" x 40" Plantation Shutter ................................................................................................................................................ 400.24 33.20 
. 

 12 23 00 00-0096 PR  24" x 44" Plantation Shutter ................................................................................................................................................ 436.95 34.78 
. 

 12 23 00 00-0097 PR  24" x 48" Plantation Shutter ................................................................................................................................................ 476.15 36.36 
. 

 12 23 00 00-0098 PR  24" x 52" Plantation Shutter ................................................................................................................................................ 512.85 37.94 
. 

 12 23 00 00-0099 PR  24" x 56" Plantation Shutter ................................................................................................................................................ 549.57 39.52 
. 

 12 23 00 00-0100 PR  24" x 60" Plantation Shutter ................................................................................................................................................ 586.28 41.10 
. 

 12 23 00 00-0101 PR  24" x 64" Plantation Shutter ................................................................................................................................................ 625.47 42.68 
. 

 12 23 00 00-0102 PR  24" x 68" Plantation Shutter ................................................................................................................................................ 662.19 44.27 
. 

 12 23 00 00-0103 PR  24" x 72" Plantation Shutter ................................................................................................................................................ 701.39 45.84 
. 

 12 23 00 00-0104 PR  24" x 76" Plantation Shutter ................................................................................................................................................ 738.09 47.43 
. 

 12 23 00 00-0105 PR  24" x 80" Plantation Shutter ................................................................................................................................................ 777.29 49.01 

XXXXXXX 
. 
 12 24  Window Shades (12 20) 
. 
. 
 12 24 13  Roller Window Shades (12 24)
. 
. 
 12 24 13 00-0001  Roller Window Shades (12 24 13) 
. 
. 
 12 24 13 00-0002  Vinyl Coated Fiberglass, Roller Window Shades (12 24 13 00-0001) 

Note: Includes roller, brackets, and stainless steel chain operator. 
. 
. 

 12 24 13 00-0003 SF 0% Openness, Blackout, Vinyl Coated Fiberglass, Roller Window Shades .......................................................................... 14.91 0.62 
. 

 12 24 13 00-0004 SF 1% To 10% Openness, Vinyl Coated Fiberglass, Roller Window Shades ............................................................................ 14.91 0.62 

XXXXXXX 
. 
 12 24 13 00-0005  Polyvinyl Chloride (PVC) Free, Acrylic Backed Polyester, Roller Window 

Shades (12 24 13 00-0001) 
Note: Includes roller, brackets, and stainless steel chain operator. 

. 

. 
 12 24 13 00-0006 SF 0% Openness, Blackout, Polyvinyl Chloride (PVC) Free, Acrylic Backed Polyester, Roller Window Shades ....................... 19.11 0.62 

XXXXXXX 
. 
 12 24 13 00-0007  Vinyl Coated Polyester, Roller Window Shades (12 24 13 00-0001) 

Note: Includes roller, brackets, and stainless steel chain operator. 
. 
. 

 12 24 13 00-0008 SF 1% To 10% Openness, Vinyl Coated Polyester, Roller Window Shades .............................................................................. 14.91 0.62 

XXXXXXX 
. 
 12 24 13 00-0009  Motorized Lightproof Shades (12 24 13) 
. 
. 

 12 24 13 00-0010 SF Motorized Lightproof Shades, Up To 144" Width .................................................................................................................. 39.67 2.28 

XXXXXXX 
. 
 12 30  Casework (12) 
. 
. 
 12 31  Manufactured Metal Casework (12 30) 
. 
. 
 12 31 16  Manufactured Metal Sandwich Panel Casework (12 31)
. 
. 
 12 31 16 00-0001  34-1/2" High x 24" Deep, Stainless Steel Cabinets (12 31 16) 
. 
. 
 12 31 16 00-0002  18 Gauge, #4 Finish, 304 Stainless Steel Base Cabinets (12 31 16 00-0001) 
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. 

. 
 12 31 16 00-0003  18" Stainless Steel Base Cabinet (12 31 16 00-0002) 
. 
. 

 12 31 16 00-0004 EA  18" Stainless Steel Base Cabinet, No Doors Or Drawers ................................................................................................ 1,515.51 232.70 
    For 16 Gauge Stainless Steel, Add  225.74 
    For >5 To 9, Deduct  -55.12 
    For >9, Deduct  -110.25 

. 
 12 31 16 00-0005 EA  18" Stainless Steel Base Cabinet, With 4 Drawers .......................................................................................................... 2,407.32 232.70 

    For 16 Gauge Stainless Steel, Add  417.48 
    For >5 To 9, Deduct  -101.94 
    For >9, Deduct  -203.89 

. 
 12 31 16 00-0006 EA  18" Stainless Steel Base Cabinet, With 3 Drawers .......................................................................................................... 2,239.04 232.70 

    For 16 Gauge Stainless Steel, Add  381.30 
    For >5 To 9, Deduct  -93.11 
    For >9, Deduct  -186.22 

. 
 12 31 16 00-0007 EA 18" Stainless Steel Base Cabinet, With 2 Drawers .......................................................................................................... 2,070.76 232.70 

    For 16 Gauge Stainless Steel, Add  345.12 
    For >5 To 9, Deduct  -84.27 
    For >9, Deduct  -168.55 

. 
 12 31 16 00-0008 EA 18" Stainless Steel Base Cabinet, With Doors And Drawers ........................................................................................... 2,013.66 232.70 

    For 16 Gauge Stainless Steel, Add  332.85 
    For >5 To 9, Deduct  -81.28 
    For >9, Deduct  -162.55 

XXXXXXX 
. 
 12 31 16 00-0009  24" Stainless Steel Base Cabinet (12 31 16 00-0002) 
. 
. 

 12 31 16 00-0010 EA 24" Stainless Steel Base Cabinet, With Doors And Locks ............................................................................................... 2,158.77 251.50 
    For 16 Gauge Stainless Steel, Add  355.91 
    For >5 To 9, Deduct  -86.91 
    For >9, Deduct  -173.82 

. 
 12 31 16 00-0011 EA  24" Stainless Steel Base Cabinet, With Door, No Locks .................................................................................................. 1,953.44 251.50 

    For 16 Gauge Stainless Steel, Add  311.77 
    For >5 To 9, Deduct  -76.13 
    For >9, Deduct  -152.26 

. 
 12 31 16 00-0012 EA 24" Stainless Steel Base Cabinet, With Two Doors, No Locks ........................................................................................ 1,998.39 251.50 

    For 16 Gauge Stainless Steel, Add  321.43 
    For >5 To 9, Deduct  -78.49 
    For >9, Deduct  -156.98 

. 
 12 31 16 00-0013 EA  24" Stainless Steel Base Cabinet, No Doors, 2 Drawers ................................................................................................. 2,207.37 251.50 

    For 16 Gauge Stainless Steel, Add  366.36 
    For >5 To 9, Deduct  -89.46 
    For >9, Deduct  -178.92 

. 
 12 31 16 00-0014 EA 24" Stainless Steel Base Cabinet, With Doors And Drawers, No Locks........................................................................... 2,840.99 251.50 

    For 16 Gauge Stainless Steel, Add  502.59 
    For >5 To 9, Deduct  -122.73 
    For >9, Deduct  -245.45 

. 
 12 31 16 00-0015 EA 24" Stainless Steel Base Cabinet, With Doors And Drawers, With Locks ........................................................................ 3,112.55 251.50 

    For 16 Gauge Stainless Steel, Add  560.97 
    For >5 To 9, Deduct  -136.98 
    For >9, Deduct  -273.96 

XXXXXXX 
. 
 12 31 16 00-0016  30" Stainless Steel Base Cabinet (12 31 16 00-0002) 
. 
. 

 12 31 16 00-0017 EA  30" Stainless Steel Base Cabinet, No Doors, No Drawers ............................................................................................... 1,916.33 265.03 
    For 16 Gauge Stainless Steel, Add  298.09 
    For >5 To 9, Deduct  -72.79 
    For >9, Deduct  -145.58 

. 
 12 31 16 00-0018 EA  30" Stainless Steel Base Cabinet, With 4 Full Size Drawers ............................................................................................ 2,740.10 265.03 

    For 16 Gauge Stainless Steel, Add  475.20 
    For >5 To 9, Deduct  -116.04 
    For >9, Deduct  -232.08 

. 
 12 31 16 00-0019 EA 30" Stainless Steel Base Cabinet, With Doors, Drawers And Locks ................................................................................ 3,497.65 265.03 

    For 16 Gauge Stainless Steel, Add  638.07 
    For >5 To 9, Deduct  -155.81 
    For >9, Deduct  -311.62 

. 
 12 31 16 00-0020 EA 30" Stainless Steel Base Cabinet, With Doors And Drawers, No Locks........................................................................... 3,226.10 265.03 

    For 16 Gauge Stainless Steel, Add  579.69 
    For >5 To 9, Deduct  -141.55 
    For >9, Deduct  -283.11 

. 
 12 31 16 00-0021 EA 30" Stainless Steel Base Cabinet, With Doors And One Full Size Drawer ....................................................................... 3,057.82 265.03 

    For 16 Gauge Stainless Steel, Add  543.51 
    For >5 To 9, Deduct  -132.72 
    For >9, Deduct  -265.44 

. 
 12 31 16 00-0022 EA  30" Stainless Steel Base Cabinet, With Doors, No Locks ................................................................................................ 2,374.99 265.03 

    For 16 Gauge Stainless Steel, Add  396.70 
    For >5 To 9, Deduct  -96.87 
    For >9, Deduct  -193.74 

. 
 12 31 16 00-0023 EA 30" Stainless Steel Base Cabinet, With Doors And Locks ............................................................................................... 2,354.33 265.03 

    For 16 Gauge Stainless Steel, Add  392.26 
    For >5 To 9, Deduct  -95.78 
    For >9, Deduct  -191.57 

XXXXXXX 
. 
 12 31 16 00-0024  36" Stainless Steel Base Cabinet (12 31 16 00-0002) 
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. 

. 
 12 31 16 00-0025 EA  36" Stainless Steel Base Cabinet, No Doors, No Drawers ............................................................................................... 2,110.69 275.55 

    For 16 Gauge Stainless Steel, Add  335.20 
    For >5 To 9, Deduct  -81.85 
    For >9, Deduct  -163.70 

. 
 12 31 16 00-0026 EA 36" Stainless Steel Base Cabinet, With Doors And Locks ............................................................................................... 2,549.31 275.55 

    For 16 Gauge Stainless Steel, Add  429.50 
    For >5 To 9, Deduct  -104.88 
    For >9, Deduct  -209.76 

. 
 12 31 16 00-0027 EA  36" Stainless Steel Base Cabinet, With Door, No Lock .................................................................................................... 2,387.71 275.55 

    For 16 Gauge Stainless Steel, Add  394.76 
    For >5 To 9, Deduct  -96.39 
    For >9, Deduct  -192.79 

. 
 12 31 16 00-0028 EA 36" Stainless Steel Base Cabinet, With Doors, Drawers And Lock .................................................................................. 3,690.19 275.55 

    For 16 Gauge Stainless Steel, Add  674.79 
    For >5 To 9, Deduct  -164.77 
    For >9, Deduct  -329.55 

. 
 12 31 16 00-0029 EA  36" Stainless Steel Base Cabinet, With Doors, Drawers, No Locks ................................................................................. 3,419.25 275.55 

    For 16 Gauge Stainless Steel, Add  616.54 
    For >5 To 9, Deduct  -150.55 
    For >9, Deduct  -301.10 

XXXXXXX 
. 
 12 31 16 00-0030  42" Stainless Steel Base Cabinet (12 31 16 00-0002) 
. 
. 

 12 31 16 00-0031 EA  42" Stainless Steel Base Cabinet, No Doors, No Drawers ............................................................................................... 2,216.98 292.83 
    For 16 Gauge Stainless Steel, Add  350.72 
    For >5 To 9, Deduct  -85.64 
    For >9, Deduct  -171.28 

. 
 12 31 16 00-0032 EA 42" Stainless Steel Base Cabinet, With Doors, Drawers And Lock .................................................................................. 3,893.07 292.83 

    For 16 Gauge Stainless Steel, Add  711.08 
    For >5 To 9, Deduct  -173.63 
    For >9, Deduct  -347.27 

. 
 12 31 16 00-0033 EA  42" Stainless Steel Base Cabinet, With Doors, Drawers, No Lock ................................................................................... 3,621.52 292.83 

    For 16 Gauge Stainless Steel, Add  652.69 
    For >5 To 9, Deduct  -159.38 
    For >9, Deduct  -318.76 

. 
 12 31 16 00-0034 EA  42" Stainless Steel Base Cabinet, No Doors, 2 Drawers ................................................................................................. 3,340.25 292.83 

    For 16 Gauge Stainless Steel, Add  592.22 
    For >5 To 9, Deduct  -144.61 
    For >9, Deduct  -289.22 

. 
 12 31 16 00-0035 EA  42" Stainless Steel Base Cabinet, With Doors, No Lock .................................................................................................. 2,591.20 292.83 

    For 16 Gauge Stainless Steel, Add  431.17 
    For >5 To 9, Deduct  -105.29 
    For >9, Deduct  -210.57 

. 
 12 31 16 00-0036 EA 42" Stainless Steel Base Cabinet, With Doors And Lock ................................................................................................. 2,750.37 292.83 

    For 16 Gauge Stainless Steel, Add  465.40 
    For >5 To 9, Deduct  -113.64 
    For >9, Deduct  -227.29 

XXXXXXX 
. 
 12 31 16 00-0037  48" Stainless Steel Base Cabinet (12 31 16 00-0002) 
. 
. 

 12 31 16 00-0038 EA 48" Stainless Steel Base Cabinet, With Doors, Drawers And Lock .................................................................................. 4,080.03 299.60 
    For 16 Gauge Stainless Steel, Add  748.47 
    For >5 To 9, Deduct  -182.77 
    For >9, Deduct  -365.53 

. 
 12 31 16 00-0039 EA  48" Stainless Steel Base Cabinet, With Doors, Drawers, No Lock ................................................................................... 3,809.08 299.60 

    For 16 Gauge Stainless Steel, Add  690.21 
    For >5 To 9, Deduct  -168.54 
    For >9, Deduct  -337.08 

. 
 12 31 16 00-0040 EA 48" Stainless Steel Base Cabinet, No Doors, No Drawers ............................................................................................... 2,403.93 299.60 

    For 16 Gauge Stainless Steel, Add  388.11 
    For >5 To 9, Deduct  -94.77 
    For >9, Deduct  -189.54 

. 
 12 31 16 00-0041 EA  48" Stainless Steel Base Cabinet, No Doors, 2 Drawers ................................................................................................. 3,527.81 299.60 

    For 16 Gauge Stainless Steel, Add  629.74 
    For >5 To 9, Deduct  -153.77 
    For >9, Deduct  -307.55 

. 
 12 31 16 00-0042 EA 48" Stainless Steel Base Cabinet, With Doors, And Lock ................................................................................................ 2,939.14 299.60 

    For 16 Gauge Stainless Steel, Add  503.18 
    For >5 To 9, Deduct  -122.87 
    For >9, Deduct  -245.74 

. 
 12 31 16 00-0043 EA 48" Stainless Steel Base Cabinet, With Doors, No Locks ................................................................................................ 2,895.40 299.60 

    For 16 Gauge Stainless Steel, Add  493.77 
    For >5 To 9, Deduct  -120.57 
    For >9, Deduct  -241.14 

XXXXXXX 
. 
 12 31 16 00-0044  60" Stainless Steel Base Cabinet (12 31 16 00-0002) 
. 
. 

 12 31 16 00-0045 EA 24" Deep x 60" Wide Stainless Steel Sink Base Cabinet ................................................................................................. 2,869.49 308.73 
    For 16 Gauge Stainless Steel, Add  484.25 
    For >5 To 9, Deduct  -118.25 
    For >9, Deduct  -236.50 

XXXXXXX 
. 
 12 31 16 00-0046  18 Gauge, #4 Finish, 304 Stainless Steel Wall Cabinets (12 31 16 00-0001) 
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. 

. 
 12 31 16 00-0047  12" Wide Stainless Steel Wall Cabinets (12 31 16 00-0046) 
. 
. 

 12 31 16 00-0048 EA 12"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,139.52 88.59 
    For 16 Gauge Stainless Steel, Add  206.90 
    For >5 To 9, Deduct  -50.52 
    For >9, Deduct  -101.04 

. 
 12 31 16 00-0049 EA 12"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,137.30 93.96 

    For 16 Gauge Stainless Steel, Add  204.11 
    For >5 To 9, Deduct  -49.84 
    For >9, Deduct  -99.68 

XXXXXXX 
. 
 12 31 16 00-0050  18" Wide Stainless Steel Wall Cabinets (12 31 16 00-0046) 
. 
. 

 12 31 16 00-0051 EA 18"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,195.50 95.24 
    For 16 Gauge Stainless Steel, Add  216.05 
    For >5 To 9, Deduct  -52.76 
    For >9, Deduct  -105.51 

. 
 12 31 16 00-0052 EA 18"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,129.29 95.24 

    For 16 Gauge Stainless Steel, Add  201.81 
    For >5 To 9, Deduct  -49.28 
    For >9, Deduct  -98.56 

. 
 12 31 16 00-0053 EA 18"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,321.62 103.62 

    For 16 Gauge Stainless Steel, Add  239.58 
    For >5 To 9, Deduct  -58.50 
    For >9, Deduct  -117.00 

. 
 12 31 16 00-0054 EA 18"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,280.91 103.62 

    For 16 Gauge Stainless Steel, Add  230.82 
    For >5 To 9, Deduct  -56.36 
    For >9, Deduct  -112.73 

XXXXXXX 
. 
 12 31 16 00-0055  24" Wide Stainless Steel Wall Cabinets (12 31 16 00-0046) 
. 
. 

 12 31 16 00-0056 EA  24"W x 12"D x 36"H Stainless Steel Wall Cabinet, No Door ............................................................................................ 1,002.51 105.45 
    For 16 Gauge Stainless Steel, Add  170.21 
    For >5 To 9, Deduct  -41.56 
    For >9, Deduct  -83.13 

. 
 12 31 16 00-0057 EA 24"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,348.78 105.45 

    For 16 Gauge Stainless Steel, Add  244.66 
    For >5 To 9, Deduct  -59.74 
    For >9, Deduct  -119.48 

. 
 12 31 16 00-0058 EA 24"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,283.17 105.45 

    For 16 Gauge Stainless Steel, Add  230.55 
    For >5 To 9, Deduct  -56.30 
    For >9, Deduct  -112.59 

. 
 12 31 16 00-0059 EA 24"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,269.55 98.47 

    For 16 Gauge Stainless Steel, Add  230.57 
    For >5 To 9, Deduct  -56.30 
    For >9, Deduct  -112.60 

. 
 12 31 16 00-0060 EA 24"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,199.68 98.47 

    For 16 Gauge Stainless Steel, Add  215.54 
    For >5 To 9, Deduct  -52.63 
    For >9, Deduct  -105.27 

. 
 12 31 16 00-0061 EA  24"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Glass Door, No Lock ................................................................ 1,527.13 98.47 

    For 16 Gauge Stainless Steel, Add  285.95 
    For >5 To 9, Deduct  -69.82 
    For >9, Deduct  -139.65 

. 
 12 31 16 00-0062 EA  24"W x 12"D x 24"H Stainless Steel Wall Cabinet, No Doors ............................................................................................. 919.02 98.47 

    For 16 Gauge Stainless Steel, Add  155.20 
    For >5 To 9, Deduct  -37.90 
    For >9, Deduct  -75.80 

. 
 12 31 16 00-0063 EA  24"W x 12"D x 18"H Stainless Steel Wall Cabinet, No Doors ............................................................................................. 865.74 93.96 

    For 16 Gauge Stainless Steel, Add  145.72 
    For >5 To 9, Deduct  -35.58 
    For >9, Deduct  -71.17 

XXXXXXX 
. 
 12 31 16 00-0064  30" Wide Stainless Steel Wall Cabinets (12 31 16 00-0046) 
. 
. 

 12 31 16 00-0065 EA 30"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,741.16 112.00 
    For 16 Gauge Stainless Steel, Add  326.18 
    For >5 To 9, Deduct  -79.65 
    For >9, Deduct  -159.30 

. 
 12 31 16 00-0066 EA 30"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,582.00 112.00 

    For 16 Gauge Stainless Steel, Add  291.96 
    For >5 To 9, Deduct  -71.29 
    For >9, Deduct  -142.59 

. 
 12 31 16 00-0067 EA  30"W x 12"D x 36"H Stainless Steel Wall Cabinet, No Doors .......................................................................................... 1,075.95 112.00 

    For 16 Gauge Stainless Steel, Add  183.16 
    For >5 To 9, Deduct  -44.73 
    For >9, Deduct  -89.45 

. 
 12 31 16 00-0068 EA 30"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,655.06 103.09 

    For 16 Gauge Stainless Steel, Add  311.49 
    For >5 To 9, Deduct  -76.06 
    For >9, Deduct  -152.13 
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. 
 12 31 16 00-0069 EA 30"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors, No Lock ........................................................................ 1,495.90 103.09 

    For 16 Gauge Stainless Steel, Add  277.27 
    For >5 To 9, Deduct  -67.71 
    For >9, Deduct  -135.41 

. 
 12 31 16 00-0070 EA  30"W x 12"D x 24"H Stainless Steel Wall Cabinet, No Doors ............................................................................................. 989.85 103.09 

    For 16 Gauge Stainless Steel, Add  168.47 
    For >5 To 9, Deduct  -41.14 
    For >9, Deduct  -82.28 

. 
 12 31 16 00-0071 EA  30"W x 12"D x 18"H Stainless Steel Wall Cabinet, No Doors ............................................................................................. 936.19 98.26 

    For 16 Gauge Stainless Steel, Add  159.05 
    For >5 To 9, Deduct  -38.84 
    For >9, Deduct  -77.67 

XXXXXXX 
. 
 12 31 16 00-0072  36" Wide Stainless Steel Wall Cabinets (12 31 16 00-0046) 
. 
. 

 12 31 16 00-0073 EA 36"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,810.26 115.23 
    For 16 Gauge Stainless Steel, Add  339.66 
    For >5 To 9, Deduct  -82.94 
    For >9, Deduct  -165.88 

. 
 12 31 16 00-0074 EA 36"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,647.45 115.23 

    For 16 Gauge Stainless Steel, Add  304.66 
    For >5 To 9, Deduct  -74.39 
    For >9, Deduct  -148.79 

. 
 12 31 16 00-0075 EA  36"W x 12"D x 36"H Stainless Steel Wall Cabinet, No Doors .......................................................................................... 1,145.05 115.23 

    For 16 Gauge Stainless Steel, Add  196.64 
    For >5 To 9, Deduct  -48.02 
    For >9, Deduct  -96.04 

. 
 12 31 16 00-0076 EA 36"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,723.00 105.45 

    For 16 Gauge Stainless Steel, Add  325.11 
    For >5 To 9, Deduct  -79.39 
    For >9, Deduct  -158.78 

. 
 12 31 16 00-0077 EA 36"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,564.45 105.45 

    For 16 Gauge Stainless Steel, Add  291.03 
    For >5 To 9, Deduct  -71.06 
    For >9, Deduct  -142.13 

. 
 12 31 16 00-0078 EA 36"W x 12"D x 24"H Stainless Steel Wall Cabinet, No Doors .......................................................................................... 1,057.79 105.45 

    For 16 Gauge Stainless Steel, Add  182.09 
    For >5 To 9, Deduct  -44.46 
    For >9, Deduct  -88.93 

. 
 12 31 16 00-0079 EA  36"W x 12"D x 18"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,005.21 100.41 

    For 16 Gauge Stainless Steel, Add  172.94 
    For >5 To 9, Deduct  -42.23 
    For >9, Deduct  -84.46 

XXXXXXX 
. 
 12 31 16 00-0080  42" Wide Stainless Steel Wall Cabinets (12 31 16 00-0046) 
. 
. 

 12 31 16 00-0081 EA  42"W x 12"D x 42"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,905.33 144.97 
    For 16 Gauge Stainless Steel, Add  347.36 
    For >5 To 9, Deduct  -84.82 
    For >9, Deduct  -169.64 

. 
 12 31 16 00-0082 EA 42"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,905.87 136.80 

    For 16 Gauge Stainless Steel, Add  350.97 
    For >5 To 9, Deduct  -85.70 
    For >9, Deduct  -171.40 

. 
 12 31 16 00-0083 EA 42"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,744.27 136.80 

    For 16 Gauge Stainless Steel, Add  316.22 
    For >5 To 9, Deduct  -77.22 
    For >9, Deduct  -154.43 

. 
 12 31 16 00-0084 EA 42"W x 12"D x 36"H Stainless Steel Wall Cabinet, No Doors .......................................................................................... 1,239.44 136.80 

    For 16 Gauge Stainless Steel, Add  207.68 
    For >5 To 9, Deduct  -50.71 
    For >9, Deduct  -101.43 

. 
 12 31 16 00-0085 EA 42"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,792.23 114.90 

    For 16 Gauge Stainless Steel, Add  335.93 
    For >5 To 9, Deduct  -82.03 
    For >9, Deduct  -164.06 

. 
 12 31 16 00-0086 EA 42"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,631.85 114.90 

    For 16 Gauge Stainless Steel, Add  301.45 
    For >5 To 9, Deduct  -73.61 
    For >9, Deduct  -147.22 

. 
 12 31 16 00-0087 EA 42"W x 12"D x 24"H Stainless Steel Wall Cabinet, No Doors .......................................................................................... 1,127.02 114.90 

    For 16 Gauge Stainless Steel, Add  192.91 
    For >5 To 9, Deduct  -47.11 
    For >9, Deduct  -94.21 

XXXXXXX 
. 
 12 31 16 00-0088  48" Wide Stainless Steel Wall Cabinets (12 31 16 00-0046) 
. 
. 

 12 31 16 00-0089 EA 48"W x 12"D x 42"H Stainless Steel Wall Cabinet, No Doors, No Locks ......................................................................... 1,683.68 144.97 
    For 16 Gauge Stainless Steel, Add  298.45 
    For >5 To 9, Deduct  -72.88 
    For >9, Deduct  -145.75 

. 
 12 31 16 00-0090 EA 48"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,973.61 139.82 

    For 16 Gauge Stainless Steel, Add  364.20 
    For >5 To 9, Deduct  -88.93 
    For >9, Deduct  -177.87 
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. 
 12 31 16 00-0091 EA 48"W x 12"D x 36"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,814.44 139.82 

    For 16 Gauge Stainless Steel, Add  329.98 
    For >5 To 9, Deduct  -80.58 
    For >9, Deduct  -161.15 

. 
 12 31 16 00-0092 EA 48"W x 12"D x 36"H Stainless Steel Wall Cabinet, No Doors .......................................................................................... 1,308.40 139.82 

    For 16 Gauge Stainless Steel, Add  221.18 
    For >5 To 9, Deduct  -54.01 
    For >9, Deduct  -108.02 

. 
 12 31 16 00-0093 EA 48"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors And Locks ...................................................................... 1,858.72 115.97 

    For 16 Gauge Stainless Steel, Add  349.72 
    For >5 To 9, Deduct  -85.40 
    For >9, Deduct  -170.80 

. 
 12 31 16 00-0094 EA 48"W x 12"D x 24"H Stainless Steel Wall Cabinet, With Doors, No Locks ....................................................................... 1,700.17 115.97 

    For 16 Gauge Stainless Steel, Add  315.64 
    For >5 To 9, Deduct  -77.07 
    For >9, Deduct  -154.15 

. 
 12 31 16 00-0095 EA 48"W x 12"D x 24"H Stainless Steel Wall Cabinet, No Doors .......................................................................................... 1,193.51 115.97 

    For 16 Gauge Stainless Steel, Add  206.70 
    For >5 To 9, Deduct  -50.47 
    For >9, Deduct  -100.95 

XXXXXXX 
. 
 12 31 16 00-0096  Accessories (12 31 16 00-0001) 
. 
. 
 12 31 16 00-0097  Stainless Steel Countertops (12 31 16 00-0096) 

Note: Includes all finishes, finished ends and all edge types such as straight, bullnose, eased, marine, etc. 
Excludes sinks. 

. 

. 
 12 31 16 00-0098 SF 16 Gauge Stainless Steel Countertop With Backsplash ........................................................................................................ 90.27 5.91 

    For 14 Gauge Stainless Steel, Add  17.34 
. 

 12 31 16 00-0099 SF 16 Gauge Stainless Steel Countertop Without Backsplash ................................................................................................... 82.93 5.91 
    For 14 Gauge Stainless Steel, Add  15.72 

. 
 12 31 16 00-0100 EA Cutout For Sink And/Or Faucet In Stainless Steel Countertop ............................................................................................ 156.60  

XXXXXXX 
. 
 12 31 16 00-0101  Stainless Steel Wall Panels (12 31 16 00-0096) 
. 
. 

 12 31 16 00-0102 SF 20 Gauge Stainless Steel Wall Panel .................................................................................................................................... 31.25 8.80 
    For 18 Gauge Stainless Steel, Add  3.71 
    For 16 Gauge Stainless Steel, Add  7.15 

XXXXXXX 
. 
 12 31 16 00-0103  Pedestal Legs (12 31 16 00-0096) 
. 
. 

 12 31 16 00-0104 EA  Type #304 Stainless Steel Pedestal Leg ............................................................................................................................. 246.37 13.42 

XXXXXXX 
. 
 12 31 16 00-0105  Stainless Steel Slanted Cabinet Top Enclosure (12 31 16 00-0096) 
. 
. 

 12 31 16 00-0106 EA Stainless Steel Slanted Cabinet Top Enclosure, 5' Sections ............................................................................................... 274.73 26.11 

XXXXXXX 
. 
 12 35  Specialty Casework (12 30) 
. 
. 
 12 35 70  Healthcare Casework (12 35) 
. 
. 
 12 35 70 13  Hospital Casework (12 35 70) 
. 
. 
 12 35 70 13-0001  Modular Casework (12 35 70 13) 

Note: Midmark. 
. 
. 

 12 35 70 13-0002 EA 36" High, 2 Doors, Base Sink Unit (Midmark MC-SBS005-243624) ................................................................................... 652.49 77.39 
. 

 12 35 70 13-0003 EA 36" High, 2 Doors, Base Sink Unit (Midmark MC-SBS005-363624) ................................................................................... 809.48 96.74 
. 

 12 35 70 13-0004 EA 36" High, 2 Doors, Base Sink Unit With Tap Master Valve (Midmark MC-SBS009-243624) ........................................... 1,123.88 77.39 
. 

 12 35 70 13-0005 EA 36" High Base Sink Unit, 2 Doors With Tap Master Valve; Midmark MC-SBS009-363624 .............................................. 1,292.18 96.74 
. 

 12 35 70 13-0006 EA 36" High Base Storage Unit, 1 Door; Midmark MC-SBP006-243624 .................................................................................. 736.39 77.39 
. 

 12 35 70 13-0007 EA 36" High Base Storage Unit, 2 Doors; Midmark MC-SBP007-363624 ................................................................................ 988.61 96.74 
. 

 12 35 70 13-0008 EA 36" High Base Storage Unit, 1 4" Drawer, 1 Door; Midmark MC-SBP012-153624 ............................................................. 739.22 77.39 
. 

 12 35 70 13-0009 EA 36" High Base Storage Unit, 1 4" Drawer, 1 Door; Midmark MC-SBP012-183624 ............................................................. 794.85 77.39 
. 

 12 35 70 13-0010 EA 36" High Base Storage Unit, 1 4" Drawer, 1 Door; Midmark MC-SBP012-213624 ............................................................. 842.93 77.39 
. 

 12 35 70 13-0011 EA 36" High Base Storage Unit, 1 4" Drawer, 2 Doors; Midmark MC-SBP013-303624 ......................................................... 1,053.66 96.74 
. 

 12 35 70 13-0012 EA 36" High Base Storage Unit, 1 4" Drawer, 2 Doors; Midmark MC-SBP013-363624 ......................................................... 1,069.69 96.74 
. 

 12 35 70 13-0013 EA 36" High Base Storage Unit, 2 4" Drawer, 2 Doors; Midmark MC-SBP020-243624 ............................................................ 987.17 77.39 
. 

 12 35 70 13-0014 EA 36" High Base Storage Unit, 2 4" Drawer, 2 Doors; Midmark MC-SBP020-303624 ......................................................... 1,147.94 96.74 
. 

 12 35 70 13-0015 EA 36" High Base Storage Unit, 2 4" Drawer, 2 Doors; Midmark MC-SBP020-363624 ......................................................... 1,182.82 96.74 
. 

 12 35 70 13-0016 EA 36" High Base Storage Unit, 1 4" Drawer, 2 8" Drawers; Midmark MC-SBP024-123624 .................................................... 865.55 77.39 
. 

 12 35 70 13-0017 EA 36" High Base Storage Unit, 1 4" Drawer, 2 8" Drawers; Midmark MC-SBP024-153624 .................................................... 890.07 77.39 
. 

 12 35 70 13-0018 EA 36" High Base Storage Unit, 1 4" Drawer, 2 8" Drawers; Midmark MC-SBP024-183624 .................................................... 953.23 77.39 
. 

 12 35 70 13-0019 EA 36" High Base Storage Unit, 2 4" Drawer, 2 8" Drawers; Midmark MC-SBP025-303624 ................................................. 1,582.56 96.74 
. 

 12 35 70 13-0020 EA 36" High Base Storage Unit, 2 4" Drawer, 2 8" Drawers; Midmark MC-SBP025-363624 ................................................. 1,671.18 96.74 
. 

 12 35 70 13-0021 EA 36" High Base Storage Unit, 5 4" Drawer; Midmark MC-SBP032-153624 ....................................................................... 1,112.56 77.39 
. 

 12 35 70 13-0022 EA 36" High Base Storage Unit, 5 4" Drawer; Midmark MC-SBP032-183624 ....................................................................... 1,177.61 77.39 
. 

 12 35 70 13-0023 EA 36" High Base Storage Unit, 5 4" Drawer; Midmark MC-SBP032-213624 ....................................................................... 1,289.81 77.39 
. 

 12 35 70 13-0024 EA 84" High Tall Storage Unit, 2 Doors; Midmark MC-STP032-368424 ................................................................................ 2,276.12 232.17 
. 

 12 35 70 13-0025 EA 84" High Tall Storage Unit, Open Upper With Pull Out Shelf, 1 4" Drawer, 2 Doors; Midmark MC-STP081-248424 ....... 2,094.16 232.17 
. 

 12 35 70 13-0026 EA Desk Filler Panel; Midmark MC-SDA003-060501 ................................................................................................................. 87.22 19.34 
. 

 12 35 70 13-0027 EA 30" High Overhead Unit, 1 Door; Midmark MC-SOHO41-123014 ....................................................................................... 479.01 77.39 
. 

 12 35 70 13-0028 EA 30" High Overhead Unit, 1 Door; Midmark MC-SOHO41-153014 ....................................................................................... 470.53 77.39 
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. 
 12 35 70 13-0029 EA 30" High Overhead Unit, 1 Door; Midmark MC-SOHO41-183014....................................................................................... 500.70 77.39 

. 
 12 35 70 13-0030 EA 30" High Overhead Unit, 1 Door; Midmark MC-SOHO41-213014....................................................................................... 541.24 77.39 

. 
 12 35 70 13-0031 EA 30" High Overhead Unit, 2 Doors; Midmark MC-SOHO42-243014 ..................................................................................... 587.43 77.39 

. 
 12 35 70 13-0032 EA 30" High Overhead Unit, 2 Doors; Midmark MC-SOHO42-303014 ..................................................................................... 673.72 96.74 

. 
 12 35 70 13-0033 EA 30" High Overhead Unit, 2 Doors; Midmark MC-SOHO42-363014 ..................................................................................... 729.35 96.74 

. 
 12 35 70 13-0034 EA 30" High Overhead Unit, 2 Window Doors; Midmark MC-SOHO44-303014 ....................................................................... 891.50 96.74 

. 
 12 35 70 13-0035 EA 30" High Overhead Unit, 2 Window Doors; Midmark MC-SOHO44-363014 ....................................................................... 989.55 96.74 

. 
 12 35 70 13-0036 LF 19" Self Edge Laminate Countertop With Backsplash ........................................................................................................ 124.08 15.66 

. 
 12 35 70 13-0037 LF 25" Self Edge Laminate Countertop With Backsplash ........................................................................................................ 240.86 20.88 

. 
 12 35 70 13-0038 SF Melamine Wall Cabinet Inner Soffit ....................................................................................................................................... 34.04 13.06 

Note: Includes blocking 

XXXXXXX 
. 
 12 36  Countertops (12 30) 
. 
. 
 12 36 23  Plastic Countertops (12 36)
. 
. 
 12 36 23 13  Plastic-Laminate-Clad Countertops (12 36 23)
. 
. 
 12 36 23 13-0001  Plastic Laminate Countertops (12 36 23 13) 

Note: Includes plywood, medium-density fiberboard (MDF), or particleboard substrates, finished ends, and all 
edge types such as bullnose, ogee, roundover, bevel, etc. 

. 

. 
 12 36 23 13-0002 SF  Plastic Laminate Countertop Without Backsplash ................................................................................................................. 16.19 10.44 

. 
 12 36 23 13-0003 SF Plastic Laminate Countertop With 4" Backsplash ................................................................................................................. 21.60 10.44 

. 
 12 36 23 13-0004 LF Plastic Laminate End Splash For Plastic Laminate Countertops .......................................................................................... 17.36 3.13 

. 
 12 36 23 13-0005 EA Cutout For Sink And/Or Faucet In Plastic Laminate Countertop ........................................................................................... 87.00  

XXXXXXX 
. 
 12 36 61  Simulated Stone Countertops (12 36)
. 
. 
 12 36 61 16  Solid Surfacing Countertops (12 36 61)
. 
. 
 12 36 61 16-0001  Solid Surface Countertops (12 36 61 16) 
. 
. 
 12 36 61 16-0002  Solid Surface Countertops (12 36 61 16-0001) 

Note: Includes finished ends and all edge types such as bullnose, ogee, roundover, bevel, etc. 
. 
. 

 12 36 61 16-0003 SF 1/4" Thick, Solid Color, Solid Surface Backsplash ................................................................................................................ 37.39 6.97 
Note: Quantity based on area of backsplash. Excludes backing material such as cement or water resistant 
gypsum board. 

    For Up To 50, Add  12.20 
    For >50 To 100, Add  7.09 

. 
 12 36 61 16-0004 SF 1/2" Thick, Solid Color, Solid Surface Countertop Without Backsplash ................................................................................ 60.31 10.44 

Note: Quantity based on area of counter, backsplash and apron. Includes drilling holes for fixtures and 1-1/2" 
drop edge with 1/8" radius edges (when apron not used). 

    For Up To 50, Add  19.33 
    For >50 To 100, Add  11.57 
    For Integral 16-7/16" x 13" x 5-1/4" Depth Lavatory Sink (Corian 810), Add  172.69 
    For Integral 20-7/16" x 14-7/16" x 6-1/8" Depth Lavatory Sink (Corian 815), Add  218.35 
    For Integral 17-3/8" x 10-13/16" x 5-1/2" Depth Lavatory Sink (Corian 816), Add  159.40 
    For Integral 14-3/4" x 10-1/2" x 5-1/2" Depth Lavatory Sink (Corian 820), Add  151.93 
    For Integral 18-7/8" x 13-3/4" x 5-7/8" Depth Lavatory Sink (Corian 830), Add  218.35 
    For Integral 20" x 13-3/8" x 6-1/4" Depth Lavatory Sink (Corian 831), Add  218.35 
    For Integral 19-3/4" x 14-1/4" x 5-7/8" Depth Lavatory Sink (Corian 835), Add  218.35 
    For Integral 17" x 14" x 6" Depth Lavatory Sink (Corian 837), Add  218.35 
    For Up To 1.5 SF Integral Single Basin Kitchen Sink, Add  196.76 

Note: Single or double bowl. 
    For >1.5 To 2.25 SF Integral Single Basin Kitchen Sink, Add  342.05 

Note: Single or double bowl. 
    For >2.25 To 3 SF Integral Single Basin Kitchen Sink, Add  458.28 

Note: Single or double bowl. 
    For >3 SF Integral Single Basin Kitchen Sink, Add  496.47 

Note: Single or double bowl. 
    For >3 SF Integral Double Basin Kitchen Sink, Add  496.47 

. 
 12 36 61 16-0005 SF 1/2" Thick, Solid Color, Solid Surface Countertop With 4" Backsplash ................................................................................. 66.57 10.44 

    For Up To 50, Add  21.21 
    For >50 To 100, Add  12.82 
    For Integral 16-7/16" x 13" x 5-1/4" Depth Lavatory Sink (Corian 810), Add  172.69 
    For Integral 20-7/16" x 14-7/16" x 6-1/8" Depth Lavatory Sink (Corian 815), Add  218.35 
    For Integral 17-3/8" x 10-13/16" x 5-1/2" Depth Lavatory Sink (Corian 816), Add  159.40 
    For Integral 14-3/4" x 10-1/2" x 5-1/2" Depth Lavatory Sink (Corian 820), Add  151.93 
    For Integral 18-7/8" x 13-3/4" x 5-7/8" Depth Lavatory Sink (Corian 830), Add  218.35 
    For Integral 20" x 13-3/8" x 6-1/4" Depth Lavatory Sink (Corian 831), Add  218.35 
    For Integral 19-3/4" x 14-1/4" x 5-7/8" Depth Lavatory Sink (Corian 835), Add  218.35 
    For Integral 17" x 14" x 6" Depth Lavatory Sink (Corian 837), Add  218.35 
    For Up To 1.5 SF Integral Single Basin Kitchen Sink, Add  196.76 

Note: Single or double bowl. 
    For >1.5 To 2.25 SF Integral Single Basin Kitchen Sink, Add  342.05 

Note: Single or double bowl. 
    For >2.25 To 3 SF Integral Single Basin Kitchen Sink, Add  458.28 

Note: Single or double bowl. 
    For >3 SF Integral Single Basin Kitchen Sink, Add  496.47 

Note: Single or double bowl. 
    For >3 SF Integral Double Basin Kitchen Sink, Add  496.47 

. 
 12 36 61 16-0006 LF 1/2" Thick, Solid Color, Solid Surface End Splash For Solid Surface Countertops ............................................................... 21.28 4.44 

. 
 12 36 61 16-0007 EA Cutout For Undercounter Sink In Solid Surface Countertop ................................................................................................ 156.60  

Note: Not including integral seamed sinks 
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XXXXXXX 
. 
 12 36 61 16-0008  Integral Seamless Solid Surface Lavatory (12 36 61 16-0001) 

Note: Includes sink cutout and hard seam of lavatory to countertop See CSI section 12 36 61 16-0002 for Solid 
Surface Countertops. 

. 

. 
 12 36 61 16-0009 EA 16-1/2" x 13-1/8"" x 5-1/2" Depth, Integral Solid Surface Lavatory Sink (Corian 810) ......................................................... 208.19  

. 
 12 36 61 16-0010 EA 20-7/16" x 14-7/16" x 6-1/8" Depth, Integral Solid Surface Lavatory Sink (Corian 815) ...................................................... 253.85  

. 
 12 36 61 16-0011 EA 17-3/8" x 10-13/16" x 5-1/2" Depth, Integral Solid Surface Lavatory Sink (Corian 816) ...................................................... 194.90  

. 
 12 36 61 16-0012 EA 14-3/4" x 10-1/2" x 5-1/2" Depth, Integral Solid Surface Lavatory Sink (Corian 820) .......................................................... 187.43  

. 
 12 36 61 16-0013 EA 18-7/8" x 13-3/4" x 5-7/8" Depth, Integral Solid Surface Lavatory Sink (Corian 830) .......................................................... 253.85  

. 
 12 36 61 16-0014 EA 20" x 13-3/8" x 6-1/4" Depth, Integral Solid Surface Lavatory Sink (Corian 831) ................................................................ 253.85  

. 
 12 36 61 16-0015 EA 19-3/4" x 14-1/4" x 5-7/8" Depth, Integral Solid Surface Lavatory Sink (Corian 835) .......................................................... 253.85  

. 
 12 36 61 16-0016 EA 17" x 14" x 6" Depth, Integral Solid Surface Lavatory Sink (Corian 837)............................................................................. 253.85  

XXXXXXX 
. 
 12 36 61 16-0017  Integral Seamless Solid Surface Kitchen Sink (12 36 61 16-0001) 

Note: Includes sink cutout and hard seam of sink to countertop See CSI section 12 36 61 16-0002 for Solid 
Surface Countertops. 

. 

. 
 12 36 61 16-0018 EA Up To 1.5 SF, Single Basin, Integral Solid Surface Kitchen Sink ........................................................................................ 280.29  

. 
 12 36 61 16-0019 EA >1.5 To 2.25 SF, Single Basin, Integral Solid Surface Kitchen Sink ................................................................................... 425.58  

. 
 12 36 61 16-0020 EA >2.25 To 3.0 SF, Single Basin, Integral Solid Surface Kitchen Sink ................................................................................... 541.81  

. 
 12 36 61 16-0021 EA >3.0 SF, Single Basin, Integral Solid Surface Kitchen Sink................................................................................................. 580.00  

. 
 12 36 61 16-0022 EA >3.0 SF, Double Basin, Integral Solid Surface Kitchen Sink ............................................................................................... 580.00  

XXXXXXX 
. 
 12 36 61 19  Quartz Agglomerate Countertops (12 36 61)
. 
. 
 12 36 61 19-0001  Quartz Agglomerate Countertops (12 36 61 19) 

Note: Includes finished ends and all edge types such as bullnose, ogee, roundover, bevel, etc. 
. 
. 

 12 36 61 19-0002 SF 3/4" Thick, Quartz Agglomerate Countertop Without Backsplash ......................................................................................... 89.67 22.97 
. 

 12 36 61 19-0003 SF 1-1/4" Thick, Quartz Agglomerate Countertop Without Backsplash .................................................................................... 106.92 22.97 
. 

 12 36 61 19-0004 SF 3/4" Thick, Quartz Agglomerate Countertop With Backsplash ............................................................................................ 100.60 26.73 
. 

 12 36 61 19-0005 SF 1-1/4" Thick, Quartz Agglomerate Countertop With Backsplash ......................................................................................... 117.83 26.73 
. 

 12 36 61 19-0006 LF Quartz Agglomerate Countertop End Splash For Quartz Agglomerate Countertops ............................................................ 16.27 4.44 
. 

 12 36 61 19-0007 EA Cutout For Sink And/Or Faucet In Quartz Agglomerate Countertop ................................................................................... 156.60  

XXXXXXX 
. 
 12 40  Furnishings and Accessories (12) 
. 
. 
 12 48  Rugs and Mats (12 40) 
. 
. 
 12 48 13  Entrance Floor Mats and Frames (12 48)
. 
. 
 12 48 13 13  Entrance Floor Mats (12 48 13) 
. 
. 
 12 48 13 13-0001  Floor Mats (12 48 13 13) 
. 
. 

 12 48 13 13-0002 SF 3/8" Thick Solid Recessable Floor Mat.................................................................................................................................. 12.48 2.28 
    For Colors, Add  1.58 

. 
 12 48 13 13-0003 SF 1/2" Thick Solid Recessable Floor Mat.................................................................................................................................. 14.91 2.28 

    For Colors, Add  2.07 
. 

 12 48 13 13-0004 SF 3/8" Thick Perforated Recessable Floor Mat ......................................................................................................................... 13.09 2.28 
    For Colors, Add  1.71 

. 
 12 48 13 13-0005 SF 1/2" Thick Perforated Recessable Floor Mat ......................................................................................................................... 15.52 2.28 

    For Colors, Add  2.19 

XXXXXXX 
. 
 12 48 13 13-0006  Link Mats (12 48 13 13) 

Note: Includes nosing. 
. 
. 

 12 48 13 13-0007 SF 3/8" Link Mats, Aluminum ...................................................................................................................................................... 29.92 2.28 
. 

 12 48 13 13-0008 SF Black Rubber Link Mats With Galvanized Tie Rods .............................................................................................................. 12.93 2.28 
. 

 12 48 13 13-0009 SF 3/8" Thick, Galvanized Steel Link Mats ................................................................................................................................. 15.18 2.28 
. 

 12 48 13 13-0010 SF Vinyl Link Mats, Color ........................................................................................................................................................... 13.84 2.28 
. 

 12 48 13 13-0011 LF  Rubber Nosing ........................................................................................................................................................................4.11 1.00 

XXXXXXX 
. 
 12 48 13 13-0012  Duckboard (12 48 13 13) 
. 
. 

 12 48 13 13-0013 SF Aluminum Slats ..................................................................................................................................................................... 43.05 2.72 
. 

 12 48 13 13-0014 SF Hardwood Strips On Rubber Base ........................................................................................................................................ 13.51 2.72 
. 

 12 48 13 13-0015 SF Assembled With Brass Rods And Vinyl Spacers................................................................................................................... 14.70 2.72 
. 

 12 48 13 13-0016 SF Tire Fabric, 3/4" Thick ........................................................................................................................................................... 17.45 2.72 
. 

 12 48 13 13-0017 SF Vinyl, 36" Wide, Hollow Top And Bottom .............................................................................................................................. 14.90 2.72 
. 

 12 48 13 13-0018 SF Vinyl, 36" Wide, Solid Top And Bottom ................................................................................................................................. 22.38 2.72 

XXXXXXX 
. 
 12 48 13 16  Entrance Floor Mat Frames (12 48 13)
. 
. 
 12 48 13 16-0001  Recessed Frames (12 48 13 16) 
. 
. 

 12 48 13 16-0002 LF Aluminum Recessed Embedded Frame ................................................................................................................................ 20.29 4.18 
. 

 12 48 13 16-0003 LF  Bronze Recessed Embedded Frame .................................................................................................................................... 18.69 4.18 

XXXXXXX 
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. 
 12 50  Furniture (12) 
. 
. 
 12 55  Detention Furniture (12 50) 
. 
. 
 12 55 13  Detention Bunks (12 55) 
. 
. 
 12 55 13 00-0001  Wall Mounted Single Bunks (12 55 13) 

Note: 14 Gauge center pan, 7 gauge bracket, painted. 
. 
. 

 12 55 13 00-0002 EA  27" Wide x 80" Long x 12" High Wall Mounted Bunk .......................................................................................................... 346.77 73.08 
. 

 12 55 13 00-0003 EA  32" Wide x 80" Long x 12" High Wall Mounted Bunk .......................................................................................................... 388.99 73.08 
. 

 12 55 13 00-0004 EA  38" Wide x 80" Long x 12" High Wall Mounted Bunk .......................................................................................................... 418.54 73.08 

XXXXXXX 
. 
 12 55 13 00-0005  Floor Supported Single Bunks (12 55 13) 

Note: 14 Gauge center pan, 10 gauge steel brackets, 10 gauge formed steel legs, painted. 
. 
. 

 12 55 13 00-0006 EA  27" Wide x 80" Long x 12" High Floor Mounted Bunk ......................................................................................................... 346.77 73.08 
. 

 12 55 13 00-0007 EA  32" Wide x 80" Long x 12" High Floor Mounted Bunk ......................................................................................................... 388.99 73.08 
. 

 12 55 13 00-0008 EA  38" Wide x 80" Long x 12" High Floor Mounted Bunk ......................................................................................................... 418.54 73.08 
. 

 12 55 13 00-0009 EA Up To 20, Floor Mounted Single Bunk, 75" x 27" x 16" High............................................................................................... 719.02 100.19 
. 

 12 55 13 00-0010 EA >20, Floor Mounted Single Bunk, 75" x 27" x 16" High ....................................................................................................... 615.29 100.19 

XXXXXXX 
. 
 12 55 13 00-0011  Floor Mounted Single Bunks (12 55 13) 

Note: 14 Gauge center pan, 10 gauge formed steel legs, painted. 
. 
. 

 12 55 13 00-0012 EA  27" Wide x 80" Long x 16" High Floor Mounted Bunk ......................................................................................................... 346.77 73.08 
. 

 12 55 13 00-0013 EA  32" Wide x 80" Long x 16" High Floor Mounted Bunk ......................................................................................................... 388.99 73.08 
. 

 12 55 13 00-0014 EA  38" Wide x 80" Long x 16" High Floor Mounted Bunk ......................................................................................................... 418.54 73.08 

XXXXXXX 
. 
 12 55 13 00-0015  Single Stackable Bunks (12 55 13) 

Note: One piece, 10 gauge formed pan, 10 gauge formed steel legs, painted. 
. 
. 

 12 55 13 00-0016 EA  26" Wide x 76" Long x 32" High Stackable Bunk ................................................................................................................ 355.21 73.08 
. 

 12 55 13 00-0017 EA  31" Wide x 76" Long x 32" High Stackable Bunk ................................................................................................................ 367.88 73.08 

XXXXXXX 
. 
 12 55 13 00-0018  Double Bunks (12 55 13) 

Note: 14 Gauge center pans, 10 gauge formed steel legs, painted. 
. 
. 

 12 55 13 00-0019 EA  27" Wide x 80" Long x 52" High Double Bunk ..................................................................................................................... 606.60 97.45 
. 

 12 55 13 00-0020 EA  32" Wide x 80" Long x 52" High Double Bunk ..................................................................................................................... 615.04 97.45 
. 

 12 55 13 00-0021 EA  38" Wide x 80" Long x 52" High Double Bunk ..................................................................................................................... 650.93 97.45 
. 

 12 55 13 00-0022 EA Double Bunk Bed, 75" x 27", Up To 20 ............................................................................................................................ 1,130.41 150.28 
. 

 12 55 13 00-0023 EA Double Bunk Bed, 75" x 27", Over 20 .............................................................................................................................. 1,026.68 150.28 

XXXXXXX 
. 
 12 55 13 00-0024  Non-Removable Storage Drawers For Bunks/Beds (12 55 13) 

Note: 14 Gauge drawer with 10 gauge formed steel guides, painted. 
. 
. 

 12 55 13 00-0025 EA 16" Long x 15" Wide x 7.75" Deep Non Removable Storage Drawer ................................................................................. 155.41 36.54 
. 

 12 55 13 00-0026 EA 24" Long x 23" Wide x 10" Deep Non Removable Storage Drawer .................................................................................... 244.72 38.98 

XXXXXXX 
. 
 12 55 13 00-0027  Expanded Metal Convertible Beds (12 55 13) 

Note: 1/2" #13 Flattened expanded metal pans, welded inside 2" x 1-1/2" x 3/16" angle iron frames, 10 gauge 
formed steel legs with floor mount, 1-1/2" 10 gauge bracing between leg assembly and frame. 

. 

. 
 12 55 13 00-0028 EA 27" Wide x 80" Long x 24" High Expanded Metal Convertible Bed ..................................................................................... 356.15 73.08 

. 
 12 55 13 00-0029 EA 32" Wide x 80" Long x 24" High Expanded Metal Convertible Bed ..................................................................................... 373.66 73.08 

. 
 12 55 13 00-0030 EA 38" Wide x 80" Long x 24" High Expanded Metal Convertible Bed ..................................................................................... 391.16 73.08 

. 
 12 55 13 00-0031 EA  Adapter Kit For Converting Single Bed To Double Deck ....................................................................................................... 50.60  

XXXXXXX 
. 
 12 55 16  Detention Desks (12 55) 
. 
. 
 12 55 16 00-0001  Heavy Duty Desk With Swing Arm Seat (12 55 16) 

Note: Includes 12" diameter 11 gauge stainless steel seat, cast iron swing arm, 10 gauge shelves, stainless steel 
towel bar, 10 gauge steel foot rest, painted. 

. 

. 
 12 55 16 00-0002 EA  36.5" Long x 15.5" Deep x 30" High Desk With Swing Arm Seat, 10 Gauge Steel Top ...................................................... 793.11 77.95 

. 
 12 55 16 00-0003 EA  36.5" Long x 15.5" Deep x 30" High Desk With Swing Arm Seat, 11 Gauge Stainless Steel Top....................................... 999.06 77.95 

XXXXXXX 
. 
 12 55 16 00-0004  Institutional Desk And Seat (12 55 16) 
. 
. 

 12 55 16 00-0005 EA Institutional Desk And Seat, Up To 20 ................................................................................................................................ 926.48 100.19 
. 

 12 55 16 00-0006 EA Institutional Desk And Seat, Over 20 .................................................................................................................................. 822.75 100.19 
. 

 12 55 16 00-0007 EA Institutional Desk, Up To 20 ................................................................................................................................................ 822.75 100.19 
. 

 12 55 16 00-0008 EA Institutional Desk, Over 20 .................................................................................................................................................. 719.02 100.19 

XXXXXXX 
. 
 12 55 19  Detention Stools (12 55) 
. 
. 
 12 55 19 00-0001  Heavy Duty Steel Bench (12 55 19) 

Note: 10 Gauge formed steel seat with rounded corners and edges, painted. 
. 
. 

 12 55 19 00-0002 EA  48" Long x 18" High x 12" Wide Steel Bench ...................................................................................................................... 326.00 58.47 
. 

 12 55 19 00-0003 EA  72" Long x 18" High x 12" Wide Steel Bench ...................................................................................................................... 390.63 63.34 
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. 
 12 55 19 00-0004 EA  96" Long x 18" High x 12" Wide Steel Bench ...................................................................................................................... 431.94 68.22 

XXXXXXX 
. 
 12 55 19 00-0005  Stationary Stools (12 55 19) 

Note: 12" Diameter 11 gauge stainless steel seat, 18" high, 2" schedule 40 steel pipe with welded 6" x 6" 10 
gauge steel base plate bolted to floor. 

. 

. 
 12 55 19 00-0006 EA 12" Diameter Stainless Steel Stationary Stool, 18" High ..................................................................................................... 255.21 58.47 

. 
 12 55 19 00-0007 EA Floor Mounted Stool, 8" x 8" x 20"H, Up To 20 ................................................................................................................... 251.48 40.07 

. 
 12 55 19 00-0008 EA Floor Mounted Stool, 8" x 8" x 20"H, Over 20 ..................................................................................................................... 268.18 40.07 

. 
 12 55 19 00-0009 EA Wall Mounted Swivel Stool, Up To 20 ................................................................................................................................. 349.14 50.09 

. 
 12 55 19 00-0010 EA Wall Mounted Swivel Stool, Over 20 ................................................................................................................................... 286.90 50.09 

XXXXXXX 
. 
 12 55 19 00-0011  Cell Bench (12 55 19) 

Note: 1-3/4" Thick red oak bench top, polyurethane finish. 
. 
. 

 12 55 19 00-0012 EA  48" Long x 12" Wide Cell Bench, Red Oak ......................................................................................................................... 487.53 58.56 
. 

 12 55 19 00-0013 EA  72" Long x 12" Wide Cell Bench, Red Oak ......................................................................................................................... 594.58 63.34 
. 

 12 55 19 00-0014 EA  96" Long x 12" Wide Cell Bench, Red Oak ......................................................................................................................... 660.37 68.22 

XXXXXXX 
. 
 12 55 23  Detention Tables (12 55) 
. 
. 
 12 55 23 00-0001  Wall Mounted Table And Seat Set (12 55 23) 

Note: 7 Gauge steel, painted. 
. 
. 

 12 55 23 00-0002 EA 18" x 12" Wall Mounted Table And Seat Set ....................................................................................................................... 211.40 41.42 

XXXXXXX 
. 
 12 55 23 00-0003  Heavy Duty Picnic Style Table (12 55 23) 

Note: 10 Gauge steel, painted. 
. 
. 

 12 55 23 00-0004 EA  48" Long x 50" Wide x 30" High Steel Picnic - Style Table .................................................................................................. 832.30 73.08 
. 

 12 55 23 00-0005 EA  72" Long x 50" Wide x 30" High Steel Picnic - Style Table ............................................................................................... 1,053.14 77.95 
. 

 12 55 23 00-0006 EA  96" Long x 50" Wide x 30" High Steel Picnic - Style Table ............................................................................................... 1,173.32 85.26 
. 

 12 55 23 00-0007 EA Picnic Table, 72" x 24" Up To 20 ...................................................................................................................................... 1,717.72 135.26 
. 

 12 55 23 00-0008 EA Picnic Table, 72" x 24" Over 20 ........................................................................................................................................ 1,510.26 135.26 

XXXXXXX 
. 
 12 55 23 00-0009  Heavy Duty Picnic Style Table (12 55 23) 

Note: 11 Gauge stainless steel top and benches with 10 gauge steel table base parts, painted. 
. 
. 

 12 55 23 00-0010 EA  48" Long x 50" Wide x 30" High Stainless Steel Picnic - Style Table ............................................................................... 1,412.82 73.08 
. 

 12 55 23 00-0011 EA  72" Long x 50" Wide x 30" High Stainless Steel Picnic - Style Table ............................................................................... 2,003.09 77.95 
. 

 12 55 23 00-0012 EA  96" Long x 50" Wide x 30" High Stainless Steel Picnic - Style Table ............................................................................... 2,123.27 85.26 

XXXXXXX 
. 
 12 55 23 00-0013  Heavy Duty Pedestal Style Table (12 55 23) 

Note: 10 Gauge steel table top with 11 gauge stainless steel, 12" diameter table seats, painted. 
. 
. 

 12 55 23 00-0014 EA  24" Long x 59" Wide x 30" High Steel Pedestal Table ........................................................................................................ 734.00 60.90 
. 

 12 55 23 00-0015 EA  65" Long x 65" Wide x 30" High Steel Pedestal Table ..................................................................................................... 1,176.49 65.78 
. 

 12 55 23 00-0016 EA  65" Long x 87" Wide x 30" High Steel Pedestal Table ..................................................................................................... 1,729.47 73.08 
. 

 12 55 23 00-0017 EA  12" Diameter Stainless Steel Replacement Seat .................................................................................................................. 59.67 9.75 

XXXXXXX 
. 
 12 55 23 00-0018  Heavy Duty Pedestal Style Table (12 55 23) 

Note: 11 Gauge stainless steel table top with 11 gauge stainless steel, 12" diameter table seats, painted. 
. 
. 

 12 55 23 00-0019 EA  24" Long x 59" Wide x 30" High Stainless Steel Pedestal Table ......................................................................................... 913.44 60.90 
. 

 12 55 23 00-0020 EA  65" Long x 65" Wide x 30" High Stainless Steel Pedestal Table ...................................................................................... 1,556.47 65.78 
. 

 12 55 23 00-0021 EA  65" Long x 87" Wide x 30" High Stainless Steel Pedestal Table ...................................................................................... 2,246.67 73.08 
. 

 12 55 23 00-0022 EA  12" Diameter Gray-Primed Steel Replacement Seats ........................................................................................................... 43.89 9.75 
. 

 12 55 23 00-0023 EA 4-MFIN, Pedestal Table, 39-1/2" x 39-1/2" Stainless Steel Table Top, Up To 20 ............................................................ 1,470.18 115.22 
. 

 12 55 23 00-0024 EA 4-MFIN, Pedestal Table, 39-1/2" x 39-1/2" Stainless Steel Table Top, Over 20 .............................................................. 1,262.72 115.22 
. 

 12 55 23 00-0025 EA 6-MRN, Pedestal Table, 63-1/2" x 39-1/2" Stainless Steel Table Top, Up To 20 ............................................................. 1,905.14 125.24 
. 

 12 55 23 00-0026 EA 6-MRN, Pedestal Table, 63-1/2" x 39-1/2" Stainless Steel Table Top, Over 20 ............................................................... 1,697.68 125.24 
. 

 12 55 23 00-0027 EA 8-MON, Pedestal Table, 87-1/2" x 39-1/2" Stainless Steel Table Top, Up To 20 ............................................................. 2,755.02 135.26 
. 

 12 55 23 00-0028 EA 8-MON, Pedestal Table, 87-1/2" x 39-1/2" Stainless Steel Table Top, Up To 20 ............................................................. 2,340.10 135.26 

XXXXXXX 
. 
 12 55 26  Detention Safety Clothes Hooks (12 55)
. 
. 

 12 55 26 00-0001 EA Collapsible Clothes Hook, Screw Type ................................................................................................................................. 61.69 21.47 
. 

 12 55 26 00-0002 EA Collapsible Clothes Hook, Weld-On Type ............................................................................................................................. 55.56 19.49 
. 

 12 55 26 00-0003 EA 8" x 18" Storage Shelf ......................................................................................................................................................... 247.02 38.98 
Note: With four collapsible clothes hooks on 11" x 18" back plate, welded steel plates, anchors. 

. 
 12 55 26 00-0004 EA Shelf With Safety Clothes Hook, 16"Wx8"Deep, Up To 20 ................................................................................................. 287.61 40.07 

. 
 12 55 26 00-0005 EA Shelf With Safety Clothes Hook, 16"Wx8"Deep, Over 20 ................................................................................................... 235.75 40.07 

. 
 12 55 26 00-0006 EA Safety Clothes Hook, Up To 20 ........................................................................................................................................... 117.70 22.54 

. 
 12 55 26 00-0007 EA Safety Clothes Hook, Over 20 ............................................................................................................................................. 138.34 22.54 

XXXXXXX 
. 
 12 55 86  Detention Control Room Furniture (12 55)
. 
. 

 12 55 86 00-0001 EA TV Wall Mount, 22-1/4" Wide x 13-1/2" Deep Tray, Single-Arm .......................................................................................... 244.16 80.54 
. 

 12 55 86 00-0002 EA Wall Mounted TV Shelf, 24"W x 24"Deep, Up To 20 ........................................................................................................... 565.20 75.14 
. 

 12 55 86 00-0003 EA Wall Mounted TV Shelf, 24"W x 24"Deep, Over 20 ............................................................................................................. 513.34 75.14 
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. 
 12 55 86 00-0004 EA Speaking Device With 6" Diameter Stainless Steel Cover Plates .................................................................................... 1,304.87 30.06 

Note: Includes neoprene gaskets, baffle, wire cloth and security screws. 
. 

 12 55 86 00-0005 EA 1" Diameter, 3/16" Thick, Stainless Steel Shower Curtain Rod With 12 Gauge Hooks ....................................................... 568.74 25.05 
. 

 12 55 86 00-0006 LF 20" Depth, 10 Gauge Steel, Wall Mounted Bench .............................................................................................................. 279.01 15.03 
. 

 12 55 86 00-0007 LF 20" Depth, 10 Gauge Steel, Floor Mounted Bench ............................................................................................................. 336.24 12.53 

XXXXXXX 
. 
 12 59  Systems Furniture (12 50) 
. 
. 
 12 59 13  Panel-Hung Component System Furniture (12 59)
. 
. 
 12 59 13 00-0001  Open Office Systems Furniture Components (12 59 13) 

Note: Excludes electrical wire and wiring devices. See CSI section 26 05 19 13-0001 for wire, 26 05 19 16-0011 
for wire, 26 27 26 00-0000 for wiring devices. 

. 

. 
 12 59 13 00-0002 EA 34H 24W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 190.51 5.18 

    For Tackable Acoustical Barrier Panel, Add  37.86 
    For Acoustical Panel, Add  41.15 
    For Enameled Surface, Deduct  -16.46 

. 
 12 59 13 00-0003 EA 34H 30W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 211.74 5.76 

    For Tackable Acoustical Barrier Panel, Add  42.08 
    For Acoustical Panel, Add  45.74 
    For Enameled Surface, Deduct  -18.30 

. 
 12 59 13 00-0004 EA 34H 36W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 226.41 6.15 

    For Tackable Acoustical Barrier Panel, Add  44.99 
    For Acoustical Panel, Add  48.91 
    For Enameled Surface, Deduct  -19.56 

. 
 12 59 13 00-0005 EA 34H 48W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 253.69 6.90 

    For Tackable Acoustical Barrier Panel, Add  50.42 
    For Acoustical Panel, Add  54.80 
    For Enameled Surface, Deduct  -21.92 

. 
 12 59 13 00-0006 EA 42H 24W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 193.55 5.26 

    For Tackable Acoustical Barrier Panel, Add  38.46 
    For Acoustical Panel, Add  41.81 
    For Enameled Surface, Deduct  -16.72 

. 
 12 59 13 00-0007 EA 42H 30W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 218.81 5.93 

    For Tackable Acoustical Barrier Panel, Add  43.49 
    For Acoustical Panel, Add  47.27 
    For Enameled Surface, Deduct  -18.91 

. 
 12 59 13 00-0008 EA 42H 36W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 245.09 6.68 

    For Tackable Acoustical Barrier Panel, Add  48.71 
    For Acoustical Panel, Add  52.94 
    For Enameled Surface, Deduct  -21.18 

. 
 12 59 13 00-0009 EA 42H 48W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 288.06 7.82 

    For Tackable Acoustical Barrier Panel, Add  57.25 
    For Acoustical Panel, Add  62.23 
    For Enameled Surface, Deduct  -24.89 

. 
 12 59 13 00-0010 EA 62H 12W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 186.48 5.07 

    For Tackable Acoustical Barrier Panel, Add  37.06 
    For Acoustical Panel, Add  40.28 
    For Enameled Surface, Deduct  -16.11 

. 
 12 59 13 00-0011 EA 62H 24W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 229.43 6.24 

    For Tackable Acoustical Barrier Panel, Add  45.60 
    For Acoustical Panel, Add  49.56 
    For Enameled Surface, Deduct  -19.82 

. 
 12 59 13 00-0012 EA 62H 36W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 287.05 7.80 

    For Tackable Acoustical Barrier Panel, Add  57.04 
    For Acoustical Panel, Add  62.01 
    For Enameled Surface, Deduct  -24.80 

. 
 12 59 13 00-0013 EA 62H 48W Fabric Covered Panel - Component Systems Furniture ...................................................................................... 343.63 9.33 

    For Tackable Acoustical Barrier Panel, Add  68.29 
    For Acoustical Panel, Add  74.23 
    For Enameled Surface, Deduct  -29.69 

. 
 12 59 13 00-0014 EA 34" Draw Rod Panel Connector Hardware ............................................................................................................................ 10.41 0.28 

. 
 12 59 13 00-0015 EA 42" Draw Rod Panel Connector Hardware ............................................................................................................................ 10.41 0.28 

. 
 12 59 13 00-0016 EA 62" Draw Rod Panel Connector Hardware ............................................................................................................................ 11.10 0.30 

. 
 12 59 13 00-0017 EA 34" Two-Way 90 Degree Panel Connector Hardware ........................................................................................................... 47.86 1.31 

. 
 12 59 13 00-0018 EA 42" Two-Way 90 Degree Panel Connector Hardware ........................................................................................................... 55.49 1.51 

. 
 12 59 13 00-0019 EA 62" Two-Way 90 Degree Panel Connector Hardware ........................................................................................................... 63.82 1.74 

. 
 12 59 13 00-0020 EA 34" Three-Way 90 Degree Panel Connector Hardware ........................................................................................................ 74.22 2.02 

. 
 12 59 13 00-0021 EA 42" Three-Way 90 Degree Panel Connector Hardware ........................................................................................................ 86.01 2.34 

. 
 12 59 13 00-0022 EA 62" Three-Way 90 Degree Panel Connector Hardware ........................................................................................................ 99.88 2.71 

. 
 12 59 13 00-0023 EA 34" Four-Way 90 Degree Panel Connector Hardware .......................................................................................................... 93.64 2.54 

. 
 12 59 13 00-0024 EA 42" Four-Way 90 Degree Panel Connector Hardware ........................................................................................................ 109.60 2.98 

. 
 12 59 13 00-0025 EA 62" Four-Way 90 Degree Panel Connector Hardware ........................................................................................................ 131.78 3.58 

. 
 12 59 13 00-0026 EA 34" Panel End Cap Hardware ............................................................................................................................................... 15.95 0.43 

. 
 12 59 13 00-0027 EA 42" Panel End Cap Hardware ............................................................................................................................................... 18.03 0.49 

. 
 12 59 13 00-0028 EA 62" Panel End Cap Hardware ............................................................................................................................................... 19.42 0.53 

. 
 12 59 13 00-0029 EA 28" Variable Height Panel End Filler ..................................................................................................................................... 17.60 0.49 

Note: Field cut to appropriate length. 
. 

 12 59 13 00-0030 EA Two-Way Trim Cover For Cable Management Raceway ........................................................................................................ 9.07 0.24 
. 

 12 59 13 00-0031 EA Three-Way Trim Cover For Cable Management Raceway ..................................................................................................... 9.55 0.26 
. 

 12 59 13 00-0032 EA Four-Way Trim Cover For Cable Management Raceway ..................................................................................................... 11.07 0.30 
. 

 12 59 13 00-0033 EA Finished End Trim Cover For Cable Management Raceway .................................................................................................. 9.07 0.24 
. 

 12 59 13 00-0034 EA 12" Cable Management Raceway Assembly ........................................................................................................................ 18.61 0.51 
Note: Includes base plate, two side covers, and 2 side cover fillers. 
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. 
 12 59 13 00-0035 EA 24" Cable Management Raceway Assembly ........................................................................................................................ 21.12 0.56 

Note: Includes base plate, two side covers, and 2 side cover fillers. 
. 

 12 59 13 00-0036 EA 30" Cable Management Raceway Assembly ........................................................................................................................ 21.62 0.58 
Note: Includes base plate, two side covers, and 2 side cover fillers. 

. 
 12 59 13 00-0037 EA 36" Cable Management Raceway Assembly ........................................................................................................................ 24.14 0.66 

Note: Includes base plate, two side covers, and 2 side cover fillers. 
. 

 12 59 13 00-0038 EA 48" Cable Management Raceway Assembly ........................................................................................................................ 27.16 0.73 
Note: Includes base plate, two side covers, and 2 side cover fillers. 

. 
 12 59 13 00-0039 EA 24" x 36" Radiused Edge Rectangular Hanging Work Surface ........................................................................................... 146.04 3.96 

. 
 12 59 13 00-0040 EA 30" x 36" Radiused Edge Rectangular Hanging Work Surface ........................................................................................... 179.91 4.88 

. 
 12 59 13 00-0041 EA 24" x 48" Radiused Edge Rectangular Hanging Work Surface ........................................................................................... 169.81 4.62 

. 
 12 59 13 00-0042 EA 30" x 48" Radiused Edge Rectangular Hanging Work Surface ........................................................................................... 212.26 5.76 

. 
 12 59 13 00-0043 EA 24" x 60" Radiused Edge Rectangular Hanging Work Surface ........................................................................................... 214.27 5.82 

. 
 12 59 13 00-0044 EA 30" x 60" Radiused Edge Rectangular Hanging Work Surface ........................................................................................... 269.87 7.35 

. 
 12 59 13 00-0045 EA 24" x 72" Radiused Edge Rectangular Hanging Work Surface ........................................................................................... 260.26 7.07 

. 
 12 59 13 00-0046 EA 30" x 72" Radiused Edge Rectangular Hanging Work Surface ........................................................................................... 326.96 8.88 

. 
 12 59 13 00-0047 EA 30" x 60" Radiused Edge Table .......................................................................................................................................... 580.82 15.80 

. 
 12 59 13 00-0048 EA 30" x 72" Radiused Edge Table .......................................................................................................................................... 634.68 17.27 

. 
 12 59 13 00-0049 EA 14" x 24" Radiused Edge Transaction Surface ..................................................................................................................... 69.74 1.91 

. 
 12 59 13 00-0050 EA 14" x 36" Radiused Edge Transaction Surface ..................................................................................................................... 79.33 2.15 

. 
 12 59 13 00-0051 EA 14" x 48" Radiused Edge Transaction Surface ..................................................................................................................... 88.94 2.41 

. 
 12 59 13 00-0052 EA 14" x 60" Radiused Edge Transaction Surface ................................................................................................................... 110.66 3.01 

. 
 12 59 13 00-0053 EA 14" x 72" Radiused Edge Transaction Surface ................................................................................................................... 132.90 3.62 

. 
 12 59 13 00-0054 EA 14" Right Angle Corner Transaction Surface ...................................................................................................................... 232.47 6.32 

. 
 12 59 13 00-0055 EA Transaction Surface Support ................................................................................................................................................ 18.43 0.50 

. 
 12 59 13 00-0056 EA Plastic Pencil Drawer ............................................................................................................................................................ 20.34 0.49 

. 
 12 59 13 00-0057 EA 15-1/2" x 24" Hanging Shelf .................................................................................................................................................. 67.90 1.85 

. 
 12 59 13 00-0058 EA 15-1/2" x 36" Hanging Shelf .................................................................................................................................................. 73.92 2.00 

. 
 12 59 13 00-0059 EA 15-1/2" x 48" Hanging Shelf .................................................................................................................................................. 78.95 2.15 

. 
 12 59 13 00-0060 EA 24" Flipper Door - Top And Front Closure ........................................................................................................................... 117.17 3.18 

Note: Used with hanging shelf. 
. 

 12 59 13 00-0061 EA 36" Flipper Door - Top And Front Closure ........................................................................................................................... 136.79 3.74 
Note: Used with hanging shelf. 

. 
 12 59 13 00-0062 EA 48" Flipper Door - Top And Front Closure ........................................................................................................................... 156.90 4.26 

Note: Used with hanging shelf. 
. 

 12 59 13 00-0063 EA 24" Suspended Lateral File, Lockable ................................................................................................................................. 404.27 10.93 
. 

 12 59 13 00-0064 EA 30" Suspended Lateral File, Lockable ................................................................................................................................. 426.99 11.54 
. 

 12 59 13 00-0065 EA 36" Suspended Lateral File, Lockable ................................................................................................................................. 450.53 12.17 
. 

 12 59 13 00-0066 EA 48" Suspended Lateral File, Lockable ................................................................................................................................. 492.74 13.32 
. 

 12 59 13 00-0067 EA Fully Adjustable Vinyl Keyboard Tray .................................................................................................................................. 183.06 4.98 
. 

 12 59 13 00-0068 EA Palm Rest For Vinyl Keyboard Tray ...................................................................................................................................... 28.66 0.79 
. 

 12 59 13 00-0069 EA 24" x 36" Radiused Edge Corner Work Surface .................................................................................................................. 231.28 6.30 
. 

 12 59 13 00-0070 EA File Drawer Organizer ........................................................................................................................................................... 74.44 2.02 
. 

 12 59 13 00-0071 EA Suspended Lateral File Converter Bracket ........................................................................................................................... 16.09 0.43 
. 

 12 59 13 00-0072 EA Utility Task Light .................................................................................................................................................................... 80.46 2.19 

XXXXXXX 
. 
 12 59 13 00-0073  Disassemble And Store Systems Furniture Components (12 59 13) 
. 
. 

 12 59 13 00-0074 EA Disassemble And Store 34H 24W Fabric Covered Panel ..................................................................................................... 12.95  
. 

 12 59 13 00-0075 EA Disassemble And Store 34H 30W Fabric Covered Panel ..................................................................................................... 14.40  
. 

 12 59 13 00-0076 EA Disassemble And Store 34H 36W Fabric Covered Panel ..................................................................................................... 15.39  
. 

 12 59 13 00-0077 EA Disassemble And Store 34H 48W Fabric Covered Panel ..................................................................................................... 17.25  
. 

 12 59 13 00-0078 EA Disassemble And Store 42H 24W Fabric Covered Panel ..................................................................................................... 13.16  
. 

 12 59 13 00-0079 EA Disassemble And Store 42H 30W Fabric Covered Panel ..................................................................................................... 14.88  
. 

 12 59 13 00-0080 EA Disassemble And Store 42H 36W Fabric Covered Panel ..................................................................................................... 16.67  
. 

 12 59 13 00-0081 EA Disassemble And Store 42H 48W Fabric Covered Panel ..................................................................................................... 19.59  
. 

 12 59 13 00-0082 EA Disassemble And Store 62H 12W Fabric Covered Panel ..................................................................................................... 12.68  
. 

 12 59 13 00-0083 EA Disassemble And Store 62H 24W Fabric Covered Panel ..................................................................................................... 15.61  
. 

 12 59 13 00-0084 EA Disassemble And Store 62H 36W Fabric Covered Panel ..................................................................................................... 19.52  
. 

 12 59 13 00-0085 EA Disassemble And Store 62H 48W Fabric Covered Panel ..................................................................................................... 23.37  
. 

 12 59 13 00-0086 EA Disassemble And Store 34" Draw Rod Panel Connector Hardware .......................................................................................0.70  
. 

 12 59 13 00-0087 EA Disassemble And Store 42" Draw Rod Panel Connector Hardware .......................................................................................0.70  
. 

 12 59 13 00-0088 EA Disassemble And Store 62" Draw Rod Panel Connector Hardware .......................................................................................0.75  
. 

 12 59 13 00-0089 EA Disassemble And Store 34" Two-Way 90 Degree Panel Connector Hardware .......................................................................3.25  
. 

 12 59 13 00-0090 EA Disassemble And Store 42" Two-Way 90 Degree Panel Connector Hardware .......................................................................3.78  
. 

 12 59 13 00-0091 EA Disassemble And Store 62" Two-Way 90 Degree Panel Connector Hardware .......................................................................4.34  
. 

 12 59 13 00-0092 EA Disassemble And Store 34" Three-Way 90 Degree Panel Connector Hardware ....................................................................5.05  
. 

 12 59 13 00-0093 EA Disassemble And Store 42" Three-Way 90 Degree Panel Connector Hardware ....................................................................5.85  
. 

 12 59 13 00-0094 EA Disassemble And Store 62" Three-Way 90 Degree Panel Connector Hardware ....................................................................6.79  
. 

 12 59 13 00-0095 EA Disassemble And Store 34" Four-Way 90 Degree Panel Connector Hardware ......................................................................6.37  
. 

 12 59 13 00-0096 EA Disassemble And Store 42" Four-Way 90 Degree Panel Connector Hardware ......................................................................7.45  
. 

 12 59 13 00-0097 EA Disassemble And Store 62" Four-Way 90 Degree Panel Connector Hardware ......................................................................8.97  
. 

 12 59 13 00-0098 EA Disassemble And Store 34" Panel End Cap Hardware ...........................................................................................................1.08  
. 

 12 59 13 00-0099 EA Disassemble And Store 42" Panel End Cap Hardware ...........................................................................................................1.23  
. 

 12 59 13 00-0100 EA Disassemble And Store 62" Panel End Cap Hardware ...........................................................................................................1.33  
. 

 12 59 13 00-0101 EA Disassemble And Store Variable Height Panel End Filler .......................................................................................................1.19  
. 

 12 59 13 00-0102 EA Disassemble And Store Two-Way Trim Cover For Cable Management Raceway ..................................................................0.61  
. 

 12 59 13 00-0103 EA Disassemble And Store Three-Way Trim Cover For Cable Management Raceway ...............................................................0.65  
. 

 12 59 13 00-0104 EA Disassemble And Store Four-Way Trim Cover For Cable Management Raceway .................................................................0.75  
. 

 12 59 13 00-0105 EA Disassemble And Store Finished End Trim Cover For Cable Management Raceway ............................................................0.61  
. 

 12 59 13 00-0106 EA Disassemble And Store 12" Cable Management Raceway Assembly ....................................................................................1.27  
. 

 12 59 13 00-0107 EA Disassemble And Store 24" Cable Management Raceway Assembly ....................................................................................1.44  
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. 
 12 59 13 00-0108 EA Disassemble And Store 30" Cable Management Raceway Assembly .................................................................................... 1.47  

. 
 12 59 13 00-0109 EA Disassemble And Store 36" Cable Management Raceway Assembly .................................................................................... 1.64  

. 
 12 59 13 00-0110 EA Disassemble And Store 48" Cable Management Raceway Assembly .................................................................................... 1.85  

. 
 12 59 13 00-0111 EA Disassemble And Store 24" x 36" Radiused Edge Rectangular Hanging Work Surface ......................................................... 9.93  

. 
 12 59 13 00-0112 EA Disassemble And Store 30" x 36" Radiused Edge Rectangular Hanging Work Surface ....................................................... 12.23  

. 
 12 59 13 00-0113 EA Disassemble And Store 24" x 48" Radiused Edge Rectangular Hanging Work Surface ....................................................... 11.55  

. 
 12 59 13 00-0114 EA Disassemble And Store 30" x 48" Radiused Edge Rectangular Hanging Work Surface ....................................................... 14.44  

. 
 12 59 13 00-0115 EA Disassemble And Store 24" x 60" Radiused Edge Rectangular Hanging Work Surface ....................................................... 14.57  

. 
 12 59 13 00-0116 EA Disassemble And Store 30" x 60" Radiused Edge Rectangular Hanging Work Surface ....................................................... 18.36  

. 
 12 59 13 00-0117 EA Disassemble And Store 24" x 72" Radiused Edge Rectangular Hanging Work Surface ....................................................... 17.70  

. 
 12 59 13 00-0118 EA Disassemble And Store 30" x 72" Radiused Edge Rectangular Hanging Work Surface ....................................................... 22.23  

. 
 12 59 13 00-0119 EA Disassemble And Store 30" x 60" Radiused Edge Table ...................................................................................................... 34.34  

. 
 12 59 13 00-0120 EA Disassemble And Store 30" x 72" Radiused Edge Table ...................................................................................................... 43.16  

. 
 12 59 13 00-0121 EA Disassemble And Store 14" x 24" Radiused Edge Transaction Surface ................................................................................. 4.74  

. 
 12 59 13 00-0122 EA Disassemble And Store 14" x 36" Radiused Edge Transaction Surface ................................................................................. 5.39  

. 
 12 59 13 00-0123 EA Disassemble And Store 14" x 48" Radiused Edge Transaction Surface ................................................................................. 6.05  

. 
 12 59 13 00-0124 EA Disassemble And Store 14" x 60" Radiused Edge Transaction Surface ................................................................................. 7.53  

. 
 12 59 13 00-0125 EA Disassemble And Store 14" x 72" Radiused Edge Transaction Surface ................................................................................. 9.04  

. 
 12 59 13 00-0126 EA Disassemble And Store 14" Right Angle Corner Transaction Surface .................................................................................. 15.81  

. 
 12 59 13 00-0127 EA Disassemble And Store Transaction Surface Support ............................................................................................................ 1.25  

. 
 12 59 13 00-0128 EA Disassemble And Store Plastic Pencil Drawer ........................................................................................................................ 1.24  

. 
 12 59 13 00-0129 EA Disassemble And Store 15-1/2" x 24" Hanging Shelf .............................................................................................................. 4.62  

. 
 12 59 13 00-0130 EA Disassemble And Store 15-1/2" x 36" Hanging Shelf .............................................................................................................. 5.03  

. 
 12 59 13 00-0131 EA Disassemble And Store 15-1/2" x 48" Hanging Shelf .............................................................................................................. 5.37  

. 
 12 59 13 00-0132 EA Disassemble And Store 24" Flipper Door And Shelf ............................................................................................................... 7.97  

. 
 12 59 13 00-0133 EA Disassemble And Store 36" Flipper Door And Shelf ............................................................................................................... 9.30  

. 
 12 59 13 00-0134 EA Disassemble And Store 48" Flipper Door And Shelf ............................................................................................................. 10.67  

. 
 12 59 13 00-0135 EA Disassemble And Store 24" Suspended Lateral File ............................................................................................................. 27.31  

. 
 12 59 13 00-0136 EA Disassemble And Store 30" Suspended Lateral File ............................................................................................................. 28.84  

. 
 12 59 13 00-0137 EA Disassemble And Store 36" Suspended Lateral File ............................................................................................................. 30.44  

. 
 12 59 13 00-0138 EA Disassemble And Store 48" Suspended Lateral File ............................................................................................................. 33.29  

. 
 12 59 13 00-0139 EA Disassemble And Store Fully Adjustable Vinyl Keyboard Tray ............................................................................................. 12.45  

. 
 12 59 13 00-0140 EA Disassemble And Store 24" x 36" Radiused Edge Corner Work Surface ............................................................................. 15.73  

. 
 12 59 13 00-0141 EA Disassemble And Store Utility Task Light ............................................................................................................................... 5.47  

XXXXXXX 
. 
 12 59 13 00-0142  Reconfigure Systems Furniture Components (12 59 13) 
. 
. 

 12 59 13 00-0143 EA Reconfigure 34H 24W Fabric Covered Panel ....................................................................................................................... 13.82  
. 

 12 59 13 00-0144 EA Reconfigure 34H 30W Fabric Covered Panel ....................................................................................................................... 15.35  
. 

 12 59 13 00-0145 EA Reconfigure 34H 36W Fabric Covered Panel ....................................................................................................................... 16.42  
. 

 12 59 13 00-0146 EA Reconfigure 34H 48W Fabric Covered Panel ....................................................................................................................... 18.40  
. 

 12 59 13 00-0147 EA Reconfigure 42H 24W Fabric Covered Panel ....................................................................................................................... 14.03  
. 

 12 59 13 00-0148 EA Reconfigure 42H 30W Fabric Covered Panel ....................................................................................................................... 15.87  
. 

 12 59 13 00-0149 EA Reconfigure 42H 36W Fabric Covered Panel ....................................................................................................................... 17.77  
. 

 12 59 13 00-0150 EA Reconfigure 42H 48W Fabric Covered Panel ....................................................................................................................... 20.89  
. 

 12 59 13 00-0151 EA Reconfigure 62H 12W Fabric Covered Panel ....................................................................................................................... 13.53  
. 

 12 59 13 00-0152 EA Reconfigure 62H 24W Fabric Covered Panel ....................................................................................................................... 16.64  
. 

 12 59 13 00-0153 EA Reconfigure 62H 36W Fabric Covered Panel ....................................................................................................................... 20.82  
. 

 12 59 13 00-0154 EA Reconfigure 62H 48W Fabric Covered Panel ....................................................................................................................... 24.91  
. 

 12 59 13 00-0155 EA Reconfigure 34" Draw Rod Panel Connector Hardware ......................................................................................................... 0.75  
. 

 12 59 13 00-0156 EA Reconfigure 42" Draw Rod Panel Connector Hardware ......................................................................................................... 0.75  
. 

 12 59 13 00-0157 EA Reconfigure 62" Draw Rod Panel Connector Hardware ......................................................................................................... 0.80  
. 

 12 59 13 00-0158 EA Reconfigure 34" Two-Way 90 Degree Panel Connector Hardware......................................................................................... 3.47  
. 

 12 59 13 00-0159 EA Reconfigure 42" Two-Way 90 Degree Panel Connector Hardware......................................................................................... 4.03  
. 

 12 59 13 00-0160 EA Reconfigure 62" Two-Way 90 Degree Panel Connector Hardware......................................................................................... 4.63  
. 

 12 59 13 00-0161 EA Reconfigure 34" Three-Way 90 Degree Panel Connector Hardware ...................................................................................... 5.38  
. 

 12 59 13 00-0162 EA Reconfigure 42" Three-Way 90 Degree Panel Connector Hardware ...................................................................................... 6.24  
. 

 12 59 13 00-0163 EA Reconfigure 62" Three-Way 90 Degree Panel Connector Hardware ...................................................................................... 7.24  
. 

 12 59 13 00-0164 EA Reconfigure 34" Four-Way 90 Degree Panel Connector Hardware ........................................................................................ 6.79  
. 

 12 59 13 00-0165 EA Reconfigure 42" Four-Way 90 Degree Panel Connector Hardware ........................................................................................ 7.94  
. 

 12 59 13 00-0166 EA Reconfigure 62" Four-Way 90 Degree Panel Connector Hardware ........................................................................................ 9.56  
. 

 12 59 13 00-0167 EA Reconfigure 34" Panel End Cap Hardware ............................................................................................................................. 1.15  
. 

 12 59 13 00-0168 EA Reconfigure 42" Panel End Cap Hardware ............................................................................................................................. 1.31  
. 

 12 59 13 00-0169 EA Reconfigure 62" Panel End Cap Hardware ............................................................................................................................. 1.41  
. 

 12 59 13 00-0170 EA Reconfigure Variable Height Panel End Filler ......................................................................................................................... 1.28  
. 

 12 59 13 00-0171 EA Reconfigure Two-Way Trim Cover For Cable Management Raceway .................................................................................... 0.65  
. 

 12 59 13 00-0172 EA Reconfigure Three-Way Trim Cover For Cable Management Raceway ................................................................................. 0.69  
. 

 12 59 13 00-0173 EA Reconfigure Four-Way Trim Cover For Cable Management Raceway ................................................................................... 0.80  
. 

 12 59 13 00-0174 EA Reconfigure Finished End Trim Cover For Cable Management Raceway .............................................................................. 0.65  
. 

 12 59 13 00-0175 EA Reconfigure 12" Cable Management Raceway Assembly ...................................................................................................... 1.35  
. 

 12 59 13 00-0176 EA Reconfigure 24" Cable Management Raceway Assembly ...................................................................................................... 1.54  
. 

 12 59 13 00-0177 EA Reconfigure 30" Cable Management Raceway Assembly ...................................................................................................... 1.57  
. 

 12 59 13 00-0178 EA Reconfigure 36" Cable Management Raceway Assembly ...................................................................................................... 1.75  
. 

 12 59 13 00-0179 EA Reconfigure 48" Cable Management Raceway Assembly ...................................................................................................... 1.97  
. 

 12 59 13 00-0180 EA Reconfigure 24" x 36" Radiused Edge Rectangular Hanging Work Surface ......................................................................... 10.59  
. 

 12 59 13 00-0181 EA Reconfigure 30" x 36" Radiused Edge Rectangular Hanging Work Surface ......................................................................... 13.04  
. 

 12 59 13 00-0182 EA Reconfigure 24" x 48" Radiused Edge Rectangular Hanging Work Surface ......................................................................... 12.31  
. 

 12 59 13 00-0183 EA Reconfigure 30" x 48" Radiused Edge Rectangular Hanging Work Surface ......................................................................... 15.39  
. 

 12 59 13 00-0184 EA Reconfigure 24" x 60" Radiused Edge Rectangular Hanging Work Surface ......................................................................... 15.53  
. 

 12 59 13 00-0185 EA Reconfigure 30" x 60" Radiused Edge Rectangular Hanging Work Surface ......................................................................... 19.57  
. 

 12 59 13 00-0186 EA Reconfigure 24" x 72" Radiused Edge Rectangular Hanging Work Surface ......................................................................... 18.87  
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. 
 12 59 13 00-0187 EA Reconfigure 30" x 72" Radiused Edge Rectangular Hanging Work Surface ......................................................................... 23.71  

. 
 12 59 13 00-0188 EA Reconfigure 30" x 60" Radiused Edge Table ........................................................................................................................ 42.12  

. 
 12 59 13 00-0189 EA Reconfigure 30" x 72" Radiused Edge Table ........................................................................................................................ 46.02  

. 
 12 59 13 00-0190 EA Reconfigure 14" x 24" Radiused Edge Transaction Surface ...................................................................................................5.06  

. 
 12 59 13 00-0191 EA Reconfigure 14" x 36" Radiused Edge Transaction Surface ...................................................................................................5.75  

. 
 12 59 13 00-0192 EA Reconfigure 14" x 48" Radiused Edge Transaction Surface ...................................................................................................6.45  

. 
 12 59 13 00-0193 EA Reconfigure 14" x 60" Radiused Edge Transaction Surface ...................................................................................................8.02  

. 
 12 59 13 00-0194 EA Reconfigure 14" x 72" Radiused Edge Transaction Surface ...................................................................................................9.64  

. 
 12 59 13 00-0195 EA Reconfigure 14" Right Angle Corner Transaction Surface .................................................................................................... 16.86  

. 
 12 59 13 00-0196 EA Reconfigure Transaction Surface Support ..............................................................................................................................1.34  

. 
 12 59 13 00-0197 EA Reconfigure 15-1/2" x 24" Hanging Shelf ................................................................................................................................4.92  

. 
 12 59 13 00-0198 EA Reconfigure 15-1/2" x 36" Hanging Shelf ................................................................................................................................5.36  

. 
 12 59 13 00-0199 EA Reconfigure 15-1/2" x 48" Hanging Shelf ................................................................................................................................5.72  

. 
 12 59 13 00-0200 EA Reconfigure 24" Flipper Door And Shelf .................................................................................................................................8.50  

. 
 12 59 13 00-0201 EA Reconfigure 36" Flipper Door And Shelf .................................................................................................................................9.92  

. 
 12 59 13 00-0202 EA Reconfigure 48" Flipper Door And Shelf ............................................................................................................................... 11.38  

. 
 12 59 13 00-0203 EA Reconfigure 24" Suspended Lateral File ............................................................................................................................... 29.13  

. 
 12 59 13 00-0204 EA Reconfigure 30" Suspended Lateral File ............................................................................................................................... 30.77  

. 
 12 59 13 00-0205 EA Reconfigure 36" Suspended Lateral File ............................................................................................................................... 32.47  

. 
 12 59 13 00-0206 EA Reconfigure 48" Suspended Lateral File ............................................................................................................................... 35.51  

. 
 12 59 13 00-0207 EA Reconfigure 24" x 36" Radiused Edge Corner Work Surface................................................................................................ 16.77  

XXXXXXX 
. 
 12 60  Multiple Seating (12) 
. 
. 
 12 61  Fixed Audience Seating (12 60) 

See CSI section 12 01 60 00-0001 for seat repairs. 
. 
. 
 12 61 13  Upholstered Audience Seating (12 61) 
. 
. 
 12 61 13 00-0001  Upholstered Audience Seating (12 61 13) 
. 
. 

 12 61 13 00-0002 EA Upholstered Seat, Upholstered Back With Polymer Rear Panel, Number 4 Chair Platform, Fixed Audience 
Seating (Irwin Marquee 51.12.00.4) ................................................................................................................................... 581.09 43.69 

Note: Includes Marquee back with polymer rear panel, upholstered cover over 2” foam, number 12 self rising 
seat with ergo substrate, open aisle standards, number 4 steel chair platform, floor mount, and comfort curved 
polymer arms. 

    For >100 To 249, Deduct  -72.92 
    For >249 To 749, Deduct  -87.50 
    For >749, Deduct  -97.22 
    For Up To 9, Add  792.38 
    For >9 To 24, Add  315.98 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 

. 
 12 61 13 00-0003 EA Upholstered Seat, Upholstered Back With Polymer Rear Panel, Number 4 Chair Platform, Fixed Audience 

Seating With Veneer Insert Aisle Panel (Irwin Marquee 51.12.10.4) ................................................................................. 613.01 43.69 
Note: Includes Marquee back with polymer rear panel, upholstered cover over 2” foam, number 12 self rising 
seat with ergo substrate, number 10 aisle panel with veneer insert panel, number 4 steel chair platform, floor 
mount, and flat solid hardwood arms. 

    For >100 To 249, Deduct  -77.71 
    For >249 To 749, Deduct  -93.25 
    For >749, Deduct  -103.61 
    For Up To 9, Add  792.60 
    For >9 To 24, Add  316.00 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 

. 
 12 61 13 00-0004 EA Upholstered Seat, Upholstered Back With Veneer Surfaced Rear Panel, Number 4 Chair Platform, Fixed 

Audience Seating (Irwin Saturn 22.12.00.4) ...................................................................................................................... 759.29 43.69 
Note: Includes Saturn back with veneer surfaced rear panel and exposed fasteners, upholstered cover over 2” 
foam, number 12 self rising seat with ergo substrate, open aisle standards, number 4 steel chair platform, floor 
mount, and comfort curved polymer arms. 

    For >100 To 249, Deduct  -99.65 
    For >249 To 749, Deduct  -119.58 
    For >749, Deduct  -132.86 
    For Up To 9, Add  797.18 
    For >9 To 24, Add  318.87 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 

. 
 12 61 13 00-0005 EA Upholstered Seat, Upholstered Back With Veneer Surfaced Rear Panel, Number 4 Chair Platform, Fixed 

Audience Seating With Veneer Insert Aisle Panel (Irwin Saturn 22.12.10.4) ..................................................................... 791.07 43.69 
Note: Includes Saturn back with veneer surfaced rear panel and exposed fasteners, upholstered cover over 2” 
foam, number 12 self rising seat with ergo substrate, number 10 aisle panel with veneer insert panel, number 4 
steel chair platform, floor mount, and comfort curved polymer arms 

    For >100 To 249, Deduct  -104.42 
    For >249 To 749, Deduct  -125.30 
    For >749, Deduct  -139.22 
    For Up To 9, Add  793.55 
    For >9 To 24, Add  320.21 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 
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. 
 12 61 13 00-0006 EA Upholstered Seat, Upholstered Back With Polymer Rear Panel, Number 4 Chair Platform, Fixed Audience 

Seating (Irwin Citation 90.12.00.4) ..................................................................................................................................... 506.54 43.69 
Note: Includes Citation back with polymer rear panel, upholstered cover over 2” foam, number 12 self rising seat 
with ergo substrate, open aisle standards, number 4 steel chair platform, floor mount, and comfort curved 
polymer arms. 

    For >100 To 249, Deduct  -61.74 
    For >249 To 749, Deduct  -74.08 
    For >749, Deduct  -82.31 
    For Up To 9, Add  794.33 
    For >9 To 24, Add  316.91 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 

. 
 12 61 13 00-0007 EA Upholstered Seat, Upholstered Back With Polymer Rear Panel, Number 4 Chair Platform, Fixed Audience 

Seating With Laminate Insert Aisle Panel (Irwin Citation 90.12.10.4) ................................................................................ 512.92 43.69 
Note: Includes Citation back with polymer rear panel, upholstered cover over 2” foam, number 12 self rising seat 
with ergo substrate, number 10 aisle panel with laminate insert panel, number 4 steel chair platform, floor mount, 
and comfort curved polymer arms. 

    For >100 To 249, Deduct  -62.69 
    For >249 To 749, Deduct  -75.23 
    For >749, Deduct  -83.59 
    For Up To 9, Add  794.11 
    For >9 To 24, Add  317.64 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 

. 
 12 61 13 00-0008 EA Upholstered Seat, Upholstered Back With Polymer Rear Panel, Number 4 Chair Platform, Fixed Audience 

Seating With Laminate Surfaced Aisle Panel (Irwin Citation 90.12.86.4) ........................................................................... 540.33 43.69 
Note: Includes Citation back with polymer rear panel, upholstered cover over 2” foam, number 12 self rising seat 
with ergo substrate, number 86 laminate surfaced aisle panel, number 4 steel chair platform, floor mount, and flat 
solid hardwood arms. 

    For >100 To 249, Deduct  -66.80 
    For >249 To 749, Deduct  -80.16 
    For >749, Deduct  -89.07 
    For Up To 9, Add  792.74 
    For >9 To 24, Add  316.21 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 

XXXXXXX 
. 
 12 61 16  Molded-Plastic Audience Seating (12 61)
. 
. 
 12 61 16 00-0001  Molded-Plastic Audience Seating (12 61 16) 
. 
. 

 12 61 16 00-0002 EA Molded Polymer Seat, Molded Polymer Back, Number 30 Chair Platform, Fixed Audience Seating (Irwin Patriot 
30.52.00.30) ....................................................................................................................................................................... 384.50 43.69 

Note: Includes Patriot back, double wall polymer, number 52 self rising seat torsion spring seat lift, open aisle 
standards, number 30 steel chair platform, floor mount, and polymer arms. 

    For >100 To 249, Deduct  -43.43 
    For >249 To 749, Deduct  -52.12 
    For >749, Deduct  -57.91 
    For Up To 9, Add  793.31 
    For >9 To 24, Add  318.48 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 

. 
 12 61 16 00-0003 EA Molded Polymer Seat, Molded Polymer Back, Number 30 Chair Platform, Fixed Audience Seating With Laminate 

Surfaced Aisle Panel (Irwin Patriot 30.52.36.30) ............................................................................................................... 432.79 43.69 
Note: Includes Patriot back, double wall polymer, number 52 self rising seat torsion spring seat lift, number 36 
laminate surfaced aisle panel, number 30 steel chair platform, floor mount, and flat laminate surfaced arms. 

    For >100 To 249, Deduct  -50.67 
    For >249 To 749, Deduct  -60.81 
    For >749, Deduct  -67.56 
    For Up To 9, Add  793.88 
    For >9 To 24, Add  317.55 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 

XXXXXXX 
. 
 12 61 19  Plywood/Hardwood Audience Seating (12 61)
. 
. 
 12 61 19 00-0001  Plywood/Hardwood Audience Seating (12 61 19) 
. 
. 

 12 61 19 00-0002 EA Veneered Hardwood Seat, Veneered Hardwood Back With Polymer Rear Panel, Number 4 Chair Platform, Fixed 
Audience Seating (Irwin Crusader 1.14.00.4) .................................................................................................................... 593.86 43.69 

Note: Includes Crusader back, veneer surfaced, number 14 self rising seat, open aisle standards, number 4 steel 
chair platform, floor mount, and flat solid hardwood arms. 

    For >100 To 249, Deduct  -74.83 
    For >249 To 749, Deduct  -89.80 
    For >749, Deduct  -99.78 
    For Up To 9, Add  793.24 
    For >9 To 24, Add  319.29 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 
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. 
 12 61 19 00-0003 EA Veneered Hardwood Seat, Veneered Hardwood Back With Polymer Rear Panel, Number 4 Chair Platform, Fixed 

Audience Seating With Veneer Surfaced Aisle Panel (Irwin Crusader 1.14.86.4) ............................................................. 644.72 43.69 
Note: Includes Crusader back, veneer surfaced, number 14 self rising seat, number 86 veneer surfaced aisle 
panel, number 4 steel chair platform, floor mount, and flat solid hardwood arms. 

    For >100 To 249, Deduct  -82.46 
    For >249 To 749, Deduct  -98.96 
    For >749, Deduct  -109.95 
    For Up To 9, Add  797.14 
    For >9 To 24, Add  318.86 
    For Expansion Anchor Mounting With Anchor Caps, Add  23.94 
    For Epoxy Anchor Mounting With Anchor Caps, Add  28.12 

XXXXXXX 
. 
 12 61 21  Fixed Audience Seating Accessories (12 61)
. 
. 
 12 61 21 00-0001  Fixed Audience Seating Accessories (12 61 21) 
. 
. 

 12 61 21 00-0002 EA 100 Square Inch, Self Storing Writing Tablet For Number 4 Chair Platform, Fixed Audience Seating (Irwin) ..................... 205.12  
    For >100 To 249, Deduct  -29.34 
    For >249 To 749, Deduct  -35.21 
    For >749, Deduct  -39.12 

. 
 12 61 21 00-0003 EA 120 Square Inch, Self Storing Writing Tablet For Number 4 Chair Platform, Fixed Audience Seating (Irwin) ..................... 208.89  

    For >100 To 249, Deduct  -29.91 
    For >249 To 749, Deduct  -35.89 
    For >749, Deduct  -39.88 

. 
 12 61 21 00-0004 EA 151 Square Inch, Self Storing Writing Tablet For Number 4 Chair Platform, Fixed Audience Seating (Irwin) ..................... 218.70  

    For >100 To 249, Deduct  -31.38 
    For >249 To 749, Deduct  -37.66 
    For >749, Deduct  -41.84 

. 
 12 61 21 00-0005 EA 98 Square Inch, Tru-Fold Writing Tablet For Number 30 Chair Platform, Fixed Audience Seating (Irwin) .......................... 205.12  

    For >100 To 249, Deduct  -29.34 
    For >249 To 749, Deduct  -35.21 
    For >749, Deduct  -39.12 

. 
 12 61 21 00-0006 EA 105 Square Inch, Tru-Fold Writing Tablet For Number 30 Chair Platform, Fixed Audience Seating (Irwin) ........................ 219.53  

    For >100 To 249, Deduct  -31.50 
    For >249 To 749, Deduct  -37.81 
    For >749, Deduct  -42.01 

. 
 12 61 21 00-0007 EA Rubber Foot Shrouds For Number 4 Chair Platform (Per Chair), Fixed Audience Seating (Irwin) ........................................ 16.86  

XXXXXXX 
. 
 12 62  Portable-Audience Seating (12 60) 
. 
. 
 12 62 23  Portable Bleachers (12 62) 
. 
. 
 12 62 23 00-0001  Metal Bleachers, Outdoor, Portable (12 62 23) 

Note: Average seating is 18". 
. 
. 
 12 62 23 00-0002  Non-Elevated Portable Aluminum Bleacher (12 62 23 00-0001) 
. 
. 

 12 62 23 00-0003 SEA 2 To 5 Rows, Non Elevated Portable Aluminum Bleacher Price Per Seat ............................................................................ 99.16 3.80 
    For Each "Tip and Roll" Set (Includes Two Fixed Wheels), Add To Total Structure  165.00 
    For Each "Flip and Roll" Set (Includes Four Wheels), Add To Total Structure  335.00 

XXXXXXX 
. 
 12 62 23 00-0004  Non-Elevated Portable Aluminum Bleacher (12 62 23 00-0001) 

Note: Includes side and back fence. 
. 
. 

 12 62 23 00-0005 SEA 5 Rows, Non Elevated Portable Aluminum Bleacher .......................................................................................................... 129.30 3.80 
Note: Including side and back fence. 

    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 
Between Rows), Add  35.00 

. 
 12 62 23 00-0006 SEA 6 To 10 Rows, Non Elevated Portable Aluminum Bleacher ................................................................................................ 147.11 3.99 

Note: Including side and back fence. 
    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 

Between Rows), Add  35.00 
. 

 12 62 23 00-0007 SEA 11 To 15 Rows, Non Elevated Portable Aluminum Bleacher .............................................................................................. 153.59 4.19 
Note: Including side and back fence. 

    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 
Between Rows), Add  35.00 

XXXXXXX 
. 
 12 62 23 00-0008  Non-Elevated Portable Aluminum Bleacher (12 62 23 00-0001) 

Note: Includes side and back fence and center aisle with rails. 
. 
. 

 12 62 23 00-0009 SEA 5 Rows, Non Elevated Portable Aluminum Bleacher .......................................................................................................... 200.76 4.29 
Note: Including side and back fence and center aisle with hand rails. 

    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 
Between Rows), Add  35.00 

. 
 12 62 23 00-0010 SEA 6 To 10 Rows, Non Elevated Portable Aluminum Bleacher ................................................................................................ 229.23 4.50 

Note: Including side and back fence and center aisle with hand rails. 
    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 

Between Rows), Add  35.00 
. 

 12 62 23 00-0011 SEA 11 To 15 Rows, Non Elevated Portable Aluminum Bleacher .............................................................................................. 248.51 4.76 
Note: Including side and back fence and center aisle with hand rails. 

    For Elevated Structure (Includes Additional Front Rail, A Front Walkway With Stairways On Either Side, Double Foot Boards 
Between Rows), Add  35.00 
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. 
13  Special Construction 
. 
. 
 13 10  Special Facility Components (13) 
. 
. 
 13 11  Swimming Pools (13 10) 
. 
. 
 13 11 46  Swimming Pool Accessories (13 11)
. 
. 
 13 11 46 00-0001  Diving Stand (13 11 46) 
. 
. 

 13 11 46 00-0002 EA  Diving Stand, 3 M Galvanized Steel Swimming Pool Equipment ................................................................................... 21,612.87 2,611.30 
. 

 13 11 46 00-0003 EA  Diving Stand, 3 M Stainless Steel Swimming Pool Equipment ...................................................................................... 20,997.07 2,611.30 
. 

 13 11 46 00-0004 EA  Diving Stand, 1 M Galvanized Steel Swimming Pool Equipment ................................................................................... 12,597.17 1,044.52 
. 

 13 11 46 00-0005 EA  Diving Stand, 1 M Stainless Steel Swimming Pool Equipment ...................................................................................... 12,567.90 1,044.52 
. 

 13 11 46 00-0006 EA Diving Stand, 1/2 M Galvanized Steel With Stainless Steel Rails .................................................................................... 4,680.51 484.66 

XXXXXXX 
. 
 13 11 46 00-0007  Diving Boards (13 11 46) 
. 
. 

 13 11 46 00-0008 EA  14' Long, Aluminum Diving Boards .................................................................................................................................. 4,371.70 386.47 
    For Wheel Adjuster, Add  113.63 

. 
 13 11 46 00-0009 EA  14' Long, Fiberglass Diving Boards .................................................................................................................................. 1,974.78 386.47 

    For Wheel Adjuster, Add  113.63 
. 

 13 11 46 00-0010 EA  8' Long, Fiberglass Diving Board ..................................................................................................................................... 1,226.55 320.67 
    For Wheel Adjuster, Add  106.31 

. 
 13 11 46 00-0011 EA  10' Long, Fiberglass Diving Board ................................................................................................................................... 1,508.57 342.60 

    For Wheel Adjuster, Add  108.74 
. 

 13 11 46 00-0012 EA  12' Long, Fiberglass Diving Board ................................................................................................................................... 1,786.57 365.58 
    For Wheel Adjuster, Add  111.27 

XXXXXXX 
. 
 13 11 46 00-0013  Heavy Duty Ladders (13 11 46) 
. 
. 

 13 11 46 00-0014 EA  Ladders, 2 Tread, Galvanized Steel Swimming Pool Equipment ..................................................................................... 1,167.22 149.37 
. 

 13 11 46 00-0015 EA  Ladders, 2 Tread, Stainless Steel Swimming Pool Equipment ........................................................................................ 1,468.52 149.37 
. 

 13 11 46 00-0016 EA  Ladders, 4 Tread, Galvanized Steel Swimming Pool Equipment ..................................................................................... 1,341.06 172.35 
. 

 13 11 46 00-0017 EA  Ladders, 4 Tread, Stainless Steel Swimming Pool Equipment ........................................................................................ 1,799.97 172.35 

XXXXXXX 
. 
 13 11 46 00-0018  Lifeguard Chair (13 11 46) 
. 
. 

 13 11 46 00-0019 EA  Lifeguard Chair, Galvanized Swimming Pool Equipment ................................................................................................. 2,808.40 386.47 
. 

 13 11 46 00-0020 EA  Lifeguard Chair, Stainless Steel Swimming Pool Equipment ........................................................................................... 3,348.93 386.47 

XXXXXXX 
. 
 13 11 46 00-0021  Underwater Lights (13 11 46) 
. 
. 

 13 11 46 00-0022 EA Lights, Underwater, 12 Volt, With Transformer Swimming Pool Equipment........................................................................ 448.16 126.47 
. 

 13 11 46 00-0023 EA Lights, Underwater, 110 Volt, Swimming Pool Equipment .................................................................................................. 439.19 126.47 

XXXXXXX 
. 
 13 11 46 00-0024  Pool Covers (13 11 46) 

Note: Includes cover straps and tension springs. 
. 
. 

 13 11 46 00-0025 SF  Pool Covers, Reinforced Polyethylene .................................................................................................................................. 12.15 5.28 
. 

 13 11 46 00-0026 SF  Pool Cover, Vinyl Water Tube ............................................................................................................................................... 12.51 5.28 

XXXXXXX 
. 
 13 11 46 00-0027  Slides With Water Tube (13 11 46) 
. 
. 

 13 11 46 00-0028 EA  Swim Pool Slide ............................................................................................................................................................... 3,145.63 587.54 

XXXXXXX 
. 
 13 11 46 00-0029  Curved Slides With Water Tube (13 11 46) 
. 
. 

 13 11 46 00-0030 EA 8 Ft Curved With Continuous Flowing Water ................................................................................................................... 2,256.29 799.37 

XXXXXXX 
. 
 13 12  Fountains (13 10) 
. 
. 
 13 12 13  Exterior Fountains (13 12) 
. 
. 
 13 12 13 00-0001  Fountains/Aerators (13 12 13) 
. 
. 

 13 12 13 00-0002 EA 1/2 HP Pump, Single Phase With 100' Cord .................................................................................................................... 2,302.73 153.79 
. 

 13 12 13 00-0003 EA 3/4 HP Pump, Single Phase With 100' Cord .................................................................................................................... 2,548.03 157.18 
. 

 13 12 13 00-0004 EA 1 HP Pump, Single Phase With 100' Cord ....................................................................................................................... 2,581.17 160.98 
. 

 13 12 13 00-0005 EA 1-1/2 HP Pump, Single Phase With 100' Cord ................................................................................................................. 2,709.12 164.79 
. 

 13 12 13 00-0006 EA 2 HP Pump, Single Phase With 100' Cord ....................................................................................................................... 2,838.08 169.01 
. 

 13 12 13 00-0007 EA 5 HP Pump, Three Phase With 200' Cord ........................................................................................................................ 6,116.73 173.23 
. 

 13 12 13 00-0008 EA 7-1/2 HP Pump, Three Phase With 200' Cord.................................................................................................................. 7,004.63 177.88 
. 

 13 12 13 00-0009 EA 10 HP Pump, Three Phase With 200' Cord ...................................................................................................................... 7,774.14 182.53 
. 

 13 12 13 00-0010 EA 15 HP Pump, Three Phase With 200' Cord ...................................................................................................................... 9,847.12 187.60 
. 

 13 12 13 00-0011 EA Aerator Nozzle .................................................................................................................................................................... 615.18 84.50 

XXXXXXX 
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. 
 13 20  Special Purpose Rooms (13) 
. 
. 
 13 21  Controlled Environment Rooms (13 20) 
. 
. 
 13 21 26  Cold Storage Rooms (13 21) 
. 
. 
 13 21 26 13  Walk-in Coolers (13 21 26) 

See CSI section 11 41 23 00-0000 for walk-in coolers. 
. 
. 
 13 30  Special Structures (13) 
. 
. 
 13 34  Fabricated Engineered Structures (13 30) 
. 
. 
 13 34 16  Grandstands and Bleachers (13 34) 
. 
. 
 13 34 16 13  Grandstands (13 34 16) 
. 
. 
 13 34 16 13-0001  Permanent Grandstands, Wood Seat, Steel Frame (13 34 16 13) 
. 
. 
 13 34 16 13-0002  3 To 15 Tiers (13 34 16 13-0001) 
. 
. 

 13 34 16 13-0003 SEA 3-15 Tier Permanent Grandstand Price Per Seat.................................................................................................................. 71.14 7.61 

XXXXXXX 
. 
 13 34 16 13-0004  16 To 30 Tiers (13 34 16 13-0001) 
. 
. 

 13 34 16 13-0005 SEA 16-30 Tier Permanent Grandstand Price Per Seat .............................................................................................................. 108.21 8.56 

XXXXXXX 
. 
 13 34 19  Metal Building Systems (13 34) 

Note: Includes material, delivery to site, factory design analysis with report, engineered foundation design, shop drawings, and 
assembly of building on site. 

. 

. 
 13 34 19 00-0001  Pre-Engineered Metal Buildings (13 34 19) 

Note: Free standing base buildings have a live load of 12 PSF and a wind load of 16.4 PSF (80 MPH). Includes 
anchoring and fasteners to concrete foundation. Includes design for foundation footings and piers. Includes a 
prime coated structural frame, painted steel wall panels 26 gauge, standing seam roof panels 26 gauge, roof 1 in 
12 slope. Includes material, delivery to site, lifting equipment (crane) for erection, factory design analysis with 
report, engineered foundation design, shop drawings, and assembly of building on site. Eave height is measured 
from the top of slab to the underside of the roof deck. Excludes foundations and slab. See CSI section 03 31 13 
00-0001 for concrete slab, 03 31 13 00-0010 for concrete foundations, 13 34 19 00-0109 for metal building 
options. 

. 

. 
 13 34 19 00-0002  Clear Span Rigid Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0003  20' To 30' Wide Clear Span Rigid Frame Pre-Engineered Metal Buildings (13 

34 19 00-0002) 
. 
. 

 13 34 19 00-0004 GSF 10' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 
Siding ................................................................................................................................................................................... 23.30 6.70 

    For 30' To 49' In Length Only, Add  1.92 
    For 50' To 69' In Length Only, Add  1.05 
    For 70' To 99' In Length Only, Add  0.43 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.70 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.17 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.75 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.27 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.80 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.43 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.59 
    For Single Slope Frame Roof, Add  1.20 
    For Each SF Of 24 Gauge Wall Panel, Add  0.66 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.94 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0005 GSF 12' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 25.05 7.36 
    For 30' To 49' In Length Only, Add  1.98 
    For 50' To 69' In Length Only, Add  1.08 
    For 70' To 99' In Length Only, Add  0.45 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.75 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.25 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.88 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.44 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.01 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.76 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.01 
    For Single Slope Frame Roof, Add  1.24 
    For Each SF Of 24 Gauge Wall Panel, Add  0.71 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.02 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0006 GSF 14' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 27.02 8.12 
    For 30' To 49' In Length Only, Add  2.04 
    For 50' To 69' In Length Only, Add  1.11 
    For 70' To 99' In Length Only, Add  0.46 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.81 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.35 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.03 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.63 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.24 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.13 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.48 
    For Single Slope Frame Roof, Add  1.27 
    For Each SF Of 24 Gauge Wall Panel, Add  0.76 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.12 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0007 GSF 16' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 29.16 8.89 
    For 30' To 49' In Length Only, Add  2.13 
    For 50' To 69' In Length Only, Add  1.16 
    For 70' To 99' In Length Only, Add  0.48 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.87 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.46 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.19 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.84 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.50 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.54 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.00 
    For Single Slope Frame Roof, Add  1.33 
    For Each SF Of 24 Gauge Wall Panel, Add  0.82 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.22 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0008 GSF 18' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 31.35 9.65 
    For 30' To 49' In Length Only, Add  2.24 
    For 50' To 69' In Length Only, Add  1.22 
    For 70' To 99' In Length Only, Add  0.50 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.94 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.57 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.35 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.06 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.76 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.96 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.52 
    For Single Slope Frame Roof, Add  1.40 
    For Each SF Of 24 Gauge Wall Panel, Add  0.88 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.31 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0009 GSF 20' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 34.41 10.36 
    For 30' To 49' In Length Only, Add  2.58 
    For 50' To 69' In Length Only, Add  1.41 
    For 70' To 99' In Length Only, Add  0.58 
    For >1 In 12 Slope To 3 In 12 Slope, Add  1.03 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.72 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.58 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.35 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.13 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  6.54 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  8.26 
    For Single Slope Frame Roof, Add  1.62 
    For Each SF Of 24 Gauge Wall Panel, Add  0.97 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.40 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0010 GSF 24' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 38.71 11.88 
    For 30' To 49' In Length Only, Add  2.81 
    For 50' To 69' In Length Only, Add  1.53 
    For 70' To 99' In Length Only, Add  0.63 
    For >1 In 12 Slope To 3 In 12 Slope, Add  1.16 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.94 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.90 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.77 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.65 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  7.35 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  9.29 
    For Single Slope Frame Roof, Add  1.76 
    For Each SF Of 24 Gauge Wall Panel, Add  1.08 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.59 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
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. 
 13 34 19 00-0011  >30' To 50' Wide Clear Span Rigid Frame Pre-Engineered Metal Buildings 

(13 34 19 00-0002) 
. 
. 

 13 34 19 00-0012 GSF 10' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 
Siding ................................................................................................................................................................................... 19.65 5.33 

    For 30' To 49' In Length Only, Add  1.80 
    For 50' To 69' In Length Only, Add  0.98 
    For 70' To 99' In Length Only, Add  0.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.59 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.98 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.47 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.92 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.36 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.73 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.72 
    For Single Slope Frame Roof, Add  1.12 
    For Each SF Of 24 Gauge Wall Panel, Add  0.57 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.77 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0013 GSF 12' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 21.03 5.81 
    For 30' To 49' In Length Only, Add  1.85 
    For 50' To 69' In Length Only, Add  1.01 
    For 70' To 99' In Length Only, Add  0.42 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.63 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.05 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.58 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.05 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.52 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.00 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.05 
    For Single Slope Frame Roof, Add  1.16 
    For Each SF Of 24 Gauge Wall Panel, Add  0.60 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.83 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0014 GSF 14' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 22.23 6.30 
    For 30' To 49' In Length Only, Add  1.89 
    For 50' To 69' In Length Only, Add  1.03 
    For 70' To 99' In Length Only, Add  0.42 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.67 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.11 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.67 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.17 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.67 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.22 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.34 
    For Single Slope Frame Roof, Add  1.18 
    For Each SF Of 24 Gauge Wall Panel, Add  0.63 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.89 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0015 GSF 16' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 23.92 6.85 
    For 30' To 49' In Length Only, Add  1.98 
    For 50' To 69' In Length Only, Add  1.08 
    For 70' To 99' In Length Only, Add  0.45 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.72 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.20 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.79 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.33 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.87 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.54 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.74 
    For Single Slope Frame Roof, Add  1.24 
    For Each SF Of 24 Gauge Wall Panel, Add  0.68 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.96 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0016 GSF 18' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 25.88 7.36 
    For 30' To 49' In Length Only, Add  2.18 
    For 50' To 69' In Length Only, Add  1.19 
    For 70' To 99' In Length Only, Add  0.49 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.78 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.29 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.94 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.52 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.11 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.92 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.21 
    For Single Slope Frame Roof, Add  1.36 
    For Each SF Of 24 Gauge Wall Panel, Add  0.74 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.02 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0017 GSF 20' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 27.73 7.87 
    For 30' To 49' In Length Only, Add  2.32 
    For 50' To 69' In Length Only, Add  1.26 
    For 70' To 99' In Length Only, Add  0.52 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.83 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.39 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.08 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.70 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.33 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.27 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.66 
    For Single Slope Frame Roof, Add  1.45 
    For Each SF Of 24 Gauge Wall Panel, Add  0.79 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.09 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0018 GSF 24' Eave Height, Up To 30' Long, >30' To 50' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing And 

Siding ................................................................................................................................................................................... 30.48 8.89 
    For 30' To 49' In Length Only, Add  2.45 
    For 50' To 69' In Length Only, Add  1.34 
    For 70' To 99' In Length Only, Add  0.55 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.91 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.52 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.29 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.97 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.66 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.79 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.32 
    For Single Slope Frame Roof, Add  1.53 
    For Each SF Of 24 Gauge Wall Panel, Add  0.86 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.22 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0019  >50' To 100' Wide Clear Span Rigid Frame Pre-Engineered Metal Buildings 

(13 34 19 00-0002) 
. 
. 

 13 34 19 00-0020 GSF 10' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 
And Siding ........................................................................................................................................................................... 15.00 3.70 

    For 30' To 49' In Length Only, Add  1.57 
    For 50' To 69' In Length Only, Add  0.86 
    For 70' To 99' In Length Only, Add  0.35 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.75 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.13 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.46 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.80 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.85 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.60 
    For Single Slope Frame Roof, Add  0.98 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0021 GSF 12' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 15.63 3.90 
    For 30' To 49' In Length Only, Add  1.62 
    For 50' To 69' In Length Only, Add  0.88 
    For 70' To 99' In Length Only, Add  0.36 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.47 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.78 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.17 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.52 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.88 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.97 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.75 
    For Single Slope Frame Roof, Add  1.01 
    For Each SF Of 24 Gauge Wall Panel, Add  0.46 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.59 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0022 GSF 14' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 16.26 4.09 
    For 30' To 49' In Length Only, Add  1.67 
    For 50' To 69' In Length Only, Add  0.91 
    For 70' To 99' In Length Only, Add  0.37 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.49 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.81 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.22 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.59 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.95 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.09 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.90 
    For Single Slope Frame Roof, Add  1.04 
    For Each SF Of 24 Gauge Wall Panel, Add  0.48 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.61 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0023 GSF 16' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 18.12 4.72 
    For 30' To 49' In Length Only, Add  1.76 
    For 50' To 69' In Length Only, Add  0.96 
    For 70' To 99' In Length Only, Add  0.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.54 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.91 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.36 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.77 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.17 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.44 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.35 
    For Single Slope Frame Roof, Add  1.10 
    For Each SF Of 24 Gauge Wall Panel, Add  0.53 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.69 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0024 GSF 18' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 19.59 5.25 
    For 30' To 49' In Length Only, Add  1.82 
    For 50' To 69' In Length Only, Add  1.00 
    For 70' To 99' In Length Only, Add  0.41 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.59 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.98 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.47 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.91 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.35 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.72 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.70 
    For Single Slope Frame Roof, Add  1.14 
    For Each SF Of 24 Gauge Wall Panel, Add  0.57 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.76 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0025 GSF 20' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 21.02 5.79 
    For 30' To 49' In Length Only, Add  1.87 
    For 50' To 69' In Length Only, Add  1.02 
    For 70' To 99' In Length Only, Add  0.42 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.63 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.05 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.58 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.05 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.52 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.99 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.04 
    For Single Slope Frame Roof, Add  1.17 
    For Each SF Of 24 Gauge Wall Panel, Add  0.60 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.83 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0026 GSF 24' Eave Height, Up To 30' Long, >50' To 100' Wide Clear Span Rigid Frame Building With 26 Gauge Roofing 

And Siding ........................................................................................................................................................................... 23.50 6.54 
    For 30' To 49' In Length Only, Add  2.05 
    For 50' To 69' In Length Only, Add  1.12 
    For 70' To 99' In Length Only, Add  0.46 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.71 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.18 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.76 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.29 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.82 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.47 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.64 
    For Single Slope Frame Roof, Add  1.28 
    For Each SF Of 24 Gauge Wall Panel, Add  0.67 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.92 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
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. 
 13 34 19 00-0027  Clear Span Tapered Beam Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0028  20' To 30' Wide Clear Span Tapered Beam Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0027) 
. 
. 

 13 34 19 00-0029 GSF 10' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 
Roofing And Siding .............................................................................................................................................................. 19.89 5.33 

    For 30' To 49' In Length Only, Add  1.85 
    For 50' To 69' In Length Only, Add  1.01 
    For 70' To 99' In Length Only, Add  0.42 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.60 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.99 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.49 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.94 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.39 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.78 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.77 
    For Each SF Of 24 Gauge Wall Panel, Add  0.57 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.77 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0030 GSF 12' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 21.42 5.82 
    For 30' To 49' In Length Only, Add  1.96 
    For 50' To 69' In Length Only, Add  1.07 
    For 70' To 99' In Length Only, Add  0.44 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.64 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.07 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.61 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.09 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.57 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.07 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.14 
    For Each SF Of 24 Gauge Wall Panel, Add  0.62 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.83 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0031 GSF 14' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 22.93 6.30 
    For 30' To 49' In Length Only, Add  2.05 
    For 50' To 69' In Length Only, Add  1.12 
    For 70' To 99' In Length Only, Add  0.46 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.69 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.15 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.72 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.24 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.75 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.36 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.50 
    For Each SF Of 24 Gauge Wall Panel, Add  0.66 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.89 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0032 GSF 16' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 24.85 6.85 
    For 30' To 49' In Length Only, Add  2.21 
    For 50' To 69' In Length Only, Add  1.21 
    For 70' To 99' In Length Only, Add  0.50 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.75 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.24 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.86 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.42 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.98 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.72 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.96 
    For Each SF Of 24 Gauge Wall Panel, Add  0.71 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.96 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0033 GSF 18' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 26.55 7.38 
    For 30' To 49' In Length Only, Add  2.33 
    For 50' To 69' In Length Only, Add  1.27 
    For 70' To 99' In Length Only, Add  0.52 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.80 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.33 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.99 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.59 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.19 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.04 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.37 
    For Each SF Of 24 Gauge Wall Panel, Add  0.76 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.03 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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 13 34 19 00-0034 GSF 20' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 28.24 7.92 
    For 30' To 49' In Length Only, Add  2.44 
    For 50' To 69' In Length Only, Add  1.33 
    For 70' To 99' In Length Only, Add  0.55 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.85 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.41 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.12 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.75 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.39 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.37 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.78 
    For Each SF Of 24 Gauge Wall Panel, Add  0.81 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.09 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0035 GSF 24' Eave Height, Up To 30' Long, 20' To 30' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 31.76 9.04 
    For 30' To 49' In Length Only, Add  2.67 
    For 50' To 69' In Length Only, Add  1.46 
    For 70' To 99' In Length Only, Add  0.60 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.95 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.59 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.38 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  3.10 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.81 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  6.03 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  7.62 
    For Each SF Of 24 Gauge Wall Panel, Add  0.91 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.23 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0036  >40' To 50' Wide Clear Span Tapered Beam Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0027) 
. 
. 

 13 34 19 00-0037 GSF 10' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 
Roofing And Siding .............................................................................................................................................................. 17.87 4.72 

    For 30' To 49' In Length Only, Add  1.70 
    For 50' To 69' In Length Only, Add  0.93 
    For 70' To 99' In Length Only, Add  0.38 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.54 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.89 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.34 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.74 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.14 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.40 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.29 
    For Each SF Of 24 Gauge Wall Panel, Add  0.52 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.69 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0038 GSF 12' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 19.16 5.15 
    For 30' To 49' In Length Only, Add  1.77 
    For 50' To 69' In Length Only, Add  0.97 
    For 70' To 99' In Length Only, Add  0.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.57 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.96 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.44 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.87 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.30 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.64 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.60 
    For Each SF Of 24 Gauge Wall Panel, Add  0.55 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.75 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0039 GSF 14' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 20.42 5.58 
    For 30' To 49' In Length Only, Add  1.84 
    For 50' To 69' In Length Only, Add  1.00 
    For 70' To 99' In Length Only, Add  0.41 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.61 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.02 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.53 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.99 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.45 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.88 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.90 
    For Each SF Of 24 Gauge Wall Panel, Add  0.59 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.80 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0040 GSF 16' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 21.76 5.99 
    For 30' To 49' In Length Only, Add  1.94 
    For 50' To 69' In Length Only, Add  1.06 
    For 70' To 99' In Length Only, Add  0.44 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.65 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.09 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.63 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.12 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.61 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.13 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.22 
    For Each SF Of 24 Gauge Wall Panel, Add  0.62 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.85 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0041 GSF 18' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 23.12 6.42 
    For 30' To 49' In Length Only, Add  2.03 
    For 50' To 69' In Length Only, Add  1.11 
    For 70' To 99' In Length Only, Add  0.46 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.69 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.16 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.73 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.25 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.77 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.39 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.55 
    For Each SF Of 24 Gauge Wall Panel, Add  0.66 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.91 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0042 GSF 20' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 24.47 6.85 
    For 30' To 49' In Length Only, Add  2.12 
    For 50' To 69' In Length Only, Add  1.16 
    For 70' To 99' In Length Only, Add  0.48 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.73 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.22 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.84 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.39 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.94 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.65 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.87 
    For Each SF Of 24 Gauge Wall Panel, Add  0.70 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.96 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0043 GSF 24' Eave Height, Up To 30' Long, >40' To 50' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 27.49 7.82 
    For 30' To 49' In Length Only, Add  2.32 
    For 50' To 69' In Length Only, Add  1.26 
    For 70' To 99' In Length Only, Add  0.52 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.82 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.37 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  2.06 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.68 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.30 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  5.22 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  6.60 
    For Each SF Of 24 Gauge Wall Panel, Add  0.78 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  1.08 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0044  >50' To 80' Wide Clear Span Tapered Beam Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0027) 
. 
. 

 13 34 19 00-0045 GSF 10' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 
Roofing And Siding .............................................................................................................................................................. 15.23 3.70 

    For 30' To 49' In Length Only, Add  1.62 
    For 50' To 69' In Length Only, Add  0.89 
    For 70' To 99' In Length Only, Add  0.37 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.46 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.76 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.14 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.48 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.83 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.89 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.66 
    For Each SF Of 24 Gauge Wall Panel, Add  0.45 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0046 GSF 12' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 16.09 3.96 
    For 30' To 49' In Length Only, Add  1.69 
    For 50' To 69' In Length Only, Add  0.92 
    For 70' To 99' In Length Only, Add  0.38 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.48 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.80 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.21 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.57 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.93 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.06 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.86 
    For Each SF Of 24 Gauge Wall Panel, Add  0.47 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.60 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0047 GSF 14' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 16.94 4.21 
    For 30' To 49' In Length Only, Add  1.76 
    For 50' To 69' In Length Only, Add  0.96 
    For 70' To 99' In Length Only, Add  0.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.51 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.85 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.27 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.65 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.03 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.22 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.07 
    For Each SF Of 24 Gauge Wall Panel, Add  0.50 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.63 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0048 GSF 16' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 17.84 4.47 
    For 30' To 49' In Length Only, Add  1.83 
    For 50' To 69' In Length Only, Add  1.00 
    For 70' To 99' In Length Only, Add  0.41 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.54 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.89 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.34 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.74 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.14 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.39 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.28 
    For Each SF Of 24 Gauge Wall Panel, Add  0.52 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.66 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0049 GSF 18' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 18.95 4.77 
    For 30' To 49' In Length Only, Add  1.93 
    For 50' To 69' In Length Only, Add  1.06 
    For 70' To 99' In Length Only, Add  0.44 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.57 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.95 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.42 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.85 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.27 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.60 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.55 
    For Each SF Of 24 Gauge Wall Panel, Add  0.55 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.70 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0050 GSF 20' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 19.95 5.03 
    For 30' To 49' In Length Only, Add  2.04 
    For 50' To 69' In Length Only, Add  1.11 
    For 70' To 99' In Length Only, Add  0.46 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.60 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.00 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.50 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.95 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.39 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.79 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.79 
    For Each SF Of 24 Gauge Wall Panel, Add  0.58 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.73 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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 13 34 19 00-0051 GSF 24' Eave Height, Up To 30' Long, >50' To 80' Wide Clear Span Tapered Beam Frame Building With 26 Gauge 

Roofing And Siding .............................................................................................................................................................. 22.34 5.71 
    For 30' To 49' In Length Only, Add  2.23 
    For 50' To 69' In Length Only, Add  1.22 
    For 70' To 99' In Length Only, Add  0.50 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.67 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.12 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.68 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.18 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.68 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  4.24 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  5.36 
    For Each SF Of 24 Gauge Wall Panel, Add  0.65 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.82 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0052  Single Post 2-Span Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0053  Up To 60' Wide Single Post 2-Span Frame Pre-Engineered Metal Buildings 

(13 34 19 00-0052) 
. 
. 

 13 34 19 00-0054 GSF 14' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 16.30 4.37 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.49 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.82 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.22 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.59 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.96 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.10 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.91 
    For Each SF Of 24 Gauge Wall Panel, Add  0.47 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.65 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0055 GSF 16' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 17.41 4.68 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.52 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.87 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.31 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.70 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.09 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.31 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.18 
    For Each SF Of 24 Gauge Wall Panel, Add  0.50 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.69 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0056 GSF 18' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 18.30 4.93 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.55 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.92 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.37 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.78 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.20 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.48 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.39 
    For Each SF Of 24 Gauge Wall Panel, Add  0.53 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.72 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0057 GSF 20' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 19.17 5.17 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.58 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.96 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.44 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.87 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.30 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.64 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.60 
    For Each SF Of 24 Gauge Wall Panel, Add  0.55 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.75 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0058 GSF 24' Eave Height, Up To 60' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ........................ 20.78 5.63 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.62 
    For >3 In 12 Slope To 5 In 12 Slope, Add  1.04 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.56 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  2.03 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.49 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.95 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.99 
    For Each SF Of 24 Gauge Wall Panel, Add  0.60 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.81 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0059  >60' To 80' Wide Single Post 2-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0052) 
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. 
 13 34 19 00-0060 GSF 14' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 14.98 3.86 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.75 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.12 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.46 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.80 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.85 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.60 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.58 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0061 GSF 16' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 15.94 4.11 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.48 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.80 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.20 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.55 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.91 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.03 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.83 
    For Each SF Of 24 Gauge Wall Panel, Add  0.46 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.62 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0062 GSF 18' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 16.82 4.37 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.50 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.84 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.26 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.64 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.02 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.20 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.04 
    For Each SF Of 24 Gauge Wall Panel, Add  0.49 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.65 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0063 GSF 20' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 17.59 4.57 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.53 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.88 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.32 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.72 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.11 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.34 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.22 
    For Each SF Of 24 Gauge Wall Panel, Add  0.51 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.67 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0064 GSF 24' Eave Height, >60' To 80' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding ...................... 19.06 4.97 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.57 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.95 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.43 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.86 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.29 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.62 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.57 
    For Each SF Of 24 Gauge Wall Panel, Add  0.55 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.72 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0065  >80' To 100' Wide Single Post 2-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0052) 
. 
. 

 13 34 19 00-0066 GSF 14' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 13.76 3.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.41 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.69 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.03 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.34 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.65 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.61 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.30 
    For Each SF Of 24 Gauge Wall Panel, Add  0.40 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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 13 34 19 00-0067 GSF 16' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 14.41 3.56 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.43 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.72 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.08 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.40 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.73 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.74 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.46 
    For Each SF Of 24 Gauge Wall Panel, Add  0.42 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0068 GSF 18' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 15.18 3.76 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.46 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.76 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.14 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.48 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.82 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.88 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.64 
    For Each SF Of 24 Gauge Wall Panel, Add  0.45 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0069 GSF 20' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 15.82 3.91 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.47 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.79 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.19 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.54 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.90 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.01 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.80 
    For Each SF Of 24 Gauge Wall Panel, Add  0.46 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.59 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0070 GSF 24' Eave Height, >80' To 100' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................... 17.16 4.27 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.51 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.86 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.29 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.67 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.06 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.26 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  4.12 
    For Each SF Of 24 Gauge Wall Panel, Add  0.50 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.64 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0071  >100' To 120' Wide Single Post 2-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0052) 
. 
. 

 13 34 19 00-0072 GSF 14' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 13.35 3.25 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.40 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.67 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.00 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.30 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.60 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.54 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.20 
    For Each SF Of 24 Gauge Wall Panel, Add  0.39 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.51 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0073 GSF 16' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 13.90 3.40 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.42 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.70 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.04 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.36 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.67 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.64 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.34 
    For Each SF Of 24 Gauge Wall Panel, Add  0.41 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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 13 34 19 00-0074 GSF 18' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 14.55 3.56 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.44 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.73 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.09 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.42 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.75 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.76 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.49 
    For Each SF Of 24 Gauge Wall Panel, Add  0.43 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0075 GSF 20' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 15.15 3.70 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.76 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.14 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.48 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.82 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.88 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.64 
    For Each SF Of 24 Gauge Wall Panel, Add  0.45 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0076 GSF 24' Eave Height, >100' To 120' Wide, Single Post 2-Span Frame Building With 26 Gauge Roofing And Siding .................. 16.43 4.01 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.49 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.82 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.23 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.60 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.97 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.12 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.94 
    For Each SF Of 24 Gauge Wall Panel, Add  0.48 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.60 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0077  Double Post 3-Span Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0078  Up To 120' Wide Double Post 3-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0077) 
. 
. 

 13 34 19 00-0079 GSF 14' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.38 3.40 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.40 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.67 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.00 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.30 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.61 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.54 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.21 
    For Each SF Of 24 Gauge Wall Panel, Add  0.39 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0080 GSF 16' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.92 3.56 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.42 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.70 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.04 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.36 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.67 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.64 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.34 
    For Each SF Of 24 Gauge Wall Panel, Add  0.41 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0081 GSF 18' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.89 3.45 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.42 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.69 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.04 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.35 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.67 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.64 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.33 
    For Each SF Of 24 Gauge Wall Panel, Add  0.41 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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 13 34 19 00-0082 GSF 20' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 14.46 3.60 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.43 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.72 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.08 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.41 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.74 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.75 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.47 
    For Each SF Of 24 Gauge Wall Panel, Add  0.42 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0083 GSF 24' Eave Height, Up To 120' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ..................... 16.09 3.86 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.48 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.80 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.21 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.57 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.93 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  3.06 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.86 
    For Each SF Of 24 Gauge Wall Panel, Add  0.48 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.58 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0084  >120' To 150' Wide Double Post 3-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0077) 
. 
. 

 13 34 19 00-0085 GSF 14' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 12.53 3.10 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.38 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.63 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.94 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.22 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.50 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.38 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.01 
    For Each SF Of 24 Gauge Wall Panel, Add  0.37 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.49 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0086 GSF 16' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 12.97 3.19 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.39 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.65 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.97 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.26 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.56 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.46 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.11 
    For Each SF Of 24 Gauge Wall Panel, Add  0.38 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.50 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0087 GSF 18' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 13.46 3.33 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.40 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.67 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.01 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.31 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.62 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.56 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.23 
    For Each SF Of 24 Gauge Wall Panel, Add  0.40 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.52 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0088 GSF 20' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 13.95 3.45 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.42 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.70 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.05 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.36 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.67 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.65 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.35 
    For Each SF Of 24 Gauge Wall Panel, Add  0.41 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0089 GSF 24' Eave Height, >120' To 150' Wide, Double Post 3-Span Frame Building With 26 Gauge Roofing And Siding ................. 15.57 3.70 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.47 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.78 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.17 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.52 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.87 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.96 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.74 
    For Each SF Of 24 Gauge Wall Panel, Add  0.46 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.57 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0090  Triple Post 4-Span Frame Pre-Engineered Metal Buildings (13 34 19 00-0001) 

Note: Includes a primer coated structural frame, a painted 26 gauge exterior wall and roof. 
. 
. 
 13 34 19 00-0091  Up To 160' Wide Triple Post 4-Span Frame Pre-Engineered Metal Building 

(13 34 19 00-0090) 
. 
. 

 13 34 19 00-0092 GSF 14' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 12.02 2.94 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.36 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.60 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.90 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.17 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.44 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.28 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.88 
    For Each SF Of 24 Gauge Wall Panel, Add  0.35 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.47 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0093 GSF 16' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 12.50 3.05 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.38 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.63 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.94 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.22 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.50 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.38 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.00 
    For Each SF Of 24 Gauge Wall Panel, Add  0.37 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.48 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0094 GSF 18' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 12.94 3.15 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.39 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.65 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.97 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.26 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.55 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.46 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.11 
    For Each SF Of 24 Gauge Wall Panel, Add  0.38 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.50 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0095 GSF 20' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 13.34 3.25 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.40 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.67 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.00 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.30 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.60 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.53 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.20 
    For Each SF Of 24 Gauge Wall Panel, Add  0.39 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.51 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0096 GSF 24' Eave Height, Up To 160' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ....................... 15.02 3.56 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.45 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.75 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.13 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.46 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.80 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.85 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.60 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.55 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0097  >160' To 180' Wide Triple Post 4-Span Frame Pre-Engineered Metal 

Building (13 34 19 00-0090) 
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. 
 13 34 19 00-0098 GSF 14' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 11.81 2.84 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.35 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.59 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.89 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.15 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.42 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.24 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.83 
    For Each SF Of 24 Gauge Wall Panel, Add  0.35 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.46 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0099 GSF 16' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 12.23 2.94 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.37 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.61 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.92 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.19 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.47 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.32 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.94 
    For Each SF Of 24 Gauge Wall Panel, Add  0.36 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.47 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0100 GSF 18' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 12.68 3.05 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.38 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.63 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.95 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.24 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.52 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.41 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.04 
    For Each SF Of 24 Gauge Wall Panel, Add  0.37 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.48 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0101 GSF 20' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 13.11 3.15 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.39 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.66 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.98 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.28 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.57 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.49 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.15 
    For Each SF Of 24 Gauge Wall Panel, Add  0.39 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.50 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0102 GSF 24' Eave Height, 160' To 180' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 14.67 3.40 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.44 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.73 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.10 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.43 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.76 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.79 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.52 
    For Each SF Of 24 Gauge Wall Panel, Add  0.44 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.53 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0103  >180' To 200' Wide Triple Post 4-Span Frame Pre-Engineered Metal 

Buildings (13 34 19 00-0090) 
. 
. 

 13 34 19 00-0104 GSF 14' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 11.61 2.74 
    For >1 In 12 Slope To 3 In 12 Slope, Add  0.35 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.58 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.87 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.13 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.39 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.21 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.79 
    For Each SF Of 24 Gauge Wall Panel, Add  0.34 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.44 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 
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. 
 13 34 19 00-0105 GSF 16' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 11.96 2.84 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.36 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.60 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.90 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.17 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.44 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.27 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.87 
    For Each SF Of 24 Gauge Wall Panel, Add  0.35 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.46 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0106 GSF 18' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 12.42 2.94 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.37 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.62 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.93 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.21 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.49 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.36 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  2.98 
    For Each SF Of 24 Gauge Wall Panel, Add  0.37 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.47 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0107 GSF 20' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 12.87 3.05 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.39 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.64 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  0.97 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.25 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.54 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.45 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.09 
    For Each SF Of 24 Gauge Wall Panel, Add  0.38 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.48 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

. 
 13 34 19 00-0108 GSF 24' Eave Height, 180' To 200' Wide, Triple Post 4-Span Frame Building With 26 Gauge Roofing And Siding ..................... 14.44 3.30 

    For >1 In 12 Slope To 3 In 12 Slope, Add  0.43 
    For >3 In 12 Slope To 5 In 12 Slope, Add  0.72 
    For 20 PSF Live Load And 20 PSF (90 MPH) Wind Load, Add  1.08 
    For 20 PSF Live Load And 25 PSF (100 MPH) Wind Load, Add  1.41 
    For 20 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  1.73 
    For 30 PSF Live Load And 30 PSF (110 MPH) Wind Load, Add  2.74 
    For 30 PSF Live Load And 35 PSF (120 MPH) Wind Load, Add  3.47 
    For Each SF Of 24 Gauge Wall Panel, Add  0.43 
    For Each SF Of Lap Roof, Deduct  -0.76 
    For Each SF Of Hip Roof, Add  0.51 
    For Each SF Of Wall With No Girts And Wall Panels, Deduct (For use where different wall systems are desired)  -1.97 

XXXXXXX 
. 
 13 34 19 00-0109  Metal Building Options (13 34 19 00-0001) 

Note: For use with metal buildings only. See CSI section 08 12 13 13-0000 for metal door frames, 08 13 13 13-
0000 for metal doors, 08 33 23 00-0000 for coiling roll-up doors, 08 36 13 00-0000 for sectional doors, 08 51 13 
00-0065 for sliding windows, 08 71 11 00-0000 for door hardware. 

. 

. 
 13 34 19 00-0110  Metal Framing For Rough Openings (13 34 19 00-0109) 

Note: Excludes doors See CSI section 08 13 00 00-0000 for metal doors, 08 14 00 00-0000 for wood doors, 08 
33 23 00-0000 for overhead coiling doors. 

. 

. 
 13 34 19 00-0111 EA  Single Door, Metal Frame Rough Opening ......................................................................................................................... 432.10 113.72 

. 
 13 34 19 00-0112 EA  Double Door, Metal Frame Rough Opening ........................................................................................................................ 654.07 147.24 

. 
 13 34 19 00-0113 EA 10' x 10' Overhead Door, Metal Frame Rough Opening ..................................................................................................... 767.25 139.62 

. 
 13 34 19 00-0114 EA 12' x 12' Overhead Door, Metal Frame Rough Opening ..................................................................................................... 827.54 142.15 

. 
 13 34 19 00-0115 EA 14' x 14' Overhead Door, Metal Frame Rough Opening ..................................................................................................... 878.10 147.24 

. 
 13 34 19 00-0116 EA Up To 12 SF, Window Opening, Metal Frame Rough Opening .......................................................................................... 416.36 113.72 

. 
 13 34 19 00-0117 EA >12 To 18 SF, Window Opening, Metal Frame Rough Opening ......................................................................................... 467.80 129.26 

. 
 13 34 19 00-0118 LF Additional Girts ...................................................................................................................................................................... 11.42  

XXXXXXX 
. 
 13 34 19 00-0119  Wall Panel Options For Metal Buildings (13 34 19 00-0109) 

Note: Upgrade from 26 gauge wall panels. 
. 
. 

 13 34 19 00-0120 SF Upgrade To 2" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ............................................................................. 10.87  
Note: 24 gauge exterior and 24 gauge interior panels. 

    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0121 SF Upgrade To 2-1/2" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ....................................................................... 13.27  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0122 SF Upgrade To 3" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ............................................................................. 15.43  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0123 SF Upgrade To 4" Thick Insulated Wall Panel, Metal-Span CF Mesa Profile ............................................................................. 17.95  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 
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XXXXXXX 
. 
 13 34 19 00-0124  Roofing Options For Metal Buildings (13 34 19 00-0109) 

Note: Upgrade from 26 gauge standing seam roof panels. 
. 
. 

 13 34 19 00-0125 SF Upgrade To 24 Gauge Galvanized Steel Standing Seam Roof .............................................................................................. 1.06  
. 

 13 34 19 00-0126 SF Upgrade To 4" Thick Insulated Roof Panel, Metal-Span III, CFR-42 .................................................................................... 18.11  
Note: 24 gauge exterior and 24 gauge interior panels. 

    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0127 SF Upgrade To 5" Thick Insulated Roof Panel, Metal-Span III, CFR-42 .................................................................................... 19.31  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0128 SF Upgrade To 6" Thick Insulated Roof Panel, Metal-Span III, CFR-42 .................................................................................... 20.28  

Note: 24 gauge exterior and 24 gauge interior panels. 
    For AZ-50 Aluminum-Zinc Coated Exterior, Add  0.24 
    For Premium Exterior Colors, Add  0.12 

. 
 13 34 19 00-0129 EA  3' x 10' Translucent Fiberglass Panels ................................................................................................................................ 147.38 43.66 

. 
 13 34 19 00-0130 LF Vented Ridge Vent For Standing Seam Roof ........................................................................................................................ 20.34  

XXXXXXX 
. 
 13 34 19 00-0131  Insulation For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0132 SF 1-1/2" Thick, R-5.5, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation .......................................................................... 1.18 0.31 
. 

 13 34 19 00-0133 SF 2-1/2" Thick, R-8, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation ............................................................................. 1.31 0.31 
. 

 13 34 19 00-0134 SF 3-1/2" Thick, R-11, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation ........................................................................... 1.49 0.42 
. 

 13 34 19 00-0135 SF 3-1/2" Thick, R-13, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation ........................................................................... 1.72 0.42 
. 

 13 34 19 00-0136 SF 6" Thick, R-19, Foil/Scrim/Kraft (FSK), Faced Metal Building Insulation ................................................................................. 2.16 0.42 
. 

 13 34 19 00-0137 SF 1-1/2" Thick, R-5.5, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ................................................................. 1.44 0.31 
. 

 13 34 19 00-0138 SF 2-1/2" Thick, R-8, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ................................................................... 1.57 0.31 
. 

 13 34 19 00-0139 SF 3-1/2" Thick, R-11, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation .................................................................. 1.70 0.42 
. 

 13 34 19 00-0140 SF 3-1/2" Thick, R-13, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation .................................................................. 1.88 0.42 
. 

 13 34 19 00-0141 SF 6" Thick, R-19, Polyester/Scrim/Kraft (PSK), Faced Metal Building Insulation ........................................................................ 2.24 0.42 
. 

 13 34 19 00-0142 SF 1-1/2" Thick, R-5.5, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ........................................................................ 1.36 0.31 
. 

 13 34 19 00-0143 SF 2-1/2" Thick, R-8, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ........................................................................... 1.52 0.31 
. 

 13 34 19 00-0144 SF 3-1/2" Thick, R-11, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ......................................................................... 1.80 0.42 
. 

 13 34 19 00-0145 SF 3-1/2" Thick, R-13, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ......................................................................... 1.98 0.42 
. 

 13 34 19 00-0146 SF 6" Thick, R-19, Vinyl/Scrim/Kraft (VSK), Faced Metal Building Insulation ............................................................................... 2.32 0.42 
. 

 13 34 19 00-0147 SF 2" Thick, R-6.5, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation ......................................................................... 1.26 0.31 
. 

 13 34 19 00-0148 SF 3" Thick, R-10, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation .......................................................................... 1.34 0.31 
. 

 13 34 19 00-0149 SF 4" Thick, R-13, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation .......................................................................... 1.51 0.42 
. 

 13 34 19 00-0150 SF 6" Thick, R-19, Polypropylene/Scrim/Kraft, Faced Metal Building Insulation .......................................................................... 1.88 0.42 
. 

 13 34 19 00-0151 SF 2" Thick, R-6.5, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation .................................................. 1.28 0.31 
. 

 13 34 19 00-0152 SF 3" Thick, R-10, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation ................................................... 1.36 0.31 
. 

 13 34 19 00-0153 SF 4" Thick, R-13, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation ................................................... 1.54 0.42 
. 

 13 34 19 00-0154 SF 6" Thick, R-19, Polypropylene/Scrim/Metalized Polyester, Faced Metal Building Insulation ................................................... 1.93 0.42 
. 

 13 34 19 00-0155 SF 2" Thick, R-6.5, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation .................. 1.71 0.31 
. 

 13 34 19 00-0156 SF 3" Thick, R-10, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation ................... 1.83 0.31 
. 

 13 34 19 00-0157 SF 4" Thick, R-13, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation ................... 2.00 0.42 
. 

 13 34 19 00-0158 SF 6" Thick, R-19, Black Matte Polypropylene/Fiberglass Polyester Blend Fabric, Faced Metal Building Insulation ................... 2.39 0.42 

XXXXXXX 
. 
 13 34 19 00-0159  Eave And Overhang Options For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0160 LF 2' End Wall Roof Overhang And 26 Gauge Soffit.................................................................................................................. 34.37 7.92 
. 

 13 34 19 00-0161 LF 4' End Wall Roof Overhang And 26 Gauge Soffit.................................................................................................................. 51.77 5.68 
. 

 13 34 19 00-0162 SF  Up To 20 SF, Prefinished Aluminum, Wall Hung Canopy ..................................................................................................... 68.96 12.69 
Note: Up to 7' projection from wall. Includes finished underside and edges. 

    For End Braced (Up To 16' Wall Projection), Add  15.97 
    For Overhead Braced (Up To 10' Wall Projection), Add  9.08 

. 
 13 34 19 00-0163 SF  >20 To 50 SF, Prefinished Aluminum, Wall Hung Canopy .................................................................................................... 57.64 10.67 

Note: Up to 7' projection from wall. Includes finished underside and edges. 
    For End Braced (Up To 16' Wall Projection), Add  13.34 
    For Overhead Braced (Up To 10' Wall Projection), Add  7.58 

. 
 13 34 19 00-0164 SF  >50 SF, Prefinished Aluminum, Wall Hung Canopy .............................................................................................................. 44.13 9.14 

Note: Up to 7' projection from wall. Includes finished underside and edges. 
    For End Braced (Up To 16' Wall Projection), Add  10.12 
    For Overhead Braced (Up To 10' Wall Projection), Add  5.71 

. 
 13 34 19 00-0165 SF  Up To 50 SF, Prefinished Aluminum, Free Standing Canopy ............................................................................................... 85.70 19.29 

Note: Includes finished underside and edges. 
. 

 13 34 19 00-0166 SF  >50 SF, Prefinished Aluminum, Free Standing Canopy ........................................................................................................ 57.08 11.67 
Note: Includes finished underside and edges. 

. 
 13 34 19 00-0167 LF 1' Standard Eave Overhang Without Soffit ............................................................................................................................ 31.88  

. 
 13 34 19 00-0168 LF 2' Standard Eave Overhang Without Soffit ............................................................................................................................ 39.84  

. 
 13 34 19 00-0169 LF 3' Standard Eave Overhang Without Soffit ............................................................................................................................ 48.07  

. 
 13 34 19 00-0170 LF 4' Standard Eave Overhang Without Soffit ............................................................................................................................ 56.18  

. 
 13 34 19 00-0171 LF 6' Standard Eave Overhang Without Soffit ............................................................................................................................ 71.75  

. 
 13 34 19 00-0172 LF 1' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 42.27  

    For 24 Gauge, Add  4.39 
. 

 13 34 19 00-0173 LF 2' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 52.77  
    For 24 Gauge, Add  5.54 

. 
 13 34 19 00-0174 LF 3' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 63.51  

    For 24 Gauge, Add  6.64 
. 

 13 34 19 00-0175 LF 4' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 74.27  
    For 24 Gauge, Add  7.73 
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. 
 13 34 19 00-0176 LF 6' Standard Eave Overhang And 26 Gauge Soffit ................................................................................................................. 94.84  

    For 24 Gauge, Add  9.96 

XXXXXXX 
. 
 13 34 19 00-0177  Louvers And Vents For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0178 EA  4' x 3' Fixed Louver ............................................................................................................................................................. 550.63 158.40 
. 

 13 34 19 00-0179 EA 12" Rotary Vent With Damper ............................................................................................................................................. 336.04 101.54 
. 

 13 34 19 00-0180 EA 20" Rotary Vent With Damper ............................................................................................................................................. 578.16 135.55 
. 

 13 34 19 00-0181 EA 24" Rotary Vent With Damper ............................................................................................................................................. 757.06 152.31 
. 

 13 34 19 00-0182 EA Gravity Ridge Ventilator With Birdscreen, 9" Throat x 10' ................................................................................................... 877.08 203.08 
. 

 13 34 19 00-0183 EA Gravity Ridge Ventilator With Birdscreen, 12" Throat x 10' ................................................................................................. 930.68 203.08 
. 

 13 34 19 00-0184 EA Ridge Ventilator - 9" Throat X 10 Ft, Manually Operated Damper With Birdscreen ......................................................... 1,070.97 203.08 
. 

 13 34 19 00-0185 EA Ridge Ventilator - 12" Throat X 10 Ft, Manually Operated Damper With Birdscreen ....................................................... 1,163.31 203.08 
. 

 13 34 19 00-0186 EA Ridge Ventilator - 15" Throat X 10 Ft, Manually Operated Damper With Birdscreen ....................................................... 1,264.88 203.08 
. 

 13 34 19 00-0187 EA Ridge Ventilator - 18" Throat X 10 Ft, Manually Operated Damper With Birdscreen ....................................................... 1,366.44 203.08 
. 

 13 34 19 00-0188 EA Ridge Ventilator - 9" Throat X 10 Ft, Motor Operated Damper With Birdscreen .............................................................. 1,791.16 253.85 
. 

 13 34 19 00-0189 EA Ridge Ventilator - 12" Throat X 10 Ft, Motor Operated Damper With Birdscreen ............................................................ 1,957.36 253.85 

XXXXXXX 
. 
 13 34 19 00-0190  Gutters And Downspouts For Metal Buildings (13 34 19 00-0109) 
. 
. 

 13 34 19 00-0191 LF  Pre-Engineered Standard Type Gutter, Painted .....................................................................................................................8.63 2.54 
    For Galvanized Instead Of Painted, Deduct  -0.89 

. 
 13 34 19 00-0192 LF  Pre-Engineered Standard Type Downspout, Painted ..............................................................................................................8.53 3.56 

    For Galvanized Instead Of Painted, Deduct  -0.36 

XXXXXXX 
. 
 13 34 23  Fabricated Structures (13 34) 
. 
. 
 13 34 23 13  Portable and Mobile Buildings (13 34 23)
. 
. 
 13 34 23 13-0001  Prefabricated Signal, Communication Or Electrical Building (13 34 23 13) 

Note: Complete, includes door, roof, lights and wiring, insulation, painted. 
. 
. 

 13 34 23 13-0002 SF 15 SF To 29 SF Prefabricated Signal, Communication Or Electrical Building ..................................................................... 368.41  
. 

 13 34 23 13-0003 SF 30 SF To 49 SF Prefabricated Signal, Communication Or Electrical Building ..................................................................... 316.07  
. 

 13 34 23 13-0004 SF 50 SF To 79 SF Prefabricated Signal, Communication Or Electrical Building ..................................................................... 253.01  
. 

 13 34 23 13-0005 SF 80 SF To 99 SF Prefabricated Signal, Communication Or Electrical Building ..................................................................... 200.17  
. 

 13 34 23 13-0006 SF 100 SF To 144 SF Prefabricated Signal, Communication Or Electrical Building ................................................................. 178.85  

XXXXXXX 
. 
 13 34 23 13-0007  Temporary Trailers 1 To 6 Years Life (13 34 23 13) 

Note: Includes cost to set-up, underpin, tie-downs, HVAC unit, lights, outlets, phone jacks, two wooden landings, 
stairs, and handrails. Trailers shall have a 12' x 12' office area and 6' x 8' bathroom with sink, mirror, and water 
closet. Minimum of two pedestrian doors and a tinted/insulated 3' x 4' single hung window per 20 SF of wall area. 
Excludes connection of utilities. 

. 

. 
 13 34 23 13-0008 SF  Single Trailer Up To 14' x 73' ................................................................................................................................................ 46.73  

    For Each Delivery And Set-Up (Block And Level), Add  1,219.15 
    For Each Knock-Down And Pick-Up, Add  939.15 
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 

. 
 13 34 23 13-0009 SF  Modular Trailers, Connected ................................................................................................................................................. 65.42  

    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Each Delivery And Set-Up (Block And Level), Add  2,694.34 
    For Each Knock-Down And Pick-Up, Add  2,044.34 

. 
 13 34 23 13-0010 EA Add Per Additional Exterior Door With Frame And Hardware ............................................................................................. 700.94  

XXXXXXX 
. 
 13 34 23 13-0011  Accessories (13 34 23 13) 
. 
. 
 13 34 23 13-0012  Skirting (13 34 23 13-0011) 

Note: Includes 2" x 4" wood framing 16" on center. 
. 
. 
 13 34 23 13-0013  Vinyl Covered, Exterior Only (13 34 23 13-0012) 
. 
. 

 13 34 23 13-0014 SF  1'-8" High Vinyl Covered Skirt .................................................................................................................................................4.36 1.79 
. 

 13 34 23 13-0015 SF  3' High Vinyl Covered Skirt ......................................................................................................................................................6.50 2.95 

XXXXXXX 
. 
 13 34 23 13-0016  Fiberglass, Exterior Only (13 34 23 13-0012) 
. 
. 

 13 34 23 13-0017 SF  1'-8" High Fiberglass Skirt .......................................................................................................................................................7.85 3.38 
. 

 13 34 23 13-0018 SF  3' High Fiberglass Skirt ...........................................................................................................................................................9.20 4.11 

XXXXXXX 
. 
 13 34 23 13-0019  Plywood, Exterior Only (13 34 23 13-0012) 
. 
. 

 13 34 23 13-0020 SF  1'-8" High 5/8" Plywood Skirt ...................................................................................................................................................7.69 3.58 
. 

 13 34 23 13-0021 SF  3' High 5/8" Plywood Skirt .......................................................................................................................................................9.14 4.32 

XXXXXXX 
. 
 13 34 23 13-0022  Steel, Painted, Exterior Only (13 34 23 13-0012) 
. 
. 

 13 34 23 13-0023 SF  1'-8" High 26 Gauge Steel Skirt ...............................................................................................................................................8.55 3.38 
. 

 13 34 23 13-0024 SF  3' High 26 Gauge Steel Skirt ...................................................................................................................................................9.99 4.11 

XXXXXXX 
. 
 13 34 23 13-0025  14" x 14" Access Hatch (13 34 23 13-0011) 

Note: Simple design. 
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. 

. 
 13 34 23 13-0026 EA 14" x 14" Vinyl Covered Access Hatch................................................................................................................................ 213.90 79.02 

. 
 13 34 23 13-0027 EA 14" x 14" Fiberglass Access Hatch ..................................................................................................................................... 185.68 79.02 

. 
 13 34 23 13-0028 EA 14" x 14" Plywood Access Hatch ........................................................................................................................................ 212.57 79.02 

. 
 13 34 23 13-0029 EA 14" x 14" 26 Gauge Steel Access Hatch ............................................................................................................................. 213.66 79.02 

XXXXXXX 
. 
 13 34 23 13-0030  Aluminum Modular Access Ramp (13 34 23 13-0011) 

Note: Includes picketed guardrails, inside grabrails, legs and hardware. 
. 
. 

 13 34 23 13-0031 EA 72" Long x 52-1/4" Wide Ramp Section, Aluminum Modular Access Ramp .................................................................... 2,571.19 26.35 
. 

 13 34 23 13-0032 EA 60-1/4" Long x 61-3/4" Wide Door Landing Section, Aluminum Modular Access Ramp .................................................. 2,602.81 34.25 
. 

 13 34 23 13-0033 EA 60-1/4" Long x 123-1/2" Wide Switchback Landing Section, Aluminum Modular Access Ramp ...................................... 5,345.62 52.70 
. 

 13 34 23 13-0034 EA 110-3/4" Long x 72" Wide Switchback Landing Section, Aluminum Modular Access Ramp ............................................ 5,757.23 52.70 
. 

 13 34 23 13-0035 EA 60-1/4" Long x 61-3/4" Wide Intermediate Landing Section, Aluminum Modular Access Ramp ...................................... 2,705.71 34.25 
. 

 13 34 23 13-0036 EA 71-3/4" Long x 52-1/4" Wide Intermediate Landing Section, Aluminum Modular Access Ramp ...................................... 2,674.09 26.35 
. 

 13 34 23 13-0037 EA 84-1/2" Long x 61-3/4" Wide Intermediate Landing Section, Aluminum Modular Access Ramp ...................................... 3,732.16 34.25 
. 

 13 34 23 13-0038 EA 30" High x 82" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ..................................................... 2,655.55 34.25 
. 

 13 34 23 13-0039 EA 35" High x 96" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ..................................................... 2,655.55 34.25 
. 

 13 34 23 13-0040 EA 42" High x 110" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ................................................... 3,019.56 34.25 
. 

 13 34 23 13-0041 EA 49" High x 124" Long x 52-3/8" Wide Step Section, Aluminum Modular Access Ramp ................................................... 3,381.01 34.25 

XXXXXXX 
. 
 13 34 23 13-0042  Relocate Portable And Mobile Trailer (13 34 23 13) 

Note: Excludes anchors, skirting, steps, ramps, utility hook-ups and foundation. See CSI section 01 22 16 00-
0002 for reimbursable permit fees, 01 22 20 00-0076 for escort vehicle, 13 34 23 13-0012 for skirting, 26 05 46 
00-0060 for anchors. 

. 

. 
 13 34 23 13-0043 EA Prepare, Up To 12' Wide, Single Trailer For Transposrtation ............................................................................................. 761.97  

Note: Includes securing interior, mounting tires, and mounting trailer hitch 
. 

 13 34 23 13-0044 EA Separate, 24' Wide Double Trailer And Prepare For Transposrtation .............................................................................. 4,262.58  
Note: Includes separating trailers, securing interior, installing plastic and boards to open side of each (2) trailers, 
mounting tires, and mounting trailer hitch. 

. 
 13 34 23 13-0045 EA Remove Blocking From 8' Wide x Up To 35' Long Trailer ................................................................................................... 335.26  

Note: Per trailer 
. 

 13 34 23 13-0046 EA Remove Blocking From 10' Wide x 40' To 50' Long Trailer ................................................................................................. 426.70  
Note: Per trailer 

. 
 13 34 23 13-0047 EA Remove Blocking From 12' Wide x 45' To 60' Long Trailer ................................................................................................. 518.14  

Note: Per trailer 
. 

 13 34 23 13-0048 EA Remove Blocking From 24' Wide x 45' To 60' Long Trailer .............................................................................................. 1,036.27  
Note: Per trailer 

. 
 13 34 23 13-0049 MI Transportation And Delivery Of Trailer .................................................................................................................................. 13.94  

See CSI section 01 22 20 00-0077 for escort vehicle service (when required). 
. 

 13 34 23 13-0050 EA Re-connect 24' Wide Double Trailer ................................................................................................................................ 7,331.20  
Note: Includes removal of temporay plastic and boards, caulking, installtion of flooring, ceiling and roofing seams. 
Excludes blocking and leveling. See CSI section 13 34 23 13-0053 for blocking and leveling of each section. 

. 
 13 34 23 13-0051 EA Set-Up (Block And Level) Trailer, 8' Wide x Up To 35' Long ............................................................................................... 419.09  

Note: Per trailer 
. 

 13 34 23 13-0052 EA Set-Up (Block And Level) Trailer, 10' Wide x 40' To 50' Long ............................................................................................. 533.38  
Note: Per trailer 

. 
 13 34 23 13-0053 EA Set-Up (Block And Level) Trailer, 12' Wide x 45' To 60' Long ............................................................................................. 647.67  

Note: Per trailer 
. 

 13 34 23 13-0054 EA Set-Up (Block And Level) Trailer, 24' Wide x 45' To 60' Long .......................................................................................... 1,295.34  
Note: Per trailer 

. 
 13 34 23 13-0055 EA Connection Straps To Anchor ............................................................................................................................................... 19.05  

Note: Includes straps per each anchor See CSI section 26 05 46 00-0060 for anchors. 

XXXXXXX 
. 
 13 34 23 14  Fabricated Classroom Buildings (13 34 23)
. 
. 
 13 34 23 14-0001  Semi Permanent Modular Transportable Buildings (13 34 23 14) 
. 
. 

 13 34 23 14-0002 SF Portable Classrooms, Complete With Doors, Windows, Fixtures, Toilets And Workroom .................................................... 69.63  
    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Each Delivery And Set-Up (Block And Level), Add  2,694.34 
    For Each Knock-Down And Pick-Up, Add  2,044.34 

. 
 13 34 23 14-0003 SF Modular Classroom, Connected, Complete With Doors, Windows, Fixtures, Toilets And Teachers Work Room ................. 71.69  

    For Each Anchoring Into Asphalt Or Concrete, Add  110.00 
    For Each Delivery And Set-Up (Block And Level), Add  2,694.34 
    For Each Knock-Down And Pick-Up, Add  2,044.34 

XXXXXXX 
. 
 13 34 23 16  Fabricated Control Booths (13 34 23)
. 
. 
 13 34 23 16-0001  Fabricated Parking Attendant Booths (13 34 23 16) 

Note: Excludes foundations and slab. 
. 
. 

 13 34 23 16-0002 EA  Parking Booth For Attendant ............................................................................................................................................ 1,143.06  

XXXXXXX 
. 
 13 34 23 31  Fabricated Pavilion Style Buildings (13 34 23)
. 
. 
 13 34 23 31-0001  Pavilion Style Metal Shelter Structures (13 34 23 31) 

Note: Prefabricated open structure system, complete with all necessary hardware. Hip roof, steel structural 
rafters and columns, urethane/polyester (TGIC) powder finish, aluminum roof decking, 8' height at perimeter. 
Excludes foundations and slab. Americana or equal. 

. 

. 
 13 34 23 31-0002 EA 12' x 12' Pavilion Style Metal Shelter Structure .............................................................................................................. 10,337.15 1,947.12 

. 
 13 34 23 31-0003 EA 16' x 16' Pavilion Style Metal Shelter Structure .............................................................................................................. 12,159.04 2,031.80 

. 
 13 34 23 31-0004 EA 16' x 32' Pavilion Style Metal Shelter Structure .............................................................................................................. 15,541.48 2,167.25 
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. 
 13 34 23 31-0005 EA 20' x 20' Pavilion Style Metal Shelter Structure .............................................................................................................. 14,592.97 2,099.53 

. 
 13 34 23 31-0006 EA 20' x 30' Pavilion Style Metal Shelter Structure .............................................................................................................. 18,076.42 2,302.71 

. 
 13 34 23 31-0007 EA 20' x 40' Pavilion Style Metal Shelter Structure .............................................................................................................. 21,569.41 2,370.43 

. 
 13 34 23 31-0008 EA 24' x 24' Pavilion Style Metal Shelter Structure .............................................................................................................. 17,872.90 2,167.25 

. 
 13 34 23 31-0009 EA 24' x 48' Pavilion Style Metal Shelter Structure .............................................................................................................. 25,256.32 2,709.07 

. 
 13 34 23 31-0010 EA 30' x 30' Pavilion Style Metal Shelter Structure .............................................................................................................. 24,271.39 2,709.07 

. 
 13 34 23 31-0011 EA 30' x 60' Pavilion Style Metal Shelter Structure .............................................................................................................. 48,441.43 3,386.34 

. 
 13 34 23 31-0012 EA 40' x 40' Pavilion Style Metal Shelter Structure .............................................................................................................. 44,746.11 4,232.16 

. 
 13 34 23 31-0013 EA 40' x 60' Pavilion Style Metal Shelter Structure .............................................................................................................. 64,927.03 4,740.87 

XXXXXXX 
. 
 13 40  Integrated Construction (13) 
. 
. 
 13 42  Building Modules (13 40) 
. 
. 
 13 42 63  Detention Cell Modules (13 42) 
. 
. 
 13 42 63 16  Steel Detention Cell Modules (13 42 63)
. 
. 

 13 42 63 16-0001 EA Bar Front, Rolling, 7/8" Bars, 4" On Center, 7' High, 5' Wide ......................................................................................... 14,135.79 770.88 
Note: With hardware. 

. 
 13 42 63 16-0002 EA Cells, Prefabricated, 5'-6' Wide, 7'-8' High, Bar Front, Cot ............................................................................................. 20,768.36 1,032.23 

Note: Not including plumbing. 
. 

 13 42 63 16-0003 SF Temporary Holding Cell, 1/4" Woven Rod Panels On 2" Centers ......................................................................................... 89.57 7.31 
Note: Includes 12 gauge steel frame and concealment plates. 

. 
 13 42 63 16-0004 SF Solid Security Ceiling, 14 Gauge Formed Steel Channels .................................................................................................... 68.10 7.31 

Note: 20" wide, 14 gauge galvannealed steel face sheet, 10 gauge steel wall angle, backed polyester powder 
finish. 

. 
 13 42 63 16-0005 SF Perforated Metal Crime Shield .............................................................................................................................................. 63.75 3.03 

XXXXXXX 
. 
 13 47  Facility Protection (13 40) 
. 
. 
 13 47 13  Cathodic Protection (13 47) 
. 
. 
 13 47 13 13  Cathodic Protection for Underground and Submerged Piping (13 47 13)
. 
. 
 13 47 13 13-0001  Anodes (13 47 13 13) 
. 
. 
 13 47 13 13-0002  Magnesium Type, Conventional (13 47 13 13-0001) 
. 
. 

 13 47 13 13-0003 EA  9 LB Magnesium Type Anodes ........................................................................................................................................... 335.60 148.09 
. 

 13 47 13 13-0004 EA  17 LB Magnesium Type Anodes ......................................................................................................................................... 497.04 214.03 
. 

 13 47 13 13-0005 EA  32 LB Magnesium Type Anode ........................................................................................................................................... 676.04 275.35 
. 

 13 47 13 13-0006 EA  48 LB Magnesium Type Anode ........................................................................................................................................... 961.60 385.26 

XXXXXXX 
. 
 13 47 13 13-0007  Graphite Type (13 47 13 13-0001) 

Note: Includes epoxy cap. 
. 
. 

 13 47 13 13-0008 EA  3" x 60" (32 LB) Graphite Type Anodes With Epoxy Cap .................................................................................................... 493.58 204.78 
. 

 13 47 13 13-0009 EA  4" x 80" (68 LB) Graphite Type Anodes With Epoxy Cap .................................................................................................... 766.10 285.96 
. 

 13 47 13 13-0010 EA 6" x 36" (45 LB) Graphite Type Anodes With Epoxy Cap .................................................................................................... 573.12 178.96 
. 

 13 47 13 13-0011 EA 6" x 72" (80 LB) Graphite Type Anodes With Epoxy Cap .................................................................................................... 875.01 238.92 

XXXXXXX 
. 
 13 47 13 13-0012  Rectifiers (13 47 13 13) 
. 
. 
 13 47 13 13-0013  Air Cooled, Silicon Type (13 47 13 13-0012) 
. 
. 

 13 47 13 13-0014 EA  Air Cooled Rectifiers, 28 Volt, 10 Amperes, Silicon Type ................................................................................................. 1,734.17 290.82 
. 

 13 47 13 13-0015 EA  Air Cooled Rectifiers, 20 Volt / 20 Amperes, Silicon Type ................................................................................................ 1,877.97 290.82 

XXXXXXX 
. 
 13 47 13 13-0016  Oil Immersed, Silicon Type (13 47 13 13-0012) 
. 
. 

 13 47 13 13-0017 EA  Oil Immersed Rectifiers, 28 Volt, 10 Amperes, Silicon Type ............................................................................................ 2,623.06 336.27 
. 

 13 47 13 13-0018 EA  Oil Immersed Rectifiers, 20 Volt / 20 Amperes, Silicon Type ........................................................................................... 2,777.14 336.27 

XXXXXXX 
. 
 13 47 13 13-0019  Anode Backfill (13 47 13 13) 
. 
. 

 13 47 13 13-0020 LB Anode Backfill, Coke Breeze ...................................................................................................................................................0.96 0.37 

XXXXXXX 
. 
 13 47 13 13-0021  Cathodic Protection Cable (13 47 13 13) 
. 
. 

 13 47 13 13-0022 MLF Cathodic Protection Cable, OR2 - No 8 ........................................................................................................................... 1,791.56 715.83 
. 

 13 47 13 13-0023 MLF Cathodic Protection Cable, OR2 - No 6 ........................................................................................................................... 1,950.96 715.83 
. 

 13 47 13 13-0024 MLF Cathodic Protection Cable, OR2 - No 4 ........................................................................................................................... 2,190.07 715.83 
. 

 13 47 13 13-0025 MLF Cathodic Protection Cable, OR2 - No 2 ........................................................................................................................... 2,588.58 715.83 
. 

 13 47 13 13-0026 MLF Cathodic Protection Cable, OR2 - No 1 ........................................................................................................................... 3,168.65 788.70 
. 

 13 47 13 13-0027 MLF Cathodic Protection Cable, OR2-No 1/0 .......................................................................................................................... 3,467.53 788.70 
. 

 13 47 13 13-0028 MLF Cathodic Protection Cable, OR2-No 2/0 .......................................................................................................................... 3,965.67 788.70 
. 

 13 47 13 13-0029 MLF Cathodic Protection Cable, OR2-No 4/0 .......................................................................................................................... 5,302.64 859.74 

XXXXXXX 
. 
 13 47 13 13-0030  Cathodic Test Stations (13 47 13 13) 
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. 

. 
 13 47 13 13-0031  Flush Curb Box Type With Lockable Cover And Terminal Box (13 47 13 13-0030) 
. 
. 

 13 47 13 13-0032 EA  Cathodic Test Station, Flush Curb Type With Lockable Cover ........................................................................................... 251.78 83.81 

XXXXXXX 
. 
 13 47 13 16  Cathodic Protection for Underground Storage Tanks (13 47 13)

See CSI section 13 47 13 13-0000 for cathodic protection for tanks. 
. 
. 
 13 48  Sound, Vibration, and Seismic Control (13 40) 
. 
. 
 13 48 63  Fabricated Seismic Control Assemblies (13 48)
. 
. 
 13 48 63 00-0001  Seismic Bracing Assembly (13 48 63) 
. 
. 

 13 48 63 00-0002 EA 4-Bolt Deck Anchor Connection For Seismic Brace ............................................................................................................ 152.77  
Note: Includes drilling into concrete, bolts, anchor plate, seismic bracket attached with bolt, nut and washer. 

. 
 13 48 63 00-0003 EA 2 Cable Seismic Brace With Center Threaded Rod Stiffener .............................................................................................. 135.98  

Note: Includes seismic bracket, bolts, and cable for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0004 EA 3 Cable Seismic Brace With Center Threaded Rod Stiffener .............................................................................................. 203.52  
Note: Includes seismic bracket, bolts, and cable for attachment to ceiling anchor. Excludes deck anchors. 

. 
 13 48 63 00-0005 EA 4 Cable Seismic Brace With Center Threaded Rod Stiffener .............................................................................................. 263.16  

Note: Includes seismic bracket, bolts, and cable for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0006 EA 2 Channel Seismic Brace With Center Threaded Rod Stiffener .......................................................................................... 259.64  
Note: Includes seismic bracket, bolts, and channel for attachment to ceiling anchor. Excludes deck anchors. 

. 
 13 48 63 00-0007 EA 3 Channel Seismic Brace With Center Threaded Rod Stiffener .......................................................................................... 385.05  

Note: Includes seismic bracket, bolts, and channel for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0008 EA 4 Channel Seismic Brace With Center Threaded Rod Stiffener .......................................................................................... 510.47  
Note: Includes seismic bracket, bolts, and channel for attachment to ceiling anchor. Excludes deck anchors. 

. 
 13 48 63 00-0009 EA 2 Rod Seismic Brace With Center Threaded Rod Stiffener................................................................................................. 168.83  

Note: Includes seismic bracket, bolts, and rod for attachment to ceiling anchor. Excludes deck anchors. 
. 

 13 48 63 00-0010 EA 3 Rod Seismic Brace With Center Threaded Rod Stiffener................................................................................................. 248.83  
Note: Includes seismic bracket, bolts, and rod for attachment to ceiling anchor. Excludes deck anchors. 

. 
 13 48 63 00-0011 EA 4 Rod Seismic Brace With Center Threaded Rod Stiffener................................................................................................. 328.85  

Note: Includes seismic bracket, bolts, and rod for attachment to ceiling anchor. Excludes deck anchors. 

XXXXXXX 
. 
 13 48 63 00-0012  Seismic Brace Components (13 48 63) 
. 
. 

 13 48 63 00-0013 EA 1/8" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-1 ............................................................................ 26.15  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0014 EA 3/16" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-2 .......................................................................... 35.26  

Note: To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0015 EA 1/4" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-3 ............................................................................ 46.20  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0016 EA 3/8" Cable Diameter Seismic Cable Brace Swivel Anchor; Mason SCB-4 ............................................................................ 62.59  

Note: To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0017 EA Seismic Solid Brace Swivel Anchor; Mason SSB-1 .............................................................................................................. 24.66  
Note: To be used with angle or channel. 

. 
 13 48 63 00-0018 EA Seismic Solid Brace Swivel Anchor; Mason SSB-2 .............................................................................................................. 32.68  

Note: To be used with angle or channel. 
. 

 13 48 63 00-0019 EA Seismic Solid Brace Swivel Anchor; Mason SSB-3 .............................................................................................................. 42.42  
Note: To be used with angle or channel. 

. 
 13 48 63 00-0020 EA Seismic Solid Brace Swivel Anchor; Mason SSB-4 .............................................................................................................. 56.75  

Note: To be used with angle or channel. 
. 

 13 48 63 00-0021 EA 1/8" Cable Diameter Seismic Cable Brace Hook Anchor; Mason SCBH-1 ........................................................................... 29.53  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0022 EA 3/16" Cable Diameter Seismic Cable Brace Hook Anchor; Mason SCBH-2 ......................................................................... 38.41  

Note: To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0023 EA 1/4" Cable Diameter Seismic Cable Brace Hook Anchor; Mason SCBH-3 ........................................................................... 52.74  
Note: To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0024 EA 1/8" Cable Diameter Seismic Cable Brace Vise Anchor; Mason SCBV-1 ............................................................................. 50.44  

Note: Can be used with either SCB or SCBH on the other end. To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0025 EA 3/16" Cable Diameter Seismic Cable Brace Vise Anchor; Mason SCBV-2 ........................................................................... 70.21  
Note: Can be used with either SCB or SCBH on the other end. To be used with 7x19 stranded cable. 

. 
 13 48 63 00-0026 EA 1/4" Cable Diameter Seismic Cable Brace Vise Anchor; Mason SCBV-3 ............................................................................. 95.14  

Note: Can be used with either SCB or SCBH on the other end. To be used with 7x19 stranded cable. 
. 

 13 48 63 00-0027 EA Seismic Rod Clamp; Mason SRC-1 ...................................................................................................................................... 21.67  
Note: To be used on 3/8" through 5/8" rod. 1" x 1" x 1/4" Angle or Stiffener not included. 

. 
 13 48 63 00-0028 EA Seismic Rod Clamp; Mason SRC-1 1/2 ................................................................................................................................ 26.26  

Note: To be used on 3/8" through 1" rod. 1-1/2" x 1-1/2" x 1/4" Angle or Stiffener not included. 
. 

 13 48 63 00-0029 EA Seismic Rod Clamp; Mason SRC-2 ...................................................................................................................................... 32.56  
Note: To be used on 3/8" through 1-1/4" rod. 2" x 2" x 1/4" Angle or Stiffener not included. 

XXXXXXX 
. 
 13 48 63 00-0030  Seismic Restraints (13 48 63) 
. 
. 

 13 48 63 00-0031 EA 1" x 1" Seismic Fastener, Gray, Drilled With 0.187 Diameter Hole ......................................................................................... 4.19 1.05 
Note: Adhesive applied. 

. 
 13 48 63 00-0032 EA 1" x 1" Seismic Fastener, Gray, Adhesive Applied .................................................................................................................. 3.16 0.52 

. 
 13 48 63 00-0033 EA 1" x 2" Seismic Fastener, Gray, Drilled With (2) 0.187 Diameter Hole .................................................................................... 5.46 1.31 

Note: Adhesive applied. 
. 

 13 48 63 00-0034 EA 1" x 2" Seismic Fastener, Gray, Adhesive Applied .................................................................................................................. 4.02 0.65 
. 

 13 48 63 00-0035 EA 2" x 2" Seismic Fastener, Gray, Adhesive Applied .................................................................................................................. 5.07 0.76 
. 

 13 48 63 00-0036 EA 2" x 3" Seismic Fastener, Gray, Adhesive Applied .................................................................................................................. 8.37 0.92 
. 

 13 48 63 00-0037 LF 3/4" Wide Seismic Strap, Gray ................................................................................................................................................ 3.70 0.79 
. 

 13 48 63 00-0038 LF 1" Wide Seismic Strap, Gray ................................................................................................................................................... 5.31 0.79 
. 

 13 48 63 00-0039 EA 3/4" Wide x 4" Long Seismic Strap, Gray ................................................................................................................................ 1.84 0.52 
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. 
 13 48 63 00-0040 EA 3/4" Wide x 12" Long Seismic Strap, Gray ..............................................................................................................................8.00 1.57 

. 
 13 48 63 00-0041 LF Seismic Chord, Black ..............................................................................................................................................................2.34 0.79 

. 
 13 48 63 00-0042 LF SAFELOK Seismic Fastener, Black ........................................................................................................................................3.01 0.79 

XXXXXXX 
. 
 13 49  Radiation Protection (13 40) 
. 
. 
 13 49 13  Integrated X-Ray Shielding Assemblies (13 49)
. 
. 
 13 49 13 00-0001  Lead Shielding (13 49 13) 

See CSI section 09 29 10 00-0036 for finishing tasks. 
. 
. 

 13 49 13 00-0002 SF 1/16" Sheet Lead Shielding ................................................................................................................................................... 37.53 6.27 
. 

 13 49 13 00-0003 SF 1/8" Sheet Lead Shielding ..................................................................................................................................................... 63.58 6.79 
. 

 13 49 13 00-0004 SF 1/4" Sheet Lead Shielding ................................................................................................................................................... 112.97 7.31 
. 

 13 49 13 00-0005 SF 1/2" Sheet Lead Shielding ................................................................................................................................................... 215.43 9.40 

XXXXXXX 
. 
 13 49 16  Modular X-Ray Shielding Rooms (13 49)
. 
. 
 13 49 16 00-0001  X-Ray Barriers, Modular (13 49 16) 

Note: Panels mounted within framework for attaching to floor, wall or ceiling, upper portion is clear lead plastic 
window panels 48" high, lower portion is opaque leaded steel panels 36" high. Excludes structural supports. 

. 

. 
 13 49 16 00-0002  36" Wide  x 84" High, 1-Section Barrier, Modular X-Ray Barriers (13 49 16 00-0001) 
. 
. 

 13 49 16 00-0003 EA 0.5mm LE Panels 1-Section Modular X-Ray Barrier, 36" Wide x 84" High ...................................................................... 5,510.54 134.23 
. 

 13 49 16 00-0004 EA 0.8mm LE Panels 1-Section Modular X-Ray Barrier, 36" Wide x 84" High ...................................................................... 5,846.57 134.23 
. 

 13 49 16 00-0005 EA  1.0mm LE Panels 1-Section Modular X-Ray Barrier, 36" Wide x 84" High ...................................................................... 6,034.67 161.08 
. 

 13 49 16 00-0006 EA  1.5mm LE Panels 1-Section Modular X-Ray Barrier, 36" Wide x 84" High ...................................................................... 6,437.91 161.08 

XXXXXXX 
. 
 13 49 16 00-0007  72" Wide x 84" High, 2-Section Barrier, Modular X-Ray Barriers (13 49 16 00-0001) 
. 
. 

 13 49 16 00-0008 EA  0.5mm LE Panels 2-Section Modular X-Ray Barrier, 72"W x 84"H ................................................................................ 11,787.37 214.77 
. 

 13 49 16 00-0009 EA  0.8mm LE Panels 2-Section Modular X-Ray Barrier, 72"W x 84"H ................................................................................ 12,257.81 214.77 
. 

 13 49 16 00-0010 EA  1.0mm LE Panels 2-Section Modular X-Ray Barrier, 72"W x 84"H ................................................................................ 12,647.59 241.62 
. 

 13 49 16 00-0011 EA  1.5mm LE Panels 2-Section Modular X-Ray Barrier, 72"W x 84"H ................................................................................ 13,642.11 268.46 

XXXXXXX 
. 
 13 49 16 00-0012  108" Wide x 84" High, 3-Section Barrier, Modular X-Ray Barriers (13 49 16 00-0001) 
. 
. 

 13 49 16 00-0013 EA  0.5mm LE Panels 3-Section Modular X-Ray Barrier, 108"W x 84"H .............................................................................. 17,876.10 268.46 
. 

 13 49 16 00-0014 EA  0.8mm LE Panels 3-Section Modular X-Ray Barrier, 108"W x 84"H .............................................................................. 18,749.78 268.46 
. 

 13 49 16 00-0015 EA  1.0mm LE Panels 3-Section Modular X-Ray Barrier, 108"W x 84"H .............................................................................. 19,193.19 322.15 
. 

 13 49 16 00-0016 EA  1.5mm LE Panels 3-Section Modular X-Ray Barrier, 108"W x 84"H .............................................................................. 20,590.92 349.00 

XXXXXXX 
. 
 13 49 16 00-0017  X-Ray Barriers, Mobile (13 49 16) 

Note: Mounted within framework with casters on bottom, clear lead plastic window panels on upper portion, 
opaque on lower. 

. 

. 
 13 49 16 00-0018  30" Wide x 75" High, Mobile X-Ray Barriers (13 49 16 00-0017) 

Note: Includes Framework 
. 
. 

 13 49 16 00-0019 EA 24" H Upper With 0.5mm LE, 48" H Lower With 0.8mm LE Mobile X-Ray Barriers ......................................................... 3,748.56 26.11 

XXXXXXX 
. 
 13 49 16 00-0020  48" Wide x 75" High, Mobile X-Ray Barriers (13 49 16 00-0017) 

Note: Includes Framework 
. 
. 

 13 49 16 00-0021 EA 36"H Upper With 0.5mm LE, 36"H Lower With 0.8mm LE Mobile X-Ray Barriers ........................................................... 6,638.42 26.11 
. 

 13 49 16 00-0022 EA 36"H Upper With 1.0mm LE, 36"H Lower With 0.8mm LE Mobile X-Ray Barriers ........................................................... 7,982.54 26.11 

XXXXXXX 
. 
 13 49 16 00-0023  72" Wide x 75" High, Mobile X-Ray Barriers (13 49 16 00-0017) 

Note: Includes Framework 
. 
. 

 13 49 16 00-0024 EA 36"H Upper With 0.5mm LE, 36"H Lower With 0.8mm LE Mobile X-Ray Barriers ........................................................... 7,848.13 26.11 
. 

 13 49 16 00-0025 EA 36"H Upper With 1.0mm LE, 36"H Lower With 0.8mm LE Mobile X-Ray Barriers ........................................................... 9,931.52 26.11 

XXXXXXX 
. 
 13 49 19  Lead-Lined Materials (13 49) 
. 
. 
 13 49 19 16  Lead-Lined Drywall (13 49 19) 
. 
. 
 13 49 19 16-0001  Lead Lined Drywall (13 49 19 16) 

See CSI section 09 29 10 00-0036 for finishing tasks. 
. 
. 

 13 49 19 16-0002 SF  1/32" Lead Lined 5/8" Fire Rated Drywall ............................................................................................................................. 20.23 1.37 
. 

 13 49 19 16-0003 SF 1/16" Lead Lined 5/8" Fire Rated Drywall ............................................................................................................................. 35.64 1.64 
. 

 13 49 19 16-0004 SF 1/8" Lead Lined 5/8" Fire Rated Drywall ............................................................................................................................... 65.12 1.97 
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. 
14  Conveying Equipment 
. 
. 
 14 01  Operation and Maintenance of Conveying Equipment (14) 
. 
. 
 14 01 20  Operation and Maintenance of Elevators (14 01) 
. 
. 
 14 01 20 71  Elevator Rehabilitation (14 01 20)
. 
. 
 14 01 20 71-0001  Elevator Maintenance (14 01 20 71) 
. 
. 

 14 01 20 71-0002 EA Regular Routine Elevator Inspection, Traction Up to 10 floors (Sufficient for Issue of Certificate/Permit) .......................... 352.90  
. 

 14 01 20 71-0003 EA Regular Routine Elevator Inspection, Traction Over 10 floors (Sufficient for Issue of Certificate/Permit) ........................... 529.36  
. 

 14 01 20 71-0004 EA Regular Routine Elevator Inspection, Hydraulic (Sufficient for Issue of Certificate/Permit) ................................................. 352.90  
. 

 14 01 20 71-0005 EA Regular Routine Elevator Inspection, Roped Hydraulic (Sufficient for Issue of Certificate/Permit) ..................................... 352.90  
. 

 14 01 20 71-0006 EA Regular Routine Elevator Inspection, Dumbwaiter/Cart Lifts (Sufficient for Issue of Certificate/Permit) ............................. 352.90  
. 

 14 01 20 71-0007 HR Elevator Servicing - Hydraulic, Labor Only .......................................................................................................................... 173.54  
. 

 14 01 20 71-0008 HR Elevator Servicing - Traction, Labor Only............................................................................................................................ 347.08  
. 

 14 01 20 71-0009 EA Annual Category 1 Test for Traction Up to 10 floors ........................................................................................................ 1,261.13  
. 

 14 01 20 71-0010 EA Annual Category 1 Test for Traction Over 10 floors ......................................................................................................... 1,261.13  
. 

 14 01 20 71-0011 EA Annual Category 1 Test for Hydraulic Elevator ................................................................................................................ 1,261.13  
. 

 14 01 20 71-0012 EA Annual Category 1 Test for Roped Hydraulic Elevator ..................................................................................................... 1,261.13  
. 

 14 01 20 71-0013 EA Annual Category 1 Test for Dumbwaiter/Cart Lifts .............................................................................................................. 945.85  
. 

 14 01 20 71-0014 EA Full Load Test for Traction Up to 10 floors ....................................................................................................................... 2,522.27  
. 

 14 01 20 71-0015 EA Full Load Test for Traction Over 10 floors ........................................................................................................................ 2,522.27  
. 

 14 01 20 71-0016 EA Full Load Test for Hydraulic Elevator ............................................................................................................................... 2,522.27  
. 

 14 01 20 71-0017 EA Full Load Test for Roped Hydraulic Elevator .................................................................................................................... 2,522.27  
. 

 14 01 20 71-0018 EA Full Load Test for Dumbwaiter/Cart Lifts .......................................................................................................................... 1,891.69  
. 

 14 01 20 71-0019 EA Acceptance Test for Traction Up to 10 floors ................................................................................................................... 1,938.15  
. 

 14 01 20 71-0020 EA Acceptance Test for Traction Over 10 floors .................................................................................................................... 1,938.15  
. 

 14 01 20 71-0021 EA Acceptance Test for Hydraulic Elevator ........................................................................................................................... 1,938.15  
. 

 14 01 20 71-0022 EA Acceptance Test for Roped Hydraulic Elevator ................................................................................................................ 1,938.15  
. 

 14 01 20 71-0023 EA Acceptance Test for Dumbwaiter/Cart Lifts ...................................................................................................................... 1,938.15  

XXXXXXX 
. 
 14 01 20 71-0024  Elevator Modernization (14 01 20 71) 
. 
. 

 14 01 20 71-0025 EA 5" Piston Replacement (Hydraulic) Unit Up To 3 Stories (2,000 LB x 50 FPM) ............................................................. 27,732.22 7,814.37 
Note: Includes replacing existing piston/cylinder, 10 3/4" Sealed PVC, pit channel and buffers. 

    For Union-Guard Cathotic Protection, Add  7,147.66 
Note: Includes Pump. 

    For An Additional Stop, Add  7,562.26 
Note: Includes Removal. 

. 
 14 01 20 71-0026 EA 6" Piston Replacement (Hydraulic) Unit Up To 3 Stories (2,000 LB x 50 FPM) ............................................................. 31,333.10 9,442.36 

Note: Includes replacing existing piston/cylinder, 10 3/4" Sealed PVC, pit channel and buffers. 
    For Union-Guard Cathotic Protection, Add  7,212.60 

Note: Includes Pump. 
    For An Additional Stop, Add  7,945.26 

Note: Includes Removal. 
. 

 14 01 20 71-0027 EA 8" Piston Replacement (Hydraulic) Unit Up To 3 Stories (2,000 LB x 50 FPM) ............................................................. 41,380.35 13,023.95 
Note: Includes replacing existing piston/cylinder, 12 3/4" Sealed PVC, pit channel and buffers. 

    For Union-Guard Cathotic Protection, Add  8,251.56 
Note: Includes Pump. 

    For An Additional Stop, Add  9,808.26 
Note: Includes Removal. 

. 
 14 01 20 71-0028 EA Removal And Replacement Of Multi-Port Controller Valve .............................................................................................. 4,549.50  

. 
 14 01 20 71-0029 EA 5 Gallon Container Of Hydraulic Oil For Elevator Modernization .......................................................................................... 41.23  

. 
 14 01 20 71-0030 EA 55 Gallon Container Of Hydraulic Oil For Elevator Modernization ...................................................................................... 408.77  

. 
 14 01 20 71-0031 SET Car Roller Guide Assembly, Set Of Four ......................................................................................................................... 3,296.45 651.20 

Note: Includes cover plate. 
. 

 14 01 20 71-0032 SET CWT Roller Guide Assembly, Set Of Four ....................................................................................................................... 2,875.67 651.20 
Note: Includes cover plate. 

. 
 14 01 20 71-0033 EA 8" Wide New Entrance With Frame, Header, Doors, And Hangers - Single Slide Door With Baked Enamel Finish ........ 6,674.51  

Note: Excludes buildback. 
. 

 14 01 20 71-0034 EA 8" Wide New Entrance With Frame, Header, Doors, And Hangers - Single Slide Door With Satin Stainless Finish ....... 7,193.99  
Note: Excludes buildback. 

. 
 14 01 20 71-0035 EA 8" Wide New Entrance With Frame, Header, Doors, And Hangers - Center Opening With Baked Enamel Finish .......... 7,008.28  

Note: Excludes buildback. 
. 

 14 01 20 71-0036 EA 8" Wide New Entrance With Frame, Header, Doors, And Hangers - Center Opening With Satin Stainless Finish .......... 7,527.76  
Note: Excludes buildback. 

. 
 14 01 20 71-0037 SF Cab Flooring, Epoxy Aggregate ............................................................................................................................................ 75.31 18.61 

Note: SF cost not applicable for partial cab flooring. 
. 

 14 01 20 71-0038 SF Cab Flooring, Aluminum Diamond Plate ............................................................................................................................... 66.09 18.61 
Note: SF cost not applicable for partial cab flooring. 

. 
 14 01 20 71-0039 EA Solid State Starting (Soft Start) ........................................................................................................................................ 5,200.34 651.20 

. 
 14 01 20 71-0040 EA Pump Unit (Tank, Valve, Oil, Motor And Victaulic Fittings) ............................................................................................ 18,858.86 3,255.99 

. 
 14 01 20 71-0041 EA Hoistway Door Hanger Set (Rollers, Eccentrics And Track), Single Speed Side Slide (GAL).......................................... 2,119.82 651.20 

. 
 14 01 20 71-0042 EA Hoistway Door Closer Set (Spring Closer), Single Speed Side Slide (GAL) ....................................................................... 424.30 325.60 

. 
 14 01 20 71-0043 EA Hoistway Door Closer Set (Spirator Closer), Single Speed Side Slide (GAL) ..................................................................... 384.04 325.60 

. 
 14 01 20 71-0044 EA Hoistway Door Interlock Set, Single Speed Side Slide (GAL) ............................................................................................. 512.61 325.60 

. 
 14 01 20 71-0045 EA Hoistway Door Hanger Set (Rollers, Eccentrics And Track), Single Speed Center Opening (GAL) ................................ 2,323.72 651.20 

. 
 14 01 20 71-0046 EA Hoistway Door Closer Set (Spring Closer), Single Speed Center Opening (GAL) .............................................................. 523.00 325.60 

. 
 14 01 20 71-0047 EA Hoistway Door Closer Set (Spirator Closer), Single Speed Center Opening (GAL) ............................................................ 384.04 325.60 
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. 
 14 01 20 71-0048 EA Hoistway Door Interlock Set, Single Speed Center Opening (GAL) .................................................................................... 604.82 325.60 

. 
 14 01 20 71-0049 EA Fire Service Key Switch Controller ................................................................................................................................... 3,135.41 651.20 

. 
 14 01 20 71-0050 EA ADA Telephone (Rath Microtech) .................................................................................................................................... 1,502.76 325.60 

. 
 14 01 20 71-0051 EA Car Door Operator With ADA Buzzer, Single Speed Side Slide (GAL) ............................................................................ 6,985.11 1,302.39 

. 
 14 01 20 71-0052 EA Car Door Operator With ADA Buzzer, Single Speed Center Opening (GAL) ................................................................... 7,153.94 1,302.39 

. 
 14 01 20 71-0053 EA Car Door Safety Edge (Infrared Proximity Type Edge) .................................................................................................... 1,556.01 325.60 

. 
 14 01 20 71-0054 EA Car Operating Panel (ADA, Fire, Position, Chime) ........................................................................................................... 7,024.07 1,302.39 

. 
 14 01 20 71-0055 EA Car Position LED Indicator And Cover Plate, Stainless Steel .......................................................................................... 1,950.81 325.60 

. 
 14 01 20 71-0056 EA Car Traveling Lanterns With Audible Signal ..................................................................................................................... 1,366.40 325.60 

. 
 14 01 20 71-0057 EA Hoistway Door Jamb Floor Tags (Braille) ............................................................................................................................ 209.55 162.80 

. 
 14 01 20 71-0058 EA Lobby Vandal Resistant Call Station ................................................................................................................................ 1,301.47 325.60 

. 
 14 01 20 71-0059 LF Traveling Cable (4 - #14 AWG, 69 - #18 AWG, 1 Shielded Pair, 2 Co-Axial) ........................................................................ 15.01  

Note: Excludes Removal and Replacement of Material. See CSI section 14 01 20 71-0060 for Removal and 
Replacement of Traveling Cable. 

. 
 14 01 20 71-0060 EA Removal And Replacement Of Traveling Cable (4 - #14 AWG, 69 - #18 AWG, 1 Shielded Pair, 2 Co-Axial) ................. 5,209.58 2,604.79 

Note: Excludes Traveling Cable material. See CSI section 14 01 20 71-0059 for Traveling Cable material. 
. 

 14 01 20 71-0061 LF Governor Cable .......................................................................................................................................................................1.17  
Note: Removal and Replacement of Governor Cable is part of Traveling Cable Removal and Replacement. 

. 
 14 01 20 71-0062 EA Cab Wall Coverings (3,500 Lb. Capacity: 6'-8” x 5'-5” Cab), Plastic Laminate - Hang On Panels) ................................. 4,550.99 651.20 

. 
 14 01 20 71-0063 EA Cab Wall Coverings (3,500 Lb. Capacity: 6'-8” x 5'-5” Cab), Rigid Stainless Steel - Hang On Panels) ........................... 6,888.65 651.20 

. 
 14 01 20 71-0064 EA Removal And Replacement Of Governor ......................................................................................................................... 4,317.22 651.20 

. 
 14 01 20 71-0065 EA Removal And Replacement Of Car Station ...................................................................................................................... 7,024.07 1,302.39 

. 
 14 01 20 71-0066 EA Removal And Replacement Of Telephone ....................................................................................................................... 1,502.76 325.60 

. 
 14 01 20 71-0067 EA Removal And Replacement Of Lanterns (Hall) ................................................................................................................ 1,431.33 325.60 

. 
 14 01 20 71-0068 EA Hall Call Buttons, Vandal Resistant .................................................................................................................................. 1,236.53 325.60 

. 
 14 01 20 71-0069 EA Hall Traveling Lanterns With Audible Signal .................................................................................................................... 1,431.33 325.60 

. 
 14 01 20 71-0070 EA Add Raised Character (Braille) Signage To Control Panel .................................................................................................. 177.99 162.80 

. 
 14 01 20 71-0071 EA New Microprocessor Based Controller (Non-Proprietary) .............................................................................................. 32,489.67 5,209.58 

. 
 14 01 20 71-0072 EA New Steel Shell And Canopy (Plastic Panels Not Included), For 5' x 7' Cab ................................................................. 20,801.37 5,209.58 

. 
 14 01 20 71-0073 EA New Steel Shell, Canopy And Platform (Plastic Laminate Not Included), For 5' x 7' Cab .............................................. 32,504.45 5,209.58 

. 
 14 01 20 71-0074 EA Removal And Replacement Of Elevator/Hoistway Doors (Single Slide Door Arrangment), Baked Enamel ..................... 2,732.81  

. 
 14 01 20 71-0075 EA Removal And Replacement Of Elevator/Hoistway Doors (Center Opening Door Arrangment), Baked Enamel .............. 2,862.68  

. 
 14 01 20 71-0076 EA Removal And Replacement Of Elevator/Hoistway Doors (Single Slide Door Arrangment), Stainless Steel .................... 3,005.54  

. 
 14 01 20 71-0077 EA Removal And Replacement Of Elevator/Hoistway Doors (Center Opening Door Arrangment), Stainless Steel .............. 3,161.38  

. 
 14 01 20 71-0078 EA Elevator Pit Ladder, Steel ................................................................................................................................................ 1,626.14 325.60 

Note: Labor cost is for bolting to concrete pit wall. 
. 

 14 01 20 71-0079 EA New Steel Shell, Canopy, Platform, Standard Cab Plastic Laminate, For 5' x 7' Cab .................................................... 40,304.03 5,209.58 
. 

 14 01 20 71-0080 LF Removal And Replacement Of Hoisting Cable, 3/8" - Liftpac, Bethlehem Wire Rope Minimum Breaking Strength 
(Tons): Traction Steel - 4.5, EHS Traction Steel - 5.5 ........................................................................................................ 131.41  

Note: Labor cost is for replacement of set of 4 ropes and rise of 40 feet. 
. 

 14 01 20 71-0081 LF Removal And Replacement Of Hoisting Cable, 1/2" - Liftpac, Bethlehem Wire Rope Minimum Breaking Strength 
(Tons): Traction Steel - 6.0, EHS Traction Steel - 9.7 ........................................................................................................ 131.86  

Note: Labor cost is for replacement of set of 4 ropes and rise of 40 feet. 
. 

 14 01 20 71-0082 LF Removal And Replacement Of Hoisting Cable, 5/8" - Liftpac, Bethlehem Wire Rope Minimum Breaking Strength 
(Tons): Traction Steel - 12.7, EHS Traction Steel - 15.4 .................................................................................................... 132.28  

Note: Labor cost is for replacement of set of 4 ropes and rise of 40 feet. 
. 

 14 01 20 71-0083 EA Hydraulic Leak Detector And Alarm in Elevator Pit (Stancor Oil Minder - 0.5 HP) ........................................................... 7,184.75 651.20 
. 

 14 01 20 71-0084 EA 6" Wide Elevator Door Jamb And Header Wrapped With 0.030" Stainless Steel (42" x 84" Opening) ............................ 3,122.42 651.20 
Note: Cladding typically done by metal company. 

. 
 14 01 20 71-0085 EA 8" Wide Elevator Door Jamb And Header Wrapped With 0.030" Stainless Steel (42" x 84" Opening) ............................ 3,187.35 651.20 

Note: Cladding typically done by metal company. 
. 

 14 01 20 71-0086 EA 10" Wide Elevator Door Jamb And Header Wrapped With 0.030" Stainless Steel (42" x 84" Opening) .......................... 3,252.29 651.20 
Note: Cladding typically done by metal company. 

. 
 14 01 20 71-0087 EA 12" Wide Elevator Door Jamb And Header Wrapped With 0.030" Stainless Steel (42" x 84" Opening) .......................... 3,330.21 651.20 

Note: Cladding typically done by metal company. 
. 

 14 01 20 71-0088 EA "Rope Gripper" With Pumping Unit For Use On 4-7/8" Maximum Out to Out Of Cable ................................................... 6,499.04 651.20 
. 

 14 01 20 71-0089 EA "Rope Gripper" With Pumping Unit For Use On 6" Maximum Out to Out Of Cable .......................................................... 6,499.04 651.20 
. 

 14 01 20 71-0090 EA "Rope Gripper" With Pumping Unit For Use On 10" Maximum Out to Out Of Cable ........................................................ 9,096.44 651.20 
. 

 14 01 20 71-0091 EA "Rope Gripper" With Pumping Unit For Use On 11-1/2" Maximum Out to Out Of Cable................................................ 10,395.14 651.20 
. 

 14 01 20 71-0092 EA 60 Amperes, Elevator Disconnect Switch, 3 Phase, 480 - 120 Volt, Firesafety Interface Relay, Mechanical 
Interlock .......................................................................................................................................................................... 3,203.45 165.17 

. 
 14 01 20 71-0093 EA 100 Amperes, Elevator Disconnect Switch, 3 Phase, 480 - 120 Volt, Firesafety Interface Relay, Mechanical 

Interlock .......................................................................................................................................................................... 3,370.65 198.20 
. 

 14 01 20 71-0094 EA 200 Amperes, Elevator Disconnect Switch, 3 Phase, 480 - 120 Volt, Firesafety Interface Relay, Mechanical 
Interlock .......................................................................................................................................................................... 4,469.69 231.23 

. 
 14 01 20 71-0095 EA Aluminum Handrail Spacers With Set Screw ...................................................................................................................... 189.77 162.80 

. 
 14 01 20 71-0096 EA Bronze Handrail Spacers With Set Screw ........................................................................................................................... 193.37 162.80 

. 
 14 01 20 71-0097 LF 1/2" x 2" Round Stainless Steel Elevator Handrail .............................................................................................................. 124.01 38.31 

. 
 14 01 20 71-0098 LF 3/8" x 2" Flat Bar Stainless Steel Elevator Handrail, Brushed Finish .................................................................................. 119.78 38.31 

. 
 14 01 20 71-0099 LF 3/8" x 3" Flat Bar Stainless Steel Elevator Handrail, Brushed Finish .................................................................................. 139.57 38.31 

. 
 14 01 20 71-0100 LF 3/8" x 2" Flat Bar Stainless Steel Elevator Handrail, Mirror Finish ...................................................................................... 152.97 38.31 

. 
 14 01 20 71-0101 LF 3/8" x 3" Flat Bar Stainless Steel Elevator Handrail, Mirror Finish ...................................................................................... 172.92 38.31 

. 
 14 01 20 71-0102 LF 3/8" x 2" Flat Bar Bronze Steel Elevator Handrail, Brushed Finish ...................................................................................... 142.06 38.31 

. 
 14 01 20 71-0103 LF 3/8" x 3" Flat Bar Bronze Steel Elevator Handrail, Brushed Finish ...................................................................................... 159.67 38.31 

. 
 14 01 20 71-0104 LF 3/8" x 2" Flat Bar Bronze Steel Elevator Handrail, Mirror Finish .......................................................................................... 240.48 38.31 

. 
 14 01 20 71-0105 LF 3/8" x 3" Flat Bar Bronze Steel Elevator Handrail, Mirror Finish .......................................................................................... 268.43 38.31 

. 
 14 01 20 71-0106 LF 3/8" x 1-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Brushed Finish ............................................................. 119.10 38.31 

. 
 14 01 20 71-0107 LF 3/8" x 2" Diameter Tubular Stainless Steel Elevator Handrail, Brushed Finish ................................................................... 120.18 38.31 

. 
 14 01 20 71-0108 LF 3/8" x 2-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Brushed Finish ............................................................. 149.44 38.31 

. 
 14 01 20 71-0109 LF 3/8" x 1-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Mirror Finish ................................................................. 140.82 38.31 

. 
 14 01 20 71-0110 LF 3/8" x 2" Diameter Tubular Stainless Steel Elevator Handrail, Mirror Finish ....................................................................... 150.01 38.31 

. 
 14 01 20 71-0111 LF 3/8" x 2-1/2" Diameter Tubular Stainless Steel Elevator Handrail, Mirror Finish ................................................................. 184.31 38.31 

. 
 14 01 20 71-0112 LF 3/8" x 1-1/2" Diameter Tubular Bronze Steel Elevator Handrail, Brushed Finish ................................................................ 145.18 38.31 
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. 
 14 01 20 71-0113 LF 3/8" x 2" Diameter Tubular Bronze Steel Elevator Handrail, Brushed Finish ...................................................................... 148.14 38.31 

. 
 14 01 20 71-0114 LF 3/8" x 2-1/2" Diameter Tubular Bronze Steel Elevator Handrail, Brushed Finish ................................................................ 238.38 38.31 

. 
 14 01 20 71-0115 LF 3/8" x 1-1/2" Diameter Tubular Bronze Steel Elevator Handrail, Mirror Finish .................................................................... 161.39 38.31 

. 
 14 01 20 71-0116 LF 3/8" x 2" Diameter Tubular Bronze Elevator Handrail, Mirror Finish ................................................................................... 238.95 38.31 

. 
 14 01 20 71-0117 LF 3/8" x 2-1/2" Diameter Tubular Bronze Elevator Handrail, Mirror Finish ............................................................................. 268.43 38.31 

XXXXXXX 
. 
 14 01 30  Operation and Maintenance of Escalators and Moving Walks (14 

01) 
. 
. 
 14 01 30 71  Escalators and Moving Walks Rehabilitation (14 01 30)
. 
. 
 14 01 30 71-0001  Maintenance (14 01 30 71) 
. 
. 

 14 01 30 71-0002 EA Regular Escalator Inspection (Sufficient For Issue Of Certificate/Permit) ........................................................................... 720.03  
. 

 14 01 30 71-0003 HR  Escalator Servicing, Labor Only .......................................................................................................................................... 173.54  
. 

 14 01 30 71-0004 EA Acceptance Test Of Escalators And Moving Walks ......................................................................................................... 3,960.19  

XXXXXXX 
. 
 14 01 30 71-0005  Modernization (14 01 30 71) 
. 
. 

 14 01 30 71-0006 EA  Removal And Replacement Of 28" Wide Escalator Stair Tread ....................................................................................... 1,763.58  
. 

 14 01 30 71-0007 EA  Removal And Replacement Of 36" Wide Escalator Stair Tread ....................................................................................... 1,889.77  
. 

 14 01 30 71-0008 EA  Removal And Replacement Of 48" Wide Escalator Stair Tread ....................................................................................... 1,982.48  
. 

 14 01 30 71-0009 EA  Removal And Replacement Of 54" Wide Escalator Stair Tread ....................................................................................... 2,138.14  
. 

 14 01 30 71-0010 LF  Removal And Replacement Of Sliding Handrail .................................................................................................................. 165.50  

XXXXXXX 
. 
 14 20  Elevators (14) 

Note: Excludes final electrical work or shaft walls. 
. 
. 
 14 21  Electric Traction Elevators (14 20) 
. 
. 
 14 21 13  Electric Traction Freight Elevators (14 21)
. 
. 
 14 21 13 00-0001  Electric Traction Freight Elevators (14 21 13) 

Note: Painted metal shaft doors and steel painted cab. Unit prices based on a shaft of 6 stops (12 feet floor to 
floor) and 6 openings with power doors. 

. 

. 
 14 21 13 00-0002 EA Electric Traction Freight Elevator, 4,000 LB x 200 FPM............................................................................................... 393,851.16  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  1,666.00 
    For Class "C-2" Loading, Add  2,000.00 
    For Class "C-3" Loading, Add  2,736.00 
    For Removal Of Existing Stop, Add  7,922.24 
    For Each Additional Stop, Add  33,805.60 
    For Each Floor < 6 Stops, Deduct  -28,854.17 
    For Each Additional 50 FPM, Add  6,000.00 
    For Removal Of Existing Elevator, Add  39,611.18 

. 
 14 21 13 00-0003 EA Electric Traction Freight Elevator, 5,000 LB x 200 FPM............................................................................................... 420,800.49  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  1,666.00 
    For Class "C-2" Loading, Add  2,000.00 
    For Class "C-3" Loading, Add  2,736.00 
    For Removal Of Existing Stop, Add  7,922.24 
    For Each Additional Stop, Add  33,805.60 
    For Each Floor < 6 Stops, Deduct  -28,854.17 
    For Each Additional 50 FPM, Add  6,000.00 
    For Removal Of Existing Elevator, Add  39,611.18 

. 
 14 21 13 00-0004 EA Electric Traction Freight Elevator, 6,000 LB x 200 FPM............................................................................................... 447,749.81  

    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  3,332.00 
    For Class "C-2" Loading, Add  4,000.00 
    For Class "C-3" Loading, Add  5,544.00 
    For Custom Plastic Laminated Cab Interiors, Add  5,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  7,000.00 
    For Stainless Steel Cab Interior, Add  9,000.00 
    For Removal Of Existing Stop, Add  7,922.24 
    For Each Additional Stop, Add  34,805.60 
    For Each Additional 50 FPM, Add  6,000.00 
    For Each Opening With Bonderized Steel Door, Add  300.00 
    For Each Opening With Stainless Steel Doors, Add  600.00 
    For Each Opening With Two Speed Doors, Add  700.00 
    For Removal Of Existing Elevator, Add  39,611.18 
    For Each Floor < 6 Stops, Deduct  -29,854.17 
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. 
 14 21 13 00-0005 EA Electric Traction Freight Elevator, 7,000 LB x 200 FPM ............................................................................................... 461,938.49  

    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  3,332.00 
    For Class "C-2" Loading, Add  4,000.00 
    For Class "C-3" Loading, Add  5,544.00 
    For Custom Plastic Laminated Cab Interiors, Add  5,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  7,000.00 
    For Stainless Steel Cab Interior, Add  9,000.00 
    For Removal Of Existing Stop, Add  7,922.24 
    For Each Additional Stop, Add  34,805.60 
    For Each Additional 50 FPM, Add  6,000.00 
    For Each Opening With Bonderized Steel Door, Add  300.00 
    For Each Opening With Stainless Steel Doors, Add  600.00 
    For Each Opening With Two Speed Doors, Add  700.00 
    For Removal Of Existing Elevator, Add  39,611.18 
    For Each Floor < 6 Stops, Deduct  -29,854.17 

. 
 14 21 13 00-0006 EA Electric Traction Freight Elevator, 8,000 LB x 200 FPM ............................................................................................... 476,126.55  

    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional 50 FPM, Add  10,000.00 
    For Class "C-1" Loading, Add  6,666.00 
    For Class "C-2" Loading, Add  8,000.00 
    For Class "C-3" Loading, Add  10,944.00 
    For Removal Of Existing Stop, Add  7,922.24 
    For Each Additional Stop, Add  34,805.60 
    For Each Opening With Bonderized Steel Door, Add  400.00 
    For Each Opening With Stainless Steel Doors, Add  700.00 
    For Each Opening With Two Speed Doors, Add  800.00 
    For Custom Plastic Laminated Cab Interiors, Add  6,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  8,000.00 
    For Stainless Steel Cab Interior, Add  10,000.00 
    For Removal Of Existing Elevator, Add  39,611.18 
    For Each Floor < 6 Stops, Deduct  -29,854.17 

. 
 14 21 13 00-0007 EA Electric Traction Freight Elevator, 10,000 LB x 200 FPM ............................................................................................. 492,899.50  

    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional 50 FPM, Add  10,000.00 
    For Class "C-1" Loading, Add  6,666.00 
    For Class "C-2" Loading, Add  8,000.00 
    For Class "C-3" Loading, Add  10,944.00 
    For Removal Of Existing Stop, Add  7,922.24 
    For Each Additional Stop, Add  34,805.60 
    For Each Opening With Bonderized Steel Door, Add  400.00 
    For Each Opening With Stainless Steel Doors, Add  700.00 
    For Each Opening With Two Speed Doors, Add  800.00 
    For Custom Plastic Laminated Cab Interiors, Add  6,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  8,000.00 
    For Stainless Steel Cab Interior, Add  10,000.00 
    For Removal Of Existing Elevator, Add  39,611.18 
    For Each Floor < 6 Stops, Deduct  -29,854.17 

. 
 14 21 13 00-0008 EA Electric Traction Freight Elevator, 12,000 LB x 200 FPM ............................................................................................. 506,555.03  

    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional 50 FPM, Add  10,000.00 
    For Class "C-1" Loading, Add  6,666.00 
    For Class "C-2" Loading, Add  8,000.00 
    For Class "C-3" Loading, Add  10,944.00 
    For Removal Of Existing Stop, Add  7,922.24 
    For Each Additional Stop, Add  34,805.60 
    For Each Opening With Bonderized Steel Door, Add  400.00 
    For Each Opening With Stainless Steel Doors, Add  700.00 
    For Each Opening With Two Speed Doors, Add  800.00 
    For Custom Plastic Laminated Cab Interiors, Add  6,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  8,000.00 
    For Stainless Steel Cab Interior, Add  10,000.00 
    For Removal Of Existing Elevator, Add  39,611.18 
    For Each Floor < 6 Stops, Deduct  -29,854.17 

XXXXXXX 
. 
 14 21 23  Electric Traction Passenger Elevators (14 21)
. 
. 
 14 21 23 13  Machine Room Electric Traction Passenger Elevators (14 21 23)
. 
. 
 14 21 23 13-0001  Electric Traction Passenger Elevators (14 21 23 13) 

Note: Baked enamel shaft doors and plastic laminate trimmed cab, allowance of $7,500. Unit prices based on a 
shaft of 6 stops (12 feet floor to floor) and 6 openings. 

. 

. 
 14 21 23 13-0002 EA Electric Traction Passenger Elevator, 2,000 LB x 200 FPM ......................................................................................... 309,930.36  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,961.12 
    For Each Additional Stop, Add  33,805.60 
    For Each Floor < 6 Stops, Deduct  -19,902.76 
    For Removal Of Existing Elevator, Add  29,708.40 
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. 
 14 21 23 13-0003 EA Electric Traction Passenger Elevator, 2,500 LB x 200 FPM......................................................................................... 318,024.42  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,961.12 
    For Each Additional Stop, Add  33,805.60 
    For Each Floor < 6 Stops, Deduct  -19,902.76 
    For Removal Of Existing Elevator, Add  29,708.40 

. 
 14 21 23 13-0004 EA Electric Traction Passenger Elevator, 3,000 LB x 200 FPM......................................................................................... 324,899.85  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,961.12 
    For Each Additional Stop, Add  33,805.60 
    For Each Floor < 6 Stops, Deduct  -19,902.76 
    For Removal Of Existing Elevator, Add  29,708.40 

. 
 14 21 23 13-0005 EA Electric Traction Passenger Elevator, 3,500 LB x 200 FPM......................................................................................... 326,767.38  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,961.12 
    For Each Additional Stop, Add  33,805.60 
    For Each Floor < 6 Stops, Deduct  -19,902.76 
    For Removal Of Existing Elevator, Add  29,708.40 

. 
 14 21 23 13-0006 EA Electric Traction Passenger Elevator, 4,000 LB x 200 FPM......................................................................................... 333,119.50  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,961.12 
    For Each Additional Stop, Add  33,805.60 
    For Each Floor < 6 Stops, Deduct  -19,902.76 
    For Removal Of Existing Elevator, Add  29,708.40 

. 
 14 21 23 13-0007 EA Electric Traction Passenger Elevator, 4,500 LB x 200 FPM......................................................................................... 339,069.48  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,961.12 
    For Each Additional Stop, Add  33,805.60 
    For Each Floor < 6 Stops, Deduct  -19,902.76 
    For Removal Of Existing Elevator, Add  29,708.40 

. 
 14 21 23 13-0008 EA Electric Traction Passenger Elevator, 5,000 LB x 200 FPM......................................................................................... 345,215.42  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Stop, Add  3,961.12 
    For Each Additional Stop, Add  33,805.60 
    For Each Floor < 6 Stops, Deduct  -19,902.76 
    For Removal Of Existing Elevator, Add  29,708.40 

XXXXXXX 
. 
 14 24  Hydraulic Elevators (14 20) 

Note: Prices are for a complete operating elevator including all standard controls, hydraulic motor and devices based on unit with cab 
sized 5' by 8' with galvanized primed shaft door with cab allowances as listed below. 

. 

. 
 14 24 13  Hydraulic Freight Elevators (14 24)
. 
. 
 14 24 13 00-0001  Hydraulic Freight Elevators (14 24 13) 

Note: Painted metal shaft doors and steel painted cab. Unit prices based on a shaft of 3 stops (15 feet floor to 
floor) and 3 openings with power doors. 
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. 

. 
 14 24 13 00-0002 EA Hydraulic Freight Elevator, 3,000 LB x 50 FPM ........................................................................................................... 177,844.14  

    For Each Additional Stop, Add  19,938.67 
    For 2 Stops, Deduct  -15,464.19 

Note: Would be holeless hydraulic at 2 stops. 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  2,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  1,666.00 
    For Class "C-2" Loading, Add  2,000.00 
    For Class "C-3" Loading, Add  2,736.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,922.24 

. 
 14 24 13 00-0003 EA Hydraulic Freight Elevator, 3,500 LB x 50 FPM ........................................................................................................... 183,507.34  

    For Each Additional Stop, Add  19,938.67 
    For 2 Stops, Deduct  -15,464.19 

Note: Would be holeless hydraulic at 2 stops. 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  2,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  1,666.00 
    For Class "C-2" Loading, Add  2,000.00 
    For Class "C-3" Loading, Add  2,736.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,922.24 

. 
 14 24 13 00-0004 EA Hydraulic Freight Elevator, 4,000 LB x 50 FPM ........................................................................................................... 189,619.22  

    For Each Additional Stop, Add  19,938.67 
    For 2 Stops, Deduct  -15,464.19 

Note: Would be holeless hydraulic at 2 stops. 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  2,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Class "C-1" Loading, Add  1,666.00 
    For Class "C-2" Loading, Add  2,000.00 
    For Class "C-3" Loading, Add  2,736.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,922.24 

. 
 14 24 13 00-0005 EA Hydraulic Freight Elevator, 5,000 LB x 50 FPM ........................................................................................................... 194,077.62  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Each Additional 50 FPM, Add  2,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,938.67 
    For 2 Stops, Deduct  -16,464.19 

Note: Would be holeless hydraulic at 2 stops. 
    For Class "C-1" Loading, Add  3,332.00 
    For Class "C-2" Loading, Add  4,000.00 
    For Class "C-3" Loading, Add  5,544.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,922.24 
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. 
 14 24 13 00-0006 EA Hydraulic Freight Elevator, 6,000 LB x 50 FPM ........................................................................................................... 204,976.27  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,938.67 
    For 2 Stops, Deduct  -16,464.19 

Note: Would be holeless hydraulic at 2 stops. 
    For Each Additional 50 FPM, Add  10,000.00 
    For Class "C-1" Loading, Add  6,666.00 
    For Class "C-2" Loading, Add  8,000.00 
    For Class "C-3" Loading, Add  10,944.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,922.24 

. 
 14 24 13 00-0007 EA Hydraulic Freight Elevator, 7,000 LB x 50 FPM ........................................................................................................... 210,202.62  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,938.67 
    For 2 Stops, Deduct  -16,464.19 

Note: Would be holeless hydraulic at 2 stops. 
    For Each Additional 50 FPM, Add  10,000.00 
    For Class "C-1" Loading, Add  6,666.00 
    For Class "C-2" Loading, Add  8,000.00 
    For Class "C-3" Loading, Add  10,944.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,922.24 

. 
 14 24 13 00-0008 EA Hydraulic Freight Elevator, 8,000 LB x 50 FPM ........................................................................................................... 218,104.12  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,938.67 
    For 2 Stops, Deduct  -16,464.19 

Note: Would be holeless hydraulic at 2 stops. 
    For Custom Plastic Laminated Cab Interiors, Add  5,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  7,000.00 
    For Stainless Steel Cab Interior, Add  9,000.00 
    For Each Additional 50 FPM, Add  11,000.00 
    For Class "C-1" Loading, Add  8,330.00 
    For Class "C-2" Loading, Add  10,000.00 
    For Class "C-3" Loading, Add  13,680.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,922.24 

. 
 14 24 13 00-0009 EA Hydraulic Freight Elevator, 10,000 LB x 50 FPM ......................................................................................................... 223,831.34  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,938.67 
    For 2 Stops, Deduct  -16,464.19 

Note: Would be holeless hydraulic at 2 stops. 
    For Custom Plastic Laminated Cab Interiors, Add  5,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  7,000.00 
    For Stainless Steel Cab Interior, Add  9,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,922.24 
    For Each Additional 50 FPM, Add  12,000.00 
    For Class "C-1" Loading, Add  11,079.00 
    For Class "C-2" Loading, Add  13,300.00 
    For Class "C-3" Loading, Add  18,194.00 
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. 
 14 24 13 00-0010 EA Hydraulic Freight Elevator, 12,000 LB x 50 FPM ......................................................................................................... 233,627.00  

    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Elevator With Manual Door, Deduct  -10,000.00 
    For Each Additional Stop, Add  20,938.67 
    For 2 Stops, Deduct  -16,464.19 

Note: Would be holeless hydraulic at 2 stops. 
    For Custom Plastic Laminated Cab Interiors, Add  5,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  7,000.00 
    For Stainless Steel Cab Interior, Add  9,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Removal Of Existing Stop, Add  7,922.24 
    For Each Additional 50 FPM, Add  12,000.00 
    For Class "C-1" Loading, Add  11,079.00 
    For Class "C-2" Loading, Add  13,300.00 
    For Class "C-3" Loading, Add  18,194.00 

XXXXXXX 
. 
 14 24 13 00-0011  Hydraulic Elevators Piston Drilling (14 24 13) 
. 
. 

 14 24 13 00-0012 VLF Up To 6" Diameter Piston Drilling .......................................................................................................................................... 78.49  
Note: Includes casing. 

. 
 14 24 13 00-0013 VLF 8" To 10" Diameter Piston Drilling ......................................................................................................................................... 93.35  

Note: Includes casing. 

XXXXXXX 
. 
 14 24 23  Hydraulic Passenger Elevators (14 24) 
. 
. 
 14 24 23 00-0001  Hydraulic Passenger Elevators (14 24 23) 

Note: Baked enamel shaft doors and plastic laminate trimmed cab, allowance of $7,500. Unit prices based on a 
shaft of 3 stops (15 feet floor to floor) and 3 openings. 

. 

. 
 14 24 23 00-0002 EA Hydraulic Passenger Elevator, 2,100 LB x 100 FPM ................................................................................................... 124,346.51  

    For Each Additional Stop, Add  19,938.67 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  19,774.77 
    For Removal Of Existing Stop, Add  3,961.12 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
. 

 14 24 23 00-0003 EA Hydraulic Passenger Elevator, 2,500 LB x 100 FPM ................................................................................................... 126,575.71  
    For Each Additional Stop, Add  19,938.67 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  19,774.77 
    For Removal Of Existing Stop, Add  3,961.12 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
. 

 14 24 23 00-0004 EA Hydraulic Passenger Elevator, 3,000 LB x 100 FPM ................................................................................................... 128,108.29  
    For Each Additional Stop, Add  19,938.67 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  19,774.77 
    For Removal Of Existing Stop, Add  3,961.12 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
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. 
 14 24 23 00-0005 EA Hydraulic Passenger Elevator, 3,500 LB x 100 FPM ................................................................................................... 134,130.55  

    For Each Additional Stop, Add  19,938.67 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  19,774.77 
    For Removal Of Existing Stop, Add  3,961.12 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
. 

 14 24 23 00-0006 EA Hydraulic Passenger Elevator, 4,000 LB x 100 FPM ................................................................................................... 136,601.40  
    For Each Additional Stop, Add  19,938.67 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  19,774.77 
    For Removal Of Existing Stop, Add  3,961.12 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
. 

 14 24 23 00-0007 EA Hydraulic Passenger Elevator, 4,500 LB x 100 FPM ................................................................................................... 139,861.61  
    For Each Additional Stop, Add  19,938.67 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  19,774.77 
    For Removal Of Existing Stop, Add  3,961.12 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 
. 

 14 24 23 00-0008 EA Hydraulic Passenger Elevator, 5,000 LB x 100 FPM ................................................................................................... 143,295.46  
    For Each Additional Stop, Add  19,938.67 
    For Each Opening With Bonderized Steel Door, Add  200.00 
    For Each Opening With Stainless Steel Doors, Add  500.00 
    For Each Opening With Two Speed Doors, Add  500.00 
    For Custom Plastic Laminated Cab Interiors, Add  4,000.00 
    For Custom Half Plastic Laminate And Half Stainless Steel Interior, Add  6,000.00 
    For Stainless Steel Cab Interior, Add  8,000.00 
    For Well Hole Drilling (12" Diameter Hole), Add  170.00 

Note: Includes Labor and Equipment. 
    For 12" Steel Liner, Add  90.00 

Note: Liner for Hydraulic Elevator Well Hole if necessary. 
    For Each Additional 50 FPM, Add  1,000.00 
    For Removal Of Existing Elevator, Add  19,774.77 
    For Removal Of Existing Stop, Add  3,961.12 
    For 2 Stops, Deduct  -10,000.00 

Note: Would be holeless hydraulic at 2 stops. 

XXXXXXX 
. 
 14 24 23 00-0009  Twin Jack Holeless Hydraulic Passenger Elevator (14 24 23) 

Note: Baked enamel shaft doors and plastic laminated trimmed cab. Excludes flooring, shaft 
construction/alterations, pit or mechanical room construction. Connect to established utilities. 

. 

. 
 14 24 23 00-0010 EA  Hydraulic Passenger Elevator, 2,000 LB, 80 FPM, 3 Stops, 3 Openings ....................................................................... 69,281.24 9,031.37 

. 
 14 24 23 00-0011 EA  Hydraulic Passenger Elevator, 2,000 LB, 80 FPM, 2 Stops, 2 Openings ....................................................................... 52,679.64 7,716.37 

XXXXXXX 
. 
 14 26  Limited-Use/Limited-Application Elevators (14 20) 
. 
. 
 14 26 00 00-0001  Small Elevators (LULA) (14 26) 
. 
. 

 14 26 00 00-0002 EA Small Elevators (LULA), 1,400 LB x 30 FPM ................................................................................................................. 69,732.10  
Note: 3 phase, automatic operation, includes cab interior, telephone box and telephone. 2 stops and 12 feet of 
rise. 

    For Each Additional Stop, Add  16,941.67 
    For Removal Of Existing Elevator, Add  5,941.67 

XXXXXXX 
. 
 14 30  Escalators and Moving Walks (14) 
. 



14
 14 Conveying Equipment 

14 30 Escalators and Moving Walks 
14 31 Escalators 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 14 - 10 Monterey County Facilities

. 
 14 31  Escalators (14 30) 
. 
. 
 14 31 00 00-0001  Stainless Steel Escalator Construction (14 31) 

Note: Prices are medians and are based on each moving stairway. Complete, includes all standard accessories 
and single microprocessor controlled electronic display sign packages, LED. 

. 

. 
 14 31 00 00-0002 EA  Escalators Stainless Steel, 32" Wide x 12' Floor To Floor Height ................................................................................ 134,345.84 11,788.89 

. 
 14 31 00 00-0003 EA  Escalators Stainless Steel, 32" Wide x 15' Floor To Floor Height ................................................................................ 148,898.25 13,932.33 

. 
 14 31 00 00-0004 EA  Escalators Stainless Steel, 32" Wide x 18' Floor To Floor Height ................................................................................ 162,173.60 16,075.76 

. 
 14 31 00 00-0005 EA  Escalators Stainless Steel, 32" Wide x 22' Floor To Floor Height ................................................................................ 179,341.96 19,290.91 

. 
 14 31 00 00-0006 EA  Escalators Stainless Steel, 32" Wide x 25' Floor To Floor Height ................................................................................ 198,008.77 21,434.34 

. 
 14 31 00 00-0007 EA  Escalators Stainless Steel, 36" Wide x 12' Floor To Floor Height ................................................................................ 142,059.61 12,539.09 

. 
 14 31 00 00-0008 EA  Escalators Stainless Steel, 36" Wide x 15' Floor To Floor Height ................................................................................ 157,747.30 15,004.05 

. 
 14 31 00 00-0009 EA  Escalators Stainless Steel, 36" Wide x 18' Floor To Floor Height ................................................................................ 171,011.05 17,147.47 

. 
 14 31 00 00-0010 EA  Escalators Stainless Steel, 36" Wide x 22' Floor To Floor Height ................................................................................ 192,806.37 21,541.51 

. 
 14 31 00 00-0011 EA  Escalators Stainless Steel, 36" Wide x 25' Floor To Floor Height ................................................................................ 207,718.58 23,149.10 

. 
 14 31 00 00-0012 EA  Escalators Stainless Steel, 48" Wide x 12' Floor To Floor Height ................................................................................ 150,125.61 13,289.30 

. 
 14 31 00 00-0013 EA  Escalators Stainless Steel, 48" Wide x 15' Floor To Floor Height ................................................................................ 167,221.99 16,075.76 

. 
 14 31 00 00-0014 EA  Escalators Stainless Steel, 48" Wide x 18' Floor To Floor Height ................................................................................ 180,163.90 18,219.19 

. 
 14 31 00 00-0015 EA  Escalators Stainless Steel, 48" Wide x 22' Floor To Floor Height ................................................................................ 207,205.14 22,720.40 

. 
 14 31 00 00-0016 EA  Escalators Stainless Steel, 48" Wide x 25' Floor To Floor Height ................................................................................ 219,906.48 24,863.84 

. 
 14 31 00 00-0017 EA  Escalator Fire Shutter Fusible Link ................................................................................................................................ 19,758.57 428.68 

XXXXXXX 
. 
 14 32  Moving Walks (14 30) 
. 
. 
 14 32 00 00-0001  Moving Sidewalks (14 32) 

Note: Prices are medians. Includes safety rails. 
. 
. 

 14 32 00 00-0002 LF  Moving Sidewalks, 28" Wide ............................................................................................................................................ 1,424.84 257.21 
    For Each LF Of Ramp Or Sloped Sections, Add  223.24 

. 
 14 32 00 00-0003 LF  Moving Sidewalks, 36" Wide ............................................................................................................................................ 1,898.62 262.57 

    For Each LF Of Ramp Or Sloped Sections, Add  316.72 
. 

 14 32 00 00-0004 LF  Moving Sidewalks, 48" Wide ............................................................................................................................................ 2,139.72 273.29 
    For Each LF Of Ramp Or Sloped Sections, Add  362.37 

. 
 14 32 00 00-0005 LF  Moving Sidewalks, 54" Wide ............................................................................................................................................ 2,459.20 296.44 

    For Each LF Of Ramp Or Sloped Sections, Add  420.70 

XXXXXXX 
. 
 14 90  Other Conveying Equipment (14) 
. 
. 
 14 91  Facility Chutes (14 90) 
. 
. 
 14 91 82  Trash Chutes (14 91) 
. 
. 
 14 91 82 00-0001  Trash Chutes (14 91 82) 
. 
. 

 14 91 82 00-0002 LF  18" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 26.51 4.22 
    For Aluminum, Add  1.85 
    For Stainless Steel, Add  6.46 

. 
 14 91 82 00-0003 LF  24" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 33.74 4.22 

    For Aluminum, Add  2.50 
    For Stainless Steel, Add  8.74 

. 
 14 91 82 00-0004 LF  30" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 37.17 5.27 

    For Aluminum, Add  2.77 
    For Stainless Steel, Add  9.69 

. 
 14 91 82 00-0005 LF  36" Diameter Galvanized Trash Chute, 18 Gauge, Duct With Supports ............................................................................... 55.88 5.27 

    For Aluminum, Add  4.56 
    For Stainless Steel, Add  15.96 

. 
 14 91 82 00-0006 EA  Trash Chutes, Hopper ......................................................................................................................................................... 546.80 29.52 

    For Aluminum, Add  48.74 
    For Stainless Steel, Add  170.59 

. 
 14 91 82 00-0007 EA  Trash Chutes, Skylight ........................................................................................................................................................ 285.76 57.99 

    For Aluminum, Add  16.95 
    For Stainless Steel, Add  59.34 

. 
 14 91 82 00-0008 EA  Trash Chutes, Sprinkler Unit At Top .................................................................................................................................... 207.84 63.25 

    For Aluminum, Add  7.42 
    For Stainless Steel, Add  25.96 

. 
 14 91 82 00-0009 EA  Trash Chutes, Sprinkler Unit At Intake Hopper ..................................................................................................................... 57.28 22.13 

    For Aluminum, Add  1.27 
    For Stainless Steel, Add  4.45 

. 
 14 91 82 00-0010 EA  Refuse Type Bottom Storage Hopper Unit .......................................................................................................................... 480.71 79.07 

    For Aluminum, Add  31.36 
    For Stainless Steel, Add  109.77 

. 
 14 91 82 00-0011 EA  Hopper Doors ................................................................................................................................................................... 1,058.76 61.77 

XXXXXXX 
. 
 14 92  Pneumatic Tube Systems (14 90) 
. 
. 
 14 92 00 00-0001  Pneumatic Message Tube Station (14 92) 

Note: Twin tube, two or more stations, conventional 
. 
. 

 14 92 00 00-0002 LF 2-1/2" Tube With Bracketing ................................................................................................................................................. 40.16 13.56 
. 

 14 92 00 00-0003 LF 3" Tube With Bracketing ........................................................................................................................................................ 48.53 18.25 
. 

 14 92 00 00-0004 LF 4" Tube With Bracketing ........................................................................................................................................................ 54.45 16.69 
. 

 14 92 00 00-0005 LF 6" Tube With Bracketing ........................................................................................................................................................ 65.79 20.86 
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. 
 14 92 00 00-0006 LF 4" x 7" Oval Tube With Bracketing ........................................................................................................................................ 68.92 22.43 

. 
 14 92 00 00-0007 EA Blower Assembly ............................................................................................................................................................. 5,840.21 417.21 

. 
 14 92 00 00-0008 EA Receiving Station, Round Or Oval ...................................................................................................................................... 564.93 111.08 

. 
 14 92 00 00-0009 EA Multi-Sided Dispatching Station, 3 Carrier ....................................................................................................................... 1,860.64 156.45 

. 
 14 92 00 00-0010 EA Laboratory Receiving Station, Round Or Oval ................................................................................................................. 1,314.74 140.81 

. 
 14 92 00 00-0011 EA 2-Way Diverter Station ..................................................................................................................................................... 2,316.32 156.45 

. 
 14 92 00 00-0012 EA 3-Way Diverter Station ..................................................................................................................................................... 2,957.69 182.53 

. 
 14 92 00 00-0013 EA 4-Way Diverter Station ..................................................................................................................................................... 3,551.95 208.60 
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. 
21  Fire Suppression 
. 
. 
 21 01  Operation and Maintenance of Fire Suppression (21) 
. 
. 
 21 01 10  Operation and Maintenance of Water-Based Fire-Suppression 

Systems (21 01) 
See CSI section 23 01 20 00-0000 for purging of pipes and shutdown. 

. 

. 
 21 01 10 91  Water-Based Fire-Suppression Systems Restoration (21 01 10)
. 
. 
 21 01 10 91-0001  Relocate Sprinkler Head And Branch Piping (21 01 10 91) 

Note: To adjust or swing existing sprinkler heads to different ceiling grid configuration or location. 
. 
. 

 21 01 10 91-0002 EA Relocate Existing Sprinkler Head And Branch Piping ........................................................................................................... 48.76  
Note: To adjust or swing existing sprinkler heads to different ceiling grid configuration or location. 

XXXXXXX 
. 
 21 01 10 91-0003  Sprinkler Upgrades (21 01 10 91) 
. 
. 

 21 01 10 91-0004 LF  Purging Existing Lines Of Water ............................................................................................................................................. 0.52  
. 

 21 01 10 91-0005 LF  Refill Existing Lines With Water .............................................................................................................................................. 0.63  

XXXXXXX 
. 
 21 01 30  Operation and Maintenance of Fire-Suppression Equipment (21 01) 
. 
. 
 21 01 30 91  Fire-Suppression Equipment Restoration (21 01 30)
. 
. 
 21 01 30 91-0001  Inspection And Recharge (21 01 30 91) 
. 
. 

 21 01 30 91-0002 EA  Inspection, CO2, Carbon Dioxide ........................................................................................................................................ 174.69  
. 

 21 01 30 91-0003 LB  Refill/Recharge, CO2, Carbon Dioxide.................................................................................................................................... 2.01  
. 

 21 01 30 91-0004 EA  Inspection, Halon 1301 ....................................................................................................................................................... 174.69  
. 

 21 01 30 91-0005 LB  Refill/Recharge, Halon 1301 ................................................................................................................................................. 48.16  
. 

 21 01 30 91-0006 EA  Inspection, WC, Wet Chemical ........................................................................................................................................... 105.63  
. 

 21 01 30 91-0007 GAL Refill/Recharge, WC, Wet Chemical ..................................................................................................................................... 45.15  
. 

 21 01 30 91-0008 EA  Inspection, DC, Dry Chemical ............................................................................................................................................. 105.63  
. 

 21 01 30 91-0009 LB  Refill/Recharge, DC, Dry Chemical ......................................................................................................................................... 4.01  
. 

 21 01 30 91-0010 EA  Hydrostatic Testing, All Sizes, All Agents.............................................................................................................................. 32.51  
See CSI section 23 05 93 00-0046 for testing existing piping systems. 

. 
 21 01 30 91-0011 EA  Disarm/Arm System .............................................................................................................................................................. 56.88  

XXXXXXX 
. 
 21 05  Common Work Results for Fire Suppression (21) 
. 
. 
 21 05 13  Common Motor Requirements for Fire-Suppression Equipment 

(21 05) 
Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. See CSI section 23 05 
13 00-0000 for motor requirements. 

. 

. 
 21 05 16  Expansion Fittings and Loops for Fire-Suppression Piping (21 05) 

See CSI section 23 05 16 00-0000 for expansion fittings and loops. 
. 
. 
 21 05 17  Sleeves and Sleeve Seals for Fire-Suppression Piping (21 05) 

See CSI section 23 05 17 00-0000 for sleeves and sleeve seals. 
. 
. 
 21 05 19  Meters and Gages for Fire-Suppression Systems (21 05) 

See CSI section 33 19 00 00-0000 for water utility service metering. 
. 
. 
 21 05 19 00-0001  Fire Sprinkler System Water Pressure Gauge (21 05 19) 
. 
. 

 21 05 19 00-0002 EA 2" Diameter Dial, 0-200 PSI, Water Pressure Gauge ............................................................................................................ 36.45 10.36 
Note: For fire sprinkler systems 

. 
 21 05 19 00-0003 EA 2-1/2" Diameter Dial, 0-300 PSI, Water Pressure Gauge ..................................................................................................... 37.74 10.36 

Note: For fire sprinkler systems 
. 

 21 05 19 00-0004 EA 3" Diameter Dial, 0-300 PSI, Water Pressure Gauge ............................................................................................................ 43.78 10.36 
Note: For fire sprinkler systems 

. 
 21 05 19 00-0005 EA 3-1/2" Diameter Dial, 0-300 PSI, Water Pressure Gauge ..................................................................................................... 46.25 10.36 

Note: For fire sprinkler systems 
. 

 21 05 19 00-0006 EA 4" Diameter Dial, 0-300 PSI, Water Pressure Gauge ............................................................................................................ 48.73 10.36 
Note: For fire sprinkler systems 

XXXXXXX 
. 
 21 05 19 00-0007  Fire Service Meter Cast Iron Housing (21 05 19) 
. 
. 

 21 05 19 00-0008 EA 3" Diameter, 0 - 600 GPM Fire Service Meter Flanged, With Cast Iron Housing ............................................................. 3,908.17 165.38 
    For >10 To 25, Deduct  -195.41 
    For >25, Deduct  -565.53 

. 
 21 05 19 00-0009 EA 4" Diameter, 0 - 1,000 GPM Fire Service Meter Flanged, With Cast Iron Housing .......................................................... 7,951.20 277.24 

    For >10 To 25, Deduct  -397.56 
    For >25, Deduct  -1,157.94 

. 
 21 05 19 00-0010 EA 6" Diameter, 0 - 2,000 GPM Fire Service Meter Flanged, With Cast Iron Housing ........................................................ 10,774.87 394.13 

    For >10 To 25, Deduct  -538.74 
    For >25, Deduct  -1,566.79 
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. 
 21 05 19 00-0011 EA 8" Diameter, 0 - 4,000 GPM Fire Service Meter Flanged, With Cast Iron Housing ........................................................ 14,048.06 503.61 

    For >10 To 25, Deduct  -702.40 
    For >25, Deduct  -2,044.65 

. 
 21 05 19 00-0012 EA 10" Diameter, 0 - 6,200 GPM Fire Service Meter Flanged, With Cast Iron Housing ...................................................... 19,761.14 613.10 

    For >10 To 25, Deduct  -988.06 
    For >25, Deduct  -2,887.53 

XXXXXXX 
. 
 21 05 23  General-Duty Valves for Water-Based Fire-Suppression Piping 

(21 05) 
See CSI section 23 05 23 00-0000 for valves. 

. 

. 
 21 05 23 00-0001  Globe Valves (21 05 23) 
. 
. 
 21 05 23 00-0002  Threaded, 125 LB, Bronze Body, Angle Globe Valves (21 05 23 00-0001) 

Note: Non-rising stem 
. 
. 

 21 05 23 00-0003 EA 1/2" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD) ......................................................................... 58.66 10.56 
. 

 21 05 23 00-0004 EA 3/4" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD) ......................................................................... 74.63 11.09 
. 

 21 05 23 00-0005 EA 1" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD) .......................................................................... 103.10 11.09 
. 

 21 05 23 00-0006 EA 1-1/4" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD) .................................................................... 155.77 14.05 
. 

 21 05 23 00-0007 EA 1-1/2" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD ..................................................................... 183.39 16.26 
. 

 21 05 23 00-0008 EA 2" Threaded, 125 LB, Bronze Body, Angle Globe Valve (Kennedy 98SD) .......................................................................... 217.27 19.22 

XXXXXXX 
. 
 21 05 23 00-0009  Butterfly Valves (21 05 23) 
. 
. 
 21 05 23 00-0010  Grooved End Gear Operated Butterfly Valves (21 05 23 00-0009) 
. 
. 

 21 05 23 00-0011 EA 2-1/2" Butterfly Valve, Grooved, With Standard Trim (Nibco GD-4765-8N) ........................................................................ 358.15 17.22 
. 

 21 05 23 00-0012 EA 3" Butterfly Valve, Grooved, With Standard Trim (Nibco GD-4765-8N) .............................................................................. 394.01 20.63 
. 

 21 05 23 00-0013 EA 4" Butterfly Valve, Grooved, With Standard Trim (Nibco GD-4765-8N) .............................................................................. 415.18 27.14 
. 

 21 05 23 00-0014 EA 6" Butterfly Valve, Grooved, With Standard Trim (Nibco GD-4765-8N) .............................................................................. 591.78 44.46 
. 

 21 05 23 00-0015 EA 8" Butterfly Valve, Grooved, With Standard Trim (Nibco GD-4765-8N) .............................................................................. 851.35 62.55 

XXXXXXX 
. 
 21 05 23 00-0016  Grooved End, Wafer Type, Ductile Iron, Gear Operated Butterfly Valves (21 05 

23 00-0009) 
. 
. 

 21 05 23 00-0017 EA 2" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ............................................................... 358.50 13.91 
. 

 21 05 23 00-0018 EA 2-1/2" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ......................................................... 366.18 17.22 
. 

 21 05 23 00-0019 EA 3" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ............................................................... 404.72 20.63 
. 

 21 05 23 00-0020 EA 4" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ............................................................... 421.88 27.14 
. 

 21 05 23 00-0021 EA 6" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ............................................................... 590.44 44.46 
. 

 21 05 23 00-0022 EA 8" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) ............................................................... 876.81 62.55 
. 

 21 05 23 00-0023 EA 10" Butterfly Valve, Grooved, Wafer Type, With Standard Trim (Nibco WD-3510) .......................................................... 1,353.23 84.54 

XXXXXXX 
. 
 21 05 23 00-0024  Check Valves (21 05 23) 
. 
. 
 21 05 23 00-0025  Bronze Body, Threaded, 150 LB, Swing Check Valves (21 05 23 00-0024) 
. 
. 

 21 05 23 00-0026 EA 1/2" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y) ................................................................................ 210.36 10.56 
. 

 21 05 23 00-0027 EA 3/4" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y) ................................................................................ 248.27 11.09 
. 

 21 05 23 00-0028 EA 1" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y) ................................................................................... 339.89 11.09 
. 

 21 05 23 00-0029 EA 1-1/4" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y)............................................................................. 452.78 14.05 
. 

 21 05 23 00-0030 EA 1-1/2" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y)............................................................................. 593.96 16.26 
. 

 21 05 23 00-0031 EA 2" Swing Check Valve, Bronze, Threaded, 150 LB (Nibco T-433-Y) ................................................................................... 868.20 19.22 

XXXXXXX 
. 
 21 05 23 00-0032  Flanged, Iron Body, Bronze Trim, Swing Check Valves (21 05 23 00-0024) 
. 
. 

 21 05 23 00-0033 EA 2-1/2" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) ................................................................... 574.53 141.05 
. 

 21 05 23 00-0034 EA 3" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) ......................................................................... 655.25 165.38 
. 

 21 05 23 00-0035 EA 4" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) ......................................................................... 941.93 277.24 
. 

 21 05 23 00-0036 EA 6" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) ...................................................................... 1,361.62 328.10 
. 

 21 05 23 00-0037 EA 8" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) ...................................................................... 2,102.97 419.24 
. 

 21 05 23 00-0038 EA 10" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) .................................................................... 3,247.07 510.37 
. 

 21 05 23 00-0039 EA 12" Flanged, Iron Body, Bronze Trim, Swing Check Valves (Kennedy 126) .................................................................... 4,482.66 619.73 

XXXXXXX 
. 
 21 05 23 00-0040  Iron Body Wafer Type Check Valve (21 05 23 00-0024) 
. 
. 

 21 05 23 00-0041 EA 2-1/2" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W) ........................................................................ 468.08 142.06 
. 

 21 05 23 00-0042 EA 3" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W)............................................................................... 540.74 166.55 
. 

 21 05 23 00-0043 EA 4" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W)............................................................................... 691.81 279.21 
. 

 21 05 23 00-0044 EA 6" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W)............................................................................ 1,093.47 391.87 
. 

 21 05 23 00-0045 EA 8" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W)............................................................................ 1,533.59 450.65 
. 

 21 05 23 00-0046 EA 10" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W).......................................................................... 2,181.63 48.98 
. 

 21 05 23 00-0047 EA 12" Check Valve, Twin Disc, Iron Body Wafer Type (Nibco KW-900-W).......................................................................... 2,930.21 666.17 

XXXXXXX 
. 
 21 05 23 00-0048  Grooved End, Check Valves (21 05 23 00-0024) 
. 
. 

 21 05 23 00-0049 EA 2-1/2" Check Valve, Grooved (Victaulic FireLock® 717) ..................................................................................................... 318.75 17.51 
. 

 21 05 23 00-0050 EA 3" Check Valve, Grooved (Victaulic FireLock® 717) ........................................................................................................... 323.48 20.72 
. 

 21 05 23 00-0051 EA 4" Check Valve, Grooved (Victaulic FireLock® 717) ........................................................................................................... 345.06 27.24 
. 

 21 05 23 00-0052 EA 6" Check Valve, Grooved (Victaulic FireLock® 717) ........................................................................................................ 1,013.87 44.46 
. 

 21 05 23 00-0053 EA 8" Check Valve, Grooved (Victaulic FireLock® 717) ........................................................................................................ 1,408.96 62.55 
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XXXXXXX 
. 
 21 05 23 00-0054  Gate Valves (21 05 23) 
. 
. 
 21 05 23 00-0055  Threaded, Bronze Gate Valves (21 05 23 00-0054) 

Note: Class 175 
. 
. 

 21 05 23 00-0056 EA 1" Threaded, Bronze Gate Valve (Crane 459) .................................................................................................................... 657.89 13.20 
. 

 21 05 23 00-0057 EA 1-1/4" Threaded, Bronze Gate Valve (Crane 459) .............................................................................................................. 804.22 14.05 
. 

 21 05 23 00-0058 EA 1-1/2" Threaded, Bronze Gate Valve (Crane 459) .............................................................................................................. 956.94 16.26 
. 

 21 05 23 00-0059 EA 2" Threaded, Bronze Gate Valve (Crane 459) ................................................................................................................. 1,194.25 19.22 

XXXXXXX 
. 
 21 05 23 00-0060  Flanged, Cast Iron Body, Bronze Trim Gate Valves (21 05 23 00-0054) 

Note: Class 175 
. 
. 

 21 05 23 00-0061 EA 2-1/2" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) ....................................... 755.08 141.05 
. 

 21 05 23 00-0062 EA 3" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) ............................................. 888.95 165.38 
. 

 21 05 23 00-0063 EA 4" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) .......................................... 1,262.69 277.24 
. 

 21 05 23 00-0064 EA 6" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) .......................................... 1,835.64 328.10 
. 

 21 05 23 00-0065 EA 8" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) .......................................... 2,677.61 419.24 
. 

 21 05 23 00-0066 EA 10" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) ........................................ 4,779.87 510.37 
. 

 21 05 23 00-0067 EA 12" Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve (Crane 467) ........................................ 6,468.05 619.73 

XXXXXXX 
. 
 21 05 23 00-0068  Flanged, Resilient Wedge, Ductile Iron Body, Gate Valves (21 05 23 00-0054) 

Note: Class 175 
. 
. 

 21 05 23 00-0069 EA 2-1/2" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6136)............................................................................................................................................................................... 1,250.51 141.05 

. 
 21 05 23 00-0070 EA 3" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6136)............................................................................................................................................................................... 1,457.06 165.38 
. 

 21 05 23 00-0071 EA 4" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6136)............................................................................................................................................................................... 1,779.57 277.24 

. 
 21 05 23 00-0072 EA 6" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6136)............................................................................................................................................................................... 2,271.69 328.10 
. 

 21 05 23 00-0073 EA 8" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6136)............................................................................................................................................................................... 3,362.55 419.24 

. 
 21 05 23 00-0074 EA 10" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6136)............................................................................................................................................................................... 4,823.65 510.37 
. 

 21 05 23 00-0075 EA 12" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6136)............................................................................................................................................................................... 6,223.13 619.73 

XXXXXXX 
. 
 21 05 23 00-0076  Flanged, Resilient Wedge, Ductile Iron Body, Gate Valves (21 05 23 00-0054) 

Note: Class 250.  Square operating nut actuation type. 
. 
. 

 21 05 23 00-0077 EA 3" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6100)............................................................................................................................................................................... 1,189.59 165.38 

. 
 21 05 23 00-0078 EA 4" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6100)............................................................................................................................................................................... 1,521.49 277.24 
. 

 21 05 23 00-0079 EA 6" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6100)............................................................................................................................................................................... 1,931.95 328.10 

. 
 21 05 23 00-0080 EA 8" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6100)............................................................................................................................................................................... 2,885.79 419.24 
. 

 21 05 23 00-0081 EA 10" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-
6100)............................................................................................................................................................................... 4,314.05 510.37 

. 
 21 05 23 00-0082 EA 12" Outside Stem And Yoke, Flanged, Resilient Wedge, Epoxy Coated, Ductile Iron Body, Gate Valve (Clow F-

6100)............................................................................................................................................................................... 5,419.77 619.73 

XXXXXXX 
. 
 21 05 23 00-0083  Ball Valves (21 05 23) 
. 
. 
 21 05 23 00-0084  Threaded, 125 LB, Full Port, Stainless Steel Trim, Brass Body, Ball Valves 

(Victaulic FireLock® 728) (21 05 23 00-0083) 
. 
. 

 21 05 23 00-0085 EA 1" Threaded, 125 LB, Full Port, Stainless Steel Trim, Brass Body, Ball Valves (Victaulic FireLock® 728) ......................... 425.55 13.20 
. 

 21 05 23 00-0086 EA 1-1/4" Threaded, 125 LB, Full Port, Stainless Steel Trim, Brass Body, Ball Valves (Victaulic FireLock® 728) ................... 463.96 14.05 
. 

 21 05 23 00-0087 EA 1-1/2" Threaded, 125 LB, Full Port, Stainless Steel Trim, Brass Body, Ball Valves (Victaulic FireLock® 728) ................... 548.65 16.26 
. 

 21 05 23 00-0088 EA 2" Threaded, 125 LB, Full Port, Stainless Steel Trim, Brass Body, Ball Valves (Victaulic FireLock® 728) ......................... 660.26 19.22 

XXXXXXX 
. 
 21 05 23 00-0089  TESTanDRAIN® Valve (21 05 23) 
. 
. 

 21 05 23 00-0090 EA 1/4" 3-Way Globe Valve With 1/4" NPT Test Port (AGF 7600) ........................................................................................... 169.10 11.94 
. 

 21 05 23 00-0091 EA 1" Threaded TESTanDRAIN® Valve (AGF 1000) ............................................................................................................... 191.35 14.43 
. 

 21 05 23 00-0092 EA 1-1/4" Threaded TESTanDRAIN® Valve (AGF 1000) ......................................................................................................... 234.19 18.23 
. 

 21 05 23 00-0093 EA 1-1/2" Threaded TESTanDRAIN® Valve (AGF 1000) ......................................................................................................... 362.88 21.05 
. 

 21 05 23 00-0094 EA 2" Threaded TESTanDRAIN® Valve (AGF 1000) ............................................................................................................... 382.44 24.87 
. 

 21 05 23 00-0095 EA 1" Threaded TESTanDRAIN® Valve With Relief Valve (AGF 1011) ................................................................................... 266.87 14.43 
. 

 21 05 23 00-0096 EA 1-1/4" Threaded TESTanDRAIN® Valve With Relief Valve (AGF 1011) ............................................................................ 308.98 18.23 
. 

 21 05 23 00-0097 EA 1-1/2" Threaded TESTanDRAIN® Valve With Relief Valve (AGF 1011) ............................................................................ 439.94 21.05 
. 

 21 05 23 00-0098 EA 2" Threaded TESTanDRAIN® Valve With Relief Valve (AGF 1011) ................................................................................... 461.54 24.87 

XXXXXXX 
. 
 21 05 29  Hangers and Supports for Fire-Suppression Piping and 

Equipment (21 05) 
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See CSI section 23 05 29 00-0000 for hangers and supports. 
. 
. 
 21 05 48  Vibration and Seismic Controls for Fire-Suppresion Piping and 

Equipment (21 05) 
. 
. 
 21 05 48 13  Vibration Controls for Fire-Suppression Piping and Equipment (21 05 48)

See CSI section 23 05 48 13-0000 for vibration and seismic control. 
. 
. 
 21 05 53  Identification for Fire-Suppression Piping and Equipment (21 05) 

See CSI section 23 05 53 00-0000 for identification. 
. 
. 
 21 07  Fire-Suppression Systems Insulation (21) 
. 
. 
 21 07 16  Fire-Suppression Equipment Insulation (21 07) 

See CSI section 23 07 16 00-0000 for fire-suppression equipment insulation. 
. 
. 
 21 07 19  Fire-Suppression Piping Insulation (21 07) 

See CSI section 22 07 19 00-0000 for fire-suppression piping insulation. 
. 
. 
 21 10  Water-Based Fire-Suppression Systems (21) 

See CSI section 22 11 16 00-0368 for copper pipe, 22 11 16 00-0912 for CPVC pipe, 23 05 23 00-0057 for OS&Y gate valves, 23 21 13 
23-0000 for black steel piping. 

. 

. 
 21 11  Facility Fire-Suppression Water-Service Piping (21 10) 
. 
. 
 21 11 19  Fire-Department Connections (21 11) 
. 
. 
 21 11 19 00-0001  Fire Department Connections (21 11 19) 
. 
. 

 21 11 19 00-0002 EA  4" x 2-1/2" x 2-1/2" Siamese Connection, Polished Brass ................................................................................................... 797.85 266.94 
    For Polished Chrome, Add  49.18 

. 
 21 11 19 00-0003 EA  6" x 2-1/2" x 2-1/2" Siamese Connection, Polished Brass ................................................................................................ 1,107.96 333.69 

    For Polished Chrome, Add  75.28 
. 

 21 11 19 00-0004 EA  4" x 3" x 3" Siamese Connection, Polished Brass ............................................................................................................ 1,167.36 266.94 
    For Polished Chrome, Add  95.35 

. 
 21 11 19 00-0005 EA  6" x 3" x 3" Siamese Connection, Polished Brass ............................................................................................................ 1,541.56 333.69 

    For Polished Chrome, Add  129.48 
. 

 21 11 19 00-0006 EA  6" x 2-1/2" x 2-1/2" x 2-1/2" Siamese Connection, Three Way, Polished Brass ............................................................... 1,647.54 333.69 
    For Polished Chrome, Add  142.72 

. 
 21 11 19 00-0007 EA Sidewalk Type Connection With Plug And Chain, Polished Brass ................................................................................... 1,415.42 353.16 

    For Polished Chrome, Add  110.07 
. 

 21 11 19 00-0008 EA Wall Type Connection With Plug And Chain, Polished Brass ............................................................................................. 909.64 266.94 
    For Polished Chrome, Add  63.16 

XXXXXXX 
. 
 21 11 19 00-0009  Wall Type Indicator Post, Wheel Operated (21 11 19) 

See CSI section 33 14 19 00-0152 for adjustable indicator post accessory for ground valves. 
. 
. 

 21 11 19 00-0010 EA Wall Type Indicator Post With Wall Flange For Valve (Victaulic 773) .............................................................................. 1,337.33 277.24 

XXXXXXX 
. 
 21 11 19 00-0011  Upright Indicator Post, Wheel Operated (21 11 19) 
. 
. 

 21 11 19 00-0012 EA Upright Indicator Post With Flange For Valve (Victaulic 774) ........................................................................................... 6,528.91 277.24 

XXXXXXX 
. 
 21 12  Fire-Suppression Standpipes (21 10) 
. 
. 
 21 12 13  Fire-Suppression Hoses and Nozzles (21 12)
. 
. 
 21 12 13 00-0001  Fire Hose (21 12 13) 
. 
. 
 21 12 13 00-0002  Fire Hose Without Couplings (21 12 13 00-0001) 
. 
. 

 21 12 13 00-0003 LF  1-1/2” Linen Fire Hose With 1-1/2” Rubber Lining Without Couplings ....................................................................................2.13 1.63 
. 

 21 12 13 00-0004 LF  2-1/2” Linen Fire Hose With 1-1/2” Rubber Lining Without Couplings ....................................................................................2.48 1.63 
. 

 21 12 13 00-0005 LF  2” Linen Fire Hose With 1-1/2” Rubber Lining Without Couplings ..........................................................................................2.25 1.63 
. 

 21 12 13 00-0006 LF  3” Linen Fire Hose With 1-1/2” Rubber Lining Without Couplings ..........................................................................................2.64 1.63 
. 

 21 12 13 00-0007 LF  1-1/2" Cotton Fire Hose, 300 LB Test With 1-1/2" Rubber Lining Without Couplings ..............................................................2.41 1.63 
. 

 21 12 13 00-0008 LF  2-1/2" Cotton Fire Hose, 300 LB Test With 1-1/2" Rubber Lining Without Couplings ..............................................................2.99 1.63 
. 

 21 12 13 00-0009 LF  1-1/2" Cotton Fire Hose, 400 LB Test With 1-1/2" Rubber Lining Without Couplings ..............................................................2.49 1.63 
. 

 21 12 13 00-0010 LF  2-1/2" Cotton Fire Hose, 400 LB Test With 1-1/2" Rubber Lining Without Couplings ..............................................................3.18 1.63 

XXXXXXX 
. 
 21 12 13 00-0011  Fire Hose With Aluminum Couplings (21 12 13 00-0001) 
. 
. 

 21 12 13 00-0012 LF  1-3/4" Polyester Fire Hose With Rubber Lining With Aluminum Couplings .............................................................................5.12 0.89 
. 

 21 12 13 00-0013 LF  2-1/2" Polyester Fire Hose With Rubber Lining With Aluminum Couplings .............................................................................6.39 1.06 
. 

 21 12 13 00-0014 LF  3-1/2" Polyester Fire Hose With Rubber Lining With Aluminum Couplings ........................................................................... 10.81 1.06 

XXXXXXX 
. 
 21 12 13 00-0015  Fire Hose Accessories (21 12 13 00-0001) 
. 
. 

 21 12 13 00-0016 EA Hose Coupling With 1-1/2" Pin Lug ....................................................................................................................................... 93.68 26.82 
. 

 21 12 13 00-0017 EA Hose Coupling With 2-1/2" Pin Lug ..................................................................................................................................... 136.77 30.06 
. 

 21 12 13 00-0018 EA  1-1/2" x 10" Brass Straight Nozzle ........................................................................................................................................ 68.35 21.13 
. 

 21 12 13 00-0019 EA  2-1/2" x 12" Brass Straight Nozzle ...................................................................................................................................... 135.34 21.13 
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. 
 21 12 13 00-0020 EA  1-1/2" Brass Fog Type Nozzle ............................................................................................................................................ 107.52 21.13 

. 
 21 12 13 00-0021 EA  2-1/2" Brass Fog Type Nozzle ............................................................................................................................................ 154.51 21.13 

. 
 21 12 13 00-0022 EA  1-1/2" Brass 100' Hose Rack .............................................................................................................................................. 235.44 89.38 

. 
 21 12 13 00-0023 EA  2-1/2" Brass 100' Hose Rack .............................................................................................................................................. 327.12 89.38 

XXXXXXX 
. 
 21 12 23  Fire-Suppression Hose Valves (21 12)
. 
. 
 21 12 23 00-0001  Standpipe Valves (21 12 23) 
. 
. 

 21 12 23 00-0002 EA 2-1/2" Fire Department Valve, Polished Brass With Plug And Chain .................................................................................. 504.70 176.59 
    For Polished Chrome, Add  35.59 

. 
 21 12 23 00-0003 EA  2-1/2" x 2-1/2" x 4" Fire Department Valve, Flush, Polished Brass ..................................................................................... 785.56 176.50 

    For Polished Chrome, Add  77.72 
. 

 21 12 23 00-0004 EA  2-1/2" x 2-1/2" x 6" Fire Department Valve, Flush, Polished Brass .................................................................................. 1,003.97 190.92 
    For Polished Chrome, Add  107.19 

. 
 21 12 23 00-0005 EA  3" x 3" x 4" Fire Department Valve, Flush, Polished Brass .............................................................................................. 1,190.28 176.50 

    For Polished Chrome, Add  138.43 
. 

 21 12 23 00-0006 EA  3" x 3" x 6" Fire Department Valve, Flush, Polished Brass .............................................................................................. 1,394.03 190.92 
    For Polished Chrome, Add  165.70 

. 
 21 12 23 00-0007 EA  2-1/2" x 2-1/2" x 4" Fire Department Valve, Projecting, Polished Brass .............................................................................. 742.54 176.50 

    For Polished Chrome, Add  71.27 
. 

 21 12 23 00-0008 EA  2-1/2" x 2-1/2" x 6" Fire Department Valve, Projecting, Polished Brass ........................................................................... 1,071.42 190.92 
    For Polished Chrome, Add  117.31 

. 
 21 12 23 00-0009 EA  2-1/2" x 2-1/2" x 2-1/2" x 4" Fire Department Valve, Flush, Polished Brass ..................................................................... 1,356.33 182.22 

    For Polished Chrome, Add  129.63 
. 

 21 12 23 00-0010 EA  2-1/2" x 2-1/2" x 2-1/2" x 6" Fire Department Valve, Flush, Polished Brass ..................................................................... 1,927.14 202.45 
    For Polished Chrome, Add  194.44 

. 
 21 12 23 00-0011 EA  2-1/2" x 2-1/2" x 2-1/2" x 4" Fire Department Valve, Projecting, Polished Brass .............................................................. 1,453.11 182.22 

    For Polished Chrome, Add  141.24 
. 

 21 12 23 00-0012 EA  2-1/2" x 2-1/2" x 2-1/2" x 6" Fire Department Valve, Projecting, Polished Brass .............................................................. 2,072.96 202.45 
    For Polished Chrome, Add  211.94 

. 
 21 12 23 00-0013 EA  2-1/2" x 2-1/2" x 2-1/2" x 2-1/2" 6" Fire Department Valve, Square, Flush, Polished Brass ............................................. 3,573.86 242.91 

    For Polished Chrome, Add  320.57 

XXXXXXX 
. 
 21 12 23 00-0014  Fire Hose Angle Valves (21 12 23) 
. 
. 

 21 12 23 00-0015 EA 1-1/2", 300 LB Rated, Cast Brass, Fire Hose Angle Valve .................................................................................................. 160.92 21.94 
. 

 21 12 23 00-0016 EA 1-1/2", 300 LB Rated, Polished Brass, Fire Hose Angle Valve ........................................................................................... 192.01 21.94 
. 

 21 12 23 00-0017 EA 1-1/2", 300 LB Rated, Rough Chrome Plated, Fire Hose Angle Valve ................................................................................ 180.70 21.94 
. 

 21 12 23 00-0018 EA 1-1/2", 300 LB Rated, Polished Chrome Plated, Fire Hose Angle Valve ............................................................................. 211.80 21.94 
. 

 21 12 23 00-0019 EA 2-1/2", 300 LB Rated, Cast Brass, Fire Hose Angle Valve .................................................................................................. 286.18 36.57 
. 

 21 12 23 00-0020 EA 2-1/2", 300 LB Rated, Polished Brass, Fire Hose Angle Valve ........................................................................................... 331.41 36.57 
. 

 21 12 23 00-0021 EA 2-1/2", 300 LB Rated, Rough Chrome Plated, Fire Hose Angle Valve ................................................................................ 335.18 36.57 
. 

 21 12 23 00-0022 EA 2-1/2", 300 LB Rated, Polished Chrome Plated, Fire Hose Angle Valve ............................................................................. 380.41 36.57 

XXXXXXX 
. 
 21 12 29  Fire-Suppression Fire Hose Equipment (21 12)
. 
. 
 21 12 29 00-0001  Standpipe And Fire Hose Equipment (21 12 29) 
. 
. 

 21 12 29 00-0002 EA  2-1/2" x 2-1/2" x 2-1/2" x 4" Manifold Roof Type, Vertical, Polished Brass ...................................................................... 1,535.45 437.73 
. 

 21 12 29 00-0003 EA  Water Motor Gong .............................................................................................................................................................. 522.09 124.46 
. 

 21 12 29 00-0004 EA  Fire Riser Flow Switch (National Fire Protection Association 13) ....................................................................................... 393.20 14.48 
. 

 21 12 29 00-0005 EA Water Flow Supervisory (Tamper) Switch Mounted On Valve ............................................................................................ 173.51 24.77 
. 

 21 12 29 00-0006 EA Lever Type Bleeder Valve (Potter BVL) .............................................................................................................................. 119.60 24.77 

XXXXXXX 
. 
 21 12 29 00-0007  Water Flow Detector (21 12 29) 
. 
. 
 21 12 29 00-0008  Pressure-Type Wazter Flow Detector (21 12 29 00-0007) 
. 
. 

 21 12 29 00-0009 EA Pressure-Type Water Flow Detector For Up To 2-1/2" Pipe ............................................................................................... 279.89 76.22 
. 

 21 12 29 00-0010 EA Pressure-Type Water Flow Detector For >2-1/2" To 4" Pipe .............................................................................................. 405.60 101.00 
. 

 21 12 29 00-0011 EA Pressure-Type Water Flow Detector For >4" To 8" Pipe ..................................................................................................... 628.98 114.33 

XXXXXXX 
. 
 21 12 29 00-0012  Vane-Type Water Flow Detector (21 12 29 00-0007) 
. 
. 

 21 12 29 00-0013 EA Vane-Type Water Flow Detector For Up To 2-1/2" Pipe ..................................................................................................... 348.86 76.22 
. 

 21 12 29 00-0014 EA Vane-Type Water Flow Detector For >2-1/2" To 4" Pipe .................................................................................................... 490.09 101.00 
. 

 21 12 29 00-0015 EA Vane-Type Water Flow Detector For >4" To 8" Pipe ........................................................................................................... 762.91 114.33 

XXXXXXX 
. 
 21 13  Fire-Suppression Sprinkler Systems (21 10) 
. 
. 
 21 13 13  Wet-Pipe Sprinkler Systems (21 13)
. 
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. 
 21 13 13 00-0001  Complete Wet Pipe Sprinkler Systems (21 13 13) 

Note: Includes complete design per NFPA 13, 13D or 13R and stamped shop drawings approved by a registered 
engineer. Includes all branch line piping (standard weight black steel, less than 2-1/2" diameter pipe, fittings, 
branch valves, hangers, sprinkler heads, etc) from riser pipe and mains. The coverage of one sprinkler head 
varies from about 180 SF for light hazard occupancy, about 155 SF for ordinary, 90 to about 130 SF for extra 
hazard conditions. Excludes outside mains, inside vertical or horizontal pipe mains, greater than 2" diameter. 
Excludes special alarm valves, gate valves, check valves, flow control devices, water motor gong assembly, 
Siamese connections, standpipes and fittings, pipe mains and fittings, fire pumps and tanks. For sprinkler repairs 
or sprinkler head replacements use specific pipe, fittings, hangers, valves, and sprinkler head components. See 
CSI section 23 21 13 23-1367 for individual grooved pipe, 23 21 13 23-1440 for individual grooved pipe fittings. 

. 

. 
 21 13 13 00-0002  Light Hazard, Complete Wet-Pipe Sprinkler Systems (21 13 13 00-0001) 
. 
. 

 21 13 13 00-0003 EA Exposed Piping, Light Hazard, Complete Wet-Pipe Sprinkler System, Per Head ............................................................... 331.74  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Copper Pipe, Add  39.34 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -55.93 
    For Up To 5, Add  153.54 
    For >5 To 10, Add  97.61 
    For >10 To 20, Add  64.44 
    For >20 To 40, Add  27.01 
    For >100 To 150, Deduct  -33.17 
    For >150, Deduct  -66.35 

. 
 21 13 13 00-0004 EA Concealed Piping, Light Hazard, Complete Wet-Pipe Sprinkler System, Per Head ............................................................ 440.30  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Copper Pipe, Add  50.70 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -72.72 
    For Up To 5, Add  206.81 
    For >5 To 10, Add  134.09 
    For >10 To 20, Add  90.06 
    For >20 To 40, Add  37.36 
    For >100 To 150, Deduct  -44.03 
    For >150, Deduct  -88.06 

XXXXXXX 
. 
 21 13 13 00-0005  Ordinary Hazard, Complete Wet-Pipe Sprinkler Systems (21 13 13 00-0001) 
. 
. 

 21 13 13 00-0006 EA Exposed Piping, Ordinary Hazard, Complete Wet-Pipe Sprinkler System, Per Head ......................................................... 330.39  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Copper Pipe, Add  39.26 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -55.78 
    For Up To 5, Add  152.75 
    For >5 To 10, Add  96.96 
    For >10 To 20, Add  63.92 
    For >20 To 40, Add  26.81 
    For >100 To 150, Deduct  -33.04 
    For >150, Deduct  -66.08 

. 
 21 13 13 00-0007 EA Concealed Piping, Ordinary Hazard, Complete Wet-Pipe Sprinkler System, Per Head ...................................................... 436.33  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Copper Pipe, Add  50.31 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -72.12 
    For Up To 5, Add  204.82 
    For >5 To 10, Add  132.69 
    For >10 To 20, Add  89.06 
    For >20 To 40, Add  36.96 
    For >100 To 150, Deduct  -43.63 
    For >150, Deduct  -87.27 

XXXXXXX 
. 
 21 13 13 00-0008  Extra Hazard, Complete Wet-Pipe Sprinkler Systems (21 13 13 00-0001) 
. 
. 

 21 13 13 00-0009 EA Exposed Piping, Extra Hazard, Complete Wet-Pipe Sprinkler System, Per Head .............................................................. 305.77  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Copper Pipe, Add  36.28 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -51.57 
    For Up To 5, Add  141.48 
    For >5 To 10, Add  89.92 
    For >10 To 20, Add  59.34 
    For >20 To 40, Add  24.88 
    For >100 To 150, Deduct  -30.58 
    For >150, Deduct  -61.15 

. 
 21 13 13 00-0010 EA Concealed Piping, Extra Hazard, Complete Wet-Pipe Sprinkler System, Per Head ........................................................... 404.58  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Copper Pipe, Add  46.58 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -66.81 
    For Up To 5, Add  190.04 
    For >5 To 10, Add  123.23 
    For >10 To 20, Add  82.77 
    For >20 To 40, Add  34.33 
    For >100 To 150, Deduct  -40.46 
    For >150, Deduct  -80.92 

XXXXXXX 
. 
 21 13 13 00-0011  Wet Pipe Sprinkler Components (21 13 13) 

Note: Excludes hydraulic calculations. 
. 
. 
 21 13 13 00-0012  Wet Pipe Alarm Check Valves (21 13 13 00-0011) 

Note: Excludes trim package See CSI section 21 13 13 00-0018 for Wet Pipe Valve Trim. 
. 
. 

 21 13 13 00-0013 EA  2-1/2" Wet Pipe Alarm Check Valve ................................................................................................................................. 1,213.91 104.80 
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. 
 21 13 13 00-0014 EA  3" Wet Pipe Alarm Check Valve ....................................................................................................................................... 1,244.39 120.05 

. 
 21 13 13 00-0015 EA  4" Wet Pipe Alarm Check Valve ....................................................................................................................................... 1,412.08 203.90 

. 
 21 13 13 00-0016 EA  6" Wet Pipe Alarm Check Valve ....................................................................................................................................... 1,380.28 257.25 

. 
 21 13 13 00-0017 EA  8" Wet Pipe Alarm Check Valve ....................................................................................................................................... 2,427.75 325.85 

XXXXXXX 
. 
 21 13 13 00-0018  Wet Pipe Valve Trim (21 13 13 00-0011) 

Note: Vertical or Horizontal, closed drain, basic galvanized trim assembly package. Includes gauges, pressure 
switch, relief valve, drain line, and retard chamber. 

. 

. 
 21 13 13 00-0019 EA 2-1/2" Wet Pipe Valve Trim .............................................................................................................................................. 1,087.45 221.81 

. 
 21 13 13 00-0020 EA 3" Wet Pipe Valve Trim .................................................................................................................................................... 1,146.07 221.81 

. 
 21 13 13 00-0021 EA 4" Wet Pipe Valve Trim .................................................................................................................................................... 1,389.14 304.12 

. 
 21 13 13 00-0022 EA 6" Wet Pipe Valve Trim .................................................................................................................................................... 1,645.93 423.03 

. 
 21 13 13 00-0023 EA 8" Wet Pipe Valve Trim .................................................................................................................................................... 1,813.62 523.64 

XXXXXXX 
. 
 21 13 13 00-0024  Wet Pipe Sprinkler Heads (21 13 13 00-0011) 
. 
. 
 21 13 13 00-0025  Upright Wet Pipe Sprinkler Heads (21 13 13 00-0024) 
. 
. 

 21 13 13 00-0026 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Upright Brass Wet Pipe Sprinkler Head .................................................................... 56.86 9.14 
    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.67 
    For >100 To 500, Deduct  -8.02 
    For >500 To 1,000, Deduct  -16.45 
    For >1,000, Deduct  -23.77 

. 
 21 13 13 00-0027 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Upright Chrome Wet Pipe Sprinkler Head ................................................................. 58.92 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.77 
    For >100 To 500, Deduct  -8.28 
    For >500 To 1,000, Deduct  -16.82 
    For >1,000, Deduct  -24.14 

. 
 21 13 13 00-0028 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Upright White Polyester Coated Wet Pipe Sprinkler Head ........................................ 60.24 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.84 
    For >100 To 500, Deduct  -8.44 
    For >500 To 1,000, Deduct  -17.06 
    For >1,000, Deduct  -24.37 

. 
 21 13 13 00-0029 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Upright Brass Wet Pipe Sprinkler Head ........................................... 57.89 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.72 
    For >100 To 500, Deduct  -8.15 
    For >500 To 1,000, Deduct  -16.64 
    For >1,000, Deduct  -23.95 

. 
 21 13 13 00-0030 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Upright Chrome Wet Pipe Sprinkler Head ........................................ 60.04 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.83 
    For >100 To 500, Deduct  -8.42 
    For >500 To 1,000, Deduct  -17.02 
    For >1,000, Deduct  -24.34 

. 
 21 13 13 00-0031 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Upright White Polyester Coated Wet Pipe Sprinkler Head ............... 61.41 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.90 
    For >100 To 500, Deduct  -8.59 
    For >500 To 1,000, Deduct  -17.27 
    For >1,000, Deduct  -24.58 

. 
 21 13 13 00-0032 EA 1/2" NPT Thread, 3/8" Orifice, Quick Response, Upright Brass Wet Pipe Sprinkler Head .................................................... 71.42 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.40 
    For >100 To 500, Deduct  -9.84 
    For >500 To 1,000, Deduct  -19.07 
    For >1,000, Deduct  -26.39 

. 
 21 13 13 00-0033 EA 1/2" NPT Thread, 3/8" Orifice, Quick Response, Upright Chrome Wet Pipe Sprinkler Head ................................................ 76.96 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.68 
    For >100 To 500, Deduct  -10.53 
    For >500 To 1,000, Deduct  -20.07 
    For >1,000, Deduct  -27.38 

. 
 21 13 13 00-0034 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Upright Brass Wet Pipe Sprinkler Head ...................................... 71.42 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.40 
    For >100 To 500, Deduct  -9.84 
    For >500 To 1,000, Deduct  -19.07 
    For >1,000, Deduct  -26.39 

. 
 21 13 13 00-0035 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Upright Chrome Wet Pipe Sprinkler Head ................................... 76.96 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.68 
    For >100 To 500, Deduct  -10.53 
    For >500 To 1,000, Deduct  -20.07 
    For >1,000, Deduct  -27.38 

. 
 21 13 13 00-0036 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Upright Brass Wet Pipe Sprinkler Head ........................................ 64.25 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.04 
    For >100 To 500, Deduct  -8.95 
    For >500 To 1,000, Deduct  -17.78 
    For >1,000, Deduct  -25.10 
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. 
 21 13 13 00-0037 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Upright Chrome Wet Pipe Sprinkler Head ..................................... 66.96 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.18 
    For >100 To 500, Deduct  -9.28 
    For >500 To 1,000, Deduct  -18.27 
    For >1,000, Deduct  -25.58 

. 
 21 13 13 00-0038 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Upright Brass Wet Pipe Sprinkler Head .................................... 65.30 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.30 
    For >100 To 500, Deduct  -9.18 
    For >500 To 1,000, Deduct  -18.66 
    For >1,000, Deduct  -26.79 

. 
 21 13 13 00-0039 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Upright Chrome Wet Pipe Sprinkler Head ................................. 68.46 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.45 
    For >100 To 500, Deduct  -9.57 
    For >500 To 1,000, Deduct  -19.23 
    For >1,000, Deduct  -27.36 

. 
 21 13 13 00-0040 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Upright White Polyester Coated Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 69.10 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.49 
    For >100 To 500, Deduct  -9.65 
    For >500 To 1,000, Deduct  -19.35 
    For >1,000, Deduct  -27.47 

. 
 21 13 13 00-0041 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Upright Brass Wet Pipe Sprinkler Head ........... 65.30 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.30 
    For >100 To 500, Deduct  -9.18 
    For >500 To 1,000, Deduct  -18.66 
    For >1,000, Deduct  -26.79 

. 
 21 13 13 00-0042 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Upright Chrome Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 68.46 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.45 
    For >100 To 500, Deduct  -9.57 
    For >500 To 1,000, Deduct  -19.23 
    For >1,000, Deduct  -27.36 

. 
 21 13 13 00-0043 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Upright White Polyester Coated Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 69.10 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.49 
    For >100 To 500, Deduct  -9.65 
    For >500 To 1,000, Deduct  -19.35 
    For >1,000, Deduct  -27.47 

. 
 21 13 13 00-0044 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Upright Brass Wet Pipe Sprinkler Head ..................................................................... 62.83 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.97 
    For >100 To 500, Deduct  -8.77 
    For >500 To 1,000, Deduct  -17.53 
    For >1,000, Deduct  -24.84 

. 
 21 13 13 00-0045 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Upright Chrome Wet Pipe Sprinkler Head ................................................................. 64.89 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.07 
    For >100 To 500, Deduct  -9.03 
    For >500 To 1,000, Deduct  -17.90 
    For >1,000, Deduct  -25.21 

. 
 21 13 13 00-0046 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Upright White Polyester Coated Wet Pipe Sprinkler Head ........................................ 65.29 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.09 
    For >100 To 500, Deduct  -9.08 
    For >500 To 1,000, Deduct  -17.97 
    For >1,000, Deduct  -25.28 

. 
 21 13 13 00-0047 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Upright Brass Wet Pipe Sprinkler Head ................................................................... 62.83 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.97 
    For >100 To 500, Deduct  -8.77 
    For >500 To 1,000, Deduct  -17.53 
    For >1,000, Deduct  -24.84 

. 
 21 13 13 00-0048 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Upright Chrome Wet Pipe Sprinkler Head ............................................................... 64.89 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.07 
    For >100 To 500, Deduct  -9.03 
    For >500 To 1,000, Deduct  -17.90 
    For >1,000, Deduct  -25.21 

. 
 21 13 13 00-0049 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Upright White Polyester Coated Wet Pipe Sprinkler Head ...................................... 65.29 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.09 
    For >100 To 500, Deduct  -9.08 
    For >500 To 1,000, Deduct  -17.97 
    For >1,000, Deduct  -25.28 

. 
 21 13 13 00-0050 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Combustible Concealed Space, Upright Brass Wet Pipe Sprinkler Head .................. 65.29 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.09 
    For >100 To 500, Deduct  -9.08 
    For >500 To 1,000, Deduct  -17.97 
    For >1,000, Deduct  -25.28 
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. 
 21 13 13 00-0051 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Upright Brass Wet Pipe Sprinkler Head .................................................... 87.46 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -6.40 
    For >100 To 500, Deduct  -11.95 
    For >500 To 1,000, Deduct  -22.65 
    For >1,000, Deduct  -30.78 

. 
 21 13 13 00-0052 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Upright Chrome Wet Pipe Sprinkler Head ................................................. 89.84 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -6.52 
    For >100 To 500, Deduct  -12.25 
    For >500 To 1,000, Deduct  -23.08 
    For >1,000, Deduct  -31.20 

. 
 21 13 13 00-0053 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Upright White Polyester Coated Wet Pipe Sprinkler Head ........................ 89.84 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -6.52 
    For >100 To 500, Deduct  -12.25 
    For >500 To 1,000, Deduct  -23.08 
    For >1,000, Deduct  -31.20 

. 
 21 13 13 00-0054 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Upright Brass Wet Pipe Sprinkler Head .................................................... 71.43 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.60 
    For >100 To 500, Deduct  -9.94 
    For >500 To 1,000, Deduct  -19.76 
    For >1,000, Deduct  -27.89 

. 
 21 13 13 00-0055 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Upright Chrome Wet Pipe Sprinkler Head ................................................. 73.06 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.68 
    For >100 To 500, Deduct  -10.15 
    For >500 To 1,000, Deduct  -20.06 
    For >1,000, Deduct  -28.18 

. 
 21 13 13 00-0056 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Upright White Polyester Coated Wet Pipe Sprinkler Head ........................ 73.06 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.68 
    For >100 To 500, Deduct  -10.15 
    For >500 To 1,000, Deduct  -20.06 
    For >1,000, Deduct  -28.18 

. 
 21 13 13 00-0057 EA 1/2" NPT Thread, K=5.6, Quick Response, Upright Stainless Steel Wet Pipe Sprinkler Head ........................................... 205.87 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -12.12 
    For >100 To 500, Deduct  -26.65 
    For >500 To 1,000, Deduct  -43.27 
    For >1,000, Deduct  -50.59 

. 
 21 13 13 00-0058 EA 3/4" NPT Thread, K=8.0, Quick Response, Upright Stainless Steel Wet Pipe Sprinkler Head ........................................... 226.70 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -13.37 
    For >100 To 500, Deduct  -29.35 
    For >500 To 1,000, Deduct  -47.71 
    For >1,000, Deduct  -55.84 

. 
 21 13 13 00-0059 EA 1/2" NPT Thread, K=5.6, High Temperature (400 To 500 Degree), Upright Brass Wet Pipe Sprinkler Head ..................... 110.70 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -7.36 
    For >100 To 500, Deduct  -14.75 
    For >500 To 1,000, Deduct  -26.14 
    For >1,000, Deduct  -33.46 

. 
 21 13 13 00-0060 EA 1/2" NPT Thread, K=5.6, High Temperature (400 To 500 Degree), Upright Chrome Wet Pipe Sprinkler Head .................. 135.49 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -8.60 
    For >100 To 500, Deduct  -17.85 
    For >500 To 1,000, Deduct  -30.61 
    For >1,000, Deduct  -37.92 

. 
 21 13 13 00-0061 EA 1/2" NPT Thread, K=5.6, High Temperature (650 Degree), Upright Brass Wet Pipe Sprinkler Head ................................. 239.17 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -13.79 
    For >100 To 500, Deduct  -30.81 
    For >500 To 1,000, Deduct  -49.27 
    For >1,000, Deduct  -56.58 

. 
 21 13 13 00-0062 EA 1/2" NPT Thread, K=5.6, High Temperature (650 Degree), Upright Chrome Wet Pipe Sprinkler Head .............................. 303.79 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -17.02 
    For >100 To 500, Deduct  -38.89 
    For >500 To 1,000, Deduct  -60.90 
    For >1,000, Deduct  -68.21 

. 
 21 13 13 00-0063 EA 3/4" NPT Thread, K=8.0, High Temperature (400 To 500 Degree), Upright Brass Wet Pipe Sprinkler Head ..................... 139.55 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -9.01 
    For >100 To 500, Deduct  -18.46 
    For >500 To 1,000, Deduct  -32.03 
    For >1,000, Deduct  -40.15 

. 
 21 13 13 00-0064 EA 3/4" NPT Thread, K=8.0, High Temperature (400 To 500 Degree), Upright Chrome Wet Pipe Sprinkler Head .................. 140.30 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -9.05 
    For >100 To 500, Deduct  -18.55 
    For >500 To 1,000, Deduct  -32.16 
    For >1,000, Deduct  -40.29 

XXXXXXX 
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. 
 21 13 13 00-0065  Conventional Wet Pipe Sprinkler Heads (21 13 13 00-0024) 
. 
. 

 21 13 13 00-0066 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Conventional Brass Wet Pipe Sprinkler Head ........................................................... 56.86 9.14 
    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.67 
    For >100 To 500, Deduct  -8.02 
    For >500 To 1,000, Deduct  -16.45 
    For >1,000, Deduct  -23.77 

. 
 21 13 13 00-0067 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Conventional Chrome Wet Pipe Sprinkler Head ........................................................ 58.92 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.77 
    For >100 To 500, Deduct  -8.28 
    For >500 To 1,000, Deduct  -16.82 
    For >1,000, Deduct  -24.14 

. 
 21 13 13 00-0068 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Conventional White Polyester Coated Wet Pipe Sprinkler Head ............................... 60.24 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.84 
    For >100 To 500, Deduct  -8.44 
    For >500 To 1,000, Deduct  -17.06 
    For >1,000, Deduct  -24.37 

. 
 21 13 13 00-0069 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Conventional Brass Wet Pipe Sprinkler Head ........................... 66.04 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.33 
    For >100 To 500, Deduct  -9.27 
    For >500 To 1,000, Deduct  -18.79 
    For >1,000, Deduct  -26.92 

. 
 21 13 13 00-0070 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Conventional Chrome Wet Pipe Sprinkler Head ........................ 68.46 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.45 
    For >100 To 500, Deduct  -9.57 
    For >500 To 1,000, Deduct  -19.23 
    For >1,000, Deduct  -27.36 

. 
 21 13 13 00-0071 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Conventional White Polyester Coated Wet Pipe 

Sprinkler Head ..................................................................................................................................................................... 68.84 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.47 
    For >100 To 500, Deduct  -9.62 
    For >500 To 1,000, Deduct  -19.30 
    For >1,000, Deduct  -27.42 

. 
 21 13 13 00-0072 EA 1/2" NPT Thread, K=5.6, Quick Response, Conventional Stainless Steel Wet Pipe Sprinkler Head .................................. 205.87 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -12.12 
    For >100 To 500, Deduct  -26.65 
    For >500 To 1,000, Deduct  -43.27 
    For >1,000, Deduct  -50.59 

XXXXXXX 
. 
 21 13 13 00-0073  Pendant Wet Pipe Sprinkler Heads (21 13 13 00-0024) 

See CSI section 21 13 13 00-0209 for escutcheon for recessed pendent sprinkler head. 
. 
. 

 21 13 13 00-0074 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent Brass Wet Pipe Sprinkler Head ................................................................... 56.86 9.14 
    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.67 
    For >100 To 500, Deduct  -8.02 
    For >500 To 1,000, Deduct  -16.45 
    For >1,000, Deduct  -23.77 

. 
 21 13 13 00-0075 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent Chrome Wet Pipe Sprinkler Head ............................................................... 58.92 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.77 
    For >100 To 500, Deduct  -8.28 
    For >500 To 1,000, Deduct  -16.82 
    For >1,000, Deduct  -24.14 

. 
 21 13 13 00-0076 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent White Polyester Coated Wet Pipe Sprinkler Head ...................................... 60.24 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.84 
    For >100 To 500, Deduct  -8.44 
    For >500 To 1,000, Deduct  -17.06 
    For >1,000, Deduct  -24.37 

. 
 21 13 13 00-0077 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Pendent Brass Wet Pipe Sprinkler Head ................................... 65.30 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.30 
    For >100 To 500, Deduct  -9.18 
    For >500 To 1,000, Deduct  -18.66 
    For >1,000, Deduct  -26.79 

. 
 21 13 13 00-0078 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Pendent Chrome Wet Pipe Sprinkler Head ............................... 68.46 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.45 
    For >100 To 500, Deduct  -9.57 
    For >500 To 1,000, Deduct  -19.23 
    For >1,000, Deduct  -27.36 

. 
 21 13 13 00-0079 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Pendent White Polyester Coated Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 69.10 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.49 
    For >100 To 500, Deduct  -9.65 
    For >500 To 1,000, Deduct  -19.35 
    For >1,000, Deduct  -27.47 
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. 
 21 13 13 00-0080 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Pendent Brass Wet Pipe Sprinkler Head ................................................................... 62.83 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.97 
    For >100 To 500, Deduct  -8.77 
    For >500 To 1,000, Deduct  -17.53 
    For >1,000, Deduct  -24.84 

. 
 21 13 13 00-0081 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Pendent Chrome Wet Pipe Sprinkler Head ............................................................... 64.89 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.07 
    For >100 To 500, Deduct  -9.03 
    For >500 To 1,000, Deduct  -17.90 
    For >1,000, Deduct  -25.21 

. 
 21 13 13 00-0082 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Pendent White Polyester Coated Wet Pipe Sprinkler Head ...................................... 65.29 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.09 
    For >100 To 500, Deduct  -9.08 
    For >500 To 1,000, Deduct  -17.97 
    For >1,000, Deduct  -25.28 

. 
 21 13 13 00-0083 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent Brass Wet Pipe Sprinkler Head ................................................................. 62.83 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.97 
    For >100 To 500, Deduct  -8.77 
    For >500 To 1,000, Deduct  -17.53 
    For >1,000, Deduct  -24.84 

. 
 21 13 13 00-0084 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent Chrome Wet Pipe Sprinkler Head ............................................................. 64.89 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.07 
    For >100 To 500, Deduct  -9.03 
    For >500 To 1,000, Deduct  -17.90 
    For >1,000, Deduct  -25.21 

. 
 21 13 13 00-0085 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent White Polyester Coated Wet Pipe Sprinkler Head .................................... 65.29 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.09 
    For >100 To 500, Deduct  -9.08 
    For >500 To 1,000, Deduct  -17.97 
    For >1,000, Deduct  -25.28 

. 
 21 13 13 00-0086 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent Brass Wet Pipe Sprinkler Head, Low Lead ............................................... 62.83 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.97 
    For >100 To 500, Deduct  -8.77 
    For >500 To 1,000, Deduct  -17.53 
    For >1,000, Deduct  -24.84 

. 
 21 13 13 00-0087 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent Chrome Wet Pipe Sprinkler Head, Low Lead ............................................ 64.89 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.07 
    For >100 To 500, Deduct  -9.03 
    For >500 To 1,000, Deduct  -17.90 
    For >1,000, Deduct  -25.21 

. 
 21 13 13 00-0088 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Pendent White Polyester Coated Wet Pipe Sprinkler Head, Low Lead ................... 65.29 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.09 
    For >100 To 500, Deduct  -9.08 
    For >500 To 1,000, Deduct  -17.97 
    For >1,000, Deduct  -25.28 

. 
 21 13 13 00-0089 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent Brass Wet Pipe Sprinkler Head, Low Lead ................................................. 56.86 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.67 
    For >100 To 500, Deduct  -8.02 
    For >500 To 1,000, Deduct  -16.45 
    For >1,000, Deduct  -23.77 

. 
 21 13 13 00-0090 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent Chrome Wet Pipe Sprinkler Head, Low Lead .............................................. 58.92 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.77 
    For >100 To 500, Deduct  -8.28 
    For >500 To 1,000, Deduct  -16.82 
    For >1,000, Deduct  -24.14 

. 
 21 13 13 00-0091 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Pendent White Polyester Coated Wet Pipe Sprinkler Head, Low Lead ..................... 60.24 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.84 
    For >100 To 500, Deduct  -8.44 
    For >500 To 1,000, Deduct  -17.06 
    For >1,000, Deduct  -24.37 

. 
 21 13 13 00-0092 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Pendent Brass Wet Pipe Sprinkler Head.......................................... 57.90 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.72 
    For >100 To 500, Deduct  -8.15 
    For >500 To 1,000, Deduct  -16.64 
    For >1,000, Deduct  -23.95 

. 
 21 13 13 00-0093 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Pendent Chrome Wet Pipe Sprinkler Head ...................................... 59.36 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.80 
    For >100 To 500, Deduct  -8.33 
    For >500 To 1,000, Deduct  -16.90 
    For >1,000, Deduct  -24.22 



21
 21 Fire Suppression 

21 10 Water-Based Fire-Suppression Systems
21 13 Fire-Suppression Sprinkler Systems 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 21 - 12 Monterey County Facilities

. 
 21 13 13 00-0094 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Pendent White Polyester Coated Wet Pipe Sprinkler Head ............. 60.69 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.86 
    For >100 To 500, Deduct  -8.50 
    For >500 To 1,000, Deduct  -17.14 
    For >1,000, Deduct  -24.46 

. 
 21 13 13 00-0095 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Pendent Brass Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 67.26 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.39 
    For >100 To 500, Deduct  -9.42 
    For >500 To 1,000, Deduct  -19.01 
    For >1,000, Deduct  -27.14 

. 
 21 13 13 00-0096 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Pendent Chrome Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 69.94 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.53 
    For >100 To 500, Deduct  -9.76 
    For >500 To 1,000, Deduct  -19.50 
    For >1,000, Deduct  -27.62 

. 
 21 13 13 00-0097 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Pendent White Polyester Coated Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 69.94 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.53 
    For >100 To 500, Deduct  -9.76 
    For >500 To 1,000, Deduct  -19.50 
    For >1,000, Deduct  -27.62 

. 
 21 13 13 00-0098 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Pendent Brass Wet Pipe Sprinkler Head ....................................... 64.25 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.04 
    For >100 To 500, Deduct  -8.95 
    For >500 To 1,000, Deduct  -17.78 
    For >1,000, Deduct  -25.10 

. 
 21 13 13 00-0099 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Pendent Chrome Wet Pipe Sprinkler Head ................................... 66.96 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.18 
    For >100 To 500, Deduct  -9.28 
    For >500 To 1,000, Deduct  -18.27 
    For >1,000, Deduct  -25.58 

. 
 21 13 13 00-0100 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Quick Response, Pendent Brass Wet Pipe Sprinkler Head ....................................... 71.01 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.38 
    For >100 To 500, Deduct  -9.79 
    For >500 To 1,000, Deduct  -19.00 
    For >1,000, Deduct  -26.31 

. 
 21 13 13 00-0101 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Quick Response, Pendent Chrome Wet Pipe Sprinkler Head ................................... 75.44 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.60 
    For >100 To 500, Deduct  -10.34 
    For >500 To 1,000, Deduct  -19.80 
    For >1,000, Deduct  -27.11 

. 
 21 13 13 00-0102 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Pendent Brass Wet Pipe Sprinkler Head ..................................... 71.01 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.38 
    For >100 To 500, Deduct  -9.79 
    For >500 To 1,000, Deduct  -19.00 
    For >1,000, Deduct  -26.31 

. 
 21 13 13 00-0103 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Pendent Chrome Wet Pipe Sprinkler Head ................................. 75.44 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.60 
    For >100 To 500, Deduct  -10.34 
    For >500 To 1,000, Deduct  -19.80 
    For >1,000, Deduct  -27.11 

. 
 21 13 13 00-0104 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Pendent Brass Wet Pipe Sprinkler Head ................................. 60.76 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.87 
    For >100 To 500, Deduct  -8.51 
    For >500 To 1,000, Deduct  -17.15 
    For >1,000, Deduct  -24.47 

. 
 21 13 13 00-0105 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Pendent Chrome Wet Pipe Sprinkler Head .............................. 63.08 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.98 
    For >100 To 500, Deduct  -8.80 
    For >500 To 1,000, Deduct  -17.57 
    For >1,000, Deduct  -24.89 

. 
 21 13 13 00-0106 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Pendent White Polyester Coated Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 64.30 9.14 
    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.04 
    For >100 To 500, Deduct  -8.95 
    For >500 To 1,000, Deduct  -17.79 
    For >1,000, Deduct  -25.10 
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. 
 21 13 13 00-0107 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Pendent Brass Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 66.28 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.35 
    For >100 To 500, Deduct  -9.30 
    For >500 To 1,000, Deduct  -18.84 
    For >1,000, Deduct  -26.96 

. 
 21 13 13 00-0108 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Pendent Chrome Wet Pipe 

Sprinkler Head ..................................................................................................................................................................... 68.58 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.46 
    For >100 To 500, Deduct  -9.59 
    For >500 To 1,000, Deduct  -19.25 
    For >1,000, Deduct  -27.38 

. 
 21 13 13 00-0109 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Pendent White Polyester Coated 

Wet Pipe Sprinkler Head ...................................................................................................................................................... 70.80 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.57 
    For >100 To 500, Deduct  -9.87 
    For >500 To 1,000, Deduct  -19.65 
    For >1,000, Deduct  -27.78 

. 
 21 13 13 00-0110 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Pendent Brass Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 62.07 9.14 
    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.93 
    For >100 To 500, Deduct  -8.67 
    For >500 To 1,000, Deduct  -17.39 
    For >1,000, Deduct  -24.70 

. 
 21 13 13 00-0111 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Pendent  Chrome Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 64.35 9.14 
    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.05 
    For >100 To 500, Deduct  -8.96 
    For >500 To 1,000, Deduct  -17.80 
    For >1,000, Deduct  -25.11 

. 
 21 13 13 00-0112 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Pendent White Polyester Coated Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 65.59 9.14 
    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.11 
    For >100 To 500, Deduct  -9.11 
    For >500 To 1,000, Deduct  -18.02 
    For >1,000, Deduct  -25.34 

. 
 21 13 13 00-0113 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Pendent Brass 

Wet Pipe Sprinkler Head ...................................................................................................................................................... 67.26 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.39 
    For >100 To 500, Deduct  -9.42 
    For >500 To 1,000, Deduct  -19.01 
    For >1,000, Deduct  -27.14 

. 
 21 13 13 00-0114 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Pendent  Chrome 

Wet Pipe Sprinkler Head ...................................................................................................................................................... 69.65 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.51 
    For >100 To 500, Deduct  -9.72 
    For >500 To 1,000, Deduct  -19.44 
    For >1,000, Deduct  -27.57 

. 
 21 13 13 00-0115 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Pendent White 

Polyester Coated Wet Pipe Sprinkler Head ......................................................................................................................... 71.96 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.63 
    For >100 To 500, Deduct  -10.01 
    For >500 To 1,000, Deduct  -19.86 
    For >1,000, Deduct  -27.99 

. 
 21 13 13 00-0116 EA 1/2" NPT Thread, 1/2" Orifice, Decorative Pendent Chrome Wet Pipe Sprinkler Head ........................................................ 98.29 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -6.74 
    For >100 To 500, Deduct  -13.20 
    For >500 To 1,000, Deduct  -23.91 
    For >1,000, Deduct  -31.22 

. 
 21 13 13 00-0117 EA 1/2" NPT Thread, 1/2" Orifice, Decorative Pendent White Polyester Coated Wet Pipe Sprinkler Head ................................ 98.29 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -6.74 
    For >100 To 500, Deduct  -13.20 
    For >500 To 1,000, Deduct  -23.91 
    For >1,000, Deduct  -31.22 

. 
 21 13 13 00-0118 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Pendent Brass Wet Pipe Sprinkler Head ................................................... 73.81 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.72 
    For >100 To 500, Deduct  -10.24 
    For >500 To 1,000, Deduct  -20.19 
    For >1,000, Deduct  -28.32 

. 
 21 13 13 00-0119 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Pendent Chrome Wet Pipe Sprinkler Head ............................................... 75.57 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.81 
    For >100 To 500, Deduct  -10.46 
    For >500 To 1,000, Deduct  -20.51 
    For >1,000, Deduct  -28.64 
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. 
 21 13 13 00-0120 EA 3/4" NPT Thread, K=14.0, Extended Coverage, Pendent White Polyester Coated Wet Pipe Sprinkler Head ...................... 75.57 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.81 
    For >100 To 500, Deduct  -10.46 
    For >500 To 1,000, Deduct  -20.51 
    For >1,000, Deduct  -28.64 

. 
 21 13 13 00-0121 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Pendent Brass Wet Pipe Sprinkler Head ................................................... 71.43 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.60 
    For >100 To 500, Deduct  -9.94 
    For >500 To 1,000, Deduct  -19.76 
    For >1,000, Deduct  -27.89 

. 
 21 13 13 00-0122 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Pendent Chrome Wet Pipe Sprinkler Head ............................................... 73.06 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.68 
    For >100 To 500, Deduct  -10.15 
    For >500 To 1,000, Deduct  -20.06 
    For >1,000, Deduct  -28.18 

. 
 21 13 13 00-0123 EA 3/4" NPT Thread, K=11.2, Extended Coverage, Pendent White Polyester Coated Wet Pipe Sprinkler Head ...................... 73.06 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.68 
    For >100 To 500, Deduct  -10.15 
    For >500 To 1,000, Deduct  -20.06 
    For >1,000, Deduct  -28.18 

. 
 21 13 13 00-0124 EA 1/2" NPT Thread, K=5.6, Quick Response, Pendent Stainless Steel Wet Pipe Sprinkler Head .......................................... 205.87 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -12.12 
    For >100 To 500, Deduct  -26.65 
    For >500 To 1,000, Deduct  -43.27 
    For >1,000, Deduct  -50.59 

. 
 21 13 13 00-0125 EA 3/4" NPT Thread, K=8.0, Quick Response, Pendent Stainless Steel Wet Pipe Sprinkler Head .......................................... 226.70 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -13.37 
    For >100 To 500, Deduct  -29.35 
    For >500 To 1,000, Deduct  -47.71 
    For >1,000, Deduct  -55.84 

. 
 21 13 13 00-0126 EA 1/2" NPT Thread, K=5.6, High Temperature (400 To 500 Degree), Pendent Brass Wet Pipe Sprinkler Head ................... 110.70 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -7.36 
    For >100 To 500, Deduct  -14.75 
    For >500 To 1,000, Deduct  -26.14 
    For >1,000, Deduct  -33.46 

. 
 21 13 13 00-0127 EA 1/2" NPT Thread, K=5.6, High Temperature (400 To 500 Degree), Pendent Chrome Wet Pipe Sprinkler Head ................ 135.49 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -8.60 
    For >100 To 500, Deduct  -17.85 
    For >500 To 1,000, Deduct  -30.61 
    For >1,000, Deduct  -37.92 

. 
 21 13 13 00-0128 EA 1/2" NPT Thread, K=5.6, High Temperature (650 Degree), Pendent Brass Wet Pipe Sprinkler Head................................ 239.17 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -13.79 
    For >100 To 500, Deduct  -30.81 
    For >500 To 1,000, Deduct  -49.27 
    For >1,000, Deduct  -56.58 

. 
 21 13 13 00-0129 EA 1/2" NPT Thread, K=5.6, High Temperature (650 Degree), Pendent Chrome Wet Pipe Sprinkler Head ............................ 303.79 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -17.02 
    For >100 To 500, Deduct  -38.89 
    For >500 To 1,000, Deduct  -60.90 
    For >1,000, Deduct  -68.21 

. 
 21 13 13 00-0130 EA 3/4" NPT Thread, K=8.0, High Temperature (400 To 500 Degree), Pendent Brass Wet Pipe Sprinkler Head ................... 139.55 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -9.01 
    For >100 To 500, Deduct  -18.46 
    For >500 To 1,000, Deduct  -32.03 
    For >1,000, Deduct  -40.15 

. 
 21 13 13 00-0131 EA 3/4" NPT Thread, K=8.0, High Temperature (400 To 500 Degree), Pendent Chrome Wet Pipe Sprinkler Head ................ 140.30 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -9.05 
    For >100 To 500, Deduct  -18.55 
    For >500 To 1,000, Deduct  -32.16 
    For >1,000, Deduct  -40.29 

XXXXXXX 
. 
 21 13 13 00-0132  Sidewall Wet Pipe Sprinkler Heads (21 13 13 00-0024) 
. 
. 
 21 13 13 00-0133  Horizontal Sidewall Wet-Pipe Sprinkler Heads (21 13 13 00-0132) 
. 
. 

 21 13 13 00-0134 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Horizontal Sidewall Brass Wet Pipe Sprinkler Head .................................................. 59.95 9.14 
    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.83 
    For >100 To 500, Deduct  -8.41 
    For >500 To 1,000, Deduct  -17.01 
    For >1,000, Deduct  -24.32 



 

 Fire Suppression 21

21
 

Water-Based Fire-Suppression Systems 21 10
Fire-Suppression Sprinkler Systems 21 13

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 21 - 15

. 
 21 13 13 00-0135 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head .............................................. 61.60 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.91 
    For >100 To 500, Deduct  -8.61 
    For >500 To 1,000, Deduct  -17.30 
    For >1,000, Deduct  -24.62 

. 
 21 13 13 00-0136 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Horizontal Sidewall White Polyester Coated Wet Pipe Sprinkler Head ..................... 64.22 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.04 
    For >100 To 500, Deduct  -8.94 
    For >500 To 1,000, Deduct  -17.78 
    For >1,000, Deduct  -25.09 

. 
 21 13 13 00-0137 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ........................ 60.88 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.87 
    For >100 To 500, Deduct  -8.52 
    For >500 To 1,000, Deduct  -17.18 
    For >1,000, Deduct  -24.49 

. 
 21 13 13 00-0138 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head ..................... 62.57 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.96 
    For >100 To 500, Deduct  -8.74 
    For >500 To 1,000, Deduct  -17.48 
    For >1,000, Deduct  -24.79 

. 
 21 13 13 00-0139 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Horizontal Sidewall White Wet Pipe Sprinkler Head ........................ 65.23 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.09 
    For >100 To 500, Deduct  -9.07 
    For >500 To 1,000, Deduct  -17.96 
    For >1,000, Deduct  -25.27 

. 
 21 13 13 00-0140 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ..................... 66.96 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.18 
    For >100 To 500, Deduct  -9.28 
    For >500 To 1,000, Deduct  -18.27 
    For >1,000, Deduct  -25.58 

. 
 21 13 13 00-0141 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head .................. 69.65 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.31 
    For >100 To 500, Deduct  -9.62 
    For >500 To 1,000, Deduct  -18.75 
    For >1,000, Deduct  -26.07 

. 
 21 13 13 00-0142 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ................. 72.39 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.65 
    For >100 To 500, Deduct  -10.06 
    For >500 To 1,000, Deduct  -19.94 
    For >1,000, Deduct  -28.06 

. 
 21 13 13 00-0143 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head .............. 76.42 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.85 
    For >100 To 500, Deduct  -10.57 
    For >500 To 1,000, Deduct  -20.66 
    For >1,000, Deduct  -28.79 

. 
 21 13 13 00-0144 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Quick Response, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ..................... 72.77 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.47 
    For >100 To 500, Deduct  -10.01 
    For >500 To 1,000, Deduct  -19.32 
    For >1,000, Deduct  -26.63 

. 
 21 13 13 00-0145 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Quick Response, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head .................. 75.44 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.60 
    For >100 To 500, Deduct  -10.34 
    For >500 To 1,000, Deduct  -19.80 
    For >1,000, Deduct  -27.11 

. 
 21 13 13 00-0146 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ................... 72.77 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.47 
    For >100 To 500, Deduct  -10.01 
    For >500 To 1,000, Deduct  -19.32 
    For >1,000, Deduct  -26.63 

. 
 21 13 13 00-0147 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head ................ 75.44 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.60 
    For >100 To 500, Deduct  -10.34 
    For >500 To 1,000, Deduct  -19.80 
    For >1,000, Deduct  -27.11 

. 
 21 13 13 00-0148 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ................ 58.54 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.76 
    For >100 To 500, Deduct  -8.23 
    For >500 To 1,000, Deduct  -16.75 
    For >1,000, Deduct  -24.07 
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. 
 21 13 13 00-0149 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head ............. 59.91 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.82 
    For >100 To 500, Deduct  -8.40 
    For >500 To 1,000, Deduct  -17.00 
    For >1,000, Deduct  -24.31 

. 
 21 13 13 00-0150 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Horizontal Sidewall White Wet Pipe Sprinkler Head ................ 61.61 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.91 
    For >100 To 500, Deduct  -8.62 
    For >500 To 1,000, Deduct  -17.31 
    For >1,000, Deduct  -24.62 

. 
 21 13 13 00-0151 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Horizontal Sidewall Brass Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 64.20 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.24 
    For >100 To 500, Deduct  -9.04 
    For >500 To 1,000, Deduct  -18.46 
    For >1,000, Deduct  -26.59 

. 
 21 13 13 00-0152 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Horizontal Sidewall Chrome Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 65.67 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.32 
    For >100 To 500, Deduct  -9.22 
    For >500 To 1,000, Deduct  -18.73 
    For >1,000, Deduct  -26.85 

. 
 21 13 13 00-0153 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Horizontal Sidewall White Wet 

Pipe Sprinkler Head ............................................................................................................................................................. 67.25 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.39 
    For >100 To 500, Deduct  -9.42 
    For >500 To 1,000, Deduct  -19.01 
    For >1,000, Deduct  -27.14 

. 
 21 13 13 00-0154 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Horizontal 

Sidewall Brass Wet Pipe Sprinkler Head ............................................................................................................................. 65.36 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.30 
    For >100 To 500, Deduct  -9.19 
    For >500 To 1,000, Deduct  -18.67 
    For >1,000, Deduct  -26.80 

. 
 21 13 13 00-0155 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Horizontal 

Sidewall Chrome Wet Pipe Sprinkler Head .......................................................................................................................... 66.89 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.38 
    For >100 To 500, Deduct  -9.38 
    For >500 To 1,000, Deduct  -18.95 
    For >1,000, Deduct  -27.07 

. 
 21 13 13 00-0156 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Horizontal 

Sidewall White Wet Pipe Sprinkler Head ............................................................................................................................. 68.53 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.46 
    For >100 To 500, Deduct  -9.58 
    For >500 To 1,000, Deduct  -19.24 
    For >1,000, Deduct  -27.37 

. 
 21 13 13 00-0157 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ............ 68.56 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.46 
    For >100 To 500, Deduct  -9.59 
    For >500 To 1,000, Deduct  -19.25 
    For >1,000, Deduct  -27.37 

. 
 21 13 13 00-0158 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Horizontal Sidewall Chrome Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 70.81 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.57 
    For >100 To 500, Deduct  -9.87 
    For >500 To 1,000, Deduct  -19.65 
    For >1,000, Deduct  -27.78 

. 
 21 13 13 00-0159 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Horizontal Sidewall White Wet Pipe Sprinkler Head ............ 70.81 10.15 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -5.57 
    For >100 To 500, Deduct  -9.87 
    For >500 To 1,000, Deduct  -19.65 
    For >1,000, Deduct  -27.78 

. 
 21 13 13 00-0160 EA 1/2" NPT Thread, 1/2" Orifice, Decorative Horizontal Sidewall Chrome Wet Pipe Sprinkler Head ...................................... 113.20 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -7.49 
    For >100 To 500, Deduct  -15.06 
    For >500 To 1,000, Deduct  -26.59 
    For >1,000, Deduct  -33.91 

. 
 21 13 13 00-0161 EA 1/2" NPT Thread, 1/2" Orifice, Decorative Horizontal Sidewall White Wet Pipe Sprinkler Head ......................................... 113.20 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -7.49 
    For >100 To 500, Deduct  -15.06 
    For >500 To 1,000, Deduct  -26.59 
    For >1,000, Deduct  -33.91 
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. 
 21 13 13 00-0162 EA 1/2" NPT Thread, K=5.6, High Temperature (360 Degree), Horizontal Sidewall Brass Wet Pipe Sprinkler Head ................ 59.11 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.78 
    For >100 To 500, Deduct  -8.30 
    For >500 To 1,000, Deduct  -16.86 
    For >1,000, Deduct  -24.17 

. 
 21 13 13 00-0163 EA 1/2" NPT Thread, K=5.6, High Temperature (360 Degree), Horizontal Sidewall Chrome Wet Pipe Sprinkler Head ............. 59.11 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.78 
    For >100 To 500, Deduct  -8.30 
    For >500 To 1,000, Deduct  -16.86 
    For >1,000, Deduct  -24.17 

. 
 21 13 13 00-0164 EA 1/2" NPT Thread, K=5.6, High Temperature (360 Degree), Horizontal Sidewall White Wet Pipe Sprinkler Head ................ 59.11 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.78 
    For >100 To 500, Deduct  -8.30 
    For >500 To 1,000, Deduct  -16.86 
    For >1,000, Deduct  -24.17 

XXXXXXX 
. 
 21 13 13 00-0165  Vertical Sidewall Wet-Pipe Sprinkler Heads (21 13 13 00-0132) 
. 
. 

 21 13 13 00-0166 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Vertical Sidewall Brass Wet Pipe Sprinkler Head ...................................................... 62.09 9.14 
    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -4.93 
    For >100 To 500, Deduct  -8.68 
    For >500 To 1,000, Deduct  -17.39 
    For >1,000, Deduct  -24.71 

. 
 21 13 13 00-0167 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Vertical Sidewall Chrome Wet Pipe Sprinkler Head .................................................. 64.16 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.04 
    For >100 To 500, Deduct  -8.93 
    For >500 To 1,000, Deduct  -17.77 
    For >1,000, Deduct  -25.08 

. 
 21 13 13 00-0168 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Vertical Sidewall White Wet Pipe Sprinkler Head ...................................................... 65.04 9.14 

    For >25 To 50, Deduct  -1.83 
    For >50 To 100, Deduct  -5.08 
    For >100 To 500, Deduct  -9.04 
    For >500 To 1,000, Deduct  -17.92 
    For >1,000, Deduct  -25.24 

XXXXXXX 
. 
 21 13 13 00-0169  Concealed Wet Pipe Sprinkler Heads (21 13 13 00-0024) 
. 
. 
 21 13 13 00-0170  Concealed Pendant Wet-Pipe Sprinkler Heads (21 13 13 00-0169) 
. 
. 

 21 13 13 00-0171 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Brass Wet Pipe Sprinkler Head, Low Lead ............................... 89.34 12.19 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -6.90 
    For >100 To 500, Deduct  -12.39 
    For >500 To 1,000, Deduct  -24.37 
    For >1,000, Deduct  -34.12 

. 
 21 13 13 00-0172 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Brass Wet Pipe Sprinkler Head ................................................. 65.11 12.19 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -5.69 
    For >100 To 500, Deduct  -9.36 
    For >500 To 1,000, Deduct  -20.01 
    For >1,000, Deduct  -29.76 

. 
 21 13 13 00-0173 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Concealed Pendent Brass Wet Pipe Sprinkler Head ....................... 66.00 12.19 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -5.74 
    For >100 To 500, Deduct  -9.47 
    For >500 To 1,000, Deduct  -20.17 
    For >1,000, Deduct  -29.92 

. 
 21 13 13 00-0174 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Concealed Pendent Brass Wet Pipe Sprinkler Head ............................................. 82.08 13.21 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.64 
    For >50 To 100, Deduct  -6.75 
    For >100 To 500, Deduct  -11.58 
    For >500 To 1,000, Deduct  -23.75 
    For >1,000, Deduct  -34.32 

. 
 21 13 13 00-0175 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Concealed Pendent Brass Wet Pipe Sprinkler Head ............................................... 78.01 12.19 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -6.34 
    For >100 To 500, Deduct  -10.97 
    For >500 To 1,000, Deduct  -22.33 
    For >1,000, Deduct  -32.08 

. 
 21 13 13 00-0176 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Concealed Pendent Brass Wet Pipe Sprinkler Head ................................................. 78.01 12.19 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -6.34 
    For >100 To 500, Deduct  -10.97 
    For >500 To 1,000, Deduct  -22.33 
    For >1,000, Deduct  -32.08 



21
 21 Fire Suppression 

21 10 Water-Based Fire-Suppression Systems
21 13 Fire-Suppression Sprinkler Systems 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 21 - 18 Monterey County Facilities

. 
 21 13 13 00-0177 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head ................. 82.08 13.21 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.64 
    For >50 To 100, Deduct  -6.75 
    For >100 To 500, Deduct  -11.58 
    For >500 To 1,000, Deduct  -23.75 
    For >1,000, Deduct  -34.32 

. 
 21 13 13 00-0178 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head ..................... 72.34 12.19 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -6.05 
    For >100 To 500, Deduct  -10.26 
    For >500 To 1,000, Deduct  -21.31 
    For >1,000, Deduct  -31.06 

. 
 21 13 13 00-0179 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head ................... 78.01 12.19 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -6.34 
    For >100 To 500, Deduct  -10.97 
    For >500 To 1,000, Deduct  -22.33 
    For >1,000, Deduct  -32.08 

. 
 21 13 13 00-0180 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head ..................... 78.01 12.19 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -6.34 
    For >100 To 500, Deduct  -10.97 
    For >500 To 1,000, Deduct  -22.33 
    For >1,000, Deduct  -32.08 

. 
 21 13 13 00-0181 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Quick Response, Concealed Pendent Brass Wet Pipe 

Sprinkler Head ..................................................................................................................................................................... 73.68 12.19 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -6.12 
    For >100 To 500, Deduct  -10.43 
    For >500 To 1,000, Deduct  -21.55 
    For >1,000, Deduct  -31.30 

. 
 21 13 13 00-0182 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Adjustable Concealed Pendent Brass Wet Pipe Sprinkler 

Head .................................................................................................................................................................................. 119.92 14.22 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.84 
    For >50 To 100, Deduct  -8.84 
    For >100 To 500, Deduct  -16.41 
    For >500 To 1,000, Deduct  -31.26 
    For >1,000, Deduct  -42.63 

. 
 21 13 13 00-0183 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Concealed Pendent Brass Wet Pipe Sprinkler Head ............... 69.52 12.19 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -5.91 
    For >100 To 500, Deduct  -9.91 
    For >500 To 1,000, Deduct  -20.80 
    For >1,000, Deduct  -30.55 

. 
 21 13 13 00-0184 EA 3/4" NPT Thread, 17/32" Orifice, K=5.6, Extended Coverage, Concealed Pendent Brass Wet Pipe Sprinkler Head ........... 73.22 13.21 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.64 
    For >50 To 100, Deduct  -6.30 
    For >100 To 500, Deduct  -10.47 
    For >500 To 1,000, Deduct  -22.16 
    For >1,000, Deduct  -32.72 

. 
 21 13 13 00-0185 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Concealed Pendent Brass Wet Pipe 

Sprinkler Head ..................................................................................................................................................................... 70.31 12.19 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -5.95 
    For >100 To 500, Deduct  -10.01 
    For >500 To 1,000, Deduct  -20.94 
    For >1,000, Deduct  -30.69 

. 
 21 13 13 00-0186 EA 3/4" NPT Thread, 17/32" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Concealed Pendent Brass Wet Pipe 

Sprinkler Head ..................................................................................................................................................................... 74.38 13.21 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.64 
    For >50 To 100, Deduct  -6.36 
    For >100 To 500, Deduct  -10.62 
    For >500 To 1,000, Deduct  -22.37 
    For >1,000, Deduct  -32.93 

. 
 21 13 13 00-0187 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Concealed Pendent Brass Wet Pipe Sprinkler Head ........... 82.45 13.21 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.64 
    For >50 To 100, Deduct  -6.76 
    For >100 To 500, Deduct  -11.63 
    For >500 To 1,000, Deduct  -23.82 
    For >1,000, Deduct  -34.38 
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. 
 21 13 13 00-0188 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Non-Ferrous Sprinkler Head With Escutcheon And 

Adjustable Chrome Coverplate .......................................................................................................................................... 138.31 14.22 
    For >25 To 50, Deduct  -2.84 
    For >50 To 100, Deduct  -9.76 
    For >100 To 500, Deduct  -18.71 
    For >500 To 1,000, Deduct  -34.57 
    For >1,000, Deduct  -45.94 

. 
 21 13 13 00-0189 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Non-Ferrous Sprinkler Head With Escutcheon And 

Adjustable White Coverplate .............................................................................................................................................. 138.31 14.22 
    For >25 To 50, Deduct  -2.84 
    For >50 To 100, Deduct  -9.76 
    For >100 To 500, Deduct  -18.71 
    For >500 To 1,000, Deduct  -34.57 
    For >1,000, Deduct  -45.94 

XXXXXXX 
. 
 21 13 13 00-0190  Concealed Horizontal Side Wall Wet-Pipe Sprinkler Heads (21 13 13 00-0169) 
. 
. 

 21 13 13 00-0191 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Concealed Horizontal Sidewall Brass Wet Pipe Sprinkler 
Head .................................................................................................................................................................................... 96.08 12.19 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -7.24 
    For >100 To 500, Deduct  -13.23 
    For >500 To 1,000, Deduct  -25.58 
    For >1,000, Deduct  -35.33 

. 
 21 13 13 00-0192 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Concealed Horizontal Sidewall Brass Wet Pipe 

Sprinkler Head ................................................................................................................................................................... 108.04 13.21 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.64 
    For >50 To 100, Deduct  -8.04 
    For >100 To 500, Deduct  -14.83 
    For >500 To 1,000, Deduct  -28.43 
    For >1,000, Deduct  -38.99 

. 
 21 13 13 00-0193 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Extended Coverage, Concealed Horizontal Sidewall 

Brass Wet Pipe Sprinkler Head ........................................................................................................................................... 76.38 12.19 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -6.26 
    For >100 To 500, Deduct  -10.77 
    For >500 To 1,000, Deduct  -22.04 
    For >1,000, Deduct  -31.79 

. 
 21 13 13 00-0194 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Concealed Horizontal Sidewall 

Brass Wet Pipe Sprinkler Head ........................................................................................................................................... 77.45 13.21 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -2.64 
    For >50 To 100, Deduct  -6.51 
    For >100 To 500, Deduct  -11.00 
    For >500 To 1,000, Deduct  -22.92 
    For >1,000, Deduct  -33.48 

XXXXXXX 
. 
 21 13 13 00-0195  Institutional Tamper Resistant Wet Pipe Sprinkler Heads (21 13 13 00-0024) 
. 
. 

 21 13 13 00-0196 EA 1/2" NPT Thread, K=5.6, Institutional Tamper Resistant, Pendant Chrome Wet Pipe Sprinkler Head ............................... 223.95 10.15 
Note: Complete assembly including escutcheon, spacers, retaining flange, and centering grommet. 

    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -13.23 
    For >100 To 500, Deduct  -29.01 
    For >500 To 1,000, Deduct  -47.22 
    For >1,000, Deduct  -55.34 

. 
 21 13 13 00-0197 EA 1/2" NPT Thread, K=5.6, Institutional Tamper Resistant, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head .............. 218.65 10.15 

Note: Complete assembly including escutcheon, spacers, retaining flange, and centering grommet. 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -12.96 
    For >100 To 500, Deduct  -28.35 
    For >500 To 1,000, Deduct  -46.26 
    For >1,000, Deduct  -54.39 

. 
 21 13 13 00-0198 EA 1/2" NPT Thread, K=5.6, Quick Response, Institutional Tamper Resistant, Pendant Chrome Wet Pipe Sprinkler 

Head .................................................................................................................................................................................... 96.68 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -6.87 
    For >100 To 500, Deduct  -13.10 
    For >500 To 1,000, Deduct  -24.31 
    For >1,000, Deduct  -32.44 

. 
 21 13 13 00-0199 EA 1/2" NPT Thread, K=5.6, Quick Response , Institutional Tamper Resistant, Horizontal Sidewall Chrome Wet Pipe 

Sprinkler Head ................................................................................................................................................................... 107.67 10.15 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -7.42 
    For >100 To 500, Deduct  -14.47 
    For >500 To 1,000, Deduct  -26.29 
    For >1,000, Deduct  -34.41 

XXXXXXX 
. 
 21 13 13 00-0200  Wet Pipe Sprinkler Head Accessories (21 13 13 00-0011) 
. 
. 
 21 13 13 00-0201  Sprinkler Adjustable Steel Drop Nipple (21 13 13 00-0200) 
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. 

. 
 21 13 13 00-0202 EA 1" Male NPT x 1/2" Female NPT x 4.125" Minimum Length To 5.125" Maximum Length,  Adjustable Steel Drop 

Nipple (Anvil M1.150) ........................................................................................................................................................... 38.68 10.51 
    For >25 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.81 
    For >100 To 500, Deduct  -5.27 
    For >500 To 1,000, Deduct  -9.94 
    For >1,000, Deduct  -13.45 

. 
 21 13 13 00-0203 EA 1" Male NPT x 1/2" Female NPT x 6.125" Minimum Length To 9.125" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil M3.150) ........................................................................................................................................................... 38.68 10.51 
    For >25 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.81 
    For >100 To 500, Deduct  -5.27 
    For >500 To 1,000, Deduct  -9.94 
    For >1,000, Deduct  -13.45 

. 
 21 13 13 00-0204 EA 1" Male NPT x 1/2" Female NPT x 7.875" Minimum Length To 10.875" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil ME3.150) ........................................................................................................................................................ 39.11 10.51 
    For >25 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.83 
    For >100 To 500, Deduct  -5.33 
    For >500 To 1,000, Deduct  -10.02 
    For >1,000, Deduct  -13.53 

. 
 21 13 13 00-0205 EA 1" Female NPT x 1/2" Female NPT x 3.5" Minimum Length To 4.5" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F1.150) ........................................................................................................................................................... 34.66 10.51 
    For >25 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.61 
    For >100 To 500, Deduct  -4.77 
    For >500 To 1,000, Deduct  -9.22 
    For >1,000, Deduct  -12.72 

. 
 21 13 13 00-0206 EA 1" Female NPT x 1/2" Female NPT x 4.5" Minimum Length To 6.5" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F2.150) ........................................................................................................................................................... 34.66 10.51 
    For >25 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.61 
    For >100 To 500, Deduct  -4.77 
    For >500 To 1,000, Deduct  -9.22 
    For >1,000, Deduct  -12.72 

. 
 21 13 13 00-0207 EA 1" Female NPT x 1/2" Female NPT x 5.5" Minimum Length To 8.5" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F3.150) ........................................................................................................................................................... 34.66 10.51 
    For >25 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.61 
    For >100 To 500, Deduct  -4.77 
    For >500 To 1,000, Deduct  -9.22 
    For >1,000, Deduct  -12.72 

. 
 21 13 13 00-0208 EA 1" Female NPT x 3/4" Female NPT x 7.35" Minimum Length To 10.35" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F3.175) ........................................................................................................................................................... 38.69 11.44 
    For >25 To 50, Deduct  -0.95 
    For >50 To 100, Deduct  -2.89 
    For >100 To 500, Deduct  -5.31 
    For >500 To 1,000, Deduct  -10.20 
    For >1,000, Deduct  -14.02 

XXXXXXX 
. 
 21 13 13 00-0209  Sprinkler Head Escutcheon (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0210 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 1/2" NPT, Brass Sprinkler Head Recessed Escutcheon .................................. 14.76 3.66 
    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.04 
    For >100 To 500, Deduct  -2.00 
    For >500 To 1,000, Deduct  -3.69 
    For >1,000, Deduct  -4.91 

. 
 21 13 13 00-0211 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 1/2" NPT, Chrome Sprinkler Head Recessed Escutcheon............................... 10.38 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -0.82 
    For >100 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -4.12 

. 
 21 13 13 00-0212 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 1/2" NPT, White Sprinkler Head Recessed Escutcheon .................................. 10.38 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -0.82 
    For >100 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -4.12 

. 
 21 13 13 00-0213 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 3/4" NPT, Brass Sprinkler Head Recessed Escutcheon .................................. 14.76 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.04 
    For >100 To 500, Deduct  -2.00 
    For >500 To 1,000, Deduct  -3.69 
    For >1,000, Deduct  -4.91 

. 
 21 13 13 00-0214 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 3/4" NPT, Chrome Sprinkler Head Recessed Escutcheon............................... 10.38 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -0.82 
    For >100 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -4.12 
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. 
 21 13 13 00-0215 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 3/4" NPT, White Sprinkler Head Recessed Escutcheon .................................. 10.38 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -0.82 
    For >100 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -4.12 

. 
 21 13 13 00-0216 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 1/2" NPT, Brass Sprinkler Head Recessed Escutcheon ..................................... 13.97 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.00 
    For >100 To 500, Deduct  -1.90 
    For >500 To 1,000, Deduct  -3.55 
    For >1,000, Deduct  -4.77 

. 
 21 13 13 00-0217 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 1/2" NPT, Chrome Sprinkler Head Recessed Escutcheon .................................. 10.38 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -0.82 
    For >100 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -4.12 

. 
 21 13 13 00-0218 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 1/2" NPT, White Sprinkler Head Recessed Escutcheon ..................................... 10.38 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -0.82 
    For >100 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -4.12 

. 
 21 13 13 00-0219 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 3/4" NPT, Brass Sprinkler Head Recessed Escutcheon ..................................... 13.97 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.00 
    For >100 To 500, Deduct  -1.90 
    For >500 To 1,000, Deduct  -3.55 
    For >1,000, Deduct  -4.77 

. 
 21 13 13 00-0220 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 3/4" NPT, Chrome Sprinkler Head Recessed Escutcheon .................................. 10.38 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -0.82 
    For >100 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -4.12 

. 
 21 13 13 00-0221 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 3/4" NPT, White Sprinkler Head Recessed Escutcheon ..................................... 10.38 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -0.82 
    For >100 To 500, Deduct  -1.45 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000, Deduct  -4.12 

. 
 21 13 13 00-0222 EA 3-7/32" Diameter x 15/16" Depth, Two Piece, 1/2" NPT, Push-On/Thread-Off Chrome Sprinkler Head Recessed 

Escutcheon .......................................................................................................................................................................... 14.36 3.66 
    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.02 
    For >100 To 500, Deduct  -1.95 
    For >500 To 1,000, Deduct  -3.62 
    For >1,000, Deduct  -4.84 

. 
 21 13 13 00-0223 EA 3-7/32" Diameter x 15/16" Depth, Two Piece, 1/2" NPT, Push-On/Thread-Off White Sprinkler Head Recessed 

Escutcheon .......................................................................................................................................................................... 14.36 3.66 
    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.02 
    For >100 To 500, Deduct  -1.95 
    For >500 To 1,000, Deduct  -3.62 
    For >1,000, Deduct  -4.84 

. 
 21 13 13 00-0224 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 1/2" NPT, Brass Sprinkler Head Escutcheon .................................................... 5.81 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.49 
    For >100 To 500, Deduct  -0.83 
    For >500 To 1,000, Deduct  -1.74 
    For >1,000, Deduct  -2.55 

. 
 21 13 13 00-0225 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 1/2" NPT, Chrome Sprinkler Head Escutcheon................................................. 5.26 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.47 
    For >100 To 500, Deduct  -0.76 
    For >500 To 1,000, Deduct  -1.64 
    For >1,000, Deduct  -2.45 

. 
 21 13 13 00-0226 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 1/2" NPT, White Sprinkler Head Escutcheon .................................................... 5.41 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.47 
    For >100 To 500, Deduct  -0.78 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000, Deduct  -2.48 

. 
 21 13 13 00-0227 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 3/4" NPT, Brass Sprinkler Head Escutcheon .................................................... 5.91 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.50 
    For >100 To 500, Deduct  -0.84 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000, Deduct  -2.57 

. 
 21 13 13 00-0228 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 3/4" NPT, Chrome Sprinkler Head Escutcheon................................................. 5.36 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.47 
    For >100 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000, Deduct  -2.47 
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. 
 21 13 13 00-0229 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 3/4" NPT, White Sprinkler Head Escutcheon ....................................................5.36 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.47 
    For >100 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000, Deduct  -2.47 

. 
 21 13 13 00-0230 EA 2-7/8" Diameter x 1/8" Depth, One Piece, 1/2" NPT, Bright Brass Sprinkler Head Escutcheon ..............................................6.48 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.53 
    For >100 To 500, Deduct  -0.91 
    For >500 To 1,000, Deduct  -1.86 
    For >1,000, Deduct  -2.67 

. 
 21 13 13 00-0231 EA 2-7/8" Diameter x 1/8" Depth, One Piece, 1/2" NPT, Chrome Sprinkler Head Escutcheon .....................................................5.35 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.47 
    For >100 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.65 
    For >1,000, Deduct  -2.47 

. 
 21 13 13 00-0232 EA 2-7/8" Diameter x 1/8" Depth, One Piece, 1/2" NPT, White Sprinkler Head Escutcheon ........................................................5.35 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.47 
    For >100 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.65 
    For >1,000, Deduct  -2.47 

. 
 21 13 13 00-0233 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 1/2" NPT, Brass Sprinkler Head Telescoping 

Escutcheon ............................................................................................................................................................................8.75 3.76 
    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.72 
    For >100 To 500, Deduct  -1.24 
    For >500 To 1,000, Deduct  -2.54 
    For >1,000, Deduct  -3.68 

. 
 21 13 13 00-0234 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 1/2" NPT, Chrome Sprinkler Head Telescoping 

Escutcheon ............................................................................................................................................................................8.44 3.76 
    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.71 
    For >100 To 500, Deduct  -1.20 
    For >500 To 1,000, Deduct  -2.49 
    For >1,000, Deduct  -3.62 

. 
 21 13 13 00-0235 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 1/2" NPT, White Sprinkler Head Telescoping 

Escutcheon ............................................................................................................................................................................8.55 3.76 
    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.71 
    For >100 To 500, Deduct  -1.21 
    For >500 To 1,000, Deduct  -2.51 
    For >1,000, Deduct  -3.64 

. 
 21 13 13 00-0236 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 3/4" NPT, Brass Sprinkler Head Telescoping 

Escutcheon ............................................................................................................................................................................8.85 3.76 
    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.73 
    For >100 To 500, Deduct  -1.25 
    For >500 To 1,000, Deduct  -2.56 
    For >1,000, Deduct  -3.70 

. 
 21 13 13 00-0237 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 3/4" NPT, Chrome Sprinkler Head Telescoping 

Escutcheon ............................................................................................................................................................................8.55 3.76 
    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.71 
    For >100 To 500, Deduct  -1.21 
    For >500 To 1,000, Deduct  -2.51 
    For >1,000, Deduct  -3.64 

. 
 21 13 13 00-0238 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 3/4" NPT, White Sprinkler Head Telescoping 

Escutcheon ............................................................................................................................................................................8.75 3.76 
    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.72 
    For >100 To 500, Deduct  -1.24 
    For >500 To 1,000, Deduct  -2.54 
    For >1,000, Deduct  -3.68 

. 
 21 13 13 00-0239 EA Flat Chrome Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ............................................................... 17.97 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.20 
    For >100 To 500, Deduct  -2.40 
    For >500 To 1,000, Deduct  -4.27 
    For >1,000, Deduct  -5.49 

. 
 21 13 13 00-0240 EA Flat White Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head .................................................................. 17.97 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.20 
    For >100 To 500, Deduct  -2.40 
    For >500 To 1,000, Deduct  -4.27 
    For >1,000, Deduct  -5.49 

. 
 21 13 13 00-0241 EA Conical Chrome Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ......................................................... 17.97 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.20 
    For >100 To 500, Deduct  -2.40 
    For >500 To 1,000, Deduct  -4.27 
    For >1,000, Deduct  -5.49 
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. 
 21 13 13 00-0242 EA Conical White Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ............................................................ 17.97 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.20 
    For >100 To 500, Deduct  -2.40 
    For >500 To 1,000, Deduct  -4.27 
    For >1,000, Deduct  -5.49 

. 
 21 13 13 00-0243 EA Chrome Sprinkler Head Escutcheon For Decorative Horizontal Sidewall Sprinkler Head..................................................... 17.97 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.20 
    For >100 To 500, Deduct  -2.40 
    For >500 To 1,000, Deduct  -4.27 
    For >1,000, Deduct  -5.49 

. 
 21 13 13 00-0244 EA White Sprinkler Head Escutcheon For Decorative Horizontal Sidewall Sprinkler Head ........................................................ 17.97 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.20 
    For >100 To 500, Deduct  -2.40 
    For >500 To 1,000, Deduct  -4.27 
    For >1,000, Deduct  -5.49 

. 
 21 13 13 00-0245 EA 2-Piece Chrome Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ........................................................ 20.69 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.34 
    For >100 To 500, Deduct  -2.74 
    For >500 To 1,000, Deduct  -4.76 
    For >1,000, Deduct  -5.98 

. 
 21 13 13 00-0246 EA 2-Piece White Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ............................................................ 21.32 3.66 

    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.37 
    For >100 To 500, Deduct  -2.82 
    For >500 To 1,000, Deduct  -4.87 
    For >1,000, Deduct  -6.09 

XXXXXXX 
. 
 21 13 13 00-0247  Coverplate For Sprinkler Heads (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0248 EA Chrome Coverplate For Concealed Pendent Sprinkler Head ................................................................................................ 42.23 4.14 
    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -2.46 
    For >100 To 500, Deduct  -5.45 
    For >500 To 1,000, Deduct  -8.78 
    For >1,000, Deduct  -10.16 

. 
 21 13 13 00-0249 EA White Coverplate For Concealed Pendent Sprinkler Head ................................................................................................... 20.67 4.14 

    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -1.38 
    For >100 To 500, Deduct  -2.76 
    For >500 To 1,000, Deduct  -4.90 
    For >1,000, Deduct  -6.28 

. 
 21 13 13 00-0250 EA Specialty Coverplate For Concealed Pendent Sprinkler Head .............................................................................................. 30.02 4.14 

    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -1.85 
    For >100 To 500, Deduct  -3.93 
    For >500 To 1,000, Deduct  -6.58 
    For >1,000, Deduct  -7.96 

. 
 21 13 13 00-0251 EA Brass Coverplate For Concealed Sidewall Sprinkler Head ................................................................................................... 27.60 4.14 

    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -1.73 
    For >100 To 500, Deduct  -3.62 
    For >500 To 1,000, Deduct  -6.14 
    For >1,000, Deduct  -7.52 

. 
 21 13 13 00-0252 EA Chrome Coverplate For Concealed Sidewall Sprinkler Head ................................................................................................ 22.10 4.14 

    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -1.45 
    For >100 To 500, Deduct  -2.94 
    For >500 To 1,000, Deduct  -5.15 
    For >1,000, Deduct  -6.53 

. 
 21 13 13 00-0253 EA White Coverplate For Concealed Sidewall Sprinkler Head ................................................................................................... 22.10 4.14 

    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -1.45 
    For >100 To 500, Deduct  -2.94 
    For >500 To 1,000, Deduct  -5.15 
    For >1,000, Deduct  -6.53 

. 
 21 13 13 00-0254 EA Off-White Coverplate For Concealed Sidewall Sprinkler Head ............................................................................................. 27.60 4.14 

    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -1.73 
    For >100 To 500, Deduct  -3.62 
    For >500 To 1,000, Deduct  -6.14 
    For >1,000, Deduct  -7.52 

. 
 21 13 13 00-0255 EA Black Painted Coverplate For Concealed Sidewall Sprinkler Head ...................................................................................... 27.60 4.14 

    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -1.73 
    For >100 To 500, Deduct  -3.62 
    For >500 To 1,000, Deduct  -6.14 
    For >1,000, Deduct  -7.52 



21
 21 Fire Suppression 

21 10 Water-Based Fire-Suppression Systems
21 13 Fire-Suppression Sprinkler Systems 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 21 - 24 Monterey County Facilities

. 
 21 13 13 00-0256 EA Black Plated Coverplate For Concealed Sidewall Sprinkler Head......................................................................................... 31.95 4.14 

    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -1.94 
    For >100 To 500, Deduct  -4.17 
    For >500 To 1,000, Deduct  -6.93 
    For >1,000, Deduct  -8.31 

. 
 21 13 13 00-0257 EA Bright Brass Coverplate For Concealed Sidewall Sprinkler Head ......................................................................................... 31.95 4.14 

    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -1.94 
    For >100 To 500, Deduct  -4.17 
    For >500 To 1,000, Deduct  -6.93 
    For >1,000, Deduct  -8.31 

. 
 21 13 13 00-0258 EA Satin Chrome Coverplate For Concealed Sidewall Sprinkler Head....................................................................................... 31.95 4.14 

    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -1.94 
    For >100 To 500, Deduct  -4.17 
    For >500 To 1,000, Deduct  -6.93 
    For >1,000, Deduct  -8.31 

. 
 21 13 13 00-0259 EA Specialty Coverplate For Concealed Sidewall Sprinkler Head .............................................................................................. 27.62 4.14 

    For >25 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -1.73 
    For >100 To 500, Deduct  -3.63 
    For >500 To 1,000, Deduct  -6.15 
    For >1,000, Deduct  -7.53 

. 
 21 13 13 00-0260 EA White Coverplate For Quick Release Concealed Sidewall Sprinkler Head ........................................................................... 46.97 4.87 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -2.75 
    For >100 To 500, Deduct  -6.07 
    For >500 To 1,000, Deduct  -9.84 
    For >1,000, Deduct  -11.46 

XXXXXXX 
. 
 21 13 13 00-0261  Sprinkler Escutcheon Extension Tube (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0262 EA 2.18" Diameter x 4" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube ................................ 10.89 2.44 
Note: For use with 2 piece escutcheons 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.75 
    For >100 To 500, Deduct  -1.46 
    For >500 To 1,000, Deduct  -2.65 
    For >1,000, Deduct  -3.46 

. 
 21 13 13 00-0263 EA 2.18" Diameter x 6" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube ................................ 14.13 2.56 

Note: For use with 2 piece escutcheons 
    For >25 To 50, Deduct  -0.21 
    For >50 To 100, Deduct  -0.92 
    For >100 To 500, Deduct  -1.87 
    For >500 To 1,000, Deduct  -3.27 
    For >1,000, Deduct  -4.12 

. 
 21 13 13 00-0264 EA 2.18" Diameter x 8" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube ................................ 17.75 2.68 

Note: For use with 2 piece escutcheons 
    For >25 To 50, Deduct  -0.22 
    For >50 To 100, Deduct  -1.11 
    For >100 To 500, Deduct  -2.33 
    For >500 To 1,000, Deduct  -3.95 
    For >1,000, Deduct  -4.85 

. 
 21 13 13 00-0265 EA 2.18" Diameter x 10" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube .............................. 20.99 2.80 

Note: For use with 2 piece escutcheons 
    For >25 To 50, Deduct  -0.23 
    For >50 To 100, Deduct  -1.28 
    For >100 To 500, Deduct  -2.74 
    For >500 To 1,000, Deduct  -4.57 
    For >1,000, Deduct  -5.51 

XXXXXXX 
. 
 21 13 13 00-0266  Sprinkler Head Guards (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0267 EA Universal Sprinkler Head Guard, C-1 .................................................................................................................................... 16.54 7.32 
    For >25 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.44 
    For >100 To 500, Deduct  -2.37 
    For >500 To 1,000, Deduct  -5.05 
    For >1,000, Deduct  -7.49 

. 
 21 13 13 00-0268 EA Dry Pendent Sprinkler Head Guard, C-2 ............................................................................................................................... 18.22 7.32 

    For >25 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.52 
    For >100 To 500, Deduct  -2.58 
    For >500 To 1,000, Deduct  -5.35 
    For >1,000, Deduct  -7.79 

. 
 21 13 13 00-0269 EA Upright Sprinkler Head Guard With Water Shield, C-3 .......................................................................................................... 21.09 7.32 

    For >25 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.66 
    For >100 To 500, Deduct  -2.94 
    For >500 To 1,000, Deduct  -5.87 
    For >1,000, Deduct  -8.31 
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. 
 21 13 13 00-0270 EA Pendent Sprinkler Head Guard With Water Shield, C-5 ........................................................................................................ 24.63 7.32 

    For >25 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.84 
    For >100 To 500, Deduct  -3.38 
    For >500 To 1,000, Deduct  -6.51 
    For >1,000, Deduct  -8.94 

. 
 21 13 13 00-0271 EA Universal Sprinkler Head Guard, D-1 .................................................................................................................................... 18.16 7.32 

    For >25 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.52 
    For >100 To 500, Deduct  -2.57 
    For >500 To 1,000, Deduct  -5.34 
    For >1,000, Deduct  -7.78 

. 
 21 13 13 00-0272 EA Upright Sprinkler Head Guard With Water Shield, D-3 ......................................................................................................... 19.25 7.32 

    For >25 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.57 
    For >100 To 500, Deduct  -2.71 
    For >500 To 1,000, Deduct  -5.54 
    For >1,000, Deduct  -7.98 

. 
 21 13 13 00-0273 EA Pendent Sprinkler Head Guard With Large Water Shield, D-4 .............................................................................................. 27.37 7.32 

    For >25 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.98 
    For >100 To 500, Deduct  -3.73 
    For >500 To 1,000, Deduct  -7.00 
    For >1,000, Deduct  -9.44 

. 
 21 13 13 00-0274 EA Pendent Sprinkler Head Guard With Small Water Shield, D-5 .............................................................................................. 25.74 7.32 

    For >25 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.90 
    For >100 To 500, Deduct  -3.52 
    For >500 To 1,000, Deduct  -6.71 
    For >1,000, Deduct  -9.14 

XXXXXXX 
. 
 21 13 13 00-0275  Replacement Sprinkler Escutcheon (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0276 EA Push On, Brass Replacement Sprinkler Escutcheon .............................................................................................................. 7.82 2.68 
    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.59 
    For >100 To 500, Deduct  -1.08 
    For >500 To 1,000, Deduct  -2.10 
    For >1,000, Deduct  -2.91 

. 
 21 13 13 00-0277 EA Push On, Chrome Replacement Sprinkler Escutcheon .......................................................................................................... 7.77 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.59 
    For >100 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.09 
    For >1,000, Deduct  -2.90 

. 
 21 13 13 00-0278 EA Push On, White Replacement Sprinkler Escutcheon .............................................................................................................. 7.77 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.59 
    For >100 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.09 
    For >1,000, Deduct  -2.90 

. 
 21 13 13 00-0279 EA Flush, Brass Replacement Sprinkler Escutcheon ................................................................................................................... 7.77 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.59 
    For >100 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.09 
    For >1,000, Deduct  -2.90 

. 
 21 13 13 00-0280 EA Flush, Chrome Replacement Sprinkler Escutcheon ................................................................................................................ 7.77 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.59 
    For >100 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.09 
    For >1,000, Deduct  -2.90 

. 
 21 13 13 00-0281 EA Flush, White Replacement Sprinkler Escutcheon ................................................................................................................... 9.42 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.67 
    For >100 To 500, Deduct  -1.28 
    For >500 To 1,000, Deduct  -2.39 
    For >1,000, Deduct  -3.20 

. 
 21 13 13 00-0282 EA Deep, Brass Replacement Sprinkler Escutcheon ................................................................................................................... 7.77 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.59 
    For >100 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.09 
    For >1,000, Deduct  -2.90 

. 
 21 13 13 00-0283 EA Deep, Chrome Replacement Sprinkler Escutcheon ................................................................................................................ 7.77 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.59 
    For >100 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.09 
    For >1,000, Deduct  -2.90 
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. 
 21 13 13 00-0284 EA Deep, White Replacement Sprinkler Escutcheon....................................................................................................................7.77 2.68 

    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.59 
    For >100 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.09 
    For >1,000, Deduct  -2.90 

XXXXXXX 
. 
 21 13 13 00-0285  Pendent Shield And O-Ring Assembly (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0286 EA Pendent Shield And O-Ring Assembly .................................................................................................................................. 12.58 5.37 
    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.04 
    For >100 To 500, Deduct  -1.78 
    For >500 To 1,000, Deduct  -3.64 
    For >1,000, Deduct  -5.27 

XXXXXXX 
. 
 21 13 13 00-0287  Replacement Insulating Sealing Assembly (21 13 13 00-0200) 
. 
. 

 21 13 13 00-0288 EA Insulating Sealing Assembly ................................................................................................................................................. 51.17 12.19 
    For >100 To 500, Deduct  -7.01 
    For >500 To 1,000, Deduct  -13.35 

XXXXXXX 
. 
 21 13 13 00-0289  Flexible Sprinkler Piping (21 13 13 00-0011) 

Note: 1" Diameter stainless steel flexible pipe with either 1/2" or 3/4" outlet. 
. 
. 

 21 13 13 00-0290 EA 2' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 54.06 12.59 
Note: Includes ceiling mounting bracket. 

    For >25 To 50, Deduct  -1.27 
    For >50 To 100, Deduct  -3.97 
    For >100 To 500, Deduct  -7.39 
    For >500 To 1,000, Deduct  -14.05 
    For >1,000, Deduct  -19.13 

. 
 21 13 13 00-0291 EA 3' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 59.77 13.00 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -4.33 
    For >100 To 500, Deduct  -8.14 
    For >500 To 1,000, Deduct  -15.30 
    For >1,000, Deduct  -20.65 

. 
 21 13 13 00-0292 EA 4' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 65.60 13.81 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -4.69 
    For >100 To 500, Deduct  -8.91 
    For >500 To 1,000, Deduct  -16.60 
    For >1,000, Deduct  -22.25 

. 
 21 13 13 00-0293 EA 5' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 71.63 14.62 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -1.49 
    For >50 To 100, Deduct  -5.08 
    For >100 To 500, Deduct  -9.70 
    For >500 To 1,000, Deduct  -17.97 
    For >1,000, Deduct  -23.95 

. 
 21 13 13 00-0294 EA 6' Long Stainless Steel Flexible Sprinkler Piping .................................................................................................................. 77.86 16.25 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -1.59 
    For >50 To 100, Deduct  -5.48 
    For >100 To 500, Deduct  -10.53 
    For >500 To 1,000, Deduct  -19.41 
    For >1,000, Deduct  -25.76 

XXXXXXX 
. 
 21 13 13 00-0295  Sprinkler Emergency Cabinets (21 13 13 00-0011) 
. 
. 

 21 13 13 00-0296 EA 3 Capacity Emergency Sprinkler Cabinet, A4 ....................................................................................................................... 78.39  
. 

 21 13 13 00-0297 EA 6 Capacity Emergency Sprinkler Cabinet, A4 ....................................................................................................................... 82.45  
. 

 21 13 13 00-0298 EA 12 Capacity Emergency Sprinkler Cabinet, A4 ..................................................................................................................... 86.74  
. 

 21 13 13 00-0299 EA 12 Capacity Emergency Sprinkler Cabinet, A3 ................................................................................................................... 265.19  
. 

 21 13 13 00-0300 EA Sprinkler Wrench, RC1 ....................................................................................................................................................... 124.89  
. 

 21 13 13 00-0301 EA Sprinkler Wrench, FC .......................................................................................................................................................... 124.41  
. 

 21 13 13 00-0302 EA Sprinkler Wrench, W2 ........................................................................................................................................................... 41.31  

XXXXXXX 
. 
 21 13 16  Dry-Pipe Sprinkler Systems (21 13) 
. 
. 
 21 13 16 00-0001  Complete Dry Pipe Sprinkler Systems (21 13 16) 

Note: Includes complete design per NFPA 13 and stamped shop drawings approved by a registered engineer. 
Includes all branch line piping (standard weight black steel, less than 2-1/2" diameter pipe, fittings, branch valves, 
hangers, sprinkler heads, etc. From riser pipe and mains. Excludes outside mains, inside vertical or horizontal 
pipe mains, greater than 2" diameter. The coverage of one sprinkler head varies from about 180 SF for light 
hazard occupancy, about 155 SF for ordinary, 90 to about 130 SF for extra hazard conditions. Excludes special 
alarm valves, gate valves, check valves, flow control devices, water motor gong assembly, Siamese connections, 
standpipes and fittings, pipe mains and fittings, fire pumps and tanks. For sprinkler repairs or sprinkler head 
replacements use specific pipe, fittings, hangers, valves, and sprinkler head components. See CSI section 23 21 
13 23-1367 for individual grooved pipe, 23 21 13 23-1440 for individual grooved pipe fittings. 
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. 

. 
 21 13 16 00-0002  Light Hazard, Dry-Pipe Sprinkler Systems (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0003 EA Exposed Piping, Light Hazard, Dry-Pipe Sprinkler System, Per Head ................................................................................ 359.90  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  166.78 
    For >5 To 10, Add  93.03 
    For >10 To 20, Add  70.21 
    For >20 To 40, Add  29.40 
    For >100 To 150, Deduct  -35.99 
    For >150, Deduct  -71.98 
    For Copper Pipe, Add  42.58 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -60.57 

. 
 21 13 16 00-0004 EA Concealed Piping, Light Hazard, Dry-Pipe Sprinkler System, Per Head ............................................................................. 453.03  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  212.16 
    For >5 To 10, Add  122.68 
    For >10 To 20, Add  91.73 
    For >20 To 40, Add  38.13 
    For >100 To 150, Deduct  -45.30 
    For >150, Deduct  -90.61 
    For Copper Pipe, Add  52.48 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -75.13 

XXXXXXX 
. 
 21 13 16 00-0005  Ordinary Hazard, Dry-Pipe Sprinkler Systems (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0006 EA Exposed Piping, Ordinary Hazard, Dry-Pipe Sprinkler System, Per Head .......................................................................... 364.77  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  168.44 
    For >5 To 10, Add  92.81 
    For >10 To 20, Add  70.28 
    For >20 To 40, Add  29.50 
    For >100 To 150, Deduct  -36.48 
    For >150, Deduct  -72.95 
    For Copper Pipe, Add  43.45 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -61.69 

. 
 21 13 16 00-0007 EA Concealed Piping, Ordinary Hazard, Dry-Pipe Sprinkler System, Per Head ....................................................................... 455.66  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  212.84 
    For >5 To 10, Add  122.01 
    For >10 To 20, Add  91.43 
    For >20 To 40, Add  38.07 
    For >100 To 150, Deduct  -45.57 
    For >150, Deduct  -91.13 
    For Copper Pipe, Add  53.06 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -75.84 

XXXXXXX 
. 
 21 13 16 00-0008  Extra Hazard, Dry-Pipe Sprinkler Systems (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0009 EA Exposed Piping, Extra Hazard, Dry-Pipe Sprinkler System, Per Head ............................................................................... 342.09  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  157.83 
    For >5 To 10, Add  86.70 
    For >10 To 20, Add  65.70 
    For >20 To 40, Add  27.60 
    For >100 To 150, Deduct  -34.21 
    For >150, Deduct  -68.42 
    For Copper Pipe, Add  40.82 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -57.92 

. 
 21 13 16 00-0010 EA Concealed Piping, Extra Hazard, Dry-Pipe Sprinkler System, Per Head ............................................................................ 424.19  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  198.16 
    For >5 To 10, Add  113.62 
    For >10 To 20, Add  85.14 
    For >20 To 40, Add  35.45 
    For >100 To 150, Deduct  -42.42 
    For >150, Deduct  -84.84 
    For Copper Pipe, Add  49.39 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -70.60 

XXXXXXX 
. 
 21 13 16 00-0011  Dry-Pipe Sprinkler System Equipment (21 13 16 00-0001) 
. 
. 

 21 13 16 00-0012 EA  Dry System Air Compressor, 3/4 HP With Alarm Valve Flange With Gauge .................................................................... 1,846.54 254.52 
. 

 21 13 16 00-0013 EA  Dry System Air Compressor, 1 HP With Alarm Valve Flange With Gauge ....................................................................... 1,926.40 254.52 
. 

 21 13 16 00-0014 EA  Dry System Air Compressor, 1-1/2 HP With Alarm Valve Flange With Gauge ................................................................ 1,993.78 254.52 
. 

 21 13 16 00-0015 EA  Dry System Air Compressor, 2 HP With Alarm Valve Flange With Gauge ....................................................................... 2,255.80 254.52 

XXXXXXX 
. 
 21 13 16 00-0016  Dry Pipe Sprinkler System Components (21 13 16) 

Note: Excludes hydraulic calculations. 
. 
. 
 21 13 16 00-0017  Dry Pipe Valves (21 13 16 00-0016) 

Note: Excludes trim package See CSI section 21 13 16 00-0022 for Dry Pipe Valve Trim. 
. 
. 

 21 13 16 00-0018 EA  2-1/2" Dry Pipe Valve ....................................................................................................................................................... 2,520.11 104.80 
. 

 21 13 16 00-0019 EA  3" Dry Pipe Valve ............................................................................................................................................................. 2,806.45 120.05 
. 

 21 13 16 00-0020 EA  4" Dry Pipe Valve ............................................................................................................................................................. 3,143.31 203.90 
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. 
 21 13 16 00-0021 EA  6" Dry Pipe Valve ............................................................................................................................................................. 3,985.91 257.25 

XXXXXXX 
. 
 21 13 16 00-0022  Dry Pipe Valve Trim (21 13 16 00-0016) 

Note: Includes gauges, pressure switch, air supply and drain lines. 
. 
. 

 21 13 16 00-0023 EA 2-1/2" Dry Pipe Valve Trim ............................................................................................................................................... 1,254.33 221.81 
. 

 21 13 16 00-0024 EA 3" Dry Pipe Valve Trim ..................................................................................................................................................... 1,254.33 221.81 
. 

 21 13 16 00-0025 EA 4" Dry Pipe Valve Trim ..................................................................................................................................................... 1,456.13 304.12 
. 

 21 13 16 00-0026 EA 6" Dry Pipe Valve Trim ..................................................................................................................................................... 1,654.30 423.03 

XXXXXXX 
. 
 21 13 16 00-0027  Recessed Pendent Dry Pipe Sprinkler Heads, Quick Response (21 13 16 00-0016) 
. 
. 

 21 13 16 00-0028 EA 3-1/2" To 5-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ...................... 163.80 16.09 
    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -10.63 
    For >100 To 500, Deduct  -21.69 
    For >500 To 1,000, Deduct  -37.77 
    For >1,000, Deduct  -47.52 

. 
 21 13 16 00-0029 EA 6" To 8-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ............................ 170.43 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -10.96 
    For >100 To 500, Deduct  -22.52 
    For >500 To 1,000, Deduct  -38.96 
    For >1,000, Deduct  -48.71 

. 
 21 13 16 00-0030 EA 9" To 11-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head .......................... 177.06 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -11.29 
    For >100 To 500, Deduct  -23.35 
    For >500 To 1,000, Deduct  -40.16 
    For >1,000, Deduct  -49.91 

. 
 21 13 16 00-0031 EA 12" To 14-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 183.71 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -11.62 
    For >100 To 500, Deduct  -24.18 
    For >500 To 1,000, Deduct  -41.36 
    For >1,000, Deduct  -51.11 

. 
 21 13 16 00-0032 EA 15" To 17-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 190.34 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -11.95 
    For >100 To 500, Deduct  -25.01 
    For >500 To 1,000, Deduct  -42.55 
    For >1,000, Deduct  -52.30 

. 
 21 13 16 00-0033 EA 18" To 20-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 196.97 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -12.29 
    For >100 To 500, Deduct  -25.84 
    For >500 To 1,000, Deduct  -43.74 
    For >1,000, Deduct  -53.49 

. 
 21 13 16 00-0034 EA 21" To 23-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 203.60 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -12.62 
    For >100 To 500, Deduct  -26.67 
    For >500 To 1,000, Deduct  -44.94 
    For >1,000, Deduct  -54.69 

. 
 21 13 16 00-0035 EA 24" To 26-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 210.24 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -12.95 
    For >100 To 500, Deduct  -27.50 
    For >500 To 1,000, Deduct  -46.13 
    For >1,000, Deduct  -55.88 

. 
 21 13 16 00-0036 EA 27" To 29-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 216.86 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -13.28 
    For >100 To 500, Deduct  -28.33 
    For >500 To 1,000, Deduct  -47.32 
    For >1,000, Deduct  -57.07 

. 
 21 13 16 00-0037 EA 30" To 32-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 223.50 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -13.61 
    For >100 To 500, Deduct  -29.16 
    For >500 To 1,000, Deduct  -48.52 
    For >1,000, Deduct  -58.27 

. 
 21 13 16 00-0038 EA 33" To 35-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 230.14 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -13.94 
    For >100 To 500, Deduct  -29.99 
    For >500 To 1,000, Deduct  -49.71 
    For >1,000, Deduct  -59.46 

. 
 21 13 16 00-0039 EA 36" To 38-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 236.77 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -14.28 
    For >100 To 500, Deduct  -30.82 
    For >500 To 1,000, Deduct  -50.91 
    For >1,000, Deduct  -60.66 
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. 
 21 13 16 00-0040 EA 39" To 41-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 243.42 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -14.61 
    For >100 To 500, Deduct  -31.65 
    For >500 To 1,000, Deduct  -52.10 
    For >1,000, Deduct  -61.85 

. 
 21 13 16 00-0041 EA 42" To 44-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................ 250.04 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -14.94 
    For >100 To 500, Deduct  -32.47 
    For >500 To 1,000, Deduct  -53.29 
    For >1,000, Deduct  -63.04 

. 
 21 13 16 00-0042 EA 45" To 48" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head .............................. 256.68 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -15.27 
    For >100 To 500, Deduct  -33.30 
    For >500 To 1,000, Deduct  -54.49 
    For >1,000, Deduct  -64.24 

XXXXXXX 
. 
 21 13 16 00-0043  Sidewall Dry Pipe Sprinkler Heads, Quick Response (21 13 16 00-0016) 
. 
. 

 21 13 16 00-0044 EA 3-1/2" To 5-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ...................................... 162.20 16.09 
    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -10.55 
    For >100 To 500, Deduct  -21.49 
    For >500 To 1,000, Deduct  -37.48 
    For >1,000, Deduct  -47.23 

. 
 21 13 16 00-0045 EA 6" To 8-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ............................................. 168.84 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -10.88 
    For >100 To 500, Deduct  -22.32 
    For >500 To 1,000, Deduct  -38.68 
    For >1,000, Deduct  -48.43 

. 
 21 13 16 00-0046 EA 9" To 11-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ........................................... 175.49 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -11.21 
    For >100 To 500, Deduct  -23.16 
    For >500 To 1,000, Deduct  -39.88 
    For >1,000, Deduct  -49.63 

. 
 21 13 16 00-0047 EA 12" To 14-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 182.10 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -11.54 
    For >100 To 500, Deduct  -23.98 
    For >500 To 1,000, Deduct  -41.07 
    For >1,000, Deduct  -50.82 

. 
 21 13 16 00-0048 EA 15" To 17-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 188.74 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -11.87 
    For >100 To 500, Deduct  -24.81 
    For >500 To 1,000, Deduct  -42.26 
    For >1,000, Deduct  -52.01 

. 
 21 13 16 00-0049 EA 18" To 20-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 195.37 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -12.21 
    For >100 To 500, Deduct  -25.64 
    For >500 To 1,000, Deduct  -43.45 
    For >1,000, Deduct  -53.20 

. 
 21 13 16 00-0050 EA 21" To 23-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 202.02 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -12.54 
    For >100 To 500, Deduct  -26.47 
    For >500 To 1,000, Deduct  -44.65 
    For >1,000, Deduct  -54.40 

. 
 21 13 16 00-0051 EA 24" To 26-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 208.65 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -12.87 
    For >100 To 500, Deduct  -27.30 
    For >500 To 1,000, Deduct  -45.84 
    For >1,000, Deduct  -55.59 

. 
 21 13 16 00-0052 EA 27" To 29-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 215.27 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -13.20 
    For >100 To 500, Deduct  -28.13 
    For >500 To 1,000, Deduct  -47.04 
    For >1,000, Deduct  -56.79 

. 
 21 13 16 00-0053 EA 30" To 32-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 221.90 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -13.53 
    For >100 To 500, Deduct  -28.96 
    For >500 To 1,000, Deduct  -48.23 
    For >1,000, Deduct  -57.98 
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. 
 21 13 16 00-0054 EA 33" To 35-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 228.54 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -13.86 
    For >100 To 500, Deduct  -29.79 
    For >500 To 1,000, Deduct  -49.42 
    For >1,000, Deduct  -59.17 

. 
 21 13 16 00-0055 EA 36" To 38-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 235.18 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -14.20 
    For >100 To 500, Deduct  -30.62 
    For >500 To 1,000, Deduct  -50.62 
    For >1,000, Deduct  -60.37 

. 
 21 13 16 00-0056 EA 39" To 41-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 255.09 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -15.19 
    For >100 To 500, Deduct  -33.11 
    For >500 To 1,000, Deduct  -54.20 
    For >1,000, Deduct  -63.95 

. 
 21 13 16 00-0057 EA 42" To 44-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ......................................... 261.72 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -15.52 
    For >100 To 500, Deduct  -33.93 
    For >500 To 1,000, Deduct  -55.40 
    For >1,000, Deduct  -65.15 

. 
 21 13 16 00-0058 EA 45" To 48" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ............................................... 264.37 16.09 

    For >25 To 50, Deduct  -2.44 
    For >50 To 100, Deduct  -15.66 
    For >100 To 500, Deduct  -34.27 
    For >500 To 1,000, Deduct  -55.87 
    For >1,000, Deduct  -65.62 

XXXXXXX 
. 
 21 13 16 00-0059  Pendent Dry Pipe Sprinkler Head, Early Suppression, Fast Response (21 13 16 00-

0016) 
. 
. 

 21 13 16 00-0060 EA 23" Length, 1-1/4" NPT Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 
Head .................................................................................................................................................................................. 728.50 16.09 

    For >25 To 50, Deduct  -2.64 
    For >50 To 100, Deduct  -39.07 
    For >100 To 500, Deduct  -92.38 
    For >500 To 1,000, Deduct  -140.11 
    For >1,000, Deduct  -150.67 

. 
 21 13 16 00-0061 EA 30" Length, 1-1/4" NPT Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 

Head .................................................................................................................................................................................. 728.50 16.09 
    For >25 To 50, Deduct  -2.64 
    For >50 To 100, Deduct  -39.07 
    For >100 To 500, Deduct  -92.38 
    For >500 To 1,000, Deduct  -140.11 
    For >1,000, Deduct  -150.67 

. 
 21 13 16 00-0062 EA 36" Length, 1-1/4" NPT Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 

Head .................................................................................................................................................................................. 728.50 16.09 
    For >25 To 50, Deduct  -2.64 
    For >50 To 100, Deduct  -39.07 
    For >100 To 500, Deduct  -92.38 
    For >500 To 1,000, Deduct  -140.11 
    For >1,000, Deduct  -150.67 

. 
 21 13 16 00-0063 EA 36" Length, 1-1/4" ISO Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 

Head .................................................................................................................................................................................. 728.50 16.09 
    For >25 To 50, Deduct  -2.64 
    For >50 To 100, Deduct  -39.07 
    For >100 To 500, Deduct  -92.38 
    For >500 To 1,000, Deduct  -140.11 
    For >1,000, Deduct  -150.67 

XXXXXXX 
. 
 21 13 19  Preaction Sprinkler Systems (21 13) 
. 
. 
 21 13 19 00-0001  Complete Preaction Sprinkler Systems (21 13 19) 

Note: Includes complete design per NFPA 13 and stamped shop drawings approved by a registered engineer. 
Includes all branch line piping (standard weight black steel, less than 2-1/2" diameter pipe, fittings, branch valves, 
hangers, sprinkler heads, etc. From riser pipe and mains. Excludes outside mains, inside vertical or horizontal 
pipe mains, greater than 2" diameter. The coverage of one sprinkler head varies from about 180 SF for light 
hazard occupancy, about 155 SF for ordinary, 90 to about 130 SF for extra hazard conditions. Excludes special 
alarm valves, gate valves, check valves, flow control devices, water motor gong assembly, Siamese connections, 
standpipes and fittings, pipe mains and fittings, fire pumps and tanks. See CSI section 23 21 13 23-1367 for 
individual grooved pipe, 23 21 13 23-1440 for individual grooved pipe fittings. 

. 

. 
 21 13 19 00-0002  Ordinary Hazard, Preaction Sprinkler Systems (21 13 19 00-0001) 
. 
. 

 21 13 19 00-0003 EA Exposed Piping, Ordinary Hazard, Preaction Sprinkler System, Per Head ......................................................................... 345.33  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  160.66 
    For >5 To 10, Add  102.86 
    For >10 To 20, Add  68.33 
    For >20 To 40, Add  28.53 
    For >100 To 150, Deduct  -34.53 
    For >150, Deduct  -69.07 

XXXXXXX 
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. 
 21 13 19 00-0004  Extra Hazard, Preaction Sprinkler Systems (21 13 19 00-0001) 
. 
. 

 21 13 19 00-0005 EA Exposed Piping, Extra Hazard, Preaction Sprinkler System, Per Head .............................................................................. 321.53  
Note: Includes branch pipe and fittings, supports and sprinkler heads. 

    For Up To 5, Add  149.61 
    For >5 To 10, Add  95.80 
    For >10 To 20, Add  63.65 
    For >20 To 40, Add  26.57 
    For >100 To 150, Deduct  -32.15 
    For >150, Deduct  -64.31 

XXXXXXX 
. 
 21 13 26  Deluge Fire-Suppression Sprinkler Systems (21 13)
. 
. 
 21 13 26 00-0001  Deluge Fire-Suppression Sprinkler Systems Equipment (21 13 26) 

See CSI section 23 21 13 23-0000 for pipe and fittings. 
. 
. 
 21 13 26 00-0002  Deluge Valves With Required Trim And Release Equipment (21 13 26 00-0001) 
. 
. 

 21 13 26 00-0003 EA 3" Deluge Valve With Trim And Release Equipment ........................................................................................................ 5,424.49 451.44 
. 

 21 13 26 00-0004 EA 4" Deluge Valve With Trim And Release Equipment ........................................................................................................ 6,221.27 507.83 
. 

 21 13 26 00-0005 EA 6" Deluge Valve With Trim And Release Equipment ........................................................................................................ 7,699.70 738.67 

XXXXXXX 
. 
 21 13 39  Foam-Water Systems (21 13)
. 
. 
 21 13 39 00-0001  Foam Control Valves And Monitors (21 13 39) 
. 
. 
 21 13 39 00-0002  Control Valves (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0003 EA  3" Foam Control Valve ..................................................................................................................................................... 2,543.42 451.44 

XXXXXXX 
. 
 21 13 39 00-0004  Supply Valves (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0005 EA  2-1/2" Foam Supply Valve ............................................................................................................................................... 2,291.69 507.83 

XXXXXXX 
. 
 21 13 39 00-0006  Proportioners (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0007 EA  8" Foam Proportioner ....................................................................................................................................................... 1,885.25 738.67 

XXXXXXX 
. 
 21 13 39 00-0008  Monitors (21 13 39 00-0001) 
. 
. 

 21 13 39 00-0009 EA  Oscillating Foam Monitor ................................................................................................................................................. 2,646.66 101.57 

XXXXXXX 
. 
 21 13 41  Fire-Suppression Sprinkler Piping (21 13)

See CSI section 23 21 13 23-0001 for threaded black steel piping, 23 21 13 23-0374 for welded black steel piping, 23 21 13 
23-0769 for flanged black steel pipe fittings, 23 21 13 23-1367 for grooved pipe, 23 21 13 23-1440 for grooved pipe fittings, 33 
14 13 13-0001 for ductile iron pipe and fittings. 

. 

. 
 21 13 41 00-0001  Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe (21 13 41) 

Note: SDR 13.5 
. 
. 
 21 13 41 00-0002  Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe (21 13 41 

00-0001) 
. 
. 

 21 13 41 00-0003 LF  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ........................................................................ 4.50 1.30 
. 

 21 13 41 00-0004 LF  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ........................................................................... 5.42 1.38 
. 

 21 13 41 00-0005 LF  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ..................................................................... 6.84 1.55 
. 

 21 13 41 00-0006 LF  1-1/2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ..................................................................... 8.39 1.71 
. 

 21 13 41 00-0007 LF  2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ......................................................................... 10.83 1.87 
. 

 21 13 41 00-0008 LF  2-1/2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ................................................................... 14.90 2.11 
. 

 21 13 41 00-0009 LF  3" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ......................................................................... 20.87 2.52 

XXXXXXX 
. 
 21 13 41 00-0010  Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbows, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0011 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ...................................... 21.13 7.80 
. 

 21 13 41 00-0012 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 27.99 9.75 
. 

 21 13 41 00-0013 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 35.03 12.19 
. 

 21 13 41 00-0014 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 40.13 13.49 
. 

 21 13 41 00-0015 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 45.59 15.12 
. 

 21 13 41 00-0016 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 58.05 17.15 
. 

 21 13 41 00-0017 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 71.31 20.31 

XXXXXXX 
. 
 21 13 41 00-0018  Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbows, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0019 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ...................................... 21.70 7.80 
. 

 21 13 41 00-0020 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 27.07 9.75 
. 

 21 13 41 00-0021 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 34.34 12.19 
. 

 21 13 41 00-0022 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 39.02 13.49 
. 

 21 13 41 00-0023 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 44.20 15.12 
. 

 21 13 41 00-0024 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 54.57 17.15 
. 

 21 13 41 00-0025 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 67.48 20.31 
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XXXXXXX 
. 
 21 13 41 00-0026  Chlorinated Polyvinyl Chloride (CPVC) Tees, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0027 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ............................................................ 31.45 11.70 
. 

 21 13 41 00-0028 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ............................................................... 41.08 14.71 
. 

 21 13 41 00-0029 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................ 52.37 18.36 
. 

 21 13 41 00-0030 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................ 60.34 20.31 
. 

 21 13 41 00-0031 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ............................................................... 70.84 22.59 
. 

 21 13 41 00-0032 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................ 87.56 25.76 
. 

 21 13 41 00-0033 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ............................................................. 103.45 30.38 

XXXXXXX 
. 
 21 13 41 00-0034  Chlorinated Polyvinyl Chloride (CPVC) Reducing Tees, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0035 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ............................................... 37.91 13.73 
. 

 21 13 41 00-0036 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ........................................ 49.54 17.15 
. 

 21 13 41 00-0037 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ........................................ 55.53 18.94 
. 

 21 13 41 00-0038 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ............................................... 65.94 21.13 
. 

 21 13 41 00-0039 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ........................................ 78.10 24.05 
. 

 21 13 41 00-0040 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ............................................... 91.85 28.35 

XXXXXXX 
. 
 21 13 41 00-0041  Chlorinated Polyvinyl Chloride (CPVC) Crosses, Fire Sprinkler Piping (21 13 41 00-

0001) 
. 
. 

 21 13 41 00-0042 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ........................................................ 42.48 15.60 
. 

 21 13 41 00-0043 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ........................................................... 53.26 19.58 
. 

 21 13 41 00-0044 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ..................................................... 67.13 24.45 
. 

 21 13 41 00-0045 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ..................................................... 75.84 27.06 
. 

 21 13 41 00-0046 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ........................................................... 88.97 30.14 
. 

 21 13 41 00-0047 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ................................................... 115.40 34.28 

XXXXXXX 
. 
 21 13 41 00-0048  Chlorinated Polyvinyl Chloride (CPVC) Couplings, Fire Sprinkler Piping (21 13 41 

00-0001) 
. 
. 

 21 13 41 00-0049 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping .................................................... 14.56 5.20 
. 

 21 13 41 00-0050 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ....................................................... 19.50 6.99 
. 

 21 13 41 00-0051 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping................................................. 25.88 9.18 
. 

 21 13 41 00-0052 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping................................................. 29.58 10.15 
. 

 21 13 41 00-0053 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ....................................................... 34.01 11.30 
. 

 21 13 41 00-0054 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping................................................. 40.94 12.84 
. 

 21 13 41 00-0055 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ....................................................... 49.46 15.20 

XXXXXXX 
. 
 21 13 41 00-0056  Chlorinated Polyvinyl Chloride (CPVC) Caps, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0057 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................7.44 2.60 
. 

 21 13 41 00-0058 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 11.81 4.22 
. 

 21 13 41 00-0059 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 13.61 4.55 
. 

 21 13 41 00-0060 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 15.63 5.04 
. 

 21 13 41 00-0061 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 18.61 5.69 
. 

 21 13 41 00-0062 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 22.54 6.42 
. 

 21 13 41 00-0063 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 29.47 7.64 

XXXXXXX 
. 
 21 13 41 00-0064  Chlorinated Polyvinyl Chloride (CPVC) Reducer Bushing, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0065 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 20.47 7.72 
. 

 21 13 41 00-0066 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping .................................. 27.17 10.07 
. 

 21 13 41 00-0067 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping .................................. 30.02 11.13 
. 

 21 13 41 00-0068 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 34.26 12.43 
. 

 21 13 41 00-0069 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping .................................. 40.82 14.14 
. 

 21 13 41 00-0070 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 49.97 16.74 

XXXXXXX 
. 
 21 13 41 00-0071  Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, 

Male Slip x Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0072 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, Male Slip X Female Pipe 
Thread, Fire Sprinkler Piping ............................................................................................................................................... 18.36 5.69 

. 
 21 13 41 00-0073 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, Male Slip X Female Pipe 

Thread, Fire Sprinkler Piping ............................................................................................................................................... 23.56 7.72 

XXXXXXX 
. 
 21 13 41 00-0074  Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x 

Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0075 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x Female Pipe Thread, 
Fire Sprinkler Piping ............................................................................................................................................................. 18.36 5.69 

. 
 21 13 41 00-0076 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x Female Pipe Thread, 

Fire Sprinkler Piping ............................................................................................................................................................. 23.56 7.72 

XXXXXXX 
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. 
 21 13 41 00-0077  Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow 

Adapter, Female Slip x Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0078 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 1/2" FPT, 
Female Slip x Female Pipe Thread, Fire Sprinkler Piping .................................................................................................... 21.33 6.99 

. 
 21 13 41 00-0079 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 1/2" FPT, 

Female Slip x Female Pipe Thread, Fire Sprinkler Piping .................................................................................................... 27.31 8.77 
. 

 21 13 41 00-0080 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 3/4" FPT, 
Female Slip x Female Pipe Thread, Fire Sprinkler Piping .................................................................................................... 28.47 8.77 

XXXXXXX 
. 
 21 13 41 00-0081  Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter, Female Slip x 

Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0082 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 
Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 34.99 11.70 

. 
 21 13 41 00-0083 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x Female 

Pipe Thread, Fire Sprinkler Piping ....................................................................................................................................... 42.94 14.71 
. 

 21 13 41 00-0084 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 
Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 56.15 18.36 

. 
 21 13 41 00-0085 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 

Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 64.34 20.31 
. 

 21 13 41 00-0086 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x Female 
Pipe Thread, Fire Sprinkler Piping ....................................................................................................................................... 75.71 22.59 

XXXXXXX 
. 
 21 20  Fire-Extinguishing Systems (21) 
. 
. 
 21 21  Carbon-Dioxide Fire-Extinguishing Systems (21 20) 
. 
. 
 21 21 16  Carbon-Dioxide Fire-Extinguishing Equipment (21 21)
. 
. 
 21 21 16 00-0001  Carbon Dioxide Cylinders (21 21 16) 
. 
. 

 21 21 16 00-0002 EA  Carbon Dioxide Simplex Cylinder, 75 LB ......................................................................................................................... 1,475.73 214.02 
. 

 21 21 16 00-0003 EA  Carbon Dioxide Duplex Cylinder, 75 LB (Each) ............................................................................................................... 2,951.46 428.02 
. 

 21 21 16 00-0004 EA  Carbon Dioxide Cylinder, Heat/Ion Detector, With Bracket ................................................................................................. 247.61 107.25 
. 

 21 21 16 00-0005 EA  Carbon Dioxide Cylinder, Dispersion Nozzle ...................................................................................................................... 108.60 39.35 
. 

 21 21 16 00-0006 LF  Carbon Dioxide Cylinder, 1/2" Rubber Tubing ...................................................................................................................... 30.94 15.96 

XXXXXXX 
. 
 21 22  Clean-Agent Fire-Extinguishing Systems (21 20) 
. 
. 
 21 22 16  Clean-Agent Fire-Extinguishing Equipment (21 22)
. 
. 
 21 22 16 00-0001  Ansul Fire Control Systems (21 22 16) 
. 
. 
 21 22 16 00-0002  Sapphire® Fire Suppression Systems (21 22 16 00-0001) 

Note: ANSUL® SAPPHIRE® fire suppression systems use 3M™ Novec™ 1230 fire protection fluid for total 
flooding applications. 

. 

. 
 21 22 16 00-0003  Cylinders, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0004 EA  20 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570635) .................................. 1,484.37 72.96 
Note: 10 to 21 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0005 EA  40 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570636) .................................. 1,693.04 72.96 

Note: 20 to 46 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0006 EA  80 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570637) .................................. 1,720.47 72.96 
Note: 41 to 80 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0007 EA  140 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570638) ................................ 2,442.51 97.28 

Note: 58 to 138 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0008 EA 280 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570639) ................................ 2,580.45 97.28 
Note: 116 to 280 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0009 EA  390 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570640) ................................ 2,757.25 121.60 

Note: 161 to 388 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0010 EA 450 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570641) ................................ 2,925.44 121.60 
Note: 194 to 459 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0011 EA  850 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570586) ................................ 4,414.87 145.92 

Note: 375 to 851 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0012 LB Sapphire Agent. Fire Protection Fluid, Factory Filled (Novec 1230) ..................................................................................... 37.27 145.92 
Note: Add to empty tank cost. 

XXXXXXX 
. 
 21 22 16 00-0013  Nozzles, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0014 EA  1/2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570515) ........................................... 141.79 12.16 
. 

 21 22 16 00-0015 EA  3/4" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570516) ........................................... 145.34 12.16 
. 

 21 22 16 00-0016 EA  1" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570517) .............................................. 154.25 12.16 
. 

 21 22 16 00-0017 EA  1-1/4" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570518) ........................................ 160.48 12.16 
. 

 21 22 16 00-0018 EA  1-1/2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570519) ........................................ 169.38 12.16 
. 

 21 22 16 00-0019 EA  2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570520) .............................................. 196.07 12.16 
. 

 21 22 16 00-0020 EA  1/2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570602) ........................................... 141.79 12.16 
. 

 21 22 16 00-0021 EA  3/4" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570603) ........................................... 145.34 12.16 
. 

 21 22 16 00-0022 EA  1" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570604) .............................................. 154.25 12.16 
. 

 21 22 16 00-0023 EA  1-1/4" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570605) ........................................ 160.48 12.16 
. 

 21 22 16 00-0024 EA  1-1/2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570606) ........................................ 169.38 12.16 
. 

 21 22 16 00-0025 EA  2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570607) .............................................. 196.07 12.16 
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XXXXXXX 
. 
 21 22 16 00-0026  Actuation Attachments, Sapphire® Fire Suppression System (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0027 EA  7/16-20 To 1/4" NPT, Male Actuation Elbow, Sapphire® Fire Suppression System (Ansul 31810) ...................................... 12.79 3.65 
. 

 21 22 16 00-0028 EA 7/16-20 To 1/4" NPT, Male Actuation Tee, Sapphire® Fire Suppression System (Ansul 31811) ......................................... 14.32 3.65 
. 

 21 22 16 00-0029 EA  1/4" NPT To 7/16-20, Male Actuation Connector, Sapphire® Fire Suppression System (Ansul 32338) ............................... 19.53 8.51 
. 

 21 22 16 00-0030 EA  16" Actuation Hose, Sapphire® Fire Suppression System (Ansul 73597) ............................................................................ 45.97 10.90 
. 

 21 22 16 00-0031 EA  32" Actuation Hose, Sapphire® Fire Suppression System (Ansul 415142) .......................................................................... 68.06 10.90 
. 

 21 22 16 00-0032 EA  42" Actuation Hose, Sapphire® Fire Suppression System (Ansul 430815) .......................................................................... 82.15 10.90 
. 

 21 22 16 00-0033 EA  24", Stainless Steel, Swivel, Braided Actuation Hose, Sapphire® Fire Suppression System (Ansul 32336) ........................ 40.88 10.90 
. 

 21 22 16 00-0034 EA  Pneumatic Actuator Shipping Assembly, Sapphire® Fire Suppression System (Ansul 570537) ........................................ 284.44 97.28 
. 

 21 22 16 00-0035 EA Local Manual Actuator, Sapphire® Fire Suppression System (Ansul 570549) ................................................................... 274.06 72.96 
. 

 21 22 16 00-0036 EA  Electric Actuator Shipping Assembly, Sapphire® Fire Suppression System (Ansul 570537) ............................................. 615.50 97.28 

XXXXXXX 
. 
 21 22 16 00-0037  Nameplates, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0038 EA  Warning Plate For Use Outside Room, Sapphire® Fire Suppression Systems (Ansul 570580) ........................................... 45.68 12.16 
. 

 21 22 16 00-0039 EA  Warning Plate for Use Inside Room, Sapphire® Fire Suppression Systems (Ansul 570581) ............................................... 49.69 12.16 

XXXXXXX 
. 
 21 22 16 00-0040  Cylinder Bracketing, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0041 EA  Tank Bracket Assembly For 20 LB, 40 LB, 50 LB, 80 LB And 90 LB Tanks, Sapphire® Fire Suppression Systems 
(Ansul 570085) ................................................................................................................................................................... 140.60 36.48 

. 
 21 22 16 00-0042 EA  Tank Bracket Assembly For 140 LB, 280 LB, 390 LB And 450 LB Tanks, Sapphire® Fire Suppression Systems 

(Ansul 570085) ................................................................................................................................................................... 148.60 36.48 
. 

 21 22 16 00-0043 EA  Tank Bracket Assembly For 850 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570336) .................................. 158.84 36.48 

XXXXXXX 
. 
 21 22 16 00-0044  Check Valves, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0045 EA  1" Manifold Check Valve, Sapphire® Fire Suppression Systems (Ansul 570566) .............................................................. 379.04 38.72 
. 

 21 22 16 00-0046 EA  2" Manifold Check Valve, Sapphire® Fire Suppression Systems (Ansul 570568) .............................................................. 532.61 66.44 

XXXXXXX 
. 
 21 22 16 00-0047  Discharge Hose, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0048 EA  1" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 570539) .......................................................... 118.94 24.32 
. 

 21 22 16 00-0049 EA  2" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 570538) .......................................................... 446.45 24.32 
. 

 21 22 16 00-0050 EA  3" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 69990) ............................................................ 376.13 24.32 
. 

 21 22 16 00-0051 EA  3" Discharge Hose And Check Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 69841).......................... 1,643.36 97.28 

XXXXXXX 
. 
 21 22 16 00-0052  Swivel Adaptors, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0053 EA  1" Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 570557) ....................................................... 42.66 17.03 
. 

 21 22 16 00-0054 EA  2" Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 570558) ....................................................... 75.93 17.03 
. 

 21 22 16 00-0055 EA  3" Flare To 3" Grooved, Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 69471) ..................... 211.21 12.16 
. 

 21 22 16 00-0056 EA  3" Flare To 3" NPT, Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 69470) ........................... 272.96 12.16 

XXXXXXX 
. 
 21 22 16 00-0057  Pressure Switches, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0058 EA  Cylinder Low Pressure Switch, Sapphire® Fire Suppression Systems (Ansul 570585) ...................................................... 156.46 48.64 
. 

 21 22 16 00-0059 EA  Pressure Trip, Sapphire® Fire Suppression Systems (Ansul 5156) .................................................................................... 157.44 20.42 
. 

 21 22 16 00-0060 EA  Weather Proof, DPST Pressure Switch, Sapphire® Fire Suppression Systems (Ansul 46250) .......................................... 484.38 85.12 

XXXXXXX 
. 
 21 22 16 00-0061  Level Indicators, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0062 EA  Liquid Level Indicator For 280 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570277) ...................................... 566.21 17.03 
. 

 21 22 16 00-0063 EA Liquid Level Indicator For 390 LB And 850 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570278) .................. 592.92 17.03 
. 

 21 22 16 00-0064 EA  Liquid Level Indicator For 450 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570589) ...................................... 635.09 24.32 

XXXXXXX 
. 
 21 22 16 00-0065  Inspection/Maintenance Devices, Sapphire® Fire Suppression Systems (21 22 16 

00-0002) 
. 
. 

 21 22 16 00-0066 EA  Master Tank Pilot Port Male Adaptor, Sapphire® Fire Suppression Systems (Ansul 570342) ............................................. 43.42 14.59 
. 

 21 22 16 00-0067 EA  Cylinder Valve Pressure Gauge, Sapphire® Fire Suppression Systems (Ansul 570642) ..................................................... 54.41 17.03 
. 

 21 22 16 00-0068 EA  Recharge Top Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570579) ................................................ 181.69 72.96 
. 

 21 22 16 00-0069 EA  1" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570576) .............................................. 212.22 72.96 
. 

 21 22 16 00-0070 EA  2" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570592) .............................................. 237.58 72.96 
. 

 21 22 16 00-0071 EA  3" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 69891) ................................................ 319.46 72.96 

XXXXXXX 
. 
 21 22 16 00-0072  Replacement Parts, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 
. 
. 

 21 22 16 00-0073 EA  O-Ring Kit, Sapphire® Fire Suppression Systems (Ansul 570559) ....................................................................................... 51.71 19.46 
. 

 21 22 16 00-0074 EA  Recoil Cap, Sapphire® Fire Suppression Systems (Ansul 570553) ...................................................................................... 85.28 12.16 
. 

 21 22 16 00-0075 EA  Burst Disc Assembly, Sapphire® Fire Suppression Systems (Ansul 570053) .................................................................... 114.95 24.32 
. 

 21 22 16 00-0076 EA  Bonnet Assembly, Sapphire® Fire Suppression Systems (Ansul 570543) ......................................................................... 303.14 97.28 
. 

 21 22 16 00-0077 EA  Piston Assembly, Sapphire® Fire Suppression Systems (Ansul 570551) ........................................................................... 458.87 97.28 
. 

 21 22 16 00-0078 EA  1" Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570535) .................................................................... 1,550.80 97.28 

XXXXXXX 
. 
 21 22 16 00-0079  Inergen® Fire Suppression System (21 22 16 00-0001) 
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. 

. 
 21 22 16 00-0080  Actuation Attachments, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0081 EA Flexible Discharge Bend For CV90 And CV98 (200 Bar), Inergen® Fire Suppression System (Ansul 427082) ................. 166.88 24.25 
. 

 21 22 16 00-0082 EA Metron Protractor Replacement Cartridges, Inergen® Fire Suppression System (Ansul 423958) ...................................... 194.01 26.06 
. 

 21 22 16 00-0083 EA Electric Actuator, Lever, CV98, Inergen® Fire Suppression System (Ansul 423309) ......................................................... 347.11 47.17 
. 

 21 22 16 00-0084 EA Electric Actuator For CV90 Valve, Inergen® Fire Suppression System (Ansul 426876) ..................................................... 698.17 107.43 

XXXXXXX 
. 
 21 22 16 00-0085  Check Valves, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0086 EA 2" Bronze Check Valve, Weld Neck Flange, Inergen® Fire Suppression System (Ansul 840794) .................................. 1,680.44 141.78 

XXXXXXX 
. 
 21 22 16 00-0087  Components, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0088 EA 1/2" Manifold Relief Valve, Inergen® Fire Suppression System (Ansul 418378) .................................................................. 49.58 7.44 
. 

 21 22 16 00-0089 EA Pressure Operated Siren, Inergen® Fire Suppression System (Ansul 419700) ................................................................. 582.96 79.67 
. 

 21 22 16 00-0090 EA 30 Second Pneumatic Time Delay, Inergen® Fire Suppression System (Ansul 54169) .................................................. 1,814.73 249.26 
. 

 21 22 16 00-0091 EA 60 Second Time Delay, Inergen® Fire Suppression System (Ansul 426170) .................................................................. 1,729.76 253.93 

XXXXXXX 
. 
 21 22 16 00-0092  Cylinders, Inergen® Fire Suppression System (21 22 16 00-0079) 

Note: Includes CV98 valve. Factory filled with Inergen agent. 
. 
. 

 21 22 16 00-0093 EA 200 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426147)................................................... 1,513.48 228.12 
. 

 21 22 16 00-0094 EA 250 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426148)................................................... 1,716.85 258.46 
. 

 21 22 16 00-0095 EA 350 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426620)................................................... 2,456.41 334.93 
. 

 21 22 16 00-0096 EA 435 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426150)................................................... 2,458.68 409.28 
. 

 21 22 16 00-0097 EA 250 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426257) .................................. 1,776.05 288.18 
. 

 21 22 16 00-0098 EA 350 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426621) .................................. 2,516.06 364.77 
. 

 21 22 16 00-0099 EA 435 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426259) .................................. 2,597.56 439.80 

XXXXXXX 
. 
 21 22 16 00-0100  Inspection/Maintenance Devices, Inergen® Fire Suppression System (21 22 16 00-

0079) 
. 
. 

 21 22 16 00-0101 EA CV90 Fill Adaptor To CV98 Valve, Conversion Adapter, Inergen® Fire Suppression System (Ansul 423657) .................... 57.12 8.29 
. 

 21 22 16 00-0102 EA CV98 To CV90 Conversion Adapter, Cylinder Test Gauge, Inergen® Fire Suppression System (Ansul 426181) ................ 57.12 8.29 
. 

 21 22 16 00-0103 EA CV90 Pressure Test Assembly Venting Kit, Inergen® Fire Suppression System (Ansul 426954) ........................................ 68.89 9.21 
. 

 21 22 16 00-0104 EA Pressure Test Gauge, Inergen® Fire Suppression System (Ansul 423923) .................................................................... 1,088.50 158.30 

XXXXXXX 
. 
 21 22 16 00-0105  Multiple Cylinder Bracketing, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0106 EA 13" Carriage Bolt With Nut, Multiple Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 418502) ................... 18.33 2.43 
Note: For single row 435 cubic foot cylinders. 

. 
 21 22 16 00-0107 EA 27" Carriage Bolt With Nut, Multiple Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 418503) ................... 26.01 3.46 

Note: For double row 435 cubic foot cylinders. 

XXXXXXX 
. 
 21 22 16 00-0108  Nameplates, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0109 EA Warning Plate, Nameplate, Inside Room With Alarm, Inergen® Fire Suppression System (Ansul 416265) ......................... 20.21 2.71 
. 

 21 22 16 00-0110 EA Warning Plate, Nameplate, Outside Room Without Alarm, Inergen® Fire Suppression System (Ansul 416266) ................. 18.68 2.71 

XXXXXXX 
. 
 21 22 16 00-0111  Nozzle Deflector Shields, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0112 EA 1/2" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417708) ............................................................... 81.21 11.68 
. 

 21 22 16 00-0113 EA 3/4" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417711) ............................................................... 85.22 12.24 
. 

 21 22 16 00-0114 EA 1" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417714) .................................................................. 99.01 14.13 
. 

 21 22 16 00-0115 EA 1-1/4" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417717) ......................................................... 110.37 15.96 
. 

 21 22 16 00-0116 EA 1-1/2" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417720) ......................................................... 126.60 18.34 

XXXXXXX 
. 
 21 22 16 00-0117  Nozzles, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0118 EA 1/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417908) .......................................................... 124.39 18.08 
. 

 21 22 16 00-0119 EA 3/8" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417723) .......................................................... 129.05 18.62 
. 

 21 22 16 00-0120 EA 1/2" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417362) .......................................................... 119.03 17.23 
. 

 21 22 16 00-0121 EA 3/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417363) .......................................................... 121.93 18.62 
. 

 21 22 16 00-0122 EA 1" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417364) ............................................................. 141.52 20.47 
. 

 21 22 16 00-0123 EA 1-1/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417365) ....................................................... 151.29 21.80 
. 

 21 22 16 00-0124 EA 1-1/2" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417366) ....................................................... 162.87 23.39 
. 

 21 22 16 00-0125 EA 2" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426155) .................................................................................. 280.37 40.95 
. 

 21 22 16 00-0126 EA 2-1/2" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426156) ........................................................................... 370.69 53.71 
. 

 21 22 16 00-0127 EA 3" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426137) .................................................................................. 404.10 59.03 
. 

 21 22 16 00-0128 EA 1/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426138) ............................................ 144.85 21.26 
. 

 21 22 16 00-0129 EA 3/8" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426139) ............................................ 170.87 24.89 
. 

 21 22 16 00-0130 EA 1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426140) ............................................ 140.62 20.47 
. 

 21 22 16 00-0131 EA 3/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426141) ............................................ 150.20 21.70 
. 

 21 22 16 00-0132 EA 1" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426142) ............................................... 151.52 21.80 
. 

 21 22 16 00-0133 EA 1-1/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426143) ......................................... 182.90 26.49 
. 

 21 22 16 00-0134 EA 1-1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426157) ......................................... 197.14 28.71 
. 

 21 22 16 00-0135 EA 2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426144) ............................................... 302.61 44.07 
. 

 21 22 16 00-0136 EA 2-1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426145) ......................................... 353.33 51.59 
. 

 21 22 16 00-0137 EA 3" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426146) ............................................... 387.16 56.37 

XXXXXXX 
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. 
 21 22 16 00-0138  Pressure Reducers, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0139 EA 1/2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416677) ..................................... 162.87 23.39 
. 

 21 22 16 00-0140 EA 3/4" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416678) ..................................... 199.83 29.14 
. 

 21 22 16 00-0141 EA 1" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416679) ........................................ 214.94 31.38 
. 

 21 22 16 00-0142 EA 1-1/4" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416680) .................................. 302.61 44.07 
. 

 21 22 16 00-0143 EA 1-1/2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416681) .................................. 330.64 48.29 
. 

 21 22 16 00-0144 EA 2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416682) ........................................ 388.49 56.37 
. 

 21 22 16 00-0145 EA 2-1/2" NPT, Orifice Nipple, Pressure Reducer, Inergen® Fire Suppression System (Ansul 417057) ................................. 451.68 66.10 
. 

 21 22 16 00-0146 EA 3" NPT, Orifice Nipple, Pressure Reducer, Inergen® Fire Suppression System (Ansul 417058) ....................................... 534.01 78.18 
. 

 21 22 16 00-0147 EA 2-1/2" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426823)............................... 681.07 154.23 
. 

 21 22 16 00-0148 EA 3" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426824) ..................................... 876.83 180.82 
. 

 21 22 16 00-0149 EA 4" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426825) .................................. 1,122.07 303.13 
. 

 21 22 16 00-0150 EA 2-1/2" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426847) .......................... 664.15 154.23 
. 

 21 22 16 00-0151 EA 3" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426848) ................................ 735.16 107.72 
. 

 21 22 16 00-0152 EA 4" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426849) ............................. 1,122.07 303.13 
. 

 21 22 16 00-0153 EA 2-1/2" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426853) .................... 678.39 154.23 
. 

 21 22 16 00-0154 EA 3" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426854) ........................... 764.09 111.94 
. 

 21 22 16 00-0155 EA 4" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426855) ........................ 1,100.71 303.13 

XXXXXXX 
. 
 21 22 16 00-0156  Pressure Switches, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0157 EA 3PST, Pressure Switch, Inergen® Fire Suppression System (Ansul 842344) .................................................................... 765.09 117.53 

XXXXXXX 
. 
 21 22 16 00-0158  Releasing Device Equipment, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0159 EA 12 Or 24 Volt DC, Assembly, Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 
(Ansul 17728).................................................................................................................................................................. 1,254.48 182.33 

. 
 21 22 16 00-0160 EA 24 Volt DC, Explosion Proof Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 

(Ansul 31492).................................................................................................................................................................. 1,785.37 242.97 
. 

 21 22 16 00-0161 EA 120 Volt AC, Explosion Proof Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 
(Ansul 32525).................................................................................................................................................................. 1,892.60 247.15 

. 
 21 22 16 00-0162 EA Cocking Lever For Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System (Ansul 26310) ........... 88.55 12.57 

. 
 21 22 16 00-0163 EA LT-30-R Nitrogen Cartridge, Releasing Device Equipment, Inergen® Fire Suppression System (Ansul 5373) .................. 105.88 16.64 

. 
 21 22 16 00-0164 EA Remote Actuator Booster With N2 Cartridge, Releasing Device Equipment, Inergen® Fire Suppression System 

(Ansul 28939).................................................................................................................................................................. 1,013.71 130.08 

XXXXXXX 
. 
 21 22 16 00-0165  Replacement Orifice Plates, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0166 EA 1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418095) ........................................................ 110.81 12.35 
. 

 21 22 16 00-0167 EA 3/4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418096) ........................................................ 116.15 13.01 
. 

 21 22 16 00-0168 EA 1" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418097) ........................................................... 121.94 13.22 
. 

 21 22 16 00-0169 EA 1-1/4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418098) ..................................................... 130.83 13.67 
. 

 21 22 16 00-0170 EA 1-1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418099) ..................................................... 136.17 14.99 
. 

 21 22 16 00-0171 EA 2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418100) ........................................................... 136.84 16.21 
. 

 21 22 16 00-0172 EA 2-1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426984) ..................................................... 300.37 43.43 
. 

 21 22 16 00-0173 EA 3" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426985) ........................................................... 303.05 43.88 
. 

 21 22 16 00-0174 EA 4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426986) ........................................................... 388.49 56.22 

XXXXXXX 
. 
 21 22 16 00-0175  Single Cylinder Bracketing, Inergen® Fire Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0176 EA Strap For 435 CF Cylinder, Single Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 427704) ................... 141.52 20.47 
. 

 21 22 16 00-0177 EA Channel For 435 CF Cylinder, Single Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 427705) ............... 194.49 46.80 
Note: Includes saddle, padding and fasteners. 

XXXXXXX 
. 
 21 22 16 00-0178  Single Mating Flanges, Flanged Manifold Orifices, Inergen® Fire 

Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0179 EA 2-1/2" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426856) .............................................................................................................................................................................. 368.07 30.26 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0180 EA 3" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426857) .............................................................................................................................................................................. 310.18 45.18 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0181 EA 4" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426858) .............................................................................................................................................................................. 629.09 303.13 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0182 EA 2-1/2" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426859) .............................................................................................................................................................................. 194.47 28.26 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0183 EA 3" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 426860) ........... 228.28 32.97 
Note: Includes gasket and fasteners. 

. 
 21 22 16 00-0184 EA 4" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 426861) ........... 624.60 303.13 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0185 EA 2-1/2" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426862) .............................................................................................................................................................................. 202.47 29.60 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0186 EA 3" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426863) .............................................................................................................................................................................. 237.20 34.49 

Note: Includes gasket and fasteners. 
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. 
 21 22 16 00-0187 EA 4" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 

426864) .............................................................................................................................................................................. 646.84 303.13 
Note: Includes gasket and fasteners. 

. 
 21 22 16 00-0188 EA 2-1/2" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System 

(Ansul 426828) .................................................................................................................................................................... 39.55 2.25 
Note: Includes a stainless steel inner ring and a carbon steel outer ring. 

. 
 21 22 16 00-0189 EA 3" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 

426829) ................................................................................................................................................................................ 39.99 2.47 
Note: Includes a stainless steel inner ring and a carbon steel outer ring. 

. 
 21 22 16 00-0190 EA 4" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 

426830) ................................................................................................................................................................................ 43.09 2.92 
Note: Includes a stainless steel inner ring and a carbon steel outer ring. 

XXXXXXX 
. 
 21 22 16 00-0191  Upright And Feet, Cylinder Bracketing, Inergen® Fire Suppression System 

(21 22 16 00-0079) 
. 
. 

 21 22 16 00-0192 EA Center Upright Foot, Inergen® Fire Suppression System (Ansul 418508) ............................................................................ 24.79 3.60 
. 

 21 22 16 00-0193 EA Double Row, Back-To-Back Rows, Weigh Rail Support, Inergen® Fire Suppression System (Ansul 423027) .................. 203.81 27.34 
. 

 21 22 16 00-0194 EA 85" High, Cylinder Bracketing For 425 CF And LC100 Cylinders, Inergen® Fire Suppression System (Ansul 
426592) .............................................................................................................................................................................. 152.22 27.34 

Note: Includes upright, left, right and center. 

XXXXXXX 
. 
 21 22 16 00-0195  Autopulse® Fire Detection And Control Equipment (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0196  Accessory Switches, Autopulse® Fire Detection And Control Equipment (21 22 

16 00-0195) 
. 
. 

 21 22 16 00-0197 EA Abort, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76495) ......................................... 159.76 23.59 
. 

 21 22 16 00-0198 EA Abort, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76494) ...................................... 181.58 26.90 
. 

 21 22 16 00-0199 EA Main/Reserve, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76497) ............................ 230.95 34.17 
. 

 21 22 16 00-0200 EA Main/Reserve, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76496) ........................ 248.76 36.82 
. 

 21 22 16 00-0201 EA Maintenance, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76499) ............................. 311.51 46.30 
. 

 21 22 16 00-0202 EA Maintenance, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76498) .......................... 331.54 49.17 
. 

 21 22 16 00-0203 EA Explosion Proof, Abort Switch, Autopulse® Fire Detection And Control Equipment (Ansul 65956) .................................... 635.49 94.81 
. 

 21 22 16 00-0204 EA Single Gang, Surface Mount Back Box For Accessory Switches, Autopulse® Fire Detection And Control 
Equipment (Ansul 76490) .................................................................................................................................................... 51.15 7.06 

XXXXXXX 
. 
 21 22 16 00-0205  Alarm Devices, Autopulse® Fire Detection And Control Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0206 EA Selectable Candela Strobe, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429698) ............. 138.40 20.50 
. 

 21 22 16 00-0207 EA Sync Module, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429699) ................................... 202.93 29.99 
. 

 21 22 16 00-0208 EA Back Box Extender Adapter, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429702) .............. 18.51 2.73 

XXXXXXX 
. 
 21 22 16 00-0209  Annunciators, Autopulse® Fire Detection And Control Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0210 EA 80 Character LCD, Annunciator, LCD-80, Autopulse® Fire Detection And Control Equipment (Ansul 417492) .............. 1,594.69 237.90 
. 

 21 22 16 00-0211 EA 16 Zone Alarm/Trouble, Annunciator Control Module, ACM-16AT, Autopulse® Fire Detection And Control 
Equipment (Ansul 417496) ............................................................................................................................................. 1,336.82 199.31 

. 
 21 22 16 00-0212 EA 16 Zone Alarm/Trouble, Annunciator Expander Module, AEM-16AT, Autopulse® Fire Detection And Control 

Equipment (Ansul 417497) ............................................................................................................................................. 1,037.75 154.77 
. 

 21 22 16 00-0213 EA 32 Zone, Alarm Annunciator Expander Module, AEM-32A, Autopulse® Fire Detection And Control Equipment 
(Ansul 417500) .................................................................................................................................................................. 903.82 134.71 

. 
 21 22 16 00-0214 EA Annunciator Lamp Driver Control Module, LDM-32, Autopulse® Fire Detection And Control Equipment (Ansul 

417501) .............................................................................................................................................................................. 903.82 134.71 
. 

 21 22 16 00-0215 EA Annunciator Lamp Driver Expander Module, LDM-E32, Autopulse® Fire Detection And Control Equipment (Ansul 
417502) .............................................................................................................................................................................. 724.04 107.81 

. 
 21 22 16 00-0216 EA Annunciator Lamp Driver Relay Module, LDM-R32, Autopulse® Fire Detection And Control Equipment (Ansul 

417650) ........................................................................................................................................................................... 1,336.82 199.31 
. 

 21 22 16 00-0217 EA 24", Annunciator Lamp Driver Cable, LDM-CBL24, Autopulse® Fire Detection And Control Equipment (Ansul 
417651) .............................................................................................................................................................................. 271.89 40.35 

. 
 21 22 16 00-0218 EA 48", Annunciator Lamp Driver Cable, LDM-CBL48, Autopulse® Fire Detection And Control Equipment (Ansul 

417652) .............................................................................................................................................................................. 340.87 50.71 
. 

 21 22 16 00-0219 EA 8 Relay, Annunciator Control Module, ACM-8R, Autopulse® Fire Detection And Control Equipment (Ansul 
417653) .............................................................................................................................................................................. 683.53 101.86 

. 
 21 22 16 00-0220 EA Key Switch, AKS-1 Annunciator Accessory, Autopulse® Fire Detection And Control Equipment (Ansul 417660) ............. 115.48 17.08 

. 
 21 22 16 00-0221 EA Low Profile Annunciator Chassis, CHS-4L, Autopulse® Fire Detection And Control Equipment (Ansul 418576) ............... 157.08 23.59 

Note: For up to 4 LDM modules. 
. 

 21 22 16 00-0222 EA Flush, Single Annunciator Back Box, ABF-1, Autopulse® Fire Detection And Control Equipment (Ansul 417657) ............ 271.90 40.35 

XXXXXXX 
. 
 21 22 16 00-0223  Autopulse IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And 

Control Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0224 EA CHS-4 Chassis, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control Equipment (Ansul 
419586) .............................................................................................................................................................................. 211.38 32.85 

. 
 21 22 16 00-0225 EA REL 47K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 

Equipment (Ansul 419639) .................................................................................................................................................. 13.08 2.25 
. 

 21 22 16 00-0226 EA REL 4.7K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 
Equipment (Ansul 419640) .................................................................................................................................................. 90.96 2.73 

. 
 21 22 16 00-0227 EA REL 2.2K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 

Equipment (Ansul 407765) .................................................................................................................................................. 14.16 2.73 

XXXXXXX 
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. 
 21 22 16 00-0228  Autopulse IQ-396X Modules, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0229 EA Indicating Circuit Expander, IQ-396X Modules, ICE-4, Autopulse® Fire Detection And Control Equipment (Ansul 
419564) .............................................................................................................................................................................. 469.93 73.64 

. 
 21 22 16 00-0230 EA Control Relay Expander, IQ-396X Modules, CRE-4, Autopulse® Fire Detection And Control Equipment (Ansul 

419566) .............................................................................................................................................................................. 281.70 43.88 

XXXXXXX 
. 
 21 22 16 00-0231  Batteries And Power Supplies, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0232 EA 7 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417692).............. 207.44 28.22 
. 

 21 22 16 00-0233 EA 12 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417693)............ 433.84 59.75 
. 

 21 22 16 00-0234 EA 18 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417694)............ 489.60 67.68 
. 

 21 22 16 00-0235 EA 25 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417695)............ 639.59 82.46 
. 

 21 22 16 00-0236 EA 55 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417997)......... 1,031.68 143.09 
. 

 21 22 16 00-0237 EA BB-17, Red Battery Box, Autopulse® Fire Detection And Control Equipment (Ansul 418578) ........................................... 154.43 22.71 
. 

 21 22 16 00-0238 EA BB-25, Grey Cabinet, Autopulse® Fire Detection And Control Equipment (Ansul 428079) ................................................ 275.91 41.00 
Note: Holds six XP5 modules or 25AH battery pack. 

. 
 21 22 16 00-0239 EA BB-55, Red Battery Box, Autopulse® Fire Detection And Control Equipment (Ansul 419410) ........................................... 561.16 83.56 

Note: For mounting in BB-55 battery box. 
. 

 21 22 16 00-0240 EA Battery Charger, CHG-120, Autopulse® Fire Detection And Control Equipment (Ansul 426207) .................................... 1,631.41 243.40 
Note: For mounting in BB-55 battery box. 

. 
 21 22 16 00-0241 EA 120 Volt AC, FCPS-24F, Red Remote Power Supply, Autopulse® Fire Detection And Control Equipment (Ansul 

418563) ........................................................................................................................................................................... 1,193.07 177.92 

XXXXXXX 
. 
 21 22 16 00-0242  Intelligent Addressable Devices, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0243 EA Monitor Module, Intelligent Addressable Devices, FMM-1, Autopulse® Fire Detection And Control Equipment 
(Ansul 428097) ................................................................................................................................................................... 125.72 18.85 

. 
 21 22 16 00-0244 EA Mini Monitor Module, Intelligent Addressable Devices, FMM-101, Autopulse® Fire Detection And Control 

Equipment (Ansul 428098) ................................................................................................................................................ 117.49 18.74 
. 

 21 22 16 00-0245 EA Isolator Module, Intelligent Addressable Devices, ISO-X, Autopulse® Fire Detection And Control Equipment 
(Ansul 417480) ................................................................................................................................................................... 159.32 26.90 

. 
 21 22 16 00-0246 EA 2-Wire Detector Monitor Module, Intelligent Addressable Devices, FZM-1, Autopulse® Fire Detection And Control 

Equipment (Ansul 428100) ................................................................................................................................................ 236.31 35.06 
. 

 21 22 16 00-0247 EA NAC Control Module, Intelligent Addressable Devices, FCM-1, Autopulse® Fire Detection And Control Equipment 
(Ansul 428101) ................................................................................................................................................................... 183.79 28.44 

. 
 21 22 16 00-0248 EA Control Relay Module, Intelligent Addressable Devices, FRM-1, Autopulse® Fire Detection And Control 

Equipment (Ansul 428102) ................................................................................................................................................ 172.67 27.34 
. 

 21 22 16 00-0249 EA Flangeless, Analog Addressable Detector Base, Intelligent Addressable Devices, B501, Autopulse® Fire 
Detection And Control Equipment (Ansul 417487) ............................................................................................................... 27.50 4.36 

. 
 21 22 16 00-0250 EA Analog Addressable Detector Base With Isolator, Intelligent Addressable Devices, B224BI, Autopulse® Fire 

Detection And Control Equipment (Ansul 426125) ............................................................................................................. 101.46 15.43 
. 

 21 22 16 00-0251 EA Harsh Detector, Analog Addressable Detector Base, Intelligent Addressable Devices, B710HD, Autopulse® Fire 
Detection And Control Equipment (Ansul 427066) ............................................................................................................. 101.46 14.99 

. 
 21 22 16 00-0252 EA HPX-751 Detector Filter Cover, Intelligent Addressable Devices, FR-FTX, Autopulse® Fire Detection And Control 

Equipment (Ansul 427067) .................................................................................................................................................. 36.43 12.35 
. 

 21 22 16 00-0253 EA Low Profile Trim Ring, Intelligent Addressable Devices, F110, Autopulse® Fire Detection And Control Equipment 
(Ansul 428138) .......................................................................................................................................................................9.33 1.37 

Note: Converts BX501 to low profile base. 
. 

 21 22 16 00-0254 EA Relay Base, Intelligent Addressable Devices, B224RB, Autopulse® Fire Detection And Control Equipment (Ansul 
423945) ................................................................................................................................................................................ 97.67 14.44 

. 
 21 22 16 00-0255 EA EOL Power Supervision Relay, Intelligent Addressable Devices, Autopulse® Fire Detection And Control 

Equipment (Ansul 417699) .................................................................................................................................................. 57.23 8.51 
. 

 21 22 16 00-0256 EA XP5 Modules Cabinet, Intelligent Addressable Devices, BB-XP, Autopulse® Fire Detection And Control 
Equipment (Ansul 428078) ................................................................................................................................................ 154.85 22.49 

. 
 21 22 16 00-0257 EA BB-25 Chassis, Intelligent Addressable Devices, CHS-6, Autopulse® Fire Detection And Control Equipment 

(Ansul 428080) ..................................................................................................................................................................... 80.99 11.90 

XXXXXXX 
. 
 21 22 16 00-0258  Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (21 22 

16 00-0195) 
. 
. 

 21 22 16 00-0259 EA Break Rod Package For Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (Ansul 428661) ........... 23.30 3.20 
. 

 21 22 16 00-0260 EA Key Pull Station For Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (Ansul 418336) .................. 14.44 1.76 

XXXXXXX 
. 
 21 22 16 00-0261  Transmitter/Relay Modules, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0262 EA Transmitter Module, 4XTM, Autopulse® Fire Detection And Control Equipment (Ansul 417470) ....................................... 202.93 29.99 
Note: Includes municipal box and remote station connection. 

. 
 21 22 16 00-0263 EA Relay/Transmitter Module With 8 Form C Relay Contacts, RTM-8, Autopulse® Fire Detection And Control 

Equipment (Ansul 417471) ................................................................................................................................................ 610.11 86.21 
. 

 21 22 16 00-0264 EA Universal Digital Alarm COM/XMTR Module, UDACT, Autopulse® Fire Detection And Control Equipment (Ansul 
419411) ........................................................................................................................................................................... 1,165.05 173.73 

. 
 21 22 16 00-0265 EA Ferrite Core For Transmitter/Relay Modules, Autopulse® Fire Detection And Control Equipment (Ansul 419635) .............. 31.07 4.50 

XXXXXXX 
. 
 21 22 16 00-0266  Vesda® Aspirating Smoke Detection System (21 22 16 00-0001) 
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. 

. 
 21 22 16 00-0267  Batteries And Power Supplies, Vesda® Aspirating Smoke Detection 

System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0268 EA Transformer Only, VSP-TRAN-120, Vesda® Aspirating Smoke Detection System (Ansul 430482) ................................... 157.84 21.17 
. 

 21 22 16 00-0269 EA Battery Cabinet, VBC-001, Vesda® Aspirating Smoke Detection System (Ansul 430379) ................................................. 276.68 31.91 
. 

 21 22 16 00-0270 EA 120 Volt AC, Single Zone Power Supply With Housing, VPS-100US-120, Vesda® Aspirating Smoke Detection 
System (Ansul 430374) ...................................................................................................................................................... 878.01 123.46 

. 
 21 22 16 00-0271 EA 220 Volt AC, Single Zone Power Supply With Housing, VPS-100US-220, Vesda® Aspirating Smoke Detection 

System (Ansul 430375) ...................................................................................................................................................... 878.01 123.46 
. 

 21 22 16 00-0272 EA 120 Volt AC, Multi Zone Power Supply, VPS-300US-120, Vesda® Aspirating Smoke Detection System (Ansul 
430376) ........................................................................................................................................................................... 1,319.20 185.20 

Note: Includes housing and battery cab. 
. 

 21 22 16 00-0273 EA 220 Volt AC, Multi Zone Power Supply, VPS-300US-220, Vesda® Aspirating Smoke Detection System (Ansul 
430377) ........................................................................................................................................................................... 1,319.20 185.20 

Note: Includes housing and battery cab. 
. 

 21 22 16 00-0274 EA 48 Volt DC, Multi Zone Power Supply With Housing, VPS-400US-48, Vesda® Aspirating Smoke Detection 
System (Ansul 430378) ................................................................................................................................................... 1,926.28 235.91 

XXXXXXX 
. 
 21 22 16 00-0275  Blank Plates, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0276 EA Blank Plate Without VESDA Logo, VSP-300, Vesda® Aspirating Smoke Detection System (Ansul 430459) ...................... 28.31 3.97 
. 

 21 22 16 00-0277 EA Blank Plate With VESDA Logo, VSP-000, Vesda® Aspirating Smoke Detection System (Ansul 430458) ........................... 42.65 3.97 
. 

 21 22 16 00-0278 EA Blank Plate, EMC Painted Without Logo, VSP-200, Vesda® Aspirating Smoke Detection System (Ansul 430484) ............ 61.94 7.50 
. 

 21 22 16 00-0279 EA Single Blank Plate, VRE-001, Vesda® Aspirating Smoke Detection System (Ansul 430446) .............................................. 96.39 8.38 
. 

 21 22 16 00-0280 EA Double Blank Plate, VRE-002, Vesda® Aspirating Smoke Detection System (Ansul 430447) ........................................... 121.38 16.75 
. 

 21 22 16 00-0281 EA Blank Plate Without FOK LED's And Logo, VSP-100, Vesda® Aspirating Smoke Detection System (Ansul 
430480) .............................................................................................................................................................................. 224.59 21.17 

XXXXXXX 
. 
 21 22 16 00-0282  Detectors, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0283 EA LaserPLUS, Detector Only, Enclosure, VLP-000, Vesda® Aspirating Smoke Detection System (Ansul 430350) ........... 6,633.59 1,036.23 
Note: Includes 3 blank plates. 

. 
 21 22 16 00-0284 EA LaserPLUS Detector, VLP-012, Vesda® Aspirating Smoke Detection System (Ansul 430354) ...................................... 8,462.63 1,278.75 

Note: Includes centrally mounted LCD programmer module and standard display. 
. 

 21 22 16 00-0285 EA LaserPLUS Detector, VLP-010, Vesda® Aspirating Smoke Detection System (Ansul 430356) ...................................... 7,652.44 1,168.51 
Note: Includes centrally mounted LCD programmer. 

. 
 21 22 16 00-0286 EA 7-Relay Version, LaserSCANNER Detector Only, VLS-200, Vesda® Aspirating Smoke Detection System (Ansul 

430357) ......................................................................................................................................................................... 10,638.50 1,543.32 
. 

 21 22 16 00-0287 EA 12-Relay Version, LaserSCANNER Detector Only, VLS-300, Vesda® Aspirating Smoke Detection System (Ansul 
430358) ......................................................................................................................................................................... 11,200.73 1,631.51 

. 
 21 22 16 00-0288 EA 7-Relay Version, LaserSCANNER Detector Only, VLS-600, Vesda® Aspirating Smoke Detection System (Ansul 

430359) ......................................................................................................................................................................... 10,755.69 1,565.36 
Note: Includes 1 fire alarm (any SCT) and OK/FOK LEDs. 

. 
 21 22 16 00-0289 EA 12-Relay Version, LaserSCANNER Detector Only, VLS-700, Vesda® Aspirating Smoke Detection System (Ansul 

430360) ......................................................................................................................................................................... 11,359.34 1,653.56 
Note: Includes 1 fire alarm (any SCT) and OK/FOK LED. 

. 
 21 22 16 00-0290 EA 7-Relay, LaserSCANNER Detector Only, VLS-204, Vesda® Aspirating Smoke Detection System (Ansul 430361) ..... 11,684.42 1,719.70 

Note: Includes 2 blank plates and scan display module at far right. 
. 

 21 22 16 00-0291 EA 12-Relay, LaserSCANNER Detector, VLS-304, Vesda® Aspirating Smoke Detection System (Ansul 430363) ............ 12,191.76 1,807.89 
Note: Includes 2 blank plates and scanner display. 

. 
 21 22 16 00-0292 EA 7-Relay, LaserSCANNER Detector, VLS-214, Vesda® Aspirating Smoke Detection System (Ansul 430365) .............. 12,814.52 1,896.08 

Note: Includes centrally mounted programmer module. 
. 

 21 22 16 00-0293 EA 12-Relay, LaserSCANNER Detector, VLS-314, Vesda® Aspirating Smoke Detection System (Ansul 430367) ............ 13,361.92 1,984.27 
Note: Includes centrally mounted LCD programmer module and scanner display module. 

. 
 21 22 16 00-0294 EA 12-Relay, LaserSCANNER Detector, VLS-310, Vesda® Aspirating Smoke Detection System (Ansul 430369) ............ 12,556.05 1,807.89 

Note: Includes centrally mounted LCD programmer. 

XXXXXXX 
. 
 21 22 16 00-0295  Displays, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0296 EA VRT-200 Display, Standard Version, Vesda® Aspirating Smoke Detection System (Ansul 430381) .............................. 2,015.92 242.52 
Note: Includes a remote termination card and 7 relays. 

. 
 21 22 16 00-0297 EA VRT-400 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430385) ............................... 2,025.72 242.52 

Note: Includes a remote termination card and 7 relays. 
. 

 21 22 16 00-0298 EA VRT-600 Display, Standard Version, Vesda® Aspirating Smoke Detection System (Ansul 430383) .............................. 1,825.70 220.48 
Note: Includes a remote termination card without relays. 

. 
 21 22 16 00-0299 EA VRT-700 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430387) ............................... 1,837.08 220.48 

Note: Includes a remote termination card. 
. 

 21 22 16 00-0300 EA VRT-800 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430389) ............................... 2,270.50 264.57 
Note: Includes a remote termination card and 12 relays. 

. 
 21 22 16 00-0301 EA VRT-K00 Display, Compact Version Without Relays, Vesda® Aspirating Smoke Detection System (Ansul 430391) ..... 1,929.61 229.29 

. 
 21 22 16 00-0302 EA VRT-J00 Display, Compact Version With 7 Relays, Vesda® Aspirating Smoke Detection System (Ansul 430393) ........ 2,112.44 257.51 

XXXXXXX 
. 
 21 22 16 00-0303  Intelligent Addressable Devices, Vesda® Aspirating Smoke Detection 

System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0304 EA LaserCOMPACT (VN), VESDAnet Version Plus Relay Output, VLC-505, Vesda® Aspirating Smoke Detection 
System (Ansul 430370) ................................................................................................................................................... 5,073.14 727.57 

. 
 21 22 16 00-0305 EA LaserCOMPACT (RO), Relay Only Version, VLC-500, Vesda® Aspirating Smoke Detection System (Ansul 

430372) ........................................................................................................................................................................... 4,177.55 582.05 
. 

 21 22 16 00-0306 EA Programmer With Remote Termination Card, VRT-100, Vesda® Aspirating Smoke Detection System (Ansul 
430380) ........................................................................................................................................................................... 1,477.52 220.48 

. 
 21 22 16 00-0307 EA VESDAnet Socket, VRT-300, Vesda® Aspirating Smoke Detection System (Ansul 430395) .......................................... 1,063.17 143.31 
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. 
 21 22 16 00-0308 EA System Relay Module, VRT-S07, Vesda® Aspirating Smoke Detection System (Ansul 430399) .................................... 1,481.05 193.13 

. 
 21 22 16 00-0309 EA PC-Link High-Level Interface, VHX-0200, Vesda® Aspirating Smoke Detection System (Ansul 430442) ....................... 1,775.23 238.11 

Note: Interface connects PC and LaserPLUS system. 
. 

 21 22 16 00-0310 EA Modem Cable, PC-HLI To Modem Connection, VHX-00090, Vesda® Aspirating Smoke Detection System (Ansul 
430443) .............................................................................................................................................................................. 279.34 35.72 

. 
 21 22 16 00-0311 EA Hand-Held Programmer, VHH-1000, Vesda® Aspirating Smoke Detection System (Ansul 430444) .............................. 1,867.33 220.48 

. 
 21 22 16 00-0312 EA Programmer Module, VSP-001, Vesda® Aspirating Smoke Detection System (Ansul 430460) ...................................... 1,334.62 182.99 

. 
 21 22 16 00-0313 EA VESDAnet Socket Kit, VSP-003, Vesda® Aspirating Smoke Detection System (Ansul 430463)..................................... 1,048.09 141.10 

. 
 21 22 16 00-0314 EA Standard Display Module, VSP-002, Vesda® Aspirating Smoke Detection System (Ansul 430461) ............................... 1,336.75 182.99 

. 
 21 22 16 00-0315 EA Scanner Display Module, VSP-004, Vesda® Aspirating Smoke Detection System (Ansul 430464) ................................ 1,334.62 182.99 

. 
 21 22 16 00-0316 EA Remote Display Module, Compact (VN), VSP-502, Vesda® Aspirating Smoke Detection System (Ansul 430487) ........ 1,319.35 171.97 

. 
 21 22 16 00-0317 EA Filter Cartridge, VSP-005, Vesda® Aspirating Smoke Detection System (Ansul 430466) .................................................. 157.07 15.43 

. 
 21 22 16 00-0318 EA Detector Chassis Assembly, VSP-006, Vesda® Aspirating Smoke Detection System (Ansul 430467) ........................... 6,375.20 846.62 

. 
 21 22 16 00-0319 EA Scanner Chassis Assembly, VSP-009, Vesda® Aspirating Smoke Detection System (Ansul 430470) ......................... 11,109.05 1,481.58 

. 
 21 22 16 00-0320 EA Aspirator For LaserPLUS And Laser Scanner, VSP-015, Vesda® Aspirating Smoke Detection System (Ansul 

430475) .............................................................................................................................................................................. 867.92 110.24 
. 

 21 22 16 00-0321 EA Filter Cover, VSP-019, Vesda® Aspirating Smoke Detection System (Ansul 430477) ......................................................... 19.75 2.21 
. 

 21 22 16 00-0322 EA Cover Screws, 17606, Vesda® Aspirating Smoke Detection System (Ansul 430478) .......................................................... 11.11 0.44 
. 

 21 22 16 00-0323 EA US Power Supply Circuit Board Only, VSP-100, Vesda® Aspirating Smoke Detection System (Ansul 430481) ................ 478.25 63.93 
. 

 21 22 16 00-0324 EA Relay Processor Module (DRP), VSP-102, Vesda® Aspirating Smoke Detection System (Ansul 430483) ........................ 579.41 77.60 
. 

 21 22 16 00-0325 EA Aspirator, LaserCOMPACT, VSP-501, Vesda® Aspirating Smoke Detection System (Ansul 430486) ............................... 836.42 112.45 
. 

 21 22 16 00-0326 EA RO-Cable For LaserCOMPACT Relay Only, (RO) Version, VSP-509, Vesda® Aspirating Smoke Detection 
System (Ansul 430488) ...................................................................................................................................................... 123.25 16.75 

. 
 21 22 16 00-0327 EA Miniature Sampling Point, E700-SP, Vesda® Aspirating Smoke Detection System (Ansul 430502) .................................... 19.29 3.53 

XXXXXXX 
. 
 21 22 16 00-0328  Labels And Decals, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0329 EA Sampling Point Labels, Roll Of 35, E700-SP-DCL-PIPE, Vesda® Aspirating Smoke Detection System (Ansul 
430509) ................................................................................................................................................................................ 17.50 2.64 

. 
 21 22 16 00-0330 EA Round Point Label, Roll Of 50, E700-SP-DCL-PNT, Vesda® Aspirating Smoke Detection System (Ansul 430505) ............ 18.39 3.08 

. 
 21 22 16 00-0331 EA Red, Round, Miniature Sampling Point Label, Sheet Of 12, E700-SPLR, Vesda® Aspirating Smoke Detection 

System (Ansul 430506) ........................................................................................................................................................ 28.31 3.97 
. 

 21 22 16 00-0332 EA Grey, Round, Miniature Sampling Point Label, Sheet Of 12, E700-SPLG, Vesda® Aspirating Smoke Detection 
System (Ansul 430507) ........................................................................................................................................................ 28.36 3.97 

. 
 21 22 16 00-0333 EA Sampling Point Decal, Wrap-Around Style, Roll Of 200, E700-SP-DCL, Vesda® Aspirating Smoke Detection 

System (Ansul 430508) ...................................................................................................................................................... 102.81 14.99 

XXXXXXX 
. 
 21 22 16 00-0334  Mounting Hardware, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0335 EA Remote Mounting Single Box With Escutcheon Only, VKT-000, Vesda® Aspirating Smoke Detection System 
(Ansul 430456) ................................................................................................................................................................... 253.69 31.75 

. 
 21 22 16 00-0336 EA Recessed Mounting Kit For Remote Single Boxes, VSP-012, Vesda® Aspirating Smoke Detection System (Ansul 

430472) .............................................................................................................................................................................. 341.79 42.33 
. 

 21 22 16 00-0337 EA Recessed Mounting Kit For VLP Or VLS Detector, VSP-011, Vesda® Aspirating Smoke Detection System (Ansul 
430471) .............................................................................................................................................................................. 349.81 46.30 

. 
 21 22 16 00-0338 EA Remote 19 Sub Rack With 4 Blank Plates, VSR-0000, Vesda® Aspirating Smoke Detection System (Ansul 

430457) .............................................................................................................................................................................. 848.89 66.14 
. 

 21 22 16 00-0339 EA Sub Rack Enclosure, VRE-100, Vesda® Aspirating Smoke Detection System (Ansul 430445) ...................................... 1,251.42 145.52 

XXXXXXX 
. 
 21 22 16 00-0340  Pipe And Fittings, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0341 LF 3/4", Orange Chlorinated Polyvinyl Chloride (CPVC) Pipe, Vesda® Aspirating Smoke Detection System (Ansul 
430491) ..................................................................................................................................................................................4.57 1.30 

. 
 21 22 16 00-0342 EA 3/4", End Cap, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 

(Ansul 430497) .......................................................................................................................................................................7.60 2.60 
. 

 21 22 16 00-0343 EA 3/4", 45 Degree Elbow, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection 
System (Ansul 430494) ........................................................................................................................................................ 20.58 7.80 

. 
 21 22 16 00-0344 EA 3/4", 90 Degree Elbow, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection 

System (Ansul 430493) ........................................................................................................................................................ 21.39 7.80 
. 

 21 22 16 00-0345 EA 3/4", Coupling, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 
(Ansul 430495) ..................................................................................................................................................................... 14.83 5.20 

. 
 21 22 16 00-0346 EA 3/4", Union, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 

(Ansul 430496) ..................................................................................................................................................................... 24.18 7.80 
. 

 21 22 16 00-0347 EA 3/4", Tee, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 
(Ansul 430498) ..................................................................................................................................................................... 31.77 11.70 

. 
 21 22 16 00-0348 EA 3/4" x 1/2" FPT, Tee, Chlorinated Polyvinyl Chloride (CPVC), Vesda® Aspirating Smoke Detection System (Ansul 

430499) ................................................................................................................................................................................ 40.20 13.73 
. 

 21 22 16 00-0349 LF 1/2" OD x 3/8" ID, Black Polyethylene Tubing, Vesda® Aspirating Smoke Detection System (Ansul 430500) .......................4.64 1.59 
. 

 21 22 16 00-0350 EA Pipe Adapters, Metric-To-Imperial, VSP-021, Vesda® Aspirating Smoke Detection System (Ansul 430479) ...................... 18.46 4.85 
. 

 21 22 16 00-0351 EA Capillary Kit, 1 Male 1/2" TH x 1/2" OD, 1 Female 1/2" OD, Plastic, E700-CAP KIT, Vesda® Aspirating Smoke 
Detection System (Ansul 430503) ........................................................................................................................................ 22.42 3.53 

. 
 21 22 16 00-0352 EA Capillary Kit, 1 Male 1/2" TH x 1/2" OD, 1 Female 1/2" OD, Brass, Vesda® Aspirating Smoke Detection System 

(Ansul 430504) ..................................................................................................................................................................... 32.14 4.85 

XXXXXXX 
. 
 21 22 16 00-0353  Remote Termination And Relay Cards, Vesda® Aspirating Smoke 

Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0354 EA VRT-500, Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 
System (Ansul 430396) ................................................................................................................................................... 1,463.94 169.33 

Note: Remote box includes 7 relays for VLP/VLC. 
. 

 21 22 16 00-0355 EA VN, Compact Termination Card, VSP-515, Vesda® Aspirating Smoke Detection System (Ansul 430490) ..................... 1,493.31 194.90 
. 

 21 22 16 00-0356 EA 12-Relay, Remote Termination Card, VSP-208, Vesda® Aspirating Smoke Detection System (Ansul 430485) ................ 903.94 119.06 
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. 
 21 22 16 00-0357 EA RO, Compact Termination Card, VSP-510, Vesda® Aspirating Smoke Detection System (Ansul 430489) .................... 1,032.79 134.49 

. 
 21 22 16 00-0358 EA VRT-501, Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 

System (Ansul 430397) ................................................................................................................................................... 1,463.94 169.33 
Note: Remote box includes 7 relays for VLS. 

. 
 21 22 16 00-0359 EA VRT-900 Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 

System (Ansul 430398) ................................................................................................................................................... 1,766.10 194.90 
Note: Remote box includes 12 relays for VLS. 

. 
 21 22 16 00-0360 EA Remote Termination Card Without Relay, VSP-007, Vesda® Aspirating Smoke Detection System (Ansul 430468) ......... 501.22 59.97 

. 
 21 22 16 00-0361 EA Remote Termination Card (RTC7), VSP-008, Vesda® Aspirating Smoke Detection System (Ansul 430469) .................... 753.96 91.71 

. 
 21 22 16 00-0362 EA 7-Relay, Head Termination Card, VSP-014, Vesda® Aspirating Smoke Detection System (Ansul 430474) ................... 1,420.83 189.61 

. 
 21 22 16 00-0363 EA 12-Relay, Head Termination Card, VSP-016, Vesda® Aspirating Smoke Detection System (Ansul 430476) ................. 2,084.37 277.80 

XXXXXXX 
. 
 21 22 16 00-0364  Preferred® Low Pressure CO2 System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0365  Manual Pull Stations, Preferred® Low Pressure CO2 System (21 22 16 00-0364) 
. 
. 

 21 22 16 00-0366 EA Addressable, DPST, Dual Action Pull Station, Preferred® Low Pressure CO2 System (Ansul 428658) ............................ 112.54 15.43 
Note: Excludes FMM-101. 

. 
 21 22 16 00-0367 EA Weatherproof Backbox For Manual Pull Stations, Preferred® Low Pressure CO2 System (Ansul 428659) ......................... 84.18 11.46 

XXXXXXX 
. 
 21 22 16 00-0368  Industrial Fire Control System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0369  Alarm Devices, Industrial Fire Control System (21 22 16 00-0368) 
. 
. 

 21 22 16 00-0370 EA Explosion Proof Alarm Horn, Alarm Devices, Industrial Fire Control System (Ansul 65947)............................................ 2,725.68 406.78 
. 

 21 22 16 00-0371 EA 6", 115 Volt AC Alarm Bell For Release Systems, Alarm Devices, Industrial Fire Control System (Ansul 24751) ................ 83.21 9.34 
. 

 21 22 16 00-0372 EA 24 Volt AC, Multitone Horn, Alarm Devices, Industrial Fire Control System (Ansul 429697) ................................................ 82.33 12.13 
. 

 21 22 16 00-0373 EA Weatherproof Surface Back Box For Horn And Strobe, Alarm Devices, Industrial Fire Control System (Ansul 
429700) ................................................................................................................................................................................ 49.04 7.28 

. 
 21 22 16 00-0374 EA Semi-Flush Plate, Alarm Devices, Industrial Fire Control System (Ansul 429701) ............................................................... 20.04 2.95 

XXXXXXX 
. 
 21 22 16 00-0375  Manual Pull Stations, Industrial Fire Control System (21 22 16 00-0368) 
. 
. 

 21 22 16 00-0376 EA SPST, Dual Action Pull Station, Industrial Fire Control System (Ansul 428655) ................................................................... 93.00 12.79 
. 

 21 22 16 00-0377 EA DPST, Dual Action Pull Station, Industrial Fire Control System (Ansul 428656) ................................................................. 131.12 18.08 
. 

 21 22 16 00-0378 EA Explosion Proof, DPDT, Dual Action Pull Station, Industrial Fire Control System (Ansul 428657) ................................... 1,023.79 141.99 
. 

 21 22 16 00-0379 EA Surface Mounted Backbox For Manual Pull Stations, Industrial Fire Control System (Ansul 428660) .................................. 29.76 4.10 
. 

 21 22 16 00-0380 EA Extra Pull Station Labels For Manual Pull Stations, Industrial Fire Control System (Ansul 428654) ..................................... 13.35 1.83 

XXXXXXX 
. 
 21 22 16 00-0381  Marine Fire Control System (21 22 16 00-0001) 
. 
. 
 21 22 16 00-0382  Alarm Devices, Marine Fire Control System (21 22 16 00-0381) 
. 
. 

 21 22 16 00-0383 EA Weatherproof Surface Mount Back Box For Alarm Accessories, Alarm Devices, Marine Fire Control System 
(Ansul 24747) ...................................................................................................................................................................... 53.94 7.41 

. 
 21 22 16 00-0384 EA 6", 24 Volt DC, Alarm Bell, Alarm Devices, Marine Fire Control System (Ansul 417805) ..................................................... 99.42 14.33 

. 
 21 22 16 00-0385 EA 10", 24 Volt DC, Alarm Bell, Alarm Devices, Marine Fire Control System (Ansul 417806) ................................................... 99.42 14.33 

XXXXXXX 
. 
 21 22 16 00-0386  FM200 System Equipment (21 22 16) 
. 
. 

 21 22 16 00-0387 EA  26 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 2,549.80 106.36 
. 

 21 22 16 00-0388 EA  44 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 3,642.92 121.78 
. 

 21 22 16 00-0389 EA  63 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 4,323.92 143.59 
. 

 21 22 16 00-0390 EA  101 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................. 5,722.68 170.18 
. 

 21 22 16 00-0391 EA  196 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................. 8,923.90 212.72 
. 

 21 22 16 00-0392 EA  Electro/Mechanical Release, For FM200 Fire Protection system ........................................................................................ 637.91 212.72 
. 

 21 22 16 00-0393 EA  Manual Pull Station, For FM200 Fire Protection system ..................................................................................................... 221.11 70.73 
. 

 21 22 16 00-0394 EA  Pneumatic Damper Release, For FM200 Fire Protection system ....................................................................................... 256.85 53.18 
. 

 21 22 16 00-0395 LB  FM200 Gas ........................................................................................................................................................................... 20.19  
. 

 21 22 16 00-0396 EA  Master Cylinder, For FM200 Fire Protection system ........................................................................................................ 4,114.24 57.22 
. 

 21 22 16 00-0397 EA  Shuttle Check Valve, For FM200 Fire Protection system .................................................................................................... 619.61 79.98 
. 

 21 22 16 00-0398 EA  Flex Head Cylinder, For FM200 Fire Protection system ..................................................................................................... 619.91 85.73 
. 

 21 22 16 00-0399 EA  Nozzles, For FM200 Fire Protection system ....................................................................................................................... 158.02 30.31 
. 

 21 22 16 00-0400 EA  Cylinder Support, For FM200 Fire Protection system ......................................................................................................... 193.82 57.22 
. 

 21 22 16 00-0401 EA  Solenoid Valve, For FM200 Fire Protection system ............................................................................................................ 793.02 85.73 
. 

 21 22 16 00-0402 EA  Battery Back-Up, For FM200 Fire Protection system .......................................................................................................... 662.21 226.12 
. 

 21 22 16 00-0403 EA  Control Panel, Single Zone, For FM200 Fire Protection system ...................................................................................... 3,151.19 424.81 
. 

 21 22 16 00-0404 EA  Control Panel, Multi Zone, For FM200 Fire Protection system ......................................................................................... 5,171.44 850.57 
. 

 21 22 16 00-0405 EA  Smoke Or Heat Detector, For FM200 Fire Protection system ............................................................................................. 273.96 85.73 
. 

 21 22 16 00-0406 EA  Annunciator, For FM200 Fire Protection system .............................................................................................................. 2,543.10 321.96 
. 

 21 22 16 00-0407 EA  Pressure Switch, For FM200 Fire Protection system .......................................................................................................... 294.38 85.73 
. 

 21 22 16 00-0408 EA  Alarm Horn, For FM200 Fire Protection system .................................................................................................................. 271.99 85.73 
. 

 21 22 16 00-0409 EA  Testing, For FM200 Fire Protection system ..................................................................................................................... 1,182.71  
. 

 21 22 16 00-0410 EA Abort Switch, For FM200 Fire Protection system ................................................................................................................ 180.21 39.88 

XXXXXXX 
. 
 21 23  Wet-Chemical Fire-Extinguishing Systems (21 20) 
. 
. 
 21 23 16  Wet-Chemical Fire-Extinguishing Equipment (21 23)
. 
. 
 21 23 16 00-0001  Kidde Fire Systems (21 23 16) 

Note: Kidde or equal. 
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. 

. 
 21 23 16 00-0002  Cylinders And Hardware (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0003 EA 125 Cylinder And Valve Assembly With 1.25 Gallon of Wet Agent ..................................................................................... 751.82 87.55 
. 

 21 23 16 00-0004 EA 260 Cylinder And Valve Assembly With 2.6 Gallon Of Wet Agent ...................................................................................... 866.38 109.04 
. 

 21 23 16 00-0005 EA 400S And M Cylinder And Valve Assembly With 4 Gallon Of Wet Agent ......................................................................... 1,061.93 134.54 
. 

 21 23 16 00-0006 EA 600 And L Cylinder And Valve Assembly With 6 Gallon Of Wet Agent ............................................................................ 1,254.22 159.63 
. 

 21 23 16 00-0007 EA  Discharge Adapter Kit (One Required Per Cylinder) ............................................................................................................. 42.04 4.58 
. 

 21 23 16 00-0008 EA  System Valve Actuator ........................................................................................................................................................ 151.55 18.20 
. 

 21 23 16 00-0009 EA  Vent Plug .............................................................................................................................................................................. 28.51 3.70 
. 

 21 23 16 00-0010 EA Gauge Shield ........................................................................................................................................................................ 69.48 9.73 
. 

 21 23 16 00-0011 EA  125 Cylinder Wall Mounting Bracket ..................................................................................................................................... 78.21 9.73 
. 

 21 23 16 00-0012 EA  260 Cylinder Wall Mounting Bracket ..................................................................................................................................... 82.91 10.31 
. 

 21 23 16 00-0013 EA 400S And M Cylinder Wall Mounting Bracket ..................................................................................................................... 157.53 19.46 
. 

 21 23 16 00-0014 EA  600 And 400M Cylinder Shelf Bracket ................................................................................................................................ 155.73 22.09 
. 

 21 23 16 00-0015 EA 600 And 400M Cylinder Floor Mounting Kit ......................................................................................................................... 202.91 22.13 
. 

 21 23 16 00-0016 EA 125 And 260 Cylinder Replacement Bracket Strap ............................................................................................................... 28.31  
. 

 21 23 16 00-0017 EA 400 And 600 Cylinder Replacement Bracket Strap ............................................................................................................... 29.74  

XXXXXXX 
. 
 21 23 16 00-0018  Nozzles And Accessories (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0019 EA  ADP, F, GRW Or R Nozzle ................................................................................................................................................... 70.18 8.95 
. 

 21 23 16 00-0020 EA  LPF Or DM Nozzle ................................................................................................................................................................ 76.06 8.95 
. 

 21 23 16 00-0021 EA  LPR Nozzle ........................................................................................................................................................................... 88.15 8.95 
. 

 21 23 16 00-0022 EA 3/8" Swivel Adapter For Nozzles ........................................................................................................................................... 52.54 6.32 
. 

 21 23 16 00-0023 EA Removal And Replacement Of Nozzle Seals ..........................................................................................................................8.29  
. 

 21 23 16 00-0024 EA  Chrome Nozzle Disc Cap ........................................................................................................................................................5.11 0.58 
. 

 21 23 16 00-0025 EA LPR Nozzle Disc Cap ............................................................................................................................................................ 29.23 8.90 

XXXXXXX 
. 
 21 23 16 00-0026  Control Systems (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0027 EA XV Control System .............................................................................................................................................................. 847.06 58.37 
Note: Includes (1) SVA, (1) system cartridge, (1) test cartridge, (1) EMT connector kit, (1) SPDT microswitch kit, 
and (1) SPDT microswitch kit. 

. 
 21 23 16 00-0028 EA 7-1/2" High Pressure Hose (Required for cylinder mounted XV Control System) ................................................................. 73.77 9.73 

. 
 21 23 16 00-0029 EA 24" High Pressure Hose ........................................................................................................................................................ 86.63 9.73 

. 
 21 23 16 00-0030 EA 60" High Pressure Hose ...................................................................................................................................................... 115.22 9.73 

. 
 21 23 16 00-0031 EA XV Solenoid Kit (Electric Actuator), 24 Volt DC .................................................................................................................. 168.97 19.46 

. 
 21 23 16 00-0032 EA XV Microswitch Kit, SPDT ..................................................................................................................................................... 56.88 9.14 

. 
 21 23 16 00-0033 EA XV Microswitch Kit, SPDT, Terminal Type, For Alarm/Release ............................................................................................ 61.17 9.14 

. 
 21 23 16 00-0034 EA EMT Connector Kit (EMT Connector And O-Ring) ................................................................................................................ 26.02 7.30 

. 
 21 23 16 00-0035 EA KRS-50 Control Box Assembly ........................................................................................................................................... 478.42 37.69 

Note: Includes (1) SVA, (2) CO2 cartridges, (2) set screws, (1) grommet, (1) cover label, and (1) exhaust fan 
caution label. 

. 
 21 23 16 00-0036 EA  SPDT Microswitch For KRS-50 ............................................................................................................................................. 73.47 9.14 

. 
 21 23 16 00-0037 EA  DPDT Microswitch For KRS-50 ........................................................................................................................................... 132.74 15.86 

. 
 21 23 16 00-0038 EA  SPDT Pressure Switch (Fire Department Tie-In) ................................................................................................................ 408.23 50.88 

XXXXXXX 
. 
 21 23 16 00-0039  Mechanical Actuation Components (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0040 EA Universal Detector Link Housing Kit, Mechanical Actuation Systems ................................................................................... 49.15 14.59 
Note: Includes (1) bracket (11-3/4"), (2) "S" hook, and (2) cable crimp sleeves. 

. 
 21 23 16 00-0041 EA XV Low Profile Link Detector Housing Kit ............................................................................................................................. 66.34 14.59 

Note: Includes (1) bracket, (2) 1/2” EMT connectors, (4) cable crimp sleeves, and (1) S hook. 
. 

 21 23 16 00-0042 EA XV Or KRS-50 Remote Manual Release, Combination Pull-To-Trip/Release-To-Trip ........................................................ 168.10 9.73 
. 

 21 23 16 00-0043 EA XV Remote Manual Release, Pull-To-Trip .......................................................................................................................... 129.51 9.73 
. 

 21 23 16 00-0044 EA  Corner Pulley, Mechanical Actuation Systems ...................................................................................................................... 20.52 2.63 
. 

 21 23 16 00-0045 EA  Double Tee Pulley, Mechanical Actuation Systems ............................................................................................................ 277.51 16.05 
. 

 21 23 16 00-0046 EA  In-Line Tee Pulley, Mechanical Actuation Systems ............................................................................................................... 34.34 4.28 
. 

 21 23 16 00-0047 EA Corner Pulley / Quik-Seal Adapter Combination ................................................................................................................... 68.33 4.86 
. 

 21 23 16 00-0048 LF 1/16" Cable, Mechanical Actuation Systems ...........................................................................................................................2.31 0.97 
. 

 21 23 16 00-0049 EA Cable Clamp ...........................................................................................................................................................................9.55 0.48 
. 

 21 23 16 00-0050 EA  Cable Crimp Sleeve, Mechanical Actuation Systems ..............................................................................................................1.42 0.39 
. 

 21 23 16 00-0051 EA  "S" Hook, Mechanical Actuation Systems ...............................................................................................................................1.37 0.39 
. 

 21 23 16 00-0052 EA 1/2" EMT x 3/8" NPT Adapter, Mechanical Actuation Systems ............................................................................................. 73.25 9.04 

XXXXXXX 
. 
 21 23 16 00-0053  Mechanical Detection Links (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0054 EA  KGS Standard Response Link .............................................................................................................................................. 16.54 4.86 
. 

 21 23 16 00-0055 EA  KGS Rapid Response Link ................................................................................................................................................... 23.35 4.86 
. 

 21 23 16 00-0056 EA KFA Type "A" Fusible Link .................................................................................................................................................... 20.30 4.86 
. 

 21 23 16 00-0057 EA KML Type "ML" Fusible Link ................................................................................................................................................. 19.73 4.86 
. 

 21 23 16 00-0058 EA 500 Degree, KML Type "ML" Fusible Link ............................................................................................................................ 28.31 4.86 

XXXXXXX 
. 
 21 23 16 00-0059  Gas Valves (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0060 EA  3/4" NPT Mechanical Cable Operated Gas Shut-off Valve ................................................................................................. 325.05 21.01 
. 

 21 23 16 00-0061 EA  1" NPT Mechanical Cable Operated Gas Shut-off Valve .................................................................................................... 354.79 25.88 
. 

 21 23 16 00-0062 EA  1-1/4" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 408.40 32.68 
. 

 21 23 16 00-0063 EA  1-1/2" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 448.70 37.64 
. 

 21 23 16 00-0064 EA  2" NPT Mechanical Cable Operated Gas Shut-off Valve .................................................................................................... 485.86 44.46 
. 

 21 23 16 00-0065 EA  2-1/2" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 802.90 64.98 
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. 
 21 23 16 00-0066 EA  3" NPT Mechanical Cable Operated Gas Shut-off Valve .................................................................................................... 897.41 75.19 

. 
 21 23 16 00-0067 EA  Pneumatic Release (Single Unit) ........................................................................................................................................ 369.19 23.74 

. 
 21 23 16 00-0068 EA Removal And Replacement Of Cable Block And Set Screw Assembly For Gas Valve ......................................................... 46.03  

. 
 21 23 16 00-0069 EA  1/2" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 338.57 19.56 

. 
 21 23 16 00-0070 EA  3/4" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 341.50 21.01 

. 
 21 23 16 00-0071 EA  1" Electric Solenoid Gas Shut-off Valve .............................................................................................................................. 525.09 25.88 

. 
 21 23 16 00-0072 EA  1-1/4" Electric Solenoid Gas Shut-off Valve ........................................................................................................................ 557.57 32.68 

. 
 21 23 16 00-0073 EA  1-1/2" Electric Solenoid Gas Shut-off Valve ........................................................................................................................ 640.14 37.64 

. 
 21 23 16 00-0074 EA  2" Electric Solenoid Gas Shut-off Valve .............................................................................................................................. 821.77 44.46 

. 
 21 23 16 00-0075 EA  2-1/2" Electric Solenoid Gas Shut-off Valve ..................................................................................................................... 1,356.09 64.98 

. 
 21 23 16 00-0076 EA  3" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 1,701.94 75.19 

. 
 21 23 16 00-0077 EA  Manual Reset Relay ............................................................................................................................................................ 483.31 97.76 

XXXXXXX 
. 
 21 23 16 00-0078  Liquid Tight Sealing Adapters (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0079 EA  3/8" Tubing, Compression Seal Adapter ............................................................................................................................... 37.52 4.08 
. 

 21 23 16 00-0080 EA  1/2" Tubing, 1/4" Pipe, Compression Seal Adapter ............................................................................................................... 37.07 4.48 
. 

 21 23 16 00-0081 EA  5/8" Tubing, 3/8" Pipe, Compression Seal Adapter ............................................................................................................... 43.57 5.35 
. 

 21 23 16 00-0082 EA  3/4" Tubing, 1/2" Pipe, Compression Seal Adapter ............................................................................................................... 50.16 5.74 
. 

 21 23 16 00-0083 EA  1/2" Electrical Metallic Tubing (EMT), Compression Seal Adapter ........................................................................................ 43.57 5.35 
. 

 21 23 16 00-0084 EA  3/8" NPT Female, Quik-Seal Adapter ................................................................................................................................... 37.07 4.48 
. 

 21 23 16 00-0085 EA  1/2" NPT Female, Quik-Seal Adapter ................................................................................................................................... 37.07 4.48 
. 

 21 23 16 00-0086 EA  3/4" NPT Female, Quik-Seal Adapter ................................................................................................................................... 60.95 7.59 
. 

 21 23 16 00-0087 EA  1" NPT Female, Quik-Seal Adapter ...................................................................................................................................... 81.13 10.02 
. 

 21 23 16 00-0088 EA  Quik-Patch For Hole Patching Up To 1-1/8" Diameter .......................................................................................................... 37.07  

XXXXXXX 
. 
 21 23 16 00-0089  Pressure Operated Releasing Systems (21 23 16 00-0001) 
. 
. 

 21 23 16 00-0090 EA  KRS-100 Nitrogen Cylinder ................................................................................................................................................. 268.96 29.38 
. 

 21 23 16 00-0091 EA  KRS-100 Actuator Assembly ............................................................................................................................................... 241.95 29.96 
. 

 21 23 16 00-0092 EA  KRS-100 Mounting Bracket ................................................................................................................................................. 186.18 7.39 
. 

 21 23 16 00-0093 EA  KRS-700S Nitrogen Cylinder .............................................................................................................................................. 694.42 84.73 
. 

 21 23 16 00-0094 EA  KRS-700 Mounting Bracket ................................................................................................................................................. 147.84 18.10 
. 

 21 23 16 00-0095 EA  KRS-700S Discharge Adapter Kit ....................................................................................................................................... 221.67 18.10 
. 

 21 23 16 00-0096 EA  Check Valve, Pressure Operated Releasing Systems ........................................................................................................ 218.27 12.84 
. 

 21 23 16 00-0097 EA  Vent Check, Pressure Operated Releasing Systems ............................................................................................................ 68.11 8.18 
. 

 21 23 16 00-0098 EA  Removal And Replacement Of Receiver Gasket For KRS-100 Actuator Assembly ................................................................ 8.95  
. 

 21 23 16 00-0099 EA 3 Pole, Double Throw Pressure Switch ............................................................................................................................... 556.66 68.10 

XXXXXXX 
. 
 21 23 16 00-0100  Pyro-Chem Kitchen Fire Suppression Systems (21 23 16) 
. 
. 
 21 23 16 00-0101  Cylinders, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0102 EA  3.0 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551194) ...................................... 610.53 69.06 
. 

 21 23 16 00-0103 EA  4.6 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551193) ...................................... 879.47 99.52 
. 

 21 23 16 00-0104 EA  6.0 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551196) ................................... 1,157.72 136.09 
. 

 21 23 16 00-0105 EA  Cylinder Mounting Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550053) ....................................................... 126.18 16.25 
. 

 21 23 16 00-0106 EA Enclosure With Mechanical Control Unit, Kitchen Fire Suppression Systems (Pyro-Chem 551208) .................................. 830.48 106.23 
. 

 21 23 16 00-0107 EA  Enclosure For Secondary Cylinders, Kitchen Fire Suppression Systems (Pyro-Chem 550966) ......................................... 507.06 64.79 

XXXXXXX 
. 
 21 23 16 00-0108  Fusible Links, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0109 EA  165 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551522) ...................................................... 16.37 2.14 
. 

 21 23 16 00-0110 EA  212 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551523) ...................................................... 16.37 2.14 
. 

 21 23 16 00-0111 EA  280 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551524) ...................................................... 16.74 2.14 
. 

 21 23 16 00-0112 EA  360 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551525) ...................................................... 16.37 2.14 
. 

 21 23 16 00-0113 EA  450 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551526) ...................................................... 16.37 2.14 
. 

 21 23 16 00-0114 EA  500 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551527) ...................................................... 17.71 2.14 
. 

 21 23 16 00-0115 EA Fusible Link Kit With 10" Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550131) ............................................... 28.37 3.60 
. 

 21 23 16 00-0116 EA Fusible Link Kit With 8" Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550132) ................................................. 36.84 4.77 
. 

 21 23 16 00-0117 EA  Fusible Link Hanger, Kitchen Fire Suppression Systems (Pyro-Chem 550876) ................................................................... 54.89 24.61 
. 

 21 23 16 00-0118 EA  225 To 600 Fahrenheit, Electrical Thermal Detector, Kitchen Fire Suppression Systems (Pyro-Chem 13970-6) ............... 359.16 54.77 

XXXXXXX 
. 
 21 23 16 00-0119  Gas Valves, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0120 EA  3/4" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550593) ................... 287.11 21.01 
. 

 21 23 16 00-0121 EA  1" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550594) ...................... 328.04 25.88 
. 

 21 23 16 00-0122 EA  1-1/4" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550595) ................ 356.57 32.68 
. 

 21 23 16 00-0123 EA  1-1/2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550596) ................ 393.07 37.55 
. 

 21 23 16 00-0124 EA  2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 551049) ...................... 452.77 44.36 
. 

 21 23 16 00-0125 EA  2-1/2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550185) ............. 1,034.58 64.88 
. 

 21 23 16 00-0126 EA  3" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550186) ................... 1,107.06 75.10 
. 

 21 23 16 00-0127 EA  3/4" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550358) .......................................................... 227.66 21.01 
. 

 21 23 16 00-0128 EA  1" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550359) ............................................................. 383.03 25.88 
. 

 21 23 16 00-0129 EA  1-1/4" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550360) ....................................................... 402.63 32.68 
. 

 21 23 16 00-0130 EA  1-1/2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550361) ....................................................... 458.44 37.55 
. 

 21 23 16 00-0131 EA  2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550362) ............................................................. 631.08 44.36 
. 

 21 23 16 00-0132 EA  2-1/2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550363) .................................................... 1,209.90 64.88 
. 

 21 23 16 00-0133 EA  3" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 17643) ............................................................ 1,279.43 75.10 

XXXXXXX 
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. 
 21 23 16 00-0134  Nozzles, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0135 EA  Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) ..................................................................................................... 58.55 7.20 
. 

 21 23 16 00-0136 EA  Swivel Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) .......................................................................................... 82.59 9.14 
. 

 21 23 16 00-0137 EA  Stainless Steel Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) .......................................................................... 305.40 9.14 

XXXXXXX 
. 
 21 23 16 00-0138  Actuating Cylinders/Cartridges, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0139 EA  Carbon Dioxide Actuation Cartridge, Kitchen Fire Suppression Systems (Pyro-Chem 551059) ........................................... 21.68 2.82 
. 

 21 23 16 00-0140 EA  PAC-10, Pneumatic Actuating Cylinder, Kitchen Fire Suppression Systems (Pyro-Chem 550104) .................................... 710.24 91.34 
. 

 21 23 16 00-0141 EA  PAC-200, Pneumatic Actuating Cylinder, Kitchen Fire Suppression Systems (Pyro-Chem 550690) .................................. 905.22 116.83 

XXXXXXX 
. 
 21 23 16 00-0142  Circuit Monitors, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0143 EA  24 Volt DC, System Circuit Monitor/Gas Valve Reset Relay, Kitchen Fire Suppression Systems (Pyro-Chem 
550303) .............................................................................................................................................................................. 464.32 59.83 

. 
 21 23 16 00-0144 EA  120 Volt AC, System Circuit Monitor/Gas Valve Reset Relay, Kitchen Fire Suppression Systems (Pyro-Chem 

550302) .............................................................................................................................................................................. 560.22 72.08 

XXXXXXX 
. 
 21 23 16 00-0145  Control Heads, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0146 EA  Mechanical Control Head, No Local Action, Kitchen Fire Suppression Systems (Pyro-Chem 551203) .............................. 512.27 65.96 
. 

 21 23 16 00-0147 EA  Mechanical Control Head With Local Action, Kitchen Fire Suppression Systems (Pyro-Chem 551200) ............................ 534.75 68.97 
. 

 21 23 16 00-0148 EA  24 Volt DC, Electrical Control Head With Local Actuation, Kitchen Fire Suppression Systems (Pyro-Chem 
551201) .............................................................................................................................................................................. 696.46 89.69 

. 
 21 23 16 00-0149 EA  120 Volt AC Electrical Control Head With Local Actuation, Kitchen Fire Suppression Systems (Pyro-Chem 

551202) .............................................................................................................................................................................. 799.07 103.12 
. 

 21 23 16 00-0150 EA Control Head Mounting Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550853) ................................................. 64.90 8.37 

XXXXXXX 
. 
 21 23 16 00-0151  Corner Pulleys/Tees, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0152 EA  Set Screw Type, Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 415670) .................................................. 15.87 1.36 
. 

 21 23 16 00-0153 EA  Compression Type, Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 423250) ............................................. 16.49 1.75 
. 

 21 23 16 00-0154 EA  Tee Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 550166) .................................................................................. 52.04 6.71 
. 

 21 23 16 00-0155 EA  Removal And Replacement Of Screw For Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 550272) .............0.69  

XXXXXXX 
. 
 21 23 16 00-0156  Switches, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0157 EA  SPDT Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550227) .............................................................................. 56.58 7.30 
. 

 21 23 16 00-0158 EA  DPDT Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550237) ............................................................................ 113.31 14.50 
. 

 21 23 16 00-0159 EA  Four Pole Double Throw Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550978) ............................................... 239.79 30.74 

XXXXXXX 
. 
 21 23 16 00-0160  Wire Rope/Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0161 LF 1/16" Diameter Stainless Steel Wire Rope, Kitchen Fire Suppression Systems (Pyro-Chem 15821) .....................................1.21 0.29 
. 

 21 23 16 00-0162 EA Crimps For 1/16" Diameter Stainless Steel Wire Rope, Kitchen Fire Suppression Systems (Pyro-Chem 550122) ................0.78 0.29 
. 

 21 23 16 00-0163 EA  High Temperature Stainless Steel Crimps, Kitchen Fire Suppression Systems (Pyro-Chem 551551) ...................................2.81 0.39 
. 

 21 23 16 00-0164 EA  "S" Hooks, Kitchen Fire Suppression Systems (Pyro-Chem 550121) .....................................................................................0.53  

XXXXXXX 
. 
 21 23 16 00-0165  Replacement Parts, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0166 EA  Wet Valve Rebuilding Kit, Kitchen Fire Suppression Systems (Pyro-Chem 550698) ............................................................ 53.79 7.01 
. 

 21 23 16 00-0167 EA Wet Valve Cap With Schrader Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550831) .......................................... 56.15 7.30 
. 

 21 23 16 00-0168 EA  Wet Spring, Kitchen Fire Suppression Systems (Pyro-Chem 550705) ...................................................................................6.57 0.88 
. 

 21 23 16 00-0169 EA  225 psi, Wet Gage, Kitchen Fire Suppression Systems (Pyro-Chem 551236) ..................................................................... 76.96 9.54 
. 

 21 23 16 00-0170 EA  Wet Valve O-ring, Kitchen Fire Suppression Systems (Pyro-Chem 550716) ........................................................................ 10.81 1.36 
. 

 21 23 16 00-0171 EA  Wet Piston, Kitchen Fire Suppression Systems (Pyro-Chem 550707) .................................................................................. 15.06 1.95 
. 

 21 23 16 00-0172 EA  Wet Piston O-Ring, Kitchen Fire Suppression Systems (Pyro-Chem 550715) .......................................................................6.57 0.88 
. 

 21 23 16 00-0173 EA  Wet Nozzle Cap, Kitchen Fire Suppression Systems (Pyro-Chem 551528) ...........................................................................9.27 1.17 
. 

 21 23 16 00-0174 EA  Wet Nozzle Strainer, Kitchen Fire Suppression Systems (Pyro-Chem 551529) .....................................................................9.07 1.17 
. 

 21 23 16 00-0175 EA  Wet Nozzle Cap O-Ring, Kitchen Fire Suppression Systems (Pyro-Chem 551530) ...............................................................2.60 0.29 
. 

 21 23 16 00-0176 EA  Removal And Replacement Of Teflon Washer For Control Head Actuator, Kitchen Fire Suppression Systems 
(Pyro-Chem 550257) .............................................................................................................................................................4.38  

. 
 21 23 16 00-0177 EA  O-Ring Lubrication, Kitchen Fire Suppression Systems (Pyro-Chem 550063) ..................................................................... 83.90  

. 
 21 23 16 00-0178 EA  3.0 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 551024) ..................................................... 566.36  

. 
 21 23 16 00-0179 EA  4.6 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 550902) ..................................................... 737.76  

. 
 21 23 16 00-0180 EA  6.0 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 550901) ..................................................... 853.38  

XXXXXXX 
. 
 21 23 16 00-0181  Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0182 EA 3/8" Quickseal Adapter, Kitchen Fire Suppression Systems (Pyro-Chem 550857) ............................................................... 26.31 3.31 
. 

 21 23 16 00-0183 EA 1/2" Quickseal Adapter, Kitchen Fire Suppression Systems (Pyro-Chem 550859) ............................................................... 27.27 3.50 
. 

 21 23 16 00-0184 EA  Wet Valve Tool, Kitchen Fire Suppression Systems (Pyro-Chem 550788) ........................................................................... 52.50 6.71 
. 

 21 23 16 00-0185 EA  Recharge Adapter Kit, Kitchen Fire Suppression Systems (Pyro-Chem 551240) ................................................................. 74.28  
. 

 21 23 16 00-0186 EA  3.0 Gallon Of Wet Chemical For Recharge, Kitchen Fire Suppression Systems (Pyro-Chem 551188) .............................. 159.66  

XXXXXXX 
. 
 21 23 16 00-0187  Pull Stations/Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 
. 
. 

 21 23 16 00-0188 EA  Mechanical, Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 551074) ............................................. 106.12 13.72 
. 

 21 23 16 00-0189 EA  Electric, Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 551166) .................................................... 115.83 19.26 
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. 
 21 23 16 00-0190 EA  Trim Ring For Flush Mounting Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 550088) ................... 28.37 3.60 

. 
 21 23 16 00-0191 EA  Glass Rods For Pull Stations, Kitchen Fire Suppression Systems (Pyro-Chem 428661) ....................................................... 4.16 1.26 

XXXXXXX 
. 
 21 23 16 00-0192  Asco Gas Valve Control Panels (21 23 16) 
. 
. 

 21 23 16 00-0193 EA Relay Control Panel For AC Solenoid Valves (Asco 108D90C) ....................................................................................... 1,841.81 214.02 
. 

 21 23 16 00-0194 EA Relay Control Panel For DC Solenoid Valves (Asco 108D10C) ....................................................................................... 1,900.51 214.02 
. 

 21 23 16 00-0195 EA Master Control Station For Relay Control Panel For DC Solenoid Valves (Asco 216C89) ................................................. 610.71 48.64 
. 

 21 23 16 00-0196 EA Emergency Stop Station For Relay Control Panel (Asco 173A19) ...................................................................................... 572.36 48.64 

XXXXXXX 
. 
 21 24  Dry-Chemical Fire-Extinguishing Systems (21 20) 
. 
. 
 21 24 16  Dry-Chemical Fire-Extinguishing Equipment (21 24)
. 
. 
 21 24 16 00-0001  Amerex KP Restaurant Fire Suppression Systems (21 24 16) 

Note: Amerex or equal. 
. 
. 

 21 24 16 00-0002 EA 3.75 Gallon, Charged, Agent Cylinder Assembly With Discharge Valve ............................................................................. 476.23 75.49 
. 

 21 24 16 00-0003 EA 6 Gallon, Charged, Agent Cylinder Assembly With Discharge Valve .................................................................................. 660.06 95.17 
. 

 21 24 16 00-0004 EA  Recharge - KP Liquid Agent (3.75 Gallon) .......................................................................................................................... 156.77  
. 

 21 24 16 00-0005 EA  Recharge - KP Liquid Agent (6 Gallon) ............................................................................................................................... 275.57  
. 

 21 24 16 00-0006 EA 3.75 Gallon, Bracket Assembly Agent Cylinder With Distribution Hose Assembly And Distribution Outlet ......................... 109.73 15.85 
. 

 21 24 16 00-0007 EA 6 Gallon, Bracket Assembly Agent Cylinder .......................................................................................................................... 63.92 9.19 
. 

 21 24 16 00-0008 EA  6 Gallon, 3/4 NPT, Agent Cylinder Discharge Adapter Kit .................................................................................................... 27.72  
. 

 21 24 16 00-0009 EA  6 Gallon, Pneumatic Actuator, Agent Cylinder .................................................................................................................... 109.73 15.85 
. 

 21 24 16 00-0010 EA MRM Actuator (Less N2 Cylinder And Enclosure) .............................................................................................................. 275.57 39.72 
. 

 21 24 16 00-0011 EA  Painted Steel, MRM Enclosure ........................................................................................................................................... 146.86 21.13 
. 

 21 24 16 00-0012 EA  Stainless Steel, MRM Enclosure ......................................................................................................................................... 177.40 21.13 
. 

 21 24 16 00-0013 EA  Stainless Steel, Single Cylinder System Cabinet ................................................................................................................ 437.29 63.06 
. 

 21 24 16 00-0014 EA  N2 - 1/4" x 16" Actuation Hose .............................................................................................................................................. 33.00 4.76 
. 

 21 24 16 00-0015 EA  10 CU. Inch, Nitrogen Cylinder ........................................................................................................................................... 146.87 21.13 
Note: Use For 1-10 Agent Cylinders 

. 
 21 24 16 00-0016 EA  Vent Check ........................................................................................................................................................................... 26.40 3.80 

. 
 21 24 16 00-0017 EA  Detector ................................................................................................................................................................................ 19.79 2.85 

Note: Includes bracket, linkage and conduit fittings. 
. 

 21 24 16 00-0018 EA  280 To 450 Degree F, Fusible Link ......................................................................................................................................... 7.43 1.06 
. 

 21 24 16 00-0019 EA  Test Link ................................................................................................................................................................................. 2.67  
. 

 21 24 16 00-0020 EA  Corner Pulley ........................................................................................................................................................................ 10.23 1.48 
. 

 21 24 16 00-0021 EA  1/16", 500 Foot Spool, Cable .............................................................................................................................................. 165.01 23.77 
. 

 21 24 16 00-0022 EA  Pulley Tee ............................................................................................................................................................................. 74.25 10.67 
. 

 21 24 16 00-0023 EA  Manual Pull Station (Standard) ............................................................................................................................................. 66.00 9.51 
. 

 21 24 16 00-0024 EA  Manual Pull Station, Adapter Kit (Recess Standard Pull Station) .......................................................................................... 30.96 4.43 
. 

 21 24 16 00-0025 EA  Manual Pull Station (Oversized) ............................................................................................................................................ 73.59 10.56 
. 

 21 24 16 00-0026 EA  Conduit Offset ....................................................................................................................................................................... 14.68 2.12 
. 

 21 24 16 00-0027 EA  3/8" Pipe Thread, Seal (Quick-Seal) ..................................................................................................................................... 20.24 2.96 
. 

 21 24 16 00-0028 EA  1/2" Pipe Thread, Seal (Quick-Seal ...................................................................................................................................... 16.50 2.43 
. 

 21 24 16 00-0029 EA  3/8" Pipe Compression Seal ................................................................................................................................................. 27.55 4.01 
. 

 21 24 16 00-0030 EA  1/2" Pipe Compression Seal ................................................................................................................................................. 27.55 4.01 
. 

 21 24 16 00-0031 EA Cap, Nozzle Blow-Off (Standard) ............................................................................................................................................ 8.41 2.75 
. 

 21 24 16 00-0032 EA Cap, Nozzle Blow-Off (High Temperature) ............................................................................................................................ 18.39 2.75 
. 

 21 24 16 00-0033 EA  2 Flow Points, Fryer/Griddle Nozzle ...................................................................................................................................... 33.00 4.76 
. 

 21 24 16 00-0034 EA  1 Flow Point Each,  Appliance, Plenum Nozzle .................................................................................................................... 33.00 4.76 
. 

 21 24 16 00-0035 EA Nozzle - Solid Fuel Charbroiler - 1 To 1-1/2 Flow Points Each ............................................................................................. 33.00 4.76 
. 

 21 24 16 00-0036 EA  1/2 Flow Points Each, Upright Charbroiler Nozzle ................................................................................................................ 33.00 4.76 
. 

 21 24 16 00-0037 EA  2 Flow Points Each, Duct (Only) Nozzle ............................................................................................................................... 33.00 4.76 
. 

 21 24 16 00-0038 EA  2 Flow Points Each, Four Burner Range Nozzle ................................................................................................................... 47.46 6.86 
. 

 21 24 16 00-0039 EA  3/4" Or 1" Mechanical Gas Valve ........................................................................................................................................ 259.17 27.99 
. 

 21 24 16 00-0040 EA  1-1/4" Or 1-1/2" Mechanical Gas Valve ............................................................................................................................... 308.02 40.66 
. 

 21 24 16 00-0041 EA  2" Mechanical Gas Valve .................................................................................................................................................... 382.70 48.06 
. 

 21 24 16 00-0042 EA  Manual Reset Relay (Required With Every Electric Gas Valve) ......................................................................................... 415.82 59.89 
. 

 21 24 16 00-0043 EA SPDT Microswitch With 18" Leads ........................................................................................................................................ 21.89 3.17 
. 

 21 24 16 00-0044 EA  Kit Gas Valve Actuator For Use With ASCO Mechanical Gas Valve .................................................................................... 35.31 5.07 
. 

 21 24 16 00-0045 EA Gas Valve Trip Assembly ...................................................................................................................................................... 74.25 10.67 

XXXXXXX 
. 
 21 24 16 00-0046  Range Guard Fire Suppression Systems (21 24 16) 

Note: Range Guard or equal. 
. 
. 

 21 24 16 00-0047 EA 1-1/4 Gallon Charged Cylinder With Valve .......................................................................................................................... 506.14 81.61 
. 

 21 24 16 00-0048 EA 2-1/2 Gallon Charged Cylinder With Valve .......................................................................................................................... 631.80 101.85 
. 

 21 24 16 00-0049 EA 4 Gallon Charged Cylinder With Valve ................................................................................................................................ 779.99 125.78 
. 

 21 24 16 00-0050 EA 6 Gallon Charged Cylinder With Valve ................................................................................................................................ 926.47 149.32 
. 

 21 24 16 00-0051 EA  Vent Plug .............................................................................................................................................................................. 21.27 3.41 
. 

 21 24 16 00-0052 EA  Discharge Adapter Kit ........................................................................................................................................................... 27.39  
. 

 21 24 16 00-0053 EA  1-1/4 Gallon Wall Bracket ..................................................................................................................................................... 56.34 9.04 
. 

 21 24 16 00-0054 EA  2-1/2 Gallon Wall Bracket ..................................................................................................................................................... 59.62 9.63 
. 

 21 24 16 00-0055 EA  4 Gallon Wall Bracket.......................................................................................................................................................... 112.60 18.20 
. 

 21 24 16 00-0056 EA  6 Gallon Wall Bracket.......................................................................................................................................................... 124.79 20.14 
. 

 21 24 16 00-0057 EA  Mechanical Control Head, No Microswitch.......................................................................................................................... 440.27 71.01 
. 

 21 24 16 00-0058 EA  Mechanical Control Head, 1 Microswitch ............................................................................................................................ 459.33 74.03 
. 

 21 24 16 00-0059 EA Mechanical Control Head, 2 Microswitches ........................................................................................................................ 526.94 84.92 
. 

 21 24 16 00-0060 EA  Tandem Control Head ......................................................................................................................................................... 400.41 64.59 
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. 
 21 24 16 00-0061 EA  Electric Control Head, 120 Volt AC / 24 Volt DC ................................................................................................................. 677.73 109.25 

. 
 21 24 16 00-0062 EA  Mechanical Control Box ...................................................................................................................................................... 301.60 48.64 

. 
 21 24 16 00-0063 EA  Tandem Control Box ........................................................................................................................................................... 301.60 48.64 

. 
 21 24 16 00-0064 EA  Mechanical Control Box Adapter ........................................................................................................................................... 88.40 14.30 

. 
 21 24 16 00-0065 EA A+ Control head With 1 Pressure Operated Actuator ......................................................................................................... 265.66 42.80 

. 
 21 24 16 00-0066 EA  Pressure Operated Actuator ............................................................................................................................................... 109.19 17.61 

. 
 21 24 16 00-0067 EA  BMCS-1 Nitrogen Cylinder .................................................................................................................................................. 176.80 28.50 

. 
 21 24 16 00-0068 EA  BMCS-1 Actuator Assembly ................................................................................................................................................ 180.27 29.08 

. 
 21 24 16 00-0069 EA  BMCS-1 Mounting Bracket .................................................................................................................................................... 44.20 7.10 

. 
 21 24 16 00-0070 EA  BMCS-7 Nitrogen Cylinder .................................................................................................................................................. 510.15 82.20 

. 
 21 24 16 00-0071 EA  BMCS-7 Mounting Bracket .................................................................................................................................................. 109.19 17.61 

. 
 21 24 16 00-0072 EA  BMCS-7 Discharge Adapter Kit ........................................................................................................................................... 109.19 17.61 

. 
 21 24 16 00-0073 EA  Check Valve .......................................................................................................................................................................... 94.02 20.92 

. 
 21 24 16 00-0074 EA  Vent Check For Use With BMCS Systems ............................................................................................................................ 49.40 7.97 

. 
 21 24 16 00-0075 EA Check Valve, (Schrader Flare Fitting) For Pressure Operated Actuator ............................................................................... 21.49 3.47 

. 
 21 24 16 00-0076 EA  Removal And Replacement Of Receiver Gasket For BMCS-Actuator Assembly ....................................................................5.66  

. 
 21 24 16 00-0077 EA  Pneumatic Control Head For Slave Cylinders ..................................................................................................................... 112.66 18.20 

. 
 21 24 16 00-0078 EA Nozzles; ADP, F, R And GRW .............................................................................................................................................. 51.65 8.37 

. 
 21 24 16 00-0079 EA Nozzles; DM And LPF ........................................................................................................................................................... 57.54 9.24 

. 
 21 24 16 00-0080 EA  Swivel Adapter ...................................................................................................................................................................... 36.39 5.84 

. 
 21 24 16 00-0081 EA  Corner Pulley ........................................................................................................................................................................ 15.60 2.53 

. 
 21 24 16 00-0082 LF 1/16" Stainless Steel Cable .....................................................................................................................................................0.74 0.29 

. 
 21 24 16 00-0083 EA  Cable Crimp Sleeve ................................................................................................................................................................0.89 0.29 

. 
 21 24 16 00-0084 EA  "S" Hook ..................................................................................................................................................................................0.67 0.19 

. 
 21 24 16 00-0085 EA  Electrical Metallic Tubing (EMT) Adapter, 1/2" Electrical Metallic Tubing (EMT) x 3/8" NPT ................................................ 53.71 8.66 

. 
 21 24 16 00-0086 EA  Cable Clamp ...........................................................................................................................................................................4.79 0.78 

. 
 21 24 16 00-0087 EA  Nico Sleeves - 1/16" Cable .....................................................................................................................................................0.68 0.19 

. 
 21 24 16 00-0088 EA  3/8" Cable Anchor ................................................................................................................................................................. 56.76 9.14 

. 
 21 24 16 00-0089 EA  1/2" Cable Anchor ................................................................................................................................................................. 56.76 9.14 

. 
 21 24 16 00-0090 EA Mechanical Remote Manual Release (Pull Cable) ................................................................................................................ 91.82 14.79 

. 
 21 24 16 00-0091 EA Tee Pulley, Use For Mechanical Pull And Gas Valve ............................................................................................................ 97.99 15.76 

. 
 21 24 16 00-0092 EA  Surface Remote Manual Release, End-of-line .................................................................................................................... 114.79 18.48 

. 
 21 24 16 00-0093 EA  Surface Remote Manual Release, In line Conservation Kit ................................................................................................... 35.97 5.84 

. 
 21 24 16 00-0094 EA Surface Remote Manual Release, In line And End Of Line ................................................................................................. 150.71 24.22 

. 
 21 24 16 00-0095 EA  Recessed Remote Manual Release, End-of-line................................................................................................................. 114.79 18.48 

. 
 21 24 16 00-0096 EA  Recessed Remote Manual Release, In Line Kit .................................................................................................................. 136.85 22.09 

. 
 21 24 16 00-0097 EA  Pulley Tee, Remote In Line Only ........................................................................................................................................... 24.60 3.99 

. 
 21 24 16 00-0098 EA Fusible Link Housing Kit With 1 - Bracket, 2 - 1/2" Electrical Metallic Tubing (EMT) Connector, 1 - "S" Hook, 8 - 

Cable Crimp Sleeve ............................................................................................................................................................. 27.31 4.38 
. 

 21 24 16 00-0099 EA  Fusible Link 165F To 360F .....................................................................................................................................................8.95 1.46 
. 

 21 24 16 00-0100 EA  Fusible Link 500F .................................................................................................................................................................. 13.82 1.46 
. 

 21 24 16 00-0101 EA Standard Detector With 1 - 360F link, 2 - "S" Hooks, 2 - Crimp Sleeves ............................................................................... 27.31 4.38 
. 

 21 24 16 00-0102 EA Standard Detector Kit With 1 - Large Bracket, 2 - "S" Hooks, 2 - Cable Crimp Sleeve ......................................................... 20.55 4.38 
. 

 21 24 16 00-0103 EA  Quartzoid Link 400 F ........................................................................................................................................................... 147.24 23.74 
. 

 21 24 16 00-0104 EA  Quartzoid Link 500 F ........................................................................................................................................................... 147.24 23.74 
. 

 21 24 16 00-0105 EA SPDT Micro Switch For Use With A Plus Control Box .......................................................................................................... 52.78 8.47 
. 

 21 24 16 00-0106 EA DPDT Micro Switch For Use With A Plus Control Box .......................................................................................................... 91.81 14.79 
. 

 21 24 16 00-0107 EA SPDT Micro Switch For Use With A Mechanical Control Box ............................................................................................... 54.57 8.75 
. 

 21 24 16 00-0108 EA DPDT Micro Switch For Use With A Mechanical Control Box ............................................................................................... 94.57 15.27 
. 

 21 24 16 00-0109 EA SPDT Micro Switch For Use With PRCB .............................................................................................................................. 69.29 11.19 
. 

 21 24 16 00-0110 EA DPDT Micro Switch For Use With PRCB .............................................................................................................................. 99.96 16.05 
. 

 21 24 16 00-0111 EA  Pressure Switch, SPDT (Fire Dept. Tie In) .......................................................................................................................... 292.76 47.18 
. 

 21 24 16 00-0112 EA  Circuit Monitor 12 Or 24 Volt DC ......................................................................................................................................... 131.65 21.21 
. 

 21 24 16 00-0113 EA  Circuit Monitor 120 Volt AC ................................................................................................................................................. 131.65 21.21 
. 

 21 24 16 00-0114 EA  Electric Manual Pull Station .................................................................................................................................................. 96.14 15.46 
. 

 21 24 16 00-0115 EA  6", 24 Volt DC, Motor Bell ..................................................................................................................................................... 53.70 8.66 
. 

 21 24 16 00-0116 EA  10", 115 Volt AC Motor Bell ................................................................................................................................................... 76.23 12.26 
. 

 21 24 16 00-0117 EA  Fuse, 1.2 For ECH ..................................................................................................................................................................6.18 0.97 
. 

 21 24 16 00-0118 EA  Indicator Lamp 12 Or 24 Volt DC .......................................................................................................................................... 27.31 4.38 
. 

 21 24 16 00-0119 EA  Indicator Lamp 120 Volt AC .................................................................................................................................................. 27.31 4.38 
. 

 21 24 16 00-0120 EA  B-10 Manual Station Dual Action, SPDT ............................................................................................................................. 100.47 16.15 
. 

 21 24 16 00-0121 EA  B-11 Manual Station Dual Action, DPDT ............................................................................................................................. 110.87 17.90 
. 

 21 24 16 00-0122 EA  Break Rods For B10/B11 Manual Pull Station ........................................................................................................................3.22 1.26 
. 

 21 24 16 00-0123 EA  Spare Key For B10/B11 Manual Stations .............................................................................................................................. 13.87 2.24 
. 

 21 24 16 00-0124 EA MT-24-LSM-VAR Multitone Signal With 15/75cd Strobe, 24 Volt, Flush Grill ...................................................................... 148.97 24.03 
. 

 21 24 16 00-0125 EA  Suppression Abort Station .................................................................................................................................................. 157.64 25.39 
. 

 21 24 16 00-0126 EA Suppression Abort Station With Surface Mount Back Box .................................................................................................. 183.62 29.58 
. 

 21 24 16 00-0127 EA  Surface Mount Back Box ....................................................................................................................................................... 60.64 9.73 
. 

 21 24 16 00-0128 EA Single Hazard Control Unit, 120 Volt AC IP ..................................................................................................................... 1,125.97 181.23 
. 

 21 24 16 00-0129 EA Single Hazard Control Unit, 240 Volt AC IP ..................................................................................................................... 1,125.97 181.23 
. 

 21 24 16 00-0130 EA 1 Lead Acid Battery; 24 Volt DC, 1.2 A.H. ............................................................................................................................. 93.54 15.08 
. 

 21 24 16 00-0131 EA  Accessory Kit - End-of-line Resistors (10K Ohms, 1/2 W) ......................................................................................................3.65 0.69 
. 

 21 24 16 00-0132 EA  Spare Scorpio Circuit Board ................................................................................................................................................ 814.11  
. 

 21 24 16 00-0133 EA  Extra Scorpio Key ................................................................................................................................................................. 13.87  
. 

 21 24 16 00-0134 EA  Extra Scorpio Manual ..............................................................................................................................................................8.66  
. 

 21 24 16 00-0135 EA  Compression Seal Adapter 3/8" Pipe .................................................................................................................................... 23.55 3.79 
. 

 21 24 16 00-0136 EA  Compression Seal Adapter 1/2" Tubing/ 1/4" Pipe ................................................................................................................ 25.58 4.08 
. 

 21 24 16 00-0137 EA  Compression Seal Adapter 5/8" Tubing/ 3/8" Pipe ................................................................................................................ 30.78 4.96 
. 

 21 24 16 00-0138 EA  Compression Seal Adapter 3/4" Tubing/ 1/2" Pipe ................................................................................................................ 32.91 5.25 
. 

 21 24 16 00-0139 EA  Quik Seal Adapter 3/8" NPT Female ..................................................................................................................................... 25.58 4.08 
. 

 21 24 16 00-0140 EA  Quik Seal Adapter 1/2" NPT Female ..................................................................................................................................... 25.58 4.08 
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. 
 21 24 16 00-0141 EA  Quik Seal Adapter 3/4" NPT Female ..................................................................................................................................... 43.77 7.10 

. 
 21 24 16 00-0142 EA  Quik Seal Adapter 1" NPT Female ........................................................................................................................................ 58.03 9.33 

. 
 21 24 16 00-0143 EA  Quik Patch (Up To 1-1/8" Diameter) ..................................................................................................................................... 25.58 4.08 

. 
 21 24 16 00-0144 EA  1-1/4 Gallon Karbaloy Charge ............................................................................................................................................... 56.93  

. 
 21 24 16 00-0145 EA  2-1/2 Gallon Karbaloy Charge ............................................................................................................................................... 97.86  

. 
 21 24 16 00-0146 EA  4 Gallon Karbaloy Charge ................................................................................................................................................... 147.92  

. 
 21 24 16 00-0147 EA  6 Gallon Karbaloy Charge ................................................................................................................................................... 216.46  

. 
 21 24 16 00-0148 EA  Inlet Flushing Adapter ........................................................................................................................................................... 42.44 6.80 

. 
 21 24 16 00-0149 EA  1/2" Flushing Adapter (Outlet) ............................................................................................................................................... 42.44 6.80 

. 
 21 24 16 00-0150 EA  1/8" Flushing Adapter (Outlet) ............................................................................................................................................... 42.44 6.80 

. 
 21 24 16 00-0151 EA  1/4" Flushing Adapter (Outlet) ............................................................................................................................................... 42.44 6.80 

. 
 21 24 16 00-0152 EA  3/8" Flushing Adapter (Outlet) ............................................................................................................................................... 42.44 6.80 

. 
 21 24 16 00-0153 EA Recharge Adapter (Old Style Cylinder Valve Assembly Only) .............................................................................................. 58.89  

. 
 21 24 16 00-0154 EA  Instruction Label (In Case Of Fire) - MCB ............................................................................................................................... 4.78  

. 
 21 24 16 00-0155 EA  Caution Sign (Turn On Fan) .................................................................................................................................................... 5.66  

. 
 21 24 16 00-0156 EA  Inspection Label (Authorized installers only) ........................................................................................................................... 4.07  

. 
 21 24 16 00-0157 EA  Label, Warning, A+ Control Box .............................................................................................................................................. 3.01  

. 
 21 24 16 00-0158 EA  Wet Chemical System Kits, RG-1.25G Kit; #23315 ............................................................................................................ 744.83 119.94 

. 
 21 24 16 00-0159 EA  Wet Chemical System Kits, RG-2.5G Kit; #23316 .............................................................................................................. 869.56 139.98 

. 
 21 24 16 00-0160 EA  Wet Chemical System Kits, RG-4GS Kit; #23317 ............................................................................................................ 1,082.63 174.32 

. 
 21 24 16 00-0161 EA  Wet Chemical System Kits, RG-4GT Kit; #23318 ............................................................................................................ 1,082.63 174.32 

. 
 21 24 16 00-0162 EA  Wet Chemical System Kits, RG-6G Kit; #23319 .............................................................................................................. 1,361.51 219.17 

. 
 21 24 16 00-0163 EA  Wet Chemical System Kits, RG Mechanical Control HD (MCH) Kit; #23320 ...................................................................... 645.24 103.89 

. 
 21 24 16 00-0164 EA  Wet Chemical System Kits, RG Mechanical Control Box (MCB) Kit; #23321 ..................................................................... 606.27 97.57 

. 
 21 24 16 00-0165 EA  Wet Chemical System Kits, A Plus Control Box Kit; #23322 ............................................................................................... 490.20 78.89 

. 
 21 24 16 00-0166 EA  Wet Chemical System Kits, Valve Rebuild Kit; #23210 ....................................................................................................... 848.75 136.68 

. 
 21 24 16 00-0167 EA  Wet Chemical System Kits, BMCS-1 Package; #23208...................................................................................................... 777.73 125.19 

XXXXXXX 
. 
 21 30  Fire Pumps (21) 
. 
. 
 21 31  Centrifugal Fire Pumps (21 30) 
. 
. 
 21 31 13  Electric-Drive, Centrifugal Fire Pumps (21 31)
. 
. 
 21 31 13 00-0001  Electric-Drive Fire Pumps (21 31 13) 

Note: Includes fire pump, motor, motor starter, alarm panel, automatic transfer switch, and controller. 
. 
. 

 21 31 13 00-0002 EA 20 HP Electric Fire Pump ............................................................................................................................................... 41,912.12 1,658.05 
    For Duplex Pumping System, Add  40,254.08 

. 
 21 31 13 00-0003 EA 30 HP Electric Fire Pump ............................................................................................................................................... 48,883.09 1,865.30 

    For Duplex Pumping System, Add  47,155.96 
. 

 21 31 13 00-0004 EA 40 HP Electric Fire Pump ............................................................................................................................................... 66,625.87 2,072.56 
    For Duplex Pumping System, Add  64,706.84 

. 
 21 31 13 00-0005 EA 50 HP Electric Fire Pump ............................................................................................................................................... 82,060.03 2,249.31 

    For Duplex Pumping System, Add  79,810.72 
. 

 21 31 13 00-0006 EA 75 HP Electric Fire Pump ............................................................................................................................................... 91,610.16 2,453.80 
    For Duplex Pumping System, Add  89,156.36 

XXXXXXX 
. 
 21 31 16  Diesel-Drive, Centrifugal Fire Pumps (21 31)
. 
. 
 21 31 16 00-0001  Diesel-Drive Fire Pumps (21 31 16) 

Note: Pumps shall be stand alone units meeting NFPA-20 specs. Includes fire pump, motor, motor starter, alarm 
panel, and controller. 

. 

. 
 21 31 16 00-0002 EA 30 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 61,588.95 1,840.35 

. 
 21 31 16 00-0003 EA 40 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 69,675.03 2,044.83 

. 
 21 31 16 00-0004 EA 50 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 73,196.75 2,249.31 

. 
 21 31 16 00-0005 EA 75 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 83,308.85 2,453.80 

. 
 21 31 16 00-0006 EA 150 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 88,396.22 2,862.77 

. 
 21 31 16 00-0007 EA 175 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 95,077.66 3,680.70 

. 
 21 31 16 00-0008 EA 200 HP Diesel Driven Fire Pump, NFPA-20 Specific ................................................................................................... 103,192.33 4,089.67 

. 
 21 31 16 00-0009 EA 250 HP Diesel Driven Fire Pump, NFPA-20 Specific ................................................................................................... 117,999.53 4,662.23 

. 
 21 31 16 00-0010 EA 300 HP Diesel Driven Fire Pump, NFPA-20 Specific ................................................................................................... 141,402.18 5,030.29 

. 
 21 31 16 00-0011 EA 350 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 165,924.66 5,725.53 

. 
 21 31 16 00-0012 EA 400 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 197,016.50 6,134.50 

. 
 21 31 16 00-0013 EA 500 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 221,898.19 6,543.47 
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. 
22  Plumbing 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise. 
. 
. 
 22 01  Operation and Maintenance of Plumbing (22) 
. 
. 
 22 01 10  Operation and Maintenance of Plumbing Piping and Pumps (22 01) 

See CSI section 23 01 20 00-0000 for purging of pipes and shutdown. 
. 
. 
 22 01 10 61  Plumbing Piping Repairs (22 01 10)
. 
. 
 22 01 10 61-0001  Pipe Repair Clamps (22 01 10 61) 
. 
. 

 22 01 10 61-0002 EA 1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ...................................................................................... 34.07  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0003 EA 3/4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ...................................................................................... 35.66  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0004 EA 1" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 39.25  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0005 EA 1-1/4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 41.97  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0006 EA 1-1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 45.64  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0007 EA 2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 58.36  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0008 EA 2-1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 75.13  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0009 EA 3" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 87.90  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0010 EA 4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ....................................................................................... 100.93  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0011 EA 1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ..................................................................................... 53.22  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0012 EA 3/4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ..................................................................................... 56.33  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0013 EA 1" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ........................................................................................ 62.38  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0014 EA 1-1/4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt .................................................................................. 68.55  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0015 EA 1-1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt .................................................................................. 75.73  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0016 EA 2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ........................................................................................ 97.95  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0017 EA 2-1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ................................................................................ 120.46  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0018 EA 3" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 138.25  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0019 EA 4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 157.18  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0020 EA 1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ....................................................................................... 75.12  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0021 EA 3/4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ....................................................................................... 78.50  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0022 EA 1" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .......................................................................................... 86.76  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0023 EA 1-1/4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................... 95.18  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0024 EA 1-1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................. 107.51  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0025 EA 2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 132.08  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0026 EA 2-1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................. 157.43  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0027 EA 3" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 190.23  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0028 EA 4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 233.35  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0029 EA 5" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 239.89  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0030 EA 6" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 256.89  
Note: Includes Buna rubber gasket 

XXXXXXX 
. 
 22 01 40  Operation and Maintenance of Plumbing Fixtures (22 01) 
. 
. 
 22 01 40 81  Plumbing Fixtures Replacement (22 01 40)
. 
. 
 22 01 40 81-0001  Fixture And/Or Trim Replacement (22 01 40 81) 

Note: Includes removal of existing item(s) and installation of new item(s). See CSI section 22 42 00 00-0000 for 
faucet replacement installation and demolition prices. 

. 

. 
 22 01 40 81-0002 EA  3/8" To 1/2" Compression Shut-off Valve Replacement With 15" Polybutylene Supply Tube ............................................... 55.36  

. 
 22 01 40 81-0003 EA  3/8" Compression x 1/2" FIP, Braided Stainless Steel, Supply Lines To Sink/Lavatory Replacement .................................. 18.29  

. 
 22 01 40 81-0004 EA  Chrome Supply Lines To Sink/Lavatory Replacement, Pair.................................................................................................. 27.07  
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. 
 22 01 40 81-0005 EA  Single Bowl Sink/Lavatory Drain Line Replacement ............................................................................................................. 37.63  

. 
 22 01 40 81-0006 EA  Double Bowl Sink/Lavatory Drain Line Replacement ............................................................................................................ 58.61  

. 
 22 01 40 81-0007 EA  Shower Head, Polished Chrome, Replacement .................................................................................................................... 39.14  

. 
 22 01 40 81-0008 EA  Shower Arm Replacement .................................................................................................................................................... 34.12  

. 
 22 01 40 81-0009 EA  Shower Head Replacement .................................................................................................................................................. 38.83  

. 
 22 01 40 81-0010 EA  Shower Knob Replacement .................................................................................................................................................. 32.02  

. 
 22 01 40 81-0011 EA Shower and Tub Control Trim Replacement ......................................................................................................................... 93.63  

Note: Excludes balancing valve. 
. 

 22 01 40 81-0012 EA  Sink Basket Strainer Replacement ........................................................................................................................................ 24.15  
. 

 22 01 40 81-0013 EA  1-1/2" Replacement Sink Drain Without Stopper .................................................................................................................. 13.53  
. 

 22 01 40 81-0014 EA  4-1/2" Replacement Sink Drain Without Stopper .................................................................................................................. 14.15  
. 

 22 01 40 81-0015 EA  1-1/2" Replacement Sink Drain With Stopper ....................................................................................................................... 13.53  
. 

 22 01 40 81-0016 EA  1" Sink Rubber Stopper Replacement.....................................................................................................................................8.35  
. 

 22 01 40 81-0017 EA  Sink Tailpiece Extension 1-1/2" x 8" Replacement ................................................................................................................ 23.73  
. 

 22 01 40 81-0018 EA  Sink Trap, Adjustable, 1-1/2" Replacement ........................................................................................................................... 37.82  
. 

 22 01 40 81-0019 EA  Lavatory Pop-Up Rod Replacement ...................................................................................................................................... 24.87  
. 

 22 01 40 81-0020 EA  Lavatory Pop-up Drain Stopper Replacement ....................................................................................................................... 28.22  
. 

 22 01 40 81-0021 EA  Faucet Handle Replacement ................................................................................................................................................. 31.51  
. 

 22 01 40 81-0022 EA  Faucet O-Ring Replacement ................................................................................................................................................. 24.24  
. 

 22 01 40 81-0023 EA 1-1/2" Faucet Hole Cover ...................................................................................................................................................... 16.82  
. 

 22 01 40 81-0024 EA  Toilet Ballcock Replacement ................................................................................................................................................. 35.77  
. 

 22 01 40 81-0025 EA  Toilet Bowl Ring, Flat Wax, Replacement ...............................................................................................................................6.81  
Note: Excludes removal of toilet. 

. 
 22 01 40 81-0026 EA  Toilet Tank Replacement .................................................................................................................................................... 143.93  

. 
 22 01 40 81-0027 EA  10" Toilet Bowl Replacement .............................................................................................................................................. 178.28  

. 
 22 01 40 81-0028 EA  10", Low-Flush Watersaver, Toilet Bowl Replacement ....................................................................................................... 192.55  

. 
 22 01 40 81-0029 EA  12" Toilet Bowl Replacement .............................................................................................................................................. 206.31  

. 
 22 01 40 81-0030 EA  18", Elongated, Toilet Bowl Replacement ........................................................................................................................... 183.08  

. 
 22 01 40 81-0031 EA Toilet Closet Bolt, 5/16" x 3" With Nuts And Washers Replacement ..................................................................................... 21.70  

. 
 22 01 40 81-0032 EA Toilet Flapper With Chain Replacement ................................................................................................................................ 16.55  

. 
 22 01 40 81-0033 EA  Toilet Flush Tank Lever Replacement ................................................................................................................................... 17.67  

. 
 22 01 40 81-0034 EA Elongated Toilet Seat With Lid Replacement ........................................................................................................................ 96.74  

. 
 22 01 40 81-0035 EA Elongated Toilet Seat Without Lid Replacement ................................................................................................................... 80.98  

. 
 22 01 40 81-0036 EA Handicap Toilet Seat Replacement, Complete With Rails .................................................................................................. 142.04  

. 
 22 01 40 81-0037 EA Diverter Tub Spout Replacement .......................................................................................................................................... 47.93  

. 
 22 01 40 81-0038 EA  Tub Spout Replacement ....................................................................................................................................................... 35.07  

. 
 22 01 40 81-0039 EA  2" Tub Stopper, Replacement .................................................................................................................................................9.97  

. 
 22 01 40 81-0040 EA  Tub Waste/Overflow Replacement ........................................................................................................................................ 69.56  

. 
 22 01 40 81-0041 EA Tub Stem Bonnet Assembly Replacement ............................................................................................................................ 35.09  

. 
 22 01 40 81-0042 EA Faucet Bonnet Replacement ................................................................................................................................................. 38.98  

. 
 22 01 40 81-0043 EA  Faucet Diverter Stem Replacement ...................................................................................................................................... 24.36  

. 
 22 01 40 81-0044 EA Faucet Diverter Stem And Bonnet Replacement................................................................................................................... 32.46  

. 
 22 01 40 81-0045 EA  Faucet Spout Replacement ................................................................................................................................................... 37.16  

. 
 22 01 40 81-0046 EA  Faucet Stem Replacement .................................................................................................................................................... 27.18  

. 
 22 01 40 81-0047 EA Plastic, Chrome Plated Drinking Fountain Bubbler Valve With Flexible Bubbler Guard Replacement ................................ 163.36  

. 
 22 01 40 81-0048 EA Brass, Chrome Plated Drinking Fountain Bubbler Valve Replacement ............................................................................... 202.75  

. 
 22 01 40 81-0049 EA Stainless Steel (Lead Free) Drinking Fountain Pushbutton Bubbler Valve Replacement ................................................... 127.14  

XXXXXXX 
. 
 22 05  Common Work Results for Plumbing (22) 
. 
. 
 22 05 13  Common Motor Requirements for Plumbing Equipment (22 05) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. See CSI section 23 05 
13 00-0000 for motor requirements. 

. 

. 
 22 05 16  Expansion Fittings and Loops for Plumbing Piping (22 05) 

See CSI section 23 05 16 00-0000 for expansion fittings and loops. 
. 
. 
 22 05 17  Sleeves and Sleeve Seals for Plumbing Piping (22 05) 

See CSI section 23 05 17 00-0000 for sleeves and sleeve seals. 
. 
. 
 22 05 19  Meters and Gages for Plumbing Piping (22 05) 

See CSI section 23 05 19 00-0000 for gages, 33 19 00 00-0000 for water utility service metering. 
. 
. 
 22 05 23  General-Duty Valves for Plumbing Piping (22 05) 

See CSI section 23 05 23 00-0000 for valves. 
. 
. 
 22 05 23 00-0001  Earthquake-Sensitive Gas Shut-Off Valve (22 05 23) 
. 
. 
 22 05 23 00-0002  0.5 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0003 EA 3/4" Diameter Threaded, 0.5 PSI Earthquake Gas Shutoff Valve ....................................................................................... 156.97 11.62 
. 

 22 05 23 00-0004 EA 1" Diameter Threaded, 0.5 PSI Earthquake Gas Shutoff Valve .......................................................................................... 177.86 13.20 

XXXXXXX 
. 
 22 05 23 00-0005  7 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0006 EA 1-1/4" Diameter Threaded, 7 PSI Earthquake Gas Shutoff Valve ....................................................................................... 207.96 14.05 
. 

 22 05 23 00-0007 EA 1-1/2" Diameter Threaded, 7 PSI Earthquake Gas Shutoff Valve ....................................................................................... 279.92 16.26 

XXXXXXX 
. 
 22 05 23 00-0008  60 PSI Threaded Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0009 EA 3/4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 193.65 11.62 



 

 Plumbing 22

22
 

Common Work Results for Plumbing 22 05
General-Duty Valves for Plumbing Piping 22 05 23

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 22 - 3

. 
 22 05 23 00-0010 EA 1" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................... 203.33 13.20 

. 
 22 05 23 00-0011 EA 1-1/4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 228.33 14.05 

. 
 22 05 23 00-0012 EA 1-1/2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 310.48 16.26 

. 
 22 05 23 00-0013 EA 2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................... 707.31 19.22 

. 
 22 05 23 00-0014 EA 2-1/2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 842.40 25.88 

. 
 22 05 23 00-0015 EA 3" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 1,092.05 30.15 

. 
 22 05 23 00-0016 EA 4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 1,265.46 34.04 

XXXXXXX 
. 
 22 05 23 00-0017  60 PSI Flanged Earthquake Gas Shutoff Valves (22 05 23 00-0001) 
. 
. 

 22 05 23 00-0018 EA 2" Flanged, 60 PSI Earthquake Gas Shutoff Valve ............................................................................................................. 991.09 140.81 
. 

 22 05 23 00-0019 EA 3" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,220.69 165.38 
. 

 22 05 23 00-0020 EA 4" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,722.81 277.24 
. 

 22 05 23 00-0021 EA 6" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 2,805.77 328.10 
. 

 22 05 23 00-0022 EA 8" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 7,550.50 419.24 

XXXXXXX 
. 
 22 05 23 00-0023  Emergency Shut-Off Valve With Fusible Link (22 05 23) 
. 
. 
 22 05 23 00-0024  Threaded, Fusible Brass Gate Valves (Morrison Bros. 939) (22 05 23 00-0023) 

Note: Brass globe/gate valve used to shut off product flow in the event of a fire. Fusible element in the handwheel 
automatically closes the valve when in contact with 165º F. 

. 

. 
 22 05 23 00-0025 EA 1/4" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ................................................................. 66.05 17.01 

    For Work In Restricted Working Space, Add  9.23 
. 

 22 05 23 00-0026 EA 3/8" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ................................................................. 67.70 17.95 
    For Work In Restricted Working Space, Add  9.72 

. 
 22 05 23 00-0027 EA 1/2" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ............................................................... 106.71 17.01 

    For Work In Restricted Working Space, Add  10.22 
. 

 22 05 23 00-0028 EA 3/4" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ............................................................... 207.18 22.92 
    For Work In Restricted Working Space, Add  13.78 

. 
 22 05 23 00-0029 EA 1" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) .................................................................. 512.80 27.78 

    For Work In Restricted Working Space, Add  16.68 

XXXXXXX 
. 
 22 05 23 00-0030  Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 

346-DI) (22 05 23 00-0023) 
Note: Ductile iron body, cap, seat and swing arm. Viton® encapsulated Teflon® o-ring, Teflon® gasket, and 
stainless steel spring. 

. 

. 
 22 05 23 00-0031 EA 1-1/2" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ...................................... 397.05 16.26 

. 
 22 05 23 00-0032 EA 2" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ............................................ 429.64 19.22 

. 
 22 05 23 00-0033 EA 3" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ............................................ 719.83 30.15 

XXXXXXX 
. 
 22 05 23 00-0034  Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-

DI) (22 05 23 00-0023) 
Note: Ductile iron body, cap, seat and swing arm. Viton® encapsulated Teflon® o-ring, Teflon® gasket, and 
stainless steel spring. 

. 

. 
 22 05 23 00-0035 EA 2" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) .............................................. 592.89 140.81 

. 
 22 05 23 00-0036 EA 3" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) .............................................. 954.02 165.38 

. 
 22 05 23 00-0037 EA 4" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ........................................... 2,163.73 277.24 

XXXXXXX 
. 
 22 05 23 00-0038  Regulators, Clay Valve (22 05 23) 
. 
. 

 22 05 23 00-0039 EA 4" Regulator - Clay Valve ................................................................................................................................................. 1,701.90  
. 

 22 05 23 00-0040 EA 8" Regulator - Clay Valve ................................................................................................................................................. 2,310.98  
. 

 22 05 23 00-0041 EA 10" Regulator - Clay Valve ............................................................................................................................................... 3,178.54  
. 

 22 05 23 00-0042 EA 12" Regulator - Clay Valve ............................................................................................................................................... 3,891.67  
. 

 22 05 23 00-0043 EA 18" Regulator - Clay Valve ............................................................................................................................................... 6,613.60  
. 

 22 05 23 00-0044 EA 24" Regulator - Clay Valve ............................................................................................................................................. 10,655.75  

XXXXXXX 
. 
 22 05 29  Hangers and Supports for Plumbing Piping and Equipment (22 05) 

See CSI section 23 05 29 00-0000 for hangers and supports. 
. 
. 
 22 05 33  Heat Tracing for Plumbing Piping (22 05) 

See CSI section 23 83 13 00-0000 for heat tracing cables. 
. 
. 
 22 05 48  Vibration and Seismic Controls for Plumbing Piping and 

Equipment (22 05) 
. 
. 
 22 05 48 13  Vibration Controls for Plumbing Piping and Equipment (22 05 48)

See CSI section 23 05 48 13-0000 for vibration and seismic control. 
. 
. 
 22 05 53  Identification for Plumbing Piping and Equipment (22 05) 

See CSI section 23 05 53 00-0000 for identification. 
. 
. 
 22 05 76  Facility Drainage Piping Cleanouts (22 05) 
. 
. 
 22 05 76 00-0001  Cast Iron Cleanout With Plug And Cover (22 05 76) 

Note: For floor installation. 
. 
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. 
 22 05 76 00-0002  Cast Iron Cleanout With Plug And Round Or Square Cover (22 05 76 00-0001) 
. 
. 

 22 05 76 00-0003 EA 2" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 585.46 56.19 
    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0004 EA 3" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 633.58 70.46 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0005 EA 4" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 790.86 85.14 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0006 EA 5" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............... 1,132.44 95.27 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0007 EA 6" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............... 1,392.57 103.20 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0008  Cast Iron Heavy Duty Cleanout With Plug And Round Cover (22 05 76 00-0001) 
. 
. 

 22 05 76 00-0009 EA 2" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 673.90 56.19 
    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0010 EA 3" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 723.36 70.35 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0011 EA 4" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 880.70 85.14 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0012 EA 5" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,222.34 95.27 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0013 EA 6" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,482.38 103.20 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0014  Wall Cover For Cleanout (22 05 76) 

Note: Cover and screw only. 
. 
. 
 22 05 76 00-0015  Round Access Cover, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0016 EA 4-1/4" Diameter Wall Cover For Cleanout, Screwed ............................................................................................................. 88.56 17.64 
    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 
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. 
 22 05 76 00-0017 EA 5-1/2" Diameter Wall Cover For Cleanout, Screwed ............................................................................................................. 95.60 21.13 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0018 EA 7" Diameter Wall Cover For Cleanout, Screwed ................................................................................................................. 121.94 23.77 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0019 EA 9-1/4" Diameter Wall Cover For Cleanout, Screwed ........................................................................................................... 205.84 26.41 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0020 EA 11-1/4" Diameter Wall Cover For Cleanout, Screwed ......................................................................................................... 309.38 29.05 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

XXXXXXX 
. 
 22 05 76 00-0021  Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0022 EA 7" x 7" Bronze Wall Or Floor Access Cover ........................................................................................................................ 421.36 17.64 
    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0023 EA 9" x 9" Bronze Wall Or Floor Access Cover ........................................................................................................................ 605.47 18.49 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0024 EA 10" x 10" Bronze Wall Or Floor Access Cover .................................................................................................................... 646.92 19.54 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0025 EA 14" x 14" Bronze Wall Or Floor Access Cover .................................................................................................................... 723.70 22.19 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0026  Secured Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0027 EA 6" x 6" Bronze Secured Wall Access Panel ........................................................................................................................ 420.82 17.64 
    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0028 EA 8" x 8" Bronze Secured Wall Access Panel ........................................................................................................................ 604.68 18.49 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0029 EA 10" x 10" Bronze Secured Wall Access Panel .................................................................................................................... 646.06 19.54 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0030 EA 12" x 12" Bronze Secured Wall Access Panel .................................................................................................................... 722.76 22.19 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0031  Secure Square Hinged Access Panel, Bronze Polished Top, Scoriated (22 05 76 

00-0014) 
Note: Cover and screw only. 

. 

. 
 22 05 76 00-0032 EA 6" x 6" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 408.33 17.64 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0033 EA 8" x 8" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 563.62 18.49 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0034 EA 10" x 10" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................... 797.81 19.54 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0035 EA 12" x 12" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................... 965.55 22.19 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0036  Cast Iron Cleanout Tee (22 05 76) 
. 
. 
 22 05 76 00-0037  Cast Iron Cleanout Tee And Round Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 
. 
. 

 22 05 76 00-0038 EA 2" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 426.36 56.19 
    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0039 EA 3" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 487.50 70.35 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0040 EA 4" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 636.15 85.14 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0041 EA 6" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover ............................................................... 1,514.37 103.20 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

XXXXXXX 
. 
 22 05 76 00-0042  Cast Iron Cleanout Tee And Square Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 
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. 

. 
 22 05 76 00-0043 EA 2" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 740.36 56.19 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0044 EA 3" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 801.50 70.35 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0045 EA 4" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 929.31 85.14 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0046 EA 6" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover .......................................................... 1,938.48 103.20 

    For Vandal Proof Screws, Add  18.00 
    For Galvanized Cast Iron Parts, Add  45.00 

XXXXXXX 
. 
 22 05 76 00-0047  Cast Iron Cleanout Tee With Brass Plug (22 05 76 00-0036) 
. 
. 

 22 05 76 00-0048 EA 2" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 349.37 45.94 
. 

 22 05 76 00-0049 EA 3" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 390.56 50.18 
. 

 22 05 76 00-0050 EA 4" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 520.47 66.02 
. 

 22 05 76 00-0051 EA 5" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 781.39 78.17 
. 

 22 05 76 00-0052 EA 6" Cleanout Tee With Cast Bronze Screw Plug ............................................................................................................... 1,330.79 92.42 

XXXXXXX 
. 
 22 05 76 00-0053  Removable Cleanout Plug (22 05 76) 
. 
. 
 22 05 76 00-0054  Threaded Bronze Plugs (22 05 76 00-0053) 
. 
. 

 22 05 76 00-0055 EA 1-1/4", 1-1/2" Or 2" Threaded Bronze Plug ........................................................................................................................... 69.77 13.20 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0056 EA 2-1/2" Threaded Bronze Plug ................................................................................................................................................ 83.69 14.37 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0057 EA 3" Threaded Bronze Plug .................................................................................................................................................... 143.86 15.85 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0058 EA 3-1/2" Threaded Bronze Plug .............................................................................................................................................. 160.96 18.49 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0059 EA 4" Threaded Bronze Plug .................................................................................................................................................... 181.98 21.13 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0060 EA 5" Threaded Bronze Plug .................................................................................................................................................... 256.11 23.77 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0061 EA 6" Threaded Bronze Plug .................................................................................................................................................... 377.44 26.41 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0062 EA 8" Threaded Bronze Plug .................................................................................................................................................... 638.34 29.05 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0063 EA 10" Threaded Bronze Plug .................................................................................................................................................. 918.98 31.69 
    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 05 76 00-0064  Threaded Brass Plugs (22 05 76 00-0053) 
. 
. 

 22 05 76 00-0065 EA 1-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 29.58 13.20 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0066 EA 2" Threaded Brass Plug, Raised Head.................................................................................................................................. 30.13 13.20 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0067 EA 2-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 32.88 14.37 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0068 EA 3" Threaded Brass Plug, Raised Head.................................................................................................................................. 37.24 15.84 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0069 EA 3-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 44.01 18.49 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0070 EA 4" Threaded Brass Plug, Raised Head.................................................................................................................................. 51.79 21.13 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0071 EA 4-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 55.67 22.25 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0072 EA 5" Threaded Brass Plug, Raised Head.................................................................................................................................. 59.89 23.77 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0073 EA 6" Threaded Brass Plug, Raised Head.................................................................................................................................. 78.54 26.41 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0074 EA 1-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 29.15 13.20 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0075 EA 2" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 29.75 13.20 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0076 EA 2-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 34.07 14.37 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0077 EA 3" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 37.42 15.85 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0078 EA 3-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 43.50 18.49 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0079 EA 4" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 50.98 21.13 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0080 EA 5" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 59.44 23.77 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0081 EA 6" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 71.37 26.41 
    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 07  Plumbing Insulation (22) 
. 
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. 
 22 07 16  Plumbing Equipment Insulation (22 07) 
. 
. 
 22 07 16 00-0001  Lavatory Insulation (22 07 16) 
. 
. 

 22 07 16 00-0002 EA  Neoprene Insulation Kit For Under Lavatories .................................................................................................................... 235.26 23.79 

XXXXXXX 
. 
 22 07 19  Plumbing Piping Insulation (22 07) 
. 
. 
 22 07 19 00-0001  Fiberglass Pipe Insulation (22 07 19) 

Note: Includes factory applied All Service Jacket (ASJ), Self Sealing Lap (SSL) longitudinal seam, butt strip seals, 
and adhesive. Excludes insulation for fittings (a location requiring purchase of an insulation fitting or cutting and 
fitting straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve 
or 3 LF for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0002  1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0003 LF  1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 7.92 2.33 
    For Single Layer Of Felt Finish, Add  0.17 
    For Work In Restricted Working Space, Add  1.89 

. 
 22 07 19 00-0004 LF  3/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 8.10 2.33 

    For Single Layer Of Felt Finish, Add  0.19 
    For Work In Restricted Working Space, Add  1.89 

. 
 22 07 19 00-0005 LF  1" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................. 8.60 2.43 

    For Single Layer Of Felt Finish, Add  0.20 
    For Work In Restricted Working Space, Add  2.00 

. 
 22 07 19 00-0006 LF  1-1/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................... 8.93 2.54 

    For Single Layer Of Felt Finish, Add  0.22 
    For Work In Restricted Working Space, Add  2.04 

. 
 22 07 19 00-0007 LF  1-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................... 9.18 2.54 

    For Single Layer Of Felt Finish, Add  0.24 
    For Work In Restricted Working Space, Add  2.08 

. 
 22 07 19 00-0008 LF  2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................. 9.72 2.64 

    For Single Layer Of Felt Finish, Add  0.25 
    For Work In Restricted Working Space, Add  2.19 

. 
 22 07 19 00-0009 LF  2-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 10.21 2.75 

    For Single Layer Of Felt Finish, Add  0.29 
    For Work In Restricted Working Space, Add  2.23 

. 
 22 07 19 00-0010 LF  3" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 10.78 2.85 

    For Single Layer Of Felt Finish, Add  0.33 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 07 19 00-0011 LF  4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 12.28 3.06 

    For Single Layer Of Felt Finish, Add  0.42 
    For Work In Restricted Working Space, Add  2.49 

. 
 22 07 19 00-0012 LF  6" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 14.50 3.60 

    For Single Layer Of Felt Finish, Add  0.51 
    For Work In Restricted Working Space, Add  2.91 

XXXXXXX 
. 
 22 07 19 00-0013  1" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0014 LF 1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 10.62 3.17 
    For Single Layer Of Felt Finish, Add  0.20 
    For Work In Restricted Working Space, Add  2.61 

. 
 22 07 19 00-0015 LF 3/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 10.90 3.17 

    For Single Layer Of Felt Finish, Add  0.23 
    For Work In Restricted Working Space, Add  2.61 

. 
 22 07 19 00-0016 LF 1" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 11.08 3.17 

    For Single Layer Of Felt Finish, Add  0.24 
    For Work In Restricted Working Space, Add  2.65 

. 
 22 07 19 00-0017 LF 1-1/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 11.49 3.27 

    For Single Layer Of Felt Finish, Add  0.27 
    For Work In Restricted Working Space, Add  2.68 

. 
 22 07 19 00-0018 LF 1-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 11.82 3.27 

    For Single Layer Of Felt Finish, Add  0.29 
    For Work In Restricted Working Space, Add  2.72 

. 
 22 07 19 00-0019 LF 2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 12.32 3.39 

    For Single Layer Of Felt Finish, Add  0.32 
    For Work In Restricted Working Space, Add  2.80 

. 
 22 07 19 00-0020 LF 2-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 13.00 3.60 

    For Single Layer Of Felt Finish, Add  0.35 
    For Work In Restricted Working Space, Add  2.91 

. 
 22 07 19 00-0021 LF 3" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 13.68 3.70 

    For Single Layer Of Felt Finish, Add  0.39 
    For Work In Restricted Working Space, Add  2.98 

. 
 22 07 19 00-0022 LF 4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 15.51 3.91 

    For Single Layer Of Felt Finish, Add  0.51 
    For Work In Restricted Working Space, Add  3.21 

. 
 22 07 19 00-0023 LF 6" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 17.96 4.54 

    For Single Layer Of Felt Finish, Add  0.62 
    For Work In Restricted Working Space, Add  3.62 

. 
 22 07 19 00-0024 LF 8" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 22.26 5.08 

    For Single Layer Of Felt Finish, Add  0.88 
    For Work In Restricted Working Space, Add  4.15 
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. 
 22 07 19 00-0025 LF 10" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 26.18 6.03 

    For Single Layer Of Felt Finish, Add  1.03 
    For Work In Restricted Working Space, Add  4.91 

. 
 22 07 19 00-0026 LF 12" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 30.03 6.87 

    For Single Layer Of Felt Finish, Add  1.17 
    For Work In Restricted Working Space, Add  5.66 

. 
 22 07 19 00-0027 LF 14" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 32.47 7.51 

    For Single Layer Of Felt Finish, Add  1.36 
    For Work In Restricted Working Space, Add  5.87 

XXXXXXX 
. 
 22 07 19 00-0028  1-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0029 LF 1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 12.98 3.26 
    For Single Layer Of Felt Finish, Add  0.41 
    For Work In Restricted Working Space, Add  2.72 

. 
 22 07 19 00-0030 LF 3/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 13.15 3.26 

    For Single Layer Of Felt Finish, Add  0.43 
    For Work In Restricted Working Space, Add  2.72 

. 
 22 07 19 00-0031 LF 1" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 13.90 3.46 

    For Single Layer Of Felt Finish, Add  0.45 
    For Work In Restricted Working Space, Add  2.88 

. 
 22 07 19 00-0032 LF 1-1/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 14.41 3.54 

    For Single Layer Of Felt Finish, Add  0.49 
    For Work In Restricted Working Space, Add  2.93 

. 
 22 07 19 00-0033 LF 1-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 14.84 3.60 

    For Single Layer Of Felt Finish, Add  0.51 
    For Work In Restricted Working Space, Add  2.99 

. 
 22 07 19 00-0034 LF 2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 15.83 3.79 

    For Single Layer Of Felt Finish, Add  0.56 
    For Work In Restricted Working Space, Add  3.15 

. 
 22 07 19 00-0035 LF 2-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 16.54 3.85 

    For Single Layer Of Felt Finish, Add  0.62 
    For Work In Restricted Working Space, Add  3.20 

. 
 22 07 19 00-0036 LF 3" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 17.08 3.99 

    For Single Layer Of Felt Finish, Add  0.63 
    For Work In Restricted Working Space, Add  3.31 

. 
 22 07 19 00-0037 LF 4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 18.86 4.31 

    For Single Layer Of Felt Finish, Add  0.73 
    For Work In Restricted Working Space, Add  3.58 

. 
 22 07 19 00-0038 LF 6" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 21.83 5.04 

    For Single Layer Of Felt Finish, Add  0.83 
    For Work In Restricted Working Space, Add  4.18 

. 
 22 07 19 00-0039 LF 8" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 24.60 5.31 

    For Single Layer Of Felt Finish, Add  1.04 
    For Work In Restricted Working Space, Add  4.41 

. 
 22 07 19 00-0040 LF 10" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 30.08 6.36 

    For Single Layer Of Felt Finish, Add  1.31 
    For Work In Restricted Working Space, Add  5.28 

. 
 22 07 19 00-0041 LF 12" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 34.08 7.41 

    For Single Layer Of Felt Finish, Add  1.43 
    For Work In Restricted Working Space, Add  6.15 

. 
 22 07 19 00-0042 LF 14" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 38.19 8.11 

    For Single Layer Of Felt Finish, Add  1.65 
    For Work In Restricted Working Space, Add  6.74 

XXXXXXX 
. 
 22 07 19 00-0043  2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0044 LF  1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 16.10 3.60 
    For Single Layer Of Felt Finish, Add  0.65 
    For Work In Restricted Working Space, Add  2.98 

. 
 22 07 19 00-0045 LF  3/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 16.30 3.60 

    For Single Layer Of Felt Finish, Add  0.67 
    For Work In Restricted Working Space, Add  2.98 

. 
 22 07 19 00-0046 LF  1" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 16.89 3.70 

    For Single Layer Of Felt Finish, Add  0.72 
    For Work In Restricted Working Space, Add  3.02 

. 
 22 07 19 00-0047 LF  1-1/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 17.39 3.70 

    For Single Layer Of Felt Finish, Add  0.75 
    For Work In Restricted Working Space, Add  3.06 

. 
 22 07 19 00-0048 LF  1-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 17.92 3.81 

    For Single Layer Of Felt Finish, Add  0.80 
    For Work In Restricted Working Space, Add  3.10 

. 
 22 07 19 00-0049 LF  2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 18.60 3.91 

    For Single Layer Of Felt Finish, Add  0.83 
    For Work In Restricted Working Space, Add  3.21 

. 
 22 07 19 00-0050 LF  2-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 19.56 4.02 

    For Single Layer Of Felt Finish, Add  0.89 
    For Work In Restricted Working Space, Add  3.32 

. 
 22 07 19 00-0051 LF  3" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 20.61 4.23 

    For Single Layer Of Felt Finish, Add  0.96 
    For Work In Restricted Working Space, Add  3.44 

. 
 22 07 19 00-0052 LF  4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 22.56 4.44 

    For Single Layer Of Felt Finish, Add  1.10 
    For Work In Restricted Working Space, Add  3.62 



 

 Plumbing 22

22
 

Plumbing Insulation 22 07
Plumbing Piping Insulation 22 07 19

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 22 - 9

. 
 22 07 19 00-0053 LF  6" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 26.68 5.21 

    For Single Layer Of Felt Finish, Add  1.28 
    For Work In Restricted Working Space, Add  4.35 

. 
 22 07 19 00-0054 LF  8" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 30.36 5.51 

    For Single Layer Of Felt Finish, Add  1.58 
    For Work In Restricted Working Space, Add  4.59 

. 
 22 07 19 00-0055 LF  10" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 36.33 6.59 

    For Single Layer Of Felt Finish, Add  1.89 
    For Work In Restricted Working Space, Add  5.50 

. 
 22 07 19 00-0056 LF  12" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 41.71 7.90 

    For Single Layer Of Felt Finish, Add  2.08 
    For Work In Restricted Working Space, Add  6.58 

. 
 22 07 19 00-0057 LF  14" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 52.97 8.61 

    For Single Layer Of Felt Finish, Add  2.35 
    For Work In Restricted Working Space, Add  9.18 

. 
 22 07 19 00-0058 LF  16" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 56.07 10.10 

    For Single Layer Of Felt Finish, Add  2.67 
    For Work In Restricted Working Space, Add  9.18 

. 
 22 07 19 00-0059 LF  18" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 62.39 10.61 

    For Single Layer Of Felt Finish, Add  3.18 
    For Work In Restricted Working Space, Add  9.64 

. 
 22 07 19 00-0060 LF  20" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 70.69 12.12 

    For Single Layer Of Felt Finish, Add  3.57 
    For Work In Restricted Working Space, Add  11.02 

. 
 22 07 19 00-0061 LF  24" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 82.02 14.65 

    For Single Layer Of Felt Finish, Add  3.95 
    For Work In Restricted Working Space, Add  13.31 

XXXXXXX 
. 
 22 07 19 00-0062  2-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0063 LF  1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 20.04 4.23 
    For Single Layer Of Felt Finish, Add  0.90 
    For Work In Restricted Working Space, Add  3.44 

. 
 22 07 19 00-0064 LF  3/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 20.34 4.23 

    For Single Layer Of Felt Finish, Add  0.93 
    For Work In Restricted Working Space, Add  3.44 

. 
 22 07 19 00-0065 LF  1" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 21.15 4.23 

    For Single Layer Of Felt Finish, Add  1.00 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 07 19 00-0066 LF  1-1/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 21.77 4.33 

    For Single Layer Of Felt Finish, Add  1.05 
    For Work In Restricted Working Space, Add  3.52 

. 
 22 07 19 00-0067 LF  1-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 22.42 4.33 

    For Single Layer Of Felt Finish, Add  1.11 
    For Work In Restricted Working Space, Add  3.55 

. 
 22 07 19 00-0068 LF  2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 23.35 4.54 

    For Single Layer Of Felt Finish, Add  1.16 
    For Work In Restricted Working Space, Add  3.70 

. 
 22 07 19 00-0069 LF  2-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 24.68 4.65 

    For Single Layer Of Felt Finish, Add  1.25 
    For Work In Restricted Working Space, Add  3.82 

. 
 22 07 19 00-0070 LF  3" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 25.89 4.87 

    For Single Layer Of Felt Finish, Add  1.33 
    For Work In Restricted Working Space, Add  3.96 

. 
 22 07 19 00-0071 LF  4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 28.68 5.08 

    For Single Layer Of Felt Finish, Add  1.55 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 07 19 00-0072 LF  6" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 32.91 5.39 

    For Single Layer Of Felt Finish, Add  1.80 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 07 19 00-0073 LF  8" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 44.22 6.45 

    For Single Layer Of Felt Finish, Add  2.79 
    For Work In Restricted Working Space, Add  5.29 

. 
 22 07 19 00-0074 LF  10" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 52.87 7.41 

    For Single Layer Of Felt Finish, Add  3.42 
    For Work In Restricted Working Space, Add  6.10 

. 
 22 07 19 00-0075 LF  12" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 59.92 9.20 

    For Single Layer Of Felt Finish, Add  3.64 
    For Work In Restricted Working Space, Add  7.58 

. 
 22 07 19 00-0076 LF  14" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 67.84 10.16 

    For Single Layer Of Felt Finish, Add  4.23 
    For Work In Restricted Working Space, Add  8.27 

. 
 22 07 19 00-0077 LF  16" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 79.60 12.90 

    For Single Layer Of Felt Finish, Add  4.66 
    For Work In Restricted Working Space, Add  10.57 

. 
 22 07 19 00-0078 LF  18" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 85.69 13.53 

    For Single Layer Of Felt Finish, Add  5.11 
    For Work In Restricted Working Space, Add  11.10 

. 
 22 07 19 00-0079 LF  20" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 97.22 15.44 

    For Single Layer Of Felt Finish, Add  5.77 
    For Work In Restricted Working Space, Add  12.69 

. 
 22 07 19 00-0080 LF 24" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 114.24 18.65 

    For Single Layer Of Felt Finish, Add  6.63 
    For Work In Restricted Working Space, Add  15.33 

XXXXXXX 
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. 
 22 07 19 00-0081  3" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0082 LF  1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 22.09 4.68 
    For Single Layer Of Felt Finish, Add  0.99 
    For Work In Restricted Working Space, Add  3.81 

. 
 22 07 19 00-0083 LF  3/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 22.41 4.68 

    For Single Layer Of Felt Finish, Add  1.02 
    For Work In Restricted Working Space, Add  3.81 

. 
 22 07 19 00-0084 LF  1" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 23.26 4.72 

    For Single Layer Of Felt Finish, Add  1.10 
    For Work In Restricted Working Space, Add  3.85 

. 
 22 07 19 00-0085 LF  1-1/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 23.92 4.75 

    For Single Layer Of Felt Finish, Add  1.16 
    For Work In Restricted Working Space, Add  3.87 

. 
 22 07 19 00-0086 LF  1-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 24.67 4.80 

    For Single Layer Of Felt Finish, Add  1.22 
    For Work In Restricted Working Space, Add  3.92 

. 
 22 07 19 00-0087 LF  2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 25.63 4.98 

    For Single Layer Of Felt Finish, Add  1.27 
    For Work In Restricted Working Space, Add  4.06 

. 
 22 07 19 00-0088 LF  2-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 27.10 5.15 

    For Single Layer Of Felt Finish, Add  1.38 
    For Work In Restricted Working Space, Add  4.20 

. 
 22 07 19 00-0089 LF  3" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 28.44 5.34 

    For Single Layer Of Felt Finish, Add  1.46 
    For Work In Restricted Working Space, Add  4.35 

. 
 22 07 19 00-0090 LF  4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 31.53 5.63 

    For Single Layer Of Felt Finish, Add  1.70 
    For Work In Restricted Working Space, Add  4.59 

. 
 22 07 19 00-0091 LF  6" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 36.14 6.40 

    For Single Layer Of Felt Finish, Add  1.97 
    For Work In Restricted Working Space, Add  5.21 

. 
 22 07 19 00-0092 LF  8" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 48.57 7.12 

    For Single Layer Of Felt Finish, Add  3.06 
    For Work In Restricted Working Space, Add  5.81 

. 
 22 07 19 00-0093 LF  10" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 58.08 8.22 

    For Single Layer Of Felt Finish, Add  3.75 
    For Work In Restricted Working Space, Add  6.71 

. 
 22 07 19 00-0094 LF  12" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 65.83 10.23 

    For Single Layer Of Felt Finish, Add  3.99 
    For Work In Restricted Working Space, Add  8.34 

. 
 22 07 19 00-0095 LF  14" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 74.52 11.16 

    For Single Layer Of Felt Finish, Add  4.64 
    For Work In Restricted Working Space, Add  9.10 

. 
 22 07 19 00-0096 LF  16" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 87.45 14.27 

    For Single Layer Of Felt Finish, Add  5.11 
    For Work In Restricted Working Space, Add  11.63 

. 
 22 07 19 00-0097 LF  18" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 94.13 14.98 

    For Single Layer Of Felt Finish, Add  5.61 
    For Work In Restricted Working Space, Add  12.21 

. 
 22 07 19 00-0098 LF  20" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 106.83 17.13 

    For Single Layer Of Felt Finish, Add  6.33 
    For Work In Restricted Working Space, Add  13.97 

. 
 22 07 19 00-0099 LF 24" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 125.51 20.68 

    For Single Layer Of Felt Finish, Add  7.28 
    For Work In Restricted Working Space, Add  16.87 

XXXXXXX 
. 
 22 07 19 00-0100  3-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0101 LF  1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 23.80 5.08 
    For Single Layer Of Felt Finish, Add  1.04 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 07 19 00-0102 LF  3/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 24.17 5.08 

    For Single Layer Of Felt Finish, Add  1.08 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 07 19 00-0103 LF  1" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 25.40 5.08 

    For Single Layer Of Felt Finish, Add  1.20 
    For Work In Restricted Working Space, Add  4.20 

. 
 22 07 19 00-0104 LF  1-1/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 26.11 5.18 

    For Single Layer Of Felt Finish, Add  1.26 
    For Work In Restricted Working Space, Add  4.23 

. 
 22 07 19 00-0105 LF  1-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 26.97 5.18 

    For Single Layer Of Felt Finish, Add  1.33 
    For Work In Restricted Working Space, Add  4.28 

. 
 22 07 19 00-0106 LF  2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 27.97 5.39 

    For Single Layer Of Felt Finish, Add  1.39 
    For Work In Restricted Working Space, Add  4.43 

. 
 22 07 19 00-0107 LF  2-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 29.58 5.60 

    For Single Layer Of Felt Finish, Add  1.50 
    For Work In Restricted Working Space, Add  4.58 

. 
 22 07 19 00-0108 LF  3" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 30.94 5.81 

    For Single Layer Of Felt Finish, Add  1.59 
    For Work In Restricted Working Space, Add  4.74 
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. 
 22 07 19 00-0109 LF  4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 34.45 6.14 

    For Single Layer Of Felt Finish, Add  1.86 
    For Work In Restricted Working Space, Add  5.01 

. 
 22 07 19 00-0110 LF  6" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 39.47 6.98 

    For Single Layer Of Felt Finish, Add  2.15 
    For Work In Restricted Working Space, Add  5.69 

. 
 22 07 19 00-0111 LF  8" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 53.03 7.72 

    For Single Layer Of Felt Finish, Add  3.35 
    For Work In Restricted Working Space, Add  6.34 

. 
 22 07 19 00-0112 LF  10" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 63.44 8.89 

    For Single Layer Of Felt Finish, Add  4.10 
    For Work In Restricted Working Space, Add  7.31 

. 
 22 07 19 00-0113 LF  12" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 71.89 11.10 

    For Single Layer Of Felt Finish, Add  4.37 
    For Work In Restricted Working Space, Add  9.09 

. 
 22 07 19 00-0114 LF  14" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 81.42 12.16 

    For Single Layer Of Felt Finish, Add  5.07 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 07 19 00-0115 LF  16" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 95.55 15.44 

    For Single Layer Of Felt Finish, Add  5.59 
    For Work In Restricted Working Space, Add  12.69 

. 
 22 07 19 00-0116 LF  18" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 102.82 16.28 

    For Single Layer Of Felt Finish, Add  6.13 
    For Work In Restricted Working Space, Add  13.32 

. 
 22 07 19 00-0117 LF  20" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 116.71 18.61 

    For Single Layer Of Felt Finish, Add  6.92 
    For Work In Restricted Working Space, Add  15.24 

. 
 22 07 19 00-0118 LF  24" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 137.10 22.42 

    For Single Layer Of Felt Finish, Add  7.96 
    For Work In Restricted Working Space, Add  18.40 

XXXXXXX 
. 
 22 07 19 00-0119  4" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0120 LF  1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 27.00 5.71 
    For Single Layer Of Felt Finish, Add  1.21 
    For Work In Restricted Working Space, Add  4.64 

. 
 22 07 19 00-0121 LF  3/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 27.41 5.71 

    For Single Layer Of Felt Finish, Add  1.26 
    For Work In Restricted Working Space, Add  4.64 

. 
 22 07 19 00-0122 LF  1" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 28.53 5.71 

    For Single Layer Of Felt Finish, Add  1.35 
    For Work In Restricted Working Space, Add  4.72 

. 
 22 07 19 00-0123 LF  1-1/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 29.45 5.81 

    For Single Layer Of Felt Finish, Add  1.42 
    For Work In Restricted Working Space, Add  4.77 

. 
 22 07 19 00-0124 LF  1-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 30.68 6.03 

    For Single Layer Of Felt Finish, Add  1.50 
    For Work In Restricted Working Space, Add  4.92 

. 
 22 07 19 00-0125 LF  2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 31.81 6.24 

    For Single Layer Of Felt Finish, Add  1.56 
    For Work In Restricted Working Space, Add  5.07 

. 
 22 07 19 00-0126 LF  2-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 33.27 6.24 

    For Single Layer Of Felt Finish, Add  1.69 
    For Work In Restricted Working Space, Add  5.15 

. 
 22 07 19 00-0127 LF  3" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 34.95 6.56 

    For Single Layer Of Felt Finish, Add  1.80 
    For Work In Restricted Working Space, Add  5.34 

. 
 22 07 19 00-0128 LF  4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 38.73 6.87 

    For Single Layer Of Felt Finish, Add  2.09 
    For Work In Restricted Working Space, Add  5.64 

. 
 22 07 19 00-0129 LF  6" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 44.40 7.83 

    For Single Layer Of Felt Finish, Add  2.42 
    For Work In Restricted Working Space, Add  6.40 

. 
 22 07 19 00-0130 LF  8" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 59.66 8.46 

    For Single Layer Of Felt Finish, Add  3.77 
    For Work In Restricted Working Space, Add  7.13 

. 
 22 07 19 00-0131 LF  10" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 71.39 10.05 

    For Single Layer Of Felt Finish, Add  4.61 
    For Work In Restricted Working Space, Add  8.24 

. 
 22 07 19 00-0132 LF  12" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 80.91 12.47 

    For Single Layer Of Felt Finish, Add  4.91 
    For Work In Restricted Working Space, Add  10.23 

. 
 22 07 19 00-0133 LF  14" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 91.62 13.64 

    For Single Layer Of Felt Finish, Add  5.71 
    For Work In Restricted Working Space, Add  11.18 

. 
 22 07 19 00-0134 LF  16" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 107.54 17.45 

    For Single Layer Of Felt Finish, Add  6.29 
    For Work In Restricted Working Space, Add  14.29 

. 
 22 07 19 00-0135 LF  18" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 115.62 18.30 

    For Single Layer Of Felt Finish, Add  6.90 
    For Work In Restricted Working Space, Add  14.97 

. 
 22 07 19 00-0136 LF  20" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 129.58 20.94 

    For Single Layer Of Felt Finish, Add  7.61 
    For Work In Restricted Working Space, Add  17.14 
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. 
 22 07 19 00-0137 LF  24" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 154.26 25.27 

    For Single Layer Of Felt Finish, Add  8.95 
    For Work In Restricted Working Space, Add  20.71 

. 
 22 07 19 00-0138 LF 26" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 175.93 29.82 

    For Single Layer Of Felt Finish, Add  9.93 
    For Work In Restricted Working Space, Add  24.40 

. 
 22 07 19 00-0139 LF 28" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 197.97 35.10 

    For Single Layer Of Felt Finish, Add  10.73 
    For Work In Restricted Working Space, Add  28.73 

. 
 22 07 19 00-0140 LF 30" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 222.81 41.45 

    For Single Layer Of Felt Finish, Add  11.48 
    For Work In Restricted Working Space, Add  34.04 

. 
 22 07 19 00-0141 LF 36" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 268.49 52.70 

    For Single Layer Of Felt Finish, Add  13.04 
    For Work In Restricted Working Space, Add  43.28 

. 
 22 07 19 00-0142 LF 42" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 314.18 64.18 

    For Single Layer Of Felt Finish, Add  14.61 
    For Work In Restricted Working Space, Add  52.52 

. 
 22 07 19 00-0143 LF 44" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 337.44 70.53 

    For Single Layer Of Felt Finish, Add  15.17 
    For Work In Restricted Working Space, Add  57.89 

. 
 22 07 19 00-0144 LF 46" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 358.44 75.92 

    For Single Layer Of Felt Finish, Add  15.78 
    For Work In Restricted Working Space, Add  62.45 

XXXXXXX 
. 
 22 07 19 00-0145  4-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0146 LF 1/2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 29.74 6.14 
    For Single Layer Of Felt Finish, Add  1.38 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 07 19 00-0147 LF 3/4" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 30.22 6.14 

    For Single Layer Of Felt Finish, Add  1.43 
    For Work In Restricted Working Space, Add  4.98 

. 
 22 07 19 00-0148 LF 1" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 31.48 6.14 

    For Single Layer Of Felt Finish, Add  1.53 
    For Work In Restricted Working Space, Add  5.07 

. 
 22 07 19 00-0149 LF 1-1/4" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 32.51 6.26 

    For Single Layer Of Felt Finish, Add  1.62 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 07 19 00-0150 LF 1-1/2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 33.86 6.48 

    For Single Layer Of Felt Finish, Add  1.71 
    For Work In Restricted Working Space, Add  5.29 

. 
 22 07 19 00-0151 LF 2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 35.13 6.71 

    For Single Layer Of Felt Finish, Add  1.78 
    For Work In Restricted Working Space, Add  5.45 

. 
 22 07 19 00-0152 LF 2-1/2" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 36.77 6.71 

    For Single Layer Of Felt Finish, Add  1.92 
    For Work In Restricted Working Space, Add  5.54 

. 
 22 07 19 00-0153 LF 3" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 38.65 7.04 

    For Single Layer Of Felt Finish, Add  2.05 
    For Work In Restricted Working Space, Add  5.74 

. 
 22 07 19 00-0154 LF 4" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 42.89 7.39 

    For Single Layer Of Felt Finish, Add  2.38 
    For Work In Restricted Working Space, Add  6.06 

. 
 22 07 19 00-0155 LF 6" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 49.17 8.41 

    For Single Layer Of Felt Finish, Add  2.76 
    For Work In Restricted Working Space, Add  6.87 

. 
 22 07 19 00-0156 LF 8" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 66.39 9.10 

    For Single Layer Of Felt Finish, Add  4.29 
    For Work In Restricted Working Space, Add  7.67 

. 
 22 07 19 00-0157 LF 10" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 79.49 10.80 

    For Single Layer Of Felt Finish, Add  5.25 
    For Work In Restricted Working Space, Add  8.85 

. 
 22 07 19 00-0158 LF 12" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 89.91 13.41 

    For Single Layer Of Felt Finish, Add  5.59 
    For Work In Restricted Working Space, Add  11.00 

. 
 22 07 19 00-0159 LF 14" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 101.90 14.66 

    For Single Layer Of Felt Finish, Add  6.50 
    For Work In Restricted Working Space, Add  12.01 

. 
 22 07 19 00-0160 LF 16" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 119.36 18.76 

    For Single Layer Of Felt Finish, Add  7.16 
    For Work In Restricted Working Space, Add  15.36 

. 
 22 07 19 00-0161 LF 18" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 128.42 19.67 

    For Single Layer Of Felt Finish, Add  7.85 
    For Work In Restricted Working Space, Add  16.10 

. 
 22 07 19 00-0162 LF 20" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 143.83 22.51 

    For Single Layer Of Felt Finish, Add  8.66 
    For Work In Restricted Working Space, Add  18.42 

. 
 22 07 19 00-0163 LF 24" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 171.17 27.16 

    For Single Layer Of Felt Finish, Add  10.18 
    For Work In Restricted Working Space, Add  22.26 

. 
 22 07 19 00-0164 LF 26" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 195.05 32.06 

    For Single Layer Of Felt Finish, Add  11.30 
    For Work In Restricted Working Space, Add  26.23 
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. 
 22 07 19 00-0165 LF 28" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 219.22 37.74 

    For Single Layer Of Felt Finish, Add  12.21 
    For Work In Restricted Working Space, Add  30.89 

. 
 22 07 19 00-0166 LF 30" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 246.37 44.56 

    For Single Layer Of Felt Finish, Add  13.06 
    For Work In Restricted Working Space, Add  36.59 

. 
 22 07 19 00-0167 LF 36" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 296.42 56.65 

    For Single Layer Of Felt Finish, Add  14.84 
    For Work In Restricted Working Space, Add  46.52 

. 
 22 07 19 00-0168 LF 42" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 346.47 69.00 

    For Single Layer Of Felt Finish, Add  16.62 
    For Work In Restricted Working Space, Add  56.46 

. 
 22 07 19 00-0169 LF 44" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 371.80 75.82 

    For Single Layer Of Felt Finish, Add  17.26 
    For Work In Restricted Working Space, Add  62.23 

. 
 22 07 19 00-0170 LF 46" Diameter Pipe, 4-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 394.74 81.61 

    For Single Layer Of Felt Finish, Add  17.95 
    For Work In Restricted Working Space, Add  67.13 

XXXXXXX 
. 
 22 07 19 00-0171  5" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 
. 
. 

 22 07 19 00-0172 LF 1/2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 33.04 6.75 
    For Single Layer Of Felt Finish, Add  1.55 
    For Work In Restricted Working Space, Add  5.48 

. 
 22 07 19 00-0173 LF 3/4" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 33.56 6.75 

    For Single Layer Of Felt Finish, Add  1.61 
    For Work In Restricted Working Space, Add  5.48 

. 
 22 07 19 00-0174 LF 1" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 34.98 6.75 

    For Single Layer Of Felt Finish, Add  1.72 
    For Work In Restricted Working Space, Add  5.57 

. 
 22 07 19 00-0175 LF 1-1/4" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 36.14 6.88 

    For Single Layer Of Felt Finish, Add  1.82 
    For Work In Restricted Working Space, Add  5.64 

. 
 22 07 19 00-0176 LF 1-1/2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 37.67 7.12 

    For Single Layer Of Felt Finish, Add  1.92 
    For Work In Restricted Working Space, Add  5.82 

. 
 22 07 19 00-0177 LF 2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 39.05 7.38 

    For Single Layer Of Felt Finish, Add  2.00 
    For Work In Restricted Working Space, Add  6.00 

. 
 22 07 19 00-0178 LF 2-1/2" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 40.90 7.38 

    For Single Layer Of Felt Finish, Add  2.16 
    For Work In Restricted Working Space, Add  6.09 

. 
 22 07 19 00-0179 LF 3" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 43.00 7.75 

    For Single Layer Of Felt Finish, Add  2.31 
    For Work In Restricted Working Space, Add  6.31 

. 
 22 07 19 00-0180 LF 4" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 47.74 8.13 

    For Single Layer Of Felt Finish, Add  2.68 
    For Work In Restricted Working Space, Add  6.67 

. 
 22 07 19 00-0181 LF 6" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 54.75 9.25 

    For Single Layer Of Felt Finish, Add  3.10 
    For Work In Restricted Working Space, Add  7.56 

. 
 22 07 19 00-0182 LF 8" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 74.04 10.00 

    For Single Layer Of Felt Finish, Add  4.82 
    For Work In Restricted Working Space, Add  8.43 

. 
 22 07 19 00-0183 LF 10" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 88.69 11.88 

    For Single Layer Of Felt Finish, Add  5.90 
    For Work In Restricted Working Space, Add  9.74 

. 
 22 07 19 00-0184 LF 12" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 100.24 14.75 

    For Single Layer Of Felt Finish, Add  6.29 
    For Work In Restricted Working Space, Add  12.10 

. 
 22 07 19 00-0185 LF 14" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 113.64 16.13 

    For Single Layer Of Felt Finish, Add  7.31 
    For Work In Restricted Working Space, Add  13.22 

. 
 22 07 19 00-0186 LF 16" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 132.99 20.63 

    For Single Layer Of Felt Finish, Add  8.05 
    For Work In Restricted Working Space, Add  16.90 

. 
 22 07 19 00-0187 LF 18" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 143.12 21.63 

    For Single Layer Of Felt Finish, Add  8.83 
    For Work In Restricted Working Space, Add  17.71 

. 
 22 07 19 00-0188 LF 20" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 160.28 24.76 

    For Single Layer Of Felt Finish, Add  9.74 
    For Work In Restricted Working Space, Add  20.27 

. 
 22 07 19 00-0189 LF 24" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 190.71 29.88 

    For Single Layer Of Felt Finish, Add  11.46 
    For Work In Restricted Working Space, Add  24.48 

. 
 22 07 19 00-0190 LF 26" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 217.24 35.26 

    For Single Layer Of Felt Finish, Add  12.71 
    For Work In Restricted Working Space, Add  28.85 

. 
 22 07 19 00-0191 LF 28" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 244.05 41.51 

    For Single Layer Of Felt Finish, Add  13.73 
    For Work In Restricted Working Space, Add  33.98 

. 
 22 07 19 00-0192 LF 30" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 274.13 49.02 

    For Single Layer Of Felt Finish, Add  14.70 
    For Work In Restricted Working Space, Add  40.25 
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. 
 22 07 19 00-0193 LF 36" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 329.59 62.32 

    For Single Layer Of Felt Finish, Add  16.70 
    For Work In Restricted Working Space, Add  51.18 

. 
 22 07 19 00-0194 LF 42" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 385.07 75.90 

    For Single Layer Of Felt Finish, Add  18.70 
    For Work In Restricted Working Space, Add  62.11 

. 
 22 07 19 00-0195 LF 44" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 413.09 83.40 

    For Single Layer Of Felt Finish, Add  19.42 
    For Work In Restricted Working Space, Add  68.45 

. 
 22 07 19 00-0196 LF 46" Diameter Pipe, 5" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 438.49 89.77 

    For Single Layer Of Felt Finish, Add  20.20 
    For Work In Restricted Working Space, Add  73.84 

XXXXXXX 
. 
 22 07 19 00-0197  Foamglas Pipe Insulation, Rigid, Closed Cell (22 07 19) 

Note: Includes adhesive. Excludes fittings (a location requiring purchase of an insulation fitting or cutting and fitting 
straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve or 3 LF 
for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0198  1" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0199 LF 1/2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 18.05 5.16 
    For Work In Restricted Working Space, Add  4.69 

. 
 22 07 19 00-0200 LF 3/4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 18.66 5.16 

    For Work In Restricted Working Space, Add  4.69 
. 

 22 07 19 00-0201 LF 1" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 19.51 5.23 
    For Work In Restricted Working Space, Add  4.76 

. 
 22 07 19 00-0202 LF 1-1/4" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 19.94 5.31 

    For Work In Restricted Working Space, Add  4.82 
. 

 22 07 19 00-0203 LF 1-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 20.58 5.38 
    For Work In Restricted Working Space, Add  4.89 

. 
 22 07 19 00-0204 LF 2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 21.82 5.53 

    For Work In Restricted Working Space, Add  5.03 
. 

 22 07 19 00-0205 LF 2-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 23.39 5.76 
    For Work In Restricted Working Space, Add  5.24 

. 
 22 07 19 00-0206 LF 3" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 25.04 5.91 

    For Work In Restricted Working Space, Add  5.37 
. 

 22 07 19 00-0207 LF 4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 28.66 6.36 
    For Work In Restricted Working Space, Add  5.78 

. 
 22 07 19 00-0208 LF 6" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 35.95 7.17 

    For Work In Restricted Working Space, Add  6.52 

XXXXXXX 
. 
 22 07 19 00-0209  1-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0210 LF 1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 21.04 5.72 
    For Work In Restricted Working Space, Add  5.03 

. 
 22 07 19 00-0211 LF 3/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 21.43 5.72 

    For Work In Restricted Working Space, Add  5.03 
. 

 22 07 19 00-0212 LF 1" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 22.05 5.79 
    For Work In Restricted Working Space, Add  5.10 

. 
 22 07 19 00-0213 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 22.55 5.86 

    For Work In Restricted Working Space, Add  5.17 
. 

 22 07 19 00-0214 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 23.02 5.95 
    For Work In Restricted Working Space, Add  5.24 

. 
 22 07 19 00-0215 LF 2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 24.79 6.15 

    For Work In Restricted Working Space, Add  5.41 
. 

 22 07 19 00-0216 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 27.75 6.38 
    For Work In Restricted Working Space, Add  5.61 

. 
 22 07 19 00-0217 LF 3" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 30.37 6.57 

    For Work In Restricted Working Space, Add  5.78 
. 

 22 07 19 00-0218 LF 4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 34.15 6.99 
    For Work In Restricted Working Space, Add  6.15 

. 
 22 07 19 00-0219 LF 6" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 40.04 7.92 

    For Work In Restricted Working Space, Add  6.97 
. 

 22 07 19 00-0220 LF 8" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 44.75 8.83 
    For Work In Restricted Working Space, Add  7.77 

. 
 22 07 19 00-0221 LF 10" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 54.01 10.19 

    For Work In Restricted Working Space, Add  8.96 
. 

 22 07 19 00-0222 LF 12" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 64.40 12.65 
    For Work In Restricted Working Space, Add  11.13 

. 
 22 07 19 00-0223 LF 14" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 71.39 13.31 

    For Work In Restricted Working Space, Add  12.10 
. 

 22 07 19 00-0224 LF  16" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 78.71 14.87 
    For Work In Restricted Working Space, Add  13.52 

. 
 22 07 19 00-0225 LF  18" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 89.62 17.58 

    For Work In Restricted Working Space, Add  15.99 
. 

 22 07 19 00-0226 LF  20" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ......................................................................................................... 100.02 19.47 
    For Work In Restricted Working Space, Add  17.70 

. 
 22 07 19 00-0227 LF  24" Diameter Pipe, 1-1/2" Thick Fiberglass Insulation ........................................................................................................ 123.34 21.57 

    For Work In Restricted Working Space, Add  19.61 

XXXXXXX 
. 
 22 07 19 00-0228  2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
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. 

. 
 22 07 19 00-0229 LF  1/2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 23.48 5.91 

    For Work In Restricted Working Space, Add  5.37 
. 

 22 07 19 00-0230 LF  3/4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 24.09 5.91 
    For Work In Restricted Working Space, Add  5.37 

. 
 22 07 19 00-0231 LF  1" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 24.90 5.97 

    For Work In Restricted Working Space, Add  5.44 
. 

 22 07 19 00-0232 LF  1-1/4" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 26.07 6.06 
    For Work In Restricted Working Space, Add  5.51 

. 
 22 07 19 00-0233 LF  1-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 27.26 6.14 

    For Work In Restricted Working Space, Add  5.57 
. 

 22 07 19 00-0234 LF  2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 30.19 6.36 
    For Work In Restricted Working Space, Add  5.78 

. 
 22 07 19 00-0235 LF  2-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 31.61 6.59 

    For Work In Restricted Working Space, Add  5.98 
. 

 22 07 19 00-0236 LF  3" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 33.77 6.80 
    For Work In Restricted Working Space, Add  6.18 

. 
 22 07 19 00-0237 LF  4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 37.77 7.18 

    For Work In Restricted Working Space, Add  6.53 
. 

 22 07 19 00-0238 LF  6" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 44.93 8.15 
    For Work In Restricted Working Space, Add  7.41 

. 
 22 07 19 00-0239 LF  8" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 50.03 9.10 

    For Work In Restricted Working Space, Add  8.27 
. 

 22 07 19 00-0240 LF  10" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 60.57 10.48 
    For Work In Restricted Working Space, Add  9.53 

. 
 22 07 19 00-0241 LF  12" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 75.05 13.03 

    For Work In Restricted Working Space, Add  11.84 
. 

 22 07 19 00-0242 LF  14" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 80.34 14.23 
    For Work In Restricted Working Space, Add  12.93 

. 
 22 07 19 00-0243 LF  16" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 95.73 18.18 

    For Work In Restricted Working Space, Add  16.52 
. 

 22 07 19 00-0244 LF  18" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 103.97 19.08 
    For Work In Restricted Working Space, Add  17.35 

. 
 22 07 19 00-0245 LF  20" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 115.40 21.81 

    For Work In Restricted Working Space, Add  19.83 
. 

 22 07 19 00-0246 LF  24" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 144.20 26.35 
    For Work In Restricted Working Space, Add  23.96 

XXXXXXX 
. 
 22 07 19 00-0247  2-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0248 LF 1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 28.10 6.41 
    For Work In Restricted Working Space, Add  5.83 

. 
 22 07 19 00-0249 LF 3/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 29.11 6.40 

    For Work In Restricted Working Space, Add  5.82 
. 

 22 07 19 00-0250 LF 1" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 30.46 6.50 
    For Work In Restricted Working Space, Add  5.92 

. 
 22 07 19 00-0251 LF 1-1/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 31.64 6.56 

    For Work In Restricted Working Space, Add  5.96 
. 

 22 07 19 00-0252 LF 1-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 32.83 6.61 
    For Work In Restricted Working Space, Add  6.01 

. 
 22 07 19 00-0253 LF 2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 35.08 6.87 

    For Work In Restricted Working Space, Add  6.26 
. 

 22 07 19 00-0254 LF 2-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 37.22 7.11 
    For Work In Restricted Working Space, Add  6.47 

. 
 22 07 19 00-0255 LF 3" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 40.22 7.36 

    For Work In Restricted Working Space, Add  6.69 
. 

 22 07 19 00-0256 LF 4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 44.81 7.76 
    For Work In Restricted Working Space, Add  7.06 

. 
 22 07 19 00-0257 LF 6" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 53.34 8.83 

    For Work In Restricted Working Space, Add  8.03 
. 

 22 07 19 00-0258 LF 8" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 59.44 9.84 
    For Work In Restricted Working Space, Add  8.95 

. 
 22 07 19 00-0259 LF 10" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 67.88 11.34 

    For Work In Restricted Working Space, Add  10.32 
. 

 22 07 19 00-0260 LF 12" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 84.51 14.11 
    For Work In Restricted Working Space, Add  12.82 

. 
 22 07 19 00-0261 LF 14" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 88.48 15.40 

    For Work In Restricted Working Space, Add  14.00 
. 

 22 07 19 00-0262 LF 16" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 105.14 19.68 
    For Work In Restricted Working Space, Add  17.89 

. 
 22 07 19 00-0263 LF 18" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 113.94 20.66 

    For Work In Restricted Working Space, Add  18.79 
. 

 22 07 19 00-0264 LF 20" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 130.93 23.61 
    For Work In Restricted Working Space, Add  21.47 

. 
 22 07 19 00-0265 LF 24" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 163.43 28.54 

    For Work In Restricted Working Space, Add  25.94 

XXXXXXX 
. 
 22 07 19 00-0266  3" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0267 LF 1/2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 33.46 6.81 
    For Work In Restricted Working Space, Add  6.20 

. 
 22 07 19 00-0268 LF 3/4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 34.07 6.81 

    For Work In Restricted Working Space, Add  6.20 
. 

 22 07 19 00-0269 LF 1" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 35.03 6.92 
    For Work In Restricted Working Space, Add  6.29 
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. 
 22 07 19 00-0270 LF 1-1/4" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 35.79 6.97 

    For Work In Restricted Working Space, Add  6.34 
. 

 22 07 19 00-0271 LF 1-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 36.59 7.03 
    For Work In Restricted Working Space, Add  6.39 

. 
 22 07 19 00-0272 LF 2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 39.20 7.31 

    For Work In Restricted Working Space, Add  6.65 
. 

 22 07 19 00-0273 LF 2-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 41.68 7.57 
    For Work In Restricted Working Space, Add  6.88 

. 
 22 07 19 00-0274 LF 3" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 46.97 7.84 

    For Work In Restricted Working Space, Add  7.12 
. 

 22 07 19 00-0275 LF 4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 53.25 8.26 
    For Work In Restricted Working Space, Add  7.51 

. 
 22 07 19 00-0276 LF 6" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 58.49 9.39 

    For Work In Restricted Working Space, Add  8.54 
. 

 22 07 19 00-0277 LF 8" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 65.99 10.47 
    For Work In Restricted Working Space, Add  9.52 

. 
 22 07 19 00-0278 LF 10" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................. 78.51 12.08 

    For Work In Restricted Working Space, Add  10.97 
. 

 22 07 19 00-0279 LF 12" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................. 91.70 15.00 
    For Work In Restricted Working Space, Add  13.64 

. 
 22 07 19 00-0280 LF 14" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................. 98.34 16.38 

    For Work In Restricted Working Space, Add  14.89 
. 

 22 07 19 00-0281 LF 16" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 118.11 20.94 
    For Work In Restricted Working Space, Add  19.03 

. 
 22 07 19 00-0282 LF 18" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 126.22 21.98 

    For Work In Restricted Working Space, Add  19.99 
. 

 22 07 19 00-0283 LF 20" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 147.59 25.13 
    For Work In Restricted Working Space, Add  22.84 

. 
 22 07 19 00-0284 LF 24" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 180.25 30.36 

    For Work In Restricted Working Space, Add  27.59 

XXXXXXX 
. 
 22 07 19 00-0285  3-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0286 LF 1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 40.32 8.26 
    For Work In Restricted Working Space, Add  7.51 

. 
 22 07 19 00-0287 LF 3/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 41.09 8.26 

    For Work In Restricted Working Space, Add  7.51 
. 

 22 07 19 00-0288 LF 1" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 42.04 8.31 
    For Work In Restricted Working Space, Add  7.56 

. 
 22 07 19 00-0289 LF 1-1/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 42.97 8.36 

    For Work In Restricted Working Space, Add  7.61 
. 

 22 07 19 00-0290 LF 1-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 44.06 8.47 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 07 19 00-0291 LF 2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 48.21 8.77 

    For Work In Restricted Working Space, Add  7.97 
. 

 22 07 19 00-0292 LF 2-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 52.40 9.07 
    For Work In Restricted Working Space, Add  8.25 

. 
 22 07 19 00-0293 LF 3" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 55.25 9.39 

    For Work In Restricted Working Space, Add  8.54 
. 

 22 07 19 00-0294 LF 4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 59.11 9.92 
    For Work In Restricted Working Space, Add  9.02 

. 
 22 07 19 00-0295 LF 6" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 67.97 11.27 

    For Work In Restricted Working Space, Add  10.25 
. 

 22 07 19 00-0296 LF 8" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 77.15 12.55 
    For Work In Restricted Working Space, Add  11.41 

. 
 22 07 19 00-0297 LF 10" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ........................................................................................................... 92.03 14.49 

    For Work In Restricted Working Space, Add  13.17 
. 

 22 07 19 00-0298 LF 12" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 109.17 18.00 
    For Work In Restricted Working Space, Add  16.37 

. 
 22 07 19 00-0299 LF 14" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 114.31 19.66 

    For Work In Restricted Working Space, Add  17.87 
. 

 22 07 19 00-0300 LF 16" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 137.77 25.13 
    For Work In Restricted Working Space, Add  22.84 

. 
 22 07 19 00-0301 LF 18" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 150.84 26.38 

    For Work In Restricted Working Space, Add  23.98 
. 

 22 07 19 00-0302 LF 20" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 171.80 30.17 
    For Work In Restricted Working Space, Add  27.43 

. 
 22 07 19 00-0303 LF 24" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 210.68 36.42 

    For Work In Restricted Working Space, Add  33.12 

XXXXXXX 
. 
 22 07 19 00-0304  4" Thick Foamglas Pipe Insulation (22 07 19 00-0197) 
. 
. 

 22 07 19 00-0305 LF 1/2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 49.14 10.16 
    For Work In Restricted Working Space, Add  9.23 

. 
 22 07 19 00-0306 LF 3/4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 50.14 10.16 

    For Work In Restricted Working Space, Add  9.23 
. 

 22 07 19 00-0307 LF 1" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 51.66 10.32 
    For Work In Restricted Working Space, Add  9.38 

. 
 22 07 19 00-0308 LF 1-1/4" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 53.03 10.45 

    For Work In Restricted Working Space, Add  9.50 
. 

 22 07 19 00-0309 LF 1-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 55.02 10.77 
    For Work In Restricted Working Space, Add  9.79 

. 
 22 07 19 00-0310 LF 2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 59.18 11.10 

    For Work In Restricted Working Space, Add  10.10 
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. 
 22 07 19 00-0311 LF 2-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 62.86 11.28 

    For Work In Restricted Working Space, Add  10.25 
. 

 22 07 19 00-0312 LF 3" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 65.92 11.70 
    For Work In Restricted Working Space, Add  10.63 

. 
 22 07 19 00-0313 LF 4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 72.17 13.04 

    For Work In Restricted Working Space, Add  11.86 
. 

 22 07 19 00-0314 LF 6" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 82.98 14.00 
    For Work In Restricted Working Space, Add  12.73 

. 
 22 07 19 00-0315 LF 8" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 93.38 15.18 

    For Work In Restricted Working Space, Add  13.80 
. 

 22 07 19 00-0316 LF 10" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 107.26 18.04 
    For Work In Restricted Working Space, Add  16.40 

. 
 22 07 19 00-0317 LF 12" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 125.93 22.41 

    For Work In Restricted Working Space, Add  20.37 
. 

 22 07 19 00-0318 LF 14" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 136.99 24.46 
    For Work In Restricted Working Space, Add  22.25 

. 
 22 07 19 00-0319 LF 16" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 163.64 31.28 

    For Work In Restricted Working Space, Add  28.45 
. 

 22 07 19 00-0320 LF 18" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 181.12 32.79 
    For Work In Restricted Working Space, Add  29.81 

. 
 22 07 19 00-0321 LF 20" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 203.38 37.53 

    For Work In Restricted Working Space, Add  34.12 
. 

 22 07 19 00-0322 LF 24" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 256.92 45.34 
    For Work In Restricted Working Space, Add  41.22 

XXXXXXX 
. 
 22 07 19 00-0323  Flexible Polyethylene Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV resistant standard temperature (-90 Degree F To +212 Degree F). For elbow fittings/valves add 1 LF for 
each fitting/valve, for tee fittings add 2 LF for each fitting. 

. 

. 
 22 07 19 00-0324  3/8" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 
. 
. 

 22 07 19 00-0325 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 6.68 3.16 
    For Work In Restricted Working Space, Add  1.90 

. 
 22 07 19 00-0326 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 6.69 3.16 

    For Work In Restricted Working Space, Add  1.91 
. 

 22 07 19 00-0327 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 6.95 3.27 
    For Work In Restricted Working Space, Add  1.97 

. 
 22 07 19 00-0328 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.22 3.39 

    For Work In Restricted Working Space, Add  2.03 
. 

 22 07 19 00-0329 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.45 3.45 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 07 19 00-0330 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 7.73 3.50 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 07 19 00-0331 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 7.84 3.50 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 07 19 00-0332 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.13 3.50 

    For Work In Restricted Working Space, Add  2.12 
. 

 22 07 19 00-0333 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 8.72 3.61 
    For Work In Restricted Working Space, Add  2.18 

. 
 22 07 19 00-0334 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.00 3.67 

    For Work In Restricted Working Space, Add  2.22 

XXXXXXX 
. 
 22 07 19 00-0335  1/2" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 
. 
. 

 22 07 19 00-0336 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.37 3.45 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 07 19 00-0337 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.45 3.45 

    For Work In Restricted Working Space, Add  2.08 
. 

 22 07 19 00-0338 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.57 3.50 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 07 19 00-0339 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.70 3.52 

    For Work In Restricted Working Space, Add  2.12 
. 

 22 07 19 00-0340 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.05 3.61 
    For Work In Restricted Working Space, Add  2.17 

. 
 22 07 19 00-0341 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 8.33 3.67 

    For Work In Restricted Working Space, Add  2.20 
. 

 22 07 19 00-0342 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 8.67 3.72 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 07 19 00-0343 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.06 3.78 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0344 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 9.74 3.89 
    For Work In Restricted Working Space, Add  2.33 

. 
 22 07 19 00-0345 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 10.44 3.94 

    For Work In Restricted Working Space, Add  2.37 
. 

 22 07 19 00-0346 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................... 11.08 4.00 
    For Work In Restricted Working Space, Add  2.40 

. 
 22 07 19 00-0347 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 11.49 4.05 

    For Work In Restricted Working Space, Add  2.43 

XXXXXXX 
. 
 22 07 19 00-0348  3/4" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 
. 
. 

 22 07 19 00-0349 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.18 3.72 
    For Work In Restricted Working Space, Add  2.24 
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. 
 22 07 19 00-0350 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................8.28 3.78 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0351 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................8.76 3.89 
    For Work In Restricted Working Space, Add  2.33 

. 
 22 07 19 00-0352 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................8.98 3.94 

    For Work In Restricted Working Space, Add  2.37 
. 

 22 07 19 00-0353 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................9.56 4.05 
    For Work In Restricted Working Space, Add  2.43 

. 
 22 07 19 00-0354 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................... 10.13 4.11 

    For Work In Restricted Working Space, Add  2.46 
. 

 22 07 19 00-0355 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................... 10.40 4.13 
    For Work In Restricted Working Space, Add  2.48 

. 
 22 07 19 00-0356 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 11.42 4.17 

    For Work In Restricted Working Space, Add  2.50 
. 

 22 07 19 00-0357 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................... 12.86 4.27 
    For Work In Restricted Working Space, Add  2.57 

. 
 22 07 19 00-0358 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 12.97 4.33 

    For Work In Restricted Working Space, Add  2.60 
. 

 22 07 19 00-0359 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ..................... 14.00 4.39 
    For Work In Restricted Working Space, Add  2.63 

. 
 22 07 19 00-0360 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 14.45 4.44 

    For Work In Restricted Working Space, Add  2.67 

XXXXXXX 
. 
 22 07 19 00-0361  1" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0323) 
. 
. 

 22 07 19 00-0362 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................9.25 4.11 
    For Work In Restricted Working Space, Add  2.46 

. 
 22 07 19 00-0363 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................9.47 4.17 

    For Work In Restricted Working Space, Add  2.50 
. 

 22 07 19 00-0364 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 10.13 4.27 
    For Work In Restricted Working Space, Add  2.57 

. 
 22 07 19 00-0365 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 10.35 4.33 

    For Work In Restricted Working Space, Add  2.60 
. 

 22 07 19 00-0366 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 11.33 4.44 
    For Work In Restricted Working Space, Add  2.67 

. 
 22 07 19 00-0367 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................ 11.84 4.55 

    For Work In Restricted Working Space, Add  2.73 
. 

 22 07 19 00-0368 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................ 12.04 4.61 
    For Work In Restricted Working Space, Add  2.76 

. 
 22 07 19 00-0369 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 12.97 4.66 

    For Work In Restricted Working Space, Add  2.80 
. 

 22 07 19 00-0370 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................ 13.65 4.78 
    For Work In Restricted Working Space, Add  2.87 

. 
 22 07 19 00-0371 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 14.23 4.84 

    For Work In Restricted Working Space, Add  2.90 

XXXXXXX 
. 
 22 07 19 00-0372  Flexible Elastomeric Tubing Closed Cell Foam Insulation (22 07 19) 

Note: For elbow fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for each fitting. 
. 
. 
 22 07 19 00-0373  3/8" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 
. 
. 

 22 07 19 00-0374 LF 1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................7.12 3.16 
    For Work In Restricted Working Space, Add  1.90 

. 
 22 07 19 00-0375 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................7.25 3.16 

    For Work In Restricted Working Space, Add  1.91 
. 

 22 07 19 00-0376 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................7.54 3.27 
    For Work In Restricted Working Space, Add  1.97 

. 
 22 07 19 00-0377 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................7.72 3.33 

    For Work In Restricted Working Space, Add  2.00 
. 

 22 07 19 00-0378 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................7.91 3.39 
    For Work In Restricted Working Space, Add  2.03 

. 
 22 07 19 00-0379 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................8.17 3.45 

    For Work In Restricted Working Space, Add  2.06 
. 

 22 07 19 00-0380 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .........................8.40 3.50 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 07 19 00-0381 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .........................8.64 3.50 

    For Work In Restricted Working Space, Add  2.11 
. 

 22 07 19 00-0382 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................8.84 3.50 
    For Work In Restricted Working Space, Add  2.12 

. 
 22 07 19 00-0383 LF 2" I.D. (2-1/8" O.D.)Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................9.05 3.56 

    For Work In Restricted Working Space, Add  2.13 
. 

 22 07 19 00-0384 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...............................9.36 3.61 
    For Work In Restricted Working Space, Add  2.17 

. 
 22 07 19 00-0385 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .........................9.62 3.61 

    For Work In Restricted Working Space, Add  2.18 
. 

 22 07 19 00-0386 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................9.80 3.67 
    For Work In Restricted Working Space, Add  2.20 

. 
 22 07 19 00-0387 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.09 3.67 

    For Work In Restricted Working Space, Add  2.22 
. 

 22 07 19 00-0388 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ....................... 10.68 3.72 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 07 19 00-0389 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 11.37 3.78 

    For Work In Restricted Working Space, Add  2.27 
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. 
 22 07 19 00-0390 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.15 3.80 

    For Work In Restricted Working Space, Add  2.28 

XXXXXXX 
. 
 22 07 19 00-0391  1/2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 
. 
. 

 22 07 19 00-0392 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.07 3.45 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 07 19 00-0393 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.18 3.45 

    For Work In Restricted Working Space, Add  2.08 
. 

 22 07 19 00-0394 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.32 3.50 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 07 19 00-0395 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.51 3.50 

    For Work In Restricted Working Space, Add  2.11 
. 

 22 07 19 00-0396 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.66 3.50 
    For Work In Restricted Working Space, Add  2.12 

. 
 22 07 19 00-0397 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.03 3.61 

    For Work In Restricted Working Space, Add  2.17 
. 

 22 07 19 00-0398 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 9.37 3.67 
    For Work In Restricted Working Space, Add  2.20 

. 
 22 07 19 00-0399 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 9.69 3.72 

    For Work In Restricted Working Space, Add  2.24 
. 

 22 07 19 00-0400 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 10.01 3.76 
    For Work In Restricted Working Space, Add  2.25 

. 
 22 07 19 00-0401 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.27 3.78 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0402 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 11.27 3.84 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 07 19 00-0403 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 11.86 3.89 

    For Work In Restricted Working Space, Add  2.33 
. 

 22 07 19 00-0404 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.32 3.92 
    For Work In Restricted Working Space, Add  2.35 

. 
 22 07 19 00-0405 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 12.69 3.94 

    For Work In Restricted Working Space, Add  2.37 
. 

 22 07 19 00-0406 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.97 3.98 
    For Work In Restricted Working Space, Add  2.38 

. 
 22 07 19 00-0407 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 13.20 4.00 

    For Work In Restricted Working Space, Add  2.40 
. 

 22 07 19 00-0408 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 14.35 4.05 
    For Work In Restricted Working Space, Add  2.43 

. 
 22 07 19 00-0409 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 14.61 4.08 

    For Work In Restricted Working Space, Add  2.45 
. 

 22 07 19 00-0410 LF  5"  I.D. (5-9/16" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 15.73 4.11 
    For Work In Restricted Working Space, Add  2.46 

. 
 22 07 19 00-0411 LF 6" IPS (6-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 17.04 4.22 

    For Work In Restricted Working Space, Add  2.53 
. 

 22 07 19 00-0412 LF 8" IPS (8-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 18.52 4.33 
    For Work In Restricted Working Space, Add  2.60 

XXXXXXX 
. 
 22 07 19 00-0413  3/4" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 
. 
. 

 22 07 19 00-0414 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.35 3.72 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 07 19 00-0415 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.62 3.78 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0416 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.02 3.89 
    For Work In Restricted Working Space, Add  2.33 

. 
 22 07 19 00-0417 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.28 3.92 

    For Work In Restricted Working Space, Add  2.35 
. 

 22 07 19 00-0418 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.38 3.94 
    For Work In Restricted Working Space, Add  2.37 

. 
 22 07 19 00-0419 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.98 4.05 

    For Work In Restricted Working Space, Add  2.43 
. 

 22 07 19 00-0420 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 11.47 4.11 
    For Work In Restricted Working Space, Add  2.46 

. 
 22 07 19 00-0421 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 11.96 4.17 

    For Work In Restricted Working Space, Add  2.50 
. 

 22 07 19 00-0422 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.09 4.17 
    For Work In Restricted Working Space, Add  2.50 

. 
 22 07 19 00-0423 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 12.28 4.20 

    For Work In Restricted Working Space, Add  2.52 
. 

 22 07 19 00-0424 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.87 4.22 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-0425 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 13.17 4.27 

    For Work In Restricted Working Space, Add  2.57 
. 

 22 07 19 00-0426 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 13.84 4.30 
    For Work In Restricted Working Space, Add  2.58 

. 
 22 07 19 00-0427 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 14.31 4.33 

    For Work In Restricted Working Space, Add  2.60 
. 

 22 07 19 00-0428 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 15.02 4.36 
    For Work In Restricted Working Space, Add  2.62 

. 
 22 07 19 00-0429 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 15.29 4.39 

    For Work In Restricted Working Space, Add  2.63 
. 

 22 07 19 00-0430 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 16.35 4.44 
    For Work In Restricted Working Space, Add  2.67 



22
 22 Plumbing 

22 07 Plumbing Insulation 
22 07 19 Plumbing Piping Insulation 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 22 - 20 Monterey County Facilities

. 
 22 07 19 00-0431 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 17.20 4.47 

    For Work In Restricted Working Space, Add  2.68 
. 

 22 07 19 00-0432 LF  5" IPS (5-9/16" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation........................... 18.63 4.49 
    For Work In Restricted Working Space, Add  2.70 

. 
 22 07 19 00-0433 LF  6" IPS (6-5/8" O.D.) Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................... 20.14 4.55 

    For Work In Restricted Working Space, Add  2.73 
. 

 22 07 19 00-0434 LF 8" IPS (8-5/8" O.D.) Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................... 21.96 4.66 
    For Work In Restricted Working Space, Add  2.80 

XXXXXXX 
. 
 22 07 19 00-0435  1" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 
. 
. 

 22 07 19 00-0436 LF 1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 11.00 4.10 
    For Work In Restricted Working Space, Add  2.46 

. 
 22 07 19 00-0437 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 11.34 4.17 

    For Work In Restricted Working Space, Add  2.50 
. 

 22 07 19 00-0438 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 11.77 4.27 
    For Work In Restricted Working Space, Add  2.57 

. 
 22 07 19 00-0439 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 12.14 4.30 

    For Work In Restricted Working Space, Add  2.58 
. 

 22 07 19 00-0440 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 12.48 4.33 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 07 19 00-0441 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 13.04 4.44 

    For Work In Restricted Working Space, Add  2.67 
. 

 22 07 19 00-0442 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 13.92 4.55 
    For Work In Restricted Working Space, Add  2.73 

. 
 22 07 19 00-0443 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 14.36 4.55 

    For Work In Restricted Working Space, Add  2.76 
. 

 22 07 19 00-0444 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 14.96 4.61 
    For Work In Restricted Working Space, Add  2.78 

. 
 22 07 19 00-0445 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 15.19 4.66 

    For Work In Restricted Working Space, Add  2.80 
. 

 22 07 19 00-0446 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 16.50 4.73 
    For Work In Restricted Working Space, Add  2.83 

. 
 22 07 19 00-0447 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 17.52 4.78 

    For Work In Restricted Working Space, Add  2.87 
. 

 22 07 19 00-0448 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 18.82 4.82 
    For Work In Restricted Working Space, Add  2.88 

. 
 22 07 19 00-0449 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 19.19 4.84 

    For Work In Restricted Working Space, Add  2.90 
. 

 22 07 19 00-0450 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 19.87 4.87 
    For Work In Restricted Working Space, Add  2.91 

. 
 22 07 19 00-0451 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 20.21 4.89 

    For Work In Restricted Working Space, Add  2.93 
. 

 22 07 19 00-0452 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 22.69 5.00 
    For Work In Restricted Working Space, Add  3.00 

. 
 22 07 19 00-0453 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 24.36 5.06 

    For Work In Restricted Working Space, Add  3.03 
. 

 22 07 19 00-0454 LF 5" IPS (5-9/16" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 26.85 5.11 
    For Work In Restricted Working Space, Add  3.07 

. 
 22 07 19 00-0455 LF 6" IPS (6-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 29.48 5.22 

    For Work In Restricted Working Space, Add  3.13 

XXXXXXX 
. 
 22 07 19 00-0456  1-1/2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 
. 
. 

 22 07 19 00-0457 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 17.11 4.60 
    For Work In Restricted Working Space, Add  2.76 

. 
 22 07 19 00-0458 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 17.55 4.70 

    For Work In Restricted Working Space, Add  2.82 
. 

 22 07 19 00-0459 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 17.93 4.73 
    For Work In Restricted Working Space, Add  2.84 

. 
 22 07 19 00-0460 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 18.31 4.77 

    For Work In Restricted Working Space, Add  2.85 
. 

 22 07 19 00-0461 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 18.84 4.88 
    For Work In Restricted Working Space, Add  2.92 

. 
 22 07 19 00-0462 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 19.69 5.06 

    For Work In Restricted Working Space, Add  3.03 
. 

 22 07 19 00-0463 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 20.92 4.98 
    For Work In Restricted Working Space, Add  3.06 

. 
 22 07 19 00-0464 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 21.97 5.10 

    For Work In Restricted Working Space, Add  3.09 
. 

 22 07 19 00-0465 LF 2" I.D. (2-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 22.63 5.22 
    For Work In Restricted Working Space, Add  3.13 

. 
 22 07 19 00-0466 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 24.67 5.29 

    For Work In Restricted Working Space, Add  3.17 
. 

 22 07 19 00-0467 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 26.61 5.35 
    For Work In Restricted Working Space, Add  3.20 

. 
 22 07 19 00-0468 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 27.52 5.37 

    For Work In Restricted Working Space, Add  3.22 
. 

 22 07 19 00-0469 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 28.42 5.38 
    For Work In Restricted Working Space, Add  3.23 

. 
 22 07 19 00-0470 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 29.49 5.41 

    For Work In Restricted Working Space, Add  3.25 
. 

 22 07 19 00-0471 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 30.16 5.43 
    For Work In Restricted Working Space, Add  3.26 
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. 
 22 07 19 00-0472 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 33.78 5.63 

    For Work In Restricted Working Space, Add  3.37 
. 

 22 07 19 00-0473 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 35.71 5.72 
    For Work In Restricted Working Space, Add  3.43 

. 
 22 07 19 00-0474 LF 5" IPS  (5-9/16" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 40.42 5.80 

    For Work In Restricted Working Space, Add  3.48 
. 

 22 07 19 00-0475 LF 6" IPS  (6-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 45.10 5.98 
    For Work In Restricted Working Space, Add  3.59 

XXXXXXX 
. 
 22 07 19 00-0476  2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0372) 
. 
. 

 22 07 19 00-0477 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 25.07 5.08 
    For Work In Restricted Working Space, Add  3.05 

. 
 22 07 19 00-0478 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 26.07 5.15 

    For Work In Restricted Working Space, Add  3.11 
. 

 22 07 19 00-0479 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 27.83 5.19 
    For Work In Restricted Working Space, Add  3.12 

. 
 22 07 19 00-0480 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 28.43 5.23 

    For Work In Restricted Working Space, Add  3.13 
. 

 22 07 19 00-0481 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 29.90 5.34 
    For Work In Restricted Working Space, Add  3.20 

. 
 22 07 19 00-0482 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 31.69 5.59 

    For Work In Restricted Working Space, Add  3.35 
. 

 22 07 19 00-0483 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 32.77 5.46 
    For Work In Restricted Working Space, Add  3.38 

. 
 22 07 19 00-0484 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 34.68 5.64 

    For Work In Restricted Working Space, Add  3.44 
. 

 22 07 19 00-0485 LF 2" I.D. (2-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 36.51 5.83 
    For Work In Restricted Working Space, Add  3.51 

. 
 22 07 19 00-0486 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 37.73 5.91 

    For Work In Restricted Working Space, Add  3.54 
. 

 22 07 19 00-0487 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 40.26 5.98 
    For Work In Restricted Working Space, Add  3.57 

. 
 22 07 19 00-0488 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 40.56 5.99 

    For Work In Restricted Working Space, Add  3.59 
. 

 22 07 19 00-0489 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 42.93 6.00 
    For Work In Restricted Working Space, Add  3.61 

. 
 22 07 19 00-0490 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 44.58 6.03 

    For Work In Restricted Working Space, Add  3.62 
. 

 22 07 19 00-0491 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 46.33 6.06 
    For Work In Restricted Working Space, Add  3.63 

. 
 22 07 19 00-0492 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 52.13 6.35 

    For Work In Restricted Working Space, Add  3.79 
. 

 22 07 19 00-0493 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 55.50 6.47 
    For Work In Restricted Working Space, Add  3.88 

. 
 22 07 19 00-0494 LF 5" IPS  (5-9/16" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 56.50 6.60 

    For Work In Restricted Working Space, Add  3.96 
. 

 22 07 19 00-0495 LF 6" IPS  (6-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 63.50 6.86 
    For Work In Restricted Working Space, Add  4.11 

XXXXXXX 
. 
 22 07 19 00-0496  Flexible Polyolefin Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV stabilized, work temperature (-110 degree F to +210 degree F) 0 water vapor transmission. For elbow 
fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for each fitting. 

. 

. 
 22 07 19 00-0497  3/8" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0496) 
. 
. 

 22 07 19 00-0498 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 6.83 3.16 
    For Work In Restricted Working Space, Add  1.90 

. 
 22 07 19 00-0499 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 6.91 3.16 

    For Work In Restricted Working Space, Add  1.91 
. 

 22 07 19 00-0500 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.16 3.27 
    For Work In Restricted Working Space, Add  1.97 

. 
 22 07 19 00-0501 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.47 3.39 

    For Work In Restricted Working Space, Add  2.03 
. 

 22 07 19 00-0502 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.66 3.45 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 07 19 00-0503 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 8.01 3.50 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 07 19 00-0504 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 8.26 3.50 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 07 19 00-0505 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.45 3.61 

    For Work In Restricted Working Space, Add  2.12 
. 

 22 07 19 00-0506 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 9.28 3.61 
    For Work In Restricted Working Space, Add  2.18 

. 
 22 07 19 00-0507 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.03 3.67 

    For Work In Restricted Working Space, Add  2.22 
. 

 22 07 19 00-0508 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 11.91 3.78 
    For Work In Restricted Working Space, Add  2.27 

XXXXXXX 
. 
 22 07 19 00-0509  1/2" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0496) 
. 
. 

 22 07 19 00-0510 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.64 3.45 
    For Work In Restricted Working Space, Add  2.06 
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. 
 22 07 19 00-0511 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................7.71 3.45 

    For Work In Restricted Working Space, Add  2.08 
. 

 22 07 19 00-0512 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................7.87 3.50 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 07 19 00-0513 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................8.08 3.50 

    For Work In Restricted Working Space, Add  2.12 
. 

 22 07 19 00-0514 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................8.34 3.61 
    For Work In Restricted Working Space, Add  2.17 

. 
 22 07 19 00-0515 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................8.71 3.67 

    For Work In Restricted Working Space, Add  2.20 
. 

 22 07 19 00-0516 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................9.13 3.72 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 07 19 00-0517 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................9.52 3.78 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0518 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................... 10.41 3.89 
    For Work In Restricted Working Space, Add  2.33 

. 
 22 07 19 00-0519 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 11.20 3.94 

    For Work In Restricted Working Space, Add  2.37 
. 

 22 07 19 00-0520 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 12.69 4.05 
    For Work In Restricted Working Space, Add  2.43 

XXXXXXX 
. 
 22 07 19 00-0521  3/4" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0496) 
. 
. 

 22 07 19 00-0522 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................8.59 3.72 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 07 19 00-0523 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................8.87 3.78 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0524 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................9.22 3.89 
    For Work In Restricted Working Space, Add  2.33 

. 
 22 07 19 00-0525 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ..................................9.77 3.94 

    For Work In Restricted Working Space, Add  2.37 
. 

 22 07 19 00-0526 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.28 4.05 
    For Work In Restricted Working Space, Add  2.43 

. 
 22 07 19 00-0527 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................... 11.14 4.11 

    For Work In Restricted Working Space, Add  2.46 
. 

 22 07 19 00-0528 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................... 11.71 4.11 
    For Work In Restricted Working Space, Add  2.48 

. 
 22 07 19 00-0529 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 12.35 4.17 

    For Work In Restricted Working Space, Add  2.50 
. 

 22 07 19 00-0530 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .......................... 13.60 4.27 
    For Work In Restricted Working Space, Add  2.57 

. 
 22 07 19 00-0531 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 14.74 4.33 

    For Work In Restricted Working Space, Add  2.60 
. 

 22 07 19 00-0532 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 16.91 4.44 
    For Work In Restricted Working Space, Add  2.67 

XXXXXXX 
. 
 22 07 19 00-0533  1" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0496) 
. 
. 

 22 07 19 00-0534 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 10.20 4.11 
    For Work In Restricted Working Space, Add  2.46 

. 
 22 07 19 00-0535 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 10.36 4.17 

    For Work In Restricted Working Space, Add  2.50 
. 

 22 07 19 00-0536 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 10.72 4.27 
    For Work In Restricted Working Space, Add  2.57 

. 
 22 07 19 00-0537 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 11.50 4.33 

    For Work In Restricted Working Space, Add  2.60 
. 

 22 07 19 00-0538 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 12.15 4.44 
    For Work In Restricted Working Space, Add  2.67 

. 
 22 07 19 00-0539 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................. 12.82 4.55 

    For Work In Restricted Working Space, Add  2.73 
. 

 22 07 19 00-0540 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................. 13.46 4.55 
    For Work In Restricted Working Space, Add  2.76 

. 
 22 07 19 00-0541 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 14.90 4.66 

    For Work In Restricted Working Space, Add  2.80 
. 

 22 07 19 00-0542 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................. 16.81 4.78 
    For Work In Restricted Working Space, Add  2.87 

. 
 22 07 19 00-0543 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 18.18 4.84 

    For Work In Restricted Working Space, Add  2.90 

XXXXXXX 
. 
 22 07 19 00-0544  Flexible Elastomeric Unicellular Insulation (22 07 19) 

Note: For refrigeration piping. For elbow fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for 
each fitting. 

. 

. 
 22 07 19 00-0545 LF 1/2" Pipe, (5/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ..................................7.71 3.50 

    For Work In Restricted Working Space, Add  2.10 
    For 3/8" Thick Covering, Deduct  -0.67 
    For 3/4" Thick Covering, Add  1.23 
    For 1" Thick Covering, Add  2.36 

. 
 22 07 19 00-0546 LF 3/4" Pipe, (7/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ..................................7.88 3.50 

    For Work In Restricted Working Space, Add  2.12 
    For 3/8" Thick Covering, Deduct  -0.70 
    For 3/4" Thick Covering, Add  1.33 
    For 1" Thick Covering, Add  2.53 
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. 
 22 07 19 00-0547 LF 1" Pipe, (1-1/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover .................................. 8.12 3.61 

    For Work In Restricted Working Space, Add  2.17 
    For 3/8" Thick Covering, Deduct  -0.73 
    For 3/4" Thick Covering, Add  1.40 
    For 1" Thick Covering, Add  2.66 

. 
 22 07 19 00-0548 LF 1-1/4" Pipe, (1-3/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ........................... 8.45 3.67 

    For Work In Restricted Working Space, Add  2.20 
    For 3/8" Thick Covering, Deduct  -0.79 
    For 3/4" Thick Covering, Add  1.58 
    For 1" Thick Covering, Add  2.99 

. 
 22 07 19 00-0549 LF 1-1/2" Pipe, (1-5/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ........................... 8.79 3.72 

    For Work In Restricted Working Space, Add  2.24 
    For 3/8" Thick Covering, Deduct  -0.86 
    For 3/4" Thick Covering, Add  1.75 
    For 1" Thick Covering, Add  3.30 

. 
 22 07 19 00-0550 LF 2" Pipe, (2-1/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover .................................. 9.13 3.78 

    For Work In Restricted Working Space, Add  2.27 
    For 3/8" Thick Covering, Deduct  -0.92 
    For 3/4" Thick Covering, Add  1.94 
    For 1" Thick Covering, Add  3.64 

. 
 22 07 19 00-0551 LF 2-1/2" Pipe, (2-5/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ........................... 9.91 3.89 

    For Work In Restricted Working Space, Add  2.33 
    For 3/8" Thick Covering, Deduct  -1.08 
    For 3/4" Thick Covering, Add  2.38 
    For 1" Thick Covering, Add  4.44 

. 
 22 07 19 00-0552 LF 3" Pipe, (3-1/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ................................ 10.55 3.94 

    For Work In Restricted Working Space, Add  2.37 
    For 3/8" Thick Covering, Deduct  -1.22 
    For 3/4" Thick Covering, Add  2.78 
    For 1" Thick Covering, Add  5.17 

. 
 22 07 19 00-0553 LF 3-1/2" Pipe, (3-5/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ......................... 11.17 4.00 

    For Work In Restricted Working Space, Add  2.40 
    For 3/8" Thick Covering, Deduct  -1.35 
    For 3/4" Thick Covering, Add  3.18 
    For 1" Thick Covering, Add  5.89 

. 
 22 07 19 00-0554 LF 4" Pipe, (4-1/8" Outside Diameter Pipe), 1/2" Thick Insulation, Flexible Elastomeric Unicellular Cover ................................ 11.81 4.05 

    For Work In Restricted Working Space, Add  2.43 
    For 3/8" Thick Covering, Deduct  -1.49 
    For 3/4" Thick Covering, Add  3.59 
    For 1" Thick Covering, Add  6.62 

XXXXXXX 
. 
 22 07 19 00-0555  Insulation Foam Rubber (22 07 19) 
. 
. 
 22 07 19 00-0556  Covering 4x6 Sheet (22 07 19 00-0555) 
. 
. 

 22 07 19 00-0557 SF  1" Thick Foam Rubber Sheet Insulation ................................................................................................................................ 19.71 7.51 

XXXXXXX 
. 
 22 07 19 00-0558  Insulation Protective Jacketing (22 07 19) 

Note: Jacketing only and to be added to insulation prices when required. 
. 
. 
 22 07 19 00-0559  Aluminum Insulation Protective Jacketing With Bands (22 07 19 00-0558) 
. 
. 
 22 07 19 00-0560  Aluminum Roll, Insulation Protective Jacketing With Bands (22 07 19 00-0559) 
. 
. 

 22 07 19 00-0561 SF 0.006" Aluminum Insulation Jacket With Bands .................................................................................................................... 15.80 6.77 
. 

 22 07 19 00-0562 SF 0.010" Aluminum Insulation Jacket With Bands .................................................................................................................... 16.04 6.77 
. 

 22 07 19 00-0563 SF 0.016" Aluminum Insulation Jacket With Bands .................................................................................................................... 16.26 6.77 
. 

 22 07 19 00-0564 SF 0.020" Aluminum Insulation Jacket With Bands .................................................................................................................... 16.47 6.77 
. 

 22 07 19 00-0565 SF 0.024" Aluminum Insulation Jacket With Bands .................................................................................................................... 16.66 6.77 

XXXXXXX 
. 
 22 07 19 00-0566  16 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0559) 
. 
. 

 22 07 19 00-0567 LF 1/2" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 8.05 1.92 
    For Stucco Embossed, Add  0.00 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0568 LF 3/4" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 8.34 1.96 

    For Stucco Embossed, Add  0.00 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0569 LF 1" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................... 8.64 2.02 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0570 LF 1-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................... 8.94 2.07 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0571 LF 1-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................... 9.16 2.10 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0572 LF 1-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................... 9.40 2.13 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0573 LF 2" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................... 9.68 2.17 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 
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. 
 22 07 19 00-0574 LF 2-1/4" ID, 0.016" Aluminum Insulation Jacketing .....................................................................................................................9.98 2.22 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0575 LF 2-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 10.29 2.26 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0576 LF 2-3/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 10.55 2.30 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0577 LF 3" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 10.87 2.35 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0578 LF 3-1/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 11.18 2.41 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0579 LF 3-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 11.51 2.46 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0580 LF 3-3/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 11.81 2.50 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0581 LF 4" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 12.16 2.56 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0582 LF 4-1/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 12.52 2.63 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0583 LF 4-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 12.91 2.69 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0584 LF 4-3/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 13.21 2.75 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0585 LF 5" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 13.61 2.82 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0586 LF 5-1/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 14.04 2.90 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0587 LF 5-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 14.39 2.96 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0588 LF 5-3/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 14.85 3.04 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0589 LF 6" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 15.32 3.13 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0590 LF 6-1/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 15.62 3.18 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0591 LF 6-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 15.92 3.22 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0592 LF 7" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 16.42 3.30 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0593 LF 7-1/4" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 16.84 3.39 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0594 LF 7-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 17.17 3.44 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0595 LF 8" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 17.62 3.50 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0596 LF 8-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 18.07 3.56 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0597 LF 9" ID, 0.016" Aluminum Insulation Jacketing ......................................................................................................................... 18.66 3.65 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0598 LF 9-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................... 19.13 3.71 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0599 LF 10" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 19.61 3.78 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0600 LF 10-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................. 20.10 3.85 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0601 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 20.75 3.95 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 
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. 
 22 07 19 00-0602 LF 11-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 21.28 4.03 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0603 LF 12" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 21.80 4.11 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0604 LF 12-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 22.52 4.23 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0605 LF 13" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 22.91 4.27 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0606 LF 14" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 23.52 4.31 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0607 LF 15" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 24.31 4.40 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0608 LF 16" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 24.94 4.45 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0609 LF 17" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 25.77 4.54 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0610 LF 18" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 26.25 4.59 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0611 LF 19" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 27.24 4.70 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0612 LF 20" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 27.89 4.76 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0613 LF 21" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 28.77 4.87 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0614 LF 22" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 29.43 4.92 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0615 LF 23" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 30.33 5.04 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0616 LF 24" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 31.00 5.10 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

XXXXXXX 
. 
 22 07 19 00-0617  20 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0559) 
. 
. 

 22 07 19 00-0618 LF 1/2" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 8.92 2.12 
    For Stucco Embossed, Add  0.00 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0619 LF 3/4" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 9.25 2.17 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0620 LF 1" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................... 9.61 2.22 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0621 LF 1-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................... 9.95 2.27 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0622 LF 1-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 10.22 2.31 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0623 LF 1-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 10.50 2.34 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0624 LF 2" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 10.82 2.39 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0625 LF 2-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 11.16 2.44 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0626 LF 2-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 11.52 2.49 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0627 LF 2-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 11.83 2.53 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0628 LF 3" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 12.20 2.59 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0629 LF 3-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 12.57 2.64 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 
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. 
 22 07 19 00-0630 LF 3-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 12.96 2.70 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0631 LF 3-3/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 13.28 2.75 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0632 LF 4" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 13.68 2.82 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0633 LF 4-1/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 14.11 2.89 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0634 LF 4-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 14.55 2.96 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0635 LF 4-3/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 14.92 3.02 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0636 LF 5" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 15.37 3.10 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0637 LF 5-1/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 15.86 3.18 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0638 LF 5-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 16.27 3.25 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0639 LF 5-3/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 16.79 3.35 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0640 LF 6" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 17.32 3.45 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0641 LF 6-1/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 17.67 3.50 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0642 LF 6-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 18.02 3.56 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0643 LF 7" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 18.61 3.64 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0644 LF 7-1/4" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 19.10 3.72 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0645 LF 7-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 19.47 3.78 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0646 LF 8" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 20.02 3.85 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0647 LF 8-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 20.53 3.91 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0648 LF 9" ID, 0.020" Aluminum Insulation Jacketing ......................................................................................................................... 21.20 4.01 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0649 LF 9-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................... 21.77 4.08 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0650 LF 10" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 22.34 4.15 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0651 LF 10-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................. 22.92 4.23 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0652 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 23.66 4.35 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0653 LF 11-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................. 24.28 4.43 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0654 LF 12" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 24.91 4.51 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0655 LF 12-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................. 25.72 4.65 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0656 LF 13" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 26.19 4.70 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0657 LF 14" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 26.94 4.75 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 
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. 
 22 07 19 00-0658 LF 15" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 27.89 4.85 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0659 LF 16" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 28.65 4.90 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0660 LF 17" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 29.62 5.01 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0661 LF 18" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 30.21 5.06 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0662 LF 19" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 31.39 5.17 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0663 LF 20" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 32.19 5.23 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0664 LF 21" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 33.22 5.35 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0665 LF 22" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 34.02 5.41 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0666 LF 23" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 35.10 5.54 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0667 LF 24" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 35.91 5.60 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.34 

XXXXXXX 
. 
 22 07 19 00-0668  24 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0559) 
. 
. 

 22 07 19 00-0669 LF 1/2" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 9.78 2.31 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.01 

. 
 22 07 19 00-0670 LF 3/4" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 10.16 2.36 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0671 LF 1" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 10.55 2.42 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0672 LF 1-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 10.94 2.48 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0673 LF 1-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 11.27 2.51 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0674 LF 1-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 11.58 2.55 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0675 LF 2" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 11.94 2.60 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0676 LF 2-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 12.33 2.66 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0677 LF 2-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 12.74 2.71 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0678 LF 2-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 13.08 2.76 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0679 LF 3" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 13.50 2.82 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0680 LF 3-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 13.93 2.88 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0681 LF 3-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 14.36 2.95 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0682 LF 3-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 14.73 3.00 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0683 LF 4" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 15.18 3.07 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0684 LF 4-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 15.66 3.15 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0685 LF 4-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 16.16 3.23 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 
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. 
 22 07 19 00-0686 LF 4-3/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 16.58 3.29 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0687 LF 5" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 17.09 3.39 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0688 LF 5-1/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 17.62 3.48 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0689 LF 5-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 18.09 3.55 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0690 LF 5-3/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 18.68 3.65 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0691 LF 6" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 19.28 3.76 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0692 LF 6-1/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 19.66 3.82 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0693 LF 6-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 20.06 3.88 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0694 LF 7" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 20.73 3.97 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0695 LF 7-1/4" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 21.27 4.06 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0696 LF 7-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 21.70 4.13 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0697 LF 8" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 22.32 4.20 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0698 LF 8-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 22.91 4.26 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0699 LF 9" ID, 0.024" Aluminum Insulation Jacketing ......................................................................................................................... 23.68 4.37 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0700 LF 9-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................... 24.34 4.45 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0701 LF 10" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 24.98 4.53 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0702 LF 10-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................. 25.64 4.61 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0703 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 26.48 4.75 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0704 LF 11-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................. 27.19 4.84 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0705 LF 12" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 27.89 4.93 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0706 LF 12-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................. 28.81 5.08 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0707 LF 13" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 29.34 5.13 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0708 LF 14" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 30.23 5.18 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0709 LF 15" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 31.32 5.29 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0710 LF 16" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 32.21 5.34 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0711 LF 17" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 33.33 5.46 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0712 LF 18" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 34.02 5.52 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0713 LF 19" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 35.39 5.64 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 
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. 
 22 07 19 00-0714 LF 20" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 36.31 5.70 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.34 

. 
 22 07 19 00-0715 LF 21" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 37.49 5.83 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.35 

. 
 22 07 19 00-0716 LF 22" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 38.42 5.90 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

. 
 22 07 19 00-0717 LF 23" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 39.66 6.05 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.39 

. 
 22 07 19 00-0718 LF 24" ID, 0.024" Aluminum Insulation Jacketing ....................................................................................................................... 40.60 6.12 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.40 

XXXXXXX 
. 
 22 07 19 00-0719  32 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0559) 
. 
. 

 22 07 19 00-0720 LF 1/2" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 10.97 2.56 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0721 LF 3/4" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 11.43 2.62 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0722 LF 1" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 11.89 2.68 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0723 LF 1-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 12.37 2.74 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0724 LF 1-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 12.76 2.78 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0725 LF 1-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 13.14 2.83 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0726 LF 2" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 13.60 2.88 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0727 LF 2-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 14.06 2.94 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0728 LF 2-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 14.56 3.01 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0729 LF 2-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 14.98 3.05 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0730 LF 3" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 15.49 3.12 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0731 LF 3-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 16.00 3.19 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0732 LF 3-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 16.51 3.27 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0733 LF 3-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 16.96 3.32 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0734 LF 4" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 17.51 3.41 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0735 LF 4-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 18.06 3.50 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0736 LF 4-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 18.67 3.59 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0737 LF 4-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 19.17 3.66 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0738 LF 5" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 19.78 3.75 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0739 LF 5-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 20.42 3.85 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0740 LF 5-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 20.96 3.93 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0741 LF 5-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 21.65 4.05 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 
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. 
 22 07 19 00-0742 LF 6" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 22.34 4.17 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0743 LF 6-1/4" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 22.82 4.23 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0744 LF 6-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 23.30 4.29 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0745 LF 7" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 24.12 4.39 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0746 LF 7-1/4" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 24.76 4.50 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0747 LF 7-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 25.28 4.57 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0748 LF 8" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 26.02 4.65 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0749 LF 8-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 26.76 4.73 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0750 LF 9" ID, 0.032" Aluminum Insulation Jacketing ......................................................................................................................... 27.69 4.85 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0751 LF 9-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................... 28.50 4.94 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0752 LF 10" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 29.29 5.03 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0753 LF 10-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................. 30.09 5.12 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0754 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 31.11 5.26 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0755 LF 11-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................. 31.97 5.36 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0756 LF 12" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 32.82 5.46 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0757 LF 12-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................. 33.92 5.62 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0758 LF 13" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 34.59 5.68 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0759 LF 14" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 35.73 5.74 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0760 LF 15" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 37.09 5.86 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.34 

. 
 22 07 19 00-0761 LF 16" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 38.24 5.92 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.36 

. 
 22 07 19 00-0762 LF 17" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 39.62 6.05 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.39 

. 
 22 07 19 00-0763 LF 18" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 40.49 6.12 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.40 

. 
 22 07 19 00-0764 LF 19" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 42.22 6.25 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.43 

. 
 22 07 19 00-0765 LF 20" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 43.40 6.32 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.45 

. 
 22 07 19 00-0766 LF 21" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 44.86 6.47 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.48 

. 
 22 07 19 00-0767 LF 22" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 46.05 6.54 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.50 

. 
 22 07 19 00-0768 LF 23" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 47.58 6.70 

    For Stucco Embossed, Add  0.21 
    For Corrugated, Add  0.52 

. 
 22 07 19 00-0769 LF 24" ID, 0.032" Aluminum Insulation Jacketing ....................................................................................................................... 48.78 6.78 

    For Stucco Embossed, Add  0.22 
    For Corrugated, Add  0.54 

XXXXXXX 
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. 
 22 07 19 00-0770  40 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0559) 
. 
. 

 22 07 19 00-0771 LF 1/2" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 12.70 2.94 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0772 LF 3/4" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 13.25 3.01 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0773 LF 1" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 13.80 3.08 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0774 LF 1-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 14.38 3.15 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0775 LF 1-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 14.85 3.20 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0776 LF 1-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 15.32 3.25 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0777 LF 2" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 15.85 3.31 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0778 LF 2-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 16.41 3.39 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0779 LF 2-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 17.01 3.46 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0780 LF 2-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 17.52 3.52 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0781 LF 3" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 18.14 3.60 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0782 LF 3-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 18.74 3.68 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0783 LF 3-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 19.36 3.76 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0784 LF 3-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 19.89 3.83 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0785 LF 4" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 20.55 3.92 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0786 LF 4-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 21.21 4.02 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0787 LF 4-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 21.92 4.12 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0788 LF 4-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 22.53 4.20 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0789 LF 5" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 23.26 4.31 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0790 LF 5-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 24.00 4.43 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0791 LF 5-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 24.66 4.52 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0792 LF 5-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 25.48 4.65 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0793 LF 6" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 26.30 4.80 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0794 LF 6-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 26.88 4.87 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0795 LF 6-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 27.44 4.94 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0796 LF 7" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 28.42 5.06 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0797 LF 7-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 29.19 5.18 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 
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. 
 22 07 19 00-0798 LF 7-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 29.80 5.26 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0799 LF 8" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 30.71 5.35 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0800 LF 8-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 31.61 5.44 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0801 LF 9" ID, 0.040" Aluminum Insulation Jacketing ......................................................................................................................... 32.73 5.58 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0802 LF 9-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................... 33.70 5.67 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0803 LF 10" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 34.65 5.77 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0804 LF 10-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................. 35.64 5.88 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0805 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 36.84 6.05 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0806 LF 11-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................. 37.88 6.17 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0807 LF 12" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 38.91 6.29 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.34 

. 
 22 07 19 00-0808 LF 12-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................. 40.22 6.47 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.36 

. 
 22 07 19 00-0809 LF 13" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 41.04 6.54 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

. 
 22 07 19 00-0810 LF 14" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 42.44 6.60 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.40 

. 
 22 07 19 00-0811 LF 15" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 44.09 6.74 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.43 

. 
 22 07 19 00-0812 LF 16" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 45.50 6.81 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.46 

. 
 22 07 19 00-0813 LF 17" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 47.20 6.96 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.48 

. 
 22 07 19 00-0814 LF 18" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 48.25 7.03 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.50 

. 
 22 07 19 00-0815 LF 19" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 50.38 7.19 

    For Stucco Embossed, Add  0.22 
    For Corrugated, Add  0.54 

. 
 22 07 19 00-0816 LF 20" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 51.83 7.27 

    For Stucco Embossed, Add  0.23 
    For Corrugated, Add  0.57 

. 
 22 07 19 00-0817 LF 21" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 53.60 7.44 

    For Stucco Embossed, Add  0.24 
    For Corrugated, Add  0.60 

. 
 22 07 19 00-0818 LF 22" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 55.05 7.53 

    For Stucco Embossed, Add  0.25 
    For Corrugated, Add  0.62 

. 
 22 07 19 00-0819 LF 23" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 56.91 7.71 

    For Stucco Embossed, Add  0.26 
    For Corrugated, Add  0.65 

. 
 22 07 19 00-0820 LF 24" ID, 0.040" Aluminum Insulation Jacketing ....................................................................................................................... 58.37 7.80 

    For Stucco Embossed, Add  0.27 
    For Corrugated, Add  0.68 

XXXXXXX 
. 
 22 07 19 00-0821  Aluminum Insulation Protective Jacketing For Fittings (22 07 19 00-0559) 
. 
. 

 22 07 19 00-0822 EA 1-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 17.55 3.02 
. 

 22 07 19 00-0823 EA 1-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 18.00 3.13 
. 

 22 07 19 00-0824 EA 2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 19.90 3.25 
. 

 22 07 19 00-0825 EA 2-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 20.10 3.30 
. 

 22 07 19 00-0826 EA 2-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 20.31 3.36 
. 

 22 07 19 00-0827 EA 2-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 20.63 3.44 
. 

 22 07 19 00-0828 EA 3" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 21.56 3.53 
. 

 22 07 19 00-0829 EA 3-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 21.92 3.62 
. 

 22 07 19 00-0830 EA 3-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 23.53 3.68 
. 

 22 07 19 00-0831 EA 3-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 24.02 3.75 
. 

 22 07 19 00-0832 EA 4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 24.84 3.85 
. 

 22 07 19 00-0833 EA 4-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 25.40 3.92 
. 

 22 07 19 00-0834 EA 4-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 25.69 3.99 
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. 
 22 07 19 00-0835 EA 4-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 26.00 4.07 

. 
 22 07 19 00-0836 EA 5" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 27.55 4.15 

. 
 22 07 19 00-0837 EA 5-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 29.57 4.23 

. 
 22 07 19 00-0838 EA 5-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 33.20 4.36 

. 
 22 07 19 00-0839 EA 5-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 33.57 4.45 

. 
 22 07 19 00-0840 EA 6" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 31.84 4.59 

. 
 22 07 19 00-0841 EA 6-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 32.25 4.70 

. 
 22 07 19 00-0842 EA 6-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 35.64 4.87 

. 
 22 07 19 00-0843 EA 7" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 39.56 4.98 

. 
 22 07 19 00-0844 EA 7-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 39.79 5.04 

. 
 22 07 19 00-0845 EA 7-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 49.28 5.10 

. 
 22 07 19 00-0846 EA 8" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 42.18 5.16 

. 
 22 07 19 00-0847 EA 8-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 60.97 5.29 

. 
 22 07 19 00-0848 EA 9" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 61.51 5.42 

. 
 22 07 19 00-0849 EA 9-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................ 51.26 5.49 

. 
 22 07 19 00-0850 EA 10" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ................................................................................................ 51.55 5.56 

. 
 22 07 19 00-0851 EA 10-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 52.48 5.64 

. 
 22 07 19 00-0852 EA 11" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ................................................................................................ 52.78 5.71 

. 
 22 07 19 00-0853 EA 11-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 57.52 5.87 

. 
 22 07 19 00-0854 EA 12" ID,  Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................... 57.85 5.95 

. 
 22 07 19 00-0855 EA 12-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 85.07 6.13 

. 
 22 07 19 00-0856 EA 13" ID,  Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................... 85.43 6.22 

. 
 22 07 19 00-0857 EA 14" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 106.83 6.41 

. 
 22 07 19 00-0858 EA 15" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 111.33 6.61 

. 
 22 07 19 00-0859 EA 16" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 119.45 6.71 

. 
 22 07 19 00-0860 EA 2-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 19.11 3.36 

. 
 22 07 19 00-0861 EA 2-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 19.43 3.44 

. 
 22 07 19 00-0862 EA 3" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 20.52 3.53 

. 
 22 07 19 00-0863 EA 3-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 20.88 3.62 

. 
 22 07 19 00-0864 EA 3-1/2" ID Aluminum 45 Degree Elbow Insulation Jacketing .................................................................................................. 22.03 3.68 

. 
 22 07 19 00-0865 EA 3-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 22.29 3.75 

. 
 22 07 19 00-0866 EA 4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 22.82 3.85 

. 
 22 07 19 00-0867 EA 4-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 24.16 3.92 

. 
 22 07 19 00-0868 EA 4-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 24.45 3.99 

. 
 22 07 19 00-0869 EA 4-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 24.76 4.07 

. 
 22 07 19 00-0870 EA 5" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 26.55 4.15 

. 
 22 07 19 00-0871 EA 5-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 26.89 4.23 

. 
 22 07 19 00-0872 EA 5-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 27.90 4.36 

. 
 22 07 19 00-0873 EA 6" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 28.85 4.59 

. 
 22 07 19 00-0874 EA 6-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 33.89 4.87 

. 
 22 07 19 00-0875 EA 7" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 34.35 4.98 

. 
 22 07 19 00-0876 EA 7-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 34.96 5.10 

. 
 22 07 19 00-0877 EA 8" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 35.21 5.16 

. 
 22 07 19 00-0878 EA 8-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 39.28 5.29 

. 
 22 07 19 00-0879 EA 9" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 39.82 5.42 

. 
 22 07 19 00-0880 EA 9-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 47.14 5.49 

. 
 22 07 19 00-0881 EA 10" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 47.43 5.56 

. 
 22 07 19 00-0882 EA 10-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ............................................................................................... 46.10 5.64 

. 
 22 07 19 00-0883 EA 11" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 46.40 5.71 

. 
 22 07 19 00-0884 EA 11-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ............................................................................................... 51.78 5.87 

. 
 22 07 19 00-0885 EA 12" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 52.11 5.95 

. 
 22 07 19 00-0886 EA 13" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 58.07 6.22 

. 
 22 07 19 00-0887 EA 14" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 66.36 6.41 

. 
 22 07 19 00-0888 EA 15" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 89.20 6.61 

. 
 22 07 19 00-0889 EA 16" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 94.88 6.71 

. 
 22 07 19 00-0890 EA 17" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 93.71 6.82 

. 
 22 07 19 00-0891 EA 18" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 103.51 6.93 

. 
 22 07 19 00-0892 EA 19" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 120.76 7.05 

. 
 22 07 19 00-0893 EA 20" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 118.19 7.17 

. 
 22 07 19 00-0894 EA 21" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 125.81 7.29 

. 
 22 07 19 00-0895 EA 2-1/2" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 58.23 4.81 

. 
 22 07 19 00-0896 EA 2-3/4" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 58.69 4.92 

. 
 22 07 19 00-0897 EA 3" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 64.21 5.04 

. 
 22 07 19 00-0898 EA 3-1/4" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 64.70 5.16 

. 
 22 07 19 00-0899 EA 3-1/2" ID Aluminum Tee Insulation Jacketing ....................................................................................................................... 67.33 5.29 

. 
 22 07 19 00-0900 EA 4" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 68.37 5.42 

. 
 22 07 19 00-0901 EA 4-1/4" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 71.63 5.56 

. 
 22 07 19 00-0902 EA 4-1/2" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 71.83 5.71 

. 
 22 07 19 00-0903 EA 4-3/4" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 72.47 5.87 

. 
 22 07 19 00-0904 EA 5" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 74.97 6.05 

. 
 22 07 19 00-0905 EA 5-1/4" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 75.68 6.22 

. 
 22 07 19 00-0906 EA 5-1/2" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 78.68 6.41 

. 
 22 07 19 00-0907 EA 6" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 79.49 6.61 

. 
 22 07 19 00-0908 EA 6-1/2" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 86.47 7.05 

. 
 22 07 19 00-0909 EA 7" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 87.44 7.29 

. 
 22 07 19 00-0910 EA 7-1/2" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 95.01 7.56 

. 
 22 07 19 00-0911 EA 8" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................. 96.13 7.83 

. 
 22 07 19 00-0912 EA 8-1/2" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 99.04 8.13 

. 
 22 07 19 00-0913 EA 9" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 100.34 8.46 

. 
 22 07 19 00-0914 EA 9-1/2" ID, Aluminum Tee Insulation Jacketing....................................................................................................................... 83.89 8.63 

. 
 22 07 19 00-0915 EA 10" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 84.60 8.82 
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. 
 22 07 19 00-0916 EA 10-1/2" ID, Aluminum Tee Insulation Jacketing ..................................................................................................................... 88.58 9.00 

. 
 22 07 19 00-0917 EA 11" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 89.36 9.20 

. 
 22 07 19 00-0918 EA 11-1/2" ID, Aluminum Tee Insulation Jacketing ..................................................................................................................... 93.05 9.40 

. 
 22 07 19 00-0919 EA 12" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 93.90 9.61 

. 
 22 07 19 00-0920 EA 13" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................... 97.55 9.83 

. 
 22 07 19 00-0921 EA 14" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 101.34 10.08 

. 
 22 07 19 00-0922 EA 15" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 107.31 10.32 

. 
 22 07 19 00-0923 EA 16" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 110.00 10.57 

. 
 22 07 19 00-0924 EA 17" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 121.21 10.84 

. 
 22 07 19 00-0925 EA 18" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 125.38 11.13 

. 
 22 07 19 00-0926 EA 19" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 135.14 11.44 

. 
 22 07 19 00-0927 EA 20" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 138.36 11.75 

. 
 22 07 19 00-0928 EA 22" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 164.58 12.08 

. 
 22 07 19 00-0929 EA 23" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 169.23 12.44 

. 
 22 07 19 00-0930 EA 24" ID, Aluminum Tee Insulation Jacketing ......................................................................................................................... 177.16 13.64 

XXXXXXX 
. 
 22 07 19 00-0931  Stainless Steel Insulation Protective Jacketing With Bands (22 07 19 00-0558) 
. 
. 
 22 07 19 00-0932  Type 304 Stainless Steel Roll, Insulation Protective Jacketing With Bands (22 

07 19 00-0931) 
. 
. 

 22 07 19 00-0933 SF 0.010" Stainless Steel Insulation Jacket With Bands ............................................................................................................ 19.55 7.93 
. 

 22 07 19 00-0934 SF 0.016" Stainless Steel Insulation Jacket With Bands ............................................................................................................ 23.95 9.52 

XXXXXXX 
. 
 22 07 19 00-0935  10 Mil, Type 304 Stainless Steel, Insulation Protective Jacketing With 

Moisture Barrier And Bands (22 07 19 00-0931) 
. 
. 

 22 07 19 00-0936 LF 2-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 10.58 1.69 
. 

 22 07 19 00-0937 LF 2-3/4" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 11.05 1.72 
. 

 22 07 19 00-0938 LF 3" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 11.53 1.76 
. 

 22 07 19 00-0939 LF 3-1/4" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 12.03 1.80 
. 

 22 07 19 00-0940 LF 3-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 12.53 1.84 
. 

 22 07 19 00-0941 LF 3-3/4" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 13.03 1.88 
. 

 22 07 19 00-0942 LF 4" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 13.53 1.92 
. 

 22 07 19 00-0943 LF 4-1/4" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 14.05 1.96 
. 

 22 07 19 00-0944 LF 4-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 14.58 2.02 
. 

 22 07 19 00-0945 LF 5" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 15.66 2.12 
. 

 22 07 19 00-0946 LF 5-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 16.78 2.23 
. 

 22 07 19 00-0947 LF 6" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 17.95 2.35 
. 

 22 07 19 00-0948 LF 6-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 18.89 2.42 
. 

 22 07 19 00-0949 LF 7" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 19.86 2.49 
. 

 22 07 19 00-0950 LF 7-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 20.90 2.58 
. 

 22 07 19 00-0951 LF 8" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 21.76 2.63 
. 

 22 07 19 00-0952 LF 8-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 22.64 2.68 
. 

 22 07 19 00-0953 LF 9" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 23.52 2.73 
. 

 22 07 19 00-0954 LF 9-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................... 24.42 2.78 
. 

 22 07 19 00-0955 LF 10" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 25.32 2.84 
. 

 22 07 19 00-0956 LF 10-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ......................................................................................................... 26.24 2.90 
. 

 22 07 19 00-0957 LF 11" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 27.15 2.96 
. 

 22 07 19 00-0958 LF 12" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 29.01 3.08 
. 

 22 07 19 00-0959 LF 13" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 30.84 3.20 
. 

 22 07 19 00-0960 LF 14" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 32.39 3.25 

XXXXXXX 
. 
 22 07 19 00-0961  16 Mil, Type 304 Stainless Steel, Insulation Protective Jacketing With 

Moisture Barrier And Bands (22 07 19 00-0931) 
. 
. 

 22 07 19 00-0962 LF 2-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 14.52 2.25 
. 

 22 07 19 00-0963 LF 2-3/4" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 15.20 2.30 
. 

 22 07 19 00-0964 LF 3" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 15.88 2.35 
. 

 22 07 19 00-0965 LF 3-1/4" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 16.58 2.40 
. 

 22 07 19 00-0966 LF 3-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 17.28 2.45 
. 

 22 07 19 00-0967 LF 3-3/4" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 17.98 2.50 
. 

 22 07 19 00-0968 LF 4" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 18.70 2.56 
. 

 22 07 19 00-0969 LF 4-1/4" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 19.43 2.62 
. 

 22 07 19 00-0970 LF 4-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 20.16 2.68 
. 

 22 07 19 00-0971 LF 5" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 21.69 2.81 
. 

 22 07 19 00-0972 LF 5-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 23.26 2.96 
. 

 22 07 19 00-0973 LF 6" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 24.89 3.12 
. 

 22 07 19 00-0974 LF 6-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 26.23 3.21 
. 

 22 07 19 00-0975 LF 7" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 27.61 3.30 
. 

 22 07 19 00-0976 LF 7-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 29.06 3.43 
. 

 22 07 19 00-0977 LF 8" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 30.29 3.50 
. 

 22 07 19 00-0978 LF 8-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 31.54 3.56 
. 

 22 07 19 00-0979 LF 9" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 32.81 3.63 
. 

 22 07 19 00-0980 LF 9-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ........................................................................................................... 34.06 3.70 
. 

 22 07 19 00-0981 LF 10" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 35.34 3.78 
. 

 22 07 19 00-0982 LF 10-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ......................................................................................................... 36.66 3.85 
. 

 22 07 19 00-0983 LF 11" ID, 0.0106 Stainless Steel Insulation Jacketing .............................................................................................................. 37.95 3.93 
. 

 22 07 19 00-0984 LF 12" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 40.58 4.11 
. 

 22 07 19 00-0985 LF 13" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 43.19 4.26 
. 

 22 07 19 00-0986 LF 14" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 45.40 4.32 
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XXXXXXX 
. 
 22 07 19 00-0987  Type 316 Stainless Steel Insulation Protective Jacketing For Fittings (22 07 19 00-

0931) 
. 
. 

 22 07 19 00-0988 EA 2-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 30.26 3.36 
. 

 22 07 19 00-0989 EA 2-3/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 30.58 3.44 
. 

 22 07 19 00-0990 EA 3" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 31.69 3.53 
. 

 22 07 19 00-0991 EA 3-1/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 32.05 3.62 
. 

 22 07 19 00-0992 EA 3-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 33.19 3.68 
. 

 22 07 19 00-0993 EA 3-3/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 34.50 3.75 
. 

 22 07 19 00-0994 EA 4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 36.85 3.85 
. 

 22 07 19 00-0995 EA 4-1/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 44.21 3.92 
. 

 22 07 19 00-0996 EA 4-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 44.50 3.99 
. 

 22 07 19 00-0997 EA 5" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 45.78 4.15 
. 

 22 07 19 00-0998 EA 5-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 60.96 4.36 
. 

 22 07 19 00-0999 EA 6" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 66.16 4.59 
. 

 22 07 19 00-1000 EA 6-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 85.21 4.87 
. 

 22 07 19 00-1001 EA 7" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 85.67 4.98 
. 

 22 07 19 00-1002 EA 7-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 97.16 5.10 
. 

 22 07 19 00-1003 EA 8" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 97.93 5.29 
. 

 22 07 19 00-1004 EA 8-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................. 100.54 5.29 
. 

 22 07 19 00-1005 EA 9" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ........................................................................................ 142.45 5.42 
. 

 22 07 19 00-1006 EA 9-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................. 140.63 5.49 
. 

 22 07 19 00-1007 EA 10" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 140.92 5.56 
. 

 22 07 19 00-1008 EA 10-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ................................................................................ 164.53 5.64 
. 

 22 07 19 00-1009 EA 11" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 158.39 5.71 
. 

 22 07 19 00-1010 EA 12" ID,  Stainless Steel 90 Degree LR Elbow Insulation Jacketing ..................................................................................... 177.69 5.95 
. 

 22 07 19 00-1011 EA 13" ID,  Stainless Steel 90 Degree LR Elbow Insulation Jacketing ..................................................................................... 238.05 6.22 
. 

 22 07 19 00-1012 EA 14" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 240.24 6.41 
. 

 22 07 19 00-1013 EA 2-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 27.46 3.36 
. 

 22 07 19 00-1014 EA 2-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 27.78 3.44 
. 

 22 07 19 00-1015 EA 3" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 29.19 3.53 
. 

 22 07 19 00-1016 EA 3-1/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 29.55 3.62 
. 

 22 07 19 00-1017 EA 3-1/2" ID Stainless Steel 45 Degree Elbow Insulation Jacketing .......................................................................................... 29.99 3.68 
. 

 22 07 19 00-1018 EA 3-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 30.25 3.75 
. 

 22 07 19 00-1019 EA 4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 35.02 3.85 
. 

 22 07 19 00-1020 EA 4-1/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 43.24 3.92 
. 

 22 07 19 00-1021 EA 4-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 43.53 3.99 
. 

 22 07 19 00-1022 EA 4-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 43.84 4.07 
. 

 22 07 19 00-1023 EA 5" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 44.62 4.15 
. 

 22 07 19 00-1024 EA 5-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 45.48 4.36 
. 

 22 07 19 00-1025 EA 6" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 51.65 4.59 
. 

 22 07 19 00-1026 EA 6-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 52.71 4.87 
. 

 22 07 19 00-1027 EA 7" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 76.19 4.98 
. 

 22 07 19 00-1028 EA 7-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 77.82 5.10 
. 

 22 07 19 00-1029 EA 8" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 78.07 5.16 
. 

 22 07 19 00-1030 EA 8-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 88.36 5.29 
. 

 22 07 19 00-1031 EA 9" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ................................................................................................ 88.90 5.42 
. 

 22 07 19 00-1032 EA 9-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ....................................................................................... 100.88 5.49 
. 

 22 07 19 00-1033 EA 10" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ............................................................................................ 101.17 5.56 
. 

 22 07 19 00-1034 EA 10-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ..................................................................................... 117.39 5.64 
. 

 22 07 19 00-1035 EA 11" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ............................................................................................ 117.69 5.71 
. 

 22 07 19 00-1036 EA 12" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ............................................................................................ 126.82 5.95 
. 

 22 07 19 00-1037 EA 13" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ............................................................................................ 146.07 6.22 

XXXXXXX 
. 
 22 07 19 00-1038  Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0558) 
. 
. 
 22 07 19 00-1039  20 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-1038) 
. 
. 

 22 07 19 00-1040 LF 1-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 6.59 1.56 
. 

 22 07 19 00-1041 LF 2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 6.94 1.62 
. 

 22 07 19 00-1042 LF 2-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .............................................................................................. 7.28 1.69 
. 

 22 07 19 00-1043 LF 3" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................... 7.67 1.76 
. 

 22 07 19 00-1044 LF 3-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .............................................................................................. 8.06 1.84 
. 

 22 07 19 00-1045 LF 4" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................... 8.48 1.92 
. 

 22 07 19 00-1046 LF 4-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .............................................................................................. 8.95 2.02 
. 

 22 07 19 00-1047 LF 5" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................... 9.43 2.12 
. 

 22 07 19 00-1048 LF 5-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .............................................................................................. 9.97 2.23 
. 

 22 07 19 00-1049 LF 6" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 10.56 2.35 
. 

 22 07 19 00-1050 LF 6-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 10.92 2.42 
. 

 22 07 19 00-1051 LF 7" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 11.28 2.49 
. 

 22 07 19 00-1052 LF 7-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 11.76 2.58 
. 

 22 07 19 00-1053 LF 8" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 12.03 2.63 
. 

 22 07 19 00-1054 LF 8-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 12.33 2.68 
. 

 22 07 19 00-1055 LF 9" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 12.62 2.73 
. 

 22 07 19 00-1056 LF 9-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 12.93 2.78 
. 

 22 07 19 00-1057 LF 10" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 13.24 2.84 
. 

 22 07 19 00-1058 LF 10-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 13.57 2.90 
. 

 22 07 19 00-1059 LF 11" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 13.90 2.96 
. 

 22 07 19 00-1060 LF 11-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 14.25 3.02 
. 

 22 07 19 00-1061 LF 12" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 14.60 3.08 
. 

 22 07 19 00-1062 LF 12-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 14.98 3.15 
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. 
 22 07 19 00-1063 LF 13" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 15.26 3.20 

. 
 22 07 19 00-1064 LF 13-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 15.35 3.20 

. 
 22 07 19 00-1065 LF 14" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 15.64 3.25 

. 
 22 07 19 00-1066 LF 15" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 16.03 3.30 

. 
 22 07 19 00-1067 LF 16" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 16.42 3.36 

. 
 22 07 19 00-1068 LF 17" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 16.82 3.42 

. 
 22 07 19 00-1069 LF 18" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 17.23 3.47 

. 
 22 07 19 00-1070 LF 19" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 17.64 3.53 

. 
 22 07 19 00-1071 LF 20" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 18.07 3.59 

. 
 22 07 19 00-1072 LF 21" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 18.49 3.65 

. 
 22 07 19 00-1073 LF 22" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 18.93 3.71 

. 
 22 07 19 00-1074 LF 23" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 19.37 3.78 

. 
 22 07 19 00-1075 LF 24" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 19.84 3.85 

. 
 22 07 19 00-1076 LF 25" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 20.31 3.92 

. 
 22 07 19 00-1077 LF 26" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 20.78 3.99 

. 
 22 07 19 00-1078 LF 27" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 21.28 4.07 

. 
 22 07 19 00-1079 LF 28" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 21.76 4.15 

. 
 22 07 19 00-1080 LF 29" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 22.29 4.23 

. 
 22 07 19 00-1081 LF 30" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 22.82 4.31 

XXXXXXX 
. 
 22 07 19 00-1082  30 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-1038) 
. 
. 

 22 07 19 00-1083 LF 2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing .....................................................................................................7.14 1.62 
. 

 22 07 19 00-1084 LF 2-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ...............................................................................................7.54 1.69 
. 

 22 07 19 00-1085 LF 3" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing .....................................................................................................7.97 1.76 
. 

 22 07 19 00-1086 LF 3-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ...............................................................................................8.40 1.84 
. 

 22 07 19 00-1087 LF 4" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing .....................................................................................................8.86 1.92 
. 

 22 07 19 00-1088 LF 4-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ...............................................................................................9.37 2.02 
. 

 22 07 19 00-1089 LF 5" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing .....................................................................................................9.90 2.12 
. 

 22 07 19 00-1090 LF 5-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 10.48 2.23 
. 

 22 07 19 00-1091 LF 6" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 11.11 2.35 
. 

 22 07 19 00-1092 LF 6-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 11.51 2.42 
. 

 22 07 19 00-1093 LF 7" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 11.93 2.49 
. 

 22 07 19 00-1094 LF 7-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 12.45 2.58 
. 

 22 07 19 00-1095 LF 8" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 12.77 2.63 
. 

 22 07 19 00-1096 LF 8-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 13.11 2.68 
. 

 22 07 19 00-1097 LF 9" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 13.44 2.73 
. 

 22 07 19 00-1098 LF 9-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 13.80 2.78 
. 

 22 07 19 00-1099 LF 10" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 14.16 2.84 
. 

 22 07 19 00-1100 LF 10-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 14.52 2.90 
. 

 22 07 19 00-1101 LF 11" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 14.90 2.96 
. 

 22 07 19 00-1102 LF 11-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 15.28 3.02 
. 

 22 07 19 00-1103 LF 12" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 15.69 3.08 
. 

 22 07 19 00-1104 LF 12-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 16.11 3.15 
. 

 22 07 19 00-1105 LF 13" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 16.44 3.20 
. 

 22 07 19 00-1106 LF 13-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 16.58 3.20 
. 

 22 07 19 00-1107 LF 14" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 16.91 3.25 
. 

 22 07 19 00-1108 LF 15" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 17.38 3.30 
. 

 22 07 19 00-1109 LF 16" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 17.86 3.36 
. 

 22 07 19 00-1110 LF 17" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 18.34 3.42 
. 

 22 07 19 00-1111 LF 18" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 18.84 3.47 
. 

 22 07 19 00-1112 LF 19" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 19.35 3.53 
. 

 22 07 19 00-1113 LF 20" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 19.86 3.59 
. 

 22 07 19 00-1114 LF 21" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 20.38 3.65 
. 

 22 07 19 00-1115 LF 22" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 20.90 3.71 
. 

 22 07 19 00-1116 LF 23" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 21.43 3.78 
. 

 22 07 19 00-1117 LF 24" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 21.98 3.85 
. 

 22 07 19 00-1118 LF 25" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 22.55 3.92 
. 

 22 07 19 00-1119 LF 26" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 23.11 3.99 
. 

 22 07 19 00-1120 LF 27" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 23.69 4.07 
. 

 22 07 19 00-1121 LF 28" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 24.27 4.15 
. 

 22 07 19 00-1122 LF 29" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 24.88 4.23 
. 

 22 07 19 00-1123 LF 30" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing.................................................................................................. 25.48 4.31 

XXXXXXX 
. 
 22 07 19 00-1124  Polyvinyl Chloride (PVC) Insulation Protective Jacketing For Fittings (22 07 19 00-

1038) 
. 
. 

 22 07 19 00-1125 EA 1-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 13.27 3.13 
. 

 22 07 19 00-1126 EA 2" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ................................................................................ 13.94 3.25 
. 

 22 07 19 00-1127 EA 2-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 14.24 3.30 
. 

 22 07 19 00-1128 EA 2-1/2"ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................... 14.56 3.36 
. 

 22 07 19 00-1129 EA 2-3/4"ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................... 14.97 3.44 
. 

 22 07 19 00-1130 EA 3" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ................................................................................ 15.39 3.53 
. 

 22 07 19 00-1131 EA 3-3/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 16.06 3.65 
. 

 22 07 19 00-1132 EA 3-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 16.61 3.75 
. 

 22 07 19 00-1133 EA 4-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 17.45 3.85 
. 

 22 07 19 00-1134 EA 4-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 18.61 4.03 
. 

 22 07 19 00-1135 EA 5-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 19.84 4.23 
. 

 22 07 19 00-1136 EA 5-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 21.66 4.45 
. 

 22 07 19 00-1137 EA 6-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 25.22 4.70 
. 

 22 07 19 00-1138 EA 6-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 26.21 4.87 
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. 
 22 07 19 00-1139 EA 7-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 28.38 4.98 

. 
 22 07 19 00-1140 EA 7-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 29.26 5.10 

. 
 22 07 19 00-1141 EA 8-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 32.58 5.29 

. 
 22 07 19 00-1142 EA 9-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 37.23 5.49 

. 
 22 07 19 00-1143 EA 10-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 39.90 5.71 

. 
 22 07 19 00-1144 EA 11-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 43.36 5.95 

. 
 22 07 19 00-1145 EA 12-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 49.54 6.22 

. 
 22 07 19 00-1146 EA 14-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 53.82 6.41 

. 
 22 07 19 00-1147 EA 15-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 56.73 6.61 

. 
 22 07 19 00-1148 EA 16-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 59.91 6.71 

. 
 22 07 19 00-1149 EA 17-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 63.96 6.82 

. 
 22 07 19 00-1150 EA 18-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 75.06 6.93 

. 
 22 07 19 00-1151 EA 19-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 92.44 7.05 

. 
 22 07 19 00-1152 EA 20-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 111.23 7.17 

. 
 22 07 19 00-1153 EA 1-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 13.27 3.13 

. 
 22 07 19 00-1154 EA 2" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ................................................................................ 13.94 3.25 

. 
 22 07 19 00-1155 EA 2-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 14.24 3.30 

. 
 22 07 19 00-1156 EA 2-1/2"ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................... 14.56 3.36 

. 
 22 07 19 00-1157 EA 2-3/4"ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................... 14.97 3.44 

. 
 22 07 19 00-1158 EA 3" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ................................................................................ 15.39 3.53 

. 
 22 07 19 00-1159 EA 3-3/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 16.06 3.65 

. 
 22 07 19 00-1160 EA 3-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 16.61 3.75 

. 
 22 07 19 00-1161 EA 4-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 17.45 3.85 

. 
 22 07 19 00-1162 EA 4-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 18.61 4.03 

. 
 22 07 19 00-1163 EA 5-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 19.84 4.23 

. 
 22 07 19 00-1164 EA 5-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 21.66 4.45 

. 
 22 07 19 00-1165 EA 6-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 25.22 4.70 

. 
 22 07 19 00-1166 EA 6-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 26.21 4.87 

. 
 22 07 19 00-1167 EA 7-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 28.38 4.98 

. 
 22 07 19 00-1168 EA 7-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 29.26 5.10 

. 
 22 07 19 00-1169 EA 8-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 32.58 5.29 

. 
 22 07 19 00-1170 EA 9-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 37.23 5.49 

. 
 22 07 19 00-1171 EA 10-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 39.89 5.71 

. 
 22 07 19 00-1172 EA 11-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 42.61 5.95 

. 
 22 07 19 00-1173 EA 12-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 45.84 6.22 

. 
 22 07 19 00-1174 EA 14-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 49.58 6.41 

. 
 22 07 19 00-1175 EA 15-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 52.14 6.61 

. 
 22 07 19 00-1176 EA 16-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 56.19 6.71 

. 
 22 07 19 00-1177 EA 17-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 60.33 6.82 

. 
 22 07 19 00-1178 EA 18-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 68.12 6.93 

. 
 22 07 19 00-1179 EA 19-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 83.28 7.05 

. 
 22 07 19 00-1180 EA 20-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 91.06 7.17 

. 
 22 07 19 00-1181 EA 1-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 19.02 4.40 

. 
 22 07 19 00-1182 EA 2" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ..................................................................................................... 19.58 4.50 

. 
 22 07 19 00-1183 EA 2-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 20.31 4.64 

. 
 22 07 19 00-1184 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ................................................................................................ 21.10 4.81 

. 
 22 07 19 00-1185 EA 2-3/4"ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ................................................................................................ 21.98 4.98 

. 
 22 07 19 00-1186 EA 3" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ..................................................................................................... 22.88 5.16 

. 
 22 07 19 00-1187 EA 3-3/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 24.00 5.35 

. 
 22 07 19 00-1188 EA 3-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 25.19 5.56 

. 
 22 07 19 00-1189 EA 4-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 26.64 5.79 

. 
 22 07 19 00-1190 EA 4-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 28.49 6.05 

. 
 22 07 19 00-1191 EA 5-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 30.45 6.32 

. 
 22 07 19 00-1192 EA 5-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 33.76 6.71 

. 
 22 07 19 00-1193 EA 6-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 37.27 7.05 

. 
 22 07 19 00-1194 EA 6-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 39.90 7.17 

. 
 22 07 19 00-1195 EA 7-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 47.83 7.42 

. 
 22 07 19 00-1196 EA 7-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 51.23 7.83 

. 
 22 07 19 00-1197 EA 8-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 56.73 8.13 

. 
 22 07 19 00-1198 EA 9-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 62.37 8.46 

. 
 22 07 19 00-1199 EA 10-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 64.11 8.82 

. 
 22 07 19 00-1200 EA 11-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 68.08 9.00 

. 
 22 07 19 00-1201 EA 12-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 72.06 9.20 

. 
 22 07 19 00-1202 EA 14-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 76.11 9.40 

. 
 22 07 19 00-1203 EA 15-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 80.15 9.61 

. 
 22 07 19 00-1204 EA 16-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 84.26 9.83 

. 
 22 07 19 00-1205 EA 17-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 88.38 10.08 

. 
 22 07 19 00-1206 EA 18-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 94.21 10.32 

. 
 22 07 19 00-1207 EA 19-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 100.06 10.57 

. 
 22 07 19 00-1208 EA 20-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 107.02 10.84 

. 
 22 07 19 00-1209 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ...................... 17.94 3.02 

. 
 22 07 19 00-1210 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 17.94 3.02 

. 
 22 07 19 00-1211 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 19.95 3.13 

. 
 22 07 19 00-1212 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 19.95 3.13 

. 
 22 07 19 00-1213 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing .......................... 24.72 3.25 

. 
 22 07 19 00-1214 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing .................... 26.52 3.39 

. 
 22 07 19 00-1215 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 28.65 3.53 

. 
 22 07 19 00-1216 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 31.55 3.68 

. 
 22 07 19 00-1217 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 34.14 3.85 

. 
 22 07 19 00-1218 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 40.25 4.23 

. 
 22 07 19 00-1219 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 53.26 4.70 
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. 
 22 07 19 00-1220 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 58.68 5.29 

. 
 22 07 19 00-1221 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 70.58 5.64 

. 
 22 07 19 00-1222 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 93.93 6.22 

. 
 22 07 19 00-1223 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 95.21 6.51 

. 
 22 07 19 00-1224 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 120.93 6.71 

. 
 22 07 19 00-1225 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 157.13 6.93 

. 
 22 07 19 00-1226 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ...................... 17.29 3.02 

. 
 22 07 19 00-1227 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 17.29 3.02 

. 
 22 07 19 00-1228 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 19.17 3.13 

. 
 22 07 19 00-1229 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 19.17 3.13 

. 
 22 07 19 00-1230 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing .......................... 23.44 3.25 

. 
 22 07 19 00-1231 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing .................... 25.09 3.39 

. 
 22 07 19 00-1232 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 27.09 3.53 

. 
 22 07 19 00-1233 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 28.41 3.68 

. 
 22 07 19 00-1234 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 32.07 3.85 

. 
 22 07 19 00-1235 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 37.68 4.23 

. 
 22 07 19 00-1236 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 49.48 4.70 

. 
 22 07 19 00-1237 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 54.53 5.29 

. 
 22 07 19 00-1238 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 65.30 5.64 

. 
 22 07 19 00-1239 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 86.38 6.22 

. 
 22 07 19 00-1240 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 106.03 6.51 

. 
 22 07 19 00-1241 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 123.77 6.71 

. 
 22 07 19 00-1242 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 142.13 6.93 

. 
 22 07 19 00-1243 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 25.83 4.54 

. 
 22 07 19 00-1244 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 25.83 4.54 

. 
 22 07 19 00-1245 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 28.44 4.70 

. 
 22 07 19 00-1246 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 28.44 4.70 

. 
 22 07 19 00-1247 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ................................................ 34.65 4.87 

. 
 22 07 19 00-1248 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ......................................... 37.05 5.04 

. 
 22 07 19 00-1249 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 40.06 5.29 

. 
 22 07 19 00-1250 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 42.01 5.49 

. 
 22 07 19 00-1251 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 47.64 5.79 

. 
 22 07 19 00-1252 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 52.21 6.32 

. 
 22 07 19 00-1253 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 68.08 7.05 

. 
 22 07 19 00-1254 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 74.57 7.83 

. 
 22 07 19 00-1255 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing............................................. 96.26 8.46 

. 
 22 07 19 00-1256 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing........................................... 126.52 9.20 

. 
 22 07 19 00-1257 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing........................................... 147.74 9.83 

. 
 22 07 19 00-1258 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing........................................... 170.31 10.08 

. 
 22 07 19 00-1259 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing........................................... 184.52 10.32 

XXXXXXX 
. 
 22 10  Plumbing Piping (22) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 22 11  Facility Water Distribution (22 10) 
. 
. 
 22 11 16  Domestic Water Piping (22 11) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the 
fittings, valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in 
conjunction with pipe (LF) demolition tasks. See CSI section 23 21 13 00-0000 for black steel piping and fitting. 

. 

. 
 22 11 16 00-0001  Galvanized Steel Pipe Assemblies (22 11 16) 

Note: (ASTM A-53) Threaded and coupled. Includes all hangers and all galvanized malleable iron fittings 
(couplings, elbows, tees and reducer fittings). All hangers are complete assemblies. Not for use where detail is 
available. 

. 

. 
 22 11 16 00-0002 LF 1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 16.74 3.89 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.31 
    For ASTM 120, Deduct  -0.57 
    For Work In Restricted Working Space, Add  3.87 

. 
 22 11 16 00-0003 LF 3/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 18.32 4.18 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.83 
    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  4.10 

. 
 22 11 16 00-0004 LF 1" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 20.63 4.58 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  5.63 
    For ASTM 120, Deduct  -0.90 
    For Work In Restricted Working Space, Add  4.38 

. 
 22 11 16 00-0005 LF 1-1/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 24.17 4.77 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  7.00 
    For ASTM 120, Deduct  -1.30 
    For Work In Restricted Working Space, Add  4.65 
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. 
 22 11 16 00-0006 LF 1-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 25.96 5.65 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  7.64 
    For ASTM 120, Deduct  -1.47 
    For Work In Restricted Working Space, Add  4.85 

. 
 22 11 16 00-0007 LF 2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 31.25 6.80 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  9.46 
    For ASTM 120, Deduct  -1.93 
    For Work In Restricted Working Space, Add  5.52 

. 
 22 11 16 00-0008 LF 2-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 45.79 8.07 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  15.22 
    For ASTM 120, Deduct  -3.63 
    For Work In Restricted Working Space, Add  6.47 

. 
 22 11 16 00-0009 LF 3" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 56.25 10.80 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  18.78 
    For ASTM 120, Deduct  -4.52 
    For Work In Restricted Working Space, Add  7.84 

. 
 22 11 16 00-0010 LF 4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 87.14 12.12 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  32.14 
    For ASTM 120, Deduct  -8.82 
    For Work In Restricted Working Space, Add  8.49 

. 
 22 11 16 00-0011 LF 5" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 157.40 15.49 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  62.28 
    For ASTM 120, Deduct  -18.48 
    For Work In Restricted Working Space, Add  10.26 

. 
 22 11 16 00-0012 LF 6" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 189.20 18.32 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  75.42 
    For ASTM 120, Deduct  -22.55 
    For Work In Restricted Working Space, Add  11.66 

XXXXXXX 
. 
 22 11 16 00-0013  Galvanized Steel Pipe And Threaded Fittings (22 11 16) 

Note: (ASTM A-53) Threaded and coupled, schedule 40. Excludes hangers, elbow, tee, or reducer fittings. 
. 
. 
 22 11 16 00-0014  Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe (22 11 16 00-0013) 

Note: ASTM A-53. Includes coupling. Welded pipe has a weld bead on the inside. 
. 
. 

 22 11 16 00-0015 LF 1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 7.69 3.89 
    For Schedule 80 Pipe, Add  1.45 
    For ASTM 120, Deduct  -0.27 
    For Work In Restricted Working Space, Add  1.77 

. 
 22 11 16 00-0016 LF 3/4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 8.65 4.18 

    For Schedule 80 Pipe, Add  1.77 
    For ASTM 120, Deduct  -0.36 
    For Work In Restricted Working Space, Add  1.88 

. 
 22 11 16 00-0017 LF 1" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe............................................................. 10.32 4.58 

    For Schedule 80 Pipe, Add  2.37 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  2.04 

. 
 22 11 16 00-0018 LF 1-1/4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 11.97 4.77 

    For Schedule 80 Pipe, Add  3.01 
    For ASTM 120, Deduct  -0.71 
    For Work In Restricted Working Space, Add  2.16 

. 
 22 11 16 00-0019 LF 1-1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 14.15 5.65 

    For Schedule 80 Pipe, Add  3.58 
    For ASTM 120, Deduct  -0.85 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 11 16 00-0020 LF 2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe............................................................. 17.89 6.80 

    For Schedule 80 Pipe, Add  4.70 
    For ASTM 120, Deduct  -1.15 
    For Work In Restricted Working Space, Add  3.07 

. 
 22 11 16 00-0021 LF 2-1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 24.29 8.07 

    For Schedule 80 Pipe, Add  7.04 
    For ASTM 120, Deduct  -1.82 
    For Work In Restricted Working Space, Add  3.65 

. 
 22 11 16 00-0022 LF 3" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe............................................................. 32.09 10.80 

    For Schedule 80 Pipe, Add  9.24 
    For ASTM 120, Deduct  -2.38 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0023 LF 4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe............................................................. 40.83 12.12 

    For Schedule 80 Pipe, Add  12.67 
    For ASTM 120, Deduct  -3.39 
    For Work In Restricted Working Space, Add  5.47 
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. 
 22 11 16 00-0024 LF 5" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................. 53.51 15.49 

    For Schedule 80 Pipe, Add  16.87 
    For ASTM 120, Deduct  -4.55 
    For Work In Restricted Working Space, Add  6.96 

. 
 22 11 16 00-0025 LF 6" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................. 66.77 18.32 

    For Schedule 80 Pipe, Add  21.62 
    For ASTM 120, Deduct  -5.90 
    For Work In Restricted Working Space, Add  8.23 

. 
 22 11 16 00-0026 LF 8" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................. 75.63 22.14 

    For Schedule 80 Pipe, Add  23.71 
    For ASTM 120, Deduct  -6.37 
    For Work In Restricted Working Space, Add  9.94 

XXXXXXX 
. 
 22 11 16 00-0027  Seamless, Threaded And Coupled, Galvanized Steel Pipe (22 11 16 00-0013) 

Note: ASTM A-53. Includes coupling. 
. 
. 

 22 11 16 00-0028 LF 1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ..............................................................................................9.87 3.89 
    For Schedule 80 Pipe, Add  2.50 
    For ASTM 120, Deduct  -0.60 
    For Work In Restricted Working Space, Add  1.77 

. 
 22 11 16 00-0029 LF 3/4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................ 11.04 4.18 

    For Schedule 80 Pipe, Add  2.91 
    For ASTM 120, Deduct  -0.71 
    For Work In Restricted Working Space, Add  1.88 

. 
 22 11 16 00-0030 LF 1" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 12.33 4.58 

    For Schedule 80 Pipe, Add  3.33 
    For ASTM 120, Deduct  -0.83 
    For Work In Restricted Working Space, Add  2.04 

. 
 22 11 16 00-0031 LF 1-1/4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ......................................................................................... 14.16 4.77 

    For Schedule 80 Pipe, Add  4.06 
    For ASTM 120, Deduct  -1.04 
    For Work In Restricted Working Space, Add  2.16 

. 
 22 11 16 00-0032 LF 1-1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ......................................................................................... 16.40 5.65 

    For Schedule 80 Pipe, Add  4.66 
    For ASTM 120, Deduct  -1.19 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 11 16 00-0033 LF 2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 19.28 6.80 

    For Schedule 80 Pipe, Add  5.36 
    For ASTM 120, Deduct  -1.36 
    For Work In Restricted Working Space, Add  3.07 

. 
 22 11 16 00-0034 LF 2-1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ......................................................................................... 27.29 8.07 

    For Schedule 80 Pipe, Add  8.48 
    For ASTM 120, Deduct  -2.27 
    For Work In Restricted Working Space, Add  3.65 

. 
 22 11 16 00-0035 LF 3" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 34.71 10.80 

    For Schedule 80 Pipe, Add  10.50 
    For ASTM 120, Deduct  -2.78 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0036 LF 4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 44.68 12.12 

    For Schedule 80 Pipe, Add  14.52 
    For ASTM 120, Deduct  -3.97 
    For Work In Restricted Working Space, Add  5.47 

. 
 22 11 16 00-0037 LF 5" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 57.71 15.49 

    For Schedule 80 Pipe, Add  18.89 
    For ASTM 120, Deduct  -5.18 
    For Work In Restricted Working Space, Add  6.96 

. 
 22 11 16 00-0038 LF 6" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................... 71.60 18.32 

    For Schedule 80 Pipe, Add  23.94 
    For ASTM 120, Deduct  -6.62 
    For Work In Restricted Working Space, Add  8.23 

XXXXXXX 
. 
 22 11 16 00-0039  Galvanized Malleable Iron 90 Degree Elbows (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0040 EA 1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 30.97 17.32 
    For 300 LB Rating, Add  18.66 
    For ASTM 120, Deduct  -0.75 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0041 EA 3/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 35.22 19.36 

    For 300 LB Rating, Add  22.75 
    For ASTM 120, Deduct  -0.93 
    For Work In Restricted Working Space, Add  8.71 

. 
 22 11 16 00-0042 EA 1", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ...................................................................................................... 43.87 21.59 

    For 300 LB Rating, Add  40.84 
    For ASTM 120, Deduct  -1.72 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 11 16 00-0043 EA 1-1/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................ 54.78 24.52 

    For 300 LB Rating, Add  63.67 
    For ASTM 120, Deduct  -2.71 
    For Work In Restricted Working Space, Add  11.01 

. 
 22 11 16 00-0044 EA 1-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................ 64.99 27.63 

    For 300 LB Rating, Add  82.72 
    For ASTM 120, Deduct  -3.54 
    For Work In Restricted Working Space, Add  12.42 
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. 
 22 11 16 00-0045 EA 2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ...................................................................................................... 91.24 35.12 

    For 300 LB Rating, Add  134.60 
    For ASTM 120, Deduct  -5.80 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 11 16 00-0046 EA 2-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................. 178.99 51.95 

    For 300 LB Rating, Add  348.65 
    For ASTM 120, Deduct  -15.18 
    For Work In Restricted Working Space, Add  23.35 

. 
 22 11 16 00-0047 EA 3", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................... 269.20 68.29 

    For 300 LB Rating, Add  573.26 
    For ASTM 120, Deduct  -25.02 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 11 16 00-0048 EA 4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................... 400.52 70.90 

    For 300 LB Rating, Add  1,006.63 
    For ASTM 120, Deduct  -44.13 
    For Work In Restricted Working Space, Add  31.90 

. 
 22 11 16 00-0049 EA 5", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................. 1,381.42 74.00 

    For 300 LB Rating, Add  4,326.26 
    For ASTM 120, Deduct  -190.57 
    For Work In Restricted Working Space, Add  33.29 

. 
 22 11 16 00-0050 EA  6", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................. 1,287.23 77.37 

    For 300 LB Rating, Add  3,989.18 
    For ASTM 120, Deduct  -175.69 
    For Work In Restricted Working Space, Add  34.80 

. 
 22 11 16 00-0051 EA 8", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................. 1,534.23 80.85 

    For 300 LB Rating, Add  4,811.54 
    For ASTM 120, Deduct  -211.95 
    For Work In Restricted Working Space, Add  36.36 

XXXXXXX 
. 
 22 11 16 00-0052  Galvanized Malleable Iron Reducing 90 Degree Elbows (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0053 EA 3/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ......................................................................... 38.23 18.29 
    For ASTM 120, Deduct  -1.61 
    For Work In Restricted Working Space, Add  8.25 

. 
 22 11 16 00-0054 EA 1" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow............................................................................ 44.51 20.52 

    For ASTM 120, Deduct  -2.07 
    For Work In Restricted Working Space, Add  9.22 

. 
 22 11 16 00-0055 EA 1" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow............................................................................ 43.80 19.46 

    For ASTM 120, Deduct  -2.19 
    For Work In Restricted Working Space, Add  8.75 

. 
 22 11 16 00-0056 EA 1-1/4" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 57.70 23.05 

    For ASTM 120, Deduct  -3.47 
    For Work In Restricted Working Space, Add  10.37 

. 
 22 11 16 00-0057 EA 1-1/4" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 60.65 21.89 

    For ASTM 120, Deduct  -4.17 
    For Work In Restricted Working Space, Add  9.86 

. 
 22 11 16 00-0058 EA 1-1/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 60.75 20.92 

    For ASTM 120, Deduct  -4.41 
    For Work In Restricted Working Space, Add  9.40 

. 
 22 11 16 00-0059 EA 1-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow .................................................................. 75.99 26.07 

    For ASTM 120, Deduct  -5.54 
    For Work In Restricted Working Space, Add  11.71 

. 
 22 11 16 00-0060 EA 1-1/2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 73.86 24.61 

    For ASTM 120, Deduct  -5.54 
    For Work In Restricted Working Space, Add  11.07 

. 
 22 11 16 00-0061 EA 1-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 72.16 23.45 

    For ASTM 120, Deduct  -5.54 
    For Work In Restricted Working Space, Add  10.56 

. 
 22 11 16 00-0062 EA 2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 90.16 31.32 

    For ASTM 120, Deduct  -6.48 
    For Work In Restricted Working Space, Add  14.10 

. 
 22 11 16 00-0063 EA 2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 94.13 29.77 

    For ASTM 120, Deduct  -7.42 
    For Work In Restricted Working Space, Add  13.39 

. 
 22 11 16 00-0064 EA 2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow............................................................................... 93.86 28.31 

    For ASTM 120, Deduct  -7.70 
    For Work In Restricted Working Space, Add  12.75 

. 
 22 11 16 00-0065 EA 2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow............................................................................ 79.77 27.24 

    For ASTM 120, Deduct  -5.84 
    For Work In Restricted Working Space, Add  12.24 

. 
 22 11 16 00-0066 EA 2-1/2" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 211.53 43.48 

    For ASTM 120, Deduct  -21.95 
    For Work In Restricted Working Space, Add  19.56 

. 
 22 11 16 00-0067 EA 2-1/2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ................................................................ 222.64 39.79 

    For ASTM 120, Deduct  -24.45 
    For Work In Restricted Working Space, Add  17.88 

. 
 22 11 16 00-0068 EA 3" x 2-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 356.08 60.12 

    For ASTM 120, Deduct  -39.90 
    For Work In Restricted Working Space, Add  27.03 

. 
 22 11 16 00-0069 EA 3" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow............................................................................. 308.49 51.65 

    For ASTM 120, Deduct  -34.65 
    For Work In Restricted Working Space, Add  23.25 

. 
 22 11 16 00-0070 EA  4" x 3", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow............................................................................. 702.98 67.44 

    For ASTM 120, Deduct  -90.28 
    For Work In Restricted Working Space, Add  30.34 
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XXXXXXX 
. 
 22 11 16 00-0071  Galvanized Malleable Iron 45 Degree Elbow (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0072 EA 1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 31.87 17.32 
    For 300 LB Rating, Add  21.72 
    For ASTM 120, Deduct  -0.89 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0073 EA 3/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 37.56 19.36 

    For 300 LB Rating, Add  30.71 
    For ASTM 120, Deduct  -1.28 
    For Work In Restricted Working Space, Add  8.71 

. 
 22 11 16 00-0074 EA 1", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ...................................................................................................... 42.05 21.59 

    For 300 LB Rating, Add  34.65 
    For ASTM 120, Deduct  -1.44 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 11 16 00-0075 EA 1-1/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 54.67 24.52 

    For 300 LB Rating, Add  63.30 
    For ASTM 120, Deduct  -2.70 
    For Work In Restricted Working Space, Add  11.01 

. 
 22 11 16 00-0076 EA 1-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 62.50 27.63 

    For 300 LB Rating, Add  74.26 
    For ASTM 120, Deduct  -3.17 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 11 16 00-0077 EA 2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ...................................................................................................... 83.82 35.12 

    For 300 LB Rating, Add  109.37 
    For ASTM 120, Deduct  -4.69 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 11 16 00-0078 EA 2-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .............................................................................................. 186.52 51.95 

    For 300 LB Rating, Add  374.25 
    For ASTM 120, Deduct  -16.31 
    For Work In Restricted Working Space, Add  23.35 

. 
 22 11 16 00-0079 EA 3", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .................................................................................................... 260.49 68.29 

    For 300 LB Rating, Add  543.65 
    For ASTM 120, Deduct  -23.71 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 11 16 00-0080 EA 4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .................................................................................................... 371.36 70.90 

    For 300 LB Rating, Add  907.48 
    For ASTM 120, Deduct  -39.75 
    For Work In Restricted Working Space, Add  31.90 

. 
 22 11 16 00-0081 EA 5", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................. 1,181.89 74.00 

    For 300 LB Rating, Add  3,647.85 
    For ASTM 120, Deduct  -160.64 
    For Work In Restricted Working Space, Add  33.29 

. 
 22 11 16 00-0082 EA  6", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................. 1,407.30 77.37 

    For 300 LB Rating, Add  4,397.41 
    For ASTM 120, Deduct  -193.70 
    For Work In Restricted Working Space, Add  34.80 

. 
 22 11 16 00-0083 EA 8", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................. 1,676.86 80.85 

    For 300 LB Rating, Add  5,296.48 
    For ASTM 120, Deduct  -233.35 
    For Work In Restricted Working Space, Add  36.36 

XXXXXXX 
. 
 22 11 16 00-0084  Galvanized Malleable Iron Tees (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0085 EA 1/2", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 38.64 21.59 
    For 300 LB Rating, Add  23.06 
    For ASTM 120, Deduct  -0.93 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 11 16 00-0086 EA 3/4", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 47.65 25.00 

    For 300 LB Rating, Add  37.06 
    For ASTM 120, Deduct  -1.54 
    For Work In Restricted Working Space, Add  11.22 

. 
 22 11 16 00-0087 EA 1", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................... 60.77 29.48 

    For 300 LB Rating, Add  58.96 
    For ASTM 120, Deduct  -2.48 
    For Work In Restricted Working Space, Add  13.26 

. 
 22 11 16 00-0088 EA 1-1/4", 150 LB, Galvanized Malleable Iron Tee ..................................................................................................................... 78.86 35.12 

    For 300 LB Rating, Add  92.51 
    For ASTM 120, Deduct  -3.94 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 11 16 00-0089 EA 1-1/2", 150 LB, Galvanized Malleable Iron Tee ..................................................................................................................... 95.43 41.83 

    For 300 LB Rating, Add  114.84 
    For ASTM 120, Deduct  -4.90 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 11 16 00-0090 EA 2", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 130.92 51.95 

    For 300 LB Rating, Add  185.21 
    For ASTM 120, Deduct  -7.97 
    For Work In Restricted Working Space, Add  23.35 

. 
 22 11 16 00-0091 EA 2-1/2", 150 LB, Galvanized Malleable Iron Tee ................................................................................................................... 234.08 56.42 

    For 300 LB Rating, Add  513.34 
    For ASTM 120, Deduct  -22.42 
    For Work In Restricted Working Space, Add  25.38 
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. 
 22 11 16 00-0092 EA 3", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 277.71 68.29 

    For 300 LB Rating, Add  602.20 
    For ASTM 120, Deduct  -26.30 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 11 16 00-0093 EA 4", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 549.03 89.59 

    For 300 LB Rating, Add  1,418.11 
    For ASTM 120, Deduct  -62.21 
    For Work In Restricted Working Space, Add  40.29 

. 
 22 11 16 00-0094 EA 5", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 1,463.10 106.36 

    For 300 LB Rating, Add  4,441.84 
    For ASTM 120, Deduct  -195.54 
    For Work In Restricted Working Space, Add  47.85 

. 
 22 11 16 00-0095 EA  6", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 1,660.87 121.58 

    For 300 LB Rating, Add  5,038.18 
    For ASTM 120, Deduct  -221.79 
    For Work In Restricted Working Space, Add  54.68 

. 
 22 11 16 00-0096 EA 8", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 1,975.58 144.36 

    For 300 LB Rating, Add  5,986.41 
    For ASTM 120, Deduct  -263.53 
    For Work In Restricted Working Space, Add  65.62 

XXXXXXX 
. 
 22 11 16 00-0097  Galvanized Malleable Iron Reducing Tee (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0098 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................ 46.87 21.59 
    For 300 LB Rating, Add  51.04 
    For ASTM 120, Deduct  -2.17 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 11 16 00-0099 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................ 51.65 25.00 

    For 300 LB Rating, Add  50.66 
    For ASTM 120, Deduct  -2.14 
    For Work In Restricted Working Space, Add  11.22 

. 
 22 11 16 00-0100 EA 1", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................... 64.22 29.48 

    For 300 LB Rating, Add  70.69 
    For ASTM 120, Deduct  -3.00 
    For Work In Restricted Working Space, Add  13.26 

. 
 22 11 16 00-0101 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Tee ..................................................................................................... 83.60 35.12 

    For 300 LB Rating, Add  108.62 
    For ASTM 120, Deduct  -4.65 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 11 16 00-0102 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee ................................................................................................... 101.07 41.83 

    For 300 LB Rating, Add  134.02 
    For ASTM 120, Deduct  -5.75 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 11 16 00-0103 EA 2", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 133.76 51.95 

    For 300 LB Rating, Add  194.87 
    For ASTM 120, Deduct  -8.39 
    For Work In Restricted Working Space, Add  23.35 

. 
 22 11 16 00-0104 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee ................................................................................................... 282.43 56.61 

    For 300 LB Rating, Add  676.86 
    For ASTM 120, Deduct  -29.64 
    For Work In Restricted Working Space, Add  25.46 

. 
 22 11 16 00-0105 EA 3", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 360.26 69.36 

    For 300 LB Rating, Add  877.49 
    For ASTM 120, Deduct  -38.44 
    For Work In Restricted Working Space, Add  31.20 

. 
 22 11 16 00-0106 EA 4", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 877.14 89.59 

    For 300 LB Rating, Add  2,533.68 
    For ASTM 120, Deduct  -111.42 
    For Work In Restricted Working Space, Add  40.29 

. 
 22 11 16 00-0107 EA 5", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 1,966.82 106.36 

    For 300 LB Rating, Add  6,154.49 
    For ASTM 120, Deduct  -271.10 
    For Work In Restricted Working Space, Add  47.85 

. 
 22 11 16 00-0108 EA  6", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 2,136.52 121.58 

    For 300 LB Rating, Add  6,655.39 
    For ASTM 120, Deduct  -293.14 
    For Work In Restricted Working Space, Add  54.68 

. 
 22 11 16 00-0109 EA 8", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 2,565.93 139.61 

    For 300 LB Rating, Add  8,024.06 
    For ASTM 120, Deduct  -353.45 
    For Work In Restricted Working Space, Add  62.88 

XXXXXXX 
. 
 22 11 16 00-0110  Galvanized Malleable Iron Couplings (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0111 EA 1/2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 30.63 17.32 
    For 300 LB Rating, Add  17.50 
    For ASTM 120, Deduct  -0.70 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0112 EA 3/4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 34.44 19.36 

    For 300 LB Rating, Add  20.10 
    For ASTM 120, Deduct  -0.81 
    For Work In Restricted Working Space, Add  8.71 
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. 
 22 11 16 00-0113 EA 1", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................... 41.28 21.59 

    For 300 LB Rating, Add  32.04 
    For ASTM 120, Deduct  -1.33 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 11 16 00-0114 EA 1-1/4", 150 LB, Galvanized Malleable Iron Coupling ............................................................................................................. 49.19 24.52 

    For 300 LB Rating, Add  44.67 
    For ASTM 120, Deduct  -1.87 
    For Work In Restricted Working Space, Add  11.01 

. 
 22 11 16 00-0115 EA 1-1/2", 150 LB, Galvanized Malleable Iron Coupling ............................................................................................................. 55.58 27.63 

    For 300 LB Rating, Add  50.73 
    For ASTM 120, Deduct  -2.13 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 11 16 00-0116 EA 2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................... 73.33 35.12 

    For 300 LB Rating, Add  73.70 
    For ASTM 120, Deduct  -3.11 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 11 16 00-0117 EA 2-1/2", 150 LB, Galvanized Malleable Iron Coupling ........................................................................................................... 141.34 51.95 

    For 300 LB Rating, Add  220.64 
    For ASTM 120, Deduct  -9.53 
    For Work In Restricted Working Space, Add  23.35 

. 
 22 11 16 00-0118 EA 3", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 187.29 68.29 

    For 300 LB Rating, Add  294.77 
    For ASTM 120, Deduct  -12.73 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 11 16 00-0119 EA 4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 286.63 70.90 

    For 300 LB Rating, Add  619.40 
    For ASTM 120, Deduct  -27.05 
    For Work In Restricted Working Space, Add  31.90 

. 
 22 11 16 00-0120 EA 5", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 618.62 74.00 

    For 300 LB Rating, Add  1,732.74 
    For ASTM 120, Deduct  -76.15 
    For Work In Restricted Working Space, Add  33.29 

. 
 22 11 16 00-0121 EA  6", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 694.37 77.37 

    For 300 LB Rating, Add  1,973.45 
    For ASTM 120, Deduct  -86.76 
    For Work In Restricted Working Space, Add  34.80 

. 
 22 11 16 00-0122 EA 8", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 818.27 80.85 

    For 300 LB Rating, Add  2,377.28 
    For ASTM 120, Deduct  -104.56 
    For Work In Restricted Working Space, Add  36.36 

XXXXXXX 
. 
 22 11 16 00-0123  Galvanized Malleable Iron Reducing Couplings (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0124 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 31.63 17.32 
    For 300 LB Rating, Add  20.90 
    For ASTM 120, Deduct  -0.85 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0125 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 35.12 19.36 

    For 300 LB Rating, Add  22.41 
    For ASTM 120, Deduct  -0.91 
    For Work In Restricted Working Space, Add  8.71 

. 
 22 11 16 00-0126 EA 1", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................... 42.56 21.59 

    For 300 LB Rating, Add  36.39 
    For ASTM 120, Deduct  -1.52 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 11 16 00-0127 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ............................................................................................. 49.80 24.52 

    For 300 LB Rating, Add  46.74 
    For ASTM 120, Deduct  -1.97 
    For Work In Restricted Working Space, Add  11.01 

. 
 22 11 16 00-0128 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ............................................................................................. 58.29 27.63 

    For 300 LB Rating, Add  59.94 
    For ASTM 120, Deduct  -2.54 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 11 16 00-0129 EA 2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................... 75.63 35.12 

    For 300 LB Rating, Add  81.52 
    For ASTM 120, Deduct  -3.46 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 11 16 00-0130 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ........................................................................................... 142.14 51.95 

    For 300 LB Rating, Add  223.36 
    For ASTM 120, Deduct  -9.65 
    For Work In Restricted Working Space, Add  23.35 

. 
 22 11 16 00-0131 EA 3", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 184.89 68.29 

    For 300 LB Rating, Add  286.61 
    For ASTM 120, Deduct  -12.37 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 11 16 00-0132 EA 4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 291.27 70.90 

    For 300 LB Rating, Add  635.18 
    For ASTM 120, Deduct  -27.74 
    For Work In Restricted Working Space, Add  31.90 

. 
 22 11 16 00-0133 EA 5", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 645.35 74.00 

    For 300 LB Rating, Add  1,823.62 
    For ASTM 120, Deduct  -80.16 
    For Work In Restricted Working Space, Add  33.29 
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. 
 22 11 16 00-0134 EA  6", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 724.81 77.37 

    For 300 LB Rating, Add  2,076.95 
    For ASTM 120, Deduct  -91.32 
    For Work In Restricted Working Space, Add  34.80 

. 
 22 11 16 00-0135 EA 8", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 855.24 80.85 

    For 300 LB Rating, Add  2,502.97 
    For ASTM 120, Deduct  -110.10 
    For Work In Restricted Working Space, Add  36.36 

XXXXXXX 
. 
 22 11 16 00-0136  Galvanized Malleable Iron Caps (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0137 EA 1/2", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 14.28 8.07 
    For 300 LB Rating, Add  7.94 
    For ASTM 120, Deduct  -0.32 
    For Work In Restricted Working Space, Add  3.65 

. 
 22 11 16 00-0138 EA 3/4", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 15.91 8.66 

    For 300 LB Rating, Add  10.77 
    For ASTM 120, Deduct  -0.44 
    For Work In Restricted Working Space, Add  3.89 

. 
 22 11 16 00-0139 EA 1", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 18.61 10.02 

    For 300 LB Rating, Add  13.27 
    For ASTM 120, Deduct  -0.55 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0140 EA 1-1/4", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 20.49 10.50 

    For 300 LB Rating, Add  17.26 
    For ASTM 120, Deduct  -0.72 
    For Work In Restricted Working Space, Add  4.71 

. 
 22 11 16 00-0141 EA 1-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 20.18 10.50 

    For 300 LB Rating, Add  16.21 
    For ASTM 120, Deduct  -0.67 
    For Work In Restricted Working Space, Add  4.71 

. 
 22 11 16 00-0142 EA 2", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 30.53 13.91 

    For 300 LB Rating, Add  33.93 
    For ASTM 120, Deduct  -1.44 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-0143 EA 2-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 47.51 17.32 

    For 300 LB Rating, Add  74.89 
    For ASTM 120, Deduct  -3.24 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0144 EA 3", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 62.09 20.92 

    For 300 LB Rating, Add  106.30 
    For ASTM 120, Deduct  -4.61 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0145 EA 4", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 93.88 24.33 

    For 300 LB Rating, Add  197.42 
    For ASTM 120, Deduct  -8.61 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 11 16 00-0146 EA 5", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 236.18 30.44 

    For 300 LB Rating, Add  650.81 
    For ASTM 120, Deduct  -28.59 
    For Work In Restricted Working Space, Add  13.67 

. 
 22 11 16 00-0147 EA  6", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 294.52 36.18 

    For 300 LB Rating, Add  820.04 
    For ASTM 120, Deduct  -36.03 
    For Work In Restricted Working Space, Add  16.29 

. 
 22 11 16 00-0148 EA 8", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 371.94 40.43 

    For 300 LB Rating, Add  1,062.16 
    For ASTM 120, Deduct  -46.70 
    For Work In Restricted Working Space, Add  18.18 

XXXXXXX 
. 
 22 11 16 00-0149  Galvanized Malleable Iron FIP Threaded, Unions (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0150 EA 1/2", 150 LB, Galvanized Malleable Iron Union ..................................................................................................................... 48.76 21.59 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 11 16 00-0151 EA 3/4", 150 LB, Galvanized Malleable Iron Union ..................................................................................................................... 56.17 25.00 

    For Work In Restricted Working Space, Add  11.22 
. 

 22 11 16 00-0152 EA 1", 150 LB, Galvanized Malleable Iron Union ........................................................................................................................ 68.78 29.48 
    For Work In Restricted Working Space, Add  13.26 

. 
 22 11 16 00-0153 EA 1-1/4", 150 LB, Galvanized Malleable Iron Union .................................................................................................................. 88.10 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 22 11 16 00-0154 EA 1-1/2", 150 LB, Galvanized Malleable Iron Union ................................................................................................................ 105.80 41.83 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 11 16 00-0155 EA 2", 150 LB, Galvanized Malleable Iron Union ...................................................................................................................... 127.30 51.95 

    For Work In Restricted Working Space, Add  23.35 
. 

 22 11 16 00-0156 EA 2-1/2", 150 LB, Galvanized Malleable Iron Union ................................................................................................................ 286.75 76.55 
    For Work In Restricted Working Space, Add  34.46 

. 
 22 11 16 00-0157 EA  3", 150 LB, Galvanized Malleable Iron Union ...................................................................................................................... 391.71 100.69 

    For Work In Restricted Working Space, Add  45.35 
. 

 22 11 16 00-0158 EA 1/2", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 65.62 21.59 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 11 16 00-0159 EA 3/4", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 67.58 25.00 

    For Work In Restricted Working Space, Add  11.22 
. 

 22 11 16 00-0160 EA 1", 250 LB, Galvanized Malleable Iron Union ........................................................................................................................ 81.61 29.48 
    For Work In Restricted Working Space, Add  13.26 
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. 
 22 11 16 00-0161 EA 1-1/4", 250 LB, Galvanized Malleable Iron Union ................................................................................................................ 109.22 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 22 11 16 00-0162 EA 1-1/2", 250 LB, Galvanized Malleable Iron Union ................................................................................................................ 127.96 41.83 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 11 16 00-0163 EA 2", 250 LB, Galvanized Malleable Iron Union ...................................................................................................................... 169.90 51.95 

    For Work In Restricted Working Space, Add  23.35 
. 

 22 11 16 00-0164 EA 2-1/2", 250 LB, Galvanized Malleable Iron Union ................................................................................................................ 357.11 76.55 
    For Work In Restricted Working Space, Add  34.46 

. 
 22 11 16 00-0165 EA 3", 250 LB, Galvanized Malleable Iron Union ...................................................................................................................... 522.81 100.69 

    For Work In Restricted Working Space, Add  45.35 
. 

 22 11 16 00-0166 EA 4", 250 LB, Galvanized Malleable Iron Union ...................................................................................................................... 739.95 104.62 
    For Work In Restricted Working Space, Add  47.09 

. 
 22 11 16 00-0167 EA 1/2", 300 LB, Galvanized Malleable Iron Union ..................................................................................................................... 70.25 21.59 

    For Work In Restricted Working Space, Add  9.73 
. 

 22 11 16 00-0168 EA 3/4", 300 LB, Galvanized Malleable Iron Union ..................................................................................................................... 78.43 25.00 
    For Work In Restricted Working Space, Add  11.22 

. 
 22 11 16 00-0169 EA 1", 300 LB, Galvanized Malleable Iron Union ........................................................................................................................ 98.63 29.48 

    For Work In Restricted Working Space, Add  13.26 
. 

 22 11 16 00-0170 EA 1-1/4", 300 LB, Galvanized Malleable Iron Union ................................................................................................................ 128.46 35.12 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 11 16 00-0171 EA 1-1/2", 300 LB, Galvanized Malleable Iron Union ................................................................................................................ 154.13 41.83 

    For Work In Restricted Working Space, Add  18.83 
. 

 22 11 16 00-0172 EA 2", 300 LB, Galvanized Malleable Iron Union ...................................................................................................................... 187.49 51.95 
    For Work In Restricted Working Space, Add  23.35 

. 
 22 11 16 00-0173 EA 2-1/2", 300 LB, Galvanized Malleable Iron Union ................................................................................................................ 420.79 76.55 

    For Work In Restricted Working Space, Add  34.46 
. 

 22 11 16 00-0174 EA 3", 300 LB, Galvanized Malleable Iron Union ...................................................................................................................... 668.54 100.69 
    For Work In Restricted Working Space, Add  45.35 

. 
 22 11 16 00-0175 EA 4", 300 LB, Galvanized Malleable Iron Union ................................................................................................................... 1,454.56 104.62 

    For Work In Restricted Working Space, Add  47.09 

XXXXXXX 
. 
 22 11 16 00-0176  Galvanized Steel Nipples (22 11 16 00-0013) 

Note: ASTM A-53. 
. 
. 

 22 11 16 00-0177 EA 3/8" x Close, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 15.84 9.24 
    For Schedule 80 Nipples, Add  2.21 
    For ASTM 120, Deduct  -0.29 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0178 EA 1/2" x Close, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 15.47 9.24 

    For Schedule 80 Nipples, Add  1.79 
    For ASTM 120, Deduct  -0.24 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0179 EA 3/4" x Close, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 15.80 9.24 

    For Schedule 80 Nipples, Add  2.17 
    For ASTM 120, Deduct  -0.29 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0180 EA 1" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................. 17.58 10.02 

    For Schedule 80 Nipples, Add  2.98 
    For ASTM 120, Deduct  -0.39 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0181 EA 1-1/4" x Close, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 19.72 10.80 

    For Schedule 80 Nipples, Add  4.00 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0182 EA 1-1/2" x Close, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 20.32 10.80 

    For Schedule 80 Nipples, Add  4.69 
    For ASTM 120, Deduct  -0.62 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0183 EA 2" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................. 26.72 13.91 

    For Schedule 80 Nipples, Add  6.61 
    For ASTM 120, Deduct  -0.87 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-0184 EA 2-1/2" x Close, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 43.20 17.32 

    For Schedule 80 Nipples, Add  19.68 
    For ASTM 120, Deduct  -2.59 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0185 EA 3" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................. 52.06 20.92 

    For Schedule 80 Nipples, Add  23.58 
    For ASTM 120, Deduct  -3.10 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0186 EA 4" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................. 67.45 24.33 

    For Schedule 80 Nipples, Add  35.33 
    For ASTM 120, Deduct  -4.65 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 11 16 00-0187 EA 3/8" x 1-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 16.12 9.24 

    For Schedule 80 Nipples, Add  2.53 
    For ASTM 120, Deduct  -0.33 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0188 EA 1/2" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.55 9.24 

    For Schedule 80 Nipples, Add  1.88 
    For ASTM 120, Deduct  -0.25 
    For Work In Restricted Working Space, Add  4.17 
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. 
 22 11 16 00-0189 EA 3/4" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.97 9.24 

    For Schedule 80 Nipples, Add  2.36 
    For ASTM 120, Deduct  -0.31 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0190 EA 3/8" x 2" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.12 9.24 

    For Schedule 80 Nipples, Add  2.53 
    For ASTM 120, Deduct  -0.33 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0191 EA 1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.55 9.24 

    For Schedule 80 Nipples, Add  1.88 
    For ASTM 120, Deduct  -0.25 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0192 EA 3/4" x 2" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.97 9.24 

    For Schedule 80 Nipples, Add  2.36 
    For ASTM 120, Deduct  -0.31 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0193 EA 1" x 2" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 18.05 10.02 

    For Schedule 80 Nipples, Add  3.51 
    For ASTM 120, Deduct  -0.46 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0194 EA 1-1/4" x 2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 19.97 10.80 

    For Schedule 80 Nipples, Add  4.29 
    For ASTM 120, Deduct  -0.56 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0195 EA 1-1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 20.63 10.80 

    For Schedule 80 Nipples, Add  5.04 
    For ASTM 120, Deduct  -0.66 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0196 EA 3/8" x 2-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 16.87 9.24 

    For Schedule 80 Nipples, Add  3.39 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0197 EA 1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 15.84 9.24 

    For Schedule 80 Nipples, Add  2.21 
    For ASTM 120, Deduct  -0.29 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0198 EA 3/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 16.19 9.24 

    For Schedule 80 Nipples, Add  2.61 
    For ASTM 120, Deduct  -0.34 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0199 EA 1" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple....................................................................................................... 18.31 10.02 

    For Schedule 80 Nipples, Add  3.81 
    For ASTM 120, Deduct  -0.50 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0200 EA 1-1/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 20.34 10.80 

    For Schedule 80 Nipples, Add  4.71 
    For ASTM 120, Deduct  -0.62 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0201 EA 1-1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 21.13 10.80 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0202 EA 2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple....................................................................................................... 27.44 13.91 

    For Schedule 80 Nipples, Add  7.43 
    For ASTM 120, Deduct  -0.98 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-0203 EA 3/8" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.87 9.24 

    For Schedule 80 Nipples, Add  3.39 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0204 EA 1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 15.84 9.24 

    For Schedule 80 Nipples, Add  2.21 
    For ASTM 120, Deduct  -0.29 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0205 EA 3/4" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.19 9.24 

    For Schedule 80 Nipples, Add  2.61 
    For ASTM 120, Deduct  -0.34 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0206 EA 1" x 3" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 18.31 10.02 

    For Schedule 80 Nipples, Add  3.81 
    For ASTM 120, Deduct  -0.50 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0207 EA 1-1/4" x 3" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 20.34 10.80 

    For Schedule 80 Nipples, Add  4.71 
    For ASTM 120, Deduct  -0.62 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0208 EA 1-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 21.13 10.80 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0209 EA 2" x 3" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 27.44 13.91 

    For Schedule 80 Nipples, Add  7.43 
    For ASTM 120, Deduct  -0.98 
    For Work In Restricted Working Space, Add  6.28 
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. 
 22 11 16 00-0210 EA 2-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 43.85 17.32 

    For Schedule 80 Nipples, Add  20.42 
    For ASTM 120, Deduct  -2.69 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0211 EA 3" x 3" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 54.91 20.92 

    For Schedule 80 Nipples, Add  26.82 
    For ASTM 120, Deduct  -3.53 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0212 EA 3/8" x 3-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 17.42 9.24 

    For Schedule 80 Nipples, Add  4.01 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0213 EA 1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 16.29 9.24 

    For Schedule 80 Nipples, Add  2.72 
    For ASTM 120, Deduct  -0.36 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0214 EA 3/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 16.87 9.24 

    For Schedule 80 Nipples, Add  3.39 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0215 EA 1" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 18.98 10.02 

    For Schedule 80 Nipples, Add  4.57 
    For ASTM 120, Deduct  -0.60 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0216 EA 1-1/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 21.13 10.80 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0217 EA 1-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 22.43 10.80 

    For Schedule 80 Nipples, Add  7.09 
    For ASTM 120, Deduct  -0.93 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0218 EA 2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 28.84 13.91 

    For Schedule 80 Nipples, Add  9.03 
    For ASTM 120, Deduct  -1.19 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-0219 EA 2-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 46.74 17.32 

    For Schedule 80 Nipples, Add  23.71 
    For ASTM 120, Deduct  -3.12 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0220 EA 3" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 58.98 20.92 

    For Schedule 80 Nipples, Add  31.46 
    For ASTM 120, Deduct  -4.14 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0221 EA 3/8" x 4" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 17.42 9.24 

    For Schedule 80 Nipples, Add  4.01 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0222 EA 1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.29 9.24 

    For Schedule 80 Nipples, Add  2.72 
    For ASTM 120, Deduct  -0.36 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0223 EA 3/4" x 4" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 17.42 9.24 

    For Schedule 80 Nipples, Add  4.01 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0224 EA 1" x 4" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 18.98 10.02 

    For Schedule 80 Nipples, Add  4.57 
    For ASTM 120, Deduct  -0.60 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0225 EA 1-1/4" x 4" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 21.13 10.80 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0226 EA 1-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 22.43 10.80 

    For Schedule 80 Nipples, Add  7.09 
    For ASTM 120, Deduct  -0.93 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0227 EA 2" x 4" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 28.91 13.91 

    For Schedule 80 Nipples, Add  9.11 
    For ASTM 120, Deduct  -1.20 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-0228 EA 2-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 46.74 17.32 

    For Schedule 80 Nipples, Add  23.71 
    For ASTM 120, Deduct  -3.12 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0229 EA 3" x 4" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 58.98 20.92 

    For Schedule 80 Nipples, Add  31.46 
    For ASTM 120, Deduct  -4.14 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0230 EA  4" x 4" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 73.52 24.33 

    For Schedule 80 Nipples, Add  42.25 
    For ASTM 120, Deduct  -5.56 
    For Work In Restricted Working Space, Add  10.94 
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. 
 22 11 16 00-0231 EA 3/8" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 18.75 9.24 

    For Schedule 80 Nipples, Add  5.53 
    For ASTM 120, Deduct  -0.73 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0232 EA 1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 16.78 9.24 

    For Schedule 80 Nipples, Add  3.28 
    For ASTM 120, Deduct  -0.43 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0233 EA 3/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 17.44 9.24 

    For Schedule 80 Nipples, Add  4.04 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0234 EA 1" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 19.89 10.02 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0235 EA 1-1/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 22.29 10.80 

    For Schedule 80 Nipples, Add  6.93 
    For ASTM 120, Deduct  -0.91 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0236 EA 1-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 23.73 10.80 

    For Schedule 80 Nipples, Add  8.57 
    For ASTM 120, Deduct  -1.13 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0237 EA 2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 31.03 13.91 

    For Schedule 80 Nipples, Add  11.53 
    For ASTM 120, Deduct  -1.52 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-0238 EA 2-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 49.13 17.32 

    For Schedule 80 Nipples, Add  26.44 
    For ASTM 120, Deduct  -3.48 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0239 EA 3" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 63.55 20.92 

    For Schedule 80 Nipples, Add  36.67 
    For ASTM 120, Deduct  -4.83 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0240 EA 4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 78.02 24.33 

    For Schedule 80 Nipples, Add  47.38 
    For ASTM 120, Deduct  -6.23 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 11 16 00-0241 EA 3/8" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 18.75 9.24 

    For Schedule 80 Nipples, Add  5.53 
    For ASTM 120, Deduct  -0.73 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0242 EA 1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 16.78 9.24 

    For Schedule 80 Nipples, Add  3.28 
    For ASTM 120, Deduct  -0.43 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0243 EA 3/4" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 17.44 9.24 

    For Schedule 80 Nipples, Add  4.04 
    For ASTM 120, Deduct  -0.53 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0244 EA 1" x 5" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 19.89 10.02 

    For Schedule 80 Nipples, Add  5.61 
    For ASTM 120, Deduct  -0.74 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0245 EA 1-1/4" x 5" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 22.29 10.80 

    For Schedule 80 Nipples, Add  6.93 
    For ASTM 120, Deduct  -0.91 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0246 EA 1-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 23.73 10.80 

    For Schedule 80 Nipples, Add  8.57 
    For ASTM 120, Deduct  -1.13 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0247 EA 2" x 5" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 31.03 13.91 

    For Schedule 80 Nipples, Add  11.53 
    For ASTM 120, Deduct  -1.52 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-0248 EA 2-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................ 49.13 17.32 

    For Schedule 80 Nipples, Add  26.44 
    For ASTM 120, Deduct  -3.48 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0249 EA 3" x 5" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 63.55 20.92 

    For Schedule 80 Nipples, Add  36.67 
    For ASTM 120, Deduct  -4.83 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0250 EA 4" x 5" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 78.02 24.33 

    For Schedule 80 Nipples, Add  47.38 
    For ASTM 120, Deduct  -6.23 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 11 16 00-0251 EA 3/8" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 19.29 9.24 

    For Schedule 80 Nipples, Add  6.14 
    For ASTM 120, Deduct  -0.81 
    For Work In Restricted Working Space, Add  4.17 
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. 
 22 11 16 00-0252 EA 1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 17.17 9.24 

    For Schedule 80 Nipples, Add  3.73 
    For ASTM 120, Deduct  -0.49 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0253 EA 3/4" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 18.15 9.24 

    For Schedule 80 Nipples, Add  4.85 
    For ASTM 120, Deduct  -0.64 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0254 EA 1" x 6" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 20.55 10.02 

    For Schedule 80 Nipples, Add  6.36 
    For ASTM 120, Deduct  -0.84 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0255 EA 1-1/4" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 23.27 10.80 

    For Schedule 80 Nipples, Add  8.05 
    For ASTM 120, Deduct  -1.06 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0256 EA 1-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 24.67 10.80 

    For Schedule 80 Nipples, Add  9.64 
    For ASTM 120, Deduct  -1.27 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0257 EA 2" x 6" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 32.67 13.91 

    For Schedule 80 Nipples, Add  13.40 
    For ASTM 120, Deduct  -1.76 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-0258 EA 2-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 51.42 17.32 

    For Schedule 80 Nipples, Add  29.05 
    For ASTM 120, Deduct  -3.82 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0259 EA 3" x 6" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 65.41 20.92 

    For Schedule 80 Nipples, Add  38.79 
    For ASTM 120, Deduct  -5.10 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0260 EA 4" x 6" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 82.40 24.33 

    For Schedule 80 Nipples, Add  52.37 
    For ASTM 120, Deduct  -6.89 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 11 16 00-0261 EA 3/8" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 35.45 9.24 

    For Schedule 80 Nipples, Add  24.57 
    For ASTM 120, Deduct  -3.23 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0262 EA 1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 19.66 9.24 

    For Schedule 80 Nipples, Add  6.57 
    For ASTM 120, Deduct  -0.86 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0263 EA 3/4" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 21.26 9.24 

    For Schedule 80 Nipples, Add  8.39 
    For ASTM 120, Deduct  -1.10 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0264 EA 1" x 8" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 24.31 10.02 

    For Schedule 80 Nipples, Add  10.65 
    For ASTM 120, Deduct  -1.40 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0265 EA 1-1/4" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 27.65 10.80 

    For Schedule 80 Nipples, Add  13.04 
    For ASTM 120, Deduct  -1.72 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0266 EA 1-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 29.34 10.80 

    For Schedule 80 Nipples, Add  14.97 
    For ASTM 120, Deduct  -1.97 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0267 EA 2" x 8" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 40.06 13.91 

    For Schedule 80 Nipples, Add  21.82 
    For ASTM 120, Deduct  -2.87 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-0268 EA 2-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................ 58.74 17.32 

    For Schedule 80 Nipples, Add  37.39 
    For ASTM 120, Deduct  -4.92 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0269 EA 3" x 8" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 77.22 20.92 

    For Schedule 80 Nipples, Add  52.26 
    For ASTM 120, Deduct  -6.88 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0270 EA 4" x 8" Long, Schedule 40 Galvanized Steel Nipple .............................................................................................................. 91.28 24.33 

    For Schedule 80 Nipples, Add  62.49 
    For ASTM 120, Deduct  -8.22 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 11 16 00-0271 EA 3/8" x 10" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 24.18 9.24 

    For Schedule 80 Nipples, Add  11.72 
    For ASTM 120, Deduct  -1.54 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0272 EA 1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 20.74 9.24 

    For Schedule 80 Nipples, Add  7.80 
    For ASTM 120, Deduct  -1.03 
    For Work In Restricted Working Space, Add  4.17 
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. 
 22 11 16 00-0273 EA 3/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 22.07 9.24 

    For Schedule 80 Nipples, Add  9.31 
    For ASTM 120, Deduct  -1.23 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0274 EA 1" x 10" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 25.64 10.02 

    For Schedule 80 Nipples, Add  12.16 
    For ASTM 120, Deduct  -1.60 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0275 EA 1-1/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 29.89 10.80 

    For Schedule 80 Nipples, Add  15.60 
    For ASTM 120, Deduct  -2.05 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0276 EA 1-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 31.51 10.80 

    For Schedule 80 Nipples, Add  17.44 
    For ASTM 120, Deduct  -2.30 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0277 EA 2" x 10" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 43.32 13.91 

    For Schedule 80 Nipples, Add  25.54 
    For ASTM 120, Deduct  -3.36 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-0278 EA 2-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 63.32 17.32 

    For Schedule 80 Nipples, Add  42.61 
    For ASTM 120, Deduct  -5.61 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0279 EA 3" x 10" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 83.67 20.92 

    For Schedule 80 Nipples, Add  59.61 
    For ASTM 120, Deduct  -7.84 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0280 EA 4" x 10" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 100.00 24.33 

    For Schedule 80 Nipples, Add  72.44 
    For ASTM 120, Deduct  -9.53 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 11 16 00-0281 EA 3/8" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 25.29 9.24 

    For Schedule 80 Nipples, Add  12.98 
    For ASTM 120, Deduct  -1.71 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0282 EA 1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 21.69 9.24 

    For Schedule 80 Nipples, Add  8.88 
    For ASTM 120, Deduct  -1.17 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0283 EA 3/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 23.07 9.24 

    For Schedule 80 Nipples, Add  10.45 
    For ASTM 120, Deduct  -1.38 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 11 16 00-0284 EA 1" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 27.39 10.02 

    For Schedule 80 Nipples, Add  14.16 
    For ASTM 120, Deduct  -1.86 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 11 16 00-0285 EA 1-1/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 32.64 10.80 

    For Schedule 80 Nipples, Add  18.73 
    For ASTM 120, Deduct  -2.46 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0286 EA 1-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 33.72 10.80 

    For Schedule 80 Nipples, Add  19.96 
    For ASTM 120, Deduct  -2.63 
    For Work In Restricted Working Space, Add  4.86 

. 
 22 11 16 00-0287 EA 2" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 46.62 13.91 

    For Schedule 80 Nipples, Add  29.30 
    For ASTM 120, Deduct  -3.86 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-0288 EA 2-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 67.77 17.32 

    For Schedule 80 Nipples, Add  47.69 
    For ASTM 120, Deduct  -6.27 
    For Work In Restricted Working Space, Add  7.78 

. 
 22 11 16 00-0289 EA 3" x 12" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................ 90.18 20.92 

    For Schedule 80 Nipples, Add  67.03 
    For ASTM 120, Deduct  -8.82 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0290 EA 4" x 12" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 108.79 24.33 

    For Schedule 80 Nipples, Add  82.46 
    For ASTM 120, Deduct  -10.85 
    For Work In Restricted Working Space, Add  10.94 

XXXXXXX 
. 
 22 11 16 00-0291  Galvanized Malleable Iron Square Head Plugs (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0292 EA 1/2", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 15.88 6.91 
    For 300 LB Rating, Add  19.32 
    For Work In Restricted Working Space, Add  3.11 

. 
 22 11 16 00-0293 EA 3/4", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 17.11 7.78 

    For 300 LB Rating, Add  19.40 
    For Work In Restricted Working Space, Add  3.48 

. 
 22 11 16 00-0294 EA 1", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 19.00 8.66 

    For 300 LB Rating, Add  21.31 
    For Work In Restricted Working Space, Add  3.89 
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. 
 22 11 16 00-0295 EA 1-1/4", 150 LB, Galvanized Malleable Iron Square Head Plug .............................................................................................. 23.96 9.83 

    For 300 LB Rating, Add  32.43 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0296 EA 1-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug .............................................................................................. 29.05 10.99 

    For 300 LB Rating, Add  43.49 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 11 16 00-0297 EA 2", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 36.93 14.01 

    For 300 LB Rating, Add  55.32 
    For Work In Restricted Working Space, Add  6.31 

. 
 22 11 16 00-0298 EA 2-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug .............................................................................................. 62.14 20.72 

    For 300 LB Rating, Add  107.30 
    For Work In Restricted Working Space, Add  9.34 

. 
 22 11 16 00-0299 EA 3", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 84.97 27.34 

    For 300 LB Rating, Add  152.06 
    For Work In Restricted Working Space, Add  12.29 

. 
 22 11 16 00-0300 EA 4", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 133.87 28.34 

    For 300 LB Rating, Add  313.11 
    For Work In Restricted Working Space, Add  12.76 

. 
 22 11 16 00-0301 EA 5", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 211.96 29.62 

    For 300 LB Rating, Add  572.43 
    For Work In Restricted Working Space, Add  13.31 

. 
 22 11 16 00-0302 EA  6", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 227.57 30.89 

    For 300 LB Rating, Add  618.76 
    For Work In Restricted Working Space, Add  13.92 

XXXXXXX 
. 
 22 11 16 00-0303  Galvanized Malleable Iron Bushing (22 11 16 00-0013) 
. 
. 

 22 11 16 00-0304 EA 3/4" x 1/2", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 39.66 18.29 
    For Work In Restricted Working Space, Add  8.25 

. 
 22 11 16 00-0305 EA 1" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 43.75 19.46 

    For Work In Restricted Working Space, Add  8.75 
. 

 22 11 16 00-0306 EA 1" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 44.53 20.52 
    For Work In Restricted Working Space, Add  9.22 

. 
 22 11 16 00-0307 EA 1-1/4" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 51.72 20.92 

    For Work In Restricted Working Space, Add  9.40 
. 

 22 11 16 00-0308 EA 1-1/4" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 51.42 21.89 
    For Work In Restricted Working Space, Add  9.86 

. 
 22 11 16 00-0309 EA 1-1/4" x 1", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 53.12 23.05 

    For Work In Restricted Working Space, Add  10.37 
. 

 22 11 16 00-0310 EA 1-1/2" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 60.62 22.47 
    For Work In Restricted Working Space, Add  10.10 

. 
 22 11 16 00-0311 EA 1-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 62.16 23.45 

    For Work In Restricted Working Space, Add  10.56 
. 

 22 11 16 00-0312 EA 1-1/2" x 1", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 61.21 24.61 
    For Work In Restricted Working Space, Add  11.07 

. 
 22 11 16 00-0313 EA 1-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ................................................................................................. 61.47 26.07 

    For Work In Restricted Working Space, Add  11.71 
. 

 22 11 16 00-0314 EA 2" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 72.93 26.17 
    For Work In Restricted Working Space, Add  11.78 

. 
 22 11 16 00-0315 EA 2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 72.13 27.24 

    For Work In Restricted Working Space, Add  12.24 
. 

 22 11 16 00-0316 EA 2" x 1", 150 LB, Galvanized Malleable Iron Bushing ............................................................................................................. 72.11 28.31 
    For Work In Restricted Working Space, Add  12.75 

. 
 22 11 16 00-0317 EA 2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 74.25 29.77 

    For Work In Restricted Working Space, Add  13.39 
. 

 22 11 16 00-0318 EA 2" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 72.96 31.32 
    For Work In Restricted Working Space, Add  14.10 

. 
 22 11 16 00-0319 EA 2-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................. 102.15 35.61 

    For Work In Restricted Working Space, Add  16.03 
. 

 22 11 16 00-0320 EA 2-1/2" x 1", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 103.84 36.78 
    For Work In Restricted Working Space, Add  16.54 

. 
 22 11 16 00-0321 EA 2-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ............................................................................................... 105.98 38.14 

    For Work In Restricted Working Space, Add  17.18 
. 

 22 11 16 00-0322 EA 2-1/2" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ............................................................................................... 107.42 39.79 
    For Work In Restricted Working Space, Add  17.88 

. 
 22 11 16 00-0323 EA 2-1/2" x 2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 107.56 43.48 

    For Work In Restricted Working Space, Add  19.56 
. 

 22 11 16 00-0324 EA 3" x 3/4", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................ 130.02 43.77 
    For Work In Restricted Working Space, Add  19.72 

. 
 22 11 16 00-0325 EA 3" x 1", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 131.71 44.94 

    For Work In Restricted Working Space, Add  20.22 
. 

 22 11 16 00-0326 EA 3" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 133.86 46.40 
    For Work In Restricted Working Space, Add  20.87 

. 
 22 11 16 00-0327 EA 3" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 134.94 47.95 

    For Work In Restricted Working Space, Add  21.57 
. 

 22 11 16 00-0328 EA 3" x 2", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 134.64 51.65 
    For Work In Restricted Working Space, Add  23.25 

. 
 22 11 16 00-0329 EA 3" x 2-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 150.58 60.12 

    For Work In Restricted Working Space, Add  27.03 
. 

 22 11 16 00-0330 EA 4" x 3/4", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................ 201.53 44.47 
    For Work In Restricted Working Space, Add  20.03 

. 
 22 11 16 00-0331 EA 4" x 1", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 203.11 45.57 

    For Work In Restricted Working Space, Add  20.51 
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. 
 22 11 16 00-0332 EA 4" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 205.12 46.93 

    For Work In Restricted Working Space, Add  21.11 
. 

 22 11 16 00-0333 EA 4" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 207.32 48.40 
    For Work In Restricted Working Space, Add  21.77 

. 
 22 11 16 00-0334 EA 4" x 2", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 196.69 51.86 

    For Work In Restricted Working Space, Add  23.34 
. 

 22 11 16 00-0335 EA 4" x 2-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 224.38 59.78 
    For Work In Restricted Working Space, Add  26.89 

. 
 22 11 16 00-0336 EA 4" x 3", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 226.98 67.44 

    For Work In Restricted Working Space, Add  30.34 

XXXXXXX 
. 
 22 11 16 00-0337  Galvanized Malleable Iron Floor Flange (22 11 16 00-0013) 

Note: Excludes fasteners to floor or wall. See CSI section 05 05 19 00-0001 for anchors. 
. 
. 

 22 11 16 00-0338 EA 1/2", 150 LB, Galvanized Malleable Iron Floor Flange .......................................................................................................... 59.15 35.55 
. 

 22 11 16 00-0339 EA 3/4", 150 LB, Galvanized Malleable Iron Floor Flange .......................................................................................................... 64.68 38.91 
. 

 22 11 16 00-0340 EA 1", 150 LB, Galvanized Malleable Iron Floor Flange ............................................................................................................. 74.15 43.97 
. 

 22 11 16 00-0341 EA 1-1/4", 150 LB, Galvanized Malleable Iron Floor Flange ....................................................................................................... 77.02 45.53 
. 

 22 11 16 00-0342 EA 1-1/2", 150 LB, Galvanized Malleable Iron Floor Flange ....................................................................................................... 83.83 49.52 
. 

 22 11 16 00-0343 EA 2", 150 LB, Galvanized Malleable Iron Floor Flange ............................................................................................................. 89.97 51.65 

XXXXXXX 
. 
 22 11 16 00-0344  Galvanized Cast Iron Flanges (22 11 16 00-0013) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 22 11 16 00-0345 EA 3/4", 125 LB, Galvanized Cast Iron Flange ......................................................................................................................... 107.56 38.91 
    For Work In Restricted Working Space, Add  17.51 

. 
 22 11 16 00-0346 EA 1", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 104.03 43.97 

    For Work In Restricted Working Space, Add  19.78 
. 

 22 11 16 00-0347 EA 1-1/4", 125 LB, Galvanized Cast Iron Flange ........................................................................................................................ 88.39 45.53 
    For Work In Restricted Working Space, Add  20.48 

. 
 22 11 16 00-0348 EA 1-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 119.00 49.52 

    For Work In Restricted Working Space, Add  22.28 
. 

 22 11 16 00-0349 EA 2", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 116.84 51.65 
    For Work In Restricted Working Space, Add  23.25 

. 
 22 11 16 00-0350 EA 2-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 135.66 59.83 

    For Work In Restricted Working Space, Add  26.89 
. 

 22 11 16 00-0351 EA 3", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 238.04 75.88 
    For Work In Restricted Working Space, Add  34.13 

. 
 22 11 16 00-0352 EA 4", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 315.06 97.25 

    For Work In Restricted Working Space, Add  43.73 
. 

 22 11 16 00-0353 EA 5", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 439.31 115.75 
    For Work In Restricted Working Space, Add  52.07 

. 
 22 11 16 00-0354 EA  6", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 483.42 132.97 

    For Work In Restricted Working Space, Add  59.81 
. 

 22 11 16 00-0355 EA 8", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 449.93 151.97 
    For Work In Restricted Working Space, Add  68.35 

XXXXXXX 
. 
 22 11 16 00-0356  Cut And Thread Existing In-Place Galvanized Steel Pipe (22 11 16 00-0013) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 11 16 00-0357 EA 1/2", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 31.69  
    For Work In Restricted Working Space, Add  9.51 

. 
 22 11 16 00-0358 EA 3/4", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 34.86  

    For Work In Restricted Working Space, Add  10.46 
. 

 22 11 16 00-0359 EA 1", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 38.03  
    For Work In Restricted Working Space, Add  11.41 

. 
 22 11 16 00-0360 EA 1-1/4", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 41.20  

    For Work In Restricted Working Space, Add  12.36 
. 

 22 11 16 00-0361 EA 1-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 43.30  
    For Work In Restricted Working Space, Add  12.99 

. 
 22 11 16 00-0362 EA 2", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 45.42  

    For Work In Restricted Working Space, Add  13.63 
. 

 22 11 16 00-0363 EA 2-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 47.54  
    For Work In Restricted Working Space, Add  14.26 

. 
 22 11 16 00-0364 EA 3", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 49.64  

    For Work In Restricted Working Space, Add  14.89 
. 

 22 11 16 00-0365 EA 4", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 51.76  
    For Work In Restricted Working Space, Add  15.53 

. 
 22 11 16 00-0366 EA 6", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 55.98  

    For Work In Restricted Working Space, Add  16.79 
. 

 22 11 16 00-0367 EA 8", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 60.20  
    For Work In Restricted Working Space, Add  18.06 

XXXXXXX 
. 
 22 11 16 00-0368  Copper Pipe And Fittings (22 11 16) 

Note: Excludes hangers. See CSI section 22 11 16 00-0899 for pipe with fittings assembly. 
. 
. 
 22 11 16 00-0369  Copper Tube/Pipe (22 11 16 00-0368) 

Note: Pipe based on inside diameter size. Excludes hangers and fittings (couplers, tees, elbows, etc). 
. 
. 
 22 11 16 00-0370  Hard Drawn Type L Copper Tube/Pipe (22 11 16 00-0369) 
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. 

. 
 22 11 16 00-0371 LF 1/4" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................4.92 2.38 

    For Medical/Oxygen Service Tubing, Add  0.11 
    For <20, Add  0.14 
    For >150, Deduct  -0.27 
    For Work In Restricted Working Space, Add  1.07 

. 
 22 11 16 00-0372 LF 3/8" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................5.69 2.47 

    For Medical/Oxygen Service Tubing, Add  0.16 
    For <20, Add  0.20 
    For >150, Deduct  -0.40 
    For Work In Restricted Working Space, Add  1.11 

. 
 22 11 16 00-0373 LF 1/2" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................6.23 2.58 

    For Medical/Oxygen Service Tubing, Add  0.19 
    For <20, Add  0.24 
    For >150, Deduct  -0.47 
    For Work In Restricted Working Space, Add  1.16 

. 
 22 11 16 00-0374 LF 3/4" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................7.94 2.74 

    For Medical/Oxygen Service Tubing, Add  0.31 
    For <20, Add  0.38 
    For >150, Deduct  -0.77 
    For Work In Restricted Working Space, Add  1.23 

. 
 22 11 16 00-0375 LF 1" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................. 10.17 3.07 

    For Medical/Oxygen Service Tubing, Add  0.44 
    For <20, Add  0.56 
    For >150, Deduct  -1.11 
    For Work In Restricted Working Space, Add  1.38 

. 
 22 11 16 00-0376 LF 1-1/4" Hard Drawn Type L Copper Tube/Pipe ....................................................................................................................... 14.51 4.57 

    For Medical/Oxygen Service Tubing, Add  0.61 
    For <20, Add  0.77 
    For >150, Deduct  -1.53 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 11 16 00-0377 LF 1-1/2" Hard Drawn Type L Copper Tube/Pipe ....................................................................................................................... 17.51 5.10 

    For Medical/Oxygen Service Tubing, Add  0.79 
    For <20, Add  0.99 
    For >150, Deduct  -1.97 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 11 16 00-0378 LF 2" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................. 25.02 6.30 

    For Medical/Oxygen Service Tubing, Add  1.25 
    For <20, Add  1.56 
    For >150, Deduct  -3.12 
    For Work In Restricted Working Space, Add  2.83 

. 
 22 11 16 00-0379 LF 2-1/2" Hard Drawn Type L Copper Tube/Pipe ....................................................................................................................... 44.76 7.40 

    For Medical/Oxygen Service Tubing, Add  1.80 
    For <20, Add  2.25 
    For >150, Deduct  -4.50 
    For Work In Restricted Working Space, Add  6.67 

. 
 22 11 16 00-0380 LF 3" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................. 56.19 8.73 

    For Medical/Oxygen Service Tubing, Add  2.40 
    For <20, Add  3.00 
    For >150, Deduct  -6.01 
    For Work In Restricted Working Space, Add  7.85 

. 
 22 11 16 00-0381 LF 4" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................. 83.05 9.85 

    For Medical/Oxygen Service Tubing, Add  4.28 
    For <20, Add  5.35 
    For >150, Deduct  -10.71 
    For Work In Restricted Working Space, Add  8.86 

. 
 22 11 16 00-0382 LF 5" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 128.45 11.30 

    For Medical/Oxygen Service Tubing, Add  7.56 
    For <20, Add  9.46 
    For >150, Deduct  -18.91 
    For Work In Restricted Working Space, Add  10.17 

. 
 22 11 16 00-0383 LF 6" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 176.93 17.52 

    For Medical/Oxygen Service Tubing, Add  9.95 
    For <20, Add  12.44 
    For >150, Deduct  -24.88 
    For Work In Restricted Working Space, Add  15.76 

. 
 22 11 16 00-0384 LF 8" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 292.85 19.48 

    For Medical/Oxygen Service Tubing, Add  18.76 
    For <20, Add  23.45 
    For >150, Deduct  -46.89 
    For Work In Restricted Working Space, Add  17.52 

XXXXXXX 
. 
 22 11 16 00-0385  Hard Drawn Type K Copper Tube/Pipe (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0386 LF 1/4" Hard Drawn Type K Copper Tube/Pipe ...........................................................................................................................5.35 2.56 
    For Medical/Oxygen Service Tubing, Add  0.12 
    For <20, Add  0.15 
    For >150, Deduct  -0.30 
    For Work In Restricted Working Space, Add  1.15 

. 
 22 11 16 00-0387 LF 3/8" Hard Drawn Type K Copper Tube/Pipe ...........................................................................................................................7.12 2.66 

    For Medical/Oxygen Service Tubing, Add  0.22 
    For <20, Add  0.27 
    For >150, Deduct  -0.55 
    For Work In Restricted Working Space, Add  1.31 



 

 Plumbing 22

22
 

Plumbing Piping 22 10
Facility Water Distribution 22 11

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 22 - 55

. 
 22 11 16 00-0388 LF 1/2" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 7.48 2.77 

    For Medical/Oxygen Service Tubing, Add  0.26 
    For <20, Add  0.32 
    For >150, Deduct  -0.64 
    For Work In Restricted Working Space, Add  1.28 

. 
 22 11 16 00-0389 LF 3/4" Hard Drawn Type K Copper Tube/Pipe ......................................................................................................................... 10.74 2.93 

    For Medical/Oxygen Service Tubing, Add  0.46 
    For <20, Add  0.58 
    For >150, Deduct  -1.16 
    For Work In Restricted Working Space, Add  1.49 

. 
 22 11 16 00-0390 LF 1" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 12.96 3.30 

    For Medical/Oxygen Service Tubing, Add  0.62 
    For <20, Add  0.77 
    For >150, Deduct  -1.54 
    For Work In Restricted Working Space, Add  1.58 

. 
 22 11 16 00-0391 LF 1-1/4" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 17.04 4.91 

    For Medical/Oxygen Service Tubing, Add  0.77 
    For <20, Add  0.96 
    For >150, Deduct  -1.92 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 11 16 00-0392 LF 1-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 20.66 5.48 

    For Medical/Oxygen Service Tubing, Add  0.98 
    For <20, Add  1.23 
    For >150, Deduct  -2.46 
    For Work In Restricted Working Space, Add  2.51 

. 
 22 11 16 00-0393 LF 2" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 29.14 6.77 

    For Medical/Oxygen Service Tubing, Add  1.51 
    For <20, Add  1.89 
    For >150, Deduct  -3.77 
    For Work In Restricted Working Space, Add  3.08 

. 
 22 11 16 00-0394 LF 2-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 50.46 7.95 

    For Medical/Oxygen Service Tubing, Add  2.25 
    For <20, Add  2.81 
    For >150, Deduct  -5.62 
    For Work In Restricted Working Space, Add  6.70 

. 
 22 11 16 00-0395 LF 3" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 67.22 9.38 

    For Medical/Oxygen Service Tubing, Add  3.08 
    For <20, Add  3.84 
    For >150, Deduct  -7.69 
    For Work In Restricted Working Space, Add  8.63 

. 
 22 11 16 00-0396 LF 4" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 101.13 10.58 

    For Medical/Oxygen Service Tubing, Add  5.48 
    For <20, Add  6.85 
    For >150, Deduct  -13.70 
    For Work In Restricted Working Space, Add  9.78 

. 
 22 11 16 00-0397 LF 5" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 164.06 12.15 

    For Medical/Oxygen Service Tubing, Add  10.04 
    For <20, Add  12.56 
    For >150, Deduct  -25.11 
    For Work In Restricted Working Space, Add  11.55 

. 
 22 11 16 00-0398 LF 6" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 242.22 18.83 

    For Medical/Oxygen Service Tubing, Add  14.41 
    For <20, Add  18.02 
    For >150, Deduct  -36.03 
    For Work In Restricted Working Space, Add  18.62 

. 
 22 11 16 00-0399 LF 8" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 405.73 20.94 

    For Medical/Oxygen Service Tubing, Add  26.99 
    For <20, Add  33.74 
    For >150, Deduct  -67.47 
    For Work In Restricted Working Space, Add  20.51 

XXXXXXX 
. 
 22 11 16 00-0400  Hard Drawn Type M Copper Tube/Pipe (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0401 LF 3/8" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 4.75 2.23 
    For <20, Add  0.15 
    For >150, Deduct  -0.31 
    For Work In Restricted Working Space, Add  0.96 

. 
 22 11 16 00-0402 LF 1/2" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 5.05 2.33 

    For <20, Add  0.17 
    For >150, Deduct  -0.35 
    For Work In Restricted Working Space, Add  0.99 

. 
 22 11 16 00-0403 LF 3/4" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 6.34 2.46 

    For <20, Add  0.28 
    For >150, Deduct  -0.56 
    For Work In Restricted Working Space, Add  1.06 

. 
 22 11 16 00-0404 LF 1" Hard Drawn Type M Copper Tube/Pipe .............................................................................................................................. 8.28 2.77 

    For <20, Add  0.43 
    For >150, Deduct  -0.87 
    For Work In Restricted Working Space, Add  1.18 

. 
 22 11 16 00-0405 LF 1-1/4" Hard Drawn Type M Copper Tube/Pipe...................................................................................................................... 12.39 4.12 

    For <20, Add  0.63 
    For >150, Deduct  -1.26 
    For Work In Restricted Working Space, Add  1.82 
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. 
 22 11 16 00-0406 LF 1-1/2" Hard Drawn Type M Copper Tube/Pipe ...................................................................................................................... 15.68 4.59 

    For <20, Add  0.87 
    For >150, Deduct  -1.74 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 11 16 00-0407 LF 2" Hard Drawn Type M Copper Tube/Pipe ............................................................................................................................ 22.37 5.66 

    For <20, Add  1.37 
    For >150, Deduct  -2.74 
    For Work In Restricted Working Space, Add  2.60 

. 
 22 11 16 00-0408 LF 2-1/2" Hard Drawn Type M Copper Tube/Pipe ...................................................................................................................... 40.91 6.66 

    For <20, Add  1.99 
    For >150, Deduct  -3.98 
    For Work In Restricted Working Space, Add  6.30 

. 
 22 11 16 00-0409 LF 3" Hard Drawn Type M Copper Tube/Pipe ............................................................................................................................ 50.06 7.85 

    For <20, Add  2.65 
    For >150, Deduct  -5.29 
    For Work In Restricted Working Space, Add  7.08 

. 
 22 11 16 00-0410 LF 4" Hard Drawn Type M Copper Tube/Pipe ............................................................................................................................ 77.10 8.86 

    For <20, Add  4.96 
    For >150, Deduct  -9.91 
    For Work In Restricted Working Space, Add  8.26 

. 
 22 11 16 00-0411 LF 5" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 128.00 10.17 

    For <20, Add  9.62 
    For >150, Deduct  -19.24 
    For Work In Restricted Working Space, Add  9.54 

. 
 22 11 16 00-0412 LF 6" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 177.77 15.77 

    For <20, Add  12.85 
    For >150, Deduct  -25.71 
    For Work In Restricted Working Space, Add  14.77 

. 
 22 11 16 00-0413 LF 8" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 297.73 17.53 

    For <20, Add  24.36 
    For >150, Deduct  -48.71 
    For Work In Restricted Working Space, Add  16.25 

XXXXXXX 
. 
 22 11 16 00-0414  Soft Drawn Type L Copper Tube (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0415 LF 1/4" Soft Drawn Type L Copper Tube .....................................................................................................................................5.31 2.38 
    For <20, Add  0.18 
    For >150, Deduct  -0.35 
    For Work In Restricted Working Space, Add  1.07 

. 
 22 11 16 00-0416 LF 3/8" Soft Drawn Type L Copper Tube .....................................................................................................................................6.43 2.47 

    For <20, Add  0.27 
    For >150, Deduct  -0.54 
    For Work In Restricted Working Space, Add  1.11 

. 
 22 11 16 00-0417 LF 1/2" Soft Drawn Type L Copper Tube .....................................................................................................................................7.51 2.58 

    For <20, Add  0.36 
    For >150, Deduct  -0.73 
    For Work In Restricted Working Space, Add  1.16 

. 
 22 11 16 00-0418 LF 5/8" Soft Drawn Type L Copper Tube .....................................................................................................................................8.67 2.66 

    For <20, Add  0.47 
    For >150, Deduct  -0.94 
    For Work In Restricted Working Space, Add  1.20 

. 
 22 11 16 00-0419 LF 3/4" Soft Drawn Type L Copper Tube .....................................................................................................................................9.68 2.74 

    For <20, Add  0.56 
    For >150, Deduct  -1.12 
    For Work In Restricted Working Space, Add  1.23 

. 
 22 11 16 00-0420 LF 1" Soft Drawn Type L Copper Tube ...................................................................................................................................... 12.34 3.07 

    For <20, Add  0.77 
    For >150, Deduct  -1.55 
    For Work In Restricted Working Space, Add  1.38 

. 
 22 11 16 00-0421 LF 1-1/4" Soft Drawn Type L Copper Tube ................................................................................................................................ 17.02 4.57 

    For <20, Add  1.02 
    For >150, Deduct  -2.03 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 11 16 00-0422 LF 1-1/2" Soft Drawn Type L Copper Tube ................................................................................................................................ 21.43 5.10 

    For <20, Add  1.38 
    For >150, Deduct  -2.76 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 11 16 00-0423 LF 2" Soft Drawn Type L Copper Tube ...................................................................................................................................... 31.35 6.30 

    For <20, Add  2.19 
    For >150, Deduct  -4.38 
    For Work In Restricted Working Space, Add  2.83 

XXXXXXX 
. 
 22 11 16 00-0424  Soft Drawn Type K Copper Tube (22 11 16 00-0369) 
. 
. 

 22 11 16 00-0425 LF 1/4" Soft Drawn Type K Copper Tube .....................................................................................................................................5.48 2.38 
    For <20, Add  0.19 
    For >150, Deduct  -0.38 
    For Work In Restricted Working Space, Add  1.07 

. 
 22 11 16 00-0426 LF 3/8" Soft Drawn Type K Copper Tube .....................................................................................................................................6.99 2.47 

    For <20, Add  0.33 
    For >150, Deduct  -0.66 
    For Work In Restricted Working Space, Add  1.11 
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. 
 22 11 16 00-0427 LF 1/2" Soft Drawn Type K Copper Tube ..................................................................................................................................... 7.98 2.58 

    For <20, Add  0.41 
    For >150, Deduct  -0.82 
    For Work In Restricted Working Space, Add  1.16 

. 
 22 11 16 00-0428 LF 5/8" Soft Drawn Type K Copper Tube ..................................................................................................................................... 8.89 2.66 

    For <20, Add  0.49 
    For >150, Deduct  -0.98 
    For Work In Restricted Working Space, Add  1.20 

. 
 22 11 16 00-0429 LF 3/4" Soft Drawn Type K Copper Tube ................................................................................................................................... 11.71 2.74 

    For <20, Add  0.76 
    For >150, Deduct  -1.52 
    For Work In Restricted Working Space, Add  1.23 

. 
 22 11 16 00-0430 LF 1" Soft Drawn Type K Copper Tube ...................................................................................................................................... 14.71 3.07 

    For <20, Add  1.01 
    For >150, Deduct  -2.02 
    For Work In Restricted Working Space, Add  1.38 

. 
 22 11 16 00-0431 LF 1-1/4" Soft Drawn Type K Copper Tube ................................................................................................................................ 18.76 4.57 

    For <20, Add  1.19 
    For >150, Deduct  -2.38 
    For Work In Restricted Working Space, Add  2.06 

. 
 22 11 16 00-0432 LF 1-1/2" Soft Drawn Type K Copper Tube ................................................................................................................................ 24.20 5.10 

    For <20, Add  1.66 
    For >150, Deduct  -3.31 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 11 16 00-0433 LF 2" Soft Drawn Type K Copper Tube ...................................................................................................................................... 35.15 6.30 

    For <20, Add  2.57 
    For >150, Deduct  -5.14 
    For Work In Restricted Working Space, Add  2.83 

. 
 22 11 16 00-0434 LF 2-1/2" Soft Drawn Type K Copper Tube ................................................................................................................................ 49.89 7.55 

    For <20, Add  3.86 
    For >150, Deduct  -7.72 
    For Work In Restricted Working Space, Add  3.39 

. 
 22 11 16 00-0435 LF 3" Soft Drawn Type K Copper Tube ...................................................................................................................................... 67.03 8.91 

    For <20, Add  5.37 
    For >150, Deduct  -10.73 
    For Work In Restricted Working Space, Add  4.01 

XXXXXXX 
. 
 22 11 16 00-0436  Copper And Brass Fittings (22 11 16 00-0368) 

Note: All fittings are based on 95/5 solder. 
. 
. 
 22 11 16 00-0437  90 Degree Copper Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0438 EA 1/4" 90 Degree Copper Elbow............................................................................................................................................... 25.22 14.10 
    For Silver Solder Instead Of 95/5 Solder, Add  3.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.17 
    For Street Fitting, Add  1.64 
    For Work In Restricted Working Space, Add  6.34 

. 
 22 11 16 00-0439 EA 3/8" 90 Degree Copper Elbow............................................................................................................................................... 29.67 16.90 

    For Silver Solder Instead Of 95/5 Solder, Add  4.02 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.75 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.80 
    For Street Fitting, Add  1.73 
    For Work In Restricted Working Space, Add  7.61 

. 
 22 11 16 00-0440 EA 1/2" 90 Degree Copper Elbow............................................................................................................................................... 36.26 23.23 

    For Silver Solder Instead Of 95/5 Solder, Add  5.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.56 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.23 
    For Street Fitting, Add  0.56 
    For Work In Restricted Working Space, Add  10.46 

. 
 22 11 16 00-0441 EA 3/4" 90 Degree Copper Elbow............................................................................................................................................... 46.45 28.95 

    For Silver Solder Instead Of 95/5 Solder, Add  6.65 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.50 
    For Street Fitting, Add  1.26 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 11 16 00-0442 EA 1" 90 Degree Copper Elbow.................................................................................................................................................. 59.47 34.54 

    For Silver Solder Instead Of 95/5 Solder, Add  8.15 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.56 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.76 
    For Street Fitting, Add  3.08 
    For Work In Restricted Working Space, Add  15.53 

. 
 22 11 16 00-0443 EA 1-1/4" 90 Degree Copper Elbow ........................................................................................................................................... 67.51 37.39 

    For Silver Solder Instead Of 95/5 Solder, Add  8.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.17 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.40 
    For Street Fitting, Add  4.61 
    For Work In Restricted Working Space, Add  16.79 

. 
 22 11 16 00-0444 EA 1-1/2" 90 Degree Copper Elbow ........................................................................................................................................... 79.30 40.88 

    For Silver Solder Instead Of 95/5 Solder, Add  10.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.03 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.19 
    For Street Fitting, Add  7.21 
    For Work In Restricted Working Space, Add  18.38 
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. 
 22 11 16 00-0445 EA 2" 90 Degree Copper Elbow ................................................................................................................................................ 101.51 45.84 

    For Silver Solder Instead Of 95/5 Solder, Add  11.94 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.51 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.30 
    For Street Fitting, Add  13.14 
    For Work In Restricted Working Space, Add  20.60 

. 
 22 11 16 00-0446 EA 2-1/2" 90 Degree Copper Elbow ......................................................................................................................................... 134.48 46.69 

    For Silver Solder Instead Of 95/5 Solder, Add  13.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.51 
    For Work In Restricted Working Space, Add  21.01 

. 
 22 11 16 00-0447 EA 3" 90 Degree Copper Elbow ................................................................................................................................................ 174.54 55.84 

    For Silver Solder Instead Of 95/5 Solder, Add  17.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.91 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.55 
    For Work In Restricted Working Space, Add  25.10 

. 
 22 11 16 00-0448 EA 4" 90 Degree Copper Elbow ................................................................................................................................................ 339.19 79.19 

    For Silver Solder Instead Of 95/5 Solder, Add  28.83 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.89 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.80 
    For Work In Restricted Working Space, Add  35.60 

. 
 22 11 16 00-0449 EA 5" 90 Degree Copper Elbow ............................................................................................................................................. 1,086.24 108.37 

    For Silver Solder Instead Of 95/5 Solder, Add  70.56 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -62.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  24.37 
    For Work In Restricted Working Space, Add  48.74 

. 
 22 11 16 00-0450 EA 6" 90 Degree Copper Elbow ............................................................................................................................................. 1,467.87 157.69 

    For Silver Solder Instead Of 95/5 Solder, Add  97.03 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -85.21 
    For Brazed Fittings Instead Of 95/5 Solder, Add  35.46 
    For Work In Restricted Working Space, Add  70.92 

. 
 22 11 16 00-0451 EA 8" 90 Degree Copper Elbow ............................................................................................................................................. 4,871.04 210.22 

    For Silver Solder Instead Of 95/5 Solder, Add  275.07 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -259.31 
    For Brazed Fittings Instead Of 95/5 Solder, Add  47.28 
    For Work In Restricted Working Space, Add  94.55 

XXXXXXX 
. 
 22 11 16 00-0452  90 Degree Brass Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0453 EA 1/2" Drop Ear 90 Degree Brass Elbow .................................................................................................................................. 43.66 23.23 
    For Silver Solder Instead Of 95/5 Solder, Add  5.67 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.93 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.23 
    For Work In Restricted Working Space, Add  10.46 

. 
 22 11 16 00-0454 EA 3/4" Drop Ear 90 Degree Brass Elbow .................................................................................................................................. 68.96 28.95 

    For Silver Solder Instead Of 95/5 Solder, Add  7.78 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.50 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 11 16 00-0455 EA 1/2" Flanged Sink 90 Degree Brass Elbow ........................................................................................................................... 50.90 23.23 

    For Silver Solder Instead Of 95/5 Solder, Add  6.03 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.29 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.23 
    For Work In Restricted Working Space, Add  10.46 

. 
 22 11 16 00-0456 EA 3/8" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 38.51 16.90 

    For Silver Solder Instead Of 95/5 Solder, Add  4.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.80 
    For Work In Restricted Working Space, Add  7.61 

. 
 22 11 16 00-0457 EA 1/2" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 44.28 23.23 

    For Silver Solder Instead Of 95/5 Solder, Add  5.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.23 
    For Work In Restricted Working Space, Add  10.46 

. 
 22 11 16 00-0458 EA 3/4" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 59.89 28.95 

    For Silver Solder Instead Of 95/5 Solder, Add  7.32 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.16 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.50 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 11 16 00-0459 EA 1" Drop Ear 90 Degree Brass Elbow, Solder X Threaded ................................................................................................... 104.72 34.54 

    For Silver Solder Instead Of 95/5 Solder, Add  10.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.82 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.76 
    For Work In Restricted Working Space, Add  15.53 

XXXXXXX 
. 
 22 11 16 00-0460  Reducing 90 Degree Copper Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0461 EA 1/2" Reducing 90 Degree Copper Elbow ............................................................................................................................... 46.23 23.23 
    For Silver Solder Instead Of 95/5 Solder, Add  5.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.05 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.23 
    For Work In Restricted Working Space, Add  10.46 
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. 
 22 11 16 00-0462 EA 3/4" Reducing 90 Degree Copper Elbow .............................................................................................................................. 51.36 28.95 

    For Silver Solder Instead Of 95/5 Solder, Add  6.90 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.73 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.50 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 11 16 00-0463 EA 1" Reducing 90 Degree Copper Elbow ................................................................................................................................. 66.56 34.54 

    For Silver Solder Instead Of 95/5 Solder, Add  8.50 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.76 
    For Work In Restricted Working Space, Add  15.53 

. 
 22 11 16 00-0464 EA 1-1/4" Reducing 90 Degree Copper Elbow ........................................................................................................................... 93.67 37.39 

    For Silver Solder Instead Of 95/5 Solder, Add  10.28 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.40 
    For Work In Restricted Working Space, Add  16.79 

. 
 22 11 16 00-0465 EA 1-1/2" Reducing 90 Degree Copper Elbow ......................................................................................................................... 110.80 40.88 

    For Silver Solder Instead Of 95/5 Solder, Add  11.67 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.19 
    For Work In Restricted Working Space, Add  18.38 

. 
 22 11 16 00-0466 EA 2" Reducing 90 Degree Copper Elbow ............................................................................................................................... 135.31 45.84 

    For Silver Solder Instead Of 95/5 Solder, Add  13.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.30 
    For Work In Restricted Working Space, Add  20.60 

XXXXXXX 
. 
 22 11 16 00-0467  45 Degree Copper Elbows (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0468 EA 1/4" 45 Degree Copper Elbow............................................................................................................................................... 28.76 14.10 
    For Silver Solder Instead Of 95/5 Solder, Add  3.55 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.17 
    For Street Fitting, Add  3.05 
    For Work In Restricted Working Space, Add  6.34 

. 
 22 11 16 00-0469 EA 3/8" 45 Degree Copper Elbow............................................................................................................................................... 31.89 16.90 

    For Silver Solder Instead Of 95/5 Solder, Add  4.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.86 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.80 
    For Street Fitting, Add  2.62 
    For Work In Restricted Working Space, Add  7.61 

. 
 22 11 16 00-0470 EA 1/2" 45 Degree Copper Elbow............................................................................................................................................... 37.43 23.23 

    For Silver Solder Instead Of 95/5 Solder, Add  5.36 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.23 
    For Street Fitting, Add  1.03 
    For Work In Restricted Working Space, Add  10.46 

. 
 22 11 16 00-0471 EA 3/4" 45 Degree Copper Elbow............................................................................................................................................... 47.70 28.95 

    For Silver Solder Instead Of 95/5 Solder, Add  6.72 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.55 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.50 
    For Street Fitting, Add  1.76 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 11 16 00-0472 EA 1" 45 Degree Copper Elbow.................................................................................................................................................. 62.74 34.54 

    For Silver Solder Instead Of 95/5 Solder, Add  8.31 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.73 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.76 
    For Street Fitting, Add  4.39 
    For Work In Restricted Working Space, Add  15.53 

. 
 22 11 16 00-0473 EA 1-1/4" 45 Degree Copper Elbow ........................................................................................................................................... 70.85 37.39 

    For Silver Solder Instead Of 95/5 Solder, Add  9.14 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.34 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.40 
    For Street Fitting, Add  5.95 
    For Work In Restricted Working Space, Add  16.79 

. 
 22 11 16 00-0474 EA 1-1/2" 45 Degree Copper Elbow ........................................................................................................................................... 79.53 40.88 

    For Silver Solder Instead Of 95/5 Solder, Add  10.10 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.04 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.19 
    For Street Fitting, Add  7.30 
    For Work In Restricted Working Space, Add  18.38 

. 
 22 11 16 00-0475 EA 2" 45 Degree Copper Elbow.................................................................................................................................................. 99.10 45.84 

    For Silver Solder Instead Of 95/5 Solder, Add  11.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.30 
    For Work In Restricted Working Space, Add  20.60 

. 
 22 11 16 00-0476 EA 2-1/2" 45 Degree Copper Elbow ......................................................................................................................................... 133.71 46.69 

    For Silver Solder Instead Of 95/5 Solder, Add  13.69 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.51 
    For Work In Restricted Working Space, Add  21.01 

. 
 22 11 16 00-0477 EA 3" 45 Degree Copper Elbow................................................................................................................................................ 178.13 55.84 

    For Silver Solder Instead Of 95/5 Solder, Add  17.27 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.09 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.55 
    For Work In Restricted Working Space, Add  25.10 
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. 
 22 11 16 00-0478 EA 4" 45 Degree Copper Elbow ................................................................................................................................................ 320.11 79.19 

    For Silver Solder Instead Of 95/5 Solder, Add  27.87 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -21.94 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.80 
    For Work In Restricted Working Space, Add  35.60 

. 
 22 11 16 00-0479 EA 5" 45 Degree Copper Elbow ................................................................................................................................................ 942.55 108.37 

    For Silver Solder Instead Of 95/5 Solder, Add  63.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -55.25 
    For Brazed Fittings Instead Of 95/5 Solder, Add  24.37 
    For Work In Restricted Working Space, Add  48.74 

. 
 22 11 16 00-0480 EA 6" 45 Degree Copper Elbow ............................................................................................................................................. 1,465.77 157.69 

    For Silver Solder Instead Of 95/5 Solder, Add  96.93 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -85.11 
    For Brazed Fittings Instead Of 95/5 Solder, Add  35.46 
    For Work In Restricted Working Space, Add  70.92 

. 
 22 11 16 00-0481 EA 8" 45 Degree Copper Elbow ............................................................................................................................................. 4,492.56 210.22 

    For Silver Solder Instead Of 95/5 Solder, Add  256.15 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -240.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  47.28 
    For Work In Restricted Working Space, Add  94.55 

XXXXXXX 
. 
 22 11 16 00-0482  Straight Copper And Brass Tees (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0483 EA 1/4" Straight Copper Tee ....................................................................................................................................................... 40.26 21.13 
    For Silver Solder Instead Of 95/5 Solder, Add  5.18 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.75 
    For Work In Restricted Working Space, Add  9.51 

. 
 22 11 16 00-0484 EA 3/8" Straight Copper Tee ....................................................................................................................................................... 44.92 25.35 

    For Silver Solder Instead Of 95/5 Solder, Add  6.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.70 
    For Work In Restricted Working Space, Add  11.41 

. 
 22 11 16 00-0485 EA 1/2" Straight Copper Tee ....................................................................................................................................................... 55.23 35.28 

    For Silver Solder Instead Of 95/5 Solder, Add  8.04 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.92 
    For Work In Restricted Working Space, Add  15.85 

. 
 22 11 16 00-0486 EA 3/4" Straight Copper Tee ....................................................................................................................................................... 71.25 43.73 

    For Silver Solder Instead Of 95/5 Solder, Add  10.11 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.84 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.82 
    For Work In Restricted Working Space, Add  19.65 

. 
 22 11 16 00-0487 EA 1" Straight Copper Tee .......................................................................................................................................................... 95.50 52.18 

    For Silver Solder Instead Of 95/5 Solder, Add  12.59 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.73 
    For Work In Restricted Working Space, Add  23.45 

. 
 22 11 16 00-0488 EA 1-1/4" Straight Copper Tee ................................................................................................................................................. 108.64 56.40 

    For Silver Solder Instead Of 95/5 Solder, Add  13.88 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.66 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.68 
    For Work In Restricted Working Space, Add  25.35 

. 
 22 11 16 00-0489 EA 1-1/2" Straight Copper Tee ................................................................................................................................................. 128.42 61.27 

    For Silver Solder Instead Of 95/5 Solder, Add  15.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.79 
    For Work In Restricted Working Space, Add  27.57 

. 
 22 11 16 00-0490 EA 2" Straight Copper Tee ........................................................................................................................................................ 161.58 69.08 

    For Silver Solder Instead Of 95/5 Solder, Add  18.43 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.53 
    For Work In Restricted Working Space, Add  31.06 

. 
 22 11 16 00-0491 EA 2-1/2" Straight Copper Tee ................................................................................................................................................. 219.93 70.04 

    For Silver Solder Instead Of 95/5 Solder, Add  21.50 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.25 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.76 
    For Work In Restricted Working Space, Add  31.52 

. 
 22 11 16 00-0492 EA 3" Straight Copper Tee ........................................................................................................................................................ 301.96 84.34 

    For Silver Solder Instead Of 95/5 Solder, Add  27.74 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -21.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.97 
    For Work In Restricted Working Space, Add  37.94 

. 
 22 11 16 00-0493 EA 4" Straight Copper Tee ........................................................................................................................................................ 601.80 118.10 

    For Silver Solder Instead Of 95/5 Solder, Add  47.80 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -38.94 
    For Brazed Fittings Instead Of 95/5 Solder, Add  26.56 
    For Work In Restricted Working Space, Add  53.12 

. 
 22 11 16 00-0494 EA 5" Straight Copper Tee ..................................................................................................................................................... 1,630.71 161.58 

    For Silver Solder Instead Of 95/5 Solder, Add  105.76 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -93.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  36.33 
    For Work In Restricted Working Space, Add  72.67 
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. 
 22 11 16 00-0495 EA 6" Straight Copper Tee .................................................................................................................................................... 2,253.11 236.87 

    For Silver Solder Instead Of 95/5 Solder, Add  148.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -130.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  53.26 
    For Work In Restricted Working Space, Add  106.52 

. 
 22 11 16 00-0496 EA 8" Straight Copper Tee .................................................................................................................................................... 7,794.39 315.38 

    For Silver Solder Instead Of 95/5 Solder, Add  437.00 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -413.36 
    For Brazed Fittings Instead Of 95/5 Solder, Add  70.92 
    For Work In Restricted Working Space, Add  141.83 

. 
 22 11 16 00-0497 EA 1/2" Cast Bronze Drop Ear Tee ............................................................................................................................................. 67.66 35.28 

    For Silver Solder Instead Of 95/5 Solder, Add  8.67 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.92 
    For Work In Restricted Working Space, Add  15.85 

XXXXXXX 
. 
 22 11 16 00-0498  Reducing Copper Tees (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0499 EA 3/8" Reducing Copper Tee .................................................................................................................................................... 47.43 22.50 
    For Silver Solder Instead Of 95/5 Solder, Add  5.75 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.06 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.07 
    For Work In Restricted Working Space, Add  10.14 

. 
 22 11 16 00-0500 EA 1/2" Reducing Copper Tee .................................................................................................................................................... 59.53 31.69 

    For Silver Solder Instead Of 95/5 Solder, Add  7.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.13 
    For Work In Restricted Working Space, Add  14.26 

. 
 22 11 16 00-0501 EA 3/4" Reducing Copper Tee .................................................................................................................................................... 67.38 40.88 

    For Silver Solder Instead Of 95/5 Solder, Add  9.50 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.19 
    For Work In Restricted Working Space, Add  18.38 

. 
 22 11 16 00-0502 EA 1" Reducing Copper Tee ....................................................................................................................................................... 93.37 49.33 

    For Silver Solder Instead Of 95/5 Solder, Add  12.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.37 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.09 
    For Work In Restricted Working Space, Add  22.18 

. 
 22 11 16 00-0503 EA 1-1/4" Reducing Copper Tee .............................................................................................................................................. 109.76 53.55 

    For Silver Solder Instead Of 95/5 Solder, Add  13.52 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.50 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.04 
    For Work In Restricted Working Space, Add  24.08 

. 
 22 11 16 00-0504 EA 1-1/2" Reducing Copper Tee .............................................................................................................................................. 129.33 58.52 

    For Silver Solder Instead Of 95/5 Solder, Add  15.23 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.85 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.15 
    For Work In Restricted Working Space, Add  26.30 

. 
 22 11 16 00-0505 EA 2" Reducing Copper Tee ..................................................................................................................................................... 158.48 65.49 

    For Silver Solder Instead Of 95/5 Solder, Add  17.75 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.84 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.74 
    For Work In Restricted Working Space, Add  29.47 

. 
 22 11 16 00-0506 EA 2-1/2" Reducing Copper Tee .............................................................................................................................................. 227.01 67.51 

    For Silver Solder Instead Of 95/5 Solder, Add  21.47 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.18 
    For Work In Restricted Working Space, Add  30.35 

. 
 22 11 16 00-0507 EA 3" Reducing Copper Tee ..................................................................................................................................................... 323.39 77.82 

    For Silver Solder Instead Of 95/5 Solder, Add  27.84 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.01 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.51 
    For Work In Restricted Working Space, Add  35.02 

. 
 22 11 16 00-0508 EA 4" Reducing Copper Tee ..................................................................................................................................................... 579.01 96.01 

    For Silver Solder Instead Of 95/5 Solder, Add  43.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -36.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.60 
    For Work In Restricted Working Space, Add  43.19 

XXXXXXX 
. 
 22 11 16 00-0509  Copper Couplings (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0510 EA 1/4" Copper Coupling ............................................................................................................................................................ 21.95 14.10 
    For Silver Solder Instead Of 95/5 Solder, Add  3.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.17 
    For Work In Restricted Working Space, Add  6.34 

. 
 22 11 16 00-0511 EA 3/8" Copper Coupling ............................................................................................................................................................ 26.44 16.90 

    For Silver Solder Instead Of 95/5 Solder, Add  3.86 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.80 
    For Work In Restricted Working Space, Add  7.61 

. 
 22 11 16 00-0512 EA 1/2" Copper Coupling ............................................................................................................................................................ 35.76 23.23 

    For Silver Solder Instead Of 95/5 Solder, Add  5.27 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.53 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.23 
    For Work In Restricted Working Space, Add  10.46 
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. 
 22 11 16 00-0513 EA 3/4" Copper Coupling ............................................................................................................................................................ 45.13 28.95 

    For Silver Solder Instead Of 95/5 Solder, Add  6.59 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.50 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 11 16 00-0514 EA 1" Copper Coupling ............................................................................................................................................................... 55.38 34.54 

    For Silver Solder Instead Of 95/5 Solder, Add  7.95 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.36 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.76 
    For Work In Restricted Working Space, Add  15.53 

. 
 22 11 16 00-0515 EA 1-1/4" Copper Coupling ......................................................................................................................................................... 62.37 37.39 

    For Silver Solder Instead Of 95/5 Solder, Add  8.72 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.40 
    For Work In Restricted Working Space, Add  16.79 

. 
 22 11 16 00-0516 EA 1-1/2" Copper Coupling ......................................................................................................................................................... 69.72 40.88 

    For Silver Solder Instead Of 95/5 Solder, Add  9.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.55 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.19 
    For Work In Restricted Working Space, Add  18.38 

. 
 22 11 16 00-0517 EA 2" Copper Coupling ............................................................................................................................................................... 82.71 45.42 

    For Silver Solder Instead Of 95/5 Solder, Add  11.00 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.30 
    For Work In Restricted Working Space, Add  20.60 

. 
 22 11 16 00-0518 EA 2-1/2" Copper Coupling ......................................................................................................................................................... 95.04 44.16 

    For Silver Solder Instead Of 95/5 Solder, Add  11.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.06 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.92 
    For Work In Restricted Working Space, Add  19.85 

. 
 22 11 16 00-0519 EA 3" Copper Coupling ............................................................................................................................................................. 119.10 53.50 

    For Silver Solder Instead Of 95/5 Solder, Add  13.93 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.94 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.97 
    For Work In Restricted Working Space, Add  23.93 

. 
 22 11 16 00-0520 EA 4" Copper Coupling ............................................................................................................................................................. 193.65 71.99 

    For Silver Solder Instead Of 95/5 Solder, Add  20.38 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.03 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.05 
    For Work In Restricted Working Space, Add  32.10 

. 
 22 11 16 00-0521 EA 5" Copper Coupling ............................................................................................................................................................. 326.48 131.32 

    For Silver Solder Instead Of 95/5 Solder, Add  30.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -23.62 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.89 
    For Work In Restricted Working Space, Add  43.78 

. 
 22 11 16 00-0522 EA 6" Copper Coupling ............................................................................................................................................................. 512.41 142.70 

    For Silver Solder Instead Of 95/5 Solder, Add  47.02 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -36.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  32.10 
    For Work In Restricted Working Space, Add  64.21 

. 
 22 11 16 00-0523 EA 8" Copper Coupling .......................................................................................................................................................... 1,251.29 189.21 

    For Silver Solder Instead Of 95/5 Solder, Add  90.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -76.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  42.61 
    For Work In Restricted Working Space, Add  85.22 

XXXXXXX 
. 
 22 11 16 00-0524  Reducing Copper Couplings (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0525 EA 3/8" Reducing Copper Coupling ............................................................................................................................................ 22.92 14.05 
    For Silver Solder Instead Of 95/5 Solder, Add  3.26 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.17 
    For Work In Restricted Working Space, Add  6.34 

. 
 22 11 16 00-0526 EA 1/2" Reducing Copper Coupling ............................................................................................................................................ 31.98 20.07 

    For Silver Solder Instead Of 95/5 Solder, Add  4.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.10 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.52 
    For Work In Restricted Working Space, Add  9.03 

. 
 22 11 16 00-0527 EA 3/4" Reducing Copper Coupling ............................................................................................................................................ 42.31 26.09 

    For Silver Solder Instead Of 95/5 Solder, Add  6.02 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.86 
    For Work In Restricted Working Space, Add  11.72 

. 
 22 11 16 00-0528 EA 1" Reducing Copper Coupling ............................................................................................................................................... 53.38 31.69 

    For Silver Solder Instead Of 95/5 Solder, Add  7.42 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.05 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.13 
    For Work In Restricted Working Space, Add  14.26 

. 
 22 11 16 00-0529 EA 1-1/4" Reducing Copper Coupling ......................................................................................................................................... 62.01 35.91 

    For Silver Solder Instead Of 95/5 Solder, Add  8.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.79 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.08 
    For Work In Restricted Working Space, Add  16.16 
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. 
 22 11 16 00-0530 EA 1-1/2" Reducing Copper Coupling ......................................................................................................................................... 72.09 39.08 

    For Silver Solder Instead Of 95/5 Solder, Add  9.47 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.79 
    For Work In Restricted Working Space, Add  17.59 

. 
 22 11 16 00-0531 EA 2" Reducing Copper Coupling ............................................................................................................................................... 85.79 43.30 

    For Silver Solder Instead Of 95/5 Solder, Add  10.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.74 
    For Work In Restricted Working Space, Add  19.49 

. 
 22 11 16 00-0532 EA 2-1/2" Reducing Copper Coupling ....................................................................................................................................... 109.50 44.46 

    For Silver Solder Instead Of 95/5 Solder, Add  12.14 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.81 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.99 
    For Work In Restricted Working Space, Add  19.99 

. 
 22 11 16 00-0533 EA 3" Reducing Copper Coupling ............................................................................................................................................. 129.85 51.55 

    For Silver Solder Instead Of 95/5 Solder, Add  14.18 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.34 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.53 
    For Work In Restricted Working Space, Add  23.06 

. 
 22 11 16 00-0534 EA 4" Reducing Copper Coupling ............................................................................................................................................. 206.38 67.51 

    For Silver Solder Instead Of 95/5 Solder, Add  20.44 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.18 
    For Work In Restricted Working Space, Add  30.35 

. 
 22 11 16 00-0535 EA 5" Reducing Copper Coupling ............................................................................................................................................. 552.48 94.06 

    For Silver Solder Instead Of 95/5 Solder, Add  41.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -34.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.16 
    For Work In Restricted Working Space, Add  42.32 

. 
 22 11 16 00-0536 EA 6" Reducing Copper Coupling ............................................................................................................................................. 826.81 126.46 

    For Silver Solder Instead Of 95/5 Solder, Add  60.31 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -50.83 
    For Brazed Fittings Instead Of 95/5 Solder, Add  28.45 
    For Work In Restricted Working Space, Add  56.91 

. 
 22 11 16 00-0537 EA 8" Reducing Copper Coupling .......................................................................................................................................... 1,626.91 184.28 

    For Silver Solder Instead Of 95/5 Solder, Add  108.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -95.16 
    For Brazed Fittings Instead Of 95/5 Solder, Add  41.44 
    For Work In Restricted Working Space, Add  82.88 

XXXXXXX 
. 
 22 11 16 00-0538  Male Copper Adapters (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0539 EA 1/4" Male Copper Adapter ..................................................................................................................................................... 35.58 13.73 
    For Silver Solder Instead Of 95/5 Solder, Add  3.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.84 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.17 
    For Work In Restricted Working Space, Add  6.34 

. 
 22 11 16 00-0540 EA 3/8" Male Copper Adapter ..................................................................................................................................................... 32.55 16.90 

    For Silver Solder Instead Of 95/5 Solder, Add  4.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.90 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.80 
    For Work In Restricted Working Space, Add  7.61 

. 
 22 11 16 00-0541 EA 1/2" Male Copper Adapter ..................................................................................................................................................... 34.61 21.13 

    For Silver Solder Instead Of 95/5 Solder, Add  4.90 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.75 
    For Work In Restricted Working Space, Add  9.51 

. 
 22 11 16 00-0542 EA 3/4" Male Copper Adapter ..................................................................................................................................................... 44.03 26.41 

    For Silver Solder Instead Of 95/5 Solder, Add  6.11 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.16 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.86 
    For Work In Restricted Working Space, Add  11.72 

. 
 22 11 16 00-0543 EA 1" Male Copper Adapter ........................................................................................................................................................ 58.00 30.63 

    For Silver Solder Instead Of 95/5 Solder, Add  7.44 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.17 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.81 
    For Work In Restricted Working Space, Add  13.63 

. 
 22 11 16 00-0544 EA 1-1/4" Male Copper Adapter ................................................................................................................................................. 71.12 34.86 

    For Silver Solder Instead Of 95/5 Solder, Add  8.84 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.92 
    For Work In Restricted Working Space, Add  15.85 

. 
 22 11 16 00-0545 EA 1-1/2" Male Copper Adapter ................................................................................................................................................. 81.63 40.14 

    For Silver Solder Instead Of 95/5 Solder, Add  10.10 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.09 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.03 
    For Work In Restricted Working Space, Add  18.06 

. 
 22 11 16 00-0546 EA 2" Male Copper Adapter ...................................................................................................................................................... 113.36 51.23 

    For Silver Solder Instead Of 95/5 Solder, Add  13.38 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.52 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.57 
    For Work In Restricted Working Space, Add  23.13 
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. 
 22 11 16 00-0547 EA 2-1/2" Male Copper Adapter ................................................................................................................................................ 214.59 66.55 

    For Silver Solder Instead Of 95/5 Solder, Add  20.66 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.89 
    For Work In Restricted Working Space, Add  29.79 

. 
 22 11 16 00-0548 EA 3" Male Copper Adapter ...................................................................................................................................................... 284.94 88.76 

    For Silver Solder Instead Of 95/5 Solder, Add  27.48 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -20.86 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.85 
    For Work In Restricted Working Space, Add  39.69 

. 
 22 11 16 00-0549 EA 4" Male Copper Adapter ...................................................................................................................................................... 430.89 124.52 

    For Silver Solder Instead Of 95/5 Solder, Add  40.22 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -30.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  28.02 
    For Work In Restricted Working Space, Add  56.03 

XXXXXXX 
. 
 22 11 16 00-0550  Female Copper Adapters (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0551 EA 1/4" Female Copper Adapter ................................................................................................................................................. 30.36 13.73 
    For Silver Solder Instead Of 95/5 Solder, Add  3.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.17 
    For Work In Restricted Working Space, Add  6.34 

. 
 22 11 16 00-0552 EA 3/8" Female Copper Adapter ................................................................................................................................................. 35.01 16.90 

    For Silver Solder Instead Of 95/5 Solder, Add  4.29 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.80 
    For Work In Restricted Working Space, Add  7.61 

. 
 22 11 16 00-0553 EA 1/2" Female Copper Adapter ................................................................................................................................................. 36.36 21.13 

    For Silver Solder Instead Of 95/5 Solder, Add  4.99 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.75 
    For Work In Restricted Working Space, Add  9.51 

. 
 22 11 16 00-0554 EA 3/4" Female Copper Adapter ................................................................................................................................................. 45.47 26.41 

    For Silver Solder Instead Of 95/5 Solder, Add  6.18 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.86 
    For Work In Restricted Working Space, Add  11.72 

. 
 22 11 16 00-0555 EA 1" Female Copper Adapter .................................................................................................................................................... 60.02 30.63 

    For Silver Solder Instead Of 95/5 Solder, Add  7.54 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.27 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.81 
    For Work In Restricted Working Space, Add  13.63 

. 
 22 11 16 00-0556 EA 1-1/4" Female Copper Adapter ............................................................................................................................................. 74.24 34.86 

    For Silver Solder Instead Of 95/5 Solder, Add  8.99 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.92 
    For Work In Restricted Working Space, Add  15.85 

. 
 22 11 16 00-0557 EA 1-1/2" Female Copper Adapter ............................................................................................................................................. 93.74 40.14 

    For Silver Solder Instead Of 95/5 Solder, Add  10.71 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.70 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.03 
    For Work In Restricted Working Space, Add  18.06 

. 
 22 11 16 00-0558 EA 2" Female Copper Adapter .................................................................................................................................................. 122.59 51.23 

    For Silver Solder Instead Of 95/5 Solder, Add  13.84 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.99 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.57 
    For Work In Restricted Working Space, Add  23.13 

. 
 22 11 16 00-0559 EA 2-1/2" Female Copper Adapter ........................................................................................................................................... 254.13 61.28 

    For Silver Solder Instead Of 95/5 Solder, Add  21.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.72 
    For Work In Restricted Working Space, Add  27.43 

. 
 22 11 16 00-0560 EA 3" Female Copper Adapter .................................................................................................................................................. 406.35 88.76 

    For Silver Solder Instead Of 95/5 Solder, Add  33.55 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -26.93 
    For Brazed Fittings Instead Of 95/5 Solder, Add  19.85 
    For Work In Restricted Working Space, Add  39.69 

XXXXXXX 
. 
 22 11 16 00-0561  Wrot Copper, Solder Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0562 EA 1/4" Wrot Copper, Solder Union ............................................................................................................................................ 48.60 16.90 
    For Silver Solder Instead Of 95/5 Solder, Add  4.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.70 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.80 
    For Work In Restricted Working Space, Add  7.61 

. 
 22 11 16 00-0563 EA 3/8" Wrot Copper, Solder Union ............................................................................................................................................ 54.59 20.38 

    For Silver Solder Instead Of 95/5 Solder, Add  5.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.59 
    For Work In Restricted Working Space, Add  9.19 

. 
 22 11 16 00-0564 EA 1/2" Wrot Copper, Solder Union ............................................................................................................................................ 52.84 25.35 

    For Silver Solder Instead Of 95/5 Solder, Add  6.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.70 
    For Work In Restricted Working Space, Add  11.41 
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. 
 22 11 16 00-0565 EA 3/4" Wrot Copper, Solder Union ............................................................................................................................................ 61.51 28.95 

    For Silver Solder Instead Of 95/5 Solder, Add  7.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.24 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.50 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 11 16 00-0566 EA 1" Wrot Copper, Solder Union ............................................................................................................................................... 83.06 34.54 

    For Silver Solder Instead Of 95/5 Solder, Add  9.33 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.74 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.76 
    For Work In Restricted Working Space, Add  15.53 

. 
 22 11 16 00-0567 EA 1-1/4" Wrot Copper, Solder Union ....................................................................................................................................... 102.36 38.03 

    For Silver Solder Instead Of 95/5 Solder, Add  10.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.97 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.56 
    For Work In Restricted Working Space, Add  17.11 

. 
 22 11 16 00-0568 EA 1-1/2" Wrot Copper, Solder Union ....................................................................................................................................... 127.28 42.25 

    For Silver Solder Instead Of 95/5 Solder, Add  12.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.53 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.51 
    For Work In Restricted Working Space, Add  19.01 

. 
 22 11 16 00-0569 EA 2" Wrot Copper, Solder Union ............................................................................................................................................. 184.98 50.70 

    For Silver Solder Instead Of 95/5 Solder, Add  16.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.05 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.41 
    For Work In Restricted Working Space, Add  22.82 

. 
 22 11 16 00-0570 EA 2-1/2" Wrot Copper, Solder Union ....................................................................................................................................... 380.72 55.84 

    For Silver Solder Instead Of 95/5 Solder, Add  27.40 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -23.22 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.55 
    For Work In Restricted Working Space, Add  25.10 

. 
 22 11 16 00-0571 EA 3" Wrot Copper, Solder Union ............................................................................................................................................. 887.39 79.19 

    For Silver Solder Instead Of 95/5 Solder, Add  56.24 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -50.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.80 
    For Work In Restricted Working Space, Add  35.60 

XXXXXXX 
. 
 22 11 16 00-0572  Cast Bronze, Solder Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0573 EA 1/4"  Cast Bronze, Solder Union ........................................................................................................................................... 57.18 16.90 
    For Silver Solder Instead Of 95/5 Solder, Add  5.39 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.13 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.80 
    For Work In Restricted Working Space, Add  7.61 

. 
 22 11 16 00-0574 EA 3/8" Cast Bronze, Solder Union ............................................................................................................................................ 62.68 20.38 

    For Silver Solder Instead Of 95/5 Solder, Add  6.20 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.59 
    For Work In Restricted Working Space, Add  9.19 

. 
 22 11 16 00-0575 EA 1/2" Cast Bronze, Solder Union ............................................................................................................................................ 55.09 25.35 

    For Silver Solder Instead Of 95/5 Solder, Add  6.56 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.66 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.70 
    For Work In Restricted Working Space, Add  11.41 

. 
 22 11 16 00-0576 EA 3/4" Cast Bronze, Solder Union ............................................................................................................................................ 64.70 28.95 

    For Silver Solder Instead Of 95/5 Solder, Add  7.57 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.50 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 11 16 00-0577 EA 1" Cast Bronze, Solder Union ............................................................................................................................................... 88.59 34.54 

    For Silver Solder Instead Of 95/5 Solder, Add  9.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.76 
    For Work In Restricted Working Space, Add  15.53 

. 
 22 11 16 00-0578 EA 1-1/4" Cast Bronze, Solder Union ....................................................................................................................................... 117.47 38.03 

    For Silver Solder Instead Of 95/5 Solder, Add  11.58 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.73 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.56 
    For Work In Restricted Working Space, Add  17.11 

. 
 22 11 16 00-0579 EA 1-1/2" Cast Bronze, Solder Union ....................................................................................................................................... 143.04 42.25 

    For Silver Solder Instead Of 95/5 Solder, Add  13.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.51 
    For Work In Restricted Working Space, Add  19.01 

. 
 22 11 16 00-0580 EA 2" Cast Bronze, Solder Union ............................................................................................................................................. 211.82 50.70 

    For Silver Solder Instead Of 95/5 Solder, Add  18.20 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.41 
    For Work In Restricted Working Space, Add  22.82 

. 
 22 11 16 00-0581 EA 2-1/2" Cast Bronze, Solder Union ....................................................................................................................................... 380.70 55.84 

    For Silver Solder Instead Of 95/5 Solder, Add  27.40 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -23.22 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.55 
    For Work In Restricted Working Space, Add  25.10 
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. 
 22 11 16 00-0582 EA 3" Cast Bronze, Solder Union ............................................................................................................................................. 887.39 79.19 

    For Silver Solder Instead Of 95/5 Solder, Add  56.24 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -50.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.80 
    For Work In Restricted Working Space, Add  35.60 

XXXXXXX 
. 
 22 11 16 00-0583  Cast Bronze, Solder X Female Threaded Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0584 EA 1/4" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 68.76 16.90 
    For Silver Solder Instead Of 95/5 Solder, Add  5.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.71 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.80 
    For Work In Restricted Working Space, Add  7.61 

. 
 22 11 16 00-0585 EA 3/8" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 75.55 20.38 

    For Silver Solder Instead Of 95/5 Solder, Add  6.84 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.31 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.59 
    For Work In Restricted Working Space, Add  9.19 

. 
 22 11 16 00-0586 EA 1/2" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 73.71 25.35 

    For Silver Solder Instead Of 95/5 Solder, Add  7.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.70 
    For Work In Restricted Working Space, Add  11.41 

. 
 22 11 16 00-0587 EA 3/4" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 91.93 28.95 

    For Silver Solder Instead Of 95/5 Solder, Add  8.93 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.76 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.50 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 11 16 00-0588 EA 1" Cast Bronze, Solder X Female Threaded Union ............................................................................................................. 152.91 34.54 

    For Silver Solder Instead Of 95/5 Solder, Add  12.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.76 
    For Work In Restricted Working Space, Add  15.53 

. 
 22 11 16 00-0589 EA 1-1/4" Cast Bronze, Solder X Female Threaded Union ....................................................................................................... 245.55 38.03 

    For Silver Solder Instead Of 95/5 Solder, Add  17.98 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.13 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.56 
    For Work In Restricted Working Space, Add  17.11 

. 
 22 11 16 00-0590 EA 1-1/2" Cast Bronze, Solder X Female Threaded Union ....................................................................................................... 302.20 42.25 

    For Silver Solder Instead Of 95/5 Solder, Add  21.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -18.28 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.51 
    For Work In Restricted Working Space, Add  19.01 

. 
 22 11 16 00-0591 EA 2" Cast Bronze, Solder X Female Threaded Union ............................................................................................................. 480.30 50.70 

    For Silver Solder Instead Of 95/5 Solder, Add  31.62 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -27.82 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.41 
    For Work In Restricted Working Space, Add  22.82 

. 
 22 11 16 00-0592 EA 2-1/2" Cast Bronze, Solder X Female Threaded Union ....................................................................................................... 849.98 55.84 

    For Silver Solder Instead Of 95/5 Solder, Add  50.87 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -46.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.55 
    For Work In Restricted Working Space, Add  25.10 

XXXXXXX 
. 
 22 11 16 00-0593  Cast Bronze, Solder X Male Threaded Union (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0594 EA 1/4" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 58.42 16.90 
    For Silver Solder Instead Of 95/5 Solder, Add  5.46 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.80 
    For Work In Restricted Working Space, Add  7.61 

. 
 22 11 16 00-0595 EA 3/8" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 69.22 20.38 

    For Silver Solder Instead Of 95/5 Solder, Add  6.52 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.99 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.59 
    For Work In Restricted Working Space, Add  9.19 

. 
 22 11 16 00-0596 EA 1/2" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 66.19 25.35 

    For Silver Solder Instead Of 95/5 Solder, Add  7.11 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.21 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.70 
    For Work In Restricted Working Space, Add  11.41 

. 
 22 11 16 00-0597 EA 3/4" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 85.56 28.95 

    For Silver Solder Instead Of 95/5 Solder, Add  8.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.50 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 11 16 00-0598 EA 1" Cast Bronze, Solder X Male Threaded Union ................................................................................................................. 155.83 34.54 

    For Silver Solder Instead Of 95/5 Solder, Add  12.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.76 
    For Work In Restricted Working Space, Add  15.53 

. 
 22 11 16 00-0599 EA 1-1/4" Cast Bronze, Solder X Male Threaded Union ........................................................................................................... 186.13 38.03 

    For Silver Solder Instead Of 95/5 Solder, Add  15.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.16 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.56 
    For Work In Restricted Working Space, Add  17.11 
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. 
 22 11 16 00-0600 EA 1-1/2" Cast Bronze, Solder X Male Threaded Union ........................................................................................................... 198.97 42.25 

    For Silver Solder Instead Of 95/5 Solder, Add  16.29 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.12 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.51 
    For Work In Restricted Working Space, Add  19.01 

. 
 22 11 16 00-0601 EA 2" Cast Bronze, Solder X Male Threaded Union ................................................................................................................. 284.32 50.70 

    For Silver Solder Instead Of 95/5 Solder, Add  21.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -18.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.41 
    For Work In Restricted Working Space, Add  22.82 

. 
 22 11 16 00-0602 EA 2-1/2" Cast Bronze, Solder X Male Threaded Union ........................................................................................................... 694.01 55.84 

    For Silver Solder Instead Of 95/5 Solder, Add  43.07 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -38.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.55 
    For Work In Restricted Working Space, Add  25.10 

XXXXXXX 
. 
 22 11 16 00-0603  Copper Caps (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0604 EA 1/4" Copper Cap ..................................................................................................................................................................... 8.22 4.64 
    For Silver Solder Instead Of 95/5 Solder, Add  1.11 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.76 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.05 
    For Work In Restricted Working Space, Add  2.09 

. 
 22 11 16 00-0605 EA 3/8" Copper Cap ................................................................................................................................................................... 10.35 5.49 

    For Silver Solder Instead Of 95/5 Solder, Add  1.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.94 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.25 
    For Work In Restricted Working Space, Add  2.51 

. 
 22 11 16 00-0606 EA 1/2" Copper Cap ................................................................................................................................................................... 12.52 7.61 

    For Silver Solder Instead Of 95/5 Solder, Add  1.78 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.73 
    For Work In Restricted Working Space, Add  3.45 

. 
 22 11 16 00-0607 EA 3/4" Copper Cap ................................................................................................................................................................... 16.20 9.40 

    For Silver Solder Instead Of 95/5 Solder, Add  2.24 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.52 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.14 
    For Work In Restricted Working Space, Add  4.29 

. 
 22 11 16 00-0608 EA 1" Copper Cap ...................................................................................................................................................................... 21.56 11.30 

    For Silver Solder Instead Of 95/5 Solder, Add  2.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.93 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.56 
    For Work In Restricted Working Space, Add  5.12 

. 
 22 11 16 00-0609 EA 1-1/4" Copper Cap ................................................................................................................................................................ 24.48 12.15 

    For Silver Solder Instead Of 95/5 Solder, Add  3.07 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.77 
    For Work In Restricted Working Space, Add  5.54 

. 
 22 11 16 00-0610 EA 1-1/2" Copper Cap ................................................................................................................................................................ 28.94 13.31 

    For Silver Solder Instead Of 95/5 Solder, Add  3.47 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.46 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.03 
    For Work In Restricted Working Space, Add  6.07 

. 
 22 11 16 00-0611 EA 2" Copper Cap ...................................................................................................................................................................... 36.99 13.81 

    For Silver Solder Instead Of 95/5 Solder, Add  3.94 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.89 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.13 
    For Work In Restricted Working Space, Add  6.26 

. 
 22 11 16 00-0612 EA 2-1/2" Copper Cap ................................................................................................................................................................ 72.80 16.15 

    For Silver Solder Instead Of 95/5 Solder, Add  6.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.87 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.68 
    For Work In Restricted Working Space, Add  7.36 

. 
 22 11 16 00-0613 EA 3" Copper Cap .................................................................................................................................................................... 100.53 20.72 

    For Silver Solder Instead Of 95/5 Solder, Add  8.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.71 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 11 16 00-0614 EA 4" Copper Cap .................................................................................................................................................................... 177.99 31.32 

    For Silver Solder Instead Of 95/5 Solder, Add  13.65 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.27 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.12 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 11 16 00-0615 EA 5" Cast Bronze Cap ............................................................................................................................................................ 990.59 48.25 

    For Silver Solder Instead Of 95/5 Solder, Add  56.84 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -53.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.97 
    For Work In Restricted Working Space, Add  21.93 

. 
 22 11 16 00-0616 EA 6" Cast Bronze Cap ......................................................................................................................................................... 1,934.32 70.23 

    For Silver Solder Instead Of 95/5 Solder, Add  107.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -102.03 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.96 
    For Work In Restricted Working Space, Add  31.91 
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. 
 22 11 16 00-0617 EA 8" Cast Bronze Cap.......................................................................................................................................................... 2,461.78 93.58 

    For Silver Solder Instead Of 95/5 Solder, Add  137.27 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -130.18 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.27 
    For Work In Restricted Working Space, Add  42.55 

XXXXXXX 
. 
 22 11 16 00-0618  Copper Crosses (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0619 EA  1/2" Copper Cross ................................................................................................................................................................. 80.27 42.80 
    For Silver Solder Instead Of 95/5 Solder, Add  10.43 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.22 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.63 
    For Work In Restricted Working Space, Add  19.26 

. 
 22 11 16 00-0620 EA  3/4" Copper Cross ............................................................................................................................................................... 110.99 53.21 

    For Silver Solder Instead Of 95/5 Solder, Add  13.53 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.97 
    For Work In Restricted Working Space, Add  23.93 

. 
 22 11 16 00-0621 EA  1" Copper Cross .................................................................................................................................................................. 148.36 63.52 

    For Silver Solder Instead Of 95/5 Solder, Add  16.95 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.18 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.30 
    For Work In Restricted Working Space, Add  28.60 

. 
 22 11 16 00-0622 EA  1-1/4" Copper Cross............................................................................................................................................................ 179.34 68.77 

    For Silver Solder Instead Of 95/5 Solder, Add  19.28 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.12 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.47 
    For Work In Restricted Working Space, Add  30.94 

. 
 22 11 16 00-0623 EA  1-1/2" Copper Cross............................................................................................................................................................ 221.49 75.19 

    For Silver Solder Instead Of 95/5 Solder, Add  22.36 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.72 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.93 
    For Work In Restricted Working Space, Add  33.86 

. 
 22 11 16 00-0624 EA  2" Copper Cross .................................................................................................................................................................. 331.71 84.34 

    For Silver Solder Instead Of 95/5 Solder, Add  29.23 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -22.91 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.97 
    For Work In Restricted Working Space, Add  37.94 

. 
 22 11 16 00-0625 EA  2-1/2" Copper Cross............................................................................................................................................................ 613.19 93.39 

    For Silver Solder Instead Of 95/5 Solder, Add  44.67 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -37.66 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.01 
    For Work In Restricted Working Space, Add  42.02 

XXXXXXX 
. 
 22 11 16 00-0626  Cast Bronze Crosses (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0627 EA 3/8" Cast Bronze Cross ......................................................................................................................................................... 68.11 31.13 
    For Silver Solder Instead Of 95/5 Solder, Add  8.07 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.74 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.00 
    For Work In Restricted Working Space, Add  14.01 

. 
 22 11 16 00-0628 EA 1/2" Cast Bronze Cross ......................................................................................................................................................... 83.48 42.80 

    For Silver Solder Instead Of 95/5 Solder, Add  10.60 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.63 
    For Work In Restricted Working Space, Add  19.26 

. 
 22 11 16 00-0629 EA 3/4" Cast Bronze Cross ....................................................................................................................................................... 117.23 53.21 

    For Silver Solder Instead Of 95/5 Solder, Add  13.84 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.85 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.97 
    For Work In Restricted Working Space, Add  23.93 

. 
 22 11 16 00-0630 EA 1" Cast Bronze Cross .......................................................................................................................................................... 158.96 63.52 

    For Silver Solder Instead Of 95/5 Solder, Add  17.48 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.71 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.30 
    For Work In Restricted Working Space, Add  28.60 

. 
 22 11 16 00-0631 EA 1-1/4" Cast Bronze Cross .................................................................................................................................................... 194.59 68.77 

    For Silver Solder Instead Of 95/5 Solder, Add  20.04 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.89 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.47 
    For Work In Restricted Working Space, Add  30.94 

. 
 22 11 16 00-0632 EA 1-1/2" Cast Bronze Cross .................................................................................................................................................... 243.22 75.19 

    For Silver Solder Instead Of 95/5 Solder, Add  23.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.80 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.93 
    For Work In Restricted Working Space, Add  33.86 

. 
 22 11 16 00-0633 EA 2" Cast Bronze Cross .......................................................................................................................................................... 372.75 84.34 

    For Silver Solder Instead Of 95/5 Solder, Add  31.28 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -24.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.97 
    For Work In Restricted Working Space, Add  37.94 

. 
 22 11 16 00-0634 EA 2-1/2" Cast Bronze Cross .................................................................................................................................................... 707.81 93.39 

    For Silver Solder Instead Of 95/5 Solder, Add  49.40 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -42.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  21.01 
    For Work In Restricted Working Space, Add  42.02 
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XXXXXXX 
. 
 22 11 16 00-0635  Flexible Corrugated Copper Supply Line (22 11 16 00-0436) 
. 
. 

 22 11 16 00-0636 EA 3/4" Threaded x 3/4" Solder x 18" Long, Flexible Corrugated Copper Supply Line ............................................................... 98.43 28.95 
. 

 22 11 16 00-0637 EA 3/4" Threaded x 3/4" Solder x 24" Long, Flexible Corrugated Copper Supply Line ............................................................. 105.06 28.95 
. 

 22 11 16 00-0638 EA 3/4" Threaded x 3/4" Threaded x 12" Long, Flexible Corrugated Copper Supply Line .......................................................... 86.49 28.95 
. 

 22 11 16 00-0639 EA 3/4" Threaded x 3/4" Threaded x 15" Long, Flexible Corrugated Copper Supply Line .......................................................... 94.01 28.95 
. 

 22 11 16 00-0640 EA 3/4" Threaded x 3/4" Threaded x 18" Long, Flexible Corrugated Copper Supply Line ........................................................ 100.64 28.95 
. 

 22 11 16 00-0641 EA 3/4" Threaded x 3/4" Threaded x 24" Long, Flexible Corrugated Copper Supply Line ........................................................ 105.06 28.95 

XXXXXXX 
. 
 22 11 16 00-0642  Crimped Copper Fittings (22 11 16 00-0368) 

Note: Viega ProPress type. Includes factory installed ethylene propylene diene monomer (EPDM) sealing 
elements. 

. 

. 
 22 11 16 00-0643  Crimped Copper 90 Degree Elbows (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0644 EA 1/2" Crimped Copper 90 Degree Elbow ................................................................................................................................ 21.37 12.68 
. 

 22 11 16 00-0645 EA 3/4" Crimped Copper 90 Degree Elbow ................................................................................................................................ 25.65 14.47 
. 

 22 11 16 00-0646 EA 1" Crimped Copper 90 Degree Elbow ................................................................................................................................... 33.89 17.22 
. 

 22 11 16 00-0647 EA 1-1/4" Crimped Copper 90 Degree Elbow ............................................................................................................................. 44.70 19.01 
. 

 22 11 16 00-0648 EA 1-1/2" Crimped Copper 90 Degree Elbow ............................................................................................................................. 62.32 21.13 
. 

 22 11 16 00-0649 EA 2" Crimped Copper 90 Degree Elbow ................................................................................................................................... 80.60 25.35 
. 

 22 11 16 00-0650 EA 2-1/2" Crimped Copper 90 Degree Elbow ........................................................................................................................... 168.01 29.57 
. 

 22 11 16 00-0651 EA 3" Crimped Copper 90 Degree Elbow ................................................................................................................................. 208.39 35.17 
. 

 22 11 16 00-0652 EA 4" Crimped Copper 90 Degree Elbow ................................................................................................................................. 262.18 46.48 

XXXXXXX 
. 
 22 11 16 00-0653  Crimped Copper 45 Degree Elbows (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0654 EA 1/2" Crimped Copper 45 Degree Elbow ................................................................................................................................ 21.76 12.68 
. 

 22 11 16 00-0655 EA 3/4" Crimped Copper 45 Degree Elbow ................................................................................................................................ 25.02 14.47 
. 

 22 11 16 00-0656 EA 1" Crimped Copper 45 Degree Elbow ................................................................................................................................... 36.72 17.22 
. 

 22 11 16 00-0657 EA 1-1/4" Crimped Copper 45 Degree Elbow ............................................................................................................................. 44.07 19.01 
. 

 22 11 16 00-0658 EA 1-1/2" Crimped Copper 45 Degree Elbow ............................................................................................................................. 56.90 21.13 
. 

 22 11 16 00-0659 EA 2" Crimped Copper 45 Degree Elbow ................................................................................................................................... 73.30 25.35 
. 

 22 11 16 00-0660 EA 2-1/2" Crimped Copper 45 Degree Elbow ........................................................................................................................... 126.04 29.57 
. 

 22 11 16 00-0661 EA 3" Crimped Copper 45 Degree Elbow ................................................................................................................................. 169.52 35.17 
. 

 22 11 16 00-0662 EA 4" Crimped Copper 45 Degree Elbow ................................................................................................................................. 231.78 46.48 

XXXXXXX 
. 
 22 11 16 00-0663  Crimped Copper Straight Tees (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0664 EA 1/2" Crimped Copper Straight Tee ........................................................................................................................................ 32.13 19.01 
. 

 22 11 16 00-0665 EA 3/4" Crimped Copper Straight Tee ........................................................................................................................................ 43.86 25.04 
. 

 22 11 16 00-0666 EA 1" Crimped Copper Straight Tee ........................................................................................................................................... 53.19 27.78 
. 

 22 11 16 00-0667 EA 1-1/4" Crimped Copper Straight Tee ..................................................................................................................................... 62.18 28.52 
. 

 22 11 16 00-0668 EA 1-1/2" Crimped Copper Straight Tee ..................................................................................................................................... 86.28 32.42 
. 

 22 11 16 00-0669 EA 2" Crimped Copper Straight Tee ......................................................................................................................................... 103.61 38.03 
. 

 22 11 16 00-0670 EA 2-1/2" Crimped Copper Straight Tee ................................................................................................................................... 219.32 44.36 
. 

 22 11 16 00-0671 EA 3" Crimped Copper Straight Tee ......................................................................................................................................... 270.18 52.82 
. 

 22 11 16 00-0672 EA 4" Crimped Copper Straight Tee ......................................................................................................................................... 372.52 69.71 

XXXXXXX 
. 
 22 11 16 00-0673  Crimped Copper Reducing Tees (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0674 EA 3/4" Crimped Copper Reducing Tee ..................................................................................................................................... 36.96 18.07 
. 

 22 11 16 00-0675 EA 1" Crimped Copper Reducing Tee ........................................................................................................................................ 53.04 23.77 
. 

 22 11 16 00-0676 EA 1-1/4" Crimped Copper Reducing Tee .................................................................................................................................. 57.36 26.41 
. 

 22 11 16 00-0677 EA 1-1/2" Crimped Copper Reducing Tee .................................................................................................................................. 74.12 27.14 
. 

 22 11 16 00-0678 EA 2" Crimped Copper Reducing Tee ........................................................................................................................................ 88.49 30.74 
. 

 22 11 16 00-0679 EA 2-1/2" Crimped Copper Reducing Tee ................................................................................................................................ 232.28 34.86 
. 

 22 11 16 00-0680 EA 3" Crimped Copper Reducing Tee ...................................................................................................................................... 283.07 42.25 
. 

 22 11 16 00-0681 EA 4" Crimped Copper Reducing Tee ...................................................................................................................................... 334.45 56.30 

XXXXXXX 
. 
 22 11 16 00-0682  Crimped Copper Couplings (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0683 EA 1/2" Crimped Copper Coupling ............................................................................................................................................. 21.13 12.68 
. 

 22 11 16 00-0684 EA 3/4" Crimped Copper Coupling ............................................................................................................................................. 24.87 14.47 
. 

 22 11 16 00-0685 EA 1" Crimped Copper Coupling ................................................................................................................................................ 32.39 17.22 
. 

 22 11 16 00-0686 EA 1-1/4" Crimped Copper Coupling .......................................................................................................................................... 36.61 19.01 
. 

 22 11 16 00-0687 EA 1-1/2" Crimped Copper Coupling .......................................................................................................................................... 46.77 21.13 
. 

 22 11 16 00-0688 EA 2" Crimped Copper Coupling ................................................................................................................................................ 57.27 25.35 
. 

 22 11 16 00-0689 EA 2-1/2" Crimped Copper Coupling ........................................................................................................................................ 105.94 29.57 
. 

 22 11 16 00-0690 EA 3" Crimped Copper Coupling .............................................................................................................................................. 131.25 35.17 
. 

 22 11 16 00-0691 EA 4" Crimped Copper Coupling .............................................................................................................................................. 178.61 46.48 

XXXXXXX 
. 
 22 11 16 00-0692  Crimped Copper Reducing Couplings (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0693 EA 3/4" Crimped Copper Reducing Coupling ............................................................................................................................. 27.73 12.04 
. 

 22 11 16 00-0694 EA 1" Crimped Copper Reducing Coupling ................................................................................................................................ 31.67 13.73 
. 

 22 11 16 00-0695 EA 1-1/4" Crimped Copper Reducing Coupling .......................................................................................................................... 40.71 16.37 
. 

 22 11 16 00-0696 EA 1-1/2" Crimped Copper Reducing Coupling .......................................................................................................................... 50.86 18.07 
. 

 22 11 16 00-0697 EA 2" Crimped Copper Reducing Coupling ................................................................................................................................ 56.81 20.07 
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. 
 22 11 16 00-0698 EA 2-1/2" Crimped Copper FTG x C Reducing Coupling .......................................................................................................... 108.66 23.98 

. 
 22 11 16 00-0699 EA 3" Crimped Copper FTG x C Reducing Coupling ................................................................................................................ 135.04 28.20 

. 
 22 11 16 00-0700 EA 4" Crimped Copper FTG x C Reducing Coupling ................................................................................................................ 175.70 37.29 

XXXXXXX 
. 
 22 11 16 00-0701  Crimped Copper Male Adapters (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0702 EA 1/2" Crimped Copper Male Adapter ...................................................................................................................................... 21.61 12.68 
. 

 22 11 16 00-0703 EA 3/4" Crimped Copper Male Adapter ...................................................................................................................................... 26.36 14.47 
. 

 22 11 16 00-0704 EA 1" Crimped Copper Male Adapter ......................................................................................................................................... 34.52 17.22 
. 

 22 11 16 00-0705 EA 1-1/4" Crimped Copper Male Adapter ................................................................................................................................... 47.45 19.01 
. 

 22 11 16 00-0706 EA 1-1/2" Crimped Copper Male Adapter ................................................................................................................................... 58.24 21.13 
. 

 22 11 16 00-0707 EA 2" Crimped Copper Male Adapter ......................................................................................................................................... 89.15 25.35 
. 

 22 11 16 00-0708 EA 2-1/2" Crimped Copper Male Adapter ................................................................................................................................. 168.01 29.57 
. 

 22 11 16 00-0709 EA 3" Crimped Copper Male Adapter ....................................................................................................................................... 208.39 35.17 
. 

 22 11 16 00-0710 EA 4" Crimped Copper Male Adapter ....................................................................................................................................... 249.78 46.48 

XXXXXXX 
. 
 22 11 16 00-0711  Crimped Copper Female Adapters (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0712 EA 1/2" Crimped Copper Female Adapter .................................................................................................................................. 22.15 12.68 
. 

 22 11 16 00-0713 EA 3/4" Crimped Copper Female Adapter .................................................................................................................................. 26.76 14.47 
. 

 22 11 16 00-0714 EA 1" Crimped Copper Female Adapter ..................................................................................................................................... 35.31 17.22 
. 

 22 11 16 00-0715 EA 1-1/4" Crimped Copper Female Adapter ............................................................................................................................... 49.80 19.01 
. 

 22 11 16 00-0716 EA 1-1/2" Crimped Copper Female Adapter ............................................................................................................................... 62.64 21.13 
. 

 22 11 16 00-0717 EA 2" Crimped Copper Female Adapter ..................................................................................................................................... 90.57 25.35 

XXXXXXX 
. 
 22 11 16 00-0718  Crimped Copper Caps (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0719 EA 1/2" Crimped Copper Cap ..................................................................................................................................................... 14.06 6.34 
. 

 22 11 16 00-0720 EA 3/4" Crimped Copper Cap ..................................................................................................................................................... 18.78 7.40 
. 

 22 11 16 00-0721 EA 1" Crimped Copper Cap ........................................................................................................................................................ 24.54 8.45 
. 

 22 11 16 00-0722 EA 1-1/4" Crimped Copper Cap .................................................................................................................................................. 27.69 9.51 
. 

 22 11 16 00-0723 EA 1-1/2" Crimped Copper Cap .................................................................................................................................................. 37.18 10.88 
. 

 22 11 16 00-0724 EA 2" Crimped Copper Cap ........................................................................................................................................................ 44.30 12.68 
. 

 22 11 16 00-0725 EA 2-1/2" Crimped Copper Cap ................................................................................................................................................ 103.04 14.79 
. 

 22 11 16 00-0726 EA 3" Crimped Copper Cap ...................................................................................................................................................... 128.73 17.64 
. 

 22 11 16 00-0727 EA 4" Crimped Copper Cap ...................................................................................................................................................... 171.21 23.23 

XXXXXXX 
. 
 22 11 16 00-0728  C x F NPT Crimped Bronze Unions (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0729 EA 1/2" C x F NPT Crimped Bronze Union ................................................................................................................................. 39.24 17.22 
. 

 22 11 16 00-0730 EA 3/4" C x F NPT Crimped Bronze Union ................................................................................................................................. 48.92 21.23 
. 

 22 11 16 00-0731 EA 1" C x F NPT Crimped Bronze Union .................................................................................................................................... 66.57 25.46 
. 

 22 11 16 00-0732 EA 1-1/4" C x F NPT Crimped Bronze Union .............................................................................................................................. 80.12 29.36 
. 

 22 11 16 00-0733 EA 1-1/2" C x F NPT Crimped Bronze Union .............................................................................................................................. 99.64 28.74 
. 

 22 11 16 00-0734 EA 2" C x F NPT Crimped Bronze Union .................................................................................................................................. 137.24 41.62 

XXXXXXX 
. 
 22 11 16 00-0735  C x C Crimped Bronze Unions (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0736 EA 1/2" C x C Bronze Crimped Union ......................................................................................................................................... 35.66 12.68 
. 

 22 11 16 00-0737 EA 3/4" C x C Bronze Crimped Union ......................................................................................................................................... 43.48 14.47 
. 

 22 11 16 00-0738 EA 1" C x C Bronze Crimped Union ............................................................................................................................................ 60.75 17.22 
. 

 22 11 16 00-0739 EA 1-1/4" C x C Bronze Crimped Union...................................................................................................................................... 78.31 19.01 
. 

 22 11 16 00-0740 EA 1-1/2" C x C Bronze Crimped Union...................................................................................................................................... 99.31 21.13 
. 

 22 11 16 00-0741 EA 2" C x C Bronze Crimped Union .......................................................................................................................................... 148.46 25.35 

XXXXXXX 
. 
 22 11 16 00-0742  C x Flange Crimped Bronze Flange (22 11 16 00-0642) 
. 
. 

 22 11 16 00-0743 EA 2-1/2" C x Flange Crimped Bronze Flange .......................................................................................................................... 280.80 29.57 
. 

 22 11 16 00-0744 EA 3" C x Flange Crimped Bronze Flange ................................................................................................................................ 307.30 35.17 
. 

 22 11 16 00-0745 EA 4" C x Flange Crimped Bronze Flange ................................................................................................................................ 354.60 46.48 

XXXXXXX 
. 
 22 11 16 00-0746  Field Installed FKM Seals (22 11 16 00-0642) 

Note: For vacuum systems. Includes removing factory installed ethylene propylene diene monomer (EPDM) seal 
and installing FKM seal. 

. 

. 
 22 11 16 00-0747 EA 1/2" Field Installed FKM Seal ..................................................................................................................................................6.09  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0748 EA 3/4" Field Installed FKM Seal ..................................................................................................................................................7.58  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0749 EA 1" Field Installed FKM Seal .....................................................................................................................................................8.70  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0750 EA 1-1/4" Field Installed FKM Seal ...............................................................................................................................................9.96  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0751 EA 1-1/2" Field Installed FKM Seal ............................................................................................................................................. 13.52  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0752 EA 2" Field Installed FKM Seal ................................................................................................................................................... 15.16  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0753 EA 2-1/2" Field Installed FKM Seal ............................................................................................................................................. 21.85  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0754 EA 3" Field Installed FKM Seal ................................................................................................................................................... 25.21  
Note: To be used in conjunction with fittings. 
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. 
 22 11 16 00-0755 EA 4" Field Installed FKM Seal ................................................................................................................................................... 34.23  

Note: To be used in conjunction with fittings. 

XXXXXXX 
. 
 22 11 16 00-0756  Cut And Prepare Existing In-Place Copper Pipe (22 11 16 00-0368) 
. 
. 

 22 11 16 00-0757 EA Up To 1/2", Cut And Prepare Existing In Place Copper Pipe ................................................................................................ 10.56  
. 

 22 11 16 00-0758 EA 3/4", Cut And Prepare Existing In Place Copper Pipe ........................................................................................................... 11.41  
. 

 22 11 16 00-0759 EA 1", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 12.84  
. 

 22 11 16 00-0760 EA 1-1/4", Cut And Prepare Existing In Place Copper Pipe ........................................................................................................ 13.47  
. 

 22 11 16 00-0761 EA 1-1/2", Cut And Prepare Existing In Place Copper Pipe ........................................................................................................ 14.26  
. 

 22 11 16 00-0762 EA 2", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 15.69  
. 

 22 11 16 00-0763 EA 2-1/2", Cut And Prepare Existing In Place Copper Pipe ........................................................................................................ 16.91  
. 

 22 11 16 00-0764 EA 3", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 19.96  
. 

 22 11 16 00-0765 EA 4", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 26.93  
. 

 22 11 16 00-0766 EA 6", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 38.50  
. 

 22 11 16 00-0767 EA 8", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 51.33  

XXXXXXX 
. 
 22 11 16 00-0768  Sweat Brass Companion Flanges (22 11 16 00-0368) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 22 11 16 00-0769 EA 1" Sweat Brass Companion Flange ...................................................................................................................................... 68.64 16.25 
. 

 22 11 16 00-0770 EA 1-1/4" Sweat Brass Companion Flange ................................................................................................................................ 74.87 17.90 
. 

 22 11 16 00-0771 EA 1-1/2" Sweat Brass Companion Flange .............................................................................................................................. 109.41 19.46 
. 

 22 11 16 00-0772 EA 2" Sweat Brass Companion Flange .................................................................................................................................... 148.13 21.59 
. 

 22 11 16 00-0773 EA 2-1/2" Sweat Brass Companion Flange .............................................................................................................................. 187.82 25.97 
. 

 22 11 16 00-0774 EA 3" Sweat Brass Companion Flange .................................................................................................................................... 205.17 34.04 
. 

 22 11 16 00-0775 EA 4" Sweat Brass Companion Flange .................................................................................................................................... 275.84 40.57 
. 

 22 11 16 00-0776 EA 5" Sweat Brass Companion Flange .................................................................................................................................... 516.02 47.56 
. 

 22 11 16 00-0777 EA 6" Sweat Brass Companion Flange .................................................................................................................................... 586.47 69.11 
. 

 22 11 16 00-0778 EA 8" Copper Companion Flange .......................................................................................................................................... 1,390.22 98.58 

XXXXXXX 
. 
 22 11 16 00-0779  Brass Compression Fittings (22 11 16 00-0368) 
. 
. 
 22 11 16 00-0780  Brass Compression Unions (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0781 EA  1/4" Brass Compression Union ............................................................................................................................................. 18.18 11.41 
. 

 22 11 16 00-0782 EA  3/8" Brass Compression Union ............................................................................................................................................. 18.47 11.41 
. 

 22 11 16 00-0783 EA  1/2" Brass Compression Union ............................................................................................................................................. 19.36 11.41 
. 

 22 11 16 00-0784 EA  5/8" Brass Compression Union ............................................................................................................................................. 19.78 11.41 
. 

 22 11 16 00-0785 EA 3/4" Brass Compression Union ............................................................................................................................................. 25.65 11.41 
. 

 22 11 16 00-0786 EA  3/8" x 1/4" Brass Compression Union ................................................................................................................................... 18.67 11.41 
. 

 22 11 16 00-0787 EA  1/2" x 3/8" Brass Compression Union ................................................................................................................................... 19.43 11.41 
. 

 22 11 16 00-0788 EA  5/8" x 3/8" Brass Compression Union ................................................................................................................................... 19.95 11.41 
. 

 22 11 16 00-0789 EA 5/8" x 1/2" Brass Compression Union ................................................................................................................................... 20.79 11.41 

XXXXXXX 
. 
 22 11 16 00-0790  Brass Compression Union Elbows (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0791 EA  1/4" Brass Compression Union Elbow .................................................................................................................................. 19.36 11.41 
. 

 22 11 16 00-0792 EA  3/8" Brass Compression Union Elbow .................................................................................................................................. 19.83 11.41 
. 

 22 11 16 00-0793 EA  1/2" Brass Compression Union Elbow .................................................................................................................................. 20.88 11.41 
. 

 22 11 16 00-0794 EA  5/8" Brass Compression Union Elbow .................................................................................................................................. 22.51 11.41 
. 

 22 11 16 00-0795 EA  3/4" Brass Compression Union Elbow .................................................................................................................................. 28.86 11.41 
. 

 22 11 16 00-0796 EA 3/8" x 1/4" Brass Compression Union Elbow ........................................................................................................................ 19.83 11.41 
. 

 22 11 16 00-0797 EA 1/2" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 20.88 11.41 
. 

 22 11 16 00-0798 EA 5/8" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 21.17 11.41 
. 

 22 11 16 00-0799 EA 5/8" x 1/2" Brass Compression Union Elbow ........................................................................................................................ 25.95 11.41 

XXXXXXX 
. 
 22 11 16 00-0800  Brass Compression Union Tees (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0801 EA  1/4" Brass Compression Union Tee ...................................................................................................................................... 19.72 11.41 
. 

 22 11 16 00-0802 EA  3/8" Brass Compression Union Tee ...................................................................................................................................... 20.71 11.41 
. 

 22 11 16 00-0803 EA  1/2" Brass Compression Union Tee ...................................................................................................................................... 21.76 11.41 
. 

 22 11 16 00-0804 EA  5/8" Brass Compression Union Tee ...................................................................................................................................... 25.07 11.41 
. 

 22 11 16 00-0805 EA  3/4" Brass Compression Union Tee ...................................................................................................................................... 36.54 11.41 
. 

 22 11 16 00-0806 EA 3/8" x 3/8" x 1/4" Brass Compression Union Tee .................................................................................................................. 21.41 11.41 
. 

 22 11 16 00-0807 EA 1/2" x 1/2" x 3/8" Brass Compression Union Tee .................................................................................................................. 26.79 11.41 
. 

 22 11 16 00-0808 EA 5/8" x 5/8" x 3/8" Brass Compression Union Tee .................................................................................................................. 26.27 11.41 
. 

 22 11 16 00-0809 EA 5/8" x 5/8" x 1/2" Brass Compression Union Tee .................................................................................................................. 26.88 11.41 

XXXXXXX 
. 
 22 11 16 00-0810  Brass Compression Male Connectors (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0811 EA  1/4" Brass Compression Male Connector ............................................................................................................................. 17.97 11.41 
. 

 22 11 16 00-0812 EA  3/8" Brass Compression Male Connector ............................................................................................................................. 18.36 11.41 
. 

 22 11 16 00-0813 EA  1/2" Brass Compression Male Connector ............................................................................................................................. 19.02 11.41 
. 

 22 11 16 00-0814 EA  5/8" Brass Compression Male Connector ............................................................................................................................. 20.01 11.41 
. 

 22 11 16 00-0815 EA 3/4" Brass Compression Male Connector ............................................................................................................................. 23.08 11.30 

XXXXXXX 
. 
 22 11 16 00-0816  Brass Compression Female Connectors (22 11 16 00-0779) 
. 
. 

 22 11 16 00-0817 EA  1/4" Brass Compression Female Connector ......................................................................................................................... 18.39 11.41 
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. 
 22 11 16 00-0818 EA  3/8" Brass Compression Female Connector ......................................................................................................................... 18.89 11.41 

. 
 22 11 16 00-0819 EA  1/2" Brass Compression Female Connector ......................................................................................................................... 19.73 11.41 

. 
 22 11 16 00-0820 EA  5/8" Brass Compression Female Connector ......................................................................................................................... 20.32 11.41 

. 
 22 11 16 00-0821 EA 3/4" Brass Compression Female Connector ......................................................................................................................... 29.04 11.19 

XXXXXXX 
. 
 22 11 16 00-0822  Dielectric Fittings (22 11 16 00-0368) 
. 
. 
 22 11 16 00-0823  Copper x Female Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0824 EA 1/2" Copper x Female Iron Pipe Thread Dielectric Union ...................................................................................................... 45.33 25.35 
. 

 22 11 16 00-0825 EA 3/4" Copper x Female Iron Pipe Thread Dielectric Union ...................................................................................................... 50.60 28.95 
. 

 22 11 16 00-0826 EA 1" Copper x Female Iron Pipe Thread Dielectric Union ......................................................................................................... 60.36 31.81 
. 

 22 11 16 00-0827 EA 1-1/4" Copper x Female Iron Pipe Thread Dielectric Union ................................................................................................... 73.34 35.02 
. 

 22 11 16 00-0828 EA 1-1/2" Copper x Female Iron Pipe Thread Dielectric Union ................................................................................................... 88.87 38.91 
. 

 22 11 16 00-0829 EA 2" Copper x Female Iron Pipe Thread Dielectric Union ....................................................................................................... 113.03 46.69 

XXXXXXX 
. 
 22 11 16 00-0830  Female Brass Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0831 EA 1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 49.94 25.35 
. 

 22 11 16 00-0832 EA 3/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 58.19 28.95 
. 

 22 11 16 00-0833 EA 1" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................... 70.37 31.81 
. 

 22 11 16 00-0834 EA 1-1/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ......................................................................................... 86.62 35.02 
. 

 22 11 16 00-0835 EA 1-1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 105.30 38.91 
. 

 22 11 16 00-0836 EA 2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................. 132.30 46.69 

XXXXXXX 
. 
 22 11 16 00-0837  Female Iron Pipe Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0838 EA 1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 47.02 25.35 
. 

 22 11 16 00-0839 EA 3/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 53.37 28.95 
. 

 22 11 16 00-0840 EA 1" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union .......................................................................................... 61.09 31.81 
. 

 22 11 16 00-0841 EA 1-1/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union .................................................................................... 70.77 35.02 
. 

 22 11 16 00-0842 EA 1-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union .................................................................................... 86.33 38.91 
. 

 22 11 16 00-0843 EA 2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ........................................................................................ 110.99 46.69 

XXXXXXX 
. 
 22 11 16 00-0844  Copper x Female Iron Pipe Thread Dielectric Flanges (22 11 16 00-0822) 
. 
. 

 22 11 16 00-0845 EA  2-1/2" Copper x Female Iron Pipe Thread Dielectric Flange ............................................................................................... 274.82 120.04 
. 

 22 11 16 00-0846 EA  3" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 344.00 151.17 
. 

 22 11 16 00-0847 EA  4" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 485.43 205.74 

XXXXXXX 
. 
 22 11 16 00-0848  Copper x Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flanges (22 

11 16 00-0822) 
. 
. 

 22 11 16 00-0849 EA  2-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ................................................................................ 276.72 120.04 
. 

 22 11 16 00-0850 EA  3" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 359.11 151.17 
. 

 22 11 16 00-0851 EA  4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 659.79 205.74 

XXXXXXX 
. 
 22 11 16 00-0852  Brass Push-Fit Fittings (22 11 16) 
. 
. 

 22 11 16 00-0853 EA 1/4" x 1/4" Brass Push-Fit Coupling ...................................................................................................................................... 21.48 10.56 
Note: (Sharkbite) 

. 
 22 11 16 00-0854 EA 3/8" x 3/8" Brass Push-Fit Coupling ...................................................................................................................................... 26.16 11.27 

Note: (Sharkbite) 
. 

 22 11 16 00-0855 EA 1/2" x 1/2" Brass Push-Fit Coupling ...................................................................................................................................... 27.38 12.68 
Note: (Sharkbite) 

. 
 22 11 16 00-0856 EA 5/8" x 5/8" Brass Push-Fit Coupling ...................................................................................................................................... 31.23 13.52 

Note: (Sharkbite) 
. 

 22 11 16 00-0857 EA 3/4" x 3/4" Brass Push-Fit Coupling ...................................................................................................................................... 32.00 14.44 
Note: (Sharkbite) 

. 
 22 11 16 00-0858 EA 1" x 1" Brass Push-Fit Coupling ............................................................................................................................................ 44.17 17.25 

Note: (Sharkbite) 
. 

 22 11 16 00-0859 EA 1/2" x 3/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 26.76 11.97 
Note: (Sharkbite) 

. 
 22 11 16 00-0860 EA 3/4" x 5/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 30.79 13.10 

Note: (Sharkbite) 
. 

 22 11 16 00-0861 EA 1" x 3/4" Brass Push-Fit Reducing Coupling ......................................................................................................................... 44.88 15.85 
Note: (Sharkbite) 

. 
 22 11 16 00-0862 EA 1/4" x 1/4" Brass Push-Fit Elbow ........................................................................................................................................... 22.29 10.56 

Note: (Sharkbite) 
. 

 22 11 16 00-0863 EA 3/8" x 3/8" Brass Push-Fit Elbow ........................................................................................................................................... 29.62 11.27 
Note: (Sharkbite) 

. 
 22 11 16 00-0864 EA 1/2" x 1/2" Brass Push-Fit Elbow ........................................................................................................................................... 27.82 12.68 

Note: (Sharkbite) 
. 

 22 11 16 00-0865 EA 5/8" x 5/8" Brass Push-Fit Elbow ........................................................................................................................................... 33.24 13.52 
Note: (Sharkbite) 

. 
 22 11 16 00-0866 EA 3/4" x 3/4" Brass Push-Fit Elbow ........................................................................................................................................... 31.43 14.44 

Note: (Sharkbite) 
. 

 22 11 16 00-0867 EA 1" x 1" Brass Push-Fit Elbow ................................................................................................................................................. 44.62 17.25 
Note: (Sharkbite) 

. 
 22 11 16 00-0868 EA 1/2" x 3/8" Brass Push-Fit Reducing Elbow .......................................................................................................................... 26.39 11.97 

Note: (Sharkbite) 
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. 
 22 11 16 00-0869 EA 3/4" x 1/2" Brass Push-Fit Reducing Elbow .......................................................................................................................... 29.35 13.10 

Note: (Sharkbite) 
. 

 22 11 16 00-0870 EA 1" x 3/4" Brass Push-Fit Reducing Elbow ............................................................................................................................. 54.80 15.85 
Note: (Sharkbite) 

. 
 22 11 16 00-0871 EA 1/4" x 1/4" x 1/4" Brass Push-Fit Tee .................................................................................................................................... 33.77 15.85 

Note: (Sharkbite) 
. 

 22 11 16 00-0872 EA 3/8" x 3/8" x 3/8" Brass Push-Fit Tee .................................................................................................................................... 41.91 16.90 
Note: (Sharkbite) 

. 
 22 11 16 00-0873 EA 1/2" x 1/2" x 1/2" Brass Push-Fit Tee .................................................................................................................................... 39.33 19.01 

Note: (Sharkbite) 
. 

 22 11 16 00-0874 EA 5/8" x 5/8" x 5/8" Brass Push-Fit Tee .................................................................................................................................... 49.01 20.28 
Note: (Sharkbite) 

. 
 22 11 16 00-0875 EA 3/4" x 3/4" x 3/4" Brass Push-Fit Tee .................................................................................................................................... 45.74 21.65 

Note: (Sharkbite) 
. 

 22 11 16 00-0876 EA 1" x 1" x 1" Brass Push-Fit Tee ............................................................................................................................................. 61.53 25.88 
Note: (Sharkbite) 

. 
 22 11 16 00-0877 EA 1/2" x 1/2" x 1/4" Brass Push-Fit Reducing Tee .................................................................................................................... 43.22 17.95 

Note: (Sharkbite) 
. 

 22 11 16 00-0878 EA 1/2" x 1/2" x 3/8" Brass Push-Fit Reducing Tee .................................................................................................................... 43.54 18.31 
Note: (Sharkbite) 

. 
 22 11 16 00-0879 EA 3/4" x 3/4" x 1/2" Brass Push-Fit Reducing Tee .................................................................................................................... 44.12 20.78 

Note: (Sharkbite) 
. 

 22 11 16 00-0880 EA 1" x 1" x 3/4" Brass Push-Fit Reducing Tee .......................................................................................................................... 59.52 24.47 
Note: (Sharkbite) 

. 
 22 11 16 00-0881 EA 1/4" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 25.31 11.62 

Note: (Sharkbite) 
. 

 22 11 16 00-0882 EA 3/8" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 25.13 11.97 
Note: (Sharkbite) 

. 
 22 11 16 00-0883 EA 1/2" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 25.07 12.68 

Note: (Sharkbite) 
. 

 22 11 16 00-0884 EA 3/4" x 3/4" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 28.69 14.44 
Note: (Sharkbite) 

. 
 22 11 16 00-0885 EA 1" x 1" Brass Push-Fit Pipe To FNPT Connector .................................................................................................................. 39.51 17.25 

Note: (Sharkbite) 
. 

 22 11 16 00-0886 EA 1/4" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 22.53 11.62 
Note: (Sharkbite) 

. 
 22 11 16 00-0887 EA 3/8" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 25.13 11.97 

Note: (Sharkbite) 
. 

 22 11 16 00-0888 EA 1/2" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 25.13 12.68 
Note: (Sharkbite) 

. 
 22 11 16 00-0889 EA 3/4" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 28.43 14.44 

Note: (Sharkbite) 
. 

 22 11 16 00-0890 EA 5/8" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 30.45 13.97 
Note: (Sharkbite) 

. 
 22 11 16 00-0891 EA 1" x 3/4" Brass Push-Fit Pipe To MNPT Connector .............................................................................................................. 36.29 15.85 

Note: (Sharkbite) 
. 

 22 11 16 00-0892 EA 1" x 1" Brass Push-Fit Pipe To MNPT Connector ................................................................................................................. 40.02 17.25 
Note: (Sharkbite) 

. 
 22 11 16 00-0893 EA 1/2" Brass Push-Fit Ball Valve .............................................................................................................................................. 34.69 12.68 

Note: (Sharkbite) 
. 

 22 11 16 00-0894 EA 3/4" Brass Push-Fit Ball Valve .............................................................................................................................................. 40.46 14.44 
Note: (Sharkbite) 

. 
 22 11 16 00-0895 EA 1" Brass Push-Fit Ball Valve ................................................................................................................................................. 52.97 17.25 

Note: (Sharkbite) 
. 

 22 11 16 00-0896 EA 1/2" Brass Push-Fit Check Valve .......................................................................................................................................... 36.93 12.68 
Note: (Sharkbite) 

. 
 22 11 16 00-0897 EA 3/4" Brass Push-Fit Check Valve .......................................................................................................................................... 44.24 14.44 

Note: (Sharkbite) 
. 

 22 11 16 00-0898 EA 1" Brass Push-Fit Check Valve ............................................................................................................................................. 72.61 17.25 
Note: (Sharkbite) 

XXXXXXX 
. 
 22 11 16 00-0899  Copper Pipe Assemblies (22 11 16) 

Note: Includes hangers and all coupling, elbow, tee and reducer fittings. All fittings are based on 95/5 solder. All 
hangers are complete assemblies installed in accordance with MSS SP 58 and 69. Excludes insulation. Not for 
use where detail is available. 

. 

. 
 22 11 16 00-0900 LF 1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................ 21.27 2.96 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.49 
    For Type M Tubing Instead Of Type L, Deduct  -1.23 
    For Silver Solder Instead Of 95/5 Solder, Add  2.72 
    For For Brazed Fittings, Add  0.66 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.89 
    For Work In Restricted Working Space, Add  4.96 

. 
 22 11 16 00-0901 LF 3/4" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................ 24.70 3.80 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.79 
    For Type M Tubing Instead Of Type L, Deduct  -1.47 
    For Silver Solder Instead Of 95/5 Solder, Add  3.11 
    For For Brazed Fittings, Add  0.75 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.17 
    For Work In Restricted Working Space, Add  5.62 
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. 
 22 11 16 00-0902 LF 1" Inside Diameter Copper Pipe/Tubing Type L Assembly.................................................................................................... 27.50 4.54 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  2.16 
    For Type M Tubing Instead Of Type L, Deduct  -1.73 
    For Silver Solder Instead Of 95/5 Solder, Add  3.34 
    For For Brazed Fittings, Add  0.78 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.36 
    For Work In Restricted Working Space, Add  5.89 

. 
 22 11 16 00-0903 LF 1-1/4" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 31.30 5.28 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  2.72 
    For Type M Tubing Instead Of Type L, Deduct  -2.12 
    For Silver Solder Instead Of 95/5 Solder, Add  3.60 
    For For Brazed Fittings, Add  0.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.58 
    For Work In Restricted Working Space, Add  6.12 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.09 

. 
 22 11 16 00-0904 LF 1-1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 35.09 6.03 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  3.20 
    For Type M Tubing Instead Of Type L, Deduct  -2.47 
    For Silver Solder Instead Of 95/5 Solder, Add  3.93 
    For For Brazed Fittings, Add  0.87 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.84 
    For Work In Restricted Working Space, Add  6.52 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.34 

. 
 22 11 16 00-0905 LF 2" Inside Diameter Copper Pipe/Tubing Type L Assembly.................................................................................................... 44.81 7.50 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  4.45 
    For Type M Tubing Instead Of Type L, Deduct  -3.38 
    For Silver Solder Instead Of 95/5 Solder, Add  4.74 
    For For Brazed Fittings, Add  1.00 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.49 
    For Work In Restricted Working Space, Add  7.51 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.98 

. 
 22 11 16 00-0906 LF 2-1/2" Inside Diameter Copper Pipe/Tubing Type L Assembly ............................................................................................. 56.22 9.04 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  6.20 
    For Type M Tubing Instead Of Type L, Deduct  -4.60 
    For Silver Solder Instead Of 95/5 Solder, Add  5.50 
    For For Brazed Fittings, Add  1.07 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.15 
    For Work In Restricted Working Space, Add  8.05 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -2.94 

. 
 22 11 16 00-0907 LF 3" Inside Diameter Copper Pipe/Tubing Type L Assembly.................................................................................................... 69.34 10.50 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  8.19 
    For Type M Tubing Instead Of Type L, Deduct  -6.00 
    For Silver Solder Instead Of 95/5 Solder, Add  6.37 
    For For Brazed Fittings, Add  1.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.92 
    For Work In Restricted Working Space, Add  8.72 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -4.03 

. 
 22 11 16 00-0908 LF 4" Inside Diameter Copper Pipe/Tubing Type L Assembly.................................................................................................. 110.20 13.91 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  14.17 
    For Type M Tubing Instead Of Type L, Deduct  -10.22 
    For Silver Solder Instead Of 95/5 Solder, Add  9.27 
    For For Brazed Fittings, Add  1.50 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.39 
    For Work In Restricted Working Space, Add  11.28 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -7.26 

. 
 22 11 16 00-0909 LF 5" Inside Diameter Copper Pipe/Tubing Type L Assembly.................................................................................................. 204.20 17.32 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  29.13 
    For Type M Tubing Instead Of Type L, Deduct  -20.64 
    For Silver Solder Instead Of 95/5 Solder, Add  15.04 
    For For Brazed Fittings, Add  1.93 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.62 
    For Work In Restricted Working Space, Add  14.48 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -15.60 
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. 
 22 11 16 00-0910 LF 6" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 267.50 20.92 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  38.42 
    For Type M Tubing Instead Of Type L, Deduct  -27.20 
    For Silver Solder Instead Of 95/5 Solder, Add  19.50 
    For For Brazed Fittings, Add  2.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.44 
    For Work In Restricted Working Space, Add  18.38 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -20.62 

. 
 22 11 16 00-0911 LF 8" Inside Diameter Copper Pipe/Tubing Type L Assembly ................................................................................................. 612.36 25.00 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  96.56 
    For Type M Tubing Instead Of Type L, Deduct  -67.39 
    For Silver Solder Instead Of 95/5 Solder, Add  38.23 
    For For Brazed Fittings, Add  3.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -34.43 
    For Work In Restricted Working Space, Add  22.85 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -53.62 

XXXXXXX 
. 
 22 11 16 00-0912  Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And Fittings (22 11 16) 

Note: Socket weld. 
. 
. 
 22 11 16 00-0913  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And 

Fittings (22 11 16 00-0912) 
. 
. 
 22 11 16 00-0914  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pipe (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0915 LF  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................... 6.67 1.55 
    For Work In Restricted Working Space, Add  1.16 

. 
 22 11 16 00-0916 LF  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................... 7.88 1.63 

    For Work In Restricted Working Space, Add  1.22 
. 

 22 11 16 00-0917 LF  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .................................................................................. 9.98 1.76 
    For Work In Restricted Working Space, Add  1.32 

. 
 22 11 16 00-0918 LF  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 12.52 1.92 

    For Work In Restricted Working Space, Add  1.44 
. 

 22 11 16 00-0919 LF  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 14.64 2.12 
    For Work In Restricted Working Space, Add  1.59 

. 
 22 11 16 00-0920 LF  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 18.87 2.37 

    For Work In Restricted Working Space, Add  1.78 
. 

 22 11 16 00-0921 LF  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 26.53 2.69 
    For Work In Restricted Working Space, Add  2.02 

. 
 22 11 16 00-0922 LF  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 34.39 3.20 

    For Work In Restricted Working Space, Add  2.39 
. 

 22 11 16 00-0923 LF  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 48.57 3.92 
    For Work In Restricted Working Space, Add  2.94 

. 
 22 11 16 00-0924 LF  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 87.44 4.98 

    For Work In Restricted Working Space, Add  3.74 
. 

 22 11 16 00-0925 LF  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .............................................................................. 126.94 6.53 
    For Work In Restricted Working Space, Add  4.90 

XXXXXXX 
. 
 22 11 16 00-0926  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbows (22 11 16 

00-0913) 
. 
. 

 22 11 16 00-0927 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 22.83 7.39 
    For Work In Restricted Working Space, Add  5.54 

. 
 22 11 16 00-0928 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 30.11 9.33 

    For Work In Restricted Working Space, Add  7.01 
. 

 22 11 16 00-0929 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................... 39.97 11.67 
    For Work In Restricted Working Space, Add  8.78 

. 
 22 11 16 00-0930 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 57.16 14.59 

    For Work In Restricted Working Space, Add  10.97 
. 

 22 11 16 00-0931 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 63.70 16.15 
    For Work In Restricted Working Space, Add  12.14 

. 
 22 11 16 00-0932 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................... 76.47 16.15 

    For Work In Restricted Working Space, Add  13.54 
. 

 22 11 16 00-0933 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ................................................................... 132.97 20.52 
    For Work In Restricted Working Space, Add  15.41 

. 
 22 11 16 00-0934 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 149.38 24.32 

    For Work In Restricted Working Space, Add  18.21 
. 

 22 11 16 00-0935 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 222.60 29.86 
    For Work In Restricted Working Space, Add  22.41 

. 
 22 11 16 00-0936 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 280.32 37.93 

    For Work In Restricted Working Space, Add  28.48 
. 

 22 11 16 00-0937 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 578.21 49.81 
    For Work In Restricted Working Space, Add  37.36 

XXXXXXX 
. 
 22 11 16 00-0938  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbows (22 11 16 

00-0913) 
. 
. 

 22 11 16 00-0939 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................ 25.00 7.39 
    For Work In Restricted Working Space, Add  5.54 

. 
 22 11 16 00-0940 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................ 32.71 9.33 

    For Work In Restricted Working Space, Add  7.01 
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. 
 22 11 16 00-0941 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ............................................................................ 44.19 11.67 

    For Work In Restricted Working Space, Add  8.78 
. 

 22 11 16 00-0942 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 62.71 14.59 
    For Work In Restricted Working Space, Add  10.97 

. 
 22 11 16 00-0943 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 70.46 16.15 

    For Work In Restricted Working Space, Add  12.14 
. 

 22 11 16 00-0944 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ............................................................................ 78.77 18.10 
    For Work In Restricted Working Space, Add  13.54 

. 
 22 11 16 00-0945 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ................................................................... 134.42 20.52 

    For Work In Restricted Working Space, Add  15.41 
. 

 22 11 16 00-0946 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow .......................................................................... 149.19 24.32 
    For Work In Restricted Working Space, Add  18.21 

. 
 22 11 16 00-0947 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow .......................................................................... 196.10 29.86 

    For Work In Restricted Working Space, Add  22.41 
. 

 22 11 16 00-0948 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow .......................................................................... 329.99 37.93 
    For Work In Restricted Working Space, Add  28.48 

. 
 22 11 16 00-0949 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow .......................................................................... 613.40 49.81 

    For Work In Restricted Working Space, Add  37.36 

XXXXXXX 
. 
 22 11 16 00-0950  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tees (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0951 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 35.63 11.09 
    For Work In Restricted Working Space, Add  8.32 

. 
 22 11 16 00-0952 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 47.64 14.01 

    For Work In Restricted Working Space, Add  10.51 
. 

 22 11 16 00-0953 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ................................................................................................. 59.49 17.61 
    For Work In Restricted Working Space, Add  13.19 

. 
 22 11 16 00-0954 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................... 87.58 21.99 

    For Work In Restricted Working Space, Add  16.46 
. 

 22 11 16 00-0955 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................... 98.19 24.32 
    For Work In Restricted Working Space, Add  18.21 

. 
 22 11 16 00-0956 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................... 123.62 27.05 

    For Work In Restricted Working Space, Add  20.31 
. 

 22 11 16 00-0957 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ......................................................................................... 168.91 30.84 
    For Work In Restricted Working Space, Add  23.12 

. 
 22 11 16 00-0958 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................... 191.00 36.38 

    For Work In Restricted Working Space, Add  27.32 
. 

 22 11 16 00-0959 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................... 230.14 44.85 
    For Work In Restricted Working Space, Add  33.62 

. 
 22 11 16 00-0960 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................... 373.12 57.01 

    For Work In Restricted Working Space, Add  42.72 
. 

 22 11 16 00-0961 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................... 847.27 74.71 
    For Work In Restricted Working Space, Add  56.03 

XXXXXXX 
. 
 22 11 16 00-0962  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Crosses (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0963 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 43.78 14.79 
    For Work In Restricted Working Space, Add  11.09 

. 
 22 11 16 00-0964 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 57.56 18.68 

    For Work In Restricted Working Space, Add  14.01 
. 

 22 11 16 00-0965 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross .............................................................................................. 71.93 23.45 
    For Work In Restricted Working Space, Add  17.57 

. 
 22 11 16 00-0966 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 101.34 29.28 

    For Work In Restricted Working Space, Add  21.95 
. 

 22 11 16 00-0967 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 113.23 32.39 
    For Work In Restricted Working Space, Add  24.28 

. 
 22 11 16 00-0968 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ............................................................................................ 138.43 36.09 

    For Work In Restricted Working Space, Add  27.08 
. 

 22 11 16 00-0969 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 181.84 41.05 
    For Work In Restricted Working Space, Add  30.82 

. 
 22 11 16 00-0970 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ............................................................................................ 207.49 48.54 

    For Work In Restricted Working Space, Add  36.42 
. 

 22 11 16 00-0971 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ............................................................................................ 251.11 59.73 
    For Work In Restricted Working Space, Add  44.83 

. 
 22 11 16 00-0972 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ............................................................................................ 388.59 75.97 

    For Work In Restricted Working Space, Add  56.96 
. 

 22 11 16 00-0973 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ............................................................................................ 817.94 99.61 
    For Work In Restricted Working Space, Add  74.71 

XXXXXXX 
. 
 22 11 16 00-0974  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld Reducing 

Inserts (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0975 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................... 19.72 6.80 
    For Work In Restricted Working Space, Add  5.14 

. 
 22 11 16 00-0976 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 28.12 9.24 

    For Work In Restricted Working Space, Add  6.92 
. 

 22 11 16 00-0977 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................ 53.33 12.07 
    For Work In Restricted Working Space, Add  9.05 

. 
 22 11 16 00-0978 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................ 60.72 13.33 

    For Work In Restricted Working Space, Add  10.01 
. 

 22 11 16 00-0979 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 73.18 14.88 
    For Work In Restricted Working Space, Add  11.18 
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. 
 22 11 16 00-0980 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................ 78.33 16.93 

    For Work In Restricted Working Space, Add  12.72 
. 

 22 11 16 00-0981 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 96.10 20.04 
    For Work In Restricted Working Space, Add  15.03 

. 
 22 11 16 00-0982 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 135.38 24.61 

    For Work In Restricted Working Space, Add  18.50 
. 

 22 11 16 00-0983 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 235.32 31.32 
    For Work In Restricted Working Space, Add  23.49 

. 
 22 11 16 00-0984 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 575.12 41.05 

    For Work In Restricted Working Space, Add  30.82 

XXXXXXX 
. 
 22 11 16 00-0985  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Or Male Thread Reducing Inserts (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0986 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................... 29.18 4.86 

    For Work In Restricted Working Space, Add  3.65 
. 

 22 11 16 00-0987 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................... 35.47 6.80 

    For Work In Restricted Working Space, Add  5.14 
. 

 22 11 16 00-0988 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ........... 42.73 9.24 
    For Work In Restricted Working Space, Add  6.92 

. 
 22 11 16 00-0989 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert .................................................................................................................................................................................... 52.06 12.07 
    For Work In Restricted Working Space, Add  9.05 

. 
 22 11 16 00-0990 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert .................................................................................................................................................................................... 62.59 13.33 
    For Work In Restricted Working Space, Add  10.01 

. 
 22 11 16 00-0991 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ........... 82.48 14.88 

    For Work In Restricted Working Space, Add  11.18 
. 

 22 11 16 00-0992 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................. 139.05 16.93 

    For Work In Restricted Working Space, Add  12.72 
. 

 22 11 16 00-0993 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 302.54 20.04 
    For Work In Restricted Working Space, Add  15.03 

. 
 22 11 16 00-0994 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 459.53 24.61 

    For Work In Restricted Working Space, Add  18.50 

XXXXXXX 
. 
 22 11 16 00-0995  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male 

Thread Male Adapters (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0996 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 18.68 4.86 
    For Work In Restricted Working Space, Add  3.65 

. 
 22 11 16 00-0997 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 25.93 6.80 

    For Work In Restricted Working Space, Add  5.14 
. 

 22 11 16 00-0998 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................... 37.90 9.24 
    For Work In Restricted Working Space, Add  6.92 

. 
 22 11 16 00-0999 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 52.06 12.07 

    For Work In Restricted Working Space, Add  9.05 
. 

 22 11 16 00-1000 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 63.01 13.33 
    For Work In Restricted Working Space, Add  10.01 

. 
 22 11 16 00-1001 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................... 77.34 14.88 

    For Work In Restricted Working Space, Add  11.18 
. 

 22 11 16 00-1002 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ........................... 118.29 16.93 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 11 16 00-1003 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 141.85 20.04 

    For Work In Restricted Working Space, Add  15.03 
. 

 22 11 16 00-1004 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 216.80 24.61 
    For Work In Restricted Working Space, Add  18.50 

XXXXXXX 
. 
 22 11 16 00-1005  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Thread Female Adapters (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1006 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 21.16 4.86 
    For Work In Restricted Working Space, Add  3.65 

. 
 22 11 16 00-1007 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 26.72 6.80 

    For Work In Restricted Working Space, Add  5.14 
. 

 22 11 16 00-1008 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................... 38.11 9.24 
    For Work In Restricted Working Space, Add  6.92 

. 
 22 11 16 00-1009 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................... 52.79 12.07 

    For Work In Restricted Working Space, Add  9.05 
. 

 22 11 16 00-1010 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................... 59.69 13.33 
    For Work In Restricted Working Space, Add  10.01 

. 
 22 11 16 00-1011 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................... 74.63 14.88 

    For Work In Restricted Working Space, Add  11.18 
. 

 22 11 16 00-1012 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................. 119.86 16.93 
    For Work In Restricted Working Space, Add  12.72 

. 
 22 11 16 00-1013 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ......................... 169.26 20.04 

    For Work In Restricted Working Space, Add  15.03 
. 

 22 11 16 00-1014 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ......................... 263.40 24.61 
    For Work In Restricted Working Space, Add  18.50 

XXXXXXX 
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. 
 22 11 16 00-1015  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1016 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 16.64 4.48 
    For Work In Restricted Working Space, Add  3.33 

. 
 22 11 16 00-1017 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 23.41 6.23 

    For Work In Restricted Working Space, Add  4.67 
. 

 22 11 16 00-1018 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 31.49 8.37 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 11 16 00-1019 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ................................................................................. 43.19 10.99 

    For Work In Restricted Working Space, Add  8.23 
. 

 22 11 16 00-1020 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ................................................................................. 50.21 12.16 
    For Work In Restricted Working Space, Add  9.11 

. 
 22 11 16 00-1021 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 56.91 13.52 

    For Work In Restricted Working Space, Add  10.16 
. 

 22 11 16 00-1022 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ................................................................................. 93.81 15.37 
    For Work In Restricted Working Space, Add  11.56 

. 
 22 11 16 00-1023 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 101.37 18.20 

    For Work In Restricted Working Space, Add  13.66 
. 

 22 11 16 00-1024 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 129.19 22.37 
    For Work In Restricted Working Space, Add  16.81 

. 
 22 11 16 00-1025 EA 6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 215.54 28.50 

    For Work In Restricted Working Space, Add  21.36 
. 

 22 11 16 00-1026 EA 8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 385.85 37.36 
    For Work In Restricted Working Space, Add  28.02 

XXXXXXX 
. 
 22 11 16 00-1027  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1028 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 36.99 5.35 
    For Work In Restricted Working Space, Add  4.00 

. 
 22 11 16 00-1029 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 43.49 7.49 

    For Work In Restricted Working Space, Add  5.60 
. 

 22 11 16 00-1030 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ............................................................................................ 50.69 10.02 
    For Work In Restricted Working Space, Add  7.53 

. 
 22 11 16 00-1031 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ...................................................................................... 93.07 13.14 

    For Work In Restricted Working Space, Add  9.86 
. 

 22 11 16 00-1032 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ...................................................................................... 97.65 14.59 
    For Work In Restricted Working Space, Add  10.91 

. 
 22 11 16 00-1033 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .......................................................................................... 142.32 16.25 

    For Work In Restricted Working Space, Add  12.20 
. 

 22 11 16 00-1034 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .................................................................................... 257.00 18.48 
    For Work In Restricted Working Space, Add  13.86 

. 
 22 11 16 00-1035 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .......................................................................................... 373.21 21.89 

    For Work In Restricted Working Space, Add  16.40 
. 

 22 11 16 00-1036 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .......................................................................................... 608.74 26.85 
    For Work In Restricted Working Space, Add  20.17 

. 
 22 11 16 00-1037 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions .......................................................................................... 816.78 34.14 

    For Work In Restricted Working Space, Add  25.63 
. 

 22 11 16 00-1038 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ....................................................................................... 1,005.44 44.85 
    For Work In Restricted Working Space, Add  33.62 

XXXXXXX 
. 
 22 11 16 00-1039  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Caps (22 11 16 00-0913) 
. 
. 

 22 11 16 00-1040 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................. 15.70 4.58 
    For Work In Restricted Working Space, Add  2.08 

. 
 22 11 16 00-1041 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................. 21.18 5.74 

    For Work In Restricted Working Space, Add  2.63 
. 

 22 11 16 00-1042 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 32.95 7.20 
    For Work In Restricted Working Space, Add  3.29 

. 
 22 11 16 00-1043 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 37.81 5.44 

    For Work In Restricted Working Space, Add  4.12 
. 

 22 11 16 00-1044 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 39.74 6.03 
    For Work In Restricted Working Space, Add  4.55 

. 
 22 11 16 00-1045 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 56.49 6.80 

    For Work In Restricted Working Space, Add  5.08 
. 

 22 11 16 00-1046 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 90.49 7.68 
    For Work In Restricted Working Space, Add  5.78 

. 
 22 11 16 00-1047 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 95.62 9.14 

    For Work In Restricted Working Space, Add  6.83 
. 

 22 11 16 00-1048 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 150.91 11.19 
    For Work In Restricted Working Space, Add  8.40 

. 
 22 11 16 00-1049 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 341.41 14.20 

    For Work In Restricted Working Space, Add  10.68 
. 

 22 11 16 00-1050 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 439.36 18.68 
    For Work In Restricted Working Space, Add  14.01 

XXXXXXX 
. 
 22 11 16 00-1051  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges (22 11 16 00-

0913) 
. 
. 

 22 11 16 00-1052 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................... 29.98 3.50 
    For Work In Restricted Working Space, Add  2.66 

. 
 22 11 16 00-1053 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................... 35.09 4.96 

    For Work In Restricted Working Space, Add  3.74 
. 

 22 11 16 00-1054 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 41.96 6.71 
    For Work In Restricted Working Space, Add  5.02 
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. 
 22 11 16 00-1055 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................ 47.95 8.75 

    For Work In Restricted Working Space, Add  6.60 
. 

 22 11 16 00-1056 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................ 50.88 9.73 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 11 16 00-1057 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 62.37 10.80 

    For Work In Restricted Working Space, Add  8.12 
. 

 22 11 16 00-1058 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................ 85.96 12.36 
    For Work In Restricted Working Space, Add  9.25 

. 
 22 11 16 00-1059 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 96.50 14.59 

    For Work In Restricted Working Space, Add  10.91 
. 

 22 11 16 00-1060 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 121.03 17.90 
    For Work In Restricted Working Space, Add  13.46 

. 
 22 11 16 00-1061 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 176.77 22.76 

    For Work In Restricted Working Space, Add  17.10 
. 

 22 11 16 00-1062 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 344.90 29.86 
    For Work In Restricted Working Space, Add  22.41 

XXXXXXX 
. 
 22 11 16 00-1063  Cross-Linked Polyethylene Tubing, ASTM F877 (22 11 16) 

Note: Aboveground, domestic water usage. 
. 
. 
 22 11 16 00-1064  Cross-Linked Polyethylene Tubing (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1065 LF 3/8" Cross-Linked Polyethylene Tubing .................................................................................................................................. 3.64  
    For Work In Restricted Working Space, Add  0.92 

. 
 22 11 16 00-1066 LF 1/2" Cross-Linked Polyethylene Tubing .................................................................................................................................. 3.96  

    For Work In Restricted Working Space, Add  0.99 
. 

 22 11 16 00-1067 LF 3/4" Cross-Linked Polyethylene Tubing .................................................................................................................................. 4.78  
    For Work In Restricted Working Space, Add  1.07 

. 
 22 11 16 00-1068 LF 1" Cross-Linked Polyethylene Tubing ..................................................................................................................................... 5.84  

    For Work In Restricted Working Space, Add  1.13 

XXXXXXX 
. 
 22 11 16 00-1069  Cross-Linked Polyethylene Forged Brass PEX Fittings (22 11 16 00-1063) 

Note: Aboveground, domestic water usage. 
. 
. 
 22 11 16 00-1070  Male Adapters (22 11 16 00-1069) 
. 
. 

 22 11 16 00-1071 EA 3/8" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 21.18  
    For Work In Restricted Working Space, Add  4.76 

. 
 22 11 16 00-1072 EA 1/2" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 22.86  

    For Work In Restricted Working Space, Add  5.07 
. 

 22 11 16 00-1073 EA 1/2" x 3/4", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 25.15  
    For Work In Restricted Working Space, Add  5.39 

. 
 22 11 16 00-1074 EA 3/4" x 3/4", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 26.21  

    For Work In Restricted Working Space, Add  5.70 
. 

 22 11 16 00-1075 EA 3/4" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 25.15  
    For Work In Restricted Working Space, Add  5.39 

. 
 22 11 16 00-1076 EA 1" x 1", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing ................................................................................ 33.82  

    For Work In Restricted Working Space, Add  6.34 

XXXXXXX 
. 
 22 11 16 00-1077  Female Adapters (22 11 16 00-1069) 
. 
. 

 22 11 16 00-1078 EA 1/2" x 1/2", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 23.48  
    For Work In Restricted Working Space, Add  5.07 

. 
 22 11 16 00-1079 EA 1/2" x 3/4", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 26.87  

    For Work In Restricted Working Space, Add  5.39 
. 

 22 11 16 00-1080 EA 3/4" x 3/4", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 27.93  
    For Work In Restricted Working Space, Add  5.70 

. 
 22 11 16 00-1081 EA 3/4" x 1/2", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 26.87  

    For Work In Restricted Working Space, Add  5.39 
. 

 22 11 16 00-1082 EA 1" x 1", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ............................................................................ 34.60  
    For Work In Restricted Working Space, Add  6.34 

XXXXXXX 
. 
 22 11 16 00-1083  Tube Adapters (22 11 16 00-1069) 
. 
. 

 22 11 16 00-1084 EA 3/8" x 1/2" Forged Brass Tube Adapter For PEX Tubing ...................................................................................................... 18.65  
    For Work In Restricted Working Space, Add  4.76 

. 
 22 11 16 00-1085 EA 1/2" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................ 19.70  

    For Work In Restricted Working Space, Add  5.07 
. 

 22 11 16 00-1086 EA 3/4" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................ 24.19  
    For Work In Restricted Working Space, Add  5.70 

. 
 22 11 16 00-1087 EA 1" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................... 32.23  

    For Work In Restricted Working Space, Add  6.34 

XXXXXXX 
. 
 22 11 16 00-1088  Plugs (22 11 16 00-1069) 
. 
. 

 22 11 16 00-1089 EA 3/8" Forged Brass Plug For PEX Tubing ................................................................................................................................. 9.58  
    For Work In Restricted Working Space, Add  2.22 

. 
 22 11 16 00-1090 EA 1/2" Forged Brass Plug For PEX Tubing ............................................................................................................................... 10.63  

    For Work In Restricted Working Space, Add  2.54 
. 

 22 11 16 00-1091 EA 3/4" Forged Brass Plug For PEX Tubing ............................................................................................................................... 12.31  
    For Work In Restricted Working Space, Add  2.85 

. 
 22 11 16 00-1092 EA 1" Forged Brass Plug For PEX Tubing .................................................................................................................................. 15.74  

    For Work In Restricted Working Space, Add  3.17 
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XXXXXXX 
. 
 22 11 16 00-1093  Tees (22 11 16 00-1069) 
. 
. 

 22 11 16 00-1094 EA 3/8" Forged Brass Tee For PEX Tubing ................................................................................................................................ 26.75  
    For Work In Restricted Working Space, Add  6.66 

. 
 22 11 16 00-1095 EA 1/2" Forged Brass Tee For PEX Tubing ................................................................................................................................ 29.91  

    For Work In Restricted Working Space, Add  7.61 
. 

 22 11 16 00-1096 EA 3/4" Forged Brass Tee For PEX Tubing ................................................................................................................................ 36.19  
    For Work In Restricted Working Space, Add  8.56 

. 
 22 11 16 00-1097 EA 1" Forged Brass Tee For PEX Tubing ................................................................................................................................... 48.12  

    For Work In Restricted Working Space, Add  9.51 
. 

 22 11 16 00-1098 EA 1/2" Forged Brass Reducing Tee For PEX Tubing ................................................................................................................ 28.85  
    For Work In Restricted Working Space, Add  7.29 

. 
 22 11 16 00-1099 EA 3/4" Forged Brass Reducing Tee For PEX Tubing ................................................................................................................ 34.08  

    For Work In Restricted Working Space, Add  7.92 
. 

 22 11 16 00-1100 EA 1" Forged Brass Reducing Tee For PEX Tubing ................................................................................................................... 43.71  
    For Work In Restricted Working Space, Add  8.56 

XXXXXXX 
. 
 22 11 16 00-1101  Couplings (22 11 16 00-1069) 
. 
. 

 22 11 16 00-1102 EA 3/8" Forged Brass Coupling For PEX Tubing ........................................................................................................................ 17.13  
    For Work In Restricted Working Space, Add  4.44 

. 
 22 11 16 00-1103 EA 1/2" Forged Brass Coupling For PEX Tubing ........................................................................................................................ 19.39  

    For Work In Restricted Working Space, Add  5.07 
. 

 22 11 16 00-1104 EA 3/4" Forged Brass Coupling For PEX Tubing ........................................................................................................................ 22.28  
    For Work In Restricted Working Space, Add  5.70 

. 
 22 11 16 00-1105 EA 1" Forged Brass Coupling For PEX Tubing ........................................................................................................................... 28.02  

    For Work In Restricted Working Space, Add  6.34 
. 

 22 11 16 00-1106 EA 3/4" x 1/2" Forged Brass Reducing Coupling For PEX Tubing .............................................................................................. 21.22  
    For Work In Restricted Working Space, Add  5.39 

. 
 22 11 16 00-1107 EA 1" x 3/4" Forged Brass Reducing Coupling For PEX Tubing ................................................................................................. 26.96  

    For Work In Restricted Working Space, Add  6.02 

XXXXXXX 
. 
 22 11 16 00-1108  Fitting Reducers (22 11 16 00-1069) 
. 
. 

 22 11 16 00-1109 EA 3/8" x 1/2" Forged Brass Fitting Reducer For PEX Tubing .................................................................................................... 19.12  
    For Work In Restricted Working Space, Add  4.76 

. 
 22 11 16 00-1110 EA 1/2" Forged Brass Fitting Reducer For PEX Tubing .............................................................................................................. 20.17  

    For Work In Restricted Working Space, Add  5.07 
. 

 22 11 16 00-1111 EA 3/4" Forged Brass Fitting Reducer For PEX Tubing .............................................................................................................. 25.12  
    For Work In Restricted Working Space, Add  5.70 

. 
 22 11 16 00-1112 EA 1" Forged Brass Fitting Reducer For PEX Tubing ................................................................................................................. 37.56  

    For Work In Restricted Working Space, Add  6.34 

XXXXXXX 
. 
 22 11 16 00-1113  90 Degree Elbows (22 11 16 00-1069) 
. 
. 

 22 11 16 00-1114 EA 3/8" Forged Brass 90 Degree Elbow For PEX Tubing........................................................................................................... 18.53  
    For Work In Restricted Working Space, Add  4.44 

. 
 22 11 16 00-1115 EA 1/2" Forged Brass 90 Degree Elbow For PEX Tubing........................................................................................................... 20.64  

    For Work In Restricted Working Space, Add  5.07 
. 

 22 11 16 00-1116 EA 3/4" Forged Brass 90 Degree Elbow For PEX Tubing........................................................................................................... 25.12  
    For Work In Restricted Working Space, Add  5.70 

. 
 22 11 16 00-1117 EA 3/4" x 1/2" Forged Brass 90 Degree Elbow For PEX Tubing ................................................................................................ 24.06  

    For Work In Restricted Working Space, Add  5.39 
. 

 22 11 16 00-1118 EA 1/2" Drop 90 Degree Elbow For PEX Tubing ........................................................................................................................ 30.37  
    For Work In Restricted Working Space, Add  5.07 

. 
 22 11 16 00-1119 EA 3/4" Forged Brass Drop 90 Degree Elbow For PEX Tubing .................................................................................................. 33.88  

    For Work In Restricted Working Space, Add  5.70 
. 

 22 11 16 00-1120 EA 3/4" x 1/2" Forged Brass Drop 90 Degree Elbow For PEX Tubing ........................................................................................ 32.82  
    For Work In Restricted Working Space, Add  5.39 

XXXXXXX 
. 
 22 11 19  Domestic Water Piping Specialties (22 11)
. 
. 
 22 11 19 00-0001  Rubber Hose And Clamps (22 11 19) 
. 
. 
 22 11 19 00-0002  General Purpose Hose (22 11 19 00-0001) 

Note: For medium pressure (up to 200/250 psi) applications requiring excellent resistance to air, oil and heat. 
. 
. 

 22 11 19 00-0003 LF 3/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ...............................................5.13 2.10 
. 

 22 11 19 00-0004 LF 1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ...............................................5.77 2.10 
. 

 22 11 19 00-0005 LF 5/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ...............................................6.62 2.10 
. 

 22 11 19 00-0006 LF 3/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ...............................................6.66 2.10 
. 

 22 11 19 00-0007 LF 1" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ..................................................8.32 3.16 
. 

 22 11 19 00-0008 LF 1-1/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp .......................................... 12.18 3.16 
. 

 22 11 19 00-0009 LF 1-1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp .......................................... 13.33 4.20 
. 

 22 11 19 00-0010 LF 2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ................................................ 22.72 4.20 

XXXXXXX 
. 
 22 11 19 00-0011  Reinfored EPDM Water Hose Assembly (22 11 19 00-0001) 

Note: Includes male/female camlock, 150 psi, synthetic fiber with steel wire helix reinforcement. 
. 
. 

 22 11 19 00-0012 LF 1-1/2" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 
Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 28.62 4.20 
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. 
 22 11 19 00-0013 LF 2" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 

Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 33.46 4.20 
. 

 22 11 19 00-0014 LF 3" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 
Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 46.90 5.16 

. 
 22 11 19 00-0015 LF 4" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 

Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 64.98 6.98 

XXXXXXX 
. 
 22 11 19 00-0016  Chemical Resistant Rubber Hoses (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0017 EA  50' x 6" Brown Gum Rubber, Chemical Resistant Flexible Hose ..................................................................................... 1,144.95 254.56 
. 

 22 11 19 00-0018 EA  50' x 6" Nitrile Rubber, Low pH Resistance, Flexible Hose .............................................................................................. 1,561.53 254.56 

XXXXXXX 
. 
 22 11 19 00-0019  Water Pump Hose (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0020 EA  2" Inside Diameter, 20' Rubber Discharge Hose ................................................................................................................. 291.15 64.17 
. 

 22 11 19 00-0021 EA  2" Inside Diameter, 20' Rubber Intake Hose ....................................................................................................................... 303.75 64.17 

XXXXXXX 
. 
 22 11 19 00-0022  Barbed Hose x Threaded Male Pipe, Steel Coupling (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0023 EA 3/8" Inside Diameter Barbed Hose x 1/2" Threaded Male Pipe, Steel Coupling ................................................................... 25.21 8.82 
. 

 22 11 19 00-0024 EA 1/2" Inside Diameter Barbed Hose x 1/2" Threaded Male Pipe, Steel Coupling ................................................................... 26.79 9.46 
. 

 22 11 19 00-0025 EA 5/8" Inside Diameter Barbed Hose x 3/4" Threaded Male Pipe, Steel Coupling ................................................................... 28.66 10.08 
. 

 22 11 19 00-0026 EA 3/4" Inside Diameter Barbed Hose x 3/4" Threaded Male Pipe, Steel Coupling ................................................................... 32.70 11.34 
. 

 22 11 19 00-0027 EA 1" Inside Diameter Barbed Hose x 1" Threaded Male Pipe, Steel Coupling ......................................................................... 39.09 13.87 
. 

 22 11 19 00-0028 EA 1-1/4" Inside Diameter Barbed Hose x 1-1/4" Threaded Male Pipe, Steel Coupling ............................................................. 46.44 16.59 
. 

 22 11 19 00-0029 EA 1-1/2" Inside Diameter Barbed Hose x 1-1/2" Threaded Male Pipe, Steel Coupling ............................................................. 60.09 21.84 
. 

 22 11 19 00-0030 EA 2" Inside Diameter Barbed Hose x 2" Threaded Male Pipe, Steel Coupling ......................................................................... 75.53 27.30 

XXXXXXX 
. 
 22 11 19 00-0031  Worm-Drive Hose Clamp (22 11 19 00-0001) 
. 
. 

 22 11 19 00-0032 EA  3/8" To 1" Diameter Worm Drive Hose Clamp ...................................................................................................................... 10.73 3.16 
. 

 22 11 19 00-0033 EA  1/2" To 1-1/6" Diameter Worm Drive Hose Clamp ................................................................................................................ 11.35 3.16 
. 

 22 11 19 00-0034 EA  5/8" To 1-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................ 12.04 3.16 
. 

 22 11 19 00-0035 EA  3/4" To 2" Diameter Worm Drive Hose Clamp ...................................................................................................................... 12.82 3.16 
. 

 22 11 19 00-0036 EA  1" To 2-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................... 13.71 3.16 
. 

 22 11 19 00-0037 EA  1-1/4" To 2-3/4" Diameter Worm Drive Hose Clamp ............................................................................................................. 14.82 4.20 
. 

 22 11 19 00-0038 EA  1-1/2" To 3" Diameter Worm Drive Hose Clamp ................................................................................................................... 16.01 4.20 

XXXXXXX 
. 
 22 11 19 00-0039  Trap Primer And Accessories (22 11 19) 
. 
. 
 22 11 19 00-0040  Trap Primer (22 11 19 00-0039) 
. 
. 

 22 11 19 00-0041 EA  1/2" Inlet/Outlet, Flow Through Automatic Trap Primer (JR Smith 2699) ............................................................................ 253.97 15.85 
. 

 22 11 19 00-0042 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Two Floor Drains (PPP PR-500) .............................................................. 155.96 10.56 
. 

 22 11 19 00-0043 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Four Floor Drains (PPP PO-500) ............................................................. 151.11 10.56 

XXXXXXX 
. 
 22 11 19 00-0044  Trap Primer Distribution Unit (22 11 19 00-0039) 
. 
. 

 22 11 19 00-0045 EA  Molded Plastic Four Opening Trap Primer Distribution Unit (PPP DU-U) ........................................................................... 133.54 21.13 
Note: Can be used for two, three or four drains. 

. 
 22 11 19 00-0046 EA Copper Four Opening Trap Primer Distribution Unit (PPP DU-4) ....................................................................................... 146.58 21.13 

Note: Can be used for two, three or four drains. 

XXXXXXX 
. 
 22 11 19 00-0047  Trap Primer Manifold (22 11 19 00-0039) 
. 
. 

 22 11 19 00-0048 EA  Two Outlet Manifold ............................................................................................................................................................ 204.26 28.41 
. 

 22 11 19 00-0049 EA  Four Outlet Manifold ........................................................................................................................................................... 307.95 32.32 
. 

 22 11 19 00-0050 EA  Six Outlet Manifold .............................................................................................................................................................. 409.04 34.23 
. 

 22 11 19 00-0051 EA  Eight Outlet Manifold ........................................................................................................................................................... 514.26 40.14 

XXXXXXX 
. 
 22 11 19 00-0052  Sewage Air Release Valves (22 11 19) 
. 
. 
 22 11 19 00-0053  Cast Iron, Sewage Air Release Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0054 EA 2" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) ....................................................................................... 848.09 38.83 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0055 EA 3" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) .................................................................................... 1,042.37 64.88 

    For Back Flush Attachment, Add  650.00 
. 

 22 11 19 00-0056 EA 4" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) .................................................................................... 1,321.75 81.90 
    For Back Flush Attachment, Add  650.00 

XXXXXXX 
. 
 22 11 19 00-0057  Cast Iron, Sewage Air Vacuum Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0058 EA 2" x 1" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 401) .......................................................................................... 866.43 38.83 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0059 EA 2" x 2" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 402) ....................................................................................... 1,696.50 38.83 

    For Back Flush Attachment, Add  650.00 
. 

 22 11 19 00-0060 EA 3" x 2" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 403) ....................................................................................... 2,037.54 64.88 
    For Back Flush Attachment, Add  650.00 
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. 
 22 11 19 00-0061 EA 4" NPT x 4" With Hood, Cast Iron, Sewage Air Vacuum Valve (Apco 404) ...................................................................... 3,016.28 81.90 

XXXXXXX 
. 
 22 11 19 00-0062  Cast Iron, Sewage Combination Air Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0063 EA 2" x 1" NPT, Sewage Combination Air Valve (Apco 443) ................................................................................................. 1,847.84 38.83 
. 

 22 11 19 00-0064 EA 2" x 2" NPT, Sewage Combination Air Valve (Apco 445) ................................................................................................. 2,547.20 38.83 
. 

 22 11 19 00-0065 EA 3" x 3" NPT, Sewage Combination Air Valve (Apco 447) ................................................................................................. 2,982.25 64.88 
. 

 22 11 19 00-0066 EA 4" x 4" NPT, Sewage Combination Air Valve (Apco 449) ................................................................................................. 3,646.86 81.90 

XXXXXXX 
. 
 22 11 19 00-0067  Brass, Anti Siphon Vacuum Breakers (22 11 19) 

Note: Watts 288A 
. 
. 

 22 11 19 00-0068 EA 1/2" Brass, Anti Siphon Vacuum Breaker .............................................................................................................................. 94.10 26.41 
. 

 22 11 19 00-0069 EA 3/4" Brass, Anti Siphon Vacuum Breaker ............................................................................................................................ 107.96 29.57 
. 

 22 11 19 00-0070 EA 1" Brass, Anti Siphon Vacuum Breaker ............................................................................................................................... 217.29 33.80 
. 

 22 11 19 00-0071 EA 1-1/4" Brass, Anti Siphon Vacuum Breaker ......................................................................................................................... 343.49 39.08 
. 

 22 11 19 00-0072 EA 1-1/2" Brass, Anti Siphon Vacuum Breaker ......................................................................................................................... 410.13 43.30 
. 

 22 11 19 00-0073 EA 2" Brass, Anti Siphon Vacuum Breaker ............................................................................................................................... 598.57 52.82 
. 

 22 11 19 00-0074 EA 2-1/2" Brass, Anti Siphon Vacuum Breaker ...................................................................................................................... 1,559.19 66.02 

XXXXXXX 
. 
 22 11 19 00-0075  Anti Siphon Pressure Vacuum Breakers (22 11 19) 

Note: Watts 800M4QT 
. 
. 

 22 11 19 00-0076 EA 1/2" Anti Siphon Pressure Type Vacuum Breaker ............................................................................................................... 268.96 26.41 
. 

 22 11 19 00-0077 EA 3/4" Anti Siphon Pressure Type Vacuum Breaker ............................................................................................................... 236.03 29.57 
. 

 22 11 19 00-0078 EA 1" Anti Siphon Pressure Type Vacuum Breaker .................................................................................................................. 336.22 33.80 
. 

 22 11 19 00-0079 EA 1-1/4" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 605.16 39.08 
. 

 22 11 19 00-0080 EA 1-1/2" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 736.66 43.30 
. 

 22 11 19 00-0081 EA 2" Anti Siphon Pressure Type Vacuum Breaker .................................................................................................................. 744.84 52.82 

XXXXXXX 
. 
 22 11 19 00-0082  Bellows Type Water Hammer Arrestors (22 11 19) 
. 
. 

 22 11 19 00-0083 EA Up To 11 Fixture Unit Capacity, 3/4" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5005) .................................................................................................................................................................................. 244.85 12.63 

. 
 22 11 19 00-0084 EA >11 To 32 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5010) .................................................................................................................................................................................. 477.42 15.28 
. 

 22 11 19 00-0085 EA >32 To 60 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5020) .................................................................................................................................................................................. 698.93 15.28 

. 
 22 11 19 00-0086 EA >60 To 113 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5030) ............................................................................................................................................................................... 1,706.24 15.28 
. 

 22 11 19 00-0087 EA >113 To 154 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5040) ............................................................................................................................................................................... 1,922.00 15.28 

. 
 22 11 19 00-0088 EA >154 To 330 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5050) ............................................................................................................................................................................... 2,354.80 15.28 

XXXXXXX 
. 
 22 11 19 00-0089  Piston Type Water Hammer Arrestors (22 11 19) 
. 
. 
 22 11 19 00-0090  Threaded Piston Type Water Hammer Arrestors (22 11 19 00-0089) 
. 
. 

 22 11 19 00-0091 EA Up To 11 Fixture Unit Capacity, 1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 
(MI Fab MWH-A) ................................................................................................................................................................ 147.77 7.04 

. 
 22 11 19 00-0092 EA >11 To 32 Fixture Unit Capacity, 3/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-B) .................................................................................................................................................. 283.62 8.12 
. 

 22 11 19 00-0093 EA >32 To 60 Fixture Unit Capacity, 1" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 
(MI Fab MWH-C) ................................................................................................................................................................ 421.38 8.81 

. 
 22 11 19 00-0094 EA >60 To 113 Fixture Unit Capacity, 1-1/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-D) ............................................................................................................................................... 1,036.23 11.36 
. 

 22 11 19 00-0095 EA >113 To 154 Fixture Unit Capacity, 1-1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 
Arrestor (MI Fab MWH-E) ............................................................................................................................................... 1,262.10 14.09 

. 
 22 11 19 00-0096 EA >154 To 330 Fixture Unit Capacity, 2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-F) ............................................................................................................................................... 1,436.14 15.28 

XXXXXXX 
. 
 22 11 19 00-0097  Wall Hydrants (22 11 19) 

Note: Female inlet connection, 3/4" hose thread outlet. 
. 
. 
 22 11 19 00-0098  Cast Bronze, Non-Freeze, Stainless Steel Box, Integral Vacuum Breaker 

Wall Hydrants (22 11 19 00-0097) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0099 EA 6" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ............................. 750.65 26.41 

    For Cast Bronze Box, Add  38.41 
    For 1" NPT Outlet, Add  90.52 

. 
 22 11 19 00-0100 EA 12" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................... 790.89 31.69 

    For Cast Bronze Box, Add  38.41 
    For 1" NPT Outlet, Add  90.52 

. 
 22 11 19 00-0101 EA 18" Thick Wall, Cast Bronze, Non Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................... 812.52 38.14 

    For Cast Bronze Box, Add  38.41 
    For 1" NPT Outlet, Add  90.52 

XXXXXXX 
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. 
 22 11 19 00-0102  Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrants 

(22 11 19 00-0097) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0103 EA Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................................................................ 753.59 44.36 

    For Cast Bronze Box, Add  38.41 
    For 1" NPT Outlet, Add  90.52 

XXXXXXX 
. 
 22 11 19 00-0104  Cast Bronze Non-Freezing Wall Hydrant (22 11 19 00-0097) 

Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 
. 
. 

 22 11 19 00-0105 EA 3" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 405.94 32.75 
    For 1" NPT Outlet, Add  90.52 

. 
 22 11 19 00-0106 EA 4" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 503.19 32.75 

    For 1" NPT Outlet, Add  90.52 
. 

 22 11 19 00-0107 EA 6" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 503.19 32.75 
    For 1" NPT Outlet, Add  90.52 

. 
 22 11 19 00-0108 EA 8" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 503.19 32.75 

    For 1" NPT Outlet, Add  90.52 
. 

 22 11 19 00-0109 EA 10" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 525.82 66.02 
    For 1" NPT Outlet, Add  90.52 

. 
 22 11 19 00-0110 EA 12" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 525.82 66.02 

    For 1" NPT Outlet, Add  90.52 
. 

 22 11 19 00-0111 EA 18" Thick Wall, Cast Bronze, Non Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 593.51 66.02 
    For 1" NPT Outlet, Add  90.52 

XXXXXXX 
. 
 22 11 19 00-0112  Stainless Steel Box Type Wall Hydrants (22 11 19 00-0097) 

Note: With 3/4" NPT female and 3/4" NPT male inlet connection. 
. 
. 

 22 11 19 00-0113 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8140) ................................................................ 373.31 26.41 
. 

 22 11 19 00-0114 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8141) ................................... 407.24 26.41 
. 

 22 11 19 00-0115 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8150) ................................................................. 411.86 26.41 
. 

 22 11 19 00-0116 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8151) ..................................... 462.75 26.41 
. 

 22 11 19 00-0117 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8145) ................................................................ 651.53 36.97 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0118 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8146) ................................... 671.58 36.97 

Note: Includes hot and cold hose connections. 
. 

 22 11 19 00-0119 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8155) ................................................................. 671.58 36.97 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0120 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8156) ..................................... 719.39 36.97 

Note: Includes hot and cold hose connections. 

XXXXXXX 
. 
 22 11 19 00-0121  Washer Boxes And Dryer Outlets (22 11 19) 
. 
. 
 22 11 19 00-0122  Dryer Vent Kit (22 11 19 00-0121) 

Note: Includes 4" flexible tubing plastic hood clamps and tailpipe. 
. 
. 

 22 11 19 00-0123 EA Dryer Vent Kit With Hood, 4" x 5' Flexible Vent And Clamps ................................................................................................ 76.47 13.73 

XXXXXXX 
. 
 22 11 19 00-0124  Washer Boxes And Dryer Vents (22 11 19 00-0121) 

Note: Includes 1/2" supply valves and mounting brackets. 
. 
. 

 22 11 19 00-0125 EA  2" Washing Machine Outlet Box, Plastic, Two 1/2" Supply Valves ..................................................................................... 251.59 21.13 

XXXXXXX 
. 
 22 11 19 00-0126  Ice Maker Outlet Box (22 11 19) 

Note: Includes one 1/2" quarter turn ball valve and connections wall mount. 
. 
. 

 22 11 19 00-0127 EA  Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount ............................................................................. 134.79 21.13 
. 

 22 11 19 00-0128 EA Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve With Water Hammer Arrestor, Wall Mount .............................. 168.99 21.13 
. 

 22 11 19 00-0129 EA Steel Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount ............................................................................... 187.82 21.13 

XXXXXXX 
. 
 22 11 19 00-0130  Tempering Controllers For Potable Hot Water (22 11 19) 
. 
. 
 22 11 19 00-0131  Point-Of-Use Thermostatic Mixing Valves (Bradley) (22 11 19 00-0130) 

Note: Point-of-Use Water Tempering Valves: ASSE 1016, or 1070, with piston-control mechanism, positive 
shutoff of hot water when cold water supply is lost, bronze body and cap with replaceable corrosion-resistant 
components, including stainless steel piston and liner. 

. 

. 
 22 11 19 00-0132 EA 1/2" Inlets, 1/2" Outlet Sink/Faucet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-2007) ..................................... 408.62 25.74 

. 
 22 11 19 00-0133 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4004) ......................................................... 131.07 25.74 

. 
 22 11 19 00-0134 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4008) ......................................................... 234.99 25.74 

. 
 22 11 19 00-0135 EA 3/4" Inlets, 3/4" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4016) ......................................................... 270.85 34.67 

XXXXXXX 
. 
 22 11 19 00-0136  Thermostatic Mixing Valves (Bradley) (22 11 19 00-0130) 

Note: Standard Thermostatic, Water Mixing Valves: ASSE 1017, liquid-filled motor and piston control mechanism 
with positive shutoff of hot water when coldwater supply is lost. Water flow is shut off in event of thermostat 
failure. Bronze valve body and cap with replaceable corrosion-resistant components, including stainless steel 
piston and liner. Equipped with integral check stops and removable strainers. 

. 

. 
 22 11 19 00-0137 EA 3/4" Inlets, 3/4" Outlet, 25 GPM Thermostatic Mixing Valve (Bradley S59-2025) ............................................................ 1,102.79 37.12 

. 
 22 11 19 00-0138 EA 3/4" Inlets, 1" Outlet, 45 GPM Thermostatic Mixing Valve (Bradley S59-2045) ............................................................... 1,238.67 45.72 

. 
 22 11 19 00-0139 EA 1" Inlets, 1-1/4" Outlet, 80 GPM Thermostatic Mixing Valve (Bradley S59-2080) ............................................................ 1,488.75 53.18 

. 
 22 11 19 00-0140 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM Thermostatic Mixing Valve (Bradley S59-2130) .................................................... 1,927.13 55.89 

. 
 22 11 19 00-0141 EA 2" Inlets, 2" Outlet, 220 GPM Thermostatic Mixing Valve (Bradley S59-2200) ................................................................ 2,586.74 72.52 
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XXXXXXX 
. 
 22 11 19 00-0142  High Low Temperature Thermostatic Mixing Valves (Bradley) (22 11 19 00-0130) 

Note: High Low Temperature Thermostatic Mixing Valves: ASSE 1017, liquid-filled thermal motor and piston 
control mechanism with positive shutoff of hot water when cold water supply is lost, and allowing restricted cold 
flow in event of loss or interruption of hot water supply. Flow is shut off in the event of thermostat failure. 
Equipped with integral check stops, thermometer, and removable strainers. 

. 

. 
 22 11 19 00-0143 EA 3/4" Inlets, 1" Outlet, 45 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3045) ............................................... 2,803.51 57.17 

. 
 22 11 19 00-0144 EA 1" Inlets, 1-1/4" Outlet, 80 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3080) ............................................ 3,647.25 66.47 

. 
 22 11 19 00-0145 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3130) .................................... 4,252.00 69.87 

. 
 22 11 19 00-0146 EA 2" Inlets, 2" Outlet, 220 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3200) ................................................ 4,713.35 90.64 

XXXXXXX 
. 
 22 11 19 00-0147  Thermostatic Mixing Valves (Leonard) (22 11 19 00-0130) 

Note: Thermostatic Water Mixing Valve with Integral combination checkstops with strainers, 125 PSI (8.6 BAR) 
maximum operating pressure, Copper encapsulated thermostatic assembly with Teflon coated brass shuttle, 
Locking temperature regulating handle, Top or bottom supply/outlet connections, Integral circulation port 
connection 

. 

. 
 22 11 19 00-0148 EA 3/4" In x 3/4" Out Thermostatic Mixing Valve (Leonard LV-981-RF) ................................................................................... 802.25 37.12 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0149 EA 1" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-982-RF) ................................................................................... 944.97 45.71 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0150 EA 1-1/4" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-983-RF) .......................................................................... 1,160.72 53.18 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0151 EA 1-1/4" In x 1-1/2" Out Thermostatic Mixing Valve (Leonard LV-984-RF) .......................................................................... 1,417.18 55.91 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0152 EA 2" In x 2" Out Thermostatic Mixing Valve (Leonard LV-985-RF) ...................................................................................... 2,103.14 72.52 

Note: For hot water or two pipe low pressure steam. 

XXXXXXX 
. 
 22 11 19 00-0153  Water Mixing/Self Operating Temperature Regulator (22 11 19 00-0130) 

Note: Includes high rate spring, temperature adjustment screw, temperature dial and remote bulb with 8' capillary 
tube. 

. 

. 
 22 11 19 00-0154 EA  3/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ..................... 3,084.68 52.82 

. 
 22 11 19 00-0155 EA  1" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 3,263.35 66.55 

. 
 22 11 19 00-0156 EA  1-1/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 3,590.71 80.28 

. 
 22 11 19 00-0157 EA  1-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 3,949.46 94.00 

. 
 22 11 19 00-0158 EA  2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 4,702.91 123.59 

. 
 22 11 19 00-0159 EA  2-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 5,561.77 140.96 

XXXXXXX 
. 
 22 11 19 00-0160  Thermostatic Mixing Valves (Holby) (22 11 19 00-0130) 
. 
. 

 22 11 19 00-0161 EA 2-1/2" Thermostatic Mixing Valve (Holby HOLBY2500) ................................................................................................... 3,735.95 72.54 

XXXXXXX 
. 
 22 11 19 00-0162  Backflow Preventer Valves (22 11 19) 
. 
. 
 22 11 19 00-0163  Double Check Valve Backflow Preventer Assemblies (22 11 19 00-0162) 
. 
. 
 22 11 19 00-0164  Threaded Double Check Valve Assemblies (22 11 19 00-0163) 
. 
. 
 22 11 19 00-0165  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0164) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
two epoxy coated bronze body check valves (Watts 007 QT or 719 QT series). 

. 

. 
 22 11 19 00-0166 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT series) .................. 333.76 28.31 

    For Work In Restricted Working Space, Add  21.23 
    For Owner Furnished Material, Deduct  -262.99 

. 
 22 11 19 00-0167 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ................. 397.24 40.14 

    For Work In Restricted Working Space, Add  30.11 
    For Owner Furnished Material, Deduct  -296.89 

. 
 22 11 19 00-0168 EA 1"Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ..................... 459.37 49.01 

    For Work In Restricted Working Space, Add  36.76 
    For Owner Furnished Material, Deduct  -336.84 

. 
 22 11 19 00-0169 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) .............. 637.48 57.04 

    For Work In Restricted Working Space, Add  42.78 
    For Owner Furnished Material, Deduct  -494.88 

. 
 22 11 19 00-0170 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) .............. 786.68 65.49 

    For Work In Restricted Working Space, Add  48.80 
    For Owner Furnished Material, Deduct  -624.01 

. 
 22 11 19 00-0171 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) .................... 910.84 84.50 

    For Work In Restricted Working Space, Add  63.38 
    For Owner Furnished Material, Deduct  -699.59 

XXXXXXX 
. 
 22 11 19 00-0172  Double Check Valve Assemblies With Quarter Turn Shut-Offs And Strainer 

(22 11 19 00-0164) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, two 
epoxy coated bronze body check valves, and bronze strainer (Watts 007 QT-S or 719 QT-S series). 

. 

. 
 22 11 19 00-0173 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 409.01 28.31 
    For Work In Restricted Working Space, Add  21.23 
    For Owner Furnished Material, Deduct  -338.24 
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. 
 22 11 19 00-0174 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 507.45 40.14 
    For Work In Restricted Working Space, Add  30.11 
    For Owner Furnished Material, Deduct  -407.10 

. 
 22 11 19 00-0175 EA 1" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 594.50 49.01 
    For Work In Restricted Working Space, Add  36.76 
    For Owner Furnished Material, Deduct  -471.97 

. 
 22 11 19 00-0176 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) .......................................................................................................................................................................... 830.01 57.04 
    For Work In Restricted Working Space, Add  42.78 
    For Owner Furnished Material, Deduct  -687.41 

. 
 22 11 19 00-0177 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) ....................................................................................................................................................................... 1,013.44 65.49 
    For Work In Restricted Working Space, Add  48.80 
    For Owner Furnished Material, Deduct  -850.77 

. 
 22 11 19 00-0178 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) .............................................................................................................................................................................. 1,223.91 84.50 
    For Work In Restricted Working Space, Add  63.38 
    For Owner Furnished Material, Deduct  -1,012.66 

XXXXXXX 
. 
 22 11 19 00-0179  Flanged Double Check Valve Assemblies (22 11 19 00-0163) 
. 
. 
 22 11 19 00-0180  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0179) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF007 NRS series). 

. 

. 
 22 11 19 00-0181 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF007 NRS) ................................................ 4,253.36 233.47 

    For Work In Restricted Working Space, Add  93.39 
    For Owner Furnished Material, Deduct  -3,942.07 

. 
 22 11 19 00-0182 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF007 NRS) ...................................................... 4,674.14 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -4,328.80 

XXXXXXX 
. 
 22 11 19 00-0183  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0179) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF007 OSY series). 

. 

. 
 22 11 19 00-0184 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF007 OSY) ................. 4,654.04 233.47 

    For Work In Restricted Working Space, Add  93.39 
    For Owner Furnished Material, Deduct  -4,342.75 

. 
 22 11 19 00-0185 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 007 OSY) ........................... 5,341.95 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -4,996.61 

XXXXXXX 
. 
 22 11 19 00-0186  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0179) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF709 NRS series). 

. 

. 
 22 11 19 00-0187 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ..................................... 4,282.24 233.47 

    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -3,970.97 

. 
 22 11 19 00-0188 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ........................................... 3,289.04 262.65 

    For Work In Restricted Working Space, Add  103.61 
    For Owner Furnished Material, Deduct  -2,943.69 

. 
 22 11 19 00-0189 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ........................................... 5,144.36 389.11 

    For Work In Restricted Working Space, Add  155.56 
    For Owner Furnished Material, Deduct  -4,625.82 

. 
 22 11 19 00-0190 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ........................................... 7,856.79 565.05 

    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -6,836.06 

. 
 22 11 19 00-0191 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ......................................... 17,787.82 847.58 

    For Work In Restricted Working Space, Add  459.41 
    For Owner Furnished Material, Deduct  -16,256.47 

. 
 22 11 19 00-0192 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ....................................... 22,817.62 1,002.50 

    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -20,994.87 

XXXXXXX 
. 
 22 11 19 00-0193  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs And 

Strainer (22 11 19 00-0179) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and iron body strainer (Watts 709 NRS-S series). 

. 

. 
 22 11 19 00-0194 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) .......... 5,990.54 389.11 

    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -5,472.05 

. 
 22 11 19 00-0195 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) .......... 9,983.33 565.05 

    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -8,962.60 

. 
 22 11 19 00-0196 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) ...... 26,445.50 1,002.50 

    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -24,622.75 

XXXXXXX 
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. 
 22 11 19 00-0197  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0179) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF709 OSY series). 

. 

. 
 22 11 19 00-0198 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ...... 4,544.38 233.47 

    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -4,233.11 

. 
 22 11 19 00-0199 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY series) ............. 4,994.09 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -4,648.75 

. 
 22 11 19 00-0200 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ............ 5,451.31 389.11 

    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -4,932.82 

. 
 22 11 19 00-0201 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ............ 9,162.02 565.05 

    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -8,141.29 

. 
 22 11 19 00-0202 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) .......... 18,871.55 847.58 

    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -17,340.44 

. 
 22 11 19 00-0203 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ........ 24,216.26 1,002.50 

    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -22,393.51 

XXXXXXX 
. 
 22 11 19 00-0204  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0179) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 OSY series). 

. 

. 
 22 11 19 00-0205 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) .......... 2,733.42 233.47 

    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -2,422.15 

. 
 22 11 19 00-0206 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 3,009.85 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -2,664.51 

. 
 22 11 19 00-0207 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 3,425.35 389.11 

    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -2,906.86 

. 
 22 11 19 00-0208 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 5,566.02 565.05 

    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -4,545.29 

. 
 22 11 19 00-0209 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) .............. 10,517.53 847.58 

    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -8,986.42 

. 
 22 11 19 00-0210 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ............ 11,438.85 1,002.50 

    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -9,616.10 

XXXXXXX 
. 
 22 11 19 00-0211  N-Pattern Double Check Valve Assemblies With Outside Stem And Yoke 

Shut-Offs (22 11 19 00-0179) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N OSY series). 

. 

. 
 22 11 19 00-0212 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N 

OSY Series) .................................................................................................................................................................... 3,592.85 233.47 
    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -3,281.58 

. 
 22 11 19 00-0213 EA 3" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) ............................................................................................................................................................................ 3,869.28 262.65 
    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -3,523.94 

. 
 22 11 19 00-0214 EA 4" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757 OSY 

Series) ............................................................................................................................................................................ 4,861.49 389.11 
    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -4,343.00 

. 
 22 11 19 00-0215 EA 6" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) ............................................................................................................................................................................ 7,970.18 565.05 
    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -6,949.45 

. 
 22 11 19 00-0216 EA 8" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 14,080.74 847.58 
    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -12,549.63 

. 
 22 11 19 00-0217 EA 10" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 16,756.06 1,002.50 
    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -14,933.31 

XXXXXXX 
. 
 22 11 19 00-0218  Double Check Valve Assemblies With Non-Rising Stem Shut-Off Valves (22 11 

19 00-0179) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 NRS series). 

. 

. 
 22 11 19 00-0219 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series) ......................................... 2,562.48 233.47 

    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -2,251.21 
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. 
 22 11 19 00-0220 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series) ............................................... 2,846.68 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -2,501.34 

. 
 22 11 19 00-0221 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series) ............................................... 3,269.86 389.11 

    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -2,751.37 

. 
 22 11 19 00-0222 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series) ............................................... 5,443.87 565.05 

    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -4,423.14 

. 
 22 11 19 00-0223 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ............................................. 10,399.81 847.58 

    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -8,868.70 

. 
 22 11 19 00-0224 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ........................................... 11,767.52 1,002.50 

    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -9,944.77 

XXXXXXX 
. 
 22 11 19 00-0225  N-Pattern Double Check Valve Assemblies With Non-Rising Stem Shut-

Offs (22 11 19 00-0179) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N NRS series). 

. 

. 
 22 11 19 00-0226 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .......................... 3,349.85 233.47 

    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -3,038.58 

. 
 22 11 19 00-0227 EA 3" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 3,626.28 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -3,280.94 

. 
 22 11 19 00-0228 EA 4" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 4,618.79 389.11 

    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -4,100.30 

. 
 22 11 19 00-0229 EA 6" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 7,711.68 565.05 

    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -6,690.95 

. 
 22 11 19 00-0230 EA 8" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .............................. 13,689.47 847.58 

    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -12,158.36 

. 
 22 11 19 00-0231 EA 10" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ............................ 16,363.65 1,002.50 

    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -14,540.90 

XXXXXXX 
. 
 22 11 19 00-0232  Double Check Valve Assemblies With Butterfly Shut-Off Valves (22 11 19 00-0179) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757 BFG series). 

. 

. 
 22 11 19 00-0233 EA 2-1/2" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series)........................................ 2,966.76 233.47 

    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -2,655.49 

. 
 22 11 19 00-0234 EA 3" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) .............................................. 3,243.18 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -2,897.84 

. 
 22 11 19 00-0235 EA 4" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) .............................................. 3,658.69 389.11 

    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -3,140.20 

. 
 22 11 19 00-0236 EA 6" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) .............................................. 5,805.23 565.05 

    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -4,784.50 

. 
 22 11 19 00-0237 EA 8" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................................ 10,756.74 847.58 

    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -9,225.63 

XXXXXXX 
. 
 22 11 19 00-0238  N-Pattern Double Check Valve Assemblies With Butterfly Shut-Offs (22 11 19 00-

0179) 
Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757N BFG series). 

. 

. 
 22 11 19 00-0239 EA 2-1/2" N-Pattern Flanged Double Check Assembly With Butterfly Valves (Watts 757 BFG series) ................................. 3,826.19 233.47 

    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -3,514.92 

. 
 22 11 19 00-0240 EA 3" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 4,102.61 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -3,757.27 

. 
 22 11 19 00-0241 EA 4" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 5,094.83 389.11 

    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -4,576.34 

. 
 22 11 19 00-0242 EA 6" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 8,209.45 565.05 

    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -7,188.72 

. 
 22 11 19 00-0243 EA 8" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ........................... 10,756.74 847.58 

    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -9,225.63 

XXXXXXX 
. 
 22 11 19 00-0244  Grooved Double Check Valve Assemblies (22 11 19 00-0163) 
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. 

. 
 22 11 19 00-0245  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0244) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 QT series). 

. 

. 
 22 11 19 00-0246 EA 2-1/2" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .............................. 2,562.48 124.52 

    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -2,251.21 

. 
 22 11 19 00-0247 EA 3" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .................................... 2,846.68 138.14 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -2,501.34 

XXXXXXX 
. 
 22 11 19 00-0248  N-Patten Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 

19 00-0244) 
Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N QT series). 

. 

. 
 22 11 19 00-0249 EA 2-1/2" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series) ............................... 3,349.85 124.52 

    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -3,038.58 

. 
 22 11 19 00-0250 EA 3" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series) ..................................... 3,626.28 138.14 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -3,280.94 

XXXXXXX 
. 
 22 11 19 00-0251  Reduced Pressure Zone Backflow Preventer Assemblies (22 11 19 00-0162) 
. 
. 
 22 11 19 00-0252  Threaded Reduced Pressure Zone Assemblies (22 11 19 00-0251) 
. 
. 
 22 11 19 00-0253  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0252) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 009 QT series). 

. 

. 
 22 11 19 00-0254 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 367.15 24.50 

    For Work In Restricted Working Space, Add  18.38 
    For Owner Furnished Material, Deduct  -305.88 

. 
 22 11 19 00-0255 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 388.34 27.04 

    For Work In Restricted Working Space, Add  20.28 
    For Owner Furnished Material, Deduct  -320.73 

. 
 22 11 19 00-0256 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 450.70 28.31 

    For Work In Restricted Working Space, Add  21.23 
    For Owner Furnished Material, Deduct  -379.93 

. 
 22 11 19 00-0257 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M3 QT series) ........................ 606.35 40.14 

    For Work In Restricted Working Space, Add  30.11 
    For Owner Furnished Material, Deduct  -506.00 

. 
 22 11 19 00-0258 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .......................... 720.10 49.01 

    For Work In Restricted Working Space, Add  36.76 
    For Owner Furnished Material, Deduct  -597.57 

. 
 22 11 19 00-0259 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,080.01 57.04 

    For Work In Restricted Working Space, Add  42.78 
    For Owner Furnished Material, Deduct  -937.41 

. 
 22 11 19 00-0260 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,144.17 65.49 

    For Work In Restricted Working Space, Add  48.80 
    For Owner Furnished Material, Deduct  -981.50 

. 
 22 11 19 00-0261 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ....................... 1,375.95 84.50 

    For Work In Restricted Working Space, Add  63.38 
    For Owner Furnished Material, Deduct  -1,164.70 

XXXXXXX 
. 
 22 11 19 00-0262  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0252) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 009 QT-S series). 

. 

. 
 22 11 19 00-0263 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 404.17 24.50 
    For Work In Restricted Working Space, Add  18.38 
    For Owner Furnished Material, Deduct  -342.90 

. 
 22 11 19 00-0264 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 427.36 27.04 
    For Work In Restricted Working Space, Add  20.28 
    For Owner Furnished Material, Deduct  -359.75 

. 
 22 11 19 00-0265 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 504.18 40.14 
    For Work In Restricted Working Space, Add  21.23 
    For Owner Furnished Material, Deduct  -433.41 

. 
 22 11 19 00-0266 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 690.39 40.14 
    For Work In Restricted Working Space, Add  30.11 
    For Owner Furnished Material, Deduct  -590.04 

. 
 22 11 19 00-0267 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 825.19 49.01 
    For Work In Restricted Working Space, Add  36.76 
    For Owner Furnished Material, Deduct  -702.66 

. 
 22 11 19 00-0268 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,223.32 57.04 
    For Work In Restricted Working Space, Add  42.78 
    For Owner Furnished Material, Deduct  -1,080.72 
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. 
 22 11 19 00-0269 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,346.42 65.49 
    For Work In Restricted Working Space, Add  48.80 
    For Owner Furnished Material, Deduct  -1,183.75 

. 
 22 11 19 00-0270 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,624.09 84.50 
    For Work In Restricted Working Space, Add  63.38 
    For Owner Furnished Material, Deduct  -1,412.84 

XXXXXXX 
. 
 22 11 19 00-0271  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0252) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 919 QT series). 

. 

. 
 22 11 19 00-0272 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 606.35 40.14 

    For Work In Restricted Working Space, Add  30.11 
    For Owner Furnished Material, Deduct  -506.00 

. 
 22 11 19 00-0273 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................... 720.10 49.01 

    For Work In Restricted Working Space, Add  36.76 
    For Owner Furnished Material, Deduct  -597.57 

. 
 22 11 19 00-0274 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ...................... 1,080.01 57.04 

    For Work In Restricted Working Space, Add  42.78 
    For Owner Furnished Material, Deduct  -937.41 

. 
 22 11 19 00-0275 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ...................... 1,144.17 65.49 

    For Work In Restricted Working Space, Add  48.80 
    For Owner Furnished Material, Deduct  -981.50 

. 
 22 11 19 00-0276 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 1,375.95 84.50 

    For Work In Restricted Working Space, Add  63.38 
    For Owner Furnished Material, Deduct  -1,164.70 

XXXXXXX 
. 
 22 11 19 00-0277  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0252) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 919 QT-S series). 

. 

. 
 22 11 19 00-0278 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ................................................................................................................................................................................ 690.39 40.14 
    For Work In Restricted Working Space, Add  30.11 
    For Owner Furnished Material, Deduct  -590.04 

. 
 22 11 19 00-0279 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ................................................................................................................................................................................ 825.19 49.01 
    For Work In Restricted Working Space, Add  36.76 
    For Owner Furnished Material, Deduct  -702.66 

. 
 22 11 19 00-0280 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,223.32 57.04 
    For Work In Restricted Working Space, Add  42.78 
    For Owner Furnished Material, Deduct  -1,080.72 

. 
 22 11 19 00-0281 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,346.42 65.49 
    For Work In Restricted Working Space, Add  48.80 
    For Owner Furnished Material, Deduct  -1,183.75 

. 
 22 11 19 00-0282 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,624.09 84.50 
    For Work In Restricted Working Space, Add  63.38 
    For Owner Furnished Material, Deduct  -1,412.84 

XXXXXXX 
. 
 22 11 19 00-0283  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0252) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 909 QT series). 

. 

. 
 22 11 19 00-0284 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909QT) ................................. 1,230.58 40.14 

    For Work In Restricted Working Space, Add  30.11 
    For Owner Furnished Material, Deduct  -1,130.23 

. 
 22 11 19 00-0285 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909QT) .................................... 1,457.31 49.01 

    For Work In Restricted Working Space, Add  36.76 
    For Owner Furnished Material, Deduct  -1,334.78 

. 
 22 11 19 00-0286 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909M1QT) ......................... 2,233.72 57.04 

    For Work In Restricted Working Space, Add  42.78 
    For Owner Furnished Material, Deduct  -2,091.12 

. 
 22 11 19 00-0287 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909M1QT) ......................... 2,416.48 65.49 

    For Work In Restricted Working Space, Add  48.80 
    For Owner Furnished Material, Deduct  -2,253.81 

. 
 22 11 19 00-0288 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 909M1QT) ................................... 2,807.55 84.50 

    For Work In Restricted Working Space, Add  63.38 
    For Owner Furnished Material, Deduct  -2,596.30 

XXXXXXX 
. 
 22 11 19 00-0289  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0252) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts LF909 QT-S series). 

. 

. 
 22 11 19 00-0290 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909QT-S) ........ 1,650.71 40.14 

    For Work In Restricted Working Space, Add  30.11 
    For Owner Furnished Material, Deduct  -1,550.36 
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. 
 22 11 19 00-0291 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909QT-S) ........... 1,962.87 49.01 

    For Work In Restricted Working Space, Add  36.76 
    For Owner Furnished Material, Deduct  -1,840.34 

. 
 22 11 19 00-0292 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 

LF909M1QT-S) ............................................................................................................................................................... 2,984.17 57.04 
    For Work In Restricted Working Space, Add  42.78 
    For Owner Furnished Material, Deduct  -2,841.57 

. 
 22 11 19 00-0293 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 

LF909M1QT-S) ............................................................................................................................................................... 3,261.11 65.49 
    For Work In Restricted Working Space, Add  48.80 
    For Owner Furnished Material, Deduct  -3,098.44 

. 
 22 11 19 00-0294 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909M1QT-S) ...... 3,877.09 84.50 

    For Work In Restricted Working Space, Add  63.38 
    For Owner Furnished Material, Deduct  -3,665.84 

XXXXXXX 
. 
 22 11 19 00-0295  Flanged Reduced Pressure Zone Assemblies (22 11 19 00-0251) 
. 
. 
 22 11 19 00-0296  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0295) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF009 NRS series). 

. 

. 
 22 11 19 00-0297 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF009 NRS series) ............................... 3,917.46 233.47 

    For Work In Restricted Working Space, Add  93.39 
    For Owner Furnished Material, Deduct  -3,606.17 

. 
 22 11 19 00-0298 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF009 NRS series) ..................................... 4,413.00 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -4,067.66 

XXXXXXX 
. 
 22 11 19 00-0299  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Strainer (22 11 19 00-0295) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts LF009 NRS-S-FDA series). 

. 

. 
 22 11 19 00-0300 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF009 NRS-S-FDA 

series) ............................................................................................................................................................................. 4,657.03 233.47 
    For Work In Restricted Working Space, Add  93.39 
    For Owner Furnished Material, Deduct  -4,345.74 

. 
 22 11 19 00-0301 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF009 NRS-S-FDA 

series) ............................................................................................................................................................................. 5,272.18 262.65 
    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -4,926.84 

XXXXXXX 
. 
 22 11 19 00-0302  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0295) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF009 OSY series). 

. 

. 
 22 11 19 00-0303 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF009 OSY 

series) ............................................................................................................................................................................. 4,200.53 233.47 
    For Work In Restricted Working Space, Add  93.39 
    For Owner Furnished Material, Deduct  -3,889.24 

. 
 22 11 19 00-0304 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF009 OSY series) ...... 4,883.45 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -4,538.11 

XXXXXXX 
. 
 22 11 19 00-0305  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs And Strainer (22 11 19 00-0295) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies. (Watts LF009 OSY-S-FDA Series) 

. 

. 
 22 11 19 00-0306 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs And Strainer (Watts 

LF009 OSY-S-FDA series).............................................................................................................................................. 4,657.03 233.47 
    For Work In Restricted Working Space, Add  93.39 
    For Owner Furnished Material, Deduct  -4,345.74 

. 
 22 11 19 00-0307 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs And Strainer (Watts LF009 

OSY-S-FDA series) ......................................................................................................................................................... 5,272.18 262.65 
    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -4,926.84 

XXXXXXX 
. 
 22 11 19 00-0308  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0295) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and captured 
spring assemblies (Watts LF009 QT-FDA series). 

. 

. 
 22 11 19 00-0309 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts LF009 QT-FDA series) ............................ 5,162.37 233.47 

    For Work In Restricted Working Space, Add  93.39 
    For Owner Furnished Material, Deduct  -4,851.08 

. 
 22 11 19 00-0310 EA 3" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts LF009 QT-FDA series) .................................. 5,970.88 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -5,625.54 

XXXXXXX 
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. 
 22 11 19 00-0311  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0295) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF909 NRS series). 

. 

. 
 22 11 19 00-0312 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ............................... 6,679.38 233.47 

    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -6,368.11 

. 
 22 11 19 00-0313 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ..................................... 7,586.59 262.65 

    For Work In Restricted Working Space, Add  103.61 
    For Owner Furnished Material, Deduct  -7,241.24 

. 
 22 11 19 00-0314 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ..................................... 9,570.84 389.11 

    For Work In Restricted Working Space, Add  155.56 
    For Owner Furnished Material, Deduct  -9,052.30 

. 
 22 11 19 00-0315 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ................................... 14,581.82 565.05 

    For Work In Restricted Working Space, Add  428.74 
    For Owner Furnished Material, Deduct  -13,152.70 

. 
 22 11 19 00-0316 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909M1 NRS series) .............................. 24,139.78 847.58 

    For Work In Restricted Working Space, Add  643.11 
    For Owner Furnished Material, Deduct  -21,996.09 

. 
 22 11 19 00-0317 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909M1 NRS series) ............................ 30,956.07 1,002.50 

    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -29,133.32 

XXXXXXX 
. 
 22 11 19 00-0318  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Epoxy Coated Strainer (22 11 19 00-0295) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts LF909 NRS-S-FDA series). 

. 

. 
 22 11 19 00-0319 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ............................................................................................................................................................................. 7,192.69 233.47 
    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -6,881.42 

. 
 22 11 19 00-0320 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ............................................................................................................................................................................. 8,126.81 262.65 
    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -7,781.47 

. 
 22 11 19 00-0321 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 10,399.07 389.11 
    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -9,880.58 

. 
 22 11 19 00-0322 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 15,732.46 565.05 
    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -14,711.73 

. 
 22 11 19 00-0323 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 25,451.98 847.58 
    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -23,920.87 

. 
 22 11 19 00-0324 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 34,489.96 1,002.50 
    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -32,667.21 

XXXXXXX 
. 
 22 11 19 00-0325  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0295) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF909 OSY series). 

. 

. 
 22 11 19 00-0326 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY 

series) ............................................................................................................................................................................. 7,101.99 233.47 
    For Work In Restricted Working Space, Add  93.38 
    For Owner Furnished Material, Deduct  -6,790.72 

. 
 22 11 19 00-0327 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) ...... 8,071.00 262.65 

    For Work In Restricted Working Space, Add  103.61 
    For Owner Furnished Material, Deduct  -7,725.65 

. 
 22 11 19 00-0328 EA 4" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 10,172.87 389.11 

    For Work In Restricted Working Space, Add  155.56 
    For Owner Furnished Material, Deduct  -9,654.33 

. 
 22 11 19 00-0329 EA 6" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 15,051.03 565.05 

    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -14,030.30 

. 
 22 11 19 00-0330 EA 8" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909M1 OSY 

series) ........................................................................................................................................................................... 24,994.28 847.58 
    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -23,463.17 

. 
 22 11 19 00-0331 EA 10" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909M1 OSY 

series) ........................................................................................................................................................................... 32,897.20 1,002.50 
    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -31,074.45 

XXXXXXX 
. 
 22 11 19 00-0332  Double Check Detector Assemblies (22 11 19 00-0162) 
. 
. 
 22 11 19 00-0333  Flanged Double Check Detector Assemblies With Meter (22 11 19 00-0332) 
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. 

. 
 22 11 19 00-0334  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0333) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and meter (Watts 709 DCDA OSY series). 

. 

. 
 22 11 19 00-0335 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 5,351.96 262.65 
    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -5,006.62 

. 
 22 11 19 00-0336 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 5,641.28 389.11 
    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -5,122.79 

. 
 22 11 19 00-0337 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 7,672.86 565.05 
    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -6,652.13 

. 
 22 11 19 00-0338 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 13,555.21 847.58 
    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -12,024.10 

. 
 22 11 19 00-0339 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 18,255.64 1,002.50 
    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -16,432.89 

XXXXXXX 
. 
 22 11 19 00-0340  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0333) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves, and meter (Watts 757 DCDA OSY series). 

. 

. 
 22 11 19 00-0341 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 4,020.37 233.47 
    For Work In Restricted Working Space, Add  93.39 
    For Owner Furnished Material, Deduct  -3,709.08 

. 
 22 11 19 00-0342 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 4,296.53 262.65 
    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -3,951.19 

. 
 22 11 19 00-0343 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 4,717.76 389.11 
    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -4,199.27 

. 
 22 11 19 00-0344 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 6,473.44 565.05 
    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -5,452.71 

. 
 22 11 19 00-0345 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ....................................................................................................................................................... 11,387.37 847.58 
    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -9,856.26 

. 
 22 11 19 00-0346 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ....................................................................................................................................................... 13,432.11 1,002.50 
    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -11,609.36 

XXXXXXX 
. 
 22 11 19 00-0347  Double Check Detector Assembly With Butterfly Valves And Meter (22 11 19 00-0333) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, single stainless steel housing 
and sleeve for two check valves, and meter (Watts 757 DCDA BFG series). 

. 

. 
 22 11 19 00-0348 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ...... 4,253.76 233.47 

    For Work In Restricted Working Space, Add  93.39 
    For Owner Furnished Material, Deduct  -3,942.47 

. 
 22 11 19 00-0349 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............. 4,529.91 262.65 

    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -4,184.57 

. 
 22 11 19 00-0350 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............. 4,951.10 389.11 

    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -4,432.61 

. 
 22 11 19 00-0351 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............. 6,712.66 565.05 

    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -5,691.93 

. 
 22 11 19 00-0352 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ........... 11,100.37 847.58 

    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -9,569.26 

XXXXXXX 
. 
 22 11 19 00-0353  Flanged Double Check Detector Assemblies Without Meter (22 11 19 00-0332) 
. 
. 
 22 11 19 00-0354  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

Less Meter (22 11 19 00-0353) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves (Watts 757 DCDA OSY LM series). 
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. 

. 
 22 11 19 00-0355 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 3,946.68 233.47 
    For Work In Restricted Working Space, Add  93.39 

. 
 22 11 19 00-0356 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 4,222.87 262.65 
    For Work In Restricted Working Space, Add  103.60 

. 
 22 11 19 00-0357 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 4,644.11 389.11 
    For Work In Restricted Working Space, Add  155.55 

. 
 22 11 19 00-0358 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 6,399.78 565.05 
    For Work In Restricted Working Space, Add  306.22 

. 
 22 11 19 00-0359 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................. 11,313.77 847.58 
    For Work In Restricted Working Space, Add  459.33 

. 
 22 11 19 00-0360 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................. 13,358.40 1,002.50 
    For Work In Restricted Working Space, Add  546.83 

XXXXXXX 
. 
 22 11 19 00-0361  Double Check Detector Assembly With Butterfly Valves Less Meter (22 11 19 00-

0353) 
Note: Includes ball type test cocks, two butterfly resilient seated iron body butterfly valves, single stainless steel 
housing and sleeve for two check valves (Watts 757 DCDA BFG LM series). 

. 

. 
 22 11 19 00-0362 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM 

series) ............................................................................................................................................................................. 4,180.05 233.47 
    For Work In Restricted Working Space, Add  93.39 

. 
 22 11 19 00-0363 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 4,456.20 262.65 

    For Work In Restricted Working Space, Add  103.60 
. 

 22 11 19 00-0364 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 4,877.44 389.11 
    For Work In Restricted Working Space, Add  155.55 

. 
 22 11 19 00-0365 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 6,638.95 565.05 

    For Work In Restricted Working Space, Add  306.22 
. 

 22 11 19 00-0366 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ... 11,552.98 847.58 
    For Work In Restricted Working Space, Add  459.33 

XXXXXXX 
. 
 22 11 19 00-0367  Flanged Double Check Detector Assemblies (22 11 19 00-0332) 
. 
. 
 22 11 19 00-0368  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

(22 11 19 00-0367) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves, and meter (Watts 774 DCDA OSY series). 

. 

. 
 22 11 19 00-0369 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 3,813.35 233.47 
    For Work In Restricted Working Space, Add  93.39 
    For Owner Furnished Material, Deduct  -3,502.06 

. 
 22 11 19 00-0370 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 4,608.50 262.65 
    For Work In Restricted Working Space, Add  103.60 
    For Owner Furnished Material, Deduct  -4,263.16 

. 
 22 11 19 00-0371 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 5,143.62 389.11 
    For Work In Restricted Working Space, Add  155.55 
    For Owner Furnished Material, Deduct  -4,625.13 

. 
 22 11 19 00-0372 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 6,556.37 565.05 
    For Work In Restricted Working Space, Add  306.22 
    For Owner Furnished Material, Deduct  -5,535.64 

. 
 22 11 19 00-0373 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ........................................................................................................................................................................... 11,537.33 847.58 
    For Work In Restricted Working Space, Add  459.33 
    For Owner Furnished Material, Deduct  -10,006.22 

. 
 22 11 19 00-0374 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ........................................................................................................................................................................... 15,497.79 1,002.50 
    For Work In Restricted Working Space, Add  546.83 
    For Owner Furnished Material, Deduct  -13,675.04 

. 
 22 11 19 00-0375 EA 12" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ........................................................................................................................................................................... 20,627.14 1,203.01 
    For Work In Restricted Working Space, Add  656.19 
    For Owner Furnished Material, Deduct  -18,439.85 

XXXXXXX 
. 
 22 11 19 00-0376  Backflow Preventer Accessories (22 11 19 00-0162) 
. 
. 
 22 11 19 00-0377  Air Gap (22 11 19 00-0376) 
. 
. 

 22 11 19 00-0378 EA Up To 1" Diameter Air Gap For Backflow Preventer ............................................................................................................. 96.39 13.20 
. 

 22 11 19 00-0379 EA 1-1/4" To 2" Diameter Air Gap For Backflow Preventer ...................................................................................................... 118.46 15.85 
. 

 22 11 19 00-0380 EA 2-1/2" To 3" Diameter Air Gap For Backflow Preventer ...................................................................................................... 218.86 21.13 
. 

 22 11 19 00-0381 EA 4" To 6" Diameter Air Gap For Backflow Preventer ............................................................................................................ 430.93 36.97 
. 

 22 11 19 00-0382 EA 8" To 10" Diameter Air Gap For Backflow Preventer........................................................................................................... 462.62 52.82 

XXXXXXX 
. 
 22 11 19 00-0383  Brass Test Cocks (22 11 19 00-0376) 
. 
. 

 22 11 19 00-0384 EA 1/8" Or 1/4" Brass Test Cock ................................................................................................................................................ 39.20 5.28 
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XXXXXXX 
. 
 22 11 19 00-0385  Backflow Valve Enclosures (22 11 19 00-0162) 
. 
. 
 22 11 19 00-0386  Flip-Top, Insulated Fiberglass Valve Enclosures (22 11 19 00-0385) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0387 EA  19" Length x 11" Width x 22" Height, Flip-Top, Insulated Fiberglass Valve Enclosure........................................................ 810.24 95.06 
    For Heated Enclosure, Add  97.77 

. 
 22 11 19 00-0388 EA  27" Length x 13" Width x 23" Height, Flip-Top, Insulated Fiberglass Valve Enclosure........................................................ 992.62 95.06 

    For Heated Enclosure, Add  125.13 
. 

 22 11 19 00-0389 EA  27" Length x 13" Width x 35" Height, Flip-Top, Insulated Fiberglass Valve Enclosure..................................................... 1,252.86 87.55 
    For Heated Enclosure, Add  166.04 

. 
 22 11 19 00-0390 EA  33" Length x 21" Width x 25" Height, Flip-Top, Insulated Fiberglass Valve Enclosure..................................................... 1,306.25 116.74 

    For Heated Enclosure, Add  166.75 
. 

 22 11 19 00-0391 EA  39" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure..................................................... 1,368.10 116.74 
    For Heated Enclosure, Add  176.03 

. 
 22 11 19 00-0392 EA  47" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure..................................................... 1,609.16 116.74 

    For Heated Enclosure, Add  212.19 
. 

 22 11 19 00-0393 EA  39" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure..................................................... 1,615.50 116.74 
    For Heated Enclosure, Add  213.14 

. 
 22 11 19 00-0394 EA  47" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure..................................................... 2,026.24 116.74 

    For Heated Enclosure, Add  274.75 
. 

 22 11 19 00-0395 EA  70" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure..................................................... 4,651.39 175.10 
    For Heated Enclosure, Add  653.93 

. 
 22 11 19 00-0396 EA  83" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure..................................................... 6,724.12 175.10 

    For Heated Enclosure, Add  964.84 
. 

 22 11 19 00-0397 EA  70" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure..................................................... 6,391.09 175.10 
    For Heated Enclosure, Add  914.89 

. 
 22 11 19 00-0398 EA  83" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure..................................................... 7,694.15 204.29 

    For Heated Enclosure, Add  1,103.05 

XXXXXXX 
. 
 22 11 19 00-0399  One-Piece Drop Over, Insulated Fiberglass Valve Enclosures (22 11 19 00-0385) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0400 EA  20" Length x 6-1/2" Width x 22" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .............................. 438.72 25.35 
    For Heated Enclosure, Add  79.29 

. 
 22 11 19 00-0401 EA  27" Length x 14" Width x 26" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .................................. 606.82 25.35 

    For Heated Enclosure, Add  112.91 
. 

 22 11 19 00-0402 EA  38-1/2" Length x 12" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................ 758.89 23.35 
    For Heated Enclosure, Add  144.00 

. 
 22 11 19 00-0403 EA  47" Length x 13" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 1,142.68 23.35 

    For Heated Enclosure, Add  220.75 
. 

 22 11 19 00-0404 EA  70" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 2,952.90 43.77 
    For Heated Enclosure, Add  575.99 

. 
 22 11 19 00-0405 EA  83" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 4,026.53 43.77 

    For Heated Enclosure, Add  790.71 
. 

 22 11 19 00-0406 EA  45" Length x 35" Width x 35" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 2,686.47 43.77 
    For Heated Enclosure, Add  522.70 

. 
 22 11 19 00-0407 EA  53" Length x 44" Width x 44" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 3,038.54 43.77 

    For Heated Enclosure, Add  593.12 
. 

 22 11 19 00-0408 EA  61" Length x 52" Width x 50" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 4,746.52 43.77 
    For Heated Enclosure, Add  934.71 

XXXXXXX 
. 
 22 11 19 00-0409  Sectional, Insulated Aluminum Valve Enclosures (22 11 19 00-0385) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0410 EA  70" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 6,045.05 190.14 
    For Heated Enclosure, Add  859.22 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0411 EA  83" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 6,658.78 190.14 

    For Heated Enclosure, Add  951.28 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0412 EA  53" Length x 33" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 4,725.92 175.10 

    For Heated Enclosure, Add  665.11 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0413 EA  53" Length x 44" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 5,179.48 175.10 

    For Heated Enclosure, Add  733.15 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0414 EA  90" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................. 6,033.22 233.47 

    For Heated Enclosure, Add  846.62 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0415 EA  102" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ........................................... 6,759.55 233.47 

    For Heated Enclosure, Add  955.57 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0416 EA  90" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................. 6,759.55 233.47 

    For Heated Enclosure, Add  955.57 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 
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. 
 22 11 19 00-0417 EA  102" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ........................................... 7,463.68 233.47 

    For Heated Enclosure, Add  1,061.19 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0418 EA  62" Length x 39" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 5,610.32 204.29 

    For Heated Enclosure, Add  790.48 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0419 EA  62" Length x 53" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 6,567.66 233.47 

    For Heated Enclosure, Add  926.78 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0420 EA  105" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 7,666.67 233.47 

    For Heated Enclosure, Add  1,091.63 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0421 EA  125" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 8,414.15 248.06 

    For Heated Enclosure, Add  1,200.11 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0422 EA  105" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 8,632.02 269.35 

    For Heated Enclosure, Add  1,227.46 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0423 EA  125" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 9,565.54 285.20 

    For Heated Enclosure, Add  1,363.53 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0424 EA  105" Length x 36" Width x 80" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 9,891.12 262.65 

    For Heated Enclosure, Add  1,418.01 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0425 EA  72" Length x 45" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 7,190.91 233.47 

    For Heated Enclosure, Add  1,020.27 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0426 EA  72" Length x 45" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 7,661.91 233.47 

    For Heated Enclosure, Add  1,090.92 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0427 EA  72" Length x 65" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 8,666.31 248.06 

    For Heated Enclosure, Add  1,237.93 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0428 EA  72" Length x 65" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 10,495.34 262.65 

    For Heated Enclosure, Add  1,508.64 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0429 EA  118" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 9,164.79 116.74 

    For Heated Enclosure, Add  1,309.06 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0430 EA  142" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 11,004.94 116.74 

    For Heated Enclosure, Add  1,581.43 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0431 EA  118" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 10,641.78 175.10 

    For Heated Enclosure, Add  1,526.96 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0432 EA  142" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 12,344.47 175.10 

    For Heated Enclosure, Add  1,775.06 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0433 EA  142" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 11,392.42 175.10 

    For Heated Enclosure, Add  1,635.90 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0434 EA  172" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 13,310.80 204.29 

    For Heated Enclosure, Add  1,916.37 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0435 EA  142" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 13,359.44 175.10 

    For Heated Enclosure, Add  1,916.37 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

. 
 22 11 19 00-0436 EA  172" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 15,842.39 175.10 

    For Heated Enclosure, Add  2,281.51 
    For One 24" Fluorescent Light Fixture, Add  570.25 
    For Two 24" Fluorescent Light Fixture, Add  1,020.45 

XXXXXXX 
. 
 22 11 19 00-0437  Faucets (Hose Bibbs) (22 11 19) 
. 
. 
 22 11 19 00-0438  Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends (22 11 19 00-0437) 
. 
. 

 22 11 19 00-0439 EA  1/2", 125 LB Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends ............................................................................. 55.47 10.56 
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. 
 22 11 19 00-0440 EA  3/4" Faucet, Bronze Garden Hose Valve With Screwed Ends, 125# .................................................................................... 64.35 11.62 

. 
 22 11 19 00-0441 EA  3/4" Hose Valve With Screwed Ends And Vacuum Breaker, 125# ....................................................................................... 22.15 7.92 

XXXXXXX 
. 
 22 11 19 00-0442  Chrome Plated Brass Hose Valves, Screwed Ends (22 11 19 00-0437) 
. 
. 

 22 11 19 00-0443 EA  3/4" Hose Valve With Screwed Ends (Chicago Faucets #387-CP) ..................................................................................... 206.63 32.32 

XXXXXXX 
. 
 22 11 19 00-0444  Antisiphon Freezeless Wall Faucet (22 11 19 00-0437) 
. 
. 

 22 11 19 00-0445 EA 4" Long, 1/2" Antisiphon Freezeless Wall Faucet ................................................................................................................ 150.52 26.41 
. 

 22 11 19 00-0446 EA 6" Long, 1/2" Antisiphon Freezeless Wall Faucet ................................................................................................................ 162.15 29.26 
. 

 22 11 19 00-0447 EA 8" Long, 1/2" Antisiphon Freezeless Wall Faucet ................................................................................................................ 171.13 30.95 
. 

 22 11 19 00-0448 EA 10" Long, 1/2" Antisiphon Freezeless Wall Faucet .............................................................................................................. 180.10 33.17 
. 

 22 11 19 00-0449 EA 12" Long, 1/2" Antisiphon Freezeless Wall Faucet .............................................................................................................. 189.19 35.17 

XXXXXXX 
. 
 22 11 19 00-0450  Escutcheons (22 11 19) 
. 
. 
 22 11 19 00-0451  Brass Escutcheons (22 11 19 00-0450) 
. 
. 
 22 11 19 00-0452  Shallow Brass Escutcheons (22 11 19 00-0451) 
. 
. 

 22 11 19 00-0453 EA 3/8" IPS, Antique Or Polished Brass Shallow Escutcheon .................................................................................................... 11.61 2.64 
. 

 22 11 19 00-0454 EA 1/2" IPS, Antique Or Polished Brass Shallow Escutcheon .................................................................................................... 12.48 2.64 

XXXXXXX 
. 
 22 11 19 00-0455  Deep Bell Brass Escutcheons (22 11 19 00-0451) 
. 
. 

 22 11 19 00-0456 EA 3/8" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 13.62 2.96 
. 

 22 11 19 00-0457 EA 1/2" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 13.65 2.96 

XXXXXXX 
. 
 22 11 19 00-0458  Chrome Plated Brass Escutcheons With Setscrew (22 11 19 00-0451) 
. 
. 

 22 11 19 00-0459 EA 3/8" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................. 22.68 2.64 
. 

 22 11 19 00-0460 EA 1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................. 22.93 2.64 
. 

 22 11 19 00-0461 EA 5/8" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................. 23.30 2.64 
. 

 22 11 19 00-0462 EA 3/4" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................. 24.65 2.64 
. 

 22 11 19 00-0463 EA 7/8" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................. 24.99 3.17 
. 

 22 11 19 00-0464 EA 1" IPS, Chrome Plated Brass Escutcheon With Setscrew..................................................................................................... 26.30 3.17 
. 

 22 11 19 00-0465 EA 1-1/4" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 27.19 3.49 
. 

 22 11 19 00-0466 EA 1-1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 28.40 3.70 
. 

 22 11 19 00-0467 EA 2" IPS, Chrome Plated Brass Escutcheon With Setscrew..................................................................................................... 41.17 4.22 

XXXXXXX 
. 
 22 11 19 00-0468  Plastic Escutcheons (22 11 19 00-0450) 
. 
. 
 22 11 19 00-0469  Split-Ring White Plastic Escutcheons (22 11 19 00-0468) 
. 
. 

 22 11 19 00-0470 EA  3/8" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................6.15 2.62 
. 

 22 11 19 00-0471 EA  1/2" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................6.15 2.62 
. 

 22 11 19 00-0472 EA  3/4" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................7.09 2.94 
. 

 22 11 19 00-0473 EA  1" IPS, Split-Ring White Plastic Escutcheon ...........................................................................................................................7.69 3.16 
. 

 22 11 19 00-0474 EA  1-1/4" IPS, Split-Ring White Plastic Escutcheon .....................................................................................................................8.29 3.47 
. 

 22 11 19 00-0475 EA  1-1/2" IPS, Split-Ring White Plastic Escutcheon .....................................................................................................................8.88 3.68 
. 

 22 11 19 00-0476 EA  2" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 10.03 4.20 
. 

 22 11 19 00-0477 EA  2-1/2" IPS, Split-Ring White Plastic Escutcheon ................................................................................................................... 12.42 4.51 
. 

 22 11 19 00-0478 EA  3" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 14.83 4.72 
. 

 22 11 19 00-0479 EA  4" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 17.75 5.26 

XXXXXXX 
. 
 22 11 19 00-0480  Chrome Plate Plastic Escutcheons (22 11 19 00-0468) 
. 
. 

 22 11 19 00-0481 EA  1/2" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................7.69 2.62 
. 

 22 11 19 00-0482 EA  3/4" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................8.41 2.94 
. 

 22 11 19 00-0483 EA  1" IPS, Chrome Plate Plastic Escutcheon ...............................................................................................................................9.38 3.16 
. 

 22 11 19 00-0484 EA  1-1/4" IPS, Chrome Plate Plastic Escutcheon ....................................................................................................................... 10.36 3.47 
. 

 22 11 19 00-0485 EA  1-1/2" IPS, Chrome Plate Plastic Escutcheon ....................................................................................................................... 10.97 3.68 
. 

 22 11 19 00-0486 EA  2" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 13.58 4.20 
. 

 22 11 19 00-0487 EA  2-1/2" IPS, Chrome Plate Plastic Escutcheon ....................................................................................................................... 18.83 4.51 
. 

 22 11 19 00-0488 EA  3" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 19.57 4.72 
. 

 22 11 19 00-0489 EA  4" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 21.00 5.26 

XXXXXXX 
. 
 22 11 19 00-0490  Stainless Steel Escutcheons (22 11 19 00-0450) 
. 
. 
 22 11 19 00-0491  Shallow Stainless Steel Escutcheons (22 11 19 00-0490) 
. 
. 

 22 11 19 00-0492 EA 3/8" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 14.24 2.64 
. 

 22 11 19 00-0493 EA 1/2" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 14.24 2.64 
. 

 22 11 19 00-0494 EA 3/4" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 19.74 2.96 

XXXXXXX 
. 
 22 11 19 00-0495  Chrome Plated Steel Escutcheons (22 11 19 00-0450) 
. 
. 
 22 11 19 00-0496  Split-Ring Chrome Plated Steel Escutcheons (22 11 19 00-0495) 
. 
. 

 22 11 19 00-0497 EA  1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................6.03 2.62 
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. 
 22 11 19 00-0498 EA  3/4" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 6.55 2.94 

. 
 22 11 19 00-0499 EA  1" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................... 7.21 3.16 

. 
 22 11 19 00-0500 EA  1-1/4" IPS, Split-Ring Chrome Plated Steel Escutcheon ......................................................................................................... 7.73 3.47 

. 
 22 11 19 00-0501 EA  1-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ......................................................................................................... 8.27 3.68 

. 
 22 11 19 00-0502 EA  2" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................... 9.54 4.20 

. 
 22 11 19 00-0503 EA  2-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ....................................................................................................... 15.20 4.51 

. 
 22 11 19 00-0504 EA  3" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 16.16 4.72 

. 
 22 11 19 00-0505 EA  3-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ....................................................................................................... 20.26 5.04 

. 
 22 11 19 00-0506 EA  4" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 17.57 5.26 

. 
 22 11 19 00-0507 EA  5" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 23.10 5.78 

. 
 22 11 19 00-0508 EA  6" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 27.13 6.30 

XXXXXXX 
. 
 22 11 19 00-0509  Split-Ring/Springs Chrome Plated Steel Escutcheons (22 11 19 00-0495) 
. 
. 

 22 11 19 00-0510 EA  3/8" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................. 10.33 2.62 
. 

 22 11 19 00-0511 EA  1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................. 10.33 2.62 
. 

 22 11 19 00-0512 EA  3/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................. 11.01 2.94 
. 

 22 11 19 00-0513 EA  1" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon .................................................................................................. 9.97 3.16 
. 

 22 11 19 00-0514 EA  1-1/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon.......................................................................................... 13.17 3.47 
. 

 22 11 19 00-0515 EA  1-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon.......................................................................................... 13.93 3.68 
. 

 22 11 19 00-0516 EA  2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 16.57 4.20 
. 

 22 11 19 00-0517 EA  2-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon.......................................................................................... 19.22 4.51 
. 

 22 11 19 00-0518 EA  3" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 23.82 4.72 
. 

 22 11 19 00-0519 EA  3-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon.......................................................................................... 29.62 5.04 
. 

 22 11 19 00-0520 EA  4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 29.98 5.26 
. 

 22 11 19 00-0521 EA  5" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 50.79 5.78 
. 

 22 11 19 00-0522 EA  6" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ................................................................................................ 52.90 6.30 

XXXXXXX 
. 
 22 11 19 00-0523  Deep Bell Chrome Plated Steel Escutcheons (22 11 19 00-0495) 
. 
. 

 22 11 19 00-0524 EA 3/8" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................ 7.47 2.96 
. 

 22 11 19 00-0525 EA 1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................ 7.34 2.96 
. 

 22 11 19 00-0526 EA 3/4" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................ 7.08 2.96 
. 

 22 11 19 00-0527 EA 1" IPS, Deep Bell Chrome Plated Steel Escutcheon ............................................................................................................... 7.94 3.17 
. 

 22 11 19 00-0528 EA 1-1/4" IPS, Deep Bell Chrome Plated Steel Escutcheon ......................................................................................................... 8.62 3.49 
. 

 22 11 19 00-0529 EA 1-1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon ......................................................................................................... 9.53 3.70 

XXXXXXX 
. 
 22 11 19 00-0530  Shallow Chrome Plated Steel Escutcheons (22 11 19 00-0495) 
. 
. 

 22 11 19 00-0531 EA 3/8" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................... 6.58 2.64 
. 

 22 11 19 00-0532 EA 1/2" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................... 6.58 2.64 
. 

 22 11 19 00-0533 EA 3/4" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................... 6.70 2.64 
. 

 22 11 19 00-0534 EA 1" IPS, Shallow Chrome Plated Steel Escutcheon .................................................................................................................. 7.19 3.17 
. 

 22 11 19 00-0535 EA 1-1/4" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................ 7.77 3.49 
. 

 22 11 19 00-0536 EA 1-1/2" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................ 8.67 3.70 
. 

 22 11 19 00-0537 EA 2" IPS, Shallow Chrome Plated Steel Escutcheon .................................................................................................................. 9.81 4.22 

XXXXXXX 
. 
 22 11 19 00-0538  Keyed, Recessed Valve Boxes (22 11 19) 
. 
. 

 22 11 19 00-0539 EA 8" x 8" x 4" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 220.43 31.50 
. 

 22 11 19 00-0540 EA 8" x 8" x 6" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 242.92 31.50 
. 

 22 11 19 00-0541 EA 8" x 8" x 8" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 276.65 31.50 
. 

 22 11 19 00-0542 EA 12" x 12" x 4" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 275.16 42.00 
. 

 22 11 19 00-0543 EA 12" x 12" x 6" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 308.90 42.00 
. 

 22 11 19 00-0544 EA 12" x 12" x 8" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 319.02 42.00 
. 

 22 11 19 00-0545 EA 8" x 8" x 4" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 256.41 31.50 
. 

 22 11 19 00-0546 EA 8" x 8" x 6" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 305.89 31.50 
. 

 22 11 19 00-0547 EA 8" x 8" x 8" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 349.75 31.50 
. 

 22 11 19 00-0548 EA 12" x 12" x 4" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 338.14 42.00 
. 

 22 11 19 00-0549 EA 12" x 12" x 6" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 381.99 42.00 
. 

 22 11 19 00-0550 EA 12" x 12" x 8" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 398.86 42.00 

XXXXXXX 
. 
 22 11 23  Domestic Water Pumps (22 11)
. 
. 
 22 11 23 13  Domestic Water Packaged Booster Pumps And Tanks (22 11 23)

Note: Includes motor starter and controls. 
. 
. 
 22 11 23 13-0001  Simplex Domestic Water Packaged Booster Pumps And Tank (22 11 23 13) 
. 
. 

 22 11 23 13-0002 EA 1 HP Simplex Domestic Water Packaged Booster Pump And Tank ................................................................................ 8,075.71 311.29 
. 

 22 11 23 13-0003 EA 1.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ............................................................................. 8,454.64 418.30 
. 

 22 11 23 13-0004 EA 2 HP Simplex Domestic Water Packaged Booster Pump And Tank ................................................................................ 8,889.28 525.30 
. 

 22 11 23 13-0005 EA 3 HP Simplex Domestic Water Packaged Booster Pump And Tank ................................................................................ 9,296.05 632.31 
. 

 22 11 23 13-0006 EA 5 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 10,315.60 739.32 
. 

 22 11 23 13-0007 EA 7.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ........................................................................... 11,474.42 846.32 
. 

 22 11 23 13-0008 EA 10 HP Simplex Domestic Water Packaged Booster Pump And Tank ............................................................................ 12,298.99 953.33 

XXXXXXX 
. 
 22 11 23 13-0009  Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0010 EA  100 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 22,011.53 1,261.74 
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. 
 22 11 23 13-0011 EA  200 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 26,399.15 1,340.60 

. 
 22 11 23 13-0012 EA  300 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 30,804.55 1,419.46 

XXXXXXX 
. 
 22 11 23 13-0013  Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0014 EA 200 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 28,773.62 1,340.60 
. 

 22 11 23 13-0015 EA  300 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 35,667.34 1,419.46 
. 

 22 11 23 13-0016 EA  500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 44,214.20 1,577.18 
. 

 22 11 23 13-0017 EA  750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 55,848.22 1,734.90 
. 

 22 11 23 13-0018 EA  1,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................... 67,482.25 1,892.61 
. 

 22 11 23 13-0019 EA  1,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................... 78,567.65 2,129.19 
. 

 22 11 23 13-0020 EA  2,500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................... 89,653.06 2,365.76 
. 

 22 11 23 13-0021 EA  3,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 100,738.47 2,602.34 
. 

 22 11 23 13-0022 EA  5,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 112,021.02 2,917.77 

XXXXXXX 
. 
 22 11 23 13-0023  Variable Speed Duplex Domestic Water Pressure Booster Skid (22 11 23 13) 

Note: AB1953 compliant, UL listed and labeled. Includes stainless steel headers with check, isolation, thermal 
relief valves, and start up support. The standard control package is integrated in a NEMA 1 enclosure and is 
outfitted with an individual VFD’s which are controlled through a HOA and internally programmed PID logic for 
system control. 

. 

. 
 22 11 23 13-0024 EA 40 GPM At 40 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV2-1) ......................................................................................................................................................... 29,594.18 1,393.85 
. 

 22 11 23 13-0025 EA 40 GPM At 80 To 120 PSI, 80 GPM At 50 To 90 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV2-2) ................................................................................................................ 30,934.51 1,393.85 

. 
 22 11 23 13-0026 EA 80 GPM At 80 PSI, 120 GPM At 40 To 90 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV2-3) ................................................................................................................ 32,849.68 1,393.85 
. 

 22 11 23 13-0027 EA 80 GPM At 130 To 150 PSI, 120 GPM At 100 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV2-4) ................................................................................................. 35,610.39 1,393.85 

. 
 22 11 23 13-0028 EA 160 GPM At 40 To 50 PSI, 200 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Duplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV2-5) ................................................................................................. 33,653.95 1,480.97 
. 

 22 11 23 13-0029 EA 160 GPM At 60 To 80 PSI, 200 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV2-6) ................................................................................................. 36,063.93 1,480.97 

. 
 22 11 23 13-0030 EA 160 GPM At 90 To 110 PSI, 200 GPM At 80 To 100 PSI, NEMA 1, Variable Speed Duplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV2-7) ................................................................................................. 39,336.90 1,480.97 
. 

 22 11 23 13-0031 EA 160 To 200 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-8) ..................................................................................................................................... 41,997.18 1,480.97 

. 
 22 11 23 13-0032 EA 240 To 280 GPM At 40 To 50 PSI , NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-9) ..................................................................................................................................... 36,760.51 1,568.09 
. 

 22 11 23 13-0033 EA 280 To 320 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-10) ................................................................................................................................... 39,139.93 1,568.09 

. 
 22 11 23 13-0034 EA 240 To 320 GPM At 90 To 120 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-11) ................................................................................................................................... 44,460.50 1,568.09 
. 

 22 11 23 13-0035 EA 240 To 320 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-12) ................................................................................................................................... 53,390.22 1,568.09 

. 
 22 11 23 13-0036 EA 360 To 400 GPM At 40 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-13) ................................................................................................................................... 38,805.21 1,568.09 
. 

 22 11 23 13-0037 EA 360 To 400 GPM At 50 To 80 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-14) ................................................................................................................................... 43,658.63 1,568.09 

. 
 22 11 23 13-0038 EA 360 To 400 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-15) ................................................................................................................................... 54,341.99 1,568.09 
. 

 22 11 23 13-0039 EA 360 To 400 GPM At 120 To 140 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-16) ................................................................................................................................... 54,033.47 1,568.09 

. 
 22 11 23 13-0040 EA 440 To 480 GPM At 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-17) ................................................................................................................................... 64,414.58 1,742.32 
. 

 22 11 23 13-0041 EA 440 To 480 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-18) ................................................................................................................................... 44,404.20 1,742.32 

. 
 22 11 23 13-0042 EA 440 To 480 GPM At 60 To 90 PSI, 520 To 600 GPM At 40 To 80 PSI, NEMA 1, Variable Speed Duplex Domestic 

Water Pressure Booster Skid (FlowTherm Systems FMV2-19) .................................................................................... 54,132.88 1,742.32 
. 

 22 11 23 13-0043 EA 440 To 480 GPM At 100 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-20) ................................................................................................................................... 53,825.81 1,742.32 

. 
 22 11 23 13-0044 EA 440 To 600 GPM At 100 To 120  PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-21) ................................................................................................................................... 64,891.91 1,742.32 
. 

 22 11 23 13-0045 EA 440 To 600 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-22) ................................................................................................................................... 78,427.66 1,742.32 

. 
 22 11 23 13-0046 EA 60 GPM At 40 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-1) ......................................................................................................................................................... 37,324.73 1,393.85 

XXXXXXX 
. 
 22 11 23 13-0047  Variable Speed Triplex Domestic Water Pressure Booster Skid (22 11 23 13) 

Note: AB1953 compliant, UL listed and labeled. Includes stainless steel headers with check, isolation, thermal 
relief valves, and start up support. The standard control package is integrated in a NEMA 1 enclosure and is 
outfitted with an individual VFD’s which are controlled through a HOA and internally programmed PID logic for 
system control. 

. 

. 
 22 11 23 13-0048 EA 60 GPM At 80 To 130 PSI, 120 GPM At 50 To 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-2) ................................................................................................................ 37,324.73 1,393.85 
. 

 22 11 23 13-0049 EA 120 GPM At 100 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV3-3) ..................................................................................................................................... 41,716.83 1,393.85 

. 
 22 11 23 13-0050 EA 60 GPM At 140 To 150 PSI, 120 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-4) ................................................................................................. 45,506.43 1,393.85 
. 

 22 11 23 13-0051 EA 180 GPM At 40 To 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-5) ......................................................................................................................................................... 41,934.61 1,480.97 
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. 
 22 11 23 13-0052 EA 180 GPM At 100 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-6) ..................................................................................................................................... 45,698.01 1,480.97 
. 

 22 11 23 13-0053 EA 240 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-7) ......................................................................................................................................................... 42,813.61 1,480.97 

. 
 22 11 23 13-0054 EA 240 GPM At 60 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-8) ......................................................................................................................................................... 46,048.74 1,480.97 
. 

 22 11 23 13-0055 EA 240 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-9) ......................................................................................................................................................... 50,497.59 1,480.97 

. 
 22 11 23 13-0056 EA 240 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-10) ................................................................................................................................... 54,185.32 1,480.97 
. 

 22 11 23 13-0057 EA 300 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-11) ....................................................................................................................................................... 43,243.87 1,568.09 

. 
 22 11 23 13-0058 EA 300 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-12) ....................................................................................................................................................... 46,479.00 1,568.09 
. 

 22 11 23 13-0059 EA 300 GPM At80 To 100 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-13) ....................................................................................................................................................... 50,926.40 1,568.09 

. 
 22 11 23 13-0060 EA 300 GPM At 110 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-14) ................................................................................................................................... 54,614.13 1,568.09 
. 

 22 11 23 13-0061 EA 360 GPM At 40 To 60 PSI, 420 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV3-15) .............................................................................................................. 46,882.12 1,568.09 

. 
 22 11 23 13-0062 EA 360 GPM At 70 To 80 PSI, 420 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-16) .............................................................................................................. 49,989.19 1,568.09 
. 

 22 11 23 13-0063 EA 360 GPM At 90 To 130 PSI, 420 GPM At 80 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-17)............................................................................................... 57,665.89 1,568.09 

. 
 22 11 23 13-0064 EA 360 GPM At140 To 150 PSI, 420 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-18)............................................................................................... 70,193.12 1,568.09 
. 

 22 11 23 13-0065 EA 480 GPM At 40 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-19) ....................................................................................................................................................... 47,952.22 1,742.32 

. 
 22 11 23 13-0066 EA 480 GPM At 50 To 70 PSI, 520 To 600 GPM At 40 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-20)............................................................................................... 51,060.74 1,742.32 
. 

 22 11 23 13-0067 EA 480 GPM At 80 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-21) ....................................................................................................................................................... 58,737.45 1,742.32 

. 
 22 11 23 13-0068 EA 480 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-22) ................................................................................................................................... 71,263.22 1,742.32 
. 

 22 11 23 13-0069 EA 540 GPM At 40 PSI, 600 GPM At 40 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster 
Skid (FlowTherm Systems FMV3-23) ........................................................................................................................... 50,557.21 1,742.32 

. 
 22 11 23 13-0070 EA 540 GPM At 50 To 90 PSI, 600 GPM At 50 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-24) .............................................................................................................. 57,533.92 1,742.32 
. 

 22 11 23 13-0071 EA 540 GPM At 100 To 110 PSI, 600 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-25)............................................................................................... 72,689.41 1,742.32 

. 
 22 11 23 13-0072 EA 540 GPM At 120 To 130 PSI, 600 GPM At 120 To 130 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-26)............................................................................................... 74,157.81 1,742.32 
. 

 22 11 23 13-0073 EA 540 GPM At 140 To 150 PSI, 600 GPM At 140 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-27)............................................................................................... 91,750.93 1,742.32 

. 
 22 11 23 13-0074 EA 660 GPM At 40 To 50 PSI, 720 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-28) .............................................................................................................. 57,329.61 2,090.78 
. 

 22 11 23 13-0075 EA 660 GPM At 60 To 90 PSI, 720,780,840,900 GPM At 60 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic 
Water Pressure Booster Skid (FlowTherm Systems FMV3-29) .................................................................................... 68,827.94 2,090.78 

. 
 22 11 23 13-0076 EA 660, 720, 780 GPM At 100 PSI, 840 To 900 GPM At 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-30)............................................................................................... 73,188.01 2,090.78 
. 

 22 11 23 13-0077 EA 660, 720, 780, 840, 900 GPM At 110 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV3-31) .............................................................................................................. 88,144.13 2,090.78 

. 
 22 11 23 13-0078 EA 660, 720, 780, 840, 900 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-32) ............................................................................................................ 109,072.80 2,090.78 

XXXXXXX 
. 
 22 11 23 23  Domestic-Water In-Line Pumps (22 11 23)
. 
. 
 22 11 23 23-0001  Bronze In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 23) 

Note: ODP motor. 
. 
. 

 22 11 23 23-0002 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL30B) ..................... 737.33 175.10 
. 

 22 11 23 23-0003 EA  1/6 HP, 3/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL36B) ....................................... 753.45 175.10 
. 

 22 11 23 23-0004 EA  1/6 HP, 1" To 1-1/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL45B) .......................... 785.18 178.50 
. 

 22 11 23 23-0005 EA  1/6 HP, 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL50B) .................................... 857.38 185.80 
. 

 22 11 23 23-0006 EA  1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL75B) ....................................... 1,437.75 193.97 
. 

 22 11 23 23-0007 EA 1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2AB) ........................................... 1,524.21 193.97 
. 

 22 11 23 23-0008 EA  1/4 HP, 2-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2AB)............................... 2,222.17 213.57 
. 

 22 11 23 23-0009 EA  1/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G LD3 AB) ..................................... 2,325.98 234.63 
. 

 22 11 23 23-0010 EA  1/3 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G HD3 AB) ..................................... 2,797.12 258.14 
. 

 22 11 23 23-0011 EA  1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB35S) .................................... 2,873.67 284.10 
. 

 22 11 23 23-0012 EA  3/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB37S) .................................... 3,143.62 312.02 
. 

 22 11 23 23-0013 EA  1 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB38S) ....................................... 4,429.02 343.38 
. 

 22 11 23 23-0014 EA  1-1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB40S) ................................. 5,076.19 360.03 

XXXXXXX 
. 
 22 11 23 23-0015  Cast Iron In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 23) 

Note: ODP motor. 
. 
. 

 22 11 23 23-0016 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL30)..................... 762.72 175.10 
. 

 22 11 23 23-0017 EA  1/6 HP, 3/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL36) ................................... 1,190.45 175.10 
. 

 22 11 23 23-0018 EA  1/6 HP, 1" To 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45)....................... 1,197.48 178.50 
. 

 22 11 23 23-0019 EA  1/6 HP, 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45) ................................ 1,218.77 182.39 
. 

 22 11 23 23-0020 EA  1/6 HP, 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL50) ................................ 1,225.56 185.80 
. 

 22 11 23 23-0021 EA  1/6 HP, 2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL75) ...................................... 1,253.66 193.97 
. 

 22 11 23 23-0022 EA  1/4 HP, 2-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2) ................................ 1,515.22 213.57 
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. 
 22 11 23 23-0023 EA  1/3 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G HD30) ..................................... 1,942.38 258.14 

. 
 22 11 23 23-0024 EA  1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD35S) ................................... 2,055.10 284.10 

. 
 22 11 23 23-0025 EA  3/4 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD37S) ................................... 2,384.13 312.02 

. 
 22 11 23 23-0026 EA  1 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD38S) ...................................... 3,160.98 343.38 

. 
 22 11 23 23-0027 EA  1-1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD40S) ................................ 3,665.81 360.03 

. 
 22 11 23 23-0028 EA  2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 3,330.84 378.16 

. 
 22 11 23 23-0029 EA  3 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 3,587.43 415.68 

. 
 22 11 23 23-0030 EA  5 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 3,941.33 440.85 

. 
 22 11 23 23-0031 EA  7-1/2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ............... 4,928.52 489.83 

. 
 22 11 23 23-0032 EA  10 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................... 5,277.56 587.90 

. 
 22 11 23 23-0033 EA  15 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................... 6,685.44 686.06 

XXXXXXX 
. 
 22 12  Facility Potable-Water Storage Tanks (22 10) 
. 
. 
 22 12 19  Facility Ground-Mounted, Potable-Water Storage Tanks (22 12)
. 
. 
 22 12 19 00-0001  Steel, Horizontal, Ground-Mounted Water Tanks (22 12 19) 
. 
. 

 22 12 19 00-0002 EA 5,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank ...................................................................................... 27,703.15 8,369.25 
. 

 22 12 19 00-0003 EA 10,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 30,496.03 8,369.25 
. 

 22 12 19 00-0004 EA 20,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 53,139.21 12,915.53 
. 

 22 12 19 00-0005 EA 35,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 68,646.63 16,738.50 

XXXXXXX 
. 
 22 12 19 00-0006  Galvanized Steel, Flat Bottom, Vertical Storage Tanks (22 12 19) 
. 
. 

 22 12 19 00-0007 EA 5,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank .............................................................................. 31,840.75 8,369.25 
. 

 22 12 19 00-0008 EA 10,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank ............................................................................ 41,564.12 8,369.25 
. 

 22 12 19 00-0009 EA 20,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank ............................................................................ 62,461.38 12,915.53 
. 

 22 12 19 00-0010 EA 35,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank ............................................................................ 87,591.92 16,738.50 

XXXXXXX 
. 
 22 12 23  Facility Indoor Potable-Water Storage Tanks (22 12)
. 
. 
 22 12 23 13  Facility Steel, Indoor Potable-Water Storage Pressure Tanks (22 12 23)
. 
. 
 22 12 23 13-0001  Insulated Glass Lined Storage Tank (A.O. Smith TJ, TJV And TJH) (22 12 23 13) 
. 
. 

 22 12 23 13-0002 EA 80 Gallon ASME Rated Tank, 150PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJ-80A) ............ 2,169.62 389.11 
. 

 22 12 23 13-0003 EA 119 Gallon 150 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-120M) .................................... 2,688.50 486.39 
. 

 22 12 23 13-0004 EA 140 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
140A) .............................................................................................................................................................................. 4,908.23 535.03 

. 
 22 12 23 13-0005 EA 200 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

200A) .............................................................................................................................................................................. 5,426.77 583.67 
. 

 22 12 23 13-0006 EA 250 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
250A) ............................................................................................................................................................................ 10,701.37 632.31 

. 
 22 12 23 13-0007 EA 350 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

350A) .............................................................................................................................................................................. 9,241.27 680.95 
. 

 22 12 23 13-0008 EA 400 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
400A) ............................................................................................................................................................................ 15,798.17 729.59 

. 
 22 12 23 13-0009 EA 500 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

500A) ............................................................................................................................................................................ 14,574.29 778.22 
. 

 22 12 23 13-0010 EA 750 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
750A) ............................................................................................................................................................................ 15,830.03 826.86 

. 
 22 12 23 13-0011 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

1000A) .......................................................................................................................................................................... 18,844.96 875.50 

XXXXXXX 
. 
 22 12 23 13-0012  Uninsulated Glass Lined Storage Tank (A.O. Smith T) (22 12 23 13) 
. 
. 

 22 12 23 13-0013 EA 80 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-80S) .................................................................... 1,865.03 389.11 
. 

 22 12 23 13-0014 EA 120 Gallon 150 PSA, Uninsulated, Glass Lined Water Storage Tank (T-120S) ............................................................... 3,546.39 486.39 
. 

 22 12 23 13-0015 EA 140 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-140A) ................................. 4,423.81 535.03 
. 

 22 12 23 13-0016 EA 200 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200S) ................................................................ 5,456.75 583.67 
. 

 22 12 23 13-0017 EA 200 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200A) ................................. 4,647.42 583.67 
. 

 22 12 23 13-0018 EA 250 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-250A) ................................. 7,147.25 632.31 
. 

 22 12 23 13-0019 EA 325 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-325A) ................................. 7,734.75 680.95 
. 

 22 12 23 13-0020 EA 350 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350S) ................................................................ 7,367.08 680.95 
. 

 22 12 23 13-0021 EA 350 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350A) ................................. 6,731.08 680.95 
. 

 22 12 23 13-0022 EA 400 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-400A) ................................. 9,180.15 729.59 
. 

 22 12 23 13-0023 EA 500 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-500A) ................................. 9,956.77 778.22 
. 

 22 12 23 13-0024 EA 750 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-750A) ............................... 11,548.38 826.86 
. 

 22 12 23 13-0025 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-1000A) .......................... 21,568.25 875.50 

XXXXXXX 
. 
 22 12 23 26  Facility Plastic, Indoor Potable-Water Storage Non-Pressure Tanks (22 12 23)
. 
. 
 22 12 23 26-0001  Horizontal Non-Pressurized Polyethylene Tanks (22 12 23 26) 

Note: Excludes excavation and backfill. 
. 
. 

 22 12 23 26-0002 EA 100 Gallon Horizontal Non-Pressurized Polyethylene Tank ................................................................................................ 570.41 218.88 
    For Saddle Assembly, Add  629.97 

. 
 22 12 23 26-0003 EA 150 Gallon Horizontal Non-Pressurized Polyethylene Tank ................................................................................................ 667.92 255.36 

    For Saddle Assembly, Add  629.97 
. 

 22 12 23 26-0004 EA 200 Gallon Horizontal Non-Pressurized Polyethylene Tank ................................................................................................ 789.88 291.83 
    For Saddle Assembly, Add  713.06 
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. 
 22 12 23 26-0005 EA 300 Gallon Horizontal Non-Pressurized Polyethylene Tank................................................................................................ 955.82 328.31 

    For Saddle Assembly, Add  1,037.27 
. 

 22 12 23 26-0006 EA 335 Gallon Horizontal Non-Pressurized Polyethylene Tank............................................................................................. 1,139.69 364.80 
    For Two Tie Down Bands, Add  366.74 

. 
 22 12 23 26-0007 EA  535 Gallon Horizontal Non-Pressurized Polyethylene Tank............................................................................................. 1,468.97 489.67 

    For Two Tie Down Bands, Add  389.55 
. 

 22 12 23 26-0008 EA  1,035 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 2,159.85 571.28 
    For Three Tie Down Bands, Add  657.63 

. 
 22 12 23 26-0009 EA 1,335 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 3,078.08 652.90 

    For Three Tie Down Bands, Add  662.52 
. 

 22 12 23 26-0010 EA 1,635 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 3,823.92 734.51 
    For Four Tie Down Bands, Add  896.40 

. 
 22 12 23 26-0011 EA  2,035 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 4,469.49 816.11 

    For Four Tie Down Bands, Add  1,228.76 
. 

 22 12 23 26-0012 EA 2,635 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 6,328.97 897.73 
    For Four Tie Down Bands, Add  1,593.70 

. 
 22 12 23 26-0013 EA 3,135 Gallon Horizontal Non-Pressurized Polyethylene Tank .......................................................................................... 7,317.55 979.34 

    For Four Tie Down Bands, Add  1,717.52 
. 

 22 12 23 26-0014 EA  4,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ........................................................................................ 10,488.41 1,305.78 
    For Four Tie Down Bands, Add  1,932.58 

. 
 22 12 23 26-0015 EA 5,025 Gallon Horizontal Non-Pressurized Polyethylene Tank ........................................................................................ 13,482.75 1,305.78 

    For Five Tie Down Bands, Add  3,010.38 

XXXXXXX 
. 
 22 12 23 26-0016  Vertical Non-Pressurized Polyethylene Tanks (22 12 23 26) 
. 
. 

 22 12 23 26-0017 EA 100 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 635.10 291.83 
. 

 22 12 23 26-0018 EA 160 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 755.56 310.08 
. 

 22 12 23 26-0019 EA 210 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 827.11 328.31 
. 

 22 12 23 26-0020 EA 300 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 994.69 364.80 
. 

 22 12 23 26-0021 EA 405 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,139.21 437.75 
. 

 22 12 23 26-0022 EA 500 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,344.02 510.71 
. 

 22 12 23 26-0023 EA 800 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,854.55 652.90 
. 

 22 12 23 26-0024 EA 1,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 2,394.76 816.11 
. 

 22 12 23 26-0025 EA 2,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 3,192.39 979.34 
. 

 22 12 23 26-0026 EA 3,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 4,143.17 1,142.57 
. 

 22 12 23 26-0027 EA 4,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 6,011.19 1,305.78 
. 

 22 12 23 26-0028 EA 5,000 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 8,071.46 1,469.01 
. 

 22 12 23 26-0029 EA 6,250 Gallon Vertical Non-Pressurized Polyethylene Tank .............................................................................................. 9,142.80 1,632.24 
. 

 22 12 23 26-0030 EA 7,000 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................ 10,074.02 1,795.45 
. 

 22 12 23 26-0031 EA 8,000 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................ 11,581.98 1,958.68 
. 

 22 12 23 26-0032 EA 9,150 Gallon Vertical Non-Pressurized Polyethylene Tank ............................................................................................ 13,062.25 2,121.90 
. 

 22 12 23 26-0033 EA 10,500 Gallon Vertical Non-Pressurized Polyethylene Tank .......................................................................................... 16,090.27 2,285.12 
. 

 22 12 23 26-0034 EA 12,500 Gallon Vertical Non-Pressurized Polyethylene Tank .......................................................................................... 19,327.78 2,611.57 

XXXXXXX 
. 
 22 13  Facility Sanitary Sewerage (22 10) 
. 
. 
 22 13 13  Facility Sanitary Sewers (22 13)
. 
. 
 22 13 13 00-0001  Fixture Rough-In (22 13 13) 

Note: Excludes fixture. Not for use when individual component details are available, on remodeling work where 
partial pipe and fittings are installed or on residential projects. For use on commercial restrooms with multiple 
toilets, urinals and lavatories. Includes waste and vent pipe and fittings and domestic water supply pipe and 
fittings. Waste piping is included from fixture outlet tee to floor, vent piping is included from outlet tee within the 
wall to the ceiling and domestic water supply from ceiling to fixture and stub out with caps. Based on vertical floor 
to floor of 12'. Use detailed tasks (i.e. individual pipe and fittings, insulation, hangers, etc.) instead of rough-in 
assembly where possible. See CSI section 22 07 19 00-0000 for insulation, 22 11 16 00-0368 for copper pipe 
and fittings, 22 13 16 00-0000 for PVC or cast iron sanitary waste and vent pipe and fittings, 23 05 29 00-0000 
for hangers. 

. 

. 
 22 13 13 00-0002  Single Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Single fixtures have one fixture to one pipe riser. Includes cast iron waste and vent pipe and fittings and 
copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0003 EA Floor Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................... 901.94  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0004 EA Wall Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................. 1,179.74  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0005 EA Tank Type Floor Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................. 823.87  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0006 EA Wall Mounted Urinal, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................................. 530.69  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0007 EA Wall Mounted Lavatory, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................ 625.21  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0008 EA Countertop Kitchen Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .......................................................... 801.39  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0009 EA Bathtub, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................................................... 849.49  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0010 EA Free Standing Water Cooler, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................... 513.94  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0011 EA Floor Mounted Service Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 823.87  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
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. 
 22 13 13 00-0012 EA Wall Mounted Service Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................... 850.02  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0013 EA Shower, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................................................... 801.37  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower head and 
faucet. 

. 
 22 13 13 00-0014 EA Bidet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ......................................................................................... 901.94  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0015 EA Floor Mounted Circular Wash Fountain, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................. 1,411.68  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0016 EA Bathtub/Shower, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ........................................................................ 873.84  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower head and 
faucet. 

XXXXXXX 
. 
 22 13 13 00-0017  Double Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Double fixtures have two "back-to-back" waste connections to one riser. Includes cast iron waste and vent 
pipe and fittings and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0018 EA Floor Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................ 1,167.01  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0019 EA Wall Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................. 1,581.18  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0020 EA Tank Type Floor Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe .............................. 1,008.32  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0021 EA Wall Mounted Urinal, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................... 631.12  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0022 EA Wall Mounted Lavatory, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ........................................................... 853.36  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0023 EA Countertop Kitchen Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ......................................................... 903.02  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0024 EA Free Standing Water Cooler, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................... 598.06  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0025 EA Floor Mounted Service Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................. 1,018.02  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0026 EA Wall Mounted Service Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 893.78  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0027 EA Shower, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................................... 869.49  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower heads and 
faucets. 

. 
 22 13 13 00-0028 EA Bidet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................................... 1,167.01  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucets. 

XXXXXXX 
. 
 22 13 13 00-0029  Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Gang fixtures include multiple fixtures to one pipe riser. Includes cast iron waste and vent pipe and fittings 
and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0030 EA Floor Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................... 583.06  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0031 EA Wall Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ....................................................... 790.59  
Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0032 EA Tank Type Floor Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................... 504.63  

Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0033 EA Wall Mounted Urinal, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................. 316.04  
Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0034 EA Wall Mounted Lavatory, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .............................................................. 426.69  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0035 EA Countertop Kitchen Sink, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................ 451.49  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0036 EA Free Standing Water Cooler, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................... 323.34  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0037 EA Rough-in Service Sink, Floor Mounted, Gang Mounted Fixture Including Cast Iron Waste Pipe And Vent And 
Copper Domestic Supply, Not Including Fixture Or Faucet ................................................................................................ 508.53  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0038 EA Wall Mounted Service Sink, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ........................................................ 446.89  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 

. 
 22 13 13 00-0039 EA Shower, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................................................... 435.21  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower heads and 
faucets. 

. 
 22 13 13 00-0040 EA Bidet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .......................................................................................... 576.23  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

XXXXXXX 
. 
 22 13 13 00-0041  Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 13 

13 00-0001) 
Note: Single fixtures have one fixture to one pipe riser. Includes PVC waste and vent pipe and fittings and copper 
domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0042 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Floor Mounted, Water Closet ........................... 450.57  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0043 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Water Closet ............................ 436.62  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 
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. 
 22 13 13 00-0044 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Tank Type, Floor Mounted, Water 

Closet ................................................................................................................................................................................. 438.52  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0045 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Urinal ....................................... 253.18  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0046 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Lavatory ................................... 295.71  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0047 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Countertop, Kitchen Sink ................................. 417.53  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0048 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Bathtub ............................................................ 410.82  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0049 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Free Standing, Water Cooler ........................... 254.16  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0050 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Floor Mounted, Service Sink ........................... 438.52  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0051 EA Wall Mounted Service Sink, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .............................. 474.17  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0052 EA Shower, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................ 431.51  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0053 EA Bidet, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................................................ 450.45  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0054 EA Floor Mounted Circular Wash Fountain, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........... 689.71  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0055 EA Bathtub/Shower, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................... 432.10  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

XXXXXXX 
. 
 22 13 13 00-0056  Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 

13 13 00-0001) 
Note: Double fixtures have two "back-to-back" waste connections to one riser. Includes PVC waste and vent pipe 
and fittings and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0057 EA Floor Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .......................... 526.04  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0058 EA Wall Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................... 566.52  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0059 EA Tank Type Floor Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........ 459.52  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures. 
. 

 22 13 13 00-0060 EA Wall Mounted Urinal, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ....................................... 268.52  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0061 EA Wall Mounted Lavatory, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .................................. 418.34  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures, 
carrier and faucets. 

. 
 22 13 13 00-0062 EA Countertop Kitchen Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................ 433.05  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures and 
faucets. 

. 
 22 13 13 00-0063 EA Free Standing Water Cooler, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .......................... 267.01  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures. 
. 

 22 13 13 00-0064 EA Floor Mounted Service Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................... 468.17  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0065 EA Wall Mounted Service Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................ 480.85  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0066 EA Shower, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................................................... 459.14  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0067 EA Bidet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................... 526.04  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

XXXXXXX 
. 
 22 13 13 00-0068  Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 13 

13 00-0001) 
Note: Gang fixtures include multiple fixtures to one pipe riser. Includes PVC waste and vent pipe and fittings and 
copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0069 EA Floor Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 262.62  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0070 EA Wall Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .............................. 282.78  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0071 EA Tank Type Floor Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........... 230.05  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
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. 
 22 13 13 00-0072 EA Wall Mounted Urinal, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ......................................... 134.31  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0073 EA Wall Mounted Lavatory, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ..................................... 209.14  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0074 EA Countertop Kitchen Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................... 216.28  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0075 EA Free Standing Water Cooler, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 133.49  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0076 EA Floor Mounted Service Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .............................. 234.00  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0077 EA Wall Mounted Service Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................... 240.46  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0078 EA Shower, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe.............................................................. 229.99  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0079 EA Bidet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................................................. 256.17  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

XXXXXXX 
. 
 22 13 16  Sanitary Waste and Vent Piping (22 13)
. 
. 
 22 13 16 00-0001  Cast Iron Soil Pipe Assemblies (22 13 16) 
. 
. 
 22 13 16 00-0002  Underground Bell And Spigot Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings and gaskets. Fittings are assumed every 10'. Excludes excavation, backfill and 
compaction. Not for use where detail is available. 

. 

. 
 22 13 16 00-0003 LF 2" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 29.55 6.13 

Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  4.50 
. 

 22 13 16 00-0004 LF 3" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 42.13 9.24 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  6.10 
. 

 22 13 16 00-0005 LF 4" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 54.63 11.77 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  7.84 
. 

 22 13 16 00-0006 LF 5" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 63.40 14.22 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  8.00 
. 

 22 13 16 00-0007 LF 6" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 74.34 15.49 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  8.89 
. 

 22 13 16 00-0008 LF 8" Underground Bell And Spigot Cast Iron Soil Pipe Assembly .......................................................................................... 117.71 22.10 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  12.52 
. 

 22 13 16 00-0009 LF 10" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ........................................................................................ 171.87 22.10 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  14.17 

XXXXXXX 
. 
 22 13 16 00-0010  Aboveground No Hub Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

. 

. 
 22 13 16 00-0011 LF 1-1/2" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................. 27.30 5.84 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.12 
. 

 22 13 16 00-0012 LF 2" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 28.94 6.23 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.51 
. 

 22 13 16 00-0013 LF 3" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 36.92 9.04 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.75 
. 

 22 13 16 00-0014 LF 4" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 43.87 11.77 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.08 
. 

 22 13 16 00-0015 LF 5" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 57.12 13.95 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.46 
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. 
 22 13 16 00-0016 LF 6" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 64.34 15.22 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  10.31 
. 

 22 13 16 00-0017 LF 8" Aboveground No Hub Cast Iron Soil Pipe Assembly ...................................................................................................... 100.38 21.92 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  14.27 
. 

 22 13 16 00-0018 LF 10" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................... 139.48 24.90 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 20'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  16.58 

XXXXXXX 
. 
 22 13 16 00-0019  Bell And Spigot Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service weight. ASTM A74 and CISPI 301 (Fitting Requirements). 
. 
. 
 22 13 16 00-0020  Bell And Spigot Cast Iron Pipe (22 13 16 00-0019) 

Note: Excludes excavation, hangers, gaskets, and fittings. 
. 
. 

 22 13 16 00-0021 LF  2" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 20.91 6.13 
    For Extra Heavy Pipe, Add  4.89 
    For Above Ground Cast Iron Pipe Installation, Add  0.46 
    For Work In Restricted Working Space, Add  2.78 

. 
 22 13 16 00-0022 LF  3" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 30.60 9.24 

    For Extra Heavy Pipe, Add  7.01 
    For Above Ground Cast Iron Pipe Installation, Add  0.70 
    For Work In Restricted Working Space, Add  4.17 

. 
 22 13 16 00-0023 LF  4" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 39.41 11.77 

    For Extra Heavy Pipe, Add  9.12 
    For Above Ground Cast Iron Pipe Installation, Add  0.88 
    For Work In Restricted Working Space, Add  5.31 

. 
 22 13 16 00-0024 LF  5" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 51.92 14.22 

    For Extra Heavy Pipe, Add  12.87 
    For Above Ground Cast Iron Pipe Installation, Add  1.06 
    For Work In Restricted Working Space, Add  6.38 

. 
 22 13 16 00-0025 LF  6" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 60.52 15.49 

    For Extra Heavy Pipe, Add  15.68 
    For Above Ground Cast Iron Pipe Installation, Add  1.16 
    For Work In Restricted Working Space, Add  6.96 

. 
 22 13 16 00-0026 LF  8" Bell And Spigot Cast Iron Pipe .......................................................................................................................................... 91.21 22.10 

    For Extra Heavy Pipe, Add  24.38 
    For Above Ground Cast Iron Pipe Installation, Add  1.66 
    For Work In Restricted Working Space, Add  9.95 

. 
 22 13 16 00-0027 LF  10" Bell And Spigot Cast Iron Pipe ...................................................................................................................................... 133.96 24.90 

    For Extra Heavy Pipe, Add  40.59 
    For Above Ground Cast Iron Pipe Installation, Add  1.87 
    For Work In Restricted Working Space, Add  11.19 

. 
 22 13 16 00-0028 LF  12" Bell And Spigot Cast Iron Pipe ...................................................................................................................................... 190.14 33.20 

    For Extra Heavy Pipe, Add  58.97 
    For Above Ground Cast Iron Pipe Installation, Add  2.49 
    For Work In Restricted Working Space, Add  14.92 

. 
 22 13 16 00-0029 LF  15" Bell And Spigot Cast Iron Pipe ...................................................................................................................................... 264.90 39.82 

    For Extra Heavy Pipe, Add  86.18 
    For Above Ground Cast Iron Pipe Installation, Add  2.99 
    For Work In Restricted Working Space, Add  17.91 

XXXXXXX 
. 
 22 13 16 00-0030  Bell And Spigot Cast Iron Fittings (22 13 16 00-0019) 
. 
. 
 22 13 16 00-0031  Bell And Spigot Cast Iron Long Sweeps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0032 EA  2" Bell And Spigot Cast Iron Long Sweep ............................................................................................................................. 95.91 27.91 
    For Extra Heavy Fittings, Add  18.92 
    For Above Ground Cast Iron Pipe Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0033 EA  3" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 162.29 35.12 

    For Extra Heavy Fittings, Add  38.40 
    For Above Ground Cast Iron Pipe Installation, Add  2.63 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 13 16 00-0034 EA  4" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 216.21 46.69 

    For Extra Heavy Fittings, Add  51.18 
    For Above Ground Cast Iron Pipe Installation, Add  3.50 
    For Work In Restricted Working Space, Add  20.99 

. 
 22 13 16 00-0035 EA  6" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 336.37 60.15 

    For Extra Heavy Fittings, Add  86.17 
    For Above Ground Cast Iron Pipe Installation, Add  4.51 
    For Work In Restricted Working Space, Add  27.05 

. 
 22 13 16 00-0036 EA  8" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 665.71 77.78 

    For Extra Heavy Fittings, Add  192.20 
    For Above Ground Cast Iron Pipe Installation, Add  5.83 
    For Work In Restricted Working Space, Add  34.97 

. 
 22 13 16 00-0037 EA  10" Bell And Spigot Cast Iron Long Sweep ......................................................................................................................... 910.48 95.69 

    For Extra Heavy Fittings, Add  268.45 
    For Above Ground Cast Iron Pipe Installation, Add  7.17 
    For Work In Restricted Working Space, Add  43.05 



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 22 - 106 Monterey County Facilities

. 
 22 13 16 00-0038 EA  12" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 1,396.06 133.56 

    For Extra Heavy Fittings, Add  418.53 
    For Above Ground Cast Iron Pipe Installation, Add  10.01 
    For Work In Restricted Working Space, Add  60.08 

. 
 22 13 16 00-0039 EA  15" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 2,591.63 185.97 

    For Extra Heavy Fittings, Add  809.48 
    For Above Ground Cast Iron Pipe Installation, Add  13.94 
    For Work In Restricted Working Space, Add  83.65 

XXXXXXX 
. 
 22 13 16 00-0040  Bell And Spigot Cast Iron Short Sweeps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0041 EA  2" Bell And Spigot Cast Iron Short Sweep ............................................................................................................................ 81.64 27.91 
    For Extra Heavy Fittings, Add  13.93 
    For Above Ground Cast Iron Pipe Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0042 EA  3" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 138.33 35.12 

    For Extra Heavy Fittings, Add  30.01 
    For Above Ground Cast Iron Pipe Installation, Add  2.63 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 13 16 00-0043 EA  4" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 189.27 46.69 

    For Extra Heavy Fittings, Add  41.75 
    For Above Ground Cast Iron Pipe Installation, Add  3.50 
    For Work In Restricted Working Space, Add  20.99 

. 
 22 13 16 00-0044 EA  5" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 282.90 51.13 

    For Extra Heavy Fittings, Add  72.19 
    For Above Ground Cast Iron Pipe Installation, Add  3.83 
    For Work In Restricted Working Space, Add  22.99 

. 
 22 13 16 00-0045 EA  6" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 341.50 60.15 

    For Extra Heavy Fittings, Add  87.97 
    For Above Ground Cast Iron Pipe Installation, Add  4.51 
    For Work In Restricted Working Space, Add  27.05 

. 
 22 13 16 00-0046 EA  8" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 562.46 77.78 

    For Extra Heavy Fittings, Add  156.06 
    For Above Ground Cast Iron Pipe Installation, Add  5.83 
    For Work In Restricted Working Space, Add  34.97 

. 
 22 13 16 00-0047 EA  10" Bell And Spigot Cast Iron Short Sweep ........................................................................................................................ 822.38 95.69 

    For Extra Heavy Fittings, Add  237.61 
    For Above Ground Cast Iron Pipe Installation, Add  7.17 
    For Work In Restricted Working Space, Add  43.05 

. 
 22 13 16 00-0048 EA  12" Bell And Spigot Cast Iron Short Sweep ..................................................................................................................... 1,363.20 133.56 

    For Extra Heavy Fittings, Add  407.03 
    For Above Ground Cast Iron Pipe Installation, Add  10.01 
    For Work In Restricted Working Space, Add  60.08 

XXXXXXX 
. 
 22 13 16 00-0049  Bell And Spigot Cast Iron 1/4 Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0050 EA  2" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................... 73.54 27.82 
    For Extra Heavy Fittings, Add  11.12 
    For Above Ground Cast Iron Pipe Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.53 

. 
 22 13 16 00-0051 EA  3" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................. 110.51 31.32 

    For Extra Heavy Fittings, Add  22.23 
    For Above Ground Cast Iron Pipe Installation, Add  2.35 
    For Work In Restricted Working Space, Add  14.10 

. 
 22 13 16 00-0052 EA  4" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................. 157.89 41.73 

    For Extra Heavy Fittings, Add  33.37 
    For Above Ground Cast Iron Pipe Installation, Add  3.13 
    For Work In Restricted Working Space, Add  18.77 

. 
 22 13 16 00-0053 EA  5" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................. 196.45 45.66 

    For Extra Heavy Fittings, Add  44.81 
    For Above Ground Cast Iron Pipe Installation, Add  3.42 
    For Work In Restricted Working Space, Add  20.52 

. 
 22 13 16 00-0054 EA  6" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................. 236.30 54.68 

    For Extra Heavy Fittings, Add  53.99 
    For Above Ground Cast Iron Pipe Installation, Add  4.10 
    For Work In Restricted Working Space, Add  24.62 

. 
 22 13 16 00-0055 EA  8" Bell And Spigot Cast Iron 1/4 Bend................................................................................................................................. 490.12 71.62 

    For Extra Heavy Fittings, Add  133.97 
    For Above Ground Cast Iron Pipe Installation, Add  5.37 
    For Work In Restricted Working Space, Add  32.21 

. 
 22 13 16 00-0056 EA  10" Bell And Spigot Cast Iron 1/4 Bend............................................................................................................................... 722.52 86.92 

    For Extra Heavy Fittings, Add  207.27 
    For Above Ground Cast Iron Pipe Installation, Add  6.52 
    For Work In Restricted Working Space, Add  39.09 

. 
 22 13 16 00-0057 EA  12" Bell And Spigot Cast Iron 1/4 Bend............................................................................................................................... 952.37 102.60 

    For Extra Heavy Fittings, Add  279.48 
    For Above Ground Cast Iron Pipe Installation, Add  7.69 
    For Work In Restricted Working Space, Add  46.16 

. 
 22 13 16 00-0058 EA  15" Bell And Spigot Cast Iron 1/4 Bend............................................................................................................................ 2,432.07 161.82 

    For Extra Heavy Fittings, Add  766.33 
    For Above Ground Cast Iron Pipe Installation, Add  12.13 
    For Work In Restricted Working Space, Add  72.77 

XXXXXXX 
. 
 22 13 16 00-0059  Bell And Spigot Cast Iron 1/8 Bends (22 13 16 00-0030) 
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. 

. 
 22 13 16 00-0060 EA  2" Bell And Spigot Cast Iron 1/8 Bend .................................................................................................................................. 67.21 27.91 

    For Extra Heavy Fittings, Add  8.88 
    For Above Ground Cast Iron Pipe Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0061 EA  3" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 104.94 35.12 

    For Extra Heavy Fittings, Add  18.33 
    For Above Ground Cast Iron Pipe Installation, Add  2.63 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 13 16 00-0062 EA  4" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 149.43 46.69 

    For Extra Heavy Fittings, Add  27.81 
    For Above Ground Cast Iron Pipe Installation, Add  3.50 
    For Work In Restricted Working Space, Add  20.99 

. 
 22 13 16 00-0063 EA  5" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 185.81 57.15 

    For Extra Heavy Fittings, Add  35.06 
    For Above Ground Cast Iron Pipe Installation, Add  4.28 
    For Work In Restricted Working Space, Add  25.69 

. 
 22 13 16 00-0064 EA  6" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 214.85 63.71 

    For Extra Heavy Fittings, Add  41.75 
    For Above Ground Cast Iron Pipe Installation, Add  4.78 
    For Work In Restricted Working Space, Add  28.67 

. 
 22 13 16 00-0065 EA  8" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 427.13 85.80 

    For Extra Heavy Fittings, Add  104.47 
    For Above Ground Cast Iron Pipe Installation, Add  6.43 
    For Work In Restricted Working Space, Add  38.60 

. 
 22 13 16 00-0066 EA  10" Bell And Spigot Cast Iron 1/8 Bend .............................................................................................................................. 597.15 105.86 

    For Extra Heavy Fittings, Add  153.44 
    For Above Ground Cast Iron Pipe Installation, Add  7.94 
    For Work In Restricted Working Space, Add  47.63 

. 
 22 13 16 00-0067 EA  12" Bell And Spigot Cast Iron 1/8 Bend .............................................................................................................................. 964.35 137.28 

    For Extra Heavy Fittings, Add  265.50 
    For Above Ground Cast Iron Pipe Installation, Add  10.29 
    For Work In Restricted Working Space, Add  61.73 

. 
 22 13 16 00-0068 EA  15" Bell And Spigot Cast Iron 1/8 Bend ........................................................................................................................... 1,846.41 161.82 

    For Extra Heavy Fittings, Add  561.34 
    For Above Ground Cast Iron Pipe Installation, Add  12.13 
    For Work In Restricted Working Space, Add  72.77 

XXXXXXX 
. 
 22 13 16 00-0069  Bell And Spigot Cast Iron Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0070 EA  2" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 117.95 62.36 
    For Extra Heavy Fittings, Add  8.54 
    For Above Ground Cast Iron Pipe Installation, Add  4.68 
    For Work In Restricted Working Space, Add  28.06 

. 
 22 13 16 00-0071 EA  3" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 148.12 68.29 

    For Extra Heavy Fittings, Add  16.00 
    For Above Ground Cast Iron Pipe Installation, Add  5.12 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 13 16 00-0072 EA  4" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 194.99 89.50 

    For Extra Heavy Fittings, Add  21.30 
    For Above Ground Cast Iron Pipe Installation, Add  6.71 
    For Work In Restricted Working Space, Add  40.24 

. 
 22 13 16 00-0073 EA  5" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 248.86 98.34 

    For Extra Heavy Fittings, Add  35.49 
    For Above Ground Cast Iron Pipe Installation, Add  7.37 
    For Work In Restricted Working Space, Add  44.24 

. 
 22 13 16 00-0074 EA  6" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 312.16 116.56 

    For Extra Heavy Fittings, Add  48.08 
    For Above Ground Cast Iron Pipe Installation, Add  8.74 
    For Work In Restricted Working Space, Add  52.43 

. 
 22 13 16 00-0075 EA  8" Bell And Spigot Cast Iron Wye ........................................................................................................................................ 571.80 156.69 

    For Extra Heavy Fittings, Add  117.90 
    For Above Ground Cast Iron Pipe Installation, Add  11.75 
    For Work In Restricted Working Space, Add  70.48 

. 
 22 13 16 00-0076 EA  10" Bell And Spigot Cast Iron Wye ...................................................................................................................................... 801.15 177.76 

    For Extra Heavy Fittings, Add  187.14 
    For Above Ground Cast Iron Pipe Installation, Add  13.32 
    For Work In Restricted Working Space, Add  79.94 

. 
 22 13 16 00-0077 EA  12" Bell And Spigot Cast Iron Wye ................................................................................................................................... 1,184.58 216.38 

    For Extra Heavy Fittings, Add  301.06 
    For Above Ground Cast Iron Pipe Installation, Add  16.22 
    For Work In Restricted Working Space, Add  97.32 

. 
 22 13 16 00-0078 EA  15" Bell And Spigot Cast Iron Wye ................................................................................................................................... 1,836.88 242.77 

    For Extra Heavy Fittings, Add  515.52 
    For Above Ground Cast Iron Pipe Installation, Add  18.20 
    For Work In Restricted Working Space, Add  109.19 

XXXXXXX 
. 
 22 13 16 00-0079  Bell And Spigot Cast Iron Reducing Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0080 EA  3" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 185.53 65.17 
    For Extra Heavy Fittings, Add  30.73 
    For Above Ground Cast Iron Pipe Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 
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. 
 22 13 16 00-0081 EA  4" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................. 225.86 80.55 

    For Extra Heavy Fittings, Add  36.77 
    For Above Ground Cast Iron Pipe Installation, Add  6.04 
    For Work In Restricted Working Space, Add  36.24 

. 
 22 13 16 00-0082 EA  4" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................. 251.78 82.59 

    For Extra Heavy Fittings, Add  44.76 
    For Above Ground Cast Iron Pipe Installation, Add  6.19 
    For Work In Restricted Working Space, Add  37.17 

. 
 22 13 16 00-0083 EA  6" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................. 369.65 104.44 

    For Extra Heavy Fittings, Add  74.60 
    For Above Ground Cast Iron Pipe Installation, Add  7.83 
    For Work In Restricted Working Space, Add  46.95 

. 
 22 13 16 00-0084 EA  6" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................. 379.23 106.36 

    For Extra Heavy Fittings, Add  76.91 
    For Above Ground Cast Iron Pipe Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.85 

. 
 22 13 16 00-0085 EA  6" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................. 396.96 113.47 

    For Extra Heavy Fittings, Add  79.39 
    For Above Ground Cast Iron Pipe Installation, Add  8.51 
    For Work In Restricted Working Space, Add  51.04 

. 
 22 13 16 00-0086 EA  8" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................. 584.23 126.00 

    For Extra Heavy Fittings, Add  138.37 
    For Above Ground Cast Iron Pipe Installation, Add  9.45 
    For Work In Restricted Working Space, Add  56.67 

. 
 22 13 16 00-0087 EA  8" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................. 610.66 128.42 

    For Extra Heavy Fittings, Add  146.36 
    For Above Ground Cast Iron Pipe Installation, Add  9.63 
    For Work In Restricted Working Space, Add  57.75 

. 
 22 13 16 00-0088 EA  8" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................. 625.40 134.49 

    For Extra Heavy Fittings, Add  148.31 
    For Above Ground Cast Iron Pipe Installation, Add  10.08 
    For Work In Restricted Working Space, Add  60.50 

. 
 22 13 16 00-0089 EA 8" x 6" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................. 738.92 149.60 

    For Extra Heavy Fittings, Add  180.11 
    For Above Ground Cast Iron Pipe Installation, Add  11.22 
    For Work In Restricted Working Space, Add  67.30 

. 
 22 13 16 00-0090 EA 10" x 3" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................... 911.01 140.18 

    For Extra Heavy Fittings, Add  245.29 
    For Above Ground Cast Iron Pipe Installation, Add  10.51 
    For Work In Restricted Working Space, Add  63.05 

. 
 22 13 16 00-0091 EA 10" x 4" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................... 947.68 146.34 

    For Extra Heavy Fittings, Add  254.88 
    For Above Ground Cast Iron Pipe Installation, Add  10.97 
    For Work In Restricted Working Space, Add  65.84 

. 
 22 13 16 00-0092 EA 10" x 6" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 1,036.78 161.82 

    For Extra Heavy Fittings, Add  277.97 
    For Above Ground Cast Iron Pipe Installation, Add  12.13 
    For Work In Restricted Working Space, Add  72.77 

. 
 22 13 16 00-0093 EA 10" x 8" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 1,370.70 171.61 

    For Extra Heavy Fittings, Add  389.69 
    For Above Ground Cast Iron Pipe Installation, Add  12.86 
    For Work In Restricted Working Space, Add  77.19 

. 
 22 13 16 00-0094 EA 12" x 4" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 1,410.79 171.61 

    For Extra Heavy Fittings, Add  403.73 
    For Above Ground Cast Iron Pipe Installation, Add  12.86 
    For Work In Restricted Working Space, Add  77.19 

. 
 22 13 16 00-0095 EA 12" x 6" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 1,468.37 185.97 

    For Extra Heavy Fittings, Add  416.34 
    For Above Ground Cast Iron Pipe Installation, Add  13.94 
    For Work In Restricted Working Space, Add  83.65 

. 
 22 13 16 00-0096 EA 12" x 8" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 1,724.21 195.20 

    For Extra Heavy Fittings, Add  501.06 
    For Above Ground Cast Iron Pipe Installation, Add  14.63 
    For Work In Restricted Working Space, Add  87.78 

. 
 22 13 16 00-0097 EA 12" x 10" Bell And Spigot Cast Iron Reducing Wye .......................................................................................................... 2,095.80 200.99 

    For Extra Heavy Fittings, Add  628.06 
    For Above Ground Cast Iron Pipe Installation, Add  15.07 
    For Work In Restricted Working Space, Add  90.40 

. 
 22 13 16 00-0098 EA 15" x 4" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 3,465.03 189.52 

    For Extra Heavy Fittings, Add  1,113.31 
    For Above Ground Cast Iron Pipe Installation, Add  14.21 
    For Work In Restricted Working Space, Add  85.24 

. 
 22 13 16 00-0099 EA 15" x 6" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 3,616.34 205.09 

    For Extra Heavy Fittings, Add  1,158.07 
    For Above Ground Cast Iron Pipe Installation, Add  15.38 
    For Work In Restricted Working Space, Add  92.27 

. 
 22 13 16 00-0100 EA 15" x 8" Bell And Spigot Cast Iron Reducing Wye ............................................................................................................ 3,690.46 213.95 

    For Extra Heavy Fittings, Add  1,179.39 
    For Above Ground Cast Iron Pipe Installation, Add  16.04 
    For Work In Restricted Working Space, Add  96.23 

. 
 22 13 16 00-0101 EA 15" x 10" Bell And Spigot Cast Iron Reducing Wye .......................................................................................................... 3,776.39 221.23 

    For Extra Heavy Fittings, Add  1,205.67 
    For Above Ground Cast Iron Pipe Installation, Add  16.58 
    For Work In Restricted Working Space, Add  99.48 



 

 Plumbing 22

22
 

Plumbing Piping 22 10
Facility Sanitary Sewerage 22 13

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 22 - 109

. 
 22 13 16 00-0102 EA 15" x 12" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 3,871.86 234.10 

    For Extra Heavy Fittings, Add  1,232.32 
    For Above Ground Cast Iron Pipe Installation, Add  17.55 
    For Work In Restricted Working Space, Add  105.29 

XXXXXXX 
. 
 22 13 16 00-0103  Bell And Spigot Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0104 EA  2" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 128.40 62.36 
    For Extra Heavy Fittings, Add  12.20 
    For Above Ground Cast Iron Pipe Installation, Add  4.68 
    For Work In Restricted Working Space, Add  28.06 

. 
 22 13 16 00-0105 EA  3" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 154.57 68.29 

    For Extra Heavy Fittings, Add  18.26 
    For Above Ground Cast Iron Pipe Installation, Add  5.12 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 13 16 00-0106 EA  4" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 206.20 89.50 

    For Extra Heavy Fittings, Add  25.22 
    For Above Ground Cast Iron Pipe Installation, Add  6.71 
    For Work In Restricted Working Space, Add  40.24 

. 
 22 13 16 00-0107 EA  5" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 285.19 103.17 

    For Extra Heavy Fittings, Add  45.70 
    For Above Ground Cast Iron Pipe Installation, Add  7.73 
    For Work In Restricted Working Space, Add  46.39 

. 
 22 13 16 00-0108 EA  6" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 357.15 127.96 

    For Extra Heavy Fittings, Add  57.87 
    For Above Ground Cast Iron Pipe Installation, Add  9.59 
    For Work In Restricted Working Space, Add  57.54 

. 
 22 13 16 00-0109 EA  8" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 655.41 168.72 

    For Extra Heavy Fittings, Add  140.87 
    For Above Ground Cast Iron Pipe Installation, Add  12.65 
    For Work In Restricted Working Space, Add  75.88 

. 
 22 13 16 00-0110 EA  10" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend .......................................................................................... 945.67 221.23 

    For Extra Heavy Fittings, Add  214.92 
    For Above Ground Cast Iron Pipe Installation, Add  16.58 
    For Work In Restricted Working Space, Add  99.48 

. 
 22 13 16 00-0111 EA  12" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ....................................................................................... 1,267.84 284.37 

    For Extra Heavy Fittings, Add  294.52 
    For Above Ground Cast Iron Pipe Installation, Add  21.32 
    For Work In Restricted Working Space, Add  127.91 

XXXXXXX 
. 
 22 13 16 00-0112  Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 

00-0030) 
. 
. 

 22 13 16 00-0113 EA  3" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 136.87 65.17 
    For Extra Heavy Fittings, Add  13.70 
    For Above Ground Cast Iron Pipe Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 13 16 00-0114 EA  4" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 192.68 80.55 

    For Extra Heavy Fittings, Add  25.15 
    For Above Ground Cast Iron Pipe Installation, Add  6.04 
    For Work In Restricted Working Space, Add  36.24 

. 
 22 13 16 00-0115 EA  4" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 207.98 82.59 

    For Extra Heavy Fittings, Add  29.43 
    For Above Ground Cast Iron Pipe Installation, Add  6.19 
    For Work In Restricted Working Space, Add  37.17 

. 
 22 13 16 00-0116 EA  6" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 306.85 104.44 

    For Extra Heavy Fittings, Add  52.62 
    For Above Ground Cast Iron Pipe Installation, Add  7.83 
    For Work In Restricted Working Space, Add  46.95 

. 
 22 13 16 00-0117 EA  6" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 319.61 106.36 

    For Extra Heavy Fittings, Add  56.04 
    For Above Ground Cast Iron Pipe Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.85 

. 
 22 13 16 00-0118 EA  6" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 338.79 113.47 

    For Extra Heavy Fittings, Add  59.03 
    For Above Ground Cast Iron Pipe Installation, Add  8.51 
    For Work In Restricted Working Space, Add  51.04 

. 
 22 13 16 00-0119 EA  8" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 467.57 126.00 

    For Extra Heavy Fittings, Add  97.53 
    For Above Ground Cast Iron Pipe Installation, Add  9.45 
    For Work In Restricted Working Space, Add  56.67 

. 
 22 13 16 00-0120 EA  8" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 480.32 134.49 

    For Extra Heavy Fittings, Add  97.53 
    For Above Ground Cast Iron Pipe Installation, Add  10.08 
    For Work In Restricted Working Space, Add  60.50 

. 
 22 13 16 00-0121 EA  8" x 6" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 606.90 149.60 

    For Extra Heavy Fittings, Add  133.90 
    For Above Ground Cast Iron Pipe Installation, Add  11.22 
    For Work In Restricted Working Space, Add  67.30 

XXXXXXX 
. 
 22 13 16 00-0122  Bell And Spigot Cast Iron Double Wyes (22 13 16 00-0030) 
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. 
 22 13 16 00-0123 EA  2" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 208.24 74.61 

    For Extra Heavy Fittings, Add  33.75 
    For Above Ground Cast Iron Pipe Installation, Add  5.59 
    For Work In Restricted Working Space, Add  33.55 

. 
 22 13 16 00-0124 EA  3" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 302.87 94.06 

    For Extra Heavy Fittings, Add  56.66 
    For Above Ground Cast Iron Pipe Installation, Add  7.05 
    For Work In Restricted Working Space, Add  42.29 

. 
 22 13 16 00-0125 EA  4" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 410.86 118.97 

    For Extra Heavy Fittings, Add  81.35 
    For Above Ground Cast Iron Pipe Installation, Add  8.92 
    For Work In Restricted Working Space, Add  53.53 

. 
 22 13 16 00-0126 EA  6" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 784.11 179.08 

    For Extra Heavy Fittings, Add  180.46 
    For Above Ground Cast Iron Pipe Installation, Add  13.43 
    For Work In Restricted Working Space, Add  80.55 

. 
 22 13 16 00-0127 EA  8" Bell And Spigot Cast Iron Double Wye ........................................................................................................................ 1,572.50 211.80 

    For Extra Heavy Fittings, Add  439.25 
    For Above Ground Cast Iron Pipe Installation, Add  15.88 
    For Work In Restricted Working Space, Add  95.25 

. 
 22 13 16 00-0128 EA  10" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 2,084.29 236.98 

    For Extra Heavy Fittings, Add  605.15 
    For Above Ground Cast Iron Pipe Installation, Add  17.77 
    For Work In Restricted Working Space, Add  106.59 

. 
 22 13 16 00-0129 EA  12" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 1,444.22 284.37 

    For Extra Heavy Fittings, Add  356.25 
    For Above Ground Cast Iron Pipe Installation, Add  21.32 
    For Work In Restricted Working Space, Add  127.91 

. 
 22 13 16 00-0130 EA  15" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 4,076.63 298.46 

    For Extra Heavy Fittings, Add  1,270.13 
    For Above Ground Cast Iron Pipe Installation, Add  22.39 
    For Work In Restricted Working Space, Add  134.31 

XXXXXXX 
. 
 22 13 16 00-0131  Bell And Spigot Cast Iron Reducing Double Wyes (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0132 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 189.20 88.23 
    For Extra Heavy Fittings, Add  19.91 
    For Above Ground Cast Iron Pipe Installation, Add  6.62 
    For Work In Restricted Working Space, Add  39.69 

. 
 22 13 16 00-0133 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 219.85 101.36 

    For Extra Heavy Fittings, Add  23.75 
    For Above Ground Cast Iron Pipe Installation, Add  7.60 
    For Work In Restricted Working Space, Add  45.60 

. 
 22 13 16 00-0134 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 238.08 106.32 

    For Extra Heavy Fittings, Add  27.51 
    For Above Ground Cast Iron Pipe Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.84 

. 
 22 13 16 00-0135 EA  6" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 303.54 124.22 

    For Extra Heavy Fittings, Add  41.07 
    For Above Ground Cast Iron Pipe Installation, Add  9.31 
    For Work In Restricted Working Space, Add  55.86 

. 
 22 13 16 00-0136 EA  6" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 321.81 128.96 

    For Extra Heavy Fittings, Add  44.97 
    For Above Ground Cast Iron Pipe Installation, Add  9.67 
    For Work In Restricted Working Space, Add  58.00 

. 
 22 13 16 00-0137 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 370.37 140.63 

    For Extra Heavy Fittings, Add  55.84 
    For Above Ground Cast Iron Pipe Installation, Add  10.54 
    For Work In Restricted Working Space, Add  63.25 

. 
 22 13 16 00-0138 EA  8" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 598.90 163.22 

    For Extra Heavy Fittings, Add  123.99 
    For Above Ground Cast Iron Pipe Installation, Add  12.23 
    For Work In Restricted Working Space, Add  73.39 

. 
 22 13 16 00-0139 EA  8" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 652.19 193.15 

    For Extra Heavy Fittings, Add  126.89 
    For Above Ground Cast Iron Pipe Installation, Add  14.48 
    For Work In Restricted Working Space, Add  86.90 

. 
 22 13 16 00-0140 EA  10" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 638.00 174.59 

    For Extra Heavy Fittings, Add  131.67 
    For Above Ground Cast Iron Pipe Installation, Add  13.09 
    For Work In Restricted Working Space, Add  78.54 

. 
 22 13 16 00-0141 EA 10" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 743.54 205.09 

    For Extra Heavy Fittings, Add  152.59 
    For Above Ground Cast Iron Pipe Installation, Add  15.38 
    For Work In Restricted Working Space, Add  92.27 

. 
 22 13 16 00-0142 EA 10" x 8" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 916.51 223.56 

    For Extra Heavy Fittings, Add  203.46 
    For Above Ground Cast Iron Pipe Installation, Add  16.76 
    For Work In Restricted Working Space, Add  100.56 

. 
 22 13 16 00-0143 EA 12" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 936.13 228.69 

    For Extra Heavy Fittings, Add  207.63 
    For Above Ground Cast Iron Pipe Installation, Add  17.14 
    For Work In Restricted Working Space, Add  102.87 
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. 
 22 13 16 00-0144 EA 12" x 8" Bell And Spigot Cast Iron Reducing Double Wye ............................................................................................... 1,197.07 248.83 

    For Extra Heavy Fittings, Add  288.40 
    For Above Ground Cast Iron Pipe Installation, Add  18.65 
    For Work In Restricted Working Space, Add  111.92 

XXXXXXX 
. 
 22 13 16 00-0145  Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-

0030) 
. 
. 

 22 13 16 00-0146 EA  2" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ................................................................................ 173.68 74.61 
    For Extra Heavy Fittings, Add  21.65 
    For Above Ground Cast Iron Pipe Installation, Add  5.59 
    For Work In Restricted Working Space, Add  33.55 

. 
 22 13 16 00-0147 EA  3" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ................................................................................ 233.90 99.81 

    For Extra Heavy Fittings, Add  29.48 
    For Above Ground Cast Iron Pipe Installation, Add  7.48 
    For Work In Restricted Working Space, Add  44.90 

. 
 22 13 16 00-0148 EA  4" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ................................................................................ 305.62 124.81 

    For Extra Heavy Fittings, Add  41.49 
    For Above Ground Cast Iron Pipe Installation, Add  9.35 
    For Work In Restricted Working Space, Add  56.12 

. 
 22 13 16 00-0149 EA  6" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ................................................................................ 667.60 200.14 

    For Extra Heavy Fittings, Add  128.63 
    For Above Ground Cast Iron Pipe Installation, Add  15.00 
    For Work In Restricted Working Space, Add  90.02 

XXXXXXX 
. 
 22 13 16 00-0150  Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0151 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 231.92 89.50 
    For Extra Heavy Fittings, Add  34.22 
    For Above Ground Cast Iron Pipe Installation, Add  6.71 
    For Work In Restricted Working Space, Add  40.24 

. 
 22 13 16 00-0152 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 275.20 101.36 

    For Extra Heavy Fittings, Add  43.12 
    For Above Ground Cast Iron Pipe Installation, Add  7.60 
    For Work In Restricted Working Space, Add  45.60 

. 
 22 13 16 00-0153 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 308.95 112.85 

    For Extra Heavy Fittings, Add  48.94 
    For Above Ground Cast Iron Pipe Installation, Add  8.46 
    For Work In Restricted Working Space, Add  50.74 

. 
 22 13 16 00-0154 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 616.18 149.29 

    For Extra Heavy Fittings, Add  137.32 
    For Above Ground Cast Iron Pipe Installation, Add  11.19 
    For Work In Restricted Working Space, Add  67.15 

XXXXXXX 
. 
 22 13 16 00-0155  Bell And Spigot Cast Iron Sanitary Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0156 EA  2" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 141.83 62.45 
    For Extra Heavy Fittings, Add  16.87 
    For Above Ground Cast Iron Pipe Installation, Add  4.68 
    For Work In Restricted Working Space, Add  28.09 

. 
 22 13 16 00-0157 EA  3" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 161.27 68.29 

    For Extra Heavy Fittings, Add  20.60 
    For Above Ground Cast Iron Pipe Installation, Add  5.12 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 13 16 00-0158 EA  4" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 259.47 83.66 

    For Extra Heavy Fittings, Add  46.89 
    For Above Ground Cast Iron Pipe Installation, Add  6.27 
    For Work In Restricted Working Space, Add  37.65 

. 
 22 13 16 00-0159 EA  5" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 374.95 90.96 

    For Extra Heavy Fittings, Add  83.48 
    For Above Ground Cast Iron Pipe Installation, Add  6.82 
    For Work In Restricted Working Space, Add  40.93 

. 
 22 13 16 00-0160 EA  6" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 449.80 109.10 

    For Extra Heavy Fittings, Add  100.18 
    For Above Ground Cast Iron Pipe Installation, Add  8.18 
    For Work In Restricted Working Space, Add  49.07 

. 
 22 13 16 00-0161 EA  8" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 968.26 143.17 

    For Extra Heavy Fittings, Add  263.76 
    For Above Ground Cast Iron Pipe Installation, Add  10.73 
    For Work In Restricted Working Space, Add  64.40 

. 
 22 13 16 00-0162 EA  10" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 1,455.39 174.59 

    For Extra Heavy Fittings, Add  417.76 
    For Above Ground Cast Iron Pipe Installation, Add  13.09 
    For Work In Restricted Working Space, Add  78.54 

. 
 22 13 16 00-0163 EA  12" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 2,172.05 205.09 

    For Extra Heavy Fittings, Add  652.57 
    For Above Ground Cast Iron Pipe Installation, Add  15.38 
    For Work In Restricted Working Space, Add  92.27 

XXXXXXX 
. 
 22 13 16 00-0164  Bell And Spigot Cast Iron Reducing Sanitary Tees (22 13 16 00-0030) 
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. 
 22 13 16 00-0165 EA  3" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 190.10 65.17 

    For Extra Heavy Fittings, Add  32.33 
    For Above Ground Cast Iron Pipe Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 13 16 00-0166 EA  4" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 225.08 76.36 

    For Extra Heavy Fittings, Add  38.72 
    For Above Ground Cast Iron Pipe Installation, Add  5.72 
    For Work In Restricted Working Space, Add  34.34 

. 
 22 13 16 00-0167 EA  4" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 235.74 76.36 

    For Extra Heavy Fittings, Add  42.45 
    For Above Ground Cast Iron Pipe Installation, Add  5.72 
    For Work In Restricted Working Space, Add  34.34 

. 
 22 13 16 00-0168 EA  6" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 355.44 104.44 

    For Extra Heavy Fittings, Add  69.63 
    For Above Ground Cast Iron Pipe Installation, Add  7.83 
    For Work In Restricted Working Space, Add  46.95 

. 
 22 13 16 00-0169 EA  6" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 370.09 106.36 

    For Extra Heavy Fittings, Add  73.71 
    For Above Ground Cast Iron Pipe Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.85 

. 
 22 13 16 00-0170 EA  6" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 401.53 113.47 

    For Extra Heavy Fittings, Add  80.99 
    For Above Ground Cast Iron Pipe Installation, Add  8.51 
    For Work In Restricted Working Space, Add  51.04 

. 
 22 13 16 00-0171 EA  8" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 685.79 134.49 

    For Extra Heavy Fittings, Add  169.45 
    For Above Ground Cast Iron Pipe Installation, Add  10.08 
    For Work In Restricted Working Space, Add  60.50 

. 
 22 13 16 00-0172 EA  8" x 6" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 861.22 149.60 

    For Extra Heavy Fittings, Add  222.91 
    For Above Ground Cast Iron Pipe Installation, Add  11.22 
    For Work In Restricted Working Space, Add  67.30 

XXXXXXX 
. 
 22 13 16 00-0173  Bell And Spigot Cast Iron Vent Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0174 EA  2" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 121.71 62.36 
    For Extra Heavy Fittings, Add  9.86 
    For Above Ground Cast Iron Pipe Installation, Add  4.68 
    For Work In Restricted Working Space, Add  28.06 

. 
 22 13 16 00-0175 EA  3" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 151.42 68.29 

    For Extra Heavy Fittings, Add  17.16 
    For Above Ground Cast Iron Pipe Installation, Add  5.12 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 13 16 00-0176 EA  4" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 200.57 89.50 

    For Extra Heavy Fittings, Add  23.25 
    For Above Ground Cast Iron Pipe Installation, Add  6.71 
    For Work In Restricted Working Space, Add  40.24 

. 
 22 13 16 00-0177 EA  5" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 253.73 103.17 

    For Extra Heavy Fittings, Add  34.69 
    For Above Ground Cast Iron Pipe Installation, Add  7.73 
    For Work In Restricted Working Space, Add  46.39 

. 
 22 13 16 00-0178 EA  6" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 319.49 127.96 

    For Extra Heavy Fittings, Add  44.69 
    For Above Ground Cast Iron Pipe Installation, Add  9.59 
    For Work In Restricted Working Space, Add  57.54 

. 
 22 13 16 00-0179 EA  8" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 550.06 168.72 

    For Extra Heavy Fittings, Add  104.00 
    For Above Ground Cast Iron Pipe Installation, Add  12.65 
    For Work In Restricted Working Space, Add  75.88 

XXXXXXX 
. 
 22 13 16 00-0180  Bell And Spigot Cast Iron Tapped Sanitary Tees (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0181 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 125.00 62.36 
    For Extra Heavy Fittings, Add  11.01 
    For Above Ground Cast Iron Pipe Installation, Add  4.68 
    For Work In Restricted Working Space, Add  28.06 

. 
 22 13 16 00-0182 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 137.97 68.29 

    For Extra Heavy Fittings, Add  12.45 
    For Above Ground Cast Iron Pipe Installation, Add  5.12 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 13 16 00-0183 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 177.99 89.50 

    For Extra Heavy Fittings, Add  15.35 
    For Above Ground Cast Iron Pipe Installation, Add  6.71 
    For Work In Restricted Working Space, Add  40.24 

XXXXXXX 
. 
 22 13 16 00-0184  Bell And Spigot Cast Iron Tapped Sanitary Crosses (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0185 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 127.08 62.36 
    For Extra Heavy Fittings, Add  11.74 
    For Above Ground Cast Iron Pipe Installation, Add  4.68 
    For Work In Restricted Working Space, Add  28.06 

. 
 22 13 16 00-0186 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 141.93 68.29 

    For Extra Heavy Fittings, Add  13.84 
    For Above Ground Cast Iron Pipe Installation, Add  5.12 
    For Work In Restricted Working Space, Add  30.72 
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. 
 22 13 16 00-0187 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 187.93 89.50 

    For Extra Heavy Fittings, Add  18.83 
    For Above Ground Cast Iron Pipe Installation, Add  6.71 
    For Work In Restricted Working Space, Add  40.24 

XXXXXXX 
. 
 22 13 16 00-0188  Bell And Spigot Cast Iron Reducers (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0189 EA  3" x 2" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 70.39 35.12 
    For Extra Heavy Fittings, Add  6.23 
    For Above Ground Cast Iron Pipe Installation, Add  2.63 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 13 16 00-0190 EA  4" x 2" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 88.11 46.30 

    For Extra Heavy Fittings, Add  6.52 
    For Above Ground Cast Iron Pipe Installation, Add  3.47 
    For Work In Restricted Working Space, Add  20.85 

. 
 22 13 16 00-0191 EA  4" x 3" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 94.19 46.69 

    For Extra Heavy Fittings, Add  8.47 
    For Above Ground Cast Iron Pipe Installation, Add  3.50 
    For Work In Restricted Working Space, Add  20.99 

. 
 22 13 16 00-0192 EA  6" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 118.02 55.23 

    For Extra Heavy Fittings, Add  12.31 
    For Above Ground Cast Iron Pipe Installation, Add  4.14 
    For Work In Restricted Working Space, Add  24.86 

. 
 22 13 16 00-0193 EA  6" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 123.47 55.96 

    For Extra Heavy Fittings, Add  13.84 
    For Above Ground Cast Iron Pipe Installation, Add  4.20 
    For Work In Restricted Working Space, Add  25.18 

. 
 22 13 16 00-0194 EA  6" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 127.45 57.15 

    For Extra Heavy Fittings, Add  14.64 
    For Above Ground Cast Iron Pipe Installation, Add  4.28 
    For Work In Restricted Working Space, Add  25.69 

. 
 22 13 16 00-0195 EA  8" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 165.47 58.87 

    For Extra Heavy Fittings, Add  27.02 
    For Above Ground Cast Iron Pipe Installation, Add  4.41 
    For Work In Restricted Working Space, Add  26.48 

. 
 22 13 16 00-0196 EA  8" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 186.92 72.65 

    For Extra Heavy Fittings, Add  27.30 
    For Above Ground Cast Iron Pipe Installation, Add  5.45 
    For Work In Restricted Working Space, Add  32.68 

. 
 22 13 16 00-0197 EA  8" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 191.84 74.52 

    For Extra Heavy Fittings, Add  28.03 
    For Above Ground Cast Iron Pipe Installation, Add  5.59 
    For Work In Restricted Working Space, Add  33.53 

. 
 22 13 16 00-0198 EA 8" x 6" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 198.13 77.78 

    For Extra Heavy Fittings, Add  28.54 
    For Above Ground Cast Iron Pipe Installation, Add  5.83 
    For Work In Restricted Working Space, Add  34.97 

. 
 22 13 16 00-0199 EA 10" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 247.62 87.30 

    For Extra Heavy Fittings, Add  40.85 
    For Above Ground Cast Iron Pipe Installation, Add  6.55 
    For Work In Restricted Working Space, Add  39.27 

. 
 22 13 16 00-0200 EA 10" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 261.08 91.68 

    For Extra Heavy Fittings, Add  43.25 
    For Above Ground Cast Iron Pipe Installation, Add  6.88 
    For Work In Restricted Working Space, Add  41.25 

. 
 22 13 16 00-0201 EA 10" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 278.23 95.69 

    For Extra Heavy Fittings, Add  47.16 
    For Above Ground Cast Iron Pipe Installation, Add  7.17 
    For Work In Restricted Working Space, Add  43.05 

. 
 22 13 16 00-0202 EA 12" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 346.00 103.71 

    For Extra Heavy Fittings, Add  66.70 
    For Above Ground Cast Iron Pipe Installation, Add  7.77 
    For Work In Restricted Working Space, Add  46.63 

. 
 22 13 16 00-0203 EA 12" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 385.78 121.34 

    For Extra Heavy Fittings, Add  71.33 
    For Above Ground Cast Iron Pipe Installation, Add  9.10 
    For Work In Restricted Working Space, Add  54.59 

. 
 22 13 16 00-0204 EA 12" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 417.10 138.22 

    For Extra Heavy Fittings, Add  73.44 
    For Above Ground Cast Iron Pipe Installation, Add  10.36 
    For Work In Restricted Working Space, Add  62.18 

. 
 22 13 16 00-0205 EA 12" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 456.79 159.20 

    For Extra Heavy Fittings, Add  76.34 
    For Above Ground Cast Iron Pipe Installation, Add  11.93 
    For Work In Restricted Working Space, Add  71.60 

. 
 22 13 16 00-0206 EA 15" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 597.93 159.20 

    For Extra Heavy Fittings, Add  125.74 
    For Above Ground Cast Iron Pipe Installation, Add  11.93 
    For Work In Restricted Working Space, Add  71.60 

. 
 22 13 16 00-0207 EA 15" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 636.18 171.61 

    For Extra Heavy Fittings, Add  132.61 
    For Above Ground Cast Iron Pipe Installation, Add  12.86 
    For Work In Restricted Working Space, Add  77.19 
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. 
 22 13 16 00-0208 EA 15" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 662.38 180.93 

    For Extra Heavy Fittings, Add  136.87 
    For Above Ground Cast Iron Pipe Installation, Add  13.57 
    For Work In Restricted Working Space, Add  81.40 

. 
 22 13 16 00-0209 EA 15" x 12" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 697.92 193.15 

    For Extra Heavy Fittings, Add  142.89 
    For Above Ground Cast Iron Pipe Installation, Add  14.48 
    For Work In Restricted Working Space, Add  86.90 

XXXXXXX 
. 
 22 13 16 00-0210  Bell And Spigot Cast Iron P-Traps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0211 EA  2" Bell And Spigot Cast Iron P-Trap ...................................................................................................................................... 72.29 27.91 
    For Extra Heavy Fittings, Add  10.66 
    For Above Ground Cast Iron Pipe Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0212 EA  3" Bell And Spigot Cast Iron P-Trap ...................................................................................................................................... 96.88 35.12 

    For Extra Heavy Fittings, Add  15.51 
    For Above Ground Cast Iron Pipe Installation, Add  2.63 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 13 16 00-0213 EA  4" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 132.04 46.69 

    For Extra Heavy Fittings, Add  21.72 
    For Above Ground Cast Iron Pipe Installation, Add  3.50 
    For Work In Restricted Working Space, Add  20.99 

. 
 22 13 16 00-0214 EA  5" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 209.69 51.13 

    For Extra Heavy Fittings, Add  46.57 
    For Above Ground Cast Iron Pipe Installation, Add  3.83 
    For Work In Restricted Working Space, Add  22.99 

. 
 22 13 16 00-0215 EA  6" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 281.78 60.15 

    For Extra Heavy Fittings, Add  67.07 
    For Above Ground Cast Iron Pipe Installation, Add  4.51 
    For Work In Restricted Working Space, Add  27.05 

. 
 22 13 16 00-0216 EA  8" Bell And Spigot Cast Iron P-Trap .................................................................................................................................... 628.12 77.78 

    For Extra Heavy Fittings, Add  179.04 
    For Above Ground Cast Iron Pipe Installation, Add  5.83 
    For Work In Restricted Working Space, Add  34.97 

. 
 22 13 16 00-0217 EA  10" Bell And Spigot Cast Iron P-Trap .................................................................................................................................. 696.14 95.69 

    For Extra Heavy Fittings, Add  193.43 
    For Above Ground Cast Iron Pipe Installation, Add  7.17 
    For Work In Restricted Working Space, Add  43.05 

XXXXXXX 
. 
 22 13 16 00-0218  Bell And Spigot Cast Iron Deep Seal P-Traps (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0219 EA  2" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................... 83.86 27.91 
    For Extra Heavy Fittings, Add  14.71 
    For Above Ground Cast Iron Pipe Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0220 EA  3" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 119.62 35.12 

    For Extra Heavy Fittings, Add  23.46 
    For Above Ground Cast Iron Pipe Installation, Add  2.63 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 13 16 00-0221 EA  4" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 174.32 46.69 

    For Extra Heavy Fittings, Add  36.52 
    For Above Ground Cast Iron Pipe Installation, Add  3.50 
    For Work In Restricted Working Space, Add  20.99 

. 
 22 13 16 00-0222 EA  5" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 285.53 57.15 

    For Extra Heavy Fittings, Add  69.97 
    For Above Ground Cast Iron Pipe Installation, Add  4.28 
    For Work In Restricted Working Space, Add  25.69 

. 
 22 13 16 00-0223 EA  6" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 302.92 63.71 

    For Extra Heavy Fittings, Add  72.58 
    For Above Ground Cast Iron Pipe Installation, Add  4.78 
    For Work In Restricted Working Space, Add  28.67 

XXXXXXX 
. 
 22 13 16 00-0224  Bell And Spigot Cast Iron Running Traps With Single Vent (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0225 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Single Vent ....................................................................................... 193.35 67.41 
    For Above Ground Cast Iron Pipe Installation, Add  5.12 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 13 16 00-0226 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ....................................................................................... 257.94 88.62 

    For Above Ground Cast Iron Pipe Installation, Add  6.71 
    For Work In Restricted Working Space, Add  40.24 

. 
 22 13 16 00-0227 EA  5" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ....................................................................................... 347.16 99.25 

    For Above Ground Cast Iron Pipe Installation, Add  7.50 
    For Work In Restricted Working Space, Add  45.01 

. 
 22 13 16 00-0228 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ....................................................................................... 700.75 112.47 

    For Above Ground Cast Iron Pipe Installation, Add  8.51 
    For Work In Restricted Working Space, Add  51.04 

. 
 22 13 16 00-0229 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent .................................................................................... 2,308.26 132.99 

    For Above Ground Cast Iron Pipe Installation, Add  10.08 
    For Work In Restricted Working Space, Add  60.50 

. 
 22 13 16 00-0230 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Single Vent .................................................................................... 2,499.14 148.39 

    For Above Ground Cast Iron Pipe Installation, Add  11.22 
    For Work In Restricted Working Space, Add  67.30 

XXXXXXX 
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. 
 22 13 16 00-0231  Bell And Spigot Cast Running Traps With Double Vent (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0232 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 247.24 93.10 
    For Above Ground Cast Iron Pipe Installation, Add  7.05 
    For Work In Restricted Working Space, Add  42.29 

. 
 22 13 16 00-0233 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 337.83 117.51 

    For Above Ground Cast Iron Pipe Installation, Add  8.92 
    For Work In Restricted Working Space, Add  53.53 

. 
 22 13 16 00-0234 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 780.64 138.98 

    For Above Ground Cast Iron Pipe Installation, Add  10.54 
    For Work In Restricted Working Space, Add  63.25 

. 
 22 13 16 00-0235 EA  6" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 905.18 168.24 

    For Above Ground Cast Iron Pipe Installation, Add  12.75 
    For Work In Restricted Working Space, Add  76.48 

. 
 22 13 16 00-0236 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 2,485.56 161.25 

    For Above Ground Cast Iron Pipe Installation, Add  12.23 
    For Work In Restricted Working Space, Add  73.39 

. 
 22 13 16 00-0237 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 2,727.02 191.48 

    For Above Ground Cast Iron Pipe Installation, Add  14.48 
    For Work In Restricted Working Space, Add  86.90 

. 
 22 13 16 00-0238 EA  10" x 8" Bell And Spigot Cast Iron Running Trap With Double Vent ................................................................................ 3,628.14 220.95 

    For Above Ground Cast Iron Pipe Installation, Add  16.76 
    For Work In Restricted Working Space, Add  100.56 

. 
 22 13 16 00-0239 EA  12" x 10" Bell And Spigot Cast Iron Running Trap With Double Vent .............................................................................. 5,023.37 255.45 

    For Above Ground Cast Iron Pipe Installation, Add  19.35 
    For Work In Restricted Working Space, Add  116.10 

. 
 22 13 16 00-0240 EA  15" x 12" Bell And Spigot Cast Iron Running Trap With Double Vent .............................................................................. 9,785.65 295.47 

    For Above Ground Cast Iron Pipe Installation, Add  22.39 
    For Work In Restricted Working Space, Add  134.36 

XXXXXXX 
. 
 22 13 16 00-0241  Bell And Spigot Cast Iron Scission Joint Fittings (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0242 EA  2" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 150.41  
    For Above Ground Cast Iron Pipe Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.52 

. 
 22 13 16 00-0243 EA  3" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 207.69  

    For Above Ground Cast Iron Pipe Installation, Add  2.34 
    For Work In Restricted Working Space, Add  14.07 

. 
 22 13 16 00-0244 EA  4" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 239.65  

    For Above Ground Cast Iron Pipe Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.84 

. 
 22 13 16 00-0245 EA  5" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 296.05  

    For Above Ground Cast Iron Pipe Installation, Add  3.65 
    For Work In Restricted Working Space, Add  21.89 

. 
 22 13 16 00-0246 EA  6" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 359.53  

    For Above Ground Cast Iron Pipe Installation, Add  4.41 
    For Work In Restricted Working Space, Add  26.44 

. 
 22 13 16 00-0247 EA  8" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 682.13  

    For Above Ground Cast Iron Pipe Installation, Add  5.57 
    For Work In Restricted Working Space, Add  33.42 

XXXXXXX 
. 
 22 13 16 00-0248  Cut And Prepare Existing In-Place Cast Iron Pipe (22 13 16 00-0019) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 13 16 00-0249 EA 2", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 11.62  
    For Above Ground Cast Iron Pipe Installation, Add  0.58 
    For Work In Restricted Working Space, Add  3.49 

. 
 22 13 16 00-0250 EA 3", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 12.68  

    For Above Ground Cast Iron Pipe Installation, Add  0.63 
    For Work In Restricted Working Space, Add  3.80 

. 
 22 13 16 00-0251 EA 4", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 15.85  

    For Above Ground Cast Iron Pipe Installation, Add  0.79 
    For Work In Restricted Working Space, Add  4.76 

. 
 22 13 16 00-0252 EA 6", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 19.01  

    For Above Ground Cast Iron Pipe Installation, Add  0.95 
    For Work In Restricted Working Space, Add  5.70 

. 
 22 13 16 00-0253 EA 8", Cut And Prepare Existing In-Place Cast Iron Pipe ........................................................................................................... 25.35  

    For Above Ground Cast Iron Pipe Installation, Add  1.27 
    For Work In Restricted Working Space, Add  7.61 

. 
 22 13 16 00-0254 EA 10", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 29.57  

    For Above Ground Cast Iron Pipe Installation, Add  1.48 
    For Work In Restricted Working Space, Add  8.87 

. 
 22 13 16 00-0255 EA 12", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 34.86  

    For Above Ground Cast Iron Pipe Installation, Add  1.74 
    For Work In Restricted Working Space, Add  10.46 

. 
 22 13 16 00-0256 EA 15", Cut And Prepare Existing In-Place Cast Iron Pipe ......................................................................................................... 40.14  

    For Above Ground Cast Iron Pipe Installation, Add  2.01 
    For Work In Restricted Working Space, Add  12.04 

XXXXXXX 
. 
 22 13 16 00-0257  Joint Material (22 13 16 00-0019) 

Note: Labor costs are included in the installation costs for fittings. 
. 
. 

 22 13 16 00-0258 LB  Lead (1 LB/Diameter Inch) Joint Material ................................................................................................................................ 5.40  
. 

 22 13 16 00-0259 LB  Oakum (1/8 LB/Diameter Inch) Joint Material ....................................................................................................................... 10.26  
. 

 22 13 16 00-0260 EA 2" Dual Tite Rubber Gasket .................................................................................................................................................... 3.17  
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. 
 22 13 16 00-0261 EA 3" Dual Tite Rubber Gasket ....................................................................................................................................................4.34  

. 
 22 13 16 00-0262 EA 4" Dual Tite Rubber Gasket ....................................................................................................................................................5.40  

. 
 22 13 16 00-0263 EA 6" Dual Tite Rubber Gasket ....................................................................................................................................................8.95  

. 
 22 13 16 00-0264 EA 8" Dual Tite Rubber Gasket .................................................................................................................................................. 19.74  

. 
 22 13 16 00-0265 EA 10" Dual Tite Rubber Gasket ................................................................................................................................................ 30.28  

. 
 22 13 16 00-0266 EA 12" Dual Tite Rubber Gasket ................................................................................................................................................ 38.57  

. 
 22 13 16 00-0267 EA 15" Dual Tite Rubber Gasket ................................................................................................................................................ 45.81  

XXXXXXX 
. 
 22 13 16 00-0268  No Hub Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service Weight. Excludes hangers. 
. 
. 
 22 13 16 00-0269  No Hub Cast Iron Pipe (22 13 16 00-0268) 

Note: Excludes couplings. 
. 
. 

 22 13 16 00-0270 LF 1-1/2" No Hub Cast Iron Pipe ................................................................................................................................................ 14.27 5.84 
    For Below Ground Installation, Add  0.44 
    For Work In Restricted Working Space, Add  2.63 

. 
 22 13 16 00-0271 LF 2" No Hub Cast Iron Pipe ...................................................................................................................................................... 15.19 6.23 

    For Below Ground Installation, Add  0.47 
    For Work In Restricted Working Space, Add  2.82 

. 
 22 13 16 00-0272 LF 3" No Hub Cast Iron Pipe ...................................................................................................................................................... 21.63 9.04 

    For Below Ground Installation, Add  0.68 
    For Work In Restricted Working Space, Add  4.08 

. 
 22 13 16 00-0273 LF 4" No Hub Cast Iron Pipe ...................................................................................................................................................... 28.07 11.77 

    For Below Ground Installation, Add  0.88 
    For Work In Restricted Working Space, Add  5.31 

. 
 22 13 16 00-0274 LF 5" No Hub Cast Iron Pipe ...................................................................................................................................................... 35.37 13.95 

    For Below Ground Installation, Add  1.05 
    For Work In Restricted Working Space, Add  6.27 

. 
 22 13 16 00-0275 LF 6" No Hub Cast Iron Pipe ...................................................................................................................................................... 40.66 15.22 

    For Below Ground Installation, Add  1.14 
    For Work In Restricted Working Space, Add  6.83 

. 
 22 13 16 00-0276 LF 8" No Hub Cast Iron Pipe ...................................................................................................................................................... 61.44 21.92 

    For Below Ground Installation, Add  1.64 
    For Work In Restricted Working Space, Add  9.84 

. 
 22 13 16 00-0277 LF 10" No Hub Cast Iron Pipe .................................................................................................................................................... 84.79 24.90 

    For Below Ground Installation, Add  1.87 
    For Work In Restricted Working Space, Add  11.19 

XXXXXXX 
. 
 22 13 16 00-0278  No Hub Cast Iron Fittings (22 13 16 00-0268) 
. 
. 
 22 13 16 00-0279  No Hub Cast Iron Long Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0280 EA  1-1/2" No Hub Cast Iron Long Sweep ................................................................................................................................... 55.72 27.63 
    For Below Ground Installation, Add  2.07 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 13 16 00-0281 EA  2" No Hub Cast Iron Long Sweep ......................................................................................................................................... 56.08 27.63 

    For Below Ground Installation, Add  2.07 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 13 16 00-0282 EA  3" No Hub Cast Iron Long Sweep ......................................................................................................................................... 65.86 31.61 

    For Below Ground Installation, Add  2.37 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 13 16 00-0283 EA  4" No Hub Cast Iron Long Sweep ......................................................................................................................................... 90.19 41.83 

    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 13 16 00-0284 EA  5" No Hub Cast Iron Long Sweep ....................................................................................................................................... 119.48 46.02 

    For Below Ground Installation, Add  3.45 
    For Work In Restricted Working Space, Add  20.69 

. 
 22 13 16 00-0285 EA  6" No Hub Cast Iron Long Sweep ....................................................................................................................................... 141.86 54.87 

    For Below Ground Installation, Add  4.12 
    For Work In Restricted Working Space, Add  24.70 

. 
 22 13 16 00-0286 EA  8" No Hub Cast Iron Long Sweep ....................................................................................................................................... 269.37 71.07 

    For Below Ground Installation, Add  5.33 
    For Work In Restricted Working Space, Add  31.98 

XXXXXXX 
. 
 22 13 16 00-0287  No Hub Cast Iron Reducing Long Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0288 EA  3" x 2" No Hub Cast Iron Reducing Long Sweep .................................................................................................................. 81.02 31.61 
    For Below Ground Installation, Add  2.37 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 13 16 00-0289 EA  4" x 3" No Hub Cast Iron Reducing Long Sweep ................................................................................................................ 119.09 41.83 

    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

XXXXXXX 
. 
 22 13 16 00-0290  No Hub Cast Iron Short Sweeps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0291 EA  2" No Hub Cast Iron Short Sweep ......................................................................................................................................... 53.03 27.63 
    For Below Ground Installation, Add  2.07 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 13 16 00-0292 EA  3" No Hub Cast Iron Short Sweep ......................................................................................................................................... 63.44 31.61 

    For Below Ground Installation, Add  2.37 
    For Work In Restricted Working Space, Add  14.24 
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. 
 22 13 16 00-0293 EA  4" No Hub Cast Iron Short Sweep ......................................................................................................................................... 88.93 41.83 

    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 13 16 00-0294 EA  5" No Hub Cast Iron Short Sweep ....................................................................................................................................... 119.96 46.02 

    For Below Ground Installation, Add  3.45 
    For Work In Restricted Working Space, Add  20.69 

. 
 22 13 16 00-0295 EA  6" No Hub Cast Iron Short Sweep ....................................................................................................................................... 134.46 54.87 

    For Below Ground Installation, Add  4.12 
    For Work In Restricted Working Space, Add  24.70 

. 
 22 13 16 00-0296 EA  8" No Hub Cast Iron Short Sweep ....................................................................................................................................... 247.01 71.07 

    For Below Ground Installation, Add  5.33 
    For Work In Restricted Working Space, Add  31.98 

. 
 22 13 16 00-0297 EA  10" No Hub Cast Iron Short Sweep ..................................................................................................................................... 396.21 99.52 

    For Below Ground Installation, Add  7.46 
    For Work In Restricted Working Space, Add  44.77 

XXXXXXX 
. 
 22 13 16 00-0298  No Hub Cast Iron 1/4 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0299 EA  1-1/2" No Hub Cast Iron 1/4 Bend ......................................................................................................................................... 48.74 26.46 
    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.91 

. 
 22 13 16 00-0300 EA  2" No Hub Cast Iron 1/4 Bend ............................................................................................................................................... 50.93 27.63 

    For Below Ground Installation, Add  2.07 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 13 16 00-0301 EA  3" No Hub Cast Iron 1/4 Bend ............................................................................................................................................... 60.04 31.61 

    For Below Ground Installation, Add  2.37 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 13 16 00-0302 EA  4" No Hub Cast Iron 1/4 Bend ............................................................................................................................................... 81.41 41.83 

    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 13 16 00-0303 EA  5" No Hub Cast Iron 1/4 Bend ............................................................................................................................................. 110.62 46.02 

    For Below Ground Installation, Add  3.45 
    For Work In Restricted Working Space, Add  20.69 

. 
 22 13 16 00-0304 EA  6" No Hub Cast Iron 1/4 Bend ............................................................................................................................................. 128.48 54.87 

    For Below Ground Installation, Add  4.12 
    For Work In Restricted Working Space, Add  24.70 

. 
 22 13 16 00-0305 EA  8" No Hub Cast Iron 1/4 Bend ............................................................................................................................................. 229.59 71.07 

    For Below Ground Installation, Add  5.33 
    For Work In Restricted Working Space, Add  31.98 

XXXXXXX 
. 
 22 13 16 00-0306  No Hub Cast Iron 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0307 EA 1-1/2" No Hub Cast Iron 1/8 Bend ......................................................................................................................................... 46.80 26.46 
    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.91 

. 
 22 13 16 00-0308 EA 2" No Hub Cast Iron 1/8 Bend ............................................................................................................................................... 48.63 27.63 

    For Below Ground Installation, Add  2.07 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 13 16 00-0309 EA 3" No Hub Cast Iron 1/8 Bend ............................................................................................................................................... 57.78 31.61 

    For Below Ground Installation, Add  2.37 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 13 16 00-0310 EA 4" No Hub Cast Iron 1/8 Bend ............................................................................................................................................... 76.34 41.83 

    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 13 16 00-0311 EA 6" No Hub Cast Iron 1/8 Bend ............................................................................................................................................. 123.64 61.78 

    For Below Ground Installation, Add  4.63 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 13 16 00-0312 EA 8" No Hub Cast Iron 1/8 Bend ............................................................................................................................................. 204.10 81.13 

    For Below Ground Installation, Add  6.08 
    For Work In Restricted Working Space, Add  36.48 

. 
 22 13 16 00-0313 EA 10" No Hub Cast Iron 1/8 Bend ........................................................................................................................................... 305.28 99.81 

    For Below Ground Installation, Add  7.48 
    For Work In Restricted Working Space, Add  44.90 

XXXXXXX 
. 
 22 13 16 00-0314  No Hub Cast Iron Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0315 EA  1-1/2" No Hub Cast Iron Wye ................................................................................................................................................ 74.95 41.63 
    For Below Ground Installation, Add  3.12 
    For Work In Restricted Working Space, Add  18.71 

. 
 22 13 16 00-0316 EA  2" No Hub Cast Iron Wye ...................................................................................................................................................... 97.34 56.42 

    For Below Ground Installation, Add  4.23 
    For Work In Restricted Working Space, Add  25.38 

. 
 22 13 16 00-0317 EA  3" No Hub Cast Iron Wye .................................................................................................................................................... 110.06 61.78 

    For Below Ground Installation, Add  4.63 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 13 16 00-0318 EA  4" No Hub Cast Iron Wye .................................................................................................................................................... 149.87 81.13 

    For Below Ground Installation, Add  6.08 
    For Work In Restricted Working Space, Add  36.48 

. 
 22 13 16 00-0319 EA  5" No Hub Cast Iron Wye .................................................................................................................................................... 195.47 89.59 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.29 

. 
 22 13 16 00-0320 EA  6" No Hub Cast Iron Wye .................................................................................................................................................... 231.97 106.36 

    For Below Ground Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.85 
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. 
 22 13 16 00-0321 EA  8" No Hub Cast Iron Wye .................................................................................................................................................... 383.49 142.23 

    For Below Ground Installation, Add  10.66 
    For Work In Restricted Working Space, Add  63.95 

. 
 22 13 16 00-0322 EA  10" No Hub Cast Iron Wye .................................................................................................................................................. 605.62 157.99 

    For Below Ground Installation, Add  11.84 
    For Work In Restricted Working Space, Add  71.06 

XXXXXXX 
. 
 22 13 16 00-0323  No Hub Cast Iron Reducing Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0324 EA  3" x 1-1/2" No Hub Cast Iron Reducing Wye ......................................................................................................................... 94.47 53.89 
    For Below Ground Installation, Add  4.04 
    For Work In Restricted Working Space, Add  24.22 

. 
 22 13 16 00-0325 EA  3" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 106.38 61.78 

    For Below Ground Installation, Add  4.63 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 13 16 00-0326 EA  4" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 119.98 68.29 

    For Below Ground Installation, Add  5.12 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 13 16 00-0327 EA  4" x 3" No Hub Cast Iron Reducing Wye ............................................................................................................................. 137.32 75.88 

    For Below Ground Installation, Add  5.69 
    For Work In Restricted Working Space, Add  34.13 

. 
 22 13 16 00-0328 EA  6" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................. 174.80 90.49 

    For Below Ground Installation, Add  6.79 
    For Work In Restricted Working Space, Add  40.72 

. 
 22 13 16 00-0329 EA  6" x 3" No Hub Cast Iron Reducing Wye ............................................................................................................................. 185.83 94.60 

    For Below Ground Installation, Add  7.09 
    For Work In Restricted Working Space, Add  42.53 

. 
 22 13 16 00-0330 EA  6" x 4" No Hub Cast Iron Reducing Wye ............................................................................................................................. 213.97 110.55 

    For Below Ground Installation, Add  8.29 
    For Work In Restricted Working Space, Add  49.71 

. 
 22 13 16 00-0331 EA  8" x 4" No Hub Cast Iron Reducing Wye ............................................................................................................................. 265.17 111.82 

    For Below Ground Installation, Add  8.38 
    For Work In Restricted Working Space, Add  50.30 

. 
 22 13 16 00-0332 EA  8" x 6" No Hub Cast Iron Reducing Wye ............................................................................................................................. 304.66 122.92 

    For Below Ground Installation, Add  9.21 
    For Work In Restricted Working Space, Add  55.27 

. 
 22 13 16 00-0333 EA  10" x 4" No Hub Cast Iron Reducing Wye ........................................................................................................................... 451.37 130.95 

    For Below Ground Installation, Add  9.82 
    For Work In Restricted Working Space, Add  58.91 

. 
 22 13 16 00-0334 EA  10" x 6" No Hub Cast Iron Reducing Wye ........................................................................................................................... 477.00 140.18 

    For Below Ground Installation, Add  10.51 
    For Work In Restricted Working Space, Add  63.05 

. 
 22 13 16 00-0335 EA  10" x 8" No Hub Cast Iron Reducing Wye ........................................................................................................................... 544.82 149.69 

    For Below Ground Installation, Add  11.22 
    For Work In Restricted Working Space, Add  67.32 

XXXXXXX 
. 
 22 13 16 00-0336  No Hub Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0337 EA 1-1/2" No Hub Cast Iron Combination Wye And 1/8 Bend .................................................................................................... 85.34 48.45 
    For Below Ground Installation, Add  3.63 
    For Work In Restricted Working Space, Add  21.78 

. 
 22 13 16 00-0338 EA 2" No Hub Cast Iron Combination Wye And 1/8 Bend .......................................................................................................... 97.85 56.42 

    For Below Ground Installation, Add  4.23 
    For Work In Restricted Working Space, Add  25.38 

. 
 22 13 16 00-0339 EA 3" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 113.94 61.78 

    For Below Ground Installation, Add  4.63 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 13 16 00-0340 EA 4" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 160.83 81.13 

    For Below Ground Installation, Add  6.08 
    For Work In Restricted Working Space, Add  36.48 

. 
 22 13 16 00-0341 EA 6" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 285.84 124.81 

    For Below Ground Installation, Add  9.35 
    For Work In Restricted Working Space, Add  56.12 

. 
 22 13 16 00-0342 EA 8" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 487.90 160.12 

    For Below Ground Installation, Add  12.00 
    For Work In Restricted Working Space, Add  72.02 

. 
 22 13 16 00-0343 EA 10" No Hub Cast Iron Combination Wye And 1/8 Bend ...................................................................................................... 574.77 193.58 

    For Below Ground Installation, Add  14.51 
    For Work In Restricted Working Space, Add  87.06 

XXXXXXX 
. 
 22 13 16 00-0344  No Hub Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0345 EA  2" x 1-1/2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ............................................................................. 98.49 56.42 
    For Below Ground Installation, Add  4.23 
    For Work In Restricted Working Space, Add  25.38 

. 
 22 13 16 00-0346 EA  3" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 108.32 61.78 

    For Below Ground Installation, Add  4.63 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 13 16 00-0347 EA  4" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 123.86 68.29 

    For Below Ground Installation, Add  5.12 
    For Work In Restricted Working Space, Add  30.72 

. 
 22 13 16 00-0348 EA  4" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 141.09 75.88 

    For Below Ground Installation, Add  5.69 
    For Work In Restricted Working Space, Add  34.13 
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. 
 22 13 16 00-0349 EA  6" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 186.09 90.49 

    For Below Ground Installation, Add  6.79 
    For Work In Restricted Working Space, Add  40.72 

. 
 22 13 16 00-0350 EA  6" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 205.55 94.60 

    For Below Ground Installation, Add  7.09 
    For Work In Restricted Working Space, Add  42.53 

. 
 22 13 16 00-0351 EA  6" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 231.23 110.55 

    For Below Ground Installation, Add  8.29 
    For Work In Restricted Working Space, Add  49.71 

. 
 22 13 16 00-0352 EA  8" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 297.44 111.82 

    For Below Ground Installation, Add  8.38 
    For Work In Restricted Working Space, Add  50.30 

. 
 22 13 16 00-0353 EA  8" x 6" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 378.41 122.92 

    For Below Ground Installation, Add  9.21 
    For Work In Restricted Working Space, Add  55.27 

XXXXXXX 
. 
 22 13 16 00-0354  No Hub Cast Iron Double Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0355 EA  2" No Hub Cast Iron Double Wye ........................................................................................................................................ 122.93 70.14 
    For Below Ground Installation, Add  5.26 
    For Work In Restricted Working Space, Add  31.55 

. 
 22 13 16 00-0356 EA  3" No Hub Cast Iron Double Wye ........................................................................................................................................ 160.78 85.42 

    For Below Ground Installation, Add  6.40 
    For Work In Restricted Working Space, Add  38.40 

. 
 22 13 16 00-0357 EA  4" No Hub Cast Iron Double Wye ........................................................................................................................................ 207.43 93.39 

    For Below Ground Installation, Add  7.00 
    For Work In Restricted Working Space, Add  41.99 

. 
 22 13 16 00-0358 EA  6" No Hub Cast Iron Double Wye ........................................................................................................................................ 317.16 134.07 

    For Below Ground Installation, Add  10.05 
    For Work In Restricted Working Space, Add  60.28 

. 
 22 13 16 00-0359 EA  8" No Hub Cast Iron Double Wye ........................................................................................................................................ 586.08 180.93 

    For Below Ground Installation, Add  13.57 
    For Work In Restricted Working Space, Add  81.40 

XXXXXXX 
. 
 22 13 16 00-0360  No Hub Cast Iron Reducing Double Wyes (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0361 EA  3" x 2" No Hub Cast Iron Double Wye................................................................................................................................. 144.61 77.72 
    For Below Ground Installation, Add  5.83 
    For Work In Restricted Working Space, Add  34.95 

. 
 22 13 16 00-0362 EA  4" x 2" No Hub Cast Iron Double Wye................................................................................................................................. 171.95 89.50 

    For Below Ground Installation, Add  6.71 
    For Work In Restricted Working Space, Add  40.25 

. 
 22 13 16 00-0363 EA  4" x 3" No Hub Cast Iron Double Wye................................................................................................................................. 188.88 97.57 

    For Below Ground Installation, Add  7.31 
    For Work In Restricted Working Space, Add  43.88 

. 
 22 13 16 00-0364 EA  6" x 4" No Hub Cast Iron Double Wye................................................................................................................................. 271.47 118.20 

    For Below Ground Installation, Add  8.86 
    For Work In Restricted Working Space, Add  53.16 

XXXXXXX 
. 
 22 13 16 00-0365  No Hub Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0366 EA  2" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 157.49 84.25 
    For Below Ground Installation, Add  6.32 
    For Work In Restricted Working Space, Add  37.90 

. 
 22 13 16 00-0367 EA  3" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 188.23 93.39 

    For Below Ground Installation, Add  7.00 
    For Work In Restricted Working Space, Add  41.99 

. 
 22 13 16 00-0368 EA  4" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 277.46 123.64 

    For Below Ground Installation, Add  9.27 
    For Work In Restricted Working Space, Add  55.59 

. 
 22 13 16 00-0369 EA  6" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 393.72 190.86 

    For Below Ground Installation, Add  14.31 
    For Work In Restricted Working Space, Add  85.84 

XXXXXXX 
. 
 22 13 16 00-0370  No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bends (22 13 16 

00-0278) 
. 
. 

 22 13 16 00-0371 EA  3" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 144.83 72.47 
    For Below Ground Installation, Add  5.43 
    For Work In Restricted Working Space, Add  32.61 

. 
 22 13 16 00-0372 EA  4" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 167.98 84.25 

    For Below Ground Installation, Add  6.32 
    For Work In Restricted Working Space, Add  37.90 

. 
 22 13 16 00-0373 EA  4" x 3" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend ..................................................................... 198.52 92.03 

    For Below Ground Installation, Add  6.90 
    For Work In Restricted Working Space, Add  41.40 

XXXXXXX 
. 
 22 13 16 00-0374  No Hub Cast Iron Sanitary Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0375 EA  1-1/2" No Hub Cast Iron Sanitary Tee ................................................................................................................................... 73.14 40.76 
    For Below Ground Installation, Add  3.06 
    For Work In Restricted Working Space, Add  18.35 
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. 
 22 13 16 00-0376 EA  2" No Hub Cast Iron Sanitary Tee ......................................................................................................................................... 97.97 56.42 

    For Below Ground Installation, Add  4.23 
    For Work In Restricted Working Space, Add  25.38 

. 
 22 13 16 00-0377 EA  3" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 108.63 61.78 

    For Below Ground Installation, Add  4.63 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 13 16 00-0378 EA  4" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 146.62 81.13 

    For Below Ground Installation, Add  6.08 
    For Work In Restricted Working Space, Add  36.48 

. 
 22 13 16 00-0379 EA  5" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 196.15 89.59 

    For Below Ground Installation, Add  6.72 
    For Work In Restricted Working Space, Add  40.29 

. 
 22 13 16 00-0380 EA  6" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 231.50 106.36 

    For Below Ground Installation, Add  7.97 
    For Work In Restricted Working Space, Add  47.85 

. 
 22 13 16 00-0381 EA  8" No Hub Cast Iron Sanitary Tee ....................................................................................................................................... 423.51 142.23 

    For Below Ground Installation, Add  10.66 
    For Work In Restricted Working Space, Add  63.95 

XXXXXXX 
. 
 22 13 16 00-0382  No Hub Cast Iron Reducing Sanitary Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0383 EA  2" x 1-1/2" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................ 82.37 46.01 
    For Below Ground Installation, Add  3.45 
    For Work In Restricted Working Space, Add  20.70 

. 
 22 13 16 00-0384 EA  3" x 1-1/2" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................ 95.58 53.89 

    For Below Ground Installation, Add  4.04 
    For Work In Restricted Working Space, Add  24.22 

. 
 22 13 16 00-0385 EA  3" x 2" No Hub Cast Iron Reducing Sanitary Tee .................................................................................................................. 99.44 56.42 

    For Below Ground Installation, Add  4.23 
    For Work In Restricted Working Space, Add  25.38 

. 
 22 13 16 00-0386 EA  3" x 4" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 114.76 56.42 

    For Below Ground Installation, Add  4.23 
    For Work In Restricted Working Space, Add  25.38 

. 
 22 13 16 00-0387 EA  4" x 2" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 133.49 76.36 

    For Below Ground Installation, Add  5.72 
    For Work In Restricted Working Space, Add  34.34 

. 
 22 13 16 00-0388 EA  4" x 3" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 137.21 76.36 

    For Below Ground Installation, Add  5.72 
    For Work In Restricted Working Space, Add  34.34 

. 
 22 13 16 00-0389 EA  5" x 2" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 171.82 85.12 

    For Below Ground Installation, Add  6.38 
    For Work In Restricted Working Space, Add  38.28 

. 
 22 13 16 00-0390 EA  5" x 3" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 177.01 85.12 

    For Below Ground Installation, Add  6.38 
    For Work In Restricted Working Space, Add  38.28 

. 
 22 13 16 00-0391 EA  5" x 4" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 177.64 85.12 

    For Below Ground Installation, Add  6.38 
    For Work In Restricted Working Space, Add  38.28 

. 
 22 13 16 00-0392 EA  6" x 4" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 184.41 88.68 

    For Below Ground Installation, Add  6.65 
    For Work In Restricted Working Space, Add  39.87 

. 
 22 13 16 00-0393 EA  8" x 6" No Hub Cast Iron Reducing Sanitary Tee ................................................................................................................ 336.52 119.94 

    For Below Ground Installation, Add  8.99 
    For Work In Restricted Working Space, Add  53.94 

XXXXXXX 
. 
 22 13 16 00-0394  No Hub Cast Iron Sanitary Tapped Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0395 EA 2" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee................................................................................................. 54.81 27.63 
    For Below Ground Installation, Add  2.07 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 13 16 00-0396 EA 3" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee................................................................................................. 63.56 31.61 

    For Below Ground Installation, Add  2.37 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 13 16 00-0397 EA 4" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee................................................................................................. 79.23 41.83 

    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

XXXXXXX 
. 
 22 13 16 00-0398  No Hub Cast Iron Cleanout Tees (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0399 EA 2" No Hub Cast Iron Cleanout Tee ........................................................................................................................................ 52.47 27.63 
    For Below Ground Installation, Add  2.07 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 13 16 00-0400 EA 3" No Hub Cast Iron Cleanout Tee ........................................................................................................................................ 65.26 31.61 

    For Below Ground Installation, Add  2.37 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 13 16 00-0401 EA 4" No Hub Cast Iron Cleanout Tee ........................................................................................................................................ 94.07 41.83 

    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 13 16 00-0402 EA 6" No Hub Cast Iron Cleanout Tee ...................................................................................................................................... 153.72 61.78 

    For Below Ground Installation, Add  4.63 
    For Work In Restricted Working Space, Add  27.79 

XXXXXXX 
. 
 22 13 16 00-0403  No Hub Cast Iron Two-Way Cleanout Tees (22 13 16 00-0278) 
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. 

. 
 22 13 16 00-0404 EA 4" No Hub Cast Iron Single Two-Way Cleanout Tee ........................................................................................................... 211.02 81.13 

    For Below Ground Installation, Add  6.08 
    For Work In Restricted Working Space, Add  36.48 

. 
 22 13 16 00-0405 EA 4" No Hub Cast Iron Double Two-Way Cleanout Tee ......................................................................................................... 267.85 123.25 

    For Below Ground Installation, Add  9.24 
    For Work In Restricted Working Space, Add  55.45 

XXXXXXX 
. 
 22 13 16 00-0406  No Hub Cast Iron Cleanout Plugs (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0407 EA 2" No Hub Cast Iron Cleanout Plug ....................................................................................................................................... 46.10 27.63 
    For Below Ground Installation, Add  2.07 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 13 16 00-0408 EA  3" No Hub Cast Iron Cleanout Plug ....................................................................................................................................... 54.85 31.61 

    For Below Ground Installation, Add  2.37 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 13 16 00-0409 EA  4" No Hub Cast Iron Cleanout Plug ....................................................................................................................................... 76.81 41.83 

    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 13 16 00-0410 EA  6" No Hub Cast Iron Cleanout Plug ..................................................................................................................................... 118.89 61.78 

    For Below Ground Installation, Add  4.63 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 13 16 00-0411 EA 8" No Hub Cast Iron Cleanout Plug ..................................................................................................................................... 157.66 81.13 

    For Below Ground Installation, Add  6.08 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 22 13 16 00-0412  No Hub Cast Iron Sanitary Crosses (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0413 EA  1-1/2" No Hub Cast Iron Sanitary Cross ............................................................................................................................... 97.90 54.48 
    For Below Ground Installation, Add  4.09 
    For Work In Restricted Working Space, Add  24.53 

. 
 22 13 16 00-0414 EA  2" No Hub Cast Iron Sanitary Cross .................................................................................................................................... 104.78 56.42 

    For Below Ground Installation, Add  4.23 
    For Work In Restricted Working Space, Add  25.38 

. 
 22 13 16 00-0415 EA  3" No Hub Cast Iron Sanitary Cross .................................................................................................................................... 124.43 61.78 

    For Below Ground Installation, Add  4.63 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 13 16 00-0416 EA  4" No Hub Cast Iron Sanitary Cross .................................................................................................................................... 181.34 81.13 

    For Below Ground Installation, Add  6.08 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 22 13 16 00-0417  No Hub Cast Iron Reducing Sanitary Crosses (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0418 EA  3" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................. 137.25 72.47 
    For Below Ground Installation, Add  5.43 
    For Work In Restricted Working Space, Add  32.60 

. 
 22 13 16 00-0419 EA  4" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................. 152.25 74.61 

    For Below Ground Installation, Add  5.59 
    For Work In Restricted Working Space, Add  33.56 

. 
 22 13 16 00-0420 EA  4" x 3" No Hub Cast Iron Sanitary Cross ............................................................................................................................. 165.49 77.92 

    For Below Ground Installation, Add  5.84 
    For Work In Restricted Working Space, Add  35.03 

XXXXXXX 
. 
 22 13 16 00-0421  No Hub Cast Iron Reducers (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0422 EA  3" x 2" No Hub Cast Iron Reducer ........................................................................................................................................ 91.36 56.42 
    For Below Ground Installation, Add  4.23 
    For Work In Restricted Working Space, Add  25.38 

. 
 22 13 16 00-0423 EA  4" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 124.78 76.36 

    For Below Ground Installation, Add  5.72 
    For Work In Restricted Working Space, Add  34.34 

. 
 22 13 16 00-0424 EA  4" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 125.10 76.36 

    For Below Ground Installation, Add  5.72 
    For Work In Restricted Working Space, Add  34.34 

. 
 22 13 16 00-0425 EA  5" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 142.76 85.12 

    For Below Ground Installation, Add  6.38 
    For Work In Restricted Working Space, Add  38.28 

. 
 22 13 16 00-0426 EA  5" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 144.86 85.12 

    For Below Ground Installation, Add  6.38 
    For Work In Restricted Working Space, Add  38.28 

. 
 22 13 16 00-0427 EA  5" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 145.69 85.12 

    For Below Ground Installation, Add  6.38 
    For Work In Restricted Working Space, Add  38.28 

. 
 22 13 16 00-0428 EA  6" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 167.94 94.60 

    For Below Ground Installation, Add  7.09 
    For Work In Restricted Working Space, Add  42.53 

. 
 22 13 16 00-0429 EA  6" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 168.25 94.60 

    For Below Ground Installation, Add  7.09 
    For Work In Restricted Working Space, Add  42.53 

. 
 22 13 16 00-0430 EA  6" x 5" No Hub Cast Iron Reducer ...................................................................................................................................... 169.20 94.60 

    For Below Ground Installation, Add  7.09 
    For Work In Restricted Working Space, Add  42.53 

. 
 22 13 16 00-0431 EA  8" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 233.85 132.72 

    For Below Ground Installation, Add  9.95 
    For Work In Restricted Working Space, Add  59.69 
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. 
 22 13 16 00-0432 EA  8" x 3" No Hub Cast Iron Reducer ....................................................................................................................................... 236.26 132.72 

    For Below Ground Installation, Add  9.95 
    For Work In Restricted Working Space, Add  59.69 

. 
 22 13 16 00-0433 EA  8" x 4" No Hub Cast Iron Reducer ....................................................................................................................................... 240.14 132.72 

    For Below Ground Installation, Add  9.95 
    For Work In Restricted Working Space, Add  59.69 

. 
 22 13 16 00-0434 EA  8" x 5" No Hub Cast Iron Reducer ....................................................................................................................................... 244.18 132.72 

    For Below Ground Installation, Add  9.95 
    For Work In Restricted Working Space, Add  59.69 

. 
 22 13 16 00-0435 EA  8" x 6" No Hub Cast Iron Reducer ....................................................................................................................................... 244.65 132.72 

    For Below Ground Installation, Add  9.95 
    For Work In Restricted Working Space, Add  59.69 

. 
 22 13 16 00-0436 EA  10" x 4" No Hub Cast Iron Reducer ..................................................................................................................................... 284.75 139.99 

    For Below Ground Installation, Add  10.49 
    For Work In Restricted Working Space, Add  62.96 

. 
 22 13 16 00-0437 EA  10" x 6" No Hub Cast Iron Reducer ..................................................................................................................................... 303.11 146.14 

    For Below Ground Installation, Add  10.96 
    For Work In Restricted Working Space, Add  65.75 

. 
 22 13 16 00-0438 EA  10" x 8" No Hub Cast Iron Reducer ..................................................................................................................................... 338.38 158.65 

    For Below Ground Installation, Add  11.89 
    For Work In Restricted Working Space, Add  71.35 

XXXXXXX 
. 
 22 13 16 00-0439  No Hub Cast Iron Blind Plugs (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0440 EA  1-1/2" No Hub Cast Iron Blind Plug ....................................................................................................................................... 43.59 26.46 
    For Below Ground Installation, Add  1.99 
    For Work In Restricted Working Space, Add  11.91 

. 
 22 13 16 00-0441 EA  2" No Hub Cast Iron Blind Plug ............................................................................................................................................. 45.11 27.63 

    For Below Ground Installation, Add  2.07 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 13 16 00-0442 EA  3" No Hub Cast Iron Blind Plug ............................................................................................................................................. 54.06 31.61 

    For Below Ground Installation, Add  2.37 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 13 16 00-0443 EA  4" No Hub Cast Iron Blind Plug ............................................................................................................................................. 71.63 41.83 

    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 13 16 00-0444 EA 5" No Hub Cast Iron Blind Plug ............................................................................................................................................. 86.65 47.39 

    For Below Ground Installation, Add  3.51 
    For Work In Restricted Working Space, Add  21.05 

. 
 22 13 16 00-0445 EA  6" No Hub Cast Iron Blind Plug ............................................................................................................................................. 98.95 54.87 

    For Below Ground Installation, Add  4.12 
    For Work In Restricted Working Space, Add  24.70 

. 
 22 13 16 00-0446 EA  8" No Hub Cast Iron Blind Plug ........................................................................................................................................... 159.04 71.07 

    For Below Ground Installation, Add  5.33 
    For Work In Restricted Working Space, Add  31.98 

. 
 22 13 16 00-0447 EA  10" No Hub Cast Iron Blind Plug ......................................................................................................................................... 190.20 76.57 

    For Below Ground Installation, Add  5.74 
    For Work In Restricted Working Space, Add  34.44 

XXXXXXX 
. 
 22 13 16 00-0448  No Hub Cast Iron P-Traps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0449 EA  2" No Hub Cast Iron P-Trap .................................................................................................................................................. 55.13 27.63 
    For Below Ground Installation, Add  2.07 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 13 16 00-0450 EA  3" No Hub Cast Iron P-Trap .................................................................................................................................................. 78.76 31.61 

    For Below Ground Installation, Add  2.37 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 13 16 00-0451 EA  4" No Hub Cast Iron P-Trap ................................................................................................................................................ 117.15 41.83 

    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

. 
 22 13 16 00-0452 EA  5" No Hub Cast Iron P-Trap ................................................................................................................................................ 193.97 46.39 

    For Below Ground Installation, Add  3.48 
    For Work In Restricted Working Space, Add  20.85 

. 
 22 13 16 00-0453 EA  6" No Hub Cast Iron P-Trap ................................................................................................................................................ 207.51 55.32 

    For Below Ground Installation, Add  4.15 
    For Work In Restricted Working Space, Add  24.88 

XXXXXXX 
. 
 22 13 16 00-0454  No Hub Cast Iron Deep Seal P-Traps (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0455 EA  2" No Hub Cast Iron Deep Seal P-Trap ................................................................................................................................. 85.36 35.12 
    For Below Ground Installation, Add  2.63 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 13 16 00-0456 EA  3" No Hub Cast Iron Deep Seal P-Trap ............................................................................................................................... 122.28 46.69 

    For Below Ground Installation, Add  3.50 
    For Work In Restricted Working Space, Add  20.99 

. 
 22 13 16 00-0457 EA  4" No Hub Cast Iron Deep Seal P-Trap ............................................................................................................................... 176.34 61.67 

    For Below Ground Installation, Add  4.62 
    For Work In Restricted Working Space, Add  27.72 

XXXXXXX 
. 
 22 13 16 00-0458  No Hub Cast Iron Closet Flanges (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0459 EA  4" No Hub Cast Iron Closet Flange ....................................................................................................................................... 84.53 41.83 
    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 
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. 
 22 13 16 00-0460 EA  4" x 2-1/2" No Hub Cast Iron Offset Closet Flange ............................................................................................................... 89.05 41.83 

    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

XXXXXXX 
. 
 22 13 16 00-0461  No Hub Cast Iron Closet Bends (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0462 EA  4" x 16" No Hub Cast Iron Closet Bend ............................................................................................................................... 147.99 41.83 
    For Below Ground Installation, Add  3.14 
    For Work In Restricted Working Space, Add  18.83 

XXXXXXX 
. 
 22 13 16 00-0463  No Hub Cast Iron Threaded Adapter (22 13 16 00-0278) 
. 
. 

 22 13 16 00-0464 EA 1-1/4" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 64.38 35.12 
    For Below Ground Installation, Add  2.63 
    For Work In Restricted Working Space, Add  15.77 

. 
 22 13 16 00-0465 EA 1-1/2" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 68.02 35.12 

    For Below Ground Installation, Add  2.63 
    For Work In Restricted Working Space, Add  15.77 

XXXXXXX 
. 
 22 13 16 00-0466  No Hub Couplings (22 13 16 00-0278) 

Note: Includes stainless steel shield/clamps assembly with elastomeric gasket, ASTM C 564. (Fernco NH). 
. 
. 

 22 13 16 00-0467 EA 1-1/2" No Hub Coupling ........................................................................................................................................................ 13.58  
    For Medium Duty (Fernco MD-2000), Add  1.77 
    For Heavy Duty (Fernco HD-4000), Add  3.67 

. 
 22 13 16 00-0468 EA 2" No Hub Coupling .............................................................................................................................................................. 13.58  

    For Medium Duty (Fernco MD-2000), Add  1.77 
    For Heavy Duty (Fernco HD-4000), Add  3.67 

. 
 22 13 16 00-0469 EA 3" No Hub Coupling .............................................................................................................................................................. 16.12  

    For Medium Duty (Fernco MD-2000), Add  2.10 
    For Heavy Duty (Fernco HD-4000), Add  4.35 

. 
 22 13 16 00-0470 EA 4" No Hub Coupling .............................................................................................................................................................. 19.14  

    For Medium Duty (Fernco MD-2000), Add  2.49 
    For Heavy Duty (Fernco HD-4000), Add  5.17 

. 
 22 13 16 00-0471 EA 5" No Hub Coupling .............................................................................................................................................................. 44.25  

    For Medium Duty (Fernco MD-2000), Add  5.75 
    For Heavy Duty (Fernco HD-4000), Add  11.95 

. 
 22 13 16 00-0472 EA 6" No Hub Coupling .............................................................................................................................................................. 48.63  

    For Medium Duty (Fernco MD-2000), Add  6.32 
    For Heavy Duty (Fernco HD-4000), Add  13.13 

. 
 22 13 16 00-0473 EA 8" No Hub Coupling .............................................................................................................................................................. 91.61  

    For Medium Duty (Fernco MD-2000), Add  11.91 
    For Heavy Duty (Fernco HD-4000), Add  24.73 

. 
 22 13 16 00-0474 EA 10" No Hub Coupling .......................................................................................................................................................... 126.20  

    For Medium Duty (Fernco MD-2000), Add  16.41 
    For Heavy Duty (Fernco HD-4000), Add  34.07 

. 
 22 13 16 00-0475 EA 2" x 1-1/2" No Hub Reducing Coupling ................................................................................................................................. 16.12  

. 
 22 13 16 00-0476 EA 3" x 2" No Hub Reducing Coupling ....................................................................................................................................... 25.00  

. 
 22 13 16 00-0477 EA 4" x 2" No Hub Reducing Coupling ....................................................................................................................................... 34.88  

. 
 22 13 16 00-0478 EA 4" x 3" No Hub Reducing Coupling ....................................................................................................................................... 29.72  

XXXXXXX 
. 
 22 13 16 00-0479  Cast Iron Mechanical Joint Couplings With Neoprene Gasket And Bolts (22 13 

16 00-0278) 
Note: For underground connections. See CSI section 22 13 16 00-0861 for additional FERNCO couplings. 

. 

. 
 22 13 16 00-0480 EA  1-1/2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ..................................................................... 26.08  

. 
 22 13 16 00-0481 EA  2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 26.92  

. 
 22 13 16 00-0482 EA  3" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 28.27  

. 
 22 13 16 00-0483 EA  4" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 32.98  

. 
 22 13 16 00-0484 EA  5" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 62.25  

. 
 22 13 16 00-0485 EA  6" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 85.47  

. 
 22 13 16 00-0486 EA  8" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ......................................................................... 149.74  

. 
 22 13 16 00-0487 EA  10" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ....................................................................... 228.82  

XXXXXXX 
. 
 22 13 16 00-0488  Cut And Prepare Existing Pipe In-Place (22 13 16 00-0268) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 13 16 00-0489 EA Cut And Prepare 1-1/2" Cast Iron Pipe, No Hub ..................................................................................................................... 9.50  
    For Work In Restricted Working Space, Add  2.85 

. 
 22 13 16 00-0490 EA Cut And Prepare 2" Cast Iron Pipe, No Hub ......................................................................................................................... 11.62  

    For Work In Restricted Working Space, Add  3.49 
. 

 22 13 16 00-0491 EA Cut And Prepare 3" Cast Iron Pipe, No Hub ......................................................................................................................... 12.68  
    For Work In Restricted Working Space, Add  3.80 

. 
 22 13 16 00-0492 EA Cut And Prepare 4" Cast Iron Pipe, No Hub ......................................................................................................................... 15.85  

    For Work In Restricted Working Space, Add  4.76 
. 

 22 13 16 00-0493 EA Cut And Prepare 6" Cast Iron Pipe, No Hub ......................................................................................................................... 19.01  
    For Work In Restricted Working Space, Add  5.70 

. 
 22 13 16 00-0494 EA Cut And Prepare 8" Cast Iron Pipe, No Hub ......................................................................................................................... 25.35  

    For Work In Restricted Working Space, Add  7.61 
. 

 22 13 16 00-0495 EA Cut And Prepare 10" Cast Iron Pipe, No Hub ....................................................................................................................... 29.58  
    For Work In Restricted Working Space, Add  8.87 

XXXXXXX 
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. 
 22 13 16 00-0496  Copper Drain-Waste-Vent (DWV) Pipe (22 13 16) 

See CSI section 22 11 16 00-0436 for copper and brass fittings. 
. 
. 

 22 13 16 00-0497 LF 1-1/4" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 15.29 4.57 
. 

 22 13 16 00-0498 LF 1-1/2" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 18.25 5.10 
. 

 22 13 16 00-0499 LF 2" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 23.49 6.30 
. 

 22 13 16 00-0500 LF 3" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 50.65 8.73 
. 

 22 13 16 00-0501 LF 4" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 70.68 9.85 
. 

 22 13 16 00-0502 LF 5" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 138.65 11.30 
. 

 22 13 16 00-0503 LF 6" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 197.80 17.52 

XXXXXXX 
. 
 22 13 16 00-0504  Polyvinyl Chloride (PVC) Drain-Waste-Vent (DWV) Pipe And Fittings (22 13 16) 

Note: Aboveground installation. See CSI section 33 31 11 00-0002 for underground installation. 
. 
. 
 22 13 16 00-0505  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies (22 13 16 00-0504) 

Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 

. 

. 
 22 13 16 00-0506 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................................... 20.61 4.08 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  4.68 
. 

 22 13 16 00-0507 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................................................ 22.92 4.86 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.21 
. 

 22 13 16 00-0508 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................................................ 31.04 7.01 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.47 
. 

 22 13 16 00-0509 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................................................ 36.37 7.59 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.07 
. 

 22 13 16 00-0510 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................................................ 51.62 9.73 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.05 
. 

 22 13 16 00-0511 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................................................ 64.48 12.93 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  10.37 
. 

 22 13 16 00-0512 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly .......................................................................................... 88.11 17.32 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  13.52 

XXXXXXX 
. 
 22 13 16 00-0513  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0504) 

Note: Excludes fittings or hangers. 
. 
. 
 22 13 16 00-0514  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (ASTM D-2665) (22 13 16 00-0513) 

Note: Excludes fittings or hangers. 
. 
. 

 22 13 16 00-0515 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ........................................................................................................7.08 4.08 
    For Work In Restricted Working Space, Add  1.82 

. 
 22 13 16 00-0516 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ..............................................................................................................8.60 4.86 

    For Work In Restricted Working Space, Add  2.19 
. 

 22 13 16 00-0517 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 13.10 7.01 
    For Work In Restricted Working Space, Add  3.14 

. 
 22 13 16 00-0518 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 15.07 7.59 

    For Work In Restricted Working Space, Add  3.41 
. 

 22 13 16 00-0519 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 20.25 9.11 
    For Work In Restricted Working Space, Add  4.10 

. 
 22 13 16 00-0520 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 28.26 12.12 

    For Work In Restricted Working Space, Add  5.47 
. 

 22 13 16 00-0521 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe .......................................................................................................... 39.67 16.22 
    For Work In Restricted Working Space, Add  7.29 

XXXXXXX 
. 
 22 13 16 00-0522  Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe (ASTM F-

891) (22 13 16 00-0513) 
Note: Excludes fittings or hangers. 

. 

. 
 22 13 16 00-0523 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................6.78 4.08 

    For Work In Restricted Working Space, Add  1.82 
. 

 22 13 16 00-0524 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe .........................................................................................8.24 4.86 
    For Work In Restricted Working Space, Add  2.19 

. 
 22 13 16 00-0525 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ....................................................................................... 12.42 7.01 

    For Work In Restricted Working Space, Add  3.14 
. 

 22 13 16 00-0526 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ....................................................................................... 14.17 7.59 
    For Work In Restricted Working Space, Add  3.41 

. 
 22 13 16 00-0527 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ....................................................................................... 18.58 9.11 

    For Work In Restricted Working Space, Add  4.10 
. 

 22 13 16 00-0528 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ....................................................................................... 25.91 12.12 
    For Work In Restricted Working Space, Add  5.47 
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. 
 22 13 16 00-0529 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ..................................................................................... 37.11 16.22 

    For Work In Restricted Working Space, Add  7.29 

XXXXXXX 
. 
 22 13 16 00-0530  Polyvinyl Chloride (PVC) DWV Fittings (ASTM D-2665) (22 13 16 00-0504) 
. 
. 
 22 13 16 00-0531  Polyvinyl Chloride (PVC) DWV 1/4 Bends (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0532 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................. 26.89 16.25 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0533 EA  2" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 34.40 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 22 13 16 00-0534 EA  3" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 51.97 27.82 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0535 EA  4" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 70.16 32.39 

    For Work In Restricted Working Space, Add  14.59 
. 

 22 13 16 00-0536 EA  6" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 194.20 42.12 
    For Work In Restricted Working Space, Add  18.97 

. 
 22 13 16 00-0537 EA  8" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 309.47 56.72 

    For Work In Restricted Working Space, Add  25.54 
. 

 22 13 16 00-0538 EA  10" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................... 409.26 75.59 
    For Work In Restricted Working Space, Add  34.04 

XXXXXXX 
. 
 22 13 16 00-0539  Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0540 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................. 34.12 16.25 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0541 EA  2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 38.55 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 22 13 16 00-0542 EA  3" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 62.66 27.82 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0543 EA  4" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 89.76 32.39 

    For Work In Restricted Working Space, Add  14.59 
. 

 22 13 16 00-0544 EA  6" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 156.35 42.12 
    For Work In Restricted Working Space, Add  18.97 

. 
 22 13 16 00-0545 EA  8" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 259.73 56.72 

    For Work In Restricted Working Space, Add  25.54 
. 

 22 13 16 00-0546 EA  10" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................... 408.37 75.59 
    For Work In Restricted Working Space, Add  34.04 

XXXXXXX 
. 
 22 13 16 00-0547  Polyvinyl Chloride (PVC) DWV 1/8 Bends (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0548 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................. 27.49 16.25 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0549 EA  2" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 34.35 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 22 13 16 00-0550 EA  3" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 51.08 27.82 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0551 EA  4" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 65.81 32.39 

    For Work In Restricted Working Space, Add  14.59 
. 

 22 13 16 00-0552 EA  6" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 183.12 42.12 
    For Work In Restricted Working Space, Add  18.97 

. 
 22 13 16 00-0553 EA  8" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 283.71 56.72 

    For Work In Restricted Working Space, Add  25.54 
. 

 22 13 16 00-0554 EA  10" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................... 333.48 75.59 
    For Work In Restricted Working Space, Add  34.04 

XXXXXXX 
. 
 22 13 16 00-0555  Polyvinyl Chloride (PVC) DWV Sanitary Tees (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0556 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Sanitary Tees ............................................................................................................ 41.08 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0557 EA  2" Polyvinyl Chloride (PVC) DWV Sanitary Tees .................................................................................................................. 53.27 31.13 

    For Work In Restricted Working Space, Add  14.01 
. 

 22 13 16 00-0558 EA  3" Polyvinyl Chloride (PVC) DWV Sanitary Tees .................................................................................................................. 80.26 41.83 
    For Work In Restricted Working Space, Add  18.82 

. 
 22 13 16 00-0559 EA  4" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 106.36 48.64 

    For Work In Restricted Working Space, Add  21.89 
. 

 22 13 16 00-0560 EA  6" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 289.12 63.14 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 13 16 00-0561 EA 8" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 378.81 85.02 

    For Work In Restricted Working Space, Add  38.30 

XXXXXXX 
. 
 22 13 16 00-0562  Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0563 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ........................................................................ 48.19 26.55 
    For Work In Restricted Working Space, Add  11.96 

. 
 22 13 16 00-0564 EA  2" x 1-1/2" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 54.77 28.79 

    For Work In Restricted Working Space, Add  12.99 
. 

 22 13 16 00-0565 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 49.87 28.79 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 13 16 00-0566 EA  3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 67.40 35.99 

    For Work In Restricted Working Space, Add  16.20 
. 

 22 13 16 00-0567 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................... 70.16 38.23 
    For Work In Restricted Working Space, Add  17.22 
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. 
 22 13 16 00-0568 EA  4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 78.81 40.46 

    For Work In Restricted Working Space, Add  18.24 
. 

 22 13 16 00-0569 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 109.48 42.80 
    For Work In Restricted Working Space, Add  19.26 

. 
 22 13 16 00-0570 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 131.11 46.30 

    For Work In Restricted Working Space, Add  20.87 
. 

 22 13 16 00-0571 EA  6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 275.42 58.27 
    For Work In Restricted Working Space, Add  26.27 

. 
 22 13 16 00-0572 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 763.41 72.86 

    For Work In Restricted Working Space, Add  32.83 
. 

 22 13 16 00-0573 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 791.80 77.72 
    For Work In Restricted Working Space, Add  35.02 

XXXXXXX 
. 
 22 13 16 00-0574  Polyvinyl Chloride (PVC) DWV Double Sanitary Tees (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0575 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees ................................................................................................ 62.49 32.39 
    For Work In Restricted Working Space, Add  14.59 

. 
 22 13 16 00-0576 EA  2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees ...................................................................................................... 82.55 41.44 

    For Work In Restricted Working Space, Add  18.68 
. 

 22 13 16 00-0577 EA  3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees .................................................................................................... 140.56 55.74 
    For Work In Restricted Working Space, Add  25.10 

. 
 22 13 16 00-0578 EA  4" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees .................................................................................................... 188.77 64.79 

    For Work In Restricted Working Space, Add  29.18 

XXXXXXX 
. 
 22 13 16 00-0579  Polyvinyl Chloride (PVC) DWV Reducing Double Sanitary Tees (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0580 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ........................................................................ 73.78 36.97 
    For Work In Restricted Working Space, Add  16.63 

. 
 22 13 16 00-0581 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ...................................................................... 109.22 44.06 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 13 16 00-0582 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................. 123.99 48.64 
    For Work In Restricted Working Space, Add  21.89 

. 
 22 13 16 00-0583 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................. 192.16 53.12 

    For Work In Restricted Working Space, Add  23.93 
. 

 22 13 16 00-0584 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................. 205.94 60.21 
    For Work In Restricted Working Space, Add  27.14 

XXXXXXX 
. 
 22 13 16 00-0585  Polyvinyl Chloride (PVC) DWV Reducers (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0586 EA  2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ............................................................................................................ 32.87 18.48 
    For Work In Restricted Working Space, Add  8.32 

. 
 22 13 16 00-0587 EA  3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ............................................................................................................ 49.51 21.99 

    For Work In Restricted Working Space, Add  9.92 
. 

 22 13 16 00-0588 EA  3" x 2" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 50.24 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0589 EA  4" x 2" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 67.09 26.55 

    For Work In Restricted Working Space, Add  11.96 
. 

 22 13 16 00-0590 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 73.68 30.15 
    For Work In Restricted Working Space, Add  13.57 

. 
 22 13 16 00-0591 EA 6" x 3" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 196.27 35.02 

    For Work In Restricted Working Space, Add  15.76 
. 

 22 13 16 00-0592 EA  6" x 4" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 171.38 37.26 
    For Work In Restricted Working Space, Add  16.78 

. 
 22 13 16 00-0593 EA 8" x 4" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 383.63 44.56 

    For Work In Restricted Working Space, Add  20.06 
. 

 22 13 16 00-0594 EA 8" x 6" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 334.79 49.42 
    For Work In Restricted Working Space, Add  22.25 

. 
 22 13 16 00-0595 EA 10" x 6" Polyvinyl Chloride (PVC) DWV Reducers .............................................................................................................. 443.08 58.85 

    For Work In Restricted Working Space, Add  26.51 
. 

 22 13 16 00-0596 EA 10" x 8" Polyvinyl Chloride (PVC) DWV Reducers .............................................................................................................. 365.42 66.15 
    For Work In Restricted Working Space, Add  29.79 

XXXXXXX 
. 
 22 13 16 00-0597  Polyvinyl Chloride (PVC) DWV P-Traps (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0598 EA  1-1/2" Polyvinyl Chloride (PVC) DWV P-Traps ..................................................................................................................... 45.49 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0599 EA  2" Polyvinyl Chloride (PVC) DWV P-Traps ............................................................................................................................ 58.96 31.13 

    For Work In Restricted Working Space, Add  14.01 
. 

 22 13 16 00-0600 EA  3" Polyvinyl Chloride (PVC) DWV P-Traps .......................................................................................................................... 123.85 41.83 
    For Work In Restricted Working Space, Add  18.82 

. 
 22 13 16 00-0601 EA  4" Polyvinyl Chloride (PVC) DWV P-Traps .......................................................................................................................... 218.48 48.64 

    For Work In Restricted Working Space, Add  21.89 
. 

 22 13 16 00-0602 EA  6" Polyvinyl Chloride (PVC) DWV P-Traps .......................................................................................................................... 352.14 63.14 
    For Work In Restricted Working Space, Add  28.46 

XXXXXXX 
. 
 22 13 16 00-0603  Polyvinyl Chloride (PVC) DWV Closet Flanges (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0604 EA  4" Polyvinyl Chloride (PVC) DWV Closet Flanges ................................................................................................................ 65.91 32.39 
    For Work In Restricted Working Space, Add  14.59 

. 
 22 13 16 00-0605 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Closet Flanges ......................................................................................................... 57.30 30.15 

    For Work In Restricted Working Space, Add  13.57 

XXXXXXX 
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. 
 22 13 16 00-0606  Polyvinyl Chloride (PVC) DWV Wyes (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0607 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Wyes ......................................................................................................................... 45.68 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0608 EA  2" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................... 55.94 31.13 

    For Work In Restricted Working Space, Add  14.01 
. 

 22 13 16 00-0609 EA  3" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................... 83.67 41.83 
    For Work In Restricted Working Space, Add  18.82 

. 
 22 13 16 00-0610 EA  4" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 111.95 48.64 

    For Work In Restricted Working Space, Add  21.89 
. 

 22 13 16 00-0611 EA 6" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 268.14 63.14 
    For Work In Restricted Working Space, Add  28.46 

. 
 22 13 16 00-0612 EA 8" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 338.96 85.02 

    For Work In Restricted Working Space, Add  38.30 
. 

 22 13 16 00-0613 EA 10" Polyvinyl Chloride (PVC) DWV Wyes ........................................................................................................................... 447.48 113.33 
    For Work In Restricted Working Space, Add  51.07 

XXXXXXX 
. 
 22 13 16 00-0614  Polyvinyl Chloride (PVC) DWV Reducing Wyes (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0615 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ..................................................................................... 56.31 26.55 
    For Work In Restricted Working Space, Add  11.96 

. 
 22 13 16 00-0616 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 59.57 28.79 

    For Work In Restricted Working Space, Add  12.99 
. 

 22 13 16 00-0617 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 79.56 35.99 
    For Work In Restricted Working Space, Add  16.20 

. 
 22 13 16 00-0618 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ................................................................................................. 73.57 38.23 

    For Work In Restricted Working Space, Add  17.22 
. 

 22 13 16 00-0619 EA 4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ......................................................................................... 101.40 40.46 
    For Work In Restricted Working Space, Add  18.24 

. 
 22 13 16 00-0620 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ................................................................................................. 95.53 42.80 

    For Work In Restricted Working Space, Add  19.26 
. 

 22 13 16 00-0621 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 106.13 46.30 
    For Work In Restricted Working Space, Add  20.87 

. 
 22 13 16 00-0622 EA 6" x 6" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 241.35 56.03 

    For Work In Restricted Working Space, Add  25.25 
. 

 22 13 16 00-0623 EA 6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 288.60 58.27 
    For Work In Restricted Working Space, Add  26.27 

. 
 22 13 16 00-0624 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 290.53 72.86 

    For Work In Restricted Working Space, Add  32.83 
. 

 22 13 16 00-0625 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 353.69 77.72 
    For Work In Restricted Working Space, Add  35.02 

. 
 22 13 16 00-0626 EA 10" x 10" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 341.84 91.74 

    For Work In Restricted Working Space, Add  41.34 
. 

 22 13 16 00-0627 EA 10" x 10" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 409.81 96.60 
    For Work In Restricted Working Space, Add  43.53 

. 
 22 13 16 00-0628 EA 10" x 10" x 8" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 469.20 103.89 

    For Work In Restricted Working Space, Add  46.81 

XXXXXXX 
. 
 22 13 16 00-0629  Polyvinyl Chloride (PVC) DWV Double Wyes (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0630 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................................. 68.23 32.39 
    For Work In Restricted Working Space, Add  14.59 

. 
 22 13 16 00-0631 EA  2" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................... 87.45 41.44 

    For Work In Restricted Working Space, Add  18.68 
. 

 22 13 16 00-0632 EA  3" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 148.73 55.74 
    For Work In Restricted Working Space, Add  25.10 

. 
 22 13 16 00-0633 EA  4" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 229.19 64.79 

    For Work In Restricted Working Space, Add  29.18 
. 

 22 13 16 00-0634 EA 6" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 425.21 84.25 
    For Work In Restricted Working Space, Add  37.94 

. 
 22 13 16 00-0635 EA 8" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 507.40 113.43 

    For Work In Restricted Working Space, Add  51.07 
. 

 22 13 16 00-0636 EA 10" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................................... 764.24 151.17 
    For Work In Restricted Working Space, Add  68.09 

XXXXXXX 
. 
 22 13 16 00-0637  Polyvinyl Chloride (PVC) DWV Reducing Double Wyes (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0638 EA  2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................... 78.45 36.97 
    For Work In Restricted Working Space, Add  16.63 

. 
 22 13 16 00-0639 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................. 123.24 44.06 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 13 16 00-0640 EA  3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 121.40 48.64 
    For Work In Restricted Working Space, Add  21.89 

. 
 22 13 16 00-0641 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 158.85 53.12 

    For Work In Restricted Working Space, Add  23.93 
. 

 22 13 16 00-0642 EA  4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 194.92 60.21 
    For Work In Restricted Working Space, Add  27.14 

. 
 22 13 16 00-0643 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 283.42 74.52 

    For Work In Restricted Working Space, Add  33.56 
. 

 22 13 16 00-0644 EA 8" x 8" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 333.51 89.10 
    For Work In Restricted Working Space, Add  40.13 

. 
 22 13 16 00-0645 EA 8" x 8" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 410.98 98.83 

    For Work In Restricted Working Space, Add  44.51 
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. 
 22 13 16 00-0646 EA 10" x 10" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 437.54 107.98 

    For Work In Restricted Working Space, Add  48.64 
. 

 22 13 16 00-0647 EA 10" x 10" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 547.25 117.70 
    For Work In Restricted Working Space, Add  53.02 

. 
 22 13 16 00-0648 EA 10" x 10" x 8" x 8" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 652.47 132.30 

    For Work In Restricted Working Space, Add  59.58 

XXXXXXX 
. 
 22 13 16 00-0649  Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0650 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends.............................................................................. 51.42 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0651 EA 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends .................................................................................... 64.90 31.13 

    For Work In Restricted Working Space, Add  14.01 
. 

 22 13 16 00-0652 EA 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends .................................................................................. 110.59 41.83 
    For Work In Restricted Working Space, Add  18.82 

. 
 22 13 16 00-0653 EA 4" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends .................................................................................. 172.31 48.64 

    For Work In Restricted Working Space, Add  21.89 

XXXXXXX 
. 
 22 13 16 00-0654  Polyvinyl Chloride (PVC) DWV Reducing Combination Wye And 1/8 Bends 

(22 13 16 00-0530) 
. 
. 

 22 13 16 00-0655 EA 2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................... 80.99 28.79 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 13 16 00-0656 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................. 119.49 35.99 

    For Work In Restricted Working Space, Add  16.20 
. 

 22 13 16 00-0657 EA 3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ...................................................................... 98.33 38.23 
    For Work In Restricted Working Space, Add  17.22 

. 
 22 13 16 00-0658 EA 4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends .................................................................... 155.29 42.80 

    For Work In Restricted Working Space, Add  19.26 
. 

 22 13 16 00-0659 EA 4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends .................................................................... 168.21 46.30 
    For Work In Restricted Working Space, Add  20.87 

XXXXXXX 
. 
 22 13 16 00-0660  Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends (22 13 

16 00-0530) 
. 
. 

 22 13 16 00-0661 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................................. 72.69 32.39 
    For Work In Restricted Working Space, Add  14.59 

. 
 22 13 16 00-0662 EA 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ....................................................................... 87.94 41.44 

    For Work In Restricted Working Space, Add  18.68 
. 

 22 13 16 00-0663 EA 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 128.29 55.74 
    For Work In Restricted Working Space, Add  25.10 

. 
 22 13 16 00-0664 EA 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 332.41 64.79 

    For Work In Restricted Working Space, Add  29.18 
. 

 22 13 16 00-0665 EA 6" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 980.10 84.25 
    For Work In Restricted Working Space, Add  37.94 

XXXXXXX 
. 
 22 13 16 00-0666  Polyvinyl Chloride (PVC) DWV Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0667 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................... 134.12 36.97 
    For Work In Restricted Working Space, Add  16.63 

. 
 22 13 16 00-0668 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 206.27 48.64 

    For Work In Restricted Working Space, Add  21.89 
. 

 22 13 16 00-0669 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 328.21 53.12 
    For Work In Restricted Working Space, Add  23.93 

. 
 22 13 16 00-0670 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 307.90 60.21 

    For Work In Restricted Working Space, Add  27.14 
. 

 22 13 16 00-0671 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 669.55 74.52 
    For Work In Restricted Working Space, Add  33.56 

XXXXXXX 
. 
 22 13 16 00-0672  Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0673 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ................................................................................................. 90.49 31.13 
    For Work In Restricted Working Space, Add  14.01 

. 
 22 13 16 00-0674 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................... 146.41 41.83 

    For Work In Restricted Working Space, Add  18.82 
. 

 22 13 16 00-0675 EA  4" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................... 218.50 48.64 
    For Work In Restricted Working Space, Add  21.89 

. 
 22 13 16 00-0676 EA  6" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................... 517.76 63.14 

    For Work In Restricted Working Space, Add  28.46 
. 

 22 13 16 00-0677 EA  8" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................... 654.22 85.02 
    For Work In Restricted Working Space, Add  38.30 

. 
 22 13 16 00-0678 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ............................................................................................. 868.66 113.33 

    For Work In Restricted Working Space, Add  51.07 

XXXXXXX 
. 
 22 13 16 00-0679  Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0680 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .................................................................................... 31.89 16.25 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0681 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 43.35 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 22 13 16 00-0682 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 60.63 27.82 
    For Work In Restricted Working Space, Add  12.55 
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. 
 22 13 16 00-0683 EA 4" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 92.82 32.39 

    For Work In Restricted Working Space, Add  14.59 
. 

 22 13 16 00-0684 EA 6" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 184.51 42.12 
    For Work In Restricted Working Space, Add  18.97 

. 
 22 13 16 00-0685 EA 8" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 380.84 56.72 

    For Work In Restricted Working Space, Add  25.54 
. 

 22 13 16 00-0686 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ...................................................................................... 675.99 75.59 
    For Work In Restricted Working Space, Add  34.03 

XXXXXXX 
. 
 22 13 16 00-0687  Polyvinyl Chloride (PVC) Couplings (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0688 EA  1-1/2" Polyvinyl Chloride (PVC) Couplings ........................................................................................................................... 26.56 16.25 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0689 EA  2" Polyvinyl Chloride (PVC) Couplings .................................................................................................................................. 33.65 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 22 13 16 00-0690 EA  3" Polyvinyl Chloride (PVC) Couplings .................................................................................................................................. 48.28 27.82 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0691 EA  4" Polyvinyl Chloride (PVC) Couplings .................................................................................................................................. 59.24 32.39 

    For Work In Restricted Working Space, Add  14.59 
. 

 22 13 16 00-0692 EA  6" Polyvinyl Chloride (PVC) Couplings ................................................................................................................................ 121.72 42.12 
    For Work In Restricted Working Space, Add  18.97 

. 
 22 13 16 00-0693 EA  8" Polyvinyl Chloride (PVC) Couplings ................................................................................................................................ 254.10 56.72 

    For Work In Restricted Working Space, Add  25.54 
. 

 22 13 16 00-0694 EA  10" Polyvinyl Chloride (PVC) Couplings .............................................................................................................................. 375.34 75.59 
    For Work In Restricted Working Space, Add  34.05 

XXXXXXX 
. 
 22 13 16 00-0695  Polyvinyl Chloride (PVC) Male Adapters (22 13 16 00-0530) 
. 
. 

 22 13 16 00-0696 EA  1-1/2" Polyvinyl Chloride (PVC) Male Adapters .................................................................................................................... 14.43 8.07 
    For Work In Restricted Working Space, Add  3.65 

. 
 22 13 16 00-0697 EA 2" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 21.15 10.41 

    For Work In Restricted Working Space, Add  4.67 
. 

 22 13 16 00-0698 EA 3" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 36.41 13.91 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 13 16 00-0699 EA 4" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 59.82 16.25 

    For Work In Restricted Working Space, Add  7.30 

XXXXXXX 
. 
 22 13 16 00-0700  Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0504) 

Note: In place piping. 
. 
. 

 22 13 16 00-0701 EA 1-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ................................................................................... 7.13  
. 

 22 13 16 00-0702 EA 2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ......................................................................................... 7.85  
. 

 22 13 16 00-0703 EA 3", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ......................................................................................... 9.98  
. 

 22 13 16 00-0704 EA 4", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 13.47  
. 

 22 13 16 00-0705 EA 6", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 19.24  
. 

 22 13 16 00-0706 EA 8", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 25.67  
. 

 22 13 16 00-0707 EA 10", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ..................................................................................... 31.38  

XXXXXXX 
. 
 22 13 16 00-0708  Acrylonitrile Butadiene Styrene (ABS) Drain-Waste-Vent (DWV) Pipe And 

Fittings (22 13 16) 
Note: Aboveground installation. 

. 

. 
 22 13 16 00-0709  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assemblies 

(22 13 16 00-0708) 
Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 

. 

. 
 22 13 16 00-0710 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ................................................................. 20.78 4.08 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.60 
. 

 22 13 16 00-0711 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 23.04 4.86 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.20 
. 

 22 13 16 00-0712 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 29.98 7.01 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 13 16 00-0713 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 33.92 7.59 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.55 
. 

 22 13 16 00-0714 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 50.98 9.73 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  11.37 

XXXXXXX 
. 
 22 13 16 00-0715  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe 

(ASTM F-628) (22 13 16 00-0708) 
Note: Excludes fittings or hangers. 
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. 

. 
 22 13 16 00-0716 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe ..............................................................7.24 4.08 

    For Work In Restricted Working Space, Add  1.82 
. 

 22 13 16 00-0717 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe ....................................................................8.85 4.86 
    For Work In Restricted Working Space, Add  2.19 

. 
 22 13 16 00-0718 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 13.69 7.01 

    For Work In Restricted Working Space, Add  3.14 
. 

 22 13 16 00-0719 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 15.97 7.59 
    For Work In Restricted Working Space, Add  3.41 

. 
 22 13 16 00-0720 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 23.07 9.11 

    For Work In Restricted Working Space, Add  4.10 

XXXXXXX 
. 
 22 13 16 00-0721  Acrylonitrile Butadiene Styrene (ABS) DWV Fittings (ASTM D-2661) (22 13 16 00-

0708) 
. 
. 
 22 13 16 00-0722  Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0723 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .............................................................................................. 29.27 16.25 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0724 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 38.19 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 22 13 16 00-0725 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 63.61 27.82 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0726 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 91.32 32.39 

    For Work In Restricted Working Space, Add  14.59 
. 

 22 13 16 00-0727 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 222.53 42.12 
    For Work In Restricted Working Space, Add  18.97 

XXXXXXX 
. 
 22 13 16 00-0728  Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends (22 13 16 00-

0721) 
. 
. 

 22 13 16 00-0729 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ......................................................................... 36.11 16.25 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0730 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................... 44.88 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 22 13 16 00-0731 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................... 80.22 27.82 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0732 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................. 124.36 32.39 

    For Work In Restricted Working Space, Add  14.59 

XXXXXXX 
. 
 22 13 16 00-0733  Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0734 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .............................................................................................. 30.20 16.25 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0735 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 37.54 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 22 13 16 00-0736 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 60.21 27.82 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0737 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 85.03 32.39 

    For Work In Restricted Working Space, Add  14.59 
. 

 22 13 16 00-0738 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................. 229.16 42.12 
    For Work In Restricted Working Space, Add  18.97 

XXXXXXX 
. 
 22 13 16 00-0739  Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0740 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ........................................................................................ 44.91 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0741 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees .............................................................................................. 59.36 31.13 

    For Work In Restricted Working Space, Add  14.01 
. 

 22 13 16 00-0742 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees .............................................................................................. 95.02 41.83 
    For Work In Restricted Working Space, Add  18.82 

. 
 22 13 16 00-0743 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 134.98 48.64 

    For Work In Restricted Working Space, Add  21.89 
. 

 22 13 16 00-0744 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 431.01 63.14 
    For Work In Restricted Working Space, Add  28.46 

XXXXXXX 
. 
 22 13 16 00-0745  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees (22 13 16 00-

0721) 
. 
. 

 22 13 16 00-0746 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .................................................... 53.32 26.55 
    For Work In Restricted Working Space, Add  11.96 

. 
 22 13 16 00-0747 EA 2" x 1-1/2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .......................................................... 62.16 28.79 

    For Work In Restricted Working Space, Add  12.99 
. 

 22 13 16 00-0748 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .......................................................... 55.43 28.79 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 13 16 00-0749 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .......................................................... 78.64 35.99 

    For Work In Restricted Working Space, Add  16.20 
. 

 22 13 16 00-0750 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ................................................................ 82.27 38.23 
    For Work In Restricted Working Space, Add  17.22 

. 
 22 13 16 00-0751 EA 4" x 4" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ........................................................ 150.19 40.46 

    For Work In Restricted Working Space, Add  18.24 
. 

 22 13 16 00-0752 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .............................................................. 147.65 42.80 
    For Work In Restricted Working Space, Add  19.26 

. 
 22 13 16 00-0753 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .............................................................. 167.40 46.30 

    For Work In Restricted Working Space, Add  20.87 
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. 
 22 13 16 00-0754 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .............................................................. 463.40 58.27 

    For Work In Restricted Working Space, Add  26.27 

XXXXXXX 
. 
 22 13 16 00-0755  Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0756 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ........................................................................... 74.24 32.39 
    For Work In Restricted Working Space, Add  14.59 

. 
 22 13 16 00-0757 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .................................................................................. 99.61 41.44 

    For Work In Restricted Working Space, Add  18.68 
. 

 22 13 16 00-0758 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ................................................................................ 188.58 55.74 
    For Work In Restricted Working Space, Add  25.10 

. 
 22 13 16 00-0759 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ................................................................................ 265.44 64.79 

    For Work In Restricted Working Space, Add  29.18 

XXXXXXX 
. 
 22 13 16 00-0760  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Sanitary 

Tees (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0761 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ................................................. 84.48 36.97 
    For Work In Restricted Working Space, Add  16.63 

. 
 22 13 16 00-0762 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .............................................. 119.63 44.06 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 13 16 00-0763 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees........................................................... 136.23 48.64 
    For Work In Restricted Working Space, Add  21.89 

. 
 22 13 16 00-0764 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................................ 214.08 49.76 

    For Work In Restricted Working Space, Add  22.42 
. 

 22 13 16 00-0765 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees........................................................... 227.96 56.41 
    For Work In Restricted Working Space, Add  25.43 

XXXXXXX 
. 
 22 13 16 00-0766  Acrylonitrile Butadiene Styrene (ABS) DWV Wyes (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0767 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ..................................................................................................... 53.45 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0768 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ........................................................................................................... 64.11 31.13 

    For Work In Restricted Working Space, Add  14.01 
. 

 22 13 16 00-0769 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 101.30 41.83 
    For Work In Restricted Working Space, Add  18.82 

. 
 22 13 16 00-0770 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 144.79 48.64 

    For Work In Restricted Working Space, Add  21.89 
. 

 22 13 16 00-0771 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 358.43 63.14 
    For Work In Restricted Working Space, Add  28.46 

XXXXXXX 
. 
 22 13 16 00-0772  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0773 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ................................................................. 70.15 26.55 
    For Work In Restricted Working Space, Add  11.96 

. 
 22 13 16 00-0774 EA 2" x 2" X 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ...................................................................... 73.25 28.79 

    For Work In Restricted Working Space, Add  12.99 
. 

 22 13 16 00-0775 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ............................................................................. 87.35 38.23 
    For Work In Restricted Working Space, Add  17.22 

. 
 22 13 16 00-0776 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 121.92 42.80 

    For Work In Restricted Working Space, Add  19.26 
. 

 22 13 16 00-0777 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 136.99 46.30 
    For Work In Restricted Working Space, Add  20.87 

. 
 22 13 16 00-0778 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 305.32 58.27 

    For Work In Restricted Working Space, Add  26.27 

XXXXXXX 
. 
 22 13 16 00-0779  Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0780 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes......................................................................................... 84.73 32.39 
    For Work In Restricted Working Space, Add  14.59 

. 
 22 13 16 00-0781 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................. 108.68 41.44 

    For Work In Restricted Working Space, Add  18.68 
. 

 22 13 16 00-0782 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................. 203.66 55.74 
    For Work In Restricted Working Space, Add  25.10 

. 
 22 13 16 00-0783 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................. 340.36 64.79 

    For Work In Restricted Working Space, Add  29.18 

XXXXXXX 
. 
 22 13 16 00-0784  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Wyes (22 13 16 00-

0721) 
. 
. 

 22 13 16 00-0785 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................... 97.83 36.97 
    For Work In Restricted Working Space, Add  16.63 

. 
 22 13 16 00-0786 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................... 150.79 44.06 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 13 16 00-0787 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................................ 162.05 48.64 
    For Work In Restricted Working Space, Add  21.89 

. 
 22 13 16 00-0788 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................................ 225.51 53.12 

    For Work In Restricted Working Space, Add  23.93 
. 

 22 13 16 00-0789 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................................ 282.98 60.21 
    For Work In Restricted Working Space, Add  27.14 

XXXXXXX 
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. 
 22 13 16 00-0790  Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 

Bend (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0791 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ......................................................... 63.58 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0792 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................... 81.91 31.13 

    For Work In Restricted Working Space, Add  14.01 
. 

 22 13 16 00-0793 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 120.77 41.83 
    For Work In Restricted Working Space, Add  18.82 

. 
 22 13 16 00-0794 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 182.28 45.57 

    For Work In Restricted Working Space, Add  20.51 

XXXXXXX 
. 
 22 13 16 00-0795  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Combination Wye 

And 1/8 Bend (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0796 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ........................................... 71.81 28.79 
    For Work In Restricted Working Space, Add  12.99 

. 
 22 13 16 00-0797 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ......................................... 121.53 35.99 

    For Work In Restricted Working Space, Add  16.20 
. 

 22 13 16 00-0798 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ................................................. 99.60 38.23 
    For Work In Restricted Working Space, Add  17.22 

. 
 22 13 16 00-0799 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 158.23 42.80 

    For Work In Restricted Working Space, Add  19.26 
. 

 22 13 16 00-0800 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 171.37 46.30 
    For Work In Restricted Working Space, Add  20.87 

XXXXXXX 
. 
 22 13 16 00-0801  Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 

1/8 Bend (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0802 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................. 126.02 41.44 
    For Work In Restricted Working Space, Add  18.68 

. 
 22 13 16 00-0803 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................. 230.73 55.74 

    For Work In Restricted Working Space, Add  25.10 

XXXXXXX 
. 
 22 13 16 00-0804  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Combination 

Wye And 1/8 Bend (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0805 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................. 106.75 36.97 
    For Work In Restricted Working Space, Add  16.63 

. 
 22 13 16 00-0806 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ............................ 217.52 48.64 

    For Work In Restricted Working Space, Add  21.89 

XXXXXXX 
. 
 22 13 16 00-0807  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug (22 13 16 00-

0721) 
. 
. 

 22 13 16 00-0808 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug ...................................................................... 68.36 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0809 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug ............................................................................. 86.69 31.13 

    For Work In Restricted Working Space, Add  14.01 
. 

 22 13 16 00-0810 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug ........................................................................... 131.44 41.83 
    For Work In Restricted Working Space, Add  18.82 

. 
 22 13 16 00-0811 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug ........................................................................... 201.38 48.64 

    For Work In Restricted Working Space, Add  21.89 

XXXXXXX 
. 
 22 13 16 00-0812  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug (22 

13 16 00-0721) 
. 
. 

 22 13 16 00-0813 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ................................................................ 35.25 16.25 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0814 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ...................................................................... 48.77 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 22 13 16 00-0815 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ...................................................................... 68.93 27.82 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0816 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 112.45 32.39 

    For Work In Restricted Working Space, Add  14.59 
. 

 22 13 16 00-0817 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 238.40 42.12 
    For Work In Restricted Working Space, Add  18.97 

XXXXXXX 
. 
 22 13 16 00-0818  Acrylonitrile Butadiene Styrene (ABS) DWV Couplings (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0819 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .............................................................................................. 28.09 16.25 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0820 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 35.10 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 22 13 16 00-0821 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 52.63 27.82 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0822 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 66.45 32.39 

    For Work In Restricted Working Space, Add  14.59 
. 

 22 13 16 00-0823 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................. 151.27 42.12 
    For Work In Restricted Working Space, Add  18.97 

XXXXXXX 
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. 
 22 13 16 00-0824  Acrylonitrile Butadiene Styrene (ABS) DWV Reducers (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0825 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ....................................................................................... 37.27 18.48 
    For Work In Restricted Working Space, Add  8.32 

. 
 22 13 16 00-0826 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ....................................................................................... 63.35 21.99 

    For Work In Restricted Working Space, Add  9.92 
. 

 22 13 16 00-0827 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers .............................................................................................. 61.86 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0828 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers .............................................................................................. 89.95 26.55 

    For Work In Restricted Working Space, Add  11.96 
. 

 22 13 16 00-0829 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers .............................................................................................. 97.61 30.15 
    For Work In Restricted Working Space, Add  13.57 

XXXXXXX 
. 
 22 13 16 00-0830  Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0831 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ................................................................................................. 54.99 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0832 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ....................................................................................................... 76.65 31.13 

    For Work In Restricted Working Space, Add  14.01 
. 

 22 13 16 00-0833 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 199.98 41.83 
    For Work In Restricted Working Space, Add  18.82 

. 
 22 13 16 00-0834 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 354.13 48.64 

    For Work In Restricted Working Space, Add  21.89 

XXXXXXX 
. 
 22 13 16 00-0835  Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0836 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges ............................................................................................ 74.49 32.39 
    For Work In Restricted Working Space, Add  14.59 

. 
 22 13 16 00-0837 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges ..................................................................................... 69.47 30.15 

    For Work In Restricted Working Space, Add  13.57 

XXXXXXX 
. 
 22 13 16 00-0838  Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0839 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ....................................................................................... 16.97 8.07 
    For Work In Restricted Working Space, Add  3.65 

. 
 22 13 16 00-0840 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 24.08 10.41 

    For Work In Restricted Working Space, Add  4.67 
. 

 22 13 16 00-0841 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 45.74 13.91 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 13 16 00-0842 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 79.23 16.25 

    For Work In Restricted Working Space, Add  7.30 

XXXXXXX 
. 
 22 13 16 00-0843  Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushings (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0844 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ................................................................................ 31.69 18.48 
    For Work In Restricted Working Space, Add  8.32 

. 
 22 13 16 00-0845 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ................................................................................ 54.50 21.99 

    For Work In Restricted Working Space, Add  9.92 
. 

 22 13 16 00-0846 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 50.09 24.32 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 13 16 00-0847 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 89.26 26.55 

    For Work In Restricted Working Space, Add  11.96 
. 

 22 13 16 00-0848 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 73.85 30.15 
    For Work In Restricted Working Space, Add  13.57 

. 
 22 13 16 00-0849 EA 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .................................................................................... 164.61 34.90 

    For Work In Restricted Working Space, Add  15.72 

XXXXXXX 
. 
 22 13 16 00-0850  Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible 

Couplings (22 13 16 00-0721) 
. 
. 

 22 13 16 00-0851 EA  1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ................................. 61.43 16.25 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 13 16 00-0852 EA  2" x 2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling .............................................. 70.71 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 22 13 16 00-0853 EA  3" x 3" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling .............................................. 83.89 27.82 
    For Work In Restricted Working Space, Add  12.55 

. 
 22 13 16 00-0854 EA  4" x 4" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling .............................................. 93.17 32.39 

    For Work In Restricted Working Space, Add  14.59 

XXXXXXX 
. 
 22 13 16 00-0855  Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe 

(22 13 16 00-0708) 
Note: In place piping. 

. 

. 
 22 13 16 00-0856 EA 1-1/2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ............................................................... 7.13  

. 
 22 13 16 00-0857 EA 2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ..................................................................... 7.85  

. 
 22 13 16 00-0858 EA 3", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ..................................................................... 9.98  

. 
 22 13 16 00-0859 EA 4", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ................................................................... 13.47  

. 
 22 13 16 00-0860 EA 6", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe ................................................................... 19.24  

XXXXXXX 
. 
 22 13 16 00-0861  Elastomeric Flexible Pipe Couplings (22 13 16) 
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. 

. 
 22 13 16 00-0862  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Couplings 

(22 13 16 00-0861) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. 

. 

. 
 22 13 16 00-0863 EA 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-125) .................................. 14.63 4.22 

    For Work In Restricted Working Space, Add  2.54 
. 

 22 13 16 00-0864 EA 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-150) .................................. 15.82 4.49 
    For Work In Restricted Working Space, Add  2.69 

. 
 22 13 16 00-0865 EA 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-22) .......................................... 16.61 4.76 

    For Work In Restricted Working Space, Add  2.85 
. 

 22 13 16 00-0866 EA 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-33) .......................................... 19.63 5.02 
    For Work In Restricted Working Space, Add  3.01 

. 
 22 13 16 00-0867 EA 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-44) .......................................... 22.57 5.28 

    For Work In Restricted Working Space, Add  3.17 
. 

 22 13 16 00-0868 EA 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-55) .......................................... 29.91 5.54 
    For Work In Restricted Working Space, Add  3.33 

. 
 22 13 16 00-0869 EA 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-66) .......................................... 37.30 5.81 

    For Work In Restricted Working Space, Add  3.49 
. 

 22 13 16 00-0870 EA 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-88) .......................................... 52.18 6.34 
    For Work In Restricted Working Space, Add  3.80 

. 
 22 13 16 00-0871 EA 10" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1010) .................................... 69.70 7.40 

    For Work In Restricted Working Space, Add  4.44 

XXXXXXX 
. 
 22 13 16 00-0872  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe 

Couplings (22 13 16 00-0861) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. 

. 

. 
 22 13 16 00-0873 EA 1-1/2" x 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-

150/125) ............................................................................................................................................................................... 15.58 4.49 
    For Work In Restricted Working Space, Add  2.69 

. 
 22 13 16 00-0874 EA 2" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-215) ........... 17.01 4.76 

    For Work In Restricted Working Space, Add  2.85 
. 

 22 13 16 00-0875 EA 3" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-315) ........... 21.61 5.02 
    For Work In Restricted Working Space, Add  3.01 

. 
 22 13 16 00-0876 EA 3" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-32) ................... 18.91 5.02 

    For Work In Restricted Working Space, Add  3.01 
. 

 22 13 16 00-0877 EA 4" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-415) ........... 27.44 5.28 
    For Work In Restricted Working Space, Add  3.17 

. 
 22 13 16 00-0878 EA 4" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-42) ................... 26.06 5.28 

    For Work In Restricted Working Space, Add  3.17 
. 

 22 13 16 00-0879 EA 4" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-43) ................... 23.49 5.28 
    For Work In Restricted Working Space, Add  3.17 

. 
 22 13 16 00-0880 EA 5" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-53) ................... 35.94 5.54 

    For Work In Restricted Working Space, Add  3.33 
. 

 22 13 16 00-0881 EA 5" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-54) ................... 32.01 5.54 
    For Work In Restricted Working Space, Add  3.33 

. 
 22 13 16 00-0882 EA 6" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-63) ................... 45.41 5.81 

    For Work In Restricted Working Space, Add  3.49 
. 

 22 13 16 00-0883 EA 6" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-64) ................... 39.54 5.81 
    For Work In Restricted Working Space, Add  3.49 

. 
 22 13 16 00-0884 EA 6" x 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-65) ................... 41.17 5.81 

    For Work In Restricted Working Space, Add  3.49 
. 

 22 13 16 00-0885 EA 8" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-84) ................... 81.58 10.56 
    For Work In Restricted Working Space, Add  6.34 

. 
 22 13 16 00-0886 EA 8" x 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-86) ................... 65.29 10.56 

    For Work In Restricted Working Space, Add  6.34 
. 

 22 13 16 00-0887 EA 10" x 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-10-8) .............. 83.91 11.88 
    For Work In Restricted Working Space, Add  7.13 

XXXXXXX 
. 
 22 13 16 00-0888  Elastomeric Flexible Pipe Caps (Fernco QC) (22 13 16) 

Note: For cast iron, steel, copper or plastic pipe. Includes stainless steel clamp. 
. 
. 

 22 13 16 00-0889 EA 1-1/2" Elastomeric Flexible Pipe Cap (Fernco QC-101) ........................................................................................................ 48.80 28.52 
. 

 22 13 16 00-0890 EA 2" Elastomeric Flexible Pipe Cap (Fernco QC-102) .............................................................................................................. 52.57 30.32 
. 

 22 13 16 00-0891 EA 3" Elastomeric Flexible Pipe Cap (Fernco QC-103) .............................................................................................................. 61.14 34.75 
. 

 22 13 16 00-0892 EA 4" Elastomeric Flexible Pipe Cap (Fernco QC-104) .............................................................................................................. 80.55 45.94 
. 

 22 13 16 00-0893 EA 5" Elastomeric Flexible Pipe Cap (Fernco QC-105) .............................................................................................................. 96.71 54.93 
. 

 22 13 16 00-0894 EA 6" Elastomeric Flexible Pipe Cap (Fernco QC-106) ............................................................................................................ 110.84 63.38 
. 

 22 13 16 00-0895 EA 8" Elastomeric Flexible Pipe Cap (Fernco QC-108) ............................................................................................................ 152.30 80.28 
. 

 22 13 16 00-0896 EA 10" Elastomeric Flexible Pipe Cap (Fernco QC-110) .......................................................................................................... 193.75 89.78 
. 

 22 13 16 00-0897 EA 12" Elastomeric Flexible Pipe Cap (Fernco QC-112) .......................................................................................................... 255.92 99.82 

XXXXXXX 
. 
 22 13 16 00-0898  Cast Iron Vent Stack Flashing Sleeves With Caulking Recess (Josam 

26450 Series) (22 13 16) 
. 
. 

 22 13 16 00-0899 EA  1-1/2” Cast Iron Vent Stack Flashing Sleeves With Caulking Recess .................................................................................. 88.64 21.89 
. 

 22 13 16 00-0900 EA  2" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ......................................................................................... 93.51 24.32 
. 

 22 13 16 00-0901 EA  3" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 140.15 31.61 
. 

 22 13 16 00-0902 EA  4" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 164.31 36.48 
. 

 22 13 16 00-0903 EA  5" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 191.65 41.34 
. 

 22 13 16 00-0904 EA  6" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 323.17 46.21 
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XXXXXXX 
. 
 22 13 16 00-0905  Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess 

(Josam 26440 Series) (22 13 16) 
. 
. 

 22 13 16 00-0906 EA  1-1/2” Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ..................................................................... 174.21 21.89 
. 

 22 13 16 00-0907 EA  2" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ............................................................................ 179.08 24.32 
. 

 22 13 16 00-0908 EA  3" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ............................................................................ 213.17 31.61 
. 

 22 13 16 00-0909 EA  4" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ............................................................................ 266.37 36.48 
. 

 22 13 16 00-0910 EA  5" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ............................................................................ 363.06 41.34 
. 

 22 13 16 00-0911 EA  6" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ............................................................................ 372.79 46.21 

XXXXXXX 
. 
 22 13 16 00-0912  Cast Iron Vandal Proof Hooded Vent Cap (Josam 26700 Series) (22 13 16) 

Note: Includes counterflashing collar, deep protective hood and recessed securing screws. 
. 
. 

 22 13 16 00-0913 EA  1-1/2" Cast Iron Vandal Proof Hooded Vent Cap ................................................................................................................ 330.16 21.89 
. 

 22 13 16 00-0914 EA  2" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 335.03 24.32 
. 

 22 13 16 00-0915 EA  3" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 385.42 31.61 
. 

 22 13 16 00-0916 EA  4" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 433.94 36.48 
. 

 22 13 16 00-0917 EA  5" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 506.31 41.34 
. 

 22 13 16 00-0918 EA  6" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 553.34 46.21 

XXXXXXX 
. 
 22 13 19  Sanitary Waste Piping Specialties (22 13)
. 
. 
 22 13 19 13  Sanitary Drains (22 13 19)
. 
. 
 22 13 19 13-0001  Round Top Floor Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0002 EA Bronze Top, 6" Round Top Floor Drain With 1-1/2" Outlet .................................................................................................. 633.57 104.58 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0003 EA Bronze Top, 6" Round Top Floor Drain With 2" Outlet ........................................................................................................ 696.82 117.22 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0004 EA Bronze Top, 6" Round Top Floor Drain With 3" Outlet ........................................................................................................ 683.87 129.67 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0005 EA Bronze Top, 6" Round Top Floor Drain With 4" Outlet ........................................................................................................ 710.58 143.10 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0006 EA Cast Iron Top, 9" Round Top Floor Drain With 2" Outlet ..................................................................................................... 639.31 117.22 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0007 EA Cast Iron Top, 9" Round Top Floor Drain With 3" Outlet ..................................................................................................... 664.31 129.67 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0008 EA Cast Iron Top, 9" Round Top Floor Drain With 4" Outlet ..................................................................................................... 691.02 143.10 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0009 EA  Nikaloy Top, 9" Round Top Floor Drain With 2" Outlet..................................................................................................... 1,042.26 117.22 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
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. 
 22 13 19 13-0010 EA  Nikaloy Top, 9" Round Top Floor Drain With 3" Outlet ..................................................................................................... 1,067.26 129.67 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0011 EA  Nikaloy Top, 9" Round Top Floor Drain With 4" Outlet ..................................................................................................... 1,093.97 143.10 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0012 EA  Bronze Top, 9" Round Top Floor Drain With 2" Outlet ........................................................................................................ 983.58 117.22 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0013 EA  Bronze Top, 9" Round Top Floor Drain With 3" Outlet ..................................................................................................... 1,008.44 129.67 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0014 EA  Bronze Top, 9" Round Top Floor Drain With 4" Outlet ..................................................................................................... 1,035.29 143.10 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0015 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 2" Outlet .......................................................................................... 1,077.35 117.12 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0016 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 3" Outlet .......................................................................................... 1,102.33 129.67 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0017 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 4" Outlet .......................................................................................... 1,129.18 143.10 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 



 

 Plumbing 22

22
 

Plumbing Piping 22 10
Facility Sanitary Sewerage 22 13

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 22 - 137

. 
 22 13 19 13-0018 EA Nikaloy Top, 12-5/8" Round Top Floor Drain With 2" Outlet ............................................................................................ 1,679.81 117.12 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0019 EA Nikaloy Top, 12-5/8" Round Top Floor Drain With 3" Outlet ............................................................................................ 1,704.79 129.67 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0020 EA  Nikaloy Top, 12-5/8" Round Top Floor Drain With 4" Outlet ............................................................................................ 1,731.64 143.10 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0021 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 2" Outlet ............................................................................................. 1,599.61 117.12 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0022 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 3" Outlet ............................................................................................. 1,624.59 129.67 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0023 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 4" Outlet ............................................................................................. 1,651.44 143.10 

    For Chained Grate, Add  48.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

XXXXXXX 
. 
 22 13 19 13-0024  Square Or Rectangular Top Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0025 EA 5" x 5" Floor Drain With 2" Bottom Outlet, Nikaloy Top ....................................................................................................... 750.69 117.12 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0026 EA 5" x 5" Floor Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................................... 775.95 129.77 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0027 EA 5" x 5" Floor Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................................... 802.52 143.10 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0028 EA 6" x 6" Floor Drain With 2" Bottom Outlet, Nikaloy Top ....................................................................................................... 809.37 117.12 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
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. 
 22 13 19 13-0029 EA 6" x 6" Floor Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................................... 834.63 129.77 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0030 EA 6" x 6" Floor Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................................... 861.20 143.10 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0031 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,067.57 117.12 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0032 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,092.83 129.77 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0033 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,119.40 143.10 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0034 EA 5" x 5" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 707.65 117.12 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0035 EA 5" x 5" Floor Drain With 3" Bottom Outlet, Bronze Top ....................................................................................................... 732.91 129.77 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0036 EA 5" x 5" Floor Drain With 4" Bottom Outlet, Bronze Top ....................................................................................................... 759.48 143.10 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0037 EA 6" x 6" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 781.98 117.12 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0038 EA 6" x 6" Floor Drain With 3" Bottom Outlet, Bronze Top ....................................................................................................... 807.24 129.77 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0039 EA 6" x 6" Floor Drain With 4" Bottom Outlet, Bronze Top ....................................................................................................... 833.81 143.10 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0040 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 991.28 117.12 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0041 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,016.54 129.77 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0042 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,043.11 143.10 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0043 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Cast Iron Top ..................................................................................... 2,526.61 129.77 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0044 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Cast Iron Top ..................................................................................... 2,553.18 143.10 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0045 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................... 3,164.28 129.77 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0046 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................... 3,190.85 143.10 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0047 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Bronze Top ........................................................................................ 3,088.00 129.77 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0048 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Bronze Top ........................................................................................ 3,114.57 143.10 

    For Chained Grate, Add  48.50 
    For No-Hub Side Outlet, Add  76.00 
    For Galvanized Cast Iron Parts, Add  318.00 

. 
 22 13 19 13-0049 EA 5" x 9" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,083.22 117.12 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
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. 
 22 13 19 13-0050 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,108.48 129.77 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0051 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,135.05 143.10 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0052 EA 5" x 13" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................. 1,386.40 117.12 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0053 EA 5" x 13" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................. 1,411.66 129.77 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0054 EA 5" x 13" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................. 1,438.23 143.10 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0055 EA 5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Nikaloy Top ............................................................................................ 1,456.82 117.12 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0056 EA 5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Nikaloy Top ............................................................................................ 1,482.08 129.77 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0057 EA 5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Nikaloy Top ............................................................................................ 1,508.65 143.10 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0058 EA 5" x 21" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................. 2,002.56 117.12 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0059 EA 5" x 21" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................. 2,027.82 129.77 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0060 EA 5" x 21" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................. 2,054.39 143.10 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0061 EA 5" x 9" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................... 1,020.62 117.12 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0062 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,045.88 129.77 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0063 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,072.45 143.10 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0064 EA 5" x 13" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................. 1,278.82 117.12 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0065 EA 5" x 13" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................. 1,304.08 129.77 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0066 EA 5" x 13" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................. 1,330.65 143.10 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0067 EA 5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Bronze Top ............................................................................................ 1,349.24 117.12 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0068 EA 5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Bronze Top ............................................................................................ 1,374.50 129.77 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0069 EA 5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Bronze Top ............................................................................................ 1,401.07 143.10 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0070 EA 5" x 21" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................. 1,793.26 117.12 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
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. 
 22 13 19 13-0071 EA 5" x 21" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................. 1,818.52 129.77 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0072 EA 5" x 21" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................. 1,845.09 143.10 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

XXXXXXX 
. 
 22 13 19 13-0073  Funnel Type Floor Drains (22 13 19 13) 
. 
. 

 22 13 19 13-0074 EA 7" Diameter Floor Drain With 4" Round Funnel With 1-1/2" Outlet, Bronze Top .............................................................. 1,020.96 104.58 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0075 EA 7" Diameter Floor Drain With 4" Round Funnel With 2" Outlet, Bronze Top .................................................................... 1,046.05 117.12 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0076 EA 7" Diameter Floor Drain With 4" Round Funnel With 3" Outlet, Bronze Top .................................................................... 1,071.03 129.67 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0077 EA 7" Diameter Floor Drain With 4" Round Funnel With 4" Outlet, Bronze Top .................................................................... 1,097.88 143.10 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0078 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Nikaloy Top .......................................................... 1,486.16 117.12 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0079 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Nikaloy Top .......................................................... 1,511.14 129.67 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0080 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Nikaloy Top .......................................................... 1,537.99 143.10 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0081 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Bronze Top .......................................................... 1,409.88 117.12 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0082 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Bronze Top .......................................................... 1,434.86 129.67 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0083 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Bronze Top .......................................................... 1,461.71 143.10 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

XXXXXXX 
. 
 22 13 19 13-0084  Floor Drain With Sediment Bucket Bottom Outlet (22 13 19 13) 
. 
. 

 22 13 19 13-0085 EA 12-5/8" Round Floor Drain With Sediment Bucket, 2" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,139.73 104.58 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0086 EA 12-5/8" Round Floor Drain With Sediment Bucket, 3" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,164.91 117.12 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0087 EA 12-5/8" Round Floor Drain With Sediment Bucket, 4" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,189.89 129.67 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0088 EA 12-5/8" Round Floor Drain With Sediment Bucket, 5" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,216.74 143.10 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0089 EA 12-5/8" Round Floor Drain With Sediment Bucket, 6" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,244.42 156.91 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0090 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,313.57 117.12 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 
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. 
 22 13 19 13-0091 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,338.83 129.77 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0092 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,365.40 143.10 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0093 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,393.08 156.91 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0094 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,431.39 117.12 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0095 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,456.65 129.77 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0096 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,483.22 143.10 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0097 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,510.90 156.91 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0098 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,161.00 117.12 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0099 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,186.26 129.77 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0100 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,212.83 143.10 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0101 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,240.51 156.91 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

XXXXXXX 
. 
 22 13 19 13-0102  Other Drains (22 13 19 13) 
. 
. 
 22 13 19 13-0103  Shower Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0104 EA 4-1/4" Stainless Steel Shower Drain Strainer ........................................................................................................................ 39.31 10.56 
Note: Includes two 2-5/8" screws. 

. 
 22 13 19 13-0105 EA 4-1/4" Brass Shower Drain Strainer ...................................................................................................................................... 43.41 10.56 

Note: Includes two 2-5/8" screws. 
. 

 22 13 19 13-0106 EA 4" Brass Shower Drain For Polyvinyl Chloride (PVC) Pipe ................................................................................................... 91.59 21.13 
Note: Fits over 2" polyvinyl chloride (PVC) pipe or inside 3" polyvinyl chloride (PVC) pipe. 

. 
 22 13 19 13-0107 EA 4" Chrome Finish, Threaded Brass Shower Drain And Gasket ........................................................................................... 115.16 21.13 

Note: For 2" pipe. Kohler K-9132. 

XXXXXXX 
. 
 22 13 19 13-0108  Acid Resistant Floor Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0109 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Acid Resistant Top ................................................................................ 1,028.69 104.58 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
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. 
 22 13 19 13-0110 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Acid Resistant Top ................................................................................ 1,053.87 117.12 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

. 
 22 13 19 13-0111 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Acid Resistant Top ................................................................................ 1,078.85 129.67 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

XXXXXXX 
. 
 22 13 19 13-0112  Rotary And Lever Drains (22 13 19 13-0102) 
. 
. 

 22 13 19 13-0113 EA Lever Drain, 1-1/2" Drain, 3" Sink Opening ......................................................................................................................... 231.03 70.53 
. 

 22 13 19 13-0114 EA Lever Drain, 2" Drain, 3" Sink Opening ............................................................................................................................... 245.62 77.82 
. 

 22 13 19 13-0115 EA Lever Drain, 1-1/2" Drain, 3-1/2" Sink Opening ................................................................................................................... 231.03 70.53 
. 

 22 13 19 13-0116 EA Lever Drain, 2" Drain, 3-1/2" Sink Opening ......................................................................................................................... 245.62 77.82 
. 

 22 13 19 13-0117 EA Twist Drain, 1-1/2" Drain, 3" Sink Opening ......................................................................................................................... 231.03 70.53 
. 

 22 13 19 13-0118 EA Twist Drain, 2" Drain, 3" Sink Opening ................................................................................................................................ 245.62 77.82 
. 

 22 13 19 13-0119 EA Twist Drain, 1-1/2" Drain, 3-1/2" Sink Opening ................................................................................................................... 231.03 70.53 
. 

 22 13 19 13-0120 EA Twist Drain, 2" Drain, 3-1/2" Sink Opening ......................................................................................................................... 245.62 77.82 
. 

 22 13 19 13-0121 EA Rotary Twist Drain, 1-1/2"-2" Drain, 3-1/2" Sink Opening (Fisher 16100) ........................................................................... 315.04 77.82 

XXXXXXX 
. 
 22 13 19 13-0122  Floor Receptor (22 13 19 13) 
. 
. 
 22 13 19 13-0123  9" Diameter Round Shallow Receptor (22 13 19 13-0122) 

Note: With slotted medium duty grate, aluminum secondary strainer and white acid resisting coated interior and 
top. 

. 

. 
 22 13 19 13-0124 EA 9" Diameter x 3" Shallow Cast Iron Floor Receptor, 2" Drain Connection ........................................................................ 1,259.42 117.22 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

. 
 22 13 19 13-0125 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 3" Drain Connection ........................................................................ 1,284.79 129.86 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

. 
 22 13 19 13-0126 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 4" Drain Connection ........................................................................ 1,311.09 143.10 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

XXXXXXX 
. 
 22 13 19 13-0127  Square Top Floor Receptors (22 13 19 13-0122) 

Note: With acid resistant coating. 
. 
. 

 22 13 19 13-0128 EA 8" x 8" Floor Drain With 1-1/2" Bottom Outlet, Acid Resistant Top ................................................................................... 1,476.72 104.58 
    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0129 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Acid Resistant Top ......................................................................................... 1,501.93 117.22 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0130 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Acid Resistant Top ......................................................................................... 1,526.79 129.67 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 
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. 
 22 13 19 13-0131 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Acid Resistant Top ......................................................................................... 1,553.64 143.10 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

XXXXXXX 
. 
 22 13 19 13-0132  Floor Drain Accessories (22 13 19 13) 
. 
. 

 22 13 19 13-0133 EA 3" Trap Guard Floor Drain Insert (ProVent TG3H) ................................................................................................................ 82.53 12.16 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0134 EA 2" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG22) ............................................... 67.98 12.16 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0135 EA 3" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG33) ............................................... 73.80 12.16 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0136 EA 3" Trap Guard Drain Insert For 4" Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG34IP) ....................................... 88.35 12.16 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0137 EA 3" Trap Guard Drain Insert For 4" Hub (ProVent TG34TP) ................................................................................................... 79.62 12.16 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0138 EA 2" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-02).............................................................. 111.86 12.16 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0139 EA 3" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-03).............................................................. 123.58 12.16 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0140 EA 4" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-04).............................................................. 152.66 12.16 

Note: Prevents emission of sewer gases. 

XXXXXXX 
. 
 22 13 19 26  Grease Removal Devices (22 13 19)
. 
. 
 22 13 19 26-0001  Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval and flow control fitting. 

. 

. 
 22 13 19 26-0002  Standard Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60100H/60210A, Smith 8100/8400, Wade 5100, or Zurn Z1173/Z1170 series. 

. 

. 
 22 13 19 26-0003 EA 7 GPM, 14 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ........................................................... 944.26 72.96 

Note: Josam 60102H. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,304.32 

. 
 22 13 19 26-0004 EA 10 GPM, 20 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,099.81 164.16 

Note: Josam 60103H. 
    For Flange And Clamp Device, Add  369.60 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,377.60 

. 
 22 13 19 26-0005 EA 15 GPM, 30 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,547.50 182.39 

Note: Josam 60104H. 
    For Flange And Clamp Device, Add  381.76 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,504.32 

. 
 22 13 19 26-0006 EA 20 GPM, 40 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,863.96 200.64 

Note: Josam 60105H. 
    For Flange And Clamp Device, Add  393.92 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,625.60 

. 
 22 13 19 26-0007 EA 25 GPM, 50 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,085.37 218.88 

Note: Josam 60106H. 
    For Flange And Clamp Device, Add  436.48 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,692.15 

. 
 22 13 19 26-0008 EA 35 GPM, 70 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,557.39 255.36 

Note: Josam 60107H. 
    For Flange And Clamp Device, Add  472.00 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,861.11 

. 
 22 13 19 26-0009 EA 50 GPM, 100 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 3,325.05 291.83 

Note: Josam 60108H. 
    For Flange And Clamp Device, Add  537.28 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,983.03 

. 
 22 13 19 26-0010 EA 75 GPM, 150 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 6,471.54 328.31 

Note: Josam 60109H. 
    For Flange And Clamp Device, Add  762.88 

. 
 22 13 19 26-0011 EA 100 GPM, 200 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................. 7,332.50 408.35 

Note: Josam 60110H. 
    For Flange And Clamp Device, Add  880.24 

. 
 22 13 19 26-0012 EA 150 GPM, 300 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................. 9,086.67 653.37 

Note: Josam 60213A. 
    For Flange And Clamp Device, Add  1,203.58 

. 
 22 13 19 26-0013 EA 200 GPM, 400 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 13,007.20 816.71 

Note: Josam 60214A. 
    For Flange And Clamp Device, Add  1,441.76 

. 
 22 13 19 26-0014 EA 250 GPM, 500 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 15,180.43 980.05 

Note: Josam 60215A. 
    For Flange And Clamp Device, Add  1,863.61 

. 
 22 13 19 26-0015 EA 350 GPM, 700 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 19,690.27 1,143.40 

Note: Josam 60216A,. 
    For Flange And Clamp Device, Add  2,210.27 

. 
 22 13 19 26-0016 EA 500 GPM, 1,000 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ............................................. 25,428.47 1,306.73 

Note: Josam 60217A. 
    For Flange And Clamp Device, Add  2,592.44 
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XXXXXXX 
. 
 22 13 19 26-0017  Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60110A, Smith 8100, Wade 5100LR, or Zurn Z1171 series. 

. 

. 
 22 13 19 26-0018 EA 20 GPM, 40 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................... 2,660.42 200.64 

Note: Josam 60115A. 
. 

 22 13 19 26-0019 EA 35 GPM, 70 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................... 3,421.73 255.36 
Note: Josam 60117A. 

. 
 22 13 19 26-0020 EA 50 GPM, 100 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................. 5,609.85 291.83 

Note: Smith 8150. 

XXXXXXX 
. 
 22 13 19 26-0021  Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval, grease recovery cone, flexible hose, grease draw off valve and flow control fitting. 

. 

. 
 22 13 19 26-0022  Standard Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor 

(22 13 19 26-0021) 
Note: Josam 60100-SA, Smith 8300GTX, Wade 5100JCX, or Zurn Z1173-TD series. 

. 

. 
 22 13 19 26-0023 EA 7 GPM, 14 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor .......................................................... 2,330.02 72.96 

Note: Josam 60102-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,304.32 

. 
 22 13 19 26-0024 EA 10 GPM, 20 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 2,737.99 164.16 

Note: Josam 60103-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,377.60 

. 
 22 13 19 26-0025 EA 15 GPM, 30 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 2,927.23 182.39 

Note: Josam 60104-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,504.32 

. 
 22 13 19 26-0026 EA 20 GPM, 40 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 3,566.50 200.64 

Note: Josam 60105-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,625.60 

. 
 22 13 19 26-0027 EA 25 GPM, 50 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 4,293.24 218.88 

Note: Josam 60106-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,692.15 

. 
 22 13 19 26-0028 EA 35 GPM, 70 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 4,446.97 255.36 

Note: Josam 60107-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,861.11 

. 
 22 13 19 26-0029 EA 50 GPM, 100 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ...................................................... 5,076.36 291.83 

Note: Josam 60108-SA. 
    For Steel Enclosure Cabinet With Non Skid Cover, Add  1,983.03 

XXXXXXX 
. 
 22 13 19 26-0030  Low Profile Semi Automatic Cleaning Epoxy Coated Steel Grease 

Interceptor (22 13 19 26-0021) 
Note: Josam 60115A-SA, Smith 8100GTX, or Zurn Z1171-TD series. 

. 

. 
 22 13 19 26-0031 EA 35 GPM, 70 LB Capacity Low Profile Semi Automatic Epoxy Coated Steel Grease Interceptor ...................................... 5,951.39 255.36 

Note: Josam 60115A-SA. 

XXXXXXX 
. 
 22 13 19 26-0032  Automatic Cleaning Stainless Steel Grease Interceptor (22 13 19 26) 
. 
. 

 22 13 19 26-0033 EA 20 GPM, 69 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 5,110.47 200.64 
Note: Includes stainless steel screen basket, plastic grease container with lid and control box with digital timer 
(Lowe Engineering 20 Greasestopper). 

. 
 22 13 19 26-0034 EA 25 GPM, 91 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 5,932.72 218.88 

Note: Includes stainless steel screen basket, plastic grease container with lid and control box with digital timer 
(Lowe Engineering 25 Greasestopper). 

. 
 22 13 19 26-0035 EA 35 GPM, 70 LB Capacity, 110 Volt, Automatic Cleaning Stainless Steel Grease Trap/Removal Device (Guardian 

GGX35) ........................................................................................................................................................................... 5,112.95 255.36 

XXXXXXX 
. 
 22 13 19 26-0036  Precast Concrete Grease Interceptor (22 13 19 26) 

Note: Includes two access manholes, cast iron non-skid surface, lift hole, frame and cover for heavy-traffic. 
. 
. 

 22 13 19 26-0037 EA  1,000 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 5,893.89 367.18 
. 

 22 13 19 26-0038 EA  1,250 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 6,753.89 367.18 
. 

 22 13 19 26-0039 EA  1,500 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 7,664.96 419.78 
. 

 22 13 19 26-0040 EA  2,000 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 8,699.70 592.83 
. 

 22 13 19 26-0041 EA  2,500 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 9,769.53 797.61 
. 

 22 13 19 26-0042 EA  4,000 Gallon Pre-Cast Grease Interceptor ..................................................................................................................... 14,682.34 1,049.40 
. 

 22 13 19 26-0043 EA  5,000 Gallon Pre-Cast Grease Interceptor ..................................................................................................................... 18,775.70 1,720.85 

XXXXXXX 
. 
 22 13 19 26-0044  Coated Steel Manual Oil Interceptor (22 13 19 26) 

Note: Includes internal air relief, and flow control fitting. 
. 
. 

 22 13 19 26-0045 EA 10 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 3,029.23 277.80 
. 

 22 13 19 26-0046 EA 15 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 4,054.55 330.10 
. 

 22 13 19 26-0047 EA 20 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 4,912.91 406.15 
. 

 22 13 19 26-0048 EA 25 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 5,335.75 439.95 
. 

 22 13 19 26-0049 EA 35 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 6,374.96 480.08 
. 

 22 13 19 26-0050 EA 50 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ................................................................................................ 8,342.15 528.15 
. 

 22 13 19 26-0051 EA 75 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off .............................................................................................. 13,834.53 607.99 
. 

 22 13 19 26-0052 EA 100 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 15,174.47 748.07 
. 

 22 13 19 26-0053 EA 150 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 18,567.59 810.82 
. 

 22 13 19 26-0054 EA 200 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 25,888.03 972.78 
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. 
 22 13 19 26-0055 EA 250 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 29,819.67 1,045.74 

. 
 22 13 19 26-0056 EA 350 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 37,521.03 1,247.11 

. 
 22 13 19 26-0057 EA 400 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 45,019.17 1,021.91 

. 
 22 13 19 26-0058 EA 500 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 53,333.54 1,215.99 

XXXXXXX 
. 
 22 13 19 33  Backwater Valves (22 13 19)
. 
. 
 22 13 19 33-0001  Cast Iron Body Terminal Backwater Valves (22 13 19 33) 
. 
. 

 22 13 19 33-0002 EA 2" Cast Iron Body Terminal Backwater Valve...................................................................................................................... 317.50 27.91 
. 

 22 13 19 33-0003 EA 3" Cast Iron Body Terminal Backwater Valve...................................................................................................................... 328.20 35.12 
. 

 22 13 19 33-0004 EA 4" Cast Iron Body Terminal Backwater Valve...................................................................................................................... 471.84 46.69 
. 

 22 13 19 33-0005 EA 6" Cast Iron Body Terminal Backwater Valve................................................................................................................... 1,243.98 63.71 
. 

 22 13 19 33-0006 EA 8" Cast Iron Body Terminal Backwater Valve................................................................................................................... 1,523.41 83.84 
. 

 22 13 19 33-0007 EA 10" Cast Iron Body Terminal Backwater Valve................................................................................................................. 4,356.05 103.44 
. 

 22 13 19 33-0008 EA 12" Cast Iron Body Terminal Backwater Valve................................................................................................................. 4,940.93 134.16 

XXXXXXX 
. 
 22 13 19 33-0009  Cast Iron Backwater Sewer Line Valve (22 13 19 33) 

Note: Offset type with bronze swing check assembly, threaded bronze cover, and bell and spigot connections. 
. 
. 

 22 13 19 33-0010 EA 2" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly .................................................. 793.35 66.55 
. 

 22 13 19 33-0011 EA  3" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 1,198.23 80.74 
. 

 22 13 19 33-0012 EA  4" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 1,484.58 104.09 
. 

 22 13 19 33-0013 EA  6" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 2,064.14 115.75 
. 

 22 13 19 33-0014 EA  8" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 2,849.16 137.16 

XXXXXXX 
. 
 22 13 19 33-0015  Cast Iron, Straight Through Shear Gate, Swing Check Backwater Valve (22 13 

19 33) 
Note: Offset type with bronze, manually operated shear gate, non-rising stem, and bell and spigot connections. 

. 

. 
 22 13 19 33-0016 EA  3" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 2,100.29 105.36 

. 
 22 13 19 33-0017 EA  4" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 2,152.42 140.08 

. 
 22 13 19 33-0018 EA  5" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 3,117.37 171.43 

. 
 22 13 19 33-0019 EA  6" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 3,147.16 191.11 

XXXXXXX 
. 
 22 13 19 33-0020  Polyvinyl Chloride (PVC) Backwater Sewer Line Valve (22 13 19 33) 

Note: Oatey. 
. 
. 

 22 13 19 33-0021 EA  3" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43900) .................................................................................. 109.52 35.12 
. 

 22 13 19 33-0022 EA  4" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43904) .................................................................................. 132.75 46.69 
. 

 22 13 19 33-0023 EA  6" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43908) .................................................................................. 363.06 63.71 

XXXXXXX 
. 
 22 13 19 33-0024  Polyvinyl Chloride (PVC) Extendable Backwater Valves (22 13 19 33) 
. 
. 

 22 13 19 33-0025 EA 3" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 254.17 70.23 
Note: Includes valve body, flapper assembly and collar. 

. 
 22 13 19 33-0026 EA 4" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 338.45 93.39 

Note: Includes valve body, flapper assembly and collar. 
. 

 22 13 19 33-0027 EA 6" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 570.93 127.40 
Note: Includes valve body, flapper assembly and collar. 

XXXXXXX 
. 
 22 13 19 36  Air-Admittance Valves (22 13 19)
. 
. 
 22 13 19 36-0001  Acrylonitrile Butadiene Styrene (ABS) And Polyvinyl Chloride (PVC) 

Automatic Drain Vent (22 13 19 36) 
. 
. 

 22 13 19 36-0002 EA 1-1/4", 1-1/2" And 2" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, 
Mini Vent ............................................................................................................................................................................ 136.35 13.62 

. 
 22 13 19 36-0003 EA 2", 3" And 4" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, Maxi Vent .......... 161.65 13.62 

XXXXXXX 
. 
 22 13 23  Sanitary Waste Interceptors (22 13)
. 
. 
 22 13 23 00-0001  Sediment Bucket Solids Interceptors (22 13 23) 
. 
. 

 22 13 23 00-0002 EA  1-1/2" Or 2" Top Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 
1180).................................................................................................................................................................................. 919.40 137.75 

Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0003 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 

1184).................................................................................................................................................................................. 920.51 137.75 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0004 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Steel (Inside And Outside), Aluminum Cover, Removable 

Stainless Steel Sediment Bucket Solids Interceptor (Jay R. Smith 8714 ARIO) ............................................................. 1,281.15 137.75 
Note: On floor mount. Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay 
or similar materials. 

. 
 22 13 23 00-0005 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Acid Resistant Coated Cast Iron, Aluminum Strainer, Removable Stainless 

Steel Screens, Sediment Bucket Solids Interceptor (Jay R. Smith 8730-ARIO) ............................................................. 1,281.15 137.75 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 
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. 
 22 13 23 00-0006 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Cast Aluminum (Inside And Outside) Removable Stainless Steel 

Screen, Sediment Bucket Solids Interceptor (Josam 61030) .......................................................................................... 1,362.80 137.75 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

XXXXXXX 
. 
 22 13 23 00-0007  Solid Interceptors, Cast Iron With Internal Deep Seal Trap (22 13 23) 
. 
. 

 22 13 23 00-0008 EA  1-1/2" Inlet Cast Iron Solid Interceptor, Painted Enamel ..................................................................................................... 316.75 47.11 
    For Stainless Steel Bucket, Add  175.00 

. 
 22 13 23 00-0009 EA  2" Inlet Cast Iron Solid Interceptor, Painted Enamel ........................................................................................................... 322.78 50.18 

    For Stainless Steel Bucket, Add  175.00 

XXXXXXX 
. 
 22 13 23 00-0010  Sediment Strainers (22 13 23) 
. 
. 

 22 13 23 00-0011 EA  2" Strainer, Pump Suction Side ........................................................................................................................................... 146.81 64.17 

XXXXXXX 
. 
 22 13 29  Sanitary Sewerage Pumps (22 13) 

Note: Includes extra set of gaskets, bearings and seals. 
. 
. 
 22 13 29 13  Wet-Pit-Mounted, Vertical Sewerage Pumps (22 13 29)
. 
. 
 22 13 29 13-0001  Vertical Column, Flanged Discharge, Non-Clog Sump Or Drainage Pumps 

(Crane-Deming Series 4500) (22 13 29 13) 
Note: Mounted on steel support plate. Excludes float and float switch, and sump cover See CSI section 22 13 29 
13-0030 for float and float switch, 22 13 29 13-0034 for sump cover. 

. 

. 
 22 13 29 13-0002  1-1/2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0003 EA 1/2 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ..................... 5,772.51 1,166.95 
. 

 22 13 29 13-0004 EA 3/4 HP, Up To 125 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ................... 5,983.86 1,166.95 
. 

 22 13 29 13-0005 EA 1 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ...................... 6,195.22 1,166.95 
. 

 22 13 29 13-0006 EA 1-1/2 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ................ 6,396.81 1,166.95 

XXXXXXX 
. 
 22 13 29 13-0007  2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0008 EA 3/4 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ........................... 6,357.80 1,166.95 
. 

 22 13 29 13-0009 EA 1 HP, Up To 100 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 6,439.08 1,166.95 
. 

 22 13 29 13-0010 EA 2 HP, Up To 200 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 6,495.99 1,166.95 
. 

 22 13 29 13-0011 EA 3 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 6,886.18 1,166.95 
. 

 22 13 29 13-0012 EA 5 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 7,268.24 1,166.95 
. 

 22 13 29 13-0013 EA 7-1/2 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ...................... 7,853.53 1,166.95 
. 

 22 13 29 13-0014 EA 10 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM .......................... 8,438.82 1,166.95 
. 

 22 13 29 13-0015 EA 15 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM .......................... 9,796.13 1,552.95 

XXXXXXX 
. 
 22 13 29 13-0016  3" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0017 EA 2 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 6,765.11 1,166.95 
. 

 22 13 29 13-0018 EA 3 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 6,765.11 1,166.95 
. 

 22 13 29 13-0019 EA 5 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 6,905.95 1,166.95 
. 

 22 13 29 13-0020 EA 7-1/2 HP, Up To 700 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ...................... 7,998.74 1,166.95 
. 

 22 13 29 13-0021 EA 10 HP, Up To 800 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM .......................... 8,190.44 1,166.95 
. 

 22 13 29 13-0022 EA 15 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM .......................... 9,863.56 1,552.95 
. 

 22 13 29 13-0023 EA 20 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ........................ 10,351.30 1,552.95 

XXXXXXX 
. 
 22 13 29 13-0024  Extra Column Assemblies Addition, 5' Or Less (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0025 EA 2-1/2" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ................................................................. 544.22  
. 

 22 13 29 13-0026 EA 3" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 653.44  
. 

 22 13 29 13-0027 EA 4" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 730.37  
. 

 22 13 29 13-0028 EA 5" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 743.67  
. 

 22 13 29 13-0029 EA 6" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 834.84  

XXXXXXX 
. 
 22 13 29 13-0030  Float Switches (22 13 29 13-0001) 

Note: Copper coated floats, brass rods and stops and switch brackets. 
. 
. 

 22 13 29 13-0031 EA Float Switch Copper Coated Float, Add, General Purpose For vertical sewage pumps ..................................................... 489.13  
. 

 22 13 29 13-0032 EA Float Switch Copper Coated Float, Add, Weather Proof For vertical sewage pumps ......................................................... 513.82  
. 

 22 13 29 13-0033 EA Float Switch Copper Coated Float, Add, Explosion Proof For vertical sewage pumps ....................................................... 525.22  

XXXXXXX 
. 
 22 13 29 13-0034  Square Or Round Steel Sump Covers (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0035 EA 24" Steel Sump Covers, Square Or Round ......................................................................................................................... 581.65 38.91 
. 

 22 13 29 13-0036 EA 30" Steel Sump Covers, Square Or Round ......................................................................................................................... 644.07 43.77 
. 

 22 13 29 13-0037 EA 36" Steel Sump Covers, Square Or Round ......................................................................................................................... 892.79 58.37 
. 

 22 13 29 13-0038 EA 40" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,289.06 68.10 
. 

 22 13 29 13-0039 EA 42" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,380.94 70.53 
. 

 22 13 29 13-0040 EA 48" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,475.76 72.96 
. 

 22 13 29 13-0041 EA 54" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,877.80 87.55 
. 

 22 13 29 13-0042 EA 60" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,535.17 97.28 
. 

 22 13 29 13-0043 EA 72" Steel Sump Covers, Square Or Round ...................................................................................................................... 3,214.77 121.60 
. 

 22 13 29 13-0044 EA 84" Steel Sump Covers, Square Or Round ...................................................................................................................... 4,078.38 133.75 
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XXXXXXX 
. 
 22 13 29 16  Submersible Sewerage Pumps (22 13 29)
. 
. 
 22 13 29 16-0001  Submersible Sewage Pumps With Vortex Impeller (22 13 29 16) 
. 
. 
 22 13 29 16-0002  Submersible Single Seal Sewage Pumps With Cast Iron Vortex Impeller (22 13 

29 16-0001) 
Note: Includes 25' cord. 

. 

. 
 22 13 29 16-0003 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller........................................................................................................................ 1,052.10 70.77 
. 

 22 13 29 16-0004 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................ 1,118.41 70.77 

. 
 22 13 29 16-0005 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller........................................................................................................................ 1,098.01 70.77 
. 

 22 13 29 16-0006 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................ 1,195.78 70.77 

. 
 22 13 29 16-0007 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller........................................................................................................................ 1,195.78 70.77 
. 

 22 13 29 16-0008 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller........................................................................................................................ 1,274.11 88.46 

. 
 22 13 29 16-0009 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller........................................................................................................................ 1,360.83 88.46 
. 

 22 13 29 16-0010 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller........................................................................................................................ 1,371.88 88.46 

XXXXXXX 
. 
 22 13 29 16-0011  Submersible Single Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 

. 

. 
 22 13 29 16-0012 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,070.80 70.77 
. 

 22 13 29 16-0013 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,166.02 70.77 

. 
 22 13 29 16-0014 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,120.96 70.77 
. 

 22 13 29 16-0015 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,212.79 70.77 

. 
 22 13 29 16-0016 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,295.25 70.77 
. 

 22 13 29 16-0017 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,221.40 88.46 

. 
 22 13 29 16-0018 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,320.02 88.46 
. 

 22 13 29 16-0019 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,319.17 88.46 

. 
 22 13 29 16-0020 EA 1-1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,538.83 142.60 
. 

 22 13 29 16-0021 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,622.15 142.60 

. 
 22 13 29 16-0022 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,636.61 142.60 
. 

 22 13 29 16-0023 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,664.02 174.29 

. 
 22 13 29 16-0024 EA 2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,759.24 174.29 
. 

 22 13 29 16-0025 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,761.79 174.29 

XXXXXXX 
. 
 22 13 29 16-0026  Submersible Double Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 

. 

. 
 22 13 29 16-0027 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,261.25 70.77 
. 

 22 13 29 16-0028 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,422.79 70.77 

. 
 22 13 29 16-0029 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron And Bronze Impeller ........................................................................................................................... 1,402.49 88.46 
. 

 22 13 29 16-0030 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron And Bronze Impeller ........................................................................................................................... 1,500.26 88.46 

. 
 22 13 29 16-0031 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,733.53 142.60 
. 

 22 13 29 16-0032 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,831.30 142.60 

. 
 22 13 29 16-0033 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,859.56 174.29 
. 

 22 13 29 16-0034 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,957.34 174.29 

XXXXXXX 
. 
 22 13 29 16-0035  Submersible Sewage Pumps With Semi-Open Impeller (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0036 EA 1 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,078.59 88.46 
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. 
 22 13 29 16-0037 EA 1.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,315.98 143.46 
. 

 22 13 29 16-0038 EA 2 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,567.14 175.34 

. 
 22 13 29 16-0039 EA 3 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,748.23 212.54 
. 

 22 13 29 16-0040 EA 5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 4,212.02 249.73 

. 
 22 13 29 16-0041 EA 7.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Ironl Housing And Semi-Open Impeller ........................................................................................................................... 4,708.88 286.92 

XXXXXXX 
. 
 22 13 29 16-0042  Submersible Sewage Pumps, Explosion Proof (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0043 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,389.54 319.09 

. 
 22 13 29 16-0044 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 4,979.64 319.09 
. 

 22 13 29 16-0045 EA 1 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 4,979.64 319.09 

. 
 22 13 29 16-0046 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................... 5,680.83 425.44 
. 

 22 13 29 16-0047 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................... 5,270.94 425.44 

. 
 22 13 29 16-0048 EA 1.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................... 5,270.94 425.44 
. 

 22 13 29 16-0049 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,056.66 531.80 

. 
 22 13 29 16-0050 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,646.76 531.80 
. 

 22 13 29 16-0051 EA 2 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,646.76 531.80 

. 
 22 13 29 16-0052 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,353.06 638.16 
. 

 22 13 29 16-0053 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,943.17 638.16 

. 
 22 13 29 16-0054 EA 3 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,943.17 638.16 
. 

 22 13 29 16-0055 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,031.19 744.53 

. 
 22 13 29 16-0056 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,621.29 744.53 
. 

 22 13 29 16-0057 EA 5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,621.29 744.53 

. 
 22 13 29 16-0058 EA 7.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................... 7,308.82 850.89 
. 

 22 13 29 16-0059 EA 7.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................... 7,308.82 850.89 

XXXXXXX 
. 
 22 13 29 16-0060  Submersible Sewage Pump Accessories (22 13 29 16) 
. 
. 

 22 13 29 16-0061 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 115 Volt, 1 Phase, 0-15 Amperes Range, 
Indoor/Outdoor, NEMA 4X Enclosure For Submersible Sewage Pump ............................................................................. 519.45 75.73 

Note: Includes alarm horn, warning light and alarm float switch. 
. 

 22 13 29 16-0062 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 230 Volt, 1 Phase, 0-15 Amperes Range, 
Indoor/Outdoor, NEMA 4X Enclosure For Submersible Sewage Pump ............................................................................. 535.69 75.73 

Note: Includes alarm horn, warning light, and alarm float switch. 
. 

 22 13 29 16-0063 EA Simplex Control Panel With 3 Floats, 115/208/230 Volt, 1 Phase, 0-20 Amperes Range, Indoor/Outdoor, NEMA 
4X Enclosure For Submersible Sewage Pump ............................................................................................................... 1,040.27 100.98 

Note: Includes alarm horn, warning light, HOA switch and three 20' control float switches. 
. 

 22 13 29 16-0064 EA Simplex Control Panel 208/230/460 Volt, 3 Phase, 1-23 Amperes Range, Indoor/Outdoor, NEMA 4X Enclosure 
For Submersible Sewage Pump ..................................................................................................................................... 1,456.17 100.98 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0065 EA Simplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 
Sewage Pumps With Explosion Proof Motors ................................................................................................................. 3,335.68 100.98 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0066 EA Simplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 
Submersible Sewage Pumps With Explosion Proof Motors ............................................................................................ 3,488.82 100.98 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0067 EA Duplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 
Sewage Pumps With Explosion Proof Motors ................................................................................................................. 5,567.89 126.22 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0068 EA Duplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 
Submersible Sewage Pumps With Explosion Proof Motors ............................................................................................ 4,696.69 126.22 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0069 EA Electrical Alternator Duplex Control Panel with 3 Floats, 115 Volt, 1 Phase, 7-20 Amperes Range, Indoor NEMA 1 
Enclosure For Submersible Sewage Pumps ................................................................................................................... 1,158.17 126.22 

Note: Includes alarm horn, warning light, and three 20' float switches. 
. 

 22 13 29 16-0070 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115 Volt, 1 Phase, 7-20 Amperes Range, Indoor NEMA 
4X Enclosure For Submersible Sewage Pumps ............................................................................................................. 1,271.90 126.22 

Note: Includes alarm horn, warning light, and three 20' float switches. 
. 

 22 13 29 16-0071 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-20 Amperes, Indoor NEMA 
1 Enclosure For Submersible Sewage Pumps ................................................................................................................ 1,222.35 126.22 

Note: Includes alarm horn, warning light, and three 20' float switches. 
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. 
 22 13 29 16-0072 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-30 Amperes Range, Indoor 

NEMA 4X Enclosure For Submersible Sewage Pumps .................................................................................................. 1,324.84 126.22 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0073 EA Electrical Alternator Duplex Control Panel, 200/230/460 Volt, 3 Phase, 1-25 Amperes Range, Indoor/Outdoor 

NEMA 4X Enclosure For Submersible Sewage Pumps .................................................................................................. 2,240.25 126.22 
Note: Includes alarm horn and warning light. Float switches not included.. 

. 
 22 13 29 16-0074 EA Alarm System, 115 Volt, Indoor/Outdoor 4X Enclosure ...................................................................................................... 426.72 50.49 

Note: Includes alarm horn, warning light and 15' tethered float. 
. 

 22 13 29 16-0075 EA Variable Level (Clamp Type) Float Switch With 15' Cord ...................................................................................................... 86.23 25.25 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0076 EA Variable Level (Clamp Type) Float Switch With 15' Cord For Intrinsically Safe Control Systems Only ............................... 102.00 25.25 

. 
 22 13 29 16-0077 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord ................................................................................. 108.07 25.25 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0078 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord For Intrinsically Safe Control Systems Only ............ 113.68 25.25 
. 

 22 13 29 16-0079 EA Float Switch Tree With (3) 15' Floats .................................................................................................................................. 306.55 25.25 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0080 EA Float Switch Tree And (3) Floats With 15' Cords For Intrinsically Safe Control Systems Only ........................................... 348.43 25.25 

. 
 22 13 29 16-0081 EA Float Switch Tree And (4) Floats With 15' Cords ................................................................................................................ 340.35 25.25 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0082 EA Float Switch Tree And (4) Floats With 15' Cords For Intrinsically Safe Control Systems Only ........................................... 395.95 25.25 
. 

 22 13 29 16-0083 EA Float Switch Tree ................................................................................................................................................................ 167.24 25.25 
Note: Tree only. 

. 
 22 13 29 16-0084 EA Adjustable Weight For Float Switch ...................................................................................................................................... 46.66 12.62 

. 
 22 13 29 16-0085 EA Rail And Disconnect System, Stainless Steel, For 2" Horizontal Discharge ....................................................................... 864.50 75.73 

Note: Lifting equipment not included. 
. 

 22 13 29 16-0086 EA Rail And Disconnect System, Stainless Steel, For 3" Horizontal Discharge .................................................................... 1,349.59 100.98 
Note: Lifting equipment not included. 

. 
 22 13 29 16-0087 EA Rail And Disconnect System, Stainless Steel, For 4" Horizontal Discharge .................................................................... 1,760.92 126.22 

Note: Lifting equipment not included. 
. 

 22 13 29 16-0088 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 3" Horizontal Discharge ............................................ 1,913.60 75.73 
. 

 22 13 29 16-0089 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 4" Horizontal Discharge ............................................ 2,696.21 75.73 
. 

 22 13 29 16-0090 EA Intermediate Guide Rail Bracket, Stainless Steel, For 2" Rail System ................................................................................ 258.16 50.49 
. 

 22 13 29 16-0091 EA Intermediate Guide Rail Bracket, Stainless Steel, For 3" Rail Systems .............................................................................. 446.51 63.12 
. 

 22 13 29 16-0092 EA Intermediate Guide Rail Bracket, Stainless Steel, For 4" Rail Systems .............................................................................. 451.48 75.73 
. 

 22 13 29 16-0093 EA 12' Stainless Steel Lifting Cable .......................................................................................................................................... 127.39 25.25 
. 

 22 13 29 16-0094 EA Disconnect Fitting For 2" Horizontal Discharge ................................................................................................................... 244.02 25.25 
Note: Used for shallow systems where guide rails are not necessary. 

XXXXXXX 
. 
 22 13 29 33  Sewerage Pump Basins and Pits (22 13 29)
. 
. 
 22 13 29 33-0001  Sewage Sump Pump Basin (22 13 29 33) 
. 
. 
 22 13 29 33-0002  High Density Polyethylene (HDPE) Basin (22 13 29 33-0001) 
. 
. 

 22 13 29 33-0003 EA 18" Diameter x 24" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 103.02  
. 

 22 13 29 33-0004 EA 18" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 129.97  
. 

 22 13 29 33-0005 EA 24" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 273.83  
. 

 22 13 29 33-0006 EA 24" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 377.98  
. 

 22 13 29 33-0007 EA 30" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 482.13  
. 

 22 13 29 33-0008 EA 36" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 558.71  

XXXXXXX 
. 
 22 13 29 33-0009  Fiberglass Basin (22 13 29 33-0001) 
. 
. 

 22 13 29 33-0010 EA 18" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 314.96  
. 

 22 13 29 33-0011 EA 24" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 637.69  
. 

 22 13 29 33-0012 EA 30" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,143.16  
. 

 22 13 29 33-0013 EA 36" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,537.79  
. 

 22 13 29 33-0014 EA 36" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,771.60  
. 

 22 13 29 33-0015 EA 36" Diameter x 60" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,871.09  
. 

 22 13 29 33-0016 EA 36" Diameter x 72" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,197.61  
. 

 22 13 29 33-0017 EA 48" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,551.73  

XXXXXXX 
. 
 22 14  Facility Storm Drainage (22 10) 
. 
. 
 22 14 13  Facility Storm Drainage Piping (22 14)

See CSI section 22 13 16 00-0000 for storm drainage piping. 
. 
. 
 22 14 26  Facility Storm Drains (22 14)
. 
. 
 22 14 26 13  Roof Drains (22 14 26) 
. 
. 
 22 14 26 13-0001  Cast Iron Roof Drains (22 14 26 13) 
. 
. 
 22 14 26 13-0002  Cast Iron Roof Drains With Large Polypropylene Dome (22 14 26 13-0001) 

Note: Dome free area is 124 square inches. 
. 
. 

 22 14 26 13-0003 EA 15" Diameter Cast Iron Roof Drain With 2" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................... 811.87 162.16 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 
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. 
 22 14 26 13-0004 EA 15" Diameter Cast Iron Roof Drain With 3" Outlet, 124 Square Inch Free Area Polypropylene Dome ................................ 892.94 194.56 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0005 EA 15" Diameter Cast Iron Roof Drain With 4" Outlet, 124 Square Inch Free Area Polypropylene Dome ................................ 974.00 243.20 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0006 EA 15" Diameter Cast Iron Roof Drain With 5" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................. 1,305.06 291.83 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0007 EA 15" Diameter Cast Iron Roof Drain With 6" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................. 1,345.59 324.23 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0008 EA 15" Diameter Cast Iron Roof Drain With 8" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................. 1,585.88 340.47 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0009 EA 15" Diameter Cast Iron Roof Drain With 10" Outlet, 124 Square Inch Free Area Polypropylene Dome ........................... 2,132.98 352.64 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0010  Cast Iron Roof Drains With Expansion Joint (22 14 26 13-0001) 

Note: With polypropylene dome. Dome free area is 124 square inches. 
. 
. 

 22 14 26 13-0011 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 2" Outlet, Polypropylene Dome ............................................. 1,267.95 162.16 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0012 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 3" Outlet, Polypropylene Dome ............................................. 1,380.88 194.56 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0013 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 4" Outlet, Polypropylene Dome ............................................. 1,523.98 243.20 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0014 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 5" Outlet, Polypropylene Dome ............................................. 2,104.87 291.83 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0015 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 6" Outlet, Polypropylene Dome ............................................. 2,261.10 324.23 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0016  Cast Iron Roof Drains With Flat Bronze Promenade Top (22 14 26 13-0001) 
. 
. 

 22 14 26 13-0017 EA 14" x 14" Cast Iron Roof Drain With 2" Outlet, Bronze Promenade Top .......................................................................... 1,716.73 162.16 
    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0018 EA 14" x 14" Cast Iron Roof Drain With 3" Outlet, Bronze Promenade Top .......................................................................... 1,797.80 194.56 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0019 EA 14" x 14" Cast Iron Roof Drain With 4" Outlet, Bronze Promenade Top .......................................................................... 1,878.86 243.20 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 
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. 
 22 14 26 13-0020 EA 14" x 14" Cast Iron Roof Drain With 5" Outlet, Bronze Promenade Top .......................................................................... 2,196.51 291.83 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0021 EA 14" x 14" Cast Iron Roof Drain With 6" Outlet, Bronze Promenade Top .......................................................................... 2,237.04 324.23 

    For Galvanized Iron Parts, Add  197.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0022  Cast Iron Scupper Drain With L-Shaped Bronze Grate (22 14 26 13-0001) 
. 
. 

 22 14 26 13-0023 EA Cast Iron Scupper Drain With 2" Outlet, L-Shaped Bronze Grate .................................................................................... 1,104.93 64.88 
    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 

. 
 22 14 26 13-0024 EA Cast Iron Scupper Drain With 3" Outlet, L-Shaped Bronze Grate .................................................................................... 1,137.36 81.03 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 

. 
 22 14 26 13-0025 EA Cast Iron Scupper Drain With 4" Outlet, L-Shaped Bronze Grate .................................................................................... 1,152.10 88.43 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 
    For Galvanized Iron Parts, Add  258.00 

. 
 22 14 26 13-0026 EA Cast Iron Scupper Drain With 5" Outlet, L-Shaped Bronze Grate .................................................................................... 1,620.17 117.22 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Iron Parts, Add  258.00 

. 
 22 14 26 13-0027 EA Cast Iron Scupper Drain With 6" Outlet, L-Shaped Bronze Grate .................................................................................... 1,671.88 143.10 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Iron Parts, Add  258.00 

XXXXXXX 
. 
 22 14 26 13-0028  Cast Iron Roof Drain With Flat Cast Iron Grate (22 14 26 13-0001) 

Note: Grate free area is 27 square inches. 
. 
. 

 22 14 26 13-0029 EA 9" x 9" Cast Iron Roof Drain With 2" Outlet, Cast Iron Promenade Top .............................................................................. 888.95 162.16 
    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

. 
 22 14 26 13-0030 EA 9" x 9" Cast Iron Roof Drain With 3" Outlet, Cast Iron Promenade Top .............................................................................. 970.02 194.56 

    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

. 
 22 14 26 13-0031 EA 9" x 9" Cast Iron Roof Drain With 4" Outlet, Cast Iron Promenade Top ........................................................................... 1,051.08 243.20 

    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

XXXXXXX 
. 
 22 14 26 13-0032  Cast Iron Roof Drains With Large Cast Iron Dome (22 14 26 13-0001) 
. 
. 

 22 14 26 13-0033 EA 15" Diameter Cast Iron Roof Drain With 2" Outlet, Cast Iron Dome .................................................................................... 955.98 162.16 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0034 EA 15" Diameter Cast Iron Roof Drain With 3" Outlet, Cast Iron Dome ................................................................................. 1,037.05 194.56 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0035 EA 15" Diameter Cast Iron Roof Drain With 4" Outlet, Cast Iron Dome ................................................................................. 1,118.11 243.20 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0036 EA 15" Diameter Cast Iron Roof Drain With 5" Outlet, Cast Iron Dome ................................................................................. 1,449.17 291.83 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0037 EA 15" Diameter Cast Iron Roof Drain With 6" Outlet, Cast Iron Dome ................................................................................. 1,489.70 324.23 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0038 EA 15" Diameter Cast Iron Roof Drain With 8" Outlet, Cast Iron Dome ................................................................................. 1,729.99 340.47 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0039 EA 15" Diameter Cast Iron Roof Drain With 10" Outlet, Cast Iron Dome ............................................................................... 2,277.09 352.64 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
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. 
 22 14 26 13-0040  Aluminum Roof Drains (22 14 26 13) 
. 
. 
 22 14 26 13-0041  Aluminum Dome Roof Drains (22 14 26 13-0040) 
. 
. 

 22 14 26 13-0042 EA 15" Diameter Roof Drain With 2" Outlet, Aluminum Dome .................................................................................................. 981.11 162.16 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0043 EA 15" Diameter Roof Drain With 3" Outlet, Aluminum Dome ............................................................................................... 1,062.18 194.56 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0044 EA 15" Diameter Roof Drain With 4" Outlet, Aluminum Dome ............................................................................................... 1,143.24 243.20 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0045 EA 15" Diameter Roof Drain With 6" Outlet, Aluminum Dome ............................................................................................... 1,514.83 323.94 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0046 EA 15" Diameter Roof Drain With 8" Outlet, Aluminum Dome ............................................................................................... 1,755.32 340.47 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0047 EA 15" Diameter Roof Drain With 10" Outlet, Aluminum Dome ............................................................................................. 2,302.22 352.64 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0048  Retrofit Roof Drains (22 14 26 13) 
. 
. 
 22 14 26 13-0049  Copolymer Retrofit Roof Drains With Copolymer Strainer Dome (22 14 26 13-0048) 
. 
. 

 22 14 26 13-0050 EA Copolymer Retrofit 3" Roof Drains, With Copolymer Dome ................................................................................................ 675.03 194.56 
. 

 22 14 26 13-0051 EA Copolymer Retrofit 4" Roof Drains, With Copolymer Dome ................................................................................................ 766.46 243.20 
. 

 22 14 26 13-0052 EA Copolymer Retrofit 5" Roof Drains, With Copolymer Dome ................................................................................................ 929.55 291.83 
. 

 22 14 26 13-0053 EA Copolymer Retrofit 6" Roof Drains, With Copolymer Dome ............................................................................................. 1,011.58 323.94 

XXXXXXX 
. 
 22 14 26 13-0054  Copolymer Retrofit Roof Drains With Cast Aluminum Strainer Dome (22 14 26 13-

0048) 
. 
. 

 22 14 26 13-0055 EA Copolymer Retrofit Drain, 3", With Cast Aluminum Dome ................................................................................................... 768.39 194.56 
. 

 22 14 26 13-0056 EA Copolymer Retrofit Drain, 4", With Cast Aluminum Dome ................................................................................................... 855.67 243.20 
. 

 22 14 26 13-0057 EA Copolymer Retrofit Drain, 5", With Cast Aluminum Dome ................................................................................................ 1,024.98 291.83 
. 

 22 14 26 13-0058 EA Copolymer Retrofit Drain, 6", With Cast Aluminum Dome ................................................................................................ 1,077.96 323.94 

XXXXXXX 
. 
 22 14 26 13-0059  Aluminum Retrofit Roof Drains With Cast Aluminum Strainer Dome (22 14 26 13-

0048) 
. 
. 

 22 14 26 13-0060 EA Aluminum Retrofit 3" Roof Drains, With Cast Aluminum Dome ........................................................................................... 679.18 194.56 
    For Copolymer Strainer Dome, Deduct  -24.00 

. 
 22 14 26 13-0061 EA Aluminum Retrofit 4" Roof Drains, With Cast Aluminum Dome ........................................................................................... 770.61 243.20 

    For Copolymer Strainer Dome, Deduct  -24.00 
. 

 22 14 26 13-0062 EA Aluminum Retrofit 5" Roof Drains, With Cast Aluminum Dome ........................................................................................... 933.70 291.83 
    For Copolymer Strainer Dome, Deduct  -24.00 

. 
 22 14 26 13-0063 EA Aluminum Retrofit 6" Roof Drains, With Cast Aluminum Dome ........................................................................................... 982.53 323.94 

    For Copolymer Strainer Dome, Deduct  -24.00 

XXXXXXX 
. 
 22 14 26 13-0064  Bronze Downspout Nozzles (22 14 26 13) 
. 
. 

 22 14 26 13-0065 EA 2" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 397.49 97.28 
. 

 22 14 26 13-0066 EA  3" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 397.49 97.28 
. 

 22 14 26 13-0067 EA  4" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 397.49 97.28 
. 

 22 14 26 13-0068 EA  5" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 608.58 121.60 
. 

 22 14 26 13-0069 EA  6" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 608.58 121.60 
. 

 22 14 26 13-0070 EA  8" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 778.68 121.60 

XXXXXXX 
. 
 22 14 26 16  Facility Area Drains (22 14 26) 
. 
. 
 22 14 26 16-0001  Area Drain (22 14 26 16) 
. 
. 

 22 14 26 16-0002 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 
Secondary Strainer ......................................................................................................................................................... 2,313.57 117.12 

    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 
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 22 14 26 16-0003 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,338.83 129.77 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0004 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,365.40 143.10 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0005 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,393.08 156.91 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0006 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,431.39 117.12 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0007 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,456.65 129.77 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0008 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,483.22 143.10 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0009 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,510.90 156.91 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0010 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,161.00 117.12 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0011 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,186.26 129.77 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0012 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,212.83 143.10 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0013 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,240.51 156.91 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0014 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 4,645.18 117.12 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0015 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 4,670.44 129.77 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0016 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 4,697.01 143.10 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0017 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 4,724.69 156.91 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 
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. 
 22 14 26 16-0018 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,278.36 117.12 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0019 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,303.62 129.77 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0020 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,330.19 143.10 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0021 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 2,357.87 156.91 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0022 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 4,404.59 117.12 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0023 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 4,429.85 129.77 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0024 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 4,456.42 143.10 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0025 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 4,484.10 156.91 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0026 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,042.14 117.12 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0027 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,067.40 129.77 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0028 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,093.97 143.10 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0029 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 639.19 117.12 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0030 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 664.45 129.77 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0031 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 691.02 143.10 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0032 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 983.46 117.12 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0033 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,008.72 129.77 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0034 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,035.29 143.10 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0035 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 3,101.86 117.12 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0036 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 3,127.12 129.77 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 
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 22 14 26 16-0037 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 3,153.69 143.10 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0038 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,024.08 117.12 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0039 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,049.34 129.77 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0040 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,075.91 143.10 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0041 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,914.08 117.12 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0042 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,939.34 129.77 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0043 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer .................................................................................................................................... 2,965.91 143.10 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

XXXXXXX 
. 
 22 14 26 19  Facility Trench Drains (22 14 26)
. 
. 
 22 14 26 19-0001  Trench Drain (22 14 26 19) 

Note: Each section is 39.4" in length. 
. 
. 

 22 14 26 19-0002 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 
Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 947.42 117.12 

    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0003 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 972.68 129.77 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0004 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 999.25 143.10 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0005 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 579.12 117.12 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0006 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 604.38 129.77 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0007 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 630.95 143.10 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0008 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 897.23 117.12 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0009 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 922.49 129.77 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0010 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 949.06 143.10 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 
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 22 14 26 19-0011 EA 6" Wide Trench Drain x 15" Extension Section, Nikaloy Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................. 829.79 58.37 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0012 EA 6" Wide Trench Drain x 15" Extension Section, Cast Iron Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................. 461.49 58.37 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0013 EA 6" Wide Trench Drain x 15" Extension Section, Bronze Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................. 779.60 58.37 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0014 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,498.65 117.12 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0015 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,523.91 129.77 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0016 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,550.48 143.10 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0017 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,042.93 117.12 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0018 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,068.19 129.77 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0019 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,094.76 143.10 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0020 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,436.32 117.12 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0021 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,461.58 129.77 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0022 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,488.15 143.10 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 
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. 
 22 14 26 19-0023 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................... 1,255.82 117.12 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0024 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................... 1,281.08 129.77 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0025 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................... 1,307.65 143.10 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0026 EA 12" Wide Trench Drain x 15" Extension Section, Nikaloy Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots .............................................................................................................................. 1,381.01 58.37 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0027 EA 12" Wide Trench Drain x 15" Extension Section, Cast Iron Top, Heavy Duty Body Sections, Heavy Duty Loose 

Set Grate With Perimeter Drainage Slots .......................................................................................................................... 925.29 58.37 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0028 EA 12" Wide Trench Drain x 15" Extension Section, Bronze Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots .............................................................................................................................. 1,318.68 58.37 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0029 EA 12" Wide Trench Drain x 15" Extension Section, Galvanized Top And Body, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,138.18 58.37 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

XXXXXXX 
. 
 22 14 29  Sump Pumps (22 14) 

See CSI section 22 11 16 00-0000 for pipe extensions into well. 
. 
. 
 22 14 29 13  Wet-Pit-Mounted, Vertical Sump Pumps (22 14 29)
. 
. 
 22 14 29 13-0001  Vertical Mounted Sump Pumps (22 14 29 13) 

Note: Supplied with 1750 RPM premium efficient motor with drip cover, float switch assembly, steel support 
mounting plate and 5' column sections. 

. 

. 
 22 14 29 13-0002 EA 1 HP Vertical Mounted Cast Iron Sump Pump, 1-1/2" Discharge, Single Stage, 25 GPM 40' Head ................................ 5,745.84 284.10 

    For Explosion Proof Motor, Add  250.06 
. 

 22 14 29 13-0003 EA 1-1/2 HP Vertical Mounted Cast Iron Sump Pump, 2" Discharge, Single Stage, 75 GPM 40' Head ................................ 6,065.95 343.86 
    For Explosion Proof Motor, Add  277.99 

. 
 22 14 29 13-0004 EA 2 HP Vertical Mounted Cast Iron Sump Pump, 2-1/2" Discharge, Single Stage, 100 GPM 40' Head .............................. 6,926.43 408.53 

    For Explosion Proof Motor, Add  359.13 
. 

 22 14 29 13-0005 EA 3 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 150 GPM 40' Head .................................... 7,375.30 502.57 
    For Explosion Proof Motor, Add  407.01 

. 
 22 14 29 13-0006 EA 5 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 200 GPM 40' Head .................................... 7,785.18 544.69 

    For Explosion Proof Motor, Add  594.55 
. 

 22 14 29 13-0007 EA 10 HP Vertical Mounted Cast Iron Sump Pump, 4" Discharge, Single Stage, 300 GPM 70' Head .................................. 9,230.36 653.44 
    For Explosion Proof Motor, Add  674.36 

. 
 22 14 29 13-0008 EA 15 HP Vertical Mounted Cast Iron Sump Pump, 5" Discharge, Single Stage, 500 GPM 70' Head ................................ 10,761.07 657.89 

    For Explosion Proof Motor, Add  1,105.31 
. 

 22 14 29 13-0009 EA 20 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 800 GPM 70' Head ................................ 13,028.11 816.65 
    For Explosion Proof Motor, Add  1,467.10 

. 
 22 14 29 13-0010 EA 30 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 1,000 GPM 70' Head ............................. 14,046.65 952.43 

    For Explosion Proof Motor, Add  1,902.04 
. 

 22 14 29 13-0011 EA 50 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 1,600 GPM 70' Head ............................. 18,899.41 1,143.32 
    For Explosion Proof Motor, Add  2,477.98 

. 
 22 14 29 13-0012 EA 60 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 2,000 GPM 70' Head ............................. 26,282.19 1,269.90 

    For Explosion Proof Motor, Add  3,927.79 

XXXXXXX 
. 
 22 14 29 13-0013  Extra Column Assemblies (22 14 29 13) 
. 
. 

 22 14 29 13-0014 EA 1-1/2" Diameter x 5' Long Extra Column Assembly ............................................................................................................ 911.91  
. 

 22 14 29 13-0015 EA 2" Diameter x 5' Long Extra Column Assembly ................................................................................................................... 997.85  
. 

 22 14 29 13-0016 EA 2-1/2" Diameter x 5' Long Extra Column Assembly ......................................................................................................... 1,091.88  
. 

 22 14 29 13-0017 EA 3" Diameter x 5' Long Extra Column Assembly ................................................................................................................ 1,311.02  
. 

 22 14 29 13-0018 EA 4" Diameter x 5' Long Extra Column Assembly ................................................................................................................ 1,465.37  
. 

 22 14 29 13-0019 EA 5" Diameter x 5' Long Extra Column Assembly ................................................................................................................ 1,492.04  
. 

 22 14 29 13-0020 EA 6" Diameter x 5' Long Extra Column Assembly ................................................................................................................ 1,674.98  
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. 
 22 14 29 13-0021 EA 8" Diameter x 5' Long Extra Column Assembly ................................................................................................................ 1,832.81  

XXXXXXX 
. 
 22 14 29 13-0022  Support Plate (22 14 29 13) 
. 
. 

 22 14 29 13-0023 EA 24" Steel Support Plate, Round Or Square ......................................................................................................................... 581.65 38.91 
. 

 22 14 29 13-0024 EA 30" Steel Support Plate, Round Or Square ......................................................................................................................... 644.07 43.77 
. 

 22 14 29 13-0025 EA 36" Steel Support Plate, Round Or Square ......................................................................................................................... 892.79 58.37 
. 

 22 14 29 13-0026 EA 40" Steel Support Plate, Round Or Square ...................................................................................................................... 1,289.06 68.10 
. 

 22 14 29 13-0027 EA 42" Steel Support Plate, Round Or Square ...................................................................................................................... 1,380.94 70.53 
. 

 22 14 29 13-0028 EA 48" Steel Support Plate, Round Or Square ...................................................................................................................... 1,475.66 72.96 
. 

 22 14 29 13-0029 EA 54" Steel Support Plate, Round Or Square ...................................................................................................................... 1,877.80 87.55 
. 

 22 14 29 13-0030 EA 60" Steel Support Plate, Round Or Square ...................................................................................................................... 2,535.17 97.28 
. 

 22 14 29 13-0031 EA 72" Steel Support Plate, Round Or Square ...................................................................................................................... 3,382.18 121.60 
. 

 22 14 29 13-0032 EA 84" Steel Support Plate, Round Or Square ...................................................................................................................... 4,078.38 133.75 

XXXXXXX 
. 
 22 14 29 16  Submersible Sump Pumps (22 14 29)
. 
. 
 22 14 29 16-0001  Submersible Sump Pump With Vortex Impeller (22 14 29 16) 
. 
. 
 22 14 29 16-0002  Submersible Sump Pump With Cast Iron Vortex Impeller (22 14 29 16-0001) 
. 
. 

 22 14 29 16-0003 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ........................................................................................................................... 395.83 63.38 

. 
 22 14 29 16-0004 EA 1/3 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ........................................................................................................................... 434.51 63.38 
. 

 22 14 29 16-0005 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ........................................................................................................................... 663.51 67.07 

. 
 22 14 29 16-0006 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ........................................................................................................................... 724.71 67.07 

XXXXXXX 
. 
 22 14 29 16-0007  Submersible Sump Pump With Bronze Vortex Impeller (22 14 29 16-0001) 

Note: Includes 20' of cord with pump. 
. 
. 

 22 14 29 16-0008 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 
Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,090.20 67.07 

. 
 22 14 29 16-0009 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,182.42 67.07 
. 

 22 14 29 16-0010 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,244.34 73.94 

. 
 22 14 29 16-0011 EA 1 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,342.94 73.94 
. 

 22 14 29 16-0012 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,387.38 84.50 

. 
 22 14 29 16-0013 EA 1-1/2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,484.27 84.50 
. 

 22 14 29 16-0014 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,495.07 100.35 

. 
 22 14 29 16-0015 EA 2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,579.22 100.35 

XXXXXXX 
. 
 22 14 29 16-0016  Submersible Sump Pump With Semi-Open Impeller (22 14 29 16) 

Note: Includes 20' of cord with pump. 
. 
. 

 22 14 29 16-0017 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ...................................................................................................................................... 910.86 63.38 

. 
 22 14 29 16-0018 EA 1/3 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ...................................................................................................................................... 939.35 63.38 
. 

 22 14 29 16-0019 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ................................................................................................................................... 1,166.28 67.07 

. 
 22 14 29 16-0020 EA 1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ................................................................................................................................... 1,186.30 67.07 
. 

 22 14 29 16-0021 EA 3/4 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ................................................................................................................................... 1,417.84 70.77 

. 
 22 14 29 16-0022 EA 3/4 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ................................................................................................................................... 1,417.84 70.77 
. 

 22 14 29 16-0023 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ................................................................................................................................... 1,499.25 73.94 

. 
 22 14 29 16-0024 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ................................................................................................................................... 1,499.25 73.94 
. 

 22 14 29 16-0025 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ................................................................................................................................... 1,711.12 84.50 

. 
 22 14 29 16-0026 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ................................................................................................................................... 1,711.12 84.50 
. 

 22 14 29 16-0027 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ................................................................................................................................... 1,990.53 100.35 

. 
 22 14 29 16-0028 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ................................................................................................................................... 1,955.88 100.35 

XXXXXXX 
. 
 22 14 29 19  Sump-Pump Basins and Pits (22 14 29)

See CSI section 22 13 29 33-0000 for basins and pits. 
. 
. 
 22 15  General Service Compressed-Air Systems (22 10) 
. 
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. 
 22 15 13  General Service Compressed-Air Piping (22 15)
. 
. 
 22 15 13 00-0001  Quick Disconnect, Air-Service (22 15 13) 
. 
. 
 22 15 13 00-0002  Combination Steel And Brass (22 15 13 00-0001) 
. 
. 

 22 15 13 00-0003 EA 1/2" Combination Steel And Brass Disconnect Valve, Single Seated With Arm Ball And Bracket ........................................ 49.06 14.79 
. 

 22 15 13 00-0004 EA 3/4" Combination Steel And Brass Disconnect Valve, Single Seated With Arm Ball And Bracket ........................................ 54.50 17.95 

XXXXXXX 
. 
 22 15 13 00-0005  Refrigerated Air Dryers With Ambient Air Filters (22 15 13) 
. 
. 

 22 15 13 00-0006 EA  3 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .................................................................................... 644.65 82.46 
. 

 22 15 13 00-0007 EA  5 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .................................................................................... 731.40 84.76 
. 

 22 15 13 00-0008 EA  7.5 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ................................................................................. 927.80 87.05 
. 

 22 15 13 00-0009 EA  10 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,078.19 91.63 
. 

 22 15 13 00-0010 EA  15 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,199.71 103.08 
. 

 22 15 13 00-0011 EA 20 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,332.38 117.29 
. 

 22 15 13 00-0012 EA 30 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,884.82 148.89 
. 

 22 15 13 00-0013 EA 40 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,121.25 174.10 
. 

 22 15 13 00-0014 EA 50 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,305.44 186.01 
. 

 22 15 13 00-0015 EA 60 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,506.45 206.16 
. 

 22 15 13 00-0016 EA 75 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,822.26 229.07 
. 

 22 15 13 00-0017 EA 85 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 3,140.80 251.98 
. 

 22 15 13 00-0018 EA 100 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 3,308.61 279.47 
. 

 22 15 13 00-0019 EA 125 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 3,853.27 297.80 
. 

 22 15 13 00-0020 EA 175 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 4,632.68 309.25 
. 

 22 15 13 00-0021 EA 200 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 5,462.82 320.71 
. 

 22 15 13 00-0022 EA 250 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 6,066.27 332.16 
. 

 22 15 13 00-0023 EA 300 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 6,602.30 343.61 
. 

 22 15 13 00-0024 EA 400 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 7,375.85 366.52 
. 

 22 15 13 00-0025 EA 500 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 8,625.35 458.15 
. 

 22 15 13 00-0026 EA 600 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 10,902.73 549.77 
. 

 22 15 13 00-0027 EA 800 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 12,152.25 641.40 
. 

 22 15 13 00-0028 EA 1,000 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................ 14,293.94 733.04 

XXXXXXX 
. 
 22 15 13 00-0029  Oil And Water Separator For Air Compressor (22 15 13) 
. 
. 

 22 15 13 00-0030 EA 0-60 SCFM Oil/Water Separator ......................................................................................................................................... 594.11 34.04 
. 

 22 15 13 00-0031 EA 85 SCFM Oil/Water Separator ............................................................................................................................................ 795.17 39.88 
. 

 22 15 13 00-0032 EA 190 SCFM Oil/Water Separator .......................................................................................................................................... 929.15 45.21 
. 

 22 15 13 00-0033 EA 245 SCFM Oil/Water Separator ....................................................................................................................................... 1,165.76 53.18 
. 

 22 15 13 00-0034 EA 320 SCFM Oil/Water Separator ....................................................................................................................................... 1,385.76 63.81 
. 

 22 15 13 00-0035 EA 700 SCFM Oil/Water Separator ....................................................................................................................................... 2,794.48 132.95 

XXXXXXX 
. 
 22 15 13 00-0036  Heavy Duty Industrial Pressure Regulator (22 15 13) 
. 
. 

 22 15 13 00-0037 EA 3/8" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 105.69 27.48 
. 

 22 15 13 00-0038 EA 1/2" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 147.32 36.65 
. 

 22 15 13 00-0039 EA 3/4" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 248.96 45.81 
. 

 22 15 13 00-0040 EA 1" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ............................................................................................ 313.96 68.72 
. 

 22 15 13 00-0041 EA 1-1/4" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ...................................................................................... 436.29 80.17 
. 

 22 15 13 00-0042 EA 1-1/2" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ...................................................................................... 459.19 91.63 

XXXXXXX 
. 
 22 15 13 00-0043  Combination Air System; Filter Regulator Lubricator (22 15 13) 
. 
. 

 22 15 13 00-0044 EA 3/8" Filter Regulator Lubricator, Max 150 PSI Input, 150 CFM, 40 Micron Filter ................................................................. 397.90 82.46 
. 

 22 15 13 00-0045 EA 1/2" Filter Regulator Lubricator, Max 150 PSI Input, 150 CFM, 40 Micron Filter ................................................................. 494.00 109.96 

XXXXXXX 
. 
 22 15 13 00-0046  Heatless Desiccant Air Dryers (22 15 13) 
. 
. 

 22 15 13 00-0047 EA 5 SCFM Heatless Desiccant Air Dryer ............................................................................................................................. 2,279.20 82.46 
. 

 22 15 13 00-0048 EA 10 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 2,739.23 91.63 
. 

 22 15 13 00-0049 EA 15 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 2,767.16 100.79 
. 

 22 15 13 00-0050 EA 20 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 3,160.63 114.53 
. 

 22 15 13 00-0051 EA 30 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 4,350.76 137.44 
. 

 22 15 13 00-0052 EA 50 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 4,303.97 183.25 
. 

 22 15 13 00-0053 EA 85 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 5,778.43 229.07 
. 

 22 15 13 00-0054 EA 100 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 6,137.02 274.89 
. 

 22 15 13 00-0055 EA 125 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 7,026.83 320.71 
. 

 22 15 13 00-0056 EA 175 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 8,068.64 366.52 
. 

 22 15 13 00-0057 EA 200 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 8,673.51 412.33 
. 

 22 15 13 00-0058 EA 300 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 10,598.87 458.15 
. 

 22 15 13 00-0059 EA 400 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 11,779.85 549.77 
. 

 22 15 13 00-0060 EA 500 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 13,615.94 641.40 
. 

 22 15 13 00-0061 EA 600 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 15,709.67 733.04 

XXXXXXX 
. 
 22 15 13 00-0062  Air Cooled Aftercoolers (22 15 13) 
. 
. 

 22 15 13 00-0063 EA 20 SCFM Air-Cooled Aftercooler ......................................................................................................................................... 580.53 57.27 
. 

 22 15 13 00-0064 EA 35 SCFM Air-Cooled Aftercooler ......................................................................................................................................... 782.95 68.72 
. 

 22 15 13 00-0065 EA 43 SCFM Air-Cooled Aftercooler ......................................................................................................................................... 860.68 80.17 
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. 
 22 15 13 00-0066 EA 70 SCFM Air-Cooled Aftercooler ...................................................................................................................................... 1,050.78 91.63 

. 
 22 15 13 00-0067 EA 125 SCFM Air-Cooled Aftercooler .................................................................................................................................... 1,460.17 103.08 

. 
 22 15 13 00-0068 EA 185 SCFM Air-Cooled Aftercooler .................................................................................................................................... 1,639.31 114.53 

. 
 22 15 13 00-0069 EA 260 SCFM Air-Cooled Aftercooler .................................................................................................................................... 3,161.71 137.44 

. 
 22 15 13 00-0070 EA 365 SCFM Air-Cooled Aftercooler .................................................................................................................................... 3,307.85 160.35 

. 
 22 15 13 00-0071 EA 560 SCFM Air-Cooled Aftercooler .................................................................................................................................... 3,452.89 183.25 

. 
 22 15 13 00-0072 EA 650 SCFM Air-Cooled Aftercooler .................................................................................................................................... 4,047.99 206.16 

. 
 22 15 13 00-0073 EA 750 SCFM Air-Cooled Aftercooler .................................................................................................................................... 4,426.02 229.07 

. 
 22 15 13 00-0074 EA 900 SCFM Air-Cooled Aftercooler .................................................................................................................................... 5,073.76 251.98 

. 
 22 15 13 00-0075 EA 1,100 SCFM Air-Cooled Aftercooler ................................................................................................................................. 6,506.51 274.89 

. 
 22 15 13 00-0076 EA 1,460 SCFM Air-Cooled Aftercooler ................................................................................................................................. 7,439.87 297.80 

. 
 22 15 13 00-0077 EA 1,800 SCFM Air-Cooled Aftercooler ................................................................................................................................. 7,684.40 320.71 

. 
 22 15 13 00-0078 EA 2,500 SCFM Air-Cooled Aftercooler ................................................................................................................................. 8,240.05 343.61 

XXXXXXX 
. 
 22 15 13 00-0079  Compressed Air Coalescing Filters (22 15 13) 
. 
. 
 22 15 13 00-0080  1.0 Micron Filter Rated Compressed Air Coalescing Filters (22 15 13 00-0079) 
. 
. 

 22 15 13 00-0081 EA 10 SCFM, 3/8", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 206.19 34.56 
. 

 22 15 13 00-0082 EA 20 SCFM, 3/8", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 244.56 34.56 
. 

 22 15 13 00-0083 EA 50 SCFM, 1/2", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 267.53 39.88 
. 

 22 15 13 00-0084 EA 75 SCFM, 3/4", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 308.01 45.73 
. 

 22 15 13 00-0085 EA 100 SCFM, 3/4", Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................... 358.70 50.52 
. 

 22 15 13 00-0086 EA 140 SCFM, 1", Coalescing Filter, 1.0 Micron Filter Rating .................................................................................................. 407.37 61.16 
. 

 22 15 13 00-0087 EA 175 SCFM, 1-1/4" Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................. 494.00 66.47 
. 

 22 15 13 00-0088 EA 250 SCFM, 1-1/2" Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................. 532.32 79.77 
. 

 22 15 13 00-0089 EA 280 SCFM, 2" Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................... 684.17 106.36 
. 

 22 15 13 00-0090 EA 350 SCFM, 2" Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................... 782.03 119.65 

XXXXXXX 
. 
 22 15 13 00-0091  0.01 Micron Filter Rated Compressed Air Coalescing Filters (22 15 13 00-0079) 
. 
. 

 22 15 13 00-0092 EA 16 SCFM, 3/8" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 250.05 34.56 
. 

 22 15 13 00-0093 EA 30 SCFM, 1/2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 271.63 39.88 
. 

 22 15 13 00-0094 EA 60 SCFM, 3/4" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 311.85 45.73 
. 

 22 15 13 00-0095 EA 100 SCFM, 1" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 366.38 45.21 
. 

 22 15 13 00-0096 EA 140 SCFM, 1-1/4" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 416.15 61.16 
. 

 22 15 13 00-0097 EA 180 SCFM, 1-1/4" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 471.46 66.47 
. 

 22 15 13 00-0098 EA 250 SCFM, 1-1/2" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 542.18 79.77 
. 

 22 15 13 00-0099 EA 280 SCFM, 2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 700.62 106.36 
. 

 22 15 13 00-0100 EA 350 SCFM, 2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 803.96 119.65 

XXXXXXX 
. 
 22 15 13 00-0101  Compressed Air Storage Tanks (22 15 13) 
. 
. 
 22 15 13 00-0102  Horizontal Compressed Air Storage Tanks (22 15 13 00-0101) 
. 
. 

 22 15 13 00-0103 EA 12 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 338.48 73.31 
. 

 22 15 13 00-0104 EA 15 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 545.01 80.17 
. 

 22 15 13 00-0105 EA 20 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 577.29 84.30 
. 

 22 15 13 00-0106 EA 30 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 657.10 91.63 
. 

 22 15 13 00-0107 EA 60 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 858.76 123.70 
. 

 22 15 13 00-0108 EA 80 Gallon Horizontal Compressed Air Storage Tank, ASME ........................................................................................... 1,033.85 137.44 
. 

 22 15 13 00-0109 EA 120 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 1,539.83 160.35 
. 

 22 15 13 00-0110 EA 200 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 2,282.83 183.25 
. 

 22 15 13 00-0111 EA 240 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 2,542.79 194.71 
. 

 22 15 13 00-0112 EA 325 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 3,657.86 206.16 
. 

 22 15 13 00-0113 EA 400 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 4,811.78 240.53 
. 

 22 15 13 00-0114 EA 660 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 6,907.48 286.34 

XXXXXXX 
. 
 22 15 13 00-0115  Vertical Compressed Air Storage Tanks (22 15 13 00-0101) 
. 
. 

 22 15 13 00-0116 EA 10 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................... 507.23 73.31 
. 

 22 15 13 00-0117 EA 15 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................... 532.99 80.17 
. 

 22 15 13 00-0118 EA 20 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................... 577.29 84.30 
. 

 22 15 13 00-0119 EA 30 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................... 680.90 91.63 
. 

 22 15 13 00-0120 EA 60 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................... 930.16 123.70 
. 

 22 15 13 00-0121 EA 80 Gallon Vertical Compressed Air Storage Tank, ASME ................................................................................................ 1,068.24 137.44 
. 

 22 15 13 00-0122 EA 120 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 1,465.06 160.35 
. 

 22 15 13 00-0123 EA 200 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 2,128.73 183.25 
. 

 22 15 13 00-0124 EA 240 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 2,346.37 194.71 
. 

 22 15 13 00-0125 EA 325 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 3,177.05 206.16 
. 

 22 15 13 00-0126 EA 400 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 4,065.56 240.53 
. 

 22 15 13 00-0127 EA 500 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 5,289.39 263.44 
. 

 22 15 13 00-0128 EA 660 Gallon Vertical Compressed Air Storage Tank, ASME .............................................................................................. 8,757.51 297.80 

XXXXXXX 
. 
 22 15 19  General Service Packaged Air Compressors and Receivers (22 15)

Note: Includes V-belt drive, receiver, motor, starter mounted and wired. Excludes piping, pressure reducing valve station, or air 
dryer. 

. 

. 
 22 15 19 13  General Service Packaged Reciprocating Air Compressors (22 15 19)
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. 

. 
 22 15 19 13-0001  Single Stage Compressor (22 15 19 13) 

Note: Includes receiver, reciprocating air cooled, 140 PSIG working pressure, splash lubricated, tank mounted. 
. 
. 

 22 15 19 13-0002 EA 1/2 HP 1-Stage Air Compressor, 1.5 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............. 2,558.13 325.10 
. 

 22 15 19 13-0003 EA 3/4 HP 1-Stage Air Compressor, 2.0 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............. 2,674.09 375.22 
. 

 22 15 19 13-0004 EA 1 HP 1-Stage Air Compressor, 2.5 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................ 3,052.09 443.12 
. 

 22 15 19 13-0005 EA 2 HP 1-Stage Air Compressor, Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................................. 3,476.56 488.94 
. 

 22 15 19 13-0006 EA 3 HP 1-Stage Air Compressor, Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................................. 4,249.55 516.42 
. 

 22 15 19 13-0007 EA 3 HP 1-Stage Air Compressor, Air Cooled With 60 Gallon Receiver, 140 PSIG Working Pressure ................................. 4,539.84 534.75 
. 

 22 15 19 13-0008 EA 5 HP 1-Stage Air Compressor, Air Cooled With 60 Gallon Receiver, 140 PSIG Working Pressure ................................. 5,098.40 611.16 
. 

 22 15 19 13-0009 EA 5 HP 1-Stage Air Compressor, Air Cooled With 80 Gallon Receiver, 140 PSIG Working Pressure ................................. 5,468.26 647.82 
. 

 22 15 19 13-0010 EA 7.5 HP 1-Stage Air Compressor, Air Cooled With 80 Gallon Receiver, 140 PSIG Working Pressure .............................. 6,559.28 733.40 

XXXXXXX 
. 
 22 15 19 13-0011  Two Stage Compressor (22 15 19 13) 

Note: With receiver, reciprocating air cooled, discharge pressure 80-200 PSIG, receiver capacity as noted, splash 
lubricated, tank mounted. 

. 

. 
 22 15 19 13-0012 EA 1-1/2 HP 2-Stage Air Compressor, 60 Gallon Receiver, 5.0 ACFM, 80-200 PSIG Discharge Pressure .......................... 4,889.40 571.40 

. 
 22 15 19 13-0013 EA 2 HP 2-Stage Air Compressor, 60 Gallon Receiver, 7.0 ACFM, 80-200 PSIG Discharge Pressure ................................ 5,251.14 672.28 

. 
 22 15 19 13-0014 EA 3 HP 2-Stage Air Compressor, 60 Gallon Receiver, 12 ACFM, 80-200 PSIG Discharge Pressure ................................. 5,489.96 733.40 

. 
 22 15 19 13-0015 EA 5 HP 2-Stage Air Compressor, 80 Gallon Receiver, 15 ACFM, 80-200 PSIG Discharge Pressure ................................. 6,273.80 977.86 

. 
 22 15 19 13-0016 EA 5 HP 2-Stage Air Compressor, 120 Gallon Receiver, 16.5 ACFM, 80-200 PSI Max Discharge Pressure ....................... 6,760.88 977.86 

. 
 22 15 19 13-0017 EA 7.5 HP 2-Stage Air Compressor, 80 Gallon Receiver, 19.8 ACFM, 80-200 PSIG Discharge Pressure ........................... 7,265.25 1,222.34 

. 
 22 15 19 13-0018 EA 7.5 HP 2-Stage Air Compressor, 120 Gallon Receiver, 25.6 ACFM, 80-200 PSI Max Discharge Pressure .................... 7,707.02 1,222.34 

. 
 22 15 19 13-0019 EA 10 HP 2-Stage Air Compressor, 80 Gallon Receiver, 35.0 ACFM, 80-200 PSI Max Discharge Pressure ....................... 9,880.15 1,511.88 

. 
 22 15 19 13-0020 EA 10 HP 2-Stage Air Compressor, 120 Gallon Receiver, 38 ACFM, 80-200 PSIG Discharge Pressure ........................... 10,603.40 1,557.69 

. 
 22 15 19 13-0021 EA 15 HP 2-Stage Air Compressor, 120 Gallon Receiver, 50 ACFM, 80-200 PSIG Discharge Pressure ........................... 11,453.82 1,820.48 

. 
 22 15 19 13-0022 EA 20 HP 2-Stage Air Compressor, 120 Gallon Receiver, 70 ACFM, 80-200 PSIG Discharge Pressure ........................... 17,242.19 2,060.74 

. 
 22 15 19 13-0023 EA 25 HP 2-Stage Air Compressor, 120 Gallon Receiver, 84.4 ACFM, 175 PSI Max Discharge Pressure ........................ 18,525.82 2,328.57 

. 
 22 15 19 13-0024 EA 30 HP 2-Stage Air Compressor, 120 Gallon Receiver, 97.2 ACFM, 175 PSI Max Discharge Pressure ........................ 20,648.33 2,573.59 

. 
 22 15 19 13-0025 EA 30 HP 2-Stage Air Compressor, 250 Gallon Receiver, 101 ACFM, 175 PSI Max Discharge Pressure ......................... 22,463.71 2,820.53 

XXXXXXX 
. 
 22 15 19 19  General Service Packaged Rotary-Screw Air Compressors (22 15 19) 
. 
. 
 22 15 19 19-0001  Rotary Screw Air Compressor, Base Mounted Without Receiver (22 15 19 19) 

Note: Oil flooded. 
. 
. 

 22 15 19 19-0002 EA 3 HP, 8.5 SCFM, Rotary Screw Air Compressor With Enclosure, 150 PSIG Max Discharge Pressure, Lubricated ........ 8,385.46 848.76 
. 

 22 15 19 19-0003 EA 5 HP, 16.6 SCFM, Rotary Screw Air Compressor With Enclosure, 150 PSIG Max Discharge Pressure, Lubricated ...... 9,365.97 1,131.68 
. 

 22 15 19 19-0004 EA 7.5 HP, 27 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 12,007.07 1,418.86 
. 

 22 15 19 19-0005 EA 10 HP, 37 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 13,898.06 1,808.14 
. 

 22 15 19 19-0006 EA 15 HP, 56 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 15,902.52 2,127.22 
. 

 22 15 19 19-0007 EA 20 HP, 79 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 19,288.98 2,393.12 
. 

 22 15 19 19-0008 EA 25 HP, 114 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 21,141.68 2,659.03 
. 

 22 15 19 19-0009 EA 30 HP, 137 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 25,416.23 2,978.10 
. 

 22 15 19 19-0010 EA 40 HP, 183 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 27,935.09 3,190.83 
. 

 22 15 19 19-0011 EA 50 HP, 214 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 31,352.26 3,438.66 
. 

 22 15 19 19-0012 EA 60 HP, 256 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 40,734.48 3,722.64 
. 

 22 15 19 19-0013 EA 75 HP, 320 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 45,190.34 3,935.36 
. 

 22 15 19 19-0014 EA 100 HP, 494 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 72,461.86 4,254.44 

. 
 22 15 19 19-0015 EA 125 HP, 592 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 90,378.94 4,600.11 
. 

 22 15 19 19-0016 EA 150 HP, 695 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 
Lubricated ................................................................................................................................................................... 104,972.84 4,951.10 

. 
 22 15 19 19-0017 EA 220 HP, 996 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 

Lubricated ................................................................................................................................................................... 136,544.95 5,318.06 
. 

 22 15 19 19-0018 EA 250 HP, 1,000 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, 
Lubricated ................................................................................................................................................................... 155,122.99 5,658.41 

XXXXXXX 
. 
 22 15 19 19-0019  Rotary Screw Air Compressor, Base Mounted With Receiver (22 15 19 19) 

Note: Includes receiver, motor, starter mounted and wired. Excludes piping, pressure reducing valve station, or 
air dryer. 

. 

. 
 22 15 19 19-0020 EA 5 HP, 18.5 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 150 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 10,469.26 1,131.68 
. 

 22 15 19 19-0021 EA 5 HP, 18.5 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 150 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 11,121.73 1,131.68 

. 
 22 15 19 19-0022 EA 7.5 HP, 28 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 12,525.86 1,418.86 
. 

 22 15 19 19-0023 EA 7.5 HP, 28 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 13,239.50 1,418.86 

. 
 22 15 19 19-0024 EA 10 HP, 38 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 14,183.51 1,808.14 
. 

 22 15 19 19-0025 EA 10 HP, 38 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 14,937.92 1,808.14 

. 
 22 15 19 19-0026 EA 15 HP, 55 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 16,138.13 2,127.22 
. 

 22 15 19 19-0027 EA 15 HP, 55 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 16,953.71 2,127.22 

. 
 22 15 19 19-0028 EA 20 HP, 75 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 27,879.75 2,393.12 
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. 
 22 15 19 19-0029 EA 25 HP, 102 SCFM, 120 gallon receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 30,038.30 2,659.03 
. 

 22 15 19 19-0030 EA 30 HP, 125 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 31,992.97 2,978.10 

XXXXXXX 
. 
 22 30  Plumbing Equipment (22) 
. 
. 
 22 31  Domestic Water Softeners (22 30) 
. 
. 
 22 31 13  Residential Domestic Water Softeners (22 31)

See CSI section 11 30 13 13-0109 for residential water softener. 
. 
. 
 22 31 16  Commercial Domestic Water Softeners (22 31)
. 
. 
 22 31 16 00-0001  Commercial Water Softeners (Watts Pure Water) (22 31 16) 
. 
. 
 22 31 16 00-0002  Commercial Water Softeners (Watts Pure Water) (22 31 16 00-0001) 
. 
. 
 22 31 16 00-0003  1" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0004 EA 30,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111A11) .................................................................................................................................................... 3,664.41 267.52 
. 

 22 31 16 00-0005 EA 45,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS10111B11) .................................................................................................................................................... 3,830.28 279.67 

. 
 22 31 16 00-0006 EA 60,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111C11) ................................................................................................................................................... 4,133.14 291.83 
. 

 22 31 16 00-0007 EA 90,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS10111D11) ................................................................................................................................................... 4,754.11 304.00 

. 
 22 31 16 00-0008 EA 120,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111E11) .................................................................................................................................................... 5,066.10 316.16 

XXXXXXX 
. 
 22 31 16 00-0009  1-1/2" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 

31 16 00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0010 EA 60,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121C11) ................................................................................................................................................... 5,477.13 291.83 
. 

 22 31 16 00-0011 EA 90,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121D11) ................................................................................................................................................... 5,760.20 304.00 

. 
 22 31 16 00-0012 EA 120,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121E11) .................................................................................................................................................... 6,073.71 316.16 
. 

 22 31 16 00-0013 EA 150,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121F11) .................................................................................................................................................... 7,212.19 328.31 

. 
 22 31 16 00-0014 EA 210,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121G11) ................................................................................................................................................... 8,014.28 340.47 
. 

 22 31 16 00-0015 EA 300,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121H11) ................................................................................................................................................... 9,750.93 352.63 

XXXXXXX 
. 
 22 31 16 00-0016  2" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0017 EA 90,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131D11) ................................................................................................................................................... 8,302.05 304.00 
. 

 22 31 16 00-0018 EA 120,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131E11) .................................................................................................................................................... 8,604.91 316.16 

. 
 22 31 16 00-0019 EA 150,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131F11) .................................................................................................................................................... 9,746.43 328.31 
. 

 22 31 16 00-0020 EA 210,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131G11) ................................................................................................................................................. 10,548.53 340.47 

. 
 22 31 16 00-0021 EA 300,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131H11) ................................................................................................................................................. 12,379.55 352.63 
. 

 22 31 16 00-0022 EA 450,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131I11) ................................................................................................................................................... 16,317.11 364.80 

. 
 22 31 16 00-0023 EA 600,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131J11) .................................................................................................................................................. 19,082.68 376.95 

XXXXXXX 
. 
 22 31 16 00-0024  3" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0025 EA 300,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151H11) ................................................................................................................................................. 20,026.43 352.63 
. 

 22 31 16 00-0026 EA 450,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS30151I11) ................................................................................................................................................... 23,131.42 364.80 

. 
 22 31 16 00-0027 EA 600,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151J11) .................................................................................................................................................. 25,860.45 376.95 
. 

 22 31 16 00-0028 EA 900,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS30151K11) .................................................................................................................................................. 32,549.91 389.11 
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. 
 22 31 16 00-0029 EA 1050,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151L11) .................................................................................................................................................. 36,038.47 401.27 

XXXXXXX 
. 
 22 31 16 00-0030  Duplex Alternating (Two Valves), Commercial Water Softeners (Watts Pure 

Water) (22 31 16 00-0001) 
. 
. 
 22 31 16 00-0031  2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water 

Softeners (Watts Pure Water) (22 31 16 00-0030) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and two fully automatic 
metered demand control valves. 

. 

. 
 22 31 16 00-0032 EA 90,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131D21) ................................................................................................. 13,621.27 455.99 
. 

 22 31 16 00-0033 EA 120,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131E21).................................................................................................. 14,225.49 474.23 

. 
 22 31 16 00-0034 EA 150,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131F21) .................................................................................................. 16,193.46 492.47 
. 

 22 31 16 00-0035 EA 210,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131G21) ................................................................................................. 17,701.80 510.71 

. 
 22 31 16 00-0036 EA 300,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131H21) ................................................................................................. 21,598.23 528.95 
. 

 22 31 16 00-0037 EA 450,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131I21) ................................................................................................... 28,596.66 547.19 

. 
 22 31 16 00-0038 EA 600,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131J21) .................................................................................................. 33,649.89 565.43 

XXXXXXX 
. 
 22 31 16 00-0039  3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water 

Softeners (Watts Pure Water) (22 31 16 00-0030) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and two fully automatic 
metered demand control valves. 

. 

. 
 22 31 16 00-0040 EA 300,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS30151H21) ................................................................................................. 36,764.14 528.95 
. 

 22 31 16 00-0041 EA 450,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS30151I21) ................................................................................................... 42,228.32 547.19 

. 
 22 31 16 00-0042 EA 600,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS30151J21) .................................................................................................. 47,450.49 565.43 
. 

 22 31 16 00-0043 EA 900,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS30151K21).................................................................................................. 60,362.17 583.67 

. 
 22 31 16 00-0044 EA 1,050,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener 

With Fiberglass Tanks (Watts Pure Water PWS30151L21) .......................................................................................... 67,389.51 601.91 

XXXXXXX 
. 
 22 31 16 00-0045  Twin Alternating, Commercial Water Softeners (Watts Pure Water) (22 31 16 00-0001) 
. 
. 
 22 31 16 00-0046  1" Pipe Connection, Twin Alternating, Commercial Water Softeners (Watts 

Pure Water) (22 31 16 00-0045) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0047 EA 30,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 

(Watts Pure Water PWS10T161A21).............................................................................................................................. 4,823.86 401.27 
. 

 22 31 16 00-0048 EA 45,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 
(Watts Pure Water PWS10T161B21).............................................................................................................................. 5,143.44 419.52 

. 
 22 31 16 00-0049 EA 60,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 

(Watts Pure Water PWS10T161C21) ............................................................................................................................. 5,607.62 437.75 
. 

 22 31 16 00-0050 EA 90,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 
(Watts Pure Water PWS10T161D21) ............................................................................................................................. 6,721.73 455.99 

. 
 22 31 16 00-0051 EA 120,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................... 7,430.97 474.23 

XXXXXXX 
. 
 22 31 16 00-0052  1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softeners 

(Watts Pure Water) (22 31 16 00-0045) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0053 EA 60,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161A21) ................................................................................................................... 9,402.14 437.75 
. 

 22 31 16 00-0054 EA 90,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161B21) ................................................................................................................... 9,913.51 455.99 

. 
 22 31 16 00-0055 EA 120,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161C21) ................................................................................................................. 10,668.41 474.23 
. 

 22 31 16 00-0056 EA 150,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161D21) ................................................................................................................. 12,205.64 492.47 

. 
 22 31 16 00-0057 EA 210,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................. 13,765.72 510.71 
. 

 22 31 16 00-0058 EA 300,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................. 17,222.28 528.95 

XXXXXXX 
. 
 22 32  Domestic Water Filtration Equipment (22 30) 
. 
. 
 22 32 16  Domestic-Water Freestanding Cartridge Filters (22 32)
. 
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. 
 22 32 16 00-0001  Commercial Water Filters Housings (22 32 16) 
. 
. 
 22 32 16 00-0002  Commercial Multi-Cartridge Stainless Steel Water Filter Housings (22 32 16 00-0001) 
. 
. 
 22 32 16 00-0003  Commercial Multi-Cartridge Stainless Steel Water Filter Housings (22 32 16 00-0002) 
. 
. 

 22 32 16 00-0004 EA 25 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS4X1) .................................................................................................................................................. 1,905.80 172.83 

. 
 22 32 16 00-0005 EA 30 GPM Max Flow Rate, 5 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS5X1) .................................................................................................................................................. 1,946.09 186.13 
. 

 22 32 16 00-0006 EA 60 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS4X2) .................................................................................................................................................. 2,071.61 199.42 

. 
 22 32 16 00-0007 EA 90 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS4X3) .................................................................................................................................................. 2,291.50 212.72 
. 

 22 32 16 00-0008 EA 120 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS4X4) .................................................................................................................................................. 2,362.23 226.01 

. 
 22 32 16 00-0009 EA 150 GPM Max Flow Rate, 5 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS5X4) .................................................................................................................................................. 2,854.57 239.32 
. 

 22 32 16 00-0010 EA 250 GPM Max Flow Rate, 12 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS12X3) ................................................................................................................................................ 7,913.12 252.61 

. 
 22 32 16 00-0011 EA 300 GPM Max Flow Rate, 12 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS12X4) ................................................................................................................................................ 9,198.47 265.91 
. 

 22 32 16 00-0012 EA 500 GPM Max Flow Rate, 22 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS22X3) .............................................................................................................................................. 11,663.41 279.20 

. 
 22 32 16 00-0013 EA 600 GPM Max Flow Rate, 22 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS22X4) .............................................................................................................................................. 12,933.53 292.50 

XXXXXXX 
. 
 22 32 16 00-0014  Commercial Water Filter Cartridges (22 32 16 00-0002) 
. 
. 
 22 32 16 00-0015  (Depth) Water Filter Cartridges (22 32 16 00-0014) 
. 
. 

 22 32 16 00-0016 EA 50 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M50) ....................................9.96 2.13 
. 

 22 32 16 00-0017 EA 20 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M20) ....................................9.96 2.13 
. 

 22 32 16 00-0018 EA 10 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M10) ....................................9.96 2.13 
. 

 22 32 16 00-0019 EA 5 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M5) ........................................8.44 2.13 
. 

 22 32 16 00-0020 EA 1 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M1) ...................................... 10.34 2.13 
. 

 22 32 16 00-0021 EA 50 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M50) .................................. 10.34 2.13 
. 

 22 32 16 00-0022 EA 20 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M20) .................................. 11.10 2.13 
. 

 22 32 16 00-0023 EA 5 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Big Pure Water PWMB20M5) ................................ 13.76 2.13 
. 

 22 32 16 00-0024 EA 1 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M1) ...................................... 11.10 2.13 
. 

 22 32 16 00-0025 EA 50 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M50) .................................. 13.00 2.13 
. 

 22 32 16 00-0026 EA 20 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M20) .................................. 13.00 2.13 
. 

 22 32 16 00-0027 EA 5 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M5) ...................................... 13.00 2.13 
. 

 22 32 16 00-0028 EA 1 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M1) ...................................... 14.14 2.13 
. 

 22 32 16 00-0029 EA 50 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M50) ................................. 18.33 2.13 
. 

 22 32 16 00-0030 EA 20 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M20) ................................. 16.81 2.13 
. 

 22 32 16 00-0031 EA 5 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M5) ..................................... 16.81 2.13 
. 

 22 32 16 00-0032 EA 1 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M1) ..................................... 18.33 2.13 

XXXXXXX 
. 
 22 32 16 00-0033  Pleated Water Filter Cartridges (22 32 16 00-0014) 
. 
. 

 22 32 16 00-0034 EA 50 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M50) ................................................ 17.19 2.13 
. 

 22 32 16 00-0035 EA 20 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M20) ................................................ 17.19 2.13 
. 

 22 32 16 00-0036 EA 5 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M5) .................................................... 17.57 2.13 
. 

 22 32 16 00-0037 EA 1 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M1) .................................................... 18.71 2.13 
. 

 22 32 16 00-0038 EA 1 Micron Absolute, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M1AB) ................................ 27.84 2.13 
. 

 22 32 16 00-0039 EA 50 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M50) .................................................... 26.70 2.13 
. 

 22 32 16 00-0040 EA 20 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M20) .................................................... 26.70 2.13 
. 

 22 32 16 00-0041 EA 5 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Big Pure Water PWPL20M5) .................................................. 26.70 2.13 
. 

 22 32 16 00-0042 EA 1 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M1) ........................................................ 35.07 2.13 
. 

 22 32 16 00-0043 EA 1 Micron Absolute, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M1AB) ..................................... 49.53 2.13 
. 

 22 32 16 00-0044 EA 50 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M50) .................................................... 41.54 2.13 
. 

 22 32 16 00-0045 EA 20 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M20) .................................................... 57.52 2.13 
. 

 22 32 16 00-0046 EA 5 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M5) ........................................................ 59.81 2.13 
. 

 22 32 16 00-0047 EA 1 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M1) ........................................................ 67.42 2.13 

XXXXXXX 
. 
 22 32 16 00-0048  Commercial Non-Metallic Water Filter Housings (22 32 16 00-0001) 
. 
. 
 22 32 16 00-0049  Commercial Non-Metallic Water Filter Housings (22 32 16 00-0048) 
. 
. 

 22 32 16 00-0050 EA 150 GPM Max Flow Rate, 1 Cartridge, Commercial Non-Metallic Water Filter Housing (Watts Big Bubba® 
PWWJCHSG) ................................................................................................................................................................. 1,507.07 159.54 

XXXXXXX 
. 
 22 32 16 00-0051  Commercial Water Filter Cartridges (22 32 16 00-0048) 
. 
. 
 22 32 16 00-0052  Carbon Water Filter Cartridges (22 32 16 00-0051) 
. 
. 

 22 32 16 00-0053 EA Activated 26-1/4" Length, Carbon Water Filter Cartridge (Watts Big Bubba® PWWJCAC5) .............................................. 478.37 2.13 

XXXXXXX 
. 
 22 32 16 00-0054  (Depth) Water Filter Cartridges (22 32 16 00-0051) 
. 
. 

 22 32 16 00-0055 EA 50 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB50) ......................... 99.76 2.13 
. 

 22 32 16 00-0056 EA 20 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB20) ......................... 99.00 2.13 
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. 
 22 32 16 00-0057 EA 5 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB5) ............................. 99.00 2.13 

. 
 22 32 16 00-0058 EA 1 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB1) ........................... 113.46 2.13 

XXXXXXX 
. 
 22 32 16 00-0059  Pleated Water Filter Cartridges (22 32 16 00-0051) 
. 
. 

 22 32 16 00-0060 EA 150 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCM150) ........................................ 263.00 2.13 
. 

 22 32 16 00-0061 EA 50 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP50) ............................................ 247.02 2.13 
. 

 22 32 16 00-0062 EA 20 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP20) ............................................ 269.09 2.13 
. 

 22 32 16 00-0063 EA 5 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP5) ................................................ 282.03 2.13 
. 

 22 32 16 00-0064 EA 1 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP1) ................................................ 300.29 2.13 
. 

 22 32 16 00-0065 EA 1 Absolute, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP1AB) ........................................ 325.41 2.13 

XXXXXXX 
. 
 22 33  Electric Domestic Water Heaters (22 30) 
. 
. 
 22 33 13  Instantaneous Electric Domestic Water Heaters (22 33)
. 
. 
 22 33 13 13  Flow-Control, Instantaneous Electric Domestic Water Heaters (22 33 13) 
. 
. 
 22 33 13 13-0001  Flow Controlled, Instantaneous, Tankless, Electric Domestic Water Heaters 

(22 33 13 13) 
. 
. 

 22 33 13 13-0002 EA 3 To 10 KW Flow Controlled, Instantaneous, Tankless, Electric Domestic Water Heater (Eemax EX3012, EX48, 
EX65, EX75, EX95) ........................................................................................................................................................... 347.92 52.82 

. 
 22 33 13 13-0003 EA 7.2 KW, 0.75 GPM, Instantaneous, Tankless, Electric Domestic Water Heater (Bosch RP7P) .......................................... 447.43 52.82 

XXXXXXX 
. 
 22 33 13 16  Thermostat-Control, Instantaneous Electric Domestic Water Heaters (22 33 13) 
. 
. 
 22 33 13 16-0001  Thermostat Controlled, Instantaneous, Tankless, Electric Domestic Water 

Heaters (22 33 13 16) 
Note: Temperature rise decreases with increased flow rate. 

. 

. 
 22 33 13 16-0002 EA 3 To 10 KW Thermostat-Control, Instantaneous, Tankless, Electric Domestic Water Heater (Eemax EX3012T, 

EX48T, EX65T, EX75T, EX95T, EX012240T) ................................................................................................................... 467.90 79.22 
. 

 22 33 13 16-0003 EA 12 KW, 2.0 GPM, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater (Bosch PowerStar 
AE12) ................................................................................................................................................................................. 581.79 105.63 

. 
 22 33 13 16-0004 EA 17.25 KW, 2.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Bosch PowerStar AE115) ................................................................................................................................................. 987.60 184.85 
. 

 22 33 13 16-0005 EA 26.85 KW, 4.0 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Bosch PowerStar AE125) .............................................................................................................................................. 1,472.67 211.25 

. 
 22 33 13 16-0006 EA 12 KW, 1.6 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 12 Plus) ......................................................................................................................................... 912.57 105.63 
. 

 22 33 13 16-0007 EA 14.4 KW, 2.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 15 Plus) ...................................................................................................................................... 1,256.04 158.45 

. 
 22 33 13 16-0008 EA 19.2 KW, 2.8 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 20 Plus) ...................................................................................................................................... 1,407.62 211.25 
. 

 22 33 13 16-0009 EA 24 KW, 3.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 24 Plus) ...................................................................................................................................... 1,456.26 211.25 

. 
 22 33 13 16-0010 EA 28.8 KW, 4.5 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 29 Plus) ...................................................................................................................................... 1,502.21 211.25 
. 

 22 33 13 16-0011 EA 36 KW, 4.5 GPM At 55 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 36 Plus) ...................................................................................................................................... 1,569.77 211.25 

XXXXXXX 
. 
 22 33 30  Residential, Electric Domestic Water Heaters (22 33)
. 
. 
 22 33 30 13  Residential, Small-Capacity Electric Domestic Water Heaters (22 33 30) 
. 
. 
 22 33 30 13-0001  Small-Capacity, Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 

13) 
Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 13-0002 EA 2 Gallon, Small-Capacity, Electric Domestic Water Heater ................................................................................................. 689.41 166.37 

. 
 22 33 30 13-0003 EA 10 Gallon, Small-Capacity, Electric Domestic Water Heater ............................................................................................... 829.43 176.93 

. 
 22 33 30 13-0004 EA 20 Gallon, Small-Capacity, Electric Domestic Water Heater ............................................................................................... 964.20 184.85 

XXXXXXX 
. 
 22 33 30 16  Residential, Storage Electric Domestic Water Heaters (22 33 30)
. 
. 
 22 33 30 16-0001  Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 16) 

Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 16-0002 EA 30 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,022.32 184.85 

. 
 22 33 30 16-0003 EA 40 Gallon, Electric Domestic Water Heater ......................................................................................................................... 971.78 190.14 

. 
 22 33 30 16-0004 EA 50 Gallon, Electric Domestic Water Heater ......................................................................................................................... 961.54 195.42 

. 
 22 33 30 16-0005 EA 55 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,060.84 198.06 

. 
 22 33 30 16-0006 EA 66 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,488.72 203.33 

. 
 22 33 30 16-0007 EA 80 Gallon, Electric Domestic Water Heater ...................................................................................................................... 1,519.43 211.25 

. 
 22 33 30 16-0008 EA 120 Gallon, Electric Domestic Water Heater .................................................................................................................... 1,986.05 224.46 

XXXXXXX 
. 
 22 33 30 16-0009  Low-Boy, Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 16) 

Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 16-0010 EA 30 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,089.06 184.85 
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. 
 22 33 30 16-0011 EA 40 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,046.11 190.14 

. 
 22 33 30 16-0012 EA 50 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,104.24 195.42 

XXXXXXX 
. 
 22 33 30 16-0013  High Efficiency, Electric Domestic Water Heaters (A.O. Smith 

Conservationist) (22 33 30 16) 
Note: Includes .95 energy factor glass lined tank, drain valve and temperature and pressure relief valve. Excludes 
electrical connections. 

. 

. 
 22 33 30 16-0014 EA 40 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,124.07 190.14 

. 
 22 33 30 16-0015 EA 50 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,220.18 195.42 

. 
 22 33 30 16-0016 EA 66 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,478.24 203.33 

. 
 22 33 30 16-0017 EA 80 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,601.11 211.25 

XXXXXXX 
. 
 22 33 30 16-0018  Water Heater Accessories (22 33 30 16) 
. 
. 

 22 33 30 16-0019 EA 2 Gallon, Expansion Pressure Tank For Water Heaters ....................................................................................................... 83.63 10.56 
. 

 22 33 30 16-0020 EA 4.4 Gallon, Expansion Pressure Tank For Water Heaters .................................................................................................... 97.58 10.56 
. 

 22 33 30 16-0021 EA 7.6 Gallon, Expansion Pressure Tank For Water Heaters .................................................................................................. 183.73 10.56 
. 

 22 33 30 16-0022 EA 14 Gallon, Expansion Pressure Tank For Water Heaters ................................................................................................... 244.36 10.56 
. 

 22 33 30 16-0023 EA  20" Diameter, 3" Deep, Aluminum Water Heater Drain Pan.................................................................................................. 55.71 7.92 
. 

 22 33 30 16-0024 EA 22" Diameter, 2-1/2" Deep, Aluminum Water Heater Drain Pan ........................................................................................... 60.51 7.92 
. 

 22 33 30 16-0025 EA 24" Diameter, 3" Deep, Aluminum Water Heater Drain Pan.................................................................................................. 63.71 7.92 
. 

 22 33 30 16-0026 EA 26" Diameter, 2-1/2" Deep, Aluminum Water Heater Drain Pan ........................................................................................... 74.92 7.92 
. 

 22 33 30 16-0027 EA 22" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ....................................................................................... 31.62 7.92 
. 

 22 33 30 16-0028 EA 24" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ....................................................................................... 34.18 7.92 
. 

 22 33 30 16-0029 EA 26" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ....................................................................................... 37.78 7.92 
. 

 22 33 30 16-0030 EA 28" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ....................................................................................... 42.41 7.92 

XXXXXXX 
. 
 22 33 33  Light-Commercial Electric Domestic Water Heaters (22 33)
. 
. 
 22 33 33 00-0001  Heavy Duty Electric Commercial Water Heaters (A.O. Smith DSE) (22 33 33) 

Note: Includes glass lined tank, ASME tank construction, drain valve, and temperature and pressure relief valve. 
. 
. 

 22 33 33 00-0002 EA 3 KW, 5 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-5-3) .................................................................... 4,782.66 184.85 
. 

 22 33 33 00-0003 EA 3 KW, 10 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-10-3) ................................................................ 4,968.47 184.85 
. 

 22 33 33 00-0004 EA 6 KW, 10 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-10-6) ................................................................ 5,169.77 184.85 
. 

 22 33 33 00-0005 EA 3 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-3) ................................................................ 5,222.59 211.25 
. 

 22 33 33 00-0006 EA 6 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-6) ................................................................ 5,454.86 211.25 
. 

 22 33 33 00-0007 EA 9 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-9) ................................................................ 5,826.48 211.25 
. 

 22 33 33 00-0008 EA 12 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-12) ............................................................ 6,074.23 211.25 
. 

 22 33 33 00-0009 EA 15 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-15) ............................................................ 6,275.53 211.25 
. 

 22 33 33 00-0010 EA 18 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-18) ............................................................ 6,492.31 211.25 
. 

 22 33 33 00-0011 EA 6 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-6) ................................................................ 5,687.12 211.25 
. 

 22 33 33 00-0012 EA 9 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-9) ................................................................ 5,903.90 211.25 
. 

 22 33 33 00-0013 EA 12 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-12) ............................................................ 6,151.65 211.25 
. 

 22 33 33 00-0014 EA 15 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-15) ............................................................ 6,352.95 211.25 
. 

 22 33 33 00-0015 EA 18 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-18) ............................................................ 6,569.73 211.25 
. 

 22 33 33 00-0016 EA 24 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-24) ............................................................ 8,164.62 211.25 
. 

 22 33 33 00-0017 EA 9 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-9) ................................................................ 6,210.83 264.07 
. 

 22 33 33 00-0018 EA 12 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-12) ............................................................ 6,412.13 264.07 
. 

 22 33 33 00-0019 EA 15 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-15) ............................................................ 6,659.88 264.07 
. 

 22 33 33 00-0020 EA 18 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-18) ............................................................ 6,876.66 264.07 
. 

 22 33 33 00-0021 EA 24 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-24) ............................................................ 8,487.03 264.07 
. 

 22 33 33 00-0022 EA 30 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-30) ............................................................ 9,230.28 264.07 
. 

 22 33 33 00-0023 EA 36 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-36) ............................................................ 9,958.04 264.07 
. 

 22 33 33 00-0024 EA 9 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-9) ................................................................ 7,183.57 316.89 
. 

 22 33 33 00-0025 EA 12 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-12) ............................................................ 7,384.87 316.89 
. 

 22 33 33 00-0026 EA 15 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-15) ............................................................ 7,586.17 316.89 
. 

 22 33 33 00-0027 EA 18 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-18) ............................................................ 7,802.95 316.89 
. 

 22 33 33 00-0028 EA 24 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-24) ............................................................ 9,459.77 316.89 
. 

 22 33 33 00-0029 EA 30 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-30) .......................................................... 10,203.02 316.89 
. 

 22 33 33 00-0030 EA 36 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-36) .......................................................... 10,930.79 316.89 
. 

 22 33 33 00-0031 EA 45 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-45) .......................................................... 12,246.96 316.89 
. 

 22 33 33 00-0032 EA 54 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-54) .......................................................... 12,835.36 316.89 
. 

 22 33 33 00-0033 EA 60 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-60) .......................................................... 14,879.29 316.89 
. 

 22 33 33 00-0034 EA 75 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-75) .......................................................... 17,511.63 316.89 
. 

 22 33 33 00-0035 EA 90 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-90) .......................................................... 21,940.16 316.89 
. 

 22 33 33 00-0036 EA 9 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-9) ................................................................ 8,107.12 422.52 
. 

 22 33 33 00-0037 EA 12 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-12) ............................................................ 8,339.39 422.52 
. 

 22 33 33 00-0038 EA 15 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-15) ............................................................ 8,556.17 422.52 
. 

 22 33 33 00-0039 EA 18 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-18) ............................................................ 8,741.98 422.52 
. 

 22 33 33 00-0040 EA 24 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-24) .......................................................... 10,383.32 422.52 
. 

 22 33 33 00-0041 EA 30 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-30) .......................................................... 11,126.57 422.52 
. 

 22 33 33 00-0042 EA 36 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-36) .......................................................... 11,838.85 422.52 
. 

 22 33 33 00-0043 EA 45 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-45) .......................................................... 13,185.99 422.52 
. 

 22 33 33 00-0044 EA 54 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-54) .......................................................... 13,758.91 422.52 
. 

 22 33 33 00-0045 EA 60 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-60) .......................................................... 15,818.33 422.52 
. 

 22 33 33 00-0046 EA 75 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-75) .......................................................... 18,466.15 422.52 
. 

 22 33 33 00-0047 EA 90 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-90) .......................................................... 22,879.19 422.52 
. 

 22 33 33 00-0048 EA 12 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-12) ............................................................ 9,064.38 475.33 
. 

 22 33 33 00-0049 EA 15 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-15) ............................................................ 9,281.16 475.33 
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. 
 22 33 33 00-0050 EA 18 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-18) ............................................................ 9,466.98 475.33 

. 
 22 33 33 00-0051 EA 24 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-24) .......................................................... 11,123.80 475.33 

. 
 22 33 33 00-0052 EA 30 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-30) .......................................................... 11,789.63 475.33 

. 
 22 33 33 00-0053 EA 36 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-36) .......................................................... 12,563.85 475.33 

. 
 22 33 33 00-0054 EA 45 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-45) .......................................................... 13,910.98 475.33 

. 
 22 33 33 00-0055 EA 54 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-54) .......................................................... 14,499.39 475.33 

. 
 22 33 33 00-0056 EA 60 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-60) .......................................................... 16,434.93 475.33 

. 
 22 33 33 00-0057 EA 75 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-75) .......................................................... 19,191.15 475.33 

. 
 22 33 33 00-0058 EA 90 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-90) .......................................................... 23,604.19 475.33 

. 
 22 33 33 00-0059 EA 15 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-15) ...................................................... 10,191.98 528.15 

. 
 22 33 33 00-0060 EA 18 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-18) ...................................................... 10,439.73 528.15 

. 
 22 33 33 00-0061 EA 24 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-24) ...................................................... 12,050.10 528.15 

. 
 22 33 33 00-0062 EA 30 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-30) ...................................................... 12,793.35 528.15 

. 
 22 33 33 00-0063 EA 36 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-36) ...................................................... 13,521.11 528.15 

. 
 22 33 33 00-0064 EA 45 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-45) ...................................................... 14,837.28 528.15 

. 
 22 33 33 00-0065 EA 54 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-54) ...................................................... 15,441.17 528.15 

. 
 22 33 33 00-0066 EA 60 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-60) ...................................................... 17,469.62 528.15 

. 
 22 33 33 00-0067 EA 75 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-75) ...................................................... 20,101.96 528.15 

. 
 22 33 33 00-0068 EA 90 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-90) ...................................................... 24,545.97 528.15 

. 
 22 33 33 00-0069 EA 15 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-15) ...................................................... 10,960.68 633.77 

. 
 22 33 33 00-0070 EA 18 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-18) ...................................................... 11,177.46 633.77 

. 
 22 33 33 00-0071 EA 24 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-24) ...................................................... 12,787.83 633.77 

. 
 22 33 33 00-0072 EA 30 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-30) ...................................................... 13,500.11 633.77 

. 
 22 33 33 00-0073 EA 36 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-36) ...................................................... 14,258.84 633.77 

. 
 22 33 33 00-0074 EA 45 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-45) ...................................................... 15,575.01 633.77 

. 
 22 33 33 00-0075 EA 54 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-54) ...................................................... 16,132.45 633.77 

. 
 22 33 33 00-0076 EA 60 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-60) ...................................................... 18,222.84 633.77 

. 
 22 33 33 00-0077 EA 75 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-75) ...................................................... 20,870.66 633.77 

. 
 22 33 33 00-0078 EA 90 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-90) ...................................................... 25,268.22 633.77 

XXXXXXX 
. 
 22 33 33 00-0079  Standard Duty Electric Commercial Water Heaters (A.O. Smith DEL And 

DEN) (22 33 33) 
Note: Includes glass lined tank, drain valve, and temperature and pressure relief valve. 

. 

. 
 22 33 33 00-0080 EA Up To 2.5 KW, 6 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-6S) ..................................... 1,329.65 184.85 

. 
 22 33 33 00-0081 EA Up To 6 KW, 10 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-10S) .................................... 1,427.20 184.85 

. 
 22 33 33 00-0082 EA Up To 6 KW, 20 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-20S) .................................... 1,552.80 211.25 

. 
 22 33 33 00-0083 EA Up To 12 KW, 30 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-30D) .................................... 2,667.67 211.25 

. 
 22 33 33 00-0084 EA Up To 12 KW, 40 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-40D) .................................... 3,082.99 264.07 

. 
 22 33 33 00-0085 EA Up To 12 KW, 50 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-50D) .................................... 3,420.88 316.89 

. 
 22 33 33 00-0086 EA Up To 12 KW, 80 Gallon, Dual Element Standard Upright Electric Commercial Water Heater (DEN-80D) ..................... 4,106.29 475.33 

XXXXXXX 
. 
 22 33 33 00-0087  Water Heater Accessories (22 33 33) 
. 
. 

 22 33 33 00-0088 EA Up To 80 Gallon Water Heater Strap .................................................................................................................................... 36.97  
Note: Includes (4) Straps (4) J-Clips (4) Lag Bolts (2) 3/8" Carraige Bolts (2) 3/8" Hex Nuts 

. 
 22 33 33 00-0089 EA >80 To 120 Gallon Water Heater Strap ................................................................................................................................. 53.39  

Note: Includes (4) Straps (4) J-Clips (4) Lag Bolts (2) 3/8" Carraige Bolts (2) 3/8" Hex Nuts 

XXXXXXX 
. 
 22 33 33 00-0090  Removal And Reinstallation Of Water Heater (22 33 33) 

Note: Includes storage and cleaning. 
. 
. 

 22 33 33 00-0091 EA Removal And Reinstallation Of Water Heater Electric, Up To 82 Gallon ............................................................................ 352.10  
. 

 22 33 33 00-0092 EA Removal And Reinstallation Of Water Heater Electric, 83 Gallon To 200 Gallon ............................................................. 1,056.29  

XXXXXXX 
. 
 22 34  Fuel-Fired Domestic Water Heaters (22 30) 
. 
. 
 22 34 13  Instantaneous, Tankless, Gas Domestic Water Heaters (22 34)
. 
. 
 22 34 13 00-0001  Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 13) 
. 
. 
 22 34 13 00-0002  Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 13 

00-0001) 
Note: Includes vent connection. Excludes vent. 

. 

. 
 22 34 13 00-0003 EA 4.2 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-42PVN) ........................ 1,405.79 211.25 

. 
 22 34 13 00-0004 EA 5.3 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-53PVN) ........................ 1,514.08 213.90 

. 
 22 34 13 00-0005 EA 5.3 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-

53DVN) ........................................................................................................................................................................... 1,655.75 219.18 
. 

 22 34 13 00-0006 EA 6.6 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-
66DVN) ........................................................................................................................................................................... 1,919.01 224.46 

. 
 22 34 13 00-0007 EA 7.4 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-74PVN) ........................ 2,312.65 237.66 

. 
 22 34 13 00-0008 EA 7.4 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-

74DVN) ........................................................................................................................................................................... 2,359.47 237.66 

XXXXXXX 
. 
 22 34 13 00-0009  Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 

13 00-0001) 
. 
. 

 22 34 13 00-0010 EA 5.3 GPM, Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-53XN) ........................ 1,508.80 211.25 
. 

 22 34 13 00-0011 EA 7.4 GPM, Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-74XN) ........................ 2,312.65 237.66 

XXXXXXX 
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. 
 22 34 30  Residential Gas Domestic Water Heaters (22 34)
. 
. 
 22 34 30 13  Residential, Atmospheric, Gas Domestic Water Heaters (22 34 30)
. 
. 
 22 34 30 13-0001  Atmospheric, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 13) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 13-0002 EA 30 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCV-30) .................................................................. 1,075.49 203.33 

. 
 22 34 30 13-0003 EA 40 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCV-40) .................................................................. 1,060.79 208.61 

. 
 22 34 30 13-0004 EA 50 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCVX-50) ............................................................... 1,379.04 213.90 

. 
 22 34 30 13-0005 EA 65 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smiith GCV-65) ................................................................. 1,486.29 219.18 

. 
 22 34 30 13-0006 EA 75 Gallon, Atmospheric, Gas Domestic Water Heater  (A. O. Smith FCG-75) ................................................................. 1,615.70 224.46 

. 
 22 34 30 13-0007 EA 100 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith FCG-100) .............................................................. 2,342.29 237.66 

XXXXXXX 
. 
 22 34 30 16  Residential, Direct-Vent, Gas Domestic Water Heaters (22 34 30)
. 
. 
 22 34 30 16-0001  Direct-Vent, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 16) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 16-0002 EA 40 Gallon, Direct-Vent, Gas Domestic Water Heater (A. O. Smith GDV-40) .................................................................... 1,885.24 208.61 

. 
 22 34 30 16-0003 EA 50 Gallon, Direct-Vent, Gas Domestic Water Heater (A. O. Smith GDV-50) .................................................................... 2,137.12 213.90 

. 
 22 34 30 16-0004 EA 75 Gallon, Direct-Vent, Gas Domestic Water Heater  (A. O. Smith GDV-75) ................................................................... 2,750.06 219.18 

XXXXXXX 
. 
 22 34 30 19  Residential, Power-Vent, Gas Domestic Water Heaters (22 34 30)
. 
. 
 22 34 30 19-0001  Power-Vent, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 19) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 19-0002 EA 40 Gallon, Power-Vent, Gas Domestic Water Heater (A. O. Smith GPVH-40) ................................................................ 1,722.25 208.61 

. 
 22 34 30 19-0003 EA 50 Gallon, Power-Vent, Gas Domestic Water Heater (A. O. Smith GPVH-50) ................................................................ 1,792.27 213.90 

XXXXXXX 
. 
 22 34 36  Commercial Gas Domestic Water Heaters (22 34)
. 
. 
 22 34 36 13  Commercial, Atmospheric, Gas Domestic Water Heaters (22 34 36)
. 
. 
 22 34 36 13-0001  Gas Fired Commercial Water Heaters (A.O. Smith BTR) (22 34 36 13) 

Note: Includes automatic flue damper, glass lined tank, drain valve, temperature and pressure relief valve and 
vent connection. Excludes vent. 

. 

. 
 22 34 36 13-0002 EA 120 MBH Input, 71 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-120) ....................... 5,278.58 316.89 

. 
 22 34 36 13-0003 EA 154 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-154) ....................... 5,641.64 369.70 

. 
 22 34 36 13-0004 EA 180 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-180) ....................... 6,972.78 422.52 

. 
 22 34 36 13-0005 EA 199 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-199) ....................... 6,043.85 422.52 

. 
 22 34 36 13-0006 EA 199 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-200) ..................... 6,934.84 422.52 

. 
 22 34 36 13-0007 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-200A) ...................................................................................................................................................................... 9,226.52 464.77 
. 

 22 34 36 13-0008 EA 250 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-250) ..................... 6,730.34 475.33 
. 

 22 34 36 13-0009 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-250A) ...................................................................................................................................................................... 9,943.23 522.86 

. 
 22 34 36 13-0010 EA 251 MBH Input, 65 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-251) ....................... 6,833.29 475.33 

. 
 22 34 36 13-0011 EA 251 MBH Input, 65 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-251A) ...................................................................................................................................................................... 9,489.78 522.86 
. 

 22 34 36 13-0012 EA 275 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-275) ..................... 7,583.79 580.96 
. 

 22 34 36 13-0013 EA 275 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-275A) .................................................................................................................................................................... 10,396.23 639.05 

. 
 22 34 36 13-0014 EA 305 MBH Input, 65 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-305) ....................... 8,515.22 580.96 

. 
 22 34 36 13-0015 EA 305 MBH Input, 65 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-305A) .................................................................................................................................................................... 10,457.50 639.05 
. 

 22 34 36 13-0016 EA 365 MBH Input, 85 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-365) ....................... 8,253.23 633.77 
. 

 22 34 36 13-0017 EA 365 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-365A) .................................................................................................................................................................... 11,541.89 697.15 

. 
 22 34 36 13-0018 EA 390 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-400) ................... 10,446.93 633.77 

. 
 22 34 36 13-0019 EA 390 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-400A) .................................................................................................................................................................... 13,649.85 697.15 
. 

 22 34 36 13-0020 EA 500 MBH Input, 85 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-500) ..................... 13,591.95 686.59 
. 

 22 34 36 13-0021 EA 150 MBH Input, 32 Gallon, Booster Type, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-
151) ................................................................................................................................................................................. 6,793.62 369.70 

. 
 22 34 36 13-0022 EA 150 MBH Input, 32 Gallon, ASME Rated Tank, Booster Type, 80% Efficiency, Gas Fired Commercial Water 

Heater (A.O. Smith BTR-151A) ....................................................................................................................................... 8,142.14 406.67 
. 

 22 34 36 13-0023 EA 199 MBH Input, 32 Gallon, Booster Type, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-
201) ................................................................................................................................................................................. 7,070.82 422.52 

. 
 22 34 36 13-0024 EA 199 MBH Input, 32 Gallon, ASME Rated Tank, Booster Type, 80% Efficiency, Gas Fired Commercial Water 

Heater (A.O. Smith BTR-201A) ....................................................................................................................................... 8,466.67 464.77 
. 

 22 34 36 13-0025 EA Sidewall Power Vent System For BTR-120 through BTR-200 ......................................................................................... 1,753.65 264.07 
. 

 22 34 36 13-0026 EA Sidewall Power Vent System For BTR-250 through BTR-500 ......................................................................................... 1,912.97 264.07 

XXXXXXX 
. 
 22 34 36 13-0027  Removal And Reinstallation Of Water Heater (22 34 36 13) 

Note: Includes storage and cleaning. 
. 
. 

 22 34 36 13-0028 EA Removal And Reinstallation Of Water Heater Gas Fired, Up To 86 Gallon ........................................................................ 480.13  
. 

 22 34 36 13-0029 EA Removal And Reinstallation Of Water Heater Gas Fired, 87 Gallon To 200 Gallon ......................................................... 1,269.58  
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XXXXXXX 
. 
 22 34 36 19  Commercial, Power-Vent, Gas Domestic Water Heaters (22 34 36)
. 
. 
 22 34 36 19-0001  Induced Draft Blower Gas Fired Commercial Water Heaters (A.O. Smith 

BTN) (22 34 36 19) 
Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 36 19-0002 EA 90 MBH Input, 98 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-100) ....... 4,310.39 316.89 

. 
 22 34 36 19-0003 EA 120 MBH Input, 71 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-120) ..... 6,136.47 316.89 

. 
 22 34 36 19-0004 EA 154 MBH Input, 81 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-154) ..... 7,479.93 369.70 

. 
 22 34 36 19-0005 EA 180 MBH Input, 99 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-180) ..... 7,793.90 422.52 

. 
 22 34 36 19-0006 EA 199 MBH Input, 99 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-199) ..... 7,830.67 422.52 

. 
 22 34 36 19-0007 EA 199 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

200)................................................................................................................................................................................. 8,002.25 422.52 
. 

 22 34 36 19-0008 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-200A) .............................................................................................................................................. 9,385.84 464.77 

. 
 22 34 36 19-0009 EA 250 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

250)................................................................................................................................................................................. 8,830.95 475.33 
. 

 22 34 36 19-0010 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-250A) ............................................................................................................................................ 10,850.15 522.86 

. 
 22 34 36 19-0011 EA 275 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

275)................................................................................................................................................................................. 9,275.07 580.96 
. 

 22 34 36 19-0012 EA 275 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-275A) ............................................................................................................................................ 11,352.16 639.05 

. 
 22 34 36 19-0013 EA 310 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-310) ..... 9,471.16 580.96 

. 
 22 34 36 19-0014 EA 310 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 

Water Heater (BTN-310A) ............................................................................................................................................ 11,474.72 639.05 
. 

 22 34 36 19-0015 EA 366 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-366) ... 10,618.51 633.77 
. 

 22 34 36 19-0016 EA 366 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-366A) ............................................................................................................................................ 12,473.31 697.15 

. 
 22 34 36 19-0017 EA 390 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-400) ... 12,836.78 633.77 

. 
 22 34 36 19-0018 EA 390 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 

Water Heater (BTN-400A) ............................................................................................................................................ 14,801.88 697.15 

XXXXXXX 
. 
 22 34 36 19-0019  Condensing Gas Fired Commercial Water Heaters (A.O. Smith BTX And 

BTH) (22 34 36 19) 
Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 36 19-0020 EA 76 MBH Input, 50 Gallon, 90% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTX-

80) .................................................................................................................................................................................. 3,354.45 316.89 
. 

 22 34 36 19-0021 EA 100 MBH Input, 50 Gallon, 90% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTX-
100)................................................................................................................................................................................. 4,481.97 316.89 

. 
 22 34 36 19-0022 EA 120 MBH Input, 60 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

120)................................................................................................................................................................................. 5,413.39 316.89 
. 

 22 34 36 19-0023 EA 120 MBH Input, 60 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-120A) .............................................................................................................................................. 7,780.83 348.57 

. 
 22 34 36 19-0024 EA 150 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

150)................................................................................................................................................................................. 7,970.15 369.70 
. 

 22 34 36 19-0025 EA 150 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-150A) ............................................................................................................................................ 10,041.76 406.67 

. 
 22 34 36 19-0026 EA 199 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

199)................................................................................................................................................................................. 8,100.29 422.52 
. 

 22 34 36 19-0027 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-199A) ............................................................................................................................................ 10,354.04 464.77 

. 
 22 34 36 19-0028 EA 250 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

250)................................................................................................................................................................................. 9,357.94 475.33 
. 

 22 34 36 19-0029 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-250A) ............................................................................................................................................ 11,377.14 522.86 

. 
 22 34 36 19-0030 EA 300 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 

Water Heater (BTH-300A) ............................................................................................................................................ 14,881.77 639.05 
. 

 22 34 36 19-0031 EA 399.9 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired 
Commercial Water Heater (BTH-400A) ........................................................................................................................ 15,647.51 697.15 

. 
 22 34 36 19-0032 EA 499.9 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired 

Commercial Water Heater (BTH-500A) ........................................................................................................................ 17,994.22 755.24 

XXXXXXX 
. 
 22 34 36 23  Commercial, High-Efficiency, Gas Domestic Water Heaters (22 34 36) 
. 
. 
 22 34 36 23-0001  Laars Mighty Therm Gas Fired Domestic Hot Water Skid Package (22 34 36 23) 

Note: Includes (2) Laars Mighty Therm boilers, (2) B&G boiler primary pumps (one per boiler), T&P valve, circuit 
setter, storage tank (sized for 10 minutes buffer based on 50 degree city water supply, and operating set point for 
the tank at 130 degrees storage), and all necessary accessories for system monitoring such as gauges and 
thermometers.   UL listed and labeled. Excludes piping insulation or seismic calculations. 

. 

. 
 22 34 36 23-0002 EA 400 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-400) .................................. 66,320.13 1,393.85 

. 
 22 34 36 23-0003 EA 1,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-1000) ............................. 80,146.42 1,480.97 

. 
 22 34 36 23-0004 EA 2,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-2000) ............................. 97,335.92 1,568.09 

. 
 22 34 36 23-0005 EA 3,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-3000) ........................... 116,316.90 1,655.20 

. 
 22 34 36 23-0006 EA 4,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-4000) ........................... 121,920.76 1,742.32 

XXXXXXX 
. 
 22 34 36 23-0007  Laars Mighty Therm Volume Water Heater (22 34 36 23) 
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. 

. 
 22 34 36 23-0008 EA 200 MBH Gas Fired Volume Water Heater (Laars MT2V0200) ....................................................................................... 8,436.50 783.74 

. 
 22 34 36 23-0009 EA 300 MBH Gas Fired Volume Water Heater (Laars MT2V0300) ....................................................................................... 9,162.16 881.71 

. 
 22 34 36 23-0010 EA 400 MBH Gas Fired Volume Water Heater (Laars MT2V0400) ..................................................................................... 10,625.13 1,077.64 

. 
 22 34 36 23-0011 EA 500 MBH Gas Fired Volume Water Heater (Laars MT2V0500) ..................................................................................... 15,370.32 1,175.61 

. 
 22 34 36 23-0012 EA 750 MBH Gas Fired Volume Water Heater (Laars MT2V0750) ..................................................................................... 16,927.90 1,371.54 

. 
 22 34 36 23-0013 EA 1,000 MBH Gas Fired Volume Water Heater (Laars MT2V1000) .................................................................................. 19,363.00 1,567.48 

. 
 22 34 36 23-0014 EA 1,250 MBH Gas Fired Volume Water Heater (Laars MT2V1250) .................................................................................. 21,399.37 1,763.41 

. 
 22 34 36 23-0015 EA 1,500 MBH Gas Fired Volume Water Heater (Laars MT2V1500) .................................................................................. 25,541.54 1,959.35 

. 
 22 34 36 23-0016 EA 1,750 MBH Gas Fired Volume Water Heater (Laars MT2V1750) .................................................................................. 26,510.24 2,057.31 

. 
 22 34 36 23-0017 EA 2,000 MBH Gas Fired Volume Water Heater (Laars MT2V2000) .................................................................................. 28,424.88 2,155.28 

XXXXXXX 
. 
 22 34 36 26  Commercial, Coil-Type, Finned-Tube, Gas Domestic Water Heaters (22 34 36)
. 
. 
 22 34 36 26-0001  Laars Rheos+ 90% Efficient, Gas Fired, Copper Fin Tube Condensing 

Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0002 EA 1,200 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................. 34,874.09 1,228.51 
. 

 22 34 36 26-0003 EA 1,600 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................. 49,390.80 1,357.83 
. 

 22 34 36 26-0004 EA 2,000 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................. 53,611.49 1,422.49 
. 

 22 34 36 26-0005 EA 2,400 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................. 58,063.25 1,551.81 

XXXXXXX 
. 
 22 34 36 26-0006  Laars Rheos 86% Efficient Gas Fired, Copper Fin Tube LoNox Water 

Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0007 EA 1,200 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ........................................ 30,878.37 1,228.51 
. 

 22 34 36 26-0008 EA 1,600 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ........................................ 34,112.33 1,357.83 
. 

 22 34 36 26-0009 EA 2,000 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ........................................ 37,313.84 1,422.49 
. 

 22 34 36 26-0010 EA 2,400 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ........................................ 40,538.61 1,551.81 

XXXXXXX 
. 
 22 34 36 26-0011  Laars Pennant 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water 

Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0012 EA 200 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .......................................... 7,837.21 581.92 
. 

 22 34 36 26-0013 EA 300 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .......................................... 8,619.90 646.59 
. 

 22 34 36 26-0014 EA 400 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ........................................ 10,118.03 775.90 
. 

 22 34 36 26-0015 EA 500 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ........................................ 14,367.58 808.23 
. 

 22 34 36 26-0016 EA 750 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ........................................ 15,801.72 969.87 
. 

 22 34 36 26-0017 EA 1,000 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ..................................... 19,499.01 1,163.85 
. 

 22 34 36 26-0018 EA 1,250 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ..................................... 22,197.80 1,228.51 
. 

 22 34 36 26-0019 EA 1,500 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ..................................... 24,617.16 1,325.50 
. 

 22 34 36 26-0020 EA 1,750 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ..................................... 26,891.18 1,390.15 
. 

 22 34 36 26-0021 EA 2,000 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ..................................... 28,885.39 1,422.49 

XXXXXXX 
. 
 22 34 36 26-0022  Patterson Kelley Thermific Sealed Combustion, Gas Fired, Copper Fin 

Tube Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0023 EA 700 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific) ...................................................................................................................................................................... 25,956.81 969.87 

. 
 22 34 36 26-0024 EA 1,000 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 

Thermific) ...................................................................................................................................................................... 28,543.25 1,163.85 
. 

 22 34 36 26-0025 EA 1,500 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific) ...................................................................................................................................................................... 38,254.56 1,325.50 

. 
 22 34 36 26-0026 EA 1,700 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 

Thermific) ...................................................................................................................................................................... 39,400.91 1,390.15 
. 

 22 34 36 26-0027 EA 2,000 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific) ...................................................................................................................................................................... 41,257.61 1,422.49 

XXXXXXX 
. 
 22 34 36 26-0028  Patterson Kelley Modufire Forced Draft, Water, Gas Fired, Copper Fin 

Tube Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0029 EA 1,000 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 32,951.53 1,163.85 
. 

 22 34 36 26-0030 EA 1,500 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 39,889.52 1,325.50 
. 

 22 34 36 26-0031 EA 2,000 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 42,325.68 1,422.49 

XXXXXXX 
. 
 22 34 46  Oil-Fired Domestic Water Heaters (22 34)
. 
. 
 22 34 46 11  Standard-capacity, Oil-Fired Domestic Water Heaters (22 34 46)
. 
. 
 22 34 46 11-0001  Oil-Fired Domestic Water Heaters (Bock) (22 34 46 11) 

Note: Includes burner, glass lined tank, drain valve, temperature and pressure relief valve and vent connection. 
Excludes vent. 

. 

. 
 22 34 46 11-0002 EA 60 MBH, 20 Gallon, Oil-Fired Domestic Water Heater (Bock 20E) .................................................................................. 1,770.77 203.33 

. 
 22 34 46 11-0003 EA  104 MBH, 32 Gallon, Oil-Fired Domestic Water Heater (Bock 32E) ................................................................................ 1,746.81 203.33 

. 
 22 34 46 11-0004 EA 104 MBH, 33 Gallon, Oil-Fired Domestic Water Heater (Bock 33ES) .............................................................................. 1,823.79 203.33 

. 
 22 34 46 11-0005 EA  125 MBH, 40 Gallon, Oil-Fired Domestic Water Heater (Bock 40E) ................................................................................ 1,926.09 208.61 

. 
 22 34 46 11-0006 EA 140 MBH, 50 Gallon, Oil-Fired Domestic Water Heater (Bock 50ES) .............................................................................. 2,452.25 213.90 

. 
 22 34 46 11-0007 EA 152 MBH, 50 Gallon, Oil-Fired Domestic Water Heater (Bock 51E) ................................................................................ 2,071.61 213.90 

XXXXXXX 
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. 
 22 34 46 11-0008  Oil Fired Commercial Water Heaters (22 34 46 11) 

Note: Includes burner, glass lined tank, drain valve, temperature and pressure relief valve and vent connection. 
Excludes vent. 

. 

. 
 22 34 46 11-0009 EA  173 MBH, 68 Gallon, Oil-Fired Commercial Water Heater (Bock 71E) ............................................................................ 2,870.45 316.89 

. 
 22 34 46 11-0010 EA 199 MBH, 67 Gallon, Oil-Fired Commercial Water Heater (Bock 72E) ............................................................................ 3,371.60 316.89 

. 
 22 34 46 11-0011 EA 242 MBH, 67 Gallon, Oil-Fired Commercial Water Heater (Bock 73E) ............................................................................ 3,390.88 316.89 

. 
 22 34 46 11-0012 EA  190 MBH, 113 Gallon, Oil-Fired Commercial Water Heater (Bock 120E) ........................................................................ 4,884.30 422.52 

. 
 22 34 46 11-0013 EA 415 MBH, 91 Gallon, Oil-Fired Commercial Water Heater (Bock 361E) .......................................................................... 6,700.66 528.15 

. 
 22 34 46 11-0014 EA  623 MBH, 83 Gallon, Oil-Fired Commercial Water Heater (Bock 541E) .......................................................................... 8,435.48 580.96 

XXXXXXX 
. 
 22 35  Domestic Water Heat Exchangers (22 30) 
. 
. 
 22 35 23  Circulating, Domestic Water Heat Exchangers (22 35)
. 
. 
 22 35 23 13  Circulating, Compact Domestic Water Heat Exchangers (22 35 23)
. 
. 
 22 35 23 13-0001  Steam Driven Water Heaters (22 35 23 13) 
. 
. 
 22 35 23 13-0002  Constant Flow (22 35 23 13-0001) 
. 
. 

 22 35 23 13-0003 EA  30 GPM, 700 LB/Hour Steam Water Heater, Constant Flow ........................................................................................... 7,511.68 528.15 
. 

 22 35 23 13-0004 EA  90 GPM, 1,250 LB/Hour Steam Water Heater, Constant Flow ........................................................................................ 9,389.89 647.19 
. 

 22 35 23 13-0005 EA  140 GPM, 2,500 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 12,021.39 846.41 
. 

 22 35 23 13-0006 EA  230 GPM, 5,000 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 16,245.60 1,178.93 
. 

 22 35 23 13-0007 EA  500 GPM, 7,500 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 23,842.79 1,941.67 
. 

 22 35 23 13-0008 EA  900 GPM, 10,000 LB/Hour Steam Water Heater, Constant Flow .................................................................................. 25,930.82 2,200.57 
. 

 22 35 23 13-0009 EA  1,400 GPM, 15,000 LB/Hour Steam Water Heater, Constant Flow ............................................................................... 34,249.71 2,539.11 
. 

 22 35 23 13-0010 EA  2,400 GPM, 20,000 LB/Hour Steam Water Heater, Constant Flow ............................................................................... 41,244.60 3,000.82 

XXXXXXX 
. 
 22 35 23 13-0011  Variable Flow (22 35 23 13-0001) 
. 
. 

 22 35 23 13-0012 EA  30 GPM, 700 LB/Hour Steam Water Heater, Variable Flow........................................................................................... 11,167.18 1,029.88 
. 

 22 35 23 13-0013 EA  90 GPM, 1,250 LB/Hour Steam Water Heater, Variable Flow ........................................................................................ 12,599.35 1,257.51 
. 

 22 35 23 13-0014 EA  140 GPM, 2,500 LB/Hour Steam Water Heater, Variable Flow ...................................................................................... 16,058.23 1,626.05 
. 

 22 35 23 13-0015 EA  230 GPM, 5,000 LB/Hour Steam Water Heater, Variable Flow ...................................................................................... 20,972.41 2,268.70 
. 

 22 35 23 13-0016 EA  500 GPM, 7,500 LB/Hour Steam Water Heater, Variable Flow ...................................................................................... 31,037.08 3,794.20 
. 

 22 35 23 13-0017 EA  900 GPM, 10,000 LB/Hour Steam Water Heater, Variable Flow .................................................................................... 38,051.54 4,178.38 
. 

 22 35 23 13-0018 EA  1,400 GPM, 15,000 LB/Hour Steam Water Heater, Variable Flow ................................................................................. 44,046.39 4,890.21 
. 

 22 35 23 13-0019 EA  2,400 GPM, 20,000 LB/Hour Steam Water Heater, Variable Flow ................................................................................. 56,000.03 5,842.35 

XXXXXXX 
. 
 22 40  Plumbing Fixtures (22) 

Note: The following Energy Policy Act Flow Rates Requirements superseded flow rates standards listed in section. Plumbing fixtures and 
trim should not exceed the maximum flow rates set forth in The Energy Policy Act 92. lavatory faucets - 2.5 gal/min, lavatory 
replacement aerators - 2.5 gal/min, kitchen faucets - 2.5 gal/min, kitchen replacement aerators - 2.5 gal/min, metering faucets - 0.25 
gal/cycle, gravity tank-type toilets - 1.6 gal/flush, flushometer tank toilets - 1.6 gal/flush, electromechanical hydraulic toilets - 1.6 gal/flush, 
blowdown toilets - 3.5 gal/flush, urinals - 1.0 gal/flush. 

. 

. 
 22 41  Residential Plumbing Fixtures (22 40) 
. 
. 
 22 41 39  Residential Faucets, Supplies, and Trim (22 41)
. 
. 
 22 41 39 00-0001  Residential Kitchen Faucets (22 41 39) 
. 
. 

 22 41 39 00-0002 EA Chrome Single Handle Kitchen Faucet (Delta 100LF-WF).................................................................................................. 153.66 48.64 
. 

 22 41 39 00-0003 EA Chrome Single Handle Kitchen Faucet With Spray (Delta 400LF-WF) ............................................................................... 174.49 48.64 
. 

 22 41 39 00-0004 EA Chrome Single Handle Kitchen Faucet With Integrated Spray (Delta 300LF-WF) .............................................................. 174.49 48.64 
. 

 22 41 39 00-0005 EA Chrome Two Handle Kitchen Faucet, Three Hole Installation 8"Center (Delta 2102LF-LHP+H215) .................................. 168.74 48.64 
. 

 22 41 39 00-0006 EA Chrome Two Handle Kitchen Faucet With Spray, Three Hole Installation, 8" Center (Delta 2402LF-LHP+H215) .............. 179.93 48.64 

XXXXXXX 
. 
 22 41 39 00-0007  Residential Lavatory Faucets (22 41 39) 
. 
. 

 22 41 39 00-0008 EA Chrome, Single Acrylic Handle, Bath Faucet (Delta 502-DST) ........................................................................................... 136.61 35.02 
    For Faucet With Brass Pop-Up, Add  11.00 

. 
 22 41 39 00-0009 EA Chrome, Single Lever Handle, Lavatory Faucet (Delta 500-WF) ........................................................................................ 136.61 35.02 

    For Faucet With Brass Pop-Up, Add  11.00 
. 

 22 41 39 00-0010 EA Chrome, Two Handle, Bath Faucet With Acrylic Handles (Delta 2502LF) .......................................................................... 102.35 35.02 
    For Faucet With Brass Pop-Up, Add  16.50 
    For Faucet With Plastic Pop-Up, Add  14.00 

XXXXXXX 
. 
 22 41 39 00-0011  Residential Bath And Shower Faucets (22 41 39) 
. 
. 

 22 41 39 00-0012 EA Single Lever Handle, Chrome Shower Only, Pressure Balanced/Anti-Scald Valve (American Standard T675.501) .......... 176.47 42.22 
    For Faucet With Polished Nickel Or Brass Finish, Add  25.00 

. 
 22 41 39 00-0013 EA Single Lever Handle, Chrome Bath And Shower, Pressure Balanced/Anti-Scald Valve (American Standard 

T675.502) .......................................................................................................................................................................... 204.97 42.22 
    For Faucet With Polished Nickel Or Brass Finish, Add  25.00 

. 
 22 41 39 00-0014 EA Two-Knob Handle Chrome Shower And Tub Filler, Ceramic Valving (American Standard Cadet 3275) ............................ 164.05 42.22 

    For Faucet With Polished Nickel Or Brass Finish, Add  75.00 
    For Faucet With Lever Handles, Add  8.10 

. 
 22 41 39 00-0015 EA Three-Knob Handle Chrome Shower And Tub Filler, Ceramic Valving (American Standard Cadet 3375) ......................... 179.40 42.22 

    For Faucet With Polished Nickel Or Brass Finish, Add  75.00 
    For Faucet With Lever Handles, Add  8.10 
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. 
 22 41 39 00-0016 EA Hand Shower With Hose And 25" Slide Bar (American Standard 1662.602) ...................................................................... 195.29 26.41 

. 
 22 41 39 00-0017 EA  Wall Mount, Hand Shower With Hose (Delta 55011) .......................................................................................................... 164.77 26.41 

. 
 22 41 39 00-0018 EA Wall Mount, Hand Shower Unit With Hose (Delta Faucet 62001 DS) ................................................................................. 229.50 26.41 

XXXXXXX 
. 
 22 41 39 00-0019  Residential Laundry Faucets (22 41 39) 
. 
. 

 22 41 39 00-0020 EA Stream Straightener Nozzle Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 2123LF) ...................................... 119.12 31.05 

XXXXXXX 
. 
 22 41 39 00-0021  Residential Laundry/Wash Basin Faucets (22 41 39) 
. 
. 

 22 41 39 00-0022 EA Hose Thread Spout Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 2121LF) ................................................... 119.98 31.05 
. 

 22 41 39 00-0023 EA Hose Thread Spout With Vacuum Breaker Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 
2121LF+RP12503) ............................................................................................................................................................ 167.10 34.23 

XXXXXXX 
. 
 22 41 39 00-0024  Other Residential Faucets (22 41 39) 
. 
. 

 22 41 39 00-0025 EA Sillcock, Compact, Brass, IPS Or Copper To Hose ............................................................................................................... 35.34 7.92 

XXXXXXX 
. 
 22 42  Commercial Plumbing Fixtures (22 40) 

Note: Prices are for commercial grade unless otherwise indicated. Includes final connection and all associated trim (seat, supply stop 
and line, wax seal, valve). Excludes rough-in within the wall and carrier. 

. 

. 
 22 42 13  Commercial Water Closets, Urinals, and Bidets (22 42)
. 
. 
 22 42 13 13  Commercial Water Closets (22 42 13)
. 
. 
 22 42 13 13-0001  Vitreous China Water Closets (22 42 13 13) 

Note: With a 2" ball pass. 
. 
. 
 22 42 13 13-0002  Floor Mounted Elongated Vitreous China Water Closets (22 42 13 13-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 13-0003 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (American 
Standard Madera™) .......................................................................................................................................................... 606.57 101.17 

. 
 22 42 13 13-0004 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (American 

Standard Colorado) ............................................................................................................................................................ 600.00 101.17 
. 

 22 42 13 13-0005 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Elongated Vitreous China Water Closet (American 
Standard Priolo®) .............................................................................................................................................................. 733.62 101.17 

. 
 22 42 13 13-0006 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Wall Outlet, Elongated Vitreous China Water 

Closet (American Standard Yorkville™) ............................................................................................................................. 965.10 101.17 
. 

 22 42 13 13-0007 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water 
Closet (American Standard Cadet™) ................................................................................................................................. 857.76 101.17 

. 
 22 42 13 13-0008 EA 1 Piece Tank Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (American 

Standard Compact Cadet™) .............................................................................................................................................. 797.15 101.17 
. 

 22 42 13 13-0009 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water 
Closet With Concealed Trapway (American Standard Cadet® 3 FloWise® RIGHT HEIGHT®) ........................................ 801.32 101.17 

. 
 22 42 13 13-0010 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (Kohler® 

Wellcomme™) ................................................................................................................................................................... 597.27 101.17 
. 

 22 42 13 13-0011 EA 1.28 GPF Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet 
(Toto® CT705E) ................................................................................................................................................................ 644.05 101.17 

XXXXXXX 
. 
 22 42 13 13-0012  Wall Hung Elongated Vitreous China Water Closets (22 42 13 13-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 13-0013 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (American Standard Afwall®) ................................................................................................................................. 699.30 124.52 

. 
 22 42 13 13-0014 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (American Standard Afwall® ADA Retrofit) ............................................................................................................. 884.11 124.52 
. 

 22 42 13 13-0015 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated 
Vitreous China Water Closet (American Standard Glenwall™) ....................................................................................... 1,135.30 124.52 

. 
 22 42 13 13-0016 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (Kohler® Kingston™) .............................................................................................................................................. 702.34 124.52 
. 

 22 42 13 13-0017 EA Flush Valve Type, Blow Out, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (Kohler® Stratton™) ............................................................................................................................................ 1,101.13 124.52 

. 
 22 42 13 13-0018 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (Toto® CT708E Or CT708EV) ................................................................................................................................ 783.85 124.52 
. 

 22 42 13 13-0019 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (Zurn Z5615-BWL) .................................................................................................................................................. 656.98 124.52 

. 
 22 42 13 13-0020 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (Sloan ST-2459) ..................................................................................................................................................... 693.74 124.52 

XXXXXXX 
. 
 22 42 13 13-0021  Floor Mounted Elongated Handicapped Water Closets (22 42 13 13-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 13-0022 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (American Standard Madera™ ADA) ........................................................................................................... 615.66 101.17 

. 
 22 42 13 13-0023 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Water Closet (American Standard Colorado Right Height®) ............................................................................................. 631.73 101.17 
. 

 22 42 13 13-0024 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (American Standard Right Width™ Right Height®) ...................................................................................... 702.56 101.17 

. 
 22 42 13 13-0025 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (American Standard Huron) .................................................................................................................................... 790.18 101.17 
. 

 22 42 13 13-0026 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (American Standard Priolo® ADA) .......................................................................................................................... 786.53 101.17 
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. 
 22 42 13 13-0027 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Back Outlet, Handicap Accessible, Elongated 

Vitreous China Water Closet (American Standard Yorkville™ ADA) .............................................................................. 1,066.19 101.17 
. 

 22 42 13 13-0028 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated 
Vitreous China Water Closet (American Standard Cadet Right Height™ ADA) ................................................................. 890.95 101.17 

. 
 22 42 13 13-0029 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Water Closet (Toto® CT705ELN) ...................................................................................................................................... 687.81 101.17 
. 

 22 42 13 13-0030 EA 2 Piece Tank Type, High Efficiency Water Closet Floor Mounted, Elongated, (Sterling 402077) With Open-Front 
Seat (Kohler K-4650) ......................................................................................................................................................... 756.97 101.17 

. 
 22 42 13 13-0031 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated 

Vitreous China Water Closet (Kohler Highline™ ADA K-3519) .......................................................................................... 912.95 101.17 
. 

 22 42 13 13-0032 EA 2 Piece Tank Type, Dual-Flush 1.1 And 1.6 GPF, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated 
Vitreous China Water Closet (Vortens Vienna ELX-DF 3113-3436) .................................................................................. 700.28 101.17 

. 
 22 42 13 13-0033 EA 2 Piece Tank Type, High Eficiency Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Water Closet (Niagara Stealth™)....................................................................................................................................... 680.58 101.17 
. 

 22 42 13 13-0034 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (Zurn HET Z5667-BWL) ............................................................................................................................... 650.95 101.17 

XXXXXXX 
. 
 22 42 13 13-0035  Floor Mounted, 10" High Bowl, Children's Height Vitreous China Water 

Closets (22 42 13 13-0001) 
Note: Includes wax seal and toilet seat. Excludes flush valve. 

. 

. 
 22 42 13 13-0036 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Elongated Vitreous 

China Water Closet (Kohler® Primary™) .......................................................................................................................... 696.87 101.17 
. 

 22 42 13 13-0037 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Round Front 
Vitreous China Water Closet (American Standard Baby Devoro™) ................................................................................... 623.68 101.17 

. 
 22 42 13 13-0038 EA 2 Piece Tank Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Round Front 

Vitreous China Water Closet (American Standard Baby Devoro™) ................................................................................... 737.61 101.17 

XXXXXXX 
. 
 22 42 13 13-0039  Floor Mounted Round Bowl Vitreous China Water Closets (22 42 13 13-0001) 
. 
. 

 22 42 13 13-0040 EA 2 Piece Tank Type, Floor Mounted, Floor Outlet, Round Vitreous China Water Closet (Toto® CST715) With 
SoftClose® Seat (Toto® SS113) ....................................................................................................................................... 678.53 101.17 

. 
 22 42 13 13-0041 EA 2 Piece Tank Type, Dual Flush, Floor Mounted, Floor Outlet, Round Vitreous China Water Closet (Vortens 3208-

3412).................................................................................................................................................................................. 687.29 101.17 

XXXXXXX 
. 
 22 42 13 13-0042  Stainless Steel Water Closets (22 42 13 13) 
. 
. 

 22 42 13 13-0043 EA Wall Hung Water Closet, Stainless Steel With Hinged Seat, Siphon Jet (Acorn 2105-T-1-HS) ....................................... 3,734.01 218.88 
. 

 22 42 13 13-0044 EA Floor Mounted Water Closet, Stainless Steel With Hinged Seat, Siphon Jet (Acorn 2120-T-3-HS) ................................. 3,938.30 218.88 

XXXXXXX 
. 
 22 42 13 13-0045  Water Closet Carriers (22 42 13 13) 
. 
. 
 22 42 13 13-0046  Pipe Grip Adaptor Type, Water Closet Carriers (22 42 13 13-0045) 

Note: Includes coated cast iron construction, plated hardware and adjustable feet. Excludes waste piping and 
fittings. 

. 

. 
 22 42 13 13-0047 EA Pipe Grip Adaptor Type, Water Closet Carrier .................................................................................................................... 494.25 51.36 

XXXXXXX 
. 
 22 42 13 13-0048  No-Hub, Water Closet Carriers (22 42 13 13-0045) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, plated hardware and 
neoprene fixture gasket. Includes buttress feet or pylon feet and anchor foot. 

. 

. 
 22 42 13 13-0049 EA Vertical Close With Offset, No-Hub, Single Water Closet Carrier ....................................................................................... 758.36 51.36 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -64.81 
    For Positioning Frame, Add  42.61 
    For Supply Pipe Support, Add  43.58 
    For Vandal Proof Trim, Add  55.15 
    For Auxiliary Inlet, Add  184.96 
    For Special Duty 500 LB Carrier, Add  307.64 

. 
 22 42 13 13-0050 EA Vertical Close On Stack, No-Hub, Single Water Closet Carrier .......................................................................................... 758.36 51.36 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -64.81 
    For Positioning Frame, Add  42.61 
    For Supply Pipe Support, Add  43.58 
    For Vandal Proof Trim, Add  55.15 
    For Auxiliary Inlet, Add  184.96 
    For Special Duty 500 LB Carrier, Add  307.64 

. 
 22 42 13 13-0051 EA Horizontal Adjustable, No-Hub, Single Water Closet Carrier .............................................................................................. 827.05 51.36 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -64.81 
    For Positioning Frame, Add  42.61 
    For Supply Pipe Support, Add  43.58 
    For Vandal Proof Trim, Add  55.15 
    For Auxiliary Inlet, Add  184.96 
    For Horizontal No Hub Cast Long Barrel, Add  188.74 
    For Carrier For Wide Chase Installations, Add  250.83 
    For Special Duty 1,000 LB Carrier, Add  307.65 
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. 
 22 42 13 13-0052 EA Vertical Adjustable On Stack, No-Hub, Single Water Closet Carrier ................................................................................... 915.08 51.36 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -64.81 
    For Positioning Frame, Add  42.61 
    For Supply Pipe Support, Add  43.58 
    For Vandal Proof Trim, Add  55.15 
    For 4" Branch, Add  145.21 
    For Auxiliary Inlet, Add  184.96 
    For Carrier For Wide Chase Installations, Add  250.83 
    For Double 4" Branches, Add  291.37 
    For Special Duty 1,000 LB Carrier, Add  307.65 

. 
 22 42 13 13-0053 EA Vertical Close With Offset, No-Hub, Double Water Closet (Back To Back) Carrier .......................................................... 1,259.88 75.39 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -129.61 
    For Positioning Frame, Add  92.52 
    For Supply Pipe Support, Add  94.46 
    For Vandal Proof Trim, Add  110.30 
    For Auxiliary Inlet, Add  199.55 
    For Special Duty 500 LB Carrier, Add  615.28 

. 
 22 42 13 13-0054 EA Vertical Close On Stack, No-Hub, Double Water Closet (Back To Back) Carrier ............................................................. 1,294.71 75.39 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -129.61 
    For Positioning Frame, Add  92.52 
    For Supply Pipe Support, Add  94.46 
    For Vandal Proof Trim, Add  110.30 
    For Auxiliary Inlet, Add  199.55 
    For Special Duty 500 LB Carrier, Add  615.28 

. 
 22 42 13 13-0055 EA Vertical Adjustable On Stack, No-Hub, Double Water Closet (Back To Back) Carrier ..................................................... 1,572.36 75.39 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -129.61 
    For Positioning Frame, Add  92.52 
    For Supply Pipe Support, Add  94.46 
    For Vandal Proof Trim, Add  110.30 
    For 4" Branch, Add  152.50 
    For Auxiliary Inlet, Add  199.55 
    For Double 4" Branches, Add  305.96 
    For Carrier For Wide Chase Installations, Add  545.43 
    For Special Duty 1,000 LB Carrier, Add  615.29 

. 
 22 42 13 13-0056 EA Horizontal Adjustable, No-Hub, Double Water Closet (Back To Back) Carrier ................................................................. 1,481.42 75.39 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -129.61 
    For Positioning Frame, Add  92.52 
    For Supply Pipe Support, Add  94.46 
    For Vandal Proof Trim, Add  110.30 
    For Horizontal No Hub Cast Long Barrel, Add  196.03 
    For Carrier For Wide Chase Installations, Add  545.43 
    For Special Duty 1,000 LB Carrier, Add  615.29 

XXXXXXX 
. 
 22 42 13 13-0057  Hub And Spigot, Water Closet Carriers (22 42 13 13-0045) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, plated hardware and 
neoprene fixture gasket. Includes buttress feet or pylon feet and anchor foot. 

. 

. 
 22 42 13 13-0058 EA Vertical Close With Offset, Hub And Spigot, Single Water Closet Carrier ........................................................................... 758.36 51.36 

    For Positioning Frame, Add  42.61 
    For Supply Pipe Support, Add  43.58 
    For Vandal Proof Trim, Add  55.15 
    For Hanger Type Closet Adapter, Add  138.34 
    For Auxiliary Inlet, Add  184.96 

. 
 22 42 13 13-0059 EA Vertical Close On Stack, Hub And Spigot, Single Water Closet Carrier .............................................................................. 758.36 51.36 

    For Positioning Frame, Add  42.61 
    For Supply Pipe Support, Add  43.58 
    For Vandal Proof Trim, Add  55.15 
    For Auxiliary Inlet, Add  184.96 
    For Special Duty 500 LB Carrier, Add  307.64 

. 
 22 42 13 13-0060 EA Vertical Adjustable On Stack, Hub And Spigot, Single Water Closet Carrier ...................................................................... 947.97 51.36 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -64.81 
    For Positioning Frame, Add  42.61 
    For Supply Pipe Support, Add  43.58 
    For Vandal Proof Trim, Add  55.15 
    For 4" Branch, Add  145.21 
    For Auxiliary Inlet, Add  184.96 
    For Carrier For Wide Chase Installations, Add  250.83 
    For Double 4" Branches, Add  291.37 
    For Special Duty 1,000 LB Carrier, Add  307.65 

. 
 22 42 13 13-0061 EA Vertical Close With Offset, Hub And Spigot, Double Water Closet (Back To Back) Carrier ............................................. 1,259.88 75.39 

    For Positioning Frame, Add  92.52 
    For Supply Pipe Support, Add  94.46 
    For Vandal Proof Trim, Add  110.30 
    For Auxiliary Inlet, Add  199.55 
    For Hanger Type Closet Adapter, Add  276.68 

. 
 22 42 13 13-0062 EA Vertical Adjustable On Stack, Hub And Spigot, Double Water Closet (Back To Back) Carrier ........................................ 1,605.25 75.39 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -129.61 
    For Positioning Frame, Add  92.52 
    For Supply Pipe Support, Add  94.46 
    For Vandal Proof Trim, Add  110.30 
    For 4" Branch, Add  152.50 
    For Auxiliary Inlet, Add  199.55 
    For Double 4" Branches, Add  305.96 
    For Carrier For Wide Chase Installations, Add  545.43 
    For Special Duty 1,000 LB Carrier, Add  615.29 

XXXXXXX 
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. 
 22 42 13 13-0063  Floor Mount Polyvinyl Chloride (PVC) Adaptor Type, Water Closet Carriers 

(22 42 13 13-0045) 
Note: Includes coated cast iron construction, plastic fitting adaptor with extension and plated hardware. 

. 

. 
 22 42 13 13-0064 EA Vertical On Stack, Floor Mount Polyvinyl Chloride (PVC) Adaptor Type, Single Water Closet Carrier ............................... 589.06 51.36 

    For Positioning Frame, Add  42.61 
    For Supply Pipe Support, Add  43.58 
    For Vandal Proof Trim, Add  55.15 
    For Hanger Type Closet Adapter, Add  138.34 

XXXXXXX 
. 
 22 42 13 13-0065  Institutional Water Closet Carriers (22 42 13 13-0045) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, buttress feet, plated hardware 
and neoprene fixture gasket. 

. 

. 
 22 42 13 13-0066 EA Vertical On Stack, No-Hub, 90 Degree Institutional, Double Waste Fitting With Vent And Carrier, Water Closet 

Carrier ............................................................................................................................................................................. 2,054.14 75.39 
    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -129.61 
    For Positioning Frame, Add  92.52 
    For Supply Pipe Support, Add  94.46 
    For Vandal Proof Trim, Add  110.30 
    For Auxiliary Inlet, Add  199.55 

XXXXXXX 
. 
 22 42 13 13-0067  Removal And Reinstallation Of Fixtures And Trim (22 42 13 13) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 13 13-0068 EA Removal And Reinstallation Of Wall Hung Water Closet With Tank ................................................................................... 444.69  
. 

 22 42 13 13-0069 EA Removal And Reinstallation Of Wall Hung Water Closet With Flush Valve ........................................................................ 444.69  
. 

 22 42 13 13-0070 EA Removal And Reinstallation Of Floor Mount Water Closet With Tank ................................................................................ 342.00  
. 

 22 42 13 13-0071 EA Removal And Reinstallation Of Floor Mount Water Closet With Flush Valve ...................................................................... 342.00  

XXXXXXX 
. 
 22 42 13 16  Commercial Urinals (22 42 13)
. 
. 
 22 42 13 16-0001  Vitreous China Urinals (22 42 13 16) 

Note: Excludes flush valve unless indicated otherwise. 
. 
. 
 22 42 13 16-0002  Wall Hung Urinals (22 42 13 16-0001) 
. 
. 

 22 42 13 16-0003 EA Wall Hung Washout, Vitreous China Urinal (American Standard Maybrook™) .................................................................. 543.05 104.09 
. 

 22 42 13 16-0004 EA Wall Hung, Washout, Vitreous China Urinal With Top Spud (American Standard Washbrook®) ....................................... 663.01 104.09 
. 

 22 42 13 16-0005 EA Wall Hung, Washout, Vitreous China Urinal With Back Spud (American Standard Washbrook®) ..................................... 688.10 104.09 
. 

 22 42 13 16-0006 EA Wall Hung, Blowout, Vitreous China Urinal (American Standard Lynbrook™) .................................................................... 724.95 104.09 
. 

 22 42 13 16-0007 EA Wall Hung Siphon Jet, Vitreous China Urinal (American Standard Trimbrook™) ............................................................... 661.06 104.09 
. 

 22 42 13 16-0008 EA Wall Hung, Siphon Jet, Vitreous China Urinal (American Standard Allbrook™) ................................................................. 559.77 104.09 
. 

 22 42 13 16-0009 EA Wall Hung, Washout, Vitreous China Urinal (Toto® UT447E Or UT447EV) ....................................................................... 678.68 104.09 
. 

 22 42 13 16-0010 EA Wall Hung, Washout, Vitreous China Urinal (Toto® UT104E Or UT104EV) ....................................................................... 581.73 104.09 
. 

 22 42 13 16-0011 EA Wall Hung, Washout, Vitreous China Urinal (Zurn Z5798) .................................................................................................. 628.84 104.09 
. 

 22 42 13 16-0012 EA 0.125 To 0.5 GPF, HEU, Wall Hung, Washout, Vitreous China Urinal (Sloan SU-1009-A)................................................. 574.80 104.09 
. 

 22 42 13 16-0013 EA 1.0 GPF, HEU, Wall Hung, Washout, Vitreous China Urinal (Sloan SU-1006-A) ................................................................ 572.74 104.09 

XXXXXXX 
. 
 22 42 13 16-0014  Floor Mounted Urinals (22 42 13 16-0001) 
. 
. 

 22 42 13 16-0015 EA Washout, Floor Mounted, Vitreous China Urinal (American Standard Stallbrook™) ........................................................... 900.32 131.32 
. 

 22 42 13 16-0016 EA Washout, Floor Mounted, Vitreous China Urinal (Kohler® Branham™) ........................................................................... 1,022.67 131.32 
. 

 22 42 13 16-0017 EA Floor Mounted Urinal Seam Cover For 21" Centers (Kohler® K-4931) ............................................................................... 294.72 24.32 
. 

 22 42 13 16-0018 EA Floor Mounted Urinal Seam Cover For 24" Centers (Kohler® K-4932) ............................................................................... 334.79 24.32 

XXXXXXX 
. 
 22 42 13 16-0019  Waterfree Urinals (22 42 13 16-0001) 
. 
. 

 22 42 13 16-0020 EA Waterfree, Wall Hung, Vitreous China Urinal (American Standard Large FloWise® Flush-Free) ....................................... 603.75 72.96 
    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -41.10 

. 
 22 42 13 16-0021 EA Waterfree, Wall Hung, Vitreous China Urinal (SLOAN WES-1000) .................................................................................... 896.79 72.96 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -74.51 

. 
 22 42 13 16-0022 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-2000) ............................................................................................ 780.72 72.96 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -61.28 

. 
 22 42 13 16-0023 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-4000) ............................................................................................ 612.78 72.96 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -42.13 

. 
 22 42 13 16-0024 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-5000) ............................................................................................ 612.78 72.96 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -42.13 

. 
 22 42 13 16-0025 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-7000) ............................................................................................ 744.73 72.96 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -57.17 

. 
 22 42 13 16-0026 EA Waterfree, Wall Hung, Stainless Steel Urinal (Falcon F-9000) ........................................................................................ 1,097.48 72.96 

    For >1, Deduct  -97.39 

XXXXXXX 
. 
 22 42 13 16-0027  Stainless Steel Urinals (22 42 13 16) 
. 
. 

 22 42 13 16-0028 EA Wall Hung Urinal, Stainless Steel, Blowout Jet (Acorn 2160-T-1) .................................................................................... 3,848.93 218.88 
. 

 22 42 13 16-0029 EA 5' Wall Hung Trough Urinal, Stainless Steel With Strainer And Washdown Pipe (Elkay EU6014C) ................................ 4,995.36 267.52 
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XXXXXXX 
. 
 22 42 13 16-0030  Urinal Carriers (22 42 13 16) 
. 
. 
 22 42 13 16-0031  Floor Mounted, Urinal Carriers (22 42 13 16-0030) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
. 
. 

 22 42 13 16-0032 EA  Floor Mounted Hanger Plate Type, Single Urinal Carrier .................................................................................................... 429.20 36.97 
    For Up To 4" Extension Sleeves And Hardware, Add  20.31 

. 
 22 42 13 16-0033 EA Floor Mounted Bearing Plate Type, Single Urinal Carrier ................................................................................................... 465.96 36.97 

    For Up To 4" Extension Sleeves And Hardware, Add  20.31 

XXXXXXX 
. 
 22 42 13 16-0034  Wall Mounted, Urinal Carriers (22 42 13 16-0030) 

Note: Includes wall plate and adjustable supporting rods. 
. 
. 

 22 42 13 16-0035 EA Wall Mounted Hanger Plate Type, Single Urinal Carrier ..................................................................................................... 199.92 36.97 
    For Up To 6-1/2" Extension Sleeves And Hardware, Add  20.31 

XXXXXXX 
. 
 22 42 13 16-0036  Removal And Reinstallation Of Fixtures And Trim (22 42 13 16) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 13 16-0037 EA Removal And Reinstallation Of Wall Hung Urinal With Flush Valve .................................................................................... 443.16  

XXXXXXX 
. 
 22 42 16  Commercial Lavatories and Sinks (22 42)
. 
. 
 22 42 16 13  Commercial Lavatories (22 42 16) 
. 
. 
 22 42 16 13-0001  Lavatories (22 42 16 13) 

Note: Includes trap, drain and supply valves. Excludes faucets. See CSI section 22 42 39 00-0000 for faucets. 
. 
. 
 22 42 16 13-0002  Wall Hung Lavatories (22 42 16 13-0001) 
. 
. 

 22 42 16 13-0003 EA 19" x 17" Porcelain Enameled Cast Iron Wall Hung Lavatory (American Standard Regalyn™) .......................................... 533.04 65.17 
. 

 22 42 16 13-0004 EA 20" x 18" Porcelain Enameled Cast Iron Wall Hung Lavatory (American Standard Regalyn™) .......................................... 558.63 65.17 
. 

 22 42 16 13-0005 EA 22" x 19" Porcelain Enameled Cast Iron Wall Hung Lavatory (Kohler® Hampton™) .......................................................... 701.95 65.17 
. 

 22 42 16 13-0006 EA 18" x 16" Vitreous China Wall Hung Lavatory (American Standard Penlyn™) .................................................................... 486.38 65.17 
. 

 22 42 16 13-0007 EA 19" x 17" Vitreous China Wall Hung Lavatory (American Standard Declyn™) .................................................................... 414.89 65.17 
. 

 22 42 16 13-0008 EA 20" x 18" Vitreous China Wall Hung Lavatory (Kohler® Soho®) ......................................................................................... 532.62 65.17 
. 

 22 42 16 13-0009 EA 20" x 18" Vitreous China Wall Hung Lavatory (American Standard Roxalyn™) .................................................................. 498.42 65.17 
. 

 22 42 16 13-0010 EA 20" x 18" Vitreous China Wall Hung Lavatory (American Standard Lucerne™) .................................................................. 435.96 65.17 
. 

 22 42 16 13-0011 EA 27" x 20" Wheelchair Accessible, Vitreous China Wall Hung Lavatory (American Standard Wheel Chair Users) .............. 633.13 65.17 

XXXXXXX 
. 
 22 42 16 13-0012  Countertop Lavatories (22 42 16 13-0001) 
. 
. 

 22 42 16 13-0013 EA 20" x 18" Oval Vitreous China Countertop Lavatory (Kohler® Pennington®) ..................................................................... 474.04 78.79 
. 

 22 42 16 13-0014 EA 21" x 18" Vitreous China Countertop Lavatory (American Standard Cadet™ Oval) ............................................................ 482.91 78.79 
. 

 22 42 16 13-0015 EA 19" x 16" Enameled Cast Iron Countertop Lavatory (Kohler® Farmington™) ..................................................................... 507.69 78.79 
. 

 22 42 16 13-0016 EA 19" x 16" Enameled Cast Iron Countertop Lavatory (Kohler® Ellington™) ......................................................................... 534.02 78.79 
. 

 22 42 16 13-0017 EA 24" x 18" Enameled Cast Iron Countertop Lavatory (Kohler® Thoreau®) .......................................................................... 683.94 85.12 

XXXXXXX 
. 
 22 42 16 13-0018  Undercounter Lavatories (22 42 16 13-0001) 
. 
. 

 22 42 16 13-0019 EA 15" x 12" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 479.07 78.79 
. 

 22 42 16 13-0020 EA 17" x 14" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 448.73 78.79 
. 

 22 42 16 13-0021 EA 19" x 16" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 448.73 78.79 
. 

 22 42 16 13-0022 EA 21" x 17" Vitreous China Undercounter Lavatory (American Standard Ovalyn™) .............................................................. 485.55 78.79 
. 

 22 42 16 13-0023 EA 15" x 12" Oval Vitreous China Undercounter Lavatory (Kohler® Caxton®) ........................................................................ 462.31 78.79 
. 

 22 42 16 13-0024 EA 17" x 14" Oval Vitreous China Undercounter Lavatory (Kohler® Caxton®) ........................................................................ 456.72 78.79 
. 

 22 42 16 13-0025 EA 19" x 15" Oval Vitreous China Undercounter Lavatory (Kohler® Caxton®) ........................................................................ 462.41 78.79 
. 

 22 42 16 13-0026 EA 18" x 12" Rectangular Vitreous China Undercounter Lavatory (Kohler® Ladena®) ............................................................ 588.03 78.79 
. 

 22 42 16 13-0027 EA 21" x 14" Rectangular Vitreous China Undercounter Lavatory (Kohler® Ladena®) ............................................................ 588.03 78.79 

XXXXXXX 
. 
 22 42 16 13-0028  Pedestal Lavatories (22 42 16 13-0001) 
. 
. 

 22 42 16 13-0029 EA 19" x 24" x 35" High Vitreous China Pedestal Sink (American Standard Cadet™) ............................................................. 611.55 187.26 

XXXXXXX 
. 
 22 42 16 13-0030  Cultured Marble Vanity Tops (22 42 16 13-0001) 

Note: Includes predrilled holes for faucet. 
. 
. 

 22 42 16 13-0031 EA  25" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 391.16 72.96 
. 

 22 42 16 13-0032 EA  31" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 451.06 77.82 
. 

 22 42 16 13-0033 EA  37" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 561.80 82.68 
. 

 22 42 16 13-0034 EA  49" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 807.89 87.55 
. 

 22 42 16 13-0035 EA  25" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 428.12 72.96 
. 

 22 42 16 13-0036 EA  31" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 461.47 77.82 
. 

 22 42 16 13-0037 EA  37" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 623.27 82.68 
. 

 22 42 16 13-0038 EA  43" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 687.34 85.12 
. 

 22 42 16 13-0039 EA  49" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 781.89 87.55 

XXXXXXX 
. 
 22 42 16 13-0040  Quartz Vanity Tops (22 42 16 13-0001) 

Note: Includes predrilled holes for faucet. 
. 
. 

 22 42 16 13-0041 EA 25" x 22" Quartz Vanity Top With Integrated Backsplash And Sink .................................................................................... 963.22 72.96 
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. 
 22 42 16 13-0042 EA 31" x 22" Quartz Vanity Top With Integrated Backsplash And Sink ................................................................................. 1,005.08 77.82 

. 
 22 42 16 13-0043 EA 37" x 22" Quartz Vanity Top With Integrated Backsplash And Sink ................................................................................. 1,167.63 82.68 

. 
 22 42 16 13-0044 EA 43" x 22" Quartz Vanity Top With Integrated Backsplash And Sink ................................................................................. 1,174.69 85.12 

. 
 22 42 16 13-0045 EA 49" x 22" Quartz Vanity Top With Integrated Backsplash And Sink ................................................................................. 1,290.55 87.55 

. 
 22 42 16 13-0046 EA 61" x 22" Quartz Vanity Top With Integrated Backsplash And Two Sinks ....................................................................... 1,764.97 92.41 

. 
 22 42 16 13-0047 EA 73" x 22" Quartz Vanity Top With Integrated Backsplash And Two Sinks ....................................................................... 2,101.82 97.26 

. 
 22 42 16 13-0048 EA 22" End Splash For Quartz Vanity Tops ............................................................................................................................... 58.39  

XXXXXXX 
. 
 22 42 16 13-0049  Solid Surface Vanity Tops (22 42 16 13-0001) 

Note: Includes predrilled holes for faucet. 
. 
. 

 22 42 16 13-0050 EA 25" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink.......................................................................... 790.15 72.96 
. 

 22 42 16 13-0051 EA 31" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink.......................................................................... 896.04 77.82 
. 

 22 42 16 13-0052 EA 37" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink....................................................................... 1,016.75 82.68 
. 

 22 42 16 13-0053 EA 43" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink....................................................................... 1,128.89 85.12 
. 

 22 42 16 13-0054 EA 49" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink....................................................................... 1,231.19 87.55 
. 

 22 42 16 13-0055 EA 55" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink....................................................................... 1,366.78 89.98 
. 

 22 42 16 13-0056 EA 61" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink....................................................................... 1,533.68 92.41 
. 

 22 42 16 13-0057 EA 61" x 22" Solid Surface Vanity Top With Integrated Backsplash And Two Sinks ............................................................. 1,575.71 92.41 
. 

 22 42 16 13-0058 EA 73" x 22" Solid Surface Vanity Top With Integrated Backsplash And Two Sinks ............................................................. 1,706.26 97.26 
. 

 22 42 16 13-0059 EA 22" End Splash For Solid Surface Vanity Tops ..................................................................................................................... 87.89  

XXXXXXX 
. 
 22 42 16 13-0060  Stainless Steel Lavatories (22 42 16 13-0001) 
. 
. 

 22 42 16 13-0061 EA 18" x 15" Wall Mounted Lavatory, Stainless Steel (Acorn 1950-1) ................................................................................... 1,897.28 170.24 

XXXXXXX 
. 
 22 42 16 13-0062  Solid Surface Multi-Station Lavatory Systems (22 42 16 13-0001) 

Note: ADA compliant. Includes integral faucets. 
. 
. 

 22 42 16 13-0063 EA 2 Station, Solid Surface Multi-Station Lavatory System With Integral Sprayheads And Infrared Controls (Bradley 
MG-2) .............................................................................................................................................................................. 4,775.82 134.12 

    For Integral Liquid Soap Dispenser, Add  171.00 
    For Integral Photovoltaic Power Panels, Add  563.00 

. 
 22 42 16 13-0064 EA 3 Station, Solid Surface Multi-Station Lavatory System With Integral Sprayheads And Infrared Controls (Bradley 

MG-3) .............................................................................................................................................................................. 6,988.66 134.12 
    For Integral Liquid Soap Dispenser, Add  171.00 
    For Integral Photovoltaic Power Panels, Add  657.00 

. 
 22 42 16 13-0065 EA 12" Length, Solid Surface Countertop Extension (Bradley MG-EXT-12) ............................................................................. 331.48 44.71 

. 
 22 42 16 13-0066 EA 18" Length, Solid Surface Countertop Extension (Bradley MG-EXT-18) ............................................................................. 408.01 44.71 

. 
 22 42 16 13-0067 EA 36" Length, Solid Surface Countertop Extension (Bradley MG-EXT-36) ............................................................................. 797.81 44.71 

XXXXXXX 
. 
 22 42 16 13-0068  Lavatory Carriers (22 42 16 13) 
. 
. 
 22 42 16 13-0069  Floor Mounted, Lavatory Carriers (22 42 16 13-0068) 
. 
. 
 22 42 16 13-0070  Floor Mounted Plate Type, Lavatory Carriers (22 42 16 13-0069) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
. 
. 

 22 42 16 13-0071 EA Floor Mounted Hanger Plate Type, Single Lavatory Carrier ................................................................................................ 429.20 36.97 
    For Up To 4" Extension Sleeves And Hardware, Add  20.31 
    For Valve Plate For Attaching To Upright, Add  73.20 
    For Corner Carrier, Add  142.53 

. 
 22 42 16 13-0072 EA Floor Mounted Bearing Plate Type, Single Lavatory Carrier ............................................................................................... 465.96 36.97 

    For Up To 4" Extension Sleeves And Hardware, Add  20.31 
    For Valve Plate For Attaching To Upright, Add  73.20 

. 
 22 42 16 13-0073 EA Floor Mounted Hanger Plate Type, Double Lavatory (Back To Back) Carrier ..................................................................... 530.78 36.97 

    For Up To 4" Extension Sleeves And Hardware, Add  40.63 
    For Valve Plate For Attaching To Upright, Add  146.39 

. 
 22 42 16 13-0074 EA Floor Mounted Bearing Plate Type, Double Lavatory (Back To Back) Carrier .................................................................... 605.27 36.97 

    For Up To 4" Extension Sleeves And Hardware, Add  40.63 
    For Valve Plate For Attaching To Upright, Add  146.39 

XXXXXXX 
. 
 22 42 16 13-0075  Floor Mounted, Lavatory Carriers With Arms (22 42 16 13-0069) 

Note: Includes leveling and securing screws, structural uprights and welded feet. 
. 
. 

 22 42 16 13-0076 EA Floor Mounted, Single Lavatory Carrier With Concealed Arms ........................................................................................... 550.23 43.77 
    For Up To 6-1/2" Extension Sleeves And Hardware, Add  20.31 
    For Concealed Arm Carrier For Wheelchair Lavatory, Add  28.06 
    For Valve Plate For Attaching To Upright, Add  75.14 
    For 2" Chrome Plated Escutcheons, Add  68.69 
    For 4" Or 6" Chrome Plated Escutcheons, Add  124.80 

. 
 22 42 16 13-0077 EA Floor Mounted, Single Lavatory Carrier With Exposed Acid Resistant White Coated Arms................................................ 728.24 43.77 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  20.31 
    For Vandal Proof Trim, Add  55.15 
    For Valve Plate For Attaching To Upright, Add  75.14 
    For Heavy Duty Carrier, Add  70.62 

. 
 22 42 16 13-0078 EA Floor Mounted, Double Lavatory (Back To Back) Carrier With Concealed Arms ................................................................ 727.27 43.77 

    For Up To 6-1/2" Extension Sleeves And Hardware, Add  40.63 
    For Concealed Arm Carrier For Wheelchair Lavatory, Add  56.12 
    For Valve Plate For Attaching To Upright, Add  150.28 
    For 2" Chrome Plated Escutcheons, Add  137.37 
    For 4" Or 6" Chrome Plated Escutcheons, Add  249.60 
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. 
 22 42 16 13-0079 EA Floor Mounted, Double Lavatory (Back To Back) Carrier With Exposed Acid Resistant White Coated Arms .................. 1,067.81 43.77 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  40.63 
    For Vandal Proof Trim, Add  110.30 
    For Valve Plate For Attaching To Upright, Add  150.28 
    For Heavy Duty Carrier, Add  141.24 

XXXXXXX 
. 
 22 42 16 13-0080  Wall Mounted, Lavatory Carriers (22 42 16 13-0068) 
. 
. 
 22 42 16 13-0081  Wall Mounted Plate Type, Lavatory Carriers (22 42 16 13-0080) 

Note: Includes wall plate and adjustable supporting rods. 
. 
. 

 22 42 16 13-0082 EA Wall Mounted Hanger Plate Type, Single Lavatory Carrier ................................................................................................. 199.92 36.97 
    For Double Plate Carrier, Add  57.56 

XXXXXXX 
. 
 22 42 16 13-0083  Wall Mounted Plate Type, Lavatory Carriers With Arms (22 42 16 13-0080) 

Note: Includes wall plate and leveling and securing screws. 
. 
. 

 22 42 16 13-0084 EA Wall Mounted Fixed Steel Plate Type, Single Lavatory Carrier With Concealed Arms ....................................................... 324.82 43.77 
    For Up To 4" Extension Sleeves And Hardware, Add  20.31 
    For 2" Chrome Plated Escutcheons, Add  68.69 

. 
 22 42 16 13-0085 EA Wall Mounted Adjustable Plate Type, Single Lavatory Carrier With Concealed Arms ........................................................ 379.00 43.77 

    For Movable Mounting Brackets, Deduct  -52.23 
    For Up To 4" Extension Sleeves And Hardware, Add  20.31 
    For 2" Chrome Plated Escutcheons, Add  68.69 
    For 4" Or 6" Chrome Plated Escutcheons, Add  124.80 

. 
 22 42 16 13-0086 EA Wall Mounted Adjustable Plate Type, Single Lavatory Carrier With Exposed Acid Resistant White Coated Arms ............. 546.36 43.77 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  20.31 
    For Vandal Proof Trim, Add  55.15 

XXXXXXX 
. 
 22 42 16 13-0087  Removal And Reinstallation Of Lavatory And Trim (22 42 16 13) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 16 13-0088 EA Removal And Reinstallation Of Wall Hung Lavatory With Faucet ....................................................................................... 286.12  

XXXXXXX 
. 
 22 42 16 16  Commercial Sinks (22 42 16) 
. 
. 
 22 42 16 16-0001  Sinks (22 42 16 16) 

Note: Includes drain, trap and supply valves. Excludes faucets. See CSI section 22 42 39 00-0000 for faucets. 
. 
. 
 22 42 16 16-0002  Kitchen Sinks (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0003 EA 25" x 22" x 8-3/4" Enameled Cast Iron Kitchen Sink, Single Bowl (Kohler® Mayfield®) ..................................................... 651.01 91.44 
. 

 22 42 16 16-0004 EA 22" x 33" x 9-5/8" Enameled Cast Iron Kitchen Sink, Double Bowl (Kohler® Brookfield®) ................................................. 843.58 104.09 
. 

 22 42 16 16-0005 EA 15" x 17" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR1517) ................................................ 731.55 89.50 
    For 18 Gauge, Add  183.38 

. 
 22 42 16 16-0006 EA 17" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR1722) ................................................ 748.00 89.50 

    For 18 Gauge, Add  191.60 
. 

 22 42 16 16-0007 EA 22" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR2222) ................................................ 785.02 89.50 
    For 18 Gauge, Add  210.11 

. 
 22 42 16 16-0008 EA 25" x 22" x 7-1/2" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR2522) ................................................ 821.36 91.44 

    For 18 Gauge, Add  222.45 
. 

 22 42 16 16-0009 EA 31" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR3122) ............................................. 1,020.29 104.09 
    For 18 Gauge, Add  303.35 

. 
 22 42 16 16-0010 EA 33" x 21" x 7-1/2" Stainless Steel Kitchen Sink, Double Bowl, 20 Gauge (Elkay PSR3321) ............................................ 1,040.23 104.09 

    For 18 Gauge, Add  313.14 
. 

 22 42 16 16-0011 EA 33" x 22" x 8" Stainless Steel Kitchen Sink, Double Bowl, 18 Gauge (Elkay LR3322) ..................................................... 1,302.80 104.09 
. 

 22 42 16 16-0012 EA 15" x 17" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR151710) ................................................. 998.23 89.50 
. 

 22 42 16 16-0013 EA 17" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR172210) .............................................. 1,016.74 89.50 
. 

 22 42 16 16-0014 EA 22" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR222210) .............................................. 1,063.36 89.50 
. 

 22 42 16 16-0015 EA 25" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR252210) .............................................. 1,129.18 91.44 
. 

 22 42 16 16-0016 EA 31" x 22" x 11-1/2" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR312210) ........................................ 1,355.53 104.09 

XXXXXXX 
. 
 22 42 16 16-0017  Undermount Kitchen Sinks (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0018 EA 21" x 15" x 7-1/2" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELU2115) With Strainer (Elkay 
LK99) ................................................................................................................................................................................. 899.46 89.50 

. 
 22 42 16 16-0019 EA 21" x 15" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELU211510) With Strainer (Elkay 

LK99) ................................................................................................................................................................................. 897.45 89.50 
. 

 22 42 16 16-0020 EA 21" x 15" x 7-1/2" Stainless Steel Kitchen Sink With Cutting Board, Single Bowl, 18 Gauge (Elkay ELUH2115) 
With Strainer (Elkay LK99) ................................................................................................................................................. 906.31 89.50 

. 
 22 42 16 16-0021 EA 21" x 15" x 10" Stainless Steel Kitchen Sink With Cutting Board, Single Bowl, 18 Gauge (Elkay ELUH211510) 

With Strainer (Elkay LK99) ................................................................................................................................................. 952.93 89.50 
. 

 22 42 16 16-0022 EA 21" x 15-3/4" x 4-3/8" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELUHAD2115) With Strainer 
(Elkay LK99) ...................................................................................................................................................................... 923.45 89.50 

Note: Available in 4-1/2", 5, or 5-1/2" depths. 
. 

 22 42 16 16-0023 EA 25" x 20-1/2" x 7-7/8" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELUHF2520) With Strainer 
(Elkay LK99) ................................................................................................................................................................... 1,042.93 89.50 

. 
 22 42 16 16-0024 EA 32" x 20-1/2" x 7-7/8" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELUHF3320) With Strainer 

(Elkay LK99) ................................................................................................................................................................... 1,221.57 89.50 
. 

 22 42 16 16-0025 EA 21" x 18" x 5-1/2" Deep, Single Compartment Stainless Steel Sink, Undermount, 18 Gauge (Just Manufacturing 
Co. US-ADA-1821-A) ......................................................................................................................................................... 750.90 89.50 

. 
 22 42 16 16-0026 EA 32" x 18" x 5-1/2" Deep, Two Compartment Stainless Steel Sink, Undermount, 18 Gauge (Just Manufacturing Co. 

UD-ADA-1832-A) ............................................................................................................................................................... 951.48 89.50 

XXXXXXX 
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. 
 22 42 16 16-0027  Multi-Station Wash Sink, Wall Mounted (22 42 16 16-0001) 

Note: Includes concealed wall hanger, soap dish(s), strainer, supply lines and P-Trap. Excludes faucets. 
. 
. 

 22 42 16 16-0028 EA 36" Wide, 2 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) ............................................... 1,797.39 158.08 
Note: Excludes faucets. 

. 
 22 42 16 16-0029 EA 48" Wide, 2 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) ............................................... 2,391.04 170.24 

Note: Excludes faucets. 
. 

 22 42 16 16-0030 EA 60" Wide, 3 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) ............................................... 2,745.17 182.39 
Note: Excludes faucets. 

. 
 22 42 16 16-0031 EA 48" Wide, 2 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) .................................................................. 1,791.89 121.60 

Note: Excludes faucets. 
. 

 22 42 16 16-0032 EA 62" Wide, 3 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) .................................................................. 1,987.27 133.75 
Note: Excludes faucets. 

. 
 22 42 16 16-0033 EA 80" Wide, 4 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) .................................................................. 2,178.95 145.92 

Note: Excludes faucets. 
. 

 22 42 16 16-0034 EA 102" Wide, 5 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) ................................................................ 2,418.90 164.16 
Note: Excludes faucets. 

. 
 22 42 16 16-0035 EA 27" Diameter, 2 Person, Stainless Steel, Sensor Operated Compact Wash Fountain ..................................................... 2,299.91 267.52 

Note: Includes sensor operated spray heads. 

XXXXXXX 
. 
 22 42 16 16-0036  Utility Or Laundry Sinks (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0037 EA 23" x 21" Molded Stone Single Laundry Sink, Floor Mounted With Enamel Steel Legs (Fiat Products FL-1) ..................... 593.74 104.09 
. 

 22 42 16 16-0038 EA 40" x 24" Molded Stone Double Laundry Sink, Floor Mounted With Enamel Steel Legs (Fiat Products FLTD-II) ............... 686.97 104.09 
. 

 22 42 16 16-0039 EA 22" x 17" Molded Stone Single Laundry Sink, Drop-In (Fiat Products DL1) ........................................................................ 591.93 104.09 
. 

 22 42 16 16-0040 EA 24" x 21" Enameled Cast Iron Single Laundry Sink, Floor Mounted With Metal Stand (Eljer 222-2210) ............................ 921.44 104.09 
. 

 22 42 16 16-0041 EA 48" x 21" Enameled Cast Iron Double Laundry Sink, Floor Mounted With Metal Stand (Eljer 222-2220) ........................ 1,318.90 116.74 

XXXXXXX 
. 
 22 42 16 16-0042  Refinish Sink/Lavatory (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0043 EA  Refinish Sink/Lavatory ........................................................................................................................................................ 226.97  

XXXXXXX 
. 
 22 42 16 16-0044  Service Sinks (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0045 EA 22" x 18" Enameled Cast Iron Wall Mount Service Sink With Stainless Steel Rim Guard, Trap Standard (American 
Standard Lakewell™) ......................................................................................................................................................... 933.03 156.62 

. 
 22 42 16 16-0046 EA 24" x 20" Enameled Cast Iron Wall Mount Service Sink With Stainless Steel Rim Guard, Trap Standard (American 

Standard Akron™) ............................................................................................................................................................. 983.89 156.62 
. 

 22 42 16 16-0047 EA 28" x 28" Enameled Cast Iron Floor Type Corner Service Sink With Removable Vinyl Coated Rim Guard 
(American Standard Florwell™) ...................................................................................................................................... 1,245.15 207.20 

. 
 22 42 16 16-0048 EA 12" x 12" x 10" Cast Iron Floor Sink With Dome Strainer And Full Grate (Zurn FD2377-PO3-F) ........................................ 518.85 145.92 

. 
 22 42 16 16-0049 EA 24" x 24" x 10" Plastic Composite Mop Service Sink With Combination Dome Strainer And Stainless Steel Lint 

Basket (Fiat Products MSB2424) ....................................................................................................................................... 600.04 145.92 
. 

 22 42 16 16-0050 EA 36" x 24" x 10" Plastic Composite Mop Service Sink With Combination Dome Strainer And Stainless Steel Lint 
Basket (Fiat Products MSB3624) ....................................................................................................................................... 662.97 175.10 

. 
 22 42 16 16-0051 EA 24" x 24" x 10" Molded Stone Mop Service Sink With Strainer (Swanstone MS-2424-010) ............................................... 579.32 145.92 

. 
 22 42 16 16-0052 EA 36" x 24" x 10" Molded Stone Mop Service Sink With Strainer (Swanstone MS-2436-010) ............................................... 657.58 175.10 

. 
 22 42 16 16-0053 EA 24" x 24" x 12" Terrazzo Mop Service Sink With Strainer (Acorn TSH-24) ......................................................................... 747.63 145.92 

. 
 22 42 16 16-0054 EA 36" x 24" x 12" Terrazzo Mop Service Sink With Strainer (Acorn TSH-3624) ..................................................................... 920.79 175.10 

XXXXXXX 
. 
 22 42 16 16-0055  Stainless Steel Sink And Drainboard (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0056 EA Stainless Steel Sink With One 24" x 24" x 14" Depth Compartment And Drainboard, 14 Gauge Stainless Steel 
With Tubular Adjustable Legs (Advance Tabco 94-41-24-24L) ...................................................................................... 2,919.49 243.20 

XXXXXXX 
. 
 22 42 16 16-0057  Soapstone Sinks (22 42 16 16-0001) 
. 
. 

 22 42 16 16-0058 EA 26-1/2" x 18-1/2" x 7-3/4" Single Bowl Soapstone Sink ................................................................................................... 1,020.17 89.50 
. 

 22 42 16 16-0059 SF Soapstone Sink Backsplash ................................................................................................................................................ 163.89  
. 

 22 42 16 16-0060 EA 30" x 18-1/2" x 10" Single Bowl Soapstone Sink .............................................................................................................. 1,301.50 104.09 
. 

 22 42 16 16-0061 EA  36" x 18-1/2" x 10" Double Bowl Soapstone Sink ............................................................................................................ 1,525.20 104.09 

XXXXXXX 
. 
 22 42 16 16-0062  Sink Carriers (22 42 16 16) 
. 
. 
 22 42 16 16-0063  Floor Mounted, Sink Carriers (22 42 16 16-0062) 

Note: With support plates, adjustable coupling with 4" piping connection, mounting studs, structural uprights, 
welded feet and chrome plated trim. 

. 

. 
 22 42 16 16-0064 EA  Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With 4" Adjustable Coupling ..................................... 617.85 36.97 

    For Vandal Proof Trim, Add  55.15 
    For Valve Plate For Attaching To Upright, Add  73.20 

. 
 22 42 16 16-0065 EA Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With 4" Adjustable Coupling And 4" x 2" 

Waste Fitting ...................................................................................................................................................................... 949.67 36.97 
    For Vandal Proof Trim, Add  55.15 
    For Auxiliary Vent, Add  165.12 

. 
 22 42 16 16-0066 EA  Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With Exposed Acid Resistant White Coated 

Arms ............................................................................................................................................................................... 1,185.74 36.97 
    For Up To 4" Extension Sleeves And Hardware, Add  41.60 
    For Vandal Proof Trim, Add  55.15 

XXXXXXX 
. 
 22 42 16 16-0067  Removal And Reinstallation Of Sink And Trim (22 42 16 16) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
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. 

. 
 22 42 16 16-0068 EA Removal And Reinstallation Of Wall Hung Service Sink With Faucet ................................................................................. 392.25  

XXXXXXX 
. 
 22 42 19  Commercial Bathtubs (22 42) 
. 
. 
 22 42 19 00-0001  Recessed Alcove Bathtubs (22 42 19) 
. 
. 
 22 42 19 00-0002  Porcelain Enameled Cast Iron, Recessed Alcove Bathtubs (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0003 EA 54" x 30-1/4" x 14", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Seaforth™) ............................. 1,411.83 270.43 
. 

 22 42 19 00-0004 EA 60" x 32" x 16-1/4", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Mendota®) ............................. 1,211.57 270.43 
. 

 22 42 19 00-0005 EA 60" x 32" x 16-1/4", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Dynametric®) ......................... 1,416.85 270.43 
. 

 22 42 19 00-0006 EA 66" x 32" x 17", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Bellwether®) ................................. 1,819.62 270.43 

XXXXXXX 
. 
 22 42 19 00-0007  Porcelain Enameled Steel, Recessed Alcove Bathtubs (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0008 EA 60" x 30" x 14-1/4", Porcelain Enameled Steel, Recessed Alcove Bathtub (American Standard New Salem®) ................. 633.02 270.43 
. 

 22 42 19 00-0009 EA 60" x 30" x 16-5/8", Porcelain Enameled Steel, Recessed Alcove Bathtub (American Standard New Solar®) .................. 647.36 270.43 

XXXXXXX 
. 
 22 42 19 00-0010  Porcelain Finished Metal Alloy, Recessed Alcove Bathtubs (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0011 EA  60" x 32" x 17-3/4", Porcelain Finished Metal Alloy, Recessed Alcove Bathtub (American Standard Cambridge™) .......... 929.68 270.43 

XXXXXXX 
. 
 22 42 19 00-0012  Acrylic, Recessed Alcove Bathtubs (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0013 EA 60" x 32" x 19", Acrylic, Recessed Alcove Bathtub (Kohler® Archer®) ............................................................................... 956.80 270.43 
. 

 22 42 19 00-0014 EA 60" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®)........................................................................ 1,130.18 270.43 
. 

 22 42 19 00-0015 EA 66" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®)........................................................................ 1,152.57 270.43 
. 

 22 42 19 00-0016 EA 72" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®)........................................................................ 1,138.81 270.43 
. 

 22 42 19 00-0017 EA 72" x 42" x 21", Acrylic, Recessed Alcove Bathtub (Kohler® Windward®) ...................................................................... 1,188.32 270.43 

XXXXXXX 
. 
 22 42 19 00-0018  Bathtub Refinishing (22 42 19 00-0001) 
. 
. 

 22 42 19 00-0019 EA  Refinish Porcelain Finished Bathtub With Acrylic Urethane Enamel ................................................................................... 530.56  

XXXXXXX 
. 
 22 42 19 00-0020  Tub And Shower Combinations (22 42 19) 
. 
. 
 22 42 19 00-0021  Acrylic Tub And Shower Combination (22 42 19 00-0020) 
. 
. 

 22 42 19 00-0022 EA 1 Piece, 60" x 32" x 72" Acrylic Tub And Shower (Delta 226032) ....................................................................................... 967.17 96.56 
    For 2 Piece Enclosure, Deduct  -212.81 

XXXXXXX 
. 
 22 42 19 00-0023  Fiberglass Tub And Shower Combination (22 42 19 00-0020) 
. 
. 

 22 42 19 00-0024 EA 1 Piece 60" x 32" x 72" Fiberglass Tub And Shower (Aquatic 2603-SG) ............................................................................ 782.02 96.56 
. 

 22 42 19 00-0025 EA 2 Piece 60" x 30" x 72" Fiberglass Tub And Shower (Aquatic 2603-2P) ............................................................................. 621.31 64.38 
. 

 22 42 19 00-0026 EA 4 Piece 60" x 32" x 75-1/2" Fiberglass Tub And Shower (Aquatic 26030-4P) .................................................................. 1,239.79 145.75 
. 

 22 42 19 00-0027 EA 3 Piece Tub/Shower Surrounds, 32" x 72" Side Walls, 48" x 72" Back, (Swanstone SK-324872) ................................... 2,541.74 336.80 
    For 2 Piece Enclosure, Deduct  -533.86 

XXXXXXX 
. 
 22 42 23  Commercial Showers (22 42) 
. 
. 
 22 42 23 00-0001  Shower Enclosures (22 42 23) 

Note: Includes precast concrete receptors. Excludes plumbing hook-up and door or curtain. 
. 
. 
 22 42 23 00-0002  Powder Coated Or Baked Enamel Steel Shower Enclosure (22 42 23 00-0001) 
. 
. 

 22 42 23 00-0003 EA 32" x 32" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) .................................................................. 1,269.60 156.90 
. 

 22 42 23 00-0004 EA 36" x 36" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) .................................................................. 1,269.60 156.90 
. 

 22 42 23 00-0005 EA 40" x 40" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) .................................................................. 1,881.31 156.90 
. 

 22 42 23 00-0006 EA 40" x 48" x 82" Handicapped, Baked Enamel Steel Shower Enclosure (General Partitions) ........................................... 2,062.91 156.90 

XXXXXXX 
. 
 22 42 23 00-0007  Solid Plastic Core High Density Polymer (HDP) Shower Enclosure (22 42 23 00-0001) 
. 
. 

 22 42 23 00-0008 EA 32" x 32" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 2,043.80 156.90 
. 

 22 42 23 00-0009 EA 36" x 36" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 2,043.80 156.90 
. 

 22 42 23 00-0010 EA 40" x 40" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 2,904.02 156.90 
. 

 22 42 23 00-0011 EA 40" x 48" x 82" Handicapped, Solid Plastic Shower Enclosure (General Partitions) ........................................................ 3,238.55 156.90 

XXXXXXX 
. 
 22 42 23 00-0012  Composite Fiberglass Shower Enclosure, 4 Piece Knock-Down (22 42 23 00-0001) 
. 
. 

 22 42 23 00-0013 EA 32" x 32" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 3232CS) ....................................................................... 1,075.63 156.90 
. 

 22 42 23 00-0014 EA 36" x 36" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 3636CS) ....................................................................... 1,103.89 156.90 
. 

 22 42 23 00-0015 EA 34" x 48" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 4834CS) ....................................................................... 1,132.16 156.90 
. 

 22 42 23 00-0016 EA 30" x 60" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 6030CSL) ..................................................................... 1,188.70 156.90 
. 

 22 42 23 00-0017 EA 34" x 60" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 6034CS) ....................................................................... 1,263.61 156.90 

XXXXXXX 
. 
 22 42 23 00-0018  1 Piece Shower Units (22 42 23) 
. 
. 

 22 42 23 00-0019 EA 1 Piece, 32" x 32" x 73" Fiberglass Shower With Drain (Swanstone FS03232) .................................................................. 918.93 96.56 
. 

 22 42 23 00-0020 EA 1 Piece, 36" x 36" x 73" Fiberglass Shower With Drain (Swanstone FS03636) ............................................................... 1,022.60 96.56 
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XXXXXXX 
. 
 22 42 23 00-0021  Personnel Type Shower Receptors (22 42 23) 
. 
. 
 22 42 23 00-0022  Acrylic Shower Receptors (22 42 23 00-0021) 
. 
. 

 22 42 23 00-0023 EA 36" x 36" Acrylic Shower Receptor...................................................................................................................................... 411.76 39.61 
. 

 22 42 23 00-0024 EA 42" x 42" Acrylic Shower Receptor...................................................................................................................................... 435.09 39.61 
. 

 22 42 23 00-0025 EA 48" x 48" Acrylic Shower Receptor...................................................................................................................................... 481.68 39.61 
. 

 22 42 23 00-0026 EA 60" x 60" Acrylic Shower Receptor...................................................................................................................................... 585.75 47.54 
. 

 22 42 23 00-0027 EA 48" x 32" Acrylic Shower Receptor...................................................................................................................................... 412.86 39.61 
. 

 22 42 23 00-0028 EA 48" x 36" Acrylic Shower Receptor...................................................................................................................................... 443.54 39.61 
. 

 22 42 23 00-0029 EA 48" x 42" Acrylic Shower Receptor...................................................................................................................................... 500.62 39.61 
. 

 22 42 23 00-0030 EA 60" x 30" Acrylic Shower Receptor...................................................................................................................................... 814.40 110.36 
. 

 22 42 23 00-0031 EA 60" x 32" Acrylic Shower Receptor...................................................................................................................................... 556.72 47.54 
. 

 22 42 23 00-0032 EA 60" x 36" Acrylic Shower Receptor...................................................................................................................................... 560.67 47.54 
. 

 22 42 23 00-0033 EA 60" x 42" Acrylic Shower Receptor...................................................................................................................................... 564.29 47.54 
. 

 22 42 23 00-0034 EA 60" x 48" Acrylic Shower Receptor...................................................................................................................................... 621.00 47.54 
. 

 22 42 23 00-0035 EA 36" x 36" Acrylic Corner Shower Receptor .......................................................................................................................... 598.76 39.61 
. 

 22 42 23 00-0036 EA 42" x 42" Acrylic Corner Shower Receptor .......................................................................................................................... 686.81 39.61 
. 

 22 42 23 00-0037 EA 47-1/2" x 47-1/2" Acrylic Corner Shower Receptor .......................................................................................................... 1,115.90 104.84 

XXXXXXX 
. 
 22 42 23 00-0038  Molded Stone Shower Receptors (22 42 23 00-0021) 
. 
. 

 22 42 23 00-0039 EA 32" x 32" Molded Stone Shower Receptor (Fiat 32WL) ...................................................................................................... 276.11 39.61 
. 

 22 42 23 00-0040 EA 34" x 34" Molded Stone Shower Receptor (Fiat 34WL) ...................................................................................................... 289.27 39.61 
. 

 22 42 23 00-0041 EA 36" x 36" Molded Stone Shower Receptor (Fiat 36WL) ...................................................................................................... 290.73 39.61 
. 

 22 42 23 00-0042 EA 42" x 42" Molded Stone Shower Receptor (Fiat 4242WL) .................................................................................................. 355.82 39.61 
. 

 22 42 23 00-0043 EA 42" x 34" Molded Stone Shower Receptor (Fiat 42WL) ...................................................................................................... 316.33 39.61 
. 

 22 42 23 00-0044 EA 48" x 32" Molded Stone Shower Receptor (Fiat 4832WL) .................................................................................................. 334.61 39.61 
. 

 22 42 23 00-0045 EA 48" x 34" Molded Stone Shower Receptor (Fiat 48WL) ...................................................................................................... 336.81 39.61 
. 

 22 42 23 00-0046 EA 54" x 34" Molded Stone Shower Receptor (Fiat 54WL) ...................................................................................................... 390.27 47.54 
. 

 22 42 23 00-0047 EA 60" x 34" Molded Stone Shower Receptor (Fiat 60WL) ...................................................................................................... 404.17 47.54 
. 

 22 42 23 00-0048 EA 36" x 36" Molded Stone Corner Shower Receptor (Fiat 36WLC) ........................................................................................ 319.99 39.61 
. 

 22 42 23 00-0049 EA 38" x 38" Molded Stone Corner Shower Receptor (Fiat 38WLC) ........................................................................................ 328.03 39.61 

XXXXXXX 
. 
 22 42 23 00-0050  Precast Terrazzo Shower Receptors (22 42 23 00-0021) 
. 
. 

 22 42 23 00-0051 EA 30" x 30" Precast Terrazzo Shower Receptor ..................................................................................................................... 514.51 39.61 
. 

 22 42 23 00-0052 EA 32" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 534.26 39.61 
. 

 22 42 23 00-0053 EA 34" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 552.54 39.61 
. 

 22 42 23 00-0054 EA 36" x 36" Precast Terrazzo Shower Receptor ..................................................................................................................... 554.73 39.61 
. 

 22 42 23 00-0055 EA 40" x 40" Precast Terrazzo Shower Receptor ..................................................................................................................... 606.66 39.61 
. 

 22 42 23 00-0056 EA 42" x 42" Precast Terrazzo Shower Receptor ..................................................................................................................... 632.98 39.61 
. 

 22 42 23 00-0057 EA 48" x 48" Precast Terrazzo Shower Receptor ..................................................................................................................... 887.48 39.61 
. 

 22 42 23 00-0058 EA 36" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 548.15 39.61 
. 

 22 42 23 00-0059 EA 42" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 558.63 39.61 
. 

 22 42 23 00-0060 EA 42" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 577.40 39.61 
. 

 22 42 23 00-0061 EA 42" x 36" Precast Terrazzo Shower Receptor ..................................................................................................................... 600.81 39.61 
. 

 22 42 23 00-0062 EA 32" x 48" Precast Terrazzo Shower Receptor ..................................................................................................................... 603.00 39.61 
. 

 22 42 23 00-0063 EA 48" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 632.98 39.61 
. 

 22 42 23 00-0064 EA 54" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 662.97 39.61 
. 

 22 42 23 00-0065 EA 60" x 30" Precast Terrazzo Shower Receptor ..................................................................................................................... 895.34 47.54 
. 

 22 42 23 00-0066 EA 60" x 32" Precast Terrazzo Shower Receptor ..................................................................................................................... 978.31 47.54 
. 

 22 42 23 00-0067 EA 60" x 34" Precast Terrazzo Shower Receptor ..................................................................................................................... 982.39 47.54 
. 

 22 42 23 00-0068 EA 60" x 36" Precast Terrazzo Shower Receptor ..................................................................................................................... 986.43 47.54 
. 

 22 42 23 00-0069 EA 32" x 32" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 557.66 39.61 
. 

 22 42 23 00-0070 EA 34" x 34" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 558.63 39.61 
. 

 22 42 23 00-0071 EA 36" x 36" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 560.58 39.61 
. 

 22 42 23 00-0072 EA 40" x 40" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 671.01 39.61 
. 

 22 42 23 00-0073 EA 36" x 36", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor ................................................................... 1,215.83 39.61 
. 

 22 42 23 00-0074 EA 60" x 30", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor ................................................................... 1,354.13 47.54 
. 

 22 42 23 00-0075 EA 60" x 36", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor ................................................................... 1,411.17 47.54 

XXXXXXX 
. 
 22 42 23 00-0076  Shower Receptors Accessories (22 42 23 00-0021) 
. 
. 

 22 42 23 00-0077 SF Polyvinyl Chloride (PVC) Shower Pan Liner ........................................................................................................................... 3.50  

XXXXXXX 
. 
 22 42 23 00-0078  Removal And Reinstallation Of Fixtures And Trim (22 42 23) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 23 00-0079 EA Removal And Reinstallation Of Shower Head ....................................................................................................................... 47.54  

XXXXXXX 
. 
 22 42 33  Wash Fountains (22 42) 
. 
. 
 22 42 33 00-0001  Circular Wash Fountain, Deep Bowl (22 42 33) 

Note: Includes trim and trap. 2" IPS waste outlets foot control/hand control operated. 
. 
. 

 22 42 33 00-0002 EA 36" Stainless Steel Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 
WF2705F-A-LSD) ........................................................................................................................................................... 7,433.60 156.48 

    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 
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. 
 22 42 33 00-0003 EA 36" Bradstone® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2805F-A-LSD) ........................................................................................................................................................... 4,702.33 156.48 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0004 EA 36" Terreon® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3105AIRLSDE) ........................................................................................................................................................ 8,166.74 156.48 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0005 EA 54" Stainless Steel Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2708F-A-LSD) ........................................................................................................................................................... 9,468.68 178.83 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0006 EA 54" Bradstone® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2808F-A-LSD) ........................................................................................................................................................... 5,425.87 178.83 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0007 EA 54" Terreon® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3108AIRLSDE) ........................................................................................................................................................ 9,786.42 178.83 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

XXXXXXX 
. 
 22 42 33 00-0008  Semi-Circular Wash Fountain, Deep Bowl (22 42 33) 

Note: Includes trim and trap. 2" IPS waste outlets foot control/hand control operated. 
. 
. 

 22 42 33 00-0009 EA 36" Stainless Steel Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 
(Bradley WF2703F-A-LSD) ............................................................................................................................................. 6,485.06 134.12 

    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0010 EA 36" Bradstone® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2803F-A-LSD) ............................................................................................................................................. 4,294.30 134.12 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0011 EA 36" Terreon® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3103AIRLSDE) ........................................................................................................................................................ 6,190.33 134.12 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0012 EA 54" Stainless Steel Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2704F-A-LSD) ............................................................................................................................................. 7,955.32 156.48 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0013 EA 54" Bradstone® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2804F-A-LSD) ............................................................................................................................................. 5,182.38 156.48 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0014 EA 54" Terreon® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3104AIRLSDE) ........................................................................................................................................................ 7,364.27 156.48 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

XXXXXXX 
. 
 22 42 39  Commercial Faucets, Supplies, and Trim (22 42)
. 
. 
 22 42 39 00-0001  Kitchen Faucets (22 42 39) 
. 
. 

 22 42 39 00-0002 EA Top Cast Kitchen Faucet, Single Handle, Chrome Finish (Delta 140-DST) ........................................................................ 164.30 48.64 
. 

 22 42 39 00-0003 EA Top Cast Kitchen Faucet With Spray, Single Handle, Chrome Finish (Delta 440-DST) ...................................................... 183.39 48.64 
. 

 22 42 39 00-0004 EA Top Cast Kitchen Faucet, Single Handle, Stainless Steel Finish (Delta 140-SS-DST) ....................................................... 164.52 48.64 
. 

 22 42 39 00-0005 EA Top Cast Kitchen Faucet With Spray, Single Handle, Stainless Steel Finish (Delta 440 -SS-DST) .................................... 183.72 48.64 
. 

 22 42 39 00-0006 EA Top Cast Kitchen Faucet, Two Handle, Chrome Finish, 8" Center, Lever Handles (Delta 2102LF-LHP+H24) ................... 154.21 48.64 
. 

 22 42 39 00-0007 EA Top Cast Kitchen Faucet With Spray, Two Handle, Chrome Finish, 8" Center, Lever Handles (Delta 2402LF-
LHP+H24) .......................................................................................................................................................................... 167.66 48.64 

. 
 22 42 39 00-0008 EA Top Cast Kitchen Faucet, Two Handle, Chrome Finish, Center Gooseneck Faucet, Lever Handles (Delta 

21987LF) ........................................................................................................................................................................... 212.99 48.64 
. 

 22 42 39 00-0009 EA Top Cast Kitchen Faucet With Spray, Two Handle, Chrome Finish, Center Gooseneck Faucet, Lever Handles 
(Delta 21996LF) ................................................................................................................................................................. 156.10 48.64 

. 
 22 42 39 00-0010 EA Bottom Mount Kitchen Faucet, Single Handle, Chrome Finish (Delta 101LF-WF) .............................................................. 151.01 48.64 

. 
 22 42 39 00-0011 EA Bottom Mount Kitchen Faucet With Spray, Single Handle, Chrome Finish (Delta 175LF-WF) ........................................... 175.90 48.64 

. 
 22 42 39 00-0012 EA Bottom Mount Kitchen Faucet, Two Handle, Chrome Finish, Gooseneck Faucet, Lever Handles (Delta 2274-

LHP+H24) .......................................................................................................................................................................... 291.20 48.64 
. 

 22 42 39 00-0013 EA Bottom Mount Kitchen Faucet With Spray, Two Handle, Chrome Finish, Gooseneck Faucet, Lever Handles (Delta 
2276-LHP+H24) ................................................................................................................................................................. 317.94 48.64 

. 
 22 42 39 00-0014 EA Deck Mount Sink Faucet, 8" Center Set, Lever Handles (Chicago Faucet 1100 ABCP) ..................................................... 301.78 52.82 

. 
 22 42 39 00-0015 EA Deck Mount Sink Faucet, 8" Center Set, 4" Wristblade Handles (Chicago Faucet 1100-GN2AE3-317CP) ........................ 300.47 52.82 

. 
 22 42 39 00-0016 EA Deck Mount Gooseneck Sink Faucet, 4" Center Set, Blade Handles (Chicago Faucet 802-317CP) .................................. 228.54 52.82 

. 
 22 42 39 00-0017 EA Chrome Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041CR) ........................................................ 504.54 48.64 

. 
 22 42 39 00-0018 EA Brushed Nickel Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041NK) ............................................. 634.26 48.64 

. 
 22 42 39 00-0019 EA Oil Rubbed Bronze Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041RB) ....................................... 677.50 48.64 

. 
 22 42 39 00-0020 EA Chrome Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay LKLFGT1041CR) ....................... 504.54 48.64 

. 
 22 42 39 00-0021 EA Brushed Nickel Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay LKLFGT1041NK) ............ 634.26 48.64 

. 
 22 42 39 00-0022 EA Oil Rubbed Bronze Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay 

LKLFGT1041RB) ............................................................................................................................................................... 677.50 48.64 

XXXXXXX 
. 
 22 42 39 00-0023  Lavatory Faucets (22 42 39) 
. 
. 

 22 42 39 00-0024 EA Single Handle Centerset Lavatory Faucet, Polished Chrome Finish (Delta Lahara 538-MPU-DST) .................................. 191.83 35.02 
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. 
 22 42 39 00-0025 EA 4" Centerset Lavatory Faucet With Chrome Lever Handle (Delta 501LF-WF) .................................................................... 136.61 35.02 

. 
 22 42 39 00-0026 EA 4" Classic Style Centerset Lavatory Faucet With Chrome Lever Handles (Delta 2523LF-MPU) ........................................ 166.82 35.02 

. 
 22 42 39 00-0027 EA 4" Centerset Lavatory Faucet With Chrome Lever Handles (Delta 2529LF-HDM).............................................................. 181.88 35.02 

. 
 22 42 39 00-0028 EA Classic Style Widespread Lavatory Faucet With Chrome Lever Handles (Delta 3530LF-MPU) ......................................... 220.79 35.02 

. 
 22 42 39 00-0029 EA Widespread Lavatory Gooseneck Faucet With Chrome Lever Handles (Delta 3579LF-WFHDF) ...................................... 255.35 35.02 

. 
 22 42 39 00-0030 EA Self Closing/Metered Faucet, Brass, Single Hole, Push Handle (Delta 86T104) ................................................................ 160.32 35.02 

. 
 22 42 39 00-0031 EA Self Closing/Metered Faucet, Double Hole, Push Handles (American Standard 1340.225.002) ........................................ 238.11 35.02 

. 
 22 42 39 00-0032 EA Single Inlet, Push Handle Metering Faucet, ADA (Chicago Faucet 333-665) ..................................................................... 174.77 35.02 

. 
 22 42 39 00-0033 EA 3" Reach, 4-Arm Handle Single Basin Faucet (T&S Brass 0710) ....................................................................................... 178.56 35.02 

. 
 22 42 39 00-0034 EA 3" Reach, Push Handle Self-Closing Valve, Single Basin Metering Faucet (T&S Brass 0712) ........................................... 213.26 35.02 

. 
 22 42 39 00-0035 EA 4" Reach, Push Handle Self-Closing Valve, Single Basin Metering Faucet (T&S Brass 0805) ........................................... 209.16 35.02 

. 
 22 42 39 00-0036 EA 4" Classic Style Centerset Lavatory Faucet With Chrome Lever Handles (Zurn Z81104) .................................................. 172.96 35.02 

XXXXXXX 
. 
 22 42 39 00-0037  Bath And Shower Faucets (22 42 39) 
. 
. 
 22 42 39 00-0038  Bath And Shower Faucets With Valve Body (22 42 39 00-0037) 
. 
. 

 22 42 39 00-0039 EA Single Lever Handle Chrome Tub Filler, Pressure-Balance (American Standard T480 500) .............................................. 180.86 42.22 
. 

 22 42 39 00-0040 EA Single Lever Handle, Chrome Shower Only, Pressure-Balance (American Standard T480.501) ....................................... 209.35 42.22 
. 

 22 42 39 00-0041 EA Single Lever Handle, Chrome Shower And Tub Filler, Pressure-Balance (American Standard T480.502) ........................ 227.62 42.22 
. 

 22 42 39 00-0042 EA Two Lever Handle, Chrome Tub Filler (American Standard Colony Soft 3275.505) ........................................................... 168.44 42.22 
    For Faucet With Metal Cross Handles, Add  45.75 

. 
 22 42 39 00-0043 EA Two Lever Handle, Chrome Shower Only (American Standard Colony Soft 3275.501) ..................................................... 175.74 42.22 

    For Faucet With Metal Cross Handles, Add  45.75 
. 

 22 42 39 00-0044 EA Two Lever Handle, Chrome Shower And Tub Filler (American Standard Colony Soft 3275.502) ....................................... 196.93 42.22 
    For Faucet With Metal Cross Handles, Add  45.75 

. 
 22 42 39 00-0045 EA Three Lever Handle, Chrome Shower And Tub Filler (American Standard Colony Soft 3375.502) .................................... 221.04 42.22 

    For Faucet With Metal Cross Handles, Add  45.75 

XXXXXXX 
. 
 22 42 39 00-0046  Shower Valves And Trim (22 42 39) 

See CSI section 22 41 39 00-0011 for residential shower valves and heads. 
. 
. 

 22 42 39 00-0047 EA Senior Institutional Shower Head (Symmons® 4-150) ........................................................................................................ 176.29 42.22 
. 

 22 42 39 00-0048 EA Universal Institutional Shower Head (Symmons® 4-151) ................................................................................................... 285.08 42.22 
. 

 22 42 39 00-0049 EA Fre-Flo Institutional Shower Head (Symmons® 4-295) ....................................................................................................... 204.93 42.22 
. 

 22 42 39 00-0050 EA Fre-Flo Institutional Shower Head With Short Arm (Symmons® 4-385) ............................................................................. 158.03 42.22 
. 

 22 42 39 00-0051 EA Wall Mounted Shower Valve And Slide Bar, Single Lever Concealed Mixer (Symmons® 96-300-B30-V-X) ...................... 633.39 63.23 
. 

 22 42 39 00-0052 EA Wall Mounted Shower Valve, Tub Faucet, And Slide Bar, Single Lever Concealed Mixer (Symmons® 96-400-
B30-V-X) ............................................................................................................................................................................ 528.98 72.96 

. 
 22 42 39 00-0053 EA Wall Mounted Shower Valve, Slide Bar And Head, Single Lever Concealed Mixer (Symmons® 96-500-B30-V-X) ........... 687.74 72.96 

. 
 22 42 39 00-0054 EA Wall Mounted Shower Valve, Tub Faucet, Slide Bar And Head, Single Lever Concealed Mixer (Symmons® 96-

600-B30-V-X) ..................................................................................................................................................................... 957.42 77.82 
. 

 22 42 39 00-0055 EA Removable Hand Held Shower With Hose Wall Hook And Inline Vacuum Breaker (Powers 141-318 with 141-319) ......... 302.66 65.67 
. 

 22 42 39 00-0056 EA Concealed Thermostatic/Pressure Balancing Control Valve With Chrome Plated Shower Head (Chicago Faucet 
2502-600CP) ..................................................................................................................................................................... 637.06 65.67 

. 
 22 42 39 00-0057 EA Concealed Pressure Balancing Control Valve With Chrome Plated Shower Head (Chicago Faucet 1762-ISCP) .............. 452.85 65.67 

. 
 22 42 39 00-0058 EA Stainless Steel Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, Soap Dish, 

Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-801S/1-802S) .............. 870.58 65.67 
    For Hand Spray, Hose And Wall Hooks, Add  106.44 
    For Recessed Soap Dish, Add  108.12 
    For Hand Spray, Hose And 30" Slide Bar, Add  165.51 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0059 EA Stainless Steel Corner Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, Soap 

Dish, Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-807) ................. 1,029.12 65.67 
    For Hand Spray, Hose And Wall Hooks, Add  106.44 
    For Recessed Soap Dish, Add  108.12 
    For Hand Spray, Hose And 30" Slide Bar, Add  165.51 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0060 EA Stainless Steel Institutional Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve 
(Symmons® Hydapipe® 1-901S) ...................................................................................................................................... 710.76 65.67 

    For Hand Spray, Hose And Wall Hooks, Add  19.32 
    For Hand Spray, Hose And 30" Slide Bar, Add  78.39 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0061 EA Stainless Steel Institutional Shower System With Flat Wall Recessed Piping Covering, Vandal Resistant 

Adjustable Shower Head, Soap Dish And Thermostatic/Pressure Balancing Control Valve (Symmons® 
Hydapipe® 1-911RS) ...................................................................................................................................................... 1,056.99 65.67 

    For Pressure Balance And Metering Combination, Add  291.63 
. 

 22 42 39 00-0062 EA Stainless Steel Double Outlet Institutional Shower System With Thru-Ceiling Exposed Piping Covering, Vandal 
Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing 
Control Valve (Symmons® Hydapipe® 1-902S-FS) ....................................................................................................... 1,131.63 65.67 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0063 EA Stainless Steel Institutional Triple Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Heads, Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve 
(Symmons® Hydapipe® 1-931) ...................................................................................................................................... 2,061.22 65.67 

    For Recessed Soap Dish, Add  83.94 
    For Pressure Balance And Metering Combination, Add  227.79 

. 
 22 42 39 00-0064 EA Stainless Steel Institutional Double Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Heads, Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® 
Hydapipe® 1-921) ........................................................................................................................................................... 1,804.52 65.67 

    For Recessed Soap Dish, Add  83.94 
    For Pressure Balance And Metering Combination, Add  291.63 
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. 
 22 42 39 00-0065 EA Stainless Steel Tub And Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, 

Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-941-231) .......... 921.42 65.67 
. 

 22 42 39 00-0066 EA Stainless Steel Double Outlet Institutional Shower System With Flat Wall Recessed Piping Covering, Vandal 
Resistant Adjustable Shower Head, Hand Spray, Hose, Wall Hooks, Soap Dish And Thermostatic/Pressure 
Balancing Control Valve (Symmons® Hydapipe® 1-912RS-FS) .................................................................................... 1,397.64 65.67 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0067 EA Stainless Steel Single Supply Institutional Shower System With Thru-Wall Exposed Piping Covering, Vandal 

Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing 
Control Valve (Symmons® Hydapipe® 1-901S-60) ........................................................................................................... 920.22 65.67 

. 
 22 42 39 00-0068 EA Stainless Steel Single Supply Single Outlet Institutional Shower System With Thru-Wall Exposed Piping Covering, 

Vandal Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure 
Balancing Control Valve (Symmons® Hydapipe® 1-901S-22-FS) .................................................................................... 917.59 65.67 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
. 

 22 42 39 00-0069 EA Single Lever Handle, Chrome, Pressure-Balance, Shower System (Symmons SafetyMix 1-100-X-3/4) ............................ 675.16 58.37 
. 

 22 42 39 00-0070 EA Single Lever Handle, Chrome, Pressure-Balance, Shower Valve (Symmons SafetyMix 4-500) ......................................... 519.17 42.22 

XXXXXXX 
. 
 22 42 39 00-0071  Service Sink Faucets (22 42 39) 
. 
. 

 22 42 39 00-0072 EA 4-5/8" Spout With Vacuum Breaker, Wall Mount Service Sink Faucet With Lever Handles (Kohler® Kinlock™) ............... 386.37 80.98 
. 

 22 42 39 00-0073 EA 3" Spout, Wall Mount, Service Sink Faucet With Lever Handles (American Standard 8340.235) ....................................... 284.53 80.98 
. 

 22 42 39 00-0074 EA 3" Spout With Vacuum Breaker, Wall Mount Service Sink Faucet With Lever Handles (American Standard 
8340.243) ........................................................................................................................................................................... 304.25 80.98 

. 
 22 42 39 00-0075 EA 6" Spout With Vacuum Breaker And Top Brace, Wall Mount Service Sink Faucet, Lever Handles (American 

Standard 8344.012) ........................................................................................................................................................... 314.48 80.98 
. 

 22 42 39 00-0076 EA 7-1/4" Spout With Bottom Fork Brace, Stops In Integral Arm, Wall Mount Service Sink Faucet With Wrist Blade 
Handles (American Standard 8355.101) ............................................................................................................................ 413.53 113.52 

. 
 22 42 39 00-0077 EA 7-1/4" Spout With Vacuum Break And Bottom Fork Brace, Stops In Integral Arm, Wall Mount Service Sink Faucet 

With Wrist Blade Handles (American Standard 8355.110) ................................................................................................ 464.16 129.38 
. 

 22 42 39 00-0078 EA 11" Spout With Bottom Fork Brace, Stops In Integral Arm, Wall Mount Service Sink Faucet With Wrist Blade 
Handles (American Standard 8345.115) ............................................................................................................................ 528.45 129.38 

. 
 22 42 39 00-0079 EA Wall Mount Service Sink Faucet With Atmospheric Vacuum Breaker Spout, Lever Handles (Chicago Faucet 305-

VBRCF) ............................................................................................................................................................................. 312.33 80.98 
. 

 22 42 39 00-0080 EA 8" Spout Wall Mount Service Sink, Wrist Blade Handles (Chicago 445-L8ABCP) .............................................................. 471.25 129.38 
. 

 22 42 39 00-0081 EA 44" Flexible Stainless Steel Hose With Insulated Handle, 23" Riser, Pre-Rinse Faucet (Chicago Faucet 923-
XKCAB) ............................................................................................................................................................................. 625.47 129.38 

XXXXXXX 
. 
 22 42 39 00-0082  Laboratory Faucets And Fittings (22 42 39) 
. 
. 

 22 42 39 00-0083 EA Cold Faucet, Single Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Laboratory Faucet (Chicago 
Faucet 927) ........................................................................................................................................................................ 157.34 34.44 

. 
 22 42 39 00-0084 EA Single Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Hot And Cold, Laboratory Faucet (Chicago 

Faucet 929) ........................................................................................................................................................................ 254.82 48.64 
. 

 22 42 39 00-0085 EA Single Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Hot And Cold, Laboratory Faucet With 
Vacuum Breaker (Chicago Faucet 930) ............................................................................................................................. 325.13 48.64 

. 
 22 42 39 00-0086 EA Cold Wall Mount, Gooseneck Spout With Aerator, Laboratory Faucet (Chicago Faucet 933) ............................................ 205.47 45.42 

. 
 22 42 39 00-0087 EA 6" Spout With Aerator, Wall Mount, Hot And Cold, Laboratory Faucet (Chicago Faucet 940) ............................................ 280.33 64.79 

. 
 22 42 39 00-0088 EA 6" Spout With Aerator And Vacuum Breaker, Wall Mount, Hot And Cold, Laboratory Faucet (Chicago Faucet 940-

VBE7-CP) .......................................................................................................................................................................... 372.00 64.79 
. 

 22 42 39 00-0089 EA Dual Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Hot And Cold, Laboratory Faucet (Chicago 
Faucet 946) ........................................................................................................................................................................ 296.43 48.64 

. 
 22 42 39 00-0090 EA Gooseneck Spout With Aerator, Wall Mount, Hot And Cold, Laboratory Faucet (Chicago Faucet 942) ............................. 296.99 64.79 

. 
 22 42 39 00-0091 EA Single Control, Single Hole Deck Mount Sink Faucet (Chicago Faucet 350-CP) ................................................................ 192.68 37.39 

. 
 22 42 39 00-0092 EA Dual Control, Single Hole Deck Mount Sink Faucet (Chicago Faucet 50-CP) .................................................................... 271.54 52.82 

. 
 22 42 39 00-0093 EA 4" Center Set, Deck Mount, Lavatory Faucet With Blade Handles (Chicago Faucet 802) .................................................. 213.45 52.82 

. 
 22 42 39 00-0094 EA 4" Center Set, Deck Mount, Gooseneck Sink Faucet With Blade Handles (Chicago Faucet 895-317CP) .......................... 256.56 52.82 

. 
 22 42 39 00-0095 EA Gas Ball Valve, Removable Nozzle, With Index Button (Chicago Faucet 909-AGVCP) ....................................................... 73.48 32.49 

. 
 22 42 39 00-0096 EA Dual Service Lab Fitting, Two Gas And One Water Outlet (Chicago Faucet 1332-CP) ...................................................... 407.31 58.37 

. 
 22 42 39 00-0097 EA Dual Service Lab Fitting With Wristblade Handle, Two Gas And One Water Outlet (Chicago Faucet 1332-317CP) .......... 518.06 58.37 

. 
 22 42 39 00-0098 EA Dual Service Lab Fitting With Metal Cross Handle, Inline Vacuum Breaker, Two Gas And One Water Outlet 

(Chicago Faucet 1332-E22E7-204CP) .............................................................................................................................. 618.96 58.37 
. 

 22 42 39 00-0099 EA Dual Service Lab Fitting With Plastic Cross Handle, Two Gas And One Water Outlet (Chicago Faucet 1332-
E22E7CP) .......................................................................................................................................................................... 549.67 58.37 

. 
 22 42 39 00-0100 EA Dual Service Lab Fitting With Chemical Resistant Coating And Plastic Cross Handle, Two Gas And One Water 

Outlet (Chicago Faucet 1332-E22E7SAM) ........................................................................................................................ 650.71 58.37 
. 

 22 42 39 00-0101 EA Single, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-131WSA) ...................................................... 121.11 32.10 
. 

 22 42 39 00-0102 EA 90 Degree Double, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-132AWSA) ................................ 167.81 38.52 
. 

 22 42 39 00-0103 EA 180 Degree Double, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-132SWSA) .............................. 167.81 38.52 
. 

 22 42 39 00-0104 EA Three Way, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-133WSA) .............................................. 214.50 44.94 
. 

 22 42 39 00-0105 EA Four Way, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-134WSA) ................................................ 261.19 51.36 

XXXXXXX 
. 
 22 42 39 00-0106  Gooseneck Faucets With Independent Eyewash (22 42 39) 
. 
. 

 22 42 39 00-0107 EA Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-CA) ................. 718.91 36.48 
. 

 22 42 39 00-0108 EA Single Lever Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-CA-SL) ........................................... 778.49 34.04 
. 

 22 42 39 00-0109 EA 8" Stem, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-
CA-8) .............................................................................................................................................................................. 1,003.76 36.48 

. 
 22 42 39 00-0110 EA Serrated Tip With Vacuum Breaker, Two Handle Widespread Valves, Gooseneck Faucet With Independent 

Eyewash (Speakman SEF-1800-ST) .............................................................................................................................. 1,059.83 36.48 
. 

 22 42 39 00-0111 EA Thermostatic Mixing Valve Kit For The SEF-1800 (Speakman SEF-TW) ........................................................................ 1,284.27 24.32 
. 

 22 42 39 00-0112 EA Foot Pedal Activation, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash 
(Speakman SEF-1800-FP) ............................................................................................................................................. 1,552.97 60.80 
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. 
 22 42 39 00-0113 EA Thermostatic Mixing Valve Kit, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash 

(Speakman SEF-1800-CA-TW) ...................................................................................................................................... 2,164.67 60.80 
. 

 22 42 39 00-0114 EA 8" Stem, Thermostatic Mixing Valve Kit, Two Handle Widespread Valves, Gooseneck Faucet With Independent 
Eyewash (Speakman SEF-1800-CA-8TW) ..................................................................................................................... 2,236.04 60.80 

. 
 22 42 39 00-0115 EA Adjustable Aerated Outlet Heads, Gooseneck Faucet Mounted Eyewash (WaterSaver EW101)....................................... 251.07 36.97 

. 
 22 42 39 00-0116 EA Gooseneck Faucet Mounted Eyewash With Faucet Control Valve (WaterSaver EW200) .................................................. 275.49 36.97 

. 
 22 42 39 00-0117 EA Gooseneck Faucet Mounted Eyewash With Faucet Control Valve (WaterSaver EW201) .................................................. 296.81 36.97 

. 
 22 42 39 00-0118 EA 6 Gallon Capacity, Tempering Valve (WaterSaver AP3600) ............................................................................................ 1,277.64 24.32 

XXXXXXX 
. 
 22 42 39 00-0119  Bubblers And Glass Fillers (22 42 39) 
. 
. 

 22 42 39 00-0120 EA Self-Closing Bubbler Faucet, Metering Handle (Chicago Faucet 748-665CP) .................................................................... 268.40 34.44 
. 

 22 42 39 00-0121 EA Wall Mount Glass Filler, 1/2" Flanged Female Inlet (Chicago Faucet 313-CP) ................................................................... 244.36 45.42 
. 

 22 42 39 00-0122 EA 7" Overall Outlet Height, Deck Mount Glass Filler, 1/2" Flanged Female Inlet (Chicago Faucet 709-CP) .......................... 264.90 34.44 
. 

 22 42 39 00-0123 EA Wall Mount, Push Button Single Glass Filler (Chicago Faucet 324-CP) ............................................................................. 173.46 49.33 
. 

 22 42 39 00-0124 EA Deck Mount, Lever Handle Drinking Faucet (Haws 5054LF) .............................................................................................. 313.16 37.39 
. 

 22 42 39 00-0125 EA Push Button Bubbler, 1/2" OD (Haws 5017LF) ................................................................................................................... 317.17 37.39 
. 

 22 42 39 00-0126 EA Push Button Bubbler, 3/8" NPT (Haws 5010-6427) ............................................................................................................ 266.40 37.39 

XXXXXXX 
. 
 22 42 39 00-0127  Automatic Electronic Sensor Faucets (22 42 39) 
. 
. 

 22 42 39 00-0128 EA Electronic Lavatory Faucet (American Standard 6055.205.002) ......................................................................................... 497.13 81.13 
    For Faucet With Temperature Control, Add  40.00 

. 
 22 42 39 00-0129 EA Electronic Lavatory Gooseneck Faucet (American Standard 6055.105.002) ...................................................................... 501.52 81.13 

    For Faucet With Temperature Control, Add  40.00 
. 

 22 42 39 00-0130 EA Electronic Gooseneck Faucet (Chicago Faucet 116.103.AB.1) .......................................................................................... 665.11 88.09 
. 

 22 42 39 00-0131 EA Electronic Lavatory Faucet (Chicago Faucet 116.112.AB.1) ............................................................................................... 689.46 81.13 
. 

 22 42 39 00-0132 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-30880) .......................................................... 1,012.24 88.09 
. 

 22 42 39 00-0133 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-30880-BDT) .................................................. 1,259.26 88.09 
. 

 22 42 39 00-0134 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-35187) .......................................................... 1,178.26 88.09 
. 

 22 42 39 00-0135 EA Solar Powered, Electronic Lavatory Faucet With Integral Mixing Valve (Sloan Solis EAF-275-ISM) .................................. 829.48 81.13 
. 

 22 42 39 00-0136 EA Deck Mount, AC Power, Electronic Lavatory Faucet  (T&S Brass EC1100) ....................................................................... 746.08 81.13 
. 

 22 42 39 00-0137 EA Wall Mount, AC Power, Electronic Lavatory Faucet (T&S Brass EC1101) ......................................................................... 786.81 81.13 
. 

 22 42 39 00-0138 EA Deck Mount, AC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC1102) ................................................ 684.99 81.13 
. 

 22 42 39 00-0139 EA Deck Mount, DC Power, Electronic Lavatory Faucet (T&S Brass EC2100) ........................................................................ 786.81 81.13 
. 

 22 42 39 00-0140 EA Deck Mount, DC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC2102)................................................ 690.66 81.13 
. 

 22 42 39 00-0141 EA Deck Mount, AC Power, Electronic Lavatory Gooseneck Faucet (T&S Brass EC3100) ..................................................... 690.66 81.13 
. 

 22 42 39 00-0142 EA Wall Mount, AC Power, Electronic Lavatory Gooseneck Faucet (T&S Brass EC3101) ...................................................... 774.40 81.13 
. 

 22 42 39 00-0143 EA Deck Mount, AC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC3102) ................................................ 660.67 81.13 
. 

 22 42 39 00-0144 EA 4" Deck Mount, AC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC3103) ........................................... 634.98 81.13 
. 

 22 42 39 00-0145 EA Self-Generating EcoPower System, Single Supply Sensor Faucet, Standard Spout (Toto "Eco-Power" 
TEL3GKCN-60) ................................................................................................................................................................. 987.37 81.13 

XXXXXXX 
. 
 22 42 39 00-0146  Singles (22 42 39) 
. 
. 

 22 42 39 00-0147 EA Stainless Steel Single Deck Faucet With 6" Swivel/Rigid Gooseneck Spout And Lever Handles (Fisher 58130) .............. 193.36 35.70 

XXXXXXX 
. 
 22 42 39 00-0148  Other Trim (22 42 39) 
. 
. 

 22 42 39 00-0149 EA Faucet Aerator, Male Thread 13/16" Male, 2 GPM (Delta RP330)........................................................................................ 15.99 5.28 
. 

 22 42 39 00-0150 EA 1-1/2" Pop-up Tailpiece (Chicago Faucet 226-ACP) ........................................................................................................... 101.74 15.85 
. 

 22 42 39 00-0151 EA 1/2" NPT x 3/8" Compression Chrome, Quarter Turn Angle Stop (SharkBite 23036) ........................................................... 31.69 10.21 
. 

 22 42 39 00-0152 EA 1/2" NPT x 3/8" Compression Chrome, Quarter Turn Straight Stop (SharkBite 23037) ........................................................ 31.69 10.21 
. 

 22 42 39 00-0153 EA 1/2" NPT x 3/8" Compression Chrome, Quarter Turn Dual Angle Stop (SharkBite 25558) ................................................... 41.97 10.21 
. 

 22 42 39 00-0154 PR 16" Long, 3/8" OD x 1/2" IPS, Stainless Steel Braided Sink Supply Line (Pair) .................................................................... 30.79 11.22 
. 

 22 42 39 00-0155 EA 12" Long, 3/8" OD x 7/8" BC, Stainless Steel Braided Toilet Supply Line ............................................................................. 18.98 6.60 
. 

 22 42 39 00-0156 EA 12" Long, 1/2" OD x 7/8" BC, Stainless Steel Braided Toilet Supply Line ............................................................................. 19.44 6.60 

XXXXXXX 
. 
 22 42 39 00-0157  Removal And Reinstallation Of Fixtures And Trim (22 42 39) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 39 00-0158 EA Removal And Reinstallation Of Faucet ................................................................................................................................. 84.50  

XXXXXXX 
. 
 22 42 43  Flushometers (22 42) 
. 
. 
 22 42 43 00-0001  Water Closet Flush Valves (22 42 43) 
. 
. 

 22 42 43 00-0002 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-115XL) ...................................................................................... 240.29 33.18 
. 

 22 42 43 00-0003 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-113-1.6) .................................................................................... 233.23 33.18 
. 

 22 42 43 00-0004 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-110 Or 111) .............................................................................. 269.13 33.18 
. 

 22 42 43 00-0005 EA Back Spud, Concealed Manual Water Closet Flush Valve (Sloan Royal-140) .................................................................... 370.89 33.18 
. 

 22 42 43 00-0006 EA Top Spud, Concealed Nanual Water Closet Flush Valve (Sloan Royal-142) ...................................................................... 411.37 33.18 
. 

 22 42 43 00-0007 EA Exposed Infrared Water Closet Flush Valve (Sloan Royal 115-1.6 ES-S) .......................................................................... 743.71 33.18 
. 

 22 42 43 00-0008 EA Concealed Infrared Water Closet Flush Valve, Back Spud (Sloan Royal-140 ES-S) .......................................................... 747.38 33.18 
. 

 22 42 43 00-0009 EA Concealed Infrared Water Closet Flush Valve, Top Spud (Sloan Royal-153-1.6-ES-S) ..................................................... 788.21 33.18 
. 

 22 42 43 00-0010 EA Exposed Battery Powered Water Closet Flush Valve (Sloan G2 Optima Plus 8113) .......................................................... 733.39 33.18 
. 

 22 42 43 00-0011 EA Dual Flush Water Closet Flush Valve (Sloan Uppercut WES-115) ..................................................................................... 329.60 33.18 
Note: "Green". 1.6 Gallons or 1.1 Gallons per flush. Includes instructional placards on proper operation. 

. 
 22 42 43 00-0012 EA Exposed Battery Powered Water Closet Flush Valve (Sloan G2 Optima Plus 8110) .......................................................... 569.04 33.18 

. 
 22 42 43 00-0013 EA Side Mount Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan Optima EBV-89A) ............ 323.16 33.18 
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. 
 22 42 43 00-0014 EA Side Mount Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Technical Concepts 

40118X) ............................................................................................................................................................................. 320.37 33.18 
. 

 22 42 43 00-0015 EA Slide Over Handle Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan Optima 
Smooth EBV-200A) ............................................................................................................................................................ 320.40 29.18 

. 
 22 42 43 00-0016 EA Slide Over Handle Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Technical Concepts 

40180X) ............................................................................................................................................................................. 347.91 29.18 
. 

 22 42 43 00-0017 EA 1.28 GPF, Exposed Infrared Water Closet Flush Valve (Toto EcoPower TET1LN) ............................................................ 754.29 33.18 
. 

 22 42 43 00-0018 EA Exposed Infrared Water Closet Flush Valve (1-1/2" V.B.) 1.28 GPF (Toto EcoPower TET1LN32) ..................................... 825.45 33.18 
. 

 22 42 43 00-0019 EA 1.28 GPF, Back Spud, Concealed Infrared Water Closet Flush Valve (Toto EcoPower TET2LN31 Or TET3LN31) ........ 1,049.86 33.18 
. 

 22 42 43 00-0020 EA 1.28 GPF, Top Spud, Concealed Infrared Water Closet Flush Valve (Toto EcoPower TET2LN32 Or TET3LN32) ......... 1,049.86 33.18 
. 

 22 42 43 00-0021 EA Exposed Infrared Water Closet Flush Valve (Zurn ZEMS6000AV-HET-IS) ........................................................................ 683.71 33.18 
. 

 22 42 43 00-0022 EA Exposed Infrared Water Closet Flush Valve (Zurn ZTS6200EV) ........................................................................................ 677.67 33.18 
. 

 22 42 43 00-0023 EA Slide Over Handle AC Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan EL-600-A) .................... 335.92 29.18 
. 

 22 42 43 00-0024 EA 6 Volt DC, 120 Volt AC Hardwired Power Transformer (Sloan EL-451) .............................................................................. 103.98 5.06 
. 

 22 42 43 00-0025 EA Exposed Solar/Battery Powered Water Closet Flush Valve (Sloan Solis 8111-1.28) .......................................................... 523.82 33.18 
. 

 22 42 43 00-0026 EA Exposed Manual Water Closet Flush Valve (Zurn Z6000AV-HET) ..................................................................................... 257.93 33.18 
. 

 22 42 43 00-0027 EA Exposed Battery Powered Water Closet Flush Valve (Zurn ZER6000AV-HET) ................................................................. 698.96 33.18 

XXXXXXX 
. 
 22 42 43 00-0028  Urinal Flush Valves (22 42 43) 
. 
. 

 22 42 43 00-0029 EA 3/4" Top Spud, Exposed Manual Urinal Flush Valve (Sloan Regal 186 XL) ........................................................................ 200.38 33.18 
Note: 0.5, 1.0 or 1.5 GPF. 

. 
 22 42 43 00-0030 EA 1-1/4" Top Spud, Exposed Manual Urinal Flush Valve (Sloan Regal 180) .......................................................................... 214.86 33.18 

Note: 1.0, 1.5 or 3.5 GPF. 
. 

 22 42 43 00-0031 EA Back Spud, Concealed Manual Urinal Flush Valve (Sloan Royal 195) ............................................................................... 284.03 33.18 
Note: 1.0 or 1.5 GPF. 

. 
 22 42 43 00-0032 EA Top Spud, Concealed Manual Urinal Flush Valve (Sloan Royal 197) ................................................................................. 341.02 33.18 

Note: 1.0 or 1.5 GPF. 
. 

 22 42 43 00-0033 EA Exposed Infrared Urinal Flush Valve (Sloan Royal 186-ES-S) ............................................................................................ 528.87 33.18 
Note: 1.0 or 1.5 GPF. 

. 
 22 42 43 00-0034 EA Back Spud, Concealed Infrared Urinal Flush Valve (Sloan Royal 195-WB-ES-S) .............................................................. 706.20 33.18 

Note: 0.5, 1.0 or 1.5 GPF. 
. 

 22 42 43 00-0035 EA Top Spud, Concealed Infrared Urinal Flush Valve (Sloan Royal 197-WB-ES-S) ................................................................ 790.66 33.18 
Note: 0.5, 1.0 or 1.5 GPF. 

. 
 22 42 43 00-0036 EA Top Spud, Exposed Battery Powered Urinal Flush Valve (Sloan G2 Opt+8186-1) ............................................................. 520.40 33.18 

Note: 1.0 GPF. 
. 

 22 42 43 00-0037 EA Exposed Infrared Urinal Flush Valve (3/4" V.B.) (Toto EcoPower TEU1LN12) ................................................................... 820.86 33.18 
Note: 0.5 GPF. 

. 
 22 42 43 00-0038 EA Top Spud, Exposed Solar/Battery Powered Urinal Flush Valve (Sloan Solis 8186-0.13) .................................................... 475.18 33.18 

Note: 0.13 GPF. 
. 

 22 42 43 00-0039 EA 3/4" Top Spud, Exposed Manual Urinal Flush Valve (Zurn Z6003AV-ULF) ........................................................................ 227.56 33.18 
Note: 0.125 GPF. 

. 
 22 42 43 00-0040 EA Top Spud, Exposed Battery Powered Urinal Flush Valve (Zurn  ZTR6203-ULF) ................................................................ 560.20 33.18 

Note: 0.125 GPF. 
. 

 22 42 43 00-0041 EA Exposed Infrared Urinal Flush Valve (Zurn ZEMS6003AV-ULF-IS) .................................................................................... 569.15 33.18 
Note: 0.125 GPF. 

XXXXXXX 
. 
 22 42 43 00-0042  Removal And Reinstallation Of Fixtures And Trim (22 42 43) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 43 00-0043 EA Removal And Reinstallation Of Flush Valve ........................................................................................................................ 132.04  

XXXXXXX 
. 
 22 42 43 00-0044  Plumbing Control Transformers (22 42 43) 
. 
. 

 22 42 43 00-0045 EA 6 Volt DC, 120 Volt AC Plug In Style Power Transformer (Zurn P6000-PC6) ....................................................................... 48.00  

XXXXXXX 
. 
 22 42 46  Chemical Toilets (22 42) 

Note: Includes toilet, urinal, holding tank, and ventilation system. Building to be priced separately. 
. 
. 
 22 42 46 00-0001  Standard Chemical Toilets (22 42 46) 
. 
. 
 22 42 46 00-0002  Small Tank Chemical Toilets (22 42 46 00-0001) 
. 
. 

 22 42 46 00-0003 EA Chemical Toilet, Small Tank 7,000 Uses/Year ................................................................................................................. 4,054.27 972.78 
    For Extra Urinal, Add  133.05 

XXXXXXX 
. 
 22 42 46 00-0004  Medium Tank Chemical Toilets (22 42 46 00-0001) 
. 
. 

 22 42 46 00-0005 EA Chemical Toilet, Medium Tank 13,000 Uses/Year ........................................................................................................... 4,817.19 1,158.59 
    For Extra Urinal, Add  157.46 

XXXXXXX 
. 
 22 42 46 00-0006  Large Tank Chemical Toilets (22 42 46 00-0001) 
. 
. 

 22 42 46 00-0007 EA Chemical Toilet, Large Tank 28,000 Uses/Year ............................................................................................................... 5,839.89 1,314.23 
    For Extra Urinal, Add  216.31 

XXXXXXX 
. 
 22 43  Healthcare Plumbing Fixtures (22 40) 
. 
. 
 22 43 13  Healthcare Water Closets (22 43) 
. 
. 
 22 43 13 00-0001  Healthcare Water Closets (22 43 13) 
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. 

. 
 22 43 13 00-0002 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China 

Healthcare Water Closet With Bedpan Holding Rim (American Standard Priolo® ADA) ................................................... 801.86 101.17 
. 

 22 43 13 00-0003 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Healthcare Water Closet With Bedpan Holding Rim (American Standard Madera™ ADA) ............................................... 631.00 101.17 

XXXXXXX 
. 
 22 43 16  Healthcare Sinks (22 43) 
. 
. 
 22 43 16 00-0001  Healthcare Sinks (22 43 16) 

Note: Includes trap, drain and supply valves. Excludes faucets and flush valves. 
. 
. 

 22 43 16 00-0002 EA 25" x 21", Wall Mounted, Blow Out Flushing Rim, Vitreous China Clinic Service Sink (American Standard) ................... 1,139.33 65.17 
    For Stainless Steel Rim Guards (Three Sides), Add  103.67 

. 
 22 43 16 00-0003 EA 29" x 20", Floor Mounted, Siphon Jet Flushing Rim, Vitreous China Clinic Service Sink (American Standard) ............... 1,225.73 187.26 

    For Stainless Steel Rim Guards (Three Sides), Add  103.67 
    For Pedestal Base, Add  475.30 

. 
 22 43 16 00-0004 EA 28" x 22", Wall Mounted, Vitreous China Surgeon's Scrub Sink (American Standard) .................................................... 1,093.69 65.17 

    For Painted Bracket Supports, Add  166.77 
. 

 22 43 16 00-0005 EA 20" x 17", Wall Mounted, Vitreous China Intensive Care Unit Sink (American Standard) ................................................... 956.77 65.17 

XXXXXXX 
. 
 22 43 39  Healthcare Faucets (22 43)
. 
. 
 22 43 39 00-0001  Medical Faucet Spouts (22 43 39) 
. 
. 

 22 43 39 00-0002 EA Deck Mounted, Rigid Gooseneck Medical Lavatory Spout (American Standard 7522) ........................................................ 95.28 14.59 

XXXXXXX 
. 
 22 43 39 00-0003  Electronic Proximity Medical Faucets (22 43 39) 
. 
. 

 22 43 39 00-0004 EA DC Or Plug-In AC Powered, Single Inlet, Electronic Proximity Medical Lavatory Faucet (American Standard 
Selectronic™ ICU) ............................................................................................................................................................. 545.42 71.40 

    For Hard Wired AC Powered, Add  23.61 

XXXXXXX 
. 
 22 43 39 00-0005  Foot And Knee Faucet Controls (22 43 39) 
. 
. 

 22 43 39 00-0006 EA Single Supply Metering Pedal Valve (Chicago Faucet 628) ................................................................................................ 338.22 129.77 
. 

 22 43 39 00-0007 EA Double Supply Metering Pedal Valve (Chicago Faucet 625) .............................................................................................. 388.63 129.77 
. 

 22 43 39 00-0008 EA Knee Actuated Metering Mixing Valve (Chicago Faucet 745-VOCP) .................................................................................. 777.21 129.77 
. 

 22 43 39 00-0009 EA Double Knee Actuated Metering Mixing Valve (American Standard 7676) ......................................................................... 632.30 129.77 

XXXXXXX 
. 
 22 43 39 00-0010  Centerset Medical Faucets (22 43 39) 
. 
. 

 22 43 39 00-0011 EA Rigid Gooseneck Centerset Medical Lavatory Faucet, 8" Centers 6" Wrist Action Handles, Adjustable Centers 
(T&S B-0865-04) ................................................................................................................................................................ 424.38 71.40 

. 
 22 43 39 00-0012 EA Swivel Gooseneck Centerset Medical Lavatory Faucet, 8" Centers, 6" Wrist Action Handles, Adjustable Centers 

(T&S B-0866-04) ................................................................................................................................................................ 428.94 71.40 
. 

 22 43 39 00-0013 EA Swivel Gooseneck Centerset Medical Lavatory Faucet With Aerator 8" Centers, 6" Wrist Action Handles, 
Adjustable Centers (T&S B-0867-04)................................................................................................................................. 428.48 71.40 

. 
 22 43 39 00-0014 EA Surgical Sink Rigid Gooseneck Faucets, 8" Centers, 6" Wrist Action Handles (T&S B-0322-04) ....................................... 385.10 71.40 

. 
 22 43 39 00-0015 EA Surgical Sink Rigid Gooseneck Faucets With Stream Regulator Outlet, 8" Centers, 6" Wrist Action Handles (T&S 

B-0323-04) ......................................................................................................................................................................... 369.58 71.40 

XXXXXXX 
. 
 22 43 39 00-0016  Bedpan Washers (22 43 39) 
. 
. 

 22 43 39 00-0017 EA Self Closing Pedal Valve Bed Pan Washer, With Volume Control, Vacuum Breaker, Wall Hook Hose Connection, 
Polyvinyl Chloride Hose (T&S B-0675) .............................................................................................................................. 994.36 129.77 

. 
 22 43 39 00-0018 EA Pedal Valve Bed Panwasher With Volume Control Valve, Vacuum Breaker, Wall Hook Hose Connection, 

Extended Spray Polyvinyl Chloride Hose (T&S B-0676) .................................................................................................... 946.55 129.77 
. 

 22 43 39 00-0019 EA Self Closing Single Pedal Valve Bedpan Washer With Volume Control, Vacuum Breaker, Wall Hook Hose 
Connection Polyvinyl Chloride Hose (T&S B-0685) ........................................................................................................... 932.39 129.77 

. 
 22 43 39 00-0020 EA Single Pedal Valve Bedpan Washer With Volume Control, Vacuum Breaker, Wall Hook Hose Connection, 

Polyvinyl Chloride Hose, Extended Spray (T&S B-0686) ................................................................................................... 918.62 129.77 

XXXXXXX 
. 
 22 43 43  Healthcare Plumbing Fixture Flushometers (22 43)
. 
. 
 22 43 43 00-0001  Healthcare Plumbing Fixture Flushometers (22 43 43) 
. 
. 

 22 43 43 00-0002 EA Exposed Manual Service Sink Flush Valve (Sloan Royal-117) ........................................................................................... 217.04 33.18 
. 

 22 43 43 00-0003 EA Exposed Manual Water Closet Flush Valve With Bedpan Washer (Sloan Slimline BPW) .................................................. 483.37 33.18 

XXXXXXX 
. 
 22 43 46  Healthcare Patient Care Units (22 43)
. 
. 
 22 43 46 00-0001  Patient Care Units (22 43 46) 
. 
. 

 22 43 46 00-0002 EA 47" Swivel Toilet Modular Sink And Water Closet Patient Care Unit (Willoughby WH-1700-AQCT-WB-BWSEV) ........ 13,828.54 194.56 
    For SDB Single Temperature Dialysis Box, Add  999.81 
    For DDB Dual Temperature Dialysis Box, Add  1,061.91 
    For BWSEV Bedpan Washer With Elevated Valve, Add  803.82 
    For LOCK Flush Valve Lockout Device, Add  563.56 

. 
 22 43 46 00-0003 EA 31" Swing Front Cabinet Modular Sink And Water Closet Patient Care Unit (Willoughby WH-2600-SST-DC-

AQCT-WB) .................................................................................................................................................................... 10,908.82 170.24 
    For SDB Single Temperature Dialysis Box, Add  999.81 
    For DDB Dual Temperature Dialysis Box, Add  1,061.91 
    For BWSEV Bedpan Washer With Elevated Valve, Add  803.82 
    For LOCK Flush Valve Lockout Device, Add  563.56 
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XXXXXXX 
. 
 22 43 46 00-0004  Patient Care Plumbing Accessories (22 43 46) 
. 
. 

 22 43 46 00-0005 EA One Valve Supply Recessed Stainless Steel Dialysis Box With Locking Door (Bradley 7920) ........................................ 1,314.10 26.41 
. 

 22 43 46 00-0006 EA Two Valve Supply Recessed Stainless Steel Dialysis Box With Locking Door (Bradley 7919) ........................................ 1,446.69 26.41 

XXXXXXX 
. 
 22 45  Emergency Plumbing Fixtures (22 40) 
. 
. 
 22 45 13  Emergency Showers (22 45) 
. 
. 
 22 45 13 00-0001  Emergency Drench Showers (22 45 13) 
. 
. 
 22 45 13 00-0002  Emergency Drench Showers (Haws) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0003 EA Horizontal Or Vertical Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 
8122) .................................................................................................................................................................................. 617.20 170.24 

. 
 22 45 13 00-0004 EA Horizontal Or Vertical Mounted, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead 

(Haws 8123)....................................................................................................................................................................... 703.08 170.24 
. 

 22 45 13 00-0005 EA Horizontal Mounted, Barrier-Free, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 
8122HWC) ......................................................................................................................................................................... 750.79 170.24 

. 
 22 45 13 00-0006 EA Horizontal Or Vertical Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic 

Showerhead (Haws 8130) ................................................................................................................................................. 893.93 170.24 
. 

 22 45 13 00-0007 EA Horizontal Mounted, All Stainless Steel, Corrosion Resistant, Emergency Drench Shower With Axion® MSR 
Stainless Steel Showerhead (Haws 8133H) ................................................................................................................... 1,189.74 170.24 

. 
 22 45 13 00-0008 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 8100) ............................ 952.11 194.56 

. 
 22 45 13 00-0009 EA Wall Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Stainless Steel Push Flag (Haws 8111FP) ..................................................................................................................... 1,043.69 218.88 
. 

 22 45 13 00-0010 EA Flush To Ceiling, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead (Haws 8169) .................... 953.04 218.88 
. 

 22 45 13 00-0011 EA Concealed Ceiling Supply, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead (Haws 
8163) .................................................................................................................................................................................. 972.12 218.88 

. 
 22 45 13 00-0012 EA Flush To Ceiling, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead And Pull Down 

Lever Ball Valve Mounted In A Recessed Stainless Steel Cabinet (Haws 8164) ............................................................ 1,329.96 218.88 

XXXXXXX 
. 
 22 45 13 00-0013  Emergency Drench Showers (Speakman) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0014 EA Vertical Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-220) ....................... 537.03 170.24 
. 

 22 45 13 00-0015 EA Horizontal Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-227) ................... 551.71 170.24 
. 

 22 45 13 00-0016 EA Floor Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-253) ........................... 846.66 194.56 

XXXXXXX 
. 
 22 45 13 00-0017  Emergency Drench Showers (WaterSaver) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0018 EA Emergency Shower, Vertically Mounted (WaterSaver ES635) ........................................................................................... 696.46 170.24 
. 

 22 45 13 00-0019 EA Emergency Shower, Horizontally Mounted (WaterSaver ES643) ....................................................................................... 712.03 170.24 
. 

 22 45 13 00-0020 EA All-Stainless Steel, Emergency Shower, Horizontally Mounted (WaterSaver ES691) ...................................................... 1,474.40 170.24 
. 

 22 45 13 00-0021 EA Emergency Shower, Recess Mounted (WaterSaver ES629) ........................................................................................... 1,092.30 218.88 
. 

 22 45 13 00-0022 EA Emergency Shower, Semi-Concealed (WaterSaver ES658) ........................................................................................... 1,444.53 218.88 

XXXXXXX 
. 
 22 45 16  Eyewash Equipment (22 45) 
. 
. 
 22 45 16 00-0001  Emergency Eyewash Equipment (22 45 16) 
. 
. 
 22 45 16 00-0002  Emergency Eyewash Equipment (Haws) (22 45 16 00-0001) 
. 
. 

 22 45 16 00-0003 EA Faucet Mounted, Stainless Steel Emergency Eyewash (Haws Axion® eyePOD® 7620) ................................................... 257.83 4.86 
. 

 22 45 16 00-0004 EA Wall Mounted, Freeze Protected, Emergency Eye Wash With Soft-Flo Heads And Stainless Steel Bowl (Haws 
7433FP) .......................................................................................................................................................................... 1,253.63 218.88 

XXXXXXX 
. 
 22 45 16 00-0005  Emergency Eyewash Equipment (WaterSaver) (22 45 16 00-0001) 
. 
. 

 22 45 16 00-0006 EA Auto Flow, Right Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW805) ....................................... 658.23 48.64 
. 

 22 45 16 00-0007 EA Auto Flow, Left Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW805LH) ..................................... 658.23 48.64 
. 

 22 45 16 00-0008 EA Right Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW806) ......................................................... 670.02 48.64 
. 

 22 45 16 00-0009 EA Left Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW806LH) ....................................................... 670.02 48.64 
. 

 22 45 16 00-0010 EA Stainless Steel Bowl, Emergency Eye Wash, Deck Mounted (WaterSaver EW822) .......................................................... 886.56 48.64 
. 

 22 45 16 00-0011 EA Swing-Down, Auto Flow, Emergency Eye Wash, Wall Mounted (WaterSaver EW848) ................................................... 1,008.55 48.64 
. 

 22 45 16 00-0012 EA Swing-Down, Auto Flow, Emergency Eye Wash, Deck Mounted (WaterSaver EW849) .................................................. 1,008.55 48.64 
. 

 22 45 16 00-0013 EA Right Hand Mounting, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW893) ....................... 1,859.36 48.64 
. 

 22 45 16 00-0014 EA Left Hand Mounting, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW893LH) ..................... 1,859.36 48.64 
. 

 22 45 16 00-0015 EA Right Hand Mounting, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW895) ...... 1,945.20 48.64 
. 

 22 45 16 00-0016 EA Left Hand Mounting, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver 
EW895LH) ...................................................................................................................................................................... 1,945.20 48.64 

. 
 22 45 16 00-0017 EA Swing-Down, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Wall Mounted (WaterSaver EW898) .................... 2,396.89 48.64 

. 
 22 45 16 00-0018 EA Swing-Down, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW899) ................... 2,396.89 48.64 

. 
 22 45 16 00-0019 EA Ball Valve With Flag Handle, Emergency Eye Wash, Recess Deck Mounted (WaterSaver EW808)............................... 1,230.53 170.24 

. 
 22 45 16 00-0020 EA Push-Down Valve, Emergency Eye Wash, Recess Deck Mounted (WaterSaver EW810) .............................................. 1,213.88 170.24 

. 
 22 45 16 00-0021 EA Stainless Steel Bowl, Emergency Eye Wash, Wall Mounted (WaterSaver EW814)............................................................ 885.72 170.24 

. 
 22 45 16 00-0022 EA Stainless Steel Bowl And Cover, Emergency Eye Wash, Wall Mounted (WaterSaver EW814BC) .................................. 1,231.79 170.24 

. 
 22 45 16 00-0023 EA Plastic Bowl, Emergency Eye Wash, Wall Mounted (WaterSaver EW814P) ...................................................................... 762.17 170.24 

XXXXXXX 
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. 
 22 45 23  Personal Eyewash Equipment (22 45)
. 
. 
 22 45 23 00-0001  Portable Eyewash Equipment (22 45 23) 
. 
. 
 22 45 23 00-0002  Portable Eyewash Equipment (Bradley) (22 45 23 00-0001) 
. 
. 

 22 45 23 00-0003 EA Portable (Wall Mounted) Heated Gravity-Fed Emergency Eye/Face Wash (Bradley S19-921H) .................................... 1,461.87 14.59 

XXXXXXX 
. 
 22 45 26  Eye/Face Wash Equipment (22 45)
. 
. 
 22 45 26 00-0001  Emergency Eye/Face Wash Equipment (22 45 26) 
. 
. 
 22 45 26 00-0002  Emergency Eye/Face Wash Equipment (Haws) (22 45 26 00-0001) 
. 
. 

 22 45 26 00-0003 EA Unmounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 
(Haws 7460) ...................................................................................................................................................................... 658.29 121.60 

Note: Excludes p-trap and tailpiece. 
. 

 22 45 26 00-0004 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly Without Receptor (Haws 
7324).................................................................................................................................................................................. 669.68 170.24 

. 
 22 45 26 00-0005 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 

7260B-7270B) .................................................................................................................................................................... 655.37 170.24 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0006 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 

7260BT-7270BT) ............................................................................................................................................................... 711.67 170.24 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0007 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 

(Haws 7360B-7460B)......................................................................................................................................................... 717.39 170.24 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0008 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 

(Haws 7360BT-7460BT) .................................................................................................................................................... 785.15 170.24 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0009 EA Wall Mounted, Barrier-Free, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless 

Steel Bowl (Haws 7360BTWC) ....................................................................................................................................... 1,056.15 170.24 
. 

 22 45 26 00-0010 EA Wall Mounted, All Stainless Steel, Corrosion Resistant, Emergency Eye/Face Wash With Axion® MSR Wash 
Head Assembly And Stainless Steel Bowl And Dust Cover (Haws 7778B) .................................................................... 1,962.68 170.24 

. 
 22 45 26 00-0011 EA Pedestal Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 

7261-7271) ........................................................................................................................................................................ 818.52 194.56 
. 

 22 45 26 00-0012 EA Pedestal Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel 
Bowl (Haws 7361-7461) ..................................................................................................................................................... 928.26 194.56 

. 
 22 45 26 00-0013 EA Pedestal Mounted, All Stainless Steel, Corrosion Resistant, Emergency Eye/Face Wash With Axion® MSR Wash 

Head Assembly And Stainless Steel Bowl (Haws 7777) ................................................................................................. 2,035.17 194.56 
. 

 22 45 26 00-0014 EA Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 7611) ........... 541.00 48.64 
. 

 22 45 26 00-0015 EA Right Side Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Stainless Steel Axion® MSR Wash 
Head Assembly (Haws 7612) ............................................................................................................................................ 521.92 48.64 

. 
 22 45 26 00-0016 EA Left Side Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Stainless Steel Axion® MSR Wash Head 

Assembly (Haws 7612LH) ................................................................................................................................................. 545.77 48.64 
. 

 22 45 26 00-0017 EA Wall Or Deck Mounted, Barrier-Free, Swing-Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 
Assembly (Haws 7610) ...................................................................................................................................................... 684.14 48.64 

. 
 22 45 26 00-0018 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly And Stainless Steel Cabinet (Haws 7655WCC) ............................................................................................. 1,688.73 243.20 
. 

 22 45 26 00-0019 EA Surface Wall Mounted, Wheelchair Accessible, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash 
Head Assembly And Stainless Steel Cabinet (Haws 7655WCSM) ................................................................................. 2,025.63 194.56 

. 
 22 45 26 00-0020 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly And Stainless Steel Cabinet And Drain Pan (Haws 7656WCC) ..................................................................... 2,089.51 243.20 
. 

 22 45 26 00-0021 EA Surface Wall Mounted, Wheelchair Accessible, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash 
Head Assembly And Stainless Steel Cabinet And Drain Pan (Haws 7656WCSM) ......................................................... 2,435.95 194.56 

XXXXXXX 
. 
 22 45 26 00-0022  Emergency Eye/Face Wash Equipment (Speakman) (22 45 26 00-0001) 
. 
. 

 22 45 26 00-0023 EA Wall Mounted, Lifesaver® Emergency Eye/Face Wash And Plastic Bowl (Speakman SE-495) ......................................... 598.20 170.24 
. 

 22 45 26 00-0024 EA Floor Mounted, DuraJade™ Finish, Lifesaver® Emergency Eye/Face Wash And Plastic Bowl (Speakman SE-
496).................................................................................................................................................................................... 729.21 194.56 

XXXXXXX 
. 
 22 45 26 00-0025  Emergency Eye/Face Wash Equipment (WaterSaver) (22 45 26 00-0001) 
. 
. 

 22 45 26 00-0026 EA Wide Area, Emergency Eye/Face Wash With Stainless Steel Bowl, Wall Mounted (WaterSaver FE724) ....................... 1,102.89 170.24 
. 

 22 45 26 00-0027 EA Wide Area, Emergency Eye/Face Wash With Stainless Steel Bowl And Cover, Wall Mounted (WaterSaver 
FE724BC) ....................................................................................................................................................................... 1,448.96 170.24 

. 
 22 45 26 00-0028 EA Wide Area, Push-Down Valve, Emergency Eye/Face Wash, Recess Deck Mounted (WaterSaver FE727) .................... 1,404.96 170.24 

. 
 22 45 26 00-0029 EA Push-Down Valve, Emergency Eye/Face Wash, Recess Deck Mounted (WaterSaver FE765)....................................... 1,299.98 170.24 

. 
 22 45 26 00-0030 EA Auto Flow, Right Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE774) ............................... 692.57 48.64 

. 
 22 45 26 00-0031 EA Auto Flow, Left Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE774LH) ............................. 692.57 48.64 

. 
 22 45 26 00-0032 EA Right Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE775) ................................................. 672.09 48.64 

. 
 22 45 26 00-0033 EA Left Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE775LH) ............................................... 672.09 48.64 

. 
 22 45 26 00-0034 EA Swing-Down, Auto Flow, Emergency Eye/Face Wash, Wall Mounted (WaterSaver FE778) ........................................... 1,023.94 48.64 

. 
 22 45 26 00-0035 EA Swing-Down, Auto Flow, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE779) .......................................... 1,023.94 48.64 

XXXXXXX 
. 
 22 45 26 00-0036  Emergency Eye/Face Wash Equipment (Guardian) (22 45 26 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 26 00-0037 EA All-Stainless Steel Handicapped Accessible Safety Station With WideArea™ Eye/Face Wash (Guardian 
GBF1994) ....................................................................................................................................................................... 3,920.62 170.24 

XXXXXXX 
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. 
 22 45 29  Hand-Held Emergency Drench Hoses (22 45)
. 
. 
 22 45 29 00-0001  Hand-Held Emergency Eye/Face/Body Wash With Hose (22 45 29) 
. 
. 
 22 45 29 00-0002  Hand-Held Emergency Eye/Face/Body Wash With Hose (Haws) (22 45 29 00-0001) 
. 
. 

 22 45 29 00-0003 EA Counter Mounted, Hand-Held Emergency Eye/Face/Body Wash With Axion® MSR Wash Head Assembly And 8' 
Hose (Haws 8904) ............................................................................................................................................................. 579.64 60.80 

. 
 22 45 29 00-0004 EA Wall Mounted, Hand-Held Emergency Eye/Face/Body Wash With Axion® MSR Wash Head Assembly And 12' 

Recoil Hose (Haws 8905) .................................................................................................................................................. 665.52 60.80 

XXXXXXX 
. 
 22 45 29 00-0005  Hand-Held Emergency Eye/Face/Body Wash With Hose (WaterSaver) (22 45 29 

00-0001) 
. 
. 

 22 45 29 00-0006 EA Emergency Drench Hose Unit, Deck Mounted (WaterSaver EW1020) ............................................................................... 534.31 60.80 
. 

 22 45 29 00-0007 EA Emergency Drench Hose Unit, Wall Mounted (WaterSaver EW1025) ................................................................................ 493.21 60.80 
. 

 22 45 29 00-0008 EA Emergency Eye Wash Drench Hose Unit, Wall Mounted (WaterSaver EW1014) ............................................................... 735.03 60.80 
. 

 22 45 29 00-0009 EA Emergency Eye Wash Drench Hose Unit, Deck Mounted (WaterSaver EW1022) ............................................................. 689.29 60.80 
. 

 22 45 29 00-0010 EA Emergency Eye Wash Drench Hose Unit, Wall Mounted (WaterSaver EW1026) ............................................................... 705.67 60.80 
. 

 22 45 29 00-0011 EA Ball Valve With Flag Handle, Emergency Eye Wash Drench Hose Unit, Deck Mounted (WaterSaver EW1028) ............... 921.31 60.80 
. 

 22 45 29 00-0012 EA Ball Valve With Flag Handle And Vacuum Breaker, Emergency Eye Wash Drench Hose Unit, Deck Mounted 
(WaterSaver EW1028VB) ............................................................................................................................................... 1,064.73 60.80 

. 
 22 45 29 00-0013 EA Emergency Eye Wash Drench Hose Unit, 45 Degree Panel Mounted (WaterSaver EW1041) ........................................ 1,016.10 60.80 

XXXXXXX 
. 
 22 45 33  Combination Emergency Fixture Units (22 45)
. 
. 
 22 45 33 00-0001  Emergency Shower With Eye/Face Wash (22 45 33) 
. 
. 
 22 45 33 00-0002  Emergency Shower With Eye/Face Wash (Haws) (22 45 33 00-0001) 
. 
. 

 22 45 33 00-0003 EA Floor Mounted, All Stainless Steel, Corrosion Resistant, Emergency Drench Shower With Axion® MSR Stainless 
Steel Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 
(Haws 8330).................................................................................................................................................................... 3,423.46 316.16 

. 
 22 45 33 00-0004 EA Floor Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Eyewash With Soft-Flo Heads And Stainless Steel Bowl (Haws 8300FP) ...................................................................... 2,335.63 316.16 
Note: Includes freeze protection bury valve. 

. 
 22 45 33 00-0005 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8300-8309) ................................................ 1,643.80 316.16 
. 

 22 45 33 00-0006 EA Floor Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 
Eyewash With Soft-Flo Heads And Stainless Steel Bowl (Haws 8300.158) ................................................................... 2,583.73 316.16 

. 
 22 45 33 00-0007 EA Floor Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8300CRP-8309CRP) ....... 1,910.99 316.16 
. 

 22 45 33 00-0008 EA Floor Mounted, Barrier-Free, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 
Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8309WC) ......................... 1,801.25 316.16 

. 
 22 45 33 00-0009 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly (Haws 8317) .................................................................................................. 1,548.38 316.16 
. 

 22 45 33 00-0010 EA Floor Mounted, Corrosion Resistant, PVC Plastic, Emergency Drench Shower With Axion® MSR ABS Plastic 
Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8336)................ 2,497.85 316.16 

. 
 22 45 33 00-0011 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Ceiling Mounted Axion® MSR Stainless Steel Showerhead (Haws 
8355WCC) ...................................................................................................................................................................... 2,731.64 316.16 

. 
 22 45 33 00-0012 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Wall Mounted Axion® MSR Stainless Steel Showerhead (Haws 
8355WCW) ..................................................................................................................................................................... 2,784.12 316.16 

. 
 22 45 33 00-0013 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan And Ceiling Mounted Axion® MSR Stainless Steel 
Showerhead (Haws 8356WCC) ...................................................................................................................................... 3,103.79 316.16 

. 
 22 45 33 00-0014 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan, Daylight Drain And Wall Mounted Axion® MSR Stainless 
Steel Showerhead (Haws 8356WCDD) .......................................................................................................................... 3,289.87 316.16 

. 
 22 45 33 00-0015 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan And Wall Mounted Axion® MSR Stainless Steel 
Showerhead (Haws 8356WCW) ..................................................................................................................................... 3,237.39 316.16 

. 
 22 45 33 00-0016 EA Floor Mounted, 120 Volt AC Cable Heated, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS 

Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 8317CTFP) ...................... 4,811.88 316.16 
. 

 22 45 33 00-0017 EA Floor Mounted, 220 Volt AC Cable Heated, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS 
Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 8317CTFP.220V) ............. 5,069.53 316.16 

. 
 22 45 33 00-0018 EA Floor Mounted, C1D1 Rated, 120 Volt AC Cable Heated, Freeze Protected, Emergency Drench Shower With 

Axion® MSR ABS Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 
8317CTFPC1D1) .......................................................................................................................................................... 10,651.83 316.16 

. 
 22 45 33 00-0019 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8320-8325) ............................................................. 1,548.38 316.16 
. 

 22 45 33 00-0020 EA Floor Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 
Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8320CRP) .................................... 1,744.00 316.16 

XXXXXXX 
. 
 22 45 33 00-0021  Emergency Shower With Eye/Face Wash (Speakman) (22 45 33 00-0001) 
. 
. 

 22 45 33 00-0022 EA Floor Mounted, Emergency Drench Shower With Plastic Showerhead And Eye/Face Wash With Plastic Bowl 
(Speakman SE-690) ....................................................................................................................................................... 1,384.29 316.16 

XXXXXXX 
. 
 22 45 33 00-0023  Emergency Shower With Eye/Face Wash (WaterSaver) (22 45 33 00-0001) 
. 
. 

 22 45 33 00-0024 EA All-Stainless Steel, Wide Area, Emergency Shower With Eye/Face Wash Station, Floor Mounted (WaterSaver 
SS994) ............................................................................................................................................................................ 4,813.88 264.07 
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. 
 22 45 33 00-0025 EA Polished Chrome Construction, Wide Area, Emergency Shower With Eye/Face Wash Station, Floor Mounted 

(WaterSaver SS909PCC) ............................................................................................................................................... 4,918.17 264.07 
. 

 22 45 33 00-0026 EA Emergency Shower With Eye Wash Station And Stainless Steel Bowl, Floor Mounted (WaterSaver SS902)................. 1,978.87 264.07 
. 

 22 45 33 00-0027 EA Emergency Shower With Eye Wash Station And Plastic Bowl, Floor Mounted (WaterSaver SS902P) ........................... 1,816.61 264.07 
. 

 22 45 33 00-0028 EA Emergency Shower With Eye Wash Station And Stainless Steel Bowl And Cover, Floor Mounted (WaterSaver 
SS902BC) ....................................................................................................................................................................... 2,324.93 264.07 

XXXXXXX 
. 
 22 45 36  Emergency Fixture Water-Tempering Equipment (22 45)
. 
. 
 22 45 36 00-0001  Emergency Fixture Water-Tempering Equipment (22 45 36) 
. 
. 
 22 45 36 00-0002  Emergency Fixture Water-Tempering Equipment (Haws) (22 45 36 00-0001) 
. 
. 

 22 45 36 00-0003 EA 10 GPM, 1/2" Inlet, 1/2" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201EW) ......................................... 613.03 60.80 
. 

 22 45 36 00-0004 EA 12 GPM, 1/2" Inlet, 3/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201EFE) ........................................ 894.53 60.80 
. 

 22 45 36 00-0005 EA 31 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201E) ................................... 1,309.63 60.80 
. 

 22 45 36 00-0006 EA 78 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9202E) ................................... 1,543.42 60.80 
. 

 22 45 36 00-0007 EA 31 GPM, 1" Inlet, 1-1/4" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 
Mixing/Tempering Valve (Haws 9201H) .......................................................................................................................... 2,182.76 60.80 

. 
 22 45 36 00-0008 EA 12 GPM, 1/2" Inlet, 3/4" Outlet, Secondary High Temperature Limit Valve, Brass Thermostatic Mixing/Tempering 

Valve (Haws TWBS.EWE) .............................................................................................................................................. 2,302.04 60.80 
. 

 22 45 36 00-0009 EA 74 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 
Mixing/Tempering Valve (Haws TWBS.SHE) ................................................................................................................. 3,862.22 60.80 

. 
 22 45 36 00-0010 EA 78 GPM, 2" Inlet, 2" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 

Mixing/Tempering Valve (Haws TWBS.HF) .................................................................................................................... 4,639.93 60.80 
. 

 22 45 36 00-0011 EA 1/2" Inlet, 1/2" Outlet, Brass Scald Protection Bleed Valve (Haws SP157B) ....................................................................... 684.60 60.80 

XXXXXXX 
. 
 22 45 39  Emergency Plumbing Fixture Accessories (22 45)
. 
. 
 22 45 39 00-0001  Emergency Plumbing Fixture Accessories (22 45 39) 
. 
. 
 22 45 39 00-0002  Emergency Plumbing Fixture Accessories (Haws) (22 45 39 00-0001) 
. 
. 

 22 45 39 00-0003 EA Pedestal Mounted, Powder Coated Aluminum  Foot Control Assembly For Hands Free Activation Of Emergency 
Plumbing Fixtures (Haws SP220) ...................................................................................................................................... 158.19 19.46 

. 
 22 45 39 00-0004 EA Wall Mounted, Powder Coated Aluminum Foot Control Assembly For Hands Free Activation Of Emergency 

Plumbing Fixtures (Haws SP220W) ................................................................................................................................... 220.22 19.46 
. 

 22 45 39 00-0005 EA Pedestal Mounted, Stainless Steel Foot Control Assembly For Hands Free Activation Of Emergency Plumbing 
Fixtures (Haws SP220SS) ................................................................................................................................................. 229.76 19.46 

. 
 22 45 39 00-0006 EA Axion® MSR Stainless Steel Showerhead For Emergency Drench Showers (Haws SP829SS) ........................................ 253.15 7.30 

. 
 22 45 39 00-0007 EA Stainless Steel Dust Cover For Emergency Eye/Face Wash Bowls (Haws 9102) .............................................................. 257.83 4.86 

. 
 22 45 39 00-0008 EA 3-Sided ABS Plastic Safety Sign For Emergency Combination Shower And Eyewash Units (Haws 9020) ........................ 281.88 9.73 

. 
 22 45 39 00-0009 EA Emergency Body Spray Kit With 8' Hose And ABS Plastic Head For Emergency Plumbing Fixtures (Haws 

8901RFK) .......................................................................................................................................................................... 503.76 72.96 
. 

 22 45 39 00-0010 EA Class 1, Div. 1, Group B, C And D, Indicator Light For Emergency Plumbing Fixtures (Haws 8317IDLTEXP) ................... 509.20 30.35 
. 

 22 45 39 00-0011 EA Vapor Tight And Gasketed, Green Area Light For Emergency Plumbing Fixtures (Haws 8317LT) .................................... 757.31 30.35 
. 

 22 45 39 00-0012 EA Privacy Curtain For Horizontal Emergency Drench Shower Or Combination Emergency Drench Shower And 
Eyewash Units (Haws 9037) .............................................................................................................................................. 894.53 72.96 

. 
 22 45 39 00-0013 EA Class 1, Div. 1, Group B, C And D, White Area Light For Emergency Plumbing Fixtures (Haws 8317LTEXP) ............... 1,687.69 30.35 

. 
 22 45 39 00-0014 EA 1/2" Supply, Emergency Alarm And Light System For Emergency Plumbing Fixtures (Haws 9001.5) ............................ 1,872.28 101.18 

. 
 22 45 39 00-0015 EA 1-1/4" Supply, Emergency Alarm And Light System For Emergency Plumbing Fixtures (Haws 9001) ............................ 1,910.45 101.18 

. 
 22 45 39 00-0016 EA 1-1/4" Supply, Class 1, Division 2, Groups B, C, And D Emergency Alarm And Light System For Emergency 

Plumbing Fixtures (Haws 9001EXP) ............................................................................................................................... 3,542.20 101.18 
. 

 22 45 39 00-0017 EA 1-1/4" Supply, 90 db, Class 1, Division 1, Groups C And D, Emergency Alarm And Light System For Emergency 
Plumbing Fixtures (Haws 9001EXPC1D1) ...................................................................................................................... 6,738.90 101.18 

XXXXXXX 
. 
 22 45 39 00-0018  Emergency Plumbing Fixture Accessories (Speakman) (22 45 39 00-0001) 
. 
. 

 22 45 39 00-0019 EA Privacy Curtain For Emergency Showers ........................................................................................................................... 886.63 72.96 
Note: Curtain includes stainless steel curtain rod and mounting accessories. 

XXXXXXX 
. 
 22 45 39 00-0020  Emergency Plumbing Fixture Accessories (WaterSaver) (22 45 39 00-0001) 
. 
. 

 22 45 39 00-0021 EA Hand And Foot Control For Emergency Eyewash Equipment (WaterSaver HFC) .............................................................. 141.51 15.85 

XXXXXXX 
. 
 22 46  Security Plumbing Fixtures (22 40) 
. 
. 
 22 46 13  Security Water Closets and Urinals (22 46)
. 
. 
 22 46 13 13  Security Water Closets (22 46 13)
. 
. 
 22 46 13 13-0001  Security Water Closets (22 46 13 13) 
. 
. 

 22 46 13 13-0002 EA Security Water Closet, Integral Seat, Back Supply And Flush Valve, Wall Hung, Wall Outlet, Cast Aluminum 
(Acorn 1675) ................................................................................................................................................................... 3,220.89 243.20 

    For Angled Toilet, Add  24.32 
    For Offset Toilet, Add  297.77 

. 
 22 46 13 13-0003 EA Security Water Closet, Integral Seat, Back Supply And Flush Valve, Floor Mount, Wall Outlet, Cast Aluminum 

(Acorn 1684) ................................................................................................................................................................... 3,925.26 243.20 
    For Angled Toilet, Add  24.32 
    For Offset Toilet, Add  368.21 
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. 
 22 46 13 13-0004 EA Security Water Closet, Integral Seat, Back Supply And Flush Valve, Floor Mount, Floor Outlet, Cast Aluminum 

(Acorn 1695) ................................................................................................................................................................... 3,986.97 243.20 
    For Angled Toilet, Add  24.32 
    For Offset Toilet, Add  374.38 

. 
 22 46 13 13-0005 EA Recessed Tissue Holder For Security Water Closet, Stainless Steel (Acorn 1840) ............................................................ 350.41 48.64 

XXXXXXX 
. 
 22 46 13 16  Security Urinals (22 46 13) 
. 
. 
 22 46 13 16-0001  Security Urinals (22 46 13 16) 
. 
. 

 22 46 13 16-0002 EA Security Urinal, Back Supply And Flush, Wall Hung, Stainless Steel (Acorn 1700) ......................................................... 3,848.96 218.88 
. 

 22 46 13 16-0003 EA Security Urinal, Back Supply And Flush, Stall, Stainless Steel (Acorn 1720) ................................................................... 6,565.53 311.00 

XXXXXXX 
. 
 22 46 13 19  Security Combination Toilet and Lavatory (22 46 13)
. 
. 
 22 46 13 19-0001  Security Combination Toilet - Lavatory (22 46 13 19) 
. 
. 

 22 46 13 19-0002 EA 15" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 
Stainless Steel (Acorn 1415) .......................................................................................................................................... 5,918.91 301.56 

    For Angled Toilet, Add  30.16 
    For Offset Toilet, Add  561.73 
    For 15" Mirror/Shelf Module, Add  851.57 
    For AC Duplex Outlet Option, Add  90.31 
    For Intercom Option, Add  135.31 
    For 15" Wide Light/Ventilation Module, Add  815.94 

. 
 22 46 13 19-0003 EA 18" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel (Acorn 1418) .......................................................................................................................................... 6,094.92 316.16 
    For Angled Toilet, Add  31.62 
    For Offset Toilet, Add  577.88 
    For 18" Mirror/Shelf Module, Add  891.16 
    For AC Duplex Outlet Option, Add  93.23 
    For Intercom Option, Add  138.23 
    For 18" Wide Light/Ventilation Module, Add  839.69 

. 
 22 46 13 19-0004 EA 20" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel (Acorn 1420) .......................................................................................................................................... 6,226.26 330.74 
    For Angled Toilet, Add  33.08 
    For Offset Toilet, Add  589.55 
    For 20" Mirror/Shelf Module, Add  940.75 
    For AC Duplex Outlet Option, Add  96.15 
    For Intercom Option, Add  141.15 
    For 20" Wide Light/Ventilation Module, Add  873.45 

. 
 22 46 13 19-0005 EA 26" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel (Acorn 1426) .......................................................................................................................................... 6,668.27 345.34 
    For Angled Toilet, Add  34.53 
    For Offset Toilet, Add  632.29 
    For 26" Mirror/Shelf Module, Add  980.34 
    For AC Duplex Outlet Option, Add  99.07 
    For Intercom Option, Add  144.07 
    For 26" Wide Light/Ventilation Module, Add  902.20 

. 
 22 46 13 19-0006 EA 28" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Floor Mounted, 

Stainless Steel (Acorn 1428) ........................................................................................................................................ 10,861.98 359.93 
    For Angled Toilet, Add  35.99 
    For Offset Toilet, Add  1,050.20 
    For 28" Mirror/Shelf Module, Add  1,014.94 
    For AC Duplex Outlet Option, Add  101.99 
    For Intercom Option, Add  146.99 
    For 28" Wide Light/Ventilation Module, Add  930.96 

XXXXXXX 
. 
 22 46 16  Security Lavatories and Sinks (22 46) 
. 
. 
 22 46 16 13  Security Lavatories (22 46 16) 
. 
. 
 22 46 16 13-0001  Security Lavatories (22 46 16 13) 
. 
. 

 22 46 16 13-0002 EA 20" Security Lavatory, Wall Hung, Push Button Filler Valve, Rectangular Bowl, Stainless Steel (Acorn 1650) ............... 2,324.35 170.24 
    For Shelf, Add  86.07 

. 
 22 46 16 13-0003 EA 18" Security Lavatory, Wall Hung, Push Button Filler Valve, Oval Bowl, Stainless Steel (Acorn 1655) ........................... 2,365.20 170.24 

    For Shelf, Add  86.07 
. 

 22 46 16 13-0004 EA 13" Security Lavatory, Wall Hung, Push Button Filler Valve, Oval Bowl, Corner Mount, Stainless Steel (Acorn 
1660) ............................................................................................................................................................................... 2,710.23 170.24 

    For Shelf, Add  86.07 
. 

 22 46 16 13-0005 EA 18" Security Lavatory, Wall Hung, Push Button Filler Valve, Multi Sided Bowl, Stainless Steel (Acorn 1656) ................. 2,365.20 170.24 
    For Shelf, Add  86.07 

XXXXXXX 
. 
 22 46 16 16  Security Sinks (22 46 16) 
. 
. 
 22 46 16 16-0001  Security Sinks (22 46 16 16) 
. 
. 

 22 46 16 16-0002 EA 22" x 16" x 10" Security Service Sink, With Soap Dish, Stainless Steel (Acorn 1642) ..................................................... 5,062.84 259.25 

XXXXXXX 
. 
 22 46 16 16-0003  Security Mop Sink (22 46 16 16) 
. 
. 

 22 46 16 16-0004 EA 24" x 24" x 10" Stainless Steel Mop Sink With Strainer (ACORN 1630) .......................................................................... 2,897.27 145.92 

XXXXXXX 
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. 
 22 46 19  Security Showers (22 46) 
. 
. 

 22 46 19 00-0001 EA Security Shower Package For Built-in, Hot And Cold Faucets, Mixing Valve, Rectangular Soap Dish, Stainless 
Steel (Acorn 1741) ............................................................................................................................................................. 799.36 129.86 

. 
 22 46 19 00-0002 EA Security Shower Head With Mixing Valves And Piping Assembly In Wall (Acorn 1743) ..................................................... 596.98 68.10 

. 
 22 46 19 00-0003 EA 30" Security Shower, Stainless Steel, Knock-Down (Acorn 1730-3M-KD) ..................................................................... 13,373.72 389.11 

. 
 22 46 19 00-0004 EA 32" Security Shower, Stainless Steel, Knock-Down (Acorn 1732-3M-KD) ..................................................................... 13,867.42 389.11 

. 
 22 46 19 00-0005 EA 36" Security Shower, Stainless Steel, Knock-Down (Acorn 1736-3M-KD) ..................................................................... 14,375.52 389.11 

. 
 22 46 19 00-0006 EA 36" ADA Security Shower, Stainless Steel, Front Access (Acorn 1736-ADA-3M-FA) .................................................... 18,353.91 389.11 

. 
 22 46 19 00-0007 EA Wall Mounted Security Shower, Stainless Steel (Acorn 452) ........................................................................................... 1,300.71 102.14 

    For PWT Electronic FV, Add  148.00 
. 

 22 46 19 00-0008 EA Wall Mounted ADA Security Shower, Stainless Steel (Acorn 452 ADA) .......................................................................... 1,586.65 102.14 
    For PWT Electronic FV, Add  148.00 

XXXXXXX 
. 
 22 46 56  Security Drinking Fountains (22 46)
. 
. 
 22 46 56 00-0001  Security Drinking Fountain (22 46 56) 

Note: Includes air control valve, bubbler with mouthguard and mounting bracket. 
. 
. 

 22 46 56 00-0002 EA Wall Mounted Security Drinking Fountain, Stainless Steel (Acorn 1670-1-BP-3-FA) ....................................................... 2,625.92 194.56 
. 

 22 46 56 00-0003 EA Wall Mounted Security ADA Drinking Fountain, Stainless Steel (Acorn 1672-1-ADA-BP-3-FA) ...................................... 2,645.62 194.56 

XXXXXXX 
. 
 22 47  Drinking Fountains and Water Coolers (22 40) 
. 
. 
 22 47 13  Drinking Fountains (22 47)
. 
. 
 22 47 13 00-0001  Indoor Drinking Fountains (22 47 13) 
. 
. 
 22 47 13 00-0002  Face Mounted Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0003 EA Stainless Steel, Standard Length, Semi-Circular Indoor Drinking Fountain With Bubbler, 180 Degree Push Bar 
(Halsey-Taylor OVL-II-S) ................................................................................................................................................ 1,512.80 158.08 

. 
 22 47 13 00-0004 EA Stainless Steel, Standard Length, Semi-Circular With Back Panel Indoor Drinking Fountain With Bubbler, 180 

Degree Push Bar (Halsey-Taylor OVL-II-SBP) ............................................................................................................... 2,186.48 170.24 
. 

 22 47 13 00-0005 EA Stainless Steel, Extended Length, Semi-Circular Indoor Drinking Fountain With Bubbler, 180 Degree Push Bar 
(Halsey-Taylor OVL-II-E) ................................................................................................................................................ 1,979.58 158.08 

. 
 22 47 13 00-0006 EA Stainless Steel, Extended Length, Semi-Circular With Back Panel Indoor Drinking Fountain With Bubbler, 180 

Degree Push Bar (Halsey-Taylor OVL-II-EBP) ............................................................................................................... 2,354.59 170.24 
. 

 22 47 13 00-0007 EA Stainless Steel, Standard Length, Rectangle Indoor/Outdoor Drinking Fountain With Bubbler, Rounded Corners 
(Halsey-Taylor HRFS) ..................................................................................................................................................... 1,028.39 158.08 

. 
 22 47 13 00-0008 EA Stainless Steel, Standard Length, Rectangle With Back Panel Indoor/Outdoor Drinking Fountain With Bubbler, 

Rounded Corners With Back Panel (Halsey-Taylor HRFSBP) ....................................................................................... 1,224.46 170.24 
. 

 22 47 13 00-0009 EA Stainless Steel, Extended Length, Rectangle Indoor/Outdoor Drinking Fountain With Bubbler, Rounded Corners 
(Halsey-Taylor HRFE) ..................................................................................................................................................... 1,157.52 158.08 

. 
 22 47 13 00-0010 EA Stainless Steel, Extended Length, Rectangle With Back Panel Indoor/Outdoor Drinking Fountain With Bubbler, 

Rounded Corners (Halsey-Taylor HRFEBP) ................................................................................................................... 1,399.01 170.24 

XXXXXXX 
. 
 22 47 13 00-0011  Wall Mounted Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0012 EA Stainless Steel Wall-Mounted Rectangle Indoor Drinking Fountain With Bubbler, Backsplash, Front And Side 
Push Bars (Halsey-Taylor 5701) ..................................................................................................................................... 1,060.79 170.24 

. 
 22 47 13 00-0013 EA Stainless Steel Wall-Mounted Rectangle Indoor Drinking Fountain/Bottle Filling Station With Bubbler, Backsplash, 

Front And Side Push Bars (Halsey-Taylor HTHB-HAC8WF) .......................................................................................... 1,487.05 170.24 
. 

 22 47 13 00-0014 EA Bi-Level, Stainless Steel Wall-Mounted Rectangle Indoor Drinking Fountain/Bottle Filling Station With Bubbler, 
Backsplash, Front And Side Push Bars (Halsey-Taylor HTHB-HAC8BLWF) ................................................................. 2,031.12 170.24 

XXXXXXX 
. 
 22 47 13 00-0015  Semi-Recessed Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0016 EA Stainless Steel Semi-Recessed Indoor Drinking Fountain With Bubbler (Halsey-Taylor 5801) ....................................... 1,411.95 182.39 
. 

 22 47 13 00-0017 EA Stainless Steel Semi-Recessed Indoor Drinking Fountain With Bubbler And Cuspidor (Halsey-Taylor 5801C) .............. 2,970.55 182.39 

XXXXXXX 
. 
 22 47 13 00-0018  Fully Recessed Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0019 EA Stainless Steel Fully-Recessed, With Bubbler, Indoor Drinking Fountain (Halsey-Taylor 8880, Haws 2400) .................. 1,510.11 194.56 
. 

 22 47 13 00-0020 EA Stainless Steel Fully-Recessed, With Bubbler And Cuspidor, Indoor Drinking Fountain (Halsey-Taylor 8800 With 
10245, Haws 2403) ......................................................................................................................................................... 2,705.85 194.56 

XXXXXXX 
. 
 22 47 13 00-0021  Countertop Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0022 EA Stainless Steel Countertop Circular Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 
10000) ................................................................................................................................................................................ 638.48 121.60 

. 
 22 47 13 00-0023 EA Stainless Steel Countertop Rectangular Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 

6000).................................................................................................................................................................................. 615.97 121.60 
. 

 22 47 13 00-0024 EA Stainless Steel Countertop Oval Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 6028) ............ 739.32 121.60 

XXXXXXX 
. 
 22 47 13 00-0025  Bowl And Bracket Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0026 EA Stainless Steel, Bowl And Bracket With Pushbutton Bubbler, Indoor Drinking Fountain (Halsey-Taylor 2501A) ................ 544.84 121.60 
. 

 22 47 13 00-0027 EA Stainless Steel, Bowl And Bracket, Self Closing Lever Handle Stop, Indoor Drinking Fountain (Halsey-Taylor 
4540).................................................................................................................................................................................. 649.40 121.60 

XXXXXXX 
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. 
 22 47 13 00-0028  Multi-Station Indoor Drinking Fountain (22 47 13 00-0001) 
. 
. 

 22 47 13 00-0029 EA Two Station, Stainless Steel, Indoor Drinking Fountains With Bubbler And Built In Backsplash, With Bottom Cover 
Plate (Halsey-Taylor 7020) ............................................................................................................................................. 2,809.40 194.56 

. 
 22 47 13 00-0030 EA Three Station, Stainless Steel, Indoor Drinking Fountains With Bubbler And Built In Backsplash, With Bottom 

Cover Plate (Halsey-Taylor 7030) ................................................................................................................................... 3,518.88 194.56 
. 

 22 47 13 00-0031 EA Two Station, Marblyte, Face-Mounted Indoor Drinking Fountain With Bubblers (Halsey-Taylor 7120) ............................ 2,682.35 194.56 
. 

 22 47 13 00-0032 EA Two Station, White Enameled Iron Indoor Drinking Fountains With Bubblers (Haws 1430) ............................................ 2,270.96 194.56 
. 

 22 47 13 00-0033 EA Three Station, White Enameled Iron Indoor Drinking Fountains With Bubblers (Haws 1435) .......................................... 2,845.41 194.56 
. 

 22 47 13 00-0034 EA Bi-Level, Stainless Steel, Indoor Drinking Fountain With Bubblers And Back Panel (Halsey-Taylor HRFSEBP, 
Haws 1119.14 With 6700.4) ............................................................................................................................................ 2,501.62 248.18 

. 
 22 47 13 00-0035 EA Two Station, Cast Aluminum Indoor Drinking Fountains With Bubblers (Haws 1441) ...................................................... 3,824.68 194.56 

. 
 22 47 13 00-0036 EA Three Station, Cast Aluminum Indoor Drinking Fountains With Bubblers (Haws 1408) ................................................... 3,758.48 194.56 

XXXXXXX 
. 
 22 47 13 00-0037  Outdoor Drinking Fountains (22 47 13) 
. 
. 
 22 47 13 00-0038  Face Mounted Outdoor Drinking Fountains (22 47 13 00-0037) 
. 
. 

 22 47 13 00-0039 EA Stainless Steel Freeze Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor HRFE-
FR) .................................................................................................................................................................................. 1,325.39 194.56 

. 
 22 47 13 00-0040 EA Stainless Steel Freeze Resistant Face Mounted, With Back Panel, Outdoor Drinking Fountain With Bubbler 

(Halsey-Taylor HRFEBP-FR) .......................................................................................................................................... 1,447.65 194.56 
. 

 22 47 13 00-0041 EA Stone Aggregate Weather Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4592) ..... 1,394.56 194.56 
. 

 22 47 13 00-0042 EA Stone Aggregate Freeze Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4592-
FR) .................................................................................................................................................................................. 2,020.36 194.56 

. 
 22 47 13 00-0043 EA Stainless Steel Face Mounted Outdoor Drinking Fountain With Bubbler (Oasis FLF140PM) .......................................... 1,175.70 194.56 

Note: For use with remote chillers 

XXXXXXX 
. 
 22 47 13 00-0044  Free Standing Outdoor Drinking Fountains (22 47 13 00-0037) 
. 
. 

 22 47 13 00-0045 EA Steel Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4715) ............................................................... 2,464.16 182.39 
. 

 22 47 13 00-0046 EA Steel Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4715-FR) ............................. 3,439.86 182.39 
. 

 22 47 13 00-0047 EA Steel Barrier-Free Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4710) ........................................... 2,460.92 182.39 
. 

 22 47 13 00-0048 EA Steel Barrier-Free Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4710-FR) ......... 3,377.54 182.39 
. 

 22 47 13 00-0049 EA Steel Barrier-Free Bi-level Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4720) .............................. 3,640.34 194.56 
. 

 22 47 13 00-0050 EA Steel Barrier-Free Bi-level Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 
4720-FR) ......................................................................................................................................................................... 3,705.49 194.56 

. 
 22 47 13 00-0051 EA Stone Aggregate Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4591) ............................................. 1,408.84 182.39 

. 
 22 47 13 00-0052 EA Stone Aggregate Barrier-Free Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4590) ........................ 2,393.38 182.39 

. 
 22 47 13 00-0053 EA Stone Aggregate Barrier-Free Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 

4590-FR) ......................................................................................................................................................................... 3,369.07 182.39 
. 

 22 47 13 00-0054 EA Stone Aggregate Barrier-Free Bi-level Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4595) ............ 3,959.67 194.56 
. 

 22 47 13 00-0055 EA Stone Aggregate Barrier-Free Bi-level Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler 
(Halsey-Taylor 4595-FR) ................................................................................................................................................ 5,534.61 194.56 

XXXXXXX 
. 
 22 47 16  Pressure Water Coolers (22 47) 
. 
. 
 22 47 16 00-0001  Indoor Water Coolers (22 47 16) 
. 
. 
 22 47 16 00-0002  Face Mounted Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0003 EA Stainless Steel, Semi-Circular Water Cooler With Bubbler, Face-Mounted, Extended Length, 180 Degree Push 
Bar, 7.5 GPH (Halsey-Taylor OVL-II ER-Q) .................................................................................................................... 2,822.30 194.56 

. 
 22 47 16 00-0004 EA Stainless Steel, Semi-Circular Water Cooler, Electronic Sensor, Face-Mounted, Extended Length, With Bubbler, 

7.5 GPH (Halsey-Taylor OVL-II EREE-Q) ....................................................................................................................... 3,009.72 194.56 

XXXXXXX 
. 
 22 47 16 00-0005  Wall Mounted Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0006 EA Stainless Steel Wall-Mounted Compact Water Cooler, 4 GPH, With Bubbler, (Halsey-Taylor SW4A-Q) ........................ 1,370.43 194.56 
. 

 22 47 16 00-0007 EA Stainless Steel Wall-Mounted Compact Water Cooler, 8 GPH, With Bubbler (Halsey-Taylor SW8A-Q) ......................... 1,418.69 194.56 
. 

 22 47 16 00-0008 EA Stainless Steel Wall-Mounted Compact Water Cooler, 14 GPH, With Bubbler (Halsey-Taylor SW14A-Q) ..................... 1,569.91 194.56 
. 

 22 47 16 00-0009 EA Stainless Steel Wall-Mounted Vandal Resistant Compact Water Cooler With Bubbler, 8 GPH (Halsey-Taylor 
SW8A-VR-Q-SS) ............................................................................................................................................................ 1,627.83 194.56 

. 
 22 47 16 00-0010 EA Stainless Steel Wall-Mounted Vandal Resistant Barrier Free Water Cooler With Bubbler, 8 GPH (Halsey-Taylor 

HVR8-CHILD ADA) ......................................................................................................................................................... 1,219.21 194.56 
. 

 22 47 16 00-0011 EA Stainless Steel Wall-Mounted Barrier Free Water Cooler With Bubbler, Front And Side Pushbar, 8 GPH (Halsey-
Taylor WC8AFS-Q-SS) ................................................................................................................................................... 1,404.21 194.56 

. 
 22 47 16 00-0012 EA Stainless Steel Wall-Mounted Barrier Free Water Cooler With Bubbler, Front And Side Pushbar, 8 GPH (Halsey-

Taylor HAC8FS-Q Child SS) ........................................................................................................................................... 1,115.45 194.56 
. 

 22 47 16 00-0013 EA Stainless Steel Wall-Mounted Water Cooler, 8 GPH, With Bubbler, (Halsey-Taylor HAC8VR-BL) .................................. 1,652.22 194.56 
. 

 22 47 16 00-0014 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level Indoor Water Cooler With Bubblers, 8 GPH (Halsey-Taylor 
HAC8FSBL-Q-SS) .......................................................................................................................................................... 1,861.00 291.83 

XXXXXXX 
. 
 22 47 16 00-0015  Simulated Recessed Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0016 EA Stainless Steel Simulated Recessed Water Cooler With Bubbler, 8 GPH (Halsey-Taylor RWM8A-Q) ............................ 1,624.47 194.56 

XXXXXXX 
. 
 22 47 16 00-0017  Fully Recessed Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0018 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler, 8 GPH (Halsey-Taylor RC8A-Q) ........................................ 3,113.83 218.88 
. 

 22 47 16 00-0019 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler And Cup Dispenser, 8 GPH (Halsey-Taylor RC8AQ + 
14762) ............................................................................................................................................................................. 3,790.83 218.88 
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. 
 22 47 16 00-0020 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler And Cup Dispenser And Glass Filler, 8 GPH (Halsey-

Taylor RC8A-Q-14700) ................................................................................................................................................... 4,427.41 218.88 

XXXXXXX 
. 
 22 47 16 00-0021  Free Standing Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0022 EA Stainless Steel, Free-Standing Indoor Water Cooler, 4 GPH, With Bubbler (Halsey-Taylor SCWT4A-Q) ....................... 1,316.16 170.24 
. 

 22 47 16 00-0023 EA Stainless Steel, Free-Standing Indoor Water Cooler, 8 GPH, With Bubbler (Halsey-Taylor SCWT8A-Q) ....................... 1,410.27 170.24 
. 

 22 47 16 00-0024 EA Stainless Steel, Free-Standing Indoor Water Cooler, 14 GPH, With Bubbler (Halsey-Taylor SCWT14A-Q) ................... 1,594.47 170.24 
. 

 22 47 16 00-0025 EA Stainless Steel, Free-Standing Vandal Resistant Water Cooler With Bubbler, 14 GPH (Halsey-Taylor SCWT14A-
VR-Q) .............................................................................................................................................................................. 1,769.02 170.24 

XXXXXXX 
. 
 22 47 16 00-0026  Bottled Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0027 EA Free-Standing Bottled Water Cooler With Chilled Or Room Temperature Water ................................................................ 465.88 97.28 
. 

 22 47 16 00-0028 EA Free-Standing Bottled Water Cooler With Chilled Or Hot Water ......................................................................................... 552.32 97.28 

XXXXXXX 
. 
 22 47 16 00-0029  Multi-Station Indoor Water Coolers (22 47 16 00-0001) 
. 
. 

 22 47 16 00-0030 EA Stainless Steel, Wall Mounted, Two Station, Semi-Circular Indoor Water Cooler With Bubblers, 180 Degree Push 
Bars, 7.5 GPH (Halsey-Taylor OVL-II SER-Q) ................................................................................................................ 3,135.91 291.83 

. 
 22 47 16 00-0031 EA Stainless Steel, Wall Mounted, Two Station, Electronic Sensor Semi Circular Indoor Water Cooler With Bubblers, 

180 Degree Push Bars, 7.5 GPH (Halsey-Taylor OVL-II-SEREE-Q) .............................................................................. 4,758.31 291.83 
. 

 22 47 16 00-0032 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level, Vandal Resistant Indoor Water Cooler With Bubblers, 8 
GPH (Halsey-Taylor HVR8BL-CHILD ADA-SS) ............................................................................................................. 2,011.41 291.83 

XXXXXXX 
. 
 22 47 16 00-0033  Outdoor Water Coolers (22 47 16) 
. 
. 
 22 47 16 00-0034  Wall Mounted Outdoor Water Coolers (22 47 16 00-0033) 
. 
. 

 22 47 16 00-0035 EA Stainless Steel, Wall Mounted, Barrier Free, Vandal Resistant, Frost Resistant Outdoor Water Cooler With 
Bubbler, 8 GPH (Halsey-Taylor HVR8FR-CHILD ADA-SS) ............................................................................................ 1,400.22 121.60 

. 
 22 47 16 00-0036 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level, Vandal Resistant Outdoor Water Cooler With Bubblers, 8 

GPH (Halsey-Taylor HVR8BLFR-CHILD ADA-SS) ......................................................................................................... 2,386.02 121.60 

XXXXXXX 
. 
 22 47 16 00-0037  Free Standing Outdoor Water Coolers (22 47 16 00-0033) 
. 
. 

 22 47 16 00-0038 EA Stainless Steel Free-Standing Outdoor Water Cooler With Bubbler, 14 GPH (Halsey-Taylor HOF14A-Q) ..................... 2,305.70 182.39 
. 

 22 47 16 00-0039 EA Stainless Steel Free-Standing Frost Resistant Outdoor Water Cooler With Bubbler, 14 GPH (Halsey-Taylor 
HOF14A-FR-Q) ............................................................................................................................................................... 2,756.15 182.39 

XXXXXXX 
. 
 22 47 16 00-0040  Removal And Reinstallation Of Fixtures And Trim (22 47 16) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 47 16 00-0041 EA Removal And Reinstallation Of Wall Hung Water Cooler .................................................................................................... 473.26  
. 

 22 47 16 00-0042 EA Removal And Reinstallation Of Floor Mount Water Cooler ................................................................................................. 105.63  

XXXXXXX 
. 
 22 47 19  Water-Station Water Coolers (22 47)
. 
. 
 22 47 19 00-0001  Bottle Filler (22 47 19) 
. 
. 

 22 47 19 00-0002 EA Outdoor Tubular Bottle Filling Station, Surface Mount (Elkay LK4410BF) ....................................................................... 3,319.18 194.56 
    For Stainless Steel Carrier, Add  205.00 

. 
 22 47 19 00-0003 EA Outdoor Tubular Bottle Filling Station, Surface Mount, Freeze Resistant (Elkay LK4410BFFRK) ................................... 4,188.62 194.56 

    For Stainless Steel Carrier, Add  205.00 
. 

 22 47 19 00-0004 EA Tri-level Outdoor Tubular Bottle Filling Station With Single Bottle Filler And Two Drinking Fountain Basins, 
Surface Mount (Elkay LK4430BF1) ................................................................................................................................ 5,369.95 218.88 

    For Stainless Steel Carrier, Add  205.00 
. 

 22 47 19 00-0005 EA Tri-level Outdoor Tubular Bottle Filling Station With Two Bottle Fillers And Single Drinking Fountain Basin, 
Surface Mount (Elkay LK4430BF2) ................................................................................................................................ 5,798.46 218.88 

    For Stainless Steel Carrier, Add  205.00 
. 

 22 47 19 00-0006 EA Tri-level Outdoor Tubular Bottle Filling Station With Three Bottle Fillers, Surface Mount (Elkay LK4430BF3) ................ 6,226.96 218.88 
    For Stainless Steel Carrier, Add  205.00 

XXXXXXX 
. 
 22 47 23  Remote Water Coolers (22 47)
. 
. 
 22 47 23 00-0001  Remote Chillers (22 47 23) 
. 
. 

 22 47 23 00-0002 EA 1.5 GPH Remote Chiller (Halsey-Taylor SJ1-Q) ................................................................................................................. 805.38 65.67 
. 

 22 47 23 00-0003 EA 5 GPH Remote Chiller (Halsey-Taylor SJ5-Q) ................................................................................................................. 1,217.32 72.96 
. 

 22 47 23 00-0004 EA 8 GPH Remote Chiller (Halsey-Taylor SJ8-Q) ................................................................................................................. 1,051.82 85.12 
. 

 22 47 23 00-0005 EA 10 GPH Remote Chiller (Halsey-Taylor SJ10-Q) ............................................................................................................. 1,350.43 97.28 
. 

 22 47 23 00-0006 EA 19 GPH Remote Chiller (Halsey-Taylor SJ19-Q) ............................................................................................................. 2,113.73 145.92 
. 

 22 47 23 00-0007 EA 30 GPH Remote Chiller (Halsey-Taylor SJ30-Q) ............................................................................................................. 2,291.66 158.08 

XXXXXXX 
. 
 22 47 26  Fixture Carriers (22 47) 
. 
. 
 22 47 26 00-0001  Water Cooler Carriers (22 47 26) 
. 
. 
 22 47 26 00-0002  Floor Mounted, Water Cooler Carriers (22 47 26 00-0001) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
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. 

. 
 22 47 26 00-0003 EA Floor Mounted Hanger Plate Type, Single Water Cooler Carrier ........................................................................................ 429.20 36.97 

    For Up To 4" Extension Sleeves And Hardware, Add  20.31 
    For Bi-Level Carrier, Add  235.09 

. 
 22 47 26 00-0004 EA Floor Mounted Bearing Plate Type, Single Water Cooler Carrier ........................................................................................ 465.96 36.97 

    For Up To 4" Extension Sleeves And Hardware, Add  20.31 
    For Bi-Level Carrier, Add  235.09 

XXXXXXX 
. 
 22 50  Pool and Fountain Plumbing Systems (22) 
. 
. 
 22 51  Swimming Pool Plumbing Systems (22 50) 
. 
. 
 22 51 13  Swimming Pool Piping (22 51) 
. 
. 
 22 51 13 00-0001  Swimming Pool Gutters (22 51 13) 
. 
. 

 22 51 13 00-0002 LF  Swimming Pool Gutters, Stainless ...................................................................................................................................... 286.49 21.89 

XXXXXXX 
. 
 22 51 19  Swimming Pool Water Treatment Equipment (22 51)
. 
. 
 22 51 19 00-0001  Swimming Pool Heaters (22 51 19) 

Note: Excludes wiring, external piping, base or pad. Commercial pools. 
. 
. 
 22 51 19 00-0002  Electric Pool Heaters (22 51 19 00-0001) 
. 
. 

 22 51 19 00-0003 EA 12 KW Heater (1 Degree/Hour), For 4,800 Gallon Pool ................................................................................................... 5,038.41 194.56 
. 

 22 51 19 00-0004 EA  18 KW Heater (1 Degree/Hour), For 7,200 Gallon Pool ................................................................................................... 5,642.01 209.15 
. 

 22 51 19 00-0005 EA 24 KW Heater (1 Degree/Hour), For 9,600 Gallon Pool ................................................................................................... 6,253.98 243.20 
. 

 22 51 19 00-0006 EA  30 KW Heater (1 Degree/Hour), For 12,000 Gallon Pool ................................................................................................. 6,577.90 291.83 
. 

 22 51 19 00-0007 EA  36 KW Heater (1 Degree/Hour), For 14,400 Gallon Pool ................................................................................................. 7,128.81 408.57 
. 

 22 51 19 00-0008 EA  60 KW Heater (1 Degree/Hour), For 24,000 Gallon Pool ................................................................................................. 8,028.86 583.67 

XXXXXXX 
. 
 22 51 19 00-0009  Gas Fired Pool Heaters (22 51 19 00-0001) 
. 
. 

 22 51 19 00-0010 EA  120 MBH Output Gas Fired Pool Heater .......................................................................................................................... 5,215.56 914.01 
. 

 22 51 19 00-0011 EA  180 MBH Output Gas Fired Pool Heater .......................................................................................................................... 5,924.31 1,044.58 
. 

 22 51 19 00-0012 EA  240 MBH Output Gas Fired Pool Heater .......................................................................................................................... 6,694.10 1,175.15 
. 

 22 51 19 00-0013 EA  300 MBH Output Gas Fired Pool Heater .......................................................................................................................... 7,704.70 1,436.30 
. 

 22 51 19 00-0014 EA  360 MBH Output Gas Fired Pool Heater .......................................................................................................................... 7,956.93 1,523.16 
. 

 22 51 19 00-0015 EA  400 MBH Output Gas Fired Pool Heater .......................................................................................................................... 9,312.08 1,857.89 
. 

 22 51 19 00-0016 EA 500 MBH Output Gas Fired Pool Heater ........................................................................................................................ 14,636.60 2,143.72 
. 

 22 51 19 00-0017 EA 600 MBH Output Gas Fired Pool Heater ........................................................................................................................ 16,970.14 2,358.10 
. 

 22 51 19 00-0018 EA 750 MBH Output Gas Fired Pool Heater ........................................................................................................................ 19,135.32 2,572.47 
. 

 22 51 19 00-0019 EA 1,000 MBH Output Gas Fired Pool Heater ..................................................................................................................... 24,531.15 3,036.94 

XXXXXXX 
. 
 22 51 19 00-0020  Surge Tanks (22 51 19) 

Note: Includes 100 GPM vertical pump with 2 HP motor and electronic float switch. Prices are for 1' To 5' sump 
depth for pump. 

. 

. 
 22 51 19 00-0021 EA 1,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 14,198.29 750.55 

. 
 22 51 19 00-0022 EA 1,500 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 15,858.96 750.55 

. 
 22 51 19 00-0023 EA 2,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 19,189.94 954.65 

. 
 22 51 19 00-0024 EA 5,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 25,646.29 1,540.71 

XXXXXXX 
. 
 22 51 19 00-0025  Diatomite Type Filter System (22 51 19) 
. 
. 

 22 51 19 00-0026 EA 35,000 Gallon Filter System, Diatomite .......................................................................................................................... 14,109.57 2,722.37 
. 

 22 51 19 00-0027 EA 45,000 Gallon Filter System, Diatomite .......................................................................................................................... 16,793.19 3,266.85 

XXXXXXX 
. 
 22 51 19 00-0028  Silver Recovery System, X-Ray Film Processing (22 51 19) 
. 
. 

 22 51 19 00-0029 EA  20 Gallon/Day Capacity, Silver Recovery System ............................................................................................................ 2,213.14 330.10 
. 

 22 51 19 00-0030 EA  40 Gallon/Day Capacity, Silver Recovery System ............................................................................................................ 3,280.27 440.16 

XXXXXXX 
. 
 22 51 19 00-0031  Inline Water Filter (22 51 19) 

Note: 3/8" NPT threaded inlet and outlet, 125 PSI, includes one filter cartridge. 
. 
. 

 22 51 19 00-0032 EA  2 GPM Water Filter, 100 Degree Temperature, 8" x 5" Diameter, Plastic Body .................................................................. 271.27 97.28 
. 

 22 51 19 00-0033 EA  6 GPM Water Filter, 250 Degree Temperature, 12" x 5" Diameter, Stainless Steel Body ................................................... 531.88 145.92 

XXXXXXX 
. 
 22 51 19 00-0034  Ultra-Violet Pool Treatment Lights (22 51 19) 
. 
. 
 22 51 19 00-0035  Stainless Steel Ultra-Violet Pool Treatment Lights (22 51 19 00-0034) 

Note: Delta ELP Amalgam Series 
. 
. 

 22 51 19 00-0036 EA 3" Flanged, 79 GPM, 2 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ..................... 10,936.88 305.26 
. 

 22 51 19 00-0037 EA 3" Flanged, 116 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 11,558.34 305.26 
. 

 22 51 19 00-0038 EA 3" Flanged, 158 GPM, 4 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 12,091.04 305.26 
. 

 22 51 19 00-0039 EA 4" Flanged, 254 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 12,475.67 323.29 
. 

 22 51 19 00-0040 EA 4" Flanged, 295 GPM, 6 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 12,739.65 323.29 
. 

 22 51 19 00-0041 EA 4" Flanged, 329 GPM, 7 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 15,136.70 323.29 
. 

 22 51 19 00-0042 EA 6" Flanged, 396 GPM, 6 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 17,898.83 564.43 
. 

 22 51 19 00-0043 EA 6" Flanged, 440 GPM, 2 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 26,475.85 564.43 
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. 
 22 51 19 00-0044 EA 6" Flanged, 650 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 29,052.65 564.43 

. 
 22 51 19 00-0045 EA 8" Flanged, 695 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 31,172.83 677.14 

. 
 22 51 19 00-0046 EA 8" Flanged, 920 GPM, 4 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 33,468.11 677.14 

. 
 22 51 19 00-0047 EA 8" Flanged, 1140 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................. 35,070.49 677.14 

. 
 22 51 19 00-0048 EA 8" Flanged, 1260 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................. 36,802.79 677.14 

. 
 22 51 19 00-0049 EA 10" Flanged, 1510 GPM, 6 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............... 39,540.49 769.69 

. 
 22 51 19 00-0050 EA 10" Flanged, 1760 GPM, 7 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............... 42,572.01 769.69 

. 
 22 51 19 00-0051 EA 10" Flanged, 2010 GPM, 8 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............... 45,603.53 769.69 

. 
 22 51 19 00-0052 EA 10" Flanged, 2520 GPM, 10 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............. 49,284.65 769.69 

XXXXXXX 
. 
 22 51 19 00-0053  HDPE Ultra-Violet Pool Treatment Lights (22 51 19 00-0034) 

Note: Delta EL Series 
. 
. 

 22 51 19 00-0054 EA 3" Flanged, 116 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With HDPE Housing ................................... 5,491.00 305.26 
. 

 22 51 19 00-0055 EA 3" Flanged, 158 GPM, 4 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With HDPE Housing ................................... 6,097.28 305.26 
. 

 22 51 19 00-0056 EA 4" Flanged, 254 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With HDPE Housing ................................... 6,730.77 323.29 

XXXXXXX 
. 
 22 51 19 00-0057  In-Line, Stainless Steel Ultra-Violet Pool Treatment Lights (22 51 19 00-0034) 

Note: Delta EM Series 
. 
. 

 22 51 19 00-0058 EA 3" Flanged, 100 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 21,081.64 305.26 
. 

 22 51 19 00-0059 EA 3" Flanged, 170 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 21,298.16 305.26 
. 

 22 51 19 00-0060 EA 6" Flanged, 300 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 22,781.75 564.43 
. 

 22 51 19 00-0061 EA 6" Flanged, 600 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 28,818.78 564.43 
. 

 22 51 19 00-0062 EA 8" Flanged, 1300 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ..... 40,180.76 677.14 
. 

 22 51 19 00-0063 EA 10" Flanged, 2000 GPM, 2 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ... 45,343.69 769.69 
. 

 22 51 19 00-0064 EA 12" Flanged, 3000 GPM, 3 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ... 53,482.63 996.01 
. 

 22 51 19 00-0065 EA 12" Flanged, 4000 GPM, 4 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ... 59,978.72 996.01 

XXXXXXX 
. 
 22 60  Gas and Vacuum Systems for Laboratory and Healthcare 

Facilities (22) 
. 
. 
 22 63  Gas Systems for Laboratory and Healthcare Facilities (22 60) 
. 
. 
 22 63 13  Gas Piping for Laboratory and Healthcare Facilities (22 63)
. 
. 
 22 63 13 53  Laboratory Gas Piping (22 63 13)

See CSI section 23 21 13 23-0001 for black steel pipe, 23 21 13 23-2177 for PVC piping. 
. 
. 
 22 66  Chemical-Waste Systems for Laboratory and Healthcare 

Facilities (22 60) 
. 
. 
 22 66 53  Laboratory Chemical-Waste and Vent Piping (22 66)
. 
. 
 22 66 53 00-0001  Polypropylene Acid Resistant Drain-Waste-Vent (DWV) Pipe And Fittings (22 

66 53) 
. 
. 
 22 66 53 00-0002  Schedule 40 Polypropylene Acid Resistant DWV Pipe And Fuseal Fittings (22 

66 53 00-0001) 
. 
. 
 22 66 53 00-0003  Schedule 40 Polypropylene Acid Resistant DWV Pipe (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0004 LF  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Pipe ............................................................................................... 16.23 5.54 
    For Schedule 80, Add  4.10 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  3.51 
    For Work In Restricted Working Space, Add  2.51 

. 
 22 66 53 00-0005 LF  2" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 20.05 6.23 

    For Schedule 80, Add  5.54 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  4.74 
    For Work In Restricted Working Space, Add  2.82 

. 
 22 66 53 00-0006 LF  3" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 32.84 9.04 

    For Schedule 80, Add  10.00 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  8.56 
    For Work In Restricted Working Space, Add  4.08 

. 
 22 66 53 00-0007 LF  4" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 44.99 11.77 

    For Schedule 80, Add  14.20 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  12.15 
    For Work In Restricted Working Space, Add  5.31 

. 
 22 66 53 00-0008 LF  6" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 75.15 17.32 

    For Schedule 80, Add  25.59 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  21.90 
    For Work In Restricted Working Space, Add  7.78 

XXXXXXX 
. 
 22 66 53 00-0009  Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0010 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ............................................................................ 63.14 20.92 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 66 53 00-0011 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend .................................................................................. 80.84 27.63 

    For Work In Restricted Working Space, Add  12.42 
. 

 22 66 53 00-0012 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 114.42 31.61 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 66 53 00-0013 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 169.37 41.83 

    For Work In Restricted Working Space, Add  18.83 
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. 
 22 66 53 00-0014 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 354.66 61.78 

    For Work In Restricted Working Space, Add  27.79 

XXXXXXX 
. 
 22 66 53 00-0015  Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0016 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ............................................................................ 62.60 20.92 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 66 53 00-0017 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend .................................................................................. 79.41 27.63 

    For Work In Restricted Working Space, Add  12.42 
. 

 22 66 53 00-0018 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 117.17 31.61 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 66 53 00-0019 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 141.82 41.83 

    For Work In Restricted Working Space, Add  18.83 
. 

 22 66 53 00-0020 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 311.96 61.78 
    For Work In Restricted Working Space, Add  27.79 

XXXXXXX 
. 
 22 66 53 00-0021  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tees (22 66 53 

00-0002) 
. 
. 

 22 66 53 00-0022 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .................................................................... 106.54 44.75 
    For Work In Restricted Working Space, Add  20.13 

. 
 22 66 53 00-0023 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 131.85 56.42 

    For Work In Restricted Working Space, Add  25.38 
. 

 22 66 53 00-0024 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 187.20 61.78 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 66 53 00-0025 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 263.20 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 22 66 53 00-0026 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 476.17 129.77 
    For Work In Restricted Working Space, Add  58.37 

XXXXXXX 
. 
 22 66 53 00-0027  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary 

Tees (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0028 EA  2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ...................................... 131.79 56.42 
    For Work In Restricted Working Space, Add  25.38 

. 
 22 66 53 00-0029 EA  3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 180.60 61.78 

    For Work In Restricted Working Space, Add  27.79 
. 

 22 66 53 00-0030 EA  3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ...................................... 174.73 61.78 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 66 53 00-0031 EA  4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 248.15 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 22 66 53 00-0032 EA  4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 253.82 81.13 
    For Work In Restricted Working Space, Add  36.48 

. 
 22 66 53 00-0033 EA  6" x 6" x 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 434.26 129.77 

    For Work In Restricted Working Space, Add  58.37 

XXXXXXX 
. 
 22 66 53 00-0034  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tees 

With Plug (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0035 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug................................................... 125.80 44.75 
    For Work In Restricted Working Space, Add  20.13 

. 
 22 66 53 00-0036 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ......................................................... 136.51 56.42 

    For Work In Restricted Working Space, Add  25.38 
. 

 22 66 53 00-0037 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ......................................................... 201.46 61.78 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 66 53 00-0038 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ......................................................... 269.77 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 22 66 53 00-0039 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ......................................................... 394.91 129.77 
    For Work In Restricted Working Space, Add  58.37 

XXXXXXX 
. 
 22 66 53 00-0040  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wyes (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0041 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ................................................................................. 117.35 44.75 
    For Work In Restricted Working Space, Add  20.13 

. 
 22 66 53 00-0042 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 141.87 56.42 

    For Work In Restricted Working Space, Add  25.38 
. 

 22 66 53 00-0043 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 193.16 61.78 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 66 53 00-0044 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 268.14 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 22 66 53 00-0045 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 566.58 129.77 
    For Work In Restricted Working Space, Add  58.37 

XXXXXXX 
. 
 22 66 53 00-0046  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wyes (22 66 

53 00-0002) 
. 
. 

 22 66 53 00-0047 EA  2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ................................................... 155.10 56.42 
    For Work In Restricted Working Space, Add  25.38 

. 
 22 66 53 00-0048 EA  3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ................................................... 186.37 61.78 

    For Work In Restricted Working Space, Add  27.79 
. 

 22 66 53 00-0049 EA  3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 186.37 61.78 
    For Work In Restricted Working Space, Add  27.79 
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. 
 22 66 53 00-0050 EA  4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 262.28 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 22 66 53 00-0051 EA  4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 262.28 81.13 
    For Work In Restricted Working Space, Add  36.48 

. 
 22 66 53 00-0052 EA  6" x 6" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 488.70 129.77 

    For Work In Restricted Working Space, Add  58.37 
. 

 22 66 53 00-0053 EA  6" x 6" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 493.26 129.77 
    For Work In Restricted Working Space, Add  58.37 

. 
 22 66 53 00-0054 EA  6" x 6" x 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 436.17 129.77 

    For Work In Restricted Working Space, Add  58.37 

XXXXXXX 
. 
 22 66 53 00-0055  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Crosses (22 

66 53 00-0002) 
. 
. 

 22 66 53 00-0056 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ................................................................. 145.70 55.94 
    For Work In Restricted Working Space, Add  25.16 

. 
 22 66 53 00-0057 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 179.83 70.53 

    For Work In Restricted Working Space, Add  31.72 
. 

 22 66 53 00-0058 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 264.04 77.24 
    For Work In Restricted Working Space, Add  34.74 

. 
 22 66 53 00-0059 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 373.97 101.36 

    For Work In Restricted Working Space, Add  45.60 
. 

 22 66 53 00-0060 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 684.65 162.16 
    For Work In Restricted Working Space, Add  72.96 

XXXXXXX 
. 
 22 66 53 00-0061  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye 

And 1/8 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0062 EA 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ..................................... 103.01 44.75 
    For Work In Restricted Working Space, Add  20.13 

. 
 22 66 53 00-0063 EA 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 137.08 56.42 

    For Work In Restricted Working Space, Add  25.38 
. 

 22 66 53 00-0064 EA 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 159.80 61.78 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 66 53 00-0065 EA 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 226.05 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 22 66 53 00-0066 EA 2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................... 121.46 56.42 
    For Work In Restricted Working Space, Add  25.38 

. 
 22 66 53 00-0067 EA 3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................... 153.52 61.78 

    For Work In Restricted Working Space, Add  27.79 
. 

 22 66 53 00-0068 EA 3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 156.04 61.78 
    For Work In Restricted Working Space, Add  27.79 

. 
 22 66 53 00-0069 EA 4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 216.70 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 22 66 53 00-0070 EA 4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 218.30 81.13 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 22 66 53 00-0071  Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Traps (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0072 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ............................................................................. 122.88 51.95 
    For Work In Restricted Working Space, Add  23.35 

. 
 22 66 53 00-0073 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 164.40 68.29 

    For Work In Restricted Working Space, Add  30.72 
. 

 22 66 53 00-0074 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 260.92 92.70 
    For Work In Restricted Working Space, Add  41.69 

. 
 22 66 53 00-0075 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 381.81 118.00 

    For Work In Restricted Working Space, Add  53.06 

XXXXXXX 
. 
 22 66 53 00-0076  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapters (22 66 53 

00-0002) 
. 
. 

 22 66 53 00-0077 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ...................................................................... 61.65 20.92 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 66 53 00-0078 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ............................................................................ 72.93 27.63 

    For Work In Restricted Working Space, Add  12.42 
. 

 22 66 53 00-0079 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ............................................................................ 86.49 31.61 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 66 53 00-0080 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter .......................................................................... 119.02 41.83 

    For Work In Restricted Working Space, Add  18.83 
. 

 22 66 53 00-0081 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter .......................................................................... 176.90 61.78 
    For Work In Restricted Working Space, Add  27.79 

XXXXXXX 
. 
 22 66 53 00-0082  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint 

Adapters (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0083 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter .................................................. 57.85 20.92 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 66 53 00-0084 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ........................................................ 75.80 27.63 

    For Work In Restricted Working Space, Add  12.42 
. 

 22 66 53 00-0085 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ........................................................ 91.75 31.61 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 66 53 00-0086 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ...................................................... 124.18 41.83 

    For Work In Restricted Working Space, Add  18.83 
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XXXXXXX 
. 
 22 66 53 00-0087  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Couplings (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0088 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ............................................................................ 53.13 20.92 
    For Work In Restricted Working Space, Add  9.41 

. 
 22 66 53 00-0089 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 67.32 27.63 

    For Work In Restricted Working Space, Add  12.42 
. 

 22 66 53 00-0090 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 78.93 31.61 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 66 53 00-0091 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ................................................................................ 104.38 41.83 

    For Work In Restricted Working Space, Add  18.83 
. 

 22 66 53 00-0092 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ................................................................................ 153.14 61.78 
    For Work In Restricted Working Space, Add  27.79 

XXXXXXX 
. 
 22 66 53 00-0093  Glass Acid Resistant Drain-Waste-Vent (DWV) Pipe And Fittings (22 66 53) 
. 
. 
 22 66 53 00-0094  Glass Acid Resistant DWV Pipe (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0095 LF  1-1/2" Glass Acid Resistant DWV Pipe ................................................................................................................................. 23.75 5.35 
    For Work In Restricted Working Space, Add  3.21 

. 
 22 66 53 00-0096 LF  2" Glass Acid Resistant DWV Pipe ....................................................................................................................................... 29.44 5.84 

    For Work In Restricted Working Space, Add  3.50 
. 

 22 66 53 00-0097 LF  3" Glass Acid Resistant DWV Pipe ....................................................................................................................................... 40.80 8.18 
    For Work In Restricted Working Space, Add  4.92 

. 
 22 66 53 00-0098 LF  4" Glass Acid Resistant DWV Pipe ....................................................................................................................................... 65.60 10.61 

    For Work In Restricted Working Space, Add  6.37 
. 

 22 66 53 00-0099 LF  6" Glass Acid Resistant DWV Pipe ..................................................................................................................................... 108.52 14.50 
    For Work In Restricted Working Space, Add  8.69 

XXXXXXX 
. 
 22 66 53 00-0100  Glass Acid Resistant DWV 90 Or 60 Degree Sweeps (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0101 EA  1-1/2" Glass Acid Resistant DWV 90 Or 60 Degree Sweep .................................................................................................. 75.33 23.83 
    For Work In Restricted Working Space, Add  14.27 

. 
 22 66 53 00-0102 EA  2" Glass Acid Resistant DWV 90 Or 60 Degree Sweep ........................................................................................................ 85.52 25.29 

    For Work In Restricted Working Space, Add  15.14 
. 

 22 66 53 00-0103 EA  3" Glass Acid Resistant DWV 90 Or 60 Degree Sweep ...................................................................................................... 115.11 28.70 
    For Work In Restricted Working Space, Add  17.22 

. 
 22 66 53 00-0104 EA  4" Glass Acid Resistant DWV 90 Or 60 Degree Sweep ...................................................................................................... 168.04 37.93 

    For Work In Restricted Working Space, Add  22.76 
. 

 22 66 53 00-0105 EA  6" Glass Acid Resistant DWV 90 Or 60 Degree Sweep ...................................................................................................... 385.94 52.53 
    For Work In Restricted Working Space, Add  31.52 

XXXXXXX 
. 
 22 66 53 00-0106  Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweeps (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0107 EA  1-1/2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep ............................................................................................ 75.53 23.93 
    For Work In Restricted Working Space, Add  14.33 

. 
 22 66 53 00-0108 EA  2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep .................................................................................................. 85.13 25.00 

    For Work In Restricted Working Space, Add  15.03 
. 

 22 66 53 00-0109 EA  3" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep ................................................................................................ 114.92 28.60 
    For Work In Restricted Working Space, Add  17.16 

. 
 22 66 53 00-0110 EA  4" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep ................................................................................................ 168.04 37.93 

    For Work In Restricted Working Space, Add  22.76 
. 

 22 66 53 00-0111 EA  6" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep ................................................................................................ 385.92 52.53 
    For Work In Restricted Working Space, Add  31.52 

XXXXXXX 
. 
 22 66 53 00-0112  Glass Acid Resistant DWV 90 Or 60 Degree Bends (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0113 EA  1-1/2" Glass Acid Resistant DWV 90 Or 60 Degree Bend .................................................................................................... 76.29 23.93 
    For Work In Restricted Working Space, Add  14.33 

. 
 22 66 53 00-0114 EA  2" Glass Acid Resistant DWV 90 Or 60 Degree Bend .......................................................................................................... 86.04 25.00 

    For Work In Restricted Working Space, Add  15.03 
. 

 22 66 53 00-0115 EA  3" Glass Acid Resistant DWV 90 Or 60 Degree Bend ........................................................................................................ 116.51 28.60 
    For Work In Restricted Working Space, Add  17.16 

. 
 22 66 53 00-0116 EA  4" Glass Acid Resistant DWV 90 Or 60 Degree Bend ........................................................................................................ 168.04 37.93 

    For Work In Restricted Working Space, Add  22.76 

XXXXXXX 
. 
 22 66 53 00-0117  Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bends (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0118 EA  1-1/2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend .............................................................................................. 76.29 23.93 
    For Work In Restricted Working Space, Add  14.33 

. 
 22 66 53 00-0119 EA  2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend .................................................................................................... 86.04 25.00 

    For Work In Restricted Working Space, Add  15.03 
. 

 22 66 53 00-0120 EA  3" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend .................................................................................................. 116.51 28.60 
    For Work In Restricted Working Space, Add  17.16 

. 
 22 66 53 00-0121 EA  4" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend .................................................................................................. 168.04 37.93 

    For Work In Restricted Working Space, Add  22.76 

XXXXXXX 
. 
 22 66 53 00-0122  Glass Acid Resistant DWV 90 Degree Bends With Long Leg (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0123 EA  1-1/2" Glass Acid Resistant DWV 90 Degree Bend With Long Leg ...................................................................................... 87.11 23.93 
    For Work In Restricted Working Space, Add  14.33 
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. 
 22 66 53 00-0124 EA  2" Glass Acid Resistant DWV 90 Degree Bends With Long Leg......................................................................................... 101.59 25.00 

    For Work In Restricted Working Space, Add  15.03 

XXXXXXX 
. 
 22 66 53 00-0125  Glass Acid Resistant DWV Double Quarter Bends (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0126 EA  1-1/2" Glass Acid Resistant DWV Double Quarter Bend .................................................................................................... 121.26 35.80 
    For Work In Restricted Working Space, Add  21.50 

. 
 22 66 53 00-0127 EA  2" x 1-1/2" Glass Acid Resistant DWV Double Quarter Bend ............................................................................................. 149.21 37.07 

    For Work In Restricted Working Space, Add  22.24 
. 

 22 66 53 00-0128 EA  2" Glass Acid Resistant DWV Double Quarter Bend ........................................................................................................... 140.23 37.55 
    For Work In Restricted Working Space, Add  22.55 

. 
 22 66 53 00-0129 EA  3" Glass Acid Resistant DWV Double Quarter Bend ........................................................................................................... 186.70 42.90 

    For Work In Restricted Working Space, Add  25.75 
. 

 22 66 53 00-0130 EA  4" Glass Acid Resistant DWV Double Quarter Bend ........................................................................................................... 302.44 56.91 
    For Work In Restricted Working Space, Add  34.14 

. 
 22 66 53 00-0131 EA  6" Glass Acid Resistant DWV Double Quarter Bend ........................................................................................................... 460.40 78.79 

    For Work In Restricted Working Space, Add  47.28 

XXXXXXX 
. 
 22 66 53 00-0132  Glass Acid Resistant DWV Sanitary Tees (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0133 EA  1-1/2" Glass Acid Resistant DWV Sanitary Tee .................................................................................................................. 116.74 35.99 
    For Work In Restricted Working Space, Add  21.60 

. 
 22 66 53 00-0134 EA  2" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 119.65 37.45 

    For Work In Restricted Working Space, Add  22.47 
. 

 22 66 53 00-0135 EA  3" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 152.36 42.80 
    For Work In Restricted Working Space, Add  25.68 

. 
 22 66 53 00-0136 EA  4" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 233.58 56.91 

    For Work In Restricted Working Space, Add  34.14 
. 

 22 66 53 00-0137 EA  6" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 478.43 78.79 
    For Work In Restricted Working Space, Add  47.28 

XXXXXXX 
. 
 22 66 53 00-0138  Glass Acid Resistant DWV Reducing Sanitary Tees (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0139 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Sanitary Tee ........................................................................................... 118.68 36.97 
    For Work In Restricted Working Space, Add  22.18 

. 
 22 66 53 00-0140 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Sanitary Tee ........................................................................................... 139.75 40.37 

    For Work In Restricted Working Space, Add  24.22 
. 

 22 66 53 00-0141 EA  3" x 2" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 147.83 41.34 
    For Work In Restricted Working Space, Add  24.80 

. 
 22 66 53 00-0142 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Sanitary Tee ........................................................................................... 189.47 50.10 

    For Work In Restricted Working Space, Add  30.06 
. 

 22 66 53 00-0143 EA  4" x 2" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 197.80 50.59 
    For Work In Restricted Working Space, Add  30.35 

. 
 22 66 53 00-0144 EA  4" x 3" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 207.33 52.05 

    For Work In Restricted Working Space, Add  31.23 
. 

 22 66 53 00-0145 EA  6" x 2" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 355.56 65.17 
    For Work In Restricted Working Space, Add  39.11 

. 
 22 66 53 00-0146 EA  6" x 3" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 381.98 66.63 

    For Work In Restricted Working Space, Add  39.98 
. 

 22 66 53 00-0147 EA  6" x 4" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 393.00 71.50 
    For Work In Restricted Working Space, Add  42.90 

XXXXXXX 
. 
 22 66 53 00-0148  Glass Acid Resistant DWV Double Sanitary Tees (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0149 EA  1-1/2" Glass Acid Resistant DWV Double Sanitary Tee ...................................................................................................... 163.98 47.66 
    For Work In Restricted Working Space, Add  28.60 

. 
 22 66 53 00-0150 EA  2" Glass Acid Resistant DWV Double Sanitary Tee ............................................................................................................ 168.82 50.10 

    For Work In Restricted Working Space, Add  30.05 
. 

 22 66 53 00-0151 EA  3" Glass Acid Resistant DWV Double Sanitary Tee ............................................................................................................ 215.66 57.39 
    For Work In Restricted Working Space, Add  34.43 

. 
 22 66 53 00-0152 EA  4" Glass Acid Resistant DWV Double Sanitary Tee ............................................................................................................ 345.07 75.88 

    For Work In Restricted Working Space, Add  45.52 
. 

 22 66 53 00-0153 EA  6" Glass Acid Resistant DWV Double Sanitary Tee ............................................................................................................ 604.42 105.06 
    For Work In Restricted Working Space, Add  63.05 

XXXXXXX 
. 
 22 66 53 00-0154  Glass Acid Resistant DWV Reducing Double Sanitary Tees (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0155 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .............................................................................. 166.88 49.12 
    For Work In Restricted Working Space, Add  29.47 

. 
 22 66 53 00-0156 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .............................................................................. 191.15 52.53 

    For Work In Restricted Working Space, Add  31.52 
. 

 22 66 53 00-0157 EA  3" x 2" Glass Acid Resistant DWV Reducing Double Sanitary Tee ..................................................................................... 201.22 53.50 
    For Work In Restricted Working Space, Add  32.10 

. 
 22 66 53 00-0158 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .............................................................................. 286.85 61.78 

    For Work In Restricted Working Space, Add  37.07 
. 

 22 66 53 00-0159 EA  4" x 2" Glass Acid Resistant DWV Reducing Double Sanitary Tee ..................................................................................... 284.90 63.23 
    For Work In Restricted Working Space, Add  37.94 

. 
 22 66 53 00-0160 EA  4" x 3" Glass Acid Resistant DWV Reducing Double Sanitary Tee ..................................................................................... 305.33 66.63 

    For Work In Restricted Working Space, Add  39.99 
. 

 22 66 53 00-0161 EA  6" x 2" Glass Acid Resistant DWV Reducing Double Sanitary Tee ..................................................................................... 400.84 77.82 
    For Work In Restricted Working Space, Add  46.69 

. 
 22 66 53 00-0162 EA  6" x 3" Glass Acid Resistant DWV Reducing Double Sanitary Tee ..................................................................................... 434.60 81.23 

    For Work In Restricted Working Space, Add  48.73 
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. 
 22 66 53 00-0163 EA  6" x 4" Glass Acid Resistant DWV Reducing Double Sanitary Tee ..................................................................................... 491.67 90.47 

    For Work In Restricted Working Space, Add  54.27 

XXXXXXX 
. 
 22 66 53 00-0164  Glass Acid Resistant DWV Tees (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0165 EA  1-1/2" Glass Acid Resistant DWV Tee ................................................................................................................................ 127.37 35.99 
    For Work In Restricted Working Space, Add  21.60 

. 
 22 66 53 00-0166 EA  2" Glass Acid Resistant DWV Tee ...................................................................................................................................... 130.27 37.45 

    For Work In Restricted Working Space, Add  22.47 
. 

 22 66 53 00-0167 EA  3" Glass Acid Resistant DWV Tee ...................................................................................................................................... 165.56 42.80 
    For Work In Restricted Working Space, Add  25.68 

. 
 22 66 53 00-0168 EA  4" Glass Acid Resistant DWV Tee ...................................................................................................................................... 254.27 56.91 

    For Work In Restricted Working Space, Add  34.14 
. 

 22 66 53 00-0169 EA  6" Glass Acid Resistant DWV Tee ...................................................................................................................................... 503.26 78.79 
    For Work In Restricted Working Space, Add  47.28 

XXXXXXX 
. 
 22 66 53 00-0170  Glass Acid Resistant DWV Reducing Tees (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0171 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Tee ......................................................................................................... 129.29 36.97 
    For Work In Restricted Working Space, Add  22.18 

. 
 22 66 53 00-0172 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Tee ......................................................................................................... 150.83 40.37 

    For Work In Restricted Working Space, Add  24.22 
. 

 22 66 53 00-0173 EA  3" x 2" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 154.37 41.34 
    For Work In Restricted Working Space, Add  24.81 

. 
 22 66 53 00-0174 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Tee ......................................................................................................... 191.90 50.10 

    For Work In Restricted Working Space, Add  30.06 
. 

 22 66 53 00-0175 EA  4" x 2" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 196.65 50.59 
    For Work In Restricted Working Space, Add  30.35 

. 
 22 66 53 00-0176 EA  4" x 3" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 232.22 52.05 

    For Work In Restricted Working Space, Add  31.23 
. 

 22 66 53 00-0177 EA  6" x 3" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 427.48 66.63 
    For Work In Restricted Working Space, Add  39.98 

. 
 22 66 53 00-0178 EA  6" x 4" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 446.23 71.50 

    For Work In Restricted Working Space, Add  42.89 

XXXXXXX 
. 
 22 66 53 00-0179  Glass Acid Resistant DWV Test Tees With Cleanout (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0180 EA  1-1/2" Glass Acid Resistant DWV Test Tee With Cleanout ................................................................................................. 145.57 35.99 
    For Work In Restricted Working Space, Add  21.60 

. 
 22 66 53 00-0181 EA  2" Glass Acid Resistant DWV Test Tee With Cleanout ....................................................................................................... 161.14 37.45 

    For Work In Restricted Working Space, Add  22.47 
. 

 22 66 53 00-0182 EA  3" Glass Acid Resistant DWV Test Tee With Cleanout ....................................................................................................... 204.47 42.80 
    For Work In Restricted Working Space, Add  25.68 

. 
 22 66 53 00-0183 EA  4" Glass Acid Resistant DWV Test Tee With Cleanout ....................................................................................................... 342.94 56.91 

    For Work In Restricted Working Space, Add  34.14 
. 

 22 66 53 00-0184 EA  6" Glass Acid Resistant DWV Test Tee With Cleanout ....................................................................................................... 503.26 78.79 
    For Work In Restricted Working Space, Add  47.28 

XXXXXXX 
. 
 22 66 53 00-0185  Glass Acid Resistant DWV Wyes (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0186 EA  1-1/2" Glass Acid Resistant DWV Wye ............................................................................................................................... 119.03 35.99 
    For Work In Restricted Working Space, Add  21.60 

. 
 22 66 53 00-0187 EA  2" Glass Acid Resistant DWV Wye ..................................................................................................................................... 121.93 37.45 

    For Work In Restricted Working Space, Add  22.47 
. 

 22 66 53 00-0188 EA  3" Glass Acid Resistant DWV Wye ..................................................................................................................................... 161.46 42.80 
    For Work In Restricted Working Space, Add  25.68 

. 
 22 66 53 00-0189 EA  4" Glass Acid Resistant DWV Wye ..................................................................................................................................... 243.73 56.91 

    For Work In Restricted Working Space, Add  34.14 
. 

 22 66 53 00-0190 EA  6" Glass Acid Resistant DWV Wye ..................................................................................................................................... 471.48 78.79 
    For Work In Restricted Working Space, Add  47.28 

XXXXXXX 
. 
 22 66 53 00-0191  Glass Acid Resistant DWV Reducing Wyes (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0192 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Wye ........................................................................................................ 120.95 36.97 
    For Work In Restricted Working Space, Add  22.18 

. 
 22 66 53 00-0193 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Wye ........................................................................................................ 144.45 40.37 

    For Work In Restricted Working Space, Add  24.22 
. 

 22 66 53 00-0194 EA  3" x 2" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 148.38 41.34 
    For Work In Restricted Working Space, Add  24.81 

. 
 22 66 53 00-0195 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Wye ........................................................................................................ 198.58 50.10 

    For Work In Restricted Working Space, Add  30.06 
. 

 22 66 53 00-0196 EA  4" x 2" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 200.45 50.59 
    For Work In Restricted Working Space, Add  30.35 

. 
 22 66 53 00-0197 EA  4" x 3" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 216.29 52.05 

    For Work In Restricted Working Space, Add  31.23 
. 

 22 66 53 00-0198 EA  6" x 2" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 345.67 65.17 
    For Work In Restricted Working Space, Add  39.10 

. 
 22 66 53 00-0199 EA  6" x 3" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 395.93 66.63 

    For Work In Restricted Working Space, Add  39.98 
. 

 22 66 53 00-0200 EA  6" x 4" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 429.84 71.50 
    For Work In Restricted Working Space, Add  42.89 

XXXXXXX 
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. 
 22 66 53 00-0201  Glass Acid Resistant DWV Double Wyes (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0202 EA  1-1/2" Glass Acid Resistant DWV Double Wye ................................................................................................................... 186.88 47.66 
    For Work In Restricted Working Space, Add  28.60 

. 
 22 66 53 00-0203 EA  2" Glass Acid Resistant DWV Double Wye ......................................................................................................................... 191.75 50.10 

    For Work In Restricted Working Space, Add  30.06 
. 

 22 66 53 00-0204 EA  3" Glass Acid Resistant DWV Double Wye ......................................................................................................................... 251.22 57.39 
    For Work In Restricted Working Space, Add  34.43 

. 
 22 66 53 00-0205 EA  4" Glass Acid Resistant DWV Double Wye ......................................................................................................................... 381.39 75.88 

    For Work In Restricted Working Space, Add  45.52 
. 

 22 66 53 00-0206 EA  6" Glass Acid Resistant DWV Double Wye ......................................................................................................................... 624.07 105.06 
    For Work In Restricted Working Space, Add  63.06 

XXXXXXX 
. 
 22 66 53 00-0207  Glass Acid Resistant DWV Reducing Double Wyes (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0208 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Double Wye ............................................................................................ 189.77 49.12 
    For Work In Restricted Working Space, Add  29.47 

. 
 22 66 53 00-0209 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Double Wye ............................................................................................ 196.60 52.53 

    For Work In Restricted Working Space, Add  31.52 
. 

 22 66 53 00-0210 EA  3" x 2" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 223.43 53.50 
    For Work In Restricted Working Space, Add  32.10 

. 
 22 66 53 00-0211 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Double Wye ............................................................................................ 272.61 61.78 

    For Work In Restricted Working Space, Add  37.07 
. 

 22 66 53 00-0212 EA  4" x 2" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 286.73 63.23 
    For Work In Restricted Working Space, Add  37.94 

. 
 22 66 53 00-0213 EA  4" x 3" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 333.12 66.63 

    For Work In Restricted Working Space, Add  39.98 
. 

 22 66 53 00-0214 EA  6" x 2" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 501.80 77.82 
    For Work In Restricted Working Space, Add  46.68 

. 
 22 66 53 00-0215 EA  6" x 3" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 526.45 81.23 

    For Work In Restricted Working Space, Add  48.74 
. 

 22 66 53 00-0216 EA  6" x 4" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 564.75 90.47 
    For Work In Restricted Working Space, Add  54.29 

XXXXXXX 
. 
 22 66 53 00-0217  Glass Acid Resistant DWV Combination Wye And 1/8 Bends (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0218 EA 1-1/2" Glass Acid Resistant DWV Combination Wye And 1/8 Bend ................................................................................... 131.04 35.99 
    For Work In Restricted Working Space, Add  21.60 

. 
 22 66 53 00-0219 EA 2" Glass Acid Resistant DWV Combination Wye And 1/8 Bend.......................................................................................... 134.44 37.45 

    For Work In Restricted Working Space, Add  22.47 
. 

 22 66 53 00-0220 EA 3" Glass Acid Resistant DWV Combination Wye And 1/8 Bend.......................................................................................... 168.89 42.80 
    For Work In Restricted Working Space, Add  25.68 

. 
 22 66 53 00-0221 EA 4" Glass Acid Resistant DWV Combination Wye And 1/8 Bend.......................................................................................... 247.60 56.91 

    For Work In Restricted Working Space, Add  34.14 
. 

 22 66 53 00-0222 EA 6" Glass Acid Resistant DWV Combination Wye And 1/8 Bend.......................................................................................... 460.63 78.79 
    For Work In Restricted Working Space, Add  47.28 

XXXXXXX 
. 
 22 66 53 00-0223  Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bends (22 66 53 

00-0093) 
. 
. 

 22 66 53 00-0224 EA 2" x 1-1/2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............................................................ 133.46 36.97 
    For Work In Restricted Working Space, Add  22.18 

. 
 22 66 53 00-0225 EA 3" x 1-1/2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............................................................ 146.35 40.37 

    For Work In Restricted Working Space, Add  24.22 
. 

 22 66 53 00-0226 EA 3" x 2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 155.96 41.34 
    For Work In Restricted Working Space, Add  24.81 

. 
 22 66 53 00-0227 EA 4" x 1-1/2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............................................................ 194.03 50.10 

    For Work In Restricted Working Space, Add  30.06 
. 

 22 66 53 00-0228 EA 4" x 2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 201.43 50.59 
    For Work In Restricted Working Space, Add  30.35 

. 
 22 66 53 00-0229 EA 4" x 3" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 217.43 52.05 

    For Work In Restricted Working Space, Add  31.23 
. 

 22 66 53 00-0230 EA 6" x 2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 346.35 65.17 
    For Work In Restricted Working Space, Add  39.10 

. 
 22 66 53 00-0231 EA 6" x 3" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 389.33 66.63 

    For Work In Restricted Working Space, Add  39.98 
. 

 22 66 53 00-0232 EA 6" x 4" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 399.50 71.50 
    For Work In Restricted Working Space, Add  42.89 

XXXXXXX 
. 
 22 66 53 00-0233  Glass Acid Resistant DWV Double Combination Wye And 1/8 Bends (22 66 53 00-

0093) 
. 
. 

 22 66 53 00-0234 EA 1-1/2" Double Glass Combination Wye And 1/8 Bend ........................................................................................................ 175.50 47.66 
    For Work In Restricted Working Space, Add  28.60 

. 
 22 66 53 00-0235 EA 2" Double Glass Combination Wye And 1/8 Bend .............................................................................................................. 201.31 50.10 

    For Work In Restricted Working Space, Add  30.06 
. 

 22 66 53 00-0236 EA 3" Double Glass Combination Wye And 1/8 Bend .............................................................................................................. 265.64 57.39 
    For Work In Restricted Working Space, Add  34.43 

. 
 22 66 53 00-0237 EA 4" Double Glass Combination Wye And 1/8 Bend .............................................................................................................. 414.92 75.88 

    For Work In Restricted Working Space, Add  45.52 
. 

 22 66 53 00-0238 EA 6" Double Glass Combination Wye And 1/8 Bend .............................................................................................................. 677.58 105.06 
    For Work In Restricted Working Space, Add  63.06 

XXXXXXX 
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. 
 22 66 53 00-0239  Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 

Bends (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0240 EA 2" x 1-1/2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ................................................ 180.14 49.12 
    For Work In Restricted Working Space, Add  29.47 

. 
 22 66 53 00-0241 EA 3" x 1-1/2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ................................................ 223.45 52.53 

    For Work In Restricted Working Space, Add  31.52 
. 

 22 66 53 00-0242 EA 3" x 2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 221.00 53.50 
    For Work In Restricted Working Space, Add  32.10 

. 
 22 66 53 00-0243 EA 4" x 1-1/2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ................................................ 291.27 61.78 

    For Work In Restricted Working Space, Add  37.07 
. 

 22 66 53 00-0244 EA 4" x 2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 289.69 63.23 
    For Work In Restricted Working Space, Add  37.94 

. 
 22 66 53 00-0245 EA 4" x 3" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 322.58 66.63 

    For Work In Restricted Working Space, Add  39.98 
. 

 22 66 53 00-0246 EA 6" x 2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 452.93 77.82 
    For Work In Restricted Working Space, Add  46.68 

. 
 22 66 53 00-0247 EA 6" x 3" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 481.70 81.23 

    For Work In Restricted Working Space, Add  48.74 
. 

 22 66 53 00-0248 EA 6" x 4" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 559.44 90.47 
    For Work In Restricted Working Space, Add  54.29 

XXXXXXX 
. 
 22 66 53 00-0249  Glass Acid Resistant DWV Partition Crosses (Compact) (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0250 EA  2" x 1-1/2" Glass Acid Resistant DWV Partition Cross (Compact) ...................................................................................... 195.31 49.12 
    For Work In Restricted Working Space, Add  29.47 

. 
 22 66 53 00-0251 EA  2" Glass Acid Resistant DWV Partition Cross (Compact) ................................................................................................... 197.29 50.10 

    For Work In Restricted Working Space, Add  30.06 
. 

 22 66 53 00-0252 EA  2" x 1-1/2" x 1-1/2" x 1-1/2" Glass Acid Resistant DWV Partition Cross (Compact) ............................................................ 208.48 48.64 
    For Work In Restricted Working Space, Add  29.18 

XXXXXXX 
. 
 22 66 53 00-0253  Glass Acid Resistant DWV Upright Y Or H (Vent Branch) (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0254 EA  1-1/2" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) ........................................................................ 185.32 35.99 
    For Work In Restricted Working Space, Add  21.60 

. 
 22 66 53 00-0255 EA  2" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) .............................................................................. 203.01 37.45 

    For Work In Restricted Working Space, Add  22.47 
. 

 22 66 53 00-0256 EA  3" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) .............................................................................. 233.44 42.80 
    For Work In Restricted Working Space, Add  25.68 

. 
 22 66 53 00-0257 EA  4" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) .............................................................................. 339.38 56.91 

    For Work In Restricted Working Space, Add  34.14 
. 

 22 66 53 00-0258 EA  6" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) .............................................................................. 622.34 78.79 
    For Work In Restricted Working Space, Add  47.28 

XXXXXXX 
. 
 22 66 53 00-0259  Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) (22 66 53 00-

0093) 
. 
. 

 22 66 53 00-0260 EA  2" x 1-1/2" Reducing Glass Upright Y Or H (Vent Branch) .................................................................................................. 186.78 36.97 
    For Work In Restricted Working Space, Add  22.18 

. 
 22 66 53 00-0261 EA  3" x 1-1/2" Reducing Glass Upright Y Or H (Vent Branch) .................................................................................................. 212.26 40.37 

    For Work In Restricted Working Space, Add  24.22 
. 

 22 66 53 00-0262 EA  3" x 2" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 225.21 41.34 
    For Work In Restricted Working Space, Add  24.81 

. 
 22 66 53 00-0263 EA  4" x 1-1/2" Reducing Glass Upright Y Or H (Vent Branch) .................................................................................................. 262.29 50.10 

    For Work In Restricted Working Space, Add  30.06 
. 

 22 66 53 00-0264 EA  4" x 2" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 276.37 50.59 
    For Work In Restricted Working Space, Add  30.35 

. 
 22 66 53 00-0265 EA  4" x 3" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 301.77 52.05 

    For Work In Restricted Working Space, Add  31.23 
. 

 22 66 53 00-0266 EA  6" x 3" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 430.59 66.63 
    For Work In Restricted Working Space, Add  39.98 

. 
 22 66 53 00-0267 EA  6" x 4" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 488.25 71.50 

    For Work In Restricted Working Space, Add  42.89 

XXXXXXX 
. 
 22 66 53 00-0268  Glass Acid Resistant DWV Reducers Or Increasers (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0269 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser ............................................................................................... 72.91 24.32 
    For Eccentric Reducers Or Increasers, Add  1.94 
    For Work In Restricted Working Space, Add  14.59 

. 
 22 66 53 00-0270 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser ............................................................................................... 88.56 26.26 

    For Eccentric Reducers Or Increasers, Add  2.88 
    For Work In Restricted Working Space, Add  15.76 

. 
 22 66 53 00-0271 EA  3" x 2" Glass Acid Resistant DWV Reducer Or Increaser ..................................................................................................... 93.85 26.75 

    For Eccentric Reducers Or Increasers, Add  3.23 
    For Work In Restricted Working Space, Add  16.05 

. 
 22 66 53 00-0272 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser ............................................................................................. 118.62 31.13 

    For Eccentric Reducers Or Increasers, Add  4.51 
    For Work In Restricted Working Space, Add  18.68 

. 
 22 66 53 00-0273 EA  4" x 2" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 123.08 31.61 

    For Eccentric Reducers Or Increasers, Add  4.79 
    For Work In Restricted Working Space, Add  18.97 

. 
 22 66 53 00-0274 EA  4" x 3" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 130.85 33.08 

    For Eccentric Reducers Or Increasers, Add  5.18 
    For Work In Restricted Working Space, Add  19.85 
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. 
 22 66 53 00-0275 EA  6" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser ............................................................................................. 240.69 38.43 

    For Eccentric Reducers Or Increasers, Add  13.11 
    For Work In Restricted Working Space, Add  23.06 

. 
 22 66 53 00-0276 EA  6" x 2" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 252.05 38.91 

    For Eccentric Reducers Or Increasers, Add  13.94 
    For Work In Restricted Working Space, Add  23.35 

. 
 22 66 53 00-0277 EA  6" x 3" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 266.88 40.37 

    For Eccentric Reducers Or Increasers, Add  14.89 
    For Work In Restricted Working Space, Add  24.22 

. 
 22 66 53 00-0278 EA  6" x 4" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 281.99 45.23 

    For Eccentric Reducers Or Increasers, Add  15.32 
    For Work In Restricted Working Space, Add  27.14 

XXXXXXX 
. 
 22 66 53 00-0279  Glass Acid Resistant DWV Swivel P-Traps (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0280 EA  1-1/2" Glass Acid Resistant DWV Swivel P-Trap ................................................................................................................ 157.40 35.99 
    For Work In Restricted Working Space, Add  21.60 

. 
 22 66 53 00-0281 EA  2" x 1-1/2" Glass Acid Resistant DWV Swivel P-Trap ......................................................................................................... 167.45 36.97 

    For Work In Restricted Working Space, Add  22.18 
. 

 22 66 53 00-0282 EA  2" Glass Acid Resistant DWV Swivel P-Trap ...................................................................................................................... 185.49 37.45 
    For Work In Restricted Working Space, Add  22.47 

. 
 22 66 53 00-0283 EA  1-1/2" Glass Acid Resistant DWV Swivel P-Trap ................................................................................................................ 168.47 35.99 

    For Work In Restricted Working Space, Add  21.60 
. 

 22 66 53 00-0284 EA  2" x 1-1/2" Glass Acid Resistant DWV Swivel P-Trap ......................................................................................................... 181.56 36.97 
    For Work In Restricted Working Space, Add  22.18 

. 
 22 66 53 00-0285 EA  2" Glass Acid Resistant DWV Swivel P-Trap ...................................................................................................................... 201.42 37.45 

    For Work In Restricted Working Space, Add  22.47 
. 

 22 66 53 00-0286 EA  1-1/2" Glass Acid Resistant DWV Swivel P-Trap ................................................................................................................ 171.50 35.99 
    For Work In Restricted Working Space, Add  21.60 

. 
 22 66 53 00-0287 EA  2" x 1-1/2" Glass Acid Resistant DWV Swivel P-Trap ......................................................................................................... 181.56 36.97 

    For Work In Restricted Working Space, Add  22.18 
. 

 22 66 53 00-0288 EA  2" Glass Acid Resistant DWV Swivel P-Trap ...................................................................................................................... 201.42 37.45 
    For Work In Restricted Working Space, Add  22.47 

XXXXXXX 
. 
 22 66 53 00-0289  Glass Acid Resistant DWV Drum P-Traps (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0290 EA  1-1/2" Glass Acid Resistant DWV Drum P-Trap .................................................................................................................. 205.94 35.99 
    For Work In Restricted Working Space, Add  21.60 

. 
 22 66 53 00-0291 EA  2" x 1-1/2" Glass Acid Resistant DWV Drum P-Trap .......................................................................................................... 253.69 36.97 

    For Work In Restricted Working Space, Add  22.18 
. 

 22 66 53 00-0292 EA  2" Glass Acid Resistant DWV Drum P-Trap ........................................................................................................................ 260.73 37.45 
    For Work In Restricted Working Space, Add  22.47 

. 
 22 66 53 00-0293 EA  1-1/2" Glass Acid Resistant DWV Drum P-Trap .................................................................................................................. 224.37 35.99 

    For Work In Restricted Working Space, Add  21.60 
. 

 22 66 53 00-0294 EA  2" x 1-1/2" Glass Acid Resistant DWV Drum P-Trap .......................................................................................................... 237.08 36.97 
    For Work In Restricted Working Space, Add  22.18 

. 
 22 66 53 00-0295 EA  2" Glass Acid Resistant DWV Drum P-Trap ........................................................................................................................ 264.30 37.45 

    For Work In Restricted Working Space, Add  22.47 

XXXXXXX 
. 
 22 66 53 00-0296  Glass Acid Resistant DWV Cleanout Plugs (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0297 EA  1-1/2" Glass Acid Resistant DWV Cleanout Plug .................................................................................................................. 35.62 12.16 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 66 53 00-0298 EA  2" Glass Acid Resistant DWV Cleanout Plug ........................................................................................................................ 39.55 12.64 

    For Work In Restricted Working Space, Add  7.59 
. 

 22 66 53 00-0299 EA  3" Glass Acid Resistant DWV Cleanout Plug ........................................................................................................................ 48.61 14.10 
    For Work In Restricted Working Space, Add  8.46 

. 
 22 66 53 00-0300 EA  4" Glass Acid Resistant DWV Cleanout Plug ........................................................................................................................ 74.64 18.97 

    For Work In Restricted Working Space, Add  11.38 
. 

 22 66 53 00-0301 EA  6" Glass Acid Resistant DWV Cleanout Plug ...................................................................................................................... 106.16 26.26 
    For Work In Restricted Working Space, Add  15.76 

XXXXXXX 
. 
 22 66 53 00-0302  Glass Acid Resistant DWV Sink Fittings (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0303 EA  1-1/2" Glass Acid Resistant DWV Interceptor Trap ............................................................................................................. 419.28 47.66 
    For Work In Restricted Working Space, Add  28.60 

. 
 22 66 53 00-0304 EA  1-1/2" x 6-1/2" Long Glass Acid Resistant DWV Tailpiece Assembly ................................................................................... 45.33 12.16 

    For Work In Restricted Working Space, Add  7.30 
. 

 22 66 53 00-0305 EA  1-1/2" x 10-1/2" Long Glass Acid Resistant DWV Tailpiece Assembly ................................................................................. 49.35 12.16 
    For Work In Restricted Working Space, Add  7.30 

. 
 22 66 53 00-0306 EA  1-1/2" Split Coupling (Threaded To Beaded Pipe) For Glass Acid Resistant DWV Pipe And Fittings................................... 73.52 24.32 

    For Work In Restricted Working Space, Add  14.59 
. 

 22 66 53 00-0307 EA  3" Diameter Hemispherical Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings .................................. 133.65 25.29 
    For Work In Restricted Working Space, Add  15.18 

. 
 22 66 53 00-0308 EA  6" Diameter Hemispherical Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings .................................. 135.16 25.29 

    For Work In Restricted Working Space, Add  15.18 
. 

 22 66 53 00-0309 EA  3" x 9" Oval Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings .......................................................... 150.33 25.29 
    For Work In Restricted Working Space, Add  15.18 

. 
 22 66 53 00-0310 EA  3" x 6" Oval Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings .......................................................... 125.45 25.29 

    For Work In Restricted Working Space, Add  15.18 

XXXXXXX 
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. 
 22 66 53 00-0311  Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical 

Joint Adapters (22 66 53 00-0093) 
Note: Includes teflon spacer. 

. 

. 
 22 66 53 00-0312 EA  1-1/2" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ..................................... 128.07 35.90 

    For Work In Restricted Working Space, Add  21.54 
. 

 22 66 53 00-0313 EA  2" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ............................................ 133.77 37.64 
    For Work In Restricted Working Space, Add  22.59 

. 
 22 66 53 00-0314 EA  3" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ............................................ 179.12 42.90 

    For Work In Restricted Working Space, Add  25.75 
. 

 22 66 53 00-0315 EA  4" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ............................................ 252.79 57.01 
    For Work In Restricted Working Space, Add  34.17 

XXXXXXX 
. 
 22 66 53 00-0316  Bead To Bead Drainline Couplings For Glass Acid Resistant DWV Pipe 

And Fittings (22 66 53 00-0093) 
Note: Includes segmented stainless steel outer band, Buna-N rubber compression liner with TFE seal ring, 
stainless steel bolt and silver plated stainless hex nut. 

. 

. 
 22 66 53 00-0317 EA  1-1/2" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ................................................. 19.04  

. 
 22 66 53 00-0318 EA  2" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ....................................................... 24.02  

. 
 22 66 53 00-0319 EA  3" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ....................................................... 32.11  

. 
 22 66 53 00-0320 EA  4" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ....................................................... 54.11  

. 
 22 66 53 00-0321 EA  6" Bead To Bead, Stainless Steel, TFE Seal Ring Couplings, Glass Piping ....................................................................... 126.04  

XXXXXXX 
. 
 22 66 53 00-0322  Bead To Plain End Drainline Couplings For Glass Acid Resistant DWV 

Pipe And Fittings (22 66 53 00-0093) 
Note: Includes stainless steel band with bolt, Buna-N rubber compression liner with TFE seal ring and silver 
plated stainless hex nut. 

. 

. 
 22 66 53 00-0323 EA  1-1/2" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings .......................................... 24.55  

. 
 22 66 53 00-0324 EA  2" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ................................................ 30.72  

. 
 22 66 53 00-0325 EA  3" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ................................................ 52.16  

. 
 22 66 53 00-0326 EA  4" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ................................................ 77.75  

. 
 22 66 53 00-0327 EA  6" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings .............................................. 189.57  

XXXXXXX 
. 
 22 66 53 00-0328  Bell And Spigot High Silicon Iron Alloy Acid Resistant Drain-Waste-Vent 

(DWV) Pipe And Fittings (22 66 53) 
Note: Acid resistant. ASTM A518. 

. 

. 
 22 66 53 00-0329  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe (22 66 53 00-0328) 
. 
. 

 22 66 53 00-0330 LF  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................... 91.66 8.66 
. 

 22 66 53 00-0331 LF  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 128.88 10.80 
. 

 22 66 53 00-0332 LF  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 175.19 12.45 
. 

 22 66 53 00-0333 LF  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 287.05 17.32 
. 

 22 66 53 00-0334 LF  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 506.06 23.22 
. 

 22 66 53 00-0335 LF  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 894.13 29.29 
. 

 22 66 53 00-0336 LF  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 1,593.49 39.45 
. 

 22 66 53 00-0337 LF  15" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 2,836.46 45.23 

XXXXXXX 
. 
 22 66 53 00-0338  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Fittings (22 66 53 00-

0328) 
. 
. 
 22 66 53 00-0339  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweeps (22 

66 53 00-0338) 
. 
. 

 22 66 53 00-0340 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ...................................................................... 369.54 73.74 
. 

 22 66 53 00-0341 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ...................................................................... 481.80 81.13 
. 

 22 66 53 00-0342 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ...................................................................... 779.70 97.08 
. 

 22 66 53 00-0343 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 1,156.83 114.37 
. 

 22 66 53 00-0344 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 2,653.26 186.62 

XXXXXXX 
. 
 22 66 53 00-0345  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bends (22 66 53 

00-0338) 
. 
. 

 22 66 53 00-0346 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 217.72 73.74 
. 

 22 66 53 00-0347 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 282.35 81.13 
. 

 22 66 53 00-0348 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 354.01 97.08 
. 

 22 66 53 00-0349 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 921.66 114.37 
. 

 22 66 53 00-0350 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................ 2,086.76 186.62 
. 

 22 66 53 00-0351 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ...................................................................... 3,165.80 232.51 
. 

 22 66 53 00-0352 EA  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ...................................................................... 4,644.93 279.61 

XXXXXXX 
. 
 22 66 53 00-0353  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bends (22 66 53 

00-0338) 
. 
. 

 22 66 53 00-0354 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 217.72 73.74 
. 

 22 66 53 00-0355 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 282.35 81.13 
. 

 22 66 53 00-0356 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 354.01 97.08 
. 

 22 66 53 00-0357 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 677.56 114.37 
. 

 22 66 53 00-0358 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................ 1,771.22 186.62 
. 

 22 66 53 00-0359 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ...................................................................... 2,585.76 232.51 
. 

 22 66 53 00-0360 EA  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ...................................................................... 3,663.01 279.61 
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XXXXXXX 
. 
 22 66 53 00-0361  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bends (22 66 

53 00-0338) 
. 
. 

 22 66 53 00-0362 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 217.72 73.74 
. 

 22 66 53 00-0363 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 282.35 81.13 
. 

 22 66 53 00-0364 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 353.77 96.99 

XXXXXXX 
. 
 22 66 53 00-0365  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweeps 

(22 66 53 00-0338) 
. 
. 

 22 66 53 00-0366 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 295.11 73.74 
. 

 22 66 53 00-0367 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 517.52 81.13 
. 

 22 66 53 00-0368 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 580.25 97.08 

XXXXXXX 
. 
 22 66 53 00-0369  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tees (22 

66 53 00-0338) 
. 
. 

 22 66 53 00-0370 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 308.33 110.32 
. 

 22 66 53 00-0371 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 385.77 122.28 
. 

 22 66 53 00-0372 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 534.49 146.01 
. 

 22 66 53 00-0373 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 882.84 171.88 
. 

 22 66 53 00-0374 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee .................................................................. 2,685.46 280.17 
. 

 22 66 53 00-0375 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ................................................................ 3,809.38 349.85 

XXXXXXX 
. 
 22 66 53 00-0376  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Sanitary Tees (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0377 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................ 289.55 105.74 
. 

 22 66 53 00-0378 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................ 336.94 113.52 
. 

 22 66 53 00-0379 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 375.62 117.51 
. 

 22 66 53 00-0380 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................ 429.73 129.77 
. 

 22 66 53 00-0381 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 459.75 133.85 
. 

 22 66 53 00-0382 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 504.28 137.85 
. 

 22 66 53 00-0383 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 625.37 148.73 
. 

 22 66 53 00-0384 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 693.15 152.57 
. 

 22 66 53 00-0385 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 775.09 159.58 

XXXXXXX 
. 
 22 66 53 00-0386  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tees (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0387 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 349.95 110.32 
. 

 22 66 53 00-0388 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 421.01 121.99 
. 

 22 66 53 00-0389 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 573.15 146.01 

XXXXXXX 
. 
 22 66 53 00-0390  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tees 

(22 66 53 00-0338) 
. 
. 

 22 66 53 00-0391 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ...................................................... 331.20 105.74 
. 

 22 66 53 00-0392 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 412.17 118.10 
. 

 22 66 53 00-0393 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 496.04 134.25 
. 

 22 66 53 00-0394 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 531.68 138.23 

XXXXXXX 
. 
 22 66 53 00-0395  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wyes (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0396 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 305.55 110.51 
. 

 22 66 53 00-0397 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 418.51 122.28 
. 

 22 66 53 00-0398 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 534.32 145.92 
. 

 22 66 53 00-0399 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 887.80 171.25 
. 

 22 66 53 00-0400 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye ............................................................................... 3,357.80 279.90 

XXXXXXX 
. 
 22 66 53 00-0401  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Wyes (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0402 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 313.34 105.74 
. 

 22 66 53 00-0403 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 336.89 113.52 
. 

 22 66 53 00-0404 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 355.81 118.20 
. 

 22 66 53 00-0405 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 396.99 129.77 
. 

 22 66 53 00-0406 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 412.35 134.05 
. 

 22 66 53 00-0407 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 492.98 138.23 
. 

 22 66 53 00-0408 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 657.90 148.91 
. 

 22 66 53 00-0409 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 779.48 152.57 
. 

 22 66 53 00-0410 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 813.79 159.58 
. 

 22 66 53 00-0411 EA  8" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 1,978.81 225.80 
. 

 22 66 53 00-0412 EA  8" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 2,135.85 233.26 
. 

 22 66 53 00-0413 EA  8" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 2,609.13 245.20 

XXXXXXX 
. 
 22 66 53 00-0414  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination 

Wye And 1/8 Bends (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0415 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend....................................... 361.80 110.32 
. 

 22 66 53 00-0416 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend....................................... 429.94 121.99 
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. 
 22 66 53 00-0417 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ....................................... 632.68 146.01 

. 
 22 66 53 00-0418 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ....................................... 965.52 171.43 

XXXXXXX 
. 
 22 66 53 00-0419  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Combination Wye And 1/8 Bends (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0420 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 301.43 105.74 
. 

 22 66 53 00-0421 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 348.80 113.52 
. 

 22 66 53 00-0422 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 385.38 118.10 
. 

 22 66 53 00-0423 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 417.82 129.77 
. 

 22 66 53 00-0424 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 481.15 134.25 
. 

 22 66 53 00-0425 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 543.53 138.14 
. 

 22 66 53 00-0426 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 696.54 148.91 
. 

 22 66 53 00-0427 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 865.87 152.66 
. 

 22 66 53 00-0428 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 948.14 159.85 

XXXXXXX 
. 
 22 66 53 00-0429  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducers (22 66 53 

00-0338) 
. 
. 

 22 66 53 00-0430 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ............................................................... 187.46 69.46 
. 

 22 66 53 00-0431 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ............................................................... 205.18 73.35 
. 

 22 66 53 00-0432 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 228.89 77.24 
. 

 22 66 53 00-0433 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 363.57 85.61 
. 

 22 66 53 00-0434 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 381.33 89.59 
. 

 22 66 53 00-0435 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 411.02 95.42 
. 

 22 66 53 00-0436 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 532.08 102.71 
. 

 22 66 53 00-0437 EA  8" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 772.46 139.99 
. 

 22 66 53 00-0438 EA  8" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer ..................................................................... 822.99 151.84 

XXXXXXX 
. 
 22 66 53 00-0439  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Increasers (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0440 EA  2" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 499.21 162.16 
. 

 22 66 53 00-0441 EA  2" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 654.01 162.16 
. 

 22 66 53 00-0442 EA  3" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 667.90 162.16 
. 

 22 66 53 00-0443 EA  4" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 750.62 212.80 

XXXXXXX 
. 
 22 66 53 00-0444  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Traps (22 66 53 00-

0338) 
. 
. 

 22 66 53 00-0445 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................... 545.17 73.74 
. 

 22 66 53 00-0446 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................... 657.43 81.13 
. 

 22 66 53 00-0447 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................... 800.54 97.08 
. 

 22 66 53 00-0448 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 2,341.62 114.37 

XXXXXXX 
. 
 22 66 53 00-0449  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hubs (22 

66 53 00-0338) 
. 
. 

 22 66 53 00-0450 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ....................................................................... 274.28 73.74 
. 

 22 66 53 00-0451 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ....................................................................... 344.86 81.13 
. 

 22 66 53 00-0452 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ....................................................................... 473.08 97.08 
. 

 22 66 53 00-0453 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ....................................................................... 605.61 114.37 
. 

 22 66 53 00-0454 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub .................................................................... 1,174.03 159.58 

XXXXXXX 
. 
 22 66 53 00-0455  Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant 

DWV Pipe And Fittings (22 66 53 00-0328) 
Note: Labor costs for installation of lead and oakum are included in the installation costs for fittings. 

. 

. 
 22 66 53 00-0456 LB  Lead (1 LB/Diameter Inch) Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe 

And Fittings ............................................................................................................................................................................5.40  
. 

 22 66 53 00-0457 LB  Seal-Tite Packing (1/8 LB/Diameter Inch) Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant 
DWV Pipe And Fittings ........................................................................................................................................................ 54.58  

XXXXXXX 
. 
 22 66 53 00-0458  Mechanical Joint High Silicon Iron Alloy Acid Resistant Drain-Waste-Vent 

(DWV) Pipe And Fittings (22 66 53) 
Note: ASTM A518. 

. 

. 
 22 66 53 00-0459  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe (22 66 53 00-0458) 
. 
. 

 22 66 53 00-0460 LF 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................ 72.69 6.52 
. 

 22 66 53 00-0461 LF 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 82.70 7.20 
. 

 22 66 53 00-0462 LF 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 114.00 9.04 
. 

 22 66 53 00-0463 LF 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 143.70 10.50 

XXXXXXX 
. 
 22 66 53 00-0464  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Fittings (22 66 53 00-

0458) 
. 
. 
 22 66 53 00-0465  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweeps 

(22 66 53 00-0464) 
. 
. 

 22 66 53 00-0466 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ............................................................. 270.97 51.65 
. 

 22 66 53 00-0467 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 292.95 58.37 
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. 
 22 66 53 00-0468 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 400.14 64.40 

. 
 22 66 53 00-0469 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 482.89 77.82 

XXXXXXX 
. 
 22 66 53 00-0470  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bends (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0471 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ................................................................... 154.87 51.65 
. 

 22 66 53 00-0472 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ......................................................................... 184.89 57.78 
. 

 22 66 53 00-0473 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ......................................................................... 236.75 64.59 
. 

 22 66 53 00-0474 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ......................................................................... 309.36 77.24 
. 

 22 66 53 00-0475 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ............................................................ 180.07 54.58 

XXXXXXX 
. 
 22 66 53 00-0476  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bends (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0477 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ................................................................... 154.87 51.65 
. 

 22 66 53 00-0478 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ......................................................................... 184.89 57.78 
. 

 22 66 53 00-0479 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ......................................................................... 236.75 64.59 
. 

 22 66 53 00-0480 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ......................................................................... 309.36 77.24 

XXXXXXX 
. 
 22 66 53 00-0481  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bends (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0482 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend ................................................................... 181.66 51.65 
. 

 22 66 53 00-0483 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend ......................................................................... 226.56 57.78 
. 

 22 66 53 00-0484 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend ......................................................................... 346.90 64.59 
. 

 22 66 53 00-0485 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend ......................................................................... 389.73 77.24 

XXXXXXX 
. 
 22 66 53 00-0486  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bends (22 

66 53 00-0464) 
. 
. 

 22 66 53 00-0487 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ................................................................. 175.71 51.65 
. 

 22 66 53 00-0488 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ....................................................................... 208.70 57.78 
. 

 22 66 53 00-0489 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ....................................................................... 320.10 64.59 
. 

 22 66 53 00-0490 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ....................................................................... 362.94 77.24 

XXXXXXX 
. 
 22 66 53 00-0491  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double 

Branch 1/4 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0492 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Branch 1/4 Bend .......................................... 265.38 77.72 

XXXXXXX 
. 
 22 66 53 00-0493  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Straight Tees (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0494 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ............................................... 217.75 77.72 
. 

 22 66 53 00-0495 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ...................................................... 268.20 87.55 
. 

 22 66 53 00-0496 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ...................................................... 351.68 97.57 
. 

 22 66 53 00-0497 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ...................................................... 529.35 116.83 

XXXXXXX 
. 
 22 66 53 00-0498  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Reducing Tees (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0499 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ...................................... 251.35 84.25 
. 

 22 66 53 00-0500 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ...................................... 305.85 90.86 
. 

 22 66 53 00-0501 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Sanitary Reducing Tee ............................................................................. 325.54 94.06 
. 

 22 66 53 00-0502 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ...................................... 349.07 103.79 
. 

 22 66 53 00-0503 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ............................................ 383.29 106.72 
. 

 22 66 53 00-0504 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ............................................ 414.94 109.92 

XXXXXXX 
. 
 22 66 53 00-0505  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wyes (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0506 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye .......................................................................... 218.13 78.02 
. 

 22 66 53 00-0507 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 256.29 87.55 
. 

 22 66 53 00-0508 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 339.78 97.57 
. 

 22 66 53 00-0509 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 529.35 116.83 

XXXXXXX 
. 
 22 66 53 00-0510  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Wyes (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0511 EA 2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 243.07 84.73 
. 

 22 66 53 00-0512 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 296.89 90.76 
. 

 22 66 53 00-0513 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 311.09 94.36 
. 

 22 66 53 00-0514 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 349.53 104.09 
. 

 22 66 53 00-0515 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 384.17 107.30 
. 

 22 66 53 00-0516 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 406.42 110.21 

XXXXXXX 
. 
 22 66 53 00-0517  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wyes 

(22 66 53 00-0464) 
. 
. 

 22 66 53 00-0518 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye.............................................................. 325.45 103.89 
. 

 22 66 53 00-0519 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye .................................................................... 413.39 116.93 
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. 
 22 66 53 00-0520 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye .................................................................... 527.35 129.38 

. 
 22 66 53 00-0521 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye .................................................................... 685.69 155.55 

. 
 22 66 53 00-0522 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ....................................................... 358.50 110.02 

. 
 22 66 53 00-0523 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ....................................................... 400.95 116.54 

. 
 22 66 53 00-0524 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 476.15 122.96 

. 
 22 66 53 00-0525 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 525.63 136.19 

. 
 22 66 53 00-0526 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 631.24 143.10 

XXXXXXX 
. 
 22 66 53 00-0527  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Crosses (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0528 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross .......................................................... 361.11 103.89 
. 

 22 66 53 00-0529 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................................ 425.07 116.74 
. 

 22 66 53 00-0530 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................................ 605.85 130.06 
. 

 22 66 53 00-0531 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................................ 843.72 155.74 
. 

 22 66 53 00-0532 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................... 388.20 110.02 
. 

 22 66 53 00-0533 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ................................................... 505.10 116.54 
. 

 22 66 53 00-0534 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 532.64 122.96 
. 

 22 66 53 00-0535 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 570.23 136.09 
. 

 22 66 53 00-0536 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 722.76 142.51 

XXXXXXX 
. 
 22 66 53 00-0537  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination 

Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0538 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .............................. 241.18 77.43 
. 

 22 66 53 00-0539 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 280.10 87.55 
. 

 22 66 53 00-0540 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 339.78 97.57 
. 

 22 66 53 00-0541 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 562.09 116.83 

XXXXXXX 
. 
 22 66 53 00-0542  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Combination Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0543 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 266.31 84.34 

. 
 22 66 53 00-0544 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 

Bend .................................................................................................................................................................................. 297.28 91.05 
. 

 22 66 53 00-0545 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 323.00 94.36 
. 

 22 66 53 00-0546 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 435.85 104.09 

. 
 22 66 53 00-0547 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 446.69 107.30 

. 
 22 66 53 00-0548 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 498.70 110.21 

XXXXXXX 
. 
 22 66 53 00-0549  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double 

Combination Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0550 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend .................. 381.73 103.70 
. 

 22 66 53 00-0551 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 478.56 116.64 
. 

 22 66 53 00-0552 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 685.52 129.67 
. 

 22 66 53 00-0553 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 823.38 156.03 

XXXXXXX 
. 
 22 66 53 00-0554  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Double Combination Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0555 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 
1/8 Bend ............................................................................................................................................................................ 415.00 110.02 

. 
 22 66 53 00-0556 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 

1/8 Bend ............................................................................................................................................................................ 496.15 116.44 
. 

 22 66 53 00-0557 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 517.76 122.96 

. 
 22 66 53 00-0558 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 

Bend .................................................................................................................................................................................. 576.19 136.09 
. 

 22 66 53 00-0559 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 722.76 142.51 

XXXXXXX 
. 
 22 66 53 00-0560  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducers-

Increasers (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0561 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 180.88 55.15 
. 

 22 66 53 00-0562 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 203.60 58.37 
. 

 22 66 53 00-0563 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ................................................... 239.03 68.10 
. 

 22 66 53 00-0564 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 281.55 64.69 
. 

 22 66 53 00-0565 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ................................................... 298.31 67.90 
. 

 22 66 53 00-0566 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ................................................... 315.07 71.11 

XXXXXXX 
. 
 22 66 53 00-0567  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination 

Cleanout And Test Tees (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0568 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ....................... 166.33 45.42 
. 

 22 66 53 00-0569 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 193.12 51.36 
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. 
 22 66 53 00-0570 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 227.07 58.18 

. 
 22 66 53 00-0571 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 409.85 70.82 

XXXXXXX 
. 
 22 66 53 00-0572  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plugs (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0573 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug .................................................................... 74.46 25.88 
. 

 22 66 53 00-0574 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug .......................................................................... 87.97 28.89 
. 

 22 66 53 00-0575 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug .......................................................................... 96.05 32.30 
. 

 22 66 53 00-0576 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug ........................................................................ 123.42 38.62 

XXXXXXX 
. 
 22 66 53 00-0577  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Traps (22 66 53 00-

0464) 
. 
. 

 22 66 53 00-0578 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ...................................................................... 300.28 51.36 
. 

 22 66 53 00-0579 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 309.91 57.78 
. 

 22 66 53 00-0580 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 382.62 64.59 
. 

 22 66 53 00-0581 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 487.97 77.24 
. 

 22 66 53 00-0582 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap ........................................................ 416.18 55.25 
. 

 22 66 53 00-0583 EA  2" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap .............................................................. 571.78 61.67 
. 

 22 66 53 00-0584 EA  3" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap .............................................................. 691.48 68.10 
. 

 22 66 53 00-0585 EA  4" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap .............................................................. 859.84 81.13 

XXXXXXX 
. 
 22 66 53 00-0586  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type 

Centrifugal Drum Traps (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0587 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum P-Trap ...................... 555.28 58.66 
. 

 22 66 53 00-0588 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum P-Trap ............................ 874.24 64.88 
. 

 22 66 53 00-0589 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum S-Trap ...................... 578.73 58.37 
. 

 22 66 53 00-0590 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum S-Trap ............................ 874.24 64.88 

XXXXXXX 
. 
 22 66 53 00-0591  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type 

Traps (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0592 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Short P-Trap ........................................ 516.22 58.37 
. 

 22 66 53 00-0593 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Short P-Trap .............................................. 606.32 64.88 
. 

 22 66 53 00-0594 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long P-Trap ......................................... 596.59 58.37 
. 

 22 66 53 00-0595 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long S-Trap ...................................... 1,305.88 64.88 
. 

 22 66 53 00-0596 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long S-Trap ............................................... 778.98 64.88 

XXXXXXX 
. 
 22 66 53 00-0597  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bends 

(22 66 53 00-0464) 
. 
. 

 22 66 53 00-0598 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bend ............................................................. 217.73 51.95 
. 

 22 66 53 00-0599 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bend ................................................................... 284.02 58.37 

XXXXXXX 
. 
 22 66 53 00-0600  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded 

Adapters (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0601 EA  1-1/2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ....................................... 111.95 38.91 
. 

 22 66 53 00-0602 EA  1-1/2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ............................................. 203.14 42.22 
. 

 22 66 53 00-0603 EA  2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ................................................... 150.36 48.64 

XXXXXXX 
. 
 22 66 53 00-0604  Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical 

Joint Adapter (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0605 EA  1-1/2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ........................ 208.07 55.35 
. 

 22 66 53 00-0606 EA  1-1/2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 227.41 58.37 
. 

 22 66 53 00-0607 EA  1-1/2" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 253.12 61.57 
. 

 22 66 53 00-0608 EA  1-1/2" x 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 271.52 67.90 
. 

 22 66 53 00-0609 EA  2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ..................................... 253.16 61.67 
. 

 22 66 53 00-0610 EA  2" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ..................................... 266.91 64.88 
. 

 22 66 53 00-0611 EA  2" x 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ..................................... 288.28 71.11 
. 

 22 66 53 00-0612 EA  3" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ..................................... 325.40 68.10 
. 

 22 66 53 00-0613 EA  4" x 4" Mechanical Joint High Silicon Iron Alloy Hub To Mechanical Joint Adapter ............................................................ 401.42 81.13 

XXXXXXX 
. 
 22 66 53 00-0614  Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy 

Acid Resistant DWV Pipe And Fittings (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0615 EA  1-1/2" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And 
Fitting ................................................................................................................................................................................... 71.44  

. 
 22 66 53 00-0616 EA  2" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ............. 83.35  

. 
 22 66 53 00-0617 EA  3" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ............. 89.31  

. 
 22 66 53 00-0618 EA  4" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ............. 98.24  

XXXXXXX 
. 
 22 66 53 00-0619  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Fittings (22 66 53 00-

0464) 
. 
. 

 22 66 53 00-0620 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Outlet ................................................................................... 530.09 25.97 
. 

 22 66 53 00-0621 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Stopper ........................................................................................ 201.05 12.93 
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. 
 22 66 53 00-0622 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Overflow ............................................................................... 373.71 12.93 

XXXXXXX 
. 
 22 66 53 00-0623  Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drains With 

Stainless Steel Strainer Plates (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0624 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drain With Stainless Steel Strainer .................................. 1,903.28 129.77 
. 

 22 66 53 00-0625 EA Mechanical Joint High Silicon Iron Alloy Acid Resistant Sediment Basin Floor Drain With Stainless Steel Strainer ........ 2,347.62 136.28 
. 

 22 66 53 00-0626 EA  Stainless Steel Funnel Attachment For Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drain .................. 1,573.37 12.93 

XXXXXXX 
. 
 22 66 83  Chemical-Waste Tanks (22 66) 
. 
. 
 22 66 83 16  Chemical-Waste Neutralization Tanks (22 66 83)
. 
. 
 22 66 83 16-0001  Acid Neutralization Tank (22 66 83 16) 
. 
. 
 22 66 83 16-0002  Polyethylene Acid Neutralization Tank (22 66 83 16-0001) 
. 
. 

 22 66 83 16-0003 EA 5 Gallon Capacity Polyethylene Acid Neutralization Tank ................................................................................................... 451.14 198.06 
. 

 22 66 83 16-0004 EA 15 Gallon Capacity Polyethylene Acid Neutralization Tank ................................................................................................. 798.39 274.64 
. 

 22 66 83 16-0005 EA 30 Gallon Capacity Polyethylene Acid Neutralization Tank .............................................................................................. 1,005.18 396.11 
. 

 22 66 83 16-0006 EA  55 Gallon Capacity Polyethylene Acid Neutralization Tank .............................................................................................. 1,294.81 528.15 
. 

 22 66 83 16-0007 EA 100 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................ 1,652.55 633.77 
. 

 22 66 83 16-0008 EA 150 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................ 2,242.61 792.22 
. 

 22 66 83 16-0009 EA 200 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................ 2,606.45 990.28 
. 

 22 66 83 16-0010 EA 275 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................ 3,361.58 1,188.33 
. 

 22 66 83 16-0011 EA 350 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................ 3,834.36 1,425.99 

XXXXXXX 
. 
 22 66 83 16-0012  Polypropylene Acid Neutralization Tank (22 66 83 16-0001) 
. 
. 

 22 66 83 16-0013 EA 5 Gallon Capacity Polypropylene Acid Neutralization Tank ................................................................................................ 713.04 198.06 
. 

 22 66 83 16-0014 EA 15 Gallon Capacity Polypropylene Acid Neutralization Tank ........................................................................................... 1,213.06 274.64 
. 

 22 66 83 16-0015 EA 30 Gallon Capacity Polypropylene Acid Neutralization Tank ........................................................................................... 1,946.85 396.11 
. 

 22 66 83 16-0016 EA  55 Gallon Capacity Polypropylene Acid Neutralization Tank ........................................................................................... 2,566.90 528.15 
. 

 22 66 83 16-0017 EA 100 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 3,240.55 633.77 
. 

 22 66 83 16-0018 EA 150 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 3,654.96 792.22 
. 

 22 66 83 16-0019 EA 200 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 4,012.58 990.28 
. 

 22 66 83 16-0020 EA 275 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 5,816.84 1,188.33 
. 

 22 66 83 16-0021 EA 350 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 6,322.35 1,425.99 

XXXXXXX 
. 
 22 66 83 16-0022  Chemical Dilution Trap (22 66 83 16) 
. 
. 

 22 66 83 16-0023 EA 1 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 388.89 66.02 
Note: 1-1/2" top inlet and side outlet with anti siphon. 

. 
 22 66 83 16-0024 EA 1-1/2 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ......................................................................... 400.58 66.02 

Note: 1-1/2" top inlet and side outlet with anti siphon. 
. 

 22 66 83 16-0025 EA 2 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 412.27 66.02 
Note: 1-1/2" top inlet and side outlet with anti siphon. 

. 
 22 66 83 16-0026 EA 5 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 454.16 79.22 

Note: 1-1/2" top inlet and side outlet with anti siphon. 
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About the CTC: 

 This Construction Task Catalog® (CTC) was 
developed and customized by The Gordian Group, 
Inc. specifically for Monterey County, priced locally 
using current labor, material and equipment costs, 
and published in July 2021. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to Monterey County. Use of 
this CTC and other proprietary information and 
software for any other purpose, or for any other 
entity, is expressly prohibited without the express 
written consent of The Gordian Group, Inc. 

MasterFormat™ 

 The Tasks in this CTC are organized using CSI’s 
MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include direct labor through the working 

foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security, Medicare taxes, worker's 
compensation, unemployment insurance, and 
employee benefits.  

 Labor costs include unloading equipment, materials, 
and tools, and transporting the same up or down 2 
stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the Task; 
disposal of excess material; and time for lunch and 
breaks. 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the Task.  

 Mobilization is included for all equipment except 
large equipment (e.g. cranes, bulldozers, 
excavators, backhoes, bobcats etc.), which exclude 
mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include manufacturer's and/or 
fabricator's shop drawings.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

 Material costs for imported materials (e.g. 
aggregate, sand, soil, etc.) include delivery up to 15 
miles from the closest approved source. 

The Adjustment Factors Include: 

The Adjustment Factors include the following costs, 
unless specifically excluded by the terms of the 
Contract Documents: 

BUSINESS COSTS: 
 Office overhead, including, but not limited to, office 

space, office equipment, office and management 
personnel, office supplies, and employee 
transportation. 

 Insurance and bonding. 

 Profit. 
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 Job Order development services, Owner meetings, 
and other administrative services required by the 
Contract Documents. 

 Subcontractor's overhead and profit. 

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

PROJECT RELATED COSTS: 
 Project trailer, equipment and supplies, and 

portable toilets for Contractor’s use. 

 Project management and project supervision. 

 Services required to complete project filings and 
obtain permits. 

 Preparation and modification of sketches, drawings, 
submittals, as-built drawings, project photographs 
and other project records. 

 Incidental engineering and architectural services. 

 Gang boxes and storage containers for Contractor's 
tools, equipment and materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner’s security requirements. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, furnishings fastened to 
the wall or floor, safes and other furniture requiring 
disassembly).  

 Sealing windows, doors and other openings with 
plastic to contain construction dust and debris within 
the work area, or to protect existing surfaces. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as rain, wind, 
sleet or snow.  

 Costs resulting from inadequate supply of building 
materials, fuel, electricity, or skilled labor. 

 Daily clean-up. 

 Final professional clean-up. 

 

PRICE VARIATIONS: 
 Contractors may experience direct costs that are 

different than the unit prices set forth in the CTC.  
While diligent effort was made to provide accurate, 
unit prices, it is the Contractor’s responsibility to 
review and analyze the unit prices, and to calculate, 
prior to bidding, the Adjustment Factors accordingly. 

SUMMARY: 
 This list is not exhaustive and is intended to provide 

general examples of costs to be included in the 
Contractor's Adjustment Factors.  

 The only compensation to be paid to the Contractor 
for Tasks will be: 

 Unit Price X  Quantity X Adjustment 
Factor 

 No additional payments of any kind whatsoever will 
be made.  

 All costs in excess of the unit prices, must be 
included in the Adjustment Factors.  

General Rules: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the Task as described 
in the CTC. 

 All labor, material, equipment, spare parts, and 
documents required by a Technical Specification 
shall be considered included in the unit price, 
unless the Task description states otherwise. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
other equipment as part of the delivery process) to 
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lift material onto a roof, even if that roof is less than 
2 stories, the Contractor will be paid for such crane 
or lifting equipment as a separate Task. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) required. Fasteners listed separately in the 
CTC are for use with Owner furnished material and 
equipment or for relocating or reinstalling existing 
material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the Task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
roof flashing, pitch pockets, skylights, roof curbs, 
exterior trim, etc. include sealant and caulking. 

 Unit prices include testing, calibrating, balancing, 
start-up services and the like required to ensure 
proper installation, construction and performance of 
the work (e.g. compaction test for backfill, balancing 
of heating ventilation and air conditioning, 
pneumatic or hydrostatic testing, soaping of joints, 
disinfection and flushing of water lines, etc.).  
Contractor may be paid for testing, calibrating, 
balancing, start-up services and the like for Owner 
supplied materials and equipment, or when working 
on or tying into existing materials and equipment. 

 For the purpose of calculating the quantity of a 
Task, quantities are calculated on a per project 
basis. The quantity so determined shall be used for 
the Task and all appropriate modifiers, unless the 
Task states otherwise.  

 Whenever there are alternative Tasks that may be 
selected to complete work, the Contractor shall 
select the most practical and economical Tasks 
available (e.g. rental of equipment by weeks or 
months rather than days, or painting by roller or 
spray rather than brush). 

DEMOLITION:  
 Unit prices for demolition include all labor, 

equipment and material required for the complete 
removal of the items; clean-up of the area; and 
transporting the demolished items up or down 2 

stories into a truck, dumpster, or to an Owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 
separate demolition Task, unless the component 
must be demolished separately to accomplish the 
work (e.g. demolition of pipe includes pipe fittings 
unless the fitting must be demolished separately to 
accomplish the work; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The word "replace" includes removal of the existing 
item and installation of the new item.  

 The words "remove and relocate" or "remove and 
reinstall" include removal, cleaning, and installation 
of the existing item in either the same location or 
another location.  

 Salvageable materials are the property of the 
Owner and shall, if directed, be turned over to the 
Owner. 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

FIELD ENGINEERING:  
 Surveying Tasks shall be used only when the 

Owner requests the Contractor to perform 
topographic surveys, property line surveys or to 
establish horizontal and vertical control points. If the 
Owner provides horizontal and vertical control 
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points within or adjacent to the project site, all other 
surveying required to complete the work shall be 
considered construction staking or layout, and the 
cost thereof is included in the appropriate Tasks.  

 

ASSEMBLIES:  
 Assembly Tasks take precedence over individual 

component Tasks. 

 

RESTRICTED AND CONFINED SPACES:  
 Restricted Working Space is defined as any area 

with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories Tasks 
and for certain electrical conduit and conduit 
accessories Tasks. Only those Tasks with a 
modifier for Restricted Working Space are eligible 
for a price adjustment, and then only if the modifier 
applies to the contemplated Tasks. A Non-
Prepriced Task will not be allowed because of 
Restricted Working Space for any Task.  

  The Code of Federal Regulations (29 CFR part 
1926, Subpart AA) define confined spaces and 
permit-required confined spaces for construction 
and set forth requirements, procedures and safety 
precautions for working in such spaces. If the 
Contractor must work in a confined space or a 
permit-required confined space and must provide 
ventilation equipment, air monitoring equipment and 
services, entry attendants, entry supervisors, site-
specific training for workers, or other equipment and 
services required by the regulations, then the 
Contractor shall be paid for such equipment, 
services and training. Those costs shall not be 
included in the Adjustment Factors. 

 

Or Equals: 

 Whenever material, products, or equipment is 
identified in the CTC, or in the Technical 
Specifications, by reference to a manufacturer’s 
name, make or model number, the identification is 
intended to establish a standard. Any material, 
product, or equipment of another manufacturer may 
be considered an or-equal provided that, in the 
opinion of the Owner, the material, product, or 
equipment so proposed is of equal quality, 
substance and function to the named item. The 
Contractor shall not install any proposed material, 
product, or equipment without the prior written 
approval of the Owner. The burden of proof, and all 
costs related thereto, concerning whether the 
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor. 

 
 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 
(In-place) Cubic Yards, BF - Board Foot, BOX - Box 
(each), BTU - British Thermal Unit, C - One Hundred, 
CCF - One Hundred Cubic Feet, CCY - Compacted 
Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 
Minute, CI – Cubic Inch,  CLF - One Hundred Linear 
Feet, CSF - One Hundred Square Feet, CSY - Hundred 
Square Yards, CWT - Hundred Weight, CY - Cubic 
Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 
(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 
GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 
HWT - Hundred Carton Weight, HYR – Half Year, IN – 
Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 
Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 
- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 
One Thousand Board Feet, MBH - One Thousand 
British Thermal Units, MCF – One Thousand Cubic 
Feet, MF3 - One Thousand Cubic Feet Per Minute, 
MGL – One Thousand Gallons, MI – Mile, MLF - One 
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Thousand Linear Feet, MO – Month, MSF - One 
Thousand Square Feet, MSY - One Thousand Square 
Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 
M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 
– Note, OPN – Opening, OUT - Outlet or Output (each), 
OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 
QT – Quart, ROL - Roll (each), ROM – Room, ROW – 
Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 
SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 
Stop (each), SQ - Square or One Hundred Square Feet, 
SY - Square Yard, SYI – Inches per Square Yard, TNM 
- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 
United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 
– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  
 The following engineering values for establishing 

shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY)

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520

Sand 2880 2590 3240
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680

Gravel 
(Average) 

3280 2730 3570

Limestone 4380 2690 3220
Riprap Rock 
(Average) 

4500 2610 3150

Granite 4540 2640 3170
Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 
Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 
Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 
Meters 

1 Square Meter = 1.1960 Square Yards = 10.7639 
Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 
Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 
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Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2) height 

• Surface Area = 2 π radius2+(2 π radius) height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 

 

TRADEMARKS 
 Job Order Contracting Advanced, Job Order 

Contracting Complete, Job Order Contracting 

Complete Management, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, and DMAP are either 
registered trademarks or trademarks of The 
Gordian Group, Inc. The names of actual 
companies and products mentioned herein may be 
the trademarks of their respective owners. 
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. 
23  Heating, Ventilating, and Air-Conditioning (HVAC) 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise.  HVAC equipment shall conform to 
California Title 24. 

. 

. 
 23 01  Operation and Maintenance of HVAC Systems (23) 
. 
. 
 23 01 10  Operation and Maintenance of Facility Fuel Systems (23 01) 
. 
. 
 23 01 10 91  Facility Fuel Systems Restoration (23 01 10)
. 
. 
 23 01 10 91-0001  Purge Gas Systems (23 01 10 91) 

Note: Includes collection and refilling/bleeding of system. For natural gas, flammable gases and other gases that 
should not be released inside the building. See CSI section 23 01 60 71-0001 for refrigerant. 

. 

. 
 23 01 10 91-0002 EA  Up To 100', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ........................................................................................... 491.02  

. 
 23 01 10 91-0003 EA  >100' To 250', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ....................................................................................... 701.24  

. 
 23 01 10 91-0004 EA  >250' To 500', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ....................................................................................... 736.27  

. 
 23 01 10 91-0005 EA  >500' To 1,000', Up To 1-1/2" Diameter Pipe, Purge Gas Systems .................................................................................... 811.61  

. 
 23 01 10 91-0006 EA  >1,000' To 2,000', Up To 1-1/2" Diameter Pipe, Purge Gas Systems .............................................................................. 1,469.75  

. 
 23 01 10 91-0007 EA  Up To 100', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ............................................................................................ 659.50  

. 
 23 01 10 91-0008 EA  >100' To 250', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ........................................................................................ 946.86  

. 
 23 01 10 91-0009 EA  >250' To 500', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ..................................................................................... 1,000.86  

. 
 23 01 10 91-0010 EA >500' To 1,000', >1-/2" To 4" Diameter Pipe, Purge Gas Systems .................................................................................. 1,116.57  

. 
 23 01 10 91-0011 EA >1,000' To 2,000', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ............................................................................... 2,028.51  

. 
 23 01 10 91-0012 EA  Up To 100', >4" To 10" Diameter Pipe, Purge Gas Systems .............................................................................................. 777.92  

. 
 23 01 10 91-0013 EA  >100' To 250', >4" To 10" Diameter Pipe, Purge Gas Systems ....................................................................................... 1,140.40  

. 
 23 01 10 91-0014 EA  >250' To 500', >4" To 10" Diameter Pipe, Purge Gas Systems ....................................................................................... 2,561.94  

. 
 23 01 10 91-0015 EA  >500' To 1,000', >4" To 10" Diameter Pipe, Purge Gas Systems .................................................................................... 3,993.86  

. 
 23 01 10 91-0016 EA  >1,000' To 2,000', >4" To 10" Diameter Pipe, Purge Gas Systems ................................................................................. 7,501.30  

XXXXXXX 
. 
 23 01 20  Operation and Maintenance of HVAC Piping and Pumps (23 01) 
. 
. 
 23 01 20 91  HVAC Piping and Pumps Restoration (23 01 20)
. 
. 
 23 01 20 91-0001  Lock Out/Tag Out System (23 01 20 91) 
. 
. 

 23 01 20 91-0002 EA  Up To 1", Lock Out/Tag Out Valve ........................................................................................................................................ 26.41  
Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 

. 
 23 01 20 91-0003 EA  >1" To 3", Lock Out/Tag Out Valve ....................................................................................................................................... 31.69  

Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 
. 

 23 01 20 91-0004 EA  >3" To 6", Lock Out/Tag Out Valve ....................................................................................................................................... 36.98  
Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 

. 
 23 01 20 91-0005 EA >6" To 10", Lock Out/Tag Out Valve ..................................................................................................................................... 42.25  

Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 
. 

 23 01 20 91-0006 EA >10" To 14", Lock Out/Tag Out Valve ................................................................................................................................... 52.82  
Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 

. 
 23 01 20 91-0007 EA Lock Out/Tag Out Padlock System ....................................................................................................................................... 10.56  

. 
 23 01 20 91-0008 EA Lock Out/Tag Out Tag............................................................................................................................................................. 3.24  

XXXXXXX 
. 
 23 01 20 91-0009  Freeze Pipe Using CO2 Kit (23 01 20 91) 

Note: For use on chilled water or cold water piping systems. Excludes cutting existing pipe, and installation of 
valve or fittings. 

. 

. 
 23 01 20 91-0010 EA Up To 2" Freeze Pipe Using CO2 Kit .................................................................................................................................. 277.07  

XXXXXXX 
. 
 23 01 20 91-0011  Pipe Freezing (23 01 20 91) 

Note: For use on any water piping systems. Excludes excavation, cutting existing pipe, and installation of valve 
or fittings. 

. 

. 
 23 01 20 91-0012 EA Up To 1" Pipe Freezing, First Location ............................................................................................................................... 717.45  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0013 EA Up To 1" Pipe Freezing, Each Additional Location After First ............................................................................................. 331.45  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0014 EA >1" To 1-1/2" Pipe Freezing, First Location ........................................................................................................................ 871.98  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0015 EA >1" To 1-1/2" Pipe Freezing, Each Additional Location After First ...................................................................................... 380.98  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0016 EA >1-1/2" To 2" Pipe Freezing, First Location ..................................................................................................................... 1,226.66  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0017 EA >1-1/2" To 2" Pipe Freezing, Each Additional Location After First ...................................................................................... 430.66  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0018 EA >2" To 3" Pipe Freezing, First Location ............................................................................................................................ 1,401.18  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0019 EA >2" To 3" Pipe Freezing, Each Additional Location After First ............................................................................................ 514.18  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0020 EA >3" To 4" Pipe Freezing, First Location ............................................................................................................................ 2,095.54  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0021 EA >3" To 4" Pipe Freezing, Each Additional Location After First ............................................................................................ 591.54  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0022 EA >4" To 6" Pipe Freezing, First Location ............................................................................................................................ 4,474.91  

Note: Includes freezing on each side of valve or fitting. 
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. 
 23 01 20 91-0023 EA >4" To 6" Pipe Freezing, Each Additional Location After First ............................................................................................ 808.91  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0024 EA >6" To 8" Pipe Freezing, First Location ............................................................................................................................ 5,952.72  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0025 EA >6" To 8" Pipe Freezing, Each Additional Location After First ......................................................................................... 1,217.72  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0026 EA >8" To 10" Pipe Freezing, First Location .......................................................................................................................... 8,246.41  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0027 EA >8" To 10" Pipe Freezing, Each Additional Location After First ....................................................................................... 1,691.41  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0028 EA >10" To 12" Pipe Freezing, First Location ...................................................................................................................... 10,644.81  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0029 EA >10" To 12" Pipe Freezing, Each Additional Location After First ..................................................................................... 2,229.81  

Note: Includes freezing on each side of valve or fitting. 

XXXXXXX 
. 
 23 01 20 91-0030  Water/Chlorine Pipe Disinfection/Flush/Testing (23 01 20 91) 

Note: For existing piping when required. Water/chlorine solution per specification entitled "Water Distribution". 
. 
. 

 23 01 20 91-0031 LF  Up To 1", Water/Chlorine Pipe Disinfection/Flush/Testing ......................................................................................................1.75  
. 

 23 01 20 91-0032 LF  >1" To 2", Water/Chlorine Pipe Disinfection/Flush/Testing .....................................................................................................2.40  
. 

 23 01 20 91-0033 LF  >2" To 3", Water/Chlorine Pipe Disinfection/Flush/Testing .....................................................................................................3.70  
. 

 23 01 20 91-0034 LF  4", Water/Chlorine Pipe Disinfection/Flush/Testing .................................................................................................................5.10  
. 

 23 01 20 91-0035 LF  6", Water/Chlorine Pipe Disinfection/Flush/Testing .................................................................................................................6.28  
. 

 23 01 20 91-0036 LF 8", Water/Chlorine Pipe Disinfection/Flush/Testing .................................................................................................................7.95  
. 

 23 01 20 91-0037 LF 10", Water/Chlorine Pipe Disinfection/Flush/Testing ............................................................................................................. 10.48  
. 

 23 01 20 91-0038 LF 12", Water/Chlorine Pipe Disinfection/Flush/Testing ............................................................................................................. 12.57  

XXXXXXX 
. 
 23 01 20 91-0039  Shut Down Existing Piping System (23 01 20 91) 
. 
. 

 23 01 20 91-0040 EA Shut Down Existing Interior Piping System ......................................................................................................................... 215.23  
Note: Includes lock out/tag out and average line tracing. Use when valves are greater than 25' from work. When 
the shut-off valves for multiple lines are located with a 10' radius, the quantity used shall be one. 

XXXXXXX 
. 
 23 01 20 91-0041  Purge Liquid Systems (23 01 20 91) 

Note: Includes collection of liquid, refilling with liquid and bleeding of air from system. 
. 
. 

 23 01 20 91-0042 EA Up To 50', Up To 3/4" Diameter Pipe, Purge Liquid System ............................................................................................... 168.06  
. 

 23 01 20 91-0043 EA >50' To 100', Up To 3/4" Diameter Pipe, Purge Liquid System ........................................................................................... 210.07  
. 

 23 01 20 91-0044 EA >100 To 250', Up To 3/4" Diameter Pipe, Purge Liquid System .......................................................................................... 299.83  
. 

 23 01 20 91-0045 EA >250 To 500', Up To 3/4" Diameter Pipe, Purge Liquid System .......................................................................................... 359.28  
. 

 23 01 20 91-0046 EA >500 To 1,000', Up To 3/4" Diameter Pipe, Purge Liquid System ....................................................................................... 379.82  
. 

 23 01 20 91-0047 EA >1,000 To 2,000', Up To 3/4" Diameter Pipe, Purge Liquid System .................................................................................... 725.17  
. 

 23 01 20 91-0048 EA Up To 100', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ...................................................................................... 349.96  
. 

 23 01 20 91-0049 EA  >100 To 250', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ................................................................................... 499.82  
. 

 23 01 20 91-0050 EA  >250 To 500', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ................................................................................... 598.88  
. 

 23 01 20 91-0051 EA  >500 To 1,000', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ................................................................................ 633.10  
. 

 23 01 20 91-0052 EA  >1,000 To 2,000', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System .......................................................................... 1,208.65  
. 

 23 01 20 91-0053 EA Up To 100', >1-1/2" To 4" Diameter Pipe, Purge Liquid System ......................................................................................... 465.84  
. 

 23 01 20 91-0054 EA  >100 To 250', >1-1/2" To 4" Diameter Pipe, Purge Liquid System ...................................................................................... 664.75  
. 

 23 01 20 91-0055 EA  >250 To 500', >1-1/2" To 4" Diameter Pipe, Purge Liquid System ...................................................................................... 791.38  
. 

 23 01 20 91-0056 EA  >500 To 1,000', >1-1/2" To 4" Diameter Pipe, Purge Liquid System ................................................................................... 841.47  
. 

 23 01 20 91-0057 EA  >1,000 To 2,000', >1-1/2" To 4" Diameter Pipe, Purge Liquid System ............................................................................. 1,621.36  
. 

 23 01 20 91-0058 EA Up To 100', >4" To 10" Diameter Pipe, Purge Liquid System ............................................................................................. 574.30  
. 

 23 01 20 91-0059 EA >100 To 250', >4" To 10" Diameter Pipe, Purge Liquid System .......................................................................................... 820.69  
. 

 23 01 20 91-0060 EA >250 To 500', >4" To 10" Diameter Pipe, Purge Liquid System ....................................................................................... 2,196.59  
. 

 23 01 20 91-0061 EA >1,000 To 2,000', >4" To 10" Diameter Pipe, Purge Liquid System ................................................................................. 3,485.89  

XXXXXXX 
. 
 23 01 20 91-0062  Special Cleaning Of Piping Systems (23 01 20 91) 
. 
. 
 23 01 20 91-0063  Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing (23 01 20 91-0062) 
. 
. 

 23 01 20 91-0064 LF  Up To 1", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing ...............................................................................2.19  
. 

 23 01 20 91-0065 LF  >1" To 2", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing ..............................................................................3.65  
. 

 23 01 20 91-0066 LF  >2" To 3", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing ..............................................................................5.13  
. 

 23 01 20 91-0067 LF  >3" To 4", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing ..............................................................................6.64  
. 

 23 01 20 91-0068 LF  >4" To 6", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing ..............................................................................9.22  

XXXXXXX 
. 
 23 01 20 91-0069  Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing (23 01 20 91-0062) 
. 
. 

 23 01 20 91-0070 LF  Up To 1", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ......................................................................2.36  
. 

 23 01 20 91-0071 LF  >1" To 2", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing .....................................................................3.86  
. 

 23 01 20 91-0072 LF  >2" To 3", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing .....................................................................5.42  
. 

 23 01 20 91-0073 LF  >3" To 4", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing .....................................................................7.08  
. 

 23 01 20 91-0074 LF  >4" To 6", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing .....................................................................9.80  

XXXXXXX 
. 
 23 01 20 91-0075  Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing (23 01 20 91-0062) 
. 
. 

 23 01 20 91-0076 LF  Up To 1", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing .........................................................................................2.41  
. 

 23 01 20 91-0077 LF  >1" To 2", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................3.95  
. 

 23 01 20 91-0078 LF  >2" To 3", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................5.54  
. 

 23 01 20 91-0079 LF  >3" To 4", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................7.25  
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. 
 23 01 20 91-0080 LF  >4" To 6", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ...................................................................................... 10.02  

XXXXXXX 
. 
 23 01 20 91-0081  Add-A-Valve Emergency Shut Off Device (23 01 20 91) 
. 
. 

 23 01 20 91-0082 EA 1/2" Add-A-Valve Emergency Shut Off Device (Jomar 800-103ADD) ................................................................................. 281.14  
. 

 23 01 20 91-0083 EA 3/4" Add-A-Valve Emergency Shut Off Device (Jomar 800-104ADD) ................................................................................. 353.53  
. 

 23 01 20 91-0084 EA 1" Add-A-Valve Emergency Shut Off Device (Jomar 800-105ADD) .................................................................................... 487.83  
. 

 23 01 20 91-0085 EA 1-1/4" Add-A-Valve Emergency Shut Off Device (Jomar 800-106ADD) ............................................................................. 742.13  
. 

 23 01 20 91-0086 EA 1-1/2" Add-A-Valve Emergency Shut Off Device (Jomar 800-107ADD) ............................................................................. 914.92  
. 

 23 01 20 91-0087 EA 2" Add-A-Valve Emergency Shut Off Device (Jomar 800-108ADD) ................................................................................. 1,376.08  

XXXXXXX 
. 
 23 01 30  Operation and Maintenance of HVAC Air Distribution (23 01) 
. 
. 
 23 01 30 51  HVAC Air-Distribution System Cleaning (23 01 30)
. 
. 
 23 01 30 51-0001  Cleaning Of Ductwork And HVAC Equipment (23 01 30 51) 
. 
. 

 23 01 30 51-0002 LF Up To 2 SF Cross Section, Clean Supply/Return Ductwork .................................................................................................... 3.49  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  0.87 
. 

 23 01 30 51-0003 LF >2 SF To 4 SF Cross Section, Clean Supply/Return Ductwork .............................................................................................. 4.36  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  1.09 
. 

 23 01 30 51-0004 LF >4 SF To 8 SF Cross Section, Clean Supply/Return Ductwork .............................................................................................. 5.85  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  1.46 
. 

 23 01 30 51-0005 LF >8 SF Cross Section, Clean Supply/Return Ductwork ............................................................................................................ 8.28  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  2.07 
. 

 23 01 30 51-0006 SF  Clean Duct Dampers ............................................................................................................................................................. 11.74  
. 

 23 01 30 51-0007 SF  Clean Duct Fire Dampers ...................................................................................................................................................... 23.49  
. 

 23 01 30 51-0008 SF  Clean Louver ........................................................................................................................................................................... 9.40  
. 

 23 01 30 51-0009 EA  Clean Turning Vane Set ........................................................................................................................................................ 28.19  
. 

 23 01 30 51-0010 EA Clean Grille/Diffuser/Register ................................................................................................................................................ 28.19  
Note: Includes removal and reinstallation. 

. 
 23 01 30 51-0011 LF Clean Linear Diffuser .............................................................................................................................................................. 7.05  

Note: Includes removal and reinstallation. 
. 

 23 01 30 51-0012 EA Cut Access For Cleaning Duct And Install Duct Insulated Access Doors ........................................................................... 107.29  
    For Stainless Steel, Add  87.98 

. 
 23 01 30 51-0013 EA Clean Variable Air Volume (VAV) Unit .................................................................................................................................. 84.56  

. 
 23 01 30 51-0014 EA Clean Fan Powered Induction Unit (PIU) Unit ..................................................................................................................... 112.76  

. 
 23 01 30 51-0015 EA Clean Fan Coil Unit (FCU) .................................................................................................................................................. 112.76  

. 
 23 01 30 51-0016 EA Clean Packaged Terminal Air Conditioning Unit ................................................................................................................. 112.76  

. 
 23 01 30 51-0017 EA Clean Supply Or Return Fan ............................................................................................................................................... 225.51  

. 
 23 01 30 51-0018 EA Clean Exhaust Fan ............................................................................................................................................................. 197.33  

. 
 23 01 30 51-0019 EA Clean Duct Coil ................................................................................................................................................................... 169.14  

. 
 23 01 30 51-0020 SF Clean Air Handling Unit Interior Housing With High Efficiency Particulate Air (HEPA) Vacuum ............................................. 5.64  

Note: Excluding fan and coils. 
. 

 23 01 30 51-0021 EA Clean Air Handling Unit Fan ................................................................................................................................................ 225.51  
. 

 23 01 30 51-0022 EA Clean Air Handling Unit Coil ................................................................................................................................................ 338.28  
. 

 23 01 30 51-0023 SF Clean Equipment Surfaces, Rust Reform And Prime .............................................................................................................. 2.89  
. 

 23 01 30 51-0024 SF Clean Interior Equipment Surfaces, Rust Reform And Prime .................................................................................................. 3.45  
. 

 23 01 30 51-0025 SF High Efficiency Particulate Air (HEPA) Vacuuming Of Walls, Ceilings And Floors In Mechanical Rooms .............................. 0.59  
. 

 23 01 30 51-0026 EA Cleaning Of Ductwork Minimum Set-up Charge ................................................................................................................. 786.74  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

. 
 23 01 30 51-0027 SF Apply Antimicrobial Agent To Ductwork And Surfaces After Cleaning .................................................................................... 0.49  

XXXXXXX 
. 
 23 01 30 61  HVAC Air-Distribution Duct Repair (23 01 30)
. 
. 
 23 01 30 61-0001  Repair And Seal Ductwork (23 01 30 61) 

Note: Includes removal of existing insulation, repair/seal ductwork with Duct Sealer and reinstallation of 
insulation. Excludes new ductwork. 

. 

. 
 23 01 30 61-0002 SF Repair And Sealing Of Ductwork ............................................................................................................................................ 1.93  

Note: Clean, apply sealant and tape 

XXXXXXX 
. 
 23 01 50  Operation and Maintenance of Central Heating Equipment (23 01) 
. 
. 
 23 01 50 61  Central Heating Equipment Repair (23 01 50)
. 
. 
 23 01 50 61-0001  Boiler Repairs (23 01 50 61) 
. 
. 
 23 01 50 61-0002  Setup And Maintenance (23 01 50 61-0001) 
. 
. 

 23 01 50 61-0003 EA Set-up Charge For Boiler Fire Side Maintenance ............................................................................................................ 2,270.54  
Note: Includes removing/relocating doors, plates, portals, and burners required to access fireside. 
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. 
 23 01 50 61-0004 EA Close-up Charge For Boiler Fire Side Maintenance ......................................................................................................... 2,433.93  

Note: Includes replacement of doors, plates, portals, burners, adhesive, rope, wool, and seals. 
    For Burner Seals, Add  627.05 

Note: Used when burner must be removed from door for maintenance. 
. 

 23 01 50 61-0005 EA Setup Charge For Boiler Water Side Maintenance .......................................................................................................... 3,027.40  
Note: Includes closing valves, draining, and positioning equipment needed for tube replacement. 

. 
 23 01 50 61-0006 EA Up To 100 HP, Hydrostatic Test - Boiler Maintenance ..................................................................................................... 1,513.69  

Note: Includes close-up charge for water side maintenance, blanking off supply, return, and relief valves for test 
and reconnection after test. 

. 
 23 01 50 61-0007 EA >100 HP, Hydrostatic Test - Boiler Maintenance ............................................................................................................. 3,027.40  

Note: Includes close-up charge for water side maintenance, blanking off supply, return, and relief valves for test 
and reconnection after test. 

. 
 23 01 50 61-0008 EA Removal And Replacement Of Handhole ............................................................................................................................. 94.60  

. 
 23 01 50 61-0009 EA Removal And Replacement Of Manhole ............................................................................................................................. 283.82  

. 
 23 01 50 61-0010 SF Sheet Metal Jacket Patch ..................................................................................................................................................... 10.56  

XXXXXXX 
. 
 23 01 50 61-0011  Boiler Tube Replacement (23 01 50 61-0001) 
. 
. 

 23 01 50 61-0012 EA Removal Of Up To 2" Boiler Tube ....................................................................................................................................... 227.05  
. 

 23 01 50 61-0013 EA Removal Of >2" To 3" Boiler Tube ...................................................................................................................................... 283.83  
. 

 23 01 50 61-0014 EA Removal Of >3" To 4" Boiler Tube ...................................................................................................................................... 397.34  
. 

 23 01 50 61-0015 LF Place 1-1/2" Boiler Tube Into Position For Termination...........................................................................................................6.84  
Note: Includes black steel tube, fasteners and accessories. 

. 
 23 01 50 61-0016 LF Place 2" Boiler Tube Into Position For Termination .................................................................................................................7.92  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0017 LF Place 2-1/2" Boiler Tube Into Position For Termination...........................................................................................................8.98  
Note: Includes black steel tube, fasteners and accessories. 

. 
 23 01 50 61-0018 LF Place 3" Boiler Tube Into Position For Termination ............................................................................................................... 12.55  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0019 LF Place 3-1/2" Boiler Tube Into Position For Termination......................................................................................................... 14.60  
Note: Includes black steel tube, fasteners and accessories. 

. 
 23 01 50 61-0020 LF Place 4" Boiler Tube Into Position For Termination ............................................................................................................... 18.46  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0021 EA 1-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 28.38  
. 

 23 01 50 61-0022 EA 2" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 42.57  
. 

 23 01 50 61-0023 EA 2-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 56.77  
. 

 23 01 50 61-0024 EA 3" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 70.95  
. 

 23 01 50 61-0025 EA 3-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 85.15  
. 

 23 01 50 61-0026 EA 4" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 99.34  
. 

 23 01 50 61-0027 EA 1-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................... 85.15  
. 

 23 01 50 61-0028 EA 2" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 113.52  
. 

 23 01 50 61-0029 EA 2-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................. 141.91  
. 

 23 01 50 61-0030 EA 3" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 170.29  
. 

 23 01 50 61-0031 EA 3-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................. 198.67  
. 

 23 01 50 61-0032 EA 4" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 227.05  
. 

 23 01 50 61-0033 EA Plug Boiler Tube Hole Where Boiler Tube Is Not Replaced ................................................................................................ 289.39  

XXXXXXX 
. 
 23 01 50 61-0034  Cast Iron Boiler Section Replacement (23 01 50 61-0001) 
. 
. 

 23 01 50 61-0035 EA Removal And Replacement Of Front Section Of Weil McLain Model 80 Cast Iron Boiler ................................................ 2,447.10  
. 

 23 01 50 61-0036 EA Removal And Replacement Of Rear Section Of Weil McLain Model 80 Cast Iron Boiler ................................................. 1,665.04  
. 

 23 01 50 61-0037 EA Removal And Replacement Of Inside Section Of Weil McLain Model 80 Cast Iron Boiler ............................................... 2,129.24  
. 

 23 01 50 61-0038 EA Removal And Replacement Of Front Section Of Weil McLain Model 88 Cast Iron Boiler ................................................ 4,470.37  
. 

 23 01 50 61-0039 EA Removal And Replacement Of Rear Section Of Weil McLain Model 88 Cast Iron Boiler ................................................. 3,260.69  
. 

 23 01 50 61-0040 EA Removal And Replacement Of Inside Section Of Weil McLain Model 88 Cast Iron Boiler ............................................... 3,862.39  
. 

 23 01 50 61-0041 EA Removal And Replacement Of Front Section Of Weil McLain Model 94 Cast Iron Boiler ................................................ 7,207.08  
. 

 23 01 50 61-0042 EA Removal And Replacement Of Rear Section Of Weil McLain Model 94 Cast Iron Boiler ................................................. 5,551.97  
. 

 23 01 50 61-0043 EA Removal And Replacement Of Inside Section Of Weil McLain Model 94 Cast Iron Boiler ............................................... 6,051.91  

XXXXXXX 
. 
 23 01 50 61-0044  Cast Iron Grate Replacement (23 01 50 61-0001) 
. 
. 

 23 01 50 61-0045 SF Removal And Replacement Of Cast Iron Boiler Grates, Prepared From Casting Mold ....................................................... 109.28  
Note: Includes support, linkages and removal of existing. 

. 
 23 01 50 61-0046 EA Prepare Cast Iron Boiler Grate Mold ................................................................................................................................ 1,496.30  

Note: Includes preparing unique size mold for grate casting. Mold to be used for multiple castings. 

XXXXXXX 
. 
 23 01 50 61-0047  Replacement Or Conversion Of Boiler Burners (23 01 50 61-0001) 

Note: Includes mounting plate, mechanical and electrical labor for installation of burners. 
. 
. 

 23 01 50 61-0048 EA  700 MBH Max Input Burner With 2" Boiler Connection, Screwed .................................................................................... 7,772.62 1,043.61 
. 

 23 01 50 61-0049 EA  2,100 MBH Max Input Burner With 2-1/2" Boiler Connection, Screwed ......................................................................... 11,149.10 1,292.08 
. 

 23 01 50 61-0050 EA  2,800 MBH Max Input Burner With 3" Boiler Connection, Screwed ............................................................................... 13,181.25 1,565.31 
. 

 23 01 50 61-0051 EA  3,800 MBH Max Input Burner With 4" Boiler Connection, Flanged ................................................................................ 15,499.01 1,684.84 

XXXXXXX 
. 
 23 01 50 61-0052  Boiler And Chiller Water Treatment (23 01 50 61) 

Note: 3 LB chemical per 50 gallon system water. 
. 
. 

 23 01 50 61-0053 LB Boil Out Boiler And System With Caustic Soda.......................................................................................................................1.17  
Note: Includes disposal after treatment. 

. 
 23 01 50 61-0054 LB Boil Out Boiler And System With Trisodium Phosphate ..........................................................................................................1.75  

Note: Includes disposal after treatment. 
. 

 23 01 50 61-0055 GAL Corrosion Resistant Chemical Treatment, Based On Gallons Of Chemical Required ........................................................ 109.38  
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XXXXXXX 
. 
 23 01 60  Operation and Maintenance of Central Cooling Equipment (23 01) 
. 
. 
 23 01 60 61  Central Cooling Equipment Repair (23 01 60)
. 
. 
 23 01 60 61-0001  Cooling Tower Repairs (23 01 60 61) 
. 
. 

 23 01 60 61-0002 EA Removal And Replacement Of 6' Diameter 4 Blade, Cooling Tower Fan Blade .............................................................. 2,463.71  
. 

 23 01 60 61-0003 EA Removal And Replacement Of 6' Diameter 5 Blade, Cooling Tower Fan Blade .............................................................. 2,898.24  
. 

 23 01 60 61-0004 EA Removal And Replacement Of 6' Diameter 6 Blade, Cooling Tower Fan Blade .............................................................. 3,329.58  
. 

 23 01 60 61-0005 EA Removal And Replacement Of 6' Diameter 7 Blade, Cooling Tower Fan Blade .............................................................. 3,927.46  
. 

 23 01 60 61-0006 EA Removal And Replacement Of 6' Diameter 8 Blade, Cooling Tower Fan Blade .............................................................. 4,325.51  
. 

 23 01 60 61-0007 EA Removal And Replacement Of 8' Diameter 4 Blade, Cooling Tower Fan Blade .............................................................. 2,725.20  
. 

 23 01 60 61-0008 EA Removal And Replacement Of 8' Diameter 5 Blade, Cooling Tower Fan Blade .............................................................. 3,029.67  
. 

 23 01 60 61-0009 EA Removal And Replacement Of 8' Diameter 6 Blade, Cooling Tower Fan Blade .............................................................. 3,553.00  
. 

 23 01 60 61-0010 EA Removal And Replacement Of 8' Diameter 7 Blade, Cooling Tower Fan Blade .............................................................. 4,044.62  
. 

 23 01 60 61-0011 EA Removal And Replacement Of 8' Diameter 8 Blade, Cooling Tower Fan Blade .............................................................. 4,452.19  
. 

 23 01 60 61-0012 EA Removal And Replacement Of Individual Cooling Tower Fan Blade For 6' Diameter Fan .................................................. 675.38  
. 

 23 01 60 61-0013 EA Removal And Replacement Of Individual Cooling Tower Fan Blade For 8' Diameter Fan .................................................. 702.63  
. 

 23 01 60 61-0014 EA Removal And Replacement Of Individual Cooling Tower Fan Blade For 10' Diameter Fan ................................................ 752.08  
. 

 23 01 60 61-0015 EA Removal And Replacement Of Individual Cooling Tower Fan Blade For 12' Diameter Fan ................................................ 876.06  
. 

 23 01 60 61-0016 EA Removal And Replacement Of Individual Cooling Tower Fan Blade For 14' Diameter Fan ............................................. 1,084.08  
. 

 23 01 60 61-0017 EA Removal And Replacement Of Individual Cooling Tower Fan Blade For 16' Diameter Fan ............................................. 1,461.80  
. 

 23 01 60 61-0018 EA Removal And Replacement Of Individual Cooling Tower Fan Blade For 18' Diameter Fan ............................................. 1,538.20  
. 

 23 01 60 61-0019 EA Removal And Replacement Of Individual Cooling Tower Fan Blade For 20' Diameter Fan ............................................. 1,652.82  
. 

 23 01 60 61-0020 EA Removal And Replacement Of Counterflow Nozzle (1/2" - 2" NPT Thread) ......................................................................... 34.12  
. 

 23 01 60 61-0021 EA Removal And Replacement Of 6' Polyvinyl Chloride (PVC) Splash Fill ................................................................................ 21.57  

XXXXXXX 
. 
 23 01 60 71  Refrigerant Recovery/Recycling (23 01 60)
. 
. 
 23 01 60 71-0001  Refrigerant Recovery, Reclaim And Recycling (23 01 60 71) 
. 
. 

 23 01 60 71-0002 LB  Recovery Of Refrigerant ......................................................................................................................................................... 8.33  
. 

 23 01 60 71-0003 LB Recovery And Recharging Of Refrigerant ............................................................................................................................. 15.62  
Note: Includes cleaning refrigerant gas prior to recharging. 

XXXXXXX 
. 
 23 05  Common Work Results for HVAC (23) 
. 
. 
 23 05 13  Common Motor Requirements for HVAC Equipment (23 05) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. 
. 
. 
 23 05 13 00-0001  Premium Efficient, Motors (23 05 13) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. Excludes 
installation. See CSI section 23 05 13 00-0216 for installation. 

. 

. 
 23 05 13 00-0002  Premium Efficient, Open Drip Proof Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, open drip proof, three phase AC motors. 
. 
. 
 23 05 13 00-0003  Steel Frame, Premium Efficient, Open Drip Proof Motors (23 05 13 00-0002) 
. 
. 

 23 05 13 00-0004 EA 1 HP, 3,600 RPM, 56 NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ...................................................... 613.18  
. 

 23 05 13 00-0005 EA 1 HP, 1,800 RPM, 143T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 694.31  
. 

 23 05 13 00-0006 EA 1 HP, 1,200 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 814.02  
. 

 23 05 13 00-0007 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 683.67  
. 

 23 05 13 00-0008 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 726.23  
. 

 23 05 13 00-0009 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 952.35  
. 

 23 05 13 00-0010 EA 2 HP, 3,600 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 803.38  
. 

 23 05 13 00-0011 EA 2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 778.11  
. 

 23 05 13 00-0012 EA 2 HP, 1,200 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 973.63  
. 

 23 05 13 00-0013 EA 3 HP, 3,600 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 814.02  
. 

 23 05 13 00-0014 EA 3 HP, 1,800 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 839.29  
. 

 23 05 13 00-0015 EA 3 HP, 1,200 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,239.65  
. 

 23 05 13 00-0016 EA 5 HP, 3,600 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 888.51  
. 

 23 05 13 00-0017 EA 5 HP, 1,800 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 919.10  
. 

 23 05 13 00-0018 EA 5 HP, 1,200 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,624.05  
. 

 23 05 13 00-0019 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,409.91  
. 

 23 05 13 00-0020 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,351.38  
. 

 23 05 13 00-0021 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,947.27  
. 

 23 05 13 00-0022 EA 10 HP, 3,600 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,612.08  
. 

 23 05 13 00-0023 EA 10 HP, 1,800 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,636.02  
. 

 23 05 13 00-0024 EA 10 HP, 1,200 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,533.84  
. 

 23 05 13 00-0025 EA 15 HP, 3,600 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,290.43  
. 

 23 05 13 00-0026 EA 15 HP, 1,800 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,317.03  
. 

 23 05 13 00-0027 EA 15 HP, 1,200 RPM, 284T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,417.03  
. 

 23 05 13 00-0028 EA 20 HP, 3,600 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,690.79  
. 

 23 05 13 00-0029 EA 20 HP, 1,800 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,908.93  
. 

 23 05 13 00-0030 EA 20 HP, 1,200 RPM, 286T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 4,159.22  
. 

 23 05 13 00-0031 EA 25 HP, 3,600 RPM, 284TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 3,230.81  
. 

 23 05 13 00-0032 EA 25 HP, 1,800 RPM, 284T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,546.05  
. 

 23 05 13 00-0033 EA 25 HP, 1,200 RPM, 324T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,023.79  
. 

 23 05 13 00-0034 EA 30 HP, 3,600 RPM, 286TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 3,812.07  
. 

 23 05 13 00-0035 EA 30 HP, 1,800 RPM, 286T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,877.24  
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. 
 23 05 13 00-0036 EA 30 HP, 1,200 RPM, 326T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,240.59  

. 
 23 05 13 00-0037 EA 40 HP, 3,600 RPM, 324TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 4,912.06  

. 
 23 05 13 00-0038 EA 40 HP, 1,800 RPM, 324T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,058.37  

. 
 23 05 13 00-0039 EA 50 HP, 3,600 RPM, 326TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 5,349.66  

. 
 23 05 13 00-0040 EA 50 HP, 1,800 RPM, 326T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,582.43  

. 
 23 05 13 00-0041 EA 60 HP, 3,600 RPM, 364TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 6,768.88  

. 
 23 05 13 00-0042 EA 60 HP, 1,800 RPM, 364T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 7,028.25  

. 
 23 05 13 00-0043 EA 75 HP, 3,600 RPM, 365TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 8,879.75  

. 
 23 05 13 00-0044 EA 75 HP, 1,800 RPM, 365T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 8,627.03  

. 
 23 05 13 00-0045 EA 100 HP, 3,600 RPM, 365TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 9,491.59  

. 
 23 05 13 00-0046 EA 100 HP, 1,800 RPM, 404T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 10,036.93  

. 
 23 05 13 00-0047 EA 125 HP, 3,600 RPM, 404TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ....................................... 11,912.38  

. 
 23 05 13 00-0048 EA 125 HP, 1,800 RPM, 405T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 12,312.74  

. 
 23 05 13 00-0049 EA 150 HP, 3,600 RPM, 405TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ....................................... 14,694.94  

XXXXXXX 
. 
 23 05 13 00-0050  Cast Iron Frame, Premium Efficient, Open Drip Proof Motors (23 05 13 00-0002) 
. 
. 

 23 05 13 00-0051 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ....................................... 7,465.85  
. 

 23 05 13 00-0052 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ....................................... 9,038.03  
. 

 23 05 13 00-0053 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 11,474.77  
. 

 23 05 13 00-0054 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 12,775.61  
. 

 23 05 13 00-0055 EA 100 HP, 1,200 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 14,061.82  
. 

 23 05 13 00-0056 EA 125 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 15,185.75  
. 

 23 05 13 00-0057 EA 150 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 13,677.42  
. 

 23 05 13 00-0058 EA 150 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 17,884.52  
. 

 23 05 13 00-0059 EA 200 HP, 3,600 RPM, 444TS NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................. 16,652.85  
. 

 23 05 13 00-0060 EA 200 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 17,091.78  
. 

 23 05 13 00-0061 EA 200 HP, 1,200 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 23,509.52  

XXXXXXX 
. 
 23 05 13 00-0062  Premium Efficient, TEFC Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, totally enclosed fan cooled, three phase AC motors. 
. 
. 
 23 05 13 00-0063  Steel Frame, Premium Efficient, TEFC Motors (23 05 13 00-0062) 
. 
. 

 23 05 13 00-0064 EA 1 HP, 3,600 RPM, 56 NEMA Steel Frame, Premium Efficient, TEFC Motor ....................................................................... 716.92  
. 

 23 05 13 00-0065 EA 1 HP, 1,800 RPM, 143T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 790.08  
. 

 23 05 13 00-0066 EA 1 HP, 1,200 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 940.38  
. 

 23 05 13 00-0067 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................. 812.69  
. 

 23 05 13 00-0068 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................. 820.67  
. 

 23 05 13 00-0069 EA 2 HP, 3,600 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 889.84  
. 

 23 05 13 00-0070 EA 2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 851.26  
. 

 23 05 13 00-0071 EA 3 HP, 3,600 RPM, 182T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 986.93  
. 

 23 05 13 00-0072 EA 3 HP, 1,800 RPM, 182T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 940.38  
. 

 23 05 13 00-0073 EA 3 HP, 1,200 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,509.66  
. 

 23 05 13 00-0074 EA 5 HP, 3,600 RPM, 184T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,094.67  
. 

 23 05 13 00-0075 EA 5 HP, 1,800 RPM, 184T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,029.50  
. 

 23 05 13 00-0076 EA 5 HP, 1,200 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,705.19  
. 

 23 05 13 00-0077 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor .......................................................... 1,640.01  
. 

 23 05 13 00-0078 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor .......................................................... 1,484.39  
. 

 23 05 13 00-0079 EA 10 HP, 3,600 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor .............................................................. 1,662.62  
. 

 23 05 13 00-0080 EA 10 HP, 1,800 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor .............................................................. 1,675.93  

XXXXXXX 
. 
 23 05 13 00-0081  Cast Iron Frame, Premium Efficient, TEFC Motors (23 05 13 00-0062) 
. 
. 

 23 05 13 00-0082 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,022.85  
. 

 23 05 13 00-0083 EA 1 HP, 1,200 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,145.22  
. 

 23 05 13 00-0084 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,080.04  
. 

 23 05 13 00-0085 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,060.09  
. 

 23 05 13 00-0086 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,363.35  
. 

 23 05 13 00-0087 EA 2 HP, 3,600 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,135.91  
. 

 23 05 13 00-0088 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,110.63  
. 

 23 05 13 00-0089 EA 2 HP, 1,200 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,384.63  
. 

 23 05 13 00-0090 EA 3 HP, 3,600 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,226.35  
. 

 23 05 13 00-0091 EA 3 HP, 1,800 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,260.93  
. 

 23 05 13 00-0092 EA 3 HP, 1,200 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,725.14  
. 

 23 05 13 00-0093 EA 5 HP, 3,600 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,509.66  
. 

 23 05 13 00-0094 EA 5 HP, 1,800 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 1,262.26  
. 

 23 05 13 00-0095 EA 5 HP, 1,200 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor .......................................................... 2,001.80  
. 

 23 05 13 00-0096 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,747.75  
. 

 23 05 13 00-0097 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,683.91  
. 

 23 05 13 00-0098 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 2,854.39  
. 

 23 05 13 00-0099 EA 10 HP, 3,600 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 2,048.35  
. 

 23 05 13 00-0100 EA 10 HP, 1,800 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 1,888.74  
. 

 23 05 13 00-0101 EA 10 HP, 1,200 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 3,258.74  
. 

 23 05 13 00-0102 EA 15 HP, 3,600 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 2,822.47  
. 

 23 05 13 00-0103 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 2,583.05  
. 

 23 05 13 00-0104 EA 15 HP, 1,200 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 4,346.77  
. 

 23 05 13 00-0105 EA 20 HP, 3,600 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 3,097.80  
. 

 23 05 13 00-0106 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 3,132.39  
. 

 23 05 13 00-0107 EA 20 HP, 1,200 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ........................................................ 5,787.27  
. 

 23 05 13 00-0108 EA 25 HP, 3,600 RPM, 284TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 4,042.17  
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. 
 23 05 13 00-0109 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 4,096.71  

. 
 23 05 13 00-0110 EA 25 HP, 1,200 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 6,548.08  

. 
 23 05 13 00-0111 EA 30 HP, 3,600 RPM, 286TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 4,802.99  

. 
 23 05 13 00-0112 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 4,860.19  

. 
 23 05 13 00-0113 EA 30 HP, 1,200 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 7,564.28  

. 
 23 05 13 00-0114 EA 40 HP, 3,600 RPM, 324TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 6,584.00  

. 
 23 05 13 00-0115 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 6,355.22  

. 
 23 05 13 00-0116 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 9,426.42  

. 
 23 05 13 00-0117 EA 50 HP, 3,600 RPM, 326TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 7,202.49  

. 
 23 05 13 00-0118 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 6,945.78  

. 
 23 05 13 00-0119 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 11,390.98  

. 
 23 05 13 00-0120 EA 60 HP, 3,600 RPM, 364TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 10,118.07  

. 
 23 05 13 00-0121 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 9,994.37  

. 
 23 05 13 00-0122 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 13,826.39  

. 
 23 05 13 00-0123 EA 75 HP, 3,600 RPM, 365TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 11,771.38  

. 
 23 05 13 00-0124 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 11,686.26  

. 
 23 05 13 00-0125 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 16,100.86  

. 
 23 05 13 00-0126 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 14,512.72  

. 
 23 05 13 00-0127 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 17,966.99  

. 
 23 05 13 00-0128 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 20,667.09  

. 
 23 05 13 00-0129 EA 200 HP, 1,800 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 25,974.19  

XXXXXXX 
. 
 23 05 13 00-0130  Premium Efficient, Severe Duty Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, TEFC enclosure severe duty, three phase AC motors. 
. 
. 

 23 05 13 00-0131 EA 1 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,062.75  
. 

 23 05 13 00-0132 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,167.83  
. 

 23 05 13 00-0133 EA 1 HP, 1,200 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,290.20  
. 

 23 05 13 00-0134 EA 1 HP, 900 RPM, L182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 1,812.93  
. 

 23 05 13 00-0135 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,209.06  
. 

 23 05 13 00-0136 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,190.44  
. 

 23 05 13 00-0137 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,509.66  
. 

 23 05 13 00-0138 EA 1-1/2 HP, 900 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .......................................... 2,255.85  
. 

 23 05 13 00-0139 EA 2 HP, 3,600 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,264.93  
. 

 23 05 13 00-0140 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,242.31  
. 

 23 05 13 00-0141 EA 2 HP, 1,200 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,529.62  
. 

 23 05 13 00-0142 EA 2 HP, 900 RPM, L213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 2,845.08  
. 

 23 05 13 00-0143 EA 3 HP, 3,600 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,496.36  
. 

 23 05 13 00-0144 EA 3 HP, 1,800 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,572.18  
. 

 23 05 13 00-0145 EA 3 HP, 1,200 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 2,207.97  
. 

 23 05 13 00-0146 EA 3 HP, 900 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 3,085.83  
. 

 23 05 13 00-0147 EA 5 HP, 3,600 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,840.86  
. 

 23 05 13 00-0148 EA 5 HP, 1,800 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,600.11  
. 

 23 05 13 00-0149 EA 5 HP, 1,200 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,237.23  
. 

 23 05 13 00-0150 EA 5 HP, 900 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 4,912.06  
. 

 23 05 13 00-0151 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 2,402.16  
. 

 23 05 13 00-0152 EA 7-1/2 HP, 1,800 RPM, L213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 2,015.10  
. 

 23 05 13 00-0153 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 3,201.55  
. 

 23 05 13 00-0154 EA 7-1/2 HP, 900 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................ 5,617.01  
. 

 23 05 13 00-0155 EA 10 HP, 3,600 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,557.78  
. 

 23 05 13 00-0156 EA 10 HP, 1,800 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 2,412.80  
. 

 23 05 13 00-0157 EA 10 HP, 1,200 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,159.22  
. 

 23 05 13 00-0158 EA 10 HP, 900 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 6,552.07  
. 

 23 05 13 00-0159 EA 15 HP, 3,600 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,272.05  
. 

 23 05 13 00-0160 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,073.86  
. 

 23 05 13 00-0161 EA 15 HP, 1,200 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,768.41  
. 

 23 05 13 00-0162 EA 15 HP, 900 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 8,746.74  
. 

 23 05 13 00-0163 EA 20 HP, 3,600 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,817.39  
. 

 23 05 13 00-0164 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,297.32  
. 

 23 05 13 00-0165 EA 20 HP, 1,200 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 6,478.92  
. 

 23 05 13 00-0166 EA 20 HP, 900 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 9,971.76  
. 

 23 05 13 00-0167 EA 25 HP, 3,600 RPM, 284TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 4,587.51  
. 

 23 05 13 00-0168 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,314.84  
. 

 23 05 13 00-0169 EA 25 HP, 1,200 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 6,770.21  
. 

 23 05 13 00-0170 EA 30 HP, 3,600 RPM, 286TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 5,593.07  
. 

 23 05 13 00-0171 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 5,123.55  
. 

 23 05 13 00-0172 EA 30 HP, 1,200 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 8,728.12  
. 

 23 05 13 00-0173 EA 40 HP, 3,600 RPM, 324TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 7,683.99  
. 

 23 05 13 00-0174 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 6,703.70  
. 

 23 05 13 00-0175 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 10,878.89  
. 

 23 05 13 00-0176 EA 50 HP, 3,600 RPM, 326TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 8,052.43  
. 

 23 05 13 00-0177 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 7,868.87  
. 

 23 05 13 00-0178 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 11,587.83  
. 

 23 05 13 00-0179 EA 60 HP, 3,600 RPM, 364TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 11,686.26  
. 

 23 05 13 00-0180 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 10,546.36  
. 

 23 05 13 00-0181 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 15,828.19  
. 

 23 05 13 00-0182 EA 75 HP, 3,600 RPM, 365TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 13,064.24  
. 

 23 05 13 00-0183 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 12,323.38  
. 

 23 05 13 00-0184 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 19,263.84  
. 

 23 05 13 00-0185 EA 100 HP, 3,600 RPM, 405TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 16,421.41  
. 

 23 05 13 00-0186 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 16,176.68  
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. 
 23 05 13 00-0187 EA 100 HP, 1,200 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 21,188.49  

. 
 23 05 13 00-0188 EA 125 HP, 3,600 RPM, 444TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 19,295.76  

. 
 23 05 13 00-0189 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 19,124.18  

. 
 23 05 13 00-0190 EA 125 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 23,936.48  

. 
 23 05 13 00-0191 EA 150 HP, 3,600 RPM, 445TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 22,621.01  

. 
 23 05 13 00-0192 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 22,404.20  

. 
 23 05 13 00-0193 EA 150 HP, 1,200 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 26,987.73  

. 
 23 05 13 00-0194 EA 200 HP, 3,600 RPM, 447TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 26,786.88  

. 
 23 05 13 00-0195 EA 200 HP, 1,800 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 26,951.82  

. 
 23 05 13 00-0196 EA 200 HP, 1,200 RPM, 449T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 35,351.40  

XXXXXXX 
. 
 23 05 13 00-0197  Premium Efficient, Explosion Proof Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, explosion proof, three phase AC motors. 
. 
. 

 23 05 13 00-0198 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .......................................... 1,417.89  
. 

 23 05 13 00-0199 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 1,468.43  
. 

 23 05 13 00-0200 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .......................................... 1,601.44  
. 

 23 05 13 00-0201 EA 3 HP, 1,800 RPM, L182T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 1,979.19  
. 

 23 05 13 00-0202 EA 5 HP, 1,800 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 2,194.66  
. 

 23 05 13 00-0203 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 3,024.65  
. 

 23 05 13 00-0204 EA 10 HP, 1,800 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ...................................... 3,087.16  
. 

 23 05 13 00-0205 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 4,179.17  
. 

 23 05 13 00-0206 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 4,764.42  
. 

 23 05 13 00-0207 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 6,259.45  
. 

 23 05 13 00-0208 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 7,025.59  
. 

 23 05 13 00-0209 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ........................................ 9,187.00  
. 

 23 05 13 00-0210 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ...................................... 10,346.85  
. 

 23 05 13 00-0211 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ...................................... 14,474.15  
. 

 23 05 13 00-0212 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ...................................... 16,992.03  
. 

 23 05 13 00-0213 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 20,699.02  
. 

 23 05 13 00-0214 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 27,054.23  
. 

 23 05 13 00-0215 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 30,868.96  

XXXXXXX 
. 
 23 05 13 00-0216  Motor Mounting (23 05 13) 

Note: Includes handling and motor installation on mounting base. Excludes mounting base. 
. 
. 

 23 05 13 00-0217 EA  1/2 HP Motor Mounting ....................................................................................................................................................... 158.77 80.78 
. 

 23 05 13 00-0218 EA  3/4 HP Motor Mounting ....................................................................................................................................................... 182.94 100.98 
. 

 23 05 13 00-0219 EA  1 HP Motor Mounting .......................................................................................................................................................... 195.70 100.98 
. 

 23 05 13 00-0220 EA  1-1/2 HP Motor Mounting .................................................................................................................................................... 210.38 100.98 
. 

 23 05 13 00-0221 EA  2 HP Motor Mounting .......................................................................................................................................................... 227.43 121.18 
. 

 23 05 13 00-0222 EA  3 HP Motor Mounting .......................................................................................................................................................... 262.97 121.18 
. 

 23 05 13 00-0223 EA  5 HP Motor Mounting .......................................................................................................................................................... 311.67 201.97 
. 

 23 05 13 00-0224 EA  7-1/2 HP Motor Mounting .................................................................................................................................................... 400.72 201.97 
. 

 23 05 13 00-0225 EA  10 HP Motor Mounting ........................................................................................................................................................ 525.95 353.44 
. 

 23 05 13 00-0226 EA  15 HP Motor Mounting ........................................................................................................................................................ 647.32 353.44 
. 

 23 05 13 00-0227 EA  20 HP Motor Mounting ........................................................................................................................................................ 765.01 504.91 
. 

 23 05 13 00-0228 EA  25 HP Motor Mounting ........................................................................................................................................................ 867.53 504.91 
. 

 23 05 13 00-0229 EA  30 HP Motor Mounting ..................................................................................................................................................... 1,051.89 504.91 
. 

 23 05 13 00-0230 EA  40 HP Motor Mounting ..................................................................................................................................................... 1,185.22 757.36 
. 

 23 05 13 00-0231 EA  50 HP Motor Mounting ..................................................................................................................................................... 1,314.86 757.36 
. 

 23 05 13 00-0232 EA  75 HP Motor Mounting ..................................................................................................................................................... 1,587.75 1,110.80 
. 

 23 05 13 00-0233 EA  100 HP Motor Mounting ................................................................................................................................................... 1,912.52 1,110.80 
. 

 23 05 13 00-0234 EA  125 HP Motor Mounting ................................................................................................................................................... 2,337.52 1,514.72 
. 

 23 05 13 00-0235 EA  150 HP Motor Mounting ................................................................................................................................................... 2,714.54 1,514.72 
. 

 23 05 13 00-0236 EA  200 HP Motor Mounting ................................................................................................................................................... 3,116.70 1,817.66 

XXXXXXX 
. 
 23 05 16  Expansion Fittings and Loops for HVAC Piping (23 05) 
. 
. 
 23 05 16 00-0001  Stainless Steel Bellows Type Expansion Joints (23 05 16) 

Note: Includes internal sleeves and external covers. 
. 
. 
 23 05 16 00-0002  Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0003 EA 1/2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 195.36 85.73 
    For 300 LB Rating, Add  5.95 

. 
 23 05 16 00-0004 EA 3/4" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 219.32 96.68 

    For 300 LB Rating, Add  6.52 
. 

 23 05 16 00-0005 EA 1" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 255.59 110.82 
    For 300 LB Rating, Add  8.50 

. 
 23 05 16 00-0006 EA 1-1/4" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 287.93 123.70 

    For 300 LB Rating, Add  10.20 
. 

 23 05 16 00-0007 EA 1-1/2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 311.23 132.95 
    For 300 LB Rating, Add  11.33 

. 
 23 05 16 00-0008 EA 2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 360.41 156.45 

    For 300 LB Rating, Add  11.90 

XXXXXXX 
. 
 23 05 16 00-0009  Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
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. 

. 
 23 05 16 00-0010 EA 1-1/4" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 652.02 85.72 

    For 300 LB Rating, Add  136.39 
. 

 23 05 16 00-0011 EA 1-1/2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 710.11 102.86 
    For 300 LB Rating, Add  145.30 

. 
 23 05 16 00-0012 EA 2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 744.60 130.59 

    For 300 LB Rating, Add  145.33 
. 

 23 05 16 00-0013 EA 2-1/2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 802.51 142.06 
    For 300 LB Rating, Add  156.10 

. 
 23 05 16 00-0014 EA 3" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 883.16 166.55 

    For 300 LB Rating, Add  168.68 
. 

 23 05 16 00-0015 EA 4" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,077.68 279.21 
    For 300 LB Rating, Add  181.95 

. 
 23 05 16 00-0016 EA 5" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,455.65 296.88 

    For 300 LB Rating, Add  271.28 
. 

 23 05 16 00-0017 EA 6" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,343.13 329.87 
    For 300 LB Rating, Add  232.33 

. 
 23 05 16 00-0018 EA 8" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,728.17 421.50 

    For 300 LB Rating, Add  301.14 
. 

 23 05 16 00-0019 EA 10" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 2,199.58 513.12 
    For 300 LB Rating, Add  389.55 

. 
 23 05 16 00-0020 EA 12" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 2,891.91 388.69 

    For 300 LB Rating, Add  528.38 
. 

 23 05 16 00-0021 EA 14" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 3,685.97 733.04 
    For 300 LB Rating, Add  692.42 

. 
 23 05 16 00-0022 EA 16" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 4,772.95 806.33 

    For 300 LB Rating, Add  941.26 

XXXXXXX 
. 
 23 05 16 00-0023  Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0024 EA 1-1/4" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 673.21 117.56 
    For 300 LB Rating, Add  109.54 

. 
 23 05 16 00-0025 EA 1-1/2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 703.92 118.54 

    For 300 LB Rating, Add  116.71 
. 

 23 05 16 00-0026 EA 2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 712.07 122.46 
    For 300 LB Rating, Add  116.73 

. 
 23 05 16 00-0027 EA 2-1/2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 768.88 133.53 

    For 300 LB Rating, Add  125.38 
. 

 23 05 16 00-0028 EA 3" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 857.44 157.04 
    For 300 LB Rating, Add  135.76 

. 
 23 05 16 00-0029 EA 4" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,209.35 312.71 

    For 300 LB Rating, Add  146.14 
. 

 23 05 16 00-0030 EA 5" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,490.68 310.35 
    For 300 LB Rating, Add  217.89 

. 
 23 05 16 00-0031 EA 6" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,433.15 343.61 

    For 300 LB Rating, Add  186.61 
. 

 23 05 16 00-0032 EA 8" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,751.61 392.63 
    For 300 LB Rating, Add  241.88 

. 
 23 05 16 00-0033 EA 10" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 2,211.70 481.05 

    For 300 LB Rating, Add  312.88 
. 

 23 05 16 00-0034 EA 12" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 2,863.74 583.12 
    For 300 LB Rating, Add  424.39 

. 
 23 05 16 00-0035 EA 14" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 3,498.50 593.76 

    For 300 LB Rating, Add  577.68 
. 

 23 05 16 00-0036 EA 16" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................ 4,625.87 742.19 
    For 300 LB Rating, Add  785.29 

XXXXXXX 
. 
 23 05 17  Sleeves and Sleeve Seals for HVAC Piping (23 05) 
. 
. 
 23 05 17 00-0001  Wall Seals And Sleeves (23 05 17) 

Note: Up to 12" walls. Excludes drilling hole. 
. 
. 
 23 05 17 00-0002  Ductile Iron Wall Sleeve (23 05 17 00-0001) 

Note: Includes rubber gasket seal. 
. 
. 

 23 05 17 00-0003 EA  3" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 108.80 46.30 
. 

 23 05 17 00-0004 EA  4" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 132.67 54.08 
. 

 23 05 17 00-0005 EA  6" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 161.57 64.88 
. 

 23 05 17 00-0006 EA  8" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 232.07 97.28 
. 

 23 05 17 00-0007 EA  10" Ductile Iron Wall Sleeve With Rubber Gasket Seal ...................................................................................................... 300.78 129.67 
. 

 23 05 17 00-0008 EA  12" Ductile Iron Wall Sleeve With Rubber Gasket Seal ...................................................................................................... 371.93 162.16 

XXXXXXX 
. 
 23 05 17 00-0009  Steel Pipe Sleeves (23 05 17 00-0001) 

Note: Includes link seals 12" length. 
. 
. 

 23 05 17 00-0010 EA 2" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 124.21 47.25 
. 

 23 05 17 00-0011 EA 2-1/2" Steel Pipe Sleeve With Link Seals ............................................................................................................................ 151.01 51.22 
. 

 23 05 17 00-0012 EA 3" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 176.69 55.19 
. 

 23 05 17 00-0013 EA 4" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 217.51 66.20 
. 

 23 05 17 00-0014 EA 6" Steel Pipe Sleeve With Link Seals .................................................................................................................................. 310.70 82.69 
. 

 23 05 17 00-0015 EA 10" Steel Pipe Sleeve With Link Seals ................................................................................................................................ 527.14 99.26 
. 

 23 05 17 00-0016 EA 13-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ................................................................................................ 620.14 124.08 
. 

 23 05 17 00-0017 EA 17-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ................................................................................................ 819.20 152.66 
. 

 23 05 17 00-0018 EA 23-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................. 1,110.82 198.53 
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. 
 23 05 17 00-0019 EA 29-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................. 1,236.10 248.15 

XXXXXXX 
. 
 23 05 19  Meters and Gages for HVAC Piping (23 05) 

See CSI section 33 19 00 00-0000 for water utility service metering. 
. 
. 
 23 05 19 00-0001  Thermometers (23 05 19) 
. 
. 
 23 05 19 00-0002  Dial Type, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometers 

(23 05 19 00-0001) 
Note: Various ranges. 

. 

. 
 23 05 19 00-0003 EA 2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ............................................................ 104.87 34.04 

. 
 23 05 19 00-0004 EA 2-1/2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ...................................................... 123.23 34.04 

. 
 23 05 19 00-0005 EA 3-1/2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ...................................................... 123.23 34.04 

XXXXXXX 
. 
 23 05 19 00-0006  Liquid Filled Industrial Union Connection Type Thermometers (23 05 19 00-0001) 

Note: Various ranges. 
. 
. 

 23 05 19 00-0007 EA 7" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ......................................................... 141.59 34.04 
. 

 23 05 19 00-0008 EA 9" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ......................................................... 141.59 34.04 
. 

 23 05 19 00-0009 EA 12" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ....................................................... 179.99 34.04 
. 

 23 05 19 00-0010 EA 7" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ...................................................... 146.60 34.04 
. 

 23 05 19 00-0011 EA 9" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ...................................................... 154.95 34.04 
. 

 23 05 19 00-0012 EA 12" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer .................................................... 185.00 34.04 

XXXXXXX 
. 
 23 05 19 00-0013  Liquid Filled Industrial Separable Socket Type Thermometers (23 05 19 00-0001) 

Note: Various ranges. Socket connection for thermowell. 
. 
. 

 23 05 19 00-0014 EA 7" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ......................................................... 141.59 34.04 
. 

 23 05 19 00-0015 EA 9" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ......................................................... 141.59 34.04 
. 

 23 05 19 00-0016 EA 12" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ....................................................... 179.99 34.04 
. 

 23 05 19 00-0017 EA 7" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer ...................................................... 163.30 34.04 
. 

 23 05 19 00-0018 EA 9" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer ...................................................... 179.99 34.04 
. 

 23 05 19 00-0019 EA 12" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer .................................................... 184.25 34.04 

XXXXXXX 
. 
 23 05 19 00-0020  1" NPT, 304 Stainless Steel Thermowells (23 05 19 00-0001) 
. 
. 

 23 05 19 00-0021 EA  4" Long, 1" NPT, 304 Stainless Steel Thermowell .............................................................................................................. 156.88 63.81 
. 

 23 05 19 00-0022 EA  8" Long, 1" NPT, 304 Stainless Steel Thermowell .............................................................................................................. 156.82 63.81 

XXXXXXX 
. 
 23 05 19 00-0023  Pressure Gauges (23 05 19) 
. 
. 
 23 05 19 00-0024  Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0025 EA  2" Diameter Dial, Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................................... 37.27 13.29 
. 

 23 05 19 00-0026 EA  4" Diameter Dial, Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................................... 47.12 13.29 

XXXXXXX 
. 
 23 05 19 00-0027  Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0028 EA  3-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 191.45 13.29 
. 

 23 05 19 00-0029 EA  4-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 191.45 13.29 
. 

 23 05 19 00-0030 EA  6" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ........................................................... 247.44 13.29 
. 

 23 05 19 00-0031 EA  8-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 577.16 13.29 

XXXXXXX 
. 
 23 05 19 00-0032  Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 

Note: Liquid filled. 
. 
. 

 23 05 19 00-0033 EA  2-1/2" Diameter Dial, Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ............................................................ 107.56 13.29 
. 

 23 05 19 00-0034 EA  4" Diameter Dial, Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge .................................................................. 237.05 13.29 

XXXXXXX 
. 
 23 05 19 00-0035  Steel Case, 0 To 10K PSI High Pressure, Pressure Gauges (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0036 EA  4-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge .............................................................. 325.42 13.29 
. 

 23 05 19 00-0037 EA  6-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge .............................................................. 325.42 13.29 
. 

 23 05 19 00-0038 EA  8-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge .............................................................. 325.42 13.29 

XXXXXXX 
. 
 23 05 19 00-0039  Gauge Accessories (23 05 19 00-0023) 
. 
. 

 23 05 19 00-0040 EA Pete's Plug (Valve Cock For Removable Pressure Gauge Or Thermometer) ....................................................................... 76.43 10.63 
. 

 23 05 19 00-0041 EA 1/4" Snubber Valve ............................................................................................................................................................... 48.58 10.63 
. 

 23 05 19 00-0042 EA 1/4" Female Pipe Thread, Brass Gauge Cock ...................................................................................................................... 30.82 15.96 
. 

 23 05 19 00-0043 EA 1/4" Male Pipe Thread, Brass Gauge Cock ........................................................................................................................... 26.93 15.96 
. 

 23 05 19 00-0044 EA 1/4" Pressure Pigtail Steam Siphon ...................................................................................................................................... 28.18 15.96 
. 

 23 05 19 00-0045 EA 1/4" x 3" Long Black Steel Nipple ............................................................................................................................................6.09 5.32 
. 

 23 05 19 00-0046 EA 1/4" Steel Thread-O-Let ........................................................................................................................................................ 63.82 26.59 
. 

 23 05 19 00-0047 EA 1/4", 300 LB, Black Steel Union ............................................................................................................................................ 70.00 10.63 
. 

 23 05 19 00-0048 EA 1/4" Black Steel Coupling ...................................................................................................................................................... 23.07 10.63 
. 

 23 05 19 00-0049 EA 1/4", 300 LB, Black Steel Plug .............................................................................................................................................. 13.17 6.38 
. 

 23 05 19 00-0050 EA 1/4", 150 LB, Black Steel Cap ............................................................................................................................................... 13.78 6.38 
. 

 23 05 19 00-0051 LF  1/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ..................................................................................................7.00 3.51 
. 

 23 05 19 00-0052 LF  1/4" Schedule 80, Plain End, Black Steel Pipe ........................................................................................................................6.66 3.51 
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. 
 23 05 19 00-0053 LF  1/4" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ......................................................................................... 7.22  

. 
 23 05 19 00-0054 EA  1/4" Threaded, 800 LB, Forged Steel, Ball Valve .................................................................................................................. 93.12  

XXXXXXX 
. 
 23 05 19 00-0055  Valve Lock Covers (23 05 19) 
. 
. 

 23 05 19 00-0056 EA  Valve Lock Cover .................................................................................................................................................................. 67.23 16.27 

XXXXXXX 
. 
 23 05 19 00-0057  Venturi Flowmeters (23 05 19) 
. 
. 
 23 05 19 00-0058  Threaded, Brass, Venturi Flowmeters (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0059 EA 3/4" Threaded, Brass, Venturi Flowmeter ........................................................................................................................... 251.70 72.33 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0060 EA 1" Threaded, Brass, Venturi Flowmeter .............................................................................................................................. 279.15 86.79 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0061 EA 1-1/4" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 308.01 96.47 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0062 EA 1-1/2" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 347.11 108.49 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0063 EA 2" Threaded, Brass, Venturi Flowmeter .............................................................................................................................. 412.35 124.02 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0064 EA 2-1/2" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 559.93 166.39 

    For Portable Venturi Flow Meter, Add  995.00 

XXXXXXX 
. 
 23 05 19 00-0065  Butt Weld, Carbon Steel, Venturi Flowmeters (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0066 EA 3" Butt Weld, Carbon Steel, Venturi Flowmeter .................................................................................................................. 858.06 148.89 
    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  196.09 

. 
 23 05 19 00-0067 EA 4" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 1,160.40 178.67 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  281.07 

. 
 23 05 19 00-0068 EA 5" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 1,511.20 223.34 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  372.58 

. 
 23 05 19 00-0069 EA 6" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 1,828.17 297.79 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  431.41 

. 
 23 05 19 00-0070 EA 8" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 2,600.94 357.34 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  660.19 

. 
 23 05 19 00-0071 EA 10" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................. 4,124.27 446.68 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  1,130.82 

. 
 23 05 19 00-0072 EA 12" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................. 6,126.75 616.84 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  1,712.57 

. 
 23 05 19 00-0073 EA 14" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................. 8,648.52 925.28 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  2,379.29 

. 
 23 05 19 00-0074 EA 16" Butt Weld, Carbon Steel, Venturi Flowmeter ........................................................................................................... 12,607.97 1,028.08 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  3,693.13 

XXXXXXX 
. 
 23 05 19 00-0075  Turbine Flowmeter (23 05 19) 
. 
. 

 23 05 19 00-0076 EA Saddle Mount Turbine Flowmeter ....................................................................................................................................... 583.06 79.77 

XXXXXXX 
. 
 23 05 19 00-0077  Sight Flow Indicator (23 05 19) 
. 
. 
 23 05 19 00-0078  Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Bronze Body, Sight Flow Indicator (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0079 EA  1/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 126.23 15.38 

. 
 23 05 19 00-0080 EA  3/8" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 131.88 16.19 
. 

 23 05 19 00-0081 EA  1/2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 142.49 17.01 

. 
 23 05 19 00-0082 EA  3/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 160.81 22.92 
. 

 23 05 19 00-0083 EA  1" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 192.33 27.78 

. 
 23 05 19 00-0084 EA  1-1/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 219.29 35.17 
. 

 23 05 19 00-0085 EA  1-1/2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 307.78 40.66 

. 
 23 05 19 00-0086 EA  2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 341.98 48.06 

XXXXXXX 
. 
 23 05 19 00-0087  Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Bronze Body, Sight Flow Indicator (23 05 19 00-0077) 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 05 Common Work Results for HVAC 
23 05 19 Meters and Gages for HVAC Piping 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 12 Monterey County Facilities

. 

. 
 23 05 19 00-0088 EA  1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 162.64 15.38 
. 

 23 05 19 00-0089 EA  3/8" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 167.48 16.19 

. 
 23 05 19 00-0090 EA  1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 180.52 17.01 
. 

 23 05 19 00-0091 EA  3/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 193.17 22.92 

. 
 23 05 19 00-0092 EA  1" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 206.08 27.78 
. 

 23 05 19 00-0093 EA  1-1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight 
Flow Indicator (Dwyer SFI-300) ......................................................................................................................................... 224.95 35.17 

. 
 23 05 19 00-0094 EA  1-1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight 

Flow Indicator (Dwyer SFI-300) ......................................................................................................................................... 417.81 40.66 
. 

 23 05 19 00-0095 EA  2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 448.78 48.06 

XXXXXXX 
. 
 23 05 19 00-0096  Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Stainless Steel Body, Sight Flow Indicator (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0097 EA  1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 233.02 15.38 

. 
 23 05 19 00-0098 EA  3/8" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 245.96 16.19 
. 

 23 05 19 00-0099 EA  1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 267.09 17.01 

. 
 23 05 19 00-0100 EA  3/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 291.87 22.92 
. 

 23 05 19 00-0101 EA  1" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, Sight 
Flow Indicator (Dwyer SFI-300SS) ..................................................................................................................................... 335.53 27.78 

. 
 23 05 19 00-0102 EA  1-1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 356.82 35.17 
. 

 23 05 19 00-0103 EA  1-1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 709.07 40.66 

. 
 23 05 19 00-0104 EA  2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, Sight 

Flow Indicator (Dwyer SFI-300SS) ..................................................................................................................................... 748.12 48.06 

XXXXXXX 
. 
 23 05 19 00-0105  Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0106 EA  1/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .............................. 160.21 15.38 
. 

 23 05 19 00-0107 EA  3/8" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .............................. 166.67 16.19 
. 

 23 05 19 00-0108 EA  1/2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .............................. 176.47 17.01 
. 

 23 05 19 00-0109 EA  3/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .............................. 192.36 22.92 
. 

 23 05 19 00-0110 EA  1" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ................................. 205.27 27.78 
. 

 23 05 19 00-0111 EA  1-1/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .......................... 224.95 35.17 
. 

 23 05 19 00-0112 EA  1-1/2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .......................... 412.96 40.66 
. 

 23 05 19 00-0113 EA  2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ................................. 442.30 48.06 

XXXXXXX 
. 
 23 05 19 00-0114  Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight 

Flow Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0115 EA  1/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............. 231.40 15.38 
. 

 23 05 19 00-0116 EA  3/8" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............. 249.20 16.19 
. 

 23 05 19 00-0117 EA  1/2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............. 271.94 17.01 
. 

 23 05 19 00-0118 EA  3/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............. 291.87 22.92 
. 

 23 05 19 00-0119 EA  1" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ................ 335.53 27.78 
. 

 23 05 19 00-0120 EA  1-1/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ......... 360.06 35.17 
. 

 23 05 19 00-0121 EA  1-1/2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ......... 709.07 40.66 
. 

 23 05 19 00-0122 EA  2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ................ 748.12 48.06 

XXXXXXX 
. 
 23 05 19 00-0123  Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0124 EA  1" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ................................... 342.00 27.78 
. 

 23 05 19 00-0125 EA  1-1/4" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ............................. 385.95 35.17 
. 

 23 05 19 00-0126 EA  1-1/2" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ............................. 438.85 40.66 
. 

 23 05 19 00-0127 EA  2" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ................................... 494.08 48.06 

XXXXXXX 
. 
 23 05 19 00-0128  Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0129 EA 1-1/2" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............ 755.88 110.91 
. 

 23 05 19 00-0130 EA 2" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) .................. 847.97 140.81 
. 

 23 05 19 00-0131 EA 3" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 1,239.73 165.38 
. 

 23 05 19 00-0132 EA 4" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 1,876.94 277.24 
. 

 23 05 19 00-0133 EA 6" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 3,004.19 328.10 

XXXXXXX 
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. 
 23 05 19 00-0134  Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow 

Indicators (23 05 19 00-0077) 
. 
. 

 23 05 19 00-0135 EA 1" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .......................... 578.61 79.22 
. 

 23 05 19 00-0136 EA 1-1/4" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .................... 682.76 92.42 
. 

 23 05 19 00-0137 EA 1-1/2" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .................... 739.30 110.91 
. 

 23 05 19 00-0138 EA 2" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .......................... 926.85 140.81 
. 

 23 05 19 00-0139 EA 3" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 1,336.41 165.38 
. 

 23 05 19 00-0140 EA 4" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 1,981.71 277.24 

XXXXXXX 
. 
 23 05 19 00-0141  Water Flow Switches (23 05 19) 
. 
. 

 23 05 19 00-0142 EA Flexible Paddle, Single Switch, Brass Body, Water Flow Switch (Taco IFS01BF-1) ........................................................... 221.62 31.35 
. 

 23 05 19 00-0143 EA Rigid Paddle, Single Switch, Brass Body, Water Flow Switch (Taco IFS01BR-1) .............................................................. 229.03 31.35 
. 

 23 05 19 00-0144 EA Flexible Paddle, Double Switch, Brass Body, Water Flow Switch (Taco IFS02BF-1) ......................................................... 291.60 31.35 
. 

 23 05 19 00-0145 EA Rigid Paddle, Double Switch, Brass Body, Water Flow Switch (Taco IFS02BR-1) ............................................................. 301.08 31.35 
. 

 23 05 19 00-0146 EA Flexible Paddle, High Current Single Switch, Brass Body, Water Flow Switch (Taco IFSH1BF-1) ..................................... 238.51 31.35 
. 

 23 05 19 00-0147 EA Rigid Paddle, High Current Single Switch, Brass Body, Water Flow Switch (Taco IFSH1BR-1) ......................................... 247.14 31.35 
. 

 23 05 19 00-0148 EA Flexible Paddle, High Current Double Switch, Brass Body, Water Flow Switch (Taco IFSH2BF-1) ................................... 308.49 31.35 
. 

 23 05 19 00-0149 EA Rigid Paddle, High Current Double Switch, Brass Body, Water Flow Switch (Taco IFSH2BR-1) ....................................... 317.12 31.35 
. 

 23 05 19 00-0150 EA Flexible Paddle, Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS01SF-1) ..................................... 595.37 31.35 
. 

 23 05 19 00-0151 EA Rigid Paddle, Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS01SR-1) ......................................... 603.74 31.35 
. 

 23 05 19 00-0152 EA Flexible Paddle, Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS02SF-1) .................................... 683.28 31.35 
. 

 23 05 19 00-0153 EA Rigid Paddle, Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS02SR-1) ........................................ 694.79 31.35 
. 

 23 05 19 00-0154 EA Flexible Paddle, High Current Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH1SF-1) ............... 615.25 31.35 
. 

 23 05 19 00-0155 EA Rigid Paddle, High Current Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH1SR-1) ................... 626.76 31.35 
. 

 23 05 19 00-0156 EA Flexible Paddle, High Current Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH2SF-1) .............. 703.16 31.35 
. 

 23 05 19 00-0157 EA Rigid Paddle, High Current Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH2SR-1) .................. 715.72 31.35 

XXXXXXX 
. 
 23 05 23  General-Duty Valves For HVAC Piping (23 05) 

Note: Flanged valves exclude bolt and gasket sets. See CSI section 23 21 13 23-0669 for bolt and gasket sets. 
. 
. 
 23 05 23 00-0001  Gate Valves (23 05 23) 
. 
. 
 23 05 23 00-0002  Class 125 Brazed Or Soldered Bronze Gate Valves (23 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. (Milwaukee Valve 105) 
. 
. 

 23 05 23 00-0003 EA 1/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 74.36 10.56 
    For Work In Restricted Working Space, Add  9.23 
    For 150 LB Rating, Add  4.36 
    For 200 LB Rating, Add  6.54 

. 
 23 05 23 00-0004 EA 3/8" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 75.97 10.56 

    For Work In Restricted Working Space, Add  9.71 
    For 150 LB Rating, Add  4.36 
    For 200 LB Rating, Add  6.54 

. 
 23 05 23 00-0005 EA 1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 77.93 10.56 

    For Work In Restricted Working Space, Add  10.22 
    For 150 LB Rating, Add  4.39 
    For 200 LB Rating, Add  6.58 

. 
 23 05 23 00-0006 EA 3/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 93.05 11.62 

    For Work In Restricted Working Space, Add  13.78 
    For 150 LB Rating, Add  4.71 
    For 200 LB Rating, Add  7.07 

. 
 23 05 23 00-0007 EA 1" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 113.33 13.20 

    For Work In Restricted Working Space, Add  16.68 
    For 150 LB Rating, Add  5.77 
    For 200 LB Rating, Add  8.66 

. 
 23 05 23 00-0008 EA 1-1/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 164.68 14.05 

    For Work In Restricted Working Space, Add  21.13 
    For 150 LB Rating, Add  9.43 
    For 200 LB Rating, Add  14.14 

. 
 23 05 23 00-0009 EA 1-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 183.69 16.26 

    For Work In Restricted Working Space, Add  24.38 
    For 150 LB Rating, Add  10.24 
    For 200 LB Rating, Add  15.37 

. 
 23 05 23 00-0010 EA 2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 220.14 19.22 

    For Work In Restricted Working Space, Add  28.81 
    For 150 LB Rating, Add  12.41 
    For 200 LB Rating, Add  18.62 

. 
 23 05 23 00-0011 EA 2-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 489.71 25.97 

    For Work In Restricted Working Space, Add  38.91 
    For 150 LB Rating, Add  36.00 
    For 200 LB Rating, Add  54.00 
    For Chain Operated Type, Add  162.00 

. 
 23 05 23 00-0012 EA 3" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 574.48 30.15 

    For Work In Restricted Working Space, Add  44.90 
    For 150 LB Rating, Add  42.48 
    For 200 LB Rating, Add  63.72 

XXXXXXX 
. 
 23 05 23 00-0013  Class 125 Brazed Or Soldered Bronze Lead Free Gate Valves (23 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. (Milwaukee Valve UP105, Nibco T113-LF) 
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. 

. 
 23 05 23 00-0014 EA 1/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve .......................................................................... 88.88 10.56 

    For Work In Restricted Working Space, Add  9.23 
    For 150 LB Rating, Add  5.81 
    For 200 LB Rating, Add  8.72 

. 
 23 05 23 00-0015 EA 3/8" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve .......................................................................... 90.37 10.56 

    For Work In Restricted Working Space, Add  9.71 
    For 150 LB Rating, Add  5.80 
    For 200 LB Rating, Add  8.70 

. 
 23 05 23 00-0016 EA 1/2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 104.77 10.56 

    For Work In Restricted Working Space, Add  10.22 
    For 150 LB Rating, Add  7.07 
    For 200 LB Rating, Add  10.60 

. 
 23 05 23 00-0017 EA 3/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 119.89 11.62 

    For Work In Restricted Working Space, Add  13.78 
    For 150 LB Rating, Add  7.40 
    For 200 LB Rating, Add  11.10 

. 
 23 05 23 00-0018 EA 1" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................... 143.96 13.20 

    For Work In Restricted Working Space, Add  16.68 
    For 150 LB Rating, Add  8.84 
    For 200 LB Rating, Add  13.25 

. 
 23 05 23 00-0019 EA 1-1/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ..................................................................... 206.57 14.05 

    For Work In Restricted Working Space, Add  21.13 
    For 150 LB Rating, Add  13.62 
    For 200 LB Rating, Add  20.42 

. 
 23 05 23 00-0020 EA 1-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ..................................................................... 236.39 16.26 

    For Work In Restricted Working Space, Add  24.38 
    For 150 LB Rating, Add  15.51 
    For 200 LB Rating, Add  23.27 

. 
 23 05 23 00-0021 EA 2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................... 301.56 19.22 

    For Work In Restricted Working Space, Add  28.81 
    For 150 LB Rating, Add  20.55 
    For 200 LB Rating, Add  30.83 

XXXXXXX 
. 
 23 05 23 00-0022  Class 125 Threaded, Bronze Gate Valves (23 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. 
. 
. 

 23 05 23 00-0023 EA 1/4" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 61.16 10.56 
    For Work In Restricted Working Space, Add  9.23 
    For 150 LB Rating, Add  3.04 
    For 200 LB Rating, Add  4.56 
    For 250 LB Rating, Add  7.60 
    For 300 LB Rating, Add  10.64 

. 
 23 05 23 00-0024 EA 3/8" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 62.77 10.56 

    For Work In Restricted Working Space, Add  9.71 
    For 150 LB Rating, Add  3.04 
    For 200 LB Rating, Add  4.56 
    For 250 LB Rating, Add  7.60 
    For 300 LB Rating, Add  10.64 

. 
 23 05 23 00-0025 EA 1/2" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 64.48 10.56 

    For Work In Restricted Working Space, Add  10.22 
    For 150 LB Rating, Add  3.04 
    For 200 LB Rating, Add  4.56 
    For 250 LB Rating, Add  7.60 
    For 300 LB Rating, Add  10.64 

. 
 23 05 23 00-0026 EA 3/4" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 82.20 11.62 

    For Work In Restricted Working Space, Add  13.78 
    For 150 LB Rating, Add  3.63 
    For 200 LB Rating, Add  5.44 
    For 250 LB Rating, Add  9.07 
    For 300 LB Rating, Add  12.70 

. 
 23 05 23 00-0027 EA 1" Diameter, 125 LB, Threaded Bronze Gate Valve ............................................................................................................ 110.40 13.20 

    For Work In Restricted Working Space, Add  16.68 
    For 150 LB Rating, Add  5.48 
    For 200 LB Rating, Add  8.22 
    For 250 LB Rating, Add  13.70 
    For 300 LB Rating, Add  19.18 

. 
 23 05 23 00-0028 EA 1-1/4" Diameter, 125 LB, Threaded Bronze Gate Valve...................................................................................................... 144.31 14.05 

    For Work In Restricted Working Space, Add  21.13 
    For 150 LB Rating, Add  7.39 
    For 200 LB Rating, Add  11.08 
    For 250 LB Rating, Add  18.47 
    For 300 LB Rating, Add  25.86 

. 
 23 05 23 00-0029 EA 1-1/2" Diameter, 125 LB, Threaded Bronze Gate Valve...................................................................................................... 174.36 16.26 

    For Work In Restricted Working Space, Add  24.38 
    For 150 LB Rating, Add  9.31 
    For 200 LB Rating, Add  13.97 
    For 250 LB Rating, Add  23.28 
    For 300 LB Rating, Add  32.59 

. 
 23 05 23 00-0030 EA 2" Diameter, 125 LB, Threaded Bronze Gate Valve ............................................................................................................ 223.24 19.22 

    For Work In Restricted Working Space, Add  28.81 
    For 150 LB Rating, Add  12.72 
    For 200 LB Rating, Add  19.08 
    For 250 LB Rating, Add  31.80 
    For 300 LB Rating, Add  44.52 
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. 
 23 05 23 00-0031 EA 2-1/2" Diameter, 125 LB, Threaded Bronze Gate Valve ..................................................................................................... 492.52 25.97 

    For Work In Restricted Working Space, Add  38.91 
    For 150 LB Rating, Add  36.28 
    For 200 LB Rating, Add  54.42 
    For 250 LB Rating, Add  90.71 
    For 300 LB Rating, Add  126.99 
    For Chain Operated Type, Add  163.27 

. 
 23 05 23 00-0032 EA 3" Diameter, 125 LB, Threaded Bronze Gate Valve ............................................................................................................ 583.36 30.15 

    For Work In Restricted Working Space, Add  44.90 
    For 150 LB Rating, Add  43.37 
    For 200 LB Rating, Add  65.06 
    For 250 LB Rating, Add  108.43 
    For 300 LB Rating, Add  151.80 
    For Chain Operated Type, Add  195.17 

. 
 23 05 23 00-0033 EA 4" Diameter, 125 LB, Threaded Bronze Gate Valve ......................................................................................................... 1,203.44 34.04 

    For Work In Restricted Working Space, Add  51.07 
    For 150 LB Rating, Add  103.32 
    For 200 LB Rating, Add  154.98 
    For 250 LB Rating, Add  258.30 
    For 300 LB Rating, Add  361.62 
    For Chain Operated Type, Add  464.94 

XXXXXXX 
. 
 23 05 23 00-0034  Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate 

Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0035 EA 1-1/2" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 260.83 16.26 

    For Work In Restricted Working Space, Add  24.38 
    For 150 LB Rating, Add  35.92 
    For 250 LB Rating, Add  62.85 
    For Chain Operated Type, Add  62.85 

. 
 23 05 23 00-0036 EA 2" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve......................................... 399.47 19.22 

    For Work In Restricted Working Space, Add  28.81 
    For 150 LB Rating, Add  60.69 
    For 250 LB Rating, Add  106.20 
    For Chain Operated Type, Add  106.20 

. 
 23 05 23 00-0037 EA 2-1/2" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 586.08 25.97 

    For Work In Restricted Working Space, Add  38.91 
    For 150 LB Rating, Add  91.28 
    For 250 LB Rating, Add  159.73 
    For Chain Operated Type, Add  159.73 

. 
 23 05 23 00-0038 EA 3" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve......................................... 748.45 30.15 

    For Work In Restricted Working Space, Add  44.90 
    For 150 LB Rating, Add  119.76 
    For 250 LB Rating, Add  209.58 
    For Chain Operated Type, Add  209.58 

. 
 23 05 23 00-0039 EA 4" Diameter, Class 125 Non Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve...................................... 1,782.12 34.04 

    For Work In Restricted Working Space, Add  51.07 
    For 150 LB Rating, Add  322.38 
    For 250 LB Rating, Add  564.16 
    For Chain Operated Type, Add  564.16 

XXXXXXX 
. 
 23 05 23 00-0040  Class 125 Non Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate 

Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0041 EA 1-1/2" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ..................................... 371.39 110.91 

    For Work In Restricted Working Space, Add  41.69 
    For 150 LB Rating, Add  67.40 
    For 250 LB Rating, Add  116.21 
    For 300 LB Rating, ASTM A182, Add  301.90 
    For Chain Operated Type, Add  116.21 

. 
 23 05 23 00-0042 EA 2" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 419.12 140.81 

    For Work In Restricted Working Space, Add  52.82 
    For 150 LB Rating, Add  70.49 
    For 250 LB Rating, Add  121.54 
    For 300 LB Rating, ASTM A182, Add  331.10 
    For Chain Operated Type, Add  121.54 

. 
 23 05 23 00-0043 EA 2-1/2" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ..................................... 468.51 141.05 

    For Work In Restricted Working Space, Add  53.06 
    For 150 LB Rating, Add  84.58 
    For 250 LB Rating, Add  145.82 
    For 300 LB Rating, ASTM A182, Add  380.08 
    For Chain Operated Type, Add  145.82 

. 
 23 05 23 00-0044 EA 3" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 571.51 165.38 

    For Work In Restricted Working Space, Add  62.09 
    For 150 LB Rating, Add  105.71 
    For 250 LB Rating, Add  182.27 
    For 300 LB Rating, ASTM A182, Add  468.02 
    For Chain Operated Type, Add  182.27 
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. 
 23 05 23 00-0045 EA 4" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................... 833.49 277.24 

    For Work In Restricted Working Space, Add  104.23 
    For 150 LB Rating, Add  140.96 
    For 250 LB Rating, Add  243.03 
    For 300 LB Rating, ASTM A182, Add  659.78 
    For Chain Operated Type, Add  243.03 

. 
 23 05 23 00-0046 EA 5" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................ 1,000.36 295.28 

    For Work In Restricted Working Space, Add  110.56 
    For 150 LB Rating, Add  183.23 
    For 250 LB Rating, Add  315.91 
    For 300 LB Rating, ASTM A182, Add  816.09 
    For Chain Operated Type, Add  315.91 

. 
 23 05 23 00-0047 EA 6" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................ 1,189.13 328.10 

    For Work In Restricted Working Space, Add  123.48 
    For 150 LB Rating, Add  225.49 
    For 250 LB Rating, Add  388.77 
    For 300 LB Rating, ASTM A182, Add  983.34 
    For Chain Operated Type, Add  388.77 

. 
 23 05 23 00-0048 EA  8" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................................ 1,808.79 419.24 

    For Work In Restricted Working Space, Add  156.23 
    For 150 LB Rating, Add  373.52 
    For 250 LB Rating, Add  644.01 
    For 300 LB Rating, ASTM A182, Add  1,548.40 
    For Chain Operated Type, Add  644.01 

. 
 23 05 23 00-0049 EA 10" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ...................................... 2,338.98 510.37 

    For Work In Restricted Working Space, Add  191.39 
    For 150 LB Rating, Add  493.30 
    For 250 LB Rating, Add  850.51 
    For 300 LB Rating, ASTM A182, Add  2,020.00 
    For Chain Operated Type, Add  850.51 

. 
 23 05 23 00-0050 EA  12" Diameter, Class 125 Non Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ...................................... 3,203.44 619.73 

    For Work In Restricted Working Space, Add  231.98 
    For 150 LB Rating, Add  704.75 
    For 250 LB Rating, Add  1,215.08 
    For 300 LB Rating, ASTM A182, Add  2,816.80 
    For Chain Operated Type, Add  1,215.08 

XXXXXXX 
. 
 23 05 23 00-0051  Class 125 Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim 

Gate Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0052 EA 1-1/2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ............................ 521.44 16.26 

    For Work In Restricted Working Space, Add  24.38 
    For 175 LB Rating, Add  220.10 
    For 250 LB Rating, Add  330.14 

. 
 23 05 23 00-0053 EA 2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 665.08 19.22 

    For Work In Restricted Working Space, Add  28.81 
    For 175 LB Rating, Add  284.53 
    For 250 LB Rating, Add  426.79 

. 
 23 05 23 00-0054 EA 2-1/2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ............................ 771.38 25.97 

    For Work In Restricted Working Space, Add  38.91 
    For 175 LB Rating, Add  320.84 
    For 250 LB Rating, Add  481.26 

. 
 23 05 23 00-0055 EA 3" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 857.69 30.15 

    For Work In Restricted Working Space, Add  44.90 
    For 175 LB Rating, Add  354.02 
    For 250 LB Rating, Add  531.02 

. 
 23 05 23 00-0056 EA 4" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ............................... 1,147.93 34.04 

    For Work In Restricted Working Space, Add  51.07 
    For 175 LB Rating, Add  488.85 
    For 250 LB Rating, Add  733.27 

XXXXXXX 
. 
 23 05 23 00-0057  Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim 

Gate Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure for up to 12". 100 psi steam, basic rating. 150 
psi cold working pressure for >12" to 24". 50 psi steam, basic rating. 150 psi cold working pressure for >24". 

. 

. 
 23 05 23 00-0058 EA 1-1/2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve.......................... 474.02 110.91 

    For Work In Restricted Working Space, Add  41.69 
    For 150 LB Rating, Add  50.26 
    For 175 LB Rating, Add  103.86 
    For 250 LB Rating, Add  217.78 
    For Chain Operated Type, Add  167.52 

. 
 23 05 23 00-0059 EA 2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ................................ 521.05 140.81 

    For Work In Restricted Working Space, Add  52.82 
    For 150 LB Rating, Add  51.75 
    For 175 LB Rating, Add  106.95 
    For 250 LB Rating, Add  224.25 
    For Chain Operated Type, Add  172.50 

. 
 23 05 23 00-0060 EA 2-1/2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve.......................... 533.13 141.05 

    For Work In Restricted Working Space, Add  53.06 
    For 150 LB Rating, Add  53.44 
    For 175 LB Rating, Add  110.44 
    For 250 LB Rating, Add  231.57 
    For Chain Operated Type, Add  178.13 
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. 
 23 05 23 00-0061 EA 3" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ................................ 598.96 165.38 

    For Work In Restricted Working Space, Add  62.09 
    For 150 LB Rating, Add  58.80 
    For 175 LB Rating, Add  121.51 
    For 250 LB Rating, Add  254.79 
    For Chain Operated Type, Add  195.99 

. 
 23 05 23 00-0062 EA 4" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ................................ 822.80 277.24 

    For Work In Restricted Working Space, Add  104.23 
    For 150 LB Rating, Add  71.31 
    For 175 LB Rating, Add  147.36 
    For 250 LB Rating, Add  308.99 
    For Chain Operated Type, Add  237.69 

. 
 23 05 23 00-0063 EA 5" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................. 1,031.78 295.28 

    For Work In Restricted Working Space, Add  110.56 
    For 150 LB Rating, Add  99.49 
    For 175 LB Rating, Add  205.60 
    For 250 LB Rating, Add  431.11 
    For Chain Operated Type, Add  331.62 

. 
 23 05 23 00-0064 EA 6" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................. 1,169.03 328.10 

    For Work In Restricted Working Space, Add  123.48 
    For 150 LB Rating, Add  113.62 
    For 175 LB Rating, Add  234.81 
    For 250 LB Rating, Add  492.34 
    For Chain Operated Type, Add  378.72 

. 
 23 05 23 00-0065 EA 8" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................. 1,801.83 419.24 

    For Work In Restricted Working Space, Add  156.23 
    For 150 LB Rating, Add  192.16 
    For 175 LB Rating, Add  397.13 
    For 250 LB Rating, Add  832.68 
    For Chain Operated Type, Add  640.53 

. 
 23 05 23 00-0066 EA 10" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................... 2,609.49 510.37 

    For Work In Restricted Working Space, Add  191.39 
    For 150 LB Rating, Add  295.73 
    For 175 LB Rating, Add  611.17 
    For 250 LB Rating, Add  1,281.49 
    For Chain Operated Type, Add  985.77 

. 
 23 05 23 00-0067 EA 12" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................... 3,272.03 619.73 

    For Work In Restricted Working Space, Add  231.98 
    For 150 LB Rating, Add  374.81 
    For 175 LB Rating, Add  774.61 
    For 250 LB Rating, Add  1,624.19 
    For Chain Operated Type, Add  1,249.38 

. 
 23 05 23 00-0068 EA 14" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................... 6,423.36 875.85 

    For Work In Restricted Working Space, Add  328.44 
    For 150 LB Rating, Add  799.28 
    For 175 LB Rating, Add  1,651.85 
    For 250 LB Rating, Add  3,463.56 

. 
 23 05 23 00-0069 EA 16" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................... 8,291.81 963.44 

    For Work In Restricted Working Space, Add  361.29 
    For 150 LB Rating, Add  1,063.13 
    For 175 LB Rating, Add  2,197.13 
    For 250 LB Rating, Add  4,606.88 

. 
 23 05 23 00-0070 EA 18" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 11,258.31 1,068.54 

    For Work In Restricted Working Space, Add  400.70 
    For 150 LB Rating, Add  1,488.40 
    For 175 LB Rating, Add  3,076.02 
    For 250 LB Rating, Add  6,449.72 

. 
 23 05 23 00-0071 EA 20" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 14,261.09 1,204.30 

    For Work In Restricted Working Space, Add  451.61 
    For 150 LB Rating, Add  1,913.36 
    For 175 LB Rating, Add  3,954.27 
    For 250 LB Rating, Add  8,291.22 

. 
 23 05 23 00-0072 EA 24" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 19,444.30 1,478.00 

    For Work In Restricted Working Space, Add  554.25 
    For 150 LB Rating, Add  2,639.52 
    For 175 LB Rating, Add  5,455.01 
    For 250 LB Rating, Add  11,437.92 

. 
 23 05 23 00-0073 EA 30" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 40,403.94 2,408.59 

    For Work In Restricted Working Space, Add  903.22 
    For 150 LB Rating, Add  5,608.98 
    For 175 LB Rating, Add  11,591.89 
    For 250 LB Rating, Add  24,305.58 

. 
 23 05 23 00-0074 EA 36" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 51,525.68 3,211.46 

    For Work In Restricted Working Space, Add  1,204.30 
    For 150 LB Rating, Add  7,126.70 
    For 175 LB Rating, Add  14,728.52 
    For 250 LB Rating, Add  30,882.38 

. 
 23 05 23 00-0075 EA 42" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 60,530.74 4,080.66 

    For Work In Restricted Working Space, Add  1,530.25 
    For 150 LB Rating, Add  8,314.49 
    For 175 LB Rating, Add  17,183.28 
    For 250 LB Rating, Add  36,029.45 

. 
 23 05 23 00-0076 EA 48" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 72,852.82 5,100.82 

    For Work In Restricted Working Space, Add  1,912.81 
    For 150 LB Rating, Add  9,971.52 
    For 175 LB Rating, Add  20,607.81 
    For 250 LB Rating, Add  43,209.92 
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. 
 23 05 23 00-0077 EA 54" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 87,423.39 6,120.98 

    For Work In Restricted Working Space, Add  2,295.37 
    For 150 LB Rating, Add  11,965.82 
    For 175 LB Rating, Add  24,729.37 
    For 250 LB Rating, Add  51,851.90 

XXXXXXX 
. 
 23 05 23 00-0078  Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, 

Bolted Bonnet Gate Valves (23 05 23 00-0001) 
Note: 800 psig at 850 degrees F. 

. 

. 
 23 05 23 00-0079 EA  1/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 156.92 10.56 
    For Work In Restricted Working Space, Add  9.23 

. 
 23 05 23 00-0080 EA  1/2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 160.24 10.56 
    For Work In Restricted Working Space, Add  10.22 

. 
 23 05 23 00-0081 EA  3/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 189.00 11.62 
    For Work In Restricted Working Space, Add  13.78 

. 
 23 05 23 00-0082 EA  1" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 229.45 13.20 
    For Work In Restricted Working Space, Add  16.68 

. 
 23 05 23 00-0083 EA  1-1/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 350.92 14.05 
    For Work In Restricted Working Space, Add  21.13 

. 
 23 05 23 00-0084 EA  1-1/2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 415.10 16.26 
    For Work In Restricted Working Space, Add  24.38 

. 
 23 05 23 00-0085 EA  2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 522.19 19.22 
    For Work In Restricted Working Space, Add  28.81 

XXXXXXX 
. 
 23 05 23 00-0086  Ball Valves (23 05 23) 

See CSI section 23 23 13 00-0000 for refrigeration valves. 
. 
. 
 23 05 23 00-0087  Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass 

Body, Ball Valves (23 05 23 00-0086) 
Note: 125 LB WSP. 

. 

. 
 23 05 23 00-0088 EA 1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ........................................... 44.89 10.56 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  4.86 
    For Work In Restricted Working Space, Add  10.22 

. 
 23 05 23 00-0089 EA 3/4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ........................................... 62.54 11.62 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  7.48 
    For Work In Restricted Working Space, Add  13.78 

. 
 23 05 23 00-0090 EA 1" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .............................................. 78.03 13.20 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  10.09 
    For Work In Restricted Working Space, Add  16.68 

. 
 23 05 23 00-0091 EA 1-1/4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 108.09 14.05 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  16.95 
    For Work In Restricted Working Space, Add  21.13 

. 
 23 05 23 00-0092 EA 1-1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 129.36 16.26 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  21.65 
    For Work In Restricted Working Space, Add  24.38 

. 
 23 05 23 00-0093 EA 2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 156.30 19.22 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  27.12 
    For Work In Restricted Working Space, Add  28.81 

. 
 23 05 23 00-0094 EA 2-1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 414.12 25.97 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  127.99 
    For Work In Restricted Working Space, Add  38.91 

. 
 23 05 23 00-0095 EA 3" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 477.83 30.15 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  147.68 
    For Work In Restricted Working Space, Add  44.90 

. 
 23 05 23 00-0096 EA 4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 617.64 34.04 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  201.33 
    For Work In Restricted Working Space, Add  51.07 

XXXXXXX 
. 
 23 05 23 00-0097  Screwed, 150 LB, Full Port, Carbon Steel Ball Valves (23 05 23 00-0086) 
. 
. 

 23 05 23 00-0098 EA 1/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 51.44 10.56 
    For Work In Restricted Working Space, Add  9.23 

. 
 23 05 23 00-0099 EA 1/2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 56.53 10.56 

    For Work In Restricted Working Space, Add  10.22 
. 

 23 05 23 00-0100 EA 3/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 78.39 11.62 
    For Work In Restricted Working Space, Add  13.78 
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. 
 23 05 23 00-0101 EA 1" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ....................................................................................................... 99.26 13.20 

    For Work In Restricted Working Space, Add  16.68 
. 

 23 05 23 00-0102 EA 1-1/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ............................................................................................... 145.05 14.05 
    For Work In Restricted Working Space, Add  21.13 

. 
 23 05 23 00-0103 EA 1-1/2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ............................................................................................... 175.79 16.26 

    For Work In Restricted Working Space, Add  24.38 
. 

 23 05 23 00-0104 EA 2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 226.20 19.22 
    For Work In Restricted Working Space, Add  28.81 

XXXXXXX 
. 
 23 05 23 00-0105  Flanged, 150 LB, Full Port, Carbon Steel Ball Valves (23 05 23 00-0086) 
. 
. 

 23 05 23 00-0106 EA 4" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 1,231.85 277.24 
    For Work In Restricted Working Space, Add  104.23 

. 
 23 05 23 00-0107 EA 6" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 2,039.95 328.10 

    For Work In Restricted Working Space, Add  123.48 
. 

 23 05 23 00-0108 EA  8" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 4,353.59 419.24 
    For Work In Restricted Working Space, Add  156.23 

XXXXXXX 
. 
 23 05 23 00-0109  Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valves (23 05 23 00-0086) 
. 
. 

 23 05 23 00-0110 EA 1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve .................................................................................................. 38.99 10.56 
    For True Union Socket Or Thread Type, Add  3.75 
    For Work In Restricted Working Space, Add  10.22 

. 
 23 05 23 00-0111 EA 3/4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve .................................................................................................. 51.57 11.62 

    For True Union Socket Or Thread Type, Add  4.67 
    For Work In Restricted Working Space, Add  13.78 

. 
 23 05 23 00-0112 EA 1" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ..................................................................................................... 63.48 13.20 

    For True Union Socket Or Thread Type, Add  6.07 
    For Work In Restricted Working Space, Add  16.68 

. 
 23 05 23 00-0113 EA 1-1/4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................... 80.76 14.05 

    For True Union Socket Or Thread Type, Add  7.83 
    For Work In Restricted Working Space, Add  21.13 

. 
 23 05 23 00-0114 EA 1-1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................... 99.25 16.26 

    For True Union Socket Or Thread Type, Add  11.47 
    For Work In Restricted Working Space, Add  24.38 

. 
 23 05 23 00-0115 EA 2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 118.97 19.22 

    For True Union Socket Or Thread Type, Add  14.22 
    For Work In Restricted Working Space, Add  28.81 

. 
 23 05 23 00-0116 EA 2-1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................. 179.06 25.97 

    For True Union Socket Or Thread Type, Add  26.55 
    For Work In Restricted Working Space, Add  38.91 

. 
 23 05 23 00-0117 EA 3" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 233.58 30.15 

    For True Union Socket Or Thread Type, Add  41.43 
    For Work In Restricted Working Space, Add  44.90 

. 
 23 05 23 00-0118 EA 4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 330.70 34.04 

    For True Union Socket Or Thread Type, Add  73.12 
    For Work In Restricted Working Space, Add  51.07 

XXXXXXX 
. 
 23 05 23 00-0119  Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, 

Brass Body, Ball Valves (23 05 23 00-0086) 
. 
. 

 23 05 23 00-0120 EA 1/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 78.64 15.85 
    For Full Port, Add  14.63 
    For Work In Restricted Working Space, Add  13.84 

. 
 23 05 23 00-0121 EA 3/8" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 81.06 15.85 

    For Full Port, Add  14.63 
    For Work In Restricted Working Space, Add  14.57 

. 
 23 05 23 00-0122 EA 1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 83.61 15.85 

    For Full Port, Add  14.63 
    For Work In Restricted Working Space, Add  15.33 

. 
 23 05 23 00-0123 EA 3/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................. 103.35 17.43 

    For Full Port, Add  15.51 
    For Work In Restricted Working Space, Add  20.67 

. 
 23 05 23 00-0124 EA 1" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ................................ 134.45 19.81 

    For Full Port, Add  22.97 
    For Work In Restricted Working Space, Add  25.02 

. 
 23 05 23 00-0125 EA 1-1/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .......................... 175.50 21.08 

    For Full Port, Add  31.44 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 05 23 00-0126 EA 1-1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .......................... 214.78 24.40 

    For Full Port, Add  41.81 
    For Work In Restricted Working Space, Add  36.56 

. 
 23 05 23 00-0127 EA 2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ................................ 295.23 28.84 

    For Full Port, Add  68.04 
    For Work In Restricted Working Space, Add  43.21 

. 
 23 05 23 00-0128 EA 2-1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .......................... 561.48 38.96 

    For Full Port, Add  165.11 
    For Work In Restricted Working Space, Add  58.37 

. 
 23 05 23 00-0129 EA 3" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ................................ 807.13 45.23 

    For Full Port, Add  262.19 
    For Work In Restricted Working Space, Add  67.35 

XXXXXXX 
. 
 23 05 23 00-0130  Globe Valves (23 05 23) 
. 
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. 
 23 05 23 00-0131  Threaded Or Sweated, 125 LB, Bronze Body, Globe Valves (23 05 23 00-0130) 
. 
. 

 23 05 23 00-0132 EA  1/8" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 68.69 10.56 
    For 150 LB Rating, Add  10.73 
    For 200 LB Rating, Add  13.15 
    For 250 LB Rating, Add  15.57 
    For 300 LB Rating, Add  19.04 
    For Work In Restricted Working Space, Add  10.22 

. 
 23 05 23 00-0133 EA  1/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 65.37 10.56 

    For 150 LB Rating, Add  10.73 
    For 200 LB Rating, Add  13.15 
    For 250 LB Rating, Add  15.57 
    For 300 LB Rating, Add  19.04 
    For Work In Restricted Working Space, Add  9.23 

. 
 23 05 23 00-0134 EA  3/8" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 84.03 10.56 

    For 150 LB Rating, Add  16.01 
    For 200 LB Rating, Add  19.63 
    For 250 LB Rating, Add  23.25 
    For 300 LB Rating, Add  28.41 
    For Work In Restricted Working Space, Add  9.71 

. 
 23 05 23 00-0135 EA  1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 85.74 10.56 

    For 150 LB Rating, Add  16.01 
    For 200 LB Rating, Add  19.63 
    For 250 LB Rating, Add  23.25 
    For 300 LB Rating, Add  28.41 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  70.46 
    For Work In Restricted Working Space, Add  10.22 

. 
 23 05 23 00-0136 EA 3/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................ 101.92 11.09 

    For 150 LB Rating, Add  17.36 
    For 200 LB Rating, Add  21.28 
    For 250 LB Rating, Add  25.20 
    For 300 LB Rating, Add  30.80 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  79.97 
    For Work In Restricted Working Space, Add  13.78 

. 
 23 05 23 00-0137 EA 1" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................... 131.29 11.09 

    For 150 LB Rating, Add  23.46 
    For 200 LB Rating, Add  28.76 
    For 250 LB Rating, Add  34.06 
    For 300 LB Rating, Add  41.63 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  105.50 
    For Work In Restricted Working Space, Add  16.68 

. 
 23 05 23 00-0138 EA 1-1/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 201.14 14.05 

    For 150 LB Rating, Add  40.52 
    For 200 LB Rating, Add  49.67 
    For 250 LB Rating, Add  58.82 
    For 300 LB Rating, Add  71.90 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  171.96 
    For Work In Restricted Working Space, Add  21.13 

. 
 23 05 23 00-0139 EA 1-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 268.07 16.26 

    For 150 LB Rating, Add  57.91 
    For 200 LB Rating, Add  70.99 
    For 250 LB Rating, Add  84.07 
    For 300 LB Rating, Add  102.75 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  238.00 
    For Work In Restricted Working Space, Add  24.38 

. 
 23 05 23 00-0140 EA 2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................... 315.65 19.22 

    For 150 LB Rating, Add  68.08 
    For 200 LB Rating, Add  83.46 
    For 250 LB Rating, Add  98.83 
    For 300 LB Rating, Add  120.79 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  279.99 
    For Work In Restricted Working Space, Add  28.81 

. 
 23 05 23 00-0141 EA 2-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 351.12 25.97 

    For 150 LB Rating, Add  68.64 
    For 200 LB Rating, Add  84.14 
    For 250 LB Rating, Add  99.64 
    For 300 LB Rating, Add  121.78 
    For Work In Restricted Working Space, Add  38.91 

. 
 23 05 23 00-0142 EA 3" Globe Valve, Bronze, Threaded Or Soldered, 125 LB .................................................................................................... 645.73 30.15 

    For 150 LB Rating, Add  153.78 
    For 200 LB Rating, Add  188.51 
    For 250 LB Rating, Add  223.23 
    For 300 LB Rating, Add  272.84 
    For Work In Restricted Working Space, Add  44.90 

XXXXXXX 
. 
 23 05 23 00-0143  Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valves (23 05 23 00-

0130) 
. 
. 

 23 05 23 00-0144 EA 2" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 481.89 19.22 
    For 150 LB Rating, Add  119.62 
    For 200 LB Rating, Add  146.63 
    For 250 LB Rating, Add  173.64 
    For 300 LB Rating, Add  212.22 
    For Chain Operated Type, Add  322.19 
    For Work In Restricted Working Space, Add  28.81 
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. 
 23 05 23 00-0145 EA 2-1/2" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ...................................................................... 597.40 25.97 

    For 150 LB Rating, Add  144.99 
    For 200 LB Rating, Add  177.73 
    For 250 LB Rating, Add  210.47 
    For 300 LB Rating, Add  257.24 
    For Chain Operated Type, Add  390.53 
    For Work In Restricted Working Space, Add  38.91 

. 
 23 05 23 00-0146 EA 3" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 710.91 30.15 

    For 150 LB Rating, Add  173.99 
    For 200 LB Rating, Add  213.28 
    For 250 LB Rating, Add  252.56 
    For 300 LB Rating, Add  308.69 
    For Chain Operated Type, Add  468.64 
    For Work In Restricted Working Space, Add  44.90 

. 
 23 05 23 00-0147 EA 4" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 918.52 34.04 

    For 150 LB Rating, Add  231.98 
    For 200 LB Rating, Add  284.37 
    For 250 LB Rating, Add  336.75 
    For 300 LB Rating, Add  411.58 
    For Chain Operated Type, Add  624.86 
    For Work In Restricted Working Space, Add  51.06 

XXXXXXX 
. 
 23 05 23 00-0148  Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valves (23 05 23 00-

0130) 
. 
. 

 23 05 23 00-0149 EA 2" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................... 375.16 140.81 
    For 150 LB Rating, Add  61.72 
    For 250 LB Rating, Add  89.60 
    For Chain Operated Type, Add  99.56 
    For Work In Restricted Working Space, Add  52.82 

. 
 23 05 23 00-0150 EA 2-1/2" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................ 419.60 141.05 

    For 150 LB Rating, Add  75.25 
    For 250 LB Rating, Add  109.23 
    For Chain Operated Type, Add  121.37 
    For Work In Restricted Working Space, Add  53.06 

. 
 23 05 23 00-0151 EA 3" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................... 498.26 165.38 

    For 150 LB Rating, Add  90.30 
    For 250 LB Rating, Add  131.08 
    For Chain Operated Type, Add  145.64 
    For Work In Restricted Working Space, Add  62.09 

. 
 23 05 23 00-0152 EA 4" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................... 735.80 277.24 

    For 150 LB Rating, Add  120.39 
    For 250 LB Rating, Add  174.77 
    For Chain Operated Type, Add  194.19 
    For Work In Restricted Working Space, Add  104.23 

. 
 23 05 23 00-0153 EA 5" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................... 908.61 295.28 

    For 150 LB Rating, Add  167.42 
    For 250 LB Rating, Add  243.03 
    For Chain Operated Type, Add  270.04 
    For Work In Restricted Working Space, Add  110.56 

. 
 23 05 23 00-0154 EA 6" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 1,094.27 328.10 

    For 150 LB Rating, Add  211.63 
    For 250 LB Rating, Add  307.21 
    For Chain Operated Type, Add  341.34 
    For Work In Restricted Working Space, Add  123.48 

. 
 23 05 23 00-0155 EA  8" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 1,570.59 419.24 

    For 150 LB Rating, Add  325.44 
    For 250 LB Rating, Add  472.41 
    For Chain Operated Type, Add  524.91 
    For Work In Restricted Working Space, Add  156.23 

. 
 23 05 23 00-0156 EA 10" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .......................................................................... 2,236.94 510.37 

    For 150 LB Rating, Add  495.68 
    For 250 LB Rating, Add  719.54 
    For Chain Operated Type, Add  799.49 
    For Work In Restricted Working Space, Add  191.39 

. 
 23 05 23 00-0157 EA 12" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .......................................................................... 3,798.99 619.73 

    For 150 LB Rating, Add  937.97 
    For 250 LB Rating, Add  1,361.57 
    For Chain Operated Type, Add  1,512.86 
    For Work In Restricted Working Space, Add  231.98 

XXXXXXX 
. 
 23 05 23 00-0158  Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valves (23 05 23 00-0130) 
. 
. 

 23 05 23 00-0159 EA  1/8" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 60.30 10.56 
    For 150 LB Rating, Add  8.13 
    For 200 LB Rating, Add  9.96 
    For 300 LB Rating, Add  14.42 
    For Work In Restricted Working Space, Add  10.22 

. 
 23 05 23 00-0160 EA  1/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 56.98 10.56 

    For 150 LB Rating, Add  8.13 
    For 200 LB Rating, Add  9.96 
    For 300 LB Rating, Add  14.42 
    For Work In Restricted Working Space, Add  9.23 
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. 
 23 05 23 00-0161 EA  3/8" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 58.59 10.56 

    For 150 LB Rating, Add  8.13 
    For 200 LB Rating, Add  9.96 
    For 300 LB Rating, Add  14.42 
    For Work In Restricted Working Space, Add  9.71 

. 
 23 05 23 00-0162 EA  1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 62.04 10.56 

    For 150 LB Rating, Add  8.67 
    For 200 LB Rating, Add  10.62 
    For 300 LB Rating, Add  15.38 
    For Work In Restricted Working Space, Add  10.22 

. 
 23 05 23 00-0163 EA 3/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 84.70 11.09 

    For 150 LB Rating, Add  12.02 
    For 200 LB Rating, Add  14.74 
    For 300 LB Rating, Add  21.33 
    For Work In Restricted Working Space, Add  13.78 

. 
 23 05 23 00-0164 EA 1" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 106.48 11.09 

    For 150 LB Rating, Add  15.77 
    For 200 LB Rating, Add  19.33 
    For 300 LB Rating, Add  27.98 
    For Work In Restricted Working Space, Add  16.68 

. 
 23 05 23 00-0165 EA 1-1/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 146.01 14.05 

    For 150 LB Rating, Add  23.43 
    For 200 LB Rating, Add  28.72 
    For 300 LB Rating, Add  41.57 
    For Work In Restricted Working Space, Add  21.13 

. 
 23 05 23 00-0166 EA 1-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 169.38 16.26 

    For 150 LB Rating, Add  27.32 
    For 200 LB Rating, Add  33.49 
    For 300 LB Rating, Add  48.47 
    For Work In Restricted Working Space, Add  24.38 

. 
 23 05 23 00-0167 EA 2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 228.77 19.22 

    For 150 LB Rating, Add  41.15 
    For 200 LB Rating, Add  50.44 
    For 300 LB Rating, Add  73.01 
    For Work In Restricted Working Space, Add  28.81 

. 
 23 05 23 00-0168 EA 2-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 380.28 28.20 

    For 150 LB Rating, Add  74.23 
    For 200 LB Rating, Add  90.99 
    For 300 LB Rating, Add  131.69 
    For Work In Restricted Working Space, Add  42.25 

. 
 23 05 23 00-0169 EA 3" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 568.01 32.75 

    For 150 LB Rating, Add  125.71 
    For 200 LB Rating, Add  154.09 
    For 300 LB Rating, Add  223.03 
    For Work In Restricted Working Space, Add  48.75 

XXXXXXX 
. 
 23 05 23 00-0170  Flanged, 125 LB, Iron Body, Angle Globe Valves (23 05 23 00-0130) 
. 
. 

 23 05 23 00-0171 EA 2" Flanged, 125 LB, Iron Body, Angle Globe Valve ............................................................................................................. 688.34 140.81 
    For 250 LB Rating, Add  307.37 
    For Chain Operated Type, Add  199.79 
    For Work In Restricted Working Space, Add  52.82 

. 
 23 05 23 00-0172 EA 2-1/2" Flanged, 125 LB, Iron Body, Angle Globe Valve....................................................................................................... 782.74 141.05 

    For 250 LB Rating, Add  363.52 
    For Chain Operated Type, Add  236.29 
    For Work In Restricted Working Space, Add  53.06 

. 
 23 05 23 00-0173 EA 3" Flanged, 125 LB, Iron Body, Angle Globe Valve ............................................................................................................. 920.95 165.38 

    For 250 LB Rating, Add  428.38 
    For Chain Operated Type, Add  278.45 
    For Work In Restricted Working Space, Add  62.09 

. 
 23 05 23 00-0174 EA 4" Flanged, 125 LB, Iron Body, Angle Globe Valve .......................................................................................................... 1,367.18 277.24 

    For 250 LB Rating, Add  611.85 
    For Chain Operated Type, Add  397.70 
    For Work In Restricted Working Space, Add  104.23 

. 
 23 05 23 00-0175 EA 5" Flanged, 125 LB, Iron Body, Angle Globe Valve .......................................................................................................... 2,196.12 295.28 

    For 250 LB Rating, Add  1,096.55 
    For Chain Operated Type, Add  712.76 
    For Work In Restricted Working Space, Add  110.56 

. 
 23 05 23 00-0176 EA 6" Flanged, 125 LB, Iron Body, Angle Globe Valve .......................................................................................................... 2,239.17 328.10 

    For 250 LB Rating, Add  1,096.55 
    For Chain Operated Type, Add  712.76 
    For Work In Restricted Working Space, Add  123.48 

. 
 23 05 23 00-0177 EA  8" Flanged, 125 LB, Iron Body, Angle Globe Valve .......................................................................................................... 4,097.72 419.24 

    For 250 LB Rating, Add  2,146.16 
    For Chain Operated Type, Add  1,395.01 
    For Work In Restricted Working Space, Add  156.23 

XXXXXXX 
. 
 23 05 23 00-0178  Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted 

Bonnet, Forged Steel, Globe Valves (23 05 23 00-0130) 
Note: 800 PSIG at 850 degrees F. 

. 

. 
 23 05 23 00-0179 EA  1/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 198.45 17.11 

    For Work In Restricted Working Space, Add  9.23 
. 

 23 05 23 00-0180 EA  1/2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 201.77 17.11 
    For Work In Restricted Working Space, Add  10.22 
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. 
 23 05 23 00-0181 EA  3/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 236.69 23.02 

    For Work In Restricted Working Space, Add  13.78 
. 

 23 05 23 00-0182 EA  1" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .................... 292.53 27.78 
    For Work In Restricted Working Space, Add  16.68 

. 
 23 05 23 00-0183 EA  1-1/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .............. 476.58 35.17 

    For Work In Restricted Working Space, Add  21.13 
. 

 23 05 23 00-0184 EA  1-1/2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .............. 572.03 40.66 
    For Work In Restricted Working Space, Add  24.38 

. 
 23 05 23 00-0185 EA  2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .................... 728.35 48.06 

    For Work In Restricted Working Space, Add  28.81 

XXXXXXX 
. 
 23 05 23 00-0186  Triple Duty Valves (23 05 23) 

Note: Valves function as a shut-off, check valve and calibrated balancing valve. 
. 
. 
 23 05 23 00-0187  Straight Pattern, Triple Duty Valves (23 05 23 00-0186) 

Note: Bell & Gossett 3DX and 3DS-S Series. 
. 
. 

 23 05 23 00-0188 EA 1" Threaded, Straight Pattern, Triple Duty Valve ................................................................................................................ 252.03 11.09 
. 

 23 05 23 00-0189 EA 1-1/4" Threaded, Straight Pattern, Triple Duty Valve .......................................................................................................... 292.77 14.05 
. 

 23 05 23 00-0190 EA 1-1/2" Threaded, Straight Pattern, Triple Duty Valve .......................................................................................................... 318.47 16.26 
. 

 23 05 23 00-0191 EA 2" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................... 821.05 140.81 
. 

 23 05 23 00-0192 EA 2-1/2" Flanged, Straight Pattern, Triple Duty Valve ............................................................................................................. 921.96 141.05 
. 

 23 05 23 00-0193 EA 3" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................ 1,011.38 165.38 
. 

 23 05 23 00-0194 EA 4" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................ 2,060.03 277.24 
. 

 23 05 23 00-0195 EA 5" Flanged, Straight Pattern Triple Duty Valve ................................................................................................................. 2,388.81 295.28 
. 

 23 05 23 00-0196 EA 6" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................ 3,169.54 328.10 
. 

 23 05 23 00-0197 EA 8" Flanged, Straight Pattern, Triple Duty Valve ................................................................................................................ 4,264.77 419.24 
. 

 23 05 23 00-0198 EA 10" Flanged, Straight Pattern, Triple Duty Valve .............................................................................................................. 6,821.10 510.37 

XXXXXXX 
. 
 23 05 23 00-0199  Flanged, Angle Pattern, Triple Duty Valves (23 05 23 00-0186) 

Note: Bell & Gossett 3D-S Series. 
. 
. 

 23 05 23 00-0200 EA 2" Flanged, Angle Pattern, Triple Duty Valve ...................................................................................................................... 802.52 140.81 
. 

 23 05 23 00-0201 EA 2-1/2" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................ 899.72 141.05 
. 

 23 05 23 00-0202 EA 3" Flanged, Angle Pattern, Triple Duty Valve ...................................................................................................................... 992.85 165.38 
. 

 23 05 23 00-0203 EA 4" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 2,011.84 277.24 
. 

 23 05 23 00-0204 EA 5" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 2,329.50 295.28 
. 

 23 05 23 00-0205 EA 6" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 2,613.50 328.10 
. 

 23 05 23 00-0206 EA 8" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 4,001.58 419.24 
. 

 23 05 23 00-0207 EA 10" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................. 5,342.04 510.37 

XXXXXXX 
. 
 23 05 23 00-0208  Balanced, Straight Pattern, Triple Duty Valves (23 05 23 00-0186) 

Note: Bell & Gossett 3DS-B Series. 
. 
. 

 23 05 23 00-0209 EA 3" Flanged, Balanced, Straight Pattern, Triple Duty Valve .................................................................................................. 929.83 165.38 
. 

 23 05 23 00-0210 EA 4" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 1,845.03 277.24 
. 

 23 05 23 00-0211 EA 5" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 2,140.45 295.28 
. 

 23 05 23 00-0212 EA 6" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 2,832.21 328.10 
. 

 23 05 23 00-0213 EA 8" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 3,805.11 419.24 
. 

 23 05 23 00-0214 EA 10" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................. 6,053.77 510.37 
. 

 23 05 23 00-0215 EA 12" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................. 9,091.81 619.73 
. 

 23 05 23 00-0216 EA 14" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 11,047.48 729.09 
. 

 23 05 23 00-0217 EA 16" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 13,825.49 802.01 

XXXXXXX 
. 
 23 05 23 00-0218  Grooved Straight Pattern, Triple Duty Valves (23 05 23 00-0186) 

Note: Bell & Gossett 3DS-G Series. 
. 
. 

 23 05 23 00-0219 EA 2" Grooved, Straight Pattern, Triple Duty Valve .................................................................................................................. 854.08 26.09 
. 

 23 05 23 00-0220 EA 2-1/2" Grooved, Straight Pattern, Triple Duty Valve ......................................................................................................... 1,018.20 31.13 
. 

 23 05 23 00-0221 EA 3" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,184.91 33.75 
. 

 23 05 23 00-0222 EA 4" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,964.02 36.38 
. 

 23 05 23 00-0223 EA 5" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 2,274.89 46.48 
. 

 23 05 23 00-0224 EA 6" Grooved, Straight Pattern Triple Duty Valve ................................................................................................................ 3,032.60 59.60 
. 

 23 05 23 00-0225 EA 8" Grooved, Straight Pattern Triple Duty Valve ................................................................................................................ 4,123.90 75.65 
. 

 23 05 23 00-0226 EA 10" Grooved, Straight Pattern Triple Duty Valve .............................................................................................................. 6,503.50 84.76 
. 

 23 05 23 00-0227 EA 12" Grooved, Straight Pattern Triple Duty Valve ............................................................................................................ 10,321.93 103.35 

XXXXXXX 
. 
 23 05 23 00-0228  Plug Valves (23 05 23) 
. 
. 
 23 05 23 00-0229  Plug Valves, Lubricated, Semisteel Screwed, Wrench Operated (23 05 23 00-0228) 

Note: Includes wrench. 
. 
. 

 23 05 23 00-0230 EA 1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................ 279.36 10.56 
. 

 23 05 23 00-0231 EA 3/4" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................ 291.20 11.62 
. 

 23 05 23 00-0232 EA 1" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................... 368.46 13.20 
. 

 23 05 23 00-0233 EA 1-1/4" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ......................... 440.85 14.05 
. 

 23 05 23 00-0234 EA 1-1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ......................... 484.22 16.26 
. 

 23 05 23 00-0235 EA 2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................... 571.58 19.22 
. 

 23 05 23 00-0236 EA 2-1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ......................... 858.04 25.97 
. 

 23 05 23 00-0237 EA 3" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ............................ 1,050.70 30.15 

XXXXXXX 
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. 
 23 05 23 00-0238  Plug Valves, Lubricated, Semisteel Flanged (23 05 23 00-0228) 

Note: Wrench operated for 4", gear operated for 6" and 10". 
. 
. 

 23 05 23 00-0239 EA 2" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench.................................................. 388.68 140.81 
. 

 23 05 23 00-0240 EA 2-1/2" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ........................................... 456.95 141.05 
. 

 23 05 23 00-0241 EA 3" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench.................................................. 558.92 165.38 
. 

 23 05 23 00-0242 EA 4" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench.................................................. 824.01 277.24 
. 

 23 05 23 00-0243 EA 6" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench............................................... 1,682.96 328.10 
. 

 23 05 23 00-0244 EA 8" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench............................................... 2,811.30 419.24 
. 

 23 05 23 00-0245 EA 10" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench............................................. 4,455.00 510.37 
. 

 23 05 23 00-0246 EA 12" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench............................................. 6,567.03 619.73 

XXXXXXX 
. 
 23 05 23 00-0247  Plug Valves, Forged Steel, Screwed (23 05 23 00-0228) 
. 
. 

 23 05 23 00-0248 EA 1/2" Plug Valve, 1,500 LB, Forged Steel, Screwed .......................................................................................................... 1,083.25 10.56 
. 

 23 05 23 00-0249 EA 3/4" Plug Valve, 1,500 LB, Forged Steel, Screwed .......................................................................................................... 1,279.43 11.62 
. 

 23 05 23 00-0250 EA 1" Plug Valve, 1,500 LB, Forged Steel, Screwed ............................................................................................................. 1,446.15 13.20 
. 

 23 05 23 00-0251 EA 1-1/4" Plug Valve, 1,500 LB, Forged Steel, Screwed ....................................................................................................... 1,734.83 14.05 
. 

 23 05 23 00-0252 EA 1-1/2" Plug Valve, 1,500 LB, Forged Steel, Screwed ....................................................................................................... 2,020.28 16.26 
. 

 23 05 23 00-0253 EA 2" Plug Valve, 1,500 LB, Forged Steel, Screwed ............................................................................................................. 2,658.64 19.22 

XXXXXXX 
. 
 23 05 23 00-0254  Plug Valves, Eccentric, Cast Iron Flanged (23 05 23 00-0228) 
. 
. 

 23 05 23 00-0255 EA 4" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ........................................................................................ 890.90 277.24 
. 

 23 05 23 00-0256 EA 6" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 1,343.50 328.10 
. 

 23 05 23 00-0257 EA 8" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 1,819.76 419.24 
. 

 23 05 23 00-0258 EA 10" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ................................................................................... 2,560.59 510.37 
. 

 23 05 23 00-0259 EA 12" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ................................................................................... 3,296.38 619.73 

XXXXXXX 
. 
 23 05 23 00-0260  Foot Valves (23 05 23) 
. 
. 
 23 05 23 00-0261  Single Poppet Foot Valves, Metal To Metal Seat Construction (23 05 23 00-0260) 
. 
. 

 23 05 23 00-0262 EA  1" Single Poppet Foot Valve, Metal To Metal Seat Construction .......................................................................................... 89.47 26.59 
. 

 23 05 23 00-0263 EA  1-1/4" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 101.85 29.78 
. 

 23 05 23 00-0264 EA  1-1/2" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 131.18 34.04 
. 

 23 05 23 00-0265 EA  2" Single Poppet Foot Valve, Metal To Metal Seat Construction ........................................................................................ 173.36 38.29 
. 

 23 05 23 00-0266 EA  2-1/2" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 398.48 62.75 
. 

 23 05 23 00-0267 EA  3" Single Poppet Foot Valve, Metal To Metal Seat Construction ........................................................................................ 510.03 76.58 

XXXXXXX 
. 
 23 05 23 00-0268  Double Poppet Foot Valves, Metal To Metal Seat Construction (23 05 23 00-0260) 
. 
. 

 23 05 23 00-0269 EA  1" Double Poppet Foot Valve, Metal To Metal Seat Construction ......................................................................................... 89.47 26.59 
. 

 23 05 23 00-0270 EA  1-1/4" Double Poppet Foot Valve, Metal To Metal Seat Construction ................................................................................. 195.11 29.78 
. 

 23 05 23 00-0271 EA  1-1/2" Double Poppet Foot Valve, Metal To Metal Seat Construction ................................................................................. 184.98 34.04 
. 

 23 05 23 00-0272 EA  2" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 252.24 38.29 
. 

 23 05 23 00-0273 EA  3" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 496.27 62.75 
. 

 23 05 23 00-0274 EA  4" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 675.96 75.52 

XXXXXXX 
. 
 23 05 23 00-0275  Float Valves (23 05 23) 
. 
. 
 23 05 23 00-0276  Float Valve Assembly For Maintaining Liquid Level In Tanks (23 05 23 00-0275) 
. 
. 
 23 05 23 00-0277  Single Seat, Bronze Construction (23 05 23 00-0276) 

Note: For storage tanks, reservoirs, cooling towers and filtration plants. 
. 
. 

 23 05 23 00-0278 EA  Inlet Size 1/2", Maximum PSI 100, Single Seat Float Valve ................................................................................................ 212.97 22.19 
. 

 23 05 23 00-0279 EA  Inlet Size 3/4", Maximum PSI 100, Single Seat Float Valve ................................................................................................ 243.98 26.41 
. 

 23 05 23 00-0280 EA  Inlet Size 1", Maximum PSI 100, Single Seat Float Valve ................................................................................................... 317.48 28.52 
. 

 23 05 23 00-0281 EA  Inlet Size 1-1/4", Maximum PSI 90, Single Seat Float Valve ............................................................................................... 531.43 35.91 
. 

 23 05 23 00-0282 EA  Inlet Size 1-1/2", Maximum PSI 90, Single Seat Float Valve ............................................................................................... 541.99 41.20 

XXXXXXX 
. 
 23 05 23 00-0283  Double Seat, Bronze Construction (23 05 23 00-0276) 

Note: For hot or cold water or oil to open tanks. 
. 
. 

 23 05 23 00-0284 EA  Pipe Size 1/2" Maximum PSI 150, Double Seat Float Valve ............................................................................................ 1,156.93 22.19 
. 

 23 05 23 00-0285 EA  Pipe Size 3/4" Maximum PSI 150, Double Seat Float Valve ............................................................................................ 1,165.39 26.41 
. 

 23 05 23 00-0286 EA  Pipe Size 1" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 1,345.55 28.52 
. 

 23 05 23 00-0287 EA  Pipe Size 1-1/4" Maximum PSI 150, Double Seat Float Valve ......................................................................................... 1,486.77 35.91 
. 

 23 05 23 00-0288 EA  Pipe Size 1-1/2" Maximum PSI 150, Double Seat Float Valve ......................................................................................... 1,699.62 41.20 
. 

 23 05 23 00-0289 EA  Pipe Size 2" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 2,230.24 48.58 
. 

 23 05 23 00-0290 EA Pipe Size 2-1/2" Maximum PSI 150, Double Seat Float Valve ......................................................................................... 2,592.21 65.17 
. 

 23 05 23 00-0291 EA Pipe Size 3" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 3,118.35 74.90 

XXXXXXX 
. 
 23 05 23 00-0292  Float Valve Single Seated Balanced For Air Oil Or Water (23 05 23 00-0275) 

Note: Includes arm, ball and bracket. 
. 
. 
 23 05 23 00-0293  Brass Body Threaded Ends (23 05 23 00-0292) 
. 
. 

 23 05 23 00-0294 EA 1/2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 222.62 28.62 
. 

 23 05 23 00-0295 EA 3/4" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 251.78 31.80 
. 

 23 05 23 00-0296 EA 1" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .................................................... 312.53 35.17 
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. 
 23 05 23 00-0297 EA 1-1/4" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .............................................. 499.47 56.83 

. 
 23 05 23 00-0298 EA 1-1/2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .............................................. 522.27 64.76 

. 
 23 05 23 00-0299 EA 2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .................................................... 586.87 80.28 

XXXXXXX 
. 
 23 05 23 00-0300  Cast Iron Body Flanged (23 05 23 00-0292) 
. 
. 

 23 05 23 00-0301 EA 2-1/2" Cast Iron Body, Flanged, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 7,286.70 141.05 
. 

 23 05 23 00-0302 EA 3" Cast Iron Body, Flanged, Float Valve, Single Seated With Arm Ball And Bracket ....................................................... 8,811.23 165.38 

XXXXXXX 
. 
 23 05 23 00-0303  Float Operated Valves (23 05 23 00-0275) 
. 
. 
 23 05 23 00-0304  For Condensate Receivers Tanks And Vessels (23 05 23 00-0303) 

Note: Cast iron body, self-contained, float in-line mount. 
. 
. 

 23 05 23 00-0305 EA 1" Inlet, Float Operated Valve, Single Seated With Arm Ball And Bracket .......................................................................... 807.07 49.64 

XXXXXXX 
. 
 23 05 23 00-0306  For Condensate Receivers Tanks And Vessels (23 05 23 00-0303) 

Note: Cast iron body, external float tank mount, flanged. 
. 
. 

 23 05 23 00-0307 EA 3/4" Inlet, Float Operated Valve, Single Seated With Arm Ball And Bracket .................................................................... 1,012.14 92.41 

XXXXXXX 
. 
 23 05 23 00-0308  Needle Valves (23 05 23) 
. 
. 
 23 05 23 00-0309  Bronze Needle Valve (23 05 23 00-0308) 

Note: For heating and cooling applications. 
. 
. 

 23 05 23 00-0310 EA 1/4" Needle Valve, Bronze .................................................................................................................................................. 110.46 10.56 
. 

 23 05 23 00-0311 EA 3/8" Needle Valve, Bronze .................................................................................................................................................. 123.30 10.56 
. 

 23 05 23 00-0312 EA 1/2" Needle Valve, Bronze .................................................................................................................................................. 134.97 10.56 
. 

 23 05 23 00-0313 EA 3/4" Needle Valve, Bronze .................................................................................................................................................. 205.27 11.62 
. 

 23 05 23 00-0314 EA 1" Needle Valve, Bronze ..................................................................................................................................................... 315.54 13.20 

XXXXXXX 
. 
 23 05 23 00-0315  Eccentric Valves With Taps (23 05 23) 
. 
. 
 23 05 23 00-0316  Screwed Eccentric Valves With Taps (23 05 23 00-0315) 
. 
. 

 23 05 23 00-0317 EA 1/2" Diameter Eccentric Valves With Taps, Screwed .......................................................................................................... 154.88 10.56 
. 

 23 05 23 00-0318 EA 3/4" Diameter Eccentric Valves With Taps, Screwed .......................................................................................................... 168.57 11.62 
. 

 23 05 23 00-0319 EA 1" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................. 211.71 13.20 
. 

 23 05 23 00-0320 EA 1-1/4" Diameter Eccentric Valves With Taps, Screwed ....................................................................................................... 258.12 14.05 
. 

 23 05 23 00-0321 EA 1-1/2" Diameter Eccentric Valves With Taps, Screwed ....................................................................................................... 283.82 16.26 
. 

 23 05 23 00-0322 EA 2" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................. 333.91 19.22 
. 

 23 05 23 00-0323 EA 2-1/2" Diameter Eccentric Valves With Taps, Screwed ....................................................................................................... 497.66 25.97 
. 

 23 05 23 00-0324 EA 3" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................. 601.25 30.15 

XXXXXXX 
. 
 23 05 23 00-0325  Flanged Eccentric Valves With Taps (23 05 23 00-0315) 
. 
. 

 23 05 23 00-0326 EA 2-1/2" Diameter Eccentric Valves With Taps, Flanged ........................................................................................................ 613.59 141.05 
. 

 23 05 23 00-0327 EA 3" Diameter Eccentric Valves With Taps, Flanged .............................................................................................................. 727.33 165.38 
. 

 23 05 23 00-0328 EA 4" Diameter Eccentric Valves With Taps, Flanged ........................................................................................................... 1,007.16 277.24 
. 

 23 05 23 00-0329 EA 5" Diameter Eccentric Valves With Taps, Flanged ........................................................................................................... 1,297.74 295.28 
. 

 23 05 23 00-0330 EA 6" Diameter Eccentric Valves With Taps, Flanged ........................................................................................................... 1,619.55 328.10 
. 

 23 05 23 00-0331 EA 8" Diameter Eccentric Valves With Taps, Flanged ........................................................................................................... 2,704.40 419.24 
. 

 23 05 23 00-0332 EA 10" Diameter Eccentric Valves With Taps, Flanged ......................................................................................................... 3,750.78 510.37 
. 

 23 05 23 00-0333 EA 12" Diameter Eccentric Valves With Taps, Flanged ......................................................................................................... 6,302.02 619.73 

XXXXXXX 
. 
 23 05 23 00-0334  Check Valves (23 05 23) 
. 
. 
 23 05 23 00-0335  Iron Body Wafer Type Check Valve (23 05 23 00-0334) 
. 
. 
 23 05 23 00-0336  Single Disk Type (23 05 23 00-0335) 
. 
. 

 23 05 23 00-0337 EA 2" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ..................................................................................... 447.89 141.78 
    For 150 LB Rating, Add  56.83 
    For 200 LB Rating, Add  67.66 
    For 300 LB Rating, Add  81.19 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  157.23 

. 
 23 05 23 00-0338 EA 2-1/2" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ............................................................................... 532.68 142.06 

    For 150 LB Rating, Add  74.46 
    For 200 LB Rating, Add  88.64 
    For 300 LB Rating, Add  106.37 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  195.18 

. 
 23 05 23 00-0339 EA 3" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ..................................................................................... 656.60 166.55 

    For 150 LB Rating, Add  94.11 
    For 200 LB Rating, Add  112.04 
    For 300 LB Rating, Add  134.45 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  243.36 

. 
 23 05 23 00-0340 EA 4" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ..................................................................................... 956.89 279.21 

    For 150 LB Rating, Add  127.47 
    For 200 LB Rating, Add  151.75 
    For 300 LB Rating, Add  182.10 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  343.13 
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. 
 23 05 23 00-0341 EA 6" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 1,440.61 391.87 

    For 150 LB Rating, Add  199.66 
    For 200 LB Rating, Add  237.70 
    For 300 LB Rating, Add  285.23 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  525.82 

. 
 23 05 23 00-0342 EA 8" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 2,020.36 450.65 

    For 150 LB Rating, Add  306.41 
    For 200 LB Rating, Add  364.77 
    For 300 LB Rating, Add  437.72 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  768.84 

. 
 23 05 23 00-0343 EA 10" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 3,021.23 548.62 

    For 150 LB Rating, Add  489.39 
    For 200 LB Rating, Add  582.61 
    For 300 LB Rating, Add  699.13 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,186.86 

XXXXXXX 
. 
 23 05 23 00-0344  Twin Disc Type (23 05 23 00-0335) 
. 
. 

 23 05 23 00-0345 EA 2" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 546.29 141.78 
    For 150 LB Rating, Add  77.49 
    For 200 LB Rating, Add  92.26 
    For 300 LB Rating, Add  110.71 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  201.51 

. 
 23 05 23 00-0346 EA 2-1/2" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................. 620.99 142.06 

    For 150 LB Rating, Add  93.00 
    For 200 LB Rating, Add  110.72 
    For 300 LB Rating, Add  132.86 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  234.92 

. 
 23 05 23 00-0347 EA 3" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 725.16 166.55 

    For 150 LB Rating, Add  108.51 
    For 200 LB Rating, Add  129.18 
    For 300 LB Rating, Add  155.02 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  274.21 

. 
 23 05 23 00-0348 EA 4" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 1,006.09 279.21 

    For 150 LB Rating, Add  137.80 
    For 200 LB Rating, Add  164.05 
    For 300 LB Rating, Add  196.86 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  365.27 

. 
 23 05 23 00-0349 EA 6" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 1,547.98 391.87 

    For 150 LB Rating, Add  222.21 
    For 200 LB Rating, Add  264.54 
    For 300 LB Rating, Add  317.45 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  574.13 

. 
 23 05 23 00-0350 EA 8" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 2,175.78 450.65 

    For 150 LB Rating, Add  339.35 
    For 200 LB Rating, Add  403.99 
    For 300 LB Rating, Add  484.79 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  839.15 

. 
 23 05 23 00-0351 EA 10" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 3,245.25 538.82 

    For 150 LB Rating, Add  537.43 
    For 200 LB Rating, Add  639.80 
    For 300 LB Rating, Add  767.76 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,288.85 

. 
 23 05 23 00-0352 EA 12" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 4,259.02 666.17 

    For 150 LB Rating, Add  720.05 
    For 200 LB Rating, Add  857.20 
    For 300 LB Rating, Add  1,028.64 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,709.00 

. 
 23 05 23 00-0353 EA 14" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 8,010.94 778.98 

    For 150 LB Rating, Add  1,464.18 
    For 200 LB Rating, Add  1,743.08 
    For 300 LB Rating, Add  2,091.69 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  3,345.26 

. 
 23 05 23 00-0354 EA 16" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 10,985.77 914.00 

    For 150 LB Rating, Add  2,067.09 
    For 200 LB Rating, Add  2,460.82 
    For 300 LB Rating, Add  2,952.98 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  4,657.97 

. 
 23 05 23 00-0355 EA 18" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 14,634.09 1,017.87 

    For 150 LB Rating, Add  2,806.57 
    For 200 LB Rating, Add  3,341.16 
    For 300 LB Rating, Add  4,009.39 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  6,267.98 

. 
 23 05 23 00-0356 EA 20" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 17,410.58 1,142.50 

    For 150 LB Rating, Add  3,356.31 
    For 200 LB Rating, Add  3,995.61 
    For 300 LB Rating, Add  4,794.74 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  7,477.73 

. 
 23 05 23 00-0357 EA 24" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 22,758.09 1,402.16 

    For 150 LB Rating, Add  4,410.08 
    For 200 LB Rating, Add  5,250.10 
    For 300 LB Rating, Add  6,300.12 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  9,801.72 

XXXXXXX 
. 
 23 05 23 00-0358  Lift Check Valves (23 05 23 00-0334) 
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. 

. 
 23 05 23 00-0359  Bronze Body, Threaded, Vertical Lift Check Valves (23 05 23 00-0358) 

Note: Watts #600 series. 
. 
. 

 23 05 23 00-0360 EA  3/8" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 113.61 10.56 
. 

 23 05 23 00-0361 EA  1/2" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 120.23 10.56 
. 

 23 05 23 00-0362 EA 3/4" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 153.22 11.09 
. 

 23 05 23 00-0363 EA 1" Lift Check Valve, Bronze, Threaded ............................................................................................................................... 202.04 11.09 
. 

 23 05 23 00-0364 EA 1-1/4" Lift Check Valve, Bronze, Threaded ......................................................................................................................... 280.32 14.05 
. 

 23 05 23 00-0365 EA 1-1/2" Lift Check Valve, Bronze, Threaded ......................................................................................................................... 341.15 16.26 
. 

 23 05 23 00-0366 EA 2" Lift Check Valve, Bronze, Threaded ............................................................................................................................... 486.80 19.22 

XXXXXXX 
. 
 23 05 23 00-0367  Bronze Body, Threaded, 300 LB, Lift Check Valves (23 05 23 00-0358) 

Note: Crane 366E. 
. 
. 

 23 05 23 00-0368 EA  1/2" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 708.86 10.56 
. 

 23 05 23 00-0369 EA 3/4" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 860.90 11.09 
. 

 23 05 23 00-0370 EA 1" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 1,545.39 11.09 
. 

 23 05 23 00-0371 EA 1-1/4" Lift Check Valve, Bronze, Threaded, 300 LB ......................................................................................................... 2,059.72 14.05 
. 

 23 05 23 00-0372 EA 1-1/2" Lift Check Valve, Bronze, Threaded, 300 LB ......................................................................................................... 2,237.08 16.26 
. 

 23 05 23 00-0373 EA 2" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 2,874.02 19.22 

XXXXXXX 
. 
 23 05 23 00-0374  Iron Body, Flanged, 125 LB Vertical Lift Check Valves (23 05 23 00-0358) 

Note: Mueller 105MAP. 
. 
. 

 23 05 23 00-0375 EA 2" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,031.44 140.81 
. 

 23 05 23 00-0376 EA 2-1/2" Lift Check Valve, Iron Body, Flanged, 125 LB .......................................................................................................... 912.65 141.05 
. 

 23 05 23 00-0377 EA 3" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,000.32 165.38 
. 

 23 05 23 00-0378 EA 4" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,413.56 277.24 
. 

 23 05 23 00-0379 EA 5" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,740.00 295.28 
. 

 23 05 23 00-0380 EA 6" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 2,129.66 328.10 
. 

 23 05 23 00-0381 EA  8" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 3,665.37 419.24 
. 

 23 05 23 00-0382 EA 10" Lift Check Valve, Iron Body, Flanged, 125 LB ........................................................................................................... 4,597.16 510.37 
. 

 23 05 23 00-0383 EA  12" Lift Check Valve, Iron Body, Flanged, 125 LB ........................................................................................................... 7,360.27 619.73 
. 

 23 05 23 00-0384 EA 14" Lift Check Valve, Iron Body, Flanged, 125 LB ......................................................................................................... 10,069.33 875.85 
. 

 23 05 23 00-0385 EA 16" Lift Check Valve, Iron Body, Flanged, 125 LB ......................................................................................................... 11,154.86 963.44 

XXXXXXX 
. 
 23 05 23 00-0386  Bronze Body Swing Check Valves (23 05 23 00-0334) 
. 
. 
 23 05 23 00-0387  Bronze Body, Threaded, Brazed Or Soldered Installation, 125 LB, Swing 

Check Valves (23 05 23 00-0386) 
. 
. 

 23 05 23 00-0388 EA  1/8" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 76.73 10.56 
    For 300 LB Rating, Add  16.63 
    For Work In Restricted Working Space, Add  10.22 

. 
 23 05 23 00-0389 EA  1/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 73.41 10.56 

    For 300 LB Rating, Add  16.63 
    For Work In Restricted Working Space, Add  9.23 

. 
 23 05 23 00-0390 EA  3/8" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 75.02 10.56 

    For 300 LB Rating, Add  16.63 
    For Work In Restricted Working Space, Add  9.71 

. 
 23 05 23 00-0391 EA  1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 78.40 10.56 

    For 300 LB Rating, Add  17.28 
    For Work In Restricted Working Space, Add  10.22 

. 
 23 05 23 00-0392 EA 3/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 99.62 11.09 

    For 300 LB Rating, Add  20.94 
    For Work In Restricted Working Space, Add  13.78 

. 
 23 05 23 00-0393 EA 1" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 128.52 11.09 

    For 300 LB Rating, Add  28.44 
    For Work In Restricted Working Space, Add  16.68 

. 
 23 05 23 00-0394 EA 1-1/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 172.77 14.05 

    For 300 LB Rating, Add  39.92 
    For Work In Restricted Working Space, Add  21.13 

. 
 23 05 23 00-0395 EA 1-1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 224.58 16.26 

    For 300 LB Rating, Add  55.90 
    For Work In Restricted Working Space, Add  24.38 

. 
 23 05 23 00-0396 EA 2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 280.31 19.22 

    For 300 LB Rating, Add  71.87 
    For Work In Restricted Working Space, Add  28.81 

. 
 23 05 23 00-0397 EA 2-1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 553.32 25.97 

    For 300 LB Rating, Add  165.21 
    For Work In Restricted Working Space, Add  38.91 

. 
 23 05 23 00-0398 EA 3" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 752.16 30.15 

    For 300 LB Rating, Add  234.98 
    For Work In Restricted Working Space, Add  44.90 

. 
 23 05 23 00-0399 EA 4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 852.03 34.04 

    For 300 LB Rating, Add  265.90 
    For Work In Restricted Working Space, Add  51.07 

XXXXXXX 
. 
 23 05 23 00-0400  125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves (23 05 23 00-0334) 
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. 

. 
 23 05 23 00-0401 EA 1" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 309.42 79.22 

    For 150 LB Rating, Add  142.64 
    For 250 LB Rating, Add  272.70 
    For Work In Restricted Working Space, Add  29.90 

. 
 23 05 23 00-0402 EA 1-1/4" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 345.91 92.42 

    For 150 LB Rating, Add  157.15 
    For 250 LB Rating, Add  300.43 
    For Work In Restricted Working Space, Add  34.44 

. 
 23 05 23 00-0403 EA 1-1/2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 389.63 110.91 

    For 150 LB Rating, Add  170.44 
    For 250 LB Rating, Add  325.85 
    For Work In Restricted Working Space, Add  41.69 

. 
 23 05 23 00-0404 EA 2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 487.36 140.81 

    For 150 LB Rating, Add  211.69 
    For 250 LB Rating, Add  404.70 
    For Work In Restricted Working Space, Add  52.82 

. 
 23 05 23 00-0405 EA 2-1/2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 540.19 141.05 

    For 150 LB Rating, Add  247.06 
    For 250 LB Rating, Add  472.32 
    For Work In Restricted Working Space, Add  53.06 

. 
 23 05 23 00-0406 EA 3" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 601.79 165.38 

    For 150 LB Rating, Add  268.47 
    For 250 LB Rating, Add  513.25 
    For Work In Restricted Working Space, Add  62.09 

. 
 23 05 23 00-0407 EA 4" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 957.59 277.24 

    For 150 LB Rating, Add  414.91 
    For 250 LB Rating, Add  793.21 
    For Work In Restricted Working Space, Add  104.23 

. 
 23 05 23 00-0408 EA 5" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 1,264.37 295.28 

    For 150 LB Rating, Add  609.16 
    For 250 LB Rating, Add  1,164.58 
    For Work In Restricted Working Space, Add  110.56 

. 
 23 05 23 00-0409 EA 6" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 1,450.27 328.10 

    For 150 LB Rating, Add  706.30 
    For 250 LB Rating, Add  1,350.28 
    For Work In Restricted Working Space, Add  123.48 

. 
 23 05 23 00-0410 EA  8" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 3,113.98 419.24 

    For 150 LB Rating, Add  1,763.38 
    For 250 LB Rating, Add  3,371.16 
    For Work In Restricted Working Space, Add  156.23 

. 
 23 05 23 00-0411 EA 10" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 4,167.86 510.37 

    For 150 LB Rating, Add  2,400.33 
    For 250 LB Rating, Add  4,588.87 
    For Work In Restricted Working Space, Add  191.39 

. 
 23 05 23 00-0412 EA  12" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 6,277.99 619.73 

    For 150 LB Rating, Add  3,743.20 
    For 250 LB Rating, Add  7,156.12 
    For Work In Restricted Working Space, Add  231.98 

. 
 23 05 23 00-0413 EA 14" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 7,326.89 875.85 

    For 150 LB Rating, Add  4,237.81 
    For 250 LB Rating, Add  8,101.70 
    For Work In Restricted Working Space, Add  328.44 

. 
 23 05 23 00-0414 EA 16" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 10,281.28 963.44 

    For 150 LB Rating, Add  6,172.35 
    For 250 LB Rating, Add  11,800.07 
    For Work In Restricted Working Space, Add  361.29 

. 
 23 05 23 00-0415 EA 18" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 15,602.14 1,068.54 

    For 150 LB Rating, Add  9,701.20 
    For 250 LB Rating, Add  18,546.41 
    For Work In Restricted Working Space, Add  400.70 

. 
 23 05 23 00-0416 EA 20" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 21,361.90 1,204.30 

    For 150 LB Rating, Add  13,502.44 
    For 250 LB Rating, Add  25,813.49 
    For Work In Restricted Working Space, Add  451.61 

. 
 23 05 23 00-0417 EA 24" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 29,645.40 1,478.00 

    For 150 LB Rating, Add  18,902.57 
    For 250 LB Rating, Add  36,137.27 
    For Work In Restricted Working Space, Add  554.25 

XXXXXXX 
. 
 23 05 23 00-0418  Class 800 Forged Steel, Screwed, Chrome Trim, Bolted Bonnet, Piston 

Check, Swing Check Valves (23 05 23 00-0334) 
Note: 800 PSIG at 850 Degrees F. 

. 

. 
 23 05 23 00-0419 EA 1/2" Class 800, Threaded, Forged Steel Swing Check Valve ............................................................................................. 181.77 10.56 

    For Work In Restricted Working Space, Add  10.22 
. 

 23 05 23 00-0420 EA 3/4" 800, Threaded, Forged Steel Swing Check Valve ....................................................................................................... 213.61 11.62 
    For Work In Restricted Working Space, Add  13.78 

. 
 23 05 23 00-0421 EA 1" Class 800, Threaded, Forged Steel Swing Check Valve ................................................................................................ 252.53 13.20 

    For Work In Restricted Working Space, Add  16.68 
. 

 23 05 23 00-0422 EA 1-1/4" Class 800, Threaded, Forged Steel Swing Check Valve .......................................................................................... 392.47 14.05 
    For Work In Restricted Working Space, Add  21.13 

. 
 23 05 23 00-0423 EA 1-1/2" 800, Threaded, Forged Steel Swing Check Valve .................................................................................................... 465.87 16.26 

    For Work In Restricted Working Space, Add  24.38 
. 

 23 05 23 00-0424 EA 2" Class 800, Threaded, Forged Steel Swing Check Valve ................................................................................................ 631.42 19.22 
    For Work In Restricted Working Space, Add  28.81 
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XXXXXXX 
. 
 23 05 23 00-0425  Swing Check Valves, 150 LB Polyvinyl Chloride (PVC) Socket Weld End 

Connections (23 05 23 00-0334) 
. 
. 

 23 05 23 00-0426 EA 1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB .......................................................................... 54.18 10.56 
    For Work In Restricted Working Space, Add  10.22 

. 
 23 05 23 00-0427 EA 3/4" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB .......................................................................... 66.02 11.62 

    For Work In Restricted Working Space, Add  13.78 
. 

 23 05 23 00-0428 EA 1" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ............................................................................. 76.49 13.20 
    For Work In Restricted Working Space, Add  16.68 

. 
 23 05 23 00-0429 EA 1-1/4" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ....................................................................... 92.17 14.05 

    For Work In Restricted Working Space, Add  21.13 
. 

 23 05 23 00-0430 EA 1-1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ..................................................................... 104.26 16.26 
    For Work In Restricted Working Space, Add  24.38 

. 
 23 05 23 00-0431 EA 2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 131.81 19.22 

    For Work In Restricted Working Space, Add  28.81 
. 

 23 05 23 00-0432 EA 2-1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ..................................................................... 180.64 25.97 
    For Work In Restricted Working Space, Add  38.91 

. 
 23 05 23 00-0433 EA 3" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 215.75 30.15 

    For Work In Restricted Working Space, Add  44.90 

XXXXXXX 
. 
 23 05 23 00-0434  Diaphragm Valves (23 05 23) 
. 
. 
 23 05 23 00-0435  Polytetrafluoroethylene (PTFE) Or Viton Lined, Threaded Cast Iron 

Diaphragm Valves (23 05 23 00-0434) 
. 
. 

 23 05 23 00-0436 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 268.21 31.61 

. 
 23 05 23 00-0437 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 345.22 35.02 
. 

 23 05 23 00-0438 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 372.98 43.29 

. 
 23 05 23 00-0439 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand 

Wheel Operated ................................................................................................................................................................. 593.10 64.69 
. 

 23 05 23 00-0440 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 961.72 77.82 

XXXXXXX 
. 
 23 05 23 00-0441  Polytetrafluoroethylene (PTFE) Or Viton Lined, Flanged Cast Iron 

Diaphragm Valves (23 05 23 00-0434) 
. 
. 

 23 05 23 00-0442 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 221.72 50.70 

. 
 23 05 23 00-0443 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 256.59 52.82 
. 

 23 05 23 00-0444 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 307.00 79.22 

. 
 23 05 23 00-0445 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 461.51 110.91 
. 

 23 05 23 00-0446 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ............................................................................................................................................................................ 722.40 140.81 

. 
 23 05 23 00-0447 EA 2-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ............................................................................................................................................................................ 910.02 141.05 
. 

 23 05 23 00-0448 EA 3" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ......................................................................................................................................................................... 1,126.89 165.38 

. 
 23 05 23 00-0449 EA 4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ......................................................................................................................................................................... 1,610.24 277.24 
. 

 23 05 23 00-0450 EA 6" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ......................................................................................................................................................................... 3,240.75 328.10 

. 
 23 05 23 00-0451 EA 8" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ......................................................................................................................................................................... 5,007.13 419.24 

XXXXXXX 
. 
 23 05 23 00-0452  Ethylene Propylene Diene Monomer (EPDM) Lined, Threaded Cast Iron 

Diaphragm Valves (23 05 23 00-0434) 
. 
. 

 23 05 23 00-0453 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 161.49 31.61 

. 
 23 05 23 00-0454 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................. 213.20 35.02 
. 

 23 05 23 00-0455 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 240.96 43.29 

. 
 23 05 23 00-0456 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................. 413.33 64.69 
. 

 23 05 23 00-0457 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 543.21 77.82 

XXXXXXX 
. 
 23 05 23 00-0458  Ethylene Propylene Diene Monomer (EPDM) Lined, Flanged Cast Iron 

Diaphragm Valves (23 05 23 00-0434) 
. 
. 

 23 05 23 00-0459 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 153.89 50.70 

. 
 23 05 23 00-0460 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................. 179.27 52.82 
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. 
 23 05 23 00-0461 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................. 229.66 79.22 
. 

 23 05 23 00-0462 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 356.20 110.91 

. 
 23 05 23 00-0463 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................. 477.20 140.81 
. 

 23 05 23 00-0464 EA 2-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................. 569.50 141.05 

. 
 23 05 23 00-0465 EA 3" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................. 690.80 165.38 
. 

 23 05 23 00-0466 EA 4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated .............................................................................................................................................................. 1,096.20 277.24 

. 
 23 05 23 00-0467 EA 6" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated .............................................................................................................................................................. 2,089.10 328.10 
. 

 23 05 23 00-0468 EA 8" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated .............................................................................................................................................................. 3,180.51 419.24 

XXXXXXX 
. 
 23 05 23 00-0469  125 LB, Hand Wheel Operated, Flanged Cast Iron Diaphragm Valves (23 05 23 00-

0434) 
. 
. 

 23 05 23 00-0470 EA 1" Diaphragm Valve, Cast Iron, 125 LB, Flanged ................................................................................................................ 283.70 79.22 
. 

 23 05 23 00-0471 EA 1-1/2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ......................................................................................................... 452.96 110.91 
. 

 23 05 23 00-0472 EA 2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ................................................................................................................ 606.41 140.81 
. 

 23 05 23 00-0473 EA 2-1/2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ......................................................................................................... 848.11 141.05 
. 

 23 05 23 00-0474 EA 3" Diaphragm Valve, Cast Iron, 125 LB, Flanged ................................................................................................................ 940.47 165.38 
. 

 23 05 23 00-0475 EA 4" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................. 1,481.50 277.24 
. 

 23 05 23 00-0476 EA 6" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................. 2,874.61 328.10 
. 

 23 05 23 00-0477 EA 8" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................. 5,885.26 419.24 

XXXXXXX 
. 
 23 05 23 00-0478  Solenoid Valves (23 05 23) 
. 
. 
 23 05 23 00-0479  Bronze Body Solenoid Valves, 150 PSI Maximum Water Pressure (23 05 23 00-0478) 
. 
. 

 23 05 23 00-0480 EA 1/4" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 107.54 10.56 
. 

 23 05 23 00-0481 EA 1/2" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 124.61 10.56 
. 

 23 05 23 00-0482 EA 3/4" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 159.77 11.62 
. 

 23 05 23 00-0483 EA 1" Solenoid Valve, Bronze, 150 PSI, Water ........................................................................................................................ 233.92 13.20 
. 

 23 05 23 00-0484 EA 1-1/2" Solenoid Valve, Bronze, 150 PSI, Water .................................................................................................................. 410.46 16.26 
. 

 23 05 23 00-0485 EA 2" Solenoid Valve, Bronze, 150 PSI, Water ........................................................................................................................ 638.82 19.22 
. 

 23 05 23 00-0486 EA 2-1/2" Solenoid Valve, Bronze, 150 PSI, Water .................................................................................................................. 869.97 25.97 
. 

 23 05 23 00-0487 EA 3" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 1,257.20 30.15 

XXXXXXX 
. 
 23 05 23 00-0488  Flow Control Valves And Meters (23 05 23) 
. 
. 
 23 05 23 00-0489  Conditioned Water Balancing Valves (23 05 23 00-0488) 

Note: Working pressures up to 300 PSIG. Iron and bronze body construction (combination balancing, flow 
measuring and shut-off). Excludes portable read-out meter. 

. 

. 
 23 05 23 00-0490 EA 1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 141.91 54.25 

. 
 23 05 23 00-0491 EA 3/4" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 171.38 72.33 

. 
 23 05 23 00-0492 EA 1" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................... 318.77 82.64 

. 
 23 05 23 00-0493 EA 1-1/4" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ..................... 418.46 102.11 

. 
 23 05 23 00-0494 EA 1-1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ..................... 486.97 108.49 

. 
 23 05 23 00-0495 EA 2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................... 662.74 124.02 

. 
 23 05 23 00-0496 EA 2-1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 1,260.65 215.92 

. 
 23 05 23 00-0497 EA 3" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 1,779.59 246.78 

. 
 23 05 23 00-0498 EA 3" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG................... 1,405.49 166.55 

. 
 23 05 23 00-0499 EA 4" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG................... 1,747.86 279.21 

. 
 23 05 23 00-0500 EA 6" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG................... 2,046.59 352.68 

. 
 23 05 23 00-0501 EA 8" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG................... 3,447.78 450.65 

. 
 23 05 23 00-0502 EA 10" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG................. 5,779.44 548.62 

XXXXXXX 
. 
 23 05 23 00-0503  Read Out Meters (23 05 23 00-0488) 

Note: For use with conditioned portable water balancing valves. 
. 
. 

 23 05 23 00-0504 EA  0.5 - 25% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,008.67  
. 

 23 05 23 00-0505 EA  0.5 - 50% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,365.03  
. 

 23 05 23 00-0506 EA  0.5 - 75% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,365.03  
. 

 23 05 23 00-0507 EA  0.5 - 100% Accuracy Read Out Meter For Use With Portable Water Balancing Valve .................................................... 1,365.03  

XXXXXXX 
. 
 23 05 23 00-0508  Balancing Valves (23 05 23) 
. 
. 
 23 05 23 00-0509  Balancing Valves With Lever (23 05 23 00-0508) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0510 EA 1/2" Threaded Balancing Valve With Lever ......................................................................................................................... 203.73 33.50 

. 
 23 05 23 00-0511 EA 3/4" Threaded Balancing Valve With Lever ......................................................................................................................... 229.41 44.14 

. 
 23 05 23 00-0512 EA 1" Threaded Balancing Valve With Lever ............................................................................................................................ 480.27 50.52 

. 
 23 05 23 00-0513 EA 1-1/4" Threaded Balancing Valve With Lever ...................................................................................................................... 528.31 62.75 

. 
 23 05 23 00-0514 EA 1-1/2" Threaded Balancing Valve With Lever ...................................................................................................................... 562.82 66.47 

. 
 23 05 23 00-0515 EA 2" Threaded Balancing Valve With Lever ............................................................................................................................ 745.29 76.05 

. 
 23 05 23 00-0516 EA 2-1/2" Flanged Balancing Valve With Lever ........................................................................................................................ 991.84 142.06 
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. 
 23 05 23 00-0517 EA 3" Flanged Balancing Valve With Lever .............................................................................................................................. 973.73 166.55 

. 
 23 05 23 00-0518 EA 4" Flanged Balancing Valve With Lever ........................................................................................................................... 1,226.58 279.21 

. 
 23 05 23 00-0519 EA 5" Flanged Balancing Valve With Lever ........................................................................................................................... 1,779.01 317.42 

. 
 23 05 23 00-0520 EA 6" Flanged Balancing Valve With Lever ........................................................................................................................... 1,841.02 352.68 

. 
 23 05 23 00-0521 EA 8" Flanged Balancing Valve With Lever ........................................................................................................................... 2,457.29 450.65 

XXXXXXX 
. 
 23 05 23 00-0522  Balancing Valves With Nut (23 05 23 00-0508) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0523 EA 4" Flanged Balancing Valve With Nut .............................................................................................................................. 1,179.36 279.21 

. 
 23 05 23 00-0524 EA 5" Flanged Balancing Valve With Nut .............................................................................................................................. 1,743.89 317.42 

. 
 23 05 23 00-0525 EA 6" Flanged Balancing Valve With Nut .............................................................................................................................. 1,790.16 352.68 

. 
 23 05 23 00-0526 EA 8" Flanged Balancing Valve With Nut .............................................................................................................................. 2,396.75 450.65 

XXXXXXX 
. 
 23 05 23 00-0527  Balancing Valves With Hand Wheel (23 05 23 00-0508) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0528 EA 4" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 1,634.65 279.21 

. 
 23 05 23 00-0529 EA 5" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 2,225.83 317.42 

. 
 23 05 23 00-0530 EA 6" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 2,272.10 352.68 

. 
 23 05 23 00-0531 EA 8" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 3,254.06 450.65 

. 
 23 05 23 00-0532 EA 10" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 4,991.73 548.62 

. 
 23 05 23 00-0533 EA 12" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 6,544.67 440.69 

. 
 23 05 23 00-0534 EA 14" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 8,501.42 830.91 

XXXXXXX 
. 
 23 05 23 00-0535  Balancing Valves With Chain Wheel (23 05 23 00-0508) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0536 EA 4" Flanged Balancing Valve With Chain Wheel................................................................................................................ 1,891.37 279.21 

. 
 23 05 23 00-0537 EA 5" Flanged Balancing Valve With Chain Wheel................................................................................................................ 2,481.33 317.42 

. 
 23 05 23 00-0538 EA 6" Flanged Balancing Valve With Chain Wheel................................................................................................................ 2,527.60 352.68 

. 
 23 05 23 00-0539 EA 8" Flanged Balancing Valve With Chain Wheel................................................................................................................ 3,561.63 450.65 

. 
 23 05 23 00-0540 EA 10" Flanged Balancing Valve With Chain Wheel.............................................................................................................. 5,293.24 548.62 

. 
 23 05 23 00-0541 EA 12" Flanged Balancing Valve With Chain Wheel.............................................................................................................. 7,105.59 440.38 

. 
 23 05 23 00-0542 EA 14" Flanged Balancing Valve With Chain Wheel.............................................................................................................. 8,986.99 830.91 

XXXXXXX 
. 
 23 05 23 00-0543  Calibrated Balancing Valves (23 05 23 00-0508) 

Note: Bell & Gossett CB Series. 
. 
. 

 23 05 23 00-0544 EA 1/2" Brazed Or Soldered Calibrated Balancing Valve (CB-1/2S) .......................................................................................... 93.62 10.63 
. 

 23 05 23 00-0545 EA 3/4" Brazed Or Soldered Calibrated Balancing Valve (CB-3/4S) ........................................................................................ 111.48 11.70 
. 

 23 05 23 00-0546 EA 1" Brazed Or Soldered Calibrated Balancing Valve (CB-1S) .............................................................................................. 136.05 13.29 
. 

 23 05 23 00-0547 EA 1-1/4" Brazed Or Soldered Calibrated Balancing Valve (CB-1-1/4S) .................................................................................. 182.12 14.14 
. 

 23 05 23 00-0548 EA 1" Threaded Calibrated Balancing Valve (CB-1) ................................................................................................................. 144.20 13.29 
. 

 23 05 23 00-0549 EA 1-1/4" Threaded Calibrated Balancing Valve (CB-1-1/4) ..................................................................................................... 196.20 14.14 
. 

 23 05 23 00-0550 EA 1-1/2" Threaded Calibrated Balancing Valve (CB-1-1/2) ..................................................................................................... 227.87 16.38 
. 

 23 05 23 00-0551 EA 2" Threaded Calibrated Balancing Valve (CB-2) ................................................................................................................. 304.28 19.36 
. 

 23 05 23 00-0552 EA 2-1/2" Threaded Calibrated Balancing Valve (CB-2-1/2) ..................................................................................................... 556.96 28.39 
. 

 23 05 23 00-0553 EA 3" Threaded Calibrated Balancing Valve (CB-3) ................................................................................................................. 775.22 32.97 
. 

 23 05 23 00-0554 EA 2-1/2" Flanged Calibrated Balancing Valve (CB-2-1/2F) ..................................................................................................... 742.00 154.23 
. 

 23 05 23 00-0555 EA 3" Flanged Calibrated Balancing Valve (CB-3F) .............................................................................................................. 1,060.36 180.82 
. 

 23 05 23 00-0556 EA 4" Flanged Calibrated Balancing Valve (CB-4F) .............................................................................................................. 1,666.17 303.13 
. 

 23 05 23 00-0557 EA 5" Flanged Calibrated Balancing Valve (CB-5F) .............................................................................................................. 2,368.82 344.61 
. 

 23 05 23 00-0558 EA 6" Flanged Calibrated Balancing Valve (CB-6F) .............................................................................................................. 3,093.72 382.90 
. 

 23 05 23 00-0559 EA 8" Flanged Calibrated Balancing Valve (CB-8F) .............................................................................................................. 5,519.45 489.26 
. 

 23 05 23 00-0560 EA 10" Flanged Calibrated Balancing Valve (CB-10F) .......................................................................................................... 7,639.40 581.63 
. 

 23 05 23 00-0561 EA 12" Flanged Calibrated Balancing Valve (CB-12F) ........................................................................................................ 15,908.08 706.27 
. 

 23 05 23 00-0562 EA 4" Grooved Calibrated Balancing Valve (CB-4G) ............................................................................................................. 1,871.35 36.38 
. 

 23 05 23 00-0563 EA 5" Grooved Calibrated Balancing Valve (CB-5G) ............................................................................................................. 2,159.97 46.48 
. 

 23 05 23 00-0564 EA 6" Grooved Calibrated Balancing Valve (CB-6G) ............................................................................................................. 2,869.50 59.60 
. 

 23 05 23 00-0565 EA 8" Grooved Calibrated Balancing Valve (CB-8G) ............................................................................................................. 5,354.59 75.65 
. 

 23 05 23 00-0566 EA 10" Grooved Calibrated Balancing Valve (CB-10G) ......................................................................................................... 7,190.52 84.76 
. 

 23 05 23 00-0567 EA 12" Grooved Calibrated Balancing Valve (CB-12G) ....................................................................................................... 14,772.38 103.35 

XXXXXXX 
. 
 23 05 23 00-0568  Butterfly Valves (23 05 23) 
. 
. 
 23 05 23 00-0569  Cast Iron Body, Iron Disc, 150 PSI, Wafer Type, Butterfly Valves (23 05 23 00-0568) 

Note: With on-off handle 
. 
. 

 23 05 23 00-0570 EA 2" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 297.12 140.81 
    For 200 PSI, Add  58.11 
    For 175 PSI, Add  21.19 
    For Work In Restricted Working Space, Add  52.82 

. 
 23 05 23 00-0571 EA 2-1/2" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ....................................................... 304.97 141.05 

    For 200 PSI, Add  61.49 
    For 175 PSI, Add  22.42 
    For Work In Restricted Working Space, Add  53.06 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 05 Common Work Results for HVAC 
23 05 23 General-Duty Valves For HVAC Piping 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 32 Monterey County Facilities

. 
 23 05 23 00-0572 EA 3" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 344.94 165.38 

    For 200 PSI, Add  66.22 
    For 175 PSI, Add  24.14 
    For Work In Restricted Working Space, Add  62.09 

. 
 23 05 23 00-0573 EA 4" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 520.58 277.24 

    For 200 PSI, Add  83.11 
    For 175 PSI, Add  30.30 
    For Work In Restricted Working Space, Add  104.23 

. 
 23 05 23 00-0574 EA 5" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 657.95 328.10 

    For 200 PSI, Add  118.25 
    For 175 PSI, Add  43.11 
    For Work In Restricted Working Space, Add  123.48 

. 
 23 05 23 00-0575 EA 6" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 756.94 364.55 

    For 200 PSI, Add  144.60 
    For 175 PSI, Add  52.72 
    For Work In Restricted Working Space, Add  136.70 

. 
 23 05 23 00-0576 EA 8" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 974.07 419.24 

    For 200 PSI, Add  217.58 
    For 175 PSI, Add  79.33 
    For Work In Restricted Working Space, Add  156.23 

. 
 23 05 23 00-0577 EA 10" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ........................................................ 1,516.39 510.37 

    For 200 PSI, Add  421.65 
    For 175 PSI, Add  153.73 
    For Work In Restricted Working Space, Add  191.39 

. 
 23 05 23 00-0578 EA 12" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ........................................................ 1,892.44 619.73 

    For 200 PSI, Add  537.20 
    For 175 PSI, Add  195.85 
    For Work In Restricted Working Space, Add  231.98 

XXXXXXX 
. 
 23 05 23 00-0579  Cast Iron Body, Bronze Disc, Gear Operated, 200 LB, Lug Type, Butterfly 

Valves (23 05 23 00-0568) 
. 
. 

 23 05 23 00-0580 EA 2" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 508.28 140.81 
    For Work In Restricted Working Space, Add  52.82 

. 
 23 05 23 00-0581 EA 2-1/2" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ..................................................................... 511.91 141.05 

    For Work In Restricted Working Space, Add  53.06 
. 

 23 05 23 00-0582 EA 3" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 558.92 165.38 
    For Work In Restricted Working Space, Add  62.09 

. 
 23 05 23 00-0583 EA 4" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 744.41 277.24 

    For Work In Restricted Working Space, Add  104.23 
. 

 23 05 23 00-0584 EA 5" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 905.71 328.10 
    For Work In Restricted Working Space, Add  123.48 

. 
 23 05 23 00-0585 EA 6" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................ 1,003.21 364.55 

    For Work In Restricted Working Space, Add  136.70 
. 

 23 05 23 00-0586 EA 8" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................ 1,230.28 419.24 
    For Work In Restricted Working Space, Add  156.23 

. 
 23 05 23 00-0587 EA 10" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ...................................................................... 1,554.40 510.37 

    For Work In Restricted Working Space, Add  191.39 
. 

 23 05 23 00-0588 EA 12" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ...................................................................... 2,105.01 619.73 
    For Work In Restricted Working Space, Add  231.98 

XXXXXXX 
. 
 23 05 23 00-0589  Cast Iron Body, Bronze Disc, Gear Operated, 150 LB, Lug Type, Butterfly 

Valves (23 05 23 00-0568) 
. 
. 

 23 05 23 00-0590 EA 14" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 3,472.10 821.11 
    For 200 PSI, Add  855.82 
    For 175 PSI, Add  297.16 
    For Work In Restricted Working Space, Add  328.44 

. 
 23 05 23 00-0591 EA 16" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 4,398.15 963.44 

    For 200 PSI, Add  1,149.79 
    For 175 PSI, Add  399.23 
    For Work In Restricted Working Space, Add  361.29 

. 
 23 05 23 00-0592 EA 18" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 6,083.37 1,072.92 

    For 200 PSI, Add  1,708.30 
    For 175 PSI, Add  593.16 
    For Work In Restricted Working Space, Add  401.43 

. 
 23 05 23 00-0593 EA 20" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 7,781.56 1,204.30 

    For 200 PSI, Add  2,259.43 
    For 175 PSI, Add  784.52 
    For Work In Restricted Working Space, Add  451.61 

. 
 23 05 23 00-0594 EA 24" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 10,422.40 1,478.00 

    For 200 PSI, Add  3,085.07 
    For 175 PSI, Add  1,071.21 
    For Work In Restricted Working Space, Add  555.83 

. 
 23 05 23 00-0595 EA 30" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 21,370.91 2,337.88 

    For 200 PSI, Add  6,622.35 
    For 175 PSI, Add  2,299.43 
    For Work In Restricted Working Space, Add  892.64 

. 
 23 05 23 00-0596 EA 36" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 27,091.98 3,188.01 

    For 200 PSI, Add  8,414.15 
    For 175 PSI, Add  2,921.58 
    For Work In Restricted Working Space, Add  1,115.81 
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. 
 23 05 23 00-0597 EA 42" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 33,000.88 4,675.75 

    For 200 PSI, Add  9,820.37 
    For 175 PSI, Add  3,409.85 
    For Work In Restricted Working Space, Add  1,716.62 

. 
 23 05 23 00-0598 EA 48" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 40,161.41 5,844.69 

    For 200 PSI, Add  11,780.18 
    For 175 PSI, Add  4,090.34 
    For Work In Restricted Working Space, Add  2,231.61 

. 
 23 05 23 00-0599 EA 54" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 48,539.24 7,013.63 

    For 200 PSI, Add  14,126.71 
    For 175 PSI, Add  4,905.11 
    For Work In Restricted Working Space, Add  2,789.51 

XXXXXXX 
. 
 23 05 23 00-0600  Bronze Body, Stainless Steel Disc, Slow Close Butterfly Valves, 175 LB (23 05 

23 00-0568) 
Note: (Milwaukee Valve Company BB-SC 100) 

. 

. 
 23 05 23 00-0601 EA 1" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ....................................................................... 490.57 13.20 

    For Work In Restricted Working Space, Add  16.68 
. 

 23 05 23 00-0602 EA 1-1/4" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ................................................................. 532.89 14.05 
    For Work In Restricted Working Space, Add  21.13 

. 
 23 05 23 00-0603 EA 1-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ................................................................. 669.43 16.26 

    For Work In Restricted Working Space, Add  24.38 
. 

 23 05 23 00-0604 EA 2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB ....................................................................... 840.33 19.22 
    For Work In Restricted Working Space, Add  28.81 

. 
 23 05 23 00-0605 EA 2-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close, 175 LB .............................................................. 1,127.62 25.97 

    For Work In Restricted Working Space, Add  38.91 

XXXXXXX 
. 
 23 05 23 00-0606  Bronze Body, Stainless Steel Disc, Slow Close Butterfly Valves, With 

Tamper Switch, 175 LB (23 05 23 00-0568) 
Note: (Milwaukee Valve Company BB-S02) 

. 

. 
 23 05 23 00-0607 EA 1" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB....................................... 743.80 13.20 

    For Work In Restricted Working Space, Add  16.68 
. 

 23 05 23 00-0608 EA 1-1/4" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ................................ 802.40 14.05 
    For Work In Restricted Working Space, Add  21.13 

. 
 23 05 23 00-0609 EA 1-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ................................ 960.47 16.26 

    For Work In Restricted Working Space, Add  24.38 
. 

 23 05 23 00-0610 EA 2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB.................................... 1,150.32 19.22 
    For Work In Restricted Working Space, Add  28.81 

. 
 23 05 23 00-0611 EA 2-1/2" Butterfly Valve, Bronze Body, Stainless Steel Disc, Slow Close With Tamper Switch, 175 LB ............................. 1,470.42 25.97 

    For Work In Restricted Working Space, Add  38.91 

XXXXXXX 
. 
 23 05 29  Hangers and Supports for HVAC Piping and Equipment (23 05) 
. 
. 
 23 05 29 00-0001  Hangers And Supports (23 05 29) 
. 
. 
 23 05 29 00-0002  Clevis Hangers (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0003  Steel Clevis Hanger (Cooper B-Line B3100) (23 05 29 00-0002) 

Note: Type 1. 
. 
. 

 23 05 29 00-0004 EA 1/2" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................. 19.86 8.75 
    For Work In Restricted Working Space, Add  5.25 

. 
 23 05 29 00-0005 EA 3/4" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................. 21.81 9.73 

    For Work In Restricted Working Space, Add  5.84 
. 

 23 05 29 00-0006 EA 1" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 22.91 9.73 
    For Work In Restricted Working Space, Add  6.14 

. 
 23 05 29 00-0007 EA 1-1/4" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 23.84 10.52 

    For Work In Restricted Working Space, Add  6.32 
. 

 23 05 29 00-0008 EA 1-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 24.14 10.52 
    For Work In Restricted Working Space, Add  6.32 

. 
 23 05 29 00-0009 EA 2" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 25.32 10.70 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 05 29 00-0010 EA 2-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 28.26 11.09 
    For Work In Restricted Working Space, Add  6.68 

. 
 23 05 29 00-0011 EA 3" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 30.45 11.67 

    For Work In Restricted Working Space, Add  6.87 
. 

 23 05 29 00-0012 EA 3-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 31.67 12.82 
    For Work In Restricted Working Space, Add  7.33 

. 
 23 05 29 00-0013 EA 4" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 35.04 13.62 

    For Work In Restricted Working Space, Add  7.78 
. 

 23 05 29 00-0014 EA 5" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 45.19 16.29 
    For Work In Restricted Working Space, Add  9.78 

. 
 23 05 29 00-0015 EA 6" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 54.46 19.46 

    For Work In Restricted Working Space, Add  11.67 
. 

 23 05 29 00-0016 EA 8" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 74.41 24.32 
    For Work In Restricted Working Space, Add  14.59 

. 
 23 05 29 00-0017 EA 10" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 110.77 33.08 

    For Work In Restricted Working Space, Add  19.46 
. 

 23 05 29 00-0018 EA 12" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 130.81 36.48 
    For Work In Restricted Working Space, Add  21.89 

. 
 23 05 29 00-0019 EA 14" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 165.14 40.86 

    For Work In Restricted Working Space, Add  25.10 
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. 
 23 05 29 00-0020 EA 16" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 207.89 48.64 

    For Work In Restricted Working Space, Add  29.18 
. 

 23 05 29 00-0021 EA 18" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 258.99 60.80 
    For Work In Restricted Working Space, Add  36.48 

. 
 23 05 29 00-0022 EA 20" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 434.61 72.96 

    For Work In Restricted Working Space, Add  43.78 
. 

 23 05 29 00-0023 EA 24" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 680.18 85.12 
    For Work In Restricted Working Space, Add  51.07 

XXXXXXX 
. 
 23 05 29 00-0024  Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0025 EA 1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ...................................................................................... 26.08 8.75 
    For Work In Restricted Working Space, Add  5.25 

. 
 23 05 29 00-0026 EA 3/4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ...................................................................................... 28.03 9.73 

    For Work In Restricted Working Space, Add  5.84 
. 

 23 05 29 00-0027 EA 1" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 29.28 9.73 
    For Work In Restricted Working Space, Add  6.14 

. 
 23 05 29 00-0028 EA 1-1/4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ................................................................................... 30.33 10.52 

    For Work In Restricted Working Space, Add  6.32 
. 

 23 05 29 00-0029 EA 1-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ................................................................................... 31.13 10.52 
    For Work In Restricted Working Space, Add  6.32 

. 
 23 05 29 00-0030 EA 2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 31.91 10.70 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 05 29 00-0031 EA 2-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ................................................................................... 36.30 11.09 
    For Work In Restricted Working Space, Add  6.68 

. 
 23 05 29 00-0032 EA 3" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 38.23 11.67 

    For Work In Restricted Working Space, Add  6.87 
. 

 23 05 29 00-0033 EA 3-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ................................................................................... 42.78 13.62 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 05 29 00-0034 EA 4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 48.03 13.62 

    For Work In Restricted Working Space, Add  7.78 
. 

 23 05 29 00-0035 EA 5" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 81.82 16.29 
    For Work In Restricted Working Space, Add  9.78 

. 
 23 05 29 00-0036 EA 6" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ....................................................................................... 101.84 19.46 

    For Work In Restricted Working Space, Add  11.67 
. 

 23 05 29 00-0037 EA 8" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ....................................................................................... 120.58 24.32 
    For Work In Restricted Working Space, Add  14.59 

XXXXXXX 
. 
 23 05 29 00-0038  Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0039 EA 1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................... 19.63 8.75 
    For Work In Restricted Working Space, Add  5.25 

. 
 23 05 29 00-0040 EA 3/4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................... 21.63 9.73 

    For Work In Restricted Working Space, Add  5.84 
. 

 23 05 29 00-0041 EA 1" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 22.87 9.73 
    For Work In Restricted Working Space, Add  6.14 

. 
 23 05 29 00-0042 EA 1-1/4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 23.48 10.52 

    For Work In Restricted Working Space, Add  6.32 
. 

 23 05 29 00-0043 EA 1-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 23.66 10.52 
    For Work In Restricted Working Space, Add  6.32 

. 
 23 05 29 00-0044 EA 2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 24.35 10.70 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 05 29 00-0045 EA 2-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 26.98 11.09 
    For Work In Restricted Working Space, Add  6.68 

. 
 23 05 29 00-0046 EA 3" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 28.28 11.67 

    For Work In Restricted Working Space, Add  6.87 
. 

 23 05 29 00-0047 EA 3-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 31.82 13.62 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 05 29 00-0048 EA 4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 33.06 13.62 

    For Work In Restricted Working Space, Add  7.78 

XXXXXXX 
. 
 23 05 29 00-0049  Extended Steel Clevis Hanger (Cooper B-Line B3108) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0050 EA 3/4" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................. 29.41 9.73 
    For Work In Restricted Working Space, Add  5.84 

. 
 23 05 29 00-0051 EA 1" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 30.51 9.73 

    For Work In Restricted Working Space, Add  6.14 
. 

 23 05 29 00-0052 EA 1-1/4" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 31.08 10.52 
    For Work In Restricted Working Space, Add  6.32 

. 
 23 05 29 00-0053 EA 1-1/2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 32.32 10.52 

    For Work In Restricted Working Space, Add  6.32 
. 

 23 05 29 00-0054 EA 2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 34.96 10.70 
    For Work In Restricted Working Space, Add  6.48 

. 
 23 05 29 00-0055 EA 2-1/2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 37.76 11.09 

    For Work In Restricted Working Space, Add  6.68 
. 

 23 05 29 00-0056 EA 3" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 39.77 11.67 
    For Work In Restricted Working Space, Add  6.87 

. 
 23 05 29 00-0057 EA 4" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 48.21 13.62 

    For Work In Restricted Working Space, Add  7.78 
. 

 23 05 29 00-0058 EA 5" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 60.87 16.29 
    For Work In Restricted Working Space, Add  9.78 

. 
 23 05 29 00-0059 EA 6" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 75.50 19.46 

    For Work In Restricted Working Space, Add  11.67 
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. 
 23 05 29 00-0060 EA 8" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................. 108.91 24.32 

    For Work In Restricted Working Space, Add  14.59 
. 

 23 05 29 00-0061 EA 10" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................ 153.98 33.08 
    For Work In Restricted Working Space, Add  19.46 

. 
 23 05 29 00-0062 EA 12" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................ 172.92 36.48 

    For Work In Restricted Working Space, Add  21.89 

XXXXXXX 
. 
 23 05 29 00-0063  Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) (23 05 29 00-0002) 
. 
. 

 23 05 29 00-0064 EA 2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 36.42 10.70 
    For Work In Restricted Working Space, Add  6.48 

. 
 23 05 29 00-0065 EA 2-1/2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ............................................................................................... 39.13 11.09 

    For Work In Restricted Working Space, Add  6.68 
. 

 23 05 29 00-0066 EA 3" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 41.32 11.67 
    For Work In Restricted Working Space, Add  6.87 

. 
 23 05 29 00-0067 EA 3-1/2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ............................................................................................... 45.56 13.62 

    For Work In Restricted Working Space, Add  7.78 
. 

 23 05 29 00-0068 EA 4" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 48.65 13.62 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 05 29 00-0069 EA 5" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 60.30 16.29 

    For Work In Restricted Working Space, Add  9.78 
. 

 23 05 29 00-0070 EA 6" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 70.11 19.46 
    For Work In Restricted Working Space, Add  11.67 

. 
 23 05 29 00-0071 EA 8" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 93.98 24.32 

    For Work In Restricted Working Space, Add  14.59 

XXXXXXX 
. 
 23 05 29 00-0072  Adjustable Hangers (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0073  Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) (23 05 29 00-0072) 

Note: Type 5. 
. 
. 

 23 05 29 00-0074 EA  1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ............................................................................................. 18.33 7.67 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 05 29 00-0075 EA  3/4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ............................................................................................. 20.01 8.51 

    For Work In Restricted Working Space, Add  5.10 
. 

 23 05 29 00-0076 EA  1" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 21.88 9.46 
    For Work In Restricted Working Space, Add  5.67 

. 
 23 05 29 00-0077 EA  1-1/4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 24.09 10.50 

    For Work In Restricted Working Space, Add  6.30 
. 

 23 05 29 00-0078 EA  1-1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 25.33 11.02 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 05 29 00-0079 EA  2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 27.30 11.56 

    For Work In Restricted Working Space, Add  6.93 
. 

 23 05 29 00-0080 EA  2-1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 32.20 12.08 
    For Work In Restricted Working Space, Add  7.25 

. 
 23 05 29 00-0081 EA  3" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 33.64 12.60 

    For Work In Restricted Working Space, Add  7.56 
. 

 23 05 29 00-0082 EA  4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 40.64 14.18 
    For Work In Restricted Working Space, Add  8.51 

XXXXXXX 
. 
 23 05 29 00-0083  Adjustable Swivel Steel Ring (Cooper B-Line B3170) (23 05 29 00-0072) 

Note: Type 10. 
. 
. 

 23 05 29 00-0084 EA  1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................... 20.83 9.73 
    For Work In Restricted Working Space, Add  5.84 
    For 304 Stainless Steel, Add  9.04 
    For 316 Stainless Steel, Add  11.65 

. 
 23 05 29 00-0085 EA  3/4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................... 21.98 9.73 

    For Work In Restricted Working Space, Add  6.14 
    For 304 Stainless Steel, Add  9.90 
    For 316 Stainless Steel, Add  12.75 

. 
 23 05 29 00-0086 EA  1" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 23.11 10.70 

    For Work In Restricted Working Space, Add  6.48 
    For 304 Stainless Steel, Add  9.90 
    For 316 Stainless Steel, Add  12.75 

. 
 23 05 29 00-0087 EA  1-1/4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 24.57 11.67 

    For Work In Restricted Working Space, Add  6.87 
    For 304 Stainless Steel, Add  11.09 
    For 316 Stainless Steel, Add  14.28 

. 
 23 05 29 00-0088 EA  1-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 27.62 13.62 

    For Work In Restricted Working Space, Add  7.78 
    For 304 Stainless Steel, Add  11.09 
    For 316 Stainless Steel, Add  14.28 

. 
 23 05 29 00-0089 EA  2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 29.56 13.62 

    For Work In Restricted Working Space, Add  8.34 
    For 304 Stainless Steel, Add  11.68 
    For 316 Stainless Steel, Add  15.05 

. 
 23 05 29 00-0090 EA  2-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 32.81 14.59 

    For Work In Restricted Working Space, Add  8.98 
    For 304 Stainless Steel, Add  19.01 
    For 316 Stainless Steel, Add  24.48 

. 
 23 05 29 00-0091 EA  3" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 35.43 16.53 

    For Work In Restricted Working Space, Add  9.73 
    For 304 Stainless Steel, Add  19.80 
    For 316 Stainless Steel, Add  25.50 
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. 
 23 05 29 00-0092 EA  3-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 39.52 17.75 

    For Work In Restricted Working Space, Add  10.65 
    For 304 Stainless Steel, Add  26.53 
    For 316 Stainless Steel, Add  34.17 

. 
 23 05 29 00-0093 EA  4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ....................................................................................................... 42.93 19.46 

    For Work In Restricted Working Space, Add  11.67 
    For 304 Stainless Steel, Add  26.53 
    For 316 Stainless Steel, Add  34.17 

. 
 23 05 29 00-0094 EA 5" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ....................................................................................................... 52.13 21.89 

    For Work In Restricted Working Space, Add  13.13 
    For 304 Stainless Steel, Add  55.18 
    For 316 Stainless Steel, Add  71.06 

. 
 23 05 29 00-0095 EA 6" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ....................................................................................................... 57.12 24.32 

    For Work In Restricted Working Space, Add  14.59 
    For 304 Stainless Steel, Add  55.97 
    For 316 Stainless Steel, Add  72.08 

. 
 23 05 29 00-0096 EA 8" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ....................................................................................................... 68.45 29.18 

    For Work In Restricted Working Space, Add  17.51 
    For 304 Stainless Steel, Add  66.53 
    For 316 Stainless Steel, Add  85.68 

XXXXXXX 
. 
 23 05 29 00-0097  Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) (23 05 29 00-0072) 
. 
. 

 23 05 29 00-0098 EA 1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................... 22.12 9.73 
    For Work In Restricted Working Space, Add  5.84 
    For 304 Stainless Steel, Add  17.56 
    For 316 Stainless Steel, Add  22.61 

. 
 23 05 29 00-0099 EA 3/4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................... 23.14 9.73 

    For Work In Restricted Working Space, Add  6.14 
    For 304 Stainless Steel, Add  17.56 
    For 316 Stainless Steel, Add  22.61 

. 
 23 05 29 00-0100 EA 1" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 24.27 10.70 

    For Work In Restricted Working Space, Add  6.48 
    For 304 Stainless Steel, Add  17.56 
    For 316 Stainless Steel, Add  22.61 

. 
 23 05 29 00-0101 EA 1-1/4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 25.55 11.67 

    For Work In Restricted Working Space, Add  6.87 
    For 304 Stainless Steel, Add  17.56 
    For 316 Stainless Steel, Add  22.61 

. 
 23 05 29 00-0102 EA 1-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 28.82 13.62 

    For Work In Restricted Working Space, Add  7.78 
    For 304 Stainless Steel, Add  19.01 
    For 316 Stainless Steel, Add  24.48 

. 
 23 05 29 00-0103 EA 2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 30.67 13.62 

    For Work In Restricted Working Space, Add  8.34 
    For 304 Stainless Steel, Add  19.01 
    For 316 Stainless Steel, Add  24.48 

. 
 23 05 29 00-0104 EA 2-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 37.50 14.59 

    For Work In Restricted Working Space, Add  8.98 
    For 304 Stainless Steel, Add  49.96 
    For 316 Stainless Steel, Add  64.35 

. 
 23 05 29 00-0105 EA 3" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 41.81 16.53 

    For Work In Restricted Working Space, Add  9.73 
    For 304 Stainless Steel, Add  61.91 
    For 316 Stainless Steel, Add  79.73 

. 
 23 05 29 00-0106 EA 3-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 45.62 17.75 

    For Work In Restricted Working Space, Add  10.65 
    For 304 Stainless Steel, Add  66.79 
    For 316 Stainless Steel, Add  86.02 

. 
 23 05 29 00-0107 EA 4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 51.22 19.46 

    For Work In Restricted Working Space, Add  11.67 
    For 304 Stainless Steel, Add  81.25 
    For 316 Stainless Steel, Add  104.64 

. 
 23 05 29 00-0108 EA 5" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 56.26 21.89 

    For Work In Restricted Working Space, Add  13.13 
    For 304 Stainless Steel, Add  82.43 
    For 316 Stainless Steel, Add  106.17 

. 
 23 05 29 00-0109 EA 6" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 66.71 24.32 

    For Work In Restricted Working Space, Add  14.59 
    For 304 Stainless Steel, Add  119.26 
    For 316 Stainless Steel, Add  153.60 

XXXXXXX 
. 
 23 05 29 00-0110  Roller Hangers (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0111  Single Pipe Roll (Cooper B-Line B3114) (23 05 29 00-0110) 

Note: Excludes rod and nuts. Type 41. 
. 
. 

 23 05 29 00-0112 EA  2" Single Pipe Roll (Cooper B-Line B3114) ........................................................................................................................... 35.16 7.84 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  4.70 
. 

 23 05 29 00-0113 EA  2-1/2" Single Pipe Roll (Cooper B-Line B3114) ..................................................................................................................... 38.58 8.82 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  5.29 
. 

 23 05 29 00-0114 EA  3" Single Pipe Roll (Cooper B-Line B3114) ........................................................................................................................... 42.67 10.29 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  6.17 
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. 
 23 05 29 00-0115 EA  3-1/2" Single Pipe Roll (Cooper B-Line B3114)..................................................................................................................... 49.14 11.76 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  7.05 

. 
 23 05 29 00-0116 EA  4" Single Pipe Roll (Cooper B-Line B3114) ........................................................................................................................... 69.62 13.22 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  7.94 

. 
 23 05 29 00-0117 EA  5" Single Pipe Roll (Cooper B-Line B3114) ........................................................................................................................... 60.50 14.70 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  8.82 

. 
 23 05 29 00-0118 EA  6" Single Pipe Roll (Cooper B-Line B3114) ........................................................................................................................... 75.66 17.63 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  10.58 

. 
 23 05 29 00-0119 EA  8" Single Pipe Roll (Cooper B-Line B3114) ......................................................................................................................... 103.80 20.58 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  12.34 

. 
 23 05 29 00-0120 EA  10" Single Pipe Roll (Cooper B-Line B3114) ....................................................................................................................... 123.00 24.49 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  14.69 

XXXXXXX 
. 
 23 05 29 00-0121  Adjustable Clevis Roller Hanger (Cooper B-Line B3110) (23 05 29 00-0110) 

Note: Type 43. 
. 
. 

 23 05 29 00-0122 EA  2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 51.47 13.83 
    For Work In Restricted Working Space, Add  7.98 
    For 304 Stainless Steel, Add  164.21 
    For 316 Stainless Steel, Add  211.48 

. 
 23 05 29 00-0123 EA  2-1/2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .................................................................................................... 53.38 14.25 

    For Work In Restricted Working Space, Add  8.55 
    For 304 Stainless Steel, Add  164.21 
    For 316 Stainless Steel, Add  211.48 

. 
 23 05 29 00-0124 EA  3" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 58.14 14.89 

    For Work In Restricted Working Space, Add  9.12 
    For 304 Stainless Steel, Add  183.15 
    For 316 Stainless Steel, Add  235.88 

. 
 23 05 29 00-0125 EA  3-1/2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .................................................................................................... 68.85 15.96 

    For Work In Restricted Working Space, Add  9.57 
    For 304 Stainless Steel, Add  243.80 
    For 316 Stainless Steel, Add  313.99 

. 
 23 05 29 00-0126 EA  4" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 72.39 18.08 

    For Work In Restricted Working Space, Add  10.64 
    For 304 Stainless Steel, Add  243.80 
    For 316 Stainless Steel, Add  313.99 

. 
 23 05 29 00-0127 EA  5" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 82.06 19.46 

    For Work In Restricted Working Space, Add  11.68 
    For 304 Stainless Steel, Add  284.66 
    For 316 Stainless Steel, Add  366.61 

. 
 23 05 29 00-0128 EA  6" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 96.11 21.27 

    For Work In Restricted Working Space, Add  12.77 
    For 304 Stainless Steel, Add  353.50 
    For 316 Stainless Steel, Add  455.26 

. 
 23 05 29 00-0129 EA  8" Steel Clevis Roller Hanger (Cooper B-Line B3110) ........................................................................................................ 133.34 26.59 

    For Work In Restricted Working Space, Add  15.95 
    For 304 Stainless Steel, Add  529.06 
    For 316 Stainless Steel, Add  681.36 

. 
 23 05 29 00-0130 EA  10" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 166.41 36.17 

    For Work In Restricted Working Space, Add  21.27 
    For 304 Stainless Steel, Add  630.30 
    For 316 Stainless Steel, Add  811.75 

. 
 23 05 29 00-0131 EA  12" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 220.16 39.88 

    For Work In Restricted Working Space, Add  23.93 
    For 304 Stainless Steel, Add  926.57 
    For 316 Stainless Steel, Add  1,193.32 

. 
 23 05 29 00-0132 EA  14" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 480.51 45.73 

    For Work In Restricted Working Space, Add  27.44 
    For 304 Stainless Steel, Add  2,567.66 
    For 316 Stainless Steel, Add  3,306.84 

. 
 23 05 29 00-0133 EA  16" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 605.75 53.18 

    For Work In Restricted Working Space, Add  31.91 
    For 304 Stainless Steel, Add  3,295.97 
    For 316 Stainless Steel, Add  4,244.82 

XXXXXXX 
. 
 23 05 29 00-0134  Roller Chair (Cooper B-Line B3120) (23 05 29 00-0110) 
. 
. 

 23 05 29 00-0135 EA 2" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 49.83 13.83 
    For Work In Restricted Working Space, Add  7.98 

. 
 23 05 29 00-0136 EA 2-1/2" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................. 53.74 14.25 

    For Work In Restricted Working Space, Add  8.55 
. 

 23 05 29 00-0137 EA 3" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 56.20 14.89 
    For Work In Restricted Working Space, Add  9.12 

. 
 23 05 29 00-0138 EA 3-1/2" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................. 64.79 15.96 

    For Work In Restricted Working Space, Add  9.57 
. 

 23 05 29 00-0139 EA 4" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 72.22 18.08 
    For Work In Restricted Working Space, Add  10.64 

. 
 23 05 29 00-0140 EA 5" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 78.88 19.46 

    For Work In Restricted Working Space, Add  11.68 
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. 
 23 05 29 00-0141 EA 6" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 98.19 21.27 

    For Work In Restricted Working Space, Add  12.77 
. 

 23 05 29 00-0142 EA 8" Steel Roller Chair (Cooper B-Line B3120) ...................................................................................................................... 128.39 26.59 
    For Work In Restricted Working Space, Add  15.95 

. 
 23 05 29 00-0143 EA 10" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 165.26 36.17 

    For Work In Restricted Working Space, Add  21.27 
. 

 23 05 29 00-0144 EA 12" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 217.16 39.88 
    For Work In Restricted Working Space, Add  23.93 

. 
 23 05 29 00-0145 EA 14" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 235.57 45.73 

    For Work In Restricted Working Space, Add  27.44 
. 

 23 05 29 00-0146 EA 16" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 285.24 53.18 
    For Work In Restricted Working Space, Add  31.91 

. 
 23 05 29 00-0147 EA 18" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 387.66 66.47 

    For Work In Restricted Working Space, Add  39.89 
. 

 23 05 29 00-0148 EA 20" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 481.20 79.77 
    For Work In Restricted Working Space, Add  47.86 

XXXXXXX 
. 
 23 05 29 00-0149  Adjustable Roller Support (Cooper B-Line B3122) (23 05 29 00-0110) 
. 
. 

 23 05 29 00-0150 EA 2" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 57.48 13.83 
    For Work In Restricted Working Space, Add  7.98 

. 
 23 05 29 00-0151 EA 2-1/2" Steel Adjustable Roller Support (Cooper B-Line B3122) ............................................................................................ 65.05 14.25 

    For Work In Restricted Working Space, Add  8.55 
. 

 23 05 29 00-0152 EA 3" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 68.26 14.89 
    For Work In Restricted Working Space, Add  9.12 

. 
 23 05 29 00-0153 EA 3-1/2" Steel Adjustable Roller Support (Cooper B-Line B3122) ............................................................................................ 72.17 15.96 

    For Work In Restricted Working Space, Add  9.57 
. 

 23 05 29 00-0154 EA 4" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 87.68 18.08 
    For Work In Restricted Working Space, Add  10.64 

. 
 23 05 29 00-0155 EA 5" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 99.82 19.46 

    For Work In Restricted Working Space, Add  11.68 
. 

 23 05 29 00-0156 EA 6" Steel Adjustable Roller Support (Cooper B-Line B3122) ................................................................................................ 117.10 21.27 
    For Work In Restricted Working Space, Add  12.77 

. 
 23 05 29 00-0157 EA 8" Steel Adjustable Roller Support (Cooper B-Line B3122) ................................................................................................ 167.32 26.59 

    For Work In Restricted Working Space, Add  15.95 
. 

 23 05 29 00-0158 EA 10" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 207.24 36.17 
    For Work In Restricted Working Space, Add  21.27 

. 
 23 05 29 00-0159 EA 12" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 240.40 39.88 

    For Work In Restricted Working Space, Add  23.93 
. 

 23 05 29 00-0160 EA 14" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 346.84 45.73 
    For Work In Restricted Working Space, Add  27.44 

. 
 23 05 29 00-0161 EA 16" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 416.83 53.18 

    For Work In Restricted Working Space, Add  31.91 
. 

 23 05 29 00-0162 EA 18" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 469.54 66.47 
    For Work In Restricted Working Space, Add  39.89 

XXXXXXX 
. 
 23 05 29 00-0163  Adjustable Double Roller Support (Cooper B-Line B3122A) (23 05 29 00-0110) 
. 
. 

 23 05 29 00-0164 EA 2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................... 57.92 13.83 
    For Work In Restricted Working Space, Add  7.98 

. 
 23 05 29 00-0165 EA 2-1/2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................. 65.44 14.25 

    For Work In Restricted Working Space, Add  8.55 
. 

 23 05 29 00-0166 EA 3" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................... 68.92 14.89 
    For Work In Restricted Working Space, Add  9.12 

. 
 23 05 29 00-0167 EA 3-1/2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................. 71.59 15.96 

    For Work In Restricted Working Space, Add  9.57 
. 

 23 05 29 00-0168 EA 4" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................... 92.15 18.08 
    For Work In Restricted Working Space, Add  10.64 

. 
 23 05 29 00-0169 EA 5" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................. 105.08 19.46 

    For Work In Restricted Working Space, Add  11.68 
. 

 23 05 29 00-0170 EA 6" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................. 123.38 21.27 
    For Work In Restricted Working Space, Add  12.77 

. 
 23 05 29 00-0171 EA 8" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) .................................................................................. 177.05 26.59 

    For Work In Restricted Working Space, Add  15.95 
. 

 23 05 29 00-0172 EA 10" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................ 218.90 36.17 
    For Work In Restricted Working Space, Add  21.27 

. 
 23 05 29 00-0173 EA 12" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................ 254.05 39.88 

    For Work In Restricted Working Space, Add  23.93 
. 

 23 05 29 00-0174 EA 14" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................ 368.67 45.73 
    For Work In Restricted Working Space, Add  27.44 

XXXXXXX 
. 
 23 05 29 00-0175  Pipe And Riser Clamps (23 05 29 00-0001) 

Note: Includes bolts and weldless eye nuts. 
. 
. 
 23 05 29 00-0176  Steel Pipe Clamp (Cooper B-Line B3140) (23 05 29 00-0175) 

Note: Type 4. 
. 
. 

 23 05 29 00-0177 EA  1/2" Steel Pipe Clamp (Cooper B-Line B3140) ..................................................................................................................... 18.39 6.30 
    For Work In Restricted Working Space, Add  3.78 

. 
 23 05 29 00-0178 EA  3/4" Steel Pipe Clamp (Cooper B-Line B3140) ..................................................................................................................... 18.60 6.41 

    For Work In Restricted Working Space, Add  3.84 
. 

 23 05 29 00-0179 EA  1" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 18.85 6.51 
    For Work In Restricted Working Space, Add  3.91 
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. 
 23 05 29 00-0180 EA  1-1/4" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 20.83 6.61 

    For Work In Restricted Working Space, Add  3.97 
. 

 23 05 29 00-0181 EA  1-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 21.04 6.72 
    For Work In Restricted Working Space, Add  4.03 

. 
 23 05 29 00-0182 EA  2" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 22.59 6.82 

    For Work In Restricted Working Space, Add  4.10 
. 

 23 05 29 00-0183 EA  2-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 23.53 7.03 
    For Work In Restricted Working Space, Add  4.22 

. 
 23 05 29 00-0184 EA  3" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 25.05 7.24 

    For Work In Restricted Working Space, Add  4.35 
. 

 23 05 29 00-0185 EA  3-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 29.64 7.36 
    For Work In Restricted Working Space, Add  4.41 

. 
 23 05 29 00-0186 EA  4" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 33.84 9.46 

    For Work In Restricted Working Space, Add  5.67 
. 

 23 05 29 00-0187 EA  5" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 49.06 12.60 
    For Work In Restricted Working Space, Add  7.56 

. 
 23 05 29 00-0188 EA  6" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 68.09 15.76 

    For Work In Restricted Working Space, Add  9.45 
. 

 23 05 29 00-0189 EA  8" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 80.24 18.38 
    For Work In Restricted Working Space, Add  11.03 

. 
 23 05 29 00-0190 EA  10" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 120.39 21.00 

    For Work In Restricted Working Space, Add  12.60 
. 

 23 05 29 00-0191 EA  12" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 167.46 23.10 
    For Work In Restricted Working Space, Add  13.86 

. 
 23 05 29 00-0192 EA  14" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 277.97 25.20 

    For Work In Restricted Working Space, Add  15.12 
. 

 23 05 29 00-0193 EA  16" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 301.32 27.30 
    For Work In Restricted Working Space, Add  16.38 

. 
 23 05 29 00-0194 EA  18" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 498.32 29.40 

    For Work In Restricted Working Space, Add  17.64 
. 

 23 05 29 00-0195 EA  20" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 577.73 31.50 
    For Work In Restricted Working Space, Add  18.90 

. 
 23 05 29 00-0196 EA  24" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 756.73 34.66 

    For Work In Restricted Working Space, Add  20.79 

XXXXXXX 
. 
 23 05 29 00-0197  Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) (23 05 29 00-0175) 
. 
. 

 23 05 29 00-0198 EA 3" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 41.31 6.80 
    For Work In Restricted Working Space, Add  4.05 

. 
 23 05 29 00-0199 EA 4" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 55.58 6.80 

    For Work In Restricted Working Space, Add  4.05 
. 

 23 05 29 00-0200 EA 5" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 61.24 7.05 
    For Work In Restricted Working Space, Add  4.23 

. 
 23 05 29 00-0201 EA 6" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................... 100.23 7.30 

    For Work In Restricted Working Space, Add  4.40 
. 

 23 05 29 00-0202 EA 8" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................... 109.18 7.78 
    For Work In Restricted Working Space, Add  4.66 

. 
 23 05 29 00-0203 EA 10" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 190.41 7.78 

    For Work In Restricted Working Space, Add  4.65 
. 

 23 05 29 00-0204 EA 12" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 310.51 8.75 
    For Work In Restricted Working Space, Add  5.25 

. 
 23 05 29 00-0205 EA 14" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 394.80 9.73 

    For Work In Restricted Working Space, Add  5.84 
. 

 23 05 29 00-0206 EA 16" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 428.61 11.67 
    For Work In Restricted Working Space, Add  7.01 

. 
 23 05 29 00-0207 EA 18" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,346.78 13.62 

    For Work In Restricted Working Space, Add  8.17 
. 

 23 05 29 00-0208 EA 20" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,548.72 14.59 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 05 29 00-0209 EA 24" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,985.67 15.56 

    For Work In Restricted Working Space, Add  9.34 

XXXXXXX 
. 
 23 05 29 00-0210  Steel Riser Clamp (Cooper B-Line B3373) (23 05 29 00-0175) 

Note: Type 8. 
. 
. 

 23 05 29 00-0211 EA 1/2" Steel Riser Clamp (Cooper B-Line B3373) .................................................................................................................... 18.92 5.84 
    For Work In Restricted Working Space, Add  3.50 

. 
 23 05 29 00-0212 EA 3/4" Steel Riser Clamp (Cooper B-Line B3373) .................................................................................................................... 19.78 5.94 

    For Work In Restricted Working Space, Add  3.56 
. 

 23 05 29 00-0213 EA 1" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 20.07 6.03 
    For Work In Restricted Working Space, Add  3.62 

. 
 23 05 29 00-0214 EA 1-1/4" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 21.94 6.13 

    For Work In Restricted Working Space, Add  3.68 
. 

 23 05 29 00-0215 EA 1-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 22.89 6.23 
    For Work In Restricted Working Space, Add  3.74 

. 
 23 05 29 00-0216 EA 2" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 23.47 6.32 

    For Work In Restricted Working Space, Add  3.79 
. 

 23 05 29 00-0217 EA 2-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 24.52 6.52 
    For Work In Restricted Working Space, Add  3.91 

. 
 23 05 29 00-0218 EA 3" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 26.12 6.71 

    For Work In Restricted Working Space, Add  4.03 
. 

 23 05 29 00-0219 EA 3-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 29.05 6.80 
    For Work In Restricted Working Space, Add  4.09 
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. 
 23 05 29 00-0220 EA 4" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 34.97 8.75 

    For Work In Restricted Working Space, Add  5.25 
. 

 23 05 29 00-0221 EA 5" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 45.00 11.67 
    For Work In Restricted Working Space, Add  7.01 

. 
 23 05 29 00-0222 EA 6" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 57.20 14.59 

    For Work In Restricted Working Space, Add  8.75 
. 

 23 05 29 00-0223 EA 8" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 79.91 17.03 
    For Work In Restricted Working Space, Add  10.21 

. 
 23 05 29 00-0224 EA 10" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 106.78 19.46 

    For Work In Restricted Working Space, Add  11.67 
. 

 23 05 29 00-0225 EA 12" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 130.47 21.40 
    For Work In Restricted Working Space, Add  12.84 

. 
 23 05 29 00-0226 EA 14" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 178.60 23.35 

    For Work In Restricted Working Space, Add  14.01 
. 

 23 05 29 00-0227 EA 16" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 351.70 25.29 
    For Work In Restricted Working Space, Add  15.18 

XXXXXXX 
. 
 23 05 29 00-0228  Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) (23 05 29 00-0175) 
. 
. 

 23 05 29 00-0229 EA 1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ......................................................................................... 36.15 5.84 
    For Work In Restricted Working Space, Add  3.50 

. 
 23 05 29 00-0230 EA 3/4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ......................................................................................... 36.70 5.94 

    For Work In Restricted Working Space, Add  3.56 
. 

 23 05 29 00-0231 EA 1" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ............................................................................................ 38.32 6.03 
    For Work In Restricted Working Space, Add  3.62 

. 
 23 05 29 00-0232 EA 1-1/4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 41.16 6.13 

    For Work In Restricted Working Space, Add  3.68 
. 

 23 05 29 00-0233 EA 1-1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 46.92 6.23 
    For Work In Restricted Working Space, Add  3.74 

. 
 23 05 29 00-0234 EA 2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ............................................................................................ 50.02 6.32 

    For Work In Restricted Working Space, Add  3.79 
. 

 23 05 29 00-0235 EA 2-1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 54.35 6.52 
    For Work In Restricted Working Space, Add  3.91 

. 
 23 05 29 00-0236 EA 3" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ............................................................................................ 60.01 6.71 

    For Work In Restricted Working Space, Add  4.03 
. 

 23 05 29 00-0237 EA 4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ............................................................................................ 81.46 8.75 
    For Work In Restricted Working Space, Add  5.25 

XXXXXXX 
. 
 23 05 29 00-0238  Two Bolt Steel Underground Clamp (Cooper B-Line B3132) (23 05 29 00-0175) 

Note: Type 42 
. 
. 

 23 05 29 00-0239 EA  4" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ............................................................................................ 85.37 6.80 
    For Work In Restricted Working Space, Add  4.05 

. 
 23 05 29 00-0240 EA  6" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ............................................................................................ 90.51 7.30 

    For Work In Restricted Working Space, Add  4.40 
. 

 23 05 29 00-0241 EA  8" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ............................................................................................ 99.56 7.78 
    For Work In Restricted Working Space, Add  4.66 

. 
 23 05 29 00-0242 EA  10" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 106.63 7.78 

    For Work In Restricted Working Space, Add  4.65 
. 

 23 05 29 00-0243 EA  12" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 129.40 8.75 
    For Work In Restricted Working Space, Add  5.25 

. 
 23 05 29 00-0244 EA  14" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 412.91 9.73 

    For Work In Restricted Working Space, Add  5.84 
. 

 23 05 29 00-0245 EA  16" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 554.02 11.67 
    For Work In Restricted Working Space, Add  7.01 

. 
 23 05 29 00-0246 EA  18" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 660.34 13.62 

    For Work In Restricted Working Space, Add  8.17 
. 

 23 05 29 00-0247 EA  20" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ........................................................................................ 965.26 14.59 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 05 29 00-0248 EA  24" Two Bolt Steel Underground Clamp (Cooper B-Line B3132) ..................................................................................... 1,333.27 15.56 

    For Work In Restricted Working Space, Add  9.34 

XXXXXXX 
. 
 23 05 29 00-0249  Four Bolt Steel Underground Clamp (Cooper B-Line B3134) (23 05 29 00-0175) 
. 
. 

 23 05 29 00-0250 EA 4" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ........................................................................................... 78.47 6.80 
    For Work In Restricted Working Space, Add  4.05 

. 
 23 05 29 00-0251 EA 6" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ........................................................................................... 84.59 7.30 

    For Work In Restricted Working Space, Add  4.40 
. 

 23 05 29 00-0252 EA 8" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ......................................................................................... 151.02 7.78 
    For Work In Restricted Working Space, Add  4.66 

. 
 23 05 29 00-0253 EA 10" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 168.49 7.78 

    For Work In Restricted Working Space, Add  4.65 
. 

 23 05 29 00-0254 EA 12" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 243.47 8.75 
    For Work In Restricted Working Space, Add  5.25 

. 
 23 05 29 00-0255 EA 14" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 375.67 9.73 

    For Work In Restricted Working Space, Add  5.84 
. 

 23 05 29 00-0256 EA 16" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 504.80 11.67 
    For Work In Restricted Working Space, Add  7.01 

. 
 23 05 29 00-0257 EA 18" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 600.99 13.62 

    For Work In Restricted Working Space, Add  8.17 
. 

 23 05 29 00-0258 EA 20" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 881.90 14.59 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 05 29 00-0259 EA 24" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) .................................................................................... 1,209.88 15.56 

    For Work In Restricted Working Space, Add  9.34 
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XXXXXXX 
. 
 23 05 29 00-0260  Split Pipe Clamps And Rings (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0261  Adjustable Split Ring Swivel Hanger (Cooper B-Line B3171) (23 05 29 00-0260) 

Note: Type 6. 
. 
. 

 23 05 29 00-0262 EA  3/4" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................. 31.78 8.92 
    For Work In Restricted Working Space, Add  5.36 

. 
 23 05 29 00-0263 EA  1" Adjustable Swivel Ring (Cooper B-Line B3171) ................................................................................................................ 33.66 9.46 

    For Work In Restricted Working Space, Add  5.67 
. 

 23 05 29 00-0264 EA  1-1/4" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 36.47 10.50 
    For Work In Restricted Working Space, Add  6.30 

. 
 23 05 29 00-0265 EA  1-1/2" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 39.47 11.02 

    For Work In Restricted Working Space, Add  6.62 
. 

 23 05 29 00-0266 EA  2" Adjustable Swivel Ring (Cooper B-Line B3171) ................................................................................................................ 42.86 11.56 
    For Work In Restricted Working Space, Add  6.93 

. 
 23 05 29 00-0267 EA  2-1/2" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 54.26 12.08 

    For Work In Restricted Working Space, Add  7.25 
. 

 23 05 29 00-0268 EA  3" Adjustable Swivel Ring (Cooper B-Line B3171) ................................................................................................................ 59.93 12.60 
    For Work In Restricted Working Space, Add  7.56 

. 
 23 05 29 00-0269 EA  4" Adjustable Swivel Ring (Cooper B-Line B3171) ................................................................................................................ 81.35 14.18 

    For Work In Restricted Working Space, Add  8.51 
. 

 23 05 29 00-0270 EA  5" Adjustable Swivel Ring (Cooper B-Line B3171) .............................................................................................................. 103.53 17.86 
    For Work In Restricted Working Space, Add  10.71 

. 
 23 05 29 00-0271 EA  6" Adjustable Swivel Ring (Cooper B-Line B3171) .............................................................................................................. 140.19 21.00 

    For Work In Restricted Working Space, Add  12.60 

XXXXXXX 
. 
 23 05 29 00-0272  Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) (23 05 29 00-

0260) 
Note: Type 11. 

. 

. 
 23 05 29 00-0273 EA  1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................... 19.60 7.40 

    For Work In Restricted Working Space, Add  4.53 
. 

 23 05 29 00-0274 EA  3/4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................... 20.72 7.40 
    For Work In Restricted Working Space, Add  4.73 

. 
 23 05 29 00-0275 EA  1" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 22.73 9.51 

    For Work In Restricted Working Space, Add  5.28 
. 

 23 05 29 00-0276 EA  1-1/4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................ 24.89 9.51 
    For Work In Restricted Working Space, Add  5.56 

. 
 23 05 29 00-0277 EA  1-1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................ 28.26 9.51 

    For Work In Restricted Working Space, Add  5.76 
. 

 23 05 29 00-0278 EA  2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 33.46 10.56 
    For Work In Restricted Working Space, Add  6.34 

. 
 23 05 29 00-0279 EA  2-1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................ 46.62 10.56 

    For Work In Restricted Working Space, Add  6.60 
. 

 23 05 29 00-0280 EA  3" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 52.30 11.62 
    For Work In Restricted Working Space, Add  6.89 

. 
 23 05 29 00-0281 EA  4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) .............................................................................. 55.46 12.68 

    For Work In Restricted Working Space, Add  7.55 

XXXXXXX 
. 
 23 05 29 00-0282  Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) (23 05 29 00-0260) 

Note: Type 12. 
. 
. 

 23 05 29 00-0283 EA  1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) ....................................................................................... 19.60 7.40 
    For Work In Restricted Working Space, Add  4.53 

. 
 23 05 29 00-0284 EA  3/4" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) ....................................................................................... 20.72 7.92 

    For Work In Restricted Working Space, Add  4.73 
. 

 23 05 29 00-0285 EA  1" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 22.73 8.98 
    For Work In Restricted Working Space, Add  5.28 

. 
 23 05 29 00-0286 EA 1-1/4" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .................................................................................... 24.89 9.51 

    For Work In Restricted Working Space, Add  5.56 
. 

 23 05 29 00-0287 EA 1-1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .................................................................................... 28.26 9.51 
    For Work In Restricted Working Space, Add  5.76 

. 
 23 05 29 00-0288 EA 2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 33.46 10.56 

    For Work In Restricted Working Space, Add  6.34 
. 

 23 05 29 00-0289 EA 2-1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .................................................................................... 46.62 11.09 
    For Work In Restricted Working Space, Add  6.60 

. 
 23 05 29 00-0290 EA  3" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 52.30 11.62 

    For Work In Restricted Working Space, Add  6.89 

XXXXXXX 
. 
 23 05 29 00-0291  Pipe Straps (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0292  Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B-3180) (23 

05 29 00-0291) 
. 
. 

 23 05 29 00-0293 EA  1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) .................................................................... 13.23 5.28 
    For Work In Restricted Working Space, Add  3.17 

. 
 23 05 29 00-0294 EA  3/4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) .................................................................... 13.79 6.34 

    For Work In Restricted Working Space, Add  3.34 
. 

 23 05 29 00-0295 EA  1" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 14.41 6.34 
    For Work In Restricted Working Space, Add  3.52 

. 
 23 05 29 00-0296 EA  1-1/4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................ 15.21 6.34 

    For Work In Restricted Working Space, Add  3.73 
. 

 23 05 29 00-0297 EA  1-1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................ 16.08 7.40 
    For Work In Restricted Working Space, Add  3.96 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 05 Common Work Results for HVAC 
23 05 29 Hangers and Supports for HVAC Piping and Equipment

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 42 Monterey County Facilities

. 
 23 05 29 00-0298 EA  2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 18.83 7.40 

    For Work In Restricted Working Space, Add  4.23 
. 

 23 05 29 00-0299 EA  2-1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................. 23.66 7.40 
    For Work In Restricted Working Space, Add  4.53 

. 
 23 05 29 00-0300 EA  3" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 31.25 7.40 

    For Work In Restricted Working Space, Add  4.88 
. 

 23 05 29 00-0301 EA 4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 37.07 9.51 
    For Work In Restricted Working Space, Add  5.70 

. 
 23 05 29 00-0302 EA 6" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 46.02 10.56 

    For Work In Restricted Working Space, Add  6.34 
. 

 23 05 29 00-0303 EA 8" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ....................................................................... 58.29 11.62 
    For Work In Restricted Working Space, Add  6.97 

XXXXXXX 
. 
 23 05 29 00-0304  Two Hole Copper-Clad Pipe Straps (23 05 29 00-0291) 
. 
. 

 23 05 29 00-0305 EA  1/2" Two Hole Copper-Clad Pipe Strap ...................................................................................................................................5.71  
    For Work In Restricted Working Space, Add  1.58 

. 
 23 05 29 00-0306 EA  3/4" Two Hole Copper-Clad Pipe Strap ...................................................................................................................................6.05  

    For Work In Restricted Working Space, Add  1.66 
. 

 23 05 29 00-0307 EA  1" Two Hole Copper-Clad Pipe Strap ......................................................................................................................................6.69  
    For Work In Restricted Working Space, Add  1.74 

. 
 23 05 29 00-0308 EA 1-1/4" Two Hole Copper-Clad Pipe Strap ................................................................................................................................7.36  

    For Work In Restricted Working Space, Add  1.82 
. 

 23 05 29 00-0309 EA 1-1/2" Two Hole Copper-Clad Pipe Strap ................................................................................................................................7.86  
    For Work In Restricted Working Space, Add  1.90 

. 
 23 05 29 00-0310 EA 2" Two Hole Copper-Clad Pipe Strap ......................................................................................................................................8.52  

    For Work In Restricted Working Space, Add  2.06 

XXXXXXX 
. 
 23 05 29 00-0311  One Hole Galvanized Steel Pipe Straps (23 05 29 00-0291) 
. 
. 

 23 05 29 00-0312 EA  1/2" One Hole Galvanized Steel Pipe Strap (Anvil 185D) .......................................................................................................2.95  
    For Work In Restricted Working Space, Add  0.53 

. 
 23 05 29 00-0313 EA  3/4" One Hole Galvanized Steel Pipe Strap (Anvil 185D) .......................................................................................................3.56  

    For Work In Restricted Working Space, Add  0.56 
. 

 23 05 29 00-0314 EA  1" One Hole Galvanized Steel Pipe Strap (Anvil 185D) ..........................................................................................................3.84  
    For Work In Restricted Working Space, Add  0.61 

. 
 23 05 29 00-0315 EA  1-1/4" Galvanized Steel Strap, 1 Hole .....................................................................................................................................4.11  

    For Work In Restricted Working Space, Add  0.66 
. 

 23 05 29 00-0316 EA  1-1/2" Galvanized Steel Strap, 1 Hole .....................................................................................................................................4.41  
    For Work In Restricted Working Space, Add  0.72 

. 
 23 05 29 00-0317 EA  2" Galvanized Steel Strap, 1 Hole ...........................................................................................................................................4.93  

    For Work In Restricted Working Space, Add  0.79 

XXXXXXX 
. 
 23 05 29 00-0318  Pipe and Equipment Support Brackets (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0319  Pipe and Equipment Supports, Light Duty Welded Steel Bracket (Cooper B-

Line B3068) (23 05 29 00-0318) 
Note: Up to 750# load. 

. 

. 
 23 05 29 00-0320 EA 9" x 9" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ................................................................ 142.80 11.67 

    For Galvanized, Add  23.89 
    For Work In Restricted Working Space, Add  7.01 

. 
 23 05 29 00-0321 EA 13" x 13" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ............................................................ 144.99 11.67 

    For Galvanized, Add  24.33 
    For Work In Restricted Working Space, Add  7.01 

. 
 23 05 29 00-0322 EA 19" x 19" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ............................................................ 153.63 11.67 

    For Galvanized, Add  26.06 
    For Work In Restricted Working Space, Add  7.01 

XXXXXXX 
. 
 23 05 29 00-0323  Pipe and Equipment Supports, Medium Duty Welded Steel Bracket 

(Cooper B-Line B3066) (23 05 29 00-0318) 
Note: Up to 1500# load. 

. 

. 
 23 05 29 00-0324 EA 12" Wide x 18" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 353.87 11.67 

    For Galvanized, Add  66.10 
    For Work In Restricted Working Space, Add  7.01 

. 
 23 05 29 00-0325 EA 18" Wide x 24" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 416.01 11.67 

    For Galvanized, Add  78.53 
    For Work In Restricted Working Space, Add  7.01 

. 
 23 05 29 00-0326 EA 24" Wide x 30" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 542.71 11.67 

    For Galvanized, Add  103.87 
    For Work In Restricted Working Space, Add  7.01 

XXXXXXX 
. 
 23 05 29 00-0327  Pipe Alignment Guide (23 05 29 00-0001) 
. 
. 
 23 05 29 00-0328  Pipe Alignment Guide, 1" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0329 EA 1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1/2) ................................................................. 561.20 18.48 
. 

 23 05 29 00-0330 EA 3/4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-3/4) ................................................................. 562.16 18.97 
. 

 23 05 29 00-0331 EA 1" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1) ....................................................................... 563.14 19.46 
. 

 23 05 29 00-0332 EA 1-1/4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1-1/4) ........................................................... 564.11 19.94 
. 

 23 05 29 00-0333 EA 1-1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1-1/2) ........................................................... 616.15 20.42 
. 

 23 05 29 00-0334 EA 2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-2) ....................................................................... 627.99 22.37 
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. 
 23 05 29 00-0335 EA 2-1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-2-1/2) ........................................................... 629.45 23.11 

. 
 23 05 29 00-0336 EA 3" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-3) ....................................................................... 630.90 23.83 

. 
 23 05 29 00-0337 EA 4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-4) ....................................................................... 667.70 25.29 

. 
 23 05 29 00-0338 EA 5" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-5) ....................................................................... 777.48 32.10 

. 
 23 05 29 00-0339 EA 6" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-6) ....................................................................... 791.09 38.91 

. 
 23 05 29 00-0340 EA 8" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-8) ....................................................................... 889.47 48.64 

. 
 23 05 29 00-0341 EA 10" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-10) ................................................................ 1,658.80 58.37 

. 
 23 05 29 00-0342 EA 12" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-12) ................................................................ 2,529.49 77.82 

. 
 23 05 29 00-0343 EA 14" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-14) ................................................................ 3,112.00 97.28 

. 
 23 05 29 00-0344 EA 16" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-16) ................................................................ 3,748.09 108.95 

. 
 23 05 29 00-0345 EA 18" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-18) ................................................................ 4,040.80 121.60 

. 
 23 05 29 00-0346 EA 20" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-20) ................................................................ 4,289.97 139.11 

. 
 23 05 29 00-0347 EA 24" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-24) ................................................................ 5,418.41 145.92 

XXXXXXX 
. 
 23 05 29 00-0348  Pipe Alignment Guide, 1-1/2" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0349 EA 1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1/2) ........................................................... 562.16 18.97 
. 

 23 05 29 00-0350 EA 3/4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-3/4) ........................................................... 614.20 19.46 
. 

 23 05 29 00-0351 EA 1" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1) ................................................................. 615.17 19.94 
. 

 23 05 29 00-0352 EA 1-1/4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1-1/4) ..................................................... 616.15 20.42 
. 

 23 05 29 00-0353 EA 1-1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1-1/2) ..................................................... 617.12 20.92 
. 

 23 05 29 00-0354 EA 2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-2) ................................................................. 628.96 22.86 
. 

 23 05 29 00-0355 EA 2-1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-2-1/2) ..................................................... 630.42 23.59 
. 

 23 05 29 00-0356 EA 3" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-3) ................................................................. 665.75 24.32 
. 

 23 05 29 00-0357 EA 4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-4) ................................................................. 668.66 25.78 
. 

 23 05 29 00-0358 EA 5" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-5) ................................................................. 778.94 32.83 
. 

 23 05 29 00-0359 EA 6" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-6) ................................................................. 793.04 39.88 
. 

 23 05 29 00-0360 EA 8" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-8) ................................................................. 891.90 49.86 
. 

 23 05 29 00-0361 EA 10" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-10) .......................................................... 1,661.71 59.83 
. 

 23 05 29 00-0362 EA 12" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-12) .......................................................... 2,533.38 79.77 
. 

 23 05 29 00-0363 EA 14" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-14) .......................................................... 3,116.86 99.71 
. 

 23 05 29 00-0364 EA 16" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-16) .......................................................... 3,753.93 111.87 
. 

 23 05 29 00-0365 EA 18" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-18) .......................................................... 4,046.64 124.52 
. 

 23 05 29 00-0366 EA 20" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-20) .......................................................... 4,296.79 142.51 
. 

 23 05 29 00-0367 EA 24" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-24) .......................................................... 5,425.71 149.57 

XXXXXXX 
. 
 23 05 29 00-0368  Pipe Alignment Guide, 2" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0369 EA 1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1/2) ................................................................. 614.20 19.46 
. 

 23 05 29 00-0370 EA 3/4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-3/4) ................................................................. 623.12 19.94 
. 

 23 05 29 00-0371 EA 1" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1) ....................................................................... 624.10 20.42 
. 

 23 05 29 00-0372 EA 1-1/4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1-1/4) ........................................................... 625.07 20.92 
. 

 23 05 29 00-0373 EA 1-1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1-1/2) ........................................................... 626.04 21.40 
. 

 23 05 29 00-0374 EA 2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-2) ....................................................................... 663.80 23.35 
. 

 23 05 29 00-0375 EA 2-1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-2-1/2) ........................................................... 665.75 24.32 
. 

 23 05 29 00-0376 EA 3" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-3) ....................................................................... 666.97 24.93 
. 

 23 05 29 00-0377 EA 4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-4) ....................................................................... 765.80 26.26 
. 

 23 05 29 00-0378 EA 5" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-5) ....................................................................... 780.39 33.56 
. 

 23 05 29 00-0379 EA 6" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-6) ....................................................................... 873.91 40.86 
. 

 23 05 29 00-0380 EA 8" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-8) ....................................................................... 981.74 51.07 
. 

 23 05 29 00-0381 EA 10" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-10) ................................................................ 1,664.63 61.28 
. 

 23 05 29 00-0382 EA 12" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-12) ................................................................ 2,537.27 81.72 
. 

 23 05 29 00-0383 EA 14" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-14) ................................................................ 3,121.73 102.14 
. 

 23 05 29 00-0384 EA 16" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-16) ................................................................ 3,759.54 114.68 
. 

 23 05 29 00-0385 EA 18" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-18) ................................................................ 4,052.96 127.67 
. 

 23 05 29 00-0386 EA 20" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-20) ................................................................ 4,303.59 145.92 
. 

 23 05 29 00-0387 EA 24" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-24) ................................................................ 5,433.01 153.21 

XXXXXXX 
. 
 23 05 29 00-0388  Pipe Alignment Guide, 2-1/2" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0389 EA 1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1/2) ........................................................... 623.12 19.94 
. 

 23 05 29 00-0390 EA 3/4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-3/4) ........................................................... 657.97 20.42 
. 

 23 05 29 00-0391 EA 1" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1) ................................................................. 658.94 20.92 
. 

 23 05 29 00-0392 EA 1-1/4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1-1/4) ..................................................... 659.91 21.40 
. 

 23 05 29 00-0393 EA 1-1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1-1/2) ..................................................... 660.88 21.89 
. 

 23 05 29 00-0394 EA 2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-2) ................................................................. 664.77 23.83 
. 

 23 05 29 00-0395 EA 2-1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-2-1/2) ..................................................... 666.97 24.93 
. 

 23 05 29 00-0396 EA 3" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-3) ................................................................. 764.34 25.53 
. 

 23 05 29 00-0397 EA 4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-4) ................................................................. 766.77 26.75 
. 

 23 05 29 00-0398 EA 5" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-5) ................................................................. 860.29 34.04 
. 

 23 05 29 00-0399 EA 6" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-6) ................................................................. 875.85 41.83 
. 

 23 05 29 00-0400  8" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-8) .............................................................. 1,646.64 52.29 
. 

 23 05 29 00-0401 EA 10" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-10) .......................................................... 2,499.33 62.74 
. 

 23 05 29 00-0402 EA 12" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-12) .......................................................... 3,084.76 83.66 
. 

 23 05 29 00-0403 EA 14" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-14) .......................................................... 3,127.14 104.58 
. 

 23 05 29 00-0404 EA 16" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-16) .......................................................... 3,765.60 117.70 
. 

 23 05 29 00-0405 EA 18" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-18) .......................................................... 4,059.28 130.84 
. 

 23 05 29 00-0406 EA 20" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-20) .......................................................... 4,310.89 149.57 
. 

 23 05 29 00-0407 EA 24" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-24) .......................................................... 5,440.79 157.10 

XXXXXXX 
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. 
 23 05 29 00-0408  Pipe Alignment Guide, 3" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0409 EA 1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1/2) ................................................................. 657.97 20.42 
. 

 23 05 29 00-0410 EA 3/4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-3/4) ................................................................. 658.94 20.92 
. 

 23 05 29 00-0411 EA 1" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1) ....................................................................... 659.91 21.40 
. 

 23 05 29 00-0412 EA 1-1/4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1-1/4) ........................................................... 660.88 21.89 
. 

 23 05 29 00-0413 EA 1-1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1-1/2) ........................................................... 661.86 22.37 
. 

 23 05 29 00-0414 EA 2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-2) ....................................................................... 761.91 24.32 
. 

 23 05 29 00-0415 EA 2-1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-2-1/2) ........................................................... 764.34 25.53 
. 

 23 05 29 00-0416 EA 3" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-3) ....................................................................... 765.80 26.26 
. 

 23 05 29 00-0417 EA 4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-4) ....................................................................... 847.05 27.43 
. 

 23 05 29 00-0418 EA 5" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-5) ....................................................................... 862.23 35.02 
. 

 23 05 29 00-0419 EA 6" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-6) ....................................................................... 965.21 42.80 
. 

 23 05 29 00-0420 EA 8" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-8) .................................................................... 1,649.07 53.50 
. 

 23 05 29 00-0421 EA 10" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-10) ................................................................ 2,502.25 64.21 
. 

 23 05 29 00-0422 EA 12" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-12) ................................................................ 3,088.65 85.61 
. 

 23 05 29 00-0423 EA 14" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-14) ................................................................ 3,132.01 107.01 
. 

 23 05 29 00-0424 EA 16" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-16) ................................................................ 3,771.44 120.63 
. 

 23 05 29 00-0425 EA 18" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-18) ................................................................ 4,065.12 133.75 
. 

 23 05 29 00-0426 EA 20" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-20) ................................................................ 4,318.19 153.21 
. 

 23 05 29 00-0427 EA 24" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-24) ................................................................ 5,448.57 160.99 

XXXXXXX 
. 
 23 05 29 00-0428  Pipe Alignment Guide, 3-1/2" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0429 EA 1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1/2) ........................................................... 658.94 20.92 
. 

 23 05 29 00-0430 EA 3/4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-3/4) ........................................................... 756.07 21.40 
. 

 23 05 29 00-0431 EA 1" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1) ................................................................. 757.04 21.89 
. 

 23 05 29 00-0432 EA 1-1/4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1-1/4) ..................................................... 758.02 22.37 
. 

 23 05 29 00-0433 EA 1-1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1-1/2) ..................................................... 758.99 22.86 
. 

 23 05 29 00-0434 EA 2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-2) ................................................................. 763.13 24.93 
. 

 23 05 29 00-0435 EA 2-1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-2-1/2) ..................................................... 765.61 26.17 
. 

 23 05 29 00-0436 EA 3" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-3) ................................................................. 846.03 26.93 
. 

 23 05 29 00-0437 EA 4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-4) ................................................................. 848.61 28.21 
. 

 23 05 29 00-0438 EA 5" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-5) ................................................................. 951.59 35.99 
. 

 23 05 29 00-0439 EA 6" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-6) .............................................................. 1,629.61 43.77 
. 

 23 05 29 00-0440 EA 8" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-8) .............................................................. 2,483.28 54.72 
. 

 23 05 29 00-0441 EA 10" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-10) .......................................................... 3,049.61 65.81 
. 

 23 05 29 00-0442 EA 12" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-12) .......................................................... 3,705.28 87.55 
. 

 23 05 29 00-0443 EA 14" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-14) .......................................................... 3,749.54 109.68 
. 

 23 05 29 00-0444 EA 16" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-16) .......................................................... 4,057.28 123.54 
. 

 23 05 29 00-0445 EA 18" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-18) .......................................................... 4,286.08 137.16 
. 

 23 05 29 00-0446 EA 20" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-20) .......................................................... 5,439.81 156.62 

XXXXXXX 
. 
 23 05 29 00-0447  Pipe Alignment Guide, 4" Insulation (23 05 29 00-0327) 
. 
. 

 23 05 29 00-0448 EA 1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1/2) ................................................................. 756.07 21.40 
. 

 23 05 29 00-0449 EA 3/4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-3/4) ................................................................. 757.04 21.89 
. 

 23 05 29 00-0450 EA 1" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1) ....................................................................... 758.02 22.37 
. 

 23 05 29 00-0451 EA 1-1/4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1-1/4) ........................................................... 758.99 22.86 
. 

 23 05 29 00-0452 EA 1-1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1-1/2) ........................................................... 759.96 23.35 
. 

 23 05 29 00-0453 EA 2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-2) ....................................................................... 843.26 25.53 
. 

 23 05 29 00-0454 EA 2-1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-2-1/2) ........................................................... 845.69 26.75 
. 

 23 05 29 00-0455 EA 3" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-3) ....................................................................... 847.34 27.58 
. 

 23 05 29 00-0456 EA 4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-4) ....................................................................... 937.48 28.94 
. 

 23 05 29 00-0457 EA 5" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-5) .................................................................... 1,615.99 36.97 
. 

 23 05 29 00-0458 EA 6" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-6) .................................................................... 1,631.56 44.75 
. 

 23 05 29 00-0459 EA 8" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-8) .................................................................... 2,485.71 55.94 
. 

 23 05 29 00-0460 EA 10" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-10) ................................................................ 3,053.20 67.61 
. 

 23 05 29 00-0461 EA 12" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-12) ................................................................ 3,709.66 89.74 
. 

 23 05 29 00-0462 EA 14" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-14) ................................................................ 4,021.35 111.87 
. 

 23 05 29 00-0463 EA 16" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-16) ................................................................ 4,264.68 126.46 
. 

 23 05 29 00-0464 EA 18" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-18) ................................................................ 5,408.68 141.05 

XXXXXXX 
. 
 23 05 29 00-0465  Sway Bracing For No Hub Pipe (23 05 29 00-0001) 
. 
. 

 23 05 29 00-0466 EA  1-1/2" Sway Bracing ............................................................................................................................................................ 109.17 12.84 
    For Work In Restricted Working Space, Add  7.68 

. 
 23 05 29 00-0467 EA  2" Sway Bracing .................................................................................................................................................................. 112.58 13.52 

    For Work In Restricted Working Space, Add  8.11 
. 

 23 05 29 00-0468 EA  3" Sway Bracing .................................................................................................................................................................. 116.71 14.30 
    For Work In Restricted Working Space, Add  8.58 

. 
 23 05 29 00-0469 EA  4" Sway Bracing .................................................................................................................................................................. 132.46 16.25 

    For Work In Restricted Working Space, Add  9.73 
. 

 23 05 29 00-0470 EA  6" Sway Bracing .................................................................................................................................................................. 194.52 24.32 
    For Work In Restricted Working Space, Add  14.59 

. 
 23 05 29 00-0471 EA  8" Sway Bracing .................................................................................................................................................................. 216.59 30.35 

    For Work In Restricted Working Space, Add  18.24 
. 

 23 05 29 00-0472 EA  10" Sway Bracing ................................................................................................................................................................ 246.17 40.57 
    For Work In Restricted Working Space, Add  24.32 

XXXXXXX 
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. 
 23 05 29 00-0473  Pipe Stand With Adjustable Saddle (Cooper B-Line B3088T-18 Base, 

B3093 Adjustable Pipe Saddle) (23 05 29 00-0001) 
Note: Heights listed is total for base and adjustable saddle 

. 

. 
 23 05 29 00-0474 EA 23" to 28" High Pipe Stand With Adjustable Saddle For 1-1/4" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 229.68 9.73 
    For Work In Restricted Working Space, Add  5.84 

. 
 23 05 29 00-0475 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 1-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 235.03 10.70 
    For Work In Restricted Working Space, Add  6.42 

. 
 23 05 29 00-0476 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 453.49 12.16 
    For Work In Restricted Working Space, Add  7.30 

. 
 23 05 29 00-0477 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 2-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 557.58 13.62 
    For Work In Restricted Working Space, Add  8.17 

. 
 23 05 29 00-0478 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 3" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 565.16 15.08 
    For Work In Restricted Working Space, Add  9.05 

. 
 23 05 29 00-0479 EA 25" to 29" High Pipe Stand With Adjustable Saddle For 3-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 620.36 17.03 
    For Work In Restricted Working Space, Add  10.21 

. 
 23 05 29 00-0480 EA 25" to 30" High Pipe Stand With Adjustable Saddle For 4" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 741.13 18.48 
    For Work In Restricted Working Space, Add  11.09 

. 
 23 05 29 00-0481 EA 25" to 30" High Pipe Stand With Adjustable Saddle For 5" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 750.18 19.94 
    For Work In Restricted Working Space, Add  11.96 

. 
 23 05 29 00-0482 EA 26" to 31" High Pipe Stand With Adjustable Saddle For 6" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 761.82 21.89 
    For Work In Restricted Working Space, Add  13.13 

. 
 23 05 29 00-0483 EA 28" to 33" High Pipe Stand With Adjustable Saddle For 8" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 793.04 23.83 
    For Work In Restricted Working Space, Add  14.30 

. 
 23 05 29 00-0484 EA 29" to 34" High Pipe Stand With Adjustable Saddle For 10" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 848.59 26.26 
    For Work In Restricted Working Space, Add  15.76 

. 
 23 05 29 00-0485 EA 30" to 35" High Pipe Stand With Adjustable Saddle For 12" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ..................................................................................................................................................... 874.36 29.18 
    For Work In Restricted Working Space, Add  17.51 

. 
 23 05 29 00-0486 EA 32" to 37" High Pipe Stand With Adjustable Saddle For 14" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................. 1,064.91 32.10 
    For Work In Restricted Working Space, Add  19.26 

. 
 23 05 29 00-0487 EA 33" to 38" High Pipe Stand With Adjustable Saddle For 16" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................. 1,159.92 35.99 
    For Work In Restricted Working Space, Add  21.60 

. 
 23 05 29 00-0488 EA 35" to 40" High Pipe Stand With Adjustable Saddle For 18" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................. 1,637.93 39.88 
    For Work In Restricted Working Space, Add  23.93 

. 
 23 05 29 00-0489 EA 36" to 41" High Pipe Stand With Adjustable Saddle For 20" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................. 2,007.08 43.77 
    For Work In Restricted Working Space, Add  26.27 

. 
 23 05 29 00-0490 EA 39" to 44" High Pipe Stand With Adjustable Saddle For 24" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................. 2,399.80 47.66 
    For Work In Restricted Working Space, Add  28.60 

XXXXXXX 
. 
 23 05 29 00-0491  Channel Mounted Cushion Clamp (23 05 29 00-0001) 

Note: Includes fastening into channel. 
. 
. 

 23 05 29 00-0492 EA 1/2" Channel Mounted Cushion Clamp For 3/8" Pipe (Cooper B-Line BVT050) ................................................................... 12.85 4.38 
. 

 23 05 29 00-0493 EA 5/8" Channel Mounted Cushion Clamp For 1/2" Pipe (Cooper B-Line BVT062) ................................................................... 13.53 4.86 
. 

 23 05 29 00-0494 EA 7/8" Channel Mounted Cushion Clamp For 3/4" Pipe (Cooper B-Line BVT087) ................................................................... 15.24 5.11 
. 

 23 05 29 00-0495 EA 1-1/8" Channel Mounted Cushion Clamp For 1" Pipe (Cooper B-Line BVT112) ................................................................... 16.42 5.35 
. 

 23 05 29 00-0496 EA 1-3/8" Channel Mounted Cushion Clamp For 1-1/4" Pipe (Cooper B-Line BVT137) ............................................................. 18.46 5.84 
. 

 23 05 29 00-0497 EA 1-5/8" Channel Mounted Cushion Clamp For 1-1/2" Pipe (Cooper B-Line BVT162) ............................................................. 21.03 6.08 
. 

 23 05 29 00-0498 EA 2-1/8" Channel Mounted Cushion Clamp For 2" Pipe (Cooper B-Line BVT212) ................................................................... 27.80 6.32 
. 

 23 05 29 00-0499 EA 2-5/8" Channel Mounted Cushion Clamp For 2-1/2" Pipe (Cooper B-Line BVT262) ............................................................. 30.91 6.80 
. 

 23 05 29 00-0500 EA 3-1/8" Channel Mounted Cushion Clamp For 3" Pipe (Cooper B-Line BVT312) ................................................................... 38.53 7.78 
. 

 23 05 29 00-0501 EA 4-1/8" Channel Mounted Cushion Clamp For 4" Pipe (Cooper B-Line BVT412) ................................................................... 61.17 8.75 

XXXXXXX 
. 
 23 05 29 00-0502  Galvanized Steel Cushion Tube Clamp (KMC) (23 05 29 00-0001) 

Note: Excludes fastening bolt and drilling if necessary. 
. 
. 

 23 05 29 00-0503 EA 1/2" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3/8" Pipe ....................................................................... 3.54  
Note: 19/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0504 EA 1/2" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3/8" Pipe ....................................................................... 3.64  

Note: 23/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0505 EA 5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1/2" Pipe ....................................................................... 3.70  
Note: 23/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0506 EA 5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1/2" Pipe ....................................................................... 3.86  

Note: 27/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0507 EA 7/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3/4" Pipe ....................................................................... 3.67  
Note: 27/32" Center To Center Length, 9/32" Hole Diameter For Screw 
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. 
 23 05 29 00-0508 EA 7/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3/4" Pipe .......................................................................3.95  

Note: 31/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0509 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1" Pipe .......................................................................3.78  
Note: 31/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0510 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1" Pipe .......................................................................4.12  

Note: 1-1/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0511 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1" Pipe ..........................................................................4.13  
Note: 1-5/32" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0512 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1-1/4" Pipe .................................................................3.93  

Note: 1-3/32" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0513 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1-1/4" Pipe .................................................................4.09  
Note: 1-7/32" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0514 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1-1/4" Pipe ....................................................................4.57  

Note: 1-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0515 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1-1/2" Pipe .................................................................4.10  
Note: 1-5/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0516 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1-1/2" Pipe .................................................................4.41  

Note: 1-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0517 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1-1/2" Pipe ....................................................................4.93  
Note: 1-13/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0518 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 2" Pipe .......................................................................4.97  

Note: 1-7/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0519 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 2" Pipe .......................................................................5.25  
Note: 1-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0520 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 2" Pipe ..........................................................................5.81  

Note: 1-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0521 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 2-1/2" Pipe .................................................................5.98  
Note: 1-11/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0522 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 2-1/2" Pipe .................................................................6.82  

Note: 1-13/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0523 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 2-1/2" Pipe ....................................................................6.88  
Note: 1-15/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0524 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3" Pipe .......................................................................6.15  

Note: 1-15/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0525 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3" Pipe .......................................................................6.82  
Note: 2-1/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0526 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 3" Pipe ..........................................................................7.22  

Note: 2-3/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0527 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3-1/2" Pipe .................................................................6.37  
Note: 2-3/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0528 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3-1/2" Pipe .................................................................6.77  

Note: 2-5/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0529 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 3-1/2" Pipe ....................................................................8.34  
Note: 2-7/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0530 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 4" Pipe .............................................................................6.32  

Note: 2-7/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0531 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 4" Pipe .............................................................................6.91  
Note: 2-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0532 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 4" Pipe ................................................................................8.68  

Note: 2-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 

XXXXXXX 
. 
 23 05 29 00-0533  Rooftop Pipe Supports (23 05 29 00-0001) 

Note: Excludes pipe/conduit clamps and straps. 
. 
. 
 23 05 29 00-0534  Rooftop Support Base (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0535 EA 4" x 6" x 4.8" Rooftop Support Base (Cooper B-Line Dura-Blok DBM) ................................................................................. 33.38 7.92 
. 

 23 05 29 00-0536 EA 4" x 6" x 9.6" Rooftop Support Base (Cooper B-Line Dura-Blok DBP) .................................................................................. 46.42 10.56 

XXXXXXX 
. 
 23 05 29 00-0537  Rooftop Support Base With 14 Gauge Galvanized Channel (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0538 EA 5" x 6" x 4.8" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB5) ........................ 37.75 7.92 
. 

 23 05 29 00-0539 EA 5" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB10) ...................... 53.52 10.56 
. 

 23 05 29 00-0540 EA 5" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB20) .................... 97.74 13.20 
. 

 23 05 29 00-0541 EA 5" x 6" x 30.8" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB30) .................. 134.67 15.85 
. 

 23 05 29 00-0542 EA 5" x 6" x 41.4" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB40) .................. 185.90 18.49 
. 

 23 05 29 00-0543 EA 5" x 6" x 52" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB48) ..................... 196.33 21.13 

XXXXXXX 
. 
 23 05 29 00-0544  Rooftop Support Base With 12 Gauge Galvanized Channel (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0545 EA 6-7/16" x 6" x 9.6" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB610) ............ 65.10 10.56 
. 

 23 05 29 00-0546 EA 6-7/16" x 6" x 20.2" Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB620) ...................... 102.91 13.20 
. 

 23 05 29 00-0547 EA 6-7/16" x 6" x 30.8" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB630) ........ 136.74 15.85 
. 

 23 05 29 00-0548 EA 6-7/16" x 6" x 41.4" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB640) ........ 186.02 18.49 
. 

 23 05 29 00-0549 EA 6-7/16" x 6" x 52" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB648) ........... 208.43 15.85 

XXXXXXX 
. 
 23 05 29 00-0550  Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0551 EA 5-5/8" x 6" x 28" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-28) ........................................................................................................................................................................... 108.72 15.85 

. 
 23 05 29 00-0552 EA 5-5/8" x 6" x 36" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-36) ........................................................................................................................................................................... 123.90 18.49 
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. 
 23 05 29 00-0553 EA 5-5/8" x 6" x 42" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-42) ........................................................................................................................................................................... 129.14 21.13 
. 

 23 05 29 00-0554 EA 5-5/8" x 6" x 50" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-50) ........................................................................................................................................................................... 141.47 23.77 

. 
 23 05 29 00-0555 EA 5-5/8" x 6" x 60" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-60) ........................................................................................................................................................................... 180.37 26.41 

XXXXXXX 
. 
 23 05 29 00-0556  Rooftop Pipe Support Base And Rod (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0557 EA 9.69" To 11.19" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1/2CT) ................................ 78.83 10.56 
. 

 23 05 29 00-0558 EA 9.84" To 11.34" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-3/4CT) ................................ 78.83 10.56 
. 

 23 05 29 00-0559 EA 9.95" To 11.45" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1CT) ................................... 79.26 10.56 
. 

 23 05 29 00-0560 EA 10.13" To 11.63" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1-1/4CT) ........................... 84.98 13.20 
. 

 23 05 29 00-0561 EA 10.28" To 11.78" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1-1/2CT) ........................... 81.81 13.20 
. 

 23 05 29 00-0562 EA 10.53" To 12.03" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-2CT) ................................. 85.88 13.20 

XXXXXXX 
. 
 23 05 29 00-0563  Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed 

Height Roller Assembly (23 05 29 00-0533) 
. 
. 

 23 05 29 00-0564 EA 7.09" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR2-3 1/2) ............................................................................................................................... 99.59 10.56 

. 
 23 05 29 00-0565 EA 7.09" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 

(Cooper B-Line Dura-Blok DBR4-6) ................................................................................................................................... 110.98 10.56 
. 

 23 05 29 00-0566 EA 8.34" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR8-10) ................................................................................................................................. 145.37 13.20 

. 
 23 05 29 00-0567 EA 9.38" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 

(Cooper B-Line Dura-Blok DBR12-14) ............................................................................................................................... 191.91 13.20 
. 

 23 05 29 00-0568 EA 9.78" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR16-20) ............................................................................................................................... 261.04 13.20 

XXXXXXX 
. 
 23 05 29 00-0569  Rooftop Support Base And Adjustable Height Roller Assembly (23 05 29 00-0533) 

Note: Includes base, two zinc all threaded rod risers and pipe roller. 
. 
. 

 23 05 29 00-0570 EA Up To 12" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Roller Assembly (Cooper B-Line Dura-
Blok DBR10-12) ................................................................................................................................................................. 124.50 15.85 

XXXXXXX 
. 
 23 05 29 00-0571  Rooftop Support Base And Adjustable Height Channel Assembly (23 05 29 00-0533) 

Note: Includes base, two zinc all threaded rod and 14 gauge slotted channel. 
. 
. 

 23 05 29 00-0572 EA Up To 8" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line Dura-
Blok DBE10-8) ..................................................................................................................................................................... 82.02 13.20 

. 
 23 05 29 00-0573 EA Up To 12" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line 

Dura-Blok DBE10-12) ........................................................................................................................................................ 111.48 15.85 
. 

 23 05 29 00-0574 EA Up To 16" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line 
Dura-Blok DBE10-16) ........................................................................................................................................................ 124.43 18.49 

XXXXXXX 
. 
 23 05 29 00-0575  Rooftop Support Bases With Channel Support And Risers Assembly (23 05 29 00-

0533) 
Note: Includes two support bases, two 12 gauge galvanized channel risers and one 12 gauge galvanized channel 
support. Dimensions are "overall" (height x width x length). 

. 

. 
 23 05 29 00-0576 EA 23" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2318DS) ................................................................................................................................................................ 297.12 21.13 
. 

 23 05 29 00-0577 EA 29" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2918DS) ................................................................................................................................................................ 300.40 21.13 

. 
 23 05 29 00-0578 EA 41" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4118DS) ................................................................................................................................................................ 311.89 21.13 
. 

 23 05 29 00-0579 EA 53" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5318DS) ................................................................................................................................................................ 338.27 21.13 

. 
 23 05 29 00-0580 EA 23" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2324DS) ................................................................................................................................................................ 291.28 21.13 
. 

 23 05 29 00-0581 EA 29" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2924DS) ................................................................................................................................................................ 302.27 21.13 

. 
 23 05 29 00-0582 EA 41" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4124DS) ................................................................................................................................................................ 313.76 21.13 
. 

 23 05 29 00-0583 EA 53" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5324DS) ................................................................................................................................................................ 340.13 21.13 

. 
 23 05 29 00-0584 EA 23" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2336DS) ................................................................................................................................................................ 304.34 21.13 
. 

 23 05 29 00-0585 EA 29" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2936DS) ................................................................................................................................................................ 308.18 21.13 

. 
 23 05 29 00-0586 EA 41" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4136DS) ................................................................................................................................................................ 319.45 21.13 
. 

 23 05 29 00-0587 EA 53" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5336DS) ................................................................................................................................................................ 345.94 21.13 

. 
 23 05 29 00-0588 EA 23" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2348DS) ................................................................................................................................................................ 317.70 21.13 
. 

 23 05 29 00-0589 EA 29" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2948DS) ................................................................................................................................................................ 321.20 21.13 

. 
 23 05 29 00-0590 EA 41" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4148DS) ................................................................................................................................................................ 332.47 21.13 
. 

 23 05 29 00-0591 EA 53" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5348DS) ................................................................................................................................................................ 358.95 21.13 
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XXXXXXX 
. 
 23 05 29 00-0592  Threaded Rod, Accessories And Attachments (23 05 29) 
. 
. 
 23 05 29 00-0593  Threaded Rod And Rod Accessories (23 05 29 00-0592) 
. 
. 
 23 05 29 00-0594  Threaded Rod (23 05 29 00-0593) 

Note: Fully threaded. 
. 
. 

 23 05 29 00-0595 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................3.34 0.66 
    For Galvanized, Add  0.81 
    For Zinc Plated, Add  0.58 
    For Work In Restricted Working Space, Add  0.40 

. 
 23 05 29 00-0596 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................4.62 0.71 

    For Galvanized, Add  1.29 
    For Zinc Plated, Add  0.92 
    For Work In Restricted Working Space, Add  0.42 

. 
 23 05 29 00-0597 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................6.46 0.74 

    For Galvanized, Add  2.00 
    For Zinc Plated, Add  1.42 
    For Work In Restricted Working Space, Add  0.44 

. 
 23 05 29 00-0598 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .............................................................................................. 10.57 0.76 

    For Galvanized, Add  3.62 
    For Zinc Plated, Add  2.58 
    For Work In Restricted Working Space, Add  0.45 

. 
 23 05 29 00-0599 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .............................................................................................. 11.52 0.79 

    For Galvanized, Add  3.98 
    For Zinc Plated, Add  2.84 
    For Work In Restricted Working Space, Add  0.47 

. 
 23 05 29 00-0600 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................. 15.75 0.89 

    For Galvanized, Add  5.59 
    For Zinc Plated, Add  3.98 
    For Work In Restricted Working Space, Add  0.53 

. 
 23 05 29 00-0601 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 19.61 0.99 

    For Galvanized, Add  7.06 
    For Zinc Plated, Add  5.03 
    For Work In Restricted Working Space, Add  0.59 

XXXXXXX 
. 
 23 05 29 00-0602  Rod Couplings (23 05 29 00-0593) 
. 
. 

 23 05 29 00-0603 EA 3/8" Diameter, Threaded Rod Coupling Nut ............................................................................................................................8.07  
    For Work In Restricted Working Space, Add  1.94 

. 
 23 05 29 00-0604 EA 1/2" Diameter, Threaded Rod Coupling Nut ............................................................................................................................9.19  

    For Work In Restricted Working Space, Add  2.16 
. 

 23 05 29 00-0605 EA 5/8" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 11.68  
    For Work In Restricted Working Space, Add  2.45 

. 
 23 05 29 00-0606 EA 3/4" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 14.41  

    For Work In Restricted Working Space, Add  2.67 
. 

 23 05 29 00-0607 EA 7/8" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 21.62  
    For Work In Restricted Working Space, Add  2.94 

. 
 23 05 29 00-0608 EA 1" Diameter, Threaded Rod Coupling Nut ............................................................................................................................. 25.67  

    For Work In Restricted Working Space, Add  3.46 
. 

 23 05 29 00-0609 EA 1-1/8" Diameter, Threaded Rod Coupling Nut ....................................................................................................................... 50.50  
    For Work In Restricted Working Space, Add  3.92 

XXXXXXX 
. 
 23 05 29 00-0610  Flat Washers (23 05 29 00-0593) 

Note: Zinc plated. 
. 
. 

 23 05 29 00-0611 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer .........................................................................................0.58 0.21 
    For Galvanized, Add  0.04 
    For Work In Restricted Working Space, Add  0.13 

. 
 23 05 29 00-0612 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer .........................................................................................0.79 0.21 

    For Galvanized, Add  0.08 
    For Work In Restricted Working Space, Add  0.15 

. 
 23 05 29 00-0613 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer .........................................................................................1.17 0.32 

    For Galvanized, Add  0.15 
    For Work In Restricted Working Space, Add  0.18 

. 
 23 05 29 00-0614 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer .........................................................................................1.59 0.32 

    For Galvanized, Add  0.21 
    For Work In Restricted Working Space, Add  0.23 

. 
 23 05 29 00-0615 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer .........................................................................................1.88 0.42 

    For Galvanized, Add  0.25 
    For Work In Restricted Working Space, Add  0.27 

. 
 23 05 29 00-0616 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................2.20 0.42 

    For Galvanized, Add  0.30 
    For Work In Restricted Working Space, Add  0.30 

. 
 23 05 29 00-0617 EA  1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................2.48 0.53 

    For Galvanized, Add  0.34 
    For Work In Restricted Working Space, Add  0.33 

XXXXXXX 
. 
 23 05 29 00-0618  Hex Nuts (23 05 29 00-0593) 

Note: Grade 2 and zinc plated. 
. 
. 

 23 05 29 00-0619 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................0.71 0.26 
    For Galvanized, Add  0.03 
    For Work In Restricted Working Space, Add  0.18 
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. 
 23 05 29 00-0620 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.93 0.26 

    For Galvanized, Add  0.07 
    For Work In Restricted Working Space, Add  0.20 

. 
 23 05 29 00-0621 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.28 0.26 

    For Galvanized, Add  0.15 
    For Work In Restricted Working Space, Add  0.21 

. 
 23 05 29 00-0622 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.52 0.53 

    For Galvanized, Add  0.20 
    For Work In Restricted Working Space, Add  0.22 

. 
 23 05 29 00-0623 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 2.26 0.53 

    For Galvanized, Add  0.37 
    For Work In Restricted Working Space, Add  0.24 

. 
 23 05 29 00-0624 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................... 2.88 0.53 

    For Galvanized, Add  0.50 
    For Work In Restricted Working Space, Add  0.27 

. 
 23 05 29 00-0625 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 4.75 0.53 

    For Galvanized, Add  0.94 
    For Work In Restricted Working Space, Add  0.30 

XXXXXXX 
. 
 23 05 29 00-0626  Turnbuckle (Cooper B-Line B3202) (23 05 29 00-0593) 

Note: Type 13. 
. 
. 

 23 05 29 00-0627 EA  3/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 30.00 5.28 
    For Work In Restricted Working Space, Add  3.17 

. 
 23 05 29 00-0628 EA  1/2" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 35.91 5.81 

    For Work In Restricted Working Space, Add  3.52 
. 

 23 05 29 00-0629 EA  5/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 38.57 6.38 
    For Work In Restricted Working Space, Add  3.99 

. 
 23 05 29 00-0630 EA  3/4" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 49.04 7.45 

    For Work In Restricted Working Space, Add  4.56 
. 

 23 05 29 00-0631 EA  7/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 64.13 7.97 
    For Work In Restricted Working Space, Add  5.32 

. 
 23 05 29 00-0632 EA  1" Turnbuckle (Cooper B-Line B3202) .................................................................................................................................. 79.84 8.51 

    For Work In Restricted Working Space, Add  6.38 
. 

 23 05 29 00-0633 EA  1-1/8" Turnbuckle (Cooper B-Line B3202) .......................................................................................................................... 111.73 9.58 
    For Work In Restricted Working Space, Add  7.98 

XXXXXXX 
. 
 23 05 29 00-0634  Swivel Turnbuckle (Cooper B-Line B3224) (23 05 29 00-0593) 

Note: Type 15. 
. 
. 

 23 05 29 00-0635 EA  3/8" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 17.72 5.28 
    For Work In Restricted Working Space, Add  3.17 

. 
 23 05 29 00-0636 EA  1/2" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 20.67 5.91 

    For Work In Restricted Working Space, Add  3.52 
. 

 23 05 29 00-0637 EA  5/8" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 28.27 6.59 
    For Work In Restricted Working Space, Add  3.99 

. 
 23 05 29 00-0638 EA  3/4" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 34.46 7.55 

    For Work In Restricted Working Space, Add  4.56 

XXXXXXX 
. 
 23 05 29 00-0639  Forged Steel Clevis (Cooper B-Line B3201) (23 05 29 00-0593) 

Note: Type 14. 
. 
. 

 23 05 29 00-0640 EA  3-9/16" Forged Steel Clevis With Pin, 3/8" To 5/8" Rod Size (Cooper B-Line B3201) ........................................................ 105.28 9.73 
    For Work In Restricted Working Space, Add  5.84 

. 
 23 05 29 00-0641 EA  4" Forged Steel Clevis With Pin, 3/4" To 7/8" Rod Size (Cooper B-Line B3201) ................................................................ 158.04 10.21 

    For Work In Restricted Working Space, Add  6.14 
. 

 23 05 29 00-0642 EA  5-1/16" Forged Steel Clevis With Pin, 1" Rod Size (Cooper B-Line B3201) ........................................................................ 171.11 10.70 
    For Work In Restricted Working Space, Add  6.48 

. 
 23 05 29 00-0643 EA  5-1/16" Forged Steel Clevis With Pin, 1-1/8" Rod Size (Cooper B-Line B3201) ................................................................. 178.06 11.67 

    For Work In Restricted Working Space, Add  6.87 
. 

 23 05 29 00-0644 EA  5-1/16" Forged Steel Clevis With Pin, 1-1/4" Rod Size (Cooper B-Line B3201) ................................................................. 186.79 13.14 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 05 29 00-0645 EA  6" Forged Steel Clevis With Pin, 1-1/2" Rod Size (Cooper B-Line B3201) .......................................................................... 314.32 17.03 

    For Work In Restricted Working Space, Add  10.21 
. 

 23 05 29 00-0646 EA  5-15/16" Forged Steel Clevis With Pin, 1-3/4" Rod Size (Cooper B-Line B3201) ............................................................... 340.51 19.46 
    For Work In Restricted Working Space, Add  11.67 

. 
 23 05 29 00-0647 EA  7" Forged Steel Clevis With Pin, 2" Rod Size (Cooper B-Line B3201) ................................................................................ 400.50 24.32 

    For Work In Restricted Working Space, Add  14.59 

XXXXXXX 
. 
 23 05 29 00-0648  Welded Eye Rod (Cooper B-Line B3211) (23 05 29 00-0593) 
. 
. 

 23 05 29 00-0649 EA 3/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 29.53 5.70 
    For Work In Restricted Working Space, Add  3.43 

. 
 23 05 29 00-0650 EA 3/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 30.52 5.81 

    For Work In Restricted Working Space, Add  3.50 
. 

 23 05 29 00-0651 EA 3/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 31.52 5.91 
    For Work In Restricted Working Space, Add  3.56 

. 
 23 05 29 00-0652 EA 3/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 31.74 6.03 

    For Work In Restricted Working Space, Add  3.63 
. 

 23 05 29 00-0653 EA 3/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 33.73 6.24 
    For Work In Restricted Working Space, Add  3.76 

. 
 23 05 29 00-0654 EA 3/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 35.99 6.65 

    For Work In Restricted Working Space, Add  3.96 
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. 
 23 05 29 00-0655 EA 3/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 37.43 6.97 

    For Work In Restricted Working Space, Add  4.16 
. 

 23 05 29 00-0656 EA 3/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 40.46 7.28 
    For Work In Restricted Working Space, Add  4.36 

. 
 23 05 29 00-0657 EA 3/8" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 42.68 7.61 

    For Work In Restricted Working Space, Add  4.56 
. 

 23 05 29 00-0658 EA 3/8" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 44.92 7.92 
    For Work In Restricted Working Space, Add  4.76 

. 
 23 05 29 00-0659 EA 1/2" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 40.24 6.38 

    For Work In Restricted Working Space, Add  3.83 
. 

 23 05 29 00-0660 EA 1/2" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 41.24 6.49 
    For Work In Restricted Working Space, Add  3.89 

. 
 23 05 29 00-0661 EA 1/2" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 42.29 6.59 

    For Work In Restricted Working Space, Add  3.97 
. 

 23 05 29 00-0662 EA 1/2" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 43.31 6.70 
    For Work In Restricted Working Space, Add  4.04 

. 
 23 05 29 00-0663 EA 1/2" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 45.34 6.91 

    For Work In Restricted Working Space, Add  4.18 
. 

 23 05 29 00-0664 EA 1/2" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 49.19 7.34 
    For Work In Restricted Working Space, Add  4.39 

. 
 23 05 29 00-0665 EA 1/2" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 52.27 7.66 

    For Work In Restricted Working Space, Add  4.61 
. 

 23 05 29 00-0666 EA 1/2" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 56.11 7.97 
    For Work In Restricted Working Space, Add  4.82 

. 
 23 05 29 00-0667 EA 1/2" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 59.15 8.41 

    For Work In Restricted Working Space, Add  5.03 
. 

 23 05 29 00-0668 EA 1/2" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 62.24 8.72 
    For Work In Restricted Working Space, Add  5.24 

. 
 23 05 29 00-0669 EA 5/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 55.11 7.13 

    For Work In Restricted Working Space, Add  4.28 
. 

 23 05 29 00-0670 EA 5/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 56.90 7.24 
    For Work In Restricted Working Space, Add  4.35 

. 
 23 05 29 00-0671 EA 5/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 58.75 7.34 

    For Work In Restricted Working Space, Add  4.43 
. 

 23 05 29 00-0672 EA 5/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 59.78 7.55 
    For Work In Restricted Working Space, Add  4.50 

. 
 23 05 29 00-0673 EA 5/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 62.61 7.76 

    For Work In Restricted Working Space, Add  4.65 
. 

 23 05 29 00-0674 EA 5/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 67.28 8.08 
    For Work In Restricted Working Space, Add  4.87 

. 
 23 05 29 00-0675 EA 5/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 71.93 8.51 

    For Work In Restricted Working Space, Add  5.09 
. 

 23 05 29 00-0676 EA 5/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 75.80 8.83 
    For Work In Restricted Working Space, Add  5.31 

. 
 23 05 29 00-0677 EA 5/8" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 80.47 9.25 

    For Work In Restricted Working Space, Add  5.53 
. 

 23 05 29 00-0678 EA 5/8" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 85.12 9.58 
    For Work In Restricted Working Space, Add  5.75 

. 
 23 05 29 00-0679 EA 3/4" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 68.04 8.08 

    For Work In Restricted Working Space, Add  4.87 
. 

 23 05 29 00-0680 EA 3/4" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 70.65 8.19 
    For Work In Restricted Working Space, Add  4.94 

. 
 23 05 29 00-0681 EA 3/4" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 72.47 8.41 

    For Work In Restricted Working Space, Add  5.02 
. 

 23 05 29 00-0682 EA 3/4" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 75.07 8.51 
    For Work In Restricted Working Space, Add  5.09 

. 
 23 05 29 00-0683 EA 3/4" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 79.51 8.72 

    For Work In Restricted Working Space, Add  5.24 
. 

 23 05 29 00-0684 EA 3/4" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 85.74 9.14 
    For Work In Restricted Working Space, Add  5.47 

. 
 23 05 29 00-0685 EA 3/4" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 92.00 9.46 

    For Work In Restricted Working Space, Add  5.70 
. 

 23 05 29 00-0686 EA 3/4" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 99.04 9.89 
    For Work In Restricted Working Space, Add  5.92 

. 
 23 05 29 00-0687 EA 3/4" Diameter x 42" Length Shank, Welded Eye Rod ......................................................................................................... 106.05 10.21 

    For Work In Restricted Working Space, Add  6.15 
. 

 23 05 29 00-0688 EA 3/4" Diameter x 48" Length Shank, Welded Eye Rod ......................................................................................................... 112.31 10.63 
    For Work In Restricted Working Space, Add  6.38 

. 
 23 05 29 00-0689 EA 7/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 81.62 9.36 

    For Work In Restricted Working Space, Add  5.65 
. 

 23 05 29 00-0690 EA 7/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 85.02 9.58 
    For Work In Restricted Working Space, Add  5.72 

. 
 23 05 29 00-0691 EA 7/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 87.64 9.68 

    For Work In Restricted Working Space, Add  5.80 
. 

 23 05 29 00-0692 EA 7/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 90.25 9.79 
    For Work In Restricted Working Space, Add  5.88 

. 
 23 05 29 00-0693 EA 7/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 95.51 10.10 

    For Work In Restricted Working Space, Add  6.04 
. 

 23 05 29 00-0694 EA 7/8" Diameter x 24" Length Shank, Welded Eye Rod ......................................................................................................... 104.13 10.42 
    For Work In Restricted Working Space, Add  6.27 

. 
 23 05 29 00-0695 EA 7/8" Diameter x 30" Length Shank, Welded Eye Rod ......................................................................................................... 111.98 10.85 

    For Work In Restricted Working Space, Add  6.51 
. 

 23 05 29 00-0696 EA 7/8" Diameter x 36" Length Shank, Welded Eye Rod ......................................................................................................... 120.62 11.28 
    For Work In Restricted Working Space, Add  6.75 
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. 
 23 05 29 00-0697 EA 7/8" Diameter x 42" Length Shank, Welded Eye Rod ......................................................................................................... 128.47 11.59 

    For Work In Restricted Working Space, Add  6.98 
. 

 23 05 29 00-0698 EA 7/8" Diameter x 48" Length Shank, Welded Eye Rod ......................................................................................................... 136.33 12.01 
    For Work In Restricted Working Space, Add  7.22 

. 
 23 05 29 00-0699 EA 1" Diameter x 8" Length Shank, Welded Eye Rod .............................................................................................................. 102.54 11.28 

    For Work In Restricted Working Space, Add  6.74 
. 

 23 05 29 00-0700 EA 1" Diameter x 10" Length Shank, Welded Eye Rod ............................................................................................................ 105.97 11.38 
    For Work In Restricted Working Space, Add  6.83 

. 
 23 05 29 00-0701 EA 1" Diameter x 12" Length Shank, Welded Eye Rod ............................................................................................................ 109.42 11.49 

    For Work In Restricted Working Space, Add  6.92 
. 

 23 05 29 00-0702 EA 1" Diameter x 14" Length Shank, Welded Eye Rod ............................................................................................................ 112.84 11.70 
    For Work In Restricted Working Space, Add  7.00 

. 
 23 05 29 00-0703 EA 1" Diameter x 18" Length Shank, Welded Eye Rod ............................................................................................................ 119.69 12.01 

    For Work In Restricted Working Space, Add  7.18 
. 

 23 05 29 00-0704 EA 1" Diameter x 24" Length Shank, Welded Eye Rod ............................................................................................................ 130.02 12.45 
    For Work In Restricted Working Space, Add  7.45 

. 
 23 05 29 00-0705 EA 1" Diameter x 30" Length Shank, Welded Eye Rod ............................................................................................................ 140.34 12.87 

    For Work In Restricted Working Space, Add  7.71 
. 

 23 05 29 00-0706 EA 1" Diameter x 36" Length Shank, Welded Eye Rod ............................................................................................................ 151.39 13.29 
    For Work In Restricted Working Space, Add  7.98 

. 
 23 05 29 00-0707 EA 1" Diameter x 42" Length Shank, Welded Eye Rod ............................................................................................................ 161.71 13.72 

    For Work In Restricted Working Space, Add  8.24 
. 

 23 05 29 00-0708 EA 1" Diameter x 48" Length Shank, Welded Eye Rod ............................................................................................................ 172.03 14.14 
    For Work In Restricted Working Space, Add  8.51 

XXXXXXX 
. 
 23 05 29 00-0709  Welded Linked Eye Rod (Cooper B-Line B3211X) (23 05 29 00-0593) 
. 
. 

 23 05 29 00-0710 EA 3/8" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................ 64.13 7.71 
    For Work In Restricted Working Space, Add  4.65 

. 
 23 05 29 00-0711 EA 3/8" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................ 65.86 7.92 

    For Work In Restricted Working Space, Add  4.78 
. 

 23 05 29 00-0712 EA 3/8" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................ 67.58 8.24 
    For Work In Restricted Working Space, Add  4.91 

. 
 23 05 29 00-0713 EA 3/8" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................ 68.25 8.55 

    For Work In Restricted Working Space, Add  5.11 
. 

 23 05 29 00-0714 EA 3/8" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................ 71.50 8.88 
    For Work In Restricted Working Space, Add  5.31 

. 
 23 05 29 00-0715 EA 3/8" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................ 75.48 9.51 

    For Work In Restricted Working Space, Add  5.70 
. 

 23 05 29 00-0716 EA 3/8" Diameter x 60" Length Shank, Linked Welded Eye Rod ................................................................................................ 78.08 10.14 
    For Work In Restricted Working Space, Add  6.10 

. 
 23 05 29 00-0717 EA 3/8" Diameter x 72" Length Shank, Linked Welded Eye Rod ................................................................................................ 83.35 10.88 

    For Work In Restricted Working Space, Add  6.50 
. 

 23 05 29 00-0718 EA 1/2" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................ 83.81 8.62 
    For Work In Restricted Working Space, Add  5.17 

. 
 23 05 29 00-0719 EA 1/2" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................ 85.58 8.83 

    For Work In Restricted Working Space, Add  5.31 
. 

 23 05 29 00-0720 EA 1/2" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................ 87.40 9.04 
    For Work In Restricted Working Space, Add  5.45 

. 
 23 05 29 00-0721 EA 1/2" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................ 89.41 9.46 

    For Work In Restricted Working Space, Add  5.67 
. 

 23 05 29 00-0722 EA 1/2" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................ 92.71 9.79 
    For Work In Restricted Working Space, Add  5.88 

. 
 23 05 29 00-0723 EA 1/2" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................ 99.37 10.53 

    For Work In Restricted Working Space, Add  6.30 
. 

 23 05 29 00-0724 EA 1/2" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 104.72 11.17 
    For Work In Restricted Working Space, Add  6.73 

. 
 23 05 29 00-0725 EA 1/2" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 111.38 11.91 

    For Work In Restricted Working Space, Add  7.15 
. 

 23 05 29 00-0726 EA 5/8" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 113.25 9.58 
    For Work In Restricted Working Space, Add  5.77 

. 
 23 05 29 00-0727 EA 5/8" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 116.32 9.89 

    For Work In Restricted Working Space, Add  5.92 
. 

 23 05 29 00-0728 EA 5/8" Diameter x 24" Length Shank, Linked Welded Eye Rod .............................................................................................. 119.46 10.10 
    For Work In Restricted Working Space, Add  6.07 

. 
 23 05 29 00-0729 EA 5/8" Diameter x 30" Length Shank, Linked Welded Eye Rod .............................................................................................. 121.51 10.53 

    For Work In Restricted Working Space, Add  6.29 
. 

 23 05 29 00-0730 EA 5/8" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 126.17 10.85 
    For Work In Restricted Working Space, Add  6.51 

. 
 23 05 29 00-0731 EA 5/8" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 134.17 11.59 

    For Work In Restricted Working Space, Add  6.95 
. 

 23 05 29 00-0732 EA 5/8" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 142.17 12.34 
    For Work In Restricted Working Space, Add  7.39 

. 
 23 05 29 00-0733 EA 5/8" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 148.87 13.08 

    For Work In Restricted Working Space, Add  7.83 
. 

 23 05 29 00-0734 EA 3/4" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 143.89 10.85 
    For Work In Restricted Working Space, Add  6.53 

. 
 23 05 29 00-0735 EA 3/4" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 148.38 11.17 

    For Work In Restricted Working Space, Add  6.69 
. 

 23 05 29 00-0736 EA 3/4" Diameter x 24" Length Shank, Linked Welded Eye Rod .............................................................................................. 151.46 11.38 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 05 29 00-0737 EA 3/4" Diameter x 30" Length Shank, Linked Welded Eye Rod .............................................................................................. 156.14 11.80 

    For Work In Restricted Working Space, Add  7.07 
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. 
 23 05 29 00-0738 EA 3/4" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 163.44 12.13 

    For Work In Restricted Working Space, Add  7.29 
. 

 23 05 29 00-0739 EA 3/4" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 174.08 12.87 
    For Work In Restricted Working Space, Add  7.74 

. 
 23 05 29 00-0740 EA 3/4" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 184.76 13.62 

    For Work In Restricted Working Space, Add  8.20 
. 

 23 05 29 00-0741 EA 3/4" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 196.76 14.46 
    For Work In Restricted Working Space, Add  8.65 

. 
 23 05 29 00-0742 EA 7/8" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 173.12 12.55 

    For Work In Restricted Working Space, Add  7.56 
. 

 23 05 29 00-0743 EA 7/8" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 178.89 12.87 
    For Work In Restricted Working Space, Add  7.72 

. 
 23 05 29 00-0744 EA 7/8" Diameter x 24" Length Shank, Linked Welded Eye Rod .............................................................................................. 183.34 13.08 

    For Work In Restricted Working Space, Add  7.87 
. 

 23 05 29 00-0745 EA 7/8" Diameter x 30" Length Shank, Linked Welded Eye Rod .............................................................................................. 188.04 13.51 
    For Work In Restricted Working Space, Add  8.11 

. 
 23 05 29 00-0746 EA 7/8" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 196.71 13.93 

    For Work In Restricted Working Space, Add  8.34 
. 

 23 05 29 00-0747 EA 7/8" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 211.36 14.68 
    For Work In Restricted Working Space, Add  8.82 

. 
 23 05 29 00-0748 EA 7/8" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 224.69 15.53 

    For Work In Restricted Working Space, Add  9.29 
. 

 23 05 29 00-0749 EA 7/8" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 239.35 16.27 
    For Work In Restricted Working Space, Add  9.76 

. 
 23 05 29 00-0750 EA 1" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................. 221.10 15.00 

    For Work In Restricted Working Space, Add  9.01 
. 

 23 05 29 00-0751 EA 1" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................. 226.93 15.32 
    For Work In Restricted Working Space, Add  9.18 

. 
 23 05 29 00-0752 EA 1" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................. 232.76 15.63 

    For Work In Restricted Working Space, Add  9.36 
. 

 23 05 29 00-0753 EA 1" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................. 238.89 16.06 
    For Work In Restricted Working Space, Add  9.63 

. 
 23 05 29 00-0754 EA 1" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................. 250.19 16.49 

    For Work In Restricted Working Space, Add  9.89 
. 

 23 05 29 00-0755 EA 1" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................. 267.69 17.34 
    For Work In Restricted Working Space, Add  10.42 

. 
 23 05 29 00-0756 EA 1" Diameter x 60" Length Shank, Linked Welded Eye Rod ................................................................................................. 285.21 18.29 

    For Work In Restricted Working Space, Add  10.96 
. 

 23 05 29 00-0757 EA 1" Diameter x 72" Length Shank, Linked Welded Eye Rod ................................................................................................. 303.90 19.14 
    For Work In Restricted Working Space, Add  11.49 

XXXXXXX 
. 
 23 05 29 00-0758  Attachments (23 05 29 00-0592) 
. 
. 
 23 05 29 00-0759  Welded Beam Attachments (B-Line B-3083) (23 05 29 00-0758) 

Note: Type 22. 
. 
. 

 23 05 29 00-0760 EA  3/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 42.59 9.86 
    For Work In Restricted Working Space, Add  5.92 

. 
 23 05 29 00-0761 EA  1/2" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 45.56 10.42 

    For Work In Restricted Working Space, Add  6.27 
. 

 23 05 29 00-0762 EA  5/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 48.49 11.02 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 05 29 00-0763 EA  3/4" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 61.64 11.71 

    For Work In Restricted Working Space, Add  7.01 
. 

 23 05 29 00-0764 EA  7/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 73.81 12.41 
    For Work In Restricted Working Space, Add  7.44 

. 
 23 05 29 00-0765 EA  1" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) ..................................................................................... 103.17 14.20 

    For Work In Restricted Working Space, Add  8.51 
. 

 23 05 29 00-0766 EA 1-1/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) ............................................................................... 145.60 14.89 
    For Work In Restricted Working Space, Add  8.93 

XXXXXXX 
. 
 23 05 29 00-0767  C-Clamp Style Beam Clamps (B-Line B-3034) (23 05 29 00-0758) 

Note: Type 23. Top or bottom flange mount. 
. 
. 

 23 05 29 00-0768 EA  3/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 16.00 5.39 
    For Work In Restricted Working Space, Add  3.96 

. 
 23 05 29 00-0769 EA  1/2" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 19.02 6.91 

    For Work In Restricted Working Space, Add  4.25 
. 

 23 05 29 00-0770 EA  5/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 21.49 7.45 
    For Work In Restricted Working Space, Add  4.56 

. 
 23 05 29 00-0771 EA  3/4" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 27.28 7.97 

    For Work In Restricted Working Space, Add  4.91 
. 

 23 05 29 00-0772 EA  7/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 38.95 8.51 
    For Work In Restricted Working Space, Add  5.32 

XXXXXXX 
. 
 23 05 29 00-0773  Bottom Mount I-Beam Clamps (B-Line B-3055) (23 05 29 00-0758) 

Note: Type 21. For attaching threaded rod centered under beam flanges. 
. 
. 

 23 05 29 00-0774 EA  3/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 42.15 7.40 
    For Work In Restricted Working Space, Add  5.28 

. 
 23 05 29 00-0775 EA  1/2" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 61.42 9.58 

    For Work In Restricted Working Space, Add  5.80 
. 

 23 05 29 00-0776 EA  5/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 87.06 10.63 
    For Work In Restricted Working Space, Add  6.38 
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. 
 23 05 29 00-0777 EA  3/4" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ...................................................... 104.01 11.70 

    For Work In Restricted Working Space, Add  7.09 
. 

 23 05 29 00-0778 EA  1" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ......................................................... 248.50 12.76 
    For Work In Restricted Working Space, Add  7.98 

XXXXXXX 
. 
 23 05 29 00-0779  Steel U-Bolts (B-Line B-3188) (23 05 29 00-0758) 

Note: Type 24. Includes plate and nuts. 
. 
. 

 23 05 29 00-0780 EA  1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................ 13.02 2.64 
    For Work In Restricted Working Space, Add  3.17 

. 
 23 05 29 00-0781 EA  3/4" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................ 14.10 3.17 

    For Work In Restricted Working Space, Add  3.34 
. 

 23 05 29 00-0782 EA  1" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 15.15 3.17 
    For Work In Restricted Working Space, Add  3.52 

. 
 23 05 29 00-0783 EA  1-1/4" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 17.12 3.17 

    For Work In Restricted Working Space, Add  3.73 
. 

 23 05 29 00-0784 EA  1-1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 17.72 3.70 
    For Work In Restricted Working Space, Add  3.96 

. 
 23 05 29 00-0785 EA  2" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 18.97 3.70 

    For Work In Restricted Working Space, Add  4.23 
. 

 23 05 29 00-0786 EA  2-1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 26.78 3.70 
    For Work In Restricted Working Space, Add  4.53 

. 
 23 05 29 00-0787 EA  3" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 29.49 4.22 

    For Work In Restricted Working Space, Add  4.88 
. 

 23 05 29 00-0788 EA  4" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 35.41 4.76 
    For Work In Restricted Working Space, Add  5.28 

XXXXXXX 
. 
 23 05 29 00-0789  Copper Standoff Brackets With Flange (23 05 29 00-0758) 

Note: Installed in wood, concrete, concrete block or steel. 
. 
. 

 23 05 29 00-0790 EA  Clamp Size 1/2", Copper Standoff Brackets With Flange ..................................................................................................... 32.62 15.21 
    For Work In Restricted Working Space, Add  9.12 

. 
 23 05 29 00-0791 EA  Clamp Size 3/4", Copper Standoff Brackets With Flange ..................................................................................................... 32.75 15.21 

    For Work In Restricted Working Space, Add  9.12 
. 

 23 05 29 00-0792 EA  Clamp Size 1", Copper Standoff Brackets With Flange ........................................................................................................ 32.89 15.21 
    For Work In Restricted Working Space, Add  9.12 

. 
 23 05 29 00-0793 EA  Clamp Size 1 1/4", Copper Standoff Brackets With Flange .................................................................................................. 35.00 16.17 

    For Work In Restricted Working Space, Add  9.67 
. 

 23 05 29 00-0794 EA  Clamp Size 1 1/2", Copper Standoff Brackets With Flange .................................................................................................. 35.27 16.17 
    For Work In Restricted Working Space, Add  9.67 

XXXXXXX 
. 
 23 05 29 00-0795  Malleable Iron Eye Sockets (B-Line B-3222) (23 05 29 00-0758) 

Note: Type 16. 
. 
. 

 23 05 29 00-0796 EA  3/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................... 9.42 1.59 
    For Work In Restricted Working Space, Add  0.97 

. 
 23 05 29 00-0797 EA  1/2" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 12.02 2.13 

    For Work In Restricted Working Space, Add  1.28 
. 

 23 05 29 00-0798 EA  5/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 20.23 2.13 
    For Work In Restricted Working Space, Add  1.29 

. 
 23 05 29 00-0799 EA  3/4" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 28.28 2.13 

    For Work In Restricted Working Space, Add  1.28 
. 

 23 05 29 00-0800 EA  7/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 30.64 2.66 
    For Work In Restricted Working Space, Add  1.60 

XXXXXXX 
. 
 23 05 29 00-0801  Steel Weldless Eye Nuts (B-Line B-3200) (23 05 29 00-0758) 

Note: Type 17. 
. 
. 

 23 05 29 00-0802 EA  3/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 29.67 1.59 
    For Work In Restricted Working Space, Add  0.97 

. 
 23 05 29 00-0803 EA  1/2" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 30.69 2.13 

    For Work In Restricted Working Space, Add  1.28 
. 

 23 05 29 00-0804 EA  5/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 30.73 2.13 
    For Work In Restricted Working Space, Add  1.29 

. 
 23 05 29 00-0805 EA  3/4" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 30.69 2.13 

    For Work In Restricted Working Space, Add  1.28 
. 

 23 05 29 00-0806 EA 7/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 59.35 2.34 
    For Work In Restricted Working Space, Add  1.44 

. 
 23 05 29 00-0807 EA  1" Rod Size, Steel Weldless Eye Nut .................................................................................................................................... 59.88 2.66 

    For Work In Restricted Working Space, Add  1.60 

XXXXXXX 
. 
 23 05 29 00-0808  Top Mount I-Beam Clamps (B-Line B-3042) (23 05 29 00-0758) 

Note: For attaching threaded rod to either side of an I-beam. 
. 
. 

 23 05 29 00-0809 EA  3/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 21.09 4.92 
    For Work In Restricted Working Space, Add  2.96 

. 
 23 05 29 00-0810 EA  1/2" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 25.32 5.46 

    For Work In Restricted Working Space, Add  3.29 
. 

 23 05 29 00-0811 EA  5/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 30.50 5.96 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 05 29 00-0812 EA  3/4" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 41.40 6.45 

    For Work In Restricted Working Space, Add  3.80 
. 

 23 05 29 00-0813 EA  7/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 62.94 7.44 
    For Work In Restricted Working Space, Add  4.47 
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. 
 23 05 29 00-0814 EA  3/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 22.13 4.92 

    For Work In Restricted Working Space, Add  2.96 
. 

 23 05 29 00-0815 EA  1/2" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 26.79 5.46 
    For Work In Restricted Working Space, Add  3.29 

. 
 23 05 29 00-0816 EA  5/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 30.50 5.96 

    For Work In Restricted Working Space, Add  3.61 
. 

 23 05 29 00-0817 EA  3/4" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 45.27 6.45 
    For Work In Restricted Working Space, Add  3.80 

. 
 23 05 29 00-0818 EA  7/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 69.56 7.44 

    For Work In Restricted Working Space, Add  4.47 
. 

 23 05 29 00-0819 EA  3/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp ..................................................................................... 24.55 4.92 
    For Work In Restricted Working Space, Add  2.96 

. 
 23 05 29 00-0820 EA  1/2" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp ..................................................................................... 29.51 5.46 

    For Work In Restricted Working Space, Add  3.29 
. 

 23 05 29 00-0821 EA  5/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp ..................................................................................... 36.89 5.96 
    For Work In Restricted Working Space, Add  3.61 

. 
 23 05 29 00-0822 EA  3/4" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp ..................................................................................... 52.52 6.45 

    For Work In Restricted Working Space, Add  3.80 
. 

 23 05 29 00-0823 EA  7/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp ..................................................................................... 83.72 7.44 
    For Work In Restricted Working Space, Add  4.47 

XXXXXXX 
. 
 23 05 29 00-0824  Side Beam Brackets (B-Line B-3062) (23 05 29 00-0758) 

Note: Type 34. 
. 
. 

 23 05 29 00-0825 EA  3/8" Rod Size, Side Beam Bracket ........................................................................................................................................ 17.72 6.86 
    For Work In Restricted Working Space, Add  3.96 

. 
 23 05 29 00-0826 EA  1/2" Rod Size, Side Beam Bracket ........................................................................................................................................ 20.89 6.91 

    For Work In Restricted Working Space, Add  4.25 
. 

 23 05 29 00-0827 EA  5/8" Rod Size, Side Beam Bracket ........................................................................................................................................ 26.63 7.45 
    For Work In Restricted Working Space, Add  4.56 

. 
 23 05 29 00-0828 EA  3/4" Rod Size, Side Beam Bracket ........................................................................................................................................ 45.95 7.97 

    For Work In Restricted Working Space, Add  4.91 
. 

 23 05 29 00-0829 EA  7/8" Rod Size, Side Beam Bracket ........................................................................................................................................ 53.62 9.04 
    For Work In Restricted Working Space, Add  5.32 

XXXXXXX 
. 
 23 05 29 00-0830  Hex Lag Bolts (23 05 29 00-0758) 

Note: Also known as coach screws. 
. 
. 

 23 05 29 00-0831 EA  3/8" x 3-1/2" Long, Hex Lag Bolt .............................................................................................................................................2.88  
    For Work In Restricted Working Space, Add  0.66 

. 
 23 05 29 00-0832 EA  3/8" x 4" Long, Hex Lag Bolt ...................................................................................................................................................3.02  

    For Work In Restricted Working Space, Add  0.68 
. 

 23 05 29 00-0833 EA  3/8" x 6" Long, Hex Lag Bolt ...................................................................................................................................................3.43  
    For Work In Restricted Working Space, Add  0.71 

. 
 23 05 29 00-0834 EA  3/8" x 8" Long, Hex Lag Bolt ...................................................................................................................................................4.19  

    For Work In Restricted Working Space, Add  0.74 
. 

 23 05 29 00-0835 EA  3/8" x 10" Long, Hex Lag Bolt .................................................................................................................................................4.47  
    For Work In Restricted Working Space, Add  0.76 

. 
 23 05 29 00-0836 EA  3/8" x 12" Long, Hex Lag Bolt .................................................................................................................................................5.39  

    For Work In Restricted Working Space, Add  0.79 
. 

 23 05 29 00-0837 EA  1/2" x 3-1/2" Long, Hex Lag Bolt .............................................................................................................................................3.96  
    For Work In Restricted Working Space, Add  0.79 

. 
 23 05 29 00-0838 EA  1/2" x 4" Long, Hex Lag Bolt ...................................................................................................................................................4.18  

    For Work In Restricted Working Space, Add  0.83 
. 

 23 05 29 00-0839 EA  1/2" x 6" Long, Hex Lag Bolt ...................................................................................................................................................4.91  
    For Work In Restricted Working Space, Add  0.86 

. 
 23 05 29 00-0840 EA  1/2" x 8" Long, Hex Lag Bolt ...................................................................................................................................................5.74  

    For Work In Restricted Working Space, Add  0.90 
. 

 23 05 29 00-0841 EA  1/2" x 10" Long, Hex Lag Bolt .................................................................................................................................................6.83  
    For Work In Restricted Working Space, Add  0.94 

. 
 23 05 29 00-0842 EA  1/2" x 12" Long, Hex Lag Bolt .................................................................................................................................................7.34  

    For Work In Restricted Working Space, Add  0.99 
. 

 23 05 29 00-0843 EA  5/8" x 4" Long, Hex Lag Bolt ...................................................................................................................................................5.49  
    For Work In Restricted Working Space, Add  0.88 

. 
 23 05 29 00-0844 EA  3/4" x 5" Long, Hex Lag Bolt ...................................................................................................................................................6.45  

    For Work In Restricted Working Space, Add  0.90 

XXXXXXX 
. 
 23 05 29 00-0845  Hanger Strap (23 05 29 00-0592) 
. 
. 

 23 05 29 00-0846 LF 3/4" Wide x 0.025" Thick Galvanized Hanger Strap ................................................................................................................5.05  

XXXXXXX 
. 
 23 05 29 00-0847  Shields And Saddles (23 05 29) 
. 
. 
 23 05 29 00-0848  Insulation Protection Shield (23 05 29 00-0847) 

Note: Type 40. 
. 
. 
 23 05 29 00-0849  Insulation Protection Shield (Cooper B-Line B3151) (23 05 29 00-0848) 
. 
. 

 23 05 29 00-0850 EA 1-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ................................. 16.58 2.55 
    For Work In Restricted Working Space, Add  2.55 

. 
 23 05 29 00-0851 EA 2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 16.84 2.58 

    For Work In Restricted Working Space, Add  2.59 
. 

 23 05 29 00-0852 EA 2-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ................................. 17.28 2.62 
    For Work In Restricted Working Space, Add  2.62 
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. 
 23 05 29 00-0853 EA 3" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 18.16 2.65 

    For Work In Restricted Working Space, Add  2.65 
. 

 23 05 29 00-0854 EA 4" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 20.27 2.71 
    For Work In Restricted Working Space, Add  2.71 

. 
 23 05 29 00-0855 EA 6" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 25.19 2.77 

    For Work In Restricted Working Space, Add  2.78 
. 

 23 05 29 00-0856 EA 8" Outside Diameter, 16 Gauge Insulation Protection Shield, 18" Length (Cooper B-Line B3151) ....................................... 29.62 2.84 
    For Work In Restricted Working Space, Add  2.84 

. 
 23 05 29 00-0857 EA 10" Outside Diameter, 16 Gauge Insulation Protection Shield, 18" Length (Cooper B-Line B3151) ..................................... 36.70 2.90 

    For Work In Restricted Working Space, Add  2.90 
. 

 23 05 29 00-0858 EA 12" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 47.79 2.93 
    For Work In Restricted Working Space, Add  2.94 

. 
 23 05 29 00-0859 EA 14" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 52.24 2.96 

    For Work In Restricted Working Space, Add  2.97 
. 

 23 05 29 00-0860 EA 16" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 72.83 3.00 
    For Work In Restricted Working Space, Add  3.00 

. 
 23 05 29 00-0861 EA 18" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 82.10 3.03 

    For Work In Restricted Working Space, Add  3.03 
. 

 23 05 29 00-0862 EA 20" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 154.47 3.06 
    For Work In Restricted Working Space, Add  3.06 

. 
 23 05 29 00-0863 EA 24" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 168.08 3.12 

    For Work In Restricted Working Space, Add  3.13 
. 

 23 05 29 00-0864 EA 30" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 203.64 3.20 
    For Work In Restricted Working Space, Add  3.19 

XXXXXXX 
. 
 23 05 29 00-0865  Insulation Protection Shield (Cooper B-Line B3154) (23 05 29 00-0848) 
. 
. 

 23 05 29 00-0866 EA 1-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ................................... 14.37 2.55 
    For Work In Restricted Working Space, Add  2.55 

. 
 23 05 29 00-0867 EA 2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 14.58 2.58 

    For Work In Restricted Working Space, Add  2.59 
. 

 23 05 29 00-0868 EA 2-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ................................... 14.92 2.62 
    For Work In Restricted Working Space, Add  2.62 

. 
 23 05 29 00-0869 EA 3" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 15.60 2.65 

    For Work In Restricted Working Space, Add  2.65 
. 

 23 05 29 00-0870 EA 4" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 17.19 2.71 
    For Work In Restricted Working Space, Add  2.71 

. 
 23 05 29 00-0871 EA 6" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 20.81 2.77 

    For Work In Restricted Working Space, Add  2.78 
. 

 23 05 29 00-0872 EA 8" Outside Diameter, 16 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ....................................... 22.48 2.84 
    For Work In Restricted Working Space, Add  2.84 

. 
 23 05 29 00-0873 EA 10" Outside Diameter, 16 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ..................................... 29.27 2.90 

    For Work In Restricted Working Space, Add  2.90 
. 

 23 05 29 00-0874 EA 12" Outside Diameter, 14 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ..................................... 35.59 2.93 
    For Work In Restricted Working Space, Add  2.94 

XXXXXXX 
. 
 23 05 29 00-0875  Pipe Covering Protection Saddle (23 05 29 00-0847) 

Note: Sizes are pipe sizes. 
. 
. 
 23 05 29 00-0876  Saddle, For 1" Insulation (Cooper B-Line B3160) (23 05 29 00-0875) 
. 
. 

 23 05 29 00-0877 EA  3/4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .................................................................................................. 25.82 3.52 
    For Work In Restricted Working Space, Add  3.51 

. 
 23 05 29 00-0878 EA  1" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 25.92 3.55 

    For Work In Restricted Working Space, Add  3.54 
. 

 23 05 29 00-0879 EA  1-1/4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ............................................................................................... 26.03 3.58 
    For Work In Restricted Working Space, Add  3.58 

. 
 23 05 29 00-0880 EA  1-1/2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ............................................................................................... 27.41 3.63 

    For Work In Restricted Working Space, Add  3.63 
. 

 23 05 29 00-0881 EA  2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 27.51 3.66 
    For Work In Restricted Working Space, Add  3.66 

. 
 23 05 29 00-0882 EA  2-1/2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ............................................................................................... 28.48 3.72 

    For Work In Restricted Working Space, Add  3.72 
. 

 23 05 29 00-0883 EA  3" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 32.01 3.78 
    For Work In Restricted Working Space, Add  3.78 

. 
 23 05 29 00-0884 EA  4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 36.32 3.84 

    For Work In Restricted Working Space, Add  3.84 
. 

 23 05 29 00-0885 EA 6" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 41.17 3.97 
    For Work In Restricted Working Space, Add  3.96 

. 
 23 05 29 00-0886 EA 8" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 50.79 4.11 

    For Work In Restricted Working Space, Add  4.11 
. 

 23 05 29 00-0887 EA 10" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 57.18 4.17 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 05 29 00-0888 EA 12" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 68.43 4.17 

    For Work In Restricted Working Space, Add  4.26 
. 

 23 05 29 00-0889 EA 14" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 75.02 4.32 
    For Work In Restricted Working Space, Add  4.32 

XXXXXXX 
. 
 23 05 29 00-0890  Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) (23 05 29 00-0875) 
. 
. 

 23 05 29 00-0891 EA 3/4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................ 29.57 3.52 
    For Work In Restricted Working Space, Add  3.51 

. 
 23 05 29 00-0892 EA 1" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 29.67 3.55 

    For Work In Restricted Working Space, Add  3.54 
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. 
 23 05 29 00-0893 EA 1-1/4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ......................................................................................... 29.78 3.58 

    For Work In Restricted Working Space, Add  3.58 
. 

 23 05 29 00-0894 EA  1-1/2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ......................................................................................... 30.92 3.63 
    For Work In Restricted Working Space, Add  3.63 

. 
 23 05 29 00-0895 EA  2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 33.62 3.66 

    For Work In Restricted Working Space, Add  3.66 
. 

 23 05 29 00-0896 EA  2-1/2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ......................................................................................... 36.43 3.72 
    For Work In Restricted Working Space, Add  3.72 

. 
 23 05 29 00-0897 EA  3" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 37.05 3.78 

    For Work In Restricted Working Space, Add  3.78 
. 

 23 05 29 00-0898 EA  4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 42.52 3.78 
    For Work In Restricted Working Space, Add  3.84 

. 
 23 05 29 00-0899 EA  6" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 48.19 3.97 

    For Work In Restricted Working Space, Add  3.96 
. 

 23 05 29 00-0900 EA  8" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................... 57.67 4.11 
    For Work In Restricted Working Space, Add  4.11 

. 
 23 05 29 00-0901 EA  10" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................. 65.32 4.17 

    For Work In Restricted Working Space, Add  4.17 
. 

 23 05 29 00-0902 EA  12" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................. 78.47 4.26 
    For Work In Restricted Working Space, Add  4.26 

. 
 23 05 29 00-0903 EA 14" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................. 86.29 4.32 

    For Work In Restricted Working Space, Add  4.32 

XXXXXXX 
. 
 23 05 29 00-0904  Saddle, For 2" Insulation (Cooper B-Line B3162) (23 05 29 00-0875) 
. 
. 

 23 05 29 00-0905 EA 3/4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................. 31.71 3.69 
    For Work In Restricted Working Space, Add  3.69 

. 
 23 05 29 00-0906 EA 1" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 31.82 3.72 

    For Work In Restricted Working Space, Add  3.72 
. 

 23 05 29 00-0907 EA 1-1/4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ............................................................................................... 33.68 3.75 
    For Work In Restricted Working Space, Add  3.75 

. 
 23 05 29 00-0908 EA 1-1/2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ............................................................................................... 34.75 3.81 

    For Work In Restricted Working Space, Add  3.81 
. 

 23 05 29 00-0909 EA 2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 35.74 3.84 
    For Work In Restricted Working Space, Add  3.84 

. 
 23 05 29 00-0910 EA  2-1/2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ............................................................................................... 35.93 3.91 

    For Work In Restricted Working Space, Add  3.90 
. 

 23 05 29 00-0911 EA  3" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 38.14 3.98 
    For Work In Restricted Working Space, Add  3.96 

. 
 23 05 29 00-0912 EA  4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 40.36 4.03 

    For Work In Restricted Working Space, Add  4.02 
. 

 23 05 29 00-0913 EA  6" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 52.48 4.16 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 05 29 00-0914 EA  8" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ..................................................................................................... 59.93 4.32 

    For Work In Restricted Working Space, Add  4.32 
. 

 23 05 29 00-0915 EA  10" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 63.09 4.37 
    For Work In Restricted Working Space, Add  4.38 

. 
 23 05 29 00-0916 EA  12" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 86.68 4.47 

    For Work In Restricted Working Space, Add  4.47 
. 

 23 05 29 00-0917 EA  14" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................... 96.43 4.54 
    For Work In Restricted Working Space, Add  4.52 

. 
 23 05 29 00-0918 EA  16" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................. 106.40 4.65 

    For Work In Restricted Working Space, Add  4.64 
. 

 23 05 29 00-0919 EA 18" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................. 116.36 4.76 
    For Work In Restricted Working Space, Add  4.76 

. 
 23 05 29 00-0920 EA 20" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................. 127.98 4.88 

    For Work In Restricted Working Space, Add  4.88 
. 

 23 05 29 00-0921 EA 24" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................. 147.21 5.01 
    For Work In Restricted Working Space, Add  5.00 

XXXXXXX 
. 
 23 05 29 00-0922  Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) (23 05 29 00-0875) 
. 
. 

 23 05 29 00-0923 EA 1-1/4" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ......................................................................................... 35.86 3.84 
    For Work In Restricted Working Space, Add  3.84 

. 
 23 05 29 00-0924 EA 1-1/2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ......................................................................................... 38.02 3.90 

    For Work In Restricted Working Space, Add  3.90 
. 

 23 05 29 00-0925 EA 2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................... 39.11 3.94 
    For Work In Restricted Working Space, Add  3.93 

. 
 23 05 29 00-0926 EA 2-1/2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ......................................................................................... 40.30 4.00 

    For Work In Restricted Working Space, Add  3.99 
. 

 23 05 29 00-0927 EA  3" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................... 40.59 4.07 
    For Work In Restricted Working Space, Add  4.08 

. 
 23 05 29 00-0928 EA  4" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................... 47.86 4.13 

    For Work In Restricted Working Space, Add  4.14 
. 

 23 05 29 00-0929 EA  6" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................... 55.34 4.26 
    For Work In Restricted Working Space, Add  4.26 

. 
 23 05 29 00-0930 EA  8" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................... 65.08 4.42 

    For Work In Restricted Working Space, Add  4.41 
. 

 23 05 29 00-0931 EA  10" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................. 70.00 4.49 
    For Work In Restricted Working Space, Add  4.50 

. 
 23 05 29 00-0932 EA  12" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................. 88.92 4.58 

    For Work In Restricted Working Space, Add  4.59 
. 

 23 05 29 00-0933 EA  14" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................... 106.48 4.65 
    For Work In Restricted Working Space, Add  4.64 
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. 
 23 05 29 00-0934 EA  16" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................... 124.25 4.75 

    For Work In Restricted Working Space, Add  4.76 
. 

 23 05 29 00-0935 EA  18" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................... 132.20 4.87 
    For Work In Restricted Working Space, Add  4.88 

. 
 23 05 29 00-0936 EA 20" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................... 141.06 5.01 

    For Work In Restricted Working Space, Add  5.00 
. 

 23 05 29 00-0937 EA 24" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................... 149.92 5.12 
    For Work In Restricted Working Space, Add  5.12 

XXXXXXX 
. 
 23 05 29 00-0938  Saddle, For 3" Insulation (Cooper B-Line B3164) (23 05 29 00-0875) 
. 
. 

 23 05 29 00-0939 EA 2" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 40.51 4.03 
    For Work In Restricted Working Space, Add  4.02 

. 
 23 05 29 00-0940 EA 2-1/2" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ............................................................................................... 44.53 4.10 

    For Work In Restricted Working Space, Add  4.11 
. 

 23 05 29 00-0941 EA 3" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 46.61 4.16 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 05 29 00-0942 EA 4" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 48.66 4.23 

    For Work In Restricted Working Space, Add  4.23 
. 

 23 05 29 00-0943 EA 6" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 56.52 4.35 
    For Work In Restricted Working Space, Add  4.35 

. 
 23 05 29 00-0944 EA 8" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 72.04 4.52 

    For Work In Restricted Working Space, Add  4.52 
. 

 23 05 29 00-0945 EA 10" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................... 78.48 4.59 
    For Work In Restricted Working Space, Add  4.59 

. 
 23 05 29 00-0946 EA 12" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 103.77 4.68 

    For Work In Restricted Working Space, Add  4.68 
. 

 23 05 29 00-0947 EA 14" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 124.93 4.75 
    For Work In Restricted Working Space, Add  4.76 

. 
 23 05 29 00-0948 EA 16" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 146.10 4.86 

    For Work In Restricted Working Space, Add  4.85 
. 

 23 05 29 00-0949 EA 18" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 148.84 5.00 
    For Work In Restricted Working Space, Add  5.00 

. 
 23 05 29 00-0950 EA 20" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 151.49 5.11 

    For Work In Restricted Working Space, Add  5.12 
. 

 23 05 29 00-0951 EA 24" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 193.89 5.24 
    For Work In Restricted Working Space, Add  5.24 

XXXXXXX 
. 
 23 05 29 00-0952  Saddle, For 4" Insulation (Cooper B-Line B3165) (23 05 29 00-0875) 
. 
. 

 23 05 29 00-0953 EA 2" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 46.22 4.12 
    For Work In Restricted Working Space, Add  4.11 

. 
 23 05 29 00-0954 EA 2-1/2" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ............................................................................................... 51.00 4.19 

    For Work In Restricted Working Space, Add  4.20 
. 

 23 05 29 00-0955 EA 3" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 53.44 4.26 
    For Work In Restricted Working Space, Add  4.26 

. 
 23 05 29 00-0956 EA 4" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 55.99 4.32 

    For Work In Restricted Working Space, Add  4.32 
. 

 23 05 29 00-0957 EA 6" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 69.38 4.46 
    For Work In Restricted Working Space, Add  4.47 

. 
 23 05 29 00-0958 EA 8" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 82.76 4.63 

    For Work In Restricted Working Space, Add  4.61 
. 

 23 05 29 00-0959 EA 10" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................... 85.65 4.69 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 05 29 00-0960 EA 12" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 111.09 4.79 

    For Work In Restricted Working Space, Add  4.79 
. 

 23 05 29 00-0961 EA 14" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 136.14 4.85 
    For Work In Restricted Working Space, Add  4.85 

. 
 23 05 29 00-0962 EA 16" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 161.38 4.99 

    For Work In Restricted Working Space, Add  4.97 
. 

 23 05 29 00-0963 EA 18" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 198.68 5.10 
    For Work In Restricted Working Space, Add  5.09 

. 
 23 05 29 00-0964 EA 20" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 235.77 5.23 

    For Work In Restricted Working Space, Add  5.24 
. 

 23 05 29 00-0965 EA 24" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 252.54 5.36 
    For Work In Restricted Working Space, Add  5.36 

. 
 23 05 29 00-0966 EA 30" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 265.96 5.50 

    For Work In Restricted Working Space, Add  5.51 
. 

 23 05 29 00-0967 EA 36" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 275.87 5.64 
    For Work In Restricted Working Space, Add  5.63 

XXXXXXX 
. 
 23 05 29 00-0968  Adjustable Pipe Saddle Support (Cooper B-Line B3096) (23 05 29 00-0847) 
. 
. 

 23 05 29 00-0969 EA  2" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 105.87 13.29 
. 

 23 05 29 00-0970 EA  3" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 111.52 15.42 
. 

 23 05 29 00-0971 EA  4" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 135.98 17.55 
. 

 23 05 29 00-0972 EA  5" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 141.39 19.14 
. 

 23 05 29 00-0973 EA  6" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 156.87 21.27 
. 

 23 05 29 00-0974 EA  8" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 176.87 26.59 
. 

 23 05 29 00-0975 EA  10" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................. 230.88 35.63 
. 

 23 05 29 00-0976 EA  12" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................. 279.58 53.18 

XXXXXXX 
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. 
 23 05 29 00-0977  Pipe Stanchion Support (Cooper B-Line B3090) (23 05 29 00-0847) 
. 
. 

 23 05 29 00-0978 EA  2-1/2" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ................................................................................... 132.96 13.29 
. 

 23 05 29 00-0979 EA  3" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 136.76 15.42 
. 

 23 05 29 00-0980 EA  3-1/2" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ................................................................................... 146.41 16.49 
. 

 23 05 29 00-0981 EA  4" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 148.89 17.55 
. 

 23 05 29 00-0982 EA  5" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 156.23 19.14 
. 

 23 05 29 00-0983 EA  6" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 165.04 21.27 
. 

 23 05 29 00-0984 EA  8" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 209.83 26.59 
. 

 23 05 29 00-0985 EA  10" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ....................................................................................... 283.33 35.63 
. 

 23 05 29 00-0986 EA  12" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ....................................................................................... 366.42 53.18 

XXXXXXX 
. 
 23 05 29 00-0987  Pipe Saddle Support (Cooper B-Line B3095) (23 05 29 00-0847) 
. 
. 

 23 05 29 00-0988 EA  2-1/2" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................. 64.29 13.29 
. 

 23 05 29 00-0989 EA  3" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................... 68.09 15.42 
. 

 23 05 29 00-0990 EA  3-1/2" Pipe Saddle Support (Cooper B-Line B3095) ........................................................................................................... 106.59 16.49 
. 

 23 05 29 00-0991 EA  4" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 109.07 17.55 
. 

 23 05 29 00-0992 EA  5" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 120.13 19.14 
. 

 23 05 29 00-0993 EA  6" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 133.14 21.27 
. 

 23 05 29 00-0994 EA  8" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 151.37 26.59 
. 

 23 05 29 00-0995 EA  10" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................... 173.87 35.63 
. 

 23 05 29 00-0996 EA  12" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................... 214.49 53.18 

XXXXXXX 
. 
 23 05 29 00-0997  360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate (23 05 

29 00-0847) 
Note: Insert is for use as isolated protective insulation at hangers. 

. 

. 
 23 05 29 00-0998  1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-0999 EA  1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 15.44 6.87 
. 

 23 05 29 00-1000 EA  3/4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 15.71 6.87 
. 

 23 05 29 00-1001 EA  1" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 15.78 6.87 
. 

 23 05 29 00-1002 EA  1-1/4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 16.05 6.87 
. 

 23 05 29 00-1003 EA  1-1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 17.17 7.29 
. 

 23 05 29 00-1004 EA  2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 17.92 7.51 
. 

 23 05 29 00-1005 EA  2-1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 18.81 7.83 
. 

 23 05 29 00-1006 EA  3" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 19.77 8.14 
. 

 23 05 29 00-1007 EA  4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 21.44 8.46 
. 

 23 05 29 00-1008 EA  6" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 22.57 7.29 
. 

 23 05 29 00-1009 EA  8" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 34.58 9.52 
. 

 23 05 29 00-1010 EA  10" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 40.88 11.20 
. 

 23 05 29 00-1011 EA  12" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 46.64 13.01 
. 

 23 05 29 00-1012 EA  14" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 52.36 13.43 

XXXXXXX 
. 
 23 05 29 00-1013  1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1014 EA  1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 13.19 5.18 
. 

 23 05 29 00-1015 EA  3/4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 14.53 5.18 
. 

 23 05 29 00-1016 EA  1" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 14.86 5.29 
. 

 23 05 29 00-1017 EA  1-1/4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 15.34 5.39 
. 

 23 05 29 00-1018 EA  1-1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 15.80 5.39 
. 

 23 05 29 00-1019 EA  2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 16.61 5.60 
. 

 23 05 29 00-1020 EA  2-1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 17.56 5.81 
. 

 23 05 29 00-1021 EA  3" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 18.05 5.92 
. 

 23 05 29 00-1022 EA  4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 19.86 6.45 
. 

 23 05 29 00-1023 EA  6" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 29.74 11.10 
. 

 23 05 29 00-1024 EA  8" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 26.75 8.35 
. 

 23 05 29 00-1025 EA  10" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 32.37 9.83 
. 

 23 05 29 00-1026 EA  12" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 36.78 11.31 
. 

 23 05 29 00-1027 EA  14" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 43.45 13.64 

XXXXXXX 
. 
 23 05 29 00-1028  2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1029 EA  1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 18.20 5.92 
. 

 23 05 29 00-1030 EA  3/4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 18.42 5.92 
. 

 23 05 29 00-1031 EA  1" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 19.03 6.03 
. 

 23 05 29 00-1032 EA  1-1/4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 19.57 6.14 
. 

 23 05 29 00-1033 EA  1-1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 20.13 6.24 
. 

 23 05 29 00-1034 EA  2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 20.91 6.45 
. 

 23 05 29 00-1035 EA  2-1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 22.01 6.66 
. 

 23 05 29 00-1036 EA  3" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 23.05 6.87 
. 

 23 05 29 00-1037 EA  4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 25.34 7.29 
. 

 23 05 29 00-1038 EA  6" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 28.98 8.25 
. 

 23 05 29 00-1039 EA  8" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 45.19 14.07 
. 

 23 05 29 00-1040 EA  10" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 49.52 16.28 
. 

 23 05 29 00-1041 EA  12" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 57.19 19.24 
. 

 23 05 29 00-1042 EA  14" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 64.13 21.57 
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. 
 23 05 29 00-1043 EA  16" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 71.65 24.32 

. 
 23 05 29 00-1044 EA  18" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 82.18 28.55 

. 
 23 05 29 00-1045 EA  20" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 91.25 31.72 

. 
 23 05 29 00-1046 EA  24" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 103.10 35.95 

XXXXXXX 
. 
 23 05 29 00-1047  2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1048 EA  1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 20.86 6.87 
. 

 23 05 29 00-1049 EA  3/4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 21.10 6.87 
. 

 23 05 29 00-1050 EA  1" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 21.85 6.98 
. 

 23 05 29 00-1051 EA  1-1/4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 22.40 7.08 
. 

 23 05 29 00-1052 EA  1-1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 22.97 7.08 
. 

 23 05 29 00-1053 EA  2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 23.92 7.41 
. 

 23 05 29 00-1054 EA  2-1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 25.17 7.62 
. 

 23 05 29 00-1055 EA  3" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 26.35 7.93 
. 

 23 05 29 00-1056 EA  4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 28.94 8.35 
. 

 23 05 29 00-1057 EA  6" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 33.14 9.52 
. 

 23 05 29 00-1058 EA  8" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 43.19 10.57 
. 

 23 05 29 00-1059 EA  10" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 51.36 12.16 
. 

 23 05 29 00-1060 EA  12" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 59.03 15.12 
. 

 23 05 29 00-1061 EA  14" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 66.47 16.60 
. 

 23 05 29 00-1062 EA  16" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 79.07 21.15 
. 

 23 05 29 00-1063 EA  18" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 84.74 22.21 
. 

 23 05 29 00-1064 EA  20" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 96.28 25.38 
. 

 23 05 29 00-1065 EA  24" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 113.65 30.67 

XXXXXXX 
. 
 23 05 29 00-1066  3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1067 EA 1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 37.32 7.08 
. 

 23 05 29 00-1068 EA 3/4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 44.27 7.41 
. 

 23 05 29 00-1069 EA 1" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 45.90 7.41 
. 

 23 05 29 00-1070 EA 1-1/4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 46.99 7.62 
. 

 23 05 29 00-1071 EA 1-1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 48.24 7.83 
. 

 23 05 29 00-1072 EA 2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 49.64 7.93 
. 

 23 05 29 00-1073 EA 2-1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 52.21 8.14 
. 

 23 05 29 00-1074 EA 3" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 54.48 8.67 
. 

 23 05 29 00-1075 EA 4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 59.90 8.99 
. 

 23 05 29 00-1076 EA 6" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 68.51 10.99 
. 

 23 05 29 00-1077 EA 8" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 87.79 12.05 
. 

 23 05 29 00-1078 EA 10" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 104.27 12.69 
. 

 23 05 29 00-1079 EA 12" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 120.10 16.39 
. 

 23 05 29 00-1080 EA 14" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 135.00 17.45 
. 

 23 05 29 00-1081 EA 16" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 162.47 23.26 
. 

 23 05 29 00-1082 EA 18" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 174.87 25.38 
. 

 23 05 29 00-1083 EA 20" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 197.96 27.50 
. 

 23 05 29 00-1084 EA 24" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 232.64 33.83 

XXXXXXX 
. 
 23 05 29 00-1085  3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1086 EA  1/2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 20.86 6.87 
. 

 23 05 29 00-1087 EA  3/4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 25.20 8.35 
. 

 23 05 29 00-1088 EA  1" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 26.25 8.35 
. 

 23 05 29 00-1089 EA  1-1/4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 26.88 8.46 
. 

 23 05 29 00-1090 EA  1-1/2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 27.64 8.56 
. 

 23 05 29 00-1091 EA  2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 28.65 8.89 
. 

 23 05 29 00-1092 EA  2-1/2" Diameter Pipe, 3-1/2" 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 30.19 9.20 
. 

 23 05 29 00-1093 EA  3" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 31.51 9.52 
. 

 23 05 29 00-1094 EA  4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 34.75 10.05 
. 

 23 05 29 00-1095 EA  6" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 39.75 11.42 
. 

 23 05 29 00-1096 EA  8" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 51.80 12.69 
. 

 23 05 29 00-1097 EA  10" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 61.64 14.59 
. 

 23 05 29 00-1098 EA  12" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 70.83 18.19 
. 

 23 05 29 00-1099 EA  14" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 79.76 19.88 
. 

 23 05 29 00-1100 EA  16" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 94.88 25.38 
. 

 23 05 29 00-1101 EA  18" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 101.70 26.65 
. 

 23 05 29 00-1102 EA  20" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 115.59 30.46 
. 

 23 05 29 00-1103 EA  24" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 136.39 36.80 

XXXXXXX 
. 
 23 05 29 00-1104  4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-0997) 
. 
. 

 23 05 29 00-1105 EA  1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 28.11 9.31 
. 

 23 05 29 00-1106 EA  3/4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 28.45 9.31 
. 

 23 05 29 00-1107 EA  1" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 29.48 9.41 
. 

 23 05 29 00-1108 EA  1-1/4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 30.30 9.52 
. 

 23 05 29 00-1109 EA  1-1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 30.91 9.52 
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. 
 23 05 29 00-1110 EA  2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 32.63 10.16 

. 
 23 05 29 00-1111 EA  2-1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 33.94 10.26 

. 
 23 05 29 00-1112 EA  3" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 35.58 10.68 

. 
 23 05 29 00-1113 EA  4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 39.08 11.31 

. 
 23 05 29 00-1114 EA  6" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 44.71 12.80 

. 
 23 05 29 00-1115 EA  8" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 57.48 13.85 

. 
 23 05 29 00-1116 EA  10" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 69.35 16.49 

. 
 23 05 29 00-1117 EA  12" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 79.71 20.51 

. 
 23 05 29 00-1118 EA  14" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 89.76 22.31 

. 
 23 05 29 00-1119 EA  16" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 106.80 28.55 

. 
 23 05 29 00-1120 EA  18" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 114.36 29.92 

. 
 23 05 29 00-1121 EA  20" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 128.59 34.26 

. 
 23 05 29 00-1122 EA  24" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 153.47 41.45 

. 
 23 05 29 00-1123 EA  26" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 175.28 48.75 

. 
 23 05 29 00-1124 EA  28" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 199.80 57.52 

. 
 23 05 29 00-1125 EA  30" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 226.53 67.99 

. 
 23 05 29 00-1126 EA  42" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 325.34 105.00 

. 
 23 05 29 00-1127 EA  44" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 350.81 115.58 

. 
 23 05 29 00-1128 EA  46" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 374.06 124.77 

XXXXXXX 
. 
 23 05 29 00-1129  Equipment Housekeeping Pads (23 05 29) 

See CSI section 03 31 13 00-0091 for Concrete Equipment Pads. 
. 
. 
 23 05 29 00-1130  Molded Plastic Condenser Pad (23 05 29 00-1129) 
. 
. 

 23 05 29 00-1131 EA  30" Round Molded Plastic Pad .............................................................................................................................................. 78.36 13.20 
. 

 23 05 29 00-1132 EA  30" Octagon Molded Plastic Pad ........................................................................................................................................... 81.78 13.20 
. 

 23 05 29 00-1133 EA  30" x 30" Molded Plastic Pad ................................................................................................................................................ 78.36 13.20 
. 

 23 05 29 00-1134 EA  36" x 36" Molded Plastic Pad ................................................................................................................................................ 98.84 13.20 
. 

 23 05 29 00-1135 EA  36" x 48" Molded Plastic Pad .............................................................................................................................................. 137.15 13.20 

XXXXXXX 
. 
 23 05 29 00-1136  Inertia Base (23 05 29 00-1129) 

Note: Includes spring isolators. 
. 
. 

 23 05 29 00-1137 EA  Up To 12 SF Inertia Base, 8" Thick With Spring Base ..................................................................................................... 1,133.19  
. 

 23 05 29 00-1138 EA  >12 To 16 SF Inertia Base, 8" Thick With Spring Base .................................................................................................... 1,366.58  
. 

 23 05 29 00-1139 EA  >16 To 20 SF Inertia Base, 8" Thick With Spring Base .................................................................................................... 1,565.13  
. 

 23 05 29 00-1140 EA  >20 To 24 SF Inertia Base, 8" Thick With Spring Base .................................................................................................... 1,786.90  

XXXXXXX 
. 
 23 05 29 00-1141  Hanger Assemblies (23 05 29) 

Note: Includes hanger, rod, nuts, washers, clamps, upper attachment, etc. Not for use where detail is available. 
. 
. 

 23 05 29 00-1142 EA 1/2" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................ 46.96 16.43 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  10.57 
. 

 23 05 29 00-1143 EA 3/4" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................ 48.91 17.40 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.16 
. 

 23 05 29 00-1144 EA 1" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................... 50.53 18.44 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.62 
. 

 23 05 29 00-1145 EA 1-1/4" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................. 51.46 18.47 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.79 
. 

 23 05 29 00-1146 EA 1-1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................. 51.77 18.47 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.79 
. 

 23 05 29 00-1147 EA 2" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................... 52.96 18.62 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.96 
. 

 23 05 29 00-1148 EA 2-1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................. 60.65 19.16 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.71 
. 

 23 05 29 00-1149 EA 3" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................... 62.80 19.71 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.89 
. 

 23 05 29 00-1150 EA 4" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................... 76.44 22.25 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  13.13 
. 

 23 05 29 00-1151 EA 6" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................. 114.38 28.75 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  17.25 
. 

 23 05 29 00-1152 EA 8" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................. 133.80 33.35 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  20.01 
. 

 23 05 29 00-1153 EA 10" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................... 185.59 42.36 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  25.10 
. 

 23 05 29 00-1154 EA 12" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................... 205.19 45.59 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  27.40 

XXXXXXX 
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. 
 23 05 29 00-1155  Steel Shapes For Hanger Devices (23 05 29) 
. 
. 
 23 05 29 00-1156  Angle Iron For Hanger Devices (23 05 29 00-1155) 
. 
. 

 23 05 29 00-1157 LF 1/2" x 1/2" x 1/8" Angle Iron For Hanger Devices .................................................................................................................... 2.60 1.54 
. 

 23 05 29 00-1158 LF 3/4" x 3/4" x 1/8" Angle Iron For Hanger Devices .................................................................................................................... 3.42 1.93 
. 

 23 05 29 00-1159 LF 1" x 1" x 1/8" Angle Iron For Hanger Devices.......................................................................................................................... 4.23 2.31 
. 

 23 05 29 00-1160 LF 1-1/4" x 1-1/4" x 3/16" Angle Iron For Hanger Devices ........................................................................................................... 5.96 2.88 
. 

 23 05 29 00-1161 LF 1-1/2" x 1-1/2" x 3/16" Angle Iron For Hanger Devices ........................................................................................................... 6.70 3.09 
. 

 23 05 29 00-1162 LF 2" x 2" x 1/4" Angle Iron For Hanger Devices.......................................................................................................................... 9.20 3.47 
. 

 23 05 29 00-1163 LF 2-1/2" x 2-1/2" x 1/4" Angle Iron For Hanger Devices ........................................................................................................... 11.50 4.23 
. 

 23 05 29 00-1164 LF 3" x 2" x 3/8" Angle Iron For Hanger Devices........................................................................................................................ 15.06 4.95 
. 

 23 05 29 00-1165 LF 3" x 3" x 3/8" Angle Iron For Hanger Devices........................................................................................................................ 18.02 5.79 

XXXXXXX 
. 
 23 05 29 00-1166  Channels For Hanger Devices (23 05 29 00-1155) 
. 
. 

 23 05 29 00-1167 LF  C2 x 1.78, 2" Wide Channels For Hanger Devices ................................................................................................................. 7.50 3.73 
. 

 23 05 29 00-1168 LF  C3 x 4.1, 3" Wide Channels For Hanger Devices ................................................................................................................. 13.04 5.36 
. 

 23 05 29 00-1169 LF  C4 x 5.4, 4" Wide Channels For Hanger Devices ................................................................................................................. 16.34 6.44 
. 

 23 05 29 00-1170 LF  C5 x 6.7 - 5" Wide Channels For Hanger Devices ................................................................................................................ 19.64 7.51 
. 

 23 05 29 00-1171 LF  C6 x 8.2 - 6" Wide Channels For Hanger Devices ................................................................................................................ 23.79 9.02 
. 

 23 05 29 00-1172 LF  C7 x 9.8 - 7" Wide Channels For Hanger Devices ................................................................................................................ 28.38 10.73 
. 

 23 05 29 00-1173 LF  C8 x 11.5 - 8" Wide Channels For Hanger Devices .............................................................................................................. 32.25 11.81 

XXXXXXX 
. 
 23 05 29 00-1174  Structural Bar Tees For Hanger Devices (23 05 29 00-1155) 
. 
. 

 23 05 29 00-1175 LF  3/4" x 3/4" x 1/8" Structural Bar Tee For Hanger Devices ....................................................................................................... 8.08 5.25 
. 

 23 05 29 00-1176 LF  1" x 1" x 1/8" Structural Bar Tee For Hanger Devices ............................................................................................................. 9.72 6.20 
. 

 23 05 29 00-1177 LF  1-1/2" x 1-1/2" x 1/4" Structural Bar Tee For Hanger Devices ............................................................................................... 14.27 7.16 
. 

 23 05 29 00-1178 LF  2" x 2" x 1/4" Structural Bar Tee For Hanger Devices ........................................................................................................... 18.38 9.55 
. 

 23 05 29 00-1179 LF  2-1/2" x 2-1/2" x 3/8" Structural Bar Tee For Hanger Devices ............................................................................................... 25.51 11.45 
. 

 23 05 29 00-1180 LF  3" x 3" x 3/8" Structural Bar Tee For Hanger Devices ........................................................................................................... 31.93 14.80 

XXXXXXX 
. 
 23 05 29 00-1181  Structural Zees For Hanger Devices (23 05 29 00-1155) 
. 
. 

 23 05 29 00-1182 LF  1-1/4" x 1-3/4" x 1-3/4" Structural Zee For Hanger Devices .................................................................................................. 14.29 7.16 
. 

 23 05 29 00-1183 LF  2-11/16" x 3" x 2-11/16" Structural Zee For Hanger Devices ................................................................................................ 17.51 7.16 
. 

 23 05 29 00-1184 LF  3-1/16" x 4" x 3-1/16" Structural Zee For Hanger Devices .................................................................................................... 25.85 7.16 
. 

 23 05 29 00-1185 LF  3-1/4" x 5" x 3-1/4" Structural Zee For Hanger Devices ........................................................................................................ 32.92 7.16 
. 

 23 05 29 00-1186 LF  3-1/2" x 6" x 3-1/2" Structural Zee For Hanger Devices ........................................................................................................ 40.46 7.16 

XXXXXXX 
. 
 23 05 29 00-1187  Junior I-beams For Hanger Devices (23 05 29 00-1155) 
. 
. 

 23 05 29 00-1188 LF  3" I-beam (Junior) For Hanger Devices ................................................................................................................................. 17.49 10.50 
. 

 23 05 29 00-1189 LF  4" I-beam (Junior) For Hanger Devices ................................................................................................................................. 20.22 11.45 
. 

 23 05 29 00-1190 LF  5" I-beam (Junior) For Hanger Devices ................................................................................................................................. 23.52 12.41 
. 

 23 05 29 00-1191 LF  6" I-beam (Junior) For Hanger Devices ................................................................................................................................. 25.73 13.84 
. 

 23 05 29 00-1192 LF  7" I-beam (Junior) For Hanger Devices ................................................................................................................................. 30.92 14.80 
. 

 23 05 29 00-1193 LF  8" I-beam (Junior) For Hanger Devices ................................................................................................................................. 33.52 15.75 

XXXXXXX 
. 
 23 05 33  Heat Tracing for HVAC Piping (23 05) 

See CSI section 23 83 13 00-0000 for heat tracing cables. 
. 
. 
 23 05 48  Vibration and Seismic Controls for HVAC (23 05) 
. 
. 
 23 05 48 13  Vibration Controls for HVAC (23 05 48)
. 
. 
 23 05 48 13-0001  Unhoused Stable Steel Spring Isolators (23 05 48 13) 

Note: Includes leveling adjustment, cast top, base plate and pad. For use with floor mounted equipment only. 
. 
. 

 23 05 48 13-0002 EA  60 LB Unhoused Steel Spring Isolator .................................................................................................................................. 95.63 29.57 
. 

 23 05 48 13-0003 EA  115 LB Unhoused Steel Spring Isolator .............................................................................................................................. 101.54 29.57 
. 

 23 05 48 13-0004 EA  1,130 LB Unhoused Steel Spring Isolator ........................................................................................................................... 121.16 29.57 

XXXXXXX 
. 
 23 05 48 13-0005  Housed Stable Steel Spring Isolators (23 05 48 13) 

Note: Includes leveling adjustment, top plate, base plate and pad. For use with floor mounted equipment only. 
Mason Industries, Inc. 

. 

. 
 23 05 48 13-0006 EA  To 770 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection ................................................................. 467.22 29.57 

. 
 23 05 48 13-0007 EA To 1,040 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 530.07 29.57 

. 
 23 05 48 13-0008 EA To 1,600 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 561.50 29.57 

. 
 23 05 48 13-0009 EA To 2,250 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 687.20 29.57 

. 
 23 05 48 13-0010 EA To 3,250 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 718.63 29.57 

. 
 23 05 48 13-0011 EA To 730 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ................................................................. 522.21 29.57 

. 
 23 05 48 13-0012 EA To 930 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ................................................................. 577.21 29.57 

. 
 23 05 48 13-0013 EA To 1,440 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 616.49 29.57 

. 
 23 05 48 13-0014 EA To 1,860 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 797.19 29.57 

. 
 23 05 48 13-0015 EA To 2,880 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 867.90 29.57 

. 
 23 05 48 13-0016 EA To 3,720 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ........................................................... 1,032.89 29.57 

XXXXXXX 
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. 
 23 05 48 13-0017  Vibration Isolators (23 05 48 13) 
. 
. 
 23 05 48 13-0018  Spring And Rubber Hanger For 1" Deflection (23 05 48 13-0017) 
. 
. 

 23 05 48 13-0019 EA 50 To 500 LB Rated Spring And Rubber Hanger For Vibration Isolation With 3/4" Max Rod Size ...................................... 125.11 19.14 
. 

 23 05 48 13-0020 EA 600 To 1,000 LB Rated Spring And Rubber Hanger For Vibration Isolation With 7/8" Max Rod Size ................................. 261.46 21.27 

XXXXXXX 
. 
 23 05 48 13-0021  Rubber-In-Shear Isolator Hanger (23 05 48 13-0017) 
. 
. 

 23 05 48 13-0022 EA  45-340 LB Rubber In Shear Hanger 0.38" Deflection With <1/2" Rod Size ........................................................................... 70.01 15.96 
. 

 23 05 48 13-0023 EA  130-700 LB Rubber In Shear Hanger 0.43" Deflection With <3/4" Rod Size ......................................................................... 90.61 19.14 

XXXXXXX 
. 
 23 05 48 13-0024  Spring Hanger For 1" Deflection (23 05 48 13-0017) 
. 
. 

 23 05 48 13-0025 EA  50 To 1,000 LB Rubber In Shear Hanger For 1" Deflection With <3/4" Rod Size ................................................................. 79.50 19.14 

XXXXXXX 
. 
 23 05 48 13-0026  Rubber-In-Shear Vibration Isolator (23 05 48 13-0017) 
. 
. 

 23 05 48 13-0027 EA  45 To 340 LB Rubber In Shear Vibration Isolation With 0.38" Deflection ............................................................................ 146.33 36.17 
. 

 23 05 48 13-0028 EA  130 To 700 LB Rubber In Shear Vibration Isolation With 0.43" Deflection .......................................................................... 198.68 36.17 
. 

 23 05 48 13-0029 EA  550 To 1,920 LB Rubber In Shear Vibration Isolation With 0.48" Deflection ....................................................................... 378.34 36.17 

XXXXXXX 
. 
 23 05 48 13-0030  Two-Piece Spring Type Vibration Isolator (23 05 48 13-0017) 

Note: For equipment support aluminum construction 1/2" adjusting and leveling bolt 1" deflection. 
. 
. 

 23 05 48 13-0031 EA  50 To 1,000 LB Rated Load 2-Piece Isolator Spring Type Vibration Isolator ...................................................................... 124.27 36.17 
. 

 23 05 48 13-0032 EA  >1,000 To 1,600 LB Rated Load 2-Piece Isolator Spring Type Vibration Isolator ............................................................... 128.17 36.17 

XXXXXXX 
. 
 23 05 48 13-0033  Open Double Spring Type Vibration Isolator (23 05 48 13-0017) 

Note: For equipment support 1" deflection neoprene pad and 5/8" stud bolt. 
. 
. 

 23 05 48 13-0034 EA  150 To 450 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ............................................................... 95.81 18.08 
. 

 23 05 48 13-0035 EA  500 To 1,000 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ............................................................ 95.81 18.08 
. 

 23 05 48 13-0036 EA  1,100 To 1,600 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 108.81 18.08 
. 

 23 05 48 13-0037 EA  1,700 To 2,400 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 108.81 18.08 
. 

 23 05 48 13-0038 EA  2,500 To 3,400 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 167.63 18.08 

XXXXXXX 
. 
 23 05 48 13-0039  Isolation Pads (23 05 48 13-0017) 
. 
. 
 23 05 48 13-0040  Laminated Neoprene And Cork Isolation Pad (23 05 48 13-0039) 
. 
. 

 23 05 48 13-0041 EA  2" x 2", 1" Thick Laminated Neoprene And Cork Isolation Pad ...............................................................................................6.44 2.66 
. 

 23 05 48 13-0042 EA  3" x 3", 1" Thick Laminated Neoprene And Cork Isolation Pad ...............................................................................................8.24 2.76 
. 

 23 05 48 13-0043 EA  4" x 4", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................. 10.31 2.87 
. 

 23 05 48 13-0044 EA  12" x 12", 1" Thick Laminated Neoprene And Cork Isolation Pad ......................................................................................... 40.66 3.30 
. 

 23 05 48 13-0045 EA  18" x 18", 1" Thick Laminated Neoprene And Cork Isolation Pad ......................................................................................... 77.76 3.72 

XXXXXXX 
. 
 23 05 48 13-0046  Neoprene And Steel Plate Isolation Pad (23 05 48 13-0039) 
. 
. 

 23 05 48 13-0047 EA 6" x 4", 5/8" Thick Steel Plate And Ribbed Neoprene Isolation Pad ...................................................................................... 54.91 2.66 
. 

 23 05 48 13-0048 EA 6" x 4", 7/8" Thick Steel Plate And Ribbed Neoprene Isolation Pad ...................................................................................... 60.37 2.66 

XXXXXXX 
. 
 23 05 48 13-0049  Neoprene Isolation Pad (23 05 48 13-0039) 
. 
. 

 23 05 48 13-0050 EA  2" x 2", 3/8" Thick Ribbed Neoprene Isolation Pad .................................................................................................................6.01 2.66 
. 

 23 05 48 13-0051 EA  3" x 3", 3/8" Thick Ribbed Neoprene Isolation Pad .................................................................................................................6.85 2.66 
. 

 23 05 48 13-0052 EA  4" x 4", 3/8" Thick Ribbed Neoprene Isolation Pad .................................................................................................................8.18 2.66 
. 

 23 05 48 13-0053 EA  12" x 12", 3/8" Thick Ribbed Neoprene Isolation Pad ........................................................................................................... 40.00 3.20 
. 

 23 05 48 13-0054 EA  18" x 18", 3/8" Thick Ribbed Neoprene Isolation Pad ........................................................................................................... 73.08 3.72 

XXXXXXX 
. 
 23 05 48 13-0055  Threaded Flexible Bronze Hose Connectors (23 05 48 13) 

Note: Includes hex threaded nipple ends. 
. 
. 

 23 05 48 13-0056 EA  3/8" Diameter x 9" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends ..................................................................................................................................................................................... 67.90 17.01 

. 
 23 05 48 13-0057 EA  1/2" Diameter x 10" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends ..................................................................................................................................................................................... 79.83 23.39 
. 

 23 05 48 13-0058 EA  3/4" Diameter x 11" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends ..................................................................................................................................................................................... 97.97 28.72 

. 
 23 05 48 13-0059 EA  1" Diameter x 12" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends ................................................................................................................................................................................... 114.06 34.04 
. 

 23 05 48 13-0060 EA  1-1/4" Diameter x 12" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends ................................................................................................................................................................................... 130.85 44.67 

. 
 23 05 48 13-0061 EA  1-1/2" Diameter x 14" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends ................................................................................................................................................................................... 147.43 47.54 
. 

 23 05 48 13-0062 EA 2" Diameter x 14" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends ................................................................................................................................................................................... 197.14 56.37 

. 
 23 05 48 13-0063 EA 2-1/2" Diameter x 16" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends ................................................................................................................................................................................... 271.54 87.85 

XXXXXXX 
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. 
 23 05 48 13-0064  Weld End Flexible Hose Connectors (23 05 48 13) 
. 
. 

 23 05 48 13-0065 EA 1/2" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................ 258.47 61.05 
. 

 23 05 48 13-0066 EA 3/4" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................ 303.01 67.01 
. 

 23 05 48 13-0067 EA 1" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................... 342.99 70.94 
. 

 23 05 48 13-0068 EA 1-1/4" Diameter x 11" Flexible Hose Connection, Weld Ends ............................................................................................. 383.12 80.84 
. 

 23 05 48 13-0069 EA 1-1/2" Diameter x 12" Flexible Hose Connection, Weld Ends ............................................................................................. 435.76 87.22 
. 

 23 05 48 13-0070 EA 2" Diameter x 14" Flexible Hose Connection, Weld Ends ................................................................................................... 546.00 113.48 
. 

 23 05 48 13-0071 EA 2-1/2" Diameter x 16" Flexible Hose Connection, Weld Ends ............................................................................................. 831.64 127.64 
. 

 23 05 48 13-0072 EA 3" Diameter x 16" Flexible Hose Connection, Weld Ends ................................................................................................ 1,031.12 143.59 
. 

 23 05 48 13-0073 EA 4" Diameter x 18" Flexible Hose Connection, Weld Ends ................................................................................................ 1,422.44 212.72 

XXXXXXX 
. 
 23 05 48 13-0074  Flanged Flexible Hose Connectors (23 05 48 13) 
. 
. 
 23 05 48 13-0075  Flanged Flexible Molded Rubber Hose Connectors (23 05 48 13-0074) 

Note: With helical wire reinforcement 150 PSI. 
. 
. 

 23 05 48 13-0076 EA 1-1/2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ........................................... 206.10 79.77 
. 

 23 05 48 13-0077 EA 2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 223.13 88.60 
. 

 23 05 48 13-0078 EA 2-1/2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ........................................... 364.92 176.99 
. 

 23 05 48 13-0079 EA 3" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 506.60 263.25 
. 

 23 05 48 13-0080 EA 4" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 659.75 339.82 
. 

 23 05 48 13-0081 EA 6" Diameter x 18" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 821.02 343.61 
. 

 23 05 48 13-0082 EA 8" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 997.52 392.45 
. 

 23 05 48 13-0083 EA 10" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ............................................ 1,290.96 467.04 
. 

 23 05 48 13-0084 EA 12" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ............................................ 3,138.52 584.13 

XXXXXXX 
. 
 23 05 48 13-0085  Flanged Flexible Corrugated Stainless Steel Hose Connectors (23 05 48 13-0074) 

Note: With braided metal wire. 
. 
. 

 23 05 48 13-0086 EA 1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ......... 161.08 72.54 
. 

 23 05 48 13-0087 EA 1" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ............ 158.15 99.77 
. 

 23 05 48 13-0088 EA 1-1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration 
Isolation ............................................................................................................................................................................. 300.45 132.95 

. 
 23 05 48 13-0089 EA 2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ............ 391.51 199.42 

. 
 23 05 48 13-0090 EA 2-1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration 

Isolation ............................................................................................................................................................................. 421.33 219.42 
. 

 23 05 48 13-0091 EA 3" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ............ 490.21 265.69 
. 

 23 05 48 13-0092 EA 4" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ............ 627.67 340.14 
. 

 23 05 48 13-0093 EA 6" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ............ 847.43 411.51 
. 

 23 05 48 13-0094 EA 8" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ......... 1,382.04 549.77 
. 

 23 05 48 13-0095 EA 10" Diameter x 13" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ....... 1,626.38 635.72 
. 

 23 05 48 13-0096 EA 12" Diameter x 14" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ....... 2,089.90 687.22 

XXXXXXX 
. 
 23 05 48 13-0097  Flanged Flexible Molded Teflon Hose Connectors (23 05 48 13-0074) 

Note: 150 PSI. 
. 
. 

 23 05 48 13-0098 EA 2-1/2" Diameter x 3-3/16" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration 
Isolation ............................................................................................................................................................................. 886.52 154.23 

. 
 23 05 48 13-0099 EA 3" Diameter x 3-5/8" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation ............... 994.72 180.82 

. 
 23 05 48 13-0100 EA 4" Diameter x 3-5/8" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation ............ 1,509.14 303.89 

. 
 23 05 48 13-0101 EA 6" Diameter x 4" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation .................. 1,821.06 343.61 

. 
 23 05 48 13-0102 EA 8" Diameter x 6" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation .................. 2,392.73 421.50 

XXXXXXX 
. 
 23 05 48 13-0103  Flexible Hose Connectors Braided Metal Hose Type (23 05 48 13) 
. 
. 
 23 05 48 13-0104  Braided Metal Hose Type Flexible Bronze Hose Connectors (23 05 48 13-0103) 

Note: MPT connection. 
. 
. 

 23 05 48 13-0105 EA  1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 34.91 2.12 
. 

 23 05 48 13-0106 EA  1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 41.70 2.12 
. 

 23 05 48 13-0107 EA 1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 46.43 2.75 
. 

 23 05 48 13-0108 EA  1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 56.43 2.75 
. 

 23 05 48 13-0109 EA  3/4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 46.72 2.54 
. 

 23 05 48 13-0110 EA  3/4" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 56.41 2.54 
. 

 23 05 48 13-0111 EA  3/4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 64.57 3.27 
. 

 23 05 48 13-0112 EA  3/4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 79.66 3.27 
. 

 23 05 48 13-0113 EA  1" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 63.71 2.96 
. 

 23 05 48 13-0114 EA  1" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 69.66 2.96 
. 

 23 05 48 13-0115 EA  1" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 82.81 3.91 
. 

 23 05 48 13-0116 EA  1" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 104.88 3.91 
. 

 23 05 48 13-0117 EA  1" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 126.78 3.91 
. 

 23 05 48 13-0118 EA  1" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 148.75 3.91 
. 

 23 05 48 13-0119 EA  1-1/4" Or 1-1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection .............. 90.73 3.79 
. 

 23 05 48 13-0120 EA  1-1/4" Or 1-1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection .............. 99.99 3.79 
. 

 23 05 48 13-0121 EA  1-1/4" Or 1-1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ............ 128.22 3.79 
. 

 23 05 48 13-0122 EA  1-1/4" Or 1-1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ............ 178.27 5.06 
. 

 23 05 48 13-0123 EA  1-1/4" Or 1-1/2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ............ 206.72 5.06 
. 

 23 05 48 13-0124 EA  1-1/4" Or 1-1/2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ............ 244.57 5.06 
. 

 23 05 48 13-0125 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 124.18 4.58 
. 

 23 05 48 13-0126 EA  2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 143.53 4.58 
. 

 23 05 48 13-0127 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 181.02 4.58 
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. 
 23 05 48 13-0128 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 241.43 6.13 

. 
 23 05 48 13-0129 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 298.57 6.13 

. 
 23 05 48 13-0130 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 355.66 6.13 

. 
 23 05 48 13-0131 EA  2-1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 172.37 5.74 

. 
 23 05 48 13-0132 EA  2-1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 196.21 5.44 

. 
 23 05 48 13-0133 EA  2-1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 220.29 5.44 

. 
 23 05 48 13-0134 EA  2-1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 271.69 7.30 

. 
 23 05 48 13-0135 EA  2-1/2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 320.12 7.30 

. 
 23 05 48 13-0136 EA  2-1/2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 367.04 7.30 

. 
 23 05 48 13-0137 EA  3" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 271.71 7.30 

. 
 23 05 48 13-0138 EA  3" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 303.88 7.30 

. 
 23 05 48 13-0139 EA  3" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 418.50 7.30 

. 
 23 05 48 13-0140 EA  3" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 504.95 9.73 

. 
 23 05 48 13-0141 EA  3" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 470.49 9.73 

. 
 23 05 48 13-0142 EA  3" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 533.79 9.73 

. 
 23 05 48 13-0143 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 496.21 8.21 

. 
 23 05 48 13-0144 EA  4" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 533.80 8.21 

. 
 23 05 48 13-0145 EA  4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 571.38 8.21 

. 
 23 05 48 13-0146 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 653.23 10.94 

. 
 23 05 48 13-0147 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 728.11 10.94 

. 
 23 05 48 13-0148 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 804.61 10.94 

XXXXXXX 
. 
 23 05 48 13-0149  Braided Stainless Steel Flexible Hose Connectors (23 05 48 13-0103) 

Note: Over braided carbon steel connection. 
. 
. 

 23 05 48 13-0150 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 147.95 4.66 

. 
 23 05 48 13-0151 EA  2" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 178.71 4.66 
. 

 23 05 48 13-0152 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 208.88 4.66 

. 
 23 05 48 13-0153 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 273.41 6.25 
. 

 23 05 48 13-0154 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 334.58 6.25 

. 
 23 05 48 13-0155 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 395.67 6.25 
. 

 23 05 48 13-0156 EA  2-1/2" Or 3" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 167.66 5.44 

. 
 23 05 48 13-0157 EA  2-1/2" Or 3" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 199.81 5.44 
. 

 23 05 48 13-0158 EA  2-1/2" Or 3" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 232.09 5.44 

. 
 23 05 48 13-0159 EA  2-1/2" Or 3" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 300.69 7.30 
. 

 23 05 48 13-0160 EA  2-1/2" Or 3" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 365.00 7.30 

. 
 23 05 48 13-0161 EA  2-1/2" Or 3" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 428.42 7.30 
. 

 23 05 48 13-0162 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 178.00 7.30 

. 
 23 05 48 13-0163 EA  4" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 214.82 7.49 
. 

 23 05 48 13-0164 LF 4" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 252.17 7.30 

. 
 23 05 48 13-0165 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 333.96 9.73 
. 

 23 05 48 13-0166 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 408.25 9.73 

. 
 23 05 48 13-0167 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 484.65 9.73 
. 

 23 05 48 13-0168 EA  6" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 359.10 14.30 

. 
 23 05 48 13-0169 EA  6" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 529.38 14.39 
. 

 23 05 48 13-0170 EA  6" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 709.93 18.96 

. 
 23 05 48 13-0171 EA  6" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 880.28 18.96 
. 

 23 05 48 13-0172 EA  6" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................ 1,050.58 18.96 

. 
 23 05 48 13-0173 EA  8" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................... 620.69 16.72 
. 

 23 05 48 13-0174 EA  8" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 749.53 16.72 

. 
 23 05 48 13-0175 EA  8" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................ 1,016.17 21.74 
. 

 23 05 48 13-0176 EA  8" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................ 1,271.75 21.74 

. 
 23 05 48 13-0177 EA  8" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ........................................................................................................................................................ 1,527.25 21.74 
. 

 23 05 48 13-0178 EA  10" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ........................................................................................................................................................... 664.87 20.90 
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. 
 23 05 48 13-0179 EA  10" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 986.96 20.90 
. 

 23 05 48 13-0180 EA  10" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,321.96 27.21 

. 
 23 05 48 13-0181 EA  10" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,645.18 27.21 
. 

 23 05 48 13-0182 EA  10" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,967.03 27.21 

. 
 23 05 48 13-0183 EA  12" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,319.22 25.26 
. 

 23 05 48 13-0184 EA  12" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,721.18 25.26 

. 
 23 05 48 13-0185 EA  12" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 2,153.27 33.99 
. 

 23 05 48 13-0186 EA  12" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 2,558.76 33.99 

. 
 23 05 48 13-0187 EA  12" Diameter x 72" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 2,966.15 33.99 

XXXXXXX 
. 
 23 05 48 13-0188  Braided Metal Hose Type Flexible Bronze Hose Connectors (23 05 48 13-0103) 

Note: Flanged end connection (carbon steel ends). 
. 
. 

 23 05 48 13-0189 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 187.75 4.58 

. 
 23 05 48 13-0190 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 416.38 129.67 
. 

 23 05 48 13-0191 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 493.23 129.67 

. 
 23 05 48 13-0192 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 570.09 129.67 
. 

 23 05 48 13-0193 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 646.97 129.67 

. 
 23 05 48 13-0194 EA  2-1/2" Or 3" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 408.20 165.38 
. 

 23 05 48 13-0195 EA  2-1/2" Or 3" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 
Connection (Carbon Steel Ends) ....................................................................................................................................... 489.19 165.38 

. 
 23 05 48 13-0196 EA  2-1/2" Or 3" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 570.21 165.38 
. 

 23 05 48 13-0197 EA  2-1/2" Or 3" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 
Connection (Carbon Steel Ends) ....................................................................................................................................... 651.26 165.38 

. 
 23 05 48 13-0198 EA  2-1/2" Or 3" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 730.89 165.38 
. 

 23 05 48 13-0199 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 595.31 277.24 

. 
 23 05 48 13-0200 EA  4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 689.84 277.94 
. 

 23 05 48 13-0201 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 785.91 277.24 

. 
 23 05 48 13-0202 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 893.33 277.24 
. 

 23 05 48 13-0203 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 975.40 277.24 

. 
 23 05 48 13-0204 EA  6" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) .......................................................................................................................................................... 883.84 357.34 
. 

 23 05 48 13-0205 EA  6" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,098.03 357.34 

. 
 23 05 48 13-0206 EA  6" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,312.34 358.63 
. 

 23 05 48 13-0207 EA  6" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,526.56 357.34 

. 
 23 05 48 13-0208 EA  6" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,740.75 357.34 
. 

 23 05 48 13-0209 EA  8" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,357.97 427.22 

. 
 23 05 48 13-0210 EA  8" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,520.01 427.22 
. 

 23 05 48 13-0211 EA  8" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,841.28 427.22 

. 
 23 05 48 13-0212 EA  8" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,162.67 427.22 
. 

 23 05 48 13-0213 EA  8" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,483.90 427.22 

. 
 23 05 48 13-0214 EA  10" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,124.50 520.10 
. 

 23 05 48 13-0215 EA  10" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,528.21 520.10 

. 
 23 05 48 13-0216 EA  10" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,934.63 520.10 
. 

 23 05 48 13-0217 EA  10" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 3,340.17 520.10 

. 
 23 05 48 13-0218 EA  10" Diameter x 72" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 3,667.93 520.10 
. 

 23 05 48 13-0219 EA  12" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,841.82 631.55 
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. 
 23 05 48 13-0220 EA  12" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 3,354.11 631.55 
. 

 23 05 48 13-0221 EA  12" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 3,866.38 631.55 

. 
 23 05 48 13-0222 EA  12" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 4,378.64 631.55 
. 

 23 05 48 13-0223 EA  12" Diameter x 72" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 4,890.93 631.55 

XXXXXXX 
. 
 23 05 53  Identification for HVAC Piping and Equipment (23 05) 
. 
. 
 23 05 53 00-0001  Systems Identification (23 05 53) 
. 
. 
 23 05 53 00-0002  Pipe Marker Snap-On Type Plastic (23 05 53 00-0001) 

Note: Outside diameters include insulation where necessary. 
. 
. 

 23 05 53 00-0003 EA 1/2" Outside Diameter Snap-On Plastic Marker .................................................................................................................... 13.21  
. 

 23 05 53 00-0004 EA 3/4" Outside Diameter Snap-On Plastic Marker .................................................................................................................... 13.47  
. 

 23 05 53 00-0005 EA 1" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 13.61  
. 

 23 05 53 00-0006 EA 1-1/4" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 13.84  
. 

 23 05 53 00-0007 EA 1-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 15.43  
. 

 23 05 53 00-0008 EA 2" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 15.91  
. 

 23 05 53 00-0009 EA 2-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 22.65  
. 

 23 05 53 00-0010 EA 3" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 23.03  
. 

 23 05 53 00-0011 EA 3-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 23.43  
. 

 23 05 53 00-0012 EA 4" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 23.65  
. 

 23 05 53 00-0013 EA 4-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................. 23.87  
. 

 23 05 53 00-0014 EA 5" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 24.10  
. 

 23 05 53 00-0015 EA 6" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 25.12  
. 

 23 05 53 00-0016 EA 7" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 25.37  
. 

 23 05 53 00-0017 EA 8" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 30.00  
. 

 23 05 53 00-0018 EA 10" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 31.42  
. 

 23 05 53 00-0019 EA 12" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 36.52  
. 

 23 05 53 00-0020 EA 14" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 41.77  

XXXXXXX 
. 
 23 05 53 00-0021  Pipe Markers Pressure-Sensitive (23 05 53 00-0001) 

Note: Outside diameter includes insulation where necessary. 
. 
. 

 23 05 53 00-0022 EA  1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ................................................... 14.08  
. 

 23 05 53 00-0023 EA  3/4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ................................................... 14.60  
. 

 23 05 53 00-0024 EA  1" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation...................................................... 15.67  
. 

 23 05 53 00-0025 EA  1-1/4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 15.87  
. 

 23 05 53 00-0026 EA  1-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 17.25  
. 

 23 05 53 00-0027 EA  2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation...................................................... 17.57  
. 

 23 05 53 00-0028 EA  2-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 20.50  
. 

 23 05 53 00-0029 EA  3" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation...................................................... 20.92  
. 

 23 05 53 00-0030 EA  3-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 21.23  
. 

 23 05 53 00-0031 EA  4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation...................................................... 21.56  
. 

 23 05 53 00-0032 EA 4-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 22.22  
. 

 23 05 53 00-0033 EA  5" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation...................................................... 22.93  
. 

 23 05 53 00-0034 EA 6" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation...................................................... 23.55  
. 

 23 05 53 00-0035 EA  7" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation...................................................... 24.16  
. 

 23 05 53 00-0036 EA  8" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation...................................................... 27.35  
. 

 23 05 53 00-0037 EA  10" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation .................................................... 28.51  
. 

 23 05 53 00-0038 EA 12" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation .................................................... 33.74  

XXXXXXX 
. 
 23 05 53 00-0039  Valve Identification Tag (23 05 53 00-0001) 

Note: Includes beaded chain and/or "S" hook. 
. 
. 

 23 05 53 00-0040 EA 2" Diameter Identification Tag, Brass .................................................................................................................................... 10.35  
. 

 23 05 53 00-0041 EA 1-1/2" Diameter Identification Tag, Plastic ..............................................................................................................................9.84  
. 

 23 05 53 00-0042 EA 1-1/2" Diameter Identification Tag, Brass ................................................................................................................................9.67  

XXXXXXX 
. 
 23 05 66  Anti-Microbial Ultraviolet Emitters for HVAC Ducts and 

Equipment (23 05) 
. 
. 
 23 05 66 00-0001  Double Ended Ultraviolet HVAC Microbial Control Fixtures (23 05 66) 
. 
. 

 23 05 66 00-0002 EA 18" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-181-VO) ..................................................... 589.07 67.36 
Note: Includes tube. 

. 
 23 05 66 00-0003 EA 24" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-241-VO) ..................................................... 615.13 70.69 

Note: Includes tube. 
. 

 23 05 66 00-0004 EA 30" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-301-VO) ..................................................... 618.29 73.72 
Note: Includes tube. 

. 
 23 05 66 00-0005 EA 36" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-361-VO) ..................................................... 647.14 77.46 

Note: Includes tube. 
. 

 23 05 66 00-0006 EA 42" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-421-VO) ..................................................... 698.93 80.78 
Note: Includes tube. 

. 
 23 05 66 00-0007 EA 62" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-621-VO) ..................................................... 798.52 83.31 

Note: Includes tube. 

XXXXXXX 
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. 
 23 05 66 00-0008  Single Ended Ultraviolet HVAC Microbial Control Fixtures (23 05 66) 
. 
. 

 23 05 66 00-0009 EA 12" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-121-VO) ....................................................... 510.91 46.65 
Note: Includes tube. 

. 
 23 05 66 00-0010 EA 16" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-161-VO) ....................................................... 520.08 50.49 

Note: Includes tube. 
. 

 23 05 66 00-0011 EA 20" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-201-VO) ....................................................... 529.48 53.52 
Note: Includes tube. 

. 
 23 05 66 00-0012 EA 24" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-241-VO) ....................................................... 530.04 57.56 

Note: Includes tube. 
. 

 23 05 66 00-0013 EA 30" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-301-VO) ....................................................... 551.58 60.59 
Note: Includes tube. 

. 
 23 05 66 00-0014 EA 36" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-361-VO) ....................................................... 564.66 63.62 

Note: Includes tube. 
. 

 23 05 66 00-0015 EA 42" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-421-VO) ....................................................... 577.81 67.66 
Note: Includes tube. 

. 
 23 05 66 00-0016 EA 12" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-121-VO) ................................... 597.75 46.65 

Note: Includes tube. 
. 

 23 05 66 00-0017 EA 16" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-161-VO) ................................... 606.92 50.49 
Note: Includes tube. 

. 
 23 05 66 00-0018 EA 20" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-201-VO) ................................... 616.32 53.52 

Note: Includes tube. 
. 

 23 05 66 00-0019 EA 24" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-241-VO) ................................... 616.88 57.56 
Note: Includes tube. 

. 
 23 05 66 00-0020 EA 30" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-301-VO) ................................... 638.43 60.59 

Note: Includes tube. 
. 

 23 05 66 00-0021 EA 36" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-361-VO) ................................... 651.50 63.62 
Note: Includes tube. 

. 
 23 05 66 00-0022 EA 42" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-421-VO) ................................... 664.66 67.66 

Note: Includes tube. 
. 

 23 05 66 00-0023 EA 16" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-161-VO) ........................ 417.96 50.49 
Note: Includes tube. 

. 
 23 05 66 00-0024 EA 20" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-201-VO) ........................ 427.36 53.52 

Note: Includes tube. 
. 

 23 05 66 00-0025 EA 24" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-241-VO) ........................ 427.92 57.56 
Note: Includes tube. 

. 
 23 05 66 00-0026 EA 30" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-301-VO) ........................ 449.46 60.59 

Note: Includes tube. 
. 

 23 05 66 00-0027 EA 36" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-361-VO) ........................ 462.54 63.62 
Note: Includes tube. 

. 
 23 05 66 00-0028 EA 42" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-421-VO) ........................ 475.69 67.66 

Note: Includes tube. 

XXXXXXX 
. 
 23 05 66 00-0029  Fan Coil Unit Ultraviolet Microbial Control Fixtures (23 05 66) 
. 
. 

 23 05 66 00-0030 EA 16" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 372.95 64.63 
Note: Includes tube. 

. 
 23 05 66 00-0031 EA 20" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 382.05 67.66 

Note: Includes tube. 
. 

 23 05 66 00-0032 EA 24" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 391.16 70.69 
Note: Includes tube. 

. 
 23 05 66 00-0033 EA 30" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 402.87 73.72 

Note: Includes tube. 
. 

 23 05 66 00-0034 EA 36" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 417.61 77.46 
Note: Includes tube. 

. 
 23 05 66 00-0035 EA 42" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 430.77 80.78 

Note: Includes tube. 

XXXXXXX 
. 
 23 05 66 00-0036  Ultraviolet HVAC Microbial Control Replacement Parts (23 05 66) 
. 
. 

 23 05 66 00-0037 EA 18" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-16-VO) ................................... 98.56  
. 

 23 05 66 00-0038 EA 24" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-22-VO) ................................. 103.54  
. 

 23 05 66 00-0039 EA 30" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-28-VO) ................................. 116.92  
. 

 23 05 66 00-0040 EA 36" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-34-VO) ................................. 134.08  
. 

 23 05 66 00-0041 EA 42" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-40-VO) ................................. 151.59  
. 

 23 05 66 00-0042 EA 62" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-60-VO) ................................. 185.23  
. 

 23 05 66 00-0043 EA 12" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-12-VO) ..................................... 95.53  
. 

 23 05 66 00-0044 EA 16" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-16-VO) ................................... 100.65  
. 

 23 05 66 00-0045 EA 20" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-20-VO) ................................... 106.02  
. 

 23 05 66 00-0046 EA 24" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-24-VO) ................................... 102.53  
. 

 23 05 66 00-0047 EA 30" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-30-VO) ................................... 120.05  
. 

 23 05 66 00-0048 EA 36" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-36-VO) ................................... 129.08  
. 

 23 05 66 00-0049 EA 42" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-42-VO) ................................... 138.20  
. 

 23 05 66 00-0050 EA Removal And Replacement Of Power Supply For Ultraviolet Microbial Control Fixture (Steril-Aire) ................................... 281.59  

XXXXXXX 
. 
 23 05 66 00-0051  Ultraviolet HVAC Microbial Control Mounting Accessories (23 05 66) 
. 
. 

 23 05 66 00-0052 EA Two Spring Clip, 61" Emitter Kit  For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 11006610) .............................. 503.94  
Note: Includes 61" emitter, power supply, wires and connectors. 

. 
 23 05 66 00-0053 EA Two Spring Clip, 61" Sleeved Emitter Kit  For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 11006620) ................ 639.97  

Note: Includes 61" emitter, power supply, wires and connectors. 
. 

 23 05 66 00-0054 EA Two Spring Clip, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-1) ........................... 297.88  
Note: Includes power supply, wires and connectors. Excludes emitter. 
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. 
 23 05 66 00-0055 EA Two Short Hook Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-2) ............................ 314.54  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 05 66 00-0056 EA Flat Plate For Metal, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-3) ...................... 395.82  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 05 66 00-0057 EA Flat Plate For Plastic, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-4) .................... 249.58  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 05 66 00-0058 EA Insert Lamp Holder, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-5) ...................... 270.07  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 05 66 00-0059 EA 16" U-Bracket, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-6) ............................... 354.53  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 05 66 00-0060 EA 12" U-Bracket, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-7) ............................... 349.81  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 05 66 00-0061 LF 30 x 30 mm Framing Structure For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000101) ................................... 13.23  

. 
 23 05 66 00-0062 EA Vertical Support Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000111) .................................................... 44.95  

. 
 23 05 66 00-0063 EA Joint Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000112) ...................................................................... 15.80  

. 
 23 05 66 00-0064 EA Emitter Mounting Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000113) ................................................... 14.98  

. 
 23 05 66 00-0065 EA Foundation Bracket FB 8WA For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000104) ...................................... 41.57  

. 
 23 05 66 00-0066 EA Slider Assembly Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000114) .................................................... 47.99  

. 
 23 05 66 00-0067 EA Splice Kit For Horizontal Rows For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000108) ................................... 42.74  

. 
 23 05 66 00-0068 EA Gusset Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000115) .................................................................. 34.86  

. 
 23 05 66 00-0069 EA ISO  "A" Bracket Hanger For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000109) ............................................ 32.99  

. 
 23 05 66 00-0070 EA DE Boot Kit UV Resistant For 1 DE Fixture For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000223)................ 18.28  

. 
 23 05 66 00-0071 EA DE Wiring Kit For Up To 65" (DE Bank Install) For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000603) ........... 36.96  

. 
 23 05 66 00-0072 EA Cleaning Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000100) ................................................................ 18.35  

. 
 23 05 66 00-0073 EA 480 To 220 Volt AC / 180 VA Step-Down Transformer For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 

90000503) ............................................................................................................................................................................ 70.69  
. 

 23 05 66 00-0074 EA Interlock Switch (16 Amps At 125 Volt, 10 Amperes At 250 Volt Maximum Ampacity) For Ultraviolet HVAC 
Microbial Control Tube (Steril-Aire 90000120) ..................................................................................................................... 74.21  

XXXXXXX 
. 
 23 05 93  Testing, Adjusting, and Balancing for HVAC (23 05) 

Note: New systems include all necessary testing, startup, and checkout.  Use these tasks for testing, startup, and checkout of 
existing systems or for third party testing and report when required. 

. 

. 
 23 05 93 00-0001  Heating And Ventilating Equipment (23 05 93) 
. 
. 

 23 05 93 00-0002 EA  Balancing Centrifugal Fans ................................................................................................................................................. 451.03  
    For Testing Of Unit Without Balancing, Deduct  -225.52 

. 
 23 05 93 00-0003 EA Balancing Heating And Ventilating Units ............................................................................................................................. 563.56  

    For Testing Of Unit Without Balancing, Deduct  -281.78 
. 

 23 05 93 00-0004 EA Balancing In Line Fan ......................................................................................................................................................... 507.40  
    For Testing Of Unit Without Balancing, Deduct  -253.70 

. 
 23 05 93 00-0005 EA  Balancing Propeller And Wall Fan ....................................................................................................................................... 112.76  

    For Testing Of Unit Without Balancing, Deduct  -56.38 
. 

 23 05 93 00-0006 EA  Balancing Roof Exhaust Fan ............................................................................................................................................... 338.25  
    For Testing Of Unit Without Balancing, Deduct  -169.13 

. 
 23 05 93 00-0007 EA  Balancing Wall Fan ............................................................................................................................................................... 84.55  

    For Testing Of Unit Without Balancing, Deduct  -42.28 
. 

 23 05 93 00-0008 EA  Balancing Fan Section Exhaust .......................................................................................................................................... 450.31  
    For Testing Of Unit Without Balancing, Deduct  -225.16 

XXXXXXX 
. 
 23 05 93 00-0009  Air Conditioning Equipment (23 05 93) 
. 
. 

 23 05 93 00-0010 EA  Balancing Constant Volume Air Handling Unit .................................................................................................................... 783.74  
    For Testing Of Unit Without Balancing, Deduct  -391.87 

. 
 23 05 93 00-0011 EA  Balancing Package A/C Unit ............................................................................................................................................... 293.91  

    For Testing Of Unit Without Balancing, Deduct  -146.96 
. 

 23 05 93 00-0012 EA Balancing Rooftop Heat And Cool Unit ............................................................................................................................... 391.87  
    For Testing Of Unit Without Balancing, Deduct  -195.94 

. 
 23 05 93 00-0013 EA  Balancing Variable Volume Air Handling Unit .................................................................................................................. 1,371.54  

    For Testing Of Unit Without Balancing, Deduct  -685.77 

XXXXXXX 
. 
 23 05 93 00-0014  Registers, Diffusers, Terminal Air Units And Dampers (23 05 93) 
. 
. 

 23 05 93 00-0015 EA Balancing HVAC Duct System, Ceiling Height To 12' Supply, Return, Exhaust, Register And Diffuser ................................ 84.56  
    For Testing Of Unit Without Balancing, Deduct  -42.28 

. 
 23 05 93 00-0016 EA Balancing HVAC Duct System, Ceiling Height >12' Supply, Return, Exhaust, Register And Diffuser ................................. 140.95  

    For Testing Of Unit Without Balancing, Deduct  -70.48 
. 

 23 05 93 00-0017 EA Balancing HVAC Duct System, Floor Height Supply, Return, Exhaust, Register And Diffuser ............................................. 73.29  
    For Testing Of Unit Without Balancing, Deduct  -36.65 

. 
 23 05 93 00-0018 EA Balance Variable Air Volume Box ......................................................................................................................................... 79.41  

    For Testing Of Unit Without Balancing, Deduct  -39.71 
. 

 23 05 93 00-0019 EA  Balance Constant Volume Box.............................................................................................................................................. 79.41  
    For Testing Of Unit Without Balancing, Deduct  -39.71 

. 
 23 05 93 00-0020 EA Balance Fan Powered Box .................................................................................................................................................... 90.20  

    For Testing Of Unit Without Balancing, Deduct  -45.10 
. 

 23 05 93 00-0021 EA  Balance Lab Fume Hood .................................................................................................................................................... 366.47  
    For Testing Of Unit Without Balancing, Deduct  -183.24 

. 
 23 05 93 00-0022 EA  Balance General Hood ........................................................................................................................................................ 281.89  

    For Testing Of Unit Without Balancing, Deduct  -140.95 
. 

 23 05 93 00-0023 EA  Balance Induction Unit ........................................................................................................................................................ 169.14  
    For Testing Of Unit Without Balancing, Deduct  -84.57 

. 
 23 05 93 00-0024 EA  Balance Moduline - Master ................................................................................................................................................... 67.64  

    For Testing Of Unit Without Balancing, Deduct  -33.82 
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. 
 23 05 93 00-0025 EA  Balance Moduline - Slave ..................................................................................................................................................... 33.83  

    For Testing Of Unit Without Balancing, Deduct  -16.92 
. 

 23 05 93 00-0026 EA  Balance Dampers ................................................................................................................................................................. 31.41  
    For Testing Of Unit Without Balancing, Deduct  -15.71 

. 
 23 05 93 00-0027 EA  Balance Regenerators ........................................................................................................................................................ 450.31  

    For Testing Of Unit Without Balancing, Deduct  -225.16 

XXXXXXX 
. 
 23 05 93 00-0028  Water Balancing Of Components (23 05 93) 
. 
. 

 23 05 93 00-0029 EA  Water Balance, Air Cool Condenser ................................................................................................................................... 538.87  
    For Testing Of Unit Without Balancing, Deduct  -269.44 

. 
 23 05 93 00-0030 EA  Water Balance, Cabinet Heater ............................................................................................................................................ 68.58  

    For Testing Of Unit Without Balancing, Deduct  -34.29 
. 

 23 05 93 00-0031 EA  Water Balance, Chiller, Air Cooled ...................................................................................................................................... 587.75  
    For Testing Of Unit Without Balancing, Deduct  -293.88 

. 
 23 05 93 00-0032 EA  Water Balance, Chiller, Water Cooled ................................................................................................................................ 783.74  

    For Testing Of Unit Without Balancing, Deduct  -391.87 
. 

 23 05 93 00-0033 EA  Water Balance, Cooling Tower ........................................................................................................................................... 391.87  
    For Testing Of Unit Without Balancing, Deduct  -195.94 

. 
 23 05 93 00-0034 EA Water Balance, Fan Coil And Vent ....................................................................................................................................... 98.03  

    For Testing Of Unit Without Balancing, Deduct  -49.02 
. 

 23 05 93 00-0035 EA Water Balance, Fin Tube And Radiant Panel ........................................................................................................................ 97.97  
    For Testing Of Unit Without Balancing, Deduct  -48.99 

. 
 23 05 93 00-0036 EA Water Balance, Main And Duct Re-Heat Coil ...................................................................................................................... 107.76  

    For Testing Of Unit Without Balancing, Deduct  -53.88 
. 

 23 05 93 00-0037 EA  Water Balance, Pumps ....................................................................................................................................................... 293.92  
    For Testing Of Unit Without Balancing, Deduct  -146.96 

. 
 23 05 93 00-0038 EA  Water Balance, Unit Heater .................................................................................................................................................. 68.58  

    For Testing Of Unit Without Balancing, Deduct  -34.29 
. 

 23 05 93 00-0039 EA  Water Balancing, Converter ................................................................................................................................................ 294.02  
    For Testing Of Unit Without Balancing, Deduct  -147.01 

. 
 23 05 93 00-0040 EA Water Balancing, Cocks And Valves ..................................................................................................................................... 48.97  

    For Testing Of Unit Without Balancing, Deduct  -24.49 
. 

 23 05 93 00-0041 EA  Water Balance, Convector .................................................................................................................................................... 58.77  
    For Testing Of Unit Without Balancing, Deduct  -29.39 

. 
 23 05 93 00-0042 EA Water Balancing, Backflow Preventer Or Reduced Pressure Zone Valves........................................................................... 73.48  

    For Testing Of Unit Without Balancing, Deduct  -36.74 
. 

 23 05 93 00-0043 EA Water Balance, Boiler, Up To 500 MBH .............................................................................................................................. 636.79  
    For Testing Of Unit Without Balancing, Deduct  -318.40 

. 
 23 05 93 00-0044 EA >500 To 1,000 MBH, Water Balance, Boiler .................................................................................................................... 1,175.61  

    For Testing Of Unit Without Balancing, Deduct  -587.81 
. 

 23 05 93 00-0045 EA >1,000 MBH, Water Balance, Boiler ................................................................................................................................ 2,155.28  
    For Testing Of Unit Without Balancing, Deduct  -1,077.64 

XXXXXXX 
. 
 23 05 93 00-0046  Non Destructive Testing (23 05 93) 
. 
. 
 23 05 93 00-0047  X-Ray Welds, Non-Destructive Testing (23 05 93 00-0046) 
. 
. 
 23 05 93 00-0048  X-Ray Welds Minimum Set-Up Charge (23 05 93 00-0047) 
. 
. 

 23 05 93 00-0049 EA X-Ray Welds Minimum Set-Up Charge ............................................................................................................................... 843.14  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 23 05 93 00-0050  Piping, X-Ray Welds, Non Destructive Testing (23 05 93 00-0047) 
. 
. 

 23 05 93 00-0051 EA  Up To 3/4" Piping, X-Ray Welds, Non Destructive Testing ................................................................................................... 80.48  
. 

 23 05 93 00-0052 EA  1" Piping, X-Ray Welds, Non Destructive Testing ................................................................................................................. 91.61  
. 

 23 05 93 00-0053 EA  1-1/4" - 1-1/2" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................ 102.74  
. 

 23 05 93 00-0054 EA 2" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 108.58  
. 

 23 05 93 00-0055 EA  3" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 114.39  
. 

 23 05 93 00-0056 EA 4" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 120.71  
. 

 23 05 93 00-0057 EA 6" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 132.34  
. 

 23 05 93 00-0058 EA  8" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................... 143.99  
. 

 23 05 93 00-0059 EA 10" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................. 150.31  
. 

 23 05 93 00-0060 EA 12" Piping, X-Ray Welds, Non Destructive Testing ............................................................................................................. 156.63  

XXXXXXX 
. 
 23 05 93 00-0061  Liquid Penetration Of Welds, Non Destructive Testing (23 05 93 00-0046) 
. 
. 
 23 05 93 00-0062  Piping, Liquid Penetration Of Welds, Non Destructive Testing (23 05 93 00-0061) 
. 
. 

 23 05 93 00-0063 EA  Up To 3/4" Piping, Liquid Penetration Of Welds, Non Destructive Testing ........................................................................... 94.84  
. 

 23 05 93 00-0064 EA  1" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 100.16  
. 

 23 05 93 00-0065 EA  1-1/4" - 1-1/2" Piping, Liquid Penetration Of Welds, Non Destructive Testing .................................................................... 105.47  
. 

 23 05 93 00-0066 EA  2" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 108.13  
. 

 23 05 93 00-0067 EA 3" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 112.13  
. 

 23 05 93 00-0068 EA 4" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 116.12  
. 

 23 05 93 00-0069 EA 6" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 124.09  
. 

 23 05 93 00-0070 EA 8" Piping, Liquid Penetration Of Welds, Non Destructive Testing ....................................................................................... 132.06  
. 

 23 05 93 00-0071 EA 10" Piping, Liquid Penetration Of Welds, Non Destructive Testing ..................................................................................... 140.05  
. 

 23 05 93 00-0072 EA 12" Piping, Liquid Penetration Of Welds, Non Destructive Testing ..................................................................................... 148.02  

XXXXXXX 
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. 
 23 05 93 00-0073  Hydrostatic Testing (23 05 93 00-0046) 

Note: Includes flushing and restoring of system. 
. 
. 
 23 05 93 00-0074  Piping, Hydrostatic Testing (23 05 93 00-0073) 
. 
. 

 23 05 93 00-0075 EA  Up To 100', Up To 1-1/2" Piping, Hydrostatic Testing ......................................................................................................... 699.75  
. 

 23 05 93 00-0076 EA  >100' To 250', Up To 1-1/2" Piping, Hydrostatic Testing ..................................................................................................... 999.63  
. 

 23 05 93 00-0077 EA  >250' To 500', Up To 1-1/2" Piping, Hydrostatic Testing .................................................................................................. 1,197.75  
. 

 23 05 93 00-0078 EA >500' To 1,000', Up To 1-1/2" Piping, Hydrostatic Testing ............................................................................................... 1,595.42  
. 

 23 05 93 00-0079 EA  >1,000' To 2,000', Up To 1-1/2" Piping, Hydrostatic Testing ............................................................................................ 2,417.29  
. 

 23 05 93 00-0080 EA  Up To 100', >1-1/2" To 4" Piping, Hydrostatic Testing ........................................................................................................ 930.38  
. 

 23 05 93 00-0081 EA  >100' To 250', >1-1/2" To 4" Piping, Hydrostatic Testing ................................................................................................. 1,329.51  
. 

 23 05 93 00-0082 EA  >250' To 500', >1-1/2" To 4" Piping, Hydrostatic Testing ................................................................................................. 1,582.75  
. 

 23 05 93 00-0083 EA >500' To 1,000', >1-1/2" To 4" Piping, Hydrostatic Testing .............................................................................................. 2,074.02  
. 

 23 05 93 00-0084 EA >1,000' To 2,000', >1-1/2" To 4" Piping, Hydrostatic Testing ........................................................................................... 3,137.64  
. 

 23 05 93 00-0085 EA Up To 100', >4" To 10" Piping, Hydrostatic Testing ......................................................................................................... 1,212.52  
. 

 23 05 93 00-0086 EA >100' To 250', >4" To 10" Piping, Hydrostatic Testing ..................................................................................................... 1,728.37  
. 

 23 05 93 00-0087 EA >250' To 500', >4" To 10" Piping, Hydrostatic Testing ..................................................................................................... 1,773.02  
. 

 23 05 93 00-0088 EA >500' To 1,000', >4" To 10" Piping, Hydrostatic Testing .................................................................................................. 2,322.80  
. 

 23 05 93 00-0089 EA >1,000' To 2,000', >4" To 10" Piping, Hydrostatic Testing ............................................................................................... 3,513.96  
. 

 23 05 93 00-0090 EA Up To 100', >10" To 14" Piping, Hydrostatic Testing ....................................................................................................... 1,574.15  
. 

 23 05 93 00-0091 EA >100' To 250', >10" To 14" Piping, Hydrostatic Testing ................................................................................................... 2,244.21  
. 

 23 05 93 00-0092 EA >250' To 500', >10" To 14" Piping, Hydrostatic Testing ................................................................................................... 2,305.38  
. 

 23 05 93 00-0093 EA >500' To 1,000', >10" To 14" Piping, Hydrostatic Testing ................................................................................................ 3,023.75  
. 

 23 05 93 00-0094 EA >1,000' To 2,000', >10" To 14" Piping, Hydrostatic Testing ............................................................................................. 4,581.46  

XXXXXXX 
. 
 23 05 93 00-0095  Pneumatic Testing (23 05 93 00-0046) 

Note: Includes soaping joints flushing and restoring of system. Can be used for gas or smoke test. 
. 
. 
 23 05 93 00-0096  Piping, Pneumatic Testing (23 05 93 00-0095) 
. 
. 

 23 05 93 00-0097 EA Up To 100', Up To 1-1/2" Piping, Pneumatic Testing .......................................................................................................... 795.84  
Note: Includes soaping joints. 

. 
 23 05 93 00-0098 EA  >100' To 250', Up To 1-1/2" Piping, Pneumatic Testing ................................................................................................... 1,135.55  

Note: Includes soaping joints. 
. 

 23 05 93 00-0099 EA >250'  To 500', Up To 1-1/2" Piping, Pneumatic Testing .................................................................................................. 1,226.88  
Note: Includes soaping joints. 

. 
 23 05 93 00-0100 EA >500' To 1,000', Up To 1-1/2" Piping, Pneumatic Testing ................................................................................................ 1,571.56  

Note: Includes soaping joints. 
. 

 23 05 93 00-0101 EA >1,000' To 2,000', Up To 1-1/2" Piping, Pneumatic Testing ............................................................................................. 2,458.33  
Note: Includes soaping joints. 

. 
 23 05 93 00-0102 EA Up To 100', >1-1/2" To 4" Piping, Pneumatic Testing ...................................................................................................... 1,038.44  

Note: Includes soaping joints. 
. 

 23 05 93 00-0103 EA >100' To 250', >1-1/2" To 4" Piping, Pneumatic Testing .................................................................................................. 1,474.52  
Note: Includes soaping joints. 

. 
 23 05 93 00-0104 EA >250' To 500', >1-1/2" To 4" Piping, Pneumatic Testing .................................................................................................. 1,594.82  

Note: Includes soaping joints. 
. 

 23 05 93 00-0105 EA >500' To 1,000', >1-1/2" To 4" Piping, Pneumatic Testing ............................................................................................... 2,043.43  
Note: Includes soaping joints. 

. 
 23 05 93 00-0106 EA >1,000' To 2,000', >1-1/2" To 4" Piping, Pneumatic Testing ............................................................................................ 3,195.34  

Note: Includes soaping joints. 
. 

 23 05 93 00-0107 EA Up To 100', >4" To 10" Piping, Pneumatic Testing .......................................................................................................... 1,250.79  
Note: Includes soaping joints. 

. 
 23 05 93 00-0108 EA >100' To 250', >4" To 10" Piping, Pneumatic Testing ...................................................................................................... 1,765.12  

Note: Includes soaping joints. 
. 

 23 05 93 00-0109 EA >250' To 500', >4" To 10" Piping, Pneumatic Testing ...................................................................................................... 1,941.36  
Note: Includes soaping joints. 

. 
 23 05 93 00-0110 EA >500' To 1,000', >4" To 10" Piping, Pneumatic Testing ................................................................................................... 2,480.80  

Note: Includes soaping joints. 
. 

 23 05 93 00-0111 EA >1,000' To 2,000', >4" To 10" Piping, Pneumatic Testing ................................................................................................ 3,884.99  
Note: Includes soaping joints. 

. 
 23 05 93 00-0112 EA Up To 100', >10" To 14" Piping, Pneumatic Testing ........................................................................................................ 1,628.65  

Note: Includes soaping joints. 
. 

 23 05 93 00-0113 EA >100' To 250', >10" To 14" Piping, Pneumatic Testing .................................................................................................... 2,294.82  
Note: Includes soaping joints. 

. 
 23 05 93 00-0114 EA >250' To 500', >10" To 14" Piping, Pneumatic Testing .................................................................................................... 2,524.57  

Note: Includes soaping joints. 
. 

 23 05 93 00-0115 EA >500' To 1,000', >10" To 14" Piping, Pneumatic Testing ................................................................................................. 3,225.74  
Note: Includes soaping joints. 

. 
 23 05 93 00-0116 EA >1,000' To 2,000', >10" To 14" Piping, Pneumatic Testing .............................................................................................. 5,058.73  

Note: Includes soaping joints. 

XXXXXXX 
. 
 23 05 93 00-0117  EPA Testing Of Sludge (23 05 93) 
. 
. 

 23 05 93 00-0118 EA Flashpoint And Lead Test For Lead .................................................................................................................................... 748.38  
. 

 23 05 93 00-0119 EA  Air Test/Combustion Gas Level ............................................................................................................................................. 79.01  
. 

 23 05 93 00-0120 EA  Toxicity Test For Heavy Metals ........................................................................................................................................ 1,147.63  
. 

 23 05 93 00-0121 EA  Aboveground Tank Water Settlement Test Including Water ............................................................................................... 871.39  

XXXXXXX 
. 
 23 07  HVAC Insulation (23) 
. 
. 
 23 07 13  Duct Insulation (23 07) 
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Note: Based on SF surface area of duct to receive insulation. 
. 
. 
 23 07 13 00-0001  FSK Fiber Glass Duct Wrap Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing lapped and joints sealed vapor tight. See CSI section 23 33 53 00-0000 for 
internal duct insulation. 

. 

. 
 23 07 13 00-0002  Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 
. 
. 

 23 07 13 00-0003 SF  1" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 3.14 2.12 
    For Plain Blanket, With No Facing, Deduct  -0.13 
    For Work In Restricted Working Space, Add  0.85 

. 
 23 07 13 00-0004 SF 1-1/2" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ........................................................................... 3.66 2.12 

    For Plain Blanket, With No Facing, Deduct  -0.14 
    For Work In Restricted Working Space, Add  0.99 

. 
 23 07 13 00-0005 SF 2" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 4.17 3.17 

    For Plain Blanket, With No Facing, Deduct  -0.16 
    For Work In Restricted Working Space, Add  1.13 

. 
 23 07 13 00-0006 SF 3" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 4.90 3.70 

    For Plain Blanket, With No Facing, Deduct  -0.20 
    For Work In Restricted Working Space, Add  1.32 

. 
 23 07 13 00-0007 SF 4" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 5.53 4.02 

    For Plain Blanket, With No Facing, Deduct  -0.31 
    For Work In Restricted Working Space, Add  1.43 

XXXXXXX 
. 
 23 07 13 00-0008  Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 
. 
. 

 23 07 13 00-0009 SF 1" Thick, Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 3.89 3.17 
    For Plain Blanket, With No Facing, Deduct  -0.14 
    For Work In Restricted Working Space, Add  1.06 

. 
 23 07 13 00-0010 SF 1-1/2" Thick, Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation ........................................................................... 4.51 3.70 

    For Plain Blanket, With No Facing, Deduct  -0.18 
    For Work In Restricted Working Space, Add  1.22 

. 
 23 07 13 00-0011 SF 2" Thick, Type 100 (1.0 LB/CF) Fiber Glass FSK Duct Wrap Insulation ................................................................................. 5.33 4.23 

    For Plain Blanket, With No Facing, Deduct  -0.21 
    For Work In Restricted Working Space, Add  1.44 

XXXXXXX 
. 
 23 07 13 00-0012  Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 
. 
. 

 23 07 13 00-0013 SF  1" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 4.87 4.23 
    For Plain Blanket, With No Facing, Deduct  -0.25 
    For Work In Restricted Working Space, Add  1.28 

. 
 23 07 13 00-0014 SF 1-1/2" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ........................................................................... 5.92 4.76 

    For Plain Blanket, With No Facing, Deduct  -0.43 
    For Work In Restricted Working Space, Add  1.46 

. 
 23 07 13 00-0015 SF  2" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 6.89 5.29 

    For Plain Blanket, With No Facing, Deduct  -0.50 
    For Work In Restricted Working Space, Add  1.69 

XXXXXXX 
. 
 23 07 13 00-0016  3 LB/CF FSK Rigid Fiber Glass Board Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing, sealed vapor tight and attached to ducts with mechanical fasteners. 
. 
. 

 23 07 13 00-0017 SF  1" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation ..................................................................................................... 9.97 5.53 
    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  22.94 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  17.01 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  14.02 
    For Work In Restricted Working Space, Add  2.82 

. 
 23 07 13 00-0018 SF  1-1/2" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................. 12.78 6.73 

    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  28.36 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  21.35 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  17.51 
    For Work In Restricted Working Space, Add  3.43 

. 
 23 07 13 00-0019 SF  2" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation ................................................................................................... 15.93 8.12 

    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  34.59 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  26.27 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  21.49 
    For Work In Restricted Working Space, Add  4.14 

XXXXXXX 
. 
 23 07 13 00-0020  4.253 LB/CF FSK Rigid Fiber Glass Board Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing, sealed vapor tight and attached to ducts with mechanical fastener. 
. 
. 

 23 07 13 00-0021 SF  1" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................ 11.19 6.09 
    For Work In Restricted Working Space, Add  3.10 

. 
 23 07 13 00-0022 SF 1-1/2" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ...................................................................................... 14.49 7.41 

    For Work In Restricted Working Space, Add  3.77 
. 

 23 07 13 00-0023 SF  2" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................ 18.54 8.94 
    For Work In Restricted Working Space, Add  4.55 

XXXXXXX 
. 
 23 07 13 00-0024  Sheet Flexible Elastomeric Insulation (23 07 13) 
. 
. 

 23 07 13 00-0025 SF 3/8" Thick, Sheet Flexible Elastomeric Insulation .................................................................................................................... 8.47 2.85 
. 

 23 07 13 00-0026 SF 1/2" Thick, Sheet Flexible Elastomeric Insulation .................................................................................................................... 9.04 3.01 
. 

 23 07 13 00-0027 SF 3/4" Thick, Sheet Flexible Elastomeric Insulation .................................................................................................................. 11.85 3.17 
. 

 23 07 13 00-0028 SF 1" Thick, Sheet Flexible Elastomeric Insulation..................................................................................................................... 13.65 3.33 
. 

 23 07 13 00-0029 SF 1-1/2" Thick, Sheet Flexible Elastomeric Insulation .............................................................................................................. 18.90 3.65 
. 

 23 07 13 00-0030 SF 2" Thick, Sheet Flexible Elastomeric Insulation..................................................................................................................... 22.34 3.97 
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XXXXXXX 
. 
 23 07 13 00-0031  Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation (23 07 13) 

Note: Jacketing is a 3-ply laminate consisting of a PVC core, 0.012" thick aluminum foil jacketing and UV-
protective Mylar film. 

. 

. 
 23 07 13 00-0032 SF 1/2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................................................. 12.51 3.01 

. 
 23 07 13 00-0033 SF 3/4" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................................................. 13.76 3.17 

. 
 23 07 13 00-0034 SF 1" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................................................... 15.32 3.33 

. 
 23 07 13 00-0035 SF 1-1/2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ............................................................... 23.88 3.65 

. 
 23 07 13 00-0036 SF 2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................................................... 28.29 3.97 

XXXXXXX 
. 
 23 07 13 00-0037  Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric 

Insulation (23 07 13) 
Note: Jacketing is a 3-ply laminate consisting of a PVC core, 0.012" thick aluminum foil jacketing and UV-
protective Mylar film. 

. 

. 
 23 07 13 00-0038 SF 1/2" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................... 14.98 3.01 

. 
 23 07 13 00-0039 SF 3/4" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................... 16.23 3.17 

. 
 23 07 13 00-0040 SF 1" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ........................................ 18.22 3.33 

. 
 23 07 13 00-0041 SF 1-1/2" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ................................. 26.75 3.65 

XXXXXXX 
. 
 23 07 16  HVAC Equipment Insulation (23 07) 
. 
. 
 23 07 16 00-0001  Calcium Silicate Block Insulation (23 07 16) 
. 
. 

 23 07 16 00-0002 SF 1" Thick, Calcium Silicate Block Insulation ............................................................................................................................ 16.37 6.65 
    For Work In Restricted Working Space, Add  3.99 

. 
 23 07 16 00-0003 SF 1-1/2" Thick, Calcium Silicate Block Insulation ...................................................................................................................... 19.58 7.48 

    For Work In Restricted Working Space, Add  4.49 
. 

 23 07 16 00-0004 SF  2" Thick, Calcium Silicate Block Insulation ............................................................................................................................ 23.47 8.62 
    For Work In Restricted Working Space, Add  5.19 

. 
 23 07 16 00-0005 SF 2-1/2" Thick, Calcium Silicate Block Insulation ...................................................................................................................... 27.96 10.13 

    For Work In Restricted Working Space, Add  6.08 
. 

 23 07 16 00-0006 SF 3" Thick, Calcium Silicate Block Insulation ............................................................................................................................ 34.16 12.47 
    For Work In Restricted Working Space, Add  7.48 

XXXXXXX 
. 
 23 07 19  HVAC Piping Insulation (23 07) 

See CSI section 22 07 19 00-0000 for pipe insulation. 
. 
. 
 23 07 19 00-0001  Calcium Silicate Pipe Insulation (23 07 19) 

Note: Includes adhesive. Excludes fittings (a location requiring purchase of an insulation fitting or cutting and fitting 
straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve or 3 LF 
for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. See CSI section 22 07 19 00-0558 for protective jacketing. 

. 

. 
 23 07 19 00-0002  1" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0003 LF 1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ....................................................................................................... 14.13 3.48 
    For Work In Restricted Working Space, Add  2.61 

. 
 23 07 19 00-0004 LF 3/4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ....................................................................................................... 14.13 3.48 

    For Work In Restricted Working Space, Add  2.61 
. 

 23 07 19 00-0005 LF 1" Diameter Pipe, 1" Thick Calcium Silicate Insulation .......................................................................................................... 14.03 3.53 
    For Work In Restricted Working Space, Add  2.65 

. 
 23 07 19 00-0006 LF 1-1/4" Diameter Pipe, 1" Thick Calcium Silicate Insulation.................................................................................................... 14.24 3.58 

    For Work In Restricted Working Space, Add  2.68 
. 

 23 07 19 00-0007 LF 1-1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation.................................................................................................... 14.42 3.63 
    For Work In Restricted Working Space, Add  2.72 

. 
 23 07 19 00-0008 LF 2" Diameter Pipe, 1" Thick Calcium Silicate Insulation .......................................................................................................... 15.49 3.73 

    For Work In Restricted Working Space, Add  2.80 
. 

 23 07 19 00-0009 LF 2-1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation.................................................................................................... 16.21 3.88 
    For Work In Restricted Working Space, Add  2.91 

. 
 23 07 19 00-0010 LF 3" Diameter Pipe, 1" Thick Calcium Silicate Insulation .......................................................................................................... 16.95 3.98 

    For Work In Restricted Working Space, Add  2.98 
. 

 23 07 19 00-0011 LF 4" Diameter Pipe, 1" Thick Calcium Silicate Insulation .......................................................................................................... 19.46 4.28 
    For Work In Restricted Working Space, Add  3.21 

. 
 23 07 19 00-0012 LF 6" Diameter Pipe, 1" Thick Calcium Silicate Insulation .......................................................................................................... 21.65 4.83 

    For Work In Restricted Working Space, Add  3.62 

XXXXXXX 
. 
 23 07 19 00-0013  1-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0014 LF 1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation................................................................................................. 14.80 3.62 
    For Work In Restricted Working Space, Add  2.72 

. 
 23 07 19 00-0015 LF 3/4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation................................................................................................. 14.89 3.62 

    For Work In Restricted Working Space, Add  2.72 
. 

 23 07 19 00-0016 LF 1" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation.................................................................................................... 15.97 3.84 
    For Work In Restricted Working Space, Add  2.88 

. 
 23 07 19 00-0017 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 16.64 3.91 

    For Work In Restricted Working Space, Add  2.93 
. 

 23 07 19 00-0018 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 17.33 3.98 
    For Work In Restricted Working Space, Add  2.99 

. 
 23 07 19 00-0019 LF 2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation.................................................................................................... 18.63 4.20 

    For Work In Restricted Working Space, Add  3.15 
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. 
 23 07 19 00-0020 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 19.56 4.27 

    For Work In Restricted Working Space, Add  3.20 
. 

 23 07 19 00-0021 LF 3" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 20.31 4.41 
    For Work In Restricted Working Space, Add  3.31 

. 
 23 07 19 00-0022 LF 4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 22.68 4.78 

    For Work In Restricted Working Space, Add  3.58 
. 

 23 07 19 00-0023 LF 6" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 26.29 5.57 
    For Work In Restricted Working Space, Add  4.18 

. 
 23 07 19 00-0024 LF 8" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 31.08 5.88 

    For Work In Restricted Working Space, Add  4.41 
. 

 23 07 19 00-0025 LF 10" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 39.28 7.04 
    For Work In Restricted Working Space, Add  5.28 

. 
 23 07 19 00-0026 LF 12" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 46.22 8.20 

    For Work In Restricted Working Space, Add  6.15 
. 

 23 07 19 00-0027 LF 14" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 51.53 8.99 
    For Work In Restricted Working Space, Add  6.74 

. 
 23 07 19 00-0028 LF 16" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 61.14 11.45 

    For Work In Restricted Working Space, Add  8.58 
. 

 23 07 19 00-0029 LF 18" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 66.00 12.01 
    For Work In Restricted Working Space, Add  9.01 

XXXXXXX 
. 
 23 07 19 00-0030  2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0031 LF 1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 19.03 3.98 
    For Work In Restricted Working Space, Add  2.98 

. 
 23 07 19 00-0032 LF 3/4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 19.52 3.98 

    For Work In Restricted Working Space, Add  2.98 
. 

 23 07 19 00-0033 LF 1" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 20.17 4.03 
    For Work In Restricted Working Space, Add  3.02 

. 
 23 07 19 00-0034 LF 1-1/4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 21.02 4.08 

    For Work In Restricted Working Space, Add  3.06 
. 

 23 07 19 00-0035 LF 1-1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 21.60 4.13 
    For Work In Restricted Working Space, Add  3.10 

. 
 23 07 19 00-0036 LF 2" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 22.54 4.28 

    For Work In Restricted Working Space, Add  3.21 
. 

 23 07 19 00-0037 LF 2-1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 25.32 4.43 
    For Work In Restricted Working Space, Add  3.32 

. 
 23 07 19 00-0038 LF 3" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 25.76 4.58 

    For Work In Restricted Working Space, Add  3.44 
. 

 23 07 19 00-0039 LF 4" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 28.62 4.84 
    For Work In Restricted Working Space, Add  3.62 

. 
 23 07 19 00-0040 LF 6" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 35.13 5.80 

    For Work In Restricted Working Space, Add  4.35 
. 

 23 07 19 00-0041 LF 8" Diameter Pipe, 2" Thick Calcium Silicate Insulation .......................................................................................................... 39.87 6.12 
    For Work In Restricted Working Space, Add  4.59 

. 
 23 07 19 00-0042 LF 10" Diameter Pipe, 2" Thick Calcium Silicate Insulation........................................................................................................ 49.18 7.32 

    For Work In Restricted Working Space, Add  5.50 
. 

 23 07 19 00-0043 LF 12" Diameter Pipe, 2" Thick Calcium Silicate Insulation........................................................................................................ 56.22 8.78 
    For Work In Restricted Working Space, Add  6.58 

. 
 23 07 19 00-0044 LF 14" Diameter Pipe, 2" Thick Calcium Silicate Insulation........................................................................................................ 68.30 12.24 

    For Work In Restricted Working Space, Add  9.18 
. 

 23 07 19 00-0045 LF 16" Diameter Pipe, 2" Thick Calcium Silicate Insulation........................................................................................................ 72.16 12.24 
    For Work In Restricted Working Space, Add  9.18 

. 
 23 07 19 00-0046 LF 18" Diameter Pipe, 2" Thick Calcium Silicate Insulation........................................................................................................ 77.46 12.85 

    For Work In Restricted Working Space, Add  9.64 
. 

 23 07 19 00-0047 LF 20" Diameter Pipe, 2" Thick Calcium Silicate Insulation........................................................................................................ 92.56 14.69 
    For Work In Restricted Working Space, Add  11.02 

. 
 23 07 19 00-0048 LF 24" Diameter Pipe, 2" Thick Calcium Silicate Insulation...................................................................................................... 107.56 17.74 

    For Work In Restricted Working Space, Add  13.31 

XXXXXXX 
. 
 23 07 19 00-0049  2-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0050 LF 1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................ 22.90 4.58 
    For Work In Restricted Working Space, Add  3.44 

. 
 23 07 19 00-0051 LF 3/4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................ 23.42 4.58 

    For Work In Restricted Working Space, Add  3.44 
. 

 23 07 19 00-0052 LF 1" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 23.82 4.66 
    For Work In Restricted Working Space, Add  3.50 

. 
 23 07 19 00-0053 LF 1-1/4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 24.05 4.70 

    For Work In Restricted Working Space, Add  3.52 
. 

 23 07 19 00-0054 LF 1-1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 24.70 4.74 
    For Work In Restricted Working Space, Add  3.55 

. 
 23 07 19 00-0055 LF 2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 25.75 4.93 

    For Work In Restricted Working Space, Add  3.70 
. 

 23 07 19 00-0056 LF 2-1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 29.11 5.10 
    For Work In Restricted Working Space, Add  3.82 

. 
 23 07 19 00-0057 LF 3" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 29.56 5.28 

    For Work In Restricted Working Space, Add  3.96 
. 

 23 07 19 00-0058 LF 4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 34.34 5.56 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 07 19 00-0059 LF 6" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 43.00 6.33 

    For Work In Restricted Working Space, Add  4.74 
. 

 23 07 19 00-0060 LF 8" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 49.13 7.05 
    For Work In Restricted Working Space, Add  5.29 
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. 
 23 07 19 00-0061 LF 10" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 58.79 8.13 

    For Work In Restricted Working Space, Add  6.10 
. 

 23 07 19 00-0062 LF 12" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 68.17 10.11 
    For Work In Restricted Working Space, Add  7.58 

. 
 23 07 19 00-0063 LF 14" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 75.47 11.03 

    For Work In Restricted Working Space, Add  8.27 
. 

 23 07 19 00-0064 LF 16" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 91.35 14.10 
    For Work In Restricted Working Space, Add  10.57 

. 
 23 07 19 00-0065 LF 18" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 96.50 14.80 

    For Work In Restricted Working Space, Add  11.10 
. 

 23 07 19 00-0066 LF 20" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................... 112.05 16.92 
    For Work In Restricted Working Space, Add  12.69 

. 
 23 07 19 00-0067 LF 24" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................... 131.43 20.44 

    For Work In Restricted Working Space, Add  15.33 

XXXXXXX 
. 
 23 07 19 00-0068  3" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0069 LF 1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 29.16 5.08 
    For Work In Restricted Working Space, Add  3.81 

. 
 23 07 19 00-0070 LF 3/4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 29.27 5.08 

    For Work In Restricted Working Space, Add  3.81 
. 

 23 07 19 00-0071 LF 1" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 29.53 5.13 
    For Work In Restricted Working Space, Add  3.85 

. 
 23 07 19 00-0072 LF 1-1/4" Diameter Pipe, 3" Thick Calcium Silicate Insulation.................................................................................................... 29.85 5.17 

    For Work In Restricted Working Space, Add  3.87 
. 

 23 07 19 00-0073 LF 1-1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation.................................................................................................... 30.13 5.22 
    For Work In Restricted Working Space, Add  3.92 

. 
 23 07 19 00-0074 LF 2" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 31.14 5.41 

    For Work In Restricted Working Space, Add  4.06 
. 

 23 07 19 00-0075 LF 2-1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation.................................................................................................... 34.72 5.60 
    For Work In Restricted Working Space, Add  4.20 

. 
 23 07 19 00-0076 LF 3" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 35.38 5.80 

    For Work In Restricted Working Space, Add  4.35 
. 

 23 07 19 00-0077 LF 4" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 41.99 6.13 
    For Work In Restricted Working Space, Add  4.59 

. 
 23 07 19 00-0078 LF 6" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 49.92 6.95 

    For Work In Restricted Working Space, Add  5.21 
. 

 23 07 19 00-0079 LF 8" Diameter Pipe, 3" Thick Calcium Silicate Insulation .......................................................................................................... 58.13 7.75 
    For Work In Restricted Working Space, Add  5.81 

. 
 23 07 19 00-0080 LF 10" Diameter Pipe, 3" Thick Calcium Silicate Insulation ........................................................................................................ 69.15 8.94 

    For Work In Restricted Working Space, Add  6.71 
. 

 23 07 19 00-0081 LF 12" Diameter Pipe, 3" Thick Calcium Silicate Insulation ........................................................................................................ 79.55 11.11 
    For Work In Restricted Working Space, Add  8.34 

. 
 23 07 19 00-0082 LF 14" Diameter Pipe, 3" Thick Calcium Silicate Insulation ........................................................................................................ 88.39 12.13 

    For Work In Restricted Working Space, Add  9.10 
. 

 23 07 19 00-0083 LF 16" Diameter Pipe, 3" Thick Calcium Silicate Insulation ...................................................................................................... 102.90 15.51 
    For Work In Restricted Working Space, Add  11.63 

. 
 23 07 19 00-0084 LF 18" Diameter Pipe, 3" Thick Calcium Silicate Insulation ...................................................................................................... 111.13 16.28 

    For Work In Restricted Working Space, Add  12.21 
. 

 23 07 19 00-0085 LF 20" Diameter Pipe, 3" Thick Calcium Silicate Insulation ...................................................................................................... 130.31 18.62 
    For Work In Restricted Working Space, Add  13.97 

. 
 23 07 19 00-0086 LF 24" Diameter Pipe, 3" Thick Calcium Silicate Insulation ...................................................................................................... 153.95 22.49 

    For Work In Restricted Working Space, Add  16.87 

XXXXXXX 
. 
 23 07 19 00-0087  3-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0088 LF 1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation................................................................................................. 37.53 5.56 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 07 19 00-0089 LF 3/4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation................................................................................................. 39.02 5.56 

    For Work In Restricted Working Space, Add  4.17 
. 

 23 07 19 00-0090 LF 1" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation.................................................................................................... 39.10 5.60 
    For Work In Restricted Working Space, Add  4.20 

. 
 23 07 19 00-0091 LF 1-1/4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 39.20 5.63 

    For Work In Restricted Working Space, Add  4.23 
. 

 23 07 19 00-0092 LF 1-1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 40.48 5.70 
    For Work In Restricted Working Space, Add  4.28 

. 
 23 07 19 00-0093 LF 2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation.................................................................................................... 43.01 5.89 

    For Work In Restricted Working Space, Add  4.43 
. 

 23 07 19 00-0094 LF 2-1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 46.83 6.11 
    For Work In Restricted Working Space, Add  4.58 

. 
 23 07 19 00-0095 LF 3" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation.................................................................................................... 48.49 6.33 

    For Work In Restricted Working Space, Add  4.74 
. 

 23 07 19 00-0096 LF 4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation.................................................................................................... 55.44 6.68 
    For Work In Restricted Working Space, Add  5.01 

. 
 23 07 19 00-0097 LF 6" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation.................................................................................................... 61.81 7.59 

    For Work In Restricted Working Space, Add  5.69 
. 

 23 07 19 00-0098 LF 8" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation.................................................................................................... 75.58 8.45 
    For Work In Restricted Working Space, Add  6.34 

. 
 23 07 19 00-0099 LF 10" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................. 92.05 9.75 

    For Work In Restricted Working Space, Add  7.31 
. 

 23 07 19 00-0100 LF 12" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 111.32 12.12 
    For Work In Restricted Working Space, Add  9.09 

. 
 23 07 19 00-0101 LF 14" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 117.09 13.24 

    For Work In Restricted Working Space, Add  9.93 
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. 
 23 07 19 00-0102 LF 16" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 135.95 16.92 

    For Work In Restricted Working Space, Add  12.69 
. 

 23 07 19 00-0103 LF 18" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 156.84 17.76 
    For Work In Restricted Working Space, Add  13.32 

. 
 23 07 19 00-0104 LF 20" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 168.77 20.32 

    For Work In Restricted Working Space, Add  15.24 

XXXXXXX 
. 
 23 07 19 00-0105  4" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0106 LF 1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ....................................................................................................... 47.17 6.18 
    For Work In Restricted Working Space, Add  4.64 

. 
 23 07 19 00-0107 LF 3/4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ....................................................................................................... 47.22 6.18 

    For Work In Restricted Working Space, Add  4.64 
. 

 23 07 19 00-0108 LF 1" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 47.49 6.29 
    For Work In Restricted Working Space, Add  4.72 

. 
 23 07 19 00-0109 LF 1-1/4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 48.84 6.36 

    For Work In Restricted Working Space, Add  4.77 
. 

 23 07 19 00-0110 LF 1-1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 51.79 6.56 
    For Work In Restricted Working Space, Add  4.92 

. 
 23 07 19 00-0111 LF 2" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 52.84 6.76 

    For Work In Restricted Working Space, Add  5.07 
. 

 23 07 19 00-0112 LF 2-1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 57.91 6.87 
    For Work In Restricted Working Space, Add  5.15 

. 
 23 07 19 00-0113 LF 3" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 59.56 7.12 

    For Work In Restricted Working Space, Add  5.34 
. 

 23 07 19 00-0114 LF 4" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 67.84 7.52 
    For Work In Restricted Working Space, Add  5.64 

. 
 23 07 19 00-0115 LF 6" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 78.55 8.52 

    For Work In Restricted Working Space, Add  6.40 
. 

 23 07 19 00-0116 LF 8" Diameter Pipe, 4" Thick Calcium Silicate Insulation .......................................................................................................... 93.85 9.51 
    For Work In Restricted Working Space, Add  7.13 

. 
 23 07 19 00-0117 LF 10" Diameter Pipe, 4" Thick Calcium Silicate Insulation...................................................................................................... 108.05 10.98 

    For Work In Restricted Working Space, Add  8.24 
. 

 23 07 19 00-0118 LF 12" Diameter Pipe, 4" Thick Calcium Silicate Insulation...................................................................................................... 122.59 13.64 
    For Work In Restricted Working Space, Add  10.23 

. 
 23 07 19 00-0119 LF 14" Diameter Pipe, 4" Thick Calcium Silicate Insulation...................................................................................................... 130.22 14.90 

    For Work In Restricted Working Space, Add  11.18 
. 

 23 07 19 00-0120 LF 16" Diameter Pipe, 4" Thick Calcium Silicate Insulation...................................................................................................... 153.63 19.05 
    For Work In Restricted Working Space, Add  14.29 

. 
 23 07 19 00-0121 LF 18" Diameter Pipe, 4" Thick Calcium Silicate Insulation...................................................................................................... 163.50 19.97 

    For Work In Restricted Working Space, Add  14.97 
. 

 23 07 19 00-0122 LF 20" Diameter Pipe, 4" Thick Calcium Silicate Insulation...................................................................................................... 180.64 22.85 
    For Work In Restricted Working Space, Add  17.14 

XXXXXXX 
. 
 23 07 19 00-0123  Weather-Protective Coating For Calcium Silicate Pipe Insulation (23 07 19 00-0001) 
. 
. 

 23 07 19 00-0124 SF 1/4" Thick (Two 1/8" Coats), Weatherproof Coating Over Glass Cloth Mesh (Insulkote ET) .................................................. 4.90  
    For Work In Restricted Working Space, Add  0.98 

XXXXXXX 
. 
 23 08  Commissioning of HVAC (23) 

See CSI section 23 05 93 00-0000 for testing and balancing. 
. 
. 
 23 09  Instrumentation and Control for HVAC (23) 
. 
. 
 23 09 23  Direct-Digital Control System for HVAC (23 09) 
. 
. 
 23 09 23 11  Control Valves (23 09 23) 
. 
. 
 23 09 23 11-0001  Valves With Actuator (23 09 23 11) 
. 
. 

 23 09 23 11-0002 EA 1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G215+NV24-MFT US) .................................................................. 573.00 13.73 
. 

 23 09 23 11-0003 EA 3/4" 2-Way Bronze Globe Valve With Actuator (Belimo G220+NV24-MFT US) .................................................................. 593.77 18.50 
. 

 23 09 23 11-0004 EA 1" 2-Way Bronze Globe Valve With Actuator (Belimo B225+NV24-MFT US) ..................................................................... 650.46 22.40 
. 

 23 09 23 11-0005 EA 1-1/4" 2-Way Bronze Globe Valve With Actuator (Belimo B232+NV24-MFT US) ............................................................... 710.88 28.36 
. 

 23 09 23 11-0006 EA 1-1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G240+NV24-MFT US) .............................................................. 809.87 32.73 
. 

 23 09 23 11-0007 EA 2" 2-Way Bronze Globe Valve With Actuator (Belimo G250+NV24-MFT US) ..................................................................... 915.76 38.67 
. 

 23 09 23 11-0008 EA 2-1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G665+GMX24-MFTX1) .......................................................... 1,714.06 77.35 
. 

 23 09 23 11-0009 EA 3" 2-Way Bronze Globe Valve With Actuator (Belimo G680+GMX24-MFTX1) ................................................................ 1,860.02 90.52 
. 

 23 09 23 11-0010 EA 4" 2-Way Bronze Globe Valve With Actuator (Belimo G6100C+GMX24-MFTX1) ........................................................... 2,513.60 132.95 
. 

 23 09 23 11-0011 EA 5" 2-Way Bronze Globe Valve With Actuator (Belimo G6125C+GMX24-MFTX1) ........................................................... 3,696.38 192.14 
. 

 23 09 23 11-0012 EA 6" 2-Way Bronze Globe Valve With Actuator (Belimo G6150C+GMX24-MFTX1) ........................................................... 4,094.27 212.72 
. 

 23 09 23 11-0013 EA 1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G315+NV24-MFT US) .................................................................. 618.06 20.58 
. 

 23 09 23 11-0014 EA 3/4" 3-Way Bronze Globe Valve With Actuator (Belimo G320+NV24-MFT US) .................................................................. 638.89 27.75 
. 

 23 09 23 11-0015 EA 1" 3-Way Bronze Globe Valve With Actuator (Belimo G325+NV24-MFT US) ..................................................................... 693.12 33.58 
. 

 23 09 23 11-0016 EA 1-1/4" 3-Way Bronze Globe Valve With Actuator (Belimo G332+NV24-MFT US) .............................................................. 769.84 42.55 
. 

 23 09 23 11-0017 EA 1-1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G340+NV24-MFT US) .............................................................. 987.29 49.09 
. 

 23 09 23 11-0018 EA 2" 3-Way Bronze Globe Valve With Actuator (Belimo G350+NV24-MFT US) .................................................................. 1,096.19 58.02 
. 

 23 09 23 11-0019 EA 2-1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G765+GMX24-MFTX1) .......................................................... 1,939.93 116.04 
. 

 23 09 23 11-0020 EA 3" 3-Way Bronze Globe Valve With Actuator (Belimo G780+GMX24-MFTX1) ................................................................ 2,134.63 135.78 
. 

 23 09 23 11-0021 EA 4" 3-Way Bronze Globe Valve With Actuator (Belimo G7100+2*GMX24-MFTX1) ........................................................... 3,106.85 199.42 
. 

 23 09 23 11-0022 EA 5" 3-Way Bronze Globe Valve With Actuator (Belimo G7125+2*GMX24-MFTX1) ........................................................... 4,506.10 288.20 
. 

 23 09 23 11-0023 EA 6" 3-Way Bronze Globe Valve With Actuator (Belimo G7150+2*GMX24-MFTX1) ........................................................... 5,008.98 319.09 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 09 Instrumentation and Control for HVAC
23 09 23 Direct-Digital Control System for HVAC 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 76 Monterey County Facilities

. 
 23 09 23 11-0024 EA 1/2" Two Way Brass Zone Valve With Actuator (Belimo ZONE215N-35+ZONE24NC) ...................................................... 114.06 13.73 

. 
 23 09 23 11-0025 EA 3/4" Two Way Brass Zone Valve With Actuator (Belimo ZONE220N-50+ZONE24NC) ...................................................... 134.94 18.50 

. 
 23 09 23 11-0026 EA 1" Two Way Brass Zone Valve With Actuator (Belimo ZONE225N-80+ZONE24NC) ......................................................... 169.84 22.40 

. 
 23 09 23 11-0027 EA 1/2" Two Way Brass Zone Valve With Actuator (Belimo ZONE315N-35+ZONE24NC) ...................................................... 140.17 20.58 

. 
 23 09 23 11-0028 EA 3/4" Two Way Brass Zone Valve With Actuator (Belimo ZONE320N-50+ZONE24NC) ...................................................... 164.46 27.75 

. 
 23 09 23 11-0029 EA 1" Two Way Brass Zone Valve With Actuator (Belimo ZONE325N-80+ZONE24NC) ......................................................... 205.50 33.58 

. 
 23 09 23 11-0030 EA 1/2" 2-Way Brass Ball Valve With Actuator (Belimo B215B+LRB24-3) ............................................................................... 188.24 13.73 

. 
 23 09 23 11-0031 EA 3/4" 2-Way Brass Ball Valve With Actuator (Belimo B220B+LRB24-3) ............................................................................... 223.54 18.50 

. 
 23 09 23 11-0032 EA 1" 2-Way Brass Ball Valve With Actuator (Belimo B225+LRB24-3) .................................................................................... 254.51 22.40 

. 
 23 09 23 11-0033 EA 1-1/4" 2-Way Brass Ball Valve With Actuator (Belimo B232+ARB24-3) .............................................................................. 331.00 28.36 

. 
 23 09 23 11-0034 EA 1-1/2" 2-Way Brass Ball Valve With Actuator (Belimo B240+ARB24-3) .............................................................................. 342.96 32.73 

. 
 23 09 23 11-0035 EA 2" 2-Way Brass Ball Valve With Actuator (Belimo B250+ARB24-3) .................................................................................... 436.40 38.67 

. 
 23 09 23 11-0036 EA 2-1/2" 2-Way Brass Ball Valve With Actuator (Belimo B265+ARB24-3) .............................................................................. 936.49 77.35 

. 
 23 09 23 11-0037 EA 3" 2-Way Brass Ball Valve With Actuator (Belimo B280+ARB24-3) ................................................................................. 1,099.48 90.52 

. 
 23 09 23 11-0038 EA 1/2" 3-Way Brass Ball Valve With Actuator (Belimo B315B+LRB24-3) ............................................................................... 228.77 20.58 

. 
 23 09 23 11-0039 EA 3/4" 3-Way Brass Ball Valve With Actuator (Belimo B320B+LRB24-3) ............................................................................... 265.23 27.75 

. 
 23 09 23 11-0040 EA 1" 3-Way Brass Ball Valve With Actuator (Belimo B325+LRB24-3) .................................................................................... 341.93 33.58 

. 
 23 09 23 11-0041 EA 1-1/4" 3-Way Brass Ball Valve With Actuator (Belimo B331+ARB24-3) .............................................................................. 484.28 42.55 

. 
 23 09 23 11-0042 EA 1-1/2" 3-Way Brass Ball Valve With Actuator (Belimo B341+ARB24-3) .............................................................................. 511.25 49.09 

. 
 23 09 23 11-0043 EA 2" 3-Way Brass Ball Valve With Actuator (Belimo B352+ARB24-3) .................................................................................... 676.36 58.02 

. 
 23 09 23 11-0044 EA 2" 2-Way Butterfly Valve With Actuator (Belimo F650HD+AMB24-3X1) ............................................................................. 556.26 70.91 

. 
 23 09 23 11-0045 EA 2-1/2" 2-Way Butterfly Valve With Actuator (Belimo F665HD+AMB24-3X1) ....................................................................... 584.58 77.35 

. 
 23 09 23 11-0046 EA 3" 2-Way Butterfly Valve With Actuator (Belimo F680HD+GMB24-3X1) ............................................................................. 766.66 90.52 

. 
 23 09 23 11-0047 EA 4" 2-Way Butterfly Valve With Actuator (Belimo F6100HD+2*GMB24-3X1) .................................................................... 1,172.89 151.95 

. 
 23 09 23 11-0048 EA 5" 2-Way Butterfly Valve With Actuator (Belimo F6125HD+SY2-24) ............................................................................... 2,342.38 192.14 

. 
 23 09 23 11-0049 EA 6" 2-Way Butterfly Valve With Actuator (Belimo F6150HD+SY3-24) ............................................................................... 2,472.93 212.72 

. 
 23 09 23 11-0050 EA 8" 2-Way Butterfly Valve With Actuator (Belimo F6200HD+SY4-24) ............................................................................... 3,356.25 243.11 

. 
 23 09 23 11-0051 EA 10" 2-Way Butterfly Valve With Actuator (Belimo F6250HD+SY4-24) ............................................................................. 4,117.75 297.81 

. 
 23 09 23 11-0052 EA 12" 2-Way Butterfly Valve With Actuator (Belimo F6300HS+SY4-24) .............................................................................. 5,087.80 360.99 

. 
 23 09 23 11-0053 EA 14" 2-Way Butterfly Valve With Actuator (Belimo F6350HD+SY5-24) ............................................................................. 5,657.66 425.44 

. 
 23 09 23 11-0054 EA 16" 2-Way Butterfly Valve With Actuator (Belimo F6400HD+SY6-110) ........................................................................... 7,466.82 467.99 

. 
 23 09 23 11-0055 EA 18" 2-Way Butterfly Valve With Actuator (Belimo F6450HD+SY8-110) ........................................................................... 9,041.92 519.89 

. 
 23 09 23 11-0056 EA 2" 3-Way Butterfly Valve With Actuator (Belimo F750HD+AMB24-3X1) .......................................................................... 1,023.89 106.36 

. 
 23 09 23 11-0057 EA 2-1/2" 3-Way Butterfly Valve With Actuator (Belimo F765HD+GMB24-3X1) ................................................................... 1,204.64 116.04 

. 
 23 09 23 11-0058 EA 3" 3-Way Butterfly Valve With Actuator (Belimo F780HD+2*GMB24-3X1) ...................................................................... 1,485.97 135.78 

. 
 23 09 23 11-0059 EA 4" 3-Way Butterfly Valve With Actuator (Belimo F7100HD+2*GMB24-3X1) .................................................................... 1,914.83 227.92 

. 
 23 09 23 11-0060 EA 5" 3-Way Butterfly Valve With Actuator (Belimo F7125HD+SY3-24) ............................................................................... 3,893.62 288.20 

. 
 23 09 23 11-0061 EA 6" 3-Way Butterfly Valve With Actuator (Belimo F7150HD+SY3-24) ............................................................................... 4,034.51 319.09 

. 
 23 09 23 11-0062 EA 8" 3-Way Butterfly Valve With Actuator (Belimo F7200HD+SY4-24) ............................................................................... 5,080.10 364.71 

. 
 23 09 23 11-0063 EA 10" 3-Way Butterfly Valve With Actuator (Belimo F7250HD+SY4-24) ............................................................................. 6,718.81 446.71 

. 
 23 09 23 11-0064 EA 12" 3-Way Butterfly Valve With Actuator (Belimo F7300HD+SY5-24) ............................................................................. 8,166.45 541.48 

. 
 23 09 23 11-0065 EA 14" 3-Way Butterfly Valve With Actuator (Belimo F7350HD+SY6-110) ......................................................................... 12,711.89 638.17 

. 
 23 09 23 11-0066 EA 16" 3-Way Butterfly Valve With Actuator (Belimo F7400HD+SY7-110) ......................................................................... 14,172.93 701.98 

. 
 23 09 23 11-0067 EA 18" 3-Way Butterfly Valve With Actuator (Belimo F7450HD+SY8-110) ......................................................................... 21,766.88 779.84 

XXXXXXX 
. 
 23 09 23 11-0068  Valve Actuators (23 09 23 11) 
. 
. 

 23 09 23 11-0069 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Terminal Strip, 90 Seconds Run Time, 45 IN-
LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3-T) ................................................................... 403.34 87.87 

. 
 23 09 23 11-0070 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 95 Seconds Run Time, 45 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3) ....................................................................................... 409.16 87.87 
. 

 23 09 23 11-0071 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, Terminal Strip, 90 Seconds Run Time, 45 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-SR-T) ................................................................................. 471.38 87.87 

. 
 23 09 23 11-0072 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Auxiliary Switch, 90 Seconds Run Time, 45 IN-

LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3-S) ................................................................... 457.47 87.87 
. 

 23 09 23 11-0073 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo LRX24-SR) ........................................................................................................... 465.96 87.87 

. 
 23 09 23 11-0074 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, 150 Seconds Run Time, 45 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-MFT) .................................................................................. 521.70 87.87 
. 

 23 09 23 11-0075 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 2.5 Seconds Run Time, 35 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo LRQX24-1) ........................................................................................................... 581.38 87.87 

. 
 23 09 23 11-0076 EA 24 Volt AC/DC Power Supply, 0-135 Ohms Control Input, 150 Seconds Run Time, 45 IN-LB, Direct Coupled, 

Non-Spring Return, Valve Actuator (Belimo LRX24-MFT95) ............................................................................................. 592.59 87.87 
. 

 23 09 23 11-0077 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, 2.5 Seconds Run Time, 35 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo LRQX24-MFT) ............................................................................... 619.65 87.87 

. 
 23 09 23 11-0078 EA 120 Volt AC Power Supply, On/Off/Floating Point Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, 

Non-Spring Return, Valve Actuator (Belimo LRX120-3) .................................................................................................... 459.92 87.87 
. 

 23 09 23 11-0079 EA 120 Volt AC Power Supply, 2-10 Volt DC Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo LRX120-SR) ......................................................................................................... 516.69 87.87 

. 
 23 09 23 11-0080 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Terminal Strip, 300, 150, Or 90 Seconds Run 

Time, 180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3-T) ............................................. 494.08 87.87 
. 

 23 09 23 11-0081 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-
LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3) ...................................................................... 502.59 87.87 

. 
 23 09 23 11-0082 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 90 Seconds Run Time, 180 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo ARB24-3-5-14) .............................................................................. 505.77 87.87 
. 

 23 09 23 11-0083 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Auxiliary Switch, 300, 150, Or 90 Seconds Run 
Time, 180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3-S) ............................................. 563.63 87.87 

. 
 23 09 23 11-0084 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR-T) ................................................................................ 588.58 87.87 
. 

 23 09 23 11-0085 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR) .................................................................................... 601.83 87.87 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

Instrumentation and Control for HVAC 23 09
Direct-Digital Control System for HVAC 23 09 23

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 23 - 77

. 
 23 09 23 11-0086 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, Variable Run Time (90 To 350 Seconds), 

180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-MFT) ..................................................... 599.20 87.87 
. 

 23 09 23 11-0087 EA 24 Volt AC/DC Power Supply, Phasecut Control Input, 95 Seconds Run Time, 180 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo ARX24-PC) ........................................................................................................... 607.68 87.87 

. 
 23 09 23 11-0088 EA 24 Volt AC/DC Power Supply, 0-135 Ohms Control Input, 90 Seconds Run Time, 180 IN-LB, Direct Coupled, 

Non-Spring Return, Valve Actuator (Belimo ARX24-MFT95) ............................................................................................. 607.15 87.87 
. 

 23 09 23 11-0089 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, NEMA 4X, 90 Seconds Run Time, 180 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR-T N4) ........................................................................... 662.20 87.87 

. 
 23 09 23 11-0090 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, NEMA 4X, Variable Run Time (75 To 350 

Seconds), 160 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-MFT-T N4) ........................... 801.43 87.87 
. 

 23 09 23 11-0091 EA 100-240 Volt AC Power Supply, On/Off/Floating Point Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-
LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX120-3) .................................................................... 534.96 87.87 

. 
 23 09 23 11-0092 EA 100-240 Volt AC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, 

Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX120-SR) ....................................................................... 636.89 87.87 
. 

 23 09 23 11-0093 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 15 Seconds Run Time, 801 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY2-24) ............................................................................................................. 1,436.26 87.87 

. 
 23 09 23 11-0094 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 22 Seconds Run Time, 1,335 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY3-24) ............................................................................................................. 1,610.35 87.87 
. 

 23 09 23 11-0095 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 16 Seconds Run Time, 3,560 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY4-24) ............................................................................................................. 1,932.54 87.87 

. 
 23 09 23 11-0096 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 22 Seconds Run Time, 4,450 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY5-24) ............................................................................................................. 2,188.92 87.87 
. 

 23 09 23 11-0097 EA 120 Volt AC Power Supply, On/Off Control Input, 28 Seconds Run Time, 5,785 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY6-110) ........................................................................................................... 2,590.73 87.87 

. 
 23 09 23 11-0098 EA 120 Volt AC Power Supply, On/Off Control Input, 46 Seconds Run Time, 8,900 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY7-110) ........................................................................................................... 3,051.47 87.87 
. 

 23 09 23 11-0099 EA 120 Volt AC Power Supply, On/Off Control Input, 46 Seconds Run Time, 13,350 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY8-110) ........................................................................................................... 4,110.94 87.87 

. 
 23 09 23 11-0100 EA 120 Volt AC Power Supply, On/Off Control Input, 58 Seconds Run Time, 17,800 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY9-110) ........................................................................................................... 5,018.06 87.87 

XXXXXXX 
. 
 23 09 23 12  Control Dampers (23 09 23)
. 
. 
 23 09 23 12-0001  Rectangular Galvanized Volume Control Dampers (23 09 23 12) 

Note: Excludes actuators. 
. 
. 

 23 09 23 12-0002 EA 8" x 8" Low Leakage Volume Control Damper (Johnson Controls VOPSN-008X008) ........................................................ 163.09 34.96 
. 

 23 09 23 12-0003 EA 10" x 10" Low Leakage Volume Control Damper (Johnson Controls VOPSN-010X010) .................................................... 183.47 38.34 
. 

 23 09 23 12-0004 EA 12" x 12" Low Leakage Volume Control Damper (Johnson Controls VOPSN-012X012) .................................................... 204.93 42.29 
. 

 23 09 23 12-0005 EA 14" x 14" Low Leakage Volume Control Damper (Johnson Controls VOPSN-014X014) .................................................... 237.21 49.61 
. 

 23 09 23 12-0006 EA 16" x 16" Low Leakage Volume Control Damper (Johnson Controls VOPSN-016X016) .................................................... 268.34 56.38 
. 

 23 09 23 12-0007 EA 18" x 18" Low Leakage Volume Control Damper (Johnson Controls VOPSN-018X018) .................................................... 273.63 63.43 
. 

 23 09 23 12-0008 EA 20" x 20" Low Leakage Volume Control Damper (Johnson Controls VOPSN-020X020) .................................................... 333.25 70.48 
. 

 23 09 23 12-0009 EA 24" x 24" Low Leakage Volume Control Damper (Johnson Controls VOPSN-024X024) .................................................... 398.13 84.56 
. 

 23 09 23 12-0010 EA 32" x 32" Low Leakage Volume Control Damper (Johnson Controls VOPSN-032X032) .................................................... 507.78 98.66 
. 

 23 09 23 12-0011 EA 48" x 48" Low Leakage Volume Control Damper (Johnson Controls VOPSN-048X048) .................................................... 742.18 112.76 
. 

 23 09 23 12-0012 EA 60" x 60" Low Leakage Volume Control Damper (Johnson Controls VOPSN-060X060) ................................................. 1,333.29 126.85 
. 

 23 09 23 12-0013 EA 72" x 72" Low Leakage Volume Control Damper (Johnson Controls VOPSN-072X072) ................................................. 1,686.61 140.95 

XXXXXXX 
. 
 23 09 23 12-0014  Round Galvanized Control Dampers (23 09 23 12) 

Note: Excludes actuators. 
. 
. 

 23 09 23 12-0015 EA 6" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG06) .................................................... 160.39 39.47 
. 

 23 09 23 12-0016 EA 8" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG08) .................................................... 166.10 42.29 
. 

 23 09 23 12-0017 EA 10" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG10) .................................................. 172.63 42.29 
. 

 23 09 23 12-0018 EA 12" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG12) .................................................. 191.98 47.93 
. 

 23 09 23 12-0019 EA 14" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG14) .................................................. 216.19 47.93 
. 

 23 09 23 12-0020 EA 16" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG16) .................................................. 236.06 56.38 
. 

 23 09 23 12-0021 EA 18" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG18) .................................................. 316.59 59.34 
. 

 23 09 23 12-0022 EA 20" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG20) .................................................. 330.77 61.51 
. 

 23 09 23 12-0023 EA 22" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG22) .................................................. 351.46 66.32 
. 

 23 09 23 12-0024 EA 24" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG24) .................................................. 372.52 71.11 

XXXXXXX 
. 
 23 09 23 12-0025  Remote Damper Control (23 09 23 12) 
. 
. 

 23 09 23 12-0026 EA Remote Cable Control Concealed Ceiling Regulator For Damper (Young Regulator Co. 270-275B) ................................. 244.34  
    For Each 10' Flexible Casing And Wire, Add  28.57 

. 
 23 09 23 12-0027 EA Remote Cable Control Concealed Ceiling Regulator For Damper (Young Regulator Co. 270-301B) ................................. 250.18  

    For Each 10' Flexible Casing And Wire, Add  28.57 

XXXXXXX 
. 
 23 09 23 13  Energy Meters (23 09 23) 
. 
. 
 23 09 23 13-0001  Surge Protectors (23 09 23 13) 
. 
. 

 23 09 23 13-0002 EA Surge Protector, T100's, Summit, BCU, UPCM, PCM, TCM (Transtector TR2255) ........................................................... 248.10 8.10 
. 

 23 09 23 13-0003 EA Surge Protector, 1AC Outlet (Transtector TR2251) ............................................................................................................ 187.98 8.10 
. 

 23 09 23 13-0004 EA Surge Protector, 2 AC Outlets (Transtector TR2254) ......................................................................................................... 291.43 8.10 
. 

 23 09 23 13-0005 EA Surge Protector, DB-15 Connection (Transtector TR2259-DLP15) .................................................................................... 158.62 8.10 
. 

 23 09 23 13-0006 EA Surge Protector, DB-25 Connection (Transtector TR2259-DLP25) .................................................................................... 158.62 8.10 
. 

 23 09 23 13-0007 EA Surge Protector, DB-9 Connection (Transtector TR2259-DLP9) ........................................................................................ 158.62 8.10 
. 

 23 09 23 13-0008 EA Surge Protector, Individual Wire Connection (Transtector TR2258) ................................................................................... 228.54 8.10 
. 

 23 09 23 13-0009 EA Surge Protector, Trane Communication Links (Transtector TR2257) ................................................................................. 141.84 8.10 
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XXXXXXX 
. 
 23 09 23 14  Flow Instruments (23 09 23) 
. 
. 
 23 09 23 14-0001  Water Flow Meters (23 09 23 14) 
. 
. 

 23 09 23 14-0002 EA Insertion Electromagnetic Water Flow Meter (Onicon F-3500) ........................................................................................ 3,714.36 93.39 
Note: Excludes pipe fittings. 

XXXXXXX 
. 
 23 09 23 14-0003  Air Flow Monitoring Stations (23 09 23 14) 
. 
. 

 23 09 23 14-0004 EA Analog Transmitter, 2 Point, 3 Sensor Air Flow Monitoring Station (Ebtron GTA116) ...................................................... 2,942.63 108.25 
Note: 10' cable, 36" x 24" typical duct size. 

. 
 23 09 23 14-0005 EA Analog Transmitter, 3 Point, 4 Sensor Air Flow Monitoring Station (Ebtron GTA116) ...................................................... 4,198.74 108.25 

Note: 10' cable, 48" x 36" typical duct size. 
. 

 23 09 23 14-0006 EA Analog Transmitter, 4 Point, 4 Sensor Air Flow Monitoring Station (Ebtron GTA116) ...................................................... 5,210.81 108.25 
Note: 10' cable, 60" x 48" typical duct size. 

XXXXXXX 
. 
 23 09 23 16  Gas Instruments (23 09 23) 
. 
. 
 23 09 23 16-0001  Gas Sensors (23 09 23 16) 
. 
. 

 23 09 23 16-0002 EA 6-1/4" x 6-1/8" CO2 Sensor, 0-2,000 ppm (Kele WCO-1B) .............................................................................................. 1,539.49 48.56 
. 

 23 09 23 16-0003 EA Wall Mounted CO2 Sensor, 0-2,000 ppm With LCD Display (Kele CD-AW-LCD)............................................................... 683.99 32.38 
. 

 23 09 23 16-0004 EA CO Monitor/Transmitter, 0 To 250 ppm (Kele GMT-CO-S2) ............................................................................................ 1,226.86 48.56 
Note: Solid state sensor. 

. 
 23 09 23 16-0005 EA CO2 Transmitter, Duct Mount, No Display, 0-10 Volt DC Out, 24 Volt AC/Volt DC, 0-10 Or 4-20mA, 0-2,000 ppm 

Range With CD-AD Duct Probe Assembly (CDE CD-AD-LCD; CD-AD) ............................................................................ 676.92 58.28 

XXXXXXX 
. 
 23 09 23 19  Moisture Instruments (23 09 23) 
. 
. 
 23 09 23 19-0001  Relative Humidity Sensors (23 09 23 19) 
. 
. 

 23 09 23 19-0002 EA 3% Duct Mounted RH Sensor (Kele HD30K) ...................................................................................................................... 429.19 58.28 
. 

 23 09 23 19-0003 EA 10K Ohm Thermistor 3% Duct Mounted RH Sensor (Kele HD30K-T3) ............................................................................... 440.36 58.28 
. 

 23 09 23 19-0004 EA 3% RH Outdoor Air Sensor (Kele HO30K) .......................................................................................................................... 503.64 80.94 
. 

 23 09 23 19-0005 EA 2% Surface Mounted RH Transmitter (Kele HW20K) .......................................................................................................... 381.50 32.38 

XXXXXXX 
. 
 23 09 23 21  Motion Instruments (23 09 23) 
. 
. 
 23 09 23 21-0001  Peco Motion Sensors (23 09 23 21) 
. 
. 

 23 09 23 21-0002 EA Ceiling Mount Passive Infrared, 24 Volt, Slave Motion Sensor (Peco SA200-001) ............................................................. 141.56 22.76 
. 

 23 09 23 21-0003 EA Wall/Ceiling Mount Passive Infrared, 24 Volt, Slave Motion Sensor (Peco SB200-001) ..................................................... 138.90 22.76 
. 

 23 09 23 21-0004 EA Wall/Ceiling Passive Infrared, 24 Volt, Master Motion Sensor (Peco SD200-001) .............................................................. 183.61 22.76 
. 

 23 09 23 21-0005 EA Wall/Ceiling Mount, Passive Infrared, 24 Volt, Master Time Sensor (Peco SD200-002) ..................................................... 163.88 22.76 
. 

 23 09 23 21-0006 EA Door Switch Occupancy Sensor (Peco SE200-001) ............................................................................................................. 55.44 22.76 
. 

 23 09 23 21-0007 EA Window Switch Occupancy Sensor (Peco SE200-002) ........................................................................................................ 51.76 22.76 
. 

 23 09 23 21-0008 EA Power Pack And Controller (Peco SF200-001) ..................................................................................................................... 89.57 22.76 

XXXXXXX 
. 
 23 09 23 23  Pressure Instruments (23 09 23) 
. 
. 
 23 09 23 23-0001  Pressure Sensors (23 09 23 23) 
. 
. 

 23 09 23 23-0002 EA 0 To 0.5" W.C., Differential Pressure Transmitters With NEMA 1 Case (Kele T30-005) ..................................................... 569.21 68.35 
. 

 23 09 23 23-0003 EA 0 To 5" W.C., Differential Pressure Transmitters With NEMA 1 Case (Kele T30-050) ........................................................ 509.19 68.35 
. 

 23 09 23 23-0004 EA 0.05 To 12" W.C., Adjustable Differential Pressure Switches (Kele AFS-222) .................................................................... 218.76 68.35 
. 

 23 09 23 23-0005 EA 0.05 To 2" W.C., Adjustable Differential Pressure Switches (Kele AFS-262) ...................................................................... 225.73 68.35 
. 

 23 09 23 23-0006 EA 0.4 To 2" W.C., Manual Reset Adjustable Differential Pressure Switches (Kele AFS-460) ................................................. 239.38 68.35 
. 

 23 09 23 23-0007 EA 0.05 To 12" W.C., 1/8" NPT, Adjustable Differential Pressure Switches (Kele AFS-145) ................................................... 223.71 68.35 
. 

 23 09 23 23-0008 EA 0 To 100 psid, Bypass Valve Assembly Option, Water Differential Pressure Transmitter (Kele 360C-P210D-BVA) ....... 2,030.21 68.35 
Note: Excludes pipe fittings. 

. 
 23 09 23 23-0009 EA 0 To 60 psid, Bypass Valve Assembly Option, Water Differential Pressure Transmitter (Kele 360C-P160D-BVA) ......... 2,030.21 68.35 

Note: Excludes pipe fittings. 
. 

 23 09 23 23-0010 EA Magnahelic Gauge .............................................................................................................................................................. 565.27 41.78 

XXXXXXX 
. 
 23 09 23 23-0011  Room Pressure Monitoring (23 09 23 23) 
. 
. 

 23 09 23 23-0012 EA Hospital Room Pressure Monitor With Digital Interface Monitor, Through Wall Sensor Transformer And Plenum 
Rated Cable (TSI 8640-PM) ........................................................................................................................................... 2,430.06 56.38 

. 
 23 09 23 23-0013 EA Hospital Room Pressure Controller With Digital Interface Monitor, Through Wall Sensor Transformer And Plenum 

Rated Cable (TSI 8630-PC) ............................................................................................................................................ 3,889.41 56.38 
Note: Excludes dampers and actuators. 

. 
 23 09 23 23-0014 EA Hospital Room Pressure Status Remote Visual Display (TSI 8694-4) ................................................................................ 316.06 33.83 

. 
 23 09 23 23-0015 EA Hospital Room Pressure Status Remote Negative/Neutral Key Switch (TSI 8694-7) ......................................................... 362.64 33.83 

XXXXXXX 
. 
 23 09 23 27  Temperature Instruments (23 09 23) 
. 
. 
 23 09 23 27-0001  Air Temperature Sensors (23 09 23 27) 
. 
. 

 23 09 23 27-0002 EA 10K Ohm Thermistor Duct Temperature Sensor (Kele ST-D24) ......................................................................................... 171.79 58.28 
. 

 23 09 23 27-0003 EA 10K Ohm Thermistor Duct Temperature Sensor, 1/2" LB Conduit Fitting (Kele ST-D24-XCO) .......................................... 231.81 58.28 
. 

 23 09 23 27-0004 EA 10K Ohm Thermistor Duct Temperature Sensor With Greenfield Fitting (Kele ST-D24-XG) .............................................. 178.69 58.28 
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. 
 23 09 23 27-0005 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing (Kele ST-D24-XH) ............................................ 185.77 58.28 

. 
 23 09 23 27-0006 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing, 18" Probe (Kele ST-D24-XH-XL18) ................. 188.13 58.28 

. 
 23 09 23 27-0007 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing, 6" Probe (Kele ST-D24-XH-XL6) ..................... 185.80 58.28 

. 
 23 09 23 27-0008 EA 10K Ohm Thermistor Duct Temperature Sensor With Non Metallic Handibox Housing (Kele ST-D24-XHP) ..................... 187.05 58.28 

. 
 23 09 23 27-0009 EA 10K Ohm Thermistor Duct Temperature Sensor With 4" Probe (Kele ST-D24-XL4) .......................................................... 198.98 58.28 

. 
 23 09 23 27-0010 EA 10K Ohm Thermistor Duct Temperature Sensor With Weatherproof Housing (Kele ST-D24-XW) ..................................... 209.40 58.28 

. 
 23 09 23 27-0011 EA 10K Ohm Thermistor Outdoor Air Temperature Sensor (Kele ST-O24) .............................................................................. 257.51 80.94 

. 
 23 09 23 27-0012 EA 10K Ohm Thermistor Outdoor Air Temperature Sensor With 25' Lead (Kele ST-O24-XC25) ............................................. 265.53 80.94 

. 
 23 09 23 27-0013 EA Delta Style Surface Mounted 10K Ohm Thermistor Room Temperature Sensor (Kele BA/10K3-R-N-DF) ......................... 114.85 32.38 

. 
 23 09 23 27-0014 EA Delta Style Surface Mounted AD592 Room Temperature Sensor (Kele BA/592-10K-R) .................................................... 117.80 32.38 

. 
 23 09 23 27-0015 EA Stainless Steel Plate 1K Ohm Room Temperature Sensor (Kele BA/1K8-SP) ................................................................... 110.04 32.38 

XXXXXXX 
. 
 23 09 23 27-0016  Water Temperature Sensors (23 09 23 27) 
. 
. 

 23 09 23 27-0017 EA 5" Immersion 20K Ohm Water Temp Sensor (Honeywell C7041D2001) ............................................................................ 136.52 62.63 
. 

 23 09 23 27-0018 EA Strap-On 20K Ohm Water Temp Sensor (Honeywell C7041K2005) ................................................................................... 317.03 62.63 

XXXXXXX 
. 
 23 09 23 27-0019  Peco Thermostats (23 09 23 27) 
. 
. 

 23 09 23 27-0020 EA 3 Heating Stage, 2 Cooling Stage Programmable Thermostat With Humidification/Dehumidification Control (Peco 
T12532-IAQ) ...................................................................................................................................................................... 297.47 15.18 

. 
 23 09 23 27-0021 EA 3 Heating Stage, 2 Cooling Stage Programmable Thermostat (Peco T12532-001) ............................................................ 266.88 15.18 

XXXXXXX 
. 
 23 09 23 53  Proprietary Control Systems (23 09 23)
. 
. 
 23 09 23 53-0001  EMCS General Costs (23 09 23 53) 
. 
. 
 23 09 23 53-0002  EMCS System Design Engineering (23 09 23 53-0001) 

Note: Hourly labor rates are used for engineering projects only. Not used in conjunction with construction tasks. 
. 
. 

 23 09 23 53-0003 HR EMCS Site Inspection Of Existing Facilities ........................................................................................................................ 250.41  
. 

 23 09 23 53-0004 HR EMCS Engineering Project Management............................................................................................................................ 250.41  
. 

 23 09 23 53-0005 HR EMCS System Engineering, Schematic Design And Layout ............................................................................................... 265.59  
. 

 23 09 23 53-0006 HR EMCS System Software Programming And Graphics Programming .................................................................................. 265.59  
. 

 23 09 23 53-0007 HR EMCS Graphics Picture Creation ........................................................................................................................................ 170.79  
. 

 23 09 23 53-0008 HR EMCS System Controls Training ........................................................................................................................................ 250.41  
. 

 23 09 23 53-0009 HR EMCS On Site System Diagnostics Field Technician ......................................................................................................... 250.41  
. 

 23 09 23 53-0010 HR EMCS Remote Technical Support Using Phone Or Internet ............................................................................................... 208.73  
. 

 23 09 23 53-0011 HR EMCS Travel Time (All Personnel) ..................................................................................................................................... 216.32  

XXXXXXX 
. 
 23 09 23 53-0012  Field Tests, Checkout And Commissioning (23 09 23 53-0001) 

Note: A point is defined as any transmitter, switch, actuator, sensor or device (starter, VFD, controller, fan, 
electric coil, actuator, valve, etc.) that is monitored or controlled by the EMCS system. Most devices count as 1 
point. Actuators, valves and thermostats count as 2 points. 

. 

. 
 23 09 23 53-0013 PNT EMCS Field Test ................................................................................................................................................................. 132.85  

Note: Priced per point. 
. 

 23 09 23 53-0014 PNT EMCS Field Checkout And Startup ..................................................................................................................................... 132.85  
Note: Priced per point. 

. 
 23 09 23 53-0015 PNT EMCS Field Commissioning ............................................................................................................................................... 132.85  

Note: Priced per point. 
. 

 23 09 23 53-0016 EA EMCS Field Balance Support ............................................................................................................................................. 113.82  
Note: Priced per controller. 

XXXXXXX 
. 
 23 09 23 53-0017  EMCS System Engineering/Submittal Design And Layout (23 09 23 53-0001) 

Note: A point is defined as any transmitter, switch, actuator, sensor or device (starter, VFD, controller, fan, electric 
coil, actuator, valve, etc.) that is monitored or controlled by the EMCS system. Most devices count as 1 point. 
Actuators, valves and thermostats count as 2 points. 

. 

. 
 23 09 23 53-0018 PNT EMCS System Engineering/Submittal Design And Layout.................................................................................................... 44.31  

Note: Priced per point. 

XXXXXXX 
. 
 23 09 23 53-0019  Alerton Controls (23 09 23 53) 
. 
. 

 23 09 23 53-0020 EA 50 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-SMALL) ................................................................ 8,975.23  
. 

 23 09 23 53-0021 EA 150 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-MEDIUM) ......................................................... 11,643.67  
. 

 23 09 23 53-0022 EA Dashboard Option, 150 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-D-MEDIUM) ....................... 30,074.44  
. 

 23 09 23 53-0023 EA Unlimited Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-LARGE) ................................................... 22,461.73  
. 

 23 09 23 53-0024 EA Dashboard Option, Unlimited Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-D-LARGE) ................ 58,521.90  
. 

 23 09 23 53-0025 EA Unlimited Devices, SQL Derver Interface, Unlimited WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-
ENTERPRISE) .............................................................................................................................................................. 46,068.32  

. 
 23 09 23 53-0026 EA Dashboard Option, Unlimited Devices, SQL Derver Interface, Unlimited WEBtalk VM, Alerton Building Suite 3 

(Alerton ABS-3-D-ENTERPRISE) ................................................................................................................................. 70,541.94  
. 

 23 09 23 53-0027 EA Alerton Building Suite Tech License (Alerton ABS-3-TECH) ............................................................................................ 1,918.14  
. 

 23 09 23 53-0028 EA Enterprise Edition With SQL Server Support, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-ENT1) .......................... 26,516.49  
. 

 23 09 23 53-0029 EA Unlimited Controllers, Unlimited Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-LRG) ........................... 19,292.43  
. 

 23 09 23 53-0030 EA 150 Controllers, 3 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-MED) ................................................ 11,587.59  
. 

 23 09 23 53-0031 EA 50 Controllers, 1 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-SM) ....................................................... 7,007.94  
. 

 23 09 23 53-0032 EA 10 Controllers, 1 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-XS) ........................................................ 2,660.56  
. 

 23 09 23 53-0033 EA 1 Ethernet, 1 MS/TP, BACtalk Control Module (Alerton 715000100) ............................................................................... 4,900.31 242.83 
. 

 23 09 23 53-0034 EA Foreign Protocol Converter For P1 Systems, BACtalk Control Module (Alerton BCM-FPCS) ......................................... 7,261.88 323.77 
. 

 23 09 23 53-0035 EA Modbus Gateway, BACtalk Control Module (Alerton BCM-MDBS) .................................................................................. 7,164.11 323.77 
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. 
 23 09 23 53-0036 EA V.90/56K Modem, BACtalk Control Module (Alerton BCM-MDM) .................................................................................... 2,536.35 242.83 

. 
 23 09 23 53-0037 EA 1 MS/TP, BACtalk Control Module (Alerton 715000300) ................................................................................................. 3,109.31 242.83 

. 
 23 09 23 53-0038 EA Power Supply, BACtalk Control Module (Alerton BCM-PWS) .......................................................................................... 2,360.05 242.83 

. 
 23 09 23 53-0039 EA 1 TUX Trunk, BACtalk Control Module (Alerton BCM-TUX) ............................................................................................. 2,977.90 242.83 

. 
 23 09 23 53-0040 EA Web Server And Configurator CD, BACtalk Control Module (Alerton BCM-WEB) ........................................................... 7,280.27 242.83 

. 
 23 09 23 53-0041 EA BACtalk Field Level Gateway For Modbus (Alerton FLG-MODBUS) ............................................................................... 3,185.48 323.77 

. 
 23 09 23 53-0042 EA EXP BACnet Controller (Alerton VLX) .............................................................................................................................. 7,048.08 647.54 

. 
 23 09 23 53-0043 EA VLX BACnet High Performance Controller (Alerton VLX-PLATINUM) ............................................................................. 8,302.19 647.54 

. 
 23 09 23 53-0044 EA Multiple Segment MS/TP Repeater (Alerton MSTP-REP) ................................................................................................ 1,104.95 72.10 

. 
 23 09 23 53-0045 EA 4 Inputs, 2 Flow Transducers, 4 Ground-Switching Binary Triac Outputs, Dual-Duct VAV Controller (Alerton VAV-

DD) ................................................................................................................................................................................. 2,035.52 242.83 
. 

 23 09 23 53-0046 EA 4 Inputs, 2 Flow Transducers, 3 Binary Triac Outputs, 4 Ground-Switching Binary Triac Outputs, Dual-Duct VAV 
Controller (Alerton VAV-DD7) ......................................................................................................................................... 2,167.75 242.83 

. 
 23 09 23 53-0047 EA 4 Inputs, 1 Flow Transducers, 3 Hot-Switching Binary Triac Outputs, 2 Ground-Switching Binary Triac Outputs, 

Single-Duct VAV Controller (Alerton VAV-SD) ................................................................................................................ 1,710.98 242.83 
. 

 23 09 23 53-0048 EA 4 Universal Inputs, 5 Binary Outputs, 2 Analog Outputs, Single-Duct VAV Controller (Alerton VAV-SD2A) .................... 1,895.30 242.83 
. 

 23 09 23 53-0049 EA 5 Universal Inputs, 6 Binary Outputs, Integral Honeywell Actuator, Single-Duct VAV Controller (Alerton VAViH-
SD) .................................................................................................................................................................................. 1,887.28 242.83 

. 
 23 09 23 53-0050 EA 11 Inputs, 8 Binary Triac Outputs, 8 Analog Outputs, BACtalk Field Controller For Central Plant Systems (Alerton 

VLC-1188) ...................................................................................................................................................................... 2,945.05 242.83 
. 

 23 09 23 53-0051 EA 16 Inputs, BACtalk Field Controller (Alerton VLC-1600) .................................................................................................. 2,216.63 242.83 
. 

 23 09 23 53-0052 EA 16 Inputs, 16 Binary Triac Outputs, BACtalk Field Controller (Alerton VLC-16160) ......................................................... 3,357.78 323.77 
. 

 23 09 23 53-0053 EA 4 Universal Inputs, 4 Binary Outputs, 4 Analog Outputs, Field Controller (Alerton VLC-444) .......................................... 1,472.15 161.89 
. 

 23 09 23 53-0054 EA 5 Inputs, 5 Binary Outputs, BACtalk Field Controller (Alerton VLC-550) .......................................................................... 1,419.25 161.89 
. 

 23 09 23 53-0055 EA 6 Inputs, 2 Binary Triac Outputs, 3 Isolated Relay Outputs, BACtalk Field Controller (Alerton VLC-651R) ..................... 1,907.31 242.83 
. 

 23 09 23 53-0056 EA 6 Inputs, 3 Binary Triac Outputs, 3 Isolated Relay Outputs, BACtalk Field Controller (Alerton VLC-660R) ..................... 1,907.31 242.83 
. 

 23 09 23 53-0057 EA 8 Inputs, 5 Binary Triac Outputs, 3 Analog Outputs, BACtalk Field Controller (Alerton VLC-853) ................................... 2,334.42 242.83 
. 

 23 09 23 53-0058 EA 16 Universal Inputs, 8 Binary Outputs, 8 Analog Outputs, Field Controller (Alerton VLCA-1688) .................................... 4,760.92 323.77 
. 

 23 09 23 53-0059 EA 2 Fixed Inputs, 3 Universal Inputs, 6 Binary Outputs, 2 Analog Outputs, VisualLogic Display Controller (Alerton 
VLD-362) ........................................................................................................................................................................ 1,983.44 242.83 

. 
 23 09 23 53-0060 EA Wireless Door Contact Sensor (Alerton AL-OC-DS) ........................................................................................................... 140.56 9.10 

. 
 23 09 23 53-0061 EA One-Speed BACtalk Microset Wall Sensor (Alerton MS-1010-BT) ..................................................................................... 233.84 9.10 

. 
 23 09 23 53-0062 EA One-Speed BACtalk Microset Wall Sensor With RH Sensor (Alerton MS-1010H-BT) ........................................................ 612.07 9.10 

. 
 23 09 23 53-0063 EA Three-Speed BACtalk Microset Wall Sensor (Alerton MS-1030-BT) ................................................................................... 612.07 9.10 

. 
 23 09 23 53-0064 EA Three-Speed BACtalk Microset Wall Sensor With RH Sensor (Alerton MS-1030H-BT) ..................................................... 474.25 9.10 

. 
 23 09 23 53-0065 EA BACnet-Compliant Wall Sensor (Alerton TS-1050-BT) ....................................................................................................... 153.71 9.10 

. 
 23 09 23 53-0066 EA Wireless Temperature And Humidity Sensor (Alerton WTS-1000-KIT) ............................................................................... 646.53 9.10 

. 
 23 09 23 53-0067 EA Wireless Temperature And Humidity Sensor With Temperature Adjustment Knob And Manual Override (Alerton 

WTS-1050-KIT) .................................................................................................................................................................. 726.68 9.10 
. 

 23 09 23 53-0068 EA 10 12-Bit Inputs, 12 Binary Triac Outputs Expansion Module (Alerton EXP-10-12-0) ...................................................... 2,937.03 242.83 
. 

 23 09 23 53-0069 EA 10 12-Bit Inputs, 4 Binary Triac Outputs Expansion Module (Alerton EXP-10-4-8) .......................................................... 3,134.15 242.83 
. 

 23 09 23 53-0070 EA 22 12-Bit Inputs Expansion Module (Alerton EXP-22-0-0) ............................................................................................... 2,964.28 242.83 
. 

 23 09 23 53-0071 EA 50 Devices, Ascent Compass 1 Software, Small License (Alerton Compass-1-SM)........................................................ 7,726.08  
. 

 23 09 23 53-0072 EA Global Controller Base Unit (Alerton ACM) ...................................................................................................................... 4,194.15 242.83 
. 

 23 09 23 53-0073 EA External Battery Pack For ACM (Alerton ACM-BATT) ........................................................................................................ 912.19 135.07 
. 

 23 09 23 53-0074 EA Licenses The ACM For Capacity Of 32 Directly Connected Devices (Alerton ACM032) .................................................... 717.73  
. 

 23 09 23 53-0075 EA Microset 4 Wall Sensor (Alerton MS4-THC) ........................................................................................................................ 828.77 9.10 

XXXXXXX 
. 
 23 09 23 53-0076  Automated Logic Controls (23 09 23 53) 
. 
. 

 23 09 23 53-0077 EA 0 Digital Outputs, 8 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M0100) ............ 3,335.02 242.83 
. 

 23 09 23 53-0078 EA 0 Digital Outputs, 32 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M0320) .......... 7,313.20 728.50 
. 

 23 09 23 53-0079 EA 2 Digital Outputs, 2 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M220nx) .......... 2,241.96 242.83 
. 

 23 09 23 53-0080 EA 4 Digital Outputs, 10 Universal Inputs, 6 Analog Outputs Standalone Control Module (Automated Logic M4106nx) ...... 4,881.75 323.77 
. 

 23 09 23 53-0081 EA 8 Digital Outputs, 10 Universal Inputs, 2 Analog Outputs Standalone Control Module (Automated Logic M8102nx) ...... 4,800.18 323.77 
. 

 23 09 23 53-0082 EA 16 Digital Outputs, 16 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M16160) ...... 7,642.62 647.54 
. 

 23 09 23 53-0083 EA 8 Digital Outputs, 8 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M880nx) .......... 4,269.96 323.77 
. 

 23 09 23 53-0084 EA 0 Digital Outputs, 32 Universal Inputs, 0 Analog Outputs Expander Control Module (Automated Logic MX0320) .......... 4,346.51 242.83 
. 

 23 09 23 53-0085 EA 16 Digital Outputs, 16 Universal Inputs, 0 Analog Outputs Expander Control Module (Automated Logic MX16160) ...... 7,153.19 647.54 
. 

 23 09 23 53-0086 EA No Display, Interior Wall Mounted, Standalone Controller For Heat Pumps, Fan Coil Units And Other Packaged 
HVAC Equipment (Automated Logic RC642) ................................................................................................................. 1,461.94 161.89 

. 
 23 09 23 53-0087 EA With Display, Interior Wall Mounted, Standalone Controller For Heat Pumps, Fan Coil Units And Other Packaged 

HVAC Equipment (Automated Logic RC642D) ............................................................................................................... 1,553.90 161.89 
. 

 23 09 23 53-0088 EA 3 Digital Outputs, 4 Universal Inputs, 1 Analog Outputs Controller For Pressure Independent VAV Applications 
(Automated Logic ZN341+) ............................................................................................................................................. 2,532.65 161.89 

. 
 23 09 23 53-0089 EA 1 Digital Outputs, 4 Universal Inputs, 1 Analog Outputs Controller For Pressure Independent VAV Applications 

(Automated Logic ZN141+) ............................................................................................................................................. 2,440.88 161.89 
. 

 23 09 23 53-0090 EA Air Flow Sensor And Damper Actuator Accessory For ZN341V+ Or ZN141V+ (Automated Logic ZASF) ....................... 2,029.87 242.83 
. 

 23 09 23 53-0091 EA Unlimited Points, Front End Software For Building Control (Automated Logic WC) ....................................................... 13,114.23  
. 

 23 09 23 53-0092 EA 500 Point, Front End Software For Building Control (Automated Logic WC500) ............................................................. 8,138.34  
. 

 23 09 23 53-0093 EA Enterprise Integration Option, Front End Software For Building Control (Automated Logic WC-ENTERPRISE) ........... 11,005.94  

XXXXXXX 
. 
 23 09 23 53-0094  Cypress Envirosystems Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0095  Wireless Pneumatic Thermostat (23 09 23 53-0094) 

Note: Wireless pneumatic thermostats, hub and repeaters must be installed by installers certified by the 
manufacturer. 

. 

. 
 23 09 23 53-0096 EA Two-Pipe Direct Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2DP) ................................. 405.52 10.12 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -20.67 
    For >200, Deduct  -41.31 
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. 
 23 09 23 53-0097 EA Two-Pipe Reverse Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2RP) ............................. 405.52 10.12 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -20.67 
    For >200, Deduct  -41.31 

. 
 23 09 23 53-0098 EA Single-Pipe Direct Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1DP) .............................. 405.52 10.12 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -20.67 
    For >200, Deduct  -41.31 

. 
 23 09 23 53-0099 EA Single-Pipe Indirect Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1RP) ........................... 405.52 10.12 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -20.67 
    For >200, Deduct  -41.31 

. 
 23 09 23 53-0100 EA Two-Pipe Direct Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2DP-DB) ......... 460.90 10.12 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -23.75 
    For >200, Deduct  -47.46 

. 
 23 09 23 53-0101 EA Two-Pipe Reverse Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T2RP-

DB)..................................................................................................................................................................................... 460.90 10.12 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -23.75 
    For >200, Deduct  -47.46 

. 
 23 09 23 53-0102 EA Single-Pipe Direct Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1DP-

DB)..................................................................................................................................................................................... 460.90 10.12 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -23.75 
    For >200, Deduct  -47.46 

. 
 23 09 23 53-0103 EA Single-Pipe Indirect Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1RP-

DB)..................................................................................................................................................................................... 472.83 10.12 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -24.42 
    For >200, Deduct  -48.79 

. 
 23 09 23 53-0104 EA Wireless Pneumatic Thermostat Blank Cover (Cypress Envirosystems WPT-800-MCOV) .................................................. 34.52 10.12 

Note: Optional cover. 
    For >50 To 200, Deduct  -1.36 
    For >200, Deduct  -2.71 

. 
 23 09 23 53-0105 EA Green Box Controller (Cypress Envirosystems GBC-800-001) ........................................................................................ 4,462.00 10.12 

Note: One unit for up to 100 thermostats. 
    For 2, Deduct  -225.59 
    For >2, Deduct  -450.76 

. 
 23 09 23 53-0106 EA WPT USB Hub (Cypress Envirosystems WPT-800-HUSB) ................................................................................................ 332.09 10.12 

Note: One unit for up to 100 thermostats. 
    For 2, Deduct  -17.90 
    For >2, Deduct  -35.77 

. 
 23 09 23 53-0107 EA WPT Repeater (Cypress Envirosystems WPT-800-RWAL) ................................................................................................ 581.79 10.12 

Note: One unit for up to 15 thermostats. 
    For >5 To 10, Deduct  -29.53 
    For >10, Deduct  -59.02 

. 
 23 09 23 53-0108 EA 24 Volt, WPT Repeater (Cypress Envirosystems WPT-800-RWAL24V) ............................................................................ 718.89 10.12 

Note: One unit for up to 15 thermostats. 
    For >5 To 10, Deduct  -34.34 
    For >10, Deduct  -68.63 

XXXXXXX 
. 
 23 09 23 53-0109  Delta Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0110  Software (23 09 23 53-0109) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 53-0111 EA Orca Software Unlimited Points License (Delta Controls DOW333-USB) ........................................................................ 1,771.76  
. 

 23 09 23 53-0112 EA Orca Graphics Module, Delta Controls Orca View With Graphics Creation Capabilities (Delta Controls DOW333-I-
USB) ............................................................................................................................................................................... 2,912.58  

. 
 23 09 23 53-0113 EA Orca Historical Module, Delta Controls Historian Package With Unlimited Archiving Trend Logs (Delta Controls 

DHS330-HL-USB) ........................................................................................................................................................... 6,310.59  
. 

 23 09 23 53-0114 EA Web Server Unlimited Points License, Delta Controls Web Server Front End (Delta Controls DWS330-L-USB) .......... 10,024.07  
. 

 23 09 23 53-0115 EA Web Server Limited Points (Maximum I/O 2500) License, Delta Controls Web Server Front End (Delta Controls 
DWS330-M-USB) ........................................................................................................................................................... 5,169.77  

. 
 23 09 23 53-0116 EA Web Server Limited Points (Maximum I/O 250) License, Delta Controls Web Server Front End (Delta Controls 

DWS330-S-USB) ............................................................................................................................................................ 1,771.76  
. 

 23 09 23 53-0117 EA 100 User Energy Portal, Data Collection Controller, Web PC Server Program License (Delta Controls EP-2.01) .......... 4,198.91  
. 

 23 09 23 53-0118 EA 1,000 User Energy Portal, Data Collection Controller, Web PC Server Program License (Delta Controls EP-2.02) ....... 5,169.77  
. 

 23 09 23 53-0119 EA KW Meter With H8163-2400-4-3 Series, With 3, 2,400 Amperes CT's And BACnet MS/TP Interface (Delta 
Controls H8186-CB)........................................................................................................................................................ 1,870.71 101.18 

. 
 23 09 23 53-0120 EA Delta Controls Touch Screen (Delta Controls DHMI-7-I).................................................................................................. 1,982.20  

XXXXXXX 
. 
 23 09 23 53-0121  EMCS Central Equipment And Controllers (23 09 23 53-0109) 
. 
. 

 23 09 23 53-0122 EA Fully Programmable, Native BACnet Building Controller (Delta Controls DSC-1616E + DFM1616)................................ 6,715.84 404.71 
Note: Includes 32 Universal Inputs/32 Analog Or Binary Outputs HOA's, Twisted-Pair Ethernet Port, BACnet IP, 
BACnet Over Ethernet, Main LAN RS-485 BACnet MS/TP (Maximum Of 99 Devices), SubLAN (Net2) BACnet 
MS/TP (Maximum 99 Devices) Or Delta LINKnet At 76,800 BPS, Serial RS-232 BACnet PTP, Real-Time Clock 
With Lithium Battery And SRAM Backup 

. 
 23 09 23 53-0123 EA Fully Programmable, Native BACnet Building Controller, 16 Universal Inputs/16 Analog Or Binary Outputs HOA'S, 

Twisted-Pair Ethernet Port, BACnet IP, BACnet Over Ethernet, Main LAN RS-485 BACnet MS/TP (Maximum Of 
99 Devices), Sublan (Net2) BACnet MS/TP (Maximum 99 Devices) Or Delta LINKnet At 76,800 BPS (Maximum 
12 Devices On LINKnet, With 2 DFM Devices) Serial RS-232 BACnet PTP, Real-Time Clock With Lithium 
Battery And SRAM Backup (Delta Controls DSC-1616E) ............................................................................................... 5,162.46 404.71 
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. 
 23 09 23 53-0124 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 11 Universal Inputs, 4 Analog Output Or 6 Binary (Triac) Outputs (Delta 
Controls DAC-1146) ........................................................................................................................................................ 3,868.79 404.71 

. 
 23 09 23 53-0125 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 11 Universal Inputs, 8 Analog Or Binary Outputs (Delta Controls DAC-1180) ...... 3,868.79 404.71 
. 

 23 09 23 53-0126 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 
Using The BACnet MS/TP Protocol, 11 Universal Inputs, 4 Analog Output Or 6 Binary (Triac) Outputs (Delta 
Controls DAC-1146) ........................................................................................................................................................ 3,868.79 404.71 

. 
 23 09 23 53-0127 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 6 Universal Inputs, 3 Binary (Triac) Outputs And 3 Analog Outputs (Delta 
Controls DAC-633 R3) .................................................................................................................................................... 3,632.21 404.71 

. 
 23 09 23 53-0128 EA VAV Controllers Are Native BACnet Application Controllers That Are Fully Programmable, Communicate On A 

RS-485 LAN Using The MS/TP BACnet Protocol, 3 Universal Inputs, 4 Binary Outputs, Actuator Position 
Feedback, Supports 4 BACstat Network Sensors On LINKnet For Room Sensing And Control Or 2 Delta Field 
Modules On LINKnet For I/O Expansion (Delta Controls DVC-304AF) ........................................................................... 1,239.05 202.36 

. 
 23 09 23 53-0129 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 4 Binary Triac Outputs (24 Volt AC), 3 Binary Relay Outputs For Fan Speed 
Control, 240 Volt AC, 1 HP (60 LRA/10 FLA) LED Status Indication Of Each Output (Delta Controls DFC-304R3-
240) ................................................................................................................................................................................. 1,134.68 202.36 

. 
 23 09 23 53-0130 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 6 Universal Inputs, 3 Binary (Triac) Outputs And 3 Analog Outputs (Delta 
Controls DAC-633 R3) .................................................................................................................................................... 1,203.92 202.36 

. 
 23 09 23 53-0131 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 4 Binary Triac Outputs (24 Volt AC), 3 Binary Relay Outputs For Fan Speed 
Control, 240 Volt AC, 1 HP (60 LRA/10 FLA) LED Status Indication Of Each Output (Delta Controls DFC-304R3-
240) ................................................................................................................................................................................. 1,134.68 202.36 

. 
 23 09 23 53-0132 EA Remotely Expandable I/O To Delta’s BACnet Controllers, 16 Universal Inputs, 16 Analog Outputs (Delta Controls 

DFM-1616) ...................................................................................................................................................................... 2,565.17 252.94 
. 

 23 09 23 53-0133 EA Remotely Expandable I/O To Delta’s BACnet Controllers, 4 Universal Inputs, 4 Analog Outputs (Delta Controls 
DFM-440) ........................................................................................................................................................................... 659.20 101.18 

. 
 23 09 23 53-0134 EA Remotely Expandable I/O To Delta’s BACnet™ Controllers, 4 Universal Inputs, 4 Binary Triac Outputs (Delta 

Controls DFM-404) ............................................................................................................................................................ 703.20 101.18 
. 

 23 09 23 53-0135 EA Remotely Expandable I/O To Delta’s BACnet™ Controllers, 16 Universal Inputs (Delta Controls DFM-1600) .................. 817.33 101.18 

XXXXXXX 
. 
 23 09 23 53-0136  Network, VAV And Special Sensors (23 09 23 53-0109) 
. 
. 

 23 09 23 53-0137 EA BACnet MS/TP VAV Network Room Temperature Sensor With LCD Display (Delta Controls DNS-24) ............................. 211.94 32.38 
. 

 23 09 23 53-0138 EA BACnet MS/TP VAV Network Temperature And Humidity Sensor With LCD Display (Delta Controls DNS-H24) .............. 285.23 36.43 
. 

 23 09 23 53-0139 EA Programmable BACnet MS/TP Thermostat With 8 Button Keypad And LCD Display For DX Unit, Fan Coils And 
RTU (Delta Controls DAC-T305-G2B) ............................................................................................................................... 548.89 15.18 

XXXXXXX 
. 
 23 09 23 53-0140  Honeywell Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0141  EMCS Central Equipment And Controllers (23 09 23 53-0140) 
. 
. 
 23 09 23 53-0142  EMCS Network Area Controllers (BACnet Or Lon) (23 09 23 53-0141) 

Note: Includes loading software, software license, loading data base and mounting on wall. 
. 
. 

 23 09 23 53-0143 EA Network Area Java Controller Supporting 126 Devices (Honeywell WC2003B2004) ...................................................... 9,155.08 493.25 
Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 minimum RS-232 serial ports, 1 
minimum RS-485 electrically isolated ports, 1 LonWorks port (supports 126 devices), and web user interface 
software. 

. 
 23 09 23 53-0144 EA Network Area Java Controller Supporting 27 Devices (Honeywell WC2003B1022) ........................................................ 6,379.44 493.25 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-232 port, 1 RS-485 port, 1 LonWorks 
port with driver, Lon tunnel service, BACnet driver, wind river VxWorks OS with Jeode java virtual machine, 
Niagara control engine and web user interface software (supports 27 device). 

. 
 23 09 23 53-0145 EA Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201) ................................................................. 4,972.34 493.25 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, 1 RS-232 serial port, 1 RS-485 serial 
port, NDIO port, 2 communication card option slots, BACnet IP Client, and BACnet MS/TP. Supports up to 10 
devices. 

. 
 23 09 23 53-0146 EA Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-EZ)............................................................ 6,092.06 493.25 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, 1 RS-232 serial port, 1 RS-485 serial 
port, NDIO port, 2 communication card option slots, BACnet IP Client, and BACnet MS/TP. Includes WEB user 
interface and Enterprise connectivity pack. 

. 
 23 09 23 53-0147 EA Niagara Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-LN) .............................................. 4,933.79 493.25 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, factory installed LON card, NDIO port 
and MODBus TCP driver. Excludes RS232 and RS485 communications. Includes Niagara network ethernet 
communication between stations. 

. 
 23 09 23 53-0148 EA Web UI Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-LU) ............................................... 4,933.79 493.25 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, factory installed LON card, NDIO port 
and MODBus TCP driver. Excludes RS232 and RS485. 

. 
 23 09 23 53-0149 EA 16 Point BACnet IP Network Area Java Controller (Honeywell WEB-216-B) ................................................................... 5,321.05 493.25 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0150 EA 16 Point Web UI And BACnet IP Network Area Java Controller (Honeywell WEB-216-BU) ............................................ 5,727.58 493.25 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0151 EA 16 Point Niagara Network Area Java Controller (Honeywell WEB-216-N) ....................................................................... 5,321.05 493.25 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 
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. 
 23 09 23 53-0152 EA 16 Point Web UI And Niagara Network Area Java Controller (Honeywell WEB-216-NU) ................................................ 5,727.58 493.25 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0153 EA 34 Point BACnet IP Network Area Java Controller (Honeywell WEB-234-B) ................................................................... 5,731.09 493.25 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0154 EA 34 Point Web UI and BACnet IP Network Area Java Controller (Honeywell WEB-234-BU.) ........................................... 6,137.62 493.25 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this. 

. 
 23 09 23 53-0155 EA 34 Point Niagara Network Area Java Controller (Honeywell WEB-216-N) ....................................................................... 5,731.09 493.25 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0156 EA 34 Point Web UI and Niagara Network Area Java Controller (Honeywell WEB-216-NU) ................................................ 6,137.62 493.25 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this. 

. 
 23 09 23 53-0157 EA Network Area Java Controller Supporting 27 Devices (Controller Only) (Honeywell WEB-403-AX) ................................ 6,072.79 493.25 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-485 port, 1 RS-232 port, 1 LonWorks 
FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C (SPDT) relay outputs. Excludes UI 
service and Enterprise connectivity service. 

. 
 23 09 23 53-0158 EA Unrestricted Network Area Java Controller Supporting 27 Devices (Controller Only) ...................................................... 7,430.82 493.25 

Note: Unrestricted limit on connected devices. Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 
RS-485 port, 1 RS-232 port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C 
(SPDT) relay outputs. Excludes UI service and Enterprise connectivity service. Honeywell WEB-403-EXP-AX. As 
with other WEBs controllers, capacity is limited by the characteristics of the application including size and 
complexity. 

. 
 23 09 23 53-0159 EA Easy Pack Network Area Java Controller Supporting 27 Devices (Honeywell WEB-403-EZ).......................................... 7,849.62 493.25 

Note: Includes controller plus User Interface Station Pack and Enterprise Connectivity Station Pack bundled as 
an "easy-order" bundle. Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-485 port, 1 RS-232 
port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C (SPDT) relay outputs. 
Excludes UI service and Enterprise connectivity service. 

. 
 23 09 23 53-0160 EA Expanded Easy Pack Network Area Java Controller Supporting 27 Devices (Honeywell WEB-403-EXP-EZ) ................ 9,207.65 493.25 

Note: Unrestricted limit on connected devices. Includes controller plus User Interface Station Pack and Enterprise 
Connectivity Station Pack bundled as an "easy-order" bundle. Includes 128 MB RAM / 32 MB Flash, 10/100 MB 
ethernet port, 1 RS-485 port, 1 RS-232 port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse 
input), 4 form C (SPDT) relay outputs. Excludes UI service and Enterprise connectivity service. As with other 
WEBs controllers, capacity is limited by the characteristics of the application including size and complexity. 

. 
 23 09 23 53-0161 EA Network Area Java Controller Supporting 124 Devices (Controller Only) (Honeywell WEB-545-AX) .............................. 7,868.90 493.25 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 4 RS-485 port, 2 RS-232 port, 1 LonWorks 
port. As with other WEBs controllers, capacity is limited by the characteristics of the application. Unit is supplied 
with a steel, wall mountable enclosure, and 120 volt power supply. Excludes UI service and Enterprise 
connectivity service. 

. 
 23 09 23 53-0162 EA Easy Pack Network Area Java Controller Supporting 124 Devices (Honeywell WEB-545-EZ) ...................................... 10,457.04 493.25 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 4 RS-485 port, 2 RS-232 port, 1 LonWorks 
port. As with other JACEs, capacity is limited by the characteristics of the application. Unit is supplied with a 
steel, wall mountable enclosure, and 120 volt power supply. Includes WEB-545-AX plus User Interface Station 
Pack (UI-SP-5XX) and Enterprise Connectivity Station Pack (EC-SP-5XX) bundled as an "easy-order" bundle. 

XXXXXXX 
. 
 23 09 23 53-0163  EMCS Network Interfaces (23 09 23 53-0141) 

Note: Includes installation, start-up and tech labor. 
. 
. 

 23 09 23 53-0164 EA Serial LonTalk Adapter For LonWorks Bus And A PC (Honeywell Q7760A2001) ........................................................... 1,293.68 136.59 
Note: For desktop computer. 

. 
 23 09 23 53-0165 EA Serial LonTalk Card For LonWorks Bus And A PC (Honeywell Q7752B2009) ................................................................ 1,105.31 91.06 

Note: For laptop computer. 
. 

 23 09 23 53-0166 EA FTT-10 To FTT-10 Router (Honeywell Q7751A2010) ...................................................................................................... 1,416.26 170.79 
. 

 23 09 23 53-0167 EA 4FTT-10 To TP/FTT-1250 Multi Port Router (Honeywell Q7751J2002) ........................................................................... 2,144.34 246.68 
. 

 23 09 23 53-0168 EA Two Way Lon Repeater (Honeywell Q7740A1008) ......................................................................................................... 1,129.76 246.68 
. 

 23 09 23 53-0169 EA FTT Termination Module For Network Bus (Honeywell 209541B) ........................................................................................ 85.87 30.35 

XXXXXXX 
. 
 23 09 23 53-0170  DDC Application Specific Controller Assemblies (23 09 23 53-0141) 

Note: Includes submittal generation, installation, field test, checkout and start-up. Includes control enclosure, 
transformer, terminal strip and ancillary devices. (For example, fan coil unit include valves, actuators with 
controller and thermostat; VAVs include controller, thermostat and hot water valve if VAV has reheat coil). 
Excludes graphics and database generation. Excludes discharge air sensor. 

. 

. 
 23 09 23 53-0171 EA Up To 10 Factory Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ................................... 2,132.35 705.72 

. 
 23 09 23 53-0172 EA >10 Factory Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ........................................... 1,752.93 417.87 

. 
 23 09 23 53-0173 EA Up To 10 Field Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ....................................... 2,291.71 705.72 

. 
 23 09 23 53-0174 EA >10 Field Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ............................................... 1,912.29 459.36 

. 
 23 09 23 53-0175 EA Up To 10 Factory Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ........................................ 2,524.28 785.46 

. 
 23 09 23 53-0176 EA >10 Factory Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ................................................ 2,239.66 588.86 

. 
 23 09 23 53-0177 EA Up To 10 Field Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ............................................ 3,081.98 785.46 

. 
 23 09 23 53-0178 EA >10 Field Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies .................................................... 2,683.64 601.01 

. 
 23 09 23 53-0179 EA Up To 10 Factory Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ........ 1,901.36 785.46 

. 
 23 09 23 53-0180 EA >10 Factory Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ................. 1,521.94 464.41 

. 
 23 09 23 53-0181 EA Up To 10 Field Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ............ 2,110.10 785.46 

. 
 23 09 23 53-0182 EA >10 Field Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ..................... 1,730.58 523.10 

. 
 23 09 23 53-0183 EA Up To 10 Factory Installed Application Specific Fan Coil Unit Controller Assemblies ...................................................... 2,499.58 785.46 

. 
 23 09 23 53-0184 EA >10 Factory Installed Application Specific Fan Coil Unit Controller Assemblies .............................................................. 2,112.57 463.40 

. 
 23 09 23 53-0185 EA Up To 10 Field Installed Application Specific Fan Coil Unit Controller Assemblies .......................................................... 2,708.31 785.46 
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. 
 23 09 23 53-0186 EA >10 Field Installed Application Specific Fan Coil Unit Controller Assemblies ................................................................... 2,321.20 522.08 

. 
 23 09 23 53-0187 EA Up To 10 Factory Installed Application Specific Unit Ventilator Controller Assemblies .................................................... 3,127.40 785.46 

. 
 23 09 23 53-0188 EA >10 Factory Installed Application Specific Unit Ventilator Controller Assemblies ............................................................. 2,782.18 501.85 

. 
 23 09 23 53-0189 EA Up To 10 Field Installed Application Specific Unit Ventilator Controller Assemblies ........................................................ 3,544.88 785.46 

. 
 23 09 23 53-0190 EA >10 Field Installed Application Specific Unit Ventilator Controller Assemblies ................................................................. 3,199.55 587.85 

XXXXXXX 
. 
 23 09 23 53-0191  DDC Programmable Controller Assemblies (23 09 23 53-0141) 

Note: Includes installation, field test, checkout and start-up. Includes control enclosure, transformer and terminal 
strip only. Excludes ancillary devices. Excludes submittal generation/system engineering and database 
generation. See CSI section 23 09 23 53-0198 for additional components. 

. 

. 
 23 09 23 53-0192 EA 3 AO, 6 UI, 8 DO And 4 DI Small Programmable Controller Assemblies ......................................................................... 2,186.78 603.33 

. 
 23 09 23 53-0193 EA Oversized Enclosure 3 AO, 6 UI, 8 DO And 4 DI Small Programmable Controller Assemblies ....................................... 2,519.03 603.33 

. 
 23 09 23 53-0194 EA 6 AO, 8 AI, 8 DO And 8 DI Medium Programmable Controller Assemblies ..................................................................... 3,345.86 709.57 

. 
 23 09 23 53-0195 EA Oversized Enclosure 6 AO, 8 AI, 8 DO And 8 DI Medium Programmable Controller Assemblies ................................... 3,678.11 709.57 

. 
 23 09 23 53-0196 EA 10 AO, 16 AI, 16 DO And 16 DI Large Programmable Controller Assemblies ................................................................. 6,017.53 830.99 

. 
 23 09 23 53-0197 EA Oversized Enclosure 10 AO, 16 AI, 16 DO And 16 DI Large Programmable Controller Assemblies ............................... 6,401.60 830.99 

XXXXXXX 
. 
 23 09 23 53-0198  EMCS Optional DDC Controller Hardware (23 09 23 53-0141) 

Note: Used to expand the capacity of DDC programmable controller assemblies. 
. 
. 

 23 09 23 53-0199 EA 6 DO (Repay), 3 AI, 3 DI AHU Controller (Honeywell W7750A2005) .................................................................................. 399.52  
Note: For constant volume single zone and heat pump AHUs. 

. 
 23 09 23 53-0200 EA 6 AI, 5 DI, 8 DO (Triac) AHU Controller (Honeywell W7750B2011) .................................................................................... 461.73  

Note: For constant volume single zone and heat pump AHUs. 
. 

 23 09 23 53-0201 EA 3 AO, 6 AI, 5 DI, 5 DO (Triac) AHU Controller (Honeywell W7750C2001) .......................................................................... 483.63  
Note: For constant volume single zone and heat pump AHUs. 

. 
 23 09 23 53-0202 EA VAV Controller Compatible Printed Wiring Board (Honeywell W7751B2010) ..................................................................... 456.47  

. 
 23 09 23 53-0203 EA VAV Controller With Internally Wired Subbase (Honeywell W7751D2016) ......................................................................... 463.48  

. 
 23 09 23 53-0204 EA VAV Controller With Externally Wired Subbase (Honeywell W7751F2011) ........................................................................ 452.97  

. 
 23 09 23 53-0205 EA VAV Controller With Premounted ML6161 Actuator (Honeywell W7751H2025) ................................................................. 389.89  

. 
 23 09 23 53-0206 EA VAV Controller With Premounted ML6161 Actuator (Honeywell W7751J2004) .................................................................. 339.07  

. 
 23 09 23 53-0207 EA Fan Coil Unit Controller With Electric Reheat Relay (Honeywell W7752F2002) ................................................................. 496.78  

. 
 23 09 23 53-0208 EA Fan Coil Unit Controller Without Electric Reheat Relay (Honeywell W7752G2000)............................................................ 444.21  

. 
 23 09 23 53-0209 EA Unit Ventilator Controller With Heating, Cooling, Actuator And Fan Control (Honeywell W7753A2002) ............................. 490.64  

. 
 23 09 23 53-0210 EA Building Manager, Monitor And Control HVAC Equipment (Honeywell W7760A2011) .................................................... 1,041.74  

. 
 23 09 23 53-0211 EA Plant Controller, Monitor And Control HVAC Equipment (Honeywell W7760C2017) ....................................................... 1,295.83  

. 
 23 09 23 53-0212 EA Remote IO Device For Ancillary Point Monitoring And Control (Honeywell W7761A2002) ................................................. 647.47  

. 
 23 09 23 53-0213 EA Remote IO, UUKL-UL 864 Approved (Honeywell W7761A2010) ........................................................................................ 637.84  

. 
 23 09 23 53-0214 EA Hydronic Controller Without Wall Module (Honeywell W7762B1027) ................................................................................. 312.79  

. 
 23 09 23 53-0215 EA Hydronic Controller With Built-in Wall Module (Honeywell W7763C1016) .......................................................................... 355.72  

. 
 23 09 23 53-0216 EA IO Module, 24 Volt AC Without Overrides (Honeywell XFC3A06001) ................................................................................. 657.11  

. 
 23 09 23 53-0217 EA IO Module, 24 Volt AC With Overrides (Honeywell XFC3D06001) ..................................................................................... 702.67  

. 
 23 09 23 53-0218 EA AI Module (Honeywell XFL521B) ........................................................................................................................................ 439.83  

. 
 23 09 23 53-0219 EA AO Module (Honeywell XFL522B) ...................................................................................................................................... 439.83  

. 
 23 09 23 53-0220 EA DI Module (Honeywell XFL523B) ........................................................................................................................................ 439.83  

. 
 23 09 23 53-0221 EA DO Module (Honeywell XFL524B) ...................................................................................................................................... 439.83  

. 
 23 09 23 53-0222 EA Distributed IO, Lonwork Bus Connector Module With Endplate (Honeywell XSL511)........................................................... 77.98  

. 
 23 09 23 53-0223 EA Distributed IO, Terminal Block For AI, AO And DI Modules (Honeywell XSL513) ............................................................... 147.19  

. 
 23 09 23 53-0224 EA Distributed IO, Terminal Block For DO Modules (Honeywell XSL514) ................................................................................ 144.56  

. 
 23 09 23 53-0225 EA Lon Analog IO Module, 24 Volt AC/DC, 10 Digital Inputs (Honeywell XIO-10DI) ................................................................ 442.46  

. 
 23 09 23 53-0226 EA Lon Hub (Honeywell XIO-HUB) ............................................................................................................................................. 65.71  

. 
 23 09 23 53-0227 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog Outputs (Honeywell XIO-4AO) ........................................................................... 442.46  

. 
 23 09 23 53-0228 EA Lon Digital IO, 24 Volt AC/DC, 4 Digital Inputs (Honeywell XIO-4DI) .................................................................................. 407.41  

. 
 23 09 23 53-0229 EA Lon Digital IO, 24 Volt AC/DC, 4 Digital Outputs (Honeywell XIO-4DO) ............................................................................. 407.41  

. 
 23 09 23 53-0230 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog Inputs (Honeywell XIO-4NTC) ............................................................................ 429.31  

. 
 23 09 23 53-0231 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog PT1000 Inputs (Honeywell XIO-4PT1000) ......................................................... 429.31  

. 
 23 09 23 53-0232 EA Lon Analog IO, 24 Volt AC/DC, 8 Analog Inputs (Honeywell XIO-8AI) ................................................................................ 617.69  

. 
 23 09 23 53-0233 EA 16 Point IO Module For Network Area Controllers (Honeywell WEB-IO-16) ....................................................................... 728.96  

Note: Includes 8 universal inputs, 4 relay outputs, and 4 analog outputs. 
. 

 23 09 23 53-0234 EA 34 Point IO Module For Network Area Controllers (Honeywell W7750A2005) ................................................................. 1,549.03  
Note: Includes 16 universal inputs, 10 relay outputs, and 8 analog outputs. 

XXXXXXX 
. 
 23 09 23 53-0235  EMCS Software (23 09 23 53-0140) 
. 
. 
 23 09 23 53-0236  Software Packages And License (23 09 23 53-0235) 

Note: Includes installation on equipment. 
. 
. 

 23 09 23 53-0237 EA On Board Programming Tool For Network Area Controllers (Honeywell WP-AX-WEB) ..................................................... 494.15  
Note: Requires UI services to be installed on NAC. 

. 
 23 09 23 53-0238 EA Software Upgrade To Provide Unrestricted Connected Device Limit (Honeywell WEB-403-EXUP-AX) .......................... 1,911.36  

Note: Upgrade existing network area controller. As with other WEBs controllers, capacity is limited by the 
characteristics of the application including size and complexity. 

. 
 23 09 23 53-0239 EA WEBStation-AX Software For Windows (Honeywell WEB-S-AX) .................................................................................... 5,519.74  

Note: Includes Archon database. WEBs controllers must have Enterprise Connectivity Station Pack (EC-SP). 
Includes one copy of WP-AX (WEBPro-AX). 

. 
 23 09 23 53-0240 EA Small Building WEBStation-AX Based Software (Honeywell WEB-S-AX-SBS) ............................................................... 3,285.56  

Note: For up to 3 NAC controllers. NAC controllers must have Enterprise Connectivity Station Pack (EC-SP). 
Includes Archon database. 

. 
 23 09 23 53-0241 EA Upgrade Small Building To Large Building Software ........................................................................................................ 3,751.28  

Note: Upgrade WEB-S-AX-SBS to WEB-S-AX. 
. 

 23 09 23 53-0242 EA Additional Copy Of WEBPro-AX (Honeywell WEB-S-AX-W) ........................................................................................... 2,644.36  
Note: One copy is included with WEB-S-AX and WEBStation-AX. 
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. 
 23 09 23 53-0243 EA WEBs Energy Suite (WES) Base Software (Honeywell WES-BASE-AX) ........................................................................ 4,698.93  

Note: Includes license for 10 points of E² Profiler and 2 licensed meters of Cost Profiler. Limit of one WES-BASE 
per WEBStation-AX Supervisor. Additional E² Profiler point requirements or Cost Profiler meter requirements may 
use one or any combination of point/meter bundles. One WES-BASE required per WES project. 

. 
 23 09 23 53-0244 EA Perpetual License One Meter Point Bundle Of A Cost Profiler Meter And Two E² Profiler Points (Honeywell WES-

CP-AX) ............................................................................................................................................................................... 629.21  
Note: Can be combined with the required single instance of VES-BASE as well as with any combination of other 
EP points and CP meters. 

. 
 23 09 23 53-0245 EA Perpetual License For One Point Of E² Profiler (Honeywell WES-E2-AX) .......................................................................... 423.32  

Note: Can be combined with the required single instance of VES-BASE as well as with any number of other EP 
Points and Cost Profiler meters. 

. 
 23 09 23 53-0246 EA Perpetual License For An Unlimited Bundle Of E2 Points And CP Meters .................................................................... 25,379.57  

Note: Sold on a per server basis. Purchase of this product must be accompanied by VES-M1-ENT-AX 
maintenance. The first year price of maintenance is included with VES-ENT-AX. 

. 
 23 09 23 53-0247 EA Annual Maintenance For Enterprise WEBs-AX Energy Suite (Honeywell WES-M1-ENT-AX) ....................................... 23,159.32  

Note: The first year cost of VES-M1-ENT-AX is included with VES-ENT-AX. After the first year VES-M1-ENT-AX 
maintenance fee will be invoiced annually. 

. 
 23 09 23 53-0248 EA Standard WEBStation-AX Supervisor Bundled With WES-BASE-AX (Honeywell WES-S-AX) ........................................ 8,801.80  

. 
 23 09 23 53-0249 EA Small WEBStation-AX Supervisor Bundled With WES-BASE-AX (Honeywell WES-S-AX-SBS) ..................................... 6,567.62  

. 
 23 09 23 53-0250 EA Add 500 Modbus TCP Points To WEBStation With WS-OSD Option (Honeywell WS-MTCP-500) ................................. 1,898.62  

. 
 23 09 23 53-0251 EA Add 500 OPC Points To WEBStation With WS-OSD Option (Honeywell WS-OPC-500) ................................................ 1,898.62  

. 
 23 09 23 53-0252 EA Vykon Oracle Driver For Support Of Oracle Database (Honeywell WS-ORCL) ............................................................. 13,142.25  

Note: Excludes Oracle. 
. 

 23 09 23 53-0253 EA Open System Driver Option (Honeywell WS-SNMP-500) ................................................................................................ 1,752.30  
Note: Adds 25 points each of BACnet IP, OPC (client), Modbus TCP and SNMP to a standard WEBStation. Can 
be purchase with the WS or added later. Web Supervisor required to purchase this option. 

. 
 23 09 23 53-0254 EA Add 500 SNMP Points To WEBStation With WS-OSD Option (Honeywell WS-SNMP-500) ........................................... 1,898.62  

. 
 23 09 23 53-0255 EA WEBStation Software WS-1 And First Copy Of WEBPro Software (Honeywell ZW2000A1003) ..................................... 4,965.14  

Note: For a single Honeywell WEB NP controller. Excludes software keys for the additional nodes. 
. 

 23 09 23 53-0256 EA WEBStation Additional Node (Honeywell ZW2000B1002) ............................................................................................... 1,898.62  
. 

 23 09 23 53-0257 EA WEBStation Software And 20 Pack Of Node Software Keys (Honeywell ZW2000C1001) ............................................ 31,834.03  
. 

 23 09 23 53-0258 EA WEBStation Software And 50 Pack Of Node Software Keys (Honeywell ZW2000D1000) ............................................ 58,410.29  
. 

 23 09 23 53-0259 EA WEBStation Software And 100 Pack Of Node Software Keys (Honeywell ZW2000E1009) ........................................ 102,217.79  
. 

 23 09 23 53-0260 EA Master WEBStation Software For Monitoring Multiple WEBStations (Honeywell ZW2000F1008) ................................... 5,256.90  
. 

 23 09 23 53-0261 EA Additional Master WEBStation Software Licenses (Honeywell ZW200G1007) ................................................................ 2,628.45  
. 

 23 09 23 53-0262 EA Additional Copies Of Workplace Pro WP-1 (Web Pro) (Honeywell ZW2001A1001) ........................................................ 2,104.65  
. 

 23 09 23 53-0263 EA Upgrade Existing NAC To Provide Unrestricted Connected Device Limit (Honeywell WC2003B1055) ........................... 2,305.63  
Note: As with other WEBs, capacity is limited by the characteristics of the application including size and 
complexity. 

XXXXXXX 
. 
 23 09 23 53-0264  Initial Database Generation (23 09 23 53-0235) 
. 
. 

 23 09 23 53-0265 PNT Database Generation For Central Plant ................................................................................................................................ 67.89  
. 

 23 09 23 53-0266 PNT Database Generation For Programmable Controller ............................................................................................................. 67.89  
Note: For VAV AHU, large CV AHU, or heat exchanger, etc. 

. 
 23 09 23 53-0267 EA Database Generation For Application Specific Controller ..................................................................................................... 67.89  

Note: Price per each VAV box, fan coil unit, unit ventilator or small CV AHU. Task used for the first piece of each 
equipment. 

. 
 23 09 23 53-0268 EA Replication Of Database Generation For Application Specific Controller .............................................................................. 47.25  

Note: Price per copy made. 
. 

 23 09 23 53-0269 EA Database Generation For Remote IO Modules, Sensors, Etcetera ...................................................................................... 47.25  

XXXXXXX 
. 
 23 09 23 53-0270  Application Software Programs (23 09 23 53-0235) 
. 
. 

 23 09 23 53-0271 EA Basic Application Program Package ................................................................................................................................ 2,833.01  
Note: One per project. Includes program inputs, command priorities, alarms, trends for analog and digital points, 
energy totalization, schedules, calendars, special events, occupied and unoccupied setpoints, ventilation and 
recirculation modes, hot water reset program, chilled water reset program, condenser water reset program, and 
fail-over logic. 

. 
 23 09 23 53-0272 EA Optimum Start/Stop Program ................................................................................................................................................ 94.71  

Note: Priced per controller requiring optimum start programming. 
. 

 23 09 23 53-0273 EA Duty Cycling Program ........................................................................................................................................................... 44.73  
. 

 23 09 23 53-0274 EA Hot Deck/Cold Deck Reset Application Program ............................................................................................................. 4,867.01  
. 

 23 09 23 53-0275 EA Boiler Optimization Program ............................................................................................................................................ 6,377.91  
. 

 23 09 23 53-0276 EA Chiller Optimization Program ........................................................................................................................................... 8,639.52  
. 

 23 09 23 53-0277 EA Lighting Control Program ................................................................................................................................................. 4,169.10  
. 

 23 09 23 53-0278 EA Demand Limiting Program .................................................................................................................................................... 83.07  
Note: Priced per controller requiring optimum start programming. 

. 
 23 09 23 53-0279 EA Email Alarm Server Configuration .................................................................................................................................... 3,216.28  

XXXXXXX 
. 
 23 09 23 53-0280  Color Graphics Generation (23 09 23 53-0235) 

Note: Priced per page. 
. 
. 

 23 09 23 53-0281 EA Single Site Home Page Graphics Page With HTML Navigation Code ............................................................................. 1,697.59  
. 

 23 09 23 53-0282 EA Multi Site Home Page Graphics Page With HTML Navigation Code ............................................................................... 3,014.01  
. 

 23 09 23 53-0283 EA Color Graphics Page For Central Plant ............................................................................................................................... 771.29  
. 

 23 09 23 53-0284 EA Color Graphics Page For Building Floor Plan ..................................................................................................................... 712.20  
. 

 23 09 23 53-0285 EA Replication Of Color Graphics Page For Central Plant ....................................................................................................... 386.91  
. 

 23 09 23 53-0286 EA Color Graphics Page For Programmable Controller ........................................................................................................... 867.71  
Note: For VAV AHU, large CV AHU, or heat exchanger, etc. 

. 
 23 09 23 53-0287 EA Replication Of Color Graphics Page For Programmable Controller .................................................................................... 185.56  

Note: Priced per copy made. 
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. 
 23 09 23 53-0288 EA Color Graphics Page For Application Specific Controller .................................................................................................... 802.55  

Note: Price per each VAV box, fan coil unit, unit ventilator or small CV AHU. Task used for the first piece of each 
equipment. 

. 
 23 09 23 53-0289 EA Replication Of Color Graphics Page For Application Specific Cont....................................................................................... 80.24  

Note: Priced per copy made. 

XXXXXXX 
. 
 23 09 23 53-0290  Sensors, Actuators And Control Devices (23 09 23 53-0140) 

Note: Includes installation, startup, checkout and miscellaneous parts for installation. Excludes conduit, wire and 
cable. Excludes engineering and programming labor. Each device is considered one control point. No 
engineering or programming time required for replacement parts. 

. 

. 
 23 09 23 53-0291  Special Sensors (23 09 23 53-0290) 
. 
. 

 23 09 23 53-0292 EA Dewpoint Sensor (Honeywell C7232B1014) .................................................................................................................... 1,584.03 62.63 
. 

 23 09 23 53-0293 EA Enthalpy Sensor -25 To 125 F ......................................................................................................................................... 1,651.73 62.63 
. 

 23 09 23 53-0294 EA Outdoor Mounted Temperature And Humidity Transmitter (Honeywell H7635C1002)........................................................ 780.68 125.26 
. 

 23 09 23 53-0295 EA Freezestat (Honeywell L482A1004) .................................................................................................................................... 545.21 208.73 
. 

 23 09 23 53-0296 EA Wall Mounted Occupancy Sensor ....................................................................................................................................... 382.81 62.63 
. 

 23 09 23 53-0297 EA Ceiling Mounted Occupancy Sensor ................................................................................................................................... 308.17 62.63 
. 

 23 09 23 53-0298 EA I/P Positioner With Gauge ................................................................................................................................................... 362.34 62.63 
. 

 23 09 23 53-0299 EA Non Communicating Duct Mounted Smoke Detector With Sampling Tube ......................................................................... 434.25 62.63 
. 

 23 09 23 53-0300 EA EP Transducer .................................................................................................................................................................... 362.34 41.78 
. 

 23 09 23 53-0301 EA Electric Heat Sequencer ..................................................................................................................................................... 578.86 83.47 

XXXXXXX 
. 
 23 09 23 53-0302  Meters (23 09 23 53-0290) 
. 
. 

 23 09 23 53-0303 EA 208 - 480 Volt, Up To 2,400 Amperes, KW/KWh Meter/Current Transformer .................................................................. 3,691.96 500.84 
. 

 23 09 23 53-0304 EA 208 - 480 Volt, Up To 2,400 Amperes, KW/KWh Meter/Current Transformer With LON interface ................................... 5,380.78 584.31 
. 

 23 09 23 53-0305 EA 1 To 300 Amperes, Current Transformer For KW Meter .................................................................................................. 1,308.46 208.73 
. 

 23 09 23 53-0306 EA 300 To 800 Amperes, Current Transformer For KW Meter .............................................................................................. 1,482.89 208.73 
. 

 23 09 23 53-0307 EA 800 To 2,400 Amperes, Current Transformer For KW Meter ........................................................................................... 1,817.42 208.73 

XXXXXXX 
. 
 23 09 23 53-0308  Direct Coupled Actuators (23 09 23 53-0290) 
. 
. 

 23 09 23 53-0309 EA 44 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4105A1002) ............... 536.77 93.02 
. 

 23 09 23 53-0310 EA 88 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4110A1200) ............... 585.91 93.02 
. 

 23 09 23 53-0311 EA 175 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4120A1209) ............. 670.41 93.02 
. 

 23 09 23 53-0312 EA 44 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8105A1008) ................. 508.01 93.02 
. 

 23 09 23 53-0313 EA 88 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8110A1206) ................. 560.86 93.02 
. 

 23 09 23 53-0314 EA 175 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8120A1205) ............... 613.20 93.02 
. 

 23 09 23 53-0315 EA 44 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator .......... 563.75 93.02 
. 

 23 09 23 53-0316 EA 88 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator 
(Honeywell MS7510A2206) ............................................................................................................................................... 639.11 93.02 

. 
 23 09 23 53-0317 EA 175 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator 

(Honeywell MS7520A2205) ............................................................................................................................................... 720.45 93.02 
. 

 23 09 23 53-0318 EA 44 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Non- Spring Return Direct Coupled Damper 
Actuator (Honeywell MN7505A2209) ................................................................................................................................. 468.81 93.02 

. 
 23 09 23 53-0319 EA 88 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Non- Spring Return Direct Coupled Damper 

Actuator (Honeywell MN7510A2209) ................................................................................................................................. 508.93 93.02 
. 

 23 09 23 53-0320 EA 175 IN-LB, 24 Volt AC, 4-20 mA, Floating Control, Non-Spring Return Direct Coupled Damper Actuator 
(Honeywell MN6120A1200) ............................................................................................................................................... 589.55 93.02 

. 
 23 09 23 53-0321 EA 175 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC, Non-Spring Return Direct Coupled Damper Actuator (Honeywell 

MN7220A2007) .................................................................................................................................................................. 627.49 93.02 
. 

 23 09 23 53-0322 EA 300 IN-LB, 24 Volt AC, 4-20 mA, Floating Control, Non-Spring Return Direct Coupled Damper Actuator 
(Honeywell MN6134A10030) ............................................................................................................................................. 627.02 93.02 

. 
 23 09 23 53-0323 EA 300 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC, Non-Spring Return Direct Coupled Damper Actuator (Honeywell 

MN7234A2008) .................................................................................................................................................................. 731.08 93.02 
. 

 23 09 23 53-0324 EA Pneumatic Spring Return Damper Actuator Without Positive Positioner (Honeywell MP909E1018) .................................. 485.25 93.02 
. 

 23 09 23 53-0325 EA Pneumatic Spring Return Damper Actuator With Positive Positioner (Honeywell MP909H1368) ....................................... 829.92 93.02 
. 

 23 09 23 53-0326 EA Foot Mount Kit With Damper Linkage And Connectors For Direct Coupled Actuator.......................................................... 371.79 93.02 
. 

 23 09 23 53-0327 EA Direct Coupled Damper Actuator Enclosure For Outdoor Use ............................................................................................ 555.93 93.02 

XXXXXXX 
. 
 23 09 23 53-0328  Thermostats (23 09 23 53-0140) 
. 
. 
 23 09 23 53-0329  Electric And Electronic Thermostats (23 09 23 53-0328) 

Note: Includes installation, startup and checkout labor. Excludes engineering and programming labor. Each 
thermostat counts as one control point. 

. 

. 
 23 09 23 53-0330 EA Line Voltage 120 Volt, Heat/Cool Thermostat (Honeywell T651A3018) .............................................................................. 171.68 15.18 

. 
 23 09 23 53-0331 EA Electronic Non Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat (Honeywell TH5320) .................. 184.13 15.18 

. 
 23 09 23 53-0332 EA Electronic Programmable Heating/Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell TH6110) ................ 170.30 15.18 

. 
 23 09 23 53-0333 EA Electronic Programmable Two Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 

TH6220) ............................................................................................................................................................................. 189.25 15.18 
. 

 23 09 23 53-0334 EA Electronic Programmable Three Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 
TH6320) ............................................................................................................................................................................. 203.50 15.18 

. 
 23 09 23 53-0335 EA Electronic Programmable Two Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 

TH8321) ............................................................................................................................................................................. 294.83 15.18 
. 

 23 09 23 53-0336 EA Humidity Control Electronic Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat (Honeywell 
T7351F) ............................................................................................................................................................................. 424.90 15.18 

. 
 23 09 23 53-0337 EA Lon Communicating Humidity Control Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat 

(Honeywell T7350H) .......................................................................................................................................................... 682.07 15.18 
. 

 23 09 23 53-0338 EA Modulating Lon Communicating Humidity Control Programmable Heat/Cool Heat Pump Or Conventional Unit 
Thermostat (Honeywell T7350M) ....................................................................................................................................... 726.75 15.18 
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XXXXXXX 
. 
 23 09 23 53-0339  Pneumatic Thermostats (23 09 23 53-0328) 

Note: Includes installation, startup and checkout labor. Excludes engineering and programming labor. Each 
thermostat counts as two control point. 

. 

. 
 23 09 23 53-0340 EA Pneumatic Thermostat (Honeywell TP970B2182) .............................................................................................................. 231.73 15.18 

XXXXXXX 
. 
 23 09 23 53-0341  Thermostats Guards (23 09 23 53-0328) 
. 
. 

 23 09 23 53-0342 EA 9-3/4" x 7-1/4" x 3-3/8" Universal Thermostat Guard (Honeywell TG512A1009) .................................................................. 57.26 15.18 
. 

 23 09 23 53-0343 EA 7-1/2" x 6-1/2" x 2-15/16" Universal Thermostat Guard (Honeywell TG511)......................................................................... 67.64 15.18 
. 

 23 09 23 53-0344 EA 5-7/8" x 5-7/8" x 2-1/2" Deep Universal Thermostat Guard (Honeywell TG510) ................................................................... 63.90 15.18 

XXXXXXX 
. 
 23 09 23 53-0345  Johnson Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0346  Software (23 09 23 53-0345) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 53-0347 EA 5 Concurrent User Application And Data Server (Johnson Controls MS-ADS05U-0) .................................................... 14,115.37  
. 

 23 09 23 53-0348 EA 10 Concurrent User External Application And Data Server (Johnson Controls MS-ADX10U-0) .................................... 16,686.68  
. 

 23 09 23 53-0349 EA N2 Controllers Commissioning And Download Software (Johnson Controls MW-MTOOL-0) ............................................. 859.12  
. 

 23 09 23 53-0350 EA N2 Controllers Download Cable Kit (Johnson Controls AS-CBLPRO-2) .......................................................................... 1,282.88  
. 

 23 09 23 53-0351 EA BACnet FEU Controllers Commissioning And Download Software (Johnson Controls MS-CCTSWO-0) ........................ 2,244.18  
. 

 23 09 23 53-0352 EA BACnet Controllers Download Bluetooth Converter (Johnson Controls MS-BTCVT-0) ...................................................... 866.30  
. 

 23 09 23 53-0353 EA New User FX Tools Pro CD-Rom (FX Builder, FX Builder Expres, FX CommPro N2, FX CommPro LON, FX 
CommPro BACnet) Software (Johnson Controls LP-FXTPRO-0 ) ..................................................................................... 862.03  

. 
 23 09 23 53-0354 EA Upgrade FX Tools Pro CD-Rom (FX Builder, FX Builder Expres, FX CommPro N2, FX CommPro LON, FX 

CommPro BACnet) Software (Johnson Controls LP-FXTPRO-6 ) ..................................................................................... 337.38  

XXXXXXX 
. 
 23 09 23 53-0355  Supervisory Controllers (23 09 23 53-0345) 
. 
. 

 23 09 23 53-0356 EA NAE With 1 RS-485, Support For 50 Devices (Either N2 Or BACnet MS/TP) Supervisory Controllers (Johnson 
Controls MS-NAE3510-2) ............................................................................................................................................... 6,554.80 404.71 

. 
 23 09 23 53-0357 EA NAE With 1 RS-485, Support For 100 Devices (Either N2 Or BACnet MS/TP) Supervisory Controllers (Johnson 

Controls MS-NAE4511-2) ............................................................................................................................................... 9,945.92 404.71 
. 

 23 09 23 53-0358 EA NAE With 2 RS-485, Support For 200 Devices (N2 Or BACnet MS/TP) Supervisory Controllers (Johnson Controls 
MS-NAE5511-1) ........................................................................................................................................................... 13,344.55 404.71 

. 
 23 09 23 53-0359 EA NCE, 33 Points, Network Control Engine, 32 N2 Device Support Supervisory Controllers (Johnson Controls MS-

NCE2510-0) .................................................................................................................................................................... 5,248.56 404.71 

XXXXXXX 
. 
 23 09 23 53-0360  Controllers (23 09 23 53-0345) 
. 
. 

 23 09 23 53-0361 EA 10 Point Field Equipment Controller With 2 UI, 1 BI, 3 BO, 4 CO, 24 Volt AC And Sensor Actuator Bus With 
Mounting Base (Johnson Controls MS-FEU1610-0) .......................................................................................................... 765.07 101.18 

. 
 23 09 23 53-0362 EA 10 Point Field Equipment Controller With 2 UI, 1 BI, 3 BO, 4 CO, 24 Volt AC And Sensor Actuator Bus, Mounting 

Base And Integral Display (Johnson Controls MS-FEU1620-0) ......................................................................................... 991.19 202.36 
. 

 23 09 23 53-0363 EA 17 Point Field Equipment Controller With 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC, Sensor Actuator Bus And 
Mounting Base (Johnson Controls MS-FEU2610-0) ....................................................................................................... 1,328.37 202.36 

. 
 23 09 23 53-0364 EA 17 Point Field Equipment Controller With 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC, Sensor Actuator Bus And 

Integral Display (Johnson Controls MS-FEU2620-0) ...................................................................................................... 1,554.48 202.36 
. 

 23 09 23 53-0365 EA BACnet MS/TP 4-Point I/O Module With 4 BI, Field Controller Bus And Sensor Actuator Bus Support (Johnson 
Controls MS-IOM1710-0) ................................................................................................................................................... 635.35 101.18 

. 
 23 09 23 53-0366 EA BACnet MS/TP 6 Point I/O Module With 2 UI, 2 UO, 2 BO, Field Controller Bus And Sensor Actuator Bus Support 

(Johnson Controls MS-IOM2710-0) ................................................................................................................................... 693.00 101.18 
. 

 23 09 23 53-0367 EA BACnet MS/TP 12 Point I/O Module with 4 UI, 4 UO, 4 BO, Field Controller Bus And Sensor Actuator Bus 
Support (Johnson Controls MS-IOM3710-0) ...................................................................................................................... 779.49 101.18 

. 
 23 09 23 53-0368 EA 17 Point I/O Module with 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC And Sensor Actuator Bus With Mounting Base 

(Johnson Controls MS-IOU4710-0) ................................................................................................................................... 791.02 101.18 
. 

 23 09 23 53-0369 EA BACnet MS/TP Rooftop Controller For Stand-Alone And Networked Zoning Systems (Johnson Controls 
TEC2664Z-2) .................................................................................................................................................................. 1,613.31 202.36 

. 
 23 09 23 53-0370 EA 32-bit, Integrated VAV Controller/Actuator/DPT, 3 UI, 3 BO, and 2 CO; 24 Volt AC; Field Controller Bus And 

Sensor Actuator Bus (Johnson Controls MS-VMA1630-0) ................................................................................................ 776.41 101.18 
. 

 23 09 23 53-0371 EA 32-bit, Integrated VAV Controller/Actuator/Pressure Sensor - DPT, 3 UI and 3 BO, 2 CO, 24 Volt AC, and Sensor 
Actuator Bus (Johnson Controls MS-VMA1930-0) .......................................................................................................... 1,105.98 101.18 

Note: Includes 6-pin Sensor Port for use with TE-7xx Series Non-Communicating Sensors and two Ethernet 
Ports for BACnet/IP Communications 

XXXXXXX 
. 
 23 09 23 53-0372  Master FX Controllers (23 09 23 53-0345) 
. 
. 

 23 09 23 53-0373 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, No Communication Card Without Display, Extended Temperature Range 
Master Controllers (Johnson Controls LP-FX16X00-000C) ............................................................................................ 2,011.10 202.36 

. 
 23 09 23 53-0374 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, N2 Open Communication Card Without Display, Extended Temperature Range 

Master Controllers (Johnson Controls LP-FX16X01-000C) ............................................................................................ 2,147.87 202.36 
. 

 23 09 23 53-0375 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, LON Communication Card Without Display, Extended Temperature Range 
Master Controllers (Johnson Controls LP-FX16X02-000C) ............................................................................................ 2,215.83 202.36 

. 
 23 09 23 53-0376 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, RS-232 Communication Card Without Display, Extended Temperature Range 

Master Controllers (Johnson Controls LP-FX16X03-000C) ............................................................................................ 2,174.52 202.36 
. 

 23 09 23 53-0377 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, BACnet Communications Card Without Display, Extended Temperature Range 
Master Controllers (Johnson Controls LP-FX16X04-000C) ............................................................................................ 2,109.98 202.36 

. 
 23 09 23 53-0378 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, N2 Communication Card Without Display, Extended Temperature 

Range Master Controllers (Johnson Controls LP-FX16X11-000C) ................................................................................. 2,120.33 202.36 
. 

 23 09 23 53-0379 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, BACnet Communications Card Without Display, Extended Temperature 
Range Master Controllers (Johnson Controls LP-FX16X14-000C) ................................................................................. 2,109.98 202.36 
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. 
 23 09 23 53-0380 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, No Communication Card With Integral Display, Extended Temperature Range 

Master Controllers (Johnson Controls  LP-FX16X50-000C) ........................................................................................... 2,148.01 202.36 
. 

 23 09 23 53-0381 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, N2 Open Communication Card With Integral Display, Extended Temperature 
Range Master Controllers (Johnson Controls  LP-FX16X51-000C) ................................................................................ 2,266.13 202.36 

. 
 23 09 23 53-0382 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, LON Communication Card With Integral Display, Extended Temperature Range 

Master Controllers (Johnson Controls  LP-FX16X52-000C) ........................................................................................... 2,344.87 202.36 
. 

 23 09 23 53-0383 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, RS-232 Communication Card With Integral Display, Extended Temperature 
Range Master Controllers (Johnson Controls  LP-FX16X53-000C) ................................................................................ 2,305.49 202.36 

. 
 23 09 23 53-0384 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, BACnet Communications Card With Integral Display, Extended Temperature 

Range Master Controllers (Johnson Controls  LP-FX16X54-000C) ................................................................................ 2,224.90 202.36 
. 

 23 09 23 53-0385 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, No Communication Card With Integral Display, Extended Temperature 
Range Master Controllers (Johnson Controls  LP-FX16X60-000C) ................................................................................ 2,148.01 202.36 

. 
 23 09 23 53-0386 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, N2 Communication Card With Integral Display, Extended Temperature 

Range Master Controllers (Johnson Controls  LP-FX16X61-000C) ................................................................................ 2,266.13 202.36 
. 

 23 09 23 53-0387 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, LON Communication Card With Integral Display, Extended 
Temperature Range Master Controllers (Johnson Controls  LP-FX16X62-000C) .......................................................... 2,344.87 202.36 

. 
 23 09 23 53-0388 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, RS-232 Communication Card With Integral Display, Extended 

Temperature Range Master Controllers (Johnson Controls  LP-FX16X63-000C) .......................................................... 2,305.49 202.36 
. 

 23 09 23 53-0389 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, BACnet Communications Card With Integral Display, Extended 
Temperature Range Master Controllers (Johnson Controls  LP-FX16X64-000C) .......................................................... 2,224.90 202.36 

. 
 23 09 23 53-0390 EA N2 Open Communication Card For FX16 (Johnson Controls LP-NET151-010C) ............................................................... 240.68 50.59 

. 
 23 09 23 53-0391 EA LON Communication Card For FX15 and FX16 (Johnson Controls LP-NET152-010C) ..................................................... 337.58 50.59 

. 
 23 09 23 53-0392 EA RS-232 Communication Card For FX16 (Johnson Controls LP-NET163-000C) ................................................................. 267.88 50.59 

. 
 23 09 23 53-0393 EA BACnet Communications Card For FX16 (Johnson Controls LP-NET164-000C) ............................................................... 240.68 50.59 

. 
 23 09 23 53-0394 EA Remote Medium User Interface For FX16 (Johnson Controls LP-DIS60P20-0C) ............................................................... 662.74 50.59 

. 
 23 09 23 53-0395 EA Facility Explorer Extension I/O Module (Johnson Controls LP-XT91D00-000C) ................................................................. 612.89 50.59 

. 
 23 09 23 53-0396 EA 5 UI, 4 BI, 3 AO, 6 Relay DO Expansion I/O Module (Johnson Controls LP-XM07X01-000C) ........................................... 624.57 50.59 

. 
 23 09 23 53-0397 EA 5 UI, 4 BI, 3 AO, 2 Triac DO, 4 Relay DO Expansion I/O Module (Johnson Controls LP-XM07X11-000C) ........................ 624.57 50.59 

. 
 23 09 23 53-0398 EA 5 UI, 4 BI, 3 AO, 6 Relay DO (Manual Overrides For 2 AO And 4 Relay DO) Expansion I/O Module (Johnson 

Controls LP-XM07X51-000C) ............................................................................................................................................ 682.86 50.59 
. 

 23 09 23 53-0399 EA 5 UI, 4 BI, 3 AO, 2 Triac DO, 4 Relay DO (Manual Overrides For 2 AO, 2 Triac DO, And 2 Relay DO) Expansion 
I/O Module (Johnson Controls LP-XM07X61-000C) .......................................................................................................... 682.86 50.59 

. 
 23 09 23 53-0400 EA 6 UI, 12 BI, 4 AO, 9 Relay DO Expansion I/O Module (Johnson Controls LP-XM14X01-000C) ......................................... 850.46 50.59 

. 
 23 09 23 53-0401 EA 6 UI, 12 BI, 4 AO, 4 Triac DO Expansion I/O Module (Johnson Controls LP-XM14X11-000C) .......................................... 850.46 50.59 

. 
 23 09 23 53-0402 EA 6 UI, 12 BI, 4 AO, 9 Relay DO (Manual Overrides For 3 AO And 7 Relay DO) Expansion I/O Module (Johnson 

Controls LP-XM14X51-000C) ............................................................................................................................................ 945.18 50.59 
. 

 23 09 23 53-0403 EA 6 UI, 12 BI, 4 AO, 4 Triac DO, 5 Relay DO (Manual Overrides For 3 AO, 2 Triac DO, And 5 Relay DO) Expansion 
I/O Module (Johnson Controls LP-XM14X61-000C) .......................................................................................................... 945.18 50.59 

XXXXXXX 
. 
 23 09 23 53-0404  VAV, Network And Special Sensors (23 09 23 53-0345) 
. 
. 

 23 09 23 53-0405 EA 3" x 4-1/2", Surface Or Box Mounted, LCD RH Display, 3% RH Accuracy, Occupancy Override, Adjustable 
Temperature Setpoint BACnet Temperature And Humidity Sensor (Johnson Controls NS-BHR7001-0) .......................... 440.27 32.38 

. 
 23 09 23 53-0406 EA 3" x 4-1/2", Surface Or Box Mounted, Addressing Switch BACnet Temperature Sensor (Johnson Controls NS-

BTN7003-0) ....................................................................................................................................................................... 154.35 32.38 
. 

 23 09 23 53-0407 EA 3" x 4-1/2", Surface Or Box Mounted, 3% RH Accuracy, BACnet Temperature And Humidity Sensor (Johnson 
Controls NS-BHN7001-0) .................................................................................................................................................. 343.13 32.38 

. 
 23 09 23 53-0408 EA 3" x 4-1/2", Surface Or Box Mounted, LCD Display, 2% RH Accuracy, Occupancy Override, Adjustable 

Temperature Setpoint Addressing Switch BACnet Temperature And Humidity Sensor (Johnson Controls NS-
BPB7003-0) ....................................................................................................................................................................... 508.00 32.38 

. 
 23 09 23 53-0409 EA 3" x 4-1/2", Surface Or Box Mounted, LCD Display, Occupancy Override, Adjustable Temperature Setpoint, 

BACnet Temperature Sensor (Johnson Controls NS-BTB7001-0) .................................................................................... 175.76 32.38 
. 

 23 09 23 53-0410 EA 3" x 4-1/2", Surface Or Box Mounted CO2 Sensor, 0 To 2,000 ppm (Johnson Controls NS-BCN7004-0) .......................... 461.52 32.38 

XXXXXXX 
. 
 23 09 23 53-0411  Sensors - Hard Wired Type (23 09 23 53-0345) 
. 
. 

 23 09 23 53-0412 EA Duct Mount Temperature Sensor, Platinum RT, With Handi-Box (Johnson Controls TFDCR00) ....................................... 158.61 58.28 
. 

 23 09 23 53-0413 EA Well Insertion Temperature Sensor, With Stainless 4-1/2" Well (Johnson Controls TIGB1C0) ........................................... 129.87 32.38 
. 

 23 09 23 53-0414 EA BACnet MS/TP Networked, Single Stage Thermostat (Johnson Controls TEC2601-2) ...................................................... 345.03 15.18 
Note: For fan coil units, unit heaters and single stage packaged heating/cooling equipment. 

. 
 23 09 23 53-0415 EA BACnet MS/TP Networked Two Outputs, Dehumidification Capability And Three Speed Fan Control Thermostat 

(Johnson Controls TEC2616-2) ......................................................................................................................................... 463.36 15.18 
Note: For two or four pipe fan coils, cabinet unit heaters or other equipment using on/off, floating, or proportional 
0 to 10 Volt DC control input, three speeds of fan control, and dehumidification capability. 

. 
 23 09 23 53-0416 EA BACnet MS/TP Networked Thermostats With Two Outputs (Johnson Controls TEC2627VVT-2) ...................................... 345.68 15.18 

Note: For VVT systems. 
. 

 23 09 23 53-0417 EA BACnet MS/TP Zone Controller For Proportional Zone Damper, On/Off Or Proportional Reheat Control (Johnson 
Controls TEC2647Z-2) ....................................................................................................................................................... 450.96 32.38 

. 
 23 09 23 53-0418 EA BACnet Zone Controller With Occupancy Sensor For Proportional Zone Damper, On/Off Or Proportional Reheat 

Control (Johnson Controls TEC2647Z-2+PIR) ................................................................................................................... 553.37 32.38 

XXXXXXX 
. 
 23 09 23 53-0419  Melink Intelli-Hood IH3 Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0420  Kitchen Ventilation Controllers (23 09 23 53-0419) 
. 
. 

 23 09 23 53-0421 EA Fully Programmable Kitchen Ventilation Controller (Melink Intelli-Hood 2SYS-3001) ...................................................... 7,545.83 404.71 
Note: RS-485 communication protocol supports up to 39 Hood Controllers, 10 graphical user interface devices, 
10 auxiliary power supplies, and 10 auxiliary light controllers. Modbus VFD communications interface for support 
of up to 64 variable frequency drives, programmable I/O points include: 3 digital inputs, 4 digital outputs, 1 analog 
output, and 1 analog input. BACnet over TCP/IP Interface, Real-Time Clock with battery back-up. 

. 
 23 09 23 53-0422 EA Graphical User Interface (Melink Intelli-Hood 2KPD-3001) .............................................................................................. 1,381.83 83.47 

Note: Full color 2.5" display and programming interface device.  RS-485 communication protocol for interface 
with main controller. 
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. 
 23 09 23 53-0423 EA Hood Controller (Melink Intelli-Hood 2SEN-3001) ............................................................................................................ 2,334.79 336.93 

Note: 6 point field I/O device, RS-485 communication protocol, supports up to 4 field temperature sensors and 1 
optic sensor system. 

XXXXXXX 
. 
 23 09 23 53-0424  Kitchen Ventilation Sensors (23 09 23 53-0419) 
. 
. 

 23 09 23 53-0425 EA Duct Mount Stainless Steel RTD (Melink Intelli-Hood 2SEN-3005-Q) ................................................................................ 417.22 58.28 
Note: Includes UL listed mounting compression fitting, stainless steel probe protection sleeve, RJ-45 
communication connector. 

. 
 23 09 23 53-0426 EA Optic Sensor System For Detection Of Cooking Effluent (Melink Intelli-Hood 2SEN-3004-28)........................................ 3,524.20 323.77 

Note: Includes air purge unit, infrared emitter/receiver with stainless steel housings.  Auto-calibration, 0.2 second 
response time, conformal-coated circuit boards, purge pipe assembly complete with UL listed compression 
fittings, communication interface cables and blower box assembly. 

XXXXXXX 
. 
 23 09 23 53-0427  Siemens Controls (23 09 23 53) 
. 
. 

 23 09 23 53-0428 EA Concealed Temperature Set Point Adjustment, Electric Line Voltage Heating/Cooling Thermostat (Siemens 134-
1083).................................................................................................................................................................................. 333.37 15.18 

. 
 23 09 23 53-0429 EA Exposed Temperature Set Point Adjustment, Electric Line Voltage Heating/Cooling Thermostat (Siemens 134-

1085).................................................................................................................................................................................. 238.46 15.18 
. 

 23 09 23 53-0430 EA SPST/Manual Reset, 1" To 12" Set Point Range, Differential Static Pressure Airflow Switch (Siemens 141-0575) ........... 257.71 68.35 
. 

 23 09 23 53-0431 EA -0.5" To 0.5" WG, Low Differential Pressure Transmitter (Siemens 141-0591) ................................................................... 378.88 68.35 
. 

 23 09 23 53-0432 EA Spring Clip Mounting Kit For Thermostat (Siemens 182-685) ............................................................................................... 55.95 10.12 
. 

 23 09 23 53-0433 EA Two Position, Pneumatic Circuit, RL243 Switching Relay (Siemens 243-0001) ................................................................. 188.08 101.18 
. 

 23 09 23 53-0434 EA 3/4" Two Way, Normally Closed, 6.3 Cv, FxF, Brass Trim, Floating, Spring Return Actuator, Globe Valve And 
Actuator Assembly (Siemens 260-02012) .......................................................................................................................... 305.87 18.50 

. 
 23 09 23 53-0435 EA 1" Three Way, 10 Cv, FxF, Stainless Steel Trim. Floating, Spring Return Actuator, Globe Valve And Actuator 

Assembly (Siemens 266-02079) ........................................................................................................................................ 539.93 33.58 
. 

 23 09 23 53-0436 EA 1" Three Way, 10 Cv, FxF, Brass Trim, 0 To 10 Volt DC, 4 To 20 mA Electronic Spring Return Actuator, Globe 
Valve And Actuator Assembly (Siemens 274-03203) ..................................................................................................... 1,072.15 33.58 

. 
 23 09 23 53-0437 EA 1-1/4" Two Way, 16 Cv, FxF, Stainless Steel Trim, 0 To 10 Volt DC Electronic Spring Return Actuator, Globe 

Valve And Actuator Assembly (Siemens 298-03006) ........................................................................................................ 912.98 42.55 
. 

 23 09 23 53-0438 EA 36" Rigid Probe, 4 To 20 mA, 20 To 120 Degree F Range, Duct Averaging Sensor (Siemens 535-490-36) ...................... 254.64 58.28 
. 

 23 09 23 53-0439 EA -58 To 122 Degree F Range, Outside Air Temperature Sensor (Siemens 536-768) .......................................................... 208.39 32.38 
. 

 23 09 23 53-0440 EA Unit Conditioner Controller With Secure Mode (Siemens 540-110C) .............................................................................. 1,136.51 161.89 
. 

 23 09 23 53-0441 EA 9-Pin, Female To RJ-11 Cable (Siemens 540-143) .............................................................................................................. 81.20 5.06 
. 

 23 09 23 53-0442 EA Terminal Box Controller, Electronic Output, For Trane (Siemens 540-800) ..................................................................... 1,295.23 161.89 
. 

 23 09 23 53-0443 EA MMI Extension Cable (Siemens 545-712) ........................................................................................................................... 171.27 5.06 
. 

 23 09 23 53-0444 EA Remote Pressure Transmitter (Siemens 547-003) ........................................................................................................... 1,046.54 32.38 
. 

 23 09 23 53-0445 EA Cooling Only, GDE, BACnet Actuating Terminal Equipment Controller (Siemens 550-400) ............................................... 701.61 80.94 
. 

 23 09 23 53-0446 EA BACnet Unit Conditioner Fan Coil Controller (Siemens 550-433) ....................................................................................... 573.95 80.94 
. 

 23 09 23 53-0447 EA Door Lock And Key Assembly (Siemens 567-225) ............................................................................................................... 33.25 20.23 
. 

 23 09 23 53-0448 EA Insight Advanced Software Package (Siemens 571-010-381-USB) .............................................................................. 10,536.17  
Note: Includes one user license and one sentinel key. 

. 
 23 09 23 53-0449 EA BACnet Client Option For Insight Advanced Software Package (Siemens 571-188) .......................................................... 417.66  

. 
 23 09 23 53-0450 EA Soft Controller Option For Insight Advanced Software Package (Siemens 571-620) ...................................................... 2,357.89  

. 
 23 09 23 53-0451 EA 1" Steam, Normally Open, 10 Cv, Stainless Steel Trim, Class 250 Globe Valve (Siemens 599-03059) ............................. 359.55 11.17 

. 
 23 09 23 53-0452 EA 2" Steam, Normally Open, 40 Cv, Stainless Steel Trim, Class 250 Glove Valve (Siemens 599-03062) ............................. 753.02 19.36 

. 
 23 09 23 53-0453 EA Firefinder XLS Driver, Modular Equipment Controller With RS-485 BLN, 8 DI, 8 DO, 8 AI, 8 AO, Point Expansion 

Support, HOA-Ready (Siemens 986-83481C) .............................................................................................................. 10,039.61 404.71 
. 

 23 09 23 53-0454 EA SiPass Driver, Modular Equipment Controller With RS-485 ALN, 8 DI, 8 DO, 8 AI, 8 AO, Point Expansion Support, 
Modem With HOA (Siemens 986-83482F) ................................................................................................................... 11,267.10 404.71 

. 
 23 09 23 53-0455 EA 7" x 13-7/16" x 3-3/4" Weather Shield (Siemens ASK75.3U) .............................................................................................. 130.68 15.18 

. 
 23 09 23 53-0456 EA Two Position, 24 Volt AC/Volt DC, Standard Cabling, Dual Auxiallary Switches, Electronic Damper Actuator With 

Spring Return (Siemens GMA126.1U) ............................................................................................................................... 538.77 93.02 
. 

 23 09 23 53-0457 EA Modulating, 0 To 10 Volt DC, 24 Volt AC/Volt DC, Standard Cabling, Electronic Damper Actuator With Spring 
Return (Siemens GMA161.1U) .......................................................................................................................................... 560.07 93.02 

. 
 23 09 23 53-0458 EA License To Enable 4 TX-I/O Modules On the Island Bus And FLN Support On Models PXC36-E.A And PXC36-

PE.A (Siemens LSM-36.A) ............................................................................................................................................. 3,050.08  
. 

 23 09 23 53-0459 EA License To Enable FLN Support On PXC-16 or PXC-24 "F" Models (Siemens LSM-FLN) ................................................ 615.89  
. 

 23 09 23 53-0460 EA License To Enable FLN Support On Models PXC36-E.A And PXC36-PE.A (Siemens LSM-FLN36.A) ........................... 1,982.19  
. 

 23 09 23 53-0461 EA License To Enable BACnet Field Panel Web Server (PXC-36) Or Web Services (PXC-16/24) (Siemens LSM-
FPWEB) .......................................................................................................................................................................... 1,418.97  

. 
 23 09 23 53-0462 EA License To Enable 4 TX-I/O Modules On the Island Bus On Models PXC36-E.A And PXC36-PE.A (Siemens 

LSM-IB36.A) ................................................................................................................................................................... 1,219.82  
. 

 23 09 23 53-0463 EA License To Enable SNMP Agent License To Enable SNMP Agent (Siemens LSM-SNMP) ............................................ 3,606.33  
. 

 23 09 23 53-0464 EA 16-Switch HOA Upgrade Kit (Siemens PXA16-M) .............................................................................................................. 576.63 2.02 
. 

 23 09 23 53-0465 EA 16-Switch HOA Upgrade Kit (Extended Temp, UL 916) With HMI Cable (Siemens PXA16-MR) ....................................... 643.18 8.10 
. 

 23 09 23 53-0466 EA 8-Switch HOA Upgrade Kit (Siemens PXA8-M) .................................................................................................................. 327.44 2.02 
. 

 23 09 23 53-0467 EA 18" NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC18) ............................................................................... 377.99 20.23 
. 

 23 09 23 53-0468 EA 19" NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC19) ............................................................................... 617.17 20.23 
. 

 23 09 23 53-0469 EA 34" NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC34) ............................................................................... 827.21 20.23 
. 

 23 09 23 53-0470 EA Serial Cable Required For HOA Or PXM10T/S Connection To Non-Rooftop Variants Of The 16-Point And 24-
Point Compact Series (Siemens PXA-HMI.CABLEP5) ........................................................................................................ 31.76 10.12 

. 
 23 09 23 53-0471 EA 115 Volt, 24 Volt AC, 50/60 Hertz, 192 VA PX Series Service Box (Siemens PXA-SB115V192VA) .................................. 775.36 50.59 

. 
 23 09 23 53-0472 EA 115 Volt, 24 Volt AC, 50/60 Hertz, 384 VA PX Series Service Box (Siemens PXA-SB115V384VA) ............................... 1,117.63 50.59 

. 
 23 09 23 53-0473 EA 230 Volt, 24 Volt AC, 50/60 Hertz, 192 VA PX Series Service Box (Siemens PXA-SB230V192VA) .................................. 901.46 50.59 

. 
 23 09 23 53-0474 EA 230 Volt, 24 Volt AC, 50/60 Hertz, 384 VA PX Series Service Box (Siemens PXA-SB230V384VA) ............................... 1,261.76 50.59 

. 
 23 09 23 53-0475 EA PXC Modular, BACnet/IP Or MS/TP ALN, P1 Or MS/TP FLN, PXX-485.3 Is Also Required As The Connection To 

The FLN Devices (Siemens PXC00-E96.A) .................................................................................................................... 5,825.17 566.60 
. 

 23 09 23 53-0476 EA PXC Modular Series For BACnet Networks, TX-I/O Module, 96 Node (Siemens PXC100-E96.A) .................................. 4,705.10 161.89 
. 

 23 09 23 53-0477 EA Peer To Peer, TX-I/O, 96 Node, APOGEE Automation System, Programmable Controller - Modular (Siemens 
PXC100-PE96.A) ............................................................................................................................................................ 7,688.10 647.54 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 09 Instrumentation and Control for HVAC
23 09 23 Direct-Digital Control System for HVAC 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 90 Monterey County Facilities

. 
 23 09 23 53-0478 EA 16 Point, BACnet/IP ALN Compact Programmable Controller (Siemens PXC16.2-E.A) .................................................. 2,678.81 303.54 

. 
 23 09 23 53-0479 EA 16 Point, BACnet/IP ALN, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC16.2-EF.A) ................ 2,923.15 303.54 

. 
 23 09 23 53-0480 EA 16 Point, MS/TP ALN Compact Programmable Controller (Siemens PXC16.2-M.A) ....................................................... 2,761.25 303.54 

. 
 23 09 23 53-0481 EA 24 Point, BACnet/IP ALN Compact Programmable Controller (Siemens PXC24.2-E.A) .................................................. 3,351.90 323.77 

. 
 23 09 23 53-0482 EA 24 Point, BACnet/IP ALN, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC24.2-EF.A) ................ 3,520.61 323.77 

. 
 23 09 23 53-0483 EA 24 Point, BACnet/IP ALN, Rooftop Compact Programmable Controller (Siemens PXC24.2-ER.A) ................................ 3,478.76 323.77 

. 
 23 09 23 53-0484 EA 24 Point, BACnet/IP ALN, Rooftop, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC24.2-

ERF.A) ............................................................................................................................................................................ 3,629.92 323.77 
. 

 23 09 23 53-0485 EA 24 Point, MS/TP ALN Compact Programmable Controller (Siemens PXC24.2-M.A) ....................................................... 3,474.95 323.77 
. 

 23 09 23 53-0486 EA 24 Point, MS/TP ALN, Rooftop Compact Programmable Controller (Siemens PXC24.2-MR.A) ...................................... 3,628.89 323.77 
. 

 23 09 23 53-0487 EA 36 Point, BACnet/IP Or MS/TP ALN Compact Programmable Controller (Siemens PXC36-E.A) .................................... 5,449.05 566.60 
. 

 23 09 23 53-0488 EA 36 Point, BACnet/IP or MS/TP ALN, Island Bus, P1 Or MS/TP FLN Compact Programmable Controller (Siemens 
PXC36-EF.A) .................................................................................................................................................................. 8,544.52 647.54 

. 
 23 09 23 53-0489 EA License To Enable The Island Bus On PXC00-E96.A and PXC00-PE96.A (Siemens PXF-TXIO.A) .................................. 915.05  

. 
 23 09 23 53-0490 EA Controller Mounted Operator Display Module With Point Monitor And Optional Blue Backlight (Siemens PXM10S) ......... 523.48 40.48 

. 
 23 09 23 53-0491 EA Controller Mounted Operator Display Module (Siemens PXM10T) ..................................................................................... 627.03 80.94 

. 
 23 09 23 53-0492 EA Provides FLN Support For The PXC Modular (Siemens PXX-485.3) .................................................................................. 619.68 20.23 

Note: Includes Three RS-485 P1 FLN Connections Or One MS/TP FLN Connection, Maximum Of 96 Devices 
Supported 

. 
 23 09 23 53-0493 EA Full Feature With Display, Override And Temperature Setpoint Adjustment, Room Temperature Sensor, 10K Ohm 

Type III Thermistor (Siemens QAA22SS.FWSN) ............................................................................................................... 307.62 58.28 
. 

 23 09 23 53-0494 EA Digital Temperature Room Unit for TEC, Sensing, Setpoint, Override, Display, No Logo (Siemens 
QAA2280.FWNC) .............................................................................................................................................................. 212.02 32.38 

. 
 23 09 23 53-0495 EA 4" Platinum, 1,000 Ohm, 385 Alpha Probe, Immersion Temperature Sensor (Siemens QAE2012.010) ............................ 137.47 32.38 

. 
 23 09 23 53-0496 EA 8" Platinum, 1,000 Ohm, 385 Alpha Probe, Duct Temperature Sensor (Siemens QAM2012.020) ..................................... 176.96 58.28 

. 
 23 09 23 53-0497 EA 24' Flexible Averaging Probe (Siemens QAM2012.750) ..................................................................................................... 278.71 58.28 

. 
 23 09 23 53-0498 EA 2 Meter Flexible Duct Temperature Sensor With Four Mounting Clamps (Siemens QAM2120.200) .................................. 221.24 58.28 

. 
 23 09 23 53-0499 EA 10 HP, 240 Volt, NEMA 2 Variable Frequency Drive (Siemens SED2-7.5/22X) .............................................................. 2,537.92 326.00 

. 
 23 09 23 53-0500 EA Two Sets, Address Keys 1 - 12, Accessory For TX-I/O Module (Siemens TXA1.K12) ......................................................... 29.18 10.12 

. 
 23 09 23 53-0501 EA Labels For HOA And TX-I/O Modules (Siemens TXA1.LLT-P100) .........................................................................................0.60  

. 
 23 09 23 53-0502 EA 16 Digital Input Module (Siemens TXM1.16D) .................................................................................................................... 482.58 10.12 

. 
 23 09 23 53-0503 EA 6 Digital Output Relay Points, Manual Override, Digital Output Module (Siemens TXM1.6R-M) ........................................ 715.70 10.12 

. 
 23 09 23 53-0504 EA 8 Universal Points, Local Override/Identification, Digital Output Module (Siemens TXM1.8X-ML) .................................. 1,131.72 20.23 

. 
 23 09 23 53-0505 EA 1.2 A, 4A Fuse, Power Supply (Siemens TXS1.12F4) ........................................................................................................ 407.11 32.38 

XXXXXXX 
. 
 23 09 23 53-0506  Trane Controls (23 09 23 53) 
. 
. 
 23 09 23 53-0507  Software (23 09 23 53-0506) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 53-0508 EA Summit + Building Management Package (Trane 40201152) .......................................................................................... 5,261.71  
. 

 23 09 23 53-0509 EA Summit Current Version Software (Trane 40201111) ...................................................................................................... 2,990.55  
. 

 23 09 23 53-0510 EA Summit Customer Upgrade Package, Currently V10-V16 To V17 (Trane 40201113) ........................................................ 711.17  
. 

 23 09 23 53-0511 EA Rover Service Software And Hardware, Complete Kit (Trane X1365150001) ................................................................. 2,974.02  
. 

 23 09 23 53-0512 EA Tracer SC With -X1365152401 - BACnet (2 Pack) (Trane BMSC000AAA011000) ......................................................... 8,133.29  

XXXXXXX 
. 
 23 09 23 53-0513  EMCS Central Equipment And Controllers (23 09 23 53-0506) 
. 
. 

 23 09 23 53-0514 EA Summit BTMX Operator Display Upgrade (Trane 40201224) .......................................................................................... 4,986.67 404.71 
. 

 23 09 23 53-0515 EA Summit BTMX Retrofit Kit For BMTS And BMTW BCU (Trane 49500531) .................................................................... 10,758.42 404.71 
. 

 23 09 23 53-0516 EA Summit BTMX Retrofit Kit For Tracer 100 (Trane 49500532) ........................................................................................ 10,758.42 404.71 
. 

 23 09 23 53-0517 EA Summit BTMX, 120 Volt, (Trane BMTX-001-A-A-B0-00) ................................................................................................. 9,505.17 404.71 
. 

 23 09 23 53-0518 EA Summit BTMX, 120 Volt, With Display (Trane BMTX-001-A-A-B0-10) .......................................................................... 10,962.31 404.71 
. 

 23 09 23 53-0519 EA Summit CCP Upgrade ROM Kit (Trane 40201095) ............................................................................................................. 173.73 25.30 
. 

 23 09 23 53-0520 EA Summit Comm5 Repeater (Trane 49500457) .................................................................................................................. 1,344.26 202.36 
. 

 23 09 23 53-0521 EA AHU Controller MP580/581 E Board Only (Trane 40201157) .......................................................................................... 2,233.56 252.94 
. 

 23 09 23 53-0522 EA AHU Controller MP581 120 Volt AC With Enclosure And Display (Trane BMTM000AAC01) .......................................... 2,854.21 303.54 
. 

 23 09 23 53-0523 EA AHU Controller MP581 120 Volt AC With Enclosure, No Display (Trane BMTM000AAC00) ........................................... 2,275.10 303.54 
. 

 23 09 23 53-0524 EA AHU Controller MP581 Operator Door Display (Trane 40201156)................................................................................... 1,948.37 303.54 
. 

 23 09 23 53-0525 EA AHU Controller MP581 Portable, Rugged, With Case (Trane 49500491) ........................................................................ 1,945.85 303.54 
. 

 23 09 23 53-0526 EA Controller MP503 I/O Module With Metal Enclosure (Trane 49500590) ............................................................................. 858.38 101.18 
. 

 23 09 23 53-0527 EA Controller MP503 I/O Module With Plastic Cover (Trane 49500490) .................................................................................. 786.39 101.18 
. 

 23 09 23 53-0528 EA Controller MP581 EX2 Expansion Module With Metal Enclosure (Trane 49500500) ....................................................... 1,428.90 202.36 
. 

 23 09 23 53-0529 EA Controller MP581 EX2 Expansion Module With Plastic Cover (Trane 49500499) ........................................................... 1,369.20 202.36 
. 

 23 09 23 53-0530 EA 2 Position, FCU Controller ZN511 Zone With Metal Enclosure (Trane 49500569) ............................................................. 760.02 101.18 
. 

 23 09 23 53-0531 EA 2 Position, FCU Controller ZN511 Zone With Plastic Cover (Trane 4950-0469) ................................................................. 673.34 101.18 
. 

 23 09 23 53-0532 EA 4 Position, FCU Controller ZN517 Zone With Metal Enclosure (Trane 49500596) ............................................................. 973.32 101.18 
. 

 23 09 23 53-0533 EA 4 Position, FCU Controller ZN517 Zone With Plastic Cover (Trane 49500496) .................................................................. 887.11 101.18 
. 

 23 09 23 53-0534 EA Modulating FCU Controller ZN520 Zone With Plastic Cover (Trane 4950049) ................................................................... 767.74 101.18 
. 

 23 09 23 53-0535 EA Modulating FCU Controller ZN520 Zone With Plastic Cover (Trane 49500496) ................................................................. 734.32 101.18 
. 

 23 09 23 53-0536 EA Modulating Tri ST FCU Controller ZN521 Zone With Metal Cover (Trane 49500570) ........................................................ 836.29 101.18 
. 

 23 09 23 53-0537 EA Modulating Tri ST FCU Controller ZN521 Zone With Plastic Cover (Trane 49500470) ...................................................... 767.74 101.18 
. 

 23 09 23 53-0538 EA DDC VAV Retrofit Kit (Trane VRTODD01) ....................................................................................................................... 1,102.71 202.36 
. 

 23 09 23 53-0539 EA DDC VAV Retrofit Kit With Belimo Actuator (Trane VRTODD01BLMO) .......................................................................... 1,187.96 202.36 

XXXXXXX 
. 
 23 09 23 53-0540  Network, VAV And Special Sensors (23 09 23 53-0506) 
. 
. 

 23 09 23 53-0541 EA Digital Display Zone Sensor (Trane X13790464010) .......................................................................................................... 179.21 32.38 
. 

 23 09 23 53-0542 EA Single Setpoint Wall Mounted Zone Temperature Sensor (Trane X13511529010) ............................................................ 123.34 32.38 
. 

 23 09 23 53-0543 EA Wall Mounted Zone Temperature-Only Sensor (Trane X13511528010) ............................................................................. 113.92 32.38 
. 

 23 09 23 53-0544 EA Ceiling Mount Zone Occupancy Sensor (Trane X13790421-01) ......................................................................................... 219.61 36.43 
. 

 23 09 23 53-0545 EA Zone LCD O/C Setpoint, 3 Speed Fan (Trane 41901121) .................................................................................................. 136.19 32.38 
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. 
 23 09 23 53-0546 EA Zone Sensor LCD O/C Setpoint (Trane 41901120) ............................................................................................................ 136.19 32.38 

. 
 23 09 23 53-0547 EA Duct CO2 Sensor, 0 To 2,000 ppm (Trane X13790423010) ............................................................................................... 455.98 58.28 

. 
 23 09 23 53-0548 EA Room CO2 Sensor, 0 To 2,000 ppm (Trane X13790422010) ............................................................................................. 410.06 32.38 

. 
 23 09 23 53-0549 EA Transformer 120/24 40 VA (Trane X13550284010) ............................................................................................................ 109.21 32.38 

. 
 23 09 23 53-0550 EA Transformer 24 Volt AC Wall Plug-In (Trane 35803005)..................................................................................................... 105.84 32.38 

. 
 23 09 23 53-0551 EA Transformer UL Listed 120 Volt AC, 40 VA (Trane 35812022) ........................................................................................... 100.46 32.38 

. 
 23 09 23 53-0552 EA Controller UC400 VAV Kit With Enclosure, And Belimo (Trane 5189454010) ................................................................. 1,222.16 202.36 

. 
 23 09 23 53-0553 EA Controller UC400 VAV Kit With Enclosure, No Actuator (Trane 5189456010) ................................................................. 1,176.17 202.36 

. 
 23 09 23 53-0554 EA Controller UC400 XM32 Module (4 Relay) (Trane X13651563010) ................................................................................. 1,080.32 202.36 

. 
 23 09 23 53-0555 EA Controller UC400 XM70 (8UI,6UI/AO,4R,1P) (Trane X13651568010) ............................................................................ 1,894.25 303.54 

. 
 23 09 23 53-0556 EA Controller UC400 XM30 I/O Module (4 UI/AO) (Trane X13651537010) .......................................................................... 1,080.32 202.36 

. 
 23 09 23 53-0557 EA Controller UC210 VAV With Belimo Actuator (Trane BMUC210AAA0B00011) ............................................................... 1,128.87 202.36 

. 
 23 09 23 53-0558 EA Controller UC210 VAV Without Actuator (Trane BMUC210AAA0100011)....................................................................... 1,132.82 202.36 

. 
 23 09 23 53-0559 EA Controller Optional Metal Enclosure, UC210 (Trane 501898) ............................................................................................. 426.34 201.50 

. 
 23 09 23 53-0560 EA Controller UC400 PM014 24 Volt AC To 1.4 Amperes, 24 Volt DC (Trane X1365153801) ................................................ 588.45 201.50 

. 
 23 09 23 53-0561 EA Controller Tracer UC600 Controller (Trane BMUC600AAA0100011) .............................................................................. 2,098.19 303.54 

. 
 23 09 23 53-0562 EA Controller UC600 Tracer TD7 Display (Trane X13651571010) ........................................................................................ 2,024.15 303.54 

. 
 23 09 23 53-0563 EA Controller UC600 TD7 Mounting Bracket (Trane X05010511010) ...................................................................................... 126.03 40.32 

. 
 23 09 23 53-0564 EA Controller UC400 13" DIN Rail Enclosure, 120 Volt (Trane X13651559010) ...................................................................... 432.76 40.32 

. 
 23 09 23 53-0565 EA SC 24" DIN Rail Enclosure, 120 Volt (Trane X13651552010) ......................................................................................... 2,143.96 303.54 

. 
 23 09 23 53-0566 EA BACnet Term (2 Pack) (Trane X1365152401) .................................................................................................................... 202.57 72.54 

. 
 23 09 23 53-0567 EA Tracer ES Add License (Trane X40250125010) .............................................................................................................. 2,597.48  

. 
 23 09 23 53-0568 EA Kit - Tracer TU For Controls (Trane X4509151201) ......................................................................................................... 3,842.63 404.71 

. 
 23 09 23 53-0569 EA Kit - Tracer TU Complete (Trane X4509151301) ............................................................................................................. 4,970.66 404.71 

. 
 23 09 23 53-0570 EA Tracer TU Adapter Wired/Wireless (Trane X13651529010) ............................................................................................... 487.95 72.54 

. 
 23 09 23 53-0571 EA Sensor Wireless Zone Sensor, Fahrenheit (Trane X13790492010) ................................................................................... 289.40 72.54 

. 
 23 09 23 53-0572 EA Sensor Wireless Display Sensor ( Trane X13790822010) .................................................................................................. 324.39 72.54 

. 
 23 09 23 53-0573 EA Sensor Wireless Receiver, 100mW (Trane X13790854010) ............................................................................................... 292.76 72.54 

. 
 23 09 23 53-0574 EA Sensor Wireless Comm Interface (WCI) Indoor, 100mW (Trane X13790901010) .............................................................. 389.47 72.54 

. 
 23 09 23 53-0575 EA Sensor Wireless Comm Interface (WCI) Outdoor, 100mW (Trane X13790941010) ........................................................... 422.43 72.54 

XXXXXXX 
. 
 23 09 23 53-0576  Control Sensors, Meters, Relays, Power Supplies, Valves, Dampers And 

Actuators (23 09 23 53) 
. 
. 
 23 09 23 53-0577  Current Switches And Current Sensors (23 09 23 53-0576) 
. 
. 

 23 09 23 53-0578 EA Up To 20 Amperes, 0 To 5 Volt DC, Current Sensor (Senva C-1203) ................................................................................ 115.94 32.38 
. 

 23 09 23 53-0579 EA Up To 20 Amperes, 4-20mA, Current Sensor (Senva C-1205) ........................................................................................... 119.98 32.38 
. 

 23 09 23 53-0580 EA 0.5 To 135 Amperes Range, Split Core, VFD Current Switch (Senva C-2350VFD-L) ........................................................ 179.21 32.38 
. 

 23 09 23 53-0581 EA 0.15 To 100 Amperes Range, Split Core, Current Switch With NC Command Relay (Senva C-2300 And CR4-24) .......... 110.55 32.38 
. 

 23 09 23 53-0582 EA 0 To 50/100/200 Amperes (Selectable), 4-20mA, 0 To 5 Volt DC, Split Core, DC Current Sensor (Veris H970HCA) ........ 316.51 32.38 
. 

 23 09 23 53-0583 EA 0 To 20/40/80 Amperes (Selectable), 0-20mA, 0 To 5 Volt DC, Split Core, DC Current Sensor (Veris H970LCC) ............ 205.90 32.38 
. 

 23 09 23 53-0584 EA 1 To 135 Amperes, N.O. Contact, 1 Ampere At 110 Volt, Current Switch (Veris H709) ..................................................... 159.81 32.38 
. 

 23 09 23 53-0585 EA 0 To 10/20/40 Amperes, 4-20mA Analog Output, Solid Core, Loop Powered, Current Switch (Veris H721) ...................... 159.81 32.38 
. 

 23 09 23 53-0586 EA Energy Meter H8163 Series, With BACnet Output (Veris H8186-CB-BAC) ..................................................................... 4,039.38 161.89 
. 

 23 09 23 53-0587 EA 100 Amperes, Modbus RTU, Power Transducer (Veris H8035-0100-2) .......................................................................... 1,024.15 32.38 
Note: 3 phase networked transducer. 

. 
 23 09 23 53-0588 EA 2,400 Amperes, Three Current Switches, Pulse Output, Phase Loss Alarm Output, Energy Meter (Veris H8163-

2400-4-3) ........................................................................................................................................................................ 1,550.88 32.38 
. 

 23 09 23 53-0589 EA Up To 20 Amperes, 0-5 Volt DC, Current Transducer (Kele 4CTV) .................................................................................... 170.64 32.38 
. 

 23 09 23 53-0590 EA Solid Core Fixed Setpoint Digital Output Current Switch (Veris H-800) .............................................................................. 268.18 86.01 
. 

 23 09 23 53-0591 EA Split Core Fixed Setpoint Digital Output Current Switch (Veris H-900) ............................................................................... 268.51 86.01 
. 

 23 09 23 53-0592 EA Solid Core Adjustable Setpoint Digital Output Current Sensor (Veris H-708) ..................................................................... 284.66 86.01 
. 

 23 09 23 53-0593 EA Split Core Adjustable Setpoint Digital Output Current Sensor (Veris H-908) ...................................................................... 288.70 86.01 
. 

 23 09 23 53-0594 EA Solid And Split Core Adjustable Setpoint Digital Output VFD Current Switch (Veris H-904) ............................................... 311.58 86.01 
. 

 23 09 23 53-0595 EA Toggle Switch ..................................................................................................................................................................... 111.41 40.48 
. 

 23 09 23 53-0596 EA Maintained Pushbutton Switch ............................................................................................................................................ 118.00 40.48 
. 

 23 09 23 53-0597 EA Manual Time Switch ............................................................................................................................................................ 180.14 40.48 
. 

 23 09 23 53-0598 EA Emergency Stop Switch ...................................................................................................................................................... 291.26 40.48 
. 

 23 09 23 53-0599 EA Float Switch ........................................................................................................................................................................ 295.94 40.48 
. 

 23 09 23 53-0600 EA Break Glass Switch ............................................................................................................................................................. 917.72 40.48 
. 

 23 09 23 53-0601 EA Boiler E-Stop Switch ........................................................................................................................................................... 594.79 40.48 

XXXXXXX 
. 
 23 09 23 53-0602  Relays (23 09 23 53-0576) 
. 
. 

 23 09 23 53-0603 EA DPDT, 24 Volt AC, Blade, Standard Relay (Kele RH2B-UAC24V) ....................................................................................... 97.77 32.38 
. 

 23 09 23 53-0604 EA SPDT, 24 Volt AC/Volt DC, 120 Volt AC Multi-Voltage Relay Module (Kele PAM-1) .......................................................... 106.04 32.38 
. 

 23 09 23 53-0605 EA SPDT, 24 Volt AC/Volt DC, 120 Volt AC Power Relay (Kele RIB2401B) ............................................................................ 148.10 40.48 
Note: Box type. 

. 
 23 09 23 53-0606 EA Motor Starter Interface, 300msec Pulse (Kele PIL-2) .......................................................................................................... 180.31 32.38 

. 
 23 09 23 53-0607 EA DP Relay Socket, DIN Rail Mounted (Kele SH2B-05) ........................................................................................................... 91.76 32.38 

. 
 23 09 23 53-0608 EA SP Relay Socket, DIN Rail Mounted (Kele SH1B-05) ........................................................................................................... 90.55 32.38 

. 
 23 09 23 53-0609 EA SPDT, 24 Volt AC, Blade, Standard Relay (Kele RH1B-UAC24V) ....................................................................................... 97.77 32.38 

. 
 23 09 23 53-0610 EA DPDT, 24 Volt AC, Blade, Indicator Light Relay (Kele RH2B-ULAC24V) ........................................................................... 101.55 32.38 

. 
 23 09 23 53-0611 EA SPDT, 24 Volt AC, Blade, Indicator Light Relay (Kele RH1B-ULAC24V) ........................................................................... 102.59 32.38 

. 
 23 09 23 53-0612 EA SPDT Pilot Relay, Universal (Kele RIBU1C) ....................................................................................................................... 113.23 40.48 

Note: Box type. 
. 

 23 09 23 53-0613 EA SPST Pilot Relay With HOA Switch (Kele RIBU1S) ............................................................................................................ 147.01 40.48 
Note: Box type. 

. 
 23 09 23 53-0614 EA SPDT 3 Phase Line Voltage Monitor, .1-5 Minute Delay On Break Timer (ICM400) .......................................................... 251.22 40.48 

. 
 23 09 23 53-0615 EA SPDT 3-Phase Line Voltage Monitor, 0-10 Minute Delay On Break Timer (ICM450) ......................................................... 249.72 40.48 
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XXXXXXX 
. 
 23 09 23 53-0616  Transformers (23 09 23 53-0576) 
. 
. 

 23 09 23 53-0617 EA 50 VA, 120/240/277/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X050CBA) ............................. 115.05 32.38 
. 

 23 09 23 53-0618 EA 75 VA, 120-24 Volt AC, CB Foot And Dual Hub Control Transformer (Veris X075CAB) ..................................................... 124.45 32.38 
. 

 23 09 23 53-0619 EA 75 VA, 120/208/240/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X075CBA) ............................. 124.45 32.38 
. 

 23 09 23 53-0620 EA 100 VA, 120-24 Volt AC, CB Foot And Dual Hub Control Transformer (Veris X100CAB) ................................................... 132.95 32.38 
. 

 23 09 23 53-0621 EA 100 VA, 120/240/277/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X100CBA) ........................... 138.19 32.38 

XXXXXXX 
. 
 23 09 23 53-0622  Power Supplies (23 09 23 53-0576) 
. 
. 

 23 09 23 53-0623 EA Solid Core Current Operated Switch, Terminals, Adjustable Trip, 0.5-150A, SPST (Kele RIBXKTA) ................................. 167.91 32.38 
. 

 23 09 23 53-0624 EA AC/DC Power Supply, 1.2 Amperes At 24 Volt Output (Kele DCPA-1.2) ............................................................................ 193.99 32.38 
. 

 23 09 23 53-0625 EA DC Power Supply, 5 Volt DC And 24 Volt DC Output (Kele DCP-524) ............................................................................... 182.23 32.38 
. 

 23 09 23 53-0626 EA DC Power Supply, 24 Volt DC, DIN Rail Mounted (Kele DCP-250-D) ................................................................................ 187.79 32.38 
. 

 23 09 23 53-0627 EA DC Power Supply, 24 Volt DC, Hub Mounted (Kele DCP-250-H) ....................................................................................... 182.84 32.38 
. 

 23 09 23 53-0628 EA DC Power Supply, 24 Volt DC, Panel Mounted (Kele DCP-250-P) ..................................................................................... 191.13 32.38 
. 

 23 09 23 53-0629 EA DC Power Supply, 24 Volt AC In To Custom DC Out, At 1.5 Amperes (Kele DCP-1.5-W-C) ............................................. 145.50 32.38 

XXXXXXX 
. 
 23 09 23 53-0630  Control Damper Actuators (23 09 23 53-0576) 
. 
. 

 23 09 23 53-0631 EA 44 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non Spring Return Direct Coupled Control 
Damper Actuator (Belimo LMB24-SR) ............................................................................................................................... 468.18 93.16 

. 
 23 09 23 53-0632 EA 90 IN-LB, 24 Volt AC/DC, 4-20mA, 2-10 Volt DC, Proportional Control, Non Spring Return Direct Coupled Control 

Damper Actuator (Belimo NMB24-SR) .............................................................................................................................. 504.80 93.16 
. 

 23 09 23 53-0633 EA 90 IN-LB, 2 Position, 24 To 240 Volt AC Spring Return Direct Coupled Control Damper Actuator (Belimo NFBUP).......... 564.78 93.16 
. 

 23 09 23 53-0634 EA 175 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non-Spring Return Direct Coupled Control 
Damper Actuator (Belimo AMB24-SR) ............................................................................................................................... 593.44 93.16 

. 
 23 09 23 53-0635 EA 90 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Spring Return Direct Coupled Control Damper 

Actuator (Belimo NFB24-SR) ............................................................................................................................................. 610.45 93.16 
. 

 23 09 23 53-0636 EA 360 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non-Spring Return Direct Coupled Control 
Damper Actuator (Belimo GMB24-SR) .............................................................................................................................. 677.32 93.16 

XXXXXXX 
. 
 23 09 43  Pneumatic Control System For HVAC (23 09) 
. 
. 
 23 09 43 00-0001  Pneumatic Tubing For HVAC Instrumentation and Control Devices (23 09 43) 
. 
. 
 23 09 43 00-0002  Polyurethane Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0003 LF  1/4" Outside Diameter x 1/32" Thick Wall Polyurethane Pneumatic Tubing ............................................................................2.12 0.87 
. 

 23 09 43 00-0004 LF 5/32" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing ..........................................................................2.61 0.90 
. 

 23 09 43 00-0005 LF  3/8" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing ............................................................................3.30 0.93 
. 

 23 09 43 00-0006 LF 1/2" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing ............................................................................4.10 0.95 

XXXXXXX 
. 
 23 09 43 00-0007  Fire Resistant Polyethylene Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0008 LF  1/4" Outside Diameter x .040" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing .....................................................1.94 0.87 
. 

 23 09 43 00-0009 LF 5/32" Outside Diameter x .030" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ...................................................2.07 0.90 
. 

 23 09 43 00-0010 LF  3/8" Outside Diameter x .062" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing .....................................................2.32 0.93 
. 

 23 09 43 00-0011 LF  1/2" Outside Diameter x .062" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing .....................................................2.81 0.95 

XXXXXXX 
. 
 23 09 43 00-0012  Nylon Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0013 LF  1/8" Outside Diameter x .016" Thick Wall Nylon Pneumatic Tubing ........................................................................................2.22 0.85 
. 

 23 09 43 00-0014 LF  1/4" Outside Diameter x .035" Thick Wall Nylon Pneumatic Tubing ........................................................................................2.83 0.87 
. 

 23 09 43 00-0015 LF  3/8" Outside Diameter x .050" Thick Wall Nylon Pneumatic Tubing ........................................................................................4.10 0.93 
. 

 23 09 43 00-0016 LF 1/2" Outside Diameter x .062" Thick Wall Nylon Pneumatic Tubing ........................................................................................5.17 0.95 

XXXXXXX 
. 
 23 09 43 00-0017  Flexible Vinyl Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0018 LF  1/4" Outside Diameter Flexible Vinyl Pneumatic Tubing .........................................................................................................2.19 0.87 
. 

 23 09 43 00-0019 LF  3/8" Outside Diameter Flexible Vinyl Pneumatic Tubing .........................................................................................................3.32 0.93 
. 

 23 09 43 00-0020 LF  1/2" Outside Diameter Flexible Vinyl Pneumatic Tubing .........................................................................................................3.94 0.95 
. 

 23 09 43 00-0021 LF  5/8" Outside Diameter Flexible Vinyl Pneumatic Tubing .........................................................................................................4.72 0.98 
. 

 23 09 43 00-0022 LF  3/4" Outside Diameter Flexible Vinyl Pneumatic Tubing .........................................................................................................5.30 1.01 
. 

 23 09 43 00-0023 LF  1" Outside Diameter Flexible Vinyl Pneumatic Tubing ............................................................................................................7.11 1.03 

XXXXXXX 
. 
 23 09 43 00-0024  Braided Vinyl Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0025 LF  5/8" Outside Diameter Braided Vinyl Pneumatic Tubing .........................................................................................................2.88 0.98 
. 

 23 09 43 00-0026 LF  3/4" Outside Diameter Braided Vinyl Pneumatic Tubing .........................................................................................................3.29 1.01 
. 

 23 09 43 00-0027 LF  1" Outside Diameter Braided Vinyl Pneumatic Tubing ............................................................................................................4.01 1.03 

XXXXXXX 
. 
 23 09 43 00-0028  Copper Pneumatic Tubing (23 09 43 00-0001) 
. 
. 

 23 09 43 00-0029 LF 1/4" Outside Diameter Copper Pneumatic Tubing ..................................................................................................................4.80 1.88 
. 

 23 09 43 00-0030 LF 3/8" Outside Diameter Copper Pneumatic Tubing ..................................................................................................................5.84 2.17 
. 

 23 09 43 00-0031 LF 1/2" Outside Diameter Copper Pneumatic Tubing ..................................................................................................................6.78 2.49 
. 

 23 09 43 00-0032 LF 5/8" Outside Diameter Copper Pneumatic Tubing ..................................................................................................................8.36 2.87 
. 

 23 09 43 00-0033 LF 3/4" Outside Diameter Copper Pneumatic Tubing ..................................................................................................................9.56 3.32 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

Instrumentation and Control for HVAC 23 09
Pneumatic Control System For HVAC 23 09 43

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 23 - 93

XXXXXXX 
. 
 23 09 43 00-0034  Brass Couplings (23 09 43 00-0001) 

See CSI section 22 11 16 00-0368 for copper tubing. 
. 
. 
 23 09 43 00-0035  Straight Brass Couplings (23 09 43 00-0034) 

Note: Barb x Barb 
. 
. 

 23 09 43 00-0036 EA  1/4" x 1/4" Straight Brass Coupling ....................................................................................................................................... 10.13 4.76 
. 

 23 09 43 00-0037 EA  3/8" x 1/4" Straight Brass Coupling ....................................................................................................................................... 10.23 4.76 
. 

 23 09 43 00-0038 EA  3/8" x 3/8" Straight Brass Coupling ....................................................................................................................................... 10.33 4.76 

XXXXXXX 
. 
 23 09 43 00-0039  Elbow Brass Couplings (23 09 43 00-0034) 

Note: Barb x Barb 
. 
. 

 23 09 43 00-0040 EA  1/4" x 1/4" Elbow Brass Coupling .......................................................................................................................................... 10.69 4.76 
. 

 23 09 43 00-0041 EA  3/8" x 3/8" Elbow Brass Coupling .......................................................................................................................................... 11.03 4.76 

XXXXXXX 
. 
 23 09 43 00-0042  Tee Brass Couplings (23 09 43 00-0034) 

Note: Barb x Barb 
. 
. 

 23 09 43 00-0043 EA  1/4" x 1/4" x 1/4" Tee Brass Coupling ................................................................................................................................... 16.35 7.40 
. 

 23 09 43 00-0044 EA  3/8" x 3/8" x 1/4" Tee Brass Coupling ................................................................................................................................... 18.63 7.92 
. 

 23 09 43 00-0045 EA  3/8" x 3/8" x 3/8" Tee Brass Coupling ................................................................................................................................... 18.27 7.92 

XXXXXXX 
. 
 23 10  Facility Fuel Systems (23) 
. 
. 
 23 11  Facility Fuel Piping (23 10) 
. 
. 
 23 11 23  Facility Natural-Gas Piping (23 11)
. 
. 
 23 11 23 00-0001  Corrugated Stainless Steel Tubing (CSST), Flexible Gas Piping (23 11 23) 
. 
. 
 23 11 23 00-0002  Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0001) 

Note: Includes UV resistant polyethylene jacket. Excludes fittings and pipe hangers. 
. 
. 

 23 11 23 00-0003 LF 3/8" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ....................................................................................... 5.22 1.85 
. 

 23 11 23 00-0004 LF 1/2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ....................................................................................... 5.73 2.01 
. 

 23 11 23 00-0005 LF 3/4" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ....................................................................................... 6.81 2.17 
. 

 23 11 23 00-0006 LF 1" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .......................................................................................... 8.49 2.30 
. 

 23 11 23 00-0007 LF 1-1/4" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................................................... 9.93 2.41 
. 

 23 11 23 00-0008 LF 1-1/2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................................................. 14.82 2.51 
. 

 23 11 23 00-0009 LF 2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................................ 19.89 2.67 

XXXXXXX 
. 
 23 11 23 00-0010  Fittings And Accessories For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0001) 
. 
. 
 23 11 23 00-0011  Male Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0012 EA  3/8" x 1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 25.10  
. 

 23 11 23 00-0013 EA 3/8" x 3/8", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 25.10  
. 

 23 11 23 00-0014 EA 1/2" x 3/8", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 26.89  
. 

 23 11 23 00-0015 EA 1/2" x 1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 26.89  
. 

 23 11 23 00-0016 EA 3/4" x 3/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 31.97  
. 

 23 11 23 00-0017 EA 1" x 3/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................. 43.15  
. 

 23 11 23 00-0018 EA 1" x 1", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................... 43.15  
. 

 23 11 23 00-0019 EA 1-1/4" x 1-1/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe...................................................................................................................................................................................... 71.44  

. 
 23 11 23 00-0020 EA 1-1/2" x 1-1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe.................................................................................................................................................................................... 128.41  
. 

 23 11 23 00-0021 EA 2" x 2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 206.09  

XXXXXXX 
. 
 23 11 23 00-0022  Female Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0023 EA  3/8" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe...................................................................................................................................................................................... 24.37  

. 
 23 11 23 00-0024 EA 1/2" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe...................................................................................................................................................................................... 26.89  
. 

 23 11 23 00-0025 EA 1/2" x 3/8", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe...................................................................................................................................................................................... 26.89  

. 
 23 11 23 00-0026 EA 3/4" x 3/4", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe...................................................................................................................................................................................... 31.97  
. 

 23 11 23 00-0027 EA 3/4" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe...................................................................................................................................................................................... 31.97  

. 
 23 11 23 00-0028 EA 1" x 3/4", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 41.38  

. 
 23 11 23 00-0029 EA 1" x 1", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................ 41.38  

XXXXXXX 
. 
 23 11 23 00-0030  Reducing Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
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. 

. 
 23 11 23 00-0031 EA  3/4" x 1/2", (CSST x Threaded) Reducing Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ...................................................................................................................................................................................... 32.40  
. 

 23 11 23 00-0032 EA 1" x 3/4", (CSST x Threaded) Reducing Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ...................................................................................................................................................................................... 42.03  

XXXXXXX 
. 
 23 11 23 00-0033  Couplings For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0034 EA  3/8" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 32.91  
. 

 23 11 23 00-0035 EA 1/2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 36.41  
. 

 23 11 23 00-0036 EA 3/4" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 45.22  
. 

 23 11 23 00-0037 EA 1" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................... 63.81  
. 

 23 11 23 00-0038 EA 1-1/4" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................... 117.13  
. 

 23 11 23 00-0039 EA 1-1/2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................... 225.91  
. 

 23 11 23 00-0040 EA 2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................. 373.17  

XXXXXXX 
. 
 23 11 23 00-0041  Tees For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe (23 11 

23 00-0010) 
. 
. 

 23 11 23 00-0042 EA  1/2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................ 45.70  
. 

 23 11 23 00-0043 EA 3/4" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................ 71.61  
. 

 23 11 23 00-0044 EA 1" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................................................................... 111.51  
. 

 23 11 23 00-0045 EA 1-1/4" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................... 189.30  
. 

 23 11 23 00-0046 EA 1-1/2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................... 203.41  
. 

 23 11 23 00-0047 EA 2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................................................................... 233.10  

XXXXXXX 
. 
 23 11 23 00-0048  Indoor Termination Fittings For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0049 EA  3/8" x 1/2", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 29.78  

. 
 23 11 23 00-0050 EA 1/2" x 1/2", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 30.87  
. 

 23 11 23 00-0051 EA 3/4" x 3/4", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 33.52  

. 
 23 11 23 00-0052 EA 1" x 3/4", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 44.32  
. 

 23 11 23 00-0053 EA 1" x 1", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 44.93  

XXXXXXX 
. 
 23 11 23 00-0054  Outdoor Termination Fittings For Corrugated Stainless Steel Tubing 

(CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0055 EA  3/8" x 1/2", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe ................................................................................................................................................................. 32.59  

. 
 23 11 23 00-0056 EA 1/2" x 1/2", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe ................................................................................................................................................................. 33.56  
. 

 23 11 23 00-0057 EA 3/4" x 3/4", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe ................................................................................................................................................................. 39.21  

. 
 23 11 23 00-0058 EA 1" x 3/4", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 45.92  
. 

 23 11 23 00-0059 EA 1" x 1", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 45.92  

XXXXXXX 
. 
 23 11 23 00-0060  Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0061 EA  3/8" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........... 53.57  
. 

 23 11 23 00-0062 EA 1/2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........... 54.93  
. 

 23 11 23 00-0063 EA 3/4" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........... 57.47  
. 

 23 11 23 00-0064 EA 1" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .............. 87.76  
. 

 23 11 23 00-0065 EA 1-1/4" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ...................................................................................................................................................................................... 91.02  

. 
 23 11 23 00-0066 EA 1-1/2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe .................................................................................................................................................................................... 128.51  
. 

 23 11 23 00-0067 EA 2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 158.33  

XXXXXXX 
. 
 23 11 23 00-0068  Outdoor Floor Flange Termination Assembly For Corrugated Stainless 

Steel Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0069 EA  3/8" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ...................................................................................................................................................................................... 56.29  

. 
 23 11 23 00-0070 EA 1/2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ...................................................................................................................................................................................... 57.59  
. 

 23 11 23 00-0071 EA 3/4" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ...................................................................................................................................................................................... 63.06  

. 
 23 11 23 00-0072 EA 1" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......... 109.15  

. 
 23 11 23 00-0073 EA 1-1/4" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe .................................................................................................................................................................................... 112.59  
. 

 23 11 23 00-0074 EA 1-1/2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe .................................................................................................................................................................................... 152.55  
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. 
 23 11 23 00-0075 EA 2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......... 190.90  

XXXXXXX 
. 
 23 11 23 00-0076  Indoor Bracket Termination Assembly For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0077 EA  1/2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 31.87  
. 

 23 11 23 00-0078 EA 3/4" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 34.34  
. 

 23 11 23 00-0079 EA 1" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................... 50.84  
. 

 23 11 23 00-0080 EA 1-1/4" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............... 76.74  
. 

 23 11 23 00-0081 EA 1-1/2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 146.21  
. 

 23 11 23 00-0082 EA 2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................... 230.92  

XXXXXXX 
. 
 23 11 23 00-0083  Stub-Outs For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
Note: Includes mounting plate. 

. 

. 
 23 11 23 00-0084 EA  1/2" Appliance Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............................................... 27.56  

. 
 23 11 23 00-0085 EA 3/4" Appliance Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............................................... 29.98  

. 
 23 11 23 00-0086 EA 1/2" Fireplace Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................ 27.59  

. 
 23 11 23 00-0087 EA 1/2" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ...................................................... 27.67  

. 
 23 11 23 00-0088 EA 3/4" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ...................................................... 28.89  

. 
 23 11 23 00-0089 EA 1" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................................................... 34.02  

. 
 23 11 23 00-0090 EA 1-1/4" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................. 40.54  

XXXXXXX 
. 
 23 11 23 00-0091  Flush Mount Gas Valve Kits For Corrugated Stainless Steel Tubing 

(CSST), Flexible Gas Pipe (23 11 23 00-0010) 
Note: Includes flush fitting plastic valve box and 90 degree brass shut-off valve. 

. 

. 
 23 11 23 00-0092 EA  1/2" x 1/2", (CSST x Threaded) Flush Mount Gas Valve Kit For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe ................................................................................................................................................................. 77.10 19.46 
. 

 23 11 23 00-0093 EA 3/4" x 3/4", (CSST x Threaded) Flush Mount Gas Valve Kit For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe ................................................................................................................................................................. 86.65 20.42 

XXXXXXX 
. 
 23 11 23 00-0094  Shut-Off Valves For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0095 EA  3/8" x 1/2", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 56.22 17.03 
. 

 23 11 23 00-0096 EA 1/2" x 1/2", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 65.55 20.23 
. 

 23 11 23 00-0097 EA 3/4" x 3/4", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 80.27 24.32 
. 

 23 11 23 00-0098 EA 1" x 3/4", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 101.01 32.49 

XXXXXXX 
. 
 23 11 23 00-0099  Manifolds For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
Note: Includes mounting hardware. 

. 

. 
 23 11 23 00-0100 EA  1/2" Inlet, Three 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................... 68.86 20.23 

. 
 23 11 23 00-0101 EA 3/4" Inlet, Three 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................... 78.54 24.32 

. 
 23 11 23 00-0102 EA 1/2" Inlet, Four 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................... 73.33 20.23 

. 
 23 11 23 00-0103 EA 3/4" Inlet, Four 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................... 81.43 24.32 

. 
 23 11 23 00-0104 EA 2" x 1-1/2" Inlet, Four 1" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 159.54 60.80 

XXXXXXX 
. 
 23 11 23 00-0105  Pressure Regulators For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0106 EA  1/2" Port, 250 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................... 72.48 20.23 
. 

 23 11 23 00-0107 EA 1/2" Port, 355 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................... 72.48 20.23 
. 

 23 11 23 00-0108 EA 1/2" Port, 425 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................... 99.24 20.23 
. 

 23 11 23 00-0109 EA 3/4" Port, 550 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................... 107.34 24.32 
. 

 23 11 23 00-0110 EA 3/4" Port, 810 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................... 107.34 24.32 
. 

 23 11 23 00-0111 EA 1" Port, 550 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ...................... 123.55 32.49 
. 

 23 11 23 00-0112 EA 1-1/4" Port, 1,000 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 181.25 36.48 
. 

 23 11 23 00-0113 EA 1/2" Port, 200 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 
Tubing (CSST), Flexible Gas Pipe ....................................................................................................................................... 94.51 20.23 

. 
 23 11 23 00-0114 EA 3/4" Port, 425 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe ..................................................................................................................................... 228.55 24.32 
. 

 23 11 23 00-0115 EA 1-1/4" Port, 900 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 
Tubing (CSST), Flexible Gas Pipe ..................................................................................................................................... 549.11 36.48 

XXXXXXX 
. 
 23 11 23 00-0116  Polymer Coated Stainless Steel, Flexible Gas Appliance Connectors (Brass 

Craft) (23 11 23) 
. 
. 
 23 11 23 00-0117  3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0118 EA 12" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-12) ................................................................................................................................... 48.62 14.59 

. 
 23 11 23 00-0119 EA 18" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-18) ................................................................................................................................... 54.26 15.56 
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. 
 23 11 23 00-0120 EA 24" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-24) ................................................................................................................................... 59.65 15.56 
. 

 23 11 23 00-0121 EA 30" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-30) ................................................................................................................................... 62.87 16.53 

. 
 23 11 23 00-0122 EA 36" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-36) ................................................................................................................................... 67.11 16.53 
. 

 23 11 23 00-0123 EA 48" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-48) ................................................................................................................................... 77.21 17.51 

. 
 23 11 23 00-0124 EA 60" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-60) ................................................................................................................................... 86.35 17.51 
. 

 23 11 23 00-0125 EA 72" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-72) ................................................................................................................................... 95.37 18.48 

XXXXXXX 
. 
 23 11 23 00-0126  3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0127 EA 12" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-12) ................................................................................................................................... 48.62 14.59 

. 
 23 11 23 00-0128 EA 18" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-18) ................................................................................................................................... 54.26 15.56 
. 

 23 11 23 00-0129 EA 24" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-24) ................................................................................................................................... 59.65 15.56 

. 
 23 11 23 00-0130 EA 30" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-30) ................................................................................................................................... 62.87 16.53 
. 

 23 11 23 00-0131 EA 36" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-36) ................................................................................................................................... 67.11 16.53 

. 
 23 11 23 00-0132 EA 48" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-48) ................................................................................................................................... 77.21 17.51 
. 

 23 11 23 00-0133 EA 60" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-60) ................................................................................................................................... 86.35 17.51 

. 
 23 11 23 00-0134 EA 72" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-72) ................................................................................................................................... 95.37 18.48 

XXXXXXX 
. 
 23 11 23 00-0135  3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0136 EA 12" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-12) ................................................................................................................................... 48.62 14.59 

. 
 23 11 23 00-0137 EA 18" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-18) ................................................................................................................................... 54.26 15.56 
. 

 23 11 23 00-0138 EA 24" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-24) ................................................................................................................................... 59.65 15.56 

. 
 23 11 23 00-0139 EA 30" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-30) ................................................................................................................................... 62.87 16.53 
. 

 23 11 23 00-0140 EA 36" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-36) ................................................................................................................................... 67.11 16.53 

. 
 23 11 23 00-0141 EA 48" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-48) ................................................................................................................................... 77.21 17.51 
. 

 23 11 23 00-0142 EA 60" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-60) ................................................................................................................................... 86.35 17.51 

. 
 23 11 23 00-0143 EA 72" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-72) ................................................................................................................................... 95.37 18.48 

XXXXXXX 
. 
 23 11 23 00-0144  3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0145 EA 12" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-12) ................................................................................................................................... 48.62 14.59 

. 
 23 11 23 00-0146 EA 18" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-18) ................................................................................................................................... 54.26 15.56 
. 

 23 11 23 00-0147 EA 24" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-24) ................................................................................................................................... 74.42 15.56 

. 
 23 11 23 00-0148 EA 30" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-30) ................................................................................................................................... 62.87 16.53 
. 

 23 11 23 00-0149 EA 36" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-36) ................................................................................................................................... 67.11 16.53 

. 
 23 11 23 00-0150 EA 48" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-48) ................................................................................................................................... 77.21 17.51 
. 

 23 11 23 00-0151 EA 60" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-60) ................................................................................................................................... 86.35 17.51 

. 
 23 11 23 00-0152 EA 72" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-72) ................................................................................................................................... 95.37 18.48 

XXXXXXX 
. 
 23 11 23 00-0153  3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0154 EA 12" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-12) ................................................................................................................................... 54.31 14.59 

. 
 23 11 23 00-0155 EA 18" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-18) ................................................................................................................................... 61.33 15.56 
. 

 23 11 23 00-0156 EA 24" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-24) ................................................................................................................................... 59.65 15.56 
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. 
 23 11 23 00-0157 EA 30" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-30) ................................................................................................................................... 71.89 16.53 
. 

 23 11 23 00-0158 EA 36" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-36) ................................................................................................................................... 67.11 16.53 

. 
 23 11 23 00-0159 EA 48" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-48) ................................................................................................................................... 77.21 17.51 
. 

 23 11 23 00-0160 EA 60" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-60) ................................................................................................................................... 86.35 17.51 

. 
 23 11 23 00-0161 EA 72" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-72) ................................................................................................................................... 95.37 18.48 

XXXXXXX 
. 
 23 11 23 00-0162  3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0163 EA 12" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-12) ................................................................................................................................... 48.62 14.59 

. 
 23 11 23 00-0164 EA 24" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC23-24) ................................................................................................................................... 68.01 15.56 
. 

 23 11 23 00-0165 EA 30" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-30) ................................................................................................................................... 62.87 16.53 

. 
 23 11 23 00-0166 EA 36" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC23-36) ................................................................................................................................... 67.11 16.53 
. 

 23 11 23 00-0167 EA 48" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-48) ................................................................................................................................... 77.21 17.51 

. 
 23 11 23 00-0168 EA 60" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC23-60) ................................................................................................................................. 101.40 17.51 
. 

 23 11 23 00-0169 EA 72" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-72) ................................................................................................................................... 95.37 18.48 

XXXXXXX 
. 
 23 11 23 00-0170  3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0171 EA 12" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-12) ................................................................................................................................... 48.62 14.59 

. 
 23 11 23 00-0172 EA 18" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-18) ................................................................................................................................... 54.26 15.56 
. 

 23 11 23 00-0173 EA 24" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-24) ................................................................................................................................... 59.65 15.56 

. 
 23 11 23 00-0174 EA 30" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-30) ................................................................................................................................... 62.87 16.53 
. 

 23 11 23 00-0175 EA 36" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-36) ................................................................................................................................... 67.11 16.53 

. 
 23 11 23 00-0176 EA 48" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-48) ................................................................................................................................... 77.21 17.51 
. 

 23 11 23 00-0177 EA 60" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-60) ................................................................................................................................... 86.35 17.51 

. 
 23 11 23 00-0178 EA 72" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-72) ................................................................................................................................... 95.37 18.48 

XXXXXXX 
. 
 23 11 23 00-0179  3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0180 EA 12" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-12) ................................................................................................................................... 48.62 14.59 

. 
 23 11 23 00-0181 EA 18" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-18) ................................................................................................................................... 54.26 15.56 
. 

 23 11 23 00-0182 EA 24" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-24) ................................................................................................................................... 59.65 15.56 

. 
 23 11 23 00-0183 EA 30" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-30) ................................................................................................................................... 62.87 16.53 
. 

 23 11 23 00-0184 EA 36" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-36) ................................................................................................................................... 67.11 16.53 

. 
 23 11 23 00-0185 EA 48" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-48) ................................................................................................................................... 77.21 17.51 
. 

 23 11 23 00-0186 EA 60" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-60) ................................................................................................................................... 86.35 17.51 

. 
 23 11 23 00-0187 EA 72" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-72) ................................................................................................................................... 95.37 18.48 

XXXXXXX 
. 
 23 11 23 00-0188  3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0189 EA 18" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC34-18) ................................................................................................................................... 61.33 15.56 

. 
 23 11 23 00-0190 EA 24" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC34-24) ................................................................................................................................... 59.65 15.56 
. 

 23 11 23 00-0191 EA 30" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC34-30) ................................................................................................................................... 71.89 16.53 

. 
 23 11 23 00-0192 EA 36" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC34-36) ................................................................................................................................... 77.08 16.53 
. 

 23 11 23 00-0193 EA 48" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC34-48) ................................................................................................................................... 89.88 17.51 
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XXXXXXX 
. 
 23 11 23 00-0194  1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0195 EA 12" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-12) ................................................................................................................................... 48.62 14.59 

. 
 23 11 23 00-0196 EA 18" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-18) ................................................................................................................................... 54.26 15.56 
. 

 23 11 23 00-0197 EA 24" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-24) ................................................................................................................................... 53.74 15.56 

. 
 23 11 23 00-0198 EA 30" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-30) ................................................................................................................................... 62.87 16.53 
. 

 23 11 23 00-0199 EA 36" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-36) ................................................................................................................................... 60.04 16.53 

. 
 23 11 23 00-0200 EA 48" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-48) ................................................................................................................................... 79.36 17.51 
. 

 23 11 23 00-0201 EA 60" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-60) ................................................................................................................................... 86.35 17.51 

. 
 23 11 23 00-0202 EA 72" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-72) ................................................................................................................................... 95.37 18.48 

XXXXXXX 
. 
 23 11 23 00-0203  1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0204 EA 12" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-12) ................................................................................................................................... 48.62 14.59 

. 
 23 11 23 00-0205 EA 18" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-18) ................................................................................................................................... 49.44 15.56 
. 

 23 11 23 00-0206 EA 24" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-24) ................................................................................................................................... 50.49 15.56 

. 
 23 11 23 00-0207 EA 30" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-30) ................................................................................................................................... 62.87 16.53 
. 

 23 11 23 00-0208 EA 36" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-36) ................................................................................................................................... 67.11 16.53 

. 
 23 11 23 00-0209 EA 48" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-48) ................................................................................................................................... 67.99 17.51 
. 

 23 11 23 00-0210 EA 60" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-60) ................................................................................................................................... 86.35 17.51 

. 
 23 11 23 00-0211 EA 72" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-72) ................................................................................................................................... 95.37 18.48 

XXXXXXX 
. 
 23 11 23 00-0212  1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0213 EA 12" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-12) ................................................................................................................................... 48.62 14.59 

. 
 23 11 23 00-0214 EA 18" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-18) ................................................................................................................................... 54.26 15.56 
. 

 23 11 23 00-0215 EA 24" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-24) ................................................................................................................................... 59.65 15.56 

. 
 23 11 23 00-0216 EA 30" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-30) ................................................................................................................................... 62.87 16.53 
. 

 23 11 23 00-0217 EA 36" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-36) ................................................................................................................................... 55.13 16.53 

. 
 23 11 23 00-0218 EA 48" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-48) ................................................................................................................................... 77.21 17.51 
. 

 23 11 23 00-0219 EA 60" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-60) ................................................................................................................................... 86.35 17.51 

. 
 23 11 23 00-0220 EA 72" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-72) ................................................................................................................................... 95.37 18.48 

XXXXXXX 
. 
 23 11 23 00-0221  3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0222 EA 12" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-12) ................................................................................................................................... 68.89 14.59 

. 
 23 11 23 00-0223 EA 18" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-18) ................................................................................................................................... 74.49 15.56 
. 

 23 11 23 00-0224 EA 24" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-24) ................................................................................................................................... 79.89 15.56 

. 
 23 11 23 00-0225 EA 30" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-30) ................................................................................................................................... 83.08 16.53 
. 

 23 11 23 00-0226 EA 36" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-36) ................................................................................................................................... 87.50 16.53 

. 
 23 11 23 00-0227 EA 48" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-48) ................................................................................................................................... 96.97 17.51 
. 

 23 11 23 00-0228 EA 60" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-60) ................................................................................................................................. 106.93 17.51 

. 
 23 11 23 00-0229 EA 72" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-72) ................................................................................................................................. 115.98 18.48 

XXXXXXX 
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. 
 23 11 23 00-0230  3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless 

Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0231 EA 12" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-12) ................................................................................................................................... 78.62 19.46 

. 
 23 11 23 00-0232 EA 18" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-18) ................................................................................................................................... 84.22 20.42 
. 

 23 11 23 00-0233 EA 24" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-24) ................................................................................................................................... 89.62 20.42 

. 
 23 11 23 00-0234 EA 30" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-30) ................................................................................................................................... 92.81 21.40 
. 

 23 11 23 00-0235 EA 36" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-36) ................................................................................................................................... 97.22 21.40 

. 
 23 11 23 00-0236 EA 48" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-48) ................................................................................................................................. 106.70 22.37 
. 

 23 11 23 00-0237 EA 60" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-60) ................................................................................................................................. 116.66 22.37 

. 
 23 11 23 00-0238 EA 72" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-72) ................................................................................................................................. 125.71 23.35 

XXXXXXX 
. 
 23 11 23 00-0239  3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless 

Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0240 EA 12" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-12) .................................................................................................................. 78.62 19.46 

. 
 23 11 23 00-0241 EA 18" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-18) .................................................................................................................. 84.22 20.42 
. 

 23 11 23 00-0242 EA 24" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-24) .................................................................................................................. 89.62 20.42 

. 
 23 11 23 00-0243 EA 30" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-30) .................................................................................................................. 92.81 21.40 
. 

 23 11 23 00-0244 EA 36" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-36) .................................................................................................................. 97.22 21.40 

. 
 23 11 23 00-0245 EA 48" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-48) ................................................................................................................ 106.70 22.37 
. 

 23 11 23 00-0246 EA 60" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-60) ................................................................................................................ 116.66 22.37 

. 
 23 11 23 00-0247 EA 72" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-72) ................................................................................................................ 125.71 23.35 

XXXXXXX 
. 
 23 11 23 00-0248  3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0249 EA 12" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-12) .................................................................................................................. 95.10 19.46 

. 
 23 11 23 00-0250 EA 18" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-18) ................................................................................................................ 100.70 20.42 
. 

 23 11 23 00-0251 EA 24" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-24) ................................................................................................................ 106.09 20.42 

. 
 23 11 23 00-0252 EA 30" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-30) ................................................................................................................ 109.28 21.40 
. 

 23 11 23 00-0253 EA 36" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-36) ................................................................................................................ 113.73 21.40 

. 
 23 11 23 00-0254 EA 48" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-48) ................................................................................................................ 123.19 22.37 
. 

 23 11 23 00-0255 EA 60" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-60) ................................................................................................................ 133.15 22.37 

XXXXXXX 
. 
 23 11 23 00-0256  3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0257 EA 12" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC2P-12) .................................................................................................................. 95.10 19.46 

. 
 23 11 23 00-0258 EA 18" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC2P-18) ................................................................................................................ 100.70 20.42 
. 

 23 11 23 00-0259 EA 24" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC2P-24) ................................................................................................................ 106.09 20.42 

. 
 23 11 23 00-0260 EA 36" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC2P-36) ................................................................................................................ 113.73 21.40 
. 

 23 11 23 00-0261 EA 48" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC2P-48) ................................................................................................................ 123.19 22.37 

. 
 23 11 23 00-0262 EA 60" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC2P-60) ................................................................................................................ 133.15 22.37 

XXXXXXX 
. 
 23 11 23 00-0263  1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0264 EA 12" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-12) .................................................................................................................. 95.10 19.46 

. 
 23 11 23 00-0265 EA 18" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-18) ................................................................................................................ 100.70 20.42 
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. 
 23 11 23 00-0266 EA 24" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-24) ................................................................................................................ 106.09 20.42 
. 

 23 11 23 00-0267 EA 30" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-30) ................................................................................................................ 109.28 21.40 

. 
 23 11 23 00-0268 EA 36" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-36) ................................................................................................................ 113.73 21.40 
. 

 23 11 23 00-0269 EA 48" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-48) ................................................................................................................ 123.19 22.37 

. 
 23 11 23 00-0270 EA 60" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-60) ................................................................................................................ 133.15 22.37 
. 

 23 11 23 00-0271 EA 72" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-72) ................................................................................................................ 142.18 23.35 

XXXXXXX 
. 
 23 11 23 00-0272  1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0273 EA 12" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-12) .................................................................................................................. 74.27 19.46 

. 
 23 11 23 00-0274 EA 18" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4K-18) .................................................................................................................. 79.90 20.42 
. 

 23 11 23 00-0275 EA 24" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-24) .................................................................................................................. 85.32 20.42 

. 
 23 11 23 00-0276 EA 30" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4K-30) .................................................................................................................. 88.47 21.40 
. 

 23 11 23 00-0277 EA 36" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-36) .................................................................................................................. 92.90 21.40 

. 
 23 11 23 00-0278 EA 48" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4K-48) ................................................................................................................ 102.35 22.37 
. 

 23 11 23 00-0279 EA 72" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-72) ................................................................................................................ 121.32 23.35 

XXXXXXX 
. 
 23 11 23 00-0280  1/2" FIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0281 EA 18" Length, 1/2" FIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC5K-18) .................................................................................................................. 91.62 20.42 

. 
 23 11 23 00-0282 EA 24" Length, 1/2" FIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC5K-24) .................................................................................................................. 98.34 20.42 

XXXXXXX 
. 
 23 11 23 00-0283  Quarter-Turn, Gas Ball Valve (23 11 23) 
. 
. 

 23 11 23 00-0284 EA 3/8" FIP x FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top™ T-3000 102-102) ..................... 42.08 10.35 
. 

 23 11 23 00-0285 EA 1/2" FIP x FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-103) ......................... 41.32 10.56 
. 

 23 11 23 00-0286 EA 3/4" FIP x FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-104) ......................... 60.95 11.62 
. 

 23 11 23 00-0287 EA 3/8" Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-112) ............... 41.58 10.35 
. 

 23 11 23 00-0288 EA 1/2" Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-113) ............... 43.69 10.56 
. 

 23 11 23 00-0289 EA 1/2" Flare x 3/4" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-118) ............... 50.67 10.56 
. 

 23 11 23 00-0290 EA 5/8" Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-121) ............... 53.65 11.09 
. 

 23 11 23 00-0291 EA 5/8" (7/8"-14) Flare x 3/4" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 
102-114) .............................................................................................................................................................................. 57.20 11.09 

. 
 23 11 23 00-0292 EA 5/8" (15/16"-16) Flare x 3/4" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 

102-115) .............................................................................................................................................................................. 57.20 11.09 
. 

 23 11 23 00-0293 EA 3/8" Flare x Flare, 175 PSI,  Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-312) ................... 44.24 10.35 
. 

 23 11 23 00-0294 EA 1/2" Flare x Flare, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-313) .................... 46.35 10.56 
. 

 23 11 23 00-0295 EA 5/8" Flare x Flare, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-314) .................... 59.07 11.09 
. 

 23 11 23 00-0296 EA 1/2" FIP x 1/8" Texas Pattern, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 
102-413) .............................................................................................................................................................................. 46.70 10.56 

. 
 23 11 23 00-0297 EA 3/4" FIP x 1/8" Texas Pattern, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 

102-414) .............................................................................................................................................................................. 62.96 11.62 
. 

 23 11 23 00-0298 EA 3/8" (9/16"-24) Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 
102-119) .............................................................................................................................................................................. 44.10 10.35 

. 
 23 11 23 00-0299 EA 3/8" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-612) ......................... 41.23 10.35 

. 
 23 11 23 00-0300 EA 1/2" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-613) ......................... 41.31 10.56 

. 
 23 11 23 00-0301 EA 3/4" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-614) ......................... 57.13 11.62 

. 
 23 11 23 00-0302 EA 1" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-615) ............................ 80.13 13.20 

. 
 23 11 23 00-0303 EA 1-1/4" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-616) .................... 119.22 13.73 

. 
 23 11 23 00-0304 EA 1-1/2" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-617) .................... 142.95 15.85 

. 
 23 11 23 00-0305 EA 2" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-618) .......................... 178.45 19.01 

. 
 23 11 23 00-0306 EA 1/2" Flathead, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3002 102-713) .......................... 42.85 10.56 

. 
 23 11 23 00-0307 EA 3/4" Flathead, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3002 102-714) .......................... 56.66 11.62 

XXXXXXX 
. 
 23 11 23 00-0308  Gas Stops (23 11 23) 
. 
. 
 23 11 23 00-0309  Brass/Bronze Gas Stops (23 11 23 00-0308) 

Note: Flat or square head 
. 
. 

 23 11 23 00-0310 EA 3/8" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ................................................................................. 46.57 10.56 
. 

 23 11 23 00-0311 EA 1/2" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ................................................................................. 46.78 10.56 
. 

 23 11 23 00-0312 EA 3/4" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ................................................................................. 61.51 11.62 
. 

 23 11 23 00-0313 EA 1" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) .................................................................................... 85.63 13.20 
. 

 23 11 23 00-0314 EA 1-1/4" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ............................................................................ 113.57 14.05 
. 

 23 11 23 00-0315 EA 1-1/2" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ............................................................................ 142.37 16.26 
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. 
 23 11 23 00-0316 EA 2" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) .................................................................................. 195.85 19.22 

XXXXXXX 
. 
 23 11 23 00-0317  Iron Body Gas Stops (23 11 23 00-0308) 
. 
. 

 23 11 23 00-0318 EA 1/2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ...................................................... 61.91 10.56 
. 

 23 11 23 00-0319 EA 3/4" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ...................................................... 76.40 11.62 
. 

 23 11 23 00-0320 EA 1" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ......................................................... 94.61 13.20 
. 

 23 11 23 00-0321 EA 1-1/4" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ................................................. 122.29 14.05 
. 

 23 11 23 00-0322 EA 1-1/2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ................................................. 153.32 16.26 
. 

 23 11 23 00-0323 EA 2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ....................................................... 198.34 19.22 
. 

 23 11 23 00-0324 EA 2-1/2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ................................................. 379.35 25.97 
. 

 23 11 23 00-0325 EA 3" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ....................................................... 506.80 30.15 

XXXXXXX 
. 
 23 11 23 00-0326  Bronze Body Solenoid Valves, 150 PSI Gas (23 11 23) 
. 
. 

 23 11 23 00-0327 EA 1/4" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 153.08 10.56 
. 

 23 11 23 00-0328 EA 1/2" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 178.31 10.56 
. 

 23 11 23 00-0329 EA 3/4" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 227.29 11.62 
. 

 23 11 23 00-0330 EA 1" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................... 339.68 13.20 
. 

 23 11 23 00-0331 EA 1-1/2" Solenoid Valve, Bronze, 150 PSI, Gas ..................................................................................................................... 605.71 16.26 
. 

 23 11 23 00-0332 EA 2" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 1,026.85 19.22 
. 

 23 11 23 00-0333 EA 2-1/2" Solenoid Valve, Bronze, 150 PSI, Gas .................................................................................................................. 1,273.19 25.97 
. 

 23 11 23 00-0334 EA 3" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 1,914.04 30.15 

XXXXXXX 
. 
 23 11 26  Facility Liquefied-Petroleum Gas Piping (23 11)
. 
. 
 23 11 26 00-0001  Fiberglass Reinforced Plastic Pipe And Fittings (23 11 26) 
. 
. 
 23 11 26 00-0002  Fiberglass Reinforced Plastic Pipe (23 11 26 00-0001) 

Note: For double containment fiberglass pipe, select both outer containment pipe size and inner containment 
pipe size (include in modifier for use as inner pipe). 

. 

. 
 23 11 26 00-0003 LF  2" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 17.11 7.01 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -7.85 
. 

 23 11 26 00-0004 LF  3" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 20.51 8.37 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -9.41 

. 
 23 11 26 00-0005 LF  4" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 27.62 12.36 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -13.86 
. 

 23 11 26 00-0006 LF  5" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 32.22 14.20 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -15.62 

. 
 23 11 26 00-0007 LF  6" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 37.48 15.86 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -17.87 
. 

 23 11 26 00-0008 LF  8" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 49.29 18.32 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -20.58 

. 
 23 11 26 00-0009 LF  10" Fiberglass Reinforced Plastic Pipe ................................................................................................................................. 64.60 21.78 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -24.53 
. 

 23 11 26 00-0010 LF  12" Fiberglass Reinforced Plastic Pipe ................................................................................................................................. 95.88 27.43 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -30.87 

XXXXXXX 
. 
 23 11 26 00-0011  Fiberglass Reinforced Plastic Fittings (23 11 26 00-0001) 
. 
. 
 23 11 26 00-0012  Fiberglass Reinforced Plastic Flanged 90 Degree Elbows (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0013 EA  2" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 137.68 69.75 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -78.45 

. 
 23 11 26 00-0014 EA  3" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 163.01 83.75 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -94.14 
. 

 23 11 26 00-0015 EA  4" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 194.03 97.28 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -109.37 

. 
 23 11 26 00-0016 EA  5" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 229.48 108.36 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -119.54 
. 

 23 11 26 00-0017 EA  6" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 274.26 121.58 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -136.70 

. 
 23 11 26 00-0018 EA  8" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 385.23 151.92 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -170.88 
. 

 23 11 26 00-0019 EA  10" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................. 490.76 183.01 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -205.79 

. 
 23 11 26 00-0020 EA  12" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................. 730.54 226.93 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.19 

XXXXXXX 
. 
 23 11 26 00-0021  Fiberglass Reinforced Plastic Flanged 45 Degree Elbows (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0022 EA  2" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 137.93 69.75 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -78.45 

. 
 23 11 26 00-0023 EA  3" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 163.08 83.75 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -94.14 
. 

 23 11 26 00-0024 EA  4" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 194.29 97.37 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -109.44 

. 
 23 11 26 00-0025 EA 5" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 240.37 115.67 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -127.68 
. 

 23 11 26 00-0026 EA  6" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 274.17 121.58 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -136.70 
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. 
 23 11 26 00-0027 EA  8" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 385.23 151.92 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -170.88 
. 

 23 11 26 00-0028 EA  10" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................. 563.35 183.01 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -205.79 

. 
 23 11 26 00-0029 EA  12" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................. 730.54 226.93 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.19 

XXXXXXX 
. 
 23 11 26 00-0030  Fiberglass Reinforced Plastic Flanged Tees (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0031 EA  2" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 216.97 104.67 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -117.68 

. 
 23 11 26 00-0032 EA  3" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 265.40 126.07 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -141.73 
. 

 23 11 26 00-0033 EA  4" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 304.30 146.01 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -164.18 

. 
 23 11 26 00-0034 EA  5" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 373.08 173.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -191.60 
. 

 23 11 26 00-0035 EA  6" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 424.21 183.01 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -205.79 

. 
 23 11 26 00-0036 EA  8" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 530.79 226.93 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.19 
. 

 23 11 26 00-0037 EA  10" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................. 772.91 274.50 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -308.69 

. 
 23 11 26 00-0038 EA  12" Fiberglass Reinforced Plastic Flanged Tee ............................................................................................................... 1,004.47 333.75 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -375.27 

XXXXXXX 
. 
 23 11 26 00-0039  Fiberglass Reinforced Plastic Flanged Wyes (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0040 EA  2" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 257.63 104.67 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -117.68 

. 
 23 11 26 00-0041 EA  3" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 323.35 125.88 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -141.54 
. 

 23 11 26 00-0042 EA  4" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 378.20 146.01 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -164.16 

. 
 23 11 26 00-0043 EA  5" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 436.02 173.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -191.60 
. 

 23 11 26 00-0044 EA  6" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 476.18 183.01 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -205.79 

. 
 23 11 26 00-0045 EA  8" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 612.98 226.93 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.19 
. 

 23 11 26 00-0046 EA  10" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................. 876.57 274.50 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -308.69 

. 
 23 11 26 00-0047 EA  12" Fiberglass Reinforced Plastic Flanged Wye .............................................................................................................. 1,117.47 333.75 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -375.27 

XXXXXXX 
. 
 23 11 26 00-0048  Fiberglass Reinforced Plastic Flanged Concentric Reducers (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0049 EA  2" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 155.50 69.75 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -78.45 

. 
 23 11 26 00-0050 EA  3" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 195.69 83.75 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -94.14 
. 

 23 11 26 00-0051 EA  4" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 219.41 97.37 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -109.44 

. 
 23 11 26 00-0052 EA  5" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 255.16 115.67 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -127.68 
. 

 23 11 26 00-0053 EA  6" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 278.61 121.58 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -136.70 

. 
 23 11 26 00-0054 EA  8" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 362.13 151.92 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -170.88 
. 

 23 11 26 00-0055 EA  10" Fiberglass Reinforced Plastic Flanged Concentric Reducer ......................................................................................... 453.15 183.01 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -205.79 

. 
 23 11 26 00-0056 EA  12" Fiberglass Reinforced Plastic Flanged Concentric Reducer ......................................................................................... 599.23 226.93 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.19 

XXXXXXX 
. 
 23 11 26 00-0057  Fiberglass Reinforced Plastic Bell x Male Or Female Adapters (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0058 EA  2" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 137.33 69.75 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -78.45 

. 
 23 11 26 00-0059 EA  3" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 160.99 83.75 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -94.14 
. 

 23 11 26 00-0060 EA  4" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 184.74 97.37 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -109.44 

. 
 23 11 26 00-0061 EA  4" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 221.20 115.67 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -127.68 
. 

 23 11 26 00-0062 EA  6" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 245.38 121.58 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -136.70 

. 
 23 11 26 00-0063 EA  8" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ........................................................................................ 270.57 151.92 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -170.88 
. 

 23 11 26 00-0064 EA  10" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ...................................................................................... 335.80 183.01 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -205.79 

. 
 23 11 26 00-0065 EA  12" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ...................................................................................... 473.77 226.93 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.19 
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XXXXXXX 
. 
 23 11 26 00-0066  Fiberglass Reinforced Plastic Nipples (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0067 EA  2" x 6" Fiberglass Reinforced Plastic Nipple ......................................................................................................................... 21.59 8.37 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -9.41 

. 
 23 11 26 00-0068 EA  2" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 43.11 16.73 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -18.78 
. 

 23 11 26 00-0069 EA  3" x 8" Fiberglass Reinforced Plastic Nipple ......................................................................................................................... 58.75 12.84 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -14.45 

. 
 23 11 26 00-0070 EA  3" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 69.72 17.05 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -19.16 
. 

 23 11 26 00-0071 EA  4" x 8" Fiberglass Reinforced Plastic Nipple ......................................................................................................................... 61.73 12.12 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -13.67 

. 
 23 11 26 00-0072 EA  4" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 77.53 18.23 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -20.50 
. 

 23 11 26 00-0073 EA  6" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 94.00 20.42 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -22.55 

. 
 23 11 26 00-0074 EA  6" x 12" Fiberglass Reinforced Plastic Nipple ..................................................................................................................... 110.48 21.87 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -24.63 
. 

 23 11 26 00-0075 EA  8" x 18" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 70.80 25.52 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -28.70 

. 
 23 11 26 00-0076 EA  8" x 24" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 98.01 36.46 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -40.98 
. 

 23 11 26 00-0077 EA  10" x 18" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 103.85 25.97 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -29.18 

. 
 23 11 26 00-0078 EA  10" x 24" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 155.81 38.83 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -43.70 
. 

 23 11 26 00-0079 EA  12" x 18" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 118.12 26.80 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -30.09 

. 
 23 11 26 00-0080 EA  12" x 24" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 159.14 40.10 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -45.14 

XXXXXXX 
. 
 23 11 26 00-0081  Fiberglass Reinforced Plastic Sleeve Couplings (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0082 EA  2" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 112.90 69.75 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -78.45 

. 
 23 11 26 00-0083 EA  3" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 135.63 83.75 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -94.14 
. 

 23 11 26 00-0084 EA  4" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 157.30 97.37 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -109.44 

. 
 23 11 26 00-0085 EA  5" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 185.97 115.67 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -127.68 
. 

 23 11 26 00-0086 EA  6" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 202.35 121.58 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -136.70 

. 
 23 11 26 00-0087 EA  8" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 257.29 151.92 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -170.88 
. 

 23 11 26 00-0088 EA  10" Fiberglass Reinforced Plastic Sleeve Coupling ............................................................................................................ 319.23 183.01 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -205.79 

. 
 23 11 26 00-0089 EA  12" Fiberglass Reinforced Plastic Sleeve Coupling ............................................................................................................ 393.12 226.93 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.19 

XXXXXXX 
. 
 23 11 26 00-0090  Fiberglass Reinforced Plastic Flanges (23 11 26 00-0011) 
. 
. 

 23 11 26 00-0091 EA  2" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 113.94 69.75 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -78.45 

. 
 23 11 26 00-0092 EA  3" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 137.00 83.75 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -94.14 
. 

 23 11 26 00-0093 EA  4" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 151.99 91.05 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -102.35 

. 
 23 11 26 00-0094 EA  5" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 180.31 108.36 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -119.62 
. 

 23 11 26 00-0095 EA  6" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 208.37 121.58 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -136.70 

. 
 23 11 26 00-0096 EA  8" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 253.57 145.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -163.58 
. 

 23 11 26 00-0097 EA  10" Fiberglass Reinforced Plastic Flange ........................................................................................................................... 328.60 183.01 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -205.79 

. 
 23 11 26 00-0098 EA  12" Fiberglass Reinforced Plastic Flange ........................................................................................................................... 430.60 226.93 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -255.19 

XXXXXXX 
. 
 23 11 26 00-0099  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing And Fittings (23 11 26) 
. 
. 
 23 11 26 00-0100  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing (23 11 26 00-0099) 
. 
. 

 23 11 26 00-0101 LF  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing .................................................. 71.02 30.06 
. 

 23 11 26 00-0102 LF  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing .................................................. 84.47 35.61 
. 

 23 11 26 00-0103 LF  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ................................................ 114.53 52.53 
. 

 23 11 26 00-0104 LF  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ................................................ 155.53 68.10 
. 

 23 11 26 00-0105 LF  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ................................................ 203.00 78.38 
. 

 23 11 26 00-0106 LF  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing .............................................. 264.08 92.96 
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. 
 23 11 26 00-0107 LF  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing .............................................. 336.02 117.29 

XXXXXXX 
. 
 23 11 26 00-0108  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Fittings (23 11 26 00-0099) 
. 
. 
 23 11 26 00-0109  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged 90 Degree Elbows (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0110 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 1,109.09 371.99 

. 
 23 11 26 00-0111 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow .............................................................................................................................................................................. 1,294.36 446.51 
. 

 23 11 26 00-0112 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 1,581.73 518.88 

. 
 23 11 26 00-0113 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow .............................................................................................................................................................................. 2,505.47 648.26 
. 

 23 11 26 00-0114 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 3,839.06 810.48 

. 
 23 11 26 00-0115 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow .............................................................................................................................................................................. 5,069.14 975.08 
. 

 23 11 26 00-0116 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 6,682.55 1,207.47 

XXXXXXX 
. 
 23 11 26 00-0117  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged 45 Degree Elbows (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0118 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 1,110.29 371.99 

. 
 23 11 26 00-0119 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow .............................................................................................................................................................................. 1,292.26 446.51 
. 

 23 11 26 00-0120 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 1,580.08 518.88 

. 
 23 11 26 00-0121 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow .............................................................................................................................................................................. 2,495.75 648.26 
. 

 23 11 26 00-0122 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 3,824.99 810.48 

. 
 23 11 26 00-0123 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow .............................................................................................................................................................................. 5,050.46 975.54 
. 

 23 11 26 00-0124 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 6,660.54 1,210.21 

XXXXXXX 
. 
 23 11 26 00-0125  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Tees (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0126 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ........................ 1,582.43 557.99 
. 

 23 11 26 00-0127 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ........................ 1,957.30 672.49 
. 

 23 11 26 00-0128 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ........................ 2,227.91 778.72 
. 

 23 11 26 00-0129 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ........................ 3,323.45 975.99 
. 

 23 11 26 00-0130 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ........................ 4,180.36 1,210.21 
. 

 23 11 26 00-0131 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ...................... 6,678.65 1,462.29 
. 

 23 11 26 00-0132 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ...................... 8,917.49 1,772.98 

XXXXXXX 
. 
 23 11 26 00-0133  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Wyes (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0134 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ....................... 2,087.27 557.99 
. 

 23 11 26 00-0135 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ....................... 2,678.61 671.71 
. 

 23 11 26 00-0136 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ....................... 3,145.77 778.72 
. 

 23 11 26 00-0137 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ....................... 3,968.73 975.99 
. 

 23 11 26 00-0138 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ....................... 5,200.85 1,210.21 
. 

 23 11 26 00-0139 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ..................... 7,965.82 1,462.29 
. 

 23 11 26 00-0140 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ................... 10,320.58 1,772.98 

XXXXXXX 
. 
 23 11 26 00-0141  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Concentric Reducers (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0142 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 1,189.65 371.99 

. 
 23 11 26 00-0143 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 1,540.73 446.51 
. 

 23 11 26 00-0144 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 1,690.44 518.88 

. 
 23 11 26 00-0145 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 2,168.16 648.26 
. 

 23 11 26 00-0146 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 2,882.61 810.48 

. 
 23 11 26 00-0147 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 3,681.52 975.08 
. 

 23 11 26 00-0148 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 5,025.95 1,207.47 
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XXXXXXX 
. 
 23 11 26 00-0149  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Bell x Male Or Female Adapters (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0150 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter .............................................................................................................................................................................. 964.03 371.99 

. 
 23 11 26 00-0151 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter ........................................................................................................................................................................... 1,109.85 446.51 
. 

 23 11 26 00-0152 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 1,259.97 518.88 

. 
 23 11 26 00-0153 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter ........................................................................................................................................................................... 1,755.56 648.26 
. 

 23 11 26 00-0154 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 1,745.78 810.48 

. 
 23 11 26 00-0155 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter ........................................................................................................................................................................... 2,224.33 975.08 
. 

 23 11 26 00-0156 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 3,468.21 1,207.47 

XXXXXXX 
. 
 23 11 26 00-0157  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Nipples (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0158 EA  2" x 6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple.............................. 179.14 44.65 
. 

 23 11 26 00-0159 EA  2" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple............................ 357.92 89.10 
. 

 23 11 26 00-0160 EA  3" x 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple.............................. 593.03 68.48 
. 

 23 11 26 00-0161 EA  3" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple............................ 684.70 90.87 
. 

 23 11 26 00-0162 EA  4" x 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple.............................. 637.38 64.80 
. 

 23 11 26 00-0163 EA  4" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple............................ 769.05 97.25 
. 

 23 11 26 00-0164 EA  6" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple......................... 1,139.14 116.84 
. 

 23 11 26 00-0165 EA  8" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple............................ 608.04 136.16 
. 

 23 11 26 00-0166 EA  8" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple............................ 829.94 194.39 
. 

 23 11 26 00-0167 EA 10" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ....................... 1,013.97 138.35 
. 

 23 11 26 00-0168 EA 10" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ....................... 1,521.86 207.24 
. 

 23 11 26 00-0169 EA 12" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ....................... 1,182.48 142.72 
. 

 23 11 26 00-0170 EA 12" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ....................... 1,549.67 214.08 

XXXXXXX 
. 
 23 11 26 00-0171  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanges (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0172 EA 4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange .................................... 920.57 485.40 
. 

 23 11 26 00-0173 EA 6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ................................. 1,296.01 648.26 
. 

 23 11 26 00-0174 EA 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ................................. 1,603.75 775.95 
. 

 23 11 26 00-0175 EA 10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ............................... 2,135.00 975.08 
. 

 23 11 26 00-0176 EA 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ............................... 2,932.21 1,207.47 

XXXXXXX 
. 
 23 12  Facility Fuel Pumps (23 10) 
. 
. 
 23 12 13  Facility Fuel-Oil Pumps (23 12)
. 
. 
 23 12 13 00-0001  Cast Iron Internal Gear Rotary Pump (23 12 13) 

Note: Heavy duty type with relief valve, 1150 RPM drip-proof motor, common base plate. For viscosity to 20 
centipoise; diesel oil, and light oil. 

. 

. 
 23 12 13 00-0002  10 GPM 1" Discharge (23 12 13 00-0001) 
. 
. 

 23 12 13 00-0003 EA  10 GPM Cast Iron Rotary Pump, 20 PSI 1/2 HP With 1" Discharge ................................................................................... 919.54 284.10 
. 

 23 12 13 00-0004 EA  10 GPM Cast Iron Rotary Pump, 40 PSI 3/4 HP With 1" Discharge ................................................................................... 988.98 343.86 
. 

 23 12 13 00-0005 EA  10 GPM Cast Iron Rotary Pump, 60 PSI 1 HP With 1" Discharge ................................................................................... 1,100.41 408.53 

XXXXXXX 
. 
 23 12 13 00-0006  25 GPM 1-1/4" Discharge (23 12 13 00-0001) 
. 
. 

 23 12 13 00-0007 EA  25 GPM Cast Iron Rotary Pump, 20 PSI 1 HP With 1-1/4" Discharge ............................................................................. 1,056.84 284.10 
. 

 23 12 13 00-0008 EA  25 GPM Cast Iron Rotary Pump, 40 PSI 1.5 HP With 1-1/4" Discharge .......................................................................... 1,122.99 343.86 
. 

 23 12 13 00-0009 EA  25 GPM Cast Iron Rotary Pump, 60 PSI 2 HP With 1-1/4" Discharge ............................................................................. 1,188.95 408.53 

XXXXXXX 
. 
 23 12 13 00-0010  Pump, Fuel Oil, 2 Stage 3450 RPM 100 PSI (23 12 13) 
. 
. 

 23 12 13 00-0011 EA  1/4 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 718.85 159.19 
. 

 23 12 13 00-0012 EA  1/3 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 836.53 178.30 
. 

 23 12 13 00-0013 EA  1/2 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 919.40 199.85 
. 

 23 12 13 00-0014 EA  3/4 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 1,010.14 225.33 
. 

 23 12 13 00-0015 EA  1 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 1,356.56 250.80 
. 

 23 12 13 00-0016 EA  1-1/2 HP Pump Fuel Oil/Diesel ........................................................................................................................................ 1,633.82 280.67 
. 

 23 12 13 00-0017 EA  2 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 1,813.96 314.47 
. 

 23 12 13 00-0018 EA  3 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 2,180.87 351.70 
. 

 23 12 13 00-0019 EA  5 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 2,551.02 394.32 
. 

 23 12 13 00-0020 EA  7.5 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 2,857.03 442.33 
. 

 23 12 13 00-0021 EA  10 HP Pump Fuel Oil/Diesel ............................................................................................................................................ 3,203.01 495.81 

XXXXXXX 
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. 
 23 12 23  Facility Natural-Gas Pumps (23 12) 
. 
. 
 23 12 23 00-0001  Natural Gas Booster Pump (23 12 23) 
. 
. 

 23 12 23 00-0002 EA  Natural Gas Booster Pump, 3/4" Outlet Size ....................................................................................................................... 905.96 146.95 
. 

 23 12 23 00-0003 EA  Natural Gas Booster Pump, 1" Outlet Size ....................................................................................................................... 1,070.70 164.09 
. 

 23 12 23 00-0004 EA  Natural Gas Booster Pump, 1-1/4" Outlet Size ................................................................................................................ 1,195.73 171.44 
. 

 23 12 23 00-0005 EA  Natural Gas Booster Pump, 1-1/2" Outlet Size ................................................................................................................ 1,350.86 178.79 
. 

 23 12 23 00-0006 EA  Natural Gas Booster Pump, 2" Outlet Size ....................................................................................................................... 1,521.21 183.69 

XXXXXXX 
. 
 23 13  Facility Fuel-Storage Tanks (23 10) 
. 
. 
 23 13 13  Facility Underground Fuel-Oil, Storage Tanks (23 13)
. 
. 
 23 13 13 13  Double-Wall Steel, Underground Fuel-Oil, Storage Tanks (23 13 13)
. 
. 
 23 13 13 13-0001  Coated Underground Double Wall Storage Tanks (23 13 13 13) 

Note: Includes setting in place with hold down bars and manway and 4" NPT connections as follows: up to 1000 
gallon, 4 each: all others 6 each. Excludes excavation, pad, plastic lining, pumps and piping. 

. 

. 
 23 13 13 13-0002 EA  250 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ............................... 8,159.78 658.56 

. 
 23 13 13 13-0003 EA  550 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ............................... 8,783.30 658.56 

. 
 23 13 13 13-0004 EA  1,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 12,613.34 823.14 

. 
 23 13 13 13-0005 EA  2,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 17,569.28 1,607.79 

. 
 23 13 13 13-0006 EA  3,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 27,672.02 2,067.04 

. 
 23 13 13 13-0007 EA  4,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 30,871.30 2,374.06 

. 
 23 13 13 13-0008 EA  5,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 33,679.37 3,139.00 

. 
 23 13 13 13-0009 EA  6,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 34,903.67 3,370.26 

. 
 23 13 13 13-0010 EA  8,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars .......................... 42,518.04 3,981.55 

. 
 23 13 13 13-0011 EA  10,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ........................ 49,230.28 4,592.42 

. 
 23 13 13 13-0012 EA  12,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ........................ 62,469.95 5,050.25 

. 
 23 13 13 13-0013 EA  14,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ........................ 74,145.72 6,131.80 

. 
 23 13 13 13-0014 EA  15,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ........................ 76,694.21 6,507.43 

. 
 23 13 13 13-0015 EA  20,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ........................ 95,539.89 10,322.15 

. 
 23 13 13 13-0016 EA  25,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ...................... 117,844.36 13,385.29 

. 
 23 13 13 13-0017 EA  30,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ...................... 138,567.76 15,315.22 

. 
 23 13 13 13-0018 EA  40,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ...................... 176,231.34 16,463.86 

. 
 23 13 13 13-0019 EA  48,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ...................... 235,419.24 16,886.05 

XXXXXXX 
. 
 23 13 13 23  Glass-Fiber-Reinforced-Plastic, Underground Fuel-Oil, Storage Tanks (23 13 13) 
. 
. 
 23 13 13 23-0001  Underground Fiberglass Storage Tanks (23 13 13 23) 
. 
. 
 23 13 13 23-0002  Single Wall Fiberglass Underground Storage Tanks (23 13 13 23-0001) 

Note: Includes setting in place with hold down bars, fittings, bumper pads, flow channels, monitoring fitting, tank 
bottom deflector gauge plates, manway, anchor straps and 4" NPT tank mounted fitting connections as follows: 
550 gallon or 1,000 gallon, 4 each: all others 6 each. Excludes excavation and backfill. 

. 

. 
 23 13 13 23-0003 EA 550 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ................................................................ 3,025.54 658.56 

. 
 23 13 13 23-0004 EA 1,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 3,798.86 823.14 

. 
 23 13 13 23-0005 EA 2,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 4,937.84 1,018.46 

. 
 23 13 13 23-0006 EA 2,500 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 5,635.47 1,240.53 

. 
 23 13 13 23-0007 EA 3,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 6,327.05 1,454.94 

. 
 23 13 13 23-0008 EA 4,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 7,742.69 1,914.40 

. 
 23 13 13 23-0009 EA 5,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................. 9,433.56 2,909.89 

. 
 23 13 13 23-0010 EA 6,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................... 10,791.58 3,675.65 

. 
 23 13 13 23-0011 EA 8,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................... 12,850.61 4,135.11 

. 
 23 13 13 23-0012 EA 10,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 14,557.25 4,900.87 

. 
 23 13 13 23-0013 EA 12,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 18,573.68 5,819.78 

. 
 23 13 13 23-0014 EA 15,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 22,907.23 7,274.73 

. 
 23 13 13 23-0015 EA 20,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 29,060.89 9,725.16 

. 
 23 13 13 23-0016 EA 25,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 42,656.13 12,099.02 

. 
 23 13 13 23-0017 EA 30,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 52,107.78 14,549.45 

. 
 23 13 13 23-0018 EA 40,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 74,614.00 21,058.42 

. 
 23 13 13 23-0019 EA 50,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 105,170.71 26,801.62 

XXXXXXX 
. 
 23 13 13 23-0020  Double Wall Fiberglass Underground Storage Tanks (23 13 13 23-0001) 

Note: Includes setting in place with hold down bars, fittings, bumper pads, flow channels, monitoring fitting, tank 
bottom deflector gauge plates, manway, anchor straps and 4" NPT tank mounted fitting connections as follows: 
550 gallon or 1,000 gallon, 4 each: all others 6 each. Excludes excavation and backfill. 

. 

. 
 23 13 13 23-0021 EA 550 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps .............................................................. 5,657.19 658.56 

. 
 23 13 13 23-0022 EA 1,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................... 7,441.66 823.14 

. 
 23 13 13 23-0023 EA 2,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................... 8,924.90 995.49 

. 
 23 13 13 23-0024 EA 3,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 11,657.61 1,455.05 

. 
 23 13 13 23-0025 EA 4,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 13,184.30 1,914.40 

. 
 23 13 13 23-0026 EA 5,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 15,415.63 2,909.89 

. 
 23 13 13 23-0027 EA 6,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 17,306.70 3,675.65 

. 
 23 13 13 23-0028 EA 8,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 21,142.58 4,135.11 

. 
 23 13 13 23-0029 EA 10,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 22,849.23 4,900.87 

. 
 23 13 13 23-0030 EA 12,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 27,606.01 5,819.78 

. 
 23 13 13 23-0031 EA 15,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 37,751.35 7,274.73 

. 
 23 13 13 23-0032 EA 20,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 46,977.48 9,725.16 
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. 
 23 13 13 23-0033 EA 30,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 72,393.50 14,549.45 

XXXXXXX 
. 
 23 13 13 23-0034  Underground Storage Tank Pump Enclosures (23 13 13 23) 
. 
. 

 23 13 13 23-0035 EA  Secondary Containment Collar ........................................................................................................................................ 1,103.28  
. 

 23 13 13 23-0036 EA  Turbine Enclosure With Lid 4' Long x 42" Diameter ......................................................................................................... 1,103.28  
. 

 23 13 13 23-0037 EA  Fitting Kit For Turbine Enclosure ......................................................................................................................................... 220.66  
. 

 23 13 13 23-0038 EA Grommet Kits For Plumbing And Electrical ......................................................................................................................... 441.31  
. 

 23 13 13 23-0039 EA  Turbine Electrical Coupling Kit ............................................................................................................................................ 551.64  

XXXXXXX 
. 
 23 13 23  Facility Aboveground Fuel-Oil, Storage Tanks (23 13)
. 
. 
 23 13 23 13  Vertical, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23)
. 
. 
 23 13 23 13-0001  Rectangle Double Wall Steel Fuel Day Tank (23 13 23 13) 

Note: Includes day tank with standard equipment, pump, pump control, level control, backup level control, level 
alarms, alarm outputs. 

. 

. 
 23 13 23 13-0002 EA 10 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,160.69 127.64 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0003 EA 15 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,246.76 134.02 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0004 EA 25 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,353.57 143.59 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0005 EA 50 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,556.36 153.16 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0006 EA 60 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,736.72 159.54 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0007 EA 75 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 2,047.03 191.45 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0008 EA 100 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 2,758.48 223.36 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0009 EA 150 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 3,493.92 255.26 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0010 EA 200 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 4,486.49 287.17 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0011 EA 275 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 5,000.80 319.09 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0012 EA 300 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 5,720.85 382.90 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0013 EA 350 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 6,406.63 446.71 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0014 EA 400 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 7,112.97 510.54 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0015 EA 450 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 7,896.41 542.44 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0016 EA 500 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 8,685.00 574.35 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0017 EA 550 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 9,581.58 606.26 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0018 EA 600 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 10,365.02 638.16 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0019 EA 700 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 11,537.72 765.80 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0020 EA 800 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 12,444.62 829.61 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0021 EA 900 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 13,653.30 957.25 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0022 EA 1,000 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................ 14,867.14 1,084.89 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0023 EA 10 Gallon Double Wall Steel Day Tank (Tramont UTRX)................................................................................................. 1,410.97 127.64 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0024 EA 15 Gallon Double Wall Steel Day Tank (Tramont UTRX)................................................................................................. 1,498.75 134.02 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0025 EA 25 Gallon Double Wall Steel Day Tank (Tramont UTRX)................................................................................................. 1,605.56 143.59 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0026 EA 50 Gallon Double Wall Steel Day Tank (Tramont UTRX)................................................................................................. 1,806.64 153.16 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0027 EA 60 Gallon Double Wall Steel Day Tank (Tramont UTRX)................................................................................................. 1,987.00 159.54 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0028 EA 75 Gallon Double Wall Steel Day Tank (Tramont UTRX)................................................................................................. 2,299.03 191.45 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0029 EA 100 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................... 3,034.47 223.36 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0030 EA 150 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................... 3,769.91 255.26 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0031 EA 200 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................... 4,762.48 287.17 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0032 EA 275 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................... 5,276.79 319.09 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0033 EA 300 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................... 5,996.84 382.90 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0034 EA 350 Gallon Double Wall Steel Day Tank (Tramont UTRX)............................................................................................... 6,682.62 446.71 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
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. 
 23 13 23 13-0035 EA 400 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................... 7,388.96 510.54 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0036 EA 450 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................... 8,172.41 542.44 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0037 EA 500 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................... 8,960.99 574.35 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0038 EA 550 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................... 9,859.29 606.26 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0039 EA 600 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................. 10,642.73 638.16 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0040 EA 700 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................. 11,813.71 765.80 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0041 EA 800 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................. 12,720.61 829.61 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0042 EA 900 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................. 13,929.29 957.25 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0043 EA 1,000 Gallon Double Wall Steel Day Tank (Tramont UTRX) .......................................................................................... 15,143.14 1,084.89 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0044 EA 10 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 2,358.94 127.64 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0045 EA 15 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 2,436.43 134.02 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0046 EA 25 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 2,505.53 143.59 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0047 EA 50 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 2,775.18 153.16 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0048 EA 60 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 2,876.68 159.54 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0049 EA 75 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................. 3,176.71 191.45 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0050 EA 100 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ............................................................................... 3,824.73 223.36 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0051 EA 150 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ............................................................................... 4,831.02 255.26 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0052 EA 200 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 5,432.74 287.17 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0053 EA 275 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 7,109.30 319.09 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0054 EA 300 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 8,031.63 382.90 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0055 EA 350 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 8,583.70 446.71 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0056 EA 400 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ................................................................................ 9,338.04 510.54 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0057 EA 450 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 10,085.49 542.44 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0058 EA 500 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 11,072.92 574.35 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0059 EA 550 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 11,480.95 606.26 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0060 EA 600 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 11,846.12 638.16 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0061 EA 700 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 13,545.08 765.80 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0062 EA 800 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 15,201.10 829.61 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0063 EA 900 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE .............................................................................. 17,002.91 957.25 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0064 EA 1,000 Gallon Double Wall Steel Day Tank With Pump; Tramont TRE ........................................................................... 18,833.87 1,084.89 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0065 EA 10 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ................................................................................ 3,490.33 127.64 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0066 EA 15 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ................................................................................ 3,567.82 134.02 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0067 EA 25 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ................................................................................ 3,636.92 143.59 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0068 EA 50 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ................................................................................ 3,906.57 153.16 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0069 EA 60 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ................................................................................ 4,008.07 159.54 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0070 EA 75 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ................................................................................ 4,308.10 191.45 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0071 EA 100 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE .............................................................................. 4,956.12 223.36 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0072 EA 150 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE .............................................................................. 5,962.41 255.26 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0073 EA 200 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE .............................................................................. 6,639.56 287.17 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0074 EA 275 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE .............................................................................. 7,846.42 319.09 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0075 EA 300 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE .............................................................................. 8,768.75 382.90 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0076 EA 350 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE .............................................................................. 9,322.54 446.71 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
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. 
 23 13 23 13-0077 EA 400 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................... 10,075.16 510.54 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0078 EA 450 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................... 10,824.32 542.44 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0079 EA 500 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................... 11,810.04 574.35 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0080 EA 550 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................... 12,218.07 606.26 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0081 EA 600 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................... 12,583.24 638.16 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0082 EA 700 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................... 14,282.20 765.80 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0083 EA 800 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................... 15,939.93 829.61 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0084 EA 900 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................... 17,740.03 957.25 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0085 EA 1,000 Gallon Double Wall Steel Day Tank With Pump; Tramont UTRE ........................................................................ 19,570.99 1,084.89 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0086 EA 10 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 4,122.88 127.64 
Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0087 EA 15 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 4,208.94 134.02 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0088 EA 25 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 4,279.76 143.59 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0089 EA 50 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 4,557.98 153.16 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0090 EA 60 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 4,707.48 159.54 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0091 EA 75 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ................................................. 4,980.08 191.45 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0092 EA 100 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 5,653.81 223.36 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0093 EA 150 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 6,708.10 255.26 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0094 EA 200 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 7,332.11 287.17 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0095 EA 275 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................... 9,073.81 319.09 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0096 EA 300 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 10,044.14 382.90 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0097 EA 350 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 10,543.07 446.71 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0098 EA 400 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 11,400.26 510.54 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0099 EA 450 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 12,305.41 542.44 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0100 EA 500 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 13,215.71 574.35 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0101 EA 550 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 13,673.45 606.26 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0102 EA 600 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 14,012.90 638.16 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0103 EA 700 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 15,789.01 765.80 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0104 EA 800 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 17,525.59 829.61 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0105 EA 900 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS ............................................. 19,407.97 957.25 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0106 EA 1,000 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont TRS .......................................... 21,316.08 1,084.89 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0107 EA 10 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 5,254.27 127.64 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 
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. 
 23 13 23 13-0108 EA 15 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 5,340.34 134.02 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0109 EA 25 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 5,411.15 143.59 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0110 EA 50 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 5,689.37 153.16 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0111 EA 60 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 5,838.87 159.54 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0112 EA 75 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................... 6,108.04 191.45 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0113 EA 100 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 6,785.20 223.36 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0114 EA 150 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 7,839.49 255.26 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0115 EA 200 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 8,463.50 287.17 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0116 EA 275 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ............................................. 9,810.93 319.09 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0117 EA 300 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 10,781.26 382.90 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0118 EA 350 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 11,451.61 446.71 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0119 EA 400 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 12,137.38 510.54 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0120 EA 450 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 13,042.53 542.44 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0121 EA 500 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 13,952.83 574.35 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0122 EA 550 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 14,410.57 606.26 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0123 EA 600 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 14,751.74 638.16 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0124 EA 700 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 16,526.13 765.80 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0125 EA 800 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 18,262.71 829.61 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0126 EA 900 Gallon Double Wall Steel Day Tank With Pump And Control Module; Tramont UTRS ........................................... 20,145.09 957.25 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0127 EA 1,000 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ....................................... 22,053.20 1,084.89 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0128 EA 150% Containment Double Wall Open Top Basin For 10 Gallon Tank ............................................................................ 1,149.51 127.64 

. 
 23 13 23 13-0129 EA 150% Containment Double Wall Open Top Basin For 15 Gallon Tank ............................................................................ 1,246.14 134.02 

. 
 23 13 23 13-0130 EA 150% Containment Double Wall Open Top Basin For 25 Gallon Tank ............................................................................ 1,352.61 143.59 

. 
 23 13 23 13-0131 EA 150% Containment Double Wall Open Top Basin For 50 Gallon Tank ............................................................................ 1,547.31 153.16 

. 
 23 13 23 13-0132 EA 150% Containment Double Wall Open Top Basin For 60 Gallon Tank ............................................................................ 2,062.56 159.54 

. 
 23 13 23 13-0133 EA 150% Containment Double Wall Open Top Basin For 75 Gallon Tank ............................................................................ 2,115.74 191.45 

. 
 23 13 23 13-0134 EA 150% Containment Double Wall Open Top Basin For 100 Gallon Tank .......................................................................... 2,662.21 223.36 

. 
 23 13 23 13-0135 EA 150% Containment Double Wall Open Top Basin For 150 Gallon Tank .......................................................................... 3,296.92 255.26 

. 
 23 13 23 13-0136 EA 150% Containment Double Wall Open Top Basin For 200 Gallon Tank .......................................................................... 4,336.67 287.17 

. 
 23 13 23 13-0137 EA 150% Containment Double Wall Open Top Basin For 275 Gallon Tank .......................................................................... 5,453.35 319.09 

. 
 23 13 23 13-0138 EA 150% Containment Double Wall Open Top Basin For 300 Gallon Tank .......................................................................... 6,546.29 382.90 

. 
 23 13 23 13-0139 EA 150% Containment Double Wall Open Top Basin For 350 Gallon Tank .......................................................................... 7,030.54 446.71 

. 
 23 13 23 13-0140 EA 150% Containment Double Wall Open Top Basin For 400 Gallon Tank .......................................................................... 7,517.05 510.54 

. 
 23 13 23 13-0141 EA 150% Containment Double Wall Open Top Basin For 450 Gallon Tank .......................................................................... 8,255.85 542.44 

. 
 23 13 23 13-0142 EA 150% Containment Double Wall Open Top Basin For 500 Gallon Tank .......................................................................... 8,996.92 574.35 

. 
 23 13 23 13-0143 EA 150% Containment Double Wall Open Top Basin For 550 Gallon Tank .......................................................................... 9,640.70 606.26 

. 
 23 13 23 13-0144 EA 150% Containment Double Wall Open Top Basin For 600 Gallon Tank ........................................................................ 10,291.24 638.16 

. 
 23 13 23 13-0145 EA 150% Containment Double Wall Open Top Basin For 700 Gallon Tank ........................................................................ 11,639.89 765.80 

. 
 23 13 23 13-0146 EA 150% Containment Double Wall Open Top Basin For 800 Gallon Tank ........................................................................ 12,922.89 829.61 

. 
 23 13 23 13-0147 EA 150% Containment Double Wall Open Top Basin For 900 Gallon Tank ........................................................................ 14,348.46 957.25 

. 
 23 13 23 13-0148 EA 150% Containment Double Wall Open Top Basin For 1,000 Gallon Tank ..................................................................... 15,724.26 1,084.89 

. 
 23 13 23 13-0149 EA 200% Containment Double Wall Open Top Basin For 10 Gallon Tank ............................................................................ 1,212.20 134.02 

. 
 23 13 23 13-0150 EA 200% Containment Double Wall Open Top Basin For 15 Gallon Tank ............................................................................ 1,318.92 143.59 

. 
 23 13 23 13-0151 EA 200% Containment Double Wall Open Top Basin For 25 Gallon Tank ............................................................................ 1,430.40 153.16 
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. 
 23 13 23 13-0152 EA 200% Containment Double Wall Open Top Basin For 50 Gallon Tank ............................................................................ 1,629.74 159.54 

. 
 23 13 23 13-0153 EA 200% Containment Double Wall Open Top Basin For 60 Gallon Tank ............................................................................ 2,215.55 191.45 

. 
 23 13 23 13-0154 EA 200% Containment Double Wall Open Top Basin For 75 Gallon Tank ............................................................................ 2,268.73 223.36 

. 
 23 13 23 13-0155 EA 200% Containment Double Wall Open Top Basin For 100 Gallon Tank .......................................................................... 2,842.61 255.26 

. 
 23 13 23 13-0156 EA 200% Containment Double Wall Open Top Basin For 150 Gallon Tank .......................................................................... 3,509.62 287.17 

. 
 23 13 23 13-0157 EA 200% Containment Double Wall Open Top Basin For 200 Gallon Tank .......................................................................... 4,604.18 319.09 

. 
 23 13 23 13-0158 EA 200% Containment Double Wall Open Top Basin For 275 Gallon Tank .......................................................................... 5,779.95 350.99 

. 
 23 13 23 13-0159 EA 200% Containment Double Wall Open Top Basin For 300 Gallon Tank .......................................................................... 6,927.71 414.81 

. 
 23 13 23 13-0160 EA 200% Containment Double Wall Open Top Basin For 350 Gallon Tank .......................................................................... 7,432.95 478.62 

. 
 23 13 23 13-0161 EA 200% Containment Double Wall Open Top Basin For 400 Gallon Tank .......................................................................... 7,940.57 542.44 

. 
 23 13 23 13-0162 EA 200% Containment Double Wall Open Top Basin For 450 Gallon Tank .......................................................................... 8,717.47 574.35 

. 
 23 13 23 13-0163 EA 200% Containment Double Wall Open Top Basin For 500 Gallon Tank .......................................................................... 9,496.75 606.26 

. 
 23 13 23 13-0164 EA 200% Containment Double Wall Open Top Basin For 550 Gallon Tank ........................................................................ 10,173.34 638.16 

. 
 23 13 23 13-0165 EA 200% Containment Double Wall Open Top Basin For 600 Gallon Tank ........................................................................ 10,910.26 701.99 

. 
 23 13 23 13-0166 EA 200% Containment Double Wall Open Top Basin For 700 Gallon Tank ........................................................................ 12,321.99 829.61 

. 
 23 13 23 13-0167 EA 200% Containment Double Wall Open Top Basin For 800 Gallon Tank ........................................................................ 13,776.73 957.25 

. 
 23 13 23 13-0168 EA 200% Containment Double Wall Open Top Basin For 900 Gallon Tank ........................................................................ 15,269.69 1,084.89 

. 
 23 13 23 13-0169 EA 200% Containment Double Wall Open Top Basin For 1,000 Gallon Tank ..................................................................... 16,710.10 1,212.51 

. 
 23 13 23 13-0170 EA 150% Containment Double Wall Sealed Top Basin For 10 Gallon Tank ......................................................................... 1,328.27 127.64 

. 
 23 13 23 13-0171 EA 150% Containment Double Wall Sealed Top Basin For 15 Gallon Tank ......................................................................... 1,447.53 134.02 

. 
 23 13 23 13-0172 EA 150% Containment Double Wall Sealed Top Basin For 25 Gallon Tank ......................................................................... 1,567.57 143.59 

. 
 23 13 23 13-0173 EA 150% Containment Double Wall Sealed Top Basin For 50 Gallon Tank ......................................................................... 1,807.53 153.16 

. 
 23 13 23 13-0174 EA 150% Containment Double Wall Sealed Top Basin For 60 Gallon Tank ......................................................................... 2,420.08 159.54 

. 
 23 13 23 13-0175 EA 150% Containment Double Wall Sealed Top Basin For 75 Gallon Tank ......................................................................... 2,473.26 191.45 

. 
 23 13 23 13-0176 EA 150% Containment Double Wall Sealed Top Basin For 100 Gallon Tank........................................................................ 3,101.19 223.36 

. 
 23 13 23 13-0177 EA 150% Containment Double Wall Sealed Top Basin For 150 Gallon Tank........................................................................ 3,842.25 255.26 

. 
 23 13 23 13-0178 EA 150% Containment Double Wall Sealed Top Basin For 200 Gallon Tank........................................................................ 5,066.93 287.17 

. 
 23 13 23 13-0179 EA 150% Containment Double Wall Sealed Top Basin For 275 Gallon Tank........................................................................ 6,439.93 319.09 

. 
 23 13 23 13-0180 EA 150% Containment Double Wall Sealed Top Basin For 300 Gallon Tank........................................................................ 7,734.25 382.90 

. 
 23 13 23 13-0181 EA 150% Containment Double Wall Sealed Top Basin For 350 Gallon Tank........................................................................ 8,288.65 446.71 

. 
 23 13 23 13-0182 EA 150% Containment Double Wall Sealed Top Basin For 400 Gallon Tank........................................................................ 8,847.57 510.54 

. 
 23 13 23 13-0183 EA 150% Containment Double Wall Sealed Top Basin For 450 Gallon Tank........................................................................ 9,728.93 542.44 

. 
 23 13 23 13-0184 EA 150% Containment Double Wall Sealed Top Basin For 500 Gallon Tank...................................................................... 10,612.55 574.35 

. 
 23 13 23 13-0185 EA 150% Containment Double Wall Sealed Top Basin For 550 Gallon Tank...................................................................... 11,362.67 606.26 

. 
 23 13 23 13-0186 EA 150% Containment Double Wall Sealed Top Basin For 600 Gallon Tank...................................................................... 12,130.88 638.16 

. 
 23 13 23 13-0187 EA 150% Containment Double Wall Sealed Top Basin For 700 Gallon Tank...................................................................... 13,717.12 765.80 

. 
 23 13 23 13-0188 EA 150% Containment Double Wall Sealed Top Basin For 800 Gallon Tank...................................................................... 15,239.98 829.61 

. 
 23 13 23 13-0189 EA 150% Containment Double Wall Sealed Top Basin For 900 Gallon Tank...................................................................... 16,903.14 957.25 

. 
 23 13 23 13-0190 EA 150% Containment Double Wall Sealed Top Basin For 1,000 Gallon Tank................................................................... 18,516.53 1,084.89 

. 
 23 13 23 13-0191 EA 200% Containment Double Wall Sealed Top Basin For 10 Gallon Tank ......................................................................... 1,400.89 134.02 

. 
 23 13 23 13-0192 EA 200% Containment Double Wall Sealed Top Basin For 15 Gallon Tank ......................................................................... 1,531.50 143.59 

. 
 23 13 23 13-0193 EA 200% Containment Double Wall Sealed Top Basin For 25 Gallon Tank ......................................................................... 1,657.31 153.16 

. 
 23 13 23 13-0194 EA 200% Containment Double Wall Sealed Top Basin For 50 Gallon Tank ......................................................................... 1,904.42 159.54 

. 
 23 13 23 13-0195 EA 200% Containment Double Wall Sealed Top Basin For 60 Gallon Tank ......................................................................... 2,592.94 191.45 

. 
 23 13 23 13-0196 EA 200% Containment Double Wall Sealed Top Basin For 75 Gallon Tank ......................................................................... 2,646.12 223.36 

. 
 23 13 23 13-0197 EA 200% Containment Double Wall Sealed Top Basin For 100 Gallon Tank........................................................................ 3,305.97 255.26 

. 
 23 13 23 13-0198 EA 200% Containment Double Wall Sealed Top Basin For 150 Gallon Tank........................................................................ 4,085.25 287.17 

. 
 23 13 23 13-0199 EA 200% Containment Double Wall Sealed Top Basin For 200 Gallon Tank........................................................................ 5,375.01 319.09 

. 
 23 13 23 13-0200 EA 200% Containment Double Wall Sealed Top Basin For 275 Gallon Tank........................................................................ 6,821.34 350.99 

. 
 23 13 23 13-0201 EA 200% Containment Double Wall Sealed Top Basin For 300 Gallon Tank........................................................................ 8,181.67 414.81 

. 
 23 13 23 13-0202 EA 200% Containment Double Wall Sealed Top Basin For 350 Gallon Tank........................................................................ 8,760.95 478.62 

. 
 23 13 23 13-0203 EA 200% Containment Double Wall Sealed Top Basin For 400 Gallon Tank........................................................................ 9,345.01 542.44 

. 
 23 13 23 13-0204 EA 200% Containment Double Wall Sealed Top Basin For 450 Gallon Tank...................................................................... 10,272.38 574.35 

. 
 23 13 23 13-0205 EA 200% Containment Double Wall Sealed Top Basin For 500 Gallon Tank...................................................................... 11,202.13 606.26 

. 
 23 13 23 13-0206 EA 200% Containment Double Wall Sealed Top Basin For 550 Gallon Tank...................................................................... 11,990.97 638.16 

. 
 23 13 23 13-0207 EA 200% Containment Double Wall Sealed Top Basin For 600 Gallon Tank...................................................................... 12,852.10 701.99 

. 
 23 13 23 13-0208 EA 200% Containment Double Wall Sealed Top Basin For 700 Gallon Tank...................................................................... 14,514.63 829.61 

. 
 23 13 23 13-0209 EA 200% Containment Double Wall Sealed Top Basin For 800 Gallon Tank...................................................................... 16,222.55 957.25 

. 
 23 13 23 13-0210 EA 200% Containment Double Wall Sealed Top Basin For 900 Gallon Tank...................................................................... 17,966.30 1,084.89 

. 
 23 13 23 13-0211 EA 200% Containment Double Wall Sealed Top Basin For 1,000 Gallon Tank................................................................... 19,657.50 1,212.51 

XXXXXXX 
. 
 23 13 23 16  Horizontal, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23)
. 
. 
 23 13 23 16-0001  Single Wall Aboveground Storage Tanks (23 13 23 16) 

Note: Includes cradles, supports, coating, fittings, and 4" NPT connections as follows: up to 1000 gallon, 4 each: 
all others 6 each. Excludes pumps, piping, excavation and backfill. 

. 

. 
 23 13 23 16-0002 EA 300 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................... 2,803.05 693.69 

. 
 23 13 23 16-0003 EA 550 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................... 3,373.39 839.72 

. 
 23 13 23 16-0004 EA 1,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 4,524.94 1,125.83 

. 
 23 13 23 16-0005 EA 1,500 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 5,820.52 1,407.28 

. 
 23 13 23 16-0006 EA 2,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 7,151.85 1,881.63 

. 
 23 13 23 16-0007 EA 3,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...................... 10,218.70 1,936.97 

. 
 23 13 23 16-0008 EA 5,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...................... 14,591.74 2,394.79 

. 
 23 13 23 16-0009 EA 8,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ........................ 19,695.95 2,743.97 

. 
 23 13 23 16-0010 EA 10,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 23,300.96 2,993.41 

. 
 23 13 23 16-0011 EA 12,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 26,933.83 3,292.78 

. 
 23 13 23 16-0012 EA 15,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 29,824.40 3,658.60 

. 
 23 13 23 16-0013 EA 20,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 37,337.57 4,703.91 

. 
 23 13 23 16-0014 EA 30,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 50,415.37 5,487.96 

XXXXXXX 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 10 Facility Fuel Systems 
23 13 Facility Fuel-Storage Tanks 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 112 Monterey County Facilities

. 
 23 13 23 16-0015  Double Wall Aboveground Storage Tanks (23 13 23 16) 

Note: Includes cradles, supports, coating, fittings, and 4" NPT connections as follows: up to 1000 gallon, 4 each: 
all others 6 each. Excludes pumps, piping, excavation and backfill. 

. 

. 
 23 13 23 16-0016 EA 300 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...... 4,299.24 865.57 

. 
 23 13 23 16-0017 EA 550 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...... 5,170.72 1,047.44 

. 
 23 13 23 16-0018 EA 1,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings ............................................................................................................................................................................ 6,940.06 1,407.28 
. 

 23 13 23 16-0019 EA 1,500 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 
Fittings ............................................................................................................................................................................ 8,950.29 1,759.10 

. 
 23 13 23 16-0020 EA 2,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 10,861.65 2,352.01 
. 

 23 13 23 16-0021 EA 3,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 15,964.55 2,421.13 

. 
 23 13 23 16-0022 EA 5,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 23,001.20 2,982.59 
. 

 23 13 23 16-0023 EA 8,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 31,356.87 3,430.00 

. 
 23 13 23 16-0024 EA 10,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 37,245.98 3,741.81 
. 

 23 13 23 16-0025 EA 12,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 43,152.19 4,115.91 

. 
 23 13 23 16-0026 EA 15,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 47,775.96 4,573.32 
. 

 23 13 23 16-0027 EA 20,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 59,738.09 5,879.92 

. 
 23 13 23 16-0028 EA 30,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 81,173.52 6,859.89 

XXXXXXX 
. 
 23 13 23 19  Containment-Dike, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23)
. 
. 
 23 13 23 19-0001  Secondary Containment For Above Ground Tanks (23 13 23 19) 
. 
. 

 23 13 23 19-0002 EA  Steel Dike For 550 Gallon Tank, Uncoated ...................................................................................................................... 3,858.77  
. 

 23 13 23 19-0003 EA  Steel Dike For 1,000 Gallon Tank, Uncoated ................................................................................................................... 4,664.18  
. 

 23 13 23 19-0004 EA  Steel Dike For 2,000 Gallon Tank, Uncoated ................................................................................................................. 10,141.93  
. 

 23 13 23 19-0005 EA  Steel Dike For 3,000 Gallon Tank, Uncoated ................................................................................................................. 11,115.61  
. 

 23 13 23 19-0006 EA  Steel Dike For 5,000 Gallon Tank, Uncoated ................................................................................................................. 15,774.17  
. 

 23 13 23 19-0007 EA  Steel Dike For 6,000 Gallon Tank, Uncoated ................................................................................................................. 17,671.82  
. 

 23 13 23 19-0008 EA  Steel Dike For 8,000 Gallon Tank, Uncoated ................................................................................................................. 23,317.82  
. 

 23 13 23 19-0009 EA  Steel Dike For 10,000 Gallon Tank, Uncoated ............................................................................................................... 27,372.47  
. 

 23 13 23 19-0010 EA  Steel Dike For 12,000 Gallon Tank, Uncoated ............................................................................................................... 31,090.46  
. 

 23 13 23 19-0011 EA  Steel Dike For 15,000 Gallon Tank, Uncoated ............................................................................................................... 37,861.86  
. 

 23 13 23 19-0012 EA  Steel Dike For 20,000 Gallon Tank, Uncoated ............................................................................................................... 48,456.20  

XXXXXXX 
. 
 23 13 23 26  Concrete-Vaulted, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23)
. 
. 
 23 13 23 26-0001  Aboveground Concrete Vaulted Storage Tanks (23 13 23 26) 

Note: Includes setting in place with stand, NPT openings for an emergency vent, regular vent, gauge, fill with an 
internal 5 gallon minimum overfill containment, supply and return and leak detection. All tanks that are 2000 
gallon and larger shall have a ladder for access. Excludes excavation, pad, pumps and piping. 

. 

. 
 23 13 23 26-0002 EA 500 Gallon Concrete Vaulted Storage Tank ................................................................................................................... 21,608.52 1,424.21 

    For Low Profile Tanks, Add  7,848.50 
. 

 23 13 23 26-0003 EA 1,000 Gallon Concrete Vaulted Storage Tank ................................................................................................................ 27,169.27 1,607.79 
    For Low Profile Tanks, Add  9,970.33 

. 
 23 13 23 26-0004 EA 2,000 Gallon Concrete Vaulted Storage Tank ................................................................................................................ 47,974.49 1,914.40 

    For Low Profile Tanks, Add  18,121.29 
. 

 23 13 23 26-0005 EA 4,000 Gallon Concrete Vaulted Storage Tank ................................................................................................................ 76,302.51 4,210.77 
. 

 23 13 23 26-0006 EA 5,000 Gallon Concrete Vaulted Storage Tank ................................................................................................................ 87,108.55 4,598.85 
. 

 23 13 23 26-0007 EA 6,000 Gallon Concrete Vaulted Storage Tank ................................................................................................................ 97,996.93 4,966.41 
. 

 23 13 23 26-0008 EA 8,000 Gallon Concrete Vaulted Storage Tank .............................................................................................................. 108,863.46 5,389.22 
. 

 23 13 23 26-0009 EA 10,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................ 119,723.22 5,736.57 

XXXXXXX 
. 
 23 13 33  Facility Fuel-Oil, Storage Tank Accessories (23 13)
. 
. 
 23 13 33 00-0001  EPA Requirements (23 13 33) 
. 
. 

 23 13 33 00-0002 EA  Fill Pipe Spill Containment Manhole (5 Gallon) ................................................................................................................... 611.16  
. 

 23 13 33 00-0003 EA  Over-Fill Prevention Valve ............................................................................................................................................... 1,350.02  
. 

 23 13 33 00-0004 EA  Tank Manway With Cover, Fiberglass .............................................................................................................................. 2,364.58  
. 

 23 13 33 00-0005 EA  Tank Manway With Cover, Steel ...................................................................................................................................... 2,061.78  
. 

 23 13 33 00-0006 EA  Vent Fill Alarm (Whistle Vent) ............................................................................................................................................. 109.62  
. 

 23 13 33 00-0007 EA  Reservoir Sensor, Liquid Level ........................................................................................................................................... 274.21  
. 

 23 13 33 00-0008 EA  Manhole Spill Containment .............................................................................................................................................. 1,038.26 246.44 
. 

 23 13 33 00-0009 EA  Fill Adapter, 4" ..................................................................................................................................................................... 261.95 164.32 
. 

 23 13 33 00-0010 EA  Fill Cap, 4" ........................................................................................................................................................................... 173.50 61.61 
. 

 23 13 33 00-0011 EA  2" Vent Cap ......................................................................................................................................................................... 107.68 41.11 
. 

 23 13 33 00-0012 EA  4" x 2" Extractor Fitting ........................................................................................................................................................ 299.01 61.61 
. 

 23 13 33 00-0013 EA  Float Vent Valve .................................................................................................................................................................. 379.75 123.21 
. 

 23 13 33 00-0014 EA  Vapor Hose Adapter ............................................................................................................................................................ 305.92 82.11 
. 

 23 13 33 00-0015 EA  Dust Cap ............................................................................................................................................................................. 139.91 44.85 
. 

 23 13 33 00-0016 EA  1" Double Poppet Foot Valve .............................................................................................................................................. 438.72 70.38 
. 

 23 13 33 00-0017 EA  10' Wood Gage Stick............................................................................................................................................................. 36.80  



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

Facility Fuel Systems 23 10
Facility Fuel-Storage Tanks 23 13

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 23 - 113

. 
 23 13 33 00-0018 EA  1-1/4" Tank Filled Breather, NPT ........................................................................................................................................ 101.61  

. 
 23 13 33 00-0019 EA  1-1/2" Tank Filled Breather, Bayonet .................................................................................................................................. 132.62  

. 
 23 13 33 00-0020 EA 2" Cast Iron Combination Fill Cap And Vent ......................................................................................................................... 70.94  

. 
 23 13 33 00-0021 EA 3" Cast Iron Combination Fill Cap And Vent ......................................................................................................................... 94.52  

. 
 23 13 33 00-0022 EA 4" Cast Iron Combination Fill Cap And Vent ....................................................................................................................... 146.22  

. 
 23 13 33 00-0023 EA Pressure And Vacuum Control Vent ................................................................................................................................... 548.77  

. 
 23 13 33 00-0024 EA  1/4 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,377.14  

. 
 23 13 33 00-0025 EA  1/3 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,626.32  

. 
 23 13 33 00-0026 EA  1/2 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,774.07  

. 
 23 13 33 00-0027 EA  3/4 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,945.88  

. 
 23 13 33 00-0028 EA  1 HP Fuel/Diesel Pump Set ............................................................................................................................................. 2,764.77  

. 
 23 13 33 00-0029 EA  1-1/2 HP Fuel/Diesel Pump Set ....................................................................................................................................... 3,406.82  

. 
 23 13 33 00-0030 EA  2 HP Fuel/Diesel Pump Set ............................................................................................................................................. 3,772.82  

. 
 23 13 33 00-0031 EA  3 HP Fuel/Diesel Pump Set ............................................................................................................................................. 4,627.44  

. 
 23 13 33 00-0032 EA  5 HP Fuel/Diesel Pump Set ............................................................................................................................................. 5,471.90  

. 
 23 13 33 00-0033 EA  7.5 HP Fuel/Diesel Pump Set .......................................................................................................................................... 6,125.35  

. 
 23 13 33 00-0034 EA  10 HP Fuel/Diesel Pump Set ........................................................................................................................................... 7,070.45  

XXXXXXX 
. 
 23 13 33 00-0035  Tank Bulkhead Fittings (23 13 33) 
. 
. 
 23 13 33 00-0036  Tank Bulkhead Fittings (23 13 33 00-0035) 
. 
. 
 23 13 33 00-0037  Polyvinyl Chloride (PVC) Tank Bulkhead Fittings, Socket x Threaded 

Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0038 EA  1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ......................................................................................... 39.36  
. 

 23 13 33 00-0039 EA  3/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ......................................................................................... 43.95  
. 

 23 13 33 00-0040 EA  1" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ............................................................................................ 48.29  
. 

 23 13 33 00-0041 EA  1-1/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ...................................................................................... 57.83  
. 

 23 13 33 00-0042 EA  1-1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ...................................................................................... 59.94  
. 

 23 13 33 00-0043 EA  2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ............................................................................................ 77.54  
. 

 23 13 33 00-0044 EA  3" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread .......................................................................................... 120.19  
. 

 23 13 33 00-0045 EA  4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread .......................................................................................... 206.40  

XXXXXXX 
. 
 23 13 33 00-0046  Polyvinyl Chloride (PVC) Tank Bulkhead Fittings, Thread x Threaded 

Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0047 EA  1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ......................................................................................... 45.21  
. 

 23 13 33 00-0048 EA  3/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ......................................................................................... 49.78  
. 

 23 13 33 00-0049 EA  1" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ........................................................................................... 54.36  
. 

 23 13 33 00-0050 EA 1-1/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ..................................................................................... 67.25  
. 

 23 13 33 00-0051 EA 1-1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ..................................................................................... 71.83  
. 

 23 13 33 00-0052 EA  2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ........................................................................................... 88.31  
. 

 23 13 33 00-0053 EA  3" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ......................................................................................... 134.56  
. 

 23 13 33 00-0054 EA  4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ......................................................................................... 226.81  

XXXXXXX 
. 
 23 13 33 00-0055  Chlorinated Polyvinyl Chloride (CPVC) Tank Bulkhead Fittings, Socket x 

Threaded Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0056 EA  1/2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ................................................................... 46.54  
. 

 23 13 33 00-0057 EA  3/4" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ................................................................... 53.61  
. 

 23 13 33 00-0058 EA  1" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ...................................................................... 60.42  
. 

 23 13 33 00-0059 EA  1-1/2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ................................................................ 77.66  
. 

 23 13 33 00-0060 EA  2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .................................................................... 100.42  
. 

 23 13 33 00-0061 EA  3" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .................................................................... 154.09  
. 

 23 13 33 00-0062 EA  4" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .................................................................... 238.94  

XXXXXXX 
. 
 23 13 33 00-0063  Polypropylene Tank Bulkhead Fitting Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0064 EA  1/2" Polypropylene Bulkhead Fitting, Thread x Thread ......................................................................................................... 53.97  
. 

 23 13 33 00-0065 EA  3/4" Polypropylene Bulkhead Fitting, Thread x Thread ......................................................................................................... 63.48  
. 

 23 13 33 00-0066 EA  1" Polypropylene Bulkhead Fitting, Thread x Thread ............................................................................................................ 77.69  
. 

 23 13 33 00-0067 EA  1-1/4" Polypropylene Bulkhead Fitting, Thread x Thread ...................................................................................................... 94.18  
. 

 23 13 33 00-0068 EA  1-1/2" Polypropylene Bulkhead Fitting, Thread x Thread ...................................................................................................... 96.29  
. 

 23 13 33 00-0069 EA  2" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 136.10  
. 

 23 13 33 00-0070 EA  3" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 240.24  
. 

 23 13 33 00-0071 EA  4" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 425.18  

XXXXXXX 
. 
 23 13 33 00-0072  Polyethylene Tank Bulkhead Fittings Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0073 EA  3/4" Polyethylene Bulkhead Fitting, Thread x Thread ........................................................................................................... 48.21  
. 

 23 13 33 00-0074 EA  1" Polyethylene Bulkhead Fitting, Thread x Thread .............................................................................................................. 61.47  
. 

 23 13 33 00-0075 EA  1-1/4" Polyethylene Bulkhead Fitting, Thread x Thread ........................................................................................................ 63.59  
. 

 23 13 33 00-0076 EA  1-1/2" Polyethylene Bulkhead Fitting, Thread x Thread ........................................................................................................ 65.70  
. 

 23 13 33 00-0077 EA  2" Polyethylene Bulkhead Fitting, Thread x Thread .............................................................................................................. 90.09  
. 

 23 13 33 00-0078 EA  3" Polyethylene Bulkhead Fitting, Thread x Thread ............................................................................................................ 113.08  

XXXXXXX 
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. 
 23 13 33 00-0079  TFE Teflon Tank Bulkhead Fittings, Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0080 EA  1/8" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 194.05  
. 

 23 13 33 00-0081 EA  1/4" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 221.80  
. 

 23 13 33 00-0082 EA  3/8" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 272.19  
. 

 23 13 33 00-0083 EA  1/2" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 313.57  
. 

 23 13 33 00-0084 EA  3/4" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 361.14  
. 

 23 13 33 00-0085 EA  1" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................... 454.29  
. 

 23 13 33 00-0086 EA  1-1/2" TFE Teflon Bulkhead Fitting, Thread x Thread ......................................................................................................... 589.63  
. 

 23 13 33 00-0087 EA  2" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................... 651.30  

XXXXXXX 
. 
 23 13 33 00-0088  Self-Aligning Bulkhead Fittings (23 13 33 00-0035) 
. 
. 

 23 13 33 00-0089 EA 3/4" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting .............................................................................................. 199.73  
. 

 23 13 33 00-0090 EA 1" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 200.33  
. 

 23 13 33 00-0091 EA 1-1/2" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ........................................................................................... 291.21  
. 

 23 13 33 00-0092 EA 2" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 297.53  
. 

 23 13 33 00-0093 EA 3" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 399.96  

XXXXXXX 
. 
 23 20  HVAC Piping and Pumps (23) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 23 21  Hydronic Piping and Pumps (23 20) 
. 
. 
 23 21 13  Hydronic Piping (23 21) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the 
fittings, valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in 
conjunction with pipe (LF) demolition tasks. 

. 

. 
 23 21 13 23  Aboveground Hydronic Piping (23 21 13)
. 
. 
 23 21 13 23-0001  Threaded Black Steel Pipe (23 21 13 23) 
. 
. 
 23 21 13 23-0002  Threaded Black Steel Pipe Assemblies (23 21 13 23-0001) 

Note: ASTM A-53 pipe and A-105 fittings. Threaded and coupled. Includes all hangers and all fittings (couplings, 
elbows, tees and reducer fittings). All hangers are complete assemblies. Not for use where detail is available. 

. 

. 
 23 21 13 23-0003 LF 1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 17.05 3.89 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  3.99 
    For Work In Restricted Working Space, Add  4.02 

. 
 23 21 13 23-0004 LF 3/4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 18.35 4.18 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.36 
    For Work In Restricted Working Space, Add  4.20 

. 
 23 21 13 23-0005 LF 1" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 19.89 4.58 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  4.80 
    For Work In Restricted Working Space, Add  4.43 

. 
 23 21 13 23-0006 LF 1-1/4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 23.40 4.77 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  5.87 
    For Work In Restricted Working Space, Add  4.78 

. 
 23 21 13 23-0007 LF 1-1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 24.47 5.65 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  6.22 
    For Work In Restricted Working Space, Add  4.85 

. 
 23 21 13 23-0008 LF 2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 28.75 6.80 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  7.44 
    For Work In Restricted Working Space, Add  5.46 

. 
 23 21 13 23-0009 LF 2-1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 40.91 8.07 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  11.11 
    For Work In Restricted Working Space, Add  6.78 

. 
 23 21 13 23-0010 LF 3" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 51.65 10.80 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  14.17 
    For Work In Restricted Working Space, Add  8.30 

. 
 23 21 13 23-0011 LF 4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 70.21 12.12 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  20.61 
    For Work In Restricted Working Space, Add  8.75 
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. 
 23 21 13 23-0012 LF 5" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 113.39 15.49 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  35.26 
    For Work In Restricted Working Space, Add  10.43 

. 
 23 21 13 23-0013 LF 6" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 133.74 18.32 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  41.84 
    For Work In Restricted Working Space, Add  11.82 

XXXXXXX 
. 
 23 21 13 23-0014  Threaded Black Steel Pipe And Fittings (23 21 13 23-0001) 

Note: ASTM A-53 pipe and A-105 fittings. Threaded and coupled, schedule 40. Excludes hangers, elbow, tee, or 
reducer fittings. 

. 

. 
 23 21 13 23-0015  Threaded And Coupled, Black Steel Piping (23 21 13 23-0014) 

Note: ASTM A-53. Includes coupling. 
. 
. 

 23 21 13 23-0016 LF 3/8" Schedule 40, Threaded And Coupled, Black Steel Pipe .................................................................................................. 5.94 2.43 
    For Schedule 80 Pipe, Add  0.95 
    For Work In Restricted Working Space, Add  1.47 

. 
 23 21 13 23-0017 LF 1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe .................................................................................................. 7.62 3.89 

    For Schedule 80 Pipe, Add  1.36 
    For Work In Restricted Working Space, Add  1.77 

. 
 23 21 13 23-0018 LF 3/4" Schedule 40, Threaded And Coupled, Black Steel Pipe .................................................................................................. 8.50 4.18 

    For Schedule 80 Pipe, Add  1.63 
    For Work In Restricted Working Space, Add  1.88 

. 
 23 21 13 23-0019 LF 1" Schedule 40, Threaded And Coupled, Black Steel Pipe ..................................................................................................... 9.77 4.58 

    For Schedule 80 Pipe, Add  2.02 
    For Work In Restricted Working Space, Add  2.04 

. 
 23 21 13 23-0020 LF 1-1/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................. 11.18 4.77 

    For Schedule 80 Pipe, Add  2.51 
    For Work In Restricted Working Space, Add  2.16 

. 
 23 21 13 23-0021 LF 1-1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................. 13.21 5.65 

    For Schedule 80 Pipe, Add  2.98 
    For Work In Restricted Working Space, Add  2.54 

. 
 23 21 13 23-0022 LF 2" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 16.46 6.80 

    For Schedule 80 Pipe, Add  3.82 
    For Work In Restricted Working Space, Add  3.07 

. 
 23 21 13 23-0023 LF 2-1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................. 21.98 8.07 

    For Schedule 80 Pipe, Add  5.64 
    For Work In Restricted Working Space, Add  3.65 

. 
 23 21 13 23-0024 LF 3" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 29.07 10.80 

    For Schedule 80 Pipe, Add  7.41 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0025 LF 4" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 37.45 12.12 

    For Schedule 80 Pipe, Add  10.47 
    For Work In Restricted Working Space, Add  5.47 

. 
 23 21 13 23-0026 LF 5" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 48.73 15.49 

    For Schedule 80 Pipe, Add  13.81 
    For Work In Restricted Working Space, Add  6.96 

. 
 23 21 13 23-0027 LF 6" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 61.13 18.32 

    For Schedule 80 Pipe, Add  17.90 
    For Work In Restricted Working Space, Add  8.23 

. 
 23 21 13 23-0028 LF 8" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................... 83.11 22.14 

    For Schedule 80 Pipe, Add  25.80 
    For Work In Restricted Working Space, Add  9.95 

. 
 23 21 13 23-0029 LF 10" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................... 111.22 26.98 

    For Schedule 80 Pipe, Add  35.87 
    For Work In Restricted Working Space, Add  12.15 

. 
 23 21 13 23-0030 LF 12" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................... 148.24 35.46 

    For Schedule 80 Pipe, Add  48.10 
    For Work In Restricted Working Space, Add  15.95 

XXXXXXX 
. 
 23 21 13 23-0031  Black Malleable Iron 90 Degree Elbows (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0032 EA 3/8", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 26.75 14.40 
    For 300 LB Rating, Add  13.63 
    For Standard Weight Cast Iron Fittings, Add  0.08 
    For Work In Restricted Working Space, Add  6.48 

. 
 23 21 13 23-0033 EA 1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 29.51 17.32 

    For 300 LB Rating, Add  10.12 
    For Standard Weight Cast Iron Fittings, Add  0.06 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0034 EA 3/4", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 33.34 19.36 

    For 300 LB Rating, Add  12.06 
    For Standard Weight Cast Iron Fittings, Add  0.07 
    For Work In Restricted Working Space, Add  8.71 

. 
 23 21 13 23-0035 EA 1", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................... 39.90 21.59 

    For 300 LB Rating, Add  19.87 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 21 13 23-0036 EA 1-1/4", 150 LB, Black Malleable Iron 90 Degree Elbow ......................................................................................................... 49.02 24.52 

    For 300 LB Rating, Add  31.77 
    For Standard Weight Cast Iron Fittings, Add  0.20 
    For Work In Restricted Working Space, Add  11.01 
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. 
 23 21 13 23-0037 EA 1-1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ......................................................................................................... 57.60 27.63 

    For 300 LB Rating, Add  41.39 
    For Standard Weight Cast Iron Fittings, Add  0.26 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-0038 EA 2", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................... 80.53 35.12 

    For 300 LB Rating, Add  70.23 
    For Standard Weight Cast Iron Fittings, Add  0.45 
    For Work In Restricted Working Space, Add  15.77 

. 
 23 21 13 23-0039 EA 2-1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ....................................................................................................... 140.09 51.95 

    For 300 LB Rating, Add  154.12 
    For Standard Weight Cast Iron Fittings, Add  1.00 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-0040 EA 3", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 193.52 68.29 

    For 300 LB Rating, Add  224.83 
    For Standard Weight Cast Iron Fittings, Add  1.46 
    For Work In Restricted Working Space, Add  30.72 

. 
 23 21 13 23-0041 EA 4", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 302.05 70.90 

    For 300 LB Rating, Add  476.11 
    For Standard Weight Cast Iron Fittings, Add  3.13 
    For Work In Restricted Working Space, Add  31.90 

. 
 23 21 13 23-0042 EA  5", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 682.88 74.00 

    For 300 LB Rating, Add  1,379.29 
    For Standard Weight Cast Iron Fittings, Add  9.15 
    For Work In Restricted Working Space, Add  33.29 

. 
 23 21 13 23-0043 EA  6", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 776.64 77.37 

    For 300 LB Rating, Add  1,592.52 
    For Standard Weight Cast Iron Fittings, Add  10.57 
    For Work In Restricted Working Space, Add  34.80 

XXXXXXX 
. 
 23 21 13 23-0044  Black Malleable Iron Reducing 90 Degree Elbows (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0045 EA 1/2" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 30.56 15.86 
    For 300 LB Rating, Add  17.72 
    For Standard Weight Cast Iron Fittings, Add  0.11 
    For Work In Restricted Working Space, Add  7.13 

. 
 23 21 13 23-0046 EA  3/4" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 34.48 18.29 

    For 300 LB Rating, Add  18.43 
    For Standard Weight Cast Iron Fittings, Add  0.11 
    For Work In Restricted Working Space, Add  8.25 

. 
 23 21 13 23-0047 EA 3/4" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 35.10 16.93 

    For 300 LB Rating, Add  24.97 
    For Standard Weight Cast Iron Fittings, Add  0.16 
    For Work In Restricted Working Space, Add  7.60 

. 
 23 21 13 23-0048 EA  1" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 39.71 20.52 

    For 300 LB Rating, Add  23.40 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  9.22 

. 
 23 21 13 23-0049 EA  1" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 38.87 19.46 

    For 300 LB Rating, Add  25.01 
    For Standard Weight Cast Iron Fittings, Add  0.16 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 21 13 23-0050 EA 1" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 46.10 17.99 

    For 300 LB Rating, Add  47.39 
    For Standard Weight Cast Iron Fittings, Add  0.31 
    For Work In Restricted Working Space, Add  8.11 

. 
 23 21 13 23-0051 EA  1-1/4" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 49.66 23.05 

    For 300 LB Rating, Add  38.29 
    For Standard Weight Cast Iron Fittings, Add  0.24 
    For Work In Restricted Working Space, Add  10.37 

. 
 23 21 13 23-0052 EA  1-1/4" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 49.71 21.89 

    For 300 LB Rating, Add  42.39 
    For Standard Weight Cast Iron Fittings, Add  0.27 
    For Work In Restricted Working Space, Add  9.86 

. 
 23 21 13 23-0053 EA  1-1/4" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 50.99 20.92 

    For 300 LB Rating, Add  49.09 
    For Standard Weight Cast Iron Fittings, Add  0.31 
    For Work In Restricted Working Space, Add  9.40 

. 
 23 21 13 23-0054 EA  1-1/2" x 1-1/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ........................................................................... 60.33 26.07 

    For 300 LB Rating, Add  53.44 
    For Standard Weight Cast Iron Fittings, Add  0.34 
    For Work In Restricted Working Space, Add  11.71 

. 
 23 21 13 23-0055 EA  1-1/2" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 58.20 24.61 

    For 300 LB Rating, Add  53.31 
    For Standard Weight Cast Iron Fittings, Add  0.34 
    For Work In Restricted Working Space, Add  11.07 

. 
 23 21 13 23-0056 EA  1-1/2" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 59.57 23.45 

    For 300 LB Rating, Add  60.58 
    For Standard Weight Cast Iron Fittings, Add  0.39 
    For Work In Restricted Working Space, Add  10.56 

. 
 23 21 13 23-0057 EA  2" x 1-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 77.83 31.32 

    For 300 LB Rating, Add  76.84 
    For Standard Weight Cast Iron Fittings, Add  0.49 
    For Work In Restricted Working Space, Add  14.10 
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. 
 23 21 13 23-0058 EA  2" x 1-1/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 79.69 29.77 

    For 300 LB Rating, Add  86.80 
    For Standard Weight Cast Iron Fittings, Add  0.56 
    For Work In Restricted Working Space, Add  13.39 

. 
 23 21 13 23-0059 EA  2" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ........................................................................................ 77.55 28.31 

    For 300 LB Rating, Add  86.67 
    For Standard Weight Cast Iron Fittings, Add  0.56 
    For Work In Restricted Working Space, Add  12.75 

. 
 23 21 13 23-0060 EA  2" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 77.97 27.24 

    For 300 LB Rating, Add  91.63 
    For Standard Weight Cast Iron Fittings, Add  0.59 
    For Work In Restricted Working Space, Add  12.24 

. 
 23 21 13 23-0061 EA  2-1/2" x 2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 149.84 43.48 

    For 300 LB Rating, Add  207.05 
    For Standard Weight Cast Iron Fittings, Add  1.35 
    For Work In Restricted Working Space, Add  19.56 

. 
 23 21 13 23-0062 EA  2-1/2" x 1-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ......................................................................... 149.23 39.79 

    For 300 LB Rating, Add  218.66 
    For Standard Weight Cast Iron Fittings, Add  1.43 
    For Work In Restricted Working Space, Add  17.88 

. 
 23 21 13 23-0063 EA  3" x 2-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 248.51 60.12 

    For 300 LB Rating, Add  385.57 
    For Standard Weight Cast Iron Fittings, Add  2.53 
    For Work In Restricted Working Space, Add  27.03 

. 
 23 21 13 23-0064 EA  3" x 2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ...................................................................................... 214.32 51.65 

    For 300 LB Rating, Add  333.04 
    For Standard Weight Cast Iron Fittings, Add  2.19 
    For Work In Restricted Working Space, Add  23.25 

. 
 23 21 13 23-0065 EA  4" x 3", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ...................................................................................... 371.85 67.44 

    For 300 LB Rating, Add  655.80 
    For Standard Weight Cast Iron Fittings, Add  4.33 
    For Work In Restricted Working Space, Add  30.34 

XXXXXXX 
. 
 23 21 13 23-0066  Black Malleable Iron 45 Degree Elbows (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0067 EA 3/8", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 29.36 14.40 
    For 300 LB Rating, Add  19.90 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  6.48 

. 
 23 21 13 23-0068 EA 1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 31.83 17.32 

    For 300 LB Rating, Add  15.69 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0069 EA 3/4", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................ 36.32 19.36 

    For 300 LB Rating, Add  19.21 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  8.71 

. 
 23 21 13 23-0070 EA 1", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................... 41.60 21.59 

    For 300 LB Rating, Add  23.95 
    For Standard Weight Cast Iron Fittings, Add  0.15 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 21 13 23-0071 EA 1-1/4", 150 LB, Black Malleable Iron 45 Degree Elbow ......................................................................................................... 52.92 24.52 

    For 300 LB Rating, Add  41.13 
    For Standard Weight Cast Iron Fittings, Add  0.26 
    For Work In Restricted Working Space, Add  11.01 

. 
 23 21 13 23-0072 EA 1-1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ......................................................................................................... 61.46 27.63 

    For 300 LB Rating, Add  50.65 
    For Standard Weight Cast Iron Fittings, Add  0.32 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-0073 EA 2", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................... 82.93 35.12 

    For 300 LB Rating, Add  75.99 
    For Standard Weight Cast Iron Fittings, Add  0.49 
    For Work In Restricted Working Space, Add  15.77 

. 
 23 21 13 23-0074 EA 2-1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ....................................................................................................... 165.63 51.95 

    For 300 LB Rating, Add  215.41 
    For Standard Weight Cast Iron Fittings, Add  1.40 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-0075 EA 3", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................. 216.45 68.29 

    For 300 LB Rating, Add  279.86 
    For Standard Weight Cast Iron Fittings, Add  1.82 
    For Work In Restricted Working Space, Add  30.72 

. 
 23 21 13 23-0076 EA 4", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................. 329.98 70.90 

    For 300 LB Rating, Add  543.14 
    For Standard Weight Cast Iron Fittings, Add  3.58 
    For Work In Restricted Working Space, Add  31.90 

. 
 23 21 13 23-0077 EA  5", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................. 994.39 74.00 

    For 300 LB Rating, Add  2,126.91 
    For Standard Weight Cast Iron Fittings, Add  14.14 
    For Work In Restricted Working Space, Add  33.29 

. 
 23 21 13 23-0078 EA  6", 150 LB, Black Malleable Iron 45 Degree Elbow .......................................................................................................... 1,019.85 77.37 

    For 300 LB Rating, Add  2,176.22 
    For Standard Weight Cast Iron Fittings, Add  14.46 
    For Work In Restricted Working Space, Add  34.80 

XXXXXXX 
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. 
 23 21 13 23-0079  Black Malleable Iron Tees (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0080 EA 3/8", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 34.49 17.80 
    For 300 LB Rating, Add  19.55 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  8.11 

. 
 23 21 13 23-0081 EA 1/2", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 37.20 21.59 

    For 300 LB Rating, Add  13.39 
    For Standard Weight Cast Iron Fittings, Add  0.08 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 21 13 23-0082 EA 3/4", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 44.25 25.00 

    For 300 LB Rating, Add  18.66 
    For Standard Weight Cast Iron Fittings, Add  0.11 
    For Work In Restricted Working Space, Add  11.22 

. 
 23 21 13 23-0083 EA 1", 150 LB, Black Malleable Iron Tee .................................................................................................................................... 55.93 29.48 

    For 300 LB Rating, Add  30.78 
    For Standard Weight Cast Iron Fittings, Add  0.19 
    For Work In Restricted Working Space, Add  13.26 

. 
 23 21 13 23-0084 EA 1-1/4", 150 LB, Black Malleable Iron Tee .............................................................................................................................. 71.56 35.12 

    For 300 LB Rating, Add  48.71 
    For Standard Weight Cast Iron Fittings, Add  0.30 
    For Work In Restricted Working Space, Add  15.77 

. 
 23 21 13 23-0085 EA 1-1/2", 150 LB, Black Malleable Iron Tee .............................................................................................................................. 86.36 41.83 

    For 300 LB Rating, Add  60.41 
    For Standard Weight Cast Iron Fittings, Add  0.38 
    For Work In Restricted Working Space, Add  18.83 

. 
 23 21 13 23-0086 EA 2", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 118.04 51.95 

    For 300 LB Rating, Add  101.20 
    For Standard Weight Cast Iron Fittings, Add  0.64 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-0087 EA 2-1/2", 150 LB, Black Malleable Iron Tee ............................................................................................................................ 189.11 68.29 

    For 300 LB Rating, Add  214.25 
    For Standard Weight Cast Iron Fittings, Add  1.39 
    For Work In Restricted Working Space, Add  30.72 

. 
 23 21 13 23-0088 EA 3", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 249.32 81.13 

    For 300 LB Rating, Add  313.82 
    For Standard Weight Cast Iron Fittings, Add  2.04 
    For Work In Restricted Working Space, Add  36.48 

. 
 23 21 13 23-0089 EA 4", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 443.02 89.59 

    For 300 LB Rating, Add  748.96 
    For Standard Weight Cast Iron Fittings, Add  4.94 
    For Work In Restricted Working Space, Add  40.29 

. 
 23 21 13 23-0090 EA  5", 150 LB, Black Malleable Iron Tee ............................................................................................................................... 1,094.98 106.36 

    For 300 LB Rating, Add  2,254.75 
    For Standard Weight Cast Iron Fittings, Add  14.97 
    For Work In Restricted Working Space, Add  47.85 

. 
 23 21 13 23-0091 EA  6", 150 LB, Black Malleable Iron Tee ............................................................................................................................... 1,186.21 121.58 

    For 300 LB Rating, Add  2,420.39 
    For Standard Weight Cast Iron Fittings, Add  16.06 
    For Work In Restricted Working Space, Add  54.68 

XXXXXXX 
. 
 23 21 13 23-0092  Black Malleable Iron Reducing Tees (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0093 EA  1/2", 150 LB, Black Malleable Iron Reducing Tee ................................................................................................................. 40.54 21.59 
    For 300 LB Rating, Add  21.41 
    For Standard Weight Cast Iron Fittings, Add  0.13 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 21 13 23-0094 EA  3/4", 150 LB, Black Malleable Iron Reducing Tee ................................................................................................................. 47.99 25.00 

    For 300 LB Rating, Add  27.64 
    For Standard Weight Cast Iron Fittings, Add  0.17 
    For Work In Restricted Working Space, Add  11.22 

. 
 23 21 13 23-0095 EA  1", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................... 57.56 29.48 

    For 300 LB Rating, Add  34.69 
    For Standard Weight Cast Iron Fittings, Add  0.21 
    For Work In Restricted Working Space, Add  13.26 

. 
 23 21 13 23-0096 EA  1-1/4", 150 LB, Black Malleable Iron Reducing Tee .............................................................................................................. 78.82 35.12 

    For 300 LB Rating, Add  66.13 
    For Standard Weight Cast Iron Fittings, Add  0.42 
    For Work In Restricted Working Space, Add  15.77 

. 
 23 21 13 23-0097 EA  1-1/2", 150 LB, Black Malleable Iron Reducing Tee .............................................................................................................. 91.84 41.83 

    For 300 LB Rating, Add  73.56 
    For Standard Weight Cast Iron Fittings, Add  0.47 
    For Work In Restricted Working Space, Add  18.83 

. 
 23 21 13 23-0098 EA  2", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 120.03 51.95 

    For 300 LB Rating, Add  105.97 
    For Standard Weight Cast Iron Fittings, Add  0.68 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-0099 EA  2-1/2", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................ 233.93 68.29 

    For 300 LB Rating, Add  321.82 
    For Standard Weight Cast Iron Fittings, Add  2.10 
    For Work In Restricted Working Space, Add  30.72 

. 
 23 21 13 23-0100 EA  3", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 272.25 81.13 

    For 300 LB Rating, Add  368.86 
    For Standard Weight Cast Iron Fittings, Add  2.41 
    For Work In Restricted Working Space, Add  36.48 
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. 
 23 21 13 23-0101 EA  4", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 499.67 89.59 

    For 300 LB Rating, Add  884.92 
    For Standard Weight Cast Iron Fittings, Add  5.85 
    For Work In Restricted Working Space, Add  40.29 

. 
 23 21 13 23-0102 EA  5", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................... 1,006.94 106.36 

    For 300 LB Rating, Add  2,043.45 
    For Standard Weight Cast Iron Fittings, Add  13.56 
    For Work In Restricted Working Space, Add  47.85 

. 
 23 21 13 23-0103 EA  6", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................... 1,143.48 121.58 

    For 300 LB Rating, Add  2,317.84 
    For Standard Weight Cast Iron Fittings, Add  15.38 
    For Work In Restricted Working Space, Add  54.68 

XXXXXXX 
. 
 23 21 13 23-0104  Black Malleable Iron Couplings (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0105 EA 3/8", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 28.01 14.40 
    For 300 LB Rating, Add  16.66 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  6.48 

. 
 23 21 13 23-0106 EA 1/2", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 30.87 17.32 

    For 300 LB Rating, Add  13.39 
    For Standard Weight Cast Iron Fittings, Add  0.08 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0107 EA 3/4", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 34.81 19.36 

    For 300 LB Rating, Add  15.59 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  8.71 

. 
 23 21 13 23-0108 EA 1", 150 LB, Black Malleable Iron Coupling ............................................................................................................................ 41.08 21.59 

    For 300 LB Rating, Add  22.71 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 21 13 23-0109 EA 1-1/4", 150 LB, Black Malleable Iron Coupling ...................................................................................................................... 47.90 24.52 

    For 300 LB Rating, Add  29.08 
    For Standard Weight Cast Iron Fittings, Add  0.18 
    For Work In Restricted Working Space, Add  11.01 

. 
 23 21 13 23-0110 EA 1-1/2", 150 LB, Black Malleable Iron Coupling ...................................................................................................................... 56.52 27.63 

    For 300 LB Rating, Add  38.80 
    For Standard Weight Cast Iron Fittings, Add  0.24 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-0111 EA 2", 150 LB, Black Malleable Iron Coupling ............................................................................................................................ 75.00 35.12 

    For 300 LB Rating, Add  56.96 
    For Standard Weight Cast Iron Fittings, Add  0.36 
    For Work In Restricted Working Space, Add  15.77 

. 
 23 21 13 23-0112 EA 2-1/2", 150 LB, Black Malleable Iron Coupling .................................................................................................................... 139.69 51.95 

    For 300 LB Rating, Add  153.16 
    For Standard Weight Cast Iron Fittings, Add  0.99 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-0113 EA 3", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 186.05 68.29 

    For 300 LB Rating, Add  206.90 
    For Standard Weight Cast Iron Fittings, Add  1.34 
    For Work In Restricted Working Space, Add  30.72 

. 
 23 21 13 23-0114 EA 4", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 274.79 70.90 

    For 300 LB Rating, Add  410.68 
    For Standard Weight Cast Iron Fittings, Add  2.70 
    For Work In Restricted Working Space, Add  31.90 

. 
 23 21 13 23-0115 EA  5", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 585.31 74.00 

    For 300 LB Rating, Add  1,145.12 
    For Standard Weight Cast Iron Fittings, Add  7.59 
    For Work In Restricted Working Space, Add  33.29 

. 
 23 21 13 23-0116 EA  6", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 656.41 77.37 

    For 300 LB Rating, Add  1,303.97 
    For Standard Weight Cast Iron Fittings, Add  8.65 
    For Work In Restricted Working Space, Add  34.80 

XXXXXXX 
. 
 23 21 13 23-0117  Black Malleable Iron Reducing Couplings (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0118 EA  1/2", 150 LB, Black Malleable Iron Reducing Coupling ......................................................................................................... 32.06 17.32 
    For 300 LB Rating, Add  16.24 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0119 EA  3/4", 150 LB, Black Malleable Iron Reducing Coupling ......................................................................................................... 35.52 19.36 

    For 300 LB Rating, Add  17.29 
    For Standard Weight Cast Iron Fittings, Add  0.10 
    For Work In Restricted Working Space, Add  8.71 

. 
 23 21 13 23-0120 EA  1", 150 LB, Black Malleable Iron Reducing Coupling ............................................................................................................ 42.52 21.59 

    For 300 LB Rating, Add  26.16 
    For Standard Weight Cast Iron Fittings, Add  0.16 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 21 13 23-0121 EA  1-1/4", 150 LB, Black Malleable Iron Reducing Coupling ...................................................................................................... 49.68 24.52 

    For 300 LB Rating, Add  33.35 
    For Standard Weight Cast Iron Fittings, Add  0.21 
    For Work In Restricted Working Space, Add  11.01 
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. 
 23 21 13 23-0122 EA  1-1/2", 150 LB, Black Malleable Iron Reducing Coupling ...................................................................................................... 57.79 27.63 

    For 300 LB Rating, Add  41.84 
    For Standard Weight Cast Iron Fittings, Add  0.26 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-0123 EA  2", 150 LB, Black Malleable Iron Reducing Coupling ............................................................................................................ 76.34 35.12 

    For 300 LB Rating, Add  60.18 
    For Standard Weight Cast Iron Fittings, Add  0.38 
    For Work In Restricted Working Space, Add  15.77 

. 
 23 21 13 23-0124 EA  2-1/2", 150 LB, Black Malleable Iron Reducing Coupling .................................................................................................... 148.04 51.95 

    For 300 LB Rating, Add  173.20 
    For Standard Weight Cast Iron Fittings, Add  1.12 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-0125 EA  3", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 187.76 68.29 

    For 300 LB Rating, Add  211.01 
    For Standard Weight Cast Iron Fittings, Add  1.37 
    For Work In Restricted Working Space, Add  30.72 

. 
 23 21 13 23-0126 EA  4", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 277.43 70.90 

    For 300 LB Rating, Add  417.02 
    For Standard Weight Cast Iron Fittings, Add  2.74 
    For Work In Restricted Working Space, Add  31.90 

. 
 23 21 13 23-0127 EA  5", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 495.52 74.00 

    For 300 LB Rating, Add  929.63 
    For Standard Weight Cast Iron Fittings, Add  6.15 
    For Work In Restricted Working Space, Add  33.29 

. 
 23 21 13 23-0128 EA  6", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 609.93 77.37 

    For 300 LB Rating, Add  1,192.42 
    For Standard Weight Cast Iron Fittings, Add  7.90 
    For Work In Restricted Working Space, Add  34.80 

XXXXXXX 
. 
 23 21 13 23-0129  Black Malleable Iron Caps (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0130 EA  1/2", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 15.28 7.68 
    For 300 LB Rating, Add  9.36 
    For Standard Weight Cast Iron Fittings, Add  0.06 
    For Work In Restricted Working Space, Add  3.50 

. 
 23 21 13 23-0131 EA  3/4", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 17.94 8.66 

    For 300 LB Rating, Add  12.50 
    For Standard Weight Cast Iron Fittings, Add  0.08 
    For Work In Restricted Working Space, Add  3.92 

. 
 23 21 13 23-0132 EA  1", 150 LB, Black Malleable Iron Cap .................................................................................................................................... 20.50 9.63 

    For 300 LB Rating, Add  15.06 
    For Standard Weight Cast Iron Fittings, Add  0.09 
    For Work In Restricted Working Space, Add  4.38 

. 
 23 21 13 23-0133 EA  1-1/4", 150 LB, Black Malleable Iron Cap .............................................................................................................................. 24.30 10.90 

    For 300 LB Rating, Add  19.66 
    For Standard Weight Cast Iron Fittings, Add  0.12 
    For Work In Restricted Working Space, Add  4.96 

. 
 23 21 13 23-0134 EA  1-1/2", 150 LB, Black Malleable Iron Cap .............................................................................................................................. 29.32 12.26 

    For 300 LB Rating, Add  26.77 
    For Standard Weight Cast Iron Fittings, Add  0.17 
    For Work In Restricted Working Space, Add  5.59 

. 
 23 21 13 23-0135 EA  2", 150 LB, Black Malleable Iron Cap .................................................................................................................................... 39.27 15.67 

    For 300 LB Rating, Add  38.88 
    For Standard Weight Cast Iron Fittings, Add  0.25 
    For Work In Restricted Working Space, Add  7.10 

. 
 23 21 13 23-0136 EA  2-1/2", 150 LB, Black Malleable Iron Cap .............................................................................................................................. 70.83 23.16 

    For 300 LB Rating, Add  88.05 
    For Standard Weight Cast Iron Fittings, Add  0.57 
    For Work In Restricted Working Space, Add  10.51 

. 
 23 21 13 23-0137 EA  3", 150 LB, Black Malleable Iron Cap .................................................................................................................................... 98.89 30.44 

    For 300 LB Rating, Add  129.51 
    For Standard Weight Cast Iron Fittings, Add  0.84 
    For Work In Restricted Working Space, Add  13.82 

. 
 23 21 13 23-0138 EA  4", 150 LB, Black Malleable Iron Cap .................................................................................................................................. 138.41 31.62 

    For 300 LB Rating, Add  220.22 
    For Standard Weight Cast Iron Fittings, Add  1.45 
    For Work In Restricted Working Space, Add  14.36 

. 
 23 21 13 23-0139 EA 5", 150 LB, Black Malleable Iron Cap .................................................................................................................................. 265.76 32.99 

    For 300 LB Rating, Add  521.01 
    For Standard Weight Cast Iron Fittings, Add  3.45 
    For Work In Restricted Working Space, Add  14.98 

. 
 23 21 13 23-0140 EA 6", 150 LB, Black Malleable Iron Cap .................................................................................................................................. 447.83 34.45 

    For 300 LB Rating, Add  952.67 
    For Standard Weight Cast Iron Fittings, Add  6.33 
    For Work In Restricted Working Space, Add  15.66 

XXXXXXX 
. 
 23 21 13 23-0141  Black Malleable Iron Unions (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0142 EA 3/8", 150 LB, Black Malleable Iron Union .............................................................................................................................. 38.90 14.40 
    For Work In Restricted Working Space, Add  6.48 

. 
 23 21 13 23-0143 EA 1/2", 150 LB, Black Malleable Iron Union .............................................................................................................................. 48.08 21.59 

    For Work In Restricted Working Space, Add  9.73 
. 

 23 21 13 23-0144 EA 3/4", 150 LB, Black Malleable Iron Union .............................................................................................................................. 55.40 25.00 
    For Work In Restricted Working Space, Add  11.22 
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. 
 23 21 13 23-0145 EA 1", 150 LB, Black Malleable Iron Union ................................................................................................................................. 67.66 29.48 

    For Work In Restricted Working Space, Add  13.26 
. 

 23 21 13 23-0146 EA 1-1/4", 150 LB, Black Malleable Iron Union ........................................................................................................................... 86.21 35.12 
    For Work In Restricted Working Space, Add  15.77 

. 
 23 21 13 23-0147 EA 1-1/2", 150 LB, Black Malleable Iron Union ......................................................................................................................... 104.69 41.83 

    For Work In Restricted Working Space, Add  18.83 
. 

 23 21 13 23-0148 EA 2", 150 LB, Black Malleable Iron Union ............................................................................................................................... 126.58 51.95 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-0149 EA 2-1/2", 150 LB, Black Malleable Iron Union ......................................................................................................................... 260.15 76.55 

    For Work In Restricted Working Space, Add  34.46 
. 

 23 21 13 23-0150 EA 3", 150 LB, Black Malleable Iron Union ............................................................................................................................... 326.04 100.69 
    For Work In Restricted Working Space, Add  45.35 

. 
 23 21 13 23-0151 EA 3/8", 250 LB, Black Malleable Iron Union .............................................................................................................................. 44.46 14.40 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 21 13 23-0152 EA 1/2", 250 LB, Black Malleable Iron Union .............................................................................................................................. 58.64 21.59 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 21 13 23-0153 EA 3/4", 250 LB, Black Malleable Iron Union .............................................................................................................................. 63.20 25.00 

    For Work In Restricted Working Space, Add  11.22 
. 

 23 21 13 23-0154 EA 1", 250 LB, Black Malleable Iron Union ................................................................................................................................. 75.85 29.48 
    For Work In Restricted Working Space, Add  13.26 

. 
 23 21 13 23-0155 EA 1-1/4", 250 LB, Black Malleable Iron Union ......................................................................................................................... 105.67 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-0156 EA 1-1/2", 250 LB, Black Malleable Iron Union ......................................................................................................................... 123.88 41.83 
    For Work In Restricted Working Space, Add  18.83 

. 
 23 21 13 23-0157 EA 2", 250 LB, Black Malleable Iron Union ............................................................................................................................... 156.23 51.95 

    For Work In Restricted Working Space, Add  23.35 
. 

 23 21 13 23-0158 EA 2-1/2", 250 LB, Black Malleable Iron Union ......................................................................................................................... 360.66 76.55 
    For Work In Restricted Working Space, Add  34.46 

. 
 23 21 13 23-0159 EA 3", 250 LB, Black Malleable Iron Union ............................................................................................................................... 438.81 100.69 

    For Work In Restricted Working Space, Add  45.35 
. 

 23 21 13 23-0160 EA 4", 250 LB, Black Malleable Iron Union ............................................................................................................................... 666.82 104.62 
    For Work In Restricted Working Space, Add  47.09 

. 
 23 21 13 23-0161 EA 3/8", 300 LB, Black Malleable Iron Union .............................................................................................................................. 58.69 14.40 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 21 13 23-0162 EA 1/2", 300 LB, Black Malleable Iron Union .............................................................................................................................. 62.42 21.59 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 21 13 23-0163 EA 3/4", 300 LB, Black Malleable Iron Union .............................................................................................................................. 70.63 25.00 

    For Work In Restricted Working Space, Add  11.22 
. 

 23 21 13 23-0164 EA 1", 300 LB, Black Malleable Iron Union ................................................................................................................................. 87.59 29.48 
    For Work In Restricted Working Space, Add  13.26 

. 
 23 21 13 23-0165 EA 1-1/4", 300 LB, Black Malleable Iron Union ......................................................................................................................... 123.32 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-0166 EA 1-1/2", 300 LB, Black Malleable Iron Union ......................................................................................................................... 136.84 41.83 
    For Work In Restricted Working Space, Add  18.83 

. 
 23 21 13 23-0167 EA 2", 300 LB, Black Malleable Iron Union ............................................................................................................................... 169.58 51.95 

    For Work In Restricted Working Space, Add  23.35 
. 

 23 21 13 23-0168 EA 2-1/2", 300 LB, Black Malleable Iron Union ......................................................................................................................... 410.73 76.55 
    For Work In Restricted Working Space, Add  34.46 

. 
 23 21 13 23-0169 EA 3", 300 LB, Black Malleable Iron Union ............................................................................................................................... 533.90 100.69 

    For Work In Restricted Working Space, Add  45.35 
. 

 23 21 13 23-0170 EA 4", 300 LB, Black Malleable Iron Union ............................................................................................................................ 1,371.73 104.62 
    For Work In Restricted Working Space, Add  47.09 

XXXXXXX 
. 
 23 21 13 23-0171  Black Steel Nipples (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0172 EA 3/8" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 15.52 9.24 
    For Schedule 80 Nipples, Add  0.81 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0173 EA 1/2" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 15.27 9.24 

    For Schedule 80 Nipples, Add  0.69 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0174 EA 3/4" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 15.47 9.24 

    For Schedule 80 Nipples, Add  0.79 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0175 EA 1" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 17.25 10.02 

    For Schedule 80 Nipples, Add  1.14 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0176 EA 1-1/4" x Close, Schedule 40 Black Steel Nipple .................................................................................................................... 19.10 10.80 

    For Schedule 80 Nipples, Add  1.45 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0177 EA 1-1/2" x Close, Schedule 40 Black Steel Nipple .................................................................................................................... 19.81 10.80 

    For Schedule 80 Nipples, Add  1.80 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0178 EA 2" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 25.82 13.91 

    For Schedule 80 Nipples, Add  2.45 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-0179 EA 2-1/2" x Close, Schedule 40 Black Steel Nipple .................................................................................................................... 41.27 17.32 

    For Schedule 80 Nipples, Add  7.67 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0180 EA 3" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 49.60 20.92 

    For Schedule 80 Nipples, Add  9.11 
    For Work In Restricted Working Space, Add  9.41 

. 
 23 21 13 23-0181 EA 4" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 63.90 24.33 

    For Schedule 80 Nipples, Add  13.72 
    For Work In Restricted Working Space, Add  10.94 
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. 
 23 21 13 23-0182 EA 3/8" x 1-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 15.74 9.24 

    For Schedule 80 Nipples, Add  0.92 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0183 EA 1/2" x 1-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.27 9.24 

    For Schedule 80 Nipples, Add  0.69 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0184 EA 3/4" x 1-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.59 9.24 

    For Schedule 80 Nipples, Add  0.85 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0185 EA 3/8" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.74 9.24 

    For Schedule 80 Nipples, Add  0.92 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0186 EA 1/2" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.27 9.24 

    For Schedule 80 Nipples, Add  0.69 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0187 EA 3/4" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.59 9.24 

    For Schedule 80 Nipples, Add  0.85 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0188 EA 1" x 2" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 17.47 10.02 

    For Schedule 80 Nipples, Add  1.25 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0189 EA 1-1/4" x 2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 19.49 10.80 

    For Schedule 80 Nipples, Add  1.64 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0190 EA 1-1/2" x 2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 20.09 10.80 

    For Schedule 80 Nipples, Add  1.94 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0191 EA 3/8" x 2-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 16.26 9.24 

    For Schedule 80 Nipples, Add  1.18 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0192 EA 1/2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.52 9.24 

    For Schedule 80 Nipples, Add  0.81 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0193 EA 3/4" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.81 9.24 

    For Schedule 80 Nipples, Add  0.96 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0194 EA 1" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ................................................................................................................ 17.62 10.02 

    For Schedule 80 Nipples, Add  1.33 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0195 EA 1-1/4" x 2-1/2"  Long, Schedule 40 Black Steel Nipple .......................................................................................................... 19.69 10.80 

    For Schedule 80 Nipples, Add  1.74 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0196 EA 1-1/2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple .......................................................................................................... 20.55 10.80 

    For Schedule 80 Nipples, Add  2.17 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0197 EA 2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ................................................................................................................ 26.54 13.91 

    For Schedule 80 Nipples, Add  2.81 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-0198 EA 3/8" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 16.26 9.24 

    For Schedule 80 Nipples, Add  1.18 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0199 EA 1/2" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.52 9.24 

    For Schedule 80 Nipples, Add  0.81 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0200 EA 3/4" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.81 9.24 

    For Schedule 80 Nipples, Add  0.96 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0201 EA 1" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 17.62 10.02 

    For Schedule 80 Nipples, Add  1.33 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0202 EA 1-1/4" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 19.69 10.80 

    For Schedule 80 Nipples, Add  1.74 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0203 EA 1-1/2" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 20.55 10.80 

    For Schedule 80 Nipples, Add  2.17 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0204 EA 2" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 26.54 13.91 

    For Schedule 80 Nipples, Add  2.81 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-0205 EA 2-1/2" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 41.68 17.32 

    For Schedule 80 Nipples, Add  7.87 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0206 EA 3" x 3" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 51.19 20.92 

    For Schedule 80 Nipples, Add  9.91 
    For Work In Restricted Working Space, Add  9.41 

. 
 23 21 13 23-0207 EA 3/8" x 3-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 16.69 9.24 

    For Schedule 80 Nipples, Add  1.40 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0208 EA 1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 15.84 9.24 

    For Schedule 80 Nipples, Add  0.97 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0209 EA 3/4" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 16.26 9.24 

    For Schedule 80 Nipples, Add  1.18 
    For Work In Restricted Working Space, Add  4.17 
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. 
 23 21 13 23-0210 EA 1" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ................................................................................................................ 18.25 10.02 

    For Schedule 80 Nipples, Add  1.64 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0211 EA 1-1/4" x 3-1/2"  Long, Schedule 40 Black Steel Nipple.......................................................................................................... 20.33 10.80 

    For Schedule 80 Nipples, Add  2.06 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0212 EA 1-1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple.......................................................................................................... 21.07 10.80 

    For Schedule 80 Nipples, Add  2.43 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0213 EA 2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ................................................................................................................ 27.73 13.91 

    For Schedule 80 Nipples, Add  3.41 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-0214 EA 2-1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple.......................................................................................................... 44.45 17.32 

    For Schedule 80 Nipples, Add  9.26 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0215 EA 3" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ................................................................................................................ 54.84 20.92 

    For Schedule 80 Nipples, Add  11.73 
    For Work In Restricted Working Space, Add  9.41 

. 
 23 21 13 23-0216 EA 3/8" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 16.69 9.24 

    For Schedule 80 Nipples, Add  1.40 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0217 EA  1/2" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 15.84 9.24 

    For Schedule 80 Nipples, Add  0.97 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0218 EA  3/4" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 16.26 9.24 

    For Schedule 80 Nipples, Add  1.18 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0219 EA  1" x 4" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 18.25 10.02 

    For Schedule 80 Nipples, Add  1.64 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0220 EA  1-1/4" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 20.33 10.80 

    For Schedule 80 Nipples, Add  2.06 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0221 EA  1-1/2" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 21.07 10.80 

    For Schedule 80 Nipples, Add  2.43 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0222 EA  2" x 4" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 27.73 13.91 

    For Schedule 80 Nipples, Add  3.41 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-0223 EA  2-1/2" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 44.45 17.32 

    For Schedule 80 Nipples, Add  9.26 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0224 EA  3" x 4" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 54.84 20.92 

    For Schedule 80 Nipples, Add  11.73 
    For Work In Restricted Working Space, Add  9.41 

. 
 23 21 13 23-0225 EA  4" x 4" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 68.21 24.33 

    For Schedule 80 Nipples, Add  15.88 
    For Work In Restricted Working Space, Add  10.94 

. 
 23 21 13 23-0226 EA 3/8" x 4-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 17.92 9.24 

    For Schedule 80 Nipples, Add  2.01 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0227 EA 1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 16.18 9.24 

    For Schedule 80 Nipples, Add  1.14 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0228 EA 3/4" x 4-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 16.87 9.24 

    For Schedule 80 Nipples, Add  1.49 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0229 EA 1" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 18.85 10.02 

    For Schedule 80 Nipples, Add  1.94 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0230 EA 1-1/4" x 4-1/2" Long, Schedule 40 Black Steel Nipple........................................................................................................... 21.14 10.80 

    For Schedule 80 Nipples, Add  2.47 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0231 EA 1-1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple........................................................................................................... 22.15 10.80 

    For Schedule 80 Nipples, Add  2.97 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0232 EA 2" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 28.76 13.91 

    For Schedule 80 Nipples, Add  3.92 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-0233 EA 2-1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple........................................................................................................... 46.27 17.32 

    For Schedule 80 Nipples, Add  10.17 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0234 EA 3" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 57.25 20.92 

    For Schedule 80 Nipples, Add  12.94 
    For Work In Restricted Working Space, Add  9.41 

. 
 23 21 13 23-0235 EA 4" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 72.73 24.33 

    For Schedule 80 Nipples, Add  18.14 
    For Work In Restricted Working Space, Add  10.94 

. 
 23 21 13 23-0236 EA 3/8" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 17.92 9.24 

    For Schedule 80 Nipples, Add  2.01 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0237 EA 1/2" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 16.18 9.24 

    For Schedule 80 Nipples, Add  1.14 
    For Work In Restricted Working Space, Add  4.17 
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. 
 23 21 13 23-0238 EA 3/4" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 16.87 9.24 

    For Schedule 80 Nipples, Add  1.49 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0239 EA 1" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 18.85 10.02 

    For Schedule 80 Nipples, Add  1.94 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0240 EA 1-1/4" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 21.14 10.80 

    For Schedule 80 Nipples, Add  2.47 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0241 EA 1-1/2" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 22.15 10.80 

    For Schedule 80 Nipples, Add  2.97 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0242 EA 2" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 28.76 13.91 

    For Schedule 80 Nipples, Add  3.92 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-0243 EA 2-1/2" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 46.27 17.32 

    For Schedule 80 Nipples, Add  10.17 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0244 EA 3" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 57.25 20.92 

    For Schedule 80 Nipples, Add  12.94 
    For Work In Restricted Working Space, Add  9.41 

. 
 23 21 13 23-0245 EA 4" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 72.73 24.33 

    For Schedule 80 Nipples, Add  18.14 
    For Work In Restricted Working Space, Add  10.94 

. 
 23 21 13 23-0246 EA 3/8" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 18.37 9.24 

    For Schedule 80 Nipples, Add  2.24 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0247 EA 1/2" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 16.45 9.24 

    For Schedule 80 Nipples, Add  1.28 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0248 EA 3/4" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 17.28 9.24 

    For Schedule 80 Nipples, Add  1.69 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0249 EA 1" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 19.56 10.02 

    For Schedule 80 Nipples, Add  2.30 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0250 EA 1-1/4" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 22.05 10.80 

    For Schedule 80 Nipples, Add  2.92 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0251 EA 1-1/2" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 23.03 10.80 

    For Schedule 80 Nipples, Add  3.41 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0252 EA 2" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 30.11 13.91 

    For Schedule 80 Nipples, Add  4.60 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-0253 EA 2-1/2" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 47.13 17.32 

    For Schedule 80 Nipples, Add  10.60 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0254 EA 3" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 59.50 20.92 

    For Schedule 80 Nipples, Add  14.06 
    For Work In Restricted Working Space, Add  9.41 

. 
 23 21 13 23-0255 EA 4" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 75.23 24.33 

    For Schedule 80 Nipples, Add  19.39 
    For Work In Restricted Working Space, Add  10.94 

. 
 23 21 13 23-0256 EA 3/8" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 21.75 9.24 

    For Schedule 80 Nipples, Add  3.93 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0257 EA 1/2" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 18.49 9.24 

    For Schedule 80 Nipples, Add  2.30 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0258 EA 3/4" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 19.52 9.24 

    For Schedule 80 Nipples, Add  2.81 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0259 EA 1" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 22.48 10.02 

    For Schedule 80 Nipples, Add  3.76 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0260 EA 1-1/4" x 8" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 25.65 10.80 

    For Schedule 80 Nipples, Add  4.72 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0261 EA 1-1/2" x 8" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 27.03 10.80 

    For Schedule 80 Nipples, Add  5.41 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0262 EA 2" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 36.32 13.91 

    For Schedule 80 Nipples, Add  7.70 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-0263 EA 2-1/2" x 8" Long, Schedule 40 Black Steel Nipple ................................................................................................................. 52.91 17.32 

    For Schedule 80 Nipples, Add  13.49 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0264 EA 3" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 69.31 20.92 

    For Schedule 80 Nipples, Add  18.97 
    For Work In Restricted Working Space, Add  9.41 

. 
 23 21 13 23-0265 EA 4" x 8" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 81.21 24.33 

    For Schedule 80 Nipples, Add  22.38 
    For Work In Restricted Working Space, Add  10.94 
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. 
 23 21 13 23-0266 EA 3/8" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 22.71 9.24 

    For Schedule 80 Nipples, Add  4.41 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0267 EA 1/2" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 19.42 9.24 

    For Schedule 80 Nipples, Add  2.76 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0268 EA 3/4" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 20.44 9.24 

    For Schedule 80 Nipples, Add  3.27 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0269 EA 1" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 23.75 10.02 

    For Schedule 80 Nipples, Add  4.39 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0270 EA 1-1/4" x 10" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 27.52 10.80 

    For Schedule 80 Nipples, Add  5.66 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0271 EA 1-1/2" x 10" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 28.87 10.80 

    For Schedule 80 Nipples, Add  6.33 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0272 EA 2" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 39.02 13.91 

    For Schedule 80 Nipples, Add  9.05 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-0273 EA 2-1/2" x 10" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 56.23 17.32 

    For Schedule 80 Nipples, Add  15.15 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0274 EA 3" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 73.98 20.92 

    For Schedule 80 Nipples, Add  21.30 
    For Work In Restricted Working Space, Add  9.41 

. 
 23 21 13 23-0275 EA 4" x 10" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 87.42 24.33 

    For Schedule 80 Nipples, Add  25.48 
    For Work In Restricted Working Space, Add  10.94 

. 
 23 21 13 23-0276 EA 3/8" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 23.93 9.24 

    For Schedule 80 Nipples, Add  5.02 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0277 EA 1/2" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 20.45 9.24 

    For Schedule 80 Nipples, Add  3.28 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0278 EA 3/4" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 21.16 9.24 

    For Schedule 80 Nipples, Add  3.63 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0279 EA 1" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 25.05 10.02 

    For Schedule 80 Nipples, Add  5.04 
    For Work In Restricted Working Space, Add  4.49 

. 
 23 21 13 23-0280 EA 1-1/4" x 12" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 29.04 10.80 

    For Schedule 80 Nipples, Add  6.42 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0281 EA 1-1/2" x 12" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 30.80 10.80 

    For Schedule 80 Nipples, Add  7.30 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 21 13 23-0282 EA 2" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 41.76 13.91 

    For Schedule 80 Nipples, Add  10.42 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-0283 EA 2-1/2" x 12" Long, Schedule 40 Black Steel Nipple ............................................................................................................... 59.65 17.32 

    For Schedule 80 Nipples, Add  16.86 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-0284 EA 3" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 78.66 20.92 

    For Schedule 80 Nipples, Add  23.64 
    For Work In Restricted Working Space, Add  9.41 

. 
 23 21 13 23-0285 EA 4" x 12" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 96.20 24.33 

    For Schedule 80 Nipples, Add  29.87 
    For Work In Restricted Working Space, Add  10.94 

XXXXXXX 
. 
 23 21 13 23-0286  Black Malleable Iron Bushing (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0287 EA 1/2" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 29.25 15.86 
    For Work In Restricted Working Space, Add  7.13 

. 
 23 21 13 23-0288 EA 3/4" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 33.44 17.03 

    For Work In Restricted Working Space, Add  7.66 
. 

 23 21 13 23-0289 EA 3/4" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 35.39 18.29 
    For Work In Restricted Working Space, Add  8.25 

. 
 23 21 13 23-0290 EA 1" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 38.13 18.20 

    For Work In Restricted Working Space, Add  8.17 
. 

 23 21 13 23-0291 EA 1" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 37.32 19.46 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 21 13 23-0292 EA 1" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 38.87 20.52 

    For Work In Restricted Working Space, Add  9.22 
. 

 23 21 13 23-0293 EA 1-1/4" x 3/8", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 41.59 19.56 
    For Work In Restricted Working Space, Add  8.81 

. 
 23 21 13 23-0294 EA 1-1/4" x 1/2", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 42.99 20.92 

    For Work In Restricted Working Space, Add  9.40 
. 

 23 21 13 23-0295 EA 1-1/4" x 3/4", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 43.37 21.89 
    For Work In Restricted Working Space, Add  9.86 

. 
 23 21 13 23-0296 EA 1-1/4" x 1", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 45.07 23.05 

    For Work In Restricted Working Space, Add  10.37 
. 

 23 21 13 23-0297 EA 1-1/2" x 3/8", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 47.84 21.21 
    For Work In Restricted Working Space, Add  9.52 
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. 
 23 21 13 23-0298 EA 1-1/2" x 1/2", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 46.95 22.47 

    For Work In Restricted Working Space, Add  10.10 
. 

 23 21 13 23-0299 EA 1-1/2" x 3/4", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 48.49 23.45 
    For Work In Restricted Working Space, Add  10.56 

. 
 23 21 13 23-0300 EA 1-1/2" x 1", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 48.58 24.61 

    For Work In Restricted Working Space, Add  11.07 
. 

 23 21 13 23-0301 EA 1-1/2" x 1-1/4", 150 LB, Black Malleable Iron Bushing .......................................................................................................... 52.36 26.07 
    For Work In Restricted Working Space, Add  11.71 

. 
 23 21 13 23-0302 EA 2" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 60.08 24.90 

    For Work In Restricted Working Space, Add  11.20 
. 

 23 21 13 23-0303 EA 2" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 59.33 26.17 
    For Work In Restricted Working Space, Add  11.78 

. 
 23 21 13 23-0304 EA 2" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 57.78 27.24 

    For Work In Restricted Working Space, Add  12.24 
. 

 23 21 13 23-0305 EA 2" x 1", 150 LB, Black Malleable Iron Bushing ...................................................................................................................... 58.40 28.31 
    For Work In Restricted Working Space, Add  12.75 

. 
 23 21 13 23-0306 EA 2" x 1-1/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 60.54 29.77 

    For Work In Restricted Working Space, Add  13.39 
. 

 23 21 13 23-0307 EA 2" x 1-1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 64.68 31.32 
    For Work In Restricted Working Space, Add  14.10 

. 
 23 21 13 23-0308 EA 2-1/2" x 3/4", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 82.33 35.61 

    For Work In Restricted Working Space, Add  16.03 
. 

 23 21 13 23-0309 EA 2-1/2" x 1", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 84.02 36.78 
    For Work In Restricted Working Space, Add  16.54 

. 
 23 21 13 23-0310 EA 2-1/2" x 1-1/4", 150 LB, Black Malleable Iron Bushing .......................................................................................................... 86.16 38.14 

    For Work In Restricted Working Space, Add  17.18 
. 

 23 21 13 23-0311 EA 2-1/2" x 1-1/2", 150 LB, Black Malleable Iron Bushing .......................................................................................................... 86.52 39.79 
    For Work In Restricted Working Space, Add  17.88 

. 
 23 21 13 23-0312 EA 2-1/2" x 2", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 91.90 43.48 

    For Work In Restricted Working Space, Add  19.56 
. 

 23 21 13 23-0313 EA 3" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................. 105.67 43.77 
    For Work In Restricted Working Space, Add  19.72 

. 
 23 21 13 23-0314 EA 3" x 1", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 107.36 44.94 

    For Work In Restricted Working Space, Add  20.22 
. 

 23 21 13 23-0315 EA 3" x 1-1/4", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 109.51 46.40 
    For Work In Restricted Working Space, Add  20.87 

. 
 23 21 13 23-0316 EA 3" x 1-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 111.08 47.95 

    For Work In Restricted Working Space, Add  21.57 
. 

 23 21 13 23-0317 EA 3" x 2", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 114.10 51.65 
    For Work In Restricted Working Space, Add  23.25 

. 
 23 21 13 23-0318 EA 3" x 2-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 127.27 60.12 

    For Work In Restricted Working Space, Add  27.03 
. 

 23 21 13 23-0319 EA 4" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................. 143.41 44.47 
    For Work In Restricted Working Space, Add  20.03 

. 
 23 21 13 23-0320 EA 4" x 1", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 144.99 45.57 

    For Work In Restricted Working Space, Add  20.51 
. 

 23 21 13 23-0321 EA 4" x 1-1/4", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 147.00 46.93 
    For Work In Restricted Working Space, Add  21.11 

. 
 23 21 13 23-0322 EA 4" x 1-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 149.20 48.40 

    For Work In Restricted Working Space, Add  21.77 
. 

 23 21 13 23-0323 EA 4" x 2", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 150.32 51.86 
    For Work In Restricted Working Space, Add  23.34 

. 
 23 21 13 23-0324 EA 4" x 2-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 162.14 59.78 

    For Work In Restricted Working Space, Add  26.89 
. 

 23 21 13 23-0325 EA 4" x 3", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 173.65 67.44 
    For Work In Restricted Working Space, Add  30.34 

XXXXXXX 
. 
 23 21 13 23-0326  Black Malleable Iron Square Head Plugs (23 21 13 23-0014) 
. 
. 

 23 21 13 23-0327 EA 3/8", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 12.83 5.74 
    For Work In Restricted Working Space, Add  2.60 

. 
 23 21 13 23-0328 EA  1/2", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 14.84 6.91 

    For Work In Restricted Working Space, Add  3.11 
. 

 23 21 13 23-0329 EA  3/4", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 16.07 7.78 
    For Work In Restricted Working Space, Add  3.48 

. 
 23 21 13 23-0330 EA  1", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 18.57 8.66 

    For Work In Restricted Working Space, Add  3.89 
. 

 23 21 13 23-0331 EA  1-1/4", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 21.75 9.83 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0332 EA  1-1/2", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 26.41 10.99 

    For Work In Restricted Working Space, Add  4.97 
. 

 23 21 13 23-0333 EA  2", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 35.05 14.01 
    For Work In Restricted Working Space, Add  6.31 

. 
 23 21 13 23-0334 EA  2-1/2", 150 LB, Black Malleable Iron Square Head Plug ....................................................................................................... 56.64 20.72 

    For Work In Restricted Working Space, Add  9.34 
. 

 23 21 13 23-0335 EA  3", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 75.99 27.34 
    For Work In Restricted Working Space, Add  12.29 

. 
 23 21 13 23-0336 EA  4", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 116.00 28.34 

    For Work In Restricted Working Space, Add  12.76 
. 

 23 21 13 23-0337 EA  5", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 202.18 29.62 
    For Work In Restricted Working Space, Add  13.31 

. 
 23 21 13 23-0338 EA  6", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 241.86 30.89 

    For Work In Restricted Working Space, Add  13.92 

XXXXXXX 
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. 
 23 21 13 23-0339  125 LB Black Cast Iron Screwed Flanges (23 21 13 23-0014) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0340 EA 3/4", 125 LB, Black Cast Iron Flange .................................................................................................................................. 138.36 38.91 
    For Work In Restricted Working Space, Add  17.51 

. 
 23 21 13 23-0341 EA  1", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 116.82 43.97 

    For Work In Restricted Working Space, Add  19.79 
. 

 23 21 13 23-0342 EA  1-1/4", 125 LB, Black Cast Iron Flange ............................................................................................................................... 129.13 45.53 
    For Work In Restricted Working Space, Add  20.48 

. 
 23 21 13 23-0343 EA  1-1/2", 125 LB, Black Cast Iron Flange ............................................................................................................................... 130.50 49.52 

    For Work In Restricted Working Space, Add  22.28 
. 

 23 21 13 23-0344 EA  2", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 133.63 51.65 
    For Work In Restricted Working Space, Add  23.25 

. 
 23 21 13 23-0345 EA  2-1/2", 125 LB, Black Cast Iron Flange ............................................................................................................................... 155.30 59.83 

    For Work In Restricted Working Space, Add  26.89 
. 

 23 21 13 23-0346 EA  3", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 198.36 75.88 
    For Work In Restricted Working Space, Add  34.13 

. 
 23 21 13 23-0347 EA  4", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 259.81 97.25 

    For Work In Restricted Working Space, Add  43.74 
. 

 23 21 13 23-0348 EA  5", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 334.62 115.84 
    For Work In Restricted Working Space, Add  52.08 

. 
 23 21 13 23-0349 EA  6", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 381.56 132.97 

    For Work In Restricted Working Space, Add  59.81 

XXXXXXX 
. 
 23 21 13 23-0350  150 LB, Black Malleable Iron Flanges (23 21 13 23-0014) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0351 EA 1/2", 150 LB, Black Malleable Iron Flange ............................................................................................................................ 70.99 35.50 
    For Work In Restricted Working Space, Add  15.99 

. 
 23 21 13 23-0352 EA  3/4", 150 LB, Black Malleable Iron Flange ............................................................................................................................ 77.44 38.91 

    For Work In Restricted Working Space, Add  17.51 
. 

 23 21 13 23-0353 EA  1", 150 LB, Black Malleable Iron Flange ............................................................................................................................... 90.71 43.97 
    For Work In Restricted Working Space, Add  19.78 

. 
 23 21 13 23-0354 EA  1-1/4", 150 LB, Black Malleable Iron Flange ......................................................................................................................... 94.74 45.53 

    For Work In Restricted Working Space, Add  20.48 
. 

 23 21 13 23-0355 EA  1-1/2", 150 LB, Black Malleable Iron Flange ....................................................................................................................... 103.15 49.52 
    For Work In Restricted Working Space, Add  22.28 

. 
 23 21 13 23-0356 EA  2", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 115.18 51.65 

    For Work In Restricted Working Space, Add  23.25 
. 

 23 21 13 23-0357 EA  2-1/2", 150 LB, Black Malleable Iron Flange ....................................................................................................................... 148.73 59.83 
    For Work In Restricted Working Space, Add  26.89 

. 
 23 21 13 23-0358 EA  3", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 188.43 75.88 

    For Work In Restricted Working Space, Add  34.13 
. 

 23 21 13 23-0359 EA  4", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 272.64 97.25 
    For Work In Restricted Working Space, Add  43.73 

XXXXXXX 
. 
 23 21 13 23-0360  Cut And Thread Existing In-Place Black Steel Pipe (23 21 13 23-0014) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 23 21 13 23-0361 EA 1/2", Cut And Thread Existing In Place Black Steel Pipe ...................................................................................................... 31.69  
    For Work In Restricted Working Space, Add  9.51 

. 
 23 21 13 23-0362 EA 3/4", Cut And Thread Existing In Place Black Steel Pipe ...................................................................................................... 34.86  

    For Work In Restricted Working Space, Add  10.46 
. 

 23 21 13 23-0363 EA 1", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 38.03  
    For Work In Restricted Working Space, Add  11.41 

. 
 23 21 13 23-0364 EA 1-1/4", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 41.20  

    For Work In Restricted Working Space, Add  12.36 
. 

 23 21 13 23-0365 EA 1-1/2", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 43.30  
    For Work In Restricted Working Space, Add  12.99 

. 
 23 21 13 23-0366 EA 2", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 45.42  

    For Work In Restricted Working Space, Add  13.63 
. 

 23 21 13 23-0367 EA 2-1/2", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 47.54  
    For Work In Restricted Working Space, Add  14.26 

. 
 23 21 13 23-0368 EA 3", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 49.64  

    For Work In Restricted Working Space, Add  14.89 
. 

 23 21 13 23-0369 EA 4", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 51.76  
    For Work In Restricted Working Space, Add  15.53 

. 
 23 21 13 23-0370 EA 6", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 55.98  

    For Work In Restricted Working Space, Add  16.79 
. 

 23 21 13 23-0371 EA 8", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 60.20  
    For Work In Restricted Working Space, Add  18.06 

. 
 23 21 13 23-0372 EA 10", Cut And Thread Existing In Place Black Steel Pipe ....................................................................................................... 65.49  

    For Work In Restricted Working Space, Add  19.65 
. 

 23 21 13 23-0373 EA 12", Cut And Thread Existing In Place Black Steel Pipe ....................................................................................................... 69.71  
    For Work In Restricted Working Space, Add  20.91 

XXXXXXX 
. 
 23 21 13 23-0374  Welded Black Steel Pipe (23 21 13 23) 
. 
. 
 23 21 13 23-0375  Welded Plain End Black Steel Pipe Assemblies (23 21 13 23-0374) 

Note: ASTM A-53 pipe and A-234 WPB fittings. Includes all hangers and all fittings (couplings, elbows, tees and 
reducer fittings). All hangers are complete assemblies. Not for use where detail is available. 
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. 

. 
 23 21 13 23-0376 LF 3/4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................ 23.16 7.44 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  5.44 
. 

 23 21 13 23-0377 LF 1" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 25.66 7.94 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  6.10 
. 

 23 21 13 23-0378 LF 1-1/4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ..................................................................... 30.57 8.44 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  6.99 
. 

 23 21 13 23-0379 LF 1-1/2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ..................................................................... 32.42 8.44 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  7.31 
. 

 23 21 13 23-0380 LF 2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 36.99 8.44 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  8.47 
. 

 23 21 13 23-0381 LF 2-1/2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ..................................................................... 42.84 8.44 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  9.81 
. 

 23 21 13 23-0382 LF 3" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 48.95 8.24 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  10.36 
. 

 23 21 13 23-0383 LF 4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 62.74 10.03 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  12.45 
. 

 23 21 13 23-0384 LF 6" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 83.53 14.96 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  14.33 
. 

 23 21 13 23-0385 LF 8" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ......................................................................... 127.10 18.58 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  21.26 
. 

 23 21 13 23-0386 LF 10" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 169.15 23.22 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  25.36 
. 

 23 21 13 23-0387 LF 12" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 211.82 28.05 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  29.30 
. 

 23 21 13 23-0388 LF 14" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 240.67 36.59 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  32.69 
. 

 23 21 13 23-0389 LF 16" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 281.73 46.43 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  36.53 
. 

 23 21 13 23-0390 LF 18" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 355.30 57.48 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  40.08 
. 

 23 21 13 23-0391 LF 20" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 460.46 71.05 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  45.88 
. 

 23 21 13 23-0392 LF 24" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 567.24 80.52 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  50.45 

XXXXXXX 
. 
 23 21 13 23-0393  Welded Black Steel Pipe And Fittings (23 21 13 23-0374) 

Note: ASTM A-53 pipe and A-234 WPB fittings. Excludes hangers or fittings. 
. 
. 
 23 21 13 23-0394  Welded Plain End Black Steel Piping (23 21 13 23-0393) 

Note: ASTM A-53 
. 
. 

 23 21 13 23-0395 LF 3/4" Schedule 40, Welded Plain End Black Steel Pipe............................................................................................................9.48 3.98 
    For Schedule 80 Pipe, Add  1.50 
    For Schedule A-106 Pipe, Add  0.18 
    For Work In Restricted Working Space, Add  2.38 

. 
 23 21 13 23-0396 LF 1" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 11.97 4.97 

    For Schedule 80 Pipe, Add  1.90 
    For Schedule A-106 Pipe, Add  0.25 
    For Work In Restricted Working Space, Add  2.98 
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. 
 23 21 13 23-0397 LF 1-1/4" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 14.93 5.96 

    For Schedule 80 Pipe, Add  2.39 
    For Schedule A-106 Pipe, Add  0.36 
    For Work In Restricted Working Space, Add  3.58 

. 
 23 21 13 23-0398 LF 1-1/2" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 17.90 6.95 

    For Schedule 80 Pipe, Add  2.89 
    For Schedule A-106 Pipe, Add  0.48 
    For Work In Restricted Working Space, Add  4.17 

. 
 23 21 13 23-0399 LF 2" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 21.26 8.24 

    For Schedule 80 Pipe, Add  3.43 
    For Schedule A-106 Pipe, Add  0.57 
    For Work In Restricted Working Space, Add  4.94 

. 
 23 21 13 23-0400 LF 2-1/2" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 24.24 9.33 

    For Schedule 80 Pipe, Add  5.22 
    For Schedule A-106 Pipe, Add  0.67 
    For Work In Restricted Working Space, Add  5.60 

. 
 23 21 13 23-0401 LF 3" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 28.91 10.03 

    For Schedule 80 Pipe, Add  6.61 
    For Schedule A-106 Pipe, Add  1.06 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 21 13 23-0402 LF 4" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 39.01 12.41 

    For Schedule 80 Pipe, Add  9.31 
    For Schedule A-106 Pipe, Add  1.70 
    For Work In Restricted Working Space, Add  7.44 

. 
 23 21 13 23-0403 LF 6" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 54.57 20.10 

    For Schedule 80 Pipe, Add  13.71 
    For Schedule A-106 Pipe, Add  2.86 
    For Work In Restricted Working Space, Add  9.23 

. 
 23 21 13 23-0404 LF 8" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 75.82 19.97 

    For Schedule 80 Pipe, Add  19.55 
    For Schedule A-106 Pipe, Add  4.31 
    For Schedule 30 Pipe, Deduct  -11.17 
    For Work In Restricted Working Space, Add  11.98 

. 
 23 21 13 23-0405 LF 10" Schedule 40, Welded Plain End Black Steel Pipe .......................................................................................................... 98.91 24.05 

    For Schedule 80 Pipe, Add  26.20 
    For Schedule A-106 Pipe, Add  6.10 
    For Schedule 30 Pipe, Deduct  -14.97 
    For Work In Restricted Working Space, Add  14.43 

. 
 23 21 13 23-0406 LF 12" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 125.32 29.07 

    For Schedule 80 Pipe, Add  33.69 
    For Schedule A-106 Pipe, Add  8.06 
    For Schedule 30 Pipe, Deduct  -19.25 
    For Work In Restricted Working Space, Add  17.44 

. 
 23 21 13 23-0407 LF 14" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 122.56 30.65 

    For Schedule 80 Pipe, Add  32.17 
    For Schedule A-106 Pipe, Add  7.35 
    For Schedule 30 Pipe, Deduct  -18.38 
    For Schedule 20 Pipe, Deduct  -33.70 
    For Work In Restricted Working Space, Add  18.39 

. 
 23 21 13 23-0408 LF 16" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 134.41 32.97 

    For Schedule 80 Pipe, Add  35.50 
    For Schedule A-106 Pipe, Add  8.22 
    For Schedule 30 Pipe, Deduct  -20.29 
    For Schedule 20 Pipe, Deduct  -37.15 
    For Work In Restricted Working Space, Add  19.78 

. 
 23 21 13 23-0409 LF 18" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 166.23 35.66 

    For Schedule 80 Pipe, Add  45.70 
    For Schedule A-106 Pipe, Add  11.39 
    For Schedule 30 Pipe, Deduct  -26.11 
    For Schedule 20 Pipe, Deduct  -47.48 
    For Work In Restricted Working Space, Add  21.40 

. 
 23 21 13 23-0410 LF 20" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 196.87 42.73 

    For Schedule 80 Pipe, Add  53.95 
    For Schedule A-106 Pipe, Add  13.37 
    For Work In Restricted Working Space, Add  25.63 

. 
 23 21 13 23-0411 LF 24" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 242.21 49.13 

    For Schedule 80 Pipe, Add  67.58 
    For Schedule A-106 Pipe, Add  17.27 
    For Work In Restricted Working Space, Add  29.48 

XXXXXXX 
. 
 23 21 13 23-0412  Welded Plain End Black Steel 90 Degree Elbows (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0413 EA 3/4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................ 109.94 58.89 
    For Schedule 80 Or Extra Heavy Fittings, Add  23.72 
    For Work In Restricted Working Space, Add  26.47 

. 
 23 21 13 23-0414 EA 1" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 114.56 61.95 

    For Schedule 80 Or Extra Heavy Fittings, Add  24.62 
    For Work In Restricted Working Space, Add  27.86 

. 
 23 21 13 23-0415 EA 1-1/4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 127.56 70.58 

    For Schedule 80 Or Extra Heavy Fittings, Add  27.15 
    For Work In Restricted Working Space, Add  31.76 

. 
 23 21 13 23-0416 EA 1-1/2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 135.92 76.16 

    For Schedule 80 Or Extra Heavy Fittings, Add  28.78 
    For Work In Restricted Working Space, Add  34.27 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 20 HVAC Piping and Pumps 
23 21 Hydronic Piping and Pumps 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 130 Monterey County Facilities

. 
 23 21 13 23-0417 EA 2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 170.28 99.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  35.48 
    For Work In Restricted Working Space, Add  44.57 

. 
 23 21 13 23-0418 EA 2-1/2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 214.66 123.89 

    For Schedule 80 Or Extra Heavy Fittings, Add  44.90 
    For Work In Restricted Working Space, Add  55.72 

. 
 23 21 13 23-0419 EA 3" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 235.72 134.20 

    For Schedule 80 Or Extra Heavy Fittings, Add  49.60 
    For Work In Restricted Working Space, Add  60.34 

. 
 23 21 13 23-0420 EA 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 404.84 231.87 

    For Schedule 80 Or Extra Heavy Fittings, Add  84.95 
    For Work In Restricted Working Space, Add  104.30 

. 
 23 21 13 23-0421 EA 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 714.39 382.66 

    For Schedule 80 Or Extra Heavy Fittings, Add  154.07 
    For Work In Restricted Working Space, Add  172.13 

. 
 23 21 13 23-0422 EA 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................ 1,015.60 503.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  225.45 
    For Work In Restricted Working Space, Add  226.38 

. 
 23 21 13 23-0423 EA 10" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 1,341.59 575.26 

    For Schedule 80 Or Extra Heavy Fittings, Add  311.93 
    For Work In Restricted Working Space, Add  258.72 

. 
 23 21 13 23-0424 EA 12" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 1,823.23 752.66 

    For Schedule 80 Or Extra Heavy Fittings, Add  428.49 
    For Work In Restricted Working Space, Add  338.51 

. 
 23 21 13 23-0425 EA 14" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 2,274.28 889.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  542.23 
    For Work In Restricted Working Space, Add  400.14 

. 
 23 21 13 23-0426 EA 16" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 2,844.80 1,038.89 

    For Schedule 80 Or Extra Heavy Fittings, Add  689.90 
    For Work In Restricted Working Space, Add  467.25 

. 
 23 21 13 23-0427 EA 18" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 3,393.52 1,158.42 

    For Schedule 80 Or Extra Heavy Fittings, Add  835.70 
    For Work In Restricted Working Space, Add  521.01 

. 
 23 21 13 23-0428 EA 20" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 4,382.53 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,110.29 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0429 EA 24" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 5,194.78 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,347.15 
    For Work In Restricted Working Space, Add  603.68 

XXXXXXX 
. 
 23 21 13 23-0430  Welded Plain End Black Steel Reducing 90 Degree Elbows (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0431 EA 4" x 3" 90 Standard Weight, Welded Plain End Black Steel Reducing 90 Degree Elbow ................................................... 583.56 232.27 
    For Schedule 80 Or Extra Heavy Fittings, Add  138.50 
    For Work In Restricted Working Space, Add  104.49 

. 
 23 21 13 23-0432 EA 6" x 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,027.41 378.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  248.67 
    For Work In Restricted Working Space, Add  170.16 

. 
 23 21 13 23-0433 EA 6" x 3" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,106.32 378.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  272.34 
    For Work In Restricted Working Space, Add  170.16 

. 
 23 21 13 23-0434 EA 8" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,725.39 503.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  438.38 
    For Work In Restricted Working Space, Add  226.38 

. 
 23 21 13 23-0435 EA 8" x 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,913.52 503.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  494.82 
    For Work In Restricted Working Space, Add  226.38 

. 
 23 21 13 23-0436 EA 10" x 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 2,414.12 575.26 

    For Schedule 80 Or Extra Heavy Fittings, Add  633.68 
    For Work In Restricted Working Space, Add  258.72 

. 
 23 21 13 23-0437 EA 10" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 2,414.12 575.26 

    For Schedule 80 Or Extra Heavy Fittings, Add  633.68 
    For Work In Restricted Working Space, Add  258.72 

. 
 23 21 13 23-0438 EA 12" x 10" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................. 4,030.85 766.96 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,088.52 
    For Work In Restricted Working Space, Add  344.96 

. 
 23 21 13 23-0439 EA 12" x 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 4,030.85 766.96 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,088.52 
    For Work In Restricted Working Space, Add  344.96 

. 
 23 21 13 23-0440 EA 12" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 4,542.60 766.96 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,242.04 
    For Work In Restricted Working Space, Add  344.96 

XXXXXXX 
. 
 23 21 13 23-0441  Welded Plain End Black Steel 45 Degree Elbows (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0442 EA 3/4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................ 101.60 56.28 
    For Schedule 80 Or Extra Heavy Fittings, Add  21.62 
    For Work In Restricted Working Space, Add  25.31 

. 
 23 21 13 23-0443 EA 1" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 104.58 58.26 

    For Schedule 80 Or Extra Heavy Fittings, Add  22.20 
    For Work In Restricted Working Space, Add  26.21 

. 
 23 21 13 23-0444 EA 1-1/4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 117.49 66.90 

    For Schedule 80 Or Extra Heavy Fittings, Add  24.72 
    For Work In Restricted Working Space, Add  30.08 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Piping and Pumps 23 20
Hydronic Piping and Pumps 23 21

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 23 - 131

. 
 23 21 13 23-0445 EA 1-1/2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 125.43 72.16 

    For Schedule 80 Or Extra Heavy Fittings, Add  26.27 
    For Work In Restricted Working Space, Add  32.46 

. 
 23 21 13 23-0446 EA 2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 157.20 93.31 

    For Schedule 80 Or Extra Heavy Fittings, Add  32.46 
    For Work In Restricted Working Space, Add  41.99 

. 
 23 21 13 23-0447 EA 2-1/2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 195.75 117.23 

    For Schedule 80 Or Extra Heavy Fittings, Add  40.28 
    For Work In Restricted Working Space, Add  52.71 

. 
 23 21 13 23-0448 EA 3" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 226.36 134.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  46.79 
    For Work In Restricted Working Space, Add  60.33 

. 
 23 21 13 23-0449 EA 4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 389.31 231.78 

    For Schedule 80 Or Extra Heavy Fittings, Add  80.30 
    For Work In Restricted Working Space, Add  104.27 

. 
 23 21 13 23-0450 EA 6" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 675.78 382.26 

    For Schedule 80 Or Extra Heavy Fittings, Add  142.56 
    For Work In Restricted Working Space, Add  171.93 

. 
 23 21 13 23-0451 EA 8" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 945.17 503.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  204.32 
    For Work In Restricted Working Space, Add  226.38 

. 
 23 21 13 23-0452 EA 10" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 1,212.29 575.26 

    For Schedule 80 Or Extra Heavy Fittings, Add  273.14 
    For Work In Restricted Working Space, Add  258.72 

. 
 23 21 13 23-0453 EA 12" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 1,633.62 751.26 

    For Schedule 80 Or Extra Heavy Fittings, Add  371.83 
    For Work In Restricted Working Space, Add  337.88 

. 
 23 21 13 23-0454 EA 14" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,022.26 890.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  466.44 
    For Work In Restricted Working Space, Add  400.67 

. 
 23 21 13 23-0455 EA 16" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,495.82 1,037.78 

    For Schedule 80 Or Extra Heavy Fittings, Add  585.38 
    For Work In Restricted Working Space, Add  466.77 

. 
 23 21 13 23-0456 EA 18" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,944.44 1,157.03 

    For Schedule 80 Or Extra Heavy Fittings, Add  701.19 
    For Work In Restricted Working Space, Add  520.42 

. 
 23 21 13 23-0457 EA 20" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 3,725.39 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  913.14 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0458 EA 24" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 4,335.98 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,089.51 
    For Work In Restricted Working Space, Add  603.68 

XXXXXXX 
. 
 23 21 13 23-0459  Welded Plain End Black Steel Tee (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0460 EA 3/4" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................. 210.84 105.92 
    For Schedule 80 Or Extra Heavy Fittings, Add  46.58 
    For Work In Restricted Working Space, Add  47.65 

. 
 23 21 13 23-0461 EA 1" Standard Weight, Welded Plain End Black Steel Tee ..................................................................................................... 210.80 105.92 

    For Schedule 80 Or Extra Heavy Fittings, Add  46.57 
    For Work In Restricted Working Space, Add  47.63 

. 
 23 21 13 23-0462 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 239.34 117.82 

    For Schedule 80 Or Extra Heavy Fittings, Add  53.26 
    For Work In Restricted Working Space, Add  52.99 

. 
 23 21 13 23-0463 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 261.24 132.42 

    For Schedule 80 Or Extra Heavy Fittings, Add  57.53 
    For Work In Restricted Working Space, Add  59.56 

. 
 23 21 13 23-0464 EA 2" Standard Weight, Welded Plain End Black Steel Tee ..................................................................................................... 320.51 176.79 

    For Schedule 80 Or Extra Heavy Fittings, Add  68.32 
    For Work In Restricted Working Space, Add  79.51 

. 
 23 21 13 23-0465 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 366.71 198.62 

    For Schedule 80 Or Extra Heavy Fittings, Add  78.74 
    For Work In Restricted Working Space, Add  89.34 

. 
 23 21 13 23-0466 EA 3" Standard Weight, Welded Plain End Black Steel Tee ..................................................................................................... 437.60 241.20 

    For Schedule 80 Or Extra Heavy Fittings, Add  93.34 
    For Work In Restricted Working Space, Add  108.40 

. 
 23 21 13 23-0467 EA 4" Standard Weight, Welded Plain End Black Steel Tee ..................................................................................................... 628.55 348.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  133.71 
    For Work In Restricted Working Space, Add  156.73 

. 
 23 21 13 23-0468 EA 6" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................. 1,056.30 575.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  226.26 
    For Work In Restricted Working Space, Add  258.95 

. 
 23 21 13 23-0469 EA 8" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................. 1,507.50 766.96 

    For Schedule 80 Or Extra Heavy Fittings, Add  331.51 
    For Work In Restricted Working Space, Add  344.96 

. 
 23 21 13 23-0470 EA 10" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 1,941.15 894.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  441.49 
    For Work In Restricted Working Space, Add  402.46 

. 
 23 21 13 23-0471 EA 12" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 2,636.80 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  609.93 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0472 EA 14" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 3,478.55 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  832.28 
    For Work In Restricted Working Space, Add  603.68 
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. 
 23 21 13 23-0473 EA 16" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 4,187.39 1,610.63 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,002.67 
    For Work In Restricted Working Space, Add  724.42 

. 
 23 21 13 23-0474 EA 18" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 5,578.60 1,789.60 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,391.86 
    For Work In Restricted Working Space, Add  804.91 

. 
 23 21 13 23-0475 EA 20" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 7,488.78 2,013.33 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,929.70 
    For Work In Restricted Working Space, Add  905.52 

. 
 23 21 13 23-0476 EA 24" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................ 8,703.25 2,168.19 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,269.66 
    For Work In Restricted Working Space, Add  975.18 

XXXXXXX 
. 
 23 21 13 23-0477  Welded Plain End Black Steel Reducing Tees (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0478 EA 3/4" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................. 205.89 102.64 
    For Schedule 80 Or Extra Heavy Fittings, Add  45.61 
    For Work In Restricted Working Space, Add  46.16 

. 
 23 21 13 23-0479 EA 1" Standard Weight, Welded Plain End Black Steel Reducing Tee ..................................................................................... 210.80 105.92 

    For Schedule 80 Or Extra Heavy Fittings, Add  46.57 
    For Work In Restricted Working Space, Add  47.63 

. 
 23 21 13 23-0480 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 236.01 117.82 

    For Schedule 80 Or Extra Heavy Fittings, Add  52.26 
    For Work In Restricted Working Space, Add  52.99 

. 
 23 21 13 23-0481 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 257.91 132.42 

    For Schedule 80 Or Extra Heavy Fittings, Add  56.53 
    For Work In Restricted Working Space, Add  59.56 

. 
 23 21 13 23-0482 EA 2" Standard Weight, Welded Plain End Black Steel Reducing Tee ..................................................................................... 327.97 176.79 

    For Schedule 80 Or Extra Heavy Fittings, Add  70.55 
    For Work In Restricted Working Space, Add  79.54 

. 
 23 21 13 23-0483 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 366.82 198.72 

    For Schedule 80 Or Extra Heavy Fittings, Add  78.77 
    For Work In Restricted Working Space, Add  89.37 

. 
 23 21 13 23-0484 EA 3" Standard Weight, Welded Plain End Black Steel Reducing Tee ..................................................................................... 437.95 241.20 

    For Schedule 80 Or Extra Heavy Fittings, Add  93.45 
    For Work In Restricted Working Space, Add  108.40 

. 
 23 21 13 23-0485 EA 4" Standard Weight, Welded Plain End Black Steel Reducing Tee ..................................................................................... 629.04 348.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  133.86 
    For Work In Restricted Working Space, Add  156.73 

. 
 23 21 13 23-0486 EA 6" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................. 1,057.14 575.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  226.51 
    For Work In Restricted Working Space, Add  258.95 

. 
 23 21 13 23-0487 EA 8" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................. 1,509.11 766.96 

    For Schedule 80 Or Extra Heavy Fittings, Add  332.00 
    For Work In Restricted Working Space, Add  344.96 

. 
 23 21 13 23-0488 EA 10" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 1,943.89 894.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  442.31 
    For Work In Restricted Working Space, Add  402.46 

. 
 23 21 13 23-0489 EA 12" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 2,640.94 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  611.18 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0490 EA 14" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 3,485.22 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  834.28 
    For Work In Restricted Working Space, Add  603.68 

. 
 23 21 13 23-0491 EA 16" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 4,195.45 1,610.63 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,005.09 
    For Work In Restricted Working Space, Add  724.42 

. 
 23 21 13 23-0492 EA 18" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 5,591.79 1,789.60 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,395.82 
    For Work In Restricted Working Space, Add  804.91 

. 
 23 21 13 23-0493 EA 20" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 7,616.92 2,013.33 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,968.14 
    For Work In Restricted Working Space, Add  905.52 

. 
 23 21 13 23-0494 EA 24" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................ 9,275.62 2,168.19 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,441.37 
    For Work In Restricted Working Space, Add  975.18 

XXXXXXX 
. 
 23 21 13 23-0495  Welded Plain End Black Steel Eccentric Reducers (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0496 EA 1" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................... 165.46 64.55 
    For Schedule 80 Or Extra Heavy Fittings, Add  39.48 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 21 13 23-0497 EA 1-/4" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 174.88 70.83 

    For Schedule 80 Or Extra Heavy Fittings, Add  41.31 
    For Work In Restricted Working Space, Add  31.86 

. 
 23 21 13 23-0498 EA 1-/4" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer............................................................... 172.41 69.19 

    For Schedule 80 Or Extra Heavy Fittings, Add  40.83 
    For Work In Restricted Working Space, Add  31.12 

. 
 23 21 13 23-0499 EA 1-/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ........................................................... 186.30 78.45 

    For Schedule 80 Or Extra Heavy Fittings, Add  43.54 
    For Work In Restricted Working Space, Add  35.28 

. 
 23 21 13 23-0500 EA 1-/2" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 179.35 73.81 

    For Schedule 80 Or Extra Heavy Fittings, Add  42.19 
    For Work In Restricted Working Space, Add  33.20 
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. 
 23 21 13 23-0501 EA 1-/2" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 176.88 72.16 

    For Schedule 80 Or Extra Heavy Fittings, Add  41.70 
    For Work In Restricted Working Space, Add  32.46 

. 
 23 21 13 23-0502 EA 2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 182.05 93.66 

    For Schedule 80 Or Extra Heavy Fittings, Add  39.87 
    For Work In Restricted Working Space, Add  42.13 

. 
 23 21 13 23-0503 EA 2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 203.36 90.69 

    For Schedule 80 Or Extra Heavy Fittings, Add  46.73 
    For Work In Restricted Working Space, Add  40.79 

. 
 23 21 13 23-0504 EA 2" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 196.41 86.06 

    For Schedule 80 Or Extra Heavy Fittings, Add  45.38 
    For Work In Restricted Working Space, Add  38.71 

. 
 23 21 13 23-0505 EA 2-1/2" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 226.90 119.15 

    For Schedule 80 Or Extra Heavy Fittings, Add  49.31 
    For Work In Restricted Working Space, Add  53.59 

. 
 23 21 13 23-0506 EA 2-1/2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ......................................................... 216.86 106.91 

    For Schedule 80 Or Extra Heavy Fittings, Add  48.23 
    For Work In Restricted Working Space, Add  48.08 

. 
 23 21 13 23-0507 EA 2-1/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ......................................................... 258.16 103.92 

    For Schedule 80 Or Extra Heavy Fittings, Add  61.09 
    For Work In Restricted Working Space, Add  46.74 

. 
 23 21 13 23-0508 EA 3" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 253.37 133.70 

    For Schedule 80 Or Extra Heavy Fittings, Add  54.96 
    For Work In Restricted Working Space, Add  60.16 

. 
 23 21 13 23-0509 EA 3" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 257.11 133.70 

    For Schedule 80 Or Extra Heavy Fittings, Add  56.08 
    For Work In Restricted Working Space, Add  60.16 

. 
 23 21 13 23-0510 EA 3" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 265.02 133.70 

    For Schedule 80 Or Extra Heavy Fittings, Add  58.45 
    For Work In Restricted Working Space, Add  60.16 

. 
 23 21 13 23-0511 EA 4" x 3" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 417.35 232.27 

    For Schedule 80 Or Extra Heavy Fittings, Add  88.63 
    For Work In Restricted Working Space, Add  104.49 

. 
 23 21 13 23-0512 EA 4" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 421.09 232.27 

    For Schedule 80 Or Extra Heavy Fittings, Add  89.76 
    For Work In Restricted Working Space, Add  104.49 

. 
 23 21 13 23-0513 EA 4" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 432.33 232.27 

    For Schedule 80 Or Extra Heavy Fittings, Add  93.13 
    For Work In Restricted Working Space, Add  104.49 

. 
 23 21 13 23-0514 EA 6" x 4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 709.49 378.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  153.29 
    For Work In Restricted Working Space, Add  170.16 

. 
 23 21 13 23-0515 EA 6" x 3" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ...................................................................... 790.20 378.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  177.50 
    For Work In Restricted Working Space, Add  170.16 

. 
 23 21 13 23-0516 EA 8" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................... 1,044.55 575.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  222.73 
    For Work In Restricted Working Space, Add  258.95 

. 
 23 21 13 23-0517 EA 8" x 4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................... 1,194.72 575.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  267.79 
    For Work In Restricted Working Space, Add  258.95 

. 
 23 21 13 23-0518 EA 10" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 1,230.19 662.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  264.83 
    For Work In Restricted Working Space, Add  297.79 

. 
 23 21 13 23-0519 EA 10" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 1,410.74 662.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  319.00 
    For Work In Restricted Working Space, Add  297.79 

. 
 23 21 13 23-0520 EA 10" x 4" Standard Weight, Welded Plain End Black Steel Eccentric Reducer .................................................................. 1,648.30 662.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  390.26 
    For Concentric Reducers, Deduct  -209.81 
    For Work In Restricted Working Space, Add  297.79 

. 
 23 21 13 23-0521 EA 12" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 1,518.37 765.47 

    For Schedule 80 Or Extra Heavy Fittings, Add  335.00 
    For Work In Restricted Working Space, Add  344.30 

. 
 23 21 13 23-0522 EA 12" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 1,729.29 765.47 

    For Schedule 80 Or Extra Heavy Fittings, Add  398.28 
    For Work In Restricted Working Space, Add  344.30 

. 
 23 21 13 23-0523 EA 12" x 6" Standard Weight, Welded Plain End Black Steel Eccentric Reducer .................................................................. 2,085.84 765.47 

    For Schedule 80 Or Extra Heavy Fittings, Add  505.25 
    For Concentric Reducers, Deduct  -300.21 
    For Work In Restricted Working Space, Add  344.30 

. 
 23 21 13 23-0524 EA 12" x 4" Standard Weight, Welded Plain End Black Steel Eccentric Reducer .................................................................. 1,512.38 765.47 

    For Schedule 80 Or Extra Heavy Fittings, Add  333.21 
    For Concentric Reducers, Deduct  -116.70 
    For Work In Restricted Working Space, Add  344.30 

. 
 23 21 13 23-0525 EA 14" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 1,992.19 894.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  456.80 
    For Work In Restricted Working Space, Add  402.45 

. 
 23 21 13 23-0526 EA 14" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 2,103.26 894.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  490.12 
    For Work In Restricted Working Space, Add  402.45 

. 
 23 21 13 23-0527 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 3,210.70 894.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  822.35 
    For Work In Restricted Working Space, Add  402.45 
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. 
 23 21 13 23-0528 EA 16" x 14" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 2,504.35 1,006.67 

    For Schedule 80 Or Extra Heavy Fittings, Add  592.84 
    For Work In Restricted Working Space, Add  452.76 

. 
 23 21 13 23-0529 EA 16" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 2,831.36 1,006.67 

    For Schedule 80 Or Extra Heavy Fittings, Add  690.94 
    For Work In Restricted Working Space, Add  452.76 

. 
 23 21 13 23-0530 EA 16" x 10" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 2,958.66 1,006.67 

    For Schedule 80 Or Extra Heavy Fittings, Add  729.13 
    For Concentric Reducers, Deduct  -463.82 
    For Work In Restricted Working Space, Add  452.76 

. 
 23 21 13 23-0531 EA 16" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 4,392.73 1,006.67 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,159.35 
    For Work In Restricted Working Space, Add  452.76 

. 
 23 21 13 23-0532 EA 16" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 5,106.33 1,006.67 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,373.43 
    For Work In Restricted Working Space, Add  452.76 

. 
 23 21 13 23-0533 EA 18" x 16" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 3,517.48 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  874.14 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0534 EA 18" x 14" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 2,046.26 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  432.77 
    For Concentric Reducers, Deduct  -102.86 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0535 EA 18" x 12" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 3,689.31 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  925.69 
    For Concentric Reducers, Deduct  -628.64 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0536 EA 18" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 3,942.67 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,001.70 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0537 EA 18" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 6,084.59 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,644.27 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0538 EA 20" x 18" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 4,198.92 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,055.20 
    For Concentric Reducers, Deduct  -720.50 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0539 EA 20" x 16" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 4,193.11 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,053.46 
    For Concentric Reducers, Deduct  -718.64 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0540 EA 20" x 14" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 7,026.70 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,903.54 
    For Concentric Reducers, Deduct  -1,625.39 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0541 EA 20" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 8,163.29 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,244.51 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0542 EA 20" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 9,868.22 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,755.99 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0543 EA 24" x 20" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 4,964.43 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,278.04 
    For Concentric Reducers, Deduct  -944.69 
    For Work In Restricted Working Space, Add  603.68 

. 
 23 21 13 23-0544 EA 24" x 18" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 5,307.95 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,381.10 
    For Concentric Reducers, Deduct  -1,054.62 
    For Work In Restricted Working Space, Add  603.68 

. 
 23 21 13 23-0545 EA 24" x 16" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................ 6,903.97 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,859.90 
    For Concentric Reducers, Deduct  -1,565.34 
    For Work In Restricted Working Space, Add  603.68 

. 
 23 21 13 23-0546 EA 24" x 14" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 9,874.02 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,750.92 
    For Work In Restricted Working Space, Add  603.68 

. 
 23 21 13 23-0547 EA 24" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................. 12,101.02 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  3,419.02 
    For Work In Restricted Working Space, Add  603.68 

XXXXXXX 
. 
 23 21 13 23-0548  Welded Plain End Black Steel Concentric Reducers (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0549 EA 1" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................ 147.48 64.55 
    For Schedule 80 Or Extra Heavy Fittings, Add  34.08 
    For Work In Restricted Working Space, Add  29.03 

. 
 23 21 13 23-0550 EA 1-/4" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................... 156.90 70.83 

    For Schedule 80 Or Extra Heavy Fittings, Add  35.92 
    For Work In Restricted Working Space, Add  31.86 

. 
 23 21 13 23-0551 EA 1-/4" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 154.43 69.19 

    For Schedule 80 Or Extra Heavy Fittings, Add  35.44 
    For Work In Restricted Working Space, Add  31.12 

. 
 23 21 13 23-0552 EA 1-/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ......................................................... 168.32 78.45 

    For Schedule 80 Or Extra Heavy Fittings, Add  38.15 
    For Work In Restricted Working Space, Add  35.28 
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. 
 23 21 13 23-0553 EA 1-/2" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................... 161.37 73.81 

    For Schedule 80 Or Extra Heavy Fittings, Add  36.79 
    For Work In Restricted Working Space, Add  33.20 

. 
 23 21 13 23-0554 EA 1-/2" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 158.90 72.16 

    For Schedule 80 Or Extra Heavy Fittings, Add  36.31 
    For Work In Restricted Working Space, Add  32.46 

. 
 23 21 13 23-0555 EA 2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 172.89 93.66 

    For Schedule 80 Or Extra Heavy Fittings, Add  37.12 
    For Work In Restricted Working Space, Add  42.13 

. 
 23 21 13 23-0556 EA 2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 168.42 90.69 

    For Schedule 80 Or Extra Heavy Fittings, Add  36.25 
    For Work In Restricted Working Space, Add  40.79 

. 
 23 21 13 23-0557 EA 2" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 173.95 86.06 

    For Schedule 80 Or Extra Heavy Fittings, Add  38.64 
    For Work In Restricted Working Space, Add  38.71 

. 
 23 21 13 23-0558 EA 2-1/2" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 220.25 119.15 

    For Schedule 80 Or Extra Heavy Fittings, Add  47.32 
    For Work In Restricted Working Space, Add  53.59 

. 
 23 21 13 23-0559 EA 2-1/2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ....................................................... 213.12 106.91 

    For Schedule 80 Or Extra Heavy Fittings, Add  47.11 
    For Work In Restricted Working Space, Add  48.08 

. 
 23 21 13 23-0560 EA 2-1/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ....................................................... 226.53 103.92 

    For Schedule 80 Or Extra Heavy Fittings, Add  51.60 
    For Work In Restricted Working Space, Add  46.74 

. 
 23 21 13 23-0561 EA 3" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 234.23 133.70 

    For Schedule 80 Or Extra Heavy Fittings, Add  49.21 
    For Work In Restricted Working Space, Add  60.16 

. 
 23 21 13 23-0562 EA 3" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 236.73 133.70 

    For Schedule 80 Or Extra Heavy Fittings, Add  49.96 
    For Work In Restricted Working Space, Add  60.16 

. 
 23 21 13 23-0563 EA 3" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 242.14 133.70 

    For Schedule 80 Or Extra Heavy Fittings, Add  51.59 
    For Work In Restricted Working Space, Add  60.16 

. 
 23 21 13 23-0564 EA 4" x 3" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 391.56 232.27 

    For Schedule 80 Or Extra Heavy Fittings, Add  80.90 
    For Work In Restricted Working Space, Add  104.49 

. 
 23 21 13 23-0565 EA 4" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 401.13 232.27 

    For Schedule 80 Or Extra Heavy Fittings, Add  83.77 
    For Work In Restricted Working Space, Add  104.49 

. 
 23 21 13 23-0566 EA 4" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 401.13 232.27 

    For Schedule 80 Or Extra Heavy Fittings, Add  83.77 
    For Work In Restricted Working Space, Add  104.49 

. 
 23 21 13 23-0567 EA 6" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 657.92 378.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  137.82 
    For Work In Restricted Working Space, Add  170.16 

. 
 23 21 13 23-0568 EA 6" x 3" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 677.05 378.29 

    For Schedule 80 Or Extra Heavy Fittings, Add  143.56 
    For Work In Restricted Working Space, Add  170.16 

. 
 23 21 13 23-0569 EA 8" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 982.14 575.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  204.01 
    For Work In Restricted Working Space, Add  258.95 

. 
 23 21 13 23-0570 EA 8" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................ 1,016.26 575.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  214.25 
    For Work In Restricted Working Space, Add  258.95 

. 
 23 21 13 23-0571 EA 10" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,223.53 662.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  262.83 
    For Work In Restricted Working Space, Add  297.79 

. 
 23 21 13 23-0572 EA 10" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,209.39 662.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  258.59 
    For Work In Restricted Working Space, Add  297.79 

. 
 23 21 13 23-0573 EA 10" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,387.45 662.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  312.01 
    For Work In Restricted Working Space, Add  297.79 

. 
 23 21 13 23-0574 EA 12" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 1,433.08 765.47 

    For Schedule 80 Or Extra Heavy Fittings, Add  309.42 
    For Work In Restricted Working Space, Add  344.30 

. 
 23 21 13 23-0575 EA 12" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,475.84 765.47 

    For Schedule 80 Or Extra Heavy Fittings, Add  322.25 
    For Work In Restricted Working Space, Add  344.30 

. 
 23 21 13 23-0576 EA 12" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,491.32 765.47 

    For Schedule 80 Or Extra Heavy Fittings, Add  326.89 
    For Work In Restricted Working Space, Add  344.30 

. 
 23 21 13 23-0577 EA 12" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,945.21 765.47 

    For Schedule 80 Or Extra Heavy Fittings, Add  463.06 
    For Work In Restricted Working Space, Add  344.30 

. 
 23 21 13 23-0578 EA 14" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 1,770.85 894.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  390.40 
    For Work In Restricted Working Space, Add  402.45 

. 
 23 21 13 23-0579 EA 14" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 1,929.36 894.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  437.95 
    For Work In Restricted Working Space, Add  402.45 

. 
 23 21 13 23-0580 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,067.07 894.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  479.26 
    For Work In Restricted Working Space, Add  402.45 
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. 
 23 21 13 23-0581 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,599.27 894.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  638.92 
    For Work In Restricted Working Space, Add  402.45 

. 
 23 21 13 23-0582 EA 16" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,260.56 1,006.67 

    For Schedule 80 Or Extra Heavy Fittings, Add  519.70 
    For Work In Restricted Working Space, Add  452.76 

. 
 23 21 13 23-0583 EA 16" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,260.56 1,006.67 

    For Schedule 80 Or Extra Heavy Fittings, Add  519.70 
    For Work In Restricted Working Space, Add  452.76 

. 
 23 21 13 23-0584 EA 16" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,339.61 1,006.67 

    For Schedule 80 Or Extra Heavy Fittings, Add  543.42 
    For Work In Restricted Working Space, Add  452.76 

. 
 23 21 13 23-0585 EA 16" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,602.12 1,006.67 

    For Schedule 80 Or Extra Heavy Fittings, Add  622.17 
    For Work In Restricted Working Space, Add  452.76 

. 
 23 21 13 23-0586 EA 16" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 3,689.31 1,006.67 

    For Schedule 80 Or Extra Heavy Fittings, Add  948.33 
    For Work In Restricted Working Space, Add  452.76 

. 
 23 21 13 23-0587 EA 18" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,545.64 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  582.59 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0588 EA 18" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,748.25 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  643.37 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0589 EA 18" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,833.12 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  668.83 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0590 EA 18" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,064.01 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  738.10 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0591 EA 18" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 5,717.38 1,150.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,534.11 
    For Work In Restricted Working Space, Add  517.44 

. 
 23 21 13 23-0592 EA 20" x 18" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,356.04 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  802.34 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0593 EA 20" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,356.04 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  802.34 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0594 EA 20" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,413.87 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  819.69 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0595 EA 20" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,756.27 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  922.41 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0596 EA 20" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 4,352.02 1,298.85 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,101.13 
    For Work In Restricted Working Space, Add  584.21 

. 
 23 21 13 23-0597 EA 24" x 20" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,605.69 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  870.42 
    For Work In Restricted Working Space, Add  603.68 

. 
 23 21 13 23-0598 EA 24" x 18" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,641.87 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  881.27 
    For Work In Restricted Working Space, Add  603.68 

. 
 23 21 13 23-0599 EA 24" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,712.60 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  902.49 
    For Work In Restricted Working Space, Add  603.68 

. 
 23 21 13 23-0600 EA 24" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 5,350.10 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,393.74 
    For Work In Restricted Working Space, Add  603.68 

. 
 23 21 13 23-0601 EA 24" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 5,673.36 1,342.22 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,490.72 
    For Work In Restricted Working Space, Add  603.68 

XXXXXXX 
. 
 23 21 13 23-0602  Welded Plain End Black Steel Caps (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0603 EA 1" Standard Weight, Welded Plain End Black Steel Cap ...................................................................................................... 60.66 33.15 
    For Schedule 80 Fittings, Add  11.99 
    For Work In Restricted Working Space, Add  14.89 

. 
 23 21 13 23-0604 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 66.30 36.43 

    For Schedule 80 Fittings, Add  13.07 
    For Work In Restricted Working Space, Add  16.38 

. 
 23 21 13 23-0605 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 68.98 37.72 

    For Schedule 80 Fittings, Add  13.62 
    For Work In Restricted Working Space, Add  16.97 

. 
 23 21 13 23-0606 EA 2" Standard Weight, Welded Plain End Black Steel Cap ...................................................................................................... 84.88 48.34 

    For Schedule 80 Fittings, Add  16.40 
    For Work In Restricted Working Space, Add  21.74 

. 
 23 21 13 23-0607 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 99.76 58.26 

    For Schedule 80 Fittings, Add  19.01 
    For Work In Restricted Working Space, Add  26.21 

. 
 23 21 13 23-0608 EA 3" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 118.70 67.20 

    For Schedule 80 Fittings, Add  23.01 
    For Work In Restricted Working Space, Add  30.23 
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. 
 23 21 13 23-0609 EA 4" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 197.98 116.14 

    For Schedule 80 Fittings, Add  37.63 
    For Work In Restricted Working Space, Add  52.24 

. 
 23 21 13 23-0610 EA 6" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 332.99 191.87 

    For Schedule 80 Fittings, Add  63.93 
    For Work In Restricted Working Space, Add  86.31 

. 
 23 21 13 23-0611 EA 8" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 471.20 269.00 

    For Schedule 80 Fittings, Add  90.95 
    For Work In Restricted Working Space, Add  120.98 

. 
 23 21 13 23-0612 EA 10" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 628.26 339.58 

    For Schedule 80 Fittings, Add  124.85 
    For Work In Restricted Working Space, Add  152.71 

. 
 23 21 13 23-0613 EA 12" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 710.63 374.56 

    For Schedule 80 Fittings, Add  142.99 
    For Work In Restricted Working Space, Add  168.47 

. 
 23 21 13 23-0614 EA 14" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 950.95 447.37 

    For Schedule 80 Fittings, Add  201.44 
    For Work In Restricted Working Space, Add  201.23 

. 
 23 21 13 23-0615 EA 16" Standard Weight, Welded Plain End Black Steel Cap ............................................................................................... 1,104.42 519.54 

    For Schedule 80 Fittings, Add  233.96 
    For Work In Restricted Working Space, Add  233.68 

. 
 23 21 13 23-0616 EA 18" Standard Weight, Welded Plain End Black Steel Cap ............................................................................................... 1,236.74 575.26 

    For Schedule 80 Fittings, Add  263.22 
    For Work In Restricted Working Space, Add  258.72 

XXXXXXX 
. 
 23 21 13 23-0617  150 LB, Welded Plain End Black Steel Neck Flanges (23 21 13 23-0393) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0618 EA 2", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 144.35 74.84 
    For 300 LB Rating, Add  34.28 
    For Work In Restricted Working Space, Add  33.66 

. 
 23 21 13 23-0619 EA 2-1/2", 150 LB, Welded Plain End Black Steel Neck Flange ............................................................................................... 172.16 93.41 

    For 300 LB Rating, Add  37.20 
    For Work In Restricted Working Space, Add  42.01 

. 
 23 21 13 23-0620 EA 3", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 192.28 106.81 

    For 300 LB Rating, Add  39.34 
    For Work In Restricted Working Space, Add  48.03 

. 
 23 21 13 23-0621 EA 4", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 252.20 140.86 

    For 300 LB Rating, Add  50.88 
    For Work In Restricted Working Space, Add  63.36 

. 
 23 21 13 23-0622 EA 6", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 383.29 213.61 

    For 300 LB Rating, Add  77.78 
    For Work In Restricted Working Space, Add  96.06 

. 
 23 21 13 23-0623 EA 8", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 425.11 217.69 

    For 300 LB Rating, Add  103.42 
    For Work In Restricted Working Space, Add  97.90 

. 
 23 21 13 23-0624 EA 10" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 553.63 272.95 

    For 300 LB Rating, Add  144.02 
    For Work In Restricted Working Space, Add  122.78 

. 
 23 21 13 23-0625 EA 12" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 674.84 309.74 

    For 300 LB Rating, Add  196.09 
    For Work In Restricted Working Space, Add  139.31 

. 
 23 21 13 23-0626 EA 14" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 881.08 374.56 

    For 300 LB Rating, Add  282.62 
    For Work In Restricted Working Space, Add  168.47 

. 
 23 21 13 23-0627 EA 16", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,151.83 435.30 

    For 300 LB Rating, Add  417.97 
    For Work In Restricted Working Space, Add  195.79 

. 
 23 21 13 23-0628 EA 18", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,424.76 488.05 

    For 300 LB Rating, Add  561.95 
    For Work In Restricted Working Space, Add  219.52 

. 
 23 21 13 23-0629 EA 20", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,806.49 619.47 

    For 300 LB Rating, Add  711.94 
    For Work In Restricted Working Space, Add  278.62 

. 
 23 21 13 23-0630 EA 24", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 2,048.44 671.11 

    For 300 LB Rating, Add  835.25 
    For Work In Restricted Working Space, Add  301.84 

XXXXXXX 
. 
 23 21 13 23-0631  150 LB, Welded Black Steel Slip-On Flanges (23 21 13 23-0393) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0669 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0632 EA 2", 150 LB, Welded Black Steel Slip-On Flanges ................................................................................................................ 104.62 74.84 
    For 300 LB Rating, Add  23.13 
    For Work In Restricted Working Space, Add  26.80 

. 
 23 21 13 23-0633 EA 2-1/2", 150 LB, Welded Black Steel Slip-On Flange ........................................................................................................... 128.81 93.41 

    For 300 LB Rating, Add  29.12 
    For Work In Restricted Working Space, Add  32.76 

. 
 23 21 13 23-0634 EA 3", 150 LB, Welded Black Steel Slip-On Flange.................................................................................................................. 152.13 106.81 

    For 300 LB Rating, Add  34.33 
    For Work In Restricted Working Space, Add  38.71 

. 
 23 21 13 23-0635 EA 4", 150 LB, Welded Black Steel Slip-On Flange.................................................................................................................. 200.25 140.86 

    For 300 LB Rating, Add  46.07 
    For Work In Restricted Working Space, Add  50.63 
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. 
 23 21 13 23-0636 EA 6", 150 LB, Welded Black Steel Slip-On Flange .................................................................................................................. 296.63 213.61 

    For 300 LB Rating, Add  69.69 
    For Work In Restricted Working Space, Add  74.45 

. 
 23 21 13 23-0637 EA 8", 150 LB, Welded Black Steel Slip-On Flange .................................................................................................................. 370.94 217.69 

    For 300 LB Rating, Add  97.58 
    For Work In Restricted Working Space, Add  89.16 

. 
 23 21 13 23-0638 EA 10", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................ 498.81 272.95 

    For 300 LB Rating, Add  153.59 
    For Work In Restricted Working Space, Add  111.45 

. 
 23 21 13 23-0639 EA 12", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................ 646.67 309.74 

    For 300 LB Rating, Add  227.60 
    For Work In Restricted Working Space, Add  133.74 

. 
 23 21 13 23-0640 EA 14", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................ 813.59 374.56 

    For 300 LB Rating, Add  318.75 
    For Work In Restricted Working Space, Add  156.03 

. 
 23 21 13 23-0641 EA 16", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................ 970.98 435.30 

    For 300 LB Rating, Add  416.11 
    For Work In Restricted Working Space, Add  172.75 

. 
 23 21 13 23-0642 EA 18", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................. 1,074.62 488.05 

    For 300 LB Rating, Add  465.08 
    For Work In Restricted Working Space, Add  189.47 

. 
 23 21 13 23-0643 EA 20", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................. 1,190.89 619.47 

    For 300 LB Rating, Add  525.42 
    For Work In Restricted Working Space, Add  206.18 

. 
 23 21 13 23-0644 EA 24", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................. 1,364.58 671.11 

    For 300 LB Rating, Add  593.14 
    For Work In Restricted Working Space, Add  239.62 

XXXXXXX 
. 
 23 21 13 23-0645  150 LB, Forged Steel Blind Flanges (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0646 EA 2", 150 LB, Forged Steel Blind Flange .................................................................................................................................. 71.32 26.59 
    For 300 LB Rating, Add  20.10 
    For 600 LB Rating, Add  51.51 
    For Work In Restricted Working Space, Add  15.95 

. 
 23 21 13 23-0647 EA 2-1/2", 150 LB, Forged Steel Blind Flange ............................................................................................................................ 93.23 31.91 

    For 300 LB Rating, Add  30.24 
    For 600 LB Rating, Add  80.18 
    For Work In Restricted Working Space, Add  19.14 

. 
 23 21 13 23-0648 EA 3", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 115.52 42.55 

    For 300 LB Rating, Add  33.28 
    For 600 LB Rating, Add  85.80 
    For Work In Restricted Working Space, Add  25.53 

. 
 23 21 13 23-0649 EA 4", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 148.30 53.18 

    For 300 LB Rating, Add  44.72 
    For 600 LB Rating, Add  116.61 
    For Work In Restricted Working Space, Add  31.91 

. 
 23 21 13 23-0650 EA 6", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 201.82 69.14 

    For 300 LB Rating, Add  65.36 
    For 600 LB Rating, Add  173.26 
    For Work In Restricted Working Space, Add  41.48 

. 
 23 21 13 23-0651 EA 8", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 260.35 79.77 

    For 300 LB Rating, Add  97.40 
    For 600 LB Rating, Add  265.88 
    For Work In Restricted Working Space, Add  47.86 

. 
 23 21 13 23-0652 EA 10", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 388.30 95.72 

    For 300 LB Rating, Add  177.58 
    For 600 LB Rating, Add  501.16 
    For Work In Restricted Working Space, Add  57.44 

. 
 23 21 13 23-0653 EA 12", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 501.98 111.68 

    For 300 LB Rating, Add  246.35 
    For 600 LB Rating, Add  702.19 
    For Work In Restricted Working Space, Add  67.01 

. 
 23 21 13 23-0654 EA 14", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 828.93 127.64 

    For 300 LB Rating, Add  485.74 
    For Work In Restricted Working Space, Add  76.58 

. 
 23 21 13 23-0655 EA 16", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 891.86 143.59 

    For 300 LB Rating, Add  513.90 
    For Work In Restricted Working Space, Add  86.15 

. 
 23 21 13 23-0656 EA 18", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,007.76 175.49 

    For 300 LB Rating, Add  562.27 
    For Work In Restricted Working Space, Add  105.30 

. 
 23 21 13 23-0657 EA 20", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,282.13 191.45 

    For 300 LB Rating, Add  759.59 
    For Work In Restricted Working Space, Add  114.87 

. 
 23 21 13 23-0658 EA 24", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,734.11 223.36 

    For 300 LB Rating, Add  1,076.82 
    For Work In Restricted Working Space, Add  134.01 

XXXXXXX 
. 
 23 21 13 23-0659  3,000 LB, Forge Steel Thread-O-Lets (23 21 13 23-0393) 
. 
. 

 23 21 13 23-0660 EA 1/2", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 70.85  
    For Weld-O-Lets, Add  4.16 
    For Sock-O-Lets, Add  27.34 
    For Work In Restricted Working Space, Add  18.76 
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. 
 23 21 13 23-0661 EA 3/4", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................ 75.28  

    For Weld-O-Lets, Add  4.89 
    For Sock-O-Lets, Add  29.09 
    For Work In Restricted Working Space, Add  19.65 

. 
 23 21 13 23-0662 EA 1", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................... 80.43  

    For Weld-O-Lets, Add  5.48 
    For Sock-O-Lets, Add  31.11 
    For Work In Restricted Working Space, Add  20.84 

. 
 23 21 13 23-0663 EA 1-1/4", 3,000 LB, Forge Steel Thread-O-Let ......................................................................................................................... 89.98  

    For Weld-O-Lets, Add  7.77 
    For Sock-O-Lets, Add  34.97 
    For Work In Restricted Working Space, Add  22.34 

. 
 23 21 13 23-0664 EA 1-1/2", 3,000 LB, Forge Steel Thread-O-Let ......................................................................................................................... 99.90  

    For Weld-O-Lets, Add  7.77 
    For Sock-O-Lets, Add  38.74 
    For Work In Restricted Working Space, Add  25.31 

. 
 23 21 13 23-0665 EA 2", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 129.71  

    For Weld-O-Lets, Add  9.71 
    For Sock-O-Lets, Add  50.26 
    For Work In Restricted Working Space, Add  33.09 

. 
 23 21 13 23-0666 EA 2-1/2", 3,000 LB, Forge Steel Thread-O-Let ....................................................................................................................... 212.28  

    For Weld-O-Lets, Add  35.24 
    For Sock-O-Lets, Add  84.19 
    For Work In Restricted Working Space, Add  42.54 

. 
 23 21 13 23-0667 EA 3", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 269.42  

    For Weld-O-Lets, Add  35.45 
    For Sock-O-Lets, Add  105.92 
    For Work In Restricted Working Space, Add  59.56 

. 
 23 21 13 23-0668 EA 4", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 386.91  

    For Weld-O-Lets, Add  69.38 
    For Sock-O-Lets, Add  153.96 
    For Work In Restricted Working Space, Add  74.45 

XXXXXXX 
. 
 23 21 13 23-0669  Class 150 Flange, Steel Bolt And Gasket Sets (23 21 13 23-0393) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0670 EA 3/4" To 1-1/2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ....................................................................... 13.72  

Note: Includes rubber gasket, and four (4) 1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  3.84 
    For Hot Dip Galvanized, Add  5.49 
    For Advanced Fluoropolymer (Blue Coating), Add  9.60 

. 
 23 21 13 23-0671 EA 2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 17.47  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  4.89 
    For Hot Dip Galvanized, Add  6.99 
    For Advanced Fluoropolymer (Blue Coating), Add  12.23 

. 
 23 21 13 23-0672 EA 2-1/2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .................................................................................... 17.65  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  4.94 
    For Hot Dip Galvanized, Add  7.06 
    For Advanced Fluoropolymer (Blue Coating), Add  12.36 

. 
 23 21 13 23-0673 EA 3" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 17.72  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  4.96 
    For Hot Dip Galvanized, Add  7.09 
    For Advanced Fluoropolymer (Blue Coating), Add  12.40 

. 
 23 21 13 23-0674 EA 4" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 39.94  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  11.18 
    For Hot Dip Galvanized, Add  15.98 
    For Advanced Fluoropolymer (Blue Coating), Add  27.96 

. 
 23 21 13 23-0675 EA 5" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 57.06  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  15.98 
    For Hot Dip Galvanized, Add  22.82 
    For Advanced Fluoropolymer (Blue Coating), Add  39.94 

. 
 23 21 13 23-0676 EA 6" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 61.66  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  17.26 
    For Hot Dip Galvanized, Add  24.66 
    For Advanced Fluoropolymer (Blue Coating), Add  43.16 

. 
 23 21 13 23-0677 EA 8" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 67.46  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  18.89 
    For Hot Dip Galvanized, Add  26.98 
    For Advanced Fluoropolymer (Blue Coating), Add  47.22 

. 
 23 21 13 23-0678 EA 10" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 149.60  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  41.89 
    For Hot Dip Galvanized, Add  59.84 
    For Advanced Fluoropolymer (Blue Coating), Add  104.72 
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. 
 23 21 13 23-0679 EA 12" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 152.18  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  42.61 
    For Hot Dip Galvanized, Add  60.87 
    For Advanced Fluoropolymer (Blue Coating), Add  106.53 

. 
 23 21 13 23-0680 EA 14" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 170.64  

Note: Includes rubber gasket, and twelve (12) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  47.78 
    For Hot Dip Galvanized, Add  68.26 
    For Advanced Fluoropolymer (Blue Coating), Add  119.45 

. 
 23 21 13 23-0681 EA 16" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 284.10  

Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  79.55 
    For Hot Dip Galvanized, Add  113.64 
    For Advanced Fluoropolymer (Blue Coating), Add  198.87 

. 
 23 21 13 23-0682 EA 18" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 410.21  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  114.86 
    For Hot Dip Galvanized, Add  164.08 
    For Advanced Fluoropolymer (Blue Coating), Add  287.15 

. 
 23 21 13 23-0683 EA 20" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 518.21  

Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  145.10 
    For Hot Dip Galvanized, Add  207.28 
    For Advanced Fluoropolymer (Blue Coating), Add  362.75 

. 
 23 21 13 23-0684 EA 24" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 739.11  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  206.95 
    For Hot Dip Galvanized, Add  295.64 
    For Advanced Fluoropolymer (Blue Coating), Add  517.38 

. 
 23 21 13 23-0685 EA 30" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ................................................................................... 1,167.01  

Note: Includes rubber gasket, and twenty-eight (28) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  326.76 
    For Hot Dip Galvanized, Add  466.80 
    For Advanced Fluoropolymer (Blue Coating), Add  816.91 

. 
 23 21 13 23-0686 EA 36" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ................................................................................... 1,661.49  

Note: Includes rubber gasket, and thirty-two (32) 1-1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  465.22 
    For Hot Dip Galvanized, Add  664.60 
    For Advanced Fluoropolymer (Blue Coating), Add  1,163.04 

XXXXXXX 
. 
 23 21 13 23-0687  Class 300 Flange, Steel Bolt And Gasket Sets (23 21 13 23-0393) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0688 EA 3/4" To 1-1/2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ....................................................................... 21.62  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  6.05 
    For Hot Dip Galvanized, Add  8.65 
    For Advanced Fluoropolymer (Blue Coating), Add  15.13 

. 
 23 21 13 23-0689 EA 2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 40.27  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  11.28 
    For Hot Dip Galvanized, Add  16.11 
    For Advanced Fluoropolymer (Blue Coating), Add  28.19 

. 
 23 21 13 23-0690 EA 2-1/2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .................................................................................... 63.07  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  17.66 
    For Hot Dip Galvanized, Add  25.23 
    For Advanced Fluoropolymer (Blue Coating), Add  44.15 

. 
 23 21 13 23-0691 EA 3" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 68.52  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  19.19 
    For Hot Dip Galvanized, Add  27.41 
    For Advanced Fluoropolymer (Blue Coating), Add  47.96 

. 
 23 21 13 23-0692 EA 4" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 69.91  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  19.57 
    For Hot Dip Galvanized, Add  27.96 
    For Advanced Fluoropolymer (Blue Coating), Add  48.94 

. 
 23 21 13 23-0693 EA 5" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 74.48  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  20.85 
    For Hot Dip Galvanized, Add  29.79 
    For Advanced Fluoropolymer (Blue Coating), Add  52.14 

. 
 23 21 13 23-0694 EA 6" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ........................................................................................ 107.95  

Note: Includes rubber gasket, and twelve (12) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  30.23 
    For Hot Dip Galvanized, Add  43.18 
    For Advanced Fluoropolymer (Blue Coating), Add  75.57 

. 
 23 21 13 23-0695 EA 8" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ........................................................................................ 167.69  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  46.95 
    For Hot Dip Galvanized, Add  67.08 
    For Advanced Fluoropolymer (Blue Coating), Add  117.38 
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. 
 23 21 13 23-0696 EA 10" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 308.08  

Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  86.26 
    For Hot Dip Galvanized, Add  123.23 
    For Advanced Fluoropolymer (Blue Coating), Add  215.66 

. 
 23 21 13 23-0697 EA 12" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 445.13  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  124.64 
    For Hot Dip Galvanized, Add  178.05 
    For Advanced Fluoropolymer (Blue Coating), Add  311.59 

. 
 23 21 13 23-0698 EA 14" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 609.59  

Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  170.69 
    For Hot Dip Galvanized, Add  243.84 
    For Advanced Fluoropolymer (Blue Coating), Add  426.71 

. 
 23 21 13 23-0699 EA 16" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 842.32  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  235.85 
    For Hot Dip Galvanized, Add  336.93 
    For Advanced Fluoropolymer (Blue Coating), Add  589.62 

. 
 23 21 13 23-0700 EA 18" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 1,081.32  

Note: Includes rubber gasket, and twenty-four (24) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  302.77 
    For Hot Dip Galvanized, Add  432.53 
    For Advanced Fluoropolymer (Blue Coating), Add  756.92 

. 
 23 21 13 23-0701 EA 20" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 1,147.20  

Note: Includes rubber gasket, and twenty-four (24) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  321.22 
    For Hot Dip Galvanized, Add  458.88 
    For Advanced Fluoropolymer (Blue Coating), Add  803.04 

. 
 23 21 13 23-0702 EA 24" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 1,453.48  

Note: Includes rubber gasket, and twenty-four (24) 1-1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  406.97 
    For Hot Dip Galvanized, Add  581.39 
    For Advanced Fluoropolymer (Blue Coating), Add  1,017.44 

. 
 23 21 13 23-0703 EA 30" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 2,280.65  

Note: Includes rubber gasket, and twenty-eight (28) 1-3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  638.58 
    For Hot Dip Galvanized, Add  912.26 
    For Advanced Fluoropolymer (Blue Coating), Add  1,596.46 

. 
 23 21 13 23-0704 EA 36" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 3,466.05  

Note: Includes rubber gasket, and thirty-two (32) 2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  970.49 
    For Hot Dip Galvanized, Add  1,386.42 
    For Advanced Fluoropolymer (Blue Coating), Add  2,426.24 

XXXXXXX 
. 
 23 21 13 23-0705  Class 150 Flange, Stainless Steel Bolt And Gasket Sets (23 21 13 23-0393) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0706 EA 3/4" To 1-1/2" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................ 13.72  

Note: Includes rubber gasket, and four (4) 1/2" diameter bolts with washers and nut. 
. 

 23 21 13 23-0707 EA 2" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set .......................................................................... 41.14  
Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0708 EA 2-1/2" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set .................................................................... 41.21  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0709 EA 3" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set .......................................................................... 41.28  
Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0710 EA 4" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set .......................................................................... 87.28  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0711 EA 5" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................................ 110.77  
Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 

. 
 23 21 13 23-0712 EA 6" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................................ 124.97  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
. 

 23 21 13 23-0713 EA 8" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................................ 125.66  
Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 

. 
 23 21 13 23-0714 EA 10" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 324.22  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0715 EA 12" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 325.52  
Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0716 EA 14" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 492.73  

Note: Includes rubber gasket, and twelve (12) 1" diameter bolts with washers and nut. 
. 

 23 21 13 23-0717 EA 16" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 656.41  
Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washers and nut. 

. 
 23 21 13 23-0718 EA 18" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ................................................................... 1,705.93  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0719 EA 20" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ................................................................... 1,976.45  
Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0720 EA 24" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ................................................................... 2,281.94  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washers and nut. 

XXXXXXX 
. 
 23 21 13 23-0721  150 LB, Rubber Flange Gasket Replacement (23 21 13 23-0393) 

Note: Includes unbolting, removal of old gaskets, new 150 LB rubber gasket and rebolting. 
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. 

. 
 23 21 13 23-0722 EA 1/2", 150 LB, Rubber Flange Gasket Replacement .............................................................................................................. 29.71  

    For 300 LB Rating Gasket Set, Add  0.11 
    For 150 LB Rating Teflon Gasket Set, Add  2.47 
    For 300 LB Rating Teflon Gasket Set, Add  2.85 
    For Work In Restricted Working Space, Add  8.82 

. 
 23 21 13 23-0723 EA 3/4", 150 LB, Rubber Flange Gasket Replacement .............................................................................................................. 31.78  

    For 300 LB Rating Gasket Set, Add  0.15 
    For 150 LB Rating Teflon Gasket Set, Add  3.32 
    For 300 LB Rating Teflon Gasket Set, Add  3.83 
    For Work In Restricted Working Space, Add  9.41 

. 
 23 21 13 23-0724 EA 1", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 35.03  

    For 300 LB Rating Gasket Set, Add  0.26 
    For 150 LB Rating Teflon Gasket Set, Add  5.80 
    For 300 LB Rating Teflon Gasket Set, Add  6.68 
    For Work In Restricted Working Space, Add  10.28 

. 
 23 21 13 23-0725 EA 1-1/4", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 38.09  

    For 300 LB Rating Gasket Set, Add  0.30 
    For 150 LB Rating Teflon Gasket Set, Add  6.65 
    For 300 LB Rating Teflon Gasket Set, Add  7.65 
    For Work In Restricted Working Space, Add  11.17 

. 
 23 21 13 23-0726 EA 1-1/2", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 42.22  

    For 300 LB Rating Gasket Set, Add  0.38 
    For 150 LB Rating Teflon Gasket Set, Add  8.35 
    For 300 LB Rating Teflon Gasket Set, Add  9.61 
    For Work In Restricted Working Space, Add  12.34 

. 
 23 21 13 23-0727 EA 2", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 46.58  

    For 300 LB Rating Gasket Set, Add  0.53 
    For 150 LB Rating Teflon Gasket Set, Add  11.67 
    For 300 LB Rating Teflon Gasket Set, Add  13.44 
    For Work In Restricted Working Space, Add  13.52 

. 
 23 21 13 23-0728 EA 2-1/2", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 54.95  

    For 300 LB Rating Gasket Set, Add  0.72 
    For 150 LB Rating Teflon Gasket Set, Add  15.85 
    For 300 LB Rating Teflon Gasket Set, Add  18.25 
    For Work In Restricted Working Space, Add  15.87 

. 
 23 21 13 23-0729 EA 3", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 58.21  

    For 300 LB Rating Gasket Set, Add  0.83 
    For 150 LB Rating Teflon Gasket Set, Add  18.32 
    For 300 LB Rating Teflon Gasket Set, Add  21.09 
    For Work In Restricted Working Space, Add  16.75 

. 
 23 21 13 23-0730 EA 4", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 77.36  

    For 300 LB Rating Gasket Set, Add  1.36 
    For 150 LB Rating Teflon Gasket Set, Add  29.99 
    For 300 LB Rating Teflon Gasket Set, Add  34.53 
    For Work In Restricted Working Space, Add  22.04 

. 
 23 21 13 23-0731 EA 5", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 89.54  

    For 300 LB Rating Gasket Set, Add  1.51 
    For 150 LB Rating Teflon Gasket Set, Add  33.32 
    For 300 LB Rating Teflon Gasket Set, Add  38.36 
    For Work In Restricted Working Space, Add  25.57 

. 
 23 21 13 23-0732 EA 6", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................... 102.59  

    For 300 LB Rating Gasket Set, Add  1.96 
    For 150 LB Rating Teflon Gasket Set, Add  43.29 
    For 300 LB Rating Teflon Gasket Set, Add  49.84 
    For Work In Restricted Working Space, Add  29.10 

. 
 23 21 13 23-0733 EA 8", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................... 125.76  

    For 300 LB Rating Gasket Set, Add  2.87 
    For 150 LB Rating Teflon Gasket Set, Add  63.31 
    For 300 LB Rating Teflon Gasket Set, Add  72.89 
    For Work In Restricted Working Space, Add  35.27 

. 
 23 21 13 23-0734 EA 10", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 137.04  

    For 300 LB Rating Gasket Set, Add  4.07 
    For 150 LB Rating Teflon Gasket Set, Add  89.98 
    For 300 LB Rating Teflon Gasket Set, Add  103.60 
    For Work In Restricted Working Space, Add  37.62 

. 
 23 21 13 23-0735 EA 12", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 156.93  

    For 300 LB Rating Gasket Set, Add  5.20 
    For 150 LB Rating Teflon Gasket Set, Add  114.95 
    For 300 LB Rating Teflon Gasket Set, Add  132.34 
    For Work In Restricted Working Space, Add  42.62 

. 
 23 21 13 23-0736 EA 14", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 164.74  

    For 300 LB Rating Gasket Set, Add  6.22 
    For 150 LB Rating Teflon Gasket Set, Add  137.44 
    For 300 LB Rating Teflon Gasket Set, Add  158.24 
    For Work In Restricted Working Space, Add  44.09 

. 
 23 21 13 23-0737 EA 16", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 215.77  

    For 300 LB Rating Gasket Set, Add  6.94 
    For 150 LB Rating Teflon Gasket Set, Add  153.29 
    For 300 LB Rating Teflon Gasket Set, Add  176.49 
    For Work In Restricted Working Space, Add  58.78 

. 
 23 21 13 23-0738 EA 18", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 235.23  

    For 300 LB Rating Gasket Set, Add  7.24 
    For 150 LB Rating Teflon Gasket Set, Add  159.93 
    For 300 LB Rating Teflon Gasket Set, Add  184.14 
    For Work In Restricted Working Space, Add  64.36 
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. 
 23 21 13 23-0739 EA 20", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 283.75  

    For 300 LB Rating Gasket Set, Add  7.77 
    For 150 LB Rating Teflon Gasket Set, Add  171.61 
    For 300 LB Rating Teflon Gasket Set, Add  197.58 
    For Work In Restricted Working Space, Add  78.47 

XXXXXXX 
. 
 23 21 13 23-0740  Cut And Prepare For Welding Existing In-Place Black Steel Pipe (23 21 13 23-0393) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 23 21 13 23-0741 EA 1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................ 21.13  
    For Work In Restricted Working Space, Add  6.34 

. 
 23 21 13 23-0742 EA 3/4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................ 22.81  

    For Work In Restricted Working Space, Add  6.84 
. 

 23 21 13 23-0743 EA 1", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 25.67  
    For Work In Restricted Working Space, Add  7.70 

. 
 23 21 13 23-0744 EA 1-1/4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 26.93  

    For Work In Restricted Working Space, Add  8.08 
. 

 23 21 13 23-0745 EA 1-1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 28.51  
    For Work In Restricted Working Space, Add  8.55 

. 
 23 21 13 23-0746 EA 2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 30.63  

    For Work In Restricted Working Space, Add  9.19 
. 

 23 21 13 23-0747 EA 2-1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 32.75  
    For Work In Restricted Working Space, Add  9.83 

. 
 23 21 13 23-0748 EA 3", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 35.91  

    For Work In Restricted Working Space, Add  10.77 
. 

 23 21 13 23-0749 EA 4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 39.08  
    For Work In Restricted Working Space, Add  11.72 

. 
 23 21 13 23-0750 EA 6", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 42.25  

    For Work In Restricted Working Space, Add  12.68 
. 

 23 21 13 23-0751 EA 8", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 45.42  
    For Work In Restricted Working Space, Add  13.63 

. 
 23 21 13 23-0752 EA 10", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 49.64  

    For Work In Restricted Working Space, Add  14.89 
. 

 23 21 13 23-0753 EA 12", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 53.87  
    For Work In Restricted Working Space, Add  16.16 

. 
 23 21 13 23-0754 EA 14", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 58.10  

    For Work In Restricted Working Space, Add  17.43 
. 

 23 21 13 23-0755 EA 16", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 62.32  
    For Work In Restricted Working Space, Add  18.70 

. 
 23 21 13 23-0756 EA 18", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 65.49  

    For Work In Restricted Working Space, Add  19.65 
. 

 23 21 13 23-0757 EA 20", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 68.65  
    For Work In Restricted Working Space, Add  20.60 

. 
 23 21 13 23-0758 EA 24", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 72.89  

    For Work In Restricted Working Space, Add  21.87 

XXXXXXX 
. 
 23 21 13 23-0759  Welded Plain End Electric Resistance Black Steel Pipe (23 21 13 23-0393) 

Note: ASTM A-135. 
. 
. 

 23 21 13 23-0760 LF 2" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 21.11 10.91 
    For Work In Restricted Working Space, Add  5.36 

. 
 23 21 13 23-0761 LF 2-1/2" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 

Fittings ................................................................................................................................................................................. 22.85 11.92 
    For Work In Restricted Working Space, Add  5.36 

. 
 23 21 13 23-0762 LF 3" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 23.68 11.71 

    For Work In Restricted Working Space, Add  5.26 
. 

 23 21 13 23-0763 LF 4" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 29.75 14.89 
    For Work In Restricted Working Space, Add  6.70 

. 
 23 21 13 23-0764 LF 6" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 47.42 22.03 

    For Work In Restricted Working Space, Add  9.91 
. 

 23 21 13 23-0765 LF 8.322" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ................................................................................................................................................................................. 58.40 25.35 

    For Work In Restricted Working Space, Add  11.42 
. 

 23 21 13 23-0766 LF 10.365" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ................................................................................................................................................................................. 77.57 31.57 

    For Work In Restricted Working Space, Add  14.21 
. 

 23 21 13 23-0767 LF 12.375" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ................................................................................................................................................................................. 94.02 38.07 

    For Work In Restricted Working Space, Add  17.12 
. 

 23 21 13 23-0768 LF 14.375" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ............................................................................................................................................................................... 120.44 49.40 

    For Work In Restricted Working Space, Add  22.23 

XXXXXXX 
. 
 23 21 13 23-0769  Flanged Steel Fittings (23 21 13 23) 

See CSI section 23 21 13 23-0394 for steel pipe, 23 21 13 23-0617 for welded neck flange ends. 
. 
. 
 23 21 13 23-0770  Flanged Steel Fittings, Standard Weight (23 21 13 23-0769) 

Note: Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. See CSI section 23 
21 13 23-0669 for Class 150 steel bolt and gasket set. 

. 

. 
 23 21 13 23-0771  Flanged Steel, 90 Degree Elbows (23 21 13 23-0770) 
. 
. 

 23 21 13 23-0772 EA 2" Standard Weight, Flanged Steel, 90 Degree Elbow ........................................................................................................ 417.05 45.42 
    For Galvanized Fittings, Add  279.16 
    For Extra Heavy Weight Fittings, Add  418.74 
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. 
 23 21 13 23-0773 EA 2-1/2" Standard Weight, Flanged Steel, 90 Degree Elbow .................................................................................................. 465.16 50.59 

    For Galvanized Fittings, Add  311.42 
    For Extra Heavy Weight Fittings, Add  467.14 

. 
 23 21 13 23-0774 EA 3" Standard Weight, Flanged Steel, 90 Degree Elbow ........................................................................................................ 462.42 55.84 

    For Galvanized Fittings, Add  303.01 
    For Extra Heavy Weight Fittings, Add  454.51 

. 
 23 21 13 23-0775 EA 4" Standard Weight, Flanged Steel, 90 Degree Elbow ........................................................................................................ 586.51 64.88 

    For Galvanized Fittings, Add  391.38 
    For Extra Heavy Weight Fittings, Add  587.08 

. 
 23 21 13 23-0776 EA 5" Standard Weight, Flanged Steel, 90 Degree Elbow ........................................................................................................ 819.13 72.66 

    For Galvanized Fittings, Add  568.14 
    For Extra Heavy Weight Fittings, Add  852.22 

. 
 23 21 13 23-0777 EA 6" Standard Weight, Flanged Steel, 90 Degree Elbow ........................................................................................................ 866.45 84.34 

    For Galvanized Fittings, Add  591.99 
    For Extra Heavy Weight Fittings, Add  887.99 

. 
 23 21 13 23-0778 EA  8" Standard Weight, Flanged Steel, 90 Degree Elbow ..................................................................................................... 1,098.72 93.39 

    For Galvanized Fittings, Add  766.91 
    For Extra Heavy Weight Fittings, Add  1,150.37 

XXXXXXX 
. 
 23 21 13 23-0779  Flanged Steel, Reducing 90 Degree Elbows (23 21 13 23-0770) 
. 
. 

 23 21 13 23-0780 EA 2-1/2" x 2" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .......................................................................... 776.91 48.06 
    For Galvanized Fittings, Add  563.94 
    For Extra Heavy Weight Fittings, Add  845.90 

. 
 23 21 13 23-0781 EA 3" x 2-1/2" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .......................................................................... 809.24 53.21 

    For Galvanized Fittings, Add  583.58 
    For Extra Heavy Weight Fittings, Add  875.36 

. 
 23 21 13 23-0782 EA 4" x 3" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .............................................................................. 1,007.56 60.31 

    For Galvanized Fittings, Add  733.67 
    For Extra Heavy Weight Fittings, Add  1,100.51 

. 
 23 21 13 23-0783 EA 5" x 3" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .............................................................................. 1,246.61 64.21 

    For Galvanized Fittings, Add  920.25 
    For Extra Heavy Weight Fittings, Add  1,380.37 

. 
 23 21 13 23-0784 EA 6" x 4" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .............................................................................. 1,420.00 74.61 

    For Galvanized Fittings, Add  1,046.50 
    For Extra Heavy Weight Fittings, Add  1,569.76 

. 
 23 21 13 23-0785 EA  8" x 6" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .............................................................................. 1,979.73 88.91 

    For Galvanized Fittings, Add  1,477.17 
    For Extra Heavy Weight Fittings, Add  2,215.75 

XXXXXXX 
. 
 23 21 13 23-0786  Flanged Steel, 45 Degree Elbows (23 21 13 23-0770) 
. 
. 

 23 21 13 23-0787 EA 2" Standard Weight, Flanged Steel, 45 Degree Elbow ........................................................................................................ 543.30 45.42 
    For Galvanized Fittings, Add  380.16 
    For Extra Heavy Weight Fittings, Add  570.24 

. 
 23 21 13 23-0788 EA 2-1/2" Standard Weight, Flanged Steel, 45 Degree Elbow .................................................................................................. 566.87 50.59 

    For Galvanized Fittings, Add  392.79 
    For Extra Heavy Weight Fittings, Add  589.19 

. 
 23 21 13 23-0789 EA 3" Standard Weight, Flanged Steel, 45 Degree Elbow ........................................................................................................ 588.67 55.84 

    For Galvanized Fittings, Add  404.01 
    For Extra Heavy Weight Fittings, Add  606.01 

. 
 23 21 13 23-0790 EA 4" Standard Weight, Flanged Steel, 45 Degree Elbow ........................................................................................................ 733.81 64.88 

    For Galvanized Fittings, Add  509.22 
    For Extra Heavy Weight Fittings, Add  763.84 

. 
 23 21 13 23-0791 EA 5" Standard Weight, Flanged Steel, 45 Degree Elbow ..................................................................................................... 1,057.61 72.66 

    For Galvanized Fittings, Add  758.93 
    For Extra Heavy Weight Fittings, Add  1,138.39 

. 
 23 21 13 23-0792 EA 6" Standard Weight, Flanged Steel, 45 Degree Elbow ..................................................................................................... 1,031.28 84.34 

    For Galvanized Fittings, Add  723.86 
    For Extra Heavy Weight Fittings, Add  1,085.78 

. 
 23 21 13 23-0793 EA  8" Standard Weight, Flanged Steel, 45 Degree Elbow ..................................................................................................... 1,216.10 93.39 

    For Galvanized Fittings, Add  860.82 
    For Extra Heavy Weight Fittings, Add  1,291.22 

XXXXXXX 
. 
 23 21 13 23-0794  Flanged Steel, Tees (23 21 13 23-0770) 
. 
. 

 23 21 13 23-0795 EA 2" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 535.26 68.10 
    For Galvanized Fittings, Add  346.50 
    For Extra Heavy Weight Fittings, Add  519.74 

. 
 23 21 13 23-0796 EA 2-1/2" Standard Weight, Flanged Steel, Tee ....................................................................................................................... 690.72 75.88 

    For Galvanized Fittings, Add  461.53 
    For Extra Heavy Weight Fittings, Add  692.29 

. 
 23 21 13 23-0797 EA 3" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 630.52 83.66 

    For Galvanized Fittings, Add  404.02 
    For Extra Heavy Weight Fittings, Add  606.04 

. 
 23 21 13 23-0798 EA 4" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 899.91 97.37 

    For Galvanized Fittings, Add  603.20 
    For Extra Heavy Weight Fittings, Add  904.80 

. 
 23 21 13 23-0799 EA 5" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 1,335.43 109.04 

    For Galvanized Fittings, Add  937.60 
    For Extra Heavy Weight Fittings, Add  1,406.40 

. 
 23 21 13 23-0800 EA 6" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 1,629.55 126.56 

    For Galvanized Fittings, Add  1,151.90 
    For Extra Heavy Weight Fittings, Add  1,727.84 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Piping and Pumps 23 20
Hydronic Piping and Pumps 23 21

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 23 - 145

. 
 23 21 13 23-0801 EA  8" Standard Weight, Flanged Steel, Tee .......................................................................................................................... 1,804.53 146.60 

    For Galvanized Fittings, Add  1,267.75 
    For Extra Heavy Weight Fittings, Add  1,901.63 

XXXXXXX 
. 
 23 21 13 23-0802  Flanged Steel, Reducing Tees (23 21 13 23-0770) 
. 
. 

 23 21 13 23-0803 EA 2-1/2" Standard Weight, Flanged Steel, Reducing Tee ....................................................................................................... 844.65 73.35 
    For Galvanized Fittings, Add  587.78 
    For Extra Heavy Weight Fittings, Add  881.68 

. 
 23 21 13 23-0804 EA 3" Standard Weight, Flanged Steel, Reducing Tee ............................................................................................................. 975.57 81.13 

    For Galvanized Fittings, Add  683.18 
    For Extra Heavy Weight Fittings, Add  1,024.76 

. 
 23 21 13 23-0805 EA 4" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 1,676.84 92.80 

    For Galvanized Fittings, Add  1,230.18 
    For Extra Heavy Weight Fittings, Add  1,845.28 

. 
 23 21 13 23-0806 EA 5" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 1,812.71 105.15 

    For Galvanized Fittings, Add  1,324.10 
    For Extra Heavy Weight Fittings, Add  1,986.14 

. 
 23 21 13 23-0807 EA 6" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 2,278.19 120.72 

    For Galvanized Fittings, Add  1,677.81 
    For Extra Heavy Weight Fittings, Add  2,516.71 

. 
 23 21 13 23-0808 EA  8" Standard Weight, Flanged Steel, Reducing Tee .......................................................................................................... 2,844.11 135.61 

    For Galvanized Fittings, Add  2,112.64 
    For Extra Heavy Weight Fittings, Add  3,168.96 

XXXXXXX 
. 
 23 21 13 23-0809  Flanged Steel, Concentric Reducers (23 21 13 23-0770) 
. 
. 

 23 21 13 23-0810 EA 3" x 2-1/2" Standard Weight, Flanged Steel, Concentric Reducer ...................................................................................... 798.72 53.21 
    For Galvanized Fittings, Add  575.16 
    For Extra Heavy Weight Fittings, Add  862.74 

. 
 23 21 13 23-0811 EA 4" x 3" Standard Weight, Flanged Steel, Concentric Reducer ............................................................................................ 907.61 60.31 

    For Galvanized Fittings, Add  653.71 
    For Extra Heavy Weight Fittings, Add  980.57 

. 
 23 21 13 23-0812 EA 5" x 4" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 1,346.37 68.77 

    For Galvanized Fittings, Add  994.60 
    For Extra Heavy Weight Fittings, Add  1,491.90 

. 
 23 21 13 23-0813 EA 6" x 4" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 1,484.88 74.61 

    For Galvanized Fittings, Add  1,098.41 
    For Extra Heavy Weight Fittings, Add  1,647.61 

. 
 23 21 13 23-0814 EA  8" x 6" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 1,739.50 88.91 

    For Galvanized Fittings, Add  1,284.98 
    For Extra Heavy Weight Fittings, Add  1,927.48 

XXXXXXX 
. 
 23 21 13 23-0815  Flanged Steel, Eccentric Reducers (23 21 13 23-0770) 
. 
. 

 23 21 13 23-0816 EA 4" x 3" Standard Weight, Flanged Steel, Eccentric Reducer ............................................................................................... 863.42 60.31 
    For Galvanized Fittings, Add  618.36 
    For Extra Heavy Weight Fittings, Add  927.54 

. 
 23 21 13 23-0817 EA 5" x 4" Standard Weight, Flanged Steel, Eccentric Reducer ............................................................................................ 1,173.47 68.77 

    For Galvanized Fittings, Add  856.28 
    For Extra Heavy Weight Fittings, Add  1,284.42 

XXXXXXX 
. 
 23 21 13 23-0818  Plain End Couplings And Fittings (23 21 13 23) 

Note: For use on standard weight steel pipe (Schedule 40), but may be used on lightwall steel or other metallic 
pipe such as aluminum or stainless steel. 

. 

. 
 23 21 13 23-0819  Plain End Piping System Couplings (23 21 13 23-0818) 
. 
. 
 23 21 13 23-0820  Plainlock Plain End Piping System Couplings (23 21 13 23-0819) 

Note: Ductile iron body with gasket, bolts and nuts. 
. 
. 

 23 21 13 23-0821 EA 1" Plainlock Plain End Piping System Coupling .................................................................................................................. 177.38 5.84 
    For Galvanized Fittings, Add  33.72 

. 
 23 21 13 23-0822 EA 1-1/2" Plainlock Plain End Piping System Coupling ............................................................................................................ 180.78 8.07 

    For Galvanized Fittings, Add  33.72 
. 

 23 21 13 23-0823 EA 2" Plainlock Plain End Piping System Coupling .................................................................................................................. 184.73 10.70 
    For Galvanized Fittings, Add  33.72 

. 
 23 21 13 23-0824 EA 2-1/2" Plainlock Plain End Piping System Coupling ............................................................................................................ 188.09 12.93 

    For Galvanized Fittings, Add  33.72 
. 

 23 21 13 23-0825 EA 3" Plainlock Plain End Piping System Coupling .................................................................................................................. 222.35 15.56 
    For Galvanized Fittings, Add  39.80 

. 
 23 21 13 23-0826 EA 4" Plainlock Plain End Piping System Coupling .................................................................................................................. 306.86 20.72 

    For Galvanized Fittings, Add  55.15 
. 

 23 21 13 23-0827 EA 6" Plainlock Plain End Piping System Coupling .................................................................................................................. 516.17 33.75 
    For Galvanized Fittings, Add  93.12 

XXXXXXX 
. 
 23 21 13 23-0828  Roust-A-Bout Plain End Piping System Couplings (23 21 13 23-0819) 

Note: Ductile iron body with gasket, bolts and nuts. 
. 
. 

 23 21 13 23-0829 EA 1-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 213.53 8.07 
    For Galvanized Fittings, Add  50.34 

. 
 23 21 13 23-0830 EA 2" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 217.48 10.70 

    For Galvanized Fittings, Add  50.34 
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. 
 23 21 13 23-0831 EA 2-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 220.85 13.03 

    For Galvanized Fittings, Add  50.34 
. 

 23 21 13 23-0832 EA 3" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 321.64 15.56 
    For Galvanized Fittings, Add  74.58 

. 
 23 21 13 23-0833 EA 3-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 372.47 18.20 

    For Galvanized Fittings, Add  86.30 
. 

 23 21 13 23-0834 EA 4" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 376.32 20.72 
    For Galvanized Fittings, Add  86.30 

. 
 23 21 13 23-0835 EA 5" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 532.12 25.97 

    For Galvanized Fittings, Add  123.30 
. 

 23 21 13 23-0836 EA 6" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 652.95 33.75 
    For Galvanized Fittings, Add  150.59 

. 
 23 21 13 23-0837 EA 8" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................ 1,128.45 40.27 

    For Galvanized Fittings, Add  267.02 
. 

 23 21 13 23-0838 EA 10" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 1,461.07 47.66 
    For Galvanized Fittings, Add  347.39 

. 
 23 21 13 23-0839 EA 12" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 1,828.25 56.42 

    For Galvanized Fittings, Add  435.90 
. 

 23 21 13 23-0840 EA 14" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 2,569.47 62.36 
    For Galvanized Fittings, Add  618.98 

. 
 23 21 13 23-0841 EA 16" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 3,496.33 70.53 

    For Galvanized Fittings, Add  847.65 

XXXXXXX 
. 
 23 21 13 23-0842  Plain End Piping System Fittings (23 21 13 23-0818) 

Note: Cast ductile iron bodies. 
. 
. 
 23 21 13 23-0843  Plain End Piping System, 90 Degree Elbows (23 21 13 23-0842) 
. 
. 

 23 21 13 23-0844 EA 1" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 175.08 10.61 
    For Galvanized Fittings, Add  31.84 

. 
 23 21 13 23-0845 EA 1-1/2" Plain End Piping System, 90 Degree Elbow ............................................................................................................. 183.26 16.05 

    For Galvanized Fittings, Add  31.84 
. 

 23 21 13 23-0846 EA 2" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 190.98 21.21 
    For Galvanized Fittings, Add  31.84 

. 
 23 21 13 23-0847 EA 2-1/2" Plain End Piping System, 90 Degree Elbow ............................................................................................................. 197.90 25.88 

    For Galvanized Fittings, Add  31.84 
. 

 23 21 13 23-0848 EA 3" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 238.14 31.32 
    For Galvanized Fittings, Add  38.24 

. 
 23 21 13 23-0849 EA 4" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 340.71 41.25 

    For Galvanized Fittings, Add  55.76 
. 

 23 21 13 23-0850 EA 5" Plain End Piping System, 90 Degree Elbow ................................................................................................................ 1,042.57 51.65 
    For Galvanized Fittings, Add  193.02 

. 
 23 21 13 23-0851 EA 6" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 868.76 67.61 

    For Galvanized Fittings, Add  153.49 
. 

 23 21 13 23-0852 EA 8" Plain End Piping System, 90 Degree Elbow ................................................................................................................ 1,741.27 80.25 
    For Galvanized Fittings, Add  324.17 

. 
 23 21 13 23-0853 EA 10" Plain End Piping System, 90 Degree Elbow .............................................................................................................. 2,177.77 93.77 

    For Galvanized Fittings, Add  407.44 
. 

 23 21 13 23-0854 EA  12" Plain End Piping System, 90 Degree Elbow .............................................................................................................. 2,762.69 112.64 
    For Galvanized Fittings, Add  518.76 

XXXXXXX 
. 
 23 21 13 23-0855  Plain End Piping System, 45 Degree Elbows (23 21 13 23-0842) 
. 
. 

 23 21 13 23-0856 EA 1" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 175.08 10.61 
    For Galvanized Fittings, Add  31.84 

. 
 23 21 13 23-0857 EA 1-1/2" Plain End Piping System, 45 Degree Elbow ............................................................................................................. 183.26 16.05 

    For Galvanized Fittings, Add  31.84 
. 

 23 21 13 23-0858 EA 2" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 190.98 21.21 
    For Galvanized Fittings, Add  31.84 

. 
 23 21 13 23-0859 EA 2-1/2" Plain End Piping System, 45 Degree Elbow ............................................................................................................. 197.90 25.88 

    For Galvanized Fittings, Add  31.84 
. 

 23 21 13 23-0860 EA 3" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 238.14 31.32 
    For Galvanized Fittings, Add  38.24 

. 
 23 21 13 23-0861 EA 4" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 340.71 41.25 

    For Galvanized Fittings, Add  55.76 
. 

 23 21 13 23-0862 EA 5" Plain End Piping System, 45 Degree Elbow ................................................................................................................ 1,042.57 51.65 
    For Galvanized Fittings, Add  193.02 

. 
 23 21 13 23-0863 EA 6" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 871.71 67.61 

    For Galvanized Fittings, Add  154.08 
. 

 23 21 13 23-0864 EA 8" Plain End Piping System, 45 Degree Elbow ................................................................................................................ 1,011.01 80.25 
    For Galvanized Fittings, Add  178.12 

. 
 23 21 13 23-0865 EA 10" Plain End Piping System, 45 Degree Elbow .............................................................................................................. 1,383.49 93.77 

    For Galvanized Fittings, Add  248.58 
. 

 23 21 13 23-0866 EA  12" Plain End Piping System, 45 Degree Elbow .............................................................................................................. 1,774.56 112.64 
    For Galvanized Fittings, Add  321.13 

XXXXXXX 
. 
 23 21 13 23-0867  Plain End Piping System, Tees (23 21 13 23-0842) 
. 
. 

 23 21 13 23-0868 EA 1" Plain End Piping System, Tee ........................................................................................................................................ 238.44 16.05 
    For Galvanized Fittings, Add  42.87 

. 
 23 21 13 23-0869 EA 1-1/2" Plain End Piping System, Tee .................................................................................................................................. 250.50 24.12 

    For Galvanized Fittings, Add  42.87 
. 

 23 21 13 23-0870 EA 2" Plain End Piping System, Tee ........................................................................................................................................ 261.13 31.23 
    For Galvanized Fittings, Add  42.87 
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. 
 23 21 13 23-0871 EA  2-1/2" Plain End Piping System, Tee .................................................................................................................................. 271.72 38.23 

    For Galvanized Fittings, Add  42.87 
. 

 23 21 13 23-0872 EA  3" Plain End Piping System, Tee ........................................................................................................................................ 378.98 46.99 
    For Galvanized Fittings, Add  61.70 

. 
 23 21 13 23-0873 EA  4" Plain End Piping System, Tee ........................................................................................................................................ 520.09 60.80 

    For Galvanized Fittings, Add  85.80 
. 

 23 21 13 23-0874 EA  5" Plain End Piping System, Tee ..................................................................................................................................... 1,061.62 79.48 
    For Galvanized Fittings, Add  188.48 

. 
 23 21 13 23-0875 EA  6" Plain End Piping System, Tee ..................................................................................................................................... 1,312.30 99.52 

    For Galvanized Fittings, Add  232.62 
. 

 23 21 13 23-0876 EA  8" Plain End Piping System, Tee ..................................................................................................................................... 1,793.06 121.01 
    For Galvanized Fittings, Add  322.31 

. 
 23 21 13 23-0877 EA  10" Plain End Piping System, Tee ................................................................................................................................... 2,672.51 141.05 

    For Galvanized Fittings, Add  492.21 
. 

 23 21 13 23-0878 EA  12" Plain End Piping System, Tee ................................................................................................................................... 3,582.55 168.98 
    For Galvanized Fittings, Add  665.84 

XXXXXXX 
. 
 23 21 13 23-0879  Plain End Piping System, Reducing Tees (23 21 13 23-0842) 
. 
. 

 23 21 13 23-0880 EA  1-1/2" Plain End Piping System, Reducing Tee .................................................................................................................. 462.46 25.88 
    For Galvanized Fittings, Add  84.74 

. 
 23 21 13 23-0881 EA  2" Plain End Piping System, Reducing Tee ........................................................................................................................ 470.46 31.23 

    For Galvanized Fittings, Add  84.74 
. 

 23 21 13 23-0882 EA  2-1/2" Plain End Piping System, Reducing Tee .................................................................................................................. 481.05 38.23 
    For Galvanized Fittings, Add  84.74 

. 
 23 21 13 23-0883 EA  3" Plain End Piping System, Reducing Tee ........................................................................................................................ 494.19 46.99 

    For Galvanized Fittings, Add  84.74 
. 

 23 21 13 23-0884 EA  4" Plain End Piping System, Reducing Tee ........................................................................................................................ 716.59 60.80 
    For Galvanized Fittings, Add  125.10 

. 
 23 21 13 23-0885 EA  6" Plain End Piping System, Reducing Tee ..................................................................................................................... 1,211.39 99.52 

    For Galvanized Fittings, Add  212.44 
. 

 23 21 13 23-0886 EA  8" Plain End Piping System, Reducing Tee ..................................................................................................................... 1,580.33 121.01 
    For Galvanized Fittings, Add  279.77 

. 
 23 21 13 23-0887 EA  10" Plain End Piping System, Reducing Tee ................................................................................................................... 2,368.02 141.05 

    For Galvanized Fittings, Add  431.31 
. 

 23 21 13 23-0888 EA  12" Plain End Piping System, Reducing Tee ................................................................................................................... 3,495.42 168.98 
    For Galvanized Fittings, Add  648.42 

XXXXXXX 
. 
 23 21 13 23-0889  Plain End Piping System, Wyes (23 21 13 23-0842) 
. 
. 

 23 21 13 23-0890 EA  2" Plain End Piping System, Wye ....................................................................................................................................... 674.64 31.23 
    For Galvanized Fittings, Add  125.57 

. 
 23 21 13 23-0891 EA  2-1/2" Plain End Piping System, Wye ................................................................................................................................. 685.23 38.23 

    For Galvanized Fittings, Add  125.57 
. 

 23 21 13 23-0892 EA  3" Plain End Piping System, Wye ....................................................................................................................................... 776.26 46.99 
    For Galvanized Fittings, Add  141.15 

. 
 23 21 13 23-0893 EA  4" Plain End Piping System, Wye .................................................................................................................................... 1,138.66 60.80 

    For Galvanized Fittings, Add  209.52 
. 

 23 21 13 23-0894 EA  5" Plain End Piping System, Wye .................................................................................................................................... 1,393.99 79.48 
    For Galvanized Fittings, Add  254.95 

. 
 23 21 13 23-0895 EA  6" Plain End Piping System, Wye .................................................................................................................................... 1,904.61 99.52 

    For Galvanized Fittings, Add  351.08 
. 

 23 21 13 23-0896 EA  8" Plain End Piping System, Wye .................................................................................................................................... 2,454.87 121.01 
    For Galvanized Fittings, Add  454.68 

. 
 23 21 13 23-0897 EA  10" Plain End Piping System, Wye .................................................................................................................................. 3,563.86 141.05 

    For Galvanized Fittings, Add  670.48 
. 

 23 21 13 23-0898 EA  12" Plain End Piping System, Wye .................................................................................................................................. 5,421.31 168.98 
    For Galvanized Fittings, Add  1,033.60 

XXXXXXX 
. 
 23 21 13 23-0899  Plain End Piping System, Laterals (23 21 13 23-0842) 
. 
. 

 23 21 13 23-0900 EA  2" Plain End Piping System, Lateral .................................................................................................................................... 719.05 31.23 
    For Galvanized Fittings, Add  134.46 

. 
 23 21 13 23-0901 EA  2-1/2" Plain End Piping System, Lateral ............................................................................................................................. 729.64 38.23 

    For Galvanized Fittings, Add  134.46 
. 

 23 21 13 23-0902 EA  3" Plain End Piping System, Lateral .................................................................................................................................... 820.37 46.99 
    For Galvanized Fittings, Add  149.97 

. 
 23 21 13 23-0903 EA  4" Plain End Piping System, Lateral ................................................................................................................................. 1,222.90 60.80 

    For Galvanized Fittings, Add  226.36 
. 

 23 21 13 23-0904 EA  5" Plain End Piping System, Lateral ................................................................................................................................. 1,594.63 79.48 
    For Galvanized Fittings, Add  295.08 

. 
 23 21 13 23-0905 EA  6" Plain End Piping System, Lateral ................................................................................................................................. 2,033.70 99.52 

    For Galvanized Fittings, Add  376.90 
. 

 23 21 13 23-0906 EA  8" Plain End Piping System, Lateral ................................................................................................................................. 2,929.01 121.01 
    For Galvanized Fittings, Add  549.50 

. 
 23 21 13 23-0907 EA  10" Plain End Piping System, Lateral ............................................................................................................................... 4,089.94 141.05 

    For Galvanized Fittings, Add  775.69 
. 

 23 21 13 23-0908 EA  12" Plain End Piping System, Lateral ............................................................................................................................... 5,499.50 168.98 
    For Galvanized Fittings, Add  1,049.23 

XXXXXXX 
. 
 23 21 13 23-0909  Plain End Piping System, Crosses (23 21 13 23-0842) 
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. 

. 
 23 21 13 23-0910 EA  2" Plain End Piping System, Cross ..................................................................................................................................... 800.04 46.80 

    For Galvanized Fittings, Add  91.25 
. 

 23 21 13 23-0911 EA  2-1/2" Plain End Piping System, Cross ............................................................................................................................... 815.90 57.30 
    For Galvanized Fittings, Add  91.25 

. 
 23 21 13 23-0912 EA  3" Plain End Piping System, Cross ..................................................................................................................................... 952.39 70.53 

    For Galvanized Fittings, Add  105.83 
. 

 23 21 13 23-0913 EA  4" Plain End Piping System, Cross .................................................................................................................................. 1,299.73 91.15 
    For Galvanized Fittings, Add  145.39 

. 
 23 21 13 23-0914 EA  5" Plain End Piping System, Cross .................................................................................................................................. 1,830.82 119.27 

    For Galvanized Fittings, Add  206.50 
. 

 23 21 13 23-0915 EA  6" Plain End Piping System, Cross .................................................................................................................................. 2,404.44 148.83 
    For Galvanized Fittings, Add  272.67 

. 
 23 21 13 23-0916 EA  8" Plain End Piping System, Cross .................................................................................................................................. 3,068.64 180.26 

    For Galvanized Fittings, Add  349.80 
. 

 23 21 13 23-0917 EA  10" Plain End Piping System, Cross ................................................................................................................................ 4,398.92 210.70 
    For Galvanized Fittings, Add  510.39 

. 
 23 21 13 23-0918 EA  12" Plain End Piping System, Cross ................................................................................................................................ 6,267.47 253.50 

    For Galvanized Fittings, Add  735.93 

XXXXXXX 
. 
 23 21 13 23-0919  Plain End Piping System, Adapter Nipples (23 21 13 23-0842) 

Note: Plain to threaded, plain to beveled or plain to grooved. 
. 
. 

 23 21 13 23-0920 EA  1" Plain End Piping System, Adapter Nipple ......................................................................................................................... 25.62 5.84 
    For Galvanized Fittings, Add  4.22 

. 
 23 21 13 23-0921 EA  1-1/2" Plain End Piping System, Adapter Nipple ................................................................................................................... 29.49 8.07 

    For Galvanized Fittings, Add  4.33 
. 

 23 21 13 23-0922 EA  2" Plain End Piping System, Adapter Nipple ......................................................................................................................... 33.33 10.70 
    For Galvanized Fittings, Add  4.33 

. 
 23 21 13 23-0923 EA  2-1/2" Plain End Piping System, Adapter Nipple ................................................................................................................... 39.76 12.93 

    For Galvanized Fittings, Add  5.08 
. 

 23 21 13 23-0924 EA  3" Plain End Piping System, Adapter Nipple ......................................................................................................................... 48.44 15.56 
    For Galvanized Fittings, Add  6.27 

. 
 23 21 13 23-0925 EA  4" Plain End Piping System, Adapter Nipple ......................................................................................................................... 73.08 20.72 

    For Galvanized Fittings, Add  10.49 
. 

 23 21 13 23-0926 EA  6" Plain End Piping System, Adapter Nipple ....................................................................................................................... 152.37 25.97 
    For Galvanized Fittings, Add  28.37 

XXXXXXX 
. 
 23 21 13 23-0927  Plain End Piping System, Reducing (Swaged) Nipples (23 21 13 23-0842) 
. 
. 

 23 21 13 23-0928 EA 1-1/2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 77.59 13.91 
    For Galvanized Fittings, Add  14.17 

. 
 23 21 13 23-0929 EA 2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................... 81.50 16.53 

    For Galvanized Fittings, Add  14.17 
. 

 23 21 13 23-0930 EA 2" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 85.43 19.16 
    For Galvanized Fittings, Add  14.17 

. 
 23 21 13 23-0931 EA 2-1/2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 84.47 18.58 

    For Galvanized Fittings, Add  14.17 
. 

 23 21 13 23-0932 EA 2-1/2" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ................................................................................... 88.30 21.11 
    For Galvanized Fittings, Add  14.17 

. 
 23 21 13 23-0933 EA 2-1/2" x 2" Plain End Piping System, Reducing (Swaged) Nipple ......................................................................................... 92.18 23.64 

    For Galvanized Fittings, Add  14.17 
. 

 23 21 13 23-0934 EA 3" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 101.07 21.40 
    For Galvanized Fittings, Add  17.26 

. 
 23 21 13 23-0935 EA 3" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 104.53 23.64 

    For Galvanized Fittings, Add  17.26 
. 

 23 21 13 23-0936 EA 3" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................... 92.51 26.26 
    For Galvanized Fittings, Add  13.27 

. 
 23 21 13 23-0937 EA 3" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 100.04 31.32 

    For Galvanized Fittings, Add  13.27 
. 

 23 21 13 23-0938 EA 3-1/2" x 3" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 114.05 33.75 
    For Galvanized Fittings, Add  15.87 

. 
 23 21 13 23-0939 EA 4" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 136.94 26.55 

    For Galvanized Fittings, Add  24.27 
. 

 23 21 13 23-0940 EA 4" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 140.35 28.89 
    For Galvanized Fittings, Add  24.27 

. 
 23 21 13 23-0941 EA 4" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 120.73 31.52 

    For Galvanized Fittings, Add  18.38 
. 

 23 21 13 23-0942 EA 4" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 124.07 33.75 
    For Galvanized Fittings, Add  18.38 

. 
 23 21 13 23-0943 EA 4" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 128.04 36.38 

    For Galvanized Fittings, Add  18.38 
. 

 23 21 13 23-0944 EA 4" x 3-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 131.83 38.91 
    For Galvanized Fittings, Add  18.38 

. 
 23 21 13 23-0945 EA 5" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 325.33 36.67 

    For Galvanized Fittings, Add  67.58 
. 

 23 21 13 23-0946 EA 5" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 270.84 41.44 
    For Galvanized Fittings, Add  52.16 

. 
 23 21 13 23-0947 EA 5" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 241.77 46.80 

    For Galvanized Fittings, Add  42.92 
. 

 23 21 13 23-0948 EA 6" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 574.38 39.59 
    For Galvanized Fittings, Add  128.77 

. 
 23 21 13 23-0949 EA 6" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 577.74 41.83 

    For Galvanized Fittings, Add  128.77 
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. 
 23 21 13 23-0950 EA 6" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 447.58 44.46 

    For Galvanized Fittings, Add  95.24 
. 

 23 21 13 23-0951 EA 6" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 451.04 46.80 
    For Galvanized Fittings, Add  95.24 

. 
 23 21 13 23-0952 EA 6" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 320.81 49.32 

    For Galvanized Fittings, Add  61.72 
. 

 23 21 13 23-0953 EA 6" x 3-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 324.34 51.65 
    For Galvanized Fittings, Add  61.72 

. 
 23 21 13 23-0954 EA 6" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 268.84 54.48 

    For Galvanized Fittings, Add  46.81 
. 

 23 21 13 23-0955 EA 6" x 5" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 304.09 59.63 
    For Galvanized Fittings, Add  53.67 

. 
 23 21 13 23-0956 EA 8" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 381.32 55.74 

    For Galvanized Fittings, Add  74.44 
. 

 23 21 13 23-0957 EA 8" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 389.17 60.99 
    For Galvanized Fittings, Add  74.44 

. 
 23 21 13 23-0958 EA 8" x 5" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 438.00 66.25 

    For Galvanized Fittings, Add  84.68 
. 

 23 21 13 23-0959 EA 8" x 6" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 490.74 74.03 
    For Galvanized Fittings, Add  94.92 

XXXXXXX 
. 
 23 21 13 23-0960  Plain End Piping System, Bull Plugs (23 21 13 23-0842) 
. 
. 

 23 21 13 23-0961 EA  1" Plain End Piping System, Bull Plug ................................................................................................................................ 354.85 5.84 
    For Galvanized Fittings, Add  103.83 

. 
 23 21 13 23-0962 EA  1-1/2" Plain End Piping System, Bull Plug .......................................................................................................................... 358.26 8.07 

    For Galvanized Fittings, Add  103.83 
. 

 23 21 13 23-0963 EA  2" Plain End Piping System, Bull Plug ................................................................................................................................ 362.10 10.70 
    For Galvanized Fittings, Add  103.83 

. 
 23 21 13 23-0964 EA  2-1/2" Plain End Piping System, Bull Plug .......................................................................................................................... 365.56 12.93 

    For Galvanized Fittings, Add  103.83 
. 

 23 21 13 23-0965 EA  3" Plain End Piping System, Bull Plug ................................................................................................................................ 530.69 15.56 
    For Galvanized Fittings, Add  152.20 

. 
 23 21 13 23-0966 EA  4" Plain End Piping System, Bull Plug ................................................................................................................................ 686.43 20.72 

    For Galvanized Fittings, Add  196.59 
. 

 23 21 13 23-0967 EA  5" Plain End Piping System, Bull Plug ............................................................................................................................. 1,196.98 25.97 
    For Galvanized Fittings, Add  347.42 

. 
 23 21 13 23-0968 EA  6" Plain End Piping System, Bull Plug ............................................................................................................................. 1,595.18 33.75 

    For Galvanized Fittings, Add  463.38 
. 

 23 21 13 23-0969 EA  8" Plain End Piping System, Bull Plug ............................................................................................................................. 2,964.20 40.17 
    For Galvanized Fittings, Add  871.17 

. 
 23 21 13 23-0970 EA  10" Plain End Piping System, Bull Plug ........................................................................................................................... 5,342.05 46.99 

    For Galvanized Fittings, Add  1,581.47 
. 

 23 21 13 23-0971 EA  12" Plain End Piping System, Bull Plug ........................................................................................................................... 8,191.31 56.42 
    For Galvanized Fittings, Add  2,432.01 

XXXXXXX 
. 
 23 21 13 23-0972  Carbon Steel Piping Systems (23 21 13 23) 
. 
. 
 23 21 13 23-0973  Class 3,000 LB Carbon Steel Socket Weld Fittings (23 21 13 23-0972) 

Note: ASTM A105 
. 
. 
 23 21 13 23-0974  90 Degree Elbows, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 
. 
. 

 23 21 13 23-0975 EA 1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 35.95 19.26 
. 

 23 21 13 23-0976 EA 3/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 40.41 21.50 
. 

 23 21 13 23-0977 EA 1" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 51.05 24.03 
. 

 23 21 13 23-0978 EA 1-1/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 68.79 27.24 
. 

 23 21 13 23-0979 EA 1-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 78.58 30.65 
. 

 23 21 13 23-0980 EA 2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 106.28 39.01 
. 

 23 21 13 23-0981 EA 2-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 207.89 57.68 
. 

 23 21 13 23-0982 EA 3" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 295.00 75.88 
. 

 23 21 13 23-0983 EA 4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 503.00 78.84 

XXXXXXX 
. 
 23 21 13 23-0984  45 Degree Elbows, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 
. 
. 

 23 21 13 23-0985 EA 1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 39.09 19.26 
. 

 23 21 13 23-0986 EA 3/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 45.17 21.50 
. 

 23 21 13 23-0987 EA 1" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 52.51 24.03 
. 

 23 21 13 23-0988 EA 1-1/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 70.64 27.24 
. 

 23 21 13 23-0989 EA 1-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 83.01 30.65 
. 

 23 21 13 23-0990 EA 2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 106.19 39.01 
. 

 23 21 13 23-0991 EA 2-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 235.01 57.68 
. 

 23 21 13 23-0992 EA 3" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 317.95 75.88 
. 

 23 21 13 23-0993 EA 4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 493.07 78.84 

XXXXXXX 
. 
 23 21 13 23-0994  Straight Tees, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 
. 
. 

 23 21 13 23-0995 EA 1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 44.13 24.03 
. 

 23 21 13 23-0996 EA 3/4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 53.27 27.72 
. 

 23 21 13 23-0997 EA 1" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................ 69.82 32.78 
. 

 23 21 13 23-0998 EA 1-1/4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 92.17 39.01 
. 

 23 21 13 23-0999 EA 1-1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 111.57 46.50 
. 

 23 21 13 23-1000 EA 2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 147.20 57.68 
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. 
 23 21 13 23-1001 EA 2-1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 259.98 75.88 

. 
 23 21 13 23-1002 EA 3" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 354.65 90.08 

. 
 23 21 13 23-1003 EA  4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 665.01 99.52 

XXXXXXX 
. 
 23 21 13 23-1004  Reducing Tees, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 
. 
. 

 23 21 13 23-1005 EA 1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 44.99 24.03 
. 

 23 21 13 23-1006 EA 3/4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 54.16 27.72 
. 

 23 21 13 23-1007 EA 1" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 70.89 32.78 
. 

 23 21 13 23-1008 EA 1-1/4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 94.69 39.01 
. 

 23 21 13 23-1009 EA 1-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 114.53 46.50 
. 

 23 21 13 23-1010 EA 2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 151.74 57.68 
. 

 23 21 13 23-1011 EA 2-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 270.76 75.88 
. 

 23 21 13 23-1012 EA 3" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 370.17 90.08 
. 

 23 21 13 23-1013 EA  4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 609.76 99.52 

XXXXXXX 
. 
 23 21 13 23-1014  Straight Couplings, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 
. 
. 

 23 21 13 23-1015 EA 1/2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 32.08 19.26 
. 

 23 21 13 23-1016 EA 3/4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 36.13 21.50 
. 

 23 21 13 23-1017 EA 1" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 41.94 24.03 
. 

 23 21 13 23-1018 EA 1-1/4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 48.24 27.24 
. 

 23 21 13 23-1019 EA 1-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 56.03 30.65 
. 

 23 21 13 23-1020 EA 2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 73.08 39.01 
. 

 23 21 13 23-1021 EA 2-1/2" Coupling, Straight, Carbon Steel, Socket, Weld, 3,000 LB ....................................................................................... 123.32 57.68 
. 

 23 21 13 23-1022 EA 3" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 164.58 75.88 
. 

 23 21 13 23-1023 EA 4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 219.51 78.84 

XXXXXXX 
. 
 23 21 13 23-1024  Reducing Couplings, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 
. 
. 

 23 21 13 23-1025 EA 1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 33.83 19.26 
. 

 23 21 13 23-1026 EA 3/4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 38.05 21.50 
. 

 23 21 13 23-1027 EA 1" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 45.02 24.03 
. 

 23 21 13 23-1028 EA 1-1/4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ....................................................................................... 51.96 27.24 
. 

 23 21 13 23-1029 EA 1-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ....................................................................................... 61.54 30.65 
. 

 23 21 13 23-1030 EA 2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 78.98 39.01 
. 

 23 21 13 23-1031 EA 2-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................... 136.30 57.68 
. 

 23 21 13 23-1032 EA 3" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 190.69 75.88 
. 

 23 21 13 23-1033 EA  4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 273.78 78.84 

XXXXXXX 
. 
 23 21 13 23-1034  Caps, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 
. 
. 

 23 21 13 23-1035 EA  1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 18.66 9.04 
. 

 23 21 13 23-1036 EA  3/4" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 21.16 9.63 
. 

 23 21 13 23-1037 EA  1" Cap, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................................... 24.79 11.09 
. 

 23 21 13 23-1038 EA  1-1/4" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 28.66 12.07 
. 

 23 21 13 23-1039 EA  1-1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 32.56 12.07 
. 

 23 21 13 23-1040 EA  2" Cap, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................................... 42.24 15.46 
. 

 23 21 13 23-1041 EA  2-1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 73.54 19.26 
. 

 23 21 13 23-1042 EA  3" Cap, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................................... 105.33 23.25 
. 

 23 21 13 23-1043 EA  4" Cap, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................................... 150.36 26.98 

XXXXXXX 
. 
 23 21 13 23-1044  Black Cast Iron Square Head Plug (23 21 13 23-0973) 
. 
. 

 23 21 13 23-1045 EA 1/2" Square Head Plug, Black, Cast Iron .............................................................................................................................. 12.60 7.68 
. 

 23 21 13 23-1046 EA 3/4" Square Head Plug, Black, Cast Iron .............................................................................................................................. 14.27 7.68 
. 

 23 21 13 23-1047 EA 1" Square Head Plug, Black, Cast Iron ................................................................................................................................. 20.53 11.67 
. 

 23 21 13 23-1048 EA 1-1/4" Square Head Plug, Black, Cast Iron ........................................................................................................................... 20.86 11.67 
. 

 23 21 13 23-1049 EA 1-1/2" Square Head Plug, Black, Cast Iron ........................................................................................................................... 22.25 11.67 
. 

 23 21 13 23-1050 EA 2" Square Head Plug, Black, Cast Iron ................................................................................................................................. 29.50 15.46 
. 

 23 21 13 23-1051 EA 2-1/2" Square Head Plug, Black, Cast Iron ........................................................................................................................... 37.88 19.26 
. 

 23 21 13 23-1052 EA 3" Square Head Plug, Black, Cast Iron ................................................................................................................................. 49.42 23.25 
. 

 23 21 13 23-1053 EA  4" Square Head Plug, Black, Cast Iron ................................................................................................................................. 57.57 26.98 

XXXXXXX 
. 
 23 21 13 23-1054  Unions, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-0973) 
. 
. 

 23 21 13 23-1055 EA  1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 54.27 24.03 
. 

 23 21 13 23-1056 EA  3/4" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 60.29 27.72 
. 

 23 21 13 23-1057 EA  1" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 76.50 32.78 
. 

 23 21 13 23-1058 EA  1-1/4" Union, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................................. 96.20 39.01 
. 

 23 21 13 23-1059 EA  1-1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 115.82 46.50 
. 

 23 21 13 23-1060 EA  2" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 144.72 57.68 
. 

 23 21 13 23-1061 EA  2-1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 243.13 62.64 
. 

 23 21 13 23-1062 EA  3" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 325.18 75.88 

XXXXXXX 
. 
 23 21 13 23-1063  Class 6,000 LB Carbon Steel Socket Weld Fittings (23 21 13 23-0972) 

Note: ASTM A105 
. 
. 
 23 21 13 23-1064  90 Degree Elbow, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 
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. 

. 
 23 21 13 23-1065 EA 1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 39.73 19.26 

. 
 23 21 13 23-1066 EA 3/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 44.74 21.50 

. 
 23 21 13 23-1067 EA 1" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................. 59.03 24.03 

. 
 23 21 13 23-1068 EA 1-1/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 83.66 27.24 

. 
 23 21 13 23-1069 EA 1-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 95.89 30.65 

. 
 23 21 13 23-1070 EA 2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 131.70 39.01 

. 
 23 21 13 23-1071 EA 2-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 272.37 57.68 

. 
 23 21 13 23-1072 EA 3" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 391.25 75.88 

. 
 23 21 13 23-1073 EA  4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 707.40 78.84 

XXXXXXX 
. 
 23 21 13 23-1074  45 Degree Elbow, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 
. 
. 

 23 21 13 23-1075 EA  1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 44.90 19.26 
. 

 23 21 13 23-1076 EA  3/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 52.47 21.50 
. 

 23 21 13 23-1077 EA  1" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................. 61.84 24.03 
. 

 23 21 13 23-1078 EA  1-1/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 87.54 27.24 
. 

 23 21 13 23-1079 EA  1-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 103.97 30.65 
. 

 23 21 13 23-1080 EA  2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 133.23 39.01 
. 

 23 21 13 23-1081 EA  2-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 319.11 57.68 
. 

 23 21 13 23-1082 EA  3" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 433.56 75.88 
. 

 23 21 13 23-1083 EA  4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 705.36 78.84 

XXXXXXX 
. 
 23 21 13 23-1084  Straight Tees, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 
. 
. 

 23 21 13 23-1085 EA 1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 51.63 24.03 
. 

 23 21 13 23-1086 EA 3/4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 64.10 27.72 
. 

 23 21 13 23-1087 EA 1" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................ 88.99 32.78 
. 

 23 21 13 23-1088 EA 1-1/4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 123.42 39.01 
. 

 23 21 13 23-1089 EA 1-1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 150.32 46.50 
. 

 23 21 13 23-1090 EA 2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 203.46 57.68 
. 

 23 21 13 23-1091 EA 2-1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 395.40 75.88 
. 

 23 21 13 23-1092 EA 3" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 557.99 90.08 
. 

 23 21 13 23-1093 EA  4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 1,142.73 99.52 

XXXXXXX 
. 
 23 21 13 23-1094  Reducing Tees, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 
. 
. 

 23 21 13 23-1095 EA 1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................. 44.99 24.03 
. 

 23 21 13 23-1096 EA 3/4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................. 54.16 27.72 
. 

 23 21 13 23-1097 EA 1" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 70.89 32.78 
. 

 23 21 13 23-1098 EA 1-1/4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 94.69 39.01 
. 

 23 21 13 23-1099 EA 1-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 114.53 46.50 
. 

 23 21 13 23-1100 EA 2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 151.74 57.68 
. 

 23 21 13 23-1101 EA 2-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 270.76 75.88 
. 

 23 21 13 23-1102 EA 3" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 370.17 90.08 
. 

 23 21 13 23-1103 EA  4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 609.76 99.52 

XXXXXXX 
. 
 23 21 13 23-1104  Straight Couplings, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 
. 
. 

 23 21 13 23-1105 EA 1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 33.65 19.26 
. 

 23 21 13 23-1106 EA 3/4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 37.99 21.50 
. 

 23 21 13 23-1107 EA 1" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 44.80 24.03 
. 

 23 21 13 23-1108 EA 1-1/4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 51.85 27.24 
. 

 23 21 13 23-1109 EA 1-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 60.87 30.65 
. 

 23 21 13 23-1110 EA 2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 80.17 39.01 
. 

 23 21 13 23-1111 EA 2-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................ 141.14 57.68 
. 

 23 21 13 23-1112 EA 3" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 189.16 75.88 
. 

 23 21 13 23-1113 EA  4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 268.54 78.84 

XXXXXXX 
. 
 23 21 13 23-1114  Reducing Couplings, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 
. 
. 

 23 21 13 23-1115 EA  1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 36.23 19.26 
. 

 23 21 13 23-1116 EA  3/4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 40.82 21.50 
. 

 23 21 13 23-1117 EA  1" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 49.33 24.03 
. 

 23 21 13 23-1118 EA 1-1/4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ....................................................................................... 57.32 27.24 
. 

 23 21 13 23-1119 EA 1-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ....................................................................................... 69.00 30.65 
. 

 23 21 13 23-1120 EA 2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 88.84 39.01 
. 

 23 21 13 23-1121 EA 2-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................... 160.21 57.68 
. 

 23 21 13 23-1122 EA 3" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 227.62 75.88 
. 

 23 21 13 23-1123 EA  4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 348.49 78.84 

XXXXXXX 
. 
 23 21 13 23-1124  Caps, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 
. 
. 

 23 21 13 23-1125 EA  1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 22.11 9.04 
. 

 23 21 13 23-1126 EA  3/4" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 25.69 9.63 
. 

 23 21 13 23-1127 EA  1" Cap, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................................... 30.27 11.09 
. 

 23 21 13 23-1128 EA  1-1/4" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 35.80 12.07 
. 

 23 21 13 23-1129 EA  1-1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 42.33 12.07 
. 

 23 21 13 23-1130 EA  2" Cap, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................................... 54.98 15.46 
. 

 23 21 13 23-1131 EA  2-1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................................. 103.56 19.26 
. 

 23 21 13 23-1132 EA  3" Cap, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................................... 152.61 23.25 
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. 
 23 21 13 23-1133 EA  4" Cap, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................................... 224.08 26.98 

XXXXXXX 
. 
 23 21 13 23-1134  Black Cast Iron Square Head Plug (23 21 13 23-1063) 
. 
. 

 23 21 13 23-1135 EA  1/2" Square Head Plug, Black Cast Iron ............................................................................................................................... 12.60 7.68 
. 

 23 21 13 23-1136 EA  3/4" Square Head Plug, Black Cast Iron ............................................................................................................................... 14.28 7.68 
. 

 23 21 13 23-1137 EA  1" Square Head Plug, Black Cast Iron .................................................................................................................................. 20.55 11.67 
. 

 23 21 13 23-1138 EA  1-1/4" Square Head Plug, Black Cast Iron ............................................................................................................................ 20.88 11.67 
. 

 23 21 13 23-1139 EA  1-1/2" Square Head Plug, Black Cast Iron ............................................................................................................................ 22.27 11.67 
. 

 23 21 13 23-1140 EA  2" Square Head Plug, Black Cast Iron .................................................................................................................................. 29.53 15.46 
. 

 23 21 13 23-1141 EA  2-1/2" Square Head Plug, Black Cast Iron ............................................................................................................................ 37.93 19.26 
. 

 23 21 13 23-1142 EA  3" Square Head Plug, Black Cast Iron .................................................................................................................................. 49.49 23.25 
. 

 23 21 13 23-1143 EA  4" Square Head Plug, Black Cast Iron .................................................................................................................................. 57.66 26.98 

XXXXXXX 
. 
 23 21 13 23-1144  Unions, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1063) 
. 
. 

 23 21 13 23-1145 EA  1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 65.43 24.03 
. 

 23 21 13 23-1146 EA  3/4" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 71.74 27.72 
. 

 23 21 13 23-1147 EA  1" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 93.23 32.78 
. 

 23 21 13 23-1148 EA  1-1/4" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 119.30 39.01 
. 

 23 21 13 23-1149 EA  1-1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 144.01 46.50 
. 

 23 21 13 23-1150 EA  2" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 180.34 57.68 
. 

 23 21 13 23-1151 EA  2-1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 334.34 62.64 
. 

 23 21 13 23-1152 EA  3" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 454.45 75.88 

XXXXXXX 
. 
 23 21 13 23-1153  Carbon Steel, Seamless Piping System (23 21 13 23-0972) 

Note: ASTM A106 Excludes hangers or fittings. Demolition Note applies to all pipe demolition. 
. 
. 
 23 21 13 23-1154  Schedule 40, Carbon Steel, Seamless Piping (23 21 13 23-1153) 

Note: ASTM A106 Excludes hangers, elbow, tee, or reducer fittings. 
. 
. 

 23 21 13 23-1155 LF 1/4" ASTM A106 Carbon Steel Pipe, Schedule 40 ..................................................................................................................7.30 3.60 
    For Schedule 80, Add  0.68 

. 
 23 21 13 23-1156 LF 1/2" ASTM A106 Carbon Steel Pipe, Schedule 40 ..................................................................................................................7.64 3.89 

    For Schedule 80, Add  0.63 
    For Schedule 160, Add  2.61 

. 
 23 21 13 23-1157 LF 3/4" ASTM A106 Carbon Steel Pipe, Schedule 40 ..................................................................................................................8.41 4.18 

    For Schedule 80, Add  0.77 
    For Schedule 160, Add  3.20 

. 
 23 21 13 23-1158 LF 1" ASTM A106 Carbon Steel Pipe, Schedule 40 .....................................................................................................................9.00 4.58 

    For Schedule 80, Add  0.79 
    For Schedule 160, Add  3.30 

. 
 23 21 13 23-1159 LF 1-1/2" ASTM A106 Carbon Steel Pipe, Schedule 40 ............................................................................................................ 11.70 5.65 

    For Schedule 80, Add  1.17 
    For Schedule 160, Add  4.86 

. 
 23 21 13 23-1160 LF 2" ASTM A106 Carbon Steel Pipe, Schedule 40 ................................................................................................................... 14.50 6.80 

    For Schedule 80, Add  1.53 
    For Schedule 160, Add  6.39 

XXXXXXX 
. 
 23 21 13 23-1161  90 Degree Elbows, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1162 EA  1/4" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 26.66 14.79 
. 

 23 21 13 23-1163 EA  1/2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 32.11 17.32 
. 

 23 21 13 23-1164 EA  3/4" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 35.89 19.36 
. 

 23 21 13 23-1165 EA  1" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 41.06 21.59 
. 

 23 21 13 23-1166 EA  1-1/2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel .................................................................................................. 63.67 27.63 
. 

 23 21 13 23-1167 EA  2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 80.69 35.12 
. 

 23 21 13 23-1168 EA  1/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 28.09 14.79 
. 

 23 21 13 23-1169 EA  1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 32.64 17.32 
. 

 23 21 13 23-1170 EA  3/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 37.66 19.36 
. 

 23 21 13 23-1171 EA  1" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 44.91 21.59 
. 

 23 21 13 23-1172 EA  1-1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel .................................................................................................. 72.86 27.63 
. 

 23 21 13 23-1173 EA  2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 90.86 35.12 
. 

 23 21 13 23-1174 EA  1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 37.65 17.32 
. 

 23 21 13 23-1175 EA  3/4" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 43.96 19.36 
. 

 23 21 13 23-1176 EA  1" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 51.53 21.59 
. 

 23 21 13 23-1177 EA  1-1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel .................................................................................................. 91.47 27.63 
. 

 23 21 13 23-1178 EA  2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 140.22 35.12 

XXXXXXX 
. 
 23 21 13 23-1179  45 Degree Elbows, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1180 EA  1/4" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 29.69 14.79 
. 

 23 21 13 23-1181 EA  1/2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 33.26 17.32 
. 

 23 21 13 23-1182 EA  3/4" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 37.38 19.36 
. 

 23 21 13 23-1183 EA  1" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 42.19 21.59 
. 

 23 21 13 23-1184 EA  1-1/2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel .................................................................................................. 59.99 27.63 
. 

 23 21 13 23-1185 EA  2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 86.36 35.12 
. 

 23 21 13 23-1186 EA  1/4" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 29.92 14.79 
. 

 23 21 13 23-1187 EA  1/2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 34.57 17.32 
. 

 23 21 13 23-1188 EA  3/4" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 38.89 19.36 
. 

 23 21 13 23-1189 EA  1" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 46.12 21.59 
. 

 23 21 13 23-1190 EA  1-1/2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel .................................................................................................. 71.44 27.63 
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. 
 23 21 13 23-1191 EA  2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 94.03 35.12 

. 
 23 21 13 23-1192 EA  1/2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 41.11 17.32 

. 
 23 21 13 23-1193 EA  3/4" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 50.20 19.36 

. 
 23 21 13 23-1194 EA  1" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 53.87 21.59 

. 
 23 21 13 23-1195 EA  1-1/2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................ 104.75 27.63 

. 
 23 21 13 23-1196 EA  2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 141.09 35.12 

XXXXXXX 
. 
 23 21 13 23-1197  Straight Tees, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1198 EA  1/4" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 35.51 20.52 
. 

 23 21 13 23-1199 EA  1/2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 40.42 21.59 
. 

 23 21 13 23-1200 EA  3/4" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 48.31 25.00 
. 

 23 21 13 23-1201 EA  1" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................... 59.11 29.48 
. 

 23 21 13 23-1202 EA  1-1/2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ......................................................................................................... 94.10 41.83 
. 

 23 21 13 23-1203 EA  2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................. 116.67 51.95 
. 

 23 21 13 23-1204 EA  1/4" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 36.73 20.52 
. 

 23 21 13 23-1205 EA  1/2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 41.22 21.59 
. 

 23 21 13 23-1206 EA  3/4" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 50.97 25.00 
. 

 23 21 13 23-1207 EA  1" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................... 61.39 29.48 
. 

 23 21 13 23-1208 EA  1-1/2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 101.99 41.83 
. 

 23 21 13 23-1209 EA  2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................. 129.73 51.95 
. 

 23 21 13 23-1210 EA  1/2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................ 47.22 21.59 
. 

 23 21 13 23-1211 EA  3/4" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................ 57.42 25.00 
. 

 23 21 13 23-1212 EA  1" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................... 77.35 29.48 
. 

 23 21 13 23-1213 EA  1-1/2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 120.12 41.83 
. 

 23 21 13 23-1214 EA  2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................. 187.52 51.95 

XXXXXXX 
. 
 23 21 13 23-1215  Crosses, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1216 EA  1/4" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 52.86 25.97 
. 

 23 21 13 23-1217 EA  1/2" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 62.31 29.18 
. 

 23 21 13 23-1218 EA  3/4" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 66.92 31.13 
. 

 23 21 13 23-1219 EA  1" Cross, 2,000 LB, Screwed Carbon Steel .......................................................................................................................... 82.69 37.55 
. 

 23 21 13 23-1220 EA  1-1/2" Cross, 2,000 LB, Screwed Carbon Steel .................................................................................................................. 142.30 52.53 
. 

 23 21 13 23-1221 EA  2" Cross, 2,000 LB, Screwed Carbon Steel ........................................................................................................................ 183.35 64.88 
. 

 23 21 13 23-1222 EA  1/2" Cross, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 63.82 29.18 
. 

 23 21 13 23-1223 EA  3/4" Cross, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 75.56 31.13 
. 

 23 21 13 23-1224 EA  1" Cross, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 90.25 37.55 
. 

 23 21 13 23-1225 EA  1-1/2" Cross, 3,000 LB, Screwed Carbon Steel .................................................................................................................. 153.19 52.53 
. 

 23 21 13 23-1226 EA  2" Cross, 3,000 LB, Screwed Carbon Steel ........................................................................................................................ 203.24 64.88 
. 

 23 21 13 23-1227 EA  1/2" Cross, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 91.93 29.18 
. 

 23 21 13 23-1228 EA  3/4" Cross, 6,000 LB, Screwed Carbon Steel ..................................................................................................................... 152.29 31.13 
. 

 23 21 13 23-1229 EA  1" Cross, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 208.48 37.55 
. 

 23 21 13 23-1230 EA  1-1/2" Cross, 6,000 LB, Screwed Carbon Steel .................................................................................................................. 329.00 52.53 
. 

 23 21 13 23-1231 EA  2" Cross, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 361.33 64.88 

XXXXXXX 
. 
 23 21 13 23-1232  Straight Couplings, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1233 EA  1/4" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 24.86 14.79 
. 

 23 21 13 23-1234 EA  1/2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 28.43 17.32 
. 

 23 21 13 23-1235 EA  3/4" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 32.47 19.36 
. 

 23 21 13 23-1236 EA  1" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 37.60 21.59 
. 

 23 21 13 23-1237 EA 1-1/2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ................................................................................................. 54.39 27.63 
. 

 23 21 13 23-1238 EA  2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 69.04 35.12 
. 

 23 21 13 23-1239 EA  1/4" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 28.47 14.79 
. 

 23 21 13 23-1240 EA  1/2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 30.71 17.32 
. 

 23 21 13 23-1241 EA  3/4" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 34.22 19.36 
. 

 23 21 13 23-1242 EA  1" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 39.93 21.59 
. 

 23 21 13 23-1243 EA 1-1/2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ................................................................................................. 57.95 27.63 
. 

 23 21 13 23-1244 EA  2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 82.06 35.12 

XXXXXXX 
. 
 23 21 13 23-1245  Reducing Couplings, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1246 EA  1/4" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 25.36 15.76 
. 

 23 21 13 23-1247 EA  1/2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 29.61 17.32 
. 

 23 21 13 23-1248 EA  3/4" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 34.28 19.36 
. 

 23 21 13 23-1249 EA  1" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .................................................................................................... 40.10 21.59 
. 

 23 21 13 23-1250 EA 1-1/2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .............................................................................................. 55.04 27.63 
. 

 23 21 13 23-1251 EA  2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .................................................................................................... 72.55 35.12 
. 

 23 21 13 23-1252 EA  1/2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ................................................................................................. 75.76 17.32 
. 

 23 21 13 23-1253 EA  3/4" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ................................................................................................. 78.86 19.36 
. 

 23 21 13 23-1254 EA  1" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel .................................................................................................... 92.06 21.59 
. 

 23 21 13 23-1255 EA 1-1/2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ............................................................................................ 131.90 27.63 
. 

 23 21 13 23-1256 EA  2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel .................................................................................................. 188.88 35.12 

XXXXXXX 
. 
 23 21 13 23-1257  Caps, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1258 EA  1/4" Cap, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 12.07 6.61 
. 

 23 21 13 23-1259 EA  1/2" Cap, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 13.97 7.68 
. 

 23 21 13 23-1260 EA  3/4" Cap, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 16.28 8.66 
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. 
 23 21 13 23-1261 EA  1" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................. 19.52 9.63 

. 
 23 21 13 23-1262 EA  1-1/2" Cap, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 26.51 12.26 

. 
 23 21 13 23-1263 EA  2" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................. 35.92 15.67 

. 
 23 21 13 23-1264 EA  1/4" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 16.39 6.61 

. 
 23 21 13 23-1265 EA  1/2" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 16.74 7.68 

. 
 23 21 13 23-1266 EA 3/4" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 20.79 8.66 

. 
 23 21 13 23-1267 EA  1" Cap, 6,000 LB, Screwed Carbon Steel ............................................................................................................................. 22.82 9.63 

. 
 23 21 13 23-1268 EA  1-1/2" Cap, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 39.95 12.26 

. 
 23 21 13 23-1269 EA  2" Cap, 6,000 LB, Screwed Carbon Steel ............................................................................................................................. 49.01 15.67 

XXXXXXX 
. 
 23 21 13 23-1270  Nipples, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1271 EA  1/4" Nipple, 2" Long, Screwed Carbon Steel ......................................................................................................................... 15.26 8.85 
. 

 23 21 13 23-1272 EA  1/2" Nipple, 2" Long, Screwed Carbon Steel ......................................................................................................................... 15.54 9.24 
. 

 23 21 13 23-1273 EA  3/4" Nipple, 2" Long, Screwed Carbon Steel ......................................................................................................................... 15.43 9.24 
. 

 23 21 13 23-1274 EA  1" Nipple, 2" Long, Screwed Carbon Steel ............................................................................................................................ 17.16 10.02 
. 

 23 21 13 23-1275 EA  1-1/2" Nipple, 2" Long, Screwed Carbon Steel ...................................................................................................................... 19.51 10.80 
. 

 23 21 13 23-1276 EA  2" Nipple, 2" Long, Screwed Carbon Steel ............................................................................................................................ 23.41 13.91 
. 

 23 21 13 23-1277 EA  1/4" Nipple, 4" Long, Screwed Carbon Steel ......................................................................................................................... 16.08 8.85 
. 

 23 21 13 23-1278 EA  1/2" Nipple, 4" Long, Screwed Carbon Steel ......................................................................................................................... 16.20 9.24 
. 

 23 21 13 23-1279 EA  3/4" Nipple, 4" Long, Screwed Carbon Steel ......................................................................................................................... 16.17 9.24 
. 

 23 21 13 23-1280 EA  1" Nipple, 4" Long, Screwed Carbon Steel ............................................................................................................................ 18.16 10.02 
. 

 23 21 13 23-1281 EA  1-1/2" Nipple, 4" Long, Screwed Carbon Steel ...................................................................................................................... 21.29 10.80 
. 

 23 21 13 23-1282 EA  2" Nipple, 4" Long, Screwed Carbon Steel ............................................................................................................................ 26.02 13.91 
. 

 23 21 13 23-1283 EA  1/4" Nipple, 6" Long, Screwed Carbon Steel ......................................................................................................................... 18.06 8.85 
. 

 23 21 13 23-1284 EA  1/2" Nipple, 6" Long, Screwed Carbon Steel ......................................................................................................................... 17.24 9.24 
. 

 23 21 13 23-1285 EA  3/4" Nipple, 6" Long, Screwed Carbon Steel ......................................................................................................................... 17.33 9.24 
. 

 23 21 13 23-1286 EA  1" Nipple, 6" Long, Screwed Carbon Steel ............................................................................................................................ 19.59 10.02 
. 

 23 21 13 23-1287 EA  1-1/2" Nipple, 6" Long, Screwed Carbon Steel ...................................................................................................................... 23.73 10.80 
. 

 23 21 13 23-1288 EA  2" Nipple, 6" Long, Screwed Carbon Steel ............................................................................................................................ 28.17 13.91 

XXXXXXX 
. 
 23 21 13 23-1289  Unions, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1290 EA  1/4" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 32.10 21.50 
. 

 23 21 13 23-1291 EA  1/2" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 33.84 21.59 
. 

 23 21 13 23-1292 EA  3/4" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 38.86 25.00 
. 

 23 21 13 23-1293 EA  1" Union, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 46.33 29.48 
. 

 23 21 13 23-1294 EA  1-1/2" Union, 3,000 LB, Screwed Carbon Steel .................................................................................................................... 66.33 41.83 
. 

 23 21 13 23-1295 EA  2" Union, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 82.33 51.95 
. 

 23 21 13 23-1296 EA  1/4" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 51.24 21.50 
. 

 23 21 13 23-1297 EA  1/2" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 56.98 21.59 
. 

 23 21 13 23-1298 EA  3/4" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 66.88 25.00 
. 

 23 21 13 23-1299 EA  1" Union, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 80.86 29.48 
. 

 23 21 13 23-1300 EA  1-1/2" Union, 6,000 LB, Screwed Carbon Steel .................................................................................................................. 136.93 41.83 
. 

 23 21 13 23-1301 EA  2" Union, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 169.23 51.95 

XXXXXXX 
. 
 23 21 13 23-1302  Weld Neck Flanges, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1303 EA  1/2" Flange, 150 LB, Screwed Carbon Steel ......................................................................................................................... 70.46 40.17 
. 

 23 21 13 23-1304 EA  3/4" Flange, 150 LB, Screwed Carbon Steel ......................................................................................................................... 73.70 42.12 
. 

 23 21 13 23-1305 EA  1" Flange, 150 LB, Screwed Carbon Steel ............................................................................................................................ 76.44 43.97 
. 

 23 21 13 23-1306 EA  1-1/2" Flange, 150 LB, Screwed Carbon Steel ...................................................................................................................... 85.13 49.52 
. 

 23 21 13 23-1307 EA  2" Flange, 150 LB, Screwed Carbon Steel ............................................................................................................................ 88.37 51.65 
. 

 23 21 13 23-1308 EA  1/2" Flange, 300 LB, Screwed Carbon Steel ......................................................................................................................... 71.10 40.17 
    For Ring Type Joint, Add  10.82 
    For Blind Flange, Deduct  -26.28 

. 
 23 21 13 23-1309 EA  3/4" Flange, 300 LB, Screwed Carbon Steel ......................................................................................................................... 74.39 42.12 

    For Ring Type Joint, Add  11.19 
    For Blind Flange, Deduct  -27.52 

. 
 23 21 13 23-1310 EA  1" Flange, 300 LB, Screwed Carbon Steel ............................................................................................................................ 77.48 43.97 

    For Ring Type Joint, Add  11.54 
    For Blind Flange, Deduct  -28.68 

. 
 23 21 13 23-1311 EA  1-1/2" Flange, 300 LB, Screwed Carbon Steel ...................................................................................................................... 87.61 49.52 

    For Ring Type Joint, Add  13.35 
    For Blind Flange, Deduct  -32.37 

. 
 23 21 13 23-1312 EA  2" Flange, 300 LB, Screwed Carbon Steel ............................................................................................................................ 90.85 51.65 

    For Ring Type Joint, Add  13.35 
    For Blind Flange, Deduct  -33.67 

. 
 23 21 13 23-1313 EA  1/2" Flange, 600 LB, Screwed Carbon Steel ......................................................................................................................... 75.36 40.17 

    For Ring Type Joint, Add  15.08 
    For Blind Flange, Deduct  -27.13 

. 
 23 21 13 23-1314 EA  3/4" Flange, 600 LB, Screwed Carbon Steel ......................................................................................................................... 78.28 42.12 

    For Ring Type Joint, Add  15.08 
    For Blind Flange, Deduct  -28.30 

. 
 23 21 13 23-1315 EA  1" Flange, 600 LB, Screwed Carbon Steel ............................................................................................................................ 81.71 43.97 

    For Ring Type Joint, Add  15.77 
    For Blind Flange, Deduct  -29.53 

. 
 23 21 13 23-1316 EA  1-1/2" Flange, 600 LB, Screwed Carbon Steel ...................................................................................................................... 92.85 49.52 

    For Ring Type Joint, Add  18.59 
    For Blind Flange, Deduct  -33.42 
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. 
 23 21 13 23-1317 EA  2" Flange, 600 LB, Screwed Carbon Steel ............................................................................................................................ 94.80 51.65 

    For Ring Type Joint, Add  17.30 
    For Blind Flange, Deduct  -34.46 

XXXXXXX 
. 
 23 21 13 23-1318  Square Head Plugs, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1319 EA  1/4" Square Head Plug, Screwed Carbon Steel ...................................................................................................................... 5.02 2.72 
. 

 23 21 13 23-1320 EA  1/2" Square Head Plug, Screwed Carbon Steel ...................................................................................................................... 6.01 3.21 
. 

 23 21 13 23-1321 EA  3/4" Square Head Plug, Screwed Carbon Steel ...................................................................................................................... 6.97 3.70 
. 

 23 21 13 23-1322 EA  1" Square Head Plug, Screwed Carbon Steel ....................................................................................................................... 10.16 5.44 
. 

 23 21 13 23-1323 EA  1-1/2" Square Head Plug, Screwed Carbon Steel ................................................................................................................. 12.68 5.44 
. 

 23 21 13 23-1324 EA  2" Square Head Plug, Screwed Carbon Steel ....................................................................................................................... 18.18 7.10 

XXXXXXX 
. 
 23 21 13 23-1325  Hex Head Plugs, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1326 EA  1/4" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 4.77 2.72 
. 

 23 21 13 23-1327 EA  1/2" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 5.78 3.21 
. 

 23 21 13 23-1328 EA  3/4" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 6.82 3.70 
. 

 23 21 13 23-1329 EA  1" Hex Head Plug, Screwed Carbon Steel ............................................................................................................................ 10.03 5.44 
. 

 23 21 13 23-1330 EA  1-1/2" Hex Head Plug, Screwed Carbon Steel ...................................................................................................................... 12.12 5.44 
. 

 23 21 13 23-1331 EA  2" Hex Head Plug, Screwed Carbon Steel ............................................................................................................................ 18.57 7.10 

XXXXXXX 
. 
 23 21 13 23-1332  Round Head Plugs, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1333 EA  1/4" Round Head Plug, Screwed Carbon Steel ....................................................................................................................... 5.59 2.72 
. 

 23 21 13 23-1334 EA  1/2" Round Head Plug, Screwed Carbon Steel ....................................................................................................................... 6.05 3.21 
. 

 23 21 13 23-1335 EA  3/4" Round Head Plug, Screwed Carbon Steel ....................................................................................................................... 6.86 3.70 
. 

 23 21 13 23-1336 EA  1" Round Head Plug, Screwed Carbon Steel ........................................................................................................................ 10.25 5.44 
. 

 23 21 13 23-1337 EA  1-1/2" Round Head Plug, Screwed Carbon Steel .................................................................................................................. 13.37 5.44 
. 

 23 21 13 23-1338 EA  2" Round Head Plug, Screwed Carbon Steel ........................................................................................................................ 18.42 7.10 

XXXXXXX 
. 
 23 21 13 23-1339  Hexagon Bushings, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1340 EA  1/4" Hex Bushing, Screwed Carbon Steel ............................................................................................................................... 4.96 2.72 
. 

 23 21 13 23-1341 EA  1/2" Hex Bushing, Screwed Carbon Steel ............................................................................................................................... 5.77 3.21 
. 

 23 21 13 23-1342 EA  3/4" Hex Bushing, Screwed Carbon Steel ............................................................................................................................... 6.75 3.70 
. 

 23 21 13 23-1343 EA  1" Hex Bushing, Screwed Carbon Steel ................................................................................................................................ 10.21 5.44 
. 

 23 21 13 23-1344 EA  1-1/2" Hex Bushing, Screwed Carbon Steel ......................................................................................................................... 12.08 5.44 
. 

 23 21 13 23-1345 EA  2" Hex Bushing, Screwed Carbon Steel ................................................................................................................................ 17.99 7.10 

XXXXXXX 
. 
 23 21 13 23-1346  90 Degree Street Elbows, Screwed Carbon Steel (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1347 EA  1/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 31.24 14.79 
. 

 23 21 13 23-1348 EA  1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 35.70 17.32 
. 

 23 21 13 23-1349 EA  3/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 41.59 19.36 
. 

 23 21 13 23-1350 EA  1" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 48.48 21.59 
. 

 23 21 13 23-1351 EA  1-1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel .................................................................................................. 75.75 27.63 
. 

 23 21 13 23-1352 EA  2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ...................................................................................................... 101.65 35.12 
. 

 23 21 13 23-1353 EA  1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 48.78 17.32 
. 

 23 21 13 23-1354 EA  3/4" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 68.18 19.36 
. 

 23 21 13 23-1355 EA  1" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 92.98 21.59 
. 

 23 21 13 23-1356 EA  1-1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................ 198.16 27.63 

XXXXXXX 
. 
 23 21 13 23-1357  Screwed Carbon Steel Laterals (23 21 13 23-1153) 
. 
. 

 23 21 13 23-1358 EA  1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 122.51 21.59 
. 

 23 21 13 23-1359 EA  3/4" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 147.08 25.00 
. 

 23 21 13 23-1360 EA  1" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 179.73 29.48 
. 

 23 21 13 23-1361 EA  1-1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................. 231.97 41.83 
. 

 23 21 13 23-1362 EA  2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 289.34 51.95 
. 

 23 21 13 23-1363 EA  1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 153.07 21.59 
. 

 23 21 13 23-1364 EA  3/4" Lateral, Straight, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 192.52 25.00 
. 

 23 21 13 23-1365 EA  1" Lateral, Straight, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 228.31 29.48 
. 

 23 21 13 23-1366 EA  1-1/2" Lateral, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................. 321.29 41.83 

XXXXXXX 
. 
 23 21 13 23-1367  Grooved-Joint Pipe (23 21 13 23) 

Note: Includes grooving of pipe. Excludes hangers, elbow, tee, reducer fitting or couplings. 
. 
. 
 23 21 13 23-1368  Schedule 10 Black Grooved Pipe (23 21 13 23-1367) 
. 
. 

 23 21 13 23-1369 LF  2" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 27.95 12.36 
. 

 23 21 13 23-1370 LF 2-1/2" Black Schedule 10 Grooved Pipe ............................................................................................................................... 37.68 16.93 
. 

 23 21 13 23-1371 LF 3" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 42.34 18.77 
. 

 23 21 13 23-1372 LF 3-1/2" Black Schedule 10 Grooved Pipe ............................................................................................................................... 47.37 19.46 
. 

 23 21 13 23-1373 LF 4" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 50.25 21.11 
. 

 23 21 13 23-1374 LF 5" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 71.46 25.88 
. 

 23 21 13 23-1375 LF 6" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 91.70 36.78 
. 

 23 21 13 23-1376 LF 8" Black Schedule 10 Grooved Pipe ................................................................................................................................... 126.46 41.25 
. 

 23 21 13 23-1377 LF 10" Black Schedule 10 Grooved Pipe ................................................................................................................................. 158.79 49.71 
. 

 23 21 13 23-1378 LF 12" Black Schedule 10 Grooved Pipe ................................................................................................................................. 183.32 56.32 
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XXXXXXX 
. 
 23 21 13 23-1379  Schedule 40 Black Grooved Pipe (23 21 13 23-1367) 
. 
. 

 23 21 13 23-1380 LF  3/4" Black Schedule 40 Grooved Pipe .................................................................................................................................. 16.75 7.49 
. 

 23 21 13 23-1381 LF  1" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 18.92 8.47 
. 

 23 21 13 23-1382 LF  1-1/4" Black Schedule 40 Grooved Pipe ............................................................................................................................... 21.57 9.14 
. 

 23 21 13 23-1383 LF  1-1/2" Black Schedule 40 Grooved Pipe ............................................................................................................................... 24.54 10.41 
. 

 23 21 13 23-1384 LF  2" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 30.93 13.23 
. 

 23 21 13 23-1385 LF  2-1/2" Black Schedule 40 Grooved Pipe ............................................................................................................................... 43.11 18.10 
. 

 23 21 13 23-1386 LF  3" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 50.97 20.63 
. 

 23 21 13 23-1387 LF  4" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 62.85 22.95 
. 

 23 21 13 23-1388 LF  5" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 87.00 27.91 
. 

 23 21 13 23-1389 LF  6" Black Schedule 40 Grooved Pipe ................................................................................................................................... 116.68 40.27 
. 

 23 21 13 23-1390 LF  8" Black Schedule 40 Grooved Pipe ................................................................................................................................... 155.92 45.63 
. 

 23 21 13 23-1391 LF  10" Black Schedule 40 Grooved Pipe ................................................................................................................................. 216.02 54.48 
. 

 23 21 13 23-1392 LF  12" Black Schedule 40 Grooved Pipe ................................................................................................................................. 254.67 62.55 
. 

 23 21 13 23-1393 LF  14" Black Schedule 40 Grooved Pipe ................................................................................................................................. 335.93 84.54 
. 

 23 21 13 23-1394 LF  16" Black Schedule 40 Grooved Pipe ................................................................................................................................. 389.51 99.42 
. 

 23 21 13 23-1395 LF  18" Black Schedule 40 Grooved Pipe ................................................................................................................................. 483.90 120.72 
. 

 23 21 13 23-1396 LF  20" Black Schedule 40 Grooved Pipe ................................................................................................................................. 557.78 140.76 
. 

 23 21 13 23-1397 LF  24" Black Schedule 40 Grooved Pipe ................................................................................................................................. 731.18 168.98 

XXXXXXX 
. 
 23 21 13 23-1398  Schedule 80 Black Grooved Pipe (23 21 13 23-1367) 
. 
. 

 23 21 13 23-1399 LF  3/4" Black Schedule 80 Grooved Pipe .................................................................................................................................. 18.36 8.18 
. 

 23 21 13 23-1400 LF  1" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 20.42 8.66 
. 

 23 21 13 23-1401 LF  1-1/4" Black Schedule 80 Grooved Pipe ............................................................................................................................... 24.06 9.63 
. 

 23 21 13 23-1402 LF  1-1/2" Black Schedule 80 Grooved Pipe ............................................................................................................................... 27.41 10.80 
. 

 23 21 13 23-1403 LF  2" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 35.47 13.91 
. 

 23 21 13 23-1404 LF  2-1/2" Black Schedule 80 Grooved Pipe ............................................................................................................................... 50.02 19.16 
. 

 23 21 13 23-1405 LF  3" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 59.82 21.50 
. 

 23 21 13 23-1406 LF  4" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 75.61 23.45 
. 

 23 21 13 23-1407 LF  5" Black Schedule 80 Grooved Pipe ................................................................................................................................... 116.31 29.48 
. 

 23 21 13 23-1408 LF  6" Black Schedule 80 Grooved Pipe ................................................................................................................................... 150.93 42.22 
. 

 23 21 13 23-1409 LF  8" Black Schedule 80 Grooved Pipe ................................................................................................................................... 227.79 48.25 
. 

 23 21 13 23-1410 LF  10" Black Schedule 80 Grooved Pipe ................................................................................................................................. 283.73 58.27 
. 

 23 21 13 23-1411 LF  12" Black Schedule 80 Grooved Pipe ................................................................................................................................. 297.70 70.43 

XXXXXXX 
. 
 23 21 13 23-1412  Schedule 40 Galvanized Grooved Pipe (23 21 13 23-1367) 
. 
. 

 23 21 13 23-1413 LF  3/4" Galvanized Schedule 40 Grooved Pipe ......................................................................................................................... 17.34 7.49 
. 

 23 21 13 23-1414 LF  1" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 20.15 8.47 
. 

 23 21 13 23-1415 LF  1-1/4" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 22.50 9.14 
. 

 23 21 13 23-1416 LF  1-1/2" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 25.62 10.41 
. 

 23 21 13 23-1417 LF  2" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 32.38 13.23 
. 

 23 21 13 23-1418 LF  2-1/2" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 45.44 18.10 
. 

 23 21 13 23-1419 LF  3" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 54.09 20.63 
. 

 23 21 13 23-1420 LF  4" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 67.26 22.95 
. 

 23 21 13 23-1421 LF  5" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 95.31 27.91 
. 

 23 21 13 23-1422 LF  6" Galvanized Schedule 40 Grooved Pipe .......................................................................................................................... 128.03 40.27 
. 

 23 21 13 23-1423 LF  8" Galvanized Schedule 40 Grooved Pipe .......................................................................................................................... 171.53 45.63 
. 

 23 21 13 23-1424 LF  10" Galvanized Schedule 40 Grooved Pipe ........................................................................................................................ 243.66 54.48 
. 

 23 21 13 23-1425 LF  12" Galvanized Schedule 40 Grooved Pipe ........................................................................................................................ 288.15 62.55 

XXXXXXX 
. 
 23 21 13 23-1426  Schedule 80 Galvanized Grooved Pipe (23 21 13 23-1367) 
. 
. 

 23 21 13 23-1427 LF  3/4" Galvanized Schedule 80 Grooved Pipe ......................................................................................................................... 18.61 8.18 
. 

 23 21 13 23-1428 LF  1" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 24.61 8.66 
. 

 23 21 13 23-1429 LF  1-1/4" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 24.73 9.63 
. 

 23 21 13 23-1430 LF  1-1/2" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 32.54 11.48 
. 

 23 21 13 23-1431 LF  2" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 36.64 13.91 
. 

 23 21 13 23-1432 LF  2-1/2" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 51.99 19.16 
. 

 23 21 13 23-1433 LF  3" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 62.80 21.50 
. 

 23 21 13 23-1434 LF  4" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 79.73 23.45 
. 

 23 21 13 23-1435 LF  5" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 121.15 29.48 
. 

 23 21 13 23-1436 LF  6" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 156.29 42.22 
. 

 23 21 13 23-1437 LF  8" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 236.50 48.25 
. 

 23 21 13 23-1438 LF  10" Galvanized Schedule 80 Grooved Pipe ........................................................................................................................ 281.31 58.27 
. 

 23 21 13 23-1439 LF  12" Galvanized Schedule 80 Grooved Pipe ........................................................................................................................ 307.55 70.43 

XXXXXXX 
. 
 23 21 13 23-1440  Painted Grooved-Joint Pipe Fittings (23 21 13 23) 

Note: Couplings are not included with fittings. 
. 
. 
 23 21 13 23-1441  Grooved Elbows (23 21 13 23-1440) 
. 
. 
 23 21 13 23-1442  90 Degree Grooved Elbows (23 21 13 23-1441) 

Note: Victaulic No. 10 
. 
. 

 23 21 13 23-1443 EA  3/4" 90 Degree Elbow, Ductile Iron, Grooved ...................................................................................................................... 101.86 10.61 
    For Galvanized Fittings, Add  28.37 
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. 
 23 21 13 23-1444 EA  1" 90 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 101.86 10.61 

    For Galvanized Fittings, Add  28.37 
. 

 23 21 13 23-1445 EA  1-1/4" 90 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 105.83 13.23 
    For Galvanized Fittings, Add  28.37 

. 
 23 21 13 23-1446 EA  1-1/2" 90 degree Elbow, Ductile Iron, Grooved ................................................................................................................... 110.04 16.05 

    For Galvanized Fittings, Add  28.37 
. 

 23 21 13 23-1447 EA  2" 90 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 117.76 21.21 
    For Galvanized Fittings, Add  28.37 

. 
 23 21 13 23-1448 EA  2-1/2" 90 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 124.68 25.88 

    For Galvanized Fittings, Add  28.37 
. 

 23 21 13 23-1449 EA  3" 90 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 199.65 31.32 
    For Galvanized Fittings, Add  50.39 

. 
 23 21 13 23-1450 EA  4" 90 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 228.29 41.34 

    For Galvanized Fittings, Add  54.89 
. 

 23 21 13 23-1451 EA  5" 90 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 482.33 51.65 
    For Galvanized Fittings, Add  133.61 

. 
 23 21 13 23-1452 EA  6" 90 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 571.86 67.61 

    For Galvanized Fittings, Add  155.27 
. 

 23 21 13 23-1453 EA  8" 90 Degree Elbow, Ductile Iron, Grooved ..................................................................................................................... 1,110.95 80.45 
    For Galvanized Fittings, Add  326.80 

. 
 23 21 13 23-1454 EA  10" 90 Degree Elbow, Ductile Iron, Grooved ................................................................................................................... 1,683.65 93.87 

    For Galvanized Fittings, Add  509.16 
. 

 23 21 13 23-1455 EA  12" 90 Degree Elbow, Ductile Iron, Grooved ................................................................................................................... 2,641.92 112.64 
    For Galvanized Fittings, Add  816.10 

. 
 23 21 13 23-1456 EA  14" 90 Degree Elbow, Steel, Grooved ............................................................................................................................. 5,333.69 127.14 

    For Galvanized Fittings, Add  1,697.20 
. 

 23 21 13 23-1457 EA  16" 90 Degree Elbow, Steel, Grooved ............................................................................................................................. 6,940.78 140.76 
    For Galvanized Fittings, Add  2,220.80 

. 
 23 21 13 23-1458 EA  18" 90 Degree Elbow, Steel, Grooved ............................................................................................................................. 8,765.76 153.79 

    For Galvanized Fittings, Add  2,816.62 
. 

 23 21 13 23-1459 EA  20" 90 Degree Elbow, Steel, Grooved ........................................................................................................................... 11,455.99 159.92 
    For Galvanized Fittings, Add  3,701.33 

. 
 23 21 13 23-1460 EA  24" 90 Degree Elbow, Steel, Grooved ........................................................................................................................... 16,423.76 189.11 

    For Galvanized Fittings, Add  5,326.31 

XXXXXXX 
. 
 23 21 13 23-1461  45 Degree Grooved Elbows (23 21 13 23-1441) 

Note: Victaulic No. 11 
. 
. 

 23 21 13 23-1462 EA  3/4" 45 Degree Elbow, Ductile Iron, Grooved ..................................................................................................................... 101.80 10.61 
    For Galvanized Fittings, Add  20.62 

. 
 23 21 13 23-1463 EA 1" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 101.80 10.61 

    For Galvanized Fittings, Add  20.62 
. 

 23 21 13 23-1464 EA  1-1/4" 45 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 105.77 13.23 
    For Galvanized Fittings, Add  20.62 

. 
 23 21 13 23-1465 EA  1-1/2" 45 degree Elbow, Ductile Iron, Grooved ................................................................................................................... 109.98 16.05 

    For Galvanized Fittings, Add  20.62 
. 

 23 21 13 23-1466 EA  2" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 117.70 21.21 
    For Galvanized Fittings, Add  20.62 

. 
 23 21 13 23-1467 EA  2-1/2" 45 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 124.62 25.88 

    For Galvanized Fittings, Add  20.62 
. 

 23 21 13 23-1468 EA  3" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 199.59 31.32 
    For Galvanized Fittings, Add  36.64 

. 
 23 21 13 23-1469 EA  4" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 228.29 41.34 

    For Galvanized Fittings, Add  39.92 
. 

 23 21 13 23-1470 EA  5" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 482.33 51.65 
    For Galvanized Fittings, Add  97.17 

. 
 23 21 13 23-1471 EA  6" 45 Degree Elbow, Ductile Iron, Grooved ........................................................................................................................ 571.86 67.61 

    For Galvanized Fittings, Add  112.93 
. 

 23 21 13 23-1472 EA  8" 45 Degree Elbow, Ductile Iron, Grooved ..................................................................................................................... 1,110.95 80.45 
    For Galvanized Fittings, Add  237.67 

. 
 23 21 13 23-1473 EA  10" 45 Degree Elbow, Ductile Iron, Grooved ................................................................................................................... 1,683.65 93.87 

    For Galvanized Fittings, Add  370.30 
. 

 23 21 13 23-1474 EA  12" 45 Degree Elbow, Ductile Iron, Grooved ................................................................................................................... 2,641.92 112.64 
    For Galvanized Fittings, Add  593.53 

. 
 23 21 13 23-1475 EA  14" 45 Degree Elbow, Steel, Grooved ............................................................................................................................. 5,333.69 127.14 

    For Galvanized Fittings, Add  1,234.32 
. 

 23 21 13 23-1476 EA  16" 45 Degree Elbow, Steel, Grooved ............................................................................................................................. 6,940.78 140.76 
    For Galvanized Fittings, Add  1,615.13 

. 
 23 21 13 23-1477 EA  18" 45 Degree Elbow, Steel, Grooved ............................................................................................................................. 8,765.76 153.79 

    For Galvanized Fittings, Add  2,048.45 
. 

 23 21 13 23-1478 EA  20" 45 Degree Elbow, Steel, Grooved ........................................................................................................................... 11,456.43 160.22 
    For Galvanized Fittings, Add  2,691.88 

. 
 23 21 13 23-1479 EA  24" 45 Degree Elbow, Steel, Grooved ........................................................................................................................... 16,423.76 189.11 

    For Galvanized Fittings, Add  3,873.68 

XXXXXXX 
. 
 23 21 13 23-1480  22-1/2 Degree Grooved Elbows (23 21 13 23-1441) 

Note: Victaulic No. 12 
. 
. 

 23 21 13 23-1481 EA  1" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 107.46 10.61 
    For Galvanized Fittings, Add  21.97 

. 
 23 21 13 23-1482 EA  1-1/4" 22-1/2 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 111.43 13.23 

    For Galvanized Fittings, Add  21.97 
. 

 23 21 13 23-1483 EA  1-1/2" 22-1/2 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 115.64 16.05 
    For Galvanized Fittings, Add  21.97 
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. 
 23 21 13 23-1484 EA  2" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 123.36 21.21 

    For Galvanized Fittings, Add  21.97 
. 

 23 21 13 23-1485 EA  2-1/2" 22-1/2 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 130.28 25.88 
    For Galvanized Fittings, Add  21.97 

. 
 23 21 13 23-1486 EA  3" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 180.85 31.32 

    For Galvanized Fittings, Add  32.14 
. 

 23 21 13 23-1487 EA  4" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 241.52 41.34 
    For Galvanized Fittings, Add  43.09 

. 
 23 21 13 23-1488 EA  5" 22-1/2 Degree Elbow, Steel, Grooved ............................................................................................................................ 634.28 51.65 

    For Galvanized Fittings, Add  133.64 
. 

 23 21 13 23-1489 EA  6" 22-1/2 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 610.02 67.61 
    For Galvanized Fittings, Add  122.09 

. 
 23 21 13 23-1490 EA  8" 22-1/2 Degree Elbow, Ductile Iron, Grooved ............................................................................................................... 1,184.98 80.45 

    For Galvanized Fittings, Add  255.44 
. 

 23 21 13 23-1491 EA  10" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 1,601.95 93.87 
    For Galvanized Fittings, Add  350.69 

. 
 23 21 13 23-1492 EA  12" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,144.31 112.64 

    For Galvanized Fittings, Add  474.10 
. 

 23 21 13 23-1493 EA  14" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,472.33 127.14 
    For Galvanized Fittings, Add  547.60 

. 
 23 21 13 23-1494 EA  16" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,947.63 140.76 

    For Galvanized Fittings, Add  656.77 
. 

 23 21 13 23-1495 EA  18" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 3,544.70 153.79 
    For Galvanized Fittings, Add  795.40 

. 
 23 21 13 23-1496 EA  20" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 4,158.05 159.92 

    For Galvanized Fittings, Add  940.37 
. 

 23 21 13 23-1497 EA  24" 22-1/2 Degree Elbow, Steel, Grooved ....................................................................................................................... 5,548.68 189.11 
    For Galvanized Fittings, Add  1,263.66 

XXXXXXX 
. 
 23 21 13 23-1498  11-1/4 Degree Grooved Elbows (23 21 13 23-1441) 

Note: Victaulic No. 13 
. 
. 

 23 21 13 23-1499 EA  1" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 107.46 10.61 
    For Galvanized Fittings, Add  21.97 

. 
 23 21 13 23-1500 EA  1-1/4" 11-1/4 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 111.43 13.23 

    For Galvanized Fittings, Add  21.97 
. 

 23 21 13 23-1501 EA  1-1/2" 11-1/4 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 115.64 16.05 
    For Galvanized Fittings, Add  21.97 

. 
 23 21 13 23-1502 EA  2" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 123.36 21.21 

    For Galvanized Fittings, Add  21.97 
. 

 23 21 13 23-1503 EA  2-1/2" 11-1/4 Degree Elbow, Ductile Iron, Grooved ............................................................................................................ 130.28 25.88 
    For Galvanized Fittings, Add  21.97 

. 
 23 21 13 23-1504 EA  3" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 180.84 31.32 

    For Galvanized Fittings, Add  32.14 
. 

 23 21 13 23-1505 EA  4" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 241.51 41.34 
    For Galvanized Fittings, Add  43.09 

. 
 23 21 13 23-1506 EA  5" 11-1/4 Degree Elbow, Steel, Grooved ............................................................................................................................ 634.26 51.65 

    For Galvanized Fittings, Add  133.63 
. 

 23 21 13 23-1507 EA  6" 11-1/4 Degree Elbow, Ductile Iron, Grooved .................................................................................................................. 609.99 67.61 
    For Galvanized Fittings, Add  122.08 

. 
 23 21 13 23-1508 EA  8" 11-1/4 Degree Elbow, Ductile Iron, Grooved ............................................................................................................... 1,184.91 80.45 

    For Galvanized Fittings, Add  255.42 
. 

 23 21 13 23-1509 EA  10" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 1,601.87 93.87 
    For Galvanized Fittings, Add  350.67 

. 
 23 21 13 23-1510 EA  12" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,144.20 112.64 

    For Galvanized Fittings, Add  474.07 
. 

 23 21 13 23-1511 EA  14" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,472.21 127.14 
    For Galvanized Fittings, Add  547.57 

. 
 23 21 13 23-1512 EA  16" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 2,947.51 140.86 

    For Galvanized Fittings, Add  656.73 
. 

 23 21 13 23-1513 EA  18" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 3,544.50 153.79 
    For Galvanized Fittings, Add  795.36 

. 
 23 21 13 23-1514 EA  20" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 4,157.83 159.92 

    For Galvanized Fittings, Add  940.32 
. 

 23 21 13 23-1515 EA  24" 11-1/4 Degree Elbow, Steel, Grooved ....................................................................................................................... 5,548.40 189.11 
    For Galvanized Fittings, Add  1,263.59 

XXXXXXX 
. 
 23 21 13 23-1516  90 Degree Grooved Long Radius Elbows (23 21 13 23-1441) 

Note: Victaulic No. 100 
. 
. 

 23 21 13 23-1517 EA  2" 90 Degree Long Radius Elbow, Ductile Iron, Grooved.................................................................................................... 228.32 21.21 
    For Galvanized Fittings, Add  47.16 

. 
 23 21 13 23-1518 EA  2-1/2" 90 Degree Long Radius Elbow, Steel, Grooved ....................................................................................................... 608.96 25.88 

    For Galvanized Fittings, Add  136.86 
. 

 23 21 13 23-1519 EA 3" 90 Degree Long Radius Elbow, Ductile Iron, Grooved.................................................................................................... 243.46 31.32 
    For Galvanized Fittings, Add  47.16 

. 
 23 21 13 23-1520 EA  4" 90 Degree Long Radius Elbow, Ductile Iron, Grooved.................................................................................................... 356.35 41.34 

    For Galvanized Fittings, Add  70.65 
. 

 23 21 13 23-1521 EA  5" 90 Degree Long Radius Elbow, Steel Grooved ........................................................................................................... 1,586.37 51.65 
    For Galvanized Fittings, Add  362.14 

. 
 23 21 13 23-1522 EA  6" 90 Degree Long Radius Elbow, Ductile Iron, Grooved.................................................................................................... 962.54 67.61 

    For Galvanized Fittings, Add  206.69 
. 

 23 21 13 23-1523 EA  8" 90 Degree Long Radius Elbow, Ductile Iron, Grooved................................................................................................. 2,186.38 80.45 
    For Galvanized Fittings, Add  495.78 
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. 
 23 21 13 23-1524 EA  10" 90 Degree Long Radius Elbow, Ductile Iron, Grooved .............................................................................................. 4,423.89 93.87 

    For Galvanized Fittings, Add  1,027.96 
. 

 23 21 13 23-1525 EA  12" 90 Degree Long Radius Elbow, Ductile Iron, Grooved .............................................................................................. 5,276.55 112.64 
    For Galvanized Fittings, Add  1,225.84 

XXXXXXX 
. 
 23 21 13 23-1526  Grooved Tees, Wyes And Crosses (23 21 13 23-1440) 
. 
. 
 23 21 13 23-1527  Grooved Tees (23 21 13 23-1526) 

Note: Victaulic No. 20 
. 
. 

 23 21 13 23-1528 EA  3/4" Tee, Ductile Iron, Grooved ........................................................................................................................................... 152.27 13.91 
    For Galvanized Fittings, Add  39.41 

. 
 23 21 13 23-1529 EA  1" Tee, Ductile Iron, Grooved .............................................................................................................................................. 155.43 16.05 

    For Galvanized Fittings, Add  39.41 
. 

 23 21 13 23-1530 EA  1-1/4" Tee, Ductile Iron, Grooved ........................................................................................................................................ 160.79 19.65 
    For Galvanized Fittings, Add  39.41 

. 
 23 21 13 23-1531 EA  1-1/2" Tee, Ductile Iron, Grooved ........................................................................................................................................ 167.48 24.12 

    For Galvanized Fittings, Add  39.41 
. 

 23 21 13 23-1532 EA  2" Tee, Ductile Iron, Grooved .............................................................................................................................................. 178.11 31.23 
    For Galvanized Fittings, Add  39.41 

. 
 23 21 13 23-1533 EA  2-1/2" Tee, Ductile Iron, Grooved ........................................................................................................................................ 188.72 38.23 

    For Galvanized Fittings, Add  39.41 
. 

 23 21 13 23-1534 EA  3" Tee, Ductile Iron, Grooved .............................................................................................................................................. 254.42 46.99 
    For Galvanized Fittings, Add  55.20 

. 
 23 21 13 23-1535 EA  4" Tee, Ductile Iron, Grooved .............................................................................................................................................. 373.37 60.80 

    For Galvanized Fittings, Add  84.68 
. 

 23 21 13 23-1536 EA  5" Tee, Ductile Iron, Grooved .............................................................................................................................................. 781.36 79.48 
    For Galvanized Fittings, Add  198.66 

. 
 23 21 13 23-1537 EA  6" Tee, Ductile Iron, Grooved .............................................................................................................................................. 914.35 99.42 

    For Galvanized Fittings, Add  229.60 
. 

 23 21 13 23-1538 EA  8" Tee, Ductile Iron, Grooved ........................................................................................................................................... 1,852.74 120.72 
    For Galvanized Fittings, Add  501.54 

. 
 23 21 13 23-1539 EA  10" Tee, Ductile Iron, Grooved ......................................................................................................................................... 3,196.44 140.76 

    For Galvanized Fittings, Add  895.60 
. 

 23 21 13 23-1540 EA  12" Tee, Ductile Iron, Grooved ......................................................................................................................................... 4,432.80 168.98 
    For Galvanized Fittings, Add  1,253.84 

. 
 23 21 13 23-1541 EA  14" Tee, Steel, Grooved ................................................................................................................................................... 4,840.90 187.75 

    For Galvanized Fittings, Add  1,367.83 
. 

 23 21 13 23-1542 EA  16" Tee, Steel, Grooved ................................................................................................................................................... 6,090.92 188.81 
    For Galvanized Fittings, Add  1,742.35 

. 
 23 21 13 23-1543 EA  18" Tee, Steel, Grooved ................................................................................................................................................... 7,585.61 208.27 

    For Galvanized Fittings, Add  2,182.01 
. 

 23 21 13 23-1544 EA  20" Tee, Steel, Grooved ................................................................................................................................................. 10,738.69 211.58 
    For Galvanized Fittings, Add  3,126.46 

. 
 23 21 13 23-1545 EA  24" Tee, Steel, Grooved ................................................................................................................................................. 16,402.01 259.93 

    For Galvanized Fittings, Add  4,803.68 

XXXXXXX 
. 
 23 21 13 23-1546  Grooved Wyes (90 Degree True Wye) (23 21 13 23-1526) 

Note: Victaulic No. 33 
. 
. 

 23 21 13 23-1547 EA  1" Wye, Steel, Grooved ....................................................................................................................................................... 578.30 16.05 
    For Galvanized Fittings, Add  88.68 

. 
 23 21 13 23-1548 EA  1-1/4" Wye, Steel, Grooved ................................................................................................................................................ 583.66 19.65 

    For Galvanized Fittings, Add  88.68 
. 

 23 21 13 23-1549 EA  1-1/2" Wye, Steel, Grooved ................................................................................................................................................ 590.35 24.12 
    For Galvanized Fittings, Add  88.68 

. 
 23 21 13 23-1550 EA  2" Wye, Steel, Grooved ....................................................................................................................................................... 600.98 31.23 

    For Galvanized Fittings, Add  88.68 
. 

 23 21 13 23-1551 EA  2-1/2" Wye, Steel, Grooved ................................................................................................................................................ 611.59 38.23 
    For Galvanized Fittings, Add  88.68 

. 
 23 21 13 23-1552 EA  3" Wye, Steel, Grooved ....................................................................................................................................................... 732.90 46.99 

    For Galvanized Fittings, Add  106.00 
. 

 23 21 13 23-1553 EA  4" Wye, Steel, Grooved ....................................................................................................................................................... 958.86 60.80 
    For Galvanized Fittings, Add  138.84 

. 
 23 21 13 23-1554 EA  5" Wye, Steel, Grooved .................................................................................................................................................... 1,362.94 79.48 

    For Galvanized Fittings, Add  199.00 
. 

 23 21 13 23-1555 EA  6" Wye, Steel, Grooved .................................................................................................................................................... 1,687.93 99.42 
    For Galvanized Fittings, Add  246.23 

. 
 23 21 13 23-1556 EA  8" Wye, Steel, Grooved .................................................................................................................................................... 2,397.41 120.72 

    For Galvanized Fittings, Add  354.63 
. 

 23 21 13 23-1557 EA  10" Wye, Steel, Grooved .................................................................................................................................................. 4,036.67 140.76 
    For Galvanized Fittings, Add  612.09 

. 
 23 21 13 23-1558 EA  12" Wye, Steel, Grooved .................................................................................................................................................. 4,479.70 168.98 

    For Galvanized Fittings, Add  676.22 
. 

 23 21 13 23-1559 EA  14" Wye, Steel, Grooved .................................................................................................................................................. 5,107.52 187.75 
    For Galvanized Fittings, Add  772.17 

. 
 23 21 13 23-1560 EA  16" Wye, Steel, Grooved .................................................................................................................................................. 6,551.20 188.62 

    For Galvanized Fittings, Add  1,002.95 
. 

 23 21 13 23-1561 EA  18" Wye, Steel, Grooved .................................................................................................................................................. 7,482.90 208.47 
    For Galvanized Fittings, Add  1,147.25 

. 
 23 21 13 23-1562 EA  20" Wye, Steel, Grooved ................................................................................................................................................ 10,716.06 211.19 

    For Galvanized Fittings, Add  1,663.90 
. 

 23 21 13 23-1563 EA  24" Wye, Steel, Grooved ................................................................................................................................................ 16,557.89 259.93 
    For Galvanized Fittings, Add  2,586.90 
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XXXXXXX 
. 
 23 21 13 23-1564  Grooved Crosses (23 21 13 23-1526) 

Note: Victaulic No. 35 
. 
. 

 23 21 13 23-1565 EA  3/4" Cross, Steel, Grooved .................................................................................................................................................. 390.19 20.92 
    For Galvanized Fittings, Add  53.82 

. 
 23 21 13 23-1566 EA  1" Cross, Steel, Grooved ..................................................................................................................................................... 394.95 24.12 

    For Galvanized Fittings, Add  53.82 
. 

 23 21 13 23-1567 EA  1-1/4" Cross, Steel, Grooved .............................................................................................................................................. 477.22 29.48 
    For Galvanized Fittings, Add  64.96 

. 
 23 21 13 23-1568 EA  1-1/2" Cross, Steel, Grooved .............................................................................................................................................. 520.83 36.19 

    For Galvanized Fittings, Add  70.00 
. 

 23 21 13 23-1569 EA  2" Cross, Steel, Grooved ..................................................................................................................................................... 333.84 46.80 
    For Galvanized Fittings, Add  39.56 

. 
 23 21 13 23-1570 EA  2-1/2" Cross, Steel, Grooved .............................................................................................................................................. 349.78 57.39 

    For Galvanized Fittings, Add  39.56 
. 

 23 21 13 23-1571 EA  3" Cross, Steel, Grooved ..................................................................................................................................................... 579.51 70.43 
    For Galvanized Fittings, Add  71.08 

. 
 23 21 13 23-1572 EA  4" Cross, Steel, Grooved ..................................................................................................................................................... 925.53 91.15 

    For Galvanized Fittings, Add  118.33 
. 

 23 21 13 23-1573 EA  5" Cross, Steel, Grooved .................................................................................................................................................. 1,790.30 119.17 
    For Galvanized Fittings, Add  241.74 

. 
 23 21 13 23-1574 EA  6" Cross, Steel, Grooved .................................................................................................................................................. 2,296.97 149.13 

    For Galvanized Fittings, Add  311.02 
. 

 23 21 13 23-1575 EA  8" Cross, Steel, Grooved .................................................................................................................................................. 3,002.16 181.03 
    For Galvanized Fittings, Add  409.61 

. 
 23 21 13 23-1576 EA  10" Cross, Steel, Grooved ................................................................................................................................................ 4,974.08 211.19 

    For Galvanized Fittings, Add  698.61 
. 

 23 21 13 23-1577 EA  12" Cross, Steel, Grooved ................................................................................................................................................ 7,101.03 253.50 
    For Galvanized Fittings, Add  1,008.15 

. 
 23 21 13 23-1578 EA  14" Cross, Steel, Grooved ................................................................................................................................................ 7,385.55 281.62 

    For Galvanized Fittings, Add  1,044.50 
. 

 23 21 13 23-1579 EA  16" Cross, Steel, Grooved ................................................................................................................................................ 9,533.80 283.27 
    For Galvanized Fittings, Add  1,366.37 

. 
 23 21 13 23-1580 EA  18" Cross, Steel, Grooved .............................................................................................................................................. 11,633.99 312.37 

    For Galvanized Fittings, Add  1,674.85 
. 

 23 21 13 23-1581 EA  20" Cross, Steel, Grooved .............................................................................................................................................. 16,294.25 317.23 
    For Galvanized Fittings, Add  2,372.79 

. 
 23 21 13 23-1582 EA  24" Cross, Steel, Grooved .............................................................................................................................................. 25,005.03 389.89 

    For Galvanized Fittings, Add  3,663.06 

XXXXXXX 
. 
 23 21 13 23-1583  Grooved Reducing Tees (23 21 13 23-1526) 

Note: Victaulic No. 25 
. 
. 

 23 21 13 23-1584 EA  1" Reducing Tee, Steel, Grooved ........................................................................................................................................ 277.53 16.05 
    For Galvanized Fittings, Add  50.69 

. 
 23 21 13 23-1585 EA  1-1/4" Reducing Tee, Steel, Grooved.................................................................................................................................. 290.85 19.65 

    For Galvanized Fittings, Add  52.28 
. 

 23 21 13 23-1586 EA  1-1/2" Reducing Tee, Steel, Grooved.................................................................................................................................. 304.05 24.12 
    For Galvanized Fittings, Add  53.58 

. 
 23 21 13 23-1587 EA  2" Reducing Tee, Steel, Grooved ........................................................................................................................................ 360.42 31.23 

    For Galvanized Fittings, Add  62.73 
. 

 23 21 13 23-1588 EA  2-1/2" Reducing Tee, Steel, Grooved.................................................................................................................................. 403.31 38.23 
    For Galvanized Fittings, Add  69.19 

. 
 23 21 13 23-1589 EA  3" Reducing Tee, Steel, Grooved ........................................................................................................................................ 449.06 46.99 

    For Galvanized Fittings, Add  75.73 
. 

 23 21 13 23-1590 EA  4" Reducing Tee, Steel, Grooved ........................................................................................................................................ 601.78 60.80 
    For Galvanized Fittings, Add  102.13 

. 
 23 21 13 23-1591 EA  5" Reducing Tee, Steel, Grooved ........................................................................................................................................ 793.45 79.48 

    For Galvanized Fittings, Add  134.86 
. 

 23 21 13 23-1592 EA  6" Reducing Tee, Steel, Grooved ..................................................................................................................................... 1,097.57 99.42 
    For Galvanized Fittings, Add  189.71 

. 
 23 21 13 23-1593 EA  8" Reducing Tee, Steel, Grooved ..................................................................................................................................... 1,746.06 120.72 

    For Galvanized Fittings, Add  313.02 
. 

 23 21 13 23-1594 EA  10" Reducing Tee, Steel, Grooved ................................................................................................................................... 2,518.40 140.76 
    For Galvanized Fittings, Add  461.46 

. 
 23 21 13 23-1595 EA  12" Reducing Tee, Steel, Grooved ................................................................................................................................... 3,656.98 168.98 

    For Galvanized Fittings, Add  680.73 
. 

 23 21 13 23-1596 EA  14" Reducing Tee, Steel, Grooved ................................................................................................................................... 4,147.29 187.75 
    For Galvanized Fittings, Add  773.16 

. 
 23 21 13 23-1597 EA  16" Reducing Tee, Steel, Grooved ................................................................................................................................... 5,304.70 188.81 

    For Galvanized Fittings, Add  1,004.32 
. 

 23 21 13 23-1598 EA  18" Reducing Tee, Steel, Grooved ................................................................................................................................... 6,459.89 208.27 
    For Galvanized Fittings, Add  1,229.54 

. 
 23 21 13 23-1599 EA  20" Reducing Tee, Steel, Grooved ................................................................................................................................... 9,109.38 211.49 

    For Galvanized Fittings, Add  1,758.46 
. 

 23 21 13 23-1600 EA  24" Reducing Tee, Steel, Grooved ................................................................................................................................. 14,552.33 259.93 
    For Galvanized Fittings, Add  2,832.52 

XXXXXXX 
. 
 23 21 13 23-1601  Grooved 45 Degree Lateral Wyes (23 21 13 23-1526) 

Note: Victaulic No. 30 
. 
. 

 23 21 13 23-1602 EA  3/4" 45 Degree Lateral Wye, Steel, Grooved ...................................................................................................................... 545.77 13.91 
    For Galvanized Fittings, Add  94.47 
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. 
 23 21 13 23-1603 EA  1" 45 Degree Lateral Wye, Steel, Grooved ......................................................................................................................... 548.93 16.05 

    For Galvanized Fittings, Add  94.47 
. 

 23 21 13 23-1604 EA  1-1/4" 45 Degree Lateral Wye, Steel, Grooved ................................................................................................................... 554.29 19.65 
    For Galvanized Fittings, Add  94.47 

. 
 23 21 13 23-1605 EA  1-1/2" 45 Degree Lateral Wye, Steel, Grooved ................................................................................................................... 560.98 24.12 

    For Galvanized Fittings, Add  94.47 
. 

 23 21 13 23-1606 EA  2" 45 Degree Lateral Wye, Steel, Grooved ......................................................................................................................... 571.61 31.23 
    For Galvanized Fittings, Add  94.47 

. 
 23 21 13 23-1607 EA  2-1/2" Wye, 45 Degree Lateral, Steel, Grooved .................................................................................................................. 582.22 38.23 

    For Galvanized Fittings, Add  94.47 
. 

 23 21 13 23-1608 EA  3" Wye, 45 Degree Lateral, Steel, Grooved ........................................................................................................................ 523.84 46.99 
    For Galvanized Fittings, Add  81.62 

. 
 23 21 13 23-1609 EA  3-1/2" Wye, 45 Degree Lateral, Steel, Grooved .................................................................................................................. 849.38 54.18 

    For Galvanized Fittings, Add  138.28 
. 

 23 21 13 23-1610 EA  4" 45 Degree Lateral Wye, Steel, Grooved ......................................................................................................................... 985.35 60.80 
    For Galvanized Fittings, Add  160.96 

. 
 23 21 13 23-1611 EA  5" 45 Degree Lateral Wye, Steel, Grooved ...................................................................................................................... 1,426.03 79.48 

    For Galvanized Fittings, Add  235.24 
. 

 23 21 13 23-1612 EA  6" 45 Degree Lateral Wye, Steel, Grooved ...................................................................................................................... 2,254.62 99.42 
    For Galvanized Fittings, Add  379.01 

. 
 23 21 13 23-1613 EA  8" 45 Degree Lateral Wye, Steel, Grooved ...................................................................................................................... 3,213.79 120.72 

    For Galvanized Fittings, Add  545.91 
. 

 23 21 13 23-1614 EA  10" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 4,491.89 140.76 
    For Galvanized Fittings, Add  770.54 

. 
 23 21 13 23-1615 EA  12" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 5,429.00 168.98 

    For Galvanized Fittings, Add  931.62 
. 

 23 21 13 23-1616 EA  14" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 7,835.70 187.75 
    For Galvanized Fittings, Add  1,359.76 

. 
 23 21 13 23-1617 EA  16" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................... 9,720.36 188.81 

    For Galvanized Fittings, Add  1,698.71 
. 

 23 21 13 23-1618 EA  18" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................. 10,861.90 208.27 
    For Galvanized Fittings, Add  1,898.95 

. 
 23 21 13 23-1619 EA  20" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................. 16,319.21 211.49 

    For Galvanized Fittings, Add  2,880.39 
. 

 23 21 13 23-1620 EA  24" 45 Degree Lateral Wye, Steel, Grooved .................................................................................................................. 25,255.87 259.93 
    For Galvanized Fittings, Add  4,475.90 

XXXXXXX 
. 
 23 21 13 23-1621  Grooved 45 Degree Lateral Reducing Wyes (23 21 13 23-1526) 

Note: Victaulic No. 30R 
. 
. 

 23 21 13 23-1622 EA  3" 45 Degree Lateral Reducing Wye, Steel, Grooved ......................................................................................................... 523.84 46.99 
    For Galvanized Fittings, Add  58.95 

. 
 23 21 13 23-1623 EA  4" 45 Degree Lateral Reducing Wye, Steel, Grooved ......................................................................................................... 985.35 60.80 

    For Galvanized Fittings, Add  116.25 
. 

 23 21 13 23-1624 EA  5" 45 Degree Lateral Reducing Wye, Steel, Grooved ...................................................................................................... 1,426.03 79.48 
    For Galvanized Fittings, Add  169.89 

. 
 23 21 13 23-1625 EA  6" 45 Degree Lateral Reducing Wye, Steel, Grooved ...................................................................................................... 1,837.50 99.42 

    For Galvanized Fittings, Add  219.50 
. 

 23 21 13 23-1626 EA  8" 45 Degree Lateral Reducing Wye, Steel, Grooved ...................................................................................................... 2,618.43 120.72 
    For Galvanized Fittings, Add  316.87 

. 
 23 21 13 23-1627 EA  10" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 3,196.32 140.76 

    For Galvanized Fittings, Add  388.08 
. 

 23 21 13 23-1628 EA  12" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 3,881.11 168.98 
    For Galvanized Fittings, Add  471.61 

. 
 23 21 13 23-1629 EA  14" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 4,345.51 187.75 

    For Galvanized Fittings, Add  528.32 
. 

 23 21 13 23-1630 EA  16" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 5,536.23 188.81 
    For Galvanized Fittings, Add  682.91 

. 
 23 21 13 23-1631 EA  18" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................... 8,378.37 208.27 

    For Galvanized Fittings, Add  1,048.60 
. 

 23 21 13 23-1632 EA  20" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................. 12,123.85 211.49 
    For Galvanized Fittings, Add  1,534.88 

. 
 23 21 13 23-1633 EA  24" 45 Degree Lateral Reducing Wye, Steel, Grooved .................................................................................................. 19,505.36 259.93 

    For Galvanized Fittings, Add  2,485.03 

XXXXXXX 
. 
 23 21 13 23-1634  Mechanical-T Outlet (23 21 13 23-1526) 

Note: Includes making opening in pipe. Grooved or treaded branch outlets. Victaulic Styles 920 or 921. 
. 
. 

 23 21 13 23-1635 EA 2" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 157.32 35.02 
    For Galvanized Fittings, Add  21.65 

. 
 23 21 13 23-1636 EA 2" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 157.32 35.02 

    For Galvanized Fittings, Add  21.65 
. 

 23 21 13 23-1637 EA 2" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 170.95 35.02 
    For Galvanized Fittings, Add  25.03 

. 
 23 21 13 23-1638 EA 2" x 1-1/2" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 170.95 35.02 

. 
 23 21 13 23-1639 EA 2-1/2" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................ 166.07 39.40 

. 
 23 21 13 23-1640 EA 2-1/2" x 1" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 166.07 39.40 

. 
 23 21 13 23-1641 EA 2-1/2" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ..................................................................................... 202.05 39.40 

. 
 23 21 13 23-1642 EA 3" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 188.06 43.77 

. 
 23 21 13 23-1643 EA 3" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 188.06 43.77 

. 
 23 21 13 23-1644 EA 3" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 217.02 43.77 

. 
 23 21 13 23-1645 EA 3" x 1-1/2" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 217.02 43.77 

. 
 23 21 13 23-1646 EA 3" x 2" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 236.86 43.77 

. 
 23 21 13 23-1647 EA 4" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 244.89 58.37 
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. 
 23 21 13 23-1648 EA 4" x 1" Mechanical-T Outlet With Threaded Branch Outlet.................................................................................................. 244.89 58.37 

. 
 23 21 13 23-1649 EA 4" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 267.50 58.37 

. 
 23 21 13 23-1650 EA 4" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 273.85 58.37 

. 
 23 21 13 23-1651 EA 4" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 273.85 58.37 

. 
 23 21 13 23-1652 EA 4" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 280.20 58.37 

. 
 23 21 13 23-1653 EA 4" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 292.37 58.37 

. 
 23 21 13 23-1654 EA 5" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 353.46 80.25 

. 
 23 21 13 23-1655 EA 5" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 353.46 80.25 

. 
 23 21 13 23-1656 EA 5" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 364.44 80.25 

. 
 23 21 13 23-1657 EA 5" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 378.19 80.25 

. 
 23 21 13 23-1658 EA 6" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 401.74 102.14 

. 
 23 21 13 23-1659 EA 6" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 401.74 102.14 

. 
 23 21 13 23-1660 EA 6" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 417.87 102.14 

. 
 23 21 13 23-1661 EA 6" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 431.50 102.14 

. 
 23 21 13 23-1662 EA 6" x 4" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 455.70 102.14 

. 
 23 21 13 23-1663 EA 8" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 619.83 135.21 

. 
 23 21 13 23-1664 EA 8" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 619.83 135.21 

. 
 23 21 13 23-1665 EA 8" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 639.28 135.21 

. 
 23 21 13 23-1666 EA 8" x 4" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 650.78 135.21 

XXXXXXX 
. 
 23 21 13 23-1667  Installation-Ready™ Grooved Fittings (23 21 13 23-1440) 
. 
. 
 23 21 13 23-1668  Installation-Ready™ 90 Degree Grooved Elbows (23 21 13 23-1667) 

Note: Victaulic No. 101 
. 
. 

 23 21 13 23-1669 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 185.39 9.63 
    For Galvanized Fittings, Add  56.36 
    For Galvanized Fittings, Add  43.72 

. 
 23 21 13 23-1670 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 193.33 11.55 

    For Galvanized Fittings, Add  58.02 
    For Galvanized Fittings, Add  45.01 

. 
 23 21 13 23-1671 EA 2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ....................................................................................... 200.43 15.41 

    For Galvanized Fittings, Add  58.44 
    For Galvanized Fittings, Add  45.33 

. 
 23 21 13 23-1672 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 242.68 19.26 

    For Galvanized Fittings, Add  70.46 
    For Galvanized Fittings, Add  54.66 

XXXXXXX 
. 
 23 21 13 23-1673  Installation-Ready™ 45 Degree Grooved Elbows (23 21 13 23-1667) 

Note: Victaulic No. 103 
. 
. 

 23 21 13 23-1674 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 185.39 9.63 
    For Galvanized Fittings, Add  40.99 
    For Galvanized Fittings, Add  43.72 

. 
 23 21 13 23-1675 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 193.33 11.55 

    For Galvanized Fittings, Add  42.20 
    For Galvanized Fittings, Add  45.01 

. 
 23 21 13 23-1676 EA 2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ....................................................................................... 200.43 15.41 

    For Galvanized Fittings, Add  42.50 
    For Galvanized Fittings, Add  45.33 

. 
 23 21 13 23-1677 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 242.68 19.26 

    For Galvanized Fittings, Add  51.24 
    For Galvanized Fittings, Add  54.66 

XXXXXXX 
. 
 23 21 13 23-1678  Installation-Ready™ Grooved Tees (23 21 13 23-1667) 

Note: Victaulic No. 102 
. 
. 

 23 21 13 23-1679 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ Tee ....................................................................................................... 283.19 12.84 
    For Galvanized Fittings, Add  79.12 
    For Galvanized Fittings, Add  67.51 

. 
 23 21 13 23-1680 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ Tee ....................................................................................................... 295.87 15.41 

    For Galvanized Fittings, Add  81.76 
    For Galvanized Fittings, Add  69.77 

. 
 23 21 13 23-1681 EA 2" Ductile Iron, Grooved, Installation-Ready™ Tee ............................................................................................................. 307.42 20.54 

    For Galvanized Fittings, Add  82.89 
    For Galvanized Fittings, Add  70.73 

. 
 23 21 13 23-1682 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ Tee ....................................................................................................... 357.90 25.69 

    For Galvanized Fittings, Add  95.70 
    For Galvanized Fittings, Add  81.66 

XXXXXXX 
. 
 23 21 13 23-1683  Grooved Fittings (23 21 13 23-1440) 
. 
. 
 23 21 13 23-1684  Flanged Adapter Nipple, Grooved (23 21 13 23-1683) 

Note: Victaulic No. 41 and 45 
. 
. 

 23 21 13 23-1685 EA 1" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 386.88 11.67 
    For Galvanized Fittings, Add  66.49 
    For 300 LB Rating, Add  55.41 

. 
 23 21 13 23-1686 EA 1-1/4" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 388.83 12.93 

    For Galvanized Fittings, Add  66.49 
    For 300 LB Rating, Add  55.41 

. 
 23 21 13 23-1687 EA 1-1/2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 393.70 16.25 

    For Galvanized Fittings, Add  66.49 
    For 300 LB Rating, Add  55.41 
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. 
 23 21 13 23-1688 EA 2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 403.93 23.05 

    For Galvanized Fittings, Add  66.49 
    For 300 LB Rating, Add  55.41 

. 
 23 21 13 23-1689 EA 2-1/2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 411.24 27.91 

    For Galvanized Fittings, Add  66.49 
    For 300 LB Rating, Add  55.41 

. 
 23 21 13 23-1690 EA 3" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 522.60 33.37 

    For Galvanized Fittings, Add  85.07 
    For 300 LB Rating, Add  70.89 

. 
 23 21 13 23-1691 EA 4" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 631.01 44.94 

    For Galvanized Fittings, Add  101.46 
    For 300 LB Rating, Add  84.55 

. 
 23 21 13 23-1692 EA 5" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 886.95 54.38 

    For Galvanized Fittings, Add  144.98 
    For 300 LB Rating, Add  120.81 

. 
 23 21 13 23-1693 EA 6" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ....................................................................... 1,029.10 73.45 

    For Galvanized Fittings, Add  165.41 
    For 300 LB Rating, Add  137.84 

. 
 23 21 13 23-1694 EA 8" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ....................................................................... 1,417.48 99.42 

    For Galvanized Fittings, Add  228.32 
    For 300 LB Rating, Add  190.27 

. 
 23 21 13 23-1695 EA 10" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 2,250.90 120.72 

    For Galvanized Fittings, Add  372.59 
    For 300 LB Rating, Add  310.49 

. 
 23 21 13 23-1696 EA 12" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 3,041.37 140.76 

    For Galvanized Fittings, Add  509.45 
    For 300 LB Rating, Add  424.54 

. 
 23 21 13 23-1697 EA 14" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 3,590.98 168.98 

    For Galvanized Fittings, Add  600.78 
    For 300 LB Rating, Add  500.65 

. 
 23 21 13 23-1698 EA 16" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 5,421.53 187.75 

    For Galvanized Fittings, Add  925.21 
    For 300 LB Rating, Add  771.01 

. 
 23 21 13 23-1699 EA 18" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 6,459.62 281.62 

    For Galvanized Fittings, Add  1,086.73 
    For 300 LB Rating, Add  905.61 

. 
 23 21 13 23-1700 EA 20" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 6,799.59 337.94 

    For Galvanized Fittings, Add  1,132.73 
    For 300 LB Rating, Add  943.94 

. 
 23 21 13 23-1701 EA 24" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ................................................................... 11,419.05 375.49 

    For Galvanized Fittings, Add  1,954.10 
    For 300 LB Rating, Add  1,628.41 

XXXXXXX 
. 
 23 21 13 23-1702  Grooved Concentric Reducers (23 21 13 23-1683) 

Note: Victaulic No. 50 
. 
. 

 23 21 13 23-1703 EA  1-1/4" x 3/4" Concentric Reducer, Grooved ........................................................................................................................ 411.48 11.67 
    For Galvanized Fittings, Add  17.33 

. 
 23 21 13 23-1704 EA  1-1/4" x 1" Concentric Reducer, Grooved ........................................................................................................................... 430.21 12.36 

    For Galvanized Fittings, Add  18.12 
. 

 23 21 13 23-1705 EA  1-1/2" x 3/4" Concentric Reducer, Grooved ........................................................................................................................ 484.94 13.33 
    For Galvanized Fittings, Add  55.89 

. 
 23 21 13 23-1706 EA  1-1/2" x 1" Concentric Reducer, Grooved ........................................................................................................................... 120.50 13.91 

    For Galvanized Fittings, Add  11.97 
. 

 23 21 13 23-1707 EA  1-1/2" x 1-1/4" Concentric Reducer, Grooved ..................................................................................................................... 407.31 14.59 
    For Galvanized Fittings, Add  46.33 

. 
 23 21 13 23-1708 EA  2" x 3/4" Concentric Reducer, Grooved .............................................................................................................................. 123.41 15.86 

    For Galvanized Fittings, Add  11.97 
. 

 23 21 13 23-1709 EA  2" x 1" Concentric Reducer, Grooved ................................................................................................................................. 124.39 16.53 
    For Galvanized Fittings, Add  11.97 

. 
 23 21 13 23-1710 EA  2" x 1-1/4" Concentric Reducer, Grooved ........................................................................................................................... 135.36 17.22 

    For Galvanized Fittings, Add  13.17 
. 

 23 21 13 23-1711 EA  2" x 1-1/2" Concentric Reducer, Grooved ........................................................................................................................... 128.33 19.16 
    For Galvanized Fittings, Add  11.97 

. 
 23 21 13 23-1712 EA  2-1/2" x 3/4" Concentric Reducer, Grooved ........................................................................................................................ 837.27 17.90 

    For Galvanized Fittings, Add  97.41 
. 

 23 21 13 23-1713 EA  2-1/2" x 1" Concentric Reducer, Grooved ........................................................................................................................... 663.53 18.58 
    For Galvanized Fittings, Add  76.42 

. 
 23 21 13 23-1714 EA  2-1/2" x 1-1/4" Concentric Reducer, Grooved ..................................................................................................................... 604.25 19.16 

    For Galvanized Fittings, Add  69.18 
. 

 23 21 13 23-1715 EA  2-1/2" x 1-1/2" Concentric Reducer, Grooved ..................................................................................................................... 131.19 21.11 
    For Galvanized Fittings, Add  11.97 

. 
 23 21 13 23-1716 EA  2-1/2" x 2" Concentric Reducer, Grooved ........................................................................................................................... 135.08 23.64 

    For Galvanized Fittings, Add  11.97 
. 

 23 21 13 23-1717 EA  3" x 3/4" Concentric Reducer, Grooved .............................................................................................................................. 846.86 20.82 
    For Galvanized Fittings, Add  123.98 

. 
 23 21 13 23-1718 EA  3" x 1" Concentric Reducer, Grooved ................................................................................................................................. 142.03 21.40 

    For Galvanized Fittings, Add  16.72 
. 

 23 21 13 23-1719 EA  3" x 1-1/4" Concentric Reducer, Grooved ........................................................................................................................... 664.85 22.09 
    For Galvanized Fittings, Add  96.03 

. 
 23 21 13 23-1720 EA  3" x 1-1/2" Concentric Reducer, Grooved ........................................................................................................................... 622.57 23.64 

    For Galvanized Fittings, Add  89.23 
. 

 23 21 13 23-1721 EA  3" x 2" Concentric Reducer, Grooved ................................................................................................................................. 126.74 26.26 
    For Galvanized Fittings, Add  13.28 
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. 
 23 21 13 23-1722 EA  3" x 2-1/2" Concentric Reducer, Grooved ........................................................................................................................... 167.30 31.32 

    For Galvanized Fittings, Add  18.29 
. 

 23 21 13 23-1723 EA  3-1/2" x 3" Concentric Reducer, Grooved ........................................................................................................................... 178.84 33.75 
    For Galvanized Fittings, Add  19.49 

. 
 23 21 13 23-1724 EA  4" x 1" Concentric Reducer, Grooved ................................................................................................................................. 172.09 26.55 

    For Galvanized Fittings, Add  22.67 
. 

 23 21 13 23-1725 EA  4" x 1-1/4" Concentric Reducer, Grooved ........................................................................................................................ 1,085.96 27.24 
    For Galvanized Fittings, Add  179.23 

. 
 23 21 13 23-1726 EA  4" x 1-1/2" Concentric Reducer, Grooved ........................................................................................................................... 842.29 28.89 

    For Galvanized Fittings, Add  137.03 
. 

 23 21 13 23-1727 EA  4" x 2" Concentric Reducer, Grooved ................................................................................................................................. 163.47 31.52 
    For Galvanized Fittings, Add  19.94 

. 
 23 21 13 23-1728 EA  4" x 2-1/2" Concentric Reducer, Grooved ........................................................................................................................... 196.35 33.75 

    For Galvanized Fittings, Add  25.00 
. 

 23 21 13 23-1729 EA  4" x 3" Concentric Reducer, Grooved ................................................................................................................................. 200.23 36.38 
    For Galvanized Fittings, Add  25.00 

. 
 23 21 13 23-1730 EA  4" x 3-1/2" Concentric Reducer, Grooved ........................................................................................................................... 204.13 38.91 

    For Galvanized Fittings, Add  25.00 
. 

 23 21 13 23-1731 EA  5" x 2" Concentric Reducer, Grooved .............................................................................................................................. 1,525.75 36.67 
    For Galvanized Fittings, Add  252.24 

. 
 23 21 13 23-1732 EA  5" x 2-1/2" Concentric Reducer, Grooved ........................................................................................................................ 1,199.51 38.91 

    For Galvanized Fittings, Add  195.70 
. 

 23 21 13 23-1733 EA  5" x 3" Concentric Reducer, Grooved ................................................................................................................................. 232.87 41.53 
    For Galvanized Fittings, Add  29.26 

. 
 23 21 13 23-1734 EA  5" x 4" Concentric Reducer, Grooved ................................................................................................................................. 273.80 46.69 

    For Galvanized Fittings, Add  34.94 
. 

 23 21 13 23-1735 EA  6" x 1" Concentric Reducer, Grooved ................................................................................................................................. 330.33 39.59 
    For Galvanized Fittings, Add  50.56 

. 
 23 21 13 23-1736 EA  6" x 1-1/2" Concentric Reducer, Grooved ........................................................................................................................ 1,609.15 41.83 

    For Galvanized Fittings, Add  288.56 
. 

 23 21 13 23-1737 EA  6" x 2" Concentric Reducer, Grooved ................................................................................................................................. 337.60 44.46 
    For Galvanized Fittings, Add  50.56 

. 
 23 21 13 23-1738 EA  6" x 2-1/2" Concentric Reducer, Grooved ........................................................................................................................ 1,625.27 46.69 

    For Galvanized Fittings, Add  290.21 
. 

 23 21 13 23-1739 EA  6" x 3" Concentric Reducer, Grooved ................................................................................................................................. 344.92 49.32 
    For Galvanized Fittings, Add  50.56 

. 
 23 21 13 23-1740 EA  6" x 4" Concentric Reducer, Grooved ................................................................................................................................. 317.71 54.48 

    For Galvanized Fittings, Add  44.04 
. 

 23 21 13 23-1741 EA  6" x 5" Concentric Reducer, Grooved ................................................................................................................................. 438.62 59.73 
    For Galvanized Fittings, Add  65.14 

. 
 23 21 13 23-1742 EA  8" x 3" Concentric Reducer, Grooved ................................................................................................................................. 567.87 55.84 

    For Galvanized Fittings, Add  90.35 
. 

 23 21 13 23-1743 EA  8" x 4" Concentric Reducer, Grooved ................................................................................................................................. 575.63 60.99 
    For Galvanized Fittings, Add  90.35 

. 
 23 21 13 23-1744 EA  8" x 5" Concentric Reducer, Grooved ................................................................................................................................. 583.44 66.15 

    For Galvanized Fittings, Add  90.35 
. 

 23 21 13 23-1745 EA  8" x 6" Concentric Reducer, Grooved ................................................................................................................................. 728.36 73.93 
    For Galvanized Fittings, Add  115.22 

. 
 23 21 13 23-1746 EA  10" x 4" Concentric Reducer, Grooved ............................................................................................................................ 1,254.52 67.80 

    For Galvanized Fittings, Add  215.12 
. 

 23 21 13 23-1747 EA  10" x 5" Concentric Reducer, Grooved ............................................................................................................................ 2,650.72 72.96 
    For Galvanized Fittings, Add  474.20 

. 
 23 21 13 23-1748 EA  10" x 6" Concentric Reducer, Grooved ............................................................................................................................ 1,381.81 80.74 

    For Galvanized Fittings, Add  235.25 
. 

 23 21 13 23-1749 EA  10" x 8" Concentric Reducer, Grooved ............................................................................................................................ 1,391.52 87.26 
    For Galvanized Fittings, Add  235.25 

. 
 23 21 13 23-1750 EA  12" x 4" Concentric Reducer, Grooved ............................................................................................................................ 3,932.06 77.24 

    For Galvanized Fittings, Add  572.45 
. 

 23 21 13 23-1751 EA  12" x 6" Concentric Reducer, Grooved ............................................................................................................................ 1,638.84 90.17 
    For Galvanized Fittings, Add  225.55 

. 
 23 21 13 23-1752 EA  12" x 8" Concentric Reducer, Grooved ............................................................................................................................ 2,403.65 96.70 

    For Galvanized Fittings, Add  338.81 
. 

 23 21 13 23-1753 EA  12" x 10" Concentric Reducer, Grooved .......................................................................................................................... 2,413.92 103.50 
    For Galvanized Fittings, Add  338.81 

. 
 23 21 13 23-1754 EA  14" x 6" Concentric Reducer, Grooved ............................................................................................................................ 7,809.51 97.18 

    For Galvanized Fittings, Add  235.28 
. 

 23 21 13 23-1755 EA  14" x 8" Concentric Reducer, Grooved ............................................................................................................................ 4,653.86 103.70 
    For Galvanized Fittings, Add  138.10 

. 
 23 21 13 23-1756 EA  14" x 10" Concentric Reducer, Grooved .......................................................................................................................... 3,963.83 110.51 

    For Galvanized Fittings, Add  116.60 
. 

 23 21 13 23-1757 EA  14" x 12" Concentric Reducer, Grooved .......................................................................................................................... 3,977.90 119.85 
    For Galvanized Fittings, Add  116.60 

. 
 23 21 13 23-1758 EA  16" x 8" Concentric Reducer, Grooved ............................................................................................................................ 7,096.73 110.61 

    For Galvanized Fittings, Add  212.78 
. 

 23 21 13 23-1759 EA  16" x 10" Concentric Reducer, Grooved .......................................................................................................................... 6,584.06 117.41 
    For Galvanized Fittings, Add  196.72 

. 
 23 21 13 23-1760 EA  16" x 12" Concentric Reducer, Grooved .......................................................................................................................... 6,085.62 126.85 

    For Galvanized Fittings, Add  180.99 
. 

 23 21 13 23-1761 EA  16" x 14" Concentric Reducer, Grooved .......................................................................................................................... 6,096.13 133.85 
    For Galvanized Fittings, Add  180.99 

. 
 23 21 13 23-1762 EA  18" x 10" Concentric Reducer, Grooved .......................................................................................................................... 9,234.33 123.93 

    For Galvanized Fittings, Add  277.79 
. 

 23 21 13 23-1763 EA  18" x 12" Concentric Reducer, Grooved .......................................................................................................................... 8,358.49 133.27 
    For Galvanized Fittings, Add  250.47 
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. 
 23 21 13 23-1764 EA  18" x 14" Concentric Reducer, Grooved .......................................................................................................................... 7,596.36 140.28 

    For Galvanized Fittings, Add  226.75 
. 

 23 21 13 23-1765 EA  18" x 16" Concentric Reducer, Grooved .......................................................................................................................... 7,606.86 147.37 
    For Galvanized Fittings, Add  226.75 

. 
 23 21 13 23-1766 EA  20" x 10" Concentric Reducer, Grooved ........................................................................................................................ 10,165.06 127.14 

    For Galvanized Fittings, Add  306.22 
. 

 23 21 13 23-1767 EA  20" x 12" Concentric Reducer, Grooved .......................................................................................................................... 8,708.67 136.58 
    For Galvanized Fittings, Add  261.07 

. 
 23 21 13 23-1768 EA  20" x 14" Concentric Reducer, Grooved .......................................................................................................................... 8,719.18 143.58 

    For Galvanized Fittings, Add  261.07 
. 

 23 21 13 23-1769 EA  20" x 16" Concentric Reducer, Grooved .......................................................................................................................... 7,770.09 150.49 
    For Galvanized Fittings, Add  231.62 

. 
 23 21 13 23-1770 EA  20" x 18" Concentric Reducer, Grooved .......................................................................................................................... 8,280.70 157.01 

    For Galvanized Fittings, Add  246.99 
. 

 23 21 13 23-1771 EA  24" x 10" Concentric Reducer, Grooved ........................................................................................................................ 22,438.76 141.44 
    For Galvanized Fittings, Add  682.36 

. 
 23 21 13 23-1772 EA  24" x 12" Concentric Reducer, Grooved ........................................................................................................................ 21,916.14 150.88 

    For Galvanized Fittings, Add  665.88 
. 

 23 21 13 23-1773 EA  24" x 14" Concentric Reducer, Grooved ........................................................................................................................ 19,094.37 157.79 
    For Galvanized Fittings, Add  578.93 

. 
 23 21 13 23-1774 EA  24" x 16" Concentric Reducer, Grooved ........................................................................................................................ 19,104.95 164.88 

    For Galvanized Fittings, Add  578.93 
. 

 23 21 13 23-1775 EA  24" x 18" Concentric Reducer, Grooved ........................................................................................................................ 16,353.00 171.30 
    For Galvanized Fittings, Add  494.15 

. 
 23 21 13 23-1776 EA  24" x 20" Concentric Reducer, Grooved ........................................................................................................................ 14,932.18 174.61 

    For Galvanized Fittings, Add  450.38 

XXXXXXX 
. 
 23 21 13 23-1777  Grooved Eccentric Reducers (23 21 13 23-1683) 

Note: Victaulic No. 51 
. 
. 

 23 21 13 23-1778 EA  1-1/2" x 3/4" Eccentric Reducer, Grooved ........................................................................................................................... 500.99 13.33 
    For Galvanized Fittings, Add  57.82 

. 
 23 21 13 23-1779 EA  1-1/2" x 1" Eccentric Reducer, Grooved .............................................................................................................................. 455.14 13.91 

    For Galvanized Fittings, Add  52.19 
. 

 23 21 13 23-1780 EA  1-1/2" x 1-1/4" Eccentric Reducer, Grooved ....................................................................................................................... 446.64 14.59 
    For Galvanized Fittings, Add  51.05 

. 
 23 21 13 23-1781 EA  2" x 3/4" Eccentric Reducer, Grooved ................................................................................................................................. 958.57 15.86 

    For Galvanized Fittings, Add  112.36 
. 

 23 21 13 23-1782 EA  2" x 1" Eccentric Reducer, Grooved .................................................................................................................................... 504.28 16.53 
    For Galvanized Fittings, Add  57.63 

. 
 23 21 13 23-1783 EA  2" x 1-1/4" Eccentric Reducer, Grooved .............................................................................................................................. 551.42 17.22 

    For Galvanized Fittings, Add  63.18 
. 

 23 21 13 23-1784 EA  2" x 1-1/2" Eccentric Reducer, Grooved .............................................................................................................................. 468.76 19.16 
    For Galvanized Fittings, Add  52.89 

. 
 23 21 13 23-1785 EA  2-1/2" x 3/4" Eccentric Reducer, Grooved ........................................................................................................................ 1,247.03 17.90 

    For Galvanized Fittings, Add  146.67 
. 

 23 21 13 23-1786 EA  2-1/2" x 1" Eccentric Reducer, Grooved ........................................................................................................................... 1,164.58 18.58 
    For Galvanized Fittings, Add  136.64 

. 
 23 21 13 23-1787 EA  2-1/2" x 1-1/4" Eccentric Reducer, Grooved ....................................................................................................................... 688.96 19.16 

    For Galvanized Fittings, Add  79.36 
. 

 23 21 13 23-1788 EA  2-1/2" x 1-1/2" Eccentric Reducer, Grooved ....................................................................................................................... 554.75 21.11 
    For Galvanized Fittings, Add  62.88 

. 
 23 21 13 23-1789 EA  2-1/2" x 2" Eccentric Reducer, Grooved .............................................................................................................................. 246.23 23.64 

    For Galvanized Fittings, Add  25.33 
. 

 23 21 13 23-1790 EA  3" x 1" Eccentric Reducer, Grooved ................................................................................................................................. 1,251.46 21.40 
    For Galvanized Fittings, Add  146.57 

. 
 23 21 13 23-1791 EA  3" x 1-1/4" Eccentric Reducer, Grooved ........................................................................................................................... 1,136.95 22.09 

    For Galvanized Fittings, Add  132.69 
. 

 23 21 13 23-1792 EA  3" x 1-1/2" Eccentric Reducer, Grooved .............................................................................................................................. 640.60 23.64 
    For Galvanized Fittings, Add  72.73 

. 
 23 21 13 23-1793 EA  3" x 2" Eccentric Reducer, Grooved .................................................................................................................................... 281.57 26.26 

    For Galvanized Fittings, Add  29.11 
. 

 23 21 13 23-1794 EA  3" x 2-1/2" Eccentric Reducer, Grooved .............................................................................................................................. 289.11 31.32 
    For Galvanized Fittings, Add  29.11 

. 
 23 21 13 23-1795 EA  3-1/2" x 3" Eccentric Reducer, Grooved ........................................................................................................................... 1,390.35 33.75 

    For Galvanized Fittings, Add  161.04 
. 

 23 21 13 23-1796 EA  4" x 1" Eccentric Reducer, Grooved ................................................................................................................................. 2,511.57 26.55 
    For Galvanized Fittings, Add  423.89 

. 
 23 21 13 23-1797 EA  4" x 1-1/2" Eccentric Reducer, Grooved ........................................................................................................................... 1,538.15 28.89 

    For Galvanized Fittings, Add  256.37 
. 

 23 21 13 23-1798 EA  4" x 2" Eccentric Reducer, Grooved .................................................................................................................................... 343.29 31.52 
    For Galvanized Fittings, Add  50.78 

. 
 23 21 13 23-1799 EA  4" x 2-1/2" Eccentric Reducer, Grooved .............................................................................................................................. 346.70 33.75 

    For Galvanized Fittings, Add  50.78 
. 

 23 21 13 23-1800 EA  4" x 3" Eccentric Reducer, Grooved .................................................................................................................................... 350.58 36.38 
    For Galvanized Fittings, Add  50.78 

. 
 23 21 13 23-1801 EA  5" x 2" Eccentric Reducer, Grooved ................................................................................................................................. 1,703.33 36.67 

    For Galvanized Fittings, Add  282.69 
. 

 23 21 13 23-1802 EA  5" x 2-1/2" Eccentric Reducer, Grooved ........................................................................................................................... 1,462.73 38.91 
    For Galvanized Fittings, Add  240.85 

. 
 23 21 13 23-1803 EA  5" x 3" Eccentric Reducer, Grooved ................................................................................................................................. 1,418.73 41.53 

    For Galvanized Fittings, Add  232.63 
. 

 23 21 13 23-1804 EA  5" x 4" Eccentric Reducer, Grooved .................................................................................................................................... 473.35 46.69 
    For Galvanized Fittings, Add  69.17 
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. 
 23 21 13 23-1805 EA  6" x 1" Eccentric Reducer, Grooved ................................................................................................................................. 2,621.80 39.59 

    For Galvanized Fittings, Add  478.15 
. 

 23 21 13 23-1806 EA  6" x 2" Eccentric Reducer, Grooved ................................................................................................................................. 2,403.47 44.46 
    For Galvanized Fittings, Add  436.06 

. 
 23 21 13 23-1807 EA  6" x 2-1/2" Eccentric Reducer, Grooved ........................................................................................................................... 2,852.69 46.69 

    For Galvanized Fittings, Add  519.24 
. 

 23 21 13 23-1808 EA  6" x 3" Eccentric Reducer, Grooved .................................................................................................................................... 610.90 49.32 
    For Galvanized Fittings, Add  100.20 

. 
 23 21 13 23-1809 EA  6" x 4" Eccentric Reducer, Grooved .................................................................................................................................... 551.72 54.48 

    For Galvanized Fittings, Add  87.70 
. 

 23 21 13 23-1810 EA  6" x 5" Eccentric Reducer, Grooved .................................................................................................................................... 653.30 59.73 
    For Galvanized Fittings, Add  105.20 

. 
 23 21 13 23-1811 EA  8" x 3" Eccentric Reducer, Grooved ................................................................................................................................. 2,798.83 55.84 

    For Galvanized Fittings, Add  506.65 
. 

 23 21 13 23-1812 EA  8" x 4" Eccentric Reducer, Grooved ................................................................................................................................. 2,464.31 60.99 
    For Galvanized Fittings, Add  442.78 

. 
 23 21 13 23-1813 EA  8" x 5" Eccentric Reducer, Grooved ................................................................................................................................. 2,308.49 66.15 

    For Galvanized Fittings, Add  412.25 
. 

 23 21 13 23-1814 EA  8" x 6" Eccentric Reducer, Grooved ................................................................................................................................. 1,063.93 73.93 
    For Galvanized Fittings, Add  177.84 

. 
 23 21 13 23-1815 EA  10" x 4" Eccentric Reducer, Grooved ............................................................................................................................... 4,456.00 67.80 

    For Galvanized Fittings, Add  812.52 
. 

 23 21 13 23-1816 EA  10" x 5" Eccentric Reducer, Grooved ............................................................................................................................... 4,211.86 72.96 
    For Galvanized Fittings, Add  765.51 

. 
 23 21 13 23-1817 EA  10" x 6" Eccentric Reducer, Grooved ............................................................................................................................... 3,214.73 80.74 

    For Galvanized Fittings, Add  577.27 
. 

 23 21 13 23-1818 EA  10" x 8" Eccentric Reducer, Grooved ............................................................................................................................... 2,749.17 87.26 
    For Galvanized Fittings, Add  488.58 

. 
 23 21 13 23-1819 EA  12" x 4" Eccentric Reducer, Grooved ............................................................................................................................... 4,543.34 77.24 

    For Galvanized Fittings, Add  668.12 
. 

 23 21 13 23-1820 EA  12" x 6" Eccentric Reducer, Grooved ............................................................................................................................... 4,267.98 90.17 
    For Galvanized Fittings, Add  623.64 

. 
 23 21 13 23-1821 EA  12" x 8" Eccentric Reducer, Grooved ............................................................................................................................... 4,171.97 96.70 

    For Galvanized Fittings, Add  607.68 
. 

 23 21 13 23-1822 EA  12" x 10" Eccentric Reducer, Grooved ............................................................................................................................. 3,762.23 103.50 
    For Galvanized Fittings, Add  544.30 

. 
 23 21 13 23-1823 EA  14" x 6" Eccentric Reducer, Grooved ............................................................................................................................. 10,573.48 97.18 

    For Galvanized Fittings, Add  320.13 
. 

 23 21 13 23-1824 EA  14" x 8" Eccentric Reducer, Grooved ............................................................................................................................... 6,822.20 103.70 
    For Galvanized Fittings, Add  204.67 

. 
 23 21 13 23-1825 EA  14" x 10" Eccentric Reducer, Grooved ............................................................................................................................. 6,511.94 110.51 

    For Galvanized Fittings, Add  194.83 
. 

 23 21 13 23-1826 EA  14" x 12" Eccentric Reducer, Grooved ............................................................................................................................. 6,526.01 119.85 
    For Galvanized Fittings, Add  194.83 

. 
 23 21 13 23-1827 EA  16" x 8" Eccentric Reducer, Grooved ............................................................................................................................. 11,682.04 110.61 

    For Galvanized Fittings, Add  353.55 
. 

 23 21 13 23-1828 EA  16" x 10" Eccentric Reducer, Grooved ........................................................................................................................... 10,817.89 117.41 
    For Galvanized Fittings, Add  326.70 

. 
 23 21 13 23-1829 EA  16" x 12" Eccentric Reducer, Grooved ........................................................................................................................... 10,189.61 126.85 

    For Galvanized Fittings, Add  306.98 
. 

 23 21 13 23-1830 EA  16" x 14" Eccentric Reducer, Grooved ........................................................................................................................... 10,200.12 133.85 
    For Galvanized Fittings, Add  306.98 

. 
 23 21 13 23-1831 EA  18" x 10" Eccentric Reducer, Grooved ........................................................................................................................... 14,659.67 123.93 

    For Galvanized Fittings, Add  444.35 
. 

 23 21 13 23-1832 EA  18" x 12" Eccentric Reducer, Grooved ........................................................................................................................... 13,790.80 133.27 
    For Galvanized Fittings, Add  417.24 

. 
 23 21 13 23-1833 EA  18" x 14" Eccentric Reducer, Grooved ........................................................................................................................... 12,558.40 140.28 

    For Galvanized Fittings, Add  379.08 
. 

 23 21 13 23-1834 EA  18" x 16" Eccentric Reducer, Grooved ........................................................................................................................... 12,568.90 147.37 
    For Galvanized Fittings, Add  379.08 

. 
 23 21 13 23-1835 EA  20" x 10" Eccentric Reducer, Grooved ........................................................................................................................... 19,263.72 127.14 

    For Galvanized Fittings, Add  585.55 
. 

 23 21 13 23-1836 EA  20" x 12" Eccentric Reducer, Grooved ........................................................................................................................... 14,312.90 136.58 
    For Galvanized Fittings, Add  433.12 

. 
 23 21 13 23-1837 EA  20" x 14" Eccentric Reducer, Grooved ........................................................................................................................... 13,441.42 143.58 

    For Galvanized Fittings, Add  406.04 
. 

 23 21 13 23-1838 EA  20" x 16" Eccentric Reducer, Grooved ........................................................................................................................... 13,237.78 150.49 
    For Galvanized Fittings, Add  399.47 

. 
 23 21 13 23-1839 EA  20" x 18" Eccentric Reducer, Grooved ........................................................................................................................... 12,749.06 157.01 

    For Galvanized Fittings, Add  384.17 
. 

 23 21 13 23-1840 EA  24" x 12" Eccentric Reducer, Grooved ........................................................................................................................... 27,836.99 150.88 
    For Galvanized Fittings, Add  847.65 

. 
 23 21 13 23-1841 EA  24" x 14" Eccentric Reducer, Grooved ........................................................................................................................... 23,768.86 157.79 

    For Galvanized Fittings, Add  722.44 
. 

 23 21 13 23-1842 EA  24" x 16" Eccentric Reducer, Grooved ........................................................................................................................... 23,779.44 164.88 
    For Galvanized Fittings, Add  722.44 

. 
 23 21 13 23-1843 EA  24" x 18" Eccentric Reducer, Grooved ........................................................................................................................... 22,453.29 171.30 

    For Galvanized Fittings, Add  681.43 
. 

 23 21 13 23-1844 EA  24" x 20" Eccentric Reducer, Grooved ........................................................................................................................... 20,517.21 174.61 
    For Galvanized Fittings, Add  621.84 

XXXXXXX 
. 
 23 21 13 23-1845  Close Nipple, Grooved (23 21 13 23-1683) 

Note: Victaulic No. 143 
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. 

. 
 23 21 13 23-1846 EA 1-1/4" Ductile Iron, Grooved, Close Nipple ........................................................................................................................... 47.51 12.84 

    For Galvanized Fittings, Add  5.05 
    For 300 LB Rating, Add  4.21 
    For Galvanized Fittings, Add  7.18 

. 
 23 21 13 23-1847 EA 1-1/2" Ductile Iron, Grooved, Close Nipple ........................................................................................................................... 54.88 16.05 

    For Galvanized Fittings, Add  5.50 
    For 300 LB Rating, Add  4.58 
    For Galvanized Fittings, Add  7.82 

. 
 23 21 13 23-1848 EA 2" Ductile Iron, Grooved, Close Nipple .................................................................................................................................. 68.94 21.19 

    For Galvanized Fittings, Add  6.63 
    For 300 LB Rating, Add  5.53 
    For Galvanized Fittings, Add  9.43 

. 
 23 21 13 23-1849 EA 2-1/2" Ductile Iron, Grooved, Close Nipple ........................................................................................................................... 82.45 25.69 

    For Galvanized Fittings, Add  7.84 
    For 300 LB Rating, Add  6.53 
    For Galvanized Fittings, Add  11.15 

XXXXXXX 
. 
 23 21 13 23-1850  Grooved Couplings (23 21 13 23-1440) 
. 
. 
 23 21 13 23-1851  Flexible Grooved Coupling (23 21 13 23-1850) 

Note: Victaulic Style 77 
. 
. 

 23 21 13 23-1852 EA  3/4" Standard Coupling, Grooved ......................................................................................................................................... 55.51 5.25 
    For Galvanized Fittings, Add  13.32 

. 
 23 21 13 23-1853 EA  1" Standard Coupling, Grooved ............................................................................................................................................ 55.51 5.25 

    For Galvanized Fittings, Add  13.32 
. 

 23 21 13 23-1854 EA  1-1/4" Standard Coupling, Grooved ...................................................................................................................................... 73.20 6.61 
    For Galvanized Fittings, Add  17.72 

. 
 23 21 13 23-1855 EA  1-1/2" Standard Coupling, Grooved ...................................................................................................................................... 81.02 7.88 

    For Galvanized Fittings, Add  19.36 
. 

 23 21 13 23-1856 EA  2" Standard Coupling, Grooved ............................................................................................................................................ 88.98 10.61 
    For Galvanized Fittings, Add  20.46 

. 
 23 21 13 23-1857 EA  2-1/2" Standard Coupling, Grooved .................................................................................................................................... 106.84 12.93 

    For Galvanized Fittings, Add  24.49 
. 

 23 21 13 23-1858 EA  3" Standard Coupling, Grooved .......................................................................................................................................... 110.59 15.46 
    For Galvanized Fittings, Add  24.49 

. 
 23 21 13 23-1859 EA  3-1/2" Standard Coupling, Grooved .................................................................................................................................... 168.10 18.10 

    For Galvanized Fittings, Add  39.46 
. 

 23 21 13 23-1860 EA  4" Standard Coupling, Grooved .......................................................................................................................................... 171.90 20.63 
    For Galvanized Fittings, Add  39.46 

. 
 23 21 13 23-1861 EA  5" Standard Coupling, Grooved .......................................................................................................................................... 254.78 25.88 

    For Galvanized Fittings, Add  60.50 
. 

 23 21 13 23-1862 EA  6" Standard Coupling, Grooved .......................................................................................................................................... 306.07 33.75 
    For Galvanized Fittings, Add  71.51 

. 
 23 21 13 23-1863 EA  8" Standard Coupling, Grooved .......................................................................................................................................... 476.63 40.27 

    For Galvanized Fittings, Add  116.57 
. 

 23 21 13 23-1864 EA  10" Standard Coupling, Grooved ........................................................................................................................................ 764.29 48.25 
    For Galvanized Fittings, Add  193.73 

. 
 23 21 13 23-1865 EA  12" Standard Coupling, Grooved ........................................................................................................................................ 866.96 52.82 

    For Galvanized Fittings, Add  220.58 
. 

 23 21 13 23-1866 EA  14" Standard Coupling, Grooved ..................................................................................................................................... 1,062.59 70.43 
    For Galvanized Fittings, Add  267.97 

. 
 23 21 13 23-1867 EA  16" Standard Coupling, Grooved ..................................................................................................................................... 1,382.00 84.54 

    For Galvanized Fittings, Add  351.49 
. 

 23 21 13 23-1868 EA  18" Standard Coupling, Grooved ..................................................................................................................................... 1,610.91 93.87 
    For Galvanized Fittings, Add  411.65 

. 
 23 21 13 23-1869 EA  20" Standard Coupling, Grooved ..................................................................................................................................... 2,471.15 105.65 

    For Galvanized Fittings, Add  647.59 
. 

 23 21 13 23-1870 EA  24" Standard Coupling, Grooved ..................................................................................................................................... 2,731.22 129.96 
    For Galvanized Fittings, Add  710.18 

XXXXXXX 
. 
 23 21 13 23-1871  Zero-Flex® Rigid Coupling (23 21 13 23-1850) 

Note: Victaulic Style 07 
. 
. 

 23 21 13 23-1872 EA  1" Rigid Coupling, Grooved ................................................................................................................................................... 74.10 5.25 
    For Galvanized Fittings, Add  16.21 

. 
 23 21 13 23-1873 EA  1-1/4" Rigid Coupling, Grooved............................................................................................................................................. 76.09 6.61 

    For Galvanized Fittings, Add  16.21 
. 

 23 21 13 23-1874 EA  1-1/2" Rigid Coupling, Grooved............................................................................................................................................. 78.03 7.88 
    For Galvanized Fittings, Add  16.21 

. 
 23 21 13 23-1875 EA  2" Rigid Coupling, Grooved ................................................................................................................................................... 83.75 10.61 

    For Galvanized Fittings, Add  16.62 
. 

 23 21 13 23-1876 EA  2-1/2" Rigid Coupling, Grooved............................................................................................................................................. 97.59 12.93 
    For Galvanized Fittings, Add  19.16 

. 
 23 21 13 23-1877 EA  3" Rigid Coupling, Grooved ................................................................................................................................................. 101.34 15.46 

    For Galvanized Fittings, Add  19.16 
. 

 23 21 13 23-1878 EA  3-1/2" Rigid Coupling, Grooved........................................................................................................................................... 118.58 18.10 
    For Galvanized Fittings, Add  22.39 

. 
 23 21 13 23-1879 EA  4" Rigid Coupling, Grooved ................................................................................................................................................. 160.50 20.63 

    For Galvanized Fittings, Add  31.73 
. 

 23 21 13 23-1880 EA  5" Rigid Coupling, Grooved ................................................................................................................................................. 206.93 25.88 
    For Galvanized Fittings, Add  41.21 

. 
 23 21 13 23-1881 EA 6" Rigid Coupling, Grooved ................................................................................................................................................. 275.51 33.75 

    For Galvanized Fittings, Add  55.09 
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. 
 23 21 13 23-1882 EA  8" Rigid Coupling, Grooved ................................................................................................................................................. 414.54 40.27 

    For Galvanized Fittings, Add  86.79 
. 

 23 21 13 23-1883 EA  10" Rigid Coupling, Grooved ............................................................................................................................................... 707.10 48.25 
    For Galvanized Fittings, Add  155.51 

. 
 23 21 13 23-1884 EA  12" Rigid Coupling, Grooved ............................................................................................................................................... 789.44 52.82 

    For Galvanized Fittings, Add  174.02 
. 

 23 21 13 23-1885 EA  14" Rigid Coupling, Grooved ............................................................................................................................................ 1,033.53 70.43 
    For Galvanized Fittings, Add  227.35 

. 
 23 21 13 23-1886 EA  16" Rigid Coupling, Grooved ............................................................................................................................................ 1,336.95 84.54 

    For Galvanized Fittings, Add  296.52 
. 

 23 21 13 23-1887 EA  18" Rigid Coupling, Grooved ............................................................................................................................................ 1,539.84 93.87 
    For Galvanized Fittings, Add  342.78 

. 
 23 21 13 23-1888 EA  20" Rigid Coupling, Grooved ............................................................................................................................................ 1,824.05 105.65 

    For Galvanized Fittings, Add  408.10 
. 

 23 21 13 23-1889 EA  24" Rigid Coupling, Grooved ............................................................................................................................................ 2,648.38 129.96 
    For Galvanized Fittings, Add  601.11 

XXXXXXX 
. 
 23 21 13 23-1890  Large Diameter Grooved Coupling (23 21 13 23-1850) 

Note: Victaulic Style 770 
. 
. 

 23 21 13 23-1891 EA  28" Coupling, Grooved ..................................................................................................................................................... 2,982.85 25.88 
    For Galvanized Fittings, Add  412.18 

. 
 23 21 13 23-1892 EA  30" Coupling, Grooved ..................................................................................................................................................... 3,440.28 33.75 

    For Galvanized Fittings, Add  474.55 
. 

 23 21 13 23-1893 EA  32" Coupling, Grooved ..................................................................................................................................................... 5,136.47 40.27 
    For Galvanized Fittings, Add  710.66 

. 
 23 21 13 23-1894 EA  36" Coupling, Grooved ..................................................................................................................................................... 6,835.06 48.25 

    For Galvanized Fittings, Add  946.78 
. 

 23 21 13 23-1895 EA  42" Coupling, Grooved ................................................................................................................................................... 13,756.05 52.82 
    For Galvanized Fittings, Add  1,914.76 

XXXXXXX 
. 
 23 21 13 23-1896  Flexible Coupling (23 21 13 23-1850) 

Note: Victaulic Style 75 
. 
. 

 23 21 13 23-1897 EA  1-1/2" Flexible Coupling, Grooved ........................................................................................................................................ 72.01 7.88 
    For Galvanized Fittings, Add  15.40 

. 
 23 21 13 23-1898 EA  2" Flexible Coupling, Grooved ............................................................................................................................................... 77.58 10.61 

    For Galvanized Fittings, Add  15.79 
. 

 23 21 13 23-1899 EA  2-1/2" Flexible Coupling, Grooved ........................................................................................................................................ 90.86 12.93 
    For Galvanized Fittings, Add  18.30 

. 
 23 21 13 23-1900 EA  3" Flexible Coupling, Grooved ............................................................................................................................................. 106.24 15.46 

    For Galvanized Fittings, Add  21.28 
. 

 23 21 13 23-1901 EA  3-1/2" Flexible Coupling, Grooved ...................................................................................................................................... 144.93 18.10 
    For Galvanized Fittings, Add  30.14 

. 
 23 21 13 23-1902 EA  4" Flexible Coupling, Grooved ............................................................................................................................................. 148.73 20.63 

    For Galvanized Fittings, Add  30.14 
. 

 23 21 13 23-1903 EA  5" Flexible Coupling, Grooved ............................................................................................................................................. 208.61 25.88 
    For Galvanized Fittings, Add  43.49 

. 
 23 21 13 23-1904 EA  6" Flexible Coupling, Grooved ............................................................................................................................................. 255.33 33.75 

    For Galvanized Fittings, Add  52.39 
. 

 23 21 13 23-1905 EA  8" Flexible Coupling, Grooved ............................................................................................................................................. 382.01 40.27 
    For Galvanized Fittings, Add  82.36 

XXXXXXX 
. 
 23 21 13 23-1906  Installation-Ready™ Coupling (23 21 13 23-1850) 

Note: Victaulic Style 009N 
. 
. 

 23 21 13 23-1907 EA 1-1/4" Ductile Iron, Installation-Ready™ Coupling ................................................................................................................ 56.85 4.91 
    For Galvanized Fittings, Add  12.65 

. 
 23 21 13 23-1908 EA 1-1/2" Ductile Iron, Installation-Ready™ Coupling ................................................................................................................ 59.33 5.88 

    For Galvanized Fittings, Add  12.91 
. 

 23 21 13 23-1909 EA 2" Ductile Iron, Installation-Ready™ Coupling ...................................................................................................................... 69.01 7.89 
    For Galvanized Fittings, Add  14.60 

. 
 23 21 13 23-1910 EA 2-1/2" Ductile Iron, Installation-Ready™ Coupling ................................................................................................................ 80.21 9.57 

    For Galvanized Fittings, Add  16.82 
. 

 23 21 13 23-1911 EA 3" Ductile Iron, Installation-Ready™ Coupling ...................................................................................................................... 91.77 11.49 
    For Galvanized Fittings, Add  19.04 

. 
 23 21 13 23-1912 EA 4" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 127.67 15.34 

    For Galvanized Fittings, Add  26.73 
. 

 23 21 13 23-1913 EA 5" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 199.88 19.19 
    For Galvanized Fittings, Add  43.72 

. 
 23 21 13 23-1914 EA 6" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 242.12 25.10 

    For Galvanized Fittings, Add  52.24 
. 

 23 21 13 23-1915 EA 8" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 386.20 29.86 
    For Galvanized Fittings, Add  87.29 

XXXXXXX 
. 
 23 21 13 23-1916  Grooved Strainers And Suction Diffusers (23 21 13 23-1440) 
. 
. 
 23 21 13 23-1917  Grooved Wye Strainers (23 21 13 23-1916) 

Note: Victaulic Style 732 
. 
. 

 23 21 13 23-1918 EA 2" Wye Strainer, Grooved ................................................................................................................................................ 1,551.52 21.40 
. 

 23 21 13 23-1919 EA 2-1/2" Wye Strainer, Grooved .......................................................................................................................................... 1,635.05 25.97 
. 

 23 21 13 23-1920 EA 3" Wye Strainer, Grooved ................................................................................................................................................ 1,839.88 31.13 
. 

 23 21 13 23-1921 EA 4" Wye Strainer, Grooved ................................................................................................................................................ 2,091.45 41.53 
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. 
 23 21 13 23-1922 EA 5" Wye Strainer, Grooved ................................................................................................................................................ 3,017.32 51.95 

. 
 23 21 13 23-1923 EA 6" Wye Strainer, Grooved ................................................................................................................................................ 3,292.93 67.51 

. 
 23 21 13 23-1924 EA 8" Wye Strainer, Grooved ................................................................................................................................................ 5,013.51 80.45 

. 
 23 21 13 23-1925 EA 10" Wye Strainer, Grooved .............................................................................................................................................. 8,006.26 94.06 

. 
 23 21 13 23-1926 EA 12" Wye Strainer, Grooved ............................................................................................................................................ 13,909.31 112.94 

XXXXXXX 
. 
 23 21 13 23-1927  Grooved Tee Type Strainers (23 21 13 23-1916) 

Note: Victaulic Style 730 
. 
. 

 23 21 13 23-1928 EA 1-1/2" Tee Type Strainer, Grooved .................................................................................................................................. 1,196.83 16.25 
. 

 23 21 13 23-1929 EA 2" Tee Type Strainer, Grooved ........................................................................................................................................ 1,532.77 21.40 
. 

 23 21 13 23-1930 EA 2-1/2" Tee Type Strainer, Grooved .................................................................................................................................. 1,615.55 25.97 
. 

 23 21 13 23-1931 EA 3" Tee Type Strainer, Grooved ........................................................................................................................................ 1,817.86 31.13 
. 

 23 21 13 23-1932 EA 4" Tee Type Strainer, Grooved ........................................................................................................................................ 2,066.48 41.53 
. 

 23 21 13 23-1933 EA 5" Tee Type Strainer, Grooved ........................................................................................................................................ 2,980.97 51.95 
. 

 23 21 13 23-1934 EA 6" Tee Type Strainer, Grooved ........................................................................................................................................ 3,253.73 67.51 
. 

 23 21 13 23-1935 EA 8" Tee Type Strainer, Grooved ........................................................................................................................................ 4,952.82 80.45 
. 

 23 21 13 23-1936 EA 10" Tee Type Strainer, Grooved ...................................................................................................................................... 7,238.12 94.06 
. 

 23 21 13 23-1937 EA 12" Tee Type Strainer, Grooved ...................................................................................................................................... 9,305.15 112.94 
. 

 23 21 13 23-1938 EA 14" Tee Type Strainer, Grooved .................................................................................................................................... 32,755.48 127.14 
. 

 23 21 13 23-1939 EA 16" Tee Type Strainer, Grooved .................................................................................................................................... 40,684.35 140.76 
. 

 23 21 13 23-1940 EA 18" Tee Type Strainer, Grooved .................................................................................................................................... 53,464.68 153.79 

XXXXXXX 
. 
 23 21 13 23-1941  Grooved Suction Diffuser (23 21 13 23-1916) 

Note: Victaulic Style 731 
. 
. 

 23 21 13 23-1942 EA 2-1/2" Grooved x 2" Flanged Suction Diffuser .................................................................................................................. 3,152.08 24.03 
. 

 23 21 13 23-1943 EA 3" Grooved x 2" Flanged Suction Diffuser ........................................................................................................................ 3,346.69 26.55 
. 

 23 21 13 23-1944 EA 3" Grooved x 2-1/2" Flanged Suction Diffuser .................................................................................................................. 2,424.04 31.13 
. 

 23 21 13 23-1945 EA 3" Grooved x 3" Flanged Suction Diffuser ........................................................................................................................ 2,459.30 33.75 
. 

 23 21 13 23-1946 EA 4" Grooved x 2-1/2" Flanged Suction Diffuser .................................................................................................................. 2,662.57 33.75 
. 

 23 21 13 23-1947 EA 4" Grooved x 3" Flanged Suction Diffuser ........................................................................................................................ 2,872.55 36.38 
. 

 23 21 13 23-1948 EA 4" Grooved x 4" Flanged Suction Diffuser ........................................................................................................................ 3,318.43 36.38 
. 

 23 21 13 23-1949 EA 5" Grooved x 4" Flanged Suction Diffuser ........................................................................................................................ 3,707.98 46.69 
. 

 23 21 13 23-1950 EA 5" Grooved x 5" Flanged Suction Diffuser ........................................................................................................................ 3,896.48 49.32 
. 

 23 21 13 23-1951 EA 6" Grooved x 4" Flanged Suction Diffuser ........................................................................................................................ 3,960.53 54.48 
. 

 23 21 13 23-1952 EA 6" Grooved x 5" Flanged Suction Diffuser ........................................................................................................................ 4,729.50 59.73 
. 

 23 21 13 23-1953 EA 6" Grooved x 6" Flanged Suction Diffuser ........................................................................................................................ 4,913.07 63.62 
. 

 23 21 13 23-1954 EA 8" Grooved x 5" Flanged Suction Diffuser ........................................................................................................................ 5,041.63 66.15 
. 

 23 21 13 23-1955 EA 8" Grooved x 6" Flanged Suction Diffuser ........................................................................................................................ 5,322.62 73.93 
. 

 23 21 13 23-1956 EA 8" Grooved x 8" Flanged Suction Diffuser ........................................................................................................................ 9,089.35 80.45 
. 

 23 21 13 23-1957 EA 10" Grooved x 8" Flanged Suction Diffuser .................................................................................................................... 10,250.90 86.97 
. 

 23 21 13 23-1958 EA 10" Grooved x 10" Flanged Suction Diffuser .................................................................................................................. 12,329.95 90.17 
. 

 23 21 13 23-1959 EA 12" Grooved x 10" Flanged Suction Diffuser .................................................................................................................. 14,589.99 103.79 
. 

 23 21 13 23-1960 EA 12" Grooved x 12" Flanged Suction Diffuser .................................................................................................................. 20,243.32 110.32 
. 

 23 21 13 23-1961 EA 14" Grooved x 10" Flanged Suction Diffuser .................................................................................................................. 18,851.54 110.32 
. 

 23 21 13 23-1962 EA 14" Grooved x 12" Flanged Suction Diffuser .................................................................................................................. 21,053.16 120.04 
. 

 23 21 13 23-1963 EA 14" Grooved x 14" Flanged Suction Diffuser .................................................................................................................. 25,538.23 127.14 
. 

 23 21 13 23-1964 EA 16" Grooved x 14" Flanged Suction Diffuser .................................................................................................................. 26,292.95 133.66 

XXXXXXX 
. 
 23 21 13 23-1965  Grooved Steel Valves (23 21 13 23-1440) 
. 
. 
 23 21 13 23-1966  Grooved Butterfly Valves With Standard Trim (23 21 13 23-1965) 
. 
. 

 23 21 13 23-1967 EA  1-1/2" Butterfly Valve, Grooved, With Standard Trim .......................................................................................................... 275.73 10.61 
. 

 23 21 13 23-1968 EA  2" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 280.76 13.91 
. 

 23 21 13 23-1969 EA  3" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 460.94 20.63 
. 

 23 21 13 23-1970 EA  4" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 619.21 27.14 
. 

 23 21 13 23-1971 EA  6" Butterfly Valve, Grooved, With Standard Trim ............................................................................................................. 1,353.46 44.46 
. 

 23 21 13 23-1972 EA  8" Butterfly Valve, Grooved, With Standard Trim ............................................................................................................. 1,875.55 62.55 
. 

 23 21 13 23-1973 EA  10" Butterfly Valve, Grooved, With Standard Trim ........................................................................................................... 2,817.82 84.54 

XXXXXXX 
. 
 23 21 13 23-1974  Grooved Butterfly Valves With Stainless Steel Trim (23 21 13 23-1965) 
. 
. 

 23 21 13 23-1975 EA  1-1/2" Butterfly Valve, Grooved, With Stainless Steel Trim ................................................................................................. 414.93 10.61 
. 

 23 21 13 23-1976 EA  2" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 419.95 13.91 
. 

 23 21 13 23-1977 EA  3" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 649.63 20.63 
. 

 23 21 13 23-1978 EA  4" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 826.46 27.14 
. 

 23 21 13 23-1979 EA  6" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................... 1,582.36 44.46 
. 

 23 21 13 23-1980 EA  8" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................... 2,630.30 62.55 
. 

 23 21 13 23-1981 EA  10" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................. 4,147.93 84.54 

XXXXXXX 
. 
 23 21 13 23-1982  Grooved Ball Valves With Standard Trim And Handle (23 21 13 23-1965) 

Note: Victaulic No. 721 
. 
. 

 23 21 13 23-1983 EA 1-1/2" Ball Valve, Grooved, With Standard Trim ................................................................................................................. 232.47 10.41 
. 

 23 21 13 23-1984 EA 2" Ball Valve, Grooved, With Standard Trim ....................................................................................................................... 266.09 14.30 
. 

 23 21 13 23-1985 EA 2-1/2" Ball Valve, Grooved, With Standard Trim ................................................................................................................. 609.13 17.51 
. 

 23 21 13 23-1986 EA 3" Ball Valve, Grooved, With Standard Trim ....................................................................................................................... 999.83 20.72 
. 

 23 21 13 23-1987 EA 4" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 1,557.59 27.24 
. 

 23 21 13 23-1988 EA 6" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 4,847.70 44.75 
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XXXXXXX 
. 
 23 21 13 23-1989  Grooved Ball Valves With Stainless Steel Trim And Handle (23 21 13 23-1965) 

Note: Victaulic No. 721 
. 
. 

 23 21 13 23-1990 EA 1-1/2" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................ 247.71 10.41 
. 

 23 21 13 23-1991 EA 2" Ball Valve, Grooved, With Stainless Steel Trim .............................................................................................................. 424.35 14.30 
. 

 23 21 13 23-1992 EA 2-1/2" Ball Valve, Grooved, With Stainless Steel Trim ..................................................................................................... 1,108.13 17.51 
. 

 23 21 13 23-1993 EA 3" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 1,433.25 20.72 
. 

 23 21 13 23-1994 EA 4" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 1,958.11 27.24 
. 

 23 21 13 23-1995 EA 6" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 5,343.99 44.75 

XXXXXXX 
. 
 23 21 13 23-1996  Grooved Check Valves (23 21 13 23-1965) 

Note: Victaulic No. 712 
. 
. 

 23 21 13 23-1997 EA 2" Check Valve, Grooved .................................................................................................................................................... 353.22 14.30 
. 

 23 21 13 23-1998 EA 2-1/2" Check Valve, Grooved .............................................................................................................................................. 573.94 17.51 
. 

 23 21 13 23-1999 EA 3" Check Valve, Grooved .................................................................................................................................................... 668.71 20.72 
. 

 23 21 13 23-2000 EA 4" Check Valve, Grooved .................................................................................................................................................... 948.12 27.24 

XXXXXXX 
. 
 23 21 13 23-2001  Grooved Vic-Check Check Valves (23 21 13 23-1965) 

Note: Victaulic No. 716 
. 
. 

 23 21 13 23-2002 EA 2-1/2" "Vic-Check" Check Valve, Grooved .......................................................................................................................... 458.21 17.51 
. 

 23 21 13 23-2003 EA 3" "Vic-Check" Check Valve, Grooved ................................................................................................................................ 462.94 20.72 
. 

 23 21 13 23-2004 EA 4" "Vic-Check" Check Valve, Grooved ................................................................................................................................ 580.01 27.24 
. 

 23 21 13 23-2005 EA 6" "Vic-Check" Check Valve, Grooved ............................................................................................................................. 1,131.71 44.75 
. 

 23 21 13 23-2006 EA 8" "Vic-Check" Check Valve, Grooved ............................................................................................................................. 1,548.42 62.26 
. 

 23 21 13 23-2007 EA 10" "Vic-Check" Check Valve, Grooved ........................................................................................................................... 4,338.17 84.34 
. 

 23 21 13 23-2008 EA 12" "Vic-Check" Check Valve, Grooved ........................................................................................................................... 5,137.47 97.37 

XXXXXXX 
. 
 23 21 13 23-2009  Grooved Plug Valves With Lever Operator (23 21 13 23-1965) 

Note: Victaulic No. 377 
. 
. 

 23 21 13 23-2010 EA 3" Balancing Plug Valve, Grooved, With Lever Handle ....................................................................................................... 544.27 20.72 
. 

 23 21 13 23-2011 EA 4" Balancing Plug Valve, Grooved, With Lever Handle ....................................................................................................... 605.59 27.24 
. 

 23 21 13 23-2012 EA 6" Balancing Plug Valve, Grooved, With Lever Handle .................................................................................................... 1,079.70 44.75 

XXXXXXX 
. 
 23 21 13 23-2013  Grooved Plug Valve With Gear Operator (23 21 13 23-1965) 

Note: Victaulic No. 377 
. 
. 

 23 21 13 23-2014 EA 3" Balancing Plug Valve, Grooved, With Gear Operator ..................................................................................................... 958.24 20.72 
. 

 23 21 13 23-2015 EA 4" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,019.60 27.24 
. 

 23 21 13 23-2016 EA 6" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,493.70 44.75 
. 

 23 21 13 23-2017 EA 8" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,998.96 62.26 
. 

 23 21 13 23-2018 EA 10" Balancing Plug Valve, Grooved, With Gear Operator ................................................................................................ 3,131.71 84.34 
. 

 23 21 13 23-2019 EA 12" Balancing Plug Valve, Grooved, With Gear Operator ................................................................................................ 4,523.53 97.37 

XXXXXXX 
. 
 23 21 13 23-2020  Prepare Pipe For Groove (23 21 13 23-1440) 
. 
. 
 23 21 13 23-2021  Cut Grooved Pipe (23 21 13 23-2020) 

Note: For use where connecting ungrooved pipe with grooved pipe, coupling to grooved pipe, or for field groove 
preparation on existing cut pipe. 

. 

. 
 23 21 13 23-2022 EA Cut 3/4" Groove .................................................................................................................................................................... 10.19  

. 
 23 21 13 23-2023 EA Cut 1" Groove ....................................................................................................................................................................... 11.07  

. 
 23 21 13 23-2024 EA Cut 1-1/4" Groove ................................................................................................................................................................. 12.49  

. 
 23 21 13 23-2025 EA Cut 1-1/2" Groove ................................................................................................................................................................. 13.59  

. 
 23 21 13 23-2026 EA Cut 2" Groove ....................................................................................................................................................................... 14.89  

. 
 23 21 13 23-2027 EA Cut 2-1/2" Groove ................................................................................................................................................................. 16.14  

. 
 23 21 13 23-2028 EA Cut 3" Groove ....................................................................................................................................................................... 17.60  

. 
 23 21 13 23-2029 EA Cut 3-1/2" Groove ................................................................................................................................................................. 18.66  

. 
 23 21 13 23-2030 EA Cut 4" Groove ....................................................................................................................................................................... 19.86  

. 
 23 21 13 23-2031 EA Cut 5" Groove ....................................................................................................................................................................... 21.51  

. 
 23 21 13 23-2032 EA Cut 6" Groove ....................................................................................................................................................................... 22.13  

. 
 23 21 13 23-2033 EA Cut 8" Groove ....................................................................................................................................................................... 28.69  

. 
 23 21 13 23-2034 EA Cut 10" Groove ..................................................................................................................................................................... 40.77  

. 
 23 21 13 23-2035 EA Cut 12" Groove ..................................................................................................................................................................... 51.63  

. 
 23 21 13 23-2036 EA Cut 14" Groove ..................................................................................................................................................................... 77.45  

. 
 23 21 13 23-2037 EA Cut 16" Groove ..................................................................................................................................................................... 81.52  

. 
 23 21 13 23-2038 EA Cut 18" Groove ..................................................................................................................................................................... 86.06  

. 
 23 21 13 23-2039 EA Cut 20" Groove ..................................................................................................................................................................... 91.12  

. 
 23 21 13 23-2040 EA Cut 24" Groove ................................................................................................................................................................... 103.27  

XXXXXXX 
. 
 23 21 13 23-2041  Roll Grooved Pipe (23 21 13 23-2020) 

Note: For use where connecting ungrooved pipe with grooved pipe, coupling to grooved pipe, or for field groove 
preparation on existing cut pipe. 

. 

. 
 23 21 13 23-2042 EA Roll 3/4" Groove ......................................................................................................................................................................5.83  

. 
 23 21 13 23-2043 EA Roll 1" Groove .........................................................................................................................................................................6.79  

. 
 23 21 13 23-2044 EA Roll 1-1/4" Groove ...................................................................................................................................................................7.74  

. 
 23 21 13 23-2045 EA Roll 1-1/2" Groove ...................................................................................................................................................................8.70  

. 
 23 21 13 23-2046 EA Roll 2" Groove ....................................................................................................................................................................... 13.36  
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. 
 23 21 13 23-2047 EA Roll 2-1/2" Groove ................................................................................................................................................................. 14.08  

. 
 23 21 13 23-2048 EA Roll 3" Groove ....................................................................................................................................................................... 15.49  

. 
 23 21 13 23-2049 EA Roll 3-1/2" Groove ................................................................................................................................................................. 16.48  

. 
 23 21 13 23-2050 EA Roll 4" Groove ....................................................................................................................................................................... 18.01  

. 
 23 21 13 23-2051 EA Roll 5" Groove ....................................................................................................................................................................... 18.44  

. 
 23 21 13 23-2052 EA Roll 6" Groove ....................................................................................................................................................................... 19.37  

. 
 23 21 13 23-2053 EA Roll 8" Groove ....................................................................................................................................................................... 23.47  

. 
 23 21 13 23-2054 EA Roll 10" Groove ..................................................................................................................................................................... 26.70  

. 
 23 21 13 23-2055 EA Roll 12" Groove ..................................................................................................................................................................... 33.67  

. 
 23 21 13 23-2056 EA Roll 14" Groove ..................................................................................................................................................................... 51.63  

. 
 23 21 13 23-2057 EA Roll 16" Groove ..................................................................................................................................................................... 55.32  

. 
 23 21 13 23-2058 EA Roll 18" Groove ..................................................................................................................................................................... 57.37  

. 
 23 21 13 23-2059 EA Roll 20" Groove ..................................................................................................................................................................... 61.96  

. 
 23 21 13 23-2060 EA Roll 24" Groove ..................................................................................................................................................................... 67.35  

XXXXXXX 
. 
 23 21 13 23-2061  Standard Gaskets (23 21 13 23-2020) 

Note: For use on replacement of existing gaskets. 
. 
. 

 23 21 13 23-2062 EA 3/4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ......................................... 38.36  
. 

 23 21 13 23-2063 EA 1" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 39.17  
. 

 23 21 13 23-2064 EA 1-1/4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 40.69  
. 

 23 21 13 23-2065 EA 1-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 44.46  
. 

 23 21 13 23-2066 EA 2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 45.04  
. 

 23 21 13 23-2067 EA 2-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 53.62  
. 

 23 21 13 23-2068 EA 3" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 58.58  
. 

 23 21 13 23-2069 EA 3-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 73.25  
. 

 23 21 13 23-2070 EA 4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 73.73  
. 

 23 21 13 23-2071 EA 5" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 93.82  
. 

 23 21 13 23-2072 EA 6" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" .......................................... 101.12  
. 

 23 21 13 23-2073 EA 8" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" .......................................... 138.35  
. 

 23 21 13 23-2074 EA 10" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 175.32  
. 

 23 21 13 23-2075 EA 12" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 205.36  
. 

 23 21 13 23-2076 EA 14" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 285.46  
. 

 23 21 13 23-2077 EA 16" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 387.67  
. 

 23 21 13 23-2078 EA 18" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 463.45  
. 

 23 21 13 23-2079 EA 20" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 699.41  
. 

 23 21 13 23-2080 EA 24" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 964.59  

XXXXXXX 
. 
 23 21 13 23-2081  Copper Grooved-Joint Pipe Fittings (23 21 13 23) 

Note: Couplings are not included with fittings. 
. 
. 
 23 21 13 23-2082  Grooved Fittings (23 21 13 23-2081) 
. 
. 
 23 21 13 23-2083  Grooved 90 Degree Elbows (23 21 13 23-2082) 
. 
. 

 23 21 13 23-2084 EA  2" Copper 90 Degree Elbow, Grooved .................................................................................................................................. 65.61 15.86 
. 

 23 21 13 23-2085 EA  2-1/2" Copper 90 Degree Elbow, Grooved ............................................................................................................................ 75.31 19.36 
. 

 23 21 13 23-2086 EA  3" Copper 90 Degree Elbow, Grooved .................................................................................................................................. 98.20 23.45 
. 

 23 21 13 23-2087 EA  4" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 179.61 30.94 
. 

 23 21 13 23-2088 EA  5" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 410.93 38.72 
. 

 23 21 13 23-2089 EA  6" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 633.50 50.69 
. 

 23 21 13 23-2090 EA  8" Copper 90 Degree Elbow, Grooved ............................................................................................................................. 1,119.69 60.31 

XXXXXXX 
. 
 23 21 13 23-2091  Grooved 45 Degree Elbows (23 21 13 23-2082) 
. 
. 

 23 21 13 23-2092 EA  2" Copper 45 Degree Elbow, Grooved .................................................................................................................................. 65.61 15.86 
. 

 23 21 13 23-2093 EA  2-1/2" Copper 45 Degree Elbow, Grooved ............................................................................................................................ 75.31 19.36 
. 

 23 21 13 23-2094 EA  3" Copper 45 Degree Elbow, Grooved .................................................................................................................................. 98.20 23.45 
. 

 23 21 13 23-2095 EA  4" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 179.61 30.94 
. 

 23 21 13 23-2096 EA  5" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 410.93 38.72 
. 

 23 21 13 23-2097 EA  6" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 633.50 50.69 
. 

 23 21 13 23-2098 EA  8" Copper 45 Degree Elbow, Grooved ............................................................................................................................. 1,119.69 60.31 

XXXXXXX 
. 
 23 21 13 23-2099  Grooved Tees (23 21 13 23-2082) 
. 
. 

 23 21 13 23-2100 EA  2" Copper Tee, Grooved ..................................................................................................................................................... 102.19 23.35 
. 

 23 21 13 23-2101 EA  2-1/2" Copper Tee, Grooved ............................................................................................................................................... 116.19 28.70 
. 

 23 21 13 23-2102 EA  3" Copper Tee, Grooved ..................................................................................................................................................... 157.95 35.21 
. 

 23 21 13 23-2103 EA  4" Copper Tee, Grooved ..................................................................................................................................................... 283.03 45.53 
. 

 23 21 13 23-2104 EA  5" Copper Tee, Grooved ..................................................................................................................................................... 963.63 59.54 
. 

 23 21 13 23-2105 EA  6" Copper Tee, Grooved ..................................................................................................................................................... 812.43 74.52 
. 

 23 21 13 23-2106 EA  8" Copper Tee, Grooved .................................................................................................................................................. 1,365.57 90.47 

XXXXXXX 
. 
 23 21 13 23-2107  Grooved Reducing Tees (23 21 13 23-2082) 
. 
. 

 23 21 13 23-2108 EA  2-1/2" Copper Tee, Reducing, Grooved .............................................................................................................................. 145.06 28.70 
. 

 23 21 13 23-2109 EA  3" Copper Tee, Reducing, Grooved .................................................................................................................................... 219.24 35.21 
. 

 23 21 13 23-2110 EA  4" Copper Tee, Reducing, Grooved .................................................................................................................................... 343.24 45.63 
. 

 23 21 13 23-2111 EA  5" Copper Tee, Reducing, Grooved .................................................................................................................................... 888.63 59.63 
. 

 23 21 13 23-2112 EA  6" Copper Tee, Reducing, Grooved ................................................................................................................................. 1,088.47 74.52 

XXXXXXX 
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. 
 23 21 13 23-2113  Grooved X Cup Reducing Tees (23 21 13 23-2082) 
. 
. 

 23 21 13 23-2114 EA  2" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 117.63 23.35 
. 

 23 21 13 23-2115 EA  2-1/2" Copper Tee, Reducing, Grooved X Cup ................................................................................................................... 145.37 28.70 
. 

 23 21 13 23-2116 EA  3" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 233.13 35.21 
. 

 23 21 13 23-2117 EA  4" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 343.24 45.53 

XXXXXXX 
. 
 23 21 13 23-2118  Grooved Flanged Adapter Nipples (23 21 13 23-2082) 
. 
. 

 23 21 13 23-2119 EA 2" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 180.43 17.22 
. 

 23 21 13 23-2120 EA 2-1/2" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ....................................................... 193.77 20.92 
. 

 23 21 13 23-2121 EA 3" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 209.10 25.00 
. 

 23 21 13 23-2122 EA 4" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 241.80 33.66 
. 

 23 21 13 23-2123 EA 5" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 316.02 40.76 
. 

 23 21 13 23-2124 EA 6" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 365.31 55.06 

XXXXXXX 
. 
 23 21 13 23-2125  Grooved Concentric Reducers (23 21 13 23-2082) 
. 
. 

 23 21 13 23-2126 EA  2-1/2" x 2" Copper Concentric Reducer, Grooved ................................................................................................................. 83.98 17.70 
. 

 23 21 13 23-2127 EA  3" x 2" Copper Concentric Reducer, Grooved ....................................................................................................................... 87.88 19.75 
. 

 23 21 13 23-2128 EA  3" x 2-1/2" Copper Concentric Reducer, Grooved ................................................................................................................. 95.42 23.45 
. 

 23 21 13 23-2129 EA  4" x 2" Copper Concentric Reducer, Grooved ..................................................................................................................... 146.31 23.64 
. 

 23 21 13 23-2130 EA  4" x 2-1/2" Copper Concentric Reducer, Grooved ............................................................................................................... 149.72 25.29 
. 

 23 21 13 23-2131 EA  4" x 3" Copper Concentric Reducer, Grooved ..................................................................................................................... 153.60 27.24 
. 

 23 21 13 23-2132 EA  5" x 3" Copper Concentric Reducer, Grooved ..................................................................................................................... 341.09 31.13 
. 

 23 21 13 23-2133 EA  5" x 4" Copper Concentric Reducer, Grooved ..................................................................................................................... 348.87 35.02 
. 

 23 21 13 23-2134 EA  6" x 3" Copper Concentric Reducer, Grooved ..................................................................................................................... 375.77 36.97 
. 

 23 21 13 23-2135 EA  6" x 4" Copper Concentric Reducer, Grooved ..................................................................................................................... 383.55 40.86 
. 

 23 21 13 23-2136 EA  6" x 5" Copper Concentric Reducer, Grooved ..................................................................................................................... 391.34 44.75 
. 

 23 21 13 23-2137 EA  8" x 6" Copper Concentric Reducer, Grooved ..................................................................................................................... 640.61 55.44 

XXXXXXX 
. 
 23 21 13 23-2138  Grooved X Cup Concentric Reducers (23 21 13 23-2082) 
. 
. 

 23 21 13 23-2139 EA  2" x 1" Copper Concentric Reducer, Grooved X Cup ............................................................................................................ 64.95 12.45 
. 

 23 21 13 23-2140 EA  2" x 1-1/4" Copper Concentric Reducer, Grooved X Cup ...................................................................................................... 65.92 12.93 
. 

 23 21 13 23-2141 EA  2" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ...................................................................................................... 68.89 14.40 
. 

 23 21 13 23-2142 EA  2-1/2" x 1" Copper Concentric Reducer, Grooved X Cup ...................................................................................................... 76.89 13.91 
. 

 23 21 13 23-2143 EA 2-1/2" x 1-1/4" Copper Concentric Reducer, Grooved X Cup................................................................................................ 77.85 14.40 
. 

 23 21 13 23-2144 EA 2-1/2" x 1-1/2" Copper Concentric Reducer, Grooved X Cup................................................................................................ 80.71 15.86 
. 

 23 21 13 23-2145 EA  2-1/2" x 2" Copper Concentric Reducer, Grooved X Cup ...................................................................................................... 84.60 17.70 
. 

 23 21 13 23-2146 EA  3" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ...................................................................................................... 96.48 17.70 
. 

 23 21 13 23-2147 EA  3" x 2" Copper Concentric Reducer, Grooved X Cup .......................................................................................................... 100.38 19.75 
. 

 23 21 13 23-2148 EA  4" x 2" Copper Concentric Reducer, Grooved X Cup .......................................................................................................... 160.36 23.54 

XXXXXXX 
. 
 23 21 13 23-2149  Grooved Standard Couplings (23 21 13 23-2082) 
. 
. 

 23 21 13 23-2150 EA  2" Copper Standard Coupling, Grooved ................................................................................................................................ 27.56 7.97 
. 

 23 21 13 23-2151 EA  2-1/2" Copper Standard Coupling, Grooved .......................................................................................................................... 32.73 9.73 
. 

 23 21 13 23-2152 EA  3" Copper Standard Coupling, Grooved ................................................................................................................................ 37.83 11.57 
. 

 23 21 13 23-2153 EA  4" Copper Standard Coupling, Grooved ................................................................................................................................ 53.49 15.56 
. 

 23 21 13 23-2154 EA  5" Copper Standard Coupling, Grooved ................................................................................................................................ 77.01 19.36 
. 

 23 21 13 23-2155 EA  6" Copper Standard Coupling, Grooved .............................................................................................................................. 101.25 25.29 
. 

 23 21 13 23-2156 EA  8" Copper Standard Coupling, Grooved .............................................................................................................................. 139.05 30.15 

XXXXXXX 
. 
 23 21 13 23-2157  Grooved Caps (23 21 13 23-2082) 
. 
. 

 23 21 13 23-2158 EA  2" Copper Cap, Grooved ....................................................................................................................................................... 39.21 7.97 
. 

 23 21 13 23-2159 EA  2-1/2" Copper Cap, Grooved ................................................................................................................................................. 53.95 9.73 
. 

 23 21 13 23-2160 EA  3" Copper Cap, Grooved ....................................................................................................................................................... 66.04 11.57 
. 

 23 21 13 23-2161 EA  4" Copper Cap, Grooved ....................................................................................................................................................... 95.36 15.46 
. 

 23 21 13 23-2162 EA  5" Copper Cap, Grooved ..................................................................................................................................................... 152.87 19.36 
. 

 23 21 13 23-2163 EA  6" Copper Cap, Grooved ..................................................................................................................................................... 182.05 25.29 

XXXXXXX 
. 
 23 21 13 23-2164  Grooved Valves (23 21 13 23-2081) 
. 
. 
 23 21 13 23-2165  Grooved Butterfly Valves, Standard Trim, Without Operator (23 21 13 23-2164) 

Note: Copper body. 
. 
. 

 23 21 13 23-2166 EA  2" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 455.72 10.41 
    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2167 EA  3" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 517.98 15.46 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2168 EA  4" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 684.73 20.33 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2169 EA  6" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 913.09 33.37 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 
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. 
 23 21 13 23-2170 EA  8" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ......................................................... 1,005.62 46.89 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

XXXXXXX 
. 
 23 21 13 23-2171  Grooved Butterfly Valves, Standard Trim, With Operator (23 21 13 23-2164) 

Note: Copper body. 
. 
. 

 23 21 13 23-2172 EA  2" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 556.95 10.41 
    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2173 EA  3" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 619.29 15.46 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2174 EA  4" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 786.03 20.33 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2175 EA  6" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body .............................................................. 1,014.46 33.37 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2176 EA  8" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body .............................................................. 1,106.93 46.89 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

XXXXXXX 
. 
 23 21 13 23-2177  Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23) 

Note: Socket or back weld. 
. 
. 
 23 21 13 23-2178  Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23-2177) 

Note: ASTM D1785 with D2466 fittings. 
. 
. 
 23 21 13 23-2179  Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2180 LF  1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 4.50 2.78 
    For Work In Restricted Working Space, Add  1.25 

. 
 23 21 13 23-2181 LF  3/4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 5.64 3.47 

    For Work In Restricted Working Space, Add  1.56 
. 

 23 21 13 23-2182 LF  1" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................ 6.17 3.71 
    For Work In Restricted Working Space, Add  1.67 

. 
 23 21 13 23-2183 LF  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 6.80 3.99 

    For Work In Restricted Working Space, Add  1.80 
. 

 23 21 13 23-2184 LF  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 7.01 4.05 
    For Work In Restricted Working Space, Add  1.82 

. 
 23 21 13 23-2185 LF  2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................ 8.55 4.86 

    For Work In Restricted Working Space, Add  2.19 
. 

 23 21 13 23-2186 LF  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 10.65 5.77 
    For Work In Restricted Working Space, Add  2.60 

. 
 23 21 13 23-2187 LF  3" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 13.05 6.98 

    For Work In Restricted Working Space, Add  3.14 
. 

 23 21 13 23-2188 LF  4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 19.42 10.45 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 21 13 23-2189 LF  6" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 27.44 13.95 

    For Work In Restricted Working Space, Add  6.28 
. 

 23 21 13 23-2190 LF  8" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 34.84 16.62 
    For Work In Restricted Working Space, Add  7.48 

. 
 23 21 13 23-2191 LF  10" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................... 58.12 18.57 

    For Work In Restricted Working Space, Add  8.35 

XXXXXXX 
. 
 23 21 13 23-2192  Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2193 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 16.29 10.50 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 21 13 23-2194 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 21.76 13.91 

    For Work In Restricted Working Space, Add  6.28 
. 

 23 21 13 23-2195 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 27.44 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2196 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 39.46 24.52 

    For Work In Restricted Working Space, Add  11.01 
. 

 23 21 13 23-2197 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 44.32 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2198 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 57.19 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2199 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 91.83 51.95 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-2200 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 119.23 68.29 

    For Work In Restricted Working Space, Add  30.72 
. 

 23 21 13 23-2201 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 151.66 81.13 
    For Work In Restricted Working Space, Add  36.48 

. 
 23 21 13 23-2202 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 210.96 92.70 

    For Work In Restricted Working Space, Add  41.69 
. 

 23 21 13 23-2203 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 347.48 108.18 
    For Work In Restricted Working Space, Add  48.64 

. 
 23 21 13 23-2204 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ........................................................................................... 519.51 161.28 

    For Work In Restricted Working Space, Add  72.53 

XXXXXXX 
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. 
 23 21 13 23-2205  Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2206 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 16.59 10.50 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 21 13 23-2207 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 22.36 13.91 

    For Work In Restricted Working Space, Add  6.28 
. 

 23 21 13 23-2208 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ................................................................................................ 28.28 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2209 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 39.99 24.52 

    For Work In Restricted Working Space, Add  11.01 
. 

 23 21 13 23-2210 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 45.52 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2211 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ................................................................................................ 57.97 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2212 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 91.83 51.95 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-2213 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 124.26 68.29 

    For Work In Restricted Working Space, Add  30.72 
. 

 23 21 13 23-2214 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 160.83 81.13 
    For Work In Restricted Working Space, Add  36.48 

. 
 23 21 13 23-2215 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 211.79 92.70 

    For Work In Restricted Working Space, Add  41.69 
. 

 23 21 13 23-2216 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 337.36 108.18 
    For Work In Restricted Working Space, Add  48.64 

. 
 23 21 13 23-2217 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 519.51 161.28 

    For Work In Restricted Working Space, Add  72.53 

XXXXXXX 
. 
 23 21 13 23-2218  Schedule 40 Polyvinyl Chloride (PVC) Tees (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2219 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 26.66 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2220 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 32.16 20.92 

    For Work In Restricted Working Space, Add  9.41 
. 

 23 21 13 23-2221 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 42.89 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2222 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Tees ............................................................................................................... 54.98 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2223 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees ............................................................................................................... 65.69 41.83 
    For Work In Restricted Working Space, Add  18.83 

. 
 23 21 13 23-2224 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 82.07 51.95 

    For Work In Restricted Working Space, Add  23.35 
. 

 23 21 13 23-2225 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees ............................................................................................................. 116.53 68.29 
    For Work In Restricted Working Space, Add  30.72 

. 
 23 21 13 23-2226 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 140.11 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 23 21 13 23-2227 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 195.67 108.18 
    For Work In Restricted Working Space, Add  48.64 

. 
 23 21 13 23-2228 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 322.27 139.50 

    For Work In Restricted Working Space, Add  62.76 
. 

 23 21 13 23-2229 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 521.72 173.06 
    For Work In Restricted Working Space, Add  77.82 

. 
 23 21 13 23-2230 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 1,414.10 258.56 

    For Work In Restricted Working Space, Add  116.31 

XXXXXXX 
. 
 23 21 13 23-2231  Schedule 40 Polyvinyl Chloride (PVC) Crosses (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2232 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 33.56 21.59 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 21 13 23-2233 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 40.44 26.17 

    For Work In Restricted Working Space, Add  11.77 
. 

 23 21 13 23-2234 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Crosses ................................................................................................................ 54.10 34.54 
    For Work In Restricted Working Space, Add  15.53 

. 
 23 21 13 23-2235 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Crosses.......................................................................................................... 69.49 43.87 

    For Work In Restricted Working Space, Add  19.72 
. 

 23 21 13 23-2236 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses.......................................................................................................... 83.05 52.34 
    For Work In Restricted Working Space, Add  23.54 

. 
 23 21 13 23-2237 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 103.95 64.88 

    For Work In Restricted Working Space, Add  29.18 
. 

 23 21 13 23-2238 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses........................................................................................................ 150.16 85.42 
    For Work In Restricted Working Space, Add  38.40 

. 
 23 21 13 23-2239 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 181.01 101.36 

    For Work In Restricted Working Space, Add  45.60 
. 

 23 21 13 23-2240 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 255.24 135.21 
    For Work In Restricted Working Space, Add  60.80 

. 
 23 21 13 23-2241 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 438.64 174.32 

    For Work In Restricted Working Space, Add  78.42 
. 

 23 21 13 23-2242 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 735.28 216.15 
    For Work In Restricted Working Space, Add  97.23 

. 
 23 21 13 23-2243 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Crosses ......................................................................................................... 2,093.85 323.35 

    For Work In Restricted Working Space, Add  145.45 

XXXXXXX 
. 
 23 21 13 23-2244  Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts (23 21 13 23-2178) 
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. 

. 
 23 21 13 23-2245 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................... 16.81 10.70 

    For Work In Restricted Working Space, Add  4.88 
. 

 23 21 13 23-2246 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 21.97 13.72 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 21 13 23-2247 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 29.34 18.39 

    For Work In Restricted Working Space, Add  8.35 
. 

 23 21 13 23-2248 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 36.27 22.86 
    For Work In Restricted Working Space, Add  10.41 

. 
 23 21 13 23-2249 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 44.41 27.53 

    For Work In Restricted Working Space, Add  12.53 
. 

 23 21 13 23-2250 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 62.14 38.23 
    For Work In Restricted Working Space, Add  17.39 

. 
 23 21 13 23-2251 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 86.39 52.82 

    For Work In Restricted Working Space, Add  24.03 
. 

 23 21 13 23-2252 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 113.75 65.67 
    For Work In Restricted Working Space, Add  29.87 

. 
 23 21 13 23-2253 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 151.08 76.46 

    For Work In Restricted Working Space, Add  34.74 
. 

 23 21 13 23-2254 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 336.63 88.33 
    For Work In Restricted Working Space, Add  40.15 

. 
 23 21 13 23-2255 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .............................................................................................. 404.65 118.48 

    For Work In Restricted Working Space, Add  53.85 

XXXXXXX 
. 
 23 21 13 23-2256  Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2257 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 16.95 10.50 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 21 13 23-2258 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 22.18 13.91 

    For Work In Restricted Working Space, Add  6.28 
. 

 23 21 13 23-2259 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .................................................................................. 27.50 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2260 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 39.10 24.52 

    For Work In Restricted Working Space, Add  11.01 
. 

 23 21 13 23-2261 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 44.14 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2262 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .................................................................................. 56.35 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2263 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 83.27 51.95 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-2264 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................ 108.69 68.29 

    For Work In Restricted Working Space, Add  30.72 
. 

 23 21 13 23-2265 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................ 135.79 81.13 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 23 21 13 23-2266  Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male 

Adapters (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2267 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 17.37 10.50 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 21 13 23-2268 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 22.60 13.91 

    For Work In Restricted Working Space, Add  6.28 
. 

 23 21 13 23-2269 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 28.34 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2270 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 39.57 24.52 

    For Work In Restricted Working Space, Add  11.01 
. 

 23 21 13 23-2271 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 45.22 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2272 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 57.31 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2273 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 84.35 51.95 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-2274 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 111.98 68.29 

    For Work In Restricted Working Space, Add  30.72 
. 

 23 21 13 23-2275 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 133.88 81.13 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 23 21 13 23-2276  Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female 

Adapters (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2277 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 16.29 10.50 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 21 13 23-2278 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 21.70 13.91 

    For Work In Restricted Working Space, Add  6.28 
. 

 23 21 13 23-2279 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 26.84 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2280 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................... 38.14 24.52 

    For Work In Restricted Working Space, Add  11.01 
. 

 23 21 13 23-2281 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................... 43.07 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2282 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 54.86 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2283 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................... 87.70 51.95 
    For Work In Restricted Working Space, Add  23.35 
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. 
 23 21 13 23-2284 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 115.69 68.29 

    For Work In Restricted Working Space, Add  30.72 
. 

 23 21 13 23-2285 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 143.58 81.13 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 23 21 13 23-2286  Schedule 40 Polyvinyl Chloride (PVC) P-Traps (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2287 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) P-Traps ............................................................................................................. 25.77 14.30 
    For Work In Restricted Working Space, Add  6.42 

XXXXXXX 
. 
 23 21 13 23-2288  Schedule 40 Polyvinyl Chloride (PVC) Couplings (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2289 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 16.05 10.50 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 21 13 23-2290 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 21.40 13.91 

    For Work In Restricted Working Space, Add  6.28 
. 

 23 21 13 23-2291 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 26.84 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2292 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Couplings ....................................................................................................... 37.90 24.52 

    For Work In Restricted Working Space, Add  11.01 
. 

 23 21 13 23-2293 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ....................................................................................................... 42.71 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2294 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 54.62 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2295 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ....................................................................................................... 82.37 51.95 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-2296 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 109.53 68.29 

    For Work In Restricted Working Space, Add  30.72 
. 

 23 21 13 23-2297 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 131.96 81.13 
    For Work In Restricted Working Space, Add  36.48 

. 
 23 21 13 23-2298 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 171.79 92.70 

    For Work In Restricted Working Space, Add  41.69 
. 

 23 21 13 23-2299 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 223.45 108.18 
    For Work In Restricted Working Space, Add  48.64 

. 
 23 21 13 23-2300 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Couplings ......................................................................................................... 455.24 115.96 

    For Work In Restricted Working Space, Add  52.13 

XXXXXXX 
. 
 23 21 13 23-2301  Schedule 40 Polyvinyl Chloride (PVC) Unions (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2302 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 28.30 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2303 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 41.50 20.92 

    For Work In Restricted Working Space, Add  9.41 
. 

 23 21 13 23-2304 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Unions .................................................................................................................. 52.71 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2305 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Unions............................................................................................................ 80.13 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2306 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions............................................................................................................ 91.51 41.83 
    For Work In Restricted Working Space, Add  18.83 

. 
 23 21 13 23-2307 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 116.57 51.95 

    For Work In Restricted Working Space, Add  23.35 
. 

 23 21 13 23-2308 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions.......................................................................................................... 172.71 68.29 
    For Work In Restricted Working Space, Add  30.72 

. 
 23 21 13 23-2309 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 196.10 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 23 21 13 23-2310 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 309.87 108.18 
    For Work In Restricted Working Space, Add  48.64 

. 
 23 21 13 23-2311 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 407.15 139.50 

    For Work In Restricted Working Space, Add  62.73 
. 

 23 21 13 23-2312 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 586.01 172.96 
    For Work In Restricted Working Space, Add  77.78 

. 
 23 21 13 23-2313 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 860.49 214.69 

    For Work In Restricted Working Space, Add  96.58 

XXXXXXX 
. 
 23 21 13 23-2314  Schedule 40 Polyvinyl Chloride (PVC) Caps (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2315 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps ...................................................................................................................7.64 4.73 
    For Work In Restricted Working Space, Add  2.15 

. 
 23 21 13 23-2316 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 10.02 6.23 

    For Work In Restricted Working Space, Add  2.83 
. 

 23 21 13 23-2317 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 12.63 7.68 
    For Work In Restricted Working Space, Add  3.50 

. 
 23 21 13 23-2318 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 18.06 11.04 

    For Work In Restricted Working Space, Add  5.02 
. 

 23 21 13 23-2319 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 20.07 12.26 
    For Work In Restricted Working Space, Add  5.59 

. 
 23 21 13 23-2320 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 25.40 15.67 

    For Work In Restricted Working Space, Add  7.10 
. 

 23 21 13 23-2321 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 40.71 23.16 
    For Work In Restricted Working Space, Add  10.51 

. 
 23 21 13 23-2322 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 52.25 30.44 

    For Work In Restricted Working Space, Add  13.82 
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. 
 23 21 13 23-2323 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 68.85 36.09 

    For Work In Restricted Working Space, Add  16.42 
. 

 23 21 13 23-2324 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 96.38 41.25 
    For Work In Restricted Working Space, Add  18.76 

. 
 23 21 13 23-2325 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 186.15 48.16 

    For Work In Restricted Working Space, Add  21.89 
. 

 23 21 13 23-2326 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................ 527.58 71.80 
    For Work In Restricted Working Space, Add  32.63 

XXXXXXX 
. 
 23 21 13 23-2327  Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges (23 21 13 23-2178) 
. 
. 

 23 21 13 23-2328 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Socket Weld Flanges ............................................................................ 37.98 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2329 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 49.83 20.92 

    For Work In Restricted Working Space, Add  9.41 
. 

 23 21 13 23-2330 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................... 61.93 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2331 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges.............................................................................................. 73.72 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2332 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges.............................................................................................. 84.38 41.83 
    For Work In Restricted Working Space, Add  18.83 

. 
 23 21 13 23-2333 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 106.57 51.95 

    For Work In Restricted Working Space, Add  23.35 
. 

 23 21 13 23-2334 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges............................................................................................ 146.78 68.29 
    For Work In Restricted Working Space, Add  30.72 

. 
 23 21 13 23-2335 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 170.59 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 23 21 13 23-2336 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 224.17 108.18 
    For Work In Restricted Working Space, Add  48.64 

. 
 23 21 13 23-2337 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 306.66 139.50 

    For Work In Restricted Working Space, Add  62.73 
. 

 23 21 13 23-2338 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 479.35 172.96 
    For Work In Restricted Working Space, Add  77.78 

. 
 23 21 13 23-2339 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 817.46 214.40 

    For Work In Restricted Working Space, Add  96.43 

XXXXXXX 
. 
 23 21 13 23-2340  Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23-2177) 

Note: ASTM D1785 with D2467 fittings. 
. 
. 
 23 21 13 23-2341  Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2342 LF  1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 4.60 2.82 
    For Work In Restricted Working Space, Add  1.25 

. 
 23 21 13 23-2343 LF  3/4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 5.76 3.50 

    For Work In Restricted Working Space, Add  1.56 
. 

 23 21 13 23-2344 LF  1" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................ 7.07 4.18 
    For Work In Restricted Working Space, Add  1.88 

. 
 23 21 13 23-2345 LF  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 8.41 4.86 

    For Work In Restricted Working Space, Add  2.20 
. 

 23 21 13 23-2346 LF  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 9.66 5.54 
    For Work In Restricted Working Space, Add  2.51 

. 
 23 21 13 23-2347 LF  2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 12.36 7.01 

    For Work In Restricted Working Space, Add  3.14 
. 

 23 21 13 23-2348 LF  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 14.34 7.68 
    For Work In Restricted Working Space, Add  3.45 

. 
 23 21 13 23-2349 LF  3" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 16.31 8.37 

    For Work In Restricted Working Space, Add  3.77 
. 

 23 21 13 23-2350 LF  4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 21.21 10.50 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 21 13 23-2351 LF  6" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 31.41 13.91 

    For Work In Restricted Working Space, Add  6.28 
. 

 23 21 13 23-2352 LF  8" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 40.92 16.63 
    For Work In Restricted Working Space, Add  7.48 

. 
 23 21 13 23-2353 LF  10" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................... 76.11 17.90 

    For Work In Restricted Working Space, Add  8.06 

XXXXXXX 
. 
 23 21 13 23-2354  Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2355 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 17.85 10.50 
    For Work In Restricted Working Space, Add  4.71 
    For Threaded Fittings, Add  2.35 

. 
 23 21 13 23-2356 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 23.73 13.91 

    For Work In Restricted Working Space, Add  6.28 
    For Threaded Fittings, Add  3.14 

. 
 23 21 13 23-2357 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 30.49 17.32 

    For Work In Restricted Working Space, Add  7.78 
    For Threaded Fittings, Add  3.89 

. 
 23 21 13 23-2358 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 42.75 24.52 

    For Work In Restricted Working Space, Add  11.01 
    For Threaded Fittings, Add  5.51 

. 
 23 21 13 23-2359 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 47.86 27.63 

    For Work In Restricted Working Space, Add  12.42 
    For Threaded Fittings, Add  6.21 
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. 
 23 21 13 23-2360 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ................................................................................................ 60.43 35.12 

    For Work In Restricted Working Space, Add  15.77 
    For Threaded Fittings, Add  7.89 

. 
 23 21 13 23-2361 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 96.21 51.95 

    For Work In Restricted Working Space, Add  23.35 
    For Threaded Fittings, Add  11.67 

. 
 23 21 13 23-2362 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows .............................................................................................. 123.06 68.29 

    For Work In Restricted Working Space, Add  30.72 
    For Threaded Fittings, Add  15.36 

. 
 23 21 13 23-2363 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows .............................................................................................. 152.98 81.13 

    For Work In Restricted Working Space, Add  36.48 
    For Threaded Fittings, Add  18.24 

. 
 23 21 13 23-2364 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows .............................................................................................. 252.34 92.70 

    For Work In Restricted Working Space, Add  41.69 
    For Threaded Fittings, Add  20.85 

. 
 23 21 13 23-2365 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows .............................................................................................. 408.57 108.18 

    For Work In Restricted Working Space, Add  48.64 
    For Threaded Fittings, Add  24.32 

. 
 23 21 13 23-2366 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 519.51 161.28 

    For Work In Restricted Working Space, Add  72.53 
    For Threaded Fittings, Add  36.26 

XXXXXXX 
. 
 23 21 13 23-2367  Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2368 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 19.82 10.50 
    For Work In Restricted Working Space, Add  4.71 
    For Threaded Fittings, Add  2.35 

. 
 23 21 13 23-2369 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 27.21 13.91 

    For Work In Restricted Working Space, Add  6.28 
    For Threaded Fittings, Add  3.14 

. 
 23 21 13 23-2370 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ................................................................................................ 35.40 17.32 

    For Work In Restricted Working Space, Add  7.78 
    For Threaded Fittings, Add  3.89 

. 
 23 21 13 23-2371 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 48.80 24.52 

    For Work In Restricted Working Space, Add  11.01 
    For Threaded Fittings, Add  5.51 

. 
 23 21 13 23-2372 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 55.64 27.63 

    For Work In Restricted Working Space, Add  12.42 
    For Threaded Fittings, Add  6.21 

. 
 23 21 13 23-2373 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ................................................................................................ 71.09 35.12 

    For Work In Restricted Working Space, Add  15.77 
    For Threaded Fittings, Add  7.89 

. 
 23 21 13 23-2374 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ....................................................................................... 116.75 51.95 

    For Work In Restricted Working Space, Add  23.35 
    For Threaded Fittings, Add  11.67 

. 
 23 21 13 23-2375 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 149.77 68.29 

    For Work In Restricted Working Space, Add  30.72 
    For Threaded Fittings, Add  15.36 

. 
 23 21 13 23-2376 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 206.95 81.13 

    For Work In Restricted Working Space, Add  36.48 
    For Threaded Fittings, Add  18.24 

. 
 23 21 13 23-2377 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 246.42 92.70 

    For Work In Restricted Working Space, Add  41.69 
    For Threaded Fittings, Add  20.85 

. 
 23 21 13 23-2378 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows .............................................................................................. 395.11 108.18 

    For Work In Restricted Working Space, Add  48.64 
    For Threaded Fittings, Add  24.32 

. 
 23 21 13 23-2379 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 504.37 161.28 

    For Work In Restricted Working Space, Add  72.53 
    For Threaded Fittings, Add  36.26 

XXXXXXX 
. 
 23 21 13 23-2380  Schedule 80 Polyvinyl Chloride (PVC) Tees (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2381 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 30.80 16.44 
    For Work In Restricted Working Space, Add  7.39 
    For Threaded Fittings, Add  3.69 

. 
 23 21 13 23-2382 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 37.85 20.92 

    For Work In Restricted Working Space, Add  9.41 
    For Threaded Fittings, Add  4.71 

. 
 23 21 13 23-2383 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 49.48 27.63 

    For Work In Restricted Working Space, Add  12.42 
    For Threaded Fittings, Add  6.21 

. 
 23 21 13 23-2384 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................... 74.92 35.12 

    For Work In Restricted Working Space, Add  15.77 
    For Threaded Fittings, Add  7.89 

. 
 23 21 13 23-2385 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................... 85.10 41.83 

    For Work In Restricted Working Space, Add  18.83 
    For Threaded Fittings, Add  9.41 

. 
 23 21 13 23-2386 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 105.79 51.95 

    For Work In Restricted Working Space, Add  23.35 
    For Threaded Fittings, Add  11.67 

. 
 23 21 13 23-2387 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................. 132.83 68.29 

    For Work In Restricted Working Space, Add  30.72 
    For Threaded Fittings, Add  15.36 
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. 
 23 21 13 23-2388 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 159.57 81.13 

    For Work In Restricted Working Space, Add  36.48 
    For Threaded Fittings, Add  18.24 

. 
 23 21 13 23-2389 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 206.15 108.18 

    For Work In Restricted Working Space, Add  48.64 
    For Threaded Fittings, Add  24.32 

. 
 23 21 13 23-2390 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 359.59 139.50 

    For Work In Restricted Working Space, Add  62.76 
    For Threaded Fittings, Add  31.38 

. 
 23 21 13 23-2391 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 608.22 173.06 

    For Work In Restricted Working Space, Add  77.82 
    For Threaded Fittings, Add  38.91 

. 
 23 21 13 23-2392 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 1,414.17 258.56 

    For Work In Restricted Working Space, Add  116.31 
    For Threaded Fittings, Add  58.15 

XXXXXXX 
. 
 23 21 13 23-2393  Schedule 80 Polyvinyl Chloride (PVC) Crosses (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2394 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 40.46 20.52 
    For Work In Restricted Working Space, Add  9.24 
    For Threaded Fittings, Add  4.62 

. 
 23 21 13 23-2395 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 49.36 26.17 

    For Work In Restricted Working Space, Add  11.77 
    For Threaded Fittings, Add  5.88 

. 
 23 21 13 23-2396 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Crosses ................................................................................................................ 64.42 34.54 

    For Work In Restricted Working Space, Add  15.53 
    For Threaded Fittings, Add  7.76 

. 
 23 21 13 23-2397 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 100.75 43.87 

    For Work In Restricted Working Space, Add  19.72 
    For Threaded Fittings, Add  9.86 

. 
 23 21 13 23-2398 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 113.47 52.34 

    For Work In Restricted Working Space, Add  23.54 
    For Threaded Fittings, Add  11.77 

. 
 23 21 13 23-2399 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 141.12 64.88 

    For Work In Restricted Working Space, Add  29.18 
    For Threaded Fittings, Add  14.59 

. 
 23 21 13 23-2400 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 175.70 85.42 

    For Work In Restricted Working Space, Add  38.40 
    For Threaded Fittings, Add  19.20 

. 
 23 21 13 23-2401 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 211.53 101.36 

    For Work In Restricted Working Space, Add  45.60 
    For Threaded Fittings, Add  22.80 

. 
 23 21 13 23-2402 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 271.68 135.21 

    For Work In Restricted Working Space, Add  60.80 
    For Threaded Fittings, Add  30.40 

. 
 23 21 13 23-2403 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 497.14 174.32 

    For Work In Restricted Working Space, Add  78.42 
    For Threaded Fittings, Add  39.21 

. 
 23 21 13 23-2404 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Crosses .............................................................................................................. 870.88 216.15 

    For Work In Restricted Working Space, Add  97.23 
    For Threaded Fittings, Add  48.61 

. 
 23 21 13 23-2405 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Crosses ......................................................................................................... 2,093.96 323.35 

    For Work In Restricted Working Space, Add  145.45 
    For Threaded Fittings, Add  72.73 

XXXXXXX 
. 
 23 21 13 23-2406  Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2407 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................... 22.18 13.91 
    For Work In Restricted Working Space, Add  6.28 

. 
 23 21 13 23-2408 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 29.59 17.32 

    For Work In Restricted Working Space, Add  7.78 
. 

 23 21 13 23-2409 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 42.45 24.52 
    For Work In Restricted Working Space, Add  11.01 

. 
 23 21 13 23-2410 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 49.23 27.63 

    For Work In Restricted Working Space, Add  12.42 
. 

 23 21 13 23-2411 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 63.78 35.12 
    For Work In Restricted Working Space, Add  15.77 

. 
 23 21 13 23-2412 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 97.22 51.95 

    For Work In Restricted Working Space, Add  23.35 
. 

 23 21 13 23-2413 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 133.24 68.29 
    For Work In Restricted Working Space, Add  30.72 

. 
 23 21 13 23-2414 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 164.36 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 23 21 13 23-2415 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 186.40 92.70 
    For Work In Restricted Working Space, Add  41.69 

. 
 23 21 13 23-2416 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 267.41 108.18 

    For Work In Restricted Working Space, Add  48.64 
. 

 23 21 13 23-2417 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .............................................................................................. 413.52 125.59 
    For Work In Restricted Working Space, Add  56.51 

XXXXXXX 
. 
 23 21 13 23-2418  Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2419 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 16.11 10.50 
    For Work In Restricted Working Space, Add  4.71 
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. 
 23 21 13 23-2420 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 23.26 13.91 

    For Work In Restricted Working Space, Add  6.28 
. 

 23 21 13 23-2421 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .................................................................................. 29.59 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2422 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts............................................................................ 44.13 24.52 

    For Work In Restricted Working Space, Add  11.01 
. 

 23 21 13 23-2423 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts............................................................................ 50.73 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2424 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .................................................................................. 64.02 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2425 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts.......................................................................... 102.01 51.95 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-2426 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................ 147.19 68.29 

    For Work In Restricted Working Space, Add  30.72 
. 

 23 21 13 23-2427 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................ 190.47 81.13 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 23 21 13 23-2428  Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male 

Adapters (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2429 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 20.78 10.50 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 21 13 23-2430 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 26.55 13.91 

    For Work In Restricted Working Space, Add  6.28 
. 

 23 21 13 23-2431 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 35.76 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2432 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 48.20 24.52 

    For Work In Restricted Working Space, Add  11.01 
. 

 23 21 13 23-2433 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 57.92 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2434 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 74.14 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2435 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ..................................................... 102.37 51.95 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-2436 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 129.65 68.29 

    For Work In Restricted Working Space, Add  30.72 
. 

 23 21 13 23-2437 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 170.05 81.13 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 23 21 13 23-2438  Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female 

Adapters (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2439 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 19.40 10.50 
    For Work In Restricted Working Space, Add  4.71 

. 
 23 21 13 23-2440 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 26.43 13.91 

    For Work In Restricted Working Space, Add  6.28 
. 

 23 21 13 23-2441 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 34.08 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2442 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................... 49.93 24.52 

    For Work In Restricted Working Space, Add  11.01 
. 

 23 21 13 23-2443 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................... 57.62 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2444 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 80.85 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2445 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................. 122.50 51.95 
    For Work In Restricted Working Space, Add  23.35 

. 
 23 21 13 23-2446 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 152.70 68.29 

    For Work In Restricted Working Space, Add  30.72 
. 

 23 21 13 23-2447 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 208.08 81.13 
    For Work In Restricted Working Space, Add  36.48 

XXXXXXX 
. 
 23 21 13 23-2448  Schedule 80 Polyvinyl Chloride (PVC) Couplings (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2449 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 19.64 10.50 
    For Work In Restricted Working Space, Add  4.71 
    For Threaded Fittings, Add  2.35 

. 
 23 21 13 23-2450 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 26.25 13.91 

    For Work In Restricted Working Space, Add  6.28 
    For Threaded Fittings, Add  3.14 

. 
 23 21 13 23-2451 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 31.45 17.32 

    For Work In Restricted Working Space, Add  7.78 
    For Threaded Fittings, Add  3.89 

. 
 23 21 13 23-2452 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Couplings ....................................................................................................... 45.14 24.52 

    For Work In Restricted Working Space, Add  11.01 
    For Threaded Fittings, Add  5.51 

. 
 23 21 13 23-2453 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ....................................................................................................... 50.49 27.63 

    For Work In Restricted Working Space, Add  12.42 
    For Threaded Fittings, Add  6.21 

. 
 23 21 13 23-2454 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 62.28 35.12 

    For Work In Restricted Working Space, Add  15.77 
    For Threaded Fittings, Add  7.89 
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. 
 23 21 13 23-2455 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ..................................................................................................... 101.83 51.95 

    For Work In Restricted Working Space, Add  23.35 
    For Threaded Fittings, Add  11.67 

. 
 23 21 13 23-2456 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 130.01 68.29 

    For Work In Restricted Working Space, Add  30.72 
    For Threaded Fittings, Add  15.36 

. 
 23 21 13 23-2457 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 156.21 81.13 

    For Work In Restricted Working Space, Add  36.48 
    For Threaded Fittings, Add  18.24 

. 
 23 21 13 23-2458 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 213.41 92.70 

    For Work In Restricted Working Space, Add  41.69 
    For Threaded Fittings, Add  20.85 

. 
 23 21 13 23-2459 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 263.46 108.18 

    For Work In Restricted Working Space, Add  48.64 
    For Threaded Fittings, Add  24.32 

. 
 23 21 13 23-2460 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Couplings ......................................................................................................... 473.21 115.96 

    For Work In Restricted Working Space, Add  52.13 
    For Threaded Fittings, Add  26.07 

XXXXXXX 
. 
 23 21 13 23-2461  Schedule 80 Polyvinyl Chloride (PVC) Unions (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2462 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 34.80 17.32 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 21 13 23-2463 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 41.62 20.92 

    For Work In Restricted Working Space, Add  9.41 
. 

 23 21 13 23-2464 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Unions .................................................................................................................. 53.07 27.63 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 21 13 23-2465 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Unions ........................................................................................................... 81.81 35.12 

    For Work In Restricted Working Space, Add  15.77 
. 

 23 21 13 23-2466 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 100.37 41.83 
    For Work In Restricted Working Space, Add  18.83 

. 
 23 21 13 23-2467 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 128.78 51.95 

    For Work In Restricted Working Space, Add  23.35 
. 

 23 21 13 23-2468 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 197.29 68.29 
    For Work In Restricted Working Space, Add  30.72 

. 
 23 21 13 23-2469 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 243.91 81.13 

    For Work In Restricted Working Space, Add  36.48 
. 

 23 21 13 23-2470 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 310.23 108.18 
    For Work In Restricted Working Space, Add  48.64 

. 
 23 21 13 23-2471 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 407.15 139.50 

    For Work In Restricted Working Space, Add  62.73 
. 

 23 21 13 23-2472 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................ 586.01 172.96 
    For Work In Restricted Working Space, Add  77.78 

. 
 23 21 13 23-2473 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 859.98 214.40 

    For Work In Restricted Working Space, Add  96.43 

XXXXXXX 
. 
 23 21 13 23-2474  Schedule 80 Polyvinyl Chloride (PVC) Threaded Unions (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2475 EA 1/2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ............................................................................................. 37.57 21.61 
. 

 23 21 13 23-2476 EA 3/4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ............................................................................................. 44.65 25.00 
. 

 23 21 13 23-2477 EA 1", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ................................................................................................ 53.91 29.48 
. 

 23 21 13 23-2478 EA 1-1/4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .......................................................................................... 71.01 35.12 
. 

 23 21 13 23-2479 EA 1-1/2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .......................................................................................... 85.47 41.83 
. 

 23 21 13 23-2480 EA 2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 112.50 51.95 
. 

 23 21 13 23-2481 EA 3", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 238.84 100.69 
. 

 23 21 13 23-2482 EA 4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 259.59 111.68 

XXXXXXX 
. 
 23 21 13 23-2483  Schedule 80 Polyvinyl Chloride (PVC) Caps (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2484 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 12.64 4.67 
    For Work In Restricted Working Space, Add  2.12 
    For Threaded Fittings, Add  1.06 

. 
 23 21 13 23-2485 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 15.29 6.23 

    For Work In Restricted Working Space, Add  2.83 
    For Threaded Fittings, Add  1.41 

. 
 23 21 13 23-2486 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 22.09 7.68 

    For Work In Restricted Working Space, Add  3.50 
    For Threaded Fittings, Add  1.75 

. 
 23 21 13 23-2487 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 29.10 10.90 

    For Work In Restricted Working Space, Add  4.96 
    For Threaded Fittings, Add  2.48 

. 
 23 21 13 23-2488 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 31.21 12.26 

    For Work In Restricted Working Space, Add  5.59 
    For Threaded Fittings, Add  2.79 

. 
 23 21 13 23-2489 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 42.52 15.67 

    For Work In Restricted Working Space, Add  7.10 
    For Threaded Fittings, Add  3.55 

. 
 23 21 13 23-2490 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 73.77 23.16 

    For Work In Restricted Working Space, Add  10.51 
    For Threaded Fittings, Add  5.25 

. 
 23 21 13 23-2491 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 93.45 30.44 

    For Work In Restricted Working Space, Add  13.82 
    For Threaded Fittings, Add  6.91 
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. 
 23 21 13 23-2492 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 130.90 36.09 

    For Work In Restricted Working Space, Add  16.42 
    For Threaded Fittings, Add  8.21 

. 
 23 21 13 23-2493 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 251.79 41.25 

    For Work In Restricted Working Space, Add  18.76 
    For Threaded Fittings, Add  9.38 

. 
 23 21 13 23-2494 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 332.93 48.16 

    For Work In Restricted Working Space, Add  21.89 
    For Threaded Fittings, Add  10.94 

. 
 23 21 13 23-2495 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................ 587.46 71.80 

    For Work In Restricted Working Space, Add  32.63 
    For Threaded Fittings, Add  16.32 

XXXXXXX 
. 
 23 21 13 23-2496  Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges (23 21 13 23-2340) 
. 
. 

 23 21 13 23-2497 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 43.13 17.32 
    For Work In Restricted Working Space, Add  7.78 
    For Threaded Fittings, Add  3.89 

. 
 23 21 13 23-2498 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 49.83 20.92 

    For Work In Restricted Working Space, Add  9.41 
    For Threaded Fittings, Add  4.71 

. 
 23 21 13 23-2499 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................... 61.93 27.63 

    For Work In Restricted Working Space, Add  12.42 
    For Threaded Fittings, Add  6.21 

. 
 23 21 13 23-2500 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .............................................................................................. 73.72 35.12 

    For Work In Restricted Working Space, Add  15.77 
    For Threaded Fittings, Add  7.89 

. 
 23 21 13 23-2501 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .............................................................................................. 84.38 41.83 

    For Work In Restricted Working Space, Add  18.83 
    For Threaded Fittings, Add  9.41 

. 
 23 21 13 23-2502 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 106.57 51.95 

    For Work In Restricted Working Space, Add  23.35 
    For Threaded Fittings, Add  11.67 

. 
 23 21 13 23-2503 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................ 146.78 68.29 

    For Work In Restricted Working Space, Add  30.72 
    For Threaded Fittings, Add  15.36 

. 
 23 21 13 23-2504 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 170.59 81.13 

    For Work In Restricted Working Space, Add  36.48 
    For Threaded Fittings, Add  18.24 

. 
 23 21 13 23-2505 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 224.17 108.18 

    For Work In Restricted Working Space, Add  48.64 
    For Threaded Fittings, Add  24.32 

. 
 23 21 13 23-2506 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 306.67 139.50 

    For Work In Restricted Working Space, Add  62.73 
    For Threaded Fittings, Add  31.37 

. 
 23 21 13 23-2507 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges .................................................................................................. 479.35 172.96 

    For Work In Restricted Working Space, Add  77.78 
    For Threaded Fittings, Add  38.89 

. 
 23 21 13 23-2508 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 817.46 214.40 

    For Work In Restricted Working Space, Add  96.43 
    For Threaded Fittings, Add  48.21 

XXXXXXX 
. 
 23 21 13 23-2509  Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2177) 

Note: In place pipe. 
. 
. 

 23 21 13 23-2510 EA 1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................5.28  
    For Work In Restricted Working Space, Add  1.58 

. 
 23 21 13 23-2511 EA 3/4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................5.70  

    For Work In Restricted Working Space, Add  1.71 
. 

 23 21 13 23-2512 EA 1", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................6.42  
    For Work In Restricted Working Space, Add  1.93 

. 
 23 21 13 23-2513 EA 1-1/4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe .............................................................................6.73  

    For Work In Restricted Working Space, Add  2.02 
. 

 23 21 13 23-2514 EA 1-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe .............................................................................7.13  
    For Work In Restricted Working Space, Add  2.14 

. 
 23 21 13 23-2515 EA 2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................7.85  

    For Work In Restricted Working Space, Add  2.36 
. 

 23 21 13 23-2516 EA 2-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe .............................................................................8.45  
    For Work In Restricted Working Space, Add  2.54 

. 
 23 21 13 23-2517 EA 3", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................9.98  

    For Work In Restricted Working Space, Add  2.99 
. 

 23 21 13 23-2518 EA 4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 13.47  
    For Work In Restricted Working Space, Add  4.04 

. 
 23 21 13 23-2519 EA 6", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 19.24  

    For Work In Restricted Working Space, Add  5.77 
. 

 23 21 13 23-2520 EA 8", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 25.67  
    For Work In Restricted Working Space, Add  7.70 

. 
 23 21 13 23-2521 EA 10", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................... 31.38  

    For Work In Restricted Working Space, Add  9.41 

XXXXXXX 
. 
 23 21 13 23-2522  Polyethylene Pipe And Fittings (23 21 13 23) 
. 
. 
 23 21 13 23-2523  Small Diameter Tubing (23 21 13 23-2522) 
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. 

. 
 23 21 13 23-2524  Tubing (23 21 13 23-2523) 
. 
. 

 23 21 13 23-2525 LF  1/4" Polyethylene Tubing ........................................................................................................................................................ 3.01  
    For Work In Restricted Working Space, Add  0.88 

. 
 23 21 13 23-2526 LF  5/16" Polyethylene Tubing ...................................................................................................................................................... 3.14  

    For Work In Restricted Working Space, Add  0.90 
. 

 23 21 13 23-2527 LF  3/8" Polyethylene Tubing ........................................................................................................................................................ 3.24  
    For Work In Restricted Working Space, Add  0.92 

. 
 23 21 13 23-2528 LF  1/2" Polyethylene Tubing ........................................................................................................................................................ 3.44  

    For Work In Restricted Working Space, Add  0.99 

XXXXXXX 
. 
 23 21 13 23-2529  Chrome Plated Pipe (23 21 13 23) 
. 
. 
 23 21 13 23-2530  Chrome Plated Nipples (23 21 13 23-2529) 
. 
. 
 23 21 13 23-2531  Close (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2532 EA 1/4" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 19.25 8.45 
. 

 23 21 13 23-2533 EA 3/8" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 18.27 9.19 
. 

 23 21 13 23-2534 EA 1/2" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 22.82 10.56 
. 

 23 21 13 23-2535 EA 3/4" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 30.00 13.41 
. 

 23 21 13 23-2536 EA 1" Diameter Chrome Plated Nipple, Close ............................................................................................................................ 40.21 17.64 
. 

 23 21 13 23-2537 EA 1-1/4" Diameter Chrome Plated Nipple, Close ...................................................................................................................... 57.00 24.61 
. 

 23 21 13 23-2538 EA 1-1/2" Diameter Chrome Plated Nipple, Close ...................................................................................................................... 69.71 28.84 
. 

 23 21 13 23-2539 EA 2" Diameter Chrome Plated Nipple, Close ............................................................................................................................ 90.02 35.91 

XXXXXXX 
. 
 23 21 13 23-2540  1-1/2" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2541 EA 1/4" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 20.59 8.77 
. 

 23 21 13 23-2542 EA 3/8" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 19.31 9.51 
. 

 23 21 13 23-2543 EA 1/2" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 23.37 10.88 
. 

 23 21 13 23-2544 EA 3/4" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 31.08 13.73 

XXXXXXX 
. 
 23 21 13 23-2545  2" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2546 EA 1/4" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 21.42 9.19 
. 

 23 21 13 23-2547 EA 3/8" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 19.98 9.82 
. 

 23 21 13 23-2548 EA 1/2" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 25.25 11.30 
. 

 23 21 13 23-2549 EA 3/4" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 32.66 14.05 
. 

 23 21 13 23-2550 EA 1" Diameter, 2" Length, Chrome Plated Nipple ..................................................................................................................... 42.58 18.28 
. 

 23 21 13 23-2551 EA 1-1/4" Diameter, 2" Length, Chrome Plated Nipple ............................................................................................................... 60.91 25.35 
. 

 23 21 13 23-2552 EA 1-1/2" Diameter, 2" Length, Chrome Plated Nipple ............................................................................................................... 74.26 29.57 

XXXXXXX 
. 
 23 21 13 23-2553  2-1/2" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2554 EA 1/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 22.67 9.51 
. 

 23 21 13 23-2555 EA 3/8" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 20.70 10.25 
. 

 23 21 13 23-2556 EA 1/2" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 26.35 11.62 
. 

 23 21 13 23-2557 EA 3/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 33.45 14.47 
. 

 23 21 13 23-2558 EA 1" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................... 43.81 18.70 
. 

 23 21 13 23-2559 EA 1-1/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ......................................................................................................... 64.74 25.67 
. 

 23 21 13 23-2560 EA 1-1/2" Diameter, 2-1/2" Length, Chrome Plated Nipple ......................................................................................................... 79.37 29.89 
. 

 23 21 13 23-2561 EA 2" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................. 101.13 36.97 

XXXXXXX 
. 
 23 21 13 23-2562  3" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2563 EA 1/4" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 23.64 9.82 
. 

 23 21 13 23-2564 EA 3/8" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 21.97 10.56 
. 

 23 21 13 23-2565 EA 1/2" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 26.04 11.30 
. 

 23 21 13 23-2566 EA 3/4" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 36.22 14.79 
. 

 23 21 13 23-2567 EA 1" Diameter, 3" Length, Chrome Plated Nipple ..................................................................................................................... 49.52 19.01 
. 

 23 21 13 23-2568 EA 1-1/4" Diameter, 3" Length, Chrome Plated Nipple ............................................................................................................... 68.91 26.09 
. 

 23 21 13 23-2569 EA 1-1/2" Diameter, 3" Length, Chrome Plated Nipple ............................................................................................................... 91.48 30.32 
. 

 23 21 13 23-2570 EA 2" Diameter, 3" Length, Chrome Plated Nipple ................................................................................................................... 110.61 37.39 

XXXXXXX 
. 
 23 21 13 23-2571  3-1/2" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2572 EA 1/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 24.71 10.25 
. 

 23 21 13 23-2573 EA 3/8" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 24.17 10.88 
. 

 23 21 13 23-2574 EA 1/2" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 28.71 12.36 
. 

 23 21 13 23-2575 EA 3/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 40.34 15.10 
. 

 23 21 13 23-2576 EA 1" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................... 51.69 19.33 
. 

 23 21 13 23-2577 EA 1-1/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ......................................................................................................... 77.16 26.41 
. 

 23 21 13 23-2578 EA 1-1/2" Diameter, 3-1/2" Length, Chrome Plated Nipple ......................................................................................................... 95.08 30.63 
. 

 23 21 13 23-2579 EA 2" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................. 118.14 37.71 

XXXXXXX 
. 
 23 21 13 23-2580  4" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2581 EA 1/4" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 25.80 10.56 
. 

 23 21 13 23-2582 EA 3/8" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 24.77 11.30 
. 

 23 21 13 23-2583 EA 1/2" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 29.03 11.94 
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. 
 23 21 13 23-2584 EA 3/4" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 41.94 15.53 

. 
 23 21 13 23-2585 EA 1" Diameter, 4" Length, Chrome Plated Nipple ..................................................................................................................... 53.75 19.75 

. 
 23 21 13 23-2586 EA 1-1/4" Diameter, 4" Length, Chrome Plated Nipple ............................................................................................................... 83.42 26.72 

. 
 23 21 13 23-2587 EA 1-1/2" Diameter, 4" Length, Chrome Plated Nipple ............................................................................................................. 102.52 30.95 

. 
 23 21 13 23-2588 EA 2" Diameter, 4" Length, Chrome Plated Nipple ................................................................................................................... 127.36 38.03 

XXXXXXX 
. 
 23 21 13 23-2589  4-1/2" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2590 EA 1/4" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 26.76 10.88 
. 

 23 21 13 23-2591 EA 3/8" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 26.96 11.62 
. 

 23 21 13 23-2592 EA 1/2" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 31.85 13.00 
. 

 23 21 13 23-2593 EA 3/4" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 43.78 15.85 
. 

 23 21 13 23-2594 EA 1" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................... 61.01 20.07 
. 

 23 21 13 23-2595 EA 1-1/4" Diameter, 4-1/2" Length, Chrome Plated Nipple ......................................................................................................... 89.43 27.14 
. 

 23 21 13 23-2596 EA 1-1/2" Diameter, 4-1/2" Length, Chrome Plated Nipple ....................................................................................................... 105.81 31.38 
. 

 23 21 13 23-2597 EA 2" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................. 135.82 38.45 

XXXXXXX 
. 
 23 21 13 23-2598  5" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2599 EA 1/4" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 30.17 11.30 
. 

 23 21 13 23-2600 EA 3/8" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 28.31 11.94 
. 

 23 21 13 23-2601 EA 1/2" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 33.02 13.41 
. 

 23 21 13 23-2602 EA 3/4" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 45.54 16.16 
. 

 23 21 13 23-2603 EA 1" Diameter, 5" Length, Chrome Plated Nipple ..................................................................................................................... 65.40 20.38 
. 

 23 21 13 23-2604 EA 1-1/4" Diameter, 5" Length, Chrome Plated Nipple ............................................................................................................... 94.89 27.47 
. 

 23 21 13 23-2605 EA 1-1/2" Diameter, 5" Length, Chrome Plated Nipple ............................................................................................................. 113.28 31.69 
. 

 23 21 13 23-2606 EA 2" Diameter, 5" Length, Chrome Plated Nipple ................................................................................................................... 141.28 38.77 

XXXXXXX 
. 
 23 21 13 23-2607  5-1/2" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2608 EA 1/4" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 31.15 11.62 
. 

 23 21 13 23-2609 EA 3/8" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 29.36 12.36 
. 

 23 21 13 23-2610 EA 1/2" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 36.43 13.73 
. 

 23 21 13 23-2611 EA 3/4" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 47.29 16.58 
. 

 23 21 13 23-2612 EA 1" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................... 67.66 20.81 
. 

 23 21 13 23-2613 EA 1-1/4" Diameter, 5-1/2" Length, Chrome Plated Nipple ....................................................................................................... 101.51 27.78 
. 

 23 21 13 23-2614 EA 1-1/2" Diameter, 5-1/2" Length, Chrome Plated Nipple ....................................................................................................... 119.23 32.01 
. 

 23 21 13 23-2615 EA 2" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................. 148.23 39.08 

XXXXXXX 
. 
 23 21 13 23-2616  6" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2617 EA 1/4" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 32.32 11.94 
. 

 23 21 13 23-2618 EA 3/8" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 29.92 12.68 
. 

 23 21 13 23-2619 EA 1/2" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 37.49 14.05 
. 

 23 21 13 23-2620 EA 3/4" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 48.71 16.90 
. 

 23 21 13 23-2621 EA 1" Diameter, 6" Length, Chrome Plated Nipple ..................................................................................................................... 74.71 21.13 
. 

 23 21 13 23-2622 EA 1-1/4" Diameter, 6" Length, Chrome Plated Nipple ............................................................................................................. 105.56 28.20 
. 

 23 21 13 23-2623 EA 1-1/2" Diameter, 6" Length, Chrome Plated Nipple ............................................................................................................. 128.40 32.42 
. 

 23 21 13 23-2624 EA 2" Diameter, 6" Length, Chrome Plated Nipple ................................................................................................................... 154.60 39.51 

XXXXXXX 
. 
 23 21 13 23-2625  8" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2626 EA 3/8" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 36.11 13.41 
. 

 23 21 13 23-2627 EA 1/2" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 54.52 14.79 
. 

 23 21 13 23-2628 EA 3/4" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 66.37 17.64 
. 

 23 21 13 23-2629 EA 1" Diameter, 8" Length, Chrome Plated Nipple ..................................................................................................................... 88.58 21.86 
. 

 23 21 13 23-2630 EA 1-1/4" Diameter, 8" Length, Chrome Plated Nipple ............................................................................................................. 127.66 28.84 
. 

 23 21 13 23-2631 EA 1-1/2" Diameter, 8" Length, Chrome Plated Nipple ............................................................................................................. 157.35 33.06 
. 

 23 21 13 23-2632 EA 2" Diameter, 8" Length, Chrome Plated Nipple ................................................................................................................... 194.03 40.14 

XXXXXXX 
. 
 23 21 13 23-2633  10" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2634 EA 3/8" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 42.14 13.41 
. 

 23 21 13 23-2635 EA 1/2" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 62.11 14.79 
. 

 23 21 13 23-2636 EA 3/4" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 75.16 17.64 
. 

 23 21 13 23-2637 EA 1" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................. 101.88 21.86 
. 

 23 21 13 23-2638 EA 1-1/4" Diameter, 10" Length, Chrome Plated Nipple ........................................................................................................... 156.14 28.84 
. 

 23 21 13 23-2639 EA 1-1/2" Diameter, 10" Length, Chrome Plated Nipple ........................................................................................................... 179.04 33.06 
. 

 23 21 13 23-2640 EA 2" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................. 228.71 40.14 

XXXXXXX 
. 
 23 21 13 23-2641  12" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2642 EA 3/8" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 47.04 14.79 
. 

 23 21 13 23-2643 EA 1/2" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 65.02 15.53 
. 

 23 21 13 23-2644 EA 3/4" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 83.29 18.28 
. 

 23 21 13 23-2645 EA 1" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................. 120.17 23.23 
. 

 23 21 13 23-2646 EA 1-1/4" Diameter, 12" Length, Chrome Plated Nipple ........................................................................................................... 175.67 30.32 
. 

 23 21 13 23-2647 EA 2" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................. 258.59 41.62 

XXXXXXX 
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. 
 23 21 13 23-2648  18" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2649 EA 3/8" Diameter, 18" Length, Chrome Plated Nipple ................................................................................................................ 60.78 15.53 

XXXXXXX 
. 
 23 21 13 23-2650  24" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2651 EA 3/8" Diameter, 24" Length, Chrome Plated Nipple ................................................................................................................ 73.92 16.16 

XXXXXXX 
. 
 23 21 13 23-2652  30" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2653 EA 3/8" Diameter, 30" Length, Chrome Plated Nipple ................................................................................................................ 82.24 16.90 

XXXXXXX 
. 
 23 21 13 23-2654  36" Nipples (23 21 13 23-2530) 
. 
. 

 23 21 13 23-2655 EA 3/8" Diameter, 36" Length, Chrome Plated Nipple ................................................................................................................ 90.58 17.64 

XXXXXXX 
. 
 23 21 13 23-2656  Chrome Plated Fittings (23 21 13 23-2529) 
. 
. 
 23 21 13 23-2657  Chrome Plated 90 Degree Elbows (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2658 EA 1/4" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 24.93 9.82 
. 

 23 21 13 23-2659 EA 3/8" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 25.34 10.56 
. 

 23 21 13 23-2660 EA 1/2" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 28.62 11.30 
. 

 23 21 13 23-2661 EA 3/4" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 36.46 14.79 
. 

 23 21 13 23-2662 EA 1" 90 Degree Elbow, Chrome Plated .................................................................................................................................... 49.70 19.01 
. 

 23 21 13 23-2663 EA 1-1/4" 90 Degree Elbow, Chrome Plated .............................................................................................................................. 77.05 26.09 
. 

 23 21 13 23-2664 EA 1-1/2" 90 Degree Elbow, Chrome Plated .............................................................................................................................. 92.76 30.32 
. 

 23 21 13 23-2665 EA 2" 90 Degree Elbow, Chrome Plated .................................................................................................................................. 127.77 37.39 

XXXXXXX 
. 
 23 21 13 23-2666  Chrome Plated Street 90 Degree Elbows (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2667 EA 1/4" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 29.18 9.82 
. 

 23 21 13 23-2668 EA 3/8" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 30.00 10.56 
. 

 23 21 13 23-2669 EA 1/2" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 31.86 11.30 
. 

 23 21 13 23-2670 EA 3/4" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 41.23 14.79 
. 

 23 21 13 23-2671 EA 1" Street 90 Degree Elbow, Chrome Plated .......................................................................................................................... 58.51 19.01 
. 

 23 21 13 23-2672 EA 1-1/4" Street 90 Degree Elbow, Chrome Plated .................................................................................................................... 86.09 26.09 
. 

 23 21 13 23-2673 EA 1-1/2" Street 90 Degree Elbow, Chrome Plated .................................................................................................................. 105.42 30.32 
. 

 23 21 13 23-2674 EA 2" Street 90 Degree Elbow, Chrome Plated ........................................................................................................................ 157.57 37.39 

XXXXXXX 
. 
 23 21 13 23-2675  Chrome Plated 45 Degree Elbows (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2676 EA 1/4" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 25.86 9.82 
. 

 23 21 13 23-2677 EA 3/8" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 26.68 10.56 
. 

 23 21 13 23-2678 EA 1/2" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 29.58 11.30 
. 

 23 21 13 23-2679 EA 3/4" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 40.10 14.79 
. 

 23 21 13 23-2680 EA 1" 45 Degree Elbow, Chrome Plated .................................................................................................................................... 53.78 19.01 
. 

 23 21 13 23-2681 EA 1-1/4" 45 Degree Elbow, Chrome Plated .............................................................................................................................. 81.95 26.09 
. 

 23 21 13 23-2682 EA 1-1/2" 45 Degree Elbow, Chrome Plated .............................................................................................................................. 99.32 30.32 
. 

 23 21 13 23-2683 EA 2" 45 Degree Elbow, Chrome Plated .................................................................................................................................. 145.80 37.39 

XXXXXXX 
. 
 23 21 13 23-2684  Chrome Plated Street 45 Degree Elbows (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2685 EA 1/2" Street 45 Degree Elbow, Chrome Plated ....................................................................................................................... 35.42 11.30 

XXXXXXX 
. 
 23 21 13 23-2686  Chrome Plated Couplings (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2687 EA 1/4" Coupling, Chrome Plated ............................................................................................................................................... 24.35 9.82 
. 

 23 21 13 23-2688 EA 3/8" Coupling, Chrome Plated ............................................................................................................................................... 25.41 10.56 
. 

 23 21 13 23-2689 EA 1/2" Coupling, Chrome Plated ............................................................................................................................................... 28.86 11.30 
. 

 23 21 13 23-2690 EA 3/4" Coupling, Chrome Plated ............................................................................................................................................... 36.54 14.79 
. 

 23 21 13 23-2691 EA 1" Coupling, Chrome Plated .................................................................................................................................................. 47.68 19.01 
. 

 23 21 13 23-2692 EA 1-1/4" Coupling, Chrome Plated ............................................................................................................................................ 69.70 26.09 
. 

 23 21 13 23-2693 EA 1-1/2" Coupling, Chrome Plated ............................................................................................................................................ 86.61 30.32 
. 

 23 21 13 23-2694 EA 2" Coupling, Chrome Plated ................................................................................................................................................ 120.27 37.39 

XXXXXXX 
. 
 23 21 13 23-2695  Chrome Plated Unions (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2696 EA 1/4" Union, Chrome Plated ................................................................................................................................................... 39.98 11.30 
. 

 23 21 13 23-2697 EA 3/8" Union, Chrome Plated ................................................................................................................................................... 41.06 11.94 
. 

 23 21 13 23-2698 EA 1/2" Union, Chrome Plated ................................................................................................................................................... 49.85 13.41 
. 

 23 21 13 23-2699 EA 3/4" Union, Chrome Plated ................................................................................................................................................... 61.62 17.64 
. 

 23 21 13 23-2700 EA 1" Union, Chrome Plated ...................................................................................................................................................... 77.86 22.50 
. 

 23 21 13 23-2701 EA 1-1/4" Union, Chrome Plated .............................................................................................................................................. 127.49 30.32 
. 

 23 21 13 23-2702 EA 1-1/2" Union, Chrome Plated .............................................................................................................................................. 159.10 35.91 
. 

 23 21 13 23-2703 EA 2" Union, Chrome Plated .................................................................................................................................................... 208.24 43.73 

XXXXXXX 
. 
 23 21 13 23-2704  Chrome Plated Caps (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2705 EA 1/4" Cap, Chrome Plated ...................................................................................................................................................... 16.72 4.97 
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. 
 23 21 13 23-2706 EA 3/8" Cap, Chrome Plated ...................................................................................................................................................... 17.24 5.28 

. 
 23 21 13 23-2707 EA 1/2" Cap, Chrome Plated ...................................................................................................................................................... 19.76 5.60 

. 
 23 21 13 23-2708 EA 3/4" Cap, Chrome Plated ...................................................................................................................................................... 24.58 7.40 

. 
 23 21 13 23-2709 EA 1" Cap, Chrome Plated ......................................................................................................................................................... 29.08 9.51 

. 
 23 21 13 23-2710 EA 1-1/4" Cap, Chrome Plated ................................................................................................................................................... 43.11 13.00 

. 
 23 21 13 23-2711 EA 1-1/2" Cap, Chrome Plated ................................................................................................................................................... 57.20 15.10 

. 
 23 21 13 23-2712 EA 2" Cap, Chrome Plated ......................................................................................................................................................... 84.09 19.75 

XXXXXXX 
. 
 23 21 13 23-2713  Chrome Plated Plugs (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2714 EA 1/4" Plug, Chrome Plated ...................................................................................................................................................... 13.48 4.97 
. 

 23 21 13 23-2715 EA 3/8" Plug, Chrome Plated ...................................................................................................................................................... 14.00 5.28 
. 

 23 21 13 23-2716 EA 1/2" Plug, Chrome Plated ...................................................................................................................................................... 16.35 5.60 
. 

 23 21 13 23-2717 EA 3/4" Plug, Chrome Plated ...................................................................................................................................................... 22.15 7.40 
. 

 23 21 13 23-2718 EA 1" Plug, Chrome Plated ......................................................................................................................................................... 27.23 9.51 
. 

 23 21 13 23-2719 EA 1-1/4" Plug, Chrome Plated ................................................................................................................................................... 36.72 13.00 
. 

 23 21 13 23-2720 EA 1-1/2" Plug, Chrome Plated ................................................................................................................................................... 45.50 15.10 
. 

 23 21 13 23-2721 EA 2" Plug, Chrome Plated ......................................................................................................................................................... 63.75 19.75 

XXXXXXX 
. 
 23 21 13 23-2722  Chrome Plated Tees (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2723 EA 1/4" Chrome Plated Tee ........................................................................................................................................................ 34.41 14.79 
. 

 23 21 13 23-2724 EA 3/8" Chrome Plated Tee ........................................................................................................................................................ 36.52 16.16 
. 

 23 21 13 23-2725 EA 1/2" Chrome Plated Tee ........................................................................................................................................................ 40.80 17.64 
. 

 23 21 13 23-2726 EA 3/4" Chrome Plated Tee ........................................................................................................................................................ 50.84 21.86 
. 

 23 21 13 23-2727 EA 1" Chrome Plated Tee ........................................................................................................................................................... 72.85 28.20 
. 

 23 21 13 23-2728 EA 1-1/4" Chrome Plated Tee ................................................................................................................................................... 100.46 38.77 
. 

 23 21 13 23-2729 EA 1-1/2" Chrome Plated Tee ................................................................................................................................................... 129.51 45.11 
. 

 23 21 13 23-2730 EA 2" Chrome Plated Tee ......................................................................................................................................................... 178.91 55.67 

XXXXXXX 
. 
 23 21 13 23-2731  Chrome Plated Reducing 90 Degree Elbows (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2732 EA 1/2" x 3/8" Reducing 90 Degree Elbow, Chrome Plated ....................................................................................................... 38.64 17.64 
. 

 23 21 13 23-2733 EA 3/4" x 1/2" Reducing 90 Degree Elbow, Chrome Plated ....................................................................................................... 44.98 21.86 

XXXXXXX 
. 
 23 21 13 23-2734  Chrome Plated Bell Reducers (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2735 EA 1/2" x 3/8" Bell Reducer, Chrome Plated .............................................................................................................................. 42.55 17.64 
. 

 23 21 13 23-2736 EA 3/4" x 1/2" Bell Reducer, Chrome Plated .............................................................................................................................. 51.72 21.86 
. 

 23 21 13 23-2737 EA 1" x 1/2" Bell Reducer, Chrome Plated ................................................................................................................................. 65.62 28.20 

XXXXXXX 
. 
 23 21 13 23-2738  Chrome Plated Reducing Tees (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2739 EA 3/4" x 1/2" Reducing Tee, Chrome Plated ............................................................................................................................. 56.70 21.86 

XXXXXXX 
. 
 23 21 13 23-2740  Chrome Plated Bushings (23 21 13 23-2656) 
. 
. 

 23 21 13 23-2741 EA 3/8" x 1/4" Bushing, Chrome Plated ...................................................................................................................................... 13.38 4.97 
. 

 23 21 13 23-2742 EA 1/2" x 1/4" Bushing, Chrome Plated ...................................................................................................................................... 14.41 5.28 
. 

 23 21 13 23-2743 EA 1/2" x 3/8" Bushing, Chrome Plated ...................................................................................................................................... 14.94 5.60 
. 

 23 21 13 23-2744 EA 3/4" x 1/2" Bushing, Chrome Plated ...................................................................................................................................... 18.93 7.40 
. 

 23 21 13 23-2745 EA 1" x 3/4" Bushing, Chrome Plated ......................................................................................................................................... 27.85 9.51 
. 

 23 21 13 23-2746 EA 1-1/4" x 1" Bushing, Chrome Plated ...................................................................................................................................... 40.93 13.00 

XXXXXXX 
. 
 23 21 13 23-2747  Aluminum Tubing Assemblies (23 21 13 23) 

Note: ASTM B210 (Tubing), ASTM B26 (Fittings). Includes all hangers and aluminum fittings (couplings, elbows, 
tees and reducer fittings). All hangers are complete assemblies. 

. 

. 
 23 21 13 23-2748 LF 1/8" Inside Diameter Aluminum Pipe/Tubing Assembly ..........................................................................................................8.96 3.70 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2749 LF 3/16" Inside Diameter Aluminum Pipe/Tubing Assembly ...................................................................................................... 10.21 4.22 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2750 LF 1/4" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 11.38 4.76 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2751 LF 5/16" Inside Diameter Aluminum Pipe/Tubing Assembly ...................................................................................................... 12.48 5.28 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2752 LF 3/8" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 13.82 5.81 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2753 LF 1/2" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 15.73 6.34 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2754 LF 5/8" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 18.38 7.30 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Piping and Pumps 23 20
Hydronic Piping and Pumps 23 21

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 23 - 187

. 
 23 21 13 23-2755 LF 3/4" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 22.34 8.27 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2756 LF 7/8" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................ 25.76 9.24 

Note: Includes all hangers and aluminum fittings (couplings, elbows, tees and reducer fittings). All hangers are 
complete assemblies. 

. 
 23 21 13 23-2757 LF 1" Inside Diameter Aluminum Pipe/Tubing Assembly ........................................................................................................... 30.35 9.73 

XXXXXXX 
. 
 23 21 16  Hydronic Piping Specialties (23 21)
. 
. 
 23 21 16 00-0001  Vent Valves (23 21 16) 
. 
. 

 23 21 16 00-0002 EA  1/8", 1.5 PSIG Operating Pressure, Non Vacuum Adjustable Angle Radiator Steam Vent Valve (Hoffman 1A) .................. 64.19 15.96 
. 

 23 21 16 00-0003 EA 1/2" x 3/4", 35 PSIG Operating Pressure, Straight Steam Unit Heater Air Vent Valve (Hoffman 74) .................................. 145.88 17.16 
. 

 23 21 16 00-0004 EA  1/2" x 3/4", 3 PSIG Operating Pressure, Non Vacuum Main Steam Air Vent Valve (Hoffman 75) ...................................... 139.41 17.16 
. 

 23 21 16 00-0005 EA  1/2" x 3/4", 10 PSIG Operating Pressure, Non Vacuum Straight Non-Vacuum Main Steam Air Vent Valve 
(Hoffman 75H) ................................................................................................................................................................... 143.94 17.16 

. 
 23 21 16 00-0006 EA 3/4", 150 PSIG Operating Pressure, Straight Water Main Vent Valve (Hoffman 78) ........................................................... 183.58 17.16 

. 
 23 21 16 00-0007 EA  1/2" x 3/4", 75 PSIG Operating Pressure, Straight Water Main Vent Valve (Hoffman 79)................................................... 137.63 17.16 

XXXXXXX 
. 
 23 21 16 00-0008  Threaded Inlet, Drip-Pan Elbow (23 21 16) 
. 
. 
 23 21 16 00-0009  Cast Iron, Threaded Inlet, Drip-Pan Elbow (23 21 16 00-0008) 
. 
. 

 23 21 16 00-0010 EA  2-1/2" Cast Iron, Threaded Inlet, Drip-Pan Elbow ............................................................................................................... 218.38 26.80 
    For Flanged Inlet, Add  76.31 

. 
 23 21 16 00-0011 EA  3" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 248.56 31.76 

    For Flanged Inlet, Add  81.93 
. 

 23 21 16 00-0012 EA  3-1/2" Cast Iron, Threaded Inlet, Drip-Pan Elbow ............................................................................................................... 310.68 36.73 
    For Flanged Inlet, Add  110.52 

. 
 23 21 16 00-0013 EA  4" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 454.21 41.69 

    For Flanged Inlet, Add  194.46 
. 

 23 21 16 00-0014 EA  5" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 514.65 49.63 
    For Flanged Inlet, Add  214.96 

. 
 23 21 16 00-0015 EA  6" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 710.12 62.53 

    For Flanged Inlet, Add  314.14 
. 

 23 21 16 00-0016 EA  8" Cast Iron, Threaded Inlet, Drip-Pan Elbow .................................................................................................................. 1,560.16 82.39 
    For Flanged Inlet, Add  835.92 

XXXXXXX 
. 
 23 21 16 00-0017  Cast Steel, Threaded Inlet, Drip-Pan Elbow (23 21 16 00-0008) 
. 
. 

 23 21 16 00-0018 EA  2-1/2" Cast Steel, Threaded Inlet, Drip-Pan Elbow ............................................................................................................. 404.67 26.80 
    For Flanged Inlet, Add  202.99 

. 
 23 21 16 00-0019 EA  3" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................... 489.79 31.76 

    For Flanged Inlet, Add  245.96 
. 

 23 21 16 00-0020 EA  3-1/2" Cast Steel, Threaded Inlet, Drip-Pan Elbow ............................................................................................................. 687.22 36.73 
    For Flanged Inlet, Add  366.57 

. 
 23 21 16 00-0021 EA  4" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................... 707.31 41.69 

    For Flanged Inlet, Add  366.57 
. 

 23 21 16 00-0022 EA  5" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 1,002.83 49.63 
    For Flanged Inlet, Add  546.92 

. 
 23 21 16 00-0023 EA  6" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 1,052.45 62.53 

    For Flanged Inlet, Add  546.92 
. 

 23 21 16 00-0024 EA  8" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 1,712.04 82.39 
    For Flanged Inlet, Add  939.20 

XXXXXXX 
. 
 23 21 16 00-0025  Y-Type Strainers (23 21 16) 
. 
. 
 23 21 16 00-0026  Screwed Ends, 250 LB, Iron Body, Y-Type Strainers (23 21 16 00-0025) 
. 
. 

 23 21 16 00-0027 EA 1/4" Or 3/8" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer .......................................................................................... 75.42 11.91 
    For Galvanized Body, Add  20.69 
    For Work In Restricted Working Space, Add  10.21 

. 
 23 21 16 00-0028 EA 1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ...................................................................................................... 75.94 12.13 

    For Galvanized Body, Add  20.69 
    For Work In Restricted Working Space, Add  10.37 

. 
 23 21 16 00-0029 EA 3/4" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ...................................................................................................... 96.19 16.38 

    For Galvanized Body, Add  24.70 
    For Work In Restricted Working Space, Add  14.04 

. 
 23 21 16 00-0030 EA 1" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 122.58 19.57 

    For Galvanized Body, Add  33.37 
    For Work In Restricted Working Space, Add  16.75 

. 
 23 21 16 00-0031 EA 1-1/4" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 160.58 24.20 

    For Galvanized Body, Add  45.72 
    For Work In Restricted Working Space, Add  20.74 

. 
 23 21 16 00-0032 EA 1-1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 184.59 26.06 

    For Galvanized Body, Add  55.07 
    For Work In Restricted Working Space, Add  22.34 

. 
 23 21 16 00-0033 EA 2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 254.62 29.78 

    For Galvanized Body, Add  84.77 
    For Work In Restricted Working Space, Add  25.53 

. 
 23 21 16 00-0034 EA 2-1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 487.47 37.22 

    For Galvanized Body, Add  190.56 
    For Work In Restricted Working Space, Add  31.91 
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. 
 23 21 16 00-0035 EA 3" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 630.86 46.59 

    For Galvanized Body, Add  248.96 
    For Work In Restricted Working Space, Add  39.89 

XXXXXXX 
. 
 23 21 16 00-0036  Flanged, 125 LB, Iron Body , Y-Type Strainers (23 21 16 00-0025) 
. 
. 

 23 21 16 00-0037 EA 1-1/2" Flanged, 125 LB, Iron Body, Y-Type Strainer ........................................................................................................... 272.78 111.68 
    For Galvanized Body, Add  66.42 
    For Work In Restricted Working Space, Add  41.99 

. 
 23 21 16 00-0038 EA 2" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 321.02 141.78 

    For Galvanized Body, Add  71.88 
    For Work In Restricted Working Space, Add  53.18 

. 
 23 21 16 00-0039 EA  3" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 568.99 180.82 

    For Galvanized Body, Add  171.35 
    For Work In Restricted Working Space, Add  67.89 

. 
 23 21 16 00-0040 EA 4" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 768.76 303.13 

    For Galvanized Body, Add  194.45 
    For Work In Restricted Working Space, Add  113.96 

. 
 23 21 16 00-0041 EA 5" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 805.60 296.88 

    For Galvanized Body, Add  217.54 
    For Work In Restricted Working Space, Add  111.16 

. 
 23 21 16 00-0042 EA 6" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 954.15 329.87 

    For Galvanized Body, Add  270.17 
    For Work In Restricted Working Space, Add  124.14 

. 
 23 21 16 00-0043 EA 8" Flanged, 125 LB, Iron Body, Y-Type Strainer .............................................................................................................. 1,587.80 421.50 

    For Galvanized Body, Add  532.10 
    For Work In Restricted Working Space, Add  157.08 

. 
 23 21 16 00-0044 EA 10" Flanged, 125 LB, Iron Body, Y-Type Strainer ............................................................................................................ 3,013.32 513.12 

    For Galvanized Body, Add  1,185.96 
    For Work In Restricted Working Space, Add  192.42 

. 
 23 21 16 00-0045 EA 12" Flanged, 125 LB, Iron Body, Y-Type Strainer ............................................................................................................ 3,382.56 458.15 

    For Galvanized Body, Add  1,233.14 
    For Work In Restricted Working Space, Add  274.89 

XXXXXXX 
. 
 23 21 16 00-0046  Screwed Ends, 150 LB, Bronze Body, Y-Type Strainers (23 21 16 00-0025) 

Note: With screwed cap (4" size has bolted cap). 
. 
. 

 23 21 16 00-0047 EA 1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ................................................................................................. 60.25 12.13 
    For 300 LB Rating, Add  43.67 
    For Work In Restricted Working Space, Add  10.37 

. 
 23 21 16 00-0048 EA 3/4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ................................................................................................. 80.20 16.38 

    For 300 LB Rating, Add  56.78 
    For Work In Restricted Working Space, Add  14.04 

. 
 23 21 16 00-0049 EA 1" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................... 97.91 19.57 

    For 300 LB Rating, Add  71.52 
    For Work In Restricted Working Space, Add  16.75 

. 
 23 21 16 00-0050 EA 1-1/4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................ 121.81 24.20 

    For 300 LB Rating, Add  89.54 
    For Work In Restricted Working Space, Add  20.74 

. 
 23 21 16 00-0051 EA 1-1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................ 142.87 26.06 

    For 300 LB Rating, Add  116.30 
    For Work In Restricted Working Space, Add  22.34 

. 
 23 21 16 00-0052 EA 2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 196.22 29.78 

    For 300 LB Rating, Add  188.92 
    For Work In Restricted Working Space, Add  25.53 

. 
 23 21 16 00-0053 EA 2-1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................ 289.75 37.22 

    For 300 LB Rating, Add  311.76 
    For Work In Restricted Working Space, Add  31.91 

. 
 23 21 16 00-0054 EA 3" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 513.19 46.59 

    For 300 LB Rating, Add  646.41 
    For Work In Restricted Working Space, Add  39.89 

. 
 23 21 16 00-0055 EA 4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 881.18 55.84 

    For 300 LB Rating, Add  1,226.79 
    For Work In Restricted Working Space, Add  47.86 

XXXXXXX 
. 
 23 21 16 00-0056  Flanged, 150 LB, Bronze Body, Y-Type Strainers (23 21 16 00-0025) 

Note: With bolted cap. 
. 
. 

 23 21 16 00-0057 EA 2" Flanged, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................................ 496.46 141.78 
    For 300 LB Rating, Add  191.51 
    For Work In Restricted Working Space, Add  53.18 

. 
 23 21 16 00-0058 EA 2-1/2" Flanged, 150 LB, Bronze Body, Y-Type Strainer ...................................................................................................... 518.58 154.23 

    For 300 LB Rating, Add  195.12 
    For Work In Restricted Working Space, Add  58.01 

. 
 23 21 16 00-0059 EA 3" Flanged, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................................ 598.69 180.82 

    For 300 LB Rating, Add  223.43 
    For Work In Restricted Working Space, Add  67.89 

. 
 23 21 16 00-0060 EA 4" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 1,284.71 303.13 

    For 300 LB Rating, Add  542.90 
    For Work In Restricted Working Space, Add  113.96 

. 
 23 21 16 00-0061 EA 6" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 1,785.40 329.87 

    For 300 LB Rating, Add  822.95 
    For Work In Restricted Working Space, Add  124.14 
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. 
 23 21 16 00-0062 EA 8" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 2,864.33 421.50 

    For 300 LB Rating, Add  1,404.44 
    For Work In Restricted Working Space, Add  157.08 

. 
 23 21 16 00-0063 EA 10" Flanged, 150 LB, Bronze Body, Y-Type Strainer ....................................................................................................... 9,042.60 513.12 

    For 300 LB Rating, Add  5,040.72 
    For Work In Restricted Working Space, Add  192.42 

XXXXXXX 
. 
 23 21 16 00-0064  Cast Iron Body, Suction Diffusers (23 21 16) 

Note: 175 PSI, steel inlet vanes, steel orifice cylinder and 16 mesh bronze startup strainer. 
. 
. 

 23 21 16 00-0065 EA 2" x 1-1/2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 439.08 41.91 
    For Work In Restricted Working Space, Add  20.52 

. 
 23 21 16 00-0066 EA 2" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ....................................................................................... 461.49 46.48 

    For Work In Restricted Working Space, Add  22.79 
. 

 23 21 16 00-0067 EA 2-1/2" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 469.03 48.81 
    For Work In Restricted Working Space, Add  23.94 

. 
 23 21 16 00-0068 EA 2-1/2" x 2-1/2" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ..................................................................................... 890.28 154.23 

    For Work In Restricted Working Space, Add  58.01 
. 

 23 21 16 00-0069 EA 3" x 1-1/2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 485.61 56.80 
    For Work In Restricted Working Space, Add  27.80 

. 
 23 21 16 00-0070 EA 3" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ....................................................................................... 548.63 56.80 

    For Work In Restricted Working Space, Add  27.80 
. 

 23 21 16 00-0071 EA 3" x 2-1/2" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ........................................................................................... 932.69 167.87 
    For Work In Restricted Working Space, Add  62.95 

. 
 23 21 16 00-0072 EA 3" x 3" Flanged, 175 LB, Cast Iron Body, Suction Diffuser.................................................................................................. 952.86 180.82 

    For Work In Restricted Working Space, Add  67.89 
. 

 23 21 16 00-0073 EA 4" x 3" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 1,159.38 242.46 
    For Work In Restricted Working Space, Add  90.92 

. 
 23 21 16 00-0074 EA 4" x 4" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 1,365.91 303.13 

    For Work In Restricted Working Space, Add  113.96 
. 

 23 21 16 00-0075 EA 6" x 4" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 1,549.33 296.42 
    For Work In Restricted Working Space, Add  111.16 

. 
 23 21 16 00-0076 EA 6" x 6" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 1,870.63 329.87 

    For Work In Restricted Working Space, Add  124.14 
. 

 23 21 16 00-0077 EA 8" x 6" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 2,117.58 421.50 
    For Work In Restricted Working Space, Add  157.08 

. 
 23 21 16 00-0078 EA 8" x 8" Flanged, 175 LB, Cast Iron Body, Suction Diffuser............................................................................................... 3,263.01 421.50 

    For Work In Restricted Working Space, Add  157.08 
. 

 23 21 16 00-0079 EA 10" x 8" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ............................................................................................. 3,729.26 513.12 
    For Work In Restricted Working Space, Add  192.42 

. 
 23 21 16 00-0080 EA 10" x 10" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ........................................................................................... 4,355.73 513.12 

    For Work In Restricted Working Space, Add  192.42 

XXXXXXX 
. 
 23 21 16 00-0081  Duplex Strainers (23 21 16) 
. 
. 
 23 21 16 00-0082  Iron Body, Duplex Strainers (23 21 16 00-0081) 
. 
. 
 23 21 16 00-0083  Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainers (23 21 16 00-

0082) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0084 EA 3/4" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .......................................................................... 708.21 26.49 

    For Work In Restricted Working Space, Add  15.90 
. 

 23 21 16 00-0085 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ............................................................................. 790.95 30.31 
    For Work In Restricted Working Space, Add  18.20 

. 
 23 21 16 00-0086 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 1,071.09 35.63 

    For Work In Restricted Working Space, Add  21.37 
. 

 23 21 16 00-0087 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 1,347.10 38.83 
    For Work In Restricted Working Space, Add  23.29 

. 
 23 21 16 00-0088 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .......................................................................... 1,804.65 47.33 

    For Work In Restricted Working Space, Add  28.49 
. 

 23 21 16 00-0089 EA 2-1/2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 2,271.12 60.63 
    For Work In Restricted Working Space, Add  36.37 

XXXXXXX 
. 
 23 21 16 00-0090  Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainers (23 21 16 00-0082) 

Note: With brass or stainless steel basket. 
. 
. 

 23 21 16 00-0091 EA 2" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 2,463.67 141.78 
    For Work In Restricted Working Space, Add  53.18 

. 
 23 21 16 00-0092 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .............................................................................. 2,548.03 154.23 

    For Work In Restricted Working Space, Add  58.01 
. 

 23 21 16 00-0093 EA 3" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 3,263.46 180.82 
    For Work In Restricted Working Space, Add  67.89 

. 
 23 21 16 00-0094 EA 4" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 5,104.80 261.14 

    For Work In Restricted Working Space, Add  98.18 
. 

 23 21 16 00-0095 EA 6" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 9,968.91 329.87 
    For Work In Restricted Working Space, Add  124.14 

. 
 23 21 16 00-0096 EA 8" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................. 18,951.30 421.50 

    For Work In Restricted Working Space, Add  157.08 
. 

 23 21 16 00-0097 EA 10" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 26,167.18 513.12 
    For Work In Restricted Working Space, Add  192.42 

. 
 23 21 16 00-0098 EA 12" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 29,686.51 646.90 

    For Work In Restricted Working Space, Add  388.26 
. 

 23 21 16 00-0099 EA 14" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 35,314.67 733.04 
    For Work In Restricted Working Space, Add  274.89 
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. 
 23 21 16 00-0100 EA 16" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 44,142.39 806.33 

    For Work In Restricted Working Space, Add  302.38 

XXXXXXX 
. 
 23 21 16 00-0101  Bronze Body, Duplex Strainers (23 21 16 00-0081) 
. 
. 
 23 21 16 00-0102  Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainers (23 21 

16 00-0101) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0103 EA 3/4" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ................................................................... 1,315.64 26.59 

    For Work In Restricted Working Space, Add  15.90 
. 

 23 21 16 00-0104 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ...................................................................... 1,459.81 30.31 
    For Work In Restricted Working Space, Add  18.20 

. 
 23 21 16 00-0105 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ............................................................... 2,135.81 35.63 

    For Work In Restricted Working Space, Add  21.37 
. 

 23 21 16 00-0106 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ............................................................... 2,807.67 38.83 
    For Work In Restricted Working Space, Add  23.29 

. 
 23 21 16 00-0107 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ...................................................................... 3,626.95 47.33 

    For Work In Restricted Working Space, Add  28.49 
. 

 23 21 16 00-0108 EA 2-1/2" Screwed, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer......................................................................... 4,455.14 60.63 
    For Work In Restricted Working Space, Add  36.37 

XXXXXXX 
. 
 23 21 16 00-0109  Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainers (23 21 16 00-0101) 

Note: With brass or stainless steel basket. 
. 
. 

 23 21 16 00-0110 EA 2" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................... 5,091.32 141.78 
    For Work In Restricted Working Space, Add  53.18 

. 
 23 21 16 00-0111 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ......................................................................... 5,243.94 154.23 

    For Work In Restricted Working Space, Add  58.01 
. 

 23 21 16 00-0112 EA 3" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................... 7,187.88 180.82 
    For Work In Restricted Working Space, Add  67.89 

. 
 23 21 16 00-0113 EA 4" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................. 11,315.62 261.14 

    For Work In Restricted Working Space, Add  98.18 
. 

 23 21 16 00-0114 EA 6" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................. 24,574.58 329.87 
    For Work In Restricted Working Space, Add  124.14 

XXXXXXX 
. 
 23 21 16 00-0115  Cast Steel Body, Duplex Strainers (23 21 16 00-0081) 
. 
. 
 23 21 16 00-0116  Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainers 

(23 21 16 00-0115) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0117 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ............................................................... 2,047.98 30.31 

    For Work In Restricted Working Space, Add  18.20 
. 

 23 21 16 00-0118 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................... 2,522.21 35.63 
    For Work In Restricted Working Space, Add  21.36 

. 
 23 21 16 00-0119 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................... 2,992.37 38.83 

    For Work In Restricted Working Space, Add  23.30 
. 

 23 21 16 00-0120 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ............................................................... 5,063.22 47.33 
    For Work In Restricted Working Space, Add  28.49 

XXXXXXX 
. 
 23 21 16 00-0121  Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainers (23 21 16 00-

0115) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0122 EA 2" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer.......................................................................... 5,178.64 141.78 

    For Work In Restricted Working Space, Add  53.18 
. 

 23 21 16 00-0123 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ................................................................... 5,691.58 154.23 
    For Work In Restricted Working Space, Add  58.01 

. 
 23 21 16 00-0124 EA 3" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer.......................................................................... 7,479.95 180.82 

    For Work In Restricted Working Space, Add  67.89 
. 

 23 21 16 00-0125 EA 4" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer........................................................................ 10,959.31 261.14 
    For Work In Restricted Working Space, Add  98.18 

. 
 23 21 16 00-0126 EA 6" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer........................................................................ 18,696.98 329.87 

    For Work In Restricted Working Space, Add  124.14 
. 

 23 21 16 00-0127 EA 8" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer........................................................................ 36,427.51 421.50 
    For Work In Restricted Working Space, Add  157.08 

XXXXXXX 
. 
 23 21 16 00-0128  Stainless Steel Body, Duplex Strainers (23 21 16 00-0081) 
. 
. 
 23 21 16 00-0129  Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, 

Duplex Strainers (23 21 16 00-0128) 
Note: With stainless steel basket. 

. 

. 
 23 21 16 00-0130 EA  1" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ............................................ 4,442.40 30.31 

    For Work In Restricted Working Space, Add  18.20 
. 

 23 21 16 00-0131 EA  1-1/4" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ...................................... 5,613.27 35.63 
    For Work In Restricted Working Space, Add  21.36 

. 
 23 21 16 00-0132 EA  1-1/2" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ...................................... 6,771.95 38.83 

    For Work In Restricted Working Space, Add  23.30 
. 

 23 21 16 00-0133 EA  2" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .......................................... 10,846.40 47.33 
    For Work In Restricted Working Space, Add  28.49 

XXXXXXX 
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. 
 23 21 16 00-0134  Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex 

Strainers (23 21 16 00-0128) 
Note: With stainless steel basket. 

. 

. 
 23 21 16 00-0135 EA  2" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 11,374.99 141.78 

    For Work In Restricted Working Space, Add  53.18 
. 

 23 21 16 00-0136 EA  2-1/2" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .............................................. 11,959.10 154.23 
    For Work In Restricted Working Space, Add  58.01 

. 
 23 21 16 00-0137 EA  3" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 18,726.88 180.82 

    For Work In Restricted Working Space, Add  67.89 
. 

 23 21 16 00-0138 EA  4" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 22,884.97 261.14 
    For Work In Restricted Working Space, Add  98.18 

. 
 23 21 16 00-0139 EA  6" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 40,173.82 329.87 

    For Work In Restricted Working Space, Add  124.14 
. 

 23 21 16 00-0140 EA  8" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 74,201.33 421.50 
    For Work In Restricted Working Space, Add  157.08 

XXXXXXX 
. 
 23 21 16 00-0141  Pressure Regulating Valve (23 21 16) 
. 
. 
 23 21 16 00-0142  Screwed Ends, Iron Body, Water Pressure Reducing Valves (23 21 16 00-0141) 

Note: For building services, 25 - 75 PSI, up to 300 Lbs. rating 
. 
. 

 23 21 16 00-0143 EA  1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ............................................................................ 214.34 13.20 
    For Work In Restricted Working Space, Add  15.85 

. 
 23 21 16 00-0144 EA  3/4" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ............................................................................ 264.55 14.79 

    For Work In Restricted Working Space, Add  17.60 
. 

 23 21 16 00-0145 EA  1" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ............................................................................... 349.16 15.85 
    For Work In Restricted Working Space, Add  18.64 

. 
 23 21 16 00-0146 EA  1-1/4" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................ 600.96 17.74 

    For Work In Restricted Working Space, Add  21.13 
. 

 23 21 16 00-0147 EA  1-1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................ 816.36 21.13 
    For Work In Restricted Working Space, Add  25.35 

. 
 23 21 16 00-0148 EA  2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ............................................................................ 1,169.35 32.39 

    For Work In Restricted Working Space, Add  38.91 
. 

 23 21 16 00-0149 EA  2-1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ..................................................................... 1,271.72 36.48 
    For Work In Restricted Working Space, Add  43.78 

. 
 23 21 16 00-0150 EA  3" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ............................................................................ 1,397.25 105.55 

    For Work In Restricted Working Space, Add  48.64 

XXXXXXX 
. 
 23 21 16 00-0151  Cast Iron Body, Steam Pressure Regulator And Reducer (23 21 16 00-0141) 

Note: Single seated, spring loaded, direct acting diaphragm valve. 
. 
. 
 23 21 16 00-0152  Screwed Ends, Cast Iron Body, Steam Pressure Regulator And Reducer (23 

21 16 00-0151) 
. 
. 

 23 21 16 00-0153 EA 1/2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 362.28 17.87 
    For Work In Restricted Working Space, Add  21.41 

. 
 23 21 16 00-0154 EA 3/4" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 453.21 25.31 

    For Work In Restricted Working Space, Add  30.39 
. 

 23 21 16 00-0155 EA 1" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................... 582.79 30.84 
    For Work In Restricted Working Space, Add  37.10 

. 
 23 21 16 00-0156 EA 1-1/4" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ..................................................... 780.62 37.44 

    For Work In Restricted Working Space, Add  43.12 
. 

 23 21 16 00-0157 EA 1-1/2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................. 1,049.03 42.55 
    For Work In Restricted Working Space, Add  49.09 

. 
 23 21 16 00-0158 EA 2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 1,226.61 59.56 

    For Work In Restricted Working Space, Add  59.56 

XXXXXXX 
. 
 23 21 16 00-0159  Flanged, Cast Iron Body, Steam Pressure Regulator And Reducer (23 21 16 00-0151) 

Note: Single seated, spring loaded, direct acting diaphragm valve. 
. 
. 

 23 21 16 00-0160 EA 2-1/2" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ............................................................ 2,838.05 143.93 
    For Work In Restricted Working Space, Add  54.14 

. 
 23 21 16 00-0161 EA 3" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................................. 3,529.43 168.75 

    For Work In Restricted Working Space, Add  63.36 
. 

 23 21 16 00-0162 EA 4" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................................. 4,536.67 282.90 
    For Work In Restricted Working Space, Add  106.35 

. 
 23 21 16 00-0163 EA 6" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ................................................................ 11,303.74 328.10 

    For Work In Restricted Working Space, Add  123.48 

XXXXXXX 
. 
 23 21 16 00-0164  Cast Iron Body, Externally Piloted, Steam Pressure Regulating And 

Reducing Valves (23 21 16 00-0141) 
. 
. 
 23 21 16 00-0165  Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure 

Regulating And Reducing Valves (23 21 16 00-0164) 
. 
. 

 23 21 16 00-0166 EA 1/2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................... 2,059.19 12.97 
    For Work In Restricted Working Space, Add  19.46 

. 
 23 21 16 00-0167 EA 3/4" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................... 2,102.44 12.97 

    For Work In Restricted Working Space, Add  19.46 
. 

 23 21 16 00-0168 EA 1" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ....................... 2,239.60 16.38 
    For Work In Restricted Working Space, Add  24.57 

. 
 23 21 16 00-0169 EA 1-1/4" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................. 2,631.96 20.84 

    For Work In Restricted Working Space, Add  31.27 
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. 
 23 21 16 00-0170 EA 1-1/2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................. 3,013.14 24.04 

    For Work In Restricted Working Space, Add  36.06 
. 

 23 21 16 00-0171 EA 2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ....................... 3,736.03 28.29 
    For Work In Restricted Working Space, Add  42.44 

XXXXXXX 
. 
 23 21 16 00-0172  Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating 

And Reducing Valves (23 21 16 00-0164) 
. 
. 

 23 21 16 00-0173 EA 2-1/2" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ........................... 4,616.02 143.93 
    For Work In Restricted Working Space, Add  54.14 

. 
 23 21 16 00-0174 EA 3" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................................. 5,694.35 168.75 

    For Work In Restricted Working Space, Add  63.36 
. 

 23 21 16 00-0175 EA 4" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................................. 8,624.89 282.90 
    For Work In Restricted Working Space, Add  106.35 

. 
 23 21 16 00-0176 EA 6" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................................ 18,965.89 328.10 

    For Work In Restricted Working Space, Add  123.48 

XXXXXXX 
. 
 23 21 16 00-0177  Screwed Ends, Cast Iron Body, Air Pressure Reducing Valves (23 21 16 00-0141) 
. 
. 

 23 21 16 00-0178 EA  1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 240.90 13.73 
. 

 23 21 16 00-0179 EA  3/4" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 298.40 15.21 
. 

 23 21 16 00-0180 EA  1" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ....................................................................................... 396.35 16.16 
. 

 23 21 16 00-0181 EA  1-1/4" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ................................................................................. 688.19 18.38 
. 

 23 21 16 00-0182 EA  1-1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ................................................................................. 936.67 21.97 
. 

 23 21 16 00-0183 EA  2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 1,340.29 33.66 
. 

 23 21 16 00-0184 EA  2-1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .............................................................................. 1,451.97 36.67 
. 

 23 21 16 00-0185 EA  3" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 1,600.34 42.22 

XXXXXXX 
. 
 23 21 16 00-0186  Screwed Ends, Bronze Body, Water Pressure Reducing Valves (23 21 16 00-0141) 

Note: For building services, bronze construction, pressure adjustment, union and strainer, factory set at 45 PSI 
(Watts 25AUB). 

. 

. 
 23 21 16 00-0187 EA 1/2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 166.52 13.20 

. 
 23 21 16 00-0188 EA 3/4" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 183.04 14.79 

. 
 23 21 16 00-0189 EA 1" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ..................................................................................... 226.52 16.37 

. 
 23 21 16 00-0190 EA 1-1/4" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ............................................................................... 530.16 17.74 

. 
 23 21 16 00-0191 EA 1-1/2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ............................................................................... 575.33 21.13 

. 
 23 21 16 00-0192 EA 2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ..................................................................................... 903.81 32.39 

XXXXXXX 
. 
 23 21 16 00-0193  Dual Unit Reducing And Relief Valve (23 21 16) 
. 
. 

 23 21 16 00-0194 EA 1/2" Dual Unit Reducing And Relief Valve ........................................................................................................................... 188.82 32.44 

XXXXXXX 
. 
 23 21 16 00-0195  Safety Relief Valve (23 21 16) 

Note: Used in water heater and hot water storage tank applications. 
. 
. 
 23 21 16 00-0196  Threaded Inlet, Bronze Body Safety Valves (23 21 16 00-0195) 

Note: Variable set points to 150 psig pressure, 210 Degree F temperature range. 
. 
. 

 23 21 16 00-0197 EA 1/2" x 1/2" Threaded Inlet, Bronze Body Safety Valve .......................................................................................................... 72.50 13.20 
. 

 23 21 16 00-0198 EA 3/4" x 3/4" Threaded Inlet, Bronze Body Safety Valve .......................................................................................................... 99.54 14.53 
. 

 23 21 16 00-0199 EA 1" x 1" Threaded Inlet, Bronze Body Safety Valve .............................................................................................................. 142.99 17.69 
. 

 23 21 16 00-0200 EA 1-1/4" x 1-1/4" Threaded Inlet, Bronze Body Safety Valve .................................................................................................. 183.91 18.75 
. 

 23 21 16 00-0201 EA 1-1/2" x 1-1/2" Threaded Inlet, Bronze Body Safety Valve .................................................................................................. 253.08 25.09 
. 

 23 21 16 00-0202 EA 2" x 2" Threaded Inlet, Bronze Body Safety Valve .............................................................................................................. 338.53 29.57 
. 

 23 21 16 00-0203 EA 2-1/2" x 2-1/2" Threaded Inlet, Bronze Body Safety Valve .................................................................................................. 384.67 36.97 

XXXXXXX 
. 
 23 21 16 00-0204  Threaded, Bronze Body, Temperature And Pressure Relief Valves (23 21 16) 
. 
. 

 23 21 16 00-0205 EA 1/2" x 1/2" Threaded, Bronze Body, Temperature And Pressure Relief Valve ...................................................................... 80.44 26.93 
    For Cast Iron Body, Add  45.54 

. 
 23 21 16 00-0206 EA 3/4" x 3/4" Threaded, Bronze Body, Temperature And Pressure Relief Valve .................................................................... 103.57 32.32 

    For Cast Iron Body, Add  63.44 
. 

 23 21 16 00-0207 EA 1" x 1" Threaded, Bronze Body, Temperature And Pressure Relief Valve .......................................................................... 151.24 43.09 
    For Cast Iron Body, Add  101.03 

. 
 23 21 16 00-0208 EA 1-1/4" x 1-1/4" Threaded, Bronze Body, Temperature And Pressure Relief Valve .............................................................. 247.22 46.16 

    For Cast Iron Body, Add  214.71 
. 

 23 21 16 00-0209 EA 1-1/2" x 1-1/2" Threaded, Bronze Body, Temperature And Pressure Relief Valve .............................................................. 413.05 51.76 
    For Cast Iron Body, Add  410.73 

. 
 23 21 16 00-0210 EA 2" x 2" Threaded, Bronze Body, Temperature And Pressure Relief Valve .......................................................................... 479.40 74.42 

    For Cast Iron Body, Add  447.25 

XXXXXXX 
. 
 23 21 16 00-0211  Horizontal Steel Expansion Tanks (23 21 16) 

Note: ASME Code Stamp. 150 PSI with glass gauge and cocks. 
. 
. 

 23 21 16 00-0212 EA 10 Gallon Horizontal Steel Expansion Tank ........................................................................................................................ 559.47 106.36 
. 

 23 21 16 00-0213 EA 15 Gallon Horizontal Steel Expansion Tank ........................................................................................................................ 786.03 132.95 
. 

 23 21 16 00-0214 EA 30 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,025.62 159.54 
. 

 23 21 16 00-0215 EA 40 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,181.35 186.13 
. 

 23 21 16 00-0216 EA 60 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,340.65 183.25 

XXXXXXX 
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. 
 23 21 16 00-0217  Horizontal Diaphragm Type (Bladder) Steel Expansion Tanks (23 21 16) 

Note: ASME. Precharged with working pressure 125 psi. Armstrong AX Series. 
. 
. 

 23 21 16 00-0218 EA 7.8 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 1,511.71 79.77 
. 

 23 21 16 00-0219 EA 10.9 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 1,577.59 93.06 
. 

 23 21 16 00-0220 EA 21.7 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 2,355.39 106.36 
. 

 23 21 16 00-0221 EA 33.6 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 2,451.32 119.65 
. 

 23 21 16 00-0222 EA 44.4 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 3,326.20 132.95 
. 

 23 21 16 00-0223 EA 55.7 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 3,507.66 146.24 
. 

 23 21 16 00-0224 EA 68.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 4,172.19 159.54 
. 

 23 21 16 00-0225 EA 77.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 4,464.59 172.83 
. 

 23 21 16 00-0226 EA 90.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 4,921.11 186.13 
. 

 23 21 16 00-0227 EA 110.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 5,057.49 212.72 
. 

 23 21 16 00-0228 EA 132.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 6,347.26 239.32 
. 

 23 21 16 00-0229 EA 158.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 7,278.78 265.91 
. 

 23 21 16 00-0230 EA 211.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ..................................................................... 8,448.38 319.09 

XXXXXXX 
. 
 23 21 16 00-0231  Vertical Diaphragm Type (Bladder) Steel Expansion Tanks (Armstrong AX) 

(23 21 16) 
Note: ASME. Precharged with working pressure 125 psi 

. 

. 
 23 21 16 00-0232 EA 8.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ............................................................................. 1,724.36 79.77 

. 
 23 21 16 00-0233 EA 11.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 1,778.68 93.06 

. 
 23 21 16 00-0234 EA 22.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 2,549.55 106.36 

. 
 23 21 16 00-0235 EA 34.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 2,721.75 119.65 

. 
 23 21 16 00-0236 EA 44.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 3,462.58 132.95 

. 
 23 21 16 00-0237 EA 56.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 3,641.72 146.24 

. 
 23 21 16 00-0238 EA 67.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 4,442.63 159.54 

. 
 23 21 16 00-0239 EA 77.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 4,802.06 172.83 

. 
 23 21 16 00-0240 EA 91.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 5,311.73 186.13 

. 
 23 21 16 00-0241 EA 111.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 5,441.18 212.72 

. 
 23 21 16 00-0242 EA 132.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 6,696.29 239.32 

. 
 23 21 16 00-0243 EA 158.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 7,771.10 265.91 

. 
 23 21 16 00-0244 EA 211.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 8,949.95 319.09 

XXXXXXX 
. 
 23 21 16 00-0245  Diaphragm Type (Residential Style) Steel Expansion Tanks (23 21 16) 
. 
. 

 23 21 16 00-0246 EA 2.1 Gallon Diaphragm Type (Residential Style) Steel Expansion Tank (Watts DET-5-M1)................................................... 76.08 9.73 
. 

 23 21 16 00-0247 EA 4.5 Gallon Diaphragm Type (Residential Style) Steel Expansion Tank (Watts DET-12-M1)............................................... 107.30 9.73 

XXXXXXX 
. 
 23 21 16 00-0248  Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) 

Expansion Tanks (23 21 16) 
. 
. 

 23 21 16 00-0249 EA  15 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ............................ 960.35 319.19 
. 

 23 21 16 00-0250 EA  20 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ............................ 993.11 319.19 
. 

 23 21 16 00-0251 EA  30 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,025.86 319.19 
. 

 23 21 16 00-0252 EA  40 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,111.01 319.19 
. 

 23 21 16 00-0253 EA  47 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,352.83 425.33 
. 

 23 21 16 00-0254 EA  60 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,549.06 425.55 
. 

 23 21 16 00-0255 EA  80 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,587.97 425.55 
. 

 23 21 16 00-0256 EA  87 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,626.87 425.55 
. 

 23 21 16 00-0257 EA  120 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 2,064.48 531.80 
. 

 23 21 16 00-0258 EA  187 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 5,363.02 531.80 
. 

 23 21 16 00-0259 EA  264 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 6,799.03 637.95 

XXXXXXX 
. 
 23 21 16 00-0260  ASME Construction Compression Tanks (23 21 16) 

Note: With gauge glass taps, 125 PSI, 240 degree F tanks below are sized by capacity and diameter and height. 
See CSI section 22 12 00 00-0000 for other tanks. 

. 

. 
 23 21 16 00-0261 EA 15 Gallon, 13" x 34-1/2" ASME Construction Compression Tank ....................................................................................... 882.18 187.20 

    For Galvanized Steel Tanks, Add  299.28 
. 

 23 21 16 00-0262 EA 24 Gallon, 13" x 51" ASME Construction Compression Tank ............................................................................................. 899.87 192.52 
    For Galvanized Steel Tanks, Add  303.69 

. 
 23 21 16 00-0263 EA 30 Gallon, 13" x 61-1/2" ASME Construction Compression Tank ....................................................................................... 979.85 198.90 

    For Galvanized Steel Tanks, Add  338.90 
. 

 23 21 16 00-0264 EA 40 Gallon, 16-1/4" x 53" ASME Construction Compression Tank .................................................................................... 1,070.75 206.34 
    For Galvanized Steel Tanks, Add  378.50 

. 
 23 21 16 00-0265 EA 60 Gallon, 16-1/4" x 76-1/2" ASME Construction Compression Tank .............................................................................. 1,245.15 218.04 

    For Galvanized Steel Tanks, Add  457.72 
. 

 23 21 16 00-0266 EA 80 Gallon, 20-1/4" x 68" ASME Construction Compression Tank .................................................................................... 1,293.74 226.55 
    For Galvanized Steel Tanks, Add  475.32 

. 
 23 21 16 00-0267 EA 100 Gallon, 20-1/4" x 82" ASME Construction Compression Tank .................................................................................. 1,596.71 246.76 

    For Galvanized Steel Tanks, Add  611.76 
. 

 23 21 16 00-0268 EA 120 Gallon, 24-1/4" x 71-1/2" ASME Construction Compression Tank ............................................................................ 1,739.30 264.84 
    For Galvanized Steel Tanks, Add  668.97 

. 
 23 21 16 00-0269 EA 144 Gallon, 24-1/4" x 83-1/2" ASME Construction Compression Tank ............................................................................ 2,159.46 298.88 

    For Galvanized Steel Tanks, Add  853.43 
. 

 23 21 16 00-0270 EA 180 Gallon, 30" x 60" ASME Construction Compression Tank ........................................................................................ 2,737.00 342.48 
    For Galvanized Steel Tanks, Add  1,109.09 

. 
 23 21 16 00-0271 EA 202 Gallon, 30" x 72" ASME Construction Compression Tank ........................................................................................ 3,273.91 379.70 

    For Galvanized Steel Tanks, Add  1,349.50 
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. 
 23 21 16 00-0272 EA 230 Gallon, 30" x 84" ASME Construction Compression Tank ........................................................................................ 3,579.90 412.68 

    For Galvanized Steel Tanks, Add  1,477.13 
. 

 23 21 16 00-0273 EA 280 Gallon, 30" x 96" ASME Construction Compression Tank ........................................................................................ 4,511.87 453.10 
    For Galvanized Steel Tanks, Add  1,912.84 

. 
 23 21 16 00-0274 EA 306 Gallon, 30" x 108" ASME Construction Compression Tank ...................................................................................... 4,657.56 483.95 

    For Galvanized Steel Tanks, Add  1,962.02 
. 

 23 21 16 00-0275 EA 340 Gallon, 36" x 84" ASME Construction Compression Tank ........................................................................................ 5,986.10 520.10 
    For Galvanized Steel Tanks, Add  2,599.12 

. 
 23 21 16 00-0276 EA 550 Gallon, 36" x 96" ASME Construction Compression Tank ........................................................................................ 9,931.12 610.51 

    For Galvanized Steel Tanks, Add  4,503.12 

XXXXXXX 
. 
 23 21 16 00-0277  Compression Tank Air Fittings (23 21 16) 
. 
. 

 23 21 16 00-0278 EA  9" To 24" Diameter Compression Tank Air Fittings ............................................................................................................. 145.02 29.78 
. 

 23 21 16 00-0279 EA >100 Gallon Compression Tank Air Fittings ........................................................................................................................ 434.22 35.10 

XXXXXXX 
. 
 23 21 16 00-0280  Thermostatic Radiator Valves (23 21 16) 

Note: For hot water or two pipe low pressure steam. 
. 
. 

 23 21 16 00-0281 EA 1/2" Straight Thermostatic Radiator Valve (Danfoss 013G8015) .......................................................................................... 61.81 17.16 
. 

 23 21 16 00-0282 EA 3/4" Straight Thermostatic Radiator Valve (Danfoss 013G8020) .......................................................................................... 74.89 23.12 
. 

 23 21 16 00-0283 EA 1" Straight Thermostatic Radiator Valve (Danfoss 013G8025) ........................................................................................... 100.67 27.99 
. 

 23 21 16 00-0284 EA 1-1/4" Straight Thermostatic Radiator Valve (Danfoss 013G8032) ..................................................................................... 147.69 35.46 
. 

 23 21 16 00-0285 EA 1/2" Angle Thermostatic Radiator Valve (Danfoss 013G8014) ............................................................................................. 61.81 17.16 
. 

 23 21 16 00-0286 EA 3/4" Angle Thermostatic Radiator Valve (Danfoss 013G8019) ............................................................................................. 74.89 23.12 
. 

 23 21 16 00-0287 EA 1" Angle Thermostatic Radiator Valve (Danfoss 013G8024) .............................................................................................. 100.67 27.99 
. 

 23 21 16 00-0288 EA 1-1/4" Angle Thermostatic Radiator Valve (Danfoss 013G8031) ........................................................................................ 147.69 35.46 
. 

 23 21 16 00-0289 EA Tamper Resistant Valve Mounted Dial And Sensor Thermostatic Operator (Danfoss 013G8240) ....................................... 76.72 13.29 
. 

 23 21 16 00-0290 EA Tamper Resistant Valve Mounted Dial With Remote Sensor Thermostatic Operator (Danfoss 013G2922) ....................... 113.15 18.62 

XXXXXXX 
. 
 23 21 16 00-0291  Radiator Trap Repair Kits (23 21 16) 

Note: For hot water or two pipe low pressure steam. 
. 
. 

 23 21 16 00-0292 EA 1/2" Trap (Spirax-Sarco TH-125), Straight, Radiator Trap Repair Kit (Spirax-Sarco SH1031) ............................................ 110.83  
. 

 23 21 16 00-0293 EA 3/4" Trap (Spirax-Sarco TH-125), Straight, Radiator Trap Repair Kit (Spirax-Sarco SH1032) ............................................ 138.20  
. 

 23 21 16 00-0294 EA 1/2" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1026) ............................................... 138.90  
. 

 23 21 16 00-0295 EA 3/4" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1027) ............................................... 158.26  
. 

 23 21 16 00-0296 EA 1" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1028) .................................................. 366.12  

XXXXXXX 
. 
 23 21 16 00-0297  Vortex Air Separators With Strainer (23 21 16) 

Note: Separators are priced by capacity in gallons per minute and by boiler connection sizes and types. 
. 
. 

 23 21 16 00-0298 EA  2" Threaded, 56 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-2N) .................................................... 1,212.44 226.55 
    For 300 PSIG, Add  130.40 

. 
 23 21 16 00-0299 EA  2-1/2" Threaded, 90 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-2-1/2N) ....................................... 1,494.75 259.52 

    For 300 PSIG, Add  165.12 
. 

 23 21 16 00-0300 EA  3" Threaded, 190 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-3N) .................................................. 2,273.14 305.26 
    For 300 PSIG, Add  271.61 

. 
 23 21 16 00-0301 EA 3" Flanged, 190 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-3F) .................................................... 2,429.13 323.29 

    For 300 PSIG, Add  290.90 
. 

 23 21 16 00-0302 EA  4" Flanged, 300 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-4F) .................................................... 3,137.68 431.06 
    For 300 PSIG, Add  372.69 

. 
 23 21 16 00-0303 EA  5" Flanged, 500 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-5F) .................................................... 3,928.46 498.46 

    For 300 PSIG, Add  476.08 
. 

 23 21 16 00-0304 EA  6" Flanged, 700 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-6F) .................................................... 4,656.65 564.43 
    For 300 PSIG, Add  570.22 

. 
 23 21 16 00-0305 EA  8" Flanged, 1,300 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-8F).................................................. 6,674.41 677.14 

    For 300 PSIG, Add  847.22 
. 

 23 21 16 00-0306 EA  10" Flanged, 2,000 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-10F)............................................ 10,229.99 769.69 
    For 300 PSIG, Add  1,359.57 

. 
 23 21 16 00-0307 EA  12" Flanged, 2,750 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-12F)............................................ 13,792.52 996.01 

    For 300 PSIG, Add  1,842.50 
. 

 23 21 16 00-0308 EA 14" Flanged, 3400 GPM With Strainer, Vortex Air Separator (Rolairtrol R-14F) ............................................................ 28,594.28 1,209.50 
    For 300 PSIG, Add  4,014.26 

. 
 23 21 16 00-0309 EA 16" Flanged, 4400 GPM With Strainer, Vortex Air Separator (Rolairtrol R-16F) ............................................................ 35,294.02 1,451.40 

    For 300 PSIG, Add  4,964.24 
. 

 23 21 16 00-0310 EA 18" Flanged, 5200 GPM With Strainer, Vortex Air Separator (Rolairtrol R-16F) ............................................................ 46,017.67 1,693.31 
    For 300 PSIG, Add  6,517.81 

. 
 23 21 16 00-0311 EA 20" Flanged, 6300 GPM With Strainer, Vortex Air Separator (Rolairtrol R-20F) ............................................................ 53,835.03 1,935.21 

    For 300 PSIG, Add  7,635.44 

XXXXXXX 
. 
 23 21 16 00-0312  Vortex Air Separators (23 21 16) 

Note: Without system strainer. 
. 
. 

 23 21 16 00-0313 EA  2" Threaded, 56 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-2N) ........................................................................ 1,042.69 226.55 
    For 300 PSIG, Add  104.94 

. 
 23 21 16 00-0314 EA  2-1/2" Threaded, 90 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-2-1/2N) ............................................................ 1,309.57 259.52 

    For 300 PSIG, Add  137.35 
. 

 23 21 16 00-0315 EA  3" Threaded, 190 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-3N) ...................................................................... 2,226.85 305.26 
    For 300 PSIG, Add  264.66 

. 
 23 21 16 00-0316 EA 3" Flanged, 190 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-3F) ......................................................................... 2,022.75 323.29 

    For 300 PSIG, Add  229.94 
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. 
 23 21 16 00-0317 EA  4" Flanged, 300 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-4F) ......................................................................... 2,710.73 431.06 

    For 300 PSIG, Add  308.64 
. 

 23 21 16 00-0318 EA  5" Flanged, 530 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-5F) ......................................................................... 3,480.93 498.46 
    For 300 PSIG, Add  408.95 

. 
 23 21 16 00-0319 EA  6" Flanged, 850 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-6F) ......................................................................... 4,049.65 564.43 

    For 300 PSIG, Add  479.17 
. 

 23 21 16 00-0320 EA  8" Flanged, 1,900 GPM Vortex Air Separator (Rolairtrol RL-8F) ...................................................................................... 5,378.11 677.14 
    For 300 PSIG, Add  652.78 

. 
 23 21 16 00-0321 EA  10" Flanged, 3,600 GPM Vortex Air Separator (Rolairtrol RL-10F) .................................................................................. 7,457.35 769.69 

    For 300 PSIG, Add  943.67 
. 

 23 21 16 00-0322 EA  12" Flanged, 4,800 GPM Vortex Air Separator (Rolairtrol RL-12F) ................................................................................ 11,462.91 996.01 
    For 300 PSIG, Add  1,493.06 

. 
 23 21 16 00-0323 EA 14" Flanged, 6,100 GPM Vortex Air Separator (Rolairtrol RL-14F) ................................................................................ 19,439.46 1,209.50 

    For 300 PSIG, Add  2,641.03 
. 

 23 21 16 00-0324 EA 16" Flanged, 8,000 GPM Vortex Air Separator (Rolairtrol RL-16F) ................................................................................ 24,615.17 1,451.40 
    For 300 PSIG, Add  3,362.41 

. 
 23 21 16 00-0325 EA 18" Flanged, 9,700 GPM Vortex Air Separator (Rolairtrol RL-16F) ................................................................................ 32,872.83 1,693.31 

    For 300 PSIG, Add  4,546.08 
. 

 23 21 16 00-0326 EA 20" Flanged, 12,000 GPM Vortex Air Separator (Rolairtrol RL-20F) .............................................................................. 44,896.12 1,935.21 
    For 300 PSIG, Add  6,294.60 

. 
 23 21 16 00-0327 EA 22" Flanged, 15,000 GPM Vortex Air Separator (Rolairtrol RL-22F) .............................................................................. 54,949.81 2,177.11 

    For 300 PSIG, Add  7,747.67 
. 

 23 21 16 00-0328 EA 24" Flanged, 17,000 GPM Vortex Air Separator (Rolairtrol RL-24F) .............................................................................. 65,003.50 2,419.00 
    For 300 PSIG, Add  9,200.75 

XXXXXXX 
. 
 23 21 16 00-0329  Grooved, With Strainer, Vortex Air Separators (23 21 16) 
. 
. 

 23 21 16 00-0330 EA 3" Grooved, 190 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-3G) .................................................................. 2,125.41 258.63 
. 

 23 21 16 00-0331 EA  4" Grooved, 300 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-4G) .................................................................. 3,006.74 344.63 
. 

 23 21 16 00-0332 EA  5" Grooved, 500 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-5G) .................................................................. 3,777.52 398.40 
. 

 23 21 16 00-0333 EA  6" Grooved, 700 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-6G) .................................................................. 4,485.55 451.55 
. 

 23 21 16 00-0334 EA  8" Grooved, 1,300 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-8G) ............................................................... 6,458.86 541.86 
. 

 23 21 16 00-0335 EA  10" Grooved, 2,000 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-10G) ......................................................... 10,397.96 615.75 
. 

 23 21 16 00-0336 EA  12" Grooved, 2,750 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-12G) ......................................................... 15,808.52 796.90 

XXXXXXX 
. 
 23 21 16 00-0337  Grooved Vortex Air Separators (23 21 16) 

Note: Without system strainer. 
. 
. 

 23 21 16 00-0338 EA 3" Grooved, 190 GPM Vortex Air Separator (Rolairtrol RL-3G) ....................................................................................... 1,703.60 258.63 
. 

 23 21 16 00-0339 EA  4" Grooved, 300 GPM Vortex Air Separator (Rolairtrol RL-4G) ....................................................................................... 2,579.79 344.63 
. 

 23 21 16 00-0340 EA  5" Grooved, 530 GPM Vortex Air Separator (Rolairtrol RL-5G) ....................................................................................... 3,329.99 398.40 
. 

 23 21 16 00-0341 EA  6" Grooved, 850 GPM Vortex Air Separator (Rolairtrol RL-6G) ....................................................................................... 3,878.55 451.55 
. 

 23 21 16 00-0342 EA  8" Grooved, 1,900 GPM Vortex Air Separator (Rolairtrol RL-8G) .................................................................................... 5,172.85 541.86 
. 

 23 21 16 00-0343 EA  10" Grooved, 3,600 GPM Vortex Air Separator (Rolairtrol RL-10G) ................................................................................ 7,584.17 615.75 
. 

 23 21 16 00-0344 EA  12" Grooved, 4,800 GPM Vortex Air Separator (Rolairtrol RL-12G) .............................................................................. 12,563.59 796.90 

XXXXXXX 
. 
 23 21 16 00-0345  Removable Head, Air Eliminator And Dirt Separator (23 21 16) 

Note: Spirovent VDN. 
. 
. 

 23 21 16 00-0346 EA 2", 45 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ...................................................... 3,442.66 226.55 
. 

 23 21 16 00-0347 EA 2-1/2", 70 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ................................................ 3,728.57 259.52 
. 

 23 21 16 00-0348 EA 3", 95 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ...................................................... 4,976.21 305.26 
. 

 23 21 16 00-0349 EA 4", 170 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) .................................................... 5,694.24 467.99 
. 

 23 21 16 00-0350 EA 5", 260 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) .................................................... 8,312.63 578.60 
. 

 23 21 16 00-0351 EA 6", 375 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) .................................................. 10,693.14 655.19 
. 

 23 21 16 00-0352 EA 8", 625 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) .................................................. 16,685.32 147.85 
. 

 23 21 16 00-0353 EA 10", 950 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ................................................ 24,621.55 893.44 
. 

 23 21 16 00-0354 EA 12", 1,400 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ............................................. 31,823.29 1,156.15 

XXXXXXX 
. 
 23 21 16 00-0355  Swivel Joints (23 21 16) 
. 
. 
 23 21 16 00-0356  Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) (23 21 16 00-0355) 

Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 
. 
. 

 23 21 16 00-0357 EA 1" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ....................................................................... 315.33 27.97 
. 

 23 21 16 00-0358 EA 1-1/2" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ................................................................ 453.16 40.95 
. 

 23 21 16 00-0359 EA 2" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ....................................................................... 634.54 47.86 
. 

 23 21 16 00-0360 EA 3" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ....................................................................... 947.27 81.90 
. 

 23 21 16 00-0361 EA 4" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) .................................................................... 1,200.10 93.06 
    For Stainless Steel, Add  1,520.96 

. 
 23 21 16 00-0362 EA 2" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ......................................................................... 885.91 141.78 

    For Stainless Steel, Add  1,062.96 
. 

 23 21 16 00-0363 EA 3" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 1,196.62 113.11 
. 

 23 21 16 00-0364 EA 4" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 1,527.46 303.13 
. 

 23 21 16 00-0365 EA 6" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 2,825.38 382.90 

XXXXXXX 
. 
 23 21 16 00-0366  Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) (23 21 16 

00-0355) 
Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 

. 

. 
 23 21 16 00-0367 EA 1" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 400.63 27.97 

    For Stainless Steel, Add  516.98 
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. 
 23 21 16 00-0368 EA 1-1/2" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................ 493.45 40.95 

    For Stainless Steel, Add  617.45 
. 

 23 21 16 00-0369 EA 2" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 664.43 47.86 
    For Stainless Steel, Add  851.61 

. 
 23 21 16 00-0370 EA 3" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................... 1,068.14 81.90 

    For Stainless Steel, Add  1,356.77 
. 

 23 21 16 00-0371 EA 4" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................... 1,397.52 93.06 
    For Stainless Steel, Add  1,817.09 

. 
 23 21 16 00-0372 EA 2" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ......................................................... 913.23 141.78 

    For Stainless Steel, Add  1,103.94 
. 

 23 21 16 00-0373 EA 3" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 1,353.08 113.11 
    For Stainless Steel, Add  1,690.17 

. 
 23 21 16 00-0374 EA 4" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 1,708.10 303.13 

    For Stainless Steel, Add  1,992.35 
. 

 23 21 16 00-0375 EA 6" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 2,950.12 382.90 
    For Stainless Steel, Add  3,704.67 

XXXXXXX 
. 
 23 21 16 00-0376  Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) (23 21 

16 00-0355) 
Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 

. 

. 
 23 21 16 00-0377 EA 1" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ..................................................... 471.03 27.97 

    For Stainless Steel, Add  622.58 
. 

 23 21 16 00-0378 EA 1-1/2" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ............................................... 547.17 40.95 
    For Stainless Steel, Add  698.03 

. 
 23 21 16 00-0379 EA 2" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ..................................................... 799.46 47.86 

    For Stainless Steel, Add  1,054.16 
. 

 23 21 16 00-0380 EA 3" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................. 1,230.64 81.90 
    For Stainless Steel, Add  1,600.52 

. 
 23 21 16 00-0381 EA 4" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................. 1,451.24 93.06 

    For Stainless Steel, Add  1,897.67 
. 

 23 21 16 00-0382 EA 2" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 1,047.53 141.78 
    For Stainless Steel, Add  1,305.39 

. 
 23 21 16 00-0383 EA 3" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 1,519.61 113.11 

    For Stainless Steel, Add  1,939.97 
. 

 23 21 16 00-0384 EA 4" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 1,880.00 303.13 
    For Stainless Steel, Add  2,250.20 

. 
 23 21 16 00-0385 EA 6" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 3,319.44 382.90 

    For Stainless Steel, Add  4,258.65 

XXXXXXX 
. 
 23 21 16 00-0386  Basket Strainers (23 21 16) 
. 
. 
 23 21 16 00-0387  Bronze Body Basket Strainers (23 21 16 00-0386) 
. 
. 
 23 21 16 00-0388  Screwed Ends, Bronze Body Basket Strainers (23 21 16 00-0387) 
. 
. 

 23 21 16 00-0389 EA  1/2" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 251.05 21.27 
    For Work In Restricted Working Space, Add  12.66 

. 
 23 21 16 00-0390 EA  3/4" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 296.66 25.00 

    For Work In Restricted Working Space, Add  14.88 
. 

 23 21 16 00-0391 EA  1" Screwed Ends, Bronze Body Basket Strainer ................................................................................................................. 344.38 29.78 
    For Work In Restricted Working Space, Add  17.73 

. 
 23 21 16 00-0392 EA  1-1/4" Screwed Ends, Bronze Body Basket Strainer ........................................................................................................... 427.61 32.97 

    For Work In Restricted Working Space, Add  19.76 
. 

 23 21 16 00-0393 EA  1-1/2" Screwed Ends, Bronze Body Basket Strainer ........................................................................................................... 504.36 37.22 
    For Work In Restricted Working Space, Add  22.31 

. 
 23 21 16 00-0394 EA  2" Screwed Ends, Bronze Body Basket Strainer ................................................................................................................. 747.20 42.55 

    For Work In Restricted Working Space, Add  25.55 
. 

 23 21 16 00-0395 EA  2-1/2" Screwed Ends, Bronze Body Basket Strainer ........................................................................................................ 1,055.95 56.90 
    For Work In Restricted Working Space, Add  34.23 

. 
 23 21 16 00-0396 EA  3" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 1,479.19 60.63 

    For Work In Restricted Working Space, Add  36.30 

XXXXXXX 
. 
 23 21 16 00-0397  Flanged, Bronze Body Basket Strainers (23 21 16 00-0387) 
. 
. 

 23 21 16 00-0398 EA  2" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 1,180.56 141.78 
    For Work In Restricted Working Space, Add  53.18 

. 
 23 21 16 00-0399 EA  2-1/2" Flanged, Bronze Body Basket Strainer .................................................................................................................. 1,763.15 154.23 

    For Work In Restricted Working Space, Add  58.01 
. 

 23 21 16 00-0400 EA  3" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 2,000.82 180.82 
    For Work In Restricted Working Space, Add  67.89 

. 
 23 21 16 00-0401 EA  4" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 3,382.90 303.13 

    For Work In Restricted Working Space, Add  113.96 
. 

 23 21 16 00-0402 EA  6" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 6,351.63 329.87 
    For Work In Restricted Working Space, Add  124.14 

. 
 23 21 16 00-0403 EA  8" Flanged, Bronze Body Basket Strainer ...................................................................................................................... 11,546.10 421.50 

    For Work In Restricted Working Space, Add  157.08 

XXXXXXX 
. 
 23 21 16 00-0404  Iron Body Basket Strainers (23 21 16 00-0386) 
. 
. 
 23 21 16 00-0405  Screwed Ends, Iron Body Basket Strainers (23 21 16 00-0404) 
. 
. 

 23 21 16 00-0406 EA  1/2" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 351.39 21.27 
    For Work In Restricted Working Space, Add  12.66 
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. 
 23 21 16 00-0407 EA  3/4" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 395.66 25.00 

    For Work In Restricted Working Space, Add  14.88 
. 

 23 21 16 00-0408 EA  1" Screwed Ends, Iron Body Basket Strainer ...................................................................................................................... 467.56 29.78 
    For Work In Restricted Working Space, Add  17.73 

. 
 23 21 16 00-0409 EA  1-1/4" Screwed Ends, Iron Body Basket Strainer ................................................................................................................ 613.35 32.97 

    For Work In Restricted Working Space, Add  19.76 
. 

 23 21 16 00-0410 EA  1-1/2" Screwed Ends, Iron Body Basket Strainer ................................................................................................................ 672.91 37.22 
    For Work In Restricted Working Space, Add  22.31 

. 
 23 21 16 00-0411 EA  2" Screwed Ends, Iron Body Basket Strainer ...................................................................................................................... 800.00 42.55 

    For Work In Restricted Working Space, Add  25.55 
. 

 23 21 16 00-0412 EA  2-1/2" Screwed Ends, Iron Body Basket Strainer ............................................................................................................. 1,135.27 56.90 
    For Work In Restricted Working Space, Add  34.23 

. 
 23 21 16 00-0413 EA  3" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 1,284.01 60.63 

    For Work In Restricted Working Space, Add  36.30 

XXXXXXX 
. 
 23 21 16 00-0414  Flanged, Iron Body Basket Strainers (23 21 16 00-0404) 
. 
. 

 23 21 16 00-0415 EA  2" Flanged, Iron Body Basket Strainer ................................................................................................................................ 750.63 141.78 
    For Work In Restricted Working Space, Add  53.18 

. 
 23 21 16 00-0416 EA  2-1/2" Flanged, Iron Body Basket Strainer .......................................................................................................................... 966.17 154.23 

    For Work In Restricted Working Space, Add  58.01 
. 

 23 21 16 00-0417 EA  3" Flanged, Iron Body Basket Strainer ............................................................................................................................. 1,048.95 180.82 
    For Work In Restricted Working Space, Add  67.89 

. 
 23 21 16 00-0418 EA  4" Flanged, Iron Body Basket Strainer ............................................................................................................................. 1,618.00 303.13 

    For Work In Restricted Working Space, Add  113.96 
. 

 23 21 16 00-0419 EA  6" Flanged, Iron Body Basket Strainer ............................................................................................................................. 2,823.59 329.87 
    For Work In Restricted Working Space, Add  124.14 

. 
 23 21 16 00-0420 EA  8" Flanged, Iron Body Basket Strainer ............................................................................................................................. 4,969.24 421.50 

    For Work In Restricted Working Space, Add  157.08 
. 

 23 21 16 00-0421 EA  10" Flanged, Iron Body Basket Strainer ........................................................................................................................... 7,330.63 513.12 
    For Work In Restricted Working Space, Add  192.42 

. 
 23 21 16 00-0422 EA  12" Flanged, Iron Body Basket Strainer ........................................................................................................................... 9,229.34 646.90 

    For Work In Restricted Working Space, Add  388.10 
. 

 23 21 16 00-0423 EA  14" Flanged, Iron Body Basket Strainer ......................................................................................................................... 10,929.36 733.04 
    For Work In Restricted Working Space, Add  274.89 

. 
 23 21 16 00-0424 EA  16" Flanged, Iron Body Basket Strainer ......................................................................................................................... 11,478.02 806.33 

    For Work In Restricted Working Space, Add  302.38 

XXXXXXX 
. 
 23 21 16 00-0425  Cast Steel Body Basket Strainers (23 21 16 00-0386) 
. 
. 
 23 21 16 00-0426  Screwed Ends, Cast Steel Body Basket Strainers (23 21 16 00-0425) 
. 
. 

 23 21 16 00-0427 EA  1" Screwed Ends, Cast Steel Body Basket Strainer ............................................................................................................ 525.08 29.78 
    For Work In Restricted Working Space, Add  17.73 

. 
 23 21 16 00-0428 EA  1-1/4" Screwed Ends, Cast Steel Body Basket Strainer ..................................................................................................... 687.86 32.97 

    For Work In Restricted Working Space, Add  19.76 
. 

 23 21 16 00-0429 EA  1-1/2" Screwed Ends, Cast Steel Body Basket Strainer ..................................................................................................... 775.33 37.22 
    For Work In Restricted Working Space, Add  22.31 

. 
 23 21 16 00-0430 EA  2" Screwed Ends, Cast Steel Body Basket Strainer ......................................................................................................... 1,082.32 42.55 

    For Work In Restricted Working Space, Add  25.55 
. 

 23 21 16 00-0431 EA  2-1/2" Screwed Ends, Cast Steel Body Basket Strainer .................................................................................................. 1,516.00 56.90 
    For Work In Restricted Working Space, Add  34.22 

. 
 23 21 16 00-0432 EA  3" Screwed Ends, Cast Steel Body Basket Strainer ......................................................................................................... 1,957.36 60.63 

    For Work In Restricted Working Space, Add  36.31 

XXXXXXX 
. 
 23 21 16 00-0433  Flanged, Cast Steel Body Basket Strainers (23 21 16 00-0425) 
. 
. 

 23 21 16 00-0434 EA  2" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 1,628.56 141.78 
    For Work In Restricted Working Space, Add  53.18 

. 
 23 21 16 00-0435 EA  2-1/2" Flanged, Cast Steel Body Basket Strainer............................................................................................................. 2,316.02 154.23 

    For Work In Restricted Working Space, Add  58.01 
. 

 23 21 16 00-0436 EA  3" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 2,546.40 180.82 
    For Work In Restricted Working Space, Add  67.89 

. 
 23 21 16 00-0437 EA  4" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 3,637.88 303.13 

    For Work In Restricted Working Space, Add  113.96 
. 

 23 21 16 00-0438 EA  6" Flanged, Cast Steel Body Basket Strainer ................................................................................................................... 6,288.10 329.87 
    For Work In Restricted Working Space, Add  124.14 

. 
 23 21 16 00-0439 EA  8" Flanged, Cast Steel Body Basket Strainer ................................................................................................................. 10,149.53 421.50 

    For Work In Restricted Working Space, Add  157.08 

XXXXXXX 
. 
 23 21 16 00-0440  Stainless Steel Body Basket Strainers (23 21 16 00-0386) 
. 
. 
 23 21 16 00-0441  Screwed Ends, Stainless Steel Body Basket Strainers (23 21 16 00-0440) 
. 
. 

 23 21 16 00-0442 EA  1" Screwed Ends, Stainless Steel Body Basket Strainer .................................................................................................... 405.64 29.78 
    For Work In Restricted Working Space, Add  17.73 

. 
 23 21 16 00-0443 EA  1-1/4" Screwed Ends, Stainless Steel Body Basket Strainer .............................................................................................. 578.84 32.97 

    For Work In Restricted Working Space, Add  19.76 
. 

 23 21 16 00-0444 EA  1-1/2" Screwed Ends, Stainless Steel Body Basket Strainer .............................................................................................. 599.33 37.22 
    For Work In Restricted Working Space, Add  22.31 

. 
 23 21 16 00-0445 EA  2" Screwed Ends, Stainless Steel Body Basket Strainer .................................................................................................... 879.49 42.55 

    For Work In Restricted Working Space, Add  25.55 
. 

 23 21 16 00-0446 EA  2-1/2" Screwed Ends, Stainless Steel Body Basket Strainer ........................................................................................... 1,241.22 56.90 
    For Work In Restricted Working Space, Add  34.22 
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. 
 23 21 16 00-0447 EA  3" Screwed Ends, Stainless Steel Body Basket Strainer.................................................................................................. 1,742.27 60.63 

    For Work In Restricted Working Space, Add  36.31 

XXXXXXX 
. 
 23 21 16 00-0448  Flanged, Stainless Steel Body Basket Strainers (23 21 16 00-0440) 
. 
. 

 23 21 16 00-0449 EA  2" Flanged, Stainless Steel Body Basket Strainer ............................................................................................................ 1,359.31 141.78 
    For Work In Restricted Working Space, Add  53.18 

. 
 23 21 16 00-0450 EA  2-1/2" Flanged, Stainless Steel Body Basket Strainer ..................................................................................................... 2,034.21 154.23 

    For Work In Restricted Working Space, Add  58.01 
. 

 23 21 16 00-0451 EA  3" Flanged, Stainless Steel Body Basket Strainer ............................................................................................................ 2,305.60 180.82 
    For Work In Restricted Working Space, Add  67.89 

. 
 23 21 16 00-0452 EA  4" Flanged, Stainless Steel Body Basket Strainer ............................................................................................................ 3,896.84 303.13 

    For Work In Restricted Working Space, Add  113.96 
. 

 23 21 16 00-0453 EA  6" Flanged, Stainless Steel Body Basket Strainer ............................................................................................................ 5,903.71 329.87 
    For Work In Restricted Working Space, Add  124.14 

. 
 23 21 16 00-0454 EA  8" Flanged, Stainless Steel Body Basket Strainer .......................................................................................................... 10,199.56 421.50 

    For Work In Restricted Working Space, Add  157.08 

XXXXXXX 
. 
 23 21 16 00-0455  Air Vents (23 21 16) 
. 
. 
 23 21 16 00-0456  Screwed Ends, Cast Iron, Automatic Air Vents (23 21 16 00-0455) 

Note: With guided free floating lever. 
. 
. 

 23 21 16 00-0457 EA  1/2" NPT, Cast Iron, Automatic Air Vent .............................................................................................................................. 270.20 30.84 
. 

 23 21 16 00-0458 EA  3/4" NPT, Cast Iron, Automatic Air Vent .............................................................................................................................. 331.31 40.95 
. 

 23 21 16 00-0459 EA  1" NPT, Cast Iron, Automatic Air Vent................................................................................................................................. 745.46 42.55 
. 

 23 21 16 00-0460 EA  1-1/4" NPT, Cast Iron, Automatic Air Vent ....................................................................................................................... 1,105.88 65.73 
. 

 23 21 16 00-0461 EA  1-1/2" NPT, Cast Iron, Automatic Air Vent ....................................................................................................................... 1,836.46 70.73 
. 

 23 21 16 00-0462 EA  2" NPT, Cast Iron, Automatic Air Vent.............................................................................................................................. 2,111.03 93.28 

XXXXXXX 
. 
 23 21 16 00-0463  Forged Steel, Stainless Steel Internals, Automatic Air Vents (23 21 16 00-0455) 

Note: With guided free floating lever. 
. 
. 

 23 21 16 00-0464 EA  1/2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................ 1,571.50 35.63 
. 

 23 21 16 00-0465 EA  3/4" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................ 1,968.41 40.95 
. 

 23 21 16 00-0466 EA  1" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................... 2,346.81 42.55 
. 

 23 21 16 00-0467 EA  1-1/4" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ......................................................................... 3,849.26 65.94 
. 

 23 21 16 00-0468 EA  1-1/2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ......................................................................... 4,444.19 70.73 
. 

 23 21 16 00-0469 EA  2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................... 6,530.27 93.06 

XXXXXXX 
. 
 23 21 16 00-0470  Automatic Air Vent (23 21 16 00-0455) 
. 
. 

 23 21 16 00-0471 EA 3/4" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) .............................................................................................. 191.06 40.95 
. 

 23 21 16 00-0472 EA 1" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ................................................................................................. 208.19 42.55 
. 

 23 21 16 00-0473 EA 1-1/4" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ........................................................................................... 297.21 65.73 
. 

 23 21 16 00-0474 EA 1-1/2" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ........................................................................................... 362.76 70.73 
. 

 23 21 16 00-0475 EA 2" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ................................................................................................. 456.76 76.22 

XXXXXXX 
. 
 23 21 16 00-0476  Manual Air Vent Bleed Plug Valve (23 21 16 00-0455) 
. 
. 

 23 21 16 00-0477 EA  Up To 1/2" Manual Air Vent Bleed Plug Valve ...................................................................................................................... 81.31 38.39 

XXXXXXX 
. 
 23 21 16 00-0478  Air Release Valves (23 21 16 00-0455) 
. 
. 
 23 21 16 00-0479  Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) (23 21 16 00-

0478) 
Note: Up to 175 psi. Stainless steel float. 

. 

. 
 23 21 16 00-0480 EA 1/2" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) ................................................................. 176.37 15.96 

. 
 23 21 16 00-0481 EA 3/4" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) ................................................................. 180.63 18.08 

. 
 23 21 16 00-0482 EA 1" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) .................................................................... 189.13 22.34 

XXXXXXX 
. 
 23 21 16 00-0483  Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) (23 

21 16 00-0478) 
Note: Up to 175 psi. Stainless steel float. 

. 

. 
 23 21 16 00-0484 EA 1" NPT, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200A) ......................................................... 719.73 22.34 

. 
 23 21 16 00-0485 EA 2" NPT, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) ........................................................... 864.14 38.83 

. 
 23 21 16 00-0486 EA 3" Flanged, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) .................................................. 1,133.53 90.52 

XXXXXXX 
. 
 23 21 16 00-0487  Cast Iron, Air/Vacuum Valves (23 21 16 00-0478) 

Note: Up to 150 psi. Stainless steel float. 
. 
. 

 23 21 16 00-0488 EA 1/2" NPT, Cast Iron, Air/Vacuum Valve (Apco 141) ............................................................................................................ 348.34 15.96 
. 

 23 21 16 00-0489 EA 1" NPT, Cast Iron, Air/Vacuum Valve (Apco 142) ............................................................................................................... 429.89 22.34 
. 

 23 21 16 00-0490 EA 2" NPT, Cast Iron, Air/Vacuum Valve (Apco 144) ............................................................................................................... 742.61 38.83 
. 

 23 21 16 00-0491 EA 3" Flanged, Cast Iron, Air/Vacuum Valve (Apco 146) ...................................................................................................... 1,078.50 90.52 
. 

 23 21 16 00-0492 EA 4" Flanged, Cast Iron, Air/Vacuum Valve (Apco 152) ...................................................................................................... 1,687.26 151.95 
. 

 23 21 16 00-0493 EA 6" Flanged, Cast Iron, Air/Vacuum Valve (Apco 153) ...................................................................................................... 2,567.57 192.14 

XXXXXXX 
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. 
 23 21 16 00-0494  Ductile Iron, Combination Air Release And Vacuum Valves, Single Body 

Double Orifice (23 21 16 00-0478) 
Note: Up to 150 psi. Stainless Steel float. 

. 

. 
 23 21 16 00-0495 EA 1" NPT, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 143C) ................ 622.51 22.34 

. 
 23 21 16 00-0496 EA 2" NPT, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 145C) ................ 955.86 38.83 

. 
 23 21 16 00-0497 EA 3" Flanged, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 147C) ....... 1,754.94 90.52 

. 
 23 21 16 00-0498 EA 4" Flanged, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 149C) ....... 2,276.56 151.95 

XXXXXXX 
. 
 23 21 23  Hydronic Pumps (23 21) 
. 
. 
 23 21 23 13  In-Line Centrifugal Hydronic Pumps (23 21 23)
. 
. 
 23 21 23 13-0001  Cast Iron Single Stage In-Line Centrifugal Pump (23 21 23 13) 

Note: For general service, 125 LB flanged, 3550 RPM TEFC motor. Includes packed stuffing boxes and ductile 
iron case. 

. 

. 
 23 21 23 13-0002 EA 50 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 100' Head And 3 HP ............................... 4,751.89 284.10 

    For Mechanical Seal, Add  312.00 
    For Cast Steel Case, Add  702.00 

. 
 23 21 23 13-0003 EA 75 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 100' Head And 5 HP ............................... 5,212.12 343.86 

    For Mechanical Seal, Add  334.47 
    For Cast Steel Case, Add  752.56 

. 
 23 21 23 13-0004 EA 100 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 150' Head And 7-1/2 HP ....................... 6,032.07 408.53 

    For Mechanical Seal, Add  384.60 
    For Cast Steel Case, Add  865.35 

. 
 23 21 23 13-0005 EA 125 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 150' Head And 10 HP ........................... 6,569.91 544.69 

    For Mechanical Seal, Add  394.97 
    For Cast Steel Case, Add  888.68 

. 
 23 21 23 13-0006 EA 150 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 200' Head And 15 HP ........................... 7,793.72 593.68 

    For Mechanical Seal, Add  481.00 
    For Cast Steel Case, Add  1,082.25 

. 
 23 21 23 13-0007 EA 200 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 300' Head And 30 HP ......................... 11,487.87 653.44 

    For Mechanical Seal, Add  762.28 
    For Cast Steel Case, Add  1,715.13 

. 
 23 21 23 13-0008 EA 250 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 300' Head And 40 HP ......................... 13,533.23 816.07 

    For Mechanical Seal, Add  886.72 
    For Cast Steel Case, Add  1,995.13 

. 
 23 21 23 13-0009 EA 300 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 300' Head And 50 HP ......................... 11,549.75 932.64 

    For Mechanical Seal, Add  700.06 
    For Cast Steel Case, Add  1,575.12 

. 
 23 21 23 13-0010 EA 400 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 400' Head And 75 HP ......................... 23,539.48 950.20 

    For Mechanical Seal, Add  1,655.10 
    For Cast Steel Case, Add  3,723.98 

. 
 23 21 23 13-0011 EA 600 GPM Cast Iron Single Stage In-Line Centrifugal Pump, Single Stage With 400' Head And 100 HP ....................... 25,818.99 1,221.42 

    For Mechanical Seal, Add  1,772.31 
    For Cast Steel Case, Add  3,987.69 

XXXXXXX 
. 
 23 21 23 16  Base-Mounted, Centrifugal Hydronic Pumps (23 21 23)

See CSI section 26 29 23 00-0000 for variable frequency motor controllers. 
. 
. 
 23 21 23 16-0001  Single Stage, Cast Iron, Horizontal End Suction, Base Mounted Centrifugal 

Pump (23 21 23 16) 
Note: 1800 RPM, welded steel baseplate, internally flushed mechanical seal, bronze wear ring, galvanized drip 
pan, and 3 phase 230/460V premium efficiency motor. Bell & Gossett 1510 Series. 

. 

. 
 23 21 23 16-0002 EA  5 HP, 50 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 1-1/4 BC, BF, 184T) ...................... 3,757.61 310.56 

. 
 23 21 23 16-0003 EA 7.5 HP, 100 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 1-1/2 BC, BF, 213T) ................. 4,188.04 310.95 

. 
 23 21 23 16-0004 EA  10 HP, 225 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 2 E, BF, 215T) ........................... 5,494.56 408.53 

. 
 23 21 23 16-0005 EA  15 HP, 250 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 2 E, BF, 254T) ........................... 6,087.40 502.57 

. 
 23 21 23 16-0006 EA  15 HP, 300 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 3 G, BF, 254T) ........................... 6,741.72 502.57 

. 
 23 21 23 16-0007 EA  20 HP, 350 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 3 E, BF, 256T) ........................... 6,624.71 544.69 

. 
 23 21 23 16-0008 EA 20 HP, 500 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 4 E, BF, 256T) ........................... 6,996.72 544.69 

. 
 23 21 23 16-0009 EA  25 HP, 600 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 4 E, BF, 284T) ........................... 7,635.95 571.15 

. 
 23 21 23 16-0010 EA  30 HP, 750 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 5 E, BF, 286T) ........................... 8,586.41 725.94 

. 
 23 21 23 16-0011 EA  40 HP, 1,050 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 5 E, BF, 324T) ........................ 9,145.27 816.07 

. 
 23 21 23 16-0012 EA  60 HP, 1,500 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 6 E, BF, 364T) ...................... 14,936.88 1,905.87 

. 
 23 21 23 16-0013 EA  75 HP, 2,000 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 8 G, BF, 365T) ...................... 21,040.57 2,286.64 

. 
 23 21 23 16-0014 EA  100 HP, 3,000 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 8 G, BF, 404TS) ................. 24,204.32 2,858.30 

XXXXXXX 
. 
 23 21 23 16-0015  Single Stage, Vertical Split Case, Cast Iron, Horizontal End Suction, Base 

Mounted Centrifugal Pump (23 21 23 16) 
Note: 125 LB flanged, 1750 RPM drip-proof motor, common base plate 100' head. Standard seal and motor. For 
general service. 

. 

. 
 23 21 23 16-0016 EA  40 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 1-1/2 HP .......................................................... 2,101.73 228.26 

    For 300 LB Flanges, Add  422.53 
. 

 23 21 23 16-0017 EA  50 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 2 HP ................................................................ 2,489.18 244.92 
    For 300 LB Flanges, Add  530.45 

. 
 23 21 23 16-0018 EA  90 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 3 HP ................................................................ 3,090.01 261.57 

    For 300 LB Flanges, Add  663.65 
. 

 23 21 23 16-0019 EA  100 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 5 HP .............................................................. 3,666.53 310.56 
    For 300 LB Flanges, Add  776.68 
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. 
 23 21 23 16-0020 EA 150 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 7.5 HP............................................................ 3,852.81 310.95 

    For 300 LB Flanges, Add  816.25 
. 

 23 21 23 16-0021 EA  200 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 10 HP ............................................................ 4,244.55 408.53 
    For 300 LB Flanges, Add  877.45 

. 
 23 21 23 16-0022 EA  225 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 10 HP ............................................................ 4,244.55 408.53 

    For 300 LB Flanges, Add  877.45 
. 

 23 21 23 16-0023 EA  250 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 10 HP ............................................................ 4,244.55 408.53 
    For 300 LB Flanges, Add  877.45 

. 
 23 21 23 16-0024 EA  300 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 15 HP ............................................................ 5,177.71 502.57 

    For 300 LB Flanges, Add  1,068.35 
. 

 23 21 23 16-0025 EA  350 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 15 HP ............................................................ 5,284.90 502.18 
    For 300 LB Flanges, Add  1,086.03 

. 
 23 21 23 16-0026 EA  500 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 20 HP ............................................................ 5,556.46 544.69 

    For 300 LB Flanges, Add  1,144.20 
. 

 23 21 23 16-0027 EA  600 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 25 HP ............................................................ 6,076.77 571.15 
    For 300 LB Flanges, Add  1,254.70 

. 
 23 21 23 16-0028 EA  750 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 30 HP ............................................................ 6,880.39 725.94 

    For 300 LB Flanges, Add  1,393.54 
. 

 23 21 23 16-0029 EA  1,050 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 40 HP.......................................................... 7,790.43 816.07 
    For 300 LB Flanges, Add  1,580.23 

. 
 23 21 23 16-0030 EA  1,500 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 60 HP........................................................ 12,762.25 1,905.87 

    For 300 LB Flanges, Add  2,271.82 
. 

 23 21 23 16-0031 EA  2,000 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 75 HP........................................................ 15,227.62 2,286.64 
    For 300 LB Flanges, Add  2,704.42 

. 
 23 21 23 16-0032 EA  3,000 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case, 100 HP...................................................... 18,340.92 2,858.30 

    For 300 LB Flanges, Add  3,207.12 

XXXXXXX 
. 
 23 21 23 16-0033  Single Stage, Horizontal Split Case, Cast Iron, Horizontal End Suction, 

Base Mounted Centrifugal Pump (23 21 23 16) 
Note: 125 LB flanged, 1750 RPM drip-proof motor, common base plate 100' head. Standard seal and motor. For 
general service. 

. 

. 
 23 21 23 16-0034 EA  40 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 1-1/2" HP ..................................................... 3,050.37 228.26 

    For 300 LB Flanges, Add  659.69 
. 

 23 21 23 16-0035 EA  50 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 2 HP ............................................................ 3,147.25 244.92 
    For 300 LB Flanges, Add  676.59 

. 
 23 21 23 16-0036 EA  90 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 3 HP ............................................................ 3,244.26 261.57 

    For 300 LB Flanges, Add  693.50 
. 

 23 21 23 16-0037 EA  100 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 5 HP .......................................................... 3,498.96 267.45 
    For 300 LB Flanges, Add  754.29 

. 
 23 21 23 16-0038 EA  100 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 7.5 HP ....................................................... 5,512.32 310.56 

    For 300 LB Flanges, Add  1,238.13 
. 

 23 21 23 16-0039 EA  250 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 10 HP ........................................................ 7,260.81 408.53 
    For 300 LB Flanges, Add  1,656.37 

. 
 23 21 23 16-0040 EA  350 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 15 HP ........................................................ 7,484.73 440.85 

    For 300 LB Flanges, Add  1,687.49 
. 

 23 21 23 16-0041 EA  500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 20 HP ........................................................ 8,025.53 489.83 
    For 300 LB Flanges, Add  1,780.31 

. 
 23 21 23 16-0042 EA  750 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 25 HP ........................................................ 8,786.65 475.56 

    For 300 LB Flanges, Add  1,982.86 
. 

 23 21 23 16-0043 EA  1,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 40 HP ..................................................... 9,963.43 611.16 
    For 300 LB Flanges, Add  2,215.97 

. 
 23 21 23 16-0044 EA  1,500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 50 HP ................................................... 12,722.38 762.56 

    For 300 LB Flanges, Add  2,813.10 
. 

 23 21 23 16-0045 EA  2,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 75 HP ................................................... 14,491.72 952.43 
    For 300 LB Flanges, Add  3,163.56 

. 
 23 21 23 16-0046 EA  3,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 100 HP ................................................. 20,293.58 1,143.32 

    For 300 LB Flanges, Add  4,522.15 
. 

 23 21 23 16-0047 EA  3,500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 150 HP ................................................. 37,138.28 1,269.90 
    For 300 LB Flanges, Add  8,672.08 

. 
 23 21 23 16-0048 EA  4,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 200 HP ................................................. 39,937.68 1,633.31 

    For 300 LB Flanges, Add  9,196.93 

XXXXXXX 
. 
 23 21 23 16-0049  Two Stage, Horizontal Split Case, Cast Iron, Horizontal End Suction, Base 

Mounted Centrifugal Pump (23 21 23 16) 
Note: 3500 RPM drip-proof motor, common base plate 500' head. Packed stuffing box and boiler feed water 
service. 

. 

. 
 23 21 23 16-0050 EA  100 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 40 HP.......................................................... 10,384.79 502.57 

    For 300 LB Flanges, Add  2,370.12 
. 

 23 21 23 16-0051 EA  200 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 50 HP.......................................................... 11,249.57 544.69 
    For 300 LB Flanges, Add  2,567.47 

. 
 23 21 23 16-0052 EA  300 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 75 HP.......................................................... 13,657.50 724.14 

    For 300 LB Flanges, Add  3,082.80 
. 

 23 21 23 16-0053 EA  400 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 100 HP ........................................................ 26,219.49 995.03 
    For 300 LB Flanges, Add  6,098.95 

. 
 23 21 23 16-0054 EA  800 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case, 200 HP ........................................................ 32,285.32 1,326.70 

    For 300 LB Flanges, Add  7,463.44 

XXXXXXX 
. 
 23 21 23 16-0055  Cast Iron Close Coupling Pumps (23 21 23 16) 
. 
. 
 23 21 23 16-0056  Foot Mounted Cast Iron Close Coupled Pumps (23 21 23 16-0055) 
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. 

. 
 23 21 23 16-0057 EA 3 HP, 90 GPM At 50' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 1-1/2 AC, BF, 

182JM) ............................................................................................................................................................................ 3,382.82 293.91 
. 

 23 21 23 16-0058 EA  3 HP, 150 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 2-1/2 AB, 
BF, 182JM) ..................................................................................................................................................................... 3,650.43 293.91 

. 
 23 21 23 16-0059 EA  5 HP, 225 GPM At 50' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 2-1/2 BB, 

BF, 184JM) ..................................................................................................................................................................... 4,039.06 310.24 
. 

 23 21 23 16-0060 EA  5 HP, 350 GPM At 25' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 4 AC, BF, 
184JM) ............................................................................................................................................................................ 4,275.79 310.24 

. 
 23 21 23 16-0061 EA  7.5 HP, 350 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 4 AC, BF, 

213JM) ............................................................................................................................................................................ 4,877.64 326.23 
. 

 23 21 23 16-0062 EA  10 HP, 600 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 5 A, BF, 
215JM) ............................................................................................................................................................................ 5,754.99 381.80 

. 
 23 21 23 16-0063 EA  15 HP, 1,000 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 

254JP) ............................................................................................................................................................................ 7,519.03 470.34 
. 

 23 21 23 16-0064 EA  20 HP, 1,350 GPM At 30' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 
256JP) ............................................................................................................................................................................ 8,055.64 509.05 

. 
 23 21 23 16-0065 EA  25 HP, 1,550 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 

284JP) ............................................................................................................................................................................ 9,283.52 549.77 

XXXXXXX 
. 
 23 21 23 16-0066  Pumps, Polypropylene Body, Housing And Impeller, 115/230 Volt (23 21 23 16) 
. 
. 

 23 21 23 16-0067 EA  1/3 HP, Centrifugal Pump, Polypropylene Body .................................................................................................................. 885.81 151.78 
. 

 23 21 23 16-0068 EA  1/2 HP, Centrifugal Pump, Polypropylene Body .................................................................................................................. 944.18 160.93 
. 

 23 21 23 16-0069 EA  3/4 HP, Centrifugal Pump, Polypropylene Body ............................................................................................................... 1,087.26 171.35 

XXXXXXX 
. 
 23 21 23 23  Vertical-Turbine Hydronic Pumps (23 21 23)

See CSI section 26 29 23 00-0000 for variable frequency motor controllers. 
. 
. 
 23 21 23 23-0001  Cast Iron, Bronze Fitted Vertical Turbine Wet Sump Pumps (23 21 23 23) 

Note: For water supply, cooling towers and process liquids. Multi-stage 1750 RPM drip-proof motor. For 1' to 5' 
sump depth. 

. 

. 
 23 21 23 23-0002 EA  50 GPM Cast Iron Turbine Pump, 3" Discharge 100' Head, 10 Stage, 2 HP ................................................................... 6,084.26 725.94 

    For Each Extra Column Assembly <60", Add  530.28 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  199.83 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  138.99 

. 
 23 21 23 23-0003 EA  100 GPM Cast Iron Turbine Pump, 4" Discharge 100' Head, 7 Stage, 3 HP ................................................................... 6,325.09 816.07 

    For Each Extra Column Assembly <60", Add  549.90 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  209.11 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  145.86 

. 
 23 21 23 23-0004 EA  250 GPM Cast Iron Turbine Pump, 6" Discharge 150' Head, 5 Stage, 15 HP ................................................................. 7,646.27 762.56 

    For Each Extra Column Assembly <60", Add  666.39 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  251.16 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  174.70 

. 
 23 21 23 23-0005 EA  500 GPM Cast Iron Turbine Pump, 6" Discharge 150' Head, 3 Stage, 25 HP ................................................................. 8,185.35 879.95 

    For Each Extra Column Assembly <60", Add  711.37 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  270.88 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  189.02 

. 
 23 21 23 23-0006 EA  1,000 GPM Cast Iron Turbine Pump, 8" Discharge 150' Head, 2 Stage, 50 HP .............................................................. 9,816.36 952.43 

    For Each Extra Column Assembly <60", Add  846.56 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  331.41 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  233.24 

. 
 23 21 23 23-0007 EA  2,000 GPM Cast Iron Turbine Pump, 10" Discharge 150' Head, 3 Stage, 100 HP ........................................................ 14,937.65 1,143.32 

    For Each Extra Column Assembly <60", Add  1,268.51 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  524.01 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  374.63 

. 
 23 21 23 23-0008 EA  3,000 GPM Cast Iron Turbine Pump, 10" Discharge 150' Head, 2 Stage, 150 HP ........................................................ 17,984.79 1,429.15 

    For Each Extra Column Assembly <60", Add  1,530.66 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  627.52 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  447.67 

. 
 23 21 23 23-0009 EA  4,000 GPM Cast Iron Turbine Pump, 12" Discharge 150' Head, 2 Stage, 200 HP ........................................................ 27,659.89 1,633.31 

    For Each Extra Column Assembly <60", Add  2,317.79 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  1,001.40 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  724.80 

. 
 23 21 23 23-0010 EA  6,000 GPM Cast Iron Turbine Pump, 14" Discharge 150' Head, 2 Stage, 300 HP ........................................................ 35,856.70 1,905.87 

    For Each Extra Column Assembly <60", Add  2,991.03 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  1,311.77 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  953.20 

. 
 23 21 23 23-0011 EA  10,000 GPM Cast Iron Turbine Pump, 18" Discharge 100' Head, 2 Stage, 300 HP ...................................................... 49,532.12 2,286.64 

    For Each Extra Column Assembly <60", Add  4,109.57 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  1,834.29 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  1,338.97 

XXXXXXX 
. 
 23 21 29  Automatic Condensate Pump Units (23 21)
. 
. 
 23 21 29 00-0001  Automatic Shallow Pan Condensate Pump (23 21 29) 
. 
. 

 23 21 29 00-0002 EA  1/150 HP, 205 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 1-ABS) .............................................. 205.99 31.84 
. 

 23 21 29 00-0003 EA  1/40 HP, 300 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 2-ABS) ................................................ 223.80 31.84 
. 

 23 21 29 00-0004 EA  1/12 HP, 310 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 3-ABS) ................................................ 350.73 36.73 

XXXXXXX 
. 
 23 21 29 00-0005  Automatic Condensate Pump With Tank (23 21 29) 
. 
. 

 23 21 29 00-0006 EA 1/20 HP Automatic Condensate Pump With Tank (Hartell KT-15-1UL) .............................................................................. 112.00 24.49 
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. 
 23 21 29 00-0007 EA 1/30 HP Automatic Condensate Pump With Tank (Little Giant VCMX-20) .......................................................................... 119.61 24.49 

. 
 23 21 29 00-0008 EA  1/50 HP, 200 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-14ULS) .............. 200.17 31.84 

. 
 23 21 29 00-0009 EA  1/18 HP, 270 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-24ULS) .............. 215.78 36.73 

. 
 23 21 29 00-0010 EA  1/5 HP, 450 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-45ULS) 

Condensate Pump ............................................................................................................................................................. 401.95 41.64 

XXXXXXX 
. 
 23 22  Steam and Condensate Piping and Pumps (23 20) 
. 
. 
 23 22 16  Steam and Condensate Heating Piping Specialties (23 22)
. 
. 
 23 22 16 00-0001  Steam Temperature Regulator, Iron Body (23 22 16) 
. 
. 
 23 22 16 00-0002  Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
Note: Up to 150 PSI. 

. 

. 
 23 22 16 00-0003 EA  1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .............. 1,278.41 15.21 

. 
 23 22 16 00-0004 EA  3/4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .............. 1,344.58 20.49 

. 
 23 22 16 00-0005 EA  1" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 1,784.63 25.25 

. 
 23 22 16 00-0006 EA  1-1/4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 1,970.09 31.90 

. 
 23 22 16 00-0007 EA  1-1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 2,021.00 36.65 

. 
 23 22 16 00-0008 EA  2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 2,388.52 39.88 

. 
 23 22 16 00-0009 EA  2-1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 3,037.83 73.06 

. 
 23 22 16 00-0010 EA  3" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 2,200.90 79.67 

. 
 23 22 16 00-0011 EA  4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 3,291.69 186.49 

. 
 23 22 16 00-0012 EA  6" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 5,388.01 218.88 

XXXXXXX 
. 
 23 22 16 00-0013  Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
. 
. 

 23 22 16 00-0014 EA  1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 1,896.13 15.21 
. 

 23 22 16 00-0015 EA  3/4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 1,963.25 20.49 
. 

 23 22 16 00-0016 EA  1" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 2,050.29 25.25 
. 

 23 22 16 00-0017 EA  1-1/4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 2,454.10 31.90 
. 

 23 22 16 00-0018 EA  1-1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 2,628.75 36.65 
. 

 23 22 16 00-0019 EA  2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 2,985.33 39.88 
. 

 23 22 16 00-0020 EA  2-1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 4,573.58 73.06 
. 

 23 22 16 00-0021 EA  3" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 3,017.50 79.67 
. 

 23 22 16 00-0022 EA  4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 4,249.01 186.49 
. 

 23 22 16 00-0023 EA  6" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 6,784.83 218.88 

XXXXXXX 
. 
 23 22 16 00-0024  Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
. 
. 

 23 22 16 00-0025 EA  1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 2,584.87 15.21 
. 

 23 22 16 00-0026 EA  3/4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 2,621.93 20.49 
. 

 23 22 16 00-0027 EA  1" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................ 2,869.11 25.25 
. 

 23 22 16 00-0028 EA  1-1/4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 3,123.72 31.90 
. 

 23 22 16 00-0029 EA  1-1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 3,236.50 36.65 
. 

 23 22 16 00-0030 EA  2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................ 3,651.33 39.88 
. 

 23 22 16 00-0031 EA  2-1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 6,757.10 73.06 
. 

 23 22 16 00-0032 EA  3" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................ 4,241.33 79.67 
. 

 23 22 16 00-0033 EA  4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................ 5,447.27 186.49 
. 

 23 22 16 00-0034 EA  6" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................ 7,599.29 218.88 

XXXXXXX 
. 
 23 22 16 00-0035  Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0001) 
. 
. 

 23 22 16 00-0036 EA  1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 3,312.71 15.21 
. 

 23 22 16 00-0037 EA  3/4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 3,346.14 20.49 
. 

 23 22 16 00-0038 EA  1" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 3,633.34 25.25 
. 

 23 22 16 00-0039 EA  1-1/4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ...... 3,786.03 31.90 
. 

 23 22 16 00-0040 EA  1-1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ...... 3,931.58 36.65 
. 

 23 22 16 00-0041 EA  2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 4,280.91 39.88 
. 

 23 22 16 00-0042 EA  2-1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ...... 7,121.02 73.06 
. 

 23 22 16 00-0043 EA  3" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 4,454.55 79.67 
. 

 23 22 16 00-0044 EA  4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 5,660.49 186.49 
. 

 23 22 16 00-0045 EA  6" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 7,812.50 218.88 

XXXXXXX 
. 
 23 22 16 00-0046  High Temperature Safety Relief Valve (23 22 16) 

Note: Used in steam or water boiler, heating systems and unfired pressure vessel applications. 
. 
. 
 23 22 16 00-0047  Cast Iron Body Safety Valve, Steam Or Water (23 22 16 00-0046) 

Note: Variable set points to 500 psig pressure, 400 Degree F temperature range. 
. 
. 
 23 22 16 00-0048  Threaded (23 22 16 00-0047) 
. 
. 

 23 22 16 00-0049 EA 3/4" x 1" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ............................................................................ 473.36 15.85 
. 

 23 22 16 00-0050 EA 1" x 1-1/4" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 494.98 18.75 
. 

 23 22 16 00-0051 EA 1-1/4" x 1-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water .................................................................. 545.42 23.77 
. 

 23 22 16 00-0052 EA 1-1/2" x 2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 673.29 26.41 
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. 
 23 22 16 00-0053 EA 2" x 2-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 862.24 32.48 

. 
 23 22 16 00-0054 EA 2-1/2" x 2-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ............................................................... 1,340.46 36.97 

. 
 23 22 16 00-0055 EA 3" x 3" Threaded Cast Iron Body Safety Relief Valve, Steam or Water............................................................................ 1,452.23 42.52 

XXXXXXX 
. 
 23 22 16 00-0056  Flanged (23 22 16 00-0047) 
. 
. 

 23 22 16 00-0057 EA 1-1/2" x 2-1/2" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .................................................................. 3,348.90 110.91 
. 

 23 22 16 00-0058 EA 2" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 3,896.34 166.72 
. 

 23 22 16 00-0059 EA 2-1/2" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 4,306.75 153.54 
. 

 23 22 16 00-0060 EA 2-1/2" x 4" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 5,228.64 221.76 
. 

 23 22 16 00-0061 EA 3" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 5,585.28 165.38 
. 

 23 22 16 00-0062 EA 3" x 4" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 6,560.41 221.76 
. 

 23 22 16 00-0063 EA 4" x 6" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ............................................................................ 10,982.48 314.69 
. 

 23 22 16 00-0064 EA 6" x 8" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ............................................................................ 21,863.81 351.46 

XXXXXXX 
. 
 23 22 16 00-0065  Bronze Body Safety Valve, Threaded, Steam (23 22 16 00-0046) 

Note: Variable set points to 250 psig pressure, 400 Degree F temperature range. Valve also can be set for Air or 
Gas with variable set points to 300 psig pressure. 

. 

. 
 23 22 16 00-0066 EA 3/4" x 3/4" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 515.66 14.53 

. 
 23 22 16 00-0067 EA 3/4" x 1" Threaded Bronze Body Safety Relief Valve, Steam ............................................................................................. 527.98 15.85 

. 
 23 22 16 00-0068 EA 1" x 1" Threaded Bronze Body Safety Relief Valve, Steam ................................................................................................ 618.25 17.43 

. 
 23 22 16 00-0069 EA 1" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 682.83 18.75 

. 
 23 22 16 00-0070 EA 1-1/4" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 790.18 21.13 

. 
 23 22 16 00-0071 EA 1-1/4" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 793.54 23.77 

. 
 23 22 16 00-0072 EA 1-1/2" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 892.93 25.09 

. 
 23 22 16 00-0073 EA 1-1/2" x 2" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 973.32 26.41 

. 
 23 22 16 00-0074 EA 2" x 2" Threaded Bronze Body Safety Relief Valve, Steam ............................................................................................. 1,353.17 29.57 

. 
 23 22 16 00-0075 EA 2" x 2-1/2" Threaded Bronze Body Safety Relief Valve, Steam ....................................................................................... 1,478.82 32.48 

. 
 23 22 16 00-0076 EA 2-1/2" x 2-1/2" Threaded Bronze Body Safety Relief Valve, Steam ................................................................................. 1,764.95 36.97 

XXXXXXX 
. 
 23 22 16 00-0077  Bronze Body Safety Valve, Threaded, Water (23 22 16 00-0046) 

Note: Variable set points to 160 psig pressure, 250 Degree F temperature range. 
. 
. 

 23 22 16 00-0078 EA 3/4" x 3/4" Threaded Bronze Body Safety Relief Valve, Water ........................................................................................... 240.71 14.53 
. 

 23 22 16 00-0079 EA 3/4" x 1" Threaded Bronze Body Safety Relief Valve, Water .............................................................................................. 274.49 15.85 
. 

 23 22 16 00-0080 EA 1" x 1" Threaded Bronze Body Safety Relief Valve, Water ................................................................................................. 381.40 17.43 
. 

 23 22 16 00-0081 EA 1" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Water ........................................................................................... 420.06 18.75 
. 

 23 22 16 00-0082 EA 1-1/4" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Water ..................................................................................... 609.17 21.13 
. 

 23 22 16 00-0083 EA 1-1/2" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Water ..................................................................................... 822.65 25.09 
. 

 23 22 16 00-0084 EA 2" x 2" Threaded Bronze Body Safety Relief Valve, Water .............................................................................................. 1,201.80 29.57 

XXXXXXX 
. 
 23 22 16 00-0085  Steam Traps (23 22 16) 
. 
. 
 23 22 16 00-0086  Inverted Bucket Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0087 EA 1/2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 260.47 31.91 
    For Work In Restricted Working Space, Add  19.14 

. 
 23 22 16 00-0088 EA 3/4" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 263.13 33.24 

    For Work In Restricted Working Space, Add  19.94 
. 

 23 22 16 00-0089 EA 1" 250 PSI Inverted Bucket Cast Iron Steam Trap .............................................................................................................. 387.49 35.42 
    For Work In Restricted Working Space, Add  21.27 

. 
 23 22 16 00-0090 EA 1-1/4" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................ 624.32 48.34 

    For Work In Restricted Working Space, Add  29.01 
. 

 23 22 16 00-0091 EA 1-1/2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................ 925.93 59.56 
    For Work In Restricted Working Space, Add  35.45 

. 
 23 22 16 00-0092 EA 2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 1,185.16 88.64 

    For Work In Restricted Working Space, Add  53.18 

XXXXXXX 
. 
 23 22 16 00-0093  Float And Thermostatic Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0094 EA 3/4" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 275.20 33.24 
    For Work In Restricted Working Space, Add  19.94 

. 
 23 22 16 00-0095 EA 1" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap .................................................................................... 360.30 35.45 

    For Work In Restricted Working Space, Add  21.27 
. 

 23 22 16 00-0096 EA 1-1/4" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 446.84 48.34 
    For Work In Restricted Working Space, Add  29.01 

. 
 23 22 16 00-0097 EA 1-1/2" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 602.63 59.09 

    For Work In Restricted Working Space, Add  35.45 
. 

 23 22 16 00-0098 EA 2" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 1,096.61 88.60 
    For Work In Restricted Working Space, Add  53.18 

. 
 23 22 16 00-0099 EA 3/4" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 347.87 33.24 

    For Work In Restricted Working Space, Add  19.94 
. 

 23 22 16 00-0100 EA 1" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap .................................................................................... 377.89 35.42 
    For Work In Restricted Working Space, Add  21.27 

. 
 23 22 16 00-0101 EA 1-1/4" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 494.80 48.34 

    For Work In Restricted Working Space, Add  29.01 
. 

 23 22 16 00-0102 EA 1-1/2" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 708.15 59.03 
    For Work In Restricted Working Space, Add  35.45 

. 
 23 22 16 00-0103 EA 2" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 1,203.74 88.63 

    For Work In Restricted Working Space, Add  53.18 
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. 
 23 22 16 00-0104 EA 3/4" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 448.60 33.24 

    For Work In Restricted Working Space, Add  19.94 
. 

 23 22 16 00-0105 EA 1" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap .................................................................................... 499.40 35.45 
    For Work In Restricted Working Space, Add  21.27 

. 
 23 22 16 00-0106 EA 1-1/4" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap.............................................................................. 758.62 48.34 

    For Work In Restricted Working Space, Add  29.01 
. 

 23 22 16 00-0107 EA 1-1/2" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap.............................................................................. 780.11 59.03 
    For Work In Restricted Working Space, Add  35.45 

. 
 23 22 16 00-0108 EA 2" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 1,505.91 88.63 

    For Work In Restricted Working Space, Add  53.18 
. 

 23 22 16 00-0109 EA 3/4" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................... 454.99 33.24 
    For Work In Restricted Working Space, Add  19.94 

. 
 23 22 16 00-0110 EA 1" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap .................................................................................. 499.40 35.45 

    For Work In Restricted Working Space, Add  21.27 
. 

 23 22 16 00-0111 EA 1-1/4" 150 PSI Max Pressure Float And Thermostatic Steam Trap .................................................................................... 758.62 48.34 
    For Work In Restricted Working Space, Add  29.01 

. 
 23 22 16 00-0112 EA 1-1/2" 150 PSI Max Pressure Float And Thermostatic Steam Trap .................................................................................... 780.11 59.03 

    For Work In Restricted Working Space, Add  35.45 
. 

 23 22 16 00-0113 EA 2" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................... 1,505.91 88.63 
    For Work In Restricted Working Space, Add  53.18 

XXXXXXX 
. 
 23 22 16 00-0114  Thermostatic Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0115 EA 1/2" 25 PSI Maximum Pressure Thermostatic Steam Trap ................................................................................................. 137.99 31.91 
    For Work In Restricted Working Space, Add  19.14 

. 
 23 22 16 00-0116 EA 3/4" 25 PSI Maximum Pressure Thermostatic Steam Trap ................................................................................................. 224.74 33.24 

    For Work In Restricted Working Space, Add  19.94 
. 

 23 22 16 00-0117 EA 1" 25 PSI Maximum Pressure Thermostatic Steam Trap .................................................................................................... 275.92 35.42 
    For Work In Restricted Working Space, Add  21.27 

XXXXXXX 
. 
 23 22 16 00-0118  Thermodynamic Steam Traps (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0119 EA 3/8" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 292.99 28.72 
. 

 23 22 16 00-0120 EA 1/2" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 412.37 31.91 
. 

 23 22 16 00-0121 EA 3/4" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 509.35 33.24 
. 

 23 22 16 00-0122 EA 1" 600 PSI Maximum Pressure Thermodynamic Steam Trap ............................................................................................. 680.07 35.42 

XXXXXXX 
. 
 23 22 16 00-0123  Steam Moisture Separator (23 22 16 00-0085) 
. 
. 

 23 22 16 00-0124 EA 1/2" Steam Moisture Separator, Threaded (Spirax Sarco S1) ............................................................................................. 629.22 53.18 
. 

 23 22 16 00-0125 EA 3/4" Steam Moisture Separator, Threaded (Spirax Sarco S1) ............................................................................................. 670.29 71.80 
. 

 23 22 16 00-0126 EA 1" Steam Moisture Separator, Threaded (Spirax Sarco S1) ................................................................................................ 805.93 80.84 
. 

 23 22 16 00-0127 EA 1-1/2" Steam Moisture Separator, Threaded (Spirax Sarco S2) ...................................................................................... 1,267.42 92.53 
. 

 23 22 16 00-0128 EA 2" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 1,558.26 141.78 
. 

 23 22 16 00-0129 EA 2-1/2" Steam Moisture Separator, Flanged (Spirax Sarco S3) ......................................................................................... 2,337.59 154.23 
. 

 23 22 16 00-0130 EA 3" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 2,678.94 180.82 
. 

 23 22 16 00-0131 EA 4" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 3,692.67 303.13 
. 

 23 22 16 00-0132 EA 6" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 7,176.79 382.90 

XXXXXXX 
. 
 23 22 16 00-0133  Steam/Condensate Meter (23 22 16) 

Note: Meter shall be of the rotary volumetric type and sized on the maximum estimated steam demand. 
. 
. 

 23 22 16 00-0134 EA  1" Steam/Condensate Meter ............................................................................................................................................ 4,985.97 87.55 
    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0135 EA  2" Steam/Condensate Meter ............................................................................................................................................ 5,625.81 102.88 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0136 EA  2-1/2" Steam/Condensate Meter ...................................................................................................................................... 5,968.59 127.67 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0137 EA  3" Steam/Condensate Meter ............................................................................................................................................ 6,331.80 167.81 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0138 EA  4" Steam/Condensate Meter ............................................................................................................................................ 7,143.57 260.70 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 
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. 
 23 22 16 00-0139 EA  6" Steam/Condensate Meter .......................................................................................................................................... 12,225.65 329.78 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0140 EA  8" Steam/Condensate Meter .......................................................................................................................................... 12,668.32 416.35 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0141 EA  10" Steam/Condensate Meter ........................................................................................................................................ 13,258.36 510.71 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0142 EA  12" Steam/Condensate Meter ........................................................................................................................................ 13,903.24 620.16 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0143 EA  14" Steam/Condensate Meter ........................................................................................................................................ 14,806.21 729.59 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0144 EA  16" Steam/Condensate Meter ........................................................................................................................................ 15,333.65 802.55 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

XXXXXXX 
. 
 23 22 23  Steam Condensate Pumps (23 22)
. 
. 
 23 22 23 13  Electric-Driven Steam Condensate Pumps (23 22 23)
. 
. 
 23 22 23 13-0001  Simplex Condensate Pumps And Motors (23 22 23 13) 

Note: Cast iron receiver, float switch. 
. 
. 
 23 22 23 13-0002  20 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0003 EA 3 To 6 GPM Simplex Condensate Pump And 1/3 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 20 
PSI Discharge Pressure .................................................................................................................................................. 2,699.41 498.65 

. 
 23 22 23 13-0004 EA 9 To 12 GPM Simplex Condensate Pump And 1/3 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 

20 PSI Discharge Pressure ............................................................................................................................................. 3,593.19 512.37 
. 

 23 22 23 13-0005 EA 15 GPM Simplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 3,747.39 546.66 

. 
 23 22 23 13-0006 EA 22.5 GPM Simplex Condensate Pump And 1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 4,175.11 552.53 
. 

 23 22 23 13-0007 EA 30 GPM Simplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 4,681.26 601.52 

. 
 23 22 23 13-0008 EA 37.5 GPM Simplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 7,157.34 601.52 
. 

 23 22 23 13-0009 EA 45 GPM Simplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 7,244.62 642.66 

. 
 23 22 23 13-0010 EA 60 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 8,946.63 672.05 
. 

 23 22 23 13-0011 EA 75 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 9,016.27 701.45 

XXXXXXX 
. 
 23 22 23 13-0012  30 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0013 EA 3 To 6 GPM Simplex Condensate Pump And 1/2 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 30 
PSI Discharge Pressure .................................................................................................................................................. 3,136.80 532.94 

. 
 23 22 23 13-0014 EA 9 To 12 GPM Simplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 

30 PSI Discharge Pressure ............................................................................................................................................. 4,231.20 546.66 
. 

 23 22 23 13-0015 EA 15 GPM Simplex Condensate Pump And 3/4 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 4,379.48 582.90 

. 
 23 22 23 13-0016 EA 22.5 GPM Simplex Condensate Pump And 1 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 5,106.88 629.93 
. 

 23 22 23 13-0017 EA 30 To 37.5 GPM Simplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 
PSI Discharge Pressure .................................................................................................................................................. 7,244.62 643.64 

. 
 23 22 23 13-0018 EA 45 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 7,440.18 666.17 
. 

 23 22 23 13-0019 EA 60 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 7,651.38 701.45 

. 
 23 22 23 13-0020 EA 75 GPM Simplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 8,941.30 746.51 

XXXXXXX 
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. 
 23 22 23 13-0021  40 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0022 EA 3 To 6 GPM Simplex Condensate Pump And 1 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 3,480.54 611.31 

. 
 23 22 23 13-0023 EA 9 To 15 GPM Simplex Condensate Pump And 1 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 40 

PSI Discharge Pressure .................................................................................................................................................. 4,545.42 660.30 
. 

 23 22 23 13-0024 EA 22.5 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 40 
PSI Discharge Pressure .................................................................................................................................................. 5,400.78 652.47 

. 
 23 22 23 13-0025 EA 30 To 37.5 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float 

Switch, 40 PSI Discharge Pressure ................................................................................................................................ 7,400.85 666.17 
. 

 23 22 23 13-0026 EA 45 GPM Simplex Condensate Pump And 2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 7,543.26 694.59 

. 
 23 22 23 13-0027 EA 60 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 9,016.27 701.45 
. 

 23 22 23 13-0028 EA 75 GPM Simplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 9,108.47 746.51 

XXXXXXX 
. 
 23 22 23 13-0029  50 PSI Discharge Pressure (23 22 23 13-0001) 
. 
. 

 23 22 23 13-0030 EA 3 To 6 GPM Simplex Condensate Pump And 2 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 50 PSI 
Discharge Pressure ........................................................................................................................................................ 7,032.11 662.26 

. 
 23 22 23 13-0031 EA 9 To 15 GPM Simplex Condensate Pump And 2 HP Motor With 13.6 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure .................................................................................................................................................. 4,903.06 675.98 
. 

 23 22 23 13-0032 EA 22.5 GPM Simplex Condensate Pump And 2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 50 PSI 
Discharge Pressure ........................................................................................................................................................ 5,726.11 680.87 

. 
 23 22 23 13-0033 EA 30 To 45 GPM Simplex Condensate Pump And 3 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure .................................................................................................................................................. 7,633.46 740.63 
. 

 23 22 23 13-0034 EA 60 To 75 GPM Simplex Condensate Pump And 5 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure ................................................................................................................................................ 12,400.42 798.44 

XXXXXXX 
. 
 23 22 23 13-0035  Duplex Condensate Pumps And Motors (23 22 23 13) 

Note: Cast iron receiver, float switch, alternator assembly. 
. 
. 
 23 22 23 13-0036  20 PSI Discharge Pressure (23 22 23 13-0035) 
. 
. 

 23 22 23 13-0037 EA 9 To 12 GPM Duplex Condensate Pump And 1/3 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 
PSI Discharge Pressure .................................................................................................................................................. 4,603.19 669.12 

. 
 23 22 23 13-0038 EA 15 GPM Duplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 4,853.57 734.75 
. 

 23 22 23 13-0039 EA 22.5 GPM Duplex Condensate Pump And 1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 5,363.89 740.63 

. 
 23 22 23 13-0040 EA 30 GPM Duplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 6,013.51 807.25 
. 

 23 22 23 13-0041 EA 37.5 GPM Duplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 8,686.26 807.25 

. 
 23 22 23 13-0042 EA 45 GPM Duplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 8,806.85 869.95 
. 

 23 22 23 13-0043 EA 60 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ...................................................................................................................................................... 10,549.13 908.16 

. 
 23 22 23 13-0044 EA 75 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ...................................................................................................................................................... 10,788.80 953.22 

XXXXXXX 
. 
 23 22 23 13-0045  30 PSI Discharge Pressure (23 22 23 13-0035) 
. 
. 

 23 22 23 13-0046 EA 9 To 12 GPM Duplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 
PSI Discharge Pressure .................................................................................................................................................. 6,105.45 721.04 

. 
 23 22 23 13-0047 EA 15 GPM Duplex Condensate Pump And 3/4 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 6,360.74 787.65 
. 

 23 22 23 13-0048 EA 22.5 GPM Duplex Condensate Pump And 1 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 7,054.59 768.07 

. 
 23 22 23 13-0049 EA 30 To 37.5 GPM Duplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 

PSI Discharge Pressure .................................................................................................................................................. 8,806.85 869.95 
. 

 23 22 23 13-0050 EA 45 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 9,050.55 902.27 

. 
 23 22 23 13-0051 EA 60 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ...................................................................................................................................................... 10,395.46 953.22 
. 

 23 22 23 13-0052 EA 75 GPM Duplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ...................................................................................................................................................... 10,891.67 1,021.80 

XXXXXXX 
. 
 23 22 23 13-0053  40 PSI Discharge Pressure (23 22 23 13-0035) 
. 
. 

 23 22 23 13-0054 EA 9 To 15 GPM Duplex Condensate Pump And 1 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 40 
PSI Discharge Pressure .................................................................................................................................................. 6,560.01 850.36 

. 
 23 22 23 13-0055 EA 22.5 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 40 

PSI Discharge Pressure .................................................................................................................................................. 7,294.35 888.57 
. 

 23 22 23 13-0056 EA 30 To 37.5 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 
40 PSI Discharge Pressure ............................................................................................................................................. 9,074.15 902.27 

. 
 23 22 23 13-0057 EA 45 GPM Duplex Condensate Pump And 2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 9,315.80 947.34 
. 

 23 22 23 13-0058 EA 60 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ...................................................................................................................................................... 10,790.77 953.22 

. 
 23 22 23 13-0059 EA 75 GPM Duplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ...................................................................................................................................................... 10,938.87 1,021.80 
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XXXXXXX 
. 
 23 22 23 13-0060  50 PSI Discharge Pressure (23 22 23 13-0035) 
. 
. 

 23 22 23 13-0061 EA 9 To 15 GPM Duplex Condensate Pump And 2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure .................................................................................................................................................. 6,886.48 850.36 

. 
 23 22 23 13-0062 EA 22.5 GPM Duplex Condensate Pump And 2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 50 PSI 

Discharge Pressure ........................................................................................................................................................ 7,418.00 934.61 
. 

 23 22 23 13-0063 EA 30 To 45 GPM Duplex Condensate Pump And 3 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure .................................................................................................................................................. 9,465.85 1,014.94 

. 
 23 22 23 13-0064 EA 60 To 75 GPM Duplex Condensate Pump And 5 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure ................................................................................................................................................ 17,096.17 1,099.19 

XXXXXXX 
. 
 23 23  Refrigerant Piping (23 20) 
. 
. 
 23 23 13  Refrigerant Piping Valves (23 23)
. 
. 
 23 23 13 00-0001  Ball Valves (23 23 13) 
. 
. 
 23 23 13 00-0002  Refrigeration Ball Valves, Sweat, 1400 Series (23 23 13 00-0001) 
. 
. 

 23 23 13 00-0003 EA 3/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 41.28 10.56 
. 

 23 23 13 00-0004 EA 1/2" Refrigeration Ball Valve, Sweated ................................................................................................................................. 42.99 10.56 
. 

 23 23 13 00-0005 EA 5/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 56.01 10.56 
. 

 23 23 13 00-0006 EA 7/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 75.03 11.62 
. 

 23 23 13 00-0007 EA 1-1/8" Refrigeration Ball Valve, Sweated ............................................................................................................................ 103.87 13.20 
. 

 23 23 13 00-0008 EA 1-5/8" Refrigeration Ball Valve, Sweated ............................................................................................................................ 167.85 16.26 

XXXXXXX 
. 
 23 23 13 00-0009  Shut-Off Valves (23 23 13) 
. 
. 
 23 23 13 00-0010  Packless (23 23 13 00-0009) 
. 
. 

 23 23 13 00-0011 EA  1/2" Refrigeration Valve, Packless ........................................................................................................................................ 52.15 11.06 
. 

 23 23 13 00-0012 EA  5/8" Refrigeration Valve, Packless ........................................................................................................................................ 64.69 12.13 
. 

 23 23 13 00-0013 EA  7/8" Refrigeration Valve, Packless ...................................................................................................................................... 130.22 16.59 

XXXXXXX 
. 
 23 23 13 00-0014  Packed (23 23 13 00-0009) 
. 
. 

 23 23 13 00-0015 EA  1-1/8" Refrigeration Valve, Packed ..................................................................................................................................... 229.77 24.14 
. 

 23 23 13 00-0016 EA  1 3/8" Refrigeration Valve, Packed ..................................................................................................................................... 306.36 29.57 
. 

 23 23 13 00-0017 EA  1-5/8" Refrigeration Valve, Packed ..................................................................................................................................... 372.38 33.29 
. 

 23 23 13 00-0018 EA  2-1/8" Refrigeration Valve, Packed ..................................................................................................................................... 529.26 37.97 
. 

 23 23 13 00-0019 EA  2-5/8" Refrigeration Valve, Packed ..................................................................................................................................... 890.99 106.36 
. 

 23 23 13 00-0020 EA  3-1/8" Refrigeration Valve, Packed .................................................................................................................................. 1,167.23 132.95 
. 

 23 23 13 00-0021 EA  4-1/8" Refrigeration Valve, Packed .................................................................................................................................. 1,656.32 177.31 

XXXXXXX 
. 
 23 23 13 00-0022  Check Valves (23 23 13) 
. 
. 

 23 23 13 00-0023 EA 5/8" Check Valve, Refrigeration ............................................................................................................................................ 66.87 10.63 
. 

 23 23 13 00-0024 EA 7/8" Check Valve, Refrigeration .......................................................................................................................................... 201.88 11.70 
. 

 23 23 13 00-0025 EA 1-1/8" Check Valve, Refrigeration ....................................................................................................................................... 234.49 13.29 
. 

 23 23 13 00-0026 EA 1 3/8" Check Valve, Refrigeration ....................................................................................................................................... 315.13 14.14 
. 

 23 23 13 00-0027 EA 1-5/8" Check Valve, Refrigeration ....................................................................................................................................... 413.17 16.38 
. 

 23 23 13 00-0028 EA 2-1/8" Check Valve, Refrigeration ....................................................................................................................................... 608.99 19.36 
. 

 23 23 13 00-0029 EA 2-5/8" Check Valve, Refrigeration ....................................................................................................................................... 852.81 28.39 
. 

 23 23 13 00-0030 EA 3-1/8" Check Valve, Refrigeration .................................................................................................................................... 1,124.74 37.22 

XXXXXXX 
. 
 23 23 13 00-0031  Solenoid Valves (23 23 13) 
. 
. 
 23 23 13 00-0032  Solenoid Valve, 24 Volt Coil (23 23 13 00-0031) 
. 
. 

 23 23 13 00-0033 EA 1/2" Solenoid Valve, Refrigeration ...................................................................................................................................... 207.23 10.63 
. 

 23 23 13 00-0034 EA 5/8" Solenoid Valve, Refrigeration ...................................................................................................................................... 212.26 10.63 
. 

 23 23 13 00-0035 EA 3/4" Solenoid Valve, Refrigeration ...................................................................................................................................... 262.22 11.70 
. 

 23 23 13 00-0036 EA 7/8" Solenoid Valve, Refrigeration ...................................................................................................................................... 262.22 11.70 
. 

 23 23 13 00-0037 EA 1-1/8" Solenoid Valve, Refrigeration ................................................................................................................................... 367.60 13.29 
. 

 23 23 13 00-0038 EA 1 3/8" Solenoid Valve, Refrigeration ................................................................................................................................... 591.10 14.14 
. 

 23 23 13 00-0039 EA 1-5/8" Solenoid Valve, Refrigeration ................................................................................................................................ 1,090.78 16.38 
. 

 23 23 13 00-0040 EA 2-1/8" Solenoid Valve, Refrigeration ................................................................................................................................ 1,105.65 19.36 

XXXXXXX 
. 
 23 23 16  Refrigerant Piping Specialties (23 23)
. 
. 
 23 23 16 00-0001  Soft Refrigeration Copper Tubing (23 23 16) 

Note: Based on outside diameter. Nitrogenized. Lengths up to 100' See CSI section 22 07 19 00-0372 for flexible 
elastomeric insulation (insulation on suction line only). 

. 

. 
 23 23 16 00-0002 LF  1/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 4.42 2.53 

. 
 23 23 16 00-0003 LF  3/16" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 4.62 2.59 

. 
 23 23 16 00-0004 LF  1/4" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 4.84 2.67 

. 
 23 23 16 00-0005 LF  5/16" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 5.17 2.71 

. 
 23 23 16 00-0006 LF  3/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 5.33 2.75 

. 
 23 23 16 00-0007 LF  1/2" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 5.98 2.89 

. 
 23 23 16 00-0008 LF  5/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 6.57 2.92 
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. 
 23 23 16 00-0009 LF  3/4" Outside Diameter Soft Refrigeration Copper Tubing ........................................................................................................7.18 3.03 

. 
 23 23 16 00-0010 LF  7/8" Outside Diameter Soft Refrigeration Copper Tubing ........................................................................................................9.25 3.55 

. 
 23 23 16 00-0011 LF  1-1/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 11.73 4.07 

. 
 23 23 16 00-0012 LF  1-3/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 16.90 4.82 

. 
 23 23 16 00-0013 LF  1-5/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 20.35 5.39 

XXXXXXX 
. 
 23 23 16 00-0014  Type L Drawn, ACR Copper Tubing (23 23 16) 

Note: Nitrogenized. Lengths up to 20'. See CSI section 22 07 19 00-0372 for flexible elastomeric insulation 
(insulation on suction line only). 

. 

. 
 23 23 16 00-0015 LF  3/8" Outside Diameter Type L Drawn, ACR Copper Tubing ....................................................................................................5.86 2.96 

    For Medical Applications "Oxygen Clean", Add  0.52 
. 

 23 23 16 00-0016 LF  1/2" Outside Diameter Type L Drawn, ACR Copper Tubing ....................................................................................................6.57 2.96 
    For Medical Applications "Oxygen Clean", Add  0.55 

. 
 23 23 16 00-0017 LF  5/8" Outside Diameter Type L Drawn, ACR Copper Tubing ....................................................................................................7.02 2.96 

    For Medical Applications "Oxygen Clean", Add  0.58 
. 

 23 23 16 00-0018 LF  3/4" Outside Diameter Type L Drawn, ACR Copper Tubing .................................................................................................. 10.20 4.47 
    For Medical Applications "Oxygen Clean", Add  0.84 

. 
 23 23 16 00-0019 LF  7/8" Outside Diameter Type L Drawn, ACR Copper Tubing .................................................................................................. 11.14 4.79 

    For Medical Applications "Oxygen Clean", Add  0.92 
. 

 23 23 16 00-0020 LF  1-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 12.91 4.79 
    For Medical Applications "Oxygen Clean", Add  1.01 

. 
 23 23 16 00-0021 LF  1-3/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 16.05 5.53 

    For Medical Applications "Oxygen Clean", Add  1.22 
. 

 23 23 16 00-0022 LF  1-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 19.42 6.38 
    For Medical Applications "Oxygen Clean", Add  1.45 

. 
 23 23 16 00-0023 LF  2-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 27.41 7.97 

    For Medical Applications "Oxygen Clean", Add  1.97 
. 

 23 23 16 00-0024 LF  2-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 41.13 12.01 
    For Medical Applications "Oxygen Clean", Add  2.96 

. 
 23 23 16 00-0025 LF  3-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 53.17 14.89 

    For Medical Applications "Oxygen Clean", Add  3.78 
. 

 23 23 16 00-0026 LF  3-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 66.68 17.53 
    For Medical Applications "Oxygen Clean", Add  4.65 

. 
 23 23 16 00-0027 LF  4-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 82.60 21.27 

    For Medical Applications "Oxygen Clean", Add  5.73 

XXXXXXX 
. 
 23 23 16 00-0028  Refrigeration Fittings (23 23 16) 
. 
. 
 23 23 16 00-0029  Brass Flare Fittings (23 23 16 00-0028) 
. 
. 
 23 23 16 00-0030  Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0031 EA  3/8" Brass Flare Union .......................................................................................................................................................... 23.47 11.41 
. 

 23 23 16 00-0032 EA  1/2" Brass Flare Union .......................................................................................................................................................... 23.47 11.41 
. 

 23 23 16 00-0033 EA  5/8" Brass Flare Union .......................................................................................................................................................... 25.13 11.41 

XXXXXXX 
. 
 23 23 16 00-0034  90 Degree Elbow Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0035 EA  3/8" 90 Degree Brass Flare Elbow Union .............................................................................................................................. 24.48 11.41 
. 

 23 23 16 00-0036 EA  1/2" 90 Degree Brass Flare Elbow Union .............................................................................................................................. 24.48 11.41 
. 

 23 23 16 00-0037 EA  5/8" 90 Degree Brass Flare Elbow Union .............................................................................................................................. 30.02 11.41 

XXXXXXX 
. 
 23 23 16 00-0038  Brass Flare Tees (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0039 EA  3/8" Brass Flare Tee ............................................................................................................................................................. 37.98 19.01 
. 

 23 23 16 00-0040 EA  1/2" Brass Flare Tee ............................................................................................................................................................. 40.45 19.01 
. 

 23 23 16 00-0041 EA  5/8" Brass Flare Tee ............................................................................................................................................................. 53.91 19.01 

XXXXXXX 
. 
 23 23 16 00-0042  Male Connector, Half Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0043 EA  3/8" Brass Flare Male Connector, Half Union ........................................................................................................................ 18.93 11.41 
. 

 23 23 16 00-0044 EA  1/2" Brass Flare Male Connector, Half Union ........................................................................................................................ 20.58 11.41 
. 

 23 23 16 00-0045 EA  5/8" Brass Flare Male Connector, Half Union ........................................................................................................................ 22.94 11.41 

XXXXXXX 
. 
 23 23 16 00-0046  Female Connector, Half Brass Flare Unions (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0047 EA  3/8" Brass Flare Female Connector, Half Union ................................................................................................................... 21.05 11.41 
. 

 23 23 16 00-0048 EA  1/2" Brass Flare Female Connector, Half Union ................................................................................................................... 23.30 11.41 
. 

 23 23 16 00-0049 EA  5/8" Brass Flare Female Connector, Half Union ................................................................................................................... 23.30 11.41 

XXXXXXX 
. 
 23 23 16 00-0050  Long Forged Nuts (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0051 EA  3/8" Brass Long Forged Nut .................................................................................................................................................. 19.93 11.41 
. 

 23 23 16 00-0052 EA  1/2" Brass Long Forged Nut .................................................................................................................................................. 20.58 11.41 
. 

 23 23 16 00-0053 EA  5/8" Brass Long Forged Nut .................................................................................................................................................. 27.77 11.41 

XXXXXXX 
. 
 23 23 16 00-0054  Short Forged Nuts (23 23 16 00-0029) 
. 
. 

 23 23 16 00-0055 EA  3/8" Brass Short Forged Nut ................................................................................................................................................. 18.99 11.41 
. 

 23 23 16 00-0056 EA  1/2" Brass Short Forged Nut ................................................................................................................................................. 20.49 11.41 
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. 
 23 23 16 00-0057 EA  5/8" Brass Short Forged Nut ................................................................................................................................................. 20.80 11.41 

XXXXXXX 
. 
 23 23 16 00-0058  ACR Wrought Copper Fittings (23 23 16 00-0028) 

Note: Soldered. 
. 
. 
 23 23 16 00-0059  ACR Wrought Copper Coupling (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0060 EA  1/4" ACR Wrought Copper Coupling ..................................................................................................................................... 18.54 11.41 
. 

 23 23 16 00-0061 EA  3/8" ACR Wrought Copper Coupling ..................................................................................................................................... 18.28 11.41 
. 

 23 23 16 00-0062 EA  1/2" ACR Wrought Copper Coupling ..................................................................................................................................... 18.67 11.41 
. 

 23 23 16 00-0063 EA  5/8" ACR Wrought Copper Coupling ..................................................................................................................................... 19.39 12.01 
. 

 23 23 16 00-0064 EA  3/4" ACR Wrought Copper Coupling ..................................................................................................................................... 27.37 15.84 
. 

 23 23 16 00-0065 EA  7/8" ACR Wrought Copper Coupling ..................................................................................................................................... 27.08 16.27 
. 

 23 23 16 00-0066 EA  1-1/8" ACR Wrought Copper Coupling .................................................................................................................................. 35.66 20.21 
. 

 23 23 16 00-0067 EA  1-3/8" ACR Wrought Copper Coupling .................................................................................................................................. 50.95 27.66 
. 

 23 23 16 00-0068 EA  1-5/8" ACR Wrought Copper Coupling .................................................................................................................................. 61.21 32.44 
. 

 23 23 16 00-0069 EA  2-1/8" ACR Wrought Copper Coupling .................................................................................................................................. 79.87 39.35 
. 

 23 23 16 00-0070 EA  2-5/8" ACR Wrought Copper Coupling ................................................................................................................................ 136.71 59.77 
. 

 23 23 16 00-0071 EA  3-1/8" ACR Wrought Copper Coupling ................................................................................................................................ 182.07 78.60 
. 

 23 23 16 00-0072 EA  4-1/8" ACR Wrought Copper Coupling ................................................................................................................................ 285.98 93.39 

XXXXXXX 
. 
 23 23 16 00-0073  ACR Wrought Copper Short Radius 90 Degree Elbows (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0074 EA  1/4" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 22.09 11.41 
. 

 23 23 16 00-0075 EA  3/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 22.36 11.41 
. 

 23 23 16 00-0076 EA  1/2" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 22.09 11.41 
. 

 23 23 16 00-0077 EA  5/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 24.01 12.01 
. 

 23 23 16 00-0078 EA  3/4" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 34.62 15.84 
. 

 23 23 16 00-0079 EA  7/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 35.12 16.27 
. 

 23 23 16 00-0080 EA  1-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................... 44.64 20.21 
. 

 23 23 16 00-0081 EA  1 3/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................... 56.13 27.66 
. 

 23 23 16 00-0082 EA  1-5/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................... 71.54 32.44 
. 

 23 23 16 00-0083 EA  2-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................. 100.58 39.35 
. 

 23 23 16 00-0084 EA  2-5/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................. 172.91 59.77 
. 

 23 23 16 00-0085 EA  3-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................. 222.59 78.60 
. 

 23 23 16 00-0086 EA  4-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................. 407.99 93.39 

XXXXXXX 
. 
 23 23 16 00-0087  ACR Wrought Copper Long Radius 90 Degree Elbows (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0088 EA 1/4" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 26.54 11.41 
. 

 23 23 16 00-0089 EA 3/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 24.19 11.41 
. 

 23 23 16 00-0090 EA 1/2" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 26.05 11.41 
. 

 23 23 16 00-0091 EA 5/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 26.15 12.01 
. 

 23 23 16 00-0092 EA 3/4" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 32.01 15.84 
. 

 23 23 16 00-0093 EA 7/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 34.84 16.27 
. 

 23 23 16 00-0094 EA 1-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 47.10 20.21 
. 

 23 23 16 00-0095 EA 1-3/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 68.79 27.66 
. 

 23 23 16 00-0096 EA 1-5/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 85.36 32.44 
. 

 23 23 16 00-0097 EA 2-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 155.43 39.35 
. 

 23 23 16 00-0098 EA 2-5/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 242.34 59.77 
. 

 23 23 16 00-0099 EA 3-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 320.14 78.60 
. 

 23 23 16 00-0100 EA 4-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 681.82 93.39 

XXXXXXX 
. 
 23 23 16 00-0101  ACR Wrought Copper 45 Degree Elbow (23 23 16 00-0058) 

Note: C x C 
. 
. 

 23 23 16 00-0102 EA  1/4" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 29.76 11.41 
. 

 23 23 16 00-0103 EA  3/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 26.54 11.41 
. 

 23 23 16 00-0104 EA  1/2" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 25.16 11.41 
. 

 23 23 16 00-0105 EA 5/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 21.32 12.01 
. 

 23 23 16 00-0106 EA 3/4" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 38.06 15.84 
. 

 23 23 16 00-0107 EA 7/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 30.08 16.27 
. 

 23 23 16 00-0108 EA 1-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 44.60 20.21 
. 

 23 23 16 00-0109 EA 1-3/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 60.68 27.66 
. 

 23 23 16 00-0110 EA 1-5/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 71.83 32.44 
. 

 23 23 16 00-0111 EA 2-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 97.58 39.35 
. 

 23 23 16 00-0112 EA 2-5/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 171.91 59.77 
. 

 23 23 16 00-0113 EA 3-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 232.75 78.60 
. 

 23 23 16 00-0114 EA 4-1/8" ACR Wrought Copper45 Degree Elbow ................................................................................................................... 384.74 93.39 

XXXXXXX 
. 
 23 23 16 00-0115  ACR Wrought Copper Tee (23 23 16 00-0058) 

Note: C x C x C 
. 
. 

 23 23 16 00-0116 EA  1/4" ACR Wrought Copper Tee ............................................................................................................................................. 38.61 19.01 
. 

 23 23 16 00-0117 EA  3/8" ACR Wrought Copper Tee ............................................................................................................................................. 39.18 19.01 
. 

 23 23 16 00-0118 EA  1/2" ACR Wrought Copper Tee ............................................................................................................................................. 37.08 19.01 
. 

 23 23 16 00-0119 EA  5/8" ACR Wrought Copper Tee ............................................................................................................................................. 39.14 24.14 
. 

 23 23 16 00-0120 EA  3/4" ACR Wrought Copper Tee ............................................................................................................................................. 55.66 24.14 
. 

 23 23 16 00-0121 EA  7/8" ACR Wrought Copper Tee ............................................................................................................................................. 44.00 24.46 
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. 
 23 23 16 00-0122 EA  1-1/8" ACR Wrought Copper Tee .......................................................................................................................................... 71.31 32.44 

. 
 23 23 16 00-0123 EA  1-3/8" ACR Wrought Copper Tee .......................................................................................................................................... 89.55 39.35 

. 
 23 23 16 00-0124 EA  1-5/8" ACR Wrought Copper Tee ........................................................................................................................................ 117.19 46.69 

. 
 23 23 16 00-0125 EA  2-1/8" ACR Wrought Copper Tee ........................................................................................................................................ 166.92 62.22 

. 
 23 23 16 00-0126 EA  2-5/8" ACR Wrought Copper Tee ........................................................................................................................................ 352.13 135.82 

. 
 23 23 16 00-0127 EA  3-1/8" ACR Wrought Copper Tee ........................................................................................................................................ 437.05 149.33 

. 
 23 23 16 00-0128 EA  4-1/8" ACR Wrought Copper Tee ........................................................................................................................................ 764.63 165.92 

XXXXXXX 
. 
 23 23 16 00-0129  ACR Wrought Copper Male Adapter (23 23 16 00-0058) 

Note: C x M 
. 
. 

 23 23 16 00-0130 EA  1/4" ACR Wrought Copper Male Adapter .............................................................................................................................. 32.97 11.41 
. 

 23 23 16 00-0131 EA  3/8" ACR Wrought Copper Male Adapter .............................................................................................................................. 38.13 11.41 
. 

 23 23 16 00-0132 EA  1/2" ACR Wrought Copper Male Adapter .............................................................................................................................. 29.56 11.41 

XXXXXXX 
. 
 23 23 16 00-0133  ACR Wrought Copper Female Adapter (23 23 16 00-0058) 

Note: C x F 
. 
. 

 23 23 16 00-0134 EA  1/4" ACR Wrought Copper Female Adapter .......................................................................................................................... 30.94 11.41 
. 

 23 23 16 00-0135 EA  3/8" ACR Wrought Copper Female Adapter .......................................................................................................................... 27.98 11.41 
. 

 23 23 16 00-0136 EA  1/2" ACR Wrought Copper Female Adapter .......................................................................................................................... 29.10 11.41 

XXXXXXX 
. 
 23 23 16 00-0137  ACR Wrought Copper Cap (23 23 16 00-0058) 

Note: C 
. 
. 

 23 23 16 00-0138 EA  1/4" ACR Wrought Copper Cap ............................................................................................................................................ 13.85 7.61 
. 

 23 23 16 00-0139 EA  3/8" ACR Wrought Copper Cap ............................................................................................................................................ 12.91 7.61 
. 

 23 23 16 00-0140 EA  1/2" ACR Wrought Copper Cap ............................................................................................................................................ 13.82 7.61 

XXXXXXX 
. 
 23 23 16 00-0141  ACR Wrought Copper P-Trap (23 23 16 00-0058) 
. 
. 

 23 23 16 00-0142 EA  5/8" ACR Wrought Copper P-Trap ........................................................................................................................................ 89.89 9.79 
. 

 23 23 16 00-0143 EA  3/4" ACR Wrought Copper P-Trap ...................................................................................................................................... 122.51 10.77 
. 

 23 23 16 00-0144 EA  7/8" ACR Wrought Copper P-Trap ...................................................................................................................................... 106.30 10.77 
. 

 23 23 16 00-0145 EA  1-1/8" ACR Wrought Copper P-Trap ................................................................................................................................... 145.08 11.76 
. 

 23 23 16 00-0146 EA  1-3/8" ACR Wrought Copper P-Trap ................................................................................................................................... 252.21 11.76 
. 

 23 23 16 00-0147 EA  1-5/8" ACR Wrought Copper P-Trap ................................................................................................................................... 356.56 12.74 
. 

 23 23 16 00-0148 EA  2-1/8" ACR Wrought Copper P-Trap ................................................................................................................................... 647.06 13.72 

XXXXXXX 
. 
 23 23 16 00-0149  Sight Glass With Moisture And Liquid Indicator, Solder Connection (23 23 16) 
. 
. 

 23 23 16 00-0150 EA 1/4" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 48.83 14.70 
. 

 23 23 16 00-0151 EA 3/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 59.08 17.63 
. 

 23 23 16 00-0152 EA 1/2" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 71.10 21.55 
. 

 23 23 16 00-0153 EA 5/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 78.64 24.49 
. 

 23 23 16 00-0154 EA 7/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................... 105.03 31.35 
. 

 23 23 16 00-0155 EA 1-1/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................ 122.45 38.21 
. 

 23 23 16 00-0156 EA 1-3/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................ 183.17 45.07 
. 

 23 23 16 00-0157 EA 1-5/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................ 228.58 61.72 
. 

 23 23 16 00-0158 EA 2-1/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................ 281.20 76.41 

XXXXXXX 
. 
 23 23 16 00-0159  Filter Driers, Solder Connections (23 23 16) 
. 
. 
 23 23 16 00-0160  Replaceable Core Type Filter Driers, Solder Connections (23 23 16 00-0159) 
. 
. 

 23 23 16 00-0161 EA  5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ................................................................ 397.62 8.82 
. 

 23 23 16 00-0162 EA  7/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ................................................................ 407.30 10.77 
. 

 23 23 16 00-0163 EA  1-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 521.87 10.77 
. 

 23 23 16 00-0164 EA  1-3/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 527.37 11.76 
. 

 23 23 16 00-0165 EA  1-5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 593.50 12.74 
. 

 23 23 16 00-0166 EA  2-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 679.43 13.72 
. 

 23 23 16 00-0167 EA  2-5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 796.19 14.70 
. 

 23 23 16 00-0168 EA  3-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 994.12 14.70 

XXXXXXX 
. 
 23 23 16 00-0169  Sealed In-Line Filter Driers, Solder Connections (23 23 16 00-0159) 
. 
. 

 23 23 16 00-0170 EA 1/4" Outside Diameter, 1/4 To 1 Ton, Sealed In-Line Filter Drier, Solder Connections ......................................................... 75.02 8.82 
. 

 23 23 16 00-0171 EA 3/8" Outside Diameter, 1/2 To 2 Ton, Sealed In-Line Filter Drier, Solder Connections ......................................................... 95.88 8.82 
. 

 23 23 16 00-0172 EA 1/2" Outside Diameter, 1 To 7 Ton, Sealed In-Line Filter Drier, Solder Connections .......................................................... 121.91 9.79 
. 

 23 23 16 00-0173 EA 1/2" Outside Diameter, 2 To 7-1/2 Ton, Sealed In-Line Filter Drier, Solder Connections .................................................... 140.08 9.79 
. 

 23 23 16 00-0174 EA 5/8" Outside Diameter, 2 To 10 Ton, Sealed In-Line Filter Drier, Solder Connections ........................................................ 154.69 9.79 
. 

 23 23 16 00-0175 EA 5/8" Outside Diameter, 4 To 8 Ton, Sealed In-Line Filter Drier, Solder Connections .......................................................... 174.27 9.79 
. 

 23 23 16 00-0176 EA 7/8" Outside Diameter, 5 To 20 Ton, Sealed In-Line Filter Drier, Solder Connections ........................................................ 196.63 10.77 
. 

 23 23 16 00-0177 EA 7/8" Outside Diameter, 7-1/2 To 20 Ton, Sealed In-Line Filter Drier, Solder Connections .................................................. 274.23 10.77 
. 

 23 23 16 00-0178 EA 1-1/8" Outside Diameter, 15 To 25 Ton, Sealed In-Line Filter Drier, Solder Connections ................................................... 300.98 10.77 

XXXXXXX 
. 
 23 23 16 00-0179  Bi-Flow Filter Driers, Solder Connections (23 23 16 00-0159) 
. 
. 

 23 23 16 00-0180 EA 1/4" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections ................................................................. 99.32 8.82 
. 

 23 23 16 00-0181 EA 3/8" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections ............................................................... 113.17 8.82 
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. 
 23 23 16 00-0182 EA 1/2" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections ............................................................... 136.06 9.79 

. 
 23 23 16 00-0183 EA 3/8" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 120.03 8.82 

. 
 23 23 16 00-0184 EA 1/2" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 150.21 9.79 

. 
 23 23 16 00-0185 EA 5/8" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 176.70 9.79 

XXXXXXX 
. 
 23 23 16 00-0186  Refrigerant Compressor Discharge Mufflers (23 23 16) 
. 
. 

 23 23 16 00-0187 EA 3/8" Outside Diameter, 2 Ton, Refrigerant Compressor Discharge Muffler ........................................................................... 92.59 8.82 
. 

 23 23 16 00-0188 EA 1/2" Outside Diameter, 3 Ton, Refrigerant Compressor Discharge Muffler ......................................................................... 102.34 8.82 
. 

 23 23 16 00-0189 EA 5/8" Outside Diameter, 5 Ton, Refrigerant Compressor Discharge Muffler ......................................................................... 122.95 8.82 
. 

 23 23 16 00-0190 EA 7/8" Outside Diameter, 7-1/2 To 10 Ton, Refrigerant Compressor Discharge Muffler ........................................................ 165.54 10.77 
. 

 23 23 16 00-0191 EA 1-1/8" Outside Diameter, 10 To 15 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 216.82 10.77 
. 

 23 23 16 00-0192 EA 1-3/8" Outside Diameter, 15 To 25 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 258.07 11.76 
. 

 23 23 16 00-0193 EA 1-5/8" Outside Diameter, 25 To 50 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 326.24 12.74 
. 

 23 23 16 00-0194 EA 2-1/8" Outside Diameter, 50 To 75 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 572.01 13.72 
. 

 23 23 16 00-0195 EA 2-5/8" Outside Diameter, 75 To 100 Ton, Refrigerant Compressor Discharge Muffler ....................................................... 645.65 14.70 
. 

 23 23 16 00-0196 EA 3-1/8" Outside Diameter, 100 To 125 Ton, Refrigerant Compressor Discharge Muffler ..................................................... 800.18 14.70 

XXXXXXX 
. 
 23 23 16 00-0197  Expansion Valves And Vibration Absorbers (23 23 16) 
. 
. 
 23 23 16 00-0198  Thermostatic Expansion Valves (23 23 16 00-0197) 

Note: Outside diameter pipe sizes. Sporlan TP-S. 
. 
. 

 23 23 16 00-0199 EA  3/8" In x 5/8" Out, 1/2 To 3 Ton, Thermostatic Expansion Valve ........................................................................................ 185.03 8.82 
. 

 23 23 16 00-0200 EA  1/2" In x 7/8" Out, 4 To 5 Ton, Thermostatic Expansion Valve ........................................................................................... 257.30 9.79 
. 

 23 23 16 00-0201 EA  5/8" In x 7/8" Out, 6 To 8 Ton, Thermostatic Expansion Valve ........................................................................................... 427.61 9.79 
. 

 23 23 16 00-0202 EA  7/8" In x 1-1/8" Out, 7 To 12 Ton, Thermostatic Expansion Valve ...................................................................................... 507.43 10.77 
. 

 23 23 16 00-0203 EA  7/8" In x 1-3/8" Out, 15 To 20 Ton, Thermostatic Expansion Valve .................................................................................... 556.41 10.77 

XXXXXXX 
. 
 23 23 16 00-0204  Electric Expansion Valves (23 23 16 00-0197) 

Note: Sporlan SEI or SEH. 
. 
. 

 23 23 16 00-0205 EA 1/2 To 11 Ton Electric Expansion Valve ............................................................................................................................. 541.93 12.24 
Note: Sporlan SEI. 

. 
 23 23 16 00-0206 EA 25 Ton Electric Expansion Valve ........................................................................................................................................ 628.33 12.74 

Note: Sporlan SEI. 
. 

 23 23 16 00-0207 EA 50 Ton Electric Expansion Valve ........................................................................................................................................ 715.21 13.22 
Note: Sporlan SEI. 

. 
 23 23 16 00-0208 EA 100 Ton Electric Expansion Valve ...................................................................................................................................... 838.98 13.22 

Note: Sporlan SEH. 
. 

 23 23 16 00-0209 EA 175 Ton Electric Expansion Valve ...................................................................................................................................... 945.19 13.72 
Note: Sporlan SEH. 

XXXXXXX 
. 
 23 23 16 00-0210  Braided Stainless Steel Over Copper Vibration Absorber (23 23 16 00-0197) 
. 
. 

 23 23 16 00-0211 EA  1/4" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 49.29 12.74 
. 

 23 23 16 00-0212 EA  3/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 50.98 14.70 
. 

 23 23 16 00-0213 EA  1/2" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 65.62 18.61 
. 

 23 23 16 00-0214 EA  5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 71.61 22.53 
. 

 23 23 16 00-0215 EA  3/4" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 84.80 27.43 
. 

 23 23 16 00-0216 EA  7/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 97.75 31.35 
. 

 23 23 16 00-0217 EA  1-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 139.30 11.76 
. 

 23 23 16 00-0218 EA  1-3/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 192.53 12.74 
. 

 23 23 16 00-0219 EA  1-5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 237.87 12.74 
. 

 23 23 16 00-0220 EA  2-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 319.25 13.72 
. 

 23 23 16 00-0221 EA  2-5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 534.59 14.70 
. 

 23 23 16 00-0222 EA  3-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................ 697.90 14.70 

XXXXXXX 
. 
 23 23 16 00-0223  Accumulator, Refrigerant Suction Line (23 23 16) 
. 
. 

 23 23 16 00-0224 EA  3/4" Accumulator, Refrigeration Suction Line ...................................................................................................................... 159.46 44.57 
. 

 23 23 16 00-0225 EA  7/8" Accumulator, Refrigeration Suction Line ...................................................................................................................... 216.49 61.23 
. 

 23 23 16 00-0226 EA  1-1/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 261.69 81.61 
. 

 23 23 16 00-0227 EA  1 3/8" Accumulator, Refrigeration Suction Line ................................................................................................................... 361.76 97.97 
. 

 23 23 16 00-0228 EA  1-5/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 493.44 122.46 
. 

 23 23 16 00-0229 EA  2-1/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 741.00 163.31 

XXXXXXX 
. 
 23 23 16 00-0230  Special Chemicals/Component (23 23 16) 
. 
. 

 23 23 16 00-0231 GAL Special Chemical, Inhibited Propylene Glycol, 100% ............................................................................................................ 29.08  
. 

 23 23 16 00-0232 GAL Removal And Storage For Reuse Of Inhibited Propylene Glycol ............................................................................................ 7.60  
. 

 23 23 16 00-0233 GAL Special Chemical, Inhibited Ethylene Glycol, 100% .............................................................................................................. 19.96  
. 

 23 23 16 00-0234 EA Internal Coil/Refrigerant Piping Flush ................................................................................................................................. 263.49  
Note: Up to 10 ton AC system. 

XXXXXXX 
. 
 23 23 23  Refrigerants (23 23) 
. 
. 
 23 23 23 00-0001  Refrigerant (23 23 23) 
. 
. 

 23 23 23 00-0002 LB R-113 Refrigerant ................................................................................................................................................................. 24.82  
. 

 23 23 23 00-0003 LB R-123 Refrigerant ................................................................................................................................................................. 18.21  
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. 
 23 23 23 00-0004 LB R-134A Refrigerant .................................................................................................................................................................6.49  

. 
 23 23 23 00-0005 LB R-404A Refrigerant ............................................................................................................................................................... 11.61  

. 
 23 23 23 00-0006 LB R-407C Refrigerant ............................................................................................................................................................... 11.49  

. 
 23 23 23 00-0007 LB R-408A Refrigerant ............................................................................................................................................................... 26.19  

. 
 23 23 23 00-0008 LB R-410A Refrigerant ............................................................................................................................................................... 11.26  

. 
 23 23 23 00-0009 LB R-500 Refrigerant .................................................................................................................................................................. 22.25  

. 
 23 23 23 00-0010 LB R-507 Refrigerant ....................................................................................................................................................................7.16  

XXXXXXX 
. 
 23 25  HVAC Water Treatment (23 20) 
. 
. 
 23 25 13  Water Treatment for Closed-Loop Hydronic Systems (23 25)
. 
. 
 23 25 13 00-0001  Polyethylene Chemical Storage Tanks (23 25 13) 
. 
. 

 23 25 13 00-0002 EA  15 Gallon Chemical Storage Tank, Polyethylene ................................................................................................................ 256.28 81.79 

XXXXXXX 
. 
 23 25 13 00-0003  Gas Chlorinator (23 25 13) 
. 
. 

 23 25 13 00-0004 EA Gas Chlorinator, Wall Or Cylinder Mounted (10 PPD) With Metering Tube And Rate Valve Metering Tube Supply 
Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,089.58 369.70 

    For Booster Pump, Add  418.68 
. 

 23 25 13 00-0005 EA Gas Chlorinator, Wall Or Cylinder Mounted (25 PPD) With Metering Tube And Rate Valve Metering Tube Supply 
Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,244.76 422.52 

    For Booster Pump, Add  478.57 
. 

 23 25 13 00-0006 EA Gas Chlorinator, Wall Or Cylinder Mounted (50 PPD) With Metering Tube And Rate Valve Metering Tube Supply 
Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,733.38 320.06 

    For Booster Pump, Add  588.37 

XXXXXXX 
. 
 23 25 13 00-0007  Bypass Shot Feeders (23 25 13) 

Note: Includes up to 4 ports (in, out, fill and drain). Excludes valves. 
. 
. 
 23 25 13 00-0008  In Line Mount, 125 PSIG (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0009 EA  1.7 Gallon Bypass Shot Chemical Feeder In Line Mount, 125 PSIG .................................................................................. 985.82 277.24 

XXXXXXX 
. 
 23 25 13 00-0010  Floor Mount, 175 PSIG (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0011 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 175 PSIG .................................................................................... 1,448.14 417.34 
. 

 23 25 13 00-0012 EA  12 Gallon Bypass Shot Chemical Feeder, Floor Mount, 175 PSIG .................................................................................. 1,908.84 552.53 

XXXXXXX 
. 
 23 25 13 00-0013  Floor Mount, 150 LB ASME Code (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0014 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 150 LB ASME Code ................................................................... 1,448.14 417.34 
. 

 23 25 13 00-0015 EA  10 Gallon Bypass Shot Chemical Feeder, Floor Mount, 150 LB ASME Code ................................................................. 1,908.84 552.53 

XXXXXXX 
. 
 23 25 13 00-0016  Floor Mount, 300 LB ASME Code (23 25 13 00-0007) 
. 
. 

 23 25 13 00-0017 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 300 LB ASME Code ................................................................... 1,832.85 417.34 
. 

 23 25 13 00-0018 EA  10 Gallon Bypass Shot Chemical Feeder, Floor Mount, 300 LB ASME Code ................................................................. 2,308.31 552.53 

XXXXXXX 
. 
 23 30  HVAC Air Distribution (23) 
. 
. 
 23 31  HVAC Ducts and Casings (23 30) 

Note: Excludes angle iron, threaded rod, anchor bolts or other external supporting devices other than normal sheet metal straps. See 
CSI section 05 12 23 00-0409 for angle iron, 23 05 29 00-0001 for threaded rod. 

. 

. 
 23 31 13  Metal Ducts (23 31) 
. 
. 
 23 31 13 13  Rectangular Metal Ducts (23 31 13) 
. 
. 
 23 31 13 13-0001  Steel Sheet Metal Duct (23 31 13 13) 

Note: Includes all fittings, transitions, collars, straps, support straps, fabrication, installation and sealing the joints 
by tape, mastic, or spray on sealer. 

. 

. 
 23 31 13 13-0002  Galvanized Steel Sheet Metal Ductwork (23 31 13 13-0001) 

Note: SMACNA weight for galvanized steel ductwork LB/SF (surface areas) by gauge: 26 gauge - 0.906 LB/SF; 
24 gauge - 1.156 LB/SF; 22 gauge - 1.406 LB/SF; 20 gauge - 1.656 LB/SF; 18 gauge - 2.156 LB/SF; 16 gauge - 
2.656 LB/SF 
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. 

. 
 23 31 13 13-0003 LB 2" WG And Less (Class C), Rectangular Or Square, Galvanized Steel Sheet Metal Ductwork ............................................ 10.77 2.88 

    For Polyvinyl Chloride (PVC) Coated, Add  0.38 
    For Up To 200, Add  3.80 
    For >200 To 500, Add  2.42 
    For >500 To 1,000, Add  1.64 
    For >1,000 To 2,000, Add  0.92 
    For >2,000 To 5,000, Add  0.41 
    For Work In Restricted Working Space, Add  2.66 
    For Elevated Installation >10' To 15', Add  0.53 
    For Elevated Installation >15' To 20', Add  1.06 
    For Elevated Installation >20' To 25', Add  1.33 
    For Elevated Installation >25' To 30', Add  1.86 
    For Elevated Installation >30' To 35', Add  2.13 
    For Elevated Installation >35' To 40', Add  2.66 
    For Elevated Installation >40', Add  2.92 

. 
 23 31 13 13-0004 LB 3" WG (Class B), Rectangular Or Square, Galvanized Steel Sheet Metal Ductwork ............................................................ 12.09 2.88 

    For Polyvinyl Chloride (PVC) Coated, Add  0.38 
    For Up To 200, Add  4.20 
    For >200 To 500, Add  2.65 
    For >500 To 1,000, Add  1.83 
    For >1,000 To 2,000, Add  1.02 
    For >2,000 To 5,000, Add  0.46 
    For Work In Restricted Working Space, Add  3.05 
    For Elevated Installation >10' To 15', Add  0.61 
    For Elevated Installation >15' To 20', Add  1.22 
    For Elevated Installation >20' To 25', Add  1.53 
    For Elevated Installation >25' To 30', Add  2.14 
    For Elevated Installation >30' To 35', Add  2.44 
    For Elevated Installation >35' To 40', Add  3.05 
    For Elevated Installation >40', Add  3.36 

. 
 23 31 13 13-0005 LB 4" Or 6" WG (Class A), Rectangular Or Square, Galvanized Steel Sheet Metal Ductwork ................................................... 14.31 2.88 

    For Polyvinyl Chloride (PVC) Coated, Add  0.38 
    For Up To 200, Add  4.87 
    For >200 To 500, Add  3.05 
    For >500 To 1,000, Add  2.14 
    For >1,000 To 2,000, Add  1.20 
    For >2,000 To 5,000, Add  0.55 
    For Work In Restricted Working Space, Add  3.72 
    For Elevated Installation >10' To 15', Add  0.74 
    For Elevated Installation >15' To 20', Add  1.49 
    For Elevated Installation >20' To 25', Add  1.86 
    For Elevated Installation >25' To 30', Add  2.60 
    For Elevated Installation >30' To 35', Add  2.98 
    For Elevated Installation >35' To 40', Add  3.72 
    For Elevated Installation >40', Add  4.09 

XXXXXXX 
. 
 23 31 13 13-0006  Alloy 3003-H14, Aluminum Sheet Metal Ductwork (23 31 13 13-0001) 

Note: SMACNA weight for aluminum ductwork LB/SF (surface areas) by gauge: 26 gauge - 0.224 LB/SF; 24 
gauge - 0.282 LB/SF; 22 gauge - 0.352 LB/SF; 20 gauge - 0.451 LB/SF; 18 gauge - 0.563 LB/SF; 16 gauge - 
0.718 LB/SF; 14 gauge – 0.901 LB/SF; 12 gauge – 0.141 LB/SF 

. 

. 
 23 31 13 13-0007 LB 2" WG And Less (Class C), Alloy 3003-H14, Aluminum Sheet Metal Ductwork ................................................................... 20.69 2.88 

    For Work In Restricted Working Space, Add  5.25 
    For Up To 200, Add  7.16 
    For >200 To 500, Add  4.52 
    For >500 To 1,000, Add  3.12 
    For >1,000 To 2,000, Add  1.75 
    For >2,000 To 5,000, Add  0.80 
    For Elevated Installation >10' To 15', Add  1.05 
    For Elevated Installation >15' To 20', Add  2.10 
    For Elevated Installation >20' To 25', Add  2.63 
    For Elevated Installation >25' To 30', Add  3.68 
    For Elevated Installation >30' To 35', Add  4.20 
    For Elevated Installation >35' To 40', Add  5.25 
    For Elevated Installation >40', Add  5.78 

. 
 23 31 13 13-0008 LB 3" WG (Class B), Alloy 3003-H14, Aluminum Sheet Metal Ductwork .................................................................................... 23.32 2.88 

    For Work In Restricted Working Space, Add  6.04 
    For Up To 200, Add  7.95 
    For >200 To 500, Add  5.00 
    For >500 To 1,000, Add  3.49 
    For >1,000 To 2,000, Add  1.96 
    For >2,000 To 5,000, Add  0.90 
    For Elevated Installation >10' To 15', Add  1.21 
    For Elevated Installation >15' To 20', Add  2.42 
    For Elevated Installation >20' To 25', Add  3.02 
    For Elevated Installation >25' To 30', Add  4.23 
    For Elevated Installation >30' To 35', Add  4.83 
    For Elevated Installation >35' To 40', Add  6.04 
    For Elevated Installation >40', Add  6.64 
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. 
 23 31 13 13-0009 LB 4" Or 6" WG (Class A), Alloy 3003-H14, Aluminum Sheet Metal Ductwork........................................................................... 27.69 2.88 

    For Work In Restricted Working Space, Add  7.35 
    For Up To 200, Add  9.26 
    For >200 To 500, Add  5.78 
    For >500 To 1,000, Add  4.10 
    For >1,000 To 2,000, Add  2.31 
    For >2,000 To 5,000, Add  1.08 
    For Elevated Installation >10' To 15', Add  1.47 
    For Elevated Installation >15' To 20', Add  2.94 
    For Elevated Installation >20' To 25', Add  3.68 
    For Elevated Installation >25' To 30', Add  5.15 
    For Elevated Installation >30' To 35', Add  5.88 
    For Elevated Installation >35' To 40', Add  7.35 
    For Elevated Installation >40', Add  8.09 

XXXXXXX 
. 
 23 31 13 13-0010  Type 304, Stainless Steel Sheet Metal Ductwork (23 31 13 13-0001) 

Note: SMACNA weight for stainless steel ductwork LB/SF (surface areas) by gauge: 26 gauge - 0.748 LB/SF; 24 
gauge - 0.987 LB/SF; 22 gauge – 1.231 LB/SF; 20 gauge - 1.491 LB/SF; 18 gauge - 2.016 LB/SF; 16 gauge - 
2.499 LB/SF; 14 gauge – 3.154 LB/SF; 12 gauge – 4.427 LB/SF 

. 

. 
 23 31 13 13-0011 LB 2" WG And Less (Class C), Type 304, Stainless Steel Sheet Metal Ductwork ..................................................................... 14.87 3.83 

    For Work In Restricted Working Space, Add  3.23 
    For Welded Seams, Add  5.59 
    For Up To 200, Add  5.69 
    For >200 To 500, Add  3.70 
    For >500 To 1,000, Add  2.37 
    For >1,000 To 2,000, Add  1.31 
    For >2,000 To 5,000, Add  0.55 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.61 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 

. 
 23 31 13 13-0012 LB 3" WG (Class B), Type 304, Stainless Steel Sheet Metal Ductwork ..................................................................................... 17.09 3.83 

    For Work In Restricted Working Space, Add  3.89 
    For Welded Seams, Add  6.70 
    For Up To 200, Add  6.36 
    For >200 To 500, Add  4.10 
    For >500 To 1,000, Add  2.68 
    For >1,000 To 2,000, Add  1.49 
    For >2,000 To 5,000, Add  0.64 
    For Elevated Installation >10' To 15', Add  0.78 
    For Elevated Installation >15' To 20', Add  1.56 
    For Elevated Installation >20' To 25', Add  1.95 
    For Elevated Installation >25' To 30', Add  2.73 
    For Elevated Installation >30' To 35', Add  3.12 
    For Elevated Installation >35' To 40', Add  3.89 
    For Elevated Installation >40', Add  4.28 

. 
 23 31 13 13-0013 LB 4" Or 6" WG (Class A), Type 304, Stainless Steel Sheet Metal Ductwork ............................................................................ 19.16 3.83 

    For Work In Restricted Working Space, Add  4.52 
    For Welded Seams, Add  7.73 
    For Up To 200, Add  6.98 
    For >200 To 500, Add  4.48 
    For >500 To 1,000, Add  2.97 
    For >1,000 To 2,000, Add  1.66 
    For >2,000 To 5,000, Add  0.73 
    For Elevated Installation >10' To 15', Add  0.90 
    For Elevated Installation >15' To 20', Add  1.81 
    For Elevated Installation >20' To 25', Add  2.26 
    For Elevated Installation >25' To 30', Add  3.16 
    For Elevated Installation >30' To 35', Add  3.61 
    For Elevated Installation >35' To 40', Add  4.52 
    For Elevated Installation >40', Add  4.97 

XXXXXXX 
. 
 23 31 13 13-0014  Galvanized Steel Sheet Metal Ductwork By LF (23 31 13 13-0001) 

Note: Ductwork includes collars, straps, support straps, etc. Shop fabricated ductwork is designed and fabricated 
in shop with machines, delivered to site and installed. For fittings add the following equivalent lengths: 0.75' for 
duct end cap; 1.5' for tap-in; 2.5' for 45 degree elbows; 3' for 90 degree elbows, transition, taper, register box; 4' 
for 45 degree reducing elbow, offset, turning vanes installed in elbows; 5' for 90 degree reducing elbow, 135 
degree angle gooseneck, boots; and 6' for transition/reducer. 

. 

. 
 23 31 13 13-0015  30 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0016 LF 4" x 4", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 11.11 5.91 
    For 3" WG (Class B), Add  1.48 
    For 4" Or 6" WG (Class A), Add  3.16 
    For 10" WG (Class A), Add  4.54 
    For Work In Restricted Working Space, Add  2.96 

. 
 23 31 13 13-0017 LF 4" x 6", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 13.88 7.39 

    For 3" WG (Class B), Add  1.85 
    For 4" Or 6" WG (Class A), Add  3.94 
    For 10" WG (Class A), Add  5.67 
    For Work In Restricted Working Space, Add  3.70 
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 23 31 13 13-0018 LF 4" x 8", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 16.67 8.88 

    For 3" WG (Class B), Add  2.22 
    For 4" Or 6" WG (Class A), Add  4.73 
    For 10" WG (Class A), Add  6.80 
    For Work In Restricted Working Space, Add  4.44 

. 
 23 31 13 13-0019 LF 4" x 10", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 19.44 10.35 

    For 3" WG (Class B), Add  2.59 
    For 4" Or 6" WG (Class A), Add  5.52 
    For 10" WG (Class A), Add  7.94 
    For Work In Restricted Working Space, Add  5.18 

. 
 23 31 13 13-0020 LF 4" x 12", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 22.23 11.83 

    For 3" WG (Class B), Add  2.96 
    For 4" Or 6" WG (Class A), Add  6.31 
    For 10" WG (Class A), Add  9.07 
    For Work In Restricted Working Space, Add  5.92 

. 
 23 31 13 13-0021 LF 4" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 24.99 13.31 

    For 3" WG (Class B), Add  3.33 
    For 4" Or 6" WG (Class A), Add  7.10 
    For 10" WG (Class A), Add  10.20 
    For Work In Restricted Working Space, Add  6.65 

. 
 23 31 13 13-0022 LF 4" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 27.77 14.79 

    For 3" WG (Class B), Add  3.70 
    For 4" Or 6" WG (Class A), Add  7.89 
    For 10" WG (Class A), Add  11.34 
    For Work In Restricted Working Space, Add  7.40 

. 
 23 31 13 13-0023 LF 6" x 6", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 16.67 8.88 

    For 3" WG (Class B), Add  2.22 
    For 4" Or 6" WG (Class A), Add  4.73 
    For 10" WG (Class A), Add  6.80 
    For Work In Restricted Working Space, Add  4.44 

. 
 23 31 13 13-0024 LF 6" x 8", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 19.44 10.35 

    For 3" WG (Class B), Add  2.59 
    For 4" Or 6" WG (Class A), Add  5.52 
    For 10" WG (Class A), Add  7.94 
    For Work In Restricted Working Space, Add  5.18 

. 
 23 31 13 13-0025 LF 6" x 10", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 22.23 11.83 

    For 3" WG (Class B), Add  2.96 
    For 4" Or 6" WG (Class A), Add  6.31 
    For 10" WG (Class A), Add  9.07 
    For Work In Restricted Working Space, Add  5.92 

. 
 23 31 13 13-0026 LF 6" x 12", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 24.99 13.31 

    For 3" WG (Class B), Add  3.33 
    For 4" Or 6" WG (Class A), Add  7.10 
    For 10" WG (Class A), Add  10.20 
    For Work In Restricted Working Space, Add  6.65 

. 
 23 31 13 13-0027 LF 6" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 27.77 14.79 

    For 3" WG (Class B), Add  3.70 
    For 4" Or 6" WG (Class A), Add  7.89 
    For 10" WG (Class A), Add  11.34 
    For Work In Restricted Working Space, Add  7.40 

. 
 23 31 13 13-0028 LF 6" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 30.55 16.27 

    For 3" WG (Class B), Add  4.07 
    For 4" Or 6" WG (Class A), Add  8.68 
    For 10" WG (Class A), Add  12.47 
    For Work In Restricted Working Space, Add  8.13 

. 
 23 31 13 13-0029 LF 8" x 8", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 22.23 11.83 

    For 3" WG (Class B), Add  2.96 
    For 4" Or 6" WG (Class A), Add  6.31 
    For 10" WG (Class A), Add  9.07 
    For Work In Restricted Working Space, Add  5.92 

. 
 23 31 13 13-0030 LF 8" x 10", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 24.99 13.31 

    For 3" WG (Class B), Add  3.33 
    For 4" Or 6" WG (Class A), Add  7.10 
    For 10" WG (Class A), Add  10.20 
    For Work In Restricted Working Space, Add  6.65 

. 
 23 31 13 13-0031 LF 8" x 12", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 27.77 14.79 

    For 3" WG (Class B), Add  3.70 
    For 4" Or 6" WG (Class A), Add  7.89 
    For 10" WG (Class A), Add  11.34 
    For Work In Restricted Working Space, Add  7.40 

. 
 23 31 13 13-0032 LF 8" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 30.55 16.27 

    For 3" WG (Class B), Add  4.07 
    For 4" Or 6" WG (Class A), Add  8.68 
    For 10" WG (Class A), Add  12.47 
    For Work In Restricted Working Space, Add  8.13 

. 
 23 31 13 13-0033 LF 8" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 33.32 17.74 

    For 3" WG (Class B), Add  4.44 
    For 4" Or 6" WG (Class A), Add  9.46 
    For 10" WG (Class A), Add  13.60 
    For Work In Restricted Working Space, Add  8.87 

. 
 23 31 13 13-0034 LF 8" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 36.11 19.22 

    For 3" WG (Class B), Add  4.81 
    For 4" Or 6" WG (Class A), Add  10.25 
    For 10" WG (Class A), Add  14.74 
    For Work In Restricted Working Space, Add  9.61 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 31 HVAC Ducts and Casings 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 216 Monterey County Facilities

. 
 23 31 13 13-0035 LF 8" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 38.88 20.71 

    For 3" WG (Class B), Add  5.18 
    For 4" Or 6" WG (Class A), Add  11.04 
    For 10" WG (Class A), Add  15.87 
    For Work In Restricted Working Space, Add  10.35 

. 
 23 31 13 13-0036 LF 8" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 41.66 22.18 

    For 3" WG (Class B), Add  5.54 
    For 4" Or 6" WG (Class A), Add  11.83 
    For 10" WG (Class A), Add  17.00 
    For Work In Restricted Working Space, Add  11.09 

. 
 23 31 13 13-0037 LF 8" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 44.43 23.66 

    For 3" WG (Class B), Add  5.91 
    For 4" Or 6" WG (Class A), Add  12.62 
    For 10" WG (Class A), Add  18.14 
    For Work In Restricted Working Space, Add  11.83 

. 
 23 31 13 13-0038 LF 10" x 10", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 27.77 14.79 

    For 3" WG (Class B), Add  3.70 
    For 4" Or 6" WG (Class A), Add  7.89 
    For 10" WG (Class A), Add  11.34 
    For Work In Restricted Working Space, Add  7.40 

. 
 23 31 13 13-0039 LF 10" x 12", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 30.55 16.27 

    For 3" WG (Class B), Add  4.07 
    For 4" Or 6" WG (Class A), Add  8.68 
    For 10" WG (Class A), Add  12.47 
    For Work In Restricted Working Space, Add  8.13 

. 
 23 31 13 13-0040 LF 10" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 33.32 17.74 

    For 3" WG (Class B), Add  4.44 
    For 4" Or 6" WG (Class A), Add  9.46 
    For 10" WG (Class A), Add  13.60 
    For Work In Restricted Working Space, Add  8.87 

. 
 23 31 13 13-0041 LF 10" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 36.11 19.22 

    For 3" WG (Class B), Add  4.81 
    For 4" Or 6" WG (Class A), Add  10.25 
    For 10" WG (Class A), Add  14.74 
    For Work In Restricted Working Space, Add  9.61 

. 
 23 31 13 13-0042 LF 10" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 38.88 20.71 

    For 3" WG (Class B), Add  5.18 
    For 4" Or 6" WG (Class A), Add  11.04 
    For 10" WG (Class A), Add  15.87 
    For Work In Restricted Working Space, Add  10.35 

. 
 23 31 13 13-0043 LF 10" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 41.66 22.18 

    For 3" WG (Class B), Add  5.54 
    For 4" Or 6" WG (Class A), Add  11.83 
    For 10" WG (Class A), Add  17.00 
    For Work In Restricted Working Space, Add  11.09 

. 
 23 31 13 13-0044 LF 10" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 44.43 23.66 

    For 3" WG (Class B), Add  5.91 
    For 4" Or 6" WG (Class A), Add  12.62 
    For 10" WG (Class A), Add  18.14 
    For Work In Restricted Working Space, Add  11.83 

. 
 23 31 13 13-0045 LF 10" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 47.22 25.13 

    For 3" WG (Class B), Add  6.29 
    For 4" Or 6" WG (Class A), Add  13.41 
    For 10" WG (Class A), Add  19.27 
    For Work In Restricted Working Space, Add  12.57 

. 
 23 31 13 13-0046 LF 12" x 12", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 33.32 17.74 

    For 3" WG (Class B), Add  4.44 
    For 4" Or 6" WG (Class A), Add  9.46 
    For 10" WG (Class A), Add  13.60 
    For Work In Restricted Working Space, Add  8.87 

. 
 23 31 13 13-0047 LF 12" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 36.11 19.22 

    For 3" WG (Class B), Add  4.81 
    For 4" Or 6" WG (Class A), Add  10.25 
    For 10" WG (Class A), Add  14.74 
    For Work In Restricted Working Space, Add  9.61 

. 
 23 31 13 13-0048 LF 12" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 38.88 20.71 

    For 3" WG (Class B), Add  5.18 
    For 4" Or 6" WG (Class A), Add  11.04 
    For 10" WG (Class A), Add  15.87 
    For Work In Restricted Working Space, Add  10.35 

. 
 23 31 13 13-0049 LF 12" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 41.66 22.18 

    For 3" WG (Class B), Add  5.54 
    For 4" Or 6" WG (Class A), Add  11.83 
    For 10" WG (Class A), Add  17.00 
    For Work In Restricted Working Space, Add  11.09 

. 
 23 31 13 13-0050 LF 12" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 44.43 23.66 

    For 3" WG (Class B), Add  5.91 
    For 4" Or 6" WG (Class A), Add  12.62 
    For 10" WG (Class A), Add  18.14 
    For Work In Restricted Working Space, Add  11.83 

. 
 23 31 13 13-0051 LF 12" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 47.22 25.13 

    For 3" WG (Class B), Add  6.29 
    For 4" Or 6" WG (Class A), Add  13.41 
    For 10" WG (Class A), Add  19.27 
    For Work In Restricted Working Space, Add  12.57 
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 23 31 13 13-0052 LF 12" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 50.00 26.62 

    For 3" WG (Class B), Add  6.66 
    For 4" Or 6" WG (Class A), Add  14.20 
    For 10" WG (Class A), Add  20.41 
    For Work In Restricted Working Space, Add  13.31 

. 
 23 31 13 13-0053 LF 14" x 14", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 38.88 20.71 

    For 3" WG (Class B), Add  5.18 
    For 4" Or 6" WG (Class A), Add  11.04 
    For 10" WG (Class A), Add  15.87 
    For Work In Restricted Working Space, Add  10.35 

. 
 23 31 13 13-0054 LF 14" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 41.66 22.18 

    For 3" WG (Class B), Add  5.54 
    For 4" Or 6" WG (Class A), Add  11.83 
    For 10" WG (Class A), Add  17.00 
    For Work In Restricted Working Space, Add  11.09 

. 
 23 31 13 13-0055 LF 14" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 44.43 23.66 

    For 3" WG (Class B), Add  5.91 
    For 4" Or 6" WG (Class A), Add  12.62 
    For 10" WG (Class A), Add  18.14 
    For Work In Restricted Working Space, Add  11.83 

. 
 23 31 13 13-0056 LF 14" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 47.22 25.13 

    For 3" WG (Class B), Add  6.29 
    For 4" Or 6" WG (Class A), Add  13.41 
    For 10" WG (Class A), Add  19.27 
    For Work In Restricted Working Space, Add  12.57 

. 
 23 31 13 13-0057 LF 14" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 50.00 26.62 

    For 3" WG (Class B), Add  6.66 
    For 4" Or 6" WG (Class A), Add  14.20 
    For 10" WG (Class A), Add  20.41 
    For Work In Restricted Working Space, Add  13.31 

. 
 23 31 13 13-0058 LF 14" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 52.78 28.10 

    For 3" WG (Class B), Add  7.02 
    For 4" Or 6" WG (Class A), Add  14.99 
    For 10" WG (Class A), Add  21.54 
    For Work In Restricted Working Space, Add  14.05 

. 
 23 31 13 13-0059 LF 16" x 16", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 44.43 23.66 

    For 3" WG (Class B), Add  5.91 
    For 4" Or 6" WG (Class A), Add  12.62 
    For 10" WG (Class A), Add  18.14 
    For Work In Restricted Working Space, Add  11.83 

. 
 23 31 13 13-0060 LF 16" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 47.22 25.13 

    For 3" WG (Class B), Add  6.29 
    For 4" Or 6" WG (Class A), Add  13.41 
    For 10" WG (Class A), Add  19.27 
    For Work In Restricted Working Space, Add  12.57 

. 
 23 31 13 13-0061 LF 16" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 50.00 26.62 

    For 3" WG (Class B), Add  6.66 
    For 4" Or 6" WG (Class A), Add  14.20 
    For 10" WG (Class A), Add  20.41 
    For Work In Restricted Working Space, Add  13.31 

. 
 23 31 13 13-0062 LF 16" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 52.78 28.10 

    For 3" WG (Class B), Add  7.02 
    For 4" Or 6" WG (Class A), Add  14.99 
    For 10" WG (Class A), Add  21.54 
    For Work In Restricted Working Space, Add  14.05 

. 
 23 31 13 13-0063 LF 16" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 55.55 29.57 

    For 3" WG (Class B), Add  7.39 
    For 4" Or 6" WG (Class A), Add  15.77 
    For 10" WG (Class A), Add  22.67 
    For Work In Restricted Working Space, Add  14.79 

. 
 23 31 13 13-0064 LF 18" x 18", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 50.00 26.62 

    For 3" WG (Class B), Add  6.66 
    For 4" Or 6" WG (Class A), Add  14.20 
    For 10" WG (Class A), Add  20.41 
    For Work In Restricted Working Space, Add  13.31 

. 
 23 31 13 13-0065 LF 18" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 52.78 28.10 

    For 3" WG (Class B), Add  7.02 
    For 4" Or 6" WG (Class A), Add  14.99 
    For 10" WG (Class A), Add  21.54 
    For Work In Restricted Working Space, Add  14.05 

. 
 23 31 13 13-0066 LF 18" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 55.55 29.57 

    For 3" WG (Class B), Add  7.39 
    For 4" Or 6" WG (Class A), Add  15.77 
    For 10" WG (Class A), Add  22.67 
    For Work In Restricted Working Space, Add  14.79 

. 
 23 31 13 13-0067 LF 18" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 58.31 31.05 

    For 3" WG (Class B), Add  7.76 
    For 4" Or 6" WG (Class A), Add  16.56 
    For 10" WG (Class A), Add  23.81 
    For Work In Restricted Working Space, Add  15.53 

. 
 23 31 13 13-0068 LF 20" x 20", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 55.55 29.57 

    For 3" WG (Class B), Add  7.39 
    For 4" Or 6" WG (Class A), Add  15.77 
    For 10" WG (Class A), Add  22.67 
    For Work In Restricted Working Space, Add  14.79 
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 23 31 13 13-0069 LF 20" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 58.31 31.05 

    For 3" WG (Class B), Add  7.76 
    For 4" Or 6" WG (Class A), Add  16.56 
    For 10" WG (Class A), Add  23.81 
    For Work In Restricted Working Space, Add  15.53 

. 
 23 31 13 13-0070 LF 20" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 61.09 32.53 

    For 3" WG (Class B), Add  8.13 
    For 4" Or 6" WG (Class A), Add  17.35 
    For 10" WG (Class A), Add  24.94 
    For Work In Restricted Working Space, Add  16.26 

. 
 23 31 13 13-0071 LF 22" x 22", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 61.09 32.53 

    For 3" WG (Class B), Add  8.13 
    For 4" Or 6" WG (Class A), Add  17.35 
    For 10" WG (Class A), Add  24.94 
    For Work In Restricted Working Space, Add  16.26 

. 
 23 31 13 13-0072 LF 22" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 63.87 34.01 

    For 3" WG (Class B), Add  8.50 
    For 4" Or 6" WG (Class A), Add  18.14 
    For 10" WG (Class A), Add  26.07 
    For Work In Restricted Working Space, Add  17.00 

. 
 23 31 13 13-0073 LF 24" x 24", Up To 2" WG (Class C), 30 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 66.66 35.49 

    For 3" WG (Class B), Add  8.87 
    For 4" Or 6" WG (Class A), Add  18.93 
    For 10" WG (Class A), Add  27.21 
    For Work In Restricted Working Space, Add  17.75 

XXXXXXX 
. 
 23 31 13 13-0074  28 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0075 LF 4" x 4", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 13.22 7.04 
    For 3" WG (Class B), Add  1.76 
    For 4" Or 6" WG (Class A), Add  3.76 
    For 10" WG (Class A), Add  5.40 
    For Work In Restricted Working Space, Add  3.52 

. 
 23 31 13 13-0076 LF 4" x 6", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 16.54 8.80 

    For 3" WG (Class B), Add  2.20 
    For 4" Or 6" WG (Class A), Add  4.69 
    For 10" WG (Class A), Add  6.75 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 31 13 13-0077 LF 4" x 8", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 19.84 10.56 

    For 3" WG (Class B), Add  2.64 
    For 4" Or 6" WG (Class A), Add  5.64 
    For 10" WG (Class A), Add  8.10 
    For Work In Restricted Working Space, Add  5.28 

. 
 23 31 13 13-0078 LF 4" x 10", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 23.13 12.32 

    For 3" WG (Class B), Add  3.08 
    For 4" Or 6" WG (Class A), Add  6.57 
    For 10" WG (Class A), Add  9.44 
    For Work In Restricted Working Space, Add  6.16 

. 
 23 31 13 13-0079 LF 4" x 12", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 26.45 14.09 

    For 3" WG (Class B), Add  3.52 
    For 4" Or 6" WG (Class A), Add  7.51 
    For 10" WG (Class A), Add  10.80 
    For Work In Restricted Working Space, Add  7.04 

. 
 23 31 13 13-0080 LF 4" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 29.76 15.84 

    For 3" WG (Class B), Add  3.96 
    For 4" Or 6" WG (Class A), Add  8.45 
    For 10" WG (Class A), Add  12.15 
    For Work In Restricted Working Space, Add  7.92 

. 
 23 31 13 13-0081 LF 4" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 33.06 17.61 

    For 3" WG (Class B), Add  4.40 
    For 4" Or 6" WG (Class A), Add  9.39 
    For 10" WG (Class A), Add  13.50 
    For Work In Restricted Working Space, Add  8.80 

. 
 23 31 13 13-0082 LF 6" x 6", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 19.84 10.56 

    For 3" WG (Class B), Add  2.64 
    For 4" Or 6" WG (Class A), Add  5.64 
    For 10" WG (Class A), Add  8.10 
    For Work In Restricted Working Space, Add  5.28 

. 
 23 31 13 13-0083 LF 6" x 8", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 23.13 12.32 

    For 3" WG (Class B), Add  3.08 
    For 4" Or 6" WG (Class A), Add  6.57 
    For 10" WG (Class A), Add  9.44 
    For Work In Restricted Working Space, Add  6.16 

. 
 23 31 13 13-0084 LF 6" x 10", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 26.45 14.09 

    For 3" WG (Class B), Add  3.52 
    For 4" Or 6" WG (Class A), Add  7.51 
    For 10" WG (Class A), Add  10.80 
    For Work In Restricted Working Space, Add  7.04 

. 
 23 31 13 13-0085 LF 6" x 12", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 29.76 15.84 

    For 3" WG (Class B), Add  3.96 
    For 4" Or 6" WG (Class A), Add  8.45 
    For 10" WG (Class A), Add  12.15 
    For Work In Restricted Working Space, Add  7.92 
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 23 31 13 13-0086 LF 6" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 33.06 17.61 

    For 3" WG (Class B), Add  4.40 
    For 4" Or 6" WG (Class A), Add  9.39 
    For 10" WG (Class A), Add  13.50 
    For Work In Restricted Working Space, Add  8.80 

. 
 23 31 13 13-0087 LF 6" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 36.38 19.37 

    For 3" WG (Class B), Add  4.84 
    For 4" Or 6" WG (Class A), Add  10.33 
    For 10" WG (Class A), Add  14.85 
    For Work In Restricted Working Space, Add  9.68 

. 
 23 31 13 13-0088 LF 8" x 8", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 26.45 14.09 

    For 3" WG (Class B), Add  3.52 
    For 4" Or 6" WG (Class A), Add  7.51 
    For 10" WG (Class A), Add  10.80 
    For Work In Restricted Working Space, Add  7.04 

. 
 23 31 13 13-0089 LF 8" x 10", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 29.76 15.84 

    For 3" WG (Class B), Add  3.96 
    For 4" Or 6" WG (Class A), Add  8.45 
    For 10" WG (Class A), Add  12.15 
    For Work In Restricted Working Space, Add  7.92 

. 
 23 31 13 13-0090 LF 8" x 12", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 33.06 17.61 

    For 3" WG (Class B), Add  4.40 
    For 4" Or 6" WG (Class A), Add  9.39 
    For 10" WG (Class A), Add  13.50 
    For Work In Restricted Working Space, Add  8.80 

. 
 23 31 13 13-0091 LF 8" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 36.38 19.37 

    For 3" WG (Class B), Add  4.84 
    For 4" Or 6" WG (Class A), Add  10.33 
    For 10" WG (Class A), Add  14.85 
    For Work In Restricted Working Space, Add  9.68 

. 
 23 31 13 13-0092 LF 8" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 39.68 21.12 

    For 3" WG (Class B), Add  5.28 
    For 4" Or 6" WG (Class A), Add  11.27 
    For 10" WG (Class A), Add  16.20 
    For Work In Restricted Working Space, Add  10.56 

. 
 23 31 13 13-0093 LF 8" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 42.97 22.88 

    For 3" WG (Class B), Add  5.72 
    For 4" Or 6" WG (Class A), Add  12.20 
    For 10" WG (Class A), Add  17.54 
    For Work In Restricted Working Space, Add  11.44 

. 
 23 31 13 13-0094 LF 8" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 46.30 24.65 

    For 3" WG (Class B), Add  6.16 
    For 4" Or 6" WG (Class A), Add  13.15 
    For 10" WG (Class A), Add  18.90 
    For Work In Restricted Working Space, Add  12.32 

. 
 23 31 13 13-0095 LF 8" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 49.59 26.41 

    For 3" WG (Class B), Add  6.60 
    For 4" Or 6" WG (Class A), Add  14.08 
    For 10" WG (Class A), Add  20.24 
    For Work In Restricted Working Space, Add  13.20 

. 
 23 31 13 13-0096 LF 8" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 52.91 28.17 

    For 3" WG (Class B), Add  7.04 
    For 4" Or 6" WG (Class A), Add  15.02 
    For 10" WG (Class A), Add  21.59 
    For Work In Restricted Working Space, Add  14.08 

. 
 23 31 13 13-0097 LF 10" x 10", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 33.06 17.61 

    For 3" WG (Class B), Add  4.40 
    For 4" Or 6" WG (Class A), Add  9.39 
    For 10" WG (Class A), Add  13.50 
    For Work In Restricted Working Space, Add  8.80 

. 
 23 31 13 13-0098 LF 10" x 12", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 36.38 19.37 

    For 3" WG (Class B), Add  4.84 
    For 4" Or 6" WG (Class A), Add  10.33 
    For 10" WG (Class A), Add  14.85 
    For Work In Restricted Working Space, Add  9.68 

. 
 23 31 13 13-0099 LF 10" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 39.68 21.12 

    For 3" WG (Class B), Add  5.28 
    For 4" Or 6" WG (Class A), Add  11.27 
    For 10" WG (Class A), Add  16.20 
    For Work In Restricted Working Space, Add  10.56 

. 
 23 31 13 13-0100 LF 10" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 42.97 22.88 

    For 3" WG (Class B), Add  5.72 
    For 4" Or 6" WG (Class A), Add  12.20 
    For 10" WG (Class A), Add  17.54 
    For Work In Restricted Working Space, Add  11.44 

. 
 23 31 13 13-0101 LF 10" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 46.30 24.65 

    For 3" WG (Class B), Add  6.16 
    For 4" Or 6" WG (Class A), Add  13.15 
    For 10" WG (Class A), Add  18.90 
    For Work In Restricted Working Space, Add  12.32 

. 
 23 31 13 13-0102 LF 10" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 49.59 26.41 

    For 3" WG (Class B), Add  6.60 
    For 4" Or 6" WG (Class A), Add  14.08 
    For 10" WG (Class A), Add  20.24 
    For Work In Restricted Working Space, Add  13.20 
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. 
 23 31 13 13-0103 LF 10" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 52.91 28.17 

    For 3" WG (Class B), Add  7.04 
    For 4" Or 6" WG (Class A), Add  15.02 
    For 10" WG (Class A), Add  21.59 
    For Work In Restricted Working Space, Add  14.08 

. 
 23 31 13 13-0104 LF 10" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 56.22 29.93 

    For 3" WG (Class B), Add  7.48 
    For 4" Or 6" WG (Class A), Add  15.96 
    For 10" WG (Class A), Add  22.95 
    For Work In Restricted Working Space, Add  14.97 

. 
 23 31 13 13-0105 LF 12" x 12", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 39.68 21.12 

    For 3" WG (Class B), Add  5.28 
    For 4" Or 6" WG (Class A), Add  11.27 
    For 10" WG (Class A), Add  16.20 
    For Work In Restricted Working Space, Add  10.56 

. 
 23 31 13 13-0106 LF 12" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 42.97 22.88 

    For 3" WG (Class B), Add  5.72 
    For 4" Or 6" WG (Class A), Add  12.20 
    For 10" WG (Class A), Add  17.54 
    For Work In Restricted Working Space, Add  11.44 

. 
 23 31 13 13-0107 LF 12" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 46.30 24.65 

    For 3" WG (Class B), Add  6.16 
    For 4" Or 6" WG (Class A), Add  13.15 
    For 10" WG (Class A), Add  18.90 
    For Work In Restricted Working Space, Add  12.32 

. 
 23 31 13 13-0108 LF 12" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 49.59 26.41 

    For 3" WG (Class B), Add  6.60 
    For 4" Or 6" WG (Class A), Add  14.08 
    For 10" WG (Class A), Add  20.24 
    For Work In Restricted Working Space, Add  13.20 

. 
 23 31 13 13-0109 LF 12" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 52.91 28.17 

    For 3" WG (Class B), Add  7.04 
    For 4" Or 6" WG (Class A), Add  15.02 
    For 10" WG (Class A), Add  21.59 
    For Work In Restricted Working Space, Add  14.08 

. 
 23 31 13 13-0110 LF 12" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 56.22 29.93 

    For 3" WG (Class B), Add  7.48 
    For 4" Or 6" WG (Class A), Add  15.96 
    For 10" WG (Class A), Add  22.95 
    For Work In Restricted Working Space, Add  14.97 

. 
 23 31 13 13-0111 LF 12" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 59.51 31.68 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.29 
    For Work In Restricted Working Space, Add  15.84 

. 
 23 31 13 13-0112 LF 14" x 14", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 46.30 24.65 

    For 3" WG (Class B), Add  6.16 
    For 4" Or 6" WG (Class A), Add  13.15 
    For 10" WG (Class A), Add  18.90 
    For Work In Restricted Working Space, Add  12.32 

. 
 23 31 13 13-0113 LF 14" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 49.59 26.41 

    For 3" WG (Class B), Add  6.60 
    For 4" Or 6" WG (Class A), Add  14.08 
    For 10" WG (Class A), Add  20.24 
    For Work In Restricted Working Space, Add  13.20 

. 
 23 31 13 13-0114 LF 14" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 52.91 28.17 

    For 3" WG (Class B), Add  7.04 
    For 4" Or 6" WG (Class A), Add  15.02 
    For 10" WG (Class A), Add  21.59 
    For Work In Restricted Working Space, Add  14.08 

. 
 23 31 13 13-0115 LF 14" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 56.22 29.93 

    For 3" WG (Class B), Add  7.48 
    For 4" Or 6" WG (Class A), Add  15.96 
    For 10" WG (Class A), Add  22.95 
    For Work In Restricted Working Space, Add  14.97 

. 
 23 31 13 13-0116 LF 14" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 59.51 31.68 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.29 
    For Work In Restricted Working Space, Add  15.84 

. 
 23 31 13 13-0117 LF 14" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 62.83 33.45 

    For 3" WG (Class B), Add  8.36 
    For 4" Or 6" WG (Class A), Add  17.84 
    For 10" WG (Class A), Add  25.65 
    For Work In Restricted Working Space, Add  16.73 

. 
 23 31 13 13-0118 LF 16" x 16", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 52.91 28.17 

    For 3" WG (Class B), Add  7.04 
    For 4" Or 6" WG (Class A), Add  15.02 
    For 10" WG (Class A), Add  21.59 
    For Work In Restricted Working Space, Add  14.08 

. 
 23 31 13 13-0119 LF 16" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 56.22 29.93 

    For 3" WG (Class B), Add  7.48 
    For 4" Or 6" WG (Class A), Add  15.96 
    For 10" WG (Class A), Add  22.95 
    For Work In Restricted Working Space, Add  14.97 
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 23 31 13 13-0120 LF 16" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 59.51 31.68 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.29 
    For Work In Restricted Working Space, Add  15.84 

. 
 23 31 13 13-0121 LF 16" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 62.83 33.45 

    For 3" WG (Class B), Add  8.36 
    For 4" Or 6" WG (Class A), Add  17.84 
    For 10" WG (Class A), Add  25.65 
    For Work In Restricted Working Space, Add  16.73 

. 
 23 31 13 13-0122 LF 16" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 66.13 35.21 

    For 3" WG (Class B), Add  8.80 
    For 4" Or 6" WG (Class A), Add  18.78 
    For 10" WG (Class A), Add  26.99 
    For Work In Restricted Working Space, Add  17.60 

. 
 23 31 13 13-0123 LF 18" x 18", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 59.51 31.68 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.29 
    For Work In Restricted Working Space, Add  15.84 

. 
 23 31 13 13-0124 LF 18" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 62.83 33.45 

    For 3" WG (Class B), Add  8.36 
    For 4" Or 6" WG (Class A), Add  17.84 
    For 10" WG (Class A), Add  25.65 
    For Work In Restricted Working Space, Add  16.73 

. 
 23 31 13 13-0125 LF 18" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 66.13 35.21 

    For 3" WG (Class B), Add  8.80 
    For 4" Or 6" WG (Class A), Add  18.78 
    For 10" WG (Class A), Add  26.99 
    For Work In Restricted Working Space, Add  17.60 

. 
 23 31 13 13-0126 LF 18" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 69.43 36.97 

    For 3" WG (Class B), Add  9.24 
    For 4" Or 6" WG (Class A), Add  19.72 
    For 10" WG (Class A), Add  28.34 
    For Work In Restricted Working Space, Add  18.48 

. 
 23 31 13 13-0127 LF 20" x 20", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 66.13 35.21 

    For 3" WG (Class B), Add  8.80 
    For 4" Or 6" WG (Class A), Add  18.78 
    For 10" WG (Class A), Add  26.99 
    For Work In Restricted Working Space, Add  17.60 

. 
 23 31 13 13-0128 LF 20" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 69.43 36.97 

    For 3" WG (Class B), Add  9.24 
    For 4" Or 6" WG (Class A), Add  19.72 
    For 10" WG (Class A), Add  28.34 
    For Work In Restricted Working Space, Add  18.48 

. 
 23 31 13 13-0129 LF 20" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 72.75 38.73 

    For 3" WG (Class B), Add  9.68 
    For 4" Or 6" WG (Class A), Add  20.66 
    For 10" WG (Class A), Add  29.69 
    For Work In Restricted Working Space, Add  19.37 

. 
 23 31 13 13-0130 LF 22" x 22", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 72.75 38.73 

    For 3" WG (Class B), Add  9.68 
    For 4" Or 6" WG (Class A), Add  20.66 
    For 10" WG (Class A), Add  29.69 
    For Work In Restricted Working Space, Add  19.37 

. 
 23 31 13 13-0131 LF 22" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 76.05 40.49 

    For 3" WG (Class B), Add  10.12 
    For 4" Or 6" WG (Class A), Add  21.59 
    For 10" WG (Class A), Add  31.04 
    For Work In Restricted Working Space, Add  20.24 

. 
 23 31 13 13-0132 LF 24" x 24", Up To 2" WG (Class C), 28 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 79.35 42.26 

    For 3" WG (Class B), Add  10.56 
    For 4" Or 6" WG (Class A), Add  22.53 
    For 10" WG (Class A), Add  32.39 
    For Work In Restricted Working Space, Add  21.13 

XXXXXXX 
. 
 23 31 13 13-0133  26 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0134 LF 4" x 4", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 15.35 8.16 
    For 3" WG (Class B), Add  2.04 
    For 4" Or 6" WG (Class A), Add  4.36 
    For 10" WG (Class A), Add  6.27 
    For Work In Restricted Working Space, Add  4.09 

. 
 23 31 13 13-0135 LF 4" x 6", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 19.18 10.21 

    For 3" WG (Class B), Add  2.55 
    For 4" Or 6" WG (Class A), Add  5.45 
    For 10" WG (Class A), Add  7.83 
    For Work In Restricted Working Space, Add  5.11 

. 
 23 31 13 13-0136 LF 4" x 8", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 23.01 12.26 

    For 3" WG (Class B), Add  3.06 
    For 4" Or 6" WG (Class A), Add  6.53 
    For 10" WG (Class A), Add  9.39 
    For Work In Restricted Working Space, Add  6.13 
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 23 31 13 13-0137 LF 4" x 10", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 26.84 14.30 

    For 3" WG (Class B), Add  3.57 
    For 4" Or 6" WG (Class A), Add  7.62 
    For 10" WG (Class A), Add  10.96 
    For Work In Restricted Working Space, Add  7.15 

. 
 23 31 13 13-0138 LF 4" x 12", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 30.68 16.34 

    For 3" WG (Class B), Add  4.08 
    For 4" Or 6" WG (Class A), Add  8.71 
    For 10" WG (Class A), Add  12.52 
    For Work In Restricted Working Space, Add  8.17 

. 
 23 31 13 13-0139 LF 4" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 34.52 18.38 

    For 3" WG (Class B), Add  4.59 
    For 4" Or 6" WG (Class A), Add  9.80 
    For 10" WG (Class A), Add  14.09 
    For Work In Restricted Working Space, Add  9.19 

. 
 23 31 13 13-0140 LF 4" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 38.35 20.42 

    For 3" WG (Class B), Add  5.11 
    For 4" Or 6" WG (Class A), Add  10.89 
    For 10" WG (Class A), Add  15.66 
    For Work In Restricted Working Space, Add  10.21 

. 
 23 31 13 13-0141 LF 6" x 6", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 23.01 12.26 

    For 3" WG (Class B), Add  3.06 
    For 4" Or 6" WG (Class A), Add  6.53 
    For 10" WG (Class A), Add  9.39 
    For Work In Restricted Working Space, Add  6.13 

. 
 23 31 13 13-0142 LF 6" x 8", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 26.84 14.30 

    For 3" WG (Class B), Add  3.57 
    For 4" Or 6" WG (Class A), Add  7.62 
    For 10" WG (Class A), Add  10.96 
    For Work In Restricted Working Space, Add  7.15 

. 
 23 31 13 13-0143 LF 6" x 10", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 30.68 16.34 

    For 3" WG (Class B), Add  4.08 
    For 4" Or 6" WG (Class A), Add  8.71 
    For 10" WG (Class A), Add  12.52 
    For Work In Restricted Working Space, Add  8.17 

. 
 23 31 13 13-0144 LF 6" x 12", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 34.52 18.38 

    For 3" WG (Class B), Add  4.59 
    For 4" Or 6" WG (Class A), Add  9.80 
    For 10" WG (Class A), Add  14.09 
    For Work In Restricted Working Space, Add  9.19 

. 
 23 31 13 13-0145 LF 6" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 38.35 20.42 

    For 3" WG (Class B), Add  5.11 
    For 4" Or 6" WG (Class A), Add  10.89 
    For 10" WG (Class A), Add  15.66 
    For Work In Restricted Working Space, Add  10.21 

. 
 23 31 13 13-0146 LF 6" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 42.20 22.46 

    For 3" WG (Class B), Add  5.62 
    For 4" Or 6" WG (Class A), Add  11.98 
    For 10" WG (Class A), Add  17.22 
    For Work In Restricted Working Space, Add  11.23 

. 
 23 31 13 13-0147 LF 8" x 8", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 30.68 16.34 

    For 3" WG (Class B), Add  4.08 
    For 4" Or 6" WG (Class A), Add  8.71 
    For 10" WG (Class A), Add  12.52 
    For Work In Restricted Working Space, Add  8.17 

. 
 23 31 13 13-0148 LF 8" x 10", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 34.52 18.38 

    For 3" WG (Class B), Add  4.59 
    For 4" Or 6" WG (Class A), Add  9.80 
    For 10" WG (Class A), Add  14.09 
    For Work In Restricted Working Space, Add  9.19 

. 
 23 31 13 13-0149 LF 8" x 12", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 38.36 20.42 

    For 3" WG (Class B), Add  5.11 
    For 4" Or 6" WG (Class A), Add  10.89 
    For 10" WG (Class A), Add  15.66 
    For Work In Restricted Working Space, Add  10.21 

. 
 23 31 13 13-0150 LF 8" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 42.20 22.46 

    For 3" WG (Class B), Add  5.62 
    For 4" Or 6" WG (Class A), Add  11.98 
    For 10" WG (Class A), Add  17.22 
    For Work In Restricted Working Space, Add  11.23 

. 
 23 31 13 13-0151 LF 8" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 46.04 24.51 

    For 3" WG (Class B), Add  6.13 
    For 4" Or 6" WG (Class A), Add  13.07 
    For 10" WG (Class A), Add  18.79 
    For Work In Restricted Working Space, Add  12.26 

. 
 23 31 13 13-0152 LF 8" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 49.86 26.55 

    For 3" WG (Class B), Add  6.64 
    For 4" Or 6" WG (Class A), Add  14.16 
    For 10" WG (Class A), Add  20.36 
    For Work In Restricted Working Space, Add  13.28 

. 
 23 31 13 13-0153 LF 8" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 53.69 28.59 

    For 3" WG (Class B), Add  7.15 
    For 4" Or 6" WG (Class A), Add  15.25 
    For 10" WG (Class A), Add  21.92 
    For Work In Restricted Working Space, Add  14.30 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Air Distribution 23 30
HVAC Ducts and Casings 23 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 23 - 223

. 
 23 31 13 13-0154 LF 8" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 57.55 30.63 

    For 3" WG (Class B), Add  7.66 
    For 4" Or 6" WG (Class A), Add  16.34 
    For 10" WG (Class A), Add  23.49 
    For Work In Restricted Working Space, Add  15.32 

. 
 23 31 13 13-0155 LF 8" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 61.37 32.67 

    For 3" WG (Class B), Add  8.17 
    For 4" Or 6" WG (Class A), Add  17.43 
    For 10" WG (Class A), Add  25.05 
    For Work In Restricted Working Space, Add  16.34 

. 
 23 31 13 13-0156 LF 10" x 10", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 38.36 20.42 

    For 3" WG (Class B), Add  5.11 
    For 4" Or 6" WG (Class A), Add  10.89 
    For 10" WG (Class A), Add  15.66 
    For Work In Restricted Working Space, Add  10.21 

. 
 23 31 13 13-0157 LF 10" x 12", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 42.19 22.46 

    For 3" WG (Class B), Add  5.62 
    For 4" Or 6" WG (Class A), Add  11.98 
    For 10" WG (Class A), Add  17.22 
    For Work In Restricted Working Space, Add  11.23 

. 
 23 31 13 13-0158 LF 10" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 46.04 24.51 

    For 3" WG (Class B), Add  6.13 
    For 4" Or 6" WG (Class A), Add  13.07 
    For 10" WG (Class A), Add  18.79 
    For Work In Restricted Working Space, Add  12.26 

. 
 23 31 13 13-0159 LF 10" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 49.86 26.55 

    For 3" WG (Class B), Add  6.64 
    For 4" Or 6" WG (Class A), Add  14.16 
    For 10" WG (Class A), Add  20.36 
    For Work In Restricted Working Space, Add  13.28 

. 
 23 31 13 13-0160 LF 10" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 53.69 28.59 

    For 3" WG (Class B), Add  7.15 
    For 4" Or 6" WG (Class A), Add  15.25 
    For 10" WG (Class A), Add  21.92 
    For Work In Restricted Working Space, Add  14.30 

. 
 23 31 13 13-0161 LF 10" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 57.55 30.63 

    For 3" WG (Class B), Add  7.66 
    For 4" Or 6" WG (Class A), Add  16.34 
    For 10" WG (Class A), Add  23.49 
    For Work In Restricted Working Space, Add  15.32 

. 
 23 31 13 13-0162 LF 10" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 61.37 32.67 

    For 3" WG (Class B), Add  8.17 
    For 4" Or 6" WG (Class A), Add  17.43 
    For 10" WG (Class A), Add  25.05 
    For Work In Restricted Working Space, Add  16.34 

. 
 23 31 13 13-0163 LF 10" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 65.21 34.72 

    For 3" WG (Class B), Add  8.68 
    For 4" Or 6" WG (Class A), Add  18.52 
    For 10" WG (Class A), Add  26.62 
    For Work In Restricted Working Space, Add  17.36 

. 
 23 31 13 13-0164 LF 12" x 12", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 46.03 24.51 

    For 3" WG (Class B), Add  6.13 
    For 4" Or 6" WG (Class A), Add  13.07 
    For 10" WG (Class A), Add  18.79 
    For Work In Restricted Working Space, Add  12.26 

. 
 23 31 13 13-0165 LF 12" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 49.86 26.55 

    For 3" WG (Class B), Add  6.64 
    For 4" Or 6" WG (Class A), Add  14.16 
    For 10" WG (Class A), Add  20.36 
    For Work In Restricted Working Space, Add  13.28 

. 
 23 31 13 13-0166 LF 12" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 53.69 28.59 

    For 3" WG (Class B), Add  7.15 
    For 4" Or 6" WG (Class A), Add  15.25 
    For 10" WG (Class A), Add  21.92 
    For Work In Restricted Working Space, Add  14.30 

. 
 23 31 13 13-0167 LF 12" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 57.55 30.63 

    For 3" WG (Class B), Add  7.66 
    For 4" Or 6" WG (Class A), Add  16.34 
    For 10" WG (Class A), Add  23.49 
    For Work In Restricted Working Space, Add  15.32 

. 
 23 31 13 13-0168 LF 12" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 61.37 32.67 

    For 3" WG (Class B), Add  8.17 
    For 4" Or 6" WG (Class A), Add  17.43 
    For 10" WG (Class A), Add  25.05 
    For Work In Restricted Working Space, Add  16.34 

. 
 23 31 13 13-0169 LF 12" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 65.21 34.72 

    For 3" WG (Class B), Add  8.68 
    For 4" Or 6" WG (Class A), Add  18.52 
    For 10" WG (Class A), Add  26.62 
    For Work In Restricted Working Space, Add  17.36 

. 
 23 31 13 13-0170 LF 12" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 69.04 36.76 

    For 3" WG (Class B), Add  9.19 
    For 4" Or 6" WG (Class A), Add  19.61 
    For 10" WG (Class A), Add  28.18 
    For Work In Restricted Working Space, Add  18.38 
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. 
 23 31 13 13-0171 LF 14" x 14", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 53.69 28.59 

    For 3" WG (Class B), Add  7.15 
    For 4" Or 6" WG (Class A), Add  15.25 
    For 10" WG (Class A), Add  21.92 
    For Work In Restricted Working Space, Add  14.30 

. 
 23 31 13 13-0172 LF 14" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 57.55 30.63 

    For 3" WG (Class B), Add  7.66 
    For 4" Or 6" WG (Class A), Add  16.34 
    For 10" WG (Class A), Add  23.49 
    For Work In Restricted Working Space, Add  15.32 

. 
 23 31 13 13-0173 LF 14" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 61.37 32.67 

    For 3" WG (Class B), Add  8.17 
    For 4" Or 6" WG (Class A), Add  17.43 
    For 10" WG (Class A), Add  25.05 
    For Work In Restricted Working Space, Add  16.34 

. 
 23 31 13 13-0174 LF 14" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 65.21 34.72 

    For 3" WG (Class B), Add  8.68 
    For 4" Or 6" WG (Class A), Add  18.52 
    For 10" WG (Class A), Add  26.62 
    For Work In Restricted Working Space, Add  17.36 

. 
 23 31 13 13-0175 LF 14" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 69.04 36.76 

    For 3" WG (Class B), Add  9.19 
    For 4" Or 6" WG (Class A), Add  19.61 
    For 10" WG (Class A), Add  28.18 
    For Work In Restricted Working Space, Add  18.38 

. 
 23 31 13 13-0176 LF 14" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 72.89 38.81 

    For 3" WG (Class B), Add  9.70 
    For 4" Or 6" WG (Class A), Add  20.69 
    For 10" WG (Class A), Add  29.75 
    For Work In Restricted Working Space, Add  19.40 

. 
 23 31 13 13-0177 LF 16" x 16", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 61.37 32.67 

    For 3" WG (Class B), Add  8.17 
    For 4" Or 6" WG (Class A), Add  17.43 
    For 10" WG (Class A), Add  25.05 
    For Work In Restricted Working Space, Add  16.34 

. 
 23 31 13 13-0178 LF 16" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 65.21 34.72 

    For 3" WG (Class B), Add  8.68 
    For 4" Or 6" WG (Class A), Add  18.52 
    For 10" WG (Class A), Add  26.62 
    For Work In Restricted Working Space, Add  17.36 

. 
 23 31 13 13-0179 LF 16" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 69.04 36.76 

    For 3" WG (Class B), Add  9.19 
    For 4" Or 6" WG (Class A), Add  19.61 
    For 10" WG (Class A), Add  28.18 
    For Work In Restricted Working Space, Add  18.38 

. 
 23 31 13 13-0180 LF 16" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 72.89 38.81 

    For 3" WG (Class B), Add  9.70 
    For 4" Or 6" WG (Class A), Add  20.69 
    For 10" WG (Class A), Add  29.75 
    For Work In Restricted Working Space, Add  19.40 

. 
 23 31 13 13-0181 LF 16" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 76.72 40.85 

    For 3" WG (Class B), Add  10.21 
    For 4" Or 6" WG (Class A), Add  21.79 
    For 10" WG (Class A), Add  31.32 
    For Work In Restricted Working Space, Add  20.42 

. 
 23 31 13 13-0182 LF 18" x 18", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 69.04 36.76 

    For 3" WG (Class B), Add  9.19 
    For 4" Or 6" WG (Class A), Add  19.61 
    For 10" WG (Class A), Add  28.18 
    For Work In Restricted Working Space, Add  18.38 

. 
 23 31 13 13-0183 LF 18" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 72.89 38.81 

    For 3" WG (Class B), Add  9.70 
    For 4" Or 6" WG (Class A), Add  20.69 
    For 10" WG (Class A), Add  29.75 
    For Work In Restricted Working Space, Add  19.40 

. 
 23 31 13 13-0184 LF 18" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 76.72 40.85 

    For 3" WG (Class B), Add  10.21 
    For 4" Or 6" WG (Class A), Add  21.79 
    For 10" WG (Class A), Add  31.32 
    For Work In Restricted Working Space, Add  20.42 

. 
 23 31 13 13-0185 LF 18" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 80.55 42.88 

    For 3" WG (Class B), Add  10.72 
    For 4" Or 6" WG (Class A), Add  22.87 
    For 10" WG (Class A), Add  32.88 
    For Work In Restricted Working Space, Add  21.44 

. 
 23 31 13 13-0186 LF 20" x 20", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 76.72 40.85 

    For 3" WG (Class B), Add  10.21 
    For 4" Or 6" WG (Class A), Add  21.79 
    For 10" WG (Class A), Add  31.32 
    For Work In Restricted Working Space, Add  20.42 

. 
 23 31 13 13-0187 LF 20" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 80.55 42.88 

    For 3" WG (Class B), Add  10.72 
    For 4" Or 6" WG (Class A), Add  22.87 
    For 10" WG (Class A), Add  32.88 
    For Work In Restricted Working Space, Add  21.44 
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 23 31 13 13-0188 LF 20" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 84.38 44.93 

    For 3" WG (Class B), Add  11.23 
    For 4" Or 6" WG (Class A), Add  23.96 
    For 10" WG (Class A), Add  34.44 
    For Work In Restricted Working Space, Add  22.46 

. 
 23 31 13 13-0189 LF 22" x 22", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 84.38 44.93 

    For 3" WG (Class B), Add  11.23 
    For 4" Or 6" WG (Class A), Add  23.96 
    For 10" WG (Class A), Add  34.44 
    For Work In Restricted Working Space, Add  22.46 

. 
 23 31 13 13-0190 LF 22" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 88.22 46.97 

    For 3" WG (Class B), Add  11.74 
    For 4" Or 6" WG (Class A), Add  25.05 
    For 10" WG (Class A), Add  36.01 
    For Work In Restricted Working Space, Add  23.48 

. 
 23 31 13 13-0191 LF 24" x 24", Up To 2" WG (Class C), 26 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 92.06 49.01 

    For 3" WG (Class B), Add  12.25 
    For 4" Or 6" WG (Class A), Add  26.14 
    For 10" WG (Class A), Add  37.58 
    For Work In Restricted Working Space, Add  24.51 

XXXXXXX 
. 
 23 31 13 13-0192  24 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0193 LF 4" x 4", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 23.33 12.68 
    For 3" WG (Class B), Add  3.17 
    For 4" Or 6" WG (Class A), Add  6.76 
    For 10" WG (Class A), Add  9.72 
    For Work In Restricted Working Space, Add  6.34 

. 
 23 31 13 13-0194 LF 4" x 6", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 29.18 15.84 

    For 3" WG (Class B), Add  3.96 
    For 4" Or 6" WG (Class A), Add  8.45 
    For 10" WG (Class A), Add  12.15 
    For Work In Restricted Working Space, Add  7.93 

. 
 23 31 13 13-0195 LF 4" x 8", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 35.00 19.01 

    For 3" WG (Class B), Add  4.75 
    For 4" Or 6" WG (Class A), Add  10.14 
    For 10" WG (Class A), Add  14.58 
    For Work In Restricted Working Space, Add  9.51 

. 
 23 31 13 13-0196 LF 4" x 10", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 40.83 22.19 

    For 3" WG (Class B), Add  5.55 
    For 4" Or 6" WG (Class A), Add  11.83 
    For 10" WG (Class A), Add  17.01 
    For Work In Restricted Working Space, Add  11.09 

. 
 23 31 13 13-0197 LF 4" x 12", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 46.67 25.36 

    For 3" WG (Class B), Add  6.34 
    For 4" Or 6" WG (Class A), Add  13.52 
    For 10" WG (Class A), Add  19.44 
    For Work In Restricted Working Space, Add  12.68 

. 
 23 31 13 13-0198 LF 4" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 52.50 28.53 

    For 3" WG (Class B), Add  7.13 
    For 4" Or 6" WG (Class A), Add  15.21 
    For 10" WG (Class A), Add  21.87 
    For Work In Restricted Working Space, Add  14.26 

. 
 23 31 13 13-0199 LF 4" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 58.33 31.69 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.30 
    For Work In Restricted Working Space, Add  15.85 

. 
 23 31 13 13-0200 LF 6" x 6", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 35.00 19.01 

    For 3" WG (Class B), Add  4.75 
    For 4" Or 6" WG (Class A), Add  10.14 
    For 10" WG (Class A), Add  14.58 
    For Work In Restricted Working Space, Add  9.51 

. 
 23 31 13 13-0201 LF 6" x 8", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 40.83 22.19 

    For 3" WG (Class B), Add  5.55 
    For 4" Or 6" WG (Class A), Add  11.83 
    For 10" WG (Class A), Add  17.01 
    For Work In Restricted Working Space, Add  11.09 

. 
 23 31 13 13-0202 LF 6" x 10", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 46.67 25.36 

    For 3" WG (Class B), Add  6.34 
    For 4" Or 6" WG (Class A), Add  13.52 
    For 10" WG (Class A), Add  19.44 
    For Work In Restricted Working Space, Add  12.68 

. 
 23 31 13 13-0203 LF 6" x 12", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 52.50 28.53 

    For 3" WG (Class B), Add  7.13 
    For 4" Or 6" WG (Class A), Add  15.21 
    For 10" WG (Class A), Add  21.87 
    For Work In Restricted Working Space, Add  14.26 

. 
 23 31 13 13-0204 LF 6" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 58.33 31.69 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.30 
    For Work In Restricted Working Space, Add  15.85 
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 23 31 13 13-0205 LF 6" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 64.17 34.86 

    For 3" WG (Class B), Add  8.72 
    For 4" Or 6" WG (Class A), Add  18.60 
    For 10" WG (Class A), Add  26.73 
    For Work In Restricted Working Space, Add  17.43 

. 
 23 31 13 13-0206 LF 8" x 8", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 46.67 25.36 

    For 3" WG (Class B), Add  6.34 
    For 4" Or 6" WG (Class A), Add  13.52 
    For 10" WG (Class A), Add  19.44 
    For Work In Restricted Working Space, Add  12.68 

. 
 23 31 13 13-0207 LF 8" x 10", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 52.50 28.53 

    For 3" WG (Class B), Add  7.13 
    For 4" Or 6" WG (Class A), Add  15.21 
    For 10" WG (Class A), Add  21.87 
    For Work In Restricted Working Space, Add  14.26 

. 
 23 31 13 13-0208 LF 8" x 12", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 58.33 31.69 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.30 
    For Work In Restricted Working Space, Add  15.85 

. 
 23 31 13 13-0209 LF 8" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 64.17 34.86 

    For 3" WG (Class B), Add  8.72 
    For 4" Or 6" WG (Class A), Add  18.60 
    For 10" WG (Class A), Add  26.73 
    For Work In Restricted Working Space, Add  17.43 

. 
 23 31 13 13-0210 LF 8" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 70.00 38.03 

    For 3" WG (Class B), Add  9.51 
    For 4" Or 6" WG (Class A), Add  20.28 
    For 10" WG (Class A), Add  29.16 
    For Work In Restricted Working Space, Add  19.02 

. 
 23 31 13 13-0211 LF 8" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 75.83 41.20 

    For 3" WG (Class B), Add  10.30 
    For 4" Or 6" WG (Class A), Add  21.97 
    For 10" WG (Class A), Add  31.58 
    For Work In Restricted Working Space, Add  20.60 

. 
 23 31 13 13-0212 LF 8" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 81.67 44.38 

    For 3" WG (Class B), Add  11.09 
    For 4" Or 6" WG (Class A), Add  23.66 
    For 10" WG (Class A), Add  34.02 
    For Work In Restricted Working Space, Add  22.19 

. 
 23 31 13 13-0213 LF 8" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 87.50 47.54 

    For 3" WG (Class B), Add  11.88 
    For 4" Or 6" WG (Class A), Add  25.35 
    For 10" WG (Class A), Add  36.45 
    For Work In Restricted Working Space, Add  23.77 

. 
 23 31 13 13-0214 LF 8" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 93.33 50.70 

    For 3" WG (Class B), Add  12.68 
    For 4" Or 6" WG (Class A), Add  27.04 
    For 10" WG (Class A), Add  38.87 
    For Work In Restricted Working Space, Add  25.35 

. 
 23 31 13 13-0215 LF 10" x 10", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 58.33 31.69 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.30 
    For Work In Restricted Working Space, Add  15.85 

. 
 23 31 13 13-0216 LF 10" x 12", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 64.17 34.86 

    For 3" WG (Class B), Add  8.72 
    For 4" Or 6" WG (Class A), Add  18.60 
    For 10" WG (Class A), Add  26.73 
    For Work In Restricted Working Space, Add  17.43 

. 
 23 31 13 13-0217 LF 10" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 70.00 38.03 

    For 3" WG (Class B), Add  9.51 
    For 4" Or 6" WG (Class A), Add  20.28 
    For 10" WG (Class A), Add  29.16 
    For Work In Restricted Working Space, Add  19.02 

. 
 23 31 13 13-0218 LF 10" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 75.83 41.20 

    For 3" WG (Class B), Add  10.30 
    For 4" Or 6" WG (Class A), Add  21.97 
    For 10" WG (Class A), Add  31.58 
    For Work In Restricted Working Space, Add  20.60 

. 
 23 31 13 13-0219 LF 10" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 81.67 44.38 

    For 3" WG (Class B), Add  11.09 
    For 4" Or 6" WG (Class A), Add  23.66 
    For 10" WG (Class A), Add  34.02 
    For Work In Restricted Working Space, Add  22.19 

. 
 23 31 13 13-0220 LF 10" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 87.50 47.54 

    For 3" WG (Class B), Add  11.88 
    For 4" Or 6" WG (Class A), Add  25.35 
    For 10" WG (Class A), Add  36.45 
    For Work In Restricted Working Space, Add  23.77 

. 
 23 31 13 13-0221 LF 10" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 93.33 50.70 

    For 3" WG (Class B), Add  12.68 
    For 4" Or 6" WG (Class A), Add  27.04 
    For 10" WG (Class A), Add  38.87 
    For Work In Restricted Working Space, Add  25.35 
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 23 31 13 13-0222 LF 10" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 99.17 53.88 

    For 3" WG (Class B), Add  13.47 
    For 4" Or 6" WG (Class A), Add  28.74 
    For 10" WG (Class A), Add  41.31 
    For Work In Restricted Working Space, Add  26.94 

. 
 23 31 13 13-0223 LF 10" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 105.00 57.04 

    For 3" WG (Class B), Add  14.26 
    For 4" Or 6" WG (Class A), Add  30.43 
    For 10" WG (Class A), Add  43.74 
    For Work In Restricted Working Space, Add  28.52 

. 
 23 31 13 13-0224 LF 10" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.83 60.22 

    For 3" WG (Class B), Add  15.05 
    For 4" Or 6" WG (Class A), Add  32.12 
    For 10" WG (Class A), Add  46.17 
    For Work In Restricted Working Space, Add  30.11 

. 
 23 31 13 13-0225 LF 10" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 116.66 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 31 13 13-0226 LF 12" x 12", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 70.00 38.03 

    For 3" WG (Class B), Add  9.51 
    For 4" Or 6" WG (Class A), Add  20.28 
    For 10" WG (Class A), Add  29.16 
    For Work In Restricted Working Space, Add  19.02 

. 
 23 31 13 13-0227 LF 12" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 75.83 41.20 

    For 3" WG (Class B), Add  10.30 
    For 4" Or 6" WG (Class A), Add  21.97 
    For 10" WG (Class A), Add  31.58 
    For Work In Restricted Working Space, Add  20.60 

. 
 23 31 13 13-0228 LF 12" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 81.67 44.38 

    For 3" WG (Class B), Add  11.09 
    For 4" Or 6" WG (Class A), Add  23.66 
    For 10" WG (Class A), Add  34.02 
    For Work In Restricted Working Space, Add  22.19 

. 
 23 31 13 13-0229 LF 12" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 87.50 47.54 

    For 3" WG (Class B), Add  11.88 
    For 4" Or 6" WG (Class A), Add  25.35 
    For 10" WG (Class A), Add  36.45 
    For Work In Restricted Working Space, Add  23.77 

. 
 23 31 13 13-0230 LF 12" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 93.33 50.70 

    For 3" WG (Class B), Add  12.68 
    For 4" Or 6" WG (Class A), Add  27.04 
    For 10" WG (Class A), Add  38.87 
    For Work In Restricted Working Space, Add  25.35 

. 
 23 31 13 13-0231 LF 12" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 99.17 53.88 

    For 3" WG (Class B), Add  13.47 
    For 4" Or 6" WG (Class A), Add  28.74 
    For 10" WG (Class A), Add  41.31 
    For Work In Restricted Working Space, Add  26.94 

. 
 23 31 13 13-0232 LF 12" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 105.00 57.04 

    For 3" WG (Class B), Add  14.26 
    For 4" Or 6" WG (Class A), Add  30.43 
    For 10" WG (Class A), Add  43.74 
    For Work In Restricted Working Space, Add  28.52 

. 
 23 31 13 13-0233 LF 12" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.83 60.22 

    For 3" WG (Class B), Add  15.05 
    For 4" Or 6" WG (Class A), Add  32.12 
    For 10" WG (Class A), Add  46.17 
    For Work In Restricted Working Space, Add  30.11 

. 
 23 31 13 13-0234 LF 12" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 116.66 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 31 13 13-0235 LF 12" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 122.50 66.56 

    For 3" WG (Class B), Add  16.64 
    For 4" Or 6" WG (Class A), Add  35.49 
    For 10" WG (Class A), Add  51.02 
    For Work In Restricted Working Space, Add  33.28 

. 
 23 31 13 13-0236 LF 14" x 14", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 81.67 44.38 

    For 3" WG (Class B), Add  11.09 
    For 4" Or 6" WG (Class A), Add  23.66 
    For 10" WG (Class A), Add  34.02 
    For Work In Restricted Working Space, Add  22.19 

. 
 23 31 13 13-0237 LF 14" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 87.50 47.54 

    For 3" WG (Class B), Add  11.88 
    For 4" Or 6" WG (Class A), Add  25.35 
    For 10" WG (Class A), Add  36.45 
    For Work In Restricted Working Space, Add  23.77 

. 
 23 31 13 13-0238 LF 14" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 93.33 50.70 

    For 3" WG (Class B), Add  12.68 
    For 4" Or 6" WG (Class A), Add  27.04 
    For 10" WG (Class A), Add  38.87 
    For Work In Restricted Working Space, Add  25.35 
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 23 31 13 13-0239 LF 14" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 99.17 53.88 

    For 3" WG (Class B), Add  13.47 
    For 4" Or 6" WG (Class A), Add  28.74 
    For 10" WG (Class A), Add  41.31 
    For Work In Restricted Working Space, Add  26.94 

. 
 23 31 13 13-0240 LF 14" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 105.00 57.04 

    For 3" WG (Class B), Add  14.26 
    For 4" Or 6" WG (Class A), Add  30.43 
    For 10" WG (Class A), Add  43.74 
    For Work In Restricted Working Space, Add  28.52 

. 
 23 31 13 13-0241 LF 14" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.83 60.22 

    For 3" WG (Class B), Add  15.05 
    For 4" Or 6" WG (Class A), Add  32.12 
    For 10" WG (Class A), Add  46.17 
    For Work In Restricted Working Space, Add  30.11 

. 
 23 31 13 13-0242 LF 14" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 116.66 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 31 13 13-0243 LF 14" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 122.50 66.56 

    For 3" WG (Class B), Add  16.64 
    For 4" Or 6" WG (Class A), Add  35.49 
    For 10" WG (Class A), Add  51.02 
    For Work In Restricted Working Space, Add  33.28 

. 
 23 31 13 13-0244 LF 14" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 128.33 69.72 

    For 3" WG (Class B), Add  17.43 
    For 4" Or 6" WG (Class A), Add  37.18 
    For 10" WG (Class A), Add  53.45 
    For Work In Restricted Working Space, Add  34.86 

. 
 23 31 13 13-0245 LF 16" x 16", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 93.33 50.70 

    For 3" WG (Class B), Add  12.68 
    For 4" Or 6" WG (Class A), Add  27.04 
    For 10" WG (Class A), Add  38.87 
    For Work In Restricted Working Space, Add  25.35 

. 
 23 31 13 13-0246 LF 16" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 99.17 53.88 

    For 3" WG (Class B), Add  13.47 
    For 4" Or 6" WG (Class A), Add  28.74 
    For 10" WG (Class A), Add  41.31 
    For Work In Restricted Working Space, Add  26.94 

. 
 23 31 13 13-0247 LF 16" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 105.00 57.04 

    For 3" WG (Class B), Add  14.26 
    For 4" Or 6" WG (Class A), Add  30.43 
    For 10" WG (Class A), Add  43.74 
    For Work In Restricted Working Space, Add  28.52 

. 
 23 31 13 13-0248 LF 16" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.83 60.22 

    For 3" WG (Class B), Add  15.05 
    For 4" Or 6" WG (Class A), Add  32.12 
    For 10" WG (Class A), Add  46.17 
    For Work In Restricted Working Space, Add  30.11 

. 
 23 31 13 13-0249 LF 16" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 116.66 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 31 13 13-0250 LF 16" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 122.50 66.56 

    For 3" WG (Class B), Add  16.64 
    For 4" Or 6" WG (Class A), Add  35.49 
    For 10" WG (Class A), Add  51.02 
    For Work In Restricted Working Space, Add  33.28 

. 
 23 31 13 13-0251 LF 16" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 128.33 69.72 

    For 3" WG (Class B), Add  17.43 
    For 4" Or 6" WG (Class A), Add  37.18 
    For 10" WG (Class A), Add  53.45 
    For Work In Restricted Working Space, Add  34.86 

. 
 23 31 13 13-0252 LF 16" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 134.17 72.89 

    For 3" WG (Class B), Add  18.22 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0253 LF 18" x 18", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 105.00 57.04 

    For 3" WG (Class B), Add  14.26 
    For 4" Or 6" WG (Class A), Add  30.43 
    For 10" WG (Class A), Add  43.74 
    For Work In Restricted Working Space, Add  28.52 

. 
 23 31 13 13-0254 LF 18" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 110.83 60.22 

    For 3" WG (Class B), Add  15.05 
    For 4" Or 6" WG (Class A), Add  32.12 
    For 10" WG (Class A), Add  46.17 
    For Work In Restricted Working Space, Add  30.11 

. 
 23 31 13 13-0255 LF 18" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 116.66 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Air Distribution 23 30
HVAC Ducts and Casings 23 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 23 - 229

. 
 23 31 13 13-0256 LF 18" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 122.50 66.56 

    For 3" WG (Class B), Add  16.64 
    For 4" Or 6" WG (Class A), Add  35.49 
    For 10" WG (Class A), Add  51.02 
    For Work In Restricted Working Space, Add  33.28 

. 
 23 31 13 13-0257 LF 18" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 128.33 69.72 

    For 3" WG (Class B), Add  17.43 
    For 4" Or 6" WG (Class A), Add  37.18 
    For 10" WG (Class A), Add  53.45 
    For Work In Restricted Working Space, Add  34.86 

. 
 23 31 13 13-0258 LF 18" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 134.17 72.89 

    For 3" WG (Class B), Add  18.22 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0259 LF 18" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.00 76.07 

    For 3" WG (Class B), Add  19.02 
    For 4" Or 6" WG (Class A), Add  40.57 
    For 10" WG (Class A), Add  58.31 
    For Work In Restricted Working Space, Add  38.03 

. 
 23 31 13 13-0260 LF 20" x 20", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 116.66 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 31 13 13-0261 LF 20" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 122.50 66.56 

    For 3" WG (Class B), Add  16.64 
    For 4" Or 6" WG (Class A), Add  35.49 
    For 10" WG (Class A), Add  51.02 
    For Work In Restricted Working Space, Add  33.28 

. 
 23 31 13 13-0262 LF 20" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 128.33 69.72 

    For 3" WG (Class B), Add  17.43 
    For 4" Or 6" WG (Class A), Add  37.18 
    For 10" WG (Class A), Add  53.45 
    For Work In Restricted Working Space, Add  34.86 

. 
 23 31 13 13-0263 LF 20" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 134.17 72.89 

    For 3" WG (Class B), Add  18.22 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0264 LF 20" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.00 76.07 

    For 3" WG (Class B), Add  19.02 
    For 4" Or 6" WG (Class A), Add  40.57 
    For 10" WG (Class A), Add  58.31 
    For Work In Restricted Working Space, Add  38.03 

. 
 23 31 13 13-0265 LF 20" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 145.83 79.23 

    For 3" WG (Class B), Add  19.81 
    For 4" Or 6" WG (Class A), Add  42.26 
    For 10" WG (Class A), Add  60.74 
    For Work In Restricted Working Space, Add  39.62 

. 
 23 31 13 13-0266 LF 22" x 22", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 128.33 69.72 

    For 3" WG (Class B), Add  17.43 
    For 4" Or 6" WG (Class A), Add  37.18 
    For 10" WG (Class A), Add  53.45 
    For Work In Restricted Working Space, Add  34.86 

. 
 23 31 13 13-0267 LF 22" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 134.17 72.89 

    For 3" WG (Class B), Add  18.22 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0268 LF 22" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.00 76.07 

    For 3" WG (Class B), Add  19.02 
    For 4" Or 6" WG (Class A), Add  40.57 
    For 10" WG (Class A), Add  58.31 
    For Work In Restricted Working Space, Add  38.03 

. 
 23 31 13 13-0269 LF 22" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 145.83 79.23 

    For 3" WG (Class B), Add  19.81 
    For 4" Or 6" WG (Class A), Add  42.26 
    For 10" WG (Class A), Add  60.74 
    For Work In Restricted Working Space, Add  39.62 

. 
 23 31 13 13-0270 LF 22" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 151.67 82.40 

    For 3" WG (Class B), Add  20.60 
    For 4" Or 6" WG (Class A), Add  43.95 
    For 10" WG (Class A), Add  63.18 
    For Work In Restricted Working Space, Add  41.20 

. 
 23 31 13 13-0271 LF 24" x 24", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.00 76.07 

    For 3" WG (Class B), Add  19.02 
    For 4" Or 6" WG (Class A), Add  40.57 
    For 10" WG (Class A), Add  58.31 
    For Work In Restricted Working Space, Add  38.03 

. 
 23 31 13 13-0272 LF 24" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 145.83 79.23 

    For 3" WG (Class B), Add  19.81 
    For 4" Or 6" WG (Class A), Add  42.26 
    For 10" WG (Class A), Add  60.74 
    For Work In Restricted Working Space, Add  39.62 
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. 
 23 31 13 13-0273 LF 24" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 151.67 82.40 

    For 3" WG (Class B), Add  20.60 
    For 4" Or 6" WG (Class A), Add  43.95 
    For 10" WG (Class A), Add  63.18 
    For Work In Restricted Working Space, Add  41.20 

. 
 23 31 13 13-0274 LF 24" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 157.50 85.58 

    For 3" WG (Class B), Add  21.39 
    For 4" Or 6" WG (Class A), Add  45.64 
    For 10" WG (Class A), Add  65.61 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 31 13 13-0275 LF 26" x 26", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 151.67 82.40 

    For 3" WG (Class B), Add  20.60 
    For 4" Or 6" WG (Class A), Add  43.95 
    For 10" WG (Class A), Add  63.18 
    For Work In Restricted Working Space, Add  41.20 

. 
 23 31 13 13-0276 LF 26" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 157.50 85.58 

    For 3" WG (Class B), Add  21.39 
    For 4" Or 6" WG (Class A), Add  45.64 
    For 10" WG (Class A), Add  65.61 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 31 13 13-0277 LF 26" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 163.32 88.73 

    For 3" WG (Class B), Add  22.18 
    For 4" Or 6" WG (Class A), Add  47.32 
    For 10" WG (Class A), Add  68.03 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 31 13 13-0278 LF 28" x 28", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 163.32 88.73 

    For 3" WG (Class B), Add  22.18 
    For 4" Or 6" WG (Class A), Add  47.32 
    For 10" WG (Class A), Add  68.03 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 31 13 13-0279 LF 28" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 169.17 91.91 

    For 3" WG (Class B), Add  22.98 
    For 4" Or 6" WG (Class A), Add  49.02 
    For 10" WG (Class A), Add  70.46 
    For Work In Restricted Working Space, Add  45.95 

. 
 23 31 13 13-0280 LF 30" x 30", Up To 2" WG (Class C), 24 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.01 95.08 

    For 3" WG (Class B), Add  23.77 
    For 4" Or 6" WG (Class A), Add  50.71 
    For 10" WG (Class A), Add  72.90 
    For Work In Restricted Working Space, Add  47.54 

XXXXXXX 
. 
 23 31 13 13-0281  22 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0282 LF 4" x 4", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 23.81 12.68 
    For 3" WG (Class B), Add  3.17 
    For 4" Or 6" WG (Class A), Add  6.76 
    For 10" WG (Class A), Add  9.72 
    For Work In Restricted Working Space, Add  6.34 

. 
 23 31 13 13-0283 LF 4" x 6", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 29.77 15.84 

    For 3" WG (Class B), Add  3.96 
    For 4" Or 6" WG (Class A), Add  8.45 
    For 10" WG (Class A), Add  12.15 
    For Work In Restricted Working Space, Add  7.93 

. 
 23 31 13 13-0284 LF 4" x 8", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 35.71 19.01 

    For 3" WG (Class B), Add  4.75 
    For 4" Or 6" WG (Class A), Add  10.14 
    For 10" WG (Class A), Add  14.58 
    For Work In Restricted Working Space, Add  9.51 

. 
 23 31 13 13-0285 LF 4" x 10", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 41.66 22.19 

    For 3" WG (Class B), Add  5.55 
    For 4" Or 6" WG (Class A), Add  11.83 
    For 10" WG (Class A), Add  17.01 
    For Work In Restricted Working Space, Add  11.09 

. 
 23 31 13 13-0286 LF 4" x 12", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 47.62 25.36 

    For 3" WG (Class B), Add  6.34 
    For 4" Or 6" WG (Class A), Add  13.52 
    For 10" WG (Class A), Add  19.44 
    For Work In Restricted Working Space, Add  12.68 

. 
 23 31 13 13-0287 LF 4" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 53.57 28.53 

    For 3" WG (Class B), Add  7.13 
    For 4" Or 6" WG (Class A), Add  15.21 
    For 10" WG (Class A), Add  21.87 
    For Work In Restricted Working Space, Add  14.26 

. 
 23 31 13 13-0288 LF 4" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 59.52 31.69 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.30 
    For Work In Restricted Working Space, Add  15.85 

. 
 23 31 13 13-0289 LF 6" x 6", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 35.71 19.01 

    For 3" WG (Class B), Add  4.75 
    For 4" Or 6" WG (Class A), Add  10.14 
    For 10" WG (Class A), Add  14.58 
    For Work In Restricted Working Space, Add  9.51 
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. 
 23 31 13 13-0290 LF 6" x 8", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 41.66 22.19 

    For 3" WG (Class B), Add  5.55 
    For 4" Or 6" WG (Class A), Add  11.83 
    For 10" WG (Class A), Add  17.01 
    For Work In Restricted Working Space, Add  11.09 

. 
 23 31 13 13-0291 LF 6" x 10", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 47.62 25.36 

    For 3" WG (Class B), Add  6.34 
    For 4" Or 6" WG (Class A), Add  13.52 
    For 10" WG (Class A), Add  19.44 
    For Work In Restricted Working Space, Add  12.68 

. 
 23 31 13 13-0292 LF 6" x 12", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 53.57 28.53 

    For 3" WG (Class B), Add  7.13 
    For 4" Or 6" WG (Class A), Add  15.21 
    For 10" WG (Class A), Add  21.87 
    For Work In Restricted Working Space, Add  14.26 

. 
 23 31 13 13-0293 LF 6" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 59.52 31.69 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.30 
    For Work In Restricted Working Space, Add  15.85 

. 
 23 31 13 13-0294 LF 6" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 65.48 34.86 

    For 3" WG (Class B), Add  8.72 
    For 4" Or 6" WG (Class A), Add  18.60 
    For 10" WG (Class A), Add  26.73 
    For Work In Restricted Working Space, Add  17.43 

. 
 23 31 13 13-0295 LF 8" x 8", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 47.62 25.36 

    For 3" WG (Class B), Add  6.34 
    For 4" Or 6" WG (Class A), Add  13.52 
    For 10" WG (Class A), Add  19.44 
    For Work In Restricted Working Space, Add  12.68 

. 
 23 31 13 13-0296 LF 8" x 10", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 53.57 28.53 

    For 3" WG (Class B), Add  7.13 
    For 4" Or 6" WG (Class A), Add  15.21 
    For 10" WG (Class A), Add  21.87 
    For Work In Restricted Working Space, Add  14.26 

. 
 23 31 13 13-0297 LF 8" x 12", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 59.52 31.69 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.30 
    For Work In Restricted Working Space, Add  15.85 

. 
 23 31 13 13-0298 LF 8" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 65.48 34.86 

    For 3" WG (Class B), Add  8.72 
    For 4" Or 6" WG (Class A), Add  18.60 
    For 10" WG (Class A), Add  26.73 
    For Work In Restricted Working Space, Add  17.43 

. 
 23 31 13 13-0299 LF 8" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 71.44 38.03 

    For 3" WG (Class B), Add  9.51 
    For 4" Or 6" WG (Class A), Add  20.28 
    For 10" WG (Class A), Add  29.16 
    For Work In Restricted Working Space, Add  19.02 

. 
 23 31 13 13-0300 LF 8" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 77.38 41.20 

    For 3" WG (Class B), Add  10.30 
    For 4" Or 6" WG (Class A), Add  21.97 
    For 10" WG (Class A), Add  31.58 
    For Work In Restricted Working Space, Add  20.60 

. 
 23 31 13 13-0301 LF 8" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 83.34 44.38 

    For 3" WG (Class B), Add  11.09 
    For 4" Or 6" WG (Class A), Add  23.66 
    For 10" WG (Class A), Add  34.02 
    For Work In Restricted Working Space, Add  22.19 

. 
 23 31 13 13-0302 LF 8" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 89.29 47.54 

    For 3" WG (Class B), Add  11.88 
    For 4" Or 6" WG (Class A), Add  25.35 
    For 10" WG (Class A), Add  36.45 
    For Work In Restricted Working Space, Add  23.77 

. 
 23 31 13 13-0303 LF 8" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 95.24 50.70 

    For 3" WG (Class B), Add  12.68 
    For 4" Or 6" WG (Class A), Add  27.04 
    For 10" WG (Class A), Add  38.87 
    For Work In Restricted Working Space, Add  25.35 

. 
 23 31 13 13-0304 LF 10" x 10", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 59.52 31.69 

    For 3" WG (Class B), Add  7.92 
    For 4" Or 6" WG (Class A), Add  16.90 
    For 10" WG (Class A), Add  24.30 
    For Work In Restricted Working Space, Add  15.85 

. 
 23 31 13 13-0305 LF 10" x 12", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 65.48 34.86 

    For 3" WG (Class B), Add  8.72 
    For 4" Or 6" WG (Class A), Add  18.60 
    For 10" WG (Class A), Add  26.73 
    For Work In Restricted Working Space, Add  17.43 

. 
 23 31 13 13-0306 LF 10" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 71.44 38.03 

    For 3" WG (Class B), Add  9.51 
    For 4" Or 6" WG (Class A), Add  20.28 
    For 10" WG (Class A), Add  29.16 
    For Work In Restricted Working Space, Add  19.02 
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. 
 23 31 13 13-0307 LF 10" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 77.38 41.20 

    For 3" WG (Class B), Add  10.30 
    For 4" Or 6" WG (Class A), Add  21.97 
    For 10" WG (Class A), Add  31.58 
    For Work In Restricted Working Space, Add  20.60 

. 
 23 31 13 13-0308 LF 10" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 83.34 44.38 

    For 3" WG (Class B), Add  11.09 
    For 4" Or 6" WG (Class A), Add  23.66 
    For 10" WG (Class A), Add  34.02 
    For Work In Restricted Working Space, Add  22.19 

. 
 23 31 13 13-0309 LF 10" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 89.29 47.54 

    For 3" WG (Class B), Add  11.88 
    For 4" Or 6" WG (Class A), Add  25.35 
    For 10" WG (Class A), Add  36.45 
    For Work In Restricted Working Space, Add  23.77 

. 
 23 31 13 13-0310 LF 10" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 95.24 50.70 

    For 3" WG (Class B), Add  12.68 
    For 4" Or 6" WG (Class A), Add  27.04 
    For 10" WG (Class A), Add  38.87 
    For Work In Restricted Working Space, Add  25.35 

. 
 23 31 13 13-0311 LF 10" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 101.20 53.88 

    For 3" WG (Class B), Add  13.47 
    For 4" Or 6" WG (Class A), Add  28.74 
    For 10" WG (Class A), Add  41.31 
    For Work In Restricted Working Space, Add  26.94 

. 
 23 31 13 13-0312 LF 10" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 107.15 57.04 

    For 3" WG (Class B), Add  14.26 
    For 4" Or 6" WG (Class A), Add  30.43 
    For 10" WG (Class A), Add  43.74 
    For Work In Restricted Working Space, Add  28.52 

. 
 23 31 13 13-0313 LF 10" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 113.10 60.22 

    For 3" WG (Class B), Add  15.05 
    For 4" Or 6" WG (Class A), Add  32.12 
    For 10" WG (Class A), Add  46.17 
    For Work In Restricted Working Space, Add  30.11 

. 
 23 31 13 13-0314 LF 10" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 119.05 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 31 13 13-0315 LF 10" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 125.00 66.56 

    For 3" WG (Class B), Add  16.64 
    For 4" Or 6" WG (Class A), Add  35.49 
    For 10" WG (Class A), Add  51.02 
    For Work In Restricted Working Space, Add  33.28 

. 
 23 31 13 13-0316 LF 12" x 12", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 71.44 38.03 

    For 3" WG (Class B), Add  9.51 
    For 4" Or 6" WG (Class A), Add  20.28 
    For 10" WG (Class A), Add  29.16 
    For Work In Restricted Working Space, Add  19.02 

. 
 23 31 13 13-0317 LF 12" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 77.38 41.20 

    For 3" WG (Class B), Add  10.30 
    For 4" Or 6" WG (Class A), Add  21.97 
    For 10" WG (Class A), Add  31.58 
    For Work In Restricted Working Space, Add  20.60 

. 
 23 31 13 13-0318 LF 12" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 83.34 44.38 

    For 3" WG (Class B), Add  11.09 
    For 4" Or 6" WG (Class A), Add  23.66 
    For 10" WG (Class A), Add  34.02 
    For Work In Restricted Working Space, Add  22.19 

. 
 23 31 13 13-0319 LF 12" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 89.29 47.54 

    For 3" WG (Class B), Add  11.88 
    For 4" Or 6" WG (Class A), Add  25.35 
    For 10" WG (Class A), Add  36.45 
    For Work In Restricted Working Space, Add  23.77 

. 
 23 31 13 13-0320 LF 12" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 95.24 50.70 

    For 3" WG (Class B), Add  12.68 
    For 4" Or 6" WG (Class A), Add  27.04 
    For 10" WG (Class A), Add  38.87 
    For Work In Restricted Working Space, Add  25.35 

. 
 23 31 13 13-0321 LF 12" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 101.20 53.88 

    For 3" WG (Class B), Add  13.47 
    For 4" Or 6" WG (Class A), Add  28.74 
    For 10" WG (Class A), Add  41.31 
    For Work In Restricted Working Space, Add  26.94 

. 
 23 31 13 13-0322 LF 12" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 107.15 57.04 

    For 3" WG (Class B), Add  14.26 
    For 4" Or 6" WG (Class A), Add  30.43 
    For 10" WG (Class A), Add  43.74 
    For Work In Restricted Working Space, Add  28.52 

. 
 23 31 13 13-0323 LF 12" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 113.10 60.22 

    For 3" WG (Class B), Add  15.05 
    For 4" Or 6" WG (Class A), Add  32.12 
    For 10" WG (Class A), Add  46.17 
    For Work In Restricted Working Space, Add  30.11 
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. 
 23 31 13 13-0324 LF 12" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 119.05 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 31 13 13-0325 LF 12" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 125.00 66.56 

    For 3" WG (Class B), Add  16.64 
    For 4" Or 6" WG (Class A), Add  35.49 
    For 10" WG (Class A), Add  51.02 
    For Work In Restricted Working Space, Add  33.28 

. 
 23 31 13 13-0326 LF 12" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 130.95 69.72 

    For 3" WG (Class B), Add  17.43 
    For 4" Or 6" WG (Class A), Add  37.18 
    For 10" WG (Class A), Add  53.45 
    For Work In Restricted Working Space, Add  34.86 

. 
 23 31 13 13-0327 LF 12" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.91 72.89 

    For 3" WG (Class B), Add  18.22 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0328 LF 12" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.86 76.07 

    For 3" WG (Class B), Add  19.02 
    For 4" Or 6" WG (Class A), Add  40.57 
    For 10" WG (Class A), Add  58.31 
    For Work In Restricted Working Space, Add  38.03 

. 
 23 31 13 13-0329 LF 14" x 14", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 83.34 44.38 

    For 3" WG (Class B), Add  11.09 
    For 4" Or 6" WG (Class A), Add  23.66 
    For 10" WG (Class A), Add  34.02 
    For Work In Restricted Working Space, Add  22.19 

. 
 23 31 13 13-0330 LF 14" x 16", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 89.29 47.54 

    For 3" WG (Class B), Add  11.88 
    For 4" Or 6" WG (Class A), Add  25.35 
    For 10" WG (Class A), Add  36.45 
    For Work In Restricted Working Space, Add  23.77 

. 
 23 31 13 13-0331 LF 14" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 95.24 50.70 

    For 3" WG (Class B), Add  12.68 
    For 4" Or 6" WG (Class A), Add  27.04 
    For 10" WG (Class A), Add  38.87 
    For Work In Restricted Working Space, Add  25.35 

. 
 23 31 13 13-0332 LF 14" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 101.20 53.88 

    For 3" WG (Class B), Add  13.47 
    For 4" Or 6" WG (Class A), Add  28.74 
    For 10" WG (Class A), Add  41.31 
    For Work In Restricted Working Space, Add  26.94 

. 
 23 31 13 13-0333 LF 14" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 107.15 57.04 

    For 3" WG (Class B), Add  14.26 
    For 4" Or 6" WG (Class A), Add  30.43 
    For 10" WG (Class A), Add  43.74 
    For Work In Restricted Working Space, Add  28.52 

. 
 23 31 13 13-0334 LF 14" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 113.10 60.22 

    For 3" WG (Class B), Add  15.05 
    For 4" Or 6" WG (Class A), Add  32.12 
    For 10" WG (Class A), Add  46.17 
    For Work In Restricted Working Space, Add  30.11 

. 
 23 31 13 13-0335 LF 14" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 119.05 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 31 13 13-0336 LF 14" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 125.00 66.56 

    For 3" WG (Class B), Add  16.64 
    For 4" Or 6" WG (Class A), Add  35.49 
    For 10" WG (Class A), Add  51.02 
    For Work In Restricted Working Space, Add  33.28 

. 
 23 31 13 13-0337 LF 14" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 130.95 69.72 

    For 3" WG (Class B), Add  17.43 
    For 4" Or 6" WG (Class A), Add  37.18 
    For 10" WG (Class A), Add  53.45 
    For Work In Restricted Working Space, Add  34.86 

. 
 23 31 13 13-0338 LF 14" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.91 72.89 

    For 3" WG (Class B), Add  18.22 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0339 LF 14" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.86 76.07 

    For 3" WG (Class B), Add  19.02 
    For 4" Or 6" WG (Class A), Add  40.57 
    For 10" WG (Class A), Add  58.31 
    For Work In Restricted Working Space, Add  38.03 

. 
 23 31 13 13-0340 LF 14" x 36",  Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork .................................................... 148.81 79.23 

    For 3" WG (Class B), Add  19.81 
    For 4" Or 6" WG (Class A), Add  42.26 
    For 10" WG (Class A), Add  60.74 
    For Work In Restricted Working Space, Add  39.62 
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23 30 HVAC Air Distribution 
23 31 HVAC Ducts and Casings 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 234 Monterey County Facilities

. 
 23 31 13 13-0341 LF 16" x 16",  Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ...................................................... 95.24 50.70 

    For 3" WG (Class B), Add  12.68 
    For 4" Or 6" WG (Class A), Add  27.04 
    For 10" WG (Class A), Add  38.87 
    For Work In Restricted Working Space, Add  25.35 

. 
 23 31 13 13-0342 LF 16" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 101.20 53.88 

    For 3" WG (Class B), Add  13.47 
    For 4" Or 6" WG (Class A), Add  28.74 
    For 10" WG (Class A), Add  41.31 
    For Work In Restricted Working Space, Add  26.94 

. 
 23 31 13 13-0343 LF 16" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 107.15 57.04 

    For 3" WG (Class B), Add  14.26 
    For 4" Or 6" WG (Class A), Add  30.43 
    For 10" WG (Class A), Add  43.74 
    For Work In Restricted Working Space, Add  28.52 

. 
 23 31 13 13-0344 LF 16" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 113.10 60.22 

    For 3" WG (Class B), Add  15.05 
    For 4" Or 6" WG (Class A), Add  32.12 
    For 10" WG (Class A), Add  46.17 
    For Work In Restricted Working Space, Add  30.11 

. 
 23 31 13 13-0345 LF 16" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 119.05 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 31 13 13-0346 LF 16" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 125.00 66.56 

    For 3" WG (Class B), Add  16.64 
    For 4" Or 6" WG (Class A), Add  35.49 
    For 10" WG (Class A), Add  51.02 
    For Work In Restricted Working Space, Add  33.28 

. 
 23 31 13 13-0347 LF 16" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 130.95 69.72 

    For 3" WG (Class B), Add  17.43 
    For 4" Or 6" WG (Class A), Add  37.18 
    For 10" WG (Class A), Add  53.45 
    For Work In Restricted Working Space, Add  34.86 

. 
 23 31 13 13-0348 LF 16" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.91 72.89 

    For 3" WG (Class B), Add  18.22 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0349 LF 16" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.86 76.07 

    For 3" WG (Class B), Add  19.02 
    For 4" Or 6" WG (Class A), Add  40.57 
    For 10" WG (Class A), Add  58.31 
    For Work In Restricted Working Space, Add  38.03 

. 
 23 31 13 13-0350 LF 16" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 148.81 79.23 

    For 3" WG (Class B), Add  19.81 
    For 4" Or 6" WG (Class A), Add  42.26 
    For 10" WG (Class A), Add  60.74 
    For Work In Restricted Working Space, Add  39.62 

. 
 23 31 13 13-0351 LF 16" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.77 82.40 

    For 3" WG (Class B), Add  20.60 
    For 4" Or 6" WG (Class A), Add  43.95 
    For 10" WG (Class A), Add  63.18 
    For Work In Restricted Working Space, Add  41.20 

. 
 23 31 13 13-0352 LF 16" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 160.72 85.58 

    For 3" WG (Class B), Add  21.39 
    For 4" Or 6" WG (Class A), Add  45.64 
    For 10" WG (Class A), Add  65.61 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 31 13 13-0353 LF 16" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 166.66 88.73 

    For 3" WG (Class B), Add  22.18 
    For 4" Or 6" WG (Class A), Add  47.32 
    For 10" WG (Class A), Add  68.03 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 31 13 13-0354 LF 16" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 172.62 91.91 

    For 3" WG (Class B), Add  22.98 
    For 4" Or 6" WG (Class A), Add  49.02 
    For 10" WG (Class A), Add  70.46 
    For Work In Restricted Working Space, Add  45.95 

. 
 23 31 13 13-0355 LF 16" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 178.58 95.08 

    For 3" WG (Class B), Add  23.77 
    For 4" Or 6" WG (Class A), Add  50.71 
    For 10" WG (Class A), Add  72.90 
    For Work In Restricted Working Space, Add  47.54 

. 
 23 31 13 13-0356 LF 18" x 18", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 107.15 57.04 

    For 3" WG (Class B), Add  14.26 
    For 4" Or 6" WG (Class A), Add  30.43 
    For 10" WG (Class A), Add  43.74 
    For Work In Restricted Working Space, Add  28.52 

. 
 23 31 13 13-0357 LF 18" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 113.10 60.22 

    For 3" WG (Class B), Add  15.05 
    For 4" Or 6" WG (Class A), Add  32.12 
    For 10" WG (Class A), Add  46.17 
    For Work In Restricted Working Space, Add  30.11 
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 23 31 13 13-0358 LF 18" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 119.05 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 31 13 13-0359 LF 18" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 125.00 66.56 

    For 3" WG (Class B), Add  16.64 
    For 4" Or 6" WG (Class A), Add  35.49 
    For 10" WG (Class A), Add  51.02 
    For Work In Restricted Working Space, Add  33.28 

. 
 23 31 13 13-0360 LF 18" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 130.95 69.72 

    For 3" WG (Class B), Add  17.43 
    For 4" Or 6" WG (Class A), Add  37.18 
    For 10" WG (Class A), Add  53.45 
    For Work In Restricted Working Space, Add  34.86 

. 
 23 31 13 13-0361 LF 18" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.91 72.89 

    For 3" WG (Class B), Add  18.22 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0362 LF 18" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.86 76.07 

    For 3" WG (Class B), Add  19.02 
    For 4" Or 6" WG (Class A), Add  40.57 
    For 10" WG (Class A), Add  58.31 
    For Work In Restricted Working Space, Add  38.03 

. 
 23 31 13 13-0363 LF 18" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 148.81 79.23 

    For 3" WG (Class B), Add  19.81 
    For 4" Or 6" WG (Class A), Add  42.26 
    For 10" WG (Class A), Add  60.74 
    For Work In Restricted Working Space, Add  39.62 

. 
 23 31 13 13-0364 LF 18" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.77 82.40 

    For 3" WG (Class B), Add  20.60 
    For 4" Or 6" WG (Class A), Add  43.95 
    For 10" WG (Class A), Add  63.18 
    For Work In Restricted Working Space, Add  41.20 

. 
 23 31 13 13-0365 LF 18" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 160.72 85.58 

    For 3" WG (Class B), Add  21.39 
    For 4" Or 6" WG (Class A), Add  45.64 
    For 10" WG (Class A), Add  65.61 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 31 13 13-0366 LF 18" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 166.66 88.73 

    For 3" WG (Class B), Add  22.18 
    For 4" Or 6" WG (Class A), Add  47.32 
    For 10" WG (Class A), Add  68.03 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 31 13 13-0367 LF 18" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 172.62 91.91 

    For 3" WG (Class B), Add  22.98 
    For 4" Or 6" WG (Class A), Add  49.02 
    For 10" WG (Class A), Add  70.46 
    For Work In Restricted Working Space, Add  45.95 

. 
 23 31 13 13-0368 LF 18" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 178.58 95.08 

    For 3" WG (Class B), Add  23.77 
    For 4" Or 6" WG (Class A), Add  50.71 
    For 10" WG (Class A), Add  72.90 
    For Work In Restricted Working Space, Add  47.54 

. 
 23 31 13 13-0369 LF 18" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 184.52 98.25 

    For 3" WG (Class B), Add  24.56 
    For 4" Or 6" WG (Class A), Add  52.40 
    For 10" WG (Class A), Add  75.32 
    For Work In Restricted Working Space, Add  49.12 

. 
 23 31 13 13-0370 LF 18" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 190.48 101.42 

    For 3" WG (Class B), Add  25.35 
    For 4" Or 6" WG (Class A), Add  54.09 
    For 10" WG (Class A), Add  77.75 
    For Work In Restricted Working Space, Add  50.71 

. 
 23 31 13 13-0371 LF 20" x 20", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 119.05 63.39 

    For 3" WG (Class B), Add  15.85 
    For 4" Or 6" WG (Class A), Add  33.80 
    For 10" WG (Class A), Add  48.59 
    For Work In Restricted Working Space, Add  31.69 

. 
 23 31 13 13-0372 LF 20" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 125.00 66.56 

    For 3" WG (Class B), Add  16.64 
    For 4" Or 6" WG (Class A), Add  35.49 
    For 10" WG (Class A), Add  51.02 
    For Work In Restricted Working Space, Add  33.28 

. 
 23 31 13 13-0373 LF 20" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 130.95 69.72 

    For 3" WG (Class B), Add  17.43 
    For 4" Or 6" WG (Class A), Add  37.18 
    For 10" WG (Class A), Add  53.45 
    For Work In Restricted Working Space, Add  34.86 

. 
 23 31 13 13-0374 LF 20" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.91 72.89 

    For 3" WG (Class B), Add  18.22 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 
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 23 31 13 13-0375 LF 20" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.86 76.07 

    For 3" WG (Class B), Add  19.02 
    For 4" Or 6" WG (Class A), Add  40.57 
    For 10" WG (Class A), Add  58.31 
    For Work In Restricted Working Space, Add  38.03 

. 
 23 31 13 13-0376 LF 20" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 148.81 79.23 

    For 3" WG (Class B), Add  19.81 
    For 4" Or 6" WG (Class A), Add  42.26 
    For 10" WG (Class A), Add  60.74 
    For Work In Restricted Working Space, Add  39.62 

. 
 23 31 13 13-0377 LF 20" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.77 82.40 

    For 3" WG (Class B), Add  20.60 
    For 4" Or 6" WG (Class A), Add  43.95 
    For 10" WG (Class A), Add  63.18 
    For Work In Restricted Working Space, Add  41.20 

. 
 23 31 13 13-0378 LF 20" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 160.72 85.58 

    For 3" WG (Class B), Add  21.39 
    For 4" Or 6" WG (Class A), Add  45.64 
    For 10" WG (Class A), Add  65.61 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 31 13 13-0379 LF 20" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 166.66 88.73 

    For 3" WG (Class B), Add  22.18 
    For 4" Or 6" WG (Class A), Add  47.32 
    For 10" WG (Class A), Add  68.03 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 31 13 13-0380 LF 20" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 172.62 91.91 

    For 3" WG (Class B), Add  22.98 
    For 4" Or 6" WG (Class A), Add  49.02 
    For 10" WG (Class A), Add  70.46 
    For Work In Restricted Working Space, Add  45.95 

. 
 23 31 13 13-0381 LF 20" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 178.58 95.08 

    For 3" WG (Class B), Add  23.77 
    For 4" Or 6" WG (Class A), Add  50.71 
    For 10" WG (Class A), Add  72.90 
    For Work In Restricted Working Space, Add  47.54 

. 
 23 31 13 13-0382 LF 20" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 184.52 98.25 

    For 3" WG (Class B), Add  24.56 
    For 4" Or 6" WG (Class A), Add  52.40 
    For 10" WG (Class A), Add  75.32 
    For Work In Restricted Working Space, Add  49.12 

. 
 23 31 13 13-0383 LF 20" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 190.48 101.42 

    For 3" WG (Class B), Add  25.35 
    For 4" Or 6" WG (Class A), Add  54.09 
    For 10" WG (Class A), Add  77.75 
    For Work In Restricted Working Space, Add  50.71 

. 
 23 31 13 13-0384 LF 20" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.43 104.59 

    For 3" WG (Class B), Add  26.15 
    For 4" Or 6" WG (Class A), Add  55.78 
    For 10" WG (Class A), Add  80.18 
    For Work In Restricted Working Space, Add  52.29 

. 
 23 31 13 13-0385 LF 20" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.40 107.76 

    For 3" WG (Class B), Add  26.94 
    For 4" Or 6" WG (Class A), Add  57.47 
    For 10" WG (Class A), Add  82.62 
    For Work In Restricted Working Space, Add  53.88 

. 
 23 31 13 13-0386 LF 22" x 22", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 130.95 69.72 

    For 3" WG (Class B), Add  17.43 
    For 4" Or 6" WG (Class A), Add  37.18 
    For 10" WG (Class A), Add  53.45 
    For Work In Restricted Working Space, Add  34.86 

. 
 23 31 13 13-0387 LF 22" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.91 72.89 

    For 3" WG (Class B), Add  18.22 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0388 LF 22" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.86 76.07 

    For 3" WG (Class B), Add  19.02 
    For 4" Or 6" WG (Class A), Add  40.57 
    For 10" WG (Class A), Add  58.31 
    For Work In Restricted Working Space, Add  38.03 

. 
 23 31 13 13-0389 LF 22" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 148.81 79.23 

    For 3" WG (Class B), Add  19.81 
    For 4" Or 6" WG (Class A), Add  42.26 
    For 10" WG (Class A), Add  60.74 
    For Work In Restricted Working Space, Add  39.62 

. 
 23 31 13 13-0390 LF 22" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.77 82.40 

    For 3" WG (Class B), Add  20.60 
    For 4" Or 6" WG (Class A), Add  43.95 
    For 10" WG (Class A), Add  63.18 
    For Work In Restricted Working Space, Add  41.20 

. 
 23 31 13 13-0391 LF 22" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 160.72 85.58 

    For 3" WG (Class B), Add  21.39 
    For 4" Or 6" WG (Class A), Add  45.64 
    For 10" WG (Class A), Add  65.61 
    For Work In Restricted Working Space, Add  42.79 
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 23 31 13 13-0392 LF 22" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 166.66 88.73 

    For 3" WG (Class B), Add  22.18 
    For 4" Or 6" WG (Class A), Add  47.32 
    For 10" WG (Class A), Add  68.03 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 31 13 13-0393 LF 22" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 172.62 91.91 

    For 3" WG (Class B), Add  22.98 
    For 4" Or 6" WG (Class A), Add  49.02 
    For 10" WG (Class A), Add  70.46 
    For Work In Restricted Working Space, Add  45.95 

. 
 23 31 13 13-0394 LF 22" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 178.58 95.08 

    For 3" WG (Class B), Add  23.77 
    For 4" Or 6" WG (Class A), Add  50.71 
    For 10" WG (Class A), Add  72.90 
    For Work In Restricted Working Space, Add  47.54 

. 
 23 31 13 13-0395 LF 22" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 184.52 98.25 

    For 3" WG (Class B), Add  24.56 
    For 4" Or 6" WG (Class A), Add  52.40 
    For 10" WG (Class A), Add  75.32 
    For Work In Restricted Working Space, Add  49.12 

. 
 23 31 13 13-0396 LF 22" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 190.48 101.42 

    For 3" WG (Class B), Add  25.35 
    For 4" Or 6" WG (Class A), Add  54.09 
    For 10" WG (Class A), Add  77.75 
    For Work In Restricted Working Space, Add  50.71 

. 
 23 31 13 13-0397 LF 22" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.43 104.59 

    For 3" WG (Class B), Add  26.15 
    For 4" Or 6" WG (Class A), Add  55.78 
    For 10" WG (Class A), Add  80.18 
    For Work In Restricted Working Space, Add  52.29 

. 
 23 31 13 13-0398 LF 22" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.40 107.76 

    For 3" WG (Class B), Add  26.94 
    For 4" Or 6" WG (Class A), Add  57.47 
    For 10" WG (Class A), Add  82.62 
    For Work In Restricted Working Space, Add  53.88 

. 
 23 31 13 13-0399 LF 22" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 208.34 110.92 

    For 3" WG (Class B), Add  27.73 
    For 4" Or 6" WG (Class A), Add  59.16 
    For 10" WG (Class A), Add  85.04 
    For Work In Restricted Working Space, Add  55.46 

. 
 23 31 13 13-0400 LF 24" x 24", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 142.86 76.07 

    For 3" WG (Class B), Add  19.02 
    For 4" Or 6" WG (Class A), Add  40.57 
    For 10" WG (Class A), Add  58.31 
    For Work In Restricted Working Space, Add  38.03 

. 
 23 31 13 13-0401 LF 24" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 148.81 79.23 

    For 3" WG (Class B), Add  19.81 
    For 4" Or 6" WG (Class A), Add  42.26 
    For 10" WG (Class A), Add  60.74 
    For Work In Restricted Working Space, Add  39.62 

. 
 23 31 13 13-0402 LF 24" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.77 82.40 

    For 3" WG (Class B), Add  20.60 
    For 4" Or 6" WG (Class A), Add  43.95 
    For 10" WG (Class A), Add  63.18 
    For Work In Restricted Working Space, Add  41.20 

. 
 23 31 13 13-0403 LF 24" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 160.72 85.58 

    For 3" WG (Class B), Add  21.39 
    For 4" Or 6" WG (Class A), Add  45.64 
    For 10" WG (Class A), Add  65.61 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 31 13 13-0404 LF 24" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 166.66 88.73 

    For 3" WG (Class B), Add  22.18 
    For 4" Or 6" WG (Class A), Add  47.32 
    For 10" WG (Class A), Add  68.03 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 31 13 13-0405 LF 24" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 172.62 91.91 

    For 3" WG (Class B), Add  22.98 
    For 4" Or 6" WG (Class A), Add  49.02 
    For 10" WG (Class A), Add  70.46 
    For Work In Restricted Working Space, Add  45.95 

. 
 23 31 13 13-0406 LF 24" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 178.58 95.08 

    For 3" WG (Class B), Add  23.77 
    For 4" Or 6" WG (Class A), Add  50.71 
    For 10" WG (Class A), Add  72.90 
    For Work In Restricted Working Space, Add  47.54 

. 
 23 31 13 13-0407 LF 24" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 184.52 98.25 

    For 3" WG (Class B), Add  24.56 
    For 4" Or 6" WG (Class A), Add  52.40 
    For 10" WG (Class A), Add  75.32 
    For Work In Restricted Working Space, Add  49.12 

. 
 23 31 13 13-0408 LF 24" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 190.48 101.42 

    For 3" WG (Class B), Add  25.35 
    For 4" Or 6" WG (Class A), Add  54.09 
    For 10" WG (Class A), Add  77.75 
    For Work In Restricted Working Space, Add  50.71 
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 23 31 13 13-0409 LF 24" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.43 104.59 

    For 3" WG (Class B), Add  26.15 
    For 4" Or 6" WG (Class A), Add  55.78 
    For 10" WG (Class A), Add  80.18 
    For Work In Restricted Working Space, Add  52.29 

. 
 23 31 13 13-0410 LF 24" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.40 107.76 

    For 3" WG (Class B), Add  26.94 
    For 4" Or 6" WG (Class A), Add  57.47 
    For 10" WG (Class A), Add  82.62 
    For Work In Restricted Working Space, Add  53.88 

. 
 23 31 13 13-0411 LF 24" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 208.34 110.92 

    For 3" WG (Class B), Add  27.73 
    For 4" Or 6" WG (Class A), Add  59.16 
    For 10" WG (Class A), Add  85.04 
    For Work In Restricted Working Space, Add  55.46 

. 
 23 31 13 13-0412 LF 24" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.29 114.10 

    For 3" WG (Class B), Add  28.52 
    For 4" Or 6" WG (Class A), Add  60.85 
    For 10" WG (Class A), Add  87.47 
    For Work In Restricted Working Space, Add  57.05 

. 
 23 31 13 13-0413 LF 26" x 26", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.77 82.40 

    For 3" WG (Class B), Add  20.60 
    For 4" Or 6" WG (Class A), Add  43.95 
    For 10" WG (Class A), Add  63.18 
    For Work In Restricted Working Space, Add  41.20 

. 
 23 31 13 13-0414 LF 26" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 160.72 85.58 

    For 3" WG (Class B), Add  21.39 
    For 4" Or 6" WG (Class A), Add  45.64 
    For 10" WG (Class A), Add  65.61 
    For Work In Restricted Working Space, Add  42.79 

. 
 23 31 13 13-0415 LF 26" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 166.66 88.73 

    For 3" WG (Class B), Add  22.18 
    For 4" Or 6" WG (Class A), Add  47.32 
    For 10" WG (Class A), Add  68.03 
    For Work In Restricted Working Space, Add  44.37 

. 
 23 31 13 13-0416 LF 26" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 172.62 91.91 

    For 3" WG (Class B), Add  22.98 
    For 4" Or 6" WG (Class A), Add  49.02 
    For 10" WG (Class A), Add  70.46 
    For Work In Restricted Working Space, Add  45.95 

. 
 23 31 13 13-0417 LF 26" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 178.58 95.08 

    For 3" WG (Class B), Add  23.77 
    For 4" Or 6" WG (Class A), Add  50.71 
    For 10" WG (Class A), Add  72.90 
    For Work In Restricted Working Space, Add  47.54 

. 
 23 31 13 13-0418 LF 26" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 184.52 98.25 

    For 3" WG (Class B), Add  24.56 
    For 4" Or 6" WG (Class A), Add  52.40 
    For 10" WG (Class A), Add  75.32 
    For Work In Restricted Working Space, Add  49.12 

. 
 23 31 13 13-0419 LF 26" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 190.48 101.42 

    For 3" WG (Class B), Add  25.35 
    For 4" Or 6" WG (Class A), Add  54.09 
    For 10" WG (Class A), Add  77.75 
    For Work In Restricted Working Space, Add  50.71 

. 
 23 31 13 13-0420 LF 26" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.43 104.59 

    For 3" WG (Class B), Add  26.15 
    For 4" Or 6" WG (Class A), Add  55.78 
    For 10" WG (Class A), Add  80.18 
    For Work In Restricted Working Space, Add  52.29 

. 
 23 31 13 13-0421 LF 26" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.40 107.76 

    For 3" WG (Class B), Add  26.94 
    For 4" Or 6" WG (Class A), Add  57.47 
    For 10" WG (Class A), Add  82.62 
    For Work In Restricted Working Space, Add  53.88 

. 
 23 31 13 13-0422 LF 26" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 208.34 110.92 

    For 3" WG (Class B), Add  27.73 
    For 4" Or 6" WG (Class A), Add  59.16 
    For 10" WG (Class A), Add  85.04 
    For Work In Restricted Working Space, Add  55.46 

. 
 23 31 13 13-0423 LF 26" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.29 114.10 

    For 3" WG (Class B), Add  28.52 
    For 4" Or 6" WG (Class A), Add  60.85 
    For 10" WG (Class A), Add  87.47 
    For Work In Restricted Working Space, Add  57.05 

. 
 23 31 13 13-0424 LF 26" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.26 117.27 

    For 3" WG (Class B), Add  29.32 
    For 4" Or 6" WG (Class A), Add  62.54 
    For 10" WG (Class A), Add  89.91 
    For Work In Restricted Working Space, Add  58.64 

. 
 23 31 13 13-0425 LF 28" x 28", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 166.66 88.73 

    For 3" WG (Class B), Add  22.18 
    For 4" Or 6" WG (Class A), Add  47.32 
    For 10" WG (Class A), Add  68.03 
    For Work In Restricted Working Space, Add  44.37 
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 23 31 13 13-0426 LF 28" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 172.62 91.91 

    For 3" WG (Class B), Add  22.98 
    For 4" Or 6" WG (Class A), Add  49.02 
    For 10" WG (Class A), Add  70.46 
    For Work In Restricted Working Space, Add  45.95 

. 
 23 31 13 13-0427 LF 28" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 178.58 95.08 

    For 3" WG (Class B), Add  23.77 
    For 4" Or 6" WG (Class A), Add  50.71 
    For 10" WG (Class A), Add  72.90 
    For Work In Restricted Working Space, Add  47.54 

. 
 23 31 13 13-0428 LF 28" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 184.52 98.25 

    For 3" WG (Class B), Add  24.56 
    For 4" Or 6" WG (Class A), Add  52.40 
    For 10" WG (Class A), Add  75.32 
    For Work In Restricted Working Space, Add  49.12 

. 
 23 31 13 13-0429 LF 28" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 190.48 101.42 

    For 3" WG (Class B), Add  25.35 
    For 4" Or 6" WG (Class A), Add  54.09 
    For 10" WG (Class A), Add  77.75 
    For Work In Restricted Working Space, Add  50.71 

. 
 23 31 13 13-0430 LF 28" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.43 104.59 

    For 3" WG (Class B), Add  26.15 
    For 4" Or 6" WG (Class A), Add  55.78 
    For 10" WG (Class A), Add  80.18 
    For Work In Restricted Working Space, Add  52.29 

. 
 23 31 13 13-0431 LF 28" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.40 107.76 

    For 3" WG (Class B), Add  26.94 
    For 4" Or 6" WG (Class A), Add  57.47 
    For 10" WG (Class A), Add  82.62 
    For Work In Restricted Working Space, Add  53.88 

. 
 23 31 13 13-0432 LF 28" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 208.34 110.92 

    For 3" WG (Class B), Add  27.73 
    For 4" Or 6" WG (Class A), Add  59.16 
    For 10" WG (Class A), Add  85.04 
    For Work In Restricted Working Space, Add  55.46 

. 
 23 31 13 13-0433 LF 28" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.29 114.10 

    For 3" WG (Class B), Add  28.52 
    For 4" Or 6" WG (Class A), Add  60.85 
    For 10" WG (Class A), Add  87.47 
    For Work In Restricted Working Space, Add  57.05 

. 
 23 31 13 13-0434 LF 28" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.26 117.27 

    For 3" WG (Class B), Add  29.32 
    For 4" Or 6" WG (Class A), Add  62.54 
    For 10" WG (Class A), Add  89.91 
    For Work In Restricted Working Space, Add  58.64 

. 
 23 31 13 13-0435 LF 28" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 226.21 120.43 

    For 3" WG (Class B), Add  30.11 
    For 4" Or 6" WG (Class A), Add  64.23 
    For 10" WG (Class A), Add  92.34 
    For Work In Restricted Working Space, Add  60.22 

. 
 23 31 13 13-0436 LF 30" x 30", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 178.58 95.08 

    For 3" WG (Class B), Add  23.77 
    For 4" Or 6" WG (Class A), Add  50.71 
    For 10" WG (Class A), Add  72.90 
    For Work In Restricted Working Space, Add  47.54 

. 
 23 31 13 13-0437 LF 30" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 184.52 98.25 

    For 3" WG (Class B), Add  24.56 
    For 4" Or 6" WG (Class A), Add  52.40 
    For 10" WG (Class A), Add  75.32 
    For Work In Restricted Working Space, Add  49.12 

. 
 23 31 13 13-0438 LF 30" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 190.48 101.42 

    For 3" WG (Class B), Add  25.35 
    For 4" Or 6" WG (Class A), Add  54.09 
    For 10" WG (Class A), Add  77.75 
    For Work In Restricted Working Space, Add  50.71 

. 
 23 31 13 13-0439 LF 30" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.43 104.59 

    For 3" WG (Class B), Add  26.15 
    For 4" Or 6" WG (Class A), Add  55.78 
    For 10" WG (Class A), Add  80.18 
    For Work In Restricted Working Space, Add  52.29 

. 
 23 31 13 13-0440 LF 30" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.40 107.76 

    For 3" WG (Class B), Add  26.94 
    For 4" Or 6" WG (Class A), Add  57.47 
    For 10" WG (Class A), Add  82.62 
    For Work In Restricted Working Space, Add  53.88 

. 
 23 31 13 13-0441 LF 30" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 208.34 110.92 

    For 3" WG (Class B), Add  27.73 
    For 4" Or 6" WG (Class A), Add  59.16 
    For 10" WG (Class A), Add  85.04 
    For Work In Restricted Working Space, Add  55.46 

. 
 23 31 13 13-0442 LF 30" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.29 114.10 

    For 3" WG (Class B), Add  28.52 
    For 4" Or 6" WG (Class A), Add  60.85 
    For 10" WG (Class A), Add  87.47 
    For Work In Restricted Working Space, Add  57.05 
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 23 31 13 13-0443 LF 30" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.26 117.27 

    For 3" WG (Class B), Add  29.32 
    For 4" Or 6" WG (Class A), Add  62.54 
    For 10" WG (Class A), Add  89.91 
    For Work In Restricted Working Space, Add  58.64 

. 
 23 31 13 13-0444 LF 30" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 226.21 120.43 

    For 3" WG (Class B), Add  30.11 
    For 4" Or 6" WG (Class A), Add  64.23 
    For 10" WG (Class A), Add  92.34 
    For Work In Restricted Working Space, Add  60.22 

. 
 23 31 13 13-0445 LF 30" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 232.15 123.61 

    For 3" WG (Class B), Add  30.90 
    For 4" Or 6" WG (Class A), Add  65.92 
    For 10" WG (Class A), Add  94.76 
    For Work In Restricted Working Space, Add  61.80 

. 
 23 31 13 13-0446 LF 32" x 32", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 190.48 101.42 

    For 3" WG (Class B), Add  25.35 
    For 4" Or 6" WG (Class A), Add  54.09 
    For 10" WG (Class A), Add  77.75 
    For Work In Restricted Working Space, Add  50.71 

. 
 23 31 13 13-0447 LF 32" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.43 104.59 

    For 3" WG (Class B), Add  26.15 
    For 4" Or 6" WG (Class A), Add  55.78 
    For 10" WG (Class A), Add  80.18 
    For Work In Restricted Working Space, Add  52.29 

. 
 23 31 13 13-0448 LF 32" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.40 107.76 

    For 3" WG (Class B), Add  26.94 
    For 4" Or 6" WG (Class A), Add  57.47 
    For 10" WG (Class A), Add  82.62 
    For Work In Restricted Working Space, Add  53.88 

. 
 23 31 13 13-0449 LF 32" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 208.34 110.92 

    For 3" WG (Class B), Add  27.73 
    For 4" Or 6" WG (Class A), Add  59.16 
    For 10" WG (Class A), Add  85.04 
    For Work In Restricted Working Space, Add  55.46 

. 
 23 31 13 13-0450 LF 32" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.29 114.10 

    For 3" WG (Class B), Add  28.52 
    For 4" Or 6" WG (Class A), Add  60.85 
    For 10" WG (Class A), Add  87.47 
    For Work In Restricted Working Space, Add  57.05 

. 
 23 31 13 13-0451 LF 32" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.26 117.27 

    For 3" WG (Class B), Add  29.32 
    For 4" Or 6" WG (Class A), Add  62.54 
    For 10" WG (Class A), Add  89.91 
    For Work In Restricted Working Space, Add  58.64 

. 
 23 31 13 13-0452 LF 32" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 226.21 120.43 

    For 3" WG (Class B), Add  30.11 
    For 4" Or 6" WG (Class A), Add  64.23 
    For 10" WG (Class A), Add  92.34 
    For Work In Restricted Working Space, Add  60.22 

. 
 23 31 13 13-0453 LF 32" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 232.15 123.61 

    For 3" WG (Class B), Add  30.90 
    For 4" Or 6" WG (Class A), Add  65.92 
    For 10" WG (Class A), Add  94.76 
    For Work In Restricted Working Space, Add  61.80 

. 
 23 31 13 13-0454 LF 32" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.11 126.77 

    For 3" WG (Class B), Add  31.69 
    For 4" Or 6" WG (Class A), Add  67.61 
    For 10" WG (Class A), Add  97.19 
    For Work In Restricted Working Space, Add  63.39 

. 
 23 31 13 13-0455 LF 34" x 34", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 202.40 107.76 

    For 3" WG (Class B), Add  26.94 
    For 4" Or 6" WG (Class A), Add  57.47 
    For 10" WG (Class A), Add  82.62 
    For Work In Restricted Working Space, Add  53.88 

. 
 23 31 13 13-0456 LF 34" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 208.34 110.92 

    For 3" WG (Class B), Add  27.73 
    For 4" Or 6" WG (Class A), Add  59.16 
    For 10" WG (Class A), Add  85.04 
    For Work In Restricted Working Space, Add  55.46 

. 
 23 31 13 13-0457 LF 34" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.29 114.10 

    For 3" WG (Class B), Add  28.52 
    For 4" Or 6" WG (Class A), Add  60.85 
    For 10" WG (Class A), Add  87.47 
    For Work In Restricted Working Space, Add  57.05 

. 
 23 31 13 13-0458 LF 34" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.26 117.27 

    For 3" WG (Class B), Add  29.32 
    For 4" Or 6" WG (Class A), Add  62.54 
    For 10" WG (Class A), Add  89.91 
    For Work In Restricted Working Space, Add  58.64 

. 
 23 31 13 13-0459 LF 34" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 226.21 120.43 

    For 3" WG (Class B), Add  30.11 
    For 4" Or 6" WG (Class A), Add  64.23 
    For 10" WG (Class A), Add  92.34 
    For Work In Restricted Working Space, Add  60.22 
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 23 31 13 13-0460 LF 34" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 232.15 123.61 

    For 3" WG (Class B), Add  30.90 
    For 4" Or 6" WG (Class A), Add  65.92 
    For 10" WG (Class A), Add  94.76 
    For Work In Restricted Working Space, Add  61.80 

. 
 23 31 13 13-0461 LF 34" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.11 126.77 

    For 3" WG (Class B), Add  31.69 
    For 4" Or 6" WG (Class A), Add  67.61 
    For 10" WG (Class A), Add  97.19 
    For Work In Restricted Working Space, Add  63.39 

. 
 23 31 13 13-0462 LF 34" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 244.06 129.94 

    For 3" WG (Class B), Add  32.49 
    For 4" Or 6" WG (Class A), Add  69.30 
    For 10" WG (Class A), Add  99.62 
    For Work In Restricted Working Space, Add  64.97 

. 
 23 31 13 13-0463 LF 36" x 36", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 214.29 114.10 

    For 3" WG (Class B), Add  28.52 
    For 4" Or 6" WG (Class A), Add  60.85 
    For 10" WG (Class A), Add  87.47 
    For Work In Restricted Working Space, Add  57.05 

. 
 23 31 13 13-0464 LF 36" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 220.26 117.27 

    For 3" WG (Class B), Add  29.32 
    For 4" Or 6" WG (Class A), Add  62.54 
    For 10" WG (Class A), Add  89.91 
    For Work In Restricted Working Space, Add  58.64 

. 
 23 31 13 13-0465 LF 36" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 226.21 120.43 

    For 3" WG (Class B), Add  30.11 
    For 4" Or 6" WG (Class A), Add  64.23 
    For 10" WG (Class A), Add  92.34 
    For Work In Restricted Working Space, Add  60.22 

. 
 23 31 13 13-0466 LF 36" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 232.15 123.61 

    For 3" WG (Class B), Add  30.90 
    For 4" Or 6" WG (Class A), Add  65.92 
    For 10" WG (Class A), Add  94.76 
    For Work In Restricted Working Space, Add  61.80 

. 
 23 31 13 13-0467 LF 36" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.11 126.77 

    For 3" WG (Class B), Add  31.69 
    For 4" Or 6" WG (Class A), Add  67.61 
    For 10" WG (Class A), Add  97.19 
    For Work In Restricted Working Space, Add  63.39 

. 
 23 31 13 13-0468 LF 36" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 244.06 129.94 

    For 3" WG (Class B), Add  32.49 
    For 4" Or 6" WG (Class A), Add  69.30 
    For 10" WG (Class A), Add  99.62 
    For Work In Restricted Working Space, Add  64.97 

. 
 23 31 13 13-0469 LF 36" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 250.00 133.11 

    For 3" WG (Class B), Add  33.28 
    For 4" Or 6" WG (Class A), Add  70.99 
    For 10" WG (Class A), Add  102.05 
    For Work In Restricted Working Space, Add  66.55 

. 
 23 31 13 13-0470 LF 38" x 38", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 226.21 120.43 

    For 3" WG (Class B), Add  30.11 
    For 4" Or 6" WG (Class A), Add  64.23 
    For 10" WG (Class A), Add  92.34 
    For Work In Restricted Working Space, Add  60.22 

. 
 23 31 13 13-0471 LF 38" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 232.15 123.61 

    For 3" WG (Class B), Add  30.90 
    For 4" Or 6" WG (Class A), Add  65.92 
    For 10" WG (Class A), Add  94.76 
    For Work In Restricted Working Space, Add  61.80 

. 
 23 31 13 13-0472 LF 38" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.11 126.77 

    For 3" WG (Class B), Add  31.69 
    For 4" Or 6" WG (Class A), Add  67.61 
    For 10" WG (Class A), Add  97.19 
    For Work In Restricted Working Space, Add  63.39 

. 
 23 31 13 13-0473 LF 38" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 244.06 129.94 

    For 3" WG (Class B), Add  32.49 
    For 4" Or 6" WG (Class A), Add  69.30 
    For 10" WG (Class A), Add  99.62 
    For Work In Restricted Working Space, Add  64.97 

. 
 23 31 13 13-0474 LF 38" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 250.00 133.11 

    For 3" WG (Class B), Add  33.28 
    For 4" Or 6" WG (Class A), Add  70.99 
    For 10" WG (Class A), Add  102.05 
    For Work In Restricted Working Space, Add  66.55 

. 
 23 31 13 13-0475 LF 38" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 255.97 136.28 

    For 3" WG (Class B), Add  34.07 
    For 4" Or 6" WG (Class A), Add  72.68 
    For 10" WG (Class A), Add  104.48 
    For Work In Restricted Working Space, Add  68.14 

. 
 23 31 13 13-0476 LF 38" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 261.92 139.45 

    For 3" WG (Class B), Add  34.86 
    For 4" Or 6" WG (Class A), Add  74.37 
    For 10" WG (Class A), Add  106.91 
    For Work In Restricted Working Space, Add  69.73 
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. 
 23 31 13 13-0477 LF 40" x 40", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.11 126.77 

    For 3" WG (Class B), Add  31.69 
    For 4" Or 6" WG (Class A), Add  67.61 
    For 10" WG (Class A), Add  97.19 
    For Work In Restricted Working Space, Add  63.39 

. 
 23 31 13 13-0478 LF 40" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 244.06 129.94 

    For 3" WG (Class B), Add  32.49 
    For 4" Or 6" WG (Class A), Add  69.30 
    For 10" WG (Class A), Add  99.62 
    For Work In Restricted Working Space, Add  64.97 

. 
 23 31 13 13-0479 LF 40" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 250.00 133.11 

    For 3" WG (Class B), Add  33.28 
    For 4" Or 6" WG (Class A), Add  70.99 
    For 10" WG (Class A), Add  102.05 
    For Work In Restricted Working Space, Add  66.55 

. 
 23 31 13 13-0480 LF 40" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 255.97 136.28 

    For 3" WG (Class B), Add  34.07 
    For 4" Or 6" WG (Class A), Add  72.68 
    For 10" WG (Class A), Add  104.48 
    For Work In Restricted Working Space, Add  68.14 

. 
 23 31 13 13-0481 LF 40" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 261.92 139.45 

    For 3" WG (Class B), Add  34.86 
    For 4" Or 6" WG (Class A), Add  74.37 
    For 10" WG (Class A), Add  106.91 
    For Work In Restricted Working Space, Add  69.73 

. 
 23 31 13 13-0482 LF 40" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 267.87 142.62 

    For 3" WG (Class B), Add  35.66 
    For 4" Or 6" WG (Class A), Add  76.06 
    For 10" WG (Class A), Add  109.34 
    For Work In Restricted Working Space, Add  71.31 

. 
 23 31 13 13-0483 LF 40" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.82 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.75 
    For 10" WG (Class A), Add  111.77 
    For Work In Restricted Working Space, Add  72.89 

. 
 23 31 13 13-0484 LF 40" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 279.77 148.95 

    For 3" WG (Class B), Add  37.24 
    For 4" Or 6" WG (Class A), Add  79.44 
    For 10" WG (Class A), Add  114.20 
    For Work In Restricted Working Space, Add  74.48 

. 
 23 31 13 13-0485 LF 42" x 42", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 250.00 133.11 

    For 3" WG (Class B), Add  33.28 
    For 4" Or 6" WG (Class A), Add  70.99 
    For 10" WG (Class A), Add  102.05 
    For Work In Restricted Working Space, Add  66.55 

. 
 23 31 13 13-0486 LF 42" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 255.97 136.28 

    For 3" WG (Class B), Add  34.07 
    For 4" Or 6" WG (Class A), Add  72.68 
    For 10" WG (Class A), Add  104.48 
    For Work In Restricted Working Space, Add  68.14 

. 
 23 31 13 13-0487 LF 42" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 261.92 139.45 

    For 3" WG (Class B), Add  34.86 
    For 4" Or 6" WG (Class A), Add  74.37 
    For 10" WG (Class A), Add  106.91 
    For Work In Restricted Working Space, Add  69.73 

. 
 23 31 13 13-0488 LF 42" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 267.87 142.62 

    For 3" WG (Class B), Add  35.66 
    For 4" Or 6" WG (Class A), Add  76.06 
    For 10" WG (Class A), Add  109.34 
    For Work In Restricted Working Space, Add  71.31 

. 
 23 31 13 13-0489 LF 42" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.82 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.75 
    For 10" WG (Class A), Add  111.77 
    For Work In Restricted Working Space, Add  72.89 

. 
 23 31 13 13-0490 LF 42" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 279.77 148.95 

    For 3" WG (Class B), Add  37.24 
    For 4" Or 6" WG (Class A), Add  79.44 
    For 10" WG (Class A), Add  114.20 
    For Work In Restricted Working Space, Add  74.48 

. 
 23 31 13 13-0491 LF 42" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 285.72 152.12 

    For 3" WG (Class B), Add  38.03 
    For 4" Or 6" WG (Class A), Add  81.13 
    For 10" WG (Class A), Add  116.63 
    For Work In Restricted Working Space, Add  76.06 

. 
 23 31 13 13-0492 LF 44" x 44", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 261.92 139.45 

    For 3" WG (Class B), Add  34.86 
    For 4" Or 6" WG (Class A), Add  74.37 
    For 10" WG (Class A), Add  106.91 
    For Work In Restricted Working Space, Add  69.73 

. 
 23 31 13 13-0493 LF 44" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 267.87 142.62 

    For 3" WG (Class B), Add  35.66 
    For 4" Or 6" WG (Class A), Add  76.06 
    For 10" WG (Class A), Add  109.34 
    For Work In Restricted Working Space, Add  71.31 
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 23 31 13 13-0494 LF 44" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.82 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.75 
    For 10" WG (Class A), Add  111.77 
    For Work In Restricted Working Space, Add  72.89 

. 
 23 31 13 13-0495 LF 44" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 279.77 148.95 

    For 3" WG (Class B), Add  37.24 
    For 4" Or 6" WG (Class A), Add  79.44 
    For 10" WG (Class A), Add  114.20 
    For Work In Restricted Working Space, Add  74.48 

. 
 23 31 13 13-0496 LF 44" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 285.72 152.12 

    For 3" WG (Class B), Add  38.03 
    For 4" Or 6" WG (Class A), Add  81.13 
    For 10" WG (Class A), Add  116.63 
    For Work In Restricted Working Space, Add  76.06 

. 
 23 31 13 13-0497 LF 44" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 291.67 155.30 

    For 3" WG (Class B), Add  38.82 
    For 4" Or 6" WG (Class A), Add  82.82 
    For 10" WG (Class A), Add  119.06 
    For Work In Restricted Working Space, Add  77.65 

. 
 23 31 13 13-0498 LF 46" x 46", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.82 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.75 
    For 10" WG (Class A), Add  111.77 
    For Work In Restricted Working Space, Add  72.89 

. 
 23 31 13 13-0499 LF 46" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 279.77 148.95 

    For 3" WG (Class B), Add  37.24 
    For 4" Or 6" WG (Class A), Add  79.44 
    For 10" WG (Class A), Add  114.20 
    For Work In Restricted Working Space, Add  74.48 

. 
 23 31 13 13-0500 LF 46" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 285.72 152.12 

    For 3" WG (Class B), Add  38.03 
    For 4" Or 6" WG (Class A), Add  81.13 
    For 10" WG (Class A), Add  116.63 
    For Work In Restricted Working Space, Add  76.06 

. 
 23 31 13 13-0501 LF 46" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 291.67 155.30 

    For 3" WG (Class B), Add  38.82 
    For 4" Or 6" WG (Class A), Add  82.82 
    For 10" WG (Class A), Add  119.06 
    For Work In Restricted Working Space, Add  77.65 

. 
 23 31 13 13-0502 LF 46" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 297.63 158.47 

    For 3" WG (Class B), Add  39.62 
    For 4" Or 6" WG (Class A), Add  84.52 
    For 10" WG (Class A), Add  121.49 
    For Work In Restricted Working Space, Add  79.23 

. 
 23 31 13 13-0503 LF 48" x 48", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 285.72 152.12 

    For 3" WG (Class B), Add  38.03 
    For 4" Or 6" WG (Class A), Add  81.13 
    For 10" WG (Class A), Add  116.63 
    For Work In Restricted Working Space, Add  76.06 

. 
 23 31 13 13-0504 LF 48" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 291.67 155.30 

    For 3" WG (Class B), Add  38.82 
    For 4" Or 6" WG (Class A), Add  82.82 
    For 10" WG (Class A), Add  119.06 
    For Work In Restricted Working Space, Add  77.65 

. 
 23 31 13 13-0505 LF 48" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 297.63 158.47 

    For 3" WG (Class B), Add  39.62 
    For 4" Or 6" WG (Class A), Add  84.52 
    For 10" WG (Class A), Add  121.49 
    For Work In Restricted Working Space, Add  79.23 

. 
 23 31 13 13-0506 LF 48" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 303.58 161.64 

    For 3" WG (Class B), Add  40.41 
    For 4" Or 6" WG (Class A), Add  86.20 
    For 10" WG (Class A), Add  123.92 
    For Work In Restricted Working Space, Add  80.82 

. 
 23 31 13 13-0507 LF 50" x 50", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 297.63 158.47 

    For 3" WG (Class B), Add  39.62 
    For 4" Or 6" WG (Class A), Add  84.52 
    For 10" WG (Class A), Add  121.49 
    For Work In Restricted Working Space, Add  79.23 

. 
 23 31 13 13-0508 LF 50" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 303.58 161.64 

    For 3" WG (Class B), Add  40.41 
    For 4" Or 6" WG (Class A), Add  86.20 
    For 10" WG (Class A), Add  123.92 
    For Work In Restricted Working Space, Add  80.82 

. 
 23 31 13 13-0509 LF 50" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 309.54 164.80 

    For 3" WG (Class B), Add  41.20 
    For 4" Or 6" WG (Class A), Add  87.90 
    For 10" WG (Class A), Add  126.35 
    For Work In Restricted Working Space, Add  82.40 

. 
 23 31 13 13-0510 LF 52" x 52", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 309.54 164.80 

    For 3" WG (Class B), Add  41.20 
    For 4" Or 6" WG (Class A), Add  87.90 
    For 10" WG (Class A), Add  126.35 
    For Work In Restricted Working Space, Add  82.40 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 31 HVAC Ducts and Casings 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 244 Monterey County Facilities

. 
 23 31 13 13-0511 LF 52" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 315.48 167.97 

    For 3" WG (Class B), Add  41.99 
    For 4" Or 6" WG (Class A), Add  89.58 
    For 10" WG (Class A), Add  128.78 
    For Work In Restricted Working Space, Add  83.99 

. 
 23 31 13 13-0512 LF 54" x 54", Up To 2" WG (Class C), 22 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 321.43 171.14 

    For 3" WG (Class B), Add  42.78 
    For 4" Or 6" WG (Class A), Add  91.27 
    For 10" WG (Class A), Add  131.21 
    For Work In Restricted Working Space, Add  85.57 

XXXXXXX 
. 
 23 31 13 13-0513  20 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0514 LF 4" x 4", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 28.04 14.93 
    For 3" WG (Class B), Add  3.73 
    For 4" Or 6" WG (Class A), Add  7.96 
    For 10" WG (Class A), Add  11.45 
    For Work In Restricted Working Space, Add  7.47 

. 
 23 31 13 13-0515 LF 4" x 6", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 35.06 18.66 

    For 3" WG (Class B), Add  4.67 
    For 4" Or 6" WG (Class A), Add  9.96 
    For 10" WG (Class A), Add  14.31 
    For Work In Restricted Working Space, Add  9.33 

. 
 23 31 13 13-0516 LF 4" x 8", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 42.07 22.40 

    For 3" WG (Class B), Add  5.60 
    For 4" Or 6" WG (Class A), Add  11.95 
    For 10" WG (Class A), Add  17.17 
    For Work In Restricted Working Space, Add  11.20 

. 
 23 31 13 13-0517 LF 4" x 10", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 49.07 26.12 

    For 3" WG (Class B), Add  6.53 
    For 4" Or 6" WG (Class A), Add  13.94 
    For 10" WG (Class A), Add  20.03 
    For Work In Restricted Working Space, Add  13.07 

. 
 23 31 13 13-0518 LF 4" x 12", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 56.09 29.87 

    For 3" WG (Class B), Add  7.47 
    For 4" Or 6" WG (Class A), Add  15.93 
    For 10" WG (Class A), Add  22.89 
    For Work In Restricted Working Space, Add  14.93 

. 
 23 31 13 13-0519 LF 4" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 63.10 33.59 

    For 3" WG (Class B), Add  8.40 
    For 4" Or 6" WG (Class A), Add  17.92 
    For 10" WG (Class A), Add  25.76 
    For Work In Restricted Working Space, Add  16.80 

. 
 23 31 13 13-0520 LF 4" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 70.11 37.33 

    For 3" WG (Class B), Add  9.33 
    For 4" Or 6" WG (Class A), Add  19.91 
    For 10" WG (Class A), Add  28.62 
    For Work In Restricted Working Space, Add  18.67 

. 
 23 31 13 13-0521 LF 6" x 6", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 42.07 22.40 

    For 3" WG (Class B), Add  5.60 
    For 4" Or 6" WG (Class A), Add  11.95 
    For 10" WG (Class A), Add  17.17 
    For Work In Restricted Working Space, Add  11.20 

. 
 23 31 13 13-0522 LF 6" x 8", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 49.07 26.12 

    For 3" WG (Class B), Add  6.53 
    For 4" Or 6" WG (Class A), Add  13.94 
    For 10" WG (Class A), Add  20.03 
    For Work In Restricted Working Space, Add  13.07 

. 
 23 31 13 13-0523 LF 6" x 10", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 56.09 29.87 

    For 3" WG (Class B), Add  7.47 
    For 4" Or 6" WG (Class A), Add  15.93 
    For 10" WG (Class A), Add  22.89 
    For Work In Restricted Working Space, Add  14.93 

. 
 23 31 13 13-0524 LF 6" x 12", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 63.10 33.59 

    For 3" WG (Class B), Add  8.40 
    For 4" Or 6" WG (Class A), Add  17.92 
    For 10" WG (Class A), Add  25.76 
    For Work In Restricted Working Space, Add  16.80 

. 
 23 31 13 13-0525 LF 6" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 70.11 37.33 

    For 3" WG (Class B), Add  9.33 
    For 4" Or 6" WG (Class A), Add  19.91 
    For 10" WG (Class A), Add  28.62 
    For Work In Restricted Working Space, Add  18.67 

. 
 23 31 13 13-0526 LF 6" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 77.13 41.06 

    For 3" WG (Class B), Add  10.27 
    For 4" Or 6" WG (Class A), Add  21.90 
    For 10" WG (Class A), Add  31.48 
    For Work In Restricted Working Space, Add  20.53 

. 
 23 31 13 13-0527 LF 8" x 8", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 56.09 29.87 

    For 3" WG (Class B), Add  7.47 
    For 4" Or 6" WG (Class A), Add  15.93 
    For 10" WG (Class A), Add  22.89 
    For Work In Restricted Working Space, Add  14.93 
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 23 31 13 13-0528 LF 8" x 10", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 63.10 33.59 

    For 3" WG (Class B), Add  8.40 
    For 4" Or 6" WG (Class A), Add  17.92 
    For 10" WG (Class A), Add  25.76 
    For Work In Restricted Working Space, Add  16.80 

. 
 23 31 13 13-0529 LF 8" x 12", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 70.11 37.33 

    For 3" WG (Class B), Add  9.33 
    For 4" Or 6" WG (Class A), Add  19.91 
    For 10" WG (Class A), Add  28.62 
    For Work In Restricted Working Space, Add  18.67 

. 
 23 31 13 13-0530 LF 8" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 77.13 41.06 

    For 3" WG (Class B), Add  10.27 
    For 4" Or 6" WG (Class A), Add  21.90 
    For 10" WG (Class A), Add  31.48 
    For Work In Restricted Working Space, Add  20.53 

. 
 23 31 13 13-0531 LF 8" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 84.13 44.79 

    For 3" WG (Class B), Add  11.20 
    For 4" Or 6" WG (Class A), Add  23.89 
    For 10" WG (Class A), Add  34.34 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 31 13 13-0532 LF 8" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 91.13 48.52 

    For 3" WG (Class B), Add  12.13 
    For 4" Or 6" WG (Class A), Add  25.88 
    For 10" WG (Class A), Add  37.20 
    For Work In Restricted Working Space, Add  24.26 

. 
 23 31 13 13-0533 LF 8" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 98.16 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.87 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0534 LF 8" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 105.15 55.99 

    For 3" WG (Class B), Add  14.00 
    For 4" Or 6" WG (Class A), Add  29.86 
    For 10" WG (Class A), Add  42.92 
    For Work In Restricted Working Space, Add  27.99 

. 
 23 31 13 13-0535 LF 8" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 112.18 59.72 

    For 3" WG (Class B), Add  14.93 
    For 4" Or 6" WG (Class A), Add  31.85 
    For 10" WG (Class A), Add  45.79 
    For Work In Restricted Working Space, Add  29.86 

. 
 23 31 13 13-0536 LF 10" x 10", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 70.11 37.33 

    For 3" WG (Class B), Add  9.33 
    For 4" Or 6" WG (Class A), Add  19.91 
    For 10" WG (Class A), Add  28.62 
    For Work In Restricted Working Space, Add  18.67 

. 
 23 31 13 13-0537 LF 10" x 12", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 77.13 41.06 

    For 3" WG (Class B), Add  10.27 
    For 4" Or 6" WG (Class A), Add  21.90 
    For 10" WG (Class A), Add  31.48 
    For Work In Restricted Working Space, Add  20.53 

. 
 23 31 13 13-0538 LF 10" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 84.13 44.79 

    For 3" WG (Class B), Add  11.20 
    For 4" Or 6" WG (Class A), Add  23.89 
    For 10" WG (Class A), Add  34.34 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 31 13 13-0539 LF 10" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 91.13 48.52 

    For 3" WG (Class B), Add  12.13 
    For 4" Or 6" WG (Class A), Add  25.88 
    For 10" WG (Class A), Add  37.20 
    For Work In Restricted Working Space, Add  24.26 

. 
 23 31 13 13-0540 LF 10" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 98.16 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.87 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0541 LF 10" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 105.15 55.99 

    For 3" WG (Class B), Add  14.00 
    For 4" Or 6" WG (Class A), Add  29.86 
    For 10" WG (Class A), Add  42.92 
    For Work In Restricted Working Space, Add  27.99 

. 
 23 31 13 13-0542 LF 10" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 112.18 59.72 

    For 3" WG (Class B), Add  14.93 
    For 4" Or 6" WG (Class A), Add  31.85 
    For 10" WG (Class A), Add  45.79 
    For Work In Restricted Working Space, Add  29.86 

. 
 23 31 13 13-0543 LF 10" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 119.20 63.46 

    For 3" WG (Class B), Add  15.87 
    For 4" Or 6" WG (Class A), Add  33.85 
    For 10" WG (Class A), Add  48.65 
    For Work In Restricted Working Space, Add  31.73 

. 
 23 31 13 13-0544 LF 10" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.20 67.19 

    For 3" WG (Class B), Add  16.80 
    For 4" Or 6" WG (Class A), Add  35.84 
    For 10" WG (Class A), Add  51.52 
    For Work In Restricted Working Space, Add  33.60 
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 23 31 13 13-0545 LF 10" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 133.22 70.92 

    For 3" WG (Class B), Add  17.73 
    For 4" Or 6" WG (Class A), Add  37.83 
    For 10" WG (Class A), Add  54.38 
    For Work In Restricted Working Space, Add  35.46 

. 
 23 31 13 13-0546 LF 10" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.21 74.66 

    For 3" WG (Class B), Add  18.66 
    For 4" Or 6" WG (Class A), Add  39.81 
    For 10" WG (Class A), Add  57.23 
    For Work In Restricted Working Space, Add  37.33 

. 
 23 31 13 13-0547 LF 10" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 147.23 78.39 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.10 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0548 LF 12" x 12", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 84.13 44.79 

    For 3" WG (Class B), Add  11.20 
    For 4" Or 6" WG (Class A), Add  23.89 
    For 10" WG (Class A), Add  34.34 
    For Work In Restricted Working Space, Add  22.40 

. 
 23 31 13 13-0549 LF 12" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 91.13 48.52 

    For 3" WG (Class B), Add  12.13 
    For 4" Or 6" WG (Class A), Add  25.88 
    For 10" WG (Class A), Add  37.20 
    For Work In Restricted Working Space, Add  24.26 

. 
 23 31 13 13-0550 LF 12" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 98.16 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.87 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 

. 
 23 31 13 13-0551 LF 12" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 105.15 55.99 

    For 3" WG (Class B), Add  14.00 
    For 4" Or 6" WG (Class A), Add  29.86 
    For 10" WG (Class A), Add  42.92 
    For Work In Restricted Working Space, Add  27.99 

. 
 23 31 13 13-0552 LF 12" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 112.18 59.72 

    For 3" WG (Class B), Add  14.93 
    For 4" Or 6" WG (Class A), Add  31.85 
    For 10" WG (Class A), Add  45.79 
    For Work In Restricted Working Space, Add  29.86 

. 
 23 31 13 13-0553 LF 12" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 119.20 63.46 

    For 3" WG (Class B), Add  15.87 
    For 4" Or 6" WG (Class A), Add  33.85 
    For 10" WG (Class A), Add  48.65 
    For Work In Restricted Working Space, Add  31.73 

. 
 23 31 13 13-0554 LF 12" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.20 67.19 

    For 3" WG (Class B), Add  16.80 
    For 4" Or 6" WG (Class A), Add  35.84 
    For 10" WG (Class A), Add  51.52 
    For Work In Restricted Working Space, Add  33.60 

. 
 23 31 13 13-0555 LF 12" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 133.22 70.92 

    For 3" WG (Class B), Add  17.73 
    For 4" Or 6" WG (Class A), Add  37.83 
    For 10" WG (Class A), Add  54.38 
    For Work In Restricted Working Space, Add  35.46 

. 
 23 31 13 13-0556 LF 12" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.21 74.66 

    For 3" WG (Class B), Add  18.66 
    For 4" Or 6" WG (Class A), Add  39.81 
    For 10" WG (Class A), Add  57.23 
    For Work In Restricted Working Space, Add  37.33 

. 
 23 31 13 13-0557 LF 12" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 147.23 78.39 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.10 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0558 LF 12" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.24 82.12 

    For 3" WG (Class B), Add  20.53 
    For 4" Or 6" WG (Class A), Add  43.80 
    For 10" WG (Class A), Add  62.96 
    For Work In Restricted Working Space, Add  41.06 

. 
 23 31 13 13-0559 LF 12" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 161.25 85.85 

    For 3" WG (Class B), Add  21.46 
    For 4" Or 6" WG (Class A), Add  45.79 
    For 10" WG (Class A), Add  65.82 
    For Work In Restricted Working Space, Add  42.93 

. 
 23 31 13 13-0560 LF 12" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.27 89.59 

    For 3" WG (Class B), Add  22.40 
    For 4" Or 6" WG (Class A), Add  47.78 
    For 10" WG (Class A), Add  68.69 
    For Work In Restricted Working Space, Add  44.80 

. 
 23 31 13 13-0561 LF 14" x 14", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 98.16 52.26 

    For 3" WG (Class B), Add  13.07 
    For 4" Or 6" WG (Class A), Add  27.87 
    For 10" WG (Class A), Add  40.07 
    For Work In Restricted Working Space, Add  26.13 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Air Distribution 23 30
HVAC Ducts and Casings 23 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 23 - 247

. 
 23 31 13 13-0562 LF 14" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 105.15 55.99 

    For 3" WG (Class B), Add  14.00 
    For 4" Or 6" WG (Class A), Add  29.86 
    For 10" WG (Class A), Add  42.92 
    For Work In Restricted Working Space, Add  27.99 

. 
 23 31 13 13-0563 LF 14" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 112.18 59.72 

    For 3" WG (Class B), Add  14.93 
    For 4" Or 6" WG (Class A), Add  31.85 
    For 10" WG (Class A), Add  45.79 
    For Work In Restricted Working Space, Add  29.86 

. 
 23 31 13 13-0564 LF 14" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 119.20 63.46 

    For 3" WG (Class B), Add  15.87 
    For 4" Or 6" WG (Class A), Add  33.85 
    For 10" WG (Class A), Add  48.65 
    For Work In Restricted Working Space, Add  31.73 

. 
 23 31 13 13-0565 LF 14" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.20 67.19 

    For 3" WG (Class B), Add  16.80 
    For 4" Or 6" WG (Class A), Add  35.84 
    For 10" WG (Class A), Add  51.52 
    For Work In Restricted Working Space, Add  33.60 

. 
 23 31 13 13-0566 LF 14" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 133.22 70.92 

    For 3" WG (Class B), Add  17.73 
    For 4" Or 6" WG (Class A), Add  37.83 
    For 10" WG (Class A), Add  54.38 
    For Work In Restricted Working Space, Add  35.46 

. 
 23 31 13 13-0567 LF 14" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.21 74.66 

    For 3" WG (Class B), Add  18.66 
    For 4" Or 6" WG (Class A), Add  39.81 
    For 10" WG (Class A), Add  57.23 
    For Work In Restricted Working Space, Add  37.33 

. 
 23 31 13 13-0568 LF 14" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 147.23 78.39 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.10 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0569 LF 14" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.24 82.12 

    For 3" WG (Class B), Add  20.53 
    For 4" Or 6" WG (Class A), Add  43.80 
    For 10" WG (Class A), Add  62.96 
    For Work In Restricted Working Space, Add  41.06 

. 
 23 31 13 13-0570 LF 14" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 161.25 85.85 

    For 3" WG (Class B), Add  21.46 
    For 4" Or 6" WG (Class A), Add  45.79 
    For 10" WG (Class A), Add  65.82 
    For Work In Restricted Working Space, Add  42.93 

. 
 23 31 13 13-0571 LF 14" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.27 89.59 

    For 3" WG (Class B), Add  22.40 
    For 4" Or 6" WG (Class A), Add  47.78 
    For 10" WG (Class A), Add  68.69 
    For Work In Restricted Working Space, Add  44.80 

. 
 23 31 13 13-0572 LF 14" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.26 93.31 

    For 3" WG (Class B), Add  23.33 
    For 4" Or 6" WG (Class A), Add  49.77 
    For 10" WG (Class A), Add  71.54 
    For Work In Restricted Working Space, Add  46.66 

. 
 23 31 13 13-0573 LF 16" x 16", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 112.18 59.72 

    For 3" WG (Class B), Add  14.93 
    For 4" Or 6" WG (Class A), Add  31.85 
    For 10" WG (Class A), Add  45.79 
    For Work In Restricted Working Space, Add  29.86 

. 
 23 31 13 13-0574 LF 16" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 119.20 63.46 

    For 3" WG (Class B), Add  15.87 
    For 4" Or 6" WG (Class A), Add  33.85 
    For 10" WG (Class A), Add  48.65 
    For Work In Restricted Working Space, Add  31.73 

. 
 23 31 13 13-0575 LF 16" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.20 67.19 

    For 3" WG (Class B), Add  16.80 
    For 4" Or 6" WG (Class A), Add  35.84 
    For 10" WG (Class A), Add  51.52 
    For Work In Restricted Working Space, Add  33.60 

. 
 23 31 13 13-0576 LF 16" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 133.22 70.92 

    For 3" WG (Class B), Add  17.73 
    For 4" Or 6" WG (Class A), Add  37.83 
    For 10" WG (Class A), Add  54.38 
    For Work In Restricted Working Space, Add  35.46 

. 
 23 31 13 13-0577 LF 16" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.21 74.66 

    For 3" WG (Class B), Add  18.66 
    For 4" Or 6" WG (Class A), Add  39.81 
    For 10" WG (Class A), Add  57.23 
    For Work In Restricted Working Space, Add  37.33 

. 
 23 31 13 13-0578 LF 16" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 147.23 78.39 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.10 
    For Work In Restricted Working Space, Add  39.20 
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 23 31 13 13-0579 LF 16" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.24 82.12 

    For 3" WG (Class B), Add  20.53 
    For 4" Or 6" WG (Class A), Add  43.80 
    For 10" WG (Class A), Add  62.96 
    For Work In Restricted Working Space, Add  41.06 

. 
 23 31 13 13-0580 LF 16" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 161.25 85.85 

    For 3" WG (Class B), Add  21.46 
    For 4" Or 6" WG (Class A), Add  45.79 
    For 10" WG (Class A), Add  65.82 
    For Work In Restricted Working Space, Add  42.93 

. 
 23 31 13 13-0581 LF 16" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.27 89.59 

    For 3" WG (Class B), Add  22.40 
    For 4" Or 6" WG (Class A), Add  47.78 
    For 10" WG (Class A), Add  68.69 
    For Work In Restricted Working Space, Add  44.80 

. 
 23 31 13 13-0582 LF 16" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.26 93.31 

    For 3" WG (Class B), Add  23.33 
    For 4" Or 6" WG (Class A), Add  49.77 
    For 10" WG (Class A), Add  71.54 
    For Work In Restricted Working Space, Add  46.66 

. 
 23 31 13 13-0583 LF 16" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.29 97.06 

    For 3" WG (Class B), Add  24.26 
    For 4" Or 6" WG (Class A), Add  51.76 
    For 10" WG (Class A), Add  74.41 
    For Work In Restricted Working Space, Add  48.53 

. 
 23 31 13 13-0584 LF 16" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 189.30 100.78 

    For 3" WG (Class B), Add  25.20 
    For 4" Or 6" WG (Class A), Add  53.75 
    For 10" WG (Class A), Add  77.27 
    For Work In Restricted Working Space, Add  50.39 

. 
 23 31 13 13-0585 LF 16" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.31 104.52 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.74 
    For 10" WG (Class A), Add  80.13 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0586 LF 16" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.31 108.25 

    For 3" WG (Class B), Add  27.06 
    For 4" Or 6" WG (Class A), Add  57.73 
    For 10" WG (Class A), Add  82.99 
    For Work In Restricted Working Space, Add  54.12 

. 
 23 31 13 13-0587 LF 16" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 210.35 111.99 

    For 3" WG (Class B), Add  28.00 
    For 4" Or 6" WG (Class A), Add  59.73 
    For 10" WG (Class A), Add  85.86 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0588 LF 18" x 18", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 126.20 67.19 

    For 3" WG (Class B), Add  16.80 
    For 4" Or 6" WG (Class A), Add  35.84 
    For 10" WG (Class A), Add  51.52 
    For Work In Restricted Working Space, Add  33.60 

. 
 23 31 13 13-0589 LF 18" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 133.22 70.92 

    For 3" WG (Class B), Add  17.73 
    For 4" Or 6" WG (Class A), Add  37.83 
    For 10" WG (Class A), Add  54.38 
    For Work In Restricted Working Space, Add  35.46 

. 
 23 31 13 13-0590 LF 18" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.21 74.66 

    For 3" WG (Class B), Add  18.66 
    For 4" Or 6" WG (Class A), Add  39.81 
    For 10" WG (Class A), Add  57.23 
    For Work In Restricted Working Space, Add  37.33 

. 
 23 31 13 13-0591 LF 18" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 147.23 78.39 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.10 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0592 LF 18" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.24 82.12 

    For 3" WG (Class B), Add  20.53 
    For 4" Or 6" WG (Class A), Add  43.80 
    For 10" WG (Class A), Add  62.96 
    For Work In Restricted Working Space, Add  41.06 

. 
 23 31 13 13-0593 LF 18" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 161.25 85.85 

    For 3" WG (Class B), Add  21.46 
    For 4" Or 6" WG (Class A), Add  45.79 
    For 10" WG (Class A), Add  65.82 
    For Work In Restricted Working Space, Add  42.93 

. 
 23 31 13 13-0594 LF 18" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.27 89.59 

    For 3" WG (Class B), Add  22.40 
    For 4" Or 6" WG (Class A), Add  47.78 
    For 10" WG (Class A), Add  68.69 
    For Work In Restricted Working Space, Add  44.80 

. 
 23 31 13 13-0595 LF 18" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.26 93.31 

    For 3" WG (Class B), Add  23.33 
    For 4" Or 6" WG (Class A), Add  49.77 
    For 10" WG (Class A), Add  71.54 
    For Work In Restricted Working Space, Add  46.66 
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 23 31 13 13-0596 LF 18" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.29 97.06 

    For 3" WG (Class B), Add  24.26 
    For 4" Or 6" WG (Class A), Add  51.76 
    For 10" WG (Class A), Add  74.41 
    For Work In Restricted Working Space, Add  48.53 

. 
 23 31 13 13-0597 LF 18" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 189.30 100.78 

    For 3" WG (Class B), Add  25.20 
    For 4" Or 6" WG (Class A), Add  53.75 
    For 10" WG (Class A), Add  77.27 
    For Work In Restricted Working Space, Add  50.39 

. 
 23 31 13 13-0598 LF 18" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.31 104.52 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.74 
    For 10" WG (Class A), Add  80.13 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0599 LF 18" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.31 108.25 

    For 3" WG (Class B), Add  27.06 
    For 4" Or 6" WG (Class A), Add  57.73 
    For 10" WG (Class A), Add  82.99 
    For Work In Restricted Working Space, Add  54.12 

. 
 23 31 13 13-0600 LF 18" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 210.35 111.99 

    For 3" WG (Class B), Add  28.00 
    For 4" Or 6" WG (Class A), Add  59.73 
    For 10" WG (Class A), Add  85.86 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0601 LF 18" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 217.34 115.71 

    For 3" WG (Class B), Add  28.93 
    For 4" Or 6" WG (Class A), Add  61.72 
    For 10" WG (Class A), Add  88.72 
    For Work In Restricted Working Space, Add  57.86 

. 
 23 31 13 13-0602 LF 18" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 224.35 119.45 

    For 3" WG (Class B), Add  29.86 
    For 4" Or 6" WG (Class A), Add  63.71 
    For 10" WG (Class A), Add  91.58 
    For Work In Restricted Working Space, Add  59.72 

. 
 23 31 13 13-0603 LF 20" x 20", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 140.21 74.66 

    For 3" WG (Class B), Add  18.66 
    For 4" Or 6" WG (Class A), Add  39.81 
    For 10" WG (Class A), Add  57.23 
    For Work In Restricted Working Space, Add  37.33 

. 
 23 31 13 13-0604 LF 20" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 147.23 78.39 

    For 3" WG (Class B), Add  19.60 
    For 4" Or 6" WG (Class A), Add  41.81 
    For 10" WG (Class A), Add  60.10 
    For Work In Restricted Working Space, Add  39.20 

. 
 23 31 13 13-0605 LF 20" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.24 82.12 

    For 3" WG (Class B), Add  20.53 
    For 4" Or 6" WG (Class A), Add  43.80 
    For 10" WG (Class A), Add  62.96 
    For Work In Restricted Working Space, Add  41.06 

. 
 23 31 13 13-0606 LF 20" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 161.25 85.85 

    For 3" WG (Class B), Add  21.46 
    For 4" Or 6" WG (Class A), Add  45.79 
    For 10" WG (Class A), Add  65.82 
    For Work In Restricted Working Space, Add  42.93 

. 
 23 31 13 13-0607 LF 20" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.27 89.59 

    For 3" WG (Class B), Add  22.40 
    For 4" Or 6" WG (Class A), Add  47.78 
    For 10" WG (Class A), Add  68.69 
    For Work In Restricted Working Space, Add  44.80 

. 
 23 31 13 13-0608 LF 20" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.26 93.31 

    For 3" WG (Class B), Add  23.33 
    For 4" Or 6" WG (Class A), Add  49.77 
    For 10" WG (Class A), Add  71.54 
    For Work In Restricted Working Space, Add  46.66 

. 
 23 31 13 13-0609 LF 20" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.29 97.06 

    For 3" WG (Class B), Add  24.26 
    For 4" Or 6" WG (Class A), Add  51.76 
    For 10" WG (Class A), Add  74.41 
    For Work In Restricted Working Space, Add  48.53 

. 
 23 31 13 13-0610 LF 20" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 189.30 100.78 

    For 3" WG (Class B), Add  25.20 
    For 4" Or 6" WG (Class A), Add  53.75 
    For 10" WG (Class A), Add  77.27 
    For Work In Restricted Working Space, Add  50.39 

. 
 23 31 13 13-0611 LF 20" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.31 104.52 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.74 
    For 10" WG (Class A), Add  80.13 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0612 LF 20" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.31 108.25 

    For 3" WG (Class B), Add  27.06 
    For 4" Or 6" WG (Class A), Add  57.73 
    For 10" WG (Class A), Add  82.99 
    For Work In Restricted Working Space, Add  54.12 
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 23 31 13 13-0613 LF 20" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 210.35 111.99 

    For 3" WG (Class B), Add  28.00 
    For 4" Or 6" WG (Class A), Add  59.73 
    For 10" WG (Class A), Add  85.86 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0614 LF 20" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 217.34 115.71 

    For 3" WG (Class B), Add  28.93 
    For 4" Or 6" WG (Class A), Add  61.72 
    For 10" WG (Class A), Add  88.72 
    For Work In Restricted Working Space, Add  57.86 

. 
 23 31 13 13-0615 LF 20" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 224.35 119.45 

    For 3" WG (Class B), Add  29.86 
    For 4" Or 6" WG (Class A), Add  63.71 
    For 10" WG (Class A), Add  91.58 
    For Work In Restricted Working Space, Add  59.72 

. 
 23 31 13 13-0616 LF 20" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 231.36 123.18 

    For 3" WG (Class B), Add  30.80 
    For 4" Or 6" WG (Class A), Add  65.70 
    For 10" WG (Class A), Add  94.44 
    For Work In Restricted Working Space, Add  61.59 

. 
 23 31 13 13-0617 LF 20" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.37 126.92 

    For 3" WG (Class B), Add  31.73 
    For 4" Or 6" WG (Class A), Add  67.69 
    For 10" WG (Class A), Add  97.30 
    For Work In Restricted Working Space, Add  63.46 

. 
 23 31 13 13-0618 LF 22" x 22", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 154.24 82.12 

    For 3" WG (Class B), Add  20.53 
    For 4" Or 6" WG (Class A), Add  43.80 
    For 10" WG (Class A), Add  62.96 
    For Work In Restricted Working Space, Add  41.06 

. 
 23 31 13 13-0619 LF 22" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 161.25 85.85 

    For 3" WG (Class B), Add  21.46 
    For 4" Or 6" WG (Class A), Add  45.79 
    For 10" WG (Class A), Add  65.82 
    For Work In Restricted Working Space, Add  42.93 

. 
 23 31 13 13-0620 LF 22" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.27 89.59 

    For 3" WG (Class B), Add  22.40 
    For 4" Or 6" WG (Class A), Add  47.78 
    For 10" WG (Class A), Add  68.69 
    For Work In Restricted Working Space, Add  44.80 

. 
 23 31 13 13-0621 LF 22" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.26 93.31 

    For 3" WG (Class B), Add  23.33 
    For 4" Or 6" WG (Class A), Add  49.77 
    For 10" WG (Class A), Add  71.54 
    For Work In Restricted Working Space, Add  46.66 

. 
 23 31 13 13-0622 LF 22" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.29 97.06 

    For 3" WG (Class B), Add  24.26 
    For 4" Or 6" WG (Class A), Add  51.76 
    For 10" WG (Class A), Add  74.41 
    For Work In Restricted Working Space, Add  48.53 

. 
 23 31 13 13-0623 LF 22" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 189.30 100.78 

    For 3" WG (Class B), Add  25.20 
    For 4" Or 6" WG (Class A), Add  53.75 
    For 10" WG (Class A), Add  77.27 
    For Work In Restricted Working Space, Add  50.39 

. 
 23 31 13 13-0624 LF 22" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.31 104.52 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.74 
    For 10" WG (Class A), Add  80.13 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0625 LF 22" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.31 108.25 

    For 3" WG (Class B), Add  27.06 
    For 4" Or 6" WG (Class A), Add  57.73 
    For 10" WG (Class A), Add  82.99 
    For Work In Restricted Working Space, Add  54.12 

. 
 23 31 13 13-0626 LF 22" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 210.35 111.99 

    For 3" WG (Class B), Add  28.00 
    For 4" Or 6" WG (Class A), Add  59.73 
    For 10" WG (Class A), Add  85.86 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0627 LF 22" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 217.34 115.71 

    For 3" WG (Class B), Add  28.93 
    For 4" Or 6" WG (Class A), Add  61.72 
    For 10" WG (Class A), Add  88.72 
    For Work In Restricted Working Space, Add  57.86 

. 
 23 31 13 13-0628 LF 22" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 224.35 119.45 

    For 3" WG (Class B), Add  29.86 
    For 4" Or 6" WG (Class A), Add  63.71 
    For 10" WG (Class A), Add  91.58 
    For Work In Restricted Working Space, Add  59.72 

. 
 23 31 13 13-0629 LF 22" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 231.36 123.18 

    For 3" WG (Class B), Add  30.80 
    For 4" Or 6" WG (Class A), Add  65.70 
    For 10" WG (Class A), Add  94.44 
    For Work In Restricted Working Space, Add  61.59 
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 23 31 13 13-0630 LF 22" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.37 126.92 

    For 3" WG (Class B), Add  31.73 
    For 4" Or 6" WG (Class A), Add  67.69 
    For 10" WG (Class A), Add  97.30 
    For Work In Restricted Working Space, Add  63.46 

. 
 23 31 13 13-0631 LF 22" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.39 130.65 

    For 3" WG (Class B), Add  32.66 
    For 4" Or 6" WG (Class A), Add  69.68 
    For 10" WG (Class A), Add  100.17 
    For Work In Restricted Working Space, Add  65.33 

. 
 23 31 13 13-0632 LF 24" x 24", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 168.27 89.59 

    For 3" WG (Class B), Add  22.40 
    For 4" Or 6" WG (Class A), Add  47.78 
    For 10" WG (Class A), Add  68.69 
    For Work In Restricted Working Space, Add  44.80 

. 
 23 31 13 13-0633 LF 24" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 175.26 93.31 

    For 3" WG (Class B), Add  23.33 
    For 4" Or 6" WG (Class A), Add  49.77 
    For 10" WG (Class A), Add  71.54 
    For Work In Restricted Working Space, Add  46.66 

. 
 23 31 13 13-0634 LF 24" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.29 97.06 

    For 3" WG (Class B), Add  24.26 
    For 4" Or 6" WG (Class A), Add  51.76 
    For 10" WG (Class A), Add  74.41 
    For Work In Restricted Working Space, Add  48.53 

. 
 23 31 13 13-0635 LF 24" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 189.30 100.78 

    For 3" WG (Class B), Add  25.20 
    For 4" Or 6" WG (Class A), Add  53.75 
    For 10" WG (Class A), Add  77.27 
    For Work In Restricted Working Space, Add  50.39 

. 
 23 31 13 13-0636 LF 24" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.31 104.52 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.74 
    For 10" WG (Class A), Add  80.13 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0637 LF 24" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.31 108.25 

    For 3" WG (Class B), Add  27.06 
    For 4" Or 6" WG (Class A), Add  57.73 
    For 10" WG (Class A), Add  82.99 
    For Work In Restricted Working Space, Add  54.12 

. 
 23 31 13 13-0638 LF 24" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 210.35 111.99 

    For 3" WG (Class B), Add  28.00 
    For 4" Or 6" WG (Class A), Add  59.73 
    For 10" WG (Class A), Add  85.86 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0639 LF 24" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 217.34 115.71 

    For 3" WG (Class B), Add  28.93 
    For 4" Or 6" WG (Class A), Add  61.72 
    For 10" WG (Class A), Add  88.72 
    For Work In Restricted Working Space, Add  57.86 

. 
 23 31 13 13-0640 LF 24" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 224.35 119.45 

    For 3" WG (Class B), Add  29.86 
    For 4" Or 6" WG (Class A), Add  63.71 
    For 10" WG (Class A), Add  91.58 
    For Work In Restricted Working Space, Add  59.72 

. 
 23 31 13 13-0641 LF 24" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 231.36 123.18 

    For 3" WG (Class B), Add  30.80 
    For 4" Or 6" WG (Class A), Add  65.70 
    For 10" WG (Class A), Add  94.44 
    For Work In Restricted Working Space, Add  61.59 

. 
 23 31 13 13-0642 LF 24" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.37 126.92 

    For 3" WG (Class B), Add  31.73 
    For 4" Or 6" WG (Class A), Add  67.69 
    For 10" WG (Class A), Add  97.30 
    For Work In Restricted Working Space, Add  63.46 

. 
 23 31 13 13-0643 LF 24" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.39 130.65 

    For 3" WG (Class B), Add  32.66 
    For 4" Or 6" WG (Class A), Add  69.68 
    For 10" WG (Class A), Add  100.17 
    For Work In Restricted Working Space, Add  65.33 

. 
 23 31 13 13-0644 LF 24" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 252.38 134.38 

    For 3" WG (Class B), Add  33.59 
    For 4" Or 6" WG (Class A), Add  71.67 
    For 10" WG (Class A), Add  103.02 
    For Work In Restricted Working Space, Add  67.19 

. 
 23 31 13 13-0645 LF 26" x 26", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.29 97.06 

    For 3" WG (Class B), Add  24.26 
    For 4" Or 6" WG (Class A), Add  51.76 
    For 10" WG (Class A), Add  74.41 
    For Work In Restricted Working Space, Add  48.53 

. 
 23 31 13 13-0646 LF 26" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 189.30 100.78 

    For 3" WG (Class B), Add  25.20 
    For 4" Or 6" WG (Class A), Add  53.75 
    For 10" WG (Class A), Add  77.27 
    For Work In Restricted Working Space, Add  50.39 
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 23 31 13 13-0647 LF 26" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.31 104.52 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.74 
    For 10" WG (Class A), Add  80.13 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0648 LF 26" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.31 108.25 

    For 3" WG (Class B), Add  27.06 
    For 4" Or 6" WG (Class A), Add  57.73 
    For 10" WG (Class A), Add  82.99 
    For Work In Restricted Working Space, Add  54.12 

. 
 23 31 13 13-0649 LF 26" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 210.35 111.99 

    For 3" WG (Class B), Add  28.00 
    For 4" Or 6" WG (Class A), Add  59.73 
    For 10" WG (Class A), Add  85.86 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0650 LF 26" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 217.34 115.71 

    For 3" WG (Class B), Add  28.93 
    For 4" Or 6" WG (Class A), Add  61.72 
    For 10" WG (Class A), Add  88.72 
    For Work In Restricted Working Space, Add  57.86 

. 
 23 31 13 13-0651 LF 26" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 224.35 119.45 

    For 3" WG (Class B), Add  29.86 
    For 4" Or 6" WG (Class A), Add  63.71 
    For 10" WG (Class A), Add  91.58 
    For Work In Restricted Working Space, Add  59.72 

. 
 23 31 13 13-0652 LF 26" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 231.36 123.18 

    For 3" WG (Class B), Add  30.80 
    For 4" Or 6" WG (Class A), Add  65.70 
    For 10" WG (Class A), Add  94.44 
    For Work In Restricted Working Space, Add  61.59 

. 
 23 31 13 13-0653 LF 26" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.37 126.92 

    For 3" WG (Class B), Add  31.73 
    For 4" Or 6" WG (Class A), Add  67.69 
    For 10" WG (Class A), Add  97.30 
    For Work In Restricted Working Space, Add  63.46 

. 
 23 31 13 13-0654 LF 26" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.39 130.65 

    For 3" WG (Class B), Add  32.66 
    For 4" Or 6" WG (Class A), Add  69.68 
    For 10" WG (Class A), Add  100.17 
    For Work In Restricted Working Space, Add  65.33 

. 
 23 31 13 13-0655 LF 26" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 252.38 134.38 

    For 3" WG (Class B), Add  33.59 
    For 4" Or 6" WG (Class A), Add  71.67 
    For 10" WG (Class A), Add  103.02 
    For Work In Restricted Working Space, Add  67.19 

. 
 23 31 13 13-0656 LF 26" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 259.42 138.12 

    For 3" WG (Class B), Add  34.53 
    For 4" Or 6" WG (Class A), Add  73.66 
    For 10" WG (Class A), Add  105.89 
    For Work In Restricted Working Space, Add  69.06 

. 
 23 31 13 13-0657 LF 28" x 28", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 196.31 104.52 

    For 3" WG (Class B), Add  26.13 
    For 4" Or 6" WG (Class A), Add  55.74 
    For 10" WG (Class A), Add  80.13 
    For Work In Restricted Working Space, Add  52.26 

. 
 23 31 13 13-0658 LF 28" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 203.31 108.25 

    For 3" WG (Class B), Add  27.06 
    For 4" Or 6" WG (Class A), Add  57.73 
    For 10" WG (Class A), Add  82.99 
    For Work In Restricted Working Space, Add  54.12 

. 
 23 31 13 13-0659 LF 28" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 210.35 111.99 

    For 3" WG (Class B), Add  28.00 
    For 4" Or 6" WG (Class A), Add  59.73 
    For 10" WG (Class A), Add  85.86 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0660 LF 28" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 217.34 115.71 

    For 3" WG (Class B), Add  28.93 
    For 4" Or 6" WG (Class A), Add  61.72 
    For 10" WG (Class A), Add  88.72 
    For Work In Restricted Working Space, Add  57.86 

. 
 23 31 13 13-0661 LF 28" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 224.35 119.45 

    For 3" WG (Class B), Add  29.86 
    For 4" Or 6" WG (Class A), Add  63.71 
    For 10" WG (Class A), Add  91.58 
    For Work In Restricted Working Space, Add  59.72 

. 
 23 31 13 13-0662 LF 28" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 231.36 123.18 

    For 3" WG (Class B), Add  30.80 
    For 4" Or 6" WG (Class A), Add  65.70 
    For 10" WG (Class A), Add  94.44 
    For Work In Restricted Working Space, Add  61.59 

. 
 23 31 13 13-0663 LF 28" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.37 126.92 

    For 3" WG (Class B), Add  31.73 
    For 4" Or 6" WG (Class A), Add  67.69 
    For 10" WG (Class A), Add  97.30 
    For Work In Restricted Working Space, Add  63.46 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23
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 23 31 13 13-0664 LF 28" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.39 130.65 

    For 3" WG (Class B), Add  32.66 
    For 4" Or 6" WG (Class A), Add  69.68 
    For 10" WG (Class A), Add  100.17 
    For Work In Restricted Working Space, Add  65.33 

. 
 23 31 13 13-0665 LF 28" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 252.38 134.38 

    For 3" WG (Class B), Add  33.59 
    For 4" Or 6" WG (Class A), Add  71.67 
    For 10" WG (Class A), Add  103.02 
    For Work In Restricted Working Space, Add  67.19 

. 
 23 31 13 13-0666 LF 28" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 259.42 138.12 

    For 3" WG (Class B), Add  34.53 
    For 4" Or 6" WG (Class A), Add  73.66 
    For 10" WG (Class A), Add  105.89 
    For Work In Restricted Working Space, Add  69.06 

. 
 23 31 13 13-0667 LF 28" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 266.41 141.85 

    For 3" WG (Class B), Add  35.46 
    For 4" Or 6" WG (Class A), Add  75.65 
    For 10" WG (Class A), Add  108.75 
    For Work In Restricted Working Space, Add  70.92 

. 
 23 31 13 13-0668 LF 30" x 30", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 210.35 111.99 

    For 3" WG (Class B), Add  28.00 
    For 4" Or 6" WG (Class A), Add  59.73 
    For 10" WG (Class A), Add  85.86 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0669 LF 30" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 217.34 115.71 

    For 3" WG (Class B), Add  28.93 
    For 4" Or 6" WG (Class A), Add  61.72 
    For 10" WG (Class A), Add  88.72 
    For Work In Restricted Working Space, Add  57.86 

. 
 23 31 13 13-0670 LF 30" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 224.35 119.45 

    For 3" WG (Class B), Add  29.86 
    For 4" Or 6" WG (Class A), Add  63.71 
    For 10" WG (Class A), Add  91.58 
    For Work In Restricted Working Space, Add  59.72 

. 
 23 31 13 13-0671 LF 30" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 231.36 123.18 

    For 3" WG (Class B), Add  30.80 
    For 4" Or 6" WG (Class A), Add  65.70 
    For 10" WG (Class A), Add  94.44 
    For Work In Restricted Working Space, Add  61.59 

. 
 23 31 13 13-0672 LF 30" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.37 126.92 

    For 3" WG (Class B), Add  31.73 
    For 4" Or 6" WG (Class A), Add  67.69 
    For 10" WG (Class A), Add  97.30 
    For Work In Restricted Working Space, Add  63.46 

. 
 23 31 13 13-0673 LF 30" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.39 130.65 

    For 3" WG (Class B), Add  32.66 
    For 4" Or 6" WG (Class A), Add  69.68 
    For 10" WG (Class A), Add  100.17 
    For Work In Restricted Working Space, Add  65.33 

. 
 23 31 13 13-0674 LF 30" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 252.38 134.38 

    For 3" WG (Class B), Add  33.59 
    For 4" Or 6" WG (Class A), Add  71.67 
    For 10" WG (Class A), Add  103.02 
    For Work In Restricted Working Space, Add  67.19 

. 
 23 31 13 13-0675 LF 30" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 259.42 138.12 

    For 3" WG (Class B), Add  34.53 
    For 4" Or 6" WG (Class A), Add  73.66 
    For 10" WG (Class A), Add  105.89 
    For Work In Restricted Working Space, Add  69.06 

. 
 23 31 13 13-0676 LF 30" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 266.41 141.85 

    For 3" WG (Class B), Add  35.46 
    For 4" Or 6" WG (Class A), Add  75.65 
    For 10" WG (Class A), Add  108.75 
    For Work In Restricted Working Space, Add  70.92 

. 
 23 31 13 13-0677 LF 30" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.42 145.58 

    For 3" WG (Class B), Add  36.39 
    For 4" Or 6" WG (Class A), Add  77.64 
    For 10" WG (Class A), Add  111.61 
    For Work In Restricted Working Space, Add  72.79 

. 
 23 31 13 13-0678 LF 32" x 32", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 224.35 119.45 

    For 3" WG (Class B), Add  29.86 
    For 4" Or 6" WG (Class A), Add  63.71 
    For 10" WG (Class A), Add  91.58 
    For Work In Restricted Working Space, Add  59.72 

. 
 23 31 13 13-0679 LF 32" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 231.36 123.18 

    For 3" WG (Class B), Add  30.80 
    For 4" Or 6" WG (Class A), Add  65.70 
    For 10" WG (Class A), Add  94.44 
    For Work In Restricted Working Space, Add  61.59 

. 
 23 31 13 13-0680 LF 32" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.37 126.92 

    For 3" WG (Class B), Add  31.73 
    For 4" Or 6" WG (Class A), Add  67.69 
    For 10" WG (Class A), Add  97.30 
    For Work In Restricted Working Space, Add  63.46 
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 23 31 13 13-0681 LF 32" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.39 130.65 

    For 3" WG (Class B), Add  32.66 
    For 4" Or 6" WG (Class A), Add  69.68 
    For 10" WG (Class A), Add  100.17 
    For Work In Restricted Working Space, Add  65.33 

. 
 23 31 13 13-0682 LF 32" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 252.38 134.38 

    For 3" WG (Class B), Add  33.59 
    For 4" Or 6" WG (Class A), Add  71.67 
    For 10" WG (Class A), Add  103.02 
    For Work In Restricted Working Space, Add  67.19 

. 
 23 31 13 13-0683 LF 32" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 259.42 138.12 

    For 3" WG (Class B), Add  34.53 
    For 4" Or 6" WG (Class A), Add  73.66 
    For 10" WG (Class A), Add  105.89 
    For Work In Restricted Working Space, Add  69.06 

. 
 23 31 13 13-0684 LF 32" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 266.41 141.85 

    For 3" WG (Class B), Add  35.46 
    For 4" Or 6" WG (Class A), Add  75.65 
    For 10" WG (Class A), Add  108.75 
    For Work In Restricted Working Space, Add  70.92 

. 
 23 31 13 13-0685 LF 32" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.42 145.58 

    For 3" WG (Class B), Add  36.39 
    For 4" Or 6" WG (Class A), Add  77.64 
    For 10" WG (Class A), Add  111.61 
    For Work In Restricted Working Space, Add  72.79 

. 
 23 31 13 13-0686 LF 32" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 280.45 149.32 

    For 3" WG (Class B), Add  37.33 
    For 4" Or 6" WG (Class A), Add  79.64 
    For 10" WG (Class A), Add  114.48 
    For Work In Restricted Working Space, Add  74.66 

. 
 23 31 13 13-0687 LF 34" x 34", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 238.37 126.92 

    For 3" WG (Class B), Add  31.73 
    For 4" Or 6" WG (Class A), Add  67.69 
    For 10" WG (Class A), Add  97.30 
    For Work In Restricted Working Space, Add  63.46 

. 
 23 31 13 13-0688 LF 34" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 245.39 130.65 

    For 3" WG (Class B), Add  32.66 
    For 4" Or 6" WG (Class A), Add  69.68 
    For 10" WG (Class A), Add  100.17 
    For Work In Restricted Working Space, Add  65.33 

. 
 23 31 13 13-0689 LF 34" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 252.38 134.38 

    For 3" WG (Class B), Add  33.59 
    For 4" Or 6" WG (Class A), Add  71.67 
    For 10" WG (Class A), Add  103.02 
    For Work In Restricted Working Space, Add  67.19 

. 
 23 31 13 13-0690 LF 34" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 259.42 138.12 

    For 3" WG (Class B), Add  34.53 
    For 4" Or 6" WG (Class A), Add  73.66 
    For 10" WG (Class A), Add  105.89 
    For Work In Restricted Working Space, Add  69.06 

. 
 23 31 13 13-0691 LF 34" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 266.41 141.85 

    For 3" WG (Class B), Add  35.46 
    For 4" Or 6" WG (Class A), Add  75.65 
    For 10" WG (Class A), Add  108.75 
    For Work In Restricted Working Space, Add  70.92 

. 
 23 31 13 13-0692 LF 34" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.42 145.58 

    For 3" WG (Class B), Add  36.39 
    For 4" Or 6" WG (Class A), Add  77.64 
    For 10" WG (Class A), Add  111.61 
    For Work In Restricted Working Space, Add  72.79 

. 
 23 31 13 13-0693 LF 34" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 280.45 149.32 

    For 3" WG (Class B), Add  37.33 
    For 4" Or 6" WG (Class A), Add  79.64 
    For 10" WG (Class A), Add  114.48 
    For Work In Restricted Working Space, Add  74.66 

. 
 23 31 13 13-0694 LF 34" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.44 153.05 

    For 3" WG (Class B), Add  38.26 
    For 4" Or 6" WG (Class A), Add  81.62 
    For 10" WG (Class A), Add  117.33 
    For Work In Restricted Working Space, Add  76.52 

. 
 23 31 13 13-0695 LF 36" x 36", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 252.38 134.38 

    For 3" WG (Class B), Add  33.59 
    For 4" Or 6" WG (Class A), Add  71.67 
    For 10" WG (Class A), Add  103.02 
    For Work In Restricted Working Space, Add  67.19 

. 
 23 31 13 13-0696 LF 36" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 259.42 138.12 

    For 3" WG (Class B), Add  34.53 
    For 4" Or 6" WG (Class A), Add  73.66 
    For 10" WG (Class A), Add  105.89 
    For Work In Restricted Working Space, Add  69.06 

. 
 23 31 13 13-0697 LF 36" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 266.41 141.85 

    For 3" WG (Class B), Add  35.46 
    For 4" Or 6" WG (Class A), Add  75.65 
    For 10" WG (Class A), Add  108.75 
    For Work In Restricted Working Space, Add  70.92 
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 23 31 13 13-0698 LF 36" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.42 145.58 

    For 3" WG (Class B), Add  36.39 
    For 4" Or 6" WG (Class A), Add  77.64 
    For 10" WG (Class A), Add  111.61 
    For Work In Restricted Working Space, Add  72.79 

. 
 23 31 13 13-0699 LF 36" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 280.45 149.32 

    For 3" WG (Class B), Add  37.33 
    For 4" Or 6" WG (Class A), Add  79.64 
    For 10" WG (Class A), Add  114.48 
    For Work In Restricted Working Space, Add  74.66 

. 
 23 31 13 13-0700 LF 36" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.44 153.05 

    For 3" WG (Class B), Add  38.26 
    For 4" Or 6" WG (Class A), Add  81.62 
    For 10" WG (Class A), Add  117.33 
    For Work In Restricted Working Space, Add  76.52 

. 
 23 31 13 13-0701 LF 36" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 294.47 156.78 

    For 3" WG (Class B), Add  39.20 
    For 4" Or 6" WG (Class A), Add  83.62 
    For 10" WG (Class A), Add  120.20 
    For Work In Restricted Working Space, Add  78.39 

. 
 23 31 13 13-0702 LF 38" x 38", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 266.41 141.85 

    For 3" WG (Class B), Add  35.46 
    For 4" Or 6" WG (Class A), Add  75.65 
    For 10" WG (Class A), Add  108.75 
    For Work In Restricted Working Space, Add  70.92 

. 
 23 31 13 13-0703 LF 38" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.42 145.58 

    For 3" WG (Class B), Add  36.39 
    For 4" Or 6" WG (Class A), Add  77.64 
    For 10" WG (Class A), Add  111.61 
    For Work In Restricted Working Space, Add  72.79 

. 
 23 31 13 13-0704 LF 38" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 280.45 149.32 

    For 3" WG (Class B), Add  37.33 
    For 4" Or 6" WG (Class A), Add  79.64 
    For 10" WG (Class A), Add  114.48 
    For Work In Restricted Working Space, Add  74.66 

. 
 23 31 13 13-0705 LF 38" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.44 153.05 

    For 3" WG (Class B), Add  38.26 
    For 4" Or 6" WG (Class A), Add  81.62 
    For 10" WG (Class A), Add  117.33 
    For Work In Restricted Working Space, Add  76.52 

. 
 23 31 13 13-0706 LF 38" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 294.47 156.78 

    For 3" WG (Class B), Add  39.20 
    For 4" Or 6" WG (Class A), Add  83.62 
    For 10" WG (Class A), Add  120.20 
    For Work In Restricted Working Space, Add  78.39 

. 
 23 31 13 13-0707 LF 38" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 301.48 160.51 

    For 3" WG (Class B), Add  40.13 
    For 4" Or 6" WG (Class A), Add  85.61 
    For 10" WG (Class A), Add  123.06 
    For Work In Restricted Working Space, Add  80.26 

. 
 23 31 13 13-0708 LF 38" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 308.48 164.25 

    For 3" WG (Class B), Add  41.06 
    For 4" Or 6" WG (Class A), Add  87.60 
    For 10" WG (Class A), Add  125.92 
    For Work In Restricted Working Space, Add  82.12 

. 
 23 31 13 13-0709 LF 40" x 40", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 280.45 149.32 

    For 3" WG (Class B), Add  37.33 
    For 4" Or 6" WG (Class A), Add  79.64 
    For 10" WG (Class A), Add  114.48 
    For Work In Restricted Working Space, Add  74.66 

. 
 23 31 13 13-0710 LF 40" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 287.44 153.05 

    For 3" WG (Class B), Add  38.26 
    For 4" Or 6" WG (Class A), Add  81.62 
    For 10" WG (Class A), Add  117.33 
    For Work In Restricted Working Space, Add  76.52 

. 
 23 31 13 13-0711 LF 40" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 294.47 156.78 

    For 3" WG (Class B), Add  39.20 
    For 4" Or 6" WG (Class A), Add  83.62 
    For 10" WG (Class A), Add  120.20 
    For Work In Restricted Working Space, Add  78.39 

. 
 23 31 13 13-0712 LF 40" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 301.48 160.51 

    For 3" WG (Class B), Add  40.13 
    For 4" Or 6" WG (Class A), Add  85.61 
    For 10" WG (Class A), Add  123.06 
    For Work In Restricted Working Space, Add  80.26 

. 
 23 31 13 13-0713 LF 40" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 308.48 164.25 

    For 3" WG (Class B), Add  41.06 
    For 4" Or 6" WG (Class A), Add  87.60 
    For 10" WG (Class A), Add  125.92 
    For Work In Restricted Working Space, Add  82.12 

. 
 23 31 13 13-0714 LF 40" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 315.50 167.97 

    For 3" WG (Class B), Add  41.99 
    For 4" Or 6" WG (Class A), Add  89.59 
    For 10" WG (Class A), Add  128.78 
    For Work In Restricted Working Space, Add  83.99 
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 23 31 13 13-0715 LF 40" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 322.50 171.72 

    For 3" WG (Class B), Add  42.93 
    For 4" Or 6" WG (Class A), Add  91.58 
    For 10" WG (Class A), Add  131.64 
    For Work In Restricted Working Space, Add  85.85 

. 
 23 31 13 13-0716 LF 40" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 329.51 175.44 

    For 3" WG (Class B), Add  43.86 
    For 4" Or 6" WG (Class A), Add  93.57 
    For 10" WG (Class A), Add  134.50 
    For Work In Restricted Working Space, Add  87.72 

. 
 23 31 13 13-0717 LF 40" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 336.53 179.18 

    For 3" WG (Class B), Add  44.79 
    For 4" Or 6" WG (Class A), Add  95.56 
    For 10" WG (Class A), Add  137.37 
    For Work In Restricted Working Space, Add  89.59 

. 
 23 31 13 13-0718 LF 42" x 42", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 294.47 156.78 

    For 3" WG (Class B), Add  39.20 
    For 4" Or 6" WG (Class A), Add  83.62 
    For 10" WG (Class A), Add  120.20 
    For Work In Restricted Working Space, Add  78.39 

. 
 23 31 13 13-0719 LF 42" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 301.48 160.51 

    For 3" WG (Class B), Add  40.13 
    For 4" Or 6" WG (Class A), Add  85.61 
    For 10" WG (Class A), Add  123.06 
    For Work In Restricted Working Space, Add  80.26 

. 
 23 31 13 13-0720 LF 42" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 308.48 164.25 

    For 3" WG (Class B), Add  41.06 
    For 4" Or 6" WG (Class A), Add  87.60 
    For 10" WG (Class A), Add  125.92 
    For Work In Restricted Working Space, Add  82.12 

. 
 23 31 13 13-0721 LF 42" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 315.50 167.97 

    For 3" WG (Class B), Add  41.99 
    For 4" Or 6" WG (Class A), Add  89.59 
    For 10" WG (Class A), Add  128.78 
    For Work In Restricted Working Space, Add  83.99 

. 
 23 31 13 13-0722 LF 42" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 322.50 171.72 

    For 3" WG (Class B), Add  42.93 
    For 4" Or 6" WG (Class A), Add  91.58 
    For 10" WG (Class A), Add  131.64 
    For Work In Restricted Working Space, Add  85.85 

. 
 23 31 13 13-0723 LF 42" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 329.51 175.44 

    For 3" WG (Class B), Add  43.86 
    For 4" Or 6" WG (Class A), Add  93.57 
    For 10" WG (Class A), Add  134.50 
    For Work In Restricted Working Space, Add  87.72 

. 
 23 31 13 13-0724 LF 42" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 336.53 179.18 

    For 3" WG (Class B), Add  44.79 
    For 4" Or 6" WG (Class A), Add  95.56 
    For 10" WG (Class A), Add  137.37 
    For Work In Restricted Working Space, Add  89.59 

. 
 23 31 13 13-0725 LF 42" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 343.54 182.91 

    For 3" WG (Class B), Add  45.73 
    For 4" Or 6" WG (Class A), Add  97.55 
    For 10" WG (Class A), Add  140.23 
    For Work In Restricted Working Space, Add  91.46 

. 
 23 31 13 13-0726 LF 44" x 44", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 308.48 164.25 

    For 3" WG (Class B), Add  41.06 
    For 4" Or 6" WG (Class A), Add  87.60 
    For 10" WG (Class A), Add  125.92 
    For Work In Restricted Working Space, Add  82.12 

. 
 23 31 13 13-0727 LF 44" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 315.50 167.97 

    For 3" WG (Class B), Add  41.99 
    For 4" Or 6" WG (Class A), Add  89.59 
    For 10" WG (Class A), Add  128.78 
    For Work In Restricted Working Space, Add  83.99 

. 
 23 31 13 13-0728 LF 44" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 322.50 171.72 

    For 3" WG (Class B), Add  42.93 
    For 4" Or 6" WG (Class A), Add  91.58 
    For 10" WG (Class A), Add  131.64 
    For Work In Restricted Working Space, Add  85.85 

. 
 23 31 13 13-0729 LF 44" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 329.51 175.44 

    For 3" WG (Class B), Add  43.86 
    For 4" Or 6" WG (Class A), Add  93.57 
    For 10" WG (Class A), Add  134.50 
    For Work In Restricted Working Space, Add  87.72 

. 
 23 31 13 13-0730 LF 44" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 336.53 179.18 

    For 3" WG (Class B), Add  44.79 
    For 4" Or 6" WG (Class A), Add  95.56 
    For 10" WG (Class A), Add  137.37 
    For Work In Restricted Working Space, Add  89.59 

. 
 23 31 13 13-0731 LF 44" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 343.54 182.91 

    For 3" WG (Class B), Add  45.73 
    For 4" Or 6" WG (Class A), Add  97.55 
    For 10" WG (Class A), Add  140.23 
    For Work In Restricted Working Space, Add  91.46 
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 23 31 13 13-0732 LF 44" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 350.55 186.65 

    For 3" WG (Class B), Add  46.66 
    For 4" Or 6" WG (Class A), Add  99.54 
    For 10" WG (Class A), Add  143.09 
    For Work In Restricted Working Space, Add  93.32 

. 
 23 31 13 13-0733 LF 46" x 46", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 322.50 171.72 

    For 3" WG (Class B), Add  42.93 
    For 4" Or 6" WG (Class A), Add  91.58 
    For 10" WG (Class A), Add  131.64 
    For Work In Restricted Working Space, Add  85.85 

. 
 23 31 13 13-0734 LF 46" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 329.51 175.44 

    For 3" WG (Class B), Add  43.86 
    For 4" Or 6" WG (Class A), Add  93.57 
    For 10" WG (Class A), Add  134.50 
    For Work In Restricted Working Space, Add  87.72 

. 
 23 31 13 13-0735 LF 46" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 336.53 179.18 

    For 3" WG (Class B), Add  44.79 
    For 4" Or 6" WG (Class A), Add  95.56 
    For 10" WG (Class A), Add  137.37 
    For Work In Restricted Working Space, Add  89.59 

. 
 23 31 13 13-0736 LF 46" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 343.54 182.91 

    For 3" WG (Class B), Add  45.73 
    For 4" Or 6" WG (Class A), Add  97.55 
    For 10" WG (Class A), Add  140.23 
    For Work In Restricted Working Space, Add  91.46 

. 
 23 31 13 13-0737 LF 46" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 350.55 186.65 

    For 3" WG (Class B), Add  46.66 
    For 4" Or 6" WG (Class A), Add  99.54 
    For 10" WG (Class A), Add  143.09 
    For Work In Restricted Working Space, Add  93.32 

. 
 23 31 13 13-0738 LF 46" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 363.79 194.11 

    For 3" WG (Class B), Add  48.53 
    For 4" Or 6" WG (Class A), Add  103.52 
    For 10" WG (Class A), Add  148.81 
    For Work In Restricted Working Space, Add  97.05 

. 
 23 31 13 13-0739 LF 46" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 370.79 197.84 

    For 3" WG (Class B), Add  49.46 
    For 4" Or 6" WG (Class A), Add  105.51 
    For 10" WG (Class A), Add  151.68 
    For Work In Restricted Working Space, Add  98.92 

. 
 23 31 13 13-0740 LF 48" x 48", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 336.53 179.18 

    For 3" WG (Class B), Add  44.79 
    For 4" Or 6" WG (Class A), Add  95.56 
    For 10" WG (Class A), Add  137.37 
    For Work In Restricted Working Space, Add  89.59 

. 
 23 31 13 13-0741 LF 48" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 343.54 182.91 

    For 3" WG (Class B), Add  45.73 
    For 4" Or 6" WG (Class A), Add  97.55 
    For 10" WG (Class A), Add  140.23 
    For Work In Restricted Working Space, Add  91.46 

. 
 23 31 13 13-0742 LF 48" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 350.55 186.65 

    For 3" WG (Class B), Add  46.66 
    For 4" Or 6" WG (Class A), Add  99.54 
    For 10" WG (Class A), Add  143.09 
    For Work In Restricted Working Space, Add  93.32 

. 
 23 31 13 13-0743 LF 48" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 357.57 190.37 

    For 3" WG (Class B), Add  47.59 
    For 4" Or 6" WG (Class A), Add  101.53 
    For 10" WG (Class A), Add  145.95 
    For Work In Restricted Working Space, Add  95.19 

. 
 23 31 13 13-0744 LF 48" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 364.57 194.11 

    For 3" WG (Class B), Add  48.53 
    For 4" Or 6" WG (Class A), Add  103.52 
    For 10" WG (Class A), Add  148.81 
    For Work In Restricted Working Space, Add  97.05 

. 
 23 31 13 13-0745 LF 48" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 371.59 197.84 

    For 3" WG (Class B), Add  49.46 
    For 4" Or 6" WG (Class A), Add  105.51 
    For 10" WG (Class A), Add  151.68 
    For Work In Restricted Working Space, Add  98.92 

. 
 23 31 13 13-0746 LF 48" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 378.59 201.57 

    For 3" WG (Class B), Add  50.39 
    For 4" Or 6" WG (Class A), Add  107.50 
    For 10" WG (Class A), Add  154.54 
    For Work In Restricted Working Space, Add  100.79 

. 
 23 31 13 13-0747 LF 50" x 50", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 350.55 186.65 

    For 3" WG (Class B), Add  46.66 
    For 4" Or 6" WG (Class A), Add  99.54 
    For 10" WG (Class A), Add  143.09 
    For Work In Restricted Working Space, Add  93.32 

. 
 23 31 13 13-0748 LF 50" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 357.57 190.37 

    For 3" WG (Class B), Add  47.59 
    For 4" Or 6" WG (Class A), Add  101.53 
    For 10" WG (Class A), Add  145.95 
    For Work In Restricted Working Space, Add  95.19 
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. 
 23 31 13 13-0749 LF 50" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 364.57 194.11 

    For 3" WG (Class B), Add  48.53 
    For 4" Or 6" WG (Class A), Add  103.52 
    For 10" WG (Class A), Add  148.81 
    For Work In Restricted Working Space, Add  97.05 

. 
 23 31 13 13-0750 LF 50" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 371.59 197.84 

    For 3" WG (Class B), Add  49.46 
    For 4" Or 6" WG (Class A), Add  105.51 
    For 10" WG (Class A), Add  151.68 
    For Work In Restricted Working Space, Add  98.92 

. 
 23 31 13 13-0751 LF 50" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 378.59 201.57 

    For 3" WG (Class B), Add  50.39 
    For 4" Or 6" WG (Class A), Add  107.50 
    For 10" WG (Class A), Add  154.54 
    For Work In Restricted Working Space, Add  100.79 

. 
 23 31 13 13-0752 LF 50" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 385.60 205.31 

    For 3" WG (Class B), Add  51.33 
    For 4" Or 6" WG (Class A), Add  109.49 
    For 10" WG (Class A), Add  157.40 
    For Work In Restricted Working Space, Add  102.65 

. 
 23 31 13 13-0753 LF 52" x 52", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 364.57 194.11 

    For 3" WG (Class B), Add  48.53 
    For 4" Or 6" WG (Class A), Add  103.52 
    For 10" WG (Class A), Add  148.81 
    For Work In Restricted Working Space, Add  97.05 

. 
 23 31 13 13-0754 LF 52" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 371.59 197.84 

    For 3" WG (Class B), Add  49.46 
    For 4" Or 6" WG (Class A), Add  105.51 
    For 10" WG (Class A), Add  151.68 
    For Work In Restricted Working Space, Add  98.92 

. 
 23 31 13 13-0755 LF 52" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 378.59 201.57 

    For 3" WG (Class B), Add  50.39 
    For 4" Or 6" WG (Class A), Add  107.50 
    For 10" WG (Class A), Add  154.54 
    For Work In Restricted Working Space, Add  100.79 

. 
 23 31 13 13-0756 LF 52" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 385.60 205.31 

    For 3" WG (Class B), Add  51.33 
    For 4" Or 6" WG (Class A), Add  109.49 
    For 10" WG (Class A), Add  157.40 
    For Work In Restricted Working Space, Add  102.65 

. 
 23 31 13 13-0757 LF 52" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 392.64 209.04 

    For 3" WG (Class B), Add  52.26 
    For 4" Or 6" WG (Class A), Add  111.49 
    For 10" WG (Class A), Add  160.27 
    For Work In Restricted Working Space, Add  104.52 

. 
 23 31 13 13-0758 LF 54" x 54", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 378.59 201.57 

    For 3" WG (Class B), Add  50.39 
    For 4" Or 6" WG (Class A), Add  107.50 
    For 10" WG (Class A), Add  154.54 
    For Work In Restricted Working Space, Add  100.79 

. 
 23 31 13 13-0759 LF 54" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 385.60 205.31 

    For 3" WG (Class B), Add  51.33 
    For 4" Or 6" WG (Class A), Add  109.49 
    For 10" WG (Class A), Add  157.40 
    For Work In Restricted Working Space, Add  102.65 

. 
 23 31 13 13-0760 LF 54" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 392.64 209.04 

    For 3" WG (Class B), Add  52.26 
    For 4" Or 6" WG (Class A), Add  111.49 
    For 10" WG (Class A), Add  160.27 
    For Work In Restricted Working Space, Add  104.52 

. 
 23 31 13 13-0761 LF 54" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 399.63 212.77 

    For 3" WG (Class B), Add  53.19 
    For 4" Or 6" WG (Class A), Add  113.48 
    For 10" WG (Class A), Add  163.13 
    For Work In Restricted Working Space, Add  106.39 

. 
 23 31 13 13-0762 LF 54" x 62", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 406.64 216.50 

    For 3" WG (Class B), Add  54.13 
    For 4" Or 6" WG (Class A), Add  115.47 
    For 10" WG (Class A), Add  165.99 
    For Work In Restricted Working Space, Add  108.25 

. 
 23 31 13 13-0763 LF 54" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 413.64 220.24 

    For 3" WG (Class B), Add  55.06 
    For 4" Or 6" WG (Class A), Add  117.46 
    For 10" WG (Class A), Add  168.85 
    For Work In Restricted Working Space, Add  110.12 

. 
 23 31 13 13-0764 LF 56" x 56", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 392.64 209.04 

    For 3" WG (Class B), Add  52.26 
    For 4" Or 6" WG (Class A), Add  111.49 
    For 10" WG (Class A), Add  160.27 
    For Work In Restricted Working Space, Add  104.52 

. 
 23 31 13 13-0765 LF 56" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 399.63 212.77 

    For 3" WG (Class B), Add  53.19 
    For 4" Or 6" WG (Class A), Add  113.48 
    For 10" WG (Class A), Add  163.13 
    For Work In Restricted Working Space, Add  106.39 
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 23 31 13 13-0766 LF 56" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 406.64 216.50 

    For 3" WG (Class B), Add  54.13 
    For 4" Or 6" WG (Class A), Add  115.47 
    For 10" WG (Class A), Add  165.99 
    For Work In Restricted Working Space, Add  108.25 

. 
 23 31 13 13-0767 LF 56" x 62", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 413.64 220.24 

    For 3" WG (Class B), Add  55.06 
    For 4" Or 6" WG (Class A), Add  117.46 
    For 10" WG (Class A), Add  168.85 
    For Work In Restricted Working Space, Add  110.12 

. 
 23 31 13 13-0768 LF 56" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 420.66 223.96 

    For 3" WG (Class B), Add  55.99 
    For 4" Or 6" WG (Class A), Add  119.45 
    For 10" WG (Class A), Add  171.71 
    For Work In Restricted Working Space, Add  111.98 

. 
 23 31 13 13-0769 LF 58" x 58", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 406.64 216.50 

    For 3" WG (Class B), Add  54.13 
    For 4" Or 6" WG (Class A), Add  115.47 
    For 10" WG (Class A), Add  165.99 
    For Work In Restricted Working Space, Add  108.25 

. 
 23 31 13 13-0770 LF 58" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 413.64 220.24 

    For 3" WG (Class B), Add  55.06 
    For 4" Or 6" WG (Class A), Add  117.46 
    For 10" WG (Class A), Add  168.85 
    For Work In Restricted Working Space, Add  110.12 

. 
 23 31 13 13-0771 LF 58" x 62", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 420.66 223.96 

    For 3" WG (Class B), Add  55.99 
    For 4" Or 6" WG (Class A), Add  119.45 
    For 10" WG (Class A), Add  171.71 
    For Work In Restricted Working Space, Add  111.98 

. 
 23 31 13 13-0772 LF 58" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 427.67 227.71 

    For 3" WG (Class B), Add  56.93 
    For 4" Or 6" WG (Class A), Add  121.44 
    For 10" WG (Class A), Add  174.57 
    For Work In Restricted Working Space, Add  113.85 

. 
 23 31 13 13-0773 LF 58" x 66", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 434.67 231.43 

    For 3" WG (Class B), Add  57.86 
    For 4" Or 6" WG (Class A), Add  123.43 
    For 10" WG (Class A), Add  177.43 
    For Work In Restricted Working Space, Add  115.72 

. 
 23 31 13 13-0774 LF 60" x 60", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 420.66 223.96 

    For 3" WG (Class B), Add  55.99 
    For 4" Or 6" WG (Class A), Add  119.45 
    For 10" WG (Class A), Add  171.71 
    For Work In Restricted Working Space, Add  111.98 

. 
 23 31 13 13-0775 LF 60" x 62", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 427.67 227.71 

    For 3" WG (Class B), Add  56.93 
    For 4" Or 6" WG (Class A), Add  121.44 
    For 10" WG (Class A), Add  174.57 
    For Work In Restricted Working Space, Add  113.85 

. 
 23 31 13 13-0776 LF 60" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 434.67 231.43 

    For 3" WG (Class B), Add  57.86 
    For 4" Or 6" WG (Class A), Add  123.43 
    For 10" WG (Class A), Add  177.43 
    For Work In Restricted Working Space, Add  115.72 

. 
 23 31 13 13-0777 LF 60" x 66", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 441.70 235.16 

    For 3" WG (Class B), Add  58.79 
    For 4" Or 6" WG (Class A), Add  125.42 
    For 10" WG (Class A), Add  180.30 
    For Work In Restricted Working Space, Add  117.59 

. 
 23 31 13 13-0778 LF 60" x 68", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 448.71 238.90 

    For 3" WG (Class B), Add  59.73 
    For 4" Or 6" WG (Class A), Add  127.41 
    For 10" WG (Class A), Add  183.16 
    For Work In Restricted Working Space, Add  119.45 

. 
 23 31 13 13-0779 LF 62" x 62", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 434.67 231.43 

    For 3" WG (Class B), Add  57.86 
    For 4" Or 6" WG (Class A), Add  123.43 
    For 10" WG (Class A), Add  177.43 
    For Work In Restricted Working Space, Add  115.72 

. 
 23 31 13 13-0780 LF 62" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 441.70 235.16 

    For 3" WG (Class B), Add  58.79 
    For 4" Or 6" WG (Class A), Add  125.42 
    For 10" WG (Class A), Add  180.30 
    For Work In Restricted Working Space, Add  117.59 

. 
 23 31 13 13-0781 LF 62" x 66", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 448.71 238.90 

    For 3" WG (Class B), Add  59.73 
    For 4" Or 6" WG (Class A), Add  127.41 
    For 10" WG (Class A), Add  183.16 
    For Work In Restricted Working Space, Add  119.45 

. 
 23 31 13 13-0782 LF 62" x 68", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 455.71 242.63 

    For 3" WG (Class B), Add  60.66 
    For 4" Or 6" WG (Class A), Add  129.40 
    For 10" WG (Class A), Add  186.02 
    For Work In Restricted Working Space, Add  121.32 
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 23 31 13 13-0783 LF 62" x 70", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 462.73 246.36 

    For 3" WG (Class B), Add  61.59 
    For 4" Or 6" WG (Class A), Add  131.40 
    For 10" WG (Class A), Add  188.88 
    For Work In Restricted Working Space, Add  123.18 

. 
 23 31 13 13-0784 LF 64" x 64", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 448.71 238.90 

    For 3" WG (Class B), Add  59.73 
    For 4" Or 6" WG (Class A), Add  127.41 
    For 10" WG (Class A), Add  183.16 
    For Work In Restricted Working Space, Add  119.45 

. 
 23 31 13 13-0785 LF 64" x 66", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 455.71 242.63 

    For 3" WG (Class B), Add  60.66 
    For 4" Or 6" WG (Class A), Add  129.40 
    For 10" WG (Class A), Add  186.02 
    For Work In Restricted Working Space, Add  121.32 

. 
 23 31 13 13-0786 LF 64" x 68", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 462.73 246.36 

    For 3" WG (Class B), Add  61.59 
    For 4" Or 6" WG (Class A), Add  131.40 
    For 10" WG (Class A), Add  188.88 
    For Work In Restricted Working Space, Add  123.18 

. 
 23 31 13 13-0787 LF 64" x 70", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 469.73 250.10 

    For 3" WG (Class B), Add  62.52 
    For 4" Or 6" WG (Class A), Add  133.39 
    For 10" WG (Class A), Add  191.74 
    For Work In Restricted Working Space, Add  125.05 

. 
 23 31 13 13-0788 LF 66" x 66", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 462.73 246.36 

    For 3" WG (Class B), Add  61.59 
    For 4" Or 6" WG (Class A), Add  131.40 
    For 10" WG (Class A), Add  188.88 
    For Work In Restricted Working Space, Add  123.18 

. 
 23 31 13 13-0789 LF 66" x 68", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 469.73 250.10 

    For 3" WG (Class B), Add  62.52 
    For 4" Or 6" WG (Class A), Add  133.39 
    For 10" WG (Class A), Add  191.74 
    For Work In Restricted Working Space, Add  125.05 

. 
 23 31 13 13-0790 LF 66" x 70", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 476.75 253.83 

    For 3" WG (Class B), Add  63.46 
    For 4" Or 6" WG (Class A), Add  135.38 
    For 10" WG (Class A), Add  194.60 
    For Work In Restricted Working Space, Add  126.92 

. 
 23 31 13 13-0791 LF 66" x 72", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 483.76 257.56 

    For 3" WG (Class B), Add  64.39 
    For 4" Or 6" WG (Class A), Add  137.37 
    For 10" WG (Class A), Add  197.46 
    For Work In Restricted Working Space, Add  128.78 

. 
 23 31 13 13-0792 LF 68" x 68", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 476.75 253.83 

    For 3" WG (Class B), Add  63.46 
    For 4" Or 6" WG (Class A), Add  135.38 
    For 10" WG (Class A), Add  194.60 
    For Work In Restricted Working Space, Add  126.92 

. 
 23 31 13 13-0793 LF 68" x 70", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 483.76 257.56 

    For 3" WG (Class B), Add  64.39 
    For 4" Or 6" WG (Class A), Add  137.37 
    For 10" WG (Class A), Add  197.46 
    For Work In Restricted Working Space, Add  128.78 

. 
 23 31 13 13-0794 LF 68" x 72", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 490.76 261.30 

    For 3" WG (Class B), Add  65.32 
    For 4" Or 6" WG (Class A), Add  139.36 
    For 10" WG (Class A), Add  200.33 
    For Work In Restricted Working Space, Add  130.65 

. 
 23 31 13 13-0795 LF 68" x 74", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 497.79 265.03 

    For 3" WG (Class B), Add  66.26 
    For 4" Or 6" WG (Class A), Add  141.35 
    For 10" WG (Class A), Add  203.19 
    For Work In Restricted Working Space, Add  132.52 

. 
 23 31 13 13-0796 LF 70" x 70", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 490.76 261.30 

    For 3" WG (Class B), Add  65.32 
    For 4" Or 6" WG (Class A), Add  139.36 
    For 10" WG (Class A), Add  200.33 
    For Work In Restricted Working Space, Add  130.65 

. 
 23 31 13 13-0797 LF 70" x 72", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 497.79 265.03 

    For 3" WG (Class B), Add  66.26 
    For 4" Or 6" WG (Class A), Add  141.35 
    For 10" WG (Class A), Add  203.19 
    For Work In Restricted Working Space, Add  132.52 

. 
 23 31 13 13-0798 LF 70" x 74", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 504.80 268.76 

    For 3" WG (Class B), Add  67.19 
    For 4" Or 6" WG (Class A), Add  143.34 
    For 10" WG (Class A), Add  206.05 
    For Work In Restricted Working Space, Add  134.38 

. 
 23 31 13 13-0799 LF 70" x 76", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 511.80 272.50 

    For 3" WG (Class B), Add  68.12 
    For 4" Or 6" WG (Class A), Add  145.33 
    For 10" WG (Class A), Add  208.91 
    For Work In Restricted Working Space, Add  136.25 
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. 
 23 31 13 13-0800 LF 70" x 78", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 518.82 276.22 

    For 3" WG (Class B), Add  69.06 
    For 4" Or 6" WG (Class A), Add  147.32 
    For 10" WG (Class A), Add  211.77 
    For Work In Restricted Working Space, Add  138.11 

. 
 23 31 13 13-0801 LF 70" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 525.82 279.96 

    For 3" WG (Class B), Add  69.99 
    For 4" Or 6" WG (Class A), Add  149.31 
    For 10" WG (Class A), Add  214.64 
    For Work In Restricted Working Space, Add  139.98 

. 
 23 31 13 13-0802 LF 70" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 532.84 283.69 

    For 3" WG (Class B), Add  70.92 
    For 4" Or 6" WG (Class A), Add  151.31 
    For 10" WG (Class A), Add  217.50 
    For Work In Restricted Working Space, Add  141.85 

. 
 23 31 13 13-0803 LF 70" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 539.85 287.43 

    For 3" WG (Class B), Add  71.86 
    For 4" Or 6" WG (Class A), Add  153.29 
    For 10" WG (Class A), Add  220.36 
    For Work In Restricted Working Space, Add  143.71 

. 
 23 31 13 13-0804 LF 72" x 72", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 504.80 268.76 

    For 3" WG (Class B), Add  67.19 
    For 4" Or 6" WG (Class A), Add  143.34 
    For 10" WG (Class A), Add  206.05 
    For Work In Restricted Working Space, Add  134.38 

. 
 23 31 13 13-0805 LF 72" x 74", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 511.80 272.50 

    For 3" WG (Class B), Add  68.12 
    For 4" Or 6" WG (Class A), Add  145.33 
    For 10" WG (Class A), Add  208.91 
    For Work In Restricted Working Space, Add  136.25 

. 
 23 31 13 13-0806 LF 72" x 76", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 518.82 276.22 

    For 3" WG (Class B), Add  69.06 
    For 4" Or 6" WG (Class A), Add  147.32 
    For 10" WG (Class A), Add  211.77 
    For Work In Restricted Working Space, Add  138.11 

. 
 23 31 13 13-0807 LF 72" x 78", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 525.82 279.96 

    For 3" WG (Class B), Add  69.99 
    For 4" Or 6" WG (Class A), Add  149.31 
    For 10" WG (Class A), Add  214.64 
    For Work In Restricted Working Space, Add  139.98 

. 
 23 31 13 13-0808 LF 72" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 532.84 283.69 

    For 3" WG (Class B), Add  70.92 
    For 4" Or 6" WG (Class A), Add  151.31 
    For 10" WG (Class A), Add  217.50 
    For Work In Restricted Working Space, Add  141.85 

. 
 23 31 13 13-0809 LF 72" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 539.85 287.43 

    For 3" WG (Class B), Add  71.86 
    For 4" Or 6" WG (Class A), Add  153.29 
    For 10" WG (Class A), Add  220.36 
    For Work In Restricted Working Space, Add  143.71 

. 
 23 31 13 13-0810 LF 72" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 546.86 291.15 

    For 3" WG (Class B), Add  72.79 
    For 4" Or 6" WG (Class A), Add  155.29 
    For 10" WG (Class A), Add  223.22 
    For Work In Restricted Working Space, Add  145.58 

. 
 23 31 13 13-0811 LF 74" x 74", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 518.82 276.22 

    For 3" WG (Class B), Add  69.06 
    For 4" Or 6" WG (Class A), Add  147.32 
    For 10" WG (Class A), Add  211.77 
    For Work In Restricted Working Space, Add  138.11 

. 
 23 31 13 13-0812 LF 74" x 76", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 525.82 279.96 

    For 3" WG (Class B), Add  69.99 
    For 4" Or 6" WG (Class A), Add  149.31 
    For 10" WG (Class A), Add  214.64 
    For Work In Restricted Working Space, Add  139.98 

. 
 23 31 13 13-0813 LF 74" x 78", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 532.84 283.69 

    For 3" WG (Class B), Add  70.92 
    For 4" Or 6" WG (Class A), Add  151.31 
    For 10" WG (Class A), Add  217.50 
    For Work In Restricted Working Space, Add  141.85 

. 
 23 31 13 13-0814 LF 74" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 539.85 287.43 

    For 3" WG (Class B), Add  71.86 
    For 4" Or 6" WG (Class A), Add  153.29 
    For 10" WG (Class A), Add  220.36 
    For Work In Restricted Working Space, Add  143.71 

. 
 23 31 13 13-0815 LF 74" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 546.86 291.15 

    For 3" WG (Class B), Add  72.79 
    For 4" Or 6" WG (Class A), Add  155.29 
    For 10" WG (Class A), Add  223.22 
    For Work In Restricted Working Space, Add  145.58 

. 
 23 31 13 13-0816 LF 74" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 553.88 294.90 

    For 3" WG (Class B), Add  73.72 
    For 4" Or 6" WG (Class A), Add  157.28 
    For 10" WG (Class A), Add  226.09 
    For Work In Restricted Working Space, Add  147.45 
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. 
 23 31 13 13-0817 LF 76" x 76", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 532.84 283.69 

    For 3" WG (Class B), Add  70.92 
    For 4" Or 6" WG (Class A), Add  151.31 
    For 10" WG (Class A), Add  217.50 
    For Work In Restricted Working Space, Add  141.85 

. 
 23 31 13 13-0818 LF 76" x 78", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 539.85 287.43 

    For 3" WG (Class B), Add  71.86 
    For 4" Or 6" WG (Class A), Add  153.29 
    For 10" WG (Class A), Add  220.36 
    For Work In Restricted Working Space, Add  143.71 

. 
 23 31 13 13-0819 LF 76" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 546.86 291.15 

    For 3" WG (Class B), Add  72.79 
    For 4" Or 6" WG (Class A), Add  155.29 
    For 10" WG (Class A), Add  223.22 
    For Work In Restricted Working Space, Add  145.58 

. 
 23 31 13 13-0820 LF 76" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 553.88 294.90 

    For 3" WG (Class B), Add  73.72 
    For 4" Or 6" WG (Class A), Add  157.28 
    For 10" WG (Class A), Add  226.09 
    For Work In Restricted Working Space, Add  147.45 

. 
 23 31 13 13-0821 LF 76" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 560.88 298.62 

    For 3" WG (Class B), Add  74.66 
    For 4" Or 6" WG (Class A), Add  159.27 
    For 10" WG (Class A), Add  228.95 
    For Work In Restricted Working Space, Add  149.31 

. 
 23 31 13 13-0822 LF 78" x 78", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 546.86 291.15 

    For 3" WG (Class B), Add  72.79 
    For 4" Or 6" WG (Class A), Add  155.29 
    For 10" WG (Class A), Add  223.22 
    For Work In Restricted Working Space, Add  145.58 

. 
 23 31 13 13-0823 LF 78" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 553.88 294.90 

    For 3" WG (Class B), Add  73.72 
    For 4" Or 6" WG (Class A), Add  157.28 
    For 10" WG (Class A), Add  226.09 
    For Work In Restricted Working Space, Add  147.45 

. 
 23 31 13 13-0824 LF 78" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 560.88 298.62 

    For 3" WG (Class B), Add  74.66 
    For 4" Or 6" WG (Class A), Add  159.27 
    For 10" WG (Class A), Add  228.95 
    For Work In Restricted Working Space, Add  149.31 

. 
 23 31 13 13-0825 LF 78" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 567.89 302.36 

    For 3" WG (Class B), Add  75.59 
    For 4" Or 6" WG (Class A), Add  161.26 
    For 10" WG (Class A), Add  231.81 
    For Work In Restricted Working Space, Add  151.18 

. 
 23 31 13 13-0826 LF 80" x 80", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 560.88 298.62 

    For 3" WG (Class B), Add  74.66 
    For 4" Or 6" WG (Class A), Add  159.27 
    For 10" WG (Class A), Add  228.95 
    For Work In Restricted Working Space, Add  149.31 

. 
 23 31 13 13-0827 LF 80" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 567.89 302.36 

    For 3" WG (Class B), Add  75.59 
    For 4" Or 6" WG (Class A), Add  161.26 
    For 10" WG (Class A), Add  231.81 
    For Work In Restricted Working Space, Add  151.18 

. 
 23 31 13 13-0828 LF 80" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 574.90 306.09 

    For 3" WG (Class B), Add  76.52 
    For 4" Or 6" WG (Class A), Add  163.24 
    For 10" WG (Class A), Add  234.66 
    For Work In Restricted Working Space, Add  153.04 

. 
 23 31 13 13-0829 LF 82" x 82", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 574.90 306.09 

    For 3" WG (Class B), Add  76.52 
    For 4" Or 6" WG (Class A), Add  163.24 
    For 10" WG (Class A), Add  234.66 
    For Work In Restricted Working Space, Add  153.04 

. 
 23 31 13 13-0830 LF 82" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 581.92 309.83 

    For 3" WG (Class B), Add  77.46 
    For 4" Or 6" WG (Class A), Add  165.24 
    For 10" WG (Class A), Add  237.53 
    For Work In Restricted Working Space, Add  154.91 

. 
 23 31 13 13-0831 LF 84" x 84", Up To 2" WG (Class C), 20 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 588.92 313.55 

    For 3" WG (Class B), Add  78.39 
    For 4" Or 6" WG (Class A), Add  167.23 
    For 10" WG (Class A), Add  240.39 
    For Work In Restricted Working Space, Add  156.78 

XXXXXXX 
. 
 23 31 13 13-0832  18 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 
. 
. 

 23 31 13 13-0833 LF 4" x 4", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 36.52 19.43 
    For 3" WG (Class B), Add  4.86 
    For 4" Or 6" WG (Class A), Add  10.37 
    For 10" WG (Class A), Add  14.90 
    For Work In Restricted Working Space, Add  9.72 
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 23 31 13 13-0834 LF 4" x 6", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 45.64 24.30 

    For 3" WG (Class B), Add  6.08 
    For 4" Or 6" WG (Class A), Add  12.96 
    For 10" WG (Class A), Add  18.63 
    For Work In Restricted Working Space, Add  12.15 

. 
 23 31 13 13-0835 LF 4" x 8", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 54.76 29.16 

    For 3" WG (Class B), Add  7.29 
    For 4" Or 6" WG (Class A), Add  15.55 
    For 10" WG (Class A), Add  22.35 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 31 13 13-0836 LF 4" x 10", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 63.89 34.02 

    For 3" WG (Class B), Add  8.51 
    For 4" Or 6" WG (Class A), Add  18.14 
    For 10" WG (Class A), Add  26.08 
    For Work In Restricted Working Space, Add  17.01 

. 
 23 31 13 13-0837 LF 4" x 12", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 73.03 38.88 

    For 3" WG (Class B), Add  9.72 
    For 4" Or 6" WG (Class A), Add  20.74 
    For 10" WG (Class A), Add  29.81 
    For Work In Restricted Working Space, Add  19.44 

. 
 23 31 13 13-0838 LF 4" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 82.15 43.74 

    For 3" WG (Class B), Add  10.93 
    For 4" Or 6" WG (Class A), Add  23.32 
    For 10" WG (Class A), Add  33.53 
    For Work In Restricted Working Space, Add  21.87 

. 
 23 31 13 13-0839 LF 4" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 91.28 48.59 

    For 3" WG (Class B), Add  12.15 
    For 4" Or 6" WG (Class A), Add  25.92 
    For 10" WG (Class A), Add  37.26 
    For Work In Restricted Working Space, Add  24.30 

. 
 23 31 13 13-0840 LF 6" x 6", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 54.76 29.16 

    For 3" WG (Class B), Add  7.29 
    For 4" Or 6" WG (Class A), Add  15.55 
    For 10" WG (Class A), Add  22.35 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 31 13 13-0841 LF 6" x 8", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 63.89 34.02 

    For 3" WG (Class B), Add  8.51 
    For 4" Or 6" WG (Class A), Add  18.14 
    For 10" WG (Class A), Add  26.08 
    For Work In Restricted Working Space, Add  17.01 

. 
 23 31 13 13-0842 LF 6" x 10", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 73.03 38.88 

    For 3" WG (Class B), Add  9.72 
    For 4" Or 6" WG (Class A), Add  20.74 
    For 10" WG (Class A), Add  29.81 
    For Work In Restricted Working Space, Add  19.44 

. 
 23 31 13 13-0843 LF 6" x 12", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 82.15 43.74 

    For 3" WG (Class B), Add  10.93 
    For 4" Or 6" WG (Class A), Add  23.32 
    For 10" WG (Class A), Add  33.53 
    For Work In Restricted Working Space, Add  21.87 

. 
 23 31 13 13-0844 LF 6" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 91.28 48.59 

    For 3" WG (Class B), Add  12.15 
    For 4" Or 6" WG (Class A), Add  25.92 
    For 10" WG (Class A), Add  37.26 
    For Work In Restricted Working Space, Add  24.30 

. 
 23 31 13 13-0845 LF 6" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 100.41 53.46 

    For 3" WG (Class B), Add  13.37 
    For 4" Or 6" WG (Class A), Add  28.51 
    For 10" WG (Class A), Add  40.99 
    For Work In Restricted Working Space, Add  26.73 

. 
 23 31 13 13-0846 LF 8" x 8", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ........................................................... 73.03 38.88 

    For 3" WG (Class B), Add  9.72 
    For 4" Or 6" WG (Class A), Add  20.74 
    For 10" WG (Class A), Add  29.81 
    For Work In Restricted Working Space, Add  19.44 

. 
 23 31 13 13-0847 LF 8" x 10", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 82.15 43.74 

    For 3" WG (Class B), Add  10.93 
    For 4" Or 6" WG (Class A), Add  23.32 
    For 10" WG (Class A), Add  33.53 
    For Work In Restricted Working Space, Add  21.87 

. 
 23 31 13 13-0848 LF 8" x 12", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ......................................................... 91.28 48.59 

    For 3" WG (Class B), Add  12.15 
    For 4" Or 6" WG (Class A), Add  25.92 
    For 10" WG (Class A), Add  37.26 
    For Work In Restricted Working Space, Add  24.30 

. 
 23 31 13 13-0849 LF 8" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 100.41 53.46 

    For 3" WG (Class B), Add  13.37 
    For 4" Or 6" WG (Class A), Add  28.51 
    For 10" WG (Class A), Add  40.99 
    For Work In Restricted Working Space, Add  26.73 

. 
 23 31 13 13-0850 LF 8" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 109.53 58.32 

    For 3" WG (Class B), Add  14.58 
    For 4" Or 6" WG (Class A), Add  31.10 
    For 10" WG (Class A), Add  44.71 
    For Work In Restricted Working Space, Add  29.16 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 31 HVAC Ducts and Casings 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 264 Monterey County Facilities

. 
 23 31 13 13-0851 LF 8" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 118.67 63.17 

    For 3" WG (Class B), Add  15.80 
    For 4" Or 6" WG (Class A), Add  33.70 
    For 10" WG (Class A), Add  48.44 
    For Work In Restricted Working Space, Add  31.59 

. 
 23 31 13 13-0852 LF 8" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 127.79 68.04 

    For 3" WG (Class B), Add  17.01 
    For 4" Or 6" WG (Class A), Add  36.28 
    For 10" WG (Class A), Add  52.16 
    For Work In Restricted Working Space, Add  34.02 

. 
 23 31 13 13-0853 LF 8" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 136.92 72.89 

    For 3" WG (Class B), Add  18.23 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0854 LF 8" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 146.04 77.76 

    For 3" WG (Class B), Add  19.44 
    For 4" Or 6" WG (Class A), Add  41.47 
    For 10" WG (Class A), Add  59.61 
    For Work In Restricted Working Space, Add  38.88 

. 
 23 31 13 13-0855 LF 10" x 10", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ....................................................... 91.28 48.59 

    For 3" WG (Class B), Add  12.15 
    For 4" Or 6" WG (Class A), Add  25.92 
    For 10" WG (Class A), Add  37.26 
    For Work In Restricted Working Space, Add  24.30 

. 
 23 31 13 13-0856 LF 10" x 12", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 100.41 53.46 

    For 3" WG (Class B), Add  13.37 
    For 4" Or 6" WG (Class A), Add  28.51 
    For 10" WG (Class A), Add  40.99 
    For Work In Restricted Working Space, Add  26.73 

. 
 23 31 13 13-0857 LF 10" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 109.53 58.32 

    For 3" WG (Class B), Add  14.58 
    For 4" Or 6" WG (Class A), Add  31.10 
    For 10" WG (Class A), Add  44.71 
    For Work In Restricted Working Space, Add  29.16 

. 
 23 31 13 13-0858 LF 10" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 118.67 63.17 

    For 3" WG (Class B), Add  15.80 
    For 4" Or 6" WG (Class A), Add  33.70 
    For 10" WG (Class A), Add  48.44 
    For Work In Restricted Working Space, Add  31.59 

. 
 23 31 13 13-0859 LF 10" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 127.79 68.04 

    For 3" WG (Class B), Add  17.01 
    For 4" Or 6" WG (Class A), Add  36.28 
    For 10" WG (Class A), Add  52.16 
    For Work In Restricted Working Space, Add  34.02 

. 
 23 31 13 13-0860 LF 10" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.92 72.89 

    For 3" WG (Class B), Add  18.23 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0861 LF 10" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 146.04 77.76 

    For 3" WG (Class B), Add  19.44 
    For 4" Or 6" WG (Class A), Add  41.47 
    For 10" WG (Class A), Add  59.61 
    For Work In Restricted Working Space, Add  38.88 

. 
 23 31 13 13-0862 LF 10" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 155.17 82.62 

    For 3" WG (Class B), Add  20.66 
    For 4" Or 6" WG (Class A), Add  44.06 
    For 10" WG (Class A), Add  63.34 
    For Work In Restricted Working Space, Add  41.31 

. 
 23 31 13 13-0863 LF 10" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 164.30 87.48 

    For 3" WG (Class B), Add  21.87 
    For 4" Or 6" WG (Class A), Add  46.65 
    For 10" WG (Class A), Add  67.06 
    For Work In Restricted Working Space, Add  43.74 

. 
 23 31 13 13-0864 LF 10" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 173.44 92.34 

    For 3" WG (Class B), Add  23.09 
    For 4" Or 6" WG (Class A), Add  49.25 
    For 10" WG (Class A), Add  70.79 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 31 13 13-0865 LF 10" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.56 97.20 

    For 3" WG (Class B), Add  24.30 
    For 4" Or 6" WG (Class A), Add  51.84 
    For 10" WG (Class A), Add  74.52 
    For Work In Restricted Working Space, Add  48.60 

. 
 23 31 13 13-0866 LF 10" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 191.68 102.06 

    For 3" WG (Class B), Add  25.51 
    For 4" Or 6" WG (Class A), Add  54.43 
    For 10" WG (Class A), Add  78.24 
    For Work In Restricted Working Space, Add  51.03 

. 
 23 31 13 13-0867 LF 12" x 12", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 109.53 58.32 

    For 3" WG (Class B), Add  14.58 
    For 4" Or 6" WG (Class A), Add  31.10 
    For 10" WG (Class A), Add  44.71 
    For Work In Restricted Working Space, Add  29.16 
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 23 31 13 13-0868 LF 12" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 118.67 63.17 

    For 3" WG (Class B), Add  15.80 
    For 4" Or 6" WG (Class A), Add  33.70 
    For 10" WG (Class A), Add  48.44 
    For Work In Restricted Working Space, Add  31.59 

. 
 23 31 13 13-0869 LF 12" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 127.79 68.04 

    For 3" WG (Class B), Add  17.01 
    For 4" Or 6" WG (Class A), Add  36.28 
    For 10" WG (Class A), Add  52.16 
    For Work In Restricted Working Space, Add  34.02 

. 
 23 31 13 13-0870 LF 12" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.92 72.89 

    For 3" WG (Class B), Add  18.23 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0871 LF 12" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 146.04 77.76 

    For 3" WG (Class B), Add  19.44 
    For 4" Or 6" WG (Class A), Add  41.47 
    For 10" WG (Class A), Add  59.61 
    For Work In Restricted Working Space, Add  38.88 

. 
 23 31 13 13-0872 LF 12" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 155.17 82.62 

    For 3" WG (Class B), Add  20.66 
    For 4" Or 6" WG (Class A), Add  44.06 
    For 10" WG (Class A), Add  63.34 
    For Work In Restricted Working Space, Add  41.31 

. 
 23 31 13 13-0873 LF 12" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 164.30 87.48 

    For 3" WG (Class B), Add  21.87 
    For 4" Or 6" WG (Class A), Add  46.65 
    For 10" WG (Class A), Add  67.06 
    For Work In Restricted Working Space, Add  43.74 

. 
 23 31 13 13-0874 LF 12" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 173.44 92.34 

    For 3" WG (Class B), Add  23.09 
    For 4" Or 6" WG (Class A), Add  49.25 
    For 10" WG (Class A), Add  70.79 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 31 13 13-0875 LF 12" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.56 97.20 

    For 3" WG (Class B), Add  24.30 
    For 4" Or 6" WG (Class A), Add  51.84 
    For 10" WG (Class A), Add  74.52 
    For Work In Restricted Working Space, Add  48.60 

. 
 23 31 13 13-0876 LF 12" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 191.68 102.06 

    For 3" WG (Class B), Add  25.51 
    For 4" Or 6" WG (Class A), Add  54.43 
    For 10" WG (Class A), Add  78.24 
    For Work In Restricted Working Space, Add  51.03 

. 
 23 31 13 13-0877 LF 12" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 200.80 106.92 

    For 3" WG (Class B), Add  26.73 
    For 4" Or 6" WG (Class A), Add  57.02 
    For 10" WG (Class A), Add  81.97 
    For Work In Restricted Working Space, Add  53.46 

. 
 23 31 13 13-0878 LF 12" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.94 111.78 

    For 3" WG (Class B), Add  27.94 
    For 4" Or 6" WG (Class A), Add  59.61 
    For 10" WG (Class A), Add  85.69 
    For Work In Restricted Working Space, Add  55.89 

. 
 23 31 13 13-0879 LF 12" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.08 116.63 

    For 3" WG (Class B), Add  29.16 
    For 4" Or 6" WG (Class A), Add  62.21 
    For 10" WG (Class A), Add  89.42 
    For Work In Restricted Working Space, Add  58.32 

. 
 23 31 13 13-0880 LF 14" x 14", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 127.79 68.04 

    For 3" WG (Class B), Add  17.01 
    For 4" Or 6" WG (Class A), Add  36.28 
    For 10" WG (Class A), Add  52.16 
    For Work In Restricted Working Space, Add  34.02 

. 
 23 31 13 13-0881 LF 14" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 136.92 72.89 

    For 3" WG (Class B), Add  18.23 
    For 4" Or 6" WG (Class A), Add  38.88 
    For 10" WG (Class A), Add  55.89 
    For Work In Restricted Working Space, Add  36.45 

. 
 23 31 13 13-0882 LF 14" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 146.04 77.76 

    For 3" WG (Class B), Add  19.44 
    For 4" Or 6" WG (Class A), Add  41.47 
    For 10" WG (Class A), Add  59.61 
    For Work In Restricted Working Space, Add  38.88 

. 
 23 31 13 13-0883 LF 14" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 155.17 82.62 

    For 3" WG (Class B), Add  20.66 
    For 4" Or 6" WG (Class A), Add  44.06 
    For 10" WG (Class A), Add  63.34 
    For Work In Restricted Working Space, Add  41.31 

. 
 23 31 13 13-0884 LF 14" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 164.30 87.48 

    For 3" WG (Class B), Add  21.87 
    For 4" Or 6" WG (Class A), Add  46.65 
    For 10" WG (Class A), Add  67.06 
    For Work In Restricted Working Space, Add  43.74 
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 23 31 13 13-0885 LF 14" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 173.44 92.34 

    For 3" WG (Class B), Add  23.09 
    For 4" Or 6" WG (Class A), Add  49.25 
    For 10" WG (Class A), Add  70.79 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 31 13 13-0886 LF 14" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.56 97.20 

    For 3" WG (Class B), Add  24.30 
    For 4" Or 6" WG (Class A), Add  51.84 
    For 10" WG (Class A), Add  74.52 
    For Work In Restricted Working Space, Add  48.60 

. 
 23 31 13 13-0887 LF 14" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 191.68 102.06 

    For 3" WG (Class B), Add  25.51 
    For 4" Or 6" WG (Class A), Add  54.43 
    For 10" WG (Class A), Add  78.24 
    For Work In Restricted Working Space, Add  51.03 

. 
 23 31 13 13-0888 LF 14" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 200.80 106.92 

    For 3" WG (Class B), Add  26.73 
    For 4" Or 6" WG (Class A), Add  57.02 
    For 10" WG (Class A), Add  81.97 
    For Work In Restricted Working Space, Add  53.46 

. 
 23 31 13 13-0889 LF 14" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.94 111.78 

    For 3" WG (Class B), Add  27.94 
    For 4" Or 6" WG (Class A), Add  59.61 
    For 10" WG (Class A), Add  85.69 
    For Work In Restricted Working Space, Add  55.89 

. 
 23 31 13 13-0890 LF 14" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.08 116.63 

    For 3" WG (Class B), Add  29.16 
    For 4" Or 6" WG (Class A), Add  62.21 
    For 10" WG (Class A), Add  89.42 
    For Work In Restricted Working Space, Add  58.32 

. 
 23 31 13 13-0891 LF 14" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.20 121.50 

    For 3" WG (Class B), Add  30.38 
    For 4" Or 6" WG (Class A), Add  64.80 
    For 10" WG (Class A), Add  93.15 
    For Work In Restricted Working Space, Add  60.75 

. 
 23 31 13 13-0892 LF 16" x 16", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 146.04 77.76 

    For 3" WG (Class B), Add  19.44 
    For 4" Or 6" WG (Class A), Add  41.47 
    For 10" WG (Class A), Add  59.61 
    For Work In Restricted Working Space, Add  38.88 

. 
 23 31 13 13-0893 LF 16" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 155.17 82.62 

    For 3" WG (Class B), Add  20.66 
    For 4" Or 6" WG (Class A), Add  44.06 
    For 10" WG (Class A), Add  63.34 
    For Work In Restricted Working Space, Add  41.31 

. 
 23 31 13 13-0894 LF 16" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 164.30 87.48 

    For 3" WG (Class B), Add  21.87 
    For 4" Or 6" WG (Class A), Add  46.65 
    For 10" WG (Class A), Add  67.06 
    For Work In Restricted Working Space, Add  43.74 

. 
 23 31 13 13-0895 LF 16" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 173.44 92.34 

    For 3" WG (Class B), Add  23.09 
    For 4" Or 6" WG (Class A), Add  49.25 
    For 10" WG (Class A), Add  70.79 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 31 13 13-0896 LF 16" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.56 97.20 

    For 3" WG (Class B), Add  24.30 
    For 4" Or 6" WG (Class A), Add  51.84 
    For 10" WG (Class A), Add  74.52 
    For Work In Restricted Working Space, Add  48.60 

. 
 23 31 13 13-0897 LF 16" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 191.68 102.06 

    For 3" WG (Class B), Add  25.51 
    For 4" Or 6" WG (Class A), Add  54.43 
    For 10" WG (Class A), Add  78.24 
    For Work In Restricted Working Space, Add  51.03 

. 
 23 31 13 13-0898 LF 16" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 200.80 106.92 

    For 3" WG (Class B), Add  26.73 
    For 4" Or 6" WG (Class A), Add  57.02 
    For 10" WG (Class A), Add  81.97 
    For Work In Restricted Working Space, Add  53.46 

. 
 23 31 13 13-0899 LF 16" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.94 111.78 

    For 3" WG (Class B), Add  27.94 
    For 4" Or 6" WG (Class A), Add  59.61 
    For 10" WG (Class A), Add  85.69 
    For Work In Restricted Working Space, Add  55.89 

. 
 23 31 13 13-0900 LF 16" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.08 116.63 

    For 3" WG (Class B), Add  29.16 
    For 4" Or 6" WG (Class A), Add  62.21 
    For 10" WG (Class A), Add  89.42 
    For Work In Restricted Working Space, Add  58.32 

. 
 23 31 13 13-0901 LF 16" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.20 121.50 

    For 3" WG (Class B), Add  30.38 
    For 4" Or 6" WG (Class A), Add  64.80 
    For 10" WG (Class A), Add  93.15 
    For Work In Restricted Working Space, Add  60.75 
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 23 31 13 13-0902 LF 16" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 237.32 126.35 

    For 3" WG (Class B), Add  31.59 
    For 4" Or 6" WG (Class A), Add  67.39 
    For 10" WG (Class A), Add  96.87 
    For Work In Restricted Working Space, Add  63.18 

. 
 23 31 13 13-0903 LF 16" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.45 131.21 

    For 3" WG (Class B), Add  32.81 
    For 4" Or 6" WG (Class A), Add  69.98 
    For 10" WG (Class A), Add  100.60 
    For Work In Restricted Working Space, Add  65.61 

. 
 23 31 13 13-0904 LF 16" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 255.58 136.08 

    For 3" WG (Class B), Add  34.02 
    For 4" Or 6" WG (Class A), Add  72.57 
    For 10" WG (Class A), Add  104.32 
    For Work In Restricted Working Space, Add  68.04 

. 
 23 31 13 13-0905 LF 16" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 264.71 140.94 

    For 3" WG (Class B), Add  35.23 
    For 4" Or 6" WG (Class A), Add  75.16 
    For 10" WG (Class A), Add  108.05 
    For Work In Restricted Working Space, Add  70.47 

. 
 23 31 13 13-0906 LF 16" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.83 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.76 
    For 10" WG (Class A), Add  111.78 
    For Work In Restricted Working Space, Add  72.90 

. 
 23 31 13 13-0907 LF 18" x 18", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 164.30 87.48 

    For 3" WG (Class B), Add  21.87 
    For 4" Or 6" WG (Class A), Add  46.65 
    For 10" WG (Class A), Add  67.06 
    For Work In Restricted Working Space, Add  43.74 

. 
 23 31 13 13-0908 LF 18" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 173.44 92.34 

    For 3" WG (Class B), Add  23.09 
    For 4" Or 6" WG (Class A), Add  49.25 
    For 10" WG (Class A), Add  70.79 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 31 13 13-0909 LF 18" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.56 97.20 

    For 3" WG (Class B), Add  24.30 
    For 4" Or 6" WG (Class A), Add  51.84 
    For 10" WG (Class A), Add  74.52 
    For Work In Restricted Working Space, Add  48.60 

. 
 23 31 13 13-0910 LF 18" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 191.68 102.06 

    For 3" WG (Class B), Add  25.51 
    For 4" Or 6" WG (Class A), Add  54.43 
    For 10" WG (Class A), Add  78.24 
    For Work In Restricted Working Space, Add  51.03 

. 
 23 31 13 13-0911 LF 18" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 200.80 106.92 

    For 3" WG (Class B), Add  26.73 
    For 4" Or 6" WG (Class A), Add  57.02 
    For 10" WG (Class A), Add  81.97 
    For Work In Restricted Working Space, Add  53.46 

. 
 23 31 13 13-0912 LF 18" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.94 111.78 

    For 3" WG (Class B), Add  27.94 
    For 4" Or 6" WG (Class A), Add  59.61 
    For 10" WG (Class A), Add  85.69 
    For Work In Restricted Working Space, Add  55.89 

. 
 23 31 13 13-0913 LF 18" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.08 116.63 

    For 3" WG (Class B), Add  29.16 
    For 4" Or 6" WG (Class A), Add  62.21 
    For 10" WG (Class A), Add  89.42 
    For Work In Restricted Working Space, Add  58.32 

. 
 23 31 13 13-0914 LF 18" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.20 121.50 

    For 3" WG (Class B), Add  30.38 
    For 4" Or 6" WG (Class A), Add  64.80 
    For 10" WG (Class A), Add  93.15 
    For Work In Restricted Working Space, Add  60.75 

. 
 23 31 13 13-0915 LF 18" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 237.32 126.35 

    For 3" WG (Class B), Add  31.59 
    For 4" Or 6" WG (Class A), Add  67.39 
    For 10" WG (Class A), Add  96.87 
    For Work In Restricted Working Space, Add  63.18 

. 
 23 31 13 13-0916 LF 18" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.45 131.21 

    For 3" WG (Class B), Add  32.81 
    For 4" Or 6" WG (Class A), Add  69.98 
    For 10" WG (Class A), Add  100.60 
    For Work In Restricted Working Space, Add  65.61 

. 
 23 31 13 13-0917 LF 18" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 255.58 136.08 

    For 3" WG (Class B), Add  34.02 
    For 4" Or 6" WG (Class A), Add  72.57 
    For 10" WG (Class A), Add  104.32 
    For Work In Restricted Working Space, Add  68.04 

. 
 23 31 13 13-0918 LF 18" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 264.71 140.94 

    For 3" WG (Class B), Add  35.23 
    For 4" Or 6" WG (Class A), Add  75.16 
    For 10" WG (Class A), Add  108.05 
    For Work In Restricted Working Space, Add  70.47 
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 23 31 13 13-0919 LF 18" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.83 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.76 
    For 10" WG (Class A), Add  111.78 
    For Work In Restricted Working Space, Add  72.90 

. 
 23 31 13 13-0920 LF 18" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 282.97 150.66 

    For 3" WG (Class B), Add  37.67 
    For 4" Or 6" WG (Class A), Add  80.35 
    For 10" WG (Class A), Add  115.51 
    For Work In Restricted Working Space, Add  75.33 

. 
 23 31 13 13-0921 LF 18" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.11 155.52 

    For 3" WG (Class B), Add  38.88 
    For 4" Or 6" WG (Class A), Add  82.94 
    For 10" WG (Class A), Add  119.23 
    For Work In Restricted Working Space, Add  77.76 

. 
 23 31 13 13-0922 LF 20" x 20", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 182.56 97.20 

    For 3" WG (Class B), Add  24.30 
    For 4" Or 6" WG (Class A), Add  51.84 
    For 10" WG (Class A), Add  74.52 
    For Work In Restricted Working Space, Add  48.60 

. 
 23 31 13 13-0923 LF 20" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 191.68 102.06 

    For 3" WG (Class B), Add  25.51 
    For 4" Or 6" WG (Class A), Add  54.43 
    For 10" WG (Class A), Add  78.24 
    For Work In Restricted Working Space, Add  51.03 

. 
 23 31 13 13-0924 LF 20" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 200.80 106.92 

    For 3" WG (Class B), Add  26.73 
    For 4" Or 6" WG (Class A), Add  57.02 
    For 10" WG (Class A), Add  81.97 
    For Work In Restricted Working Space, Add  53.46 

. 
 23 31 13 13-0925 LF 20" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.94 111.78 

    For 3" WG (Class B), Add  27.94 
    For 4" Or 6" WG (Class A), Add  59.61 
    For 10" WG (Class A), Add  85.69 
    For Work In Restricted Working Space, Add  55.89 

. 
 23 31 13 13-0926 LF 20" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.08 116.63 

    For 3" WG (Class B), Add  29.16 
    For 4" Or 6" WG (Class A), Add  62.21 
    For 10" WG (Class A), Add  89.42 
    For Work In Restricted Working Space, Add  58.32 

. 
 23 31 13 13-0927 LF 20" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.20 121.50 

    For 3" WG (Class B), Add  30.38 
    For 4" Or 6" WG (Class A), Add  64.80 
    For 10" WG (Class A), Add  93.15 
    For Work In Restricted Working Space, Add  60.75 

. 
 23 31 13 13-0928 LF 20" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 237.32 126.35 

    For 3" WG (Class B), Add  31.59 
    For 4" Or 6" WG (Class A), Add  67.39 
    For 10" WG (Class A), Add  96.87 
    For Work In Restricted Working Space, Add  63.18 

. 
 23 31 13 13-0929 LF 20" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.45 131.21 

    For 3" WG (Class B), Add  32.81 
    For 4" Or 6" WG (Class A), Add  69.98 
    For 10" WG (Class A), Add  100.60 
    For Work In Restricted Working Space, Add  65.61 

. 
 23 31 13 13-0930 LF 20" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 255.58 136.08 

    For 3" WG (Class B), Add  34.02 
    For 4" Or 6" WG (Class A), Add  72.57 
    For 10" WG (Class A), Add  104.32 
    For Work In Restricted Working Space, Add  68.04 

. 
 23 31 13 13-0931 LF 20" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 264.71 140.94 

    For 3" WG (Class B), Add  35.23 
    For 4" Or 6" WG (Class A), Add  75.16 
    For 10" WG (Class A), Add  108.05 
    For Work In Restricted Working Space, Add  70.47 

. 
 23 31 13 13-0932 LF 20" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.83 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.76 
    For 10" WG (Class A), Add  111.78 
    For Work In Restricted Working Space, Add  72.90 

. 
 23 31 13 13-0933 LF 20" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 282.97 150.66 

    For 3" WG (Class B), Add  37.67 
    For 4" Or 6" WG (Class A), Add  80.35 
    For 10" WG (Class A), Add  115.51 
    For Work In Restricted Working Space, Add  75.33 

. 
 23 31 13 13-0934 LF 20" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.11 155.52 

    For 3" WG (Class B), Add  38.88 
    For 4" Or 6" WG (Class A), Add  82.94 
    For 10" WG (Class A), Add  119.23 
    For Work In Restricted Working Space, Add  77.76 

. 
 23 31 13 13-0935 LF 20" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 301.22 160.37 

    For 3" WG (Class B), Add  40.09 
    For 4" Or 6" WG (Class A), Add  85.53 
    For 10" WG (Class A), Add  122.95 
    For Work In Restricted Working Space, Add  80.19 
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 23 31 13 13-0936 LF 20" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 310.35 165.24 

    For 3" WG (Class B), Add  41.31 
    For 4" Or 6" WG (Class A), Add  88.12 
    For 10" WG (Class A), Add  126.68 
    For Work In Restricted Working Space, Add  82.62 

. 
 23 31 13 13-0937 LF 22" x 22", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 200.80 106.92 

    For 3" WG (Class B), Add  26.73 
    For 4" Or 6" WG (Class A), Add  57.02 
    For 10" WG (Class A), Add  81.97 
    For Work In Restricted Working Space, Add  53.46 

. 
 23 31 13 13-0938 LF 22" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 209.94 111.78 

    For 3" WG (Class B), Add  27.94 
    For 4" Or 6" WG (Class A), Add  59.61 
    For 10" WG (Class A), Add  85.69 
    For Work In Restricted Working Space, Add  55.89 

. 
 23 31 13 13-0939 LF 22" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.08 116.63 

    For 3" WG (Class B), Add  29.16 
    For 4" Or 6" WG (Class A), Add  62.21 
    For 10" WG (Class A), Add  89.42 
    For Work In Restricted Working Space, Add  58.32 

. 
 23 31 13 13-0940 LF 22" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.20 121.50 

    For 3" WG (Class B), Add  30.38 
    For 4" Or 6" WG (Class A), Add  64.80 
    For 10" WG (Class A), Add  93.15 
    For Work In Restricted Working Space, Add  60.75 

. 
 23 31 13 13-0941 LF 22" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 237.32 126.35 

    For 3" WG (Class B), Add  31.59 
    For 4" Or 6" WG (Class A), Add  67.39 
    For 10" WG (Class A), Add  96.87 
    For Work In Restricted Working Space, Add  63.18 

. 
 23 31 13 13-0942 LF 22" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.45 131.21 

    For 3" WG (Class B), Add  32.81 
    For 4" Or 6" WG (Class A), Add  69.98 
    For 10" WG (Class A), Add  100.60 
    For Work In Restricted Working Space, Add  65.61 

. 
 23 31 13 13-0943 LF 22" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 255.58 136.08 

    For 3" WG (Class B), Add  34.02 
    For 4" Or 6" WG (Class A), Add  72.57 
    For 10" WG (Class A), Add  104.32 
    For Work In Restricted Working Space, Add  68.04 

. 
 23 31 13 13-0944 LF 22" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 264.71 140.94 

    For 3" WG (Class B), Add  35.23 
    For 4" Or 6" WG (Class A), Add  75.16 
    For 10" WG (Class A), Add  108.05 
    For Work In Restricted Working Space, Add  70.47 

. 
 23 31 13 13-0945 LF 22" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.83 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.76 
    For 10" WG (Class A), Add  111.78 
    For Work In Restricted Working Space, Add  72.90 

. 
 23 31 13 13-0946 LF 22" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 282.97 150.66 

    For 3" WG (Class B), Add  37.67 
    For 4" Or 6" WG (Class A), Add  80.35 
    For 10" WG (Class A), Add  115.51 
    For Work In Restricted Working Space, Add  75.33 

. 
 23 31 13 13-0947 LF 22" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.11 155.52 

    For 3" WG (Class B), Add  38.88 
    For 4" Or 6" WG (Class A), Add  82.94 
    For 10" WG (Class A), Add  119.23 
    For Work In Restricted Working Space, Add  77.76 

. 
 23 31 13 13-0948 LF 22" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 301.22 160.37 

    For 3" WG (Class B), Add  40.09 
    For 4" Or 6" WG (Class A), Add  85.53 
    For 10" WG (Class A), Add  122.95 
    For Work In Restricted Working Space, Add  80.19 

. 
 23 31 13 13-0949 LF 22" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 310.35 165.24 

    For 3" WG (Class B), Add  41.31 
    For 4" Or 6" WG (Class A), Add  88.12 
    For 10" WG (Class A), Add  126.68 
    For Work In Restricted Working Space, Add  82.62 

. 
 23 31 13 13-0950 LF 22" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 319.47 170.09 

    For 3" WG (Class B), Add  42.52 
    For 4" Or 6" WG (Class A), Add  90.72 
    For 10" WG (Class A), Add  130.41 
    For Work In Restricted Working Space, Add  85.05 

. 
 23 31 13 13-0951 LF 24" x 24", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 219.08 116.63 

    For 3" WG (Class B), Add  29.16 
    For 4" Or 6" WG (Class A), Add  62.21 
    For 10" WG (Class A), Add  89.42 
    For Work In Restricted Working Space, Add  58.32 

. 
 23 31 13 13-0952 LF 24" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 228.20 121.50 

    For 3" WG (Class B), Add  30.38 
    For 4" Or 6" WG (Class A), Add  64.80 
    For 10" WG (Class A), Add  93.15 
    For Work In Restricted Working Space, Add  60.75 
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 23 31 13 13-0953 LF 24" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 237.32 126.35 

    For 3" WG (Class B), Add  31.59 
    For 4" Or 6" WG (Class A), Add  67.39 
    For 10" WG (Class A), Add  96.87 
    For Work In Restricted Working Space, Add  63.18 

. 
 23 31 13 13-0954 LF 24" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.45 131.21 

    For 3" WG (Class B), Add  32.81 
    For 4" Or 6" WG (Class A), Add  69.98 
    For 10" WG (Class A), Add  100.60 
    For Work In Restricted Working Space, Add  65.61 

. 
 23 31 13 13-0955 LF 24" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 255.58 136.08 

    For 3" WG (Class B), Add  34.02 
    For 4" Or 6" WG (Class A), Add  72.57 
    For 10" WG (Class A), Add  104.32 
    For Work In Restricted Working Space, Add  68.04 

. 
 23 31 13 13-0956 LF 24" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 264.71 140.94 

    For 3" WG (Class B), Add  35.23 
    For 4" Or 6" WG (Class A), Add  75.16 
    For 10" WG (Class A), Add  108.05 
    For Work In Restricted Working Space, Add  70.47 

. 
 23 31 13 13-0957 LF 24" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.83 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.76 
    For 10" WG (Class A), Add  111.78 
    For Work In Restricted Working Space, Add  72.90 

. 
 23 31 13 13-0958 LF 24" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 282.97 150.66 

    For 3" WG (Class B), Add  37.67 
    For 4" Or 6" WG (Class A), Add  80.35 
    For 10" WG (Class A), Add  115.51 
    For Work In Restricted Working Space, Add  75.33 

. 
 23 31 13 13-0959 LF 24" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.11 155.52 

    For 3" WG (Class B), Add  38.88 
    For 4" Or 6" WG (Class A), Add  82.94 
    For 10" WG (Class A), Add  119.23 
    For Work In Restricted Working Space, Add  77.76 

. 
 23 31 13 13-0960 LF 24" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 301.22 160.37 

    For 3" WG (Class B), Add  40.09 
    For 4" Or 6" WG (Class A), Add  85.53 
    For 10" WG (Class A), Add  122.95 
    For Work In Restricted Working Space, Add  80.19 

. 
 23 31 13 13-0961 LF 24" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 310.35 165.24 

    For 3" WG (Class B), Add  41.31 
    For 4" Or 6" WG (Class A), Add  88.12 
    For 10" WG (Class A), Add  126.68 
    For Work In Restricted Working Space, Add  82.62 

. 
 23 31 13 13-0962 LF 24" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 319.47 170.09 

    For 3" WG (Class B), Add  42.52 
    For 4" Or 6" WG (Class A), Add  90.72 
    For 10" WG (Class A), Add  130.41 
    For Work In Restricted Working Space, Add  85.05 

. 
 23 31 13 13-0963 LF 24" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 328.60 174.95 

    For 3" WG (Class B), Add  43.74 
    For 4" Or 6" WG (Class A), Add  93.31 
    For 10" WG (Class A), Add  134.13 
    For Work In Restricted Working Space, Add  87.48 

. 
 23 31 13 13-0964 LF 26" x 26", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 237.32 126.35 

    For 3" WG (Class B), Add  31.59 
    For 4" Or 6" WG (Class A), Add  67.39 
    For 10" WG (Class A), Add  96.87 
    For Work In Restricted Working Space, Add  63.18 

. 
 23 31 13 13-0965 LF 26" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 246.45 131.21 

    For 3" WG (Class B), Add  32.81 
    For 4" Or 6" WG (Class A), Add  69.98 
    For 10" WG (Class A), Add  100.60 
    For Work In Restricted Working Space, Add  65.61 

. 
 23 31 13 13-0966 LF 26" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 255.58 136.08 

    For 3" WG (Class B), Add  34.02 
    For 4" Or 6" WG (Class A), Add  72.57 
    For 10" WG (Class A), Add  104.32 
    For Work In Restricted Working Space, Add  68.04 

. 
 23 31 13 13-0967 LF 26" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 264.71 140.94 

    For 3" WG (Class B), Add  35.23 
    For 4" Or 6" WG (Class A), Add  75.16 
    For 10" WG (Class A), Add  108.05 
    For Work In Restricted Working Space, Add  70.47 

. 
 23 31 13 13-0968 LF 26" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.83 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.76 
    For 10" WG (Class A), Add  111.78 
    For Work In Restricted Working Space, Add  72.90 

. 
 23 31 13 13-0969 LF 26" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 282.97 150.66 

    For 3" WG (Class B), Add  37.67 
    For 4" Or 6" WG (Class A), Add  80.35 
    For 10" WG (Class A), Add  115.51 
    For Work In Restricted Working Space, Add  75.33 
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 23 31 13 13-0970 LF 26" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.11 155.52 

    For 3" WG (Class B), Add  38.88 
    For 4" Or 6" WG (Class A), Add  82.94 
    For 10" WG (Class A), Add  119.23 
    For Work In Restricted Working Space, Add  77.76 

. 
 23 31 13 13-0971 LF 26" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 301.22 160.37 

    For 3" WG (Class B), Add  40.09 
    For 4" Or 6" WG (Class A), Add  85.53 
    For 10" WG (Class A), Add  122.95 
    For Work In Restricted Working Space, Add  80.19 

. 
 23 31 13 13-0972 LF 26" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 310.35 165.24 

    For 3" WG (Class B), Add  41.31 
    For 4" Or 6" WG (Class A), Add  88.12 
    For 10" WG (Class A), Add  126.68 
    For Work In Restricted Working Space, Add  82.62 

. 
 23 31 13 13-0973 LF 26" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 319.47 170.09 

    For 3" WG (Class B), Add  42.52 
    For 4" Or 6" WG (Class A), Add  90.72 
    For 10" WG (Class A), Add  130.41 
    For Work In Restricted Working Space, Add  85.05 

. 
 23 31 13 13-0974 LF 26" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 328.60 174.95 

    For 3" WG (Class B), Add  43.74 
    For 4" Or 6" WG (Class A), Add  93.31 
    For 10" WG (Class A), Add  134.13 
    For Work In Restricted Working Space, Add  87.48 

. 
 23 31 13 13-0975 LF 26" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.75 179.81 

    For 3" WG (Class B), Add  44.96 
    For 4" Or 6" WG (Class A), Add  95.90 
    For 10" WG (Class A), Add  137.86 
    For Work In Restricted Working Space, Add  89.91 

. 
 23 31 13 13-0976 LF 28" x 28", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 255.58 136.08 

    For 3" WG (Class B), Add  34.02 
    For 4" Or 6" WG (Class A), Add  72.57 
    For 10" WG (Class A), Add  104.32 
    For Work In Restricted Working Space, Add  68.04 

. 
 23 31 13 13-0977 LF 28" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 264.71 140.94 

    For 3" WG (Class B), Add  35.23 
    For 4" Or 6" WG (Class A), Add  75.16 
    For 10" WG (Class A), Add  108.05 
    For Work In Restricted Working Space, Add  70.47 

. 
 23 31 13 13-0978 LF 28" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.83 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.76 
    For 10" WG (Class A), Add  111.78 
    For Work In Restricted Working Space, Add  72.90 

. 
 23 31 13 13-0979 LF 28" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 282.97 150.66 

    For 3" WG (Class B), Add  37.67 
    For 4" Or 6" WG (Class A), Add  80.35 
    For 10" WG (Class A), Add  115.51 
    For Work In Restricted Working Space, Add  75.33 

. 
 23 31 13 13-0980 LF 28" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.11 155.52 

    For 3" WG (Class B), Add  38.88 
    For 4" Or 6" WG (Class A), Add  82.94 
    For 10" WG (Class A), Add  119.23 
    For Work In Restricted Working Space, Add  77.76 

. 
 23 31 13 13-0981 LF 28" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 301.22 160.37 

    For 3" WG (Class B), Add  40.09 
    For 4" Or 6" WG (Class A), Add  85.53 
    For 10" WG (Class A), Add  122.95 
    For Work In Restricted Working Space, Add  80.19 

. 
 23 31 13 13-0982 LF 28" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 310.35 165.24 

    For 3" WG (Class B), Add  41.31 
    For 4" Or 6" WG (Class A), Add  88.12 
    For 10" WG (Class A), Add  126.68 
    For Work In Restricted Working Space, Add  82.62 

. 
 23 31 13 13-0983 LF 28" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 319.47 170.09 

    For 3" WG (Class B), Add  42.52 
    For 4" Or 6" WG (Class A), Add  90.72 
    For 10" WG (Class A), Add  130.41 
    For Work In Restricted Working Space, Add  85.05 

. 
 23 31 13 13-0984 LF 28" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 328.60 174.95 

    For 3" WG (Class B), Add  43.74 
    For 4" Or 6" WG (Class A), Add  93.31 
    For 10" WG (Class A), Add  134.13 
    For Work In Restricted Working Space, Add  87.48 

. 
 23 31 13 13-0985 LF 28" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.75 179.81 

    For 3" WG (Class B), Add  44.96 
    For 4" Or 6" WG (Class A), Add  95.90 
    For 10" WG (Class A), Add  137.86 
    For Work In Restricted Working Space, Add  89.91 

. 
 23 31 13 13-0986 LF 28" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 346.86 184.67 

    For 3" WG (Class B), Add  46.17 
    For 4" Or 6" WG (Class A), Add  98.49 
    For 10" WG (Class A), Add  141.58 
    For Work In Restricted Working Space, Add  92.34 
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 23 31 13 13-0987 LF 30" x 30", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 273.83 145.79 

    For 3" WG (Class B), Add  36.45 
    For 4" Or 6" WG (Class A), Add  77.76 
    For 10" WG (Class A), Add  111.78 
    For Work In Restricted Working Space, Add  72.90 

. 
 23 31 13 13-0988 LF 30" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 282.97 150.66 

    For 3" WG (Class B), Add  37.67 
    For 4" Or 6" WG (Class A), Add  80.35 
    For 10" WG (Class A), Add  115.51 
    For Work In Restricted Working Space, Add  75.33 

. 
 23 31 13 13-0989 LF 30" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.11 155.52 

    For 3" WG (Class B), Add  38.88 
    For 4" Or 6" WG (Class A), Add  82.94 
    For 10" WG (Class A), Add  119.23 
    For Work In Restricted Working Space, Add  77.76 

. 
 23 31 13 13-0990 LF 30" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 301.22 160.37 

    For 3" WG (Class B), Add  40.09 
    For 4" Or 6" WG (Class A), Add  85.53 
    For 10" WG (Class A), Add  122.95 
    For Work In Restricted Working Space, Add  80.19 

. 
 23 31 13 13-0991 LF 30" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 310.35 165.24 

    For 3" WG (Class B), Add  41.31 
    For 4" Or 6" WG (Class A), Add  88.12 
    For 10" WG (Class A), Add  126.68 
    For Work In Restricted Working Space, Add  82.62 

. 
 23 31 13 13-0992 LF 30" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 319.47 170.09 

    For 3" WG (Class B), Add  42.52 
    For 4" Or 6" WG (Class A), Add  90.72 
    For 10" WG (Class A), Add  130.41 
    For Work In Restricted Working Space, Add  85.05 

. 
 23 31 13 13-0993 LF 30" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 328.60 174.95 

    For 3" WG (Class B), Add  43.74 
    For 4" Or 6" WG (Class A), Add  93.31 
    For 10" WG (Class A), Add  134.13 
    For Work In Restricted Working Space, Add  87.48 

. 
 23 31 13 13-0994 LF 30" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.75 179.81 

    For 3" WG (Class B), Add  44.96 
    For 4" Or 6" WG (Class A), Add  95.90 
    For 10" WG (Class A), Add  137.86 
    For Work In Restricted Working Space, Add  89.91 

. 
 23 31 13 13-0995 LF 30" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 346.86 184.67 

    For 3" WG (Class B), Add  46.17 
    For 4" Or 6" WG (Class A), Add  98.49 
    For 10" WG (Class A), Add  141.58 
    For Work In Restricted Working Space, Add  92.34 

. 
 23 31 13 13-0996 LF 30" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 355.99 189.54 

    For 3" WG (Class B), Add  47.38 
    For 4" Or 6" WG (Class A), Add  101.08 
    For 10" WG (Class A), Add  145.31 
    For Work In Restricted Working Space, Add  94.77 

. 
 23 31 13 13-0997 LF 32" x 32", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 292.11 155.52 

    For 3" WG (Class B), Add  38.88 
    For 4" Or 6" WG (Class A), Add  82.94 
    For 10" WG (Class A), Add  119.23 
    For Work In Restricted Working Space, Add  77.76 

. 
 23 31 13 13-0998 LF 32" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 301.22 160.37 

    For 3" WG (Class B), Add  40.09 
    For 4" Or 6" WG (Class A), Add  85.53 
    For 10" WG (Class A), Add  122.95 
    For Work In Restricted Working Space, Add  80.19 

. 
 23 31 13 13-0999 LF 32" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 310.35 165.24 

    For 3" WG (Class B), Add  41.31 
    For 4" Or 6" WG (Class A), Add  88.12 
    For 10" WG (Class A), Add  126.68 
    For Work In Restricted Working Space, Add  82.62 

. 
 23 31 13 13-1000 LF 32" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 319.47 170.09 

    For 3" WG (Class B), Add  42.52 
    For 4" Or 6" WG (Class A), Add  90.72 
    For 10" WG (Class A), Add  130.41 
    For Work In Restricted Working Space, Add  85.05 

. 
 23 31 13 13-1001 LF 32" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 328.60 174.95 

    For 3" WG (Class B), Add  43.74 
    For 4" Or 6" WG (Class A), Add  93.31 
    For 10" WG (Class A), Add  134.13 
    For Work In Restricted Working Space, Add  87.48 

. 
 23 31 13 13-1002 LF 32" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.75 179.81 

    For 3" WG (Class B), Add  44.96 
    For 4" Or 6" WG (Class A), Add  95.90 
    For 10" WG (Class A), Add  137.86 
    For Work In Restricted Working Space, Add  89.91 

. 
 23 31 13 13-1003 LF 32" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 346.86 184.67 

    For 3" WG (Class B), Add  46.17 
    For 4" Or 6" WG (Class A), Add  98.49 
    For 10" WG (Class A), Add  141.58 
    For Work In Restricted Working Space, Add  92.34 
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 23 31 13 13-1004 LF 32" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 355.99 189.54 

    For 3" WG (Class B), Add  47.38 
    For 4" Or 6" WG (Class A), Add  101.08 
    For 10" WG (Class A), Add  145.31 
    For Work In Restricted Working Space, Add  94.77 

. 
 23 31 13 13-1005 LF 32" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 365.11 194.40 

    For 3" WG (Class B), Add  48.60 
    For 4" Or 6" WG (Class A), Add  103.68 
    For 10" WG (Class A), Add  149.04 
    For Work In Restricted Working Space, Add  97.20 

. 
 23 31 13 13-1006 LF 34" x 34", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 310.35 165.24 

    For 3" WG (Class B), Add  41.31 
    For 4" Or 6" WG (Class A), Add  88.12 
    For 10" WG (Class A), Add  126.68 
    For Work In Restricted Working Space, Add  82.62 

. 
 23 31 13 13-1007 LF 34" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 319.47 170.09 

    For 3" WG (Class B), Add  42.52 
    For 4" Or 6" WG (Class A), Add  90.72 
    For 10" WG (Class A), Add  130.41 
    For Work In Restricted Working Space, Add  85.05 

. 
 23 31 13 13-1008 LF 34" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 328.60 174.95 

    For 3" WG (Class B), Add  43.74 
    For 4" Or 6" WG (Class A), Add  93.31 
    For 10" WG (Class A), Add  134.13 
    For Work In Restricted Working Space, Add  87.48 

. 
 23 31 13 13-1009 LF 34" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.75 179.81 

    For 3" WG (Class B), Add  44.96 
    For 4" Or 6" WG (Class A), Add  95.90 
    For 10" WG (Class A), Add  137.86 
    For Work In Restricted Working Space, Add  89.91 

. 
 23 31 13 13-1010 LF 34" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 346.86 184.67 

    For 3" WG (Class B), Add  46.17 
    For 4" Or 6" WG (Class A), Add  98.49 
    For 10" WG (Class A), Add  141.58 
    For Work In Restricted Working Space, Add  92.34 

. 
 23 31 13 13-1011 LF 34" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 355.99 189.54 

    For 3" WG (Class B), Add  47.38 
    For 4" Or 6" WG (Class A), Add  101.08 
    For 10" WG (Class A), Add  145.31 
    For Work In Restricted Working Space, Add  94.77 

. 
 23 31 13 13-1012 LF 34" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 365.11 194.40 

    For 3" WG (Class B), Add  48.60 
    For 4" Or 6" WG (Class A), Add  103.68 
    For 10" WG (Class A), Add  149.04 
    For Work In Restricted Working Space, Add  97.20 

. 
 23 31 13 13-1013 LF 34" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 374.24 199.26 

    For 3" WG (Class B), Add  49.81 
    For 4" Or 6" WG (Class A), Add  106.27 
    For 10" WG (Class A), Add  152.76 
    For Work In Restricted Working Space, Add  99.63 

. 
 23 31 13 13-1014 LF 36" x 36", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 328.60 174.95 

    For 3" WG (Class B), Add  43.74 
    For 4" Or 6" WG (Class A), Add  93.31 
    For 10" WG (Class A), Add  134.13 
    For Work In Restricted Working Space, Add  87.48 

. 
 23 31 13 13-1015 LF 36" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 337.75 179.81 

    For 3" WG (Class B), Add  44.96 
    For 4" Or 6" WG (Class A), Add  95.90 
    For 10" WG (Class A), Add  137.86 
    For Work In Restricted Working Space, Add  89.91 

. 
 23 31 13 13-1016 LF 36" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 346.86 184.67 

    For 3" WG (Class B), Add  46.17 
    For 4" Or 6" WG (Class A), Add  98.49 
    For 10" WG (Class A), Add  141.58 
    For Work In Restricted Working Space, Add  92.34 

. 
 23 31 13 13-1017 LF 36" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 355.99 189.54 

    For 3" WG (Class B), Add  47.38 
    For 4" Or 6" WG (Class A), Add  101.08 
    For 10" WG (Class A), Add  145.31 
    For Work In Restricted Working Space, Add  94.77 

. 
 23 31 13 13-1018 LF 36" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 365.11 194.40 

    For 3" WG (Class B), Add  48.60 
    For 4" Or 6" WG (Class A), Add  103.68 
    For 10" WG (Class A), Add  149.04 
    For Work In Restricted Working Space, Add  97.20 

. 
 23 31 13 13-1019 LF 36" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 374.24 199.26 

    For 3" WG (Class B), Add  49.81 
    For 4" Or 6" WG (Class A), Add  106.27 
    For 10" WG (Class A), Add  152.76 
    For Work In Restricted Working Space, Add  99.63 

. 
 23 31 13 13-1020 LF 36" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 383.38 204.12 

    For 3" WG (Class B), Add  51.03 
    For 4" Or 6" WG (Class A), Add  108.86 
    For 10" WG (Class A), Add  156.49 
    For Work In Restricted Working Space, Add  102.06 
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 23 31 13 13-1021 LF 38" x 38", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 346.86 184.67 

    For 3" WG (Class B), Add  46.17 
    For 4" Or 6" WG (Class A), Add  98.49 
    For 10" WG (Class A), Add  141.58 
    For Work In Restricted Working Space, Add  92.34 

. 
 23 31 13 13-1022 LF 38" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 355.99 189.54 

    For 3" WG (Class B), Add  47.38 
    For 4" Or 6" WG (Class A), Add  101.08 
    For 10" WG (Class A), Add  145.31 
    For Work In Restricted Working Space, Add  94.77 

. 
 23 31 13 13-1023 LF 38" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 365.11 194.40 

    For 3" WG (Class B), Add  48.60 
    For 4" Or 6" WG (Class A), Add  103.68 
    For 10" WG (Class A), Add  149.04 
    For Work In Restricted Working Space, Add  97.20 

. 
 23 31 13 13-1024 LF 38" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 374.24 199.26 

    For 3" WG (Class B), Add  49.81 
    For 4" Or 6" WG (Class A), Add  106.27 
    For 10" WG (Class A), Add  152.76 
    For Work In Restricted Working Space, Add  99.63 

. 
 23 31 13 13-1025 LF 38" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 383.38 204.12 

    For 3" WG (Class B), Add  51.03 
    For 4" Or 6" WG (Class A), Add  108.86 
    For 10" WG (Class A), Add  156.49 
    For Work In Restricted Working Space, Add  102.06 

. 
 23 31 13 13-1026 LF 38" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 392.50 208.98 

    For 3" WG (Class B), Add  52.24 
    For 4" Or 6" WG (Class A), Add  111.45 
    For 10" WG (Class A), Add  160.21 
    For Work In Restricted Working Space, Add  104.49 

. 
 23 31 13 13-1027 LF 38" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 401.64 213.83 

    For 3" WG (Class B), Add  53.46 
    For 4" Or 6" WG (Class A), Add  114.05 
    For 10" WG (Class A), Add  163.94 
    For Work In Restricted Working Space, Add  106.92 

. 
 23 31 13 13-1028 LF 40" x 40", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 365.11 194.40 

    For 3" WG (Class B), Add  48.60 
    For 4" Or 6" WG (Class A), Add  103.68 
    For 10" WG (Class A), Add  149.04 
    For Work In Restricted Working Space, Add  97.20 

. 
 23 31 13 13-1029 LF 40" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 374.24 199.26 

    For 3" WG (Class B), Add  49.81 
    For 4" Or 6" WG (Class A), Add  106.27 
    For 10" WG (Class A), Add  152.76 
    For Work In Restricted Working Space, Add  99.63 

. 
 23 31 13 13-1030 LF 40" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 383.38 204.12 

    For 3" WG (Class B), Add  51.03 
    For 4" Or 6" WG (Class A), Add  108.86 
    For 10" WG (Class A), Add  156.49 
    For Work In Restricted Working Space, Add  102.06 

. 
 23 31 13 13-1031 LF 40" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 392.50 208.98 

    For 3" WG (Class B), Add  52.24 
    For 4" Or 6" WG (Class A), Add  111.45 
    For 10" WG (Class A), Add  160.21 
    For Work In Restricted Working Space, Add  104.49 

. 
 23 31 13 13-1032 LF 40" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 401.64 213.83 

    For 3" WG (Class B), Add  53.46 
    For 4" Or 6" WG (Class A), Add  114.05 
    For 10" WG (Class A), Add  163.94 
    For Work In Restricted Working Space, Add  106.92 

. 
 23 31 13 13-1033 LF 40" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 410.75 218.70 

    For 3" WG (Class B), Add  54.67 
    For 4" Or 6" WG (Class A), Add  116.64 
    For 10" WG (Class A), Add  167.67 
    For Work In Restricted Working Space, Add  109.35 

. 
 23 31 13 13-1034 LF 40" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 419.88 223.55 

    For 3" WG (Class B), Add  55.89 
    For 4" Or 6" WG (Class A), Add  119.23 
    For 10" WG (Class A), Add  171.39 
    For Work In Restricted Working Space, Add  111.78 

. 
 23 31 13 13-1035 LF 40" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 429.01 228.41 

    For 3" WG (Class B), Add  57.10 
    For 4" Or 6" WG (Class A), Add  121.82 
    For 10" WG (Class A), Add  175.11 
    For Work In Restricted Working Space, Add  114.20 

. 
 23 31 13 13-1036 LF 40" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 438.14 233.27 

    For 3" WG (Class B), Add  58.32 
    For 4" Or 6" WG (Class A), Add  124.41 
    For 10" WG (Class A), Add  178.84 
    For Work In Restricted Working Space, Add  116.64 

. 
 23 31 13 13-1037 LF 42" x 42", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 383.38 204.12 

    For 3" WG (Class B), Add  51.03 
    For 4" Or 6" WG (Class A), Add  108.86 
    For 10" WG (Class A), Add  156.49 
    For Work In Restricted Working Space, Add  102.06 
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 23 31 13 13-1038 LF 42" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 392.50 208.98 

    For 3" WG (Class B), Add  52.24 
    For 4" Or 6" WG (Class A), Add  111.45 
    For 10" WG (Class A), Add  160.21 
    For Work In Restricted Working Space, Add  104.49 

. 
 23 31 13 13-1039 LF 42" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 401.64 213.83 

    For 3" WG (Class B), Add  53.46 
    For 4" Or 6" WG (Class A), Add  114.05 
    For 10" WG (Class A), Add  163.94 
    For Work In Restricted Working Space, Add  106.92 

. 
 23 31 13 13-1040 LF 42" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 410.75 218.70 

    For 3" WG (Class B), Add  54.67 
    For 4" Or 6" WG (Class A), Add  116.64 
    For 10" WG (Class A), Add  167.67 
    For Work In Restricted Working Space, Add  109.35 

. 
 23 31 13 13-1041 LF 42" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 419.88 223.55 

    For 3" WG (Class B), Add  55.89 
    For 4" Or 6" WG (Class A), Add  119.23 
    For 10" WG (Class A), Add  171.39 
    For Work In Restricted Working Space, Add  111.78 

. 
 23 31 13 13-1042 LF 42" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 429.01 228.41 

    For 3" WG (Class B), Add  57.10 
    For 4" Or 6" WG (Class A), Add  121.82 
    For 10" WG (Class A), Add  175.11 
    For Work In Restricted Working Space, Add  114.20 

. 
 23 31 13 13-1043 LF 42" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 438.14 233.27 

    For 3" WG (Class B), Add  58.32 
    For 4" Or 6" WG (Class A), Add  124.41 
    For 10" WG (Class A), Add  178.84 
    For Work In Restricted Working Space, Add  116.64 

. 
 23 31 13 13-1044 LF 42" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 447.27 238.13 

    For 3" WG (Class B), Add  59.53 
    For 4" Or 6" WG (Class A), Add  127.00 
    For 10" WG (Class A), Add  182.57 
    For Work In Restricted Working Space, Add  119.07 

. 
 23 31 13 13-1045 LF 44" x 44", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 401.64 213.83 

    For 3" WG (Class B), Add  53.46 
    For 4" Or 6" WG (Class A), Add  114.05 
    For 10" WG (Class A), Add  163.94 
    For Work In Restricted Working Space, Add  106.92 

. 
 23 31 13 13-1046 LF 44" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 410.75 218.70 

    For 3" WG (Class B), Add  54.67 
    For 4" Or 6" WG (Class A), Add  116.64 
    For 10" WG (Class A), Add  167.67 
    For Work In Restricted Working Space, Add  109.35 

. 
 23 31 13 13-1047 LF 44" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 419.88 223.55 

    For 3" WG (Class B), Add  55.89 
    For 4" Or 6" WG (Class A), Add  119.23 
    For 10" WG (Class A), Add  171.39 
    For Work In Restricted Working Space, Add  111.78 

. 
 23 31 13 13-1048 LF 44" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 429.01 228.41 

    For 3" WG (Class B), Add  57.10 
    For 4" Or 6" WG (Class A), Add  121.82 
    For 10" WG (Class A), Add  175.11 
    For Work In Restricted Working Space, Add  114.20 

. 
 23 31 13 13-1049 LF 44" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 438.14 233.27 

    For 3" WG (Class B), Add  58.32 
    For 4" Or 6" WG (Class A), Add  124.41 
    For 10" WG (Class A), Add  178.84 
    For Work In Restricted Working Space, Add  116.64 

. 
 23 31 13 13-1050 LF 44" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 447.27 238.13 

    For 3" WG (Class B), Add  59.53 
    For 4" Or 6" WG (Class A), Add  127.00 
    For 10" WG (Class A), Add  182.57 
    For Work In Restricted Working Space, Add  119.07 

. 
 23 31 13 13-1051 LF 44" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 456.39 242.99 

    For 3" WG (Class B), Add  60.75 
    For 4" Or 6" WG (Class A), Add  129.60 
    For 10" WG (Class A), Add  186.30 
    For Work In Restricted Working Space, Add  121.50 

. 
 23 31 13 13-1052 LF 46" x 46", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 419.88 223.55 

    For 3" WG (Class B), Add  55.89 
    For 4" Or 6" WG (Class A), Add  119.23 
    For 10" WG (Class A), Add  171.39 
    For Work In Restricted Working Space, Add  111.78 

. 
 23 31 13 13-1053 LF 46" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 429.01 228.41 

    For 3" WG (Class B), Add  57.10 
    For 4" Or 6" WG (Class A), Add  121.82 
    For 10" WG (Class A), Add  175.11 
    For Work In Restricted Working Space, Add  114.20 

. 
 23 31 13 13-1054 LF 46" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 438.14 233.27 

    For 3" WG (Class B), Add  58.32 
    For 4" Or 6" WG (Class A), Add  124.41 
    For 10" WG (Class A), Add  178.84 
    For Work In Restricted Working Space, Add  116.64 
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 23 31 13 13-1055 LF 46" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 447.27 238.13 

    For 3" WG (Class B), Add  59.53 
    For 4" Or 6" WG (Class A), Add  127.00 
    For 10" WG (Class A), Add  182.57 
    For Work In Restricted Working Space, Add  119.07 

. 
 23 31 13 13-1056 LF 46" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 456.39 242.99 

    For 3" WG (Class B), Add  60.75 
    For 4" Or 6" WG (Class A), Add  129.60 
    For 10" WG (Class A), Add  186.30 
    For Work In Restricted Working Space, Add  121.50 

. 
 23 31 13 13-1057 LF 46" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 473.62 252.72 

    For 3" WG (Class B), Add  63.18 
    For 4" Or 6" WG (Class A), Add  134.78 
    For 10" WG (Class A), Add  193.75 
    For Work In Restricted Working Space, Add  126.36 

. 
 23 31 13 13-1058 LF 46" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 482.76 257.57 

    For 3" WG (Class B), Add  64.39 
    For 4" Or 6" WG (Class A), Add  137.37 
    For 10" WG (Class A), Add  197.47 
    For Work In Restricted Working Space, Add  128.79 

. 
 23 31 13 13-1059 LF 48" x 48", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 438.14 233.27 

    For 3" WG (Class B), Add  58.32 
    For 4" Or 6" WG (Class A), Add  124.41 
    For 10" WG (Class A), Add  178.84 
    For Work In Restricted Working Space, Add  116.64 

. 
 23 31 13 13-1060 LF 48" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 447.27 238.13 

    For 3" WG (Class B), Add  59.53 
    For 4" Or 6" WG (Class A), Add  127.00 
    For 10" WG (Class A), Add  182.57 
    For Work In Restricted Working Space, Add  119.07 

. 
 23 31 13 13-1061 LF 48" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 456.39 242.99 

    For 3" WG (Class B), Add  60.75 
    For 4" Or 6" WG (Class A), Add  129.60 
    For 10" WG (Class A), Add  186.30 
    For Work In Restricted Working Space, Add  121.50 

. 
 23 31 13 13-1062 LF 48" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 465.52 247.86 

    For 3" WG (Class B), Add  61.96 
    For 4" Or 6" WG (Class A), Add  132.19 
    For 10" WG (Class A), Add  190.02 
    For Work In Restricted Working Space, Add  123.93 

. 
 23 31 13 13-1063 LF 48" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 474.66 252.72 

    For 3" WG (Class B), Add  63.18 
    For 4" Or 6" WG (Class A), Add  134.78 
    For 10" WG (Class A), Add  193.75 
    For Work In Restricted Working Space, Add  126.36 

. 
 23 31 13 13-1064 LF 48" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 483.78 257.57 

    For 3" WG (Class B), Add  64.39 
    For 4" Or 6" WG (Class A), Add  137.37 
    For 10" WG (Class A), Add  197.47 
    For Work In Restricted Working Space, Add  128.79 

. 
 23 31 13 13-1065 LF 48" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 492.91 262.44 

    For 3" WG (Class B), Add  65.61 
    For 4" Or 6" WG (Class A), Add  139.96 
    For 10" WG (Class A), Add  201.20 
    For Work In Restricted Working Space, Add  131.22 

. 
 23 31 13 13-1066 LF 50" x 50", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 456.39 242.99 

    For 3" WG (Class B), Add  60.75 
    For 4" Or 6" WG (Class A), Add  129.60 
    For 10" WG (Class A), Add  186.30 
    For Work In Restricted Working Space, Add  121.50 

. 
 23 31 13 13-1067 LF 50" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 465.52 247.86 

    For 3" WG (Class B), Add  61.96 
    For 4" Or 6" WG (Class A), Add  132.19 
    For 10" WG (Class A), Add  190.02 
    For Work In Restricted Working Space, Add  123.93 

. 
 23 31 13 13-1068 LF 50" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 474.66 252.72 

    For 3" WG (Class B), Add  63.18 
    For 4" Or 6" WG (Class A), Add  134.78 
    For 10" WG (Class A), Add  193.75 
    For Work In Restricted Working Space, Add  126.36 

. 
 23 31 13 13-1069 LF 50" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 483.78 257.57 

    For 3" WG (Class B), Add  64.39 
    For 4" Or 6" WG (Class A), Add  137.37 
    For 10" WG (Class A), Add  197.47 
    For Work In Restricted Working Space, Add  128.79 

. 
 23 31 13 13-1070 LF 50" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 492.91 262.44 

    For 3" WG (Class B), Add  65.61 
    For 4" Or 6" WG (Class A), Add  139.96 
    For 10" WG (Class A), Add  201.20 
    For Work In Restricted Working Space, Add  131.22 

. 
 23 31 13 13-1071 LF 50" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 502.02 267.29 

    For 3" WG (Class B), Add  66.82 
    For 4" Or 6" WG (Class A), Add  142.55 
    For 10" WG (Class A), Add  204.92 
    For Work In Restricted Working Space, Add  133.64 
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 23 31 13 13-1072 LF 52" x 52", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 474.66 252.72 

    For 3" WG (Class B), Add  63.18 
    For 4" Or 6" WG (Class A), Add  134.78 
    For 10" WG (Class A), Add  193.75 
    For Work In Restricted Working Space, Add  126.36 

. 
 23 31 13 13-1073 LF 52" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 483.78 257.57 

    For 3" WG (Class B), Add  64.39 
    For 4" Or 6" WG (Class A), Add  137.37 
    For 10" WG (Class A), Add  197.47 
    For Work In Restricted Working Space, Add  128.79 

. 
 23 31 13 13-1074 LF 52" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 492.91 262.44 

    For 3" WG (Class B), Add  65.61 
    For 4" Or 6" WG (Class A), Add  139.96 
    For 10" WG (Class A), Add  201.20 
    For Work In Restricted Working Space, Add  131.22 

. 
 23 31 13 13-1075 LF 52" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 502.02 267.29 

    For 3" WG (Class B), Add  66.82 
    For 4" Or 6" WG (Class A), Add  142.55 
    For 10" WG (Class A), Add  204.92 
    For Work In Restricted Working Space, Add  133.64 

. 
 23 31 13 13-1076 LF 52" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 511.17 272.15 

    For 3" WG (Class B), Add  68.04 
    For 4" Or 6" WG (Class A), Add  145.15 
    For 10" WG (Class A), Add  208.66 
    For Work In Restricted Working Space, Add  136.08 

. 
 23 31 13 13-1077 LF 54" x 54", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 492.91 262.44 

    For 3" WG (Class B), Add  65.61 
    For 4" Or 6" WG (Class A), Add  139.96 
    For 10" WG (Class A), Add  201.20 
    For Work In Restricted Working Space, Add  131.22 

. 
 23 31 13 13-1078 LF 54" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 502.02 267.29 

    For 3" WG (Class B), Add  66.82 
    For 4" Or 6" WG (Class A), Add  142.55 
    For 10" WG (Class A), Add  204.92 
    For Work In Restricted Working Space, Add  133.64 

. 
 23 31 13 13-1079 LF 54" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 511.17 272.15 

    For 3" WG (Class B), Add  68.04 
    For 4" Or 6" WG (Class A), Add  145.15 
    For 10" WG (Class A), Add  208.66 
    For Work In Restricted Working Space, Add  136.08 

. 
 23 31 13 13-1080 LF 54" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 520.30 277.01 

    For 3" WG (Class B), Add  69.25 
    For 4" Or 6" WG (Class A), Add  147.74 
    For 10" WG (Class A), Add  212.38 
    For Work In Restricted Working Space, Add  138.51 

. 
 23 31 13 13-1081 LF 54" x 62", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 529.42 281.87 

    For 3" WG (Class B), Add  70.47 
    For 4" Or 6" WG (Class A), Add  150.33 
    For 10" WG (Class A), Add  216.10 
    For Work In Restricted Working Space, Add  140.94 

. 
 23 31 13 13-1082 LF 54" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 538.54 286.72 

    For 3" WG (Class B), Add  71.68 
    For 4" Or 6" WG (Class A), Add  152.92 
    For 10" WG (Class A), Add  219.82 
    For Work In Restricted Working Space, Add  143.36 

. 
 23 31 13 13-1083 LF 56" x 56", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 511.17 272.15 

    For 3" WG (Class B), Add  68.04 
    For 4" Or 6" WG (Class A), Add  145.15 
    For 10" WG (Class A), Add  208.66 
    For Work In Restricted Working Space, Add  136.08 

. 
 23 31 13 13-1084 LF 56" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 520.30 277.01 

    For 3" WG (Class B), Add  69.25 
    For 4" Or 6" WG (Class A), Add  147.74 
    For 10" WG (Class A), Add  212.38 
    For Work In Restricted Working Space, Add  138.51 

. 
 23 31 13 13-1085 LF 56" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 529.42 281.87 

    For 3" WG (Class B), Add  70.47 
    For 4" Or 6" WG (Class A), Add  150.33 
    For 10" WG (Class A), Add  216.10 
    For Work In Restricted Working Space, Add  140.94 

. 
 23 31 13 13-1086 LF 56" x 62", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 538.54 286.72 

    For 3" WG (Class B), Add  71.68 
    For 4" Or 6" WG (Class A), Add  152.92 
    For 10" WG (Class A), Add  219.82 
    For Work In Restricted Working Space, Add  143.36 

. 
 23 31 13 13-1087 LF 56" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 547.67 291.59 

    For 3" WG (Class B), Add  72.90 
    For 4" Or 6" WG (Class A), Add  155.52 
    For 10" WG (Class A), Add  223.56 
    For Work In Restricted Working Space, Add  145.80 

. 
 23 31 13 13-1088 LF 58" x 58", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 529.42 281.87 

    For 3" WG (Class B), Add  70.47 
    For 4" Or 6" WG (Class A), Add  150.33 
    For 10" WG (Class A), Add  216.10 
    For Work In Restricted Working Space, Add  140.94 
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 23 31 13 13-1089 LF 58" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 538.54 286.72 

    For 3" WG (Class B), Add  71.68 
    For 4" Or 6" WG (Class A), Add  152.92 
    For 10" WG (Class A), Add  219.82 
    For Work In Restricted Working Space, Add  143.36 

. 
 23 31 13 13-1090 LF 58" x 62", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 547.67 291.59 

    For 3" WG (Class B), Add  72.90 
    For 4" Or 6" WG (Class A), Add  155.52 
    For 10" WG (Class A), Add  223.56 
    For Work In Restricted Working Space, Add  145.80 

. 
 23 31 13 13-1091 LF 58" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 556.80 296.46 

    For 3" WG (Class B), Add  74.11 
    For 4" Or 6" WG (Class A), Add  158.11 
    For 10" WG (Class A), Add  227.28 
    For Work In Restricted Working Space, Add  148.23 

. 
 23 31 13 13-1092 LF 58" x 66", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 565.93 301.31 

    For 3" WG (Class B), Add  75.33 
    For 4" Or 6" WG (Class A), Add  160.70 
    For 10" WG (Class A), Add  231.00 
    For Work In Restricted Working Space, Add  150.65 

. 
 23 31 13 13-1093 LF 60" x 60", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 547.67 291.59 

    For 3" WG (Class B), Add  72.90 
    For 4" Or 6" WG (Class A), Add  155.52 
    For 10" WG (Class A), Add  223.56 
    For Work In Restricted Working Space, Add  145.80 

. 
 23 31 13 13-1094 LF 60" x 62", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 556.80 296.46 

    For 3" WG (Class B), Add  74.11 
    For 4" Or 6" WG (Class A), Add  158.11 
    For 10" WG (Class A), Add  227.28 
    For Work In Restricted Working Space, Add  148.23 

. 
 23 31 13 13-1095 LF 60" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 565.93 301.31 

    For 3" WG (Class B), Add  75.33 
    For 4" Or 6" WG (Class A), Add  160.70 
    For 10" WG (Class A), Add  231.00 
    For Work In Restricted Working Space, Add  150.65 

. 
 23 31 13 13-1096 LF 60" x 66", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 575.06 306.18 

    For 3" WG (Class B), Add  76.54 
    For 4" Or 6" WG (Class A), Add  163.29 
    For 10" WG (Class A), Add  234.73 
    For Work In Restricted Working Space, Add  153.09 

. 
 23 31 13 13-1097 LF 60" x 68", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 584.19 311.03 

    For 3" WG (Class B), Add  77.76 
    For 4" Or 6" WG (Class A), Add  165.88 
    For 10" WG (Class A), Add  238.46 
    For Work In Restricted Working Space, Add  155.52 

. 
 23 31 13 13-1098 LF 62" x 62", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 565.93 301.31 

    For 3" WG (Class B), Add  75.33 
    For 4" Or 6" WG (Class A), Add  160.70 
    For 10" WG (Class A), Add  231.00 
    For Work In Restricted Working Space, Add  150.65 

. 
 23 31 13 13-1099 LF 62" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 575.06 306.18 

    For 3" WG (Class B), Add  76.54 
    For 4" Or 6" WG (Class A), Add  163.29 
    For 10" WG (Class A), Add  234.73 
    For Work In Restricted Working Space, Add  153.09 

. 
 23 31 13 13-1100 LF 62" x 66", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 584.19 311.03 

    For 3" WG (Class B), Add  77.76 
    For 4" Or 6" WG (Class A), Add  165.88 
    For 10" WG (Class A), Add  238.46 
    For Work In Restricted Working Space, Add  155.52 

. 
 23 31 13 13-1101 LF 62" x 68", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 593.31 315.89 

    For 3" WG (Class B), Add  78.97 
    For 4" Or 6" WG (Class A), Add  168.48 
    For 10" WG (Class A), Add  242.19 
    For Work In Restricted Working Space, Add  157.95 

. 
 23 31 13 13-1102 LF 62" x 70", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 602.43 320.75 

    For 3" WG (Class B), Add  80.19 
    For 4" Or 6" WG (Class A), Add  171.07 
    For 10" WG (Class A), Add  245.91 
    For Work In Restricted Working Space, Add  160.37 

. 
 23 31 13 13-1103 LF 64" x 64", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 584.19 311.03 

    For 3" WG (Class B), Add  77.76 
    For 4" Or 6" WG (Class A), Add  165.88 
    For 10" WG (Class A), Add  238.46 
    For Work In Restricted Working Space, Add  155.52 

. 
 23 31 13 13-1104 LF 64" x 66", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 593.31 315.89 

    For 3" WG (Class B), Add  78.97 
    For 4" Or 6" WG (Class A), Add  168.48 
    For 10" WG (Class A), Add  242.19 
    For Work In Restricted Working Space, Add  157.95 

. 
 23 31 13 13-1105 LF 64" x 68", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 602.43 320.75 

    For 3" WG (Class B), Add  80.19 
    For 4" Or 6" WG (Class A), Add  171.07 
    For 10" WG (Class A), Add  245.91 
    For Work In Restricted Working Space, Add  160.37 
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 23 31 13 13-1106 LF 64" x 70", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 611.57 325.61 

    For 3" WG (Class B), Add  81.40 
    For 4" Or 6" WG (Class A), Add  173.66 
    For 10" WG (Class A), Add  249.63 
    For Work In Restricted Working Space, Add  162.80 

. 
 23 31 13 13-1107 LF 66" x 66", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 602.43 320.75 

    For 3" WG (Class B), Add  80.19 
    For 4" Or 6" WG (Class A), Add  171.07 
    For 10" WG (Class A), Add  245.91 
    For Work In Restricted Working Space, Add  160.37 

. 
 23 31 13 13-1108 LF 66" x 68", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 611.57 325.61 

    For 3" WG (Class B), Add  81.40 
    For 4" Or 6" WG (Class A), Add  173.66 
    For 10" WG (Class A), Add  249.63 
    For Work In Restricted Working Space, Add  162.80 

. 
 23 31 13 13-1109 LF 66" x 70", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 620.70 330.47 

    For 3" WG (Class B), Add  82.62 
    For 4" Or 6" WG (Class A), Add  176.25 
    For 10" WG (Class A), Add  253.36 
    For Work In Restricted Working Space, Add  165.24 

. 
 23 31 13 13-1110 LF 66" x 72", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 629.82 335.33 

    For 3" WG (Class B), Add  83.83 
    For 4" Or 6" WG (Class A), Add  178.84 
    For 10" WG (Class A), Add  257.08 
    For Work In Restricted Working Space, Add  167.66 

. 
 23 31 13 13-1111 LF 68" x 68", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 620.70 330.47 

    For 3" WG (Class B), Add  82.62 
    For 4" Or 6" WG (Class A), Add  176.25 
    For 10" WG (Class A), Add  253.36 
    For Work In Restricted Working Space, Add  165.24 

. 
 23 31 13 13-1112 LF 68" x 70", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 629.82 335.33 

    For 3" WG (Class B), Add  83.83 
    For 4" Or 6" WG (Class A), Add  178.84 
    For 10" WG (Class A), Add  257.08 
    For Work In Restricted Working Space, Add  167.66 

. 
 23 31 13 13-1113 LF 68" x 72", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 638.95 340.19 

    For 3" WG (Class B), Add  85.05 
    For 4" Or 6" WG (Class A), Add  181.44 
    For 10" WG (Class A), Add  260.82 
    For Work In Restricted Working Space, Add  170.10 

. 
 23 31 13 13-1114 LF 68" x 74", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 648.07 345.05 

    For 3" WG (Class B), Add  86.26 
    For 4" Or 6" WG (Class A), Add  184.03 
    For 10" WG (Class A), Add  264.54 
    For Work In Restricted Working Space, Add  172.52 

. 
 23 31 13 13-1115 LF 70" x 70", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 638.95 340.19 

    For 3" WG (Class B), Add  85.05 
    For 4" Or 6" WG (Class A), Add  181.44 
    For 10" WG (Class A), Add  260.82 
    For Work In Restricted Working Space, Add  170.10 

. 
 23 31 13 13-1116 LF 70" x 72", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 648.07 345.05 

    For 3" WG (Class B), Add  86.26 
    For 4" Or 6" WG (Class A), Add  184.03 
    For 10" WG (Class A), Add  264.54 
    For Work In Restricted Working Space, Add  172.52 

. 
 23 31 13 13-1117 LF 70" x 74", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 657.22 349.92 

    For 3" WG (Class B), Add  87.48 
    For 4" Or 6" WG (Class A), Add  186.62 
    For 10" WG (Class A), Add  268.27 
    For Work In Restricted Working Space, Add  174.96 

. 
 23 31 13 13-1118 LF 70" x 76", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 666.34 354.77 

    For 3" WG (Class B), Add  88.69 
    For 4" Or 6" WG (Class A), Add  189.21 
    For 10" WG (Class A), Add  271.99 
    For Work In Restricted Working Space, Add  177.39 

. 
 23 31 13 13-1119 LF 70" x 78", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 675.46 359.64 

    For 3" WG (Class B), Add  89.91 
    For 4" Or 6" WG (Class A), Add  191.80 
    For 10" WG (Class A), Add  275.71 
    For Work In Restricted Working Space, Add  179.81 

. 
 23 31 13 13-1120 LF 70" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 684.58 364.49 

    For 3" WG (Class B), Add  91.12 
    For 4" Or 6" WG (Class A), Add  194.39 
    For 10" WG (Class A), Add  279.44 
    For Work In Restricted Working Space, Add  182.24 

. 
 23 31 13 13-1121 LF 70" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 693.71 369.35 

    For 3" WG (Class B), Add  92.34 
    For 4" Or 6" WG (Class A), Add  196.99 
    For 10" WG (Class A), Add  283.17 
    For Work In Restricted Working Space, Add  184.67 

. 
 23 31 13 13-1122 LF 70" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 702.86 374.21 

    For 3" WG (Class B), Add  93.55 
    For 4" Or 6" WG (Class A), Add  199.58 
    For 10" WG (Class A), Add  286.90 
    For Work In Restricted Working Space, Add  187.11 
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 23 31 13 13-1123 LF 70" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 711.97 379.07 

    For 3" WG (Class B), Add  94.77 
    For 4" Or 6" WG (Class A), Add  202.17 
    For 10" WG (Class A), Add  290.62 
    For Work In Restricted Working Space, Add  189.53 

. 
 23 31 13 13-1124 LF 72" x 72", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 657.22 349.92 

    For 3" WG (Class B), Add  87.48 
    For 4" Or 6" WG (Class A), Add  186.62 
    For 10" WG (Class A), Add  268.27 
    For Work In Restricted Working Space, Add  174.96 

. 
 23 31 13 13-1125 LF 72" x 74", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 666.34 354.77 

    For 3" WG (Class B), Add  88.69 
    For 4" Or 6" WG (Class A), Add  189.21 
    For 10" WG (Class A), Add  271.99 
    For Work In Restricted Working Space, Add  177.39 

. 
 23 31 13 13-1126 LF 72" x 76", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 675.46 359.64 

    For 3" WG (Class B), Add  89.91 
    For 4" Or 6" WG (Class A), Add  191.80 
    For 10" WG (Class A), Add  275.71 
    For Work In Restricted Working Space, Add  179.81 

. 
 23 31 13 13-1127 LF 72" x 78", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 684.58 364.49 

    For 3" WG (Class B), Add  91.12 
    For 4" Or 6" WG (Class A), Add  194.39 
    For 10" WG (Class A), Add  279.44 
    For Work In Restricted Working Space, Add  182.24 

. 
 23 31 13 13-1128 LF 72" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 693.71 369.35 

    For 3" WG (Class B), Add  92.34 
    For 4" Or 6" WG (Class A), Add  196.99 
    For 10" WG (Class A), Add  283.17 
    For Work In Restricted Working Space, Add  184.67 

. 
 23 31 13 13-1129 LF 72" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 702.86 374.21 

    For 3" WG (Class B), Add  93.55 
    For 4" Or 6" WG (Class A), Add  199.58 
    For 10" WG (Class A), Add  286.90 
    For Work In Restricted Working Space, Add  187.11 

. 
 23 31 13 13-1130 LF 72" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 711.97 379.07 

    For 3" WG (Class B), Add  94.77 
    For 4" Or 6" WG (Class A), Add  202.17 
    For 10" WG (Class A), Add  290.62 
    For Work In Restricted Working Space, Add  189.53 

. 
 23 31 13 13-1131 LF 72" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 721.10 383.92 

    For 3" WG (Class B), Add  95.98 
    For 4" Or 6" WG (Class A), Add  204.76 
    For 10" WG (Class A), Add  294.34 
    For Work In Restricted Working Space, Add  191.96 

. 
 23 31 13 13-1132 LF 74" x 74", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 675.46 359.64 

    For 3" WG (Class B), Add  89.91 
    For 4" Or 6" WG (Class A), Add  191.80 
    For 10" WG (Class A), Add  275.71 
    For Work In Restricted Working Space, Add  179.81 

. 
 23 31 13 13-1133 LF 74" x 76", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 684.58 364.49 

    For 3" WG (Class B), Add  91.12 
    For 4" Or 6" WG (Class A), Add  194.39 
    For 10" WG (Class A), Add  279.44 
    For Work In Restricted Working Space, Add  182.24 

. 
 23 31 13 13-1134 LF 74" x 78", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 693.71 369.35 

    For 3" WG (Class B), Add  92.34 
    For 4" Or 6" WG (Class A), Add  196.99 
    For 10" WG (Class A), Add  283.17 
    For Work In Restricted Working Space, Add  184.67 

. 
 23 31 13 13-1135 LF 74" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 702.86 374.21 

    For 3" WG (Class B), Add  93.55 
    For 4" Or 6" WG (Class A), Add  199.58 
    For 10" WG (Class A), Add  286.90 
    For Work In Restricted Working Space, Add  187.11 

. 
 23 31 13 13-1136 LF 74" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 711.97 379.07 

    For 3" WG (Class B), Add  94.77 
    For 4" Or 6" WG (Class A), Add  202.17 
    For 10" WG (Class A), Add  290.62 
    For Work In Restricted Working Space, Add  189.53 

. 
 23 31 13 13-1137 LF 74" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 721.10 383.92 

    For 3" WG (Class B), Add  95.98 
    For 4" Or 6" WG (Class A), Add  204.76 
    For 10" WG (Class A), Add  294.34 
    For Work In Restricted Working Space, Add  191.96 

. 
 23 31 13 13-1138 LF 74" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 730.22 388.79 

    For 3" WG (Class B), Add  97.20 
    For 4" Or 6" WG (Class A), Add  207.35 
    For 10" WG (Class A), Add  298.07 
    For Work In Restricted Working Space, Add  194.39 

. 
 23 31 13 13-1139 LF 76" x 76", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 693.71 369.35 

    For 3" WG (Class B), Add  92.34 
    For 4" Or 6" WG (Class A), Add  196.99 
    For 10" WG (Class A), Add  283.17 
    For Work In Restricted Working Space, Add  184.67 
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. 
 23 31 13 13-1140 LF 76" x 78", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 702.86 374.21 

    For 3" WG (Class B), Add  93.55 
    For 4" Or 6" WG (Class A), Add  199.58 
    For 10" WG (Class A), Add  286.90 
    For Work In Restricted Working Space, Add  187.11 

. 
 23 31 13 13-1141 LF 76" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 711.97 379.07 

    For 3" WG (Class B), Add  94.77 
    For 4" Or 6" WG (Class A), Add  202.17 
    For 10" WG (Class A), Add  290.62 
    For Work In Restricted Working Space, Add  189.53 

. 
 23 31 13 13-1142 LF 76" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 721.10 383.92 

    For 3" WG (Class B), Add  95.98 
    For 4" Or 6" WG (Class A), Add  204.76 
    For 10" WG (Class A), Add  294.34 
    For Work In Restricted Working Space, Add  191.96 

. 
 23 31 13 13-1143 LF 76" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 730.22 388.79 

    For 3" WG (Class B), Add  97.20 
    For 4" Or 6" WG (Class A), Add  207.35 
    For 10" WG (Class A), Add  298.07 
    For Work In Restricted Working Space, Add  194.39 

. 
 23 31 13 13-1144 LF 76" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 739.35 393.65 

    For 3" WG (Class B), Add  98.41 
    For 4" Or 6" WG (Class A), Add  209.95 
    For 10" WG (Class A), Add  301.80 
    For Work In Restricted Working Space, Add  196.82 

. 
 23 31 13 13-1145 LF 78" x 78", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 711.97 379.07 

    For 3" WG (Class B), Add  94.77 
    For 4" Or 6" WG (Class A), Add  202.17 
    For 10" WG (Class A), Add  290.62 
    For Work In Restricted Working Space, Add  189.53 

. 
 23 31 13 13-1146 LF 78" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 721.10 383.92 

    For 3" WG (Class B), Add  95.98 
    For 4" Or 6" WG (Class A), Add  204.76 
    For 10" WG (Class A), Add  294.34 
    For Work In Restricted Working Space, Add  191.96 

. 
 23 31 13 13-1147 LF 78" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 730.22 388.79 

    For 3" WG (Class B), Add  97.20 
    For 4" Or 6" WG (Class A), Add  207.35 
    For 10" WG (Class A), Add  298.07 
    For Work In Restricted Working Space, Add  194.39 

. 
 23 31 13 13-1148 LF 78" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 739.35 393.65 

    For 3" WG (Class B), Add  98.41 
    For 4" Or 6" WG (Class A), Add  209.95 
    For 10" WG (Class A), Add  301.80 
    For Work In Restricted Working Space, Add  196.82 

. 
 23 31 13 13-1149 LF 78" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 748.49 398.50 

    For 3" WG (Class B), Add  99.63 
    For 4" Or 6" WG (Class A), Add  212.54 
    For 10" WG (Class A), Add  305.52 
    For Work In Restricted Working Space, Add  199.25 

. 
 23 31 13 13-1150 LF 80" x 80", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 730.22 388.79 

    For 3" WG (Class B), Add  97.20 
    For 4" Or 6" WG (Class A), Add  207.35 
    For 10" WG (Class A), Add  298.07 
    For Work In Restricted Working Space, Add  194.39 

. 
 23 31 13 13-1151 LF 80" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 739.35 393.65 

    For 3" WG (Class B), Add  98.41 
    For 4" Or 6" WG (Class A), Add  209.95 
    For 10" WG (Class A), Add  301.80 
    For Work In Restricted Working Space, Add  196.82 

. 
 23 31 13 13-1152 LF 80" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 748.49 398.50 

    For 3" WG (Class B), Add  99.63 
    For 4" Or 6" WG (Class A), Add  212.54 
    For 10" WG (Class A), Add  305.52 
    For Work In Restricted Working Space, Add  199.25 

. 
 23 31 13 13-1153 LF 80" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 765.71 408.23 

    For 3" WG (Class B), Add  102.06 
    For 4" Or 6" WG (Class A), Add  217.72 
    For 10" WG (Class A), Add  312.97 
    For Work In Restricted Working Space, Add  204.11 

. 
 23 31 13 13-1154 LF 82" x 82", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 748.49 398.50 

    For 3" WG (Class B), Add  99.63 
    For 4" Or 6" WG (Class A), Add  212.54 
    For 10" WG (Class A), Add  305.52 
    For Work In Restricted Working Space, Add  199.25 

. 
 23 31 13 13-1155 LF 82" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 757.61 403.38 

    For 3" WG (Class B), Add  100.84 
    For 4" Or 6" WG (Class A), Add  215.13 
    For 10" WG (Class A), Add  309.25 
    For Work In Restricted Working Space, Add  201.68 

. 
 23 31 13 13-1156 LF 82" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 766.74 408.23 

    For 3" WG (Class B), Add  102.06 
    For 4" Or 6" WG (Class A), Add  217.72 
    For 10" WG (Class A), Add  312.97 
    For Work In Restricted Working Space, Add  204.11 
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. 
 23 31 13 13-1157 LF 84" x 84", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 766.74 408.23 

    For 3" WG (Class B), Add  102.06 
    For 4" Or 6" WG (Class A), Add  217.72 
    For 10" WG (Class A), Add  312.97 
    For Work In Restricted Working Space, Add  204.11 

. 
 23 31 13 13-1158 LF 84" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 775.87 413.09 

    For 3" WG (Class B), Add  103.27 
    For 4" Or 6" WG (Class A), Add  220.32 
    For 10" WG (Class A), Add  316.71 
    For Work In Restricted Working Space, Add  206.55 

. 
 23 31 13 13-1159 LF 86" x 86", Up To 2" WG (Class C), 18 Gauge Galvanized Steel Sheet Metal Ductwork ..................................................... 784.99 417.95 

    For 3" WG (Class B), Add  104.49 
    For 4" Or 6" WG (Class A), Add  222.91 
    For 10" WG (Class A), Add  320.43 
    For Work In Restricted Working Space, Add  208.97 

XXXXXXX 
. 
 23 31 13 13-1160  Rework Sheet Metal Ductwork (23 31 13 13) 

Note: Includes removal of existing ductwork and reinstallation of ductwork. Excludes new ductwork. 
. 
. 

 23 31 13 13-1161 LF Up To 1 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 28.75  
. 

 23 31 13 13-1162 LF >1 To 2 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 56.06  
. 

 23 31 13 13-1163 LF >2 To 4 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 74.08  
. 

 23 31 13 13-1164 LF >4 To 6 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 92.77  
. 

 23 31 13 13-1165 LF >6 To 8 SF Cross Section, Rework Existing Ductwork ....................................................................................................... 129.38  
. 

 23 31 13 13-1166 LF >8 To 10 SF Cross Section, Rework Existing Ductwork...................................................................................................... 150.95  
. 

 23 31 13 13-1167 LF >10 To 12 SF Cross Section, Rework Existing Ductwork.................................................................................................... 172.51  
. 

 23 31 13 13-1168 LF >12 To 14 SF Cross Section, Rework Existing Ductwork.................................................................................................... 194.08  

XXXXXXX 
. 
 23 31 13 16  Round and Flat-Oval Spiral Ducts (23 31 13)
. 
. 
 23 31 13 16-0001  Low Pressure Round And Flat-Oval Duct (23 31 13 16) 

Note: 7" diameter round = 4" x 11.85" flat oval. 8" diameter round = 4" x 15" flat oval. 10" diameter round = 4" x 
25.99" or 6" x 15.42" or 8" x 11.14" flat oval. 12" diameter round = 6" x 23.28" or 8" x 15.85" flat oval. 14" 
diameter round = 6" x 32.70" or 8" x 22.14" or 10" x 17.85 or 12" x 15.14" flat oval. 16" diameter round = 6" x 
43.70" or 8" x 29.99" or 10" x 24.14" or 12" x 19.85" or 14" x 17.14" flat oval. 18" diameter round = 6" x 59.41" or 
8" x 39.42" or 10" x 30.42" or 12" x 24.57" or 14" x 21.85" or 16" x 19.14" flat oval. 20" diameter round = 8" x 
51.98" or 10" x 38.27" or 12" x 30.85" or 14" x 26.57" or 16" x 23.85" or 18" x 21.14" flat oval. Includes sealing 
the joints by tape, mastic, or spray on sealer. 

. 

. 
 23 31 13 16-0002  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

Ducts (23 31 13 16-0001) 
Note: Includes straps and supports. 

. 

. 
 23 31 13 16-0003 LF  4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct .............................5.94 2.48 

    For 3" WG (Class B), Add  0.76 
    For 4" Or 6" WG (Class A), Add  2.03 
    For 28 Gauge, Deduct  -0.12 
    For 24 Gauge, Add  0.12 
    For 22 Gauge, Add  0.24 
    For 20 Gauge, Add  0.36 
    For 18 Gauge, Add  0.48 
    For 16 Gauge, Add  0.59 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  0.64 
    For Work In Restricted Working Space, Add  1.52 
    For Elevated Installation >10' To 15', Add  0.51 
    For Elevated Installation >15' To 20', Add  1.01 
    For Elevated Installation >20' To 25', Add  1.27 
    For Elevated Installation >25' To 30', Add  1.77 
    For Elevated Installation >30' To 35', Add  2.03 
    For Elevated Installation >35' To 40', Add  2.54 
    For Elevated Installation >40', Add  2.79 

. 
 23 31 13 16-0004 LF  5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct .............................6.74 2.81 

    For 3" WG (Class B), Add  0.84 
    For 4" Or 6" WG (Class A), Add  2.25 
    For 28 Gauge, Deduct  -0.15 
    For 24 Gauge, Add  0.15 
    For 22 Gauge, Add  0.31 
    For 20 Gauge, Add  0.46 
    For 18 Gauge, Add  0.61 
    For 16 Gauge, Add  0.75 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  0.82 
    For Work In Restricted Working Space, Add  1.69 
    For Elevated Installation >10' To 15', Add  0.56 
    For Elevated Installation >15' To 20', Add  1.13 
    For Elevated Installation >20' To 25', Add  1.41 
    For Elevated Installation >25' To 30', Add  1.97 
    For Elevated Installation >30' To 35', Add  2.25 
    For Elevated Installation >35' To 40', Add  2.82 
    For Elevated Installation >40', Add  3.10 
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. 
 23 31 13 16-0005 LF  6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ............................. 7.60 3.37 

    For 3" WG (Class B), Add  0.95 
    For 4" Or 6" WG (Class A), Add  2.53 
    For 28 Gauge, Deduct  -0.18 
    For 24 Gauge, Add  0.18 
    For 22 Gauge, Add  0.35 
    For 20 Gauge, Add  0.53 
    For 18 Gauge, Add  0.70 
    For 16 Gauge, Add  0.86 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  0.94 
    For Work In Restricted Working Space, Add  1.90 
    For Elevated Installation >10' To 15', Add  0.63 
    For Elevated Installation >15' To 20', Add  1.27 
    For Elevated Installation >20' To 25', Add  1.58 
    For Elevated Installation >25' To 30', Add  2.22 
    For Elevated Installation >30' To 35', Add  2.53 
    For Elevated Installation >35' To 40', Add  3.17 
    For Elevated Installation >40', Add  3.48 

. 
 23 31 13 16-0006 LF  7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ............................. 8.73 3.94 

    For 3" WG (Class B), Add  1.08 
    For 4" Or 6" WG (Class A), Add  2.89 
    For 28 Gauge, Deduct  -0.21 
    For 24 Gauge, Add  0.21 
    For 22 Gauge, Add  0.41 
    For 20 Gauge, Add  0.62 
    For 18 Gauge, Add  0.83 
    For 16 Gauge, Add  1.01 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.11 
    For Work In Restricted Working Space, Add  2.17 
    For Elevated Installation >10' To 15', Add  0.72 
    For Elevated Installation >15' To 20', Add  1.45 
    For Elevated Installation >20' To 25', Add  1.81 
    For Elevated Installation >25' To 30', Add  2.53 
    For Elevated Installation >30' To 35', Add  2.89 
    For Elevated Installation >35' To 40', Add  3.62 
    For Elevated Installation >40', Add  3.98 

. 
 23 31 13 16-0007 LF  8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ........................... 10.11 4.50 

    For 3" WG (Class B), Add  1.27 
    For 4" Or 6" WG (Class A), Add  3.38 
    For 28 Gauge, Deduct  -0.23 
    For 24 Gauge, Add  0.23 
    For 22 Gauge, Add  0.46 
    For 20 Gauge, Add  0.69 
    For 18 Gauge, Add  0.92 
    For 16 Gauge, Add  1.13 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.24 
    For Work In Restricted Working Space, Add  2.53 
    For Elevated Installation >10' To 15', Add  0.84 
    For Elevated Installation >15' To 20', Add  1.69 
    For Elevated Installation >20' To 25', Add  2.11 
    For Elevated Installation >25' To 30', Add  2.95 
    For Elevated Installation >30' To 35', Add  3.38 
    For Elevated Installation >35' To 40', Add  4.22 
    For Elevated Installation >40', Add  4.64 

. 
 23 31 13 16-0008 LF  10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 12.18 5.62 

    For 3" WG (Class B), Add  1.52 
    For 4" Or 6" WG (Class A), Add  4.05 
    For 28 Gauge, Deduct  -0.29 
    For 24 Gauge, Add  0.28 
    For 22 Gauge, Add  0.57 
    For 20 Gauge, Add  0.85 
    For 18 Gauge, Add  1.13 
    For 16 Gauge, Add  1.39 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.52 
    For Work In Restricted Working Space, Add  3.04 
    For Elevated Installation >10' To 15', Add  1.01 
    For Elevated Installation >15' To 20', Add  2.02 
    For Elevated Installation >20' To 25', Add  2.53 
    For Elevated Installation >25' To 30', Add  3.54 
    For Elevated Installation >30' To 35', Add  4.05 
    For Elevated Installation >35' To 40', Add  5.06 
    For Elevated Installation >40', Add  5.57 
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 23 31 13 16-0009 LF  12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 15.19 7.54 

    For 3" WG (Class B), Add  1.90 
    For 4" Or 6" WG (Class A), Add  5.06 
    For 28 Gauge, Deduct  -0.35 
    For 24 Gauge, Add  0.35 
    For 22 Gauge, Add  0.70 
    For 20 Gauge, Add  1.05 
    For 18 Gauge, Add  1.39 
    For 16 Gauge, Add  1.71 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.87 
    For Work In Restricted Working Space, Add  3.80 
    For Elevated Installation >10' To 15', Add  1.27 
    For Elevated Installation >15' To 20', Add  2.53 
    For Elevated Installation >20' To 25', Add  3.17 
    For Elevated Installation >25' To 30', Add  4.43 
    For Elevated Installation >30' To 35', Add  5.06 
    For Elevated Installation >35' To 40', Add  6.33 
    For Elevated Installation >40', Add  6.96 

. 
 23 31 13 16-0010 LF  14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 18.77 11.25 

    For 3" WG (Class B), Add  2.37 
    For 4" Or 6" WG (Class A), Add  6.33 
    For 28 Gauge, Deduct  -0.41 
    For 24 Gauge, Add  0.41 
    For 22 Gauge, Add  0.81 
    For 20 Gauge, Add  1.22 
    For 18 Gauge, Add  1.62 
    For 16 Gauge, Add  1.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.18 
    For Work In Restricted Working Space, Add  4.75 
    For Elevated Installation >10' To 15', Add  1.58 
    For Elevated Installation >15' To 20', Add  3.17 
    For Elevated Installation >20' To 25', Add  3.96 
    For Elevated Installation >25' To 30', Add  5.54 
    For Elevated Installation >30' To 35', Add  6.33 
    For Elevated Installation >35' To 40', Add  7.92 
    For Elevated Installation >40', Add  8.71 

. 
 23 31 13 16-0011 LF  16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 25.45 15.08 

    For 3" WG (Class B), Add  3.17 
    For 4" Or 6" WG (Class A), Add  8.44 
    For 28 Gauge, Deduct  -0.60 
    For 24 Gauge, Add  0.60 
    For 22 Gauge, Add  1.20 
    For 20 Gauge, Add  1.80 
    For 18 Gauge, Add  2.39 
    For 16 Gauge, Add  2.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.22 
    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.55 
    For Elevated Installation >40', Add  11.61 

. 
 23 31 13 16-0012 LF 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 30.16 18.11 

    For 28 Gauge, Deduct  -0.67 
    For 24 Gauge, Add  0.67 
    For 22 Gauge, Add  1.33 
    For 20 Gauge, Add  2.00 
    For 18 Gauge, Add  2.66 
    For 16 Gauge, Add  3.27 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.58 
    For Work In Restricted Working Space, Add  7.60 
    For Elevated Installation >10' To 15', Add  2.53 
    For Elevated Installation >15' To 20', Add  5.06 
    For Elevated Installation >20' To 25', Add  6.33 
    For Elevated Installation >25' To 30', Add  8.86 
    For Elevated Installation >30' To 35', Add  10.13 
    For Elevated Installation >35' To 40', Add  12.66 
    For Elevated Installation >40', Add  13.93 

. 
 23 31 13 16-0013 LF 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Duct ......................... 34.66 20.93 

    For 28 Gauge, Deduct  -0.75 
    For 24 Gauge, Add  0.75 
    For 22 Gauge, Add  1.49 
    For 20 Gauge, Add  2.24 
    For 18 Gauge, Add  2.97 
    For 16 Gauge, Add  3.65 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.00 
    For Work In Restricted Working Space, Add  8.78 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.85 
    For Elevated Installation >20' To 25', Add  7.32 
    For Elevated Installation >25' To 30', Add  10.24 
    For Elevated Installation >30' To 35', Add  11.70 
    For Elevated Installation >35' To 40', Add  14.63 
    For Elevated Installation >40', Add  16.09 

XXXXXXX 
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. 
 23 31 13 16-0014  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

Adjustable Elbows (23 31 13 16-0001) 
Note: Up to 90 degree. 

. 

. 
 23 31 13 16-0015 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................... 34.14 15.02 
    For 3" WG (Class B), Add  4.51 
    For 4" Or 6" WG (Class A), Add  12.02 
    For 28 Gauge, Deduct  -0.57 
    For 24 Gauge, Add  0.57 
    For 22 Gauge, Add  1.13 
    For 20 Gauge, Add  1.70 
    For 18 Gauge, Add  2.26 
    For 16 Gauge, Add  2.77 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.03 
    For Work In Restricted Working Space, Add  9.01 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.01 
    For Elevated Installation >20' To 25', Add  7.51 
    For Elevated Installation >25' To 30', Add  10.51 
    For Elevated Installation >30' To 35', Add  12.02 
    For Elevated Installation >35' To 40', Add  15.02 
    For Elevated Installation >40', Add  16.52 

. 
 23 31 13 16-0016 EA 5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................... 39.12 17.33 
    For 3" WG (Class B), Add  5.20 
    For 4" Or 6" WG (Class A), Add  13.86 
    For 28 Gauge, Deduct  -0.62 
    For 24 Gauge, Add  0.62 
    For 22 Gauge, Add  1.23 
    For 20 Gauge, Add  1.85 
    For 18 Gauge, Add  2.45 
    For 16 Gauge, Add  3.01 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.30 
    For Work In Restricted Working Space, Add  10.40 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.93 
    For Elevated Installation >20' To 25', Add  8.67 
    For Elevated Installation >25' To 30', Add  12.13 
    For Elevated Installation >30' To 35', Add  13.86 
    For Elevated Installation >35' To 40', Add  17.33 
    For Elevated Installation >40', Add  19.06 

. 
 23 31 13 16-0017 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................... 45.98 20.48 
    For 3" WG (Class B), Add  6.14 
    For 4" Or 6" WG (Class A), Add  16.38 
    For 28 Gauge, Deduct  -0.70 
    For 24 Gauge, Add  0.69 
    For 22 Gauge, Add  1.38 
    For 20 Gauge, Add  2.08 
    For 18 Gauge, Add  2.76 
    For 16 Gauge, Add  3.39 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.71 
    For Work In Restricted Working Space, Add  12.29 
    For Elevated Installation >10' To 15', Add  4.10 
    For Elevated Installation >15' To 20', Add  8.19 
    For Elevated Installation >20' To 25', Add  10.24 
    For Elevated Installation >25' To 30', Add  14.34 
    For Elevated Installation >30' To 35', Add  16.38 
    For Elevated Installation >35' To 40', Add  20.48 
    For Elevated Installation >40', Add  22.53 

. 
 23 31 13 16-0018 EA 7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................... 58.84 26.33 
    For 3" WG (Class B), Add  7.90 
    For 4" Or 6" WG (Class A), Add  21.07 
    For 28 Gauge, Deduct  -0.85 
    For 24 Gauge, Add  0.85 
    For 22 Gauge, Add  1.70 
    For 20 Gauge, Add  2.55 
    For 18 Gauge, Add  3.39 
    For 16 Gauge, Add  4.16 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.57 
    For Work In Restricted Working Space, Add  15.80 
    For Elevated Installation >10' To 15', Add  5.27 
    For Elevated Installation >15' To 20', Add  10.53 
    For Elevated Installation >20' To 25', Add  13.17 
    For Elevated Installation >25' To 30', Add  18.43 
    For Elevated Installation >30' To 35', Add  21.07 
    For Elevated Installation >35' To 40', Add  26.34 
    For Elevated Installation >40', Add  28.97 
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 23 31 13 16-0019 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................... 70.81 32.07 
    For 3" WG (Class B), Add  9.62 
    For 4" Or 6" WG (Class A), Add  25.66 
    For 28 Gauge, Deduct  -0.92 
    For 24 Gauge, Add  0.92 
    For 22 Gauge, Add  1.84 
    For 20 Gauge, Add  2.76 
    For 18 Gauge, Add  3.67 
    For 16 Gauge, Add  4.50 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.94 
    For Work In Restricted Working Space, Add  19.24 
    For Elevated Installation >10' To 15', Add  6.41 
    For Elevated Installation >15' To 20', Add  12.83 
    For Elevated Installation >20' To 25', Add  16.04 
    For Elevated Installation >25' To 30', Add  22.45 
    For Elevated Installation >30' To 35', Add  25.66 
    For Elevated Installation >35' To 40', Add  32.07 
    For Elevated Installation >40', Add  35.28 

. 
 23 31 13 16-0020 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................. 108.94 50.08 
    For 3" WG (Class B), Add  15.02 
    For 4" Or 6" WG (Class A), Add  40.06 
    For 28 Gauge, Deduct  -1.22 
    For 24 Gauge, Add  1.21 
    For 22 Gauge, Add  2.42 
    For 20 Gauge, Add  3.64 
    For 18 Gauge, Add  4.83 
    For 16 Gauge, Add  5.93 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.50 
    For Work In Restricted Working Space, Add  30.05 
    For Elevated Installation >10' To 15', Add  10.02 
    For Elevated Installation >15' To 20', Add  20.03 
    For Elevated Installation >20' To 25', Add  25.04 
    For Elevated Installation >25' To 30', Add  35.05 
    For Elevated Installation >30' To 35', Add  40.06 
    For Elevated Installation >35' To 40', Add  50.08 
    For Elevated Installation >40', Add  55.08 

. 
 23 31 13 16-0021 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................. 150.33 69.20 
    For 3" WG (Class B), Add  20.76 
    For 4" Or 6" WG (Class A), Add  55.36 
    For 28 Gauge, Deduct  -1.65 
    For 24 Gauge, Add  1.64 
    For 22 Gauge, Add  3.28 
    For 20 Gauge, Add  4.93 
    For 18 Gauge, Add  6.56 
    For 16 Gauge, Add  8.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.82 
    For Work In Restricted Working Space, Add  41.52 
    For Elevated Installation >10' To 15', Add  13.84 
    For Elevated Installation >15' To 20', Add  27.68 
    For Elevated Installation >20' To 25', Add  34.60 
    For Elevated Installation >25' To 30', Add  48.44 
    For Elevated Installation >30' To 35', Add  55.36 
    For Elevated Installation >35' To 40', Add  69.21 
    For Elevated Installation >40', Add  76.13 

. 
 23 31 13 16-0022 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................. 182.00 81.86 
    For 3" WG (Class B), Add  24.56 
    For 4" Or 6" WG (Class A), Add  65.49 
    For 28 Gauge, Deduct  -2.53 
    For 24 Gauge, Add  2.52 
    For 22 Gauge, Add  5.03 
    For 20 Gauge, Add  7.56 
    For 18 Gauge, Add  10.05 
    For 16 Gauge, Add  12.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  13.52 
    For Work In Restricted Working Space, Add  49.12 
    For Elevated Installation >10' To 15', Add  16.37 
    For Elevated Installation >15' To 20', Add  32.75 
    For Elevated Installation >20' To 25', Add  40.93 
    For Elevated Installation >25' To 30', Add  57.31 
    For Elevated Installation >30' To 35', Add  65.49 
    For Elevated Installation >35' To 40', Add  81.87 
    For Elevated Installation >40', Add  90.05 
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 23 31 13 16-0023 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................. 206.23 90.02 
    For 3" WG (Class B), Add  27.01 
    For 4" Or 6" WG (Class A), Add  72.02 
    For 28 Gauge, Deduct  -3.63 
    For 24 Gauge, Add  3.61 
    For 22 Gauge, Add  7.21 
    For 20 Gauge, Add  10.84 
    For 18 Gauge, Add  14.40 
    For 16 Gauge, Add  17.67 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.37 
    For Work In Restricted Working Space, Add  54.02 
    For Elevated Installation >10' To 15', Add  18.01 
    For Elevated Installation >15' To 20', Add  36.01 
    For Elevated Installation >20' To 25', Add  45.01 
    For Elevated Installation >25' To 30', Add  63.02 
    For Elevated Installation >30' To 35', Add  72.02 
    For Elevated Installation >35' To 40', Add  90.03 
    For Elevated Installation >40', Add  99.03 

. 
 23 31 13 16-0024 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................. 226.55 93.68 
    For 3" WG (Class B), Add  28.10 
    For 4" Or 6" WG (Class A), Add  74.94 
    For 28 Gauge, Deduct  -5.43 
    For 24 Gauge, Add  5.41 
    For 22 Gauge, Add  10.80 
    For 20 Gauge, Add  16.22 
    For 18 Gauge, Add  21.55 
    For 16 Gauge, Add  26.45 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  29.00 
    For Work In Restricted Working Space, Add  56.21 
    For Elevated Installation >10' To 15', Add  18.74 
    For Elevated Installation >15' To 20', Add  37.47 
    For Elevated Installation >20' To 25', Add  46.84 
    For Elevated Installation >25' To 30', Add  65.58 
    For Elevated Installation >30' To 35', Add  74.94 
    For Elevated Installation >35' To 40', Add  93.68 
    For Elevated Installation >40', Add  103.05 
    For 10" WG (Class A), Add  86.19 

. 
 23 31 13 16-0025 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Adjustable 

Elbow ................................................................................................................................................................................. 245.80 96.77 
    For 3" WG (Class B), Add  29.03 
    For 4" Or 6" WG (Class A), Add  77.42 
    For 28 Gauge, Deduct  -7.24 
    For 24 Gauge, Add  7.21 
    For 22 Gauge, Add  14.40 
    For 20 Gauge, Add  21.64 
    For 18 Gauge, Add  28.74 
    For 16 Gauge, Add  35.28 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  38.67 
    For Work In Restricted Working Space, Add  58.06 
    For Elevated Installation >10' To 15', Add  19.35 
    For Elevated Installation >15' To 20', Add  38.71 
    For Elevated Installation >20' To 25', Add  48.39 
    For Elevated Installation >25' To 30', Add  67.74 
    For Elevated Installation >30' To 35', Add  77.42 
    For Elevated Installation >35' To 40', Add  96.77 
    For Elevated Installation >40', Add  106.45 
    For 10" WG (Class A), Add  89.03 

XXXXXXX 
. 
 23 31 13 16-0026  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

90 Degree Elbows (23 31 13 16-0001) 
. 
. 

 23 31 13 16-0027 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 
Elbow ................................................................................................................................................................................... 28.77 10.12 

    For 3" WG (Class B), Add  3.80 
    For 4" Or 6" WG (Class A), Add  10.13 
    For 28 Gauge, Deduct  -0.48 
    For 24 Gauge, Add  0.48 
    For 22 Gauge, Add  0.95 
    For 20 Gauge, Add  1.43 
    For 18 Gauge, Add  1.90 
    For 16 Gauge, Add  2.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.55 
    For Work In Restricted Working Space, Add  7.60 
    For Elevated Installation >10' To 15', Add  2.53 
    For Elevated Installation >15' To 20', Add  5.06 
    For Elevated Installation >20' To 25', Add  6.33 
    For Elevated Installation >25' To 30', Add  8.86 
    For Elevated Installation >30' To 35', Add  10.13 
    For Elevated Installation >35' To 40', Add  12.66 
    For Elevated Installation >40', Add  13.93 
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 23 31 13 16-0028 EA 5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................... 32.86 11.59 
    For 3" WG (Class B), Add  4.34 
    For 4" Or 6" WG (Class A), Add  11.57 
    For 28 Gauge, Deduct  -0.54 
    For 24 Gauge, Add  0.54 
    For 22 Gauge, Add  1.08 
    For 20 Gauge, Add  1.63 
    For 18 Gauge, Add  2.16 
    For 16 Gauge, Add  2.65 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.91 
    For Work In Restricted Working Space, Add  8.68 
    For Elevated Installation >10' To 15', Add  2.89 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.23 
    For Elevated Installation >25' To 30', Add  10.13 
    For Elevated Installation >30' To 35', Add  11.57 
    For Elevated Installation >35' To 40', Add  14.47 
    For Elevated Installation >40', Add  15.91 

. 
 23 31 13 16-0029 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................... 38.24 13.50 
    For 3" WG (Class B), Add  5.06 
    For 4" Or 6" WG (Class A), Add  13.50 
    For 28 Gauge, Deduct  -0.62 
    For 24 Gauge, Add  0.62 
    For 22 Gauge, Add  1.23 
    For 20 Gauge, Add  1.85 
    For 18 Gauge, Add  2.46 
    For 16 Gauge, Add  3.02 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.32 
    For Work In Restricted Working Space, Add  10.13 
    For Elevated Installation >10' To 15', Add  3.38 
    For Elevated Installation >15' To 20', Add  6.75 
    For Elevated Installation >20' To 25', Add  8.44 
    For Elevated Installation >25' To 30', Add  11.82 
    For Elevated Installation >30' To 35', Add  13.50 
    For Elevated Installation >35' To 40', Add  16.88 
    For Elevated Installation >40', Add  18.57 

. 
 23 31 13 16-0030 EA 7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................... 45.25 16.20 
    For 3" WG (Class B), Add  6.08 
    For 4" Or 6" WG (Class A), Add  16.20 
    For 28 Gauge, Deduct  -0.66 
    For 24 Gauge, Add  0.65 
    For 22 Gauge, Add  1.31 
    For 20 Gauge, Add  1.96 
    For 18 Gauge, Add  2.61 
    For 16 Gauge, Add  3.20 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.51 
    For Work In Restricted Working Space, Add  12.15 
    For Elevated Installation >10' To 15', Add  4.05 
    For Elevated Installation >15' To 20', Add  8.10 
    For Elevated Installation >20' To 25', Add  10.13 
    For Elevated Installation >25' To 30', Add  14.18 
    For Elevated Installation >30' To 35', Add  16.20 
    For Elevated Installation >35' To 40', Add  20.26 
    For Elevated Installation >40', Add  22.28 

. 
 23 31 13 16-0031 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................... 56.13 20.26 
    For 3" WG (Class B), Add  7.59 
    For 4" Or 6" WG (Class A), Add  20.25 
    For 28 Gauge, Deduct  -0.76 
    For 24 Gauge, Add  0.76 
    For 22 Gauge, Add  1.52 
    For 20 Gauge, Add  2.28 
    For 18 Gauge, Add  3.03 
    For 16 Gauge, Add  3.71 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.07 
    For Work In Restricted Working Space, Add  15.19 
    For Elevated Installation >10' To 15', Add  5.06 
    For Elevated Installation >15' To 20', Add  10.13 
    For Elevated Installation >20' To 25', Add  12.66 
    For Elevated Installation >25' To 30', Add  17.72 
    For Elevated Installation >30' To 35', Add  20.25 
    For Elevated Installation >35' To 40', Add  25.32 
    For Elevated Installation >40', Add  27.85 
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 23 31 13 16-0032 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................... 75.38 27.01 
    For 3" WG (Class B), Add  10.13 
    For 4" Or 6" WG (Class A), Add  27.01 
    For 28 Gauge, Deduct  -1.09 
    For 24 Gauge, Add  1.08 
    For 22 Gauge, Add  2.17 
    For 20 Gauge, Add  3.25 
    For 18 Gauge, Add  4.32 
    For 16 Gauge, Add  5.31 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.82 
    For Work In Restricted Working Space, Add  20.26 
    For Elevated Installation >10' To 15', Add  6.75 
    For Elevated Installation >15' To 20', Add  13.50 
    For Elevated Installation >20' To 25', Add  16.88 
    For Elevated Installation >25' To 30', Add  23.63 
    For Elevated Installation >30' To 35', Add  27.01 
    For Elevated Installation >35' To 40', Add  33.76 
    For Elevated Installation >40', Add  37.14 

. 
 23 31 13 16-0033 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................. 111.68 40.51 
    For 3" WG (Class B), Add  15.19 
    For 4" Or 6" WG (Class A), Add  40.51 
    For 28 Gauge, Deduct  -1.44 
    For 24 Gauge, Add  1.44 
    For 22 Gauge, Add  2.87 
    For 20 Gauge, Add  4.31 
    For 18 Gauge, Add  5.72 
    For 16 Gauge, Add  7.02 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.70 
    For Work In Restricted Working Space, Add  30.38 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.26 
    For Elevated Installation >20' To 25', Add  25.32 
    For Elevated Installation >25' To 30', Add  35.45 
    For Elevated Installation >30' To 35', Add  40.51 
    For Elevated Installation >35' To 40', Add  50.64 
    For Elevated Installation >40', Add  55.70 

. 
 23 31 13 16-0034 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................. 148.89 51.76 
    For 3" WG (Class B), Add  19.41 
    For 4" Or 6" WG (Class A), Add  51.76 
    For 28 Gauge, Deduct  -2.70 
    For 24 Gauge, Add  2.69 
    For 22 Gauge, Add  5.37 
    For 20 Gauge, Add  8.06 
    For 18 Gauge, Add  10.71 
    For 16 Gauge, Add  13.15 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.42 
    For Work In Restricted Working Space, Add  38.82 
    For Elevated Installation >10' To 15', Add  12.94 
    For Elevated Installation >15' To 20', Add  25.88 
    For Elevated Installation >20' To 25', Add  32.35 
    For Elevated Installation >25' To 30', Add  45.29 
    For Elevated Installation >30' To 35', Add  51.76 
    For Elevated Installation >35' To 40', Add  64.71 
    For Elevated Installation >40', Add  71.18 

. 
 23 31 13 16-0035 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................. 187.00 65.27 
    For 3" WG (Class B), Add  24.48 
    For 4" Or 6" WG (Class A), Add  65.27 
    For 28 Gauge, Deduct  -3.30 
    For 24 Gauge, Add  3.29 
    For 22 Gauge, Add  6.57 
    For 20 Gauge, Add  9.87 
    For 18 Gauge, Add  13.11 
    For 16 Gauge, Add  16.09 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  17.63 
    For Work In Restricted Working Space, Add  48.95 
    For Elevated Installation >10' To 15', Add  16.32 
    For Elevated Installation >15' To 20', Add  32.63 
    For Elevated Installation >20' To 25', Add  40.79 
    For Elevated Installation >25' To 30', Add  57.11 
    For Elevated Installation >30' To 35', Add  65.27 
    For Elevated Installation >35' To 40', Add  81.59 
    For Elevated Installation >40', Add  89.74 
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 23 31 13 16-0036 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................. 206.94 68.08 
    For 3" WG (Class B), Add  25.49 
    For 4" Or 6" WG (Class A), Add  67.97 
    For 28 Gauge, Deduct  -5.13 
    For 24 Gauge, Add  5.11 
    For 22 Gauge, Add  10.20 
    For 20 Gauge, Add  15.33 
    For 18 Gauge, Add  20.36 
    For 16 Gauge, Add  24.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  27.39 
    For Work In Restricted Working Space, Add  50.98 
    For Elevated Installation >10' To 15', Add  16.99 
    For Elevated Installation >15' To 20', Add  33.98 
    For Elevated Installation >20' To 25', Add  42.48 
    For Elevated Installation >25' To 30', Add  59.47 
    For Elevated Installation >30' To 35', Add  67.97 
    For Elevated Installation >35' To 40', Add  84.96 
    For Elevated Installation >40', Add  93.46 
    For 10" WG (Class A), Add  78.16 

. 
 23 31 13 16-0037 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 90 Degree 

Elbow ................................................................................................................................................................................. 223.77 69.76 
    For 3" WG (Class B), Add  26.16 
    For 4" Or 6" WG (Class A), Add  69.76 
    For 28 Gauge, Deduct  -6.84 
    For 24 Gauge, Add  6.81 
    For 22 Gauge, Add  13.60 
    For 20 Gauge, Add  20.44 
    For 18 Gauge, Add  27.15 
    For 16 Gauge, Add  33.32 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  36.53 
    For Work In Restricted Working Space, Add  52.32 
    For Elevated Installation >10' To 15', Add  17.44 
    For Elevated Installation >15' To 20', Add  34.88 
    For Elevated Installation >20' To 25', Add  43.60 
    For Elevated Installation >25' To 30', Add  61.04 
    For Elevated Installation >30' To 35', Add  69.76 
    For Elevated Installation >35' To 40', Add  87.21 
    For Elevated Installation >40', Add  95.93 
    For 10" WG (Class A), Add  80.23 

XXXXXXX 
. 
 23 31 13 16-0038  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

45 Degree Elbows (23 31 13 16-0001) 
. 
. 

 23 31 13 16-0039 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 
Elbow ................................................................................................................................................................................... 27.49 10.12 

    For 3" WG (Class B), Add  3.80 
    For 4" Or 6" WG (Class A), Add  10.13 
    For 28 Gauge, Deduct  -0.30 
    For 24 Gauge, Add  0.30 
    For 22 Gauge, Add  0.60 
    For 20 Gauge, Add  0.90 
    For 18 Gauge, Add  1.19 
    For 16 Gauge, Add  1.46 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.61 
    For Work In Restricted Working Space, Add  7.60 
    For Elevated Installation >10' To 15', Add  2.53 
    For Elevated Installation >15' To 20', Add  5.06 
    For Elevated Installation >20' To 25', Add  6.33 
    For Elevated Installation >25' To 30', Add  8.86 
    For Elevated Installation >30' To 35', Add  10.13 
    For Elevated Installation >35' To 40', Add  12.66 
    For Elevated Installation >40', Add  13.93 

. 
 23 31 13 16-0040 EA 5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................... 31.71 11.59 
    For 3" WG (Class B), Add  4.34 
    For 4" Or 6" WG (Class A), Add  11.57 
    For 28 Gauge, Deduct  -0.39 
    For 24 Gauge, Add  0.38 
    For 22 Gauge, Add  0.77 
    For 20 Gauge, Add  1.15 
    For 18 Gauge, Add  1.53 
    For 16 Gauge, Add  1.88 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.06 
    For Work In Restricted Working Space, Add  8.68 
    For Elevated Installation >10' To 15', Add  2.89 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.23 
    For Elevated Installation >25' To 30', Add  10.13 
    For Elevated Installation >30' To 35', Add  11.57 
    For Elevated Installation >35' To 40', Add  14.47 
    For Elevated Installation >40', Add  15.91 
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 23 31 13 16-0041 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................... 36.80 13.50 
    For 3" WG (Class B), Add  5.06 
    For 4" Or 6" WG (Class A), Add  13.50 
    For 28 Gauge, Deduct  -0.42 
    For 24 Gauge, Add  0.42 
    For 22 Gauge, Add  0.84 
    For 20 Gauge, Add  1.26 
    For 18 Gauge, Add  1.67 
    For 16 Gauge, Add  2.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.25 
    For Work In Restricted Working Space, Add  10.13 
    For Elevated Installation >10' To 15', Add  3.38 
    For Elevated Installation >15' To 20', Add  6.75 
    For Elevated Installation >20' To 25', Add  8.44 
    For Elevated Installation >25' To 30', Add  11.82 
    For Elevated Installation >30' To 35', Add  13.50 
    For Elevated Installation >35' To 40', Add  16.88 
    For Elevated Installation >40', Add  18.57 

. 
 23 31 13 16-0042 EA 7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................... 44.03 16.20 
    For 3" WG (Class B), Add  6.08 
    For 4" Or 6" WG (Class A), Add  16.20 
    For 28 Gauge, Deduct  -0.49 
    For 24 Gauge, Add  0.49 
    For 22 Gauge, Add  0.97 
    For 20 Gauge, Add  1.46 
    For 18 Gauge, Add  1.94 
    For 16 Gauge, Add  2.38 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.60 
    For Work In Restricted Working Space, Add  12.15 
    For Elevated Installation >10' To 15', Add  4.05 
    For Elevated Installation >15' To 20', Add  8.10 
    For Elevated Installation >20' To 25', Add  10.13 
    For Elevated Installation >25' To 30', Add  14.18 
    For Elevated Installation >30' To 35', Add  16.20 
    For Elevated Installation >35' To 40', Add  20.26 
    For Elevated Installation >40', Add  22.28 

. 
 23 31 13 16-0043 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................... 54.63 20.26 
    For 3" WG (Class B), Add  7.59 
    For 4" Or 6" WG (Class A), Add  20.25 
    For 28 Gauge, Deduct  -0.55 
    For 24 Gauge, Add  0.55 
    For 22 Gauge, Add  1.10 
    For 20 Gauge, Add  1.66 
    For 18 Gauge, Add  2.20 
    For 16 Gauge, Add  2.70 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.96 
    For Work In Restricted Working Space, Add  15.19 
    For Elevated Installation >10' To 15', Add  5.06 
    For Elevated Installation >15' To 20', Add  10.13 
    For Elevated Installation >20' To 25', Add  12.66 
    For Elevated Installation >25' To 30', Add  17.72 
    For Elevated Installation >30' To 35', Add  20.25 
    For Elevated Installation >35' To 40', Add  25.32 
    For Elevated Installation >40', Add  27.85 

. 
 23 31 13 16-0044 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................... 73.63 27.01 
    For 3" WG (Class B), Add  10.13 
    For 4" Or 6" WG (Class A), Add  27.01 
    For 28 Gauge, Deduct  -0.85 
    For 24 Gauge, Add  0.84 
    For 22 Gauge, Add  1.68 
    For 20 Gauge, Add  2.53 
    For 18 Gauge, Add  3.36 
    For 16 Gauge, Add  4.12 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.52 
    For Work In Restricted Working Space, Add  20.26 
    For Elevated Installation >10' To 15', Add  6.75 
    For Elevated Installation >15' To 20', Add  13.50 
    For Elevated Installation >20' To 25', Add  16.88 
    For Elevated Installation >25' To 30', Add  23.63 
    For Elevated Installation >30' To 35', Add  27.01 
    For Elevated Installation >35' To 40', Add  33.76 
    For Elevated Installation >40', Add  37.14 
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 23 31 13 16-0045 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................. 109.14 40.51 
    For 3" WG (Class B), Add  15.19 
    For 4" Or 6" WG (Class A), Add  40.51 
    For 28 Gauge, Deduct  -1.09 
    For 24 Gauge, Add  1.08 
    For 22 Gauge, Add  2.17 
    For 20 Gauge, Add  3.25 
    For 18 Gauge, Add  4.32 
    For 16 Gauge, Add  5.31 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.82 
    For Work In Restricted Working Space, Add  30.38 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.26 
    For Elevated Installation >20' To 25', Add  25.32 
    For Elevated Installation >25' To 30', Add  35.45 
    For Elevated Installation >30' To 35', Add  40.51 
    For Elevated Installation >35' To 40', Add  50.64 
    For Elevated Installation >40', Add  55.70 

. 
 23 31 13 16-0046 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................. 143.02 51.76 
    For 3" WG (Class B), Add  19.41 
    For 4" Or 6" WG (Class A), Add  51.76 
    For 28 Gauge, Deduct  -1.88 
    For 24 Gauge, Add  1.88 
    For 22 Gauge, Add  3.75 
    For 20 Gauge, Add  5.63 
    For 18 Gauge, Add  7.49 
    For 16 Gauge, Add  9.19 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  10.07 
    For Work In Restricted Working Space, Add  38.82 
    For Elevated Installation >10' To 15', Add  12.94 
    For Elevated Installation >15' To 20', Add  25.88 
    For Elevated Installation >20' To 25', Add  32.35 
    For Elevated Installation >25' To 30', Add  45.29 
    For Elevated Installation >30' To 35', Add  51.76 
    For Elevated Installation >35' To 40', Add  64.71 
    For Elevated Installation >40', Add  71.18 

. 
 23 31 13 16-0047 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................. 185.49 65.27 
    For 3" WG (Class B), Add  24.48 
    For 4" Or 6" WG (Class A), Add  65.27 
    For 28 Gauge, Deduct  -3.09 
    For 24 Gauge, Add  3.08 
    For 22 Gauge, Add  6.15 
    For 20 Gauge, Add  9.24 
    For 18 Gauge, Add  12.28 
    For 16 Gauge, Add  15.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.52 
    For Work In Restricted Working Space, Add  48.95 
    For Elevated Installation >10' To 15', Add  16.32 
    For Elevated Installation >15' To 20', Add  32.63 
    For Elevated Installation >20' To 25', Add  40.79 
    For Elevated Installation >25' To 30', Add  57.11 
    For Elevated Installation >30' To 35', Add  65.27 
    For Elevated Installation >35' To 40', Add  81.59 
    For Elevated Installation >40', Add  89.74 

. 
 23 31 13 16-0048 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................. 196.90 68.08 
    For 3" WG (Class B), Add  25.49 
    For 4" Or 6" WG (Class A), Add  67.97 
    For 28 Gauge, Deduct  -3.74 
    For 24 Gauge, Add  3.72 
    For 22 Gauge, Add  7.43 
    For 20 Gauge, Add  11.17 
    For 18 Gauge, Add  14.84 
    For 16 Gauge, Add  18.21 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.97 
    For Work In Restricted Working Space, Add  50.98 
    For Elevated Installation >10' To 15', Add  16.99 
    For Elevated Installation >15' To 20', Add  33.98 
    For Elevated Installation >20' To 25', Add  42.48 
    For Elevated Installation >25' To 30', Add  59.47 
    For Elevated Installation >30' To 35', Add  67.97 
    For Elevated Installation >35' To 40', Add  84.96 
    For Elevated Installation >40', Add  93.46 
    For 10" WG (Class A), Add  78.16 
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 23 31 13 16-0049 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 45 Degree 

Elbow ................................................................................................................................................................................. 208.97 69.76 
    For 3" WG (Class B), Add  26.16 
    For 4" Or 6" WG (Class A), Add  69.76 
    For 28 Gauge, Deduct  -4.79 
    For 24 Gauge, Add  4.77 
    For 22 Gauge, Add  9.52 
    For 20 Gauge, Add  14.31 
    For 18 Gauge, Add  19.01 
    For 16 Gauge, Add  23.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  25.57 
    For Work In Restricted Working Space, Add  52.32 
    For Elevated Installation >10' To 15', Add  17.44 
    For Elevated Installation >15' To 20', Add  34.88 
    For Elevated Installation >20' To 25', Add  43.60 
    For Elevated Installation >25' To 30', Add  61.04 
    For Elevated Installation >30' To 35', Add  69.76 
    For Elevated Installation >35' To 40', Add  87.21 
    For Elevated Installation >40', Add  95.93 
    For 10" WG (Class A), Add  80.23 

XXXXXXX 
. 
 23 31 13 16-0050  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

Tees (23 31 13 16-0001) 
. 
. 

 23 31 13 16-0051 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ............................ 42.81 15.19 
    For 3" WG (Class B), Add  5.70 
    For 4" Or 6" WG (Class A), Add  15.19 
    For 28 Gauge, Deduct  -0.67 
    For 24 Gauge, Add  0.67 
    For 22 Gauge, Add  1.33 
    For 20 Gauge, Add  2.00 
    For 18 Gauge, Add  2.66 
    For 16 Gauge, Add  3.26 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.57 
    For Work In Restricted Working Space, Add  11.39 
    For Elevated Installation >10' To 15', Add  3.80 
    For Elevated Installation >15' To 20', Add  7.60 
    For Elevated Installation >20' To 25', Add  9.50 
    For Elevated Installation >25' To 30', Add  13.29 
    For Elevated Installation >30' To 35', Add  15.19 
    For Elevated Installation >35' To 40', Add  18.99 
    For Elevated Installation >40', Add  20.89 

. 
 23 31 13 16-0052 EA 5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ............................ 49.82 17.33 

    For 3" WG (Class B), Add  6.51 
    For 4" Or 6" WG (Class A), Add  17.36 
    For 28 Gauge, Deduct  -0.89 
    For 24 Gauge, Add  0.88 
    For 22 Gauge, Add  1.77 
    For 20 Gauge, Add  2.65 
    For 18 Gauge, Add  3.53 
    For 16 Gauge, Add  4.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.74 
    For Work In Restricted Working Space, Add  13.02 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.68 
    For Elevated Installation >20' To 25', Add  10.85 
    For Elevated Installation >25' To 30', Add  15.19 
    For Elevated Installation >30' To 35', Add  17.36 
    For Elevated Installation >35' To 40', Add  21.71 
    For Elevated Installation >40', Add  23.88 

. 
 23 31 13 16-0053 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ............................ 57.59 20.26 

    For 3" WG (Class B), Add  7.59 
    For 4" Or 6" WG (Class A), Add  20.25 
    For 28 Gauge, Deduct  -0.96 
    For 24 Gauge, Add  0.96 
    For 22 Gauge, Add  1.92 
    For 20 Gauge, Add  2.88 
    For 18 Gauge, Add  3.83 
    For 16 Gauge, Add  4.70 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.15 
    For Work In Restricted Working Space, Add  15.19 
    For Elevated Installation >10' To 15', Add  5.06 
    For Elevated Installation >15' To 20', Add  10.13 
    For Elevated Installation >20' To 25', Add  12.66 
    For Elevated Installation >25' To 30', Add  17.72 
    For Elevated Installation >30' To 35', Add  20.25 
    For Elevated Installation >35' To 40', Add  25.32 
    For Elevated Installation >40', Add  27.85 
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 23 31 13 16-0054 EA 7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ............................ 68.77 24.31 

    For 3" WG (Class B), Add  9.11 
    For 4" Or 6" WG (Class A), Add  24.30 
    For 28 Gauge, Deduct  -1.11 
    For 24 Gauge, Add  1.11 
    For 22 Gauge, Add  2.21 
    For 20 Gauge, Add  3.32 
    For 18 Gauge, Add  4.41 
    For 16 Gauge, Add  5.41 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.93 
    For Work In Restricted Working Space, Add  18.23 
    For Elevated Installation >10' To 15', Add  6.08 
    For Elevated Installation >15' To 20', Add  12.15 
    For Elevated Installation >20' To 25', Add  15.19 
    For Elevated Installation >25' To 30', Add  21.27 
    For Elevated Installation >30' To 35', Add  24.30 
    For Elevated Installation >35' To 40', Add  30.38 
    For Elevated Installation >40', Add  33.42 

. 
 23 31 13 16-0055 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ............................ 88.90 30.38 

    For 3" WG (Class B), Add  11.39 
    For 4" Or 6" WG (Class A), Add  30.38 
    For 28 Gauge, Deduct  -1.79 
    For 24 Gauge, Add  1.79 
    For 22 Gauge, Add  3.56 
    For 20 Gauge, Add  5.36 
    For 18 Gauge, Add  7.12 
    For 16 Gauge, Add  8.73 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.58 
    For Work In Restricted Working Space, Add  22.79 
    For Elevated Installation >10' To 15', Add  7.60 
    For Elevated Installation >15' To 20', Add  15.19 
    For Elevated Installation >20' To 25', Add  18.99 
    For Elevated Installation >25' To 30', Add  26.59 
    For Elevated Installation >30' To 35', Add  30.38 
    For Elevated Installation >35' To 40', Add  37.98 
    For Elevated Installation >40', Add  41.78 

. 
 23 31 13 16-0056 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 117.79 40.51 

    For 3" WG (Class B), Add  15.19 
    For 4" Or 6" WG (Class A), Add  40.51 
    For 28 Gauge, Deduct  -2.29 
    For 24 Gauge, Add  2.28 
    For 22 Gauge, Add  4.55 
    For 20 Gauge, Add  6.84 
    For 18 Gauge, Add  9.08 
    For 16 Gauge, Add  11.14 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  12.22 
    For Work In Restricted Working Space, Add  30.38 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.26 
    For Elevated Installation >20' To 25', Add  25.32 
    For Elevated Installation >25' To 30', Add  35.45 
    For Elevated Installation >30' To 35', Add  40.51 
    For Elevated Installation >35' To 40', Add  50.64 
    For Elevated Installation >40', Add  55.70 

. 
 23 31 13 16-0057 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 168.39 60.77 

    For 3" WG (Class B), Add  22.78 
    For 4" Or 6" WG (Class A), Add  60.75 
    For 28 Gauge, Deduct  -2.29 
    For 24 Gauge, Add  2.28 
    For 22 Gauge, Add  4.55 
    For 20 Gauge, Add  6.84 
    For 18 Gauge, Add  9.08 
    For 16 Gauge, Add  11.14 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  12.22 
    For Work In Restricted Working Space, Add  45.56 
    For Elevated Installation >10' To 15', Add  15.19 
    For Elevated Installation >15' To 20', Add  30.38 
    For Elevated Installation >20' To 25', Add  37.97 
    For Elevated Installation >25' To 30', Add  53.16 
    For Elevated Installation >30' To 35', Add  60.75 
    For Elevated Installation >35' To 40', Add  75.94 
    For Elevated Installation >40', Add  83.53 
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 23 31 13 16-0058 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 225.46 77.42 

    For 3" WG (Class B), Add  29.10 
    For 4" Or 6" WG (Class A), Add  77.60 
    For 28 Gauge, Deduct  -4.36 
    For 24 Gauge, Add  4.34 
    For 22 Gauge, Add  8.66 
    For 20 Gauge, Add  13.02 
    For 18 Gauge, Add  17.30 
    For 16 Gauge, Add  21.23 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  23.27 
    For Work In Restricted Working Space, Add  58.20 
    For Elevated Installation >10' To 15', Add  19.40 
    For Elevated Installation >15' To 20', Add  38.80 
    For Elevated Installation >20' To 25', Add  48.50 
    For Elevated Installation >25' To 30', Add  67.90 
    For Elevated Installation >30' To 35', Add  77.60 
    For Elevated Installation >35' To 40', Add  97.01 
    For Elevated Installation >40', Add  106.71 

. 
 23 31 13 16-0059 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 288.77 98.12 

    For 3" WG (Class B), Add  36.69 
    For 4" Or 6" WG (Class A), Add  97.85 
    For 28 Gauge, Deduct  -6.11 
    For 24 Gauge, Add  6.09 
    For 22 Gauge, Add  12.16 
    For 20 Gauge, Add  18.28 
    For 18 Gauge, Add  24.28 
    For 16 Gauge, Add  29.80 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  32.67 
    For Work In Restricted Working Space, Add  73.39 
    For Elevated Installation >10' To 15', Add  24.46 
    For Elevated Installation >15' To 20', Add  48.92 
    For Elevated Installation >20' To 25', Add  61.16 
    For Elevated Installation >25' To 30', Add  85.62 
    For Elevated Installation >30' To 35', Add  97.85 
    For Elevated Installation >35' To 40', Add  122.31 
    For Elevated Installation >40', Add  134.54 

. 
 23 31 13 16-0060 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 329.69 109.15 

    For 3" WG (Class B), Add  41.02 
    For 4" Or 6" WG (Class A), Add  109.38 
    For 28 Gauge, Deduct  -7.79 
    For 24 Gauge, Add  7.76 
    For 22 Gauge, Add  15.50 
    For 20 Gauge, Add  23.29 
    For 18 Gauge, Add  30.94 
    For 16 Gauge, Add  37.97 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  41.63 
    For Work In Restricted Working Space, Add  82.03 
    For Elevated Installation >10' To 15', Add  27.34 
    For Elevated Installation >15' To 20', Add  54.69 
    For Elevated Installation >20' To 25', Add  68.36 
    For Elevated Installation >25' To 30', Add  95.70 
    For Elevated Installation >30' To 35', Add  109.38 
    For Elevated Installation >35' To 40', Add  136.72 
    For Elevated Installation >40', Add  150.39 
    For 10" WG (Class A), Add  125.78 

. 
 23 31 13 16-0061 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Tee ........................ 344.86 113.09 

    For 3" WG (Class B), Add  42.37 
    For 4" Or 6" WG (Class A), Add  112.98 
    For 28 Gauge, Deduct  -8.65 
    For 24 Gauge, Add  8.61 
    For 22 Gauge, Add  17.20 
    For 20 Gauge, Add  25.84 
    For 18 Gauge, Add  34.33 
    For 16 Gauge, Add  42.13 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  46.19 
    For Work In Restricted Working Space, Add  84.73 
    For Elevated Installation >10' To 15', Add  28.24 
    For Elevated Installation >15' To 20', Add  56.49 
    For Elevated Installation >20' To 25', Add  70.61 
    For Elevated Installation >25' To 30', Add  98.85 
    For Elevated Installation >30' To 35', Add  112.98 
    For Elevated Installation >35' To 40', Add  141.22 
    For Elevated Installation >40', Add  155.34 
    For 10" WG (Class A), Add  129.92 

XXXXXXX 
. 
 23 31 13 16-0062  2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval 

Connectors (23 31 13 16-0001) 
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. 
 23 31 13 16-0063 EA  4" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector .................. 19.62  

    For 3" WG (Class B), Add  2.70 
    For 4" Or 6" WG (Class A), Add  7.20 
    For Work In Restricted Working Space, Add  5.40 
    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.30 
    For Elevated Installation >30' To 35', Add  7.20 
    For Elevated Installation >35' To 40', Add  9.00 
    For Elevated Installation >40', Add  9.90 

. 
 23 31 13 16-0064 EA  5" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector .................. 20.66  

    For 3" WG (Class B), Add  2.84 
    For 4" Or 6" WG (Class A), Add  7.57 
    For Work In Restricted Working Space, Add  5.68 
    For Elevated Installation >10' To 15', Add  1.89 
    For Elevated Installation >15' To 20', Add  3.78 
    For Elevated Installation >20' To 25', Add  4.73 
    For Elevated Installation >25' To 30', Add  6.62 
    For Elevated Installation >30' To 35', Add  7.57 
    For Elevated Installation >35' To 40', Add  9.46 
    For Elevated Installation >40', Add  10.41 

. 
 23 31 13 16-0065 EA  6" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector .................. 22.14  

    For 3" WG (Class B), Add  3.04 
    For 4" Or 6" WG (Class A), Add  8.10 
    For Work In Restricted Working Space, Add  6.08 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.05 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.09 
    For Elevated Installation >30' To 35', Add  8.10 
    For Elevated Installation >35' To 40', Add  10.13 
    For Elevated Installation >40', Add  11.14 

. 
 23 31 13 16-0066 EA  7" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector .................. 23.52  

    For 3" WG (Class B), Add  3.21 
    For 4" Or 6" WG (Class A), Add  8.55 
    For Work In Restricted Working Space, Add  6.41 
    For Elevated Installation >10' To 15', Add  2.14 
    For Elevated Installation >15' To 20', Add  4.28 
    For Elevated Installation >20' To 25', Add  5.35 
    For Elevated Installation >25' To 30', Add  7.48 
    For Elevated Installation >30' To 35', Add  8.55 
    For Elevated Installation >35' To 40', Add  10.69 
    For Elevated Installation >40', Add  11.76 

. 
 23 31 13 16-0067 EA  8" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector .................. 25.49  

    For 3" WG (Class B), Add  3.46 
    For 4" Or 6" WG (Class A), Add  9.23 
    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.23 
    For Elevated Installation >35' To 40', Add  11.54 
    For Elevated Installation >40', Add  12.69 

. 
 23 31 13 16-0068 EA  10" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 29.58  

    For 3" WG (Class B), Add  3.87 
    For 4" Or 6" WG (Class A), Add  10.31 
    For Work In Restricted Working Space, Add  7.73 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.15 
    For Elevated Installation >20' To 25', Add  6.44 
    For Elevated Installation >25' To 30', Add  9.02 
    For Elevated Installation >30' To 35', Add  10.31 
    For Elevated Installation >35' To 40', Add  12.89 
    For Elevated Installation >40', Add  14.17 

. 
 23 31 13 16-0069 EA  12" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 40.61  

    For 3" WG (Class B), Add  5.40 
    For 4" Or 6" WG (Class A), Add  14.40 
    For Work In Restricted Working Space, Add  10.80 
    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.20 
    For Elevated Installation >20' To 25', Add  9.00 
    For Elevated Installation >25' To 30', Add  12.60 
    For Elevated Installation >30' To 35', Add  14.40 
    For Elevated Installation >35' To 40', Add  18.01 
    For Elevated Installation >40', Add  19.81 
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 23 31 13 16-0070 EA  14" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 46.32  

    For 3" WG (Class B), Add  6.15 
    For 4" Or 6" WG (Class A), Add  16.39 
    For Work In Restricted Working Space, Add  12.29 
    For Elevated Installation >10' To 15', Add  4.10 
    For Elevated Installation >15' To 20', Add  8.19 
    For Elevated Installation >20' To 25', Add  10.24 
    For Elevated Installation >25' To 30', Add  14.34 
    For Elevated Installation >30' To 35', Add  16.39 
    For Elevated Installation >35' To 40', Add  20.49 
    For Elevated Installation >40', Add  22.53 

. 
 23 31 13 16-0071 EA  16" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 50.90  

    For 3" WG (Class B), Add  6.74 
    For 4" Or 6" WG (Class A), Add  17.96 
    For Work In Restricted Working Space, Add  13.47 
    For Elevated Installation >10' To 15', Add  4.49 
    For Elevated Installation >15' To 20', Add  8.98 
    For Elevated Installation >20' To 25', Add  11.23 
    For Elevated Installation >25' To 30', Add  15.72 
    For Elevated Installation >30' To 35', Add  17.96 
    For Elevated Installation >35' To 40', Add  22.46 
    For Elevated Installation >40', Add  24.70 

. 
 23 31 13 16-0072 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 55.30  

    For 3" WG (Class B), Add  7.29 
    For 4" Or 6" WG (Class A), Add  19.44 
    For Work In Restricted Working Space, Add  14.58 
    For Elevated Installation >10' To 15', Add  4.86 
    For Elevated Installation >15' To 20', Add  9.72 
    For Elevated Installation >20' To 25', Add  12.15 
    For Elevated Installation >25' To 30', Add  17.01 
    For Elevated Installation >30' To 35', Add  19.44 
    For Elevated Installation >35' To 40', Add  24.31 
    For Elevated Installation >40', Add  26.74 
    For 10" WG (Class A), Add  22.36 

. 
 23 31 13 16-0073 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Galvanized Sheet Metal Round And Flat-Oval Connector ................ 60.26  

    For 3" WG (Class B), Add  7.95 
    For 4" Or 6" WG (Class A), Add  21.20 
    For Work In Restricted Working Space, Add  15.90 
    For Elevated Installation >10' To 15', Add  5.30 
    For Elevated Installation >15' To 20', Add  10.60 
    For Elevated Installation >20' To 25', Add  13.25 
    For Elevated Installation >25' To 30', Add  18.55 
    For Elevated Installation >30' To 35', Add  21.20 
    For Elevated Installation >35' To 40', Add  26.50 
    For Elevated Installation >40', Add  29.15 
    For 10" WG (Class A), Add  24.38 

XXXXXXX 
. 
 23 31 13 16-0074  Slip Joint, Galvanized, Spiral Duct And Fittings (23 31 13 16) 
. 
. 
 23 31 13 16-0075  Slip Joint, Galvanized, Spiral Duct (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0076 LF 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct ........................................................ 7.05 1.04 
    For 3" WG (Class B), Add  0.84 
    For 4" Or 6" WG (Class A), Add  2.23 
    For 24 Gauge, Add  0.30 
    For 22 Gauge, Add  0.68 
    For 20 Gauge, Add  1.11 
    For 18 Gauge, Add  1.70 
    For 16 Gauge, Add  2.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.10 
    For Work In Restricted Working Space, Add  1.67 

. 
 23 31 13 16-0077 LF 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct ........................................................ 8.82 2.08 

    For 3" WG (Class B), Add  1.00 
    For 4" Or 6" WG (Class A), Add  2.67 
    For 24 Gauge, Add  0.43 
    For 22 Gauge, Add  0.98 
    For 20 Gauge, Add  1.61 
    For 18 Gauge, Add  2.46 
    For 16 Gauge, Add  3.00 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.58 
    For Work In Restricted Working Space, Add  2.00 

. 
 23 31 13 16-0078 LF 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct ...................................................... 11.10 2.08 

    For 3" WG (Class B), Add  1.24 
    For 4" Or 6" WG (Class A), Add  3.31 
    For 24 Gauge, Add  0.56 
    For 22 Gauge, Add  1.30 
    For 20 Gauge, Add  2.12 
    For 18 Gauge, Add  3.24 
    For 16 Gauge, Add  3.95 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.09 
    For Work In Restricted Working Space, Add  2.48 
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 23 31 13 16-0079 LF 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 13.43 2.08 

    For 3" WG (Class B), Add  1.49 
    For 4" Or 6" WG (Class A), Add  3.98 
    For 24 Gauge, Add  0.70 
    For 22 Gauge, Add  1.60 
    For 20 Gauge, Add  2.61 
    For 18 Gauge, Add  4.00 
    For 16 Gauge, Add  4.87 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.58 
    For Work In Restricted Working Space, Add  2.99 

. 
 23 31 13 16-0080 LF 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 16.75 3.11 

    For 3" WG (Class B), Add  1.87 
    For 4" Or 6" WG (Class A), Add  4.99 
    For 24 Gauge, Add  0.86 
    For 22 Gauge, Add  1.97 
    For 20 Gauge, Add  3.21 
    For 18 Gauge, Add  4.92 
    For 16 Gauge, Add  5.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.17 
    For Work In Restricted Working Space, Add  3.74 

. 
 23 31 13 16-0081 LF 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 20.54 3.11 

    For 3" WG (Class B), Add  2.34 
    For 4" Or 6" WG (Class A), Add  6.23 
    For 24 Gauge, Add  0.99 
    For 22 Gauge, Add  2.28 
    For 20 Gauge, Add  3.72 
    For 18 Gauge, Add  5.70 
    For 16 Gauge, Add  6.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.67 
    For Work In Restricted Working Space, Add  4.67 

. 
 23 31 13 16-0082 LF 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 27.95 3.11 

    For 3" WG (Class B), Add  3.11 
    For 4" Or 6" WG (Class A), Add  8.30 
    For 24 Gauge, Add  1.44 
    For 22 Gauge, Add  3.31 
    For 20 Gauge, Add  5.40 
    For 18 Gauge, Add  8.28 
    For 16 Gauge, Add  10.08 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.33 
    For Work In Restricted Working Space, Add  6.23 

. 
 23 31 13 16-0083 LF 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 32.17 4.15 

    For 3" WG (Class B), Add  3.63 
    For 4" Or 6" WG (Class A), Add  9.67 
    For 24 Gauge, Add  1.60 
    For 22 Gauge, Add  3.68 
    For 20 Gauge, Add  5.99 
    For 18 Gauge, Add  9.19 
    For 16 Gauge, Add  11.19 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.91 
    For Work In Restricted Working Space, Add  7.25 

. 
 23 31 13 16-0084 LF 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 36.37 4.15 

    For 3" WG (Class B), Add  4.12 
    For 4" Or 6" WG (Class A), Add  10.98 
    For 24 Gauge, Add  1.78 
    For 22 Gauge, Add  4.10 
    For 20 Gauge, Add  6.68 
    For 18 Gauge, Add  10.25 
    For 16 Gauge, Add  12.47 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.59 
    For Work In Restricted Working Space, Add  8.24 

. 
 23 31 13 16-0085 LF 22" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 40.78 5.19 

    For 3" WG (Class B), Add  4.64 
    For 4" Or 6" WG (Class A), Add  12.37 
    For 24 Gauge, Add  1.97 
    For 22 Gauge, Add  4.53 
    For 20 Gauge, Add  7.39 
    For 18 Gauge, Add  11.33 
    For 16 Gauge, Add  13.79 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.29 
    For Work In Restricted Working Space, Add  9.28 

. 
 23 31 13 16-0086 LF 24" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct .................................................... 45.31 6.23 

    For 3" WG (Class B), Add  5.19 
    For 4" Or 6" WG (Class A), Add  13.84 
    For 24 Gauge, Add  2.14 
    For 22 Gauge, Add  4.92 
    For 20 Gauge, Add  8.03 
    For 18 Gauge, Add  12.31 
    For 16 Gauge, Add  14.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.92 
    For Work In Restricted Working Space, Add  10.38 

XXXXXXX 
. 
 23 31 13 16-0087  Slip Joint, Galvanized, Spiral 90 Degree Elbows (23 31 13 16-0074) 
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. 
 23 31 13 16-0088 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ......................... 64.65 14.54 

    For 3" WG (Class B), Add  8.42 
    For 4" Or 6" WG (Class A), Add  22.46 
    For 24 Gauge, Add  1.70 
    For 22 Gauge, Add  3.91 
    For 20 Gauge, Add  6.38 
    For 18 Gauge, Add  9.79 
    For 16 Gauge, Add  11.91 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.30 
    For Work In Restricted Working Space, Add  16.84 

. 
 23 31 13 16-0089 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ......................... 95.16 20.77 

    For 3" WG (Class B), Add  12.46 
    For 4" Or 6" WG (Class A), Add  33.23 
    For 24 Gauge, Add  2.42 
    For 22 Gauge, Add  5.56 
    For 20 Gauge, Add  9.06 
    For 18 Gauge, Add  13.89 
    For 16 Gauge, Add  16.91 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.94 
    For Work In Restricted Working Space, Add  24.92 

. 
 23 31 13 16-0090 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ....................... 132.37 27.00 

    For 3" WG (Class B), Add  16.40 
    For 4" Or 6" WG (Class A), Add  43.73 
    For 24 Gauge, Add  4.61 
    For 22 Gauge, Add  10.60 
    For 20 Gauge, Add  17.28 
    For 18 Gauge, Add  26.50 
    For 16 Gauge, Add  32.26 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  17.05 
    For Work In Restricted Working Space, Add  32.80 

. 
 23 31 13 16-0091 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 165.61 34.28 

    For 3" WG (Class B), Add  20.77 
    For 4" Or 6" WG (Class A), Add  55.39 
    For 24 Gauge, Add  5.43 
    For 22 Gauge, Add  12.48 
    For 20 Gauge, Add  20.35 
    For 18 Gauge, Add  31.20 
    For 16 Gauge, Add  37.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  20.08 
    For Work In Restricted Working Space, Add  41.54 

. 
 23 31 13 16-0092 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 204.96 43.62 

    For 3" WG (Class B), Add  25.97 
    For 4" Or 6" WG (Class A), Add  69.24 
    For 24 Gauge, Add  6.37 
    For 22 Gauge, Add  14.66 
    For 20 Gauge, Add  23.90 
    For 18 Gauge, Add  36.64 
    For 16 Gauge, Add  44.60 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  23.58 
    For Work In Restricted Working Space, Add  51.93 

. 
 23 31 13 16-0093 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 224.29 47.78 

    For 3" WG (Class B), Add  28.32 
    For 4" Or 6" WG (Class A), Add  75.53 
    For 24 Gauge, Add  7.09 
    For 22 Gauge, Add  16.31 
    For 20 Gauge, Add  26.60 
    For 18 Gauge, Add  40.78 
    For 16 Gauge, Add  49.64 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  26.24 
    For Work In Restricted Working Space, Add  56.65 

. 
 23 31 13 16-0094 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 264.86 56.08 

    For 3" WG (Class B), Add  33.50 
    For 4" Or 6" WG (Class A), Add  89.34 
    For 24 Gauge, Add  8.30 
    For 22 Gauge, Add  19.09 
    For 20 Gauge, Add  31.13 
    For 18 Gauge, Add  47.73 
    For 16 Gauge, Add  58.10 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  30.71 
    For Work In Restricted Working Space, Add  67.01 

. 
 23 31 13 16-0095 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 324.72 69.59 

    For 3" WG (Class B), Add  41.54 
    For 4" Or 6" WG (Class A), Add  110.78 
    For 24 Gauge, Add  9.55 
    For 22 Gauge, Add  21.97 
    For 20 Gauge, Add  35.82 
    For 18 Gauge, Add  54.92 
    For 16 Gauge, Add  66.86 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  35.34 
    For Work In Restricted Working Space, Add  83.09 
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 23 31 13 16-0096 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 391.40 84.13 

    For 3" WG (Class B), Add  50.25 
    For 4" Or 6" WG (Class A), Add  134.01 
    For 24 Gauge, Add  11.27 
    For 22 Gauge, Add  25.93 
    For 20 Gauge, Add  42.28 
    For 18 Gauge, Add  64.83 
    For 16 Gauge, Add  78.92 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  41.71 
    For Work In Restricted Working Space, Add  100.51 

. 
 23 31 13 16-0097 EA 22" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 455.90 97.63 

    For 3" WG (Class B), Add  58.79 
    For 4" Or 6" WG (Class A), Add  156.77 
    For 24 Gauge, Add  12.80 
    For 22 Gauge, Add  29.43 
    For 20 Gauge, Add  47.99 
    For 18 Gauge, Add  73.58 
    For 16 Gauge, Add  89.57 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  47.35 
    For Work In Restricted Working Space, Add  117.58 

. 
 23 31 13 16-0098 EA 24" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow ..................... 520.92 111.13 

    For 3" WG (Class B), Add  66.29 
    For 4" Or 6" WG (Class A), Add  176.78 
    For 24 Gauge, Add  15.79 
    For 22 Gauge, Add  36.32 
    For 20 Gauge, Add  59.22 
    For 18 Gauge, Add  90.80 
    For 16 Gauge, Add  110.54 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  58.43 
    For Work In Restricted Working Space, Add  132.59 

XXXXXXX 
. 
 23 31 13 16-0099  Slip Joint, Galvanized, Spiral Duct 45 Degree Elbows (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0100 EA 4" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ......................... 65.05 14.54 
    For 3" WG (Class B), Add  8.42 
    For 4" Or 6" WG (Class A), Add  22.46 
    For 24 Gauge, Add  1.78 
    For 22 Gauge, Add  4.10 
    For 20 Gauge, Add  6.68 
    For 18 Gauge, Add  10.25 
    For 16 Gauge, Add  12.47 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.59 
    For Work In Restricted Working Space, Add  16.84 

. 
 23 31 13 16-0101 EA 6" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ......................... 93.09 20.77 

    For 3" WG (Class B), Add  12.46 
    For 4" Or 6" WG (Class A), Add  33.23 
    For 24 Gauge, Add  2.00 
    For 22 Gauge, Add  4.60 
    For 20 Gauge, Add  7.51 
    For 18 Gauge, Add  11.51 
    For 16 Gauge, Add  14.01 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.41 
    For Work In Restricted Working Space, Add  24.92 

. 
 23 31 13 16-0102 EA 8" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ....................... 122.75 27.00 

    For 3" WG (Class B), Add  16.40 
    For 4" Or 6" WG (Class A), Add  43.73 
    For 24 Gauge, Add  2.68 
    For 22 Gauge, Add  6.17 
    For 20 Gauge, Add  10.07 
    For 18 Gauge, Add  15.43 
    For 16 Gauge, Add  18.79 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.93 
    For Work In Restricted Working Space, Add  32.80 

. 
 23 31 13 16-0103 EA 10" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 155.26 34.28 

    For 3" WG (Class B), Add  20.77 
    For 4" Or 6" WG (Class A), Add  55.39 
    For 24 Gauge, Add  3.36 
    For 22 Gauge, Add  7.72 
    For 20 Gauge, Add  12.59 
    For 18 Gauge, Add  19.30 
    For 16 Gauge, Add  23.49 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  12.42 
    For Work In Restricted Working Space, Add  41.54 

. 
 23 31 13 16-0104 EA 12" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 192.60 43.62 

    For 3" WG (Class B), Add  25.97 
    For 4" Or 6" WG (Class A), Add  69.24 
    For 24 Gauge, Add  3.90 
    For 22 Gauge, Add  8.97 
    For 20 Gauge, Add  14.63 
    For 18 Gauge, Add  22.43 
    For 16 Gauge, Add  27.30 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.43 
    For Work In Restricted Working Space, Add  51.93 
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. 
 23 31 13 16-0105 EA 14" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 210.51 47.78 

    For 3" WG (Class B), Add  28.32 
    For 4" Or 6" WG (Class A), Add  75.53 
    For 24 Gauge, Add  4.34 
    For 22 Gauge, Add  9.97 
    For 20 Gauge, Add  16.26 
    For 18 Gauge, Add  24.93 
    For 16 Gauge, Add  30.35 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.04 
    For Work In Restricted Working Space, Add  56.65 

. 
 23 31 13 16-0106 EA 16" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 258.89 56.08 

    For 3" WG (Class B), Add  33.50 
    For 4" Or 6" WG (Class A), Add  89.34 
    For 24 Gauge, Add  7.11 
    For 22 Gauge, Add  16.34 
    For 20 Gauge, Add  26.65 
    For 18 Gauge, Add  40.86 
    For 16 Gauge, Add  49.74 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  26.29 
    For Work In Restricted Working Space, Add  67.01 

. 
 23 31 13 16-0107 EA 18" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 320.49 69.59 

    For 3" WG (Class B), Add  41.54 
    For 4" Or 6" WG (Class A), Add  110.78 
    For 24 Gauge, Add  8.71 
    For 22 Gauge, Add  20.02 
    For 20 Gauge, Add  32.65 
    For 18 Gauge, Add  50.06 
    For 16 Gauge, Add  60.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  32.21 
    For Work In Restricted Working Space, Add  83.09 

. 
 23 31 13 16-0108 EA 20" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 390.11 84.13 

    For 3" WG (Class B), Add  50.25 
    For 4" Or 6" WG (Class A), Add  134.01 
    For 24 Gauge, Add  11.02 
    For 22 Gauge, Add  25.34 
    For 20 Gauge, Add  41.31 
    For 18 Gauge, Add  63.34 
    For 16 Gauge, Add  77.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  40.76 
    For Work In Restricted Working Space, Add  100.51 

. 
 23 31 13 16-0109 EA 22" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 441.22 97.63 

    For 3" WG (Class B), Add  58.79 
    For 4" Or 6" WG (Class A), Add  156.77 
    For 24 Gauge, Add  9.86 
    For 22 Gauge, Add  22.68 
    For 20 Gauge, Add  36.98 
    For 18 Gauge, Add  56.70 
    For 16 Gauge, Add  69.02 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  36.48 
    For Work In Restricted Working Space, Add  117.58 

. 
 23 31 13 16-0110 EA 24" Diameter, 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ..................... 515.69 111.13 

    For 3" WG (Class B), Add  66.29 
    For 4" Or 6" WG (Class A), Add  176.78 
    For 24 Gauge, Add  14.75 
    For 22 Gauge, Add  33.92 
    For 20 Gauge, Add  55.30 
    For 18 Gauge, Add  84.79 
    For 16 Gauge, Add  103.22 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  54.56 
    For Work In Restricted Working Space, Add  132.59 

XXXXXXX 
. 
 23 31 13 16-0111  Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Laterals (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0112 EA 6" x 6" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 
Lateral ................................................................................................................................................................................ 128.48 27.00 

    For 3" WG (Class B), Add  16.40 
    For 4" Or 6" WG (Class A), Add  43.73 
    For 24 Gauge, Add  3.83 
    For 22 Gauge, Add  8.81 
    For 20 Gauge, Add  14.36 
    For 18 Gauge, Add  22.02 
    For 16 Gauge, Add  26.81 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.17 
    For Work In Restricted Working Space, Add  32.80 

. 
 23 31 13 16-0113 EA 8" x 8" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 193.18 43.62 
    For 3" WG (Class B), Add  25.97 
    For 4" Or 6" WG (Class A), Add  69.24 
    For 24 Gauge, Add  4.02 
    For 22 Gauge, Add  9.24 
    For 20 Gauge, Add  15.06 
    For 18 Gauge, Add  23.09 
    For 16 Gauge, Add  28.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.86 
    For Work In Restricted Working Space, Add  51.93 
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. 
 23 31 13 16-0114 EA 10" x 10" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 245.40 56.08 
    For 3" WG (Class B), Add  33.50 
    For 4" Or 6" WG (Class A), Add  89.34 
    For 24 Gauge, Add  4.41 
    For 22 Gauge, Add  10.14 
    For 20 Gauge, Add  16.53 
    For 18 Gauge, Add  25.35 
    For 16 Gauge, Add  30.86 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.31 
    For Work In Restricted Working Space, Add  67.01 

. 
 23 31 13 16-0115 EA 12" x 12" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 299.99 69.59 
    For 3" WG (Class B), Add  41.54 
    For 4" Or 6" WG (Class A), Add  110.78 
    For 24 Gauge, Add  4.61 
    For 22 Gauge, Add  10.59 
    For 20 Gauge, Add  17.27 
    For 18 Gauge, Add  26.48 
    For 16 Gauge, Add  32.24 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  17.04 
    For Work In Restricted Working Space, Add  83.09 

. 
 23 31 13 16-0116 EA 14" x 14" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 358.81 84.13 
    For 3" WG (Class B), Add  50.25 
    For 4" Or 6" WG (Class A), Add  134.01 
    For 24 Gauge, Add  4.76 
    For 22 Gauge, Add  10.94 
    For 20 Gauge, Add  17.84 
    For 18 Gauge, Add  27.35 
    For 16 Gauge, Add  33.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  17.60 
    For Work In Restricted Working Space, Add  100.51 

. 
 23 31 13 16-0117 EA 16" x 16" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 417.78 97.63 
    For 3" WG (Class B), Add  58.79 
    For 4" Or 6" WG (Class A), Add  156.77 
    For 24 Gauge, Add  5.17 
    For 22 Gauge, Add  11.90 
    For 20 Gauge, Add  19.40 
    For 18 Gauge, Add  29.74 
    For 16 Gauge, Add  36.20 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.14 
    For Work In Restricted Working Space, Add  117.58 

. 
 23 31 13 16-0118 EA 18" x 18" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 468.87 111.13 
    For 3" WG (Class B), Add  66.29 
    For 4" Or 6" WG (Class A), Add  176.78 
    For 24 Gauge, Add  5.38 
    For 22 Gauge, Add  12.38 
    For 20 Gauge, Add  20.18 
    For 18 Gauge, Add  30.95 
    For 16 Gauge, Add  37.67 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.91 
    For Work In Restricted Working Space, Add  132.59 

. 
 23 31 13 16-0119 EA 20" x 20" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 534.52 126.71 
    For 3" WG (Class B), Add  75.99 
    For 4" Or 6" WG (Class A), Add  202.65 
    For 24 Gauge, Add  5.58 
    For 22 Gauge, Add  12.83 
    For 20 Gauge, Add  20.92 
    For 18 Gauge, Add  32.07 
    For 16 Gauge, Add  39.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  20.64 
    For Work In Restricted Working Space, Add  151.99 

. 
 23 31 13 16-0120 EA 22" x 22" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 594.96 140.22 
    For 3" WG (Class B), Add  84.21 
    For 4" Or 6" WG (Class A), Add  224.56 
    For 24 Gauge, Add  6.71 
    For 22 Gauge, Add  15.44 
    For 20 Gauge, Add  25.17 
    For 18 Gauge, Add  38.59 
    For 16 Gauge, Add  46.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  24.83 
    For Work In Restricted Working Space, Add  168.42 
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. 
 23 31 13 16-0121 EA 24" x 24" x 4", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 645.60 152.67 
    For 3" WG (Class B), Add  91.64 
    For 4" Or 6" WG (Class A), Add  244.38 
    For 24 Gauge, Add  6.93 
    For 22 Gauge, Add  15.94 
    For 20 Gauge, Add  26.00 
    For 18 Gauge, Add  39.86 
    For 16 Gauge, Add  48.52 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  25.65 
    For Work In Restricted Working Space, Add  183.28 

. 
 23 31 13 16-0122 EA 8" x 8" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 205.16 47.04 
    For 3" WG (Class B), Add  28.24 
    For 4" Or 6" WG (Class A), Add  75.32 
    For 24 Gauge, Add  3.37 
    For 22 Gauge, Add  7.76 
    For 20 Gauge, Add  12.65 
    For 18 Gauge, Add  19.40 
    For 16 Gauge, Add  23.62 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  12.48 
    For Work In Restricted Working Space, Add  56.49 

. 
 23 31 13 16-0123 EA 10" x 10" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 247.67 56.61 
    For 3" WG (Class B), Add  33.96 
    For 4" Or 6" WG (Class A), Add  90.55 
    For 24 Gauge, Add  4.26 
    For 22 Gauge, Add  9.80 
    For 20 Gauge, Add  15.98 
    For 18 Gauge, Add  24.50 
    For 16 Gauge, Add  29.82 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  15.76 
    For Work In Restricted Working Space, Add  67.91 

. 
 23 31 13 16-0124 EA 12" x 12" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 300.90 68.75 
    For 3" WG (Class B), Add  41.26 
    For 4" Or 6" WG (Class A), Add  110.02 
    For 24 Gauge, Add  5.17 
    For 22 Gauge, Add  11.89 
    For 20 Gauge, Add  19.39 
    For 18 Gauge, Add  29.73 
    For 16 Gauge, Add  36.19 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.13 
    For Work In Restricted Working Space, Add  82.52 

. 
 23 31 13 16-0125 EA 14" x 14" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 358.21 81.74 
    For 3" WG (Class B), Add  49.11 
    For 4" Or 6" WG (Class A), Add  130.97 
    For 24 Gauge, Add  6.16 
    For 22 Gauge, Add  14.16 
    For 20 Gauge, Add  23.09 
    For 18 Gauge, Add  35.41 
    For 16 Gauge, Add  43.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  22.78 
    For Work In Restricted Working Space, Add  98.23 

. 
 23 31 13 16-0126 EA 16" x 16" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 455.83 105.10 
    For 3" WG (Class B), Add  63.02 
    For 4" Or 6" WG (Class A), Add  168.06 
    For 24 Gauge, Add  7.14 
    For 22 Gauge, Add  16.42 
    For 20 Gauge, Add  26.77 
    For 18 Gauge, Add  41.04 
    For 16 Gauge, Add  49.97 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  26.41 
    For Work In Restricted Working Space, Add  126.04 

. 
 23 31 13 16-0127 EA 18" x 18" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 506.15 116.63 
    For 3" WG (Class B), Add  69.92 
    For 4" Or 6" WG (Class A), Add  186.46 
    For 24 Gauge, Add  8.00 
    For 22 Gauge, Add  18.40 
    For 20 Gauge, Add  29.99 
    For 18 Gauge, Add  45.99 
    For 16 Gauge, Add  55.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  29.59 
    For Work In Restricted Working Space, Add  139.85 
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 23 31 13 16-0128 EA 20" x 20" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 575.42 132.74 
    For 3" WG (Class B), Add  79.49 
    For 4" Or 6" WG (Class A), Add  211.96 
    For 24 Gauge, Add  9.10 
    For 22 Gauge, Add  20.94 
    For 20 Gauge, Add  34.14 
    For 18 Gauge, Add  52.35 
    For 16 Gauge, Add  63.73 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  33.68 
    For Work In Restricted Working Space, Add  158.97 

. 
 23 31 13 16-0129 EA 22" x 22" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 616.42 141.57 
    For 3" WG (Class B), Add  84.85 
    For 4" Or 6" WG (Class A), Add  226.28 
    For 24 Gauge, Add  10.15 
    For 22 Gauge, Add  23.34 
    For 20 Gauge, Add  38.05 
    For 18 Gauge, Add  58.34 
    For 16 Gauge, Add  71.02 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  37.54 
    For Work In Restricted Working Space, Add  169.71 

. 
 23 31 13 16-0130 EA 24" x 24" x 6", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 668.80 153.51 
    For 3" WG (Class B), Add  92.07 
    For 4" Or 6" WG (Class A), Add  245.53 
    For 24 Gauge, Add  10.99 
    For 22 Gauge, Add  25.29 
    For 20 Gauge, Add  41.23 
    For 18 Gauge, Add  63.22 
    For 16 Gauge, Add  76.96 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  40.68 
    For Work In Restricted Working Space, Add  184.15 

. 
 23 31 13 16-0131 EA 10" x 10" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 271.38 62.31 
    For 3" WG (Class B), Add  37.34 
    For 4" Or 6" WG (Class A), Add  99.58 
    For 24 Gauge, Add  4.49 
    For 22 Gauge, Add  10.32 
    For 20 Gauge, Add  16.82 
    For 18 Gauge, Add  25.79 
    For 16 Gauge, Add  31.40 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.60 
    For Work In Restricted Working Space, Add  74.69 

. 
 23 31 13 16-0132 EA 12" x 12" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 329.82 75.82 
    For 3" WG (Class B), Add  45.39 
    For 4" Or 6" WG (Class A), Add  121.05 
    For 24 Gauge, Add  5.44 
    For 22 Gauge, Add  12.51 
    For 20 Gauge, Add  20.40 
    For 18 Gauge, Add  31.28 
    For 16 Gauge, Add  38.08 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  20.13 
    For Work In Restricted Working Space, Add  90.79 

. 
 23 31 13 16-0133 EA 14" x 14" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 392.55 89.84 
    For 3" WG (Class B), Add  54.02 
    For 4" Or 6" WG (Class A), Add  144.05 
    For 24 Gauge, Add  6.48 
    For 22 Gauge, Add  14.91 
    For 20 Gauge, Add  24.32 
    For 18 Gauge, Add  37.28 
    For 16 Gauge, Add  45.39 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  23.99 
    For Work In Restricted Working Space, Add  108.04 

. 
 23 31 13 16-0134 EA 16" x 16" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 455.69 104.69 
    For 3" WG (Class B), Add  62.72 
    For 4" Or 6" WG (Class A), Add  167.25 
    For 24 Gauge, Add  7.51 
    For 22 Gauge, Add  17.28 
    For 20 Gauge, Add  28.18 
    For 18 Gauge, Add  43.21 
    For 16 Gauge, Add  52.60 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  27.80 
    For Work In Restricted Working Space, Add  125.44 
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. 
 23 31 13 16-0135 EA 18" x 18" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 509.93 117.05 
    For 3" WG (Class B), Add  70.18 
    For 4" Or 6" WG (Class A), Add  187.14 
    For 24 Gauge, Add  8.42 
    For 22 Gauge, Add  19.36 
    For 20 Gauge, Add  31.57 
    For 18 Gauge, Add  48.40 
    For 16 Gauge, Add  58.93 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  31.15 
    For Work In Restricted Working Space, Add  140.35 

. 
 23 31 13 16-0136 EA 20" x 20" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 579.98 133.15 
    For 3" WG (Class B), Add  79.81 
    For 4" Or 6" WG (Class A), Add  212.83 
    For 24 Gauge, Add  9.58 
    For 22 Gauge, Add  22.04 
    For 20 Gauge, Add  35.93 
    For 18 Gauge, Add  55.10 
    For 16 Gauge, Add  67.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  35.45 
    For Work In Restricted Working Space, Add  159.62 

. 
 23 31 13 16-0137 EA 22" x 22" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 647.57 148.52 
    For 3" WG (Class B), Add  89.13 
    For 4" Or 6" WG (Class A), Add  237.67 
    For 24 Gauge, Add  10.68 
    For 22 Gauge, Add  24.56 
    For 20 Gauge, Add  40.05 
    For 18 Gauge, Add  61.41 
    For 16 Gauge, Add  74.76 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  39.52 
    For Work In Restricted Working Space, Add  178.25 

. 
 23 31 13 16-0138 EA 24" x 24" x 8", 26 Gauge, 2" WG And Less (Class C), Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing 

Lateral ................................................................................................................................................................................ 702.16 161.19 
    For 3" WG (Class B), Add  96.65 
    For 4" Or 6" WG (Class A), Add  257.72 
    For 24 Gauge, Add  11.57 
    For 22 Gauge, Add  26.62 
    For 20 Gauge, Add  43.40 
    For 18 Gauge, Add  66.54 
    For 16 Gauge, Add  81.00 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  42.82 
    For Work In Restricted Working Space, Add  193.29 

XXXXXXX 
. 
 23 31 13 16-0139  Slip Joint, Galvanized, Spiral Duct Reducers (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0140 EA 6" x 4", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer .............................. 89.97 20.77 
    For 3" WG (Class B), Add  12.46 
    For 4" Or 6" WG (Class A), Add  33.23 
    For 24 Gauge, Add  1.38 
    For 22 Gauge, Add  3.17 
    For 20 Gauge, Add  5.17 
    For 18 Gauge, Add  7.92 
    For 16 Gauge, Add  9.65 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.10 
    For Work In Restricted Working Space, Add  24.92 

. 
 23 31 13 16-0141 EA 8" x 6", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ............................ 116.91 27.00 

    For 3" WG (Class B), Add  16.40 
    For 4" Or 6" WG (Class A), Add  43.73 
    For 24 Gauge, Add  1.52 
    For 22 Gauge, Add  3.49 
    For 20 Gauge, Add  5.69 
    For 18 Gauge, Add  8.72 
    For 16 Gauge, Add  10.61 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.61 
    For Work In Restricted Working Space, Add  32.80 

. 
 23 31 13 16-0142 EA 10" x 8", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer .......................... 146.87 34.28 

    For 3" WG (Class B), Add  20.77 
    For 4" Or 6" WG (Class A), Add  55.39 
    For 24 Gauge, Add  1.68 
    For 22 Gauge, Add  3.86 
    For 20 Gauge, Add  6.29 
    For 18 Gauge, Add  9.65 
    For 16 Gauge, Add  11.75 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.21 
    For Work In Restricted Working Space, Add  41.54 

. 
 23 31 13 16-0143 EA 12" x 10", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 182.30 43.62 

    For 3" WG (Class B), Add  25.97 
    For 4" Or 6" WG (Class A), Add  69.24 
    For 24 Gauge, Add  1.84 
    For 22 Gauge, Add  4.23 
    For 20 Gauge, Add  6.90 
    For 18 Gauge, Add  10.58 
    For 16 Gauge, Add  12.88 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.81 
    For Work In Restricted Working Space, Add  51.93 
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. 
 23 31 13 16-0144 EA 14" x 12", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 199.07 47.78 

    For 3" WG (Class B), Add  28.32 
    For 4" Or 6" WG (Class A), Add  75.53 
    For 24 Gauge, Add  2.05 
    For 22 Gauge, Add  4.71 
    For 20 Gauge, Add  7.68 
    For 18 Gauge, Add  11.78 
    For 16 Gauge, Add  14.34 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.58 
    For Work In Restricted Working Space, Add  56.65 

. 
 23 31 13 16-0145 EA 16" x 14", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 241.07 56.08 

    For 3" WG (Class B), Add  33.50 
    For 4" Or 6" WG (Class A), Add  89.34 
    For 24 Gauge, Add  3.54 
    For 22 Gauge, Add  8.15 
    For 20 Gauge, Add  13.28 
    For 18 Gauge, Add  20.37 
    For 16 Gauge, Add  24.79 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  13.11 
    For Work In Restricted Working Space, Add  67.01 

. 
 23 31 13 16-0146 EA 18" x 16", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 295.88 69.59 

    For 3" WG (Class B), Add  41.54 
    For 4" Or 6" WG (Class A), Add  110.78 
    For 24 Gauge, Add  3.78 
    For 22 Gauge, Add  8.70 
    For 20 Gauge, Add  14.19 
    For 18 Gauge, Add  21.76 
    For 16 Gauge, Add  26.49 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.00 
    For Work In Restricted Working Space, Add  83.09 

. 
 23 31 13 16-0147 EA 20" x 18", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 355.22 84.13 

    For 3" WG (Class B), Add  50.25 
    For 4" Or 6" WG (Class A), Add  134.01 
    For 24 Gauge, Add  4.04 
    For 22 Gauge, Add  9.29 
    For 20 Gauge, Add  15.14 
    For 18 Gauge, Add  23.22 
    For 16 Gauge, Add  28.27 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.94 
    For Work In Restricted Working Space, Add  100.51 

. 
 23 31 13 16-0148 EA 22" x 20", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 413.39 97.63 

    For 3" WG (Class B), Add  58.79 
    For 4" Or 6" WG (Class A), Add  156.77 
    For 24 Gauge, Add  4.29 
    For 22 Gauge, Add  9.88 
    For 20 Gauge, Add  16.10 
    For 18 Gauge, Add  24.69 
    For 16 Gauge, Add  30.06 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  15.89 
    For Work In Restricted Working Space, Add  117.58 

. 
 23 31 13 16-0149 EA 24" x 22", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Reducer ........................ 464.58 111.13 

    For 3" WG (Class B), Add  66.29 
    For 4" Or 6" WG (Class A), Add  176.78 
    For 24 Gauge, Add  4.52 
    For 22 Gauge, Add  10.41 
    For 20 Gauge, Add  16.97 
    For 18 Gauge, Add  26.01 
    For 16 Gauge, Add  31.67 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.74 
    For Work In Restricted Working Space, Add  132.59 

XXXXXXX 
. 
 23 31 13 16-0150  Slip Joint, Galvanized, Spiral Duct Couplings (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0151 EA 4", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling .................................... 59.40 14.54 
    For 3" WG (Class B), Add  8.42 
    For 4" Or 6" WG (Class A), Add  22.46 
    For 24 Gauge, Add  0.65 
    For 22 Gauge, Add  1.50 
    For 20 Gauge, Add  2.45 
    For 18 Gauge, Add  3.75 
    For 16 Gauge, Add  4.56 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.41 
    For Work In Restricted Working Space, Add  16.84 

. 
 23 31 13 16-0152 EA 6", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling .................................... 86.78 20.77 

    For 3" WG (Class B), Add  12.46 
    For 4" Or 6" WG (Class A), Add  33.23 
    For 24 Gauge, Add  0.74 
    For 22 Gauge, Add  1.70 
    For 20 Gauge, Add  2.78 
    For 18 Gauge, Add  4.26 
    For 16 Gauge, Add  5.18 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.74 
    For Work In Restricted Working Space, Add  24.92 
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. 
 23 31 13 16-0153 EA 8", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling .................................. 113.32 27.00 

    For 3" WG (Class B), Add  16.40 
    For 4" Or 6" WG (Class A), Add  43.73 
    For 24 Gauge, Add  0.80 
    For 22 Gauge, Add  1.84 
    For 20 Gauge, Add  2.99 
    For 18 Gauge, Add  4.59 
    For 16 Gauge, Add  5.59 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.95 
    For Work In Restricted Working Space, Add  32.80 

. 
 23 31 13 16-0154 EA 10", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 142.76 34.28 

    For 3" WG (Class B), Add  20.77 
    For 4" Or 6" WG (Class A), Add  55.39 
    For 24 Gauge, Add  0.86 
    For 22 Gauge, Add  1.97 
    For 20 Gauge, Add  3.21 
    For 18 Gauge, Add  4.92 
    For 16 Gauge, Add  5.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.17 
    For Work In Restricted Working Space, Add  41.54 

. 
 23 31 13 16-0155 EA 12", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 177.67 43.62 

    For 3" WG (Class B), Add  25.97 
    For 4" Or 6" WG (Class A), Add  69.24 
    For 24 Gauge, Add  0.91 
    For 22 Gauge, Add  2.10 
    For 20 Gauge, Add  3.43 
    For 18 Gauge, Add  5.26 
    For 16 Gauge, Add  6.40 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.38 
    For Work In Restricted Working Space, Add  51.93 

. 
 23 31 13 16-0156 EA 14", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 193.69 47.78 

    For 3" WG (Class B), Add  28.32 
    For 4" Or 6" WG (Class A), Add  75.53 
    For 24 Gauge, Add  0.97 
    For 22 Gauge, Add  2.24 
    For 20 Gauge, Add  3.65 
    For 18 Gauge, Add  5.59 
    For 16 Gauge, Add  6.80 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.60 
    For Work In Restricted Working Space, Add  56.65 

. 
 23 31 13 16-0157 EA 16", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 228.74 56.08 

    For 3" WG (Class B), Add  33.50 
    For 4" Or 6" WG (Class A), Add  89.34 
    For 24 Gauge, Add  1.08 
    For 22 Gauge, Add  2.47 
    For 20 Gauge, Add  4.04 
    For 18 Gauge, Add  6.19 
    For 16 Gauge, Add  7.53 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.98 
    For Work In Restricted Working Space, Add  67.01 

. 
 23 31 13 16-0158 EA 18", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 282.63 69.59 

    For 3" WG (Class B), Add  41.54 
    For 4" Or 6" WG (Class A), Add  110.78 
    For 24 Gauge, Add  1.13 
    For 22 Gauge, Add  2.61 
    For 20 Gauge, Add  4.25 
    For 18 Gauge, Add  6.52 
    For 16 Gauge, Add  7.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.20 
    For Work In Restricted Working Space, Add  83.09 

. 
 23 31 13 16-0159 EA 20", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 341.05 84.13 

    For 3" WG (Class B), Add  50.25 
    For 4" Or 6" WG (Class A), Add  134.01 
    For 24 Gauge, Add  1.20 
    For 22 Gauge, Add  2.77 
    For 20 Gauge, Add  4.52 
    For 18 Gauge, Add  6.92 
    For 16 Gauge, Add  8.43 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.45 
    For Work In Restricted Working Space, Add  100.51 

. 
 23 31 13 16-0160 EA 22", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 398.17 196.30 

    For 3" WG (Class B), Add  58.79 
    For 4" Or 6" WG (Class A), Add  156.77 
    For 24 Gauge, Add  1.25 
    For 22 Gauge, Add  2.88 
    For 20 Gauge, Add  4.69 
    For 18 Gauge, Add  7.19 
    For 16 Gauge, Add  8.75 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.63 
    For Work In Restricted Working Space, Add  117.58 
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. 
 23 31 13 16-0161 EA 24", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Coupling ................................ 448.56 221.22 

    For 3" WG (Class B), Add  66.29 
    For 4" Or 6" WG (Class A), Add  176.78 
    For 24 Gauge, Add  1.32 
    For 22 Gauge, Add  3.04 
    For 20 Gauge, Add  4.95 
    For 18 Gauge, Add  7.59 
    For 16 Gauge, Add  9.24 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.88 
    For Work In Restricted Working Space, Add  132.59 

XXXXXXX 
. 
 23 31 13 16-0162  Slip Joint, Galvanized, Spiral Duct Caps (23 31 13 16-0074) 
. 
. 

 23 31 13 16-0163 EA 4", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ............................................ 31.89 14.54 
    For 3" WG (Class B), Add  4.21 
    For 4" Or 6" WG (Class A), Add  11.23 
    For 24 Gauge, Add  0.76 
    For 22 Gauge, Add  1.76 
    For 20 Gauge, Add  2.87 
    For 18 Gauge, Add  4.39 
    For 16 Gauge, Add  5.35 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.83 
    For Work In Restricted Working Space, Add  8.42 

. 
 23 31 13 16-0164 EA 6", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ............................................ 45.82 20.77 

    For 3" WG (Class B), Add  6.23 
    For 4" Or 6" WG (Class A), Add  16.62 
    For 24 Gauge, Add  0.86 
    For 22 Gauge, Add  1.97 
    For 20 Gauge, Add  3.21 
    For 18 Gauge, Add  4.92 
    For 16 Gauge, Add  5.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.17 
    For Work In Restricted Working Space, Add  12.46 

. 
 23 31 13 16-0165 EA 8", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ............................................ 59.35 28.05 

    For 3" WG (Class B), Add  8.20 
    For 4" Or 6" WG (Class A), Add  21.86 
    For 24 Gauge, Add  0.94 
    For 22 Gauge, Add  2.16 
    For 20 Gauge, Add  3.52 
    For 18 Gauge, Add  5.39 
    For 16 Gauge, Add  6.57 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.47 
    For Work In Restricted Working Space, Add  16.40 

. 
 23 31 13 16-0166 EA 10", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap .......................................... 74.45 35.31 

    For 3" WG (Class B), Add  10.39 
    For 4" Or 6" WG (Class A), Add  27.70 
    For 24 Gauge, Add  1.04 
    For 22 Gauge, Add  2.40 
    For 20 Gauge, Add  3.91 
    For 18 Gauge, Add  5.99 
    For 16 Gauge, Add  7.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.86 
    For Work In Restricted Working Space, Add  20.77 

. 
 23 31 13 16-0167 EA 12", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap .......................................... 92.34 43.62 

    For 3" WG (Class B), Add  12.98 
    For 4" Or 6" WG (Class A), Add  34.62 
    For 24 Gauge, Add  1.16 
    For 22 Gauge, Add  2.66 
    For 20 Gauge, Add  4.34 
    For 18 Gauge, Add  6.66 
    For 16 Gauge, Add  8.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.28 
    For Work In Restricted Working Space, Add  25.97 

. 
 23 31 13 16-0168 EA 14", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ........................................ 100.78 47.78 

    For 3" WG (Class B), Add  14.16 
    For 4" Or 6" WG (Class A), Add  37.77 
    For 24 Gauge, Add  1.27 
    For 22 Gauge, Add  2.93 
    For 20 Gauge, Add  4.77 
    For 18 Gauge, Add  7.31 
    For 16 Gauge, Add  8.90 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.71 
    For Work In Restricted Working Space, Add  28.33 

. 
 23 31 13 16-0169 EA 16", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ........................................ 116.68 55.05 

    For 3" WG (Class B), Add  16.40 
    For 4" Or 6" WG (Class A), Add  43.73 
    For 24 Gauge, Add  1.47 
    For 22 Gauge, Add  3.38 
    For 20 Gauge, Add  5.51 
    For 18 Gauge, Add  8.45 
    For 16 Gauge, Add  10.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.44 
    For Work In Restricted Working Space, Add  32.80 
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. 
 23 31 13 16-0170 EA 18", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ........................................ 163.24 69.59 

    For 3" WG (Class B), Add  20.77 
    For 4" Or 6" WG (Class A), Add  55.39 
    For 24 Gauge, Add  4.95 
    For 22 Gauge, Add  11.39 
    For 20 Gauge, Add  18.57 
    For 18 Gauge, Add  28.47 
    For 16 Gauge, Add  34.66 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  18.32 
    For Work In Restricted Working Space, Add  41.54 

. 
 23 31 13 16-0171 EA 20", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ........................................ 199.95 86.21 

    For 3" WG (Class B), Add  25.97 
    For 4" Or 6" WG (Class A), Add  69.24 
    For 24 Gauge, Add  5.37 
    For 22 Gauge, Add  12.35 
    For 20 Gauge, Add  20.14 
    For 18 Gauge, Add  30.88 
    For 16 Gauge, Add  37.59 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.87 
    For Work In Restricted Working Space, Add  51.93 

. 
 23 31 13 16-0172 EA 22", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ........................................ 217.76 94.51 

    For 3" WG (Class B), Add  28.32 
    For 4" Or 6" WG (Class A), Add  75.53 
    For 24 Gauge, Add  5.79 
    For 22 Gauge, Add  13.31 
    For 20 Gauge, Add  21.70 
    For 18 Gauge, Add  33.27 
    For 16 Gauge, Add  40.50 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  21.41 
    For Work In Restricted Working Space, Add  56.65 

. 
 23 31 13 16-0173 EA 24", 26 Gauge, 2" WG And Less (Class C), 26 Gauge, Slip Joint, Galvanized, Spiral Duct Cap ........................................ 252.05 110.09 

    For 3" WG (Class B), Add  33.15 
    For 4" Or 6" WG (Class A), Add  88.39 
    For 24 Gauge, Add  6.21 
    For 22 Gauge, Add  14.29 
    For 20 Gauge, Add  23.30 
    For 18 Gauge, Add  35.73 
    For 16 Gauge, Add  43.50 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  22.99 
    For Work In Restricted Working Space, Add  66.29 

XXXXXXX 
. 
 23 31 13 19  Metal Duct Fittings (23 31 13)
. 
. 
 23 31 13 19-0001  Sheet Metal Baffles (23 31 13 19) 
. 
. 

 23 31 13 19-0002 LF  Sheet Metal Baffles Under Raised Floor ............................................................................................................................... 37.96 30.66 
    For Work In Restricted Working Space, Add  11.21 
    For Elevated Installation >10' To 15', Add  3.74 
    For Elevated Installation >15' To 20', Add  7.47 
    For Elevated Installation >20' To 25', Add  9.34 
    For Elevated Installation >25' To 30', Add  13.08 
    For Elevated Installation >30' To 35', Add  14.95 
    For Elevated Installation >35' To 40', Add  18.69 
    For Elevated Installation >40', Add  20.55 

XXXXXXX 
. 
 23 31 13 19-0003  Duct Register Boots (23 31 13 19) 
. 
. 

 23 31 13 19-0004 EA  10" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 33.85 14.06 
    For Stainless Steel, Add  7.44 

. 
 23 31 13 19-0005 EA  10" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 33.85 14.06 

    For Stainless Steel, Add  7.44 
. 

 23 31 13 19-0006 EA  12" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 36.22 15.19 
    For Stainless Steel, Add  7.59 

. 
 23 31 13 19-0007 EA  12" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 36.22 15.19 

    For Stainless Steel, Add  7.59 
. 

 23 31 13 19-0008 EA  12" x 2-1/4" x 7" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 37.63 15.19 
    For Stainless Steel, Add  9.43 

. 
 23 31 13 19-0009 EA  14" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 39.17 16.32 

    For Stainless Steel, Add  8.50 
. 

 23 31 13 19-0010 EA  14" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 39.17 16.32 
    For Stainless Steel, Add  8.50 

. 
 23 31 13 19-0011 EA  14" x 2-1/4" x 7" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 40.05 16.32 

    For Stainless Steel, Add  9.65 
. 

 23 31 13 19-0012 EA  10" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 40.03 17.44 
    For Stainless Steel, Add  6.68 

. 
 23 31 13 19-0013 EA  12" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 42.43 18.57 

    For Stainless Steel, Add  6.89 
. 

 23 31 13 19-0014 EA  12" x 4" x 7" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 46.02 18.57 
    For Stainless Steel, Add  11.56 

. 
 23 31 13 19-0015 EA  14" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 45.00 19.69 

    For Stainless Steel, Add  7.29 
. 

 23 31 13 19-0016 EA  14" x 4" x 7" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 48.52 19.69 
    For Stainless Steel, Add  11.87 

. 
 23 31 13 19-0017 EA  12" x 2-1/4" x 5" Register Boot, Center, Galvanized Steel .................................................................................................... 35.37 15.19 

    For Stainless Steel, Add  6.49 
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. 
 23 31 13 19-0018 EA  12" x 2-1/4" x 6" Register Boot, Center, Galvanized Steel .................................................................................................... 35.37 15.19 

    For Stainless Steel, Add  6.49 
. 

 23 31 13 19-0019 EA  14" x 2-1/4" x 6" Register Boot, Center, Galvanized Steel .................................................................................................... 38.19 16.32 
    For Stainless Steel, Add  7.23 

. 
 23 31 13 19-0020 EA  14" x 2-1/4" x 7" Register Boot, Center, Galvanized Steel .................................................................................................... 39.03 16.32 

    For Stainless Steel, Add  8.32 
. 

 23 31 13 19-0021 EA  10" x 4" x 6" Register Boot, Center, Galvanized Steel .......................................................................................................... 40.15 17.44 
    For Stainless Steel, Add  6.84 

. 
 23 31 13 19-0022 EA  12" x 4" x 6" Register Boot, Center, Galvanized Steel .......................................................................................................... 42.53 18.57 

    For Stainless Steel, Add  7.02 
. 

 23 31 13 19-0023 EA  12" x 2-1/4" x 6" Register Boot, End, Galvanized Steel ......................................................................................................... 35.94 15.19 
    For Stainless Steel, Add  7.23 

. 
 23 31 13 19-0024 EA  14" x 2-1/4" x 6" Register Boot, End, Galvanized Steel ......................................................................................................... 38.54 16.32 

    For Stainless Steel, Add  7.68 
. 

 23 31 13 19-0025 EA  10" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 33.85 14.06 
    For Stainless Steel, Add  7.44 

. 
 23 31 13 19-0026 EA  12" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 36.22 15.19 

    For Stainless Steel, Add  7.59 
. 

 23 31 13 19-0027 EA  14" x 2-1/4" x 5" Register Boot, Universal, Galvanized Steel ................................................................................................ 39.17 16.32 
    For Stainless Steel, Add  8.50 

. 
 23 31 13 19-0028 EA  14" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 39.17 16.32 

    For Stainless Steel, Add  8.50 
. 

 23 31 13 19-0029 EA  10" x 4" x 6" Register Boot, Universal, Galvanized Steel ...................................................................................................... 40.03 17.44 
    For Stainless Steel, Add  6.68 

. 
 23 31 13 19-0030 EA  12" x 4" x 6" Register Boot, Universal, Galvanized Steel ...................................................................................................... 42.43 18.57 

    For Stainless Steel, Add  6.89 
. 

 23 31 13 19-0031 EA  12" x 4" x 7" Register Boot, Universal, Galvanized Steel ...................................................................................................... 46.02 18.57 
    For Stainless Steel, Add  11.56 

. 
 23 31 13 19-0032 EA  14" x 4" x 7" Register Boot, Universal, Galvanized Steel ...................................................................................................... 48.28 19.69 

    For Stainless Steel, Add  11.56 

XXXXXXX 
. 
 23 31 13 23  Galvanized Steel Welded Duct (23 31 13)

Note: All field fabricated duct is assembled from flat duct sheets on site to fit to exact field conditions. Ductwork which is 
fabricated off site or snap-fitting duct is considered as shop fabricated. 

. 

. 
 23 31 13 23-0001  Welded Steel Ductwork (23 31 13 23) 

Note: Ductwork poundage includes all fittings, transitions, collars, straps, support straps, etc. 
. 
. 
 23 31 13 23-0002  Galvanized Steel Welded Duct, For Kitchen (23 31 13 23-0001) 

Note: Also includes special exhaust systems and waste. 
. 
. 

 23 31 13 23-0003 LB Galvanized Steel Welded Duct ............................................................................................................................................. 21.07 9.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.80 
    For Work In Restricted Working Space, Add  5.59 
    For Elevated Installation >10' To 15', Add  1.86 
    For Elevated Installation >15' To 20', Add  3.73 
    For Elevated Installation >20' To 25', Add  4.66 
    For Elevated Installation >25' To 30', Add  6.52 
    For Elevated Installation >30' To 35', Add  7.46 
    For Elevated Installation >35' To 40', Add  9.32 
    For Elevated Installation >40', Add  10.25 

XXXXXXX 
. 
 23 31 13 23-0004  Black Steel Ductwork (23 31 13 23-0001) 
. 
. 

 23 31 13 23-0005 LB Black Steel Ductwork ............................................................................................................................................................ 19.71 9.59 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  0.40 
    For Work In Restricted Working Space, Add  5.75 
    For Elevated Installation >10' To 15', Add  1.92 
    For Elevated Installation >15' To 20', Add  3.83 
    For Elevated Installation >20' To 25', Add  4.79 
    For Elevated Installation >25' To 30', Add  6.71 
    For Elevated Installation >30' To 35', Add  7.67 
    For Elevated Installation >35' To 40', Add  9.59 
    For Elevated Installation >40', Add  10.54 

XXXXXXX 
. 
 23 31 16  Nonmetal Ducts (23 31) 
. 
. 
 23 31 16 13  Fibrous-Glass Ducts (23 31 16) 
. 
. 
 23 31 16 13-0001  Glass Fiber Duct Board (23 31 16 13) 

Note: Rigid, rectangular boards faced on one side with a fire-resistant foil-scrim-kraft (FSK) vapor retarder and a 
lightweight fiber glass mat on the airstream surface. 

. 

. 
 23 31 16 13-0002 SF 1" Glass Fiber Duct Board (EI-475) .........................................................................................................................................9.25 1.92 

. 
 23 31 16 13-0003 SF 1-1/2" Glass Fiber Duct Board (EI-800) ................................................................................................................................. 10.81 2.11 

. 
 23 31 16 13-0004 SF 2" Glass Fiber Duct Board (EI-800) ....................................................................................................................................... 12.44 2.32 

XXXXXXX 
. 
 23 31 16 16  Thermoset Fiberglass-Reinforced Plastic Ducts (23 31 16)
. 
. 
 23 31 16 16-0001  Fiber Reinforced Round Plastic Duct (23 31 16 16) 
. 
. 
 23 31 16 16-0002  Fiber Reinforced Round Plastic Duct (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0003 LF  2" Fiber Reinforced Plastic Duct ........................................................................................................................................... 14.56 5.15 
. 

 23 31 16 16-0004 LF  3" Fiber Reinforced Plastic Duct ........................................................................................................................................... 18.12 6.03 
. 

 23 31 16 16-0005 LF  4" Fiber Reinforced Plastic Duct ........................................................................................................................................... 24.78 8.85 
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. 
 23 31 16 16-0006 LF  6" Fiber Reinforced Plastic Duct ........................................................................................................................................... 32.67 11.19 

. 
 23 31 16 16-0007 LF  8" Fiber Reinforced Plastic Duct ........................................................................................................................................... 41.34 14.01 

. 
 23 31 16 16-0008 LF  10" Fiber Reinforced Plastic Duct ......................................................................................................................................... 49.82 16.83 

. 
 23 31 16 16-0009 LF  12" Fiber Reinforced Plastic Duct ......................................................................................................................................... 56.30 19.65 

. 
 23 31 16 16-0010 LF  14" Fiber Reinforced Plastic Duct ......................................................................................................................................... 63.97 21.50 

. 
 23 31 16 16-0011 LF  16" Fiber Reinforced Plastic Duct ......................................................................................................................................... 69.03 22.86 

. 
 23 31 16 16-0012 LF  18" Fiber Reinforced Plastic Duct ......................................................................................................................................... 84.96 25.69 

. 
 23 31 16 16-0013 LF  20" Fiber Reinforced Plastic Duct ......................................................................................................................................... 89.53 27.53 

. 
 23 31 16 16-0014 LF  24" Fiber Reinforced Plastic Duct ....................................................................................................................................... 109.00 29.38 

. 
 23 31 16 16-0015 LF  30" Fiber Reinforced Plastic Duct ....................................................................................................................................... 124.97 34.04 

. 
 23 31 16 16-0016 LF  36" Fiber Reinforced Plastic Duct ....................................................................................................................................... 144.81 41.05 

. 
 23 31 16 16-0017 LF  42" Fiber Reinforced Plastic Duct ....................................................................................................................................... 190.75 45.72 

. 
 23 31 16 16-0018 LF  48" Fiber Reinforced Plastic Duct ....................................................................................................................................... 213.73 51.36 

. 
 23 31 16 16-0019 LF  54" Fiber Reinforced Plastic Duct ....................................................................................................................................... 237.99 58.85 

. 
 23 31 16 16-0020 LF  60" Fiber Reinforced Plastic Duct ....................................................................................................................................... 270.68 68.68 

. 
 23 31 16 16-0021 LF  66" Fiber Reinforced Plastic Duct ....................................................................................................................................... 293.64 84.04 

. 
 23 31 16 16-0022 LF  72" Fiber Reinforced Plastic Duct ....................................................................................................................................... 358.38 102.72 

XXXXXXX 
. 
 23 31 16 16-0023  Fiber Reinforced Plastic Bell (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0024 EA 2" Fiber Reinforced Plastic Bell ............................................................................................................................................. 61.21 20.92 
. 

 23 31 16 16-0025 EA 3" Fiber Reinforced Plastic Bell ............................................................................................................................................. 73.84 24.81 
. 

 23 31 16 16-0026 EA 4" Fiber Reinforced Plastic Bell ............................................................................................................................................. 85.02 29.18 
. 

 23 31 16 16-0027 EA 6" Fiber Reinforced Plastic Bell ........................................................................................................................................... 111.74 38.91 
. 

 23 31 16 16-0028 EA 8" Fiber Reinforced Plastic Bell ........................................................................................................................................... 136.05 48.64 
. 

 23 31 16 16-0029 EA 10" Fiber Reinforced Plastic Bell ......................................................................................................................................... 157.93 58.37 
. 

 23 31 16 16-0030 EA 12" Fiber Reinforced Plastic Bell ......................................................................................................................................... 195.82 72.47 
. 

 23 31 16 16-0031 EA 14" Fiber Reinforced Plastic Bell ......................................................................................................................................... 209.42 77.82 
. 

 23 31 16 16-0032 EA 16" Fiber Reinforced Plastic Bell ......................................................................................................................................... 226.91 83.18 
. 

 23 31 16 16-0033 EA 18" Fiber Reinforced Plastic Bell ......................................................................................................................................... 244.42 89.50 
. 

 23 31 16 16-0034 EA 20" Fiber Reinforced Plastic Bell ......................................................................................................................................... 267.25 97.28 
. 

 23 31 16 16-0035 EA 24" Fiber Reinforced Plastic Bell ......................................................................................................................................... 310.93 107.01 
. 

 23 31 16 16-0036 EA 30" Fiber Reinforced Plastic Bell ......................................................................................................................................... 361.88 116.74 
. 

 23 31 16 16-0037 EA 36" Fiber Reinforced Plastic Bell ......................................................................................................................................... 410.46 131.32 
. 

 23 31 16 16-0038 EA 42" Fiber Reinforced Plastic Bell ......................................................................................................................................... 459.04 145.92 
. 

 23 31 16 16-0039 EA 48" Fiber Reinforced Plastic Bell ......................................................................................................................................... 507.58 160.51 
. 

 23 31 16 16-0040 EA 54" Fiber Reinforced Plastic Bell ......................................................................................................................................... 631.41 194.56 
. 

 23 31 16 16-0041 EA 60" Fiber Reinforced Plastic Bell ......................................................................................................................................... 752.92 243.20 
. 

 23 31 16 16-0042 EA 66" Fiber Reinforced Plastic Bell ......................................................................................................................................... 903.45 291.83 
. 

 23 31 16 16-0043 EA 72" Fiber Reinforced Plastic Bell ...................................................................................................................................... 1,034.72 330.74 

XXXXXXX 
. 
 23 31 16 16-0044  Fiber Reinforced Plastic Flange (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0045 EA 2" Fiber Reinforced Plastic Flange ........................................................................................................................................ 99.98 20.92 
. 

 23 31 16 16-0046 EA 3" Fiber Reinforced Plastic Flange ...................................................................................................................................... 115.03 24.81 
. 

 23 31 16 16-0047 EA 4" Fiber Reinforced Plastic Flange ...................................................................................................................................... 131.06 29.18 
. 

 23 31 16 16-0048 EA 6" Fiber Reinforced Plastic Flange ...................................................................................................................................... 169.89 38.91 
. 

 23 31 16 16-0049 EA 8" Fiber Reinforced Plastic Flange ...................................................................................................................................... 206.31 48.64 
. 

 23 31 16 16-0050 EA 10" Fiber Reinforced Plastic Flange .................................................................................................................................... 242.74 58.37 
. 

 23 31 16 16-0051 EA 12" Fiber Reinforced Plastic Flange .................................................................................................................................... 285.47 72.47 
. 

 23 31 16 16-0052 EA 14" Fiber Reinforced Plastic Flange .................................................................................................................................... 318.45 77.82 
. 

 23 31 16 16-0053 EA 16" Fiber Reinforced Plastic Flange .................................................................................................................................... 348.06 83.18 
. 

 23 31 16 16-0054 EA 18" Fiber Reinforced Plastic Flange .................................................................................................................................... 370.42 89.50 
. 

 23 31 16 16-0055 EA 20" Fiber Reinforced Plastic Flange .................................................................................................................................... 388.40 97.28 
. 

 23 31 16 16-0056 EA 24" Fiber Reinforced Plastic Flange .................................................................................................................................... 456.31 107.01 
. 

 23 31 16 16-0057 EA 30" Fiber Reinforced Plastic Flange .................................................................................................................................... 502.41 116.74 
. 

 23 31 16 16-0058 EA 36" Fiber Reinforced Plastic Flange .................................................................................................................................... 621.26 131.32 
. 

 23 31 16 16-0059 EA 42" Fiber Reinforced Plastic Flange .................................................................................................................................... 691.64 145.92 
. 

 23 31 16 16-0060 EA 48" Fiber Reinforced Plastic Flange .................................................................................................................................... 786.22 160.51 
. 

 23 31 16 16-0061 EA 54" Fiber Reinforced Plastic Flange .................................................................................................................................... 922.17 194.56 
. 

 23 31 16 16-0062 EA 60" Fiber Reinforced Plastic Flange ................................................................................................................................. 1,099.40 243.20 
. 

 23 31 16 16-0063 EA 66" Fiber Reinforced Plastic Flange ................................................................................................................................. 1,276.59 291.83 
. 

 23 31 16 16-0064 EA 72" Fiber Reinforced Plastic Flange ................................................................................................................................. 1,461.16 330.74 

XXXXXXX 
. 
 23 31 16 16-0065  Fiber Reinforced Plastic 90 Degree Elbow (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0066 EA  2" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 164.00 50.39 
. 

 23 31 16 16-0067 EA  3" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 192.47 60.21 
. 

 23 31 16 16-0068 EA  4" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 223.34 70.04 
. 

 23 31 16 16-0069 EA  6" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 288.91 93.39 
. 

 23 31 16 16-0070 EA  8" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 354.48 116.74 
. 

 23 31 16 16-0071 EA  10" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 420.05 140.08 
. 

 23 31 16 16-0072 EA  12" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 515.66 174.23 
. 

 23 31 16 16-0073 EA  14" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 586.06 184.44 
. 

 23 31 16 16-0074 EA  16" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 668.25 200.30 
. 

 23 31 16 16-0075 EA  18" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 798.99 214.79 
. 

 23 31 16 16-0076 EA  20" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 922.23 233.47 
. 

 23 31 16 16-0077 EA  24" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 1,070.17 256.81 
. 

 23 31 16 16-0078 EA  30" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 1,448.28 280.16 
. 

 23 31 16 16-0079 EA  36" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 1,858.02 315.18 
. 

 23 31 16 16-0080 EA  42" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 2,449.45 350.30 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 31 HVAC Ducts and Casings 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 312 Monterey County Facilities

. 
 23 31 16 16-0081 EA  48" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 2,907.67 385.32 

. 
 23 31 16 16-0082 EA  54" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 3,443.50 466.94 

. 
 23 31 16 16-0083 EA  60" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 4,171.11 583.67 

. 
 23 31 16 16-0084 EA  66" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 4,898.36 700.21 

. 
 23 31 16 16-0085 EA  72" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 5,586.88 793.50 

XXXXXXX 
. 
 23 31 16 16-0086  Fiber Reinforced Plastic 45 Degree Elbow (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0087 EA  2" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 137.35 50.39 
. 

 23 31 16 16-0088 EA  3" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 160.97 60.21 
. 

 23 31 16 16-0089 EA  4" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 186.98 70.04 
. 

 23 31 16 16-0090 EA  6" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 235.61 93.39 
. 

 23 31 16 16-0091 EA  8" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 284.21 116.74 
. 

 23 31 16 16-0092 EA  10" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 337.74 140.08 
. 

 23 31 16 16-0093 EA  12" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 416.38 174.23 
. 

 23 31 16 16-0094 EA  14" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 452.72 184.44 
. 

 23 31 16 16-0095 EA  16" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 542.08 200.20 
. 

 23 31 16 16-0096 EA  18" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 624.80 214.98 
. 

 23 31 16 16-0097 EA  20" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 723.48 233.47 
. 

 23 31 16 16-0098 EA  24" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 834.69 256.62 
. 

 23 31 16 16-0099 EA  30" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,060.23 279.97 
. 

 23 31 16 16-0100 EA  36" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,298.76 315.47 
. 

 23 31 16 16-0101 EA  42" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,657.57 350.49 
. 

 23 31 16 16-0102 EA  48" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,950.59 385.32 
. 

 23 31 16 16-0103 EA  54" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 2,324.08 466.94 
. 

 23 31 16 16-0104 EA  60" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 2,785.17 583.67 
. 

 23 31 16 16-0105 EA  66" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 3,272.72 698.85 
. 

 23 31 16 16-0106 EA  72" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 3,698.40 794.28 

XXXXXXX 
. 
 23 31 16 16-0107  Fiber Reinforced Plastic Tee (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0108 EA  2" Fiber Reinforced Plastic Tee ........................................................................................................................................... 210.10 75.19 
. 

 23 31 16 16-0109 EA  3" Fiber Reinforced Plastic Tee ........................................................................................................................................... 247.89 90.57 
. 

 23 31 16 16-0110 EA  4" Fiber Reinforced Plastic Tee ........................................................................................................................................... 284.13 105.06 
. 

 23 31 16 16-0111 EA  6" Fiber Reinforced Plastic Tee ........................................................................................................................................... 366.74 140.08 
. 

 23 31 16 16-0112 EA  8" Fiber Reinforced Plastic Tee ........................................................................................................................................... 447.81 174.23 
. 

 23 31 16 16-0113 EA  10" Fiber Reinforced Plastic Tee ......................................................................................................................................... 533.46 211.09 
. 

 23 31 16 16-0114 EA  12" Fiber Reinforced Plastic Tee ......................................................................................................................................... 644.50 255.84 
. 

 23 31 16 16-0115 EA  14" Fiber Reinforced Plastic Tee ......................................................................................................................................... 703.77 276.85 
. 

 23 31 16 16-0116 EA  16" Fiber Reinforced Plastic Tee ......................................................................................................................................... 816.22 300.78 
. 

 23 31 16 16-0117 EA  18" Fiber Reinforced Plastic Tee ......................................................................................................................................... 924.66 322.18 
. 

 23 31 16 16-0118 EA  20" Fiber Reinforced Plastic Tee ...................................................................................................................................... 1,068.36 350.30 
. 

 23 31 16 16-0119 EA  24" Fiber Reinforced Plastic Tee ...................................................................................................................................... 1,223.70 385.32 
. 

 23 31 16 16-0120 EA  30" Fiber Reinforced Plastic Tee ...................................................................................................................................... 1,463.49 420.15 
. 

 23 31 16 16-0121 EA  36" Fiber Reinforced Plastic Tee ...................................................................................................................................... 1,757.50 472.96 
. 

 23 31 16 16-0122 EA  42" Fiber Reinforced Plastic Tee ...................................................................................................................................... 2,329.55 525.50 
. 

 23 31 16 16-0123 EA  48" Fiber Reinforced Plastic Tee ...................................................................................................................................... 2,780.77 578.13 
. 

 23 31 16 16-0124 EA  54" Fiber Reinforced Plastic Tee ...................................................................................................................................... 3,348.77 700.89 
. 

 23 31 16 16-0125 EA  60" Fiber Reinforced Plastic Tee ...................................................................................................................................... 4,003.89 875.90 
. 

 23 31 16 16-0126 EA  66" Fiber Reinforced Plastic Tee ...................................................................................................................................... 4,658.46 1,050.51 
. 

 23 31 16 16-0127 EA  72" Fiber Reinforced Plastic Tee ...................................................................................................................................... 5,256.30 1,191.18 

XXXXXXX 
. 
 23 31 16 16-0128  Fiber Reinforced Plastic Lateral Joint (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0129 EA 2" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 173.75 75.19 
. 

 23 31 16 16-0130 EA 3" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 204.25 90.57 
. 

 23 31 16 16-0131 EA 4" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 233.28 105.06 
. 

 23 31 16 16-0132 EA 6" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 296.55 140.08 
. 

 23 31 16 16-0133 EA 8" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 358.22 174.23 
. 

 23 31 16 16-0134 EA 10" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 429.33 211.09 
. 

 23 31 16 16-0135 EA 12" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 513.89 256.03 
. 

 23 31 16 16-0136 EA 14" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 557.96 276.66 
. 

 23 31 16 16-0137 EA 16" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 612.89 300.88 
. 

 23 31 16 16-0138 EA 18" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 663.45 322.48 
. 

 23 31 16 16-0139 EA 20" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 724.72 350.49 
. 

 23 31 16 16-0140 EA 24" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 802.10 385.32 
. 

 23 31 16 16-0141 EA 30" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 886.42 419.95 
. 

 23 31 16 16-0142 EA 36" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,001.03 472.67 
. 

 23 31 16 16-0143 EA 42" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,118.68 525.79 
. 

 23 31 16 16-0144 EA 48" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,229.69 577.93 
. 

 23 31 16 16-0145 EA 54" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,467.60 698.85 
. 

 23 31 16 16-0146 EA 60" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,789.49 877.45 
. 

 23 31 16 16-0147 EA 66" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 2,164.05 1,051.28 
. 

 23 31 16 16-0148 EA 72" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 2,421.42 1,191.18 

XXXXXXX 
. 
 23 31 16 16-0149  Fiber Reinforced Plastic One Piece Reducer (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0150 EA 2" Fiber Reinforced Plastic One Piece Reducer .................................................................................................................. 147.07 50.49 
. 

 23 31 16 16-0151 EA 3" Fiber Reinforced Plastic One Piece Reducer .................................................................................................................. 173.13 60.31 
. 

 23 31 16 16-0152 EA 4" Fiber Reinforced Plastic One Piece Reducer .................................................................................................................. 204.01 70.04 
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. 
 23 31 16 16-0153 EA 6" Fiber Reinforced Plastic One Piece Reducer.................................................................................................................. 262.26 93.39 

. 
 23 31 16 16-0154 EA 8" Fiber Reinforced Plastic One Piece Reducer.................................................................................................................. 315.71 116.74 

. 
 23 31 16 16-0155 EA 10" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 379.79 140.67 

. 
 23 31 16 16-0156 EA 12" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 450.30 174.23 

. 
 23 31 16 16-0157 EA 14" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 481.79 184.44 

. 
 23 31 16 16-0158 EA 16" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 532.38 200.20 

. 
 23 31 16 16-0159 EA 18" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 586.03 214.98 

. 
 23 31 16 16-0160 EA 20" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 655.64 233.47 

. 
 23 31 16 16-0161 EA 24" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 748.37 257.10 

. 
 23 31 16 16-0162 EA 30" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 840.82 280.65 

. 
 23 31 16 16-0163 EA 36" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................ 952.27 315.47 

. 
 23 31 16 16-0164 EA 42" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 1,063.94 350.49 

. 
 23 31 16 16-0165 EA 48" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 1,199.47 385.32 

. 
 23 31 16 16-0166 EA 54" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 1,420.31 466.94 

. 
 23 31 16 16-0167 EA 60" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 1,692.41 583.67 

. 
 23 31 16 16-0168 EA 66" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 1,891.62 698.85 

. 
 23 31 16 16-0169 EA 72" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................. 2,123.46 794.28 

XXXXXXX 
. 
 23 31 16 16-0170  Fiber Reinforced Plastic Two Piece Reducer (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0171 EA 2" Fiber Reinforced Plastic Two Piece Reducer.................................................................................................................. 176.14 50.49 
. 

 23 31 16 16-0172 EA 3" Fiber Reinforced Plastic Two Piece Reducer.................................................................................................................. 192.51 60.31 
. 

 23 31 16 16-0173 EA 4" Fiber Reinforced Plastic Two Piece Reducer.................................................................................................................. 223.39 70.04 
. 

 23 31 16 16-0174 EA 6" Fiber Reinforced Plastic Two Piece Reducer.................................................................................................................. 288.91 93.39 
. 

 23 31 16 16-0175 EA 8" Fiber Reinforced Plastic Two Piece Reducer.................................................................................................................. 354.48 116.74 
. 

 23 31 16 16-0176 EA 10" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 420.98 140.67 
. 

 23 31 16 16-0177 EA 12" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 503.60 174.23 
. 

 23 31 16 16-0178 EA 14" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 549.64 184.44 
. 

 23 31 16 16-0179 EA 16" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 600.23 200.20 
. 

 23 31 16 16-0180 EA 18" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 678.10 214.98 
. 

 23 31 16 16-0181 EA 20" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................ 859.17 233.47 
. 

 23 31 16 16-0182 EA 24" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,046.40 257.10 
. 

 23 31 16 16-0183 EA 30" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,121.88 280.65 
. 

 23 31 16 16-0184 EA 36" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,276.95 315.47 
. 

 23 31 16 16-0185 EA 42" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,383.77 350.49 
. 

 23 31 16 16-0186 EA 48" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,514.45 385.32 
. 

 23 31 16 16-0187 EA 54" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,674.72 466.94 
. 

 23 31 16 16-0188 EA 60" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 1,932.28 583.67 
. 

 23 31 16 16-0189 EA 66" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 2,158.15 698.85 
. 

 23 31 16 16-0190 EA 72" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................. 2,365.76 794.28 

XXXXXXX 
. 
 23 31 16 16-0191  Fiber Reinforced Plastic Butterfly Dampers (23 31 16 16-0001) 
. 
. 

 23 31 16 16-0192 EA  2" Fiber Reinforced Plastic Damper .................................................................................................................................... 314.21 50.39 
. 

 23 31 16 16-0193 EA  3" Fiber Reinforced Plastic Damper .................................................................................................................................... 354.81 60.21 
. 

 23 31 16 16-0194 EA  4" Fiber Reinforced Plastic Damper .................................................................................................................................... 395.37 70.04 
. 

 23 31 16 16-0195 EA  6" Fiber Reinforced Plastic Damper .................................................................................................................................... 470.64 93.39 
. 

 23 31 16 16-0196 EA  8" Fiber Reinforced Plastic Damper .................................................................................................................................... 558.01 116.74 
. 

 23 31 16 16-0197 EA  10" Fiber Reinforced Plastic Damper .................................................................................................................................. 633.27 140.08 
. 

 23 31 16 16-0198 EA  12" Fiber Reinforced Plastic Damper .................................................................................................................................. 726.46 174.23 
. 

 23 31 16 16-0199 EA  14" Fiber Reinforced Plastic Damper .................................................................................................................................. 804.13 184.44 
. 

 23 31 16 16-0200 EA  16" Fiber Reinforced Plastic Damper .................................................................................................................................. 891.17 200.30 
. 

 23 31 16 16-0201 EA  18" Fiber Reinforced Plastic Damper .................................................................................................................................. 975.87 214.79 
. 

 23 31 16 16-0202 EA  20" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,043.37 233.47 
. 

 23 31 16 16-0203 EA  24" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,179.20 256.81 
. 

 23 31 16 16-0204 EA  30" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,363.47 280.16 
. 

 23 31 16 16-0205 EA  36" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,567.26 315.18 
. 

 23 31 16 16-0206 EA  42" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,795.25 350.30 
. 

 23 31 16 16-0207 EA  48" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,999.05 385.32 
. 

 23 31 16 16-0208 EA  54" Fiber Reinforced Plastic Damper ............................................................................................................................... 2,353.16 466.94 
. 

 23 31 16 16-0209 EA  60" Fiber Reinforced Plastic Damper ............................................................................................................................... 2,765.79 583.67 
. 

 23 31 16 16-0210 EA  66" Fiber Reinforced Plastic Damper ............................................................................................................................... 3,153.81 700.21 
. 

 23 31 16 16-0211 EA  72" Fiber Reinforced Plastic Damper ............................................................................................................................... 3,624.27 793.50 

XXXXXXX 
. 
 23 33  Air Duct Accessories (23 30) 
. 
. 
 23 33 13  Dampers (23 33) 
. 
. 
 23 33 13 13  Volume-Control Dampers (23 33 13)
. 
. 
 23 33 13 13-0001  Radial Opposed Blade Damper Steel Construction (23 33 13 13) 
. 
. 

 23 33 13 13-0002 EA  6" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ................................................ 79.78 9.01 
    For Stainless Steel, Add  58.31 
    For Parallel Blade Damper, Add  17.94 

. 
 23 33 13 13-0003 EA  7" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ................................................ 86.01 10.12 

    For Stainless Steel, Add  59.15 
    For Parallel Blade Damper, Add  18.20 

. 
 23 33 13 13-0004 EA  8" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ................................................ 93.09 11.25 

    For Stainless Steel, Add  59.77 
    For Parallel Blade Damper, Add  18.39 
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. 
 23 33 13 13-0005 EA  10" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................. 100.78 13.50 

    For Stainless Steel, Add  63.51 
    For Parallel Blade Damper, Add  19.54 

. 
 23 33 13 13-0006 EA  12" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................. 109.61 14.63 

    For Stainless Steel, Add  67.25 
    For Parallel Blade Damper, Add  20.69 

. 
 23 33 13 13-0007 EA  14" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................. 129.39 15.76 

    For Stainless Steel, Add  85.92 
    For Parallel Blade Damper, Add  26.44 

. 
 23 33 13 13-0008 EA  15" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................. 141.68 16.87 

    For Stainless Steel, Add  93.39 
    For Parallel Blade Damper, Add  28.74 

. 
 23 33 13 13-0009 EA  16" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................. 149.72 19.13 

    For Stainless Steel, Add  97.11 
    For Parallel Blade Damper, Add  29.88 

. 
 23 33 13 13-0010 EA  18" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................. 164.35 20.26 

    For Stainless Steel, Add  108.33 
    For Parallel Blade Damper, Add  33.33 

. 
 23 33 13 13-0011 EA  20" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................. 191.52 22.51 

    For Stainless Steel, Add  134.49 
    For Parallel Blade Damper, Add  41.38 

. 
 23 33 13 13-0012 EA  24" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................. 209.87 22.51 

    For Stainless Steel, Add  153.14 
    For Parallel Blade Damper, Add  47.12 

. 
 23 33 13 13-0013 EA  30" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................. 239.20 25.88 

    For Stainless Steel, Add  179.30 
    For Parallel Blade Damper, Add  55.17 

. 
 23 33 13 13-0014 EA  36" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................. 256.89 27.01 

    For Stainless Steel, Add  195.38 
    For Parallel Blade Damper, Add  60.12 

XXXXXXX 
. 
 23 33 13 13-0015  Rectangular Opposed Blade Damper (23 33 13 13) 
. 
. 

 23 33 13 13-0016 EA 6" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................... 75.27 12.52 
    For Stainless Steel, Add  49.05 
    For Parallel Blade Damper, Add  15.09 

. 
 23 33 13 13-0017 EA 8" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................... 79.65 13.08 

    For Stainless Steel, Add  52.53 
    For Parallel Blade Damper, Add  16.16 

. 
 23 33 13 13-0018 EA 8" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................... 82.58 13.19 

    For Stainless Steel, Add  56.04 
    For Parallel Blade Damper, Add  17.24 

. 
 23 33 13 13-0019 EA 10" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ......................................................... 82.58 13.19 

    For Stainless Steel, Add  56.04 
    For Parallel Blade Damper, Add  17.24 

. 
 23 33 13 13-0020 EA 10" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ......................................................... 86.40 13.54 

    For Stainless Steel, Add  59.54 
    For Parallel Blade Damper, Add  18.32 

. 
 23 33 13 13-0021 EA 10" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 96.29 15.00 

    For Stainless Steel, Add  66.53 
    For Parallel Blade Damper, Add  20.47 

. 
 23 33 13 13-0022 EA 12" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ......................................................... 86.40 13.54 

    For Stainless Steel, Add  59.54 
    For Parallel Blade Damper, Add  18.32 

. 
 23 33 13 13-0023 EA 12" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ......................................................... 94.03 14.32 

    For Stainless Steel, Add  66.53 
    For Parallel Blade Damper, Add  20.47 

. 
 23 33 13 13-0024 EA 12" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 99.01 15.00 

    For Stainless Steel, Add  70.07 
    For Parallel Blade Damper, Add  21.56 

. 
 23 33 13 13-0025 EA 12" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 107.34 16.91 

    For Stainless Steel, Add  73.58 
    For Parallel Blade Damper, Add  22.64 

. 
 23 33 13 13-0026 EA 14" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ......................................................... 92.70 14.32 

    For Stainless Steel, Add  64.81 
    For Parallel Blade Damper, Add  19.94 

. 
 23 33 13 13-0027 EA 14" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ......................................................... 99.01 15.00 

    For Stainless Steel, Add  70.07 
    For Parallel Blade Damper, Add  21.56 

. 
 23 33 13 13-0028 EA 14" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 103.96 15.79 

    For Stainless Steel, Add  73.58 
    For Parallel Blade Damper, Add  22.64 

. 
 23 33 13 13-0029 EA 14" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 110.03 16.91 

    For Stainless Steel, Add  77.08 
    For Parallel Blade Damper, Add  23.72 

. 
 23 33 13 13-0030 EA 14" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 122.40 18.83 

    For Stainless Steel, Add  85.83 
    For Parallel Blade Damper, Add  26.41 

. 
 23 33 13 13-0031 EA 16" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ......................................................... 99.01 15.00 

    For Stainless Steel, Add  70.07 
    For Parallel Blade Damper, Add  21.56 

. 
 23 33 13 13-0032 EA 16" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 105.09 16.12 

    For Stainless Steel, Add  73.58 
    For Parallel Blade Damper, Add  22.64 
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. 
 23 33 13 13-0033 EA 16" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 112.28 17.70 

    For Stainless Steel, Add  77.08 
    For Parallel Blade Damper, Add  23.72 

. 
 23 33 13 13-0034 EA 16" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 118.35 18.83 

    For Stainless Steel, Add  80.56 
    For Parallel Blade Damper, Add  24.79 

. 
 23 33 13 13-0035 EA 16" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 130.76 20.63 

    For Stainless Steel, Add  89.36 
    For Parallel Blade Damper, Add  27.50 

. 
 23 33 13 13-0036 EA 16" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 143.12 22.55 

    For Stainless Steel, Add  98.10 
    For Parallel Blade Damper, Add  30.18 

. 
 23 33 13 13-0037 EA 18" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 103.96 15.79 

    For Stainless Steel, Add  73.58 
    For Parallel Blade Damper, Add  22.64 

. 
 23 33 13 13-0038 EA 18" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 111.36 16.91 

    For Stainless Steel, Add  78.81 
    For Parallel Blade Damper, Add  24.25 

. 
 23 33 13 13-0039 EA 18" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 121.07 18.83 

    For Stainless Steel, Add  84.10 
    For Parallel Blade Damper, Add  25.88 

. 
 23 33 13 13-0040 EA 18" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 133.45 20.63 

    For Stainless Steel, Add  92.86 
    For Parallel Blade Damper, Add  28.57 

. 
 23 33 13 13-0041 EA 18" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 144.47 22.55 

    For Stainless Steel, Add  99.85 
    For Parallel Blade Damper, Add  30.72 

. 
 23 33 13 13-0042 EA 18" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 156.82 24.35 

    For Stainless Steel, Add  108.59 
    For Parallel Blade Damper, Add  33.41 

. 
 23 33 13 13-0043 EA 18" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 166.51 26.27 

    For Stainless Steel, Add  113.85 
    For Parallel Blade Damper, Add  35.03 

. 
 23 33 13 13-0044 EA 20" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 110.03 16.91 

    For Stainless Steel, Add  77.08 
    For Parallel Blade Damper, Add  23.72 

. 
 23 33 13 13-0045 EA 20" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 121.05 18.83 

    For Stainless Steel, Add  84.07 
    For Parallel Blade Damper, Add  25.87 

. 
 23 33 13 13-0046 EA 20" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 132.09 20.63 

    For Stainless Steel, Add  91.09 
    For Parallel Blade Damper, Add  28.03 

. 
 23 33 13 13-0047 EA 20" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 148.52 22.55 

    For Stainless Steel, Add  105.12 
    For Parallel Blade Damper, Add  32.34 

. 
 23 33 13 13-0048 EA 20" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 158.19 24.35 

    For Stainless Steel, Add  110.37 
    For Parallel Blade Damper, Add  33.96 

. 
 23 33 13 13-0049 EA 20" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 167.88 26.27 

    For Stainless Steel, Add  115.64 
    For Parallel Blade Damper, Add  35.58 

. 
 23 33 13 13-0050 EA 20" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 178.89 28.19 

    For Stainless Steel, Add  122.63 
    For Parallel Blade Damper, Add  37.73 

. 
 23 33 13 13-0051 EA 20" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 189.90 29.99 

    For Stainless Steel, Add  129.61 
    For Parallel Blade Damper, Add  39.88 

. 
 23 33 13 13-0052 EA 24" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 123.75 18.83 

    For Stainless Steel, Add  87.58 
    For Parallel Blade Damper, Add  26.95 

. 
 23 33 13 13-0053 EA 24" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 137.48 20.63 

    For Stainless Steel, Add  98.10 
    For Parallel Blade Damper, Add  30.18 

. 
 23 33 13 13-0054 EA 24" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 148.52 22.55 

    For Stainless Steel, Add  105.12 
    For Parallel Blade Damper, Add  32.34 

. 
 23 33 13 13-0055 EA 24" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 162.24 24.35 

    For Stainless Steel, Add  115.64 
    For Parallel Blade Damper, Add  35.58 

. 
 23 33 13 13-0056 EA 24" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 171.91 26.27 

    For Stainless Steel, Add  120.87 
    For Parallel Blade Damper, Add  37.19 

. 
 23 33 13 13-0057 EA 24" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 181.58 28.19 

    For Stainless Steel, Add  126.13 
    For Parallel Blade Damper, Add  38.81 

. 
 23 33 13 13-0058 EA 24" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 195.30 29.99 

    For Stainless Steel, Add  136.63 
    For Parallel Blade Damper, Add  42.04 

. 
 23 33 13 13-0059 EA 24" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 214.65 33.83 

    For Stainless Steel, Add  147.12 
    For Parallel Blade Damper, Add  45.27 

. 
 23 33 13 13-0060 EA 24" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 236.74 37.54 

    For Stainless Steel, Add  161.17 
    For Parallel Blade Damper, Add  49.59 
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. 
 23 33 13 13-0061 EA 28" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 137.48 20.63 

    For Stainless Steel, Add  98.10 
    For Parallel Blade Damper, Add  30.18 

. 
 23 33 13 13-0062 EA 28" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 148.52 22.55 

    For Stainless Steel, Add  105.12 
    For Parallel Blade Damper, Add  32.34 

. 
 23 33 13 13-0063 EA 28" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 162.24 24.35 

    For Stainless Steel, Add  115.64 
    For Parallel Blade Damper, Add  35.58 

. 
 23 33 13 13-0064 EA 28" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 173.26 26.27 

    For Stainless Steel, Add  122.63 
    For Parallel Blade Damper, Add  37.73 

. 
 23 33 13 13-0065 EA 28" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 185.61 28.19 

    For Stainless Steel, Add  131.37 
    For Parallel Blade Damper, Add  40.42 

. 
 23 33 13 13-0066 EA 28" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 197.98 29.99 

    For Stainless Steel, Add  140.11 
    For Parallel Blade Damper, Add  43.11 

. 
 23 33 13 13-0067 EA 28" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 217.35 33.83 

    For Stainless Steel, Add  150.63 
    For Parallel Blade Damper, Add  46.35 

. 
 23 33 13 13-0068 EA 28" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 236.74 37.54 

    For Stainless Steel, Add  161.17 
    For Parallel Blade Damper, Add  49.59 

. 
 23 33 13 13-0069 EA 28" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 258.52 39.47 

    For Stainless Steel, Add  182.17 
    For Parallel Blade Damper, Add  56.05 

. 
 23 33 13 13-0070 EA 28" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 283.27 43.18 

    For Stainless Steel, Add  199.68 
    For Parallel Blade Damper, Add  61.44 

. 
 23 33 13 13-0071 EA 32" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 156.61 22.55 

    For Stainless Steel, Add  115.64 
    For Parallel Blade Damper, Add  35.58 

. 
 23 33 13 13-0072 EA 32" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 164.92 24.35 

    For Stainless Steel, Add  119.12 
    For Parallel Blade Damper, Add  36.65 

. 
 23 33 13 13-0073 EA 32" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 173.26 26.27 

    For Stainless Steel, Add  122.63 
    For Parallel Blade Damper, Add  37.73 

. 
 23 33 13 13-0074 EA 32" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 184.26 28.19 

    For Stainless Steel, Add  129.61 
    For Parallel Blade Damper, Add  39.88 

. 
 23 33 13 13-0075 EA 32" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 198.50 29.99 

    For Stainless Steel, Add  140.79 
    For Parallel Blade Damper, Add  43.32 

. 
 23 33 13 13-0076 EA 32" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 217.35 33.83 

    For Stainless Steel, Add  150.63 
    For Parallel Blade Damper, Add  46.35 

. 
 23 33 13 13-0077 EA 32" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 239.44 37.54 

    For Stainless Steel, Add  164.68 
    For Parallel Blade Damper, Add  50.67 

. 
 23 33 13 13-0078 EA 32" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 261.48 41.27 

    For Stainless Steel, Add  178.69 
    For Parallel Blade Damper, Add  54.98 

. 
 23 33 13 13-0079 EA 32" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 283.27 43.18 

    For Stainless Steel, Add  199.68 
    For Parallel Blade Damper, Add  61.44 

. 
 23 33 13 13-0080 EA 32" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 311.17 46.23 

    For Stainless Steel, Add  224.22 
    For Parallel Blade Damper, Add  68.99 

. 
 23 33 13 13-0081 EA 32" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 340.64 48.82 

    For Stainless Steel, Add  252.27 
    For Parallel Blade Damper, Add  77.62 

. 
 23 33 13 13-0082 EA 36" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 170.31 24.35 

    For Stainless Steel, Add  126.13 
    For Parallel Blade Damper, Add  38.81 

. 
 23 33 13 13-0083 EA 36" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 181.33 26.27 

    For Stainless Steel, Add  133.12 
    For Parallel Blade Damper, Add  40.96 

. 
 23 33 13 13-0084 EA 36" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 192.34 28.19 

    For Stainless Steel, Add  140.11 
    For Parallel Blade Damper, Add  43.11 

. 
 23 33 13 13-0085 EA 36" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 206.07 29.99 

    For Stainless Steel, Add  150.63 
    For Parallel Blade Damper, Add  46.35 

. 
 23 33 13 13-0086 EA 36" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 221.42 33.83 

    For Stainless Steel, Add  155.92 
    For Parallel Blade Damper, Add  47.98 

. 
 23 33 13 13-0087 EA 36" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 231.10 35.63 

    For Stainless Steel, Add  161.17 
    For Parallel Blade Damper, Add  49.59 

. 
 23 33 13 13-0088 EA 36" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 261.48 41.27 

    For Stainless Steel, Add  178.69 
    For Parallel Blade Damper, Add  54.98 
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 23 33 13 13-0089 EA 36" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 286.21 45.11 

    For Stainless Steel, Add  196.17 
    For Parallel Blade Damper, Add  60.36 

. 
 23 33 13 13-0090 EA 36" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 306.91 46.57 

    For Stainless Steel, Add  217.22 
    For Parallel Blade Damper, Add  66.84 

. 
 23 33 13 13-0091 EA 36" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 338.59 49.95 

    For Stainless Steel, Add  245.22 
    For Parallel Blade Damper, Add  75.45 

. 
 23 33 13 13-0092 EA 36" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 365.36 52.55 

    For Stainless Steel, Add  269.75 
    For Parallel Blade Damper, Add  83.00 

. 
 23 33 13 13-0093 EA 36" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 392.56 54.46 

    For Stainless Steel, Add  297.78 
    For Parallel Blade Damper, Add  91.62 

. 
 23 33 13 13-0094 EA 40" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 178.63 28.19 

    For Stainless Steel, Add  129.61 
    For Parallel Blade Damper, Add  39.88 

. 
 23 33 13 13-0095 EA 40" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 195.03 29.99 

    For Stainless Steel, Add  143.61 
    For Parallel Blade Damper, Add  44.19 

. 
 23 33 13 13-0096 EA 40" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 203.37 31.91 

    For Stainless Steel, Add  147.12 
    For Parallel Blade Damper, Add  45.27 

. 
 23 33 13 13-0097 EA 40" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 211.71 33.83 

    For Stainless Steel, Add  150.63 
    For Parallel Blade Damper, Add  46.35 

. 
 23 33 13 13-0098 EA 40" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 232.43 35.63 

    For Stainless Steel, Add  162.90 
    For Parallel Blade Damper, Add  50.12 

. 
 23 33 13 13-0099 EA 40" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 247.51 37.54 

    For Stainless Steel, Add  175.18 
    For Parallel Blade Damper, Add  53.90 

. 
 23 33 13 13-0100 EA 40" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 275.20 43.18 

    For Stainless Steel, Add  189.19 
    For Parallel Blade Damper, Add  58.21 

. 
 23 33 13 13-0101 EA 40" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 297.27 46.91 

    For Stainless Steel, Add  203.22 
    For Parallel Blade Damper, Add  62.53 

. 
 23 33 13 13-0102 EA 40" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 322.44 49.95 

    For Stainless Steel, Add  224.22 
    For Parallel Blade Damper, Add  68.99 

. 
 23 33 13 13-0103 EA 40" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 359.98 52.55 

    For Stainless Steel, Add  262.76 
    For Parallel Blade Damper, Add  80.85 

. 
 23 33 13 13-0104 EA 40" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 385.15 55.59 

    For Stainless Steel, Add  283.75 
    For Parallel Blade Damper, Add  87.31 

. 
 23 33 13 13-0105 EA 40" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 419.32 57.05 

    For Stainless Steel, Add  322.31 
    For Parallel Blade Damper, Add  99.17 

. 
 23 33 13 13-0106 EA 40" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 455.29 60.10 

    For Stainless Steel, Add  357.34 
    For Parallel Blade Damper, Add  109.95 

. 
 23 33 13 13-0107 EA 44" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 189.66 28.19 

    For Stainless Steel, Add  136.63 
    For Parallel Blade Damper, Add  42.04 

. 
 23 33 13 13-0108 EA 44" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 206.07 29.99 

    For Stainless Steel, Add  150.63 
    For Parallel Blade Damper, Add  46.35 

. 
 23 33 13 13-0109 EA 44" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 219.82 31.91 

    For Stainless Steel, Add  161.17 
    For Parallel Blade Damper, Add  49.59 

. 
 23 33 13 13-0110 EA 44" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 228.16 33.83 

    For Stainless Steel, Add  164.68 
    For Parallel Blade Damper, Add  50.67 

. 
 23 33 13 13-0111 EA 44" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 244.57 35.63 

    For Stainless Steel, Add  178.69 
    For Parallel Blade Damper, Add  54.98 

. 
 23 33 13 13-0112 EA 44" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 260.98 37.54 

    For Stainless Steel, Add  192.69 
    For Parallel Blade Damper, Add  59.29 

. 
 23 33 13 13-0113 EA 44" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 297.02 45.11 

    For Stainless Steel, Add  210.22 
    For Parallel Blade Damper, Add  64.68 

. 
 23 33 13 13-0114 EA 44" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 321.75 48.82 

    For Stainless Steel, Add  227.71 
    For Parallel Blade Damper, Add  70.06 

. 
 23 33 13 13-0115 EA 44" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 359.98 52.55 

    For Stainless Steel, Add  262.76 
    For Parallel Blade Damper, Add  80.85 

. 
 23 33 13 13-0116 EA 44" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 395.52 56.38 

    For Stainless Steel, Add  294.29 
    For Parallel Blade Damper, Add  90.55 
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 23 33 13 13-0117 EA 44" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 433.71 60.10 

    For Stainless Steel, Add  329.29 
    For Parallel Blade Damper, Add  101.32 

. 
 23 33 13 13-0118 EA 44" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 463.61 61.90 

    For Stainless Steel, Add  360.83 
    For Parallel Blade Damper, Add  111.02 

. 
 23 33 13 13-0119 EA 44" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 493.51 63.82 

    For Stainless Steel, Add  392.37 
    For Parallel Blade Damper, Add  120.73 

. 
 23 33 13 13-0120 EA 44" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 523.41 65.74 

    For Stainless Steel, Add  423.90 
    For Parallel Blade Damper, Add  130.43 

. 
 23 33 13 13-0121 EA 48" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 203.37 29.99 

    For Stainless Steel, Add  147.12 
    For Parallel Blade Damper, Add  45.27 

. 
 23 33 13 13-0122 EA 48" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 219.82 31.91 

    For Stainless Steel, Add  161.17 
    For Parallel Blade Damper, Add  49.59 

. 
 23 33 13 13-0123 EA 48" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 228.16 33.83 

    For Stainless Steel, Add  164.68 
    For Parallel Blade Damper, Add  50.67 

. 
 23 33 13 13-0124 EA 48" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 247.51 37.54 

    For Stainless Steel, Add  175.18 
    For Parallel Blade Damper, Add  53.90 

. 
 23 33 13 13-0125 EA 48" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 269.56 41.27 

    For Stainless Steel, Add  189.19 
    For Parallel Blade Damper, Add  58.21 

. 
 23 33 13 13-0126 EA 48" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 291.63 45.11 

    For Stainless Steel, Add  203.22 
    For Parallel Blade Damper, Add  62.53 

. 
 23 33 13 13-0127 EA 48" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 319.07 48.82 

    For Stainless Steel, Add  224.22 
    For Parallel Blade Damper, Add  68.99 

. 
 23 33 13 13-0128 EA 48" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 346.49 52.55 

    For Stainless Steel, Add  245.22 
    For Parallel Blade Damper, Add  75.45 

. 
 23 33 13 13-0129 EA 48" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 382.03 56.38 

    For Stainless Steel, Add  276.76 
    For Parallel Blade Damper, Add  85.16 

. 
 23 33 13 13-0130 EA 48" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 422.94 60.10 

    For Stainless Steel, Add  315.29 
    For Parallel Blade Damper, Add  97.01 

. 
 23 33 13 13-0131 EA 48" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 452.86 61.90 

    For Stainless Steel, Add  346.85 
    For Parallel Blade Damper, Add  106.72 

. 
 23 33 13 13-0132 EA 48" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 490.82 63.82 

    For Stainless Steel, Add  388.87 
    For Parallel Blade Damper, Add  119.65 

. 
 23 33 13 13-0133 EA 48" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 526.36 67.54 

    For Stainless Steel, Add  420.41 
    For Parallel Blade Damper, Add  129.36 

. 
 23 33 13 13-0134 EA 48" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 564.33 69.46 

    For Stainless Steel, Add  462.44 
    For Parallel Blade Damper, Add  142.29 

. 
 23 33 13 13-0135 EA 48" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 602.79 75.10 

    For Stainless Steel, Add  490.46 
    For Parallel Blade Damper, Add  150.91 

. 
 23 33 13 13-0136 EA 52" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 217.12 31.91 

    For Stainless Steel, Add  157.66 
    For Parallel Blade Damper, Add  48.51 

. 
 23 33 13 13-0137 EA 52" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ....................................................... 233.54 33.83 

    For Stainless Steel, Add  171.68 
    For Parallel Blade Damper, Add  52.82 

. 
 23 33 13 13-0138 EA 52" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 255.59 37.54 

    For Stainless Steel, Add  185.68 
    For Parallel Blade Damper, Add  57.13 

. 
 23 33 13 13-0139 EA 52" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 269.56 41.27 

    For Stainless Steel, Add  189.19 
    For Parallel Blade Damper, Add  58.21 

. 
 23 33 13 13-0140 EA 52" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 292.98 45.11 

    For Stainless Steel, Add  204.97 
    For Parallel Blade Damper, Add  63.07 

. 
 23 33 13 13-0141 EA 52" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 316.38 48.82 

    For Stainless Steel, Add  220.73 
    For Parallel Blade Damper, Add  67.92 

. 
 23 33 13 13-0142 EA 52" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 343.81 52.55 

    For Stainless Steel, Add  241.74 
    For Parallel Blade Damper, Add  74.38 

. 
 23 33 13 13-0143 EA 52" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 371.26 56.38 

    For Stainless Steel, Add  262.76 
    For Parallel Blade Damper, Add  80.85 

. 
 23 33 13 13-0144 EA 52" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 406.79 60.10 

    For Stainless Steel, Add  294.29 
    For Parallel Blade Damper, Add  90.55 
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 23 33 13 13-0145 EA 52" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 450.39 63.82 

    For Stainless Steel, Add  336.31 
    For Parallel Blade Damper, Add  103.48 

. 
 23 33 13 13-0146 EA 52" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 482.97 65.74 

    For Stainless Steel, Add  371.33 
    For Parallel Blade Damper, Add  114.26 

. 
 23 33 13 13-0147 EA 52" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 523.66 67.54 

    For Stainless Steel, Add  416.90 
    For Parallel Blade Damper, Add  128.28 

. 
 23 33 13 13-0148 EA 52" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 567.24 71.37 

    For Stainless Steel, Add  458.90 
    For Parallel Blade Damper, Add  141.20 

. 
 23 33 13 13-0149 EA 52" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 602.79 75.10 

    For Stainless Steel, Add  490.46 
    For Parallel Blade Damper, Add  150.91 

. 
 23 33 13 13-0150 EA 52" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 652.05 80.74 

    For Stainless Steel, Add  532.51 
    For Parallel Blade Damper, Add  163.85 

. 
 23 33 13 13-0151 EA 52" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 690.28 84.45 

    For Stainless Steel, Add  567.55 
    For Parallel Blade Damper, Add  174.63 

. 
 23 33 13 13-0152 EA 56" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 228.16 33.83 

    For Stainless Steel, Add  164.68 
    For Parallel Blade Damper, Add  50.67 

. 
 23 33 13 13-0153 EA 56" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 252.89 37.54 

    For Stainless Steel, Add  182.17 
    For Parallel Blade Damper, Add  56.05 

. 
 23 33 13 13-0154 EA 56" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 272.25 41.27 

    For Stainless Steel, Add  192.69 
    For Parallel Blade Damper, Add  59.29 

. 
 23 33 13 13-0155 EA 56" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 286.21 45.11 

    For Stainless Steel, Add  196.17 
    For Parallel Blade Damper, Add  60.36 

. 
 23 33 13 13-0156 EA 56" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 312.33 48.82 

    For Stainless Steel, Add  215.46 
    For Parallel Blade Damper, Add  66.30 

. 
 23 33 13 13-0157 EA 56" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 338.42 52.55 

    For Stainless Steel, Add  234.73 
    For Parallel Blade Damper, Add  72.22 

. 
 23 33 13 13-0158 EA 56" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 364.52 56.38 

    For Stainless Steel, Add  253.99 
    For Parallel Blade Damper, Add  78.15 

. 
 23 33 13 13-0159 EA 56" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 390.61 60.10 

    For Stainless Steel, Add  273.26 
    For Parallel Blade Damper, Add  84.08 

. 
 23 33 13 13-0160 EA 56" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 434.22 63.82 

    For Stainless Steel, Add  315.29 
    For Parallel Blade Damper, Add  97.01 

. 
 23 33 13 13-0161 EA 56" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 472.21 65.74 

    For Stainless Steel, Add  357.34 
    For Parallel Blade Damper, Add  109.95 

. 
 23 33 13 13-0162 EA 56" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 507.49 67.54 

    For Stainless Steel, Add  395.88 
    For Parallel Blade Damper, Add  121.81 

. 
 23 33 13 13-0163 EA 56" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 556.49 71.37 

    For Stainless Steel, Add  444.93 
    For Parallel Blade Damper, Add  136.90 

. 
 23 33 13 13-0164 EA 56" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 600.10 75.10 

    For Stainless Steel, Add  486.97 
    For Parallel Blade Damper, Add  149.84 

. 
 23 33 13 13-0165 EA 56" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 646.41 78.81 

    For Stainless Steel, Add  532.51 
    For Parallel Blade Damper, Add  163.85 

. 
 23 33 13 13-0166 EA 56" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 684.64 82.65 

    For Stainless Steel, Add  567.55 
    For Parallel Blade Damper, Add  174.63 

. 
 23 33 13 13-0167 EA 56" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 730.95 86.38 

    For Stainless Steel, Add  613.09 
    For Parallel Blade Damper, Add  188.64 

. 
 23 33 13 13-0168 EA 56" x 56" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 777.26 90.09 

    For Stainless Steel, Add  658.63 
    For Parallel Blade Damper, Add  202.66 

. 
 23 33 13 13-0169 EA 60" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 247.51 37.54 

    For Stainless Steel, Add  175.18 
    For Parallel Blade Damper, Add  53.90 

. 
 23 33 13 13-0170 EA 60" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 272.25 41.27 

    For Stainless Steel, Add  192.69 
    For Parallel Blade Damper, Add  59.29 

. 
 23 33 13 13-0171 EA 60" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 288.91 45.11 

    For Stainless Steel, Add  199.68 
    For Parallel Blade Damper, Add  61.44 

. 
 23 33 13 13-0172 EA 60" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 302.91 48.82 

    For Stainless Steel, Add  203.22 
    For Parallel Blade Damper, Add  62.53 
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 23 33 13 13-0173 EA 60" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 330.34 52.55 

    For Stainless Steel, Add  224.22 
    For Parallel Blade Damper, Add  68.99 

. 
 23 33 13 13-0174 EA 60" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 357.77 56.38 

    For Stainless Steel, Add  245.22 
    For Parallel Blade Damper, Add  75.45 

. 
 23 33 13 13-0175 EA 60" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 386.56 60.10 

    For Stainless Steel, Add  268.00 
    For Parallel Blade Damper, Add  82.46 

. 
 23 33 13 13-0176 EA 60" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 415.36 63.82 

    For Stainless Steel, Add  290.77 
    For Parallel Blade Damper, Add  89.47 

. 
 23 33 13 13-0177 EA 60" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 456.03 65.74 

    For Stainless Steel, Add  336.31 
    For Parallel Blade Damper, Add  103.48 

. 
 23 33 13 13-0178 EA 60" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 494.00 67.54 

    For Stainless Steel, Add  378.34 
    For Parallel Blade Damper, Add  116.41 

. 
 23 33 13 13-0179 EA 60" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 540.32 71.37 

    For Stainless Steel, Add  423.90 
    For Parallel Blade Damper, Add  130.43 

. 
 23 33 13 13-0180 EA 60" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 586.63 75.10 

    For Stainless Steel, Add  469.46 
    For Parallel Blade Damper, Add  144.45 

. 
 23 33 13 13-0181 EA 60" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 624.85 78.81 

    For Stainless Steel, Add  504.48 
    For Parallel Blade Damper, Add  155.22 

. 
 23 33 13 13-0182 EA 60" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 679.22 82.65 

    For Stainless Steel, Add  560.51 
    For Parallel Blade Damper, Add  172.46 

. 
 23 33 13 13-0183 EA 60" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 728.23 86.38 

    For Stainless Steel, Add  609.56 
    For Parallel Blade Damper, Add  187.56 

. 
 23 33 13 13-0184 EA 60" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 777.26 90.09 

    For Stainless Steel, Add  658.63 
    For Parallel Blade Damper, Add  202.66 

. 
 23 33 13 13-0185 EA 60" x 56" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 820.83 93.93 

    For Stainless Steel, Add  700.62 
    For Parallel Blade Damper, Add  215.58 

. 
 23 33 13 13-0186 EA 60" x 60" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ..................................................... 864.48 97.65 

    For Stainless Steel, Add  742.70 
    For Parallel Blade Damper, Add  228.52 

XXXXXXX 
. 
 23 33 13 16  Fire Dampers (23 33 13) 
. 
. 
 23 33 13 16-0001  Fire Dampers (23 33 13 16) 
. 
. 

 23 33 13 16-0002 SF  Curtain Type, Vertical, Fire Damper .................................................................................................................................... 107.29 12.18 
    For Smoke Damper, Add  60.04 
    For Horizontal, Add  10.60 
    For Dynamic Damper, Add  15.89 
    For 3 Hour Rated, Add  14.13 

. 
 23 33 13 16-0003 SF  Louver Type, Vertical, Fire Damper .................................................................................................................................... 145.82 12.18 

    For Smoke Damper, Add  92.79 
    For Horizontal, Add  16.38 
    For Dynamic Damper, Add  24.56 
    For 3 Hour Rated, Add  21.83 

XXXXXXX 
. 
 23 33 13 16-0004  Folding Curtain Fire Dampers (23 33 13 16) 

Note: UL Listed. Air stream galvanized steel construction with fusible link 160 F spring actuated for horizontal 
mount gravity actuated for vertical mount 1-1/2 hour fire rating. Damper blades and damper frame are in the air 
stream. 

. 

. 
 23 33 13 16-0005 EA  6" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 53.94 12.52 

    For Horizontal, Add  2.46 
    For Dynamic Damper, Add  3.69 
    For 3 Hour Rated, Add  3.28 
    For Damper Blades Outside Air Stream, Add  4.92 

. 
 23 33 13 16-0006 EA 8" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 56.80 13.08 

    For Horizontal, Add  2.63 
    For Dynamic Damper, Add  3.95 
    For 3 Hour Rated, Add  3.51 
    For Damper Blades Outside Air Stream, Add  5.27 

. 
 23 33 13 16-0007 EA  8" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 58.21 13.19 

    For Horizontal, Add  2.81 
    For Dynamic Damper, Add  4.22 
    For 3 Hour Rated, Add  3.75 
    For Damper Blades Outside Air Stream, Add  5.62 

. 
 23 33 13 16-0008 EA 10" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 58.21 13.19 

    For Horizontal, Add  2.81 
    For Dynamic Damper, Add  4.22 
    For 3 Hour Rated, Add  3.75 
    For Damper Blades Outside Air Stream, Add  5.62 
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 23 33 13 16-0009 EA 10" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 60.51 13.54 

    For Horizontal, Add  2.99 
    For Dynamic Damper, Add  4.48 
    For 3 Hour Rated, Add  3.98 
    For Damper Blades Outside Air Stream, Add  5.97 

. 
 23 33 13 16-0010 EA  10" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 67.36 15.00 

    For Horizontal, Add  3.34 
    For Dynamic Damper, Add  5.01 
    For 3 Hour Rated, Add  4.45 
    For Damper Blades Outside Air Stream, Add  6.68 

. 
 23 33 13 16-0011 EA 12" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 60.51 13.54 

    For Horizontal, Add  2.99 
    For Dynamic Damper, Add  4.48 
    For 3 Hour Rated, Add  3.98 
    For Damper Blades Outside Air Stream, Add  5.97 

. 
 23 33 13 16-0012 EA 12" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 65.10 14.32 

    For Horizontal, Add  3.34 
    For Dynamic Damper, Add  5.01 
    For 3 Hour Rated, Add  4.45 
    For Damper Blades Outside Air Stream, Add  6.68 

. 
 23 33 13 16-0013 EA 12" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 68.53 15.00 

    For Horizontal, Add  3.51 
    For Dynamic Damper, Add  5.27 
    For 3 Hour Rated, Add  4.68 
    For Damper Blades Outside Air Stream, Add  7.03 

. 
 23 33 13 16-0014 EA  12" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 75.34 16.91 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 

. 
 23 33 13 16-0015 EA 14" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 64.52 14.32 

    For Horizontal, Add  3.25 
    For Dynamic Damper, Add  4.88 
    For 3 Hour Rated, Add  4.33 
    For Damper Blades Outside Air Stream, Add  6.50 

. 
 23 33 13 16-0016 EA 14" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 68.53 15.00 

    For Horizontal, Add  3.51 
    For Dynamic Damper, Add  5.27 
    For 3 Hour Rated, Add  4.68 
    For Damper Blades Outside Air Stream, Add  7.03 

. 
 23 33 13 16-0017 EA 14" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 71.96 15.79 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 

. 
 23 33 13 16-0018 EA 14" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 76.51 16.91 

    For Horizontal, Add  3.87 
    For Dynamic Damper, Add  5.80 
    For 3 Hour Rated, Add  5.15 
    For Damper Blades Outside Air Stream, Add  7.73 

. 
 23 33 13 16-0019 EA  14" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 85.08 18.83 

    For Horizontal, Add  4.31 
    For Dynamic Damper, Add  6.46 
    For 3 Hour Rated, Add  5.74 
    For Damper Blades Outside Air Stream, Add  8.61 

. 
 23 33 13 16-0020 EA 16" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 68.53 15.00 

    For Horizontal, Add  3.51 
    For Dynamic Damper, Add  5.27 
    For 3 Hour Rated, Add  4.68 
    For Damper Blades Outside Air Stream, Add  7.03 

. 
 23 33 13 16-0021 EA 16" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 73.09 16.12 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 

. 
 23 33 13 16-0022 EA 16" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 78.76 17.70 

    For Horizontal, Add  3.87 
    For Dynamic Damper, Add  5.80 
    For 3 Hour Rated, Add  5.15 
    For Damper Blades Outside Air Stream, Add  7.73 

. 
 23 33 13 16-0023 EA 16" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 83.31 18.83 

    For Horizontal, Add  4.04 
    For Dynamic Damper, Add  6.06 
    For 3 Hour Rated, Add  5.39 
    For Damper Blades Outside Air Stream, Add  8.08 

. 
 23 33 13 16-0024 EA 16" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 91.89 20.63 

    For Horizontal, Add  4.48 
    For Dynamic Damper, Add  6.72 
    For 3 Hour Rated, Add  5.97 
    For Damper Blades Outside Air Stream, Add  8.96 

. 
 23 33 13 16-0025 EA  16" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 100.46 22.55 

    For Horizontal, Add  4.92 
    For Dynamic Damper, Add  7.38 
    For 3 Hour Rated, Add  6.56 
    For Damper Blades Outside Air Stream, Add  9.84 
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 23 33 13 16-0026 EA 18" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 71.96 15.79 

    For Horizontal, Add  3.69 
    For Dynamic Damper, Add  5.54 
    For 3 Hour Rated, Add  4.92 
    For Damper Blades Outside Air Stream, Add  7.38 

. 
 23 33 13 16-0027 EA 18" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 77.09 16.91 

    For Horizontal, Add  3.95 
    For Dynamic Damper, Add  5.93 
    For 3 Hour Rated, Add  5.27 
    For Damper Blades Outside Air Stream, Add  7.91 

. 
 23 33 13 16-0028 EA 18" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 84.50 18.83 

    For Horizontal, Add  4.22 
    For Dynamic Damper, Add  6.33 
    For 3 Hour Rated, Add  5.62 
    For Damper Blades Outside Air Stream, Add  8.44 

. 
 23 33 13 16-0029 EA 18" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 93.06 20.63 

    For Horizontal, Add  4.66 
    For Dynamic Damper, Add  6.98 
    For 3 Hour Rated, Add  6.21 
    For Damper Blades Outside Air Stream, Add  9.31 

. 
 23 33 13 16-0030 EA 18" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 101.04 22.55 

    For Horizontal, Add  5.01 
    For Dynamic Damper, Add  7.51 
    For 3 Hour Rated, Add  6.68 
    For Damper Blades Outside Air Stream, Add  10.01 

. 
 23 33 13 16-0031 EA  18" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 109.60 24.35 

    For Horizontal, Add  5.45 
    For Dynamic Damper, Add  8.17 
    For 3 Hour Rated, Add  7.26 
    For Damper Blades Outside Air Stream, Add  10.89 

. 
 23 33 13 16-0032 EA  18" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 117.00 26.27 

    For Horizontal, Add  5.71 
    For Dynamic Damper, Add  8.57 
    For 3 Hour Rated, Add  7.61 
    For Damper Blades Outside Air Stream, Add  11.42 

. 
 23 33 13 16-0033 EA 20" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 76.51 16.91 

    For Horizontal, Add  3.87 
    For Dynamic Damper, Add  5.80 
    For 3 Hour Rated, Add  5.15 
    For Damper Blades Outside Air Stream, Add  7.73 

. 
 23 33 13 16-0034 EA 20" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 84.49 18.83 

    For Horizontal, Add  4.22 
    For Dynamic Damper, Add  6.32 
    For 3 Hour Rated, Add  5.62 
    For Damper Blades Outside Air Stream, Add  8.43 

. 
 23 33 13 16-0035 EA 20" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 92.47 20.63 

    For Horizontal, Add  4.57 
    For Dynamic Damper, Add  6.85 
    For 3 Hour Rated, Add  6.09 
    For Damper Blades Outside Air Stream, Add  9.14 

. 
 23 33 13 16-0036 EA 20" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 102.81 22.55 

    For Horizontal, Add  5.27 
    For Dynamic Damper, Add  7.91 
    For 3 Hour Rated, Add  7.03 
    For Damper Blades Outside Air Stream, Add  10.55 

. 
 23 33 13 16-0037 EA 20" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 110.19 24.35 

    For Horizontal, Add  5.54 
    For Dynamic Damper, Add  8.30 
    For 3 Hour Rated, Add  7.38 
    For Damper Blades Outside Air Stream, Add  11.07 

. 
 23 33 13 16-0038 EA 20" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 117.59 26.27 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 

. 
 23 33 13 16-0039 EA 20" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 125.56 28.19 

    For Horizontal, Add  6.15 
    For Dynamic Damper, Add  9.23 
    For 3 Hour Rated, Add  8.20 
    For Damper Blades Outside Air Stream, Add  12.30 

. 
 23 33 13 16-0040 EA  20" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 133.53 29.99 

    For Horizontal, Add  6.50 
    For Dynamic Damper, Add  9.75 
    For 3 Hour Rated, Add  8.67 
    For Damper Blades Outside Air Stream, Add  13.00 

. 
 23 33 13 16-0041 EA 24" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 85.66 18.83 

    For Horizontal, Add  4.39 
    For Dynamic Damper, Add  6.59 
    For 3 Hour Rated, Add  5.86 
    For Damper Blades Outside Air Stream, Add  8.78 

. 
 23 33 13 16-0042 EA 24" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 94.82 20.63 

    For Horizontal, Add  4.92 
    For Dynamic Damper, Add  7.38 
    For 3 Hour Rated, Add  6.56 
    For Damper Blades Outside Air Stream, Add  9.84 
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 23 33 13 16-0043 EA 24" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 102.81 22.55 

    For Horizontal, Add  5.27 
    For Dynamic Damper, Add  7.91 
    For 3 Hour Rated, Add  7.03 
    For Damper Blades Outside Air Stream, Add  10.55 

. 
 23 33 13 16-0044 EA  24" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 111.95 24.35 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 

. 
 23 33 13 16-0045 EA 24" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 119.34 26.27 

    For Horizontal, Add  6.06 
    For Dynamic Damper, Add  9.09 
    For 3 Hour Rated, Add  8.08 
    For Damper Blades Outside Air Stream, Add  12.12 

. 
 23 33 13 16-0046 EA 24" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 126.73 28.19 

    For Horizontal, Add  6.33 
    For Dynamic Damper, Add  9.49 
    For 3 Hour Rated, Add  8.43 
    For Damper Blades Outside Air Stream, Add  12.65 

. 
 23 33 13 16-0047 EA 24" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 135.88 29.99 

    For Horizontal, Add  6.85 
    For Dynamic Damper, Add  10.28 
    For 3 Hour Rated, Add  9.14 
    For Damper Blades Outside Air Stream, Add  13.70 

. 
 23 33 13 16-0048 EA 24" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 150.67 33.83 

    For Horizontal, Add  7.38 
    For Dynamic Damper, Add  11.07 
    For 3 Hour Rated, Add  9.84 
    For Damper Blades Outside Air Stream, Add  14.76 

. 
 23 33 13 16-0049 EA  24" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 166.65 37.54 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0050 EA 28" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 94.82 20.63 

    For Horizontal, Add  4.92 
    For Dynamic Damper, Add  7.38 
    For 3 Hour Rated, Add  6.56 
    For Damper Blades Outside Air Stream, Add  9.84 

. 
 23 33 13 16-0051 EA 28" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 102.81 22.55 

    For Horizontal, Add  5.27 
    For Dynamic Damper, Add  7.91 
    For 3 Hour Rated, Add  7.03 
    For Damper Blades Outside Air Stream, Add  10.55 

. 
 23 33 13 16-0052 EA 28" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 111.95 24.35 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 

. 
 23 33 13 16-0053 EA 28" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 119.93 26.27 

    For Horizontal, Add  6.15 
    For Dynamic Damper, Add  9.23 
    For 3 Hour Rated, Add  8.20 
    For Damper Blades Outside Air Stream, Add  12.30 

. 
 23 33 13 16-0054 EA 28" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 128.49 28.19 

    For Horizontal, Add  6.59 
    For Dynamic Damper, Add  9.88 
    For 3 Hour Rated, Add  8.79 
    For Damper Blades Outside Air Stream, Add  13.18 

. 
 23 33 13 16-0055 EA  28" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 137.05 29.99 

    For Horizontal, Add  7.03 
    For Dynamic Damper, Add  10.54 
    For 3 Hour Rated, Add  9.37 
    For Damper Blades Outside Air Stream, Add  14.06 

. 
 23 33 13 16-0056 EA 28" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 151.85 33.83 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0057 EA 28" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 166.65 37.54 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0058 EA 28" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 179.30 39.47 

    For Horizontal, Add  9.14 
    For Dynamic Damper, Add  13.70 
    For 3 Hour Rated, Add  12.18 
    For Damper Blades Outside Air Stream, Add  18.27 

. 
 23 33 13 16-0059 EA 28" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 196.44 43.18 

    For Horizontal, Add  10.02 
    For Dynamic Damper, Add  15.02 
    For 3 Hour Rated, Add  13.35 
    For Damper Blades Outside Air Stream, Add  20.03 
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 23 33 13 16-0060 EA 32" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 106.32 22.55 

    For Horizontal, Add  5.80 
    For Dynamic Damper, Add  8.70 
    For 3 Hour Rated, Add  7.73 
    For Damper Blades Outside Air Stream, Add  11.60 

. 
 23 33 13 16-0061 EA 32" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 113.11 24.35 

    For Horizontal, Add  5.97 
    For Dynamic Damper, Add  8.96 
    For 3 Hour Rated, Add  7.96 
    For Damper Blades Outside Air Stream, Add  11.95 

. 
 23 33 13 16-0062 EA 32" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 119.93 26.27 

    For Horizontal, Add  6.15 
    For Dynamic Damper, Add  9.23 
    For 3 Hour Rated, Add  8.20 
    For Damper Blades Outside Air Stream, Add  12.30 

. 
 23 33 13 16-0063 EA 32" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 127.89 28.19 

    For Horizontal, Add  6.50 
    For Dynamic Damper, Add  9.75 
    For 3 Hour Rated, Add  8.67 
    For Damper Blades Outside Air Stream, Add  13.00 

. 
 23 33 13 16-0064 EA 32" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 137.27 29.99 

    For Horizontal, Add  7.06 
    For Dynamic Damper, Add  10.59 
    For 3 Hour Rated, Add  9.41 
    For Damper Blades Outside Air Stream, Add  14.12 

. 
 23 33 13 16-0065 EA 32" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 151.85 33.83 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0066 EA 32" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 167.82 37.54 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0067 EA 32" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 183.77 41.27 

    For Horizontal, Add  8.96 
    For Dynamic Damper, Add  13.44 
    For 3 Hour Rated, Add  11.95 
    For Damper Blades Outside Air Stream, Add  17.92 

. 
 23 33 13 16-0068 EA  32" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 196.44 43.18 

    For Horizontal, Add  10.02 
    For Dynamic Damper, Add  15.02 
    For 3 Hour Rated, Add  13.35 
    For Damper Blades Outside Air Stream, Add  20.03 

. 
 23 33 13 16-0069 EA 32" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 213.66 46.23 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0070 EA 32" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 230.93 48.82 

    For Horizontal, Add  12.65 
    For Dynamic Damper, Add  18.98 
    For 3 Hour Rated, Add  16.87 
    For Damper Blades Outside Air Stream, Add  25.30 

. 
 23 33 13 16-0071 EA 36" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 115.46 24.35 

    For Horizontal, Add  6.33 
    For Dynamic Damper, Add  9.49 
    For 3 Hour Rated, Add  8.43 
    For Damper Blades Outside Air Stream, Add  12.65 

. 
 23 33 13 16-0072 EA 36" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 123.44 26.27 

    For Horizontal, Add  6.68 
    For Dynamic Damper, Add  10.01 
    For 3 Hour Rated, Add  8.90 
    For Damper Blades Outside Air Stream, Add  13.35 

. 
 23 33 13 16-0073 EA 36" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 131.41 28.19 

    For Horizontal, Add  7.03 
    For Dynamic Damper, Add  10.54 
    For 3 Hour Rated, Add  9.37 
    For Damper Blades Outside Air Stream, Add  14.06 

. 
 23 33 13 16-0074 EA 36" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 140.57 29.99 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0075 EA 36" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 153.61 33.83 

    For Horizontal, Add  7.82 
    For Dynamic Damper, Add  11.73 
    For 3 Hour Rated, Add  10.43 
    For Damper Blades Outside Air Stream, Add  15.64 

. 
 23 33 13 16-0076 EA  36" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 161.01 35.63 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 
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 23 33 13 16-0077 EA 36" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 183.77 41.27 

    For Horizontal, Add  8.96 
    For Dynamic Damper, Add  13.44 
    For 3 Hour Rated, Add  11.95 
    For Damper Blades Outside Air Stream, Add  17.92 

. 
 23 33 13 16-0078 EA 36" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 200.90 45.11 

    For Horizontal, Add  9.84 
    For Dynamic Damper, Add  14.76 
    For 3 Hour Rated, Add  13.12 
    For Damper Blades Outside Air Stream, Add  19.68 

. 
 23 33 13 16-0079 EA  36" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 181.32 46.57 

    For Horizontal, Add  6.23 
    For Dynamic Damper, Add  9.34 
    For 3 Hour Rated, Add  8.30 
    For Damper Blades Outside Air Stream, Add  12.45 

. 
 23 33 13 16-0080 EA 36" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 231.95 49.95 

    For Horizontal, Add  12.30 
    For Dynamic Damper, Add  18.45 
    For 3 Hour Rated, Add  16.40 
    For Damper Blades Outside Air Stream, Add  24.60 

. 
 23 33 13 16-0081 EA  36" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 248.05 52.55 

    For Horizontal, Add  13.53 
    For Dynamic Damper, Add  20.29 
    For 3 Hour Rated, Add  18.04 
    For Damper Blades Outside Air Stream, Add  27.06 

. 
 23 33 13 16-0082 EA 36" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 263.06 54.46 

    For Horizontal, Add  14.93 
    For Dynamic Damper, Add  22.40 
    For 3 Hour Rated, Add  19.91 
    For Damper Blades Outside Air Stream, Add  29.87 

. 
 23 33 13 16-0083 EA 40" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 122.26 28.19 

    For Horizontal, Add  6.50 
    For Dynamic Damper, Add  9.75 
    For 3 Hour Rated, Add  8.67 
    For Damper Blades Outside Air Stream, Add  13.00 

. 
 23 33 13 16-0084 EA 40" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 132.58 29.99 

    For Horizontal, Add  7.20 
    For Dynamic Damper, Add  10.80 
    For 3 Hour Rated, Add  9.60 
    For Damper Blades Outside Air Stream, Add  14.41 

. 
 23 33 13 16-0085 EA 40" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 139.39 31.91 

    For Horizontal, Add  7.38 
    For Dynamic Damper, Add  11.07 
    For 3 Hour Rated, Add  9.84 
    For Damper Blades Outside Air Stream, Add  14.76 

. 
 23 33 13 16-0086 EA 40" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 146.21 33.83 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0087 EA 40" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 161.59 35.63 

    For Horizontal, Add  8.17 
    For Dynamic Damper, Add  12.26 
    For 3 Hour Rated, Add  10.89 
    For Damper Blades Outside Air Stream, Add  16.34 

. 
 23 33 13 16-0088 EA 40" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 171.33 37.54 

    For Horizontal, Add  8.79 
    For Dynamic Damper, Add  13.18 
    For 3 Hour Rated, Add  11.71 
    For Damper Blades Outside Air Stream, Add  17.57 

. 
 23 33 13 16-0089 EA 40" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 192.92 43.18 

    For Horizontal, Add  9.49 
    For Dynamic Damper, Add  14.23 
    For 3 Hour Rated, Add  12.65 
    For Damper Blades Outside Air Stream, Add  18.98 

. 
 23 33 13 16-0090 EA 40" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 208.89 46.91 

    For Horizontal, Add  10.19 
    For Dynamic Damper, Add  15.29 
    For 3 Hour Rated, Add  13.59 
    For Damper Blades Outside Air Stream, Add  20.38 

. 
 23 33 13 16-0091 EA 40" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 224.93 49.95 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0092 EA 40" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 245.71 52.55 

    For Horizontal, Add  13.18 
    For Dynamic Damper, Add  19.77 
    For 3 Hour Rated, Add  17.57 
    For Damper Blades Outside Air Stream, Add  26.36 

. 
 23 33 13 16-0093 EA  40" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 261.75 55.59 

    For Horizontal, Add  14.23 
    For Dynamic Damper, Add  21.35 
    For 3 Hour Rated, Add  18.97 
    For Damper Blades Outside Air Stream, Add  28.46 
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 23 33 13 16-0094 EA 40" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 279.15 57.05 

    For Horizontal, Add  16.16 
    For Dynamic Damper, Add  24.25 
    For 3 Hour Rated, Add  21.55 
    For Damper Blades Outside Air Stream, Add  32.33 

. 
 23 33 13 16-0095 EA 40" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 299.89 60.10 

    For Horizontal, Add  17.92 
    For Dynamic Damper, Add  26.88 
    For 3 Hour Rated, Add  23.90 
    For Damper Blades Outside Air Stream, Add  35.84 

. 
 23 33 13 16-0096 EA 44" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 130.24 28.19 

    For Horizontal, Add  6.85 
    For Dynamic Damper, Add  10.28 
    For 3 Hour Rated, Add  9.14 
    For Damper Blades Outside Air Stream, Add  13.70 

. 
 23 33 13 16-0097 EA 44" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 140.57 29.99 

    For Horizontal, Add  7.56 
    For Dynamic Damper, Add  11.33 
    For 3 Hour Rated, Add  10.07 
    For Damper Blades Outside Air Stream, Add  15.11 

. 
 23 33 13 16-0098 EA 44" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 149.73 31.91 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0099 EA 44" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 156.54 33.83 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0100 EA 44" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 166.86 35.63 

    For Horizontal, Add  8.96 
    For Dynamic Damper, Add  13.44 
    For 3 Hour Rated, Add  11.95 
    For Damper Blades Outside Air Stream, Add  17.92 

. 
 23 33 13 16-0101 EA 44" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 177.19 37.54 

    For Horizontal, Add  9.66 
    For Dynamic Damper, Add  14.50 
    For 3 Hour Rated, Add  12.89 
    For Damper Blades Outside Air Stream, Add  19.33 

. 
 23 33 13 16-0102 EA 44" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 205.60 45.11 

    For Horizontal, Add  10.54 
    For Dynamic Damper, Add  15.82 
    For 3 Hour Rated, Add  14.06 
    For Damper Blades Outside Air Stream, Add  21.09 

. 
 23 33 13 16-0103 EA 44" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 222.72 48.82 

    For Horizontal, Add  11.42 
    For Dynamic Damper, Add  17.13 
    For 3 Hour Rated, Add  15.23 
    For Damper Blades Outside Air Stream, Add  22.84 

. 
 23 33 13 16-0104 EA 44" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 245.71 52.55 

    For Horizontal, Add  13.18 
    For Dynamic Damper, Add  19.77 
    For 3 Hour Rated, Add  17.57 
    For Damper Blades Outside Air Stream, Add  26.36 

. 
 23 33 13 16-0105 EA 44" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 267.53 56.38 

    For Horizontal, Add  14.76 
    For Dynamic Damper, Add  22.14 
    For 3 Hour Rated, Add  19.68 
    For Damper Blades Outside Air Stream, Add  29.52 

. 
 23 33 13 16-0106 EA 44" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 290.51 60.10 

    For Horizontal, Add  16.52 
    For Dynamic Damper, Add  24.77 
    For 3 Hour Rated, Add  22.02 
    For Damper Blades Outside Air Stream, Add  33.03 

. 
 23 33 13 16-0107 EA 44" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 306.69 61.90 

    For Horizontal, Add  18.10 
    For Dynamic Damper, Add  27.14 
    For 3 Hour Rated, Add  24.13 
    For Damper Blades Outside Air Stream, Add  36.19 

. 
 23 33 13 16-0108 EA 44" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 322.87 63.82 

    For Horizontal, Add  19.68 
    For Dynamic Damper, Add  29.52 
    For 3 Hour Rated, Add  26.24 
    For Damper Blades Outside Air Stream, Add  39.35 

. 
 23 33 13 16-0109 EA 44" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 339.07 65.74 

    For Horizontal, Add  21.26 
    For Dynamic Damper, Add  31.89 
    For 3 Hour Rated, Add  28.35 
    For Damper Blades Outside Air Stream, Add  42.52 

. 
 23 33 13 16-0110 EA 48" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 139.39 29.99 

    For Horizontal, Add  7.38 
    For Dynamic Damper, Add  11.07 
    For 3 Hour Rated, Add  9.84 
    For Damper Blades Outside Air Stream, Add  14.76 
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 23 33 13 16-0111 EA 48" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 149.73 31.91 

    For Horizontal, Add  8.08 
    For Dynamic Damper, Add  12.13 
    For 3 Hour Rated, Add  10.78 
    For Damper Blades Outside Air Stream, Add  16.17 

. 
 23 33 13 16-0112 EA 48" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 156.54 33.83 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0113 EA 48" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 171.33 37.54 

    For Horizontal, Add  8.79 
    For Dynamic Damper, Add  13.18 
    For 3 Hour Rated, Add  11.71 
    For Damper Blades Outside Air Stream, Add  17.57 

. 
 23 33 13 16-0114 EA 48" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 187.28 41.27 

    For Horizontal, Add  9.49 
    For Dynamic Damper, Add  14.23 
    For 3 Hour Rated, Add  12.65 
    For Damper Blades Outside Air Stream, Add  18.98 

. 
 23 33 13 16-0115 EA 48" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 203.25 45.11 

    For Horizontal, Add  10.19 
    For Dynamic Damper, Add  15.29 
    For 3 Hour Rated, Add  13.59 
    For Damper Blades Outside Air Stream, Add  20.38 

. 
 23 33 13 16-0116 EA 48" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 221.56 48.82 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0117 EA 48" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 239.85 52.55 

    For Horizontal, Add  12.30 
    For Dynamic Damper, Add  18.45 
    For 3 Hour Rated, Add  16.40 
    For Damper Blades Outside Air Stream, Add  24.60 

. 
 23 33 13 16-0118 EA  48" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 261.67 56.38 

    For Horizontal, Add  13.88 
    For Dynamic Damper, Add  20.82 
    For 3 Hour Rated, Add  18.51 
    For Damper Blades Outside Air Stream, Add  27.76 

. 
 23 33 13 16-0119 EA 48" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 285.82 60.10 

    For Horizontal, Add  15.81 
    For Dynamic Damper, Add  23.72 
    For 3 Hour Rated, Add  21.08 
    For Damper Blades Outside Air Stream, Add  31.62 

. 
 23 33 13 16-0120 EA  48" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 302.02 61.90 

    For Horizontal, Add  17.40 
    For Dynamic Damper, Add  26.09 
    For 3 Hour Rated, Add  23.19 
    For Damper Blades Outside Air Stream, Add  34.79 

. 
 23 33 13 16-0121 EA  48" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 321.70 63.82 

    For Horizontal, Add  19.50 
    For Dynamic Damper, Add  29.25 
    For 3 Hour Rated, Add  26.00 
    For Damper Blades Outside Air Stream, Add  39.00 

. 
 23 33 13 16-0122 EA 48" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 343.53 67.54 

    For Horizontal, Add  21.08 
    For Dynamic Damper, Add  31.63 
    For 3 Hour Rated, Add  28.11 
    For Damper Blades Outside Air Stream, Add  42.17 

. 
 23 33 13 16-0123 EA 48" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 363.23 69.46 

    For Horizontal, Add  23.19 
    For Dynamic Damper, Add  34.79 
    For 3 Hour Rated, Add  30.92 
    For Damper Blades Outside Air Stream, Add  46.39 

. 
 23 33 13 16-0124 EA  48" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 389.49 75.10 

    For Horizontal, Add  24.60 
    For Dynamic Damper, Add  36.90 
    For 3 Hour Rated, Add  32.80 
    For Damper Blades Outside Air Stream, Add  49.19 

. 
 23 33 13 16-0125 EA 52" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 148.55 31.91 

    For Horizontal, Add  7.91 
    For Dynamic Damper, Add  11.86 
    For 3 Hour Rated, Add  10.54 
    For Damper Blades Outside Air Stream, Add  15.81 

. 
 23 33 13 16-0126 EA 52" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 158.88 33.83 

    For Horizontal, Add  8.61 
    For Dynamic Damper, Add  12.92 
    For 3 Hour Rated, Add  11.48 
    For Damper Blades Outside Air Stream, Add  17.22 

. 
 23 33 13 16-0127 EA 52" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 174.84 37.54 

    For Horizontal, Add  9.31 
    For Dynamic Damper, Add  13.97 
    For 3 Hour Rated, Add  12.42 
    For Damper Blades Outside Air Stream, Add  18.62 
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 23 33 13 16-0128 EA 52" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 187.28 41.27 

    For Horizontal, Add  9.49 
    For Dynamic Damper, Add  14.23 
    For 3 Hour Rated, Add  12.65 
    For Damper Blades Outside Air Stream, Add  18.98 

. 
 23 33 13 16-0129 EA 52" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 203.84 45.11 

    For Horizontal, Add  10.28 
    For Dynamic Damper, Add  15.42 
    For 3 Hour Rated, Add  13.71 
    For Damper Blades Outside Air Stream, Add  20.56 

. 
 23 33 13 16-0130 EA 52" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 220.39 48.82 

    For Horizontal, Add  11.07 
    For Dynamic Damper, Add  16.61 
    For 3 Hour Rated, Add  14.76 
    For Damper Blades Outside Air Stream, Add  22.14 

. 
 23 33 13 16-0131 EA 52" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 238.69 52.55 

    For Horizontal, Add  12.12 
    For Dynamic Damper, Add  18.19 
    For 3 Hour Rated, Add  16.17 
    For Damper Blades Outside Air Stream, Add  24.25 

. 
 23 33 13 16-0132 EA 52" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 256.99 56.38 

    For Horizontal, Add  13.18 
    For Dynamic Damper, Add  19.77 
    For 3 Hour Rated, Add  17.57 
    For Damper Blades Outside Air Stream, Add  26.36 

. 
 23 33 13 16-0133 EA 52" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 278.80 60.10 

    For Horizontal, Add  14.76 
    For Dynamic Damper, Add  22.14 
    For 3 Hour Rated, Add  19.68 
    For Damper Blades Outside Air Stream, Add  29.52 

. 
 23 33 13 16-0134 EA 52" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 304.14 63.82 

    For Horizontal, Add  16.87 
    For Dynamic Damper, Add  25.30 
    For 3 Hour Rated, Add  22.49 
    For Damper Blades Outside Air Stream, Add  33.74 

. 
 23 33 13 16-0135 EA 52" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 321.48 65.74 

    For Horizontal, Add  18.62 
    For Dynamic Damper, Add  27.93 
    For 3 Hour Rated, Add  24.83 
    For Damper Blades Outside Air Stream, Add  37.25 

. 
 23 33 13 16-0136 EA 52" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 342.36 67.54 

    For Horizontal, Add  20.91 
    For Dynamic Damper, Add  31.36 
    For 3 Hour Rated, Add  27.88 
    For Damper Blades Outside Air Stream, Add  41.82 

. 
 23 33 13 16-0137 EA 52" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 367.67 71.37 

    For Horizontal, Add  23.01 
    For Dynamic Damper, Add  34.52 
    For 3 Hour Rated, Add  30.69 
    For Damper Blades Outside Air Stream, Add  46.03 

. 
 23 33 13 16-0138 EA 52" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 389.49 75.10 

    For Horizontal, Add  24.60 
    For Dynamic Damper, Add  36.90 
    For 3 Hour Rated, Add  32.80 
    For Damper Blades Outside Air Stream, Add  49.19 

. 
 23 33 13 16-0139 EA 52" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 420.47 80.74 

    For Horizontal, Add  26.71 
    For Dynamic Damper, Add  40.06 
    For 3 Hour Rated, Add  35.61 
    For Damper Blades Outside Air Stream, Add  53.41 

. 
 23 33 13 16-0140 EA 52" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 443.45 84.45 

    For Horizontal, Add  28.46 
    For Dynamic Damper, Add  42.69 
    For 3 Hour Rated, Add  37.95 
    For Damper Blades Outside Air Stream, Add  56.93 

. 
 23 33 13 16-0141 EA 56" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 156.54 33.83 

    For Horizontal, Add  8.26 
    For Dynamic Damper, Add  12.39 
    For 3 Hour Rated, Add  11.01 
    For Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0142 EA 56" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 173.67 37.54 

    For Horizontal, Add  9.14 
    For Dynamic Damper, Add  13.70 
    For 3 Hour Rated, Add  12.18 
    For Damper Blades Outside Air Stream, Add  18.27 

. 
 23 33 13 16-0143 EA 56" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 188.46 41.27 

    For Horizontal, Add  9.66 
    For Dynamic Damper, Add  14.50 
    For 3 Hour Rated, Add  12.89 
    For Damper Blades Outside Air Stream, Add  19.33 

. 
 23 33 13 16-0144 EA 56" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 200.90 45.11 

    For Horizontal, Add  9.84 
    For Dynamic Damper, Add  14.76 
    For 3 Hour Rated, Add  13.12 
    For Damper Blades Outside Air Stream, Add  19.68 
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 23 33 13 16-0145 EA 56" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 218.63 48.82 

    For Horizontal, Add  10.81 
    For Dynamic Damper, Add  16.21 
    For 3 Hour Rated, Add  14.41 
    For Damper Blades Outside Air Stream, Add  21.61 

. 
 23 33 13 16-0146 EA 56" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 236.34 52.55 

    For Horizontal, Add  11.77 
    For Dynamic Damper, Add  17.66 
    For 3 Hour Rated, Add  15.70 
    For Damper Blades Outside Air Stream, Add  23.54 

. 
 23 33 13 16-0147 EA 56" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 254.06 56.38 

    For Horizontal, Add  12.74 
    For Dynamic Damper, Add  19.11 
    For 3 Hour Rated, Add  16.98 
    For Damper Blades Outside Air Stream, Add  25.48 

. 
 23 33 13 16-0148 EA 56" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 271.77 60.10 

    For Horizontal, Add  13.70 
    For Dynamic Damper, Add  20.56 
    For 3 Hour Rated, Add  18.27 
    For Damper Blades Outside Air Stream, Add  27.41 

. 
 23 33 13 16-0149 EA 56" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 297.10 63.82 

    For Horizontal, Add  15.81 
    For Dynamic Damper, Add  23.72 
    For 3 Hour Rated, Add  21.08 
    For Damper Blades Outside Air Stream, Add  31.62 

. 
 23 33 13 16-0150 EA 56" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 316.81 65.74 

    For Horizontal, Add  17.92 
    For Dynamic Damper, Add  26.88 
    For 3 Hour Rated, Add  23.90 
    For Damper Blades Outside Air Stream, Add  35.84 

. 
 23 33 13 16-0151 EA 56" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 335.33 67.54 

    For Horizontal, Add  19.85 
    For Dynamic Damper, Add  29.78 
    For 3 Hour Rated, Add  26.47 
    For Damper Blades Outside Air Stream, Add  39.71 

. 
 23 33 13 16-0152 EA 56" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 363.00 71.37 

    For Horizontal, Add  22.31 
    For Dynamic Damper, Add  33.47 
    For 3 Hour Rated, Add  29.75 
    For Damper Blades Outside Air Stream, Add  44.63 

. 
 23 33 13 16-0153 EA 56" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 388.32 75.10 

    For Horizontal, Add  24.42 
    For Dynamic Damper, Add  36.63 
    For 3 Hour Rated, Add  32.56 
    For Damper Blades Outside Air Stream, Add  48.84 

. 
 23 33 13 16-0154 EA 56" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 414.83 78.81 

    For Horizontal, Add  26.71 
    For Dynamic Damper, Add  40.06 
    For 3 Hour Rated, Add  35.61 
    For Damper Blades Outside Air Stream, Add  53.41 

. 
 23 33 13 16-0155 EA 56" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 437.81 82.65 

    For Horizontal, Add  28.46 
    For Dynamic Damper, Add  42.69 
    For 3 Hour Rated, Add  37.95 
    For Damper Blades Outside Air Stream, Add  56.93 

. 
 23 33 13 16-0156 EA 56" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 464.32 86.38 

    For Horizontal, Add  30.75 
    For Dynamic Damper, Add  46.12 
    For 3 Hour Rated, Add  41.00 
    For Damper Blades Outside Air Stream, Add  61.49 

. 
 23 33 13 16-0157 EA 56" x 56" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 490.83 90.09 

    For Horizontal, Add  33.03 
    For Dynamic Damper, Add  49.55 
    For 3 Hour Rated, Add  44.04 
    For Damper Blades Outside Air Stream, Add  66.06 

. 
 23 33 13 16-0158 EA 60" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 171.33 37.54 

    For Horizontal, Add  8.79 
    For Dynamic Damper, Add  13.18 
    For 3 Hour Rated, Add  11.71 
    For Damper Blades Outside Air Stream, Add  17.57 

. 
 23 33 13 16-0159 EA 60" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 188.46 41.27 

    For Horizontal, Add  9.66 
    For Dynamic Damper, Add  14.50 
    For 3 Hour Rated, Add  12.89 
    For Damper Blades Outside Air Stream, Add  19.33 

. 
 23 33 13 16-0160 EA 60" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 202.08 45.11 

    For Horizontal, Add  10.02 
    For Dynamic Damper, Add  15.02 
    For 3 Hour Rated, Add  13.35 
    For Damper Blades Outside Air Stream, Add  20.03 

. 
 23 33 13 16-0161 EA 60" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 214.53 48.82 

    For Horizontal, Add  10.19 
    For Dynamic Damper, Add  15.29 
    For 3 Hour Rated, Add  13.59 
    For Damper Blades Outside Air Stream, Add  20.38 
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. 
 23 33 13 16-0162 EA 60" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 232.83 52.55 

    For Horizontal, Add  11.25 
    For Dynamic Damper, Add  16.87 
    For 3 Hour Rated, Add  14.99 
    For Damper Blades Outside Air Stream, Add  22.49 

. 
 23 33 13 16-0163 EA 60" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 251.13 56.38 

    For Horizontal, Add  12.30 
    For Dynamic Damper, Add  18.45 
    For 3 Hour Rated, Add  16.40 
    For Damper Blades Outside Air Stream, Add  24.60 

. 
 23 33 13 16-0164 EA 60" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 270.02 60.10 

    For Horizontal, Add  13.44 
    For Dynamic Damper, Add  20.16 
    For 3 Hour Rated, Add  17.92 
    For Damper Blades Outside Air Stream, Add  26.88 

. 
 23 33 13 16-0165 EA 60" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 288.91 63.82 

    For Horizontal, Add  14.58 
    For Dynamic Damper, Add  21.87 
    For 3 Hour Rated, Add  19.44 
    For Damper Blades Outside Air Stream, Add  29.17 

. 
 23 33 13 16-0166 EA 60" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 309.78 65.74 

    For Horizontal, Add  16.87 
    For Dynamic Damper, Add  25.30 
    For 3 Hour Rated, Add  22.49 
    For Damper Blades Outside Air Stream, Add  33.74 

. 
 23 33 13 16-0167 EA 60" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 329.47 67.54 

    For Horizontal, Add  18.98 
    For Dynamic Damper, Add  28.46 
    For 3 Hour Rated, Add  25.30 
    For Damper Blades Outside Air Stream, Add  37.95 

. 
 23 33 13 16-0168 EA 60" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 355.98 71.37 

    For Horizontal, Add  21.26 
    For Dynamic Damper, Add  31.89 
    For 3 Hour Rated, Add  28.35 
    For Damper Blades Outside Air Stream, Add  42.52 

. 
 23 33 13 16-0169 EA 60" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 382.47 75.10 

    For Horizontal, Add  23.54 
    For Dynamic Damper, Add  35.32 
    For 3 Hour Rated, Add  31.39 
    For Damper Blades Outside Air Stream, Add  47.09 

. 
 23 33 13 16-0170 EA 60" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 405.46 78.81 

    For Horizontal, Add  25.30 
    For Dynamic Damper, Add  37.95 
    For 3 Hour Rated, Add  33.73 
    For Damper Blades Outside Air Stream, Add  50.60 

. 
 23 33 13 16-0171 EA 60" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 435.47 82.65 

    For Horizontal, Add  28.11 
    For Dynamic Damper, Add  42.17 
    For 3 Hour Rated, Add  37.48 
    For Damper Blades Outside Air Stream, Add  56.22 

. 
 23 33 13 16-0172 EA 60" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 463.15 86.38 

    For Horizontal, Add  30.57 
    For Dynamic Damper, Add  45.86 
    For 3 Hour Rated, Add  40.76 
    For Damper Blades Outside Air Stream, Add  61.14 

. 
 23 33 13 16-0173 EA 60" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 490.83 90.09 

    For Horizontal, Add  33.03 
    For Dynamic Damper, Add  49.55 
    For 3 Hour Rated, Add  44.04 
    For Damper Blades Outside Air Stream, Add  66.06 

. 
 23 33 13 16-0174 EA 60" x 56" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 516.14 93.93 

    For Horizontal, Add  35.14 
    For Dynamic Damper, Add  52.71 
    For 3 Hour Rated, Add  46.85 
    For Damper Blades Outside Air Stream, Add  70.28 

. 
 23 33 13 16-0175 EA 60" x 60" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 541.49 97.65 

    For Horizontal, Add  37.25 
    For Dynamic Damper, Add  55.87 
    For 3 Hour Rated, Add  49.66 
    For Damper Blades Outside Air Stream, Add  74.50 

XXXXXXX 
. 
 23 33 13 16-0176  Parallel Blade Louver Fire Damper (23 33 13 16) 

Note: UL listed. Galvanized steel construction with fusible link 160 F spring actuated 1-1/2 hour fire rating. 
. 
. 

 23 33 13 16-0177 EA 6" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ............................................................ 71.48 12.52 
    For Horizontal, Add  5.09 
    For Dynamic Damper, Add  7.64 
    For 3 Hour Rated, Add  6.79 

. 
 23 33 13 16-0178 EA 8" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ............................................................ 74.63 13.08 

    For Horizontal, Add  5.31 
    For Dynamic Damper, Add  7.96 
    For 3 Hour Rated, Add  7.08 

. 
 23 33 13 16-0179 EA 8" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ............................................................ 76.33 13.19 

    For Horizontal, Add  5.53 
    For Dynamic Damper, Add  8.29 
    For 3 Hour Rated, Add  7.37 
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. 
 23 33 13 16-0180 EA 10" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 76.33 13.19 

    For Horizontal, Add  5.53 
    For Dynamic Damper, Add  8.29 
    For 3 Hour Rated, Add  7.37 

. 
 23 33 13 16-0181 EA 10" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 78.93 13.54 

    For Horizontal, Add  5.75 
    For Dynamic Damper, Add  8.62 
    For 3 Hour Rated, Add  7.67 

. 
 23 33 13 16-0182 EA 10" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 86.36 15.00 

    For Horizontal, Add  6.19 
    For Dynamic Damper, Add  9.28 
    For 3 Hour Rated, Add  8.25 

. 
 23 33 13 16-0183 EA 12" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 78.93 13.54 

    For Horizontal, Add  5.75 
    For Dynamic Damper, Add  8.62 
    For 3 Hour Rated, Add  7.67 

. 
 23 33 13 16-0184 EA 12" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 84.10 14.32 

    For Horizontal, Add  6.19 
    For Dynamic Damper, Add  9.28 
    For 3 Hour Rated, Add  8.25 

. 
 23 33 13 16-0185 EA 12" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 87.83 15.00 

    For Horizontal, Add  6.41 
    For Dynamic Damper, Add  9.61 
    For 3 Hour Rated, Add  8.54 

. 
 23 33 13 16-0186 EA 12" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 94.92 16.91 

    For Horizontal, Add  6.63 
    For Dynamic Damper, Add  9.94 
    For 3 Hour Rated, Add  8.84 

. 
 23 33 13 16-0187 EA 14" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 83.37 14.32 

    For Horizontal, Add  6.08 
    For Dynamic Damper, Add  9.12 
    For 3 Hour Rated, Add  8.10 

. 
 23 33 13 16-0188 EA 14" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 87.83 15.00 

    For Horizontal, Add  6.41 
    For Dynamic Damper, Add  9.61 
    For 3 Hour Rated, Add  8.54 

. 
 23 33 13 16-0189 EA 14" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 91.54 15.79 

    For Horizontal, Add  6.63 
    For Dynamic Damper, Add  9.94 
    For 3 Hour Rated, Add  8.84 

. 
 23 33 13 16-0190 EA 14" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 96.38 16.91 

    For Horizontal, Add  6.85 
    For Dynamic Damper, Add  10.27 
    For 3 Hour Rated, Add  9.13 

. 
 23 33 13 16-0191 EA 14" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 105.69 18.83 

    For Horizontal, Add  7.40 
    For Dynamic Damper, Add  11.09 
    For 3 Hour Rated, Add  9.86 

. 
 23 33 13 16-0192 EA 16" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 104.77 15.00 

    For Horizontal, Add  8.95 
    For Dynamic Damper, Add  13.42 
    For 3 Hour Rated, Add  11.93 

. 
 23 33 13 16-0193 EA 16" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 109.79 16.12 

    For Horizontal, Add  9.20 
    For Dynamic Damper, Add  13.79 
    For 3 Hour Rated, Add  12.26 

. 
 23 33 13 16-0194 EA 16" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 115.94 17.70 

    For Horizontal, Add  9.44 
    For Dynamic Damper, Add  14.16 
    For 3 Hour Rated, Add  12.59 

. 
 23 33 13 16-0195 EA 16" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 120.96 18.83 

    For Horizontal, Add  9.69 
    For Dynamic Damper, Add  14.53 
    For 3 Hour Rated, Add  12.92 

. 
 23 33 13 16-0196 EA 16" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 130.71 20.63 

    For Horizontal, Add  10.30 
    For Dynamic Damper, Add  15.46 
    For 3 Hour Rated, Add  13.74 

. 
 23 33 13 16-0197 EA 16" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 140.45 22.55 

    For Horizontal, Add  10.92 
    For Dynamic Damper, Add  16.38 
    For 3 Hour Rated, Add  14.56 

. 
 23 33 13 16-0198 EA 18" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 108.66 15.79 

    For Horizontal, Add  9.20 
    For Dynamic Damper, Add  13.79 
    For 3 Hour Rated, Add  12.26 

. 
 23 33 13 16-0199 EA 18" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 114.50 16.91 

    For Horizontal, Add  9.56 
    For Dynamic Damper, Add  14.35 
    For 3 Hour Rated, Add  12.75 

. 
 23 33 13 16-0200 EA 18" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 122.62 18.83 

    For Horizontal, Add  9.94 
    For Dynamic Damper, Add  14.90 
    For 3 Hour Rated, Add  13.25 
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. 
 23 33 13 16-0201 EA 18" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 132.35 20.63 

    For Horizontal, Add  10.55 
    For Dynamic Damper, Add  15.82 
    For 3 Hour Rated, Add  14.07 

. 
 23 33 13 16-0202 EA 18" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 141.27 22.55 

    For Horizontal, Add  11.04 
    For Dynamic Damper, Add  16.56 
    For 3 Hour Rated, Add  14.72 

. 
 23 33 13 16-0203 EA 18" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 151.00 24.35 

    For Horizontal, Add  11.66 
    For Dynamic Damper, Add  17.48 
    For 3 Hour Rated, Add  15.54 

. 
 23 33 13 16-0204 EA 18" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 159.10 26.27 

    For Horizontal, Add  12.03 
    For Dynamic Damper, Add  18.04 
    For 3 Hour Rated, Add  16.03 

. 
 23 33 13 16-0205 EA 20" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 113.69 16.91 

    For Horizontal, Add  9.44 
    For Dynamic Damper, Add  14.16 
    For 3 Hour Rated, Add  12.59 

. 
 23 33 13 16-0206 EA 20" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 122.60 18.83 

    For Horizontal, Add  9.93 
    For Dynamic Damper, Add  14.90 
    For 3 Hour Rated, Add  13.24 

. 
 23 33 13 16-0207 EA 20" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 131.53 20.63 

    For Horizontal, Add  10.43 
    For Dynamic Damper, Add  15.64 
    For 3 Hour Rated, Add  13.90 

. 
 23 33 13 16-0208 EA 20" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 143.74 22.55 

    For Horizontal, Add  11.41 
    For Dynamic Damper, Add  17.12 
    For 3 Hour Rated, Add  15.22 

. 
 23 33 13 16-0209 EA 20" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 151.83 24.35 

    For Horizontal, Add  11.78 
    For Dynamic Damper, Add  17.67 
    For 3 Hour Rated, Add  15.71 

. 
 23 33 13 16-0210 EA 20" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 159.92 26.27 

    For Horizontal, Add  12.15 
    For Dynamic Damper, Add  18.22 
    For 3 Hour Rated, Add  16.20 

. 
 23 33 13 16-0211 EA 20" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 168.83 28.19 

    For Horizontal, Add  12.64 
    For Dynamic Damper, Add  18.96 
    For 3 Hour Rated, Add  16.85 

. 
 23 33 13 16-0212 EA 20" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 177.74 29.99 

    For Horizontal, Add  13.13 
    For Dynamic Damper, Add  19.70 
    For 3 Hour Rated, Add  17.51 

. 
 23 33 13 16-0213 EA 24" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 137.68 18.83 

    For Horizontal, Add  12.20 
    For Dynamic Damper, Add  18.29 
    For 3 Hour Rated, Add  16.26 

. 
 23 33 13 16-0214 EA 24" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 148.25 20.63 

    For Horizontal, Add  12.93 
    For Dynamic Damper, Add  19.40 
    For 3 Hour Rated, Add  17.25 

. 
 23 33 13 16-0215 EA 24" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 157.18 22.55 

    For Horizontal, Add  13.43 
    For Dynamic Damper, Add  20.14 
    For 3 Hour Rated, Add  17.90 

. 
 23 33 13 16-0216 EA 24" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 167.71 24.35 

    For Horizontal, Add  14.16 
    For Dynamic Damper, Add  21.24 
    For 3 Hour Rated, Add  18.88 

. 
 23 33 13 16-0217 EA 24" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 175.82 26.27 

    For Horizontal, Add  14.53 
    For Dynamic Damper, Add  21.80 
    For 3 Hour Rated, Add  19.38 

. 
 23 33 13 16-0218 EA 24" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 183.90 28.19 

    For Horizontal, Add  14.90 
    For Dynamic Damper, Add  22.35 
    For 3 Hour Rated, Add  19.87 

. 
 23 33 13 16-0219 EA 24" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 194.46 29.99 

    For Horizontal, Add  15.64 
    For Dynamic Damper, Add  23.46 
    For 3 Hour Rated, Add  20.85 

. 
 23 33 13 16-0220 EA 24" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 210.66 33.83 

    For Horizontal, Add  16.38 
    For Dynamic Damper, Add  24.57 
    For 3 Hour Rated, Add  21.84 

. 
 23 33 13 16-0221 EA 24" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 228.50 37.54 

    For Horizontal, Add  17.36 
    For Dynamic Damper, Add  26.04 
    For 3 Hour Rated, Add  23.15 
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 23 33 13 16-0222 EA 28" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 148.25 20.63 

    For Horizontal, Add  12.93 
    For Dynamic Damper, Add  19.40 
    For 3 Hour Rated, Add  17.25 

. 
 23 33 13 16-0223 EA 28" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 157.18 22.55 

    For Horizontal, Add  13.43 
    For Dynamic Damper, Add  20.14 
    For 3 Hour Rated, Add  17.90 

. 
 23 33 13 16-0224 EA 28" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 167.71 24.35 

    For Horizontal, Add  14.16 
    For Dynamic Damper, Add  21.24 
    For 3 Hour Rated, Add  18.88 

. 
 23 33 13 16-0225 EA 28" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 176.63 26.27 

    For Horizontal, Add  14.66 
    For Dynamic Damper, Add  21.98 
    For 3 Hour Rated, Add  19.54 

. 
 23 33 13 16-0226 EA 28" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 186.37 28.19 

    For Horizontal, Add  15.27 
    For Dynamic Damper, Add  22.91 
    For 3 Hour Rated, Add  20.36 

. 
 23 33 13 16-0227 EA 28" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 196.09 29.99 

    For Horizontal, Add  15.88 
    For Dynamic Damper, Add  23.83 
    For 3 Hour Rated, Add  21.18 

. 
 23 33 13 16-0228 EA 28" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 212.30 33.83 

    For Horizontal, Add  16.62 
    For Dynamic Damper, Add  24.93 
    For 3 Hour Rated, Add  22.16 

. 
 23 33 13 16-0229 EA 28" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 228.50 37.54 

    For Horizontal, Add  17.36 
    For Dynamic Damper, Add  26.04 
    For 3 Hour Rated, Add  23.15 

. 
 23 33 13 16-0230 EA 28" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 243.97 39.47 

    For Horizontal, Add  18.84 
    For Dynamic Damper, Add  28.26 
    For 3 Hour Rated, Add  25.12 

. 
 23 33 13 16-0231 EA 28" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 263.45 43.18 

    For Horizontal, Add  20.07 
    For Dynamic Damper, Add  30.10 
    For 3 Hour Rated, Add  26.76 

. 
 23 33 13 16-0232 EA 32" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 162.08 22.55 

    For Horizontal, Add  14.16 
    For Dynamic Damper, Add  21.24 
    For 3 Hour Rated, Add  18.88 

. 
 23 33 13 16-0233 EA 32" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 169.34 24.35 

    For Horizontal, Add  14.41 
    For Dynamic Damper, Add  21.61 
    For 3 Hour Rated, Add  19.21 

. 
 23 33 13 16-0234 EA 32" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 176.63 26.27 

    For Horizontal, Add  14.66 
    For Dynamic Damper, Add  21.98 
    For 3 Hour Rated, Add  19.54 

. 
 23 33 13 16-0235 EA 32" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 185.53 28.19 

    For Horizontal, Add  15.15 
    For Dynamic Damper, Add  22.72 
    For 3 Hour Rated, Add  20.19 

. 
 23 33 13 16-0236 EA 32" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 196.40 29.99 

    For Horizontal, Add  15.93 
    For Dynamic Damper, Add  23.90 
    For 3 Hour Rated, Add  21.24 

. 
 23 33 13 16-0237 EA 32" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 212.30 33.83 

    For Horizontal, Add  16.62 
    For Dynamic Damper, Add  24.93 
    For 3 Hour Rated, Add  22.16 

. 
 23 33 13 16-0238 EA 32" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 230.15 37.54 

    For Horizontal, Add  17.61 
    For Dynamic Damper, Add  26.41 
    For 3 Hour Rated, Add  23.48 

. 
 23 33 13 16-0239 EA 32" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 247.98 41.27 

    For Horizontal, Add  18.59 
    For Dynamic Damper, Add  27.89 
    For 3 Hour Rated, Add  24.79 

. 
 23 33 13 16-0240 EA 32" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 263.45 43.18 

    For Horizontal, Add  20.07 
    For Dynamic Damper, Add  30.10 
    For 3 Hour Rated, Add  26.76 

. 
 23 33 13 16-0241 EA 32" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 283.95 46.23 

    For Horizontal, Add  21.79 
    For Dynamic Damper, Add  32.68 
    For 3 Hour Rated, Add  29.05 

. 
 23 33 13 16-0242 EA 32" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 304.97 48.82 

    For Horizontal, Add  23.76 
    For Dynamic Damper, Add  35.64 
    For 3 Hour Rated, Add  31.68 
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 23 33 13 16-0243 EA 36" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 181.07 24.35 

    For Horizontal, Add  16.17 
    For Dynamic Damper, Add  24.25 
    For 3 Hour Rated, Add  21.56 

. 
 23 33 13 16-0244 EA 36" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 190.44 26.27 

    For Horizontal, Add  16.73 
    For Dynamic Damper, Add  25.09 
    For 3 Hour Rated, Add  22.30 

. 
 23 33 13 16-0245 EA 36" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 199.82 28.19 

    For Horizontal, Add  17.29 
    For Dynamic Damper, Add  25.93 
    For 3 Hour Rated, Add  23.05 

. 
 23 33 13 16-0246 EA 36" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 211.09 29.99 

    For Horizontal, Add  18.13 
    For Dynamic Damper, Add  27.20 
    For 3 Hour Rated, Add  24.18 

. 
 23 33 13 16-0247 EA 36" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 225.19 33.83 

    For Horizontal, Add  18.56 
    For Dynamic Damper, Add  27.83 
    For 3 Hour Rated, Add  24.74 

. 
 23 33 13 16-0248 EA 36" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 233.65 35.63 

    For Horizontal, Add  18.98 
    For Dynamic Damper, Add  28.47 
    For 3 Hour Rated, Add  25.31 

. 
 23 33 13 16-0249 EA 36" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 259.93 41.27 

    For Horizontal, Add  20.39 
    For Dynamic Damper, Add  30.58 
    For 3 Hour Rated, Add  27.18 

. 
 23 33 13 16-0250 EA 36" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 280.57 45.11 

    For Horizontal, Add  21.79 
    For Dynamic Damper, Add  32.68 
    For 3 Hour Rated, Add  29.05 

. 
 23 33 13 16-0251 EA 36" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 296.33 46.57 

    For Horizontal, Add  23.48 
    For Dynamic Damper, Add  35.21 
    For 3 Hour Rated, Add  31.30 

. 
 23 33 13 16-0252 EA 36" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 321.45 49.95 

    For Horizontal, Add  25.72 
    For Dynamic Damper, Add  38.59 
    For 3 Hour Rated, Add  34.30 

. 
 23 33 13 16-0253 EA 36" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 342.46 52.55 

    For Horizontal, Add  27.69 
    For Dynamic Damper, Add  41.54 
    For 3 Hour Rated, Add  36.92 

. 
 23 33 13 16-0254 EA 36" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 363.10 54.46 

    For Horizontal, Add  29.94 
    For Dynamic Damper, Add  44.91 
    For 3 Hour Rated, Add  39.92 

. 
 23 33 13 16-0255 EA 40" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 202.01 28.19 

    For Horizontal, Add  18.46 
    For Dynamic Damper, Add  27.69 
    For 3 Hour Rated, Add  24.62 

. 
 23 33 13 16-0256 EA 40" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 215.14 29.99 

    For Horizontal, Add  19.59 
    For Dynamic Damper, Add  29.38 
    For 3 Hour Rated, Add  26.12 

. 
 23 33 13 16-0257 EA 40" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 222.65 31.91 

    For Horizontal, Add  19.87 
    For Dynamic Damper, Add  29.80 
    For 3 Hour Rated, Add  26.49 

. 
 23 33 13 16-0258 EA 40" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 230.17 33.83 

    For Horizontal, Add  20.15 
    For Dynamic Damper, Add  30.22 
    For 3 Hour Rated, Add  26.87 

. 
 23 33 13 16-0259 EA 40" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 248.01 35.63 

    For Horizontal, Add  21.13 
    For Dynamic Damper, Add  31.70 
    For 3 Hour Rated, Add  28.18 

. 
 23 33 13 16-0260 EA 40" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 260.21 37.54 

    For Horizontal, Add  22.12 
    For Dynamic Damper, Add  33.18 
    For 3 Hour Rated, Add  29.49 

. 
 23 33 13 16-0261 EA 40" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 284.62 43.18 

    For Horizontal, Add  23.24 
    For Dynamic Damper, Add  34.86 
    For 3 Hour Rated, Add  30.99 

. 
 23 33 13 16-0262 EA 40" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 303.39 46.91 

    For Horizontal, Add  24.37 
    For Dynamic Damper, Add  36.55 
    For 3 Hour Rated, Add  32.49 

. 
 23 33 13 16-0263 EA 40" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 323.65 49.95 

    For Horizontal, Add  26.05 
    For Dynamic Damper, Add  39.08 
    For 3 Hour Rated, Add  34.74 
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. 
 23 33 13 16-0264 EA 40" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 352.16 52.55 

    For Horizontal, Add  29.15 
    For Dynamic Damper, Add  43.72 
    For 3 Hour Rated, Add  38.86 

. 
 23 33 13 16-0265 EA 40" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 372.42 55.59 

    For Horizontal, Add  30.83 
    For Dynamic Damper, Add  46.25 
    For 3 Hour Rated, Add  41.11 

. 
 23 33 13 16-0266 EA 40" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 397.55 57.05 

    For Horizontal, Add  33.92 
    For Dynamic Damper, Add  50.89 
    For 3 Hour Rated, Add  45.23 

. 
 23 33 13 16-0267 EA 40" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 425.31 60.10 

    For Horizontal, Add  36.74 
    For Dynamic Damper, Add  55.10 
    For 3 Hour Rated, Add  48.98 

. 
 23 33 13 16-0268 EA 44" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 211.39 28.19 

    For Horizontal, Add  19.02 
    For Dynamic Damper, Add  28.54 
    For 3 Hour Rated, Add  25.37 

. 
 23 33 13 16-0269 EA 44" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 224.53 29.99 

    For Horizontal, Add  20.15 
    For Dynamic Damper, Add  30.22 
    For 3 Hour Rated, Add  26.87 

. 
 23 33 13 16-0270 EA 44" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 235.80 31.91 

    For Horizontal, Add  20.99 
    For Dynamic Damper, Add  31.49 
    For 3 Hour Rated, Add  27.99 

. 
 23 33 13 16-0271 EA 44" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 243.31 33.83 

    For Horizontal, Add  21.27 
    For Dynamic Damper, Add  31.91 
    For 3 Hour Rated, Add  28.37 

. 
 23 33 13 16-0272 EA 44" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 256.45 35.63 

    For Horizontal, Add  22.40 
    For Dynamic Damper, Add  33.60 
    For 3 Hour Rated, Add  29.87 

. 
 23 33 13 16-0273 EA 44" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 269.59 37.54 

    For Horizontal, Add  23.52 
    For Dynamic Damper, Add  35.29 
    For 3 Hour Rated, Add  31.37 

. 
 23 33 13 16-0274 EA 44" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 301.51 45.11 

    For Horizontal, Add  24.93 
    For Dynamic Damper, Add  37.40 
    For 3 Hour Rated, Add  33.24 

. 
 23 33 13 16-0275 EA 44" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 322.15 48.82 

    For Horizontal, Add  26.33 
    For Dynamic Damper, Add  39.50 
    For 3 Hour Rated, Add  35.11 

. 
 23 33 13 16-0276 EA 44" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 352.16 52.55 

    For Horizontal, Add  29.15 
    For Dynamic Damper, Add  43.72 
    For 3 Hour Rated, Add  38.86 

. 
 23 33 13 16-0277 EA 44" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 380.31 56.38 

    For Horizontal, Add  31.68 
    For Dynamic Damper, Add  47.51 
    For 3 Hour Rated, Add  42.23 

. 
 23 33 13 16-0278 EA 44" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 410.31 60.10 

    For Horizontal, Add  34.49 
    For Dynamic Damper, Add  51.73 
    For 3 Hour Rated, Add  45.98 

. 
 23 33 13 16-0279 EA 44" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 432.82 61.90 

    For Horizontal, Add  37.02 
    For Dynamic Damper, Add  55.52 
    For 3 Hour Rated, Add  49.35 

. 
 23 33 13 16-0280 EA 44" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 455.33 63.82 

    For Horizontal, Add  39.55 
    For Dynamic Damper, Add  59.32 
    For 3 Hour Rated, Add  52.73 

. 
 23 33 13 16-0281 EA 44" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 477.85 65.74 

    For Horizontal, Add  42.08 
    For Dynamic Damper, Add  63.12 
    For 3 Hour Rated, Add  56.10 

. 
 23 33 13 16-0282 EA 48" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 222.65 29.99 

    For Horizontal, Add  19.87 
    For Dynamic Damper, Add  29.80 
    For 3 Hour Rated, Add  26.49 

. 
 23 33 13 16-0283 EA 48" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 235.80 31.91 

    For Horizontal, Add  20.99 
    For Dynamic Damper, Add  31.49 
    For 3 Hour Rated, Add  27.99 

. 
 23 33 13 16-0284 EA 48" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 243.31 33.83 

    For Horizontal, Add  21.27 
    For Dynamic Damper, Add  31.91 
    For 3 Hour Rated, Add  28.37 
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 23 33 13 16-0285 EA 48" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 260.21 37.54 

    For Horizontal, Add  22.12 
    For Dynamic Damper, Add  33.18 
    For 3 Hour Rated, Add  29.49 

. 
 23 33 13 16-0286 EA 48" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 278.98 41.27 

    For Horizontal, Add  23.24 
    For Dynamic Damper, Add  34.86 
    For 3 Hour Rated, Add  30.99 

. 
 23 33 13 16-0287 EA 48" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 297.75 45.11 

    For Horizontal, Add  24.37 
    For Dynamic Damper, Add  36.55 
    For 3 Hour Rated, Add  32.49 

. 
 23 33 13 16-0288 EA 48" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 320.28 48.82 

    For Horizontal, Add  26.05 
    For Dynamic Damper, Add  39.08 
    For 3 Hour Rated, Add  34.74 

. 
 23 33 13 16-0289 EA 48" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 342.79 52.55 

    For Horizontal, Add  27.74 
    For Dynamic Damper, Add  41.61 
    For 3 Hour Rated, Add  36.99 

. 
 23 33 13 16-0290 EA 48" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 370.94 56.38 

    For Horizontal, Add  30.27 
    For Dynamic Damper, Add  45.41 
    For 3 Hour Rated, Add  40.36 

. 
 23 33 13 16-0291 EA 48" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 402.81 60.10 

    For Horizontal, Add  33.36 
    For Dynamic Damper, Add  50.04 
    For 3 Hour Rated, Add  44.48 

. 
 23 33 13 16-0292 EA 48" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 425.34 61.90 

    For Horizontal, Add  35.89 
    For Dynamic Damper, Add  53.84 
    For 3 Hour Rated, Add  47.86 

. 
 23 33 13 16-0293 EA 48" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 453.45 63.82 

    For Horizontal, Add  39.26 
    For Dynamic Damper, Add  58.90 
    For 3 Hour Rated, Add  52.35 

. 
 23 33 13 16-0294 EA 48" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 481.61 67.54 

    For Horizontal, Add  41.80 
    For Dynamic Damper, Add  62.69 
    For 3 Hour Rated, Add  55.73 

. 
 23 33 13 16-0295 EA 48" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 509.74 69.46 

    For Horizontal, Add  45.17 
    For Dynamic Damper, Add  67.75 
    For 3 Hour Rated, Add  60.23 

. 
 23 33 13 16-0296 EA 48" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 541.63 75.10 

    For Horizontal, Add  47.42 
    For Dynamic Damper, Add  71.13 
    For 3 Hour Rated, Add  63.22 

. 
 23 33 13 16-0297 EA 52" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 233.92 31.91 

    For Horizontal, Add  20.71 
    For Dynamic Damper, Add  31.07 
    For 3 Hour Rated, Add  27.62 

. 
 23 33 13 16-0298 EA 52" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 247.06 33.83 

    For Horizontal, Add  21.84 
    For Dynamic Damper, Add  32.76 
    For 3 Hour Rated, Add  29.12 

. 
 23 33 13 16-0299 EA 52" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 265.84 37.54 

    For Horizontal, Add  22.96 
    For Dynamic Damper, Add  34.44 
    For 3 Hour Rated, Add  30.62 

. 
 23 33 13 16-0300 EA 52" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 278.98 41.27 

    For Horizontal, Add  23.24 
    For Dynamic Damper, Add  34.86 
    For 3 Hour Rated, Add  30.99 

. 
 23 33 13 16-0301 EA 52" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 298.70 45.11 

    For Horizontal, Add  24.51 
    For Dynamic Damper, Add  36.76 
    For 3 Hour Rated, Add  32.68 

. 
 23 33 13 16-0302 EA 52" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 318.40 48.82 

    For Horizontal, Add  25.77 
    For Dynamic Damper, Add  38.66 
    For 3 Hour Rated, Add  34.36 

. 
 23 33 13 16-0303 EA 52" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 340.92 52.55 

    For Horizontal, Add  27.46 
    For Dynamic Damper, Add  41.19 
    For 3 Hour Rated, Add  36.61 

. 
 23 33 13 16-0304 EA 52" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 363.44 56.38 

    For Horizontal, Add  29.15 
    For Dynamic Damper, Add  43.72 
    For 3 Hour Rated, Add  38.86 

. 
 23 33 13 16-0305 EA 52" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 391.58 60.10 

    For Horizontal, Add  31.68 
    For Dynamic Damper, Add  47.51 
    For 3 Hour Rated, Add  42.23 
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 23 33 13 16-0306 EA 52" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 425.34 63.82 

    For Horizontal, Add  35.05 
    For Dynamic Damper, Add  52.57 
    For 3 Hour Rated, Add  46.73 

. 
 23 33 13 16-0307 EA 52" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 449.72 65.74 

    For Horizontal, Add  37.86 
    For Dynamic Damper, Add  56.79 
    For 3 Hour Rated, Add  50.48 

. 
 23 33 13 16-0308 EA 52" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 479.73 67.54 

    For Horizontal, Add  41.51 
    For Dynamic Damper, Add  62.27 
    For 3 Hour Rated, Add  55.35 

. 
 23 33 13 16-0309 EA 52" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 513.48 71.37 

    For Horizontal, Add  44.89 
    For Dynamic Damper, Add  67.33 
    For 3 Hour Rated, Add  59.85 

. 
 23 33 13 16-0310 EA 52" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 541.63 75.10 

    For Horizontal, Add  47.42 
    For Dynamic Damper, Add  71.13 
    For 3 Hour Rated, Add  63.22 

. 
 23 33 13 16-0311 EA 52" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 581.03 80.74 

    For Horizontal, Add  50.79 
    For Dynamic Damper, Add  76.19 
    For 3 Hour Rated, Add  67.72 

. 
 23 33 13 16-0312 EA 52" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 611.05 84.45 

    For Horizontal, Add  53.60 
    For Dynamic Damper, Add  80.40 
    For 3 Hour Rated, Add  71.47 

. 
 23 33 13 16-0313 EA 56" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 243.31 33.83 

    For Horizontal, Add  21.27 
    For Dynamic Damper, Add  31.91 
    For 3 Hour Rated, Add  28.37 

. 
 23 33 13 16-0314 EA 56" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 263.95 37.54 

    For Horizontal, Add  22.68 
    For Dynamic Damper, Add  34.02 
    For 3 Hour Rated, Add  30.24 

. 
 23 33 13 16-0315 EA 56" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 280.86 41.27 

    For Horizontal, Add  23.52 
    For Dynamic Damper, Add  35.29 
    For 3 Hour Rated, Add  31.37 

. 
 23 33 13 16-0316 EA 56" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 294.00 45.11 

    For Horizontal, Add  23.80 
    For Dynamic Damper, Add  35.71 
    For 3 Hour Rated, Add  31.74 

. 
 23 33 13 16-0317 EA 56" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 315.60 48.82 

    For Horizontal, Add  25.35 
    For Dynamic Damper, Add  38.03 
    For 3 Hour Rated, Add  33.80 

. 
 23 33 13 16-0318 EA 56" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 337.17 52.55 

    For Horizontal, Add  26.90 
    For Dynamic Damper, Add  40.34 
    For 3 Hour Rated, Add  35.86 

. 
 23 33 13 16-0319 EA 56" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 358.76 56.38 

    For Horizontal, Add  28.44 
    For Dynamic Damper, Add  42.66 
    For 3 Hour Rated, Add  37.92 

. 
 23 33 13 16-0320 EA 56" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 380.33 60.10 

    For Horizontal, Add  29.99 
    For Dynamic Damper, Add  44.98 
    For 3 Hour Rated, Add  39.98 

. 
 23 33 13 16-0321 EA 56" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 414.09 63.82 

    For Horizontal, Add  33.36 
    For Dynamic Damper, Add  50.04 
    For 3 Hour Rated, Add  44.48 

. 
 23 33 13 16-0322 EA 56" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 442.23 65.74 

    For Horizontal, Add  36.74 
    For Dynamic Damper, Add  55.10 
    For 3 Hour Rated, Add  48.98 

. 
 23 33 13 16-0323 EA 56" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 468.48 67.54 

    For Horizontal, Add  39.83 
    For Dynamic Damper, Add  59.74 
    For 3 Hour Rated, Add  53.10 

. 
 23 33 13 16-0324 EA 56" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 506.00 71.37 

    For Horizontal, Add  43.76 
    For Dynamic Damper, Add  65.65 
    For 3 Hour Rated, Add  58.35 

. 
 23 33 13 16-0325 EA 56" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 539.75 75.10 

    For Horizontal, Add  47.14 
    For Dynamic Damper, Add  70.70 
    For 3 Hour Rated, Add  62.85 

. 
 23 33 13 16-0326 EA 56" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 575.39 78.81 

    For Horizontal, Add  50.79 
    For Dynamic Damper, Add  76.19 
    For 3 Hour Rated, Add  67.72 
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 23 33 13 16-0327 EA 56" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 605.41 82.65 

    For Horizontal, Add  53.60 
    For Dynamic Damper, Add  80.40 
    For 3 Hour Rated, Add  71.47 

. 
 23 33 13 16-0328 EA 56" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 641.05 86.38 

    For Horizontal, Add  57.26 
    For Dynamic Damper, Add  85.88 
    For 3 Hour Rated, Add  76.34 

. 
 23 33 13 16-0329 EA 56" x 56" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 676.69 90.09 

    For Horizontal, Add  60.91 
    For Dynamic Damper, Add  91.37 
    For 3 Hour Rated, Add  81.21 

. 
 23 33 13 16-0330 EA 60" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 260.21 37.54 

    For Horizontal, Add  22.12 
    For Dynamic Damper, Add  33.18 
    For 3 Hour Rated, Add  29.49 

. 
 23 33 13 16-0331 EA 60" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 280.86 41.27 

    For Horizontal, Add  23.52 
    For Dynamic Damper, Add  35.29 
    For 3 Hour Rated, Add  31.37 

. 
 23 33 13 16-0332 EA 60" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 295.87 45.11 

    For Horizontal, Add  24.08 
    For Dynamic Damper, Add  36.13 
    For 3 Hour Rated, Add  32.11 

. 
 23 33 13 16-0333 EA 60" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 309.03 48.82 

    For Horizontal, Add  24.37 
    For Dynamic Damper, Add  36.55 
    For 3 Hour Rated, Add  32.49 

. 
 23 33 13 16-0334 EA 60" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 331.55 52.55 

    For Horizontal, Add  26.05 
    For Dynamic Damper, Add  39.08 
    For 3 Hour Rated, Add  34.74 

. 
 23 33 13 16-0335 EA 60" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 354.07 56.38 

    For Horizontal, Add  27.74 
    For Dynamic Damper, Add  41.61 
    For 3 Hour Rated, Add  36.99 

. 
 23 33 13 16-0336 EA 60" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 377.52 60.10 

    For Horizontal, Add  29.57 
    For Dynamic Damper, Add  44.35 
    For 3 Hour Rated, Add  39.42 

. 
 23 33 13 16-0337 EA 60" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 400.98 63.82 

    For Horizontal, Add  31.39 
    For Dynamic Damper, Add  47.09 
    For 3 Hour Rated, Add  41.86 

. 
 23 33 13 16-0338 EA 60" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 430.98 65.74 

    For Horizontal, Add  35.05 
    For Dynamic Damper, Add  52.57 
    For 3 Hour Rated, Add  46.73 

. 
 23 33 13 16-0339 EA 60" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 459.11 67.54 

    For Horizontal, Add  38.42 
    For Dynamic Damper, Add  57.63 
    For 3 Hour Rated, Add  51.23 

. 
 23 33 13 16-0340 EA 60" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 494.76 71.37 

    For Horizontal, Add  42.08 
    For Dynamic Damper, Add  63.12 
    For 3 Hour Rated, Add  56.10 

. 
 23 33 13 16-0341 EA 60" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 530.39 75.10 

    For Horizontal, Add  45.73 
    For Dynamic Damper, Add  68.60 
    For 3 Hour Rated, Add  60.98 

. 
 23 33 13 16-0342 EA 60" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 560.41 78.81 

    For Horizontal, Add  48.54 
    For Dynamic Damper, Add  72.81 
    For 3 Hour Rated, Add  64.72 

. 
 23 33 13 16-0343 EA 60" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 601.66 82.65 

    For Horizontal, Add  53.04 
    For Dynamic Damper, Add  79.56 
    For 3 Hour Rated, Add  70.72 

. 
 23 33 13 16-0344 EA 60" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 639.17 86.38 

    For Horizontal, Add  56.97 
    For Dynamic Damper, Add  85.46 
    For 3 Hour Rated, Add  75.97 

. 
 23 33 13 16-0345 EA 60" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 676.69 90.09 

    For Horizontal, Add  60.91 
    For Dynamic Damper, Add  91.37 
    For 3 Hour Rated, Add  81.21 

. 
 23 33 13 16-0346 EA 60" x 56" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 710.44 93.93 

    For Horizontal, Add  64.28 
    For Dynamic Damper, Add  96.42 
    For 3 Hour Rated, Add  85.71 

. 
 23 33 13 16-0347 EA 60" x 60" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 744.23 97.65 

    For Horizontal, Add  67.66 
    For Dynamic Damper, Add  101.49 
    For 3 Hour Rated, Add  90.21 

XXXXXXX 
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. 
 23 33 13 16-0348  Round 2 Hour Fire Damper (23 33 13 16) 
. 
. 

 23 33 13 16-0349 EA  4" Round 2 Hour Fire Damper............................................................................................................................................... 73.77 22.55 
. 

 23 33 13 16-0350 EA  5" Round 2 Hour Fire Damper............................................................................................................................................... 75.82 22.55 
. 

 23 33 13 16-0351 EA  6" Round 2 Hour Fire Damper............................................................................................................................................... 88.12 25.60 
. 

 23 33 13 16-0352 EA  7" Round 2 Hour Fire Damper............................................................................................................................................... 90.35 25.60 
. 

 23 33 13 16-0353 EA  8" Round 2 Hour Fire Damper............................................................................................................................................. 105.52 28.19 
. 

 23 33 13 16-0354 EA  9" Round 2 Hour Fire Damper............................................................................................................................................. 111.66 28.19 
. 

 23 33 13 16-0355 EA  10" Round 2 Hour Fire Damper ........................................................................................................................................... 124.08 31.35 
. 

 23 33 13 16-0356 EA  12" Round 2 Hour Fire Damper ........................................................................................................................................... 139.45 35.30 
. 

 23 33 13 16-0357 EA  14" Round 2 Hour Fire Damper ........................................................................................................................................... 158.74 40.25 

XXXXXXX 
. 
 23 33 13 16-0358  Round 4 Hour Fire Damper (23 33 13 16) 
. 
. 

 23 33 13 16-0359 EA  4" Round 4 Hour Fire Damper............................................................................................................................................... 83.35 25.60 
. 

 23 33 13 16-0360 EA  5" Round 4 Hour Fire Damper............................................................................................................................................... 88.94 25.60 
. 

 23 33 13 16-0361 EA  6" Round 4 Hour Fire Damper............................................................................................................................................... 99.74 28.19 
. 

 23 33 13 16-0362 EA  7" Round 4 Hour Fire Damper............................................................................................................................................. 106.95 28.19 
. 

 23 33 13 16-0363 EA  8" Round 4 Hour Fire Damper............................................................................................................................................. 120.44 31.35 
. 

 23 33 13 16-0364 EA  9" Round 4 Hour Fire Damper............................................................................................................................................. 124.84 31.35 
. 

 23 33 13 16-0365 EA  10" Round 4 Hour Fire Damper ........................................................................................................................................... 139.58 35.30 
. 

 23 33 13 16-0366 EA  12" Round 4 Hour Fire Damper ........................................................................................................................................... 155.95 40.25 
. 

 23 33 13 16-0367 EA  14" Round 4 Hour Fire Damper ........................................................................................................................................... 181.93 47.02 

XXXXXXX 
. 
 23 33 13 19  Smoke-Control Dampers (23 33 13)
. 
. 
 23 33 13 19-0001  Combination Smoke/Fire Damper (23 33 13 19) 

Note: Leakage class I with Firestat UL 555S air foil blades. 
. 
. 

 23 33 13 19-0002 EA 6" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 111.02 18.77 
    For 3 Hour Rated, Add  10.94 

. 
 23 33 13 19-0003 EA 8" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 114.89 19.62 

    For 3 Hour Rated, Add  11.21 
. 

 23 33 13 19-0004 EA 8" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 116.58 19.79 
    For 3 Hour Rated, Add  11.48 

. 
 23 33 13 19-0005 EA 10" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 116.58 19.79 

    For 3 Hour Rated, Add  11.48 
. 

 23 33 13 19-0006 EA 10" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 119.61 20.29 
    For 3 Hour Rated, Add  11.74 

. 
 23 33 13 19-0007 EA 10" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 129.08 22.50 

    For 3 Hour Rated, Add  12.28 
. 

 23 33 13 19-0008 EA 12" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 119.61 20.29 
    For 3 Hour Rated, Add  11.74 

. 
 23 33 13 19-0009 EA 12" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 125.69 21.48 

    For 3 Hour Rated, Add  12.28 
. 

 23 33 13 19-0010 EA 12" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 130.42 22.50 
    For 3 Hour Rated, Add  12.55 

. 
 23 33 13 19-0011 EA 12" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 140.22 25.37 

    For 3 Hour Rated, Add  12.82 
. 

 23 33 13 19-0012 EA 14" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 125.02 21.48 
    For 3 Hour Rated, Add  12.15 

. 
 23 33 13 19-0013 EA 14" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 130.42 22.50 

    For 3 Hour Rated, Add  12.55 
. 

 23 33 13 19-0014 EA 14" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 135.15 23.68 
    For 3 Hour Rated, Add  12.82 

. 
 23 33 13 19-0015 EA 14" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 141.58 25.37 

    For 3 Hour Rated, Add  13.09 
. 

 23 33 13 19-0016 EA 14" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 153.39 28.25 
    For 3 Hour Rated, Add  13.77 

. 
 23 33 13 19-0017 EA 16" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 179.69 22.50 

    For 3 Hour Rated, Add  22.41 
. 

 23 33 13 19-0018 EA 16" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 186.11 24.19 
    For 3 Hour Rated, Add  22.68 

. 
 23 33 13 19-0019 EA 16" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 194.23 26.56 

    For 3 Hour Rated, Add  22.95 
. 

 23 33 13 19-0020 EA 16" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 200.62 28.25 
    For 3 Hour Rated, Add  23.21 

. 
 23 33 13 19-0021 EA 16" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 212.46 30.95 

    For 3 Hour Rated, Add  23.89 
. 

 23 33 13 19-0022 EA 16" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 224.29 33.83 
    For 3 Hour Rated, Add  24.56 

. 
 23 33 13 19-0023 EA 18" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 184.42 23.68 

    For 3 Hour Rated, Add  22.68 
. 

 23 33 13 19-0024 EA 18" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 191.50 25.37 
    For 3 Hour Rated, Add  23.08 

. 
 23 33 13 19-0025 EA 18" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 201.99 28.25 

    For 3 Hour Rated, Add  23.49 
. 

 23 33 13 19-0026 EA 18" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 213.81 30.95 
    For 3 Hour Rated, Add  24.16 

. 
 23 33 13 19-0027 EA 18" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 224.96 33.83 

    For 3 Hour Rated, Add  24.70 
. 

 23 33 13 19-0028 EA 18" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 236.79 36.54 
    For 3 Hour Rated, Add  25.37 
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. 
 23 33 13 19-0029 EA 18" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 247.26 39.41 

    For 3 Hour Rated, Add  25.77 
. 

 23 33 13 19-0030 EA 20" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 190.84 25.37 
    For 3 Hour Rated, Add  22.95 

. 
 23 33 13 19-0031 EA 20" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 201.98 28.25 

    For 3 Hour Rated, Add  23.48 
. 

 23 33 13 19-0032 EA 20" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 213.13 30.95 
    For 3 Hour Rated, Add  24.02 

. 
 23 33 13 19-0033 EA 20" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 226.99 33.83 

    For 3 Hour Rated, Add  25.10 
. 

 23 33 13 19-0034 EA 20" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 237.47 36.54 
    For 3 Hour Rated, Add  25.51 

. 
 23 33 13 19-0035 EA 20" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 247.94 39.41 

    For 3 Hour Rated, Add  25.91 
. 

 23 33 13 19-0036 EA 20" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 259.09 42.29 
    For 3 Hour Rated, Add  26.45 

. 
 23 33 13 19-0037 EA 20" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 270.24 44.99 

    For 3 Hour Rated, Add  26.99 
. 

 23 33 13 19-0038 EA 24" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 257.06 28.25 
    For 3 Hour Rated, Add  34.50 

. 
 23 33 13 19-0039 EA 24" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 269.57 30.95 

    For 3 Hour Rated, Add  35.31 
. 

 23 33 13 19-0040 EA 24" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 280.74 33.83 
    For 3 Hour Rated, Add  35.85 

. 
 23 33 13 19-0041 EA 24" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 293.23 36.54 

    For 3 Hour Rated, Add  36.66 
. 

 23 33 13 19-0042 EA 24" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 303.70 39.41 
    For 3 Hour Rated, Add  37.06 

. 
 23 33 13 19-0043 EA 24" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 314.18 42.29 

    For 3 Hour Rated, Add  37.47 
. 

 23 33 13 19-0044 EA 24" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 326.68 44.99 
    For 3 Hour Rated, Add  38.27 

. 
 23 33 13 19-0045 EA 24" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 347.63 50.74 

    For 3 Hour Rated, Add  39.08 
. 

 23 33 13 19-0046 EA 24" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 369.94 56.33 
    For 3 Hour Rated, Add  40.16 

. 
 23 33 13 19-0047 EA 28" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 269.57 30.95 

    For 3 Hour Rated, Add  35.31 
. 

 23 33 13 19-0048 EA 28" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 280.74 33.83 
    For 3 Hour Rated, Add  35.85 

. 
 23 33 13 19-0049 EA 28" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 293.23 36.54 

    For 3 Hour Rated, Add  36.66 
. 

 23 33 13 19-0050 EA 28" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 304.37 39.41 
    For 3 Hour Rated, Add  37.20 

. 
 23 33 13 19-0051 EA 28" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 316.20 42.29 

    For 3 Hour Rated, Add  37.87 
. 

 23 33 13 19-0052 EA 28" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 328.02 44.99 
    For 3 Hour Rated, Add  38.54 

. 
 23 33 13 19-0053 EA 28" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 348.97 50.74 

    For 3 Hour Rated, Add  39.35 
. 

 23 33 13 19-0054 EA 28" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 369.94 56.33 
    For 3 Hour Rated, Add  40.16 

. 
 23 33 13 19-0055 EA 28" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 386.48 59.20 

    For 3 Hour Rated, Add  41.78 
. 

 23 33 13 19-0056 EA 28" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 410.12 64.78 
    For 3 Hour Rated, Add  43.12 

. 
 23 33 13 19-0057 EA 32" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 284.77 33.83 

    For 3 Hour Rated, Add  36.66 
. 

 23 33 13 19-0058 EA 32" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 294.57 36.54 
    For 3 Hour Rated, Add  36.93 

. 
 23 33 13 19-0059 EA 32" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 304.37 39.41 

    For 3 Hour Rated, Add  37.20 
. 

 23 33 13 19-0060 EA 32" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 315.52 42.29 
    For 3 Hour Rated, Add  37.73 

. 
 23 33 13 19-0061 EA 32" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 328.27 44.99 

    For 3 Hour Rated, Add  38.59 
. 

 23 33 13 19-0062 EA 32" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 348.97 50.74 
    For 3 Hour Rated, Add  39.35 

. 
 23 33 13 19-0063 EA 32" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 371.29 56.33 

    For 3 Hour Rated, Add  40.43 
. 

 23 33 13 19-0064 EA 32" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 393.59 61.90 
    For 3 Hour Rated, Add  41.51 

. 
 23 33 13 19-0065 EA 32" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 410.12 64.78 

    For 3 Hour Rated, Add  43.12 
. 

 23 33 13 19-0066 EA 32" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 433.09 69.35 
    For 3 Hour Rated, Add  45.01 

. 
 23 33 13 19-0067 EA 32" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 455.69 73.23 

    For 3 Hour Rated, Add  47.16 
. 

 23 33 13 19-0068 EA 36" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 301.49 36.54 
    For 3 Hour Rated, Add  38.31 

. 
 23 33 13 19-0069 EA 36" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 312.86 39.41 

    For 3 Hour Rated, Add  38.89 
. 

 23 33 13 19-0070 EA 36" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 324.24 42.29 
    For 3 Hour Rated, Add  39.48 
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. 
 23 33 13 19-0071 EA 36" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 337.10 44.99 

    For 3 Hour Rated, Add  40.36 
. 

 23 33 13 19-0072 EA 36" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 356.22 50.74 
    For 3 Hour Rated, Add  40.80 

. 
 23 33 13 19-0073 EA 36" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 366.87 53.45 

    For 3 Hour Rated, Add  41.24 
. 

 23 33 13 19-0074 EA 36" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 399.57 61.90 
    For 3 Hour Rated, Add  42.70 

. 
 23 33 13 19-0075 EA 36" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 423.80 67.66 

    For 3 Hour Rated, Add  44.17 
. 

 23 33 13 19-0076 EA 36" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 439.34 69.85 
    For 3 Hour Rated, Add  45.92 

. 
 23 33 13 19-0077 EA 36" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 466.28 74.93 

    For 3 Hour Rated, Add  48.27 
. 

 23 33 13 19-0078 EA 36" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 488.36 78.81 
    For 3 Hour Rated, Add  50.31 

. 
 23 33 13 19-0079 EA 36" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 508.52 81.69 

    For 3 Hour Rated, Add  52.66 
. 

 23 33 13 19-0080 EA 40" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 360.66 42.29 
    For 3 Hour Rated, Add  48.45 

. 
 23 33 13 19-0081 EA 40" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 374.97 44.99 

    For 3 Hour Rated, Add  49.62 
. 

 23 33 13 19-0082 EA 40" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 384.90 47.87 
    For 3 Hour Rated, Add  49.92 

. 
 23 33 13 19-0083 EA 40" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 394.83 50.74 

    For 3 Hour Rated, Add  50.21 
. 

 23 33 13 19-0084 EA 40" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 416.86 53.45 
    For 3 Hour Rated, Add  51.24 

. 
 23 33 13 19-0085 EA 40" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 430.45 56.33 

    For 3 Hour Rated, Add  52.26 
. 

 23 33 13 19-0086 EA 40" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 461.68 64.78 
    For 3 Hour Rated, Add  53.43 

. 
 23 33 13 19-0087 EA 40" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 484.45 70.36 

    For 3 Hour Rated, Add  54.60 
. 

 23 33 13 19-0088 EA 40" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 506.76 74.93 
    For 3 Hour Rated, Add  56.36 

. 
 23 33 13 19-0089 EA 40" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 534.70 78.81 

    For 3 Hour Rated, Add  59.58 
. 

 23 33 13 19-0090 EA 40" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 557.01 83.39 
    For 3 Hour Rated, Add  61.34 

. 
 23 33 13 19-0091 EA 40" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 579.89 85.58 

    For 3 Hour Rated, Add  64.56 
. 

 23 33 13 19-0092 EA 40" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 608.07 90.15 
    For 3 Hour Rated, Add  67.49 

. 
 23 33 13 19-0093 EA 44" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 372.05 42.29 

    For 3 Hour Rated, Add  49.04 
. 

 23 33 13 19-0094 EA 44" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 386.37 44.99 
    For 3 Hour Rated, Add  50.21 

. 
 23 33 13 19-0095 EA 44" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 399.22 47.87 

    For 3 Hour Rated, Add  51.09 
. 

 23 33 13 19-0096 EA 44" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 409.14 50.74 
    For 3 Hour Rated, Add  51.38 

. 
 23 33 13 19-0097 EA 44" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 423.46 53.45 

    For 3 Hour Rated, Add  52.56 
. 

 23 33 13 19-0098 EA 44" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 437.77 56.33 
    For 3 Hour Rated, Add  53.73 

. 
 23 33 13 19-0099 EA 44" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 478.93 67.66 

    For 3 Hour Rated, Add  55.19 
. 

 23 33 13 19-0100 EA 44" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 503.14 73.23 
    For 3 Hour Rated, Add  56.65 

. 
 23 33 13 19-0101 EA 44" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 534.70 78.81 

    For 3 Hour Rated, Add  59.58 
. 

 23 33 13 19-0102 EA 44" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 564.79 84.56 
    For 3 Hour Rated, Add  62.22 

. 
 23 33 13 19-0103 EA 44" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 596.34 90.15 

    For 3 Hour Rated, Add  65.14 
. 

 23 33 13 19-0104 EA 44" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 617.97 92.85 
    For 3 Hour Rated, Add  67.78 

. 
 23 33 13 19-0105 EA 44" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 639.61 95.73 

    For 3 Hour Rated, Add  70.42 
. 

 23 33 13 19-0106 EA 44" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 661.26 98.60 
    For 3 Hour Rated, Add  73.05 

. 
 23 33 13 19-0107 EA 48" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 384.90 44.99 

    For 3 Hour Rated, Add  49.92 
. 

 23 33 13 19-0108 EA 48" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 399.22 47.87 
    For 3 Hour Rated, Add  51.09 

. 
 23 33 13 19-0109 EA 48" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 409.14 50.74 

    For 3 Hour Rated, Add  51.38 
. 

 23 33 13 19-0110 EA 48" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 430.45 56.33 
    For 3 Hour Rated, Add  52.26 

. 
 23 33 13 19-0111 EA 48" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 453.22 61.90 

    For 3 Hour Rated, Add  53.43 
. 

 23 33 13 19-0112 EA 48" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 475.99 67.66 
    For 3 Hour Rated, Add  54.60 
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. 
 23 33 13 19-0113 EA 48" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 501.68 73.23 

    For 3 Hour Rated, Add  56.36 
. 

 23 33 13 19-0114 EA 48" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 527.38 78.81 
    For 3 Hour Rated, Add  58.12 

. 
 23 33 13 19-0115 EA 48" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 557.47 84.56 

    For 3 Hour Rated, Add  60.75 
. 

 23 33 13 19-0116 EA 48" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 590.48 90.15 
    For 3 Hour Rated, Add  63.97 

. 
 23 33 13 19-0117 EA 48" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 612.13 92.85 

    For 3 Hour Rated, Add  66.61 
. 

 23 33 13 19-0118 EA 48" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 638.14 95.73 
    For 3 Hour Rated, Add  70.12 

. 
 23 33 13 19-0119 EA 48" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 668.25 101.31 

    For 3 Hour Rated, Add  72.76 
. 

 23 33 13 19-0120 EA 48" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 694.27 104.19 
    For 3 Hour Rated, Add  76.27 

. 
 23 33 13 19-0121 EA 48" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 731.36 112.64 

    For 3 Hour Rated, Add  78.62 
. 

 23 33 13 19-0122 EA 52" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 397.75 47.87 
    For 3 Hour Rated, Add  50.80 

. 
 23 33 13 19-0123 EA 52" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 412.06 50.74 

    For 3 Hour Rated, Add  51.97 
. 

 23 33 13 19-0124 EA 52" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 434.84 56.33 
    For 3 Hour Rated, Add  53.14 

. 
 23 33 13 19-0125 EA 52" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 453.22 61.90 

    For 3 Hour Rated, Add  53.43 
. 

 23 33 13 19-0126 EA 52" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 476.73 67.66 
    For 3 Hour Rated, Add  54.75 

. 
 23 33 13 19-0127 EA 52" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 500.22 73.23 

    For 3 Hour Rated, Add  56.07 
. 

 23 33 13 19-0128 EA 52" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 525.92 78.81 
    For 3 Hour Rated, Add  57.83 

. 
 23 33 13 19-0129 EA 52" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 551.61 84.56 

    For 3 Hour Rated, Add  59.58 
. 

 23 33 13 19-0130 EA 52" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 581.71 90.15 
    For 3 Hour Rated, Add  62.22 

. 
 23 33 13 19-0131 EA 52" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 616.19 95.73 

    For 3 Hour Rated, Add  65.73 
. 

 23 33 13 19-0132 EA 52" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 639.28 98.60 
    For 3 Hour Rated, Add  68.66 

. 
 23 33 13 19-0133 EA 52" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 666.79 101.31 

    For 3 Hour Rated, Add  72.47 
. 

 23 33 13 19-0134 EA 52" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 701.25 107.06 
    For 3 Hour Rated, Add  75.98 

. 
 23 33 13 19-0135 EA 52" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 731.36 112.64 

    For 3 Hour Rated, Add  78.62 
. 

 23 33 13 19-0136 EA 52" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 774.28 121.10 
    For 3 Hour Rated, Add  82.13 

. 
 23 33 13 19-0137 EA 52" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 805.84 126.68 

    For 3 Hour Rated, Add  85.06 
. 

 23 33 13 19-0138 EA 56" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 409.14 50.74 
    For 3 Hour Rated, Add  51.38 

. 
 23 33 13 19-0139 EA 56" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 433.37 56.33 

    For 3 Hour Rated, Add  52.85 
. 

 23 33 13 19-0140 EA 56" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 454.68 61.90 
    For 3 Hour Rated, Add  53.73 

. 
 23 33 13 19-0141 EA 56" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 473.06 67.66 

    For 3 Hour Rated, Add  54.02 
. 

 23 33 13 19-0142 EA 56" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 498.02 73.23 
    For 3 Hour Rated, Add  55.63 

. 
 23 33 13 19-0143 EA 56" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 522.99 78.81 

    For 3 Hour Rated, Add  57.24 
. 

 23 33 13 19-0144 EA 56" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 547.95 84.56 
    For 3 Hour Rated, Add  58.85 

. 
 23 33 13 19-0145 EA 56" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 572.92 90.15 

    For 3 Hour Rated, Add  60.46 
. 

 23 33 13 19-0146 EA 56" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 607.39 95.73 
    For 3 Hour Rated, Add  63.97 

. 
 23 33 13 19-0147 EA 56" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 633.44 98.60 

    For 3 Hour Rated, Add  67.49 
. 

 23 33 13 19-0148 EA 56" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 657.99 101.31 
    For 3 Hour Rated, Add  70.71 

. 
 23 33 13 19-0149 EA 56" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 695.40 107.06 

    For 3 Hour Rated, Add  74.81 
. 

 23 33 13 19-0150 EA 56" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 729.89 112.64 
    For 3 Hour Rated, Add  78.32 

. 
 23 33 13 19-0151 EA 56" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 765.83 118.23 

    For 3 Hour Rated, Add  82.13 
. 

 23 33 13 19-0152 EA 56" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 797.39 123.98 
    For 3 Hour Rated, Add  85.06 

. 
 23 33 13 19-0153 EA 56" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 833.33 129.56 

    For 3 Hour Rated, Add  88.86 
. 

 23 33 13 19-0154 EA 56" x 56" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 869.28 135.14 
    For 3 Hour Rated, Add  92.67 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

HVAC Air Distribution 23 30
Air Duct Accessories 23 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 23 - 343

. 
 23 33 13 19-0155 EA 60" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 430.45 56.33 

    For 3 Hour Rated, Add  52.26 
. 

 23 33 13 19-0156 EA 60" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 454.68 61.90 
    For 3 Hour Rated, Add  53.73 

. 
 23 33 13 19-0157 EA 60" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 474.53 67.66 

    For 3 Hour Rated, Add  54.31 
. 

 23 33 13 19-0158 EA 60" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 492.89 73.23 
    For 3 Hour Rated, Add  54.60 

. 
 23 33 13 19-0159 EA 60" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 518.60 78.81 

    For 3 Hour Rated, Add  56.36 
. 

 23 33 13 19-0160 EA 60" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 544.29 84.56 
    For 3 Hour Rated, Add  58.12 

. 
 23 33 13 19-0161 EA 60" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 570.72 90.15 

    For 3 Hour Rated, Add  60.02 
. 

 23 33 13 19-0162 EA 60" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 597.16 95.73 
    For 3 Hour Rated, Add  61.93 

. 
 23 33 13 19-0163 EA 60" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 624.65 98.60 

    For 3 Hour Rated, Add  65.73 
. 

 23 33 13 19-0164 EA 60" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 650.67 101.31 
    For 3 Hour Rated, Add  69.24 

. 
 23 33 13 19-0165 EA 60" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 686.63 107.06 

    For 3 Hour Rated, Add  73.05 
. 

 23 33 13 19-0166 EA 60" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 722.58 112.64 
    For 3 Hour Rated, Add  76.86 

. 
 23 33 13 19-0167 EA 60" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 754.13 118.23 

    For 3 Hour Rated, Add  79.79 
. 

 23 33 13 19-0168 EA 60" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 794.46 123.98 
    For 3 Hour Rated, Add  84.47 

. 
 23 33 13 19-0169 EA 60" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 831.87 129.56 

    For 3 Hour Rated, Add  88.57 
. 

 23 33 13 19-0170 EA 60" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 869.28 135.14 
    For 3 Hour Rated, Add  92.67 

. 
 23 33 13 19-0171 EA 60" x 56" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 903.75 140.89 

    For 3 Hour Rated, Add  96.18 
. 

 23 33 13 19-0172 EA 60" x 60" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 938.26 146.47 
    For 3 Hour Rated, Add  99.70 

XXXXXXX 
. 
 23 33 13 19-0173  Smoke Damper (23 33 13 19) 

Note: Leakage class I with Firestat UL 555S air foil blades. 
. 
. 

 23 33 13 19-0174 EA 6" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................................................... 86.11 12.52 
    For Dynamic Damper, Add  10.93 
    For 3 Hour Rated, Add  9.71 

. 
 23 33 13 19-0175 EA 8" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................................................... 89.03 13.08 

    For Dynamic Damper, Add  11.20 
    For 3 Hour Rated, Add  9.96 

. 
 23 33 13 19-0176 EA 8" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................................................... 90.50 13.19 

    For Dynamic Damper, Add  11.48 
    For 3 Hour Rated, Add  10.21 

. 
 23 33 13 19-0177 EA 10" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 90.50 13.19 

    For Dynamic Damper, Add  11.48 
    For 3 Hour Rated, Add  10.21 

. 
 23 33 13 19-0178 EA 10" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 92.86 13.54 

    For Dynamic Damper, Add  11.76 
    For 3 Hour Rated, Add  10.45 

. 
 23 33 13 19-0179 EA 10" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 99.82 15.00 

    For Dynamic Damper, Add  12.31 
    For 3 Hour Rated, Add  10.94 

. 
 23 33 13 19-0180 EA 12" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 92.86 13.54 

    For Dynamic Damper, Add  11.76 
    For 3 Hour Rated, Add  10.45 

. 
 23 33 13 19-0181 EA 12" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 97.56 14.32 

    For Dynamic Damper, Add  12.31 
    For 3 Hour Rated, Add  10.94 

. 
 23 33 13 19-0182 EA 12" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 101.06 15.00 

    For Dynamic Damper, Add  12.59 
    For 3 Hour Rated, Add  11.19 

. 
 23 33 13 19-0183 EA 12" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 107.91 16.91 

    For Dynamic Damper, Add  12.86 
    For 3 Hour Rated, Add  11.43 

. 
 23 33 13 19-0184 EA 14" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 96.95 14.32 

    For Dynamic Damper, Add  12.17 
    For 3 Hour Rated, Add  10.82 

. 
 23 33 13 19-0185 EA 14" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 101.06 15.00 

    For Dynamic Damper, Add  12.59 
    For 3 Hour Rated, Add  11.19 

. 
 23 33 13 19-0186 EA 14" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 104.53 15.79 

    For Dynamic Damper, Add  12.86 
    For 3 Hour Rated, Add  11.43 

. 
 23 33 13 19-0187 EA 14" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 109.15 16.91 

    For Dynamic Damper, Add  13.14 
    For 3 Hour Rated, Add  11.68 

. 
 23 33 13 19-0188 EA 14" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 117.86 18.83 

    For Dynamic Damper, Add  13.83 
    For 3 Hour Rated, Add  12.30 
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. 
 23 33 13 19-0189 EA 16" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 145.84 15.00 

    For Dynamic Damper, Add  22.66 
    For 3 Hour Rated, Add  20.15 

. 
 23 33 13 19-0190 EA 16" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 150.45 16.12 

    For Dynamic Damper, Add  22.94 
    For 3 Hour Rated, Add  20.39 

. 
 23 33 13 19-0191 EA 16" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 156.18 17.70 

    For Dynamic Damper, Add  23.22 
    For 3 Hour Rated, Add  20.64 

. 
 23 33 13 19-0192 EA 16" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 160.79 18.83 

    For Dynamic Damper, Add  23.49 
    For 3 Hour Rated, Add  20.88 

. 
 23 33 13 19-0193 EA 16" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 169.52 20.63 

    For Dynamic Damper, Add  24.19 
    For 3 Hour Rated, Add  21.50 

. 
 23 33 13 19-0194 EA 16" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 178.23 22.55 

    For Dynamic Damper, Add  24.88 
    For 3 Hour Rated, Add  22.11 

. 
 23 33 13 19-0195 EA 18" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 149.32 15.79 

    For Dynamic Damper, Add  22.94 
    For 3 Hour Rated, Add  20.39 

. 
 23 33 13 19-0196 EA 18" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 154.54 16.91 

    For Dynamic Damper, Add  23.36 
    For 3 Hour Rated, Add  20.76 

. 
 23 33 13 19-0197 EA 18" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 162.04 18.83 

    For Dynamic Damper, Add  23.77 
    For 3 Hour Rated, Add  21.13 

. 
 23 33 13 19-0198 EA 18" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 170.75 20.63 

    For Dynamic Damper, Add  24.46 
    For 3 Hour Rated, Add  21.75 

. 
 23 33 13 19-0199 EA 18" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 178.84 22.55 

    For Dynamic Damper, Add  25.02 
    For 3 Hour Rated, Add  22.24 

. 
 23 33 13 19-0200 EA 18" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 187.55 24.35 

    For Dynamic Damper, Add  25.71 
    For 3 Hour Rated, Add  22.85 

. 
 23 33 13 19-0201 EA 18" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 195.04 26.27 

    For Dynamic Damper, Add  26.12 
    For 3 Hour Rated, Add  23.22 

. 
 23 33 13 19-0202 EA 20" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 153.93 16.91 

    For Dynamic Damper, Add  23.22 
    For 3 Hour Rated, Add  20.64 

. 
 23 33 13 19-0203 EA 20" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 162.03 18.83 

    For Dynamic Damper, Add  23.77 
    For 3 Hour Rated, Add  21.13 

. 
 23 33 13 19-0204 EA 20" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 170.13 20.63 

    For Dynamic Damper, Add  24.32 
    For 3 Hour Rated, Add  21.62 

. 
 23 33 13 19-0205 EA 20" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 180.70 22.55 

    For Dynamic Damper, Add  25.43 
    For 3 Hour Rated, Add  22.61 

. 
 23 33 13 19-0206 EA 20" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 188.17 24.35 

    For Dynamic Damper, Add  25.85 
    For 3 Hour Rated, Add  22.98 

. 
 23 33 13 19-0207 EA 20" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 195.66 26.27 

    For Dynamic Damper, Add  26.26 
    For 3 Hour Rated, Add  23.35 

. 
 23 33 13 19-0208 EA 20" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 203.74 28.19 

    For Dynamic Damper, Add  26.82 
    For 3 Hour Rated, Add  23.84 

. 
 23 33 13 19-0209 EA 20" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 211.84 29.99 

    For Dynamic Damper, Add  27.37 
    For 3 Hour Rated, Add  24.33 

. 
 23 33 13 19-0210 EA 24" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 199.08 18.83 

    For Dynamic Damper, Add  32.11 
    For 3 Hour Rated, Add  28.54 

. 
 23 33 13 19-0211 EA 24" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 208.42 20.63 

    For Dynamic Damper, Add  32.94 
    For 3 Hour Rated, Add  29.28 

. 
 23 33 13 19-0212 EA 24" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 216.53 22.55 

    For Dynamic Damper, Add  33.50 
    For 3 Hour Rated, Add  29.77 

. 
 23 33 13 19-0213 EA 24" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 225.85 24.35 

    For Dynamic Damper, Add  34.33 
    For 3 Hour Rated, Add  30.51 

. 
 23 33 13 19-0214 EA 24" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 233.33 26.27 

    For Dynamic Damper, Add  34.74 
    For 3 Hour Rated, Add  30.88 

. 
 23 33 13 19-0215 EA 24" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 240.80 28.19 

    For Dynamic Damper, Add  35.15 
    For 3 Hour Rated, Add  31.25 

. 
 23 33 13 19-0216 EA 24" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 250.13 29.99 

    For Dynamic Damper, Add  35.98 
    For 3 Hour Rated, Add  31.99 
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. 
 23 33 13 19-0217 EA 24" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 265.10 33.83 

    For Dynamic Damper, Add  36.81 
    For 3 Hour Rated, Add  32.72 

. 
 23 33 13 19-0218 EA 24" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 281.30 37.54 

    For Dynamic Damper, Add  37.92 
    For 3 Hour Rated, Add  33.71 

. 
 23 33 13 19-0219 EA 28" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 208.42 20.63 

    For Dynamic Damper, Add  32.94 
    For 3 Hour Rated, Add  29.28 

. 
 23 33 13 19-0220 EA 28" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 216.53 22.55 

    For Dynamic Damper, Add  33.50 
    For 3 Hour Rated, Add  29.77 

. 
 23 33 13 19-0221 EA 28" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 225.85 24.35 

    For Dynamic Damper, Add  34.33 
    For 3 Hour Rated, Add  30.51 

. 
 23 33 13 19-0222 EA 28" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 233.94 26.27 

    For Dynamic Damper, Add  34.88 
    For 3 Hour Rated, Add  31.00 

. 
 23 33 13 19-0223 EA 28" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 242.64 28.19 

    For Dynamic Damper, Add  35.57 
    For 3 Hour Rated, Add  31.62 

. 
 23 33 13 19-0224 EA 28" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 251.35 29.99 

    For Dynamic Damper, Add  36.26 
    For 3 Hour Rated, Add  32.23 

. 
 23 33 13 19-0225 EA 28" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 266.32 33.83 

    For Dynamic Damper, Add  37.09 
    For 3 Hour Rated, Add  32.97 

. 
 23 33 13 19-0226 EA 28" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 281.30 37.54 

    For Dynamic Damper, Add  37.92 
    For 3 Hour Rated, Add  33.71 

. 
 23 33 13 19-0227 EA 28" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 294.31 39.47 

    For Dynamic Damper, Add  39.58 
    For 3 Hour Rated, Add  35.18 

. 
 23 33 13 19-0228 EA 28" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 311.74 43.18 

    For Dynamic Damper, Add  40.97 
    For 3 Hour Rated, Add  36.41 

. 
 23 33 13 19-0229 EA 32" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 220.22 22.55 

    For Dynamic Damper, Add  34.33 
    For 3 Hour Rated, Add  30.51 

. 
 23 33 13 19-0230 EA 32" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 227.06 24.35 

    For Dynamic Damper, Add  34.60 
    For 3 Hour Rated, Add  30.75 

. 
 23 33 13 19-0231 EA 32" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 233.94 26.27 

    For Dynamic Damper, Add  34.88 
    For 3 Hour Rated, Add  31.00 

. 
 23 33 13 19-0232 EA 32" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 242.02 28.19 

    For Dynamic Damper, Add  35.43 
    For 3 Hour Rated, Add  31.49 

. 
 23 33 13 19-0233 EA 32" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 251.59 29.99 

    For Dynamic Damper, Add  36.31 
    For 3 Hour Rated, Add  32.28 

. 
 23 33 13 19-0234 EA 32" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 266.32 33.83 

    For Dynamic Damper, Add  37.09 
    For 3 Hour Rated, Add  32.97 

. 
 23 33 13 19-0235 EA 32" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 282.53 37.54 

    For Dynamic Damper, Add  38.20 
    For 3 Hour Rated, Add  33.95 

. 
 23 33 13 19-0236 EA 32" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 298.73 41.27 

    For Dynamic Damper, Add  39.31 
    For 3 Hour Rated, Add  34.94 

. 
 23 33 13 19-0237 EA 32" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 311.74 43.18 

    For Dynamic Damper, Add  40.97 
    For 3 Hour Rated, Add  36.41 

. 
 23 33 13 19-0238 EA 32" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 329.38 46.23 

    For Dynamic Damper, Add  42.91 
    For 3 Hour Rated, Add  38.14 

. 
 23 33 13 19-0239 EA 32" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 347.11 48.82 

    For Dynamic Damper, Add  45.12 
    For 3 Hour Rated, Add  40.10 

. 
 23 33 13 19-0240 EA 36" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 231.64 24.35 

    For Dynamic Damper, Add  35.63 
    For 3 Hour Rated, Add  31.67 

. 
 23 33 13 19-0241 EA 36" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 239.85 26.27 

    For Dynamic Damper, Add  36.21 
    For 3 Hour Rated, Add  32.18 

. 
 23 33 13 19-0242 EA 36" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 248.05 28.19 

    For Dynamic Damper, Add  36.79 
    For 3 Hour Rated, Add  32.70 

. 
 23 33 13 19-0243 EA 36" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 257.56 29.99 

    For Dynamic Damper, Add  37.66 
    For 3 Hour Rated, Add  33.47 

. 
 23 33 13 19-0244 EA 36" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 270.79 33.83 

    For Dynamic Damper, Add  38.09 
    For 3 Hour Rated, Add  33.86 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 33 Air Duct Accessories 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 346 Monterey County Facilities

. 
 23 33 13 19-0245 EA 36" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 278.36 35.63 

    For Dynamic Damper, Add  38.53 
    For 3 Hour Rated, Add  34.25 

. 
 23 33 13 19-0246 EA 36" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 301.71 41.27 

    For Dynamic Damper, Add  39.98 
    For 3 Hour Rated, Add  35.54 

. 
 23 33 13 19-0247 EA 36" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 319.42 45.11 

    For Dynamic Damper, Add  41.42 
    For 3 Hour Rated, Add  36.82 

. 
 23 33 13 19-0248 EA 36" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 331.67 46.57 

    For Dynamic Damper, Add  43.17 
    For 3 Hour Rated, Add  38.37 

. 
 23 33 13 19-0249 EA 36" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 352.11 49.95 

    For Dynamic Damper, Add  45.48 
    For 3 Hour Rated, Add  40.43 

. 
 23 33 13 19-0250 EA 36" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 369.03 52.55 

    For Dynamic Damper, Add  47.51 
    For 3 Hour Rated, Add  42.23 

. 
 23 33 13 19-0251 EA 36" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 384.98 54.46 

    For Dynamic Damper, Add  49.83 
    For 3 Hour Rated, Add  44.30 

. 
 23 33 13 19-0252 EA 40" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 265.43 28.19 

    For Dynamic Damper, Add  41.96 
    For 3 Hour Rated, Add  37.30 

. 
 23 33 13 19-0253 EA 40" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 276.21 29.99 

    For Dynamic Damper, Add  43.12 
    For 3 Hour Rated, Add  38.33 

. 
 23 33 13 19-0254 EA 40" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 283.14 31.91 

    For Dynamic Damper, Add  43.41 
    For 3 Hour Rated, Add  38.59 

. 
 23 33 13 19-0255 EA 40" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 290.07 33.83 

    For Dynamic Damper, Add  43.70 
    For 3 Hour Rated, Add  38.85 

. 
 23 33 13 19-0256 EA 40" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 305.87 35.63 

    For Dynamic Damper, Add  44.72 
    For 3 Hour Rated, Add  39.75 

. 
 23 33 13 19-0257 EA 40" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 316.02 37.54 

    For Dynamic Damper, Add  45.73 
    For 3 Hour Rated, Add  40.65 

. 
 23 33 13 19-0258 EA 40" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 338.08 43.18 

    For Dynamic Damper, Add  46.89 
    For 3 Hour Rated, Add  41.68 

. 
 23 33 13 19-0259 EA 40" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 354.52 46.91 

    For Dynamic Damper, Add  48.05 
    For 3 Hour Rated, Add  42.71 

. 
 23 33 13 19-0260 EA 40" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 371.26 49.95 

    For Dynamic Damper, Add  49.79 
    For 3 Hour Rated, Add  44.26 

. 
 23 33 13 19-0261 EA 40" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 393.33 52.55 

    For Dynamic Damper, Add  52.98 
    For 3 Hour Rated, Add  47.09 

. 
 23 33 13 19-0262 EA 40" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 410.07 55.59 

    For Dynamic Damper, Add  54.72 
    For 3 Hour Rated, Add  48.64 

. 
 23 33 13 19-0263 EA 40" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 428.76 57.05 

    For Dynamic Damper, Add  57.91 
    For 3 Hour Rated, Add  51.47 

. 
 23 33 13 19-0264 EA 40" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 450.67 60.10 

    For Dynamic Damper, Add  60.81 
    For 3 Hour Rated, Add  54.05 

. 
 23 33 13 19-0265 EA 44" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 273.64 28.19 

    For Dynamic Damper, Add  42.54 
    For 3 Hour Rated, Add  37.82 

. 
 23 33 13 19-0266 EA 44" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 284.43 29.99 

    For Dynamic Damper, Add  43.70 
    For 3 Hour Rated, Add  38.85 

. 
 23 33 13 19-0267 EA 44" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 293.95 31.91 

    For Dynamic Damper, Add  44.57 
    For 3 Hour Rated, Add  39.62 

. 
 23 33 13 19-0268 EA 44" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 300.88 33.83 

    For Dynamic Damper, Add  44.87 
    For 3 Hour Rated, Add  39.88 

. 
 23 33 13 19-0269 EA 44" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 311.67 35.63 

    For Dynamic Damper, Add  46.02 
    For 3 Hour Rated, Add  40.91 

. 
 23 33 13 19-0270 EA 44" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 322.46 37.54 

    For Dynamic Damper, Add  47.18 
    For 3 Hour Rated, Add  41.94 

. 
 23 33 13 19-0271 EA 44" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 351.46 45.11 

    For Dynamic Damper, Add  48.63 
    For 3 Hour Rated, Add  43.23 

. 
 23 33 13 19-0272 EA 44" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 369.17 48.82 

    For Dynamic Damper, Add  50.08 
    For 3 Hour Rated, Add  44.52 
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. 
 23 33 13 19-0273 EA 44" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 393.33 52.55 

    For Dynamic Damper, Add  52.98 
    For 3 Hour Rated, Add  47.09 

. 
 23 33 13 19-0274 EA 44" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 416.21 56.38 

    For Dynamic Damper, Add  55.59 
    For 3 Hour Rated, Add  49.41 

. 
 23 33 13 19-0275 EA 44" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 440.35 60.10 

    For Dynamic Damper, Add  58.49 
    For 3 Hour Rated, Add  51.99 

. 
 23 33 13 19-0276 EA 44" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 457.59 61.90 

    For Dynamic Damper, Add  61.10 
    For 3 Hour Rated, Add  54.31 

. 
 23 33 13 19-0277 EA 44" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 474.83 63.82 

    For Dynamic Damper, Add  63.71 
    For 3 Hour Rated, Add  56.63 

. 
 23 33 13 19-0278 EA 44" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 492.07 65.74 

    For Dynamic Damper, Add  66.32 
    For 3 Hour Rated, Add  58.95 

. 
 23 33 13 19-0279 EA 48" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 283.14 29.99 

    For Dynamic Damper, Add  43.41 
    For 3 Hour Rated, Add  38.59 

. 
 23 33 13 19-0280 EA 48" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 293.95 31.91 

    For Dynamic Damper, Add  44.57 
    For 3 Hour Rated, Add  39.62 

. 
 23 33 13 19-0281 EA 48" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 300.88 33.83 

    For Dynamic Damper, Add  44.87 
    For 3 Hour Rated, Add  39.88 

. 
 23 33 13 19-0282 EA 48" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 316.02 37.54 

    For Dynamic Damper, Add  45.73 
    For 3 Hour Rated, Add  40.65 

. 
 23 33 13 19-0283 EA 48" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 332.44 41.27 

    For Dynamic Damper, Add  46.89 
    For 3 Hour Rated, Add  41.68 

. 
 23 33 13 19-0284 EA 48" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 348.88 45.11 

    For Dynamic Damper, Add  48.05 
    For 3 Hour Rated, Add  42.71 

. 
 23 33 13 19-0285 EA 48" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 367.89 48.82 

    For Dynamic Damper, Add  49.79 
    For 3 Hour Rated, Add  44.26 

. 
 23 33 13 19-0286 EA 48" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 386.88 52.55 

    For Dynamic Damper, Add  51.53 
    For 3 Hour Rated, Add  45.80 

. 
 23 33 13 19-0287 EA 48" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 409.76 56.38 

    For Dynamic Damper, Add  54.14 
    For 3 Hour Rated, Add  48.12 

. 
 23 33 13 19-0288 EA 48" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 435.20 60.10 

    For Dynamic Damper, Add  57.33 
    For 3 Hour Rated, Add  50.96 

. 
 23 33 13 19-0289 EA 48" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 452.45 61.90 

    For Dynamic Damper, Add  59.94 
    For 3 Hour Rated, Add  53.28 

. 
 23 33 13 19-0290 EA 48" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 473.54 63.82 

    For Dynamic Damper, Add  63.42 
    For 3 Hour Rated, Add  56.37 

. 
 23 33 13 19-0291 EA 48" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 496.42 67.54 

    For Dynamic Damper, Add  66.03 
    For 3 Hour Rated, Add  58.69 

. 
 23 33 13 19-0292 EA 48" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 517.52 69.46 

    For Dynamic Damper, Add  69.50 
    For 3 Hour Rated, Add  61.78 

. 
 23 33 13 19-0293 EA 48" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 544.73 75.10 

    For Dynamic Damper, Add  71.82 
    For 3 Hour Rated, Add  63.84 

. 
 23 33 13 19-0294 EA 52" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 292.66 31.91 

    For Dynamic Damper, Add  44.28 
    For 3 Hour Rated, Add  39.36 

. 
 23 33 13 19-0295 EA 52" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 303.45 33.83 

    For Dynamic Damper, Add  45.44 
    For 3 Hour Rated, Add  40.39 

. 
 23 33 13 19-0296 EA 52" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 319.88 37.54 

    For Dynamic Damper, Add  46.60 
    For 3 Hour Rated, Add  41.42 

. 
 23 33 13 19-0297 EA 52" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 332.44 41.27 

    For Dynamic Damper, Add  46.89 
    For 3 Hour Rated, Add  41.68 

. 
 23 33 13 19-0298 EA 52" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 349.53 45.11 

    For Dynamic Damper, Add  48.20 
    For 3 Hour Rated, Add  42.84 

. 
 23 33 13 19-0299 EA 52" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 366.60 48.82 

    For Dynamic Damper, Add  49.50 
    For 3 Hour Rated, Add  44.00 

. 
 23 33 13 19-0300 EA 52" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 385.60 52.55 

    For Dynamic Damper, Add  51.24 
    For 3 Hour Rated, Add  45.55 
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. 
 23 33 13 19-0301 EA 52" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 404.61 56.38 

    For Dynamic Damper, Add  52.98 
    For 3 Hour Rated, Add  47.09 

. 
 23 33 13 19-0302 EA 52" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 427.48 60.10 

    For Dynamic Damper, Add  55.59 
    For 3 Hour Rated, Add  49.41 

. 
 23 33 13 19-0303 EA 52" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 454.21 63.82 

    For Dynamic Damper, Add  59.07 
    For 3 Hour Rated, Add  52.50 

. 
 23 33 13 19-0304 EA 52" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 472.73 65.74 

    For Dynamic Damper, Add  61.97 
    For 3 Hour Rated, Add  55.08 

. 
 23 33 13 19-0305 EA 52" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 495.13 67.54 

    For Dynamic Damper, Add  65.74 
    For 3 Hour Rated, Add  58.43 

. 
 23 33 13 19-0306 EA 52" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 521.85 71.37 

    For Dynamic Damper, Add  69.21 
    For 3 Hour Rated, Add  61.52 

. 
 23 33 13 19-0307 EA 52" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 544.73 75.10 

    For Dynamic Damper, Add  71.82 
    For 3 Hour Rated, Add  63.84 

. 
 23 33 13 19-0308 EA 52" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 577.11 80.74 

    For Dynamic Damper, Add  75.30 
    For 3 Hour Rated, Add  66.94 

. 
 23 33 13 19-0309 EA 52" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 601.27 84.45 

    For Dynamic Damper, Add  78.20 
    For 3 Hour Rated, Add  69.51 

. 
 23 33 13 19-0310 EA 56" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 300.88 33.83 

    For Dynamic Damper, Add  44.87 
    For 3 Hour Rated, Add  39.88 

. 
 23 33 13 19-0311 EA 56" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 318.59 37.54 

    For Dynamic Damper, Add  46.31 
    For 3 Hour Rated, Add  41.17 

. 
 23 33 13 19-0312 EA 56" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 333.73 41.27 

    For Dynamic Damper, Add  47.18 
    For 3 Hour Rated, Add  41.94 

. 
 23 33 13 19-0313 EA 56" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 346.29 45.11 

    For Dynamic Damper, Add  47.47 
    For 3 Hour Rated, Add  42.20 

. 
 23 33 13 19-0314 EA 56" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 364.67 48.82 

    For Dynamic Damper, Add  49.07 
    For 3 Hour Rated, Add  43.62 

. 
 23 33 13 19-0315 EA 56" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 383.02 52.55 

    For Dynamic Damper, Add  50.66 
    For 3 Hour Rated, Add  45.03 

. 
 23 33 13 19-0316 EA 56" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 401.39 56.38 

    For Dynamic Damper, Add  52.26 
    For 3 Hour Rated, Add  46.45 

. 
 23 33 13 19-0317 EA 56" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 419.74 60.10 

    For Dynamic Damper, Add  53.85 
    For 3 Hour Rated, Add  47.87 

. 
 23 33 13 19-0318 EA 56" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 446.48 63.82 

    For Dynamic Damper, Add  57.33 
    For 3 Hour Rated, Add  50.96 

. 
 23 33 13 19-0319 EA 56" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 467.59 65.74 

    For Dynamic Damper, Add  60.81 
    For 3 Hour Rated, Add  54.05 

. 
 23 33 13 19-0320 EA 56" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 487.40 67.54 

    For Dynamic Damper, Add  64.00 
    For 3 Hour Rated, Add  56.89 

. 
 23 33 13 19-0321 EA 56" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 516.71 71.37 

    For Dynamic Damper, Add  68.06 
    For 3 Hour Rated, Add  60.49 

. 
 23 33 13 19-0322 EA 56" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 543.44 75.10 

    For Dynamic Damper, Add  71.53 
    For 3 Hour Rated, Add  63.59 

. 
 23 33 13 19-0323 EA 56" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 571.47 78.81 

    For Dynamic Damper, Add  75.30 
    For 3 Hour Rated, Add  66.94 

. 
 23 33 13 19-0324 EA 56" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 595.63 82.65 

    For Dynamic Damper, Add  78.20 
    For 3 Hour Rated, Add  69.51 

. 
 23 33 13 19-0325 EA 56" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 623.66 86.38 

    For Dynamic Damper, Add  81.97 
    For 3 Hour Rated, Add  72.86 

. 
 23 33 13 19-0326 EA 56" x 56" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 651.69 90.09 

    For Dynamic Damper, Add  85.74 
    For 3 Hour Rated, Add  76.21 

. 
 23 33 13 19-0327 EA 60" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 316.02 37.54 

    For Dynamic Damper, Add  45.73 
    For 3 Hour Rated, Add  40.65 

. 
 23 33 13 19-0328 EA 60" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 333.73 41.27 

    For Dynamic Damper, Add  47.18 
    For 3 Hour Rated, Add  41.94 
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. 
 23 33 13 19-0329 EA 60" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 347.58 45.11 

    For Dynamic Damper, Add  47.76 
    For 3 Hour Rated, Add  42.45 

. 
 23 33 13 19-0330 EA 60" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 360.16 48.82 

    For Dynamic Damper, Add  48.05 
    For 3 Hour Rated, Add  42.71 

. 
 23 33 13 19-0331 EA 60" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 379.16 52.55 

    For Dynamic Damper, Add  49.79 
    For 3 Hour Rated, Add  44.26 

. 
 23 33 13 19-0332 EA 60" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 398.16 56.38 

    For Dynamic Damper, Add  51.53 
    For 3 Hour Rated, Add  45.80 

. 
 23 33 13 19-0333 EA 60" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 417.81 60.10 

    For Dynamic Damper, Add  53.42 
    For 3 Hour Rated, Add  47.48 

. 
 23 33 13 19-0334 EA 60" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 437.46 63.82 

    For Dynamic Damper, Add  55.30 
    For 3 Hour Rated, Add  49.15 

. 
 23 33 13 19-0335 EA 60" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 459.85 65.74 

    For Dynamic Damper, Add  59.07 
    For 3 Hour Rated, Add  52.50 

. 
 23 33 13 19-0336 EA 60" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 480.95 67.54 

    For Dynamic Damper, Add  62.55 
    For 3 Hour Rated, Add  55.60 

. 
 23 33 13 19-0337 EA 60" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 508.98 71.37 

    For Dynamic Damper, Add  66.32 
    For 3 Hour Rated, Add  58.95 

. 
 23 33 13 19-0338 EA 60" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 537.00 75.10 

    For Dynamic Damper, Add  70.09 
    For 3 Hour Rated, Add  62.30 

. 
 23 33 13 19-0339 EA 60" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 561.16 78.81 

    For Dynamic Damper, Add  72.98 
    For 3 Hour Rated, Add  64.87 

. 
 23 33 13 19-0340 EA 60" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 593.04 82.65 

    For Dynamic Damper, Add  77.62 
    For 3 Hour Rated, Add  69.00 

. 
 23 33 13 19-0341 EA 60" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 622.36 86.38 

    For Dynamic Damper, Add  81.68 
    For 3 Hour Rated, Add  72.60 

. 
 23 33 13 19-0342 EA 60" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 651.69 90.09 

    For Dynamic Damper, Add  85.74 
    For 3 Hour Rated, Add  76.21 

. 
 23 33 13 19-0343 EA 60" x 56" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 678.40 93.93 

    For Dynamic Damper, Add  89.21 
    For 3 Hour Rated, Add  79.30 

. 
 23 33 13 19-0344 EA 60" x 60" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 705.16 97.65 

    For Dynamic Damper, Add  92.70 
    For 3 Hour Rated, Add  82.40 

XXXXXXX 
. 
 23 33 13 23  Backdraft Dampers (23 33 13)
. 
. 
 23 33 13 23-0001  Horizontally Mounted Backdraft Damper (23 33 13 23) 

Note: Galvanized steel frame, aluminum blades. Exclude motor pack. 
. 
. 

 23 33 13 23-0002 EA 6" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................... 75.79 12.52 
. 

 23 33 13 23-0003 EA 8" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................... 90.23 13.08 
. 

 23 33 13 23-0004 EA 8" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 107.46 13.19 
. 

 23 33 13 23-0005 EA 10" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 103.22 13.19 
. 

 23 33 13 23-0006 EA 10" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 99.29 13.54 
. 

 23 33 13 23-0007 EA 10" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 118.47 15.00 
. 

 23 33 13 23-0008 EA 12" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 93.42 13.54 
. 

 23 33 13 23-0009 EA 12" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 115.53 15.00 
. 

 23 33 13 23-0010 EA 12" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 111.47 15.79 
. 

 23 33 13 23-0011 EA 12" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 127.68 16.91 
. 

 23 33 13 23-0012 EA 14" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 104.47 14.32 
. 

 23 33 13 23-0013 EA 14" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 107.19 15.79 
. 

 23 33 13 23-0014 EA 14" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 125.55 16.91 
. 

 23 33 13 23-0015 EA 14" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 113.92 18.83 
. 

 23 33 13 23-0016 EA 14" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 129.15 20.63 
. 

 23 33 13 23-0017 EA 16" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 115.53 15.00 
. 

 23 33 13 23-0018 EA 16" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 119.12 16.91 
. 

 23 33 13 23-0019 EA 16" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 111.18 18.83 
. 

 23 33 13 23-0020 EA 16" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 122.13 18.83 
. 

 23 33 13 23-0021 EA 16" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 138.74 20.63 
. 

 23 33 13 23-0022 EA 16" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 155.33 22.55 
. 

 23 33 13 23-0023 EA 18" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 105.06 15.79 
. 

 23 33 13 23-0024 EA 18" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 100.05 16.91 
. 

 23 33 13 23-0025 EA 18" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 118.02 18.83 
. 

 23 33 13 23-0026 EA 18" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 135.99 20.63 
. 

 23 33 13 23-0027 EA 18" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 153.95 22.55 
. 

 23 33 13 23-0028 EA 18" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 175.08 24.35 
. 

 23 33 13 23-0029 EA 18" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 199.07 28.19 
. 

 23 33 13 23-0030 EA 18" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 167.37 29.99 
. 

 23 33 13 23-0031 EA 18" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 194.07 33.83 
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. 
 23 33 13 23-0032 EA 20" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 114.85 16.91 

. 
 23 33 13 23-0033 EA 20" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 111.18 18.83 

. 
 23 33 13 23-0034 EA 20" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 130.51 20.63 

. 
 23 33 13 23-0035 EA 20" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 149.86 22.55 

. 
 23 33 13 23-0036 EA 20" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 172.25 24.35 

. 
 23 33 13 23-0037 EA 20" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 192.03 26.27 

. 
 23 33 13 23-0038 EA 20" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 167.37 29.99 

. 
 23 33 13 23-0039 EA 20" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 175.94 29.99 

. 
 23 33 13 23-0040 EA 20" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 204.36 33.83 

. 
 23 33 13 23-0041 EA 20" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 232.78 37.54 

. 
 23 33 13 23-0042 EA 20" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 222.01 41.27 

. 
 23 33 13 23-0043 EA 20" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 245.52 45.11 

. 
 23 33 13 23-0044 EA 24" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 105.69 18.83 

. 
 23 33 13 23-0045 EA 24" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 127.77 20.63 

. 
 23 33 13 23-0046 EA 24" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 149.86 22.55 

. 
 23 33 13 23-0047 EA 24" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 175.08 24.35 

. 
 23 33 13 23-0048 EA 24" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 156.58 28.19 

. 
 23 33 13 23-0049 EA 24" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 172.50 29.99 

. 
 23 33 13 23-0050 EA 24" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 194.07 33.83 

. 
 23 33 13 23-0051 EA 24" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 204.36 33.83 

. 
 23 33 13 23-0052 EA 24" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 236.21 37.54 

. 
 23 33 13 23-0053 EA 24" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 226.89 41.27 

. 
 23 33 13 23-0054 EA 24" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 252.88 45.11 

. 
 23 33 13 23-0055 EA 24" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 278.85 48.82 

. 
 23 33 13 23-0056 EA 24" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 275.43 52.55 

. 
 23 33 13 23-0057 EA 24" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 298.46 56.38 

. 
 23 33 13 23-0058 EA 24" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 310.22 56.38 

. 
 23 33 13 23-0059 EA 28" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 113.92 18.83 

. 
 23 33 13 23-0060 EA 28" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 138.74 20.63 

. 
 23 33 13 23-0061 EA 28" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 172.25 24.35 

. 
 23 33 13 23-0062 EA 28" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 156.58 28.19 

. 
 23 33 13 23-0063 EA 28" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 174.22 29.99 

. 
 23 33 13 23-0064 EA 28" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 197.51 33.83 

. 
 23 33 13 23-0065 EA 28" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 220.79 37.54 

. 
 23 33 13 23-0066 EA 28" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 232.78 37.54 

. 
 23 33 13 23-0067 EA 28" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 226.89 41.27 

. 
 23 33 13 23-0068 EA 28" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 255.33 45.11 

. 
 23 33 13 23-0069 EA 28" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 283.75 48.82 

. 
 23 33 13 23-0070 EA 28" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 292.58 56.38 

. 
 23 33 13 23-0071 EA 28" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 306.30 56.38 

. 
 23 33 13 23-0072 EA 28" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 331.28 60.10 

. 
 23 33 13 23-0073 EA 28" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 356.28 63.82 

. 
 23 33 13 23-0074 EA 28" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 370.00 63.82 

. 
 23 33 13 23-0075 EA 28" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 370.99 67.54 

. 
 23 33 13 23-0076 EA 28" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 382.98 67.54 

. 
 23 33 13 23-0077 EA 32" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 127.77 20.63 

. 
 23 33 13 23-0078 EA 32" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 163.77 24.35 

. 
 23 33 13 23-0079 EA 32" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 192.03 26.27 

. 
 23 33 13 23-0080 EA 32" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 172.50 29.99 

. 
 23 33 13 23-0081 EA 32" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 197.51 33.83 

. 
 23 33 13 23-0082 EA 32" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 222.49 37.54 

. 
 23 33 13 23-0083 EA 32" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 200.93 37.54 

. 
 23 33 13 23-0084 EA 32" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 222.01 41.27 

. 
 23 33 13 23-0085 EA 32" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 252.88 45.11 

. 
 23 33 13 23-0086 EA 32" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 283.75 48.82 

. 
 23 33 13 23-0087 EA 32" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 294.54 56.38 

. 
 23 33 13 23-0088 EA 32" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 310.22 56.38 

. 
 23 33 13 23-0089 EA 32" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 337.16 60.10 

. 
 23 33 13 23-0090 EA 32" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 364.12 63.82 

. 
 23 33 13 23-0091 EA 32" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 367.56 67.54 

. 
 23 33 13 23-0092 EA 32" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 381.28 67.54 

. 
 23 33 13 23-0093 EA 32" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 406.26 71.37 

. 
 23 33 13 23-0094 EA 32" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 419.98 71.37 

. 
 23 33 13 23-0095 EA 32" x 64" Horizontally Mounted Backdraft Damper ............................................................................................................. 413.61 75.10 

. 
 23 33 13 23-0096 EA 32" x 68" Horizontally Mounted Backdraft Damper ............................................................................................................. 425.36 75.10 

. 
 23 33 13 23-0097 EA 32" x 72" Horizontally Mounted Backdraft Damper ............................................................................................................. 448.40 78.81 

. 
 23 33 13 23-0098 EA 36" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 135.99 20.63 

. 
 23 33 13 23-0099 EA 36" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 180.72 26.27 

. 
 23 33 13 23-0100 EA 36" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 167.37 29.99 

. 
 23 33 13 23-0101 EA 36" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 194.07 33.83 

. 
 23 33 13 23-0102 EA 36" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 220.79 37.54 

. 
 23 33 13 23-0103 EA 36" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 200.93 37.54 

. 
 23 33 13 23-0104 EA 36" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 223.22 41.27 

. 
 23 33 13 23-0105 EA 36" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 245.52 45.11 

. 
 23 33 13 23-0106 EA 36" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 278.85 48.82 

. 
 23 33 13 23-0107 EA 36" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 292.58 56.38 

. 
 23 33 13 23-0108 EA 36" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 310.22 56.38 

. 
 23 33 13 23-0109 EA 36" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 339.11 60.10 

. 
 23 33 13 23-0110 EA 36" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 368.03 63.82 

. 
 23 33 13 23-0111 EA 36" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 372.69 67.54 

. 
 23 33 13 23-0112 EA 36" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 399.40 71.37 
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. 
 23 33 13 23-0113 EA 36" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 414.83 71.37 

. 
 23 33 13 23-0114 EA 36" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 410.67 75.10 

. 
 23 33 13 23-0115 EA 36" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 423.90 75.10 

. 
 23 33 13 23-0116 EA 36" x 64" Horizontally Mounted Backdraft Damper ............................................................................................................. 448.40 78.81 

. 
 23 33 13 23-0117 EA 36" x 68" Horizontally Mounted Backdraft Damper ............................................................................................................. 461.62 78.81 

. 
 23 33 13 23-0118 EA 36" x 72" Horizontally Mounted Backdraft Damper ............................................................................................................. 474.86 78.81 

. 
 23 33 13 23-0119 EA 40" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 149.86 22.55 

. 
 23 33 13 23-0120 EA 40" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 197.66 28.19 

. 
 23 33 13 23-0121 EA 40" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 175.94 29.99 

. 
 23 33 13 23-0122 EA 40" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 204.36 33.83 

. 
 23 33 13 23-0123 EA 40" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 232.78 37.54 

. 
 23 33 13 23-0124 EA 40" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 222.01 41.27 

. 
 23 33 13 23-0125 EA 40" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 245.52 45.11 

. 
 23 33 13 23-0126 EA 40" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 269.04 48.82 

. 
 23 33 13 23-0127 EA 40" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 275.43 52.55 

. 
 23 33 13 23-0128 EA 40" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 306.30 56.38 

. 
 23 33 13 23-0129 EA 40" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 337.16 60.10 

. 
 23 33 13 23-0130 EA 40" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 368.03 63.82 

. 
 23 33 13 23-0131 EA 40" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 374.41 67.54 

. 
 23 33 13 23-0132 EA 40" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 402.82 71.37 

. 
 23 33 13 23-0133 EA 40" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 419.98 71.37 

. 
 23 33 13 23-0134 EA 40" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 409.21 75.10 

. 
 23 33 13 23-0135 EA 44" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 166.60 24.35 

. 
 23 33 13 23-0136 EA 44" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 165.65 29.99 

. 
 23 33 13 23-0137 EA 44" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 195.79 33.83 

. 
 23 33 13 23-0138 EA 44" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 225.93 37.54 

. 
 23 33 13 23-0139 EA 44" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 218.32 41.27 

. 
 23 33 13 23-0140 EA 44" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 243.07 45.11 

. 
 23 33 13 23-0141 EA 44" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 256.55 45.11 

. 
 23 33 13 23-0142 EA 44" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 281.30 48.82 

. 
 23 33 13 23-0143 EA 44" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 298.46 56.38 

. 
 23 33 13 23-0144 EA 44" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 331.28 60.10 

. 
 23 33 13 23-0145 EA 44" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 364.12 63.82 

. 
 23 33 13 23-0146 EA 44" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 372.69 67.54 

. 
 23 33 13 23-0147 EA 44" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 402.82 71.37 

. 
 23 33 13 23-0148 EA 44" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 421.68 71.37 

. 
 23 33 13 23-0149 EA 44" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 419.50 75.10 

. 
 23 33 13 23-0150 EA 44" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 427.56 75.10 

. 
 23 33 13 23-0151 EA 48" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 180.72 26.27 

. 
 23 33 13 23-0152 EA 48" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 172.50 29.99 

. 
 23 33 13 23-0153 EA 48" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 204.36 33.83 

. 
 23 33 13 23-0154 EA 48" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 200.93 37.54 

. 
 23 33 13 23-0155 EA 48" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 226.89 41.27 

. 
 23 33 13 23-0156 EA 48" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 252.88 45.11 

. 
 23 33 13 23-0157 EA 48" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 278.85 48.82 

. 
 23 33 13 23-0158 EA 48" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 275.43 52.55 

. 
 23 33 13 23-0159 EA 48" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 310.22 56.38 

. 
 23 33 13 23-0160 EA 48" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 356.28 63.82 

. 
 23 33 13 23-0161 EA 48" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 367.56 67.54 

. 
 23 33 13 23-0162 EA 48" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 399.40 71.37 

. 
 23 33 13 23-0163 EA 48" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 419.98 71.37 

. 
 23 33 13 23-0164 EA 48" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 419.50 75.10 

. 
 23 33 13 23-0165 EA 48" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 448.40 78.81 

. 
 23 33 13 23-0166 EA 48" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 457.22 78.81 

. 
 23 33 13 23-0167 EA 50" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 184.96 26.27 

. 
 23 33 13 23-0168 EA 50" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 187.22 33.83 

. 
 23 33 13 23-0169 EA 50" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 219.93 37.54 

. 
 23 33 13 23-0170 EA 50" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 215.87 41.27 

. 
 23 33 13 23-0171 EA 50" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 242.47 45.11 

. 
 23 33 13 23-0172 EA 50" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 269.04 48.82 

. 
 23 33 13 23-0173 EA 50" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 295.63 52.55 

. 
 23 33 13 23-0174 EA 50" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 291.59 56.38 

. 
 23 33 13 23-0175 EA 50" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 327.36 60.10 

. 
 23 33 13 23-0176 EA 50" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 363.13 63.82 

. 
 23 33 13 23-0177 EA 50" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 374.41 67.54 

. 
 23 33 13 23-0178 EA 50" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 407.12 71.37 

. 
 23 33 13 23-0179 EA 50" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 409.21 75.10 

. 
 23 33 13 23-0180 EA 50" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 427.56 75.10 

. 
 23 33 13 23-0181 EA 50" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 457.22 78.81 

. 
 23 33 13 23-0182 EA 50" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 466.40 78.81 

XXXXXXX 
. 
 23 33 13 23-0183  Vertically Mounted Backdraft Damper (23 33 13 23) 

Note: Galvanized steel frame, aluminum blades. Excludes motor pack. 
. 
. 

 23 33 13 23-0184 EA 6" x 6" Vertically Mounted Backdraft Damper ....................................................................................................................... 81.59 12.52 
. 

 23 33 13 23-0185 EA 8" x 6" Vertically Mounted Backdraft Damper ....................................................................................................................... 97.98 13.08 
. 

 23 33 13 23-0186 EA 10" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 100.66 13.19 
. 

 23 33 13 23-0187 EA 8" x 8" Vertically Mounted Backdraft Damper ..................................................................................................................... 104.74 13.19 
. 

 23 33 13 23-0188 EA 12" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 114.03 13.54 
. 

 23 33 13 23-0189 EA 10" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 126.70 15.00 
. 

 23 33 13 23-0190 EA 14" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 126.27 13.54 
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. 
 23 33 13 23-0191 EA 12" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 143.01 15.00 

. 
 23 33 13 23-0192 EA 16" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 145.26 15.79 

. 
 23 33 13 23-0193 EA 10" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 152.72 16.91 

. 
 23 33 13 23-0194 EA 18" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 123.36 14.32 

. 
 23 33 13 23-0195 EA 14" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 130.86 15.79 

. 
 23 33 13 23-0196 EA 12" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 140.20 16.91 

. 
 23 33 13 23-0197 EA 20" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 145.84 18.83 

. 
 23 33 13 23-0198 EA 16" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 157.44 20.63 

. 
 23 33 13 23-0199 EA 14" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 149.47 15.00 

. 
 23 33 13 23-0200 EA 12" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 158.09 16.91 

. 
 23 33 13 23-0201 EA 18" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 141.83 18.83 

. 
 23 33 13 23-0202 EA 24" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 141.83 18.83 

. 
 23 33 13 23-0203 EA 16" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 156.96 20.63 

. 
 23 33 13 23-0204 EA 20" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 162.60 22.55 

. 
 23 33 13 23-0205 EA 14" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 147.04 15.79 

. 
 23 33 13 23-0206 EA 28" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 150.42 16.91 

. 
 23 33 13 23-0207 EA 18" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 163.18 18.83 

. 
 23 33 13 23-0208 EA 16" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 175.94 20.63 

. 
 23 33 13 23-0209 EA 24" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 181.58 22.55 

. 
 23 33 13 23-0210 EA 32" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 187.21 24.35 

. 
 23 33 13 23-0211 EA 14" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 200.86 28.19 

. 
 23 33 13 23-0212 EA 20" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 200.63 29.99 

. 
 23 33 13 23-0213 EA 18" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 220.75 33.83 

. 
 23 33 13 23-0214 EA 36" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 170.01 16.91 

. 
 23 33 13 23-0215 EA 16" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 180.07 18.83 

. 
 23 33 13 23-0216 EA 28" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 185.71 20.63 

. 
 23 33 13 23-0217 EA 20" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 200.17 22.55 

. 
 23 33 13 23-0218 EA 24" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 205.80 24.35 

. 
 23 33 13 23-0219 EA 40" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 211.44 26.27 

. 
 23 33 13 23-0220 EA 18" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 229.35 29.99 

. 
 23 33 13 23-0221 EA 16" x 16" Vertically Mounted Backdraft Damper .................................................................................................................. 231.55 29.99 

. 
 23 33 13 23-0222 EA 32" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 242.83 33.83 

. 
 23 33 13 23-0223 EA 44" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 258.53 37.54 

. 
 23 33 13 23-0224 EA 20" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 278.63 41.27 

. 
 23 33 13 23-0225 EA 28" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 289.91 45.11 

. 
 23 33 13 23-0226 EA 18" x 16" Vertically Mounted Backdraft Damper .................................................................................................................. 215.40 18.83 

. 
 23 33 13 23-0227 EA 24" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 221.04 20.63 

. 
 23 33 13 23-0228 EA 36" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 226.68 22.55 

. 
 23 33 13 23-0229 EA 48" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 232.31 24.35 

. 
 23 33 13 23-0230 EA 50" x 6" Vertically Mounted Backdraft Damper .................................................................................................................... 250.20 28.19 

. 
 23 33 13 23-0231 EA 20" x 16" Vertically Mounted Backdraft Damper .................................................................................................................. 266.88 29.99 

. 
 23 33 13 23-0232 EA 32" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 278.16 33.83 

. 
 23 33 13 23-0233 EA 40" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 278.16 33.83 

. 
 23 33 13 23-0234 EA 18" x 18" Vertically Mounted Backdraft Damper .................................................................................................................. 254.11 37.54 

. 
 23 33 13 23-0235 EA 24" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 245.75 41.27 

. 
 23 33 13 23-0236 EA 28" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 257.03 45.11 

. 
 23 33 13 23-0237 EA 44" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 274.11 48.82 

. 
 23 33 13 23-0238 EA 18" x 20" Vertically Mounted Backdraft Damper .................................................................................................................. 288.27 52.55 

. 
 23 33 13 23-0239 EA 20" x 18" Vertically Mounted Backdraft Damper .................................................................................................................. 299.55 56.38 

. 
 23 33 13 23-0240 EA 36" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 299.55 56.38 

. 
 23 33 13 23-0241 EA 24" x 16" Vertically Mounted Backdraft Damper .................................................................................................................. 195.49 18.83 

. 
 23 33 13 23-0242 EA 32" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 201.13 20.63 

. 
 23 33 13 23-0243 EA 48" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 212.40 24.35 

. 
 23 33 13 23-0244 EA 28" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 226.57 28.19 

. 
 23 33 13 23-0245 EA 20" x 20" Vertically Mounted Backdraft Damper .................................................................................................................. 235.11 29.99 

. 
 23 33 13 23-0246 EA 40" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 246.39 33.83 

. 
 23 33 13 23-0247 EA 50" x 8" Vertically Mounted Backdraft Damper .................................................................................................................... 257.67 37.54 

. 
 23 33 13 23-0248 EA 18" x 24" Vertically Mounted Backdraft Damper .................................................................................................................. 269.26 37.54 

. 
 23 33 13 23-0249 EA 24" x 18" Vertically Mounted Backdraft Damper .................................................................................................................. 280.53 41.27 

. 
 23 33 13 23-0250 EA 36" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 291.81 45.11 

. 
 23 33 13 23-0251 EA 44" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 305.99 48.82 

. 
 23 33 13 23-0252 EA 28" x 16" Vertically Mounted Backdraft Damper .................................................................................................................. 331.44 56.38 

. 
 23 33 13 23-0253 EA 32" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 331.44 56.38 

. 
 23 33 13 23-0254 EA 20" x 24" Vertically Mounted Backdraft Damper .................................................................................................................. 355.75 60.10 

. 
 23 33 13 23-0255 EA 24" x 20" Vertically Mounted Backdraft Damper .................................................................................................................. 340.34 63.82 

. 
 23 33 13 23-0256 EA 40" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 340.34 63.82 

. 
 23 33 13 23-0257 EA 48" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 351.62 67.54 

. 
 23 33 13 23-0258 EA 50" x 10" Vertically Mounted Backdraft Damper .................................................................................................................. 357.81 67.54 

. 
 23 33 13 23-0259 EA 28" x 18" Vertically Mounted Backdraft Damper .................................................................................................................. 218.09 20.63 

. 
 23 33 13 23-0260 EA 36" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 229.36 24.35 

. 
 23 33 13 23-0261 EA 32" x 16" Vertically Mounted Backdraft Damper .................................................................................................................. 237.49 26.27 

. 
 23 33 13 23-0262 EA 44" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 253.70 29.99 

. 
 23 33 13 23-0263 EA 20" x 28" Vertically Mounted Backdraft Damper .................................................................................................................. 274.89 33.83 

. 
 23 33 13 23-0264 EA 28" x 20" Vertically Mounted Backdraft Damper .................................................................................................................. 286.17 37.54 

. 
 23 33 13 23-0265 EA 40" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 286.17 37.54 

. 
 23 33 13 23-0266 EA 24" x 24" Vertically Mounted Backdraft Damper .................................................................................................................. 302.40 41.27 

. 
 23 33 13 23-0267 EA 32" x 18" Vertically Mounted Backdraft Damper .................................................................................................................. 313.68 45.11 

. 
 23 33 13 23-0268 EA 36" x 16" Vertically Mounted Backdraft Damper .................................................................................................................. 324.96 48.82 

. 
 23 33 13 23-0269 EA 48" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 347.51 56.38 

. 
 23 33 13 23-0270 EA 50" x 12" Vertically Mounted Backdraft Damper .................................................................................................................. 354.95 56.38 

. 
 23 33 13 23-0271 EA 44" x 14" Vertically Mounted Backdraft Damper .................................................................................................................. 371.17 60.10 
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. 
 23 33 13 23-0272 EA 20" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 389.88 63.82 

. 
 23 33 13 23-0273 EA 32" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 401.16 67.54 

. 
 23 33 13 23-0274 EA 40" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 401.16 67.54 

. 
 23 33 13 23-0275 EA 36" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 414.90 71.37 

. 
 23 33 13 23-0276 EA 24" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 423.58 71.37 

. 
 23 33 13 23-0277 EA 28" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 416.90 75.10 

. 
 23 33 13 23-0278 EA 48" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 416.90 75.10 

. 
 23 33 13 23-0279 EA 50" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 436.16 78.81 

. 
 23 33 13 23-0280 EA 44" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 262.52 20.63 

. 
 23 33 13 23-0281 EA 20" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 283.99 26.27 

. 
 23 33 13 23-0282 EA 36" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 295.26 29.99 

. 
 23 33 13 23-0283 EA 40" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 306.54 33.83 

. 
 23 33 13 23-0284 EA 24" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 331.49 37.54 

. 
 23 33 13 23-0285 EA 32" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 331.49 37.54 

. 
 23 33 13 23-0286 EA 48" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 342.76 41.27 

. 
 23 33 13 23-0287 EA 28" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 358.60 45.11 

. 
 23 33 13 23-0288 EA 44" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 372.15 48.82 

. 
 23 33 13 23-0289 EA 40" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 396.98 56.38 

. 
 23 33 13 23-0290 EA 50" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 396.98 56.38 

. 
 23 33 13 23-0291 EA 24" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 426.48 60.10 

. 
 23 33 13 23-0292 EA 36" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 437.76 63.82 

. 
 23 33 13 23-0293 EA 48" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 449.04 67.54 

. 
 23 33 13 23-0294 EA 44" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 464.87 71.37 

. 
 23 33 13 23-0295 EA 28" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 469.43 71.37 

. 
 23 33 13 23-0296 EA 32" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 480.70 75.10 

. 
 23 33 13 23-0297 EA 50" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 481.83 75.10 

. 
 23 33 13 23-0298 EA 24" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 510.20 78.81 

. 
 23 33 13 23-0299 EA 40" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 510.20 78.81 

. 
 23 33 13 23-0300 EA 48" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 510.20 78.81 

. 
 23 33 13 23-0301 EA 50" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 352.46 22.55 

. 
 23 33 13 23-0302 EA 28" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 371.64 28.19 

. 
 23 33 13 23-0303 EA 36" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 377.28 29.99 

. 
 23 33 13 23-0304 EA 32" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 393.12 33.83 

. 
 23 33 13 23-0305 EA 24" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 381.00 37.54 

. 
 23 33 13 23-0306 EA 44" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 392.27 41.27 

. 
 23 33 13 23-0307 EA 28" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 419.79 45.11 

. 
 23 33 13 23-0308 EA 40" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 431.07 48.82 

. 
 23 33 13 23-0309 EA 24" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 450.48 52.55 

. 
 23 33 13 23-0310 EA 32" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 461.76 56.38 

. 
 23 33 13 23-0311 EA 36" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 473.03 60.10 

. 
 23 33 13 23-0312 EA 48" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 484.31 63.82 

. 
 23 33 13 23-0313 EA 50" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 507.78 67.54 

. 
 23 33 13 23-0314 EA 28" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 527.17 71.37 

. 
 23 33 13 23-0315 EA 44" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 527.17 71.37 

. 
 23 33 13 23-0316 EA 32" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 550.64 75.10 

. 
 23 33 13 23-0317 EA 40" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 398.42 24.35 

. 
 23 33 13 23-0318 EA 36" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 419.39 29.99 

. 
 23 33 13 23-0319 EA 28" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 442.86 33.83 

. 
 23 33 13 23-0320 EA 48" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 454.14 37.54 

. 
 23 33 13 23-0321 EA 50" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 479.63 41.27 

. 
 23 33 13 23-0322 EA 32" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 492.95 45.11 

. 
 23 33 13 23-0323 EA 44" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 492.95 45.11 

. 
 23 33 13 23-0324 EA 36" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 513.38 48.82 

. 
 23 33 13 23-0325 EA 40" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 498.33 56.38 

. 
 23 33 13 23-0326 EA 28" x 52" Vertically Mounted Backdraft Damper ................................................................................................................. 513.25 60.10 

. 
 23 33 13 23-0327 EA 32" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 542.82 63.82 

. 
 23 33 13 23-0328 EA 48" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 554.10 67.54 

. 
 23 33 13 23-0329 EA 28" x 56" Vertically Mounted Backdraft Damper ................................................................................................................. 572.69 71.37 

. 
 23 33 13 23-0330 EA 36" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 576.36 71.37 

. 
 23 33 13 23-0331 EA 44" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 587.63 75.10 

. 
 23 33 13 23-0332 EA 40" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 591.28 75.10 

. 
 23 33 13 23-0333 EA 50" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 444.70 26.27 

. 
 23 33 13 23-0334 EA 32" x 52" Vertically Mounted Backdraft Damper ................................................................................................................. 470.60 29.99 

. 
 23 33 13 23-0335 EA 28" x 60" Vertically Mounted Backdraft Damper ................................................................................................................. 485.53 33.83 

. 
 23 33 13 23-0336 EA 36" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 507.80 37.54 

. 
 23 33 13 23-0337 EA 48" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 519.07 41.27 

. 
 23 33 13 23-0338 EA 40" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 537.67 45.11 

. 
 23 33 13 23-0339 EA 44" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 548.95 48.82 

. 
 23 33 13 23-0340 EA 32" x 56" Vertically Mounted Backdraft Damper ................................................................................................................. 567.52 52.55 

. 
 23 33 13 23-0341 EA 50" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 534.91 56.38 

. 
 23 33 13 23-0342 EA 36" x 52" Vertically Mounted Backdraft Damper ................................................................................................................. 572.09 63.82 

. 
 23 33 13 23-0343 EA 32" x 60" Vertically Mounted Backdraft Damper ................................................................................................................. 593.12 67.54 

. 
 23 33 13 23-0344 EA 40" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 604.39 71.37 

. 
 23 33 13 23-0345 EA 48" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 604.39 71.37 

. 
 23 33 13 23-0346 EA 44" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 618.92 75.10 

. 
 23 33 13 23-0347 EA 40" x 50" Vertically Mounted Backdraft Damper ................................................................................................................. 643.21 78.81 

. 
 23 33 13 23-0348 EA 50" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 643.21 78.81 

. 
 23 33 13 23-0349 EA 36" x 56" Vertically Mounted Backdraft Damper ................................................................................................................. 488.59 26.27 

. 
 23 33 13 23-0350 EA 32" x 64" Vertically Mounted Backdraft Damper ................................................................................................................. 517.65 33.83 

. 
 23 33 13 23-0351 EA 44" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 541.94 37.54 

. 
 23 33 13 23-0352 EA 48" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 553.21 41.27 
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. 
 23 33 13 23-0353 EA 36" x 60" Vertically Mounted Backdraft Damper .................................................................................................................. 574.24 45.11 

. 
 23 33 13 23-0354 EA 32" x 68" Vertically Mounted Backdraft Damper .................................................................................................................. 588.77 48.82 

. 
 23 33 13 23-0355 EA 44" x 50" Vertically Mounted Backdraft Damper .................................................................................................................. 549.03 52.55 

. 
 23 33 13 23-0356 EA 50" x 44" Vertically Mounted Backdraft Damper .................................................................................................................. 560.31 56.38 

. 
 23 33 13 23-0357 EA 32" x 72" Vertically Mounted Backdraft Damper .................................................................................................................. 590.07 60.10 

. 
 23 33 13 23-0358 EA 36" x 64" Vertically Mounted Backdraft Damper .................................................................................................................. 601.35 63.82 

. 
 23 33 13 23-0359 EA 48" x 48" Vertically Mounted Backdraft Damper .................................................................................................................. 612.63 67.54 

. 
 23 33 13 23-0360 EA 48" x 50" Vertically Mounted Backdraft Damper .................................................................................................................. 640.96 71.37 

. 
 23 33 13 23-0361 EA 50" x 48" Vertically Mounted Backdraft Damper .................................................................................................................. 652.23 75.10 

. 
 23 33 13 23-0362 EA 36" x 68" Vertically Mounted Backdraft Damper .................................................................................................................. 660.77 75.10 

. 
 23 33 13 23-0363 EA 50" x 50" Vertically Mounted Backdraft Damper .................................................................................................................. 681.30 78.81 

. 
 23 33 13 23-0364 EA 36" x 72" Vertically Mounted Backdraft Damper .................................................................................................................. 697.65 78.81 

XXXXXXX 
. 
 23 33 13 23-0365  Backdraft Damper Accessories (23 33 13 23) 
. 
. 

 23 33 13 23-0366 EA For Motor Pack For Horizontally Mounted Backdraft Damper ............................................................................................. 181.20 25.30 
. 

 23 33 13 23-0367 EA For Motor Pack For Vertically Mounted Backdraft Damper ................................................................................................. 301.08 25.30 

XXXXXXX 
. 
 23 33 13 33  Splitter Damper Hardware (23 33 13) 
. 
. 

 23 33 13 33-0001 EA  Splitter Damper, Hardware .................................................................................................................................................... 38.17 7.88 

XXXXXXX 
. 
 23 33 13 43  Blower Check Valve (23 33 13) 
. 
. 
 23 33 13 43-0001  Blower Check Valves With Silicone Seals (23 33 13 43) 
. 
. 

 23 33 13 43-0002 EA  2-1/2" Blower Check Valves, Silicone Seals ....................................................................................................................... 194.87 29.09 
. 

 23 33 13 43-0003 EA  3" Blower Check Valves, Silicone Seals.............................................................................................................................. 217.92 33.15 
. 

 23 33 13 43-0004 EA  4" Blower Check Valves, Silicone Seals.............................................................................................................................. 280.60 43.98 
. 

 23 33 13 43-0005 EA  5" Blower Check Valves, Silicone Seals.............................................................................................................................. 382.76 50.74 
. 

 23 33 13 43-0006 EA  6" Blower Check Valves, Silicone Seals.............................................................................................................................. 430.86 60.89 
. 

 23 33 13 43-0007 EA  8" Blower Check Valves, Silicone Seals.............................................................................................................................. 635.50 77.12 

XXXXXXX 
. 
 23 33 13 43-0008  Blower Check Valves With Viton Seats (23 33 13 43) 
. 
. 

 23 33 13 43-0009 EA  2-1/2" Blower Check Valves, Viton Seats ............................................................................................................................ 263.99 29.09 
. 

 23 33 13 43-0010 EA  3" Blower Check Valves, Viton Seats .................................................................................................................................. 300.07 33.15 
. 

 23 33 13 43-0011 EA  4" Blower Check Valves, Viton Seats .................................................................................................................................. 337.80 43.98 
. 

 23 33 13 43-0012 EA  5" Blower Check Valves, Viton Seats .................................................................................................................................. 468.40 50.74 
. 

 23 33 13 43-0013 EA  6" Blower Check Valves, Viton Seats .................................................................................................................................. 525.40 60.89 
. 

 23 33 13 43-0014 EA  8" Blower Check Valves, Viton Seats .................................................................................................................................. 802.73 77.12 

XXXXXXX 
. 
 23 33 19  Duct Silencers (23 33) 
. 
. 
 23 33 19 00-0001  36" Long Packaged Duct Sound Trap (23 33 19) 
. 
. 

 23 33 19 00-0002 EA 12" x 12" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 314.73 46.14 
. 

 23 33 19 00-0003 EA 12" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 377.03 52.89 
. 

 23 33 19 00-0004 EA 12" x 24" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 483.86 60.77 
. 

 23 33 19 00-0005 EA 12" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 584.76 68.65 
. 

 23 33 19 00-0006 EA 24" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 544.41 68.65 
. 

 23 33 19 00-0007 EA 24" x 24" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 685.87 72.02 
. 

 23 33 19 00-0008 EA 24" x 30" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 755.64 76.52 
. 

 23 33 19 00-0009 EA 24" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 827.68 81.02 
. 

 23 33 19 00-0010 EA 24" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,075.82 92.27 
. 

 23 33 19 00-0011 EA 36" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 684.41 76.52 
. 

 23 33 19 00-0012 EA 36" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 916.74 92.27 
. 

 23 33 19 00-0013 EA 36" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,598.09 123.78 
. 

 23 33 19 00-0014 EA 36" x 60" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,763.51 130.53 
. 

 23 33 19 00-0015 EA 48" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,965.87 140.66 
. 

 23 33 19 00-0016 EA 48" x 60" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,204.60 153.04 

XXXXXXX 
. 
 23 33 19 00-0017  60" Long Packaged Duct Sound Trap (23 33 19) 
. 
. 

 23 33 19 00-0018 EA 12" x 12" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 350.95 101.28 
. 

 23 33 19 00-0019 EA 12" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 421.69 117.03 
. 

 23 33 19 00-0020 EA 12" x 24" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 542.58 135.03 
. 

 23 33 19 00-0021 EA 12" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 655.77 151.91 
. 

 23 33 19 00-0022 EA 24" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 609.91 151.91 
. 

 23 33 19 00-0023 EA 24" x 24" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 772.10 160.91 
. 

 23 33 19 00-0024 EA 24" x 30" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 847.53 168.79 
. 

 23 33 19 00-0025 EA 24" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 924.65 177.79 
. 

 23 33 19 00-0026 EA 24" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,209.14 202.55 
. 

 23 33 19 00-0027 EA 36" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 766.59 168.79 
. 

 23 33 19 00-0028 EA 36" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,028.36 202.55 
. 

 23 33 19 00-0029 EA 36" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,787.64 266.69 
. 

 23 33 19 00-0030 EA 36" x 60" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,992.52 289.20 
. 

 23 33 19 00-0031 EA 48" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,208.38 307.20 
. 

 23 33 19 00-0032 EA 48" x 60" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,482.90 337.59 

XXXXXXX 
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. 
 23 33 19 00-0033  84" Long Packaged Duct Sound Trap (23 33 19) 
. 
. 

 23 33 19 00-0034 EA 6" x 12" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 301.00 84.39 
. 

 23 33 19 00-0035 EA 6" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 509.50 126.03 
. 

 23 33 19 00-0036 EA 6" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 713.63 184.55 
. 

 23 33 19 00-0037 EA 12" x 12" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 402.21 101.28 
. 

 23 33 19 00-0038 EA 12" x 18" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 497.24 117.03 
. 

 23 33 19 00-0039 EA 12" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 666.69 135.03 
. 

 23 33 19 00-0040 EA 12" x 30" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 783.12 145.16 
. 

 23 33 19 00-0041 EA 12" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 853.93 156.41 
. 

 23 33 19 00-0042 EA 12" x 42" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,066.08 168.79 
. 

 23 33 19 00-0043 EA 12" x 48" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,255.95 184.55 
. 

 23 33 19 00-0044 EA 24" x 18" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 740.61 156.41 
. 

 23 33 19 00-0045 EA 24" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,036.29 163.16 
. 

 23 33 19 00-0046 EA 24" x 30" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,128.14 168.79 
. 

 23 33 19 00-0047 EA 24" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,226.84 177.79 
. 

 23 33 19 00-0048 EA 24" x 42" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,528.86 191.30 
. 

 23 33 19 00-0049 EA 24" x 48" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,657.03 202.55 

XXXXXXX 
. 
 23 33 23  Turning Vanes (23 33) 
. 
. 
 23 33 23 00-0001  Duct Turning Vane Components (23 33 23) 
. 
. 

 23 33 23 00-0002 LF Duct Turning Vane Rail ......................................................................................................................................................... 10.74 2.81 
    For Stainless Steel, Add  6.38 

. 
 23 33 23 00-0003 LF  Double Thick Factory Fabricated, Duct Turning Vane ............................................................................................................ 9.73 1.13 

    For Stainless Steel, Add  9.61 

XXXXXXX 
. 
 23 33 23 00-0004  Duct Turning Vane Sets (23 33 23) 

Note: Measured from inside corner to outside corner of ductwork. 
. 
. 

 23 33 23 00-0005 LF 12" High Duct Turning Vanes, Sets ....................................................................................................................................... 39.23 4.22 
    For Stainless Steel, Add  44.14 

. 
 23 33 23 00-0006 LF 14" High Duct Turning Vanes, Sets ....................................................................................................................................... 48.57 4.50 

    For Stainless Steel, Add  55.84 
. 

 23 33 23 00-0007 LF 16" High Duct Turning Vanes, Sets ....................................................................................................................................... 66.08 4.72 
    For Stainless Steel, Add  78.17 

. 
 23 33 23 00-0008 LF 18" High Duct Turning Vanes, Sets ....................................................................................................................................... 83.64 5.07 

    For Stainless Steel, Add  100.50 
. 

 23 33 23 00-0009 LF 20" High Duct Turning Vanes, Sets ....................................................................................................................................... 92.64 5.40 
    For Stainless Steel, Add  111.66 

. 
 23 33 23 00-0010 LF 22" High Duct Turning Vanes, Sets ..................................................................................................................................... 118.00 5.07 

    For Stainless Steel, Add  145.18 
. 

 23 33 23 00-0011 LF 24" High Duct Turning Vanes, Sets ..................................................................................................................................... 144.95 5.96 
    For Stainless Steel, Add  178.67 

. 
 23 33 23 00-0012 LF 26" High Duct Turning Vanes, Sets ..................................................................................................................................... 155.58 6.24 

    For Stainless Steel, Add  192.13 
. 

 23 33 23 00-0013 LF 30" High Duct Turning Vanes, Sets ..................................................................................................................................... 173.62 6.48 
    For Stainless Steel, Add  215.18 

XXXXXXX 
. 
 23 33 33  Duct-Mounting Access Doors (23 33)
. 
. 
 23 33 33 00-0001  Duct Access Doors, Insulated Factory Fabrication (23 33 33) 
. 
. 

 23 33 33 00-0002 EA  6" x 6" Duct Access Doors Insulated Factory Fabrication ..................................................................................................... 96.81 15.76 
    For Stainless Steel, Add  67.02 

. 
 23 33 33 00-0003 EA  10" x 10" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 103.85 15.76 

    For Stainless Steel, Add  81.10 
. 

 23 33 33 00-0004 EA  12" x 12" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 107.29 15.76 
    For Stainless Steel, Add  87.98 

. 
 23 33 33 00-0005 EA  12" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 139.93 19.13 

    For Stainless Steel, Add  124.06 
. 

 23 33 33 00-0006 EA  16" x 12" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 141.33 19.13 
    For Stainless Steel, Add  126.86 

. 
 23 33 33 00-0007 EA  18" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 174.28 25.88 

    For Stainless Steel, Add  146.00 
. 

 23 33 33 00-0008 EA  24" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 205.20 31.51 
    For Stainless Steel, Add  157.22 

. 
 23 33 33 00-0009 EA  24" x 24" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 265.31 42.76 

    For Stainless Steel, Add  193.04 

XXXXXXX 
. 
 23 33 43  Flexible Connectors (23 33)
. 
. 

 23 33 43 00-0001 LF 6-1/2" Width, Galvanized Steel, Flexible Duct Connector ..................................................................................................... 13.82 3.37 
. 

 23 33 43 00-0002 LF  5-3/4" Width, Vinyl/Steel, Flexible Duct Connector ............................................................................................................... 14.09 3.04 

XXXXXXX 
. 
 23 33 46  Flexible Ducts (23 33) 
. 
. 
 23 33 46 00-0001  Flexible Duct, R8.0 Insulated With Metallized Outer Jacket (23 33 46) 

Note: Polyester inner liner encapsulating a corrosion resistant steel wire helix, supporting a blanket of fiberglass 
insulation over a fiberglass scrim and a bi-directional reinforced metallized outer vapor barrier jacket. 

. 

. 
 23 33 46 00-0002 LF 4" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ....................................... 6.28 1.13 
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. 
 23 33 46 00-0003 LF 5" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket .......................................7.01 2.25 

. 
 23 33 46 00-0004 LF 6" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket .......................................8.05 2.25 

. 
 23 33 46 00-0005 LF 7" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket .......................................9.41 2.25 

. 
 23 33 46 00-0006 LF 8" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ..................................... 11.33 3.37 

. 
 23 33 46 00-0007 LF 10" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ................................... 14.57 3.37 

. 
 23 33 46 00-0008 LF 12" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ................................... 19.93 4.50 

. 
 23 33 46 00-0009 LF 14" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ................................... 24.87 4.50 

. 
 23 33 46 00-0010 LF 16" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner And Metallized Outer Jacket ................................... 32.86 5.62 

XXXXXXX 
. 
 23 33 46 00-0011  Collars, Sheet Metal Spin-In Type With Damper (23 33 46) 
. 
. 

 23 33 46 00-0012 EA Up To 4" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ............................................................... 40.52 6.75 
    For Stainless Steel, Add  19.76 

. 
 23 33 46 00-0013 EA 5" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 44.33 7.88 

    For Stainless Steel, Add  20.02 
. 

 23 33 46 00-0014 EA 6" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 50.74 7.88 
    For Stainless Steel, Add  22.07 

. 
 23 33 46 00-0015 EA 7" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 58.03 10.12 

    For Stainless Steel, Add  22.78 
. 

 23 33 46 00-0016 EA 8" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 70.42 12.38 
    For Stainless Steel, Add  25.73 

. 
 23 33 46 00-0017 EA 10" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ....................................................................... 82.28 14.63 

    For Stainless Steel, Add  31.72 
. 

 23 33 46 00-0018 EA 12" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ....................................................................... 93.81 16.87 
    For Stainless Steel, Add  34.18 

. 
 23 33 46 00-0019 EA 14" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ..................................................................... 110.56 19.13 

    For Stainless Steel, Add  42.80 
. 

 23 33 46 00-0020 EA 16" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ..................................................................... 120.41 21.38 
    For Stainless Steel, Add  46.83 

XXXXXXX 
. 
 23 33 53  Duct Liners (23 33) 
. 
. 
 23 33 53 00-0001  Fiberglass Duct Liner Board, Rigid, Acoustical Insulation (23 33 53) 
. 
. 

 23 33 53 00-0002 SF  1/2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................... 11.86 3.17 
. 

 23 33 53 00-0003 SF  3/4" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................... 12.95 3.17 
. 

 23 33 53 00-0004 SF  1" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 14.39 4.23 
. 

 23 33 53 00-0005 SF  1-1/2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................ 17.64 4.23 
. 

 23 33 53 00-0006 SF  2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 21.28 4.76 
. 

 23 33 53 00-0007 SF  1/2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................... 11.14 3.37 
. 

 23 33 53 00-0008 SF  3/4" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................... 12.17 3.37 
. 

 23 33 53 00-0009 SF  1" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 13.56 4.50 
. 

 23 33 53 00-0010 SF  1-1/2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................ 16.53 4.50 
. 

 23 33 53 00-0011 SF  2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 20.02 5.07 

XXXXXXX 
. 
 23 33 53 00-0012  Fiberglass Duct Liner Blanket, Flexible, Acoustical Insulation (23 33 53) 
. 
. 

 23 33 53 00-0013 SF 1/2", R2, 2 LB/CF, T200, Fiberglass Duct Liner Blanket .........................................................................................................2.41 2.70 
. 

 23 33 53 00-0014 SF 1", R3.8, 1.5 LB/CF, T150, Fiberglass Duct Liner Blanket ......................................................................................................3.47 3.04 
. 

 23 33 53 00-0015 SF 1", R4.1, 2 LB/CF, T200, Fiberglass Duct Liner Blanket .........................................................................................................3.51 3.04 
. 

 23 33 53 00-0016 SF 1", R4.3, 3 LB/CF, T300, Fiberglass Duct Liner Blanket .........................................................................................................4.56 3.04 
. 

 23 33 53 00-0017 SF 1-1/2", T150, 1.5 LB/CF, Fiberglass Duct Liner Blanket ..........................................................................................................3.79 3.37 
. 

 23 33 53 00-0018 SF 2", R7.7, 1.5 LB/CF, T150 Fiberglass Duct Liner Blanket .......................................................................................................4.01 3.72 
. 

 23 33 53 00-0019 SF 2", R8, 2 LB/CF, T200 Fiberglass Duct Liner Blanket .............................................................................................................6.28 3.72 

XXXXXXX 
. 
 23 33 56  Duct Air Extractors (23 33) 
. 
. 

 23 33 56 00-0001 EA 12" x 4" Duct Air Extractor ..................................................................................................................................................... 50.36 18.57 
    For Stainless Steel, Add  17.20 

. 
 23 33 56 00-0002 EA 8" x 6" Duct Air Extractor ....................................................................................................................................................... 53.74 20.26 

    For Stainless Steel, Add  17.20 
. 

 23 33 56 00-0003 EA 12" x 6" Duct Air Extractor ..................................................................................................................................................... 61.06 21.38 
    For Stainless Steel, Add  23.79 

. 
 23 33 56 00-0004 EA 16" x 6" Duct Air Extractor ..................................................................................................................................................... 68.22 22.51 

    For Stainless Steel, Add  30.17 
. 

 23 33 56 00-0005 EA 24" x 6" Duct Air Extractor ..................................................................................................................................................... 87.84 24.75 
    For Stainless Steel, Add  49.83 

. 
 23 33 56 00-0006 EA 12" x 8" Duct Air Extractor ..................................................................................................................................................... 65.52 22.51 

    For Stainless Steel, Add  26.66 
. 

 23 33 56 00-0007 EA 20" x 8" Duct Air Extractor ..................................................................................................................................................... 85.95 28.13 
    For Stainless Steel, Add  38.60 

. 
 23 33 56 00-0008 EA 18" x 10" Duct Air Extractor ................................................................................................................................................... 93.29 32.07 

    For Stainless Steel, Add  37.90 
. 

 23 33 56 00-0009 EA 24" x 10" Duct Air Extractor ................................................................................................................................................. 113.19 37.69 
    For Stainless Steel, Add  49.13 

. 
 23 33 56 00-0010 EA 24" x 12" Duct Air Extractor ................................................................................................................................................. 130.51 45.01 

    For Stainless Steel, Add  52.64 
. 

 23 33 56 00-0011 EA 30" x 12" Duct Air Extractor ................................................................................................................................................. 163.27 56.26 
    For Stainless Steel, Add  65.96 

XXXXXXX 
. 
 23 33 59  Duct Pressure Relief Doors (23 33) 
. 
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. 
 23 33 59 00-0001  Duct Pressure Relief Doors (23 33 59) 
. 
. 

 23 33 59 00-0002 EA 18" x 18" Duct Pressure Relief Door (Ruskin PRD18) ........................................................................................................ 891.79 33.76 
. 

 23 33 59 00-0003 EA 24" x 10" Duct Pressure Relief Door (Ruskin PRD18) ........................................................................................................ 733.07 28.13 
. 

 23 33 59 00-0004 EA 24" x 12" Duct Pressure Relief Door (Ruskin PRD18) ........................................................................................................ 729.18 30.95 

XXXXXXX 
. 
 23 34  HVAC Fans (23 30) 
. 
. 
 23 34 13  Axial HVAC Fans (23 34) 
. 
. 
 23 34 13 00-0001  Tube-Axial Fans (23 34 13) 
. 
. 
 23 34 13 00-0002  Direct Drive Tube-Axial Duct Fans (23 34 13 00-0001) 
. 
. 

 23 34 13 00-0003 EA  12" Direct Drive Axial Flow Fan, 1/6 HP 1,060 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,491.95 345.86 
    For 1/4" Static Pressure, Add  63.96 
    For 3/8" Static Pressure, Add  127.93 
    For 1/2" Static Pressure, Add  175.90 

. 
 23 34 13 00-0004 EA  12" Direct Drive Axial Flow Fan, 1/2 HP 2,095 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,549.06 346.89 

    For 1/4" Static Pressure, Add  68.53 
    For 3/8" Static Pressure, Add  137.07 
    For 1/2" Static Pressure, Add  188.47 

. 
 23 34 13 00-0005 EA  16" Direct Drive Axial Flow Fan, 1/3 HP 2,490 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,663.28 345.86 

    For 1/4" Static Pressure, Add  77.67 
    For 3/8" Static Pressure, Add  155.34 
    For 1/2" Static Pressure, Add  213.59 

. 
 23 34 13 00-0006 EA  20" Direct Drive Axial Flow Fan, 3/4 HP 4,130 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,777.50 346.89 

    For 1/4" Static Pressure, Add  86.81 
    For 3/8" Static Pressure, Add  173.62 
    For 1/2" Static Pressure, Add  238.72 

. 
 23 34 13 00-0007 EA  22" Direct Drive Axial Flow Fan, 3/4 HP 4,700 CFM Constant Speed, 1/8" Static Pressure ............................................ 2,087.32 415.44 

    For 1/4" Static Pressure, Add  100.52 
    For 3/8" Static Pressure, Add  201.03 
    For 1/2" Static Pressure, Add  276.42 

. 
 23 34 13 00-0008 EA  24" Direct Drive Axial Flow Fan, 1 HP 5,850 CFM Constant Speed, 1/8" Static Pressure ............................................... 2,388.01 451.79 

    For 1/4" Static Pressure, Add  118.79 
    For 3/8" Static Pressure, Add  237.58 
    For 1/2" Static Pressure, Add  326.67 

. 
 23 34 13 00-0009 EA  24" Direct Drive Axial Flow Fan, 1-1/2 HP 7,925 CFM Constant Speed, 1/8" Static Pressure ......................................... 2,531.14 494.38 

    For 1/4" Static Pressure, Add  123.36 
    For 3/8" Static Pressure, Add  246.72 
    For 1/2" Static Pressure, Add  339.24 

. 
 23 34 13 00-0010 EA  30" Direct Drive Axial Flow Fan, 1 HP 10,640 CFM Constant Speed, 1/8" Static Pressure ............................................. 2,866.14 519.30 

    For 1/4" Static Pressure, Add  146.20 
    For 3/8" Static Pressure, Add  292.41 
    For 1/2" Static Pressure, Add  402.06 

. 
 23 34 13 00-0011 EA  30" Direct Drive Axial Flow Fan, 2-1/2 HP 14,765 CFM Constant Speed, 1/8" Static Pressure ....................................... 3,468.46 649.12 

    For 1/4" Static Pressure, Add  173.62 
    For 3/8" Static Pressure, Add  347.23 
    For 1/2" Static Pressure, Add  477.45 

. 
 23 34 13 00-0012 EA  36" Direct Drive Axial Flow Fan, 2 HP 16,780 CFM Constant Speed, 1/8" Static Pressure ............................................. 3,897.67 692.74 

    For 1/4" Static Pressure, Add  201.03 
    For 3/8" Static Pressure, Add  402.06 
    For 1/2" Static Pressure, Add  552.83 

. 
 23 34 13 00-0013 EA  36" Direct Drive Axial Flow Fan, 5 HP 22,920 CFM Constant Speed, 1/8" Static Pressure ............................................. 4,567.61 798.68 

    For 1/4" Static Pressure, Add  237.58 
    For 3/8" Static Pressure, Add  475.16 
    For 1/2" Static Pressure, Add  653.35 

XXXXXXX 
. 
 23 34 13 00-0014  Belt Drive Tube-Axial Duct Fans (23 34 13 00-0001) 
. 
. 

 23 34 13 00-0015 EA  15" Belt Drive Axial Flow Fan, 1/3 HP 2,800 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,418.08 335.47 
    For 1/4" Static Pressure, Add  59.84 
    For 3/8" Static Pressure, Add  119.68 
    For 1/2" Static Pressure, Add  164.56 

. 
 23 34 13 00-0016 EA  15" Belt Drive Axial Flow Fan, 1/2 HP 3,400 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,499.46 346.89 

    For 1/4" Static Pressure, Add  64.56 
    For 3/8" Static Pressure, Add  129.13 
    For 1/2" Static Pressure, Add  177.55 

. 
 23 34 13 00-0017 EA  18" Belt Drive Axial Flow Fan, 1/3 HP 3,280 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,549.58 358.31 

    For 1/4" Static Pressure, Add  66.66 
    For 3/8" Static Pressure, Add  133.33 
    For 1/2" Static Pressure, Add  183.33 

. 
 23 34 13 00-0018 EA  18" Belt Drive Axial Flow Fan, 1/2 HP 3,900 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,636.41 370.78 

    For 1/4" Static Pressure, Add  71.56 
    For 3/8" Static Pressure, Add  143.13 
    For 1/2" Static Pressure, Add  196.80 

. 
 23 34 13 00-0019 EA  18" Belt Drive Axial Flow Fan, 1 HP 5,250 CFM Constant Speed, 1/8" Static Pressure .................................................. 1,830.10 385.32 

    For 1/4" Static Pressure, Add  84.86 
    For 3/8" Static Pressure, Add  169.72 
    For 1/2" Static Pressure, Add  233.37 

. 
 23 34 13 00-0020 EA  24" Belt Drive Axial Flow Fan, 1/2 HP 4,800 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,927.49 399.86 

    For 1/4" Static Pressure, Add  90.29 
    For 3/8" Static Pressure, Add  180.57 
    For 1/2" Static Pressure, Add  248.29 
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. 
 23 34 13 00-0021 EA  24" Belt Drive Axial Flow Fan, 1 HP 6,430 CFM Constant Speed, 1/8" Static Pressure .................................................. 2,143.18 415.44 

    For 1/4" Static Pressure, Add  104.98 
    For 3/8" Static Pressure, Add  209.97 
    For 1/2" Static Pressure, Add  288.71 

. 
 23 34 13 00-0022 EA  24" Belt Drive Axial Flow Fan, 2 HP 8,860 CFM Constant Speed, 1/8" Static Pressure .................................................. 2,393.11 415.44 

    For 1/4" Static Pressure, Add  125.08 
    For 3/8" Static Pressure, Add  250.17 
    For 1/2" Static Pressure, Add  343.98 

. 
 23 34 13 00-0023 EA  30" Belt Drive Axial Flow Fan, 1 HP 9,250 CFM Constant Speed, 1/8" Static Pressure .................................................. 2,760.64 451.79 

    For 1/4" Static Pressure, Add  148.73 
    For 3/8" Static Pressure, Add  297.45 
    For 1/2" Static Pressure, Add  409.00 

. 
 23 34 13 00-0024 EA  30" Belt Drive Axial Flow Fan, 5 HP 16,900 CFM Constant Speed, 1/8" Static Pressure ................................................ 3,278.12 547.35 

    For 1/4" Static Pressure, Add  174.97 
    For 3/8" Static Pressure, Add  349.95 
    For 1/2" Static Pressure, Add  481.18 

. 
 23 34 13 00-0025 EA  30" Belt Drive Axial Flow Fan, 5 HP 16,150 CFM Constant Speed, 1/8" Static Pressure ................................................ 3,701.50 547.35 

    For 1/4" Static Pressure, Add  208.47 
    For 3/8" Static Pressure, Add  416.95 
    For 1/2" Static Pressure, Add  573.30 

. 
 23 34 13 00-0026 EA  36" Belt Drive Axial Flow Fan, 3/4 HP 8,090 CFM Constant Speed, 1/8" Static Pressure ............................................... 4,063.72 577.46 

    For 1/4" Static Pressure, Add  232.78 
    For 3/8" Static Pressure, Add  465.56 
    For 1/2" Static Pressure, Add  640.14 

. 
 23 34 13 00-0027 EA  36" Belt Drive Axial Flow Fan, 2 HP 14,475 CFM Constant Speed, 1/8" Static Pressure ................................................ 4,429.73 610.70 

    For 1/4" Static Pressure, Add  256.86 
    For 3/8" Static Pressure, Add  513.72 
    For 1/2" Static Pressure, Add  706.36 

. 
 23 34 13 00-0028 EA  36" Belt Drive Axial Flow Fan, 7-1/2 HP 14,475 CFM Constant Speed, 1/8" Static Pressure .......................................... 5,092.41 798.68 

    For 1/4" Static Pressure, Add  279.96 
    For 3/8" Static Pressure, Add  559.91 
    For 1/2" Static Pressure, Add  769.88 

. 
 23 34 13 00-0029 EA  36" Belt Drive Axial Flow Fan, 5 HP 20,080 CFM Constant Speed, 1/8" Static Pressure ................................................ 5,762.44 799.72 

    For 1/4" Static Pressure, Add  333.56 
    For 3/8" Static Pressure, Add  667.12 
    For 1/2" Static Pressure, Add  917.29 

. 
 23 34 13 00-0030 EA  42" Belt Drive Axial Flow Fan, 7-1/2 HP 29,000 CFM Constant Speed, 1/8" Static Pressure .......................................... 6,527.19 943.87 

    For 1/4" Static Pressure, Add  371.65 
    For 3/8" Static Pressure, Add  743.31 
    For 1/2" Static Pressure, Add  1,022.05 

XXXXXXX 
. 
 23 34 16  Centrifugal HVAC Fans (23 34) 
. 
. 
 23 34 16 00-0001  Centrifugal Fans (23 34 16) 

Note: All belt fans to be supplied with belt guard. 
. 
. 
 23 34 16 00-0002  Utility Backward Inclined Steel Wheel Centrifugal Fans (23 34 16 00-0001) 

Note: V-belt driven. 
. 
. 
 23 34 16 00-0003  Industrial Type Utility Backward Centrifugal Fans (23 34 16 00-0002) 

Note: Under 30" diameter wheel. 
. 
. 
 23 34 16 00-0004  12-1/4" Diameter Wheel 650 To 2,950 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0005 EA 1/6 HP, 12-1/4" Wheel, 450 To 1,750 CFM At 1/8" Static Pressure, Centrifugal Fan ....................................................... 1,059.44 228.18 
. 

 23 34 16 00-0006 EA 1/4 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ....................................................... 1,500.49 236.80 
. 

 23 34 16 00-0007 EA 1/3 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ....................................................... 1,545.21 188.71 
. 

 23 34 16 00-0008 EA 1/2 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ....................................................... 1,613.34 258.61 
. 

 23 34 16 00-0009 EA 3/4 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ....................................................... 1,654.86 274.19 
. 

 23 34 16 00-0010 EA 1 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan .......................................................... 1,708.36 285.61 
. 

 23 34 16 00-0011 EA 1-1/2 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ................................................... 1,763.74 304.31 

XXXXXXX 
. 
 23 34 16 00-0012  13-1/2" Diameter Wheel 734 To 3,343 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0013 EA 1/4 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure ........................................................... 1,725.15 249.26 
. 

 23 34 16 00-0014 EA 1/3 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure ........................................................... 1,757.36 258.61 
. 

 23 34 16 00-0015 EA 1/2 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure ........................................................... 1,816.81 274.19 
. 

 23 34 16 00-0016 EA 3/4 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure ........................................................... 1,852.08 285.61 
. 

 23 34 16 00-0017 EA 1 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .............................................................. 1,916.88 304.31 
. 

 23 34 16 00-0018 EA 1-1/2 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure ....................................................... 1,980.26 318.85 

XXXXXXX 
. 
 23 34 16 00-0019  15" Diameter Wheel 1,258 To 4,146 CFM At 1/8" Static Pressure (23 34 16 00-0003) 
. 
. 

 23 34 16 00-0020 EA 1/4 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure .............................................................. 1,739.40 258.61 
. 

 23 34 16 00-0021 EA 1/3 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure .............................................................. 1,780.88 274.19 
. 

 23 34 16 00-0022 EA 1/2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure .............................................................. 1,834.12 285.61 
. 

 23 34 16 00-0023 EA 3/4 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure .............................................................. 1,880.93 304.31 
. 

 23 34 16 00-0024 EA 1 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure ................................................................. 1,938.35 318.85 
. 

 23 34 16 00-0025 EA 1-1/2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure ........................................................... 2,019.48 342.74 
. 

 23 34 16 00-0026 EA 2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure ................................................................. 2,082.74 360.39 

XXXXXXX 
. 
 23 34 16 00-0027  16-1/2" Diameter Wheel 977 To 4,711 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
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. 

. 
 23 34 16 00-0028 EA 1/4 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 1,987.49 274.19 

. 
 23 34 16 00-0029 EA 1/3 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 2,059.39 285.61 

. 
 23 34 16 00-0030 EA 1/2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 2,140.35 304.31 

. 
 23 34 16 00-0031 EA 3/4 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 2,183.81 318.85 

. 
 23 34 16 00-0032 EA 1 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ............................................................. 2,242.03 342.74 

. 
 23 34 16 00-0033 EA 1-1/2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ....................................................... 2,291.34 360.39 

. 
 23 34 16 00-0034 EA 2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ............................................................. 2,542.82 391.55 

XXXXXXX 
. 
 23 34 16 00-0035  18-1/4" Diameter Wheel 2,193 To 6,498 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0036 EA 1/4 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,054.21 285.61 
. 

 23 34 16 00-0037 EA 1/3 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,105.51 304.31 
. 

 23 34 16 00-0038 EA 1/2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,171.91 318.85 
. 

 23 34 16 00-0039 EA 3/4 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,226.10 342.74 
. 

 23 34 16 00-0040 EA 1 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .......................................................... 2,298.34 360.39 
. 

 23 34 16 00-0041 EA 1-1/2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .................................................... 2,408.08 391.55 
. 

 23 34 16 00-0042 EA 2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .......................................................... 2,479.98 415.44 
. 

 23 34 16 00-0043 EA 3 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .......................................................... 2,588.36 456.99 

XXXXXXX 
. 
 23 34 16 00-0044  20" Diameter Wheel 2,412 To 7,364 CFM At 1/8" Static Pressure (23 34 16 00-0003) 
. 
. 

 23 34 16 00-0045 EA 1/4 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure .............................................................. 2,078.57 304.31 
. 

 23 34 16 00-0046 EA 1/3 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure .............................................................. 2,144.94 318.85 
. 

 23 34 16 00-0047 EA 1/2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure .............................................................. 2,226.10 342.74 
. 

 23 34 16 00-0048 EA 3/4 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure .............................................................. 2,298.34 360.39 
. 

 23 34 16 00-0049 EA 1 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................. 2,435.02 391.55 
. 

 23 34 16 00-0050 EA 1-1/2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure .......................................................... 2,622.42 415.44 
. 

 23 34 16 00-0051 EA 2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................. 2,758.53 456.99 
. 

 23 34 16 00-0052 EA 3 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................. 2,897.83 489.18 

XXXXXXX 
. 
 23 34 16 00-0053  22-1/4" Diameter Wheel 2,265 To 8,483 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0054 EA 1/4 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 2,489.31 318.85 
. 

 23 34 16 00-0055 EA 1/3 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 2,539.29 342.74 
. 

 23 34 16 00-0056 EA 1/2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 2,605.26 360.39 
. 

 23 34 16 00-0057 EA 3/4 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 2,689.55 391.55 
. 

 23 34 16 00-0058 EA 1 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .......................................................... 2,798.12 415.44 
. 

 23 34 16 00-0059 EA 1-1/2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .................................................... 2,840.87 456.99 
. 

 23 34 16 00-0060 EA 2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .......................................................... 2,915.79 489.18 
. 

 23 34 16 00-0061 EA 3 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .......................................................... 3,049.72 548.38 

XXXXXXX 
. 
 23 34 16 00-0062  24-1/2" Diameter Wheel 3,055 To 11,380 CFM At 1/8" Static Pressure (23 34 16 

00-0003) 
. 
. 

 23 34 16 00-0063 EA 1/4 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ..................................................... 2,986.68 342.74 
. 

 23 34 16 00-0064 EA 1/2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ..................................................... 3,090.80 391.55 
. 

 23 34 16 00-0065 EA 3/4 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ..................................................... 3,189.65 415.44 
. 

 23 34 16 00-0066 EA 1 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 3,297.52 456.99 
. 

 23 34 16 00-0067 EA 1-1/2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure .................................................. 3,391.90 489.18 
. 

 23 34 16 00-0068 EA 2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 3,480.92 548.38 
. 

 23 34 16 00-0069 EA 3 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 3,598.08 596.15 
. 

 23 34 16 00-0070 EA 5 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 3,868.29 685.48 

XXXXXXX 
. 
 23 34 16 00-0071  27" Diameter Wheel 2,734 To 13,266 CFM At 1/8" Static Pressure (23 34 16 00-0003) 
. 
. 

 23 34 16 00-0072 EA 1/4 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................ 3,305.95 360.39 
. 

 23 34 16 00-0073 EA 1/2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................ 3,414.24 415.44 
. 

 23 34 16 00-0074 EA 3/4 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................ 3,522.09 456.99 
. 

 23 34 16 00-0075 EA 1 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................... 3,616.48 489.18 
. 

 23 34 16 00-0076 EA 1-1/2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ........................................................ 3,750.41 548.38 
. 

 23 34 16 00-0077 EA 2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................... 3,867.30 596.15 
. 

 23 34 16 00-0078 EA 3 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................... 4,156.60 685.48 
. 

 23 34 16 00-0079 EA 5 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ............................................................... 4,208.28 761.29 

XXXXXXX 
. 
 23 34 16 00-0080  Large Industrial Type Utility Backward Centrifugal Fans (23 34 16 00-0002) 

Note: Over 30" diameter wheel. 
. 
. 
 23 34 16 00-0081  30" Diameter Wheel 4,926 To 17,456 CFM At 1/8" Static Pressure (23 34 16 00-0080) 
. 
. 

 23 34 16 00-0082 EA 1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................ 4,622.54 456.99 
. 

 23 34 16 00-0083 EA 3/4 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................ 4,713.39 489.18 
. 

 23 34 16 00-0084 EA 1 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................... 4,855.34 548.38 
. 

 23 34 16 00-0085 EA 1-1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ........................................................ 4,981.22 596.15 
. 

 23 34 16 00-0086 EA 2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................... 5,170.86 685.48 
. 

 23 34 16 00-0087 EA 3 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................... 5,340.16 761.29 
. 

 23 34 16 00-0088 EA 5 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ............................................................... 5,624.86 913.96 
. 

 23 34 16 00-0089 EA 7-1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ........................................................ 5,886.91 1,054.18 

XXXXXXX 
. 
 23 34 16 00-0090  33" Diameter Wheel 5,734 To 19,799 CFM At 1/8" Static Pressure (23 34 16 00-0080) 
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. 

. 
 23 34 16 00-0091 EA 1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................ 5,413.12 489.18 

. 
 23 34 16 00-0092 EA 3/4 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................ 5,591.97 548.38 

. 
 23 34 16 00-0093 EA 1 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................... 5,754.05 596.15 

. 
 23 34 16 00-0094 EA 1-1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ......................................................... 5,979.36 685.48 

. 
 23 34 16 00-0095 EA 2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................... 6,184.59 761.29 

. 
 23 34 16 00-0096 EA 3 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................... 6,505.21 913.96 

. 
 23 34 16 00-0097 EA 5 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ............................................................... 6,857.72 1,054.18 

. 
 23 34 16 00-0098 EA 7-1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ......................................................... 7,377.28 1,370.95 

XXXXXXX 
. 
 23 34 16 00-0099  36-1/2" Diameter Wheel 5,388 To 22,500 CFM At 1/8" Static Pressure (23 34 16 

00-0080) 
. 
. 

 23 34 16 00-0100 EA 1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ...................................................... 4,511.72 548.38 
. 

 23 34 16 00-0101 EA 3/4 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ...................................................... 4,583.97 596.15 
. 

 23 34 16 00-0102 EA 1 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ......................................................... 4,719.44 685.48 
. 

 23 34 16 00-0103 EA 1-1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure .................................................. 4,852.94 761.29 
. 

 23 34 16 00-0104 EA 2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ......................................................... 5,524.77 913.96 
. 

 23 34 16 00-0105 EA 3 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ......................................................... 5,814.13 1,054.18 
. 

 23 34 16 00-0106 EA 5 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ......................................................... 6,372.37 1,370.95 
. 

 23 34 16 00-0107 EA 7-1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure .................................................. 6,970.57 1,713.69 

XXXXXXX 
. 
 23 34 16 00-0108  Kitchen System Fans (23 34 16 00-0001) 
. 
. 
 23 34 16 00-0109  Upblast Kitchen Exhaust Fans (23 34 16 00-0108) 
. 
. 
 23 34 16 00-0110  Direct Drive Kitchen Upblast Exhaust Fans (23 34 16 00-0109) 

Note: Greenheck CUE. 
. 
. 

 23 34 16 00-0111 EA Up To 12" Wheel Diameter, 1/6 HP Direct Drive, Kitchen Upblast Exhaust Fan .............................................................. 1,022.36 135.01 
Note: 115V. For roof or wall installations. Includes disconnect switch. 

    For Bird Screen, Add  42.63 
    For Backdraft Damper, Add  114.71 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0112 EA 14" Wheel Diameter, 1/4 HP Direct Drive, Kitchen Upblast Exhaust Fan......................................................................... 1,191.71 135.01 

Note: 115V. For roof or wall installations. Includes disconnect switch. 
    For Bird Screen, Add  42.63 
    For Backdraft Damper, Add  114.71 
    For Damper Motor, Add  182.42 

XXXXXXX 
. 
 23 34 16 00-0113  Belt Drive Kitchen Upblast Exhaust Fans (23 34 16 00-0109) 

Note: Greenheck CUBE. 
. 
. 

 23 34 16 00-0114 EA 10" Diameter Wheel, Up To 1/3 HP, 1,458 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ........ 1,726.71 135.01 
Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 

    For Bird Screen, Add  42.63 
    For Wall Mounted Fan, Add  69.07 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  123.82 
    For Backdraft Damper, Add  114.71 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0115 EA 12" Diameter Wheel, 1/2 HP, 1,923 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 1,800.21 135.01 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  42.63 
    For Wall Mounted Fan, Add  72.01 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  130.06 
    For Backdraft Damper, Add  114.71 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0116 EA 14" Diameter Wheel, 1/3 HP, 2,006 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 1,558.06 155.79 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  48.51 
    For Wall Mounted Fan, Add  62.32 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  105.95 
    For Backdraft Damper, Add  130.13 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0117 EA 14" Diameter Wheel, 1 HP, 2,757 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 1,663.89 155.79 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  48.51 
    For Wall Mounted Fan, Add  66.56 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  114.95 
    For Backdraft Damper, Add  130.13 
    For Damper Motor, Add  182.42 
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. 
 23 34 16 00-0118 EA 16" Diameter Wheel, 1/2 HP, 2,940 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 2,109.75 181.76 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  48.51 
    For Wall Mounted Fan, Add  84.39 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  148.43 
    For Backdraft Damper, Add  130.13 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0119 EA 16" Diameter Wheel, 1 HP, 3,129 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 2,222.93 181.76 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  48.51 
    For Wall Mounted Fan, Add  88.92 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  158.05 
    For Backdraft Damper, Add  130.13 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0120 EA 18" Diameter Wheel, 1/2 HP , 3,243 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................. 2,420.87 194.74 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  80.84 
    For Wall Mounted Fan, Add  96.83 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  172.67 
    For Backdraft Damper, Add  160.87 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0121 EA 18" Diameter Wheel, 1 HP , 4,223 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................... 2,597.26 194.74 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  80.84 
    For Wall Mounted Fan, Add  103.89 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  187.66 
    For Backdraft Damper, Add  160.87 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0122 EA 20" Diameter Wheel, 3/4 HP, 4,438 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 2,643.81 207.72 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  80.84 
    For Wall Mounted Fan, Add  105.75 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  189.41 
    For Backdraft Damper, Add  160.87 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0123 EA 20" Diameter Wheel, 2 HP, 6,450 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 2,892.22 207.72 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  80.84 
    For Wall Mounted Fan, Add  115.69 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  210.53 
    For Backdraft Damper, Add  160.87 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0124 EA 24" Diameter Wheel, 3/4 HP, 5,460 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 3,329.27 233.69 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  95.54 
    For Wall Mounted Fan, Add  133.17 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  243.26 
    For Backdraft Damper, Add  174.57 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0125 EA 24" Diameter Wheel, 2 HP, 7,985 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 3,557.10 233.69 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  95.54 
    For Wall Mounted Fan, Add  142.28 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  262.63 
    For Backdraft Damper, Add  174.57 
    For Damper Motor, Add  182.42 
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. 
 23 34 16 00-0126 EA 30" Diameter Wheel, 3/4 HP, 7,771 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 4,210.22 259.65 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  102.89 
    For Wall Mounted Fan, Add  168.41 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  313.73 
    For Backdraft Damper, Add  193.37 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0127 EA 30" Diameter Wheel, 2 HP, 10,192 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 4,285.18 259.65 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  102.89 
    For Wall Mounted Fan, Add  171.41 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  320.10 
    For Backdraft Damper, Add  193.37 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0128 EA 30" Diameter Wheel, 3 HP, 11,903 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 4,665.89 259.65 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  102.89 
    For Wall Mounted Fan, Add  186.64 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  352.46 
    For Backdraft Damper, Add  193.37 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0129 EA 30" Diameter Wheel, 5 HP, 14,266 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 4,849.63 259.65 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  102.89 
    For Wall Mounted Fan, Add  193.99 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  368.08 
    For Backdraft Damper, Add  193.37 
    For Damper Motor, Add  182.42 

. 
 23 34 16 00-0130 EA 36" Diameter Wheel, 3 HP , 14,769 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 5,339.81 285.61 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  117.59 
    For Wall Mounted Fan, Add  213.59 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  405.33 
    For Damper Motor, Add  182.42 
    For Backdraft Damper, Add  226.05 

. 
 23 34 16 00-0131 EA 36" Diameter Wheel, 5 HP , 17,884 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 5,551.10 285.61 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  117.59 
    For Wall Mounted Fan, Add  222.04 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  423.29 
    For Damper Motor, Add  182.42 
    For Backdraft Damper, Add  226.05 

. 
 23 34 16 00-0132 EA 42" Diameter Wheel, 3 HP , 17,316 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 5,608.95 311.58 

Note: 230/460/60/3. Includes birdscreen, heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  117.59 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  423.80 
    For Damper Motor, Add  182.42 
    For Backdraft Damper, Add  261.11 

. 
 23 34 16 00-0133 EA 42" Diameter Wheel, 7-1/2 HP , 24,604 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ............ 6,072.85 311.58 

Note: 230/460/60/3. Includes birdscreen, heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  117.59 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  463.23 
    For Damper Motor, Add  182.42 
    For Backdraft Damper, Add  261.11 

XXXXXXX 
. 
 23 34 16 00-0134  Untempered Kitchen Make-Up Air Fans (23 34 16 00-0108) 

Note: Roof mounted with downblast discharge, weatherhood and filter. 
. 
. 
 23 34 16 00-0135  Direct Drive Kitchen Make-Up Air Fans (23 34 16 00-0134) 
. 
. 

 23 34 16 00-0136 EA 7" Diameter Wheel, 1/2 HP Direct Drive, Kitchen Make-Up Air Fan ................................................................................. 1,178.68 135.01 
Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 

    For Extended Weatherhood, Add  203.78 
. 

 23 34 16 00-0137 EA 8" Diameter Wheel, 1 HP Direct Drive, Kitchen Make-Up Air Fan .................................................................................... 1,236.21 135.01 
Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 

    For Extended Weatherhood, Add  212.41 
. 

 23 34 16 00-0138 EA 9" Diameter Wheel, 1 HP Direct Drive, Kitchen Make-Up Air Fan .................................................................................... 1,306.81 135.01 
Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 

    For Extended Weatherhood, Add  223.00 

XXXXXXX 
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. 
 23 34 16 00-0139  Belt Drive Kitchen Make-Up Air Fans (23 34 16 00-0134) 
. 
. 

 23 34 16 00-0140 EA 9" Diameter Wheel, 1/2 HP Belt Drive, Kitchen Make-Up Air Fan .................................................................................... 1,334.20 135.01 
Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  227.11 
. 

 23 34 16 00-0141 EA 10" Diameter Wheel, 1-1/2 HP Belt Drive, Kitchen Make-Up Air Fan ............................................................................... 1,506.17 181.76 
Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  262.28 
. 

 23 34 16 00-0142 EA 12" Diameter Wheel, 2 HP Belt Drive, Kitchen Make-Up Air Fan ..................................................................................... 1,811.84 207.72 
Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  313.32 
. 

 23 34 16 00-0143 EA 15" Diameter Wheel, 3 HP Belt Drive, Kitchen Make-Up Air Fan ..................................................................................... 2,106.79 259.65 
Note: 230/460/60/3. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  367.95 
. 

 23 34 16 00-0144 EA 18" Diameter Wheel, 5 HP Belt Drive, Kitchen Make-Up Air Fan ..................................................................................... 2,548.68 311.58 
Note: 230/460/60/3. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  444.61 

XXXXXXX 
. 
 23 34 16 00-0145  Replacement Parts (23 34 16 00-0001) 
. 
. 
 23 34 16 00-0146  Replace Belts And Accessories (23 34 16 00-0145) 
. 
. 

 23 34 16 00-0147 EA  Fan Shaft Bearing, Replacement ........................................................................................................................................ 761.19 347.38 
. 

 23 34 16 00-0148 EA  Fan Belt, Replacement........................................................................................................................................................ 120.84 47.11 

XXXXXXX 
. 
 23 34 16 00-0149  Corrosive Fume Resistant Plastic (23 34 16 00-0001) 
. 
. 
 23 34 16 00-0150  Centrifugal Roof Ventilators, Belt Drive, 1/4" Static Pressure (23 34 16 00-0149) 
. 
. 

 23 34 16 00-0151 EA  250 CFM, 1/4 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 4,444.25 187.36 
    For Explosion Proof Motor, Add  610.43 

. 
 23 34 16 00-0152 EA  895 CFM, 1/3 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 4,836.77 225.06 

    For Explosion Proof Motor, Add  658.00 
. 

 23 34 16 00-0153 EA  1,630 CFM, 1/2 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ...................................... 5,742.06 281.32 
    For Explosion Proof Motor, Add  776.91 

. 
 23 34 16 00-0154 EA  2,240 CFM, 1 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 6,194.32 375.28 

    For Explosion Proof Motor, Add  816.55 
. 

 23 34 16 00-0155 EA  3,810 CFM, 2 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 7,150.32 562.63 
    For Explosion Proof Motor, Add  903.76 

. 
 23 34 16 00-0156 EA  11,760 CFM, 5 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ..................................... 12,398.00 1,125.27 

    For Explosion Proof Motor, Add  1,522.12 
. 

 23 34 16 00-0157 EA  18,810 CFM, 10 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ................................... 18,068.32 1,608.57 
    For Explosion Proof Motor, Add  2,227.68 

XXXXXXX 
. 
 23 34 16 00-0158  Utility Set, Centrifugal, Belt Drive (23 34 16 00-0149) 
. 
. 

 23 34 16 00-0159 EA  1,200 CFM, 1/4 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ............... 4,444.25 187.36 
    For Explosion Proof Motor, Add  610.43 

. 
 23 34 16 00-0160 EA  1,520 CFM, 1/3 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ............... 4,572.51 225.06 

    For Explosion Proof Motor, Add  618.36 
. 

 23 34 16 00-0161 EA  1,850 CFM, 1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ............... 4,685.03 281.32 
    For Explosion Proof Motor, Add  618.36 

. 
 23 34 16 00-0162 EA  2,180 CFM, 3/4 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ............... 4,873.03 375.28 

    For Explosion Proof Motor, Add  618.36 
. 

 23 34 16 00-0163 EA  3,600 CFM, 1 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic.................. 6,727.51 562.63 
    For Explosion Proof Motor, Add  840.34 

. 
 23 34 16 00-0164 EA  4,250 CFM, 1-1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ........... 7,008.83 703.30 

    For Explosion Proof Motor, Add  840.34 
. 

 23 34 16 00-0165 EA  4,800 CFM, 2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic.................. 7,211.82 804.79 
    For Explosion Proof Motor, Add  840.34 

. 
 23 34 16 00-0166 EA  6,920 CFM, 5 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic.................. 7,395.85 843.95 

    For Explosion Proof Motor, Add  856.19 
. 

 23 34 16 00-0167 EA  7,700 CFM, 7-1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ........... 7,636.25 937.69 
    For Explosion Proof Motor, Add  864.12 

XXXXXXX 
. 
 23 34 16 00-0168  In-Line Duct Fans (23 34 16 00-0001) 
. 
. 
 23 34 16 00-0169  Direct Drive In-Line Duct Fans (23 34 16 00-0168) 

Note: Greenheck SQ. 
. 
. 

 23 34 16 00-0170 EA Up To 10" Wheel Diameter, 1/16 HP Direct Drive, In Line Duct Fan ................................................................................ 1,152.69 135.01 
Note: 115V. Includes disconnect switch. 

. 
 23 34 16 00-0171 EA 13" Wheel Diameter, 1/6 HP Direct Drive, In Line Duct Fan ............................................................................................ 1,461.06 145.41 

Note: 115V. Includes disconnect switch. 
. 

 23 34 16 00-0172 EA 14" Wheel Diameter, 1/3 HP Direct Drive, In Line Duct Fan ............................................................................................ 1,600.51 155.79 
Note: 115V. Includes disconnect switch. 

XXXXXXX 
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. 
 23 34 16 00-0173  Belt Drive In-Line Duct Fans (23 34 16 00-0168) 

Note: Greenheck BSQ. 
. 
. 

 23 34 16 00-0174 EA Up To 12" Wheel Diameter, 1/4 HP Belt Drive, In Line Duct Fan ..................................................................................... 1,669.17 155.79 
Note: 115/208-230/60/1. Includes disconnect switch. 

    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0175 EA 13" Or 14" Wheel Diameter, 1/4 HP Belt Drive, In Line Duct Fan .................................................................................... 1,919.63 181.76 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0176 EA 13" Or 14" Wheel Diameter, 3/4 HP Belt Drive, In Line Duct Fan .................................................................................... 2,148.76 181.76 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0177 EA 13" Or 14" Wheel Diameter, 1-1/2 HP Belt Drive, In Line Duct Fan ................................................................................. 2,343.55 181.76 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0178 EA 16" Or 18" Wheel Diameter, 1/3 HP Belt Drive, In Line Duct Fan .................................................................................... 2,296.22 207.72 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0179 EA 16" Or 18" Wheel Diameter, 1-1/2 HP Belt Drive, In Line Duct Fan ................................................................................. 2,626.10 207.72 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0180 EA 24" Wheel Diameter, 1 HP Belt Drive, In Line Duct Fan................................................................................................... 3,339.71 259.65 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0181 EA 24" Wheel Diameter, 3 HP Belt Drive, In Line Duct Fan................................................................................................... 3,521.82 259.65 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0182 EA 24" Wheel Diameter, 5 HP Belt Drive, In Line Duct Fan................................................................................................... 3,650.19 259.65 

Note: Belt drive. 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0183 EA 30 Or 36" Wheel Diameter, 3 HP Belt Drive, In Line Duct Fan ......................................................................................... 4,226.55 311.58 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0184 EA 30 Or 36" Wheel Diameter, 5 HP Belt Drive, In Line Duct Fan ......................................................................................... 4,379.77 311.58 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0185 EA 30 Or 36" Wheel Diameter, 7-1/2 HP Belt Drive, In Line Duct Fan .................................................................................. 4,568.06 311.58 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

XXXXXXX 
. 
 23 34 16 00-0186  In-Line Cabinet Fans (23 34 16 00-0001) 
. 
. 

 23 34 16 00-0187 EA 950 CFM, 80 Watt, Direct Drive In-Line Cabinet Fan .......................................................................................................... 376.88 90.87 
. 

 23 34 16 00-0188 EA 1,050 CFM, 129 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 397.42 90.87 
. 

 23 34 16 00-0189 EA 1,100 CFM, 173 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 425.29 90.87 
. 

 23 34 16 00-0190 EA 950 CFM, 48.7 Watt, Direct Drive In-Line Cabinet Fan ....................................................................................................... 423.82 90.87 
. 

 23 34 16 00-0191 EA 1,100 CFM, 52.5 Watt, Direct Drive In-Line Cabinet Fan .................................................................................................... 423.82 90.87 
. 

 23 34 16 00-0192 EA 1,400 CFM, 100 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 467.84 90.87 
. 

 23 34 16 00-0193 EA 900 CFM, 48.2 Watt, Direct Drive In-Line Cabinet Fan ....................................................................................................... 557.44 96.07 
. 

 23 34 16 00-0194 EA 1,000 CFM, 82.7 Watt, Direct Drive In-Line Cabinet Fan .................................................................................................... 479.68 96.07 
. 

 23 34 16 00-0195 EA 1,050 CFM, 80.7 Watt, Direct Drive In-Line Cabinet Fan .................................................................................................... 509.02 96.07 
. 

 23 34 16 00-0196 EA 1,350 CFM, 140 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 528.10 96.07 
. 

 23 34 16 00-0197 EA 1,000 CFM, 135 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 550.10 96.07 
. 

 23 34 16 00-0198 EA 1,070 CFM, 217 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 550.10 96.07 
. 

 23 34 16 00-0199 EA 1,100 CFM, 350 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 878.84 101.26 
. 

 23 34 16 00-0200 EA 1,080 CFM, 325 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 745.34 101.26 
. 

 23 34 16 00-0201 EA 1,600 CFM, 405 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 745.34 101.26 
. 

 23 34 16 00-0202 EA 950 CFM, 328 Watt, Direct Drive In-Line Cabinet Fan ........................................................................................................ 996.21 101.26 
. 

 23 34 16 00-0203 EA 1,095 CFM, 455 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 996.21 101.26 
. 

 23 34 16 00-0204 EA 1,450 CFM, 822 Watt, Direct Drive In-Line Cabinet Fan ..................................................................................................... 996.21 101.26 
. 

 23 34 16 00-0205 EA 1,640 CFM, 830 Watt, Direct Drive In-Line Cabinet Fan .................................................................................................. 1,080.20 101.26 

XXXXXXX 
. 
 23 34 16 00-0206  Propeller And Ceiling Fans (23 34 16) 
. 
. 
 23 34 16 00-0207  Direct Drive, Sidewall Propeller Exhaust Fan (23 34 16 00-0206) 

Note: Greenheck SE1. 
. 
. 

 23 34 16 00-0208 EA 1/25 HP, 307 CFM At 1/8" Static Pressure, 8" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ............................. 557.83 111.13 
Note: Includes motor side guard. 

    For Backdraft Damper, Add  128.22 
    For Wall Mount Collar, Add  205.23 

. 
 23 34 16 00-0209 EA 1/12 HP, 763 CFM At 1/8" Static Pressure, 10" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ........................... 593.04 123.60 

Note: Includes motor side guard. 
    For Backdraft Damper, Add  138.50 
    For Wall Mount Collar, Add  205.23 
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. 
 23 34 16 00-0210 EA 1/8 HP, 1,149 CFM At 1/8" Static Pressure, 12" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan .......................... 656.79 137.09 

Note: Includes motor side guard. 
    For Backdraft Damper, Add  152.20 
    For Wall Mount Collar, Add  210.67 

. 
 23 34 16 00-0211 EA 1/6 HP, 1,350 CFM At 1/8" Static Pressure, 14" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan .......................... 942.68 151.63 

    For Backdraft Damper, Add  181.25 
    For Wall Mount Collar, Add  214.66 
    For Motor Side Guard, Add  175.00 

. 
 23 34 16 00-0212 EA  1/6 HP, 2,012 CFM At 1/8" Static Pressure, 16" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan .......................... 987.02 168.25 

    For Backdraft Damper, Add  181.25 
    For Wall Mount Collar, Add  220.11 
    For Motor Side Guard, Add  186.32 

. 
 23 34 16 00-0213 EA  1/4 HP, 2,908 CFM At 1/8" Static Pressure, 18" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ....................... 1,108.82 186.95 

    For Backdraft Damper, Add  218.80 
    For Wall Mount Collar, Add  225.55 
    For Motor Side Guard, Add  197.65 

. 
 23 34 16 00-0214 EA  1/3 HP, 3,974 CFM At 1/8" Static Pressure, 20" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ....................... 1,263.88 207.72 

    For Backdraft Damper, Add  218.80 
    For Wall Mount Collar, Add  229.53 
    For Motor Side Guard, Add  213.38 

XXXXXXX 
. 
 23 34 16 00-0215  Belt Drive Propeller Exhaust Fans (23 34 16 00-0206) 

Note: Wall shutter 1/8" static pressure, with birdscreen. 
. 
. 

 23 34 16 00-0216 EA  24" Propeller Exhaust Fan, V-Belt Drive, 5,795 CFM, 1/2 HP, With Wall Shutter ............................................................ 1,864.51 297.04 
. 

 23 34 16 00-0217 EA  30" Propeller Exhaust Fan, V-Belt Drive, 9,060 CFM, 3/4 HP, With Wall Shutter ............................................................ 2,138.12 345.86 
. 

 23 34 16 00-0218 EA  36" Propeller Exhaust Fan, V-Belt Drive, 11,850 CFM, 1 HP, With Wall Shutter ............................................................. 2,435.11 415.44 
. 

 23 34 16 00-0219 EA  42" Propeller Exhaust Fan, V-Belt Drive, 17,400 CFM, 1-1/2 HP, With Wall Shutter ....................................................... 3,365.43 519.30 
. 

 23 34 16 00-0220 EA  48" Propeller Exhaust Fan, V-Belt Drive, 19,870 CFM, 1-1/2 HP, With Wall Shutter ....................................................... 4,045.86 692.74 
. 

 23 34 16 00-0221 EA  54" Propeller Exhaust Fan, V-Belt Drive, 26,000 CFM, 2 HP, With Wall Shutter ............................................................. 5,652.32 1,038.60 
. 

 23 34 16 00-0222 EA  60" Propeller Exhaust Fan, V-Belt Drive, 35,120 CFM, 3 HP, With Wall Shutter ............................................................. 6,820.54 1,331.48 

XXXXXXX 
. 
 23 34 16 00-0223  Propeller Exhaust Fan Accessories (23 34 16 00-0206) 
. 
. 

 23 34 16 00-0224 SF  Hinged Mesh Screen For Wall Propeller Fans, 1" x 1" Frame (SF Of Fan Opening) ............................................................ 97.03  
. 

 23 34 16 00-0225 SF  Galvanized Weather Hood For Wall Propeller Fan (SF Of Fan Opening) ........................................................................... 221.21  

XXXXXXX 
. 
 23 34 16 00-0226  Reversible Ceiling Fans (23 34 16 00-0206) 
. 
. 
 23 34 16 00-0227  4 Blade Ceiling Fans (23 34 16 00-0226) 
. 
. 

 23 34 16 00-0228 EA  42" 4-Blade Ceiling Fan, Three Speed ................................................................................................................................ 429.65 50.08 
    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  25.83 

XXXXXXX 
. 
 23 34 16 00-0229  5 Blade Ceiling Fans (23 34 16 00-0226) 
. 
. 

 23 34 16 00-0230 EA  42" 5-Blade Ceiling Fan, Three Speed ................................................................................................................................ 469.47 123.94 
    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  25.89 

. 
 23 34 16 00-0231 EA  52" 5-Blade Ceiling Fan, Three Speed ................................................................................................................................ 535.41 123.94 

    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  25.99 

XXXXXXX 
. 
 23 34 16 00-0232  3 Blade Weatherproof Ceiling Fans (23 34 16 00-0226) 
. 
. 

 23 34 16 00-0233 EA 3-Blade Ceiling Fan, Weatherproof, Three Speed .............................................................................................................. 455.39 51.41 

XXXXXXX 
. 
 23 34 16 00-0234  Ceiling Fan Down Rod (23 34 16 00-0226) 
. 
. 

 23 34 16 00-0235 EA 1' Ceiling Fan Down Rod ...................................................................................................................................................... 17.71  
. 

 23 34 16 00-0236 EA 1-1/2' Ceiling Fan Down Rod ................................................................................................................................................ 22.85  
. 

 23 34 16 00-0237 EA 2' Ceiling Fan Down Rod ...................................................................................................................................................... 25.43  
. 

 23 34 16 00-0238 EA 3' Ceiling Fan Down Rod ...................................................................................................................................................... 33.70  
. 

 23 34 16 00-0239 EA 4' Ceiling Fan Down Rod ...................................................................................................................................................... 39.30  
. 

 23 34 16 00-0240 EA 5' Ceiling Fan Down Rod ...................................................................................................................................................... 48.03  
. 

 23 34 16 00-0241 EA 6' Ceiling Fan Down Rod ...................................................................................................................................................... 59.79  

XXXXXXX 
. 
 23 34 16 00-0242  Explosion Proof Industrial Blowers (23 34 16 00-0206) 
. 
. 

 23 34 16 00-0243 EA 355 To 500 CFM 1/3 HP Direct Drive Industrial Blower, To 1-1/4" S.P., Polypropylene (PP) Wheel, Polyvinyl 
Chloride (PVC) Housing, Explosion Proof ....................................................................................................................... 3,886.99  

. 
 23 34 16 00-0244 EA 355 To 500 CFM 1/3 HP Direct Drive Industrial Blower, To 1-1/4" S.P., Polyvinyl Chloride (PVC) Wheel And 

Housing, Explosion Proof ................................................................................................................................................ 4,266.35  
. 

 23 34 16 00-0245 EA 355 To 500 CFM 1/3 HP Belt Drive Industrial Blower, To 1-1/4" S.P., Polypropylene (PP) Wheel, Polyvinyl 
Chloride (PVC) Housing, Explosion Proof ....................................................................................................................... 5,668.43  

. 
 23 34 16 00-0246 EA 355 To 500 CFM 1/3 HP Belt Drive Industrial Blower, To 1-1/4" S.P., Polyvinyl Chloride (PVC) Wheel And 

Housing, Explosion Proof ................................................................................................................................................ 5,929.60  
. 

 23 34 16 00-0247 EA 355 To 500 CFM 1/3 HP Direct Drive Industrial Blower, To 1-1/4" S.P., Polypropylene (PP) Wheel, Polyvinyl 
Chloride (PVC) Housing, TEFC Motor Enclosure ........................................................................................................... 3,546.11  

. 
 23 34 16 00-0248 EA 355 To 500 CFM 1/3 HP Direct Drive Industrial Blower, To 1-1/4" S.P., Polyvinyl Chloride (PVC) Wheel And 

Housing, TEFC Motor Enclosure .................................................................................................................................... 3,773.78  
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. 
 23 34 16 00-0249 EA 355 To 500 CFM 1/3 HP Belt Drive Industrial Blower, To 1-1/4" S.P., Polypropylene (PP) Wheel, Polyvinyl 

Chloride (PVC) Housing, TEFC Motor Enclosure ........................................................................................................... 5,166.44  
. 

 23 34 16 00-0250 EA 355 To 500 CFM 1/3 HP Belt Drive Industrial Blower, To 1-1/4" S.P., Polyvinyl Chloride (PVC) Wheel And 
Housing, TEFC Motor Enclosure .................................................................................................................................... 5,596.00  

XXXXXXX 
. 
 23 34 16 00-0251  Exhaust Fans (23 34 16) 
. 
. 
 23 34 16 00-0252  Exhaust Fans (23 34 16 00-0251) 

Note: Excludes ducting. 
. 
. 
 23 34 16 00-0253  Light Duty Exhaust Fans (23 34 16 00-0252) 
. 
. 
 23 34 16 00-0254  Light Duty Exhaust Fans (23 34 16 00-0253) 
. 
. 

 23 34 16 00-0255 EA  50 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan Without Light (Broan® 670) .................. 117.81 40.48 
. 

 23 34 16 00-0256 EA  70 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan Without Light (Broan® 671) .................. 123.97 40.48 
. 

 23 34 16 00-0257 EA  180 CFM, Ceiling Mounted, Polymeric Intake Grille, Vertical Discharge, Light Duty Exhaust Fan Without Light 
(Broan® 505) ..................................................................................................................................................................... 197.90 40.48 

. 
 23 34 16 00-0258 EA 350 CFM, Ceiling Mounted, Polymeric Intake Grille, Vertical Discharge, Light Duty Exhaust Fan Without Light 

(Broan® 504) ..................................................................................................................................................................... 247.34 40.48 
. 

 23 34 16 00-0259 EA  160 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Side Discharge, Light Duty Exhaust Fan Without Light 
(Broan® 503) ..................................................................................................................................................................... 222.24 40.48 

. 
 23 34 16 00-0260 EA 270 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Side Discharge, Light Duty Exhaust Fan Without Light 

(Broan® 502) ..................................................................................................................................................................... 292.44 40.48 

XXXXXXX 
. 
 23 34 16 00-0261  Light Duty Exhaust Fans With Lights (23 34 16 00-0253) 
. 
. 

 23 34 16 00-0262 EA 50 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 678) ............................... 150.75 40.48 
. 

 23 34 16 00-0263 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 679) ............................... 166.18 40.48 
. 

 23 34 16 00-0264 EA 100 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 680) ............................. 301.87 40.48 

XXXXXXX 
. 
 23 34 16 00-0265  Light Duty Exhaust Fans With Heaters (23 34 16 00-0253) 
. 
. 

 23 34 16 00-0266 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater Bulb (Broan® 162) .................... 154.09 40.48 
. 

 23 34 16 00-0267 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater (Broan® 658) ............................ 238.69 40.48 

XXXXXXX 
. 
 23 34 16 00-0268  Light Duty Exhaust Fans With Heaters And Lights (23 34 16 00-0253) 
. 
. 

 23 34 16 00-0269 EA 70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater And Light (Broan® 655) ............ 253.36 40.48 
. 

 23 34 16 00-0270 EA 100 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater And Light (Broan® 
100HL) ............................................................................................................................................................................... 379.28 40.48 

XXXXXXX 
. 
 23 34 16 00-0271  Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0252) 
. 
. 
 23 34 16 00-0272  Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0271) 

Note: Includes enamel steel or aluminum grille. 
. 
. 

 23 34 16 00-0273 EA 50 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
HD50) ................................................................................................................................................................................ 177.39 40.48 

. 
 23 34 16 00-0274 EA 80 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

HD80) ................................................................................................................................................................................ 195.07 40.48 
. 

 23 34 16 00-0275 EA 109 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L100MG) ............................................................................................................................................ 348.12 40.48 

. 
 23 34 16 00-0276 EA  157 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L150MG) ............................................................................................................................................ 356.31 40.48 
. 

 23 34 16 00-0277 EA  210 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L200MG) ............................................................................................................................................ 381.82 40.48 

. 
 23 34 16 00-0278 EA  259 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L250MG) ............................................................................................................................................ 398.11 40.48 
. 

 23 34 16 00-0279 EA  308 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L300MG) ............................................................................................................................................ 404.43 40.48 

. 
 23 34 16 00-0280 EA 434 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L400).................................................................................................................................................. 461.36 40.48 
. 

 23 34 16 00-0281 EA 514 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L500).................................................................................................................................................. 524.16 40.48 

. 
 23 34 16 00-0282 EA 701 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L700).................................................................................................................................................. 559.93 40.48 
. 

 23 34 16 00-0283 EA 901 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L900).................................................................................................................................................. 664.42 40.48 

. 
 23 34 16 00-0284 EA 1,513 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L1500) ................................................................................................................................................ 850.56 40.48 

XXXXXXX 
. 
 23 34 16 00-0285  Heavy Duty/Continuous Operation Kitchen Exhaust Fans (23 34 16 00-0271) 

Note: Includes enamel steel or aluminum grille. 
. 
. 

 23 34 16 00-0286 EA 308 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® LoSone® Ventilator L300KMG) ........................................................................................................................... 361.09 40.48 

. 
 23 34 16 00-0287 EA 434 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 

(Broan® LoSone® Ventilator L400K) ................................................................................................................................. 519.46 40.48 
. 

 23 34 16 00-0288 EA 514 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® LoSone® Ventilator L500K) ................................................................................................................................. 548.79 40.48 

XXXXXXX 
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. 
 23 34 16 00-0289  Heavy Duty/Continuous Operation Exhaust Fans With Lights (23 34 16 00-0271) 
. 
. 

 23 34 16 00-0290 EA 50 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan With 
Light (Broan® HD50L) ....................................................................................................................................................... 191.87 40.48 

. 
 23 34 16 00-0291 EA 80 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan With 

Light (Broan® HD80L) ....................................................................................................................................................... 208.48 40.48 

XXXXXXX 
. 
 23 34 16 00-0292  Fire Rated, Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0271) 
. 
. 

 23 34 16 00-0293 EA 50 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® HD50RDF) ........................................................................................................................................................... 199.16 40.48 

. 
 23 34 16 00-0294 EA 80 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 

(Broan® HD80RDF) ........................................................................................................................................................... 210.16 40.48 
. 

 23 34 16 00-0295 EA 110 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® 110RDF) .............................................................................................................................................................. 215.46 40.48 

XXXXXXX 
. 
 23 34 16 00-0296  Low Sound, Direct Drive, Centrifugal Ceiling Exhaust Fans (23 34 16 00-0252) 
. 
. 

 23 34 16 00-0297 EA 900 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A900) .............................................. 913.16 40.48 
. 

 23 34 16 00-0298 EA 1050 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A1050) .......................................... 913.16 40.48 
. 

 23 34 16 00-0299 EA 1410 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A1410) .......................................... 913.16 40.48 
. 

 23 34 16 00-0300 EA 1550 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A1550) ....................................... 1,001.07 40.48 

XXXXXXX 
. 
 23 34 16 00-0301  Room-To-Room Exhaust Fans (23 34 16 00-0252) 
. 
. 

 23 34 16 00-0302 EA 90 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 512) ................................................... 146.60 40.48 
. 

 23 34 16 00-0303 EA 180 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 511) ................................................. 236.39 40.48 
. 

 23 34 16 00-0304 EA 380 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 510) ................................................. 269.11 40.48 

XXXXXXX 
. 
 23 34 16 00-0305  Through-Wall Exhaust Fans (23 34 16 00-0252) 
. 
. 

 23 34 16 00-0306 EA 250 CFM, Wall Mounted, Polymeric Intake Grille, Chain Operated, Through Wall Exhaust Fan (Broan® 507) .................. 252.01 40.48 
. 

 23 34 16 00-0307 EA 470 CFM, Wall Mounted, Polymeric Intake Grille, Chain Operated, Through Wall Exhaust Fan (Broan® 506) .................. 297.11 40.48 
. 

 23 34 16 00-0308 EA 180 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan (Broan® 509) ............................................. 221.00 40.48 
. 

 23 34 16 00-0309 EA 270 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan (Broan® 508) ............................................. 292.44 40.48 
. 

 23 34 16 00-0310 EA 360 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan With Motorized Door (Broan® 12C) .......... 503.94 40.48 

XXXXXXX 
. 
 23 34 16 00-0311  Exhaust Fan Accessories (23 34 16 00-0252) 
. 
. 
 23 34 16 00-0312  Exhaust Fan Controls (23 34 16 00-0311) 
. 
. 

 23 34 16 00-0313 EA Electronic Variable Speed Control Dial, Single Gang, Exhaust Fan Controls (Broan® 57)................................................. 139.23 25.30 
. 

 23 34 16 00-0314 EA  60-Minute Time Control Dial, Single Gang, Exhaust Fan Controls (Broan® 59) ................................................................... 99.34 25.30 
. 

 23 34 16 00-0315 EA 60-Minute Time Control Dial With Rocker Switch, Double Gang, Exhaust Fan Controls (Broan® 61) ............................... 100.29 25.30 

XXXXXXX 
. 
 23 34 16 00-0316  Roof And Wall Caps For Exhaust Fans (23 34 16 00-0311) 
. 
. 
 23 34 16 00-0317  Wall Caps For Exhaust Fans (23 34 16 00-0316) 
. 
. 

 23 34 16 00-0318 EA Aluminum Wall Cap For Up To 12" Duct, Installed On Exterior Walls (Broan® 613) .......................................................... 235.97 56.38 
. 

 23 34 16 00-0319 EA Aluminum Wall Cap For Up To 18" Duct, Installed On Exterior Walls (Broan® 643) .......................................................... 239.12 56.38 

XXXXXXX 
. 
 23 34 16 00-0320  Roof Caps For Exhaust Fans (23 34 16 00-0316) 

Note: Includes flashing and built in bird screen. 
. 
. 

 23 34 16 00-0321 EA  Aluminum Roof Cap For Up To 8" Duct, Installed On Flat Roofs (Broan® 611) ................................................................. 203.57 56.38 
. 

 23 34 16 00-0322 EA Aluminum Roof Cap For Up To 12" Duct, Installed On Flat Roofs (Broan® 612) ............................................................... 285.12 56.38 
. 

 23 34 16 00-0323 EA CRCQ Steel Roof Cap For Up To 4" Duct, Installed On Sloped Roofs (Broan® 636) ........................................................ 140.88 56.38 
. 

 23 34 16 00-0324 EA CRCQ Steel Roof Cap For Up To 8" Duct, Installed On Sloped Roofs (Broan® 634) ........................................................ 165.34 56.38 

XXXXXXX 
. 
 23 34 16 00-0325  Removal And Reinstallation Of Light Duty Ceiling Exhaust Fan (23 34 16 00-0252) 

Note: Includes storage and cleaning. 
. 
. 

 23 34 16 00-0326 EA Removal And Reinstallation Of Light Duty Ceiling Exhaust Fan ........................................................................................... 77.89  

XXXXXXX 
. 
 23 34 23  HVAC Power Ventilators (23 34)
. 
. 
 23 34 23 00-0001  Power Roof Ventilators (23 34 23) 
. 
. 
 23 34 23 00-0002  Direct Drive, Aluminum, Centrifugal Roof Exhausters (23 34 23 00-0001) 

Note: Greenheck G. 
. 
. 

 23 34 23 00-0003 EA  1/25 HP, 310 CFM At 1/4" Static Pressure, 17" x 17" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ............. 597.74 148.52 
Note: Three speed motor. 

    For 12" Roof Curb, Add  177.12 
    For Backdraft Damper, Add  106.12 
    For Solid State Speed Control, Add  89.95 
    For Damper Motor, Add  182.42 
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. 
 23 34 23 00-0004 EA  1/8 HP, 863 CFM At 1/4" Static Pressure, 17" x 17" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ............... 654.38 168.25 

Note: Three speed motor. 
    For 12" Roof Curb, Add  177.12 
    For Backdraft Damper, Add  106.12 
    For Solid State Speed Control, Add  89.95 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0005 EA  1/6 HP, 1,213 CFM At 1/4" Static Pressure, 19" x 19" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ............ 938.88 196.30 

    For 12" Roof Curb, Add  181.52 
    For Backdraft Damper, Add  114.71 
    For Solid State Speed Control, Add  89.95 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0006 EA  1/4 HP, 1,374 CFM At 1/4" Static Pressure, 19" x 19" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ............ 966.93 221.22 

    For 12" Roof Curb, Add  181.52 
    For Backdraft Damper, Add  114.71 
    For Solid State Speed Control, Add  89.95 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0007 EA  1/3 HP, 1,905 CFM At 1/4" Static Pressure, 22" x 22" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ......... 1,243.40 244.07 

    For Solid State Speed Control, Add  89.95 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0008 EA  1/2 HP, 3,072 CFM At 1/4" Static Pressure, 22" x 22" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ......... 1,410.10 259.65 

    For 12" Roof Curb, Add  188.87 
    For Backdraft Damper, Add  130.13 
    For Solid State Speed Control, Add  135.51 
    For Damper Motor, Add  182.42 

XXXXXXX 
. 
 23 34 23 00-0009  Belt Drive, Aluminum, Centrifugal Roof Exhausters (23 34 23 00-0001) 

Note: Greenheck GB. 
. 
. 

 23 34 23 00-0010 EA  1/4 HP, 1,556 CFM At 1/4" Static Pressure, 19" x 19" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 1,377.26 221.22 
    For 12" Roof Curb, Add  181.52 
    For Backdraft Damper, Add  114.71 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0011 EA  1/3 HP, 1,966 CFM At 1/4" Static Pressure, 22" x 22" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 1,502.98 281.46 

    For 12" Roof Curb, Add  188.87 
    For Backdraft Damper, Add  130.13 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0012 EA  1/2 HP, 2,943 CFM At 1/4" Static Pressure, 22" x 22" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 2,040.96 335.47 

    For 12" Roof Curb, Add  188.87 
    For Backdraft Damper, Add  130.13 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0013 EA  3/4 HP, 4,289 CFM At 1/4" Static Pressure, 30" x 30" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 2,604.89 415.44 

    For 12" Roof Curb, Add  224.15 
    For Backdraft Damper, Add  160.87 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0014 EA  1 HP, 6,157 CFM At 1/4" Static Pressure, 34" x 34" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............... 3,439.84 519.30 

    For 12" Roof Curb, Add  240.32 
    For Backdraft Damper, Add  174.57 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0015 EA 1-1/2 HP, 8,906 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ......... 4,415.91 649.12 

    For 12" Roof Curb, Add  265.31 
    For Backdraft Damper, Add  193.37 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0016 EA 2 HP, 10,059 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 4,451.19 649.12 

    For 12" Roof Curb, Add  265.31 
    For Backdraft Damper, Add  193.37 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0017 EA 3 HP, 11,703 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 4,831.89 649.12 

    For 12" Roof Curb, Add  265.31 
    For Backdraft Damper, Add  193.37 
    For Damper Motor, Add  182.42 

. 
 23 34 23 00-0018 EA  5 HP, 13,897 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 4,978.70 649.12 

    For 12" Roof Curb, Add  265.31 
    For Backdraft Damper, Add  193.37 
    For Damper Motor, Add  182.42 

XXXXXXX 
. 
 23 34 23 00-0019  Propeller Exhaust Fans, Roof Mounted Upblast (23 34 23 00-0001) 

Note: Includes back draft damper and birdscreen and curb. 
. 
. 

 23 34 23 00-0020 EA  30,300 CFM Belt Drive 5 HP Propeller Exhaust Fan, Roof Mounted, 3/8" Static Pressure .............................................. 6,245.88 798.68 
. 

 23 34 23 00-0021 EA  36,000 CFM Belt Drive 15 HP Propeller Exhaust Fan, Roof Mounted, 1/2" Static Pressure .......................................... 10,140.19 1,038.29 

XXXXXXX 
. 
 23 34 23 00-0022  Belt Drive Supply Fans (23 34 23 00-0001) 
. 
. 

 23 34 23 00-0023 EA  4,500 CFM, 24" x 24" Supply Fan, Roof Mounted ............................................................................................................ 2,502.79 414.71 
. 

 23 34 23 00-0024 EA  10,000 CFM, 36" x 36" Supply Fan, Roof Mounted .......................................................................................................... 3,368.04 519.20 

XXXXXXX 
. 
 23 34 23 00-0025  Fan Thermostat (23 34 23 00-0001) 
. 
. 

 23 34 23 00-0026 EA 50 To 120 Degree Line Voltage Fan Thermostat ................................................................................................................ 109.39  

XXXXXXX 
. 
 23 34 23 00-0027  Power Wall Ventilators (23 34 23) 
. 
. 
 23 34 23 00-0028  Centrifugal Sidewall Exhausters (23 34 23 00-0027) 
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. 
 23 34 23 00-0029  Direct Drive, Aluminum, Centrifugal Sidewall Exhauster (23 34 23 00-0028) 

Note: Greenheck CW. 
. 
. 

 23 34 23 00-0030 EA  1/25 HP, 297 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster ................................ 781.81 167.21 
    For Solid State Speed Control, Add  135.51 
    For Backdraft Damper, Add  140.07 
    For Damper Motor, Add  302.30 
    For Interior Wall Grill, Add  98.56 

. 
 23 34 23 00-0031 EA  1/8 HP, 861 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster .................................. 896.91 196.30 

    For Solid State Speed Control, Add  135.51 
    For Backdraft Damper, Add  155.48 
    For Damper Motor, Add  302.30 
    For Interior Wall Grill, Add  117.23 

. 
 23 34 23 00-0032 EA  1/6 HP, 1,179 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster ............................ 1,345.70 221.22 

    For Solid State Speed Control, Add  135.51 
    For Backdraft Damper, Add  175.99 
    For Damper Motor, Add  302.30 
    For Interior Wall Grill, Add  135.91 

XXXXXXX 
. 
 23 34 23 00-0033  Belt Drive, Aluminum, Centrifugal Sidewall Exhausters (23 34 23 00-0028) 

Note: Greenheck CWB. 
. 
. 

 23 34 23 00-0034 EA  1/4 HP, 1,633 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ............................... 1,859.35 124.91 
    For Solid State Speed Control, Add  135.51 
    For Backdraft Damper, Add  165.13 
    For Damper Motor, Add  302.30 
    For Interior Wall Grill, Add  206.03 

. 
 23 34 23 00-0035 EA  1/2 HP, 2,291 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ............................... 1,967.30 140.66 

    For Solid State Speed Control, Add  135.51 
    For Backdraft Damper, Add  165.13 
    For Damper Motor, Add  302.30 
    For Interior Wall Grill, Add  206.03 

. 
 23 34 23 00-0036 EA  3/4 HP, 3,646 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ............................... 2,412.03 160.91 

    For Solid State Speed Control, Add  135.51 
    For Backdraft Damper, Add  205.65 
    For Damper Motor, Add  302.30 
    For Interior Wall Grill, Add  239.40 

XXXXXXX 
. 
 23 34 33  Air Curtains (23 34) 
. 
. 
 23 34 33 00-0001  Unheated Air Curtains For Entrances (23 34 33) 
. 
. 
 23 34 33 00-0002  Unheated Air Curtains, Standard Velocity (23 34 33 00-0001) 
. 
. 

 23 34 33 00-0003 EA Air Curtain For 3' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 2,058.54 761.29 
Note: Includes housing, mounting brackets and manual controls. 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  379.48 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  281.90 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  433.69 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0004 EA Air Curtain For 3.5' x 8' - 10' Personnel Entrance, Unheated ........................................................................................... 2,085.14 761.29 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  379.48 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  281.90 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  433.69 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0005 EA Air Curtain For 4' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 2,113.96 761.29 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  379.48 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  281.90 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  433.69 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0006 EA Air Curtain For 5' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 2,590.62 761.29 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  379.48 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  281.90 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  433.69 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 
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. 
 23 34 33 00-0007 EA Air Curtain For 6' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 2,950.00 913.96 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  379.48 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  281.90 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  433.69 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0008 EA Air Curtain For 7' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 3,116.28 913.96 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  379.48 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  281.90 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  433.69 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0009 EA Air Curtain For 8' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 3,462.35 1,054.18 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  379.48 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  281.90 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  433.69 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0010 EA Air Curtain For 9' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 4,126.34 1,054.18 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  379.48 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  281.90 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  433.69 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0011 EA Air Curtain For 10' x 8' - 10' Personnel Entrance, Unheated ............................................................................................ 4,210.58 1,054.18 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  379.48 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  281.90 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  433.69 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0012 EA Air Curtain For 12' x 8' - 10' Personnel Entrance, Unheated ............................................................................................ 4,434.50 1,054.18 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  379.48 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  281.90 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  433.69 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

XXXXXXX 
. 
 23 34 33 00-0013  Unheated Air Curtains, High Velocity (23 34 33 00-0001) 
. 
. 

 23 34 33 00-0014 EA High Velocity Air Curtain For 3' x 10' - 12' Entrance, Unheated ....................................................................................... 2,499.72 761.29 
Note: Includes housing, mounting brackets and manual controls. 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0015 EA High Velocity Air Curtain For 3.5' x 10' - 12' Entrance, Unheated .................................................................................... 2,534.08 761.29 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0016 EA High Velocity Air Curtain For 4' x 10' - 12' Entrance, Unheated ....................................................................................... 2,548.49 761.29 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 
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. 
 23 34 33 00-0017 EA High Velocity Air Curtain For 5' x 10' - 12' Entrance, Unheated ....................................................................................... 2,576.21 761.29 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0018 EA High Velocity Air Curtain For 6' x 10' - 12' Entrance, Unheated ....................................................................................... 3,960.95 913.96 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0019 EA High Velocity Air Curtain For 7' x 10' - 12' Entrance, Unheated ....................................................................................... 4,131.66 913.96 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0020 EA High Velocity Air Curtain For 8' x 10' - 12' Entrance, Unheated ....................................................................................... 4,414.55 1,054.18 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0021 EA High Velocity Air Curtain For 9' x 10' - 12' Entrance, Unheated ....................................................................................... 5,005.38 1,054.18 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0022 EA High Velocity Air Curtain For 10' x 10' - 12' Entrance, Unheated ..................................................................................... 5,067.45 1,054.18 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0023 EA High Velocity Air Curtain For 12' x 10' - 12' Entrance, Unheated ..................................................................................... 5,309.11 1,054.18 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  258.39 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

XXXXXXX 
. 
 23 34 33 00-0024  Service Window Unheated Air Curtains (23 34 33 00-0001) 

Note: Normal window sizes. 
. 
. 

 23 34 33 00-0025 EA Air Curtain For 2.5' x 5' Service Window, Unheated ........................................................................................................ 1,730.46 600.31 
Note: Includes housing, mounting brackets and manual controls. 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

XXXXXXX 
. 
 23 34 33 00-0026  Heated Air Curtains For Entrances (23 34 33) 

Note: Includes housing, mounting brackets and manual controls. 
. 
. 

 23 34 33 00-0027 EA 60" Heated Air Curtain With 1- 300 MBH Heater ............................................................................................................. 3,574.91 670.42 
    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0028 EA 60" Heated Air Curtain With 1- 400 MBH Heater ............................................................................................................. 3,872.74 670.42 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 
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. 
 23 34 33 00-0029 EA 72" Heated Air Curtain With 1- 350 MBH Heater ............................................................................................................. 4,289.22 804.40 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0030 EA 72" Heated Air Curtain With 2- 250 MBH Heaters ............................................................................................................ 4,646.61 804.40 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0031 EA 96" Heated Air Curtain With 1- 400 MBH Heater ............................................................................................................. 5,718.07 1,072.35 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0032 EA 96" Heated Air Curtain With 2- 350 MBH Heaters ............................................................................................................ 6,194.60 1,072.35 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0033 EA 117" Heated Air Curtain With 2- 300 MBH Heaters .......................................................................................................... 6,967.97 1,306.56 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0034 EA 117" Heated Air Curtain With 2- 400 MBH Heaters .......................................................................................................... 7,548.74 1,306.56 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0035 EA 147" Heated Air Curtain With 2- 350 MBH Heaters .......................................................................................................... 8,755.21 1,641.50 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0036 EA 147" Heated Air Curtain With 3- 350 MBH Heaters ........................................................................................................ 10,199.69 1,641.50 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0037 EA 168" Heated Air Curtain With 2- 400 MBH Heaters ........................................................................................................ 10,006.64 1,876.23 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0038 EA 168" Heated Air Curtain With 3- 400 MBH Heaters ........................................................................................................ 11,657.12 1,876.23 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0039 EA 192" Heated Air Curtain With 2- 400 MBH Heaters ........................................................................................................ 11,432.61 2,144.18 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

. 
 23 34 33 00-0040 EA 192" Heated Air Curtain With 4- 350 MBH Heaters ........................................................................................................ 13,318.88 2,144.18 

    For Door Limit Switch, Combination Roller And Plunger, Add  139.40 
    For Flat Side Extension Plates, Add  129.20 
    For Clearance Adjustable-Angle Mounting Bracket, Add  258.39 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  310.07 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  327.30 

XXXXXXX 
. 
 23 35  Special Exhaust Systems (23 30) 

See CSI section 23 31 13 16-0075 for spiral duct/piping. 
. 
. 
 23 35 13  Dust Collection Systems (23 35) 
. 
. 
 23 35 13 13  Sawdust Collection Systems (23 35 13)
. 
. 
 23 35 13 13-0001  Dust Collector System (23 35 13 13) 
. 
. 

 23 35 13 13-0002 EA 1.5 HP Dust Collector Central Vacuum Unit ..................................................................................................................... 3,564.49 900.22 
Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 

. 
 23 35 13 13-0003 EA 2 HP Dust Collector Central Vacuum Unit ........................................................................................................................ 4,023.94 1,069.01 

Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 
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 23 35 13 13-0004 EA 2-1/2 HP Dust Collector Central Vacuum Unit ................................................................................................................. 4,812.97 1,237.80 

Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 
. 

 23 35 13 13-0005 EA 3 HP Dust Collector Central Vacuum Unit ........................................................................................................................ 5,513.39 1,462.85 
Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 

. 
 23 35 13 13-0006 EA 5 HP Dust Collector Central Vacuum Unit ...................................................................................................................... 10,919.16 1,646.26 

Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 
. 

 23 35 13 13-0007 EA 7-1/2 HP Dust Collector Central Vacuum Unit ............................................................................................................... 13,212.80 1,920.63 
Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 

. 
 23 35 13 13-0008 EA 10 HP Dust Collector Central Vacuum Unit .................................................................................................................... 15,132.53 2,195.01 

Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 
. 

 23 35 13 13-0009 EA 15 HP Dust Collector Central Vacuum Unit .................................................................................................................... 17,041.15 2,524.26 
Note: Includes fan bower, stand, cyclone, filter, silencer and two 55 gallon fiber drum dust bin. 

. 
 23 35 13 13-0010 EA 20 HP Dust Collector Central Vacuum Unit .................................................................................................................... 19,032.16 2,853.51 

Note: Includes fan bower, stand, cyclone, filter, silencer and two 55 gallon fiber drum dust bin. 

XXXXXXX 
. 
 23 35 13 13-0011  Vacuum Tubing And Accessories (23 35 13 13) 
. 
. 
 23 35 13 13-0012  Vacuum Tubing (23 35 13 13-0011) 
. 
. 
 23 35 13 13-0013  Galvanized Vacuum Tubing (23 35 13 13-0012) 
. 
. 

 23 35 13 13-0014 LF 2-1/8" Outside Diameter Vacuum Tubing, Galvanized ............................................................................................................ 8.38 1.87 
. 

 23 35 13 13-0015 LF 2-1/2" Outside Diameter Vacuum Tubing, Galvanized ............................................................................................................ 9.34 1.98 
. 

 23 35 13 13-0016 LF 3" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 10.96 2.08 
. 

 23 35 13 13-0017 LF 3-1/2" Outside Diameter Vacuum Tubing, Galvanized .......................................................................................................... 14.02 2.18 
. 

 23 35 13 13-0018 LF 4" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 14.43 2.29 
. 

 23 35 13 13-0019 LF 5" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 23.29 2.60 
. 

 23 35 13 13-0020 LF 6" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 26.27 3.01 
. 

 23 35 13 13-0021 LF 8" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 35.61 4.15 
. 

 23 35 13 13-0022 LF 10" Outside Diameter Vacuum Tubing, Galvanized .............................................................................................................. 41.87 5.19 
. 

 23 35 13 13-0023 LF 12" Outside Diameter Vacuum Tubing, Galvanized ............................................................................................................ 101.35 6.85 

XXXXXXX 
. 
 23 35 13 13-0024  Vacuum Fittings, Galvanized (23 35 13 13-0011) 
. 
. 
 23 35 13 13-0025  90 Degree Elbow (23 35 13 13-0024) 
. 
. 

 23 35 13 13-0026 EA 2-1/8" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 43.35 11.94 
. 

 23 35 13 13-0027 EA 2-1/2" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 52.65 12.78 
. 

 23 35 13 13-0028 EA 3" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 64.58 13.92 
. 

 23 35 13 13-0029 EA 3-1/2" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 75.55 15.06 
. 

 23 35 13 13-0030 EA 4" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 89.29 16.62 
. 

 23 35 13 13-0031 EA 5" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 142.99 18.48 
. 

 23 35 13 13-0032 EA 6" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 187.87 20.77 
. 

 23 35 13 13-0033 EA 8" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 332.27 27.73 

XXXXXXX 
. 
 23 35 13 13-0034  45 Degree Elbow (23 35 13 13-0024) 
. 
. 

 23 35 13 13-0035 EA 2-1/8" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 40.99 11.94 
. 

 23 35 13 13-0036 EA 2-1/2" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 50.71 12.78 
. 

 23 35 13 13-0037 EA 3" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 58.07 13.92 
. 

 23 35 13 13-0038 EA 3-1/2" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 68.20 15.06 
. 

 23 35 13 13-0039 EA 4" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 82.50 16.62 
. 

 23 35 13 13-0040 EA 5" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 119.42 18.48 
. 

 23 35 13 13-0041 EA 6" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 153.22 20.77 
. 

 23 35 13 13-0042 EA 8" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 274.04 27.73 

XXXXXXX 
. 
 23 35 13 13-0043  Wye (23 35 13 13-0024) 
. 
. 

 23 35 13 13-0044 EA 2-1/8" Wye, Vacuum Tubing, Galvanized ............................................................................................................................. 77.72 19.73 
. 

 23 35 13 13-0045 EA 2-1/2" Wye, Vacuum Tubing, Galvanized ............................................................................................................................. 92.05 21.29 
. 

 23 35 13 13-0046 EA 3" Wye, Vacuum Tubing, Galvanized .................................................................................................................................. 110.76 22.85 
. 

 23 35 13 13-0047 EA 3-1/2" Wye, Vacuum Tubing, Galvanized ........................................................................................................................... 133.07 25.45 
. 

 23 35 13 13-0048 EA 4" Wye, Vacuum Tubing, Galvanized .................................................................................................................................. 174.21 27.52 
. 

 23 35 13 13-0049 EA 5" Wye, Vacuum Tubing, Galvanized .................................................................................................................................. 285.88 30.64 
. 

 23 35 13 13-0050 EA 6" Wye, Vacuum Tubing, Galvanized .................................................................................................................................. 375.53 34.79 
. 

 23 35 13 13-0051 EA 8" Wye, Vacuum Tubing, Galvanized .................................................................................................................................. 725.71 37.91 
. 

 23 35 13 13-0052 EA 10" Wye, Vacuum Tubing, Galvanized ................................................................................................................................ 999.24 41.54 
. 

 23 35 13 13-0053 EA 12" Wye, Vacuum Tubing, Galvanized ............................................................................................................................. 1,259.31 46.53 

XXXXXXX 
. 
 23 35 13 13-0054  Reducer (23 35 13 13-0024) 
. 
. 

 23 35 13 13-0055 EA 3" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 45.58 13.92 
. 

 23 35 13 13-0056 EA 4" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 50.52 15.06 
. 

 23 35 13 13-0057 EA 5" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 62.52 16.62 
. 

 23 35 13 13-0058 EA 6" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 67.73 18.48 
. 

 23 35 13 13-0059 EA 8" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 78.80 20.77 

XXXXXXX 
. 
 23 35 13 13-0060  Flexible Hose (23 35 13 13-0011) 
. 
. 

 23 35 13 13-0061 LF 2" Flexible Hose ...................................................................................................................................................................... 9.78 1.87 
. 

 23 35 13 13-0062 LF 3" Flexible Hose .................................................................................................................................................................... 11.63 2.08 
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. 
 23 35 13 13-0063 LF 4" Flexible Hose .................................................................................................................................................................... 12.64 2.29 

XXXXXXX 
. 
 23 35 13 13-0064  Air Gate Valve, Galvanized (23 35 13 13-0011) 
. 
. 

 23 35 13 13-0065 EA 2-1/8" Air Gate Valve, Vacuum Tubing, Galvanized ............................................................................................................ 279.73 27.73 
. 

 23 35 13 13-0066 EA 2-1/2" Air Gate Valve, Vacuum Tubing, Galvanized ............................................................................................................ 293.32 29.60 
. 

 23 35 13 13-0067 EA 3" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 336.02 31.89 
. 

 23 35 13 13-0068 EA 3-1/2" Air Gate Valve, Vacuum Tubing, Galvanized ............................................................................................................ 381.25 34.06 
. 

 23 35 13 13-0069 EA 4" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 428.93 36.14 
. 

 23 35 13 13-0070 EA 5" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 505.69 41.23 
. 

 23 35 13 13-0071 EA 6" Air Gate Valve, Vacuum Tubing, Galvanized .................................................................................................................. 581.56 46.22 

XXXXXXX 
. 
 23 35 16  Engine Exhaust Systems (23 35) 
. 
. 
 23 35 16 16  Mechanical Engine Exhaust Systems (23 35 16)
. 
. 
 23 35 16 16-0001  Tailpipe Exhaust Equipment (23 35 16 16) 
. 
. 
 23 35 16 16-0002  Overhead Tailpipe Exhaust System (23 35 16 16-0001) 
. 
. 
 23 35 16 16-0003  Overhead Tailpipe Exhaust Blowers (23 35 16 16-0002) 
. 
. 
 23 35 16 16-0004  Overhead Direct Drive Tailpipe Exhaust Blowers (23 35 16 16-0003) 
. 
. 

 23 35 16 16-0005 EA  495 CFM 1/3 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System .................................................................... 2,685.82 221.22 
. 

 23 35 16 16-0006 EA  1,445 CFM 3/4 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System ................................................................. 3,187.22 451.79 
. 

 23 35 16 16-0007 EA  1,840 CFM 1-1/2 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System .............................................................. 4,403.05 547.35 

XXXXXXX 
. 
 23 35 16 16-0008  Overhead Belt Drive Tailpipe Exhaust Blowers (23 35 16 16-0003) 
. 
. 

 23 35 16 16-0009 EA  1,400 CFM 1 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 3,103.91 451.79 
. 

 23 35 16 16-0010 EA  2,023 CFM 1-1/2 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ................................................................. 3,332.95 547.35 
. 

 23 35 16 16-0011 EA  2,750 CFM 2 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 4,074.63 866.19 
. 

 23 35 16 16-0012 EA  4,400 CFM 3 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 5,009.51 1,117.53 
. 

 23 35 16 16-0013 EA  7,060 CFM 5 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 6,299.03 1,331.48 

XXXXXXX 
. 
 23 35 16 16-0014  Spiral Exhaust Duct Accessories (23 35 16 16-0002) 
. 
. 
 23 35 16 16-0015  Flex Hose x Length (23 35 16 16-0014) 

Note: Includes duct coupler, damper and tailpipe adapter. 
. 
. 

 23 35 16 16-0016 EA  3" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 147.19 55.05 
. 

 23 35 16 16-0017 EA  3" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 129.90 55.05 
. 

 23 35 16 16-0018 EA  4" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 227.16 87.25 
. 

 23 35 16 16-0019 EA  4" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 198.27 87.25 
. 

 23 35 16 16-0020 EA  5" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 330.24 138.13 
. 

 23 35 16 16-0021 EA  5" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 319.90 138.13 
. 

 23 35 16 16-0022 EA  6" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 508.80 219.15 
. 

 23 35 16 16-0023 EA  6" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 487.05 219.15 

XXXXXXX 
. 
 23 35 16 16-0024  Flex Hose With Duct Coupler, Damper And Diesel Exhaust Adapter (23 35 16 16-

0014) 
. 
. 

 23 35 16 16-0025 EA  4" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 160.98 55.05 
. 

 23 35 16 16-0026 EA  5" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 237.23 87.25 
. 

 23 35 16 16-0027 EA  4" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 141.07 55.05 
. 

 23 35 16 16-0028 EA  5" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 207.68 87.25 
. 

 23 35 16 16-0029 EA  6" x 25' High Pressure, Stainless Steel Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ............... 1,082.82 74.15 
. 

 23 35 16 16-0030 EA 8" x 15' Heat-Resistant Fabric Flex Hose (650 Degree F.) With Duct Coupler, Damper And Tail-Pipe Adapter ................. 983.25 136.05 
. 

 23 35 16 16-0031 EA 10" x 15' Heat-Resistant Fabric Flex Hose (650 Degree F.) With Duct Coupler, Damper And Tail-Pipe Adapter ............ 1,076.89 136.05 
. 

 23 35 16 16-0032 LF  8" Heat-Resistant Fabric Flex Hose (650 Degree F.) ............................................................................................................ 53.11 10.59 
. 

 23 35 16 16-0033 LF  10" Heat-Resistant Fabric Flex Hose (650 Degree F.) .......................................................................................................... 58.86 10.59 

XXXXXXX 
. 
 23 35 16 16-0034  Flexible Hose (23 35 16 16-0014) 
. 
. 

 23 35 16 16-0035 LF  3" Stainless Steel Flexible Tubing ......................................................................................................................................... 25.72 2.60 
. 

 23 35 16 16-0036 LF  4" Stainless Steel Flexible Tubing ......................................................................................................................................... 32.46 2.91 
. 

 23 35 16 16-0037 LF  5" Stainless Steel Flexible Tubing ......................................................................................................................................... 38.32 3.01 
. 

 23 35 16 16-0038 LF  6" Stainless Steel Flexible Tubing ......................................................................................................................................... 44.98 3.21 
. 

 23 35 16 16-0039 LF  3" Galvanized Flexible Tubing ............................................................................................................................................... 16.63 2.60 
. 

 23 35 16 16-0040 LF  4" Galvanized Flexible Tubing ............................................................................................................................................... 19.44 2.91 
. 

 23 35 16 16-0041 LF  5" Galvanized Flexible Tubing ............................................................................................................................................... 22.15 3.01 
. 

 23 35 16 16-0042 LF  6" Galvanized Flexible Tubing ............................................................................................................................................... 24.63 3.21 

XXXXXXX 
. 
 23 35 16 16-0043  Accessories (23 35 16 16-0002) 
. 
. 

 23 35 16 16-0044 EA  3" Tail Pipe Adapter .............................................................................................................................................................. 44.16 7.79 
. 

 23 35 16 16-0045 EA  4" Tail Pipe Adapter .............................................................................................................................................................. 45.30 7.79 
. 

 23 35 16 16-0046 EA  5" Tail Pipe Adapter .............................................................................................................................................................. 48.53 8.83 
. 

 23 35 16 16-0047 EA  3" Bullnose (Guide) ............................................................................................................................................................... 25.00 5.19 
. 

 23 35 16 16-0048 EA  4" Bullnose (Guide) ............................................................................................................................................................... 26.67 5.71 
. 

 23 35 16 16-0049 EA  5" Bullnose (Guide) ............................................................................................................................................................... 28.54 6.23 
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. 
 23 35 16 16-0050 EA  Flex-Hose Winch And Associated Hardware ...................................................................................................................... 194.69 58.89 

. 
 23 35 16 16-0051 LF Flex-Hose Winch Cable, 1/8" Galvanized Wire Rope ............................................................................................................. 0.10  

XXXXXXX 
. 
 23 35 16 16-0052  Automatic Exhaust Extraction System (23 35 16 16-0001) 

Note: (Neiderman System) Includes track, hydraulic shock absorber, automatic disconnect box, flexible hose, 
electromagnetic ergonomic positioner, nozzle, power supply and accessories. 

. 

. 
 23 35 16 16-0053 EA Magnatrack System For One Vehicle (30" To 40" Track) ............................................................................................... 28,007.10  

. 
 23 35 16 16-0054 EA Magnatrack System For Two Vehicles (2 Each 30" Tracks) .......................................................................................... 40,454.70  

. 
 23 35 16 16-0055 EA Magnatrack System For Tandem Vehicles (2 Each 30" Tracks) .................................................................................... 40,454.70  

. 
 23 35 16 16-0056 EA Magnarail System For One Vehicle (33" Rail) ................................................................................................................ 33,193.60  

. 
 23 35 16 16-0057 EA Magnarail System For Two Vehicles in Tandem (66" Rail) ............................................................................................ 49,790.40  

. 
 23 35 16 16-0058 EA Magnastack For One Vehicle, Vertical Exhaust Stacks (30" Stack) ............................................................................... 25,932.50  

XXXXXXX 
. 
 23 35 19  Fume Exhaust Systems (23 35)
. 
. 

 23 35 19 00-0001 EA Fume Exhauster, 1 1/2 HP 630 CFM With Out Hose And Intake Nozzle ......................................................................... 2,000.09 415.13 
. 

 23 35 19 00-0002 EA  Hose Extension Kit 5' .......................................................................................................................................................... 356.70 92.22 

XXXXXXX 
. 
 23 36  Air Terminal Units (23 30) 
. 
. 
 23 36 13  Constant-Air-Volume Units (23 36)
. 
. 
 23 36 13 00-0001  Vertical Units, With Electric Heating Coils (23 36 13) 
. 
. 

 23 36 13 00-0002 EA  60 CFM Vertical Induction Unit, With Electric Heating Coils ............................................................................................ 1,343.50 138.27 
. 

 23 36 13 00-0003 EA  90 CFM Vertical Induction Unit, With Electric Heating Coils ............................................................................................ 1,611.04 148.90 
. 

 23 36 13 00-0004 EA  120 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 1,717.38 154.23 
. 

 23 36 13 00-0005 EA  150 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 1,834.37 164.86 
. 

 23 36 13 00-0006 EA  175 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 2,064.55 170.18 

XXXXXXX 
. 
 23 36 13 00-0007  Horizontal Units, With Electric Heating Coils (23 36 13) 
. 
. 

 23 36 13 00-0008 EA  60 CFM Horizontal Induction Unit, With Electric Heating Coils ........................................................................................ 1,146.58 138.27 
. 

 23 36 13 00-0009 EA  90 CFM Horizontal Induction Unit, With Electric Heating Coils ........................................................................................ 1,364.77 148.90 
. 

 23 36 13 00-0010 EA  120 CFM Horizontal Induction Unit, With Electric Heating Coils ...................................................................................... 1,622.27 156.89 

XXXXXXX 
. 
 23 36 13 00-0011  Duct Boxes, Constant Volume Control (23 36 13) 
. 
. 
 23 36 13 00-0012  Single Duct Boxes, Constant Volume Control (23 36 13 00-0011) 
. 
. 

 23 36 13 00-0013 EA  4 - 6" Diameter Inlet, 50 - 240 CFM, Single Duct Boxes, Constant Volume Control ........................................................... 593.81 42.76 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0014 EA  6 - 8" Diameter Inlet, 100 - 480 CFM, Single Duct Boxes, Constant Volume Control ......................................................... 655.61 46.14 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0015 EA  7 - 10" Diameter Inlet, 150 - 720 CFM, Single Duct Boxes, Constant Volume Control ....................................................... 687.96 50.63 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0016 EA  9 - 12" Diameter Inlet, 200 - 960 CFM, Single Duct Boxes, Constant Volume Control ....................................................... 703.37 52.89 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0017 EA  12" Diameter Inlet, 250 - 1,200 CFM, Single Duct Boxes, Constant Volume Control .......................................................... 725.19 58.51 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0018 EA  14" Diameter Inlet, 350 - 1,680 CFM, Single Duct Boxes, Constant Volume Control .......................................................... 827.43 65.27 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0019 EA  16" Diameter Inlet, 450 - 2,160 CFM, Single Duct Boxes, Constant Volume Control .......................................................... 878.83 73.14 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0020 EA  20" x 16" Inlet, 550 - 2,640 CFM, Single Duct Boxes, Constant Volume Control ................................................................ 955.61 87.77 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0021 EA  24" x 16" Inlet, 650 - 3,120 CFM, Single Duct Boxes, Constant Volume Control ............................................................. 1,032.18 101.28 
    For Boxes With Motor, Add  20.00 

XXXXXXX 
. 
 23 36 13 00-0022  Dual Duct Boxes, Constant Volume Control (23 36 13 00-0011) 
. 
. 

 23 36 13 00-0023 EA  4 - 6" Diameter Inlet, 50 - 240 CFM, Dual Duct Boxes, Constant Volume Control .............................................................. 793.76 42.76 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0024 EA  6 - 8" Diameter Inlet, 100 - 480 CFM, Dual Duct Boxes, Constant Volume Control ............................................................ 851.30 46.14 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0025 EA  7 - 10" Diameter Inlet, 150 - 720 CFM, Dual Duct Boxes, Constant Volume Control .......................................................... 894.76 50.63 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0026 EA  9 - 12" Diameter Inlet, 200 - 960 CFM, Dual Duct Boxes, Constant Volume Control .......................................................... 932.21 52.89 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0027 EA  12" Diameter Inlet, 250 - 1,200 CFM, Dual Duct Boxes, Constant Volume Control ............................................................ 954.03 58.51 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0028 EA  14" Diameter Inlet, 350 - 1,680 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 1,093.71 66.39 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0029 EA  16" Diameter Inlet, 450 - 2,160 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 1,199.19 73.14 
    For Boxes With Motor, Add  20.00 

. 
 23 36 13 00-0030 EA  20" x 16" Inlet, 550 - 2,640 CFM, Dual Duct Boxes, Constant Volume Control ................................................................ 1,311.73 87.77 

    For Boxes With Motor, Add  20.00 
. 

 23 36 13 00-0031 EA  24" x 16" Inlet, 650 - 3,120 CFM, Dual Duct Boxes, Constant Volume Control ................................................................ 1,393.98 101.28 
    For Boxes With Motor, Add  20.00 

XXXXXXX 
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. 
 23 36 16  Variable-Air-Volume Units (23 36) 
. 
. 
 23 36 16 00-0001  Variable Volume Terminal Unit (23 36 16) 

Note: Includes flow controllers, insulated plenum, system powered box mounted thermostat. 
. 
. 
 23 36 16 00-0002  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: Enclosure only. For mounting DDC controls. 
. 
. 

 23 36 16 00-0003 EA 6" Diameter Inlet, 80 To 500 CFM, Variable Air Volume Box With Enclosure Only ............................................................. 479.74 51.76 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0004 EA 8" Diameter Inlet, 145 To 900 CFM, Variable Air Volume Box With Enclosure Only ........................................................... 537.54 58.51 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0005 EA 10" Diameter Inlet, 230 To 1,400 CFM, Variable Air Volume Box With Enclosure Only ...................................................... 599.11 65.27 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0006 EA 12" Diameter Inlet, 325 To 2,000 CFM, Variable Air Volume Box With Enclosure Only ...................................................... 641.77 73.14 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0007 EA 14" Diameter Inlet, 450 To 3,000 CFM, Variable Air Volume Box With Enclosure Only ...................................................... 882.49 157.43 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0008 EA 16" Diameter Inlet, 580 To 4,000 CFM, Variable Air Volume Box With Enclosure Only ................................................... 1,081.73 186.80 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0009  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With pneumatic controls. 
. 
. 

 23 36 16 00-0010 EA 6" Diameter Inlet, 80 - 500 CFM, Variable Air Volume Box With pneumatic controller ........................................................ 962.26 51.76 
    For Fan Powered Variable Air Volume Box, Add  983.27 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0011 EA 8" Diameter Inlet, 145 - 900 CFM, Variable Air Volume Box With pneumatic controller ................................................... 1,042.70 58.51 

    For Fan Powered Variable Air Volume Box, Add  1,053.57 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0012 EA 10" Diameter Inlet, 230 - 1,400 CFM, Variable Air Volume Box With pneumatic controller .............................................. 1,095.56 65.27 

    For Fan Powered Variable Air Volume Box, Add  1,087.21 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0013 EA 12" Diameter Inlet, 325 - 2,000 CFM, Variable Air Volume Box With pneumatic controller .............................................. 1,146.93 73.14 

    For Fan Powered Variable Air Volume Box, Add  1,118.72 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0014 EA 14" Diameter Inlet, 450 To 3,000 CFM, Variable Air Volume Box With pneumatic controller ........................................... 1,340.61 157.43 

    For Fan Powered Variable Air Volume Box, Add  1,257.61 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0015 EA 16" Diameter Inlet, 580 To 4,000 CFM, Variable Air Volume Box With pneumatic controller ........................................... 1,578.18 186.80 

    For Fan Powered Variable Air Volume Box, Add  1,368.74 
    For Hot Water Coils, Add  40.55 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0016  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With analog electronic controls. 
. 
. 

 23 36 16 00-0017 EA 6" Diameter Inlet, 60 To 500 CFM, Variable Air Volume Box With Analog Electronic Controls ........................................ 1,563.23 51.76 
    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0018 EA 8" Diameter Inlet, 105 To 900 CFM, Variable Air Volume Box With Analog Electronic Controls ...................................... 1,629.73 58.51 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0019 EA 10" Diameter Inlet, 165 To 1,400 CFM, Variable Air Volume Box With Analog Electronic Controls ................................. 1,691.30 65.27 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0020 EA 12" Diameter Inlet, 235 To 2,000 CFM, Variable Air Volume Box With Analog Electronic Controls ................................. 1,775.76 73.14 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0021 EA 14" Diameter Inlet, 320 To 3,000 CFM, Variable Air Volume Box With Analog Electronic Controls ................................. 1,971.19 157.43 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0022 EA 16" Diameter Inlet, 420 To 4,000 CFM, Variable Air Volume Box With Analog Electronic Controls ................................. 2,006.03 157.43 

    For Hot Water Coils, Add  40.55 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0023  Dual Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With flow control installation, plenum system power box, thermostat. 
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. 

. 
 23 36 16 00-0024 EA 6" Diameter Inlet, 75 - 500 CFM, Variable Air Volume Box, Dual Duct ............................................................................ 1,084.27 102.28 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0025 EA 8" Diameter Inlet, 200 - 700 CFM, Variable Air Volume Box, Dual Duct .......................................................................... 1,187.44 116.47 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0026 EA 10" Diameter Inlet, 400 - 1,000 CFM, Variable Air Volume Box, Dual Duct ..................................................................... 1,273.83 131.55 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0027 EA 12" Diameter Inlet, 600 - 1,400 CFM, Variable Air Volume Box, Dual Duct ..................................................................... 1,397.92 146.74 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0028 EA 14" Diameter Inlet, 800 - 2,700 CFM, Variable Air Volume Box, Dual Duct ..................................................................... 1,572.99 168.79 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0029 EA 16" Diameter Inlet, 1,000 - 3,500 CFM, Variable Air Volume Box, Dual Duct .................................................................. 1,734.09 202.55 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0030  Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-

M) (23 36 16 00-0001) 
. 
. 

 23 36 16 00-0031 EA 0 To 200 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-A) ................... 492.34 70.33 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0032 EA 0 To 300 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-B) ................... 535.24 77.36 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0033 EA 0 To 400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-C) ................... 579.18 84.39 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0034 EA 0 To 700 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-D) ................... 624.21 91.43 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0035 EA 0 To 1,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-E) ................ 670.46 98.46 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0036 EA 0 To 1,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-F) ................ 717.94 105.50 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0037 EA 0 To 1,100 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-G) ................ 770.28 112.53 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0038 EA 0 To 1,900 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-H) ................ 820.82 119.56 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0039 EA 0 To 2,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-J) ................. 872.93 126.59 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0040 EA 0 To 3,800 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-K) ................ 926.72 133.62 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0041 EA 0 To 5,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-L) ................. 982.31 140.66 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0042 EA 0 To 5,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-M) ............. 1,039.82 147.69 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0043 EA 0 To 6,700 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-N) ............. 1,099.38 154.73 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0044 EA 0 To 10,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-P) ........... 1,156.39 161.76 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0045 EA 0 To 15,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-R) ........... 1,220.17 168.79 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 37  Air Outlets and Inlets (23 30) 
. 
. 
 23 37 13  Diffusers, Registers, and Grilles (23 37)
. 
. 
 23 37 13 13  Diffusers, Registers, and Grilles (23 37 13)
. 
. 
 23 37 13 13-0001  Ceiling Diffusers (23 37 13 13) 
. 
. 
 23 37 13 13-0002  Ceiling Diffusers With Perforated Face (23 37 13 13-0001) 

Note: Flush mount, aluminum construction, includes damper. 
. 
. 

 23 37 13 13-0003 EA  6" x 6" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ..................................... 96.79 14.63 
    For Steel Construction, Deduct  -5.84 
    For Surface Mount, Deduct  -4.67 
    For Diffuser Without Damper, Deduct  -7.78 
    For Stainless Steel, Add  97.28 

. 
 23 37 13 13-0004 EA  8" x 8" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ................................... 105.43 14.63 

    For Steel Construction, Deduct  -7.13 
    For Surface Mount, Deduct  -5.71 
    For Diffuser Without Damper, Deduct  -9.51 
    For Stainless Steel, Add  118.88 

. 
 23 37 13 13-0005 EA  9" x 9" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ................................... 105.43 14.63 

    For Steel Construction, Deduct  -7.13 
    For Surface Mount, Deduct  -5.71 
    For Diffuser Without Damper, Deduct  -9.51 
    For Stainless Steel, Add  118.88 

. 
 23 37 13 13-0006 EA  10" x 10" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 126.76 18.00 

    For Steel Construction, Deduct  -8.54 
    For Surface Mount, Deduct  -6.83 
    For Diffuser Without Damper, Deduct  -11.38 
    For Stainless Steel, Add  142.30 

. 
 23 37 13 13-0007 EA  12" x 12" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 126.76 16.87 

    For Steel Construction, Deduct  -8.54 
    For Surface Mount, Deduct  -6.83 
    For Diffuser Without Damper, Deduct  -11.38 
    For Stainless Steel, Add  142.30 
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. 
 23 37 13 13-0008 EA  16" x 16" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 142.61 16.87 

    For Steel Construction, Deduct  -10.92 
    For Surface Mount, Deduct  -8.73 
    For Diffuser Without Damper, Deduct  -14.55 
    For Stainless Steel, Add  181.93 

. 
 23 37 13 13-0009 EA  18" x 18" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 165.94 22.51 

    For Steel Construction, Deduct  -11.74 
    For Surface Mount, Deduct  -9.39 
    For Diffuser Without Damper, Deduct  -15.65 
    For Stainless Steel, Add  195.63 

. 
 23 37 13 13-0010 EA  20" x 20" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 189.77 23.63 

    For Steel Construction, Deduct  -14.66 
    For Surface Mount, Deduct  -11.72 
    For Diffuser Without Damper, Deduct  -19.54 
    For Stainless Steel, Add  244.25 

. 
 23 37 13 13-0011 EA  24" x 24" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 215.82 27.01 

    For Steel Construction, Deduct  -16.30 
    For Surface Mount, Deduct  -13.04 
    For Lay-In Mount, Deduct  -13.04 
    For Diffuser Without Damper, Deduct  -21.73 
    For Stainless Steel, Add  271.63 

XXXXXXX 
. 
 23 37 13 13-0012  Ceiling Diffusers With Louver Face (23 37 13 13-0001) 

Note: 1 To 4 way adjustable pattern, surface mount aluminum construction. 
. 
. 

 23 37 13 13-0013 EA  6" x 6" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper ............ 99.67 14.63 
    For Steel Construction, Deduct  -6.27 
    For Flush Mount, Add  6.27 
    For Stainless Steel, Add  104.48 

. 
 23 37 13 13-0014 EA  8" x 8" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper .......... 110.91 14.63 

    For Steel Construction, Deduct  -7.95 
    For Flush Mount, Add  7.95 
    For Stainless Steel, Add  132.58 

. 
 23 37 13 13-0015 EA  9" x 9" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper .......... 110.91 14.63 

    For Steel Construction, Deduct  -7.95 
    For Flush Mount, Add  7.95 
    For Stainless Steel, Add  132.58 

. 
 23 37 13 13-0016 EA  10" x 10" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 133.24 16.87 
    For Steel Construction, Deduct  -9.51 
    For Flush Mount, Add  9.51 
    For Stainless Steel, Add  158.50 

. 
 23 37 13 13-0017 EA  12" x 12" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 133.24 18.00 
    For Steel Construction, Deduct  -9.51 
    For Flush Mount, Add  9.51 
    For Stainless Steel, Add  158.50 

. 
 23 37 13 13-0018 EA  24" x 12" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 171.07 22.51 
    For Steel Construction, Deduct  -12.45 
    For Flush Mount, Add  12.45 
    For Stainless Steel, Add  207.50 

. 
 23 37 13 13-0019 EA  14" x 14" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 155.80 22.51 
    For Steel Construction, Deduct  -10.16 
    For Flush Mount, Add  10.16 
    For Stainless Steel, Add  169.33 

. 
 23 37 13 13-0020 EA  18" x 18" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 193.49 27.01 
    For Steel Construction, Deduct  -13.03 
    For Flush Mount, Add  13.03 
    For Stainless Steel, Add  217.23 

. 
 23 37 13 13-0021 EA  21" x 21" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 220.47 30.38 
    For Steel Construction, Deduct  -16.21 
    For Flush Mount, Add  16.21 
    For Stainless Steel, Add  270.18 

. 
 23 37 13 13-0022 EA  24" x 24" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 239.76 59.53 
    For Steel Construction, Deduct  -18.09 
    For Flush Mount, Add  18.09 
    For Lay-In Mount, Add  24.12 
    For Stainless Steel, Add  301.53 

XXXXXXX 
. 
 23 37 13 13-0023  Round Ceiling Diffusers With Fixed Pattern (23 37 13 13-0001) 

Note: Aluminum construction. 
. 
. 

 23 37 13 13-0024 EA  6" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................... 151.42 14.63 
    For Steel Construction, Deduct  -28.06 
    For Stainless Steel, Add  233.85 

. 
 23 37 13 13-0025 EA  8" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................... 156.21 14.63 

    For Steel Construction, Deduct  -29.50 
    For Stainless Steel, Add  245.83 

. 
 23 37 13 13-0026 EA  10" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 177.77 18.00 

    For Steel Construction, Deduct  -32.38 
    For Stainless Steel, Add  269.83 
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. 
 23 37 13 13-0027 EA  12" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 189.76 16.87 

    For Steel Construction, Deduct  -35.98 
    For Stainless Steel, Add  299.80 

. 
 23 37 13 13-0028 EA  14" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 265.69 20.26 

    For Steel Construction, Deduct  -55.40 
    For Stainless Steel, Add  461.68 

. 
 23 37 13 13-0029 EA 16" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 279.85 21.38 

    For Steel Construction, Deduct  -58.64 
    For Stainless Steel, Add  488.65 

. 
 23 37 13 13-0030 EA  18" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 294.33 22.51 

    For Steel Construction, Deduct  -61.88 
    For Stainless Steel, Add  515.65 

. 
 23 37 13 13-0031 EA  20" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 337.23 22.51 

    For Steel Construction, Deduct  -73.55 
    For Stainless Steel, Add  612.90 

. 
 23 37 13 13-0032 EA  24" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 399.74 25.88 

    For Steel Construction, Deduct  -89.54 
    For Stainless Steel, Add  746.15 

. 
 23 37 13 13-0033 EA  28" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 447.70 27.01 

    For Steel Construction, Deduct  -102.33 
    For Stainless Steel, Add  852.75 

. 
 23 37 13 13-0034 EA  32" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................. 532.20 30.38 

    For Steel Construction, Deduct  -123.92 
    For Stainless Steel, Add  1,032.63 

XXXXXXX 
. 
 23 37 13 13-0035  Round Ceiling Diffusers With Adjustable Pattern Dropped Style (23 37 13 13-0001) 

Note: Aluminum construction. 
. 
. 

 23 37 13 13-0036 EA  6" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ....................................................................... 158.61 14.63 
    For Steel Construction, Deduct  -10.07 
    For Flush Mount, Deduct  -5.04 
    For Stainless Steel, Add  251.83 

. 
 23 37 13 13-0037 EA  8" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ....................................................................... 171.00 14.63 

    For Steel Construction, Deduct  -11.31 
    For Flush Mount, Deduct  -5.66 
    For Stainless Steel, Add  282.80 

. 
 23 37 13 13-0038 EA  10" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 195.09 18.00 

    For Steel Construction, Deduct  -12.53 
    For Flush Mount, Deduct  -6.26 
    For Stainless Steel, Add  313.13 

. 
 23 37 13 13-0039 EA  12" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 208.94 18.00 

    For Steel Construction, Deduct  -13.91 
    For Flush Mount, Deduct  -6.96 
    For Stainless Steel, Add  347.75 

. 
 23 37 13 13-0040 EA  14" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 296.87 20.26 

    For Steel Construction, Deduct  -21.59 
    For Flush Mount, Deduct  -10.79 
    For Stainless Steel, Add  539.63 

. 
 23 37 13 13-0041 EA 16" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 239.08 21.38 

    For Steel Construction, Deduct  -23.06 
    For Flush Mount, Deduct  -11.53 
    For Stainless Steel, Add  576.60 

. 
 23 37 13 13-0042 EA  18" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 333.50 22.51 

    For Steel Construction, Deduct  -24.54 
    For Flush Mount, Deduct  -12.27 
    For Stainless Steel, Add  613.58 

. 
 23 37 13 13-0043 EA  20" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 383.87 23.63 

    For Steel Construction, Deduct  -29.18 
    For Flush Mount, Deduct  -14.59 
    For Stainless Steel, Add  729.50 

. 
 23 37 13 13-0044 EA  24" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 432.78 25.88 

    For Steel Construction, Deduct  -33.15 
    For Flush Mount, Deduct  -16.58 
    For Stainless Steel, Add  828.75 

. 
 23 37 13 13-0045 EA  28" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 519.65 27.01 

    For Steel Construction, Deduct  -41.31 
    For Flush Mount, Deduct  -20.65 
    For Stainless Steel, Add  1,032.63 

. 
 23 37 13 13-0046 EA  32" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 623.07 30.38 

    For Steel Construction, Deduct  -50.39 
    For Flush Mount, Deduct  -25.20 
    For Stainless Steel, Add  1,259.80 

. 
 23 37 13 13-0047 EA  36" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ..................................................................... 688.61 63.36 

    For Stainless Steel, Add  1,405.05 

XXXXXXX 
. 
 23 37 13 13-0048  Linear Type Ceiling Diffusers With 2-Way Air Deflection (23 37 13 13-0001) 
. 
. 

 23 37 13 13-0049 LF  4" Linear Type Ceiling Diffuser 40-200 CFM/LF, With 2-Way Air Deflection ....................................................................... 128.04 16.87 
    For Stainless Steel, Add  151.30 

. 
 23 37 13 13-0050 LF  6-1/4" Linear Type Ceiling Diffuser, 41 - 206 CFM/LF, With 2-Way Air Deflection .............................................................. 136.27 16.87 

    For Stainless Steel, Add  171.88 
. 

 23 37 13 13-0051 LF  9-1/4" Linear Type Ceiling Diffuser, 62 - 312 CFM/LF, With 2-Way Air Deflection .............................................................. 146.40 16.87 
    For Stainless Steel, Add  197.20 

. 
 23 37 13 13-0052 LF  12-1/4" Linear Type Ceiling Diffuser, 131 - 656 CFM/LF, With 2-Way Air Deflection .......................................................... 156.26 16.87 

    For Stainless Steel, Add  221.85 
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XXXXXXX 
. 
 23 37 13 13-0053  Wall And Floor Diffusers (23 37 13 13) 
. 
. 
 23 37 13 13-0054  Slot Type Linear Diffusers (23 37 13 13-0053) 

Note: For sidewall sill or ceiling 1/2" 3/4/" or 1" slot spacing 1-1/8" border. 
. 
. 

 23 37 13 13-0055 LF  1 Slot Linear Diffusers 10 - 70 CFM/LF, Sidewall, Sill, Ceiling .............................................................................................. 43.62 5.62 
    For 3/4" Border, Add  5.00 
    For Floor Mounted Diffusers, Add  6.00 
    For Stainless Steel, Add  25.99 

. 
 23 37 13 13-0056 LF  2 Slot Linear Diffusers 20 - 140 CFM/LF, Sidewall, Sill, Ceiling ............................................................................................ 52.52 6.75 

    For 3/4" Border, Add  6.66 
    For Floor Mounted Diffusers, Add  8.00 
    For Stainless Steel, Add  34.65 

. 
 23 37 13 13-0057 LF  3 Slot Linear Diffusers 30 - 210 CFM/LF, Sidewall, Sill, Ceiling ............................................................................................ 71.24 7.88 

    For 3/4" Border, Add  10.49 
    For Floor Mounted Diffusers, Add  12.59 
    For Stainless Steel, Add  54.56 

. 
 23 37 13 13-0058 LF  4 Slot Linear Diffusers 40 - 280 CFM/LF, Sidewall, Sill, Ceiling ............................................................................................ 92.58 7.88 

    For 3/4" Border, Add  14.99 
    For Floor Mounted Diffusers, Add  17.99 
    For Stainless Steel, Add  77.95 

. 
 23 37 13 13-0059 LF  5 Slot Linear Diffusers 50 - 350 CFM/LF, Sidewall, Sill, Ceiling .......................................................................................... 115.11 9.01 

    For 3/4" Border, Add  19.49 
    For Floor Mounted Diffusers, Add  23.39 
    For Stainless Steel, Add  101.34 

. 
 23 37 13 13-0060 LF  6 Slot Linear Diffusers 60 - 420 CFM/LF, Sidewall, Sill, Ceiling .......................................................................................... 134.67 11.25 

    For 3/4" Border, Add  22.99 
    For Floor Mounted Diffusers, Add  27.58 
    For Stainless Steel, Add  119.52 

XXXXXXX 
. 
 23 37 13 13-0061  Linear Bar Grilles And Registers (23 37 13 13-0053) 

Note: For sidewall sill or ceiling or 15 degree deflection 1/2" bar spacing 1" border aluminum construction. 
. 
. 

 23 37 13 13-0062 LF  2" Wide Linear Bar Grilles/Registers 30 - 70 CFM/LF, Sidewall, Sill, Ceiling ...................................................................... 122.47 6.75 
    For Floor Mount, Add  9.66 
    For Opposed Blade Damper, Add  19.32 
    For Stainless Steel, Add  125.58 

. 
 23 37 13 13-0063 LF  3" Wide Linear Bar Grilles/Registers 55 - 143 CFM/LF, Sidewall, Sill, Ceiling .................................................................... 145.86 7.88 

    For Floor Mount, Add  11.66 
    For Opposed Blade Damper, Add  23.32 
    For Stainless Steel, Add  151.57 

. 
 23 37 13 13-0064 LF  4" Wide Linear Bar Grilles/Registers 80 - 208 CFM/LF, Sidewall, Sill, Ceiling .................................................................... 159.20 7.88 

    For Floor Mount, Add  12.66 
    For Opposed Blade Damper, Add  25.32 
    For Stainless Steel, Add  164.55 

. 
 23 37 13 13-0065 LF  6" Wide Linear Bar Grilles/Registers 125 - 325 CFM/LF, Sidewall, Sill, Ceiling .................................................................. 195.96 11.25 

    For Floor Mount, Add  15.32 
    For Opposed Blade Damper, Add  30.65 
    For Stainless Steel, Add  199.20 

. 
 23 37 13 13-0066 LF  9" Wide Linear Bar Grilles/Registers 225 - 450 CFM/LF, Sidewall, Sill, Ceiling .................................................................. 270.57 14.63 

    For Floor Mount, Add  21.32 
    For Opposed Blade Damper, Add  42.64 
    For Stainless Steel, Add  277.15 

. 
 23 37 13 13-0067 LF  12" Wide Linear Bar Grilles/Registers 225 - 495 CFM/LF, Sidewall, Sill, Ceiling ................................................................ 313.00 16.87 

    For Floor Mount, Add  24.32 
    For Opposed Blade Damper, Add  48.63 
    For Stainless Steel, Add  316.11 

XXXXXXX 
. 
 23 37 13 13-0068  Return/Exhaust Registers And Grilles (23 37 13 13) 
. 
. 
 23 37 13 13-0069  Return/Exhaust Registers With Frame (23 37 13 13-0068) 

Note: Single deflection with opposed blade damper aluminum construction wall or ceiling mount. 
. 
. 

 23 37 13 13-0070 EA  8" x 4" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ................................. 88.56 9.01 
    For Steel Construction, Deduct  -10.73 
    For Grilles (No Damper), Deduct  -21.45 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  5.36 
    For Cube Core Lay In, Add  10.73 
    For Stainless Steel, Add  134.08 

. 
 23 37 13 13-0071 EA  8" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................... 100.22 9.01 

    For Steel Construction, Deduct  -13.06 
    For Grilles (No Damper), Deduct  -26.12 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  6.53 
    For Cube Core Lay In, Add  13.06 
    For Stainless Steel, Add  163.23 

. 
 23 37 13 13-0072 EA  10" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................. 112.79 10.12 

    For Steel Construction, Deduct  -14.46 
    For Grilles (No Damper), Deduct  -28.91 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  7.23 
    For Cube Core Lay In, Add  14.46 
    For Stainless Steel, Add  180.70 
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. 
 23 37 13 13-0073 EA  10" x 10" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 119.39 11.25 

    For Steel Construction, Deduct  -14.46 
    For Grilles (No Damper), Deduct  -28.91 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  7.23 
    For Cube Core Lay In, Add  14.46 
    For Stainless Steel, Add  180.70 

. 
 23 37 13 13-0074 EA  12" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................. 114.73 11.25 

    For Steel Construction, Deduct  -13.52 
    For Grilles (No Damper), Deduct  -27.05 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  6.76 
    For Cube Core Lay In, Add  13.52 
    For Stainless Steel, Add  169.05 

. 
 23 37 13 13-0075 EA  12" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 146.49 14.63 

    For Steel Construction, Deduct  -17.72 
    For Grilles (No Damper), Deduct  -35.44 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  8.86 
    For Cube Core Lay In, Add  17.72 
    For Stainless Steel, Add  221.53 

. 
 23 37 13 13-0076 EA  16" x 16" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 175.63 16.87 

    For Steel Construction, Deduct  -21.16 
    For Grilles (No Damper), Deduct  -42.32 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  10.58 
    For Cube Core Lay In, Add  21.16 
    For Stainless Steel, Add  264.48 

. 
 23 37 13 13-0077 EA  18" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 213.92 20.26 

    For Steel Construction, Deduct  -26.58 
    For Grilles (No Damper), Deduct  -53.16 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  13.29 
    For Cube Core Lay In, Add  26.58 
    For Stainless Steel, Add  332.25 

. 
 23 37 13 13-0078 EA  20" x 20" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 249.02 22.51 

    For Steel Construction, Deduct  -32.19 
    For Grilles (No Damper), Deduct  -64.38 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  16.10 
    For Cube Core Lay In, Add  32.19 
    For Stainless Steel, Add  402.38 

. 
 23 37 13 13-0079 EA  24" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 226.69 22.51 

    For Steel Construction, Deduct  -26.92 
    For Grilles (No Damper), Deduct  -53.85 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  13.46 
    For Cube Core Lay In, Add  26.92 
    For Stainless Steel, Add  336.55 

. 
 23 37 13 13-0080 EA  24" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 255.29 22.51 

    For Steel Construction, Deduct  -32.64 
    For Grilles (No Damper), Deduct  -65.29 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  16.32 
    For Cube Core Lay In, Add  32.64 
    For Stainless Steel, Add  408.05 

. 
 23 37 13 13-0081 EA  24" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 270.45 25.88 

    For Steel Construction, Deduct  -33.83 
    For Grilles (No Damper), Deduct  -67.67 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  16.92 
    For Cube Core Lay In, Add  33.83 
    For Stainless Steel, Add  422.93 

. 
 23 37 13 13-0082 EA  30" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 286.38 27.01 

    For Steel Construction, Deduct  -35.96 
    For Grilles (No Damper), Deduct  -71.91 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  17.98 
    For Cube Core Lay In, Add  35.96 
    For Stainless Steel, Add  449.45 

. 
 23 37 13 13-0083 EA  30" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 328.99 30.38 

    For Steel Construction, Deduct  -41.97 
    For Grilles (No Damper), Deduct  -83.94 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  20.98 
    For Cube Core Lay In, Add  41.97 
    For Stainless Steel, Add  524.60 

. 
 23 37 13 13-0084 EA  30" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 371.77 36.01 

    For Steel Construction, Deduct  -45.42 
    For Grilles (No Damper), Deduct  -90.84 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  22.71 
    For Cube Core Lay In, Add  45.42 
    For Stainless Steel, Add  567.73 
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. 
 23 37 13 13-0085 EA  30" x 30" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 470.50 36.01 

    For Steel Construction, Deduct  -65.16 
    For Grilles (No Damper), Deduct  -130.33 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  32.58 
    For Cube Core Lay In, Add  65.16 
    For Stainless Steel, Add  814.55 

. 
 23 37 13 13-0086 EA  36" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 401.14 39.38 

    For Steel Construction, Deduct  -49.07 
    For Grilles (No Damper), Deduct  -98.13 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  24.53 
    For Cube Core Lay In, Add  49.07 
    For Stainless Steel, Add  613.33 

. 
 23 37 13 13-0087 EA  36" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 391.76 38.26 

    For Steel Construction, Deduct  -47.19 
    For Grilles (No Damper), Deduct  -94.38 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  23.60 
    For Cube Core Lay In, Add  47.19 
    For Stainless Steel, Add  589.88 

. 
 23 37 13 13-0088 EA  36" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 443.57 42.76 

    For Steel Construction, Deduct  -54.96 
    For Grilles (No Damper), Deduct  -109.91 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  27.48 
    For Cube Core Lay In, Add  54.96 
    For Stainless Steel, Add  686.95 

. 
 23 37 13 13-0089 EA  36" x 36" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 588.55 46.14 

    For Steel Construction, Deduct  -80.88 
    For Grilles (No Damper), Deduct  -161.76 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  40.44 
    For Cube Core Lay In, Add  80.88 
    For Stainless Steel, Add  1,011.03 

. 
 23 37 13 13-0090 EA 24" x 20" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 267.47 25.99 

    For Steel Construction, Deduct  -32.72 
    For Grilles (No Damper), Deduct  -65.45 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  16.36 
    For Cube Core Lay In, Add  32.72 
    For Stainless Steel, Add  409.05 

. 
 23 37 13 13-0091 EA 32" x 40" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 483.03 46.02 

    For Steel Construction, Deduct  -59.78 
    For Grilles (No Damper), Deduct  -119.56 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  29.89 
    For Cube Core Lay In, Add  59.78 
    For Stainless Steel, Add  747.23 

. 
 23 37 13 13-0092 EA 48" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 511.76 45.01 

    For Steel Construction, Deduct  -68.59 
    For Grilles (No Damper), Deduct  -137.19 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  34.30 
    For Cube Core Lay In, Add  68.59 
    For Stainless Steel, Add  857.43 

XXXXXXX 
. 
 23 37 13 13-0093  Return/Exhaust Registers Removable-Reversible (23 37 13 13-0068) 

Note: Double deflection core and opposed blade damper radiused frame with boarder aluminum construction. 
. 
. 

 23 37 13 13-0094 EA  8" x 4" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ................................ 82.50 9.01 
    For Steel Construction, Deduct  -4.76 
    For Flat Frame, Deduct  -0.48 
    For Grilles (No Damper), Deduct  -9.51 
    For Stainless Steel, Add  118.93 

. 
 23 37 13 13-0095 EA  8" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ................................ 82.50 9.01 

    For Steel Construction, Deduct  -4.76 
    For Flat Frame, Deduct  -0.48 
    For Grilles (No Damper), Deduct  -9.51 
    For Stainless Steel, Add  118.93 

. 
 23 37 13 13-0096 EA  10" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................ 100.67 10.12 

    For Steel Construction, Deduct  -6.02 
    For Flat Frame, Deduct  -0.60 
    For Grilles (No Damper), Deduct  -12.03 
    For Stainless Steel, Add  150.40 

. 
 23 37 13 13-0097 EA  10" x 10" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling .......................... 115.66 12.38 

    For Steel Construction, Deduct  -6.86 
    For Flat Frame, Deduct  -0.69 
    For Grilles (No Damper), Deduct  -13.71 
    For Stainless Steel, Add  171.38 

. 
 23 37 13 13-0098 EA  12" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................ 114.26 11.25 

    For Steel Construction, Deduct  -6.72 
    For Flat Frame, Deduct  -0.67 
    For Grilles (No Damper), Deduct  -13.43 
    For Stainless Steel, Add  167.88 
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 23 37 13 13-0099 EA  12" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 147.42 14.63 

    For Steel Construction, Deduct  -8.95 
    For Flat Frame, Deduct  -0.90 
    For Grilles (No Damper), Deduct  -17.91 
    For Stainless Steel, Add  223.85 

. 
 23 37 13 13-0100 EA  16" x 16" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 231.66 18.00 

    For Steel Construction, Deduct  -16.18 
    For Flat Frame, Deduct  -1.62 
    For Grilles (No Damper), Deduct  -32.36 
    For Stainless Steel, Add  404.55 

. 
 23 37 13 13-0101 EA  18" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 278.28 20.26 

    For Steel Construction, Deduct  -19.73 
    For Flat Frame, Deduct  -1.97 
    For Grilles (No Damper), Deduct  -39.45 
    For Stainless Steel, Add  493.15 

. 
 23 37 13 13-0102 EA  20" x 20" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 313.31 22.51 

    For Steel Construction, Deduct  -22.52 
    For Flat Frame, Deduct  -2.25 
    For Grilles (No Damper), Deduct  -45.05 
    For Stainless Steel, Add  563.10 

. 
 23 37 13 13-0103 EA  24" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 265.55 22.51 

    For Steel Construction, Deduct  -17.35 
    For Flat Frame, Deduct  -1.73 
    For Grilles (No Damper), Deduct  -34.70 
    For Stainless Steel, Add  433.70 

. 
 23 37 13 13-0104 EA  24" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 349.49 23.63 

    For Steel Construction, Deduct  -25.74 
    For Flat Frame, Deduct  -2.57 
    For Grilles (No Damper), Deduct  -51.48 
    For Stainless Steel, Add  643.55 

. 
 23 37 13 13-0105 EA  24" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 406.27 25.88 

    For Steel Construction, Deduct  -30.50 
    For Flat Frame, Deduct  -3.05 
    For Grilles (No Damper), Deduct  -61.00 
    For Stainless Steel, Add  762.48 

. 
 23 37 13 13-0106 EA  30" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 319.25 27.01 

    For Steel Construction, Deduct  -21.27 
    For Flat Frame, Deduct  -2.13 
    For Grilles (No Damper), Deduct  -42.53 
    For Stainless Steel, Add  531.63 

. 
 23 37 13 13-0107 EA  30" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 432.53 30.38 

    For Steel Construction, Deduct  -31.34 
    For Flat Frame, Deduct  -3.13 
    For Grilles (No Damper), Deduct  -62.68 
    For Stainless Steel, Add  783.45 

. 
 23 37 13 13-0108 EA  30" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 521.02 36.01 

    For Steel Construction, Deduct  -37.63 
    For Flat Frame, Deduct  -3.76 
    For Grilles (No Damper), Deduct  -75.27 
    For Stainless Steel, Add  940.85 

. 
 23 37 13 13-0109 EA  30" x 30" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 591.67 36.01 

    For Steel Construction, Deduct  -44.70 
    For Flat Frame, Deduct  -4.47 
    For Grilles (No Damper), Deduct  -89.40 
    For Stainless Steel, Add  1,117.48 

. 
 23 37 13 13-0110 EA  36" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 417.43 38.26 

    For Steel Construction, Deduct  -26.16 
    For Flat Frame, Deduct  -2.62 
    For Grilles (No Damper), Deduct  -52.32 
    For Stainless Steel, Add  654.05 

. 
 23 37 13 13-0111 EA  36" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 551.74 38.26 

    For Steel Construction, Deduct  -39.59 
    For Flat Frame, Deduct  -3.96 
    For Grilles (No Damper), Deduct  -79.19 
    For Stainless Steel, Add  989.83 

. 
 23 37 13 13-0112 EA  36" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 636.07 42.76 

    For Steel Construction, Deduct  -46.73 
    For Flat Frame, Deduct  -4.67 
    For Grilles (No Damper), Deduct  -93.46 
    For Stainless Steel, Add  1,168.20 

. 
 23 37 13 13-0113 EA  36" x 30" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 740.25 46.14 

    For Steel Construction, Deduct  -55.61 
    For Flat Frame, Deduct  -5.56 
    For Grilles (No Damper), Deduct  -111.22 
    For Stainless Steel, Add  1,390.28 

. 
 23 37 13 13-0114 EA  36" x 36" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 779.43 46.14 

    For Steel Construction, Deduct  -59.53 
    For Flat Frame, Deduct  -5.95 
    For Grilles (No Damper), Deduct  -119.06 
    For Stainless Steel, Add  1,488.23 

XXXXXXX 
. 
 23 37 13 13-0115  Aluminum Eggcrate Ceiling Return Air And Exhaust Grilles (23 37 13 13-0068) 
. 
. 

 23 37 13 13-0116 EA  6" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 49.25 11.01 
. 

 23 37 13 13-0117 EA 8" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 49.25 11.01 
. 

 23 37 13 13-0118 EA 8" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 52.89 11.01 
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. 
 23 37 13 13-0119 EA  8" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 54.34 11.01 

. 
 23 37 13 13-0120 EA 10" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 52.89 11.01 

. 
 23 37 13 13-0121 EA 10" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 54.34 11.01 

. 
 23 37 13 13-0122 EA 10" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 66.18 14.43 

. 
 23 37 13 13-0123 EA 10" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 67.63 14.43 

. 
 23 37 13 13-0124 EA 12" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 64.72 14.43 

. 
 23 37 13 13-0125 EA 12" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 67.63 14.43 

. 
 23 37 13 13-0126 EA 12" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 69.09 14.43 

. 
 23 37 13 13-0127 EA  12" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 70.54 14.43 

. 
 23 37 13 13-0128 EA 14" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 68.36 14.43 

. 
 23 37 13 13-0129 EA 14" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 71.27 14.43 

. 
 23 37 13 13-0130 EA 14" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 72.73 14.43 

. 
 23 37 13 13-0131 EA  14" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 79.27 14.43 

. 
 23 37 13 13-0132 EA 16" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 71.27 14.43 

. 
 23 37 13 13-0133 EA 16" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 76.36 14.43 

. 
 23 37 13 13-0134 EA 16" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 79.27 14.43 

. 
 23 37 13 13-0135 EA 16" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 103.68 21.29 

. 
 23 37 13 13-0136 EA 16" x 16" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 105.14 21.29 

. 
 23 37 13 13-0137 EA 18" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 102.23 21.29 

. 
 23 37 13 13-0138 EA 18" x 18" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 124.26 24.72 

. 
 23 37 13 13-0139 EA 20" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 100.77 21.29 

. 
 23 37 13 13-0140 EA 20" x 20" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 131.54 24.72 

. 
 23 37 13 13-0141 EA 22" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 69.82 14.43 

. 
 23 37 13 13-0142 EA 22" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 102.23 21.29 

. 
 23 37 13 13-0143 EA 22" x 22" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 147.75 28.15 

. 
 23 37 13 13-0144 EA 24" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 100.77 21.29 

. 
 23 37 13 13-0145 EA 24" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 103.68 21.29 

. 
 23 37 13 13-0146 EA 24" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 119.89 24.72 

    For Lay-In Installation, Deduct  -52.08 
. 

 23 37 13 13-0147 EA 24" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 124.26 24.72 
. 

 23 37 13 13-0148 EA 24" x 16" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 139.02 28.15 
. 

 23 37 13 13-0149 EA 24" x 18" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 143.38 28.15 
. 

 23 37 13 13-0150 EA 24" x 20" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 148.48 28.15 
. 

 23 37 13 13-0151 EA 24" x 24" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 157.93 28.15 
    For Lay-In Installation, Deduct  -59.64 

. 
 23 37 13 13-0152 EA 30" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 122.08 24.72 

. 
 23 37 13 13-0153 EA 48" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 191.70 30.85 

. 
 23 37 13 13-0154 EA 48" x 24" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 317.98 37.70 

    For Lay-In Installation, Deduct  -85.83 

XXXXXXX 
. 
 23 37 13 13-0155  Supply Registers and Grilles (23 37 13 13) 
. 
. 
 23 37 13 13-0156  Adjustable Curved Blade Register (23 37 13 13-0155) 

Note: Ceiling mount aluminum construction four way pattern flush frame. 
. 
. 

 23 37 13 13-0157 EA  6" x 6" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern .................................. 75.64 9.01 
    For Steel Construction, Deduct  -6.12 
    For Lay In Frame, Deduct  -10.19 
    For Three Way Pattern, Deduct  -4.08 
    For Two Way Pattern, Deduct  -3.26 
    For One Way Pattern, Deduct  -3.26 
    For Grille (No Damper), Deduct  -6.12 
    For Stainless Steel, Add  101.93 

. 
 23 37 13 13-0158 EA  8" x 8" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern .................................. 78.04 9.01 

    For Steel Construction, Deduct  -6.48 
    For Lay In Frame, Deduct  -10.79 
    For Three Way Pattern, Deduct  -4.32 
    For Two Way Pattern, Deduct  -3.45 
    For One Way Pattern, Deduct  -3.45 
    For Grille (No Damper), Deduct  -6.48 
    For Stainless Steel, Add  107.93 

. 
 23 37 13 13-0159 EA  12" x 6" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ................................ 87.99 12.38 

    For Steel Construction, Deduct  -6.12 
    For Lay In Frame, Deduct  -10.19 
    For Three Way Pattern, Deduct  -4.08 
    For Two Way Pattern, Deduct  -3.26 
    For One Way Pattern, Deduct  -3.26 
    For Grille (No Damper), Deduct  -6.12 
    For Stainless Steel, Add  101.93 

. 
 23 37 13 13-0160 EA  10" x 10" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern .............................. 96.79 11.25 

    For Steel Construction, Deduct  -7.44 
    For Lay In Frame, Deduct  -12.39 
    For Three Way Pattern, Deduct  -4.96 
    For Two Way Pattern, Deduct  -3.97 
    For One Way Pattern, Deduct  -3.97 
    For Grille (No Damper), Deduct  -7.44 
    For Stainless Steel, Add  123.93 
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. 
 23 37 13 13-0161 EA  12" x 12" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern............................ 116.54 14.63 

    For Steel Construction, Deduct  -8.87 
    For Lay In Frame, Deduct  -14.79 
    For Three Way Pattern, Deduct  -5.92 
    For Two Way Pattern, Deduct  -4.73 
    For One Way Pattern, Deduct  -4.73 
    For Grille (No Damper), Deduct  -8.87 
    For Stainless Steel, Add  147.90 

. 
 23 37 13 13-0162 EA  14" x 14" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern............................ 143.39 16.87 

    For Steel Construction, Deduct  -11.03 
    For Lay In Frame, Deduct  -18.39 
    For Three Way Pattern, Deduct  -7.36 
    For Two Way Pattern, Deduct  -5.88 
    For One Way Pattern, Deduct  -5.88 
    For Grille (No Damper), Deduct  -11.03 
    For Stainless Steel, Add  183.88 

. 
 23 37 13 13-0163 EA  16" x 16" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern............................ 143.39 16.87 

    For Steel Construction, Deduct  -11.03 
    For Lay In Frame, Deduct  -18.39 
    For Three Way Pattern, Deduct  -7.36 
    For Two Way Pattern, Deduct  -5.88 
    For One Way Pattern, Deduct  -5.88 
    For Grille (No Damper), Deduct  -11.03 
    For Stainless Steel, Add  183.88 

. 
 23 37 13 13-0164 EA  18" x 18" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern............................ 177.23 22.51 

    For Steel Construction, Deduct  -13.43 
    For Lay In Frame, Deduct  -22.39 
    For Three Way Pattern, Deduct  -8.95 
    For Two Way Pattern, Deduct  -7.16 
    For One Way Pattern, Deduct  -7.16 
    For Grille (No Damper), Deduct  -13.43 
    For Stainless Steel, Add  223.85 

. 
 23 37 13 13-0165 EA  24" x 24" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern............................ 227.18 23.63 

    For Steel Construction, Deduct  -20.27 
    For Lay In Frame, Deduct  -33.78 
    For Three Way Pattern, Deduct  -13.51 
    For Two Way Pattern, Deduct  -10.81 
    For One Way Pattern, Deduct  -10.81 
    For Grille (No Damper), Deduct  -20.27 
    For Stainless Steel, Add  337.78 

. 
 23 37 13 13-0166 EA  30" x 30" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern............................ 354.85 47.71 

    For Steel Construction, Deduct  -38.91 
    For Lay In Frame, Deduct  -64.86 
    For Three Way Pattern, Deduct  -25.94 
    For Two Way Pattern, Deduct  -20.75 
    For One Way Pattern, Deduct  -20.75 
    For Grille (No Damper), Deduct  -38.91 
    For Stainless Steel, Add  648.55 

XXXXXXX 
. 
 23 37 13 13-0167  Removable-Reversible Core Registers (23 37 13 13-0155) 

Note: Double deflection radiused frame aluminum construction. 
. 
. 

 23 37 13 13-0168 EA  6" x 6" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ............................................ 86.03 9.01 
    For Steel Construction, Deduct  -5.12 
    For Flat Frame, Deduct  -5.12 
    For Grille (No Damper), Deduct  -15.35 
    For Stainless Steel, Add  127.90 

. 
 23 37 13 13-0169 EA  8" x 8" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame .......................................... 106.82 9.01 

    For Steel Construction, Deduct  -7.20 
    For Flat Frame, Deduct  -7.20 
    For Grille (No Damper), Deduct  -21.59 
    For Stainless Steel, Add  179.88 

. 
 23 37 13 13-0170 EA  12" x 6" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ........................................ 136.76 12.38 

    For Steel Construction, Deduct  -8.95 
    For Flat Frame, Deduct  -8.95 
    For Grille (No Damper), Deduct  -26.86 
    For Stainless Steel, Add  223.85 

. 
 23 37 13 13-0171 EA  10" x 10" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 138.36 12.38 

    For Steel Construction, Deduct  -9.11 
    For Flat Frame, Deduct  -9.11 
    For Grille (No Damper), Deduct  -27.34 
    For Stainless Steel, Add  227.85 

. 
 23 37 13 13-0172 EA  12" x 12" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 175.70 14.63 

    For Steel Construction, Deduct  -11.83 
    For Flat Frame, Deduct  -11.83 
    For Grille (No Damper), Deduct  -35.50 
    For Stainless Steel, Add  295.80 

. 
 23 37 13 13-0173 EA  14" x 14" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 247.32 18.00 

    For Steel Construction, Deduct  -17.75 
    For Flat Frame, Deduct  -17.75 
    For Grille (No Damper), Deduct  -53.24 
    For Stainless Steel, Add  443.70 

. 
 23 37 13 13-0174 EA  16" x 16" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 276.10 16.87 

    For Steel Construction, Deduct  -20.63 
    For Flat Frame, Deduct  -20.63 
    For Grille (No Damper), Deduct  -61.88 
    For Stainless Steel, Add  515.65 
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. 
 23 37 13 13-0175 EA  18" x 18" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 333.92 22.51 

    For Steel Construction, Deduct  -24.62 
    For Flat Frame, Deduct  -24.62 
    For Grille (No Damper), Deduct  -73.87 
    For Stainless Steel, Add  615.58 

. 
 23 37 13 13-0176 EA  24" x 24" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 416.64 22.51 

    For Steel Construction, Deduct  -32.46 
    For Flat Frame, Deduct  -32.46 
    For Grille (No Damper), Deduct  -97.37 
    For Stainless Steel, Add  811.43 

XXXXXXX 
. 
 23 37 13 13-0177  Adjustable Shutter Blade Registers (23 37 13 13-0155) 

Note: Double deflection flat frame aluminum construction. 
. 
. 

 23 37 13 13-0178 EA  6" x 6" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ......................................................... 128.14 9.01 
    For Steel Construction, Deduct  -9.33 
    For Single Deflection, Deduct  -18.65 
    For Grille (No Damper), Deduct  -13.99 
    For Stainless Steel, Add  233.18 

. 
 23 37 13 13-0179 EA  8" x 8" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ......................................................... 146.79 9.01 

    For Steel Construction, Deduct  -11.19 
    For Single Deflection, Deduct  -22.38 
    For Grille (No Damper), Deduct  -16.79 
    For Stainless Steel, Add  279.80 

. 
 23 37 13 13-0180 EA  12" x 6" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ....................................................... 159.14 12.38 

    For Steel Construction, Deduct  -11.19 
    For Single Deflection, Deduct  -22.38 
    For Grille (No Damper), Deduct  -16.79 
    For Stainless Steel, Add  279.80 

. 
 23 37 13 13-0181 EA  10" x 10" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 164.47 11.25 

    For Steel Construction, Deduct  -11.73 
    For Single Deflection, Deduct  -23.45 
    For Grille (No Damper), Deduct  -17.59 
    For Stainless Steel, Add  293.13 

. 
 23 37 13 13-0182 EA  12" x 12" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 201.28 14.63 

    For Steel Construction, Deduct  -14.39 
    For Single Deflection, Deduct  -28.78 
    For Grille (No Damper), Deduct  -21.59 
    For Stainless Steel, Add  359.75 

. 
 23 37 13 13-0183 EA  14" x 14" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 267.04 16.87 

    For Steel Construction, Deduct  -19.72 
    For Single Deflection, Deduct  -39.44 
    For Grille (No Damper), Deduct  -29.58 
    For Stainless Steel, Add  493.00 

. 
 23 37 13 13-0184 EA  16" x 16" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 312.34 18.00 

    For Steel Construction, Deduct  -24.25 
    For Single Deflection, Deduct  -48.50 
    For Grille (No Damper), Deduct  -36.38 
    For Stainless Steel, Add  606.25 

. 
 23 37 13 13-0185 EA  18" x 18" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 386.15 22.51 

    For Steel Construction, Deduct  -29.85 
    For Single Deflection, Deduct  -59.69 
    For Grille (No Damper), Deduct  -44.77 
    For Stainless Steel, Add  746.15 

. 
 23 37 13 13-0186 EA  24" x 24" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ..................................................... 526.44 23.63 

    For Steel Construction, Deduct  -43.44 
    For Single Deflection, Deduct  -86.87 
    For Grille (No Damper), Deduct  -65.16 
    For Stainless Steel, Add  1,085.93 

XXXXXXX 
. 
 23 37 13 13-0187  Air Conditioning And Ventilation (23 37 13 13-0155) 
. 
. 

 23 37 13 13-0188 EA  10" x 16" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................... 77.62 23.63 
    For Stainless Steel, Add  76.00 

. 
 23 37 13 13-0189 EA  18" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 131.12 35.17 

    For Stainless Steel, Add  151.98 
. 

 23 37 13 13-0190 EA  30" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 199.78 49.23 
    For Stainless Steel, Add  253.30 

. 
 23 37 13 13-0191 EA  48" x 24" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 469.40 67.52 

    For Stainless Steel, Add  835.93 

XXXXXXX 
. 
 23 37 13 13-0192  Square Wall Return Air And Exhaust Grilles (23 37 13 13-0155) 

Note: Egg crate design aluminum construction. 
. 
. 

 23 37 13 13-0193 EA 8" x 8" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction....................................................................... 74.65 28.19 
. 

 23 37 13 13-0194 EA 12" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................... 80.27 28.19 
. 

 23 37 13 13-0195 EA 18" x 18" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 119.69 42.29 
. 

 23 37 13 13-0196 EA 24" x 24" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 147.80 42.29 
. 

 23 37 13 13-0197 EA 28" x 28" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 239.23 56.38 
. 

 23 37 13 13-0198 EA  36" x 36" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction................................................................. 408.90 56.26 

XXXXXXX 
. 
 23 37 13 13-0199  Rectangular Four-Way Adjustable Deflection Wall Supply Grilles (23 37 13 13-0155) 

Note: Aluminum construction. 
. 
. 

 23 37 13 13-0200 EA  12" x 6" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 191.33 20.29 
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. 
 23 37 13 13-0201 EA  14" x 6" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 215.32 20.29 

. 
 23 37 13 13-0202 EA  18" x 8" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 258.08 22.55 

. 
 23 37 13 13-0203 EA  24" x 8" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 300.69 22.55 

. 
 23 37 13 13-0204 EA  36" x 20" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ......................................... 393.14 70.48 

XXXXXXX 
. 
 23 37 13 13-0205  Square Ceiling Return Air And Exhaust Grilles (23 37 13 13-0155) 

Note: Egg crate design, plastic construction. 
. 
. 

 23 37 13 13-0206 EA  24" x 24" Egg Crate Ceiling Return Air Or Exhaust Grille, Plastic Construction .................................................................... 39.86 13.50 
. 

 23 37 13 13-0207 EA  24" x 48" Egg Crate Ceiling Return Air Or Exhaust Grille, Plastic Construction .................................................................... 55.77 13.61 

XXXXXXX 
. 
 23 37 13 13-0208  Door Grilles Sight Proof Inverted Vee Cross Section (23 37 13 13-0155) 

Note: Painted steel louvers and frame. 
. 
. 

 23 37 13 13-0209 EA  12" x 6" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................... 108.89 20.29 
. 

 23 37 13 13-0210 EA  12" x 12" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 140.70 20.29 
. 

 23 37 13 13-0211 EA  18" x 18" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 170.01 21.42 
. 

 23 37 13 13-0212 EA  24" x 24" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 225.97 25.60 
. 

 23 37 13 13-0213 EA  24" x 30" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 252.48 47.02 

XXXXXXX 
. 
 23 37 13 13-0214  Stainless Steel Devices (23 37 13 13-0155) 
. 
. 
 23 37 13 13-0215  304 Stainless Steel, Louvered Partition/Door Grilles (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0216 SF  Up To 4 SF, 304 Stainless Steel, Louvered Partition/Door Grille ........................................................................................ 171.66 17.59 
    For 316 Stainless Steel, Add  28.47 

. 
 23 37 13 13-0217 SF  >4 SF, 304 Stainless Steel, Louvered Partition/Door Grille ................................................................................................. 145.69 17.59 

    For 316 Stainless Steel, Add  23.27 

XXXXXXX 
. 
 23 37 13 13-0218  304 Stainless Steel, Single Deflection Supply Grilles (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0219 SF  Up To 4 SF, 304 Stainless Steel, Single Deflection Supply Grille ....................................................................................... 131.29 17.59 
    For 316 Stainless Steel, Add  20.39 

. 
 23 37 13 13-0220 SF  >4 SF, 304 Stainless Steel, Single Deflection Supply Grille ................................................................................................ 112.40 17.59 

    For 316 Stainless Steel, Add  16.62 

XXXXXXX 
. 
 23 37 13 13-0221  304 Stainless Steel, Double Deflection Supply Grilles (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0222 SF  Up To 4 SF, 304 Stainless Steel, Double Deflection Supply Grille ...................................................................................... 189.72 17.59 
    For 316 Stainless Steel, Add  32.08 

. 
 23 37 13 13-0223 SF  >4 SF, 304 Stainless Steel, Double Deflection Supply Grille .............................................................................................. 162.45 17.59 

    For 316 Stainless Steel, Add  26.63 

XXXXXXX 
. 
 23 37 13 13-0224  304 Stainless Steel Return Grilles (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0225 SF  Up To 4 SF, 304 Stainless Steel Return Grille .................................................................................................................... 131.29 17.59 
    For 316 Stainless Steel, Add  20.39 

. 
 23 37 13 13-0226 SF  >4 SF, 304 Stainless Steel Return Grille ............................................................................................................................. 112.40 17.59 

    For 316 Stainless Steel, Add  16.62 

XXXXXXX 
. 
 23 37 13 13-0227  304 Stainless Steel, Louvered Supply/Return Grilles (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0228 SF  Up To 4 SF, 304 Stainless Steel, Louvered Supply/Return Grille ....................................................................................... 131.29 17.59 
    For 316 Stainless Steel, Add  20.39 

. 
 23 37 13 13-0229 SF  >4 SF, 304 Stainless Steel, Louvered Supply/Return Grille ................................................................................................ 112.40 17.59 

    For 316 Stainless Steel, Add  16.62 

XXXXXXX 
. 
 23 37 13 13-0230  304 Stainless Steel, Perforated Return Grilles (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0231 SF  Up To 4 SF, 304 Stainless Steel, Perforated Return Grille ................................................................................................. 131.29 17.59 
    For 316 Stainless Steel, Add  20.39 

. 
 23 37 13 13-0232 SF  >4 SF, 304 Stainless Steel, Perforated Return Grille .......................................................................................................... 107.22 17.59 

    For 316 Stainless Steel, Add  15.58 

XXXXXXX 
. 
 23 37 13 13-0233  304 Stainless Steel, Perforated Supply Grilles (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0234 SF  Up To 4 SF, 304 Stainless Steel, Perforated Supply Grille ................................................................................................. 157.85 17.59 
    For 316 Stainless Steel, Add  25.71 

. 
 23 37 13 13-0235 SF  >4 SF, 304 Stainless Steel, Perforated Supply Grille .......................................................................................................... 109.98 17.59 

    For 316 Stainless Steel, Add  16.13 

XXXXXXX 
. 
 23 37 13 13-0236  304 Stainless Steel, Door Grilles (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0237 SF  Up To 4 SF, 304 Stainless Steel, Door Grille ...................................................................................................................... 233.27 17.59 
    For 316 Stainless Steel, Add  40.79 

. 
 23 37 13 13-0238 SF  >4 SF, 304 Stainless Steel, Door Grille ............................................................................................................................... 195.51 17.59 

    For 316 Stainless Steel, Add  33.24 

XXXXXXX 
. 
 23 37 13 13-0239  304 Stainless Steel, Linear Bar Grilles (23 37 13 13-0214) 
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. 

. 
 23 37 13 13-0240 SF  Up To 4 SF, 304 Stainless Steel, Linear Bar Grille ............................................................................................................. 296.65 17.59 

    For 316 Stainless Steel, Add  53.47 
. 

 23 37 13 13-0241 SF  >4 SF, 304 Stainless Steel, Linear Bar Grille ...................................................................................................................... 254.74 17.59 
    For 316 Stainless Steel, Add  45.08 

XXXXXXX 
. 
 23 37 13 13-0242  304 Stainless Steel, Hinged Filter Grilles (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0243 SF  Up To 4 SF, 304 Stainless Steel, Hinged Filter Grille .......................................................................................................... 219.46 17.59 
    For 316 Stainless Steel, Add  38.03 

. 
 23 37 13 13-0244 SF  >4 SF, 304 Stainless Steel, Hinged Filter Grille .................................................................................................................. 153.37 17.59 

    For 316 Stainless Steel, Add  24.81 

XXXXXXX 
. 
 23 37 13 13-0245  304 Stainless Steel, Opposed Blade Dampers Grilles (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0246 SF Up To 4 SF, 304 Stainless Steel, Opposed Blade Dampers Grille ...................................................................................... 120.67 17.59 
    For 316 Stainless Steel, Add  18.27 

. 
 23 37 13 13-0247 SF  Opposed Blade Dampers Grille, Stainless Steel 304, > 4 SF ............................................................................................... 93.18 17.59 

    For 316 Stainless Steel, Add  12.77 

XXXXXXX 
. 
 23 37 13 13-0248  304 Stainless Steel, Plaster Frames Replacement (23 37 13 13-0214) 

Note: For frequent replacement. 
. 
. 

 23 37 13 13-0249 SF  To 4 SF, 304 Stainless Steel, Plaster Frames Replacement ................................................................................................ 95.18 17.59 
    For 316 Stainless Steel, Add  13.17 

. 
 23 37 13 13-0250 SF  >4 SF, 304 Stainless Steel, Plaster Frames Replacement.................................................................................................... 53.04 17.59 

    For 316 Stainless Steel, Add  4.74 

XXXXXXX 
. 
 23 37 13 13-0251  304 Stainless Steel, Modular Louvered Ceiling Diffusers (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0252 SF  Up To 4 SF, 304 Stainless Steel, Modular Louvered Ceiling Diffuser ................................................................................. 216.27 17.59 
    For 316 Stainless Steel, Add  37.39 

. 
 23 37 13 13-0253 SF  >4 SF, 304 Stainless Steel, Modular Louvered Ceiling Diffuser .......................................................................................... 170.37 17.59 

    For 316 Stainless Steel, Add  28.21 

XXXXXXX 
. 
 23 37 13 13-0254  304 Stainless Steel, Latticed Supply/Return Grilles (23 37 13 13-0214) 
. 
. 

 23 37 13 13-0255 SF  Up To 4 SF, 304 Stainless Steel, Latticed Supply/Return Grille ............................................................................................ 79.24 17.59 
    For 316 Stainless Steel, Add  9.98 

. 
 23 37 13 13-0256 SF  >4 SF, 304 Stainless Steel, Latticed Supply/Return Grille .................................................................................................... 79.24 17.59 

    For 316 Stainless Steel, Add  9.98 

XXXXXXX 
. 
 23 37 13 13-0257  Removal And Reinstallation Of Distribution Devices (23 37 13 13) 

Note: Includes storage and cleaning. Excludes ductwork. 
. 
. 

 23 37 13 13-0258 EA Removal And Reinstallation Of Variable Air Volume Terminal Unit..................................................................................... 210.99  
. 

 23 37 13 13-0259 EA Removal And Reinstallation Of Fan Powered Variable Volume Terminal Unit .................................................................... 232.70  
. 

 23 37 13 13-0260 EA Removal And Reinstallation Of Lay-in Diffuser/Register/Grille .............................................................................................. 34.88  
. 

 23 37 13 13-0261 EA Removal And Reinstallation Of Surface Mounted Diffuser/Register/Grille ............................................................................ 47.24  

XXXXXXX 
. 
 23 37 13 43  Security Registers and Grilles (23 37 13)
. 
. 
 23 37 13 43-0001  Security Supply Or Return Grille (23 37 13 43) 

Note: Designed for maximum security applications, 3/16" steel face plate with 2" x 2" square holes, 1/4" steel 
backer plate, 3/16" welded steel sleeve, 10 gauge x 2 wire mesh between face and backer plates, 1" x 1" x 3/16" 
angle iron frame, standard finish. 

. 

. 
 23 37 13 43-0002 EA  8" x 4" Steel Security Grille ................................................................................................................................................. 188.33 16.91 

    For Anchoring Tabs, Add  15.45 
    For Angle Iron Frame, Add  26.56 
    For Rear Operated Opposed Blade Damper, Add  57.46 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  38.63 
    For Stainless Steel, Add  200.85 

. 
 23 37 13 43-0003 EA  8" x 6" Steel Security Grille ................................................................................................................................................. 208.18 17.47 

    For Anchoring Tabs, Add  17.32 
    For Angle Iron Frame, Add  29.48 
    For Rear Operated Opposed Blade Damper, Add  64.12 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  43.31 
    For Stainless Steel, Add  225.19 

. 
 23 37 13 43-0004 EA  8" x 8" Steel Security Grille ................................................................................................................................................. 238.44 19.73 

    For Anchoring Tabs, Add  19.90 
    For Angle Iron Frame, Add  33.79 
    For Rear Operated Opposed Blade Damper, Add  73.59 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  49.74 
    For Stainless Steel, Add  258.66 
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. 
 23 37 13 43-0005 EA  10" x 4" Steel Security Grille ............................................................................................................................................... 209.22 19.16 

    For Anchoring Tabs, Add  17.09 
    For Angle Iron Frame, Add  29.47 
    For Rear Operated Opposed Blade Damper, Add  63.64 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  42.72 
    For Stainless Steel, Add  222.14 

. 
 23 37 13 43-0006 EA  10" x 6" Steel Security Grille ............................................................................................................................................... 223.19 20.29 

    For Anchoring Tabs, Add  18.26 
    For Angle Iron Frame, Add  31.45 
    For Rear Operated Opposed Blade Damper, Add  67.97 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  45.65 
    For Stainless Steel, Add  237.37 

. 
 23 37 13 43-0007 EA  10" x 8" Steel Security Grille ............................................................................................................................................... 254.66 21.98 

    For Anchoring Tabs, Add  21.07 
    For Angle Iron Frame, Add  36.00 
    For Rear Operated Opposed Blade Damper, Add  78.14 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  52.67 
    For Stainless Steel, Add  273.88 

. 
 23 37 13 43-0008 EA  10" x 10" Steel Security Grille ............................................................................................................................................. 283.78 23.68 

    For Anchoring Tabs, Add  23.64 
    For Angle Iron Frame, Add  40.20 
    For Rear Operated Opposed Blade Damper, Add  87.49 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  59.11 
    For Stainless Steel, Add  307.36 

. 
 23 37 13 43-0009 EA  12" x 4" Steel Security Grille ............................................................................................................................................... 220.76 21.42 

    For Anchoring Tabs, Add  17.79 
    For Angle Iron Frame, Add  30.97 
    For Rear Operated Opposed Blade Damper, Add  66.55 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  44.48 
    For Stainless Steel, Add  231.28 

. 
 23 37 13 43-0010 EA  12" x 6" Steel Security Grille ............................................................................................................................................... 246.32 23.68 

    For Anchoring Tabs, Add  19.90 
    For Angle Iron Frame, Add  34.58 
    For Rear Operated Opposed Blade Damper, Add  74.37 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  49.74 
    For Stainless Steel, Add  258.66 

. 
 23 37 13 43-0011 EA  12" x 8" Steel Security Grille ............................................................................................................................................... 280.14 25.37 

    For Anchoring Tabs, Add  22.94 
    For Angle Iron Frame, Add  39.48 
    For Rear Operated Opposed Blade Damper, Add  85.36 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  57.35 
    For Stainless Steel, Add  298.22 

. 
 23 37 13 43-0012 EA  12" x 10" Steel Security Grille ............................................................................................................................................. 304.59 27.06 

    For Anchoring Tabs, Add  25.05 
    For Angle Iron Frame, Add  42.98 
    For Rear Operated Opposed Blade Damper, Add  93.08 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  62.62 
    For Stainless Steel, Add  325.61 

. 
 23 37 13 43-0013 EA  12" x 12" Steel Security Grille ............................................................................................................................................. 336.06 28.75 

    For Anchoring Tabs, Add  27.86 
    For Angle Iron Frame, Add  47.53 
    For Rear Operated Opposed Blade Damper, Add  103.25 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  69.64 
    For Stainless Steel, Add  362.13 

. 
 23 37 13 43-0014 EA  14" x 4" Steel Security Grille ............................................................................................................................................... 235.83 23.11 

    For Anchoring Tabs, Add  18.96 
    For Angle Iron Frame, Add  33.06 
    For Rear Operated Opposed Blade Damper, Add  70.99 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  47.40 
    For Stainless Steel, Add  246.49 

. 
 23 37 13 43-0015 EA  14" x 6" Steel Security Grille ............................................................................................................................................... 264.97 24.80 

    For Anchoring Tabs, Add  21.54 
    For Angle Iron Frame, Add  37.27 
    For Rear Operated Opposed Blade Damper, Add  80.34 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  53.84 
    For Stainless Steel, Add  279.97 

. 
 23 37 13 43-0016 EA  14" x 8" Steel Security Grille ............................................................................................................................................... 295.23 27.06 

    For Anchoring Tabs, Add  24.11 
    For Angle Iron Frame, Add  41.58 
    For Rear Operated Opposed Blade Damper, Add  89.80 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  60.28 
    For Stainless Steel, Add  313.44 
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. 
 23 37 13 43-0017 EA  14" x 10" Steel Security Grille ............................................................................................................................................. 332.51 29.32 

    For Anchoring Tabs, Add  27.39 
    For Angle Iron Frame, Add  46.95 
    For Rear Operated Opposed Blade Damper, Add  101.72 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  68.47 
    For Stainless Steel, Add  356.04 

. 
 23 37 13 43-0018 EA  14" x 12" Steel Security Grille ............................................................................................................................................. 366.24 32.14 

    For Anchoring Tabs, Add  30.20 
    For Angle Iron Frame, Add  51.72 
    For Rear Operated Opposed Blade Damper, Add  112.12 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  75.49 
    For Stainless Steel, Add  392.56 

. 
 23 37 13 43-0019 EA  14" x 14" Steel Security Grille ............................................................................................................................................. 394.15 34.39 

    For Anchoring Tabs, Add  32.54 
    For Angle Iron Frame, Add  55.68 
    For Rear Operated Opposed Blade Damper, Add  120.76 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  81.35 
    For Stainless Steel, Add  422.99 

. 
 23 37 13 43-0020 EA  16" x 6" Steel Security Grille ............................................................................................................................................... 283.52 27.06 

    For Anchoring Tabs, Add  22.94 
    For Angle Iron Frame, Add  39.82 
    For Rear Operated Opposed Blade Damper, Add  85.70 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  57.35 
    For Stainless Steel, Add  298.22 

. 
 23 37 13 43-0021 EA  16" x 8" Steel Security Grille ............................................................................................................................................... 323.15 29.32 

    For Anchoring Tabs, Add  26.45 
    For Angle Iron Frame, Add  45.54 
    For Rear Operated Opposed Blade Damper, Add  98.45 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  66.13 
    For Stainless Steel, Add  343.88 

. 
 23 37 13 43-0022 EA  16" x 10" Steel Security Grille ............................................................................................................................................. 348.72 31.57 

    For Anchoring Tabs, Add  28.56 
    For Angle Iron Frame, Add  49.15 
    For Rear Operated Opposed Blade Damper, Add  106.27 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  71.40 
    For Stainless Steel, Add  371.25 

. 
 23 37 13 43-0023 EA  16" x 12" Steel Security Grille ............................................................................................................................................. 391.90 33.26 

    For Anchoring Tabs, Add  32.54 
    For Angle Iron Frame, Add  55.46 
    For Rear Operated Opposed Blade Damper, Add  120.54 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  81.35 
    For Stainless Steel, Add  422.99 

. 
 23 37 13 43-0024 EA  16" x 14" Steel Security Grille ............................................................................................................................................. 415.14 35.52 

    For Anchoring Tabs, Add  34.41 
    For Angle Iron Frame, Add  58.72 
    For Rear Operated Opposed Blade Damper, Add  127.54 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  86.03 
    For Stainless Steel, Add  447.34 

. 
 23 37 13 43-0025 EA  16" x 16" Steel Security Grille ............................................................................................................................................. 450.08 37.78 

    For Anchoring Tabs, Add  37.45 
    For Angle Iron Frame, Add  63.74 
    For Rear Operated Opposed Blade Damper, Add  138.64 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  93.64 
    For Stainless Steel, Add  486.90 

. 
 23 37 13 43-0026 EA  18" x 6" Steel Security Grille ............................................................................................................................................... 302.00 30.44 

    For Anchoring Tabs, Add  24.11 
    For Angle Iron Frame, Add  42.26 
    For Rear Operated Opposed Blade Damper, Add  90.48 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  60.28 
    For Stainless Steel, Add  313.44 

. 
 23 37 13 43-0027 EA  18" x 8" Steel Security Grille ............................................................................................................................................... 343.96 32.70 

    For Anchoring Tabs, Add  27.86 
    For Angle Iron Frame, Add  48.32 
    For Rear Operated Opposed Blade Damper, Add  104.04 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  69.64 
    For Stainless Steel, Add  362.13 

. 
 23 37 13 43-0028 EA  18" x 10" Steel Security Grille ............................................................................................................................................. 376.56 34.96 

    For Anchoring Tabs, Add  30.67 
    For Angle Iron Frame, Add  52.99 
    For Rear Operated Opposed Blade Damper, Add  114.32 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  76.66 
    For Stainless Steel, Add  398.65 
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. 
 23 37 13 43-0029 EA  18" x 12" Steel Security Grille ............................................................................................................................................. 413.83 37.21 

    For Anchoring Tabs, Add  33.94 
    For Angle Iron Frame, Add  58.35 
    For Rear Operated Opposed Blade Damper, Add  126.24 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  84.86 
    For Stainless Steel, Add  441.25 

. 
 23 37 13 43-0030 EA  18" x 14" Steel Security Grille ............................................................................................................................................. 440.81 36.65 

    For Anchoring Tabs, Add  36.75 
    For Angle Iron Frame, Add  62.46 
    For Rear Operated Opposed Blade Damper, Add  135.96 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  91.88 
    For Stainless Steel, Add  477.78 

. 
 23 37 13 43-0031 EA  18" x 16" Steel Security Grille ............................................................................................................................................. 481.64 38.34 

    For Anchoring Tabs, Add  40.50 
    For Angle Iron Frame, Add  68.41 
    For Rear Operated Opposed Blade Damper, Add  149.41 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  101.24 
    For Stainless Steel, Add  526.46 

. 
 23 37 13 43-0032 EA  18" x 18" Steel Security Grille ............................................................................................................................................. 515.45 40.03 

    For Anchoring Tabs, Add  43.54 
    For Angle Iron Frame, Add  73.32 
    For Rear Operated Opposed Blade Damper, Add  160.40 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  108.85 
    For Stainless Steel, Add  566.02 

. 
 23 37 13 43-0033 EA  20" x 6" Steel Security Grille ............................................................................................................................................... 324.02 33.26 

    For Anchoring Tabs, Add  25.75 
    For Angle Iron Frame, Add  45.28 
    For Rear Operated Opposed Blade Damper, Add  96.77 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  64.37 
    For Stainless Steel, Add  334.74 

. 
 23 37 13 43-0034 EA  20" x 8" Steel Security Grille ............................................................................................................................................... 365.90 36.65 

    For Anchoring Tabs, Add  29.26 
    For Angle Iron Frame, Add  51.22 
    For Rear Operated Opposed Blade Damper, Add  109.74 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  73.15 
    For Stainless Steel, Add  380.39 

. 
 23 37 13 43-0035 EA  20" x 10" Steel Security Grille ............................................................................................................................................. 402.05 38.34 

    For Anchoring Tabs, Add  32.54 
    For Angle Iron Frame, Add  56.47 
    For Rear Operated Opposed Blade Damper, Add  121.55 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  81.35 
    For Stainless Steel, Add  422.99 

. 
 23 37 13 43-0036 EA  20" x 12" Steel Security Grille ............................................................................................................................................. 441.67 40.60 

    For Anchoring Tabs, Add  36.05 
    For Angle Iron Frame, Add  62.19 
    For Rear Operated Opposed Blade Damper, Add  134.29 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  90.12 
    For Stainless Steel, Add  468.64 

. 
 23 37 13 43-0037 EA  20" x 14" Steel Security Grille ............................................................................................................................................. 484.85 42.29 

    For Anchoring Tabs, Add  40.03 
    For Angle Iron Frame, Add  68.50 
    For Rear Operated Opposed Blade Damper, Add  148.56 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  100.07 
    For Stainless Steel, Add  520.38 

. 
 23 37 13 43-0038 EA  20" x 16" Steel Security Grille ............................................................................................................................................. 523.35 43.98 

    For Anchoring Tabs, Add  43.54 
    For Angle Iron Frame, Add  74.11 
    For Rear Operated Opposed Blade Damper, Add  161.19 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  108.85 
    For Stainless Steel, Add  566.02 

. 
 23 37 13 43-0039 EA  20" x 18" Steel Security Grille ............................................................................................................................................. 559.50 45.67 

    For Anchoring Tabs, Add  46.82 
    For Angle Iron Frame, Add  79.36 
    For Rear Operated Opposed Blade Damper, Add  172.99 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  117.04 
    For Stainless Steel, Add  608.62 

. 
 23 37 13 43-0040 EA  20" x 20" Steel Security Grille ............................................................................................................................................. 602.68 47.36 

    For Anchoring Tabs, Add  50.80 
    For Angle Iron Frame, Add  85.67 
    For Rear Operated Opposed Blade Damper, Add  187.26 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  126.99 
    For Stainless Steel, Add  660.36 
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. 
 23 37 13 43-0041 EA  24" x 6" Steel Security Grille ............................................................................................................................................... 359.99 37.21 

    For Anchoring Tabs, Add  28.56 
    For Angle Iron Frame, Add  50.28 
    For Rear Operated Opposed Blade Damper, Add  107.39 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  71.40 
    For Stainless Steel, Add  371.25 

. 
 23 37 13 43-0042 EA  24" x 8" Steel Security Grille ............................................................................................................................................... 406.56 40.60 

    For Anchoring Tabs, Add  32.54 
    For Angle Iron Frame, Add  56.93 
    For Rear Operated Opposed Blade Damper, Add  122.00 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  81.35 
    For Stainless Steel, Add  422.99 

. 
 23 37 13 43-0043 EA  24" x 10" Steel Security Grille ............................................................................................................................................. 443.92 41.72 

    For Anchoring Tabs, Add  36.05 
    For Angle Iron Frame, Add  62.42 
    For Rear Operated Opposed Blade Damper, Add  134.51 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  90.12 
    For Stainless Steel, Add  468.64 

. 
 23 37 13 43-0044 EA  24" x 12" Steel Security Grille ............................................................................................................................................. 497.42 46.23 

    For Anchoring Tabs, Add  40.50 
    For Angle Iron Frame, Add  69.99 
    For Rear Operated Opposed Blade Damper, Add  150.98 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  101.24 
    For Stainless Steel, Add  526.46 

. 
 23 37 13 43-0045 EA  24" x 14" Steel Security Grille ............................................................................................................................................. 535.91 47.93 

    For Anchoring Tabs, Add  44.01 
    For Angle Iron Frame, Add  75.60 
    For Rear Operated Opposed Blade Damper, Add  163.61 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  110.02 
    For Stainless Steel, Add  572.10 

. 
 23 37 13 43-0046 EA  24" x 16" Steel Security Grille ............................................................................................................................................. 583.77 49.61 

    For Anchoring Tabs, Add  48.46 
    For Angle Iron Frame, Add  82.61 
    For Rear Operated Opposed Blade Damper, Add  179.52 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  121.14 
    For Stainless Steel, Add  629.93 

. 
 23 37 13 43-0047 EA  24" x 18" Steel Security Grille ............................................................................................................................................. 638.65 51.30 

    For Anchoring Tabs, Add  53.61 
    For Angle Iron Frame, Add  90.67 
    For Rear Operated Opposed Blade Damper, Add  197.88 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  134.02 
    For Stainless Steel, Add  696.88 

. 
 23 37 13 43-0048 EA  24" x 20" Steel Security Grille ............................................................................................................................................. 677.13 52.99 

    For Anchoring Tabs, Add  57.12 
    For Angle Iron Frame, Add  96.27 
    For Rear Operated Opposed Blade Damper, Add  210.51 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  142.79 
    For Stainless Steel, Add  742.52 

. 
 23 37 13 43-0049 EA  24" x 24" Steel Security Grille ............................................................................................................................................. 758.81 56.38 

    For Anchoring Tabs, Add  64.61 
    For Angle Iron Frame, Add  108.19 
    For Rear Operated Opposed Blade Damper, Add  237.40 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  161.52 
    For Stainless Steel, Add  839.90 

XXXXXXX 
. 
 23 37 13 43-0050  Security Registers And Grilles (23 37 13 43) 
. 
. 
 23 37 13 43-0051  Maximum Security Steel Supply / Return Registers (23 37 13 43-0050) 

Note: Includes damper as manufactured by Titus or equal. 
. 
. 

 23 37 13 43-0052 EA 6" x 6" Maximum Security Supply/ Return Register ............................................................................................................ 186.83 12.60 
. 

 23 37 13 43-0053 EA 9" x 9" Maximum Security Supply/ Return Register ............................................................................................................ 268.90 14.99 
. 

 23 37 13 43-0054 EA 12" x 6" Maximum Security Supply/ Return Register .......................................................................................................... 251.31 15.74 
. 

 23 37 13 43-0055 EA 12" x 8" Maximum Security Supply/ Return Register .......................................................................................................... 290.29 18.17 
. 

 23 37 13 43-0056 EA 10" x 10" Maximum Security Supply/ Return Register ........................................................................................................ 272.06 15.74 
. 

 23 37 13 43-0057 EA 14" x 12" Maximum Security Supply/ Return Register ........................................................................................................ 377.09 22.14 
. 

 23 37 13 43-0058 EA 14" x 14" Maximum Security Supply/ Return Register ........................................................................................................ 426.47 23.85 
. 

 23 37 13 43-0059 EA 18" x 18" Maximum Security Supply/ Return Register ........................................................................................................ 569.84 28.34 
. 

 23 37 13 43-0060 EA 24" x 24" Maximum Security Supply/ Return Registers ....................................................................................................... 816.02 36.23 

XXXXXXX 
. 
 23 37 13 43-0061  Staff Security Steel Supply Registers (23 37 13 43-0050) 

Note: Includes damper as manufactured by Titus or equal. 
. 
. 

 23 37 13 43-0062 EA 6" x 6" Staff Security Supply Register ................................................................................................................................. 141.19 12.60 
. 

 23 37 13 43-0063 EA 9" x 9" Staff Security Supply Register ................................................................................................................................. 181.77 14.99 
. 

 23 37 13 43-0064 EA 12" x 12" Staff Security Supply Register ............................................................................................................................. 229.71 20.46 
. 

 23 37 13 43-0065 EA 15" x 15" Staff Security Supply Register ............................................................................................................................. 325.88 23.62 
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. 
 23 37 13 43-0066 EA 21" x 21" Staff Security Supply Register ............................................................................................................................. 463.11 31.50 

. 
 23 37 13 43-0067 EA 24" x 24" Staff Security Supply Register ............................................................................................................................. 556.70 36.23 

XXXXXXX 
. 
 23 37 13 43-0068  Staff Security Steel Return Registers (23 37 13 43-0050) 

Note: Includes damper as manufactured by Titus or equal. 
. 
. 

 23 37 13 43-0069 EA 10" x 4" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 179.62 13.63 
Note: Perforated with square holes. 

. 
 23 37 13 43-0070 EA 6" x 6" 12 Gage Flat Steel Plate Staff Security Return Register ......................................................................................... 161.93 12.60 

Note: Perforated with square holes. 
. 

 23 37 13 43-0071 EA 10" x 6" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 195.72 14.19 
Note: Perforated with square holes. 

. 
 23 37 13 43-0072 EA 12" x 5" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 199.93 15.33 

Note: Perforated with square holes. 
. 

 23 37 13 43-0073 EA 12" x 8" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 248.80 18.17 
Note: Perforated with square holes. 

. 
 23 37 13 43-0074 EA 16" x 6" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 261.25 18.17 

Note: Perforated with square holes. 
. 

 23 37 13 43-0075 EA 16" x 8" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 290.88 18.85 
Note: Perforated with square holes. 

. 
 23 37 13 43-0076 EA 12" x 12" 12 Gage Flat Steel Plate Staff Security Return Register ..................................................................................... 291.95 20.46 

Note: Perforated with square holes. 
. 

 23 37 13 43-0077 EA 30" x 6" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 380.24 22.94 
Note: Perforated with square holes. 

. 
 23 37 13 43-0078 EA 14" x 12" 12 Gage Flat Steel Plate Staff Security Return Register ..................................................................................... 325.23 22.14 

Note: Perforated with square holes. 
. 

 23 37 13 43-0079 EA 28" x 8" 12 Gage Flat Steel Plate Staff Security Return Register ....................................................................................... 405.72 23.62 
Note: Perforated with square holes. 

. 
 23 37 13 43-0080 EA 18" x 12" 12 Gage Flat Steel Plate Staff Security Return Register ..................................................................................... 374.60 23.39 

Note: Perforated with square holes. 

XXXXXXX 
. 
 23 37 13 43-0081  Maximum Security Steel Grills (23 37 13 43-0050) 

Note: Includes damper as manufactured by Titus or equal. 
. 
. 

 23 37 13 43-0082 EA 10" x 4" Maximum Security Grill .......................................................................................................................................... 154.72 13.63 
. 

 23 37 13 43-0083 EA 6" x 6" Maximum Security Grill ............................................................................................................................................ 141.19 12.60 
. 

 23 37 13 43-0084 EA 10" x 6" Maximum Security Grill .......................................................................................................................................... 166.67 14.19 
. 

 23 37 13 43-0085 EA 12" x 5" Maximum Security Grill .......................................................................................................................................... 172.96 15.33 
. 

 23 37 13 43-0086 EA 12" x 8" Maximum Security Grill .......................................................................................................................................... 205.23 18.17 
. 

 23 37 13 43-0087 EA 16" x 8" Maximum Security Grill .......................................................................................................................................... 236.94 18.85 
. 

 23 37 13 43-0088 EA 12" x 12" Maximum Security Grill ........................................................................................................................................ 238.01 20.46 
. 

 23 37 13 43-0089 EA 14" x 12" Maximum Security Grill ........................................................................................................................................ 258.84 22.14 
. 

 23 37 13 43-0090 EA 30" x 6" Maximum Security Grill .......................................................................................................................................... 318.01 22.94 
. 

 23 37 13 43-0091 EA 28" x 8" Maximum Security Grill .......................................................................................................................................... 335.18 23.62 
. 

 23 37 13 43-0092 EA 18" x 12" Maximum Security Grill ........................................................................................................................................ 306.14 23.39 

XXXXXXX 
. 
 23 37 23  HVAC Gravity Ventilators (23 37)
. 
. 
 23 37 23 13  HVAC Gravity Dome Ventilators (23 37 23)
. 
. 
 23 37 23 13-0001  Rectangular Gravity Intake/Relief Ventilator Hood (23 37 23 13) 

Note: Includes flange base and bird screen. Excludes curb. 
. 
. 

 23 37 23 13-0002 EA 8" x 8" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .................................................. 597.29 65.27 
. 

 23 37 23 13-0003 EA 8" x 12" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ................................................ 638.09 74.72 
. 

 23 37 23 13-0004 EA 8" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ................................................ 797.19 92.94 
. 

 23 37 23 13-0005 EA 8" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ................................................ 849.11 98.91 
. 

 23 37 23 13-0006 EA 8" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ................................................ 990.91 115.12 
. 

 23 37 23 13-0007 EA 10" x 10" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 701.70 74.27 
. 

 23 37 23 13-0008 EA 12" x 12" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 773.41 83.72 
. 

 23 37 23 13-0009 EA 12" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 889.68 90.02 
. 

 23 37 23 13-0010 EA 12" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 980.75 109.10 
. 

 23 37 23 13-0011 EA 12" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,118.94 117.03 
. 

 23 37 23 13-0012 EA 12" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,256.97 124.23 
. 

 23 37 23 13-0013 EA 14" x 14" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 833.18 84.73 
. 

 23 37 23 13-0014 EA 14" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 949.47 96.55 
. 

 23 37 23 13-0015 EA 14" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,065.76 108.37 
. 

 23 37 23 13-0016 EA 14" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,201.33 122.20 
. 

 23 37 23 13-0017 EA 14" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,356.42 137.96 
. 

 23 37 23 13-0018 EA 16" x 16" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,007.54 102.51 
. 

 23 37 23 13-0019 EA 16" x 20" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,046.34 106.45 
. 

 23 37 23 13-0020 EA 16" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,162.61 118.27 
. 

 23 37 23 13-0021 EA 16" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,317.59 134.02 
. 

 23 37 23 13-0022 EA 16" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,472.56 149.77 
. 

 23 37 23 13-0023 EA 16" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,685.73 171.49 
. 

 23 37 23 13-0024 EA 18" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,000.54 101.05 
. 

 23 37 23 13-0025 EA 18" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,164.23 117.60 
. 

 23 37 23 13-0026 EA 18" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,328.02 134.13 
. 

 23 37 23 13-0027 EA 18" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,509.92 152.47 
. 

 23 37 23 13-0028 EA 18" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,673.61 169.01 
. 

 23 37 23 13-0029 EA 20" x 20" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,057.86 112.08 
. 

 23 37 23 13-0030 EA 20" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,196.53 126.81 
. 

 23 37 23 13-0031 EA 20" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,335.32 141.45 
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. 
 23 37 23 13-0032 EA 20" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,543.45 163.50 

. 
 23 37 23 13-0033 EA 20" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,699.49 180.05 

. 
 23 37 23 13-0034 EA 24" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,345.24 150.67 

. 
 23 37 23 13-0035 EA 24" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,492.85 167.21 

. 
 23 37 23 13-0036 EA 24" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,706.16 191.07 

. 
 23 37 23 13-0037 EA 24" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,870.18 209.41 

. 
 23 37 23 13-0038 EA 24" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,050.66 229.67 

. 
 23 37 23 13-0039 EA 30" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,606.22 171.49 

. 
 23 37 23 13-0040 EA 30" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,769.82 188.93 

. 
 23 37 23 13-0041 EA 30" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,948.37 207.95 

. 
 23 37 23 13-0042 EA 30" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,126.82 227.08 

. 
 23 37 23 13-0043 EA 30" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,587.82 276.25 

. 
 23 37 23 13-0044 EA 30" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,766.38 295.27 

. 
 23 37 23 13-0045 EA 36" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,871.26 212.79 

. 
 23 37 23 13-0046 EA 36" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,052.73 233.38 

. 
 23 37 23 13-0047 EA 36" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,457.70 279.41 

. 
 23 37 23 13-0048 EA 36" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,736.93 311.14 

. 
 23 37 23 13-0049 EA 36" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,904.58 330.27 

. 
 23 37 23 13-0050 EA 36" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,127.97 355.59 

. 
 23 37 23 13-0051 EA 36" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,519.00 400.03 

. 
 23 37 23 13-0052 EA 42" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,212.87 238.22 

. 
 23 37 23 13-0053 EA 42" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,747.39 295.72 

. 
 23 37 23 13-0054 EA 42" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,132.83 337.24 

. 
 23 37 23 13-0055 EA 42" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,244.65 349.28 

. 
 23 37 23 13-0056 EA 42" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,617.62 389.35 

. 
 23 37 23 13-0057 EA 42" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,978.12 428.16 

. 
 23 37 23 13-0058 EA 48" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,958.66 343.88 

. 
 23 37 23 13-0059 EA 48" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,200.50 372.02 

. 
 23 37 23 13-0060 EA 48" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,442.22 400.15 

. 
 23 37 23 13-0061 EA 48" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,822.13 444.26 

. 
 23 37 23 13-0062 EA 48" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,021.56 450.11 

. 
 23 37 23 13-0063 EA 54" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,419.85 387.65 

. 
 23 37 23 13-0064 EA 54" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,836.07 434.80 

. 
 23 37 23 13-0065 EA 54" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,162.36 471.82 

. 
 23 37 23 13-0066 EA 54" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,432.25 502.43 

. 
 23 37 23 13-0067 EA 60" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,261.92 482.63 

. 
 23 37 23 13-0068 EA 60" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,485.25 514.48 

. 
 23 37 23 13-0069 EA 60" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,811.32 553.97 

. 
 23 37 23 13-0070 EA 66" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,537.22 556.56 

. 
 23 37 23 13-0071 EA 66" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,305.78 650.86 

. 
 23 37 23 13-0072 EA 72" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,380.98 600.11 

XXXXXXX 
. 
 23 38  Ventilation Hoods (23 30) 
. 
. 
 23 38 13  Commercial-Kitchen Hoods (23 38) 
. 
. 
 23 38 13 13  Listed Commercial-Kitchen Hoods (23 38 13)
. 
. 
 23 38 13 13-0001  Universal Ventless Hood (23 38 13 13) 
. 
. 

 23 38 13 13-0002 EA 109" Wide x 50" Deep x 102" High, Ventless Exhaust Hood With Stand, (Wells WVU-96) ............................................ 36,669.44 447.77 

XXXXXXX 
. 
 23 38 13 16  Standard Commercial-Kitchen Hoods (23 38 13)
. 
. 
 23 38 13 16-0001  Commercial Kitchen Hood Ventilation System (23 38 13 16) 

Note: Excludes fire suppression. See CSI section 21 24 16 00-0000 for fire suppression system, 23 31 13 23-
0000 for duct, 23 34 16 00-0108 for exhaust and supply fans. 

. 

. 
 23 38 13 16-0002  Dry Filter Exhaust Hoods (23 38 13 16-0001) 

Note: Includes stainless steel filters, exhaust damper and 48" long fluorescent light fixtures. 
. 
. 

 23 38 13 16-0003 EA 8' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................... 8,979.91 840.10 
. 

 23 38 13 16-0004 EA 8'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................... 9,361.20 892.61 
. 

 23 38 13 16-0005 EA 9' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................. 10,422.99 945.12 
. 

 23 38 13 16-0006 EA 9'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................. 10,747.38 997.62 
. 

 23 38 13 16-0007 EA 10' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 11,138.45 1,050.13 
. 

 23 38 13 16-0008 EA 10'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 11,550.54 1,102.63 
. 

 23 38 13 16-0009 EA 11' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 11,942.23 1,155.14 
. 

 23 38 13 16-0010 EA 11'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 12,345.45 1,207.64 
. 

 23 38 13 16-0011 EA 12' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 12,791.82 1,260.16 
. 

 23 38 13 16-0012 EA 12'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 13,180.88 1,312.66 
. 

 23 38 13 16-0013 EA 13' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 13,506.30 1,365.17 
. 

 23 38 13 16-0014 EA 13'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 14,042.47 1,417.67 
. 

 23 38 13 16-0015 EA 14' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 15,671.94 1,470.18 
. 

 23 38 13 16-0016 EA 14'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 16,099.38 1,522.68 
. 

 23 38 13 16-0017 EA 15" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................... 16,671.84 1,575.19 
. 

 23 38 13 16-0018 EA 15"-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 17,108.10 1,627.70 
. 

 23 38 13 16-0019 EA 16' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 17,750.91 1,680.21 

XXXXXXX 
. 
 23 38 13 16-0020  Dry Extractor Exhaust Hoods (23 38 13 16-0001) 

Note: Includes extractor inserts, exhaust damper, 48" long fluorescent light fixtures, and UDS filler panels. 
. 
. 

 23 38 13 16-0021 EA 8' Long x 60" Deep Dry Extractor Exhaust Hood ............................................................................................................ 12,454.45 840.10 
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. 
 23 38 13 16-0022 EA 8'-6" Long x 60" Deep Dry Extractor Exhaust Hood ....................................................................................................... 12,857.73 892.61 

. 
 23 38 13 16-0023 EA 9' Long x 60" Deep Dry Extractor Exhaust Hood ........................................................................................................... 13,985.50 945.12 

. 
 23 38 13 16-0024 EA 9'-6" Long x 60" Deep Dry Extractor Exhaust Hood ....................................................................................................... 14,397.85 997.62 

. 
 23 38 13 16-0025 EA 10' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 14,810.91 1,050.13 

. 
 23 38 13 16-0026 EA 10'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 15,201.01 1,102.63 

. 
 23 38 13 16-0027 EA 11' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 15,614.69 1,155.14 

. 
 23 38 13 16-0028 EA 11'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 16,006.91 1,207.64 

. 
 23 38 13 16-0029 EA 12' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 16,376.32 1,260.16 

. 
 23 38 13 16-0030 EA 12'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 16,897.32 1,312.66 

. 
 23 38 13 16-0031 EA 13' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 17,497.63 1,365.17 

. 
 23 38 13 16-0032 EA 13'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 18,132.75 1,417.67 

. 
 23 38 13 16-0033 EA 14' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 19,443.36 1,470.18 

. 
 23 38 13 16-0034 EA 14'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 20,090.70 1,522.68 

. 
 23 38 13 16-0035 EA 15" Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 21,333.88 1,575.19 

. 
 23 38 13 16-0036 EA 15"-6" Long x 60" Deep Dry Extractor Exhaust Hood .................................................................................................... 22,594.79 1,627.70 

. 
 23 38 13 16-0037 EA 16' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 23,842.35 1,680.21 

XXXXXXX 
. 
 23 38 13 16-0038  Single Manifold Water Wash Exhaust Hoods (23 38 13 16-0001) 

Note: Includes extraction baffles, 48" long fluorescent light fixtures, and UDS filler panels. Excludes fan wash 
control panel. 

. 

. 
 23 38 13 16-0039 EA 8' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................... 13,334.08 840.10 

. 
 23 38 13 16-0040 EA 8'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................... 13,759.35 892.61 

. 
 23 38 13 16-0041 EA 9' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................... 14,909.11 945.12 

. 
 23 38 13 16-0042 EA 9'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................... 15,332.46 997.62 

. 
 23 38 13 16-0043 EA 10' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 15,778.50 1,050.13 

. 
 23 38 13 16-0044 EA 10'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 16,190.59 1,102.63 

. 
 23 38 13 16-0045 EA 11' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 16,615.27 1,155.14 

. 
 23 38 13 16-0046 EA 11'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 17,040.48 1,207.64 

. 
 23 38 13 16-0047 EA 12' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 17,420.88 1,260.16 

. 
 23 38 13 16-0048 EA 12'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 17,985.87 1,312.66 

. 
 23 38 13 16-0049 EA 13' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 18,630.15 1,365.17 

. 
 23 38 13 16-0050 EA 13'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 19,309.26 1,417.67 

. 
 23 38 13 16-0051 EA 14' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 20,663.84 1,470.18 

. 
 23 38 13 16-0052 EA 14'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................. 21,355.17 1,522.68 

. 
 23 38 13 16-0053 EA 15" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 22,719.30 1,575.19 

. 
 23 38 13 16-0054 EA 15"-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................ 23,408.45 1,627.70 

. 
 23 38 13 16-0055 EA 16' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 24,095.25 1,680.21 

. 
 23 38 13 16-0056 EA Fan Wash Control Panel .................................................................................................................................................. 9,501.56 420.05 

Note: Includes time clock and backflow preventer. 

XXXXXXX 
. 
 23 38 13 16-0057  Utility Distribution System (UDS) (23 38 13 16-0001) 

Note: Includes "L" shaped primary riser, secondary riser, horizontal mechanical and electrical raceway; 2" IPS 
looped gas manifold with two (2) solenoid gas valves; 1" hot water manifold; 1" cold water manifold; 100 Amp 
120-208 VAC/3 Ph/60 Hz main shunt trip connectors; equipment restraints; flexible drain connectors; and power 
interruption device. Excludes main shunt breaker. 

. 

. 
 23 38 13 16-0058 EA 8' Long UDS ................................................................................................................................................................... 26,171.43 427.20 

. 
 23 38 13 16-0059 EA 8'-6" Long UDS .............................................................................................................................................................. 26,943.17 437.59 

. 
 23 38 13 16-0060 EA 9' Long UDS ................................................................................................................................................................... 27,706.49 447.77 

. 
 23 38 13 16-0061 EA 9'-6" Long UDS .............................................................................................................................................................. 28,478.10 462.05 

. 
 23 38 13 16-0062 EA 10' Long UDS ................................................................................................................................................................. 29,243.78 473.40 

. 
 23 38 13 16-0063 EA 10'-6" Long UDS ............................................................................................................................................................ 30,002.53 485.36 

. 
 23 38 13 16-0064 EA 11' Long UDS ................................................................................................................................................................. 30,770.15 493.66 

. 
 23 38 13 16-0065 EA 11'-6" Long UDS ............................................................................................................................................................ 31,539.09 506.69 

. 
 23 38 13 16-0066 EA 12' Long UDS ................................................................................................................................................................. 32,318.89 525.07 

. 
 23 38 13 16-0067 EA 12'-6" Long UDS ............................................................................................................................................................ 33,111.85 550.05 

. 
 23 38 13 16-0068 EA 13' Long UDS ................................................................................................................................................................. 33,887.16 566.23 

. 
 23 38 13 16-0069 EA 13'-6" Long UDS ............................................................................................................................................................ 34,676.35 589.33 

. 
 23 38 13 16-0070 EA 14' Long UDS ................................................................................................................................................................. 35,456.52 607.92 

. 
 23 38 13 16-0071 EA 14'-6" Long UDS ............................................................................................................................................................ 36,239.12 627.77 

. 
 23 38 13 16-0072 EA 15' Long UDS ................................................................................................................................................................. 37,024.41 648.98 

. 
 23 38 13 16-0073 EA 15'-6" Long UDS ............................................................................................................................................................ 37,812.63 671.56 

. 
 23 38 13 16-0074 EA  16' Long UDS ................................................................................................................................................................. 38,587.58 687.62 

XXXXXXX 
. 
 23 38 13 16-0075  Stainless Steel Exhaust Hood Material (23 38 13 16) 

Note: Welded seams. 
. 
. 

 23 38 13 16-0076 SF 16 Gauge, Type 304, Stainless Steel Exhaust Hood Material ............................................................................................... 39.57 14.38 
    For Type 316 Stainless Steel, Add  0.98 

. 
 23 38 13 16-0077 SF 14 Gauge, Type 304, Stainless Steel Exhaust Hood Material ............................................................................................... 49.46 19.17 

    For Type 316 Stainless Steel, Add  1.22 
. 

 23 38 13 16-0078 SF 12 Gauge, Type 304, Stainless Steel Exhaust Hood Material ............................................................................................... 68.65 25.87 
    For Type 316 Stainless Steel, Add  1.70 

. 
 23 38 13 16-0079 SF 10 Gauge, Type 304, Stainless Steel Exhaust Hood Material ............................................................................................... 85.80 31.62 

    For Type 316 Stainless Steel, Add  2.19 

XXXXXXX 
. 
 23 38 13 16-0080  Kitchen Exhaust Hood (23 38 13 16) 
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. 

. 
 23 38 13 16-0081 EA Type 1, 10' x 48" Low Ceiling Sloped Front Commercial Kitchen Hood System With PSP Makeup Air (Halifax 

LPSHP1048) ................................................................................................................................................................... 8,322.30 2,077.20 
Note: Ductwork connections by others. 

    For Type 316 Stainless Steel, Add  416.79 
. 

 23 38 13 16-0082 EA Type 1, 8' x 48" Commercial Kitchen Hood System With Short Cycle Makeup Air (Halifax SCHP848) ........................... 7,491.42 1,661.76 
Note: Ductwork connections by others. 

    For Type 316 Stainless Steel, Add  416.79 
. 

 23 38 13 16-0083 EA Type 1, 4' x 48" Low Ceiling Sloped Front Commercial Kitchen Hood System (Halifax LEXHP448) ............................... 4,036.66 830.88 
Note: Ductwork connections by others. 

    For Type 316 Stainless Steel, Add  237.49 
. 

 23 38 13 16-0084 EA Type 1, 6' x 48" Low Ceiling Sloped Front Commercial Kitchen Hood System (Halifax LEXHP648) ............................... 5,274.54 1,246.32 
Note: Ductwork connections by others. 

    For Type 316 Stainless Steel, Add  278.19 
. 

 23 38 13 16-0085 EA Type 1, 5' x 48" Commercial Kitchen Hood System (Halifax EXHP548) .......................................................................... 4,716.10 1,038.60 
Note: Ductwork connections by others. 

    For Type 316 Stainless Steel, Add  263.89 

XXXXXXX 
. 
 23 40  HVAC Air Cleaning Devices (23) 
. 
. 
 23 41  Particulate Air Filtration (23 40) 
. 
. 
 23 41 13  Panel Air Filters (23 41) 
. 
. 
 23 41 13 00-0001  Disposable Air Filters (23 41 13) 
. 
. 

 23 41 13 00-0002 EA Throwaway Glass Or Paper Media Filter, Residential ........................................................................................................... 12.39  

XXXXXXX 
. 
 23 41 13 00-0003  Disposable Fiberglass Air Filters (23 41 13) 
. 
. 

 23 41 13 00-0004 EA 8" x 16" x 1" Disposable Fiberglass Air Filter, MERV 5 ......................................................................................................... 12.52 5.41 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0005 EA 8" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ......................................................................................................... 12.52 5.41 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0006 EA 8" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ......................................................................................................... 12.25 5.41 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0007 EA 10" x 10" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.15 5.67 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0008 EA 10" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.15 5.67 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0009 EA 10" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.15 5.67 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0010 EA 10" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.15 5.67 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0011 EA 10" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.37 5.67 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0012 EA 12" x 12" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.84 5.92 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0013 EA 12" x 16" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.82 5.92 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0014 EA 12" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.20 5.92 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0015 EA 12" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.20 5.92 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0016 EA 12" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.20 5.92 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0017 EA 12" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.62 5.92 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0018 EA 12" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.38 5.92 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0019 EA 14" x 14" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.83 6.25 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0020 EA 14" x 18" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.14 6.25 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0021 EA 14" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.95 6.25 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0022 EA 14" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.83 6.25 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0023 EA 14" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.95 6.25 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0024 EA 14" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.67 6.25 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0025 EA 15" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.09 6.43 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0026 EA 15" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.09 6.43 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0027 EA 15" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.12 6.43 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0028 EA 16" x 16" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.23 6.52 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0029 EA 16" x 18" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.73 6.52 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0030 EA 16" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.28 6.52 
Note: One-piece kraft fiberboard frame with two metal grids. 
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. 
 23 41 13 00-0031 EA 16" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.16 6.52 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0032 EA 16" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.70 6.52 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0033 EA 16" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.24 6.52 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0034 EA 16" x 32" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 20.60 6.52 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0035 EA 16" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 20.33 6.52 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0036 EA 18" x 18" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.50 6.77 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0037 EA 18" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.16 6.77 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0038 EA 18" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.50 6.77 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0039 EA 18" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.67 6.77 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0040 EA 18" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.37 6.77 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0041 EA 18" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 19.32 6.77 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0042 EA 19" x 27" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.20 7.10 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0043 EA 20" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.49 7.10 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0044 EA 20" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.54 7.10 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0045 EA 20" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.82 7.10 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0046 EA 20" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.27 7.10 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0047 EA 20" x 32" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 21.40 7.10 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0048 EA 20" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 19.23 7.10 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0049 EA 21" x 21" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.42 7.19 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0050 EA 22" x 22" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.63 7.27 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0051 EA 24" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.74 7.36 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0052 EA 24" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.33 7.36 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0053 EA 24" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 23.36 7.36 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0054 EA 25" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.85 7.44 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0055 EA 25" x 32" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 23.83 7.44 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0056 EA 10" x 10" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.97 5.67 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0057 EA 10" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.97 5.67 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0058 EA 12" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.18 5.92 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0059 EA 14" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.63 6.25 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0060 EA 14" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.63 6.25 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0061 EA 15" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.95 6.43 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0062 EA 16" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.84 6.52 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0063 EA 16" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.69 6.52 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0064 EA 16" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.06 6.52 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0065 EA 18" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.04 6.77 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0066 EA 20" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.61 7.10 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0067 EA 20" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.35 7.10 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0068 EA 20" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.35 7.10 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0069 EA 24" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.95 7.36 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0070 EA 25" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.06 7.44 
Note: One-piece kraft fiberboard frame with two metal grids. 

XXXXXXX 
. 
 23 41 13 00-0071  Disposable Pleated Air Filters (23 41 13) 
. 
. 

 23 41 13 00-0072 EA 10" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 13.16 5.67 
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. 
 23 41 13 00-0073 EA 10" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.79 5.67 

. 
 23 41 13 00-0074 EA 10" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 25.01 5.67 

. 
 23 41 13 00-0075 EA 12" x 12" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.08 5.92 

. 
 23 41 13 00-0076 EA 12" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.85 5.92 

. 
 23 41 13 00-0077 EA 12" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.66 5.92 

. 
 23 41 13 00-0078 EA 12" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.66 5.92 

. 
 23 41 13 00-0079 EA 12" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 25.36 5.92 

. 
 23 41 13 00-0080 EA 14" x 14" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.37 6.25 

. 
 23 41 13 00-0081 EA 14" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.30 6.25 

. 
 23 41 13 00-0082 EA 14" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.93 6.25 

. 
 23 41 13 00-0083 EA 14" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.86 6.25 

. 
 23 41 13 00-0084 EA 14" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 24.41 6.25 

. 
 23 41 13 00-0085 EA 15" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.63 6.43 

. 
 23 41 13 00-0086 EA 16" x 16" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.70 6.52 

. 
 23 41 13 00-0087 EA 16" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.37 6.52 

. 
 23 41 13 00-0088 EA 16" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.17 6.52 

. 
 23 41 13 00-0089 EA 16" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.00 6.52 

. 
 23 41 13 00-0090 EA 16" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 24.74 6.52 

. 
 23 41 13 00-0091 EA 18" x 18" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 26.48 6.77 

. 
 23 41 13 00-0092 EA 18" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.47 6.77 

. 
 23 41 13 00-0093 EA 18" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.13 6.77 

. 
 23 41 13 00-0094 EA 18" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.88 6.77 

. 
 23 41 13 00-0095 EA 18" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 26.65 6.77 

. 
 23 41 13 00-0096 EA 20" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.90 7.10 

. 
 23 41 13 00-0097 EA 20" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.17 7.10 

. 
 23 41 13 00-0098 EA 20" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.96 7.10 

. 
 23 41 13 00-0099 EA 20" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 21.50 7.10 

. 
 23 41 13 00-0100 EA 22" x 22" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 26.23 7.27 

. 
 23 41 13 00-0101 EA 24" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.43 7.36 

. 
 23 41 13 00-0102 EA 24" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 32.45 7.36 

. 
 23 41 13 00-0103 EA 25" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 21.64 7.44 

. 
 23 41 13 00-0104 EA 10" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 15.63 5.67 

. 
 23 41 13 00-0105 EA 12" x 12" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.52 5.92 

. 
 23 41 13 00-0106 EA 12" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.39 5.92 

. 
 23 41 13 00-0107 EA 12" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.13 5.92 

. 
 23 41 13 00-0108 EA 14" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.06 6.25 

. 
 23 41 13 00-0109 EA 14" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.83 6.25 

. 
 23 41 13 00-0110 EA 15" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.28 6.43 

. 
 23 41 13 00-0111 EA 16" x 16" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 21.84 6.52 

. 
 23 41 13 00-0112 EA 16" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.91 6.52 

. 
 23 41 13 00-0113 EA 16" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.36 6.52 

. 
 23 41 13 00-0114 EA 16" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.90 6.52 

. 
 23 41 13 00-0115 EA 18" x 18" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 25.28 6.77 

. 
 23 41 13 00-0116 EA 18" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 21.49 6.77 

. 
 23 41 13 00-0117 EA 18" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.47 6.77 

. 
 23 41 13 00-0118 EA 18" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.24 6.77 

. 
 23 41 13 00-0119 EA 20" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.89 7.10 

. 
 23 41 13 00-0120 EA 20" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.29 7.10 

. 
 23 41 13 00-0121 EA 20" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.05 7.10 

. 
 23 41 13 00-0122 EA 20" x 30" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 29.18 7.10 

. 
 23 41 13 00-0123 EA 24" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 21.51 7.36 

. 
 23 41 13 00-0124 EA 25" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 23.81 7.44 

. 
 23 41 13 00-0125 EA 12" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 24.98 5.92 

. 
 23 41 13 00-0126 EA 16" x 20" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 26.98 6.52 

. 
 23 41 13 00-0127 EA 16" x 25" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 28.88 6.52 

. 
 23 41 13 00-0128 EA 18" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 31.17 6.77 

. 
 23 41 13 00-0129 EA 20" x 20" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 29.57 7.10 

. 
 23 41 13 00-0130 EA 20" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 32.23 7.10 

. 
 23 41 13 00-0131 EA 20" x 25" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 32.48 7.10 

. 
 23 41 13 00-0132 EA 24" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 35.48 7.36 

. 
 23 41 13 00-0133 EA 10" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 22.69 5.67 

. 
 23 41 13 00-0134 EA 10" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 22.69 5.67 

. 
 23 41 13 00-0135 EA 10" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 29.56 5.67 

. 
 23 41 13 00-0136 EA 12" x 12" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.07 5.92 

. 
 23 41 13 00-0137 EA 12" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 23.45 5.92 

. 
 23 41 13 00-0138 EA 12" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 23.35 5.92 

. 
 23 41 13 00-0139 EA 12" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 33.58 5.92 

. 
 23 41 13 00-0140 EA 14" x 14" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 27.38 6.25 

. 
 23 41 13 00-0141 EA 14" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.05 6.25 

. 
 23 41 13 00-0142 EA 14" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 31.21 6.25 

. 
 23 41 13 00-0143 EA 14" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 30.51 6.25 

. 
 23 41 13 00-0144 EA 14" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 35.90 6.25 

. 
 23 41 13 00-0145 EA 15" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 23.05 6.43 

. 
 23 41 13 00-0146 EA 16" x 16" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 32.86 6.52 

. 
 23 41 13 00-0147 EA 16" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 21.49 6.52 

. 
 23 41 13 00-0148 EA 16" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 27.86 6.52 

. 
 23 41 13 00-0149 EA 16" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 25.56 6.52 

. 
 23 41 13 00-0150 EA 16" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 33.92 6.52 

. 
 23 41 13 00-0151 EA 18" x 18" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 34.70 6.77 

. 
 23 41 13 00-0152 EA 18" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 29.37 6.77 

. 
 23 41 13 00-0153 EA 18" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 26.43 6.77 
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. 
 23 41 13 00-0154 EA 18" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 28.20 6.77 

. 
 23 41 13 00-0155 EA 18" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 39.28 6.77 

. 
 23 41 13 00-0156 EA 20" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 26.53 7.10 

. 
 23 41 13 00-0157 EA 20" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 29.16 7.10 

. 
 23 41 13 00-0158 EA 20" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 29.45 7.10 

. 
 23 41 13 00-0159 EA 20" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 34.35 7.10 

. 
 23 41 13 00-0160 EA 22" x 22" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 38.06 7.27 

. 
 23 41 13 00-0161 EA 24" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 31.97 7.36 

. 
 23 41 13 00-0162 EA 24" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 41.59 7.36 

. 
 23 41 13 00-0163 EA 25" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 36.04 7.44 

. 
 23 41 13 00-0164 EA 10" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 23.10 5.67 

. 
 23 41 13 00-0165 EA 12" x 12" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.34 5.92 

. 
 23 41 13 00-0166 EA 12" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 23.12 5.92 

. 
 23 41 13 00-0167 EA 12" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 27.21 5.92 

. 
 23 41 13 00-0168 EA 14" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.34 6.25 

. 
 23 41 13 00-0169 EA 14" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 25.52 6.25 

. 
 23 41 13 00-0170 EA 15" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.99 6.43 

. 
 23 41 13 00-0171 EA 16" x 16" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 33.55 6.52 

. 
 23 41 13 00-0172 EA 16" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 29.16 6.52 

. 
 23 41 13 00-0173 EA 16" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 28.42 6.52 

. 
 23 41 13 00-0174 EA 16" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 32.23 6.52 

. 
 23 41 13 00-0175 EA 18" x 18" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 38.71 6.77 

. 
 23 41 13 00-0176 EA 18" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 30.62 6.77 

. 
 23 41 13 00-0177 EA 18" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 35.00 6.77 

. 
 23 41 13 00-0178 EA 18" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 30.27 6.77 

. 
 23 41 13 00-0179 EA 20" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 33.59 7.10 

. 
 23 41 13 00-0180 EA 20" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 36.03 7.10 

. 
 23 41 13 00-0181 EA 20" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 36.39 7.10 

. 
 23 41 13 00-0182 EA 24" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 36.36 7.36 

. 
 23 41 13 00-0183 EA 25" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 36.83 7.44 

. 
 23 41 13 00-0184 EA 12" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 44.44 5.92 

. 
 23 41 13 00-0185 EA 16" x 20" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 45.49 6.52 

. 
 23 41 13 00-0186 EA 16" x 25" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 54.24 6.52 

. 
 23 41 13 00-0187 EA 18" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 54.15 6.77 

. 
 23 41 13 00-0188 EA 20" x 20" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 53.93 7.10 

. 
 23 41 13 00-0189 EA 20" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 59.43 7.10 

. 
 23 41 13 00-0190 EA 20" x 25" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 59.43 7.10 

. 
 23 41 13 00-0191 EA 24" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 66.34 7.36 

. 
 23 41 13 00-0192 EA 8" x 16" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................... 29.05 5.41 

. 
 23 41 13 00-0193 EA 8" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................... 29.05 5.41 

. 
 23 41 13 00-0194 EA 8" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................... 29.05 5.41 

. 
 23 41 13 00-0195 EA 10" x 10" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.38 5.67 

. 
 23 41 13 00-0196 EA 10" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.09 5.67 

. 
 23 41 13 00-0197 EA 10" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.38 5.67 

. 
 23 41 13 00-0198 EA 10" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.38 5.67 

. 
 23 41 13 00-0199 EA 10" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.38 5.67 

. 
 23 41 13 00-0200 EA 12" x 12" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.44 5.92 

. 
 23 41 13 00-0201 EA 12" x 16" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.73 5.92 

. 
 23 41 13 00-0202 EA 12" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.44 5.92 

. 
 23 41 13 00-0203 EA 12" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.44 5.92 

. 
 23 41 13 00-0204 EA 12" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.73 5.92 

. 
 23 41 13 00-0205 EA 12" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.73 5.92 

. 
 23 41 13 00-0206 EA 12" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 31.01 5.92 

. 
 23 41 13 00-0207 EA 14" x 14" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.89 6.25 

. 
 23 41 13 00-0208 EA 14" x 18" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.18 6.25 

. 
 23 41 13 00-0209 EA 14" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.89 6.25 

. 
 23 41 13 00-0210 EA 14" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.89 6.25 

. 
 23 41 13 00-0211 EA 14" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 28.89 6.25 

. 
 23 41 13 00-0212 EA 14" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.18 6.25 

. 
 23 41 13 00-0213 EA 15" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.11 6.43 

. 
 23 41 13 00-0214 EA 15" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.40 6.43 

. 
 23 41 13 00-0215 EA 15" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.40 6.43 

. 
 23 41 13 00-0216 EA 16" x 16" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.22 6.52 

. 
 23 41 13 00-0217 EA 16" x 18" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.51 6.52 

. 
 23 41 13 00-0218 EA 16" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.22 6.52 

. 
 23 41 13 00-0219 EA 16" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.22 6.52 

. 
 23 41 13 00-0220 EA 16" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.22 6.52 

. 
 23 41 13 00-0221 EA 16" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.51 6.52 

. 
 23 41 13 00-0222 EA 16" x 32" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.51 6.52 

. 
 23 41 13 00-0223 EA 16" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 34.68 6.52 

. 
 23 41 13 00-0224 EA 18" x 18" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.56 6.77 

. 
 23 41 13 00-0225 EA 18" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 32.13 6.77 

. 
 23 41 13 00-0226 EA 18" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 29.56 6.77 

. 
 23 41 13 00-0227 EA 18" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 32.13 6.77 

. 
 23 41 13 00-0228 EA 18" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 32.13 6.77 

. 
 23 41 13 00-0229 EA 18" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 35.02 6.77 

. 
 23 41 13 00-0230 EA 19" x 27" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 32.59 7.10 

. 
 23 41 13 00-0231 EA 20" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.02 7.10 

. 
 23 41 13 00-0232 EA 20" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.02 7.10 

. 
 23 41 13 00-0233 EA 20" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 30.02 7.10 

. 
 23 41 13 00-0234 EA 20" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 31.31 7.10 
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. 
 23 41 13 00-0235 EA 20" x 32" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 35.48 7.10 

. 
 23 41 13 00-0236 EA 20" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 35.48 7.10 

. 
 23 41 13 00-0237 EA 21" x 21" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 32.70 7.19 

. 
 23 41 13 00-0238 EA 22" x 22" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 31.53 7.27 

. 
 23 41 13 00-0239 EA 24" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 34.21 7.36 

. 
 23 41 13 00-0240 EA 24" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 34.21 7.36 

. 
 23 41 13 00-0241 EA 24" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 38.38 7.36 

. 
 23 41 13 00-0242 EA 25" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 34.32 7.44 

. 
 23 41 13 00-0243 EA 25" x 32" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 38.49 7.44 

. 
 23 41 13 00-0244 EA 30" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 38.72 7.61 

XXXXXXX 
. 
 23 41 13 00-0245  Carbon Vapor Trap, Disposable V-Bank Filter (23 41 13) 
. 
. 

 23 41 13 00-0246 EA 24" x 24" x 12" Thick Carbon Vapor, Disposable V-Bank Filter ........................................................................................... 657.93 16.91 

XXXXXXX 
. 
 23 41 13 00-0247  Electrostatic Air Filters With Frame, Element And Busbar (23 41 13) 
. 
. 

 23 41 13 00-0248 MF3 Electrostatic Air Filter, High Efficiency Non Supported With Frame, Element And Busbar ................................................... 66.83  
. 

 23 41 13 00-0249 MF3 Electrostatic Air Filter, Medium Efficiency Non Supported With Frame, Element And Busbar .............................................. 64.54  
. 

 23 41 13 00-0250 MF3 Electrostatic Air Filter, Glass/Paper Throwaway With Frame, Element And Busbar ...............................................................2.78  

XXXXXXX 
. 
 23 41 16  Renewable-Media Air Filters (23 41) 
. 
. 
 23 41 16 00-0001  Renewable-Media Electrostatic Air Filters With Frame, Element And 

Busbar (23 41 16) 
. 
. 

 23 41 16 00-0002 MF3 Electrostatic Air Filter, 5' Disposable Roll Renewable With Frame, Element And Busbar ................................................... 115.00  

XXXXXXX 
. 
 23 41 19  Washable Air Filters (23 41) 
. 
. 
 23 41 19 00-0001  Washable Electrostatic Air Filters With Frame, Element And Busbar (23 41 19) 
. 
. 

 23 41 19 00-0002 MF3 Electrostatic Air Filter, Permanent, Washable With Frame, Element And Busbar ................................................................. 43.91  

XXXXXXX 
. 
 23 41 33  High-Efficiency Particulate Filtration (23 41)
. 
. 
 23 41 33 00-0001  High Efficiency Particulate Air (HEPA) Filters (23 41 33) 

Note: Includes particle board and kraft paper frame and separator material. See CSI section 23 41 13 00-0000 
for prefilters. 

. 

. 
 23 41 33 00-0002  High Efficiency Particulate Air (HEPA) Filters DOP Efficiency-95% (23 41 33 00-0001) 
. 
. 

 23 41 33 00-0003 EA 12" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 150 CFM, Complete ............................ 118.66 15.79 
    For Removal And Replacement In Existing Equipment, Add  3.16 
    For >10 To 25, Deduct  -2.97 
    For >25 To 50, Deduct  -5.93 
    For >50 To 100, Deduct  -8.90 
    For >100, Deduct  -11.87 

. 
 23 41 33 00-0004 EA 24" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 375 CFM, Complete ............................ 157.65 18.04 

    For Removal And Replacement In Existing Equipment, Add  3.61 
    For >10 To 25, Deduct  -3.94 
    For >25 To 50, Deduct  -7.88 
    For >50 To 100, Deduct  -11.82 
    For >100, Deduct  -15.77 

. 
 23 41 33 00-0005 EA 24" x 18" x 6", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 450 CFM, Complete ............................ 184.50 20.86 

    For Removal And Replacement In Existing Equipment, Add  4.17 
    For >10 To 25, Deduct  -4.61 
    For >25 To 50, Deduct  -9.23 
    For >50 To 100, Deduct  -13.84 
    For >100, Deduct  -18.45 

. 
 23 41 33 00-0006 EA 24" x 24" x 6", High Efficiency Particulate Air (HEPA)  Filter, 95% DOP Efficiency, 700 CFM, Complete ........................... 211.38 23.68 

    For Removal And Replacement In Existing Equipment, Add  4.74 
    For >10 To 25, Deduct  -5.28 
    For >25 To 50, Deduct  -10.57 
    For >50 To 100, Deduct  -15.85 
    For >100, Deduct  -21.14 

. 
 23 41 33 00-0007 EA 12" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 250 CFM, Complete .......................... 144.49 16.91 

    For Removal And Replacement In Existing Equipment, Add  3.38 
    For >10 To 25, Deduct  -3.61 
    For >25 To 50, Deduct  -7.22 
    For >50 To 100, Deduct  -10.84 
    For >100, Deduct  -14.45 

. 
 23 41 33 00-0008 EA 24" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 500 CFM, Complete .......................... 193.91 19.73 

    For Removal And Replacement In Existing Equipment, Add  3.95 
    For >10 To 25, Deduct  -4.85 
    For >25 To 50, Deduct  -9.70 
    For >50 To 100, Deduct  -14.54 
    For >100, Deduct  -19.39 

. 
 23 41 33 00-0009 EA 24" x 18" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 875 CFM, Complete .......................... 231.74 22.55 

    For Removal And Replacement In Existing Equipment, Add  4.51 
    For >10 To 25, Deduct  -5.79 
    For >25 To 50, Deduct  -11.59 
    For >50 To 100, Deduct  -17.38 
    For >100, Deduct  -23.17 
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. 
 23 41 33 00-0010 EA 24" x 24" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 1,000 CFM, Complete ....................... 275.20 28.19 

    For Removal And Replacement In Existing Equipment, Add  5.64 
    For >10 To 25, Deduct  -6.88 
    For >25 To 50, Deduct  -13.76 
    For >50 To 100, Deduct  -20.64 
    For >100, Deduct  -27.52 

XXXXXXX 
. 
 23 41 33 00-0011  High Efficiency Particulate Air (HEPA) Filters DOP Efficiency-99.99% (23 41 33 00-

0001) 
. 
. 

 23 41 33 00-0012 EA 12" x 12" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ....................................... 101.69 14.10 
    For Removal And Replacement In Existing Equipment, Add  2.82 
    For >10 To 25, Deduct  -2.54 
    For >25 To 50, Deduct  -5.08 
    For >50 To 100, Deduct  -7.63 
    For >100, Deduct  -10.17 

. 
 23 41 33 00-0013 EA 24" x 12" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ....................................... 140.63 16.91 

    For Removal And Replacement In Existing Equipment, Add  3.38 
    For >10 To 25, Deduct  -3.52 
    For >25 To 50, Deduct  -7.03 
    For >50 To 100, Deduct  -10.55 
    For >100, Deduct  -14.06 

. 
 23 41 33 00-0014 EA 24" x 24" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ....................................... 214.95 19.73 

    For Removal And Replacement In Existing Equipment, Add  3.95 
    For >10 To 25, Deduct  -5.37 
    For >25 To 50, Deduct  -10.75 
    For >50 To 100, Deduct  -16.12 
    For >100, Deduct  -21.50 

. 
 23 41 33 00-0015 EA 36" x 24" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ....................................... 276.26 22.55 

    For Removal And Replacement In Existing Equipment, Add  4.51 
    For >10 To 25, Deduct  -6.91 
    For >25 To 50, Deduct  -13.81 
    For >50 To 100, Deduct  -20.72 
    For >100, Deduct  -27.63 

. 
 23 41 33 00-0016 EA 8" x 8" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ............................................. 95.98 11.28 

    For Removal And Replacement In Existing Equipment, Add  2.26 
    For >10 To 25, Deduct  -2.40 
    For >25 To 50, Deduct  -4.80 
    For >50 To 100, Deduct  -7.20 
    For >100, Deduct  -9.60 

. 
 23 41 33 00-0017 EA 12" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 150 CFM, Complete ....................... 127.22 15.23 

    For Removal And Replacement In Existing Equipment, Add  3.04 
    For >10 To 25, Deduct  -3.18 
    For >25 To 50, Deduct  -6.36 
    For >50 To 100, Deduct  -9.54 
    For >100, Deduct  -12.72 

. 
 23 41 33 00-0018 EA 24" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 325 CFM, Complete ....................... 171.16 18.04 

    For Removal And Replacement In Existing Equipment, Add  3.61 
    For >10 To 25, Deduct  -4.28 
    For >25 To 50, Deduct  -8.56 
    For >50 To 100, Deduct  -12.84 
    For >100, Deduct  -17.12 

. 
 23 41 33 00-0019 EA 24" x 18" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 550 CFM, Complete ....................... 200.94 21.14 

    For Removal And Replacement In Existing Equipment, Add  4.23 
    For >10 To 25, Deduct  -5.02 
    For >25 To 50, Deduct  -10.05 
    For >50 To 100, Deduct  -15.07 
    For >100, Deduct  -20.09 

. 
 23 41 33 00-0020 EA 24" x 24" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 775 CFM, Complete ....................... 229.60 23.68 

    For Removal And Replacement In Existing Equipment, Add  4.74 
    For >10 To 25, Deduct  -5.74 
    For >25 To 50, Deduct  -11.48 
    For >50 To 100, Deduct  -17.22 
    For >100, Deduct  -22.96 

. 
 23 41 33 00-0021 EA 12" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 250 CFM, Complete ..................... 156.77 16.91 

    For Removal And Replacement In Existing Equipment, Add  3.38 
    For >10 To 25, Deduct  -3.92 
    For >25 To 50, Deduct  -7.84 
    For >50 To 100, Deduct  -11.76 
    For >100, Deduct  -15.68 

. 
 23 41 33 00-0022 EA 24" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 500 CFM, Complete ..................... 211.08 19.73 

    For Removal And Replacement In Existing Equipment, Add  3.95 
    For >10 To 25, Deduct  -5.28 
    For >25 To 50, Deduct  -10.55 
    For >50 To 100, Deduct  -15.83 
    For >100, Deduct  -21.11 

. 
 23 41 33 00-0023 EA 24" x 18" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 775 CFM, Complete ..................... 252.48 22.55 

    For Removal And Replacement In Existing Equipment, Add  4.51 
    For >10 To 25, Deduct  -6.31 
    For >25 To 50, Deduct  -12.62 
    For >50 To 100, Deduct  -18.94 
    For >100, Deduct  -25.25 
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. 
 23 41 33 00-0024 EA 24" x 24" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 1,100 CFM, Complete .................. 311.07 28.19 

    For Removal And Replacement In Existing Equipment, Add  5.64 
    For >10 To 25, Deduct  -7.78 
    For >25 To 50, Deduct  -15.55 
    For >50 To 100, Deduct  -23.33 
    For >100, Deduct  -31.11 

XXXXXXX 
. 
 23 41 33 00-0025  High Efficiency Particulate Air (HEPA) Filter Housings, 14 Gauge 

Galvanized Sheet Metal (23 41 33) 
Note: Nominal sizes. 

. 

. 
 23 41 33 00-0026 EA 12" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 292.14 84.13 

. 
 23 41 33 00-0027 EA 24" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 545.07 167.21 

. 
 23 41 33 00-0028 EA 24" x 18" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 553.47 167.21 

. 
 23 41 33 00-0029 EA 24" x 24" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 559.07 167.21 

. 
 23 41 33 00-0030 EA 24" x 48" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 598.26 167.21 

. 
 23 41 33 00-0031 EA 24" x 72" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 647.24 167.21 

. 
 23 41 33 00-0032 EA 48" x 48" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ..................... 1,056.56 335.47 

. 
 23 41 33 00-0033 EA 48" x 72" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ..................... 1,175.52 335.47 

. 
 23 41 33 00-0034 EA 48" x 96" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ..................... 1,326.66 335.47 

. 
 23 41 33 00-0035 EA 12" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 315.93 84.13 

. 
 23 41 33 00-0036 EA 24" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 585.66 167.21 

. 
 23 41 33 00-0037 EA 24" x 18" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 595.46 167.21 

. 
 23 41 33 00-0038 EA 24" x 24" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 602.45 167.21 

. 
 23 41 33 00-0039 EA 24" x 48" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 648.64 167.21 

. 
 23 41 33 00-0040 EA 24" x 72" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 710.22 167.21 

. 
 23 41 33 00-0041 EA 48" x 48" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ................... 1,154.53 335.47 

. 
 23 41 33 00-0042 EA 48" x 72" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ................... 1,302.87 335.47 

. 
 23 41 33 00-0043 EA 48" x 96" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ................... 1,490.41 335.47 

XXXXXXX 
. 
 23 41 33 00-0044  Filter, Bag Type, 90-95% Efficiency (23 41 33) 
. 
. 

 23 41 33 00-0045 EA 0.75 - 1.25 MCFM, 24" x 12" x 29" Filter, Bag Type, 90 - 95% Efficiency ........................................................................... 259.84 109.05 
. 

 23 41 33 00-0046 EA 1.5 - 2.5 MCFM, 24" x 24" x 29" Filter, Bag Type, 90 - 95% Efficiency ............................................................................... 299.00 109.05 

XXXXXXX 
. 
 23 41 33 00-0047  Filter, Bag Type, 80-85% Efficiency (23 41 33) 
. 
. 

 23 41 33 00-0048 EA 0.75 - 1.25 MCFM, 24" x 12" x 29" Filter, Bag Type, 80 - 85% Efficiency ........................................................................... 255.35 109.05 
. 

 23 41 33 00-0049 EA 1.5 - 2.5 MCFM, 24" x 24" x 29" Filter, Bag Type, 80 - 85% Efficiency ............................................................................... 284.24 109.05 

XXXXXXX 
. 
 23 42  Gas-Phase Air Filtration (23 40) 
. 
. 
 23 42 13  Activated-Carbon Air Filtration (23 42) 
. 
. 

 23 42 13 00-0001 EA 12" x 24" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 42.79 8.46 
. 

 23 42 13 00-0002 EA 16" x 20" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 43.28 8.46 
. 

 23 42 13 00-0003 EA 16" x 25" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 43.57 8.46 
. 

 23 42 13 00-0004 EA 20" x 20" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 43.57 8.46 
. 

 23 42 13 00-0005 EA 20" x 25" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 47.24 8.46 
. 

 23 42 13 00-0006 EA 24" x 24" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 53.28 8.46 
. 

 23 42 13 00-0007 EA 12" x 24" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 54.05 9.59 
. 

 23 42 13 00-0008 EA 16" x 20" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 54.46 9.59 
. 

 23 42 13 00-0009 EA 16" x 25" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 54.81 9.59 
. 

 23 42 13 00-0010 EA 20" x 20" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 54.81 9.59 
. 

 23 42 13 00-0011 EA 20" x 25" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 58.87 9.59 
. 

 23 42 13 00-0012 EA 24" x 24" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 70.18 9.59 
. 

 23 42 13 00-0013 EA 16" x 20" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 25.99 8.46 
. 

 23 42 13 00-0014 EA 16" x 25" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 27.74 8.46 
. 

 23 42 13 00-0015 EA 20" x 20" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 27.81 8.46 
. 

 23 42 13 00-0016 EA 20" x 25" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 30.09 8.46 
. 

 23 42 13 00-0017 EA 24" x 24" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 32.12 8.46 
. 

 23 42 13 00-0018 EA 16" x 20" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 30.09 9.59 
. 

 23 42 13 00-0019 EA 16" x 25" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 33.14 9.59 
. 

 23 42 13 00-0020 EA 20" x 20" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 33.78 9.59 
. 

 23 42 13 00-0021 EA 20" x 25" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 37.55 9.59 
. 

 23 42 13 00-0022 EA 24" x 24" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 39.95 9.59 
. 

 23 42 13 00-0023 EA 24" x 24" x 4" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 65.91 10.15 

XXXXXXX 
. 
 23 43  Electronic Air Cleaners (23 40) 
. 
. 
 23 43 23  Self-Contained Electronic Air Cleaners (23 43)
. 
. 
 23 43 23 00-0001  Stationary Floor, Room Air Purifier (23 43 23) 
. 
. 

 23 43 23 00-0002 EA Stationary Floor Room Air Purifier, Up to 390 SF (Blueair Pro M) ....................................................................................... 718.84  
. 

 23 43 23 00-0003 EA Stationary Floor Room Air Purifier, Up to 780 SF (Blueair Pro L) ........................................................................................ 998.84  
. 

 23 43 23 00-0004 EA Stationary Floor Room Air Purifier, Up to 1,180 SF (Blueair Pro XL) ............................................................................... 2,518.84  
. 

 23 43 23 00-0005 EA Stationary Floor Room Air Purifier, Up to 550 SF (Delos Compact) .................................................................................... 567.85  
. 

 23 43 23 00-0006 EA Stationary Floor Room Air Purifier, Up to 1,125 SF (Delos 468 Ultrafine) ........................................................................ 1,017.85  
. 

 23 43 23 00-0007 EA Stationary Floor Room Air Purifier, Up to 3,500 SF (Delos 980P Commercial) ................................................................ 4,017.85  
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XXXXXXX 
. 
 23 43 23 00-0008  Surface Mounted, Room Air Purifier (23 43 23) 
. 
. 

 23 43 23 00-0009 EA Ceiling Mount Media Air Cleaner With 99.97% HEPA Filters (Honeywell F114A1067) ................................................... 1,938.91  
. 

 23 43 23 00-0010 EA Ceiling Mount Media Air Cleaner With 99.97% HEPA Filters (Honeywell F115A1064) ................................................... 2,662.36  
. 

 23 43 23 00-0011 EA Ceiling Mount Media Air Cleaner With 99.97% HEPA Filters (Honeywell F111A1063W-3S) ........................................... 3,030.91  

XXXXXXX 
. 
 23 43 23 00-0012  Suspension Ceiling Mounted, Room Air Purifier (23 43 23) 
. 
. 

 23 43 23 00-0013 EA 2' x 4' Suspension Ceiling Mounted, Air Purification System (Armstrong VidaShield UV24) ............................................ 2,454.12  

XXXXXXX 
. 
 23 50  Central Heating Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 16-0001 for disconnect. 

. 

. 
 23 51  Breechings, Chimneys, and Stacks (23 50) 
. 
. 
 23 51 13  Draft Control Devices (23 51)
. 
. 
 23 51 13 13  Draft-Induction Fans (23 51 13)
. 
. 
 23 51 13 13-0001  Vertical Discharge Fans (23 51 13 13) 

Note: Includes chimney adapter. Excludes wiring. 
. 
. 
 23 51 13 13-0002  Axial Vane Vertical Discharge Fans (23 51 13 13-0001) 
. 
. 

 23 51 13 13-0003 EA  450 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................... 2,446.56 228.49 
. 

 23 51 13 13-0004 EA  950 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................... 2,768.96 249.26 
. 

 23 51 13 13-0005 EA  1,400 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................ 3,312.36 275.23 
. 

 23 51 13 13-0006 EA  1,800 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................ 4,309.73 319.37 

XXXXXXX 
. 
 23 51 13 13-0007  Centrifugal Impeller Vertical Discharge Fans (23 51 13 13-0001) 
. 
. 

 23 51 13 13-0008 EA 700 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller ..................................................................................... 2,928.98 249.26 
. 

 23 51 13 13-0009 EA 1,100 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 3,558.25 275.23 
. 

 23 51 13 13-0010 EA 2,300 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 4,603.64 321.96 
. 

 23 51 13 13-0011 EA 3,000 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 5,442.24 360.91 

XXXXXXX 
. 
 23 51 13 13-0012  Accessories For Vertical Discharge Fans (23 51 13 13-0001) 
. 
. 

 23 51 13 13-0013 EA Modulating Fan Controller And Sensor ............................................................................................................................... 366.45 77.89 

XXXXXXX 
. 
 23 51 13 16  Vent Dampers (23 51 13)
. 
. 
 23 51 13 16-0001  Flue Shutter Draft Control Damper, Parallel Blade (23 51 13 16) 
. 
. 

 23 51 13 16-0002 EA  3" Round Flue Shutter Draft Control Damper ...................................................................................................................... 740.70 46.12 
. 

 23 51 13 16-0003 EA  4" Round Flue Shutter Draft Control Damper ...................................................................................................................... 811.10 48.92 
. 

 23 51 13 16-0004 EA  5" Round Flue Shutter Draft Control Damper ...................................................................................................................... 894.13 51.93 
. 

 23 51 13 16-0005 EA  6" Round Flue Shutter Draft Control Damper ...................................................................................................................... 955.21 55.38 
. 

 23 51 13 16-0006 EA  7" Round Flue Shutter Draft Control Damper ................................................................................................................... 1,042.16 59.33 
. 

 23 51 13 16-0007 EA  8" Round Flue Shutter Draft Control Damper ................................................................................................................... 1,107.66 63.87 
. 

 23 51 13 16-0008 EA  10" Round Flue Shutter Draft Control Damper ................................................................................................................. 1,223.75 69.26 
. 

 23 51 13 16-0009 EA  12" Round Flue Shutter Draft Control Damper ................................................................................................................. 1,343.43 75.52 
. 

 23 51 13 16-0010 EA  14" Round Flue Shutter Draft Control Damper ................................................................................................................. 1,500.42 79.19 
. 

 23 51 13 16-0011 EA  16" Round Flue Shutter Draft Control Damper ................................................................................................................. 1,610.59 83.08 
. 

 23 51 13 16-0012 EA  18" Round Flue Shutter Draft Control Damper ................................................................................................................. 1,757.37 87.25 
. 

 23 51 13 16-0013 EA  20" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,102.82 138.13 
. 

 23 51 13 16-0014 EA  22" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,302.83 146.71 
. 

 23 51 13 16-0015 EA  24" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,493.22 155.79 
. 

 23 51 13 16-0016 EA  26" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,537.41 160.99 
. 

 23 51 13 16-0017 EA  28" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,617.41 166.18 
. 

 23 51 13 16-0018 EA  30" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,694.50 176.57 
. 

 23 51 13 16-0019 EA  32" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,810.12 181.64 
. 

 23 51 13 16-0020 EA  34" Round Flue Shutter Draft Control Damper ................................................................................................................. 2,934.13 192.02 
. 

 23 51 13 16-0021 EA  36" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,079.50 207.72 
. 

 23 51 13 16-0022 EA  38" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,232.95 214.85 
. 

 23 51 13 16-0023 EA  40" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,372.14 218.11 
. 

 23 51 13 16-0024 EA  42" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,537.54 228.49 
. 

 23 51 13 16-0025 EA  44" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,703.86 238.88 
. 

 23 51 13 16-0026 EA  46" Round Flue Shutter Draft Control Damper ................................................................................................................. 3,870.61 249.26 
. 

 23 51 13 16-0027 EA  48" Round Flue Shutter Draft Control Damper ................................................................................................................. 4,036.69 259.65 

XXXXXXX 
. 
 23 51 13 19  Barometric Dampers (23 51 13)
. 
. 
 23 51 13 19-0001  Barometric Dampers (23 51 13 19) 
. 
. 

 23 51 13 19-0002 EA  6" x 6" Barometric Damper .................................................................................................................................................. 331.74 9.01 
. 

 23 51 13 19-0003 EA  12" x 12" Barometric Damper .............................................................................................................................................. 479.23 12.38 
. 

 23 51 13 19-0004 EA  18" x 18" Barometric Damper .............................................................................................................................................. 644.81 19.13 
. 

 23 51 13 19-0005 EA  24" x 24" Barometric Damper .............................................................................................................................................. 783.30 36.01 
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. 
 23 51 13 19-0006 EA  6" Diameter Barometric Damper ......................................................................................................................................... 166.67 9.01 

    For Stainless Steel, Add  171.26 
. 

 23 51 13 19-0007 EA  7" Diameter Barometric Damper ......................................................................................................................................... 197.02 10.12 
    For Stainless Steel, Add  203.46 

. 
 23 51 13 19-0008 EA  8" Diameter Barometric Damper ......................................................................................................................................... 228.62 11.25 

    For Stainless Steel, Add  235.96 
. 

 23 51 13 19-0009 EA  9" Diameter Barometric Damper ......................................................................................................................................... 279.44 11.25 
    For Stainless Steel, Add  298.91 

. 
 23 51 13 19-0010 EA  10" Diameter Barometric Damper ....................................................................................................................................... 365.18 13.50 

    For Stainless Steel, Add  407.23 
. 

 23 51 13 19-0011 EA  12" Diameter Barometric Damper ....................................................................................................................................... 461.89 14.63 
    For Stainless Steel, Add  525.21 

. 
 23 51 13 19-0012 EA  14" Diameter Barometric Damper ....................................................................................................................................... 578.56 15.76 

    For Stainless Steel, Add  669.84 
. 

 23 51 13 19-0013 EA  15" Diameter Barometric Damper ....................................................................................................................................... 689.14 16.87 
    For Stainless Steel, Add  805.09 

. 
 23 51 13 19-0014 EA  16" Diameter Barometric Damper ....................................................................................................................................... 798.14 19.13 

    For Stainless Steel, Add  940.06 
. 

 23 51 13 19-0015 EA  18" Diameter Barometric Damper .................................................................................................................................... 1,047.13 20.26 
    For Stainless Steel, Add  1,255.94 

. 
 23 51 13 19-0016 EA  20" Diameter Barometric Damper .................................................................................................................................... 1,244.47 22.51 

    For Stainless Steel, Add  1,503.32 
. 

 23 51 13 19-0017 EA  24" Diameter Barometric Damper .................................................................................................................................... 1,497.32 22.51 
    For Stainless Steel, Add  1,826.83 

. 
 23 51 13 19-0018 EA  30" Diameter Barometric Damper .................................................................................................................................... 1,843.20 25.88 

    For Stainless Steel, Add  2,264.50 
. 

 23 51 13 19-0019 EA  36" Diameter Barometric Damper .................................................................................................................................... 2,346.21 27.01 
    For Stainless Steel, Add  2,911.49 

XXXXXXX 
. 
 23 51 16  Fabricated Breechings and Accessories (23 51)
. 
. 
 23 51 16 00-0001  Round Galvanized Double Wall Flue/Vent Pipe And Fittings (23 51 16) 
. 
. 
 23 51 16 00-0002  Round Galvanized Double Wall Flue/Vent Pipe (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0003 LF 3" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 27.52 9.24 
Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 

    For Aluminum Liner, Add  0.25 
    For 304 Stainless Steel Liner, Add  0.33 
    For 2" Wall Instead Of 1", Add  3.64 
    For 3" To 4" Wall Instead Of 1", Add  6.62 

. 
 23 51 16 00-0004 LF 4" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 29.28 9.77 

Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.30 
    For 304 Stainless Steel Liner, Add  0.41 
    For 2" Wall Instead Of 1", Add  4.02 
    For 3" To 4" Wall Instead Of 1", Add  7.22 

. 
 23 51 16 00-0005 LF 5" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 32.18 10.39 

Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.36 
    For 304 Stainless Steel Liner, Add  0.49 
    For 2" Wall Instead Of 1", Add  4.51 
    For 3" To 4" Wall Instead Of 1", Add  8.06 

. 
 23 51 16 00-0006 LF 6" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 34.90 11.12 

Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.41 
    For 304 Stainless Steel Liner, Add  0.56 
    For 2" Wall Instead Of 1", Add  4.99 
    For 3" To 4" Wall Instead Of 1", Add  8.86 

. 
 23 51 16 00-0007 LF 7" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 40.11 11.84 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.61 
    For 304 Stainless Steel Liner, Add  0.83 
    For 2" Wall Instead Of 1", Add  6.23 
    For 3" To 4" Wall Instead Of 1", Add  10.79 

. 
 23 51 16 00-0008 LF 8" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 44.58 12.78 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.68 
    For 304 Stainless Steel Liner, Add  0.92 
    For 2" Wall Instead Of 1", Add  6.92 
    For 3" To 4" Wall Instead Of 1", Add  12.00 

. 
 23 51 16 00-0009 LF 10" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 60.92 13.71 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  1.43 
    For 304 Stainless Steel Liner, Add  1.95 
    For 2" Wall Instead Of 1", Add  11.30 
    For 3" To 4" Wall Instead Of 1", Add  18.70 

. 
 23 51 16 00-0010 LF 12" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 72.75 15.17 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  1.92 
    For 304 Stainless Steel Liner, Add  2.62 
    For 2" Wall Instead Of 1", Add  14.27 
    For 3" To 4" Wall Instead Of 1", Add  23.29 
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. 
 23 51 16 00-0011 LF 14" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 98.26 15.78 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  3.23 
    For 304 Stainless Steel Liner, Add  4.40 
    For 2" Wall Instead Of 1", Add  21.56 
    For 3" To 4" Wall Instead Of 1", Add  34.32 

. 
 23 51 16 00-0012 LF 16" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 120.50 16.62 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  4.35 
    For 304 Stainless Steel Liner, Add  5.94 
    For 2" Wall Instead Of 1", Add  27.88 
    For 3" To 4" Wall Instead Of 1", Add  43.89 

. 
 23 51 16 00-0013 LF 18" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 146.29 17.45 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  5.62 
    For 304 Stainless Steel Liner, Add  7.67 
    For 2" Wall Instead Of 1", Add  35.07 
    For 3" To 4" Wall Instead Of 1", Add  54.81 

. 
 23 51 16 00-0014 LF 20" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 189.76 27.73 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  6.67 
    For 304 Stainless Steel Liner, Add  9.10 
    For 2" Wall Instead Of 1", Add  43.24 
    For 3" To 4" Wall Instead Of 1", Add  68.29 

. 
 23 51 16 00-0015 LF 22" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 226.91 29.29 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  8.42 
    For 304 Stainless Steel Liner, Add  11.48 
    For 2" Wall Instead Of 1", Add  53.29 
    For 3" To 4" Wall Instead Of 1", Add  83.63 

. 
 23 51 16 00-0016 LF 24" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 267.13 31.16 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  10.37 
    For 304 Stainless Steel Liner, Add  14.15 
    For 2" Wall Instead Of 1", Add  64.44 
    For 3" To 4" Wall Instead Of 1", Add  100.58 

. 
 23 51 16 00-0017 LF 26" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 307.24 32.20 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  12.48 
    For 304 Stainless Steel Liner, Add  17.01 
    For 2" Wall Instead Of 1", Add  76.10 
    For 3" To 4" Wall Instead Of 1", Add  118.16 

. 
 23 51 16 00-0018 LF 28" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 321.79 33.24 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  13.13 
    For 304 Stainless Steel Liner, Add  17.90 
    For 2" Wall Instead Of 1", Add  79.93 
    For 3" To 4" Wall Instead Of 1", Add  124.04 

. 
 23 51 16 00-0019 LF 30" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 342.16 35.63 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  13.93 
    For 304 Stainless Steel Liner, Add  18.99 
    For 2" Wall Instead Of 1", Add  84.86 
    For 3" To 4" Wall Instead Of 1", Add  131.74 

. 
 23 51 16 00-0020 LF 32" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 385.04 36.98 

    For Aluminum Liner, Add  16.10 
    For 304 Stainless Steel Liner, Add  21.96 
    For 2" Wall Instead Of 1", Add  97.07 
    For 3" To 4" Wall Instead Of 1", Add  150.21 

. 
 23 51 16 00-0021 LF 34" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 429.47 38.33 

    For Aluminum Liner, Add  18.35 
    For 304 Stainless Steel Liner, Add  25.03 
    For 2" Wall Instead Of 1", Add  109.69 
    For 3" To 4" Wall Instead Of 1", Add  169.32 

. 
 23 51 16 00-0022 LF 36" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 451.76 39.88 

    For Aluminum Liner, Add  19.37 
    For 304 Stainless Steel Liner, Add  26.41 
    For 2" Wall Instead Of 1", Add  115.61 
    For 3" To 4" Wall Instead Of 1", Add  178.39 

. 
 23 51 16 00-0023 LF 38" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 488.86 41.54 

    For Aluminum Liner, Add  21.18 
    For 304 Stainless Steel Liner, Add  28.88 
    For 2" Wall Instead Of 1", Add  125.91 
    For 3" To 4" Wall Instead Of 1", Add  194.05 

. 
 23 51 16 00-0024 LF 40" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 536.98 43.31 

    For Aluminum Liner, Add  23.58 
    For 304 Stainless Steel Liner, Add  32.15 
    For 2" Wall Instead Of 1", Add  139.43 
    For 3" To 4" Wall Instead Of 1", Add  214.56 

. 
 23 51 16 00-0025 LF 42" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 561.78 45.28 

    For Aluminum Liner, Add  24.66 
    For 304 Stainless Steel Liner, Add  33.63 
    For 2" Wall Instead Of 1", Add  145.87 
    For 3" To 4" Wall Instead Of 1", Add  224.47 
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. 
 23 51 16 00-0026 LF 44" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 619.93 47.47 

    For Aluminum Liner, Add  27.57 
    For 304 Stainless Steel Liner, Add  37.59 
    For 2" Wall Instead Of 1", Add  162.23 
    For 3" To 4" Wall Instead Of 1", Add  249.29 

. 
 23 51 16 00-0027 LF 46" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 672.01 49.86 

    For Aluminum Liner, Add  30.10 
    For 304 Stainless Steel Liner, Add  41.05 
    For 2" Wall Instead Of 1", Add  176.67 
    For 3" To 4" Wall Instead Of 1", Add  271.24 

. 
 23 51 16 00-0028 LF 48" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 737.64 52.45 

    For Aluminum Liner, Add  33.37 
    For 304 Stainless Steel Liner, Add  45.50 
    For 2" Wall Instead Of 1", Add  195.11 
    For 3" To 4" Wall Instead Of 1", Add  299.21 

XXXXXXX 
. 
 23 51 16 00-0029  90 Degree Elbows (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0030 EA  3" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 66.22 18.48 
    For Aluminum Liner, Add  1.12 
    For 304 Stainless Steel Liner, Add  1.53 
    For 2" Wall Instead Of 1", Add  10.71 
    For 3" To 4" Wall Instead Of 1", Add  18.35 

. 
 23 51 16 00-0031 EA  4" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 72.82 19.52 

    For Aluminum Liner, Add  1.33 
    For 304 Stainless Steel Liner, Add  1.81 
    For 2" Wall Instead Of 1", Add  12.11 
    For 3" To 4" Wall Instead Of 1", Add  20.59 

. 
 23 51 16 00-0032 EA  5" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 80.49 20.77 

    For Aluminum Liner, Add  1.58 
    For 304 Stainless Steel Liner, Add  2.16 
    For 2" Wall Instead Of 1", Add  13.81 
    For 3" To 4" Wall Instead Of 1", Add  23.30 

. 
 23 51 16 00-0033 EA  6" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 88.41 22.12 

    For Aluminum Liner, Add  1.84 
    For 304 Stainless Steel Liner, Add  2.51 
    For 2" Wall Instead Of 1", Add  15.53 
    For 3" To 4" Wall Instead Of 1", Add  26.05 

. 
 23 51 16 00-0034 EA  7" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ....................................................... 103.63 23.68 

    For Aluminum Liner, Add  2.46 
    For 304 Stainless Steel Liner, Add  3.36 
    For 2" Wall Instead Of 1", Add  19.32 
    For 3" To 4" Wall Instead Of 1", Add  31.92 

. 
 23 51 16 00-0035 EA  8" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ....................................................... 119.93 25.55 

    For Aluminum Liner, Add  3.08 
    For 304 Stainless Steel Liner, Add  4.20 
    For 2" Wall Instead Of 1", Add  23.21 
    For 3" To 4" Wall Instead Of 1", Add  38.00 

. 
 23 51 16 00-0036 EA  10" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 198.38 27.73 

    For Aluminum Liner, Add  7.09 
    For 304 Stainless Steel Liner, Add  9.67 
    For 2" Wall Instead Of 1", Add  45.62 
    For 3" To 4" Wall Instead Of 1", Add  71.91 

. 
 23 51 16 00-0037 EA  12" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 238.06 30.22 

    For Aluminum Liner, Add  8.94 
    For 304 Stainless Steel Liner, Add  12.19 
    For 2" Wall Instead Of 1", Add  56.32 
    For 3" To 4" Wall Instead Of 1", Add  88.25 

. 
 23 51 16 00-0038 EA  14" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 303.91 31.68 

    For Aluminum Liner, Add  12.36 
    For 304 Stainless Steel Liner, Add  16.86 
    For 2" Wall Instead Of 1", Add  75.35 
    For 3" To 4" Wall Instead Of 1", Add  116.98 

. 
 23 51 16 00-0039 EA  16" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 369.93 33.24 

    For Aluminum Liner, Add  15.79 
    For 304 Stainless Steel Liner, Add  21.53 
    For 2" Wall Instead Of 1", Add  94.39 
    For 3" To 4" Wall Instead Of 1", Add  145.74 

. 
 23 51 16 00-0040 EA  18" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 473.20 35.00 

    For Aluminum Liner, Add  21.21 
    For 304 Stainless Steel Liner, Add  28.92 
    For 2" Wall Instead Of 1", Add  124.45 
    For 3" To 4" Wall Instead Of 1", Add  191.06 

. 
 23 51 16 00-0041 EA  20" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 671.07 55.36 

    For Aluminum Liner, Add  29.29 
    For 304 Stainless Steel Liner, Add  39.94 
    For 2" Wall Instead Of 1", Add  173.61 
    For 3" To 4" Wall Instead Of 1", Add  267.34 

. 
 23 51 16 00-0042 EA  22" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 875.42 58.68 

    For Aluminum Liner, Add  40.08 
    For 304 Stainless Steel Liner, Add  54.65 
    For 2" Wall Instead Of 1", Add  233.29 
    For 3" To 4" Wall Instead Of 1", Add  357.26 
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. 
 23 51 16 00-0043 EA  24" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 985.57 62.31 

    For Aluminum Liner, Add  45.63 
    For 304 Stainless Steel Liner, Add  62.22 
    For 2" Wall Instead Of 1", Add  264.48 
    For 3" To 4" Wall Instead Of 1", Add  404.52 

XXXXXXX 
. 
 23 51 16 00-0044  45 Degree Elbows (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0045 EA  3" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 57.88 18.48 
    For Aluminum Liner, Add  0.65 
    For 304 Stainless Steel Liner, Add  0.88 
    For 2" Wall Instead Of 1", Add  8.14 
    For 3" To 4" Wall Instead Of 1", Add  14.52 

. 
 23 51 16 00-0046 EA  4" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 62.79 19.52 

    For Aluminum Liner, Add  0.76 
    For 304 Stainless Steel Liner, Add  1.04 
    For 2" Wall Instead Of 1", Add  9.05 
    For 3" To 4" Wall Instead Of 1", Add  16.03 

. 
 23 51 16 00-0047 EA  5" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 68.27 20.77 

    For Aluminum Liner, Add  0.90 
    For 304 Stainless Steel Liner, Add  1.22 
    For 2" Wall Instead Of 1", Add  10.09 
    For 3" To 4" Wall Instead Of 1", Add  17.74 

. 
 23 51 16 00-0048 EA  6" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 74.93 22.12 

    For Aluminum Liner, Add  1.08 
    For 304 Stainless Steel Liner, Add  1.47 
    For 2" Wall Instead Of 1", Add  11.40 
    For 3" To 4" Wall Instead Of 1", Add  19.87 

. 
 23 51 16 00-0049 EA  7" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 87.35 23.68 

    For Aluminum Liner, Add  1.54 
    For 304 Stainless Steel Liner, Add  2.10 
    For 2" Wall Instead Of 1", Add  14.34 
    For 3" To 4" Wall Instead Of 1", Add  24.48 

. 
 23 51 16 00-0050 EA  8" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 96.10 25.55 

    For Aluminum Liner, Add  1.77 
    For 304 Stainless Steel Liner, Add  2.42 
    For 2" Wall Instead Of 1", Add  16.06 
    For 3" To 4" Wall Instead Of 1", Add  27.28 

. 
 23 51 16 00-0051 EA  10" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 149.84 27.73 

    For Aluminum Liner, Add  4.43 
    For 304 Stainless Steel Liner, Add  6.04 
    For 2" Wall Instead Of 1", Add  31.10 
    For 3" To 4" Wall Instead Of 1", Add  50.11 

. 
 23 51 16 00-0052 EA  12" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 177.12 30.22 

    For Aluminum Liner, Add  5.59 
    For 304 Stainless Steel Liner, Add  7.62 
    For 2" Wall Instead Of 1", Add  38.03 
    For 3" To 4" Wall Instead Of 1", Add  60.82 

. 
 23 51 16 00-0053 EA  14" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 222.10 31.68 

    For Aluminum Liner, Add  7.86 
    For 304 Stainless Steel Liner, Add  10.72 
    For 2" Wall Instead Of 1", Add  50.80 
    For 3" To 4" Wall Instead Of 1", Add  80.16 

. 
 23 51 16 00-0054 EA  16" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 262.44 33.24 

    For Aluminum Liner, Add  9.87 
    For 304 Stainless Steel Liner, Add  13.45 
    For 2" Wall Instead Of 1", Add  62.12 
    For 3" To 4" Wall Instead Of 1", Add  97.33 

. 
 23 51 16 00-0055 EA  18" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 328.50 35.00 

    For Aluminum Liner, Add  13.26 
    For 304 Stainless Steel Liner, Add  18.08 
    For 2" Wall Instead Of 1", Add  81.06 
    For 3" To 4" Wall Instead Of 1", Add  125.96 

. 
 23 51 16 00-0056 EA  20" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 409.98 55.26 

    For Aluminum Liner, Add  14.95 
    For 304 Stainless Steel Liner, Add  20.39 
    For 2" Wall Instead Of 1", Add  95.37 
    For 3" To 4" Wall Instead Of 1", Add  149.96 

. 
 23 51 16 00-0057 EA  22" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 555.90 58.68 

    For Aluminum Liner, Add  22.51 
    For 304 Stainless Steel Liner, Add  30.69 
    For 2" Wall Instead Of 1", Add  137.43 
    For 3" To 4" Wall Instead Of 1", Add  213.48 

. 
 23 51 16 00-0058 EA  24" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 674.20 62.31 

    For Aluminum Liner, Add  28.52 
    For 304 Stainless Steel Liner, Add  38.89 
    For 2" Wall Instead Of 1", Add  171.12 
    For 3" To 4" Wall Instead Of 1", Add  264.47 

. 
 23 51 16 00-0059 EA  26" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,183.90 64.39 

    For Aluminum Liner, Add  56.27 
    For 304 Stainless Steel Liner, Add  76.73 
    For 2" Wall Instead Of 1", Add  322.99 
    For 3" To 4" Wall Instead Of 1", Add  492.53 
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 23 51 16 00-0060 EA  28" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,217.10 66.47 

    For Aluminum Liner, Add  57.81 
    For 304 Stainless Steel Liner, Add  78.83 
    For 2" Wall Instead Of 1", Add  331.92 
    For 3" To 4" Wall Instead Of 1", Add  506.18 

. 
 23 51 16 00-0061 EA  30" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,283.55 70.63 

    For Aluminum Liner, Add  60.89 
    For 304 Stainless Steel Liner, Add  83.03 
    For 2" Wall Instead Of 1", Add  349.77 
    For 3" To 4" Wall Instead Of 1", Add  533.48 

. 
 23 51 16 00-0062 EA  32" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,428.87 72.70 

    For Aluminum Liner, Add  68.60 
    For 304 Stainless Steel Liner, Add  93.54 
    For 2" Wall Instead Of 1", Add  392.33 
    For 3" To 4" Wall Instead Of 1", Add  597.58 

. 
 23 51 16 00-0063 EA  34" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,558.36 76.85 

    For Aluminum Liner, Add  75.15 
    For 304 Stainless Steel Liner, Add  102.48 
    For 2" Wall Instead Of 1", Add  429.10 
    For 3" To 4" Wall Instead Of 1", Add  653.26 

. 
 23 51 16 00-0064 EA  36" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,608.97 83.08 

    For Aluminum Liner, Add  77.08 
    For 304 Stainless Steel Liner, Add  105.10 
    For 2" Wall Instead Of 1", Add  441.17 
    For 3" To 4" Wall Instead Of 1", Add  672.14 

. 
 23 51 16 00-0065 EA  38" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,721.33 86.00 

    For Aluminum Liner, Add  82.86 
    For 304 Stainless Steel Liner, Add  112.99 
    For 2" Wall Instead Of 1", Add  473.43 
    For 3" To 4" Wall Instead Of 1", Add  720.89 

. 
 23 51 16 00-0066 EA  40" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,829.56 87.25 

    For Aluminum Liner, Add  88.64 
    For 304 Stainless Steel Liner, Add  120.87 
    For 2" Wall Instead Of 1", Add  505.27 
    For 3" To 4" Wall Instead Of 1", Add  768.81 

. 
 23 51 16 00-0067 EA  42" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,910.00 91.40 

    For Aluminum Liner, Add  92.49 
    For 304 Stainless Steel Liner, Add  126.12 
    For 2" Wall Instead Of 1", Add  527.33 
    For 3" To 4" Wall Instead Of 1", Add  802.41 

. 
 23 51 16 00-0068 EA  44" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 2,025.48 95.55 

    For Aluminum Liner, Add  98.27 
    For 304 Stainless Steel Liner, Add  134.01 
    For 2" Wall Instead Of 1", Add  559.90 
    For 3" To 4" Wall Instead Of 1", Add  851.79 

. 
 23 51 16 00-0069 EA  46" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 2,175.98 99.70 

    For Aluminum Liner, Add  105.98 
    For 304 Stainless Steel Liner, Add  144.52 
    For 2" Wall Instead Of 1", Add  602.98 
    For 3" To 4" Wall Instead Of 1", Add  916.92 

. 
 23 51 16 00-0070 EA  48" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 2,256.43 103.86 

    For Aluminum Liner, Add  109.83 
    For 304 Stainless Steel Liner, Add  149.77 
    For 2" Wall Instead Of 1", Add  625.04 
    For 3" To 4" Wall Instead Of 1", Add  950.53 

XXXXXXX 
. 
 23 51 16 00-0071  Tees (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0072 EA  3" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 90.36 24.61 
    For Aluminum Liner, Add  1.58 
    For 304 Stainless Steel Liner, Add  2.15 
    For 2" Wall Instead Of 1", Add  14.78 
    For 3" To 4" Wall Instead Of 1", Add  25.25 

. 
 23 51 16 00-0073 EA  4" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 94.00 25.55 

    For Aluminum Liner, Add  1.66 
    For 304 Stainless Steel Liner, Add  2.26 
    For 2" Wall Instead Of 1", Add  15.43 
    For 3" To 4" Wall Instead Of 1", Add  26.33 

. 
 23 51 16 00-0074 EA  5" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 98.00 26.59 

    For Aluminum Liner, Add  1.73 
    For 304 Stainless Steel Liner, Add  2.36 
    For 2" Wall Instead Of 1", Add  16.11 
    For 3" To 4" Wall Instead Of 1", Add  27.48 

. 
 23 51 16 00-0075 EA  6" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 104.31 27.73 

    For Aluminum Liner, Add  1.93 
    For 304 Stainless Steel Liner, Add  2.63 
    For 2" Wall Instead Of 1", Add  17.44 
    For 3" To 4" Wall Instead Of 1", Add  29.62 

. 
 23 51 16 00-0076 EA  7" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 120.64 28.87 

    For Aluminum Liner, Add  2.66 
    For 304 Stainless Steel Liner, Add  3.63 
    For 2" Wall Instead Of 1", Add  21.73 
    For 3" To 4" Wall Instead Of 1", Add  36.22 
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 23 51 16 00-0077 EA  8" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 128.75 30.22 

    For Aluminum Liner, Add  2.93 
    For 304 Stainless Steel Liner, Add  3.99 
    For 2" Wall Instead Of 1", Add  23.53 
    For 3" To 4" Wall Instead Of 1", Add  39.06 

. 
 23 51 16 00-0078 EA  10" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 223.47 31.68 

    For Aluminum Liner, Add  7.94 
    For 304 Stainless Steel Liner, Add  10.83 
    For 2" Wall Instead Of 1", Add  51.22 
    For 3" To 4" Wall Instead Of 1", Add  80.78 

. 
 23 51 16 00-0079 EA  12" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 256.83 33.24 

    For Aluminum Liner, Add  9.56 
    For 304 Stainless Steel Liner, Add  13.03 
    For 2" Wall Instead Of 1", Add  60.44 
    For 3" To 4" Wall Instead Of 1", Add  94.81 

. 
 23 51 16 00-0080 EA  14" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 375.38 36.98 

    For Aluminum Liner, Add  15.57 
    For 304 Stainless Steel Liner, Add  21.23 
    For 2" Wall Instead Of 1", Add  94.15 
    For 3" To 4" Wall Instead Of 1", Add  145.85 

. 
 23 51 16 00-0081 EA  16" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 504.61 41.54 

    For Aluminum Liner, Add  22.04 
    For 304 Stainless Steel Liner, Add  30.06 
    For 2" Wall Instead Of 1", Add  130.62 
    For 3" To 4" Wall Instead Of 1", Add  201.12 

. 
 23 51 16 00-0082 EA  18" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 623.17 47.47 

    For Aluminum Liner, Add  27.75 
    For 304 Stainless Steel Liner, Add  37.84 
    For 2" Wall Instead Of 1", Add  163.22 
    For 3" To 4" Wall Instead Of 1", Add  250.76 

. 
 23 51 16 00-0083 EA  20" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 826.20 58.68 

    For Aluminum Liner, Add  37.38 
    For 304 Stainless Steel Liner, Add  50.98 
    For 2" Wall Instead Of 1", Add  218.55 
    For 3" To 4" Wall Instead Of 1", Add  335.16 

. 
 23 51 16 00-0084 EA  22" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,039.45 76.65 

    For Aluminum Liner, Add  46.63 
    For 304 Stainless Steel Liner, Add  63.59 
    For 2" Wall Instead Of 1", Add  273.51 
    For 3" To 4" Wall Instead Of 1", Add  419.85 

. 
 23 51 16 00-0085 EA  24" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,190.51 81.01 

    For Aluminum Liner, Add  54.34 
    For 304 Stainless Steel Liner, Add  74.10 
    For 2" Wall Instead Of 1", Add  316.65 
    For 3" To 4" Wall Instead Of 1", Add  485.09 

. 
 23 51 16 00-0086 EA  26" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,619.57 87.25 

    For Aluminum Liner, Add  77.08 
    For 304 Stainless Steel Liner, Add  105.10 
    For 2" Wall Instead Of 1", Add  442.23 
    For 3" To 4" Wall Instead Of 1", Add  674.26 

. 
 23 51 16 00-0087 EA  28" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,803.12 90.67 

    For Aluminum Liner, Add  86.71 
    For 304 Stainless Steel Liner, Add  118.24 
    For 2" Wall Instead Of 1", Add  495.62 
    For 3" To 4" Wall Instead Of 1", Add  754.76 

. 
 23 51 16 00-0088 EA  30" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,955.56 95.55 

    For Aluminum Liner, Add  94.42 
    For 304 Stainless Steel Liner, Add  128.75 
    For 2" Wall Instead Of 1", Add  538.89 
    For 3" To 4" Wall Instead Of 1", Add  820.28 

. 
 23 51 16 00-0089 EA  32" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,246.15 99.70 

    For Aluminum Liner, Add  109.83 
    For 304 Stainless Steel Liner, Add  149.77 
    For 2" Wall Instead Of 1", Add  624.01 
    For 3" To 4" Wall Instead Of 1", Add  948.47 

. 
 23 51 16 00-0090 EA  34" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,291.65 103.86 

    For Aluminum Liner, Add  111.76 
    For 304 Stainless Steel Liner, Add  152.40 
    For 2" Wall Instead Of 1", Add  635.57 
    For 3" To 4" Wall Instead Of 1", Add  966.33 

. 
 23 51 16 00-0091 EA  36" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,659.44 110.82 

    For Aluminum Liner, Add  131.03 
    For 304 Stainless Steel Liner, Add  178.68 
    For 2" Wall Instead Of 1", Add  742.41 
    For 3" To 4" Wall Instead Of 1", Add  1,127.47 

. 
 23 51 16 00-0092 EA  38" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,729.08 124.63 

    For Aluminum Liner, Add  132.96 
    For 304 Stainless Steel Liner, Add  181.30 
    For 2" Wall Instead Of 1", Add  756.38 
    For 3" To 4" Wall Instead Of 1", Add  1,150.16 

. 
 23 51 16 00-0093 EA  40" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,983.76 142.49 

    For Aluminum Liner, Add  144.52 
    For 304 Stainless Steel Liner, Add  197.07 
    For 2" Wall Instead Of 1", Add  823.89 
    For 3" To 4" Wall Instead Of 1", Add  1,253.65 
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 23 51 16 00-0094 EA  42" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 3,288.26 166.18 

    For Aluminum Liner, Add  158.01 
    For 304 Stainless Steel Liner, Add  215.46 
    For 2" Wall Instead Of 1", Add  903.39 
    For 3" To 4" Wall Instead Of 1", Add  1,375.86 

. 
 23 51 16 00-0095 EA  44" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 3,585.06 186.95 

    For Aluminum Liner, Add  171.49 
    For 304 Stainless Steel Liner, Add  233.86 
    For 2" Wall Instead Of 1", Add  982.12 
    For 3" To 4" Wall Instead Of 1", Add  1,496.53 

. 
 23 51 16 00-0096 EA  46" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 3,916.01 193.18 

    For Aluminum Liner, Add  188.84 
    For 304 Stainless Steel Liner, Add  257.50 
    For 2" Wall Instead Of 1", Add  1,078.28 
    For 3" To 4" Wall Instead Of 1", Add  1,641.55 

. 
 23 51 16 00-0097 EA  48" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 4,141.95 199.41 

    For Aluminum Liner, Add  200.40 
    For 304 Stainless Steel Liner, Add  273.27 
    For 2" Wall Instead Of 1", Add  1,142.91 
    For 3" To 4" Wall Instead Of 1", Add  1,739.29 

XXXXXXX 
. 
 23 51 16 00-0098  Vent Top Caps (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0099 EA  3" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 46.99 14.43 
    For Aluminum Liner, Add  0.60 
    For 304 Stainless Steel Liner, Add  0.81 
    For 2" Wall Instead Of 1", Add  6.87 
    For 3" To 4" Wall Instead Of 1", Add  12.11 

. 
 23 51 16 00-0100 EA  4" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 49.22 15.17 

    For Aluminum Liner, Add  0.63 
    For 304 Stainless Steel Liner, Add  0.86 
    For 2" Wall Instead Of 1", Add  7.21 
    For 3" To 4" Wall Instead Of 1", Add  12.70 

. 
 23 51 16 00-0101 EA  6" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 61.37 16.62 

    For Aluminum Liner, Add  1.09 
    For 304 Stainless Steel Liner, Add  1.49 
    For 2" Wall Instead Of 1", Add  10.10 
    For 3" To 4" Wall Instead Of 1", Add  17.23 

. 
 23 51 16 00-0102 EA  8" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ...................................................................... 65.94 18.48 

    For Aluminum Liner, Add  1.09 
    For 304 Stainless Steel Liner, Add  1.49 
    For 2" Wall Instead Of 1", Add  10.56 
    For 3" To 4" Wall Instead Of 1", Add  18.15 

. 
 23 51 16 00-0103 EA  10" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................... 78.04 19.52 

    For Aluminum Liner, Add  1.61 
    For 304 Stainless Steel Liner, Add  2.19 
    For 2" Wall Instead Of 1", Add  13.65 
    For 3" To 4" Wall Instead Of 1", Add  22.91 

. 
 23 51 16 00-0104 EA  12" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................... 90.47 20.77 

    For Aluminum Liner, Add  2.12 
    For 304 Stainless Steel Liner, Add  2.89 
    For 2" Wall Instead Of 1", Add  16.76 
    For 3" To 4" Wall Instead Of 1", Add  27.73 

. 
 23 51 16 00-0105 EA  16" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 194.54 23.68 

    For Aluminum Liner, Add  7.44 
    For 304 Stainless Steel Liner, Add  10.14 
    For 2" Wall Instead Of 1", Add  46.50 
    For 3" To 4" Wall Instead Of 1", Add  72.72 

. 
 23 51 16 00-0106 EA  18" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 351.63 29.70 

    For Aluminum Liner, Add  15.26 
    For 304 Stainless Steel Liner, Add  20.81 
    For 2" Wall Instead Of 1", Add  90.66 
    For 3" To 4" Wall Instead Of 1", Add  139.69 

. 
 23 51 16 00-0107 EA  20" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 635.55 35.63 

    For Aluminum Liner, Add  30.06 
    For 304 Stainless Steel Liner, Add  40.99 
    For 2" Wall Instead Of 1", Add  172.86 
    For 3" To 4" Wall Instead Of 1", Add  263.75 

. 
 23 51 16 00-0108 EA  24" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 1,049.56 49.86 

    For Aluminum Liner, Add  50.87 
    For 304 Stainless Steel Liner, Add  69.37 
    For 2" Wall Instead Of 1", Add  289.94 
    For 3" To 4" Wall Instead Of 1", Add  441.14 

. 
 23 51 16 00-0109 EA  26" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 1,532.51 52.45 

    For Aluminum Liner, Add  77.08 
    For 304 Stainless Steel Liner, Add  105.10 
    For 2" Wall Instead Of 1", Add  433.53 
    For 3" To 4" Wall Instead Of 1", Add  656.85 

. 
 23 51 16 00-0110 EA  28" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 1,715.03 55.36 

    For Aluminum Liner, Add  86.71 
    For 304 Stainless Steel Liner, Add  118.24 
    For 2" Wall Instead Of 1", Add  486.81 
    For 3" To 4" Wall Instead Of 1", Add  737.14 
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 23 51 16 00-0111 EA  30" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 1,933.46 58.68 

    For Aluminum Liner, Add  98.27 
    For 304 Stainless Steel Liner, Add  134.01 
    For 2" Wall Instead Of 1", Add  550.70 
    For 3" To 4" Wall Instead Of 1", Add  833.38 

. 
 23 51 16 00-0112 EA  32" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 2,047.72 62.31 

    For Aluminum Liner, Add  104.05 
    For 304 Stainless Steel Liner, Add  141.89 
    For 2" Wall Instead Of 1", Add  583.14 
    For 3" To 4" Wall Instead Of 1", Add  882.51 

. 
 23 51 16 00-0113 EA  34" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 2,163.19 66.47 

    For Aluminum Liner, Add  109.83 
    For 304 Stainless Steel Liner, Add  149.77 
    For 2" Wall Instead Of 1", Add  615.71 
    For 3" To 4" Wall Instead Of 1", Add  931.88 

. 
 23 51 16 00-0114 EA  36" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 2,315.07 71.25 

    For Aluminum Liner, Add  117.54 
    For 304 Stainless Steel Liner, Add  160.28 
    For 2" Wall Instead Of 1", Add  658.93 
    For 3" To 4" Wall Instead Of 1", Add  997.29 

XXXXXXX 
. 
 23 51 16 00-0115  Wall Thimbles (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0116 EA  3" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 20.65 7.79 
    For Aluminum Liner, Add  0.07 
    For 304 Stainless Steel Liner, Add  0.09 
    For 2" Wall Instead Of 1", Add  2.31 
    For 3" To 4" Wall Instead Of 1", Add  4.44 

. 
 23 51 16 00-0117 EA  4" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................... 26.30 9.97 

    For Aluminum Liner, Add  0.07 
    For 304 Stainless Steel Liner, Add  0.10 
    For 2" Wall Instead Of 1", Add  2.89 
    For 3" To 4" Wall Instead Of 1", Add  5.58 

. 
 23 51 16 00-0118 EA  5" Or 6" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe...................................................... 35.07 13.39 

    For Aluminum Liner, Add  0.09 
    For 304 Stainless Steel Liner, Add  0.12 
    For 2" Wall Instead Of 1", Add  3.82 
    For 3" To 4" Wall Instead Of 1", Add  7.41 

. 
 23 51 16 00-0119 EA  7" Or 8" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe...................................................... 43.77 16.62 

    For Aluminum Liner, Add  0.12 
    For 304 Stainless Steel Liner, Add  0.17 
    For 2" Wall Instead Of 1", Add  4.82 
    For 3" To 4" Wall Instead Of 1", Add  9.31 

. 
 23 51 16 00-0120 EA  10" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................. 61.82 22.43 

    For Aluminum Liner, Add  0.32 
    For 304 Stainless Steel Liner, Add  0.43 
    For 2" Wall Instead Of 1", Add  7.33 
    For 3" To 4" Wall Instead Of 1", Add  13.80 

. 
 23 51 16 00-0121 EA  12" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................. 77.72 27.84 

    For Aluminum Liner, Add  0.45 
    For 304 Stainless Steel Liner, Add  0.61 
    For 2" Wall Instead Of 1", Add  9.40 
    For 3" To 4" Wall Instead Of 1", Add  17.58 

. 
 23 51 16 00-0122 EA  14" Or 16" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe .................................................. 96.86 33.24 

    For Aluminum Liner, Add  0.76 
    For 304 Stainless Steel Liner, Add  1.03 
    For 2" Wall Instead Of 1", Add  12.44 
    For 3" To 4" Wall Instead Of 1", Add  22.82 

. 
 23 51 16 00-0123 EA  18" Or 20" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ................................................ 123.32 39.47 

    For Aluminum Liner, Add  1.36 
    For 304 Stainless Steel Liner, Add  1.85 
    For 2" Wall Instead Of 1", Add  17.26 
    For 3" To 4" Wall Instead Of 1", Add  30.83 

. 
 23 51 16 00-0124 EA  22" Or 24" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ................................................ 158.63 43.62 

    For Aluminum Liner, Add  2.73 
    For 304 Stainless Steel Liner, Add  3.72 
    For 2" Wall Instead Of 1", Add  25.78 
    For 3" To 4" Wall Instead Of 1", Add  44.12 

XXXXXXX 
. 
 23 51 16 00-0125  Adjustable Roof Flashing (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0126 EA  3" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ............................................. 54.18 18.48 
    For Aluminum Liner, Add  0.44 
    For 304 Stainless Steel Liner, Add  0.60 
    For 2" Wall Instead Of 1", Add  7.03 
    For 3" To 4" Wall Instead Of 1", Add  12.85 

. 
 23 51 16 00-0127 EA  4" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ............................................. 59.28 19.52 

    For Aluminum Liner, Add  0.57 
    For 304 Stainless Steel Liner, Add  0.78 
    For 2" Wall Instead Of 1", Add  8.00 
    For 3" To 4" Wall Instead Of 1", Add  14.45 

. 
 23 51 16 00-0128 EA  6" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ............................................. 72.73 22.12 

    For Aluminum Liner, Add  0.96 
    For 304 Stainless Steel Liner, Add  1.30 
    For 2" Wall Instead Of 1", Add  10.75 
    For 3" To 4" Wall Instead Of 1", Add  18.89 
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. 
 23 51 16 00-0129 EA  8" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .............................................. 87.62 25.55 

    For Aluminum Liner, Add  1.31 
    For 304 Stainless Steel Liner, Add  1.78 
    For 2" Wall Instead Of 1", Add  13.51 
    For 3" To 4" Wall Instead Of 1", Add  23.46 

. 
 23 51 16 00-0130 EA  10" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 134.44 27.73 

    For Aluminum Liner, Add  3.58 
    For 304 Stainless Steel Liner, Add  4.89 
    For 2" Wall Instead Of 1", Add  26.48 
    For 3" To 4" Wall Instead Of 1", Add  43.18 

. 
 23 51 16 00-0131 EA  12" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 158.18 30.22 

    For Aluminum Liner, Add  4.55 
    For 304 Stainless Steel Liner, Add  6.20 
    For 2" Wall Instead Of 1", Add  32.35 
    For 3" To 4" Wall Instead Of 1", Add  52.31 

. 
 23 51 16 00-0132 EA  14" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 184.68 33.24 

    For Aluminum Liner, Add  5.59 
    For 304 Stainless Steel Liner, Add  7.62 
    For 2" Wall Instead Of 1", Add  38.79 
    For 3" To 4" Wall Instead Of 1", Add  62.34 

. 
 23 51 16 00-0133 EA  16" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 218.56 36.98 

    For Aluminum Liner, Add  6.94 
    For 304 Stainless Steel Liner, Add  9.46 
    For 2" Wall Instead Of 1", Add  47.08 
    For 3" To 4" Wall Instead Of 1", Add  75.24 

. 
 23 51 16 00-0134 EA  18" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 321.11 41.54 

    For Aluminum Liner, Add  11.95 
    For 304 Stainless Steel Liner, Add  16.29 
    For 2" Wall Instead Of 1", Add  75.55 
    For 3" To 4" Wall Instead Of 1", Add  118.52 

. 
 23 51 16 00-0135 EA  20" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 359.90 55.36 

    For Aluminum Liner, Add  12.18 
    For 304 Stainless Steel Liner, Add  16.61 
    For 2" Wall Instead Of 1", Add  80.27 
    For 3" To 4" Wall Instead Of 1", Add  127.34 

. 
 23 51 16 00-0136 EA  22" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 458.37 71.25 

    For Aluminum Liner, Add  15.42 
    For 304 Stainless Steel Liner, Add  21.02 
    For 2" Wall Instead Of 1", Add  101.89 
    For 3" To 4" Wall Instead Of 1", Add  161.74 

. 
 23 51 16 00-0137 EA  24" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe .......................................... 544.05 83.08 

    For Aluminum Liner, Add  18.50 
    For 304 Stainless Steel Liner, Add  25.22 
    For 2" Wall Instead Of 1", Add  121.67 
    For 3" To 4" Wall Instead Of 1", Add  192.89 

XXXXXXX 
. 
 23 51 16 00-0138  Galvanized Storm Collars (23 51 16 00-0001) 
. 
. 

 23 51 16 00-0139 EA  3" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 21.74 7.79 
    For Aluminum Liner, Add  0.13 
    For 304 Stainless Steel Liner, Add  0.17 
    For 2" Wall Instead Of 1", Add  2.64 
    For 3" To 4" Wall Instead Of 1", Add  4.93 

. 
 23 51 16 00-0140 EA  4" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 27.60 9.97 

    For Aluminum Liner, Add  0.15 
    For 304 Stainless Steel Liner, Add  0.20 
    For 2" Wall Instead Of 1", Add  3.29 
    For 3" To 4" Wall Instead Of 1", Add  6.19 

. 
 23 51 16 00-0141 EA  5" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 32.41 11.63 

    For Aluminum Liner, Add  0.18 
    For 304 Stainless Steel Liner, Add  0.25 
    For 2" Wall Instead Of 1", Add  3.91 
    For 3" To 4" Wall Instead Of 1", Add  7.31 

. 
 23 51 16 00-0142 EA  6" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 37.23 13.29 

    For Aluminum Liner, Add  0.22 
    For 304 Stainless Steel Liner, Add  0.30 
    For 2" Wall Instead Of 1", Add  4.52 
    For 3" To 4" Wall Instead Of 1", Add  8.44 

. 
 23 51 16 00-0143 EA  7" Or 8" Round Galvanized Storm Collar, Double Wall ......................................................................................................... 46.86 16.62 

    For Aluminum Liner, Add  0.29 
    For 304 Stainless Steel Liner, Add  0.40 
    For 2" Wall Instead Of 1", Add  5.75 
    For 3" To 4" Wall Instead Of 1", Add  10.70 

. 
 23 51 16 00-0144 EA  10" Round Galvanized Storm Collar, Double Wall ................................................................................................................ 64.41 22.43 

    For Aluminum Liner, Add  0.46 
    For 304 Stainless Steel Liner, Add  0.62 
    For 2" Wall Instead Of 1", Add  8.11 
    For 3" To 4" Wall Instead Of 1", Add  14.96 

. 
 23 51 16 00-0145 EA  12" Round Galvanized Storm Collar, Double Wall ................................................................................................................ 79.58 27.84 

    For Aluminum Liner, Add  0.55 
    For 304 Stainless Steel Liner, Add  0.75 
    For 2" Wall Instead Of 1", Add  9.96 
    For 3" To 4" Wall Instead Of 1", Add  18.41 
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. 
 23 51 16 00-0146 EA  14" Or 16" Round Galvanized Storm Collar, Double Wall ................................................................................................... 100.04 33.24 

    For Aluminum Liner, Add  0.93 
    For 304 Stainless Steel Liner, Add  1.27 
    For 2" Wall Instead Of 1", Add  13.40 
    For 3" To 4" Wall Instead Of 1", Add  24.25 

. 
 23 51 16 00-0147 EA  18" Or 20" Round Galvanized Storm Collar, Double Wall ................................................................................................... 129.36 39.47 

    For Aluminum Liner, Add  1.69 
    For 304 Stainless Steel Liner, Add  2.30 
    For 2" Wall Instead Of 1", Add  19.08 
    For 3" To 4" Wall Instead Of 1", Add  33.55 

. 
 23 51 16 00-0148 EA  22" Or 24" Round Galvanized Storm Collar, Double Wall ................................................................................................... 173.73 43.62 

    For Aluminum Liner, Add  3.56 
    For 304 Stainless Steel Liner, Add  4.85 
    For 2" Wall Instead Of 1", Add  30.31 
    For 3" To 4" Wall Instead Of 1", Add  50.92 

XXXXXXX 
. 
 23 51 16 00-0149  Oval Galvanized Double Wall Flue/Vent Pipe And Fittings (23 51 16) 
. 
. 
 23 51 16 00-0150  Oval Galvanized Double Wall Flue/Vent Pipe (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0151 LF 4" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 34.46 9.77 
    For 2" Wall Instead Of 1", Add  5.46 
    For 3" To 4" Wall Instead Of 1", Add  9.40 

. 
 23 51 16 00-0152 LF 5" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 37.70 10.39 

    For 2" Wall Instead Of 1", Add  6.16 
    For 3" To 4" Wall Instead Of 1", Add  10.52 

. 
 23 51 16 00-0153 LF 6" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 41.56 11.12 

    For 2" Wall Instead Of 1", Add  6.92 
    For 3" To 4" Wall Instead Of 1", Add  11.77 

XXXXXXX 
. 
 23 51 16 00-0154  45 Degree Elbows (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0155 EA  4" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe .......................................................... 74.73 20.26 
    For 2" Wall Instead Of 1", Add  12.29 
    For 3" To 4" Wall Instead Of 1", Add  20.96 

. 
 23 51 16 00-0156 EA  5" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe .......................................................... 87.23 23.68 

    For 2" Wall Instead Of 1", Add  14.33 
    For 3" To 4" Wall Instead Of 1", Add  24.45 

. 
 23 51 16 00-0157 EA  6" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 102.95 26.80 

    For 2" Wall Instead Of 1", Add  17.48 
    For 3" To 4" Wall Instead Of 1", Add  29.58 

. 
 23 51 16 00-0158 EA  4" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................................... 75.94 20.26 

    For 2" Wall Instead Of 1", Add  12.65 
    For 3" To 4" Wall Instead Of 1", Add  21.51 

. 
 23 51 16 00-0159 EA  5" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................................... 90.15 23.68 

    For 2" Wall Instead Of 1", Add  15.21 
    For 3" To 4" Wall Instead Of 1", Add  25.77 

. 
 23 51 16 00-0160 EA  6" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................................. 104.84 26.80 

    For 2" Wall Instead Of 1", Add  18.05 
    For 3" To 4" Wall Instead Of 1", Add  30.43 

XXXXXXX 
. 
 23 51 16 00-0161  Tees (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0162 EA  4" Standard Oval Flue/Vent Pipe Tee, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 122.85 30.74 
    For 2" Wall Instead Of 1", Add  21.47 
    For 3" To 4" Wall Instead Of 1", Add  36.05 

. 
 23 51 16 00-0163 EA  4" Short Snout Oval Flue/Vent Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................ 124.74 30.74 

    For 2" Wall Instead Of 1", Add  22.03 
    For 3" To 4" Wall Instead Of 1", Add  36.90 

. 
 23 51 16 00-0164 EA  5" Standard Oval Flue/Vent Pipe Tee, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 143.30 35.31 

    For 2" Wall Instead Of 1", Add  25.33 
    For 3" To 4" Wall Instead Of 1", Add  42.42 

. 
 23 51 16 00-0165 EA  6" Oval Flue/Vent Tee With Round Coupling, Galvanized Double Wall Breech/Smoke Pipe ............................................. 163.40 39.57 

    For 2" Wall Instead Of 1", Add  29.24 
    For 3" To 4" Wall Instead Of 1", Add  48.80 

XXXXXXX 
. 
 23 51 16 00-0166  Tops/Caps And Adjustable Flashing (23 51 16 00-0149) 
. 
. 

 23 51 16 00-0167 EA  4" Oval Flue/Vent Pipe Top/Cap, Galvanized Double Wall Breech/Smoke Pipe................................................................... 45.83 9.97 
    For 2" Wall Instead Of 1", Add  8.75 
    For 3" To 4" Wall Instead Of 1", Add  14.37 

. 
 23 51 16 00-0168 EA  6" Oval Flue/Vent Pipe Top/Cap, Galvanized Double Wall Breech/Smoke Pipe................................................................... 70.04 13.39 

    For 2" Wall Instead Of 1", Add  14.31 
    For 3" To 4" Wall Instead Of 1", Add  23.14 

. 
 23 51 16 00-0169 EA  4" Oval Flue/Vent Adjustable Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 38.43 9.97 

    For 2" Wall Instead Of 1", Add  6.53 
    For 3" To 4" Wall Instead Of 1", Add  11.04 

. 
 23 51 16 00-0170 EA  6" Oval Flue/Vent Adjustable Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 63.08 13.39 

    For 2" Wall Instead Of 1", Add  12.22 
    For 3" To 4" Wall Instead Of 1", Add  20.01 

XXXXXXX 
. 
 23 51 16 00-0171  Storm Collars (23 51 16 00-0149) 
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. 

. 
 23 51 16 00-0172 EA  4" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 27.60 9.97 

    For 2" Wall Instead Of 1", Add  3.29 
    For 3" To 4" Wall Instead Of 1", Add  6.19 

. 
 23 51 16 00-0173 EA  5" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 32.41 11.63 

    For 2" Wall Instead Of 1", Add  3.91 
    For 3" To 4" Wall Instead Of 1", Add  7.31 

. 
 23 51 16 00-0174 EA  6" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 37.23 13.29 

    For 2" Wall Instead Of 1", Add  4.52 
    For 3" To 4" Wall Instead Of 1", Add  8.44 

XXXXXXX 
. 
 23 51 16 00-0175  Round Double Wall Flue/Vent Pipe And Fittings (23 51 16) 

Note: 304 Stainless steel inner wall and aluminum steel outer jacket, with 1" insulation. 
. 
. 
 23 51 16 00-0176  Round Double Wall Flue/Vent Pipe (23 51 16 00-0175) 

Note: 304 Stainless steel inner wall and aluminum steel outer jacket, with 1" insulation. 
. 
. 

 23 51 16 00-0177 LF 6" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 
Outer Jacket......................................................................................................................................................................... 92.95 11.12 

    For 316 Stainless Steel, Add  10.43 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  6.52 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  13.04 

. 
 23 51 16 00-0178 LF 8" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 111.60 12.78 
    For 316 Stainless Steel, Add  12.74 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  7.96 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  15.92 

. 
 23 51 16 00-0179 LF 10" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 123.76 13.82 
    For 316 Stainless Steel, Add  14.27 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  8.92 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  17.84 

. 
 23 51 16 00-0180 LF 12" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 139.42 15.06 
    For 316 Stainless Steel, Add  16.27 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  10.17 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  20.33 

. 
 23 51 16 00-0181 LF 14" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 156.58 15.78 
    For 316 Stainless Steel, Add  18.72 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  11.70 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  23.40 

. 
 23 51 16 00-0182 LF 16" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 165.33 16.62 
    For 316 Stainless Steel, Add  19.79 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  12.37 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  24.74 

. 
 23 51 16 00-0183 LF 18" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 182.84 17.56 
    For 316 Stainless Steel, Add  22.25 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  13.91 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  27.81 

. 
 23 51 16 00-0184 LF 20" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 228.48 27.73 
    For 316 Stainless Steel, Add  25.47 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  15.92 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  31.84 

. 
 23 51 16 00-0185 LF 24" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 283.14 31.16 
    For 316 Stainless Steel, Add  32.84 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  20.52 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  41.05 

. 
 23 51 16 00-0186 LF 28" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 318.97 33.24 
    For 316 Stainless Steel, Add  37.75 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  23.59 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  47.18 

. 
 23 51 16 00-0187 LF 32" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 356.91 36.87 
    For 316 Stainless Steel, Add  42.35 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  26.47 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  52.94 

. 
 23 51 16 00-0188 LF 36" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 396.87 39.88 
    For 316 Stainless Steel, Add  47.57 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  29.73 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  59.46 

. 
 23 51 16 00-0189 LF 42" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 453.05 45.39 
    For 316 Stainless Steel, Add  54.32 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  33.95 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  67.90 

. 
 23 51 16 00-0190 LF 48" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 530.34 52.56 
    For 316 Stainless Steel, Add  63.83 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  39.90 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  79.79 
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XXXXXXX 
. 
 23 51 16 00-0191  90 Degree Elbows (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0192 EA 6" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 427.53 22.96 

    For 316 Stainless Steel, Add  74.04 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  37.02 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  74.04 

. 
 23 51 16 00-0193 EA 8" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 472.40 25.55 
    For 316 Stainless Steel, Add  81.71 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  40.85 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  81.71 

. 
 23 51 16 00-0194 EA 10" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 537.31 27.73 
    For 316 Stainless Steel, Add  93.60 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  46.80 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  93.60 

. 
 23 51 16 00-0195 EA 12" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 606.80 30.22 
    For 316 Stainless Steel, Add  106.26 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  53.13 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  106.26 

. 
 23 51 16 00-0196 EA 14" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 702.51 31.68 
    For 316 Stainless Steel, Add  124.67 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  62.34 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  124.67 

. 
 23 51 16 00-0197 EA 16" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 773.56 33.24 
    For 316 Stainless Steel, Add  138.10 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  69.05 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  138.10 

. 
 23 51 16 00-0198 EA 18" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 893.01 35.00 
    For 316 Stainless Steel, Add  161.11 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  80.56 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  161.11 

. 
 23 51 16 00-0199 EA 20" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,039.96 55.36 
    For 316 Stainless Steel, Add  180.29 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  90.15 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  180.29 

. 
 23 51 16 00-0200 EA 24" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,277.83 62.31 
    For 316 Stainless Steel, Add  224.41 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  112.20 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  224.41 

. 
 23 51 16 00-0201 EA 28" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,547.15 66.47 
    For 316 Stainless Steel, Add  276.19 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  138.10 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  276.19 

. 
 23 51 16 00-0202 EA 32" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,038.46 71.14 
    For 316 Stainless Steel, Add  372.10 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  186.05 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  372.10 

. 
 23 51 16 00-0203 EA 36" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,317.54 83.08 
    For 316 Stainless Steel, Add  421.96 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  210.98 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  421.96 

. 
 23 51 16 00-0204 EA 42" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 3,391.28 90.67 
    For 316 Stainless Steel, Add  632.95 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  316.47 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  632.95 

. 
 23 51 16 00-0205 EA 48" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 4,229.15 99.70 
    For 316 Stainless Steel, Add  795.98 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  397.99 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  795.98 

XXXXXXX 
. 
 23 51 16 00-0206  45 Degree Elbows (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0207 EA 6" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 287.44 22.12 

    For 316 Stainless Steel, Add  46.42 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  23.21 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  46.42 

. 
 23 51 16 00-0208 EA 8" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 328.55 25.55 
    For 316 Stainless Steel, Add  52.94 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  26.47 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  52.94 
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. 
 23 51 16 00-0209 EA 10" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 364.66 27.73 
    For 316 Stainless Steel, Add  59.07 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  29.54 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  59.07 

. 
 23 51 16 00-0210 EA 12" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 415.01 30.22 
    For 316 Stainless Steel, Add  67.90 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  33.95 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  67.90 

. 
 23 51 16 00-0211 EA 14" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 466.59 31.68 
    For 316 Stainless Steel, Add  77.49 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  38.74 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  77.49 

. 
 23 51 16 00-0212 EA 16" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 522.30 33.24 
    For 316 Stainless Steel, Add  87.85 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  43.92 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  87.85 

. 
 23 51 16 00-0213 EA 18" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 584.21 35.00 
    For 316 Stainless Steel, Add  99.35 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  49.68 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  99.35 

. 
 23 51 16 00-0214 EA 20" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 706.22 55.36 
    For 316 Stainless Steel, Add  113.55 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  56.77 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  113.55 

. 
 23 51 16 00-0215 EA 24" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 884.65 62.31 
    For 316 Stainless Steel, Add  145.77 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  72.89 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  145.77 

. 
 23 51 16 00-0216 EA 28" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 990.93 66.47 
    For 316 Stainless Steel, Add  164.95 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  82.48 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  164.95 

. 
 23 51 16 00-0217 EA 32" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,280.84 71.14 
    For 316 Stainless Steel, Add  220.57 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  110.29 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  220.57 

. 
 23 51 16 00-0218 EA 36" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,694.18 83.08 
    For 316 Stainless Steel, Add  297.29 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  148.65 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  297.29 

. 
 23 51 16 00-0219 EA 42" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,240.47 90.67 
    For 316 Stainless Steel, Add  402.78 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  201.39 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  402.78 

. 
 23 51 16 00-0220 EA 48" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,982.46 99.70 
    For 316 Stainless Steel, Add  546.64 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  273.32 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  546.64 

XXXXXXX 
. 
 23 51 16 00-0221  Tees (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0222 EA 6" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 
Outer Jacket....................................................................................................................................................................... 312.90 27.73 

    For 316 Stainless Steel, Add  53.59 
    For Tee Cap, Add  72.98 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  24.36 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  48.72 

. 
 23 51 16 00-0223 EA 8" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 355.54 30.22 
    For 316 Stainless Steel, Add  61.61 
    For Tee Cap, Add  82.43 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  28.00 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  56.01 

. 
 23 51 16 00-0224 EA 10" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket....................................................................................................................................................................... 407.10 31.68 
    For 316 Stainless Steel, Add  72.16 
    For Tee Cap, Add  93.29 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  32.80 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  65.60 
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. 
 23 51 16 00-0225 EA 12" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 466.66 33.24 
    For 316 Stainless Steel, Add  84.39 
    For Tee Cap, Add  105.79 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  38.36 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  76.72 

. 
 23 51 16 00-0226 EA 14" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 544.97 36.98 
    For 316 Stainless Steel, Add  99.58 
    For Tee Cap, Add  122.84 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  45.27 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  90.53 

. 
 23 51 16 00-0227 EA 16" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 612.06 41.54 
    For 316 Stainless Steel, Add  111.82 
    For Tee Cap, Add  137.98 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  50.83 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  101.65 

. 
 23 51 16 00-0228 EA 18" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 713.19 47.47 
    For 316 Stainless Steel, Add  130.81 
    For Tee Cap, Add  160.43 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  59.46 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  118.92 

. 
 23 51 16 00-0229 EA 20" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 817.93 58.68 
    For 316 Stainless Steel, Add  147.69 
    For Tee Cap, Add  185.58 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  67.13 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  134.26 

. 
 23 51 16 00-0230 EA 24" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 1,042.06 83.08 
    For 316 Stainless Steel, Add  183.55 
    For Tee Cap, Add  239.57 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  83.43 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  166.87 

. 
 23 51 16 00-0231 EA 28" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 1,262.28 90.67 
    For 316 Stainless Steel, Add  227.86 
    For Tee Cap, Add  286.44 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  103.57 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  207.15 

. 
 23 51 16 00-0232 EA 32" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 1,668.59 99.70 
    For 316 Stainless Steel, Add  312.25 
    For Tee Cap, Add  371.11 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  141.93 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  283.87 

. 
 23 51 16 00-0233 EA 36" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 1,859.47 110.82 
    For 316 Stainless Steel, Add  348.12 
    For Tee Cap, Add  413.46 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  158.24 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  316.47 

. 
 23 51 16 00-0234 EA 42" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 2,956.81 166.18 
    For 316 Stainless Steel, Add  559.10 
    For Tee Cap, Add  653.68 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  254.14 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  508.27 

. 
 23 51 16 00-0235 EA 48" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 3,711.24 199.41 
    For 316 Stainless Steel, Add  706.79 
    For Tee Cap, Add  817.03 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  321.27 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  642.54 

XXXXXXX 
. 
 23 51 16 00-0236  Bellows (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0237 EA 6" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 580.90 22.12 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  52.55 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  105.11 

. 
 23 51 16 00-0238 EA 8" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 633.51 25.55 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  56.97 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  113.93 

. 
 23 51 16 00-0239 EA 10" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 692.67 27.73 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  62.34 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  124.67 

. 
 23 51 16 00-0240 EA 12" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 766.00 30.22 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  69.05 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  138.10 
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. 
 23 51 16 00-0241 EA 14" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 855.95 31.68 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  77.68 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  155.36 

. 
 23 51 16 00-0242 EA 16" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 946.18 33.24 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  86.31 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  172.62 

. 
 23 51 16 00-0243 EA 18" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,056.04 35.00 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  96.86 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  193.72 

. 
 23 51 16 00-0244 EA 20" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,231.74 55.36 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  109.33 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  218.65 

. 
 23 51 16 00-0245 EA 24" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,517.60 62.31 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  136.18 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  272.36 

. 
 23 51 16 00-0246 EA 28" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,700.61 66.47 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  153.44 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  306.88 

. 
 23 51 16 00-0247 EA 32" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,942.67 71.25 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  176.46 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  352.92 

. 
 23 51 16 00-0248 EA 36" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,221.66 83.08 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  201.39 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  402.78 

. 
 23 51 16 00-0249 EA 42" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,815.89 90.67 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  258.93 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  517.86 

. 
 23 51 16 00-0250 EA 48" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 3,414.01 99.70 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  316.47 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  632.95 

XXXXXXX 
. 
 23 51 16 00-0251  Ventilated Roof Thimbles (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0252 EA 6" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 389.96 25.55 

    For 316 Stainless Steel, Add  32.61 
. 

 23 51 16 00-0253 EA 8" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 424.59 30.22 

    For 316 Stainless Steel, Add  34.91 
. 

 23 51 16 00-0254 EA 10" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 464.75 33.24 

    For 316 Stainless Steel, Add  38.17 
. 

 23 51 16 00-0255 EA 12" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 502.83 36.98 

    For 316 Stainless Steel, Add  41.05 
. 

 23 51 16 00-0256 EA 14" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 636.74 39.15 

    For 316 Stainless Steel, Add  53.90 
. 

 23 51 16 00-0257 EA 16" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 571.84 41.54 

    For 316 Stainless Steel, Add  46.80 
. 

 23 51 16 00-0258 EA 18" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 615.28 44.34 

    For 316 Stainless Steel, Add  50.44 
. 

 23 51 16 00-0259 EA 20" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 696.69 62.31 

    For 316 Stainless Steel, Add  54.09 
. 

 23 51 16 00-0260 EA 24" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 782.04 71.14 

    For 316 Stainless Steel, Add  60.42 
. 

 23 51 16 00-0261 EA 28" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 891.70 76.65 

    For 316 Stainless Steel, Add  70.01 
. 

 23 51 16 00-0262 EA 32" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 993.98 82.98 

    For 316 Stainless Steel, Add  78.64 
. 

 23 51 16 00-0263 EA 36" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,112.22 99.60 

    For 316 Stainless Steel, Add  86.31 
. 

 23 51 16 00-0264 EA 42" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,418.06 110.72 

    For 316 Stainless Steel, Add  114.12 
. 

 23 51 16 00-0265 EA 48" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,749.88 124.52 

    For 316 Stainless Steel, Add  143.85 
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XXXXXXX 
. 
 23 51 16 00-0266  Exit Cones (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0267 EA 6" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 268.25 14.43 

. 
 23 51 16 00-0268 EA 8" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 283.17 15.78 
. 

 23 51 16 00-0269 EA 10" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 304.30 16.62 

. 
 23 51 16 00-0270 EA 12" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 318.01 17.45 
. 

 23 51 16 00-0271 EA 14" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 349.86 17.97 

. 
 23 51 16 00-0272 EA 16" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 381.73 18.38 
. 

 23 51 16 00-0273 EA 18" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 461.73 19.01 

. 
 23 51 16 00-0274 EA 20" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 581.96 35.63 
. 

 23 51 16 00-0275 EA 24" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 728.80 38.33 

. 
 23 51 16 00-0276 EA 28" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 866.92 39.88 
. 

 23 51 16 00-0277 EA 32" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,062.88 41.54 

. 
 23 51 16 00-0278 EA 36" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,206.61 45.39 
. 

 23 51 16 00-0279 EA 42" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,518.89 47.47 

. 
 23 51 16 00-0280 EA 48" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,937.17 49.86 

XXXXXXX 
. 
 23 51 16 00-0281  Vent Top Caps (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0282 EA 6" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 293.09 14.43 

. 
 23 51 16 00-0283 EA 8" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 338.79 15.78 
. 

 23 51 16 00-0284 EA 10" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 392.51 16.62 

. 
 23 51 16 00-0285 EA 12" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 450.32 17.45 
. 

 23 51 16 00-0286 EA 14" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 524.35 17.97 

. 
 23 51 16 00-0287 EA 16" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 594.69 18.48 
. 

 23 51 16 00-0288 EA 18" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 661.24 19.01 

. 
 23 51 16 00-0289 EA 20" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 798.61 35.63 
. 

 23 51 16 00-0290 EA 24" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 949.37 38.33 

. 
 23 51 16 00-0291 EA 28" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,029.89 39.88 
. 

 23 51 16 00-0292 EA 32" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,168.30 41.54 

. 
 23 51 16 00-0293 EA 36" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,359.93 45.28 
. 

 23 51 16 00-0294 EA 42" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,653.07 47.47 

. 
 23 51 16 00-0295 EA 48" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,917.91 49.86 

XXXXXXX 
. 
 23 51 16 00-0296  Roof Support Assemblies (23 51 16 00-0175) 
. 
. 

 23 51 16 00-0297 EA 6" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 444.23 26.59 

    For 316 Stainless Steel, Add  75.57 
. 

 23 51 16 00-0298 EA 8" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 491.52 31.68 

    For 316 Stainless Steel, Add  82.47 
. 

 23 51 16 00-0299 EA 10" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 540.04 35.00 

    For 316 Stainless Steel, Add  90.53 
. 

 23 51 16 00-0300 EA 12" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 577.19 39.05 

    For 316 Stainless Steel, Add  95.90 
. 

 23 51 16 00-0301 EA 14" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 642.81 41.54 

    For 316 Stainless Steel, Add  107.79 
. 

 23 51 16 00-0302 EA 16" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 682.37 44.34 

    For 316 Stainless Steel, Add  114.31 
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. 
 23 51 16 00-0303 EA 18" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 732.57 47.57 
    For 316 Stainless Steel, Add  122.75 

. 
 23 51 16 00-0304 EA 20" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 818.31 66.47 
    For 316 Stainless Steel, Add  130.43 

. 
 23 51 16 00-0305 EA 24" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ..................................................................................................................................... 920.61 76.75 
    For 316 Stainless Steel, Add  145.77 

. 
 23 51 16 00-0306 EA 28" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,061.24 83.08 
    For 316 Stainless Steel, Add  170.70 

. 
 23 51 16 00-0307 EA 32" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,262.30 90.67 
    For 316 Stainless Steel, Add  207.15 

. 
 23 51 16 00-0308 EA 36" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 1,466.27 110.82 
    For 316 Stainless Steel, Add  237.83 

. 
 23 51 16 00-0309 EA 42" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,172.03 124.63 
    For 316 Stainless Steel, Add  372.10 

. 
 23 51 16 00-0310 EA 48" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................. 2,655.85 141.67 
    For 316 Stainless Steel, Add  460.32 

XXXXXXX 
. 
 23 51 16 00-0311  Round Stainless Steel Double Wall Flue/Vent Pipe And Fittings (23 51 16) 

Note: With 1" insulation. 
. 
. 
 23 51 16 00-0312  Round Stainless Steel Double Wall Flue/Vent Pipe (23 51 16 00-0311) 

Note: With 1" insulation. 
. 
. 

 23 51 16 00-0313 LF  6" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ..................................................................................................... 81.44 11.12 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  5.37 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  10.74 

. 
 23 51 16 00-0314 LF  7" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ..................................................................................................... 98.74 11.84 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  6.91 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  13.81 

. 
 23 51 16 00-0315 LF  8" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ................................................................................................... 112.56 12.78 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  8.06 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  16.11 

. 
 23 51 16 00-0316 LF  10" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ................................................................................................. 151.53 13.82 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  11.70 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  23.40 

. 
 23 51 16 00-0317 LF  12" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ................................................................................................. 195.08 15.17 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  15.73 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  31.46 

. 
 23 51 16 00-0318 LF  14" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ................................................................................................. 246.82 15.89 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  20.72 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  41.43 

XXXXXXX 
. 
 23 51 16 00-0319  90 Degree Elbows (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0320 EA  6" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 175.28 22.12 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  11.99 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  23.98 

. 
 23 51 16 00-0321 EA  7" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 193.56 23.68 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  13.43 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  26.85 

. 
 23 51 16 00-0322 EA  8" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 217.34 25.55 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  15.34 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  30.69 

. 
 23 51 16 00-0323 EA  10" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 268.75 27.73 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  19.95 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  39.89 

. 
 23 51 16 00-0324 EA  12" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 319.11 30.22 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  24.36 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  48.72 

. 
 23 51 16 00-0325 EA  14" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 370.63 31.68 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  29.15 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  58.31 

XXXXXXX 
. 
 23 51 16 00-0326  45 Degree Elbows (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0327 EA  6" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 145.31 22.12 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  8.99 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  17.98 

. 
 23 51 16 00-0328 EA  7" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 160.00 23.68 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  10.07 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  20.14 

. 
 23 51 16 00-0329 EA  8" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 178.99 25.55 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  11.51 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  23.02 

. 
 23 51 16 00-0330 EA  10" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 218.89 27.73 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  14.96 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  29.92 
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. 
 23 51 16 00-0331 EA  12" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 258.19 30.22 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  18.27 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  36.54 

. 
 23 51 16 00-0332 EA  14" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 297.79 31.68 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  21.87 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  43.73 

XXXXXXX 
. 
 23 51 16 00-0333  Tees With Tee Caps (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0334 EA  6" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................... 281.68 22.12 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  22.63 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  45.27 

. 
 23 51 16 00-0335 EA  7" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................... 354.68 23.68 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  29.54 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  59.07 

. 
 23 51 16 00-0336 EA  8" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................... 397.61 25.55 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  33.37 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  66.75 

. 
 23 51 16 00-0337 EA  10" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................. 539.12 27.73 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  46.99 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  93.98 

. 
 23 51 16 00-0338 EA  12" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................. 737.20 30.22 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  66.17 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  132.34 

. 
 23 51 16 00-0339 EA  14" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................. 942.18 31.68 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  86.31 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  172.62 

XXXXXXX 
. 
 23 51 16 00-0340  Joist Shields (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0341 EA  6" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe....................................................................................... 124.41 22.12 
. 

 23 51 16 00-0342 EA  7" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe....................................................................................... 134.11 23.68 
. 

 23 51 16 00-0343 EA  8" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe....................................................................................... 155.93 25.55 
. 

 23 51 16 00-0344 EA  10" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe..................................................................................... 193.03 27.73 
. 

 23 51 16 00-0345 EA  12" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe..................................................................................... 229.91 30.22 
. 

 23 51 16 00-0346 EA  14" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe..................................................................................... 270.89 31.68 

XXXXXXX 
. 
 23 51 16 00-0347  Adjustable Roof Flashing (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0348 EA  6" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 146.47 22.12 
. 

 23 51 16 00-0349 EA  7" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 162.86 23.68 
. 

 23 51 16 00-0350 EA  8" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 177.02 25.55 
. 

 23 51 16 00-0351 EA  10" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 214.10 27.73 
. 

 23 51 16 00-0352 EA  12" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 262.58 30.22 
. 

 23 51 16 00-0353 EA  14" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 313.06 31.57 

XXXXXXX 
. 
 23 51 16 00-0354  Vent Top Caps (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0355 EA  6" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 132.08 22.12 
. 

 23 51 16 00-0356 EA  7" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 163.82 23.68 
. 

 23 51 16 00-0357 EA  8" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 203.89 25.55 
. 

 23 51 16 00-0358 EA  10" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 320.59 27.73 
. 

 23 51 16 00-0359 EA  12" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 434.23 30.22 
. 

 23 51 16 00-0360 EA  14" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 550.94 31.68 

XXXXXXX 
. 
 23 51 16 00-0361  Roof Support Assemblies (23 51 16 00-0311) 
. 
. 

 23 51 16 00-0362 EA 6" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 192.42 22.12 
. 

 23 51 16 00-0363 EA 7" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 213.69 23.68 
. 

 23 51 16 00-0364 EA 8" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 231.68 25.55 
. 

 23 51 16 00-0365 EA 10" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 289.80 27.73 
. 

 23 51 16 00-0366 EA 12" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 342.11 30.22 
. 

 23 51 16 00-0367 EA 14" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 416.69 31.68 

XXXXXXX 
. 
 23 51 16 00-0368  Polyvinyl Chloride (PVC) Flue/Vent Accessories (23 51 16) 
. 
. 
 23 51 16 00-0369  Concentric Polyvinyl Chloride (PVC) Vent Termination (23 51 16 00-0368) 
. 
. 

 23 51 16 00-0370 EA 2" Concentric Polyvinyl Chloride (PVC) Vent Termination .................................................................................................. 186.48 42.29 
. 

 23 51 16 00-0371 EA 3" Concentric Polyvinyl Chloride (PVC) Vent Termination .................................................................................................. 201.05 42.29 

XXXXXXX 
. 
 23 51 16 00-0372  Polypropylene (PP) Flue/Vent Pipe And Fittings (23 51 16) 

Note: Centrotherm InnoFlue® Vent System 
. 
. 
 23 51 16 00-0373  Polypropylene Flue/Vent Rigid Pipe Sections (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent lengths with dedicated male and female ends. 
. 
. 

 23 51 16 00-0374 EA 2" x 12" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 37.89 12.85 
. 

 23 51 16 00-0375 EA 2" x 24" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 42.63 13.52 
. 

 23 51 16 00-0376 EA 2" x 36" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 48.66 15.03 
. 

 23 51 16 00-0377 EA 2" x 72" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 60.02 17.68 
. 

 23 51 16 00-0378 EA 3" x 12" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 45.25 14.72 
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. 
 23 51 16 00-0379 EA 3" x 24" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 53.68 15.51 

. 
 23 51 16 00-0380 EA 3" x 36" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 65.12 17.23 

. 
 23 51 16 00-0381 EA 3" x 72" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 80.10 20.27 

. 
 23 51 16 00-0382 EA 4" x 12" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 72.78 19.48 

. 
 23 51 16 00-0383 EA 4" x 24" Polypropylene Flue/Vent Rigid Pipe Section ............................................................................................................ 84.92 20.50 

. 
 23 51 16 00-0384 EA 4" x 36" Polypropylene Flue/Vent Rigid Pipe Section .......................................................................................................... 104.48 22.79 

. 
 23 51 16 00-0385 EA 4" x 72" Polypropylene Flue/Vent Rigid Pipe Section .......................................................................................................... 134.24 26.81 

. 
 23 51 16 00-0386 EA 5" x 12" Polypropylene Flue/Vent Rigid Pipe Section .......................................................................................................... 107.91 28.76 

. 
 23 51 16 00-0387 EA 5" x 24" Polypropylene Flue/Vent Rigid Pipe Section .......................................................................................................... 122.31 30.26 

. 
 23 51 16 00-0388 EA 5" x 36" Polypropylene Flue/Vent Rigid Pipe Section .......................................................................................................... 156.65 33.63 

. 
 23 51 16 00-0389 EA 5" x 72" Polypropylene Flue/Vent Rigid Pipe Section .......................................................................................................... 201.91 39.57 

XXXXXXX 
. 
 23 51 16 00-0390  Polypropylene Flue/Vent Elbows (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0391 EA 2" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 46.73 15.61 
. 

 23 51 16 00-0392 EA 3" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 53.91 16.43 
. 

 23 51 16 00-0393 EA 4" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 65.85 17.03 
. 

 23 51 16 00-0394 EA 5" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 75.61 17.73 
. 

 23 51 16 00-0395 EA 2" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 46.73 15.61 
. 

 23 51 16 00-0396 EA 3" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 53.91 16.43 
. 

 23 51 16 00-0397 EA 4" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 65.85 17.03 
. 

 23 51 16 00-0398 EA 5" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 75.61 17.73 
. 

 23 51 16 00-0399 EA 2" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 46.73 15.61 
. 

 23 51 16 00-0400 EA 3" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 53.91 16.43 
. 

 23 51 16 00-0401 EA 4" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 65.85 17.03 
. 

 23 51 16 00-0402 EA 5" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 75.61 17.73 
. 

 23 51 16 00-0403 EA 2" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 46.73 15.61 
. 

 23 51 16 00-0404 EA 3" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 53.91 16.43 
. 

 23 51 16 00-0405 EA 4" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 65.13 17.03 
. 

 23 51 16 00-0406 EA 5" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 77.40 17.73 

XXXXXXX 
. 
 23 51 16 00-0407  Polypropylene Flue/Vent Tees (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0408 EA 2" Polypropylene Flue/Vent Tee .......................................................................................................................................... 134.76 23.42 
. 

 23 51 16 00-0409 EA 3" Polypropylene Flue/Vent Tee .......................................................................................................................................... 167.31 24.66 
. 

 23 51 16 00-0410 EA 4" Polypropylene Flue/Vent Tee .......................................................................................................................................... 194.91 25.55 
. 

 23 51 16 00-0411 EA 5" Polypropylene Flue/Vent Tee .......................................................................................................................................... 212.69 26.59 

XXXXXXX 
. 
 23 51 16 00-0412  Polypropylene Flue/Vent Adaptors (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0413 EA 2" Polypropylene Flue/Vent Adaptor With Gasket ................................................................................................................. 53.79 15.61 
. 

 23 51 16 00-0414 EA 3" Polypropylene Flue/Vent Adaptor With Gasket ................................................................................................................. 74.46 16.43 
. 

 23 51 16 00-0415 EA 4" Polypropylene Flue/Vent Adaptor With Gasket ................................................................................................................. 85.75 17.03 
. 

 23 51 16 00-0416 EA 5" Polypropylene Flue/Vent Adaptor With Gasket ............................................................................................................... 114.51 17.73 

XXXXXXX 
. 
 23 51 16 00-0417  Polypropylene Flue/Vent Increases (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0418 EA 2" to 3" Polypropylene Flue/Vent Centric Increaser .............................................................................................................. 59.04 16.02 
. 

 23 51 16 00-0419 EA 3" to 4" Polypropylene Flue/Vent Centric Increaser .............................................................................................................. 64.30 16.73 
. 

 23 51 16 00-0420 EA 4" to 5" Polypropylene Flue/Vent Centric Increaser ............................................................................................................ 110.04 17.37 
. 

 23 51 16 00-0421 EA 2" to 3" Polypropylene Flue/Vent Eccentric Increaser ........................................................................................................... 77.16 16.02 
. 

 23 51 16 00-0422 EA 3" to 4" Polypropylene Flue/Vent Eccentric Increaser ........................................................................................................... 62.82 16.73 
. 

 23 51 16 00-0423 EA 4" to 5" Polypropylene Flue/Vent Eccentric Increaser ......................................................................................................... 148.73 17.37 

XXXXXXX 
. 
 23 51 16 00-0424  Polypropylene Flue/Vent Reducers (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0425 EA 3" to 2" Polypropylene Flue/Vent Reducer ............................................................................................................................ 59.04 16.02 
. 

 23 51 16 00-0426 EA 4" to 3" Polypropylene Flue/Vent Reducer ............................................................................................................................ 64.30 16.73 
. 

 23 51 16 00-0427 EA 5" to 4" Polypropylene Flue/Vent Reducer .......................................................................................................................... 134.16 17.37 

XXXXXXX 
. 
 23 51 16 00-0428  Polypropylene Flue/Vent Test Ports (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0429 EA 2" Polypropylene Flue/Vent Test Port ................................................................................................................................... 76.25 23.42 
. 

 23 51 16 00-0430 EA 3" Polypropylene Flue/Vent Test Port ................................................................................................................................... 84.82 24.66 
. 

 23 51 16 00-0431 EA 4" Polypropylene Flue/Vent Test Port ................................................................................................................................. 124.45 25.55 
. 

 23 51 16 00-0432 EA 5" Polypropylene Flue/Vent Test Port ................................................................................................................................. 132.57 26.59 

XXXXXXX 
. 
 23 51 16 00-0433  Polypropylene Flue/Vent Cascade Components (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0434 EA 4" x 15" Polypropylene Flue/Vent Branch Tee With 4" Feeder ............................................................................................ 198.16 25.55 
. 

 23 51 16 00-0435 EA 4" x 42" Polypropylene Flue/Vent Branch Tee With 4" Feeder ............................................................................................ 258.85 31.94 
. 

 23 51 16 00-0436 EA 5" x 12" Polypropylene Flue/Vent Branch Tee With 4" Feeder ............................................................................................ 165.46 26.59 
. 

 23 51 16 00-0437 EA 5" x 42" Polypropylene Flue/Vent Branch Tee With 4" Feeder ............................................................................................ 242.37 33.24 
. 

 23 51 16 00-0438 EA 3" to 4" Polypropylene Flue/Vent Non-Return Valve ........................................................................................................... 245.91 16.73 
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. 
 23 51 16 00-0439 EA 4" to 4" Polypropylene Flue/Vent Non-Return Valve ........................................................................................................... 283.82 17.37 

XXXXXXX 
. 
 23 51 16 00-0440  Polypropylene Flue/Vent Condensate Management (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0441 EA 2" Polypropylene Flue/Vent Horizontal Drain Tee ............................................................................................................... 100.71 23.42 
. 

 23 51 16 00-0442 EA 3" Polypropylene Flue/Vent Horizontal Drain Tee ............................................................................................................... 120.10 24.66 
. 

 23 51 16 00-0443 EA 4" Polypropylene Flue/Vent Horizontal Drain Tee ............................................................................................................... 136.37 25.55 
. 

 23 51 16 00-0444 EA 5" Polypropylene Flue/Vent Horizontal Drain Tee ............................................................................................................... 154.46 26.59 
. 

 23 51 16 00-0445 EA 4" Polypropylene Flue/Vent Horizontal Drain Fittings .......................................................................................................... 169.45 25.55 
. 

 23 51 16 00-0446 EA 5" Polypropylene Flue/Vent Horizontal Drain Fittings .......................................................................................................... 186.12 26.59 
. 

 23 51 16 00-0447 EA 2" Polypropylene Flue/Vent Tee Cap .................................................................................................................................... 55.51 7.81 
. 

 23 51 16 00-0448 EA 3" Polypropylene Flue/Vent Tee Cap .................................................................................................................................... 70.46 8.21 
. 

 23 51 16 00-0449 EA 4" Polypropylene Flue/Vent Tee Cap .................................................................................................................................... 83.19 8.52 
. 

 23 51 16 00-0450 EA 5" Polypropylene Flue/Vent Tee Cap .................................................................................................................................. 107.65 8.86 
. 

 23 51 16 00-0451 EA 2" Polypropylene Flue/Vent Tee Cap With Drain ................................................................................................................ 111.29 23.42 
. 

 23 51 16 00-0452 EA 3" Polypropylene Flue/Vent Tee Cap With Drain ................................................................................................................ 134.77 24.66 
. 

 23 51 16 00-0453 EA 4" Polypropylene Flue/Vent Tee Cap With Drain ................................................................................................................ 154.57 25.55 
. 

 23 51 16 00-0454 EA 5" Polypropylene Flue/Vent Tee Cap With Drain ................................................................................................................ 184.38 26.59 

XXXXXXX 
. 
 23 51 16 00-0455  Polypropylene Flue/Vent Terminations (23 51 16 00-0372) 
. 
. 

 23 51 16 00-0456 EA 2" Polypropylene-UV Black Flue/Vent Chimney Cover ....................................................................................................... 138.08 15.61 
. 

 23 51 16 00-0457 EA 3" Polypropylene-UV Black Flue/Vent Chimney Cover ....................................................................................................... 122.99 16.43 
. 

 23 51 16 00-0458 EA 4" Polypropylene-UV Black Flue/Vent Chimney Cover ....................................................................................................... 152.34 17.03 
. 

 23 51 16 00-0459 EA 3" Stainless Steel Chimney Cover With Polypropylene-UV Black End Pipe ....................................................................... 303.03 16.43 
. 

 23 51 16 00-0460 EA 4" Stainless Steel Chimney Cover With Polypropylene-UV Black End Pipe ....................................................................... 323.33 17.03 
. 

 23 51 16 00-0461 EA 5" Stainless Steel Chimney Cover With Polypropylene-UV Black End Pipe ....................................................................... 376.48 17.73 
. 

 23 51 16 00-0462 EA 2"/4" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar ...................................................................... 84.38 15.61 
. 

 23 51 16 00-0463 EA 2"/5" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar ...................................................................... 88.92 15.61 
. 

 23 51 16 00-0464 EA 2"/6" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar ...................................................................... 93.45 15.61 
. 

 23 51 16 00-0465 EA 2"/7" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar ...................................................................... 97.99 15.61 
. 

 23 51 16 00-0466 EA 3"/4" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar ...................................................................... 90.98 16.43 
. 

 23 51 16 00-0467 EA 3"/5" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar ...................................................................... 95.51 16.43 
. 

 23 51 16 00-0468 EA 3"/6" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 100.05 16.43 
. 

 23 51 16 00-0469 EA 3"/7" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 104.58 16.43 
. 

 23 51 16 00-0470 EA 4"/5" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 101.54 17.03 
. 

 23 51 16 00-0471 EA 4"/6" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 106.07 17.03 
. 

 23 51 16 00-0472 EA 4"/7" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 110.61 17.03 
. 

 23 51 16 00-0473 EA 2" Polypropylene-UV Black Flue/Vent Low Profile Wall Termination .................................................................................... 88.87 15.61 
. 

 23 51 16 00-0474 EA 3" Polypropylene-UV Black Flue/Vent Low Profile Wall Termination .................................................................................. 112.29 16.43 
. 

 23 51 16 00-0475 EA 2" Polypropylene-UV Black Flue/Vent Termination Tee ...................................................................................................... 105.62 23.42 
. 

 23 51 16 00-0476 EA 3" Polypropylene-UV Black Flue/Vent Termination Tee ...................................................................................................... 136.37 24.66 
. 

 23 51 16 00-0477 EA 4" Polypropylene-UV Black Flue/Vent Termination Tee ...................................................................................................... 159.64 25.55 
. 

 23 51 16 00-0478 EA 5" Polypropylene-UV Black Flue/Vent Termination Tee ...................................................................................................... 175.20 26.59 
. 

 23 51 16 00-0479 EA 2" x 20" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 39.87 13.52 
. 

 23 51 16 00-0480 EA 2" x 39" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 47.21 15.03 
. 

 23 51 16 00-0481 EA 3" x 20" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 47.64 15.51 
. 

 23 51 16 00-0482 EA 3" x 39" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 58.59 17.23 
. 

 23 51 16 00-0483 EA 4" x 20" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 70.65 20.50 
. 

 23 51 16 00-0484 EA 5" x 20" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 98.37 30.26 
. 

 23 51 16 00-0485 EA 5" x 39" Polypropylene-UV Black Flue/Vent End Pipe ........................................................................................................ 117.88 33.63 
. 

 23 51 16 00-0486 EA 2" x 24" Polypropylene-UV Black Flue/Vent Vent Length...................................................................................................... 43.50 13.52 
. 

 23 51 16 00-0487 EA 3" x 24" Polypropylene-UV Black Flue/Vent Vent Length...................................................................................................... 55.18 15.51 
. 

 23 51 16 00-0488 EA 4" x 24" Polypropylene-UV Black Flue/Vent Vent Length...................................................................................................... 88.29 20.50 
. 

 23 51 16 00-0489 EA 2" Polypropylene-UV Black Flue/Vent 45 Degree Elbow ...................................................................................................... 48.17 15.61 
. 

 23 51 16 00-0490 EA 3" Polypropylene-UV Black Flue/Vent 45 Degree Elbow ...................................................................................................... 55.72 16.43 
. 

 23 51 16 00-0491 EA 4" Polypropylene-UV Black Flue/Vent 45 Degree Elbow ...................................................................................................... 68.18 17.03 
. 

 23 51 16 00-0492 EA 2" Polypropylene-UV Black Flue/Vent 87 Degree Elbow ...................................................................................................... 47.49 15.61 
. 

 23 51 16 00-0493 EA 3" Polypropylene-UV Black Flue/Vent 87 Degree Elbow ...................................................................................................... 55.27 16.43 
. 

 23 51 16 00-0494 EA 4" Polypropylene-UV Black Flue/Vent 87 Degree Elbow ...................................................................................................... 67.38 17.03 
. 

 23 51 16 00-0495 EA 2" Polypropylene-UV Black Bird Screen For Polypropylene Flue/Vent ................................................................................. 29.97 7.81 
. 

 23 51 16 00-0496 EA 3" Polypropylene-UV Black Bird Screen For Polypropylene Flue/Vent ................................................................................. 34.55 8.21 
. 

 23 51 16 00-0497 EA 4" Polypropylene-UV Black Bird Screen For Polypropylene Flue/Vent ................................................................................. 38.43 8.52 
. 

 23 51 16 00-0498 EA 3" Stainless Steel Bird Screen For Polypropylene Flue/Vent ................................................................................................ 71.71 8.21 
. 

 23 51 16 00-0499 EA 5" Stainless Steel Bird Screen For Polypropylene Flue/Vent ................................................................................................ 82.17 8.86 

XXXXXXX 
. 
 23 51 16 00-0500  Polypropylene Flue/Vent Accessories (23 51 16 00-0372) 
. 
. 

 23 51 16 00-0501 EA 2" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 15.25 3.90 
. 

 23 51 16 00-0502 EA 3" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 14.68 4.11 
. 

 23 51 16 00-0503 EA 4" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 15.13 4.26 
. 

 23 51 16 00-0504 EA 5" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 22.95 4.43 
. 

 23 51 16 00-0505 EA 2" Flue Clamp For Polypropylene Flue/Vent ......................................................................................................................... 28.15 5.86 
. 

 23 51 16 00-0506 EA 3" Flue Clamp For Polypropylene Flue/Vent ......................................................................................................................... 32.79 6.16 
. 

 23 51 16 00-0507 EA 4" Flue Clamp For Polypropylene Flue/Vent ......................................................................................................................... 37.73 6.39 
. 

 23 51 16 00-0508 EA 2" Support Clamp For Polypropylene Flue/Vent .................................................................................................................... 26.89 5.86 
. 

 23 51 16 00-0509 EA 4" Support Clamp For Polypropylene Flue/Vent .................................................................................................................... 27.05 6.39 
. 

 23 51 16 00-0510 EA 5" Support Clamp For Polypropylene Flue/Vent .................................................................................................................... 32.51 6.65 
. 

 23 51 16 00-0511 EA 3" Plastic Support Clamp For Polypropylene Flue/Vent ........................................................................................................ 21.21 6.16 
. 

 23 51 16 00-0512 EA 2" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent .................................................................................... 43.60 15.61 
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. 
 23 51 16 00-0513 EA 3" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent .................................................................................... 47.76 16.43 

. 
 23 51 16 00-0514 EA 4" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent .................................................................................... 51.15 17.03 

. 
 23 51 16 00-0515 EA 5" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent .................................................................................... 56.60 17.73 

. 
 23 51 16 00-0516 EA 2" Single Wall EDPM Gasket For Polypropylene Flue/Vent ....................................................................................................2.91  

. 
 23 51 16 00-0517 EA 3" Single Wall EDPM Gasket For Polypropylene Flue/Vent ....................................................................................................3.26  

. 
 23 51 16 00-0518 EA 4" Single Wall EDPM Gasket For Polypropylene Flue/Vent ....................................................................................................4.41  

. 
 23 51 16 00-0519 EA 5" Single Wall EDPM Gasket For Polypropylene Flue/Vent ....................................................................................................7.28  

. 
 23 51 16 00-0520 EA 2" Connector Ring For Polypropylene Flue/Vent ................................................................................................................... 12.89 3.90 

. 
 23 51 16 00-0521 EA 3" Connector Ring For Polypropylene Flue/Vent ................................................................................................................... 14.46 4.11 

. 
 23 51 16 00-0522 EA 4" Connector Ring For Polypropylene Flue/Vent ................................................................................................................... 15.50 4.26 

. 
 23 51 16 00-0523 EA 5" Connector Ring For Polypropylene Flue/Vent ................................................................................................................... 17.04 4.43 

. 
 23 51 16 00-0524 EA 2"/4" Polypropylene Flue/Vent Air Intake, White ................................................................................................................... 60.05 7.81 

. 
 23 51 16 00-0525 EA 3"/5" Polypropylene Flue/Vent Air Intake, White ................................................................................................................... 61.65 8.21 

. 
 23 51 16 00-0526 EA 4"/6" Polypropylene Flue/Vent Air Intake, White ................................................................................................................... 46.76 8.52 

. 
 23 51 16 00-0527 EA 2" Base Support For Polypropylene Flue/Vent ...................................................................................................................... 51.84 5.86 

. 
 23 51 16 00-0528 EA 3" Base Support For Polypropylene Flue/Vent ...................................................................................................................... 53.52 6.16 

. 
 23 51 16 00-0529 EA 4" Base Support For Polypropylene Flue/Vent ...................................................................................................................... 71.12 6.39 

. 
 23 51 16 00-0530 EA 5" Base Support For Polypropylene Flue/Vent .................................................................................................................... 118.89 6.65 

XXXXXXX 
. 
 23 51 16 00-0531  Polypropylene Flue/Vent Flex Pipe (23 51 16 00-0372) 
. 
. 

 23 51 16 00-0532 LF 2", Up To 50', Polypropylene Flue/Vent Flex Pipe ...................................................................................................................9.48 1.37 
. 

 23 51 16 00-0533 LF 2", > 50', Polypropylene Flue/Vent Flex Pipe ..........................................................................................................................8.27 1.37 
. 

 23 51 16 00-0534 LF 3", Up To 50', Polypropylene Flue/Vent Flex Pipe ................................................................................................................. 11.62 1.62 
. 

 23 51 16 00-0535 LF 3", > 50', Polypropylene Flue/Vent Flex Pipe ........................................................................................................................ 10.11 1.62 
. 

 23 51 16 00-0536 LF 4", Up To 50', Polypropylene Flue/Vent Flex Pipe ................................................................................................................. 16.64 2.00 
. 

 23 51 16 00-0537 LF 4", > 50', Polypropylene Flue/Vent Flex Pipe ........................................................................................................................ 14.31 2.00 

XXXXXXX 
. 
 23 51 16 00-0538  Polypropylene Flue/Vent Couplers (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0539 EA 2" Polypropylene Flue/Vent Coupler, Single Wall to Flex ...................................................................................................... 69.08 15.61 
. 

 23 51 16 00-0540 EA 2" Polypropylene Flue/Vent Coupler, Flex to Single Wall ...................................................................................................... 76.65 15.61 
. 

 23 51 16 00-0541 EA 3" Polypropylene Flue/Vent Coupler, Flex to Single Wall .................................................................................................... 150.16 16.43 
. 

 23 51 16 00-0542 EA 4" Polypropylene Flue/Vent Coupler, Flex to Single Wall .................................................................................................... 269.33 17.03 
. 

 23 51 16 00-0543 EA 2" Polypropylene Flue/Vent Coupler, Flex to Flex ................................................................................................................. 78.88 15.61 
. 

 23 51 16 00-0544 EA 3" Polypropylene Flue/Vent Coupler, Flex to Flex ............................................................................................................... 177.82 16.43 
. 

 23 51 16 00-0545 EA 4" Polypropylene Flue/Vent Coupler, Flex to Flex ............................................................................................................... 450.73 17.03 

XXXXXXX 
. 
 23 51 16 00-0546  Polypropylene Flue/Vent Flex End Terminations (23 51 16 00-0372) 
. 
. 

 23 51 16 00-0547 EA 2" Polypropylene-UV Black Flue/Vent Flex End Pipe Termination ........................................................................................ 88.93 15.61 
. 

 23 51 16 00-0548 EA 3" Polypropylene-UV Black Flue/Vent Flex End Pipe Termination ........................................................................................ 82.94 16.43 
. 

 23 51 16 00-0549 EA 4" Polypropylene-UV Black Flue/Vent Flex End Pipe Termination ...................................................................................... 101.29 17.03 

XXXXXXX 
. 
 23 51 16 00-0550  Aluminum Flue/Vent Fittings (23 51 16) 
. 
. 
 23 51 16 00-0551  Aluminum Vent Top Caps (23 51 16 00-0550) 
. 
. 

 23 51 16 00-0552 EA 3" Aluminum Vent Cap (Star-Kap® 3-SK) ............................................................................................................................. 84.74 15.48 
. 

 23 51 16 00-0553 EA 4" Aluminum Vent Cap (Star-Kap® 4-SK) ............................................................................................................................. 90.04 15.17 
. 

 23 51 16 00-0554 EA 5" Aluminum Vent Cap (Star-Kap® 5-SK) ............................................................................................................................. 97.47 15.89 
. 

 23 51 16 00-0555 EA 6" Aluminum Vent Cap (Star-Kap® 6-SK) ........................................................................................................................... 134.07 16.62 
. 

 23 51 16 00-0556 EA 8" Aluminum Vent Cap (Star-Kap® 8-SK) ........................................................................................................................... 149.91 18.48 
. 

 23 51 16 00-0557 EA 10" Aluminum Vent Cap (Star-Kap® 10-SK) ....................................................................................................................... 416.61 19.52 
. 

 23 51 16 00-0558 EA 12" Aluminum Vent Cap (Star-Kap® 12-SK) ....................................................................................................................... 427.23 20.77 

XXXXXXX 
. 
 23 52  Heating Boilers (23 50) 
. 
. 
 23 52 13  Electric Boilers (23 52) 
. 
. 
 23 52 13 00-0001  Packaged Electric Steam Boiler (23 52 13) 

Note: Includes burners, standard controls and safety controls (low water cut-off, high/low temperature and 
pressure operating controls, flame failure, main and pilot gas control, etc.) Rated by KW and MBH gross rated 
output. 

. 

. 
 23 52 13 00-0002 EA 12 KW, 42 MBH Electric Steam Boiler With Packaged Standard Controls ...................................................................... 7,766.69 587.80 

. 
 23 52 13 00-0003 EA 24 KW, 84 MBH Electric Steam Boiler With Packaged Standard Controls ...................................................................... 8,384.74 685.77 

. 
 23 52 13 00-0004 EA 36 KW, 126 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................... 9,000.67 734.75 

. 
 23 52 13 00-0005 EA 48 KW, 168 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 10,021.77 783.74 

. 
 23 52 13 00-0006 EA 60 KW, 210 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 11,018.23 832.72 

. 
 23 52 13 00-0007 EA 80 KW, 280 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 12,863.24 930.69 

. 
 23 52 13 00-0008 EA 100 KW, 350 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 14,708.33 1,028.66 

. 
 23 52 13 00-0009 EA 120 KW, 420 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 15,303.97 1,077.64 

. 
 23 52 13 00-0010 EA 140 KW, 490 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 16,111.83 1,126.63 

. 
 23 52 13 00-0011 EA 160 KW, 560 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 21,076.74 1,224.59 

. 
 23 52 13 00-0012 EA 180 KW, 630 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 21,966.62 1,273.57 

. 
 23 52 13 00-0013 EA 200 KW, 700 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 23,030.13 1,378.37 

. 
 23 52 13 00-0014 EA 220 KW, 770 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 23,989.08 1,480.47 

. 
 23 52 13 00-0015 EA 240 KW, 840 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 25,884.65 1,582.58 

. 
 23 52 13 00-0016 EA 260 KW, 910 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 27,880.37 1,735.73 
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. 
 23 52 13 00-0017 EA 280 KW, 980 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 29,642.62 1,786.78 

. 
 23 52 13 00-0018 EA 300 KW, 1,050 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 31,086.23 1,837.82 

. 
 23 52 13 00-0019 EA 320 KW, 1,120 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 33,010.11 1,888.88 

. 
 23 52 13 00-0020 EA 360 KW, 1,260 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 34,934.51 1,939.93 

. 
 23 52 13 00-0021 EA 400 KW, 1,400 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 37,380.80 2,042.03 

. 
 23 52 13 00-0022 EA 460 KW, 1,610 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 39,898.55 2,144.13 

. 
 23 52 13 00-0023 EA 500 KW, 1,750 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 42,365.26 2,195.18 

. 
 23 52 13 00-0024 EA 600 KW, 2,100 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 46,979.17 2,246.23 

. 
 23 52 13 00-0025 EA 700 KW, 2,450 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 50,597.55 2,348.33 

. 
 23 52 13 00-0026 EA 756 KW, 2,646 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 51,820.69 2,450.44 

. 
 23 52 13 00-0027 EA 828 KW, 2,898 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 57,003.39 2,603.59 

. 
 23 52 13 00-0028 EA 936 KW, 3,276 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 58,847.86 2,756.74 

. 
 23 52 13 00-0029 EA 1,008 KW, 3,528 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 60,794.43 2,909.89 

. 
 23 52 13 00-0030 EA 1,116 KW, 3,906 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 64,592.11 3,063.04 

. 
 23 52 13 00-0031 EA 1,224 KW, 4,284 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 66,278.03 3,165.14 

. 
 23 52 13 00-0032 EA 1,368 KW, 4,788 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 68,491.89 3,369.35 

. 
 23 52 13 00-0033 EA 1,440 KW, 5,040 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 70,836.08 3,573.55 

. 
 23 52 13 00-0034 EA 1,512 KW, 5,292 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 77,403.79 3,777.76 

. 
 23 52 13 00-0035 EA 1,620 KW, 5,670 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 81,609.88 3,981.96 

XXXXXXX 
. 
 23 52 13 00-0036  Packaged Electric Hot Water Boiler (23 52 13) 

Note: Flush jacketed steel shell. Includes burners, and safety controls (low water cut-off, high/low temperature 
and pressure operating controls, flame failure, main and pilot gas control, etc.). Rated by KW and MBH gross 
rated output. 

. 

. 
 23 52 13 00-0037 EA 9 KW, 31 MBH, Electric Hot Boiler With Packaged Standard Controls ............................................................................ 6,771.33 538.82 

. 
 23 52 13 00-0038 EA 12 KW, 41 MBH, Electric Hot Boiler With Packaged Standard Controls .......................................................................... 7,132.25 587.80 

. 
 23 52 13 00-0039 EA 18 KW, 61 MBH, Electric Hot Boiler With Packaged Standard Controls .......................................................................... 7,493.17 636.79 

. 
 23 52 13 00-0040 EA 24 KW, 82 MBH, Electric Hot Boiler With Packaged Standard Controls .......................................................................... 7,843.63 685.77 

. 
 23 52 13 00-0041 EA 36 KW, 123 MBH, Electric Hot Boiler With Packaged Standard Controls ........................................................................ 8,248.38 734.75 

. 
 23 52 13 00-0042 EA 48 KW, 164 MBH, Electric Hot Boiler With Packaged Standard Controls ........................................................................ 8,546.14 783.74 

. 
 23 52 13 00-0043 EA 60 KW, 205 MBH Electric Hot Boiler With Packaged Standard Controls ......................................................................... 8,907.06 832.72 

. 
 23 52 13 00-0044 EA 72 KW, 246 MBH Electric Hot Boiler With Packaged Standard Controls ......................................................................... 9,448.44 881.71 

. 
 23 52 13 00-0045 EA 84 KW, 287 MBH Electric Hot Boiler With Packaged Standard Controls ......................................................................... 9,924.30 930.69 

. 
 23 52 13 00-0046 EA 90 KW, 307 MBH Electric Hot Boiler With Packaged Standard Controls ....................................................................... 10,213.03 979.68 

. 
 23 52 13 00-0047 EA 105 KW, 358 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 10,968.17 1,028.66 

. 
 23 52 13 00-0048 EA 120 KW, 409 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 11,680.62 1,077.64 

. 
 23 52 13 00-0049 EA 135 KW, 461 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 12,970.02 1,126.63 

. 
 23 52 13 00-0050 EA 150 KW, 512 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 13,813.24 1,175.61 

. 
 23 52 13 00-0051 EA 165 KW, 563 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 14,520.71 1,224.59 

. 
 23 52 13 00-0052 EA 180 KW, 614 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 15,760.73 1,273.57 

. 
 23 52 13 00-0053 EA 195 KW, 665 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 17,179.28 1,378.37 

. 
 23 52 13 00-0054 EA 225 KW, 768 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 18,472.42 1,480.47 

. 
 23 52 13 00-0055 EA 240 KW, 819 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 19,876.69 1,582.58 

. 
 23 52 13 00-0056 EA 270 KW, 921 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 21,271.91 1,735.73 

. 
 23 52 13 00-0057 EA 300 KW, 1,024 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 22,676.18 1,837.82 

. 
 23 52 13 00-0058 EA 330 KW, 1,126 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 23,980.94 1,939.93 

. 
 23 52 13 00-0059 EA 360 KW, 1,228 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 25,796.23 1,990.98 

. 
 23 52 13 00-0060 EA 390 KW, 1,331 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 27,492.07 2,042.03 

. 
 23 52 13 00-0061 EA 420 KW, 1,433 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 29,115.73 2,144.13 

. 
 23 52 13 00-0062 EA 450 KW, 1,535 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 30,821.92 2,144.13 

. 
 23 52 13 00-0063 EA 504 KW, 1,720 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 33,772.69 2,195.18 

. 
 23 52 13 00-0064 EA 612 KW, 2,088 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 35,344.01 2,246.23 

. 
 23 52 13 00-0065 EA 684 KW, 2,334 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 37,312.41 2,348.33 

. 
 23 52 13 00-0066 EA 720 KW, 2,457 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 38,813.07 2,399.38 

. 
 23 52 13 00-0067 EA 750 KW, 2,559 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 40,318.94 2,450.44 

. 
 23 52 13 00-0068 EA 810 KW, 2,764 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 41,441.78 2,603.59 

. 
 23 52 13 00-0069 EA 900 KW, 3,071 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 43,478.67 2,756.74 

. 
 23 52 13 00-0070 EA 1,020 KW, 3,480 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 50,628.62 2,909.89 

. 
 23 52 13 00-0071 EA 1,110 KW, 3,787 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 55,557.16 3,063.04 

. 
 23 52 13 00-0072 EA 1,200 KW, 4,094 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 57,725.74 3,165.14 

. 
 23 52 13 00-0073 EA 1350 KW, 4,606 MBH Electric Hot Boiler With Packaged Standard Controls ................................................................ 60,134.64 3,369.35 

. 
 23 52 13 00-0074 EA 1,440 KW, 4,913 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 62,543.54 3,573.55 

. 
 23 52 13 00-0075 EA 1,560 KW, 5,323 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 69,346.41 3,777.76 

. 
 23 52 13 00-0076 EA 1,680 KW, 5,732 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 73,724.94 3,981.96 

. 
 23 52 13 00-0077 EA 1,740 KW, 5,937 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 75,592.46 4,084.06 

. 
 23 52 13 00-0078 EA 1,800 KW, 6,142 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 77,459.98 4,186.16 

. 
 23 52 13 00-0079 EA 1,980 KW, 6,756 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 77,868.39 4,339.31 

. 
 23 52 13 00-0080 EA 2,100 KW, 7,165 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 83,612.23 4,441.41 

. 
 23 52 13 00-0081 EA 2,220 KW, 7,575 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 87,449.38 4,594.57 

. 
 23 52 13 00-0082 EA 2,600 KW, 8,871 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 93,884.19 4,900.87 

. 
 23 52 13 00-0083 EA 2,960 KW, 10,100 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 101,147.69 5,411.37 

. 
 23 52 13 00-0084 EA 3,240 KW, 11,055 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 109,486.81 6,023.99 

. 
 23 52 13 00-0085 EA 3,360 KW, 11,464 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 115,921.63 6,636.59 

XXXXXXX 
. 
 23 52 16  Condensing Boilers (23 52)
. 
. 
 23 52 16 13  Stainless-Steel Condensing Boilers (23 52 16)
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. 

. 
 23 52 16 13-0001  Hamilton Evo Series Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes circulating pump, mounting rack, disconnect panel, plumbing and gas manifold, manual reset high 
limit and LWCO (Cal Code). Rated by gross rated output. 

. 

. 
 23 52 16 13-0002 EA 75 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW79) ................................................... 11,891.47 391.87 

. 
 23 52 16 13-0003 EA 127 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW129) ............................................... 12,549.22 521.97 

. 
 23 52 16 13-0004 EA 168 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW179) ............................................... 13,376.21 587.70 

. 
 23 52 16 13-0005 EA 187 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW199.1) ............................................ 14,180.12 620.42 

. 
 23 52 16 13-0006 EA 281 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW299) ............................................... 18,738.66 718.39 

. 
 23 52 16 13-0007 EA 374 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW399) ............................................... 21,700.27 783.64 

. 
 23 52 16 13-0008 EA 589 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW599) ............................................... 29,347.10 914.23 

. 
 23 52 16 13-0009 EA 785 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW798) ............................................... 40,845.99 1,044.92 

Note: Includes vent manifold. 
. 

 23 52 16 13-0010 EA 980 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW998) ............................................... 49,980.91 1,142.88 
Note: Includes vent manifold. 

. 
 23 52 16 13-0011 EA 1,425 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW1499) .......................................... 72,229.64 1,338.72 

. 
 23 52 16 13-0012 EA 1,900 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW1999) .......................................... 79,605.83 1,436.69 

XXXXXXX 
. 
 23 52 16 13-0013  Buderus SB615 Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes Riello burners. Rated by gross rated output. 
. 
. 

 23 52 16 13-0014 EA 484 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/145) ................................................. 36,184.70 848.99 
. 

 23 52 16 13-0015 EA 612 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/185) ................................................. 37,962.12 914.23 
. 

 23 52 16 13-0016 EA 791 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/240) ................................................. 42,228.27 1,044.92 
. 

 23 52 16 13-0017 EA 1,022 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/310) .............................................. 45,783.11 1,175.51 
. 

 23 52 16 13-0018 EA 1,317 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/400) .............................................. 50,997.16 1,273.47 
. 

 23 52 16 13-0019 EA 1,459 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/510) .............................................. 58,298.99 1,338.72 
. 

 23 52 16 13-0020 EA 2,104 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/640) .............................................. 69,575.95 1,436.69 

XXXXXXX 
. 
 23 52 16 13-0021  Buderus SB735 Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes Riello burners. Rated by gross rated output. 
. 
. 

 23 52 16 13-0022 EA 2,650 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/790) .............................................. 74,378.33 1,567.28 
. 

 23 52 16 13-0023 EA 3,251 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/970) .............................................. 86,186.92 1,632.63 
. 

 23 52 16 13-0024 EA 4,079 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/1200) ............................................ 99,928.26 1,697.97 

XXXXXXX 
. 
 23 52 16 13-0025  Lochinvar Knight Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0026 EA 165 MBH 95.7% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight 
KBN211) ....................................................................................................................................................................... 10,968.49 587.70 

. 
 23 52 16 13-0027 EA 226 MBH 96% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight 

KBN286) ....................................................................................................................................................................... 14,400.46 653.05 

XXXXXXX 
. 
 23 52 16 13-0028  Lochinvar Knight XL Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0029 EA 324 MBH 93.3% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBN400) ....................................................................................................................................................................... 17,372.12 751.02 

. 
 23 52 16 13-0030 EA 406 MBH 93.3% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 

KBN501) ....................................................................................................................................................................... 21,382.38 783.64 
. 

 23 52 16 13-0031 EA 493 MBH 94.6% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBN601) ....................................................................................................................................................................... 25,135.40 848.99 

. 
 23 52 16 13-0032 EA 574 MBH 94.3% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 

KBN701) ....................................................................................................................................................................... 28,945.71 881.61 
. 

 23 52 16 13-0033 EA 654 MBH 94% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBN801) ....................................................................................................................................................................... 33,217.89 946.95 

XXXXXXX 
. 
 23 52 16 13-0034  Lochinvar SYNC Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0035 EA 941 MBH 94.1% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar SYNC 
SBN1000) ..................................................................................................................................................................... 45,538.87 1,142.88 

. 
 23 52 16 13-0036 EA 1,240 MBH 95.4% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar SYNC 

SBN1300) ..................................................................................................................................................................... 51,875.09 1,240.75 
. 

 23 52 16 13-0037 EA 1,443 MBH 96.2% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar SYNC 
SBN1500) ..................................................................................................................................................................... 55,711.18 1,338.72 

XXXXXXX 
. 
 23 52 16 13-0038  Lochinvar Crest Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0039 EA 1,380 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN1500) .......... 55,363.72 1,273.47 
. 

 23 52 16 13-0040 EA 1,840 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN2000) .......... 66,410.57 1,436.69 
. 

 23 52 16 13-0041 EA 2,300 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN2500) .......... 86,478.49 1,502.03 
. 

 23 52 16 13-0042 EA 2,760 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN3000) .......... 95,368.43 1,567.28 
. 

 23 52 16 13-0043 EA 3,220 MBH 92% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN3500) ........ 113,573.37 1,632.63 

XXXXXXX 
. 
 23 52 16 13-0044  Laars Neotherm Stainless Steel Condensing Boiler (23 52 16 13) 

Note: Compliant with SCAQMD. Rated by gross rated output. 
. 
. 

 23 52 16 13-0045 EA 80 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH080) ...................................................... 8,091.65 424.49 
. 

 23 52 16 13-0046 EA 105 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH105) .................................................... 9,234.99 489.83 
. 

 23 52 16 13-0047 EA 150 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH150) .................................................. 10,333.67 587.70 
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. 
 23 52 16 13-0048 EA 210 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH210) .................................................. 11,509.03 653.05 

. 
 23 52 16 13-0049 EA 285 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH285) .................................................. 14,803.29 718.39 

. 
 23 52 16 13-0050 EA 399 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH399) .................................................. 18,419.18 783.64 

. 
 23 52 16 13-0051 EA 500 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH500) .................................................. 23,724.68 848.99 

. 
 23 52 16 13-0052 EA 600 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH600) .................................................. 25,489.43 914.23 

. 
 23 52 16 13-0053 EA 750 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH750) .................................................. 27,540.87 979.58 

. 
 23 52 16 13-0054 EA 850 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH850) .................................................. 29,740.22 1,110.16 

. 
 23 52 16 13-0055 EA 1,000 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH1000) ............................................. 42,830.12 1,175.51 

. 
 23 52 16 13-0056 EA 1,700 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH1700) ............................................. 57,006.05 1,371.44 

. 
 23 52 16 13-0057 EA 150 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV150) ................................... 11,088.97 587.70 

. 
 23 52 16 13-0058 EA 199 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV199) ................................... 12,985.69 620.42 

. 
 23 52 16 13-0059 EA 285 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV285) ................................... 16,858.18 718.39 

. 
 23 52 16 13-0060 EA 399 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV399) ................................... 20,318.34 783.64 

. 
 23 52 16 13-0061 EA 500 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV500) ................................... 25,409.91 848.99 

. 
 23 52 16 13-0062 EA 600 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV600) ................................... 26,479.03 914.23 

. 
 23 52 16 13-0063 EA 750 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV750) ................................... 29,032.55 979.58 

. 
 23 52 16 13-0064 EA 800 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV800) ................................... 31,153.84 1,044.92 

. 
 23 52 16 13-0065 EA 1,000 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV1000) .............................. 42,830.12 1,175.51 

. 
 23 52 16 13-0066 EA 1,700 MBH, Gas Fired, Stainless Steel, Condensing Domestic Boiler (Laars Neotherm NTV1700) .............................. 57,006.05 1,371.44 

XXXXXXX 
. 
 23 52 16 13-0067  AERCO Benchmark Stainless-Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0068 EA 1,500 MBH Water, 120 Volt, 1 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK1.5LN) ................ 46,185.50 1,338.72 
Note: Includes gas PRV and pump delay relay. 

. 
 23 52 16 13-0069 EA 2,000 MBH Water, 120 Volt, 1 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK2.0LN) ................ 54,842.14 1,436.69 

Note: Includes gas PRV and pump delay relay. 
. 

 23 52 16 13-0070 EA 3,000 MBH Water, 220 Volt, 1 Phase, 230 Volt, 3 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO 
BMK3000) ..................................................................................................................................................................... 78,960.41 1,600.00 

Note: Includes gas PRV and pump delay relay. 
. 

 23 52 16 13-0071 EA 3,000 MBH Water, 480 Volt, 3 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK3000) .................. 84,154.33 1,600.00 
Note: Includes gas PRV and pump delay relay. 

XXXXXXX 
. 
 23 52 16 16  Aluminum Condensing Boilers (23 52 16)
. 
. 
 23 52 16 16-0001  Weil McLain Aluminum Condensing Boilers (23 52 16 16) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 16-0002 EA 80 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) .............................................................................. 6,522.51 424.49 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

. 
 23 52 16 16-0003 EA 105 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) ............................................................................ 7,196.35 489.83 

Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 
. 

 23 52 16 16-0004 EA 155 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) ............................................................................ 8,127.45 587.70 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

. 
 23 52 16 16-0005 EA 230 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) ............................................................................ 9,119.89 653.05 

Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 
. 

 23 52 16 16-0006 EA 310 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) .......................................................................... 11,803.29 751.02 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

XXXXXXX 
. 
 23 52 16 16-0007  Patterson Kelly Mach Series Aluminum Condensing Boilers (23 52 16 16) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 16-0008 EA 300 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C300) ............................................. 18,787.90 718.39 
. 

 23 52 16 16-0009 EA 450 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C450) ............................................. 21,143.50 816.36 
. 

 23 52 16 16-0010 EA 750 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C750) ............................................. 23,920.08 979.58 
. 

 23 52 16 16-0011 EA 900 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C900) ............................................. 35,542.50 1,110.16 
. 

 23 52 16 16-0012 EA 1,050 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C1050) ........................................ 37,123.89 1,175.51 
. 

 23 52 16 16-0013 EA 1,500 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C1500) ........................................ 57,744.88 1,338.72 
. 

 23 52 16 16-0014 EA 2,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C2000) ........................................ 62,534.21 1,436.69 
. 

 23 52 16 16-0015 EA 2,500 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C2500) ........................................ 72,420.45 1,567.28 
. 

 23 52 16 16-0016 EA 3,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C3000) ........................................ 89,768.09 1,600.00 
. 

 23 52 16 16-0017 EA 4,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelly Mach C4000) ...................................... 109,659.06 1,697.97 

XXXXXXX 
. 
 23 52 16 16-0018  Buderus GB142 Wall Hung Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. Rated by gross rated output. 
. 
. 

 23 52 16 16-0019 EA 75 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/24) ............................................ 7,786.20 391.87 
Note: Includes an aluminum heat exchanger and three speed circulating pump. 

. 
 23 52 16 16-0020 EA 95 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/30) ............................................ 9,039.96 457.11 

Note: Includes an aluminum heat exchanger and three speed circulating pump. 
. 

 23 52 16 16-0021 EA 143 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/45) ......................................... 10,388.18 555.08 
Note: Includes an aluminum heat exchanger and three speed circulating pump. 

. 
 23 52 16 16-0022 EA 193 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/60) ......................................... 11,355.53 620.42 

Note: Includes an aluminum heat exchanger and three speed circulating pump. 
. 

 23 52 16 16-0023 EA Optional Vertical Or Horizontal 3" Concentric Termination Kit For GB142 (Buderus 60L46) .............................................. 341.79 97.97 
. 

 23 52 16 16-0024 EA Optional Stainless Steel Concentric Hood For GB142 (Buderus SJT3) .............................................................................. 463.03 97.97 
. 

 23 52 16 16-0025 EA Optional GB Floor Stand For GB142 (Buderus 7098265) ................................................................................................ 1,046.42 97.97 

XXXXXXX 
. 
 23 52 16 16-0026  Buderus GB162 Wall Hung Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. Rated by gross rated output. 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 50 Central Heating Equipment 
23 52 Heating Boilers 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 428 Monterey County Facilities

. 

. 
 23 52 16 16-0027 EA 290 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB162/80) ......................................... 10,683.28 718.39 

Note: Includes an aluminum heat exchanger, connection pump module, low loss header, outdoor reset module, 
outdoor temperature sensor, and 1-1/2" unions. 

. 
 23 52 16 16-0028 EA 333 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB162/100) ....................................... 13,231.83 751.02 

Note: Includes an aluminum heat exchanger, connection pump module, low loss header, outdoor reset module, 
outdoor temperature sensor, and 1-1/2" unions. 

. 
 23 52 16 16-0029 EA 580 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Two 

Boilers) (Buderus GB162/80-TL2) ................................................................................................................................. 25,769.91 881.61 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0030 EA 580 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package (Two 

Boilers) (Buderus GB162/80-TR2) ................................................................................................................................ 24,060.27 881.61 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0031 EA 666 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Two 

Boilers) (Buderus GB162/100-TL2) ............................................................................................................................... 30,866.99 946.95 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0032 EA 666 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package (Two 

Boilers) (Buderus GB162/100-TR2) .............................................................................................................................. 29,157.35 946.95 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0033 EA 870 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Three 

Boilers) (Buderus GB162/80-TL3) ................................................................................................................................. 35,883.19 1,110.16 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0034 EA 999 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Three 

Boilers) (Buderus GB162/100-TL3) ............................................................................................................................... 43,430.85 1,175.51 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0035 EA 1,160 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Four 

Boilers) (Buderus GB162/80-TL4) ................................................................................................................................. 44,628.63 1,240.75 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0036 EA 1,160 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package 

(Four Boilers) (Buderus GB162/80-TR4) ...................................................................................................................... 45,313.35 1,240.75 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0037 EA 1,332 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Four 

Boilers) (Buderus GB162/100-TL4) ............................................................................................................................... 54,528.90 1,273.47 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0038 EA 1,332 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package 

(Four Boilers) (Buderus GB162/100-TR4) .................................................................................................................... 55,213.62 1,273.47 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0039 EA EMS Control Module For Condensing Boiler (Buderus RC35) ............................................................................................ 723.59 97.97 

XXXXXXX 
. 
 23 52 16 16-0040  Buderus GB312 Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. Rated by gross rated output. 
. 
. 

 23 52 16 16-0041 EA 305 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/90) .......................................................... 21,097.90 718.39 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0042 EA 409 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/120) ........................................................ 23,209.17 783.64 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0043 EA 544 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/160) ........................................................ 27,583.52 865.25 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0044 EA 676 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/200) ........................................................ 31,764.56 946.95 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0045 EA 810 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/240) ........................................................ 38,103.23 1,044.92 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0046 EA 944 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/280) ........................................................ 42,087.26 1,142.88 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0047 EA Optional CSD-1 Kit Consisting Of High And Low Gas Pressure Switches For GB312 (Buderus 7747019985) .................. 625.13 48.98 
. 

 23 52 16 16-0048 EA Optional L4006E1125 Manual Reset Aquastat For GB312 (Buderus L4006E1125) ........................................................... 291.26 48.98 
. 

 23 52 16 16-0049 EA Optional Hydrolevel 550 low Water Cut-Off For GB312 (Buderus 550) .............................................................................. 426.57 48.98 
. 

 23 52 16 16-0050 EA Optional Condensate Neutralization Tank For GB312 (Buderus 63035899) ....................................................................... 929.13 48.98 

XXXXXXX 
. 
 23 52 16 19  Copper Water-Tube Condensing Boilers (23 52 16)
. 
. 
 23 52 16 19-0001  Laars Rheos+ Copper Fin Tube Condensing Boilers (23 52 16 19) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 19-0002 EA 1,200 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 43,430.89 1,240.75 
. 

 23 52 16 19-0003 EA 1,600 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 48,976.71 1,371.44 
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. 
 23 52 16 19-0004 EA 2,000 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 53,611.49 1,436.69 

. 
 23 52 16 19-0005 EA 2,400 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 57,867.31 1,502.03 

XXXXXXX 
. 
 23 52 16 23  Cast Iron Condensing Boilers (23 52 16)
. 
. 
 23 52 16 23-0001  Hydrotherm KN Cast Iron Condensing Boilers (23 52 16 23) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 23-0002 EA 199 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-2) .............................................................. 14,602.53 620.42 
. 

 23 52 16 23-0003 EA 399 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-4) .............................................................. 21,387.99 783.64 
. 

 23 52 16 23-0004 EA 600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-6) .............................................................. 35,202.10 914.23 
. 

 23 52 16 23-0005 EA 1,000 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-10) ......................................................... 46,209.32 1,175.51 
. 

 23 52 16 23-0006 EA 1,600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-16) ......................................................... 61,620.81 1,371.44 
. 

 23 52 16 23-0007 EA 1,999 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-20) ......................................................... 67,223.19 1,436.69 
. 

 23 52 16 23-0008 EA 2,600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-26) ......................................................... 85,583.64 1,567.28 
. 

 23 52 16 23-0009 EA 3,000 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-30) ......................................................... 93,557.69 1,600.00 

XXXXXXX 
. 
 23 52 23  Cast-Iron Boilers (23 52) 
. 
. 
 23 52 23 00-0001  Weil-McLain Model 80 Cast Iron Boiler (23 52 23) 

Note: Capacities are the net AHRI ratings for steam or water MBH output. Includes burner unit and controls. 
Excludes flue piping, fuel piping, boiler base or pad. 

. 

. 
 23 52 23 00-0002  Gas Fired Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0003 EA 209 MBH Steam, 242 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 380) ......................................................... 15,626.05 3,268.47 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0004 EA 297 MBH Steam, 344 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 480) ......................................................... 17,000.88 3,486.37 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0005 EA 386 MBH Steam, 448 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 580) ......................................................... 18,498.67 3,704.27 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0006 EA 476 MBH Steam, 551 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 680) ......................................................... 19,896.76 3,922.16 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0007 EA 565 MBH Steam, 655 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 780) ......................................................... 21,193.58 4,140.06 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0008 EA 654 MBH Steam, 758 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 880) ......................................................... 22,941.36 4,357.96 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0009 EA 743 MBH Steam, 862 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 980) ......................................................... 24,309.02 4,575.85 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0010 EA 833 MBH Steam, 965 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1080) ....................................................... 25,410.29 4,793.75 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0011 EA 922 MBH Steam, 1,069 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1180) .................................................... 26,507.70 5,011.66 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0012 EA 1,018 MBH Steam, 1,172 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1280) ................................................. 27,763.38 5,229.55 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0013  Gas Fired Package Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 
. 
. 

 23 52 23 00-0014 EA 209 MBH Steam, 242 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 380) .......................................... 10,061.86 408.41 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0015 EA 297 MBH Steam, 344 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 480) .......................................... 11,170.72 408.41 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0016 EA 386 MBH Steam, 448 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 580) .......................................... 12,812.98 510.51 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0017 EA 476 MBH Steam, 551 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 680) .......................................... 13,943.63 510.51 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0018 EA 565 MBH Steam, 655 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 780) .......................................... 15,385.22 612.60 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0019 EA 654 MBH Steam, 758 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 880) .......................................... 16,880.51 612.60 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0020 EA 743 MBH Steam, 862 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 980) .......................................... 18,390.90 714.71 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0021 EA 833 MBH Steam, 965 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1080) ........................................ 19,635.25 816.81 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0022 EA 922 MBH Steam, 1,069 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1180) ..................................... 20,468.90 816.81 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0023 EA 1018 MBH Steam, 1172 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1280) .................................... 21,865.75 918.92 

Note: Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 23 00-0024  Gas/Oil Fired Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0025 EA 209 MBH Steam, 242 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 380) .................................................... 16,273.93 3,268.47 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0026 EA 297 MBH Steam, 344 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 17,764.59 3,486.37 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0027 EA 386 MBH Steam, 448 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 19,192.42 3,704.27 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0028 EA 476 MBH Steam, 551 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 20,778.57 3,922.16 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0029 EA 565 MBH Steam, 655 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 22,099.47 4,140.06 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
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. 
 23 52 23 00-0030 EA 654 MBH Steam, 758 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 23,994.03 4,357.96 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0031 EA 743 MBH Steam, 862 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 25,212.62 4,575.85 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0032 EA 833 MBH Steam, 965 MBH Water Gas/Oil Fired Cast Iron Boiler .................................................................................. 26,399.89 4,793.75 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0033 EA 922 MBH Steam, 1069 MBH Water Gas/Oil Fired Cast Iron Boiler ................................................................................ 27,498.45 5,011.66 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0034 EA 1,018 MBH Steam, 1172 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................. 28,785.08 5,229.55 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0035  Gas/Oil Fired Package Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 
. 
. 

 23 52 23 00-0036 EA 209 MBH Steam, 242 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 380) ..................................... 10,709.75 408.41 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0037 EA 297 MBH Steam, 344 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 480) ..................................... 11,934.43 408.41 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0038 EA 386 MBH Steam, 448 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 580) ..................................... 13,506.74 510.51 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0039 EA 476 MBH Steam, 551 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 680) ..................................... 14,825.44 510.51 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0040 EA 565 MBH Steam, 655 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 780) ..................................... 16,291.11 612.60 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0041 EA 654 MBH Steam, 758 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 880) ..................................... 17,933.18 612.60 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0042 EA 743 MBH Steam, 862 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 980) ..................................... 19,294.50 714.71 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0043 EA 833 MBH Steam, 965 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1080) ................................... 20,624.85 816.81 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0044 EA 922 MBH Steam, 1,069 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1180) ................................ 21,459.65 816.81 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0045 EA 1,018 MBH Steam, 1,172 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1280) ............................. 22,887.46 918.92 

Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0046  Weil-McLain Model 88 Cast Iron Boiler (23 52 23) 

Note: Capacities are the net AHRI ratings for steam or water MBH output. Includes burner unit and controls. 
Excludes flue piping, fuel piping, boiler base or pad. 

. 

. 
 23 52 23 00-0047  Gas Fired Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0048 EA 629 MBH Steam, 730 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 488) ......................................................... 24,910.01 4,902.70 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0049 EA 845 MBH Steam, 979 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 588) ......................................................... 27,377.22 5,202.31 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0050 EA 1072 MBH Steam, 1229 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 688) ..................................................... 30,406.41 5,501.92 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0051 EA 1,311 MBH Steam, 1,478 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 788) ................................................... 33,087.65 5,801.53 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0052 EA 1,543 MBH Steam, 1,728 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 888) ................................................... 35,432.63 6,101.14 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0053 EA 1,766 MBH Steam, 1,977 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 988) ................................................... 38,784.22 6,400.75 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0054 EA 1,988 MBH Steam, 2,227 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1088) ................................................. 41,150.15 6,700.36 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0055 EA 2,211 MBH Steam, 2,477 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1188) ................................................. 43,255.31 6,999.97 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0056 EA 2,434 MBH Steam, 2,726 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1288) ................................................. 46,030.89 7,299.58 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0057 EA 2,657 MBH Steam, 2,976 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1388) ................................................. 48,283.70 7,599.19 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0058 EA 2,880 MBH Steam, 3,225 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1488) ................................................. 52,209.96 7,898.80 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0059 EA 3,102 MBH Steam, 3,475 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1588) ................................................. 54,358.56 8,198.41 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0060 EA 3,325 MBH Steam, 3,724 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1688) ................................................. 56,631.00 8,498.02 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0061 EA 3,548 MBH Steam, 3,974 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1788) ................................................. 59,151.45 8,797.62 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0062 EA 3,771 MBH Steam, 4,223 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1888) ................................................. 61,221.36 9,097.23 
Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0063  Gas Fired Package Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 
. 
. 

 23 52 23 00-0064 EA 629 MBH Steam, 730 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 488) .......................................... 18,406.96 714.71 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0065 EA 845 MBH Steam, 979 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 588) .......................................... 20,879.42 816.81 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0066 EA 1,072 MBH Steam, 1,229 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 688) .................................... 23,927.52 918.92 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0067 EA 1,311 MBH Steam, 1,478 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 788) .................................... 26,602.95 1,021.01 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0068 EA 1,543 MBH Steam, 1,728 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 888) .................................... 28,543.17 1,021.01 
Note: Fire tested factory assembled package unit. 
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. 
 23 52 23 00-0069 EA 1,766 MBH Steam, 1,977 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 988) .................................... 31,903.17 1,123.11 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0070 EA 1,988 MBH Steam, 2,227 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1088) .................................. 33,867.46 1,123.11 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0071 EA 2,211 MBH Steam, 2,477 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1188) .................................. 35,977.59 1,225.22 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0072 EA 2,434 MBH Steam, 2,726 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1288) .................................. 38,352.40 1,225.22 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0073 EA 2,657 MBH Steam, 2,976 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1388) .................................. 40,610.46 1,327.32 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0074 EA 2,880 MBH Steam, 3,225 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1488) .................................. 42,798.53 1,429.42 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0075 EA 3,102 MBH Steam, 3,475 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1588) .................................. 44,546.10 1,429.42 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0076 EA 3,325 MBH Steam, 3,724 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1688) .................................. 46,824.77 1,531.52 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0077 EA 3,548 MBH Steam, 3,974 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1788) .................................. 48,942.72 1,531.52 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0078 EA 3,771 MBH Steam, 4,223 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1888) .................................. 51,042.45 1,633.62 
Note: Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 23 00-0079  Gas/Oil Fired Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0080 EA 629 MBH Steam, 730 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 488) .................................................... 25,708.12 4,902.70 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0081 EA 845 MBH Steam, 979 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 588) .................................................... 28,170.74 5,202.31 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0082 EA 1,072 MBH Steam, 1,229 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 688) .............................................. 31,406.33 5,501.92 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0083 EA 1,311 MBH Steam, 1,478 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 788) .............................................. 34,188.49 5,801.53 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0084 EA 1,543 MBH Steam, 1,728 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 888) .............................................. 36,421.09 6,101.14 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0085 EA 1,766 MBH Steam, 1,977 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 988) .............................................. 39,710.75 6,400.75 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0086 EA 1,988 MBH Steam, 2,227 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1088) ............................................ 42,541.09 6,700.36 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0087 EA 2,211 MBH Steam, 2,477 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1188) ............................................ 44,646.26 6,999.97 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0088 EA 2,434 MBH Steam, 2,726 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1288) ............................................ 47,394.32 7,299.58 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0089 EA 2,657 MBH Steam, 2,976 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1388) ............................................ 50,233.09 7,599.19 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0090 EA 2,880 MBH Steam, 3,225 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1488) ............................................ 54,257.97 7,898.80 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0091 EA 3,102 MBH Steam, 3,475 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1588) ............................................ 57,095.74 8,198.41 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0092 EA 3,325 MBH Steam, 3,724 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1688) ............................................ 58,677.86 8,498.02 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0093 EA 3,548 MBH Steam, 3,974 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1788) ............................................ 61,136.39 8,797.62 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0094 EA 3,771 MBH Steam, 4,223 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1888) ............................................ 63,228.08 9,097.23 
Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0095  Gas/Oil Fired Package Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 
. 
. 

 23 52 23 00-0096 EA 629 MBH Steam, 730 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 488) ..................................... 19,205.06 714.71 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0097 EA 845 MBH Steam, 979 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 588) ..................................... 21,672.93 816.81 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0098 EA 1,072 MBH Steam, 1,229 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 688) ............................... 24,915.97 918.92 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0099 EA 1,311 MBH Steam, 1,478 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 788) ............................... 27,703.79 1,021.01 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0100 EA 1,543 MBH Steam, 1,728 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 888) ............................... 29,533.92 1,021.01 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0101 EA 1,766 MBH Steam, 1,977 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 988) ............................... 32,829.70 1,123.11 

Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0102 EA 1,988 MBH Steam, 2,227 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1088) ............................. 35,258.41 1,123.11 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0103 EA 2,211 MBH Steam, 2,477 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1188) ............................. 37,368.53 1,225.22 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0104 EA 2,434 MBH Steam, 2,726 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1288) ............................. 39,715.83 1,225.22 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0105 EA 2,657 MBH Steam, 2,976 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1388) ............................. 42,565.58 1,327.32 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0106 EA 2,880 MBH Steam, 3,225 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1488) ............................. 44,846.53 1,429.42 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0107 EA 3,102 MBH Steam, 3,475 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1588) ............................. 46,136.57 1,429.42 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0108 EA 3,325 MBH Steam, 3,724 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1688) ............................. 48,871.63 1,531.52 
Note: Fire tested factory assembled package cast iron unit. 
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. 
 23 52 23 00-0109 EA 3,548 MBh Steam, 3,974 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1788) ............................. 50,927.66 1,531.52 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0110 EA 3,771 MBH Steam, 4,223 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1888) ............................. 53,026.24 1,633.62 
Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0111  Weil-McLain Model 94 Cast Iron Boiler (23 52 23) 

Note: Capacities are the net AHRI ratings for steam or water MBH output. Includes burner unit and controls. 
Excludes flue piping, fuel piping, boiler base or pad. 

. 

. 
 23 52 23 00-0112  Gas Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0113 EA 1,584 MBH Steam, 1,784 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-894) ............................................... 65,717.06 9,533.04 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0114 EA 1,800 MBH Steam, 2,050 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-994) ............................................... 71,119.35 10,077.77 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0115 EA 2,024 MBH Steam, 2,310 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1094) ............................................. 76,068.51 10,622.52 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0116 EA 2,249 MBH Steam, 2,571 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1194) ............................................. 80,917.53 11,167.27 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0117 EA 2,474 MBH Steam, 2,834 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1294) ............................................. 85,810.71 11,712.02 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0118 EA 2,703 MBH Steam, 3,098 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1394) ............................................. 92,293.95 12,256.76 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0119 EA 2,928 MBH Steam, 3,362 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1494) ............................................. 96,914.31 12,801.50 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0120 EA 3,154 MBH Steam, 3,628 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1594) ........................................... 101,390.72 13,346.25 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0121 EA 3,378 MBH Steam, 3,894 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1694) ........................................... 108,566.90 13,890.99 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0122 EA 3,604 MBH Steam, 4,162 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1794) ........................................... 113,040.80 14,435.74 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0123 EA 3,834 MBH Steam, 4,430 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1894) ........................................... 116,902.93 14,980.48 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0124 EA 4,059 MBH Steam, 4,700 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1994) ........................................... 123,835.06 15,525.22 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0125 EA 4,285 MBH Steam, 4,970 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2094) ........................................... 128,344.47 16,069.97 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0126 EA 4,510 MBH Steam, 5,241 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2194) ........................................... 135,432.80 16,614.72 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0127 EA 4,781 MBH Steam, 5,568 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2294) ........................................... 140,170.55 17,159.47 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0128 EA 4,961 MBH Steam, 5,787 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2394) ........................................... 145,338.76 17,704.20 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0129 EA 5,232 MBH Steam, 6,117 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2494) ........................................... 149,802.00 18,248.95 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0130 EA 5,413 MBH Steam, 6,338 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2594) ........................................... 154,388.44 18,793.70 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0131  Gas Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 
. 
. 

 23 52 23 00-0132 EA 1,584 MBH Steam, 1,784 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-894)................................. 56,125.31 1,327.32 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0133 EA 1,800 MBH Steam, 2,050 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-994)................................. 61,208.80 1,429.42 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0134 EA 2,024 MBH Steam, 2,310 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1094)............................... 65,835.91 1,531.52 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0135 EA 2,249 MBH Steam, 2,571 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1194)............................... 70,366.64 1,633.62 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0136 EA 2,474 MBH Steam, 2,834 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1294)............................... 74,529.16 1,633.62 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0137 EA 2,703 MBH Steam, 3,098 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1394)............................... 78,952.27 1,735.73 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0138 EA 2,928 MBH Steam, 3,362 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1494)............................... 82,843.02 1,735.73 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0139 EA 3,154 MBH Steam, 3,628 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1594)............................... 86,998.80 1,837.82 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0140 EA 3,378 MBH Steam, 3,894 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1694)............................... 93,446.69 1,837.82 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0141 EA 3,604 MBH Steam, 4,162 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1794)............................... 97,601.30 1,939.93 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0142 EA 3,834 MBH Steam, 4,430 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1894)............................. 100,734.09 1,939.93 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0143 EA 4,059 MBH Steam, 4,700 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1994)............................. 107,348.50 2,042.03 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0144 EA 4,285 MBH Steam, 4,970 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2094)............................. 111,128.02 2,042.03 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0145 EA 4,510 MBH Steam, 5,241 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2194)............................. 117,916.73 2,144.13 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0146 EA 4,781 MBH Steam, 5,568 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2294)............................. 121,903.80 2,144.13 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0147 EA 4,961 MBH Steam, 5,787 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2394)............................. 126,749.93 2,246.23 

Note: Fire tested factory assembled package cast iron unit. 
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. 
 23 52 23 00-0148 EA 5,232 MBH Steam, 6,117 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2494) ............................ 130,484.74 2,246.23 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0149 EA 5,413 MBH Steam, 6,338 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2594) ............................ 134,750.59 2,348.33 
Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0150  Oil Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0151 EA 1,584 MBH Steam, 1,784 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-894) ................................................. 62,295.31 9,533.04 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0152 EA 1,800 MBH Steam, 2,050 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-994) ................................................. 67,697.59 10,077.77 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0153 EA 2,024 MBH Steam, 2,310 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1094) ............................................... 74,231.50 10,622.52 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0154 EA 2,249 MBH Steam, 2,571 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1194) ............................................... 78,666.56 11,167.27 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0155 EA 2,474 MBH Steam, 2,834 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1294) ............................................... 83,277.65 11,712.02 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0156 EA 2,703 MBH Steam, 3,098 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1394) ............................................... 89,445.55 12,256.76 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0157 EA 2,928 MBH Steam, 3,362 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1494) ............................................... 94,279.19 12,801.50 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0158 EA 3,154 MBH Steam, 3,628 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1594) ............................................... 98,757.89 13,346.25 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0159 EA 3,378 MBH Steam, 3,894 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1694) ............................................. 106,752.82 13,890.99 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0160 EA 3,604 MBH Steam, 4,162 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1794) ............................................. 111,227.87 14,435.74 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0161 EA 3,834 MBH Steam, 4,430 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1894) ............................................. 115,701.18 14,980.48 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0162 EA 4,059 MBH Steam, 4,700 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1994) ............................................. 123,843.08 15,525.22 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0163 EA 4,285 MBH Steam, 4970 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2094) .............................................. 128,352.50 16,069.97 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0164 EA 4,510 MBH Steam, 5,241 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2194) ............................................. 135,625.44 16,614.72 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0165 EA 4,781 MBH Steam, 5,568 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2294) ............................................. 140,362.05 17,159.47 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0166 EA 4,961 MBH Steam, 5,787 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2394) ............................................. 145,431.64 17,704.20 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0167 EA 5,232 MBH Steam, 6,117 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2494) ............................................. 149,894.88 18,248.95 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0168 EA 5,413 MBH Steam, 6,338 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2594) ............................................. 154,488.21 18,793.70 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0169  Oil Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 
. 
. 

 23 52 23 00-0170 EA 1,584 MBH Steam, 1,784 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-894) ................................... 52,517.79 1,327.32 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0171 EA 1,800 MBH Steam, 2,050 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-994) ................................... 57,601.28 1,429.42 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0172 EA 2,024 MBH Steam, 2,310 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1094) ................................. 63,813.13 1,531.52 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0173 EA 2,249 MBH Steam, 2,571 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1194) ................................. 67,929.90 1,633.62 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0174 EA 2,474 MBH Steam, 2,834 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1294) ................................. 71,810.34 1,633.62 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0175 EA 2,703 MBH Steam, 3,098 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1394) ................................. 75,918.10 1,735.73 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0176 EA 2,928 MBH Steam, 3,362 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1494) ................................. 80,022.14 1,735.73 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0177 EA 3,154 MBH Steam, 3,628 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1594) ................................. 84,177.92 1,837.82 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0178 EA 3,378 MBH Steam, 3,894 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1694) ................................. 91,446.85 1,837.82 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0179 EA 3,604 MBH Steam, 4,162 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1794) ................................. 95,600.31 1,939.93 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0180 EA 3,834 MBH Steam, 4,430 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1894) ................................. 99,346.58 1,939.93 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0181 EA 4,059 MBH Steam, 4,700 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1994) ............................... 107,170.76 2,042.03 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0182 EA 4,285 MBH Steam, 4,970 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2094) ............................... 110,950.28 2,042.03 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0183 EA 4,510 MBH Steam, 5,241 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2194) ............................... 117,900.67 2,144.13 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0184 EA 4,781 MBH Steam, 5,568 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2294) ............................... 121,909.54 2,144.13 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0185 EA 4,961 MBH Steam, 5,787 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2394) ............................... 126,657.05 2,246.23 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0186 EA 5,232 MBH Steam, 6,117 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2494) ............................... 130,391.85 2,246.23 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0187 EA 5,413 MBH Steam, 6,338 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2594) ............................... 134,664.59 2,348.33 

Note: Fire tested factory assembled package cast iron unit. 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 50 Central Heating Equipment 
23 52 Heating Boilers 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 434 Monterey County Facilities

XXXXXXX 
. 
 23 52 23 00-0188  Gas/Oil Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0189 EA 1,584 MBH Steam, 1,784 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-894) .......................................... 66,792.67 9,533.04 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0190 EA 1,800 MBH Steam, 2,050 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-994) .......................................... 72,196.10 10,077.77 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0191 EA 2,024 MBH Steam, 2,310 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1094) ........................................ 77,438.82 10,622.52 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0192 EA 2,249 MBH Steam, 2,571 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1194) ........................................ 82,403.65 11,167.27 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0193 EA 2,474 MBH Steam, 2,834 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1294) ........................................ 87,270.46 11,712.02 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0194 EA 2,703 MBH Steam, 3,098 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1394) ........................................ 92,832.90 12,256.76 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0195 EA 2,928 MBH Steam, 3,362 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1494) ........................................ 98,704.31 12,801.50 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0196 EA 3,154 MBH Steam, 3,628 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1594) ...................................... 103,462.80 13,346.25 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0197 EA 3,378 MBH Steam, 3,894 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1694) ...................................... 110,819.02 13,890.99 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0198 EA 3,604 MBH Steam, 4,162 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1794) ...................................... 115,292.92 14,435.74 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0199 EA 3,834 MBH Steam, 4,430 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1894) ...................................... 119,235.31 14,980.48 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0200 EA 4,059 MBH Steam, 4,700 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1994) ...................................... 126,245.42 15,525.22 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0201 EA 4,285 MBH Steam, 4,970 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2094) ...................................... 131,901.54 16,069.97 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0202 EA 4,510 MBH Steam, 5,241 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2194) ...................................... 139,604.49 16,614.72 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0203 EA 4,781 MBH Steam, 5,568 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2294) ...................................... 144,307.84 17,159.47 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0204 EA 4,961 MBH Steam, 5,787 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2394) ...................................... 149,689.34 17,704.20 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0205 EA 5,232 MBH Steam, 6,117 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2494) ...................................... 154,153.72 18,248.95 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0206 EA 5,413 MBH Steam, 6,338 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2594) ...................................... 158,743.61 18,793.70 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0207  Gas/Oil Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 
. 
. 

 23 52 23 00-0208 EA 1,584 MBH Steam, 1,784 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-894) ........................... 57,284.62 1,327.32 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0209 EA 1,800 MBH Steam, 2,050 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-994) ........................... 62,369.26 1,429.42 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0210 EA 2,024 MBH Steam, 2,310 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1094) ......................... 67,293.36 1,531.52 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0211 EA 2,249 MBH Steam, 2,571 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1194) ......................... 71,937.62 1,633.62 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0212 EA 2,474 MBH Steam, 2,834 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1294) ......................... 76,073.77 1,633.62 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0213 EA 2,703 MBH Steam, 3,098 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1394) ......................... 79,574.93 1,735.73 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0214 EA 2,928 MBH Steam, 3,362 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1494) ......................... 84,716.73 1,735.73 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0215 EA 3,154 MBH Steam, 3,628 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1594) ......................... 89,153.45 1,837.82 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0216 EA 3,378 MBH Steam, 3,894 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1694) ......................... 95,783.67 1,837.82 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0217 EA 3,604 MBH Steam, 4,162 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1794) ......................... 99,935.98 1,939.93 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0218 EA 3,834 MBH Steam, 4,430 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1894) ....................... 103,150.18 1,939.93 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0219 EA 4,059 MBH Steam, 4,700 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1994) ....................... 109,842.57 2,042.03 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0220 EA 4,285 MBH Steam, 4,970 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2094) ....................... 114,769.94 2,042.03 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0221 EA 4,510 MBH Steam, 5,241 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2194) ....................... 122,150.34 2,144.13 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0222 EA 4,781 MBH Steam, 5,568 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2294) ....................... 126,125.95 2,144.13 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0223 EA 4,961 MBH Steam, 5,787 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2394) ....................... 131,184.22 2,246.23 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0224 EA 5,232 MBH Steam, 6,117 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2494) ....................... 134,920.17 2,246.23 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0225 EA 5,413 MBH Steam, 6,338 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2594) ....................... 139,190.62 2,348.33 

Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 33  Water-Tube Boilers (23 52) 
. 
. 
 23 52 33 13  Finned Water-Tube Boilers (23 52 33)
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. 

. 
 23 52 33 13-0001  Laars Pennant 85% Efficient Water, Gas Fired, Copper Fin Tube LoNox 

Boiler (23 52 33 13) 
Note: Rated by gross rated output. 

. 

. 
 23 52 33 13-0002 EA 200 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) .......................................... 8,508.00 581.92 

. 
 23 52 33 13-0003 EA 300 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) .......................................... 9,362.51 646.59 

. 
 23 52 33 13-0004 EA 400 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ........................................ 10,753.68 775.90 

. 
 23 52 33 13-0005 EA 500 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ........................................ 13,745.68 808.23 

. 
 23 52 33 13-0006 EA 750 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ........................................ 16,147.05 969.87 

. 
 23 52 33 13-0007 EA 1,000 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 19,842.81 1,163.85 

. 
 23 52 33 13-0008 EA 1,250 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 22,546.18 1,228.51 

. 
 23 52 33 13-0009 EA 1,500 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 24,976.24 1,325.50 

. 
 23 52 33 13-0010 EA 1,750 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 27,238.03 1,390.15 

. 
 23 52 33 13-0011 EA 2,000 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 29,232.25 1,422.49 

XXXXXXX 
. 
 23 52 33 13-0012  Patterson Kelly Modufire Forced Draft, Water, Gas Fired, Copper Fin Tube 

Boiler (23 52 33 13) 
Note: Rated by gross rated output. 

. 

. 
 23 52 33 13-0013 EA 1,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 29,745.78 1,163.85 

. 
 23 52 33 13-0014 EA 1,500 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 37,158.98 1,325.50 

. 
 23 52 33 13-0015 EA 2,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 39,595.15 1,422.49 

. 
 23 52 33 13-0016 EA 2,500 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 56,046.64 1,616.46 

. 
 23 52 33 13-0017 EA 3,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 58,779.75 1,810.44 

XXXXXXX 
. 
 23 52 33 13-0018  Lochinvar Copper-Fin II Finned Tube Boiler (23 52 33 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 33 13-0019 EA 340 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0402) ............................................... 10,001.57 522.17 
    For High And Low Gas Pressure Switch With Manual Reset, Add  359.73 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  318.67 

. 
 23 52 33 13-0020 EA 425 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0502) ............................................... 12,022.00 652.47 

    For High And Low Gas Pressure Switch With Manual Reset, Add  359.73 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  318.67 

. 
 23 52 33 13-0021 EA 552.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0652) ............................................ 12,949.55 783.74 

    For High And Low Gas Pressure Switch With Manual Reset, Add  359.73 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  318.67 

. 
 23 52 33 13-0022 EA 637.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0752) ............................................ 13,292.66 783.74 

    For High And Low Gas Pressure Switch With Manual Reset, Add  359.73 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  318.67 

. 
 23 52 33 13-0023 EA 841.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0992) ............................................ 16,493.40 979.68 

    For High And Low Gas Pressure Switch With Manual Reset, Add  359.73 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  318.67 

. 
 23 52 33 13-0024 EA 1,071 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1262) ............................................ 19,011.50 979.68 

    For High And Low Gas Pressure Switch With Manual Reset, Add  359.73 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  318.67 

. 
 23 52 33 13-0025 EA 1,224 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1442) ............................................ 20,677.21 979.68 

    For High And Low Gas Pressure Switch With Manual Reset, Add  359.73 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  318.67 

. 
 23 52 33 13-0026 EA 1,530 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1802) ............................................ 22,357.89 1,175.61 

    For High And Low Gas Pressure Switch With Manual Reset, Add  359.73 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  318.67 

. 
 23 52 33 13-0027 EA 1,759.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN2072) ......................................... 26,432.53 1,371.54 

    For High And Low Gas Pressure Switch With Manual Reset, Add  359.73 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  318.67 

XXXXXXX 
. 
 23 52 33 13-0028  Raypak Cupro-Nickel Finned-Tube Boiler With Pump (23 52 33 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 33 13-0029 EA 385 MBH Water, Gas Fired, On/Off, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H4-399B) .......................... 9,765.17 717.70 
. 

 23 52 33 13-0030 EA 420 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-499B) .................. 10,519.48 646.59 
. 

 23 52 33 13-0031 EA 546 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-649B) .................. 11,669.03 775.90 
. 

 23 52 33 13-0032 EA 630 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-749B) .................. 12,393.72 880.82 
. 

 23 52 33 13-0033 EA 756 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-899B) .................. 13,767.34 969.87 
. 

 23 52 33 13-0034 EA 832 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-989B) .................. 14,803.06 1,043.94 
. 

 23 52 33 13-0035 EA 1,058 MBH Water, Gas Fired, Three Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H8-1259B) .......... 16,904.13 1,163.85 
. 

 23 52 33 13-0036 EA 1,285 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1529B) ............ 19,580.89 1,228.51 
. 

 23 52 33 13-0037 EA 1,512 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1799B) ............ 20,787.16 1,325.50 
. 

 23 52 33 13-0038 EA 1,679 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1999B) ............ 24,737.47 1,357.83 
. 

 23 52 33 13-0039 EA 1,739 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-2069B) ............ 24,835.44 1,390.15 
. 

 23 52 33 13-0040 EA 1,966 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-2339B) ............ 28,959.03 1,422.49 

XXXXXXX 
. 
 23 52 33 16  Steel Water-Tube Boilers (23 52 33)
. 
. 
 23 52 33 16-0001  Unilux 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible 

Watertube Boiler (23 52 33 16) 
Note: Compliant with BAAQMD. 

. 

. 
 23 52 33 16-0002 EA 1,250 MBH Input/1,062 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF100) .................................................................................................................................................... 61,201.42 1,567.48 
. 

 23 52 33 16-0003 EA 1,750 MBH Input/1.488 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux ZF150) .................................................................................................................................................... 65,915.34 1,959.35 
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. 
 23 52 33 16-0004 EA 2,200 MBH Input/1,870 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF200) .................................................................................................................................................... 67,179.74 2,155.28 
. 

 23 52 33 16-0005 EA 2,750 MBH Input/2,338 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux ZF250) .................................................................................................................................................... 72,374.32 2,351.21 

. 
 23 52 33 16-0006 EA 3,000 MBH Input/2,550 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF300) .................................................................................................................................................... 74,927.21 2,645.12 
. 

 23 52 33 16-0007 EA 3,750 MBH Output/3,188 MBH Input, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux VZ350) .................................................................................................................................................... 82,718.32 2,939.02 

. 
 23 52 33 16-0008 EA 4,300 MBH Input/3,655 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux VZ400) .................................................................................................................................................... 86,188.89 3,036.98 

XXXXXXX 
. 
 23 52 33 16-0009  Unilux 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel 

Flexible Watertube Boiler (23 52 33 16) 
Note: Compliant with BAAQMD. 

. 

. 
 23 52 33 16-0010 EA 1,250 MBH, 31 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 100LS) .............................................................................................................................................................. 71,417.23 1,763.41 
. 

 23 52 33 16-0011 EA 1,750 MBH, 43.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 150LS) .................................................................................................................................................... 75,061.16 2,057.31 

. 
 23 52 33 16-0012 EA 2,200 MBH, 54.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 200LS) .................................................................................................................................................... 77,199.60 2,253.25 
. 

 23 52 33 16-0013 EA 2,750 MBH, 68 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 250LS) .............................................................................................................................................................. 86,322.84 2,449.18 

. 
 23 52 33 16-0014 EA 3,000 MBH, 74 HP,83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 300LS) .............................................................................................................................................................. 89,552.32 2,645.12 
. 

 23 52 33 16-0015 EA 3,750 MBH, 93 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 350LS) .............................................................................................................................................................. 95,815.36 2,939.02 

. 
 23 52 33 16-0016 EA 4,300 MBH, 106.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 400LS) .................................................................................................................................................. 101,451.55 3,134.95 
. 

 23 52 33 16-0017 EA 5,400 MBH, 134 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 500LS) .................................................................................................................................................. 168,855.18 3,330.89 

. 
 23 52 33 16-0018 EA 6,250 MBH, 155 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 600LS) .................................................................................................................................................. 182,781.12 3,526.83 
. 

 23 52 33 16-0019 EA 7,235 MBH, 179 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 700LS) .................................................................................................................................................. 192,341.38 3,722.75 

. 
 23 52 33 16-0020 EA 8,270 MBH, 205 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 800LS) .................................................................................................................................................. 197,317.44 3,918.69 

XXXXXXX 
. 
 23 52 33 16-0021  Unilux 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel 

Flexible Watertube Boiler (23 52 33 16) 
Note: Compliant with BAAQMD. 

. 

. 
 23 52 33 16-0022 EA 1,250 MBH, 31 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 100HS) .............................................................................................................................................................. 76,873.95 1,763.41 
. 

 23 52 33 16-0023 EA 1,750 MBH, 43.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 150HS) ................................................................................................................................................... 81,610.45 2,057.31 

. 
 23 52 33 16-0024 EA 2,200 MBH, 54.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 200HS) ................................................................................................................................................... 84,621.41 2,253.25 
. 

 23 52 33 16-0025 EA 2,750 MBH, 68 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 250HS) .............................................................................................................................................................. 93,963.17 2,449.18 

. 
 23 52 33 16-0026 EA 3,000 MBH, 74 HP,81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 300HS) .............................................................................................................................................................. 97,192.64 2,645.12 
. 

 23 52 33 16-0027 EA 3,750 MBH, 93 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 350HS) ............................................................................................................................................................ 102,364.65 2,939.02 

. 
 23 52 33 16-0028 EA 4,300 MBH, 106.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 400HS) ................................................................................................................................................. 108,214.77 3,134.95 
. 

 23 52 33 16-0029 EA 5,400 MBH, 134 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 500HS) ................................................................................................................................................. 175,185.96 3,330.89 

. 
 23 52 33 16-0030 EA 6,250 MBH, 155 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 600HS) ................................................................................................................................................. 190,204.45 3,526.83 
. 

 23 52 33 16-0031 EA 7,235 MBH, 179 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 700HS) ................................................................................................................................................. 196,271.57 3,722.75 

. 
 23 52 33 16-0032 EA 8,270 MBH, 205 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 800HS) ................................................................................................................................................. 204,740.78 3,918.69 
. 

 23 52 33 16-0033 EA 9,300 MBH, 230 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 900HS) ................................................................................................................................................. 227,616.61 4,114.63 

. 
 23 52 33 16-0034 EA 10,330 MBH, 256 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 1000HS) ............................................................................................................................................... 328,750.74 4,310.56 
. 

 23 52 33 16-0035 EA 12,400 MBH, 307 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 1200HS) ............................................................................................................................................... 345,405.80 4,506.49 

XXXXXXX 
. 
 23 52 36  Fire-Box Boiler (23 52) 
. 
. 
 23 52 36 00-0001  Package Oil Fired Firebox Boilers (23 52 36) 

Note: Prices are good for 15 PSI steam or 30 PSI water. Packaged type, complete with burner and all basic 
safety controls (low water cut-off, high/low temperature and pressure operating controls, flame failure, main and 
pilot gas control, etc.) Normally required (Boiler HP) boiler sizes are based on HP rating and gross output. 

. 

. 
 23 52 36 00-0002 EA 40 HP, 1,339 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 78,292.36 2,450.44 

. 
 23 52 36 00-0003 EA 46 HP, 1,553 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 81,842.06 2,654.63 

. 
 23 52 36 00-0004 EA 53 HP, 1,784 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 85,677.29 2,858.84 

. 
 23 52 36 00-0005 EA 61 HP, 2,062 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 92,653.80 3,063.04 

. 
 23 52 36 00-0006 EA 69 HP, 2,313 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 96,774.56 3,267.25 
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. 
 23 52 36 00-0007 EA 80 HP, 2,678 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .............................................................. 100,824.09 3,471.45 

. 
 23 52 36 00-0008 EA 100 HP, 3,348 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 112,169.78 3,675.65 

. 
 23 52 36 00-0009 EA 127 HP, 4,251 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 129,820.94 4,084.06 

. 
 23 52 36 00-0010 EA 151 HP, 5,055 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 147,772.01 4,492.47 

. 
 23 52 36 00-0011 EA 183 HP, 6,126 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 162,112.60 4,951.92 

. 
 23 52 36 00-0012 EA 220 HP, 7,388 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 176,453.31 5,411.37 

. 
 23 52 36 00-0013 EA 257 HP, 8,606 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 185,430.54 6,330.29 

. 
 23 52 36 00-0014 EA 294 HP, 9,842 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 226,034.45 7,249.20 

. 
 23 52 36 00-0015 EA 368 HP, 12,302 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 267,637.83 8,168.12 

. 
 23 52 36 00-0016 EA 441 HP, 14,766 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 309,659.66 9,189.13 

. 
 23 52 36 00-0017 EA 514 HP, 17,220 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 350,742.56 9,954.90 

XXXXXXX 
. 
 23 52 39  Fire-Tube Boilers (23 52) 
. 
. 
 23 52 39 13  Scotch Marine Boilers (23 52 39)
. 
. 
 23 52 39 13-0001  15 PSI Steam Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH gross rated output. 

. 

. 
 23 52 39 13-0002  15 PSI Gas Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 
. 
. 

 23 52 39 13-0003 EA 30 HP, 1,033 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 62,365.03 1,123.11 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0004 EA 40 HP, 1,339 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 67,126.82 1,225.22 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0005 EA 50 HP, 1,674 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 72,908.90 1,327.32 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0006 EA 60 HP, 2,009 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 76,147.85 1,531.52 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0007 EA 70 HP, 2,343 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 79,784.35 1,633.62 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0008 EA 80 HP, 2,678 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 83,513.17 1,735.73 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0009 EA 90 HP, 3,013 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 86,091.34 1,786.78 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0010 EA 100 HP, 3,348 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 90,891.96 1,837.82 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0011 EA 125 HP, 4,184 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 102,775.91 2,042.03 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0012 EA 150 HP, 5,021 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 116,802.57 2,246.23 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0013 EA 175 HP, 5,858 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 128,113.78 2,475.96 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0014 EA 200 HP, 6,695 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 139,422.90 2,705.69 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0015 EA 250 HP, 8,369 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 146,992.18 3,165.14 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0016 EA 300 HP, 10,043 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 178,816.58 3,624.60 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0017 EA 350 HP, 11,716 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 193,546.95 4,084.06 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0018 EA 400 HP, 13,390 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 227,945.77 4,543.51 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0019 EA 500 HP, 16,738 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 276,966.52 5,002.97 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0020 EA 600 HP, 20,085 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 324,097.61 5,462.43 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0021 EA 700 HP, 23,433 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 369,220.17 5,921.88 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0022 EA 800 HP, 26,780 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 412,526.97 6,381.34 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0023 EA 900 HP, 30,128 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 642,902.87 6,840.80 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0024 EA 1,000 HP, 33,476 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ...................................................................... 699,531.27 7,300.25 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0025  15 PSI Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 
. 
. 

 23 52 39 13-0026 EA 30 HP, 1,033 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 57,783.77 1,123.11 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0027 EA 40 HP, 1,339 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 62,200.74 1,225.22 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0028 EA 50 HP, 1,674 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 67,554.47 1,327.32 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0029 EA 60 HP, 2,009 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 73,586.29 1,531.52 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0030 EA 70 HP, 2,343 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 76,763.02 1,633.62 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0031 EA 80 HP, 2,678 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 79,934.98 1,735.73 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0032 EA 90 HP, 3,013 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .................................................................................. 82,910.09 1,786.78 
Note: Burnham Series 3. Fire tested factory assembled unit. 
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. 
 23 52 39 13-0033 EA 100 HP, 3,348 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................ 88,855.84 1,837.82 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0034 EA 125 HP, 4,184 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 102,873.01 2,042.03 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0035 EA 150 HP, 5,021 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 116,908.23 2,246.23 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0036 EA 175 HP, 5,858 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 128,230.87 2,475.96 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0037 EA 200 HP, 6,695 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 139,551.41 2,705.69 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0038 EA 250 HP, 8,369 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 147,126.40 3,165.14 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0039 EA 300 HP, 10,043 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 178,982.21 3,624.60 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0040 EA 350 HP, 11,716 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 193,724.01 4,084.06 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0041 EA 400 HP, 13,390 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 228,157.10 4,543.51 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0042 EA 500 HP, 16,738 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 277,223.54 5,002.97 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0043 EA 600 HP, 20,085 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 324,400.32 5,462.43 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0044 EA 700 HP, 23,433 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 369,565.71 5,921.88 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0045 EA 800 HP, 26,780 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 412,915.34 6,381.34 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0046 EA 900 HP, 30,128 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 643,516.73 6,840.80 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0047 EA 1,000 HP, 33,476 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ......................................................................... 700,202.81 7,300.25 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0048  15 PSI Gas/Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 
. 
. 

 23 52 39 13-0049 EA 30 HP, 1,033 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 64,370.16 1,123.11 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0050 EA 40 HP, 1,339 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 69,282.87 1,225.22 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0051 EA 50 HP, 1,674 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 75,247.72 1,327.32 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0052 EA 60 HP, 2,009 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 79,054.96 1,531.52 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0053 EA 70 HP, 2,343 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 82,457.29 1,633.62 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0054 EA 80 HP, 2,678 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 85,854.84 1,735.73 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0055 EA 90 HP, 3,013 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 89,052.70 1,786.78 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0056 EA 100 HP, 3,348 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 92,251.27 1,837.82 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0057 EA 125 HP, 4,184 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 106,819.58 2,042.03 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0058 EA 150 HP, 5,021 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 121,405.96 2,246.23 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0059 EA 175 HP, 5,858 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 133,162.66 2,475.96 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0060 EA 200 HP, 6,695 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 144,914.41 2,705.69 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0061 EA 250 HP, 8,369 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 152,729.28 3,165.14 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0062 EA 300 HP, 10,043 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 185,835.89 3,624.60 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0063 EA 350 HP, 11,716 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 201,114.56 4,084.06 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0064 EA 400 HP, 13,390 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 236,906.96 4,543.51 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0065 EA 500 HP, 16,738 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 287,940.98 5,002.97 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0066 EA 600 HP, 20,085 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 337,005.38 5,462.43 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0067 EA 700 HP, 23,433 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 383,978.43 5,921.88 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0068 EA 800 HP, 26,780 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 429,055.76 6,381.34 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0069 EA 900 HP, 30,128 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 669,191.95 6,840.80 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0070 EA 1,000 HP, 33,476 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ................................................................. 728,160.46 7,300.25 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0071  125 PSI Water Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH gross rated output. 
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. 

. 
 23 52 39 13-0072  125 PSI Gas Fired Water Scotch Marine Boilers (23 52 39 13-0071) 
. 
. 

 23 52 39 13-0073 EA 40 HP, 1,339 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 73,851.99 1,225.22 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0074 EA 50 HP, 1,674 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 82,886.72 1,327.32 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0075 EA 60 HP, 2,009 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 89,024.21 1,531.52 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0076 EA 70 HP, 2,343 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 95,699.17 1,633.62 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0077 EA 80 HP, 2,678 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ............................................................................ 102,515.00 1,735.73 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0078 EA 90 HP, 3,013 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ............................................................................ 107,943.15 1,786.78 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0079 EA 100 HP, 3,348 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 116,239.15 1,837.82 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0080 EA 125 HP, 4,184 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 124,693.41 2,042.03 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0081 EA 150 HP, 5,021 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 135,932.91 2,246.23 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0082 EA 175 HP, 5,858 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 144,579.75 2,475.96 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0083 EA 200 HP, 6,695 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 149,663.44 2,705.69 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0084 EA 250 HP, 8,369 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 181,197.76 3,165.14 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0085 EA 300 HP, 10,043 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 210,983.18 3,624.60 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0086 EA 350 HP, 11,716 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 227,369.87 4,084.06 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0087 EA 400 HP, 13,390 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 253,689.91 4,543.51 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0088 EA 500 HP, 16,738 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 307,511.09 5,002.97 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0089 EA 600 HP, 20,085 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 360,019.46 5,462.43 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0090 EA 700 HP, 23,433 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 410,290.85 5,921.88 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0091 EA 800 HP, 26,780 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 458,526.58 6,381.34 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0092 EA 900 HP, 30,128 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 716,068.17 6,840.80 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0093 EA 1,000 HP, 33,476 125 PSI MBH Water Gas Fired Scotch Marine Boiler ..................................................................... 779,206.02 7,300.25 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 39 13-0094  125 PSI Oil Fired Water Scotch Marine Boilers (23 52 39 13-0071) 
. 
. 

 23 52 39 13-0095 EA 40 HP, 1,339 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ................................................................................ 68,391.89 1,225.22 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0096 EA 50 HP, 1,674 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ................................................................................ 76,741.25 1,327.32 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0097 EA 60 HP, 2,009 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ................................................................................ 85,988.60 1,531.52 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0098 EA 70 HP, 2,343 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ................................................................................ 92,023.89 1,633.62 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0099 EA 80 HP, 2,678 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ................................................................................ 98,051.54 1,735.73 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0100 EA 90 HP, 3,013 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .............................................................................. 103,879.49 1,786.78 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0101 EA 100 HP, 3,348 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 113,583.35 1,837.82 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0102 EA 125 HP, 4,184 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 124,810.49 2,042.03 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0103 EA 150 HP, 5,021 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 136,058.56 2,246.23 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0104 EA 175 HP, 5,858 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 144,713.97 2,475.96 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0105 EA 200 HP, 6,695 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 149,803.37 2,705.69 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0106 EA 250 HP, 8,369 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 181,366.24 3,165.14 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0107 EA 300 HP, 10,043 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 211,180.23 3,624.60 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0108 EA 350 HP, 11,716 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 227,581.19 4,084.06 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0109 EA 400 HP, 13,390 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 253,926.93 4,543.51 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0110 EA 500 HP, 16,738 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 307,799.52 5,002.97 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0111 EA 600 HP, 20,085 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 360,359.29 5,462.43 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0112 EA 700 HP, 23,433 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 410,679.23 5,921.88 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
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. 
 23 52 39 13-0113 EA 800 HP, 26,780 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................... 458,960.65 6,381.34 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0114 EA 900 HP, 30,128 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................... 716,756.20 6,840.80 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0115 EA 1,000 HP, 33,476 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ........................................................................ 779,955.84 7,300.25 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 39 13-0116  125 PSI Gas/Oil Fired Water Scotch Marine Boilers (23 52 39 13-0071) 
. 
. 

 23 52 39 13-0117 EA 40 HP, 1,339 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ......................................................................... 76,239.36 1,225.22 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0118 EA 50 HP, 1,674 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ......................................................................... 85,571.08 1,327.32 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0119 EA 60 HP, 2,009 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ......................................................................... 92,465.32 1,531.52 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0120 EA 70 HP, 2,343 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ......................................................................... 98,954.67 1,633.62 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0121 EA 80 HP, 2,678 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ....................................................................... 105,439.23 1,735.73 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0122 EA 90 HP, 3,013 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ....................................................................... 111,724.10 1,786.78 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0123 EA 100 HP, 3,348 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 118,009.69 1,837.82 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0124 EA 125 HP, 4,184 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 129,670.90 2,042.03 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0125 EA 150 HP, 5,021 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 141,353.03 2,246.23 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0126 EA 175 HP, 5,858 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 150,331.13 2,475.96 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0127 EA 200 HP, 6,695 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 155,594.73 2,705.69 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0128 EA 250 HP, 8,369 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 188,396.98 3,165.14 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0129 EA 300 HP, 10,043 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 219,376.09 3,624.60 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0130 EA 350 HP, 11,716 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 236,382.45 4,084.06 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0131 EA 400 HP, 13,390 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 263,750.54 4,543.51 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0132 EA 500 HP, 16,738 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 319,793.46 5,002.97 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0133 EA 600 HP, 20,085 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 374,463.59 5,462.43 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0134 EA 700 HP, 23,433 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 426,805.36 5,921.88 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0135 EA 800 HP, 26,780 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 477,020.10 6,381.34 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0136 EA 900 HP, 30,128 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 745,484.26 6,840.80 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0137 EA 1,000 HP, 33,476 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................ 811,234.12 7,300.25 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 39 13-0138  150 PSI Steam Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH gross rated output. 

. 

. 
 23 52 39 13-0139  150 PSI Gas Fired Steam Scotch Marine Boilers (23 52 39 13-0138) 
. 
. 

 23 52 39 13-0140 EA 40 HP, 1,339 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler.............................................................................. 85,794.53 1,225.22 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0141 EA 50 HP, 1,674 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler.............................................................................. 93,187.23 1,327.32 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0142 EA 60 HP, 2,009 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler.............................................................................. 97,154.38 1,531.52 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0143 EA 70 HP, 2,343 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler............................................................................ 101,758.97 1,633.62 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0144 EA 80 HP, 2,678 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler............................................................................ 106,484.42 1,735.73 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0145 EA 90 HP, 3,013 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler............................................................................ 109,776.51 1,786.78 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0146 EA 100 HP, 3,348 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 115,956.44 1,837.82 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0147 EA 125 HP, 4,184 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 131,161.57 2,042.03 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0148 EA 150 HP, 5,021 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 149,146.23 2,246.23 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0149 EA 175 HP, 5,858 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 163,575.86 2,475.96 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0150 EA 200 HP, 6,695 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 178,003.41 2,705.69 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0151 EA 250 HP, 8,369 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler.......................................................................... 187,291.82 3,165.14 

Note: Burnham Series 3. Fire tested factory assembled unit. 
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. 
 23 52 39 13-0152 EA 300 HP, 10,043 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 228,114.53 3,624.60 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0153 EA 350 HP, 11,716 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 246,691.27 4,084.06 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0154 EA 400 HP, 13,390 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 290,882.55 4,543.51 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0155 EA 500 HP, 16,738 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 354,061.86 5,002.97 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0156 EA 600 HP, 20,085 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 414,763.23 5,462.43 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0157 EA 700 HP, 23,433 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 472,882.08 5,921.88 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0158 EA 800 HP, 26,780 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 528,628.31 6,381.34 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0159 EA 900 HP, 30,128 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 827,569.15 6,840.80 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0160 EA 1,000 HP, 33,476 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler .................................................................... 900,611.23 7,300.25 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0161  150 PSI Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0138) 
. 
. 

 23 52 39 13-0162 EA 40 HP, 1,339 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................ 79,389.19 1,225.22 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0163 EA 50 HP, 1,674 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................ 86,227.89 1,327.32 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0164 EA 60 HP, 2,009 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................ 93,821.78 1,531.52 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0165 EA 70 HP, 2,343 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................ 97,832.38 1,633.62 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0166 EA 80 HP, 2,678 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 101,835.34 1,735.73 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0167 EA 90 HP, 3,013 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .............................................................................. 105,638.60 1,786.78 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0168 EA 100 HP, 3,348 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 113,306.35 1,837.82 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0169 EA 125 HP, 4,184 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 131,284.37 2,042.03 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0170 EA 150 HP, 5,021 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 149,286.16 2,246.23 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0171 EA 175 HP, 5,858 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 163,730.07 2,475.96 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0172 EA 200 HP, 6,695 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 178,171.89 2,705.69 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0173 EA 250 HP, 8,369 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................ 187,466.02 3,165.14 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0174 EA 300 HP, 10,043 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 228,328.71 3,624.60 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0175 EA 350 HP, 11,716 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 246,922.58 4,084.06 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0176 EA 400 HP, 13,390 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 291,156.69 4,543.51 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0177 EA 500 HP, 16,738 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 354,395.97 5,002.97 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0178 EA 600 HP, 20,085 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 415,157.32 5,462.43 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0179 EA 700 HP, 23,433 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 473,330.43 5,921.88 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0180 EA 800 HP, 26,780 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 529,130.91 6,381.34 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0181 EA 900 HP, 30,128 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler .......................................................................... 828,368.41 6,840.80 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0182 EA 1,000 HP, 33,476 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ....................................................................... 901,484.65 7,300.25 
Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0183  150 PSI Gas/Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0138) 
. 
. 

 23 52 39 13-0184 EA 40 HP, 1,339 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 88,595.97 1,225.22 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0185 EA 50 HP, 1,674 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 96,228.55 1,327.32 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0186 EA 60 HP, 2,009 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 100,932.47 1,531.52 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0187 EA 70 HP, 2,343 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 105,234.35 1,633.62 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0188 EA 80 HP, 2,678 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 109,528.60 1,735.73 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0189 EA 90 HP, 3,013 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 113,626.00 1,786.78 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0190 EA 100 HP, 3,348 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 117,721.26 1,837.82 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0191 EA 125 HP, 4,184 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 136,416.06 2,042.03 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0192 EA 150 HP, 5,021 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 155,131.78 2,246.23 
Note: Burnham Series 3. Fire tested factory assembled unit. 
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. 
 23 52 39 13-0193 EA 175 HP, 5,858 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 170,138.26 2,475.96 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0194 EA 200 HP, 6,695 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 185,145.51 2,705.69 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0195 EA 250 HP, 8,369 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 194,750.91 3,165.14 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0196 EA 300 HP, 10,043 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 237,238.49 3,624.60 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0197 EA 350 HP, 11,716 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 256,529.16 4,084.06 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0198 EA 400 HP, 13,390 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 302,530.95 4,543.51 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0199 EA 500 HP, 16,738 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 368,331.79 5,002.97 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0200 EA 600 HP, 20,085 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 431,543.32 5,462.43 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0201 EA 700 HP, 23,433 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 492,066.68 5,921.88 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0202 EA 800 HP, 26,780 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 550,114.59 6,381.34 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0203 EA 900 HP, 30,128 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 861,743.72 6,840.80 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0204 EA 1,000 HP, 33,476 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ............................................................... 937,826.29 7,300.25 
Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 53  Heating Boiler Feedwater Equipment (23 50) 
. 
. 
 23 53 13  Boiler Feedwater Pumps (23 53) 

See CSI section 23 53 16 00-0001 for boiler feedwater units. 
. 
. 
 23 53 16  Deaerators (23 53) 
. 
. 
 23 53 16 00-0001  Boiler Feed System (23 53 16) 
. 
. 
 23 53 16 00-0002  Low Pressure Boiler Feed System (23 53 16 00-0001) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0003 EA 20 HP, 200 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .......................... 5,349.50 1,224.21 
. 

 23 53 16 00-0004 EA 34 HP, 340 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .......................... 5,837.75 1,442.25 
. 

 23 53 16 00-0005 EA 54 HP, 530 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .......................... 6,241.38 1,492.78 
. 

 23 53 16 00-0006 EA 67 HP, 660 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .......................... 6,444.87 1,547.55 
. 

 23 53 16 00-0007 EA 78 HP, 760 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System .......................... 6,828.05 1,653.91 
. 

 23 53 16 00-0008 EA 104 HP, 1,020 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ................... 10,480.15 1,792.18 
. 

 23 53 16 00-0009 EA 158 HP, 1,550 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ................... 11,769.74 1,914.50 
. 

 23 53 16 00-0010 EA 219 HP, 2,150 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ................... 13,484.15 2,180.40 
. 

 23 53 16 00-0011 EA 254 HP, 2,500 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ................... 14,808.65 2,339.94 
. 

 23 53 16 00-0012 EA 305 HP, 3,000 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ................... 15,943.00 2,499.48 

XXXXXXX 
. 
 23 53 16 00-0013  High Pressure Boiler Feed System (23 53 16 00-0001) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0014 EA 10 HP, 100 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 7,084.84 1,043.72 
. 

 23 53 16 00-0015 EA 20 HP, 200 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 7,450.36 1,224.21 
. 

 23 53 16 00-0016 EA 34 HP, 340 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 8,336.28 1,442.25 
. 

 23 53 16 00-0017 EA 54 HP, 530 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 8,974.35 1,492.78 
. 

 23 53 16 00-0018 EA 67 HP, 660 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 9,144.51 1,547.55 
. 

 23 53 16 00-0019 EA 78 HP, 760 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ....................... 10,932.41 1,653.91 
. 

 23 53 16 00-0020 EA 104 HP, 1,020 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 14,037.01 1,792.18 
. 

 23 53 16 00-0021 EA 158 HP, 1,550 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 14,442.44 1,914.50 
. 

 23 53 16 00-0022 EA 183 HP, 1,800 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 15,852.64 2,050.22 
. 

 23 53 16 00-0023 EA 219 HP, 2,150 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 17,044.51 2,180.40 
. 

 23 53 16 00-0024 EA 254 HP, 2,500 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 18,233.90 2,339.94 
. 

 23 53 16 00-0025 EA 305 HP, 3,000 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 19,667.26 2,499.48 

XXXXXXX 
. 
 23 53 16 00-0026  Boiler Feedwater System (23 53 16) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0027 EA  1,380 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ................................................................ 8,923.40 1,442.25 
. 

 23 53 16 00-0028 EA  2,600 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 11,518.35 1,652.32 
. 

 23 53 16 00-0029 EA  4,300 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 15,056.88 1,891.10 
. 

 23 53 16 00-0030 EA  6,900 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 18,067.02 2,181.46 
. 

 23 53 16 00-0031 EA  8,500 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 19,186.57 2,339.94 
. 

 23 53 16 00-0032 EA  11,000 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 20,260.66 2,499.48 
. 

 23 53 16 00-0033 EA  13,800 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 22,595.43 2,871.86 
. 

 23 53 16 00-0034 EA  17,250 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 29,015.18 3,297.40 
. 

 23 53 16 00-0035 EA  20,700 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 37,433.73 3,810.07 
. 

 23 53 16 00-0036 EA  27,600 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 47,196.67 4,373.57 
. 

 23 53 16 00-0037 EA  34,500 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 60,167.70 5,031.94 

XXXXXXX 
. 
 23 53 16 00-0038  Duplex Vacuum Condensate Pumps (23 53 16) 
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. 

. 
 23 53 16 00-0039 EA 7 CFM, 15 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................... 23,228.59 850.89 

Note: Two 3/4 HP vacuum pumps rated for 7 CFM, two 3/4 HP condensate pumps rated for 15 GPM at 20 PSI 
and 45 GAL cast iron receiver. Skidmore JVC-7-45-102. 

. 
 23 53 16 00-0040 EA 9 CFM, 30 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................... 23,767.06 904.07 

Note: Two 1 HP vacuum pumps rated for 9 CFM, two 3/4 HP condensate pumps rated for 30 GPM at 15 PSI and 
45 GAL cast iron receiver. Skidmore JVC-9-45-201.5. 

. 
 23 53 16 00-0041 EA 12 CFM, 45 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................. 24,384.09 957.25 

Note: Two 1-1/2 HP vacuum pumps rated for 12 CFM, two 1 HP condensate pumps rated for 45 GPM at 15 PSI 
and 45 GAL cast iron receiver. Skidmore JVC-12-45-301.5. 

. 
 23 53 16 00-0042 EA 18 CFM, 37.5 GPM, 65 Gallon Duplex Vacuum Condensate Pump .............................................................................. 23,604.06 1,010.43 

Note: Two 2 HP vacuum pumps rated for 18 CFM, two 1 HP condensate pumps rated for 37.5 GPM at 20 PSI 
and 65 GAL cast iron receiver. Skidmore JVC-18-65-252. 

. 
 23 53 16 00-0043 EA 28 CFM, 60 GPM, 110 Gallon Duplex Vacuum Condensate Pump ............................................................................... 31,903.37 1,063.61 

Note: Two 3 HP vacuum pumps rated for 28 CFM, two 1-1/2 HP condensate pumps rated for 60 GPM at 20 PSI 
and 110 GAL cast iron receiver. Skidmore JVC-28-110-402. 

. 
 23 53 16 00-0044 EA 42 CFM, 75 GPM, 110 Gallon Duplex Vacuum Condensate Pump ............................................................................... 33,581.02 1,116.79 

Note: Two 5 HP vacuum pumps rated for 42 CFM, two 2 HP condensate pumps rated for 75 GPM at 20 PSI and 
110 GAL cast iron receiver. Skidmore JVC-42-110-502. 

XXXXXXX 
. 
 23 54  Furnaces (23 50) 

Note: All units based on output. See CSI section 23 84 13 00-0000 for humidifiers. 
. 
. 
 23 54 13  Electric-Resistance Furnaces (23 54)
. 
. 
 23 54 13 00-0001  Down Flow Multi-Speed Air Handler/Electric Furnace (23 54 13) 
. 
. 

 23 54 13 00-0002 EA Up To 2 Ton Down Flow Multi-Speed Air Handler/Electric Furnace ................................................................................. 1,136.35 103.86 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0003 EA >2 To 3.5 Ton Down Flow Multi-Speed Air Handler/Electric Furnace .............................................................................. 1,502.51 129.82 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0004 EA >3.5 To 5 Ton Down Flow Multi-Speed Air Handler/Electric Furnace .............................................................................. 1,945.91 155.79 
Note: Excludes cooling equipment. 

XXXXXXX 
. 
 23 54 13 00-0005  Up/Horizontal Flow Multi-Speed Air Handler/Electric Furnace (23 54 13) 
. 
. 

 23 54 13 00-0006 EA Up To 2 Ton Up/Horizontal Flow Multi-Speed Air Handler/Electric Furnace .................................................................... 1,136.35 103.86 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0007 EA >2 To 2.5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace ................................................................. 1,360.46 116.84 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0008 EA >2.5 To 3 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace ................................................................. 1,486.41 129.82 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0009 EA >3 to 3.5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace .................................................................. 1,554.44 142.81 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0010 EA >3.5 To 5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace ................................................................. 1,945.91 155.79 
Note: Excludes cooling equipment. 

XXXXXXX 
. 
 23 54 13 00-0011  Heating Coil For Air Handler/Electric Furnace (23 54 13) 
. 
. 

 23 54 13 00-0012 EA 5 KW Heating Coil For Air Handler/Electric Furnace ........................................................................................................... 189.67 25.30 
. 

 23 54 13 00-0013 EA 7 KW Heating Coil For Air Handler/Electric Furnace ........................................................................................................... 217.48 27.83 
. 

 23 54 13 00-0014 EA 10 KW Heating Coil For Air Handler/Electric Furnace ......................................................................................................... 235.66 30.35 
. 

 23 54 13 00-0015 EA 15 KW Heating Coil For Air Handler/Electric Furnace ......................................................................................................... 326.24 32.88 
. 

 23 54 13 00-0016 EA 20 KW Heating Coil For Air Handler/Electric Furnace ......................................................................................................... 352.44 35.41 

XXXXXXX 
. 
 23 54 16  Fuel-Fired Furnaces (23 54)
. 
. 
 23 54 16 13  Gas-Fired Furnaces (23 54 16)
. 
. 
 23 54 16 13-0001  Natural Gas Fired Forced Air Furnaces (23 54 16 13) 

Note: Excludes flue, condenser, evaporator coil, piping, thermostat, ductwork and electrical connections. 
. 
. 
 23 54 16 13-0002  Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace (23 54 16 13-

0001) 
. 
. 

 23 54 16 13-0003 EA 40 MBH, 800 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ............................................. 1,798.92 90.87 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0004 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace .......................................... 1,915.20 103.86 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0005 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace .......................................... 2,210.12 116.84 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0006 EA 100 MBH. 1,600 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ........................................ 2,582.71 142.81 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0007 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ........................................ 2,755.33 155.79 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0008  Up/Horizontal Flow Variable Speed, Two Stage 95% AFUE Gas Furnace (23 

54 16 13-0001) 
. 
. 

 23 54 16 13-0009 EA 40 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 2,004.88 90.87 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0010 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 2,195.20 103.86 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0011 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 2,327.22 116.84 
Note: Blower cooling capacity up to 3 tons. 
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. 
 23 54 16 13-0012 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 2,241.99 129.82 

Note: Blower cooling capacity up to 3.5 tons. 
. 

 23 54 16 13-0013 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................. 2,745.24 142.81 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0014 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................. 2,893.73 155.79 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0015  Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0016 EA 45 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 1,763.43 90.87 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0017 EA 70 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 2,024.56 103.86 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0018 EA 90 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 2,192.79 129.82 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0019 EA 90 MBH, 2,000 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 2,341.27 142.81 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0020  Down Flow Variable Speed, Two Stage 93% AFUE Gas Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0021 EA 40 MBH, 1,200 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 2,320.28 90.87 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0022 EA 60 MBH, 1,200 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 2,443.02 103.86 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0023 EA 80 MBH, 1,600 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 2,720.23 116.84 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0024 EA 100 MBH, 2,000 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ............................................... 2,968.92 142.81 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0025 EA 120 MBH, 2,000 CFM Down Flow Variable Speed, Two Stage 93% AFUE Gas Furnace ............................................... 3,181.77 155.79 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0026  Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace (23 54 16 13-

0001) 
. 
. 

 23 54 16 13-0027 EA 40 MBH, 800 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ............................................. 1,602.58 90.87 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0028 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 1,688.30 103.86 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0029 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 1,883.45 116.84 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0030 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 1,899.54 116.84 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0031 EA 80 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 2,072.16 129.82 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0032 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ........................................ 2,183.63 142.81 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0033 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ........................................ 2,314.41 155.79 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0034  Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace (23 54 16 13-

0001) 
. 
. 

 23 54 16 13-0035 EA 40 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,108.55 90.87 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0036 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,211.98 103.86 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0037 EA 60 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,386.21 116.84 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0038 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,387.82 116.84 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0039 EA 80 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,523.42 129.82 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0040 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ........................................ 1,562.48 142.81 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0041 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ........................................ 1,736.71 155.79 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0042  Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0043 EA 40 MBH, 1,200 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ...................................................... 1,124.65 90.87 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0044 EA 60 MBH, 1,200 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ...................................................... 1,216.81 103.86 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0045 EA 80 MBH, 1,600 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ...................................................... 1,458.62 116.84 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0046 EA 100 MBH, 2,000 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .................................................... 1,605.49 129.82 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0047  75% AFUE Gas Wall/Recessed Furnace (23 54 16 13-0001) 
. 
. 

 23 54 16 13-0048 EA 35 MBH 75% AFUE Electronic Ignition Gas Wall/Recessed Furnace .............................................................................. 1,922.31 77.89 
. 

 23 54 16 13-0049 EA 55 MBH 75% AFUE Electronic Ignition Gas Wall/Recessed Furnace .............................................................................. 2,217.44 97.42 
. 

 23 54 16 13-0050 EA 35 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,737.25 77.89 
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. 
 23 54 16 13-0051 EA 40 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,856.54 84.43 

. 
 23 54 16 13-0052 EA 50 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,839.07 90.87 

. 
 23 54 16 13-0053 EA 65 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,894.07 97.42 

. 
 23 54 16 13-0054 EA 75 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,961.78 97.42 

XXXXXXX 
. 
 23 54 16 13-0055  Gas Fired Indoor Duct Furnace (23 54 16 13-0001) 

Note: Includes burner, controls and electronic ignition. 
. 
. 
 23 54 16 13-0056  Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace (23 54 16 13-0055) 
. 
. 

 23 54 16 13-0057 EA 100 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 2,165.56 202.53 
. 

 23 54 16 13-0058 EA 150 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 2,413.42 249.26 
. 

 23 54 16 13-0059 EA 200 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 2,743.20 358.31 
. 

 23 54 16 13-0060 EA 250 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 3,094.06 405.05 
. 

 23 54 16 13-0061 EA 300 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 3,606.07 467.37 
. 

 23 54 16 13-0062 EA 350 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 3,965.11 560.84 
. 

 23 54 16 13-0063 EA 400 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................. 4,528.69 747.79 

XXXXXXX 
. 
 23 54 16 13-0064  Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace (23 54 16 13-0055) 

Note: Includes burner, controls and electronic ignition. 
. 
. 

 23 54 16 13-0065 EA  100 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 2,424.32 202.53 
. 

 23 54 16 13-0066 EA  150 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 2,668.32 249.26 
. 

 23 54 16 13-0067 EA  200 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 3,093.36 358.31 
. 

 23 54 16 13-0068 EA  250 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 3,507.30 405.05 
. 

 23 54 16 13-0069 EA  300 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 4,319.27 467.37 
. 

 23 54 16 13-0070 EA  350 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 4,738.81 560.84 
. 

 23 54 16 13-0071 EA  400 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace.................................................................... 5,259.91 747.79 

XXXXXXX 
. 
 23 54 16 16  Oil-Fired Furnaces (23 54 16)
. 
. 
 23 54 16 16-0001  Oil Fired Forced Air Furnaces (23 54 16 16) 

Note: Excludes flue, condenser, evaporator coil, piping, thermostat, ductwork and electrical connections. 
. 
. 
 23 54 16 16-0002  Up Flow Single Speed, One Stage 81% AFUE Oil Furnace (23 54 16 16-0001) 
. 
. 

 23 54 16 16-0003 EA 72 MBH, 1,220 CFM Up Flow Single Speed, One Stage 84% AFUE Oil Furnace ........................................................... 3,106.01 103.86 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 16-0004 EA 95 MBH,  1,590 CFM Up Flow Single Speed, One Stage 83% AFUE Oil Furnace .......................................................... 3,297.20 142.81 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 16-0005 EA 126 MBH, 1,835 CFM Up Flow Single Speed, One Stage 83% AFUE Oil Furnace ......................................................... 3,804.97 168.78 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 16-0006  Down/Horizontal Flow Single Speed, One Stage 81% AFUE Oil Furnace (23 54 

16 16-0001) 
. 
. 

 23 54 16 16-0007 EA 95 MBH, 1,210 CFM Down/Horizontal Flow Single Speed, One Stage 83% AFUE Oil Furnace ..................................... 3,596.51 142.81 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 16-0008 EA 126 MBH, 2,005 CFM Down/Horizontal Flow Single Speed, One Stage 84% AFUE Oil Furnace ................................... 3,623.13 168.78 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 16-0009  Up Flow Lowboy Single Speed, One Stage 81% AFUE Oil Furnace (23 54 16 16-

0001) 
. 
. 

 23 54 16 16-0010 EA 95 MBH, 1,550 CFM Up Flow Lowboy Single Speed, One Stage 83% AFUE Oil Furnace.............................................. 3,107.31 142.81 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 16-0011 EA 127 MBH, 2,130 CFM Up Flow Lowboy Single Speed, One Stage 83% AFUE Oil Furnace ........................................... 3,689.11 168.78 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 19  Furnace Accessories (23 54)
. 
. 

 23 54 19 00-0001 EA LP Gas Furnace Conversion Kit .......................................................................................................................................... 166.11 25.96 
. 

 23 54 19 00-0002 EA 1" Furnace External Filter Rack ............................................................................................................................................ 49.47  
. 

 23 54 19 00-0003 EA Removal And Reinstallation Of Forced Air Furnace ............................................................................................................ 480.83  
Note: Includes storage and cleaning. Excludes ductwork. 

XXXXXXX 
. 
 23 55  Fuel-Fired Heaters (23 50) 
. 
. 
 23 55 23  Gas-Fired Radiant Heaters (23 55)
. 
. 
 23 55 23 13  Low-Intensity Gas-Fired Radiant Heaters (23 55 23)
. 
. 
 23 55 23 13-0001  Infrared Heaters-Radiant Energy (23 55 23 13) 

Note: For spot localized or total heating, ceiling hung units, no fan required. 
. 
. 
 23 55 23 13-0002  Gas Fired Electric Ignition Infrared Gas Heater (23 55 23 13-0001) 

Note: Ceramic combustion, surface chromized wire screen aluminized steel housing and polished aluminum 
reflector. 

. 

. 
 23 55 23 13-0003 EA 15,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ............................................................ 758.37 106.36 

. 
 23 55 23 13-0004 EA  37,500 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ............................................................ 847.08 116.99 

. 
 23 55 23 13-0005 EA  50,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ............................................................ 900.39 116.99 

. 
 23 55 23 13-0006 EA  75,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ......................................................... 1,124.88 140.40 

. 
 23 55 23 13-0007 EA  100,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ....................................................... 1,133.87 140.40 
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XXXXXXX 
. 
 23 55 23 13-0008  Rolled Steel Or Aluminum Housing Infrared Electric Heater (23 55 23 13-0001) 

Note: Anodized aluminum reflector and quartz/tungsten tubular element with an inner heavy-duty coiled element. 
. 
. 

 23 55 23 13-0009 EA  1,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .............................................................................. 854.87 114.24 
    For Stainless Steel Housing, Add  127.17 

. 
 23 55 23 13-0010 EA  3,200 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .............................................................................. 909.65 114.24 

    For Stainless Steel Housing, Add  140.86 
. 

 23 55 23 13-0011 EA  5,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .............................................................................. 972.26 114.24 
    For Stainless Steel Housing, Add  156.52 

. 
 23 55 23 13-0012 EA  7,300 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ........................................................................... 1,047.53 114.24 

    For Stainless Steel Housing, Add  175.33 
. 

 23 55 23 13-0013 EA  10,950 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ......................................................................... 1,139.81 124.63 
    For Stainless Steel Housing, Add  195.37 

. 
 23 55 23 13-0014 EA  13,500 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ......................................................................... 1,215.84 135.01 

    For Stainless Steel Housing, Add  210.40 
. 

 23 55 23 13-0015 EA  24,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ......................................................................... 1,918.68 145.41 
    For Stainless Steel Housing, Add  375.71 

XXXXXXX 
. 
 23 55 23 13-0016  Gas Fired Tubular Infrared Heater (23 55 23 13-0001) 

Note: Per Tube Length.  Includes controls and supports. 
. 
. 
 23 55 23 13-0017  "U" Package (23 55 23 13-0016) 
. 
. 

 23 55 23 13-0018 LF  Up To 75 MBH Input Radiant Heater .................................................................................................................................... 71.91 5.32 
. 

 23 55 23 13-0019 LF  76 To 105 MBH Input Radiant Heater ................................................................................................................................... 83.09 6.38 
. 

 23 55 23 13-0020 LF  106 To 130 MBH Input Radiant Heater ............................................................................................................................... 101.21 7.45 

XXXXXXX 
. 
 23 55 23 13-0021  "S" Straight Package (23 55 23 13-0016) 
. 
. 

 23 55 23 13-0022 LF  Up To 75 MBH Input Radiant Heater .................................................................................................................................... 58.59 4.25 
. 

 23 55 23 13-0023 LF  76 To 105 MBH Input Radiant Heater ................................................................................................................................... 74.31 5.32 
. 

 23 55 23 13-0024 LF  106 To 130 MBH Input Radiant Heater ................................................................................................................................. 90.02 6.38 

XXXXXXX 
. 
 23 55 33  Fuel-Fired Unit Heaters (23 55) 
. 
. 
 23 55 33 13  Oil-Fired Unit Heaters (23 55 33) 
. 
. 
 23 55 33 13-0001  Oil Fired Unit Heater (23 55 33 13) 
. 
. 
 23 55 33 13-0002  Horizontal Fan Propelled Oil Fired Unit Heater, 115 Volt (23 55 33 13-0001) 
. 
. 

 23 55 33 13-0003 EA 97 MBH Output, 2,000 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................................................... 6,253.15 489.83 
. 

 23 55 33 13-0004 EA 142 MBH Output, 3,200 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................................................. 6,712.63 538.82 
. 

 23 55 33 13-0005 EA 188 MBH Output, 3,200 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ................................................. 7,213.42 587.80 

XXXXXXX 
. 
 23 55 33 16  Gas-Fired Unit Heaters (23 55 33) 
. 
. 
 23 55 33 16-0001  Gas Fired Unit Heaters (23 55 33 16) 
. 
. 
 23 55 33 16-0002  Horizontal Fan Propelled Gas Fired Unit Heaters, 115 Volt (23 55 33 16-0001) 
. 
. 

 23 55 33 16-0003 EA 24.3 MBH Output, 30 MBH Input, 500 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ......................... 1,586.13 183.69 
. 

 23 55 33 16-0004 EA 36.5 MBH Output, 45 MBH Input, 750 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ......................... 1,743.35 220.43 
. 

 23 55 33 16-0005 EA 48.6 MBH Output, 60 MBH Input, 1,000 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ...................... 1,768.88 220.43 
. 

 23 55 33 16-0006 EA 60.8 MBH Output, 75 MBH Input, 1,250 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ...................... 1,938.41 257.16 
. 

 23 55 33 16-0007 EA 72.9 MBH Output, 90 MBH Input, 1,400 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ...................... 2,136.49 293.91 
. 

 23 55 33 16-0008 EA 81 MBH Output, 100 MBH Input, 1,600 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ....................... 2,291.72 312.27 
. 

 23 55 33 16-0009 EA 101.3 MBH Output, 125 MBH Input, 2,200 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................. 2,356.09 312.27 
. 

 23 55 33 16-0010 EA 121.5 MBH Output, 150 MBH Input, 2,400 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................. 2,300.93 312.27 
. 

 23 55 33 16-0011 EA 141.8 MBH Output, 175 MBH Input, 2,850 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................. 2,720.76 330.64 
. 

 23 55 33 16-0012 EA 162 MBH Output, 200 MBH Input, 3,200 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 2,972.08 330.64 
. 

 23 55 33 16-0013 EA 202.5 MBH Output, 250 MBH Input, 3,450 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................. 3,180.48 330.64 
. 

 23 55 33 16-0014 EA 243 MBH Output, 300 MBH Input, 5,000 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 3,791.44 367.38 
. 

 23 55 33 16-0015 EA 283.5 MBH Output, 350 MBH Input, 5,600 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................. 4,263.42 367.38 
. 

 23 55 33 16-0016 EA 324 MBH Output, 400 MBH Input, 5,800 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 4,577.91 404.12 

XXXXXXX 
. 
 23 55 33 16-0017  Removal And Reinstallation Of Unit Heaters (23 55 33 16) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 55 33 16-0018 EA Removal And Reinstallation Of Up To 101.3 MBH Output Gas or Oil Unit Heater .............................................................. 611.57  

. 
 23 55 33 16-0019 EA Removal And Reinstallation Of >101.3 MBH Output Gas or Oil Unit Heater ....................................................................... 824.30  

XXXXXXX 
. 
 23 57  Heat Exchangers for HVAC (23 50) 
. 
. 
 23 57 13  Steam-To-Steam Heat Exchangers (23 57)
. 
. 
 23 57 13 00-0001  Steam Generator Heat Exchanger (23 57 13) 

Note: 35 PSI generated steam using 180 degree feed water; 400 degree F water to valve. 
. 
. 

 23 57 13 00-0002 EA  75 LB/Hour Steam Generator Heat Exchanger, 35 PSI ................................................................................................. 15,935.84 1,701.78 
. 

 23 57 13 00-0003 EA  300 LB/Hour Steam Generator Heat Exchanger, 35 PSI ............................................................................................... 21,310.48 1,808.14 
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. 
 23 57 13 00-0004 EA  525 LB/Hour Steam Generator Heat Exchanger, 35 PSI ............................................................................................... 28,653.78 2,233.07 

XXXXXXX 
. 
 23 57 16  Steam-To-Water Heat Exchangers (23 57)
. 
. 
 23 57 16 00-0001  Heat Exchanger, Hot Water 40 To 180 Degree By Steam 10 PSI (23 57 16) 

Note: Cast iron head steel shell 4 pass 3/4" outside diameter copper tubes. Excludes controls expansion tank 
and accessories. 

. 

. 
 23 57 16 00-0002 EA 8 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube .................. 1,847.02 265.91 

    For Bronze Head And Tube Sheet, Add  671.62 
    For Copper Nickel Tubes, Add  149.25 
    For Double Wall Tube Bundles, Add  223.87 

. 
 23 57 16 00-0003 EA 10 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 2,685.50 265.91 

    For Bronze Head And Tube Sheet, Add  1,017.02 
    For Copper Nickel Tubes, Add  226.01 
    For Double Wall Tube Bundles, Add  339.01 

. 
 23 57 16 00-0004 EA 40 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 4,028.47 372.27 

    For Bronze Head And Tube Sheet, Add  1,573.50 
    For Copper Nickel Tubes, Add  349.67 
    For Double Wall Tube Bundles, Add  524.50 

. 
 23 57 16 00-0005 EA 64 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 6,393.91 372.27 

    For Bronze Head And Tube Sheet, Add  2,398.64 
    For Copper Nickel Tubes, Add  533.03 
    For Double Wall Tube Bundles, Add  799.55 

. 
 23 57 16 00-0006 EA 96 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 8,408.14 438.21 

    For Bronze Head And Tube Sheet, Add  3,185.38 
    For Copper Nickel Tubes, Add  707.86 
    For Double Wall Tube Bundles, Add  1,061.79 

. 
 23 57 16 00-0007 EA 120 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............ 11,053.73 553.59 

    For Bronze Head And Tube Sheet, Add  4,183.22 
    For Copper Nickel Tubes, Add  929.60 
    For Double Wall Tube Bundles, Add  1,394.41 

. 
 23 57 16 00-0008 EA 168 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............ 13,670.52 830.91 

    For Bronze Head And Tube Sheet, Add  5,123.48 
    For Copper Nickel Tubes, Add  1,138.55 
    For Double Wall Tube Bundles, Add  1,707.83 

. 
 23 57 16 00-0009 EA 240 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............ 20,595.49 830.91 

    For Bronze Head And Tube Sheet, Add  7,982.65 
    For Copper Nickel Tubes, Add  1,773.92 
    For Double Wall Tube Bundles, Add  2,660.88 

XXXXXXX 
. 
 23 57 19  Liquid-To-Liquid Heat Exchangers (23 57)
. 
. 
 23 57 19 13  Plate-Type, Liquid-To-Liquid Heat Exchangers (23 57 19)
. 
. 
 23 57 19 13-0001  Plate And Frame Heat Exchanger (23 57 19 13) 
. 
. 

 23 57 19 13-0002 EA 8" W x 18-7/8"H Plate And Frame Heat Exchanger ......................................................................................................... 2,907.48 265.91 
. 

 23 57 19 13-0003 EA 8" W x 24-9/16"H Plate And Frame Heat Exchanger ....................................................................................................... 3,834.58 265.91 
. 

 23 57 19 13-0004 EA 11-3/16" W x 34-11/16"H Plate And Frame Heat Exchanger ........................................................................................... 5,099.76 319.09 
. 

 23 57 19 13-0005 EA 16-3/4" W x 46-1/4"H Plate And Frame Heat Exchanger ................................................................................................. 6,891.32 345.68 
. 

 23 57 19 13-0006 EA 16-1/2" W x 49-5/8"H Plate And Frame Heat Exchanger ................................................................................................. 7,528.70 345.68 
. 

 23 57 19 13-0007 EA 24" W x 57-11/16"H Plate And Frame Heat Exchanger ................................................................................................... 9,783.79 372.27 
. 

 23 57 19 13-0008 EA 26-5/16" W x 56-5/8"H Plate And Frame Heat Exchanger ............................................................................................. 10,305.28 372.27 
. 

 23 57 19 13-0009 EA 24-1/4" W x 68-3/8"H Plate And Frame Heat Exchanger ............................................................................................... 12,729.30 425.45 
. 

 23 57 19 13-0010 EA 24" W x 69-11/16"H Plate And Frame Heat Exchanger ................................................................................................. 15,558.92 478.62 
. 

 23 57 19 13-0011 EA 26-5/16" W x 68-3/4"H Plate And Frame Heat Exchanger ............................................................................................. 16,138.36 478.62 
. 

 23 57 19 13-0012 EA 24" W x 89-13/16"H Plate And Frame Heat Exchanger ................................................................................................. 19,974.13 560.86 
. 

 23 57 19 13-0013 EA 26-5/16" W x 88-9/16"H Plate And Frame Heat Exchanger ........................................................................................... 24,086.32 616.85 
. 

 23 57 19 13-0014 EA 40-13/16" W x 89-1/4"H Plate And Frame Heat Exchanger ........................................................................................... 27,792.79 672.83 

XXXXXXX 
. 
 23 57 19 19  Copper Tube, Water-To-Water Heat Exchanger (23 57 19)
. 
. 
 23 57 19 19-0001  Heat Exchanger Hot Water 40-140 Degree By Water At 200 Degree F (23 57 19 

19) 
Note: Cast iron head steel shell 4 pass 3/4" outside diameter copper tubes. 

. 

. 
 23 57 19 19-0002 EA  7 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............... 2,188.16 265.91 

    For Copper Nickel Tubes, Add  183.36 
    For Double Wall Tube Bundles, Add  275.04 

. 
 23 57 19 19-0003 EA  16 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 3,026.63 265.91 

    For Copper Nickel Tubes, Add  260.12 
    For Double Wall Tube Bundles, Add  390.18 

. 
 23 57 19 19-0004 EA  34 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 4,497.54 372.27 

    For Copper Nickel Tubes, Add  396.57 
    For Double Wall Tube Bundles, Add  594.86 

. 
 23 57 19 19-0005 EA  55 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 6,423.15 372.27 

    For Copper Nickel Tubes, Add  571.41 
    For Double Wall Tube Bundles, Add  857.11 

. 
 23 57 19 19-0006 EA  74 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 7,960.87 425.45 

    For Copper Nickel Tubes, Add  703.60 
    For Double Wall Tube Bundles, Add  1,055.40 

. 
 23 57 19 19-0007 EA  86 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ........... 10,586.20 425.45 

    For Copper Nickel Tubes, Add  946.66 
    For Double Wall Tube Bundles, Add  1,419.99 
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. 
 23 57 19 19-0008 EA  112 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ......... 13,113.42 415.46 

    For Copper Nickel Tubes, Add  1,176.93 
    For Double Wall Tube Bundles, Add  1,765.40 

. 
 23 57 19 19-0009 EA  126 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ......... 16,301.13 415.46 

    For Copper Nickel Tubes, Add  1,466.90 
    For Double Wall Tube Bundles, Add  2,200.35 

. 
 23 57 19 19-0010 EA  152 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ......... 20,839.92 415.46 

    For Copper Nickel Tubes, Add  1,876.26 
    For Double Wall Tube Bundles, Add  2,814.40 

XXXXXXX 
. 
 23 57 19 23  Refrigerant-To-Water Heat Exchanger (23 57 19)
. 
. 
 23 57 19 23-0001  Heat Exchanger Refrigerant To Water (23 57 19 23) 
. 
. 

 23 57 19 23-0002 EA  10 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 2,477.99 212.72 
    For Copper Nickel Tubes, Add  205.25 
    For Double Wall Tube Bundles, Add  307.88 

. 
 23 57 19 23-0003 EA  53 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 6,514.00 354.51 

    For Copper Nickel Tubes, Add  580.49 
    For Double Wall Tube Bundles, Add  870.74 

. 
 23 57 19 23-0004 EA  70 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 8,770.75 462.46 

    For Copper Nickel Tubes, Add  784.75 
    For Double Wall Tube Bundles, Add  1,177.12 

. 
 23 57 19 23-0005 EA  87 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 9,435.02 559.77 

    For Copper Nickel Tubes, Add  831.78 
    For Double Wall Tube Bundles, Add  1,247.67 

. 
 23 57 19 23-0006 EA  105 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ......... 11,376.61 659.85 

    For Copper Nickel Tubes, Add  1,003.57 
    For Double Wall Tube Bundles, Add  1,505.35 

XXXXXXX 
. 
 23 60  Central Cooling Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 16-0001 for disconnect. 

. 

. 
 23 61  Refrigerant Compressors (23 60) 
. 
. 
 23 61 16  Reciprocating Refrigerant Compressors (23 61)
. 
. 
 23 61 16 00-0001  Reciprocating Open Type Refrigerant Compressors (23 61 16) 

Note: Includes manual reversible oil pump and automatic pressure regulator. Excludes muffler, vibration isolators, 
crank case oil heaters, couplings and flywheel. 

. 

. 
 23 61 16 00-0002 EA 1/4 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 545.51 98.04 

. 
 23 61 16 00-0003 EA 1/3 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 641.90 98.04 

. 
 23 61 16 00-0004 EA 1/2 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 867.64 122.51 

. 
 23 61 16 00-0005 EA 3/4 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................... 1,066.45 122.51 

. 
 23 61 16 00-0006 EA 1 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 1,186.94 122.51 

. 
 23 61 16 00-0007 EA 1-1/4 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,203.77 127.46 

. 
 23 61 16 00-0008 EA 1-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,210.79 127.46 

. 
 23 61 16 00-0009 EA 1-3/4 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,328.80 137.26 

. 
 23 61 16 00-0010 EA 2 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 1,428.75 147.07 

. 
 23 61 16 00-0011 EA 2-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,556.79 156.87 

. 
 23 61 16 00-0012 EA 3 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 1,763.63 156.87 

. 
 23 61 16 00-0013 EA 3-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,976.01 166.67 

. 
 23 61 16 00-0014 EA 4 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 2,019.74 176.48 

. 
 23 61 16 00-0015 EA 4-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 2,053.61 181.34 

. 
 23 61 16 00-0016 EA  5 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 3,182.48 949.28 

. 
 23 61 16 00-0017 EA 7.5 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................... 4,724.47 1,084.84 

. 
 23 61 16 00-0018 EA  10 Ton Refrigerant Compressor, Reciprocating Open Type ............................................................................................ 6,266.60 1,220.50 

. 
 23 61 16 00-0019 EA 12.5 Ton Refrigerant Compressor, Reciprocating Open Type ......................................................................................... 8,218.48 1,322.12 

. 
 23 61 16 00-0020 EA  15 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 10,170.65 1,423.92 

. 
 23 61 16 00-0021 EA  20 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 12,204.79 1,708.70 

. 
 23 61 16 00-0022 EA  25 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 14,639.82 1,836.52 

. 
 23 61 16 00-0023 EA  30 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 16,972.59 1,941.71 

. 
 23 61 16 00-0024 EA  50 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 22,165.95 2,190.67 

. 
 23 61 16 00-0025 EA  60 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 26,068.02 2,248.12 

. 
 23 61 16 00-0026 EA  70 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 32,513.35 2,305.48 

. 
 23 61 16 00-0027 EA  75 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 34,127.37 2,334.25 

. 
 23 61 16 00-0028 EA  80 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 35,674.13 2,362.93 

. 
 23 61 16 00-0029 EA  90 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 38,569.93 2,420.30 

. 
 23 61 16 00-0030 EA  100 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 41,200.74 2,477.83 

. 
 23 61 16 00-0031 EA  110 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 44,194.73 2,824.02 

. 
 23 61 16 00-0032 EA  120 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 46,297.31 2,887.22 

. 
 23 61 16 00-0033 EA  130 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 48,095.33 2,923.98 

. 
 23 61 16 00-0034 EA  140 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 49,707.41 3,014.44 

. 
 23 61 16 00-0035 EA  150 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 51,012.01 3,077.64 

. 
 23 61 16 00-0036 EA  175 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 52,347.63 3,161.98 

. 
 23 61 16 00-0037 EA  185 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 53,606.80 3,195.98 

. 
 23 61 16 00-0038 EA  200 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 54,895.39 3,248.86 

. 
 23 61 16 00-0039 EA  225 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 56,445.48 3,467.98 

. 
 23 61 16 00-0040 EA  250 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 57,943.31 3,654.93 

XXXXXXX 
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. 
 23 61 16 00-0041  Reciprocating Hermetic Type Refrigerant Compressors (23 61 16) 

Note: Includes automatic reversible oil pump, suction and discharge shut-off valves, device for loading and 
unloading compressor cylinders and crank case oil heater. Excludes mufflers and vibration isolators. 

. 

. 
 23 61 16 00-0042  Reciprocating Hermetic Type Refrigerant Compressors <5 Tons (23 61 16 00-0041) 
. 
. 

 23 61 16 00-0043 EA 1/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 1,095.44 98.04 
. 

 23 61 16 00-0044 EA 1/3 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 1,133.71 98.04 
. 

 23 61 16 00-0045 EA 1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 1,221.01 122.51 
. 

 23 61 16 00-0046 EA 3/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 1,259.26 122.51 
. 

 23 61 16 00-0047 EA 1 Ton Refrigerant Compressor, Reciprocating Hermetic Type ......................................................................................... 1,278.39 122.51 
. 

 23 61 16 00-0048 EA 1-1/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,318.81 127.46 
. 

 23 61 16 00-0049 EA 1-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,360.92 127.46 
. 

 23 61 16 00-0050 EA 1-3/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,460.88 137.26 
. 

 23 61 16 00-0051 EA 2 Ton Refrigerant Compressor, Reciprocating Hermetic Type ......................................................................................... 1,557.05 147.07 
. 

 23 61 16 00-0052 EA 2-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,691.45 156.87 
. 

 23 61 16 00-0053 EA 3 Ton Refrigerant Compressor, Reciprocating Hermetic Type ......................................................................................... 1,768.00 156.87 
. 

 23 61 16 00-0054 EA 3-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,902.40 166.67 
. 

 23 61 16 00-0055 EA 4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ......................................................................................... 2,266.46 176.48 
. 

 23 61 16 00-0056 EA 4-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 2,486.72 181.34 

XXXXXXX 
. 
 23 61 16 00-0057  Reciprocating Hermetic Type Refrigerant Compressors (23 61 16 00-0041) 
. 
. 

 23 61 16 00-0058 EA  5 Ton Refrigerant Compressor, Reciprocating Hermetic Type ......................................................................................... 3,079.68 488.20 
. 

 23 61 16 00-0059 EA  10 Ton Refrigerant Compressor, Reciprocating Hermetic Type ....................................................................................... 5,944.81 610.25 
. 

 23 61 16 00-0060 EA  15 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 10,000.30 742.93 
. 

 23 61 16 00-0061 EA  20 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 12,763.23 854.35 
. 

 23 61 16 00-0062 EA  25 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 14,094.24 949.28 
. 

 23 61 16 00-0063 EA  30 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 15,622.28 1,067.94 
. 

 23 61 16 00-0064 EA  35 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 20,248.95 1,220.50 
. 

 23 61 16 00-0065 EA  40 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 26,136.11 1,220.50 
. 

 23 61 16 00-0066 EA  50 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 32,302.79 1,423.92 
. 

 23 61 16 00-0067 EA  60 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 36,387.79 1,525.63 
. 

 23 61 16 00-0068 EA  70 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 38,450.22 1,598.84 
. 

 23 61 16 00-0069 EA  75 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 39,518.91 1,677.82 
. 

 23 61 16 00-0070 EA  80 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 40,651.83 1,684.32 
. 

 23 61 16 00-0071 EA  90 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 42,703.52 1,763.59 
. 

 23 61 16 00-0072 EA  100 Ton Refrigerant Compressor, Reciprocating Hermetic Type ................................................................................... 44,777.79 1,836.52 

XXXXXXX 
. 
 23 61 19  Scroll Refrigerant Compressors (23 61)
. 
. 
 23 61 19 00-0001  Scroll Refrigerant Compressors (23 61 19) 
. 
. 

 23 61 19 00-0002 EA Up To 3 Ton Scroll Refrigerant Compressor .................................................................................................................... 1,106.86 156.69 
. 

 23 61 19 00-0003 EA 3.5 Ton Scroll Refrigerant Compressor ............................................................................................................................ 1,161.37 166.77 
. 

 23 61 19 00-0004 EA 4 Ton Scroll Refrigerant Compressor ............................................................................................................................... 1,191.61 176.39 
. 

 23 61 19 00-0005 EA 4.5 Ton Scroll Refrigerant Compressor ............................................................................................................................ 1,215.42 181.43 
. 

 23 61 19 00-0006 EA 5 Ton Scroll Refrigerant Compressor ............................................................................................................................... 1,507.20 229.07 
. 

 23 61 19 00-0007 EA 7.5 Ton Scroll Refrigerant Compressor ............................................................................................................................ 2,839.85 343.61 
. 

 23 61 19 00-0008 EA 8.75 Ton Scroll Refrigerant Compressor .......................................................................................................................... 3,251.78 400.88 
. 

 23 61 19 00-0009 EA 10 Ton Scroll Refrigerant Compressor ............................................................................................................................. 3,646.18 458.15 
. 

 23 61 19 00-0010 EA 12 Ton Scroll Refrigerant Compressor ............................................................................................................................. 4,405.31 549.77 
. 

 23 61 19 00-0011 EA 13.5 Ton Scroll Refrigerant Compressor .......................................................................................................................... 5,184.61 618.49 
. 

 23 61 19 00-0012 EA 15 Ton Scroll Refrigerant Compressor ............................................................................................................................. 6,068.71 687.22 
. 

 23 61 19 00-0013 EA 20 Ton Scroll Refrigerant Compressor ............................................................................................................................. 8,535.86 916.29 
. 

 23 61 19 00-0014 EA 25 Ton Scroll Refrigerant Compressor ............................................................................................................................. 9,659.71 1,145.36 
. 

 23 61 19 00-0015 EA 30 Ton Scroll Refrigerant Compressor ........................................................................................................................... 10,376.96 1,374.44 

XXXXXXX 
. 
 23 61 23  Rotary-Screw Refrigerant Compressors (23 61)
. 
. 
 23 61 23 00-0001  Rotary Screw Type Refrigerant Compressors (23 61 23) 
. 
. 

 23 61 23 00-0002 EA  75 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 46,078.00 2,334.25 
. 

 23 61 23 00-0003 EA  80 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 47,493.95 2,362.93 
. 

 23 61 23 00-0004 EA  90 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 50,565.30 2,420.30 
. 

 23 61 23 00-0005 EA  100 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 53,603.51 2,477.83 
. 

 23 61 23 00-0006 EA  110 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 57,792.83 2,824.02 
. 

 23 61 23 00-0007 EA  120 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 61,356.89 2,887.22 
. 

 23 61 23 00-0008 EA  130 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 64,849.15 2,923.98 
. 

 23 61 23 00-0009 EA  140 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 68,450.98 3,014.44 
. 

 23 61 23 00-0010 EA  150 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 72,017.62 3,077.64 
. 

 23 61 23 00-0011 EA  170 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 77,039.90 3,161.98 
. 

 23 61 23 00-0012 EA  185 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 80,554.20 3,195.98 
. 

 23 61 23 00-0013 EA  200 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 82,182.46 3,248.86 
. 

 23 61 23 00-0014 EA  215 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 92,298.14 3,467.98 
. 

 23 61 23 00-0015 EA  225 Ton Refrigerant Compressor, Rotary Screw Type ................................................................................................ 102,291.07 3,654.93 

XXXXXXX 
. 
 23 62  Packaged Compressor and Condenser Units (23 60) 
. 
. 
 23 62 13  Packaged Air-Cooled Refrigerant Compressor and Condenser Units (23 62) 
. 
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. 
 23 62 13 00-0001  Combination Direct-Expansion Liquid Cooler And Compressors (23 62 13) 

Note: Shell and tube type. Chilled water temperature rise is 12 degree F. Rated by cooling capacity in tons. 
Includes power panel, factory wired and installed control panel, pressure and safety switches and gauges for oil 
pressure and high and low refrigerant pressure, flow switches, phase monitoring, sight glasses and filter dryers, 
start-up costs and equipment rigging. Units greater than 5 tons include dual compressors. Excludes motor starter, 
piping or power wiring. 

. 

. 
 23 62 13 00-0002 EA  1 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube ........................................................................................ 6,408.65 846.65 

. 
 23 62 13 00-0003 EA  5 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube ...................................................................................... 14,236.95 907.13 

. 
 23 62 13 00-0004 EA  10 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 25,017.14 967.60 

. 
 23 62 13 00-0005 EA  15 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 29,637.83 1,028.08 

. 
 23 62 13 00-0006 EA  20 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 35,164.33 1,088.56 

. 
 23 62 13 00-0007 EA  25 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 38,970.82 1,209.50 

. 
 23 62 13 00-0008 EA  30 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 40,125.40 1,373.68 

. 
 23 62 13 00-0009 EA  40 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 43,235.11 1,616.98 

. 
 23 62 13 00-0010 EA  50 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 46,133.05 1,751.73 

. 
 23 62 13 00-0011 EA  60 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 52,874.11 1,886.48 

. 
 23 62 13 00-0012 EA  75 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 59,777.72 2,088.60 

. 
 23 62 13 00-0013 EA  80 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 63,180.47 2,171.30 

. 
 23 62 13 00-0014 EA  90 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 71,334.83 2,307.01 

. 
 23 62 13 00-0015 EA 100 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................. 77,971.32 2,442.71 

XXXXXXX 
. 
 23 62 13 00-0016  Direct-Expansion Liquid Cooler Shell And Tube Type (23 62 13) 

Note: For built-up systems. Chilled water temperature rise is 12 degree F. Rated by cooling capacity in tons. 
Excludes compressors. Includes power panel, factory wired and installed control panel, pressure and safety 
switches and gauges for oil pressure and high and low refrigerant pressure, flow switches, phase monitoring, 
sight glasses and filter dryers, start-up costs and equipment rigging. Units greater than 5 tons include dual 
compressors. Excludes motor starter, piping or power wiring. 

. 

. 
 23 62 13 00-0017 EA  1 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ..................................................... 6,116.13 846.65 

. 
 23 62 13 00-0018 EA  5 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................... 12,571.99 907.13 

. 
 23 62 13 00-0019 EA  10 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 19,630.76 967.60 

. 
 23 62 13 00-0020 EA  15 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 21,202.47 1,028.08 

. 
 23 62 13 00-0021 EA  20 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 22,774.20 1,088.56 

. 
 23 62 13 00-0022 EA  25 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 26,994.05 1,209.50 

. 
 23 62 13 00-0023 EA  30 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 30,606.64 1,373.68 

. 
 23 62 13 00-0024 EA  40 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 39,317.57 1,616.98 

. 
 23 62 13 00-0025 EA  50 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 44,096.55 1,751.73 

. 
 23 62 13 00-0026 EA  60 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 47,729.49 1,886.48 

. 
 23 62 13 00-0027 EA  75 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 54,885.02 2,088.60 

. 
 23 62 13 00-0028 EA  80 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 58,132.58 2,171.30 

. 
 23 62 13 00-0029 EA  90 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 63,769.32 2,307.01 

. 
 23 62 13 00-0030 EA  100 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ............................................... 72,720.89 2,442.71 

XXXXXXX 
. 
 23 62 13 00-0031  Packaged Chiller With Remote Air Cooled Condenser (23 62 13) 

Note: With remote air cooled condenser rated by cooling capacity, Units are factory assembled package type and 
include hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3 valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, vibration eliminators, phase monitoring for 3 phase units, start-up and 
equipment rigging. Units include dual compressors. Excludes piping and power wiring. 

. 

. 
 23 62 13 00-0032 EA  15 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 33,407.37 7,856.44 

    For Gas Fired Engine Driven, Add  5,503.61 
. 

 23 62 13 00-0033 EA  20 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 37,492.12 8,281.10 
    For Gas Fired Engine Driven, Add  6,256.89 

. 
 23 62 13 00-0034 EA  25 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 43,289.48 9,011.70 

    For Gas Fired Engine Driven, Add  7,306.81 
. 

 23 62 13 00-0035 EA  30 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 48,208.88 9,574.99 
    For Gas Fired Engine Driven, Add  8,206.25 

. 
 23 62 13 00-0036 EA  40 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 59,724.60 10,565.49 

    For Gas Fired Engine Driven, Add  10,360.89 
. 

 23 62 13 00-0037 EA  50 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 65,619.13 10,942.79 
    For Gas Fired Engine Driven, Add  11,483.22 

. 
 23 62 13 00-0038 EA  60 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 71,269.56 11,784.56 

    For Gas Fired Engine Driven, Add  12,487.11 
. 

 23 62 13 00-0039 EA  70 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 86,063.93 12,609.07 
    For Gas Fired Engine Driven, Add  15,298.75 

. 
 23 62 13 00-0040 EA  75 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 87,062.04 12,857.37 

    For Gas Fired Engine Driven, Add  15,484.76 
. 

 23 62 13 00-0041 EA  80 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 88,762.16 13,416.44 
    For Gas Fired Engine Driven, Add  15,740.97 

. 
 23 62 13 00-0042 EA 90 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 98,174.69 14,026.29 

    For Gas Fired Engine Driven, Add  17,532.05 
. 

 23 62 13 00-0043 EA 100 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 108,318.62 14,694.23 
    For Gas Fired Engine Driven, Add  19,460.70 

. 
 23 62 13 00-0044 EA 110 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 119,781.71 15,428.90 

    For Gas Fired Engine Driven, Add  21,643.16 
. 

 23 62 13 00-0045 EA  120 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 129,358.07 16,240.98 
    For Gas Fired Engine Driven, Add  23,436.69 

. 
 23 62 13 00-0046 EA  140 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 142,465.53 17,143.22 

    For Gas Fired Engine Driven, Add  25,922.91 

XXXXXXX 
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. 
 23 62 23  Packaged Water-Cooled Refrigerant Compressor and Condenser Units (23 62) 
. 
. 
 23 62 23 00-0001  Water Cooled Condensing Units (23 62 23) 

Note: Includes compressor, condenser and motor, and equipment rigging. Excludes piping and power wiring. 
. 
. 

 23 62 23 00-0002 EA 5 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ............................................................ 5,851.61 680.87 
. 

 23 62 23 00-0003 EA 10 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor .......................................................... 8,864.58 994.36 
. 

 23 62 23 00-0004 EA 15 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 10,131.86 1,077.64 
. 

 23 62 23 00-0005 EA 20 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 12,551.47 1,293.17 
. 

 23 62 23 00-0006 EA 30 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 13,593.84 1,521.44 
. 

 23 62 23 00-0007 EA 60 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 28,539.61 2,252.40 
. 

 23 62 23 00-0008 EA 80 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 35,397.91 2,718.46 
. 

 23 62 23 00-0009 EA 120 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ...................................................... 48,728.85 2,974.42 

XXXXXXX 
. 
 23 63  Refrigerant Condensers (23 60) 
. 
. 
 23 63 13  Air-Cooled Refrigerant Condensers (23 63)
. 
. 
 23 63 13 00-0001  Air Cooled Condensing Units (23 63 13) 

Note: Includes compressor(s), condenser, fan, motors, discharge/suction gauges, sight glass, fan cycling 
controls, standard oil hi/low safety control switches, standard controls and liquid line filter dryers and phase 
monitoring for 3 phase units and equipment rigging. Meets minimum ASHRAE EER requirements. Excludes 
piping and power wiring. 

. 

. 
 23 63 13 00-0002 EA 6 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ......................................................... 4,240.40 680.87 

    For >10 To 25, Deduct  -96.27 
    For >25 To 50, Deduct  -160.46 
    For >50, Deduct  -256.73 
    For Low Ambient Protection, 0 Degree F, Add  675.00 
    For Winter Start Control, Add  231.49 

. 
 23 63 13 00-0003 EA 7.5 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ...................................................... 5,075.58 808.23 

    For >10 To 25, Deduct  -115.53 
    For >25 To 50, Deduct  -192.55 
    For >50, Deduct  -308.08 
    For Low Ambient Protection, 0 Degree F, Add  614.23 
    For Winter Start Control, Add  199.48 

. 
 23 63 13 00-0004 EA 10 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ....................................................... 6,572.92 994.36 

    For >10 To 25, Deduct  -151.97 
    For >25 To 50, Deduct  -253.29 
    For >50, Deduct  -405.26 
    For Low Ambient Protection, 0 Degree F, Add  731.40 
    For Winter Start Control, Add  252.03 

. 
 23 63 13 00-0005 EA 12.5 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor .................................................... 8,041.80 1,034.54 

    For >10 To 25, Deduct  -194.23 
    For >25 To 50, Deduct  -323.72 
    For >50, Deduct  -517.95 
    For Low Ambient Protection, 0 Degree F, Add  845.07 
    For Winter Start Control, Add  286.23 

. 
 23 63 13 00-0006 EA 15 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ....................................................... 9,515.70 1,077.64 

    For >10 To 25, Deduct  -236.49 
    For >25 To 50, Deduct  -394.15 
    For >50, Deduct  -630.63 
    For Low Ambient Protection, 0 Degree F, Add  881.17 
    For Winter Start Control, Add  242.11 

. 
 23 63 13 00-0007 EA 20 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 12,220.05 1,293.17 

    For >10 To 25, Deduct  -307.82 
    For >25 To 50, Deduct  -513.04 
    For >50, Deduct  -820.86 
    For Low Ambient Protection, 0 Degree F, Add  1,105.48 
    For Winter Start Control, Add  298.54 

. 
 23 63 13 00-0008 EA 25 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 13,865.67 1,391.13 

    For >10 To 25, Deduct  -352.79 
    For >25 To 50, Deduct  -587.99 
    For >50, Deduct  -940.78 
    For Low Ambient Protection, 0 Degree F, Add  1,173.27 
    For Winter Start Control, Add  328.19 

. 
 23 63 13 00-0009 EA 30 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 15,866.48 1,518.49 

    For >10 To 25, Deduct  -407.07 
    For >25 To 50, Deduct  -678.45 
    For >50, Deduct  -1,085.52 
    For Low Ambient Protection, 0 Degree F, Add  1,252.83 
    For Winter Start Control, Add  365.44 

. 
 23 63 13 00-0010 EA 40 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 21,695.06 1,791.69 

    For >10 To 25, Deduct  -567.96 
    For >25 To 50, Deduct  -946.60 
    For >50, Deduct  -1,514.55 
    For Low Ambient Protection, 0 Degree F, Add  1,637.39 
    For Winter Start Control, Add  465.64 

. 
 23 63 13 00-0011 EA 50 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 26,379.35 2,252.40 

    For >10 To 25, Deduct  -687.17 
    For >25 To 50, Deduct  -1,145.28 
    For >50, Deduct  -1,832.45 
    For Low Ambient Protection, 0 Degree F, Add  1,784.65 
    For Winter Start Control, Add  461.90 
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. 
 23 63 13 00-0012 EA 60 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 30,312.28 2,485.97 

    For >10 To 25, Deduct  -797.39 
    For >25 To 50, Deduct  -1,328.98 
    For >50, Deduct  -2,126.37 
    For Low Ambient Protection, 0 Degree F, Add  1,996.35 
    For Winter Start Control, Add  506.16 

. 
 23 63 13 00-0013 EA 80 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 39,083.93 2,718.46 

    For >10 To 25, Deduct  -1,046.75 
    For >25 To 50, Deduct  -1,744.58 
    For >50, Deduct  -2,791.32 
    For Low Ambient Protection, 0 Degree F, Add  2,443.75 
    For Winter Start Control, Add  593.69 

. 
 23 63 13 00-0014 EA 100 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ................................................... 53,701.71 2,447.68 

    For >10 To 25, Deduct  -1,461.57 
    For >25 To 50, Deduct  -2,435.95 
    For >50, Deduct  -3,897.52 
    For Low Ambient Protection, 0 Degree F, Add  2,707.26 
    For Winter Start Control, Add  741.87 

. 
 23 63 13 00-0015 EA 120 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ................................................... 65,888.81 2,530.65 

    For >10 To 25, Deduct  -1,822.11 
    For >25 To 50, Deduct  -3,036.86 
    For >50, Deduct  -4,858.97 
    For Low Ambient Protection, 0 Degree F, Add  3,110.03 

XXXXXXX 
. 
 23 63 13 00-0016  Air Cooled Condensing Units (23 63 13) 

Note: Include compressor(s), condenser, fan, motors, discharge/suction gauges, sight glass, fan cycling controls, 
standard oil hi/low safety control switches, standard controls and liquid line filter dryers, 14 SEER, 1 or 3 phase 
and equipment rigging. Higher SEER ratings can be obtained by oversizing evaporators. Excludes piping and 
power wiring. 

. 

. 
 23 63 13 00-0017 EA 1.5 Ton, 14 SEER, Air Cooled Condensing Unit .............................................................................................................. 1,703.02 337.59 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -35.90 
    For >25 To 50, Deduct  -59.83 
    For >50, Deduct  -95.73 
    For 16 SEER, Add  490.63 
    For 18 SEER, Add  1,029.12 

. 
 23 63 13 00-0018 EA 2 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 1,835.53 375.28 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -38.19 
    For >25 To 50, Deduct  -63.65 
    For >50, Deduct  -101.83 
    For 16 SEER, Add  521.89 
    For 18 SEER, Add  1,094.69 

. 
 23 63 13 00-0019 EA 2.5 Ton, 14 SEER, Air Cooled Condensing Unit .............................................................................................................. 1,952.53 412.81 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -40.01 
    For >25 To 50, Deduct  -66.68 
    For >50, Deduct  -106.69 
    For 16 SEER, Add  546.79 
    For 18 SEER, Add  1,146.92 

. 
 23 63 13 00-0020 EA 3 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 2,234.94 450.11 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -46.79 
    For >25 To 50, Deduct  -77.99 
    For >50, Deduct  -124.78 
    For 16 SEER, Add  639.51 
    For 18 SEER, Add  1,341.41 

. 
 23 63 13 00-0021 EA 3.5 Ton, 14 SEER, Air Cooled Condensing Unit .............................................................................................................. 2,370.03 487.86 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -49.16 
    For >25 To 50, Deduct  -81.93 
    For >50, Deduct  -131.09 
    For 16 SEER, Add  671.83 
    For 18 SEER, Add  1,409.20 

. 
 23 63 13 00-0022 EA 4 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 2,635.65 525.39 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -55.44 
    For >25 To 50, Deduct  -92.40 
    For >50, Deduct  -147.84 
    For 16 SEER, Add  757.66 
    For 18 SEER, Add  1,589.25 

. 
 23 63 13 00-0023 EA 5 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 2,965.17 562.63 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -63.64 
    For >25 To 50, Deduct  -106.06 
    For >50, Deduct  -169.70 
    For 15 SEER, Add  509.09 
    For 16 SEER, Add  869.70 
    For 18 SEER, Add  1,824.25 

XXXXXXX 
. 
 23 63 13 00-0024  Removal And Reinstallation Of AC Condensing Unit (23 63 13) 

Note: Includes storage and cleaning. 
. 
. 

 23 63 13 00-0025 EA Removal And Reinstallation Of Up To 5 Tons Air Cooled Condensing Unit ........................................................................ 346.20  
. 

 23 63 13 00-0026 EA Removal And Reinstallation Of 7.5 To 15 Tons Air Cooled Condensing Unit .................................................................. 1,298.25  
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. 
 23 63 13 00-0027 EA Removal And Reinstallation Of 20 To 40 Tons Air Cooled Condensing Unit ................................................................... 2,058.14  

XXXXXXX 
. 
 23 64  Packaged Water Chillers (23 60) 

See CSI section 26 29 23 00-0000 for variable frequency motor controllers. 
. 
. 
 23 64 13  Absorption Water Chillers (23 64)
. 
. 
 23 64 13 16  Indirect-Fired Absorption Water Chillers (23 64 13)
. 
. 
 23 64 13 16-0001  Packaged, Steam Driven, Water Cooled Absorption Chillers (23 64 13 16) 

Note: Includes refrigerant monitor with scanner, audible alarm, and lights, 460 voltage motor rating, and all 
accessories, controls (water temperature controller with PE switches, flow switch, etc.) factory wired and installed 
control panel, and also includes start-up. Price includes closed transition starter. (rated by cooling capacity in 
tons). Units are factory assembled package type consisting of motor, cooler, condenser, internal piping and 
wiring, motor starters, insulation, purge unit, controls, gauges, lubrication system, refrigerant charge, oil, phase 
monitoring for 3 phase units, start-up costs and equipment rigging. Exclude piping and power wiring. 

. 

. 
 23 64 13 16-0002 EA  50 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ............................................................................ 123,762.62 6,271.31 

    For Two Stage Unit, Add  82,639.32 
. 

 23 64 13 16-0003 EA  100 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 157,301.51 7,480.71 
    For Two Stage Unit, Add  105,304.45 

. 
 23 64 13 16-0004 EA  150 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 199,745.07 7,680.16 

    For Two Stage Unit, Add  134,886.77 
. 

 23 64 13 16-0005 EA  200 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 221,471.50 7,826.26 
    For Two Stage Unit, Add  150,001.40 

. 
 23 64 13 16-0006 EA  250 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 247,863.33 8,022.41 

    For Two Stage Unit, Add  168,349.62 
. 

 23 64 13 16-0007 EA  300 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 280,144.86 8,495.74 
    For Two Stage Unit, Add  190,642.57 

. 
 23 64 13 16-0008 EA  350 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 300,533.67 8,701.05 

    For Two Stage Unit, Add  204,782.81 
. 

 23 64 13 16-0009 EA  400 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 358,416.40 9,056.76 
    For Two Stage Unit, Add  245,072.16 

. 
 23 64 13 16-0010 EA  500 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 401,823.66 9,320.57 

    For Two Stage Unit, Add  275,287.75 
. 

 23 64 13 16-0011 EA  650 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 493,943.56 13,150.98 
    For Two Stage Unit, Add  337,310.53 

. 
 23 64 13 16-0012 EA  750 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 537,544.88 15,319.52 

    For Two Stage Unit, Add  366,438.10 
. 

 23 64 13 16-0013 EA  850 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 575,890.96 16,000.31 
    For Two Stage Unit, Add  392,842.88 

. 
 23 64 13 16-0014 EA  950 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 616,305.06 16,359.16 

    For Two Stage Unit, Add  421,014.29 
. 

 23 64 13 16-0015 EA  1,125 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ....................................................................... 706,038.58 16,926.10 
    For Two Stage Unit, Add  483,467.38 

. 
 23 64 13 16-0016 EA  1,250 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ....................................................................... 772,770.07 17,444.24 

    For Two Stage Unit, Add  529,850.05 
. 

 23 64 13 16-0017 EA  1,450 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ....................................................................... 908,171.76 21,503.55 
    For Two Stage Unit, Add  622,050.78 

. 
 23 64 13 16-0018 EA  1,700 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .................................................................... 1,062,143.93 22,642.87 

    For Two Stage Unit, Add  729,107.08 

XXXXXXX 
. 
 23 64 16  Centrifugal Water Chillers (23 64)
. 
. 
 23 64 16 16  Water-Cooled Centrifugal Water Chillers (23 64 16)
. 
. 
 23 64 16 16-0001  Packaged Water-Cooled Centrifugal Water Chillers (23 64 16 16) 

Note: Includes integral heat exchanger, refrigerant monitor with scanner, audible alarm, and lights, 460 voltage 
motor rating, controls (water temperature controller with PE switches, flow switch, etc.), start-up, and closed 
transition starter. Rated by cooling capacity in tons. Units are factory assembled package type consisting of 
compressor, motor, cooler, condenser, internal piping and wiring, motor starters, insulation, purge unit, factory 
wired and installed control panel, gauges, lubrication system, refrigerant charge, oil, phase monitoring for 3 
phase units, start-up costs and equipment rigging. Units greater than 20 tons include dual compressors. 
Excludes piping and power wiring. 

. 

. 
 23 64 16 16-0002 EA 180 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 138,989.93 5,865.71 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  5,182.70 

. 
 23 64 16 16-0003 EA 200 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 151,932.89 6,014.27 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  5,690.75 

. 
 23 64 16 16-0004 EA 225 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 167,575.78 6,167.14 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  6,306.77 

. 
 23 64 16 16-0005 EA 250 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 182,843.80 6,414.39 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  6,901.60 

. 
 23 64 16 16-0006 EA 275 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 197,767.06 6,776.59 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  7,475.26 

. 
 23 64 16 16-0007 EA 300 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 212,144.81 7,128.91 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  8,027.74 

. 
 23 64 16 16-0008 EA 325 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 226,053.56 7,519.79 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  8,558.97 
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. 
 23 64 16 16-0009 EA 350 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 239,402.21 7,890.61 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  9,069.09 

. 
 23 64 16 16-0010 EA 375 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 252,167.34 8,228.75 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  9,557.97 

. 
 23 64 16 16-0011 EA 400 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 264,288.67 8,495.74 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  10,025.66 

. 
 23 64 16 16-0012 EA 425 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 276,127.63 8,916.63 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  10,472.18 

. 
 23 64 16 16-0013 EA 450 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 287,313.77 9,260.63 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  10,897.52 

. 
 23 64 16 16-0014 EA 475 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 297,963.20 9,600.20 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  11,301.68 

. 
 23 64 16 16-0015 EA 500 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 307,960.21 9,863.19 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  11,684.66 

. 
 23 64 16 16-0016 EA 550 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 326,081.06 10,212.94 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  12,387.02 

. 
 23 64 16 16-0017 EA 600 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 341,878.78 10,435.00 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  13,004.66 

. 
 23 64 16 16-0018 EA 650 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 356,028.93 10,950.79 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  13,537.53 

. 
 23 64 16 16-0019 EA 700 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 368,073.60 11,474.39 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  13,985.68 

. 
 23 64 16 16-0020 EA 750 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 378,087.93 12,050.42 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  14,349.23 

. 
 23 64 16 16-0021 EA 800 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 401,596.80 12,631.80 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  15,252.23 

. 
 23 64 16 16-0022 EA 850 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 424,939.64 13,211.34 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  16,148.71 

. 
 23 64 16 16-0023 EA 900 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 448,205.94 13,846.48 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  17,038.55 

. 
 23 64 16 16-0024 EA 950 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 471,407.65 14,545.78 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  17,921.69 

. 
 23 64 16 16-0025 EA 1,000 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 494,102.38 15,195.85 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  18,798.12 

. 
 23 64 16 16-0026 EA 1,100 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 536,082.80 17,533.74 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  20,328.73 

. 
 23 64 16 16-0027 EA 1,200 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 576,488.72 19,878.30 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  21,795.92 

. 
 23 64 16 16-0028 EA 1,300 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 614,598.33 21,777.50 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  23,199.57 

. 
 23 64 16 16-0029 EA 1,400 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 649,959.49 22,946.85 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  24,539.69 

. 
 23 64 16 16-0030 EA 1,500 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 683,666.97 24,077.96 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  25,816.08 

. 
 23 64 16 16-0031 EA 1,600 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 715,113.13 24,775.93 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  27,029.57 

. 
 23 64 16 16-0032 EA 1,700 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 746,604.04 26,504.43 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  28,179.32 

. 
 23 64 16 16-0033 EA 1,800 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 775,814.18 27,797.32 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  29,265.54 

. 
 23 64 16 16-0034 EA 1,900 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 804,046.97 29,474.77 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  30,288.22 

. 
 23 64 16 16-0035 EA 2,000 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 829,701.57 30,527.45 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  31,247.49 

. 
 23 64 16 16-0036 EA 2,250 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 883,592.79 32,255.44 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  33,367.85 
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. 
 23 64 16 16-0037 EA 2,500 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 931,620.85 34,190.73 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  35,091.39 

XXXXXXX 
. 
 23 64 23  Scroll Water Chillers (23 64)
. 
. 
 23 64 23 13  Air-Cooled Scroll Water Chillers (23 64 23)
. 
. 
 23 64 23 13-0001  Packaged Air Cooled Scroll Water Chillers (23 64 23 13) 

Note: With integral heat exchanger. Rated by cooling capacity, tons. Units are factory assembled package type 
and include scroll compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3-valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, refrigerant charge, vibration eliminators, phase monitoring for 3 phase 
units, factory charge of refrigerant, start-up and equipment rigging. Units greater than 20 tons include dual 
compressors. Excludes piping and power wiring. Excludes crane and associated personnel. See CSI section 01 
22 23 00-0802 for crane lifting equipment. 

. 

. 
 23 64 23 13-0002 EA 10 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 21,726.61 1,548.49 

. 
 23 64 23 13-0003 EA 15 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 31,731.30 1,568.34 

. 
 23 64 23 13-0004 EA 18 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 34,623.95 1,677.53 

. 
 23 64 23 13-0005 EA 22 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 38,081.23 1,796.65 

. 
 23 64 23 13-0006 EA 25 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 38,720.51 1,915.76 

. 
 23 64 23 13-0007 EA 30 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 40,865.44 2,054.73 

. 
 23 64 23 13-0008 EA 40 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 46,700.11 2,223.48 

. 
 23 64 23 13-0009 EA 45 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 50,156.10 2,412.07 

. 
 23 64 23 13-0010 EA 50 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 52,951.08 2,481.55 

. 
 23 64 23 13-0011 EA 55 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 55,303.40 2,590.74 

. 
 23 64 23 13-0012 EA 60 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 57,161.40 2,680.08 

. 
 23 64 23 13-0013 EA 70 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 65,931.26 3,017.58 

. 
 23 64 23 13-0014 EA 80 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 70,982.31 3,305.43 

. 
 23 64 23 13-0015 EA 90 Ton Packaged Air Cooled Scroll Water Chiller .......................................................................................................... 72,263.85 3,315.36 

. 
 23 64 23 13-0016 EA 100 Ton Packaged Air Cooled Scroll Water Chiller ........................................................................................................ 76,421.60 3,325.29 

. 
 23 64 23 13-0017 EA 110 Ton Packaged Air Cooled Scroll Water Chiller ........................................................................................................ 80,468.22 3,335.21 

. 
 23 64 23 13-0018 EA 120 Ton Packaged Air Cooled Scroll Water Chiller ........................................................................................................ 84,565.12 3,345.14 

. 
 23 64 23 13-0019 EA 130 Ton Packaged Air Cooled Scroll Water Chiller ........................................................................................................ 88,873.67 3,355.06 

XXXXXXX 
. 
 23 64 23 16  Water-Cooled Scroll Water Chillers (23 64 23)
. 
. 
 23 64 23 16-0001  Packaged Water Cooled Scroll Water Chillers (23 64 23 16) 

Note: Integral heat exchanger. Rated by cooling capacity in tons. Units are factory assembled package type and 
include hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3 valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, refrigerant charge, vibration eliminators, phase monitoring for 3 phase 
units, start-up costs and equipment rigging. Units greater than 20 tons include dual compressors. Excludes piping 
and power wiring. 

. 

. 
 23 64 23 16-0002 EA 20 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 41,431.54 1,897.80 

. 
 23 64 23 16-0003 EA 25 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 47,814.56 1,955.13 

. 
 23 64 23 16-0004 EA 30 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 53,058.62 2,146.33 

. 
 23 64 23 16-0005 EA 40 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 65,196.39 2,735.70 

. 
 23 64 23 16-0006 EA 50 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 72,141.31 2,998.05 

. 
 23 64 23 16-0007 EA 60 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 75,707.60 3,312.46 

XXXXXXX 
. 
 23 64 26  Rotary-Screw Water Chillers (23 64)
. 
. 
 23 64 26 13  Air-Cooled, Rotary-Screw Water Chillers (23 64 26)
. 
. 
 23 64 26 13-0001  Packaged Air Cooled Rotary-Screw Water Chillers (23 64 26 13) 

Note: Includes hermetic direct-drive compressors start-up, coil guards, copper fins, copper tubes, factory wired 
and installed control panel, refrigerant monitor with scanner, audible alarm, and lights, phase monitoring for 3 
phase units, 440/460 voltage motor rating, motor starters, factory charge of refrigerant and equipment rigging. 
Units greater than 20 tons include dual compressors. Excludes crane and associated personnel. See CSI section 
01 22 23 00-0802 for crane lifting equipment. 

. 

. 
 23 64 26 13-0002 EA 70 Ton Packaged Air Cooled Rotary-Screw Water Chiller ............................................................................................. 93,656.96 3,801.74 

    For Aluminum Fins Instead Of Copper, Deduct  -1,319.39 
    For 208/230 Voltage Motor Rating, Add  3,518.37 

. 
 23 64 26 13-0003 EA 80 Ton Packaged Air Cooled Rotary-Screw Water Chiller ........................................................................................... 100,656.39 4,129.31 

    For Aluminum Fins Instead Of Copper, Deduct  -1,417.09 
    For 208/230 Voltage Motor Rating, Add  3,778.89 

. 
 23 64 26 13-0004 EA 90 Ton Packaged Air Cooled Rotary-Screw Water Chiller ........................................................................................... 105,883.05 4,307.98 

    For Aluminum Fins Instead Of Copper, Deduct  -1,491.32 
    For 208/230 Voltage Motor Rating, Add  3,976.84 

. 
 23 64 26 13-0005 EA 100 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 109,793.08 4,635.54 

    For Aluminum Fins Instead Of Copper, Deduct  -1,542.67 
    For 208/230 Voltage Motor Rating, Add  4,113.79 

. 
 23 64 26 13-0006 EA 110 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 117,834.45 4,863.85 

    For Aluminum Fins Instead Of Copper, Deduct  -1,658.23 
    For 208/230 Voltage Motor Rating, Add  4,421.94 

. 
 23 64 26 13-0007 EA 120 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 125,223.53 4,963.12 

    For Aluminum Fins Instead Of Copper, Deduct  -1,766.68 
    For 208/230 Voltage Motor Rating, Add  4,711.15 
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. 
 23 64 26 13-0008 EA 130 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 132,189.06 5,131.85 

    For Aluminum Fins Instead Of Copper, Deduct  -1,867.44 
    For 208/230 Voltage Motor Rating, Add  4,979.85 

. 
 23 64 26 13-0009 EA 140 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 136,417.47 5,241.05 

    For Aluminum Fins Instead Of Copper, Deduct  -1,928.34 
    For 208/230 Voltage Motor Rating, Add  5,142.24 

. 
 23 64 26 13-0010 EA 160 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 144,052.61 5,350.24 

    For Aluminum Fins Instead Of Copper, Deduct  -2,040.33 
    For 208/230 Voltage Motor Rating, Add  5,440.89 

. 
 23 64 26 13-0011 EA 170 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 150,366.57 5,518.98 

    For Aluminum Fins Instead Of Copper, Deduct  -2,131.32 
    For 208/230 Voltage Motor Rating, Add  5,683.52 

. 
 23 64 26 13-0012 EA 180 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 158,563.10 5,737.36 

    For Aluminum Fins Instead Of Copper, Deduct  -2,249.36 
    For 208/230 Voltage Motor Rating, Add  5,998.28 

. 
 23 64 26 13-0013 EA 200 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 165,748.30 5,856.47 

    For Aluminum Fins Instead Of Copper, Deduct  -2,354.60 
    For 208/230 Voltage Motor Rating, Add  6,278.94 

. 
 23 64 26 13-0014 EA 215 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 177,680.13 5,955.73 

    For Aluminum Fins Instead Of Copper, Deduct  -2,531.20 
    For 208/230 Voltage Motor Rating, Add  6,749.86 

. 
 23 64 26 13-0015 EA 225 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 185,608.22 6,015.29 

    For Aluminum Fins Instead Of Copper, Deduct  -2,648.93 
    For 208/230 Voltage Motor Rating, Add  7,063.81 

. 
 23 64 26 13-0016 EA 240 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 193,536.31 6,064.92 

    For Aluminum Fins Instead Of Copper, Deduct  -2,766.66 
    For 208/230 Voltage Motor Rating, Add  7,377.76 

. 
 23 64 26 13-0017 EA 260 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 217,261.00 6,184.04 

    For Aluminum Fins Instead Of Copper, Deduct  -3,119.85 
    For 208/230 Voltage Motor Rating, Add  8,319.60 

. 
 23 64 26 13-0018 EA 280 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 229,202.77 6,303.15 

    For Aluminum Fins Instead Of Copper, Deduct  -3,296.44 
    For 208/230 Voltage Motor Rating, Add  8,790.52 

. 
 23 64 26 13-0019 EA 300 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 245,058.94 6,402.41 

    For Aluminum Fins Instead Of Copper, Deduct  -3,531.90 
    For 208/230 Voltage Motor Rating, Add  9,418.41 

. 
 23 64 26 13-0020 EA 325 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 268,763.78 6,511.60 

    For Aluminum Fins Instead Of Copper, Deduct  -3,885.09 
    For 208/230 Voltage Motor Rating, Add  10,360.25 

. 
 23 64 26 13-0021 EA 350 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 293,009.67 6,591.01 

    For Aluminum Fins Instead Of Copper, Deduct  -4,246.85 
    For 208/230 Voltage Motor Rating, Add  11,324.93 

XXXXXXX 
. 
 23 64 26 16  Water-Cooled, Rotary-Screw Water Chillers (23 64 26)
. 
. 
 23 64 26 16-0001  Packaged Water Cooled Helical Rotary Water Chillers (23 64 26 16) 

Note: Integral heat exchanger. Rated by cooling capacity in tons. Factory assembled package type includes 
semi-hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gages, lead-lag 
switch, compressor unloaders, removable core filter dryer, 3-valve by-pass, sight glass, internal wiring, motor 
starters, insulation, standard oil hi/low safety control switches, operation and safety controls, factory wired and 
installed control panel, full factory refrigerant charge, vibration eliminators, NEMA 1 flow switches, wye-delta 
starter, extended warranty on compressor(s), start-up costs and equipment rigging. Excludes piping and power 
wiring. 

. 

. 
 23 64 26 16-0002 EA 70 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 80,947.95 4,626.36 

. 
 23 64 26 16-0003 EA 80 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 87,981.64 4,806.27 

. 
 23 64 26 16-0004 EA 90 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 94,082.94 4,934.78 

. 
 23 64 26 16-0005 EA 100 Ton Packaged Water Cooled Helical Rotary Water Chiller ..................................................................................... 99,352.91 5,142.97 

. 
 23 64 26 16-0006 EA 110 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 104,619.70 5,284.33 

. 
 23 64 26 16-0007 EA 125 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 111,041.64 5,432.68 

. 
 23 64 26 16-0008 EA 130 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 113,890.88 5,584.53 

. 
 23 64 26 16-0009 EA 150 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 123,455.95 5,735.65 

. 
 23 64 26 16-0010 EA 175 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 132,755.94 5,877.63 

. 
 23 64 26 16-0011 EA 190 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 137,268.99 6,171.56 

. 
 23 64 26 16-0012 EA 200 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 164,664.55 6,469.19 

. 
 23 64 26 16-0013 EA 210 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 166,874.50 6,607.67 

. 
 23 64 26 16-0014 EA 235 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 181,553.21 6,752.22 

. 
 23 64 26 16-0015 EA 255 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 192,939.06 7,061.26 

. 
 23 64 26 16-0016 EA 275 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 203,713.91 7,347.07 

. 
 23 64 26 16-0017 EA 300 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 216,274.83 7,638.12 

. 
 23 64 26 16-0018 EA 350 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 237,413.55 8,315.11 

. 
 23 64 26 16-0019 EA 400 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 254,623.27 9,145.79 

. 
 23 64 26 16-0020 EA 450 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 267,920.39 10,060.78 

XXXXXXX 
. 
 23 65  Cooling Towers (23 60) 
. 
. 
 23 65 13  Forced-Draft Cooling Towers (23 65) 
. 
. 
 23 65 13 16  Closed-Circuit, Forced-Draft Cooling Towers (23 65 13)
. 
. 
 23 65 13 16-0001  Closed-Circuit, Forced-Draft Cooling Towers (23 65 13 16) 
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. 

. 
 23 65 13 16-0002  Blow-Thru Centrifugal Fan Type Galvanized Cooling Towers (23 65 13 16-0001) 

Note: Including 2-speed motor internal piping, vibration switch, basin, start-up costs and equipment rigging. 
Excludes motor starter, piping and power wiring. Rated by cooling capacity in tons. Design temperature 95 
degree F in, 85 degree F out. Excludes crane and associated personnel. 

. 

. 
 23 65 13 16-0003 EA 50 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ................................................................................................ 17,222.95 1,647.75 

    For Stainless Steel Cooling Tower, Add  8,850.79 
. 

 23 65 13 16-0004 EA 75 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ................................................................................................ 23,725.79 2,015.02 
    For Stainless Steel Cooling Tower, Add  12,430.89 

. 
 23 65 13 16-0005 EA 100 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 29,760.25 2,531.19 

    For Stainless Steel Cooling Tower, Add  15,414.30 
. 

 23 65 13 16-0006 EA 125 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 34,317.20 2,828.97 
    For Stainless Steel Cooling Tower, Add  17,862.59 

. 
 23 65 13 16-0007 EA 150 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 39,218.08 3,186.32 

    For Stainless Steel Cooling Tower, Add  20,457.69 
. 

 23 65 13 16-0008 EA 175 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 44,095.53 3,573.44 
    For Stainless Steel Cooling Tower, Add  23,014.90 

. 
 23 65 13 16-0009 EA 200 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 49,486.24 3,980.41 

    For Stainless Steel Cooling Tower, Add  25,856.25 
. 

 23 65 13 16-0010 EA 225 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 54,088.65 4,486.65 
    For Stainless Steel Cooling Tower, Add  28,129.33 

. 
 23 65 13 16-0011 EA 250 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 58,933.70 4,982.96 

    For Stainless Steel Cooling Tower, Add  30,553.94 
. 

 23 65 13 16-0012 EA 275 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 64,560.16 5,896.17 
    For Stainless Steel Cooling Tower, Add  33,054.32 

. 
 23 65 13 16-0013 EA 300 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 70,170.22 6,531.46 

    For Stainless Steel Cooling Tower, Add  35,800.96 
. 

 23 65 13 16-0014 EA 325 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 73,942.69 6,948.36 
    For Stainless Steel Cooling Tower, Add  37,695.19 

. 
 23 65 13 16-0015 EA 350 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 78,357.00 7,355.33 

    For Stainless Steel Cooling Tower, Add  39,920.92 
. 

 23 65 13 16-0016 EA 375 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 82,642.24 7,712.68 
    For Stainless Steel Cooling Tower, Add  42,146.63 

. 
 23 65 13 16-0017 EA 400 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 87,548.98 8,070.02 

    For Stainless Steel Cooling Tower, Add  44,751.20 
. 

 23 65 13 16-0018 EA 425 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 92,752.54 8,506.77 
    For Stainless Steel Cooling Tower, Add  47,450.48 

. 
 23 65 13 16-0019 EA 450 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 98,656.51 8,943.53 

    For Stainless Steel Cooling Tower, Add  50,575.96 
. 

 23 65 13 16-0020 EA 475 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 104,392.22 9,320.73 
    For Stainless Steel Cooling Tower, Add  53,654.09 

. 
 23 65 13 16-0021 EA 500 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 110,137.85 9,697.92 

    For Stainless Steel Cooling Tower, Add  56,732.21 
. 

 23 65 13 16-0022 EA 550 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 121,043.47 10,104.89 
    For Stainless Steel Cooling Tower, Add  62,888.46 

. 
 23 65 13 16-0023 EA 600 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 132,896.21 10,501.95 

    For Stainless Steel Cooling Tower, Add  69,612.98 
. 

 23 65 13 16-0024 EA 650 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 137,711.20 10,720.32 
    For Stainless Steel Cooling Tower, Add  72,454.33 

. 
 23 65 13 16-0025 EA 700 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 143,473.30 10,859.29 

    For Stainless Steel Cooling Tower, Add  75,863.94 
. 

 23 65 13 16-0026 EA 750 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 150,187.36 11,415.16 
    For Stainless Steel Cooling Tower, Add  79,368.27 

. 
 23 65 13 16-0027 EA 800 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 158,006.38 11,971.03 

    For Stainless Steel Cooling Tower, Add  83,535.58 
. 

 23 65 13 16-0028 EA 850 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 165,904.80 12,576.52 
    For Stainless Steel Cooling Tower, Add  87,702.88 

. 
 23 65 13 16-0029 EA 900 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 175,066.07 13,182.03 

    For Stainless Steel Cooling Tower, Add  92,627.89 
. 

 23 65 13 16-0030 EA 950 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 184,524.13 13,876.86 
    For Stainless Steel Cooling Tower, Add  97,647.59 

. 
 23 65 13 16-0031 EA 1,000 Ton Centrifugal Type Cooling Tower .................................................................................................................. 195,235.09 14,571.70 

    For Stainless Steel Cooling Tower, Add  103,425.00 

XXXXXXX 
. 
 23 65 14  Induced-Draft Cooling Towers (23 65)
. 
. 
 23 65 14 13  Open-Circuit, Induced-Draft Counterflow Cooling Towers (23 65 14)
. 
. 
 23 65 14 13-0001  Galvanized Induced Draft Axial Single Flow Propeller Type Cooling Towers 

(23 65 14 13) 
Note: Includes internal piping, fan, motor, vibration switch, start-up costs and equipment rigging. Excludes motor 
starter, piping or power wiring. Rated by cooling capacity in tons. Based on design water temperature 95 degree 
F in, 85 degree F out 78 degree F wet bulb. 3 GPM/ton. Excludes crane and associated personnel. 

. 

. 
 23 65 14 13-0002 EA  10 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ........................................................................... 8,794.65 1,111.74 

    For Polymer Coating Over Galvanized Components, Add  1,069.06 
    For Stainless Steel Support Structure, Add  2,138.11 

. 
 23 65 14 13-0003 EA  20 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 10,425.32 1,201.08 

    For Polymer Coating Over Galvanized Components, Add  1,292.81 
    For Stainless Steel Support Structure, Add  2,585.63 

. 
 23 65 14 13-0004 EA  30 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 12,466.90 1,349.97 

    For Polymer Coating Over Galvanized Components, Add  1,566.29 
    For Stainless Steel Support Structure, Add  3,132.59 

. 
 23 65 14 13-0005 EA  40 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 13,835.56 1,488.94 

    For Polymer Coating Over Galvanized Components, Add  1,740.32 
    For Stainless Steel Support Structure, Add  3,480.65 
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. 
 23 65 14 13-0006 EA 50 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 16,394.23 1,647.75 

    For Polymer Coating Over Galvanized Components, Add  2,088.39 
    For Stainless Steel Support Structure, Add  4,176.78 

. 
 23 65 14 13-0007 EA 60 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 19,076.55 1,776.79 

    For Polymer Coating Over Galvanized Components, Add  2,462.45 
    For Stainless Steel Support Structure, Add  4,924.90 

. 
 23 65 14 13-0008 EA 75 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 21,902.59 2,015.02 

    For Polymer Coating Over Galvanized Components, Add  2,834.24 
    For Stainless Steel Support Structure, Add  5,668.49 

. 
 23 65 14 13-0009 EA  100 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 27,274.08 2,531.19 

    For Polymer Coating Over Galvanized Components, Add  3,480.65 
    For Stainless Steel Support Structure, Add  6,961.30 

. 
 23 65 14 13-0010 EA 125 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 29,739.48 2,828.97 

    For Polymer Coating Over Galvanized Components, Add  3,778.99 
    For Stainless Steel Support Structure, Add  7,557.98 

. 
 23 65 14 13-0011 EA  150 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 45,432.99 3,186.32 

    For Polymer Coating Over Galvanized Components, Add  6,046.66 
    For Stainless Steel Support Structure, Add  12,093.32 

. 
 23 65 14 13-0012 EA  200 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 54,975.57 3,980.41 

    For Polymer Coating Over Galvanized Components, Add  7,287.46 
    For Stainless Steel Support Structure, Add  14,574.92 

. 
 23 65 14 13-0013 EA 300 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 71,107.55 6,531.46 

    For Polymer Coating Over Galvanized Components, Add  9,090.84 
    For Stainless Steel Support Structure, Add  18,181.68 

XXXXXXX 
. 
 23 65 14 13-0014  Galvanized Induced Draft Double Flow Propeller Type Packaged Cooling 

Towers (23 65 14 13) 
Note: 3 GPM/ton draft. Includes internal piping, fan, 2-speed motor, vibration switch, start-up costs and 
equipment rigging. Excludes motor starter, piping and power wiring. Excludes crane and associated personnel. 

. 

. 
 23 65 14 13-0015 EA  100 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 27,274.08 2,531.19 

    For Polymer Coating Over Galvanized Components, Add  3,480.65 
    For Stainless Steel Support Structure, Add  6,961.30 

. 
 23 65 14 13-0016 EA  150 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 36,337.27 3,186.32 

    For Polymer Coating Over Galvanized Components, Add  4,682.30 
    For Stainless Steel Support Structure, Add  9,364.60 

. 
 23 65 14 13-0017 EA  200 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 46,171.34 3,980.41 

    For Polymer Coating Over Galvanized Components, Add  5,966.83 
    For Stainless Steel Support Structure, Add  11,933.66 

. 
 23 65 14 13-0018 EA  250 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 54,782.17 4,982.96 

    For Polymer Coating Over Galvanized Components, Add  7,015.76 
    For Stainless Steel Support Structure, Add  14,031.51 

. 
 23 65 14 13-0019 EA 300 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 65,095.26 6,531.46 

    For Polymer Coating Over Galvanized Components, Add  8,189.00 
    For Stainless Steel Support Structure, Add  16,377.99 

. 
 23 65 14 13-0020 EA 350 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 72,555.91 7,355.33 

    For Polymer Coating Over Galvanized Components, Add  9,110.07 
    For Stainless Steel Support Structure, Add  18,220.13 

. 
 23 65 14 13-0021 EA 400 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 80,919.17 8,070.02 

    For Polymer Coating Over Galvanized Components, Add  10,193.33 
    For Stainless Steel Support Structure, Add  20,386.66 

. 
 23 65 14 13-0022 EA 450 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 91,711.00 8,943.53 

    For Polymer Coating Over Galvanized Components, Add  11,602.16 
    For Stainless Steel Support Structure, Add  23,204.33 

. 
 23 65 14 13-0023 EA 500 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 103,429.11 9,697.92 

    For Polymer Coating Over Galvanized Components, Add  13,176.74 
    For Stainless Steel Support Structure, Add  26,353.49 

. 
 23 65 14 13-0024 EA  550 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 110,783.06 10,224.01 

    For Polymer Coating Over Galvanized Components, Add  14,183.05 
    For Stainless Steel Support Structure, Add  28,366.11 

. 
 23 65 14 13-0025 EA 600 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 118,732.10 10,501.95 

    For Polymer Coating Over Galvanized Components, Add  15,278.63 
    For Stainless Steel Support Structure, Add  30,557.26 

. 
 23 65 14 13-0026 EA  700 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 134,712.49 10,859.29 

    For Polymer Coating Over Galvanized Components, Add  17,651.86 
    For Stainless Steel Support Structure, Add  35,303.73 

. 
 23 65 14 13-0027 EA  800 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 147,745.96 11,971.03 

    For Polymer Coating Over Galvanized Components, Add  19,344.83 
    For Stainless Steel Support Structure, Add  38,689.66 

. 
 23 65 14 13-0028 EA  900 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 163,227.12 13,182.03 

    For Polymer Coating Over Galvanized Components, Add  21,381.13 
    For Stainless Steel Support Structure, Add  42,762.26 

XXXXXXX 
. 
 23 65 14 14  Open-Circuit, Induced-Draft Crossflow Cooling Towers (23 65 14)
. 
. 
 23 65 14 14-0001  Galvanized Induced Draft Crossflow Film Filled Propeller Type Cooling 

Towers (23 65 14 14) 
Note: Includes fan, 2-speed motor, geared speed reducer, louvers, drift eliminators, hot water distribution system, 
cold water collection basin, float valve and access door, vibration switch, start-up costs and equipment rigging. 
Excludes motor starter, piping and power wiring. Excludes crane and associated personnel. See CSI section 01 
22 23 00-0802 for crane lifting equipment. 

. 

. 
 23 65 14 14-0002 EA  10 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 7,472.67 1,111.74 

    For Polymer Coating Over Galvanized Components, Add  870.76 
    For Stainless Steel Support Structure, Add  1,741.52 
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. 
 23 65 14 14-0003 EA  15 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 8,065.54 1,131.59 

    For Polymer Coating Over Galvanized Components, Add  956.71 
    For Stainless Steel Support Structure, Add  1,913.43 

. 
 23 65 14 14-0004 EA  20 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 8,772.48 1,230.85 

    For Polymer Coating Over Galvanized Components, Add  1,038.93 
    For Stainless Steel Support Structure, Add  2,077.86 

. 
 23 65 14 14-0005 EA  25 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 10,257.03 1,290.41 

    For Polymer Coating Over Galvanized Components, Add  1,248.21 
    For Stainless Steel Support Structure, Add  2,496.42 

. 
 23 65 14 14-0006 EA  30 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 11,616.99 1,349.97 

    For Polymer Coating Over Galvanized Components, Add  1,438.81 
    For Stainless Steel Support Structure, Add  2,877.61 

. 
 23 65 14 14-0007 EA  35 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 12,946.99 1,419.45 

    For Polymer Coating Over Galvanized Components, Add  1,621.93 
    For Stainless Steel Support Structure, Add  3,243.86 

. 
 23 65 14 14-0008 EA  40 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 14,167.40 1,488.94 

    For Polymer Coating Over Galvanized Components, Add  1,790.10 
    For Stainless Steel Support Structure, Add  3,580.20 

. 
 23 65 14 14-0009 EA  45 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 15,522.31 1,568.34 

    For Polymer Coating Over Galvanized Components, Add  1,976.96 
    For Stainless Steel Support Structure, Add  3,953.92 

. 
 23 65 14 14-0010 EA 50 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 16,847.24 1,647.75 

    For Polymer Coating Over Galvanized Components, Add  2,156.34 
    For Stainless Steel Support Structure, Add  4,312.68 

. 
 23 65 14 14-0011 EA 60 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 19,452.53 1,776.79 

    For Polymer Coating Over Galvanized Components, Add  2,518.85 
    For Stainless Steel Support Structure, Add  5,037.69 

. 
 23 65 14 14-0012 EA 70 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 22,276.99 1,915.76 

    For Polymer Coating Over Galvanized Components, Add  2,911.25 
    For Stainless Steel Support Structure, Add  5,822.50 

. 
 23 65 14 14-0013 EA  75 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 23,586.93 2,015.02 

    For Polymer Coating Over Galvanized Components, Add  3,086.89 
    For Stainless Steel Support Structure, Add  6,173.79 

. 
 23 65 14 14-0014 EA  80 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 25,016.00 2,183.77 

    For Polymer Coating Over Galvanized Components, Add  3,262.54 
    For Stainless Steel Support Structure, Add  6,525.08 

. 
 23 65 14 14-0015 EA  90 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 26,071.34 2,352.52 

    For Polymer Coating Over Galvanized Components, Add  3,382.13 
    For Stainless Steel Support Structure, Add  6,764.26 

. 
 23 65 14 14-0016 EA  100 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 28,037.40 2,531.19 

    For Polymer Coating Over Galvanized Components, Add  3,595.15 
    For Stainless Steel Support Structure, Add  7,190.30 

. 
 23 65 14 14-0017 EA  125 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 29,186.55 2,828.97 

    For Polymer Coating Over Galvanized Components, Add  3,696.05 
    For Stainless Steel Support Structure, Add  7,392.10 

. 
 23 65 14 14-0018 EA  150 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 33,898.06 3,186.32 

    For Polymer Coating Over Galvanized Components, Add  4,316.42 
    For Stainless Steel Support Structure, Add  8,632.84 

. 
 23 65 14 14-0019 EA  175 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 37,453.39 3,573.44 

    For Polymer Coating Over Galvanized Components, Add  4,757.40 
    For Stainless Steel Support Structure, Add  9,514.81 

. 
 23 65 14 14-0020 EA  200 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 39,428.98 3,980.41 

    For Polymer Coating Over Galvanized Components, Add  4,955.47 
    For Stainless Steel Support Structure, Add  9,910.95 

. 
 23 65 14 14-0021 EA  225 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 45,574.62 4,486.65 

    For Polymer Coating Over Galvanized Components, Add  5,755.23 
    For Stainless Steel Support Structure, Add  11,510.45 

. 
 23 65 14 14-0022 EA  250 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 49,966.31 4,982.96 

    For Polymer Coating Over Galvanized Components, Add  6,293.38 
    For Stainless Steel Support Structure, Add  12,586.76 

. 
 23 65 14 14-0023 EA  275 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 53,443.54 5,896.17 

    For Polymer Coating Over Galvanized Components, Add  6,596.09 
    For Stainless Steel Support Structure, Add  13,192.18 

. 
 23 65 14 14-0024 EA  300 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 57,664.91 6,531.46 

    For Polymer Coating Over Galvanized Components, Add  7,074.44 
    For Stainless Steel Support Structure, Add  14,148.89 

. 
 23 65 14 14-0025 EA  350 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 65,911.30 7,355.33 

    For Polymer Coating Over Galvanized Components, Add  8,113.37 
    For Stainless Steel Support Structure, Add  16,226.75 

. 
 23 65 14 14-0026 EA  400 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 72,658.54 8,070.02 

    For Polymer Coating Over Galvanized Components, Add  8,954.24 
    For Stainless Steel Support Structure, Add  17,908.47 

. 
 23 65 14 14-0027 EA  450 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 80,311.66 8,943.53 

    For Polymer Coating Over Galvanized Components, Add  9,892.26 
    For Stainless Steel Support Structure, Add  19,784.53 

. 
 23 65 14 14-0028 EA  500 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 87,512.03 9,697.92 

    For Polymer Coating Over Galvanized Components, Add  10,789.18 
    For Stainless Steel Support Structure, Add  21,578.36 

. 
 23 65 14 14-0029 EA  600 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................... 100,013.93 10,501.95 

    For Polymer Coating Over Galvanized Components, Add  12,470.90 
    For Stainless Steel Support Structure, Add  24,941.81 

. 
 23 65 14 14-0030 EA  700 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................... 112,156.58 10,859.29 

    For Polymer Coating Over Galvanized Components, Add  14,268.48 
    For Stainless Steel Support Structure, Add  28,536.95 
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. 
 23 65 14 14-0031 EA  800 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................... 125,364.22 11,971.03 

    For Polymer Coating Over Galvanized Components, Add  15,987.57 
    For Stainless Steel Support Structure, Add  31,975.14 

. 
 23 65 14 14-0032 EA  900 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................... 138,182.57 13,182.03 

    For Polymer Coating Over Galvanized Components, Add  17,624.45 
    For Stainless Steel Support Structure, Add  35,248.89 

. 
 23 65 14 14-0033 EA  1,000 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 150,745.71 14,571.70 

    For Polymer Coating Over Galvanized Components, Add  19,182.84 
    For Stainless Steel Support Structure, Add  38,365.69 

. 
 23 65 14 14-0034 EA  1,100 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 164,977.39 15,276.46 

    For Polymer Coating Over Galvanized Components, Add  21,152.33 
    For Stainless Steel Support Structure, Add  42,304.65 

. 
 23 65 14 14-0035 EA  1,200 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 178,701.09 15,931.59 

    For Polymer Coating Over Galvanized Components, Add  23,054.54 
    For Stainless Steel Support Structure, Add  46,109.08 

. 
 23 65 14 14-0036 EA  1,300 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 190,088.39 17,301.41 

    For Polymer Coating Over Galvanized Components, Add  24,441.03 
    For Stainless Steel Support Structure, Add  48,882.05 

. 
 23 65 14 14-0037 EA  1,400 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 201,111.32 18,770.49 

    For Polymer Coating Over Galvanized Components, Add  25,749.03 
    For Stainless Steel Support Structure, Add  51,498.07 

. 
 23 65 14 14-0038 EA  1,500 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 211,740.09 20,318.97 

    For Polymer Coating Over Galvanized Components, Add  26,978.56 
    For Stainless Steel Support Structure, Add  53,957.12 

. 
 23 65 14 14-0039 EA  1,600 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 221,547.67 21,718.58 

    For Polymer Coating Over Galvanized Components, Add  28,122.13 
    For Stainless Steel Support Structure, Add  56,244.26 

. 
 23 65 14 14-0040 EA  1,700 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 231,134.69 23,316.69 

    For Polymer Coating Over Galvanized Components, Add  29,183.48 
    For Stainless Steel Support Structure, Add  58,366.97 

. 
 23 65 14 14-0041 EA  1,800 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 240,595.53 25,162.99 

    For Polymer Coating Over Galvanized Components, Add  30,166.36 
    For Stainless Steel Support Structure, Add  60,332.71 

. 
 23 65 14 14-0042 EA  1,900 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 249,473.47 27,009.26 

    For Polymer Coating Over Galvanized Components, Add  31,063.27 
    For Stainless Steel Support Structure, Add  62,126.55 

. 
 23 65 14 14-0043 EA  2,000 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 258,880.39 29,530.52 

    For Polymer Coating Over Galvanized Components, Add  31,881.71 
    For Stainless Steel Support Structure, Add  63,763.43 

XXXXXXX 
. 
 23 65 14 14-0044  Induced Draft Crossflow Stainless Steel Propeller Type Cooling Towers (23 65 

14 14) 
Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0802 for crane lifting equipment. 

. 

. 
 23 65 14 14-0045 EA 100 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 75,404.43 2,531.19 

    For Induced Draft Counter Flow Type, Add  3,566.73 
. 

 23 65 14 14-0046 EA 125 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 85,464.39 2,809.12 
    For Induced Draft Counter Flow Type, Add  4,045.91 

. 
 23 65 14 14-0047 EA 150 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 93,405.13 3,186.32 

    For Induced Draft Counter Flow Type, Add  4,414.16 
. 

 23 65 14 14-0048 EA 200 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 103,844.63 3,980.41 
    For Induced Draft Counter Flow Type, Add  4,872.61 

. 
 23 65 14 14-0049 EA 250 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 117,634.31 4,982.96 

    For Induced Draft Counter Flow Type, Add  5,481.19 
. 

 23 65 14 14-0050 EA 300 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 135,076.20 6,531.46 
    For Induced Draft Counter Flow Type, Add  6,228.71 

. 
 23 65 14 14-0051 EA 350 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 147,167.56 7,355.33 

    For Induced Draft Counter Flow Type, Add  6,767.27 
. 

 23 65 14 14-0052 EA 400 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 159,080.22 8,070.02 
    For Induced Draft Counter Flow Type, Add  7,305.83 

. 
 23 65 14 14-0053 EA 500 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 183,620.28 9,697.92 

    For Induced Draft Counter Flow Type, Add  8,401.81 
. 

 23 65 14 14-0054 EA 600 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 207,393.88 10,501.95 
    For Induced Draft Counter Flow Type, Add  9,525.97 

. 
 23 65 14 14-0055 EA 750 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 256,816.12 11,415.16 

    For Induced Draft Counter Flow Type, Add  11,897.82 
. 

 23 65 14 14-0056 EA 1,000 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ..................................................... 333,321.71 14,571.70 
    For Induced Draft Counter Flow Type, Add  15,523.08 

XXXXXXX 
. 
 23 65 14 16  Closed-Circuit, Induced-Draft Counterflow Cooling Towers (23 65 14)
. 
. 
 23 65 14 16-0001  Stainless Steel Packaged Propeller Type Cooling Towers (23 65 14 16) 

Note: Including internal piping, fan, motor, vibration switch, start-up costs and equipment rigging. Excludes motor 
starter, piping or power wiring. Rated by cooling capacity in tons. Based on design water temperature 95 degree 
F in, 85 degree F out 79 degree F wet Bulb. 3 GPM/ton. 

. 

. 
 23 65 14 16-0002  Draw-Thru Stainless Steel Propeller Type Cooling Towers (23 65 14 16-0001) 

Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0802 for crane lifting equipment. 
. 
. 

 23 65 14 16-0003 EA 50 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ................................................................................. 31,700.17 1,647.75 
. 

 23 65 14 16-0004 EA 75 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ................................................................................. 45,046.55 2,015.02 
. 

 23 65 14 16-0005 EA 100 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 53,100.20 2,531.19 
. 

 23 65 14 16-0006 EA 125 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 60,194.73 2,828.97 
. 

 23 65 14 16-0007 EA 150 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 66,036.52 3,186.32 
. 

 23 65 14 16-0008 EA 200 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 79,191.21 3,980.41 
. 

 23 65 14 16-0009 EA 250 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 93,208.72 4,982.96 
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. 
 23 65 14 16-0010 EA 300 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 110,512.42 6,531.46 

. 
 23 65 14 16-0011 EA 350 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 120,990.34 7,355.33 

. 
 23 65 14 16-0012 EA 400 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 137,164.41 8,070.02 

. 
 23 65 14 16-0013 EA 500 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 159,011.68 9,697.92 

. 
 23 65 14 16-0014 EA 600 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 179,495.24 10,501.95 

. 
 23 65 14 16-0015 EA 750 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 221,969.45 11,415.16 

. 
 23 65 14 16-0016 EA 1,000 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower .......................................................................... 282,708.80 14,412.88 

XXXXXXX 
. 
 23 65 14 16-0017  Belt Driven Stainless Steel Propeller Type Cooling Towers (23 65 14 16-0001) 

Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0802 for crane lifting equipment. 
. 
. 

 23 65 14 16-0018 EA 100 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 55,307.47 2,531.19 
. 

 23 65 14 16-0019 EA 125 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 59,851.13 2,828.97 
. 

 23 65 14 16-0020 EA 150 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 64,497.78 3,186.32 
. 

 23 65 14 16-0021 EA 200 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 76,281.80 3,980.41 
. 

 23 65 14 16-0022 EA 250 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 84,099.54 4,982.96 

XXXXXXX 
. 
 23 65 14 16-0023  Fiberglass Packaged Draw-Thru Propeller Type Cooling Towers (23 65 14 16) 

Note: Includes internal piping, fan, 2-speed motor, vibration switch, start-up costs and equipment rigging. 
Excludes motor starter, piping and power wiring. Rated by cooling capacity in tons. Based on design water 
temperature 95 degree F in, 85 degree F out 78 degree F wet bulb. 3 GPM/ton.  Excludes crane and associated 
personnel. 

. 

. 
 23 65 14 16-0024 EA 5 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ........................................................................... 3,767.06 1,032.33 

. 
 23 65 14 16-0025 EA 8 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ........................................................................... 3,965.11 1,081.96 

. 
 23 65 14 16-0026 EA 10 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 4,586.15 1,111.74 

. 
 23 65 14 16-0027 EA 15 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 5,163.60 1,131.59 

. 
 23 65 14 16-0028 EA 20 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 6,722.38 1,230.85 

. 
 23 65 14 16-0029 EA 25 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 7,108.32 1,290.41 

. 
 23 65 14 16-0030 EA 30 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 8,016.27 1,349.97 

. 
 23 65 14 16-0031 EA 40 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 9,233.16 1,488.94 

. 
 23 65 14 16-0032 EA 50 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 10,301.87 1,647.75 

. 
 23 65 14 16-0033 EA 60 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 11,534.49 1,776.79 

. 
 23 65 14 16-0034 EA 70 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 13,285.26 1,915.76 

. 
 23 65 14 16-0035 EA 80 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 14,477.21 2,183.77 

. 
 23 65 14 16-0036 EA 100 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 17,535.94 2,531.19 

. 
 23 65 14 16-0037 EA 125 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 21,630.37 2,828.97 

. 
 23 65 14 16-0038 EA 150 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 24,294.15 3,186.32 

. 
 23 65 14 16-0039 EA 175 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 29,453.50 3,573.44 

. 
 23 65 14 16-0040 EA 200 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 32,849.21 3,980.41 

. 
 23 65 14 16-0041 EA 225 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 36,320.70 4,486.65 

. 
 23 65 14 16-0042 EA 250 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 39,639.88 4,982.96 

. 
 23 65 14 16-0043 EA 300 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 47,576.95 6,531.46 

. 
 23 65 14 16-0044 EA 350 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 54,057.98 7,355.33 

. 
 23 65 14 16-0045 EA 400 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 60,063.72 8,070.02 

. 
 23 65 14 16-0046 EA 500 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 73,005.92 9,499.40 

. 
 23 65 14 16-0047 EA 600 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 83,312.98 10,501.95 

. 
 23 65 14 16-0048 EA 700 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 87,792.54 8,070.02 

. 
 23 65 14 16-0049 EA 800 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ................................................................... 100,831.84 11,971.03 

. 
 23 65 14 16-0050 EA 1,000 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ................................................................ 114,690.65 9,975.86 

XXXXXXX 
. 
 23 65 43  Cooling Tower Basins and Accessories (23 65)
. 
. 
 23 65 43 00-0001  Fiberglass Cooling Tower Remote Sump Basins (23 65 43) 

Note: Includes one inlet sleeve. Excludes cover, excavation, backfill, concrete cut and concrete patch. Excludes 
crane and associated personnel. See CSI section 01 22 23 00-0802 for crane lifting equipment. 

. 

. 
 23 65 43 00-0002 EA  30" Diameter x 30" Depth, 92 Gallon Capacity, Fiberglass Cooling Tower Sump Basin .................................................. 1,076.11  

    For Anti-Flotation Flanges, Add  115.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 43 00-0003 EA  30" Diameter x 36" Depth, 110 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,219.52  

    For Anti-Flotation Flanges, Add  115.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 43 00-0004 EA  36" Diameter x 30" Depth, 132 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,189.95  

    For Anti-Flotation Flanges, Add  253.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 43 00-0005 EA  36" Diameter x 36" Depth, 159 Gallon Capacity,  Fiberglass Cooling Tower Sump Basin ............................................... 1,399.05  

    For Anti-Flotation Flanges, Add  253.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 43 00-0006 EA  42" Diameter x 30" Depth, 180 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,522.40  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 43 00-0007 EA  42" Diameter x 36" Depth, 216 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,687.87  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 43 00-0008 EA  42" Diameter x 42" Depth, 252 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,853.35  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 43 00-0009 EA  48" Diameter x 36" Depth, 282 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,861.93  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 
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 23 65 43 00-0010 EA  48" Diameter x 42" Depth, 329 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,053.49  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 43 00-0011 EA  48" Diameter x 48" Depth, 376 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,346.33  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 43 00-0012 EA  48" Diameter x 54" Depth, 423 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,641.18  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 43 00-0013 EA  48" Diameter x 60" Depth, 470 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,828.73  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

XXXXXXX 
. 
 23 70  Central HVAC Equipment (23) 

Note: New air filters shall be provided on HVAC equipment prior to turning over to owner. Where required, mechanical equipment 
excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI section 26 05 19 16-0011 for electrical 
connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 16-0001 for disconnect. 

. 

. 
 23 71  Thermal Storage (23 70) 
. 
. 
 23 71 13  Thermal Heat Storage (23 71) 
. 
. 
 23 71 13 23  Pressurized-Water Thermal Storage Tanks (23 71 13)
. 
. 
 23 71 13 23-0001  Nickelshield Storage Tanks (23 71 13 23) 
. 
. 

 23 71 13 23-0002 EA  325 Gallon Nickelshield Storage Tank ........................................................................................................................... 20,757.40 183.07 
. 

 23 71 13 23-0003 EA  490 Gallon Nickelshield Storage Tank ........................................................................................................................... 28,963.39 242.73 
. 

 23 71 13 23-0004 EA  605 Gallon Nickelshield Storage Tank ........................................................................................................................... 33,163.04 293.58 
. 

 23 71 13 23-0005 EA  740 Gallon Nickelshield Storage Tank ........................................................................................................................... 39,270.75 366.97 
. 

 23 71 13 23-0006 EA  940 Gallon Nickelshield Storage Tank ........................................................................................................................... 45,705.35 487.84 
. 

 23 71 13 23-0007 EA  1,505 Gallon Nickelshield Storage Tank ........................................................................................................................ 59,081.16 734.05 
. 

 23 71 13 23-0008 EA  1,615 Gallon Nickelshield Storage Tank ........................................................................................................................ 66,717.34 826.77 
. 

 23 71 13 23-0009 EA  2,275 Gallon Nickelshield Storage Tank ........................................................................................................................ 91,610.90 1,098.17 
. 

 23 71 13 23-0010 EA  3,815 Gallon Nickelshield Storage Tank ...................................................................................................................... 118,498.45 1,276.67 

XXXXXXX 
. 
 23 72  Air-To-Air Energy Recovery Equipment (23 70) 
. 
. 
 23 72 13  Heat-Wheel Air-To-Air Energy-Recovery Equipment (23 72)
. 
. 
 23 72 13 00-0001  Enthalpy Recovery Wheel (23 72 13) 
. 
. 

 23 72 13 00-0002 EA Up To 1,000 CFM Enthalpy Recovery Wheel .................................................................................................................. 7,648.94 708.90 
. 

 23 72 13 00-0003 EA >1,000 To 2,000 CFM Enthalpy Recovery Wheel ............................................................................................................ 8,520.08 850.89 
. 

 23 72 13 00-0004 EA >2,000 To 4,000 CFM Enthalpy Recovery Wheel .......................................................................................................... 10,660.72 1,063.61 
. 

 23 72 13 00-0005 EA >4,000 To 6,000 CFM Enthalpy Recovery Wheel .......................................................................................................... 12,454.03 1,215.17 
. 

 23 72 13 00-0006 EA >6,000 To 8,000 CFM Enthalpy Recovery Wheel .......................................................................................................... 13,749.24 1,276.34 
. 

 23 72 13 00-0007 EA >8,000 To 10,000 CFM Enthalpy Recovery Wheel ........................................................................................................ 16,650.92 1,418.32 
. 

 23 72 13 00-0008 EA >10,000 To 15,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 21,940.95 1,489.05 
. 

 23 72 13 00-0009 EA >15,000 To 20,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 27,212.31 1,595.41 
. 

 23 72 13 00-0010 EA >20,000 To 25,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 32,905.19 1,823.03 
. 

 23 72 13 00-0011 EA >25,000 To 30,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 37,009.33 2,339.94 
. 

 23 72 13 00-0012 EA >30,000 To 40,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 49,385.19 2,659.03 
. 

 23 72 13 00-0013 EA >40,000 To 50,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 58,751.44 3,190.83 

XXXXXXX 
. 
 23 72 16  Heat-Pipe Air-To-Air Energy-Recovery Equipment (23 72)
. 
. 
 23 72 16 00-0001  Glycol Heat Pipe Type, 50 Percent Efficient (23 72 16) 
. 
. 

 23 72 16 00-0002 EA  100 MBH, 1,700 CFM Glycol Heat Recovery Unit.......................................................................................................... 13,454.09 531.80 
. 

 23 72 16 00-0003 EA  160 MBH, 2,700 CFM Glycol Heat Recovery Unit.......................................................................................................... 21,097.14 709.11 
. 

 23 72 16 00-0004 EA  620 MBH, 4,000 CFM Glycol Heat Recovery Unit.......................................................................................................... 31,281.30 1,063.61 

XXXXXXX 
. 
 23 73  Indoor Central-Station Air-Handling Units (23 70) 
. 
. 
 23 73 13  Modular Indoor Central-Station Air-Handling Units (23 73)

Note: Sized by CFM. Includes motor drive vibration isolators. Use modifiers for Filters and heating and cooling coils. Includes 
double wall insulated casing, fan section, fan motor, internal dampers, starter, vibration isolators and equipment rigging. 
Variable speed drives are included on units with 10 HP or greater fans. Modifiers include cooling coil sections with 6 row 
aluminum fin coil and drain pan, heating coil section with 1 row aluminum fin coil, and filter section with replaceable filters. 

. 

. 
 23 73 13 00-0001  Single Zone Units (23 73 13) 

Note: Horizontal/vertical draw-thru fan, motor and cabinet. 
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. 
 23 73 13 00-0002 EA  300 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 2,176.43 550.72 

    For Flat Filter Box And Throwaway Filters, Add  178.31 
    For Medium Capacity Filter Box And Throwaway Filters, Add  333.01 
    For Combination Filter Mixing Box And Throwaway Filters, Add  495.58 
    For Manual Roll Filter, Add  843.00 
    For Automatic Roll Filter, Add  912.49 
    For Hot Water Heating Coil, Aluminum Fins, Add  426.10 
    For Electric Heating Coil, Add  704.03 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  704.03 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  634.55 
    For Steam Heating Coil, Aluminum Fins, Add  565.07 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  456.24 
    For Chilled Water Cooling Coil, Copper Fins, Add  843.00 
    For Direct Expansion Cooling Coil, Copper Fins, Add  773.52 
    For Hot Water Heating Coil, Copper Fins, Add  565.07 
    For Variable Air Volume, Add  194.56 
    For Economizer, Panel, Controls And Damper(s), Add  1,190.72 
    For 2 Coils, Independent Circuits, Add  245.44 

. 
 23 73 13 00-0003 EA  500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 3,402.03 660.87 

    For Flat Filter Box And Throwaway Filters, Add  293.04 
    For Medium Capacity Filter Box And Throwaway Filters, Add  557.77 
    For Combination Filter Mixing Box And Throwaway Filters, Add  831.94 
    For Manual Roll Filter, Add  1,446.61 
    For Automatic Roll Filter, Add  1,569.55 
    For Hot Water Heating Coil, Aluminum Fins, Add  709.01 
    For Electric Heating Coil, Add  1,200.74 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,200.74 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,077.81 
    For Steam Heating Coil, Aluminum Fins, Add  954.88 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  784.77 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,446.61 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,323.68 
    For Hot Water Heating Coil, Copper Fins, Add  954.88 
    For Variable Air Volume, Add  344.22 
    For Economizer, Panel, Controls And Damper(s), Add  1,300.34 
    For 2 Coils, Independent Circuits, Add  389.38 

. 
 23 73 13 00-0004 EA  800 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 3,839.46 709.75 

    For Flat Filter Box And Throwaway Filters, Add  333.25 
    For Medium Capacity Filter Box And Throwaway Filters, Add  636.09 
    For Combination Filter Mixing Box And Throwaway Filters, Add  949.07 
    For Manual Roll Filter, Add  1,655.47 
    For Automatic Roll Filter, Add  1,796.75 
    For Hot Water Heating Coil, Aluminum Fins, Add  807.79 
    For Electric Heating Coil, Add  1,372.91 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,372.91 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,231.63 
    For Steam Heating Coil, Aluminum Fins, Add  1,090.35 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  898.38 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,655.47 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,514.19 
    For Hot Water Heating Coil, Copper Fins, Add  1,090.35 
    For Variable Air Volume, Add  395.59 
    For Economizer, Panel, Controls And Damper(s), Add  1,349.70 
    For 2 Coils, Independent Circuits, Add  440.46 

. 
 23 73 13 00-0005 EA  1,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 4,325.54 762.65 

    For Flat Filter Box And Throwaway Filters, Add  378.07 
    For Medium Capacity Filter Box And Throwaway Filters, Add  723.45 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,079.73 
    For Manual Roll Filter, Add  1,888.70 
    For Automatic Roll Filter, Add  2,050.49 
    For Hot Water Heating Coil, Aluminum Fins, Add  917.93 
    For Electric Heating Coil, Add  1,565.11 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,565.11 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,403.32 
    For Steam Heating Coil, Aluminum Fins, Add  1,241.52 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,025.24 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,888.70 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,726.90 
    For Hot Water Heating Coil, Copper Fins, Add  1,241.52 
    For Variable Air Volume, Add  453.02 
    For Economizer, Panel, Controls And Damper(s), Add  1,402.77 
    For 2 Coils, Independent Circuits, Add  497.27 
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. 
 23 73 13 00-0006 EA  1,200 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 4,897.78 820.47 

    For Flat Filter Box And Throwaway Filters, Add  431.24 
    For Medium Capacity Filter Box And Throwaway Filters, Add  827.36 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,235.18 
    For Manual Roll Filter, Add  2,166.94 
    For Automatic Roll Filter, Add  2,353.29 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,048.83 
    For Electric Heating Coil, Add  1,794.24 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,794.24 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,607.89 
    For Steam Heating Coil, Aluminum Fins, Add  1,421.54 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,176.65 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,166.94 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,980.59 
    For Hot Water Heating Coil, Copper Fins, Add  1,421.54 
    For Variable Air Volume, Add  521.78 
    For Economizer, Panel, Controls And Damper(s), Add  1,459.53 
    For 2 Coils, Independent Circuits, Add  564.32 

. 
 23 73 13 00-0007 EA  1,400 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 5,564.47 881.75 

    For Flat Filter Box And Throwaway Filters, Add  493.47 
    For Medium Capacity Filter Box And Throwaway Filters, Add  949.15 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,417.42 
    For Manual Roll Filter, Add  2,493.64 
    For Automatic Roll Filter, Add  2,708.88 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,202.18 
    For Electric Heating Coil, Add  2,063.15 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,063.15 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,847.91 
    For Steam Heating Coil, Aluminum Fins, Add  1,632.66 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,354.44 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,493.64 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,278.40 
    For Hot Water Heating Coil, Copper Fins, Add  1,632.66 
    For Variable Air Volume, Add  602.68 
    For Economizer, Panel, Controls And Damper(s), Add  1,521.72 
    For 2 Coils, Independent Circuits, Add  642.54 

. 
 23 73 13 00-0008 EA  1,600 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 6,089.57 947.93 

    For Flat Filter Box And Throwaway Filters, Add  541.39 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,042.24 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,556.61 
    For Manual Roll Filter, Add  2,741.17 
    For Automatic Roll Filter, Add  2,978.08 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,319.69 
    For Electric Heating Coil, Add  2,267.34 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,267.34 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,030.43 
    For Steam Heating Coil, Aluminum Fins, Add  1,793.52 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,489.04 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,741.17 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,504.25 
    For Hot Water Heating Coil, Copper Fins, Add  1,793.52 
    For Variable Air Volume, Add  663.35 
    For Economizer, Panel, Controls And Damper(s), Add  1,585.93 
    For 2 Coils, Independent Circuits, Add  703.72 

. 
 23 73 13 00-0009 EA  1,800 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 6,659.61 1,021.58 

    For Flat Filter Box And Throwaway Filters, Add  593.01 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,142.24 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,706.06 
    For Manual Roll Filter, Add  3,006.19 
    For Automatic Roll Filter, Add  3,266.22 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,446.04 
    For Electric Heating Coil, Add  2,486.14 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,486.14 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,226.11 
    For Steam Heating Coil, Aluminum Fins, Add  1,966.09 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,633.11 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,006.19 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,746.17 
    For Hot Water Heating Coil, Copper Fins, Add  1,966.09 
    For Variable Air Volume, Add  728.07 
    For Economizer, Panel, Controls And Damper(s), Add  1,552.51 
    For 2 Coils, Independent Circuits, Add  769.97 
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 23 73 13 00-0010 EA  2,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 7,285.29 1,095.25 

    For Flat Filter Box And Throwaway Filters, Add  650.29 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,253.64 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,872.64 
    For Manual Roll Filter, Add  3,302.78 
    For Automatic Roll Filter, Add  3,588.81 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,586.61 
    For Electric Heating Coil, Add  2,730.73 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,730.73 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,444.70 
    For Steam Heating Coil, Aluminum Fins, Add  2,158.67 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,794.40 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,302.78 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,016.75 
    For Hot Water Heating Coil, Copper Fins, Add  2,158.67 
    For Variable Air Volume, Add  800.88 
    For Economizer, Panel, Controls And Damper(s), Add  1,610.60 
    For 2 Coils, Independent Circuits, Add  842.94 

. 
 23 73 13 00-0011 EA  2,250 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 7,864.63 1,177.27 

    For Flat Filter Box And Throwaway Filters, Add  702.37 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,354.29 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,023.03 
    For Manual Roll Filter, Add  3,568.74 
    For Automatic Roll Filter, Add  3,877.88 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,713.89 
    For Electric Heating Coil, Add  2,950.45 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,950.45 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,641.31 
    For Steam Heating Coil, Aluminum Fins, Add  2,332.17 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,938.94 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,568.74 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,259.60 
    For Hot Water Heating Coil, Copper Fins, Add  2,332.17 
    For Variable Air Volume, Add  865.60 
    For Economizer, Panel, Controls And Damper(s), Add  1,674.99 
    For 2 Coils, Independent Circuits, Add  910.12 

. 
 23 73 13 00-0012 EA  2,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 8,483.44 1,266.75 

    For Flat Filter Box And Throwaway Filters, Add  757.87 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,461.46 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,183.14 
    For Manual Roll Filter, Add  3,851.64 
    For Automatic Roll Filter, Add  4,185.34 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,849.44 
    For Electric Heating Coil, Add  3,184.24 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,184.24 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,850.54 
    For Steam Heating Coil, Aluminum Fins, Add  2,516.84 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,092.67 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,851.64 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,517.94 
    For Hot Water Heating Coil, Copper Fins, Add  2,516.84 
    For Variable Air Volume, Add  934.36 
    For Economizer, Panel, Controls And Damper(s), Add  1,745.20 
    For 2 Coils, Independent Circuits, Add  981.82 

. 
 23 73 13 00-0013 EA  3,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 9,866.51 1,466.30 

    For Flat Filter Box And Throwaway Filters, Add  881.92 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,701.00 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,541.03 
    For Manual Roll Filter, Add  4,483.99 
    For Automatic Roll Filter, Add  4,872.59 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,152.43 
    For Electric Heating Coil, Add  3,706.81 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,706.81 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,318.21 
    For Steam Heating Coil, Aluminum Fins, Add  2,929.62 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,436.29 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,483.99 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,095.40 
    For Hot Water Heating Coil, Copper Fins, Add  2,929.62 
    For Variable Air Volume, Add  1,088.06 
    For Economizer, Panel, Controls And Damper(s), Add  1,902.05 
    For 2 Coils, Independent Circuits, Add  1,142.09 
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 23 73 13 00-0014 EA  3,250 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 10,341.38 1,575.75 

    For Flat Filter Box And Throwaway Filters, Add  921.55 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,775.56 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,652.07 
    For Manual Roll Filter, Add  4,674.49 
    For Automatic Roll Filter, Add  5,078.98 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,247.59 
    For Electric Heating Coil, Add  3,865.53 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,865.53 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,461.04 
    For Steam Heating Coil, Aluminum Fins, Add  3,056.56 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,539.49 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,674.49 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,270.01 
    For Hot Water Heating Coil, Copper Fins, Add  3,056.56 
    For Variable Air Volume, Add  1,132.56 
    For Economizer, Panel, Controls And Damper(s), Add  1,988.44 
    For 2 Coils, Independent Circuits, Add  1,195.93 

. 
 23 73 13 00-0015 EA  3,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 10,826.76 1,693.47 

    For Flat Filter Box And Throwaway Filters, Add  961.71 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,850.85 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,764.17 
    For Manual Roll Filter, Add  4,866.05 
    For Automatic Roll Filter, Add  5,286.42 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,343.80 
    For Electric Heating Coil, Add  4,025.30 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,025.30 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,604.92 
    For Steam Heating Coil, Aluminum Fins, Add  3,184.55 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,643.21 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,866.05 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,445.67 
    For Hot Water Heating Coil, Copper Fins, Add  3,184.55 
    For Variable Air Volume, Add  1,177.05 
    For Economizer, Panel, Controls And Damper(s), Add  2,080.60 
    For 2 Coils, Independent Circuits, Add  1,250.83 

. 
 23 73 13 00-0016 EA  4,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 11,894.72 1,955.07 

    For Flat Filter Box And Throwaway Filters, Add  1,049.78 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,015.75 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,009.65 
    For Manual Roll Filter, Add  5,284.87 
    For Automatic Roll Filter, Add  5,739.92 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,554.61 
    For Electric Heating Coil, Add  4,374.78 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,374.78 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,919.74 
    For Steam Heating Coil, Aluminum Fins, Add  3,464.69 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,869.96 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,284.87 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,829.83 
    For Hot Water Heating Coil, Copper Fins, Add  3,464.69 
    For Variable Air Volume, Add  1,274.12 
    For Economizer, Panel, Controls And Damper(s), Add  2,057.53 
    For 2 Coils, Independent Circuits, Add  1,371.49 

. 
 23 73 13 00-0017 EA  4,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 11,894.72 1,955.07 

    For Flat Filter Box And Throwaway Filters, Add  1,049.78 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,015.75 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,009.65 
    For Manual Roll Filter, Add  5,284.87 
    For Automatic Roll Filter, Add  5,739.92 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,554.61 
    For Electric Heating Coil, Add  4,374.78 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,374.78 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,919.74 
    For Steam Heating Coil, Aluminum Fins, Add  3,464.69 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,869.96 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,284.87 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,829.83 
    For Hot Water Heating Coil, Copper Fins, Add  3,464.69 
    For Variable Air Volume, Add  1,274.12 
    For Economizer, Panel, Controls And Damper(s), Add  2,057.53 
    For 2 Coils, Independent Circuits, Add  1,371.49 
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 23 73 13 00-0018 EA  5,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 13,060.66 2,245.57 

    For Flat Filter Box And Throwaway Filters, Add  1,145.64 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,195.02 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,276.48 
    For Manual Roll Filter, Add  5,739.50 
    For Automatic Roll Filter, Add  6,232.11 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,783.88 
    For Electric Heating Coil, Add  4,754.29 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,754.29 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,261.69 
    For Steam Heating Coil, Aluminum Fins, Add  3,769.09 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,116.05 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,739.50 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,246.90 
    For Hot Water Heating Coil, Copper Fins, Add  3,769.09 
    For Variable Air Volume, Add  1,379.29 
    For Economizer, Panel, Controls And Damper(s), Add  2,223.43 
    For 2 Coils, Independent Circuits, Add  1,503.11 

. 
 23 73 13 00-0019 EA  5,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 13,737.74 2,436.25 

    For Flat Filter Box And Throwaway Filters, Add  1,199.72 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,294.99 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,425.09 
    For Manual Roll Filter, Add  5,989.23 
    For Automatic Roll Filter, Add  6,502.05 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,912.26 
    For Electric Heating Coil, Add  4,963.57 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,963.57 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,450.74 
    For Steam Heating Coil, Aluminum Fins, Add  3,937.91 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,251.03 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,989.23 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,476.40 
    For Hot Water Heating Coil, Copper Fins, Add  3,937.91 
    For Variable Air Volume, Add  1,435.92 
    For Economizer, Panel, Controls And Damper(s), Add  2,332.47 
    For 2 Coils, Independent Circuits, Add  1,578.91 

. 
 23 73 13 00-0020 EA  6,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 14,400.33 2,617.31 

    For Flat Filter Box And Throwaway Filters, Add  1,253.07 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,393.96 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,572.24 
    For Manual Roll Filter, Add  6,237.51 
    For Automatic Roll Filter, Add  6,770.56 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,039.19 
    For Electric Heating Coil, Add  5,171.40 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,171.40 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,638.35 
    For Steam Heating Coil, Aluminum Fins, Add  4,105.30 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,385.28 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,237.51 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,704.45 
    For Hot Water Heating Coil, Copper Fins, Add  4,105.30 
    For Variable Air Volume, Add  1,492.55 
    For Economizer, Panel, Controls And Damper(s), Add  2,435.71 
    For 2 Coils, Independent Circuits, Add  1,653.25 

. 
 23 73 13 00-0021 EA  6,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 15,067.29 2,801.80 

    For Flat Filter Box And Throwaway Filters, Add  1,306.64 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,493.23 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,719.84 
    For Manual Roll Filter, Add  6,486.22 
    For Automatic Roll Filter, Add  7,039.49 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,166.56 
    For Electric Heating Coil, Add  5,379.66 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,379.66 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,826.39 
    For Steam Heating Coil, Aluminum Fins, Add  4,273.11 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,519.75 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,486.22 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,932.94 
    For Hot Water Heating Coil, Copper Fins, Add  4,273.11 
    For Variable Air Volume, Add  1,549.17 
    For Economizer, Panel, Controls And Damper(s), Add  2,540.70 
    For 2 Coils, Independent Circuits, Add  1,728.04 
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 23 73 13 00-0022 EA  7,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 15,836.37 3,015.88 

    For Flat Filter Box And Throwaway Filters, Add  1,368.21 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,607.16 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,889.20 
    For Manual Roll Filter, Add  6,771.15 
    For Automatic Roll Filter, Add  7,347.54 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,312.81 
    For Electric Heating Coil, Add  5,618.37 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,618.37 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,041.98 
    For Steam Heating Coil, Aluminum Fins, Add  4,465.59 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,673.77 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,771.15 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,194.76 
    For Hot Water Heating Coil, Copper Fins, Add  4,465.59 
    For Variable Air Volume, Add  1,613.89 
    For Economizer, Panel, Controls And Damper(s), Add  2,663.43 
    For 2 Coils, Independent Circuits, Add  1,814.19 

. 
 23 73 13 00-0023 EA  7,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 16,617.99 3,231.36 

    For Flat Filter Box And Throwaway Filters, Add  1,430.40 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,721.97 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,059.81 
    For Manual Roll Filter, Add  7,057.33 
    For Automatic Roll Filter, Add  7,656.83 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,460.31 
    For Electric Heating Coil, Add  5,858.32 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,858.32 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,258.82 
    For Steam Heating Coil, Aluminum Fins, Add  4,659.32 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,828.42 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,057.33 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,457.83 
    For Hot Water Heating Coil, Copper Fins, Add  4,659.32 
    For Variable Air Volume, Add  1,678.61 
    For Economizer, Panel, Controls And Damper(s), Add  2,568.38 
    For 2 Coils, Independent Circuits, Add  1,901.60 

. 
 23 73 13 00-0024 EA  8,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 17,425.43 3,479.77 

    For Flat Filter Box And Throwaway Filters, Add  1,493.89 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,838.58 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,233.01 
    For Manual Roll Filter, Add  7,346.09 
    For Automatic Roll Filter, Add  7,968.71 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,610.39 
    For Electric Heating Coil, Add  6,100.86 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,100.86 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,478.24 
    For Steam Heating Coil, Aluminum Fins, Add  4,855.63 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,984.35 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,346.09 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,723.48 
    For Hot Water Heating Coil, Copper Fins, Add  4,855.63 
    For Variable Air Volume, Add  1,743.33 
    For Economizer, Panel, Controls And Damper(s), Add  2,671.93 
    For 2 Coils, Independent Circuits, Add  1,991.59 

. 
 23 73 13 00-0025 EA  9,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 18,346.32 3,769.69 

    For Flat Filter Box And Throwaway Filters, Add  1,565.94 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,970.65 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,429.11 
    For Manual Roll Filter, Add  7,672.20 
    For Automatic Roll Filter, Add  8,320.82 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,780.49 
    For Electric Heating Coil, Add  6,374.97 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,374.97 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,726.35 
    For Steam Heating Coil, Aluminum Fins, Add  5,077.73 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,160.41 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,672.20 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,023.58 
    For Hot Water Heating Coil, Copper Fins, Add  5,077.73 
    For Variable Air Volume, Add  1,816.13 
    For Economizer, Panel, Controls And Damper(s), Add  2,792.18 
    For 2 Coils, Independent Circuits, Add  2,094.08 
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 23 73 13 00-0026 EA  10,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 19,243.49 4,024.79 

    For Flat Filter Box And Throwaway Filters, Add  1,636.80 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,101.06 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,622.84 
    For Manual Roll Filter, Add  7,995.94 
    For Automatic Roll Filter, Add  8,670.56 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,948.21 
    For Electric Heating Coil, Add  6,646.70 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,646.70 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,972.08 
    For Steam Heating Coil, Aluminum Fins, Add  5,297.46 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,335.28 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,995.94 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,321.32 
    For Hot Water Heating Coil, Copper Fins, Add  5,297.46 
    For Variable Air Volume, Add  1,888.94 
    For Economizer, Panel, Controls And Damper(s), Add  2,905.32 
    For 2 Coils, Independent Circuits, Add  2,194.20 

. 
 23 73 13 00-0027 EA  11,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 19,300.73 3,897.05 

    For Flat Filter Box And Throwaway Filters, Add  1,652.66 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,138.87 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,680.57 
    For Manual Roll Filter, Add  8,118.68 
    For Automatic Roll Filter, Add  8,806.30 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,992.94 
    For Electric Heating Coil, Add  6,743.43 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,743.43 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,055.81 
    For Steam Heating Coil, Aluminum Fins, Add  5,368.19 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,403.15 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,118.68 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,431.06 
    For Hot Water Heating Coil, Copper Fins, Add  5,368.19 
    For Variable Air Volume, Add  1,925.34 
    For Economizer, Panel, Controls And Damper(s), Add  2,844.48 
    For 2 Coils, Independent Circuits, Add  2,205.12 

. 
 23 73 13 00-0028 EA  12,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 20,187.88 4,323.66 

    For Flat Filter Box And Throwaway Filters, Add  1,710.02 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,234.78 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,821.29 
    For Manual Roll Filter, Add  8,324.41 
    For Automatic Roll Filter, Add  9,025.03 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,120.66 
    For Electric Heating Coil, Add  6,923.16 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,923.16 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,222.54 
    For Steam Heating Coil, Aluminum Fins, Add  5,521.91 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,512.52 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,324.41 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,623.78 
    For Hot Water Heating Coil, Copper Fins, Add  5,521.91 
    For Variable Air Volume, Add  1,961.75 
    For Economizer, Panel, Controls And Damper(s), Add  3,032.62 
    For 2 Coils, Independent Circuits, Add  2,299.04 

. 
 23 73 13 00-0029 EA  13,700 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 21,246.65 4,497.33 

    For Flat Filter Box And Throwaway Filters, Add  1,804.85 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,417.81 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,094.74 
    For Manual Roll Filter, Add  8,807.32 
    For Automatic Roll Filter, Add  9,549.84 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,352.22 
    For Electric Heating Coil, Add  7,322.29 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,322.29 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,579.77 
    For Steam Heating Coil, Aluminum Fins, Add  5,837.25 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,774.92 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,807.32 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,064.81 
    For Hot Water Heating Coil, Copper Fins, Add  5,837.25 
    For Variable Air Volume, Add  2,079.05 
    For Economizer, Panel, Controls And Damper(s), Add  2,679.26 
    For 2 Coils, Independent Circuits, Add  2,421.67 
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 23 73 13 00-0030 EA  15,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 22,366.87 4,671.49 

    For Flat Filter Box And Throwaway Filters, Add  1,902.75 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,605.15 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,374.33 
    For Manual Roll Filter, Add  9,296.38 
    For Automatic Roll Filter, Add  10,080.79 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,589.92 
    For Electric Heating Coil, Add  7,727.56 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,727.56 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,943.15 
    For Steam Heating Coil, Aluminum Fins, Add  6,158.74 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,040.40 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,296.38 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,511.97 
    For Hot Water Heating Coil, Copper Fins, Add  6,158.74 
    For Variable Air Volume, Add  2,196.35 
    For Economizer, Panel, Controls And Damper(s), Add  2,735.73 
    For 2 Coils, Independent Circuits, Add  2,550.45 

. 
 23 73 13 00-0031 EA  16,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 23,545.60 4,851.17 

    For Flat Filter Box And Throwaway Filters, Add  2,009.36 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,811.60 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,682.89 
    For Manual Roll Filter, Add  9,843.29 
    For Automatic Roll Filter, Add  10,675.38 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,850.80 
    For Electric Heating Coil, Add  8,179.13 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,179.13 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,347.05 
    For Steam Heating Coil, Aluminum Fins, Add  6,514.97 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,337.69 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,843.29 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,011.21 
    For Hot Water Heating Coil, Copper Fins, Add  6,514.97 
    For Variable Air Volume, Add  2,329.83 
    For Economizer, Panel, Controls And Damper(s), Add  2,780.79 
    For 2 Coils, Independent Circuits, Add  2,687.39 

. 
 23 73 13 00-0032 EA  17,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 24,779.21 5,031.03 

    For Flat Filter Box And Throwaway Filters, Add  2,118.71 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,021.90 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,996.93 
    For Manual Roll Filter, Add  10,395.70 
    For Automatic Roll Filter, Add  11,275.45 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,117.18 
    For Electric Heating Coil, Add  8,636.19 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,636.19 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,756.44 
    For Steam Heating Coil, Aluminum Fins, Add  6,876.69 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,637.73 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,395.70 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,515.95 
    For Hot Water Heating Coil, Copper Fins, Add  6,876.69 
    For Variable Air Volume, Add  2,463.31 
    For Economizer, Panel, Controls And Damper(s), Add  2,836.83 
    For 2 Coils, Independent Circuits, Add  2,829.82 

. 
 23 73 13 00-0033 EA  20,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 27,587.34 5,393.63 

    For Flat Filter Box And Throwaway Filters, Add  2,373.24 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,515.19 
    For Combination Filter Mixing Box And Throwaway Filters, Add  7,728.11 
    For Manual Roll Filter, Add  11,107.29 
    For Automatic Roll Filter, Add  11,703.61 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,746.49 
    For Electric Heating Coil, Add  5,144.04 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,721.99 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,728.11 
    For Steam Heating Coil, Aluminum Fins, Add  6,734.24 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  5,354.87 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,709.74 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,715.86 
    For Hot Water Heating Coil, Copper Fins, Add  7,728.11 
    For Variable Air Volume, Add  2,782.85 
    For Economizer, Panel, Controls And Damper(s), Add  3,084.22 
    For 2 Coils, Independent Circuits, Add  3,156.28 



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23

23
 

Central HVAC Equipment 23 70
Indoor Central-Station Air-Handling Units 23 73

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 23 - 471

. 
 23 73 13 00-0034 EA  22,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 30,580.80 5,812.87 

    For Flat Filter Box And Throwaway Filters, Add  2,641.37 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,032.72 
    For Combination Filter Mixing Box And Throwaway Filters, Add  8,619.74 
    For Manual Roll Filter, Add  12,401.66 
    For Automatic Roll Filter, Add  13,069.06 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,282.74 
    For Electric Heating Coil, Add  5,727.68 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  9,732.07 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,619.74 
    For Steam Heating Coil, Aluminum Fins, Add  7,507.41 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  5,978.37 
    For Chilled Water Cooling Coil, Copper Fins, Add  11,956.73 
    For Direct Expansion Cooling Coil, Copper Fins, Add  10,844.40 
    For Hot Water Heating Coil, Copper Fins, Add  8,619.74 
    For Variable Air Volume, Add  3,114.53 
    For Economizer, Panel, Controls And Damper(s), Add  3,193.48 
    For 2 Coils, Independent Circuits, Add  3,503.01 

. 
 23 73 13 00-0035 EA  25,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 33,837.88 6,228.37 

    For Flat Filter Box And Throwaway Filters, Add  2,938.57 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,610.01 
    For Combination Filter Mixing Box And Throwaway Filters, Add  9,617.18 
    For Manual Roll Filter, Add  13,855.88 
    For Automatic Roll Filter, Add  14,603.89 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,877.14 
    For Electric Heating Coil, Add  6,375.82 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  10,863.86 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  9,617.18 
    For Steam Heating Coil, Aluminum Fins, Add  8,370.50 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  6,678.61 
    For Chilled Water Cooling Coil, Copper Fins, Add  13,357.21 
    For Direct Expansion Cooling Coil, Copper Fins, Add  12,110.53 
    For Hot Water Heating Coil, Copper Fins, Add  9,617.18 
    For Variable Air Volume, Add  3,490.70 
    For Economizer, Panel, Controls And Damper(s), Add  3,293.26 
    For 2 Coils, Independent Circuits, Add  3,882.46 

. 
 23 73 13 00-0036 EA  27,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 41,475.34 6,707.79 

    For Flat Filter Box And Throwaway Filters, Add  3,668.59 
    For Medium Capacity Filter Box And Throwaway Filters, Add  7,049.81 
    For Combination Filter Mixing Box And Throwaway Filters, Add  12,121.65 
    For Manual Roll Filter, Add  17,544.05 
    For Automatic Roll Filter, Add  18,500.94 
    For Hot Water Heating Coil, Aluminum Fins, Add  7,337.18 
    For Electric Heating Coil, Add  7,975.11 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  13,716.47 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  12,121.65 
    For Steam Heating Coil, Aluminum Fins, Add  10,526.83 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  8,453.06 
    For Chilled Water Cooling Coil, Copper Fins, Add  16,906.12 
    For Direct Expansion Cooling Coil, Copper Fins, Add  15,311.30 
    For Hot Water Heating Coil, Copper Fins, Add  12,121.65 
    For Variable Air Volume, Add  4,465.50 
    For Economizer, Panel, Controls And Damper(s), Add  3,411.30 
    For 2 Coils, Independent Circuits, Add  4,785.46 

. 
 23 73 13 00-0037 EA  30,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 46,277.28 7,159.58 

    For Flat Filter Box And Throwaway Filters, Add  4,116.71 
    For Medium Capacity Filter Box And Throwaway Filters, Add  7,926.80 
    For Combination Filter Mixing Box And Throwaway Filters, Add  13,641.95 
    For Manual Roll Filter, Add  19,771.61 
    For Automatic Roll Filter, Add  20,853.32 
    For Hot Water Heating Coil, Aluminum Fins, Add  8,233.42 
    For Electric Heating Coil, Add  8,954.55 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  15,444.79 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  13,641.95 
    For Steam Heating Coil, Aluminum Fins, Add  11,839.10 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  9,525.24 
    For Chilled Water Cooling Coil, Copper Fins, Add  19,050.48 
    For Direct Expansion Cooling Coil, Copper Fins, Add  17,247.63 
    For Hot Water Heating Coil, Copper Fins, Add  13,641.95 
    For Variable Air Volume, Add  5,047.96 
    For Economizer, Panel, Controls And Damper(s), Add  3,298.06 
    For 2 Coils, Independent Circuits, Add  5,348.87 
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 23 73 13 00-0038 EA  32,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 50,676.88 7,709.81 

    For Flat Filter Box And Throwaway Filters, Add  4,517.26 
    For Medium Capacity Filter Box And Throwaway Filters, Add  8,704.27 
    For Combination Filter Mixing Box And Throwaway Filters, Add  14,984.77 
    For Manual Roll Filter, Add  21,728.39 
    For Automatic Roll Filter, Add  22,918.44 
    For Hot Water Heating Coil, Aluminum Fins, Add  9,034.52 
    For Electric Heating Coil, Add  9,827.89 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  16,968.19 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  14,984.77 
    For Steam Heating Coil, Aluminum Fins, Add  13,001.36 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  10,467.51 
    For Chilled Water Cooling Coil, Copper Fins, Add  20,935.02 
    For Direct Expansion Cooling Coil, Copper Fins, Add  18,951.61 
    For Hot Water Heating Coil, Copper Fins, Add  14,984.77 
    For Variable Air Volume, Add  5,553.57 
    For Economizer, Panel, Controls And Damper(s), Add  3,416.28 
    For 2 Coils, Independent Circuits, Add  5,861.05 

. 
 23 73 13 00-0039 EA  35,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 55,587.19 8,650.73 

    For Flat Filter Box And Throwaway Filters, Add  4,960.68 
    For Medium Capacity Filter Box And Throwaway Filters, Add  9,562.55 
    For Combination Filter Mixing Box And Throwaway Filters, Add  16,465.34 
    For Manual Roll Filter, Add  23,881.85 
    For Automatic Roll Filter, Add  25,190.64 
    For Hot Water Heating Coil, Aluminum Fins, Add  9,921.37 
    For Electric Heating Coil, Add  10,793.90 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  18,646.67 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  16,465.34 
    For Steam Heating Coil, Aluminum Fins, Add  14,284.02 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  11,504.66 
    For Chilled Water Cooling Coil, Copper Fins, Add  23,009.32 
    For Direct Expansion Cooling Coil, Copper Fins, Add  20,827.99 
    For Hot Water Heating Coil, Copper Fins, Add  16,465.34 
    For Variable Air Volume, Add  6,107.71 
    For Economizer, Panel, Controls And Damper(s), Add  3,559.10 
    For 2 Coils, Independent Circuits, Add  6,431.25 

. 
 23 73 13 00-0040 EA  37,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 59,802.77 8,880.49 

    For Flat Filter Box And Throwaway Filters, Add  5,346.26 
    For Medium Capacity Filter Box And Throwaway Filters, Add  10,312.11 
    For Combination Filter Mixing Box And Throwaway Filters, Add  17,760.88 
    For Manual Roll Filter, Add  25,771.69 
    For Automatic Roll Filter, Add  27,185.36 
    For Hot Water Heating Coil, Aluminum Fins, Add  10,692.52 
    For Electric Heating Coil, Add  11,634.97 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  20,117.00 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  17,760.88 
    For Steam Heating Coil, Aluminum Fins, Add  15,404.76 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  12,414.62 
    For Chilled Water Cooling Coil, Copper Fins, Add  24,829.24 
    For Direct Expansion Cooling Coil, Copper Fins, Add  22,473.12 
    For Hot Water Heating Coil, Copper Fins, Add  17,760.88 
    For Variable Air Volume, Add  6,597.14 
    For Economizer, Panel, Controls And Damper(s), Add  3,667.06 
    For 2 Coils, Independent Circuits, Add  6,922.73 

. 
 23 73 13 00-0041 EA  40,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 64,495.11 9,499.95 

    For Flat Filter Box And Throwaway Filters, Add  5,768.67 
    For Medium Capacity Filter Box And Throwaway Filters, Add  11,128.84 
    For Combination Filter Mixing Box And Throwaway Filters, Add  19,169.09 
    For Manual Roll Filter, Add  27,818.41 
    For Automatic Roll Filter, Add  29,344.76 
    For Hot Water Heating Coil, Aluminum Fins, Add  11,537.34 
    For Electric Heating Coil, Add  12,554.91 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  21,713.01 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  19,169.09 
    For Steam Heating Coil, Aluminum Fins, Add  16,625.18 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  13,400.42 
    For Chilled Water Cooling Coil, Copper Fins, Add  26,800.84 
    For Direct Expansion Cooling Coil, Copper Fins, Add  24,256.92 
    For Hot Water Heating Coil, Copper Fins, Add  19,169.09 
    For Variable Air Volume, Add  7,122.96 
    For Economizer, Panel, Controls And Damper(s), Add  3,532.10 
    For 2 Coils, Independent Circuits, Add  7,467.08 
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 23 73 13 00-0042 EA  45,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 69,605.88 10,257.29 

    For Flat Filter Box And Throwaway Filters, Add  6,227.90 
    For Medium Capacity Filter Box And Throwaway Filters, Add  12,016.18 
    For Combination Filter Mixing Box And Throwaway Filters, Add  20,698.60 
    For Manual Roll Filter, Add  30,040.45 
    For Automatic Roll Filter, Add  31,689.02 
    For Hot Water Heating Coil, Aluminum Fins, Add  12,455.79 
    For Electric Heating Coil, Add  13,554.84 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  23,446.21 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  20,698.60 
    For Steam Heating Coil, Aluminum Fins, Add  17,951.00 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  14,470.71 
    For Chilled Water Cooling Coil, Copper Fins, Add  28,941.41 
    For Direct Expansion Cooling Coil, Copper Fins, Add  26,193.81 
    For Hot Water Heating Coil, Copper Fins, Add  20,698.60 
    For Variable Air Volume, Add  7,693.29 
    For Economizer, Panel, Controls And Damper(s), Add  3,661.73 
    For 2 Coils, Independent Circuits, Add  8,059.63 

. 
 23 73 13 00-0043 EA  47,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 72,518.52 10,739.07 

    For Flat Filter Box And Throwaway Filters, Add  6,486.21 
    For Medium Capacity Filter Box And Throwaway Filters, Add  12,513.03 
    For Combination Filter Mixing Box And Throwaway Filters, Add  21,553.25 
    For Manual Roll Filter, Add  31,278.21 
    For Automatic Roll Filter, Add  32,994.38 
    For Hot Water Heating Coil, Aluminum Fins, Add  12,972.41 
    For Electric Heating Coil, Add  14,116.53 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  24,413.54 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  21,553.25 
    For Steam Heating Coil, Aluminum Fins, Add  18,692.97 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  15,067.05 
    For Chilled Water Cooling Coil, Copper Fins, Add  30,134.10 
    For Direct Expansion Cooling Coil, Copper Fins, Add  27,273.82 
    For Hot Water Heating Coil, Copper Fins, Add  21,553.25 
    For Variable Air Volume, Add  8,008.79 
    For Economizer, Panel, Controls And Damper(s), Add  3,744.11 
    For 2 Coils, Independent Circuits, Add  8,395.96 

. 
 23 73 13 00-0044 EA  50,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 75,262.50 11,152.12 

    For Flat Filter Box And Throwaway Filters, Add  6,730.31 
    For Medium Capacity Filter Box And Throwaway Filters, Add  12,983.04 
    For Combination Filter Mixing Box And Throwaway Filters, Add  22,362.15 
    For Manual Roll Filter, Add  32,450.56 
    For Automatic Roll Filter, Add  34,230.87 
    For Hot Water Heating Coil, Aluminum Fins, Add  13,460.61 
    For Electric Heating Coil, Add  14,647.48 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  25,329.33 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  22,362.15 
    For Steam Heating Coil, Aluminum Fins, Add  19,394.97 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  15,631.85 
    For Chilled Water Cooling Coil, Copper Fins, Add  31,263.69 
    For Direct Expansion Cooling Coil, Copper Fins, Add  28,296.51 
    For Hot Water Heating Coil, Copper Fins, Add  22,362.15 
    For Variable Air Volume, Add  8,308.10 
    For Economizer, Panel, Controls And Damper(s), Add  3,819.86 
    For 2 Coils, Independent Circuits, Add  8,713.12 

. 
 23 73 13 00-0045 EA  55,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 81,131.67 11,909.36 

    For Flat Filter Box And Throwaway Filters, Add  7,262.12 
    For Medium Capacity Filter Box And Throwaway Filters, Add  14,013.61 
    For Combination Filter Mixing Box And Throwaway Filters, Add  24,140.85 
    For Manual Roll Filter, Add  35,039.67 
    For Automatic Roll Filter, Add  36,963.00 
    For Hot Water Heating Coil, Aluminum Fins, Add  14,524.24 
    For Electric Heating Coil, Add  15,806.45 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  27,346.39 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  24,140.85 
    For Steam Heating Coil, Aluminum Fins, Add  20,935.31 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  16,878.73 
    For Chilled Water Cooling Coil, Copper Fins, Add  33,757.46 
    For Direct Expansion Cooling Coil, Copper Fins, Add  30,551.92 
    For Hot Water Heating Coil, Copper Fins, Add  24,140.85 
    For Variable Air Volume, Add  8,975.50 
    For Economizer, Panel, Controls And Damper(s), Add  3,957.62 
    For 2 Coils, Independent Circuits, Add  9,395.38 
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 23 73 13 00-0046 EA  60,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 88,707.48 12,735.43 

    For Flat Filter Box And Throwaway Filters, Add  7,960.16 
    For Medium Capacity Filter Box And Throwaway Filters, Add  15,373.98 
    For Combination Filter Mixing Box And Throwaway Filters, Add  26,494.70 
    For Manual Roll Filter, Add  38,478.98 
    For Automatic Roll Filter, Add  40,593.86 
    For Hot Water Heating Coil, Aluminum Fins, Add  15,920.33 
    For Electric Heating Coil, Add  17,330.24 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  30,019.49 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  26,494.70 
    For Steam Heating Coil, Aluminum Fins, Add  22,969.91 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  18,534.53 
    For Chilled Water Cooling Coil, Copper Fins, Add  37,069.07 
    For Direct Expansion Cooling Coil, Copper Fins, Add  33,544.28 
    For Hot Water Heating Coil, Copper Fins, Add  26,494.70 
    For Variable Air Volume, Add  9,869.41 
    For Economizer, Panel, Controls And Damper(s), Add  3,721.17 
    For 2 Coils, Independent Circuits, Add  10,280.66 

. 
 23 73 13 00-0047 EA  65,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 97,214.01 13,768.04 

    For Flat Filter Box And Throwaway Filters, Add  8,737.97 
    For Medium Capacity Filter Box And Throwaway Filters, Add  16,885.88 
    For Combination Filter Mixing Box And Throwaway Filters, Add  29,107.75 
    For Manual Roll Filter, Add  42,290.46 
    For Automatic Roll Filter, Add  44,616.82 
    For Hot Water Heating Coil, Aluminum Fins, Add  17,475.94 
    For Electric Heating Coil, Add  19,026.85 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  32,985.02 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  29,107.75 
    For Steam Heating Coil, Aluminum Fins, Add  25,230.48 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  20,369.78 
    For Chilled Water Cooling Coil, Copper Fins, Add  40,739.55 
    For Direct Expansion Cooling Coil, Copper Fins, Add  36,862.28 
    For Hot Water Heating Coil, Copper Fins, Add  29,107.75 
    For Variable Air Volume, Add  10,856.35 
    For Economizer, Panel, Controls And Damper(s), Add  3,866.86 
    For 2 Coils, Independent Circuits, Add  11,272.31 

. 
 23 73 13 00-0048 EA  70,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .... 106,696.17 14,938.33 

    For Flat Filter Box And Throwaway Filters, Add  9,600.67 
    For Medium Capacity Filter Box And Throwaway Filters, Add  18,559.98 
    For Combination Filter Mixing Box And Throwaway Filters, Add  31,998.93 
    For Manual Roll Filter, Add  46,502.87 
    For Automatic Roll Filter, Add  49,062.38 
    For Hot Water Heating Coil, Aluminum Fins, Add  19,201.34 
    For Electric Heating Coil, Add  20,907.69 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  36,264.80 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  31,998.93 
    For Steam Heating Coil, Aluminum Fins, Add  27,733.07 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  22,398.26 
    For Chilled Water Cooling Coil, Copper Fins, Add  44,796.52 
    For Direct Expansion Cooling Coil, Copper Fins, Add  40,530.66 
    For Hot Water Heating Coil, Copper Fins, Add  31,998.93 
    For Variable Air Volume, Add  11,944.42 
    For Economizer, Panel, Controls And Damper(s), Add  4,037.89 
    For 2 Coils, Independent Circuits, Add  12,375.96 

XXXXXXX 
. 
 23 73 13 00-0049  Multi-Zone Units (23 73 13) 

Note: Horizontal/vertical blow-thru fan, motor and cabinet. 
. 
. 

 23 73 13 00-0050 EA  1,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ............................................ 6,392.24 1,238.93 
    For Economizer, Panel, Controls And Damper(s), Add  1,878.69 
    For Flat Filter Box And Throwaway Filters, Add  550.75 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,048.41 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,332.63 
    For Manual Roll Filter, Add  2,719.43 
    For Automatic Roll Filter, Add  2,719.43 
    For Hot Water Heating Coil, Aluminum Fins, Add  639.22 
    For Electric Heating Coil, Add  731.68 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,257.16 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,257.16 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,719.43 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,719.43 
    For 2 Coils, Independent Circuits, Add  731.68 

. 
 23 73 13 00-0051 EA  1,200 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ............................................ 7,966.88 1,552.15 

    For Economizer, Panel, Controls And Damper(s), Add  2,192.20 
    For Flat Filter Box And Throwaway Filters, Add  685.82 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,305.11 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,659.11 
    For Manual Roll Filter, Add  3,383.94 
    For Automatic Roll Filter, Add  3,383.94 
    For Hot Water Heating Coil, Aluminum Fins, Add  796.69 
    For Electric Heating Coil, Add  911.68 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,809.00 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,809.00 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,383.94 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,383.94 
    For 2 Coils, Independent Circuits, Add  911.68 
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 23 73 13 00-0052 EA  1,600 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan............................................ 9,813.82 1,651.97 

    For Economizer, Panel, Controls And Damper(s), Add  2,291.83 
    For Flat Filter Box And Throwaway Filters, Add  863.39 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,656.00 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,099.49 
    For Manual Roll Filter, Add  4,335.71 
    For Automatic Roll Filter, Add  4,335.71 
    For Hot Water Heating Coil, Aluminum Fins, Add  981.38 
    For Electric Heating Coil, Add  1,130.46 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,590.30 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,590.30 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,335.71 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,335.71 
    For 2 Coils, Independent Circuits, Add  1,130.46 

. 
 23 73 13 00-0053 EA  2,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 10,211.68 1,769.00 

    For Economizer, Panel, Controls And Damper(s), Add  2,408.54 
    For Flat Filter Box And Throwaway Filters, Add  894.84 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,713.89 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,173.95 
    For Manual Roll Filter, Add  4,479.51 
    For Automatic Roll Filter, Add  4,479.51 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,021.17 
    For Electric Heating Coil, Add  1,174.87 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,710.99 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,710.99 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,479.51 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,479.51 
    For 2 Coils, Independent Circuits, Add  1,174.87 

. 
 23 73 13 00-0054 EA  2,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 11,925.64 1,896.36 

    For Economizer, Panel, Controls And Damper(s), Add  2,536.43 
    For Flat Filter Box And Throwaway Filters, Add  1,057.11 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,032.93 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,575.03 
    For Manual Roll Filter, Add  5,339.97 
    For Automatic Roll Filter, Add  5,339.97 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,192.56 
    For Electric Heating Coil, Add  1,376.89 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,418.33 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,418.33 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,339.97 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,339.97 
    For 2 Coils, Independent Circuits, Add  1,376.89 

. 
 23 73 13 00-0055 EA  3,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 12,579.71 2,030.79 

    For Economizer, Panel, Controls And Damper(s), Add  2,670.69 
    For Flat Filter Box And Throwaway Filters, Add  1,112.92 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,138.81 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,709.78 
    For Manual Roll Filter, Add  5,613.40 
    For Automatic Roll Filter, Add  5,613.40 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,257.97 
    For Electric Heating Coil, Add  1,451.55 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,645.53 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,645.53 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,613.40 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,613.40 
    For 2 Coils, Independent Circuits, Add  1,451.55 

. 
 23 73 13 00-0056 EA  3,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 13,267.31 2,168.37 

    For Economizer, Panel, Controls And Damper(s), Add  2,808.19 
    For Flat Filter Box And Throwaway Filters, Add  1,171.86 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,250.80 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,852.21 
    For Manual Roll Filter, Add  5,903.18 
    For Automatic Roll Filter, Add  5,903.18 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,326.73 
    For Electric Heating Coil, Add  1,530.13 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,886.19 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,886.19 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,903.18 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,903.18 
    For 2 Coils, Independent Circuits, Add  1,530.13 

. 
 23 73 13 00-0057 EA  4,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 14,786.81 2,326.80 

    For Economizer, Panel, Controls And Damper(s), Add  2,574.24 
    For Flat Filter Box And Throwaway Filters, Add  1,312.84 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,526.18 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,199.18 
    For Manual Roll Filter, Add  6,640.19 
    For Automatic Roll Filter, Add  6,640.19 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,478.68 
    For Electric Heating Coil, Add  1,708.08 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,493.18 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,493.18 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,640.19 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,640.19 
    For 2 Coils, Independent Circuits, Add  1,708.08 
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 23 73 13 00-0058 EA  4,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 16,156.72 2,491.82 

    For Economizer, Panel, Controls And Damper(s), Add  2,707.96 
    For Flat Filter Box And Throwaway Filters, Add  1,437.68 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,768.55 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,505.19 
    For Manual Roll Filter, Add  7,284.23 
    For Automatic Roll Filter, Add  7,284.23 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,615.67 
    For Electric Heating Coil, Add  1,867.61 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,024.55 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,024.55 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,284.23 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,284.23 
    For 2 Coils, Independent Circuits, Add  1,867.61 

. 
 23 73 13 00-0059 EA  5,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 17,083.56 2,661.36 

    For Economizer, Panel, Controls And Damper(s), Add  2,836.35 
    For Flat Filter Box And Throwaway Filters, Add  1,518.69 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,923.57 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,701.88 
    For Manual Roll Filter, Add  7,688.94 
    For Automatic Roll Filter, Add  7,688.94 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,708.36 
    For Electric Heating Coil, Add  1,974.16 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,359.92 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,359.92 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,688.94 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,688.94 
    For 2 Coils, Independent Circuits, Add  1,974.16 

. 
 23 73 13 00-0060 EA  5,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 18,827.44 2,843.30 

    For Economizer, Panel, Controls And Damper(s), Add  2,985.07 
    For Flat Filter Box And Throwaway Filters, Add  1,679.56 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,237.20 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,097.29 
    For Manual Roll Filter, Add  8,526.40 
    For Automatic Roll Filter, Add  8,526.40 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,882.74 
    For Electric Heating Coil, Add  2,178.02 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,050.03 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,050.03 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,526.40 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,526.40 
    For 2 Coils, Independent Circuits, Add  2,178.02 

. 
 23 73 13 00-0061 EA  6,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 20,034.87 3,042.93 

    For Economizer, Panel, Controls And Damper(s), Add  3,140.66 
    For Flat Filter Box And Throwaway Filters, Add  1,786.15 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,441.91 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,356.72 
    For Manual Roll Filter, Add  9,063.18 
    For Automatic Roll Filter, Add  9,063.18 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,003.49 
    For Electric Heating Coil, Add  2,317.25 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,494.36 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,494.36 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,063.18 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,063.18 
    For 2 Coils, Independent Circuits, Add  2,317.25 

. 
 23 73 13 00-0062 EA  6,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 21,965.05 3,304.33 

    For Economizer, Panel, Controls And Damper(s), Add  3,344.18 
    For Flat Filter Box And Throwaway Filters, Add  1,960.67 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,779.84 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,783.76 
    For Manual Roll Filter, Add  9,958.27 
    For Automatic Roll Filter, Add  9,958.27 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,196.51 
    For Electric Heating Coil, Add  2,541.47 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,233.43 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,233.43 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,958.27 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,958.27 
    For 2 Coils, Independent Circuits, Add  2,541.47 

. 
 23 73 13 00-0063 EA  7,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan .......................................... 23,601.92 3,559.14 

    For Economizer, Panel, Controls And Damper(s), Add  3,545.28 
    For Flat Filter Box And Throwaway Filters, Add  2,106.08 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,059.68 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,138.13 
    For Manual Roll Filter, Add  10,694.01 
    For Automatic Roll Filter, Add  10,694.01 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,360.19 
    For Electric Heating Coil, Add  2,730.58 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,842.05 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,842.05 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,694.01 
    For Direct Expansion Cooling Coil, Copper Fins, Add  10,694.01 
    For 2 Coils, Independent Circuits, Add  2,730.58 
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 23 73 13 00-0064 EA  7,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 24,786.04 3,848.17 

    For Economizer, Panel, Controls And Damper(s), Add  3,134.55 
    For Flat Filter Box And Throwaway Filters, Add  2,204.29 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,243.98 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,373.55 
    For Manual Roll Filter, Add  11,163.46 
    For Automatic Roll Filter, Add  11,163.46 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,478.60 
    For Electric Heating Coil, Add  2,864.60 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  9,233.49 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  9,233.49 
    For Chilled Water Cooling Coil, Copper Fins, Add  11,163.46 
    For Direct Expansion Cooling Coil, Copper Fins, Add  11,163.46 
    For 2 Coils, Independent Circuits, Add  2,864.60 

. 
 23 73 13 00-0065 EA  8,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 27,486.45 4,150.87 

    For Economizer, Panel, Controls And Damper(s), Add  3,313.29 
    For Flat Filter Box And Throwaway Filters, Add  2,451.98 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,725.97 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,981.63 
    For Manual Roll Filter, Add  12,447.60 
    For Automatic Roll Filter, Add  12,447.60 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,748.65 
    For Electric Heating Coil, Add  3,179.71 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  10,292.28 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  10,292.28 
    For Chilled Water Cooling Coil, Copper Fins, Add  12,447.60 
    For Direct Expansion Cooling Coil, Copper Fins, Add  12,447.60 
    For 2 Coils, Independent Circuits, Add  3,179.71 

. 
 23 73 13 00-0066 EA  8,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 28,960.74 4,474.42 

    For Economizer, Panel, Controls And Damper(s), Add  3,498.52 
    For Flat Filter Box And Throwaway Filters, Add  2,576.26 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,960.63 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,280.74 
    For Manual Roll Filter, Add  13,050.07 
    For Automatic Roll Filter, Add  13,050.07 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,896.07 
    For Electric Heating Coil, Add  3,347.36 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  10,793.63 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  10,793.63 
    For Chilled Water Cooling Coil, Copper Fins, Add  13,050.07 
    For Direct Expansion Cooling Coil, Copper Fins, Add  13,050.07 
    For 2 Coils, Independent Circuits, Add  3,347.36 

. 
 23 73 13 00-0067 EA  9,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan.......................................... 30,592.48 4,846.35 

    For Economizer, Panel, Controls And Damper(s), Add  3,700.51 
    For Flat Filter Box And Throwaway Filters, Add  2,714.18 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,221.33 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,612.93 
    For Manual Roll Filter, Add  13,720.29 
    For Automatic Roll Filter, Add  13,720.29 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,059.25 
    For Electric Heating Coil, Add  3,533.07 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  11,351.17 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  11,351.17 
    For Chilled Water Cooling Coil, Copper Fins, Add  13,720.29 
    For Direct Expansion Cooling Coil, Copper Fins, Add  13,720.29 
    For 2 Coils, Independent Circuits, Add  3,533.07 

. 
 23 73 13 00-0068 EA  10,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 32,354.33 5,231.56 

    For Economizer, Panel, Controls And Damper(s), Add  3,423.57 
    For Flat Filter Box And Throwaway Filters, Add  2,861.51 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,498.65 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,966.80 
    For Manual Roll Filter, Add  14,429.53 
    For Automatic Roll Filter, Add  14,429.53 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,235.43 
    For Electric Heating Coil, Add  3,732.95 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  11,941.95 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  11,941.95 
    For Chilled Water Cooling Coil, Copper Fins, Add  14,429.53 
    For Direct Expansion Cooling Coil, Copper Fins, Add  14,429.53 
    For 2 Coils, Independent Circuits, Add  3,732.95 

. 
 23 73 13 00-0069 EA  11,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 33,274.53 5,431.49 

    For Economizer, Panel, Controls And Damper(s), Add  3,513.27 
    For Flat Filter Box And Throwaway Filters, Add  2,938.57 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,643.82 
    For Combination Filter Mixing Box And Throwaway Filters, Add  7,152.00 
    For Manual Roll Filter, Add  14,801.08 
    For Automatic Roll Filter, Add  14,801.08 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,327.45 
    For Electric Heating Coil, Add  3,837.39 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  12,251.39 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  12,251.39 
    For Chilled Water Cooling Coil, Copper Fins, Add  14,801.08 
    For Direct Expansion Cooling Coil, Copper Fins, Add  14,801.08 
    For 2 Coils, Independent Circuits, Add  3,837.39 
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 23 73 13 00-0070 EA  12,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................ 34,149.77 5,625.33 

    For Economizer, Panel, Controls And Damper(s), Add  3,589.50 
    For Flat Filter Box And Throwaway Filters, Add  3,013.39 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,785.84 
    For Combination Filter Mixing Box And Throwaway Filters, Add  7,332.70 
    For Manual Roll Filter, Add  15,168.13 
    For Automatic Roll Filter, Add  15,168.13 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,414.98 
    For Electric Heating Coil, Add  3,937.34 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  12,556.32 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  12,556.32 
    For Chilled Water Cooling Coil, Copper Fins, Add  15,168.13 
    For Direct Expansion Cooling Coil, Copper Fins, Add  15,168.13 
    For 2 Coils, Independent Circuits, Add  3,937.34 

. 
 23 73 13 00-0071 EA  13,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................ 38,544.48 5,851.42 

    For Economizer, Panel, Controls And Damper(s), Add  3,076.30 
    For Flat Filter Box And Throwaway Filters, Add  3,435.37 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,619.30 
    For Combination Filter Mixing Box And Throwaway Filters, Add  8,378.89 
    For Manual Roll Filter, Add  17,427.78 
    For Automatic Roll Filter, Add  17,427.78 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,854.45 
    For Electric Heating Coil, Add  4,457.71 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  14,411.48 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  14,411.48 
    For Chilled Water Cooling Coil, Copper Fins, Add  17,427.78 
    For Direct Expansion Cooling Coil, Copper Fins, Add  17,427.78 
    For 2 Coils, Independent Circuits, Add  4,457.71 

. 
 23 73 13 00-0072 EA  15,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................ 42,902.18 6,083.21 

    For Economizer, Panel, Controls And Damper(s), Add  3,256.52 
    For Flat Filter Box And Throwaway Filters, Add  3,855.50 
    For Medium Capacity Filter Box And Throwaway Filters, Add  7,450.17 
    For Combination Filter Mixing Box And Throwaway Filters, Add  9,421.39 
    For Manual Roll Filter, Add  19,683.73 
    For Automatic Roll Filter, Add  19,683.73 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,290.22 
    For Electric Heating Coil, Add  4,974.37 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  16,262.95 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  16,262.95 
    For Chilled Water Cooling Coil, Copper Fins, Add  19,683.73 
    For Direct Expansion Cooling Coil, Copper Fins, Add  19,683.73 
    For 2 Coils, Independent Circuits, Add  4,974.37 

. 
 23 73 13 00-0073 EA  16,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................ 49,244.84 6,312.65 

    For Economizer, Panel, Controls And Damper(s), Add  3,312.30 
    For Flat Filter Box And Throwaway Filters, Add  4,473.83 
    For Medium Capacity Filter Box And Throwaway Filters, Add  8,677.26 
    For Combination Filter Mixing Box And Throwaway Filters, Add  10,959.24 
    For Manual Roll Filter, Add  23,028.76 
    For Automatic Roll Filter, Add  23,028.76 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,924.48 
    For Electric Heating Coil, Add  5,729.12 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  19,005.59 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  19,005.59 
    For Chilled Water Cooling Coil, Copper Fins, Add  23,028.76 
    For Direct Expansion Cooling Coil, Copper Fins, Add  23,028.76 
    For 2 Coils, Independent Circuits, Add  5,729.12 

. 
 23 73 13 00-0074 EA  17,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................ 55,592.02 6,539.82 

    For Economizer, Panel, Controls And Damper(s), Add  3,368.86 
    For Flat Filter Box And Throwaway Filters, Add  5,092.38 
    For Medium Capacity Filter Box And Throwaway Filters, Add  9,904.68 
    For Combination Filter Mixing Box And Throwaway Filters, Add  12,497.55 
    For Manual Roll Filter, Add  26,374.24 
    For Automatic Roll Filter, Add  26,374.24 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,559.20 
    For Electric Heating Coil, Add  6,484.32 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  21,748.68 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  21,748.68 
    For Chilled Water Cooling Coil, Copper Fins, Add  26,374.24 
    For Direct Expansion Cooling Coil, Copper Fins, Add  26,374.24 
    For 2 Coils, Independent Circuits, Add  6,484.32 

. 
 23 73 13 00-0075 EA  20,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................ 62,392.02 7,090.54 

    For Economizer, Panel, Controls And Damper(s), Add  3,507.21 
    For Flat Filter Box And Throwaway Filters, Add  5,732.86 
    For Medium Capacity Filter Box And Throwaway Filters, Add  8,548.65 
    For Combination Filter Mixing Box And Throwaway Filters, Add  14,078.97 
    For Manual Roll Filter, Add  21,918.74 
    For Automatic Roll Filter, Add  27,145.25 
    For Hot Water Heating Coil, Aluminum Fins, Add  6,239.20 
    For Electric Heating Coil, Add  7,284.50 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  21,918.74 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  21,918.74 
    For Steam Heating Coil, Aluminum Fins, Add  11,465.72 
    For Chilled Water Cooling Coil, Copper Fins, Add  27,145.25 
    For Direct Expansion Cooling Coil, Copper Fins, Add  27,145.25 
    For 2 Coils, Independent Circuits, Add  7,284.50 
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 23 73 13 00-0076 EA  22,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 67,292.91 7,710.10 

    For Economizer, Panel, Controls And Damper(s), Add  3,408.11 
    For Flat Filter Box And Throwaway Filters, Add  6,181.59 
    For Medium Capacity Filter Box And Throwaway Filters, Add  9,217.61 
    For Combination Filter Mixing Box And Throwaway Filters, Add  15,180.12 
    For Manual Roll Filter, Add  23,630.95 
    For Automatic Roll Filter, Add  29,264.84 
    For Hot Water Heating Coil, Aluminum Fins, Add  6,729.29 
    For Electric Heating Coil, Add  7,856.07 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  23,630.95 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  23,630.95 
    For Steam Heating Coil, Aluminum Fins, Add  12,363.18 
    For Chilled Water Cooling Coil, Copper Fins, Add  29,264.84 
    For Direct Expansion Cooling Coil, Copper Fins, Add  29,264.84 
    For 2 Coils, Independent Circuits, Add  7,856.07 

. 
 23 73 13 00-0077 EA  25,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 80,196.40 8,329.37 

    For Economizer, Panel, Controls And Damper(s), Add  3,549.46 
    For Flat Filter Box And Throwaway Filters, Add  7,424.82 
    For Medium Capacity Filter Box And Throwaway Filters, Add  11,077.75 
    For Combination Filter Mixing Box And Throwaway Filters, Add  18,264.64 
    For Manual Roll Filter, Add  28,509.65 
    For Automatic Roll Filter, Add  35,339.65 
    For Hot Water Heating Coil, Aluminum Fins, Add  8,019.64 
    For Electric Heating Coil, Add  9,385.64 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  28,509.65 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  28,509.65 
    For Steam Heating Coil, Aluminum Fins, Add  14,849.64 
    For Chilled Water Cooling Coil, Copper Fins, Add  35,339.65 
    For Direct Expansion Cooling Coil, Copper Fins, Add  35,339.65 
    For 2 Coils, Independent Circuits, Add  9,385.64 

. 
 23 73 13 00-0078 EA  27,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 90,612.29 9,018.07 

    For Economizer, Panel, Controls And Damper(s), Add  3,694.70 
    For Flat Filter Box And Throwaway Filters, Add  8,418.00 
    For Medium Capacity Filter Box And Throwaway Filters, Add  12,562.67 
    For Combination Filter Mixing Box And Throwaway Filters, Add  20,723.37 
    For Manual Roll Filter, Add  32,385.52 
    For Automatic Roll Filter, Add  40,160.28 
    For Hot Water Heating Coil, Aluminum Fins, Add  9,061.23 
    For Electric Heating Coil, Add  10,616.18 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  32,385.52 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  32,385.52 
    For Steam Heating Coil, Aluminum Fins, Add  16,835.99 
    For Chilled Water Cooling Coil, Copper Fins, Add  40,160.28 
    For Direct Expansion Cooling Coil, Copper Fins, Add  40,160.28 
    For 2 Coils, Independent Circuits, Add  10,616.18 

. 
 23 73 13 00-0079 EA  30,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan........................................ 98,207.81 9,706.77 

    For Economizer, Panel, Controls And Damper(s), Add  3,845.93 
    For Flat Filter Box And Throwaway Filters, Add  9,127.14 
    For Medium Capacity Filter Box And Throwaway Filters, Add  13,621.34 
    For Combination Filter Mixing Box And Throwaway Filters, Add  22,471.02 
    For Manual Roll Filter, Add  35,121.26 
    For Automatic Roll Filter, Add  43,554.76 
    For Hot Water Heating Coil, Aluminum Fins, Add  9,820.78 
    For Electric Heating Coil, Add  11,507.48 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  35,121.26 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  35,121.26 
    For Steam Heating Coil, Aluminum Fins, Add  18,254.28 
    For Chilled Water Cooling Coil, Copper Fins, Add  43,554.76 
    For Direct Expansion Cooling Coil, Copper Fins, Add  43,554.76 
    For 2 Coils, Independent Circuits, Add  11,507.48 

. 
 23 73 13 00-0080 EA  32,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan...................................... 109,819.57 11,358.34 

    For Economizer, Panel, Controls And Damper(s), Add  3,856.30 
    For Flat Filter Box And Throwaway Filters, Add  10,171.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  15,176.10 
    For Combination Filter Mixing Box And Throwaway Filters, Add  25,023.33 
    For Manual Roll Filter, Add  39,064.71 
    For Automatic Roll Filter, Add  48,425.63 
    For Hot Water Heating Coil, Aluminum Fins, Add  10,981.96 
    For Electric Heating Coil, Add  12,854.14 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  39,064.71 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  39,064.71 
    For Steam Heating Coil, Aluminum Fins, Add  20,342.88 
    For Chilled Water Cooling Coil, Copper Fins, Add  48,425.63 
    For Direct Expansion Cooling Coil, Copper Fins, Add  48,425.63 
    For 2 Coils, Independent Circuits, Add  12,854.14 
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. 
 23 73 13 00-0081 EA  35,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ...................................... 110,425.86 11,771.67 

    For Economizer, Panel, Controls And Damper(s), Add  3,932.09 
    For Flat Filter Box And Throwaway Filters, Add  10,201.75 
    For Medium Capacity Filter Box And Throwaway Filters, Add  15,218.54 
    For Combination Filter Mixing Box And Throwaway Filters, Add  25,083.96 
    For Manual Roll Filter, Add  39,125.34 
    For Automatic Roll Filter, Add  48,486.26 
    For Hot Water Heating Coil, Aluminum Fins, Add  11,042.59 
    For Electric Heating Coil, Add  12,914.77 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  39,125.34 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  39,125.34 
    For Steam Heating Coil, Aluminum Fins, Add  20,403.50 
    For Chilled Water Cooling Coil, Copper Fins, Add  48,486.26 
    For Direct Expansion Cooling Coil, Copper Fins, Add  48,486.26 
    For 2 Coils, Independent Circuits, Add  12,914.77 

. 
 23 73 13 00-0082 EA  37,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ...................................... 115,481.48 12,184.32 

    For Economizer, Panel, Controls And Damper(s), Add  4,007.87 
    For Flat Filter Box And Throwaway Filters, Add  10,677.00 
    For Medium Capacity Filter Box And Throwaway Filters, Add  15,928.38 
    For Combination Filter Mixing Box And Throwaway Filters, Add  26,256.92 
    For Manual Roll Filter, Add  40,965.70 
    For Automatic Roll Filter, Add  50,771.55 
    For Hot Water Heating Coil, Aluminum Fins, Add  11,548.15 
    For Electric Heating Coil, Add  13,509.32 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  40,965.70 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  40,965.70 
    For Steam Heating Coil, Aluminum Fins, Add  21,354.00 
    For Chilled Water Cooling Coil, Copper Fins, Add  50,771.55 
    For Direct Expansion Cooling Coil, Copper Fins, Add  50,771.55 
    For 2 Coils, Independent Circuits, Add  13,509.32 

. 
 23 73 13 00-0083 EA  40,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ...................................... 120,862.73 13,079.64 

    For Economizer, Panel, Controls And Damper(s), Add  4,164.09 
    For Flat Filter Box And Throwaway Filters, Add  11,152.64 
    For Medium Capacity Filter Box And Throwaway Filters, Add  16,635.59 
    For Combination Filter Mixing Box And Throwaway Filters, Add  27,414.78 
    For Manual Roll Filter, Add  42,743.28 
    For Automatic Roll Filter, Add  52,962.28 
    For Hot Water Heating Coil, Aluminum Fins, Add  12,086.27 
    For Electric Heating Coil, Add  14,130.07 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  42,743.28 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  42,743.28 
    For Steam Heating Coil, Aluminum Fins, Add  22,305.28 
    For Chilled Water Cooling Coil, Copper Fins, Add  52,962.28 
    For Direct Expansion Cooling Coil, Copper Fins, Add  52,962.28 
    For 2 Coils, Independent Circuits, Add  14,130.07 

. 
 23 73 13 00-0084 EA  45,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ...................................... 130,208.01 13,768.04 

    For Economizer, Panel, Controls And Damper(s), Add  4,277.70 
    For Flat Filter Box And Throwaway Filters, Add  12,041.72 
    For Medium Capacity Filter Box And Throwaway Filters, Add  17,964.67 
    For Combination Filter Mixing Box And Throwaway Filters, Add  29,614.76 
    For Manual Roll Filter, Add  46,208.72 
    For Automatic Roll Filter, Add  57,271.37 
    For Hot Water Heating Coil, Aluminum Fins, Add  13,020.80 
    For Electric Heating Coil, Add  15,233.33 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  46,208.72 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  46,208.72 
    For Steam Heating Coil, Aluminum Fins, Add  24,083.44 
    For Chilled Water Cooling Coil, Copper Fins, Add  57,271.37 
    For Direct Expansion Cooling Coil, Copper Fins, Add  57,271.37 
    For 2 Coils, Independent Circuits, Add  15,233.33 

. 
 23 73 13 00-0085 EA  50,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ...................................... 139,955.12 14,525.28 

    For Economizer, Panel, Controls And Damper(s), Add  3,977.68 
    For Flat Filter Box And Throwaway Filters, Add  12,956.67 
    For Medium Capacity Filter Box And Throwaway Filters, Add  19,331.13 
    For Combination Filter Mixing Box And Throwaway Filters, Add  31,872.27 
    For Manual Roll Filter, Add  49,749.02 
    For Automatic Roll Filter, Add  61,666.86 
    For Hot Water Heating Coil, Aluminum Fins, Add  13,995.51 
    For Electric Heating Coil, Add  16,379.08 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  49,749.02 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  49,749.02 
    For Steam Heating Coil, Aluminum Fins, Add  25,913.35 
    For Chilled Water Cooling Coil, Copper Fins, Add  61,666.86 
    For Direct Expansion Cooling Coil, Copper Fins, Add  61,666.86 
    For 2 Coils, Independent Circuits, Add  16,379.08 
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. 
 23 73 13 00-0086 EA  55,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan...................................... 150,729.78 15,420.21 

    For Economizer, Panel, Controls And Damper(s), Add  4,101.72 
    For Flat Filter Box And Throwaway Filters, Add  13,972.12 
    For Medium Capacity Filter Box And Throwaway Filters, Add  20,848.10 
    For Combination Filter Mixing Box And Throwaway Filters, Add  34,379.87 
    For Manual Roll Filter, Add  53,686.77 
    For Automatic Roll Filter, Add  66,558.03 
    For Hot Water Heating Coil, Aluminum Fins, Add  15,072.98 
    For Electric Heating Coil, Add  17,647.23 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  53,686.77 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  53,686.77 
    For Steam Heating Coil, Aluminum Fins, Add  27,944.24 
    For Chilled Water Cooling Coil, Copper Fins, Add  66,558.03 
    For Direct Expansion Cooling Coil, Copper Fins, Add  66,558.03 
    For 2 Coils, Independent Circuits, Add  17,647.23 

. 
 23 73 13 00-0087 EA  60,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan...................................... 161,605.77 15,833.25 

    For Economizer, Panel, Controls And Damper(s), Add  4,157.88 
    For Flat Filter Box And Throwaway Filters, Add  15,031.64 
    For Medium Capacity Filter Box And Throwaway Filters, Add  22,434.56 
    For Combination Filter Mixing Box And Throwaway Filters, Add  37,014.62 
    For Manual Roll Filter, Add  57,868.67 
    For Automatic Roll Filter, Add  71,771.37 
    For Hot Water Heating Coil, Aluminum Fins, Add  16,160.58 
    For Electric Heating Coil, Add  18,941.12 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  57,868.67 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  57,868.67 
    For Steam Heating Coil, Aluminum Fins, Add  30,063.27 
    For Chilled Water Cooling Coil, Copper Fins, Add  71,771.37 
    For Direct Expansion Cooling Coil, Copper Fins, Add  71,771.37 
    For 2 Coils, Independent Circuits, Add  18,941.12 

XXXXXXX 
. 
 23 73 13 00-0088  Return/Supply Air Fan (23 73 13) 

Note: Includes vibration mounts. 
. 
. 

 23 73 13 00-0089 EA  300 CFM Return Air Fan .................................................................................................................................................. 2,765.02 550.63 
. 

 23 73 13 00-0090 EA  500 CFM Return Air Fan .................................................................................................................................................. 3,579.91 660.77 
. 

 23 73 13 00-0091 EA  750 CFM Return Air Fan .................................................................................................................................................. 3,739.14 688.30 
. 

 23 73 13 00-0092 EA  1,000 CFM Return Air Fan ............................................................................................................................................... 4,262.14 729.61 
. 

 23 73 13 00-0093 EA  1,250 CFM Return Air Fan ............................................................................................................................................... 4,393.17 764.02 
. 

 23 73 13 00-0094 EA  1,500 CFM Return Air Fan ............................................................................................................................................... 4,496.80 798.44 
. 

 23 73 13 00-0095 EA  1,750 CFM Return Air Fan ............................................................................................................................................... 4,719.65 839.75 
. 

 23 73 13 00-0096 EA  2,000 CFM Return Air Fan ............................................................................................................................................... 5,242.64 881.05 
. 

 23 73 13 00-0097 EA  2,250 CFM Return Air Fan ............................................................................................................................................... 5,492.68 922.36 
. 

 23 73 13 00-0098 EA  2,500 CFM Return Air Fan ............................................................................................................................................... 5,633.59 963.66 
. 

 23 73 13 00-0099 EA  3,000 CFM Return Air Fan ............................................................................................................................................... 5,971.83 1,066.93 
. 

 23 73 13 00-0100 EA  3,500 CFM Return Air Fan ............................................................................................................................................... 6,132.56 1,121.99 
. 

 23 73 13 00-0101 EA  4,000 CFM Return Air Fan ............................................................................................................................................... 6,283.23 1,170.18 
. 

 23 73 13 00-0102 EA  4,500 CFM Return Air Fan ............................................................................................................................................... 6,471.24 1,225.36 
. 

 23 73 13 00-0103 EA  5,000 CFM Return Air Fan ............................................................................................................................................... 6,641.50 1,287.31 
. 

 23 73 13 00-0104 EA  5,500 CFM Return Air Fan ............................................................................................................................................... 6,966.83 1,438.76 
. 

 23 73 13 00-0105 EA  6,000 CFM Return Air Fan ............................................................................................................................................... 7,923.37 1,707.24 
. 

 23 73 13 00-0106 EA  6,500 CFM Return Air Fan ............................................................................................................................................... 8,127.05 1,734.77 
. 

 23 73 13 00-0107 EA  7,000 CFM Return Air Fan ............................................................................................................................................... 8,218.32 1,741.66 
. 

 23 73 13 00-0108 EA  8,000 CFM Return Air Fan ............................................................................................................................................... 8,640.30 1,769.19 
. 

 23 73 13 00-0109 EA  9,000 CFM Return Air Fan ............................................................................................................................................... 8,830.29 1,789.85 
. 

 23 73 13 00-0110 EA  10,000 CFM Return Air Fan ............................................................................................................................................. 9,286.78 1,858.98 
. 

 23 73 13 00-0111 EA  12,500 CFM Return Air Fan ............................................................................................................................................. 9,879.97 1,893.00 
. 

 23 73 13 00-0112 EA  15,000 CFM Return Air Fan ........................................................................................................................................... 11,131.69 1,946.80 
. 

 23 73 13 00-0113 EA  17,500 CFM Return Air Fan ........................................................................................................................................... 12,126.83 2,051.34 
. 

 23 73 13 00-0114 EA  20,000 CFM Return Air Fan ........................................................................................................................................... 14,382.84 2,140.64 
. 

 23 73 13 00-0115 EA  22,500 CFM Return Air Fan ........................................................................................................................................... 15,069.33 2,215.28 
. 

 23 73 13 00-0116 EA  25,000 CFM Return Air Fan ........................................................................................................................................... 15,748.29 2,278.62 
. 

 23 73 13 00-0117 EA  27,500 CFM Return Air Fan ........................................................................................................................................... 16,704.23 2,505.78 
. 

 23 73 13 00-0118 EA  30,000 CFM Return Air Fan ........................................................................................................................................... 17,855.06 2,643.27 
. 

 23 73 13 00-0119 EA  35,000 CFM Return Air Fan ........................................................................................................................................... 20,114.70 2,753.32 
. 

 23 73 13 00-0120 EA  40,000 CFM Return Air Fan ........................................................................................................................................... 23,673.75 3,028.68 
. 

 23 73 13 00-0121 EA  45,000 CFM Return Air Fan ........................................................................................................................................... 29,093.11 3,441.71 
. 

 23 73 13 00-0122 EA  50,000 CFM Return Air Fan ........................................................................................................................................... 35,329.08 3,565.93 
. 

 23 73 13 00-0123 EA  55,000 CFM Return Air Fan ........................................................................................................................................... 36,972.33 3,668.89 
. 

 23 73 13 00-0124 EA  60,000 CFM Return Air Fan ........................................................................................................................................... 37,825.10 3,765.26 
. 

 23 73 13 00-0125 EA  65,000 CFM Return Air Fan ........................................................................................................................................... 39,665.30 3,930.39 
. 

 23 73 13 00-0126 EA  70,000 CFM Return Air Fan ........................................................................................................................................... 41,661.58 4,123.92 
. 

 23 73 13 00-0127 EA  75,000 CFM Return Air Fan ........................................................................................................................................... 44,795.68 4,326.22 
. 

 23 73 13 00-0128 EA  80,000 CFM Return Air Fan ........................................................................................................................................... 46,787.85 4,555.55 
. 

 23 73 13 00-0129 EA  90,000 CFM Return Air Fan ........................................................................................................................................... 48,325.53 4,814.98 
. 

 23 73 13 00-0130 EA  100,000 CFM Return Air Fan ......................................................................................................................................... 51,941.52 5,035.37 
. 

 23 73 13 00-0131 EA  115,000 CFM Return Air Fan ......................................................................................................................................... 55,860.49 5,276.21 
. 

 23 73 13 00-0132 EA  130,000 CFM Return Air Fan ......................................................................................................................................... 60,114.26 5,542.03 
. 

 23 73 13 00-0133 EA  150,000 CFM Return Air Fan ......................................................................................................................................... 65,745.22 5,837.25 

XXXXXXX 
. 
 23 73 13 00-0134  Removal And Reinstallation Of Air Handling Unit (23 73 13) 

Note: Air handling units with filter and coils. Includes storage and cleaning. Excludes ductwork. 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 70 Central HVAC Equipment 
23 73 Indoor Central-Station Air-Handling Units 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 482 Monterey County Facilities

. 

. 
 23 73 13 00-0135 EA Removal And Reinstallation Of Up To 11,500 CFM Air Handling Unit ............................................................................. 2,521.62  

. 
 23 73 13 00-0136 EA Removal And Reinstallation Of >11,500 To 16,500 CFM Air Handling Unit ..................................................................... 3,420.63  

. 
 23 73 13 00-0137 EA Removal And Reinstallation Of >16,500 To 22,000 CFM Air Handling Unit ..................................................................... 4,255.23  

. 
 23 73 13 00-0138 EA Removal And Reinstallation Of >22,000 CFM Air Handling Unit ...................................................................................... 7,763.94  

XXXXXXX 
. 
 23 74  Packaged Outdoor HVAC Equipment (23 70) 
. 
. 
 23 74 16  Packaged Rooftop Air-Conditioning Units (23 74)
. 
. 
 23 74 16 13  Packaged, Large-Capacity, Rooftop Air-Conditioning Units (23 74 16)
. 
. 
 23 74 16 13-0001  Electric Cooling, Electric Heat, Self Contained Packaged Rooftop Air-

Conditioning Units (23 74 16 13) 
Note: Electric heating capacity is approximately 1/2 the cooling capacity. Units < 5 tons have 14 SEER, units 5 to 
< 20 tons have 11 EER, and units 20 tons and over have 10 EER. Includes roof curb and economizer with 
enthalpy control. Excludes crane and associated personnel. See CSI section 01 22 23 00-0802 for crane lifting 
equipment, 26 28 16 16-0001 for disconnects. 

. 

. 
 23 74 16 13-0002 EA 2 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ................................................................... 4,661.29 1,637.83 

    For Unit Without Heat, Deduct  -342.25 
. 

 23 74 16 13-0003 EA 3 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ................................................................... 5,998.81 1,712.28 
    For Unit Without Heat, Deduct  -414.09 

. 
 23 74 16 13-0004 EA 4 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ................................................................... 6,982.67 1,786.72 

    For Unit Without Heat, Deduct  -468.25 
. 

 23 74 16 13-0005 EA 5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ................................................................... 8,281.67 1,898.39 
    For Unit Without Heat, Deduct  -540.64 

. 
 23 74 16 13-0006 EA 6 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ................................................................... 9,013.20 2,010.06 

    For Unit Without Heat, Deduct  -584.66 
. 

 23 74 16 13-0007 EA 7.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 10,085.71 2,158.96 
    For Unit Without Heat, Deduct  -648.22 

. 
 23 74 16 13-0008 EA 8.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 10,817.24 2,270.62 

    For Unit Without Heat, Deduct  -692.24 
. 

 23 74 16 13-0009 EA 10 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 11,889.75 2,419.52 
    For Unit Without Heat, Deduct  -755.79 

. 
 23 74 16 13-0010 EA 12.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................ 14,354.23 2,614.57 

    For Unit Without Heat, Deduct  -892.04 
. 

 23 74 16 13-0011 EA 15 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 16,818.72 2,810.36 
    For Unit Without Heat, Deduct  -1,028.29 

. 
 23 74 16 13-0012 EA 17.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................ 19,207.21 3,005.66 

    For Unit Without Heat, Deduct  -1,160.75 
. 

 23 74 16 13-0013 EA 20 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 21,595.71 3,201.20 
    For Unit Without Heat, Deduct  -1,293.20 

. 
 23 74 16 13-0014 EA 22.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................ 24,208.56 3,526.79 

    For Unit Without Heat, Deduct  -1,445.56 
. 

 23 74 16 13-0015 EA 25 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 26,821.44 3,852.62 
    For Unit Without Heat, Deduct  -1,597.91 

. 
 23 74 16 13-0016 EA 27.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................ 29,534.60 4,215.67 

    For Unit Without Heat, Deduct  -1,757.77 
. 

 23 74 16 13-0017 EA 30 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 32,247.76 4,578.47 
    For Unit Without Heat, Deduct  -1,917.62 

. 
 23 74 16 13-0018 EA 35 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 37,571.72 5,341.55 

    For Unit Without Heat, Deduct  -2,234.69 
. 

 23 74 16 13-0019 EA 40 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 42,895.69 6,104.62 
    For Unit Without Heat, Deduct  -2,551.76 

. 
 23 74 16 13-0020 EA 45 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 47,180.51 6,886.32 

    For Unit Without Heat, Deduct  -2,818.11 
. 

 23 74 16 13-0021 EA 50 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 51,465.32 7,668.01 
    For Unit Without Heat, Deduct  -3,084.47 

. 
 23 74 16 13-0022 EA 55 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 56,663.13 8,412.47 

    For Unit Without Heat, Deduct  -3,393.99 
. 

 23 74 16 13-0023 EA 60 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 61,860.96 9,156.95 
    For Unit Without Heat, Deduct  -3,703.51 

. 
 23 74 16 13-0024 EA 65 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 66,906.77 9,901.41 

    For Unit Without Heat, Deduct  -4,005.43 
. 

 23 74 16 13-0025 EA 70 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 71,952.60 10,645.88 
    For Unit Without Heat, Deduct  -4,307.36 

. 
 23 74 16 13-0026 EA 75 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................... 77,097.68 11,464.78 

    For Unit Without Heat, Deduct  -4,619.20 

XXXXXXX 
. 
 23 74 16 13-0027  Electric Cooling, Gas Heat, Self Contained Packaged Rooftop Air-

Conditioning Units (23 74 16 13) 
Note: Units < 5 tons have 14 SEER, units 5 to < 20 tons have 11 EER, and units 20 tons and over have 10 EER. 
Includes roof curb and economizer with enthalpy control. Excludes crane and associated personnel. See CSI 
section 01 22 23 00-0802 for crane lifting equipment. 

. 

. 
 23 74 16 13-0028 EA 2 Ton Electric Cooling, 50 MBH Gas Heating, Self Contained Package Rooftop Unit ..................................................... 4,710.10 1,488.94 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -136.24 
    For Steam Heating Coil Instead Of Gas, Deduct  -54.50 

. 
 23 74 16 13-0029 EA 3 Ton Electric Cooling, 60 To 80 MBH Gas Heating, Self Contained Package Rooftop Unit ........................................... 5,369.80 1,712.28 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -154.34 
    For Steam Heating Coil Instead Of Gas, Deduct  -61.74 

. 
 23 74 16 13-0030 EA 4 Ton Electric Cooling, 80 To 110 MBH Gas Heating, Self Contained Package Rooftop Unit ......................................... 6,621.95 1,972.84 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -199.58 
    For Steam Heating Coil Instead Of Gas, Deduct  -79.83 
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. 
 23 74 16 13-0031 EA 5 Ton Electric Cooling, 100 To 120  MBH Gas Heating, Self Contained Package Rooftop Unit ...................................... 7,592.16 2,121.73 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -238.16 
    For Steam Heating Coil Instead Of Gas, Deduct  -95.26 

. 
 23 74 16 13-0032 EA 6 Ton Electric Cooling, 140 MBH Gas Heating, Self Contained Package Rooftop Unit ................................................... 8,507.36 2,289.24 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -272.75 
    For Steam Heating Coil Instead Of Gas, Deduct  -109.10 

. 
 23 74 16 13-0033 EA 7.5 Ton Electric Cooling, 150 To 180 MBH Gas Heating, Self Contained Package Rooftop Unit .................................... 9,294.89 2,400.91 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -304.68 
    For Steam Heating Coil Instead Of Gas, Deduct  -121.87 

. 
 23 74 16 13-0034 EA 8.5 Ton Electric Cooling, 170 MBH Gas Heating, Self Contained Package Rooftop Unit .............................................. 11,113.05 1,991.45 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -383.18 
    For Steam Heating Coil Instead Of Gas, Deduct  -153.27 

. 
 23 74 16 13-0035 EA 10 Ton Electric Cooling, 200 To 240 MBH Gas Heating, Self Contained Package Rooftop Unit ................................... 13,871.51 2,680.08 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -514.90 
    For Steam Heating Coil Instead Of Gas, Deduct  -205.96 

. 
 23 74 16 13-0036 EA 12.5 Ton Electric Cooling, 250 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 15,153.87 2,903.42 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -564.13 
    For Steam Heating Coil Instead Of Gas, Deduct  -225.65 

. 
 23 74 16 13-0037 EA 15 Ton Electric Cooling, 300 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 18,325.54 3,126.76 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -707.83 
    For Steam Heating Coil Instead Of Gas, Deduct  -283.13 

. 
 23 74 16 13-0038 EA 17.5 Ton Electric Cooling, 330 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 19,368.40 3,350.10 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -745.08 
    For Steam Heating Coil Instead Of Gas, Deduct  -298.03 

. 
 23 74 16 13-0039 EA 20 Ton Electric Cooling, 350 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 29,671.55 3,573.44 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,245.35 
    For Steam Heating Coil Instead Of Gas, Deduct  -498.14 

. 
 23 74 16 13-0040 EA 22.5 Ton Electric Cooling, 380 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 36,234.94 3,945.68 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,548.70 
    For Steam Heating Coil Instead Of Gas, Deduct  -619.48 

. 
 23 74 16 13-0041 EA 25 Ton Electric Cooling, 400 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 42,798.33 4,268.28 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,852.06 
    For Steam Heating Coil Instead Of Gas, Deduct  -740.82 

. 
 23 74 16 13-0042 EA 27.5 Ton Electric Cooling, 450 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 44,092.94 4,690.14 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,891.97 
    For Steam Heating Coil Instead Of Gas, Deduct  -756.79 

. 
 23 74 16 13-0043 EA 30 Ton Electric Cooling, 500 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 45,387.55 5,062.37 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -1,931.89 
    For Steam Heating Coil Instead Of Gas, Deduct  -772.75 

. 
 23 74 16 13-0044 EA 35 Ton Electric Cooling, 550 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 50,839.89 5,918.51 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,147.43 
    For Steam Heating Coil Instead Of Gas, Deduct  -858.97 

. 
 23 74 16 13-0045 EA 40 Ton Electric Cooling, 600 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 56,292.22 6,774.65 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,362.97 
    For Steam Heating Coil Instead Of Gas, Deduct  -945.19 

. 
 23 74 16 13-0046 EA 45 Ton Electric Cooling, 650 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 60,680.16 7,630.78 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,525.29 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,010.12 

. 
 23 74 16 13-0047 EA 50 Ton Electric Cooling, 750 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 65,068.09 8,486.92 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,687.61 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,075.04 

. 
 23 74 16 13-0048 EA 55 Ton Electric Cooling, 800 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 71,265.51 9,343.06 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -2,940.41 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,176.16 

. 
 23 74 16 13-0049 EA 60 Ton Electric Cooling, 850 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 77,462.92 10,199.20 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -3,193.20 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,277.28 

. 
 23 74 16 13-0050 EA 65 Ton Electric Cooling, 900 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 82,956.53 10,627.26 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -3,439.34 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,375.74 

. 
 23 74 16 13-0051 EA 70 Ton Electric Cooling, 950 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 88,425.32 11,036.72 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -3,685.49 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,474.19 

. 
 23 74 16 13-0052 EA 75 Ton Electric Cooling, 1,000 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 93,918.93 11,464.78 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -3,931.63 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,572.65 

. 
 23 74 16 13-0053 EA 80 Ton Electric Cooling, 1,100 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 99,437.36 11,911.47 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -4,177.77 
    For Steam Heating Coil Instead Of Gas, Deduct  -1,671.11 

. 
 23 74 16 13-0054 EA 90 Ton Electric Cooling, 1,200 MBH Gas Heating, Self Contained Package Rooftop Unit .......................................... 135,213.10 13,995.97 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -5,827.59 
    For Steam Heating Coil Instead Of Gas, Deduct  -2,331.04 

. 
 23 74 16 13-0055 EA 100 Ton Electric Cooling, 1,350 MBH Gas Heating, Self Contained Package Rooftop Unit ........................................ 155,781.05 17,048.29 

    For Hot Water Heating Coil Instead Of Gas, Deduct  -6,652.50 
    For Steam Heating Coil Instead Of Gas, Deduct  -2,661.00 

XXXXXXX 
. 
 23 74 16 13-0056  AAON Rooftop Units (23 74 16 13) 

Note: Units < 5 tons have 14 SEER, units 5 to < 20 tons have 11 EER, and units 20 tons and over have 10 EER. 
Excludes crane and associated personnel. See CSI section 01 22 23 00-0802 for crane lifting equipment, 26 28 
16 16-0001 for disconnects. 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 70 Central HVAC Equipment 
23 74 Packaged Outdoor HVAC Equipment 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 484 Monterey County Facilities

. 

. 
 23 74 16 13-0057  AAON RQ Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD (or ECM motor), single stage 
on/off scroll compressor, terminal strip for field supplied thermostat, gas heat, manually adjustable OSA damper, 
microchannel condenser coils. Excludes economizer, controls, disconnect, roof curb, items not specifically 
mentioned above. Excludes crane and associated personnel. See CSI section 01 22 23 00-0802 for crane lifting 
equipment. 

. 

. 
 23 74 16 13-0058 EA 2 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-002) ........................................................................................... 9,983.38 1,488.94 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,012.75 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,098.77 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  865.06 
    For Factory Installed Non-Fused Disconnect, Add  990.03 
    For Factory Installed Exhaust Fan, Add  5,047.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,178.30 

. 
 23 74 16 13-0059 EA 3 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-003) ......................................................................................... 10,914.15 1,712.28 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,085.79 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,178.30 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  926.73 
    For Factory Installed Non-Fused Disconnect, Add  1,061.44 
    For Factory Installed Exhaust Fan, Add  5,047.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,178.30 

. 
 23 74 16 13-0060 EA 4 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-004) ......................................................................................... 11,406.01 1,972.84 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,085.79 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,178.30 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  926.73 
    For Factory Installed Non-Fused Disconnect, Add  1,061.44 
    For Factory Installed Exhaust Fan, Add  5,047.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,178.30 

. 
 23 74 16 13-0061 EA 5 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-005) ......................................................................................... 11,732.75 2,121.73 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,085.79 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,178.30 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  926.73 
    For Factory Installed Non-Fused Disconnect, Add  1,061.44 
    For Factory Installed Exhaust Fan, Add  5,047.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,178.30 

. 
 23 74 16 13-0062 EA 6 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-006) ......................................................................................... 12,824.39 2,587.07 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,085.79 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,178.30 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  926.73 
    For Factory Installed Non-Fused Disconnect, Add  1,061.44 
    For Factory Installed Exhaust Fan, Add  5,047.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,178.30 

XXXXXXX 
. 
 23 74 16 13-0063  AAON RNA Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, single stage on/off compressor, 
terminal strip for field provided thermostat, gas heat, manually adjustable OSA damper. Excludes economizer, 
controls, disconnect, roof curb, items not specifically mentioned above. Excludes crane and associated 
personnel. See CSI section 01 22 23 00-0802 for crane lifting equipment. 

. 

. 
 23 74 16 13-0064 EA 6 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-006) ...................................................................................... 15,357.90 2,289.29 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,056.57 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,623.00 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,082.54 
    For Factory Installed Non-Fused Disconnect, Add  999.77 
    For Factory Installed Exhaust Fan, Add  2,695.80 
    For Hot Water Coil In Lieu Of Gas Heat, Add  918.62 

. 
 23 74 16 13-0065 EA 7 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-007) ...................................................................................... 16,381.58 2,400.95 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,056.57 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,623.00 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,082.54 
    For Factory Installed Non-Fused Disconnect, Add  999.77 
    For Factory Installed Exhaust Fan, Add  2,695.80 
    For Hot Water Coil In Lieu Of Gas Heat, Add  918.62 

. 
 23 74 16 13-0066 EA 8 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-008) ...................................................................................... 18,752.64 2,587.07 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,056.57 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,623.00 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,082.54 
    For Factory Installed Non-Fused Disconnect, Add  999.77 
    For Factory Installed Exhaust Fan, Add  2,695.80 
    For Hot Water Coil In Lieu Of Gas Heat, Add  918.62 

. 
 23 74 16 13-0067 EA 10 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-010) .................................................................................... 18,962.73 2,680.08 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,056.57 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,623.00 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,082.54 
    For Factory Installed Non-Fused Disconnect, Add  999.77 
    For Factory Installed Exhaust Fan, Add  2,695.80 
    For Hot Water Coil In Lieu Of Gas Heat, Add  918.62 

XXXXXXX 
. 
 23 74 16 13-0068  AAON RNB Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (1) on/off scroll compressors, 
terminal strip for field provided thermostat, gas heat, factory installed 3 position economizer. Excludes controls, 
disconnect, roof curb, items not specifically mentioned above. Excludes crane and associated personnel. See 
CSI section 01 22 23 00-0802 for crane lifting equipment. 
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. 
 23 74 16 13-0069 EA 9 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-009) ...................................................................................... 22,330.45 2,680.08 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,556.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,217.25 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  2,570.83 
    For Hot Water Coil In Lieu Of Gas Heat, Add  923.49 

. 
 23 74 16 13-0070 EA 11 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-011) .................................................................................... 22,469.77 2,605.63 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,556.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,217.25 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  2,570.83 
    For Hot Water Coil In Lieu Of Gas Heat, Add  923.49 

. 
 23 74 16 13-0071 EA 13 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-013) .................................................................................... 24,519.04 2,903.42 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,556.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,217.25 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  2,570.83 
    For Hot Water Coil In Lieu Of Gas Heat, Add  923.49 

. 
 23 74 16 13-0072 EA 15 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-015) .................................................................................... 25,193.36 3,126.76 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,556.46 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,217.25 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  2,570.83 
    For Hot Water Coil In Lieu Of Gas Heat, Add  923.49 

XXXXXXX 
. 
 23 74 16 13-0073  AAON RNC Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (2) on/off scroll compressors, 
terminal strip for field provided thermostat, gas heat, factory installed 3 position economizer. Excludes controls, 
disconnect, roof curb, items not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 16 13-0074 EA 16 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-016) .................................................................................... 32,159.28 3,126.76 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,298.17 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,623.00 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  4,714.82 
    For Hot Water Coil In Lieu Of Gas Heat, Add  420.36 

. 
 23 74 16 13-0075 EA 18 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-018) .................................................................................... 34,732.50 3,350.10 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,298.17 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,623.00 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  4,714.82 
    For Hot Water Coil In Lieu Of Gas Heat, Add  420.36 

. 
 23 74 16 13-0076 EA 20 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-020) .................................................................................... 36,810.73 3,573.44 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,298.17 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,623.00 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  4,714.82 
    For Hot Water Coil In Lieu Of Gas Heat, Add  420.36 

. 
 23 74 16 13-0077 EA 25 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-025) .................................................................................... 39,973.30 4,317.91 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,298.17 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,623.00 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  4,714.82 
    For Hot Water Coil In Lieu Of Gas Heat, Add  420.36 

. 
 23 74 16 13-0078 EA 30 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-030) .................................................................................... 45,388.59 5,062.37 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,298.17 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,623.00 
    For Factory Installed Non-Fused Disconnect, Add  965.68 
    For Factory Installed Exhaust Fan, Add  4,714.82 
    For Hot Water Coil In Lieu Of Gas Heat, Add  420.36 

XXXXXXX 
. 
 23 74 16 13-0079  AAON RND Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (2) variable capacity digital 
scroll compressor and (2) on/off compressor, VAV unit controller (varies fan speed and compressor capacity for 
energy savings year round), cooling only - no heat, factory installed economizer with powered exhaust fans with 
VFD's, (building static pressure control), factory installed non-fused disconnect and factory start up. Excludes 
roof curb, items not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 16 13-0080 EA 26 Ton, Air Cooled Packaged Rooftop Units (AAON RND-026) .................................................................................... 59,980.02 4,317.91 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 

. 
 23 74 16 13-0081 EA 31 Ton, Air Cooled Packaged Rooftop Units (AAON RND-031) .................................................................................... 68,391.37 5,062.37 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 

. 
 23 74 16 13-0082 EA 40 Ton, Air Cooled Packaged Rooftop Units (AAON RND-040) .................................................................................... 80,848.99 6,774.65 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 

. 
 23 74 16 13-0083 EA 50 Ton, Air Cooled Packaged Rooftop Units (AAON RND-050) .................................................................................... 94,996.15 8,486.92 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 
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 23 74 16 13-0084 EA 60 Ton, Air Cooled Packaged Rooftop Units (AAON RND-060) .................................................................................. 104,639.48 10,199.20 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 

. 
 23 74 16 13-0085 EA 70 Ton, Air Cooled Packaged Rooftop Units (AAON RND-070) .................................................................................. 110,214.56 11,036.77 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,028.75 
    For Factory Installed Non-Fused Disconnect, Add  2,197.54 
    For Hot Water Coil In Lieu Of Gas Heat, Add  3,083.70 

XXXXXXX 
. 
 23 74 16 13-0086  AAON RNE Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (1 or 2) variable speed VFD 
controlled scroll compressor and (1 or 2) on/off compressor, VAV unit controller (varies fan speed and 
compressor capacity for energy savings year round), cooling only - no heat, factory installed economizer with 
powered exhaust fans with VFD's, (building static pressure control), Microchannel condenser coils with VFD 
controlled condenser fans, factory installed non fused disconnect and factory start up. Excludes roof curb, items 
not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 16 13-0087 EA 55 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-055) .................................................................................. 101,491.94 9,343.06 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0088 EA 65 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-065) .................................................................................. 111,911.61 10,627.31 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0089 EA 75 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-075) .................................................................................. 119,048.02 11,464.78 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0090 EA 95 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-090) .................................................................................. 144,638.19 15,522.13 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0091 EA 105 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-105) ................................................................................ 156,974.97 17,718.31 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0092 EA 120 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-120) ................................................................................ 182,653.78 19,505.03 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0093 EA 130 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-130) ................................................................................ 187,369.50 20,696.17 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

. 
 23 74 16 13-0094 EA 140 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-140) ................................................................................ 196,875.85 23,152.92 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,291.68 
    For Factory Installed Non-Fused Disconnect, Add  3,291.44 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,382.10 

XXXXXXX 
. 
 23 74 16 13-0095  Heating Only Packaged Rooftop Units (23 74 16 13) 

Note: Includes throwaway filters and filter rack. Manual outside air damper, roof curbs and electric heat. Units are 
shipped fully factory assembled in one piece, prewired and include start-up. Excludes crane and associated 
personnel. See CSI section 01 22 23 00-0802 for crane lifting equipment. 

. 

. 
 23 74 16 13-0096 EA 24 MBH Electric Heating Only Self Contained Package Rooftop Unit .............................................................................. 5,097.78 1,340.05 

    For Gas Heat, Add  321.11 
. 

 23 74 16 13-0097 EA 32 MBH Electric Heating Only Self Contained Package Rooftop Unit .............................................................................. 5,977.83 1,541.05 
    For Gas Heat, Add  377.35 

. 
 23 74 16 13-0098 EA 45 MBH Electric Heating Only Self Contained Package Rooftop Unit .............................................................................. 8,066.44 1,775.60 

    For Gas Heat, Add  517.30 
. 

 23 74 16 13-0099 EA 60 MBH Electric Heating Only Self Contained Package Rooftop Unit .............................................................................. 9,067.86 1,909.61 
    For Gas Heat, Add  583.83 

. 
 23 74 16 13-0100 EA 95 MBH Electric Heating Only Self Contained Package Rooftop Unit ............................................................................ 10,626.95 2,160.84 

    For Gas Heat, Add  686.26 
. 

 23 74 16 13-0101 EA 112 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 11,933.90 2,328.30 
    For Gas Heat, Add  773.28 

. 
 23 74 16 13-0102 EA 140 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 14,004.11 2,412.07 

    For Gas Heat, Add  915.97 
. 

 23 74 16 13-0103 EA 170 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 18,079.95 2,814.08 
    For Gas Heat, Add  1,190.55 

. 
 23 74 16 13-0104 EA 200 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 23,635.61 3,015.09 

    For Gas Heat, Add  1,574.09 
. 

 23 74 16 13-0105 EA 230 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 27,485.58 3,216.09 
    For Gas Heat, Add  1,838.23 

. 
 23 74 16 13-0106 EA  270 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 35,521.60 3,551.10 

    For Gas Heat, Add  2,391.82 
. 

 23 74 16 13-0107 EA  330 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 44,347.45 4,518.92 
    For Gas Heat, Add  2,991.76 

. 
 23 74 16 13-0108 EA  360 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 54,346.02 4,556.14 

    For Gas Heat, Add  3,682.72 
. 

 23 74 16 13-0109 EA  450 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 66,119.27 5,326.71 
    For Gas Heat, Add  4,486.30 

. 
 23 74 16 13-0110 EA  540 MBH Electric Heating Only Self Contained Package Rooftop Unit .......................................................................... 85,742.66 6,867.76 

    For Gas Heat, Add  5,818.85 
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XXXXXXX 
. 
 23 74 16 13-0111  Heat Pump, Packaged Rooftop Heat Pump Units (23 74 16 13) 

Note: Includes evaporator and condenser coils, electric heat, thermostatic expansion valve, compressor, 
evaporator and condenser fans, refrigerant charge, filter section with filter, operation and safety controls, motors, 
condensate drain pan, condenser coil guards, manual outside air damper, and roof curb. Excludes crane and 
associated personnel. See CSI section 01 22 23 00-0802 for crane lifting equipment. 

. 

. 
 23 74 16 13-0112  Packaged Rooftop Heat Pump Units (23 74 16 13-0111) 

Note: Includes evaporator and condenser coils, electric heat, thermostatic expansion valve, compressor, 
evaporator and condenser fans, refrigerant charge, filter section with filter, operation and safety controls, motors, 
condensate drain pan, condenser coil guards, manual outside air damper, and roof curb. Excludes crane and 
associated personnel. 

. 

. 
 23 74 16 13-0113 EA 2 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 5,840.59 1,340.05 

    For Economizer With Outside Air Control, Add  1,744.67 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  202.69 

. 
 23 74 16 13-0114 EA 2.5 Ton Packaged Rooftop Heat Pump ........................................................................................................................... 6,152.80 1,440.60 

    For Economizer With Outside Air Control, Add  1,849.10 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  211.60 

. 
 23 74 16 13-0115 EA 3 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 6,509.54 1,541.05 

    For Economizer With Outside Air Control, Add  1,962.88 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  222.74 

. 
 23 74 16 13-0116 EA 3.5 Ton Packaged Rooftop Heat Pump ........................................................................................................................... 6,985.89 1,658.28 

    For Economizer With Outside Air Control, Add  1,917.25 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  238.74 

. 
 23 74 16 13-0117 EA 4 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 7,462.44 1,775.60 

    For Economizer With Outside Air Control, Add  2,049.86 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  254.75 

. 
 23 74 16 13-0118 EA 5 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 7,998.96 1,909.61 

    For Economizer With Outside Air Control, Add  2,200.03 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  218.12 

. 
 23 74 16 13-0119 EA 6 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 8,989.95 2,060.29 

    For Economizer With Outside Air Control, Add  2,434.83 
    For Economizer With Outside Air Control, Add  2,060.26 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  187.29 

. 
 23 74 16 13-0120 EA 7.5 Ton Packaged Rooftop Heat Pump ......................................................................................................................... 11,508.52 2,160.84 

    For Economizer With Outside Air Control, Add  2,475.84 
    For Economizer With Outside Air Control, Add  2,389.56 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  258.82 

. 
 23 74 16 13-0121 EA 8.5 Ton Packaged Rooftop Heat Pump ......................................................................................................................... 12,863.11 2,328.30 

    For Economizer With Outside Air Control, Add  2,625.67 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  292.76 

. 
 23 74 16 13-0122 EA 10 Ton Packaged Rooftop Heat Pump .......................................................................................................................... 13,820.60 2,412.07 

    For Economizer With Outside Air Control, Add  2,668.50 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  212.09 

. 
 23 74 16 13-0123 EA 12.5 Ton Packaged Rooftop Heat Pump........................................................................................................................ 16,013.24 2,613.08 

    For Economizer With Outside Air Control, Add  2,994.96 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  250.58 

. 
 23 74 16 13-0124 EA 15 Ton Packaged Rooftop Heat Pump .......................................................................................................................... 18,205.89 2,814.08 

    For Economizer With Outside Air Control, Add  3,321.43 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  289.08 

. 
 23 74 16 13-0125 EA 17.5 Ton Packaged Rooftop Heat Pump........................................................................................................................ 20,375.71 3,015.09 

    For Economizer With Outside Air Control, Add  3,645.62 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  327.11 

. 
 23 74 16 13-0126 EA 20 Ton Packaged Rooftop Heat Pump .......................................................................................................................... 22,545.53 3,216.09 

    For Economizer With Outside Air Control, Add  3,969.81 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  365.15 

XXXXXXX 
. 
 23 74 23  Packaged, Outdoor, Heating-Only Makeup-Air Units (23 74)
. 
. 
 23 74 23 13  Packaged, Direct-Fired, Outdoor, Heating-Only Makeup-Air Units (23 74 23) 
. 
. 
 23 74 23 13-0001  Make-Up Air Units (23 74 23 13) 

Note: Including throwaway filters. Units are shipped fully factory assembled in one piece, prewired, prepiped, 
charged with refrigerant, and include start-up. Excludes crane and associated personnel. See CSI section 01 22 
23 00-0802 for crane lifting equipment. 

. 

. 
 23 74 23 13-0002  Gas-Fired Electric Spark Make-Up Air Units (23 74 23 13-0001) 

Note: With 2-position damper curb filter and thermostat with capillary. Excludes crane and associated personnel. 
See CSI section 01 22 23 00-0803 for crane lifting equipment. 

. 

. 
 23 74 23 13-0003 EA  100,000 BTU 1/2 HP, 1,200 CFM, Make-up Air Unit, Gas Fired, Electric Spark .............................................................. 5,639.86 446.68 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,468.62 
    For Equipment Base Roof Curb, Add  682.65 

. 
 23 74 23 13-0004 EA  300,000 BTU 1-1/2 HP, 3,500 CFM, Make-up Air Unit, Gas Fired, Electric Spark ........................................................... 7,267.13 506.24 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,924.54 
    For Equipment Base Roof Curb, Add  882.83 

. 
 23 74 23 13-0005 EA  500,000 BTU 2 HP, 4,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ............................................................... 10,072.58 595.57 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,723.99 
    For Equipment Base Roof Curb, Add  1,229.29 

. 
 23 74 23 13-0006 EA  670,000 BTU 3 HP, 6,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ............................................................... 10,169.21 635.28 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,730.64 
    For Equipment Base Roof Curb, Add  1,239.14 

. 
 23 74 23 13-0007 EA  800,000 BTU 5 HP, 7,500 CFM, Make-up Air Unit, Gas Fired, Electric Spark ............................................................... 13,842.66 714.69 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,795.45 
    For Equipment Base Roof Curb, Add  1,694.60 
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. 
 23 74 23 13-0008 EA  1,200,000 BTU 10 HP, 10,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ........................................................ 20,924.50 893.36 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,830.67 
    For Equipment Base Roof Curb, Add  2,570.89 

XXXXXXX 
. 
 23 74 23 13-0009  Electric Make-Up Air Units (23 74 23 13-0001) 

Note: With 2-position damper curb filter and thermostat with capillary. Excludes crane and associated personnel. 
See CSI section 01 22 23 00-0803 for crane lifting equipment. 

. 

. 
 23 74 23 13-0010 EA  33 KW, 1/2 HP, 1,200 CFM Make-up Air Unit, Electric .................................................................................................. 11,484.43 446.68 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,221.99 
    For Equipment Base Roof Curb, Add  1,413.22 

. 
 23 74 23 13-0011 EA  100 KW, 1-1/2 HP, 3,500 CFM Make-up Air Unit, Electric ............................................................................................. 16,388.56 506.24 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,660.97 
    For Equipment Base Roof Curb, Add  2,023.01 

. 
 23 74 23 13-0012 EA  150 KW, 2 HP, 4,000 CFM Make-up Air Unit, Electric ................................................................................................... 20,295.00 595.57 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,790.72 
    For Equipment Base Roof Curb, Add  2,507.10 

. 
 23 74 23 13-0013 EA  250 KW, 5 HP, 7,500 CFM Make-up Air Unit, Electric ................................................................................................... 26,240.92 714.69 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  7,514.93 
    For Equipment Base Roof Curb, Add  3,244.38 

. 
 23 74 23 13-0014 EA  400 KW, 10 HP, 10,000 CFM Make-up Air Unit, Electric ............................................................................................... 42,361.32 893.36 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  12,261.72 
    For Equipment Base Roof Curb, Add  5,250.50 

XXXXXXX 
. 
 23 76  Evaporative Air-Cooling Equipment (23 70) 
. 
. 
 23 76 13  Direct Evaporative Air Coolers (23 76) 
. 
. 
 23 76 13 00-0001  Residential Side Or Down Draft Evaporative Cooling Unit (23 76 13) 

Note: Includes motor, belt and pads. 
. 
. 

 23 76 13 00-0002 EA 3,000 CFM, 1/3 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 1,163.21 311.58 
. 

 23 76 13 00-0003 EA 4,300 CFM, 1/3 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 1,372.08 363.51 
. 

 23 76 13 00-0004 EA 4,400 CFM, 1/2 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 1,752.89 415.44 
. 

 23 76 13 00-0005 EA 5,000 CFM, 3/4 HP Residential Side Or Down Draft Evaporative Cooling Unit ............................................................... 1,914.44 467.37 
. 

 23 76 13 00-0006 EA 6,000 CFM, 3/4 HP Residential Side Or Down Draft Evaporative Cooling Unit ............................................................... 2,191.40 519.30 
. 

 23 76 13 00-0007 EA 7,000 CFM, 1 HP Residential Side Or Down Draft Evaporative Cooling Unit .................................................................. 2,364.49 571.23 

XXXXXXX 
. 
 23 76 13 00-0008  Industrial Side Draft/Side Discharge Evaporative Coolers (23 76 13) 

Note: Excludes motor starter, piping, power wiring and equipment rigging. 
. 
. 

 23 76 13 00-0009 EA  7,500 CFM, 3/4 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................... 2,079.31 296.55 
. 

 23 76 13 00-0010 EA  8,500 CFM, 1 HP Industrial Side Or Down Draft Evaporative Cooling Unit ...................................................................... 2,145.89 306.15 
. 

 23 76 13 00-0011 EA  9,500 CFM, 1 1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................ 2,580.18 425.18 
. 

 23 76 13 00-0012 EA  11,375 CFM, 2 HP Industrial Side Or Down Draft Evaporative Cooling Unit .................................................................... 5,355.31 501.89 
. 

 23 76 13 00-0013 EA 13,020 CFM, 3 HP Industrial Side Or Down Draft Evaporative Cooling Unit .................................................................... 5,874.13 734.75 
. 

 23 76 13 00-0014 EA  16,267 CFM, 3 HP Industrial Side Or Down Draft Evaporative Cooling Unit .................................................................... 6,706.02 783.74 
. 

 23 76 13 00-0015 EA 15,438 CFM, 5 HP Industrial Side Or Down Draft Evaporative Cooling Unit .................................................................... 6,225.73 881.71 
. 

 23 76 13 00-0016 EA 19,286 CFM, 5 HP Industrial Side Or Down Draft Evaporative Cooling Unit .................................................................... 7,407.42 1,102.14 
. 

 23 76 13 00-0017 EA 17,672 CFM, 7-1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................. 7,572.20 1,440.70 
. 

 23 76 13 00-0018 EA  22,077 CFM, 7-1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................. 8,374.12 1,469.51 
. 

 23 76 13 00-0019 EA 24,301 CFM, 10 HP Industrial Side Or Down Draft Evaporative Cooling Unit .................................................................. 8,854.16 1,632.82 
. 

 23 76 13 00-0020 EA 30,000 CFM, 20 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................ 12,026.17 2,551.26 
. 

 23 76 13 00-0021 EA 35,000 CFM, 20 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................ 13,401.95 2,662.16 
. 

 23 76 13 00-0022 EA  40,000 CFM, 30 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................ 14,797.93 2,783.15 

XXXXXXX 
. 
 23 80  Decentralized Unitary HVAC Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 23 05 29 00-0000 for hangers and supports, 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for 
terminations, 26 28 16 16-0001 for disconnect. 

. 

. 
 23 81  Decentralized Unitary HVAC Equipment (23 80) 
. 
. 
 23 81 13  Packaged Terminal Air-Conditioners (23 81)

Note: Units consists of fresh air intake, throwaway filters, exhaust, automatic thermostat, hermetically sealed compressor with 
5 year guarantee, "sleeve-type" construction, condensing fan motor enclosed, fan to be aluminum, three wire ground cord, 
multi speed fan, exposed steel parts to be phosphate bonderized with baked enamel finish and copper tubes mechanically 
expanded into aluminum of evaporator and condensing coils. Includes equipment rigging. Efficiency Rating (ER) not less than 
9. 

. 

. 
 23 81 13 11  Packaged Terminal Air-Conditioners, Through-Wall Units (23 81 13)
. 
. 
 23 81 13 11-0001  Packaged Terminal Air-Conditioners (23 81 13 11) 
. 
. 
 23 81 13 11-0002  Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioners (23 81 

13 11-0001) 
. 
. 

 23 81 13 11-0003 EA  7,200 BTU, 13 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ................. 1,498.01 194.74 
    For >35 To 70, Deduct  -33.26 
    For >70 To 100, Deduct  -55.43 
    For >100, Deduct  -77.60 

. 
 23 81 13 11-0004 EA  9,400 BTU, 12.1 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 1,580.02 226.55 

    For >35 To 70, Deduct  -33.82 
    For >70 To 100, Deduct  -56.37 
    For >100, Deduct  -78.92 
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. 
 23 81 13 11-0005 EA  11,800 BTU, 11.6 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ............ 1,673.36 241.44 

    For >35 To 70, Deduct  -35.70 
    For >70 To 100, Deduct  -59.50 
    For >100, Deduct  -83.29 

. 
 23 81 13 11-0006 EA 14,500 BTU, 10.4 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ............ 1,807.52 259.52 

    For >35 To 70, Deduct  -38.66 
    For >70 To 100, Deduct  -64.43 
    For >100, Deduct  -90.21 

XXXXXXX 
. 
 23 81 13 11-0007  Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioners (23 81 13 

11-0001) 
. 
. 

 23 81 13 11-0008 EA  7,200 BTU, 13 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner ................... 1,586.78 201.03 
    For >35 To 70, Deduct  -35.56 
    For >70 To 100, Deduct  -59.27 
    For >100, Deduct  -82.98 

. 
 23 81 13 11-0009 EA  9,400 BTU, 12.1 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner ................ 1,680.27 226.55 

    For >35 To 70, Deduct  -36.83 
    For >70 To 100, Deduct  -61.38 
    For >100, Deduct  -85.94 

. 
 23 81 13 11-0010 EA  11,800 BTU, 11.6 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 1,746.00 241.44 

    For >35 To 70, Deduct  -37.88 
    For >70 To 100, Deduct  -63.13 
    For >100, Deduct  -88.38 

. 
 23 81 13 11-0011 EA 14,500 BTU, 10.4 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 1,903.41 259.52 

    For >35 To 70, Deduct  -41.54 
    For >70 To 100, Deduct  -69.23 
    For >100, Deduct  -96.92 

XXXXXXX 
. 
 23 81 13 11-0012  Packaged Terminal Air-Conditioners, Through-Wall Unit Sleeve (23 81 13 11) 

Note: Includes wall case, exterior grille, weather panel and steel closure panels. Includes bolts, nuts, washers, 
caulking and lintel supports. Not for use with new A/C units where wall sleeve is provided. Excludes cutting 
opening for unit or patching masonry or concrete. 

. 

. 
 23 81 13 11-0013 EA  Up To 10,000 BTU Unit, Thru Wall A/C Sleeve ..................................................................................................................... 91.66  

. 
 23 81 13 11-0014 EA  >10,000 To 20,000 BTU Unit, Thru Wall A/C Sleeve .......................................................................................................... 103.47  

. 
 23 81 13 11-0015 EA  >20,000 To 30,000 BTU Unit, Thru Wall A/C Sleeve .......................................................................................................... 115.28  

XXXXXXX 
. 
 23 81 13 11-0016  Removal And Reinstallation Of Packaged Terminal Air-Conditioners, 

Through-Wall Units (23 81 13 11) 
Note: Includes storage and cleaning. 

. 

. 
 23 81 13 11-0017 EA Removal And Reinstallation Of Packaged Terminal Air-Conditioners, Through-Wall Units ................................................ 207.72  

XXXXXXX 
. 
 23 81 13 13  Packaged Terminal Air-Conditioners, Outdoor, Wall-Mounted Units (23 81 13) 
. 
. 
 23 81 13 13-0001  Single Package Vertical Wall Cooling Unit (23 81 13 13) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Wall units are wired for 230/208 Volt, 1 phase, 
60 HZ. With solid state electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls, 
insulated steel cabinet, with wall sleeve and outdoor grille and stainless steel drain pan. Excludes crane and 
associated personnel. See CSI section 01 22 23 00-0803 for crane lifting equipment. 

. 

. 
 23 81 13 13-0002 EA 1/2 Ton Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................................ 3,584.51 236.31 

. 
 23 81 13 13-0003 EA 1 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................... 5,973.55 247.56 

. 
 23 81 13 13-0004 EA 1-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .............................................. 7,792.76 258.82 

. 
 23 81 13 13-0005 EA 2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................... 8,957.02 281.32 

. 
 23 81 13 13-0006 EA 2-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................ 11,226.64 326.33 

. 
 23 81 13 13-0007 EA 3 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................. 12,061.62 405.10 

. 
 23 81 13 13-0008 EA 3-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................ 13,355.79 450.11 

. 
 23 81 13 13-0009 EA 4 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................. 14,708.86 506.37 

. 
 23 81 13 13-0010 EA 5 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................. 16,560.83 607.64 

. 
 23 81 13 13-0011 EA 7-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................ 21,400.56 753.93 

. 
 23 81 13 13-0012 EA 10 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 25,559.24 1,012.75 

. 
 23 81 13 13-0013 EA 15 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 35,784.60 1,237.80 

. 
 23 81 13 13-0014 EA 20 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 41,238.41 1,474.10 

. 
 23 81 13 13-0015 EA 25 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 49,256.54 1,654.15 

XXXXXXX 
. 
 23 81 16  Room Air-Conditioners (23 81)

Note: Units consists of fresh air intake, throwaway filters, exhaust, automatic thermostat, hermetically sealed compressor with 
5 year guarantee, "sleeve-type" construction, condensing fan motor enclosed, fan to be aluminum, three wire ground cord, 
multi speed fan, exposed steel parts to be phosphate bonderized with baked enamel finish and copper tubes mechanically 
expanded into aluminum of evaporator and condensing coils. Includes equipment rigging. Efficiency Rating (ER) not less than 
9. 

. 

. 
 23 81 16 00-0001  Window Unit, Room Air-Conditioners (23 81 16) 
. 
. 
 23 81 16 00-0002  Cooling Only, Window Unit, Room Air-Conditioners (23 81 16 00-0001) 
. 
. 
 23 81 16 00-0003  Cooling Only, Window Unit, Room Air-Conditioners (Frigidaire) (23 81 16 00-0002) 
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. 

. 
 23 81 16 00-0004 EA  5,000 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0533Q1) ................ 496.97 109.05 

    For >10 To 50, Deduct  -13.94 
    For >50 To 75, Deduct  -19.52 
    For >75 To 100, Deduct  -27.89 
    For >100, Deduct  -33.46 

. 
 23 81 16 00-0005 EA  6,000 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0633Q1) ................ 524.99 109.05 

    For >10 To 50, Deduct  -15.34 
    For >50 To 75, Deduct  -21.48 
    For >75 To 100, Deduct  -30.69 
    For >100, Deduct  -36.83 

. 
 23 81 16 00-0006 EA  8,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0833U1) ................. 595.06 109.05 

    For >10 To 50, Deduct  -18.85 
    For >50 To 75, Deduct  -26.39 
    For >75 To 100, Deduct  -37.70 
    For >100, Deduct  -45.23 

. 
 23 81 16 00-0007 EA  10,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1033U1) ............... 658.03 109.05 

    For >10 To 50, Deduct  -22.00 
    For >50 To 75, Deduct  -30.79 
    For >75 To 100, Deduct  -43.99 
    For >100, Deduct  -52.79 

. 
 23 81 16 00-0008 EA  12,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1233Q1) .............. 819.27 109.05 

    For >10 To 50, Deduct  -30.06 
    For >50 To 75, Deduct  -42.08 
    For >75 To 100, Deduct  -60.12 
    For >100, Deduct  -72.14 

. 
 23 81 16 00-0009 EA  15,100 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1533Q1) .............. 959.40 109.05 

    For >10 To 50, Deduct  -37.06 
    For >50 To 75, Deduct  -51.89 
    For >75 To 100, Deduct  -74.13 
    For >100, Deduct  -88.95 

. 
 23 81 16 00-0010 EA 8,000 BTU, 10.9 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS0833Q1) .................................................................................................................................................................... 903.35 109.05 
    For >10 To 50, Deduct  -34.26 
    For >50 To 75, Deduct  -47.97 
    For >75 To 100, Deduct  -68.52 
    For >100, Deduct  -82.23 

. 
 23 81 16 00-0011 EA  10,000 BTU, 9.5 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS1022Q1) .................................................................................................................................................................... 973.41 109.05 
    For >10 To 50, Deduct  -37.77 
    For >50 To 75, Deduct  -52.87 
    For >75 To 100, Deduct  -75.53 
    For >100, Deduct  -90.64 

. 
 23 81 16 00-0012 EA 12,000 BTU, 9.5 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS1222Q1) ................................................................................................................................................................. 1,029.46 109.05 
    For >10 To 50, Deduct  -40.57 
    For >50 To 75, Deduct  -56.79 
    For >75 To 100, Deduct  -81.14 
    For >100, Deduct  -97.36 

. 
 23 81 16 00-0013 EA  18,500 BTU, 11.2 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire 

FFRE1833Q2) ................................................................................................................................................................. 1,085.51 109.05 
    For >10 To 50, Deduct  -43.37 
    For >50 To 75, Deduct  -60.72 
    For >75 To 100, Deduct  -86.74 
    For >100, Deduct  -104.09 

. 
 23 81 16 00-0014 EA  22,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE2233S2) ....... 1,197.62 109.05 

    For >10 To 50, Deduct  -48.98 
    For >50 To 75, Deduct  -68.57 
    For >75 To 100, Deduct  -97.95 
    For >100, Deduct  -117.54 

. 
 23 81 16 00-0015 EA 25,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE2533S2) ....... 1,211.63 109.05 

    For >10 To 50, Deduct  -49.68 
    For >50 To 75, Deduct  -69.55 
    For >75 To 100, Deduct  -99.35 
    For >100, Deduct  -119.22 

. 
 23 81 16 00-0016 EA 28,000 BTU, 9.0 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRA2822R2) ....... 1,374.90 109.05 

    For >10 To 50, Deduct  -57.84 
    For >50 To 75, Deduct  -80.98 
    For >75 To 100, Deduct  -115.68 
    For >100, Deduct  -138.81 

XXXXXXX 
. 
 23 81 16 00-0017  Cooling Only, Window Unit, Room Air-Conditioners (Friedrich Kuhl) (23 81 16 00-

0002) 
. 
. 

 23 81 16 00-0018 EA 8,000 BTU, 12.2 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS08N10C) ................... 1,455.55 109.05 
. 

 23 81 16 00-0019 EA 10,000 BTU, 12.2 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS10N10C) ................. 1,593.18 109.05 
. 

 23 81 16 00-0020 EA 11,900 BTU, 12.2 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS12N10C) ................. 1,655.74 109.05 
. 

 23 81 16 00-0021 EA 12,000 BTU, 12.2 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS12N30C) .......... 1,680.76 109.05 
. 

 23 81 16 00-0022 EA 20,000 BTU, 10.4 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SM18N30C) ......... 1,905.98 109.05 
. 

 23 81 16 00-0023 EA 24,000 BTU, 10.4 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SL24N30C) .......... 2,469.02 109.05 
. 

 23 81 16 00-0024 EA 28,000 BTU, 10.0 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SL28N30C) .......... 2,656.70 109.05 
. 

 23 81 16 00-0025 EA 36,000 BTU, 9.0 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SL36N30B) ............ 2,906.94 109.05 

XXXXXXX 
. 
 23 81 16 00-0026  Heating And Cooling, Window Unit, Room Air-Conditioners (23 81 16 00-0001) 
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. 

. 
 23 81 16 00-0027  Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioners 

(Frigidaire) (23 81 16 00-0026) 
. 
. 

 23 81 16 00-0028 EA  8,000 BTU, 9.8 EER, 115 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner (Frigidaire 
FFRH0822R1) ................................................................................................................................................................ 1,029.46 109.05 

    For >10 To 50, Deduct  -40.57 
    For >50 To 75, Deduct  -56.79 
    For >75 To 100, Deduct  -81.14 
    For >100, Deduct  -97.36 

. 
 23 81 16 00-0029 EA  12,000 BTU, 10.9 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH1222R2) ............................................................................................................................................... 1,183.61 109.05 
    For >10 To 50, Deduct  -48.28 
    For >50 To 75, Deduct  -67.59 
    For >75 To 100, Deduct  -96.55 
    For >100, Deduct  -115.86 

. 
 23 81 16 00-0030 EA  18,500 BTU, 10.7 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH1822R2) ............................................................................................................................................... 1,267.68 109.05 
    For >10 To 50, Deduct  -52.48 
    For >50 To 75, Deduct  -73.47 
    For >75 To 100, Deduct  -104.96 
    For >100, Deduct  -125.95 

. 
 23 81 16 00-0031 EA  25,000 BTU, 9.4 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH2522R2) ............................................................................................................................................... 1,575.97 109.05 
    For >10 To 50, Deduct  -67.89 
    For >50 To 75, Deduct  -95.05 
    For >75 To 100, Deduct  -135.79 
    For >100, Deduct  -162.94 

XXXXXXX 
. 
 23 81 16 00-0032  Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioners 

(Friedrich) (23 81 16 00-0026) 
. 
. 

 23 81 16 00-0033 EA 12,000 BTU, 11.3 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 
(Friedrich ES12N33B) ..................................................................................................................................................... 1,743.32 109.05 

XXXXXXX 
. 
 23 81 16 00-0034  Accessories (23 81 16 00-0001) 
. 
. 

 23 81 16 00-0035 SET Aluminum Air Conditioner Unit Frame And Bracket Assembly ............................................................................................ 446.03 58.50 

XXXXXXX 
. 
 23 81 16 00-0036  Removal And Reinstallation Of Room Air-Conditioners (23 81 16) 

Note: Includes storage and cleaning. 
. 
. 

 23 81 16 00-0037 EA Removal And Reinstallation Of Room Air-Conditioning Unit In Window Lower Sash ......................................................... 129.82  
. 

 23 81 16 00-0038 EA Removal And Reinstallation Of Room Air-Conditioning Unit In Window Upper Sash ......................................................... 281.85  

XXXXXXX 
. 
 23 81 16 00-0039  Through-The-Wall, Room Air-Conditioners (23 81 16) 

Note: Base unit excludes wall sleeve. 
. 
. 
 23 81 16 00-0040  Cooling Only, Through-The-Wall, Room Air-Conditioners (23 81 16 00-0039) 
. 
. 
 23 81 16 00-0041  Cooling Only, Through-The-Wall, Room Air-Conditioners (Friedrich) (23 81 16 00-

0040) 
. 
. 

 23 81 16 00-0042 EA  8,000 BTU, 10.7 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS08D10A) ......... 1,092.94 77.89 
    For >10 To 50, Deduct  -46.86 
    For >50 To 75, Deduct  -65.60 
    For >75 To 100, Deduct  -93.72 
    For >100, Deduct  -112.46 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  274.58 

. 
 23 81 16 00-0043 EA 9,800 BTU, 10.7 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS10D10B) ......... 1,180.52 77.89 

    For >10 To 50, Deduct  -51.24 
    For >50 To 75, Deduct  -71.73 
    For >75 To 100, Deduct  -102.47 
    For >100, Deduct  -122.97 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  274.58 

. 
 23 81 16 00-0044 EA  12,000 BTU, 9.8 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS12D10A) ......... 1,343.18 77.89 

    For >10 To 50, Deduct  -59.37 
    For >50 To 75, Deduct  -83.12 
    For >75 To 100, Deduct  -118.74 
    For >100, Deduct  -142.49 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  274.58 

. 
 23 81 16 00-0045 EA 10,000 BTU, 10.7 EER, 230/208 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich 

WS10D30A) .................................................................................................................................................................... 1,180.52 77.89 
    For >10 To 50, Deduct  -51.24 
    For >50 To 75, Deduct  -71.73 
    For >75 To 100, Deduct  -102.47 
    For >100, Deduct  -122.97 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  274.58 

. 
 23 81 16 00-0046 EA 12,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich 

WS12D30A) .................................................................................................................................................................... 1,343.18 77.89 
    For >10 To 50, Deduct  -59.37 
    For >50 To 75, Deduct  -83.12 
    For >75 To 100, Deduct  -118.74 
    For >100, Deduct  -142.49 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  274.58 

XXXXXXX 
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. 
 23 81 16 00-0047  Heating And Cooling, Through-The-Wall, Room Air-Conditioners (23 81 16 00-0039) 
. 
. 
 23 81 16 00-0048  Electric Heat, Heating And Cooling, Through-The-Wall, Room Air-

Conditioners (Friedrich) (23 81 16 00-0047) 
. 
. 

 23 81 16 00-0049 EA 10,000 BTU, 9.8 EER, 230/208 Volt, Heating And Cooling, Through-The-Wall, Room Air-Conditioner (Friedrich 
WE10D33) ...................................................................................................................................................................... 1,380.71 77.89 

    For >10 To 50, Deduct  -61.25 
    For >50 To 75, Deduct  -85.74 
    For >75 To 100, Deduct  -122.49 
    For >100, Deduct  -146.99 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  274.58 

. 
 23 81 16 00-0050 EA  12,000 BTU, 9.8 EER, 230/208 Volt, Heating And Cooling, Through-The-Wall, Room Air-Conditioner (Friedrich 

WE12D33) ...................................................................................................................................................................... 1,480.81 77.89 
    For >10 To 50, Deduct  -66.25 
    For >50 To 75, Deduct  -92.75 
    For >75 To 100, Deduct  -132.50 
    For >100, Deduct  -159.00 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  274.58 

XXXXXXX 
. 
 23 81 23  Computer-Room Air-Conditioners (23 81)

Note: Includes equipment rigging. Indoor units include filters. 
. 
. 
 23 81 23 12  Large-Capacity, Computer-Room Air-Conditioners, Floor Mounted Units (23 81 

23) 
. 
. 
 23 81 23 12-0001  Floor Mounted Air Cooled Direct Expansion Type (23 81 23 12) 

Note: Includes compressor sequence switch, mode alert monitor, non-locking disconnect switch, firestat, infrared 
humidifier, auto flush on humidifier, two liquitect sensors, floor stand, and outdoor air cooled condenser complete 
with fan speed control. Excludes precharged copper pipe. 

. 

. 
 23 81 23 12-0002 EA 3 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 35,010.88 2,216.79 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  3,960.26 

. 
 23 81 23 12-0003 EA 5 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 38,643.20 2,424.61 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  4,373.27 

. 
 23 81 23 12-0004 EA 6 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 53,568.37 2,770.99 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  6,180.87 

. 
 23 81 23 12-0005 EA 8 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 58,646.30 2,944.17 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  6,783.41 

. 
 23 81 23 12-0006 EA 10 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 63,724.21 3,117.36 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  7,385.95 

. 
 23 81 23 12-0007 EA 16 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 71,359.83 3,740.83 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  8,214.41 

. 
 23 81 23 12-0008 EA 20 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 80,644.19 4,156.48 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  9,307.76 

. 
 23 81 23 12-0009 EA 22 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 84,378.19 4,293.57 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  9,744.96 

. 
 23 81 23 12-0010 EA 24 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 91,894.40 4,433.57 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  10,654.59 

. 
 23 81 23 12-0011 EA 30 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 99,374.13 4,987.77 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  11,494.45 

XXXXXXX 
. 
 23 81 23 12-0012  Floor Mounted Chilled Water Type (23 81 23 12) 

Note: Includes mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto flush on 
humidifier, two liquitect sensors, floor stand. Excludes chilled water source. See CSI section 23 81 23 12-0020 
for chilled water source. 

. 

. 
 23 81 23 12-0013 EA 3 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source .................................................. 23,679.54 1,518.96 

    For Liebert Unit, Add  2,706.78 
. 

 23 81 23 12-0014 EA 5 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source .................................................. 25,439.66 1,682.53 
    For Liebert Unit, Add  2,899.54 

. 
 23 81 23 12-0015 EA 12 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 31,398.68 2,562.74 

    For Liebert Unit, Add  3,497.71 
. 

 23 81 23 12-0016 EA 16 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 32,838.86 2,596.50 
    For Liebert Unit, Add  3,672.15 

. 
 23 81 23 12-0017 EA 20 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 34,099.14 2,700.36 

    For Liebert Unit, Add  3,810.60 
. 

 23 81 23 12-0018 EA 22 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 34,874.52 2,960.01 
    For Liebert Unit, Add  3,865.98 

. 
 23 81 23 12-0019 EA 31 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 36,984.16 3,219.66 

    For Liebert Unit, Add  4,087.49 

XXXXXXX 
. 
 23 81 23 12-0020  Floor Mounted Water Source (23 81 23 12) 

Note: Includes mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto flush on 
humidifier, two liquitect sensors, floor stand. Excludes water source. 
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. 

. 
 23 81 23 12-0021 EA 3 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 18,285.60 1,385.49 

    For Liebert Unit, Add  2,026.88 
. 

 23 81 23 12-0022 EA  5 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 20,135.88 1,454.77 
    For Liebert Unit, Add  2,245.16 

. 
 23 81 23 12-0023 EA 6 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 26,163.62 1,524.05 

    For Liebert Unit, Add  2,985.75 
. 

 23 81 23 12-0024 EA  8 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 28,191.22 1,662.59 
    For Liebert Unit, Add  3,211.82 

. 
 23 81 23 12-0025 EA  10 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 31,143.35 1,801.14 

    For Liebert Unit, Add  3,554.83 
. 

 23 81 23 12-0026 EA  12 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 32,353.94 1,939.69 
    For Liebert Unit, Add  3,679.57 

. 
 23 81 23 12-0027 EA  15 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 33,774.90 2,078.23 

    For Liebert Unit, Add  3,835.48 
. 

 23 81 23 12-0028 EA  20 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 34,718.92 2,216.79 
    For Liebert Unit, Add  3,929.03 

. 
 23 81 23 12-0029 EA 25 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 39,690.31 2,632.43 

    For Liebert Unit, Add  4,469.53 

XXXXXXX 
. 
 23 81 23 12-0030  Floor Mounted Glycol System Type (23 81 23 12) 

Note: Includes drycoolers, mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto 
flush on humidifier, two liquitect sensors, floor stand. Excludes chilled water source. See CSI section 23 81 23 
12-0020 for water source. 

. 

. 
 23 81 23 12-0031 EA 3 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 34,247.45 1,518.96 

    For Liebert Unit, Add  4,027.77 
. 

 23 81 23 12-0032 EA 5 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 36,863.15 1,682.53 
    For Liebert Unit, Add  4,327.47 

. 
 23 81 23 12-0033 EA 6 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 56,896.12 1,885.06 

    For Liebert Unit, Add  6,797.84 
. 

 23 81 23 12-0034 EA 9 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 58,704.49 2,087.59 
    For Liebert Unit, Add  6,990.13 

. 
 23 81 23 12-0035 EA 10 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 62,827.35 2,290.11 

    For Liebert Unit, Add  7,471.73 
. 

 23 81 23 12-0036 EA 16 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 75,199.63 2,596.50 
    For Liebert Unit, Add  8,965.04 

. 
 23 81 23 12-0037 EA 20 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 82,458.18 2,700.36 

    For Liebert Unit, Add  9,855.48 
. 

 23 81 23 12-0038 EA 22 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 85,506.92 2,960.01 
    For Liebert Unit, Add  10,195.03 

. 
 23 81 23 12-0039 EA 30 Ton Computer Room Air Conditioner, Glycol System Type .................................................................................... 104,166.04 3,219.66 

    For Liebert Unit, Add  12,485.23 

XXXXXXX 
. 
 23 81 23 12-0040  Removal And Reinstallation Of Computer Room Unit (23 81 23 12) 

Note: Includes storage and cleaning. Excludes main mechanical piping. Reconnection of existing valves are 
included. 

. 

. 
 23 81 23 12-0041 EA Removal And Reinstallation Up To 6 Ton, Floor Mounted Chilled Water Computer Room Unit ...................................... 2,077.20  

. 
 23 81 23 12-0042 EA Removal And Reinstallation Up To 6 Ton Direct Expansion Computer Room Unit .......................................................... 1,731.00  

XXXXXXX 
. 
 23 81 23 13  Computer-Room Air-Conditioners, Ceiling Mounted Units (23 81 23) 
. 
. 
 23 81 23 13-0001  Ceiling Mounted Packaged Computer Room Air Conditioner (23 81 23 13) 

Note: Includes compressor sequence switch, mode alert monitor, non-locking disconnect switch, firestat, infrared 
humidifier, auto flush on humidifier, two liquitect sensors, floor stand, and outdoor air cooled condenser complete 
with fan speed control. 

. 

. 
 23 81 23 13-0002 EA 1 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ....................................................... 13,896.03 658.48 

    For Liebert Unit, Add  1,613.60 
. 

 23 81 23 13-0003 EA 1.5 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System .................................................... 15,362.74 790.79 
    For Liebert Unit, Add  1,772.14 

. 
 23 81 23 13-0004 EA 2 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ....................................................... 17,543.87 989.68 

    For Liebert Unit, Add  2,007.52 
. 

 23 81 23 13-0005 EA 3 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ....................................................... 21,557.28 1,154.62 
    For Liebert Unit, Add  2,478.29 

. 
 23 81 23 13-0006 EA 5 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ....................................................... 29,240.03 1,254.94 

    For Liebert Unit, Add  3,419.81 

XXXXXXX 
. 
 23 81 26  Split-System Air-Conditioners (23 81)
. 
. 
 23 81 26 13  Small-Capacity Split-System Air-Conditioners (23 81 26)
. 
. 
 23 81 26 13-0001  Split System A/C Unit (23 81 26 13) 

See CSI section 22 07 19 00-0544 for insulation, 23 23 16 00-0001 for piping, 23 54 00 00-0000 for furnaces. 
. 
. 
 23 81 26 13-0002  Ductless Split System Air Conditioners (23 81 26 13-0001) 

Note: Excludes refrigerant piping, electrical, and pad. Panasonic units or equal. See CSI section 23 81 49 00-
0024 for ductless heat pumps. 

. 

. 
 23 81 26 13-0003  Wall Mounted Ductless Split System Air Conditioners (23 81 26 13-0002) 
. 
. 

 23 81 26 13-0004 EA 9,000 BTU, 16 SEER, Wall Mounted Ductless Split System Air Conditioners ................................................................. 2,068.72 342.74 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0005 EA 11,900 BTU, 17 SEER, Wall Mounted Ductless Split System Air Conditioner ................................................................. 2,240.02 373.89 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
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. 
 23 81 26 13-0006 EA 17,500 BTU, 20 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 2,798.91 415.44 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0007 EA 24,200 BTU, 17 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 3,109.29 456.99 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0008 EA 25,200 BTU, 14.9 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................ 4,783.62 498.53 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0009 EA 29,800 BTU, 15 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 5,567.65 519.30 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0010 EA 31,400 BTU, 15.9 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................ 6,108.28 553.57 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0011  Dual and Tri Zone Wall Mounted Ductless Split System Air Conditioners (23 81 

26 13-0002) 
Note: Use this section only when matching indoor and outdoor capacity units are not used. 

. 

. 
 23 81 26 13-0012 EA 7,500 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ................................................................... 891.97 166.18 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 13-0013 EA 9,000 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ................................................................... 942.79 176.57 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 26 13-0014 EA 11,900 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ................................................................. 994.46 186.95 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 13-0015 EA 17,500 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners .............................................................. 1,124.12 197.34 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 26 13-0016 EA 24,200 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners .............................................................. 1,202.36 207.72 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 13-0017 EA 19,700 BTU, 16.5 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 2,464.78 249.26 
Note: Includes outdoor unit and refrigerant charge. 

. 
 23 81 26 13-0018 EA 25,400 BTU, 16.2 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 2,726.66 270.04 

Note: Includes outdoor unit and refrigerant charge. 
. 

 23 81 26 13-0019 EA 30,600 BTU, 17.6 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 4,308.21 290.81 
Note: Includes outdoor unit and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0020  Suspended Ceiling Mounted Ductless Split System Air Conditioners (23 81 26 13-

0002) 
Note: Excludes hangers. 

. 

. 
 23 81 26 13-0021 EA 24,400 BTU, 14.5 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 5,120.67 498.53 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0022 EA 31,200 BTU, 15.1 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 6,240.51 595.12 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0023 EA 39,000 BTU, 15.6 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 7,613.14 623.16 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0024  Recessed Ceiling Mounted Ductless Split System Air Conditioners (23 81 26 13-0002) 

Note: Excludes hangers. 
. 
. 

 23 81 26 13-0025 EA 11,900 BTU, 16 SEER, Ceiling Recessed Ductless Split System Air Conditioners .......................................................... 3,145.96 415.44 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0026 EA 17,500 BTU, 16 SEER, Ceiling Recessed Ductless Split System Air Conditioners .......................................................... 3,667.15 456.99 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0027 EA 24,800 BTU, 14.1 SEER, Ceiling Recessed Ductless Split System Air Conditioners ....................................................... 5,095.99 540.07 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0028 EA 32,600 BTU, 14.6 SEER, Ceiling Recessed Ductless Split System Air Conditioners ....................................................... 5,897.73 595.12 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0029 EA 39,500 BTU, 14.6 SEER, Ceiling Recessed Ductless Split System Air Conditioners ....................................................... 7,441.75 623.16 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0030  Ductless Split System Accessories (23 81 26 13-0002) 
. 
. 

 23 81 26 13-0031 LF 3" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 10.73 1.49 
. 

 23 81 26 13-0032 LF 4" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 13.67 1.64 
. 

 23 81 26 13-0033 LF 6" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 16.91 1.80 
. 

 23 81 26 13-0034 EA 3" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 18.15 2.79 
. 

 23 81 26 13-0035 EA 4" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 30.33 3.07 
. 

 23 81 26 13-0036 EA 6" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 34.50 3.37 
. 

 23 81 26 13-0037 EA 3" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 44.40 5.58 
. 

 23 81 26 13-0038 EA 4" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 71.98 6.14 
. 

 23 81 26 13-0039 EA 6" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 80.31 6.76 
. 

 23 81 26 13-0040 EA 3" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................. 58.48 5.95 
. 

 23 81 26 13-0041 EA 4" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................. 68.38 6.55 
. 

 23 81 26 13-0042 EA 6" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ........................................................... 104.34 7.20 
. 

 23 81 26 13-0043 EA 3" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 44.40 5.58 
. 

 23 81 26 13-0044 EA 4" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 71.98 6.14 
. 

 23 81 26 13-0045 EA 6" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................. 80.31 6.76 
. 

 23 81 26 13-0046 EA 3" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ........................................................................ 58.92 9.31 
. 

 23 81 26 13-0047 EA 4" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ........................................................................ 84.39 10.23 
. 

 23 81 26 13-0048 EA 6" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ...................................................................... 100.44 11.26 
. 

 23 81 26 13-0049 EA 2-1/2" Wall Sleeve, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................... 31.51 1.86 
. 

 23 81 26 13-0050 EA 3" x 20" Flexible Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................................... 36.31 5.58 
. 

 23 81 26 13-0051 EA 4" x 20' Flexible Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................ 57.42 6.14 
. 

 23 81 26 13-0052 EA 3" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers........................................................................... 33.07 5.58 
. 

 23 81 26 13-0053 EA 4" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers........................................................................... 44.47 6.14 
. 

 23 81 26 13-0054 EA 6" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers........................................................................... 47.95 6.76 
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. 
 23 81 26 13-0055 EA 4" T Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................................ 150.36 7.44 

. 
 23 81 26 13-0056 EA 6" T Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................................ 170.41 8.19 

. 
 23 81 26 13-0057 EA 14" Condensing Unit Mounting Blocks With End Caps ....................................................................................................... 107.20 27.91 

. 
 23 81 26 13-0058 EA 17" Condensing Unit Mounting Blocks With End Caps ....................................................................................................... 117.69 29.77 

. 
 23 81 26 13-0059 EA 36" Condensing Unit Mounting Blocks With End Caps ....................................................................................................... 155.69 31.63 

. 
 23 81 26 13-0060 EA End Cap, Set of 4 .................................................................................................................................................................. 16.16  

. 
 23 81 26 13-0061 EA 18" Condensing Unit Type 2 Wall Bracket, 165 LB Capacity .............................................................................................. 225.86 55.81 

. 
 23 81 26 13-0062 EA 21" Condensing Unit Type 2 Wall Bracket, 220 LB Capacity .............................................................................................. 239.90 59.54 

. 
 23 81 26 13-0063 LF 5/8" ID Condensate Drain Line................................................................................................................................................ 2.25 0.15 

. 
 23 81 26 13-0064 LF 3/4" ID Condensate Drain Line................................................................................................................................................ 2.32 0.15 

XXXXXXX 
. 
 23 81 26 13-0065  Cased A/C Evaporator Coils (23 81 26 13-0001) 
. 
. 
 23 81 26 13-0066  Vertical Cased A/C Evaporator Coils (23 81 26 13-0065) 
. 
. 

 23 81 26 13-0067 EA 1-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 539.83 106.36 
. 

 23 81 26 13-0068 EA 2 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 564.94 114.34 
. 

 23 81 26 13-0069 EA 2-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 664.64 122.31 
. 

 23 81 26 13-0070 EA 3 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 752.57 130.29 
. 

 23 81 26 13-0071 EA 3-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 862.65 135.61 
. 

 23 81 26 13-0072 EA 4 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 957.02 140.93 
. 

 23 81 26 13-0073 EA 4-1/2 Ton Vertical Cased A/C Evaporator Coil ................................................................................................................. 1,028.03 151.57 
. 

 23 81 26 13-0074 EA 5 Ton Vertical Cased A/C Evaporator Coil ....................................................................................................................... 1,038.76 159.54 

XXXXXXX 
. 
 23 81 26 13-0075  "A" Style Horizontal Cased A/C Evaporator Coils (23 81 26 13-0065) 
. 
. 

 23 81 26 13-0076 EA 2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 649.83 109.02 
. 

 23 81 26 13-0077 EA 2-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ................................................................................................. 741.83 115.14 
. 

 23 81 26 13-0078 EA 3 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 844.16 122.31 
. 

 23 81 26 13-0079 EA 3-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ................................................................................................. 874.98 126.73 
. 

 23 81 26 13-0080 EA 4 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 916.22 132.95 
. 

 23 81 26 13-0081 EA 4-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ................................................................................................. 930.18 139.86 
. 

 23 81 26 13-0082 EA 5 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 943.87 146.78 

XXXXXXX 
. 
 23 81 26 13-0083  Slab Style Horizontal Cased A/C Evaporator Coils (23 81 26 13-0065) 
. 
. 

 23 81 26 13-0084 EA 2 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 575.25 109.02 
. 

 23 81 26 13-0085 EA 3 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 685.83 122.31 
. 

 23 81 26 13-0086 EA 4 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 787.99 132.95 
. 

 23 81 26 13-0087 EA 5 Ton Slab Style Horizontal Cased A/C Evaporator Coil ..................................................................................................... 942.56 146.78 

XXXXXXX 
. 
 23 81 26 16  Large-Capacity Split-System Air-Conditioners (23 81 26)
. 
. 
 23 81 26 16-0001  Split System Air Conditioners, Variable Refrigerant Flow (Mitsubishi City 

Multi) (23 81 26 16) 
. 
. 
 23 81 26 16-0002  Outdoor Units (23 81 26 16-0001) 
. 
. 

 23 81 26 16-0003 EA 6 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P72YKMU-A) .................................................................................... 14,197.09 545.26 
. 

 23 81 26 16-0004 EA 8 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P96YKMU-A) .................................................................................... 15,399.92 649.12 
. 

 23 81 26 16-0005 EA 10 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P120YKMU-A) ................................................................................ 17,343.60 778.95 
. 

 23 81 26 16-0006 EA 12 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P144YKMU-A) ................................................................................ 21,333.45 804.92 
. 

 23 81 26 16-0007 EA 12 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P144YSKMU-A) .............................................................................. 28,351.16 830.88 
. 

 23 81 26 16-0008 EA 14 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P168YSKMU-A) .............................................................................. 29,398.21 856.84 
. 

 23 81 26 16-0009 EA 16 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P192YSKMU-A) .............................................................................. 30,445.24 882.81 
. 

 23 81 26 16-0010 EA 18 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P216YSKMU-A) .............................................................................. 32,233.14 934.74 
. 

 23 81 26 16-0011 EA 20 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P240YSKMU-A) .............................................................................. 34,021.04 986.67 
. 

 23 81 26 16-0012 EA 22 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P264YSKMU-A) .............................................................................. 38,062.82 1,038.60 
. 

 23 81 26 16-0013 EA 24 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P288YSKMU-A) .............................................................................. 42,104.60 1,090.53 

XXXXXXX 
. 
 23 81 26 16-0014  Indoor Units (23 81 26 16-0001) 
. 
. 

 23 81 26 16-0015 EA 6 MBH Cooling, 6.7 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P06NBMU-E2) ..................................... 1,485.75 168.78 
. 

 23 81 26 16-0016 EA 8 MBH Cooling, 9 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P08NHMU-E2) ........................................ 1,562.75 181.76 
. 

 23 81 26 16-0017 EA 12 MBH Cooling, 13.5 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P12NHMU-E2) ................................. 1,631.23 194.74 
. 

 23 81 26 16-0018 EA 15 MBH Cooling, 17 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P15NHMU-E2) .................................... 1,712.49 207.72 
. 

 23 81 26 16-0019 EA 18 MBH Cooling, 20 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P18NHMU-E2) .................................... 1,858.43 246.67 
. 

 23 81 26 16-0020 EA 24 MBH Cooling, 27 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P24NKMU-E2) .................................... 2,078.80 298.60 
. 

 23 81 26 16-0021 EA 30 MBH Cooling, 34 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P30NKMU-E2) .................................... 2,252.36 324.56 
. 

 23 81 26 16-0022 EA 6 MBH Cooling, 6.7 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P06NMAU-E3) .................. 2,144.64 185.65 
. 

 23 81 26 16-0023 EA 8 MBH Cooling, 9 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P08NMAU-E3) ..................... 2,219.98 199.93 
. 

 23 81 26 16-0024 EA 12 MBH Cooling, 13.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P12NMAU-E3) .............. 2,342.11 214.21 
. 

 23 81 26 16-0025 EA 15 MBH Cooling, 17 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P15NMAU-E3) ................. 2,540.77 228.49 
. 

 23 81 26 16-0026 EA 18 MBH Cooling, 20 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P18NMAU-E3) ................. 2,685.99 271.33 
. 

 23 81 26 16-0027 EA 24 MBH Cooling, 27 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P24NMAU-E3) ................. 2,953.32 328.46 
. 

 23 81 26 16-0028 EA 27 MBH Cooling, 30 MBH Heating Ceiling Concealed Ducted Indoor Unit  (Mitsubishi PEFY-P27NMAU-E3) ................ 3,105.22 342.74 
. 

 23 81 26 16-0029 EA 30 MBH Cooling, 34 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P30NMAU-E3) ................. 3,274.11 357.02 
. 

 23 81 26 16-0030 EA 36 MBH Cooling, 40 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P36NMAU-E3) ................. 3,630.44 392.72 
. 

 23 81 26 16-0031 EA 48 MBH Cooling, 54 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P48NMAU-E3) ................. 4,023.68 431.99 
. 

 23 81 26 16-0032 EA 54 MBH Cooling, 60 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P54NMAU-E3) ................. 4,356.73 475.19 
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. 
 23 81 26 16-0033 EA 72 MBH Cooling, 80 MBH Heating Ceiling Concealed High Static Ducted Indoor Unit (Mitsubishi PEFY-

P72NMHSU-E) ................................................................................................................................................................ 5,510.66 522.71 
. 

 23 81 26 16-0034 EA 96 MBH Cooling, 108 MBH Heating Ceiling Concealed High Static Ducted Indoor Unit (Mitsubishi PEFY-
P96NMHSU-E) ................................................................................................................................................................ 6,253.11 574.98 

. 
 23 81 26 16-0035 EA 12 MBH Cooling, 13.5 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP12NEMU-

E) .................................................................................................................................................................................... 2,438.22 214.21 
. 

 23 81 26 16-0036 EA 15 MBH Cooling, 17 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP15NEMU-
E) .................................................................................................................................................................................... 2,571.39 228.49 

. 
 23 81 26 16-0037 EA 18 MBH Cooling, 20 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP18NEMU-

E) .................................................................................................................................................................................... 2,719.16 271.33 
. 

 23 81 26 16-0038 EA 24 MBH Cooling, 27 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP24NEMU-
E) .................................................................................................................................................................................... 3,051.98 328.46 

. 
 23 81 26 16-0039 EA 30 MBH Cooling, 34 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP30NEMU-

E) .................................................................................................................................................................................... 3,288.57 357.02 
. 

 23 81 26 16-0040 EA 36 MBH Cooling, 40 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP36NEMU-
E) .................................................................................................................................................................................... 4,017.43 392.73 

. 
 23 81 26 16-0041 EA 6 MBH Cooling, 6.7 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P06NBMU-

ER5) ................................................................................................................................................................................ 2,191.42 185.65 
. 

 23 81 26 16-0042 EA 8 MBH Cooling, 9 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P08NBMU-ER5) ...... 2,305.03 199.93 
. 

 23 81 26 16-0043 EA 12 MBH Cooling, 13.5 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P12NBMU-
ER5) ................................................................................................................................................................................ 2,478.19 214.21 

. 
 23 81 26 16-0044 EA 15 MBH Cooling, 17 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P15NBMU-

ER5) ................................................................................................................................................................................ 2,608.81 228.49 
. 

 23 81 26 16-0045 EA 8 MBH Cooling, 9 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P08NCMU-ER4) ....... 2,032.86 199.93 
. 

 23 81 26 16-0046 EA 12 MBH Cooling, 13.5 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P12NCMU-
ER4) ................................................................................................................................................................................ 2,137.98 214.21 

. 
 23 81 26 16-0047 EA 15 MBH Cooling, 17 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P15NCMU-

ER4) ................................................................................................................................................................................ 2,247.34 228.49 

XXXXXXX 
. 
 23 81 26 16-0048  Controllers For Outdoor Units (23 81 26 16-0001) 
. 
. 

 23 81 26 16-0049 EA 8 Branch (Main BC) (Mitsubishi CMB-P108NU-HA1) ....................................................................................................... 7,668.60 155.79 
. 

 23 81 26 16-0050 EA 10 Branch (Main BC) (Mitsubishi CMB-P1010NU-HA1) ................................................................................................... 8,868.74 181.76 
. 

 23 81 26 16-0051 EA 13 Branch (Main BC) (Mitsubishi CMB-P1013NU-GA) .................................................................................................... 9,800.96 207.72 
. 

 23 81 26 16-0052 EA 16 Branch (Main BC) (Mitsubishi CMB-P1016NU-HA) ................................................................................................... 11,630.48 233.69 
. 

 23 81 26 16-0053 EA 4 Branch (Sub BC) (Mitsubishi CMB-P104NU-GB) .......................................................................................................... 4,277.47 103.86 
. 

 23 81 26 16-0054 EA 8 Branch (Sub BC) (Mitsubishi CMB-P108NU-GB) .......................................................................................................... 6,588.44 155.79 
. 

 23 81 26 16-0055 EA 16 Branch (Sub BC) (Mitsubishi CMB-P1016NU-HB) .................................................................................................... 10,069.77 233.69 

XXXXXXX 
. 
 23 81 26 16-0056  Energy Recovery Units (23 81 26 16-0001) 
. 
. 

 23 81 26 16-0057 EA 36.2 MBH Cooling, 39.9 MBH Heating Hydronic Heat Exchanger Auxiliary Unit (Mitsubishi PWFY-P36NMU-E2-
AU) .................................................................................................................................................................................. 5,431.73 155.79 

. 
 23 81 26 16-0058 EA 39.9 MBH Hydronic Heat Exchanger Booster Unit (Mitsubishi PWFY-P36NMU-E-BU) ................................................. 10,262.70 155.79 

. 
 23 81 26 16-0059 EA 112 MBH Cooling, 61.4 MBH Heating Reheat Unit (Mitsubishi PEFY-AF1200CFMR) .................................................. 10,412.44 181.76 

. 
 23 81 26 16-0060 EA Lossnay Energy Recovery Ventilator ERV, 300 CFM (Mitsubishi LGH-F300RX5-E) ....................................................... 2,173.33 129.82 

. 
 23 81 26 16-0061 EA Lossnay Energy Recovery Ventilator ERV, 470 CFM (Mitsubishi LGH-F470RX5-E) ....................................................... 2,766.32 135.01 

. 
 23 81 26 16-0062 EA Lossnay Energy Recovery Ventilator ERV, 600 CFM (Mitsubishi LGH-F600RX5-E) ....................................................... 3,295.52 140.22 

. 
 23 81 26 16-0063 EA Lossnay Energy Recovery Ventilator ERV, 1,200 CFM (Mitsubishi LGH-F1200RX5-E1) ................................................ 5,997.32 155.79 

XXXXXXX 
. 
 23 81 26 16-0064  Piping Specialties (23 81 26 16-0001) 
. 
. 

 23 81 26 16-0065 EA Maintenance Tool Interface (Mitsubishi CMS-MNG-E) ....................................................................................................... 756.97  
. 

 23 81 26 16-0066 EA Branch Joint (Mitsubishi CMY-Y102SS-G2) ........................................................................................................................ 206.80 40.14 
. 

 23 81 26 16-0067 EA Branch Joint (Mitsubishi CMY-Y102LS-G2) ........................................................................................................................ 206.80 40.14 
. 

 23 81 26 16-0068 EA Branch Joint (Mitsubishi CMY-Y202S-G2) .......................................................................................................................... 229.09 42.25 
. 

 23 81 26 16-0069 EA Branch Joint (Mitsubishi CMY-Y302S-G2) .......................................................................................................................... 286.43 47.54 
. 

 23 81 26 16-0070 EA Header - 4 Branch (Mitsubishi CMY-Y64-G-E).................................................................................................................... 375.47 68.65 
. 

 23 81 26 16-0071 EA Header - 8 Branch (Mitsubishi CMY-Y68-G-E).................................................................................................................... 640.36 137.32 
. 

 23 81 26 16-0072 EA Refrigeration Ball Valve-Flare/Schrader/Insulated - 3/8" (Mitsubishi BV38FFSI) ................................................................ 114.60 16.90 
. 

 23 81 26 16-0073 EA Refrigeration Ball Valve-Flare/Schrader/Insulated - 5/8" (Mitsubishi BV58FFSI) ................................................................ 129.83 23.23 

XXXXXXX 
. 
 23 81 26 16-0074  Split System Air Conditioners (Daikin VRV) (23 81 26 16) 
. 
. 
 23 81 26 16-0075  Heat Pump Outdoor Units (23 81 26 16-0074) 
. 
. 

 23 81 26 16-0076 EA 6 Ton Heat Pump Outdoor Unit (Daikin RXYQ72PBTJ) ................................................................................................. 17,797.08 545.26 
. 

 23 81 26 16-0077 EA 8 Ton Heat Pump Outdoor Unit (Daikin RXYQ96PBTJ) ................................................................................................. 19,909.94 649.12 
. 

 23 81 26 16-0078 EA 10 Ton Heat Pump Outdoor Unit (Daikin RXYQ120PBTJ) ............................................................................................. 22,221.27 778.95 
. 

 23 81 26 16-0079 EA 12 Ton Heat Pump Outdoor Unit (Daikin RXYQ144PBTJ) ............................................................................................. 27,695.50 804.92 
. 

 23 81 26 16-0080 EA 14 Ton Heat Pump Outdoor Unit (Daikin RXYQ168PBTJ) ............................................................................................. 37,031.93 856.84 
. 

 23 81 26 16-0081 EA 16 Ton Heat Pump Outdoor Unit (Daikin RXYQ192PBTJ) ............................................................................................. 39,135.53 882.81 
. 

 23 81 26 16-0082 EA 18 Ton Heat Pump Outdoor Unit (Daikin RXYQ216PBTJ) ............................................................................................. 41,144.53 934.74 
. 

 23 81 26 16-0083 EA 20 Ton Heat Pump Outdoor Unit (Daikin RXYQ240PBTJ) ............................................................................................. 43,300.08 986.67 
. 

 23 81 26 16-0084 EA 22 Ton Heat Pump Outdoor Unit (Daikin RXYQ264PBTJ) ............................................................................................. 56,007.13 1,038.60 
. 

 23 81 26 16-0085 EA 24 Ton Heat Pump Outdoor Unit (Daikin RXYQ288PBTJ) ............................................................................................. 58,162.67 1,090.53 
. 

 23 81 26 16-0086 EA 26 Ton Heat Pump Outdoor Unit (Daikin RXYQ312PBTJ) ............................................................................................. 60,318.21 1,142.46 
. 

 23 81 26 16-0087 EA 28 Ton Heat Pump Outdoor Unit (Daikin RXYQ336PBTJ) ............................................................................................. 62,327.20 1,194.39 
. 

 23 81 26 16-0088 EA 30 Ton Heat Pump Outdoor Unit (Daikin RXYQ360PBTJ) ............................................................................................. 64,482.74 1,246.32 

XXXXXXX 
. 
 23 81 26 16-0089  Heat Recovery Heat Pump Outdoor Units (23 81 26 16-0074) 
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. 
 23 81 26 16-0090 EA 6 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ72PBTJ) ........................................................................ 22,795.83 708.85 

. 
 23 81 26 16-0091 EA 8 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ96PBTJ) ........................................................................ 24,889.42 843.86 

. 
 23 81 26 16-0092 EA 10 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ120PBTJ) .................................................................... 27,378.20 1,012.64 

. 
 23 81 26 16-0093 EA 12 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ144PBTJ) .................................................................... 34,333.50 1,046.39 

. 
 23 81 26 16-0094 EA 14 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ168PBTJ) .................................................................... 46,338.95 1,113.90 

. 
 23 81 26 16-0095 EA 16 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ192PBTJ) .................................................................... 49,923.63 1,147.65 

. 
 23 81 26 16-0096 EA 18 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ216PBTJ) .................................................................... 51,817.24 1,215.16 

. 
 23 81 26 16-0097 EA 20 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ240PBTJ) .................................................................... 53,710.84 1,282.67 

. 
 23 81 26 16-0098 EA 22 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ264PBTJ) .................................................................... 70,625.69 1,350.18 

. 
 23 81 26 16-0099 EA 24 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ288PBTJ) .................................................................... 72,519.28 1,417.69 

. 
 23 81 26 16-0100 EA 26 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ312PBTJ) .................................................................... 76,171.48 1,485.19 

. 
 23 81 26 16-0101 EA 28 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin REYQ336PBTJ) .................................................................... 78,065.08 1,552.71 

XXXXXXX 
. 
 23 81 26 16-0102  Indoor Units (23 81 26 16-0074) 
. 
. 

 23 81 26 16-0103 EA 7.5 MBH Cooling, 8.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ07PVJU) .................................................. 2,077.85 181.76 
. 

 23 81 26 16-0104 EA 9.5 MBH Cooling, 10.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ09PVJU) ................................................ 2,169.80 186.95 
. 

 23 81 26 16-0105 EA 12 MBH Cooling, 13.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ12PVJU) ................................................. 2,449.45 194.74 
. 

 23 81 26 16-0106 EA 18 MBH Cooling, 20 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ18PVJU) .................................................... 2,755.17 246.67 
. 

 23 81 26 16-0107 EA 24 MBH Cooling, 26.5 MBH Heating Wall Mounted Indoor Unit (Daikin FXAQ24PVJU) ................................................. 3,033.22 298.60 
. 

 23 81 26 16-0108 EA 7.5 MBH Cooling, 8.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ07PVJU) .............................. 3,021.15 199.93 
. 

 23 81 26 16-0109 EA 9.5 MBH Cooling, 10.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ09PVJU) ............................ 3,122.43 205.64 
. 

 23 81 26 16-0110 EA 12 MBH Cooling, 13.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ12PVJU) ............................. 3,279.22 114.24 
. 

 23 81 26 16-0111 EA 18 MBH Cooling, 20 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ18PVJU) ................................ 3,497.15 271.33 
. 

 23 81 26 16-0112 EA 24 MBH Cooling, 27 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ24PVJU) ................................ 4,146.43 328.46 
. 

 23 81 26 16-0113 EA 30 MBH Cooling, 34 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ30PVJU) ................................ 4,735.83 357.02 
. 

 23 81 26 16-0114 EA 36 MBH Cooling, 40 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ36PVJU) ................................ 5,064.39 392.72 
. 

 23 81 26 16-0115 EA 48 MBH Cooling, 54 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin FXMQ48PVJU) ................................ 5,246.63 431.99 
. 

 23 81 26 16-0116 EA 7.5 MBH Cooling, 8.7 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ07M7VJU) ................. 3,372.31 199.93 
. 

 23 81 26 16-0117 EA 9.5 MBH Cooling, 11.1 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ09M7VJU) ............... 3,452.86 205.64 
. 

 23 81 26 16-0118 EA 12 MBH Cooling, 14 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ12M7VJU)................... 3,670.47 214.21 
. 

 23 81 26 16-0119 EA 18 MBH Cooling, 21 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin FXZQ18M7VJU)................... 3,929.88 271.33 

XXXXXXX 
. 
 23 81 26 16-0120  Branch Selector Boxes (23 81 26 16-0074) 
. 
. 

 23 81 26 16-0121 EA 144 MBH, 4 Branch, Multi Port Branch Selector Box (Daikin BSV4Q36PVJU) .............................................................. 10,139.58 233.69 
. 

 23 81 26 16-0122 EA 216 MBH, 6 Branch, Multi Port Branch Selector Box (Daikin BSV6Q36PVJU) .............................................................. 14,984.93 311.58 
. 

 23 81 26 16-0123 EA 36 MBH, 4 Branch, Single Port Branch Selector Box (Daikin BSVQ36PVJU) ................................................................. 2,018.84 103.86 
. 

 23 81 26 16-0124 EA 60 MBH, 8 Branch, Single Port Branch Selector Box (Daikin BSVQ60PVJU) ................................................................. 2,726.87 155.79 
. 

 23 81 26 16-0125 EA 96 MBH, 8 Branch, Single Port Branch Selector Box (Daikin BSVQ96PVJU) ................................................................. 3,398.34 233.69 

XXXXXXX 
. 
 23 81 26 16-0126  Controllers (23 81 26 16-0074) 
. 
. 

 23 81 26 16-0127 EA Up To 16 Units, Navigation Controller (Daikin BRC1E71)................................................................................................... 657.04 20.77 
. 

 23 81 26 16-0128 EA Individual Zone Controller (Daikin BRC2A71) ..................................................................................................................... 485.61 20.77 
. 

 23 81 26 16-0129 EA Up To 16 Groups, Unified ON/OFF Controller (Daikin DCS301C71) .................................................................................. 904.52 20.77 
. 

 23 81 26 16-0130 EA Up To 64 Units, Multizone Controller (Daikin DCS302C71) ............................................................................................. 1,251.53 20.77 
. 

 23 81 26 16-0131 EA I-Touch Manager Replaced Both Daikin IMP-128 thru 1024 and DCS601C71 (Daikin DCM601A71) ........................... 11,755.62 249.26 
. 

 23 81 26 16-0132 EA I-Touch Manager D3net Plus Adapter (Daikin DCM601A72) ........................................................................................... 2,143.27 20.77 
. 

 23 81 26 16-0133 EA 24 Volt AC, Wired Thermostat For Split A/C Systems (Daikin DACA-TS1-1) ..................................................................... 477.19 36.65 

XXXXXXX 
. 
 23 81 26 16-0134  Energy Recovery Units (23 81 26 16-0074) 
. 
. 

 23 81 26 16-0135 EA 300 CFM Energy Recovery Unit (Daikin VAM300GVJU) ................................................................................................. 3,521.05 129.82 
. 

 23 81 26 16-0136 EA 470 CFM Energy Recovery Unit (Daikin VAM470GVJU) ................................................................................................. 4,557.28 135.01 
. 

 23 81 26 16-0137 EA 600 CFM Energy Recovery Unit (Daikin VAM600GVJU) ................................................................................................. 5,446.95 140.22 
. 

 23 81 26 16-0138 EA 1,200 CFM Energy Recovery Unit (Daikin VAM1200GVJU) .......................................................................................... 10,130.34 155.79 

XXXXXXX 
. 
 23 81 43  Air-Source Unitary Heat Pumps (23 81)
. 
. 
 23 81 43 00-0001  Single Package Thru-Wall Heat Pumps (23 81 43) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Through the wall units are wired for 230/208 V, 
1 phase, 60 HZ. With electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls all 
mounted in a steel cabinet, wall sleeve and outdoor grille. Excludes crane and associated personnel. See CSI 
section 01 22 23 00-0803 for crane lifting equipment. 

. 

. 
 23 81 43 00-0002 EA  1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ......................................................................... 1,881.82 168.79 

    For Unit Economizer, Add  250.40 
    For >35 To 70, Deduct  -46.66 
    For >70 To 100, Deduct  -77.77 
    For >100, Deduct  -108.88 
    For Low Ambient Protection, 0 Degree F, Add  221.58 

. 
 23 81 43 00-0003 EA  1 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 2,077.16 180.05 

    For Unit Economizer, Add  276.85 
    For >35 To 70, Deduct  -51.85 
    For >70 To 100, Deduct  -86.42 
    For >100, Deduct  -120.98 
    For Low Ambient Protection, 0 Degree F, Add  242.76 
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 23 81 43 00-0004 EA  1-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ...................................................................... 3,528.96 180.05 

    For Unit Economizer, Add  480.10 
    For >35 To 70, Deduct  -95.40 
    For >70 To 100, Deduct  -159.01 
    For >100, Deduct  -222.61 
    For Low Ambient Protection, 0 Degree F, Add  373.42 

. 
 23 81 43 00-0005 EA  2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 3,862.55 180.05 

    For Unit Economizer, Add  525.90 
    For >35 To 70, Deduct  -104.74 
    For >70 To 100, Deduct  -174.56 
    For >100, Deduct  -244.38 
    For Low Ambient Protection, 0 Degree F, Add  197.57 

. 
 23 81 43 00-0006 EA  2-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ...................................................................... 4,368.99 191.30 

    For Unit Economizer, Add  595.90 
    For >35 To 70, Deduct  -119.25 
    For >70 To 100, Deduct  -198.76 
    For >100, Deduct  -278.26 
    For Low Ambient Protection, 0 Degree F, Add  217.72 

. 
 23 81 43 00-0007 EA  3 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 4,576.39 202.55 

    For Unit Economizer, Add  624.94 
    For >35 To 70, Deduct  -125.48 
    For >70 To 100, Deduct  -209.13 
    For >100, Deduct  -292.78 
    For Low Ambient Protection, 0 Degree F, Add  642.19 

. 
 23 81 43 00-0008 EA  3-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ...................................................................... 5,151.97 202.55 

    For Unit Economizer, Add  704.62 
    For >35 To 70, Deduct  -142.07 
    For >70 To 100, Deduct  -236.78 
    For >100, Deduct  -331.49 
    For Low Ambient Protection, 0 Degree F, Add  719.72 

. 
 23 81 43 00-0009 EA  4 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 5,681.71 213.80 

    For Unit Economizer, Add  778.34 
    For >35 To 70, Deduct  -157.62 
    For >70 To 100, Deduct  -262.71 
    For >100, Deduct  -367.79 
    For Low Ambient Protection, 0 Degree F, Add  789.94 

. 
 23 81 43 00-0010 EA  5 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 6,544.24 247.56 

    For Unit Economizer, Add  896.39 
    For >35 To 70, Deduct  -181.47 
    For >70 To 100, Deduct  -302.46 
    For >100, Deduct  -423.44 
    For Low Ambient Protection, 0 Degree F, Add  910.16 

. 
 23 81 43 00-0011 EA  7-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat .................................................................... 11,968.76 292.57 

    For Unit Economizer, Add  1,651.77 
    For >35 To 70, Deduct  -341.17 
    For >70 To 100, Deduct  -568.62 
    For >100, Deduct  -796.07 
    For Low Ambient Protection, 0 Degree F, Add  1,627.51 

. 
 23 81 43 00-0012 EA  10 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 15,410.11 371.34 

    For Unit Economizer, Add  2,127.26 
    For >35 To 70, Deduct  -439.69 
    For >70 To 100, Deduct  -732.81 
    For >100, Deduct  -1,025.93 
    For Low Ambient Protection, 0 Degree F, Add  335.04 

. 
 23 81 43 00-0013 EA  12-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat .................................................................. 18,807.27 416.36 

    For Unit Economizer, Add  2,599.71 
    For >35 To 70, Deduct  -539.24 
    For >70 To 100, Deduct  -898.73 
    For >100, Deduct  -1,258.22 
    For Low Ambient Protection, 0 Degree F, Add  387.92 

. 
 23 81 43 00-0014 EA  15 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 23,194.79 472.61 

    For Unit Economizer, Add  3,209.91 
    For >35 To 70, Deduct  -667.82 
    For >70 To 100, Deduct  -1,113.04 
    For >100, Deduct  -1,558.26 
    For Low Ambient Protection, 0 Degree F, Add  456.10 

. 
 23 81 43 00-0015 EA  20 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 30,878.18 506.37 

    For Unit Economizer, Add  4,282.44 
    For >35 To 70, Deduct  -895.96 
    For >70 To 100, Deduct  -1,493.27 
    For >100, Deduct  -2,090.58 
    For Low Ambient Protection, 0 Degree F, Add  551.84 

. 
 23 81 43 00-0016 EA  25 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 37,190.17 551.38 

    For Unit Economizer, Add  5,162.51 
    For >35 To 70, Deduct  -1,082.62 
    For >70 To 100, Deduct  -1,804.37 
    For >100, Deduct  -2,526.12 
    For Low Ambient Protection, 0 Degree F, Add  636.57 

XXXXXXX 
. 
 23 81 43 00-0017  Single Package Vertical Wall Heat Pumps (23 81 43) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Wall units are wired for 230/208 V, 1 phase, 60 
HZ. With solid state electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls, 
insulated steel cabinet, with wall sleeve and outdoor grille and stainless steel drain pan. Excludes crane and 
associated personnel. See CSI section 01 22 23 00-0803 for crane lifting equipment. 

. 

. 
 23 81 43 00-0018 EA 1/2 Ton Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ....................................................... 2,889.23 225.06 
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. 
 23 81 43 00-0019 EA  1 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 3,499.55 247.56 

. 
 23 81 43 00-0020 EA  1-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat......................................... 4,514.84 258.82 

. 
 23 81 43 00-0021 EA  2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 5,173.80 281.32 

. 
 23 81 43 00-0022 EA  2-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat......................................... 6,465.60 326.33 

. 
 23 81 43 00-0023 EA  3 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 6,910.12 371.34 

. 
 23 81 43 00-0024 EA  3-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat......................................... 7,507.79 416.36 

. 
 23 81 43 00-0025 EA  4 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 8,446.89 461.36 

. 
 23 81 43 00-0026 EA  5 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 9,528.28 551.38 

XXXXXXX 
. 
 23 81 43 00-0027  Heat Pump, Room Air-Conditioners (23 81 43) 

Note: Includes throwaway filters and supplemental heat. 
. 
. 
 23 81 43 00-0028  Heat Pump, Window Unit, Room Air-Conditioners (23 81 43 00-0027) 
. 
. 
 23 81 43 00-0029  Heat Pump, Window Unit, Room Air-Conditioners (Friedrich) (23 81 43 00-0028) 
. 
. 

 23 81 43 00-0030 EA  10,000 BTU, 10.9 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 
YS10N10C) ..................................................................................................................................................................... 1,780.86 109.05 

    For >10 To 50, Deduct  -78.14 
    For >50 To 75, Deduct  -109.39 
    For >75 To 100, Deduct  -156.28 
    For >100, Deduct  -187.53 

. 
 23 81 43 00-0031 EA  12,000 BTU, 10.9 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

YS12N33C) ..................................................................................................................................................................... 2,006.07 109.05 
    For >10 To 50, Deduct  -89.40 
    For >50 To 75, Deduct  -125.16 
    For >75 To 100, Deduct  -178.80 
    For >100, Deduct  -214.56 

. 
 23 81 43 00-0032 EA  17,500 BTU, 10.9 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

KHM18A34A) .................................................................................................................................................................. 2,343.90 109.05 
    For >10 To 50, Deduct  -106.29 
    For >50 To 75, Deduct  -148.81 
    For >75 To 100, Deduct  -212.58 
    For >100, Deduct  -255.09 

. 
 23 81 43 00-0033 EA  24,000 BTU, 10.3 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

YL24N35D) ..................................................................................................................................................................... 2,719.26 109.05 
    For >10 To 50, Deduct  -125.06 
    For >50 To 75, Deduct  -175.08 
    For >75 To 100, Deduct  -250.12 
    For >100, Deduct  -300.14 

XXXXXXX 
. 
 23 81 43 00-0034  Heat Pump, Through-The-Wall, Room Air-Conditioners (23 81 43 00-0027) 

Note: Base unit excludes wall sleeve. 
. 
. 
 23 81 43 00-0035  Heat Pump, Through-The-Wall, Room Air-Conditioners (Friedrich) (23 81 43 00-0034) 
. 
. 

 23 81 43 00-0036 EA  9,300 BTU, 9.8 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich WY09C33D) ...... 1,781.10 77.89 
    For >10 To 50, Deduct  -81.27 
    For >50 To 75, Deduct  -113.77 
    For >75 To 100, Deduct  -162.53 
    For >100, Deduct  -195.04 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  274.58 

. 
 23 81 43 00-0037 EA  11,300 BTU, 9.3 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

WY12D33A) .................................................................................................................................................................... 1,781.10 77.89 
    For >10 To 50, Deduct  -81.27 
    For >50 To 75, Deduct  -113.77 
    For >75 To 100, Deduct  -162.53 
    For >100, Deduct  -195.04 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  274.58 

XXXXXXX 
. 
 23 81 46  Water-Source Unitary Heat Pumps (23 81)
. 
. 
 23 81 46 00-0001  Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pumps (23 81 46) 

Note: R410a. Includes rubber isolator hanger brackets. McQuay CCW Series. 
. 
. 

 23 81 46 00-0002 EA  7 MBH, 300 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump .................................................. 2,484.43 212.72 
. 

 23 81 46 00-0003 EA  9 MBH, 300 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump .................................................. 2,560.07 212.72 
. 

 23 81 46 00-0004 EA  12 MBH, 400 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 2,953.89 234.00 
. 

 23 81 46 00-0005 EA  19 MBH, 630 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 3,115.78 255.26 
. 

 23 81 46 00-0006 EA  24 MBH, 800 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 3,343.21 276.54 
. 

 23 81 46 00-0007 EA  30 MBH, 1,000 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 3,923.60 297.81 
. 

 23 81 46 00-0008 EA  36 MBH, 1,200 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 4,016.57 319.09 
. 

 23 81 46 00-0009 EA 42 MBH, 1,400 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 4,378.47 340.35 
. 

 23 81 46 00-0010 EA 48 MBH, 1,600 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 4,673.13 361.63 
. 

 23 81 46 00-0011 EA 60 MBH, 2,000 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 4,757.70 382.90 

XXXXXXX 
. 
 23 81 49  Split System Heat Pumps (23 81)
. 
. 
 23 81 49 00-0001  Air Cooled, Outdoor Section (23 81 49) 



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 80 Decentralized Unitary HVAC Equipment
23 81 Decentralized Unitary HVAC Equipment 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 23 - 500 Monterey County Facilities
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. 
 23 81 49 00-0002 EA 1.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 3,326.26 334.21 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  605.97 
    For Winterstart Control, Add  163.43 
    For 16 SEER, Add  817.77 
    For 18 SEER, Add  1,240.75 

. 
 23 81 49 00-0003 EA 2 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 3,437.48 371.34 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  629.38 
    For Winterstart Control, Add  171.26 
    For 16 SEER, Add  833.71 
    For 18 SEER, Add  1,264.93 

. 
 23 81 49 00-0004 EA 2.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 3,762.49 430.98 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  691.84 
    For Winterstart Control, Add  189.66 
    For 16 SEER, Add  901.85 
    For 18 SEER, Add  1,368.33 

. 
 23 81 49 00-0005 EA 3 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 4,114.00 495.11 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  591.21 
    For Winterstart Control, Add  209.57 
    For 16 SEER, Add  975.50 
    For 18 SEER, Add  1,480.06 

. 
 23 81 49 00-0006 EA 3.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 4,245.13 514.25 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  610.69 
    For Winterstart Control, Add  216.55 
    For 16 SEER, Add  1,005.17 
    For 18 SEER, Add  1,525.09 

. 
 23 81 49 00-0007 EA 4 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 4,711.83 590.77 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  675.13 
    For Winterstart Control, Add  239.11 
    For 16 SEER, Add  1,121.69 
    For 18 SEER, Add  1,701.87 

. 
 23 81 49 00-0008 EA 5 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 5,359.07 649.84 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  453.62 
    For Winterstart Control, Add  137.14 
    For 16 SEER, Add  1,284.91 
    For 18 SEER, Add  1,949.52 

. 
 23 81 49 00-0009 EA 7.5 Ton, 11.5 EER, Outdoor Heat Pump Unit .................................................................................................................. 6,388.09 727.02 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  527.12 
    For Winterstart Control, Add  157.35 

. 
 23 81 49 00-0010 EA 10 Ton, 11.1 EER, Outdoor Heat Pump Unit ................................................................................................................... 8,821.38 872.42 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  392.68 
    For Winterstart Control, Add  200.56 

. 
 23 81 49 00-0011 EA 15 Ton, 10.9 EER, Outdoor Heat Pump Unit ................................................................................................................. 11,587.54 1,017.83 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  443.24 
    For Winterstart Control, Add  246.43 

. 
 23 81 49 00-0012 EA 20 Ton, 10.3 EER, Outdoor Heat Pump Unit ................................................................................................................. 20,736.84 1,090.53 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  470.00 
    For Winterstart Control, Add  347.55 

XXXXXXX 
. 
 23 81 49 00-0013  Indoor Section, Horizontal Upflow (23 81 49) 

Note: Electric heat. Includes throwaway filters. 
. 
. 

 23 81 49 00-0014 EA 2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ................................ 1,108.60 111.13 
    For Additional 5 KW Electric Heat, Add  99.69 

. 
 23 81 49 00-0015 EA 2-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat .......................... 1,224.77 138.44 

    For Additional 5 KW Electric Heat, Add  108.63 
. 

 23 81 49 00-0016 EA 3 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ................................ 1,282.84 167.21 
    For Additional 5 KW Electric Heat, Add  111.53 

. 
 23 81 49 00-0017 EA 3-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat .......................... 1,723.79 195.78 

    For Additional 5 KW Electric Heat, Add  152.78 
. 

 23 81 49 00-0018 EA 4 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat .............................. 1,773.83 220.70 
    For Additional 5 KW Electric Heat, Add  155.29 

. 
 23 81 49 00-0019 EA 5 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat .............................. 1,969.04 253.42 

    For Additional 5 KW Electric Heat, Add  171.57 
. 

 23 81 49 00-0020 EA 7-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat ........................ 4,179.52 415.44 
    For Additional 5 KW Electric Heat, Add  376.41 

. 
 23 81 49 00-0021 EA 10 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15 kW Electric Heat ............................ 6,136.35 467.37 

    For Additional 5 KW Electric Heat, Add  566.90 
. 

 23 81 49 00-0022 EA 15 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15KW Electric Heat ............................. 8,584.58 519.30 
    For Additional 5 KW Electric Heat, Add  806.53 

. 
 23 81 49 00-0023 EA 20 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15 KW Electric Heat ............................ 9,762.81 623.16 

    For Additional 5 KW Electric Heat, Add  913.96 

XXXXXXX 
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. 
 23 81 49 00-0024  Ductless Split System Heat Pumps (23 81 49) 

Note: Excludes refrigerant piping, electrical, and pad. Sanyo units or equal. See CSI section 23 81 26 13-0030 
for accessories. 

. 

. 
 23 81 49 00-0025  Wall Mounted Ductless Split System Heat Pumps (23 81 49 00-0024) 
. 
. 

 23 81 49 00-0026 EA 9,000 BTU Cooling, 12,200 BTU Heating, 16 SEER, Wall Mounted Ductless Split System Heat Pumps ........................ 2,240.11 342.74 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0027 EA 11,900 BTU Cooling, 13,300 BTU Heating, 17 SEER, Wall Mounted Ductless Split System Heat Pumps ...................... 2,474.81 373.89 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0028 EA 17,500 BTU Cooling, 20,400 BTU Heating, 20 SEER, Wall Mounted Ductless Split System Heat Pumps ...................... 3,018.28 415.44 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0029 EA 24,200 BTU Cooling, 29,000 BTU Heating, 17 SEER, Wall Mounted Ductless Split System Heat Pumps ...................... 3,473.48 456.99 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0030 EA 25,200 BTU Cooling, 29,200 BTU Heating, 14.9 SEER, Wall Mounted Ductless Split System Heat Pumps ................... 4,920.15 498.53 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0031 EA 29,800 BTU Cooling, 34,800 BTU Heating, 15 SEER, Wall Mounted Ductless Split System Heat Pumps ...................... 5,697.90 519.30 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0032 EA 31,400 BTU Cooling, 36,400 BTU Heating, 15.9 SEER, Wall Mounted Ductless Split System Heat Pumps ................... 6,249.67 553.57 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 49 00-0033  Dual and Tri Zone Wall Mounted Ductless Split System Heat Pumps (23 81 49 00-

0024) 
Note: Use this section only when matching indoor and outdoor capacity units are not used. 

. 

. 
 23 81 49 00-0034 EA 7,500 BTU Cooling, 8,500 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps ........................... 929.68 166.18 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 49 00-0035 EA 9,000 BTU Cooling, 12,200 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps ......................... 981.36 176.57 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 49 00-0036 EA 11,900 BTU Cooling, 14,300 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps .................... 1,033.88 186.95 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 49 00-0037 EA 17,500 BTU Cooling, 20,400 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps .................... 1,176.39 197.34 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 49 00-0038 EA 24,200 BTU Cooling, 29,000 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps .................... 1,253.78 207.72 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 49 00-0039 EA 19,700 BTU Cooling, 24,800 BTU Heating, 16.4 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 
Pumps ............................................................................................................................................................................. 2,781.85 249.26 

Note: Includes outdoor unit and refrigerant charge. 
. 

 23 81 49 00-0040 EA 23,200 BTU Cooling, 29,200 BTU Heating, 16.5 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 
Pumps ............................................................................................................................................................................. 3,296.52 270.04 

Note: Includes outdoor unit and refrigerant charge. 
. 

 23 81 49 00-0041 EA 30,600 BTU Cooling, 32,000 BTU Heating, 17.2 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 
Pumps ............................................................................................................................................................................. 5,342.53 290.81 

Note: Includes outdoor unit and refrigerant charge. 

XXXXXXX 
. 
 23 81 49 00-0042  Suspended Ceiling Mounted Ductless Split System Heat Pumps (23 81 49 00-0024) 

Note: Excludes hangers. 
. 
. 

 23 81 49 00-0043 EA 24,400 BTU Cooling, 30,800 BTU Heating, 14.5 SEER, Ceiling Suspended Ductless Split System Heat Pumps ........... 5,257.78 498.53 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0044 EA 31,200 BTU Cooling, 37,400 BTU Heating, 15.1 SEER, Ceiling Suspended Ductless Split System Heat Pumps ........... 6,381.90 595.12 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0045 EA 39,000 BTU Cooling, 44,500 BTU Heating, 15.6 SEER, Ceiling Suspended Ductless Split System Heat Pumps ........... 7,698.83 623.16 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 49 00-0046  Recessed Ceiling Mounted Ductless Split System Heat Pumps (23 81 49 00-0024) 

Note: Excludes hangers. 
. 
. 

 23 81 49 00-0047 EA 11,900 BTU Cooling, 13,600 BTU Heating, 16 SEER, Ceiling Recessed Ductless Split System Heat Pumps ................ 3,488.73 415.44 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0048 EA 17,500 BTU Cooling, 20,400 BTU Heating, 16 SEER, Ceiling Recessed Ductless Split System Heat Pumps ................ 3,955.93 456.99 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0049 EA 24,800 BTU Cooling, 29,800 BTU Heating, 14.1 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............. 5,233.10 540.07 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0050 EA 32,600 BTU Cooling, 37,600 BTU Heating, 14.6 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............. 6,039.13 595.12 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0051 EA 39,500 BTU Cooling, 48,000 BTU Heating, 14.6 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............. 7,527.45 623.16 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 82  Convection Heating and Cooling Units (23 80) 
. 
. 
 23 82 16  Air Coils (23 82) 
. 
. 
 23 82 16 11  Hydronic Air Coils (23 82 16)
. 
. 
 23 82 16 11-0001  Chilled Water Cooling Coils (23 82 16 11) 

Note: Flanged construction, 16 gauge galvanized steel casing. 
. 
. 
 23 82 16 11-0002  2 Row Chilled Water Cooling Coils (23 82 16 11-0001) 
. 
. 

 23 82 16 11-0003 EA  12" x 12" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ............................................................................................................................................................................. 714.69 53.18 

. 
 23 82 16 11-0004 EA  12" x 24" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 1,158.98 72.33 
. 

 23 82 16 11-0005 EA  24" x 30" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 1,588.46 113.81 
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. 
 23 82 16 11-0006 EA  24" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 1,966.49 162.73 
. 

 23 82 16 11-0007 EA  30" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,136.32 199.96 

. 
 23 82 16 11-0008 EA  30" x 60" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,422.47 242.50 
. 

 23 82 16 11-0009 EA  30" x 72" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,634.20 280.79 

. 
 23 82 16 11-0010 EA  30" x 84" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,892.48 496.07 
. 

 23 82 16 11-0011 EA  34" x 32" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 1,648.53 188.58 

. 
 23 82 16 11-0012 EA  34" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,212.06 321.10 
. 

 23 82 16 11-0013 EA  34" x 60" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,490.18 398.86 

. 
 23 82 16 11-0014 EA  34" x 72" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,820.78 481.71 
. 

 23 82 16 11-0015 EA  34" x 84" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,122.67 560.94 

XXXXXXX 
. 
 23 82 16 11-0016  4 Row Chilled Water Cooling Coils (23 82 16 11-0001) 
. 
. 

 23 82 16 11-0017 EA  12" x 12" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ............................................................................................................................................................................. 900.88 110.61 

. 
 23 82 16 11-0018 EA  12" x 24" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 1,426.99 159.54 
. 

 23 82 16 11-0019 EA  24" x 30" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,003.59 265.91 

. 
 23 82 16 11-0020 EA  24" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,531.36 394.60 
. 

 23 82 16 11-0021 EA  30" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,959.50 483.95 

. 
 23 82 16 11-0022 EA  30" x 60" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 3,536.65 591.36 
. 

 23 82 16 11-0023 EA  30" x 72" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,999.43 709.42 

. 
 23 82 16 11-0024 EA  30" x 84" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 4,066.01 825.79 
. 

 23 82 16 11-0025 EA  34" x 32" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,365.66 356.42 

. 
 23 82 16 11-0026 EA  34" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 3,112.93 536.06 
. 

 23 82 16 11-0027 EA  34" x 60" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,503.32 664.75 

. 
 23 82 16 11-0028 EA  34" x 72" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 4,016.39 800.90 
. 

 23 82 16 11-0029 EA  34" x 84" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 4,473.50 936.29 

XXXXXXX 
. 
 23 82 16 11-0030  6 Row Chilled Water Cooling Coils (23 82 16 11-0001) 
. 
. 

 23 82 16 11-0031 EA  12" x 12" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 1,253.55 140.40 

. 
 23 82 16 11-0032 EA  12" x 24" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 1,526.60 208.46 
. 

 23 82 16 11-0033 EA  24" x 30" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 2,158.22 355.24 

. 
 23 82 16 11-0034 EA  24" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 2,988.26 531.80 
. 

 23 82 16 11-0035 EA  30" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,888.16 664.75 

. 
 23 82 16 11-0036 EA  30" x 60" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 4,489.33 817.92 
. 

 23 82 16 11-0037 EA  30" x 72" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 5,239.71 966.82 

. 
 23 82 16 11-0038 EA  30" x 84" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 5,225.05 1,126.68 
. 

 23 82 16 11-0039 EA  34" x 32" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,008.19 487.03 

. 
 23 82 16 11-0040 EA  34" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 3,972.66 730.49 
. 

 23 82 16 11-0041 EA  34" x 60" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 4,580.81 914.70 

. 
 23 82 16 11-0042 EA  34" x 72" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 5,169.31 1,098.82 
. 

 23 82 16 11-0043 EA  34" x 84" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 5,757.89 1,278.35 

XXXXXXX 
. 
 23 82 16 11-0044  8 Row Chilled Water Cooling Coils (23 82 16 11-0001) 
. 
. 

 23 82 16 11-0045 EA  12" x 12" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 1,560.37 169.11 
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. 
 23 82 16 11-0046 EA  12" x 24" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 1,967.98 259.52 
. 

 23 82 16 11-0047 EA  24" x 30" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,019.35 462.67 

. 
 23 82 16 11-0048 EA  24" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 4,112.65 709.42 
. 

 23 82 16 11-0049 EA  30" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 4,976.66 887.06 

. 
 23 82 16 11-0050 EA  30" x 60" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 5,818.03 1,063.61 
. 

 23 82 16 11-0051 EA  30" x 72" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 6,643.09 1,181.67 

. 
 23 82 16 11-0052 EA  30" x 84" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 6,084.36 1,370.68 
. 

 23 82 16 11-0053 EA  34" x 32" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,475.54 593.49 

. 
 23 82 16 11-0054 EA  34" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 4,610.20 892.27 
. 

 23 82 16 11-0055 EA  34" x 60" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 5,318.10 1,111.47 

. 
 23 82 16 11-0056 EA  34" x 72" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 6,002.27 1,329.51 
. 

 23 82 16 11-0057 EA  34" x 84" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 6,729.58 1,564.14 

XXXXXXX 
. 
 23 82 16 11-0058  Hot Water Heating Coils (23 82 16 11) 

Note: Flanged construction. 
. 
. 
 23 82 16 11-0059  1 Row Hot Water Heating Coils (23 82 16 11-0058) 
. 
. 

 23 82 16 11-0060 EA  12" x 12" Hot Water Heating Coil, 1 Row Flanged Construction ......................................................................................... 785.61 143.59 
    For 10 Fins Per Inch, Add  9.96 
    For 12 Fins Per Inch, Add  24.91 
    For 230 PSIG Heavy Duty, Add  185.87 

. 
 23 82 16 11-0061 EA  12" x 24" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,136.62 184.00 

    For 10 Fins Per Inch, Add  15.40 
    For 12 Fins Per Inch, Add  38.49 
    For 230 PSIG Heavy Duty, Add  264.00 

. 
 23 82 16 11-0062 EA  24" x 30" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,412.20 253.14 

    For 10 Fins Per Inch, Add  18.11 
    For 12 Fins Per Inch, Add  45.29 
    For 230 PSIG Heavy Duty, Add  333.09 

. 
 23 82 16 11-0063 EA  24" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,728.00 355.24 

    For 10 Fins Per Inch, Add  20.38 
    For 12 Fins Per Inch, Add  50.95 
    For 230 PSIG Heavy Duty, Add  416.51 

. 
 23 82 16 11-0064 EA  30" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,983.04 425.45 

    For 10 Fins Per Inch, Add  22.64 
    For 12 Fins Per Inch, Add  56.61 
    For 230 PSIG Heavy Duty, Add  481.70 

. 
 23 82 16 11-0065 EA  30" x 60" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,354.26 531.80 

    For 10 Fins Per Inch, Add  25.81 
    For 12 Fins Per Inch, Add  64.53 
    For 230 PSIG Heavy Duty, Add  577.21 

. 
 23 82 16 11-0066 EA  30" x 72" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,630.94 590.31 

    For 10 Fins Per Inch, Add  28.98 
    For 12 Fins Per Inch, Add  72.46 
    For 230 PSIG Heavy Duty, Add  644.37 

. 
 23 82 16 11-0067 EA 30" x 84" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 3,214.59 686.35 

    For 10 Fins Per Inch, Add  36.74 
    For 12 Fins Per Inch, Add  91.84 
    For 230 PSIG Heavy Duty, Add  780.69 

. 
 23 82 16 11-0068 EA  34" x 32" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,387.93 297.39 

    For 10 Fins Per Inch, Add  15.86 
    For 12 Fins Per Inch, Add  39.65 
    For 230 PSIG Heavy Duty, Add  337.07 

. 
 23 82 16 11-0069 EA  34" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,081.88 446.19 

    For 10 Fins Per Inch, Add  23.79 
    For 12 Fins Per Inch, Add  59.48 
    For 230 PSIG Heavy Duty, Add  505.61 

. 
 23 82 16 11-0070 EA  34" x 72" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 3,134.15 674.86 

    For 10 Fins Per Inch, Add  35.69 
    For 12 Fins Per Inch, Add  89.22 
    For 230 PSIG Heavy Duty, Add  761.81 

. 
 23 82 16 11-0071 EA  34" x 84" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 3,645.90 782.08 

    For 10 Fins Per Inch, Add  41.64 
    For 12 Fins Per Inch, Add  104.09 
    For 230 PSIG Heavy Duty, Add  885.59 

. 
 23 82 16 11-0072 SF  >15 SF Hot Water Heating Coil, 1 Row, Flanged Construction ........................................................................................... 169.88 39.35 

    For 10 Fins Per Inch, Add  1.82 
    For 12 Fins Per Inch, Add  4.56 
    For 230 PSIG Heavy Duty, Add  41.85 

XXXXXXX 
. 
 23 82 16 11-0073  2 Row Hot Water Heating Coils (23 82 16 11-0058) 
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. 
 23 82 16 11-0074 EA  12" x 12" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 1,214.97 177.62 

    For 10 Fins Per Inch, Add  17.21 
    For 12 Fins Per Inch, Add  43.02 
    For 230 PSIG Heavy Duty, Add  278.45 

. 
 23 82 16 11-0075 EA  12" x 24" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 1,355.79 236.12 

    For 10 Fins Per Inch, Add  17.66 
    For 12 Fins Per Inch, Add  44.15 
    For 230 PSIG Heavy Duty, Add  318.43 

. 
 23 82 16 11-0076 EA  24" x 30" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 1,863.86 355.24 

    For 10 Fins Per Inch, Add  23.10 
    For 12 Fins Per Inch, Add  57.74 
    For 230 PSIG Heavy Duty, Add  443.68 

. 
 23 82 16 11-0077 EA  24" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,326.25 506.28 

    For 10 Fins Per Inch, Add  26.27 
    For 12 Fins Per Inch, Add  65.66 
    For 230 PSIG Heavy Duty, Add  566.55 

. 
 23 82 16 11-0078 EA  30" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,723.10 625.40 

    For 10 Fins Per Inch, Add  29.44 
    For 12 Fins Per Inch, Add  73.59 
    For 230 PSIG Heavy Duty, Add  669.75 

. 
 23 82 16 11-0079 EA  30" x 60" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,991.23 759.42 

    For 10 Fins Per Inch, Add  29.44 
    For 12 Fins Per Inch, Add  73.59 
    For 230 PSIG Heavy Duty, Add  750.19 

. 
 23 82 16 11-0080 EA  30" x 72" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 3,402.98 887.06 

    For 10 Fins Per Inch, Add  32.61 
    For 12 Fins Per Inch, Add  81.51 
    For 230 PSIG Heavy Duty, Add  857.87 

. 
 23 82 16 11-0081 EA  30" x 84" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 4,127.74 1,030.64 

    For 10 Fins Per Inch, Add  41.33 
    For 12 Fins Per Inch, Add  103.32 
    For 230 PSIG Heavy Duty, Add  1,031.68 

. 
 23 82 16 11-0082 EA  34" x 32" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 1,781.49 444.70 

    For 10 Fins Per Inch, Add  17.84 
    For 12 Fins Per Inch, Add  44.61 
    For 230 PSIG Heavy Duty, Add  445.23 

. 
 23 82 16 11-0083 EA  34" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,674.48 668.06 

    For 10 Fins Per Inch, Add  26.77 
    For 12 Fins Per Inch, Add  66.91 
    For 230 PSIG Heavy Duty, Add  668.52 

. 
 23 82 16 11-0084 EA  34" x 72" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 4,021.84 1,007.24 

    For 10 Fins Per Inch, Add  40.15 
    For 12 Fins Per Inch, Add  100.37 
    For 230 PSIG Heavy Duty, Add  1,005.81 

. 
 23 82 16 11-0085 EA  34" x 84" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 4,695.13 1,176.57 

    For 10 Fins Per Inch, Add  46.84 
    For 12 Fins Per Inch, Add  117.10 
    For 230 PSIG Heavy Duty, Add  1,174.34 

XXXXXXX 
. 
 23 82 16 11-0086  Hot Water Preheat Coils For Multi-Zone Air Handling Units (23 82 16 11) 

Note: 2 Row coils. Coils are sized by air handling unit capacity. 
. 
. 

 23 82 16 11-0087 EA  3,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit .............................................................. 977.99 135.08 
. 

 23 82 16 11-0088 EA  4,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,213.48 134.02 
. 

 23 82 16 11-0089 EA  5,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,467.17 143.59 
. 

 23 82 16 11-0090 EA  6,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,694.05 156.35 
. 

 23 82 16 11-0091 EA  7,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,708.48 163.79 
. 

 23 82 16 11-0092 EA  9,200 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 2,041.32 172.31 
. 

 23 82 16 11-0093 EA  11,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 2,130.27 193.58 
. 

 23 82 16 11-0094 EA  13,200 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 2,358.77 216.98 
. 

 23 82 16 11-0095 EA  16,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 2,669.91 259.52 
. 

 23 82 16 11-0096 EA  19,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 2,900.30 272.29 
. 

 23 82 16 11-0097 EA  22,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 3,654.36 288.24 
. 

 23 82 16 11-0098 EA  27,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 4,682.44 394.60 
. 

 23 82 16 11-0099 EA  34,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 5,871.38 483.95 
. 

 23 82 16 11-0100 EA  40,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 6,781.80 506.28 
. 

 23 82 16 11-0101 EA  47,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 7,963.34 590.31 

XXXXXXX 
. 
 23 82 16 12  Steam Air Coils (23 82 16) 
. 
. 
 23 82 16 12-0001  Steam Heating Coils (23 82 16 12) 

Note: Flanged construction. 
. 
. 

 23 82 16 12-0002 EA 12" x 12" Steam Heating Coils, 1 Row Flanged Construction ............................................................................................. 832.81 99.98 
    For 2 Row Coil, Add  289.61 
    For 4 Row Coil, Add  751.74 

. 
 23 82 16 12-0003 EA 12" x 24" Steam Heating Coils, 1 Row Flanged Construction ............................................................................................. 955.55 138.27 

    For 2 Row Coil, Add  341.92 
    For 4 Row Coil, Add  883.23 

. 
 23 82 16 12-0004 EA 24" x 30" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,332.49 247.82 

    For 2 Row Coil, Add  498.69 
    For 4 Row Coil, Add  1,278.71 

. 
 23 82 16 12-0005 EA 24" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,728.00 355.24 

    For 2 Row Coil, Add  660.21 
    For 4 Row Coil, Add  1,687.30 
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. 
 23 82 16 12-0006 EA 30" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,960.39 425.45 

    For 2 Row Coil, Add  758.30 
    For 4 Row Coil, Add  1,934.19 

. 
 23 82 16 12-0007 EA 30" x 60" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,263.68 531.80 

    For 2 Row Coil, Add  891.83 
    For 4 Row Coil, Add  2,268.30 

. 
 23 82 16 12-0008 EA 30" x 72" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,495.08 590.31 

    For 2 Row Coil, Add  984.88 
    For 4 Row Coil, Add  2,504.23 

. 
 23 82 16 12-0009 EA 30" x 84" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 3,042.37 688.90 

    For 2 Row Coil, Add  1,188.26 
    For 4 Row Coil, Add  3,026.32 

. 
 23 82 16 12-0010 EA 34" x 32" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,313.57 297.39 

    For 2 Row Coil, Add  513.04 
    For 4 Row Coil, Add  1,306.65 

. 
 23 82 16 12-0011 EA 34" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 1,970.35 446.19 

    For 2 Row Coil, Add  769.56 
    For 4 Row Coil, Add  1,959.96 

. 
 23 82 16 12-0012 EA 34" x 72" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,953.29 668.06 

    For 2 Row Coil, Add  1,153.23 
    For 4 Row Coil, Add  2,937.20 

. 
 23 82 16 12-0013 EA 34" x 84" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 3,450.74 782.08 

    For 2 Row Coil, Add  1,348.05 
    For 4 Row Coil, Add  3,433.17 

XXXXXXX 
. 
 23 82 16 13  Refrigerant Air Coils (23 82 16)
. 
. 
 23 82 16 13-0001  Direct Expansion Cooling Coils (23 82 16 13) 

Note: Flanged construction 16 gauge galvanized steel casing. 
. 
. 
 23 82 16 13-0002  2 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 
. 
. 

 23 82 16 13-0003 EA  12" x 12" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................... 617.33 79.77 
    For 10 Fins Per Inch, Add  9.15 
    For 12 Fins Per Inch, Add  22.87 

. 
 23 82 16 13-0004 EA  12" x 24" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,134.07 109.55 

    For 10 Fins Per Inch, Add  18.30 
    For 12 Fins Per Inch, Add  45.74 

. 
 23 82 16 13-0005 EA  24" x 30" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,588.46 172.31 

    For 10 Fins Per Inch, Add  24.91 
    For 12 Fins Per Inch, Add  62.27 

. 
 23 82 16 13-0006 EA  24" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,966.49 247.82 

    For 10 Fins Per Inch, Add  29.44 
    For 12 Fins Per Inch, Add  73.59 

. 
 23 82 16 13-0007 EA  30" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,305.99 303.13 

    For 10 Fins Per Inch, Add  33.96 
    For 12 Fins Per Inch, Add  84.91 

. 
 23 82 16 13-0008 EA  30" x 60" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,612.88 366.94 

    For 10 Fins Per Inch, Add  37.59 
    For 12 Fins Per Inch, Add  93.97 

. 
 23 82 16 13-0009 EA  30" x 72" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,001.97 425.45 

    For 10 Fins Per Inch, Add  43.02 
    For 12 Fins Per Inch, Add  107.55 

. 
 23 82 16 13-0010 EA  30" x 84" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,718.76 496.07 

    For 10 Fins Per Inch, Add  54.53 
    For 12 Fins Per Inch, Add  136.33 

. 
 23 82 16 13-0011 EA  34" x 32" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,425.42 188.58 

    For 10 Fins Per Inch, Add  20.97 
    For 12 Fins Per Inch, Add  52.41 

. 
 23 82 16 13-0012 EA  34" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,936.57 321.10 

    For 10 Fins Per Inch, Add  25.89 
    For 12 Fins Per Inch, Add  64.72 

. 
 23 82 16 13-0013 EA  34" x 72" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,494.83 481.71 

    For 10 Fins Per Inch, Add  30.63 
    For 12 Fins Per Inch, Add  76.57 

. 
 23 82 16 13-0014 EA  34" x 84" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,771.52 560.94 

    For 10 Fins Per Inch, Add  32.99 
    For 12 Fins Per Inch, Add  82.48 

XXXXXXX 
. 
 23 82 16 13-0015  4 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 
. 
. 

 23 82 16 13-0016 EA  12" x 12" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................... 998.24 110.61 
    For 10 Fins Per Inch, Add  15.53 
    For 12 Fins Per Inch, Add  38.83 

. 
 23 82 16 13-0017 EA  12" x 24" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,426.99 159.54 

    For 10 Fins Per Inch, Add  22.19 
    For 12 Fins Per Inch, Add  55.48 

. 
 23 82 16 13-0018 EA  24" x 30" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,003.59 265.91 

    For 10 Fins Per Inch, Add  29.44 
    For 12 Fins Per Inch, Add  73.59 

. 
 23 82 16 13-0019 EA  24" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,531.36 394.60 

    For 10 Fins Per Inch, Add  34.87 
    For 12 Fins Per Inch, Add  87.18 
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 23 82 16 13-0020 EA  30" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,959.50 483.95 

    For 10 Fins Per Inch, Add  39.85 
    For 12 Fins Per Inch, Add  99.63 

. 
 23 82 16 13-0021 EA  30" x 60" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,536.65 591.36 

    For 10 Fins Per Inch, Add  47.10 
    For 12 Fins Per Inch, Add  117.74 

. 
 23 82 16 13-0022 EA  30" x 72" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,999.43 709.42 

    For 10 Fins Per Inch, Add  51.63 
    For 12 Fins Per Inch, Add  129.06 

. 
 23 82 16 13-0023 EA  30" x 84" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,066.01 825.79 

    For 10 Fins Per Inch, Add  48.29 
    For 12 Fins Per Inch, Add  120.72 

. 
 23 82 16 13-0024 EA  34" x 32" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,365.66 356.42 

    For 10 Fins Per Inch, Add  33.06 
    For 12 Fins Per Inch, Add  82.64 

. 
 23 82 16 13-0025 EA  34" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,112.93 536.06 

    For 10 Fins Per Inch, Add  40.81 
    For 12 Fins Per Inch, Add  102.04 

. 
 23 82 16 13-0026 EA  34" x 72" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,859.59 942.90 

    For 10 Fins Per Inch, Add  59.48 
    For 12 Fins Per Inch, Add  148.69 

. 
 23 82 16 13-0027 EA  34" x 84" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,586.88 1,098.82 

    For 10 Fins Per Inch, Add  67.79 
    For 12 Fins Per Inch, Add  169.47 

XXXXXXX 
. 
 23 82 16 13-0028  6 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 
. 
. 

 23 82 16 13-0029 EA  12" x 12" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,276.19 139.33 
    For 10 Fins Per Inch, Add  19.93 
    For 12 Fins Per Inch, Add  49.81 

. 
 23 82 16 13-0030 EA  12" x 24" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,526.60 208.46 

    For 10 Fins Per Inch, Add  22.19 
    For 12 Fins Per Inch, Add  55.48 

. 
 23 82 16 13-0031 EA  24" x 30" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,271.43 355.24 

    For 10 Fins Per Inch, Add  31.25 
    For 12 Fins Per Inch, Add  78.12 

. 
 23 82 16 13-0032 EA  24" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 2,988.26 531.80 

    For 10 Fins Per Inch, Add  38.49 
    For 12 Fins Per Inch, Add  96.23 

. 
 23 82 16 13-0033 EA  30" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,888.16 664.75 

    For 10 Fins Per Inch, Add  51.17 
    For 12 Fins Per Inch, Add  127.93 

. 
 23 82 16 13-0034 EA  30" x 60" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,489.33 817.92 

    For 10 Fins Per Inch, Add  57.06 
    For 12 Fins Per Inch, Add  142.65 

. 
 23 82 16 13-0035 EA  30" x 72" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,239.71 966.82 

    For 10 Fins Per Inch, Add  66.12 
    For 12 Fins Per Inch, Add  165.29 

. 
 23 82 16 13-0036 EA  30" x 84" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,225.05 1,126.68 

    For 10 Fins Per Inch, Add  59.43 
    For 12 Fins Per Inch, Add  148.58 

. 
 23 82 16 13-0037 EA  34" x 32" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,008.19 487.03 

    For 10 Fins Per Inch, Add  40.68 
    For 12 Fins Per Inch, Add  101.71 

. 
 23 82 16 13-0038 EA  34" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,972.66 730.49 

    For 10 Fins Per Inch, Add  50.23 
    For 12 Fins Per Inch, Add  125.58 

. 
 23 82 16 13-0039 EA  34" x 72" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,151.30 1,089.77 

    For 10 Fins Per Inch, Add  59.44 
    For 12 Fins Per Inch, Add  148.59 

. 
 23 82 16 13-0040 EA  34" x 84" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,757.89 1,278.35 

    For 10 Fins Per Inch, Add  64.02 
    For 12 Fins Per Inch, Add  160.06 

XXXXXXX 
. 
 23 82 16 13-0041  8 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 
. 
. 

 23 82 16 13-0042 EA  12" x 12" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,583.01 168.06 
    For 10 Fins Per Inch, Add  24.91 
    For 12 Fins Per Inch, Add  62.27 

. 
 23 82 16 13-0043 EA  12" x 24" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 1,967.98 259.52 

    For 10 Fins Per Inch, Add  28.98 
    For 12 Fins Per Inch, Add  72.46 

. 
 23 82 16 13-0044 EA  24" x 30" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,019.35 462.67 

    For 10 Fins Per Inch, Add  41.89 
    For 12 Fins Per Inch, Add  104.72 

. 
 23 82 16 13-0045 EA  24" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,112.65 709.42 

    For 10 Fins Per Inch, Add  53.89 
    For 12 Fins Per Inch, Add  134.73 

. 
 23 82 16 13-0046 EA  30" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,976.66 887.06 

    For 10 Fins Per Inch, Add  64.08 
    For 12 Fins Per Inch, Add  160.20 

. 
 23 82 16 13-0047 EA  30" x 60" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,818.03 1,063.61 

    For 10 Fins Per Inch, Add  73.82 
    For 12 Fins Per Inch, Add  184.54 
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 23 82 16 13-0048 EA  30" x 72" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 6,643.09 1,181.67 

    For 10 Fins Per Inch, Add  85.59 
    For 12 Fins Per Inch, Add  213.98 

. 
 23 82 16 13-0049 EA  30" x 84" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 6,084.36 1,370.68 

    For 10 Fins Per Inch, Add  66.86 
    For 12 Fins Per Inch, Add  167.15 

. 
 23 82 16 13-0050 EA  34" x 32" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,475.54 593.49 

    For 10 Fins Per Inch, Add  45.77 
    For 12 Fins Per Inch, Add  114.42 

. 
 23 82 16 13-0051 EA  34" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,610.20 892.27 

    For 10 Fins Per Inch, Add  56.51 
    For 12 Fins Per Inch, Add  141.28 

. 
 23 82 16 13-0052 EA  34" x 72" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 6,029.13 1,342.91 

    For 10 Fins Per Inch, Add  66.86 
    For 12 Fins Per Inch, Add  167.16 

. 
 23 82 16 13-0053 EA  34" x 84" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 6,729.58 1,564.14 

    For 10 Fins Per Inch, Add  72.03 
    For 12 Fins Per Inch, Add  180.07 

XXXXXXX 
. 
 23 82 16 14  Electric-Resistance Air Coils (23 82 16)
. 
. 
 23 82 16 14-0001  Standard Electric Slip-In Blast Coil Heater (23 82 16 14) 
. 
. 
 23 82 16 14-0002  Electric Slip-In Blast Coil Heater With Open Coil Element (23 82 16 14-0001) 
. 
. 

 23 82 16 14-0003 EA  1/2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................ 327.66 79.97 
. 

 23 82 16 14-0004 EA  1 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 340.97 86.21 
. 

 23 82 16 14-0005 EA  2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 356.70 94.51 
. 

 23 82 16 14-0006 EA  3 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 362.00 97.63 
. 

 23 82 16 14-0007 EA  4 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 375.59 103.86 
. 

 23 82 16 14-0008 EA  5 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 391.23 112.17 
. 

 23 82 16 14-0009 EA  6 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 447.26 125.67 
. 

 23 82 16 14-0010 EA  7 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 459.92 131.90 
. 

 23 82 16 14-0011 EA  8 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 470.31 136.05 
. 

 23 82 16 14-0012 EA  9 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 485.49 144.37 
. 

 23 82 16 14-0013 EA  10 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 526.44 152.67 
. 

 23 82 16 14-0014 EA  12-1/2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ................................................... 556.00 167.21 
. 

 23 82 16 14-0015 EA  15 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 585.39 181.76 
. 

 23 82 16 14-0016 EA  20 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 614.60 196.30 
. 

 23 82 16 14-0017 EA  30 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 785.43 274.19 
. 

 23 82 16 14-0018 EA  40 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,262.46 291.85 
. 

 23 82 16 14-0019 EA  50 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,397.35 334.43 
. 

 23 82 16 14-0020 EA  60 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,633.70 370.78 
. 

 23 82 16 14-0021 EA  70 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,724.35 402.98 
. 

 23 82 16 14-0022 EA  80 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,889.68 442.44 
. 

 23 82 16 14-0023 EA  90 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 2,271.61 472.57 
. 

 23 82 16 14-0024 EA  100 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 2,487.40 507.87 
. 

 23 82 16 14-0025 EA  125 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 2,972.05 548.38 
. 

 23 82 16 14-0026 EA  150 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 3,332.07 596.15 

XXXXXXX 
. 
 23 82 16 14-0027  Electric Slip-In Blast Coil Heater With Finned Tubular Element (23 82 16 14-0001) 
. 
. 

 23 82 16 14-0028 EA  1 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 769.20 114.24 
. 

 23 82 16 14-0029 EA  2 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 805.49 124.63 
. 

 23 82 16 14-0030 EA  3 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 822.62 124.63 
. 

 23 82 16 14-0031 EA  4 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater ....................................................... 862.06 137.09 
. 

 23 82 16 14-0032 EA  5 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,148.12 137.09 
. 

 23 82 16 14-0033 EA  6 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,175.53 137.09 
. 

 23 82 16 14-0034 EA  8 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,198.61 152.67 
. 

 23 82 16 14-0035 EA  9 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................... 1,227.46 171.37 
. 

 23 82 16 14-0036 EA  10 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,242.87 171.37 
. 

 23 82 16 14-0037 EA  15 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,442.70 196.30 
. 

 23 82 16 14-0038 EA  20 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,709.92 196.30 
. 

 23 82 16 14-0039 EA  30 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,867.28 228.49 
. 

 23 82 16 14-0040 EA  40 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 2,499.36 228.49 

XXXXXXX 
. 
 23 82 19  Fan Coil Units (23 82) 
. 
. 
 23 82 19 00-0001  Ceiling Suspended Horizontal Fan Coil Units (23 82 19) 

Note: Includes cabinet, chilled water coil, baked enamel finish, multispeed fan and fan switch with integral and/or 
remote thermostat to control valves and on/off and fan speeds. Excludes supports. 

. 

. 
 23 82 19 00-0002  Horizontal Fan Coil Units With Electric Heating Coil (23 82 19 00-0001) 
. 
. 

 23 82 19 00-0003 EA  200 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 1,814.35 172.31 
    For 2-Way Valve Instead Of 3-Way, Deduct  -52.16 

. 
 23 82 19 00-0004 EA  300 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 1,997.36 201.03 

    For 2-Way Valve Instead Of 3-Way, Deduct  -55.07 
. 

 23 82 19 00-0005 EA  400 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 2,211.70 226.55 
    For 2-Way Valve Instead Of 3-Way, Deduct  -57.63 

. 
 23 82 19 00-0006 EA  600 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet .................................... 2,565.79 259.52 

    For 2-Way Valve Instead Of 3-Way, Deduct  -60.94 
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. 
 23 82 19 00-0007 EA  800 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet..................................... 2,880.25 272.29 

    For 2-Way Valve Instead Of 3-Way, Deduct  -105.91 
. 

 23 82 19 00-0008 EA  1,000 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet.................................. 3,933.21 288.24 
    For 2-Way Valve Instead Of 3-Way, Deduct  -108.12 

. 
 23 82 19 00-0009 EA  1,200 CFM Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet.................................. 4,783.53 312.71 

    For 2-Way Valve Instead Of 3-Way, Deduct  -111.92 

XXXXXXX 
. 
 23 82 19 00-0010  Horizontal Fan Coil Units With Hot Water Heating Coil (23 82 19 00-0001) 
. 
. 

 23 82 19 00-0011 EA  200 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................... 990.77 172.31 
    For 2-Way Valve Instead Of 3-Way, Deduct  -52.16 

. 
 23 82 19 00-0012 EA  300 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................ 1,207.36 201.03 

    For 2-Way Valve Instead Of 3-Way, Deduct  -55.07 
. 

 23 82 19 00-0013 EA  400 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................ 1,434.50 226.55 
    For 2-Way Valve Instead Of 3-Way, Deduct  -57.63 

. 
 23 82 19 00-0014 EA  600 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................ 2,757.69 259.52 

    For 2-Way Valve Instead Of 3-Way, Deduct  -60.94 
. 

 23 82 19 00-0015 EA  800 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ................................ 3,104.13 273.35 
    For 2-Way Valve Instead Of 3-Way, Deduct  -105.91 

. 
 23 82 19 00-0016 EA  1,000 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ............................. 4,253.04 288.24 

    For 2-Way Valve Instead Of 3-Way, Deduct  -108.12 
. 

 23 82 19 00-0017 EA  1,200 CFM Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ............................. 5,391.22 312.71 
    For 2-Way Valve Instead Of 3-Way, Deduct  -111.92 

XXXXXXX 
. 
 23 82 19 00-0018  Floor Mounted Vertical Fan Coil Units (23 82 19) 

Note: Includes cabinet, chilled water coil, baked enamel finish, multispeed fan and fan switch with integral and/or 
remote thermostat to control valves and on/off and fan speeds. 

. 

. 
 23 82 19 00-0019  Vertical Fan Coil Units With Electric Heating Coil (23 82 19 00-0018) 
. 
. 

 23 82 19 00-0020 EA  200 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 1,750.38 171.24 
    For Fan Coil Units Without Cabinet, Deduct  -228.25 
    For Thru-Wall Sleeve, Add  123.62 
    For 2-Way Valve Instead Of 3-Way, Deduct  -52.16 

. 
 23 82 19 00-0021 EA  300 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 2,000.55 201.03 

    For Fan Coil Units Without Cabinet, Deduct  -259.95 
    For Thru-Wall Sleeve, Add  135.27 
    For 2-Way Valve Instead Of 3-Way, Deduct  -55.07 

. 
 23 82 19 00-0022 EA  400 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 2,371.62 226.55 

    For Fan Coil Units Without Cabinet, Deduct  -310.48 
    For Thru-Wall Sleeve, Add  145.52 
    For 2-Way Valve Instead Of 3-Way, Deduct  -57.63 

. 
 23 82 19 00-0023 EA  600 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 2,725.70 259.52 

    For Fan Coil Units Without Cabinet, Deduct  -356.97 
    For Thru-Wall Sleeve, Add  158.77 
    For 2-Way Valve Instead Of 3-Way, Deduct  -60.94 

. 
 23 82 19 00-0024 EA  800 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...................................... 3,072.15 273.35 

    For Fan Coil Units Without Cabinet, Deduct  -406.28 
    For Thru-Wall Sleeve, Add  164.09 
    For 2-Way Valve Instead Of 3-Way, Deduct  -105.91 

. 
 23 82 19 00-0025 EA  1,000 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ................................... 3,933.21 288.24 

    For Fan Coil Units Without Cabinet, Deduct  -532.49 
    For Thru-Wall Sleeve, Add  169.98 
    For 2-Way Valve Instead Of 3-Way, Deduct  -108.12 

. 
 23 82 19 00-0026 EA  1,200 CFM Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ................................... 4,623.61 312.71 

    For Fan Coil Units Without Cabinet, Deduct  -630.98 
    For Thru-Wall Sleeve, Add  180.13 
    For 2-Way Valve Instead Of 3-Way, Deduct  -111.92 

XXXXXXX 
. 
 23 82 19 00-0027  Vertical Fan Coil Units With Hot Water Heating Coil (23 82 19 00-0018) 
. 
. 

 23 82 19 00-0028 EA  200 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .................................. 1,942.28 171.24 
    For Fan Coil Units Without Cabinet, Deduct  -257.03 
    For Thru-Wall Sleeve, Add  123.62 
    For 2-Way Valve Instead Of 3-Way, Deduct  -52.16 

. 
 23 82 19 00-0029 EA  300 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .................................. 2,192.46 201.03 

    For Fan Coil Units Without Cabinet, Deduct  -288.73 
    For Thru-Wall Sleeve, Add  135.27 
    For 2-Way Valve Instead Of 3-Way, Deduct  -55.07 

. 
 23 82 19 00-0030 EA  400 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .................................. 2,691.46 226.55 

    For Fan Coil Units Without Cabinet, Deduct  -358.46 
    For Thru-Wall Sleeve, Add  145.52 
    For 2-Way Valve Instead Of 3-Way, Deduct  -57.63 

. 
 23 82 19 00-0031 EA  600 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .................................. 3,077.52 259.52 

    For Fan Coil Units Without Cabinet, Deduct  -409.75 
    For Thru-Wall Sleeve, Add  158.77 
    For 2-Way Valve Instead Of 3-Way, Deduct  -60.94 

. 
 23 82 19 00-0032 EA  800 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet .................................. 3,423.97 273.35 

    For Fan Coil Units Without Cabinet, Deduct  -459.05 
    For Thru-Wall Sleeve, Add  164.09 
    For 2-Way Valve Instead Of 3-Way, Deduct  -105.91 

. 
 23 82 19 00-0033 EA  1,000 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet ............................... 4,093.12 288.24 

    For Fan Coil Units Without Cabinet, Deduct  -556.48 
    For Thru-Wall Sleeve, Add  169.98 
    For 2-Way Valve Instead Of 3-Way, Deduct  -108.12 
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. 
 23 82 19 00-0034 EA  1,200 CFM Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet ............................... 4,783.53 312.71 

    For Fan Coil Units Without Cabinet, Deduct  -654.96 
    For Thru-Wall Sleeve, Add  180.13 
    For 2-Way Valve Instead Of 3-Way, Deduct  -111.92 

XXXXXXX 
. 
 23 82 19 00-0035  Removal And Reinstallation Of Fan Coil Units (23 82 19) 

Note: Includes storage and cleaning. Excludes supports. 
. 
. 

 23 82 19 00-0036 EA Removal And Reinstallation Of Fan Coil Unit Horizontal Or Vertical ................................................................................... 452.22  

XXXXXXX 
. 
 23 82 29  Radiators (23 82) 
. 
. 
 23 82 29 00-0001  Demolish Cast Iron Radiators (23 82 29) 
. 
. 

 23 82 29 00-0002 LF  Demolish Cast Iron Radiator ................................................................................................................................................. 31.69  
. 

 23 82 29 00-0003 EA  Cap Radiator ......................................................................................................................................................................... 45.22  

XXXXXXX 
. 
 23 82 29 00-0004  Cast Iron Radiator (23 82 29) 
. 
. 

 23 82 29 00-0005 EA 19" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 49.83  
    For Wall Support Bracket, Add  27.72 

. 
 23 82 29 00-0006 EA 25" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 70.88  

    For Wall Support Bracket, Add  29.11 
. 

 23 82 29 00-0007 EA 30" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 82.54  
. 

 23 82 29 00-0008 EA 36" High Cast Iron Radiator Section, Free Standing ........................................................................................................... 104.08  
. 

 23 82 29 00-0009 EA 20" High Cast Iron Radiator Section, Recessed With Grille .................................................................................................. 68.98  

XXXXXXX 
. 
 23 82 29 00-0010  Radiator Covers (23 82 29) 

Note: Includes field cutouts, vent grilles, and insulation backing. To calculate quantity, measure the surface area 
of front, top and sides. 

. 

. 
 23 82 29 00-0011 SF  14 Gauge Stainless Steel Radiator Cover............................................................................................................................. 94.30 5.64 

. 
 23 82 29 00-0012 SF Primed And Painted, Galvanized Steel Radiator Cover ........................................................................................................ 59.71 5.64 

XXXXXXX 
. 
 23 82 29 00-0013  Radiator Shields (23 82 29) 
. 
. 

 23 82 29 00-0014 SF Stainless Steel Radiator Shield ............................................................................................................................................. 54.86 5.64 
. 

 23 82 29 00-0015 SF Primed And Painted, Galvanized Steel Radiator Shield ........................................................................................................ 44.46 5.64 

XXXXXXX 
. 
 23 82 29 00-0016  Removal And Reinstallation Of Radiator (23 82 29) 

Note: Includes storage and cleaning. 
. 
. 

 23 82 29 00-0017 LF Removal And Reinstallation Of Cast Iron Radiator ............................................................................................................... 79.77  
. 

 23 82 29 00-0018 LF Removal And Reinstallation Of Electric Radiator .................................................................................................................. 53.18  

XXXXXXX 
. 
 23 82 33  Convectors (23 82) 
. 
. 
 23 82 33 00-0001  Multi-Fin Convectors For Two-Pipe System (23 82 33) 

Note: Complete with 6-1/4" deep cabinet enclosure. 
. 
. 
 23 82 33 00-0002  20" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) 
. 
. 

 23 82 33 00-0003 EA  20" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 465.05 116.99 
    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  59.18 
    For Snap-On Inlet Grille, Add  45.45 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  100.72 

. 
 23 82 33 00-0004 EA  20" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 545.11 127.64 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  64.01 
    For Snap-On Inlet Grille, Add  48.68 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  123.11 

. 
 23 82 33 00-0005 EA  20" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 628.32 151.03 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  74.59 
    For Snap-On Inlet Grille, Add  55.73 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  139.89 

. 
 23 82 33 00-0006 EA 20" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 750.93 175.49 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  85.76 
    For Snap-On Inlet Grille, Add  63.18 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  169.77 
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. 
 23 82 33 00-0007 EA 20" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 895.84 210.59 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  101.71 
    For Snap-On Inlet Grille, Add  73.80 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  201.89 

. 
 23 82 33 00-0008 EA 20" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,006.36 231.66 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  111.27 
    For Snap-On Inlet Grille, Add  80.18 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  229.41 

. 
 23 82 33 00-0009 EA 20" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,172.54 280.79 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  133.59 
    For Snap-On Inlet Grille, Add  95.06 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  261.53 

. 
 23 82 33 00-0010 EA 20" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,277.79 298.34 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  141.57 
    For Snap-On Inlet Grille, Add  100.38 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  289.06 

. 
 23 82 33 00-0011 EA 20" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,396.48 333.44 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  157.51 
    For Snap-On Inlet Grille, Add  111.01 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  312.00 

. 
 23 82 33 00-0012 EA 20" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,541.47 368.54 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  173.48 
    For Snap-On Inlet Grille, Add  121.65 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  344.12 

. 
 23 82 33 00-0013 EA 20" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,660.16 403.64 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  189.42 
    For Snap-On Inlet Grille, Add  132.28 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  367.06 

XXXXXXX 
. 
 23 82 33 00-0014  26" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) 
. 
. 

 23 82 33 00-0015 EA 26" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 550.58 153.90 
    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  75.25 
    For Snap-On Inlet Grille, Add  56.16 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  111.92 

. 
 23 82 33 00-0016 EA 26" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 645.94 178.79 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  86.41 
    For Snap-On Inlet Grille, Add  63.61 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  132.27 

. 
 23 82 33 00-0017 EA 26" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 779.78 209.96 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  100.40 
    For Snap-On Inlet Grille, Add  72.94 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  162.79 

. 
 23 82 33 00-0018 EA 26" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 910.82 234.10 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  111.24 
    For Snap-On Inlet Grille, Add  80.16 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  196.01 

. 
 23 82 33 00-0019 EA 26" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,060.48 263.25 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  124.35 
    For Snap-On Inlet Grille, Add  88.90 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  233.09 
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. 
 23 82 33 00-0020 EA 26" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,184.28 285.16 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  134.25 
    For Snap-On Inlet Grille, Add  95.50 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  264.87 

. 
 23 82 33 00-0021 EA 26" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,350.63 324.93 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  152.37 
    For Snap-On Inlet Grille, Add  107.58 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  301.96 

. 
 23 82 33 00-0022 EA 26" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,470.86 344.82 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  161.20 
    For Snap-On Inlet Grille, Add  113.46 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  333.74 

. 
 23 82 33 00-0023 EA 26" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,592.57 375.98 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  175.01 
    For Snap-On Inlet Grille, Add  122.67 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  360.23 

. 
 23 82 33 00-0024 EA 26" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,745.04 406.52 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  188.96 
    For Snap-On Inlet Grille, Add  131.97 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  397.31 

. 
 23 82 33 00-0025 EA 26" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,862.57 434.49 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  201.52 
    For Snap-On Inlet Grille, Add  140.34 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  423.80 

XXXXXXX 
. 
 23 82 33 00-0026  32" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) 
. 
. 

 23 82 33 00-0027 EA  32" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 635.21 187.20 
    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  91.04 
    For Snap-On Inlet Grille, Add  66.70 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  123.11 

. 
 23 82 33 00-0028 EA  32" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 758.78 226.55 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  108.93 
    For Snap-On Inlet Grille, Add  78.62 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  145.49 

. 
 23 82 33 00-0029 EA  32" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 912.67 264.84 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  126.32 
    For Snap-On Inlet Grille, Add  90.21 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  179.06 

. 
 23 82 33 00-0030 EA 32" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,052.06 287.81 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  136.82 
    For Snap-On Inlet Grille, Add  97.21 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  215.60 

. 
 23 82 33 00-0031 EA 32" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,203.35 311.00 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  147.24 
    For Snap-On Inlet Grille, Add  104.16 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  256.40 

. 
 23 82 33 00-0032 EA 32" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,337.49 333.44 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  157.51 
    For Snap-On Inlet Grille, Add  111.01 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  291.36 
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. 
 23 82 33 00-0033 EA 32" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,496.79 361.52 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  170.34 
    For Snap-On Inlet Grille, Add  119.56 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  332.15 

. 
 23 82 33 00-0034 EA 32" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,632.01 384.70 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  180.94 
    For Snap-On Inlet Grille, Add  126.62 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  367.11 

. 
 23 82 33 00-0035 EA 32" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,753.54 410.66 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  192.42 
    For Snap-On Inlet Grille, Add  134.28 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  396.25 

. 
 23 82 33 00-0036 EA 32" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 1,908.31 435.23 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  203.89 
    For Snap-On Inlet Grille, Add  141.93 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  437.03 

. 
 23 82 33 00-0037 EA 32" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet........................................................ 2,022.94 456.29 

    For Knob Operated Damper, Add  15.00 
    For Metal Trim Strips, Add  213.31 
    For Snap-On Inlet Grille, Add  148.20 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  466.17 

XXXXXXX 
. 
 23 82 33 00-0038  Electric Convectors, Floor Standing Units (23 82 33) 
. 
. 
 23 82 33 00-0039  4" Deep Electric Convectors (23 82 33 00-0038) 
. 
. 

 23 82 33 00-0040 EA  38" Long x 14" High x 4" Deep Electric Convectors, Floor Standing Units .......................................................................... 485.52 111.40 
. 

 23 82 33 00-0041 EA  50" Long x 14" High x 4" Deep Electric Convectors, Floor Standing Units .......................................................................... 533.39 111.40 

XXXXXXX 
. 
 23 82 33 00-0042  6" Deep Electric Convectors (23 82 33 00-0038) 
. 
. 

 23 82 33 00-0043 EA  38" Long x 14" High x 6" Deep Electric Convectors, Floor Standing Units .......................................................................... 555.49 111.40 
. 

 23 82 33 00-0044 EA  50" Long x 14" High x 6" Deep Electric Convectors, Floor Standing Units .......................................................................... 629.15 111.40 
. 

 23 82 33 00-0045 EA  62" Long x 20" High x 6" Deep Electric Convectors, Floor Standing Units .......................................................................... 693.60 111.40 
. 

 23 82 33 00-0046 EA  74" Long x 20" High x 6" Deep Electric Convectors, Floor Standing Units .......................................................................... 794.88 111.40 

XXXXXXX 
. 
 23 82 36  Finned-Tube Radiation Heaters (23 82)
. 
. 
 23 82 36 00-0001  Electric Baseboard Heating (23 82 36) 

Note: Includes 24 gauge steel enclosure and heating element 
. 
. 
 23 82 36 00-0002  Electric Wall Heating 10" Enclosure (23 82 36 00-0001) 
. 
. 

 23 82 36 00-0003 LF  Electric Wall Heating, 10" Enclosure, Low Capacity Electric Unit, Element <250 Watts/FT ................................................ 126.14 61.89 
. 

 23 82 36 00-0004 LF  Electric Wall Heating, 10" Enclosure, Low Capacity Electric Unit, Element >= 250 Watts/FT ............................................. 128.35 61.89 

XXXXXXX 
. 
 23 82 36 00-0005  Electric Wall Heating 16" Enclosure (23 82 36 00-0001) 
. 
. 

 23 82 36 00-0006 LF  Electric Wall Heating, 16" Enclosure, Low Capacity Electric Unit, Element <350 Watts/FT ................................................ 148.23 61.89 
. 

 23 82 36 00-0007 LF  Electric Wall Heating, 16" Enclosure, Low Capacity Electric Unit, Element >= 350 Watts/FT ............................................. 153.76 61.89 

XXXXXXX 
. 
 23 82 36 00-0008  Finned Tube Baseboard Units (23 82 36) 

Note: Complete with steel enclosure. Single heating element. 
. 
. 
 23 82 36 00-0009  3/4" IPS Steel Tube With Steel Fins (23 82 36 00-0008) 
. 
. 

 23 82 36 00-0010 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 312.59 41.48 
    For 90 Degree Corner, Add  50.14 
    For Valve Enclosure, Add  50.14 
    For Filler Piece, Add  43.14 
    For End Cap, Add  34.09 
    For Copper Tube With Aluminum Fins, Add  6.16 

. 
 23 82 36 00-0011 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 409.59 62.75 

    For 90 Degree Corner, Add  58.35 
    For Valve Enclosure, Add  58.35 
    For Filler Piece, Add  51.35 
    For End Cap, Add  39.42 
    For Copper Tube With Aluminum Fins, Add  9.23 
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. 
 23 82 36 00-0012 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 489.73 82.96 

    For 90 Degree Corner, Add  63.18 
    For Valve Enclosure, Add  63.18 
    For Filler Piece, Add  56.18 
    For End Cap, Add  42.57 
    For Copper Tube With Aluminum Fins, Add  12.31 

. 
 23 82 36 00-0013 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 610.15 116.15 

    For 90 Degree Corner, Add  76.37 
    For Valve Enclosure, Add  76.37 
    For Filler Piece, Add  69.37 
    For End Cap, Add  51.14 
    For Copper Tube With Aluminum Fins, Add  15.31 

. 
 23 82 36 00-0014 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 730.16 139.55 

    For 90 Degree Corner, Add  89.77 
    For Valve Enclosure, Add  89.77 
    For Filler Piece, Add  82.77 
    For End Cap, Add  59.85 
    For Copper Tube With Aluminum Fins, Add  18.22 

. 
 23 82 36 00-0015 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 823.03 148.90 

    For 90 Degree Corner, Add  95.09 
    For Valve Enclosure, Add  95.09 
    For Filler Piece, Add  88.09 
    For End Cap, Add  63.31 
    For Copper Tube With Aluminum Fins, Add  21.87 

. 
 23 82 36 00-0016 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 907.47 164.54 

    For 90 Degree Corner, Add  104.03 
    For Valve Enclosure, Add  104.03 
    For Filler Piece, Add  97.03 
    For End Cap, Add  69.12 
    For Copper Tube With Aluminum Fins, Add  24.05 

. 
 23 82 36 00-0017 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ....................................... 1,035.40 186.13 

    For 90 Degree Corner, Add  116.36 
    For Valve Enclosure, Add  116.36 
    For Filler Piece, Add  109.36 
    For End Cap, Add  77.13 
    For Copper Tube With Aluminum Fins, Add  27.70 

. 
 23 82 36 00-0018 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ....................................... 1,141.65 204.74 

    For 90 Degree Corner, Add  127.01 
    For Valve Enclosure, Add  127.01 
    For Filler Piece, Add  120.01 
    For End Cap, Add  84.06 
    For Copper Tube With Aluminum Fins, Add  30.61 

XXXXXXX 
. 
 23 82 36 00-0019  1" IPS Steel Tube With Steel Fins (23 82 36 00-0008) 
. 
. 

 23 82 36 00-0020 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 360.56 41.48 
    For 90 Degree Corner, Add  50.14 
    For Valve Enclosure, Add  50.14 
    For Filler Piece, Add  43.14 
    For End Cap, Add  34.09 
    For Copper Tube With Aluminum Fins, Add  8.79 

. 
 23 82 36 00-0021 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 481.55 62.75 

    For 90 Degree Corner, Add  58.35 
    For Valve Enclosure, Add  58.35 
    For Filler Piece, Add  51.35 
    For End Cap, Add  39.42 
    For Copper Tube With Aluminum Fins, Add  13.19 

. 
 23 82 36 00-0022 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 585.67 82.96 

    For 90 Degree Corner, Add  63.18 
    For Valve Enclosure, Add  63.18 
    For Filler Piece, Add  56.18 
    For End Cap, Add  42.57 
    For Copper Tube With Aluminum Fins, Add  17.59 

. 
 23 82 36 00-0023 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................. 729.56 116.15 

    For 90 Degree Corner, Add  76.39 
    For Valve Enclosure, Add  76.39 
    For Filler Piece, Add  69.39 
    For End Cap, Add  51.16 
    For Copper Tube With Aluminum Fins, Add  21.87 

. 
 23 82 36 00-0024 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................. 871.97 139.55 

    For 90 Degree Corner, Add  89.73 
    For Valve Enclosure, Add  89.73 
    For Filler Piece, Add  82.73 
    For End Cap, Add  59.82 
    For Copper Tube With Aluminum Fins, Add  26.03 

. 
 23 82 36 00-0025 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................. 993.43 148.90 

    For 90 Degree Corner, Add  95.09 
    For Valve Enclosure, Add  95.09 
    For Filler Piece, Add  88.09 
    For End Cap, Add  63.31 
    For Copper Tube With Aluminum Fins, Add  31.24 
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. 
 23 82 36 00-0026 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,094.57 164.54 

    For 90 Degree Corner, Add  103.96 
    For Valve Enclosure, Add  103.96 
    For Filler Piece, Add  96.96 
    For End Cap, Add  69.07 
    For Copper Tube With Aluminum Fins, Add  34.36 

. 
 23 82 36 00-0027 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,251.25 186.13 

    For 90 Degree Corner, Add  116.36 
    For Valve Enclosure, Add  116.36 
    For Filler Piece, Add  109.36 
    For End Cap, Add  77.13 
    For Copper Tube With Aluminum Fins, Add  39.57 

. 
 23 82 36 00-0028 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,379.58 204.74 

    For 90 Degree Corner, Add  126.88 
    For Valve Enclosure, Add  126.88 
    For Filler Piece, Add  119.88 
    For End Cap, Add  83.97 
    For Copper Tube With Aluminum Fins, Add  43.73 

XXXXXXX 
. 
 23 82 36 00-0029  1-1/4" IPS Steel Tube With Steel Fins (23 82 36 00-0008) 
. 
. 

 23 82 36 00-0030 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 408.52 41.48 
    For 90 Degree Corner, Add  50.14 
    For Valve Enclosure, Add  50.14 
    For Filler Piece, Add  43.14 
    For End Cap, Add  34.09 
    For Copper Tube With Aluminum Fins, Add  11.43 

. 
 23 82 36 00-0031 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 553.49 62.75 

    For 90 Degree Corner, Add  58.35 
    For Valve Enclosure, Add  58.35 
    For Filler Piece, Add  51.35 
    For End Cap, Add  39.42 
    For Copper Tube With Aluminum Fins, Add  17.15 

. 
 23 82 36 00-0032 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 681.59 82.96 

    For 90 Degree Corner, Add  63.18 
    For Valve Enclosure, Add  63.18 
    For Filler Piece, Add  56.18 
    For End Cap, Add  42.57 
    For Copper Tube With Aluminum Fins, Add  22.86 

. 
 23 82 36 00-0033 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ....................................... 848.84 116.15 

    For 90 Degree Corner, Add  76.39 
    For Valve Enclosure, Add  76.39 
    For Filler Piece, Add  69.39 
    For End Cap, Add  51.16 
    For Copper Tube With Aluminum Fins, Add  28.43 

. 
 23 82 36 00-0034 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,013.97 139.55 

    For 90 Degree Corner, Add  89.73 
    For Valve Enclosure, Add  89.73 
    For Filler Piece, Add  82.73 
    For End Cap, Add  59.82 
    For Copper Tube With Aluminum Fins, Add  33.84 

. 
 23 82 36 00-0035 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,163.83 148.90 

    For 90 Degree Corner, Add  95.09 
    For Valve Enclosure, Add  95.09 
    For Filler Piece, Add  88.09 
    For End Cap, Add  63.31 
    For Copper Tube With Aluminum Fins, Add  40.61 

. 
 23 82 36 00-0036 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,282.01 164.54 

    For 90 Degree Corner, Add  103.96 
    For Valve Enclosure, Add  103.96 
    For Filler Piece, Add  96.96 
    For End Cap, Add  69.07 
    For Copper Tube With Aluminum Fins, Add  44.67 

. 
 23 82 36 00-0037 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,467.08 186.13 

    For 90 Degree Corner, Add  116.36 
    For Valve Enclosure, Add  116.36 
    For Filler Piece, Add  109.36 
    For End Cap, Add  77.13 
    For Copper Tube With Aluminum Fins, Add  51.44 

. 
 23 82 36 00-0038 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,618.13 204.74 

    For 90 Degree Corner, Add  126.88 
    For Valve Enclosure, Add  126.88 
    For Filler Piece, Add  119.88 
    For End Cap, Add  83.97 
    For Copper Tube With Aluminum Fins, Add  56.86 

XXXXXXX 
. 
 23 82 39  Unit Heaters (23 82) 
. 
. 
 23 82 39 13  Cabinet Unit Heaters (23 82 39) 
. 
. 
 23 82 39 13-0001  Electric Cabinet Unit Heaters (23 82 39 13) 

Note: Can be mounted on the ceiling, floor or wall. Includes built-in thermostat. 208, 240/208, 277, or 480 Volt. 
. 
. 
 23 82 39 13-0002  Electric Cabinet Unit Heaters, 35" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0003 EA 2 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,294.08 140.66 
Note: Wall or floor mounted. 
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. 
 23 82 39 13-0004 EA 3 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,311.74 140.66 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0005 EA 4 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,329.41 140.66 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0006 EA 5 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,347.06 140.66 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0007 EA 6 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,364.73 140.66 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0008 EA 7 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,382.39 140.66 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0009 EA 8 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 2,400.76 140.66 
. 

 23 82 39 13-0010 EA For Ceiling Installation of 35" Cabinet Unit Heater, Add ...................................................................................................... 187.92 93.40 

XXXXXXX 
. 
 23 82 39 13-0011  Electric Cabinet Unit Heaters, 45" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0012 EA 4 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 2,445.72 168.79 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0013 EA 6 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 2,481.05 168.79 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0014 EA 8 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 2,516.37 168.79 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0015 EA 10 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,551.70 168.79 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0016 EA 12 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,587.02 168.79 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0017 EA 14 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,622.35 168.79 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0018 EA 16 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 2,657.66 168.79 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0019 EA For Ceiling Installation of 45" Cabinet Unit Heater, Add ...................................................................................................... 225.06 112.53 

XXXXXXX 
. 
 23 82 39 13-0020  Electric Cabinet Unit Heaters, 58" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0021 EA 6 KW, 750 CFM, 58" Electric Cabinet Unit Heater ........................................................................................................... 3,076.10 225.06 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0022 EA 8 KW, 750 CFM, 58" Electric Cabinet Unit Heater ........................................................................................................... 3,111.41 225.06 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0023 EA 10 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,146.74 225.06 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0024 EA 12 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,182.06 225.06 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0025 EA 14 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,217.39 225.06 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0026 EA 16 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 3,252.71 225.06 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0027 EA For Ceiling Installation of 58" Cabinet Unit Heater, Add ...................................................................................................... 281.32 140.66 

XXXXXXX 
. 
 23 82 39 13-0028  Electric Cabinet Unit Heaters, 68" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0029 EA 6 KW, 750 CFM, 68" Electric Cabinet Unit Heater ........................................................................................................... 3,635.83 281.32 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0030 EA 9 KW, 750 CFM, 68" Electric Cabinet Unit Heater ........................................................................................................... 3,688.81 281.32 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0031 EA 12 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,741.79 281.32 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0032 EA 15 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,794.77 281.32 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0033 EA 18 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,847.77 281.32 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0034 EA 21 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,900.75 281.32 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0035 EA 24 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 3,953.73 281.32 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0036 EA For Ceiling Installation of 68" Cabinet Unit Heater, Add ...................................................................................................... 375.84 187.92 

XXXXXXX 
. 
 23 82 39 13-0037  Electric Cabinet Unit Heaters, 78" Cabinet Length (23 82 39 13-0001) 
. 
. 

 23 82 39 13-0038 EA 8 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ........................................................................................................ 4,266.20 337.59 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0039 EA 12 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,336.85 337.59 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0040 EA 16 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,407.49 337.59 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0041 EA 20 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,478.14 337.59 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0042 EA 24 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,548.79 337.59 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0043 EA 28 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,619.44 337.59 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0044 EA 32 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 4,690.09 337.59 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0045 EA For Ceiling Installation of 78" Cabinet Unit Heater, Add ...................................................................................................... 450.11 225.06 
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XXXXXXX 
. 
 23 82 39 13-0046  Removal and Reinstallation of Cabinet Unit Heaters (23 82 39 13) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 13-0047 EA Removal And Reinstallation Of Up To 58" Cabinet Unit Heater, Floor or Wall .................................................................... 292.49  

. 
 23 82 39 13-0048 EA Removal And Reinstallation Of >58" Cabinet Unit Heater, Floor or Wall ............................................................................ 505.23  

. 
 23 82 39 13-0049 EA Removal And Reinstallation Of Up To 58" Cabinet Unit Heater, Ceiling ............................................................................. 603.07  

. 
 23 82 39 13-0050 EA Removal And Reinstallation Of >58" Cabinet Unit Heater, Ceiling ...................................................................................... 815.79  

XXXXXXX 
. 
 23 82 39 16  Propeller Unit Heaters (23 82 39) 
. 
. 
 23 82 39 16-0001  Hydronic Unit Heaters Using Steam Or Hot Water (23 82 39 16) 

Note: For use with either steam or heating hot water. Heating output capacities for both are listed. 
. 
. 
 23 82 39 16-0002  Horizontal Hydronic Unit Heaters, Fan Propelled, 115 Volt (23 82 39 16-0001) 
. 
. 

 23 82 39 16-0003 EA 18 MBH Steam, 13 MBH Hot Water, 395 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ........................................ 773.07 106.36 
. 

 23 82 39 16-0004 EA 24 MBH Steam, 17.4 MBH Hot Water, 450 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ..................................... 774.60 106.36 
. 

 23 82 39 16-0005 EA 36 MBH Steam, 26.1 MBH Hot Water, 550 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ..................................... 862.45 106.36 
. 

 23 82 39 16-0006 EA 48 MBH Steam, 34.8 MBH Hot Water, 750 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .................................. 1,060.26 159.54 
. 

 23 82 39 16-0007 EA 60 MBH Steam, 43.6 MBH Hot Water, 900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .................................. 1,105.21 159.54 
. 

 23 82 39 16-0008 EA 72 MBH Steam, 52.3 MBH Hot Water, 1,100 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................... 1,172.14 159.54 
. 

 23 82 39 16-0009 EA 84 MBH Steam, 61 MBH Hot Water, 2,400 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .................................. 1,410.27 212.72 
. 

 23 82 39 16-0010 EA 96 MBH Steam, 69.7 MBH Hot Water, 2,400 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................... 1,545.12 212.72 
. 

 23 82 39 16-0011 EA 108 MBH Steam, 78.4 MBH Hot Water, 2,800 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 1,630.93 212.72 
. 

 23 82 39 16-0012 EA 120 MBH Steam, 87.1 MBH Hot Water, 2,900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 1,700.40 212.72 
. 

 23 82 39 16-0013 EA 132 MBH Steam, 95.8 MBH Hot Water, 2.000 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 1,923.21 265.91 
. 

 23 82 39 16-0014 EA 144 MBH Steam, 104 MBH Hot Water, 2,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 1,946.72 265.91 
. 

 23 82 39 16-0015 EA 156 MBH Steam, 113 MBH Hot Water, 2,600 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 1,969.19 265.91 
. 

 23 82 39 16-0016 EA 180 MBH Steam, 118 MBH Hot Water, 2,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 2,103.08 319.09 
. 

 23 82 39 16-0017 EA 204 MBH Steam, 148 MBH Hot Water, 2,900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 2,278.79 319.09 
. 

 23 82 39 16-0018 EA 240 MBH Steam, 174 MBH Hot Water, 3,500 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 2,600.86 372.27 
. 

 23 82 39 16-0019 EA 280 MBH Steam, 209.1 MBH Hot Water, 4,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ........................... 3,237.30 372.27 
. 

 23 82 39 16-0020 EA 300 MBH Steam, 230 MBH Hot Water, 5,000 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 3,447.78 425.45 
. 

 23 82 39 16-0021 EA 360 MBH Steam, 261.3 MBH Hot Water, 5,500 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ........................... 4,101.60 425.45 
. 

 23 82 39 16-0022 EA Fan Guard For Fan Propelled Steam Unit Heater, Horizontal ............................................................................................. 208.96 26.59 
Note: Required only for unit heaters located within 7' of a working surface. 

XXXXXXX 
. 
 23 82 39 16-0023  Vertical Hydronic Unit Heaters, Fan Propelled, 115 Volt (23 82 39 16-0001) 
. 
. 

 23 82 39 16-0024 EA 41.3 MBH Steam, 22.7 MBH Hot Water, 595 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ................................... 1,120.55 106.36 
. 

 23 82 39 16-0025 EA 65.5 MBH Steam, 39.6 MBH Hot Water, 989 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ................................... 1,169.07 159.54 
. 

 23 82 39 16-0026 EA 80.6 MBH Steam, 48.4 MBH Hot Water, 1,200 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ................................ 1,257.44 159.54 
. 

 23 82 39 16-0027 EA 101.8 MBH Steam, 68.3 MBH Hot Water, 1,490 CFM Unit Heater Fan Propelled, Vertical, 115 Volt .............................. 1,548.19 212.72 
. 

 23 82 39 16-0028 EA 124.4 MBH Steam, 83.7 MBH Hot Water, 1,790 CFM Unit Heater Fan Propelled, Vertical, 115 Volt .............................. 1,635.02 212.72 
. 

 23 82 39 16-0029 EA 152 MBH Steam, 105.2 MBH Hot Water, 2,220 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................... 1,945.75 319.09 
. 

 23 82 39 16-0030 EA 173 MBH Steam, 118.6 MBH Hot Water, 2,620 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................... 2,078.56 319.09 
. 

 23 82 39 16-0031 EA 210.2 MBH Steam, 139.7 MBH Hot Water, 3,200 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................ 2,189.92 319.09 
. 

 23 82 39 16-0032 EA 249.8 MBH Steam, 180.1 MBH Hot Water, 4,180 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................ 2,448.63 372.27 
. 

 23 82 39 16-0033 EA 283.8 MBH Steam, 205.4 MBH Hot Water, 4,430 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................ 2,580.43 372.27 
. 

 23 82 39 16-0034 EA 333.4 MBH Steam, 242.9 MBH Hot Water, 5,210 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................ 2,847.05 372.27 
. 

 23 82 39 16-0035 EA 386 MBH Steam, 280.8 MBH Hot Water, 6,140 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................... 3,302.83 478.62 
. 

 23 82 39 16-0036 EA 496 MBH Steam, 368.1 MBH Hot Water, 8,020 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................... 4,189.57 478.62 
. 

 23 82 39 16-0037 EA 585 MBH Steam, 431.1 MBH Hot Water, 9,450 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................... 4,461.32 478.62 
. 

 23 82 39 16-0038 EA 705 MBH Steam, 519.4 MBH Hot Water, 11,000 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ............................. 5,076.43 531.80 
. 

 23 82 39 16-0039 EA Fan Guard For Fan Propelled Steam Unit Heater, Vertical ................................................................................................. 284.56 26.59 
Note: Required only for unit heaters located within 7' of a working surface. 

XXXXXXX 
. 
 23 82 39 16-0040  Removal and Reinstallation of Propeller Unit Heaters (23 82 39 16) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 16-0041 EA Removal And Reinstallation Of Up To 120 MBH Steam, 87.1 MBH Hot Water Hydronic Unit Heater, Horizontal or 

Vertical ............................................................................................................................................................................... 638.16  
. 

 23 82 39 16-0042 EA Removal And Reinstallation Of >120 MBH Steam, 87.1 MBH Hot Water Hydronic Unit Heater, Horizontal or 
Vertical ............................................................................................................................................................................... 850.89  

XXXXXXX 
. 
 23 82 39 19  Wall and Ceiling Unit Heaters (23 82 39)
. 
. 
 23 82 39 19-0001  Electric Unit Heaters (23 82 39 19) 

Note: May be mounted both vertically and horizontally. 
. 
. 

 23 82 39 19-0002 EA 3 KW, 350 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ......................................................................................... 696.54 112.53 
. 

 23 82 39 19-0003 EA 5 KW, 350 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ......................................................................................... 696.54 112.53 
. 

 23 82 39 19-0004 EA 7.5 KW, 650 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ...................................................................................... 930.29 140.66 
. 

 23 82 39 19-0005 EA 10 KW, 650 CFM Electric Unit Heater, 208, 240/208, or 277 Volt .................................................................................... 1,069.91 168.79 
. 

 23 82 39 19-0006 EA 15 KW, 910 CFM Electric Unit Heater, 208, 240/208, or 277 Volt .................................................................................... 1,552.86 225.06 
. 

 23 82 39 19-0007 EA 20 KW, 1,320 CFM Electric Unit Heater, 208, 240/208, 277, or 480 Volt ......................................................................... 2,243.84 281.32 
. 

 23 82 39 19-0008 EA 30 KW, 2,100 CFM Electric Unit Heater, Two speed; 208, 240/208, 277, or 480 Volt ..................................................... 3,077.29 337.59 
. 

 23 82 39 19-0009 EA 50 KW, 3,000 CFM Electric Unit Heater, Two speed; 208, 240/208, 277, or 480 Volt ..................................................... 4,459.35 393.85 
. 

 23 82 39 19-0010 EA 3 KW, 350 CFM Electric Unit Heater - 480 Volt .................................................................................................................. 849.81 112.53 
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. 
 23 82 39 19-0011 EA 5 KW, 350 CFM Electric Unit Heater - 480 Volt .................................................................................................................. 819.89 112.53 

. 
 23 82 39 19-0012 EA 7.5 KW, 650 CFM Electric Unit Heater - 480 Volt ............................................................................................................... 974.10 140.66 

. 
 23 82 39 19-0013 EA 10 KW, 650 CFM Electric Unit Heater - 480 Volt ............................................................................................................. 1,126.90 168.79 

. 
 23 82 39 19-0014 EA 15 KW, 910 CFM Electric Unit Heater - 480 Volt ............................................................................................................. 1,666.84 225.06 

XXXXXXX 
. 
 23 82 39 19-0015  Electric Ceiling and Wall Heaters (23 82 39 19) 

Note: The "/" between wattages indicates two or three speed operation. 120, 240/208 or 277 Volt. 
. 
. 

 23 82 39 19-0016 EA 1,000, 1,500 Or 2,000 Watt Recessed Electric Wall Heater................................................................................................ 360.94 70.33 
. 

 23 82 39 19-0017 EA 1,500/750 Or 2,000/1,000 Watt Recessed Electric Wall Heater .......................................................................................... 421.96 78.77 
. 

 23 82 39 19-0018 EA 3,000, 3,600, 4,000 Or 4,800 Watt Recessed Electric Wall Heater ..................................................................................... 655.59 78.77 
. 

 23 82 39 19-0019 EA 1,000, 1,500 Or 2,000 Watt Surface Mounted Electric Wall Heater .................................................................................... 408.92 70.33 
. 

 23 82 39 19-0020 EA 1,500/750 Or 2,000/1,000 Watt Surface Mounted Electric Wall Heater .............................................................................. 497.69 78.77 
. 

 23 82 39 19-0021 EA 3,000, 3,600, 4,000 Or 4,800 Watt Surface Mounted Electric Wall Heater ......................................................................... 744.54 78.77 
. 

 23 82 39 19-0022 EA 1,000, 1,500 Or 2,000/1,500 Watt Recessed Electric Ceiling Heater .................................................................................. 537.84 92.83 
. 

 23 82 39 19-0023 EA 3,000, 4,000 Or 4,000/3,000 Watt Recessed Electric Ceiling Heater .................................................................................. 995.25 98.46 
. 

 23 82 39 19-0024 EA 4,800/3,600 Watt Recessed Electric Ceiling Heater ........................................................................................................ 1,118.72 98.46 
. 

 23 82 39 19-0025 EA 4,000/3,000/2,000 Watt Recessed Or Surface Mounted Electric Ceiling Heater ............................................................. 1,297.58 104.09 
. 

 23 82 39 19-0026 EA 5,000/3,800/2,500 Watt Recessed Or Surface Mounted Electric Ceiling Heater ............................................................. 1,405.99 104.09 
. 

 23 82 39 19-0027 EA 1,000, 1,500 Or 2,000/1,500 Watt Surface Mounted Electric Ceiling Heater ...................................................................... 601.97 92.83 
. 

 23 82 39 19-0028 EA 3,000, 4,000 Or 4,000/3,000 Watt Surface Mounted Electric Ceiling Heater ................................................................... 1,096.27 98.46 
. 

 23 82 39 19-0029 EA 4,800/3,600 Watt Surface Mounted Electric Ceiling Heater ............................................................................................. 1,219.74 98.46 
. 

 23 82 39 19-0030 EA Selectable Wattage (500 Or 750 Or 1000 Or 1,250 Or 1,500 Or 1,750 Or 2,250 Watt), 240 Volt, Surface Mounted, 
Electric Wall Heater (Markel Series 305 - Model H30522T2DWB) .................................................................................... 488.94 70.33 

XXXXXXX 
. 
 23 82 39 19-0031  Removal And Reinstallation Of Electric Unit Heaters (23 82 39 19) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 19-0032 EA Removal And Reinstallation Of Up To 15KW Electric Unit Heater ...................................................................................... 382.92  

. 
 23 82 39 19-0033 EA Removal And Reinstallation Of >15 KW Electric Unit Heater .............................................................................................. 787.16  

XXXXXXX 
. 
 23 83  Radiant Heating Units (23 80) 
. 
. 
 23 83 13  Radiant-Heating Electric Cables (23 83)
. 
. 
 23 83 13 13  Radiant-Heating Electric Cables (23 83 13)
. 
. 
 23 83 13 13-0001  Self Regulating Heating Cable (23 83 13 13) 
. 
. 

 23 83 13 13-0002 LF 3 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable ........................................................................................ 8.19 0.70 
Note: Tinned copper braid, at 50 Degrees F. 

. 
 23 83 13 13-0003 LF 5 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable ........................................................................................ 8.76 0.70 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0004 LF 8 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable ........................................................................................ 9.16 0.70 
Note: Tinned copper braid, at 50 degrees F. 

. 
 23 83 13 13-0005 LF 3 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable ........................................................................................ 8.19 0.70 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0006 LF 5 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable ........................................................................................ 9.72 0.70 
Note: Tinned copper braid, at 50 degrees F 

. 
 23 83 13 13-0007 LF 8 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable ...................................................................................... 10.29 0.70 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0008 LF 3 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 10.28 0.70 

Note: Tinned copper braid, at 50 Degrees F. 
. 

 23 83 13 13-0009 LF 5 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 10.54 0.70 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0010 LF 8 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 10.81 0.70 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0011 LF 3 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 10.28 0.70 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0012 LF 5 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 10.54 0.70 

Note: Tinned copper braid, at 50 degrees F 
. 

 23 83 13 13-0013 LF 8 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 10.81 0.70 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0014 LF 3 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 
Environments ....................................................................................................................................................................... 12.91 0.70 

Note: Tinned copper braid, at 50 Degrees F. 
. 

 23 83 13 13-0015 LF 5 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 
Environments ....................................................................................................................................................................... 13.43 0.70 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0016 LF 8 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 
Environments ....................................................................................................................................................................... 13.69 0.70 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0017 LF 3 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 
Environments ....................................................................................................................................................................... 12.91 0.70 

Note: Tinned copper braid, at 50 degrees F. 
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. 
 23 83 13 13-0018 LF 5 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 

Environments ....................................................................................................................................................................... 13.43 0.70 
Note: Tinned copper braid, at 50 degrees F 

. 
 23 83 13 13-0019 LF 8 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 

Environments ....................................................................................................................................................................... 13.69 0.70 
Note: Tinned copper braid, at 50 degrees F. 

. 
 23 83 13 13-0020 EA Power Connection Kit With Pre-set Thermostat For Self Regulating Low Temperature Heating Cable .............................. 242.92 55.65 

. 
 23 83 13 13-0021 EA Splice And Tee Kit For Self Regulating Low Temperature Heating Cable .......................................................................... 242.92 55.65 

. 
 23 83 13 13-0022 EA End Seal Kit For Self Regulating Low Temperature Heating Cable .................................................................................... 151.86 10.12 

. 
 23 83 13 13-0023 EA Ambient Air Sensing Thermostat For Self Regulating Low Temperature Heating Cable .................................................... 411.12 25.30 

. 
 23 83 13 13-0024 EA Mechanical Or Electrical Line Sensing Thermostat For Self Regulating Low Temperature Heating Cable ......................... 452.07 25.30 

XXXXXXX 
. 
 23 84  Humidity Control Equipment (23 80) 
. 
. 
 23 84 13  Humidifiers (23 84) 
. 
. 
 23 84 13 16  Wetted-Element Humidifiers (23 84 13)
. 
. 
 23 84 13 16-0001  Electric Steam Humidifiers, Self-Steam Producing (23 84 13 16) 

Note: Electronic modulating duct or air handling unit installation 208V-108V with 12"-72" manifolds included. 
. 
. 

 23 84 13 16-0002 EA  1-96 LB/Hour Electric Steam Humidifier, Self-Steam Producing With 12-72" Manifold .................................................... 9,129.09 438.21 
. 

 23 84 13 16-0003 EA  20-168 LB/Hour Electric Steam Humidifier, Self-Steam Producing With 12-72" Manifold .............................................. 11,538.31 439.27 

XXXXXXX 
. 
 23 84 13 23  Direct-Steam-Injection Humidifiers (23 84 13)
. 
. 
 23 84 13 23-0001  Steam Type Pneumatically Controlled (23 84 13 23) 

Note: For duct or air handling installation standard unit with integral operator distribution manifold strainer trap 
and pneumatic modulating valve. Excludes humidistat and piping. 

. 

. 
 23 84 13 23-0002 EA  3-191 LB/Hour Steam Humidifier, 24" Manifold, Pneumatic Controls .............................................................................. 1,540.37 280.79 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  476.29 

. 
 23 84 13 23-0003 EA  3-191 LB/Hour Steam Humidifier, 48" Manifold, Pneumatic Controls .............................................................................. 1,540.37 280.79 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  476.29 

. 
 23 84 13 23-0004 EA  65-334 LB/Hour Steam Humidifier, 36" Manifold, Pneumatic Controls ............................................................................ 2,174.24 280.79 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  666.45 

. 
 23 84 13 23-0005 EA  65-334 LB/Hour Steam Humidifier, 72" Manifold, Pneumatic Controls ............................................................................ 2,280.59 350.99 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  701.90 

. 
 23 84 13 23-0006 EA 100-690 LB/Hour Steam Humidifier, 48" Manifold, Pneumatic Controls........................................................................... 3,216.50 280.79 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  979.13 

. 
 23 84 13 23-0007 EA 100-690 LB/Hour Steam Humidifier, 84" Manifold, Pneumatic Controls........................................................................... 3,322.85 350.99 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  1,014.58 

. 
 23 84 13 23-0008 EA  220-2,000 LB/Hour Steam Humidifier, 72" Manifold, Pneumatic Controls........................................................................ 4,951.38 350.99 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  1,503.14 

. 
 23 84 13 23-0009 EA  220-2,000 LB/Hour Steam Humidifier, 144" Manifold, Pneumatic Controls...................................................................... 5,084.33 439.27 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  1,547.46 

XXXXXXX 
. 
 23 84 13 29  Self-Contained Steam Humidifiers (23 84 13)
. 
. 
 23 84 13 29-0001  Residential Humidifiers (23 84 13 29) 

Note: Includes solenoid valve and flow through water supply. 
. 
. 

 23 84 13 29-0002 EA  Duct Or Furnace Mounted Humidifier, Residential Type ..................................................................................................... 463.26 53.18 

XXXXXXX 
. 
 23 84 16  Mechanical Dehumidification Units (23 84)
. 
. 
 23 84 16 16  Indoor, Mechanical Dehumidification Units (23 84 16)
. 
. 
 23 84 16 16-0001  Mechanical Dehumidification Units (23 84 16 16) 

Note: Sized by moisture removal per 24 hours. 
. 
. 

 23 84 16 16-0002 EA 65 Pint Per Day, 160 CFM, 8" Duct Connection, Refrigerant Dehumidifier ...................................................................... 1,637.99 56.26 
. 

 23 84 16 16-0003 EA 90 Pint Per Day, 235 CFM, 10"/6" Duct Connection, Refrigerant Dehumidifier ................................................................ 2,057.72 65.63 
. 

 23 84 16 16-0004 EA 120 Pint Per Day, 350 CFM, 10"/6" Duct Connection, Refrigerant Dehumidifier .............................................................. 2,750.44 75.02 

XXXXXXX 
. 
 23 84 16 33  Portable Dehumidifiers (23 84 16) 
. 
. 
 23 84 16 33-0001  Self Contained Free Standing Unit (23 84 16 33) 

Note: Sized by moisture removal per 24 hours. 
. 
. 

 23 84 16 33-0002 EA 30 Pint/24 Hour Dehumidifier .............................................................................................................................................. 405.48 121.78 
. 

 23 84 16 33-0003 EA 50 Pint/24 Hour Dehumidifier .............................................................................................................................................. 479.51 121.78 
. 

 23 84 16 33-0004 EA 70 Pint/24 Hour Dehumidifier .............................................................................................................................................. 523.93 121.78 
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. 
26  Electrical 

Note: Termination costs are included with all electrical equipment, panel boards, fixtures and devices. Terminations are not included with patch 
panels.  Electricial equipment and lighting shall conform to California Title 24. 

. 

. 
 26 01  Operation and Maintenance of Electrical Systems (26) 
. 
. 
 26 01 10  Operation and Maintenance of Medium-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 10 91  Medium-Voltage Electrical Distribution Restoration (26 01 10)

See CSI section 26 01 20 00-0000 for test. 
. 
. 
 26 01 10 91-0001  Retrofit Distribution Enclosures (26 01 10 91) 

Note: Includes removal of equipment housing, punch or drill hole for window, touch-up area, and reinstallation of 
equipment housing. 

. 

. 
 26 01 10 91-0002 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-2C) ................................. 387.28  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  81.21 
    For >20 To 50, Add  64.96 
    For >50 To 100, Add  32.48 

. 
 26 01 10 91-0003 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-3C) ................................. 503.71  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  110.31 
    For >20 To 50, Add  88.25 
    For >50 To 100, Add  44.13 

. 
 26 01 10 91-0004 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-4C) ................................. 759.84  

Note: 4mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  174.35 
    For >20 To 50, Add  139.48 
    For >50 To 100, Add  69.74 

. 
 26 01 10 91-0005 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 1 Rated (Fluke CLKTO) ................................... 383.96  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  80.38 
    For >20 To 50, Add  64.30 
    For >50 To 100, Add  32.15 

. 
 26 01 10 91-0006 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated  (Fluke CLKT-2) ............................ 386.01  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  80.89 
    For >20 To 50, Add  64.71 
    For >50 To 100, Add  32.36 

. 
 26 01 10 91-0007 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-3) ............................. 494.23  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  107.94 
    For >20 To 50, Add  86.35 
    For >50 To 100, Add  43.18 

. 
 26 01 10 91-0008 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-4) ............................. 738.79  

Note: 4mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  169.08 
    For >20 To 50, Add  135.27 
    For >50 To 100, Add  67.63 

. 
 26 01 10 91-0009 EA 2" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 303.46  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  60.25 
    For >20 To 50, Add  48.20 
    For >50 To 100, Add  24.10 

. 
 26 01 10 91-0010 EA 3" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 429.20  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  91.69 
    For >20 To 50, Add  73.35 
    For >50 To 100, Add  36.67 

. 
 26 01 10 91-0011 EA 4" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 612.56  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  137.53 
    For >20 To 50, Add  110.02 
    For >50 To 100, Add  55.01 

. 
 26 01 10 91-0012 EA 2" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 558.16  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  123.93 
    For >20 To 50, Add  99.14 
    For >50 To 100, Add  49.57 

. 
 26 01 10 91-0013 EA 3" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 768.52  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  176.52 
    For >20 To 50, Add  141.21 
    For >50 To 100, Add  70.61 
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. 
 26 01 10 91-0014 EA 4" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) .......................................................................................................................................................................... 1,411.05  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  337.15 
    For >20 To 50, Add  269.72 
    For >50 To 100, Add  134.86 

. 
 26 01 10 91-0015 EA 3" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 641.77  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  144.83 
    For >20 To 50, Add  115.86 
    For >50 To 100, Add  57.93 

. 
 26 01 10 91-0016 EA 4" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 946.37  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  220.98 
    For >20 To 50, Add  176.78 
    For >50 To 100, Add  88.39 

XXXXXXX 
. 
 26 01 20  Operation and Maintenance of Low-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 20 91  Low-Voltage Electrical Distribution Restoration (26 01 20)
. 
. 
 26 01 20 91-0001  Lock Out/Tag Out Devices (26 01 20 91) 

Note: Includes the installation and removal of device lock, pad lock and identifying markers. Includes following 
OSHA procedures and completing Owner's paperwork. Excludes circuit tracing. 

. 

. 
 26 01 20 91-0002 EA Lock Out/Tag Out Local Disconnect ...................................................................................................................................... 36.43  

Note: Excludes tag or padlock See CSI section 26 01 20 91-0004 for padlock, 26 01 20 91-0005 for tag(s). 
. 

 26 01 20 91-0003 EA Lock Out/Tag Out Breaker Or Motor Starter ......................................................................................................................... 36.43  
Note: Excludes tag or padlock See CSI section 26 01 20 91-0004 for padlock, 26 01 20 91-0005 for tag(s). 

. 
 26 01 20 91-0004 EA Lock Out/Tag Out Padlock Device ........................................................................................................................................ 10.12  

. 
 26 01 20 91-0005 EA  Lock Out/Tag Out Tags ...........................................................................................................................................................3.15  

XXXXXXX 
. 
 26 01 20 91-0006  Existing Circuit Tracing (26 01 20 91) 
. 
. 

 26 01 20 91-0007 EA Motors, Diconnects And Other Single Source Devices, Existing Circuit Tracing Per Device ................................................ 21.04  
. 

 26 01 20 91-0008 EA Lighting, Existing Circuit Tracing Per Circuit ......................................................................................................................... 21.04  

XXXXXXX 
. 
 26 01 30  Operation and Maintenance of Facility Electrical Power 

Generating and Storing Equipment (26 01) 
. 
. 
 26 01 30 91  Facility Electrical Power Generating and Storing Equipment Restoration (26 01 

30) 
. 
. 
 26 01 30 91-0001  Emergency Generator Permits (26 01 30 91) 
. 
. 
 26 01 30 91-0002  Air Pollution Control Board (26 01 30 91-0001) 
. 
. 

 26 01 30 91-0003 EA APCD Permit To Construct And Operate Emergency Generator ..................................................................................... 3,381.60  

XXXXXXX 
. 
 26 01 50  Operation and Maintenance of Lighting (26 01) 
. 
. 
 26 01 50 51  Luminaire Relamping (26 01 50) 
. 
. 
 26 01 50 51-0001  Replace Lamps In Existing Fixtures (26 01 50 51) 

Note: Includes removal of existing lamp from fixture and installation of new lamp. Excludes disposal of hazardous 
lamps. See CSI section 26 01 50 51-0372 for disposal of hazardous lamps. 

. 

. 
 26 01 50 51-0002  Halogen Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0003 EA 300 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 41.15  
. 

 26 01 50 51-0004 EA 500 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 52.73  
. 

 26 01 50 51-0005 EA 1,000 Watt, T3, Tungsten Halogen Lamp ............................................................................................................................. 78.27  
. 

 26 01 50 51-0006 EA 60 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 20.95  
. 

 26 01 50 51-0007 EA 75 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 20.95  
. 

 26 01 50 51-0008 EA 90 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 19.92  
. 

 26 01 50 51-0009 EA 100 Watt, PAR38, Halogen Lamp ......................................................................................................................................... 19.92  
. 

 26 01 50 51-0010 EA 60 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 22.71  
. 

 26 01 50 51-0011 EA 67 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 24.44  
. 

 26 01 50 51-0012 EA 70 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 24.00  
. 

 26 01 50 51-0013 EA 90 Watt, PAR38, Halogen IR Reflective Lamp ...................................................................................................................... 25.32  
. 

 26 01 50 51-0014 EA 100 Watt, PAR38, Halogen IR Reflective Lamp .................................................................................................................... 25.60  
. 

 26 01 50 51-0015 EA 12 Watt, 10 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-65-B01-12-830-10) .................................................... 24.18  
. 

 26 01 50 51-0016 EA 12 Watt, 20 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-20) .................................................... 24.18  
. 

 26 01 50 51-0017 EA 12 Watt, 25 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-25) .................................................... 26.93  
. 

 26 01 50 51-0018 EA 12 Watt, 36 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-36) .................................................... 26.93  

XXXXXXX 
. 
 26 01 50 51-0019  Incandescent Lamps (26 01 50 51-0001) 
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. 

. 
 26 01 50 51-0020 EA 100 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 5.71  

    For Multiple Lamps In Fixture, Deduct  -1.68 
. 

 26 01 50 51-0021 EA 150 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 7.02  
    For Multiple Lamps In Fixture, Deduct  -1.68 

. 
 26 01 50 51-0022 EA 200 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 8.49  

    For Multiple Lamps In Fixture, Deduct  -1.68 
. 

 26 01 50 51-0023 EA 300 Watt, PS25, Interior Incandescent Lamp ........................................................................................................................ 10.34  
    For Multiple Lamps In Fixture, Deduct  -1.68 

. 
 26 01 50 51-0024 EA 60 Watt, G25, Clear, Interior Incandescent Lamp ................................................................................................................... 7.84  

    For Multiple Lamps In Fixture, Deduct  -1.68 
. 

 26 01 50 51-0025 EA 75 Watt, R20, Interior Incandescent Lamp ............................................................................................................................ 12.27  
    For Multiple Lamps In Fixture, Deduct  -2.01 

. 
 26 01 50 51-0026 EA 75 Watt, PAR38, Exterior Incandescent Lamp ...................................................................................................................... 14.86  

    For Multiple Lamps In Fixture, Deduct  -2.01 
. 

 26 01 50 51-0027 EA 100 Watt, PAR38, Exterior Incandescent Lamp .................................................................................................................... 13.83  
    For Multiple Lamps In Fixture, Deduct  -2.01 

. 
 26 01 50 51-0028 EA 150 Watt, PAR38, Exterior Incandescent Lamp .................................................................................................................... 23.64  

    For Multiple Lamps In Fixture, Deduct  -2.01 
. 

 26 01 50 51-0029 EA 250 Watt, PAR38, Exterior Incandescent Lamp .................................................................................................................... 48.42  
    For Multiple Lamps In Fixture, Deduct  -2.34 

. 
 26 01 50 51-0030 EA 300 Watt, PAR56, Exterior Incandescent Lamp .................................................................................................................... 55.62  

    For Multiple Lamps In Fixture, Deduct  -2.34 

XXXXXXX 
. 
 26 01 50 51-0031  Exit Light Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0032 EA Convert Exit Light Lamps To Red LED Lamps ...................................................................................................................... 94.65  
    For Green LED Lamps, Add  25.00 

. 
 26 01 50 51-0033 EA Fluorescent Lamp For Exit Light ........................................................................................................................................... 26.79  

    For Multiple Lamps In Fixture, Deduct  -6.70 
. 

 26 01 50 51-0034 EA Lamp Replacement For Emergency Lights On Exit Sign ...................................................................................................... 33.64  
    For Multiple Lamps In Fixture, Deduct  -3.35 

XXXXXXX 
. 
 26 01 50 51-0035  Fluorescent Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0036 EA 18", 15 Watt, T8 Fluorescent Lamp ....................................................................................................................................... 10.24  
    For Multiple Lamps In Fixture, Deduct  -2.68 

. 
 26 01 50 51-0037 EA 2', 17 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 12.07  

    For Multiple Lamps In Fixture, Deduct  -2.68 
. 

 26 01 50 51-0038 EA 3', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 13.83  
    For Multiple Lamps In Fixture, Deduct  -3.01 

. 
 26 01 50 51-0039 EA 4', 32 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 12.61  

    For Multiple Lamps In Fixture, Deduct  -3.01 
. 

 26 01 50 51-0040 EA 4', 30 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 16.98  
    For Multiple Lamps In Fixture, Deduct  -3.01 

. 
 26 01 50 51-0041 EA 4', 28 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 15.06  

    For Multiple Lamps In Fixture, Deduct  -3.01 
. 

 26 01 50 51-0042 EA 4', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 14.98  
    For Multiple Lamps In Fixture, Deduct  -3.01 

. 
 26 01 50 51-0043 EA 4', 44 Watt, T8HO Fluorescent Lamp .................................................................................................................................... 23.25  

    For Multiple Lamps In Fixture, Deduct  -3.01 
. 

 26 01 50 51-0044 EA 8', 59 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 18.06  
    For Multiple Lamps In Fixture, Deduct  -3.01 

. 
 26 01 50 51-0045 EA 18", 15 Watt, T12 Fluorescent Lamp ..................................................................................................................................... 14.84  

    For Multiple Lamps In Fixture, Deduct  -2.68 
. 

 26 01 50 51-0046 EA 2', 20 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 11.54  
    For Multiple Lamps In Fixture, Deduct  -2.68 

. 
 26 01 50 51-0047 EA 3', 30 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 12.96  

    For Multiple Lamps In Fixture, Deduct  -3.01 
. 

 26 01 50 51-0048 EA 4', 34 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 13.02  
    For Multiple Lamps In Fixture, Deduct  -3.01 

. 
 26 01 50 51-0049 EA 4', 40 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 12.78  

    For Multiple Lamps In Fixture, Deduct  -3.01 
. 

 26 01 50 51-0050 EA 8', 60 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 18.48  
    For Multiple Lamps In Fixture, Deduct  -3.01 

. 
 26 01 50 51-0051 EA 8', 75 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 15.82  

    For Multiple Lamps In Fixture, Deduct  -3.01 
. 

 26 01 50 51-0052 EA 8', 95 Watt, Instant Start T12 Fluorescent Lamp ................................................................................................................... 21.82  
. 

 26 01 50 51-0053 EA 6" Diameter, 20 Watt, Circular T9 Fluorescent Lamp ............................................................................................................ 15.01  
    For Multiple Lamps In Fixture, Deduct  -2.68 

. 
 26 01 50 51-0054 EA 8" Diameter, 22 Watt, Circular T9 Fluorescent Lamp ............................................................................................................ 12.56  

    For Multiple Lamps In Fixture, Deduct  -2.68 
. 

 26 01 50 51-0055 EA 12" Diameter, 32 Watt, Circular T9 Fluorescent Lamp .......................................................................................................... 12.19  
    For Multiple Lamps In Fixture, Deduct  -2.68 

. 
 26 01 50 51-0056 EA 16" Diameter, 40 Watt, Circular T9 Fluorescent Lamp .......................................................................................................... 13.36  

    For Multiple Lamps In Fixture, Deduct  -2.68 
. 

 26 01 50 51-0057 EA 32 Watt, Rapid Start, U-Shaped T8 Fluorescent Lamp ......................................................................................................... 21.59  
    For Multiple Lamps In Fixture, Deduct  -3.35 

. 
 26 01 50 51-0058 EA 40 Watt, Rapid Start, U-Shaped T12 Fluorescent Lamp ....................................................................................................... 20.86  

    For Multiple Lamps In Fixture, Deduct  -3.35 
. 

 26 01 50 51-0059 EA 6", 4 Watt, T5 Fluorescent Lamp ........................................................................................................................................... 11.23  
    For Multiple Lamps In Fixture, Deduct  -2.68 

. 
 26 01 50 51-0060 EA 9", 6 Watt, T5 Fluorescent Lamp ........................................................................................................................................... 11.06  

    For Multiple Lamps In Fixture, Deduct  -2.68 
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. 
 26 01 50 51-0061 EA 12", 8 Watt, T5 Fluorescent Lamp ......................................................................................................................................... 11.38  

    For Multiple Lamps In Fixture, Deduct  -2.68 
. 

 26 01 50 51-0062 EA 21", 13 Watt, T5 Fluorescent Lamp ....................................................................................................................................... 11.84  
    For Multiple Lamps In Fixture, Deduct  -2.68 

. 
 26 01 50 51-0063 EA 24", 14 Watt, T5 Fluorescent Lamp ....................................................................................................................................... 13.46  

    For Multiple Lamps In Fixture, Deduct  -2.68 
. 

 26 01 50 51-0064 EA 34", 21 Watt, T5 Fluorescent Lamp ....................................................................................................................................... 14.68  
    For Multiple Lamps In Fixture, Deduct  -3.01 

. 
 26 01 50 51-0065 EA 46", 28 Watt, T5 Fluorescent Lamp ....................................................................................................................................... 14.26  

    For Multiple Lamps In Fixture, Deduct  -3.01 
. 

 26 01 50 51-0066 EA 46", 54 Watt, T5HO Fluorescent Lamp ................................................................................................................................. 15.48  
    For Multiple Lamps In Fixture, Deduct  -3.01 

. 
 26 01 50 51-0067 EA 46", 54 Watt T5 Fluorescent Lamp ........................................................................................................................................ 14.26  

. 
 26 01 50 51-0068 EA 5-13 Watt, 2-Pin Compact Fluorescent Lamp .........................................................................................................................8.68  

    For Multiple Lamps In Fixture, Deduct  -1.68 
. 

 26 01 50 51-0069 EA 9-26 Watt, 4-Pin Compact Fluorescent Lamp .........................................................................................................................9.52  
    For Multiple Lamps In Fixture, Deduct  -1.68 

. 
 26 01 50 51-0070 EA 27-55 Watt, 4-Pin Compact Fluorescent Lamp ..................................................................................................................... 18.78  

    For Multiple Lamps In Fixture, Deduct  -1.68 
. 

 26 01 50 51-0071 EA Compact Fluorescent 13 Watt, 4-Pin Lamps CF13DD/E/827, Dulux .................................................................................... 24.70  
. 

 26 01 50 51-0072 EA Compact Fluorescent 18 Watt, 4-Pin Lamps CF18DD/E/827, Dulux .................................................................................... 24.70  
. 

 26 01 50 51-0073 EA 32 Watt 2D (DoubleD) Fluorescent Lamp, 4-Pin ................................................................................................................... 45.05  
. 

 26 01 50 51-0074 EA 26 Watt (1,600 Lumens) 4-pin Quad Tube PL Lamp ............................................................................................................. 16.81  
. 

 26 01 50 51-0075 EA <9 Watt, Screw-In, Spiral Compact Fluorescent Lamps ..........................................................................................................8.01  
. 

 26 01 50 51-0076 EA 9 To 27 Watt, Screw-In, Spiral Compact Fluorescent Lamps ..................................................................................................7.17  
. 

 26 01 50 51-0077 EA 29 To 32 Watt, Screw-In, Spiral Compact Fluorescent Lamps ................................................................................................7.17  
. 

 26 01 50 51-0078 EA 33 To 42 Watt, Screw-In, Spiral Compact Fluorescent Lamps .............................................................................................. 24.97  
. 

 26 01 50 51-0079 EA 43 To 65 Watt, Screw-In, Spiral Compact Fluorescent Lamps .............................................................................................. 27.08  
. 

 26 01 50 51-0080 EA 85 Watt, Screw-In, Spiral Compact Fluorescent Lamps ........................................................................................................ 49.93  
. 

 26 01 50 51-0081 EA 105 Watt, Screw-In, Spiral Compact Fluorescent Lamps ...................................................................................................... 59.45  
. 

 26 01 50 51-0082 EA 200 Watt, Screw-In, Spiral Compact Fluorescent Lamps ...................................................................................................... 61.39  
. 

 26 01 50 51-0083 EA 11 Watt, Screw-In, Compact Fluorescent Reflector Lamps ................................................................................................... 23.77  
. 

 26 01 50 51-0084 EA 15 Watt, Screw-In, Compact Fluorescent Reflector Lamps ................................................................................................... 24.70  
. 

 26 01 50 51-0085 EA 20 To 28 Watt, Screw-In, Compact Fluorescent Reflector Lamps......................................................................................... 28.19  

XXXXXXX 
. 
 26 01 50 51-0086  Metal Halide Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0087 EA 50 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 37.26  
. 

 26 01 50 51-0088 EA 70 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 35.77  
. 

 26 01 50 51-0089 EA 100 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 40.50  
. 

 26 01 50 51-0090 EA 150 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 39.43  
. 

 26 01 50 51-0091 EA 175 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 39.12  
. 

 26 01 50 51-0092 EA 250 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 39.33  
. 

 26 01 50 51-0093 EA 400 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 46.88  
. 

 26 01 50 51-0094 EA 1,000 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 54.11  
. 

 26 01 50 51-0095 EA 1,500 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 53.81  

XXXXXXX 
. 
 26 01 50 51-0096  High Pressure Sodium Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0097 EA 35 Watt, High Pressure Sodium Lamp .................................................................................................................................. 31.16  
    For Enclosed And Gasket Light Fixtures, Add  2.58 

. 
 26 01 50 51-0098 EA 50 Watt, High Pressure Sodium Lamp .................................................................................................................................. 31.16  

    For Enclosed And Gasket Light Fixtures, Add  2.58 
. 

 26 01 50 51-0099 EA 70 Watt, High Pressure Sodium Lamp .................................................................................................................................. 31.80  
    For Enclosed And Gasket Light Fixtures, Add  2.58 

. 
 26 01 50 51-0100 EA 100 Watt, High Pressure Sodium Lamp ................................................................................................................................ 33.03  

    For Enclosed And Gasket Light Fixtures, Add  2.58 
. 

 26 01 50 51-0101 EA 150 Watt, High Pressure Sodium Lamp ................................................................................................................................ 31.80  
    For Enclosed And Gasket Light Fixtures, Add  2.58 

. 
 26 01 50 51-0102 EA 250 Watt, High Pressure Sodium Lamp ................................................................................................................................ 31.80  

    For Enclosed And Gasket Light Fixtures, Add  2.58 
. 

 26 01 50 51-0103 EA 400 Watt, High Pressure Sodium Lamp ................................................................................................................................ 29.97  
    For Enclosed And Gasket Light Fixtures, Add  2.58 

. 
 26 01 50 51-0104 EA  1,000 Watt, High Pressure Sodium Lamp ............................................................................................................................. 66.79  

XXXXXXX 
. 
 26 01 50 51-0105  Low Pressure Sodium Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0106 EA 35 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 75.55  
. 

 26 01 50 51-0107 EA 55 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 84.03  
. 

 26 01 50 51-0108 EA 70 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 85.94  
. 

 26 01 50 51-0109 EA 90 Watt, Low Pressure Sodium Lamp ................................................................................................................................... 87.85  
. 

 26 01 50 51-0110 EA 135 Watt, Low Pressure Sodium Lamp ................................................................................................................................. 95.49  
. 

 26 01 50 51-0111 EA 180 Watt, Low Pressure Sodium Lamp ............................................................................................................................... 129.87  

XXXXXXX 
. 
 26 01 50 51-0112  LED Lamps (26 01 50 51-0001) 
. 
. 
 26 01 50 51-0113  LED Lamps, Candelabra Base, CA10 (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0114 EA 3 Watt (25 Watt Incandescent Equivalent), Candelabra Base, CA10, Dimmable LED Lamp (Energy Star) ......................... 10.95  

XXXXXXX 
. 
 26 01 50 51-0115  LED Lamps, Medium Base, A19 Or A21 (26 01 50 51-0112) 
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. 

. 
 26 01 50 51-0116 EA 6 Watt (40 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) .................................. 13.85  

. 
 26 01 50 51-0117 EA 11 Watt (60 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ................................ 13.85  

. 
 26 01 50 51-0118 EA 14 Watt (75 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ................................ 21.63  

. 
 26 01 50 51-0119 EA 17 Watt (75 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) ................................ 15.81  

. 
 26 01 50 51-0120 EA 18 Watt (100 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) .............................. 26.50  

XXXXXXX 
. 
 26 01 50 51-0121  LED Lamps, Medium Base, BR30 Or BR40 (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0122 EA 9.5 Watt (65 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................ 19.04  
. 

 26 01 50 51-0123 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................. 17.39  
. 

 26 01 50 51-0124 EA 11 Watt (65 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 21.76  
. 

 26 01 50 51-0125 EA 14.5 Watt (75 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) .......................... 18.85  
. 

 26 01 50 51-0126 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 23.71  
. 

 26 01 50 51-0127 EA 18 Watt (90 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 18.85  

XXXXXXX 
. 
 26 01 50 51-0128  LED Lamps, Medium Base, PAR (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0129 EA 7 Watt (45 Watt Halogen Equivalent), Medium Base, PAR20, Dimmable LED Lamp (Energy Star) ..................................... 20.60  
. 

 26 01 50 51-0130 EA 12 Watt (60 Watt Halogen Equivalent), Medium Base, Short Neck Par30, Dimmable LED Lamp (Energy Star) .................. 26.64  
. 

 26 01 50 51-0131 EA 16.3 Watt (65 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 26.64  
. 

 26 01 50 51-0132 EA 15.6 Watt (70 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 25.67  
. 

 26 01 50 51-0133 EA 12 Watt (50 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 24.69  
. 

 26 01 50 51-0134 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star)................. 24.69  
. 

 26 01 50 51-0135 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star)................. 44.35  
. 

 26 01 50 51-0136 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) ................................... 26.64  
. 

 26 01 50 51-0137 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) ................................... 25.67  
. 

 26 01 50 51-0138 EA 19 Watt (120 Watt Halogen Equivalent), Medium Base, Par38, Dimmable LED Lamp (Energy Star) .................................. 26.64  
. 

 26 01 50 51-0139 EA 24 Watt (120 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) ................................. 26.64  

XXXXXXX 
. 
 26 01 50 51-0140  LED Lamps, GU Base, MR16 (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0141 EA 4 Watt (20 Watt Halogen Equivalent), GU5.3 Base, MR16, LED Lamp (Energy Star) .......................................................... 15.45  
. 

 26 01 50 51-0142 EA 6 Watt (30 Watt Halogen Equivalent), GU10 Base, MR16, Dimmable LED Lamp (Energy Star) .......................................... 19.04  
. 

 26 01 50 51-0143 EA 8 Watt (50 Watt Halogen Equivalent), GU5.3 Base, MR16, Dimmable LED Lamp (Energy Star) ......................................... 20.60  

XXXXXXX 
. 
 26 01 50 51-0144  LED Lamps, PL Series (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0145 EA 3.5 Watt, 2-Pin CFL G23 Base , Hybrid Lamp (GreenCreative PLS 3.5 HYB G23) .............................................................. 18.11  
. 

 26 01 50 51-0146 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/827/DIR) .............................................................. 23.51  
. 

 26 01 50 51-0147 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/830/DIR) .............................................................. 19.38  
. 

 26 01 50 51-0148 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/835/DIR) .............................................................. 21.96  
. 

 26 01 50 51-0149 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/840/DIR) .............................................................. 21.96  
. 

 26 01 50 51-0150 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 10.5PLH/930/DIR) ........................................... 26.60  
. 

 26 01 50 51-0151 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/827/DIR) ......................................................... 21.96  
. 

 26 01 50 51-0152 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/830/DIR) ......................................................... 21.96  
. 

 26 01 50 51-0153 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/835/DIR) ......................................................... 21.96  
. 

 26 01 50 51-0154 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/840/DIR) ......................................................... 21.96  
. 

 26 01 50 51-0155 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 10PLV/827/DIR) ............................................................... 25.05  
. 

 26 01 50 51-0156 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/830/DIR) ............................................................... 25.05  
. 

 26 01 50 51-0157 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 10PLV/835/DIR) ............................................................... 25.05  
. 

 26 01 50 51-0158 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/840/DIR) ............................................................... 25.05  
. 

 26 01 50 51-0159 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 11PLV/930/DIR) ............................................... 23.51  
. 

 26 01 50 51-0160 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/827/DIR) ......................................................... 23.51  
. 

 26 01 50 51-0161 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/830/DIR) ......................................................... 23.51  
. 

 26 01 50 51-0162 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/835/DIR) ......................................................... 24.54  
. 

 26 01 50 51-0163 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/840/DIR) ......................................................... 24.54  
. 

 26 01 50 51-0164 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/827/BYP) ......................................................... 24.76  
. 

 26 01 50 51-0165 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/830/BYP) ......................................................... 24.76  
. 

 26 01 50 51-0166 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/835/BYP) ......................................................... 24.76  
. 

 26 01 50 51-0167 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/840/BYP) ......................................................... 24.76  
. 

 26 01 50 51-0168 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP) ......................................................... 25.57  
. 

 26 01 50 51-0169 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP) ......................................................... 25.57  
. 

 26 01 50 51-0170 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/E26) ....................................................... 25.57  
. 

 26 01 50 51-0171 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/E26) ....................................................... 25.57  
. 

 26 01 50 51-0172 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/E26) ....................................................... 25.57  
. 

 26 01 50 51-0173 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/GU24) .................................................... 25.57  
. 

 26 01 50 51-0174 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/GU24) .................................................... 25.57  
. 

 26 01 50 51-0175 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/GU24) .................................................... 25.57  
. 

 26 01 50 51-0176 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/827/BYP) ......................................................... 33.62  
. 

 26 01 50 51-0177 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/830/BYP) ......................................................... 33.62  
. 

 26 01 50 51-0178 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/835/BYP) ......................................................... 33.62  
. 

 26 01 50 51-0179 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/840/BYP) ......................................................... 31.76  
. 

 26 01 50 51-0180 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 7PLV/835/BYP) ......................................................... 31.76  
. 

 26 01 50 51-0181 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 7PLV/840/BYP) ......................................................... 31.76  
. 

 26 01 50 51-0182 EA 4 Pin, 6 Watt, 560 Lumens 4000K CCT, Horizontal Mount LED PL Lamp (Green Creative 57898) ..................................... 19.20  

XXXXXXX 
. 
 26 01 50 51-0183  HID LED Lamps, Medium Base E26 (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0184 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/840/277V/E26)............................................. 67.31  
. 

 26 01 50 51-0185 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/850/277V/E26)............................................. 67.31  
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. 
 26 01 50 51-0186 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/840/277V/E26) ............................................. 86.37  

. 
 26 01 50 51-0187 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/850/277V/E26) ............................................. 86.37  

. 
 26 01 50 51-0188 EA 10 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-3026) .................. 55.34  

. 
 26 01 50 51-0189 EA 10 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-4026) .................. 55.34  

. 
 26 01 50 51-0190 EA 10 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-5026) .................. 55.34  

. 
 26 01 50 51-0191 EA 10 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-6026) .................. 55.34  

. 
 26 01 50 51-0192 EA 15 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-3026) .................. 57.40  

. 
 26 01 50 51-0193 EA 15 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-4026) .................. 57.40  

. 
 26 01 50 51-0194 EA 15 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-5026) .................. 57.40  

. 
 26 01 50 51-0195 EA 15 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-6026) .................. 57.40  

. 
 26 01 50 51-0196 EA 20 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-3026) .................. 65.64  

. 
 26 01 50 51-0197 EA 20 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-4026) .................. 65.64  

. 
 26 01 50 51-0198 EA 20 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-5026) .................. 65.64  

. 
 26 01 50 51-0199 EA 20 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-6026) .................. 65.64  

. 
 26 01 50 51-0200 EA 25 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-3026) .................. 75.95  

. 
 26 01 50 51-0201 EA 25 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-4026) .................. 75.95  

. 
 26 01 50 51-0202 EA 25 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-5026) .................. 75.95  

. 
 26 01 50 51-0203 EA 25 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-6026) .................. 75.95  

. 
 26 01 50 51-0204 EA 30 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-3026) .................. 98.62  

. 
 26 01 50 51-0205 EA 30 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-4026) .................. 98.62  

. 
 26 01 50 51-0206 EA 30 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-5026) .................. 98.62  

. 
 26 01 50 51-0207 EA 30 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-6026) .................. 98.62  

. 
 26 01 50 51-0208 EA 40 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-3026) ................ 118.20  

. 
 26 01 50 51-0209 EA 40 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-4026) ................ 118.20  

. 
 26 01 50 51-0210 EA 40 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-5026) ................ 118.20  

. 
 26 01 50 51-0211 EA 40 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-6026) ................ 118.20  

. 
 26 01 50 51-0212 EA 60 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-3026) ................ 131.60  

. 
 26 01 50 51-0213 EA 60 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-4026) ................ 131.60  

. 
 26 01 50 51-0214 EA 60 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-5026) ................ 131.60  

. 
 26 01 50 51-0215 EA 60 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-6026) ................ 131.60  

. 
 26 01 50 51-0216 EA 80 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-3026) ................ 180.03  

. 
 26 01 50 51-0217 EA 80 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-4026) ................ 180.03  

. 
 26 01 50 51-0218 EA 80 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-5026) ................ 180.03  

. 
 26 01 50 51-0219 EA 80 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-6026) ................ 180.03  

. 
 26 01 50 51-0220 EA 100 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-3026) ............ 186.21  

. 
 26 01 50 51-0221 EA 100 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-4026) ............ 186.21  

. 
 26 01 50 51-0222 EA 100 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-5026) ............ 186.21  

. 
 26 01 50 51-0223 EA 100 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-6026) ............ 186.21  

. 
 26 01 50 51-0224 EA 120 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-3026) ............ 222.28  

. 
 26 01 50 51-0225 EA 120 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-4026) ............ 222.28  

. 
 26 01 50 51-0226 EA 120 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-5026) ............ 222.28  

. 
 26 01 50 51-0227 EA 120 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-6026) ............ 222.28  

. 
 26 01 50 51-0228 EA 150 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-3026) ............ 265.56  

. 
 26 01 50 51-0229 EA 150 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-4026) ............ 265.56  

. 
 26 01 50 51-0230 EA 150 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-5026) ............ 265.56  

. 
 26 01 50 51-0231 EA 150 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-6026) ............ 265.56  

. 
 26 01 50 51-0232 EA 20 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT40KMED-G6 ) ....................... 84.28  

. 
 26 01 50 51-0233 EA 20 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT50KMED-G6 ) ....................... 91.49  

. 
 26 01 50 51-0234 EA 27 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT40KMED-G5 ) ....................... 91.49  

. 
 26 01 50 51-0235 EA 27 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT50KMED-G5 ) ....................... 84.28  

. 
 26 01 50 51-0236 EA 36 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT40KMED-G5 ) ..................... 106.95  

. 
 26 01 50 51-0237 EA 36 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT50KMED-G5 ) ....................... 97.67  

. 
 26 01 50 51-0238 EA 45 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT40KMED-G5 ) ..................... 118.28  

. 
 26 01 50 51-0239 EA 45 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT50KMED-G5 ) ..................... 117.07  

. 
 26 01 50 51-0240 EA 54 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT40KMED-G5 ) ..................... 119.83  

. 
 26 01 50 51-0241 EA 54 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT50KMED-G5 ) ..................... 119.83  

. 
 26 01 50 51-0242 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT40KMED-G7 ) ...................................... 70.91  

. 
 26 01 50 51-0243 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT50KMED-G7 ) ...................................... 70.91  

. 
 26 01 50 51-0244 EA 36 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT40KMED-G7 ) ...................................... 80.44  

. 
 26 01 50 51-0245 EA 36 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT50KMED-G7 ) ...................................... 80.44  

. 
 26 01 50 51-0246 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT40KMED-G7 ) ...................................... 86.78  

. 
 26 01 50 51-0247 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT50KMED-G7 ) ...................................... 86.78  

. 
 26 01 50 51-0248 EA 54 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT40KMED-G7 ) ...................................... 96.30  

. 
 26 01 50 51-0249 EA 54 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT50KMED-G7 ) ...................................... 96.30  

. 
 26 01 50 51-0250 EA 20 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-20W8-55K-E26) ............................................................ 96.80  

. 
 26 01 50 51-0251 EA 30 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-30W8-55K-E26) .......................................................... 105.25  

. 
 26 01 50 51-0252 EA 40 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-40W8-55K-E26) .......................................................... 131.94  

. 
 26 01 50 51-0253 EA 50 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-50W8-55K-E26) .......................................................... 145.74  

. 
 26 01 50 51-0254 EA 10 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-10W12-55K-E26) ........................................ 54.75  

. 
 26 01 50 51-0255 EA 15 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-15W12-55K-E26) ........................................ 62.17  

. 
 26 01 50 51-0256 EA 20 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-20W12-55K-E26) ........................................ 65.88  

. 
 26 01 50 51-0257 EA 25 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-25W12-55K-E26) ........................................ 72.78  

. 
 26 01 50 51-0258 EA 15 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148015-UNV) ............................................. 88.37  

. 
 26 01 50 51-0259 EA 20 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148020-UNV) ........................................... 104.23  

. 
 26 01 50 51-0260 EA 25 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148025-UNV) ........................................... 143.86  

. 
 26 01 50 51-0261 EA 30 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148030-UNV) ........................................... 151.78  

. 
 26 01 50 51-0262 EA 35 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148035-UNV) ........................................... 164.47  

. 
 26 01 50 51-0263 EA 40 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148040-UNV) ........................................... 172.39  

. 
 26 01 50 51-0264 EA 60 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148060-UNV) ........................................... 250.08  

. 
 26 01 50 51-0265 EA 20 Watt, 5000K CCT, 120-277 Volt, E26 (Medium) Base, LED Retrofit Omni-Directional Lamp (HYLITE HL-IOD-

20W-E26-50K) ..................................................................................................................................................................... 64.15  



 

 Electrical 26

26
 

Operation and Maintenance of Electrical Systems 26 01
Operation and Maintenance of Lighting 26 01 50

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 7

XXXXXXX 
. 
 26 01 50 51-0266  HID LED Lamps, Mogul Base E39 Or EX39 (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0267 EA 120 Watt, 2700K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/827/277V/EX39) .............................. 237.57  
. 

 26 01 50 51-0268 EA 120 Watt, 5000K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/850/277V/EX39) .............................. 237.57  
. 

 26 01 50 51-0269 EA 120 Watt, 5700 CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/857/277V/EX39) ................................ 237.57  
. 

 26 01 50 51-0270 EA 27 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/830/277V/EX39) ............................................. 67.31  
. 

 26 01 50 51-0271 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/840/277V/EX39/R) .......................................... 67.31  
. 

 26 01 50 51-0272 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/850/277V/EX39) ............................................. 67.31  
. 

 26 01 50 51-0273 EA 45 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/830/277V/EX39) ............................................. 86.37  
. 

 26 01 50 51-0274 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/840/277V/EX39/R) .......................................... 86.37  
. 

 26 01 50 51-0275 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/850/277V/EX39) ............................................. 86.37  
. 

 26 01 50 51-0276 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 80HID/850/277V/EX39) ........................................... 163.65  
. 

 26 01 50 51-0277 EA 80 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-3039) ................... 180.03  
. 

 26 01 50 51-0278 EA 80 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-4039) ................... 180.03  
. 

 26 01 50 51-0279 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-5039) ................... 180.03  
. 

 26 01 50 51-0280 EA 80 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-6039) ................... 180.03  
. 

 26 01 50 51-0281 EA 100 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-3039) ............... 186.21  
. 

 26 01 50 51-0282 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-4039) ............... 186.21  
. 

 26 01 50 51-0283 EA 100 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-5039) ............... 186.21  
. 

 26 01 50 51-0284 EA 100 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-6039) ............... 186.21  
. 

 26 01 50 51-0285 EA 120 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-3039) ............... 222.28  
. 

 26 01 50 51-0286 EA 120 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-4039) ............... 222.28  
. 

 26 01 50 51-0287 EA 120 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-5039) ............... 222.28  
. 

 26 01 50 51-0288 EA 120 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-6039) ............... 222.28  
. 

 26 01 50 51-0289 EA 150 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-3039) ............... 265.56  
. 

 26 01 50 51-0290 EA 150 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-4039) ............... 265.56  
. 

 26 01 50 51-0291 EA 150 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-5039) ............... 265.56  
. 

 26 01 50 51-0292 EA 150 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-6039) ............... 265.56  
. 

 26 01 50 51-0293 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT40KMOG-G5 ) ......................... 91.49  
. 

 26 01 50 51-0294 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT50KMOG-G5 ) ......................... 91.49  
. 

 26 01 50 51-0295 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT40KMOG-G5 ) ....................... 106.95  
. 

 26 01 50 51-0296 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT50KMOG-G5 ) ....................... 105.52  
. 

 26 01 50 51-0297 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT40KMOG-G5 ) ....................... 118.28  
. 

 26 01 50 51-0298 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT50KMOG-G5 ) ....................... 117.07  
. 

 26 01 50 51-0299 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT40KMOG-G5 ) ....................... 119.83  
. 

 26 01 50 51-0300 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT50KMOG-G5 ) ....................... 116.24  
. 

 26 01 50 51-0301 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED100WPT40KMOG-G5 ) ................... 256.37  
. 

 26 01 50 51-0302 EA 20 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/40KMOG-G7 ) ............... 91.46  
. 

 26 01 50 51-0303 EA 20 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/50KMOG-G7 ) ............... 91.46  
. 

 26 01 50 51-0304 EA 30 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/40KMOG-G7 ) ............. 104.28  
. 

 26 01 50 51-0305 EA 30 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/50KMOG-G7 ) ............. 104.28  
. 

 26 01 50 51-0306 EA 40 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/40KMOG-G7 ) ............. 111.99  
. 

 26 01 50 51-0307 EA 40 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/50KMOG-G7 ) ............. 111.99  
. 

 26 01 50 51-0308 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT40KMOG-G7 ) ........................................ 70.79  
. 

 26 01 50 51-0309 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT50KMOG-G7 ) ........................................ 70.79  
. 

 26 01 50 51-0310 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT40KMOG-G7 ) ........................................ 80.44  
. 

 26 01 50 51-0311 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT50KMOG-G7 ) ........................................ 80.44  
. 

 26 01 50 51-0312 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT40KMOG-G7 ) ........................................ 86.78  
. 

 26 01 50 51-0313 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT50KMOG-G7 ) ........................................ 86.78  
. 

 26 01 50 51-0314 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT40KMOG-G7 ) ........................................ 96.30  
. 

 26 01 50 51-0315 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT50KMOG-G7 ) ........................................ 96.30  
. 

 26 01 50 51-0316 EA 65 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-65W8-55K-E39) ............................................................ 176.56  
. 

 26 01 50 51-0317 EA 80 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-80W8-55K-E39) ............................................................ 204.79  
. 

 26 01 50 51-0318 EA 100 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-100W8-55K-E39) ........................................................ 244.98  
. 

 26 01 50 51-0319 EA 120 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-120W8-55K-E39) ........................................................ 481.65  
. 

 26 01 50 51-0320 EA 150 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-150W8-55K-E39) ........................................................ 454.62  
. 

 26 01 50 51-0321 EA 200 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-200W8-55K-E39) ........................................................ 481.65  
. 

 26 01 50 51-0322 EA 250 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-250W8-55K-E39) ........................................................ 483.75  
. 

 26 01 50 51-0323 EA 24 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M30-A) ............................................. 70.31  
. 

 26 01 50 51-0324 EA 24 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M40-A) ............................................. 70.31  
. 

 26 01 50 51-0325 EA 24 Watt, 5700K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M57-A) ............................................. 70.31  
. 

 26 01 50 51-0326 EA 100 Watt, Mogul Base E39, LED Area Lamp (MaxLite AR100LED50) ............................................................................... 211.87  
. 

 26 01 50 51-0327 EA 115 Watt, 4000K CCT, Mogul Base EX39, HID LED Lamp (Keystone KT-LED115HID-V-EX39-840-D) ............................ 285.44  
. 

 26 01 50 51-0328 EA 40 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Arc-Cob Lamp (HYLITE HL-AC-40W-E39-50K) ............................... 176.10  
. 

 26 01 50 51-0329 EA 100 Watt, 480 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-100W-E39-50K) ............................... 208.10  
. 

 26 01 50 51-0330 EA 45 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-45W-E39-50K) ............................. 89.74  
. 

 26 01 50 51-0331 EA 40 Watt, 5680 Lumens, Mogul Base E39, LED Directional Flood Lamp (HYLITE HL-IDL-40W-E39-50K) ......................... 200.04  

XXXXXXX 
. 
 26 01 50 51-0332  LED Lamps, 2G11 Base (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0333 EA 19 Watt, 1550 Lumens, 3500K CCT, 2G11 Base, Dimmable LED Lamp (Green Creative 14.5PLL/835/DIR) ..................... 34.22  

XXXXXXX 
. 
 26 01 50 51-0334  LED Lamps, GX23 Or G23 Base (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0335 EA 5 Watt, 580 Lumens, 2 Pin GX23 Base, Dimmable LED Lamp (Lunera HN-H-GX23-U-5W-840-G4) .................................. 17.34  

XXXXXXX 
. 
 26 01 50 51-0336  LED Lamps, G24 Base (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0337 EA 5.5 Watt, 500 Lumens, G24 Base, LED Lamp (Green Creative 5.5PLH/835/DIR/R) ............................................................ 22.23  
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XXXXXXX 
. 
 26 01 50 51-0338  LED Tubes (Fluorescent Lamp Replacement) (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0339 EA 2', 1,250 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-24IN-4000K) ................................................................................................................................................................... 30.46  

    For Multiple Lamps In Fixture, Deduct  -2.68 
. 

 26 01 50 51-0340 EA 2', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-24INU-4000K) ................................................................................................................................................................. 39.25  

    For Multiple Lamps In Fixture, Deduct  -2.68 
. 

 26 01 50 51-0341 EA 3', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-36IN-4000K) ................................................................................................................................................................... 32.81  

    For Multiple Lamps In Fixture, Deduct  -2.85 
. 

 26 01 50 51-0342 EA 4', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-48IN-4000K) ................................................................................................................................................................... 35.87  

    For Multiple Lamps In Fixture, Deduct  -3.01 
. 

 26 01 50 51-0343 EA 4', 2,200 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-
TOTALTUBEG2HO-T8-48IN-4000K) ................................................................................................................................... 39.17  

    For Multiple Lamps In Fixture, Deduct  -3.01 
. 

 26 01 50 51-0344 EA 4', 2,539 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology CT-D02018TBN) ......................... 25.16  
    For Multiple Lamps In Fixture, Deduct  -3.01 

. 
 26 01 50 51-0345 EA 2', 1,348 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology  CT-D02010TBN) ........................ 24.15  

    For Multiple Lamps In Fixture, Deduct  -2.68 
. 

 26 01 50 51-0346 EA 2', 1,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED9T8/L24/FG/835/BF) ............................. 22.11  
    For Multiple Lamps In Fixture, Deduct  -2.68 

. 
 26 01 50 51-0347 EA 3', 1,650 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED12T8/L36/FG/835/BF) ........................... 22.55  

    For Multiple Lamps In Fixture, Deduct  -2.85 
. 

 26 01 50 51-0348 EA 4', 1,700 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED14T8/L48/FG/835/BF) ........................... 22.62  
    For Multiple Lamps In Fixture, Deduct  -3.01 

. 
 26 01 50 51-0349 EA 4', 2,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED17T8/L48/FG/835/BF) ........................... 23.40  

    For Multiple Lamps In Fixture, Deduct  -3.01 

XXXXXXX 
. 
 26 01 50 51-0350  Filament LED Lamps (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0351 EA 7.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 7.5FA19DIM/827 ) ................................................. 20.51  
. 

 26 01 50 51-0352 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5A19DIM/827/R ) ................................................ 20.51  
. 

 26 01 50 51-0353 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5FA19DIM/827) .................................................. 19.48  
. 

 26 01 50 51-0354 EA 4.5 Watt, 2400 CCT, Amber A19 Filament LED Lamp (Green Creative 4.5FA19DIM/824/A) ............................................... 19.48  
. 

 26 01 50 51-0355 EA 4.5 Watt, 2700K CCT, Clear G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/827) ....................................... 21.13  
. 

 26 01 50 51-0356 EA 4.5 Watt, 2400 CCT, Amber G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/824/A) .................................... 21.13  
. 

 26 01 50 51-0357 EA 3.5 Watt, 2700K CCT, Clear B10 Candle Filament LED Lamp (Green Creative 3.5FB10DIM/827) ...................................... 17.42  
. 

 26 01 50 51-0358 EA 3.5 Watt, 2700K CCT, Clear B11 Candle Filament LED Lamp (Green Creative 3.5FB11DIM/827/E26) .............................. 17.42  
. 

 26 01 50 51-0359 EA 3.5 Watt, 2400 CCT, Amber B10 Candle Filament LED Lamp (Green Creative 3.5FBA10DIM/824/FT/A) ........................... 18.03  
. 

 26 01 50 51-0360 EA 3.5 Watt, 2400 CCT, Amber ST19 Filament LED Lamp (Green Creative 5FST19DIM/824/A) .............................................. 22.57  
. 

 26 01 50 51-0361 EA 4.5 Watt, 120 Volt 450 Lumens ULTRA LED Filament Lamp (Sylvania 79521) .................................................................... 16.84  

XXXXXXX 
. 
 26 01 50 51-0362  Other Lamps (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0363 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 8A19/END/2700 DIM 6/1) .......................................... 19.31  
. 

 26 01 50 51-0364 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 7A19/2700 DIM) ......................................................... 19.31  
. 

 26 01 50 51-0365 EA 11 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 11A19/2700 DIM) ..................................................... 19.31  
. 

 26 01 50 51-0366 EA 12 Watt, Medium Base, Dimmable BR40 LED Lamp (Philips 12BR40/F90 2700 DIM AF 6/1) ............................................. 20.34  
. 

 26 01 50 51-0367 EA 13 Watt, Medium Base, Dimmable PAR38 LED Single Optic Lamp (Philips 13PAR38/S15 4000 DIM AF SO 6/1) .............. 20.34  
. 

 26 01 50 51-0368 EA 8 Watt, Medium Base, Dimmable PAR20 LED Lamp (Philips 8PAR20/END/F36 3000 DIM 6/1) ......................................... 20.34  

XXXXXXX 
. 
 26 01 50 51-0369  LED Lamps, Light Engines, Round, LER Series (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0370 EA 5.5" Diameter, 17 Watt, 3000K CCT, Round LED Light Engine (Maxlite LER5.5A1730) ...................................................... 40.87  
. 

 26 01 50 51-0371 EA 9 Watt, 120 Volt, 800 Lumens, 2700K, Omnidirectional Ultra LED A-line Lamp (Sylvania LED9A19/DIM/O/827/U) ............ 24.58  

XXXXXXX 
. 
 26 01 50 51-0372  Recycle Hazardous Lamps (26 01 50 51) 

Note: Includes containers, shipping costs and recycling fees. Excludes lamp removal. See CSI section 01 22 23 
00-0001 for work over 14' to add appropriate aerial lift. 

. 

. 
 26 01 50 51-0373 EA Recycle 2' Length Linear Fluorescent Lamps .........................................................................................................................0.32  

. 
 26 01 50 51-0374 EA Recycle 3' Length Linear Fluorescent Lamps .........................................................................................................................0.49  

. 
 26 01 50 51-0375 EA Recycle 4' Length Linear Fluorescent Lamps .........................................................................................................................0.65  

. 
 26 01 50 51-0376 EA Recycle 6' Length Linear Fluorescent Lamps .........................................................................................................................0.97  

. 
 26 01 50 51-0377 EA Recycle 8' Length Linear Fluorescent Lamps .........................................................................................................................1.29  

. 
 26 01 50 51-0378 EA Recycle Compact Fluorescent Lamps .....................................................................................................................................0.58  

. 
 26 01 50 51-0379 EA Recycle U-Shaped Or Circular Fluorescent Lamps .................................................................................................................0.58  

. 
 26 01 50 51-0380 EA Recycle High Intensity Discharge (HID) Lamps ......................................................................................................................2.02  

XXXXXXX 
. 
 26 01 50 52  Ballasts Replacement (26 01 50) 
. 
. 
 26 01 50 52-0001  Owner Supplied Ballasts (26 01 50 52) 
. 
. 

 26 01 50 52-0002 EA Install Owner Supplied, 1 Lamp Fluorescent Ballast ............................................................................................................. 20.30  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 01 50 52-0003 EA Install Owner Supplied, 2 Lamp Fluorescent Ballast ............................................................................................................. 25.37  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.61 
. 

 26 01 50 52-0004 EA Install Owner Supplied, 3 Lamp Fluorescent Ballast ............................................................................................................. 29.44  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.83 
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. 
 26 01 50 52-0005 EA Install Owner Supplied, 4 Lamp Fluorescent Ballast ............................................................................................................. 31.46  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.44 
. 

 26 01 50 52-0006 EA Install Owner Supplied, 1 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 35.52  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0007 EA Install Owner Supplied, 2 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 37.55  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.27 

XXXXXXX 
. 
 26 01 50 52-0008  High Intensity Discharge (HID) Ballasts (26 01 50 52) 
. 
. 
 26 01 50 52-0009  Magnetic High Intensity Discharge (HID) Ballasts (26 01 50 52-0008) 
. 
. 
 26 01 50 52-0010  Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 
. 
. 
 26 01 50 52-0011  Metal Halide, Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-

0010) 
. 
. 

 26 01 50 52-0012 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................ 118.36 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0013 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................ 121.04 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0014 EA 1 Lamp, 250 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................................... 121.04 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0015 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................ 113.41 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0016 EA 1 Lamp, 400 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................................... 113.41 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0017 EA 1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................. 164.53 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0018 EA 1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................................... 164.53 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0019 EA 1 Lamp, 1,500 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................. 209.54 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0020 EA 1 Lamp, 1,500 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................................... 232.51 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

XXXXXXX 
. 
 26 01 50 52-0021  High Pressure Sodium, Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0010) 
. 
. 

 26 01 50 52-0022 EA 1 Lamp, 50 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................. 107.77 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0023 EA 1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................. 113.76 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0024 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 111.18 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0025 EA 1 Lamp, 150 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 129.18 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0026 EA 1 Lamp, 150 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 126.61 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0027 EA 1 Lamp, 250 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 143.32 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0028 EA 1 Lamp, 250 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 143.32 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0029 EA 1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 171.10 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0030 EA 1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 171.10 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0031 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............. 268.60 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0032 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................... 268.60 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

XXXXXXX 
. 
 26 01 50 52-0033  Mounting Brackets For Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0010) 
. 
. 

 26 01 50 52-0034 EA Single Mounting Bracket For Core And Coil Type ................................................................................................................. 14.98  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 01 50 52-0035 EA Double Mounting Bracket For Core And Coil Type ............................................................................................................... 24.94  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

XXXXXXX 
. 
 26 01 50 52-0036  F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 
. 
. 
 26 01 50 52-0037  Metal Halide, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0036) 
. 
. 

 26 01 50 52-0038 EA  1 Lamp, 70 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................................. 147.87 25.37 
    For Pulse Start Ballast, Add  11.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0039 EA  1 Lamp, 100 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 155.30 25.37 

    For Pulse Start Ballast, Add  11.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0040 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 142.24 25.37 

    For Pulse Start Ballast, Add  10.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
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. 
 26 01 50 52-0041 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 163.70 25.37 

    For Pulse Start Ballast, Add  12.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0042 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 223.83 25.37 

    For Pulse Start Ballast, Add  18.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

XXXXXXX 
. 
 26 01 50 52-0043  High Pressure Sodium, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 

52-0036) 
. 
. 

 26 01 50 52-0044 EA  1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................. 176.03 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0045 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................ 187.61 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

XXXXXXX 
. 
 26 01 50 52-0046  Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 
. 
. 
 26 01 50 52-0047  Metal Halide, Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0046) 
. 
. 

 26 01 50 52-0048 EA  1 Lamp, 50 Watt Metal Halide, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................................. 287.07 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

XXXXXXX 
. 
 26 01 50 52-0049  High Pressure Sodium, Postline High Intensity Discharge (HID) Ballasts (26 01 

50 52-0046) 
. 
. 

 26 01 50 52-0050 EA  1 Lamp, 70 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................. 437.41 25.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.62 

. 
 26 01 50 52-0051 EA  1 Lamp, 100 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 486.79 25.30 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.62 
. 

 26 01 50 52-0052 EA  1 Lamp, 150 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 469.71 25.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.62 

XXXXXXX 
. 
 26 01 50 52-0053  Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 
. 
. 
 26 01 50 52-0054  Metal Halide, Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 

52-0053) 
. 
. 

 26 01 50 52-0055 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 351.40 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0056 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 397.64 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0057 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 522.34 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0058 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................... 519.65 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0059 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 725.01 27.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.27 

. 
 26 01 50 52-0060 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................... 725.01 27.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.27 
. 

 26 01 50 52-0061 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......................... 501.30 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0062 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................ 588.21 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

XXXXXXX 
. 
 26 01 50 52-0063  High Pressure Sodium, Indoor Enclosed High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0053) 
. 
. 

 26 01 50 52-0064 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............ 647.97 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0065 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................... 617.35 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0066 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......... 791.00 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0067 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................ 791.00 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

XXXXXXX 
. 
 26 01 50 52-0068  Outdoor Weatherproof High Intensity Discharge (HID) Ballasts (26 01 50 52-0009) 
. 
. 
 26 01 50 52-0069  Metal Halide, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0068) 
. 
. 

 26 01 50 52-0070 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 393.77 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0071 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 424.63 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0072 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 421.59 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0073 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......................... 442.27 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0074 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 698.05 27.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.27 

. 
 26 01 50 52-0075 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......................... 855.93 27.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.27 
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. 
 26 01 50 52-0076 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ............... 651.57 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0077 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ...................... 594.00 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

XXXXXXX 
. 
 26 01 50 52-0078  High Pressure Sodium, Outdoor Weatherproof High Intensity Discharge 

(HID) Ballasts (26 01 50 52-0068) 
. 
. 

 26 01 50 52-0079 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 
Ballast ................................................................................................................................................................................ 505.75 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0080 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......... 544.68 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0081 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ................................................................................................................................................................................ 808.97 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0082 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ................................................................................................................................................................................ 697.31 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

XXXXXXX 
. 
 26 01 50 52-0083  Electronic High Intensity Discharge (HID) Ballasts (26 01 50 52-0008) 
. 
. 
 26 01 50 52-0084  Electronic Low Frequency High Intensity Discharge (HID) Ballasts (26 01 50 52-0083) 
. 
. 

 26 01 50 52-0085 EA 1 Lamp, 70 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............... 162.67 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0086 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 162.67 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0087 EA 1 Lamp, 150 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 182.18 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0088 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 455.58 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0089 EA 1 Lamp, 300 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 455.58 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0090 EA 1 Lamp, 320 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 455.58 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 
. 

 26 01 50 52-0091 EA 1 Lamp, 350 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 455.58 25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

. 
 26 01 50 52-0092 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 455.58 25.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.66 

XXXXXXX 
. 
 26 01 50 53  Lens and Accessory Replacement (26 01 50)
. 
. 
 26 01 50 53-0001  Lens and Accessory Replacement (26 01 50 53) 
. 
. 

 26 01 50 53-0002 EA  Removal And Replacement Of Parabolic Aluminum Louver ................................................................................................. 85.50  
. 

 26 01 50 53-0003 EA  Removal And Replacement Of Visor For Fixtures .............................................................................................................. 174.89  
. 

 26 01 50 53-0004 EA  Removal And Replacement Of Globe On Pole ................................................................................................................... 209.39  
. 

 26 01 50 53-0005 EA  Removal And Replacement Of Lenses For Flat Top Pole Fixtures ....................................................................................... 82.48  
. 

 26 01 50 53-0006 EA Removal And Replacement Of 1' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 27.45  
. 

 26 01 50 53-0007 EA Removal And Replacement Of 2' x 2' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 28.61  
. 

 26 01 50 53-0008 EA Removal And Replacement Of 2' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 33.63  
. 

 26 01 50 53-0009 EA  Removal And Replacement Of Slide-On Lampholder ........................................................................................................... 11.94  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.04 

. 
 26 01 50 53-0010 EA  Removal And Replacement Of Screw Mount Lampholder .................................................................................................... 12.12  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.04 
. 

 26 01 50 53-0011 EA  Removal And Replacement Of Medium Bi-Pin Lampholder .................................................................................................. 13.65  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.04 

. 
 26 01 50 53-0012 EA  Removal And Replacement Of Fixed High Output Lampholder, Recessed, Double Contact Double Pedestal Type ........... 16.01  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.04 
. 

 26 01 50 53-0013 EA  Removal And Replacement Of Plunger High Output Lampholder, Recessed, Double Contact Double Pedestal 
Type ..................................................................................................................................................................................... 17.54  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.04 
. 

 26 01 50 53-0014 EA  Removal And Replacement Of Compact Twin-Tube Lampholder, Snap-in .......................................................................... 13.42  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.04 

. 
 26 01 50 53-0015 EA  Removal And Replacement Of Exterior Light Globes ........................................................................................................... 53.30  

XXXXXXX 
. 
 26 01 50 81  Luminaire Replacement (26 01 50)
. 
. 
 26 01 50 81-0001  Retrofit Lighting Fixtures (26 01 50 81) 
. 
. 
 26 01 50 81-0002  LED Lighting Retrofits For Existing Fixtures (26 01 50 81-0001) 
. 
. 
 26 01 50 81-0003  LED Lighting Retrofits For Existing Downlight Fixtures (GreenCreative) (26 01 50 

81-0002) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0372 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0004 EA 7" Round Downlight, 15 Watt, 2700K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/927) ........................................... 105.20  

. 
 26 01 50 81-0005 EA 7" Round Downlight, 15 Watt, 3000K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/930) ........................................... 105.20  

. 
 26 01 50 81-0006 EA 7" Round Downlight, 15 Watt, 4000K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/940) ........................................... 105.20  

. 
 26 01 50 81-0007 EA 4" Diameter, 8.5 Watt, 2700K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/827) .................................... 84.18  

. 
 26 01 50 81-0008 EA 4" Diameter, 8.5 Watt, 3000K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/830) .................................... 84.18  
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. 
 26 01 50 81-0009 EA 4" Diameter, 8.5 Watt, 4000K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/840) .................................... 84.18  

. 
 26 01 50 81-0010 EA 6" Diameter, 11.6 Watt, 2700K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/827) ................................ 93.03  

. 
 26 01 50 81-0011 EA 6" Diameter, 11.6 Watt, 3000K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/830) ................................ 93.03  

. 
 26 01 50 81-0012 EA 6" Diameter, 11.6 Watt, 4000K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/840) ................................ 93.03  

XXXXXXX 
. 
 26 01 50 81-0013  LED Lighting Retrofits For Existing Site Fixtures (Daylight Technology) (26 01 50 

81-0002) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0372 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0014 EA 2,300 Lumens, 23 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-20w) ............................................................. 323.44  

. 
 26 01 50 81-0015 EA 3,300 Lumens, 33 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-30w) ............................................................. 336.71  

. 
 26 01 50 81-0016 EA 4,400 Lumens, 44 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-40w) ............................................................. 349.99  

. 
 26 01 50 81-0017 EA 5,400 Lumens, 54 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-50w) ............................................................. 365.28  

. 
 26 01 50 81-0018 EA 6,500 Lumens, 65 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-60w) ............................................................. 403.99  

. 
 26 01 50 81-0019 EA 7,600 Lumens, 75 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-70w) ............................................................. 419.29  

. 
 26 01 50 81-0020 EA 8,600 Lumens, 86 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-80w) ............................................................. 455.79  

. 
 26 01 50 81-0021 EA 9,600 Lumens, 96 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-90w) ............................................................. 469.06  

. 
 26 01 50 81-0022 EA 10,700 Lumens, 107 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-100w) ....................................................... 484.35  

. 
 26 01 50 81-0023 EA 11,700 Lumens, 117 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-110w) ....................................................... 508.68  

. 
 26 01 50 81-0024 EA 12,800 Lumens, 128 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-120w) ....................................................... 533.94  

. 
 26 01 50 81-0025 EA 13,800 Lumens, 138 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-130w) ....................................................... 559.38  

. 
 26 01 50 81-0026 EA 14,900 Lumens, 149 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-140w) ....................................................... 572.65  

. 
 26 01 50 81-0027 EA 16,100 Lumens, 161 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-150w) ....................................................... 594.77  

. 
 26 01 50 81-0028 EA 17,200 Lumens, 172 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-160w) ....................................................... 619.92  

. 
 26 01 50 81-0029 EA 18,200 Lumens, 182 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-170w) ....................................................... 647.57  

. 
 26 01 50 81-0030 EA 19,300 Lumens, 193 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-180w) ....................................................... 689.60  

. 
 26 01 50 81-0031 EA 20,300 Lumens, 203 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-190w) ....................................................... 708.40  

. 
 26 01 50 81-0032 EA 21,400 Lumens, 214 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-200w) ....................................................... 740.28  

. 
 26 01 50 81-0033 EA 22,400 Lumens, 224 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-210w) ....................................................... 783.42  

. 
 26 01 50 81-0034 EA 23,500 Lumens, 235 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-220w) ....................................................... 805.54  

. 
 26 01 50 81-0035 EA 24,500 Lumens, 245 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-230w) ....................................................... 857.23  

. 
 26 01 50 81-0036 EA 25,600 Lumens, 256 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-240w) ....................................................... 905.89  

. 
 26 01 50 81-0037 EA 26,600 Lumens, 266 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-250w) ....................................................... 938.89  

. 
 26 01 50 81-0038 EA 27,700 Lumens, 277 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-260w) ....................................................... 986.45  

. 
 26 01 50 81-0039 EA 28,700 Lumens, 287 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-270w) .................................................... 1,078.06  

. 
 26 01 50 81-0040 EA 29,800 Lumens, 298 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-280w) .................................................... 1,089.12  

. 
 26 01 50 81-0041 EA 31,900 Lumens, 319 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-300w) .................................................... 1,116.49  

XXXXXXX 
. 
 26 01 50 81-0042  LED Lighting Retrofits For Existing Fixtures (Optilumen) (26 01 50 81-0002) 

Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0372 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0043 EA 20 Watt, 1 x 42", 3500L CCT, LED Retrofit Kit (Optilumen RKT1418M-35) ........................................................................ 132.43  

Note: Fits 1' x 4' Troffer/Strip 
. 

 26 01 50 81-0044 EA 20 Watt, 1 x 42", 4000L CCT, LED Retrofit Kit (Optilumen RKT1418M-40) ........................................................................ 132.43  
Note: Fits 1' x 4' Troffer/Strip 

. 
 26 01 50 81-0045 EA 20 Watt, 1 x 42", 5000L CCT, LED Retrofit Kit (Optilumen RKT1418M-50) ........................................................................ 132.43  

Note: Fits 1' x 4' Troffer/Strip 
. 

 26 01 50 81-0046 EA 30 Watt, 2 x 42", 3500L CCT, LED Retrofit Kit (Optilumen RKT2415M-35) ........................................................................ 137.96  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0047 EA 2 x 42", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2415M-40) ........................................................................ 137.96  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0048 EA 2 x 42", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2415M-50) ........................................................................ 137.96  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0049 EA 2 x 42", 40 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT2418M-35) ........................................................................ 149.02  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0050 EA 2 x 42", 40 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2418M-40) ........................................................................ 149.02  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0051 EA 2 x 42", 40 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2418M-50) ........................................................................ 149.02  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0052 EA 3 x 42", 30 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3415M-35) ........................................................................ 137.96  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0053 EA 3 x 42", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3415M-40) ........................................................................ 137.96  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0054 EA 3 x 42", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3415M-50) ........................................................................ 137.96  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0055 EA 3 x 42", 40 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3418M-35) ........................................................................ 149.02  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0056 EA 3 x 42", 40 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3418M-40) ........................................................................ 149.02  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0057 EA 3 x 42", 40 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3418M-50) ........................................................................ 149.02  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0058 EA 3 x 42", 60 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3424M-35) ........................................................................ 171.14  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0059 EA 3 x 42", 60 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3424M-40) ........................................................................ 171.14  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0060 EA 3 x 42", 60 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3424M-50) ........................................................................ 171.14  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0061 EA 1 x 21", 10 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT1209M-35) ........................................................................ 132.43  

Note: Fits 1' x 2' Troffer/Strip 
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. 
 26 01 50 81-0062 EA 1 x 21", 10 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT1209M-40) ....................................................................... 132.43  

Note: Fits 1' x 2' Troffer/Strip 
. 

 26 01 50 81-0063 EA 1 x 21", 10 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT1209M-50) ....................................................................... 132.43  
Note: Fits 1' x 2' Troffer/Strip 

. 
 26 01 50 81-0064 EA 2 x 21", 22 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT2209M-35) ....................................................................... 132.43  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0065 EA 2 x 21", 22 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2209M-40) ....................................................................... 132.43  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0066 EA 2 x 21", 22 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2209M-50) ....................................................................... 132.43  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0067 EA 3 x 21", 20 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3209M-35) ....................................................................... 137.96  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0068 EA 3 x 21", 20 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3209M-40) ....................................................................... 137.96  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0069 EA 3 x 21", 20 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3209M-50) ....................................................................... 137.96  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0070 EA 3 x 21", 30 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3210M-35) ....................................................................... 144.60  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0071 EA 3 x 21", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3210M-40) ....................................................................... 144.60  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0072 EA 3 x 21", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3210M-50) ....................................................................... 144.60  

Note: Fits 2' x 2' Troffer/Strip 

XXXXXXX 
. 
 26 01 50 81-0073  LED Lighting Retrofits For Existing Lay-In/Troffer Fixtures (LG) (26 01 50 81-0002) 

Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0372 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0074 EA 34 Watt, 3500K CCT, 2' x 4', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X4RT-34-35-4400-R(W)-SN) ............... 317.08  

. 
 26 01 50 81-0075 EA 34 Watt, 4000K CCT, 2' x 4', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X4RT-34-40-4500-R(W)-SN) ............... 317.08  

. 
 26 01 50 81-0076 EA 26 Watt, 3500K CCT, 2' x 2', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X2RT-26-35-3400-R(W)-SN) ............... 285.00  

. 
 26 01 50 81-0077 EA 26 Watt, 4000K CCT, 2' x 2', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X2RT-26-40-3400-R(W)-SN) ............... 285.00  

. 
 26 01 50 81-0078 EA 25 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 2' Troffer (LG LGE-2X2SI-25-35-3200-RV) ............................... 136.22  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0079 EA 25 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 2' Troffer (LG LGE-2X2SI-25-40-3200-RV) ............................... 136.22  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0080 EA 31 Watt, 4,050 Lumens, 3500K CCT, Lay-In Retrofit 2' x 4' Troffer (LG LGE-2X2SI-31-35-3200-RV) ............................... 157.24  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0081 EA 31 Watt, 4,050 Lumens, 4000K CCT, Lay-In Retrofit 2' x 4' Troffer (LG LGE-2X2SI-31-40-3200-RV) ............................... 157.24  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0082 EA 25 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 2' Troffer With Sensor Connect (LG LGE-2X2SC-25-35-

3200-RV) ........................................................................................................................................................................... 172.72  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0083 EA 25 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 2' Troffer With Sensor Connect (LG LGE-2X2SC-25-40-

3200-RV) ........................................................................................................................................................................... 172.72  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0084 EA 31 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 4' Troffer With Sensor Connect (LG LGE-2X2SC-31-35-

3200-RV) ........................................................................................................................................................................... 178.25  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0085 EA 31 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 4' Troffer With Sensor Connect (LG LGE-2X2SC-31-40-

3200-RV) ........................................................................................................................................................................... 178.25  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0086 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 3500K CCT, Retrofit Board Kits (LG LGE-2BDK-25-35-3120) ............................ 104.15  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0087 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 4000K CCT, Retrofit Board Kits (LG LGE-2BDK-25-40-3120) ............................ 104.15  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0088 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 3500K CCT, Retrofit Board Kits (LG LGE-4BDK-31-35-3880) ............................ 117.42  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0089 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 4000K CCT, Retrofit Board Kits (LG LGE-4BDK-31-40-3880) ............................ 117.42  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0090 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 3500K CCT, With Lens Retrofit Board Kits (LG LGE-2BDK-25-35-3120-L) ........ 107.47  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0091 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 4000K CCT, With Lens Retrofit Board Kits (LG LGE-2BDK-25-40-3120-L) ........ 107.47  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0092 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 3500K CCT, With Lens Retrofit Board Kits (LG LGE-4BDK-31-35-3880-L) ........ 120.74  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0093 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 4000K CCT, With Lens Retrofit Board Kits (LG LGE-4BDK-31-40-3880-L) ........ 120.74  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0094 EA 6" Diameter, 16 Watt, 1,450 Lumens, 3500K CCT, Comm Retrofit Downlight (LG LGE-CRDL-16-35-1450) ..................... 106.36  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0095 EA 6" Diameter, 16 Watt, 1,450 Lumens, 4000K CCT, Comm Retrofit Downlight (LG LGE-CRDL-16-40-1450) ..................... 106.36  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0096 EA 8" Diameter, 22 Watt, 2,000 Lumens, 3500K CCT, Comm Retrofit Downlight (LG LGE-CRDL-22-35-2000) ..................... 116.31  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0097 EA 8" Diameter, 22 Watt, 2,000 Lumens, 4000K CCT, Comm Retrofit Downlight (LG LGE-CRDL-22-40-2000) ..................... 116.31  
Note: No sensor, ZigBee ready driver 

XXXXXXX 
. 
 26 01 50 81-0098  LED Lighting Retrofit Accessories (LG) (26 01 50 81-0002) 

See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0372 for disposal of hazardous lamps. 
. 
. 

 26 01 50 81-0099 EA Dongle (LG LGE-DONGLE) .................................................................................................................................................. 18.07  
. 

 26 01 50 81-0100 EA 1-group On/Off/Dim, 2-Button, Wireless Switch (LG LGE-SWITCH-BAT-2B) ....................................................................... 98.44 11.54 
. 

 26 01 50 81-0101 EA 2-group On/Off/Dim, 4-Button, Wireless Switch (LG LGE-SWITCH-BAT-4B) ..................................................................... 103.05 13.83 
. 

 26 01 50 81-0102 EA 1-group On/Off/Dim, 2-Button, AC Powered Switch (LG LGE-SWITCH-AC-2B) ................................................................ 125.36 11.54 
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. 
 26 01 50 81-0103 EA 2-group On/Off/Dim, 4-Button, AC Powered Switch (LG LGE-SWITCH-AC-4B)................................................................. 129.97 13.83 

. 
 26 01 50 81-0104 EA Photo, Motion Sensor With ZigBee Dongle plugin (LG LGE-MULTI-SENSOR) .................................................................... 65.56 9.23 

. 
 26 01 50 81-0105 EA Tube Clip For Multi Sensor (LG LGE-TUBE-CLIP) ............................................................................................................... 24.00 9.23 

. 
 26 01 50 81-0106 EA Ceiling Plate For Multi Sensor (LG LGE-CEILING-PLATE) .................................................................................................. 25.57 9.23 

. 
 26 01 50 81-0107 EA Wireless Interface Module (LG PIHN-W005A) ...................................................................................................................... 63.34 13.83 

Note: includes dongle 

XXXXXXX 
. 
 26 01 50 81-0108  Retrofit Existing (T12) Fluorescent Fixtures (26 01 50 81-0001) 

Note: Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for ballast 
recycling, 02 84 16 00-0008 for leaking ballast disposal, 26 01 50 51-0372 for hazardous lamp recycling. 

. 

. 
 26 01 50 81-0109  Retrofit Existing (T12) Strip Style Fluorescent Fixtures Without Reflector (26 01 

50 81-0108) 
Note: Includes ballast, white reflective ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0110 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate One 4' (T8) Lamp ......................................... 79.67  

    For Specular Ballast Cover, Add  8.85 
. 

 26 01 50 81-0111 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ....................................... 84.56  
    For Specular Ballast Cover, Add  9.83 

. 
 26 01 50 81-0112 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ..................................... 113.14  

    For Specular Ballast Cover, Add  15.55 
. 

 26 01 50 81-0113 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Four 4' (T8) Lamps..................................... 129.39  
    For Specular Ballast Cover, Add  18.80 

XXXXXXX 
. 
 26 01 50 81-0114  Retrofit Existing (T12) Strip Style Fluorescent Fixtures With Reflector (26 01 50 81-

0108) 
Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0115 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate One 4' (T8) Lamp .............................................. 83.87  

    For Specular Reflector, Add  9.69 
. 

 26 01 50 81-0116 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps ............................................ 89.27  
    For Specular Reflector, Add  10.77 

. 
 26 01 50 81-0117 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps .......................................... 119.02  

    For Specular Reflector, Add  16.72 
. 

 26 01 50 81-0118 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Four 4' (T8) Lamps.......................................... 150.11  
    For Specular Reflector, Add  22.94 

XXXXXXX 
. 
 26 01 50 81-0119  Retrofit Existing (T12) Troffer Style Fluorescent Fixtures (26 01 50 81-0108) 

Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0120 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate One 4' (T8) Lamps ......................................................... 104.92  

    For Specular Reflector, Add  11.88 
. 

 26 01 50 81-0121 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ......................................................... 109.81  
    For Specular Reflector, Add  12.86 

. 
 26 01 50 81-0122 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Two 2' (T8) Lamps ......................................................... 111.27  

    For Specular Reflector, Add  13.15 
. 

 26 01 50 81-0123 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Three 2' (T8) Lamps ....................................................... 123.52  
    For Specular Reflector, Add  15.60 

. 
 26 01 50 81-0124 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Four 2' (T8) Lamps ......................................................... 148.03  

    For Specular Reflector, Add  20.50 
. 

 26 01 50 81-0125 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ......................................................... 114.85  
    For Specular Reflector, Add  13.86 

. 
 26 01 50 81-0126 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Three 4' (T8) Lamps ....................................................... 125.53  

    For Specular Reflector, Add  16.00 
. 

 26 01 50 81-0127 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Four 4' (T8) Lamps ......................................................... 134.47  
    For Specular Reflector, Add  17.79 

XXXXXXX 
. 
 26 01 50 81-0128  Retrofit Existing Recessed Lay-In/Troffer Fixtures (26 01 50 81-0001) 
. 
. 
 26 01 50 81-0129  Fluorescent Volumetric Lighting Retrofits For Existing Recessed Lay-

In/Troffer Fixtures (Lithonia) (26 01 50 81-0128) 
Note: Includes removing existing lamps and ballast. Includes installing adaptor frame, volumetric reflectors, 
lamps and ballasts. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for 
ballast recycling, 26 01 50 51-0372 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0130 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 144.42  
. 

 26 01 50 81-0131 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 144.42  

. 
 26 01 50 81-0132 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 144.42  
. 

 26 01 50 81-0133 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic 
Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 157.46  

. 
 26 01 50 81-0134 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 144.42  
. 

 26 01 50 81-0135 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 144.42  

. 
 26 01 50 81-0136 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 144.42  
. 

 26 01 50 81-0137 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed 
Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 157.46  
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. 
 26 01 50 81-0138 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 144.95  
. 

 26 01 50 81-0139 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 144.95  

. 
 26 01 50 81-0140 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 144.95  
. 

 26 01 50 81-0141 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic 
Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 157.98  

. 
 26 01 50 81-0142 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 144.95  
. 

 26 01 50 81-0143 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 144.95  

. 
 26 01 50 81-0144 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ................................................................................................................................................ 144.95  
. 

 26 01 50 81-0145 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed 
Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 157.98  

XXXXXXX 
. 
 26 01 50 81-0146  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (PlanLED) (26 01 50 81-0128) 
Note: Includes adaptor frame, optical system, LEDs and driver. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0372 for disposal of hazardous 
lamps. 

. 

. 
 26 01 50 81-0147 EA 2,400 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 

FR3E-025) ......................................................................................................................................................................... 205.10  
. 

 26 01 50 81-0148 EA 4,300 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 
FR3E-045) ......................................................................................................................................................................... 213.97  

XXXXXXX 
. 
 26 01 50 81-0149  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (Raffino™) (26 01 50 81-0128) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0372 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0150 EA 1,800 Lumens, 1' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR14-1800L) ...................................................................................................................................................................... 250.65  
. 

 26 01 50 81-0151 EA 2,600 Lumens, 1' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR14-2700L) ...................................................................................................................................................................... 256.51  

. 
 26 01 50 81-0152 EA 2,200 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR22-2200L) ...................................................................................................................................................................... 250.65  
. 

 26 01 50 81-0153 EA 3,300 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR22-3300L) ...................................................................................................................................................................... 256.51  

. 
 26 01 50 81-0154 EA 3,300 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR24-3000L) ...................................................................................................................................................................... 285.82  
. 

 26 01 50 81-0155 EA 4,150 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR24-4000L) ...................................................................................................................................................................... 294.61  

. 
 26 01 50 81-0156 EA 5,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR24-5000L) ...................................................................................................................................................................... 315.12  

XXXXXXX 
. 
 26 01 50 81-0157  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (Orion) (26 01 50 81-0128) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0372 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0158 EA 3,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDR-030L-FO-UNV-FDX-840-22-1P-CT-M-ST) ................................................................................................................ 232.72  
. 

 26 01 50 81-0159 EA 3,500 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDR-035L-FO-UNV-FDX-840-22-1P-CT-M-ST) ................................................................................................................ 240.90  

. 
 26 01 50 81-0160 EA 3,200 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDR-032L-FO-UNV-FDX-840-24-1P-CT-M-ST) ................................................................................................................ 243.34  
. 

 26 01 50 81-0161 EA 3,800 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDR-038L-FO-UNV-FDX-840-24-1P-CT-M-ST) ................................................................................................................ 251.52  

. 
 26 01 50 81-0162 EA 2,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1A1UNVFDSX84022MST) ....................................................................................................................................... 177.54  
. 

 26 01 50 81-0163 EA 4,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDRE1B1UNVFDSX84022MST) ....................................................................................................................................... 181.42  

. 
 26 01 50 81-0164 EA 3,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1D1UNVFDSX84024MST) ....................................................................................................................................... 187.64  
. 

 26 01 50 81-0165 EA 4,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDRE1E1UNVFDSX84024MST) ....................................................................................................................................... 191.52  

. 
 26 01 50 81-0166 EA 6,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1F1UNVFDSX84024MST) ....................................................................................................................................... 235.01  
. 

 26 01 50 81-0167 EA 8,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (ORION 
LDRE1G1UNVFDSX84024MST) ....................................................................................................................................... 278.49  

XXXXXXX 
. 
 26 01 50 81-0168  Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed 

Lay-In/Troffer Fixtures (A.L.P. Lighting Components) (26 01 50 81-0128) 
Note: Includes adaptor frame, optical system, lamps and ballasts. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0372 for disposal of hazardous 
lamps. 
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. 

. 
 26 01 50 81-0169 EA 1 T5 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 208.88  
. 

 26 01 50 81-0170 EA 1 T8 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 156.59  

. 
 26 01 50 81-0171 EA 2 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 213.54  
. 

 26 01 50 81-0172 EA 2 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 161.12  

. 
 26 01 50 81-0173 EA 3 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 222.60  
. 

 26 01 50 81-0174 EA 3 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 174.26  

. 
 26 01 50 81-0175 EA 1 T5 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 245.57  
. 

 26 01 50 81-0176 EA 1 T8 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 193.12  

. 
 26 01 50 81-0177 EA 2 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 249.99  
. 

 26 01 50 81-0178 EA 2 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 197.49  

. 
 26 01 50 81-0179 EA 3 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 259.05  
. 

 26 01 50 81-0180 EA 3 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 210.64  

XXXXXXX 
. 
 26 01 50 81-0181  LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic 

Recessed Lay-In/Troffer Fixtures (Lithonia 2VTL2R/RT) (26 01 50 81-0128) 
Note: Includes removing existing lamps and ballast. Includes installing LED light engine assembly, dimming 
driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for 
ballast recycling, 26 01 50 51-0372 for disposal of hazardous lamps. 

. 

. 
 26 01 50 81-0182 EA 3,300 Lumens, 2' x 2', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 

Fixtures (Lithonia 2VTL2R/RT) .......................................................................................................................................... 456.33  
. 

 26 01 50 81-0183 EA 4,800 Lumens, 2' x 4', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 
Fixtures (Lithonia 2VTL4R/RT) .......................................................................................................................................... 506.25  

XXXXXXX 
. 
 26 01 50 81-0184  Retrofit Existing HID Fixtures (26 01 50 81-0001) 
. 
. 

 26 01 50 81-0185 EA Tear Drop LED Retrofit Kit (Holophane LTDRL2 P35S 40K AS BK TDRD 3 P) .............................................................. 1,031.92  

XXXXXXX 
. 
 26 05  Common Work Results for Electrical (26) 
. 
. 
 26 05 13  Medium-Voltage Cables (26 05) 
. 
. 
 26 05 13 16  Medium-Voltage, Single-and Multi-Conductor Cables (26 05 13)
. 
. 
 26 05 13 16-0001  Wire And Cable (26 05 13 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. 
Excludes terminations. 

. 

. 
 26 05 13 16-0002  5 KV Cable (26 05 13 16-0001) 
. 
. 
 26 05 13 16-0003  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0004 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 3,525.40 811.93 
. 

 26 05 13 16-0005 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 4,238.31 886.55 
. 

 26 05 13 16-0006 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 5,107.80 1,001.66 
. 

 26 05 13 16-0007 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 6,685.90 1,234.10 
. 

 26 05 13 16-0008 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 7,628.98 1,389.71 
. 

 26 05 13 16-0009 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 9,506.84 1,542.53 
. 

 26 05 13 16-0010 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 10,703.65 1,733.19 
. 

 26 05 13 16-0011 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 12,819.76 1,928.25 
. 

 26 05 13 16-0012 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 14,896.25 2,302.28 
. 

 26 05 13 16-0013 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 18,952.85 2,706.29 
. 

 26 05 13 16-0014 MLF 750 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 28,980.62 3,189.65 
. 

 26 05 13 16-0015 MLF 1,000 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................. 39,013.44 3,672.78 

XXXXXXX 
. 
 26 05 13 16-0016  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0017 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 3,423.92  

. 
 26 05 13 16-0018 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 3,950.19  

. 
 26 05 13 16-0019 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................... 4,531.86  

. 
 26 05 13 16-0020 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 5,719.67  

. 
 26 05 13 16-0021 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 6,273.64  

. 
 26 05 13 16-0022 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 7,959.65  

. 
 26 05 13 16-0023 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 8,679.81  

. 
 26 05 13 16-0024 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 10,503.41  

. 
 26 05 13 16-0025 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 11,746.08  
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. 
 26 05 13 16-0026 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 14,883.98  

XXXXXXX 
. 
 26 05 13 16-0027  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0028 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .............. 2,832.84 506.30 
. 

 26 05 13 16-0029 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .............. 3,455.90 542.86 
. 

 26 05 13 16-0030 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .............. 4,416.69 686.50 
. 

 26 05 13 16-0031 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 5,801.80 833.39 
. 

 26 05 13 16-0032 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 6,738.56 978.32 
. 

 26 05 13 16-0033 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 8,605.42 1,118.82 
. 

 26 05 13 16-0034 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 9,799.13 1,298.14 
. 

 26 05 13 16-0035 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 12,312.58 1,633.15 
. 

 26 05 13 16-0036 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 14,598.08 2,066.44 
. 

 26 05 13 16-0037 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 19,044.29 2,596.28 

XXXXXXX 
. 
 26 05 13 16-0038  5 KV Non-Shielded Single Copper Conductor (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0039 MLF 1/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 7,783.48 1,618.08 
. 

 26 05 13 16-0040 MLF 2/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 9,150.09 1,641.33 
. 

 26 05 13 16-0041 MLF 3/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 10,516.69 1,664.59 
. 

 26 05 13 16-0042 MLF 4/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 10,982.31 1,701.38 
. 

 26 05 13 16-0043 MLF 350 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 13,361.33 1,766.28 
. 

 26 05 13 16-0044 MLF 500 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 19,580.84 1,851.09 
. 

 26 05 13 16-0045 MLF 750 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 30,706.50 2,313.85 
. 

 26 05 13 16-0046 MLF 1,000 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ................................................... 35,126.90 3,085.18 

XXXXXXX 
. 
 26 05 13 16-0047  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0048 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 3,794.63 811.93 
. 

 26 05 13 16-0049 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 4,602.26 886.55 
. 

 26 05 13 16-0050 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 5,576.45 1,001.66 
. 

 26 05 13 16-0051 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 6,455.09 1,117.82 
. 

 26 05 13 16-0052 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 7,334.04 1,234.10 
. 

 26 05 13 16-0053 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 8,376.83 1,389.71 
. 

 26 05 13 16-0054 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 10,523.92 1,542.53 
. 

 26 05 13 16-0055 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 11,850.35 1,733.19 
. 

 26 05 13 16-0056 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 14,259.62 1,928.25 
. 

 26 05 13 16-0057 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 16,541.52 2,302.28 
. 

 26 05 13 16-0058 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 21,146.54 2,706.29 
. 

 26 05 13 16-0059 MLF 750 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 32,762.31 3,189.65 
. 

 26 05 13 16-0060 MLF 1,000 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ................................................. 44,383.11 3,672.78 

XXXXXXX 
. 
 26 05 13 16-0061  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0062 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,693.14  

. 
 26 05 13 16-0063 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 4,314.14  

. 
 26 05 13 16-0064 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 5,000.51  

. 
 26 05 13 16-0065 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 5,684.60  

. 
 26 05 13 16-0066 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 6,367.80  

. 
 26 05 13 16-0067 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 7,021.49  

. 
 26 05 13 16-0068 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 8,976.73  

. 
 26 05 13 16-0069 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 9,826.51  

. 
 26 05 13 16-0070 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 11,943.27  

. 
 26 05 13 16-0071 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 13,391.36  

. 
 26 05 13 16-0072 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 17,077.68  

XXXXXXX 
. 
 26 05 13 16-0073  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 
16-0002) 

. 

. 
 26 05 13 16-0074 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 3,102.07 506.30 

. 
 26 05 13 16-0075 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 3,819.85 542.86 

. 
 26 05 13 16-0076 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation  Cable, Installed On Poles (Aerial) ............ 4,885.34 686.50 

. 
 26 05 13 16-0077 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 5,666.28 759.40 

. 
 26 05 13 16-0078 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 6,449.94 833.39 

. 
 26 05 13 16-0079 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 7,486.41 978.32 

. 
 26 05 13 16-0080 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 9,622.50 1,118.82 

. 
 26 05 13 16-0081 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 10,945.83 1,298.14 

. 
 26 05 13 16-0082 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 13,752.44 1,633.15 

. 
 26 05 13 16-0083 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 16,243.36 2,066.44 

. 
 26 05 13 16-0084 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 21,237.98 2,596.28 

XXXXXXX 
. 
 26 05 13 16-0085  15 KV Cable (26 05 13 16-0001) 
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. 

. 
 26 05 13 16-0086  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0087  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0086) 
. 
. 

 26 05 13 16-0088 MLF #4 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 7,643.65 1,618.08 
. 

 26 05 13 16-0089 MLF #2 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 8,375.67 1,618.08 
. 

 26 05 13 16-0090 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 8,654.90 1,618.08 
. 

 26 05 13 16-0091 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 9,564.51 1,618.08 
. 

 26 05 13 16-0092 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................ 10,427.86 1,618.08 
. 

 26 05 13 16-0093 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................ 12,054.22 1,689.00 
. 

 26 05 13 16-0094 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................ 12,393.40 1,689.00 
. 

 26 05 13 16-0095 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 14,436.84 1,766.28 
. 

 26 05 13 16-0096 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 16,529.14 1,807.70 
. 

 26 05 13 16-0097 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 20,538.37 2,036.19 

XXXXXXX 
. 
 26 05 13 16-0098  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0086) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0099 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 6,914.34  

. 
 26 05 13 16-0100 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 7,823.94  

. 
 26 05 13 16-0101 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 8,687.30  

. 
 26 05 13 16-0102 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 10,336.03  

. 
 26 05 13 16-0103 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 10,675.20  

. 
 26 05 13 16-0104 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 12,813.98  

. 
 26 05 13 16-0105 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 14,909.45  

. 
 26 05 13 16-0106 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 18,687.30  

XXXXXXX 
. 
 26 05 13 16-0107  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 
16-0086) 

. 

. 
 26 05 13 16-0108 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 6,519.89 723.28 

. 
 26 05 13 16-0109 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 7,720.34 833.39 

. 
 26 05 13 16-0110 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 8,966.50 978.32 

. 
 26 05 13 16-0111 MLF 3/0 AWG, XLP, 15 KV, Installed On Poles (Aerial), Shielded, Single Copper Conductor, 133% Insulation Cable ......... 10,786.86 1,118.82 

. 
 26 05 13 16-0112 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 11,599.58 1,298.14 

. 
 26 05 13 16-0113 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 14,012.54 1,511.21 

. 
 26 05 13 16-0114 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 16,660.78 1,760.94 

. 
 26 05 13 16-0115 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 20,850.47 2,045.51 

XXXXXXX 
. 
 26 05 13 16-0116  Ethylene-Propylene Rubber (EPR) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0117  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0116) 
. 
. 

 26 05 13 16-0118 MLF #4 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 8,291.37 1,618.08 
. 

 26 05 13 16-0119 MLF #2 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 9,155.16 1,618.08 
. 

 26 05 13 16-0120 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 9,484.64 1,618.08 
. 

 26 05 13 16-0121 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 10,557.98 1,618.08 
. 

 26 05 13 16-0122 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 11,576.74 1,618.08 
. 

 26 05 13 16-0123 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 13,463.96 1,689.00 
. 

 26 05 13 16-0124 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 13,864.19 1,689.00 
. 

 26 05 13 16-0125 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 16,240.63 1,766.28 
. 

 26 05 13 16-0126 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 18,690.91 1,807.70 
. 

 26 05 13 16-0127 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 23,318.99 2,036.19 

XXXXXXX 
. 
 26 05 13 16-0128  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0116) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0129 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 7,744.09  

. 
 26 05 13 16-0130 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 8,817.42  

. 
 26 05 13 16-0131 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 9,836.18  

. 
 26 05 13 16-0132 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 11,745.77  

. 
 26 05 13 16-0133 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 12,145.98  

. 
 26 05 13 16-0134 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 14,612.52  

. 
 26 05 13 16-0135 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 17,063.98  

. 
 26 05 13 16-0136 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 21,467.92  

XXXXXXX 
. 
 26 05 13 16-0137  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 16-0116) 
. 
. 

 26 05 13 16-0138 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 7,349.64 723.28 
. 

 26 05 13 16-0139 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 8,713.82 833.39 
. 

 26 05 13 16-0140 MLF 2/0 AWG, EPEPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ... 10,115.38 978.32 
. 

 26 05 13 16-0141 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 12,196.60 1,118.82 
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. 
 26 05 13 16-0142 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 13,070.36 1,298.14 

. 
 26 05 13 16-0143 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 15,816.34 1,511.21 

. 
 26 05 13 16-0144 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 18,822.56 1,760.94 

. 
 26 05 13 16-0145 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 23,631.09 2,045.51 

XXXXXXX 
. 
 26 05 13 16-0146  15 KV Non-Shielded Single Copper Conductor (26 05 13 16-0085) 
. 
. 

 26 05 13 16-0147 MLF 1/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 11,550.14 1,623.75 
. 

 26 05 13 16-0148 MLF 2/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 9,774.46 1,662.56 
. 

 26 05 13 16-0149 MLF 3/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 15,350.80 1,701.38 
. 

 26 05 13 16-0150 MLF 350 MCM, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 21,535.40 1,814.76 

XXXXXXX 
. 
 26 05 13 16-0151  Shielded, Armored Copper, 15 KV, 3 Conductor Cable (26 05 13 16-0085) 

Note: Laid in cable tray or hung in vertical cable shaft. 
. 
. 
 26 05 13 16-0152  Galvanized Steel Interlocked Armor Cable (26 05 13 16-0151) 
. 
. 

 26 05 13 16-0153 LF  3 Conductors, #2 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically .............. 51.01 12.38 
. 

 26 05 13 16-0154 LF  3 Conductors, 1/0 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ............. 62.24 13.19 

XXXXXXX 
. 
 26 05 13 16-0155  Aluminum Interlocked Armor Cable (26 05 13 16-0151) 
. 
. 

 26 05 13 16-0156 LF 3 Conductors, #2 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ................ 51.01 12.38 
. 

 26 05 13 16-0157 LF 3 Conductor, 1/0 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ................. 62.24 13.19 

XXXXXXX 
. 
 26 05 13 16-0158  Type URD, 15 KV Primary Concentric UD Cable (26 05 13 16-0085) 

Note: 0.175" XLPE insulation, copper conductor. 
. 
. 

 26 05 13 16-0159 MLF #4 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 3,775.03 811.93 
. 

 26 05 13 16-0160 MLF #2 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 4,575.76 886.55 
. 

 26 05 13 16-0161 MLF #1 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 5,542.33 1,001.66 
. 

 26 05 13 16-0162 MLF 1/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 7,278.64 1,230.74 
. 

 26 05 13 16-0163 MLF 2/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 8,311.98 1,385.54 
. 

 26 05 13 16-0164 MLF 3/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ..................................... 10,449.87 1,542.53 
. 

 26 05 13 16-0165 MLF 4/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ..................................... 11,750.69 1,726.71 

XXXXXXX 
. 
 26 05 13 16-0166  15 KV, URD Copper Cable, Direct Burial (26 05 13 16-0085) 
. 
. 

 26 05 13 16-0167 MLF 3 Conductors, #6 AWG, 15 KV, URD Copper Cable, Direct Burial ................................................................................ 20,854.33  

XXXXXXX 
. 
 26 05 13 16-0168  Wire Connections (26 05 13 16-0001) 
. 
. 
 26 05 13 16-0169  Medium Voltage Up To 5 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0170  Shielded One Conductor Cable Splice (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0171 EA #6 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ......................................................... 266.03 100.98 
. 

 26 05 13 16-0172 EA #2 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ......................................................... 324.65 100.98 
. 

 26 05 13 16-0173 EA 1/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 324.65 100.98 
. 

 26 05 13 16-0174 EA 2/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 354.70 121.18 
. 

 26 05 13 16-0175 EA 3/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 354.70 121.18 
. 

 26 05 13 16-0176 EA 4/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 354.70 121.18 
. 

 26 05 13 16-0177 EA 250 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 394.77 141.38 
. 

 26 05 13 16-0178 EA 350 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 394.77 141.38 
. 

 26 05 13 16-0179 EA 500 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 394.77 141.38 

XXXXXXX 
. 
 26 05 13 16-0180  Cable Termination Without Stress Cone (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0181 EA  #6 To 4/0 AWG Cable Termination Without Stress Cone, Medium Voltage To 5 KV .......................................................... 364.85 121.18 
. 

 26 05 13 16-0182 EA  250 To 500 MCM Cable Termination Without Stress Cone, Medium Voltage To 5 KV ....................................................... 422.40 141.38 

XXXXXXX 
. 
 26 05 13 16-0183  Cable Termination With Stress Cone (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0184 EA  #6 To 4/0 AWG Cable Termination With Stress Cone, Medium Voltage To 5 KV ............................................................... 984.63 242.35 
. 

 26 05 13 16-0185 EA  250 To 500 MCM Cable Termination With Stress Cone, Medium Voltage To 5 KV ......................................................... 1,358.84 333.23 

XXXXXXX 
. 
 26 05 13 16-0186  Connect To Pothead, Pothead Included (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0187 EA  #6 To 4/0 AWG Connection To Pothead (Included) Medium Voltage To 5 KV ................................................................ 1,020.04 242.35 
. 

 26 05 13 16-0188 EA  250 To 500 MCM Connection To Pothead (Included) Medium Voltage To 5 KV ............................................................. 1,282.06 277.70 

XXXXXXX 
. 
 26 05 13 16-0189  Two Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0190 EA  #6 To 4/0 AWG, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ...................................................... 886.49 333.23 
. 

 26 05 13 16-0191 EA  250 To 350 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 1,161.43 424.13 
. 

 26 05 13 16-0192 EA  400 To 700 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 1,632.66 480.88 
. 

 26 05 13 16-0193 EA  750 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................................ 2,463.90 561.05 
. 

 26 05 13 16-0194 EA  1,000 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ......................................................... 4,366.77 841.47 

XXXXXXX 
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. 
 26 05 13 16-0195  Three Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0196 EA  #6 To 4/0 AWG, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 2,830.32 484.71 
. 

 26 05 13 16-0197 EA  250 To 500 MCM, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................. 3,129.03 565.49 

XXXXXXX 
. 
 26 05 13 16-0198  Copper Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0199 EA  #6 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 66.04  
. 

 26 05 13 16-0200 EA  #4 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 72.60  
. 

 26 05 13 16-0201 EA  #3 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 84.66  
. 

 26 05 13 16-0202 EA  #2 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 96.23  
. 

 26 05 13 16-0203 EA  #1 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 108.50  
. 

 26 05 13 16-0204 EA  1/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 120.50  
. 

 26 05 13 16-0205 EA  2/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 132.37  
. 

 26 05 13 16-0206 EA  3/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 144.72  
. 

 26 05 13 16-0207 EA  4/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 156.79  
. 

 26 05 13 16-0208 EA  250 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 169.07  
. 

 26 05 13 16-0209 EA  300 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 181.62  
. 

 26 05 13 16-0210 EA  350 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 193.50  
. 

 26 05 13 16-0211 EA  400 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 218.44  
. 

 26 05 13 16-0212 EA  500 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 244.02  

XXXXXXX 
. 
 26 05 13 16-0213  Aluminum Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0214 EA  #6 AWG Crimp Compression Connection For Bare Aluminum Wire ..................................................................................... 67.30  
. 

 26 05 13 16-0215 EA  #4 AWG Crimp Compression Connection For Bare Aluminum Wire ..................................................................................... 73.29  
. 

 26 05 13 16-0216 EA  #2 AWG Crimp Compression Connection For Bare Aluminum Wire ..................................................................................... 98.54  
. 

 26 05 13 16-0217 EA  #1 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................... 114.36  
. 

 26 05 13 16-0218 EA  1/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 126.03  
. 

 26 05 13 16-0219 EA  2/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 137.65  
. 

 26 05 13 16-0220 EA  3/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 150.85  
. 

 26 05 13 16-0221 EA  4/0 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 163.27  
. 

 26 05 13 16-0222 EA  250 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 175.40  
. 

 26 05 13 16-0223 EA  300 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 187.81  
. 

 26 05 13 16-0224 EA  350 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 200.00  
. 

 26 05 13 16-0225 EA  400 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 227.74  
. 

 26 05 13 16-0226 EA  500 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 255.63  

XXXXXXX 
. 
 26 05 13 16-0227  15 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0228  Single Conductor Pothead On Racks (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0229 EA  #2 To 4/0 AWG, Single Conductor, 15 KV Pothead (Included), On Racks ...................................................................... 1,087.47 424.13 
. 

 26 05 13 16-0230 EA  250 To 500 MCM, Single Conductor, 15 KV Pothead (Included), On Racks ................................................................... 1,377.91 525.10 

XXXXXXX 
. 
 26 05 13 16-0231  Two Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0232 EA  #2 To 4/0 AWG, Two Conductors, 15 KV Pothead (Included), On Racks ........................................................................ 1,626.34 646.27 
. 

 26 05 13 16-0233 EA  250 To 500 MCM, Two Conductors, 15 KV Pothead (Included), On Racks ..................................................................... 1,943.94 767.46 

XXXXXXX 
. 
 26 05 13 16-0234  Three Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0235 EA  #2 To 4/0 AWG, Three Conductors, 15 KV Pothead (Included), On Racks ..................................................................... 2,089.77 838.14 
. 

 26 05 13 16-0236 EA  250 To 500 MCM, Three Conductors, 15 KV Pothead (Included), On Racks .................................................................. 2,606.51 1,050.21 

XXXXXXX 
. 
 26 05 13 16-0237  Stress Relief Cone On Rack (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0238 EA  #2 To 4/0 AWG Stress Relief Cone, On Rack .................................................................................................................. 1,044.69 424.13 
. 

 26 05 13 16-0239 EA  250 To 500 MCM Stress Relief Cone, On Rack ............................................................................................................... 1,329.81 525.10 

XXXXXXX 
. 
 26 05 13 16-0240  Grounded, Shielded Cable Splice (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0241 EA  #2 To 4/0 AWG Cable Splice, Grounded, Shielded, 15 KV ................................................................................................. 740.35 313.04 
. 

 26 05 13 16-0242 EA  250 To 500 MCM Cable Splice, Grounded, Shielded, 15 KV .............................................................................................. 951.09 403.92 
. 

 26 05 13 16-0243 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE 2-Way ...... 3,838.21 1,110.80 
. 

 26 05 13 16-0244 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE - CE 
3-Way ............................................................................................................................................................................. 4,739.51 1,211.78 

XXXXXXX 
. 
 26 05 13 16-0245  Cable Termination (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0246 EA  #2 To 3/0 AWG Cable Termination 15 KV .......................................................................................................................... 463.85 176.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.03 

. 
 26 05 13 16-0247 EA  4/0 To 250 MCM Cable Termination 15 KV ........................................................................................................................ 589.51 227.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  136.33 
. 

 26 05 13 16-0248 EA  350 To 500 MCM Cable Termination 15 KV ....................................................................................................................... 727.31 277.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.62 
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. 
 26 05 13 16-0249 EA  #2 To 3/0 AWG Cable Elbow Termination 15 KV ................................................................................................................ 285.26 100.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 

XXXXXXX 
. 
 26 05 13 16-0250  Stress Cones, 5-15 KV, 4 Skirted (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0251 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 4 Skirted .............................................................................................................. 509.13 131.28 
. 

 26 05 13 16-0252 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 4 Skirted ............................................................................................................. 575.78 145.08 
. 

 26 05 13 16-0253 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 4 Skirted ............................................................................................................ 671.86 158.78 
. 

 26 05 13 16-0254 EA  400 To 500 MCM Stress Cones, 5-15 KV, 4 Skirted ........................................................................................................... 845.36 182.94 

XXXXXXX 
. 
 26 05 13 16-0255  Stress Cones, 5-15 KV, 6 Skirted (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0256 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................... 1,018.28 263.00 
. 

 26 05 13 16-0257 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 6 Skirted .......................................................................................................... 1,151.66 290.18 
. 

 26 05 13 16-0258 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 6 Skirted ......................................................................................................... 1,331.95 311.67 
. 

 26 05 13 16-0259 EA  400 To 500 MCM Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................ 1,690.72 365.87 

XXXXXXX 
. 
 26 05 13 16-0260  35 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0261  35 KV One Conductor Splice (26 05 13 16-0260) 
. 
. 

 26 05 13 16-0262 EA  #1 Stranded To 4/0 Stranded, 35 KV, Cable Splicing ...................................................................................................... 1,843.05  

XXXXXXX 
. 
 26 05 13 16-0263  Cable Termination (26 05 13 16-0260) 
. 
. 

 26 05 13 16-0264 EA  #2 To 3/0 AWG Cable Termination, 35 KV ......................................................................................................................... 375.75 121.28 
. 

 26 05 13 16-0265 EA  3/0 AWG To 250 MCM, 35 KV, Cable Termination ............................................................................................................. 528.89 182.98 
. 

 26 05 13 16-0266 EA  350 To 500 MCM Cable Termination 35 KV ....................................................................................................................... 598.88 195.70 
. 

 26 05 13 16-0267 EA  #2 To 3/0 AWG Cable Elbow Termination 35 KV ................................................................................................................ 302.48 100.98 

XXXXXXX 
. 
 26 05 13 16-0268  70 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0269  Cable Splice (26 05 13 16-0268) 
. 
. 

 26 05 13 16-0270 EA  350 MCM, 70 KV, Cable Splicing ..................................................................................................................................... 7,047.27  
. 

 26 05 13 16-0271 EA  #2 To 4/0, 70 KV, Cable Splicing ..................................................................................................................................... 1,886.32  

XXXXXXX 
. 
 26 05 19  Low-Voltage Electrical Power Conductors and Cables (26 05) 
. 
. 
 26 05 19 13  Undercarpet Electrical Power Cables (26 05 19)
. 
. 
 26 05 19 13-0001  Under Carpet Power System (26 05 19 13) 

Note: Includes laying out, floor prep, taping, testing, drill floor, folds. 
. 
. 

 26 05 19 13-0002 LF 3-Conductor, #12 Flat Cable With Attached Bottom Shield..................................................................................................... 5.01 0.46 
. 

 26 05 19 13-0003 LF Steel, Top Shield ..................................................................................................................................................................... 8.86 0.46 
. 

 26 05 19 13-0004 EA 3-Conductor, Splice .............................................................................................................................................................. 28.88 7.84 
. 

 26 05 19 13-0005 EA Splice Top Shield For 3 Conductor ......................................................................................................................................... 8.47 3.69 
. 

 26 05 19 13-0006 EA 3-Conductor, Tap .................................................................................................................................................................. 35.97 9.23 
. 

 26 05 19 13-0007 EA Insulating Patch, Splice Tap And End ................................................................................................................................... 55.51 7.84 
. 

 26 05 19 13-0008 EA 3-Conductor, Transition Block Assembly .............................................................................................................................. 36.18 4.61 
. 

 26 05 19 13-0009 EA Single, Direct Connected, Receptacle With Box ................................................................................................................. 109.18 14.75 
. 

 26 05 19 13-0010 EA Dual, Direct Connected, Receptacle With Box .................................................................................................................... 181.81 23.06 
. 

 26 05 19 13-0011 EA Floor Mounted Box With Cover ........................................................................................................................................... 180.79 18.45 
. 

 26 05 19 13-0012 LF 5-Conductor, #12 Cable With Attached Bottom Shield ........................................................................................................... 7.95 0.46 
. 

 26 05 19 13-0013 LF Steel, Top Shield For 5-Conductor Cable ............................................................................................................................... 7.89 0.46 
. 

 26 05 19 13-0014 EA 5-Conductor, Splice .............................................................................................................................................................. 29.26 7.84 
. 

 26 05 19 13-0015 EA 5-Conductor, Transition Block Assembly .............................................................................................................................. 47.73 4.61 
. 

 26 05 19 13-0016 EA Box, Wall, Flush With Cover ................................................................................................................................................. 82.04 18.45 
. 

 26 05 19 13-0017 EA Telephone, Transition Fitting Wall Box ................................................................................................................................. 54.34 15.22 
. 

 26 05 19 13-0018 EA RJ-45, Telephone Fitting With Duplex Jack And Cover ........................................................................................................ 71.30 17.52 
. 

 26 05 19 13-0019 EA Miniature Telephone With Duplex RJ-45............................................................................................................................... 30.62 6.92 
. 

 26 05 19 13-0020 LF 4-Pair, Level 5, Under Carpet Telephone Wire ....................................................................................................................... 1.78 0.46 
. 

 26 05 19 13-0021 EA BNC, Coax Plug, Connector ................................................................................................................................................. 24.76 9.23 
. 

 26 05 19 13-0022 EA TNC, Coax Plug, Connector .................................................................................................................................................. 24.76 9.23 
. 

 26 05 19 13-0023 CLF Under Carpet Power System; Flat RG A/U 59, 75 Ohm, RG A/U 62, 93 Ohm, RG A/U 58, 50 Ohm .................................. 129.97 46.12 

XXXXXXX 
. 
 26 05 19 16  Low-Voltage, Single-and Multi-Conductor Cables (26 05 19)
. 
. 
 26 05 19 16-0001  Cable Installation Methods (26 05 19 16) 
. 
. 
 26 05 19 16-0002  Pull Cord (26 05 19 16-0001) 

Note: Left in conduit for others to pull cable. Not to be used when contractor has priced new wire in a conduit. 
Priced when owner wants a pull cord left in a conduit for owner to pull wire at a later time. 

. 

. 
 26 05 19 16-0003 LF Pull String Installed To Remain In Place, In Existing Conduit ................................................................................................. 0.31  

. 
 26 05 19 16-0004 LF Pull String Installed To Remain In Place, In New Conduits ..................................................................................................... 0.16  

. 
 26 05 19 16-0005 LF 1/4" Nylon Pull Cord Installed To Remain In Place, In Existing Conduit ................................................................................. 0.52  

. 
 26 05 19 16-0006 LF  1/4" Nylon Pull Cord Installed To Remain In Place, In New Conduits ..................................................................................... 0.32  

XXXXXXX 
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. 
 26 05 19 16-0007  Bore Conduit Into Dirt Or Sand (26 05 19 16-0001) 

Note: For installation under roads, driveways or other structures up to 20'. 
. 
. 

 26 05 19 16-0008 LF  Bore 1" To 4" Conduit Into Dirt Or Sand ..................................................................................................................................2.85  
. 

 26 05 19 16-0009 LF  Bore 5" To 8" Conduit Into Dirt Or Sand ..................................................................................................................................3.62  
. 

 26 05 19 16-0010 EA Boring Minimum Set-Up Charge ......................................................................................................................................... 398.83  
Note: For projects where the total boring charge is less than the minimum set-up charge. Use this item 
exclusively. This item should not be used in conjunction with any other items in this section. 

XXXXXXX 
. 
 26 05 19 16-0011  Wire and Cable (26 05 19 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. For 
tasks installed in conduit, tasks exclude conduit. Excludes terminations. See CSI section 26 05 33 13-0057 for 
various conduit types. 

. 

. 
 26 05 19 16-0012  Multi-Conductor Cords, Cables And Associated Equipment (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0013  Multi-Conductor Cords (26 05 19 16-0012) 

Note: Includes installation in cable tray, surface mounting or installation between junction boxes. Excludes strain 
relief devices, plugs and connector bodies. 

. 

. 
 26 05 19 16-0014  Multi-Conductor Type SOOW And SJOOW Cord (26 05 19 16-0013) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0015  300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-0014) 
. 
. 
 26 05 19 16-0016  #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW 

Cord (26 05 19 16-0015) 
. 
. 

 26 05 19 16-0017 LF 2 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................1.16 0.40 
. 

 26 05 19 16-0018 LF 3 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................1.22 0.40 
. 

 26 05 19 16-0019 LF 4 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................1.41 0.40 

XXXXXXX 
. 
 26 05 19 16-0020  #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW 

Cord (26 05 19 16-0015) 
. 
. 

 26 05 19 16-0021 LF 2 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................1.34 0.40 
. 

 26 05 19 16-0022 LF 3 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................1.46 0.40 
. 

 26 05 19 16-0023 LF 4 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................1.63 0.40 

XXXXXXX 
. 
 26 05 19 16-0024  #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW 

Cord (26 05 19 16-0015) 
. 
. 

 26 05 19 16-0025 LF 2 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................1.56 0.40 
. 

 26 05 19 16-0026 LF 3 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................1.75 0.40 
. 

 26 05 19 16-0027 LF 4 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................2.10 0.40 

XXXXXXX 
. 
 26 05 19 16-0028  #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW 

Cord (26 05 19 16-0015) 
. 
. 

 26 05 19 16-0029 LF 2 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................1.87 0.40 
. 

 26 05 19 16-0030 LF 3 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................2.09 0.40 
. 

 26 05 19 16-0031 LF 4 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................2.40 0.40 

XXXXXXX 
. 
 26 05 19 16-0032  #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW 

Cord (26 05 19 16-0015) 
. 
. 

 26 05 19 16-0033 LF 2 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................2.52 0.50 
. 

 26 05 19 16-0034 LF 3 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................2.67 0.50 
. 

 26 05 19 16-0035 LF 4 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) .................2.90 0.50 

XXXXXXX 
. 
 26 05 19 16-0036  600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0014) 
. 
. 
 26 05 19 16-0037  #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0036) 
. 
. 

 26 05 19 16-0038 LF 2 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................1.22 0.40 
. 

 26 05 19 16-0039 LF 3 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................1.35 0.40 
. 

 26 05 19 16-0040 LF 4 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................1.53 0.40 
. 

 26 05 19 16-0041 LF 5 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............2.83 0.54 
. 

 26 05 19 16-0042 LF 6 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............3.11 0.56 
. 

 26 05 19 16-0043 LF 7 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............3.33 0.57 
. 

 26 05 19 16-0044 LF 8 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............3.68 0.59 
. 

 26 05 19 16-0045 LF 10 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................4.28 0.62 

. 
 26 05 19 16-0046 LF 12 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ......................................................................................................................................................................................4.95 0.63 
. 

 26 05 19 16-0047 LF 14 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................6.68 0.65 

. 
 26 05 19 16-0048 LF 16 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ......................................................................................................................................................................................6.80 0.66 
. 

 26 05 19 16-0049 LF 18 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ......................................................................................................................................................................................6.99 0.68 
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. 
 26 05 19 16-0050 LF 20 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 7.83 0.69 
. 

 26 05 19 16-0051 LF 24 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.01 0.71 

. 
 26 05 19 16-0052 LF 30 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 10.43 0.76 

XXXXXXX 
. 
 26 05 19 16-0053  #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0036) 
. 
. 

 26 05 19 16-0054 LF 2 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.46 0.40 
. 

 26 05 19 16-0055 LF 3 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.57 0.40 
. 

 26 05 19 16-0056 LF 4 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.80 0.40 
. 

 26 05 19 16-0057 LF 5 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 2.98 0.54 
. 

 26 05 19 16-0058 LF 6 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.31 0.56 
. 

 26 05 19 16-0059 LF 7 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.65 0.57 
. 

 26 05 19 16-0060 LF 8 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.08 0.59 
. 

 26 05 19 16-0061 LF 9 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.25 0.60 
. 

 26 05 19 16-0062 LF 10 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 4.76 0.62 

. 
 26 05 19 16-0063 LF 12 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 5.64 0.63 
. 

 26 05 19 16-0064 LF 14 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 6.08 0.65 

. 
 26 05 19 16-0065 LF 16 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 6.93 0.66 
. 

 26 05 19 16-0066 LF 18 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 8.07 0.68 

. 
 26 05 19 16-0067 LF 20 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 9.12 0.69 
. 

 26 05 19 16-0068 LF 24 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 11.12 0.71 

. 
 26 05 19 16-0069 LF 26 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 12.28 0.73 
. 

 26 05 19 16-0070 LF 30 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 14.38 0.76 

XXXXXXX 
. 
 26 05 19 16-0071  #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0036) 
. 
. 

 26 05 19 16-0072 LF 2 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.78 0.40 
. 

 26 05 19 16-0073 LF 3 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.91 0.40 
. 

 26 05 19 16-0074 LF 4 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.23 0.40 
. 

 26 05 19 16-0075 LF 5 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.00 0.54 
. 

 26 05 19 16-0076 LF 6 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.86 0.56 
. 

 26 05 19 16-0077 LF 7 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.15 0.57 
. 

 26 05 19 16-0078 LF 8 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.85 0.59 
. 

 26 05 19 16-0079 LF 9 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.32 0.60 
. 

 26 05 19 16-0080 LF 10 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 7.09 0.62 

. 
 26 05 19 16-0081 LF 12 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 7.85 0.63 
. 

 26 05 19 16-0082 LF 14 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 8.70 0.65 

. 
 26 05 19 16-0083 LF 16 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 10.57 0.66 
. 

 26 05 19 16-0084 LF 20 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 11.90 0.69 

. 
 26 05 19 16-0085 LF 24 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 14.12 0.71 
. 

 26 05 19 16-0086 LF 30 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 16.78 0.76 

XXXXXXX 
. 
 26 05 19 16-0087  #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0036) 
. 
. 

 26 05 19 16-0088 LF 2 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.10 0.40 
. 

 26 05 19 16-0089 LF 3 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.35 0.40 
. 

 26 05 19 16-0090 LF 4 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.60 0.40 
. 

 26 05 19 16-0091 LF 5 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.64 0.54 
. 

 26 05 19 16-0092 LF 6 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.44 0.56 
. 

 26 05 19 16-0093 LF 7 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.26 0.57 
. 

 26 05 19 16-0094 LF 8 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 7.15 0.59 
. 

 26 05 19 16-0095 LF 9 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 7.78 0.60 
. 

 26 05 19 16-0096 LF 10 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 8.87 0.62 

. 
 26 05 19 16-0097 LF 12 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 10.16 0.63 
. 

 26 05 19 16-0098 LF 14 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 11.35 0.65 

. 
 26 05 19 16-0099 LF 16 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 12.55 0.66 
. 

 26 05 19 16-0100 LF 18 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 13.11 0.68 
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. 
 26 05 19 16-0101 LF 20 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 15.19 0.69 
. 

 26 05 19 16-0102 LF 24 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 17.32 0.71 

. 
 26 05 19 16-0103 LF 26 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 19.47 0.73 
. 

 26 05 19 16-0104 LF 28 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 20.14 0.74 

. 
 26 05 19 16-0105 LF 30 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 20.89 0.76 

XXXXXXX 
. 
 26 05 19 16-0106  #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0036) 
. 
. 

 26 05 19 16-0107 LF 2 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................2.45 0.50 
. 

 26 05 19 16-0108 LF 3 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................2.66 0.50 
. 

 26 05 19 16-0109 LF 4 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ...................2.89 0.50 
. 

 26 05 19 16-0110 LF 5 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............3.96 0.54 
. 

 26 05 19 16-0111 LF 6 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............6.76 0.56 
. 

 26 05 19 16-0112 LF 7 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) .............8.03 0.57 
. 

 26 05 19 16-0113 LF 10 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.44 0.62 

. 
 26 05 19 16-0114 LF 12 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 12.03 0.63 
. 

 26 05 19 16-0115 LF 16 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 15.46 0.66 

. 
 26 05 19 16-0116 LF 20 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 22.73 0.69 

XXXXXXX 
. 
 26 05 19 16-0117  #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0036) 
. 
. 

 26 05 19 16-0118 LF 3 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .....................5.17 0.60 
. 

 26 05 19 16-0119 LF 4 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .....................5.66 0.70 
. 

 26 05 19 16-0120 LF 5 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .....................7.91 0.70 

XXXXXXX 
. 
 26 05 19 16-0121  #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0036) 
. 
. 

 26 05 19 16-0122 LF 3 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .....................7.63 0.70 
. 

 26 05 19 16-0123 LF 4 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) .....................9.24 0.81 
. 

 26 05 19 16-0124 LF 5 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 11.09 1.01 

XXXXXXX 
. 
 26 05 19 16-0125  #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0036) 
. 
. 

 26 05 19 16-0126 LF 3 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 12.32 1.01 
. 

 26 05 19 16-0127 LF 4 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 13.56 1.11 
. 

 26 05 19 16-0128 LF 5 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 16.46 1.21 

XXXXXXX 
. 
 26 05 19 16-0129  #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord 

(26 05 19 16-0036) 
. 
. 

 26 05 19 16-0130 LF 3 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 18.00 2.02 
. 

 26 05 19 16-0131 LF 4 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 22.96 2.53 
. 

 26 05 19 16-0132 LF 5 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 27.48 3.33 

XXXXXXX 
. 
 26 05 19 16-0133  300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-

0014) 
. 
. 
 26 05 19 16-0134  #18 AWG, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0133) 
. 
. 

 26 05 19 16-0135 LF  2 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) ..................................................................................................................................................................................1.63 0.40 

. 
 26 05 19 16-0136 LF  3 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) ..................................................................................................................................................................................1.83 0.40 
. 

 26 05 19 16-0137 LF  4 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) ..................................................................................................................................................................................2.24 0.40 

XXXXXXX 
. 
 26 05 19 16-0138  #16 AWG, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0133) 
. 
. 

 26 05 19 16-0139 LF  2 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) ..................................................................................................................................................................................1.76 0.40 

. 
 26 05 19 16-0140 LF  3 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) ..................................................................................................................................................................................2.09 0.40 
. 

 26 05 19 16-0141 LF  4 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) ..................................................................................................................................................................................2.24 0.40 

XXXXXXX 
. 
 26 05 19 16-0142  #14 AWG, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0133) 
. 
. 

 26 05 19 16-0143 LF  2 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) ..................................................................................................................................................................................2.58 0.40 

. 
 26 05 19 16-0144 LF  3 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) ..................................................................................................................................................................................3.91 0.40 
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. 
 26 05 19 16-0145 LF  4 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 5.08 0.50 

XXXXXXX 
. 
 26 05 19 16-0146  600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0014) 
. 
. 
 26 05 19 16-0147  #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0146) 
. 
. 

 26 05 19 16-0148 LF  2 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 2.47 0.40 

. 
 26 05 19 16-0149 LF  3 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 3.03 0.40 
. 

 26 05 19 16-0150 LF  4 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 3.62 0.40 

XXXXXXX 
. 
 26 05 19 16-0151  #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0146) 
. 
. 

 26 05 19 16-0152 LF  2 Conductors, #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 2.67 0.40 

. 
 26 05 19 16-0153 LF  3 Conductors, #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 3.24 0.40 
. 

 26 05 19 16-0154 LF  4 Conductors, #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 4.15 0.40 

. 
 26 05 19 16-0155 LF  5 Conductors, #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 4.49 0.50 

XXXXXXX 
. 
 26 05 19 16-0156  #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0146) 
. 
. 

 26 05 19 16-0157 LF  3 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 3.38 0.40 

. 
 26 05 19 16-0158 LF  4 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 4.12 0.40 
. 

 26 05 19 16-0159 LF  5 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 4.62 0.50 

XXXXXXX 
. 
 26 05 19 16-0160  #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0146) 
. 
. 

 26 05 19 16-0161 LF  3 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 4.08 0.40 

. 
 26 05 19 16-0162 LF  4 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 4.73 0.40 
. 

 26 05 19 16-0163 LF  5 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 5.29 0.50 

XXXXXXX 
. 
 26 05 19 16-0164  #10 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0146) 
. 
. 

 26 05 19 16-0165 LF  3 Conductors, #10 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 4.69 0.50 

. 
 26 05 19 16-0166 LF  4 Conductors, #10 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 5.28 0.50 
. 

 26 05 19 16-0167 LF  5 Conductors, #10 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 5.83 0.50 

XXXXXXX 
. 
 26 05 19 16-0168  Multi-Conductor Type SEOW Cord (26 05 19 16-0013) 

Note: Includes thermoplastic elastomeric (TPE) insulation. 
. 
. 
 26 05 19 16-0169  600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord (26 05 19 16-0168) 
. 
. 
 26 05 19 16-0170  #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0169) 
. 
. 

 26 05 19 16-0171 LF  3 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 1.78 0.40 
. 

 26 05 19 16-0172 LF  4 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 2.00 0.40 
. 

 26 05 19 16-0173 LF  5 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.21 0.50 

XXXXXXX 
. 
 26 05 19 16-0174  #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0169) 
. 
. 

 26 05 19 16-0175 LF  3 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 2.46 0.40 
. 

 26 05 19 16-0176 LF  4 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 2.89 0.40 
. 

 26 05 19 16-0177 LF  5 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 4.28 0.50 

XXXXXXX 
. 
 26 05 19 16-0178  #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0169) 
. 
. 

 26 05 19 16-0179 LF  3 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.16 0.40 
. 

 26 05 19 16-0180 LF  4 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.71 0.40 
. 

 26 05 19 16-0181 LF  5 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 4.74 0.50 
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XXXXXXX 
. 
 26 05 19 16-0182  #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0169) 
. 
. 

 26 05 19 16-0183 LF  3 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ..................................................4.07 0.50 
. 

 26 05 19 16-0184 LF  4 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ..................................................4.74 0.50 
. 

 26 05 19 16-0185 LF  5 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ..................................................5.09 0.50 

XXXXXXX 
. 
 26 05 19 16-0186  Multi-Conductor Type W Cord (26 05 19 16-0013) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0187  2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 16-0186) 
. 
. 
 26 05 19 16-0188  #8 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0187) 
. 
. 

 26 05 19 16-0189 LF 3 Conductors, #8 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ....................5.73 0.60 
. 

 26 05 19 16-0190 LF 4 Conductors, #8 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ....................6.18 0.70 
. 

 26 05 19 16-0191 LF 5 Conductors, #8 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ....................7.38 0.70 

XXXXXXX 
. 
 26 05 19 16-0192  #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0187) 
. 
. 

 26 05 19 16-0193 LF 3 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ....................6.13 0.70 
. 

 26 05 19 16-0194 LF 4 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ....................7.33 0.81 
. 

 26 05 19 16-0195 LF 5 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ....................9.15 1.01 

XXXXXXX 
. 
 26 05 19 16-0196  #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0187) 
. 
. 

 26 05 19 16-0197 LF 3 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ....................8.58 0.70 
. 

 26 05 19 16-0198 LF 4 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................. 10.15 0.81 
. 

 26 05 19 16-0199 LF 5 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................. 13.11 1.01 

XXXXXXX 
. 
 26 05 19 16-0200  Cord Grips, Cable Reels, Extension Cords, And Accessories (26 05 19 16-0012) 
. 
. 
 26 05 19 16-0201  Cord Grips (26 05 19 16-0200) 
. 
. 

 26 05 19 16-0202 EA  Cord Grip With Watertight Connector For 1/2" NPT Zinc Plated Steel .................................................................................. 63.73  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.36 

. 
 26 05 19 16-0203 EA  Cord Grip With Watertight Connector For 3/4" NPT Zinc Plated Steel .................................................................................. 64.01  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.36 

XXXXXXX 
. 
 26 05 19 16-0204  Cable Reels (26 05 19 16-0200) 

Note: Includes handling, mounting, electrical connections and installing cord. 
. 
. 

 26 05 19 16-0205 EA  30', 16-3, SJO, Extension Cord Reel (Cox Reels PC10-3016-A) ........................................................................................ 691.89 50.49 
. 

 26 05 19 16-0206 EA 50', 10-4, SEOOW, Extension Cord Reel (Reelcraft L 7050 104 X 1) .............................................................................. 1,961.50 50.49 
. 

 26 05 19 16-0207 EA  50', 16-3, SOOW, Extension Cord Reel (KH Industries RTFD3L-WW-B16K) .................................................................. 1,459.64 50.49 

XXXXXXX 
. 
 26 05 19 16-0208  Extension Cords For Cable Reel (26 05 19 16-0200) 
. 
. 

 26 05 19 16-0209 EA  100 LF, 120 Volt, 12 Gauge, 3 Wire, Extension Cord ......................................................................................................... 147.06  
. 

 26 05 19 16-0210 EA  100 LF, 240 Volt, 10 Gauge, 3 Wire, Extension Cord ......................................................................................................... 207.36  

XXXXXXX 
. 
 26 05 19 16-0211  Plugs And Connector Bodies (26 05 19 16-0200) 

Note: Up to 277 volt 
. 
. 
 26 05 19 16-0212  NEMA Twist-Lock Plugs (26 05 19 16-0211) 
. 
. 

 26 05 19 16-0213 EA 15 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7545C) ........................................................................... 74.33  
. 

 26 05 19 16-0214 EA 15 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL4770CBK) ...................................................................... 76.16  
. 

 26 05 19 16-0215 EA 20 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7102C) ........................................................................... 68.44  
. 

 26 05 19 16-0216 EA 20 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2331) ............................................................................. 74.10  
. 

 26 05 19 16-0217 EA 20 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2411) ........................................................................... 100.61  
. 

 26 05 19 16-0218 EA 20 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2441) ........................................................................... 107.79  
. 

 26 05 19 16-0219 EA 20 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2511BK) ....................................................................... 114.82  
. 

 26 05 19 16-0220 EA 30 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2611BK) ....................................................................... 101.68  
. 

 26 05 19 16-0221 EA 30 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2711BK) ....................................................................... 118.94  
. 

 26 05 19 16-0222 EA 30 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2761) ........................................................................... 122.31  
. 

 26 05 19 16-0223 EA 30 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2811BK) ....................................................................... 126.58  

XXXXXXX 
. 
 26 05 19 16-0224  NEMA Twist-Lock Connector Bodies (26 05 19 16-0211) 
. 
. 

 26 05 19 16-0225 EA 15 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7506C) ........................................................ 79.52  
. 

 26 05 19 16-0226 EA 15 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL4779C) ........................................................ 86.02  
. 

 26 05 19 16-0227 EA 20 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7101C) ........................................................ 72.34  
. 

 26 05 19 16-0228 EA 20 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2323BK) .................................................... 101.68  
. 

 26 05 19 16-0229 EA 20 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2413BK) .................................................... 120.63  
. 

 26 05 19 16-0230 EA 20 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2443) ......................................................... 129.79  
. 

 26 05 19 16-0231 EA 20 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2513BK) .................................................... 160.66  
. 

 26 05 19 16-0232 EA 30 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2623BK) .................................................... 152.87  
. 

 26 05 19 16-0233 EA 30 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2713BK) .................................................... 191.52  
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. 
 26 05 19 16-0234 EA 30 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2753) ......................................................... 201.76  

. 
 26 05 19 16-0235 EA 30 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2813BK) .................................................... 190.61  

XXXXXXX 
. 
 26 05 19 16-0236  Watertight Pin And Sleeve Plug (26 05 19 16-0211) 
. 
. 

 26 05 19 16-0237 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P4W) ............................................... 203.56 30.29 
. 

 26 05 19 16-0238 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P6W) ............................................... 205.64 30.29 
. 

 26 05 19 16-0239 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P7W) ............................................... 221.74 30.29 
. 

 26 05 19 16-0240 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P12W) ...................................... 222.95 33.33 
. 

 26 05 19 16-0241 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P9W) ............................................... 219.82 33.33 
. 

 26 05 19 16-0242 EA 20 Amperes, Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P7W) .................................................. 220.75 33.33 
. 

 26 05 19 16-0243 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P4W) ............................................... 307.99 37.26 
. 

 26 05 19 16-0244 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P6W) ............................................... 300.21 37.26 
. 

 26 05 19 16-0245 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P7W) ............................................... 333.62 37.26 
. 

 26 05 19 16-0246 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P12W) ...................................... 328.99 40.90 
. 

 26 05 19 16-0247 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P9W) ............................................... 315.49 40.90 
. 

 26 05 19 16-0248 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P7W) ............................................... 324.78 40.90 
. 

 26 05 19 16-0249 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P4W) ............................................... 417.85 48.47 
. 

 26 05 19 16-0250 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P6W) ............................................... 425.26 48.47 
. 

 26 05 19 16-0251 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P7W) ............................................... 407.70 48.47 
. 

 26 05 19 16-0252 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P12W) ...................................... 463.94 53.92 
. 

 26 05 19 16-0253 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P9W) ............................................... 452.42 53.92 
. 

 26 05 19 16-0254 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P7W) ............................................... 457.40 53.92 
. 

 26 05 19 16-0255 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P6W) ........................................... 571.76 60.59 
. 

 26 05 19 16-0256 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P7W) ........................................... 600.37 60.59 
. 

 26 05 19 16-0257 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P12W) .................................. 587.47 66.65 
. 

 26 05 19 16-0258 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P9W) ........................................... 577.70 66.65 
. 

 26 05 19 16-0259 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P7W) ........................................... 582.98 66.65 

XXXXXXX 
. 
 26 05 19 16-0260  Watertight Pin And Sleeve Connector (26 05 19 16-0211) 
. 
. 

 26 05 19 16-0261 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C4W) ...................................... 215.49 30.29 
. 

 26 05 19 16-0262 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C6W) ...................................... 216.93 30.29 
. 

 26 05 19 16-0263 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C7W) ...................................... 254.01 30.29 
. 

 26 05 19 16-0264 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C12W) ............................. 252.99 33.33 
. 

 26 05 19 16-0265 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C9W) ...................................... 249.23 33.33 
. 

 26 05 19 16-0266 EA 20 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C7W) ...................................... 252.63 33.33 
. 

 26 05 19 16-0267 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C4W) ...................................... 315.12 37.26 
. 

 26 05 19 16-0268 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C6W) ...................................... 315.04 37.26 
. 

 26 05 19 16-0269 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C7W) ...................................... 327.83 37.26 
. 

 26 05 19 16-0270 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C12W) ............................. 325.52 40.90 
. 

 26 05 19 16-0271 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C9W) ...................................... 328.16 40.90 
. 

 26 05 19 16-0272 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C7W) ...................................... 325.38 40.90 
. 

 26 05 19 16-0273 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C4W) ...................................... 490.94 48.47 
. 

 26 05 19 16-0274 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C6W) ...................................... 475.28 48.47 
. 

 26 05 19 16-0275 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C7W) ...................................... 465.94 48.47 
. 

 26 05 19 16-0276 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C12W) ............................. 507.44 53.92 
. 

 26 05 19 16-0277 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C9W) ...................................... 521.06 53.92 
. 

 26 05 19 16-0278 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C7W) ...................................... 522.06 53.92 
. 

 26 05 19 16-0279 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C6W) .................................. 651.93 60.59 
. 

 26 05 19 16-0280 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C7W) .................................. 669.89 60.59 
. 

 26 05 19 16-0281 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C12W) ......................... 724.20 66.65 
. 

 26 05 19 16-0282 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C9W) .................................. 699.52 66.65 
. 

 26 05 19 16-0283 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C7W) .................................. 707.94 66.65 

XXXXXXX 
. 
 26 05 19 16-0284  Accessories (26 05 19 16-0200) 
. 
. 

 26 05 19 16-0285 EA  1/2" Straight Steel Cord Connector ....................................................................................................................................... 46.57 10.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 05 19 16-0286 EA  1/2" Straight Nylon Cord Connector ...................................................................................................................................... 28.34 7.57 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 
. 

 26 05 19 16-0287 EA  1/2" 90 Degree Steel Cord Connector ................................................................................................................................... 53.60 12.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

. 
 26 05 19 16-0288 EA  1/2" 90 Degree Nylon Cord Connector .................................................................................................................................. 34.37 10.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 
. 

 26 05 19 16-0289 EA  1/2" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................. 52.95 12.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

. 
 26 05 19 16-0290 EA  1/2" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................ 89.83 15.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 
. 

 26 05 19 16-0291 EA  1/2" Straight Nylon Cord Connector With Strain Relief Mesh ................................................................................................ 33.86 10.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 05 19 16-0292 EA  1/2" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 56.01 12.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 
. 

 26 05 19 16-0293 EA  3/4" Straight Steel Cord Connector ....................................................................................................................................... 48.43 10.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 05 19 16-0294 EA  3/4" Straight Nylon Cord Connector ...................................................................................................................................... 29.27 7.57 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 
. 

 26 05 19 16-0295 EA  3/4" 90 Degree Steel Cord Connector ................................................................................................................................... 59.40 12.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

. 
 26 05 19 16-0296 EA  3/4" 90 Degree Nylon Cord Connector .................................................................................................................................. 37.27 10.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 
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. 
 26 05 19 16-0297 EA  3/4" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................. 59.94 15.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 
. 

 26 05 19 16-0298 EA  3/4" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................ 71.20 17.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.60 

. 
 26 05 19 16-0299 EA  3/4" Straight Nylon Cord Connector With Strain Relief Mesh ................................................................................................ 40.87 12.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 
. 

 26 05 19 16-0300 EA  3/4" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 49.34 15.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 

. 
 26 05 19 16-0301 EA  1" Straight Steel Cord Connector .......................................................................................................................................... 60.34 10.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 
. 

 26 05 19 16-0302 EA  1" Straight Nylon Cord Connector ......................................................................................................................................... 35.22 7.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

. 
 26 05 19 16-0303 EA  1" 90 Degree Steel Cord Connector ...................................................................................................................................... 67.27 12.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 
. 

 26 05 19 16-0304 EA  1" 90 Degree Nylon Cord Connector ..................................................................................................................................... 41.20 10.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 05 19 16-0305 EA  1" Straight Steel Cord Connector With Strain Relief Mesh .................................................................................................... 72.45 15.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 
. 

 26 05 19 16-0306 EA  1" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................... 79.46 17.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.60 

. 
 26 05 19 16-0307 EA  1" Straight Nylon Cord Connector With Strain Relief Mesh ................................................................................................... 47.22 12.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 
. 

 26 05 19 16-0308 EA  1" 90 Degree Nylon Cord Connector With Strain Relief Mesh .............................................................................................. 54.71 15.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 

XXXXXXX 
. 
 26 05 19 16-0309  600 Volt Wire (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0310  Single Solid Conductor, Copper (26 05 19 16-0309) 
. 
. 

 26 05 19 16-0311 MLF #14 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ................................................ 592.12 223.88 
. 

 26 05 19 16-0312 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ............................................... 750.04 263.36 
. 

 26 05 19 16-0313 MLF #10 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ................................................ 942.54 322.03 
. 

 26 05 19 16-0314 MLF #14 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit .......................................................... 777.78 223.88 
. 

 26 05 19 16-0315 MLF #12 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit .......................................................... 949.28 263.36 
. 

 26 05 19 16-0316 MLF #10 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,153.37 322.03 

XXXXXXX 
. 
 26 05 19 16-0317  Power Cable, Stranded Conductor, Copper (26 05 19 16-0309) 
. 
. 
 26 05 19 16-0318  Power Cable, Stranded, Single Conductor, XHHW-2 (26 05 19 16-0317) 
. 
. 

 26 05 19 16-0319 MLF #16 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 636.07 184.49 
. 

 26 05 19 16-0320 MLF #14 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 746.79 221.39 
. 

 26 05 19 16-0321 MLF #12 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 935.55 258.29 
. 

 26 05 19 16-0322 MLF #10 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................. 1,176.97 295.19 
. 

 26 05 19 16-0323 MLF #8 AWG, XLP (XHHW-2), 600 Volt, Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 1,596.73 368.98 
. 

 26 05 19 16-0324 MLF #6 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 2,221.77 442.78 
. 

 26 05 19 16-0325 MLF #4 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 3,102.83 553.48 
. 

 26 05 19 16-0326 MLF #3 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 3,703.18 627.27 
. 

 26 05 19 16-0327 MLF #2 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 4,433.22 701.08 
. 

 26 05 19 16-0328 MLF #1 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 5,605.19 774.87 
. 

 26 05 19 16-0329 MLF 1/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 6,776.20 885.57 
. 

 26 05 19 16-0330 MLF 2/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 8,192.30 996.27 
. 

 26 05 19 16-0331 MLF 3/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 9,905.22 1,106.95 
. 

 26 05 19 16-0332 MLF 4/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................ 11,996.34 1,217.65 
. 

 26 05 19 16-0333 MLF 250 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 12,669.20 1,328.35 
. 

 26 05 19 16-0334 MLF 300 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 15,180.52 1,439.05 
. 

 26 05 19 16-0335 MLF 350 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 16,177.18 1,549.74 
. 

 26 05 19 16-0336 MLF 400 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 18,180.14 1,660.44 
. 

 26 05 19 16-0337 MLF 500 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 21,227.77 1,771.13 
. 

 26 05 19 16-0338 MLF 600 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 24,587.52 1,918.73 
. 

 26 05 19 16-0339 MLF 750 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 38,277.28 2,140.12 
. 

 26 05 19 16-0340 MLF 1,000 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................ 54,582.41 2,509.11 

XXXXXXX 
. 
 26 05 19 16-0341  Power Cable, Stranded, Multi Conductor, XHHW-2 (26 05 19 16-0317) 
. 
. 

 26 05 19 16-0342 MLF 2 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 1,493.56 442.69 
. 

 26 05 19 16-0343 MLF 3 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 1,871.37 516.68 
. 

 26 05 19 16-0344 MLF 4 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 2,341.51 627.27 
. 

 26 05 19 16-0345 MLF 6 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 2,865.66 682.35 
. 

 26 05 19 16-0346 MLF 7 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 3,151.75 719.43 
. 

 26 05 19 16-0347 MLF 9 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 3,722.53 793.14 
. 

 26 05 19 16-0348 MLF 10 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 2,259.99 826.71 
. 

 26 05 19 16-0349 MLF 12 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 4,579.75 904.02 
. 

 26 05 19 16-0350 MLF 14 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 5,105.10 959.55 
. 

 26 05 19 16-0351 MLF 24 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 7,683.73 1,217.74 
. 

 26 05 19 16-0352 MLF 37 Conductors,  #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ............... 11,672.48 1,808.03 
. 

 26 05 19 16-0353 MLF 2 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 1,871.32 516.68 
. 

 26 05 19 16-0354 MLF 3 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 2,437.74 627.27 
. 

 26 05 19 16-0355 MLF 4 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 3,004.20 737.97 
. 

 26 05 19 16-0356 MLF 2 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 2,537.73 663.89 
. 

 26 05 19 16-0357 MLF 3 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 3,344.68 811.03 
. 

 26 05 19 16-0358 MLF 4 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 4,339.36 1,033.35 
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. 
 26 05 19 16-0359 MLF 6 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 5,956.03 1,328.81 

. 
 26 05 19 16-0360 MLF 9 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 8,194.54 1,697.42 

. 
 26 05 19 16-0361 MLF 2 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 3,239.60 756.43 

. 
 26 05 19 16-0362 MLF 3 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 4,236.73 885.57 

. 
 26 05 19 16-0363 MLF 4 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 5,510.60 1,125.41 

. 
 26 05 19 16-0364 MLF 2 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 4,351.40 848.67 

. 
 26 05 19 16-0365 MLF 3 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 5,973.47 1,051.61 

. 
 26 05 19 16-0366 MLF 4 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 7,701.73 1,296.98 

. 
 26 05 19 16-0367 MLF 2 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 6,012.33 1,029.66 

. 
 26 05 19 16-0368 MLF 3 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 8,101.70 1,177.71 

. 
 26 05 19 16-0369 MLF 4 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 10,550.62 1,469.67 

. 
 26 05 19 16-0370 MLF 2 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ...................... 8,496.51 1,254.18 

. 
 26 05 19 16-0371 MLF 3 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 11,547.88 1,402.52 

. 
 26 05 19 16-0372 MLF 4 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 15,334.46 1,844.93 

. 
 26 05 19 16-0373 MLF 3 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 15,431.10 1,770.86 

. 
 26 05 19 16-0374 MLF 4 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................... 20,204.44 2,213.00 

. 
 26 05 19 16-0375 MLF 3 Conductors, 1/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 18,484.53 1,919.10 

. 
 26 05 19 16-0376 MLF 3 Conductors, 2/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 22,637.37 2,213.00 

. 
 26 05 19 16-0377 MLF 3 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 27,867.96 2,581.79 

. 
 26 05 19 16-0378 MLF 4 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 36,849.92 3,319.49 

. 
 26 05 19 16-0379 MLF 3 Conductors, 4/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 34,242.65 2,954.38 

. 
 26 05 19 16-0380 MLF 3 Conductors, 250 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 36,343.59 3,319.49 

. 
 26 05 19 16-0381 MLF 3 Conductors, 350 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 46,133.07 3,689.86 

. 
 26 05 19 16-0382 MLF 3 Conductors, 500 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 60,538.19 4,055.34 

XXXXXXX 
. 
 26 05 19 16-0383  Underground Feeder And Branch Circuit Suitable, Single Stranded Copper 

(26 05 19 16-0309) 
Note: Direct bury. 

. 

. 
 26 05 19 16-0384 MLF #14 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..................... 893.95  

. 
 26 05 19 16-0385 MLF #12 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,053.86  

. 
 26 05 19 16-0386 MLF #10 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,343.28  

. 
 26 05 19 16-0387 MLF #8 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 1,782.43  

. 
 26 05 19 16-0388 MLF #6 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 2,551.91  

. 
 26 05 19 16-0389 MLF #4 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 3,384.61  

. 
 26 05 19 16-0390 MLF #2 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 4,968.30  

. 
 26 05 19 16-0391 MLF #1 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 6,253.78  

. 
 26 05 19 16-0392 MLF 1/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 7,719.80  

. 
 26 05 19 16-0393 MLF 2/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,411.67  

. 
 26 05 19 16-0394 MLF 3/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 11,416.08  

. 
 26 05 19 16-0395 MLF 4/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 12,920.84  

. 
 26 05 19 16-0396 MLF 250 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 13,984.87  

. 
 26 05 19 16-0397 MLF 300 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 16,856.07  

. 
 26 05 19 16-0398 MLF 350 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 18,890.12  

. 
 26 05 19 16-0399 MLF 400 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 21,283.38  

. 
 26 05 19 16-0400 MLF 500 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 25,354.17  

. 
 26 05 19 16-0401 MLF 600 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 30,046.49  

. 
 26 05 19 16-0402 MLF 750 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 48,479.21  

. 
 26 05 19 16-0403 MLF #14 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 738.96  

. 
 26 05 19 16-0404 MLF #12 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 893.99  

. 
 26 05 19 16-0405 MLF #10 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 1,086.25  

. 
 26 05 19 16-0406 MLF #8 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 1,324.61  

. 
 26 05 19 16-0407 MLF #6 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 1,739.53  

. 
 26 05 19 16-0408 MLF #4 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 2,353.06  

. 
 26 05 19 16-0409 MLF #2 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 3,251.59  

. 
 26 05 19 16-0410 MLF #1 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 3,908.83  

. 
 26 05 19 16-0411 MLF 1/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 4,415.10  

. 
 26 05 19 16-0412 MLF 2/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 4,978.14  

. 
 26 05 19 16-0413 MLF 3/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 5,842.15  

. 
 26 05 19 16-0414 MLF 4/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 6,912.84  

. 
 26 05 19 16-0415 MLF 250 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 7,900.68  

. 
 26 05 19 16-0416 MLF 300 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 8,949.51  

. 
 26 05 19 16-0417 MLF 350 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 10,098.53  

. 
 26 05 19 16-0418 MLF 400 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 11,291.19  

. 
 26 05 19 16-0419 MLF 500 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 13,334.35  

. 
 26 05 19 16-0420 MLF 750 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 23,226.30  

. 
 26 05 19 16-0421 MLF #14 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ................................................................................................................................................................................. 615.68  
. 

 26 05 19 16-0422 MLF #12 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ................................................................................................................................................................................. 774.44  

. 
 26 05 19 16-0423 MLF #10 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ................................................................................................................................................................................. 977.66  
. 

 26 05 19 16-0424 MLF #8 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 1,408.01  
. 

 26 05 19 16-0425 MLF #6 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 1,970.02  
. 

 26 05 19 16-0426 MLF #4 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 2,671.51  
. 

 26 05 19 16-0427 MLF #2 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 3,885.17  
. 

 26 05 19 16-0428 MLF #1 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 4,682.82  
. 

 26 05 19 16-0429 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 5,452.33  

. 
 26 05 19 16-0430 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 6,230.69  
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. 
 26 05 19 16-0431 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 7,501.04  
. 

 26 05 19 16-0432 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 9,025.06  

. 
 26 05 19 16-0433 MLF 250 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 10,684.60  
. 

 26 05 19 16-0434 MLF 300 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 12,419.23  

. 
 26 05 19 16-0435 MLF 350 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 14,293.61  
. 

 26 05 19 16-0436 MLF 400 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 16,097.49  

. 
 26 05 19 16-0437 MLF 500 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 19,320.23  
. 

 26 05 19 16-0438 MLF 600 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 23,397.21  

. 
 26 05 19 16-0439 MLF 750 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 38,002.24  
. 

 26 05 19 16-0440 MLF #2 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 6,246.85  
. 

 26 05 19 16-0441 MLF 1/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,120.64  
. 

 26 05 19 16-0442 MLF 2/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 10,110.07  
. 

 26 05 19 16-0443 MLF 3/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 11,514.39  
. 

 26 05 19 16-0444 MLF 4/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 12,812.80  
. 

 26 05 19 16-0445 MLF 250 MCM,Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 13,787.67  
. 

 26 05 19 16-0446 MLF 350 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 20,215.85  
. 

 26 05 19 16-0447 MLF 400 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 22,007.96  
. 

 26 05 19 16-0448 MLF 500 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 25,254.04  

XXXXXXX 
. 
 26 05 19 16-0449  600 Volt, Armored Cable, Copper Conductors (26 05 19 16-0309) 
. 
. 
 26 05 19 16-0450  ACTHH, Solid (26 05 19 16-0449) 
. 
. 

 26 05 19 16-0451 MLF 1 Conductor, #8 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 2,225.32 605.89 
. 

 26 05 19 16-0452 MLF 1 Conductor, #6 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 2,569.39 686.67 
. 

 26 05 19 16-0453 MLF 1 Conductor, #4 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 2,953.94 727.07 
. 

 26 05 19 16-0454 MLF 2 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 3,177.04 1,009.81 
. 

 26 05 19 16-0455 MLF 2 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 3,392.40 1,130.79 
. 

 26 05 19 16-0456 MLF 2 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,337.23 1,252.87 
. 

 26 05 19 16-0457 MLF 2 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 5,731.23 1,373.85 
. 

 26 05 19 16-0458 MLF 3 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 3,863.04 1,130.79 
. 

 26 05 19 16-0459 MLF 3 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,030.89 1,252.87 
. 

 26 05 19 16-0460 MLF 3 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,198.82 1,414.34 
. 

 26 05 19 16-0461 MLF 3 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 6,824.77 1,534.71 
. 

 26 05 19 16-0462 MLF 4 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,628.93 1,252.87 
. 

 26 05 19 16-0463 MLF 4 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,062.52 1,414.34 
. 

 26 05 19 16-0464 MLF 4 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 6,494.85 1,575.41 
. 

 26 05 19 16-0465 MLF 4 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 8,506.92 1,697.19 

XXXXXXX 
. 
 26 05 19 16-0466  ACTHH, Stranded (26 05 19 16-0449) 
. 
. 

 26 05 19 16-0467 MLF 2 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................... 5,934.15 1,455.04 
. 

 26 05 19 16-0468 MLF 2 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................... 7,266.62 1,655.38 
. 

 26 05 19 16-0469 MLF 3 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................... 7,027.35 1,615.70 
. 

 26 05 19 16-0470 MLF 3 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................... 8,867.25 1,816.25 
. 

 26 05 19 16-0471 MLF 3 Conductors, #4 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 11,293.32 2,019.62 
. 

 26 05 19 16-0472 MLF 3 Conductors, #3 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 13,010.45 2,219.36 
. 

 26 05 19 16-0473 MLF 3 Conductors, #2 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 14,940.13 2,421.62 
. 

 26 05 19 16-0474 MLF 4 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................... 9,109.56 1,938.23 
. 

 26 05 19 16-0475 MLF 4 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 11,083.01 2,139.39 
. 

 26 05 19 16-0476 MLF 4 Conductors, #4 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 14,364.51 2,342.97 
. 

 26 05 19 16-0477 MLF 4 Conductors, #3 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 15,748.57 2,543.61 
. 

 26 05 19 16-0478 MLF 4 Conductors, #2 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................. 18,757.14 2,744.06 

XXXXXXX 
. 
 26 05 19 16-0479  HCFC, Solid (26 05 19 16-0449) 
. 
. 

 26 05 19 16-0480 MLF 2 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 3,586.91 1,009.81 
. 

 26 05 19 16-0481 MLF 2 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 3,919.81 1,134.62 
. 

 26 05 19 16-0482 MLF 2 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,386.98 1,246.72 
. 

 26 05 19 16-0483 MLF 3 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,371.48 1,134.62 
. 

 26 05 19 16-0484 MLF 3 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,682.53 1,246.72 
. 

 26 05 19 16-0485 MLF 3 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 6,178.42 1,422.32 
. 

 26 05 19 16-0486 MLF 4 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 5,409.57 1,246.72 
. 

 26 05 19 16-0487 MLF 4 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 5,894.89 1,422.32 
. 

 26 05 19 16-0488 MLF 4 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 8,154.08 1,577.83 

XXXXXXX 
. 
 26 05 19 16-0489  MC, Solid Or Stranded, Galvanized Steel Armor (26 05 19 16-0449) 
. 
. 

 26 05 19 16-0490 MLF 2 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 3,028.43 1,009.81 
. 

 26 05 19 16-0491 MLF 2 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 3,384.60 1,134.62 
. 

 26 05 19 16-0492 MLF 2 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,033.12 1,246.72 
. 

 26 05 19 16-0493 MLF 2 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 5,078.70 1,332.24 
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. 
 26 05 19 16-0494 MLF 2 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 6,249.16 1,412.32 

. 
 26 05 19 16-0495 MLF 3 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 3,488.25 1,134.62 

. 
 26 05 19 16-0496 MLF 3 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 3,925.62 1,246.72 

. 
 26 05 19 16-0497 MLF 3 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,939.70 1,422.32 

. 
 26 05 19 16-0498 MLF 3 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 6,325.24 1,534.71 

. 
 26 05 19 16-0499 MLF 3 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 7,355.44 1,655.38 

. 
 26 05 19 16-0500 MLF 3 Conductors, #4 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 9,021.30 1,777.88 

. 
 26 05 19 16-0501 MLF 3 Conductors, #2 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 12,311.65 1,898.15 

. 
 26 05 19 16-0502 MLF 4 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,023.71 1,246.72 

. 
 26 05 19 16-0503 MLF 4 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,607.80 1,422.32 

. 
 26 05 19 16-0504 MLF 4 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 6,793.69 1,577.83 

. 
 26 05 19 16-0505 MLF 4 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 9,096.15 1,738.09 

. 
 26 05 19 16-0506 MLF 4 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 11,039.58 1,859.66 

. 
 26 05 19 16-0507 MLF 4 Conductors, #4 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 14,429.03 1,980.03 

. 
 26 05 19 16-0508 MLF 4 Conductors, #2 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 18,507.18 2,099.40 

XXXXXXX 
. 
 26 05 19 16-0509  MC, Solid Or Stranded, Aluminum Armor (26 05 19 16-0449) 
. 
. 

 26 05 19 16-0510 MLF 2 Conductors, #14 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 3,006.12 1,009.81 
. 

 26 05 19 16-0511 MLF 2 Conductors, #12 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 3,326.76 1,134.62 
. 

 26 05 19 16-0512 MLF 2 Conductors, #10 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 3,981.96 1,246.72 
. 

 26 05 19 16-0513 MLF 3 Conductors, #14 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 3,581.41 1,134.62 
. 

 26 05 19 16-0514 MLF 3 Conductors, #12 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 3,874.23 1,246.72 
. 

 26 05 19 16-0515 MLF 3 Conductors, #10 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 4,899.06 1,422.32 
. 

 26 05 19 16-0516 MLF 4 Conductors, #14 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 4,466.60 1,246.72 
. 

 26 05 19 16-0517 MLF 4 Conductors, #12 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 4,928.80 1,422.32 
. 

 26 05 19 16-0518 MLF 4 Conductors, #10 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 6,793.69 1,577.83 

XXXXXXX 
. 
 26 05 19 16-0519  FPLP Solid TFN Red Armored Cable (26 05 19 16-0449) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0520 MLF #18/2 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,091.04 767.46 
. 

 26 05 19 16-0521 MLF #18/4 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,512.77 888.64 
. 

 26 05 19 16-0522 MLF #18/6 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,340.77 1,009.81 
. 

 26 05 19 16-0523 MLF #18/8 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,974.77 1,130.99 
. 

 26 05 19 16-0524 MLF #16/2 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,520.50 888.64 
. 

 26 05 19 16-0525 MLF #16/4 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,155.21 1,009.81 
. 

 26 05 19 16-0526 MLF #16/6 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,197.58 1,130.99 
. 

 26 05 19 16-0527 MLF #16/8 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,907.50 1,252.16 

XXXXXXX 
. 
 26 05 19 16-0528  FPLP Solid THHN Red Armored Cable (26 05 19 16-0449) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0529 MLF #14/2 With #14 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 3,914.12 1,009.81 
. 

 26 05 19 16-0530 MLF #14/4 With #14 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 4,841.92 1,130.99 
. 

 26 05 19 16-0531 MLF #14/6 With #14 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 6,404.44 1,252.16 
. 

 26 05 19 16-0532 MLF #14/8 With #14 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 7,413.77 1,373.34 
. 

 26 05 19 16-0533 MLF #12/2 With #12 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 4,916.43 1,130.99 
. 

 26 05 19 16-0534 MLF #12/4 With #12 Ground Type THHN FPLP Red Armored Cable ...................................................................................... 5,996.06 1,252.16 

XXXXXXX 
. 
 26 05 19 16-0535  FPLP Twisted Shielded Pair Red Armored Cable (26 05 19 16-0449) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0536 MLF #18/2 With #18 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 3,344.08 767.46 
. 

 26 05 19 16-0537 MLF #18/2 With #18 Tinned Ground And #14/2 With #14 Tinned Ground FPLP Twisted Shielded Pair Red Armored 
Cable .............................................................................................................................................................................. 5,343.78 1,130.99 

. 
 26 05 19 16-0538 MLF #16/2 With #16 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 4,104.60 888.64 

. 
 26 05 19 16-0539 MLF #16/4 With Two #16 Tinned Grounds FPLP Twisted Shielded Pair Red Armored Cable................................................. 4,842.63 1,009.81 

. 
 26 05 19 16-0540 MLF #16/2 With #16 Tinned Ground And #12/2 With #12 Ground FPLP Twisted Shielded Pair Red Armored Cable ............. 6,711.59 1,252.16 

. 
 26 05 19 16-0541 MLF #14/2 With One #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 4,809.36 1,050.21 

. 
 26 05 19 16-0542 MLF #14/4 With Two #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 5,928.82 1,211.78 

XXXXXXX 
. 
 26 05 19 16-0543  Armored Cable Connectors (26 05 19 16-0449) 
. 
. 

 26 05 19 16-0544 EA 3/4" Armored Cable Connector ............................................................................................................................................... 6.06 2.22 
    For Work In Restricted Working Space, Add  1.66 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.11 
    For Elevated Installation >20' To 25', Add  1.39 
    For Elevated Installation >25' To 30', Add  1.94 
    For Elevated Installation >30' To 35', Add  2.22 
    For Elevated Installation >35' To 40', Add  2.77 
    For Elevated Installation >40', Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.66 
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 26 05 19 16-0545 EA 1" Armored Cable Connector ..................................................................................................................................................8.09 2.95 

    For Work In Restricted Working Space, Add  2.21 
    For Elevated Installation >10' To 15', Add  0.74 
    For Elevated Installation >15' To 20', Add  1.48 
    For Elevated Installation >20' To 25', Add  1.85 
    For Elevated Installation >25' To 30', Add  2.58 
    For Elevated Installation >30' To 35', Add  2.95 
    For Elevated Installation >35' To 40', Add  3.69 
    For Elevated Installation >40', Add  4.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.21 

. 
 26 05 19 16-0546 EA 1-1/4" Armored Cable Connector .......................................................................................................................................... 10.16 3.69 

    For Work In Restricted Working Space, Add  2.77 
    For Elevated Installation >10' To 15', Add  0.92 
    For Elevated Installation >15' To 20', Add  1.85 
    For Elevated Installation >20' To 25', Add  2.31 
    For Elevated Installation >25' To 30', Add  3.23 
    For Elevated Installation >30' To 35', Add  3.69 
    For Elevated Installation >35' To 40', Add  4.62 
    For Elevated Installation >40', Add  5.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.77 

XXXXXXX 
. 
 26 05 19 16-0547  600 Volt, Feeder Wire, Single Stranded Copper (26 05 19 16-0309) 
. 
. 

 26 05 19 16-0548 MLF #14 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 866.94 147.87 
    For EPR Insulation, Add  47.02 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  109.71 

. 
 26 05 19 16-0549 MLF #12 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 965.27 163.74 

    For EPR Insulation, Add  47.93 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  111.84 

. 
 26 05 19 16-0550 MLF #10 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 1,204.49 204.69 

    For EPR Insulation, Add  69.98 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  163.28 

. 
 26 05 19 16-0551 MLF #8 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 1,689.41 325.63 

    For EPR Insulation, Add  115.04 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  268.43 

. 
 26 05 19 16-0552 MLF #6 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 2,395.73 390.75 

    For EPR Insulation, Add  193.32 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  451.07 

. 
 26 05 19 16-0553 MLF #4 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 3,333.46 453.67 

    For EPR Insulation, Add  292.46 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  682.42 

. 
 26 05 19 16-0554 MLF #3 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 3,808.94 519.25 

    For EPR Insulation, Add  336.11 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  784.26 

. 
 26 05 19 16-0555 MLF #2 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 4,919.34 584.84 

    For EPR Insulation, Add  475.00 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,108.33 

. 
 26 05 19 16-0556 MLF #1 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 6,215.86 651.36 

    For EPR Insulation, Add  641.80 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,497.54 

. 
 26 05 19 16-0557 MLF 1/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 7,557.70 734.84 

    For EPR Insulation, Add  801.57 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,870.33 

. 
 26 05 19 16-0558 MLF 2/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 9,207.91 814.90 

    For EPR Insulation, Add  1,007.59 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,351.04 

. 
 26 05 19 16-0559 MLF 3/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ............................... 11,161.43 909.73 

    For EPR Insulation, Add  1,259.10 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,937.91 

. 
 26 05 19 16-0560 MLF 4/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ............................... 12,630.09 1,011.48 

    For EPR Insulation, Add  1,437.89 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,355.08 

. 
 26 05 19 16-0561 MLF 250 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 13,408.97 1,109.35 

    For EPR Insulation, Add  1,513.22 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,530.84 

. 
 26 05 19 16-0562 MLF 300 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 15,989.20 1,219.50 

    For EPR Insulation, Add  1,858.74 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  4,337.05 

. 
 26 05 19 16-0563 MLF 350 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 17,908.36 1,292.83 

    For EPR Insulation, Add  2,105.10 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  4,911.90 

. 
 26 05 19 16-0564 MLF 400 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 20,163.20 1,444.95 

    For EPR Insulation, Add  2,401.82 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  5,604.24 

. 
 26 05 19 16-0565 MLF 500 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 23,203.57 1,607.03 

    For EPR Insulation, Add  2,816.36 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  6,571.51 

. 
 26 05 19 16-0566 MLF 600 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 27,368.83 1,671.97 

    For EPR Insulation, Add  3,385.80 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  7,900.20 

. 
 26 05 19 16-0567 MLF 750 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 45,659.19 1,736.81 

    For EPR Insulation, Add  6,046.33 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  14,108.11 

. 
 26 05 19 16-0568 MLF 1,000 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................... 58,018.64 1,855.82 

    For EPR Insulation, Add  7,844.90 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  18,304.77 
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 26 05 19 16-0569 MLF #16 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 1,522.77 331.90 

. 
 26 05 19 16-0570 MLF #14 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 1,951.18 368.98 

. 
 26 05 19 16-0571 MLF #12 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 2,469.54 443.15 

. 
 26 05 19 16-0572 MLF #10 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 2,936.29 516.39 

. 
 26 05 19 16-0573 MLF #8 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................... 4,593.92 552.93 

. 
 26 05 19 16-0574 MLF #18 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 451.99 184.49 

. 
 26 05 19 16-0575 MLF #16 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 563.40 202.94 

. 
 26 05 19 16-0576 MLF #14 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit......................................... 608.33 147.96 

. 
 26 05 19 16-0577 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit......................................... 763.92 176.38 

. 
 26 05 19 16-0578 MLF #10 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit......................................... 961.89 221.86 

. 
 26 05 19 16-0579 MLF #8 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 1,380.50 292.42 

. 
 26 05 19 16-0580 MLF #6 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 1,924.53 353.12 

. 
 26 05 19 16-0581 MLF #4 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 2,601.40 417.32 

. 
 26 05 19 16-0582 MLF #3 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 3,129.22 472.39 

. 
 26 05 19 16-0583 MLF #2 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 3,774.84 529.03 

. 
 26 05 19 16-0584 MLF #1 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 4,543.29 597.02 

. 
 26 05 19 16-0585 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 5,289.34 653.75 

. 
 26 05 19 16-0586 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 6,039.41 722.47 

. 
 26 05 19 16-0587 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 7,258.06 764.17 

. 
 26 05 19 16-0588 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 8,722.68 859.74 

. 
 26 05 19 16-0589 MLF 250 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 10,316.38 914.63 

. 
 26 05 19 16-0590 MLF 300 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 11,981.58 1,035.84 

. 
 26 05 19 16-0591 MLF 350 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 13,779.89 1,146.34 

. 
 26 05 19 16-0592 MLF 400 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 15,511.06 1,177.71 

. 
 26 05 19 16-0593 MLF 500 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 18,593.50 1,245.98 

. 
 26 05 19 16-0594 MLF 600 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 23,304.96 1,466.26 

. 
 26 05 19 16-0595 MLF 750 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 36,429.80 1,736.81 

. 
 26 05 19 16-0596 MLF 1,000 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 43,746.71 2,096.95 

. 
 26 05 19 16-0597 MLF #16 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 1,782.73 443.15 

. 
 26 05 19 16-0598 MLF #14 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 2,007.67 516.39 

. 
 26 05 19 16-0599 MLF #12 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 2,317.58 590.84 

. 
 26 05 19 16-0600 MLF #10 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................... 2,901.00 663.89 

. 
 26 05 19 16-0601 MLF #8 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................... 3,271.58 737.97 

. 
 26 05 19 16-0602 MLF #6 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................... 4,033.32 811.03 

XXXXXXX 
. 
 26 05 19 16-0603  600 Volt, Feeder Wire, Single Stranded Aluminum (26 05 19 16-0309) 
. 
. 

 26 05 19 16-0604 MLF #6 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................... 902.03 281.44 
. 

 26 05 19 16-0605 MLF #4 AWG, Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 1,062.73 327.25 
. 

 26 05 19 16-0606 MLF #2 AWG, Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 1,382.17 420.08 
. 

 26 05 19 16-0607 MLF #1 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................... 1,658.92 469.09 
. 

 26 05 19 16-0608 MLF 1/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 1,904.81 528.49 
. 

 26 05 19 16-0609 MLF 2/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 2,147.83 583.32 
. 

 26 05 19 16-0610 MLF 3/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 2,502.44 658.30 
. 

 26 05 19 16-0611 MLF 4/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 2,767.61 726.28 
. 

 26 05 19 16-0612 MLF 250 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 3,158.12 798.42 
. 

 26 05 19 16-0613 MLF 300 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 3,775.81 868.27 
. 

 26 05 19 16-0614 MLF 350 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 3,976.97 938.10 
. 

 26 05 19 16-0615 MLF 400 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 4,516.23 1,043.42 
. 

 26 05 19 16-0616 MLF 500 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 4,975.99 1,148.70 
. 

 26 05 19 16-0617 MLF 600 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 6,011.28 1,338.11 
. 

 26 05 19 16-0618 MLF 700 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 6,745.11 1,466.95 
. 

 26 05 19 16-0619 MLF 750 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 6,912.31 1,521.33 
. 

 26 05 19 16-0620 MLF 1,000 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................... 9,242.51 1,845.46 
. 

 26 05 19 16-0621 MLF #8 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .......................................................... 996.30 327.57 
. 

 26 05 19 16-0622 MLF #6 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,121.19 368.98 
. 

 26 05 19 16-0623 MLF #4 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,379.78 453.94 
. 

 26 05 19 16-0624 MLF #2 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,723.67 556.43 
. 

 26 05 19 16-0625 MLF #1 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 2,124.56 655.05 
. 

 26 05 19 16-0626 MLF 1/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 2,430.09 738.25 
. 

 26 05 19 16-0627 MLF 2/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 2,740.53 819.98 
. 

 26 05 19 16-0628 MLF 3/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 3,094.42 894.61 
. 

 26 05 19 16-0629 MLF 4/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 3,333.51 952.07 
. 

 26 05 19 16-0630 MLF 250 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 3,710.42 1,018.68 
. 

 26 05 19 16-0631 MLF 300 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 4,336.82 1,091.74 
. 

 26 05 19 16-0632 MLF 350 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 4,582.40 1,179.38 
. 

 26 05 19 16-0633 MLF 400 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 5,125.67 1,286.10 
. 

 26 05 19 16-0634 MLF 500 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 5,797.12 1,475.94 
. 

 26 05 19 16-0635 MLF 600 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 6,553.16 1,553.25 
. 

 26 05 19 16-0636 MLF 700 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 7,176.16 1,637.56 
. 

 26 05 19 16-0637 MLF 750 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 7,464.55 1,740.33 
. 

 26 05 19 16-0638 MLF 1,000 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 10,732.99 2,439.00 
. 

 26 05 19 16-0639 MLF #6 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 1,168.19 368.98 
. 

 26 05 19 16-0640 MLF #4 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 1,450.45 453.85 
. 

 26 05 19 16-0641 MLF #2 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 1,800.17 557.17 
. 

 26 05 19 16-0642 MLF #1 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 2,211.01 651.36 
. 

 26 05 19 16-0643 MLF 1/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 2,497.00 734.84 
. 

 26 05 19 16-0644 MLF 2/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 2,809.57 814.90 
. 

 26 05 19 16-0645 MLF 3/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 3,205.43 894.61 
. 

 26 05 19 16-0646 MLF 4/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 3,475.46 952.07 
. 

 26 05 19 16-0647 MLF 250 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit............................................... 3,879.05 1,018.03 
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 26 05 19 16-0648 MLF 300 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 4,558.18 1,093.12 

. 
 26 05 19 16-0649 MLF 350 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 4,847.99 1,180.94 

. 
 26 05 19 16-0650 MLF 400 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 5,342.28 1,283.15 

. 
 26 05 19 16-0651 MLF 500 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 6,147.12 1,475.94 

. 
 26 05 19 16-0652 MLF 600 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 6,891.61 1,549.09 

. 
 26 05 19 16-0653 MLF 700 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 7,562.23 1,637.56 

. 
 26 05 19 16-0654 MLF 750 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 7,890.21 1,735.07 

XXXXXXX 
. 
 26 05 19 16-0655  Non-Metallic Sheathed Cable (26 05 19 16-0309) 
. 
. 
 26 05 19 16-0656  Indoor Installation (26 05 19 16-0655) 

Note: For NM, NM-B, NMC-B and NMS-B. 
. 
. 

 26 05 19 16-0657 MLF 2 Conductors With Ground Cable, #14 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,012.57 700.98 
    For Installation In Wood Stud Wall (Includes Drilling), Add  262.86 

. 
 26 05 19 16-0658 MLF 3 Conductors With Ground Cable, #14 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,475.11 848.67 

    For Installation In Wood Stud Wall (Includes Drilling), Add  318.26 
. 

 26 05 19 16-0659 MLF 2 Conductors With Ground Cable, #12 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,201.66 797.01 
    For Installation In Wood Stud Wall (Includes Drilling), Add  283.66 

. 
 26 05 19 16-0660 MLF 3 Conductors With Ground Cable, #12 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,732.07 885.38 

    For Installation In Wood Stud Wall (Includes Drilling), Add  332.03 
. 

 26 05 19 16-0661 MLF 2 Conductors With Ground Cable, #10 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,769.20 885.84 
    For Installation In Wood Stud Wall (Includes Drilling), Add  332.20 

. 
 26 05 19 16-0662 MLF 3 Conductors With Ground Cable, #10 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 3,387.49 1,033.35 

    For Installation In Wood Stud Wall (Includes Drilling), Add  387.50 
. 

 26 05 19 16-0663 MLF 2 Conductors With Ground Cable, #8 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 3,509.84 1,060.83 
    For Installation In Wood Stud Wall (Includes Drilling), Add  377.75 

. 
 26 05 19 16-0664 MLF 3 Conductors With Ground Cable, #8 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 4,540.78 1,282.23 

    For Installation In Wood Stud Wall (Includes Drilling), Add  456.62 
. 

 26 05 19 16-0665 MLF 2 Conductors With Ground Cable, #6 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 4,211.38 1,208.43 
    For Installation In Wood Stud Wall (Includes Drilling), Add  428.95 

. 
 26 05 19 16-0666 MLF 3 Conductors With Ground Cable, #6 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 5,413.24 1,457.49 

    For Installation In Wood Stud Wall (Includes Drilling), Add  518.89 
. 

 26 05 19 16-0667 MLF 3 Conductors With Ground Cable, #4 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 6,973.93 1,605.09 
    For Installation In Wood Stud Wall (Includes Drilling), Add  570.77 

. 
 26 05 19 16-0668 MLF 3 Conductors With Ground Cable, #3 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 9,626.62 1,743.46 

    For Installation In Wood Stud Wall (Includes Drilling), Add  622.66 

XXXXXXX 
. 
 26 05 19 16-0669  Direct Burial Cable (26 05 19 16-0655) 

Note: Excludes trench and backfill. For NM, NM-B, NMC-B and NMS-B. Copper. 
. 
. 

 26 05 19 16-0670 MLF 2 Conductors With Ground Cable, #14 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 2,553.12  

. 
 26 05 19 16-0671 MLF 3 Conductors With Ground Cable, #14 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 3,278.82  
. 

 26 05 19 16-0672 MLF 2 Conductors With Ground Cable, #12 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 3,302.20  

. 
 26 05 19 16-0673 MLF 3 Conductors With Ground Cable, #12 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 3,987.58  
. 

 26 05 19 16-0674 MLF 2 Conductors With Ground Cable, #10 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 3,940.42  

. 
 26 05 19 16-0675 MLF 3 Conductors With Ground Cable, #10 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 5,005.56  
. 

 26 05 19 16-0676 MLF 2 Conductors With Ground Cable, #8 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 5,780.93  

. 
 26 05 19 16-0677 MLF 3 Conductors With Ground Cable, #8 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 7,492.44  
. 

 26 05 19 16-0678 MLF 2 Conductors With Ground Cable, #6 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 7,813.54  

. 
 26 05 19 16-0679 MLF 3 Conductors With Ground Cable, #6 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 9,358.61  

XXXXXXX 
. 
 26 05 19 16-0680  SEU Cable Copper, 3 Conductor (26 05 19 16-0655) 
. 
. 

 26 05 19 16-0681 MLF 12-12-12 Cable SEU Copper ........................................................................................................................................... 3,159.28 888.94 
. 

 26 05 19 16-0682 MLF 10-10-10 Cable SEU Copper ........................................................................................................................................... 4,199.53 1,009.81 
. 

 26 05 19 16-0683 MLF 8-8-8 Cable SEU Copper ................................................................................................................................................. 5,504.35 1,130.79 
. 

 26 05 19 16-0684 MLF 6-6-8 Cable SEU Copper ................................................................................................................................................. 6,988.28 1,212.28 
. 

 26 05 19 16-0685 MLF 6-6-6 Cable SEU Copper ................................................................................................................................................. 7,631.30 1,252.87 
. 

 26 05 19 16-0686 MLF 4-4-6 Cable SEU Copper ................................................................................................................................................. 9,644.34 1,373.85 
. 

 26 05 19 16-0687 MLF 4-4-4 Cable SEU Copper ............................................................................................................................................... 10,539.18 1,414.34 
. 

 26 05 19 16-0688 MLF 3-3-5 Cable SEU Copper ............................................................................................................................................... 12,521.26 1,534.71 
. 

 26 05 19 16-0689 MLF 3-3-3 Cable SEU Copper ............................................................................................................................................... 13,331.86 1,615.70 
. 

 26 05 19 16-0690 MLF 2-2-4 Cable SEU Copper ............................................................................................................................................... 14,306.51 1,697.19 
. 

 26 05 19 16-0691 MLF 2-2-2 Cable SEU Copper ............................................................................................................................................... 15,377.70 1,777.88 
. 

 26 05 19 16-0692 MLF 1-1-1 Cable SEU Copper ............................................................................................................................................... 19,173.84 2,019.62 
. 

 26 05 19 16-0693 MLF 1/0-1/0-1/0 Cable SEU Copper ...................................................................................................................................... 23,130.91 2,264.20 
. 

 26 05 19 16-0694 MLF 2/0-2/0-2/0 Cable SEU Copper ...................................................................................................................................... 28,250.16 2,550.08 
. 

 26 05 19 16-0695 MLF 3/0-3/0-3/0 Cable SEU Copper ...................................................................................................................................... 34,508.10 2,836.56 
. 

 26 05 19 16-0696 MLF 4/0-4/0-4/0 Cable SEU Copper ...................................................................................................................................... 38,574.66 3,165.56 

XXXXXXX 
. 
 26 05 19 16-0697  SEU Cable Aluminum, 3 Conductor (26 05 19 16-0655) 
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. 
 26 05 19 16-0698 MLF 8-8-8 Cable SEU Aluminum ............................................................................................................................................. 3,277.78 1,134.62 

. 
 26 05 19 16-0699 MLF 6-6-6 Cable SEU Aluminum ............................................................................................................................................. 3,683.99 1,246.72 

. 
 26 05 19 16-0700 MLF 4-4-6 Cable SEU Aluminum ............................................................................................................................................. 4,097.41 1,364.66 

. 
 26 05 19 16-0701 MLF 4-4-4 Cable SEU Aluminum ............................................................................................................................................. 4,283.00 1,422.32 

. 
 26 05 19 16-0702 MLF 2-2-4 Cable SEU Aluminum ............................................................................................................................................. 5,103.48 1,683.06 

. 
 26 05 19 16-0703 MLF 2-2-2 Cable SEU Aluminum ............................................................................................................................................. 5,400.68 1,771.61 

. 
 26 05 19 16-0704 MLF 1-1-1 Cable SEU Aluminum ............................................................................................................................................. 6,365.82 2,019.62 

. 
 26 05 19 16-0705 MLF 1/0-1/0-2 Cable SEU Aluminum ....................................................................................................................................... 6,725.15 2,125.96 

. 
 26 05 19 16-0706 MLF 1/0-1/0-1/0 Cable SEU Aluminum .................................................................................................................................... 7,793.31 2,244.00 

. 
 26 05 19 16-0707 MLF 2/0-2/0-1 Cable SEU Aluminum ....................................................................................................................................... 7,597.61 2,404.36 

. 
 26 05 19 16-0708 MLF 2/0-2/0-2/0 Cable SEU Aluminum .................................................................................................................................... 8,008.89 2,524.53 

. 
 26 05 19 16-0709 MLF 3/0-3/0-1/0 Cable SEU Aluminum .................................................................................................................................... 8,605.15 2,643.48 

. 
 26 05 19 16-0710 MLF 3/0-3/0-3/0 Cable SEU Aluminum .................................................................................................................................... 9,180.27 2,805.05 

. 
 26 05 19 16-0711 MLF 4/0-4/0-2/0 Cable SEU Aluminum .................................................................................................................................... 9,771.72 3,032.47 

. 
 26 05 19 16-0712 MLF 4/0-4/0-4/0 Cable SEU Aluminum .................................................................................................................................. 10,267.61 3,155.66 

XXXXXXX 
. 
 26 05 19 16-0713  SER Cable Copper, 4 Conductor (26 05 19 16-0655) 
. 
. 

 26 05 19 16-0714 MLF 6-6-6-6 Cable SER Copper ............................................................................................................................................ 12,166.41 1,455.04 
. 

 26 05 19 16-0715 MLF 4-4-4-6 Cable SER Copper ............................................................................................................................................ 16,230.68 1,575.41 
. 

 26 05 19 16-0716 MLF 3-3-3-5 Cable SER Copper ............................................................................................................................................ 19,186.12 1,777.88 
. 

 26 05 19 16-0717 MLF 2-2-2-4 Cable SER Copper ............................................................................................................................................ 22,643.38 1,938.23 
. 

 26 05 19 16-0718 MLF 1-1-1-3 Cable SER Copper ............................................................................................................................................ 27,834.44 2,219.36 
. 

 26 05 19 16-0719 MLF 1/0-1/0-1/0-2 Cable SER Copper ................................................................................................................................... 35,911.26 2,543.61 
. 

 26 05 19 16-0720 MLF 2/0-2/0-2/0-1 Cable SER Copper ................................................................................................................................... 43,421.08 2,744.06 
. 

 26 05 19 16-0721 MLF 3/0-3/0-3/0-1/0 Cable SER Copper ................................................................................................................................ 52,808.46 3,069.32 

XXXXXXX 
. 
 26 05 19 16-0722  Control Tray Cable, Low Voltage (26 05 19 16-0011) 

Note: Type "TC" multi-conductor (individually numbered conductors) control cables installed in conduit. 
. 
. 

 26 05 19 16-0723 MLF 2 Conductor #18 AWG, Stranded, Type TC Control Cable ................................................................................................. 944.52 447.48 
    For Work In Restricted Working Space, Add  223.74 

. 
 26 05 19 16-0724 MLF 3 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,089.75 500.57 

    For Work In Restricted Working Space, Add  250.28 
. 

 26 05 19 16-0725 MLF 4 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,141.80 500.53 
    For Work In Restricted Working Space, Add  250.28 

. 
 26 05 19 16-0726 MLF 5 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,429.58 627.81 

    For Work In Restricted Working Space, Add  313.91 
. 

 26 05 19 16-0727 MLF 7 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,800.24 765.04 
    For Work In Restricted Working Space, Add  382.52 

. 
 26 05 19 16-0728 MLF 9 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,055.05 841.28 

    For Work In Restricted Working Space, Add  420.64 
. 

 26 05 19 16-0729 MLF 12 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 2,444.81 955.91 
    For Work In Restricted Working Space, Add  477.96 

. 
 26 05 19 16-0730 MLF 15 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,092.28 1,168.39 

    For Work In Restricted Working Space, Add  584.20 
. 

 26 05 19 16-0731 MLF 19 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,534.34 1,274.67 
    For Work In Restricted Working Space, Add  637.33 

. 
 26 05 19 16-0732 MLF 25 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,187.43 1,314.52 

    For Work In Restricted Working Space, Add  657.26 
. 

 26 05 19 16-0733 MLF 30 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,135.67 1,642.18 
    For Work In Restricted Working Space, Add  821.09 

. 
 26 05 19 16-0734 MLF 37 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,160.38 1,919.19 

    For Work In Restricted Working Space, Add  959.60 
. 

 26 05 19 16-0735 MLF 2 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,033.40 471.38 
    For Work In Restricted Working Space, Add  235.50 

. 
 26 05 19 16-0736 MLF 3 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,197.55 526.92 

    For Work In Restricted Working Space, Add  263.46 
. 

 26 05 19 16-0737 MLF 4 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,395.43 606.61 
    For Work In Restricted Working Space, Add  303.31 

. 
 26 05 19 16-0738 MLF 5 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,580.46 660.85 

    For Work In Restricted Working Space, Add  330.43 
. 

 26 05 19 16-0739 MLF 7 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,998.64 805.32 
    For Work In Restricted Working Space, Add  402.66 

. 
 26 05 19 16-0740 MLF 9 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,292.07 885.57 

    For Work In Restricted Working Space, Add  442.78 
. 

 26 05 19 16-0741 MLF 12 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 2,741.56 1,006.23 
    For Work In Restricted Working Space, Add  503.11 

. 
 26 05 19 16-0742 MLF 15 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,480.91 1,229.83 

    For Work In Restricted Working Space, Add  614.92 
. 

 26 05 19 16-0743 MLF 19 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,998.43 1,341.63 
    For Work In Restricted Working Space, Add  670.82 

. 
 26 05 19 16-0744 MLF 25 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,801.87 1,383.70 

    For Work In Restricted Working Space, Add  691.85 
. 

 26 05 19 16-0745 MLF 30 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,879.26 1,728.52 
    For Work In Restricted Working Space, Add  864.26 

. 
 26 05 19 16-0746 MLF 37 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,069.15 2,020.20 

    For Work In Restricted Working Space, Add  1,010.10 
. 

 26 05 19 16-0747 MLF 2 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,121.68 492.04 
    For Work In Restricted Working Space, Add  246.02 

. 
 26 05 19 16-0748 MLF 3 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,342.35 553.48 

    For Work In Restricted Working Space, Add  276.74 
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. 
 26 05 19 16-0749 MLF 4 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,574.80 632.63 

    For Work In Restricted Working Space, Add  316.31 
. 

 26 05 19 16-0750 MLF 5 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,774.26 681.34 
    For Work In Restricted Working Space, Add  340.67 

. 
 26 05 19 16-0751 MLF 7 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,367.81 835.20 

    For Work In Restricted Working Space, Add  417.60 
. 

 26 05 19 16-0752 MLF 9 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,732.38 922.46 
    For Work In Restricted Working Space, Add  461.33 

. 
 26 05 19 16-0753 MLF 12 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,359.87 1,029.47 

    For Work In Restricted Working Space, Add  514.73 
. 

 26 05 19 16-0754 MLF 15 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,013.17 1,229.65 
    For Work In Restricted Working Space, Add  614.92 

. 
 26 05 19 16-0755 MLF 19 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,828.21 1,428.90 

    For Work In Restricted Working Space, Add  714.26 
. 

 26 05 19 16-0756 MLF 25 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,025.79 1,670.58 
    For Work In Restricted Working Space, Add  835.48 

. 
 26 05 19 16-0757 MLF 30 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,009.40 1,866.88 

    For Work In Restricted Working Space, Add  933.44 
. 

 26 05 19 16-0758 MLF 37 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 8,449.17 2,181.81 
    For Work In Restricted Working Space, Add  1,090.91 

. 
 26 05 19 16-0759 MLF 2 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,309.91 526.92 

    For Work In Restricted Working Space, Add  263.46 
. 

 26 05 19 16-0760 MLF 3 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,568.66 583.00 
    For Work In Restricted Working Space, Add  291.41 

. 
 26 05 19 16-0761 MLF 4 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,910.51 670.82 

    For Work In Restricted Working Space, Add  335.41 
. 

 26 05 19 16-0762 MLF 5 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,165.79 713.99 
    For Work In Restricted Working Space, Add  356.99 

. 
 26 05 19 16-0763 MLF 7 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,861.78 851.26 

    For Work In Restricted Working Space, Add  425.63 
. 

 26 05 19 16-0764 MLF 9 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,534.04 1,006.23 
    For Work In Restricted Working Space, Add  503.11 

. 
 26 05 19 16-0765 MLF 12 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,304.89 1,135.18 

    For Work In Restricted Working Space, Add  567.59 
. 

 26 05 19 16-0766 MLF 15 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,127.56 1,302.34 
    For Work In Restricted Working Space, Add  651.17 

. 
 26 05 19 16-0767 MLF 19 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,067.75 1,476.13 

    For Work In Restricted Working Space, Add  738.06 
. 

 26 05 19 16-0768 MLF 25 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,783.95 1,725.20 
    For Work In Restricted Working Space, Add  862.60 

. 
 26 05 19 16-0769 MLF 30 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 9,012.52 2,016.33 

    For Work In Restricted Working Space, Add  1,008.16 
. 

 26 05 19 16-0770 MLF 37 Conductor #12 AWG, Stranded, Type TC Control Cable .......................................................................................... 10,906.43 2,356.71 
    For Work In Restricted Working Space, Add  1,178.36 

. 
 26 05 19 16-0771 MLF 2 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,567.09 553.48 

    For Work In Restricted Working Space, Add  276.74 
. 

 26 05 19 16-0772 MLF 3 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,963.17 606.98 
    For Work In Restricted Working Space, Add  303.31 

. 
 26 05 19 16-0773 MLF 4 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,395.03 691.85 

    For Work In Restricted Working Space, Add  345.93 
. 

 26 05 19 16-0774 MLF 5 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,788.50 750.52 
    For Work In Restricted Working Space, Add  375.26 

. 
 26 05 19 16-0775 MLF 7 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,781.88 942.02 

    For Work In Restricted Working Space, Add  471.01 
. 

 26 05 19 16-0776 MLF 9 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 4,489.57 1,054.37 
    For Work In Restricted Working Space, Add  527.19 

. 
 26 05 19 16-0777 MLF 12 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,231.45 1,229.83 

    For Work In Restricted Working Space, Add  614.92 
. 

 26 05 19 16-0778 MLF 15 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,188.09 1,406.39 
    For Work In Restricted Working Space, Add  703.20 

. 
 26 05 19 16-0779 MLF 19 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,346.50 1,594.02 

    For Work In Restricted Working Space, Add  797.01 
. 

 26 05 19 16-0780 MLF 25 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 9,486.23 1,863.01 
    For Work In Restricted Working Space, Add  931.51 

. 
 26 05 19 16-0781 MLF 30 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 10,976.54 2,177.39 

    For Work In Restricted Working Space, Add  1,088.69 
. 

 26 05 19 16-0782 MLF 37 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 13,314.56 2,545.45 
    For Work In Restricted Working Space, Add  1,272.72 

XXXXXXX 
. 
 26 05 19 16-0783  ACSR (Aluminum Conductor Steel Reinforced) (26 05 19 16-0011) 

Note: Concentric lay stranded Class A galvanizing installed on poles, aerially. 
. 
. 
 26 05 19 16-0784  ACSR Cable (26 05 19 16-0783) 
. 
. 

 26 05 19 16-0785 MLF #4 AWG, ACSR Cable Swan 6/1, Aluminum Cable, Installed On Poles (Aerial) .............................................................. 1,340.11 469.52 
. 

 26 05 19 16-0786 MLF #4 AWG, ACSR Cable Swanate 7/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 1,408.08 487.53 
. 

 26 05 19 16-0787 MLF #2 AWG, ACSR Cable Sparrow 6/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 1,492.54 506.30 
. 

 26 05 19 16-0788 MLF #2 AWG, ACSR Cable Sparate 7/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 1,561.08 524.64 
. 

 26 05 19 16-0789 MLF 1/0 AWG, ACSR Cable Raven 6/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................... 1,680.28 542.43 
. 

 26 05 19 16-0790 MLF 2/0 AWG, ACSR Cable Quail 6/1, Aluminum Cable, Installed On Poles (Aerial) ............................................................. 1,933.84 614.90 
. 

 26 05 19 16-0791 MLF 3/0 AWG, ACSR Cable Pigeon 6/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................... 2,201.01 685.74 
. 

 26 05 19 16-0792 MLF 4/0 AWG, ACSR Cable Penguin 6/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 2,487.94 757.56 
. 

 26 05 19 16-0793 MLF 336 AWG ACSR Cable Merlin 18/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 3,035.01 973.55 
. 

 26 05 19 16-0794 MLF 477 AWG, ACSR Cable Hawk 26/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 3,465.29 1,116.75 
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XXXXXXX 
. 
 26 05 19 16-0795  All Aluminum Conductors (26 05 19 16-0783) 
. 
. 

 26 05 19 16-0796 MLF 795.0 ACSR Conductor Aluminum ................................................................................................................................. 25,622.53 9,255.42 

XXXXXXX 
. 
 26 05 19 16-0797  Single Conductor Installed On Poles (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0798  Bare Stranded Conductor (26 05 19 16-0797) 
. 
. 

 26 05 19 16-0799 MLF #12 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,228.99 397.81 
. 

 26 05 19 16-0800 MLF #10 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,460.56 433.62 
. 

 26 05 19 16-0801 MLF #8 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 1,693.28 469.85 
. 

 26 05 19 16-0802 MLF #6 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 2,118.43 506.30 
. 

 26 05 19 16-0803 MLF #4 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 2,621.85 542.86 
. 

 26 05 19 16-0804 MLF #2 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 3,835.19 651.13 
. 

 26 05 19 16-0805 MLF #1 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 4,423.10 723.28 
. 

 26 05 19 16-0806 MLF 1/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 5,067.27 794.12 
. 

 26 05 19 16-0807 MLF 2/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 6,873.86 941.88 
. 

 26 05 19 16-0808 MLF 3/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 8,379.45 1,082.91 
. 

 26 05 19 16-0809 MLF 4/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 8,952.70 1,227.30 
. 

 26 05 19 16-0810 MLF 250 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 11,400.23 1,446.44 
. 

 26 05 19 16-0811 MLF 300 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 11,634.44 1,522.60 
. 

 26 05 19 16-0812 MLF 350 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 14,719.99 1,594.52 
. 

 26 05 19 16-0813 MLF 400 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 16,331.80 1,659.95 
. 

 26 05 19 16-0814 MLF 500 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 19,169.13 1,730.78 

XXXXXXX 
. 
 26 05 19 16-0815  Insulated Stranded Conductor (26 05 19 16-0797) 
. 
. 

 26 05 19 16-0816 MLF #12 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 1,349.24 397.81 
. 

 26 05 19 16-0817 MLF #10 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 1,615.72 433.62 
. 

 26 05 19 16-0818 MLF #8 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 1,999.59 469.85 
. 

 26 05 19 16-0819 MLF #6 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,176.41 506.30 
. 

 26 05 19 16-0820 MLF #4 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,710.31 542.86 
. 

 26 05 19 16-0821 MLF #2 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 3,707.45 651.13 
. 

 26 05 19 16-0822 MLF #1 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 4,410.35 723.28 
. 

 26 05 19 16-0823 MLF 1/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 5,245.14 794.12 
. 

 26 05 19 16-0824 MLF 2/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 6,327.65 941.88 
. 

 26 05 19 16-0825 MLF 3/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 7,618.08 1,082.91 
. 

 26 05 19 16-0826 MLF 4/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 9,012.10 1,227.30 
. 

 26 05 19 16-0827 MLF 250 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 11,036.82 1,446.44 
. 

 26 05 19 16-0828 MLF 300 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 12,596.38 1,522.60 
. 

 26 05 19 16-0829 MLF 350 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 13,861.90 1,594.52 
. 

 26 05 19 16-0830 MLF 400 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 15,620.33 1,659.95 
. 

 26 05 19 16-0831 MLF 500 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 17,655.85 1,730.78 

XXXXXXX 
. 
 26 05 19 16-0832  Bare Solid Conductor (26 05 19 16-0797) 
. 
. 

 26 05 19 16-0833 MLF #12 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles.................................................................... 1,228.99 397.81 
. 

 26 05 19 16-0834 MLF #8 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles...................................................................... 1,693.28 469.85 
. 

 26 05 19 16-0835 MLF #6 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles...................................................................... 2,118.43 506.30 
. 

 26 05 19 16-0836 MLF #4 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles...................................................................... 2,585.30 542.86 

XXXXXXX 
. 
 26 05 23  Control-Voltage Electrical Power Cables (26 05) 
. 
. 
 26 05 23 00-0001  Cable For HVAC System Controls (26 05 23) 
. 
. 
 26 05 23 00-0002  Low Voltage Thermostat Cable To 300 Volt (26 05 23 00-0001) 

Note: For surface or conduit installation. 
. 
. 

 26 05 23 00-0003 MLF #20/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 426.21 117.62 
. 

 26 05 23 00-0004 MLF #20/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 493.00 123.89 
. 

 26 05 23 00-0005 MLF #20/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 536.39 130.99 
. 

 26 05 23 00-0006 MLF #20/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 656.21 136.53 
. 

 26 05 23 00-0007 MLF #20/6 Conductor, Low Volt Thermostat Cable .................................................................................................................... 689.26 142.99 
. 

 26 05 23 00-0008 MLF #20/7 Conductor, Low Volt Thermostat Cable .................................................................................................................... 762.55 148.93 
. 

 26 05 23 00-0009 MLF #20/8 Conductor, Low Volt Thermostat Cable .................................................................................................................... 825.56 154.88 
. 

 26 05 23 00-0010 MLF #20/9 Conductor, Low Volt Thermostat Cable .................................................................................................................... 900.75 161.06 
. 

 26 05 23 00-0011 MLF #20/10 Conductor, Low Volt Thermostat Cable .................................................................................................................. 973.67 165.90 
. 

 26 05 23 00-0012 MLF #18/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 469.19 117.62 
. 

 26 05 23 00-0013 MLF #18/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 569.67 123.89 
. 

 26 05 23 00-0014 MLF #18/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 658.03 130.99 
. 

 26 05 23 00-0015 MLF #18/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 706.42 136.53 
. 

 26 05 23 00-0016 MLF #18/6 Conductor, Low Volt Thermostat Cable .................................................................................................................... 790.13 142.99 
. 

 26 05 23 00-0017 MLF #18/7 Conductor, Low Volt Thermostat Cable .................................................................................................................... 808.87 148.93 
. 

 26 05 23 00-0018 MLF #18/8 Conductor, Low Volt Thermostat Cable .................................................................................................................... 896.24 154.88 
. 

 26 05 23 00-0019 MLF #18/9 Conductor, Low Volt Thermostat Cable ................................................................................................................. 1,070.33 161.06 
. 

 26 05 23 00-0020 MLF #18/10 Conductor, Low Volt Thermostat Cable ............................................................................................................... 1,182.83 165.90 

XXXXXXX 
. 
 26 05 26  Grounding and Bonding for Electrical Systems (26 05) 
. 
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. 
 26 05 26 00-0001  Conductors, Straps And Conduit Jumpers (26 05 26) 
. 
. 
 26 05 26 00-0002  Single Conductor (26 05 26 00-0001) 
. 
. 
 26 05 26 00-0003  Copper Bare Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0004 MLF 12 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 570.59 190.51 
. 

 26 05 26 00-0005 MLF 10 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 780.41 190.51 
. 

 26 05 26 00-0006 MLF 8 AWG Copper Bare Single Stranded Conductor ............................................................................................................... 991.00 229.49 
. 

 26 05 26 00-0007 MLF 6 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,415.74 229.49 
. 

 26 05 26 00-0008 MLF 4 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,946.92 277.10 
. 

 26 05 26 00-0009 MLF 2 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 3,144.27 277.10 
. 

 26 05 26 00-0010 MLF 1 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 3,660.56 333.40 
. 

 26 05 26 00-0011 MLF 1/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 4,301.22 333.40 
. 

 26 05 26 00-0012 MLF 2/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 6,102.11 419.99 
. 

 26 05 26 00-0013 MLF 3/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 7,560.26 419.99 
. 

 26 05 26 00-0014 MLF 4/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 7,972.74 558.55 
. 

 26 05 26 00-0015 MLF 250 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 10,319.86 558.55 
. 

 26 05 26 00-0016 MLF 300 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 10,320.74 645.15 
. 

 26 05 26 00-0017 MLF 350 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 14,038.76 645.15 
. 

 26 05 26 00-0018 MLF 500 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 19,247.79 796.69 

XXXXXXX 
. 
 26 05 26 00-0019  Copper Insulated Single Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0020 MLF 12 AWG Copper Insulated Single Stranded Conductor ................................................................................................... 1,161.76 259.79 
. 

 26 05 26 00-0021 MLF 10 AWG Copper Insulated Single Stranded Conductor ................................................................................................... 1,210.88 259.79 
. 

 26 05 26 00-0022 MLF 8 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,577.64 259.79 
. 

 26 05 26 00-0023 MLF 6 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,765.33 450.30 
. 

 26 05 26 00-0024 MLF 4 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 2,436.84 450.30 
. 

 26 05 26 00-0025 MLF 2 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 3,507.15 450.30 
. 

 26 05 26 00-0026 MLF 1 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 4,274.01 788.03 
. 

 26 05 26 00-0027 MLF 1/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 5,249.41 788.03 
. 

 26 05 26 00-0028 MLF 2/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 6,206.79 788.03 
. 

 26 05 26 00-0029 MLF 3/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 7,458.89 788.03 
. 

 26 05 26 00-0030 MLF 4/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 8,853.95 1,030.49 
. 

 26 05 26 00-0031 MLF 250 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 10,790.89 1,030.49 
. 

 26 05 26 00-0032 MLF 300 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 12,629.26 1,030.49 
. 

 26 05 26 00-0033 MLF 350 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 14,647.40 1,602.04 
. 

 26 05 26 00-0034 MLF 500 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 19,296.14 1,602.04 

XXXXXXX 
. 
 26 05 26 00-0035  Copper Bare Single Solid Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0036 MLF 12 AWG Copper Bare Single Solid Conductor .................................................................................................................... 570.59 190.51 
. 

 26 05 26 00-0037 MLF 10 AWG Copper Bare Single Solid Conductor .................................................................................................................... 780.41 190.51 
. 

 26 05 26 00-0038 MLF 8 AWG Copper Bare Single Solid Conductor ...................................................................................................................... 991.00 229.49 
. 

 26 05 26 00-0039 MLF 6 AWG Copper Bare Single Solid Conductor ................................................................................................................... 1,415.74 229.49 
. 

 26 05 26 00-0040 MLF 4 AWG Copper Bare Single Solid Conductor ................................................................................................................... 1,946.92 277.10 
. 

 26 05 26 00-0041 MLF 2 AWG Copper Bare Single Solid Conductor ................................................................................................................... 3,144.27 277.10 
. 

 26 05 26 00-0042 MLF 1/0 AWG Copper Bare Single Solid Conductor ................................................................................................................ 4,301.22 333.40 
. 

 26 05 26 00-0043 MLF 4/0 AWG Copper Bare Single Solid Conductor ................................................................................................................ 7,972.74 441.64 

XXXXXXX 
. 
 26 05 26 00-0044  Aluminum Bare Single Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0045 MLF 8 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 544.70 229.49 
. 

 26 05 26 00-0046 MLF 6 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 594.27 229.49 
. 

 26 05 26 00-0047 MLF 4 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 670.79 277.10 
. 

 26 05 26 00-0048 MLF 2 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 825.31 277.10 
. 

 26 05 26 00-0049 MLF 1 AWG Aluminum Bare Single Stranded Conductor ........................................................................................................... 938.18 333.40 
. 

 26 05 26 00-0050 MLF 1/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,074.36 333.40 
. 

 26 05 26 00-0051 MLF 2/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,223.28 419.99 
. 

 26 05 26 00-0052 MLF 3/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,399.34 419.99 
. 

 26 05 26 00-0053 MLF 4/0 AWG Aluminum Bare Single Stranded Conductor ..................................................................................................... 1,668.70 558.55 
. 

 26 05 26 00-0054 MLF 250 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 1,859.98 558.55 
. 

 26 05 26 00-0055 MLF 300 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 2,180.43 645.15 
. 

 26 05 26 00-0056 MLF 350 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 2,455.98 645.15 
. 

 26 05 26 00-0057 MLF 500 MCM Aluminum Bare Single Stranded Conductor .................................................................................................... 2,897.87 796.69 

XXXXXXX 
. 
 26 05 26 00-0058  Aluminum Bare Single Solid Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0059 MLF 8 AWG Aluminum Bare Single Solid Conductor .................................................................................................................. 544.70 229.49 
. 

 26 05 26 00-0060 MLF 6 AWG Aluminum Bare Single Solid Conductor .................................................................................................................. 594.27 229.49 
. 

 26 05 26 00-0061 MLF 4 AWG Aluminum Bare Single Solid Conductor .................................................................................................................. 670.79 277.10 
. 

 26 05 26 00-0062 MLF 2 AWG Aluminum Bare Single Solid Conductor .................................................................................................................. 825.31 277.10 
. 

 26 05 26 00-0063 MLF 1 AWG Aluminum Bare Single Solid Conductor .................................................................................................................. 903.23 441.64 
. 

 26 05 26 00-0064 MLF 1/0 AWG Aluminum Bare Single Solid Conductor ............................................................................................................ 1,074.36 441.64 
. 

 26 05 26 00-0065 MLF 2/0 AWG Aluminum Bare Single Solid Conductor ............................................................................................................ 1,136.70 419.99 
. 

 26 05 26 00-0066 MLF 3/0 AWG Aluminum Bare Single Solid Conductor ............................................................................................................ 1,225.02 419.99 
. 

 26 05 26 00-0067 MLF 4/0 AWG Aluminum Bare Single Solid Conductor ............................................................................................................ 1,668.70 558.55 
. 

 26 05 26 00-0068 MLF 250 MCM Aluminum Bare Single Solid Conductor ........................................................................................................... 1,859.98 558.55 
. 

 26 05 26 00-0069 MLF 300 MCM Aluminum Bare Single Solid Conductor ........................................................................................................... 2,180.43 645.15 
. 

 26 05 26 00-0070 MLF 350 MCM Aluminum Bare Single Solid Conductor ........................................................................................................... 2,455.98 645.15 
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. 
 26 05 26 00-0071 MLF 500 MCM Aluminum Bare Single Solid Conductor ........................................................................................................... 2,897.87 796.69 

XXXXXXX 
. 
 26 05 26 00-0072  Aluminum Smooth Woven Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0073 LF 10 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 2.31 0.69 
. 

 26 05 26 00-0074 LF 16 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 2.55 0.77 
. 

 26 05 26 00-0075 LF 24 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 3.03 0.88 
. 

 26 05 26 00-0076 LF 26 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 3.05 0.90 
. 

 26 05 26 00-0077 LF 28 Strand x 14 AWG Smooth Weave Aluminum Conductor ................................................................................................... 3.20 0.94 

XXXXXXX 
. 
 26 05 26 00-0078  Copper Flexible Braid Connector Jumper Strap (26 05 26 00-0001) 

Note: Manufactured from flat extra flexible tinned braid. Ferrules are tin plated pure electrolytic copper with 2 
holes, on each end. 

. 

. 
 26 05 26 00-0079 EA 100 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 114.32 25.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 
. 

 26 05 26 00-0080 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 196.23 30.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 05 26 00-0081 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 18" Length ......................................................................................... 250.53 30.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 
. 

 26 05 26 00-0082 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 24" Length ......................................................................................... 304.10 30.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 05 26 00-0083 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 263.96 32.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.72 
. 

 26 05 26 00-0084 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 18" Length ......................................................................................... 342.08 32.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.72 

. 
 26 05 26 00-0085 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 24" Length ......................................................................................... 409.96 32.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.72 
. 

 26 05 26 00-0086 EA 600 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 342.99 41.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.99 

. 
 26 05 26 00-0087 EA 800 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 412.49 50.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

XXXXXXX 
. 
 26 05 26 00-0088  Bonding Jumper For Metallic Conduit (26 05 26 00-0001) 
. 
. 

 26 05 26 00-0089 EA  1/2" To 1" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................... 153.90 55.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.56 

. 
 26 05 26 00-0090 EA  1-1/4" To 2" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................ 189.60 55.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.84 
. 

 26 05 26 00-0091 EA  2-1/2" To 4" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................ 276.52 85.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.90 

. 
 26 05 26 00-0092 EA  5" To 6" Conductor, Bonding Jumper, Metallic Conduit ...................................................................................................... 407.40 85.84 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.10 

XXXXXXX 
. 
 26 05 26 00-0093  Ground Rods (26 05 26) 
. 
. 
 26 05 26 00-0094  Copper-Clad Ground Rods (26 05 26 00-0093) 
. 
. 

 26 05 26 00-0095 EA 1/2" Diameter x 8' Long Copper-Clad Ground Rods ............................................................................................................. 89.91 75.73 
. 

 26 05 26 00-0096 EA 5/8" Diameter x 8' Long Copper-Clad Ground Rods ............................................................................................................. 94.24 75.73 
. 

 26 05 26 00-0097 EA 3/4" Diameter x 8' Long Copper-Clad Ground Rods ........................................................................................................... 111.75 75.73 
. 

 26 05 26 00-0098 EA 1/2" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 106.09 75.73 
. 

 26 05 26 00-0099 EA 5/8" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 111.51 75.73 
. 

 26 05 26 00-0100 EA 3/4" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 133.39 75.73 

XXXXXXX 
. 
 26 05 26 00-0101  Copper Grounding Shaft (26 05 26 00-0093) 
. 
. 

 26 05 26 00-0102 EA 2-1/8" Diameter x 10' Long Copper Grounding Shaft .......................................................................................................... 277.10 75.73 
. 

 26 05 26 00-0103 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 10' Horizontal Copper Grounding Shaft ................................................................. 344.07 75.73 
. 

 26 05 26 00-0104 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 20' Horizontal Copper Grounding Shaft ................................................................. 530.28 75.73 

XXXXXXX 
. 
 26 05 26 00-0105  Ground Access Wells (26 05 26 00-0093) 
. 
. 
 26 05 26 00-0106  Precast Ground Access Wells (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0107 EA 8" Diameter x 24" Deep Precast Ground Access Well ........................................................................................................ 213.11  
Note: With cast iron grate. 

. 
 26 05 26 00-0108 EA 10" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 221.88  

Note: With cast iron grate. 
. 

 26 05 26 00-0109 EA 12" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 615.47  
Note: With cast iron grate. 

. 
 26 05 26 00-0110 EA 18" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 624.23  

Note: With cast iron grate. 

XXXXXXX 
. 
 26 05 26 00-0111  Polyvinyl Chloride (PVC) Ground Access Well (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0112 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 427.52  
Note: Schedule 40 with cast iron grated cover. 

. 
 26 05 26 00-0113 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 502.15  

Note: Schedule 40 with cast iron grated cover. 
. 

 26 05 26 00-0114 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 930.91  
Note: Schedule 40 with cast iron grated cover. 
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. 
 26 05 26 00-0115 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 408.72  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0116 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 479.09  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0117 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 892.84  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0118 EA 8" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ............................................................................. 229.71  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0119 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 245.71  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0120 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 259.54  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0121 EA 8" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ................................. 177.13  

. 
 26 05 26 00-0122 EA 10" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ............................... 260.86  

. 
 26 05 26 00-0123 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 458.85  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0124 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 608.93  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0125 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 369.81  

Note: Schedule 40 with plastic cover. 
. 

 26 05 26 00-0126 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 536.15  
Note: Schedule 40 with plastic cover. 

. 
 26 05 26 00-0127 EA 10" Diameter x 36" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 566.78  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0128 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 690.37  
Note: With cast iron grate, heavy duty. 

. 
 26 05 26 00-0129 EA 12" Diameter x 12" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 306.49  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0130 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 533.95  
Note: With cast iron grate, heavy duty. 

. 
 26 05 26 00-0131 EA 12" Diameter x 30" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 574.72  

Note: With cast iron grate, heavy duty. 

XXXXXXX 
. 
 26 05 26 00-0132  Polymer Concrete Ground Access Well (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0133 EA 12" x 12" x 12" Polymer Concrete Ground Access Well ...................................................................................................... 390.32  
. 

 26 05 26 00-0134 EA 12" x 12" x 12" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 427.32  
. 

 26 05 26 00-0135 EA 12" x 12" x 18" Polymer Concrete Ground Access Well ...................................................................................................... 429.52  
. 

 26 05 26 00-0136 EA 12" x 12" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 470.19  
. 

 26 05 26 00-0137 EA 12" x 12" x 24" Polymer Concrete Ground Access Well ...................................................................................................... 470.17  
. 

 26 05 26 00-0138 EA 12" x 12" x 24" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 514.87  
. 

 26 05 26 00-0139 EA 13" x 24" x 18" Polymer Concrete Ground Access Well ...................................................................................................... 624.06  
. 

 26 05 26 00-0140 EA 13" x 24" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 684.88  

XXXXXXX 
. 
 26 05 26 00-0141  High Density Polyethylene (HDPE) Ground Access Well (26 05 26 00-0105) 
. 
. 

 26 05 26 00-0142 EA 9" Diameter x 10" Deep High Density Polyethylene (HDPE) Ground Access Well ............................................................. 147.10  
Note: With cover. 

. 
 26 05 26 00-0143 EA 14" Diameter x 18" Deep High Density Polyethylene (HDPE) Ground Access Well ........................................................... 203.75  

Note: With cover. 

XXXXXXX 
. 
 26 05 26 00-0144  Ground Rod Clamps And Fittings (26 05 26) 
. 
. 
 26 05 26 00-0145  Bronze Ground Rod Clamp (26 05 26 00-0144) 
. 
. 

 26 05 26 00-0146 EA 1/2" Bronze Ground Rod Clamp ............................................................................................................................................ 21.29 11.41 
. 

 26 05 26 00-0147 EA 5/8" Bronze Ground Rod Clamp ............................................................................................................................................ 22.39 11.41 
. 

 26 05 26 00-0148 EA 3/4" Bronze Ground Rod Clamp ............................................................................................................................................ 23.94 11.41 

XXXXXXX 
. 
 26 05 26 00-0149  Bronze Pipe Clamps (26 05 26 00-0144) 
. 
. 

 26 05 26 00-0150 EA 1/2" To 1" Bronze Pipe Ground Clamps ................................................................................................................................ 27.47 18.98 
. 

 26 05 26 00-0151 EA 1-1/4" To 2" Bronze Ground Clamps For Pipe ...................................................................................................................... 35.21 22.72 
. 

 26 05 26 00-0152 EA 2-1/2" To 3" Bronze Ground Clamps For Pipe ...................................................................................................................... 53.79 26.56 
. 

 26 05 26 00-0153 EA 2-1/2" To 4" Bronze Ground Clamps For Pipe ...................................................................................................................... 65.48 34.13 
. 

 26 05 26 00-0154 EA 4" To 6" Bronze Ground Clamps For Pipe .......................................................................................................................... 100.80 49.28 

XXXXXXX 
. 
 26 05 26 00-0155  Grounding Fittings (26 05 26 00-0144) 
. 
. 
 26 05 26 00-0156  Embedded Fittings (26 05 26 00-0155) 
. 
. 

 26 05 26 00-0157 EA  Ground Insert With Two 3/8 x 16 Holes #2 To 250 MCM Cable Range, Embedded ........................................................... 143.51  
. 

 26 05 26 00-0158 EA  Ground Insert With Four 3/8 x 16 Holes #2 To 250 MCM Cable Range, Embedded .......................................................... 153.41  
. 

 26 05 26 00-0159 EA  Ground Insert With Four  3/8 x 16 Holes 250 To 500 MCM Cable Range, Embedded ....................................................... 170.99  
. 

 26 05 26 00-0160 EA  #8 To 1 AWG, Copper To Aluminum, Grounding Wire Splice ............................................................................................. 134.83  
. 

 26 05 26 00-0161 EA  1/0 To 3/0 AWG, Copper To Aluminum, Grounding Wire Splice ......................................................................................... 161.52  
. 

 26 05 26 00-0162 EA  4/0 To 300 MCM, Copper To Aluminum, Grounding Wire Splice ........................................................................................ 189.63  
. 

 26 05 26 00-0163 EA 350 To 500 MCM, Copper To Aluminum, Grounding Wire Splice ....................................................................................... 214.13  

XXXXXXX 
. 
 26 05 26 00-0164  Ground Rod Receptacle (26 05 26 00-0155) 
. 
. 

 26 05 26 00-0165 EA 1/2" Ground Rod Receptacle .............................................................................................................................................. 310.96 105.02 
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. 
 26 05 26 00-0166 EA 5/8" Ground Rod Receptacle .............................................................................................................................................. 325.67 107.98 

. 
 26 05 26 00-0167 EA 3/4" Ground Rod Receptacle .............................................................................................................................................. 340.71 110.91 

XXXXXXX 
. 
 26 05 26 00-0168  Ground Kits For Circuit Breaker Panels (26 05 26 00-0155) 
. 
. 

 26 05 26 00-0169 EA  14-8 AWG Copper Ground Kit .............................................................................................................................................. 69.15 25.25 
. 

 26 05 26 00-0170 EA  12-8 AWG Aluminum Ground Kit .......................................................................................................................................... 65.57 25.25 
. 

 26 05 26 00-0171 EA  14-4 AWG Copper Ground Kit .............................................................................................................................................. 77.48 25.25 
. 

 26 05 26 00-0172 EA  12-4 AWG Aluminum Ground Kit .......................................................................................................................................... 76.12 25.25 

XXXXXXX 
. 
 26 05 26 00-0173  Insulated Grounding Bars (26 05 26 00-0144) 
. 
. 

 26 05 26 00-0174 EA  1/2" x 4" x 10" Insulated Ground Bar ................................................................................................................................... 298.02 25.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.44 

. 
 26 05 26 00-0175 EA  Insulated Ground Bar SK 9560 1/2" x 4" x 20" .................................................................................................................... 314.11 25.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.44 

XXXXXXX 
. 
 26 05 26 00-0176  Ground Conductor Bonding (26 05 26) 
. 
. 
 26 05 26 00-0177  Ground Conductor Bonding (26 05 26 00-0176) 
. 
. 
 26 05 26 00-0178  Splice, Lug, Ground Rod, Rebar Or Structural Steel Cadweld (26 05 26 00-0177) 
. 
. 

 26 05 26 00-0179 EA Up To #6 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ......................................... 114.68  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0180 EA #4 To #1 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel .......................................... 124.78  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0181 EA 1/0 To 4/0 AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ........................................ 134.88  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0182 EA 250 To 1,000 MCM AWG Cadweld Connection For Splice, Lug, Ground Rod, Rebar Or Structural Steel ......................... 195.46  

Note: Includes molds, materials and all necessary tools to make connections. 

XXXXXXX 
. 
 26 05 26 00-0183  Tee, Wye Or Cross Cadweld (26 05 26 00-0177) 
. 
. 

 26 05 26 00-0184 EA Up To #6 AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................................ 129.83  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0185 EA #4 To #1 AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................................ 150.02  

Note: Includes molds, materials and all necessary tools to make connections. 
. 

 26 05 26 00-0186 EA 1/0 To 4/0 AWG Cadweld Connection For Tee, Wye Or Cross .......................................................................................... 185.37  
Note: Includes molds, materials and all necessary tools to make connections. 

. 
 26 05 26 00-0187 EA 250 To 1,000 MCM AWG Cadweld Connection For Tee, Wye Or Cross ............................................................................ 225.75  

Note: Includes molds, materials and all necessary tools to make connections. 

XXXXXXX 
. 
 26 05 26 00-0188  Grounding Equipment (26 05 26) 
. 
. 
 26 05 26 00-0189  Special Grounding Equipment (26 05 26 00-0188) 
. 
. 
 26 05 26 00-0190  Ground Reels And Ground Bus (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0191 EA  Ground Reel With 50' Of Galvanized Steel Cable ............................................................................................................... 725.79  

XXXXXXX 
. 
 26 05 26 00-0192  Copper Bars (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0193 LF  1/4" x 2" Copper Bar ............................................................................................................................................................. 41.45  

XXXXXXX 
. 
 26 05 26 00-0194  Phenolic Insulators (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0195 EA  2" x 2" x 1" Long Phenolic Insulators .................................................................................................................................... 27.66  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

XXXXXXX 
. 
 26 05 26 00-0196  Grounding Studs (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0197 EA  Ball Grounding Stud .............................................................................................................................................................. 39.90  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.04 

XXXXXXX 
. 
 26 05 26 00-0198  Equipment Ground Bar Kits (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0199 EA Switch Rating 30 Ground Bar Kit .......................................................................................................................................... 31.39  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 05 26 00-0200 EA Switch Rating 60 Ground Bar Kit .......................................................................................................................................... 40.65  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.67 
. 

 26 05 26 00-0201 EA Switch Rating 100 Ground Bar Kit ........................................................................................................................................ 47.47  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

. 
 26 05 26 00-0202 EA Switch Rating 200 Ground Bar Kit ........................................................................................................................................ 84.39  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 

XXXXXXX 
. 
 26 05 26 00-0203  Panelboard Ground Bar Kits (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0204 EA  Panelboard Ground Bar Kit ................................................................................................................................................. 125.17 7.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

XXXXXXX 
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. 
 26 05 26 00-0205  Circuit Breaker Ground Bar Kits (26 05 26 00-0189) 
. 
. 

 26 05 26 00-0206 EA  3 Circuit, Ground Bar Kit ....................................................................................................................................................... 26.35 4.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

. 
 26 05 26 00-0207 EA  4 Circuit, Ground Bar Kit ....................................................................................................................................................... 25.83 4.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 
. 

 26 05 26 00-0208 EA  7 Circuit, Ground Bar Kit ....................................................................................................................................................... 26.69 4.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

. 
 26 05 26 00-0209 EA  12 Circuit, Ground Bar Kit ..................................................................................................................................................... 30.26 5.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.15 
. 

 26 05 26 00-0210 EA  20 Circuit, Ground Bar Kit ..................................................................................................................................................... 34.52 5.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.76 

. 
 26 05 26 00-0211 EA  24 Circuit, Ground Bar Kit ..................................................................................................................................................... 38.09 6.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.36 
. 

 26 05 26 00-0212 EA  30 Circuit, Ground Bar Kit ..................................................................................................................................................... 42.49 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.27 

. 
 26 05 26 00-0213 EA  54 Circuit, Ground Bar Kit ..................................................................................................................................................... 49.13 8.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.48 
. 

 26 05 26 00-0214 EA  24 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug......................................................................................... 55.49 6.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.36 

. 
 26 05 26 00-0215 EA  30 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug......................................................................................... 61.27 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.27 
. 

 26 05 26 00-0216 EA  54 Circuit, Ground Bar Kit With #1 To 4/0 Aluminum/Copper Lug......................................................................................... 68.08 8.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.48 

XXXXXXX 
. 
 26 05 29  Hangers and Supports for Electrical Systems (26 05) 
. 
. 
 26 05 29 00-0001  Metal Framing Channel And Fittings (26 05 29) 
. 
. 
 26 05 29 00-0002  Metal Framing Channel (26 05 29 00-0001) 

Note: Excludes fasteners and accessories. 
. 
. 
 26 05 29 00-0003  14 Gauge Metal Framing Channels (26 05 29 00-0002) 
. 
. 
 26 05 29 00-0004  14 Gauge, Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0005 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................. 17.94 5.54 
. 

 26 05 29 00-0006 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................. 20.19 5.54 
. 

 26 05 29 00-0007 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ............................................................................9.18 2.08 

XXXXXXX 
. 
 26 05 29 00-0008  14 Gauge, 304 Stainless Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0009 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 33.46 5.54 
. 

 26 05 29 00-0010 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 37.23 5.54 
. 

 26 05 29 00-0011 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 51.22 5.54 
. 

 26 05 29 00-0012 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 58.76 5.54 
. 

 26 05 29 00-0013 LF >2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 24.70 2.09 
. 

 26 05 29 00-0014 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel .................................................... 28.47 2.09 

XXXXXXX 
. 
 26 05 29 00-0015  14 Gauge, 316 Stainless Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0016 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel .......................................... 49.73 5.54 
. 

 26 05 29 00-0017 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel .......................................... 83.78 5.54 
. 

 26 05 29 00-0018 LF >2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel ................................................... 40.97 2.09 

XXXXXXX 
. 
 26 05 29 00-0019  12 Gauge Metal Framing Channels (26 05 29 00-0002) 
. 
. 
 26 05 29 00-0020  12 Gauge, Steel Unistrut Channel (26 05 29 00-0019) 
. 
. 

 26 05 29 00-0021 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ................................................................. 19.16 5.54 
. 

 26 05 29 00-0022 EA Up To 1' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 18.75 5.54 
. 

 26 05 29 00-0023 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 18.48 5.54 
. 

 26 05 29 00-0024 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ................................................................ 22.64 5.54 
. 

 26 05 29 00-0025 EA >1' To 2' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 21.81 5.54 
. 

 26 05 29 00-0026 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 21.27 5.54 
. 

 26 05 29 00-0027 LF >2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ......................................................................... 10.40 2.08 
. 

 26 05 29 00-0028 LF >2' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ............................................................................9.99 2.08 
. 

 26 05 29 00-0029 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ............................................................................9.72 2.08 

XXXXXXX 
. 
 26 05 29 00-0030  12 Gauge, 304 Stainless Steel Unistrut Channel (26 05 29 00-0019) 
. 
. 

 26 05 29 00-0031 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 38.48 5.54 
. 

 26 05 29 00-0032 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 44.98 5.54 
. 

 26 05 29 00-0033 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 61.26 5.54 
. 

 26 05 29 00-0034 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 74.27 5.54 
. 

 26 05 29 00-0035 LF >2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 29.72 2.08 
. 

 26 05 29 00-0036 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel .................................................... 36.22 2.08 

XXXXXXX 
. 
 26 05 29 00-0037  Metal Framing Channel Fittings (26 05 29 00-0001) 
. 
. 
 26 05 29 00-0038  Unistrut Channel Closure Strips And Caps (26 05 29 00-0037) 
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. 

. 
 26 05 29 00-0039  Steel Unistrut Channel Closure Strips And Caps (26 05 29 00-0038) 
. 
. 

 26 05 29 00-0040 LF Steel Raceway Closure Strip, Unistrut Channel Fittings ......................................................................................................... 5.19 0.50 
. 

 26 05 29 00-0041 EA Steel End Cap, Unistrut Channel Fittings .............................................................................................................................. 11.77 5.06 

XXXXXXX 
. 
 26 05 29 00-0042  Stainless Steel Unistrut Channel Closure Strips And Caps (26 05 29 00-0038) 
. 
. 

 26 05 29 00-0043 EA Stainless Steel End Cap For Unistrut Channel ..................................................................................................................... 19.85 5.06 

XXXXXXX 
. 
 26 05 29 00-0044  Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0045  Steel Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0044) 
. 
. 

 26 05 29 00-0046 EA 2-Hole, 3-1/4" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 5.23  
. 

 26 05 29 00-0047 EA 3-Hole, 5-3/8" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 5.19  
. 

 26 05 29 00-0048 EA 4-Hole, 7-1/4" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 6.28  

XXXXXXX 
. 
 26 05 29 00-0049  Stainless Steel Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0044) 
. 
. 

 26 05 29 00-0050 EA 2-Hole, 3-1/2" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 17.84  
. 

 26 05 29 00-0051 EA 3-Hole, 5-3/8" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 26.68  
. 

 26 05 29 00-0052 EA 4-Hole, 7-1/4" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 34.17  

XXXXXXX 
. 
 26 05 29 00-0053  90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0054  Steel 90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0053) 
. 
. 

 26 05 29 00-0055 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, Steel, Unistrut Channel Fitting ..................................................................................... 5.06  
. 

 26 05 29 00-0056 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, Steel, Unistrut Channel Fitting ............................................................................... 4.27  
. 

 26 05 29 00-0057 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, Steel, Unistrut Channel Fitting ............................................................................... 7.23  
. 

 26 05 29 00-0058 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, Steel, Unistrut Channel Fitting ............................................................................... 7.13  

XXXXXXX 
. 
 26 05 29 00-0059  Stainless Steel 90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0053) 
. 
. 

 26 05 29 00-0060 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ............................................................ 10.09  
. 

 26 05 29 00-0061 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ............................................................ 12.68  
. 

 26 05 29 00-0062 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ...................................................... 10.71  
. 

 26 05 29 00-0063 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 15.34  
. 

 26 05 29 00-0064 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ...................................................... 13.99  
. 

 26 05 29 00-0065 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 26.07  
. 

 26 05 29 00-0066 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ...................................................... 14.73  
. 

 26 05 29 00-0067 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 21.49  

XXXXXXX 
. 
 26 05 29 00-0068  60 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0069  Steel 60 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0068) 
. 
. 

 26 05 29 00-0070 EA 2-Hole, 1-7/8" x 3-3/8", 60 Degree Angle, Steel, Unistrut Channel Fitting ............................................................................. 10.25  

XXXXXXX 
. 
 26 05 29 00-0071  U-Connector, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0072  Steel, U-Connector, Unistrut Channel Fittings (26 05 29 00-0071) 
. 
. 

 26 05 29 00-0073 EA 3-Hole, 1-5/8" x 13/16", U-Connector, Steel, Unistrut Channel Fitting .................................................................................... 3.76  
. 

 26 05 29 00-0074 EA 5-Hole, 1-5/8" x 1-5/8", U-Connector, Steel, Unistrut Channel Fitting ..................................................................................... 4.17  

XXXXXXX 
. 
 26 05 29 00-0075  Stainless Steel, U-Connector, Unistrut Channel Fittings (26 05 29 00-0071) 
. 
. 

 26 05 29 00-0076 EA 5-Hole, 1-5/8" x 1-5/8", U-Connector, 304 Stainless Steel, Unistrut Channel Fitting ............................................................. 21.34  

XXXXXXX 
. 
 26 05 29 00-0077  Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0078  Steel Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0077) 
. 
. 

 26 05 29 00-0079 EA 3-Hole, Z-Bracket, Steel, Unistrut Channel Fitting ................................................................................................................ 10.51  

XXXXXXX 
. 
 26 05 29 00-0080  Stainless Steel Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0077) 
. 
. 

 26 05 29 00-0081 EA 3-Hole, Z-Bracket, 304 Stainless Steel, Unistrut Channel Fitting .......................................................................................... 41.78  

XXXXXXX 
. 
 26 05 29 00-0082  Standard Pipe And Rigid Conduit Clamps For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex screw and nut. 
. 
. 
 26 05 29 00-0083  Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut Channel (26 05 29 

00-0082) 
Note: Includes hex screw and nut. 

. 

. 
 26 05 29 00-0084 EA 1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................ 4.19 1.52 

. 
 26 05 29 00-0085 EA 3/4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................ 4.21 1.52 

. 
 26 05 29 00-0086 EA 1" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 4.30 1.52 

. 
 26 05 29 00-0087 EA 1-1/4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 5.45 2.02 

. 
 26 05 29 00-0088 EA 1-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 5.92 2.02 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 29 Hangers and Supports for Electrical Systems

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 44 Monterey County Facilities

. 
 26 05 29 00-0089 EA 2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ...............................................................5.97 2.02 

. 
 26 05 29 00-0090 EA 2-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel .........................................................7.32 2.53 

. 
 26 05 29 00-0091 EA 3" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ...............................................................7.74 2.53 

. 
 26 05 29 00-0092 EA 3-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel .........................................................8.14 2.53 

. 
 26 05 29 00-0093 EA 4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ...............................................................8.29 2.53 

XXXXXXX 
. 
 26 05 29 00-0094  304 Stainless Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut 

Channel (26 05 29 00-0082) 
Note: Includes hex screw and nut. 

. 

. 
 26 05 29 00-0095 EA 1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................7.78 1.52 

. 
 26 05 29 00-0096 EA 3/4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................8.76 1.52 

. 
 26 05 29 00-0097 EA 1" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel .........................................9.75 1.52 

. 
 26 05 29 00-0098 EA 1-1/4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 12.07 2.02 

. 
 26 05 29 00-0099 EA 1-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 14.81 2.02 

. 
 26 05 29 00-0100 EA 2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 15.53 2.02 

. 
 26 05 29 00-0101 EA 2-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 18.59 2.53 

. 
 26 05 29 00-0102 EA 3" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 21.03 2.53 

. 
 26 05 29 00-0103 EA 3-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 22.08 2.53 

. 
 26 05 29 00-0104 EA 4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 25.95 2.53 

XXXXXXX 
. 
 26 05 29 00-0105  316 Stainless Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut 

Channel (26 05 29 00-0082) 
Note: Includes hex screw and nut. 

. 

. 
 26 05 29 00-0106 EA 1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................8.38 1.52 

. 
 26 05 29 00-0107 EA 3/4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................9.77 1.52 

. 
 26 05 29 00-0108 EA 1" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 10.17 1.52 

. 
 26 05 29 00-0109 EA 1-1/4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 12.26 2.02 

. 
 26 05 29 00-0110 EA 1-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 17.05 2.02 

. 
 26 05 29 00-0111 EA 2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 17.29 2.02 

. 
 26 05 29 00-0112 EA 2-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 20.44 2.53 

. 
 26 05 29 00-0113 EA 3" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 21.68 2.53 

. 
 26 05 29 00-0114 EA 3-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 30.51 2.53 

. 
 26 05 29 00-0115 EA 4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 35.91 2.53 

XXXXXXX 
. 
 26 05 29 00-0116  Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0117  Steel Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0116) 
. 
. 

 26 05 29 00-0118 EA Set Screw Beam Clamp, Steel Unistrut Channel Fitting ........................................................................................................ 30.66 9.23 
. 

 26 05 29 00-0119 EA  "C" Beam Clamp Use With 1/2" Rod, Steel Unistrut Channel Fittings ................................................................................... 21.26 9.23 
. 

 26 05 29 00-0120 EA  "U" Bolt Beam Clamp, Steel Unistrut Channel Fitting ............................................................................................................ 29.71 9.23 

XXXXXXX 
. 
 26 05 29 00-0121  304 Stainless Steel Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0116) 
. 
. 

 26 05 29 00-0122 EA "U" Bolt Beam Clamp, 304 Stainless Steel Unistrut Channel Fitting ..................................................................................... 47.66 9.23 

XXXXXXX 
. 
 26 05 29 00-0123  Square Washers For Unistrut Channel (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0124  Steel Square Washers For Unistrut Channel (26 05 29 00-0123) 
. 
. 

 26 05 29 00-0125 EA  1/2" Bolt Size, Steel, Square Washer For Unistrut Channel ....................................................................................................3.72  

XXXXXXX 
. 
 26 05 29 00-0126  Stainless Steel Square Washers For Unistrut Channel (26 05 29 00-0123) 
. 
. 

 26 05 29 00-0127 EA 1/2" Bolt Size, 304 Stainless Steel, Square Washer For Unistrut Channel .............................................................................4.91  
. 

 26 05 29 00-0128 EA 1/2" Bolt Size, 316 Stainless Steel, Square Washer For Unistrut Channel .............................................................................6.25  

XXXXXXX 
. 
 26 05 29 00-0129  Strut Braces, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 

 26 05 29 00-0130 EA 16" Diagonal Steel Bar Brace For Unistrut Channel .............................................................................................................. 28.50  

XXXXXXX 
. 
 26 05 29 00-0131  Trolley Hangers, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 

 26 05 29 00-0132 EA Steel Trolley Track Hanger For Unistrut Channel .................................................................................................................. 35.49  

XXXXXXX 
. 
 26 05 29 00-0133  Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex bolt. 
. 
. 
 26 05 29 00-0134  Steel Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0133) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0135 EA  1/4-20, Steel Lock Nut With Spring For Unistrut Channel .......................................................................................................6.68  
. 

 26 05 29 00-0136 EA  3/8-16, Steel Lock Nut With Spring For Unistrut Channel .......................................................................................................7.25  
. 

 26 05 29 00-0137 EA  1/2-13, Steel Lock Nut With Spring For Unistrut Channel .......................................................................................................7.68  
. 

 26 05 29 00-0138 EA  5/8-11, Steel Lock Nut With Spring For Unistrut Channel ..................................................................................................... 10.00  

XXXXXXX 
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. 
 26 05 29 00-0139  Stainless Steel Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0133) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0140 EA 1/4-20, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 14.19  
. 

 26 05 29 00-0141 EA 3/8-16, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 15.11  
. 

 26 05 29 00-0142 EA 1/2-13, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 21.42  
. 

 26 05 29 00-0143 EA 5/8-11, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 36.70  

XXXXXXX 
. 
 26 05 29 00-0144  Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex bolt. 
. 
. 
 26 05 29 00-0145  Steel Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0144) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0146 EA  1/4-20, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 6.70  
. 

 26 05 29 00-0147 EA  3/8-16, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.33  
. 

 26 05 29 00-0148 EA  1/2-13, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.71  
. 

 26 05 29 00-0149 EA  5/8-11, Steel Lock Nut Without Spring For Unistrut Channel ................................................................................................ 10.67  

XXXXXXX 
. 
 26 05 29 00-0150  Stainless Steel Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0144) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0151 EA 1/4-20, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 10.14  
. 

 26 05 29 00-0152 EA 3/8-16, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 12.25  
. 

 26 05 29 00-0153 EA 1/2-13, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 13.35  
. 

 26 05 29 00-0154 EA 5/8-11, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel .......................................................................... 35.75  

XXXXXXX 
. 
 26 05 29 00-0155  Mounting Assemblies (26 05 29) 
. 
. 
 26 05 29 00-0156  Galvanized Steel Mounting Assemblies (26 05 29 00-0155) 
. 
. 
 26 05 29 00-0157  Galvanized Steel Back Plate (26 05 29 00-0156) 
. 
. 

 26 05 29 00-0158 EA  1/4" x 4' x 4', Galvanized Steel Back Plate, Painted ............................................................................................................ 390.10 60.59 
. 

 26 05 29 00-0159 EA  3/8" x 14" x 16", Galvanized Steel Back Plate, Painted ........................................................................................................ 97.39 20.19 
. 

 26 05 29 00-0160 EA  3/16" x 30" x 48", Galvanized Steel Back Plate, Painted .................................................................................................... 246.42 50.49 

XXXXXXX 
. 
 26 05 29 00-0161  Aluminum Mounting Assemblies (26 05 29 00-0155) 
. 
. 
 26 05 29 00-0162  Aluminum Back Plate (26 05 29 00-0161) 
. 
. 

 26 05 29 00-0163 EA 3/16" x 2' x 2' Aluminum Back Plate .................................................................................................................................... 303.56 75.73 
. 

 26 05 29 00-0164 EA 3/16" x 4' x 4' Aluminum Back Plate .................................................................................................................................... 815.42 75.73 

XXXXXXX 
. 
 26 05 29 00-0165  Supports (26 05 29) 
. 
. 
 26 05 29 00-0166  One Hole Steel Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0167 EA  1/2", One Hole Steel Conduit Strap ......................................................................................................................................... 3.61  
    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.67 
    For >500, Deduct  -1.01 

. 
 26 05 29 00-0168 EA  3/4", One Hole Steel Conduit Strap ......................................................................................................................................... 3.65  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.68 
    For >500, Deduct  -1.01 

. 
 26 05 29 00-0169 EA  1", One Hole Steel Conduit Strap ............................................................................................................................................ 3.84  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 

. 
 26 05 29 00-0170 EA  1-1/4", One Hole Steel Conduit Strap ..................................................................................................................................... 3.98  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.70 
    For >500, Deduct  -1.04 

. 
 26 05 29 00-0171 EA  1-1/2", One Hole Steel Conduit Strap ..................................................................................................................................... 4.07  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.71 
    For >500, Deduct  -1.05 
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. 
 26 05 29 00-0172 EA  2", One Hole Steel Conduit Strap ............................................................................................................................................4.64  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.11 

. 
 26 05 29 00-0173 EA  2-1/2", One Hole Steel Conduit Strap......................................................................................................................................5.23  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.80 
    For >500, Deduct  -1.17 

. 
 26 05 29 00-0174 EA  3", One Hole Steel Conduit Strap ............................................................................................................................................5.43  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.19 

. 
 26 05 29 00-0175 EA  3-1/2", One Hole Steel Conduit Strap......................................................................................................................................6.39  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.88 
    For >500, Deduct  -1.29 

. 
 26 05 29 00-0176 EA  4", One Hole Steel Conduit Strap ............................................................................................................................................7.16  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.94 
    For >500, Deduct  -1.36 

XXXXXXX 
. 
 26 05 29 00-0177  One Hole Iron Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0178 EA  1/2", One Hole Iron Conduit Strap ...........................................................................................................................................3.70  
    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.68 
    For >500, Deduct  -1.02 

. 
 26 05 29 00-0179 EA  3/4", One Hole Iron Conduit Strap ...........................................................................................................................................3.80  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 

. 
 26 05 29 00-0180 EA  1", One Hole Iron Conduit Strap ..............................................................................................................................................3.96  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.70 
    For >500, Deduct  -1.04 

. 
 26 05 29 00-0181 EA  1-1/4", One Hole Iron Conduit Strap........................................................................................................................................4.36  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.73 
    For >500, Deduct  -1.08 

. 
 26 05 29 00-0182 EA  1-1/2", One Hole Iron Conduit Strap........................................................................................................................................4.52  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.10 

. 
 26 05 29 00-0183 EA  2", One Hole Iron Conduit Strap ..............................................................................................................................................5.54  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.82 
    For >500, Deduct  -1.20 

. 
 26 05 29 00-0184 EA  2-1/2", One Hole Iron Conduit Strap........................................................................................................................................7.72  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.98 
    For >500, Deduct  -1.42 
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. 
 26 05 29 00-0185 EA  3", One Hole Iron Conduit Strap .............................................................................................................................................. 9.54  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -1.12 
    For >500, Deduct  -1.60 

. 
 26 05 29 00-0186 EA  3-1/2", One Hole Iron Conduit Strap ..................................................................................................................................... 12.20  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.32 
    For >500, Deduct  -1.87 

. 
 26 05 29 00-0187 EA  4", One Hole Iron Conduit Strap ............................................................................................................................................ 22.84  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.65 
    For >100 To 250, Deduct  -1.30 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.93 

. 
 26 05 29 00-0188 EA  5", One Hole Iron Conduit Strap ............................................................................................................................................ 28.57  

    For Work In Restricted Working Space, Add  0.97 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.59 
    For >250 To 500, Deduct  -2.55 
    For >500, Deduct  -3.50 

XXXXXXX 
. 
 26 05 29 00-0189  Two Hole Steel Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0190 EA  1/2", Two Hole Steel Conduit Strap ......................................................................................................................................... 4.18  
    For Work In Restricted Working Space, Add  1.09 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.15 

. 
 26 05 29 00-0191 EA  3/4", Two Hole Steel Conduit Strap ......................................................................................................................................... 4.24  

    For Work In Restricted Working Space, Add  1.09 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.15 

. 
 26 05 29 00-0192 EA  1", Two Hole Steel Conduit Strap ............................................................................................................................................ 4.27  

    For Work In Restricted Working Space, Add  1.09 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.16 

. 
 26 05 29 00-0193 EA  1-1/4", Two Hole Steel Conduit Strap ..................................................................................................................................... 4.32  

    For Work In Restricted Working Space, Add  1.09 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.16 

. 
 26 05 29 00-0194 EA  1-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 4.35  

    For Work In Restricted Working Space, Add  1.09 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.16 

. 
 26 05 29 00-0195 EA  2", Two Hole Steel Conduit Strap ............................................................................................................................................ 4.43  

    For Work In Restricted Working Space, Add  1.09 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.79 
    For >500, Deduct  -1.17 

. 
 26 05 29 00-0196 EA  2-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 4.87  

    For Work In Restricted Working Space, Add  1.09 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.82 
    For >500, Deduct  -1.22 

. 
 26 05 29 00-0197 EA  3", Two Hole Steel Conduit Strap ............................................................................................................................................ 4.96  

    For Work In Restricted Working Space, Add  1.09 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.83 
    For >500, Deduct  -1.22 
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. 
 26 05 29 00-0198 EA  3-1/2", Two Hole Steel Conduit Strap......................................................................................................................................5.30  

    For Work In Restricted Working Space, Add  1.09 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.26 

. 
 26 05 29 00-0199 EA  4", Two Hole Steel Conduit Strap ............................................................................................................................................5.54  

    For Work In Restricted Working Space, Add  1.09 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.87 
    For >500, Deduct  -1.28 

. 
 26 05 29 00-0200 EA  5", Two Hole Steel Conduit Strap ............................................................................................................................................5.85  

    For Work In Restricted Working Space, Add  1.09 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.89 
    For >500, Deduct  -1.31 

XXXXXXX 
. 
 26 05 29 00-0201  Clamp Back Spacers (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0202 EA  1/2" Conduit, Clamp Back Spacer ...........................................................................................................................................3.29  
    For Work In Restricted Working Space, Add  0.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.84 

. 
 26 05 29 00-0203 EA  3/4" Conduit, Clamp Back Spacer ...........................................................................................................................................3.54  

    For Work In Restricted Working Space, Add  0.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.30 
    For >250 To 500, Deduct  -0.58 
    For >500, Deduct  -0.86 

. 
 26 05 29 00-0204 EA  1" Conduit, Clamp Back Spacer ..............................................................................................................................................3.77  

    For Work In Restricted Working Space, Add  0.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.88 

. 
 26 05 29 00-0205 EA  1-1/4" Conduit, Clamp Back Spacer ........................................................................................................................................4.69  

    For Work In Restricted Working Space, Add  0.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.67 
    For >500, Deduct  -0.98 

. 
 26 05 29 00-0206 EA  1-1/2" Conduit, Clamp Back Spacer ........................................................................................................................................5.42  

    For Work In Restricted Working Space, Add  0.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.40 
    For >250 To 500, Deduct  -0.72 
    For >500, Deduct  -1.05 

. 
 26 05 29 00-0207 EA  2" Conduit, Clamp Back Spacer ..............................................................................................................................................6.19  

    For Work In Restricted Working Space, Add  0.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.13 

. 
 26 05 29 00-0208 EA  2-1/2" Conduit, Clamp Back Spacer ........................................................................................................................................9.33  

    For Work In Restricted Working Space, Add  0.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.02 
    For >500, Deduct  -1.44 

. 
 26 05 29 00-0209 EA  3" Conduit, Clamp Back Spacer ............................................................................................................................................ 13.08  

    For Work In Restricted Working Space, Add  0.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.30 
    For >500, Deduct  -1.81 

. 
 26 05 29 00-0210 EA  3-1/2" Conduit, Clamp Back Spacer ...................................................................................................................................... 16.72  

    For Work In Restricted Working Space, Add  0.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.48 
    For >100 To 250, Deduct  -0.96 
    For >250 To 500, Deduct  -1.57 
    For >500, Deduct  -2.18 
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. 
 26 05 29 00-0211 EA  4" Conduit, Clamp Back Spacer ............................................................................................................................................ 33.81  

    For Work In Restricted Working Space, Add  0.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -0.91 
    For >100 To 250, Deduct  -1.82 
    For >250 To 500, Deduct  -2.85 
    For >500, Deduct  -3.89 

. 
 26 05 29 00-0212 EA  5" Conduit, Clamp Back Spacer ............................................................................................................................................ 62.67  

    For Work In Restricted Working Space, Add  0.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.73 
    For >50 To 100, Deduct  -1.63 
    For >100 To 250, Deduct  -3.26 
    For >250 To 500, Deduct  -5.02 
    For >500, Deduct  -6.77 

XXXXXXX 
. 
 26 05 29 00-0213  Conduit Clips (26 05 29 00-0165) 

Note: Push in or clip. 
. 
. 

 26 05 29 00-0214 EA  1/2" Conduit Clip ..................................................................................................................................................................... 4.03  
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.71 
    For >500, Deduct  -1.05 

. 
 26 05 29 00-0215 EA  3/4" Conduit Clip ..................................................................................................................................................................... 4.03  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.71 
    For >500, Deduct  -1.05 

. 
 26 05 29 00-0216 EA  1" Conduit Clip ........................................................................................................................................................................ 3.97  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.70 
    For >500, Deduct  -1.04 

. 
 26 05 29 00-0217 EA  1-1/4" Conduit Clip .................................................................................................................................................................. 4.12  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.91 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.71 
    For >500, Deduct  -1.06 

XXXXXXX 
. 
 26 05 29 00-0218  Bolt And Nut Conduit Clips (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0219 EA  3/4" Bolt And Nut Conduit Clip (Minerallac 1B) ....................................................................................................................... 5.01  
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.88 
    For >500, Deduct  -1.31 

. 
 26 05 29 00-0220 EA 1" Bolt And Nut Conduit Clip (Minerallac 2B) .......................................................................................................................... 5.17  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.11 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.89 
    For >500, Deduct  -1.33 

. 
 26 05 29 00-0221 EA 1-1/4" Bolt And Nut Conduit Clip (Minerallac 2-1/2B) .............................................................................................................. 5.51  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.17 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.95 
    For >500, Deduct  -1.41 

. 
 26 05 29 00-0222 EA 1-1/2" Bolt And Nut Conduit Clip (Minerallac 3B) .................................................................................................................... 5.59  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.17 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.96 
    For >500, Deduct  -1.42 

. 
 26 05 29 00-0223 EA 2" Bolt And Nut Conduit Clip (Minerallac 5B) .......................................................................................................................... 6.19  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.17 
    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -1.00 
    For >500, Deduct  -1.48 

. 
 26 05 29 00-0224 EA 2-1/2" Bolt And Nut Conduit Clip (Minerallac 6B) .................................................................................................................... 6.69  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.24 
    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.07 
    For >500, Deduct  -1.58 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 29 Hangers and Supports for Electrical Systems

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 50 Monterey County Facilities

. 
 26 05 29 00-0225 EA 3" Bolt And Nut Conduit Clip (Minerallac 7B) ..........................................................................................................................7.22  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.24 
    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.11 
    For >500, Deduct  -1.63 

. 
 26 05 29 00-0226 EA 4" Bolt And Nut Conduit Clip (Minerallac 9B) ........................................................................................................................ 12.69  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.44 
    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.58 
    For >500, Deduct  -2.28 

XXXXXXX 
. 
 26 05 29 00-0227  Conduit Hanger From Flange, Wire Or Rod (26 05 29 00-0165) 

Note: Bat wing. 
. 
. 

 26 05 29 00-0228 EA  1/2", Conduit Hanger From Flange, Wire Or Rod ....................................................................................................................2.93  
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.71 
    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.78 

. 
 26 05 29 00-0229 EA  3/4", Conduit Hanger From Flange, Wire Or Rod ....................................................................................................................2.97  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.71 
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.53 
    For >500, Deduct  -0.78 

. 
 26 05 29 00-0230 EA  1", Conduit Hanger From Flange, Wire Or Rod .......................................................................................................................3.09  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.71 
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.54 
    For >500, Deduct  -0.80 

. 
 26 05 29 00-0231 EA  1-1/4", Conduit Hanger From Flange, Wire Or Rod.................................................................................................................3.39  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.71 
    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.56 
    For >500, Deduct  -0.83 

XXXXXXX 
. 
 26 05 29 00-0232  Beam Flange Clamps (26 05 29 00-0165) 

Note: For threaded rod, nut not required. 
. 
. 

 26 05 29 00-0233 EA  1/8" To 1/4" Flange Thickness, Beam Clamp (Caddy 6TA24).................................................................................................4.20  
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.63 
    For >500, Deduct  -0.93 

. 
 26 05 29 00-0234 EA  5/16" To 1/2" Flange Thickness, Beam Clamp (Caddy 6TA58)...............................................................................................4.12  

    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.63 
    For >500, Deduct  -0.92 

. 
 26 05 29 00-0235 EA  9/16" To 3/4" Flange Thickness, Beam Clamp (Caddy 6TA912) .............................................................................................4.58  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.66 
    For >500, Deduct  -0.96 

XXXXXXX 
. 
 26 05 29 00-0236  T-Bar Support Clips (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0237 EA 9/16" Grid Size, Independent T-Bar Support Clip (Caddy IDS95) ...........................................................................................7.07  
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -1.16 
    For >500, Deduct  -1.72 

. 
 26 05 29 00-0238 EA 15/16" Grid Size, Independent T-Bar Support Clip (Caddy IDS) .............................................................................................6.71  

    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.13 
    For >500, Deduct  -1.68 

. 
 26 05 29 00-0239 EA 15/16 Grid Size, Twist On T-Bar Support Clip (Caddy 4G16) .................................................................................................2.50  

    For >50 To 100, Deduct  -0.09 
    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.35 
    For >500, Deduct  -0.50 

. 
 26 05 29 00-0240 EA 24" Long Snap On T-Bar Electrical Box Hanger (Caddy 512) ............................................................................................... 19.82  

    For >50 To 100, Deduct  -0.55 
    For >100 To 250, Deduct  -1.09 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.39 

XXXXXXX 
. 
 26 05 29 00-0241  Switch And Outlet Box Type Supports (26 05 29 00-0165) 
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. 

. 
 26 05 29 00-0242 EA 1/4" To 3/4" Drywall Thickness, Adjustable Switch And Outlet Box Support (Caddy MFS) ..................................................... 5.06  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.63 
    For >500, Deduct  -0.91 

. 
 26 05 29 00-0243 EA 1/2" Drywall Thickness, Riveted Switch And Outlet Box Support (Caddy MF500) .................................................................. 4.31  

    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.58 
    For >500, Deduct  -0.84 

. 
 26 05 29 00-0244 EA Flush, Riveted Switch And Outlet Box Support (Caddy MFO) ................................................................................................ 4.95  

    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.62 
    For >500, Deduct  -0.90 

. 
 26 05 29 00-0245 EA Snap On, Switch And Outlet Box Support (Caddy MSF)......................................................................................................... 3.24  

    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.50 
    For >500, Deduct  -0.73 

. 
 26 05 29 00-0246 EA 1/4-20 Thread Impression, Switch And Outlet Box Support (Caddy MFI) ............................................................................... 3.38  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.51 
    For >500, Deduct  -0.74 

XXXXXXX 
. 
 26 05 29 00-0247  Lighting Fixture Hanger (26 05 29 00-0165) 

Note: For existing or owner furnished fixtures. 
. 
. 

 26 05 29 00-0248 EA  Lay-In/Troffer, Straight Lip Type Fixture Support Clip (Caddy 515) ........................................................................................ 4.77  
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.86 
    For >500, Deduct  -1.29 

. 
 26 05 29 00-0249 PR Support Bars For Recessed "High Hat" Light Fixtures (Caddy 517) ..................................................................................... 15.88  

    For >50 To 100, Deduct  -0.50 
    For >100 To 250, Deduct  -1.00 
    For >250 To 500, Deduct  -1.70 
    For >500, Deduct  -2.40 

. 
 26 05 29 00-0250 PR Support Bars For Recessed "Lightolier" Light Fixtures (Caddy 520) ..................................................................................... 21.72  

    For >50 To 100, Deduct  -0.64 
    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.98 

XXXXXXX 
. 
 26 05 29 00-0251  Rigid Steel Conduit Clamps For Unistrut Channel (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0252 EA  1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 4.19  
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 
    For Work In Restricted Working Space, Add  0.91 

. 
 26 05 29 00-0253 EA  3/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 4.21  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 
    For Work In Restricted Working Space, Add  0.91 

. 
 26 05 29 00-0254 EA  1" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 4.30  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.70 
    For >500, Deduct  -1.04 
    For Work In Restricted Working Space, Add  0.91 

. 
 26 05 29 00-0255 EA  1-1/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 5.44  

    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.91 
    For >500, Deduct  -1.35 
    For Work In Restricted Working Space, Add  1.21 

. 
 26 05 29 00-0256 EA  1-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 5.91  

    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.95 
    For >500, Deduct  -1.40 
    For Work In Restricted Working Space, Add  1.21 

. 
 26 05 29 00-0257 EA  2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 5.96  

    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.95 
    For >500, Deduct  -1.40 
    For Work In Restricted Working Space, Add  1.21 
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. 
 26 05 29 00-0258 EA  2-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel .........................................................................................7.31  

    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -1.18 
    For >500, Deduct  -1.74 
    For Work In Restricted Working Space, Add  1.52 

. 
 26 05 29 00-0259 EA  3" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ...............................................................................................7.73  

    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -1.21 
    For >500, Deduct  -1.78 
    For Work In Restricted Working Space, Add  1.52 

. 
 26 05 29 00-0260 EA  3-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel .........................................................................................8.13  

    For >50 To 100, Deduct  -0.33 
    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.24 
    For >500, Deduct  -1.82 
    For Work In Restricted Working Space, Add  1.52 

. 
 26 05 29 00-0261 EA  4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ...............................................................................................8.28  

    For >50 To 100, Deduct  -0.33 
    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.25 
    For >500, Deduct  -1.84 
    For Work In Restricted Working Space, Add  1.52 

XXXXXXX 
. 
 26 05 29 00-0262  Electrical Metallic Tubing (EMT) Conduit Clamps For Unistrut Channel (26 05 29 

00-0165) 
. 
. 

 26 05 29 00-0263 EA  1/2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ...........................................................4.50  
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.72 
    For >500, Deduct  -1.06 
    For Work In Restricted Working Space, Add  0.91 

. 
 26 05 29 00-0264 EA  3/4" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ...........................................................4.46  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.71 
    For >500, Deduct  -1.05 
    For Work In Restricted Working Space, Add  0.91 

. 
 26 05 29 00-0265 EA  1" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ..............................................................4.42  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.71 
    For >500, Deduct  -1.05 
    For Work In Restricted Working Space, Add  0.91 

. 
 26 05 29 00-0266 EA  1-1/4" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................5.82  

    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.94 
    For >500, Deduct  -1.39 
    For Work In Restricted Working Space, Add  1.21 

. 
 26 05 29 00-0267 EA  1-1/2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................6.64  

    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -1.00 
    For >500, Deduct  -1.47 
    For Work In Restricted Working Space, Add  1.21 

. 
 26 05 29 00-0268 EA  2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ..............................................................6.69  

    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -1.01 
    For >500, Deduct  -1.48 
    For Work In Restricted Working Space, Add  1.21 

XXXXXXX 
. 
 26 05 29 00-0269  "J" Type Conduit Hangers (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0270 EA  1/2", "J" Type Conduit Hanger (Unistrut J1205) .................................................................................................................... 19.32  
    For >50 To 100, Deduct  -0.66 
    For >100 To 250, Deduct  -1.32 
    For >250 To 500, Deduct  -2.33 
    For >500, Deduct  -3.35 
    For Work In Restricted Working Space, Add  2.12 

. 
 26 05 29 00-0271 EA  3/4", "J" Type Conduit Hanger (Unistrut J1207) .................................................................................................................... 19.54  

    For >50 To 100, Deduct  -0.67 
    For >100 To 250, Deduct  -1.33 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -3.37 
    For Work In Restricted Working Space, Add  2.12 

. 
 26 05 29 00-0272 EA  1", "J" Type Conduit Hanger (Unistrut J1210) ....................................................................................................................... 20.75  

    For >50 To 100, Deduct  -0.72 
    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.69 
    For Work In Restricted Working Space, Add  2.42 



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Hangers and Supports for Electrical Systems 26 05 29

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 53

. 
 26 05 29 00-0273 EA  1-1/4", "J" Type Conduit Hanger (Unistrut J1212) ................................................................................................................. 20.98  

    For >50 To 100, Deduct  -0.73 
    For >100 To 250, Deduct  -1.45 
    For >250 To 500, Deduct  -2.58 
    For >500, Deduct  -3.71 
    For Work In Restricted Working Space, Add  2.42 

. 
 26 05 29 00-0274 EA  1-1/2", "J" Type Conduit Hanger (Unistrut J1215) ................................................................................................................. 22.13  

    For >50 To 100, Deduct  -0.78 
    For >100 To 250, Deduct  -1.56 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -4.03 
    For Work In Restricted Working Space, Add  2.72 

. 
 26 05 29 00-0275 EA  2", "J" Type Conduit Hanger (Unistrut J1220) ....................................................................................................................... 23.00  

    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.60 
    For >250 To 500, Deduct  -2.86 
    For >500, Deduct  -4.12 
    For Work In Restricted Working Space, Add  2.72 

. 
 26 05 29 00-0276 EA  2-1/2", "J" Type Conduit Hanger (Unistrut J1225) ................................................................................................................. 36.46  

    For >50 To 100, Deduct  -1.16 
    For >100 To 250, Deduct  -2.33 
    For >250 To 500, Deduct  -4.00 
    For >500, Deduct  -5.67 
    For Work In Restricted Working Space, Add  3.03 

. 
 26 05 29 00-0277 EA  3", "J" Type Conduit Hanger (Unistrut J1230) ....................................................................................................................... 38.78  

    For >50 To 100, Deduct  -1.25 
    For >100 To 250, Deduct  -2.49 
    For >250 To 500, Deduct  -4.30 
    For >500, Deduct  -6.10 
    For Work In Restricted Working Space, Add  3.33 

. 
 26 05 29 00-0278 EA  3-1/2", "J" Type Conduit Hanger (Unistrut J1235) ................................................................................................................. 41.76  

    For >50 To 100, Deduct  -1.35 
    For >100 To 250, Deduct  -2.69 
    For >250 To 500, Deduct  -4.65 
    For >500, Deduct  -6.60 
    For Work In Restricted Working Space, Add  3.64 

. 
 26 05 29 00-0279 EA  4", "J" Type Conduit Hanger (Unistrut J1240) ....................................................................................................................... 55.26  

    For >50 To 100, Deduct  -1.68 
    For >100 To 250, Deduct  -3.37 
    For >250 To 500, Deduct  -5.66 
    For >500, Deduct  -7.95 
    For Work In Restricted Working Space, Add  3.64 

. 
 26 05 29 00-0280 EA  5", "J" Type Conduit Hanger (Unistrut J1250) ....................................................................................................................... 60.69  

    For >50 To 100, Deduct  -1.85 
    For >100 To 250, Deduct  -3.69 
    For >250 To 500, Deduct  -6.19 
    For >500, Deduct  -8.69 
    For Work In Restricted Working Space, Add  3.94 

. 
 26 05 29 00-0281 EA  6", "J" Type Conduit Hanger (Unistrut J1260) ....................................................................................................................... 85.33  

    For >50 To 100, Deduct  -2.51 
    For >100 To 250, Deduct  -5.02 
    For >250 To 500, Deduct  -8.29 
    For >500, Deduct  -11.56 
    For Work In Restricted Working Space, Add  4.55 

XXXXXXX 
. 
 26 05 29 00-0282  Between Studs Box Brackets (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0283 EA  16" Stud Spacing, 1-1/2" Or 2-1/8" Box Depth, Screw Gun Between Studs Box Bracket (Caddy SGB16A) .......................... 7.00  
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.90 
    For >500, Deduct  -1.31 
    For Work In Restricted Working Space, Add  0.91 

. 
 26 05 29 00-0284 EA  24" Stud Spacing, 1-1/2" Or 2-1/8" Box Depth, Screw Gun Between Studs Box Bracket (Caddy SGB24A) .......................... 8.38  

    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.01 
    For >500, Deduct  -1.44 
    For Work In Restricted Working Space, Add  0.91 

XXXXXXX 
. 
 26 05 29 00-0285  Hangers And Brackets (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0286 EA  Rod Hangers Only With 1/4" Thread Impression (Caddy 4TI) ................................................................................................ 2.54  
    For >50 To 100, Deduct  -0.11 
    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.44 
    For >500, Deduct  -0.66 

. 
 26 05 29 00-0287 EA  Angle Bracket Only With 1/4" Hole (Caddy AB) ...................................................................................................................... 2.46  

    For >50 To 100, Deduct  -0.11 
    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.44 
    For >500, Deduct  -0.65 
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. 
 26 05 29 00-0288 EA  Offset Bracket Only With 1/4" Hole (Caddy AO) .....................................................................................................................2.46  

    For >50 To 100, Deduct  -0.11 
    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.44 
    For >500, Deduct  -0.65 

. 
 26 05 29 00-0289 EA  Angle Bracket Mount, 1/4" Threaded Rod Hanger With Thread Impression (Caddy 4TIB) .....................................................3.29  

    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.50 
    For >500, Deduct  -0.73 

. 
 26 05 29 00-0290 EA  Angle Bracket Mount, 3/8" Threaded Rod Hanger With Thread Impression (Caddy 6TIB) .....................................................3.30  

    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.50 
    For >500, Deduct  -0.73 

. 
 26 05 29 00-0291 EA Angle Bracket Mount, 1/4" Or 3/8" Threaded Rod Hanger With Nut (Caddy 6TB) ..................................................................3.21  

    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.49 
    For >500, Deduct  -0.73 

. 
 26 05 29 00-0292 EA  Offset Bracket Mount, 1/4" Threaded Rod Hanger With Thread Impression (Caddy 4TIO) ....................................................3.29  

    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.50 
    For >500, Deduct  -0.73 

. 
 26 05 29 00-0293 EA  Offset Bracket Mount, 3/8" Threaded Rod Hanger With Thread Impression (Caddy 6TIO) ....................................................3.30  

    For >50 To 100, Deduct  -0.13 
    For >100 To 250, Deduct  -0.27 
    For >250 To 500, Deduct  -0.50 
    For >500, Deduct  -0.73 

XXXXXXX 
. 
 26 05 29 00-0294  Clips And Accessories (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0295 EA  1/2" Diameter Center, Bridle Ring (Caddy 2BR) .....................................................................................................................1.72  
    For >50 To 100, Deduct  -0.07 
    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.29 
    For >500, Deduct  -0.42 

. 
 26 05 29 00-0296 EA  3/4" Diameter Center, Bridle Ring (Caddy 2BR12) .................................................................................................................1.75  

    For >50 To 100, Deduct  -0.08 
    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.29 
    For >500, Deduct  -0.43 

. 
 26 05 29 00-0297 EA  1-1/4" Diameter Center, Bridle Ring (Caddy 2BR20) ..............................................................................................................1.87  

    For >50 To 100, Deduct  -0.08 
    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.30 
    For >500, Deduct  -0.44 

. 
 26 05 29 00-0298 EA  2" Diameter Center, Bridle Ring (Caddy 2BR32) ....................................................................................................................2.13  

    For >50 To 100, Deduct  -0.08 
    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.32 
    For >500, Deduct  -0.47 

XXXXXXX 
. 
 26 05 29 00-0299  Wire Ties (26 05 29 00-0165) 

Note: Per hundred (C). 
. 
. 

 26 05 29 00-0300 C   3" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 25.02  
    For Up To 0.1, Add  21.08 
    For >0.1 To 0.25, Add  10.54 
    For >0.25 To 0.75, Add  5.27 
    For >2.0, Deduct  -2.11 
    For UV Black, Add  0.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.32 

. 
 26 05 29 00-0301 C   4" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 25.18  

    For Up To 0.1, Add  21.08 
    For >0.1 To 0.25, Add  10.54 
    For >0.25 To 0.75, Add  5.27 
    For >2.0, Deduct  -2.11 
    For UV Black, Add  0.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.32 

. 
 26 05 29 00-0302 C   4-3/4" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 25.28  

    For Up To 0.1, Add  21.08 
    For >0.1 To 0.25, Add  10.54 
    For >0.25 To 0.75, Add  5.27 
    For >2.0, Deduct  -2.11 
    For UV Black, Add  0.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.32 

. 
 26 05 29 00-0303 C   5-1/2" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 25.33  

    For Up To 0.1, Add  21.08 
    For >0.1 To 0.25, Add  10.54 
    For >0.25 To 0.75, Add  5.27 
    For >2.0, Deduct  -2.11 
    For UV Black, Add  0.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.32 
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. 
 26 05 29 00-0304 C   6-1/2" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 26.28  

    For Up To 0.1, Add  21.99 
    For >0.1 To 0.25, Add  11.00 
    For >0.25 To 0.75, Add  5.50 
    For >2.0, Deduct  -2.20 
    For UV Black, Add  0.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.60 

. 
 26 05 29 00-0305 C   8" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 30.62  

    For Up To 0.1, Add  23.00 
    For >0.1 To 0.25, Add  11.50 
    For >0.25 To 0.75, Add  5.75 
    For >2.0, Deduct  -2.30 
    For UV Black, Add  1.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.90 

. 
 26 05 29 00-0306 C   4-3/4" Length, 40 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 29.25  

    For Up To 0.1, Add  21.08 
    For >0.1 To 0.25, Add  10.54 
    For >0.25 To 0.75, Add  5.27 
    For >2.0, Deduct  -2.11 
    For UV Black, Add  1.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.32 

. 
 26 05 29 00-0307 C   6" Length, 40 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 30.23  

    For Up To 0.1, Add  21.99 
    For >0.1 To 0.25, Add  11.00 
    For >0.25 To 0.75, Add  5.50 
    For >2.0, Deduct  -2.20 
    For UV Black, Add  1.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.60 

. 
 26 05 29 00-0308 C   8" Length, 40 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 31.28  

    For Up To 0.1, Add  23.00 
    For >0.1 To 0.25, Add  11.50 
    For >0.25 To 0.75, Add  5.75 
    For >2.0, Deduct  -2.30 
    For UV Black, Add  1.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.90 

. 
 26 05 29 00-0309 C   10" Length, 40 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 43.89  

    For Up To 0.1, Add  24.79 
    For >0.1 To 0.25, Add  12.40 
    For >0.25 To 0.75, Add  6.20 
    For >2.0, Deduct  -2.48 
    For UV Black, Add  2.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.44 

. 
 26 05 29 00-0310 C   11-1/2" Length, 40 LB Tensile Strength, Nylon Cable Ties ................................................................................................... 45.62  

    For Up To 0.1, Add  24.79 
    For >0.1 To 0.25, Add  12.40 
    For >0.25 To 0.75, Add  6.20 
    For >2.0, Deduct  -2.48 
    For UV Black, Add  3.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.44 

. 
 26 05 29 00-0311 C   7" Length, 50 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 32.49  

    For Up To 0.1, Add  23.00 
    For >0.1 To 0.25, Add  11.50 
    For >0.25 To 0.75, Add  5.75 
    For >2.0, Deduct  -2.30 
    For UV Black, Add  1.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.90 

. 
 26 05 29 00-0312 C   8" Length, 50 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 30.96  

    For Up To 0.1, Add  23.00 
    For >0.1 To 0.25, Add  11.50 
    For >0.25 To 0.75, Add  5.75 
    For >2.0, Deduct  -2.30 
    For UV Black, Add  1.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.90 

. 
 26 05 29 00-0313 C   11" Length, 50 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 44.36  

    For Up To 0.1, Add  24.79 
    For >0.1 To 0.25, Add  12.40 
    For >0.25 To 0.75, Add  6.20 
    For >2.0, Deduct  -2.48 
    For UV Black, Add  2.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.44 

. 
 26 05 29 00-0314 C   14-1/2" Length, 50 LB Tensile Strength, Nylon Cable Ties ................................................................................................... 50.42  

    For Up To 0.1, Add  26.35 
    For >0.1 To 0.25, Add  13.18 
    For >0.25 To 0.75, Add  6.59 
    For >2.0, Deduct  -2.64 
    For UV Black, Add  3.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 29 00-0315 C   8" Length, 120 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 48.82  

    For Up To 0.1, Add  23.00 
    For >0.1 To 0.25, Add  11.50 
    For >0.25 To 0.75, Add  5.75 
    For >2.0, Deduct  -2.30 
    For UV Black, Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.90 
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. 
 26 05 29 00-0316 C   11" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 53.38  

    For Up To 0.1, Add  24.79 
    For >0.1 To 0.25, Add  12.40 
    For >0.25 To 0.75, Add  6.20 
    For >2.0, Deduct  -2.48 
    For UV Black, Add  4.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.44 

. 
 26 05 29 00-0317 C   15" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 63.95  

    For Up To 0.1, Add  26.35 
    For >0.1 To 0.25, Add  13.18 
    For >0.25 To 0.75, Add  6.59 
    For >2.0, Deduct  -2.64 
    For UV Black, Add  5.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 29 00-0318 C   17" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 89.72  

    For Up To 0.1, Add  28.11 
    For >0.1 To 0.25, Add  14.06 
    For >0.25 To 0.75, Add  7.03 
    For >2.0, Deduct  -2.81 
    For UV Black, Add  9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.43 

. 
 26 05 29 00-0319 C   17-3/4" Length, 175 LB Tensile Strength, Nylon Cable Ties ................................................................................................. 87.09  

    For Up To 0.1, Add  28.11 
    For >0.1 To 0.25, Add  14.06 
    For >0.25 To 0.75, Add  7.03 
    For >2.0, Deduct  -2.81 
    For UV Black, Add  8.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.43 

. 
 26 05 29 00-0320 C   21-11/16" Length, 175 LB Tensile Strength, Nylon Cable Ties ........................................................................................... 105.21  

    For Up To 0.1, Add  29.42 
    For >0.1 To 0.25, Add  14.71 
    For >0.25 To 0.75, Add  7.36 
    For >2.0, Deduct  -2.94 
    For UV Black, Add  11.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.83 

. 
 26 05 29 00-0321 C   30" Length, 175 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 121.19  

    For Up To 0.1, Add  30.85 
    For >0.1 To 0.25, Add  15.43 
    For >0.25 To 0.75, Add  7.71 
    For >2.0, Deduct  -3.09 
    For UV Black, Add  13.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 05 29 00-0322 C   46" Length, 175 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 164.54  

    For Up To 0.1, Add  33.28 
    For >0.1 To 0.25, Add  16.64 
    For >0.25 To 0.75, Add  8.32 
    For >2.0, Deduct  -3.33 
    For UV Black, Add  19.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.98 

. 
 26 05 29 00-0323 C   3/4" x 3/4" Self Adhesive Tie Mounts .................................................................................................................................... 33.55  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.49 
. 

 26 05 29 00-0324 C   1.1" x 1.1" Tie Mounts With Screw ........................................................................................................................................ 66.60  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.97 

. 
 26 05 29 00-0325 EA  6" Length x 1/2" Width, Velcro Grip Cable Tie.........................................................................................................................1.74  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.15 
. 

 26 05 29 00-0326 EA  8" Length x 1/2" Width, Velcro Grip Cable Tie.........................................................................................................................1.73  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.13 

. 
 26 05 29 00-0327 EA  12" Length x 1/2" Width, Velcro Grip Cable Tie .......................................................................................................................2.12  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.13 
. 

 26 05 29 00-0328 EA  15" Length x 3/4" Width, Velcro Grip Cable Tie .......................................................................................................................2.94  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.13 

. 
 26 05 29 00-0329 EA  180" Length x 3/4" Width, Velcro Grip Cable Tie Roll ........................................................................................................... 74.29  

Note: Cut to length. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.95 

XXXXXXX 
. 
 26 05 29 00-0330  Fastening Devices For Wireway And Conduit (26 05 29) 

Note: Bolts include drilling of holes with power tools in concrete, brick, concrete block, wood, tile or steel and 
alignment of hangers and supports. 

. 

. 
 26 05 29 00-0331  Toggle Bolts (26 05 29 00-0330) 

Note: Includes machine screw, toggle wing and drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0332 EA 1/8" Diameter, 3" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................7.92  
    For >50 To 100, Deduct  -0.75 
    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.74 

. 
 26 05 29 00-0333 EA 1/8" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................8.13  

    For >50 To 100, Deduct  -0.77 
    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.84 

. 
 26 05 29 00-0334 EA 3/16" Diameter, 3" Length, Zinc Plated Steel, Toggle Bolt ......................................................................................................8.62  

    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.59 
    For >250 To 500, Deduct  -2.78 
    For >500, Deduct  -3.96 
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. 
 26 05 29 00-0335 EA 3/16" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 8.83  

    For >50 To 100, Deduct  -0.82 
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.84 
    For >500, Deduct  -4.06 

. 
 26 05 29 00-0336 EA 1/4" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................ 9.03  

    For >50 To 100, Deduct  -0.83 
    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.91 
    For >500, Deduct  -4.15 

. 
 26 05 29 00-0337 EA 5/16" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt .................................................................................................... 10.38  

    For >50 To 100, Deduct  -0.88 
    For >100 To 250, Deduct  -1.77 
    For >250 To 500, Deduct  -3.06 
    For >500, Deduct  -4.36 

. 
 26 05 29 00-0338 EA 3/8" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 10.82  

    For >50 To 100, Deduct  -0.91 
    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -3.15 
    For >500, Deduct  -4.48 

XXXXXXX 
. 
 26 05 29 00-0339  Machine Screws (26 05 29 00-0330) 

Note: Includes drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0340 EA  #8 Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................... 2.33  
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.79 
    For >500, Deduct  -1.13 

. 
 26 05 29 00-0341 EA  #10 Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................. 2.37  

    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.79 
    For >500, Deduct  -1.13 

. 
 26 05 29 00-0342 EA  1/4" Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................. 2.98  

    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.00 
    For >500, Deduct  -1.42 

. 
 26 05 29 00-0343 EA  5/16" Diameter, 2" Length, Zinc Plated Steel, Machine Screw ................................................................................................ 3.13  

    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -1.01 
    For >500, Deduct  -1.44 

. 
 26 05 29 00-0344 EA  3/8" Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................. 3.88  

    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.22 
    For >500, Deduct  -1.73 

XXXXXXX 
. 
 26 05 29 00-0345  Hex Lag Bolts With Lag Shield Expansion Anchors (26 05 29 00-0330) 

Note: Includes lag bolt, lag shield expansion anchor and drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0346 EA 1/4" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor .............................................. 3.94  
    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -1.07 
    For >500, Deduct  -1.52 

. 
 26 05 29 00-0347 EA 5/16" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ............................................ 3.89  

    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -1.06 
    For >500, Deduct  -1.51 

. 
 26 05 29 00-0348 EA 3/8" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor .............................................. 5.61  

    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.34 
    For >500, Deduct  -1.91 

. 
 26 05 29 00-0349 EA 1/2" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor .............................................. 7.22  

    For >50 To 100, Deduct  -0.47 
    For >100 To 250, Deduct  -0.95 
    For >250 To 500, Deduct  -1.62 
    For >500, Deduct  -2.29 

XXXXXXX 
. 
 26 05 29 00-0350  Hanger Lag Bolts With Hex Nuts (26 05 29 00-0330) 

Note: Includes hanger lag bolt (threaded one side), hex nut and drilling in concrete, concrete block, wood or 
steel. 

. 

. 
 26 05 29 00-0351 EA 1/4" Diameter, 2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut .......................................................................... 2.92  

    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.19 
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. 
 26 05 29 00-0352 EA 5/16" Diameter, 2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut ........................................................................2.98  

    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.19 

. 
 26 05 29 00-0353 EA 3/8" Diameter, 2-1/2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut ....................................................................3.55  

    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -0.95 
    For >500, Deduct  -1.36 

XXXXXXX 
. 
 26 05 29 00-0354  Hollow Wall Screw Anchors (26 05 29 00-0330) 
. 
. 

 26 05 29 00-0355 EA  6-32 Screw Size, 5/16" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ...................1.71  
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.50 
    For >500, Deduct  -0.71 

. 
 26 05 29 00-0356 EA  6-32 Screw Size, 5/16" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................1.77  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.50 
    For >500, Deduct  -0.71 

. 
 26 05 29 00-0357 EA  6-32 Screw Size, 5/16" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor .............1.87  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.51 
    For >500, Deduct  -0.72 

. 
 26 05 29 00-0358 EA  10-24 Screw Size, 3/8" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ...................2.39  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.61 
    For >500, Deduct  -0.86 

. 
 26 05 29 00-0359 EA  10-24 Screw Size, 3/8" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................2.52  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.62 
    For >500, Deduct  -0.88 

. 
 26 05 29 00-0360 EA  10-24 Screw Size, 3/8" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor .............2.56  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.62 
    For >500, Deduct  -0.88 

. 
 26 05 29 00-0361 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................2.58  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.62 
    For >500, Deduct  -0.88 

. 
 26 05 29 00-0362 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor .............2.77  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -0.90 

. 
 26 05 29 00-0363 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw 

Anchor ...................................................................................................................................................................................2.84  
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -0.91 

XXXXXXX 
. 
 26 05 29 00-0364  Lead Screw Anchors (26 05 29 00-0330) 

Note: Includes screw. 
. 
. 

 26 05 29 00-0365 EA  #6-8 Screw Size, 1/4" Hole Diameter, Lead Screw Anchor With Screw ..................................................................................3.93  
    For >50 To 100, Deduct  -0.36 
    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.24 
    For >500, Deduct  -1.77 

. 
 26 05 29 00-0366 EA  #10-14 Screw Size, 5/16" Hole Diameter, Lead Screw Anchor With Screw ............................................................................4.70  

    For >50 To 100, Deduct  -0.42 
    For >100 To 250, Deduct  -0.83 
    For >250 To 500, Deduct  -1.45 
    For >500, Deduct  -2.06 

. 
 26 05 29 00-0367 EA  #16-18 Screw Size, 5/16" Hole Diameter, Lead Screw Anchor With Screw ............................................................................6.41  

    For >50 To 100, Deduct  -0.54 
    For >100 To 250, Deduct  -1.08 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.67 

XXXXXXX 
. 
 26 05 29 00-0368  Acoustical T-Bar Clips (26 05 29 00-0330) 

Note: For conduit installation above suspended ceilings up to 15' height. 
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. 

. 
 26 05 29 00-0369 EA  1/2" Conduit, Push-In Acoustical T-Bar Clip ............................................................................................................................ 6.11  

    For >50 To 100, Deduct  -0.48 
    For >100 To 250, Deduct  -0.95 
    For >250 To 500, Deduct  -1.64 
    For >500, Deduct  -2.33 

. 
 26 05 29 00-0370 EA  3/4" Conduit, Push-In Acoustical T-Bar Clip ............................................................................................................................ 6.40  

    For >50 To 100, Deduct  -0.50 
    For >100 To 250, Deduct  -1.00 
    For >250 To 500, Deduct  -1.72 
    For >500, Deduct  -2.45 

. 
 26 05 29 00-0371 EA  1" Conduit, Push-In Acoustical T-Bar Clip ............................................................................................................................... 6.96  

    For >50 To 100, Deduct  -0.53 
    For >100 To 250, Deduct  -1.06 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.60 

XXXXXXX 
. 
 26 05 29 00-0372  Threaded Rod, Accessories And Attachments (26 05 29) 
. 
. 
 26 05 29 00-0373  Threaded Rod And Rod Accessories (26 05 29 00-0372) 
. 
. 
 26 05 29 00-0374  Carbon Steel Threaded Rod (26 05 29 00-0373) 

Note: Includes plain finish. 
. 
. 

 26 05 29 00-0375 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 3.29 0.63 
    For Galvanized, Add  0.81 
    For Zinc Coated, Add  0.58 

. 
 26 05 29 00-0376 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.57 0.67 

    For Galvanized, Add  1.29 
    For Zinc Coated, Add  0.92 

. 
 26 05 29 00-0377 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 6.39 0.69 

    For Galvanized, Add  2.00 
    For Zinc Coated, Add  1.42 

. 
 26 05 29 00-0378 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 10.50 0.72 

    For Galvanized, Add  3.62 
    For Zinc Coated, Add  2.58 

. 
 26 05 29 00-0379 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 11.45 0.74 

    For Galvanized, Add  3.98 
    For Zinc Coated, Add  2.84 

. 
 26 05 29 00-0380 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 15.67 0.84 

    For Galvanized, Add  5.59 
    For Zinc Coated, Add  3.98 

. 
 26 05 29 00-0381 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 19.51 0.93 

    For Galvanized, Add  7.06 
    For Zinc Coated, Add  5.03 

XXXXXXX 
. 
 26 05 29 00-0382  Threaded Rod Couplings (26 05 29 00-0373) 
. 
. 

 26 05 29 00-0383 EA 3/8" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 8.32  
. 

 26 05 29 00-0384 EA 1/2" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 9.47  
. 

 26 05 29 00-0385 EA  5/8" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 11.93  
. 

 26 05 29 00-0386 EA  3/4" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 14.68  
. 

 26 05 29 00-0387 EA  7/8" Diameter, Threaded Rod Coupling Nut .......................................................................................................................... 21.93  
. 

 26 05 29 00-0388 EA  1" Diameter, Threaded Rod Coupling Nut ............................................................................................................................. 26.02  
. 

 26 05 29 00-0389 EA  1-1/8" Diameter, Threaded Rod Coupling Nut ...................................................................................................................... 50.91  

XXXXXXX 
. 
 26 05 29 00-0390  Flat Washers (26 05 29 00-0373) 
. 
. 

 26 05 29 00-0391 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.71 0.25 
    For Galvanized, Add  0.04 

. 
 26 05 29 00-0392 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.93 0.25 

    For Galvanized, Add  0.08 
. 

 26 05 29 00-0393 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.24 0.25 
    For Galvanized, Add  0.15 

. 
 26 05 29 00-0394 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.53 0.50 

    For Galvanized, Add  0.21 
. 

 26 05 29 00-0395 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.73 0.50 
    For Galvanized, Add  0.25 

. 
 26 05 29 00-0396 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 2.05 0.50 

    For Galvanized, Add  0.30 
. 

 26 05 29 00-0397 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.30 0.50 
    For Galvanized, Add  0.34 

XXXXXXX 
. 
 26 05 29 00-0398  Malleable Iron Eye Sockets (26 05 29 00-0373) 

Note: Type 16. 
. 
. 

 26 05 29 00-0399 EA  3/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................... 9.57  
. 

 26 05 29 00-0400 EA  1/2" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 11.45  
. 

 26 05 29 00-0401 EA  5/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 19.99  
. 

 26 05 29 00-0402 EA  3/4" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 28.53  
. 

 26 05 29 00-0403 EA  7/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................. 30.38  

XXXXXXX 
. 
 26 05 29 00-0404  Hex Nuts (26 05 29 00-0373) 
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. 

. 
 26 05 29 00-0405 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................0.68 0.25 

    For Galvanized, Add  0.03 
. 

 26 05 29 00-0406 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................0.89 0.25 
    For Galvanized, Add  0.07 

. 
 26 05 29 00-0407 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................1.24 0.25 

    For Galvanized, Add  0.15 
. 

 26 05 29 00-0408 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................1.48 0.50 
    For Galvanized, Add  0.20 

. 
 26 05 29 00-0409 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................2.21 0.50 

    For Galvanized, Add  0.37 
. 

 26 05 29 00-0410 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ...............................................................................................2.83 0.50 
    For Galvanized, Add  0.50 

. 
 26 05 29 00-0411 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .........................................................................................4.69 0.50 

    For Galvanized, Add  0.94 

XXXXXXX 
. 
 26 05 29 00-0412  Forged Steel Turnbuckles (26 05 29 00-0373) 

Note: Type 13. 
. 
. 

 26 05 29 00-0413 EA  3/8" Thread Diameter, Forged Steel Turnbuckle Body .......................................................................................................... 23.45  
. 

 26 05 29 00-0414 EA  1/2" Thread Diameter, Forged Steel Turnbuckle Body .......................................................................................................... 28.94  
. 

 26 05 29 00-0415 EA  5/8" Thread Diameter, Forged Steel Turnbuckle Body .......................................................................................................... 38.73  
. 

 26 05 29 00-0416 EA  3/4" Thread Diameter, Forged Steel Turnbuckle Body .......................................................................................................... 47.91  
. 

 26 05 29 00-0417 EA  7/8" Thread Diameter, Forged Steel Turnbuckle Body ........................................................................................................ 117.66  
. 

 26 05 29 00-0418 EA  1" Thread Diameter, Forged Steel Turnbuckle Body ............................................................................................................. 78.43  
. 

 26 05 29 00-0419 EA  1-1/4" Thread Diameter, Forged Steel Turnbuckle Body..................................................................................................... 157.50  

XXXXXXX 
. 
 26 05 29 00-0420  Attachments (26 05 29 00-0372) 
. 
. 
 26 05 29 00-0421  Welded Beam Attachments (26 05 29 00-0420) 

Note: Type 22. 
. 
. 

 26 05 29 00-0422 EA 3/8" Rod Size, Welded Beam Attachment ............................................................................................................................. 43.06 10.10 
. 

 26 05 29 00-0423 EA 1/2" Rod Size, Welded Beam Attachment ............................................................................................................................. 45.92 10.60 
. 

 26 05 29 00-0424 EA 5/8" Rod Size, Welded Beam Attachment ............................................................................................................................. 48.88 11.21 
. 

 26 05 29 00-0425 EA 3/4" Rod Size, Welded Beam Attachment ............................................................................................................................. 62.05 11.91 
. 

 26 05 29 00-0426 EA 7/8" Rod Size, Welded Beam Attachment ............................................................................................................................. 74.25 12.62 
. 

 26 05 29 00-0427 EA 1" Rod Size, Welded Beam Attachment .............................................................................................................................. 103.67 14.44 
. 

 26 05 29 00-0428 EA 1-1/8" Rod Size, Welded Beam Attachment ........................................................................................................................ 146.11 15.15 

XXXXXXX 
. 
 26 05 29 00-0429  C-Clamp Style Beam Clamps (26 05 29 00-0420) 

Note: Type 23. Top or bottom flange mount. 
. 
. 

 26 05 29 00-0430 EA 3/8" Rod Size, C-Clamp Style Beam Clamp .......................................................................................................................... 15.45 7.59 
. 

 26 05 29 00-0431 EA 1/2" Rod Size, C-Clamp Style Beam Clamp .......................................................................................................................... 18.33 8.10 
. 

 26 05 29 00-0432 EA 5/8" Rod Size, C-Clamp Style Beam Clamp .......................................................................................................................... 20.76 8.67 
. 

 26 05 29 00-0433 EA 3/4" Rod Size, C-Clamp Style Beam Clamp .......................................................................................................................... 26.48 9.34 
. 

 26 05 29 00-0434 EA 7/8" Rod Size, C-Clamp Style Beam Clamp .......................................................................................................................... 38.09 10.12 

XXXXXXX 
. 
 26 05 29 00-0435  Bottom Mount I-Beam Clamps (26 05 29 00-0420) 

Note: Type 21. For attaching threaded rod centered under beam flanges. 
. 
. 

 26 05 29 00-0436 EA 3/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 41.42 10.12 
. 

 26 05 29 00-0437 EA 1/2" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 60.47 11.04 
. 

 26 05 29 00-0438 EA 5/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 86.02 12.15 
. 

 26 05 29 00-0439 EA 3/4" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp ................................................................................ 102.85 13.49 
. 

 26 05 29 00-0440 EA 1" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp ................................................................................... 247.21 15.18 

XXXXXXX 
. 
 26 05 29 00-0441  Steel U-Bolts (26 05 29 00-0420) 

Note: Type 24. Includes plate and nuts. 
. 
. 

 26 05 29 00-0442 EA 1/2" Pipe Size, Zinc Plated Steel, U-Bolt ............................................................................................................................... 12.58 6.07 
. 

 26 05 29 00-0443 EA 3/4" Pipe Size, Zinc Plated Steel, U-Bolt ............................................................................................................................... 13.63 6.39 
. 

 26 05 29 00-0444 EA 1" Pipe Size, Zinc Plated Steel, U-Bolt .................................................................................................................................. 14.65 6.74 
. 

 26 05 29 00-0445 EA 1-1/4" Pipe Size, Zinc Plated Steel, U-Bolt ............................................................................................................................ 16.60 7.14 
. 

 26 05 29 00-0446 EA 1-1/2" Pipe Size, Zinc Plated Steel, U-Bolt ............................................................................................................................ 17.17 7.59 
. 

 26 05 29 00-0447 EA 2" Pipe Size, Zinc Plated Steel, U-Bolt .................................................................................................................................. 18.37 8.10 
. 

 26 05 29 00-0448 EA 2-1/2" Pipe Size, Zinc Plated Steel, U-Bolt ............................................................................................................................ 26.15 8.67 
. 

 26 05 29 00-0449 EA 3" Pipe Size, Zinc Plated Steel, U-Bolt .................................................................................................................................. 28.80 9.34 
. 

 26 05 29 00-0450 EA 4" Pipe Size, Zinc Plated Steel, U-Bolt .................................................................................................................................. 34.68 10.12 

XXXXXXX 
. 
 26 05 29 00-0451  Stainless Steel Threaded Rod (26 05 29 00-0372) 
. 
. 

 26 05 29 00-0452 LF 1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ..........................................................................................................3.10 0.50 
    For 316 Stainless Steel, Add  0.85 

. 
 26 05 29 00-0453 LF 5/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................4.70 0.55 

    For 316 Stainless Steel, Add  1.45 
. 

 26 05 29 00-0454 LF 3/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ..........................................................................................................6.05 0.63 
    For 316 Stainless Steel, Add  1.94 

. 
 26 05 29 00-0455 LF 7/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................8.42 0.65 

    For 316 Stainless Steel, Add  2.88 
. 

 26 05 29 00-0456 LF 1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 10.11 0.67 
    For 316 Stainless Steel, Add  3.55 
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. 
 26 05 29 00-0457 LF 5/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 15.16 0.68 

    For 316 Stainless Steel, Add  5.58 
. 

 26 05 29 00-0458 LF 3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 21.26 0.69 
    For 316 Stainless Steel, Add  8.04 

. 
 26 05 29 00-0459 LF 7/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 29.26 0.72 

    For 316 Stainless Steel, Add  11.27 
. 

 26 05 29 00-0460 LF 1" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................... 37.61 0.84 
    For 316 Stainless Steel, Add  14.55 

. 
 26 05 29 00-0461 LF 1-1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 79.67 1.01 

    For 316 Stainless Steel, Add  31.41 

XXXXXXX 
. 
 26 05 29 00-0462  Polyvinyl Chloride (PVC) Coated Supports (26 05 29) 

Note: Includes stainless steel and/or Polyvinyl Chloride (PVC) coated hardware. 
. 
. 
 26 05 29 00-0463  Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0462) 
. 
. 
 26 05 29 00-0464  Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0463) 
. 
. 

 26 05 29 00-0465 EA  1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................ 48.98 20.19 
. 

 26 05 29 00-0466 EA  3/4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................ 53.27 22.02 
. 

 26 05 29 00-0467 EA  1", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 57.15 24.23 
. 

 26 05 29 00-0468 EA  1-1/4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ..................................................................................... 67.65 26.96 
. 

 26 05 29 00-0469 EA  1-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ..................................................................................... 77.81 30.29 
. 

 26 05 29 00-0470 EA  2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 91.86 33.33 
. 

 26 05 29 00-0471 EA  2-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................... 100.42 36.36 
. 

 26 05 29 00-0472 EA  3", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 110.31 39.38 
. 

 26 05 29 00-0473 EA  3-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................... 116.84 42.41 
. 

 26 05 29 00-0474 EA  4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 126.12 45.44 

XXXXXXX 
. 
 26 05 29 00-0475  Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0463) 
. 
. 

 26 05 29 00-0476 EA  1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp .............................................................................................. 51.94 20.19 
. 

 26 05 29 00-0477 EA  3/4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp .............................................................................................. 55.27 22.02 
. 

 26 05 29 00-0478 EA  1", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................................. 63.15 24.23 
. 

 26 05 29 00-0479 EA  1-1/4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 69.78 26.96 
. 

 26 05 29 00-0480 EA  1-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 78.63 30.29 
. 

 26 05 29 00-0481 EA  2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................................. 90.44 33.33 
. 

 26 05 29 00-0482 EA  2-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 103.09 36.36 
. 

 26 05 29 00-0483 EA  3", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 113.85 39.38 
. 

 26 05 29 00-0484 EA  3-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 121.30 42.41 
. 

 26 05 29 00-0485 EA  4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 126.71 45.44 

XXXXXXX 
. 
 26 05 29 00-0486  Edge, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0463) 
. 
. 

 26 05 29 00-0487 EA  1/2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp .................................................................................................. 49.45 19.99 
. 

 26 05 29 00-0488 EA  3/4", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp .................................................................................................. 53.31 21.81 
. 

 26 05 29 00-0489 EA  1", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ..................................................................................................... 60.16 24.23 
. 

 26 05 29 00-0490 EA  1-1/4", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 69.83 26.66 
. 

 26 05 29 00-0491 EA  1-1/2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 89.12 30.29 
. 

 26 05 29 00-0492 EA  2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ..................................................................................................... 97.76 33.33 

XXXXXXX 
. 
 26 05 29 00-0493  Polyvinyl Chloride (PVC) Coated Conduit Straps (26 05 29 00-0462) 
. 
. 
 26 05 29 00-0494  One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Straps (26 05 29 00-0493) 
. 
. 

 26 05 29 00-0495 EA  1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................... 5.22 0.60 
. 

 26 05 29 00-0496 EA  3/4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................... 5.65 0.60 
. 

 26 05 29 00-0497 EA  1", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ...................................................................................... 8.18 0.60 
. 

 26 05 29 00-0498 EA  1-1/4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................ 9.89 0.60 
. 

 26 05 29 00-0499 EA  1-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 12.93 0.60 
. 

 26 05 29 00-0500 EA  2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 19.29 0.60 
. 

 26 05 29 00-0501 EA  2-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 25.61 0.60 
. 

 26 05 29 00-0502 EA  3", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 34.22 0.60 
. 

 26 05 29 00-0503 EA  3-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 60.36 0.60 
. 

 26 05 29 00-0504 EA  4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 64.13 0.60 

XXXXXXX 
. 
 26 05 29 00-0505  Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Straps (26 05 29 00-0493) 
. 
. 

 26 05 29 00-0506 EA  1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................. 10.30 1.21 
. 

 26 05 29 00-0507 EA  3/4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................. 10.34 1.21 
. 

 26 05 29 00-0508 EA  1", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 10.60 1.21 
. 

 26 05 29 00-0509 EA  1-1/4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 13.20 1.21 
. 

 26 05 29 00-0510 EA  1-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 13.56 1.21 
. 

 26 05 29 00-0511 EA  2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 15.48 1.21 
. 

 26 05 29 00-0512 EA  2-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 17.34 1.21 
. 

 26 05 29 00-0513 EA  3", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 18.11 1.21 
. 

 26 05 29 00-0514 EA  3-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .............................................................................. 19.31 1.21 
. 

 26 05 29 00-0515 EA  4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 20.90 1.21 

XXXXXXX 
. 
 26 05 29 00-0516  Polyvinyl Chloride (PVC) Coated Clamp Back Spacer (26 05 29 00-0462) 
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. 

. 
 26 05 29 00-0517  Polyvinyl Chloride (PVC) Coated Clamp Back Spacer (26 05 29 00-0516) 
. 
. 

 26 05 29 00-0518 EA  1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer .....................................................................................................9.39 1.21 
. 

 26 05 29 00-0519 EA  3/4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ................................................................................................... 10.84 1.21 
. 

 26 05 29 00-0520 EA  1" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ...................................................................................................... 13.50 1.21 
. 

 26 05 29 00-0521 EA  1-1/4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 15.71 1.21 
. 

 26 05 29 00-0522 EA  1-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 20.86 1.21 
. 

 26 05 29 00-0523 EA 2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ...................................................................................................... 44.22 1.21 
. 

 26 05 29 00-0524 EA  2-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 50.48 1.21 
. 

 26 05 29 00-0525 EA  3" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ...................................................................................................... 68.75 1.21 
. 

 26 05 29 00-0526 EA  3-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................. 119.96 1.21 
. 

 26 05 29 00-0527 EA  4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer .................................................................................................... 119.96 1.21 

XXXXXXX 
. 
 26 05 29 00-0528  Polyvinyl Chloride (PVC) Coated Threaded Rod And Accessories (26 05 29 00-0462) 
. 
. 
 26 05 29 00-0529  Polyvinyl Chloride (PVC) Coated Threaded Rod (26 05 29 00-0528) 
. 
. 

 26 05 29 00-0530 LF  3/8" Diameter, Polyvinyl Chloride (PVC) Coated Threaded Rod .............................................................................................6.45 0.81 
. 

 26 05 29 00-0531 LF  1/2" Diameter, Polyvinyl Chloride (PVC) Coated Threaded Rod .............................................................................................7.91 0.91 

XXXXXXX 
. 
 26 05 29 00-0532  Attachments (26 05 29 00-0462) 
. 
. 
 26 05 29 00-0533  Polyvinyl Chloride (PVC) Coated U-Bolts And Encapsulation Nuts (26 05 29 00-0532) 
. 
. 

 26 05 29 00-0534 EA  1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .................................................................................. 14.50 6.07 
. 

 26 05 29 00-0535 EA  3/4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .................................................................................. 15.03 6.37 
. 

 26 05 29 00-0536 EA  1" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 15.84 6.78 
. 

 26 05 29 00-0537 EA  1-1/4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ............................................................................... 16.84 7.18 
. 

 26 05 29 00-0538 EA  1-1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ............................................................................... 17.93 7.59 
. 

 26 05 29 00-0539 EA  2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 19.96 8.10 
. 

 26 05 29 00-0540 EA  2-1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ............................................................................... 27.54 8.70 
. 

 26 05 29 00-0541 EA  3" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 28.98 9.31 
. 

 26 05 29 00-0542 EA  4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 30.97 10.12 
. 

 26 05 29 00-0543 EA  5" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 48.39 11.53 
. 

 26 05 29 00-0544 EA  6" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 59.57 13.35 

XXXXXXX 
. 
 26 05 29 00-0545  Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamps (26 05 29 00-0532) 
. 
. 

 26 05 29 00-0546 EA  1/4", 20 Hole, 15/16" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ...................................................... 49.89 19.99 
. 

 26 05 29 00-0547 EA  5/16", 18 Hole, 7/8" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ........................................................ 56.94 19.99 
. 

 26 05 29 00-0548 EA  3/8", 16 Hole, 1" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ............................................................. 59.84 19.99 
. 

 26 05 29 00-0549 EA  1/2", 13 Hole, 1" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ............................................................. 65.65 21.21 
. 

 26 05 29 00-0550 EA  1/2", 13 Hole, 2-1/8" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ....................................................... 76.63 24.23 

XXXXXXX 
. 
 26 05 29 00-0551  Polyvinyl Chloride (PVC) Coated Pipe Straps (26 05 29 00-0532) 

Note: Includes stainless steel nuts and bolts. 
. 
. 

 26 05 29 00-0552 EA 1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap ................................................................................................................. 19.57 6.67 
. 

 26 05 29 00-0553 EA 3/4" Polyvinyl Chloride (PVC) Coated Pipe Strap ................................................................................................................. 20.60 7.27 
. 

 26 05 29 00-0554 EA 1" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 22.43 7.88 
. 

 26 05 29 00-0555 EA 1-1/4" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 25.27 9.08 
. 

 26 05 29 00-0556 EA 1-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 28.91 10.30 
. 

 26 05 29 00-0557 EA 2" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 32.11 10.91 
. 

 26 05 29 00-0558 EA 2-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 35.48 12.12 
. 

 26 05 29 00-0559 EA 3" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 42.13 13.33 
. 

 26 05 29 00-0560 EA 3-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 46.01 13.94 
. 

 26 05 29 00-0561 EA 4" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 48.39 15.15 
. 

 26 05 29 00-0562 EA 5" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 51.76 16.96 

XXXXXXX 
. 
 26 05 29 00-0563  Polyvinyl Chloride (PVC) Coated Channel (26 05 29 00-0462) 
. 
. 

 26 05 29 00-0564 LF  A12, Polyvinyl Chloride (PVC) Coated Channel .................................................................................................................... 20.00 3.03 
. 

 26 05 29 00-0565 LF  A12A, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 35.32 4.24 
. 

 26 05 29 00-0566 LF  A12P, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 21.33 3.03 
. 

 26 05 29 00-0567 LF  C14, Polyvinyl Chloride (PVC) Coated Channel.................................................................................................................... 15.88 3.03 
. 

 26 05 29 00-0568 LF  C14P, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 16.71 3.03 

XXXXXXX 
. 
 26 05 29 00-0569  Polymer Concrete Pads (26 05 29) 

Note: Excludes excavation and backfill. 
. 
. 
 26 05 29 00-0570  Polymer Concrete, Box Pads (26 05 29 00-0569) 
. 
. 

 26 05 29 00-0571 EA 24" x 36", 18" Depth, Polymer Concrete, Box Pad .............................................................................................................. 993.31 110.10 
. 

 26 05 29 00-0572 EA 25" x 25", 24" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,025.26 110.10 
. 

 26 05 29 00-0573 EA 40" x 44", 15" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,318.82 110.10 
. 

 26 05 29 00-0574 EA 40" x 44", 24" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,367.49 110.10 
. 

 26 05 29 00-0575 EA 52" x 36", 18" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,273.51 110.10 
. 

 26 05 29 00-0576 EA 44" x 44", 32" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,503.37 110.10 
. 

 26 05 29 00-0577 EA 40" x 58", 24" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,679.62 110.10 
. 

 26 05 29 00-0578 EA 52" x 50", 18" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,619.40 137.62 
. 

 26 05 29 00-0579 EA 74" x 76", 36" Depth, Polymer Concrete, Box Pad ........................................................................................................... 2,442.91 137.62 
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. 
 26 05 29 00-0580 EA 93" x 93", 36" Depth, Polymer Concrete, Box Pad ........................................................................................................... 3,270.49 137.62 

XXXXXXX 
. 
 26 05 29 00-0581  Polymer Concrete, Telecommunications Equipment Pads (26 05 29 00-0569) 
. 
. 

 26 05 29 00-0582 EA 42" x 42", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 474.42 56.51 
. 

 26 05 29 00-0583 EA 48" x 46", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 561.69 56.51 
. 

 26 05 29 00-0584 EA 60" x 42", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 737.25 82.57 
. 

 26 05 29 00-0585 EA 54" x 48", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 769.68 82.57 
. 

 26 05 29 00-0586 EA 57" x 60", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,099.86 82.57 
. 

 26 05 29 00-0587 EA 72" x 60", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,145.75 82.57 
. 

 26 05 29 00-0588 EA 64" x 72", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,231.26 82.57 
. 

 26 05 29 00-0589 EA 72" x 64", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,231.26 82.57 
. 

 26 05 29 00-0590 EA 76" x 84", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 2,305.49 82.57 
. 

 26 05 29 00-0591 EA 96" x 84", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 2,612.00 82.57 

XXXXXXX 
. 
 26 05 29 00-0592  Polymer Concrete, Electrical Equipment Pads (26 05 29 00-0569) 
. 
. 

 26 05 29 00-0593 EA 24" x 25", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 289.59 56.51 
. 

 26 05 29 00-0594 EA 24" x 36", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 312.02 56.51 
. 

 26 05 29 00-0595 EA 24" x 44", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 332.46 56.51 
. 

 26 05 29 00-0596 EA 24" x 58", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 400.35 56.51 
. 

 26 05 29 00-0597 EA 40" x 40", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 370.05 56.51 
. 

 26 05 29 00-0598 EA 42" x 42", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 384.33 56.51 
. 

 26 05 29 00-0599 EA 48" x 42", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 421.33 56.51 
. 

 26 05 29 00-0600 EA 48" x 46", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 442.92 56.51 
. 

 26 05 29 00-0601 EA 54" x 48", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 515.02 56.51 
. 

 26 05 29 00-0602 EA 56" x 44", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 633.77 56.51 
. 

 26 05 29 00-0603 EA 64" x 64", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 940.79 82.57 
. 

 26 05 29 00-0604 EA 66" x 72", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 984.20 82.57 
. 

 26 05 29 00-0605 EA 75" x 52", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 997.89 82.57 
. 

 26 05 29 00-0606 EA 90" x 48", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 1,089.14 82.57 
. 

 26 05 29 00-0607 EA 84" x 96", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 2,309.61 82.57 
. 

 26 05 29 00-0608 EA 96" x 80", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 2,718.40 82.57 

XXXXXXX 
. 
 26 05 33  Raceway and Boxes for Electrical Systems (26 05) 
. 
. 
 26 05 33 13  Conduit for Electrical Systems (26 05 33)
. 
. 
 26 05 33 13-0001  Conduit Assemblies (26 05 33 13) 

Note: Includes conduit, fittings and wire. Excludes hangers or supports. 
. 
. 
 26 05 33 13-0002  Electrical Metallic Tubing (EMT) Conduit Assemblies (26 05 33 13-0001) 

Note: Includes conduit, field bends, set screw connectors, set screw couplings, straps, and copper wire as 
indicated. Per CLF. See CSI section 26 05 19 16-0547 for larger copper conducter, 26 05 33 13-0598 for larger 
EMT conduit. 

. 

. 
 26 05 33 13-0003 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 782.85 225.45 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  193.28 
    For 2 #12 THWN Conductor Instead Of THHN, Add  2.10 

. 
 26 05 33 13-0004 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 859.24 244.83 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  209.88 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.16 

. 
 26 05 33 13-0005 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 935.63 264.20 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  226.48 
    For 4 #12 THWN Conductor Instead Of THHN, Add  4.21 

. 
 26 05 33 13-0006 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 831.67 235.14 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  201.58 
    For 2 #10 THWN Conductor Instead Of THHN, Add  3.15 

. 
 26 05 33 13-0007 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 927.86 257.74 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  220.95 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.73 

. 
 26 05 33 13-0008 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 944.41 254.51 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  218.18 
    For 2 #8 THWN Conductor Instead Of THHN, Add  5.50 
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. 
 26 05 33 13-0009 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ......................................................................................................................................................... 873.44 243.07 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  208.33 
    For 2 #12 THWN Conductor Instead Of THHN, Add  2.10 

. 
 26 05 33 13-0010 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ......................................................................................................................................................... 949.83 262.44 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  224.93 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.16 

. 
 26 05 33 13-0011 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,026.22 281.81 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  241.54 
. 

 26 05 33 13-0012 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,102.61 301.19 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  258.14 
    For 5 #12 THWN Conductor Instead Of THHN, Add  5.26 

. 
 26 05 33 13-0013 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ......................................................................................................................................................... 922.25 252.75 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  216.63 
    For 2 #10 THWN Conductor Instead Of THHN, Add  3.15 

. 
 26 05 33 13-0014 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,018.45 275.36 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  236.00 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.73 

. 
 26 05 33 13-0015 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,114.64 297.96 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  255.38 
    For 4 #10 THWN Conductor Instead Of THHN, Add  6.31 

. 
 26 05 33 13-0016 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,210.82 320.56 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  274.75 
    For 5 #10 THWN Conductor Instead Of THHN, Add  7.89 

. 
 26 05 33 13-0017 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,173.05 301.19 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  258.14 
    For 3 #8 THWN Conductor Instead Of THHN, Add  8.25 

. 
 26 05 33 13-0018 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,311.10 330.25 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  283.05 
    For 4 #8 THWN Conductor Instead Of THHN, Add  11.01 

. 
 26 05 33 13-0019 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,185.67 291.50 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  249.84 
    For 2 #6 THWN Conductor Instead Of THHN, Add  9.10 

. 
 26 05 33 13-0020 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,378.12 327.02 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  280.28 
    For 3 #6 THWN Conductor Instead Of THHN, Add  13.65 

. 
 26 05 33 13-0021 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,002.25 261.61 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  224.27 
    For 2 #12 THWN Conductor Instead Of THHN, Add  2.10 

. 
 26 05 33 13-0022 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,078.64 280.99 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  240.88 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.16 
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. 
 26 05 33 13-0023 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,155.04 300.36 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  257.48 
. 

 26 05 33 13-0024 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor...................................................................................................................................................... 1,231.42 319.72 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  274.08 
    For 5 #12 THWN Conductor Instead Of THHN, Add  5.26 

. 
 26 05 33 13-0025 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,051.06 271.30 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  232.57 
    For 2 #10 THWN Conductor Instead Of THHN, Add  3.15 

. 
 26 05 33 13-0026 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,147.25 293.90 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  251.94 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.73 

. 
 26 05 33 13-0027 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,243.44 316.49 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  271.32 
    For 4 #10 THWN Conductor Instead Of THHN, Add  6.31 

. 
 26 05 33 13-0028 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,339.62 339.09 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  290.69 
    For 5 #10 THWN Conductor Instead Of THHN, Add  7.89 

. 
 26 05 33 13-0029 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,301.86 319.72 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  274.08 
    For 3 #8 THWN Conductor Instead Of THHN, Add  8.25 

. 
 26 05 33 13-0030 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,506.93 345.55 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  296.22 
    For 3 #6 THWN Conductor Instead Of THHN, Add  13.65 

. 
 26 05 33 13-0031 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,699.38 381.07 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  326.66 
    For 4 #6 THWN Conductor Instead Of THHN, Add  18.20 

XXXXXXX 
. 
 26 05 33 13-0032  Rigid Galvanized Steel (RGS) Conduit Assemblies (26 05 33 13-0001) 

Note: Includes conduit, field bends, terminations, straps, and copper wire as indicated. Per CLF. See CSI section 
26 05 19 16-0547 for larger copper conducter, 26 05 33 13-0059 for larger RGS conduit. 

. 

. 
 26 05 33 13-0033 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,043.85 256.63 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  219.95 
    For 2 #12 THWN Conductor Instead Of THHN, Add  2.10 

. 
 26 05 33 13-0034 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,120.23 276.00 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  236.56 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.16 

. 
 26 05 33 13-0035 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,092.66 266.31 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  228.26 
    For 2 #10 THWN Conductor Instead Of THHN, Add  3.15 

. 
 26 05 33 13-0036 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,188.85 288.92 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  247.63 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.73 

. 
 26 05 33 13-0037 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,205.40 285.69 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  244.86 
    For 2 #8 THWN Conductor Instead Of THHN, Add  5.50 
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. 
 26 05 33 13-0038 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,150.52 273.69 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  234.56 
    For 2 #12 THWN Conductor Instead Of THHN, Add  2.10 

. 
 26 05 33 13-0039 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,226.91 293.06 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  251.17 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.16 

. 
 26 05 33 13-0040 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,303.31 312.44 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  267.77 
. 

 26 05 33 13-0041 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,199.34 283.38 

Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 
    For Work In Restricted Working Space, Add  242.87 
    For 2 #10 THWN Conductor Instead Of THHN, Add  3.15 

. 
 26 05 33 13-0042 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,295.52 305.98 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  262.24 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.73 

. 
 26 05 33 13-0043 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,391.71 328.58 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  281.61 
    For 4 #10 THWN Conductor Instead Of THHN, Add  6.31 

. 
 26 05 33 13-0044 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,450.13 331.81 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  284.38 
    For 3 #8 THWN Conductor Instead Of THHN, Add  8.25 

. 
 26 05 33 13-0045 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,588.17 360.87 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  309.28 
    For 4 #8 THWN Conductor Instead Of THHN, Add  11.01 

. 
 26 05 33 13-0046 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,462.76 322.12 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  276.08 
    For 2 #6 THWN Conductor Instead Of THHN, Add  9.10 

. 
 26 05 33 13-0047 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,655.20 357.64 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  306.52 
    For 3 #6 THWN Conductor Instead Of THHN, Add  13.65 

. 
 26 05 33 13-0048 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,490.64 326.83 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  280.14 
    For 3 #12 THWN Conductor Instead Of THHN, Add  3.16 

. 
 26 05 33 13-0049 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,567.03 346.21 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  296.75 
. 

 26 05 33 13-0050 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,643.42 365.57 

Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 
    For Work In Restricted Working Space, Add  313.35 
    For 5 #12 THWN Conductor Instead Of THHN, Add  5.26 

. 
 26 05 33 13-0051 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,559.25 339.75 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  291.21 
    For 3 #10 THWN Conductor Instead Of THHN, Add  4.73 

. 
 26 05 33 13-0052 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,655.45 362.34 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  310.59 
    For 4 #10 THWN Conductor Instead Of THHN, Add  6.31 

. 
 26 05 33 13-0053 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,751.62 384.94 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  329.96 
    For 5 #10 THWN Conductor Instead Of THHN, Add  7.89 

. 
 26 05 33 13-0054 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,713.85 365.57 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  313.35 
    For 3 #8 THWN Conductor Instead Of THHN, Add  8.25 
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. 
 26 05 33 13-0055 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,918.94 391.40 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  335.49 
    For 3 #6 THWN Conductor Instead Of THHN, Add  13.65 

. 
 26 05 33 13-0056 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 2,111.39 426.92 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  365.93 
    For 4 #6 THWN Conductor Instead Of THHN, Add  18.20 

XXXXXXX 
. 
 26 05 33 13-0057  Conduit (26 05 33 13) 

Note: Where 4-1/2" conduit is required, use tasks for 5" conduit. Add couplings as required at each fitting. 
. 
. 
 26 05 33 13-0058  Conduit Installed Above Grade (26 05 33 13-0057) 

See CSI section 26 05 29 00-0000 for supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0059  Rigid Galvanized Steel (RGS) Or Galvanized Rigid Steel Conduit (GRC) 

Conduit (26 05 33 13-0058) 
Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 

. 

. 
 26 05 33 13-0060  Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling (26 05 33 13-0059) 

Note: Includes field bending for conduit up to 1". 
. 
. 

 26 05 33 13-0061 LF 1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 7.47 2.03 
    For >250 To 500, Deduct  -0.12 
    For >500 To 1,000, Deduct  -0.43 
    For >1,000, Deduct  -0.62 
    For Installation In Metal Stud Wall, Add  0.51 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.27 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.76 
    For Work In Restricted Working Space, Add  1.52 
    For Elevated Installation >10' To 15', Add  0.51 
    For Elevated Installation >15' To 20', Add  1.02 
    For Elevated Installation >20' To 25', Add  1.27 
    For Elevated Installation >25' To 30', Add  1.78 
    For Elevated Installation >30' To 35', Add  2.03 
    For Elevated Installation >35' To 40', Add  2.54 
    For Elevated Installation >40', Add  2.79 

. 
 26 05 33 13-0062 LF 3/4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 8.48 2.22 

    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.50 
    For >1,000, Deduct  -0.71 
    For Installation In Metal Stud Wall, Add  0.55 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.39 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.83 
    For Work In Restricted Working Space, Add  1.66 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.11 
    For Elevated Installation >20' To 25', Add  1.39 
    For Elevated Installation >25' To 30', Add  1.94 
    For Elevated Installation >30' To 35', Add  2.22 
    For Elevated Installation >35' To 40', Add  2.77 
    For Elevated Installation >40', Add  3.05 

. 
 26 05 33 13-0063 LF 1" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ...................................................................................... 11.01 2.59 

    For >250 To 500, Deduct  -0.23 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000, Deduct  -0.94 
    For Installation In Metal Stud Wall, Add  0.65 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.62 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.97 
    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 

. 
 26 05 33 13-0064 LF 1-1/4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 13.45 2.95 

    For >250 To 500, Deduct  -0.30 
    For >500 To 1,000, Deduct  -0.82 
    For >1,000, Deduct  -1.16 
    For Installation In Metal Stud Wall, Add  0.74 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.85 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.11 
    For Work In Restricted Working Space, Add  2.21 
    For Elevated Installation >10' To 15', Add  0.74 
    For Elevated Installation >15' To 20', Add  1.48 
    For Elevated Installation >20' To 25', Add  1.85 
    For Elevated Installation >25' To 30', Add  2.58 
    For Elevated Installation >30' To 35', Add  2.95 
    For Elevated Installation >35' To 40', Add  3.69 
    For Elevated Installation >40', Add  4.06 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 68 Monterey County Facilities

. 
 26 05 33 13-0065 LF 1-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 15.75 3.32 

    For >250 To 500, Deduct  -0.37 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000, Deduct  -1.37 
    For Installation In Metal Stud Wall, Add  0.83 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.08 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.25 
    For Work In Restricted Working Space, Add  2.49 
    For Elevated Installation >10' To 15', Add  0.83 
    For Elevated Installation >15' To 20', Add  1.66 
    For Elevated Installation >20' To 25', Add  2.08 
    For Elevated Installation >25' To 30', Add  2.91 
    For Elevated Installation >30' To 35', Add  3.32 
    For Elevated Installation >35' To 40', Add  4.16 
    For Elevated Installation >40', Add  4.57 

. 
 26 05 33 13-0066 LF 2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ...................................................................................... 20.09 4.06 

    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -1.25 
    For >1,000, Deduct  -1.76 
    For Installation In Metal Stud Wall, Add  1.02 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.54 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.52 
    For Work In Restricted Working Space, Add  3.05 
    For Elevated Installation >10' To 15', Add  1.02 
    For Elevated Installation >15' To 20', Add  2.03 
    For Elevated Installation >20' To 25', Add  2.54 
    For Elevated Installation >25' To 30', Add  3.55 
    For Elevated Installation >30' To 35', Add  4.06 
    For Elevated Installation >35' To 40', Add  5.08 
    For Elevated Installation >40', Add  5.58 

. 
 26 05 33 13-0067 LF 2-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 30.31 5.54 

    For >250 To 500, Deduct  -0.82 
    For >500 To 1,000, Deduct  -1.93 
    For >1,000, Deduct  -2.69 
    For Installation In Metal Stud Wall, Add  1.38 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.46 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.07 
    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 

. 
 26 05 33 13-0068 LF 3" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ...................................................................................... 39.42 7.38 

    For >250 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -2.50 
    For >1,000, Deduct  -3.48 
    For Installation In Metal Stud Wall, Add  1.85 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.61 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.77 
    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 

. 
 26 05 33 13-0069 LF 3-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 48.65 9.23 

    For >250 To 500, Deduct  -1.28 
    For >500 To 1,000, Deduct  -3.07 
    For >1,000, Deduct  -4.29 
    For Installation In Metal Stud Wall, Add  2.31 
    For Installation In Wood Stud Wall (Includes Drilling), Add  5.77 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.46 
    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
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 26 05 33 13-0070 LF 4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ...................................................................................... 57.44 11.07 

    For >250 To 500, Deduct  -1.49 
    For >500 To 1,000, Deduct  -3.62 
    For >1,000, Deduct  -5.05 
    For Installation In Metal Stud Wall, Add  2.77 
    For Installation In Wood Stud Wall (Includes Drilling), Add  6.92 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  4.15 
    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 

. 
 26 05 33 13-0071 LF 5" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ...................................................................................... 95.41 14.02 

    For >250 To 500, Deduct  -3.02 
    For >500 To 1,000, Deduct  -6.28 
    For >1,000, Deduct  -8.66 
    For Installation In Metal Stud Wall, Add  3.51 
    For Installation In Wood Stud Wall (Includes Drilling), Add  8.77 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  5.26 
    For Work In Restricted Working Space, Add  10.52 
    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.01 
    For Elevated Installation >20' To 25', Add  8.77 
    For Elevated Installation >25' To 30', Add  12.27 
    For Elevated Installation >30' To 35', Add  14.02 
    For Elevated Installation >35' To 40', Add  17.53 
    For Elevated Installation >40', Add  19.28 

. 
 26 05 33 13-0072 LF 6" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling .................................................................................... 129.11 17.71 

    For >250 To 500, Deduct  -4.24 
    For >500 To 1,000, Deduct  -8.58 
    For >1,000, Deduct  -11.80 
    For Installation In Metal Stud Wall, Add  4.43 
    For Installation In Wood Stud Wall (Includes Drilling), Add  11.07 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  6.64 
    For Work In Restricted Working Space, Add  13.28 
    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.86 
    For Elevated Installation >20' To 25', Add  11.07 
    For Elevated Installation >25' To 30', Add  15.50 
    For Elevated Installation >30' To 35', Add  17.71 
    For Elevated Installation >35' To 40', Add  22.14 
    For Elevated Installation >40', Add  24.35 

XXXXXXX 
. 
 26 05 33 13-0073  Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0074 EA  1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................... 26.23 9.13 
    For Work In Restricted Working Space, Add  6.87 
    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.58 
    For Elevated Installation >20' To 25', Add  5.73 
    For Elevated Installation >25' To 30', Add  8.02 
    For Elevated Installation >30' To 35', Add  9.16 
    For Elevated Installation >35' To 40', Add  11.45 
    For Elevated Installation >40', Add  12.60 

. 
 26 05 33 13-0075 EA  3/4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................... 32.87 11.34 

    For Work In Restricted Working Space, Add  8.54 
    For Elevated Installation >10' To 15', Add  2.85 
    For Elevated Installation >15' To 20', Add  5.70 
    For Elevated Installation >20' To 25', Add  7.12 
    For Elevated Installation >25' To 30', Add  9.97 
    For Elevated Installation >30' To 35', Add  11.39 
    For Elevated Installation >35' To 40', Add  14.24 
    For Elevated Installation >40', Add  15.66 

. 
 26 05 33 13-0076 EA  1" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .................................................................................. 41.49 13.93 

    For Work In Restricted Working Space, Add  10.42 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.95 
    For Elevated Installation >20' To 25', Add  8.68 
    For Elevated Installation >25' To 30', Add  12.16 
    For Elevated Installation >30' To 35', Add  13.89 
    For Elevated Installation >35' To 40', Add  17.37 
    For Elevated Installation >40', Add  19.10 

. 
 26 05 33 13-0077 EA  1-1/4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................ 51.88 16.14 

    For Work In Restricted Working Space, Add  12.10 
    For Elevated Installation >10' To 15', Add  4.03 
    For Elevated Installation >15' To 20', Add  8.06 
    For Elevated Installation >20' To 25', Add  10.08 
    For Elevated Installation >25' To 30', Add  14.11 
    For Elevated Installation >30' To 35', Add  16.13 
    For Elevated Installation >35' To 40', Add  20.16 
    For Elevated Installation >40', Add  22.18 
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 26 05 33 13-0078 EA  1-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................ 60.07 18.54 

    For Work In Restricted Working Space, Add  13.88 
    For Elevated Installation >10' To 15', Add  4.63 
    For Elevated Installation >15' To 20', Add  9.26 
    For Elevated Installation >20' To 25', Add  11.57 
    For Elevated Installation >25' To 30', Add  16.20 
    For Elevated Installation >30' To 35', Add  18.51 
    For Elevated Installation >35' To 40', Add  23.14 
    For Elevated Installation >40', Add  25.45 

. 
 26 05 33 13-0079 EA  2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .................................................................................. 69.87 20.38 

    For Work In Restricted Working Space, Add  15.28 
    For Elevated Installation >10' To 15', Add  5.09 
    For Elevated Installation >15' To 20', Add  10.18 
    For Elevated Installation >20' To 25', Add  12.73 
    For Elevated Installation >25' To 30', Add  17.82 
    For Elevated Installation >30' To 35', Add  20.37 
    For Elevated Installation >35' To 40', Add  25.46 
    For Elevated Installation >40', Add  28.01 

. 
 26 05 33 13-0080 EA  2-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................ 97.41 25.46 

    For Work In Restricted Working Space, Add  19.09 
    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.73 
    For Elevated Installation >20' To 25', Add  15.91 
    For Elevated Installation >25' To 30', Add  22.27 
    For Elevated Installation >30' To 35', Add  25.46 
    For Elevated Installation >35' To 40', Add  31.82 
    For Elevated Installation >40', Add  35.00 

. 
 26 05 33 13-0081 EA  3" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 136.98 34.69 

    For Work In Restricted Working Space, Add  26.01 
    For Elevated Installation >10' To 15', Add  8.67 
    For Elevated Installation >15' To 20', Add  17.34 
    For Elevated Installation >20' To 25', Add  21.68 
    For Elevated Installation >25' To 30', Add  30.35 
    For Elevated Installation >30' To 35', Add  34.68 
    For Elevated Installation >35' To 40', Add  43.35 
    For Elevated Installation >40', Add  47.69 

. 
 26 05 33 13-0082 EA  3-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .......................................................................... 176.39 39.11 

    For Work In Restricted Working Space, Add  29.34 
    For Elevated Installation >10' To 15', Add  9.78 
    For Elevated Installation >15' To 20', Add  19.56 
    For Elevated Installation >20' To 25', Add  24.45 
    For Elevated Installation >25' To 30', Add  34.23 
    For Elevated Installation >30' To 35', Add  39.12 
    For Elevated Installation >35' To 40', Add  48.90 
    For Elevated Installation >40', Add  53.78 

. 
 26 05 33 13-0083 EA  4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 217.86 50.92 

    For Work In Restricted Working Space, Add  38.18 
    For Elevated Installation >10' To 15', Add  12.73 
    For Elevated Installation >15' To 20', Add  25.46 
    For Elevated Installation >20' To 25', Add  31.82 
    For Elevated Installation >25' To 30', Add  44.55 
    For Elevated Installation >30' To 35', Add  50.91 
    For Elevated Installation >35' To 40', Add  63.64 
    For Elevated Installation >40', Add  70.00 

. 
 26 05 33 13-0084 EA  5" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 356.19 83.02 

    For Work In Restricted Working Space, Add  62.27 
    For Elevated Installation >10' To 15', Add  20.76 
    For Elevated Installation >15' To 20', Add  41.51 
    For Elevated Installation >20' To 25', Add  51.89 
    For Elevated Installation >25' To 30', Add  72.65 
    For Elevated Installation >30' To 35', Add  83.02 
    For Elevated Installation >35' To 40', Add  103.78 
    For Elevated Installation >40', Add  114.16 

. 
 26 05 33 13-0085 EA  6" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 535.42 124.72 

    For Work In Restricted Working Space, Add  93.53 
    For Elevated Installation >10' To 15', Add  31.18 
    For Elevated Installation >15' To 20', Add  62.35 
    For Elevated Installation >20' To 25', Add  77.94 
    For Elevated Installation >25' To 30', Add  109.12 
    For Elevated Installation >30' To 35', Add  124.71 
    For Elevated Installation >35' To 40', Add  155.89 
    For Elevated Installation >40', Add  171.47 

XXXXXXX 
. 
 26 05 33 13-0086  Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0087 EA 1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................... 26.23 9.13 
    For Work In Restricted Working Space, Add  6.87 
    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.58 
    For Elevated Installation >20' To 25', Add  5.73 
    For Elevated Installation >25' To 30', Add  8.02 
    For Elevated Installation >30' To 35', Add  9.16 
    For Elevated Installation >35' To 40', Add  11.45 
    For Elevated Installation >40', Add  12.60 
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 26 05 33 13-0088 EA 3/4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................... 32.87 11.34 

    For Work In Restricted Working Space, Add  8.54 
    For Elevated Installation >10' To 15', Add  2.85 
    For Elevated Installation >15' To 20', Add  5.70 
    For Elevated Installation >20' To 25', Add  7.12 
    For Elevated Installation >25' To 30', Add  9.97 
    For Elevated Installation >30' To 35', Add  11.39 
    For Elevated Installation >35' To 40', Add  14.24 
    For Elevated Installation >40', Add  15.66 

. 
 26 05 33 13-0089 EA 1" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .................................................................................. 41.49 13.93 

    For Work In Restricted Working Space, Add  10.42 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.95 
    For Elevated Installation >20' To 25', Add  8.68 
    For Elevated Installation >25' To 30', Add  12.16 
    For Elevated Installation >30' To 35', Add  13.89 
    For Elevated Installation >35' To 40', Add  17.37 
    For Elevated Installation >40', Add  19.10 

. 
 26 05 33 13-0090 EA 1-1/4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 51.88 16.14 

    For Work In Restricted Working Space, Add  12.10 
    For Elevated Installation >10' To 15', Add  4.03 
    For Elevated Installation >15' To 20', Add  8.06 
    For Elevated Installation >20' To 25', Add  10.08 
    For Elevated Installation >25' To 30', Add  14.11 
    For Elevated Installation >30' To 35', Add  16.13 
    For Elevated Installation >35' To 40', Add  20.16 
    For Elevated Installation >40', Add  22.18 

. 
 26 05 33 13-0091 EA 1-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 60.07 18.54 

    For Work In Restricted Working Space, Add  13.88 
    For Elevated Installation >10' To 15', Add  4.63 
    For Elevated Installation >15' To 20', Add  9.26 
    For Elevated Installation >20' To 25', Add  11.57 
    For Elevated Installation >25' To 30', Add  16.20 
    For Elevated Installation >30' To 35', Add  18.51 
    For Elevated Installation >35' To 40', Add  23.14 
    For Elevated Installation >40', Add  25.45 

. 
 26 05 33 13-0092 EA 2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .................................................................................. 69.87 20.38 

    For Work In Restricted Working Space, Add  15.28 
    For Elevated Installation >10' To 15', Add  5.09 
    For Elevated Installation >15' To 20', Add  10.18 
    For Elevated Installation >20' To 25', Add  12.73 
    For Elevated Installation >25' To 30', Add  17.82 
    For Elevated Installation >30' To 35', Add  20.37 
    For Elevated Installation >35' To 40', Add  25.46 
    For Elevated Installation >40', Add  28.01 

. 
 26 05 33 13-0093 EA 2-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 96.04 25.46 

    For Work In Restricted Working Space, Add  19.09 
    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.73 
    For Elevated Installation >20' To 25', Add  15.91 
    For Elevated Installation >25' To 30', Add  22.27 
    For Elevated Installation >30' To 35', Add  25.46 
    For Elevated Installation >35' To 40', Add  31.82 
    For Elevated Installation >40', Add  35.00 

. 
 26 05 33 13-0094 EA 3" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 131.64 34.69 

    For Work In Restricted Working Space, Add  26.01 
    For Elevated Installation >10' To 15', Add  8.67 
    For Elevated Installation >15' To 20', Add  17.34 
    For Elevated Installation >20' To 25', Add  21.68 
    For Elevated Installation >25' To 30', Add  30.35 
    For Elevated Installation >30' To 35', Add  34.68 
    For Elevated Installation >35' To 40', Add  43.35 
    For Elevated Installation >40', Add  47.69 

. 
 26 05 33 13-0095 EA 3-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .......................................................................... 168.89 39.11 

    For Work In Restricted Working Space, Add  29.34 
    For Elevated Installation >10' To 15', Add  9.78 
    For Elevated Installation >15' To 20', Add  19.56 
    For Elevated Installation >20' To 25', Add  24.45 
    For Elevated Installation >25' To 30', Add  34.23 
    For Elevated Installation >30' To 35', Add  39.12 
    For Elevated Installation >35' To 40', Add  48.90 
    For Elevated Installation >40', Add  53.79 

. 
 26 05 33 13-0096 EA 4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 207.88 50.92 

    For Work In Restricted Working Space, Add  38.18 
    For Elevated Installation >10' To 15', Add  12.73 
    For Elevated Installation >15' To 20', Add  25.46 
    For Elevated Installation >20' To 25', Add  31.82 
    For Elevated Installation >25' To 30', Add  44.55 
    For Elevated Installation >30' To 35', Add  50.91 
    For Elevated Installation >35' To 40', Add  63.64 
    For Elevated Installation >40', Add  70.00 
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 26 05 33 13-0097 EA 5" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 356.19 83.02 

    For Work In Restricted Working Space, Add  62.27 
    For Elevated Installation >10' To 15', Add  20.76 
    For Elevated Installation >15' To 20', Add  41.51 
    For Elevated Installation >20' To 25', Add  51.89 
    For Elevated Installation >25' To 30', Add  72.65 
    For Elevated Installation >30' To 35', Add  83.02 
    For Elevated Installation >35' To 40', Add  103.78 
    For Elevated Installation >40', Add  114.16 

. 
 26 05 33 13-0098 EA 6" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 535.42 124.72 

    For Work In Restricted Working Space, Add  93.53 
    For Elevated Installation >10' To 15', Add  31.18 
    For Elevated Installation >15' To 20', Add  62.35 
    For Elevated Installation >20' To 25', Add  77.94 
    For Elevated Installation >25' To 30', Add  109.12 
    For Elevated Installation >30' To 35', Add  124.71 
    For Elevated Installation >35' To 40', Add  155.89 
    For Elevated Installation >40', Add  171.47 

XXXXXXX 
. 
 26 05 33 13-0099  Rigid Galvanized Steel (RGS) 12" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0100 EA 1" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................................................................................................... 61.67 22.79 
    For Work In Restricted Working Space, Add  13.67 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 

. 
 26 05 33 13-0101 EA 1-1/4" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ............................................................................................. 71.13 26.38 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0102 EA 1-1/2" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ............................................................................................. 81.97 29.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 

. 
 26 05 33 13-0103 EA 2" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................................................................................................... 91.89 32.98 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 

XXXXXXX 
. 
 26 05 33 13-0104  Rigid Galvanized Steel (RGS) 15" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0105 EA 1" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................... 65.84 22.79 
    For Work In Restricted Working Space, Add  13.67 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 

. 
 26 05 33 13-0106 EA 1-1/4" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ............................................................................................. 76.50 26.38 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
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. 
 26 05 33 13-0107 EA 1-1/2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ............................................................................................. 84.42 29.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 

. 
 26 05 33 13-0108 EA 2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................... 94.63 32.98 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 

. 
 26 05 33 13-0109 EA 2-1/2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........................................................................................... 124.34 41.38 

    For Work In Restricted Working Space, Add  24.82 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 

. 
 26 05 33 13-0110 EA 3" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................. 167.74 56.36 

    For Work In Restricted Working Space, Add  33.82 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 

XXXXXXX 
. 
 26 05 33 13-0111  Rigid Galvanized Steel (RGS) 18" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0112 EA 1" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................... 66.04 22.79 
    For Work In Restricted Working Space, Add  13.67 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 

. 
 26 05 33 13-0113 EA 1-1/4" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ............................................................................................. 75.97 26.38 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0114 EA 1-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ............................................................................................. 87.06 29.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 

. 
 26 05 33 13-0115 EA 2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 100.54 32.98 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 

. 
 26 05 33 13-0116 EA 2-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 129.85 41.38 

    For Work In Restricted Working Space, Add  24.82 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
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. 
 26 05 33 13-0117 EA 3" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 172.18 56.36 

    For Work In Restricted Working Space, Add  33.82 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 

. 
 26 05 33 13-0118 EA 3-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 211.17 63.55 

    For Work In Restricted Working Space, Add  38.14 
    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 

. 
 26 05 33 13-0119 EA 4" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 259.41 82.74 

    For Work In Restricted Working Space, Add  49.65 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 

XXXXXXX 
. 
 26 05 33 13-0120  Rigid Galvanized Steel (RGS) 24" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0121 EA 1" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................... 72.69 22.79 
    For Work In Restricted Working Space, Add  13.67 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 

. 
 26 05 33 13-0122 EA 1-1/4" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ............................................................................................. 82.50 26.38 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0123 EA 1-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ............................................................................................. 91.95 29.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 

. 
 26 05 33 13-0124 EA 2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 107.75 32.98 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 

. 
 26 05 33 13-0125 EA 2-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 139.69 41.38 

    For Work In Restricted Working Space, Add  24.82 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 

. 
 26 05 33 13-0126 EA 3" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 187.60 56.36 

    For Work In Restricted Working Space, Add  33.82 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
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. 
 26 05 33 13-0127 EA 3-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 226.16 63.55 

    For Work In Restricted Working Space, Add  38.14 
    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 

. 
 26 05 33 13-0128 EA 4" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 271.36 82.74 

    For Work In Restricted Working Space, Add  49.65 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 

XXXXXXX 
. 
 26 05 33 13-0129  Rigid Galvanized Steel (RGS) 30" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0130 EA 1" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................... 72.29 22.79 
    For Work In Restricted Working Space, Add  13.67 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 

. 
 26 05 33 13-0131 EA 1-1/4" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ............................................................................................. 87.36 26.38 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0132 EA 1-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ............................................................................................. 97.21 29.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 

. 
 26 05 33 13-0133 EA 2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 114.62 32.98 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 

. 
 26 05 33 13-0134 EA 2-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 149.12 41.38 

    For Work In Restricted Working Space, Add  24.82 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 

. 
 26 05 33 13-0135 EA 3" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 199.77 56.36 

    For Work In Restricted Working Space, Add  33.82 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 

. 
 26 05 33 13-0136 EA 3-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 240.98 63.55 

    For Work In Restricted Working Space, Add  38.14 
    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
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. 
 26 05 33 13-0137 EA 4" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 293.28 82.74 

    For Work In Restricted Working Space, Add  49.65 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 

. 
 26 05 33 13-0138 EA 5" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 433.97 134.91 

    For Work In Restricted Working Space, Add  80.95 
    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 

XXXXXXX 
. 
 26 05 33 13-0139  Rigid Galvanized Steel (RGS) 36" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0140 EA 1" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................... 75.85 22.79 
    For Work In Restricted Working Space, Add  13.67 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 

. 
 26 05 33 13-0141 EA 1-1/4" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ............................................................................................. 89.75 26.38 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0142 EA 1-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 106.42 29.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 

. 
 26 05 33 13-0143 EA 2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 119.99 32.98 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 

. 
 26 05 33 13-0144 EA 2-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 160.31 41.38 

    For Work In Restricted Working Space, Add  24.82 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 

. 
 26 05 33 13-0145 EA 3" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 210.18 56.36 

    For Work In Restricted Working Space, Add  33.82 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 

. 
 26 05 33 13-0146 EA 3-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 260.11 63.55 

    For Work In Restricted Working Space, Add  38.14 
    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
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. 
 26 05 33 13-0147 EA 4" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 303.60 82.74 

    For Work In Restricted Working Space, Add  49.65 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 

. 
 26 05 33 13-0148 EA 5" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 518.14 134.91 

    For Work In Restricted Working Space, Add  80.95 
    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 

. 
 26 05 33 13-0149 EA 6" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 678.15 202.67 

    For Work In Restricted Working Space, Add  121.60 
    For Elevated Installation >10' To 15', Add  40.53 
    For Elevated Installation >15' To 20', Add  81.07 
    For Elevated Installation >20' To 25', Add  101.33 
    For Elevated Installation >25' To 30', Add  141.87 
    For Elevated Installation >30' To 35', Add  162.13 
    For Elevated Installation >35' To 40', Add  202.67 
    For Elevated Installation >40', Add  222.93 

XXXXXXX 
. 
 26 05 33 13-0150  Rigid Galvanized Steel (RGS) 42" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0151 EA 1" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................... 81.05 22.79 
    For Work In Restricted Working Space, Add  13.67 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 

. 
 26 05 33 13-0152 EA 1-1/4" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ............................................................................................. 96.11 26.38 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0153 EA 1-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 113.18 29.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 

. 
 26 05 33 13-0154 EA 2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 127.05 32.98 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 

. 
 26 05 33 13-0155 EA 2-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 168.86 41.38 

    For Work In Restricted Working Space, Add  24.82 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 

. 
 26 05 33 13-0156 EA 3" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 225.44 56.36 

    For Work In Restricted Working Space, Add  33.82 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
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. 
 26 05 33 13-0157 EA 3-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 275.41 63.55 

    For Work In Restricted Working Space, Add  38.14 
    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 

. 
 26 05 33 13-0158 EA 4" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 347.62 82.74 

    For Work In Restricted Working Space, Add  49.65 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 

. 
 26 05 33 13-0159 EA 5" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 578.87 134.91 

    For Work In Restricted Working Space, Add  80.95 
    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 

. 
 26 05 33 13-0160 EA 6" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 730.73 202.67 

    For Work In Restricted Working Space, Add  121.60 
    For Elevated Installation >10' To 15', Add  40.53 
    For Elevated Installation >15' To 20', Add  81.07 
    For Elevated Installation >20' To 25', Add  101.33 
    For Elevated Installation >25' To 30', Add  141.87 
    For Elevated Installation >30' To 35', Add  162.13 
    For Elevated Installation >35' To 40', Add  202.67 
    For Elevated Installation >40', Add  222.93 

XXXXXXX 
. 
 26 05 33 13-0161  Rigid Galvanized Steel (RGS) 48" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0162 EA 1" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................... 85.39 22.79 
    For Work In Restricted Working Space, Add  13.67 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 

. 
 26 05 33 13-0163 EA 1-1/4" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 101.01 26.38 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0164 EA 1-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 117.45 29.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 

. 
 26 05 33 13-0165 EA 2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 140.26 32.98 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 

. 
 26 05 33 13-0166 EA 2-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 184.65 41.38 

    For Work In Restricted Working Space, Add  24.82 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
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. 
 26 05 33 13-0167 EA 3" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 240.81 56.36 

    For Work In Restricted Working Space, Add  33.82 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 

. 
 26 05 33 13-0168 EA 3-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 294.64 63.55 

    For Work In Restricted Working Space, Add  38.14 
    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 

. 
 26 05 33 13-0169 EA 4" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 370.99 82.74 

    For Work In Restricted Working Space, Add  49.65 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 

. 
 26 05 33 13-0170 EA 5" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 597.89 134.91 

    For Work In Restricted Working Space, Add  80.95 
    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 

. 
 26 05 33 13-0171 EA 6" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 741.37 202.67 

    For Work In Restricted Working Space, Add  121.60 
    For Elevated Installation >10' To 15', Add  40.53 
    For Elevated Installation >15' To 20', Add  81.07 
    For Elevated Installation >20' To 25', Add  101.33 
    For Elevated Installation >25' To 30', Add  141.87 
    For Elevated Installation >30' To 35', Add  162.13 
    For Elevated Installation >35' To 40', Add  202.67 
    For Elevated Installation >40', Add  222.93 

XXXXXXX 
. 
 26 05 33 13-0172  Rigid Galvanized Steel (RGS) Plastic Insulating Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0173 EA  1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .............................................................................................. 12.00 5.88 
    For Work In Restricted Working Space, Add  3.53 
    For Elevated Installation >10' To 15', Add  1.18 
    For Elevated Installation >15' To 20', Add  2.35 
    For Elevated Installation >20' To 25', Add  2.94 
    For Elevated Installation >25' To 30', Add  4.12 
    For Elevated Installation >30' To 35', Add  4.71 
    For Elevated Installation >35' To 40', Add  5.89 
    For Elevated Installation >40', Add  6.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.53 

. 
 26 05 33 13-0174 EA  3/4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .............................................................................................. 12.86 6.27 

    For Work In Restricted Working Space, Add  3.77 
    For Elevated Installation >10' To 15', Add  1.26 
    For Elevated Installation >15' To 20', Add  2.51 
    For Elevated Installation >20' To 25', Add  3.14 
    For Elevated Installation >25' To 30', Add  4.39 
    For Elevated Installation >30' To 35', Add  5.02 
    For Elevated Installation >35' To 40', Add  6.28 
    For Elevated Installation >40', Add  6.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.77 

. 
 26 05 33 13-0175 EA  1" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 14.58 7.06 

    For Work In Restricted Working Space, Add  4.23 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.82 
    For Elevated Installation >20' To 25', Add  3.53 
    For Elevated Installation >25' To 30', Add  4.94 
    For Elevated Installation >30' To 35', Add  5.64 
    For Elevated Installation >35' To 40', Add  7.06 
    For Elevated Installation >40', Add  7.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.23 
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. 
 26 05 33 13-0176 EA  1-1/4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ........................................................................................... 16.36 7.84 

    For Work In Restricted Working Space, Add  4.70 
    For Elevated Installation >10' To 15', Add  1.57 
    For Elevated Installation >15' To 20', Add  3.14 
    For Elevated Installation >20' To 25', Add  3.92 
    For Elevated Installation >25' To 30', Add  5.49 
    For Elevated Installation >30' To 35', Add  6.27 
    For Elevated Installation >35' To 40', Add  7.84 
    For Elevated Installation >40', Add  8.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.70 

. 
 26 05 33 13-0177 EA  1-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ........................................................................................... 20.53 9.80 

    For Work In Restricted Working Space, Add  5.88 
    For Elevated Installation >10' To 15', Add  1.96 
    For Elevated Installation >15' To 20', Add  3.92 
    For Elevated Installation >20' To 25', Add  4.90 
    For Elevated Installation >25' To 30', Add  6.86 
    For Elevated Installation >30' To 35', Add  7.84 
    For Elevated Installation >35' To 40', Add  9.80 
    For Elevated Installation >40', Add  10.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.88 

. 
 26 05 33 13-0178 EA  2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 25.25 11.77 

    For Work In Restricted Working Space, Add  7.06 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.70 
    For Elevated Installation >20' To 25', Add  5.88 
    For Elevated Installation >25' To 30', Add  8.23 
    For Elevated Installation >30' To 35', Add  9.41 
    For Elevated Installation >35' To 40', Add  11.76 
    For Elevated Installation >40', Add  12.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.06 

. 
 26 05 33 13-0179 EA  2-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ........................................................................................... 31.26 13.72 

    For Work In Restricted Working Space, Add  8.23 
    For Elevated Installation >10' To 15', Add  2.74 
    For Elevated Installation >15' To 20', Add  5.49 
    For Elevated Installation >20' To 25', Add  6.86 
    For Elevated Installation >25' To 30', Add  9.60 
    For Elevated Installation >30' To 35', Add  10.98 
    For Elevated Installation >35' To 40', Add  13.72 
    For Elevated Installation >40', Add  15.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.23 

. 
 26 05 33 13-0180 EA  3" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 35.39 15.68 

    For Work In Restricted Working Space, Add  9.41 
    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.27 
    For Elevated Installation >20' To 25', Add  7.84 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-0181 EA  3-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ........................................................................................... 40.88 14.75 

    For Work In Restricted Working Space, Add  10.59 
    For Elevated Installation >10' To 15', Add  3.53 
    For Elevated Installation >15' To 20', Add  7.06 
    For Elevated Installation >20' To 25', Add  8.82 
    For Elevated Installation >25' To 30', Add  12.35 
    For Elevated Installation >30' To 35', Add  14.12 
    For Elevated Installation >35' To 40', Add  17.65 
    For Elevated Installation >40', Add  19.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.59 

. 
 26 05 33 13-0182 EA  4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 45.37 19.60 

    For Work In Restricted Working Space, Add  11.76 
    For Elevated Installation >10' To 15', Add  3.92 
    For Elevated Installation >15' To 20', Add  7.84 
    For Elevated Installation >20' To 25', Add  9.80 
    For Elevated Installation >25' To 30', Add  13.72 
    For Elevated Installation >30' To 35', Add  15.68 
    For Elevated Installation >35' To 40', Add  19.61 
    For Elevated Installation >40', Add  21.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.76 

. 
 26 05 33 13-0183 EA  5" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 53.61 21.57 

    For Work In Restricted Working Space, Add  12.94 
    For Elevated Installation >10' To 15', Add  4.31 
    For Elevated Installation >15' To 20', Add  8.62 
    For Elevated Installation >20' To 25', Add  10.78 
    For Elevated Installation >25' To 30', Add  15.09 
    For Elevated Installation >30' To 35', Add  17.25 
    For Elevated Installation >35' To 40', Add  21.56 
    For Elevated Installation >40', Add  23.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.94 
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. 
 26 05 33 13-0184 EA  6" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................. 73.61 23.52 

    For Work In Restricted Working Space, Add  14.11 
    For Elevated Installation >10' To 15', Add  4.70 
    For Elevated Installation >15' To 20', Add  9.41 
    For Elevated Installation >20' To 25', Add  11.76 
    For Elevated Installation >25' To 30', Add  16.46 
    For Elevated Installation >30' To 35', Add  18.82 
    For Elevated Installation >35' To 40', Add  23.52 
    For Elevated Installation >40', Add  25.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.11 

XXXXXXX 
. 
 26 05 33 13-0185  Rigid Galvanized Steel (RGS) Steel Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0186 EA  1/2" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................ 14.41 6.92 
    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-0187 EA  3/4" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................ 15.60 7.38 

    For Work In Restricted Working Space, Add  4.43 
    For Elevated Installation >10' To 15', Add  1.48 
    For Elevated Installation >15' To 20', Add  2.95 
    For Elevated Installation >20' To 25', Add  3.69 
    For Elevated Installation >25' To 30', Add  5.16 
    For Elevated Installation >30' To 35', Add  5.90 
    For Elevated Installation >35' To 40', Add  7.38 
    For Elevated Installation >40', Add  8.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 

. 
 26 05 33 13-0188 EA  1" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 18.08 8.31 

    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-0189 EA 1-1/4" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 20.28 9.23 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 

. 
 26 05 33 13-0190 EA 1-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 25.76 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0191 EA 2" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 30.58 13.83 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 

. 
 26 05 33 13-0192 EA 2-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 41.42 16.14 

    For Work In Restricted Working Space, Add  9.69 
    For Elevated Installation >10' To 15', Add  3.23 
    For Elevated Installation >15' To 20', Add  6.46 
    For Elevated Installation >20' To 25', Add  8.07 
    For Elevated Installation >25' To 30', Add  11.30 
    For Elevated Installation >30' To 35', Add  12.92 
    For Elevated Installation >35' To 40', Add  16.15 
    For Elevated Installation >40', Add  17.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.69 
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. 
 26 05 33 13-0193 EA 3" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 48.89 18.45 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 

. 
 26 05 33 13-0194 EA 3-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 69.50 20.75 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.45 

. 
 26 05 33 13-0195 EA 4" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 91.51 23.06 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

. 
 26 05 33 13-0196 EA 5" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 119.58 25.37 

    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.68 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.29 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 

. 
 26 05 33 13-0197 EA 6" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 171.55 27.67 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.61 

XXXXXXX 
. 
 26 05 33 13-0198  Rigid Galvanized Steel (RGS) Steel Insulated Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0199 EA 1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ................................................................................................. 15.10 6.92 
    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-0200 EA 3/4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ................................................................................................. 16.64 7.38 

    For Work In Restricted Working Space, Add  4.43 
    For Elevated Installation >10' To 15', Add  1.48 
    For Elevated Installation >15' To 20', Add  2.95 
    For Elevated Installation >20' To 25', Add  3.69 
    For Elevated Installation >25' To 30', Add  5.16 
    For Elevated Installation >30' To 35', Add  5.90 
    For Elevated Installation >35' To 40', Add  7.38 
    For Elevated Installation >40', Add  8.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 

. 
 26 05 33 13-0201 EA 1" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 19.39 8.31 

    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 
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. 
 26 05 33 13-0202 EA  1-1/4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .............................................................................................. 22.49 9.23 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 

. 
 26 05 33 13-0203 EA  1-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .............................................................................................. 28.06 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0204 EA  2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 34.66 13.83 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 

. 
 26 05 33 13-0205 EA  2-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .............................................................................................. 46.95 16.14 

    For Work In Restricted Working Space, Add  9.69 
    For Elevated Installation >10' To 15', Add  3.23 
    For Elevated Installation >15' To 20', Add  6.46 
    For Elevated Installation >20' To 25', Add  8.07 
    For Elevated Installation >25' To 30', Add  11.30 
    For Elevated Installation >30' To 35', Add  12.92 
    For Elevated Installation >35' To 40', Add  16.15 
    For Elevated Installation >40', Add  17.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.69 

. 
 26 05 33 13-0206 EA  3" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 55.36 18.45 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 

. 
 26 05 33 13-0207 EA  3-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .............................................................................................. 70.70 20.75 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.45 

. 
 26 05 33 13-0208 EA  4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 96.91 23.06 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

. 
 26 05 33 13-0209 EA  5" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 125.46 25.37 

    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.68 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.29 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 
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. 
 26 05 33 13-0210 EA  6" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 173.62 27.67 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.61 

XXXXXXX 
. 
 26 05 33 13-0211  Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0212 EA 1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................... 21.73 8.31 
    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-0213 EA 3/4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................... 24.31 9.23 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 

. 
 26 05 33 13-0214 EA  1" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 27.59 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-0215 EA 1-1/4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 32.51 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0216 EA 1-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 39.50 14.29 

    For Work In Restricted Working Space, Add  8.58 
    For Elevated Installation >10' To 15', Add  2.86 
    For Elevated Installation >15' To 20', Add  5.72 
    For Elevated Installation >20' To 25', Add  7.15 
    For Elevated Installation >25' To 30', Add  10.01 
    For Elevated Installation >30' To 35', Add  11.44 
    For Elevated Installation >35' To 40', Add  14.30 
    For Elevated Installation >40', Add  15.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.58 

. 
 26 05 33 13-0217 EA  2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 49.28 17.06 

    For Work In Restricted Working Space, Add  10.24 
    For Elevated Installation >10' To 15', Add  3.41 
    For Elevated Installation >15' To 20', Add  6.83 
    For Elevated Installation >20' To 25', Add  8.53 
    For Elevated Installation >25' To 30', Add  11.95 
    For Elevated Installation >30' To 35', Add  13.65 
    For Elevated Installation >35' To 40', Add  17.07 
    For Elevated Installation >40', Add  18.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.24 

. 
 26 05 33 13-0218 EA 2-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 64.41 19.83 

    For Work In Restricted Working Space, Add  11.90 
    For Elevated Installation >10' To 15', Add  3.97 
    For Elevated Installation >15' To 20', Add  7.93 
    For Elevated Installation >20' To 25', Add  9.92 
    For Elevated Installation >25' To 30', Add  13.88 
    For Elevated Installation >30' To 35', Add  15.87 
    For Elevated Installation >35' To 40', Add  19.84 
    For Elevated Installation >40', Add  21.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.90 
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. 
 26 05 33 13-0219 EA  3" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 71.65 23.06 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

. 
 26 05 33 13-0220 EA 3-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 80.90 25.83 

    For Work In Restricted Working Space, Add  15.50 
    For Elevated Installation >10' To 15', Add  5.17 
    For Elevated Installation >15' To 20', Add  10.33 
    For Elevated Installation >20' To 25', Add  12.92 
    For Elevated Installation >25' To 30', Add  18.08 
    For Elevated Installation >30' To 35', Add  20.66 
    For Elevated Installation >35' To 40', Add  25.83 
    For Elevated Installation >40', Add  28.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.50 

. 
 26 05 33 13-0221 EA  4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 101.94 28.60 

    For Work In Restricted Working Space, Add  17.16 
    For Elevated Installation >10' To 15', Add  5.72 
    For Elevated Installation >15' To 20', Add  11.44 
    For Elevated Installation >20' To 25', Add  14.30 
    For Elevated Installation >25' To 30', Add  20.02 
    For Elevated Installation >30' To 35', Add  22.88 
    For Elevated Installation >35' To 40', Add  28.60 
    For Elevated Installation >40', Add  31.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.16 

. 
 26 05 33 13-0222 EA  5" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 139.76 31.37 

    For Work In Restricted Working Space, Add  18.82 
    For Elevated Installation >10' To 15', Add  6.27 
    For Elevated Installation >15' To 20', Add  12.55 
    For Elevated Installation >20' To 25', Add  15.68 
    For Elevated Installation >25' To 30', Add  21.96 
    For Elevated Installation >30' To 35', Add  25.09 
    For Elevated Installation >35' To 40', Add  31.37 
    For Elevated Installation >40', Add  34.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.82 

. 
 26 05 33 13-0223 EA  6" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 187.92 34.60 

    For Work In Restricted Working Space, Add  20.75 
    For Elevated Installation >10' To 15', Add  6.92 
    For Elevated Installation >15' To 20', Add  13.84 
    For Elevated Installation >20' To 25', Add  17.30 
    For Elevated Installation >25' To 30', Add  24.21 
    For Elevated Installation >30' To 35', Add  27.67 
    For Elevated Installation >35' To 40', Add  34.59 
    For Elevated Installation >40', Add  38.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.75 

XXXXXXX 
. 
 26 05 33 13-0224  Rigid Galvanized Steel (RGS) Box Connectors With Set Screw (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0225 EA  1/2" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ..................................................................................... 14.36 4.24 
    For Work In Restricted Working Space, Add  3.16 
    For Elevated Installation >10' To 15', Add  1.05 
    For Elevated Installation >15' To 20', Add  2.11 
    For Elevated Installation >20' To 25', Add  2.63 
    For Elevated Installation >25' To 30', Add  3.69 
    For Elevated Installation >30' To 35', Add  4.21 
    For Elevated Installation >35' To 40', Add  5.27 
    For Elevated Installation >40', Add  5.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.16 

. 
 26 05 33 13-0226 EA  3/4" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ..................................................................................... 17.51 4.88 

    For Work In Restricted Working Space, Add  3.66 
    For Elevated Installation >10' To 15', Add  1.22 
    For Elevated Installation >15' To 20', Add  2.44 
    For Elevated Installation >20' To 25', Add  3.05 
    For Elevated Installation >25' To 30', Add  4.27 
    For Elevated Installation >30' To 35', Add  4.88 
    For Elevated Installation >35' To 40', Add  6.10 
    For Elevated Installation >40', Add  6.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.66 

. 
 26 05 33 13-0227 EA  1" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ........................................................................................ 23.17 5.91 

    For Work In Restricted Working Space, Add  4.41 
    For Elevated Installation >10' To 15', Add  1.47 
    For Elevated Installation >15' To 20', Add  2.94 
    For Elevated Installation >20' To 25', Add  3.67 
    For Elevated Installation >25' To 30', Add  5.14 
    For Elevated Installation >30' To 35', Add  5.88 
    For Elevated Installation >35' To 40', Add  7.35 
    For Elevated Installation >40', Add  8.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.41 
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. 
 26 05 33 13-0228 EA  1-1/4" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw .................................................................. 34.90 7.29 

    For Work In Restricted Working Space, Add  5.48 
    For Elevated Installation >10' To 15', Add  1.83 
    For Elevated Installation >15' To 20', Add  3.66 
    For Elevated Installation >20' To 25', Add  4.57 
    For Elevated Installation >25' To 30', Add  6.40 
    For Elevated Installation >30' To 35', Add  7.31 
    For Elevated Installation >35' To 40', Add  9.14 
    For Elevated Installation >40', Add  10.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.48 

. 
 26 05 33 13-0229 EA  1-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw .................................................................. 47.30 9.78 

    For Work In Restricted Working Space, Add  7.34 
    For Elevated Installation >10' To 15', Add  2.45 
    For Elevated Installation >15' To 20', Add  4.89 
    For Elevated Installation >20' To 25', Add  6.12 
    For Elevated Installation >25' To 30', Add  8.56 
    For Elevated Installation >30' To 35', Add  9.79 
    For Elevated Installation >35' To 40', Add  12.24 
    For Elevated Installation >40', Add  13.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.34 

. 
 26 05 33 13-0230 EA  2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ........................................................................ 81.41 14.66 

    For Work In Restricted Working Space, Add  11.00 
    For Elevated Installation >10' To 15', Add  3.67 
    For Elevated Installation >15' To 20', Add  7.33 
    For Elevated Installation >20' To 25', Add  9.16 
    For Elevated Installation >25' To 30', Add  12.83 
    For Elevated Installation >30' To 35', Add  14.66 
    For Elevated Installation >35' To 40', Add  18.33 
    For Elevated Installation >40', Add  20.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.00 

. 
 26 05 33 13-0231 EA  2-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................ 151.34 16.24 

    For Work In Restricted Working Space, Add  12.17 
    For Elevated Installation >10' To 15', Add  4.06 
    For Elevated Installation >15' To 20', Add  8.12 
    For Elevated Installation >20' To 25', Add  10.15 
    For Elevated Installation >25' To 30', Add  14.20 
    For Elevated Installation >30' To 35', Add  16.23 
    For Elevated Installation >35' To 40', Add  20.29 
    For Elevated Installation >40', Add  22.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.17 

. 
 26 05 33 13-0232 EA  3" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 180.26 19.65 

    For Work In Restricted Working Space, Add  14.75 
    For Elevated Installation >10' To 15', Add  4.92 
    For Elevated Installation >15' To 20', Add  9.83 
    For Elevated Installation >20' To 25', Add  12.29 
    For Elevated Installation >25' To 30', Add  17.21 
    For Elevated Installation >30' To 35', Add  19.66 
    For Elevated Installation >35' To 40', Add  24.58 
    For Elevated Installation >40', Add  27.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.75 

. 
 26 05 33 13-0233 EA  3-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................ 244.63 24.63 

    For Work In Restricted Working Space, Add  18.46 
    For Elevated Installation >10' To 15', Add  6.15 
    For Elevated Installation >15' To 20', Add  12.31 
    For Elevated Installation >20' To 25', Add  15.39 
    For Elevated Installation >25' To 30', Add  21.54 
    For Elevated Installation >30' To 35', Add  24.62 
    For Elevated Installation >35' To 40', Add  30.77 
    For Elevated Installation >40', Add  33.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.46 

. 
 26 05 33 13-0234 EA  4" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 286.27 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 

. 
 26 05 33 13-0235 EA  5" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 511.47 32.84 

    For Work In Restricted Working Space, Add  24.60 
    For Elevated Installation >10' To 15', Add  8.20 
    For Elevated Installation >15' To 20', Add  16.40 
    For Elevated Installation >20' To 25', Add  20.50 
    For Elevated Installation >25' To 30', Add  28.70 
    For Elevated Installation >30' To 35', Add  32.80 
    For Elevated Installation >35' To 40', Add  41.00 
    For Elevated Installation >40', Add  45.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.60 
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. 
 26 05 33 13-0236 EA  6" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 612.12 36.90 

    For Work In Restricted Working Space, Add  27.67 
    For Elevated Installation >10' To 15', Add  9.22 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.28 
    For Elevated Installation >30' To 35', Add  36.89 
    For Elevated Installation >35' To 40', Add  46.12 
    For Elevated Installation >40', Add  50.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.67 

XXXXXXX 
. 
 26 05 33 13-0237  Rigid Galvanized Steel (RGS) Nipples (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0238 EA 1/2" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 13.04 6.00 
    For Work In Restricted Working Space, Add  3.60 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0239 EA 3/4" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 15.01 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-0240 EA 1" x 2" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 19.17 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0241 EA 1-1/4" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 22.38 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-0242 EA 1-1/2" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 25.54 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0243 EA 1/2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 13.12 6.00 

    For Work In Restricted Working Space, Add  3.60 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0244 EA 3/4" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 15.14 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 
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. 
 26 05 33 13-0245 EA 1" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 19.31 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0246 EA 1-1/4" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 22.58 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-0247 EA 1-1/2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 25.86 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0248 EA 2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 29.21 12.92 

    For Work In Restricted Working Space, Add  7.75 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.17 
    For Elevated Installation >20' To 25', Add  6.46 
    For Elevated Installation >25' To 30', Add  9.04 
    For Elevated Installation >30' To 35', Add  10.33 
    For Elevated Installation >35' To 40', Add  12.92 
    For Elevated Installation >40', Add  14.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-0249 EA 1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 13.21 6.00 

    For Work In Restricted Working Space, Add  3.60 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0250 EA 3/4" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 15.26 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-0251 EA 1" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 19.52 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0252 EA 1-1/4" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 22.76 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 
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. 
 26 05 33 13-0253 EA 1-1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 26.08 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0254 EA 2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 29.74 12.92 

    For Work In Restricted Working Space, Add  7.75 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.17 
    For Elevated Installation >20' To 25', Add  6.46 
    For Elevated Installation >25' To 30', Add  9.04 
    For Elevated Installation >30' To 35', Add  10.33 
    For Elevated Installation >35' To 40', Add  12.92 
    For Elevated Installation >40', Add  14.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-0255 EA 2-1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 39.45 15.68 

    For Work In Restricted Working Space, Add  9.41 
    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.27 
    For Elevated Installation >20' To 25', Add  7.84 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-0256 EA 3" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 53.28 21.68 

    For Work In Restricted Working Space, Add  13.01 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.17 
    For Elevated Installation >30' To 35', Add  17.34 
    For Elevated Installation >35' To 40', Add  21.68 
    For Elevated Installation >40', Add  23.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-0257 EA 1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 13.33 6.00 

    For Work In Restricted Working Space, Add  3.60 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0258 EA 3/4" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 15.32 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-0259 EA 1" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 19.78 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0260 EA 1-1/4" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 23.10 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 
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. 
 26 05 33 13-0261 EA 1-1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 26.52 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0262 EA 2" x 3-1/2" Long, Rigid Galvanized Steel (RGS), Nipple ....................................................................................................... 30.29 12.92 

    For Work In Restricted Working Space, Add  7.75 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.17 
    For Elevated Installation >20' To 25', Add  6.46 
    For Elevated Installation >25' To 30', Add  9.04 
    For Elevated Installation >30' To 35', Add  10.33 
    For Elevated Installation >35' To 40', Add  12.92 
    For Elevated Installation >40', Add  14.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-0263 EA 2-1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 40.92 15.68 

    For Work In Restricted Working Space, Add  9.41 
    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.27 
    For Elevated Installation >20' To 25', Add  7.84 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-0264 EA 3" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 54.56 21.68 

    For Work In Restricted Working Space, Add  13.01 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.17 
    For Elevated Installation >30' To 35', Add  17.34 
    For Elevated Installation >35' To 40', Add  21.68 
    For Elevated Installation >40', Add  23.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-0265 EA 1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 13.44 6.00 

    For Work In Restricted Working Space, Add  3.60 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0266 EA 3/4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 15.52 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-0267 EA 1" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 19.95 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0268 EA 1-1/4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 23.27 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Raceway and Boxes for Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 91

. 
 26 05 33 13-0269 EA 1-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 26.83 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0270 EA 2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 30.75 12.92 

    For Work In Restricted Working Space, Add  7.75 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.17 
    For Elevated Installation >20' To 25', Add  6.46 
    For Elevated Installation >25' To 30', Add  9.04 
    For Elevated Installation >30' To 35', Add  10.33 
    For Elevated Installation >35' To 40', Add  12.92 
    For Elevated Installation >40', Add  14.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-0271 EA 2-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 41.37 15.68 

    For Work In Restricted Working Space, Add  9.41 
    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.27 
    For Elevated Installation >20' To 25', Add  7.84 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-0272 EA 3" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 55.50 21.68 

    For Work In Restricted Working Space, Add  13.01 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.17 
    For Elevated Installation >30' To 35', Add  17.34 
    For Elevated Installation >35' To 40', Add  21.68 
    For Elevated Installation >40', Add  23.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-0273 EA 3-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 63.68 24.44 

    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.22 
    For Elevated Installation >25' To 30', Add  17.11 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.45 
    For Elevated Installation >40', Add  26.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-0274 EA 4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 80.24 31.83 

    For Work In Restricted Working Space, Add  19.09 
    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.73 
    For Elevated Installation >20' To 25', Add  15.91 
    For Elevated Installation >25' To 30', Add  22.27 
    For Elevated Installation >30' To 35', Add  25.46 
    For Elevated Installation >35' To 40', Add  31.82 
    For Elevated Installation >40', Add  35.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 

. 
 26 05 33 13-0275 EA 1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 13.62 6.00 

    For Work In Restricted Working Space, Add  3.60 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0276 EA 3/4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 15.78 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 
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. 
 26 05 33 13-0277 EA 1" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 20.27 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0278 EA 1-1/4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 23.74 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-0279 EA 1-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 27.29 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0280 EA 2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 31.57 12.92 

    For Work In Restricted Working Space, Add  7.75 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.17 
    For Elevated Installation >20' To 25', Add  6.46 
    For Elevated Installation >25' To 30', Add  9.04 
    For Elevated Installation >30' To 35', Add  10.33 
    For Elevated Installation >35' To 40', Add  12.92 
    For Elevated Installation >40', Add  14.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-0281 EA 2-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 43.19 15.68 

    For Work In Restricted Working Space, Add  9.41 
    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.27 
    For Elevated Installation >20' To 25', Add  7.84 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-0282 EA 3" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 57.47 21.68 

    For Work In Restricted Working Space, Add  13.01 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.17 
    For Elevated Installation >30' To 35', Add  17.34 
    For Elevated Installation >35' To 40', Add  21.68 
    For Elevated Installation >40', Add  23.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-0283 EA 3-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 65.64 24.44 

    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.22 
    For Elevated Installation >25' To 30', Add  17.11 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.45 
    For Elevated Installation >40', Add  26.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-0284 EA 4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 83.11 31.83 

    For Work In Restricted Working Space, Add  19.09 
    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.73 
    For Elevated Installation >20' To 25', Add  15.91 
    For Elevated Installation >25' To 30', Add  22.27 
    For Elevated Installation >30' To 35', Add  25.46 
    For Elevated Installation >35' To 40', Add  31.82 
    For Elevated Installation >40', Add  35.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 
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. 
 26 05 33 13-0285 EA 5" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 125.42 43.81 

    For Work In Restricted Working Space, Add  26.29 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.53 
    For Elevated Installation >20' To 25', Add  21.91 
    For Elevated Installation >25' To 30', Add  30.67 
    For Elevated Installation >30' To 35', Add  35.05 
    For Elevated Installation >35' To 40', Add  43.82 
    For Elevated Installation >40', Add  48.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.29 

. 
 26 05 33 13-0286 EA 6" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 159.52 56.18 

    For Work In Restricted Working Space, Add  33.73 
    For Elevated Installation >10' To 15', Add  11.24 
    For Elevated Installation >15' To 20', Add  22.49 
    For Elevated Installation >20' To 25', Add  28.11 
    For Elevated Installation >25' To 30', Add  39.35 
    For Elevated Installation >30' To 35', Add  44.97 
    For Elevated Installation >35' To 40', Add  56.22 
    For Elevated Installation >40', Add  61.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.73 

. 
 26 05 33 13-0287 EA 1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 13.93 6.00 

    For Work In Restricted Working Space, Add  3.60 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0288 EA 3/4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.10 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-0289 EA 1" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 20.53 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0290 EA 1-1/4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 24.17 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-0291 EA 1-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 28.26 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0292 EA 2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 32.39 12.92 

    For Work In Restricted Working Space, Add  7.75 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.17 
    For Elevated Installation >20' To 25', Add  6.46 
    For Elevated Installation >25' To 30', Add  9.04 
    For Elevated Installation >30' To 35', Add  10.33 
    For Elevated Installation >35' To 40', Add  12.92 
    For Elevated Installation >40', Add  14.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 
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. 
 26 05 33 13-0293 EA 2-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 44.79 15.68 

    For Work In Restricted Working Space, Add  9.41 
    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.27 
    For Elevated Installation >20' To 25', Add  7.84 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-0294 EA 3" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 59.48 21.68 

    For Work In Restricted Working Space, Add  13.01 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.17 
    For Elevated Installation >30' To 35', Add  17.34 
    For Elevated Installation >35' To 40', Add  21.68 
    For Elevated Installation >40', Add  23.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-0295 EA 3-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 68.03 24.44 

    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.22 
    For Elevated Installation >25' To 30', Add  17.11 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.45 
    For Elevated Installation >40', Add  26.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-0296 EA 4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 85.38 31.83 

    For Work In Restricted Working Space, Add  19.09 
    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.73 
    For Elevated Installation >20' To 25', Add  15.91 
    For Elevated Installation >25' To 30', Add  22.27 
    For Elevated Installation >30' To 35', Add  25.46 
    For Elevated Installation >35' To 40', Add  31.82 
    For Elevated Installation >40', Add  35.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 

. 
 26 05 33 13-0297 EA 5" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 128.75 43.81 

    For Work In Restricted Working Space, Add  26.29 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.53 
    For Elevated Installation >20' To 25', Add  21.91 
    For Elevated Installation >25' To 30', Add  30.67 
    For Elevated Installation >30' To 35', Add  35.05 
    For Elevated Installation >35' To 40', Add  43.82 
    For Elevated Installation >40', Add  48.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.29 

. 
 26 05 33 13-0298 EA 6" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 164.40 56.18 

    For Work In Restricted Working Space, Add  33.73 
    For Elevated Installation >10' To 15', Add  11.24 
    For Elevated Installation >15' To 20', Add  22.49 
    For Elevated Installation >20' To 25', Add  28.11 
    For Elevated Installation >25' To 30', Add  39.35 
    For Elevated Installation >30' To 35', Add  44.97 
    For Elevated Installation >35' To 40', Add  56.22 
    For Elevated Installation >40', Add  61.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.73 

. 
 26 05 33 13-0299 EA 1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 15.09 6.00 

    For Work In Restricted Working Space, Add  3.60 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0300 EA 3/4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 17.58 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 
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. 
 26 05 33 13-0301 EA 1" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 22.26 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0302 EA 1-1/4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 26.64 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-0303 EA 1-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 31.02 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0304 EA 2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 35.30 12.92 

    For Work In Restricted Working Space, Add  7.75 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.17 
    For Elevated Installation >20' To 25', Add  6.46 
    For Elevated Installation >25' To 30', Add  9.04 
    For Elevated Installation >30' To 35', Add  10.33 
    For Elevated Installation >35' To 40', Add  12.92 
    For Elevated Installation >40', Add  14.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-0305 EA 2-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 49.02 15.68 

    For Work In Restricted Working Space, Add  9.41 
    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.27 
    For Elevated Installation >20' To 25', Add  7.84 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-0306 EA 3" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 64.34 21.68 

    For Work In Restricted Working Space, Add  13.01 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.17 
    For Elevated Installation >30' To 35', Add  17.34 
    For Elevated Installation >35' To 40', Add  21.68 
    For Elevated Installation >40', Add  23.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-0307 EA 3-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 72.88 24.44 

    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.22 
    For Elevated Installation >25' To 30', Add  17.11 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.45 
    For Elevated Installation >40', Add  26.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-0308 EA 4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 90.73 31.83 

    For Work In Restricted Working Space, Add  19.09 
    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.73 
    For Elevated Installation >20' To 25', Add  15.91 
    For Elevated Installation >25' To 30', Add  22.27 
    For Elevated Installation >30' To 35', Add  25.46 
    For Elevated Installation >35' To 40', Add  31.82 
    For Elevated Installation >40', Add  35.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 
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. 
 26 05 33 13-0309 EA 5" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 136.47 43.81 

    For Work In Restricted Working Space, Add  26.29 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.53 
    For Elevated Installation >20' To 25', Add  21.91 
    For Elevated Installation >25' To 30', Add  30.67 
    For Elevated Installation >30' To 35', Add  35.05 
    For Elevated Installation >35' To 40', Add  43.82 
    For Elevated Installation >40', Add  48.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.29 

. 
 26 05 33 13-0310 EA 6" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 173.07 56.18 

    For Work In Restricted Working Space, Add  33.73 
    For Elevated Installation >10' To 15', Add  11.24 
    For Elevated Installation >15' To 20', Add  22.49 
    For Elevated Installation >20' To 25', Add  28.11 
    For Elevated Installation >25' To 30', Add  39.35 
    For Elevated Installation >30' To 35', Add  44.97 
    For Elevated Installation >35' To 40', Add  56.22 
    For Elevated Installation >40', Add  61.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.73 

. 
 26 05 33 13-0311 EA 1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 15.86 6.00 

    For Work In Restricted Working Space, Add  3.60 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0312 EA 3/4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 18.33 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-0313 EA 1" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 23.64 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0314 EA 1-1/4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 28.28 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-0315 EA 1-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 32.63 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0316 EA 2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 37.17 12.92 

    For Work In Restricted Working Space, Add  7.75 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.17 
    For Elevated Installation >20' To 25', Add  6.46 
    For Elevated Installation >25' To 30', Add  9.04 
    For Elevated Installation >30' To 35', Add  10.33 
    For Elevated Installation >35' To 40', Add  12.92 
    For Elevated Installation >40', Add  14.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 
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. 
 26 05 33 13-0317 EA 2-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 51.86 15.68 

    For Work In Restricted Working Space, Add  9.41 
    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.27 
    For Elevated Installation >20' To 25', Add  7.84 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-0318 EA 3" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 68.15 21.68 

    For Work In Restricted Working Space, Add  13.01 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.17 
    For Elevated Installation >30' To 35', Add  17.34 
    For Elevated Installation >35' To 40', Add  21.68 
    For Elevated Installation >40', Add  23.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-0319 EA 3-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 77.91 24.44 

    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.22 
    For Elevated Installation >25' To 30', Add  17.11 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.45 
    For Elevated Installation >40', Add  26.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-0320 EA 4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 97.10 31.83 

    For Work In Restricted Working Space, Add  19.09 
    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.73 
    For Elevated Installation >20' To 25', Add  15.91 
    For Elevated Installation >25' To 30', Add  22.27 
    For Elevated Installation >30' To 35', Add  25.46 
    For Elevated Installation >35' To 40', Add  31.82 
    For Elevated Installation >40', Add  35.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 

. 
 26 05 33 13-0321 EA 5" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 144.89 43.81 

    For Work In Restricted Working Space, Add  26.29 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.53 
    For Elevated Installation >20' To 25', Add  21.91 
    For Elevated Installation >25' To 30', Add  30.67 
    For Elevated Installation >30' To 35', Add  35.05 
    For Elevated Installation >35' To 40', Add  43.82 
    For Elevated Installation >40', Add  48.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.29 

. 
 26 05 33 13-0322 EA 6" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 188.21 56.18 

    For Work In Restricted Working Space, Add  33.73 
    For Elevated Installation >10' To 15', Add  11.24 
    For Elevated Installation >15' To 20', Add  22.49 
    For Elevated Installation >20' To 25', Add  28.11 
    For Elevated Installation >25' To 30', Add  39.35 
    For Elevated Installation >30' To 35', Add  44.97 
    For Elevated Installation >35' To 40', Add  56.22 
    For Elevated Installation >40', Add  61.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.73 

. 
 26 05 33 13-0323 EA 1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 16.46 6.00 

    For Work In Restricted Working Space, Add  3.60 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0324 EA 3/4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 18.89 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 
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. 
 26 05 33 13-0325 EA 1" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 24.47 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0326 EA 1-1/4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 29.60 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-0327 EA 1-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 33.44 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0328 EA 2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 38.74 12.92 

    For Work In Restricted Working Space, Add  7.75 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.17 
    For Elevated Installation >20' To 25', Add  6.46 
    For Elevated Installation >25' To 30', Add  9.04 
    For Elevated Installation >30' To 35', Add  10.33 
    For Elevated Installation >35' To 40', Add  12.92 
    For Elevated Installation >40', Add  14.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-0329 EA 2-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 55.21 15.68 

    For Work In Restricted Working Space, Add  9.41 
    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.27 
    For Elevated Installation >20' To 25', Add  7.84 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-0330 EA 3" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 73.47 21.68 

    For Work In Restricted Working Space, Add  13.01 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.17 
    For Elevated Installation >30' To 35', Add  17.34 
    For Elevated Installation >35' To 40', Add  21.68 
    For Elevated Installation >40', Add  23.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-0331 EA 3-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 82.80 24.44 

    For Work In Restricted Working Space, Add  14.67 
    For Elevated Installation >10' To 15', Add  4.89 
    For Elevated Installation >15' To 20', Add  9.78 
    For Elevated Installation >20' To 25', Add  12.22 
    For Elevated Installation >25' To 30', Add  17.11 
    For Elevated Installation >30' To 35', Add  19.56 
    For Elevated Installation >35' To 40', Add  24.45 
    For Elevated Installation >40', Add  26.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-0332 EA 4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 103.48 31.83 

    For Work In Restricted Working Space, Add  19.09 
    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.73 
    For Elevated Installation >20' To 25', Add  15.91 
    For Elevated Installation >25' To 30', Add  22.27 
    For Elevated Installation >30' To 35', Add  25.46 
    For Elevated Installation >35' To 40', Add  31.82 
    For Elevated Installation >40', Add  35.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 
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. 
 26 05 33 13-0333 EA 5" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 156.99 43.81 

    For Work In Restricted Working Space, Add  26.29 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.53 
    For Elevated Installation >20' To 25', Add  21.91 
    For Elevated Installation >25' To 30', Add  30.67 
    For Elevated Installation >30' To 35', Add  35.05 
    For Elevated Installation >35' To 40', Add  43.82 
    For Elevated Installation >40', Add  48.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.29 

. 
 26 05 33 13-0334 EA 6" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 196.63 56.18 

    For Work In Restricted Working Space, Add  33.73 
    For Elevated Installation >10' To 15', Add  11.24 
    For Elevated Installation >15' To 20', Add  22.49 
    For Elevated Installation >20' To 25', Add  28.11 
    For Elevated Installation >25' To 30', Add  39.35 
    For Elevated Installation >30' To 35', Add  44.97 
    For Elevated Installation >35' To 40', Add  56.22 
    For Elevated Installation >40', Add  61.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.73 

XXXXXXX 
. 
 26 05 33 13-0335  Rigid Galvanized Steel (RGS) Off-Set Nipples (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0336 EA  1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................ 14.13 4.79 
    For Work In Restricted Working Space, Add  3.63 
    For Elevated Installation >10' To 15', Add  1.21 
    For Elevated Installation >15' To 20', Add  2.42 
    For Elevated Installation >20' To 25', Add  3.02 
    For Elevated Installation >25' To 30', Add  4.23 
    For Elevated Installation >30' To 35', Add  4.84 
    For Elevated Installation >35' To 40', Add  6.05 
    For Elevated Installation >40', Add  6.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.63 

. 
 26 05 33 13-0337 EA  3/4" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................ 16.88 5.54 

    For Work In Restricted Working Space, Add  4.13 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.75 
    For Elevated Installation >20' To 25', Add  3.44 
    For Elevated Installation >25' To 30', Add  4.82 
    For Elevated Installation >30' To 35', Add  5.50 
    For Elevated Installation >35' To 40', Add  6.88 
    For Elevated Installation >40', Add  7.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.13 

. 
 26 05 33 13-0338 EA  1" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................... 21.16 7.01 

    For Work In Restricted Working Space, Add  5.28 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.16 
    For Elevated Installation >30' To 35', Add  7.04 
    For Elevated Installation >35' To 40', Add  8.80 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.28 

. 
 26 05 33 13-0339 EA  1-1/4" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 26.85 8.40 

    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.27 
    For Elevated Installation >25' To 30', Add  7.38 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.55 
    For Elevated Installation >40', Add  11.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

. 
 26 05 33 13-0340 EA  1-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 29.40 9.23 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.62 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.08 
    For Elevated Installation >30' To 35', Add  9.23 
    For Elevated Installation >35' To 40', Add  11.54 
    For Elevated Installation >40', Add  12.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0341 EA  2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated .................................................................................................. 38.47 11.34 

    For Work In Restricted Working Space, Add  8.53 
    For Elevated Installation >10' To 15', Add  2.84 
    For Elevated Installation >15' To 20', Add  5.69 
    For Elevated Installation >20' To 25', Add  7.11 
    For Elevated Installation >25' To 30', Add  9.95 
    For Elevated Installation >30' To 35', Add  11.37 
    For Elevated Installation >35' To 40', Add  14.22 
    For Elevated Installation >40', Add  15.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.53 
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. 
 26 05 33 13-0342 EA  2-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 62.85 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

. 
 26 05 33 13-0343 EA  3" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ................................................................................................. 101.65 25.46 

    For Work In Restricted Working Space, Add  19.10 
    For Elevated Installation >10' To 15', Add  6.37 
    For Elevated Installation >15' To 20', Add  12.73 
    For Elevated Installation >20' To 25', Add  15.91 
    For Elevated Installation >25' To 30', Add  22.28 
    For Elevated Installation >30' To 35', Add  25.46 
    For Elevated Installation >35' To 40', Add  31.83 
    For Elevated Installation >40', Add  35.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.10 

. 
 26 05 33 13-0344 EA  3-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated .......................................................................................... 126.07 30.07 

    For Work In Restricted Working Space, Add  22.43 
    For Elevated Installation >10' To 15', Add  7.48 
    For Elevated Installation >15' To 20', Add  14.95 
    For Elevated Installation >20' To 25', Add  18.69 
    For Elevated Installation >25' To 30', Add  26.17 
    For Elevated Installation >30' To 35', Add  29.91 
    For Elevated Installation >35' To 40', Add  37.39 
    For Elevated Installation >40', Add  41.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.43 

. 
 26 05 33 13-0345 EA 4" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ................................................................................................. 151.26 34.69 

    For Work In Restricted Working Space, Add  26.02 
    For Elevated Installation >10' To 15', Add  8.67 
    For Elevated Installation >15' To 20', Add  17.34 
    For Elevated Installation >20' To 25', Add  21.68 
    For Elevated Installation >25' To 30', Add  30.35 
    For Elevated Installation >30' To 35', Add  34.69 
    For Elevated Installation >35' To 40', Add  43.36 
    For Elevated Installation >40', Add  47.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.02 

XXXXXXX 
. 
 26 05 33 13-0346  Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (26 05 33 13-0059) 

Note: Erickson fittings. 
. 
. 

 26 05 33 13-0347 EA  1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ............................................................................. 38.54 14.75 
    For Work In Restricted Working Space, Add  11.08 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.39 
    For Elevated Installation >20' To 25', Add  9.24 
    For Elevated Installation >25' To 30', Add  12.93 
    For Elevated Installation >30' To 35', Add  14.78 
    For Elevated Installation >35' To 40', Add  18.47 
    For Elevated Installation >40', Add  20.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.08 

. 
 26 05 33 13-0348 EA  3/4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ............................................................................. 43.28 16.51 

    For Work In Restricted Working Space, Add  12.37 
    For Elevated Installation >10' To 15', Add  4.12 
    For Elevated Installation >15' To 20', Add  8.25 
    For Elevated Installation >20' To 25', Add  10.31 
    For Elevated Installation >25' To 30', Add  14.43 
    For Elevated Installation >30' To 35', Add  16.49 
    For Elevated Installation >35' To 40', Add  20.62 
    For Elevated Installation >40', Add  22.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.37 

. 
 26 05 33 13-0349 EA  1" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ................................................................................ 49.72 18.36 

    For Work In Restricted Working Space, Add  13.78 
    For Elevated Installation >10' To 15', Add  4.59 
    For Elevated Installation >15' To 20', Add  9.19 
    For Elevated Installation >20' To 25', Add  11.48 
    For Elevated Installation >25' To 30', Add  16.08 
    For Elevated Installation >30' To 35', Add  18.37 
    For Elevated Installation >35' To 40', Add  22.97 
    For Elevated Installation >40', Add  25.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.78 

. 
 26 05 33 13-0350 EA  1-1/4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .......................................................................... 58.34 20.11 

    For Work In Restricted Working Space, Add  15.08 
    For Elevated Installation >10' To 15', Add  5.03 
    For Elevated Installation >15' To 20', Add  10.05 
    For Elevated Installation >20' To 25', Add  12.57 
    For Elevated Installation >25' To 30', Add  17.59 
    For Elevated Installation >30' To 35', Add  20.10 
    For Elevated Installation >35' To 40', Add  25.13 
    For Elevated Installation >40', Add  27.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.08 
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. 
 26 05 33 13-0351 EA  1-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .......................................................................... 64.67 21.96 

    For Work In Restricted Working Space, Add  16.50 
    For Elevated Installation >10' To 15', Add  5.50 
    For Elevated Installation >15' To 20', Add  11.00 
    For Elevated Installation >20' To 25', Add  13.75 
    For Elevated Installation >25' To 30', Add  19.25 
    For Elevated Installation >30' To 35', Add  22.00 
    For Elevated Installation >35' To 40', Add  27.50 
    For Elevated Installation >40', Add  30.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.50 

. 
 26 05 33 13-0352 EA  2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ................................................................................ 78.95 23.80 

    For Work In Restricted Working Space, Add  17.87 
    For Elevated Installation >10' To 15', Add  5.96 
    For Elevated Installation >15' To 20', Add  11.91 
    For Elevated Installation >20' To 25', Add  14.89 
    For Elevated Installation >25' To 30', Add  20.84 
    For Elevated Installation >30' To 35', Add  23.82 
    For Elevated Installation >35' To 40', Add  29.78 
    For Elevated Installation >40', Add  32.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.87 

. 
 26 05 33 13-0353 EA  2-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ........................................................................ 118.72 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 

. 
 26 05 33 13-0354 EA  3" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .............................................................................. 160.44 36.90 

    For Work In Restricted Working Space, Add  27.68 
    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.29 
    For Elevated Installation >30' To 35', Add  36.90 
    For Elevated Installation >35' To 40', Add  46.13 
    For Elevated Installation >40', Add  50.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.68 

. 
 26 05 33 13-0355 EA  3-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ........................................................................ 224.32 44.28 

    For Work In Restricted Working Space, Add  33.22 
    For Elevated Installation >10' To 15', Add  11.07 
    For Elevated Installation >15' To 20', Add  22.15 
    For Elevated Installation >20' To 25', Add  27.69 
    For Elevated Installation >25' To 30', Add  38.76 
    For Elevated Installation >30' To 35', Add  44.30 
    For Elevated Installation >35' To 40', Add  55.37 
    For Elevated Installation >40', Add  60.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.22 

. 
 26 05 33 13-0356 EA  4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .............................................................................. 253.48 47.97 

    For Work In Restricted Working Space, Add  35.97 
    For Elevated Installation >10' To 15', Add  11.99 
    For Elevated Installation >15' To 20', Add  23.98 
    For Elevated Installation >20' To 25', Add  29.98 
    For Elevated Installation >25' To 30', Add  41.97 
    For Elevated Installation >30' To 35', Add  47.96 
    For Elevated Installation >35' To 40', Add  59.96 
    For Elevated Installation >40', Add  65.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.97 

. 
 26 05 33 13-0357 EA  5" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .............................................................................. 421.70 59.04 

    For Work In Restricted Working Space, Add  44.27 
    For Elevated Installation >10' To 15', Add  14.76 
    For Elevated Installation >15' To 20', Add  29.52 
    For Elevated Installation >20' To 25', Add  36.90 
    For Elevated Installation >25' To 30', Add  51.65 
    For Elevated Installation >30' To 35', Add  59.03 
    For Elevated Installation >35' To 40', Add  73.79 
    For Elevated Installation >40', Add  81.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.27 

. 
 26 05 33 13-0358 EA  6" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) .............................................................................. 536.02 68.26 

    For Work In Restricted Working Space, Add  51.19 
    For Elevated Installation >10' To 15', Add  17.06 
    For Elevated Installation >15' To 20', Add  34.13 
    For Elevated Installation >20' To 25', Add  42.66 
    For Elevated Installation >25' To 30', Add  59.72 
    For Elevated Installation >30' To 35', Add  68.26 
    For Elevated Installation >35' To 40', Add  85.32 
    For Elevated Installation >40', Add  93.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.19 

XXXXXXX 
. 
 26 05 33 13-0359  Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) 

Connectors (26 05 33 13-0059) 
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. 

. 
 26 05 33 13-0360 EA  1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ............................................................. 23.93 7.38 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 

. 
 26 05 33 13-0361 EA  3/4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ............................................................. 26.77 8.11 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 

. 
 26 05 33 13-0362 EA  1" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 30.78 9.23 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 

. 
 26 05 33 13-0363 EA  1-1/4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 35.10 9.96 

    For Work In Restricted Working Space, Add  7.47 
    For Elevated Installation >10' To 15', Add  2.49 
    For Elevated Installation >15' To 20', Add  4.98 
    For Elevated Installation >20' To 25', Add  6.23 
    For Elevated Installation >25' To 30', Add  8.72 
    For Elevated Installation >30' To 35', Add  9.96 
    For Elevated Installation >35' To 40', Add  12.46 
    For Elevated Installation >40', Add  13.70 

. 
 26 05 33 13-0364 EA  1-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 41.87 11.07 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 

. 
 26 05 33 13-0365 EA  2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 51.43 12.18 

    For Work In Restricted Working Space, Add  9.13 
    For Elevated Installation >10' To 15', Add  3.04 
    For Elevated Installation >15' To 20', Add  6.09 
    For Elevated Installation >20' To 25', Add  7.61 
    For Elevated Installation >25' To 30', Add  10.65 
    For Elevated Installation >30' To 35', Add  12.18 
    For Elevated Installation >35' To 40', Add  15.22 
    For Elevated Installation >40', Add  16.74 

. 
 26 05 33 13-0366 EA  2-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 70.55 14.75 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 

. 
 26 05 33 13-0367 EA  3" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 87.18 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 

. 
 26 05 33 13-0368 EA  3-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ........................................................ 104.74 22.14 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
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. 
 26 05 33 13-0369 EA  4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .............................................................. 118.62 23.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 

XXXXXXX 
. 
 26 05 33 13-0370  Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0371 EA  1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ............................................................................................. 19.42 8.31 
    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-0372 EA  3/4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ............................................................................................. 21.63 9.23 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 

. 
 26 05 33 13-0373 EA  1" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 26.80 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0374 EA  1-1/4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 32.75 13.83 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 

. 
 26 05 33 13-0375 EA  1-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 42.48 18.45 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 

. 
 26 05 33 13-0376 EA  2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 48.96 20.75 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.45 

. 
 26 05 33 13-0377 EA  2-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 58.78 23.06 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 
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. 
 26 05 33 13-0378 EA  3" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 77.96 29.06 

    For Work In Restricted Working Space, Add  17.44 
    For Elevated Installation >10' To 15', Add  5.81 
    For Elevated Installation >15' To 20', Add  11.62 
    For Elevated Installation >20' To 25', Add  14.53 
    For Elevated Installation >25' To 30', Add  20.34 
    For Elevated Installation >30' To 35', Add  23.25 
    For Elevated Installation >35' To 40', Add  29.06 
    For Elevated Installation >40', Add  31.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.44 

. 
 26 05 33 13-0379 EA  3-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 92.88 35.06 

    For Work In Restricted Working Space, Add  21.03 
    For Elevated Installation >10' To 15', Add  7.01 
    For Elevated Installation >15' To 20', Add  14.02 
    For Elevated Installation >20' To 25', Add  17.53 
    For Elevated Installation >25' To 30', Add  24.54 
    For Elevated Installation >30' To 35', Add  28.04 
    For Elevated Installation >35' To 40', Add  35.05 
    For Elevated Installation >40', Add  38.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.03 

. 
 26 05 33 13-0380 EA  4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .............................................................................................. 113.05 41.51 

    For Work In Restricted Working Space, Add  24.91 
    For Elevated Installation >10' To 15', Add  8.30 
    For Elevated Installation >15' To 20', Add  16.60 
    For Elevated Installation >20' To 25', Add  20.76 
    For Elevated Installation >25' To 30', Add  29.06 
    For Elevated Installation >30' To 35', Add  33.21 
    For Elevated Installation >35' To 40', Add  41.51 
    For Elevated Installation >40', Add  45.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.91 

XXXXXXX 
. 
 26 05 33 13-0381  Rigid Galvanized Steel (RGS) Expansion Fittings, 4" Conduit Movement (26 05 

33 13-0059) 
Note: Type AX 

. 

. 
 26 05 33 13-0382 EA 1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ..................................................................... 100.96 14.75 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 

. 
 26 05 33 13-0383 EA 3/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ..................................................................... 114.64 16.60 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 

. 
 26 05 33 13-0384 EA 1" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 136.09 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.23 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.15 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.07 
    For Elevated Installation >40', Add  25.37 

. 
 26 05 33 13-0385 EA 1-1/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................. 167.27 20.29 

    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.69 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.30 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.91 

. 
 26 05 33 13-0386 EA 1-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................. 211.08 22.14 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
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. 
 26 05 33 13-0387 EA 2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 293.54 23.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.98 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.97 

. 
 26 05 33 13-0388 EA 2-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................. 451.40 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 

. 
 26 05 33 13-0389 EA 3" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 578.60 36.90 

    For Work In Restricted Working Space, Add  27.68 
    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.29 
    For Elevated Installation >30' To 35', Add  36.90 
    For Elevated Installation >35' To 40', Add  46.13 
    For Elevated Installation >40', Add  50.74 

. 
 26 05 33 13-0390 EA 3-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................. 847.20 44.28 

    For Work In Restricted Working Space, Add  33.21 
    For Elevated Installation >10' To 15', Add  11.07 
    For Elevated Installation >15' To 20', Add  22.14 
    For Elevated Installation >20' To 25', Add  27.68 
    For Elevated Installation >25' To 30', Add  38.75 
    For Elevated Installation >30' To 35', Add  44.28 
    For Elevated Installation >35' To 40', Add  55.36 
    For Elevated Installation >40', Add  60.89 

. 
 26 05 33 13-0391 EA 4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 902.90 47.97 

    For Work In Restricted Working Space, Add  35.97 
    For Elevated Installation >10' To 15', Add  11.99 
    For Elevated Installation >15' To 20', Add  23.98 
    For Elevated Installation >20' To 25', Add  29.98 
    For Elevated Installation >25' To 30', Add  41.97 
    For Elevated Installation >30' To 35', Add  47.96 
    For Elevated Installation >35' To 40', Add  59.96 
    For Elevated Installation >40', Add  65.95 

. 
 26 05 33 13-0392 EA 5" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ..................................................................... 1,386.79 59.04 

    For Work In Restricted Working Space, Add  44.28 
    For Elevated Installation >10' To 15', Add  14.76 
    For Elevated Installation >15' To 20', Add  29.52 
    For Elevated Installation >20' To 25', Add  36.90 
    For Elevated Installation >25' To 30', Add  51.66 
    For Elevated Installation >30' To 35', Add  59.04 
    For Elevated Installation >35' To 40', Add  73.80 
    For Elevated Installation >40', Add  81.17 

. 
 26 05 33 13-0393 EA 6" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ..................................................................... 1,705.43 65.50 

    For Work In Restricted Working Space, Add  49.15 
    For Elevated Installation >10' To 15', Add  16.38 
    For Elevated Installation >15' To 20', Add  32.77 
    For Elevated Installation >20' To 25', Add  40.96 
    For Elevated Installation >25' To 30', Add  57.34 
    For Elevated Installation >30' To 35', Add  65.53 
    For Elevated Installation >35' To 40', Add  81.92 
    For Elevated Installation >40', Add  90.11 

XXXXXXX 
. 
 26 05 33 13-0394  Rigid Galvanized Steel (RGS) Expansion Fittings, 8" Conduit Movement (26 05 

33 13-0059) 
Note: Type AX-8 

. 

. 
 26 05 33 13-0395 EA 1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 111.67 14.75 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 

. 
 26 05 33 13-0396 EA 3/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 124.12 16.60 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 
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. 
 26 05 33 13-0397 EA 1" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ........................................................................ 150.98 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.23 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.15 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.07 
    For Elevated Installation >40', Add  25.37 

. 
 26 05 33 13-0398 EA 1-1/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement .................................................................. 190.71 20.29 

    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.69 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.30 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.91 

. 
 26 05 33 13-0399 EA 1-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement .................................................................. 257.67 22.14 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 

. 
 26 05 33 13-0400 EA 2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ........................................................................ 315.80 23.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.98 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.97 

. 
 26 05 33 13-0401 EA 2-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement .................................................................. 595.73 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 

. 
 26 05 33 13-0402 EA 3" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ........................................................................ 677.15 36.90 

    For Work In Restricted Working Space, Add  27.68 
    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.29 
    For Elevated Installation >30' To 35', Add  36.90 
    For Elevated Installation >35' To 40', Add  46.13 
    For Elevated Installation >40', Add  50.74 

. 
 26 05 33 13-0403 EA 3-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ............................................................... 1,041.96 44.28 

    For Work In Restricted Working Space, Add  33.21 
    For Elevated Installation >10' To 15', Add  11.07 
    For Elevated Installation >15' To 20', Add  22.14 
    For Elevated Installation >20' To 25', Add  27.68 
    For Elevated Installation >25' To 30', Add  38.75 
    For Elevated Installation >30' To 35', Add  44.28 
    For Elevated Installation >35' To 40', Add  55.36 
    For Elevated Installation >40', Add  60.89 

. 
 26 05 33 13-0404 EA 4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 1,128.01 47.97 

    For Work In Restricted Working Space, Add  35.97 
    For Elevated Installation >10' To 15', Add  11.99 
    For Elevated Installation >15' To 20', Add  23.98 
    For Elevated Installation >20' To 25', Add  29.98 
    For Elevated Installation >25' To 30', Add  41.97 
    For Elevated Installation >30' To 35', Add  47.96 
    For Elevated Installation >35' To 40', Add  59.96 
    For Elevated Installation >40', Add  65.95 

. 
 26 05 33 13-0405 EA 5" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 1,576.55 59.04 

    For Work In Restricted Working Space, Add  44.28 
    For Elevated Installation >10' To 15', Add  14.76 
    For Elevated Installation >15' To 20', Add  29.52 
    For Elevated Installation >20' To 25', Add  36.90 
    For Elevated Installation >25' To 30', Add  51.66 
    For Elevated Installation >30' To 35', Add  59.04 
    For Elevated Installation >35' To 40', Add  73.80 
    For Elevated Installation >40', Add  81.17 
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. 
 26 05 33 13-0406 EA 6" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 1,949.56 65.50 

    For Work In Restricted Working Space, Add  49.15 
    For Elevated Installation >10' To 15', Add  16.38 
    For Elevated Installation >15' To 20', Add  32.77 
    For Elevated Installation >20' To 25', Add  40.96 
    For Elevated Installation >25' To 30', Add  57.34 
    For Elevated Installation >30' To 35', Add  65.53 
    For Elevated Installation >35' To 40', Add  81.92 
    For Elevated Installation >40', Add  90.11 

XXXXXXX 
. 
 26 05 33 13-0407  Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion 

Fittings, 8" Conduit Movement (26 05 33 13-0059) 
Note: Type EX 

. 

. 
 26 05 33 13-0408 EA 1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 127.34 14.75 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 

. 
 26 05 33 13-0409 EA 3/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 161.08 16.60 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 

. 
 26 05 33 13-0410 EA 1" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 200.90 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.23 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.15 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.07 
    For Elevated Installation >40', Add  25.37 

. 
 26 05 33 13-0411 EA 1-1/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............ 244.77 20.29 

    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.69 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.30 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.91 

. 
 26 05 33 13-0412 EA 1-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............ 330.87 22.14 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 

. 
 26 05 33 13-0413 EA 2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 457.25 23.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.98 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.97 

. 
 26 05 33 13-0414 EA 2-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............ 712.17 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 

. 
 26 05 33 13-0415 EA 3" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 960.67 36.90 

    For Work In Restricted Working Space, Add  27.68 
    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.29 
    For Elevated Installation >30' To 35', Add  36.90 
    For Elevated Installation >35' To 40', Add  46.13 
    For Elevated Installation >40', Add  50.74 
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. 
 26 05 33 13-0416 EA 3-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ......... 1,445.23 44.28 

    For Work In Restricted Working Space, Add  33.21 
    For Elevated Installation >10' To 15', Add  11.07 
    For Elevated Installation >15' To 20', Add  22.14 
    For Elevated Installation >20' To 25', Add  27.68 
    For Elevated Installation >25' To 30', Add  38.75 
    For Elevated Installation >30' To 35', Add  44.28 
    For Elevated Installation >35' To 40', Add  55.36 
    For Elevated Installation >40', Add  60.89 

. 
 26 05 33 13-0417 EA 4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 1,495.32 47.97 

    For Work In Restricted Working Space, Add  35.97 
    For Elevated Installation >10' To 15', Add  11.99 
    For Elevated Installation >15' To 20', Add  23.98 
    For Elevated Installation >20' To 25', Add  29.98 
    For Elevated Installation >25' To 30', Add  41.97 
    For Elevated Installation >30' To 35', Add  47.96 
    For Elevated Installation >35' To 40', Add  59.96 
    For Elevated Installation >40', Add  65.95 

. 
 26 05 33 13-0418 EA 5" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 2,253.63 59.04 

    For Work In Restricted Working Space, Add  44.28 
    For Elevated Installation >10' To 15', Add  14.76 
    For Elevated Installation >15' To 20', Add  29.52 
    For Elevated Installation >20' To 25', Add  36.90 
    For Elevated Installation >25' To 30', Add  51.66 
    For Elevated Installation >30' To 35', Add  59.04 
    For Elevated Installation >35' To 40', Add  73.80 
    For Elevated Installation >40', Add  81.17 

. 
 26 05 33 13-0419 EA 6" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 2,795.70 65.50 

    For Work In Restricted Working Space, Add  49.15 
    For Elevated Installation >10' To 15', Add  16.38 
    For Elevated Installation >15' To 20', Add  32.77 
    For Elevated Installation >20' To 25', Add  40.96 
    For Elevated Installation >25' To 30', Add  57.34 
    For Elevated Installation >30' To 35', Add  65.53 
    For Elevated Installation >35' To 40', Add  81.92 
    For Elevated Installation >40', Add  90.11 

XXXXXXX 
. 
 26 05 33 13-0420  Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection 

Expansion Fittings (26 05 33 13-0059) 
Note: Type DX 

. 

. 
 26 05 33 13-0421 EA 1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 223.99 14.75 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 

. 
 26 05 33 13-0422 EA 3/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 267.07 16.60 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 

. 
 26 05 33 13-0423 EA 1" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 323.22 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.23 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.15 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.07 
    For Elevated Installation >40', Add  25.37 

. 
 26 05 33 13-0424 EA 1-1/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 380.30 20.29 

    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.69 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.30 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.91 

. 
 26 05 33 13-0425 EA 1-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 420.62 22.14 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
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. 
 26 05 33 13-0426 EA 2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 520.63 23.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.98 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.97 

. 
 26 05 33 13-0427 EA 2-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 688.64 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 

. 
 26 05 33 13-0428 EA 3" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 873.47 36.90 

    For Work In Restricted Working Space, Add  27.68 
    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.29 
    For Elevated Installation >30' To 35', Add  36.90 
    For Elevated Installation >35' To 40', Add  46.13 
    For Elevated Installation >40', Add  50.74 

. 
 26 05 33 13-0429 EA 3-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 982.18 44.28 

    For Work In Restricted Working Space, Add  33.21 
    For Elevated Installation >10' To 15', Add  11.07 
    For Elevated Installation >15' To 20', Add  22.14 
    For Elevated Installation >20' To 25', Add  27.68 
    For Elevated Installation >25' To 30', Add  38.75 
    For Elevated Installation >30' To 35', Add  44.28 
    For Elevated Installation >35' To 40', Add  55.36 
    For Elevated Installation >40', Add  60.89 

. 
 26 05 33 13-0430 EA 4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 1,192.34 47.97 

    For Work In Restricted Working Space, Add  35.97 
    For Elevated Installation >10' To 15', Add  11.99 
    For Elevated Installation >15' To 20', Add  23.98 
    For Elevated Installation >20' To 25', Add  29.98 
    For Elevated Installation >25' To 30', Add  41.97 
    For Elevated Installation >30' To 35', Add  47.96 
    For Elevated Installation >35' To 40', Add  59.96 
    For Elevated Installation >40', Add  65.95 

. 
 26 05 33 13-0431 EA 5" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 2,044.70 59.04 

    For Work In Restricted Working Space, Add  44.28 
    For Elevated Installation >10' To 15', Add  14.76 
    For Elevated Installation >15' To 20', Add  29.52 
    For Elevated Installation >20' To 25', Add  36.90 
    For Elevated Installation >25' To 30', Add  51.66 
    For Elevated Installation >30' To 35', Add  59.04 
    For Elevated Installation >35' To 40', Add  73.80 
    For Elevated Installation >40', Add  81.17 

. 
 26 05 33 13-0432 EA 6" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 3,257.75 65.50 

    For Work In Restricted Working Space, Add  49.15 
    For Elevated Installation >10' To 15', Add  16.38 
    For Elevated Installation >15' To 20', Add  32.77 
    For Elevated Installation >20' To 25', Add  40.96 
    For Elevated Installation >25' To 30', Add  57.34 
    For Elevated Installation >30' To 35', Add  65.53 
    For Elevated Installation >35' To 40', Add  81.92 
    For Elevated Installation >40', Add  90.11 

XXXXXXX 
. 
 26 05 33 13-0433  Rigid Galvanized Steel (RGS) Conduit Bonding Jumpers (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0434 EA 1/2" To 3/4" Conduit, 14" Bonding Jumper ............................................................................................................................ 57.03 7.38 
    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.62 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 

. 
 26 05 33 13-0435 EA 1" To 1-1/4" Conduit, 14" Bonding Jumper............................................................................................................................ 65.53 9.23 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
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. 
 26 05 33 13-0436 EA 1-1/2" To 2" Conduit, 14" Bonding Jumper ............................................................................................................................ 80.86 11.07 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 

. 
 26 05 33 13-0437 EA 2-1/2" To 3" Conduit, 14" Bonding Jumper .......................................................................................................................... 113.76 14.75 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 

. 
 26 05 33 13-0438 EA 3-1/2" To 4" Conduit, 14" Bonding Jumper .......................................................................................................................... 172.40 22.14 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 

. 
 26 05 33 13-0439 EA 5" To 6" Conduit, 14" Bonding Jumper ................................................................................................................................ 296.18 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 

. 
 26 05 33 13-0440 EA 1/2" To 3/4" Conduit, 24" Bonding Jumper ............................................................................................................................ 63.64 7.38 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.62 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 

. 
 26 05 33 13-0441 EA 1" To 1-1/4" Conduit, 24" Bonding Jumper ............................................................................................................................ 73.88 9.23 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 

. 
 26 05 33 13-0442 EA 1-1/2" To 2" Conduit, 24" Bonding Jumper ............................................................................................................................ 88.50 11.07 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 

. 
 26 05 33 13-0443 EA 2-1/2" To 3" Conduit, 24" Bonding Jumper .......................................................................................................................... 123.91 14.75 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 

. 
 26 05 33 13-0444 EA 3-1/2" To 4" Conduit, 24" Bonding Jumper .......................................................................................................................... 185.87 22.14 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
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. 
 26 05 33 13-0445 EA 5" To 6" Conduit, 24" Bonding Jumper ................................................................................................................................ 339.61 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 

XXXXXXX 
. 
 26 05 33 13-0446  Rigid Galvanized Steel (RGS) Sealing Fittings, Vertical/Horizontal (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0447 EA 1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ................................................................................. 84.13 23.06 
    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

. 
 26 05 33 13-0448 EA 3/4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ................................................................................. 99.99 27.67 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.61 

. 
 26 05 33 13-0449 EA 1" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal .................................................................................. 121.96 32.29 

    For Work In Restricted Working Space, Add  19.37 
    For Elevated Installation >10' To 15', Add  6.46 
    For Elevated Installation >15' To 20', Add  12.92 
    For Elevated Installation >20' To 25', Add  16.15 
    For Elevated Installation >25' To 30', Add  22.60 
    For Elevated Installation >30' To 35', Add  25.83 
    For Elevated Installation >35' To 40', Add  32.29 
    For Elevated Installation >40', Add  35.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.37 

. 
 26 05 33 13-0450 EA 1-1/4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ............................................................................ 143.47 36.90 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 

. 
 26 05 33 13-0451 EA 1-1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ............................................................................ 187.92 41.51 

    For Work In Restricted Working Space, Add  24.91 
    For Elevated Installation >10' To 15', Add  8.30 
    For Elevated Installation >15' To 20', Add  16.60 
    For Elevated Installation >20' To 25', Add  20.76 
    For Elevated Installation >25' To 30', Add  29.06 
    For Elevated Installation >30' To 35', Add  33.21 
    For Elevated Installation >35' To 40', Add  41.51 
    For Elevated Installation >40', Add  45.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.91 

. 
 26 05 33 13-0452 EA 2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal .................................................................................. 228.16 46.12 

    For Work In Restricted Working Space, Add  27.68 
    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.29 
    For Elevated Installation >30' To 35', Add  36.90 
    For Elevated Installation >35' To 40', Add  46.13 
    For Elevated Installation >40', Add  50.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.68 

. 
 26 05 33 13-0453 EA 2-1/2" Rigid Galvanized Steel (RGS) Conduit Sealing Fitting, Vertical/Horizontal .............................................................. 321.87 55.35 

    For Work In Restricted Working Space, Add  33.21 
    For Elevated Installation >10' To 15', Add  11.07 
    For Elevated Installation >15' To 20', Add  22.14 
    For Elevated Installation >20' To 25', Add  27.68 
    For Elevated Installation >25' To 30', Add  38.75 
    For Elevated Installation >30' To 35', Add  44.28 
    For Elevated Installation >35' To 40', Add  55.35 
    For Elevated Installation >40', Add  60.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.21 
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. 
 26 05 33 13-0454 EA 3" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal .................................................................................. 387.09 64.58 

    For Work In Restricted Working Space, Add  38.74 
    For Elevated Installation >10' To 15', Add  12.91 
    For Elevated Installation >15' To 20', Add  25.83 
    For Elevated Installation >20' To 25', Add  32.29 
    For Elevated Installation >25' To 30', Add  45.20 
    For Elevated Installation >30' To 35', Add  51.66 
    For Elevated Installation >35' To 40', Add  64.57 
    For Elevated Installation >40', Add  71.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.74 

. 
 26 05 33 13-0455 EA 3-1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ............................................................................ 891.53 73.79 

    For Work In Restricted Working Space, Add  44.28 
    For Elevated Installation >10' To 15', Add  14.76 
    For Elevated Installation >15' To 20', Add  29.52 
    For Elevated Installation >20' To 25', Add  36.90 
    For Elevated Installation >25' To 30', Add  51.66 
    For Elevated Installation >30' To 35', Add  59.04 
    For Elevated Installation >35' To 40', Add  73.80 
    For Elevated Installation >40', Add  81.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.28 

. 
 26 05 33 13-0456 EA 4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ............................................................................... 1,027.05 83.02 

    For Work In Restricted Working Space, Add  49.82 
    For Elevated Installation >10' To 15', Add  16.61 
    For Elevated Installation >15' To 20', Add  33.21 
    For Elevated Installation >20' To 25', Add  41.51 
    For Elevated Installation >25' To 30', Add  58.12 
    For Elevated Installation >30' To 35', Add  66.42 
    For Elevated Installation >35' To 40', Add  83.03 
    For Elevated Installation >40', Add  91.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.82 

XXXXXXX 
. 
 26 05 33 13-0457  Rigid Galvanized Steel (RGS) Threaded Couplings (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0458 EA  1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................ 11.91 5.54 
    For Work In Restricted Working Space, Add  3.32 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 

. 
 26 05 33 13-0459 EA  3/4" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................ 16.73 7.84 

    For Work In Restricted Working Space, Add  4.70 
    For Elevated Installation >10' To 15', Add  1.57 
    For Elevated Installation >15' To 20', Add  3.14 
    For Elevated Installation >20' To 25', Add  3.92 
    For Elevated Installation >25' To 30', Add  5.49 
    For Elevated Installation >30' To 35', Add  6.27 
    For Elevated Installation >35' To 40', Add  7.84 
    For Elevated Installation >40', Add  8.62 

. 
 26 05 33 13-0460 EA  1" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 21.89 10.15 

    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 

. 
 26 05 33 13-0461 EA  1-1/4" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 25.08 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 

. 
 26 05 33 13-0462 EA  1-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 30.20 13.83 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 

. 
 26 05 33 13-0463 EA  2" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 35.14 15.68 

    For Work In Restricted Working Space, Add  9.41 
    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.27 
    For Elevated Installation >20' To 25', Add  7.84 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.25 
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. 
 26 05 33 13-0464 EA  2-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 43.53 17.52 

    For Work In Restricted Working Space, Add  10.52 
    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.01 
    For Elevated Installation >20' To 25', Add  8.77 
    For Elevated Installation >25' To 30', Add  12.27 
    For Elevated Installation >30' To 35', Add  14.02 
    For Elevated Installation >35' To 40', Add  17.53 
    For Elevated Installation >40', Add  19.28 

. 
 26 05 33 13-0465 EA  3" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 50.69 19.83 

    For Work In Restricted Working Space, Add  11.90 
    For Elevated Installation >10' To 15', Add  3.97 
    For Elevated Installation >15' To 20', Add  7.93 
    For Elevated Installation >20' To 25', Add  9.92 
    For Elevated Installation >25' To 30', Add  13.88 
    For Elevated Installation >30' To 35', Add  15.87 
    For Elevated Installation >35' To 40', Add  19.84 
    For Elevated Installation >40', Add  21.82 

. 
 26 05 33 13-0466 EA  3-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 58.23 21.68 

    For Work In Restricted Working Space, Add  13.01 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.17 
    For Elevated Installation >30' To 35', Add  17.34 
    For Elevated Installation >35' To 40', Add  21.68 
    For Elevated Installation >40', Add  23.84 

. 
 26 05 33 13-0467 EA  4" Threaded Rigid Galvanized Steel (RGS) Coupling ........................................................................................................... 61.62 23.06 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 

XXXXXXX 
. 
 26 05 33 13-0468  Rigid Galvanized Steel (RGS) Sealing Locknut (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0469 EA  1/2" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................... 2.59 0.92 
. 

 26 05 33 13-0470 EA  3/4" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................... 3.63 1.38 
. 

 26 05 33 13-0471 EA  1" Rigid Galvanized Steel (RGS) Sealing Locknut .................................................................................................................. 6.02 2.31 
. 

 26 05 33 13-0472 EA  1-1/4" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................ 8.66 3.23 
. 

 26 05 33 13-0473 EA  1-1/2" Rigid Galvanized Steel (RGS) Sealing Locknut .......................................................................................................... 10.29 3.69 
. 

 26 05 33 13-0474 EA  2" Rigid Galvanized Steel (RGS) Sealing Locknut ................................................................................................................ 12.01 4.15 

XXXXXXX 
. 
 26 05 33 13-0475  Rigid Galvanized Steel (RGS) Fire Stop Fittings (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0476 EA  1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 179.43 11.19 
    For Work In Restricted Working Space, Add  8.40 
    For Elevated Installation >10' To 15', Add  2.80 
    For Elevated Installation >15' To 20', Add  5.60 
    For Elevated Installation >20' To 25', Add  7.00 
    For Elevated Installation >25' To 30', Add  9.80 
    For Elevated Installation >30' To 35', Add  11.20 
    For Elevated Installation >35' To 40', Add  14.00 
    For Elevated Installation >40', Add  15.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.40 

. 
 26 05 33 13-0477 EA  3/4" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 182.13 12.27 

    For Work In Restricted Working Space, Add  9.21 
    For Elevated Installation >10' To 15', Add  3.07 
    For Elevated Installation >15' To 20', Add  6.14 
    For Elevated Installation >20' To 25', Add  7.67 
    For Elevated Installation >25' To 30', Add  10.74 
    For Elevated Installation >30' To 35', Add  12.28 
    For Elevated Installation >35' To 40', Add  15.35 
    For Elevated Installation >40', Add  16.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.21 

. 
 26 05 33 13-0478 EA  1" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 218.95 13.47 

    For Work In Restricted Working Space, Add  10.08 
    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.72 
    For Elevated Installation >20' To 25', Add  8.40 
    For Elevated Installation >25' To 30', Add  11.76 
    For Elevated Installation >30' To 35', Add  13.44 
    For Elevated Installation >35' To 40', Add  16.80 
    For Elevated Installation >40', Add  18.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.08 
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. 
 26 05 33 13-0479 EA  1-1/4" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 240.36 14.75 

    For Work In Restricted Working Space, Add  11.08 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.39 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.93 
    For Elevated Installation >30' To 35', Add  14.77 
    For Elevated Installation >35' To 40', Add  18.47 
    For Elevated Installation >40', Add  20.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.08 

. 
 26 05 33 13-0480 EA  1-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 274.33 16.60 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.45 

. 
 26 05 33 13-0481 EA  2" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 407.81 18.45 

    For Work In Restricted Working Space, Add  13.85 
    For Elevated Installation >10' To 15', Add  4.62 
    For Elevated Installation >15' To 20', Add  9.23 
    For Elevated Installation >20' To 25', Add  11.54 
    For Elevated Installation >25' To 30', Add  16.15 
    For Elevated Installation >30' To 35', Add  18.46 
    For Elevated Installation >35' To 40', Add  23.08 
    For Elevated Installation >40', Add  25.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.85 

. 
 26 05 33 13-0482 EA  2-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 468.41 24.63 

    For Work In Restricted Working Space, Add  18.46 
    For Elevated Installation >10' To 15', Add  6.15 
    For Elevated Installation >15' To 20', Add  12.31 
    For Elevated Installation >20' To 25', Add  15.39 
    For Elevated Installation >25' To 30', Add  21.54 
    For Elevated Installation >30' To 35', Add  24.62 
    For Elevated Installation >35' To 40', Add  30.77 
    For Elevated Installation >40', Add  33.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.46 

. 
 26 05 33 13-0483 EA  3" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 519.69 27.03 

    For Work In Restricted Working Space, Add  20.29 
    For Elevated Installation >10' To 15', Add  6.76 
    For Elevated Installation >15' To 20', Add  13.52 
    For Elevated Installation >20' To 25', Add  16.91 
    For Elevated Installation >25' To 30', Add  23.67 
    For Elevated Installation >30' To 35', Add  27.05 
    For Elevated Installation >35' To 40', Add  33.81 
    For Elevated Installation >40', Add  37.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.29 

. 
 26 05 33 13-0484 EA  3-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 604.99 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 

. 
 26 05 33 13-0485 EA  4" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 682.02 33.21 

    For Work In Restricted Working Space, Add  24.91 
    For Elevated Installation >10' To 15', Add  8.30 
    For Elevated Installation >15' To 20', Add  16.60 
    For Elevated Installation >20' To 25', Add  20.76 
    For Elevated Installation >25' To 30', Add  29.06 
    For Elevated Installation >30' To 35', Add  33.21 
    For Elevated Installation >35' To 40', Add  41.51 
    For Elevated Installation >40', Add  45.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.91 

. 
 26 05 33 13-0486 EA  5" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 917.29 36.90 

    For Work In Restricted Working Space, Add  27.68 
    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.29 
    For Elevated Installation >30' To 35', Add  36.90 
    For Elevated Installation >35' To 40', Add  46.13 
    For Elevated Installation >40', Add  50.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.68 
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. 
 26 05 33 13-0487 EA  6" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 1,142.16 40.95 

    For Work In Restricted Working Space, Add  30.72 
    For Elevated Installation >10' To 15', Add  10.24 
    For Elevated Installation >15' To 20', Add  20.48 
    For Elevated Installation >20' To 25', Add  25.60 
    For Elevated Installation >25' To 30', Add  35.84 
    For Elevated Installation >30' To 35', Add  40.96 
    For Elevated Installation >35' To 40', Add  51.20 
    For Elevated Installation >40', Add  56.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.72 

XXXXXXX 
. 
 26 05 33 13-0488  Rigid Galvanized Steel (RGS) Reducing Bushings (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0489 EA  3/4" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 14.86 7.15 
    For Work In Restricted Working Space, Add  4.29 
    For Elevated Installation >10' To 15', Add  1.43 
    For Elevated Installation >15' To 20', Add  2.86 
    For Elevated Installation >20' To 25', Add  3.57 
    For Elevated Installation >25' To 30', Add  5.00 
    For Elevated Installation >30' To 35', Add  5.72 
    For Elevated Installation >35' To 40', Add  7.15 
    For Elevated Installation >40', Add  7.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.29 

. 
 26 05 33 13-0490 EA 1" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 16.27 7.61 

    For Work In Restricted Working Space, Add  4.57 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.04 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.33 
    For Elevated Installation >30' To 35', Add  6.09 
    For Elevated Installation >35' To 40', Add  7.61 
    For Elevated Installation >40', Add  8.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-0491 EA  1" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 16.73 7.84 

    For Work In Restricted Working Space, Add  4.70 
    For Elevated Installation >10' To 15', Add  1.57 
    For Elevated Installation >15' To 20', Add  3.14 
    For Elevated Installation >20' To 25', Add  3.92 
    For Elevated Installation >25' To 30', Add  5.49 
    For Elevated Installation >30' To 35', Add  6.27 
    For Elevated Installation >35' To 40', Add  7.84 
    For Elevated Installation >40', Add  8.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.70 

. 
 26 05 33 13-0492 EA 1-1/4" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 18.87 8.07 

    For Work In Restricted Working Space, Add  4.84 
    For Elevated Installation >10' To 15', Add  1.61 
    For Elevated Installation >15' To 20', Add  3.23 
    For Elevated Installation >20' To 25', Add  4.04 
    For Elevated Installation >25' To 30', Add  5.65 
    For Elevated Installation >30' To 35', Add  6.46 
    For Elevated Installation >35' To 40', Add  8.07 
    For Elevated Installation >40', Add  8.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.84 

. 
 26 05 33 13-0493 EA 1-1/4" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 19.33 8.31 

    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-0494 EA  1-1/4" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 20.25 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0495 EA 1-1/2" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 21.76 9.23 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 
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. 
 26 05 33 13-0496 EA 1-1/2" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 22.22 9.46 

    For Work In Restricted Working Space, Add  5.67 
    For Elevated Installation >10' To 15', Add  1.89 
    For Elevated Installation >15' To 20', Add  3.78 
    For Elevated Installation >20' To 25', Add  4.73 
    For Elevated Installation >25' To 30', Add  6.62 
    For Elevated Installation >30' To 35', Add  7.56 
    For Elevated Installation >35' To 40', Add  9.46 
    For Elevated Installation >40', Add  10.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.67 

. 
 26 05 33 13-0497 EA 1-1/2" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 23.14 9.92 

    For Work In Restricted Working Space, Add  5.95 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.97 
    For Elevated Installation >20' To 25', Add  4.96 
    For Elevated Installation >25' To 30', Add  6.94 
    For Elevated Installation >30' To 35', Add  7.93 
    For Elevated Installation >35' To 40', Add  9.92 
    For Elevated Installation >40', Add  10.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.95 

. 
 26 05 33 13-0498 EA  1-1/2" x 1-1/4" Rigid Galvanized Steel (RGS) Reducing Bushing ......................................................................................... 24.06 10.38 

    For Work In Restricted Working Space, Add  6.23 
    For Elevated Installation >10' To 15', Add  2.08 
    For Elevated Installation >15' To 20', Add  4.15 
    For Elevated Installation >20' To 25', Add  5.19 
    For Elevated Installation >25' To 30', Add  7.26 
    For Elevated Installation >30' To 35', Add  8.30 
    For Elevated Installation >35' To 40', Add  10.38 
    For Elevated Installation >40', Add  11.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.23 

. 
 26 05 33 13-0499 EA 2" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 28.01 10.38 

    For Work In Restricted Working Space, Add  6.23 
    For Elevated Installation >10' To 15', Add  2.08 
    For Elevated Installation >15' To 20', Add  4.15 
    For Elevated Installation >20' To 25', Add  5.19 
    For Elevated Installation >25' To 30', Add  7.26 
    For Elevated Installation >30' To 35', Add  8.30 
    For Elevated Installation >35' To 40', Add  10.38 
    For Elevated Installation >40', Add  11.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.23 

. 
 26 05 33 13-0500 EA 2" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 28.47 10.61 

    For Work In Restricted Working Space, Add  6.36 
    For Elevated Installation >10' To 15', Add  2.12 
    For Elevated Installation >15' To 20', Add  4.24 
    For Elevated Installation >20' To 25', Add  5.30 
    For Elevated Installation >25' To 30', Add  7.42 
    For Elevated Installation >30' To 35', Add  8.48 
    For Elevated Installation >35' To 40', Add  10.61 
    For Elevated Installation >40', Add  11.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.36 

. 
 26 05 33 13-0501 EA 2" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ..................................................................................................... 29.40 11.07 

    For Work In Restricted Working Space, Add  6.64 
    For Elevated Installation >10' To 15', Add  2.21 
    For Elevated Installation >15' To 20', Add  4.43 
    For Elevated Installation >20' To 25', Add  5.54 
    For Elevated Installation >25' To 30', Add  7.75 
    For Elevated Installation >30' To 35', Add  8.86 
    For Elevated Installation >35' To 40', Add  11.07 
    For Elevated Installation >40', Add  12.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.64 

. 
 26 05 33 13-0502 EA 2" x 1-1/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 30.32 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0503 EA  2" x 1-1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 32.63 12.69 

    For Work In Restricted Working Space, Add  7.61 
    For Elevated Installation >10' To 15', Add  2.54 
    For Elevated Installation >15' To 20', Add  5.07 
    For Elevated Installation >20' To 25', Add  6.34 
    For Elevated Installation >25' To 30', Add  8.88 
    For Elevated Installation >30' To 35', Add  10.15 
    For Elevated Installation >35' To 40', Add  12.69 
    For Elevated Installation >40', Add  13.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.61 
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. 
 26 05 33 13-0504 EA  2-1/2" x 2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 40.74 14.99 

    For Work In Restricted Working Space, Add  8.99 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

XXXXXXX 
. 
 26 05 33 13-0505  Rigid Galvanized Steel (RGS) Locknuts (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0506 EA 1/2" Rigid Galvanized Steel (RGS) Locknuts .......................................................................................................................... 1.90 0.92 
    For Work In Restricted Working Space, Add  0.56 
    For Elevated Installation >10' To 15', Add  0.19 
    For Elevated Installation >15' To 20', Add  0.37 
    For Elevated Installation >20' To 25', Add  0.46 
    For Elevated Installation >25' To 30', Add  0.65 
    For Elevated Installation >30' To 35', Add  0.74 
    For Elevated Installation >35' To 40', Add  0.93 
    For Elevated Installation >40', Add  1.02 

. 
 26 05 33 13-0507 EA 3/4" Rigid Galvanized Steel (RGS) Locknuts .......................................................................................................................... 2.84 1.38 

    For Work In Restricted Working Space, Add  0.83 
    For Elevated Installation >10' To 15', Add  0.28 
    For Elevated Installation >15' To 20', Add  0.55 
    For Elevated Installation >20' To 25', Add  0.69 
    For Elevated Installation >25' To 30', Add  0.97 
    For Elevated Installation >30' To 35', Add  1.11 
    For Elevated Installation >35' To 40', Add  1.39 
    For Elevated Installation >40', Add  1.52 

. 
 26 05 33 13-0508 EA 1" Rigid Galvanized Steel (RGS) Locknuts ............................................................................................................................. 4.73 2.31 

    For Work In Restricted Working Space, Add  1.38 
    For Elevated Installation >10' To 15', Add  0.46 
    For Elevated Installation >15' To 20', Add  0.92 
    For Elevated Installation >20' To 25', Add  1.15 
    For Elevated Installation >25' To 30', Add  1.61 
    For Elevated Installation >30' To 35', Add  1.84 
    For Elevated Installation >35' To 40', Add  2.31 
    For Elevated Installation >40', Add  2.54 

. 
 26 05 33 13-0509 EA 1-1/4" Rigid Galvanized Steel (RGS) Locknuts ....................................................................................................................... 6.66 3.23 

    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 

. 
 26 05 33 13-0510 EA 1-1/2" Rigid Galvanized Steel (RGS) Locknuts ....................................................................................................................... 7.64 3.69 

    For Work In Restricted Working Space, Add  2.21 
    For Elevated Installation >10' To 15', Add  0.74 
    For Elevated Installation >15' To 20', Add  1.48 
    For Elevated Installation >20' To 25', Add  1.85 
    For Elevated Installation >25' To 30', Add  2.58 
    For Elevated Installation >30' To 35', Add  2.95 
    For Elevated Installation >35' To 40', Add  3.69 
    For Elevated Installation >40', Add  4.06 

. 
 26 05 33 13-0511 EA 2" Rigid Galvanized Steel (RGS) Locknuts ............................................................................................................................. 8.63 4.15 

    For Work In Restricted Working Space, Add  2.49 
    For Elevated Installation >10' To 15', Add  0.83 
    For Elevated Installation >15' To 20', Add  1.66 
    For Elevated Installation >20' To 25', Add  2.08 
    For Elevated Installation >25' To 30', Add  2.91 
    For Elevated Installation >30' To 35', Add  3.32 
    For Elevated Installation >35' To 40', Add  4.16 
    For Elevated Installation >40', Add  4.57 

. 
 26 05 33 13-0512 EA 2-1/2" Rigid Galvanized Steel (RGS) Locknuts ..................................................................................................................... 11.93 5.54 

    For Work In Restricted Working Space, Add  3.32 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 

. 
 26 05 33 13-0513 EA 3" Rigid Galvanized Steel (RGS) Locknuts ........................................................................................................................... 14.78 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
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. 
 26 05 33 13-0514 EA 3-1/2" Rigid Galvanized Steel (RGS) Locknuts ..................................................................................................................... 17.26 7.84 

    For Work In Restricted Working Space, Add  4.70 
    For Elevated Installation >10' To 15', Add  1.57 
    For Elevated Installation >15' To 20', Add  3.14 
    For Elevated Installation >20' To 25', Add  3.92 
    For Elevated Installation >25' To 30', Add  5.49 
    For Elevated Installation >30' To 35', Add  6.27 
    For Elevated Installation >35' To 40', Add  7.84 
    For Elevated Installation >40', Add  8.62 

. 
 26 05 33 13-0515 EA 4" Rigid Galvanized Steel (RGS) Locknuts ........................................................................................................................... 19.34 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 

XXXXXXX 
. 
 26 05 33 13-0516  Rigid Galvanized Steel (RGS) Grounding Locknuts (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0517 EA 1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts.........................................................................................................2.64 0.92 
    For Work In Restricted Working Space, Add  0.56 
    For Elevated Installation >10' To 15', Add  0.19 
    For Elevated Installation >15' To 20', Add  0.37 
    For Elevated Installation >20' To 25', Add  0.46 
    For Elevated Installation >25' To 30', Add  0.65 
    For Elevated Installation >30' To 35', Add  0.74 
    For Elevated Installation >35' To 40', Add  0.93 
    For Elevated Installation >40', Add  1.02 

. 
 26 05 33 13-0518 EA 3/4" Rigid Galvanized Steel (RGS) Grounding Locknuts.........................................................................................................3.71 1.38 

    For Work In Restricted Working Space, Add  0.83 
    For Elevated Installation >10' To 15', Add  0.28 
    For Elevated Installation >15' To 20', Add  0.55 
    For Elevated Installation >20' To 25', Add  0.69 
    For Elevated Installation >25' To 30', Add  0.97 
    For Elevated Installation >30' To 35', Add  1.11 
    For Elevated Installation >35' To 40', Add  1.39 
    For Elevated Installation >40', Add  1.52 

. 
 26 05 33 13-0519 EA 1" Rigid Galvanized Steel (RGS) Grounding Locknuts ...........................................................................................................5.96 2.31 

    For Work In Restricted Working Space, Add  1.38 
    For Elevated Installation >10' To 15', Add  0.46 
    For Elevated Installation >15' To 20', Add  0.92 
    For Elevated Installation >20' To 25', Add  1.15 
    For Elevated Installation >25' To 30', Add  1.61 
    For Elevated Installation >30' To 35', Add  1.84 
    For Elevated Installation >35' To 40', Add  2.31 
    For Elevated Installation >40', Add  2.54 

. 
 26 05 33 13-0520 EA 1-1/4" Rigid Galvanized Steel (RGS) Grounding Locknuts .....................................................................................................8.34 3.23 

    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 

. 
 26 05 33 13-0521 EA 1-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts .....................................................................................................9.44 3.69 

    For Work In Restricted Working Space, Add  2.21 
    For Elevated Installation >10' To 15', Add  0.74 
    For Elevated Installation >15' To 20', Add  1.48 
    For Elevated Installation >20' To 25', Add  1.85 
    For Elevated Installation >25' To 30', Add  2.58 
    For Elevated Installation >30' To 35', Add  2.95 
    For Elevated Installation >35' To 40', Add  3.69 
    For Elevated Installation >40', Add  4.06 

. 
 26 05 33 13-0522 EA 2" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 11.00 4.15 

    For Work In Restricted Working Space, Add  2.49 
    For Elevated Installation >10' To 15', Add  0.83 
    For Elevated Installation >15' To 20', Add  1.66 
    For Elevated Installation >20' To 25', Add  2.08 
    For Elevated Installation >25' To 30', Add  2.91 
    For Elevated Installation >30' To 35', Add  3.32 
    For Elevated Installation >35' To 40', Add  4.16 
    For Elevated Installation >40', Add  4.57 

. 
 26 05 33 13-0523 EA 2-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 16.06 5.54 

    For Work In Restricted Working Space, Add  3.32 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 
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. 
 26 05 33 13-0524 EA 3" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 20.17 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 

. 
 26 05 33 13-0525 EA 3-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 25.97 7.84 

    For Work In Restricted Working Space, Add  4.70 
    For Elevated Installation >10' To 15', Add  1.57 
    For Elevated Installation >15' To 20', Add  3.14 
    For Elevated Installation >20' To 25', Add  3.92 
    For Elevated Installation >25' To 30', Add  5.49 
    For Elevated Installation >30' To 35', Add  6.27 
    For Elevated Installation >35' To 40', Add  7.84 
    For Elevated Installation >40', Add  8.62 

. 
 26 05 33 13-0526 EA 4" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 30.79 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 

XXXXXXX 
. 
 26 05 33 13-0527  Rigid Galvanized Steel (RGS) Insulated Ground Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0528 EA 1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ............................................................................................... 7.51 2.77 
    For Work In Restricted Working Space, Add  1.66 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.11 
    For Elevated Installation >20' To 25', Add  1.39 
    For Elevated Installation >25' To 30', Add  1.94 
    For Elevated Installation >30' To 35', Add  2.22 
    For Elevated Installation >35' To 40', Add  2.77 
    For Elevated Installation >40', Add  3.05 

. 
 26 05 33 13-0529 EA 3/4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ............................................................................................... 9.52 3.69 

    For Work In Restricted Working Space, Add  2.21 
    For Elevated Installation >10' To 15', Add  0.74 
    For Elevated Installation >15' To 20', Add  1.48 
    For Elevated Installation >20' To 25', Add  1.85 
    For Elevated Installation >25' To 30', Add  2.58 
    For Elevated Installation >30' To 35', Add  2.95 
    For Elevated Installation >35' To 40', Add  3.69 
    For Elevated Installation >40', Add  4.06 

. 
 26 05 33 13-0530 EA 1" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 12.11 4.61 

    For Work In Restricted Working Space, Add  2.77 
    For Elevated Installation >10' To 15', Add  0.92 
    For Elevated Installation >15' To 20', Add  1.85 
    For Elevated Installation >20' To 25', Add  2.31 
    For Elevated Installation >25' To 30', Add  3.23 
    For Elevated Installation >30' To 35', Add  3.69 
    For Elevated Installation >35' To 40', Add  4.62 
    For Elevated Installation >40', Add  5.08 

. 
 26 05 33 13-0531 EA 1-1/4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 17.96 7.38 

    For Work In Restricted Working Space, Add  4.43 
    For Elevated Installation >10' To 15', Add  1.48 
    For Elevated Installation >15' To 20', Add  2.95 
    For Elevated Installation >20' To 25', Add  3.69 
    For Elevated Installation >25' To 30', Add  5.16 
    For Elevated Installation >30' To 35', Add  5.90 
    For Elevated Installation >35' To 40', Add  7.38 
    For Elevated Installation >40', Add  8.11 

. 
 26 05 33 13-0532 EA 1-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 20.24 8.31 

    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 

. 
 26 05 33 13-0533 EA 2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 22.91 9.23 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 
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. 
 26 05 33 13-0534 EA 2-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 30.75 11.07 

    For Work In Restricted Working Space, Add  6.64 
    For Elevated Installation >10' To 15', Add  2.21 
    For Elevated Installation >15' To 20', Add  4.43 
    For Elevated Installation >20' To 25', Add  5.54 
    For Elevated Installation >25' To 30', Add  7.75 
    For Elevated Installation >30' To 35', Add  8.86 
    For Elevated Installation >35' To 40', Add  11.07 
    For Elevated Installation >40', Add  12.18 

. 
 26 05 33 13-0535 EA 3" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 37.54 13.83 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 

. 
 26 05 33 13-0536 EA 3-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 47.09 18.45 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 

. 
 26 05 33 13-0537 EA 4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 57.64 23.06 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 

XXXXXXX 
. 
 26 05 33 13-0538  Rigid Galvanized Steel (RGS) Threadless Compression Connectors (26 05 33 13-

0059) 
. 
. 

 26 05 33 13-0539 EA 1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 19.83 8.31 
    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 

. 
 26 05 33 13-0540 EA 3/4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 23.66 9.23 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 

. 
 26 05 33 13-0541 EA 1" Rigid Galvanized Steel (RGS) Threadless Compression Connectors............................................................................... 31.19 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 

. 
 26 05 33 13-0542 EA 1-1/4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................ 42.98 13.83 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 

. 
 26 05 33 13-0543 EA 1-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................ 58.10 18.45 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 
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. 
 26 05 33 13-0544 EA 2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors .............................................................................. 86.80 23.06 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 

. 
 26 05 33 13-0545 EA 2-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ...................................................................... 149.19 27.67 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 

. 
 26 05 33 13-0546 EA 3" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 188.99 32.29 

    For Work In Restricted Working Space, Add  19.37 
    For Elevated Installation >10' To 15', Add  6.46 
    For Elevated Installation >15' To 20', Add  12.92 
    For Elevated Installation >20' To 25', Add  16.15 
    For Elevated Installation >25' To 30', Add  22.60 
    For Elevated Installation >30' To 35', Add  25.83 
    For Elevated Installation >35' To 40', Add  32.29 
    For Elevated Installation >40', Add  35.52 

. 
 26 05 33 13-0547 EA 3-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ...................................................................... 240.98 39.21 

    For Work In Restricted Working Space, Add  23.52 
    For Elevated Installation >10' To 15', Add  7.84 
    For Elevated Installation >15' To 20', Add  15.68 
    For Elevated Installation >20' To 25', Add  19.60 
    For Elevated Installation >25' To 30', Add  27.44 
    For Elevated Installation >30' To 35', Add  31.36 
    For Elevated Installation >35' To 40', Add  39.21 
    For Elevated Installation >40', Add  43.13 

. 
 26 05 33 13-0548 EA 4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 291.28 46.12 

    For Work In Restricted Working Space, Add  27.68 
    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.29 
    For Elevated Installation >30' To 35', Add  36.90 
    For Elevated Installation >35' To 40', Add  46.13 
    For Elevated Installation >40', Add  50.74 

XXXXXXX 
. 
 26 05 33 13-0549  Rigid Galvanized Steel (RGS) Compression Coupling (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0550 EA 1/2" Rigid Galvanized Steel (RGS) Compression Coupling .................................................................................................. 28.28 11.54 
    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 

. 
 26 05 33 13-0551 EA 3/4" Rigid Galvanized Steel (RGS) Compression Coupling .................................................................................................. 36.04 13.83 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 

. 
 26 05 33 13-0552 EA 1" Rigid Galvanized Steel (RGS) Compression Coupling ..................................................................................................... 51.50 18.45 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 

. 
 26 05 33 13-0553 EA 1-1/4" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................... 67.73 23.06 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
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. 
 26 05 33 13-0554 EA 1-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................... 83.48 27.67 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 

. 
 26 05 33 13-0555 EA 2" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 126.10 32.29 

    For Work In Restricted Working Space, Add  19.37 
    For Elevated Installation >10' To 15', Add  6.46 
    For Elevated Installation >15' To 20', Add  12.92 
    For Elevated Installation >20' To 25', Add  16.15 
    For Elevated Installation >25' To 30', Add  22.60 
    For Elevated Installation >30' To 35', Add  25.83 
    For Elevated Installation >35' To 40', Add  32.29 
    For Elevated Installation >40', Add  35.52 

. 
 26 05 33 13-0556 EA 2-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................. 203.37 36.90 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 

. 
 26 05 33 13-0557 EA 3" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 235.33 31.83 

    For Work In Restricted Working Space, Add  19.10 
    For Elevated Installation >10' To 15', Add  6.37 
    For Elevated Installation >15' To 20', Add  12.73 
    For Elevated Installation >20' To 25', Add  15.91 
    For Elevated Installation >25' To 30', Add  22.28 
    For Elevated Installation >30' To 35', Add  25.46 
    For Elevated Installation >35' To 40', Add  31.83 
    For Elevated Installation >40', Add  35.01 

. 
 26 05 33 13-0558 EA 3-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................. 322.86 48.43 

    For Work In Restricted Working Space, Add  29.06 
    For Elevated Installation >10' To 15', Add  9.69 
    For Elevated Installation >15' To 20', Add  19.37 
    For Elevated Installation >20' To 25', Add  24.22 
    For Elevated Installation >25' To 30', Add  33.90 
    For Elevated Installation >30' To 35', Add  38.74 
    For Elevated Installation >35' To 40', Add  48.43 
    For Elevated Installation >40', Add  53.27 

. 
 26 05 33 13-0559 EA 4" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 399.89 55.35 

    For Work In Restricted Working Space, Add  33.21 
    For Elevated Installation >10' To 15', Add  11.07 
    For Elevated Installation >15' To 20', Add  22.14 
    For Elevated Installation >20' To 25', Add  27.68 
    For Elevated Installation >25' To 30', Add  38.75 
    For Elevated Installation >30' To 35', Add  44.28 
    For Elevated Installation >35' To 40', Add  55.35 
    For Elevated Installation >40', Add  60.89 

XXXXXXX 
. 
 26 05 33 13-0560  Zinc Plated Steel Snap-in Knock Out Seal (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0561 EA 1/2" Zinc Plated Steel Snap-in Knock Out Seal .......................................................................................................................4.78 2.31 
    For Work In Restricted Working Space, Add  1.38 
    For Elevated Installation >10' To 15', Add  0.46 
    For Elevated Installation >15' To 20', Add  0.92 
    For Elevated Installation >20' To 25', Add  1.15 
    For Elevated Installation >25' To 30', Add  1.61 
    For Elevated Installation >30' To 35', Add  1.84 
    For Elevated Installation >35' To 40', Add  2.31 
    For Elevated Installation >40', Add  2.54 

. 
 26 05 33 13-0562 EA 3/4" Zinc Plated Steel Snap-in Knock Out Seal .......................................................................................................................5.76 2.77 

    For Work In Restricted Working Space, Add  1.66 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.11 
    For Elevated Installation >20' To 25', Add  1.39 
    For Elevated Installation >25' To 30', Add  1.94 
    For Elevated Installation >30' To 35', Add  2.22 
    For Elevated Installation >35' To 40', Add  2.77 
    For Elevated Installation >40', Add  3.05 

. 
 26 05 33 13-0563 EA 1" Zinc Plated Steel Snap-in Knock Out Seal ..........................................................................................................................6.81 3.23 

    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 
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. 
 26 05 33 13-0564 EA 1-1/4" Zinc Plated Steel Snap-in Knock Out Seal ................................................................................................................... 8.77 4.15 

    For Work In Restricted Working Space, Add  2.49 
    For Elevated Installation >10' To 15', Add  0.83 
    For Elevated Installation >15' To 20', Add  1.66 
    For Elevated Installation >20' To 25', Add  2.08 
    For Elevated Installation >25' To 30', Add  2.91 
    For Elevated Installation >30' To 35', Add  3.32 
    For Elevated Installation >35' To 40', Add  4.16 
    For Elevated Installation >40', Add  4.57 

. 
 26 05 33 13-0565 EA 1-1/2" Zinc Plated Steel Snap-in Knock Out Seal ................................................................................................................... 9.86 4.61 

    For Work In Restricted Working Space, Add  2.77 
    For Elevated Installation >10' To 15', Add  0.92 
    For Elevated Installation >15' To 20', Add  1.85 
    For Elevated Installation >20' To 25', Add  2.31 
    For Elevated Installation >25' To 30', Add  3.23 
    For Elevated Installation >30' To 35', Add  3.69 
    For Elevated Installation >35' To 40', Add  4.62 
    For Elevated Installation >40', Add  5.08 

. 
 26 05 33 13-0566 EA 2" Zinc Plated Steel Snap-in Knock Out Seal ....................................................................................................................... 11.96 5.54 

    For Work In Restricted Working Space, Add  3.32 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 

XXXXXXX 
. 
 26 05 33 13-0567  Zinc Plated Steel 3-Piece Knock Out Seal (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0568 EA 1/2" Zinc Plated Steel 3-Piece Knock Out Seal ....................................................................................................................... 5.61 2.31 
    For Work In Restricted Working Space, Add  1.38 
    For Elevated Installation >10' To 15', Add  0.46 
    For Elevated Installation >15' To 20', Add  0.92 
    For Elevated Installation >20' To 25', Add  1.15 
    For Elevated Installation >25' To 30', Add  1.61 
    For Elevated Installation >30' To 35', Add  1.84 
    For Elevated Installation >35' To 40', Add  2.31 
    For Elevated Installation >40', Add  2.54 

. 
 26 05 33 13-0569 EA 3/4" Zinc Plated Steel 3-Piece Knock Out Seal ....................................................................................................................... 6.70 2.77 

    For Work In Restricted Working Space, Add  1.66 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.11 
    For Elevated Installation >20' To 25', Add  1.39 
    For Elevated Installation >25' To 30', Add  1.94 
    For Elevated Installation >30' To 35', Add  2.22 
    For Elevated Installation >35' To 40', Add  2.77 
    For Elevated Installation >40', Add  3.05 

. 
 26 05 33 13-0570 EA 1" Zinc Plated Steel 3-Piece Knock Out Seal .......................................................................................................................... 8.06 3.23 

    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 

. 
 26 05 33 13-0571 EA 1-1/4" Zinc Plated Steel 3-Piece Knock Out Seal .................................................................................................................. 10.37 4.15 

    For Work In Restricted Working Space, Add  2.49 
    For Elevated Installation >10' To 15', Add  0.83 
    For Elevated Installation >15' To 20', Add  1.66 
    For Elevated Installation >20' To 25', Add  2.08 
    For Elevated Installation >25' To 30', Add  2.91 
    For Elevated Installation >30' To 35', Add  3.32 
    For Elevated Installation >35' To 40', Add  4.16 
    For Elevated Installation >40', Add  4.57 

. 
 26 05 33 13-0572 EA 1-1/2" Zinc Plated Steel 3-Piece Knock Out Seal .................................................................................................................. 12.53 4.61 

    For Work In Restricted Working Space, Add  2.77 
    For Elevated Installation >10' To 15', Add  0.92 
    For Elevated Installation >15' To 20', Add  1.85 
    For Elevated Installation >20' To 25', Add  2.31 
    For Elevated Installation >25' To 30', Add  3.23 
    For Elevated Installation >30' To 35', Add  3.69 
    For Elevated Installation >35' To 40', Add  4.62 
    For Elevated Installation >40', Add  5.08 

. 
 26 05 33 13-0573 EA 2" Zinc Plated Steel 3-Piece Knock Out Seal ........................................................................................................................ 15.13 5.54 

    For Work In Restricted Working Space, Add  3.32 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 
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. 
 26 05 33 13-0574 EA 2-1/2" Zinc Plated Steel 3-Piece Knock Out Seal .................................................................................................................. 18.60 6.92 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 

. 
 26 05 33 13-0575 EA 3" Zinc Plated Steel 3-Piece Knock Out Seal ........................................................................................................................ 21.64 7.84 

    For Work In Restricted Working Space, Add  4.70 
    For Elevated Installation >10' To 15', Add  1.57 
    For Elevated Installation >15' To 20', Add  3.14 
    For Elevated Installation >20' To 25', Add  3.92 
    For Elevated Installation >25' To 30', Add  5.49 
    For Elevated Installation >30' To 35', Add  6.27 
    For Elevated Installation >35' To 40', Add  7.84 
    For Elevated Installation >40', Add  8.62 

. 
 26 05 33 13-0576 EA 3-1/2" Zinc Plated Steel 3-Piece Knock Out Seal .................................................................................................................. 25.91 8.77 

    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 

. 
 26 05 33 13-0577 EA 4" Zinc Plated Steel 3-Piece Knock Out Seal ........................................................................................................................ 30.14 9.69 

    For Work In Restricted Working Space, Add  5.81 
    For Elevated Installation >10' To 15', Add  1.94 
    For Elevated Installation >15' To 20', Add  3.87 
    For Elevated Installation >20' To 25', Add  4.84 
    For Elevated Installation >25' To 30', Add  6.78 
    For Elevated Installation >30' To 35', Add  7.75 
    For Elevated Installation >35' To 40', Add  9.69 
    For Elevated Installation >40', Add  10.65 

XXXXXXX 
. 
 26 05 33 13-0578  Rigid Galvanized Steel (RGS) Chase Nipples (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0579 EA 1/2" Rigid Galvanized Steel (RGS) Chase Nipple ................................................................................................................. 11.33 5.54 
    For Work In Restricted Working Space, Add  3.32 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 

. 
 26 05 33 13-0580 EA 3/4" Rigid Galvanized Steel (RGS) Chase Nipple ................................................................................................................. 13.35 6.46 

    For Work In Restricted Working Space, Add  3.88 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.58 
    For Elevated Installation >20' To 25', Add  3.23 
    For Elevated Installation >25' To 30', Add  4.52 
    For Elevated Installation >30' To 35', Add  5.17 
    For Elevated Installation >35' To 40', Add  6.46 
    For Elevated Installation >40', Add  7.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 

. 
 26 05 33 13-0581 EA 1" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 16.61 7.84 

    For Work In Restricted Working Space, Add  4.70 
    For Elevated Installation >10' To 15', Add  1.57 
    For Elevated Installation >15' To 20', Add  3.14 
    For Elevated Installation >20' To 25', Add  3.92 
    For Elevated Installation >25' To 30', Add  5.49 
    For Elevated Installation >30' To 35', Add  6.27 
    For Elevated Installation >35' To 40', Add  7.84 
    For Elevated Installation >40', Add  8.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.70 

. 
 26 05 33 13-0582 EA 1-1/4" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 20.07 9.23 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 
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. 
 26 05 33 13-0583 EA 1-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 25.14 11.54 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0584 EA 2" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 31.05 13.83 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 

. 
 26 05 33 13-0585 EA 2-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 38.72 16.14 

    For Work In Restricted Working Space, Add  9.69 
    For Elevated Installation >10' To 15', Add  3.23 
    For Elevated Installation >15' To 20', Add  6.46 
    For Elevated Installation >20' To 25', Add  8.07 
    For Elevated Installation >25' To 30', Add  11.30 
    For Elevated Installation >30' To 35', Add  12.92 
    For Elevated Installation >35' To 40', Add  16.15 
    For Elevated Installation >40', Add  17.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.69 

. 
 26 05 33 13-0586 EA 3" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 43.50 18.45 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 

. 
 26 05 33 13-0587 EA 3-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 53.17 20.75 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.45 

. 
 26 05 33 13-0588 EA 4" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 70.55 23.06 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

XXXXXXX 
. 
 26 05 33 13-0589  Rigid Galvanized Steel (RGS) Pulling Elbow (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0590 EA 1/2" Rigid Galvanized Steel (RGS) Pulling Elbow ................................................................................................................. 21.03 8.31 
    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 

. 
 26 05 33 13-0591 EA 3/4" Rigid Galvanized Steel (RGS) Pulling Elbow ................................................................................................................. 24.46 9.69 

    For Work In Restricted Working Space, Add  5.81 
    For Elevated Installation >10' To 15', Add  1.94 
    For Elevated Installation >15' To 20', Add  3.87 
    For Elevated Installation >20' To 25', Add  4.84 
    For Elevated Installation >25' To 30', Add  6.78 
    For Elevated Installation >30' To 35', Add  7.75 
    For Elevated Installation >35' To 40', Add  9.69 
    For Elevated Installation >40', Add  10.65 
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. 
 26 05 33 13-0592 EA 1" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................... 30.59 11.07 

    For Work In Restricted Working Space, Add  6.64 
    For Elevated Installation >10' To 15', Add  2.21 
    For Elevated Installation >15' To 20', Add  4.43 
    For Elevated Installation >20' To 25', Add  5.54 
    For Elevated Installation >25' To 30', Add  7.75 
    For Elevated Installation >30' To 35', Add  8.86 
    For Elevated Installation >35' To 40', Add  11.07 
    For Elevated Installation >40', Add  12.18 

. 
 26 05 33 13-0593 EA 1-1/4" Rigid Galvanized Steel (RGS) Pulling Elbow .............................................................................................................. 39.04 13.83 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 

. 
 26 05 33 13-0594 EA 1-1/2" Rigid Galvanized Steel (RGS) Pulling Elbow .............................................................................................................. 51.26 16.60 

    For Work In Restricted Working Space, Add  9.96 
    For Elevated Installation >10' To 15', Add  3.32 
    For Elevated Installation >15' To 20', Add  6.64 
    For Elevated Installation >20' To 25', Add  8.30 
    For Elevated Installation >25' To 30', Add  11.62 
    For Elevated Installation >30' To 35', Add  13.28 
    For Elevated Installation >35' To 40', Add  16.61 
    For Elevated Installation >40', Add  18.27 

. 
 26 05 33 13-0595 EA 2" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................... 67.32 19.37 

    For Work In Restricted Working Space, Add  11.63 
    For Elevated Installation >10' To 15', Add  3.88 
    For Elevated Installation >15' To 20', Add  7.75 
    For Elevated Installation >20' To 25', Add  9.69 
    For Elevated Installation >25' To 30', Add  13.56 
    For Elevated Installation >30' To 35', Add  15.50 
    For Elevated Installation >35' To 40', Add  19.38 
    For Elevated Installation >40', Add  21.31 

. 
 26 05 33 13-0596 EA 2-1/2" Rigid Galvanized Steel (RGS) Pulling Elbow .............................................................................................................. 91.45 22.14 

    For Work In Restricted Working Space, Add  13.28 
    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.86 
    For Elevated Installation >20' To 25', Add  11.07 
    For Elevated Installation >25' To 30', Add  15.50 
    For Elevated Installation >30' To 35', Add  17.71 
    For Elevated Installation >35' To 40', Add  22.14 
    For Elevated Installation >40', Add  24.35 

. 
 26 05 33 13-0597 EA 3" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................. 155.29 27.67 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 

XXXXXXX 
. 
 26 05 33 13-0598  Electrical Metallic Tubing (EMT) Thinwall Conduit (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0599  Electrical Metallic Tubing (EMT) Thinwall Conduit (26 05 33 13-0598) 

Note: Includes field bending conduit up to and including 1". 
. 
. 

 26 05 33 13-0600 LF 1/2" Electrical Metallic Tubing (EMT) Conduit .........................................................................................................................4.83 1.67 
    For >250 To 500, Deduct  -0.03 
    For >500 To 1,000, Deduct  -0.26 
    For >1,000, Deduct  -0.38 
    For Installation In Metal Stud Wall, Add  0.42 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.04 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.62 
    For Work In Restricted Working Space, Add  1.25 
    For Elevated Installation >10' To 15', Add  0.42 
    For Elevated Installation >15' To 20', Add  0.83 
    For Elevated Installation >20' To 25', Add  1.04 
    For Elevated Installation >25' To 30', Add  1.45 
    For Elevated Installation >30' To 35', Add  1.66 
    For Elevated Installation >35' To 40', Add  2.08 
    For Elevated Installation >40', Add  2.28 
    For Factory Applied Color Coating, Add  0.20 
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. 
 26 05 33 13-0601 LF 3/4" Electrical Metallic Tubing (EMT) Conduit ......................................................................................................................... 5.68 1.85 

    For >250 To 500, Deduct  -0.05 
    For >500 To 1,000, Deduct  -0.31 
    For >1,000, Deduct  -0.45 
    For Installation In Metal Stud Wall, Add  0.46 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.15 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.69 
    For Work In Restricted Working Space, Add  1.38 
    For Elevated Installation >10' To 15', Add  0.46 
    For Elevated Installation >15' To 20', Add  0.92 
    For Elevated Installation >20' To 25', Add  1.15 
    For Elevated Installation >25' To 30', Add  1.61 
    For Elevated Installation >30' To 35', Add  1.84 
    For Elevated Installation >35' To 40', Add  2.31 
    For Elevated Installation >40', Add  2.54 
    For Factory Applied Color Coating, Add  0.32 

. 
 26 05 33 13-0602 LF 1" Electrical Metallic Tubing (EMT) Conduit ............................................................................................................................ 6.86 2.03 

    For >250 To 500, Deduct  -0.09 
    For >500 To 1,000, Deduct  -0.39 
    For >1,000, Deduct  -0.56 
    For Installation In Metal Stud Wall, Add  0.51 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.27 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.76 
    For Work In Restricted Working Space, Add  1.52 
    For Elevated Installation >10' To 15', Add  0.51 
    For Elevated Installation >15' To 20', Add  1.02 
    For Elevated Installation >20' To 25', Add  1.27 
    For Elevated Installation >25' To 30', Add  1.78 
    For Elevated Installation >30' To 35', Add  2.03 
    For Elevated Installation >35' To 40', Add  2.54 
    For Elevated Installation >40', Add  2.79 
    For Factory Applied Color Coating, Add  0.53 

. 
 26 05 33 13-0603 LF 1-1/4" Electrical Metallic Tubing (EMT) Conduit ...................................................................................................................... 8.53 2.29 

    For >250 To 500, Deduct  -0.14 
    For >500 To 1,000, Deduct  -0.50 
    For >1,000, Deduct  -0.71 
    For Installation In Metal Stud Wall, Add  0.57 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.43 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.86 
    For Work In Restricted Working Space, Add  1.72 
    For Elevated Installation >10' To 15', Add  0.57 
    For Elevated Installation >15' To 20', Add  1.14 
    For Elevated Installation >20' To 25', Add  1.43 
    For Elevated Installation >25' To 30', Add  2.00 
    For Elevated Installation >30' To 35', Add  2.29 
    For Elevated Installation >35' To 40', Add  2.86 
    For Elevated Installation >40', Add  3.15 
    For Factory Applied Color Coating, Add  0.84 

. 
 26 05 33 13-0604 LF 1-1/2" Electrical Metallic Tubing (EMT) Conduit ...................................................................................................................... 9.96 2.59 

    For >250 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.59 
    For >1,000, Deduct  -0.83 
    For Installation In Metal Stud Wall, Add  0.65 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.62 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.97 
    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 
    For Factory Applied Color Coating, Add  1.05 

. 
 26 05 33 13-0605 LF 2" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 11.53 2.95 

    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.68 
    For >1,000, Deduct  -0.97 
    For Installation In Metal Stud Wall, Add  0.74 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.85 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.11 
    For Work In Restricted Working Space, Add  2.21 
    For Elevated Installation >10' To 15', Add  0.74 
    For Elevated Installation >15' To 20', Add  1.48 
    For Elevated Installation >20' To 25', Add  1.85 
    For Elevated Installation >25' To 30', Add  2.58 
    For Elevated Installation >30' To 35', Add  2.95 
    For Elevated Installation >35' To 40', Add  3.69 
    For Elevated Installation >40', Add  4.06 
    For Factory Applied Color Coating, Add  1.25 
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. 
 26 05 33 13-0606 LF 2-1/2" Electrical Metallic Tubing (EMT) Conduit .................................................................................................................... 14.91 3.50 

    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.90 
    For >1,000, Deduct  -1.27 
    For Installation In Metal Stud Wall, Add  0.88 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.19 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.32 
    For Work In Restricted Working Space, Add  2.63 
    For Elevated Installation >10' To 15', Add  0.88 
    For Elevated Installation >15' To 20', Add  1.75 
    For Elevated Installation >20' To 25', Add  2.19 
    For Elevated Installation >25' To 30', Add  3.07 
    For Elevated Installation >30' To 35', Add  3.51 
    For Elevated Installation >35' To 40', Add  4.39 
    For Elevated Installation >40', Add  4.82 
    For Factory Applied Color Coating, Add  1.84 

. 
 26 05 33 13-0607 LF 3" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 17.84 4.06 

    For >250 To 500, Deduct  -0.38 
    For >500 To 1,000, Deduct  -1.08 
    For >1,000, Deduct  -1.53 
    For Installation In Metal Stud Wall, Add  1.02 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.54 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.52 
    For Work In Restricted Working Space, Add  3.05 
    For Elevated Installation >10' To 15', Add  1.02 
    For Elevated Installation >15' To 20', Add  2.03 
    For Elevated Installation >20' To 25', Add  2.54 
    For Elevated Installation >25' To 30', Add  3.55 
    For Elevated Installation >30' To 35', Add  4.06 
    For Elevated Installation >35' To 40', Add  5.08 
    For Elevated Installation >40', Add  5.58 
    For Factory Applied Color Coating, Add  2.31 

. 
 26 05 33 13-0608 LF 3-1/2" Electrical Metallic Tubing (EMT) Conduit .................................................................................................................... 22.28 4.79 

    For >250 To 500, Deduct  -0.51 
    For >500 To 1,000, Deduct  -1.37 
    For >1,000, Deduct  -1.93 
    For Installation In Metal Stud Wall, Add  1.20 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.00 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.80 
    For Work In Restricted Working Space, Add  3.60 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.60 
    For Factory Applied Color Coating, Add  3.08 

. 
 26 05 33 13-0609 LF 4" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 29.04 7.40 

    For >250 To 500, Deduct  -0.53 
    For >500 To 1,000, Deduct  -1.72 
    For >1,000, Deduct  -2.44 
    For Installation In Metal Stud Wall, Add  1.85 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.63 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.78 
    For Work In Restricted Working Space, Add  5.55 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.70 
    For Elevated Installation >20' To 25', Add  4.63 
    For Elevated Installation >25' To 30', Add  6.48 
    For Elevated Installation >30' To 35', Add  7.40 
    For Elevated Installation >35' To 40', Add  9.26 
    For Elevated Installation >40', Add  10.18 
    For Factory Applied Color Coating, Add  3.16 

XXXXXXX 
. 
 26 05 33 13-0610  Electrical Metallic Tubing (EMT) 90 Degree Elbows (26 05 33 13-0598) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 
 26 05 33 13-0611  Electrical Metallic Tubing (EMT) Set Screw Couplings (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0612 EA 1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ......................................................................................................4.86 2.22 
    For Work In Restricted Working Space, Add  1.38 
    For Elevated Installation >10' To 15', Add  0.46 
    For Elevated Installation >15' To 20', Add  0.92 
    For Elevated Installation >20' To 25', Add  1.15 
    For Elevated Installation >25' To 30', Add  1.61 
    For Elevated Installation >30' To 35', Add  1.84 
    For Elevated Installation >35' To 40', Add  2.31 
    For Elevated Installation >40', Add  2.54 
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. 
 26 05 33 13-0613 EA  3/4" Electrical Metallic Tubing (EMT) Set Screw Coupling ...................................................................................................... 5.91 2.22 

    For Work In Restricted Working Space, Add  1.66 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.11 
    For Elevated Installation >20' To 25', Add  1.39 
    For Elevated Installation >25' To 30', Add  1.94 
    For Elevated Installation >30' To 35', Add  2.22 
    For Elevated Installation >35' To 40', Add  2.77 
    For Elevated Installation >40', Add  3.05 

. 
 26 05 33 13-0614 EA  1" Electrical Metallic Tubing (EMT) Set Screw Coupling ......................................................................................................... 7.02 2.59 

    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 

. 
 26 05 33 13-0615 EA  1-1/4" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................... 9.53 3.32 

    For Work In Restricted Working Space, Add  2.49 
    For Elevated Installation >10' To 15', Add  0.83 
    For Elevated Installation >15' To 20', Add  1.66 
    For Elevated Installation >20' To 25', Add  2.08 
    For Elevated Installation >25' To 30', Add  2.91 
    For Elevated Installation >30' To 35', Add  3.32 
    For Elevated Installation >35' To 40', Add  4.15 
    For Elevated Installation >40', Add  4.57 

. 
 26 05 33 13-0616 EA  1-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................. 11.78 4.06 

    For Work In Restricted Working Space, Add  3.05 
    For Elevated Installation >10' To 15', Add  1.02 
    For Elevated Installation >15' To 20', Add  2.03 
    For Elevated Installation >20' To 25', Add  2.54 
    For Elevated Installation >25' To 30', Add  3.55 
    For Elevated Installation >30' To 35', Add  4.06 
    For Elevated Installation >35' To 40', Add  5.08 
    For Elevated Installation >40', Add  5.58 

. 
 26 05 33 13-0617 EA  2" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 16.00 5.54 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 

. 
 26 05 33 13-0618 EA  2-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................. 22.25 7.38 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 

. 
 26 05 33 13-0619 EA 3" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 28.97 8.49 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 

. 
 26 05 33 13-0620 EA 3-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................. 32.35 9.23 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 

. 
 26 05 33 13-0621 EA 4" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 95.21 26.85 

    For Work In Restricted Working Space, Add  26.06 
    For Elevated Installation >10' To 15', Add  8.69 
    For Elevated Installation >15' To 20', Add  17.38 
    For Elevated Installation >20' To 25', Add  21.72 
    For Elevated Installation >25' To 30', Add  30.41 
    For Elevated Installation >30' To 35', Add  34.75 
    For Elevated Installation >35' To 40', Add  43.44 
    For Elevated Installation >40', Add  47.78 

XXXXXXX 
. 
 26 05 33 13-0622  Electrical Metallic Tubing (EMT) Compression Couplings (26 05 33 13-0598) 
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. 

. 
 26 05 33 13-0623 EA 1/2 Electrical Metallic Tubing (EMT) Compression Coupling ..................................................................................................6.16 2.22 

    For Work In Restricted Working Space, Add  1.66 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.11 
    For Elevated Installation >20' To 25', Add  1.39 
    For Elevated Installation >25' To 30', Add  1.94 
    For Elevated Installation >30' To 35', Add  2.22 
    For Elevated Installation >35' To 40', Add  2.77 
    For Elevated Installation >40', Add  3.05 

. 
 26 05 33 13-0624 EA 3/4" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................7.15 2.59 

    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 

. 
 26 05 33 13-0625 EA 1" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 10.18 3.69 

    For Work In Restricted Working Space, Add  2.77 
    For Elevated Installation >10' To 15', Add  0.92 
    For Elevated Installation >15' To 20', Add  1.85 
    For Elevated Installation >20' To 25', Add  2.31 
    For Elevated Installation >25' To 30', Add  3.23 
    For Elevated Installation >30' To 35', Add  3.69 
    For Elevated Installation >35' To 40', Add  4.62 
    For Elevated Installation >40', Add  5.08 

. 
 26 05 33 13-0626 EA 1-1/4" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 13.07 4.42 

    For Work In Restricted Working Space, Add  3.32 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 

. 
 26 05 33 13-0627 EA 1-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 15.73 5.17 

    For Work In Restricted Working Space, Add  3.88 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.58 
    For Elevated Installation >20' To 25', Add  3.23 
    For Elevated Installation >25' To 30', Add  4.52 
    For Elevated Installation >30' To 35', Add  5.17 
    For Elevated Installation >35' To 40', Add  6.46 
    For Elevated Installation >40', Add  7.11 

. 
 26 05 33 13-0628 EA 2" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 21.02 6.64 

    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 

. 
 26 05 33 13-0629 EA 2-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 33.68 8.86 

    For Work In Restricted Working Space, Add  6.64 
    For Elevated Installation >10' To 15', Add  2.21 
    For Elevated Installation >15' To 20', Add  4.43 
    For Elevated Installation >20' To 25', Add  5.54 
    For Elevated Installation >25' To 30', Add  7.75 
    For Elevated Installation >30' To 35', Add  8.86 
    For Elevated Installation >35' To 40', Add  11.07 
    For Elevated Installation >40', Add  12.18 

. 
 26 05 33 13-0630 EA 3" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 38.95 10.33 

    For Work In Restricted Working Space, Add  7.75 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.17 
    For Elevated Installation >20' To 25', Add  6.46 
    For Elevated Installation >25' To 30', Add  9.04 
    For Elevated Installation >30' To 35', Add  10.33 
    For Elevated Installation >35' To 40', Add  12.92 
    For Elevated Installation >40', Add  14.21 

. 
 26 05 33 13-0631 EA 3-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 48.70 12.92 

    For Work In Restricted Working Space, Add  9.69 
    For Elevated Installation >10' To 15', Add  3.23 
    For Elevated Installation >15' To 20', Add  6.46 
    For Elevated Installation >20' To 25', Add  8.07 
    For Elevated Installation >25' To 30', Add  11.30 
    For Elevated Installation >30' To 35', Add  12.92 
    For Elevated Installation >35' To 40', Add  16.15 
    For Elevated Installation >40', Add  17.76 
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. 
 26 05 33 13-0632 EA 4" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 62.43 16.60 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 

XXXXXXX 
. 
 26 05 33 13-0633  Electrical Metallic Tubing (EMT) Straight Box Connectors With Set Screw (26 

05 33 13-0598) 
. 
. 

 26 05 33 13-0634 EA 1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ....................................................................... 4.81 1.85 
    For Work In Restricted Working Space, Add  1.38 
    For Elevated Installation >10' To 15', Add  0.46 
    For Elevated Installation >15' To 20', Add  0.92 
    For Elevated Installation >20' To 25', Add  1.15 
    For Elevated Installation >25' To 30', Add  1.61 
    For Elevated Installation >30' To 35', Add  1.84 
    For Elevated Installation >35' To 40', Add  2.31 
    For Elevated Installation >40', Add  2.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.38 

. 
 26 05 33 13-0635 EA 3/4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ....................................................................... 5.86 2.22 

    For Work In Restricted Working Space, Add  1.66 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.11 
    For Elevated Installation >20' To 25', Add  1.39 
    For Elevated Installation >25' To 30', Add  1.94 
    For Elevated Installation >30' To 35', Add  2.22 
    For Elevated Installation >35' To 40', Add  2.77 
    For Elevated Installation >40', Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.66 

. 
 26 05 33 13-0636 EA 1" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .......................................................................... 7.03 2.59 

    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.94 

. 
 26 05 33 13-0637 EA 1-1/4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .................................................................. 10.27 3.69 

    For Work In Restricted Working Space, Add  2.77 
    For Elevated Installation >10' To 15', Add  0.92 
    For Elevated Installation >15' To 20', Add  1.85 
    For Elevated Installation >20' To 25', Add  2.31 
    For Elevated Installation >25' To 30', Add  3.23 
    For Elevated Installation >30' To 35', Add  3.69 
    For Elevated Installation >35' To 40', Add  4.62 
    For Elevated Installation >40', Add  5.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.77 

. 
 26 05 33 13-0638 EA 1-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .................................................................. 12.58 4.42 

    For Work In Restricted Working Space, Add  3.32 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 

. 
 26 05 33 13-0639 EA 2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 16.07 5.54 

    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-0640 EA 2-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .................................................................. 24.68 7.38 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 
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. 
 26 05 33 13-0641 EA 3" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 30.68 9.23 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0642 EA 3-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .................................................................. 36.24 11.07 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 

. 
 26 05 33 13-0643 EA 4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 42.21 12.92 

    For Work In Restricted Working Space, Add  9.69 
    For Elevated Installation >10' To 15', Add  3.23 
    For Elevated Installation >15' To 20', Add  6.46 
    For Elevated Installation >20' To 25', Add  8.07 
    For Elevated Installation >25' To 30', Add  11.30 
    For Elevated Installation >30' To 35', Add  12.92 
    For Elevated Installation >35' To 40', Add  16.15 
    For Elevated Installation >40', Add  17.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.69 

XXXXXXX 
. 
 26 05 33 13-0644  Electrical Metallic Tubing (EMT) Insulated Straight Box Connectors With 

Set Screw (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0645 EA  1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw........................................................6.51 2.49 
    For Work In Restricted Working Space, Add  1.85 
    For Elevated Installation >10' To 15', Add  0.62 
    For Elevated Installation >15' To 20', Add  1.24 
    For Elevated Installation >20' To 25', Add  1.55 
    For Elevated Installation >25' To 30', Add  2.16 
    For Elevated Installation >30' To 35', Add  2.47 
    For Elevated Installation >35' To 40', Add  3.09 
    For Elevated Installation >40', Add  3.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.85 

. 
 26 05 33 13-0646 EA  3/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw........................................................7.26 2.68 

    For Work In Restricted Working Space, Add  2.02 
    For Elevated Installation >10' To 15', Add  0.67 
    For Elevated Installation >15' To 20', Add  1.35 
    For Elevated Installation >20' To 25', Add  1.68 
    For Elevated Installation >25' To 30', Add  2.36 
    For Elevated Installation >30' To 35', Add  2.69 
    For Elevated Installation >35' To 40', Add  3.37 
    For Elevated Installation >40', Add  3.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.02 

. 
 26 05 33 13-0647 EA  1" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ..........................................................9.15 3.32 

    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.46 

. 
 26 05 33 13-0648 EA  1-1/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 12.09 4.24 

    For Work In Restricted Working Space, Add  3.15 
    For Elevated Installation >10' To 15', Add  1.05 
    For Elevated Installation >15' To 20', Add  2.10 
    For Elevated Installation >20' To 25', Add  2.63 
    For Elevated Installation >25' To 30', Add  3.68 
    For Elevated Installation >30' To 35', Add  4.20 
    For Elevated Installation >35' To 40', Add  5.26 
    For Elevated Installation >40', Add  5.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

. 
 26 05 33 13-0649 EA  1-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 14.37 4.88 

    For Work In Restricted Working Space, Add  3.68 
    For Elevated Installation >10' To 15', Add  1.23 
    For Elevated Installation >15' To 20', Add  2.45 
    For Elevated Installation >20' To 25', Add  3.07 
    For Elevated Installation >25' To 30', Add  4.29 
    For Elevated Installation >30' To 35', Add  4.91 
    For Elevated Installation >35' To 40', Add  6.14 
    For Elevated Installation >40', Add  6.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.68 
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. 
 26 05 33 13-0650 EA  2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 17.63 5.91 

    For Work In Restricted Working Space, Add  4.43 
    For Elevated Installation >10' To 15', Add  1.48 
    For Elevated Installation >15' To 20', Add  2.95 
    For Elevated Installation >20' To 25', Add  3.69 
    For Elevated Installation >25' To 30', Add  5.16 
    For Elevated Installation >30' To 35', Add  5.90 
    For Elevated Installation >35' To 40', Add  7.38 
    For Elevated Installation >40', Add  8.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 

. 
 26 05 33 13-0651 EA  2-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 29.92 8.20 

    For Work In Restricted Working Space, Add  6.14 
    For Elevated Installation >10' To 15', Add  2.05 
    For Elevated Installation >15' To 20', Add  4.10 
    For Elevated Installation >20' To 25', Add  5.12 
    For Elevated Installation >25' To 30', Add  7.17 
    For Elevated Installation >30' To 35', Add  8.19 
    For Elevated Installation >35' To 40', Add  10.24 
    For Elevated Installation >40', Add  11.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.14 

. 
 26 05 33 13-0652 EA  3" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 38.59 10.88 

    For Work In Restricted Working Space, Add  8.19 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.83 
    For Elevated Installation >25' To 30', Add  9.56 
    For Elevated Installation >30' To 35', Add  10.92 
    For Elevated Installation >35' To 40', Add  13.65 
    For Elevated Installation >40', Add  15.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.19 

. 
 26 05 33 13-0653 EA  3-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 49.27 14.02 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.30 
    For Elevated Installation >30' To 35', Add  14.06 
    For Elevated Installation >35' To 40', Add  17.58 
    For Elevated Installation >40', Add  19.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.55 

. 
 26 05 33 13-0654 EA  4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 61.65 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

XXXXXXX 
. 
 26 05 33 13-0655  Electrical Metallic Tubing (EMT) Straight Box Compression Connectors (26 05 33 

13-0598) 
. 
. 

 26 05 33 13-0656 EA 1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector .......................................................................... 5.86 2.22 
    For Work In Restricted Working Space, Add  1.66 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.11 
    For Elevated Installation >20' To 25', Add  1.39 
    For Elevated Installation >25' To 30', Add  1.94 
    For Elevated Installation >30' To 35', Add  2.22 
    For Elevated Installation >35' To 40', Add  2.77 
    For Elevated Installation >40', Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.66 

. 
 26 05 33 13-0657 EA 3/4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector .......................................................................... 6.95 2.59 

    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.94 

. 
 26 05 33 13-0658 EA 1" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ............................................................................. 9.93 3.69 

    For Work In Restricted Working Space, Add  2.77 
    For Elevated Installation >10' To 15', Add  0.92 
    For Elevated Installation >15' To 20', Add  1.85 
    For Elevated Installation >20' To 25', Add  2.31 
    For Elevated Installation >25' To 30', Add  3.23 
    For Elevated Installation >30' To 35', Add  3.69 
    For Elevated Installation >35' To 40', Add  4.62 
    For Elevated Installation >40', Add  5.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.77 
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. 
 26 05 33 13-0659 EA 1-1/4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 12.38 4.42 

    For Work In Restricted Working Space, Add  3.32 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 

. 
 26 05 33 13-0660 EA 1-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 14.77 5.17 

    For Work In Restricted Working Space, Add  3.88 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.58 
    For Elevated Installation >20' To 25', Add  3.23 
    For Elevated Installation >25' To 30', Add  4.52 
    For Elevated Installation >30' To 35', Add  5.17 
    For Elevated Installation >35' To 40', Add  6.46 
    For Elevated Installation >40', Add  7.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 

. 
 26 05 33 13-0661 EA 2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 19.28 6.64 

    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-0662 EA 2-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 30.21 8.86 

    For Work In Restricted Working Space, Add  6.64 
    For Elevated Installation >10' To 15', Add  2.21 
    For Elevated Installation >15' To 20', Add  4.43 
    For Elevated Installation >20' To 25', Add  5.54 
    For Elevated Installation >25' To 30', Add  7.75 
    For Elevated Installation >30' To 35', Add  8.86 
    For Elevated Installation >35' To 40', Add  11.07 
    For Elevated Installation >40', Add  12.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.64 

. 
 26 05 33 13-0663 EA 3" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 38.23 11.07 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 

. 
 26 05 33 13-0664 EA 3-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 48.56 12.92 

    For Work In Restricted Working Space, Add  9.69 
    For Elevated Installation >10' To 15', Add  3.23 
    For Elevated Installation >15' To 20', Add  6.46 
    For Elevated Installation >20' To 25', Add  8.07 
    For Elevated Installation >25' To 30', Add  11.30 
    For Elevated Installation >30' To 35', Add  12.92 
    For Elevated Installation >35' To 40', Add  16.15 
    For Elevated Installation >40', Add  17.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.69 

. 
 26 05 33 13-0665 EA 4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 54.54 14.75 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 

XXXXXXX 
. 
 26 05 33 13-0666  Electrical Metallic Tubing (EMT) Insulated Straight Box Compression 

Connectors (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0667 EA  1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ...........................................................6.73 2.49 
    For Work In Restricted Working Space, Add  1.85 
    For Elevated Installation >10' To 15', Add  0.62 
    For Elevated Installation >15' To 20', Add  1.24 
    For Elevated Installation >20' To 25', Add  1.55 
    For Elevated Installation >25' To 30', Add  2.16 
    For Elevated Installation >30' To 35', Add  2.47 
    For Elevated Installation >35' To 40', Add  3.09 
    For Elevated Installation >40', Add  3.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.85 
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. 
 26 05 33 13-0668 EA  3/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ........................................................... 7.50 2.68 

    For Work In Restricted Working Space, Add  2.02 
    For Elevated Installation >10' To 15', Add  0.67 
    For Elevated Installation >15' To 20', Add  1.35 
    For Elevated Installation >20' To 25', Add  1.68 
    For Elevated Installation >25' To 30', Add  2.36 
    For Elevated Installation >30' To 35', Add  2.69 
    For Elevated Installation >35' To 40', Add  3.37 
    For Elevated Installation >40', Add  3.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.02 

. 
 26 05 33 13-0669 EA  1" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector .............................................................. 9.34 3.32 

    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.46 

. 
 26 05 33 13-0670 EA  1-1/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ...................................................... 12.64 4.24 

    For Work In Restricted Working Space, Add  3.15 
    For Elevated Installation >10' To 15', Add  1.05 
    For Elevated Installation >15' To 20', Add  2.10 
    For Elevated Installation >20' To 25', Add  2.63 
    For Elevated Installation >25' To 30', Add  3.68 
    For Elevated Installation >30' To 35', Add  4.20 
    For Elevated Installation >35' To 40', Add  5.26 
    For Elevated Installation >40', Add  5.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

. 
 26 05 33 13-0671 EA  1-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ...................................................... 15.29 4.88 

    For Work In Restricted Working Space, Add  3.68 
    For Elevated Installation >10' To 15', Add  1.23 
    For Elevated Installation >15' To 20', Add  2.45 
    For Elevated Installation >20' To 25', Add  3.07 
    For Elevated Installation >25' To 30', Add  4.29 
    For Elevated Installation >30' To 35', Add  4.91 
    For Elevated Installation >35' To 40', Add  6.14 
    For Elevated Installation >40', Add  6.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.68 

. 
 26 05 33 13-0672 EA  2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ............................................................ 18.97 5.91 

    For Work In Restricted Working Space, Add  4.43 
    For Elevated Installation >10' To 15', Add  1.48 
    For Elevated Installation >15' To 20', Add  2.95 
    For Elevated Installation >20' To 25', Add  3.69 
    For Elevated Installation >25' To 30', Add  5.16 
    For Elevated Installation >30' To 35', Add  5.90 
    For Elevated Installation >35' To 40', Add  7.38 
    For Elevated Installation >40', Add  8.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 

. 
 26 05 33 13-0673 EA  2-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ...................................................... 34.79 8.20 

    For Work In Restricted Working Space, Add  6.14 
    For Elevated Installation >10' To 15', Add  2.05 
    For Elevated Installation >15' To 20', Add  4.10 
    For Elevated Installation >20' To 25', Add  5.12 
    For Elevated Installation >25' To 30', Add  7.17 
    For Elevated Installation >30' To 35', Add  8.19 
    For Elevated Installation >35' To 40', Add  10.24 
    For Elevated Installation >40', Add  11.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.14 

. 
 26 05 33 13-0674 EA  3" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ............................................................ 46.77 10.88 

    For Work In Restricted Working Space, Add  8.19 
    For Elevated Installation >10' To 15', Add  2.73 
    For Elevated Installation >15' To 20', Add  5.46 
    For Elevated Installation >20' To 25', Add  6.83 
    For Elevated Installation >25' To 30', Add  9.56 
    For Elevated Installation >30' To 35', Add  10.92 
    For Elevated Installation >35' To 40', Add  13.65 
    For Elevated Installation >40', Add  15.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.19 

. 
 26 05 33 13-0675 EA  3-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ...................................................... 63.60 14.02 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.30 
    For Elevated Installation >30' To 35', Add  14.06 
    For Elevated Installation >35' To 40', Add  17.58 
    For Elevated Installation >40', Add  19.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.55 
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. 
 26 05 33 13-0676 EA  4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ............................................................ 79.40 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

XXXXXXX 
. 
 26 05 33 13-0677  Electrical Metallic Tubing (EMT) Expansion Coupling (26 05 33 13-0598) 

Note: Excludes jumper. 
. 
. 

 26 05 33 13-0678 EA  1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 53.27 12.27 
    For Work In Restricted Working Space, Add  9.21 
    For Elevated Installation >10' To 15', Add  3.07 
    For Elevated Installation >15' To 20', Add  6.14 
    For Elevated Installation >20' To 25', Add  7.68 
    For Elevated Installation >25' To 30', Add  10.75 
    For Elevated Installation >30' To 35', Add  12.28 
    For Elevated Installation >35' To 40', Add  15.35 
    For Elevated Installation >40', Add  16.89 

. 
 26 05 33 13-0679 EA  3/4" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 64.13 14.86 

    For Work In Restricted Working Space, Add  11.16 
    For Elevated Installation >10' To 15', Add  3.72 
    For Elevated Installation >15' To 20', Add  7.44 
    For Elevated Installation >20' To 25', Add  9.30 
    For Elevated Installation >25' To 30', Add  13.02 
    For Elevated Installation >30' To 35', Add  14.88 
    For Elevated Installation >35' To 40', Add  18.61 
    For Elevated Installation >40', Add  20.47 

. 
 26 05 33 13-0680 EA  1" Electrical Metallic Tubing (EMT) Expansion Coupling ....................................................................................................... 78.66 18.64 

    For Work In Restricted Working Space, Add  13.96 
    For Elevated Installation >10' To 15', Add  4.65 
    For Elevated Installation >15' To 20', Add  9.30 
    For Elevated Installation >20' To 25', Add  11.63 
    For Elevated Installation >25' To 30', Add  16.28 
    For Elevated Installation >30' To 35', Add  18.61 
    For Elevated Installation >35' To 40', Add  23.26 
    For Elevated Installation >40', Add  25.59 

. 
 26 05 33 13-0681 EA  1-1/4" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 102.25 22.88 

    For Work In Restricted Working Space, Add  17.17 
    For Elevated Installation >10' To 15', Add  5.72 
    For Elevated Installation >15' To 20', Add  11.44 
    For Elevated Installation >20' To 25', Add  14.31 
    For Elevated Installation >25' To 30', Add  20.03 
    For Elevated Installation >30' To 35', Add  22.89 
    For Elevated Installation >35' To 40', Add  28.61 
    For Elevated Installation >40', Add  31.47 

. 
 26 05 33 13-0682 EA  1-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 127.79 26.84 

    For Work In Restricted Working Space, Add  20.13 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.42 
    For Elevated Installation >20' To 25', Add  16.78 
    For Elevated Installation >25' To 30', Add  23.49 
    For Elevated Installation >30' To 35', Add  26.84 
    For Elevated Installation >35' To 40', Add  33.56 
    For Elevated Installation >40', Add  36.91 

. 
 26 05 33 13-0683 EA  2" Electrical Metallic Tubing (EMT) Expansion Coupling ..................................................................................................... 160.63 32.66 

    For Work In Restricted Working Space, Add  24.52 
    For Elevated Installation >10' To 15', Add  8.17 
    For Elevated Installation >15' To 20', Add  16.34 
    For Elevated Installation >20' To 25', Add  20.43 
    For Elevated Installation >25' To 30', Add  28.60 
    For Elevated Installation >30' To 35', Add  32.69 
    For Elevated Installation >35' To 40', Add  40.86 
    For Elevated Installation >40', Add  44.95 

. 
 26 05 33 13-0684 EA  2-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 316.19 41.97 

    For Work In Restricted Working Space, Add  31.49 
    For Elevated Installation >10' To 15', Add  10.50 
    For Elevated Installation >15' To 20', Add  20.99 
    For Elevated Installation >20' To 25', Add  26.24 
    For Elevated Installation >25' To 30', Add  36.74 
    For Elevated Installation >30' To 35', Add  41.98 
    For Elevated Installation >35' To 40', Add  52.48 
    For Elevated Installation >40', Add  57.73 

. 
 26 05 33 13-0685 EA  3" Electrical Metallic Tubing (EMT) Expansion Coupling ..................................................................................................... 387.77 49.08 

    For Work In Restricted Working Space, Add  36.82 
    For Elevated Installation >10' To 15', Add  12.27 
    For Elevated Installation >15' To 20', Add  24.54 
    For Elevated Installation >20' To 25', Add  30.68 
    For Elevated Installation >25' To 30', Add  42.95 
    For Elevated Installation >30' To 35', Add  49.09 
    For Elevated Installation >35' To 40', Add  61.36 
    For Elevated Installation >40', Add  67.50 



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Raceway and Boxes for Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 137

. 
 26 05 33 13-0686 EA  3-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 479.42 53.50 

    For Work In Restricted Working Space, Add  40.14 
    For Elevated Installation >10' To 15', Add  13.38 
    For Elevated Installation >15' To 20', Add  26.76 
    For Elevated Installation >20' To 25', Add  33.45 
    For Elevated Installation >25' To 30', Add  46.83 
    For Elevated Installation >30' To 35', Add  53.52 
    For Elevated Installation >35' To 40', Add  66.90 
    For Elevated Installation >40', Add  73.59 

. 
 26 05 33 13-0687 EA  4" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 518.37 59.04 

    For Work In Restricted Working Space, Add  44.29 
    For Elevated Installation >10' To 15', Add  14.76 
    For Elevated Installation >15' To 20', Add  29.53 
    For Elevated Installation >20' To 25', Add  36.91 
    For Elevated Installation >25' To 30', Add  51.67 
    For Elevated Installation >30' To 35', Add  59.06 
    For Elevated Installation >35' To 40', Add  73.82 
    For Elevated Installation >40', Add  81.20 

XXXXXXX 
. 
 26 05 33 13-0688  Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapters 

(26 05 33 13-0598) 
. 
. 

 26 05 33 13-0689 EA  1/2" To 3/8" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ....................................................... 9.55 3.32 
    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.46 

. 
 26 05 33 13-0690 EA  1/2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ................................................................. 10.29 3.32 

    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.46 

. 
 26 05 33 13-0691 EA  3/4" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ................................................................. 11.51 3.60 

    For Work In Restricted Working Space, Add  2.73 
    For Elevated Installation >10' To 15', Add  0.91 
    For Elevated Installation >15' To 20', Add  1.82 
    For Elevated Installation >20' To 25', Add  2.28 
    For Elevated Installation >25' To 30', Add  3.19 
    For Elevated Installation >30' To 35', Add  3.64 
    For Elevated Installation >35' To 40', Add  4.55 
    For Elevated Installation >40', Add  5.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.73 

. 
 26 05 33 13-0692 EA  1" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................................... 13.45 4.15 

    For Work In Restricted Working Space, Add  3.11 
    For Elevated Installation >10' To 15', Add  1.04 
    For Elevated Installation >15' To 20', Add  2.07 
    For Elevated Installation >20' To 25', Add  2.59 
    For Elevated Installation >25' To 30', Add  3.63 
    For Elevated Installation >30' To 35', Add  4.14 
    For Elevated Installation >35' To 40', Add  5.18 
    For Elevated Installation >40', Add  5.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.11 

. 
 26 05 33 13-0693 EA  1-1/4" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .............................................................. 19.54 4.99 

    For Work In Restricted Working Space, Add  3.76 
    For Elevated Installation >10' To 15', Add  1.25 
    For Elevated Installation >15' To 20', Add  2.51 
    For Elevated Installation >20' To 25', Add  3.13 
    For Elevated Installation >25' To 30', Add  4.39 
    For Elevated Installation >30' To 35', Add  5.01 
    For Elevated Installation >35' To 40', Add  6.27 
    For Elevated Installation >40', Add  6.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.76 

. 
 26 05 33 13-0694 EA  1-1/2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .............................................................. 24.06 5.72 

    For Work In Restricted Working Space, Add  4.29 
    For Elevated Installation >10' To 15', Add  1.43 
    For Elevated Installation >15' To 20', Add  2.86 
    For Elevated Installation >20' To 25', Add  3.58 
    For Elevated Installation >25' To 30', Add  5.01 
    For Elevated Installation >30' To 35', Add  5.72 
    For Elevated Installation >35' To 40', Add  7.16 
    For Elevated Installation >40', Add  7.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.29 
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. 
 26 05 33 13-0695 EA  2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................................... 31.49 7.19 

    For Work In Restricted Working Space, Add  5.37 
    For Elevated Installation >10' To 15', Add  1.79 
    For Elevated Installation >15' To 20', Add  3.58 
    For Elevated Installation >20' To 25', Add  4.47 
    For Elevated Installation >25' To 30', Add  6.26 
    For Elevated Installation >30' To 35', Add  7.16 
    For Elevated Installation >35' To 40', Add  8.95 
    For Elevated Installation >40', Add  9.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.37 

XXXXXXX 
. 
 26 05 33 13-0696  Electrical Metallic Tubing (EMT) Pulling Elbows (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0697 EA 1/2" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws ................................................................................... 20.14 8.31 
    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >15' To 20', Add  3.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-0698 EA 3/4" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws ................................................................................... 23.47 9.69 

    For Work In Restricted Working Space, Add  5.81 
    For Elevated Installation >15' To 20', Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.81 

. 
 26 05 33 13-0699 EA 1" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws ...................................................................................... 29.47 11.07 

    For Work In Restricted Working Space, Add  6.64 
    For Elevated Installation >15' To 20', Add  4.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.64 

. 
 26 05 33 13-0700 EA 1-1/4" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws................................................................................ 37.76 13.83 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >15' To 20', Add  5.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 

XXXXXXX 
. 
 26 05 33 13-0701  Intermediate Metal Conduit (IMC) (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0702  Intermediate Metal Conduit (IMC) Conduit (26 05 33 13-0701) 

Note: Includes field bending conduit up to 1". 
. 
. 

 26 05 33 13-0703 LF 1/2" Intermediate Metal Conduit (IMC) Conduit .......................................................................................................................6.44 1.85 
    For >250 To 500, Deduct  -0.09 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000, Deduct  -0.18 
    For Installation In Metal Stub Wall, Add  0.46 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.15 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.69 
    For Work In Restricted Working Space, Add  1.38 
    For Elevated Installation >10' To 15', Add  0.46 
    For Elevated Installation >15' To 20', Add  0.92 
    For Elevated Installation >20' To 25', Add  1.15 
    For Elevated Installation >25' To 30', Add  1.61 
    For Elevated Installation >30' To 35', Add  1.84 
    For Elevated Installation >35' To 40', Add  2.31 
    For Elevated Installation >40', Add  2.54 

. 
 26 05 33 13-0704 LF 3/4" Intermediate Metal Conduit (IMC) Conduit .......................................................................................................................7.27 2.03 

    For >250 To 500, Deduct  -0.11 
    For >500 To 1,000, Deduct  -0.16 
    For >1,000, Deduct  -0.22 
    For Installation In Metal Stub Wall, Add  0.51 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.27 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.76 
    For Work In Restricted Working Space, Add  1.52 
    For Elevated Installation >10' To 15', Add  0.51 
    For Elevated Installation >15' To 20', Add  1.02 
    For Elevated Installation >20' To 25', Add  1.27 
    For Elevated Installation >25' To 30', Add  1.78 
    For Elevated Installation >30' To 35', Add  2.03 
    For Elevated Installation >35' To 40', Add  2.54 
    For Elevated Installation >40', Add  2.79 

. 
 26 05 33 13-0705 LF 1" Intermediate Metal Conduit (IMC) Conduit ..........................................................................................................................8.92 2.22 

    For >250 To 500, Deduct  -0.17 
    For >500 To 1,000, Deduct  -0.25 
    For >1,000, Deduct  -0.34 
    For Installation In Metal Stub Wall, Add  0.55 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.39 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.83 
    For Work In Restricted Working Space, Add  1.66 
    For Elevated Installation >10' To 15', Add  0.55 
    For Elevated Installation >15' To 20', Add  1.11 
    For Elevated Installation >20' To 25', Add  1.39 
    For Elevated Installation >25' To 30', Add  1.94 
    For Elevated Installation >30' To 35', Add  2.22 
    For Elevated Installation >35' To 40', Add  2.77 
    For Elevated Installation >40', Add  3.05 
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. 
 26 05 33 13-0706 LF 1-1/4" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 10.74 4.42 

    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000, Deduct  -0.43 
    For Installation In Metal Stub Wall, Add  0.65 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.62 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.97 
    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 

. 
 26 05 33 13-0707 LF 1-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 12.43 2.95 

    For >250 To 500, Deduct  -0.25 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000, Deduct  -0.51 
    For Installation In Metal Stub Wall, Add  0.74 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.85 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.11 
    For Work In Restricted Working Space, Add  2.21 
    For Elevated Installation >10' To 15', Add  0.74 
    For Elevated Installation >15' To 20', Add  1.48 
    For Elevated Installation >20' To 25', Add  1.85 
    For Elevated Installation >25' To 30', Add  2.58 
    For Elevated Installation >30' To 35', Add  2.95 
    For Elevated Installation >35' To 40', Add  3.69 
    For Elevated Installation >40', Add  4.06 

. 
 26 05 33 13-0708 LF 2" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 15.16 3.32 

    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -0.51 
    For >1,000, Deduct  -0.69 
    For Installation In Metal Stub Wall, Add  0.83 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.08 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.25 
    For Work In Restricted Working Space, Add  2.49 
    For Elevated Installation >10' To 15', Add  0.83 
    For Elevated Installation >15' To 20', Add  1.66 
    For Elevated Installation >20' To 25', Add  2.08 
    For Elevated Installation >25' To 30', Add  2.91 
    For Elevated Installation >30' To 35', Add  3.32 
    For Elevated Installation >35' To 40', Add  4.16 
    For Elevated Installation >40', Add  4.57 

. 
 26 05 33 13-0709 LF 2-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 26.25 4.42 

    For >250 To 500, Deduct  -0.76 
    For >500 To 1,000, Deduct  -1.14 
    For >1,000, Deduct  -1.52 
    For Installation In Metal Stub Wall, Add  1.11 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.77 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.66 
    For Work In Restricted Working Space, Add  3.32 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 

. 
 26 05 33 13-0710 LF 3" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 32.51 5.54 

    For >250 To 500, Deduct  -0.93 
    For >500 To 1,000, Deduct  -1.40 
    For >1,000, Deduct  -1.87 
    For Installation In Metal Stub Wall, Add  1.38 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.46 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.07 
    For Work In Restricted Working Space, Add  4.15 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
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. 
 26 05 33 13-0711 LF 3-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 38.24 6.64 

    For >250 To 500, Deduct  -1.08 
    For >500 To 1,000, Deduct  -1.62 
    For >1,000, Deduct  -2.16 
    For Installation In Metal Stub Wall, Add  1.66 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.15 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.49 
    For Work In Restricted Working Space, Add  4.98 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 

. 
 26 05 33 13-0712 LF 4" Intermediate Metal Conduit (IMC) Conduit ........................................................................................................................ 44.83 7.75 

    For >250 To 500, Deduct  -1.27 
    For >500 To 1,000, Deduct  -1.91 
    For >1,000, Deduct  -2.55 
    For Installation In Metal Stub Wall, Add  1.94 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.84 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.91 
    For Work In Restricted Working Space, Add  5.81 
    For Elevated Installation >10' To 15', Add  1.94 
    For Elevated Installation >15' To 20', Add  3.87 
    For Elevated Installation >20' To 25', Add  4.84 
    For Elevated Installation >25' To 30', Add  6.78 
    For Elevated Installation >30' To 35', Add  7.75 
    For Elevated Installation >35' To 40', Add  9.69 
    For Elevated Installation >40', Add  10.65 

XXXXXXX 
. 
 26 05 33 13-0713  Intermediate Metal Conduit (IMC) 90 Degree Elbows (26 05 33 13-0701) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0714 EA 1" Intermediate Metal Conduit (IMC) 90 Degree Elbow......................................................................................................... 50.27 13.93 
    For Work In Restricted Working Space, Add  10.42 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.95 
    For Elevated Installation >20' To 25', Add  8.68 
    For Elevated Installation >25' To 30', Add  12.16 
    For Elevated Installation >30' To 35', Add  13.89 
    For Elevated Installation >35' To 40', Add  17.37 
    For Elevated Installation >40', Add  19.10 

. 
 26 05 33 13-0715 EA 1-1/4" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 62.11 16.14 

    For Work In Restricted Working Space, Add  12.10 
    For Elevated Installation >10' To 15', Add  4.03 
    For Elevated Installation >15' To 20', Add  8.06 
    For Elevated Installation >20' To 25', Add  10.08 
    For Elevated Installation >25' To 30', Add  14.11 
    For Elevated Installation >30' To 35', Add  16.13 
    For Elevated Installation >35' To 40', Add  20.16 
    For Elevated Installation >40', Add  22.18 

. 
 26 05 33 13-0716 EA 1-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 73.83 18.54 

    For Work In Restricted Working Space, Add  13.88 
    For Elevated Installation >10' To 15', Add  4.63 
    For Elevated Installation >15' To 20', Add  9.26 
    For Elevated Installation >20' To 25', Add  11.57 
    For Elevated Installation >25' To 30', Add  16.20 
    For Elevated Installation >30' To 35', Add  18.51 
    For Elevated Installation >35' To 40', Add  23.14 
    For Elevated Installation >40', Add  25.45 

. 
 26 05 33 13-0717 EA 2" Intermediate Metal Conduit (IMC) 90 Degree Elbow......................................................................................................... 90.58 20.38 

    For Work In Restricted Working Space, Add  15.28 
    For Elevated Installation >10' To 15', Add  5.09 
    For Elevated Installation >15' To 20', Add  10.18 
    For Elevated Installation >20' To 25', Add  12.73 
    For Elevated Installation >25' To 30', Add  17.82 
    For Elevated Installation >30' To 35', Add  20.37 
    For Elevated Installation >35' To 40', Add  25.46 
    For Elevated Installation >40', Add  28.01 

. 
 26 05 33 13-0718 EA 2-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 130.98 25.46 

    For Work In Restricted Working Space, Add  19.09 
    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.73 
    For Elevated Installation >20' To 25', Add  15.91 
    For Elevated Installation >25' To 30', Add  22.27 
    For Elevated Installation >30' To 35', Add  25.46 
    For Elevated Installation >35' To 40', Add  31.82 
    For Elevated Installation >40', Add  35.00 
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. 
 26 05 33 13-0719 EA 3" Intermediate Metal Conduit (IMC) 90 Degree Elbow ...................................................................................................... 189.79 34.69 

    For Work In Restricted Working Space, Add  26.01 
    For Elevated Installation >10' To 15', Add  8.67 
    For Elevated Installation >15' To 20', Add  17.34 
    For Elevated Installation >20' To 25', Add  21.68 
    For Elevated Installation >25' To 30', Add  30.35 
    For Elevated Installation >30' To 35', Add  34.68 
    For Elevated Installation >35' To 40', Add  43.35 
    For Elevated Installation >40', Add  47.69 

. 
 26 05 33 13-0720 EA 3-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 279.79 39.11 

    For Work In Restricted Working Space, Add  29.34 
    For Elevated Installation >10' To 15', Add  9.78 
    For Elevated Installation >15' To 20', Add  19.56 
    For Elevated Installation >20' To 25', Add  24.45 
    For Elevated Installation >25' To 30', Add  34.23 
    For Elevated Installation >30' To 35', Add  39.12 
    For Elevated Installation >35' To 40', Add  48.90 
    For Elevated Installation >40', Add  53.78 

. 
 26 05 33 13-0721 EA 4" Intermediate Metal Conduit (IMC) 90 Degree Elbow ...................................................................................................... 338.40 50.92 

    For Work In Restricted Working Space, Add  38.18 
    For Elevated Installation >10' To 15', Add  12.73 
    For Elevated Installation >15' To 20', Add  25.46 
    For Elevated Installation >20' To 25', Add  31.82 
    For Elevated Installation >25' To 30', Add  44.55 
    For Elevated Installation >30' To 35', Add  50.91 
    For Elevated Installation >35' To 40', Add  63.64 
    For Elevated Installation >40', Add  70.00 

XXXXXXX 
. 
 26 05 33 13-0722  Intermediate Metal Conduit (IMC) Bushing Sets With Locknut (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0723 EA 1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 12.67 4.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0724 EA 3/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 14.98 0.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 
. 

 26 05 33 13-0725 EA 1" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 19.44 7.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-0726 EA 1-1/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ..................................................................................... 23.77 8.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.36 
. 

 26 05 33 13-0727 EA 1-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ..................................................................................... 26.71 9.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0728 EA 2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 34.62 11.43 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.58 
. 

 26 05 33 13-0729 EA 2-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ..................................................................................... 64.89 18.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

. 
 26 05 33 13-0730 EA 3" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 79.42 25.09 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.82 
. 

 26 05 33 13-0731 EA 3-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ................................................................................... 104.90 29.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.42 

. 
 26 05 33 13-0732 EA 4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ......................................................................................... 124.03 34.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.01 

XXXXXXX 
. 
 26 05 33 13-0733  Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fittings (26 05 33 13-

0701) 
Note: 3-Piece coupling. 

. 

. 
 26 05 33 13-0734 EA 1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 42.16 14.75 

    For Work In Restricted Working Space, Add  11.08 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.39 
    For Elevated Installation >20' To 25', Add  9.24 
    For Elevated Installation >25' To 30', Add  12.93 
    For Elevated Installation >30' To 35', Add  14.78 
    For Elevated Installation >35' To 40', Add  18.47 
    For Elevated Installation >40', Add  20.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.08 

. 
 26 05 33 13-0735 EA 3/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 47.96 16.51 

    For Work In Restricted Working Space, Add  12.37 
    For Elevated Installation >10' To 15', Add  4.12 
    For Elevated Installation >15' To 20', Add  8.25 
    For Elevated Installation >20' To 25', Add  10.31 
    For Elevated Installation >25' To 30', Add  14.43 
    For Elevated Installation >30' To 35', Add  16.49 
    For Elevated Installation >35' To 40', Add  20.62 
    For Elevated Installation >40', Add  22.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.37 

. 
 26 05 33 13-0736 EA 1" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................... 58.90 18.36 

    For Work In Restricted Working Space, Add  13.78 
    For Elevated Installation >10' To 15', Add  4.59 
    For Elevated Installation >15' To 20', Add  9.19 
    For Elevated Installation >20' To 25', Add  11.48 
    For Elevated Installation >25' To 30', Add  16.08 
    For Elevated Installation >30' To 35', Add  18.37 
    For Elevated Installation >35' To 40', Add  22.97 
    For Elevated Installation >40', Add  25.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.78 
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. 
 26 05 33 13-0737 EA 1-1/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ......................................................................... 74.13 20.11 

    For Work In Restricted Working Space, Add  15.08 
    For Elevated Installation >10' To 15', Add  5.03 
    For Elevated Installation >15' To 20', Add  10.05 
    For Elevated Installation >20' To 25', Add  12.57 
    For Elevated Installation >25' To 30', Add  17.59 
    For Elevated Installation >30' To 35', Add  20.10 
    For Elevated Installation >35' To 40', Add  25.13 
    For Elevated Installation >40', Add  27.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.08 

. 
 26 05 33 13-0738 EA 1-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ......................................................................... 84.94 21.96 

    For Work In Restricted Working Space, Add  16.50 
    For Elevated Installation >10' To 15', Add  5.50 
    For Elevated Installation >15' To 20', Add  11.00 
    For Elevated Installation >20' To 25', Add  13.75 
    For Elevated Installation >25' To 30', Add  19.25 
    For Elevated Installation >30' To 35', Add  22.00 
    For Elevated Installation >35' To 40', Add  27.50 
    For Elevated Installation >40', Add  30.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.50 

. 
 26 05 33 13-0739 EA 2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 119.46 23.80 

    For Work In Restricted Working Space, Add  17.87 
    For Elevated Installation >10' To 15', Add  5.96 
    For Elevated Installation >15' To 20', Add  11.91 
    For Elevated Installation >20' To 25', Add  14.89 
    For Elevated Installation >25' To 30', Add  20.84 
    For Elevated Installation >30' To 35', Add  23.82 
    For Elevated Installation >35' To 40', Add  29.78 
    For Elevated Installation >40', Add  32.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.87 

. 
 26 05 33 13-0740 EA 2-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ....................................................................... 201.94 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 

. 
 26 05 33 13-0741 EA 3" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 287.67 36.90 

    For Work In Restricted Working Space, Add  27.68 
    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.29 
    For Elevated Installation >30' To 35', Add  36.90 
    For Elevated Installation >35' To 40', Add  46.13 
    For Elevated Installation >40', Add  50.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.68 

. 
 26 05 33 13-0742 EA 3-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ....................................................................... 424.70 44.28 

    For Work In Restricted Working Space, Add  33.22 
    For Elevated Installation >10' To 15', Add  11.07 
    For Elevated Installation >15' To 20', Add  22.15 
    For Elevated Installation >20' To 25', Add  27.69 
    For Elevated Installation >25' To 30', Add  38.76 
    For Elevated Installation >30' To 35', Add  44.30 
    For Elevated Installation >35' To 40', Add  55.37 
    For Elevated Installation >40', Add  60.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.22 

. 
 26 05 33 13-0743 EA 4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 491.54 47.97 

    For Work In Restricted Working Space, Add  35.97 
    For Elevated Installation >10' To 15', Add  11.99 
    For Elevated Installation >15' To 20', Add  23.98 
    For Elevated Installation >20' To 25', Add  29.98 
    For Elevated Installation >25' To 30', Add  41.97 
    For Elevated Installation >30' To 35', Add  47.96 
    For Elevated Installation >35' To 40', Add  59.96 
    For Elevated Installation >40', Add  65.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.97 

XXXXXXX 
. 
 26 05 33 13-0744  Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To 

Electrical Metallic Tubing (EMT) Connectors (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0745 EA 1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 
Connector ............................................................................................................................................................................ 24.14 7.38 

    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.61 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 
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. 
 26 05 33 13-0746 EA 3/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 27.02 8.11 
    For Work In Restricted Working Space, Add  6.09 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 

. 
 26 05 33 13-0747 EA 1" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 31.07 9.23 
    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 

. 
 26 05 33 13-0748 EA 1-1/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 35.48 9.96 
    For Work In Restricted Working Space, Add  7.47 
    For Elevated Installation >10' To 15', Add  2.49 
    For Elevated Installation >15' To 20', Add  4.98 
    For Elevated Installation >20' To 25', Add  6.23 
    For Elevated Installation >25' To 30', Add  8.72 
    For Elevated Installation >30' To 35', Add  9.96 
    For Elevated Installation >35' To 40', Add  12.46 
    For Elevated Installation >40', Add  13.70 

. 
 26 05 33 13-0749 EA 1-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 42.41 11.07 
    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 

. 
 26 05 33 13-0750 EA 2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 52.22 12.18 
    For Work In Restricted Working Space, Add  9.13 
    For Elevated Installation >10' To 15', Add  3.04 
    For Elevated Installation >15' To 20', Add  6.09 
    For Elevated Installation >20' To 25', Add  7.61 
    For Elevated Installation >25' To 30', Add  10.65 
    For Elevated Installation >30' To 35', Add  12.18 
    For Elevated Installation >35' To 40', Add  15.22 
    For Elevated Installation >40', Add  16.74 

. 
 26 05 33 13-0751 EA 2-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 71.82 14.75 
    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 

. 
 26 05 33 13-0752 EA 3" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 88.73 18.45 
    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 

. 
 26 05 33 13-0753 EA 3-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector .......................................................................................................................................................................... 106.61 22.14 
    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
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. 
 26 05 33 13-0754 EA 4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector .......................................................................................................................................................................... 120.83 23.98 
    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 

XXXXXXX 
. 
 26 05 33 13-0755  Intermediate Metal Conduit (IMC) Rain Tight Threaded Hubs (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0756 EA 1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ......................................................................................... 20.83 7.38 
    For Work In Restricted Working Space, Add  5.54 
    For Elevated Installation >10' To 15', Add  1.85 
    For Elevated Installation >15' To 20', Add  3.69 
    For Elevated Installation >20' To 25', Add  4.62 
    For Elevated Installation >25' To 30', Add  6.46 
    For Elevated Installation >30' To 35', Add  7.38 
    For Elevated Installation >35' To 40', Add  9.23 
    For Elevated Installation >40', Add  10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.54 

. 
 26 05 33 13-0757 EA 3/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ......................................................................................... 26.62 9.23 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-0758 EA 1" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 32.92 11.07 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.30 

. 
 26 05 33 13-0759 EA 1-1/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ...................................................................................... 39.72 12.92 

    For Work In Restricted Working Space, Add  9.69 
    For Elevated Installation >10' To 15', Add  3.23 
    For Elevated Installation >15' To 20', Add  6.46 
    For Elevated Installation >20' To 25', Add  8.07 
    For Elevated Installation >25' To 30', Add  11.30 
    For Elevated Installation >30' To 35', Add  12.92 
    For Elevated Installation >35' To 40', Add  16.15 
    For Elevated Installation >40', Add  17.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.69 

. 
 26 05 33 13-0760 EA 1-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ...................................................................................... 46.47 14.75 

    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.22 
    For Elevated Installation >25' To 30', Add  12.91 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.07 

. 
 26 05 33 13-0761 EA 2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 55.35 16.60 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.45 

. 
 26 05 33 13-0762 EA 2-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ...................................................................................... 69.31 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 
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. 
 26 05 33 13-0763 EA 3" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 81.97 20.29 

    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.68 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.29 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 

. 
 26 05 33 13-0764 EA 3-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub .................................................................................... 100.45 23.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.99 

. 
 26 05 33 13-0765 EA 4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub .......................................................................................... 115.67 25.83 

    For Work In Restricted Working Space, Add  19.37 
    For Elevated Installation >10' To 15', Add  6.46 
    For Elevated Installation >15' To 20', Add  12.91 
    For Elevated Installation >20' To 25', Add  16.14 
    For Elevated Installation >25' To 30', Add  22.60 
    For Elevated Installation >30' To 35', Add  25.83 
    For Elevated Installation >35' To 40', Add  32.29 
    For Elevated Installation >40', Add  35.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.37 

XXXXXXX 
. 
 26 05 33 13-0766  Intermediate Metal Conduit (IMC) Expansion Fittings (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0767 EA 1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................... 139.42 14.75 
    For Work In Restricted Working Space, Add  11.07 
    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 

. 
 26 05 33 13-0768 EA 3/4" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................... 154.28 16.60 

    For Work In Restricted Working Space, Add  12.45 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 

. 
 26 05 33 13-0769 EA 1" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 171.46 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.23 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.15 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.07 
    For Elevated Installation >40', Add  25.37 

. 
 26 05 33 13-0770 EA 1-1/4" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 207.08 20.29 

    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.69 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.30 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.91 

. 
 26 05 33 13-0771 EA 1-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 253.66 22.14 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 

. 
 26 05 33 13-0772 EA 2" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 333.42 23.98 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.98 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.97 
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. 
 26 05 33 13-0773 EA 2-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 503.34 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 

. 
 26 05 33 13-0774 EA 3" Intermediate Metal Conduit (IMC) Expansion Fitting....................................................................................................... 605.16 36.90 

    For Work In Restricted Working Space, Add  27.68 
    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.29 
    For Elevated Installation >30' To 35', Add  36.90 
    For Elevated Installation >35' To 40', Add  46.13 
    For Elevated Installation >40', Add  50.74 

. 
 26 05 33 13-0775 EA 3-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 843.46 44.28 

    For Work In Restricted Working Space, Add  33.21 
    For Elevated Installation >10' To 15', Add  11.07 
    For Elevated Installation >15' To 20', Add  22.14 
    For Elevated Installation >20' To 25', Add  27.68 
    For Elevated Installation >25' To 30', Add  38.75 
    For Elevated Installation >30' To 35', Add  44.28 
    For Elevated Installation >35' To 40', Add  55.36 
    For Elevated Installation >40', Add  60.89 

. 
 26 05 33 13-0776 EA 4" Intermediate Metal Conduit (IMC) Expansion Fitting....................................................................................................... 975.42 47.97 

    For Work In Restricted Working Space, Add  35.97 
    For Elevated Installation >10' To 15', Add  11.99 
    For Elevated Installation >15' To 20', Add  23.98 
    For Elevated Installation >20' To 25', Add  29.98 
    For Elevated Installation >25' To 30', Add  41.97 
    For Elevated Installation >30' To 35', Add  47.96 
    For Elevated Installation >35' To 40', Add  59.96 
    For Elevated Installation >40', Add  65.95 

XXXXXXX 
. 
 26 05 33 13-0777  Intermediate Metal Conduit (IMC) Sealing Fittings, Vertical/Horizontal (26 05 33 13-

0701) 
. 
. 

 26 05 33 13-0778 EA 1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ........................................................................... 85.57 23.06 
    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

. 
 26 05 33 13-0779 EA 3/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ......................................................................... 101.68 27.67 

    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.61 

. 
 26 05 33 13-0780 EA 1" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 124.12 32.29 

    For Work In Restricted Working Space, Add  19.37 
    For Elevated Installation >10' To 15', Add  6.46 
    For Elevated Installation >15' To 20', Add  12.92 
    For Elevated Installation >20' To 25', Add  16.15 
    For Elevated Installation >25' To 30', Add  22.60 
    For Elevated Installation >30' To 35', Add  25.83 
    For Elevated Installation >35' To 40', Add  32.29 
    For Elevated Installation >40', Add  35.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.37 

. 
 26 05 33 13-0781 EA 1-1/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 146.10 36.90 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 
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. 
 26 05 33 13-0782 EA 1-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 191.88 41.51 

    For Work In Restricted Working Space, Add  24.91 
    For Elevated Installation >10' To 15', Add  8.30 
    For Elevated Installation >15' To 20', Add  16.60 
    For Elevated Installation >20' To 25', Add  20.76 
    For Elevated Installation >25' To 30', Add  29.06 
    For Elevated Installation >30' To 35', Add  33.21 
    For Elevated Installation >35' To 40', Add  41.51 
    For Elevated Installation >40', Add  45.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.91 

. 
 26 05 33 13-0783 EA 2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 233.30 46.12 

    For Work In Restricted Working Space, Add  27.68 
    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.45 
    For Elevated Installation >20' To 25', Add  23.06 
    For Elevated Installation >25' To 30', Add  32.29 
    For Elevated Installation >30' To 35', Add  36.90 
    For Elevated Installation >35' To 40', Add  46.13 
    For Elevated Installation >40', Add  50.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.68 

. 
 26 05 33 13-0784 EA 2-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 329.84 55.35 

    For Work In Restricted Working Space, Add  33.21 
    For Elevated Installation >10' To 15', Add  11.07 
    For Elevated Installation >15' To 20', Add  22.14 
    For Elevated Installation >20' To 25', Add  27.68 
    For Elevated Installation >25' To 30', Add  38.75 
    For Elevated Installation >30' To 35', Add  44.28 
    For Elevated Installation >35' To 40', Add  55.35 
    For Elevated Installation >40', Add  60.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.21 

. 
 26 05 33 13-0785 EA 3" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 396.83 64.58 

    For Work In Restricted Working Space, Add  38.74 
    For Elevated Installation >10' To 15', Add  12.91 
    For Elevated Installation >15' To 20', Add  25.83 
    For Elevated Installation >20' To 25', Add  32.29 
    For Elevated Installation >25' To 30', Add  45.20 
    For Elevated Installation >30' To 35', Add  51.66 
    For Elevated Installation >35' To 40', Add  64.57 
    For Elevated Installation >40', Add  71.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.74 

. 
 26 05 33 13-0786 EA 3-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 919.63 73.79 

    For Work In Restricted Working Space, Add  44.28 
    For Elevated Installation >10' To 15', Add  14.76 
    For Elevated Installation >15' To 20', Add  29.52 
    For Elevated Installation >20' To 25', Add  36.90 
    For Elevated Installation >25' To 30', Add  51.66 
    For Elevated Installation >30' To 35', Add  59.04 
    For Elevated Installation >35' To 40', Add  73.80 
    For Elevated Installation >40', Add  81.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  44.28 

. 
 26 05 33 13-0787 EA 4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ......................................................................... 1,059.56 83.02 

    For Work In Restricted Working Space, Add  49.82 
    For Elevated Installation >10' To 15', Add  16.61 
    For Elevated Installation >15' To 20', Add  33.21 
    For Elevated Installation >20' To 25', Add  41.51 
    For Elevated Installation >25' To 30', Add  58.12 
    For Elevated Installation >30' To 35', Add  66.42 
    For Elevated Installation >35' To 40', Add  83.03 
    For Elevated Installation >40', Add  91.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.82 

XXXXXXX 
. 
 26 05 33 13-0788  Intermediate Metal Conduit (IMC) Threaded Couplings (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0789 EA 1/2" Intermediate Metal Conduit (IMC) Threaded Coupling .................................................................................................. 12.41 4.42 
    For Work In Restricted Working Space, Add  3.32 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.42 
    For Elevated Installation >35' To 40', Add  5.53 
    For Elevated Installation >40', Add  6.08 

. 
 26 05 33 13-0790 EA 3/4" Intermediate Metal Conduit (IMC) Threaded Coupling .................................................................................................. 17.32 6.27 

    For Work In Restricted Working Space, Add  4.71 
    For Elevated Installation >10' To 15', Add  1.57 
    For Elevated Installation >15' To 20', Add  3.14 
    For Elevated Installation >20' To 25', Add  3.92 
    For Elevated Installation >25' To 30', Add  5.49 
    For Elevated Installation >30' To 35', Add  6.28 
    For Elevated Installation >35' To 40', Add  7.85 
    For Elevated Installation >40', Add  8.63 
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. 
 26 05 33 13-0791 EA 1" Intermediate Metal Conduit (IMC) Threaded Coupling...................................................................................................... 22.71 8.11 

    For Work In Restricted Working Space, Add  6.08 
    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.11 
    For Elevated Installation >35' To 40', Add  10.14 
    For Elevated Installation >40', Add  11.15 

. 
 26 05 33 13-0792 EA 1-1/4" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 26.11 9.23 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.23 
    For Elevated Installation >35' To 40', Add  11.54 
    For Elevated Installation >40', Add  12.69 

. 
 26 05 33 13-0793 EA 1-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 31.50 11.07 

    For Work In Restricted Working Space, Add  8.30 
    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.06 
    For Elevated Installation >35' To 40', Add  13.83 
    For Elevated Installation >40', Add  15.21 

. 
 26 05 33 13-0794 EA 2" Intermediate Metal Conduit (IMC) Threaded Coupling...................................................................................................... 36.44 12.55 

    For Work In Restricted Working Space, Add  9.41 
    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.28 
    For Elevated Installation >20' To 25', Add  7.85 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.26 

. 
 26 05 33 13-0795 EA 2-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 46.26 14.02 

    For Work In Restricted Working Space, Add  10.52 
    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.01 
    For Elevated Installation >20' To 25', Add  8.76 
    For Elevated Installation >25' To 30', Add  12.27 
    For Elevated Installation >30' To 35', Add  14.02 
    For Elevated Installation >35' To 40', Add  17.53 
    For Elevated Installation >40', Add  19.28 

. 
 26 05 33 13-0796 EA 3" Intermediate Metal Conduit (IMC) Threaded Coupling...................................................................................................... 54.98 15.87 

    For Work In Restricted Working Space, Add  11.90 
    For Elevated Installation >10' To 15', Add  3.97 
    For Elevated Installation >15' To 20', Add  7.93 
    For Elevated Installation >20' To 25', Add  9.92 
    For Elevated Installation >25' To 30', Add  13.88 
    For Elevated Installation >30' To 35', Add  15.87 
    For Elevated Installation >35' To 40', Add  19.84 
    For Elevated Installation >40', Add  21.82 

. 
 26 05 33 13-0797 EA 3-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 63.84 17.34 

    For Work In Restricted Working Space, Add  13.01 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.18 
    For Elevated Installation >30' To 35', Add  17.35 
    For Elevated Installation >35' To 40', Add  21.69 
    For Elevated Installation >40', Add  23.85 

. 
 26 05 33 13-0798 EA 4" Intermediate Metal Conduit (IMC) Threaded Coupling...................................................................................................... 66.74 18.45 

    For Work In Restricted Working Space, Add  13.83 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.44 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.36 

XXXXXXX 
. 
 26 05 33 13-0799  Intermediate Metal Conduit (IMC) Reducer Bushings (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0800 EA 1/2" To 3/4" Intermediate Metal Conduit (IMC) Reducing Bushing ..........................................................................................6.12 1.85 
    For Work In Restricted Working Space, Add  1.38 
    For Elevated Installation >10' To 15', Add  0.46 
    For Elevated Installation >15' To 20', Add  0.92 
    For Elevated Installation >20' To 25', Add  1.15 
    For Elevated Installation >25' To 30', Add  1.61 
    For Elevated Installation >30' To 35', Add  1.84 
    For Elevated Installation >35' To 40', Add  2.31 
    For Elevated Installation >40', Add  2.54 
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. 
 26 05 33 13-0801 EA 3/4" To 1" Intermediate Metal Conduit (IMC) Reducing Bushing ............................................................................................ 6.98 1.85 

    For Work In Restricted Working Space, Add  1.38 
    For Elevated Installation >10' To 15', Add  0.46 
    For Elevated Installation >15' To 20', Add  0.92 
    For Elevated Installation >20' To 25', Add  1.15 
    For Elevated Installation >25' To 30', Add  1.61 
    For Elevated Installation >30' To 35', Add  1.84 
    For Elevated Installation >35' To 40', Add  2.31 
    For Elevated Installation >40', Add  2.54 

XXXXXXX 
. 
 26 05 33 13-0802  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit (26 05 33 13-0058) 
Note: 40 mil polyvinyl chloride (PVC) coated, 2 mil urethane lined (Ocal Blue, Crouse-Hinds, Appleton or O-
Z/Gedney). Used in hazardous locations. Exposed installation, branch and feeder conduit. Excludes supporting 
strap, hanger and fastening. 

. 

. 
 26 05 33 13-0803  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit (26 05 33 13-0802) 
Note: Includes field bending for conduit up to 1". 

. 

. 
 26 05 33 13-0804 LF 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit .......................................... 12.07 2.59 

    For >250 To 500, Deduct  -0.44 
    For >500 To 1,000, Deduct  -0.74 
    For >1,000, Deduct  -1.05 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.62 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 
    For Work In Restricted Working Space, Add  1.94 

. 
 26 05 33 13-0805 LF 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit .......................................... 13.88 2.95 

    For >250 To 500, Deduct  -0.51 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000, Deduct  -1.20 
    For Elevated Installation >10' To 15', Add  0.74 
    For Elevated Installation >15' To 20', Add  1.48 
    For Elevated Installation >20' To 25', Add  1.85 
    For Elevated Installation >25' To 30', Add  2.58 
    For Elevated Installation >30' To 35', Add  2.95 
    For Elevated Installation >35' To 40', Add  3.69 
    For Elevated Installation >40', Add  4.06 
    For Work In Restricted Working Space, Add  2.21 

. 
 26 05 33 13-0806 LF 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 17.64 3.69 

    For >250 To 500, Deduct  -0.65 
    For >500 To 1,000, Deduct  -1.09 
    For >1,000, Deduct  -1.53 
    For Elevated Installation >10' To 15', Add  0.92 
    For Elevated Installation >15' To 20', Add  1.85 
    For Elevated Installation >20' To 25', Add  2.31 
    For Elevated Installation >25' To 30', Add  3.23 
    For Elevated Installation >30' To 35', Add  3.69 
    For Elevated Installation >35' To 40', Add  4.62 
    For Elevated Installation >40', Add  5.08 
    For Work In Restricted Working Space, Add  2.77 

. 
 26 05 33 13-0807 LF 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 21.74 4.42 

    For >250 To 500, Deduct  -0.81 
    For >500 To 1,000, Deduct  -1.35 
    For >1,000, Deduct  -1.90 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 
    For Work In Restricted Working Space, Add  3.32 

. 
 26 05 33 13-0808 LF 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 26.80 5.54 

    For >250 To 500, Deduct  -0.99 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000, Deduct  -2.33 
    For Elevated Installation >10' To 15', Add  1.38 
    For Elevated Installation >15' To 20', Add  2.77 
    For Elevated Installation >20' To 25', Add  3.46 
    For Elevated Installation >25' To 30', Add  4.84 
    For Elevated Installation >30' To 35', Add  5.53 
    For Elevated Installation >35' To 40', Add  6.92 
    For Elevated Installation >40', Add  7.61 
    For Work In Restricted Working Space, Add  4.15 
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. 
 26 05 33 13-0809 LF 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 33.50 6.64 

    For >250 To 500, Deduct  -1.26 
    For >500 To 1,000, Deduct  -2.10 
    For >1,000, Deduct  -2.94 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.32 
    For Elevated Installation >20' To 25', Add  4.15 
    For Elevated Installation >25' To 30', Add  5.81 
    For Elevated Installation >30' To 35', Add  6.64 
    For Elevated Installation >35' To 40', Add  8.30 
    For Elevated Installation >40', Add  9.13 
    For Work In Restricted Working Space, Add  4.98 

. 
 26 05 33 13-0810 LF 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 44.99 7.75 

    For >250 To 500, Deduct  -1.77 
    For >500 To 1,000, Deduct  -2.89 
    For >1,000, Deduct  -4.01 
    For Elevated Installation >10' To 15', Add  1.94 
    For Elevated Installation >15' To 20', Add  3.87 
    For Elevated Installation >20' To 25', Add  4.84 
    For Elevated Installation >25' To 30', Add  6.78 
    For Elevated Installation >30' To 35', Add  7.75 
    For Elevated Installation >35' To 40', Add  9.69 
    For Elevated Installation >40', Add  10.65 
    For Work In Restricted Working Space, Add  5.81 

. 
 26 05 33 13-0811 LF 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 56.29 9.59 

    For >250 To 500, Deduct  -2.22 
    For >500 To 1,000, Deduct  -3.62 
    For >1,000, Deduct  -5.03 
    For Elevated Installation >10' To 15', Add  2.40 
    For Elevated Installation >15' To 20', Add  4.80 
    For Elevated Installation >20' To 25', Add  6.00 
    For Elevated Installation >25' To 30', Add  8.39 
    For Elevated Installation >30' To 35', Add  9.59 
    For Elevated Installation >35' To 40', Add  11.99 
    For Elevated Installation >40', Add  13.19 
    For Work In Restricted Working Space, Add  7.19 

. 
 26 05 33 13-0812 LF 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 69.05 11.81 

    For >250 To 500, Deduct  -2.71 
    For >500 To 1,000, Deduct  -4.44 
    For >1,000, Deduct  -6.17 
    For Elevated Installation >10' To 15', Add  2.95 
    For Elevated Installation >15' To 20', Add  5.90 
    For Elevated Installation >20' To 25', Add  7.38 
    For Elevated Installation >25' To 30', Add  10.33 
    For Elevated Installation >30' To 35', Add  11.81 
    For Elevated Installation >35' To 40', Add  14.76 
    For Elevated Installation >40', Add  16.24 
    For Work In Restricted Working Space, Add  8.86 

. 
 26 05 33 13-0813 LF 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 81.66 14.02 

    For >250 To 500, Deduct  -3.21 
    For >500 To 1,000, Deduct  -5.25 
    For >1,000, Deduct  -7.29 
    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.01 
    For Elevated Installation >20' To 25', Add  8.77 
    For Elevated Installation >25' To 30', Add  12.27 
    For Elevated Installation >30' To 35', Add  14.02 
    For Elevated Installation >35' To 40', Add  17.53 
    For Elevated Installation >40', Add  19.28 
    For Work In Restricted Working Space, Add  10.52 

. 
 26 05 33 13-0814 LF 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ........................................... 124.09 16.60 

    For >250 To 500, Deduct  -5.17 
    For >500 To 1,000, Deduct  -8.27 
    For >1,000, Deduct  -11.37 
    For Elevated Installation >10' To 15', Add  4.15 
    For Elevated Installation >15' To 20', Add  8.30 
    For Elevated Installation >20' To 25', Add  10.38 
    For Elevated Installation >25' To 30', Add  14.53 
    For Elevated Installation >30' To 35', Add  16.60 
    For Elevated Installation >35' To 40', Add  20.76 
    For Elevated Installation >40', Add  22.83 
    For Work In Restricted Working Space, Add  12.45 

. 
 26 05 33 13-0815 LF 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ........................................... 168.51 22.14 

    For >250 To 500, Deduct  -7.04 
    For >500 To 1,000, Deduct  -11.25 
    For >1,000, Deduct  -15.47 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
    For Work In Restricted Working Space, Add  16.61 

XXXXXXX 
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. 
 26 05 33 13-0816  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Couplings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0817 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................ 16.99 5.54 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.21 
    For Elevated Installation >20' To 25', Add  2.77 
    For Elevated Installation >25' To 30', Add  3.87 
    For Elevated Installation >30' To 35', Add  4.43 
    For Elevated Installation >35' To 40', Add  5.54 
    For Elevated Installation >40', Add  6.09 
    For Work In Restricted Working Space, Add  3.32 

. 
 26 05 33 13-0818 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................ 21.89 7.84 

    For Elevated Installation >10' To 15', Add  1.57 
    For Elevated Installation >15' To 20', Add  3.14 
    For Elevated Installation >20' To 25', Add  3.92 
    For Elevated Installation >25' To 30', Add  5.49 
    For Elevated Installation >30' To 35', Add  6.27 
    For Elevated Installation >35' To 40', Add  7.84 
    For Elevated Installation >40', Add  8.62 
    For Work In Restricted Working Space, Add  4.70 

. 
 26 05 33 13-0819 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 28.34 10.15 

    For Elevated Installation >10' To 15', Add  2.03 
    For Elevated Installation >15' To 20', Add  4.06 
    For Elevated Installation >20' To 25', Add  5.07 
    For Elevated Installation >25' To 30', Add  7.10 
    For Elevated Installation >30' To 35', Add  8.12 
    For Elevated Installation >35' To 40', Add  10.15 
    For Elevated Installation >40', Add  11.16 
    For Work In Restricted Working Space, Add  6.09 

. 
 26 05 33 13-0820 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 32.46 11.54 

    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Work In Restricted Working Space, Add  6.92 

. 
 26 05 33 13-0821 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 38.84 13.83 

    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 
    For Work In Restricted Working Space, Add  8.30 

. 
 26 05 33 13-0822 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 47.72 15.68 

    For Elevated Installation >10' To 15', Add  3.14 
    For Elevated Installation >15' To 20', Add  6.27 
    For Elevated Installation >20' To 25', Add  7.84 
    For Elevated Installation >25' To 30', Add  10.98 
    For Elevated Installation >30' To 35', Add  12.55 
    For Elevated Installation >35' To 40', Add  15.69 
    For Elevated Installation >40', Add  17.25 
    For Work In Restricted Working Space, Add  9.41 

. 
 26 05 33 13-0823 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 75.52 15.68 

    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.01 
    For Elevated Installation >20' To 25', Add  8.77 
    For Elevated Installation >25' To 30', Add  12.27 
    For Elevated Installation >30' To 35', Add  14.02 
    For Elevated Installation >35' To 40', Add  17.53 
    For Elevated Installation >40', Add  19.28 
    For Work In Restricted Working Space, Add  10.52 

. 
 26 05 33 13-0824 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 88.81 21.68 

    For Elevated Installation >10' To 15', Add  3.97 
    For Elevated Installation >15' To 20', Add  7.93 
    For Elevated Installation >20' To 25', Add  9.92 
    For Elevated Installation >25' To 30', Add  13.88 
    For Elevated Installation >30' To 35', Add  15.87 
    For Elevated Installation >35' To 40', Add  19.84 
    For Elevated Installation >40', Add  21.82 
    For Work In Restricted Working Space, Add  11.90 

. 
 26 05 33 13-0825 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ................................... 106.39 21.68 

    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.17 
    For Elevated Installation >30' To 35', Add  17.34 
    For Elevated Installation >35' To 40', Add  21.68 
    For Elevated Installation >40', Add  23.84 
    For Work In Restricted Working Space, Add  13.01 
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. 
 26 05 33 13-0826 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 119.83 23.06 

    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Work In Restricted Working Space, Add  13.84 

. 
 26 05 33 13-0827 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 295.53 27.67 

    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
    For Work In Restricted Working Space, Add  16.61 

. 
 26 05 33 13-0828 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 332.88 32.29 

    For Elevated Installation >10' To 15', Add  6.46 
    For Elevated Installation >15' To 20', Add  12.92 
    For Elevated Installation >20' To 25', Add  16.15 
    For Elevated Installation >25' To 30', Add  22.60 
    For Elevated Installation >30' To 35', Add  25.83 
    For Elevated Installation >35' To 40', Add  32.29 
    For Elevated Installation >40', Add  35.52 
    For Work In Restricted Working Space, Add  19.37 

XXXXXXX 
. 
 26 05 33 13-0829  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Standard Radius Elbows (26 05 33 13-0802) 
Note: 90, 45, or 30 degree. 

. 

. 
 26 05 33 13-0830 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ................. 50.74 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 

. 
 26 05 33 13-0831 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ................. 58.72 18.59 

    For Elevated Installation >10' To 15', Add  3.72 
    For Elevated Installation >15' To 20', Add  7.43 
    For Elevated Installation >20' To 25', Add  9.29 
    For Elevated Installation >25' To 30', Add  13.01 
    For Elevated Installation >30' To 35', Add  14.87 
    For Elevated Installation >35' To 40', Add  18.59 
    For Elevated Installation >40', Add  20.44 
    For Work In Restricted Working Space, Add  11.15 

. 
 26 05 33 13-0832 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................... 70.28 22.79 

    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-0833 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .............. 83.13 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-0834 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .............. 97.28 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-0835 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 118.05 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 
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. 
 26 05 33 13-0836 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 180.87 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-0837 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 269.53 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 

. 
 26 05 33 13-0838 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 332.88 63.55 

    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 

. 
 26 05 33 13-0839 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 383.00 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

. 
 26 05 33 13-0840 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 793.98 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 

. 
 26 05 33 13-0841 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............... 1,247.87 202.67 

    For Elevated Installation >10' To 15', Add  40.53 
    For Elevated Installation >15' To 20', Add  81.07 
    For Elevated Installation >20' To 25', Add  101.34 
    For Elevated Installation >25' To 30', Add  141.87 
    For Elevated Installation >30' To 35', Add  162.14 
    For Elevated Installation >35' To 40', Add  202.67 
    For Elevated Installation >40', Add  222.94 
    For Work In Restricted Working Space, Add  121.60 

XXXXXXX 
. 
 26 05 33 13-0842  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 12" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0843 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................. 119.21 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-0844 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 134.21 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-0845 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 153.20 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 
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. 
 26 05 33 13-0846 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................. 182.58 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-0847 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 253.91 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

XXXXXXX 
. 
 26 05 33 13-0848  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 15" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0849 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 132.44 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-0850 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 156.07 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-0851 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 168.88 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-0852 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 216.76 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-0853 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 286.87 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-0854 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 367.28 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 

XXXXXXX 
. 
 26 05 33 13-0855  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 18" Large Radius Elbows (26 05 33 13-0802) 
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. 
 26 05 33 13-0856 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 148.26 22.79 

    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-0857 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 167.46 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-0858 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 188.99 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-0859 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 228.10 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-0860 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 324.74 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-0861 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 411.75 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 

. 
 26 05 33 13-0862 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 519.11 63.55 

    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 

. 
 26 05 33 13-0863 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 585.88 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

XXXXXXX 
. 
 26 05 33 13-0864  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 24" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0865 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 175.58 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 33 Raceway and Boxes for Electrical Systems

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 156 Monterey County Facilities

. 
 26 05 33 13-0866 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 194.18 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-0867 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 219.34 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-0868 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 271.79 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-0869 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 392.53 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-0870 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 487.09 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 

. 
 26 05 33 13-0871 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 565.11 63.55 

    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 

. 
 26 05 33 13-0872 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 670.33 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

XXXXXXX 
. 
 26 05 33 13-0873  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 30" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0874 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 196.85 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-0875 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 219.07 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 
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 26 05 33 13-0876 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 249.21 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-0877 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 309.83 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-0878 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 429.52 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-0879 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 547.35 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 

. 
 26 05 33 13-0880 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 676.95 63.55 

    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 

. 
 26 05 33 13-0881 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 747.85 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

. 
 26 05 33 13-0882 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow .............. 1,246.54 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 

XXXXXXX 
. 
 26 05 33 13-0883  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 36" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0884 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 224.65 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-0885 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 249.12 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 
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. 
 26 05 33 13-0886 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 281.95 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-0887 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 352.02 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-0888 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 491.15 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-0889 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 624.13 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 

. 
 26 05 33 13-0890 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 732.99 63.55 

    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 

. 
 26 05 33 13-0891 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 847.93 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

. 
 26 05 33 13-0892 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow .............. 1,316.68 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 

. 
 26 05 33 13-0893 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow .............. 1,802.07 202.67 

    For Elevated Installation >10' To 15', Add  40.53 
    For Elevated Installation >15' To 20', Add  81.07 
    For Elevated Installation >20' To 25', Add  101.34 
    For Elevated Installation >25' To 30', Add  141.87 
    For Elevated Installation >30' To 35', Add  162.14 
    For Elevated Installation >35' To 40', Add  202.67 
    For Elevated Installation >40', Add  222.94 
    For Work In Restricted Working Space, Add  121.60 

XXXXXXX 
. 
 26 05 33 13-0894  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 42" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0895 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 263.36 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 
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. 
 26 05 33 13-0896 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 275.92 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-0897 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 325.77 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-0898 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 410.75 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-0899 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 574.25 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-0900 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 727.63 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 

. 
 26 05 33 13-0901 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 888.80 63.55 

    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 

. 
 26 05 33 13-0902 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,042.61 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

. 
 26 05 33 13-0903 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,545.45 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 

. 
 26 05 33 13-0904 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,907.08 202.67 

    For Elevated Installation >10' To 15', Add  40.53 
    For Elevated Installation >15' To 20', Add  81.07 
    For Elevated Installation >20' To 25', Add  101.34 
    For Elevated Installation >25' To 30', Add  141.87 
    For Elevated Installation >30' To 35', Add  162.14 
    For Elevated Installation >35' To 40', Add  202.67 
    For Elevated Installation >40', Add  222.94 
    For Work In Restricted Working Space, Add  121.60 

XXXXXXX 
. 
 26 05 33 13-0905  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 48" Large Radius Elbows (26 05 33 13-0802) 
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. 
 26 05 33 13-0906 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 272.69 22.79 

    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-0907 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 321.25 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-0908 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 363.66 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-0909 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 428.42 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-0910 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 595.01 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-0911 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 759.46 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 

. 
 26 05 33 13-0912 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 973.66 63.55 

    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 

. 
 26 05 33 13-0913 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,086.77 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

. 
 26 05 33 13-0914 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,606.91 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 
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 26 05 33 13-0915 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,960.44 202.67 

    For Elevated Installation >10' To 15', Add  40.53 
    For Elevated Installation >15' To 20', Add  81.07 
    For Elevated Installation >20' To 25', Add  101.34 
    For Elevated Installation >25' To 30', Add  141.87 
    For Elevated Installation >30' To 35', Add  162.14 
    For Elevated Installation >35' To 40', Add  202.67 
    For Elevated Installation >40', Add  222.94 
    For Work In Restricted Working Space, Add  121.60 

XXXXXXX 
. 
 26 05 33 13-0916  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 45 Degree Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0917 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............ 99.78 14.99 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-0918 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 121.88 19.79 

    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.91 
    For Elevated Installation >20' To 25', Add  9.89 
    For Elevated Installation >25' To 30', Add  13.85 
    For Elevated Installation >30' To 35', Add  15.83 
    For Elevated Installation >35' To 40', Add  19.79 
    For Elevated Installation >40', Add  21.76 
    For Work In Restricted Working Space, Add  11.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.87 

. 
 26 05 33 13-0919 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............. 163.12 22.79 

    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.67 

. 
 26 05 33 13-0920 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting ................................................................................................................................................................................. 269.81 26.38 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0921 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting ................................................................................................................................................................................. 297.77 29.98 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.99 

. 
 26 05 33 13-0922 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............. 377.08 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.08 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.27 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-0923 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting .............................................................................................................................................................................. 1,035.82 41.38 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 
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 26 05 33 13-0924 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 1,235.09 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.55 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.46 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.37 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.82 

. 
 26 05 33 13-0925 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 1,639.70 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.19 
    For Elevated Installation >35' To 40', Add  82.74 
    For Elevated Installation >40', Add  91.01 
    For Work In Restricted Working Space, Add  49.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.64 

XXXXXXX 
. 
 26 05 33 13-0926  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 90 Degree Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0927 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............ 95.54 14.99 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-0928 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 117.09 19.79 

    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.91 
    For Elevated Installation >20' To 25', Add  9.89 
    For Elevated Installation >25' To 30', Add  13.85 
    For Elevated Installation >30' To 35', Add  15.83 
    For Elevated Installation >35' To 40', Add  19.79 
    For Elevated Installation >40', Add  21.76 
    For Work In Restricted Working Space, Add  11.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.87 

. 
 26 05 33 13-0929 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............. 163.12 22.79 

    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.67 

. 
 26 05 33 13-0930 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 267.34 26.38 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0931 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 287.82 29.98 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.99 

. 
 26 05 33 13-0932 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............. 377.20 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.08 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.27 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 
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 26 05 33 13-0933 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 993.37 41.38 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 

. 
 26 05 33 13-0934 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 1,204.12 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.55 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.46 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.37 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.82 

. 
 26 05 33 13-0935 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 1,639.63 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.19 
    For Elevated Installation >35' To 40', Add  82.74 
    For Elevated Installation >40', Add  91.01 
    For Work In Restricted Working Space, Add  49.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.64 

XXXXXXX 
. 
 26 05 33 13-0936  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Straight Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0937 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................ 86.14 14.99 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-0938 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting .............. 102.83 19.79 

    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.91 
    For Elevated Installation >20' To 25', Add  9.89 
    For Elevated Installation >25' To 30', Add  13.85 
    For Elevated Installation >30' To 35', Add  15.83 
    For Elevated Installation >35' To 40', Add  19.79 
    For Elevated Installation >40', Add  21.76 
    For Work In Restricted Working Space, Add  11.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.87 

. 
 26 05 33 13-0939 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................. 121.44 22.79 

    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.67 

. 
 26 05 33 13-0940 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 173.55 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0941 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 202.87 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.99 
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 26 05 33 13-0942 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting .................. 315.82 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.08 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.27 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-0943 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 875.15 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 

. 
 26 05 33 13-0944 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting .................. 983.31 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.55 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.46 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.37 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.82 

. 
 26 05 33 13-0945 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ............... 1,253.80 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.19 
    For Elevated Installation >35' To 40', Add  82.74 
    For Elevated Installation >40', Add  91.01 
    For Work In Restricted Working Space, Add  49.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.64 

XXXXXXX 
. 
 26 05 33 13-0946  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 45 Degree Grounded Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0947 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 
Sealtight Fitting .................................................................................................................................................................. 148.99 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-0948 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 225.05 19.79 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.91 
    For Elevated Installation >20' To 25', Add  9.89 
    For Elevated Installation >25' To 30', Add  13.85 
    For Elevated Installation >30' To 35', Add  15.83 
    For Elevated Installation >35' To 40', Add  19.79 
    For Elevated Installation >40', Add  21.76 
    For Work In Restricted Working Space, Add  11.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.87 

. 
 26 05 33 13-0949 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 283.31 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.67 
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. 
 26 05 33 13-0950 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 327.00 26.38 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0951 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 371.38 29.98 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.99 

. 
 26 05 33 13-0952 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 489.89 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.08 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.27 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-0953 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,552.58 41.38 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 

. 
 26 05 33 13-0954 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,811.41 56.36 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.55 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.46 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.37 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.82 

. 
 26 05 33 13-0955 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,224.79 82.74 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.19 
    For Elevated Installation >35' To 40', Add  82.74 
    For Elevated Installation >40', Add  91.01 
    For Work In Restricted Working Space, Add  49.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.64 

XXXXXXX 
. 
 26 05 33 13-0956  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 90 Degree Grounded Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0957 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 
Sealtight Fitting .................................................................................................................................................................. 165.68 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 
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. 
 26 05 33 13-0958 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 240.80 19.79 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.91 
    For Elevated Installation >20' To 25', Add  9.89 
    For Elevated Installation >25' To 30', Add  13.85 
    For Elevated Installation >30' To 35', Add  15.83 
    For Elevated Installation >35' To 40', Add  19.79 
    For Elevated Installation >40', Add  21.76 
    For Work In Restricted Working Space, Add  11.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.87 

. 
 26 05 33 13-0959 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 286.30 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.67 

. 
 26 05 33 13-0960 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 331.94 26.38 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0961 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 384.93 29.98 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.99 

. 
 26 05 33 13-0962 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 608.93 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.08 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.27 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-0963 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,732.19 41.38 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 

. 
 26 05 33 13-0964 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,438.47 56.36 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.55 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.46 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.37 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.82 
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. 
 26 05 33 13-0965 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,542.23 82.74 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.19 
    For Elevated Installation >35' To 40', Add  82.74 
    For Elevated Installation >40', Add  91.01 
    For Work In Restricted Working Space, Add  49.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.64 

XXXXXXX 
. 
 26 05 33 13-0966  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Straight Grounded Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0967 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 
Fitting ................................................................................................................................................................................. 130.61 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-0968 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 164.65 19.79 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.91 
    For Elevated Installation >20' To 25', Add  9.89 
    For Elevated Installation >25' To 30', Add  13.85 
    For Elevated Installation >30' To 35', Add  15.83 
    For Elevated Installation >35' To 40', Add  19.79 
    For Elevated Installation >40', Add  21.76 
    For Work In Restricted Working Space, Add  11.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.87 

. 
 26 05 33 13-0969 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 197.42 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.67 

. 
 26 05 33 13-0970 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting .................................................................................................................................................................. 218.56 26.38 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0971 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting .................................................................................................................................................................. 295.28 29.98 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.99 

. 
 26 05 33 13-0972 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 418.94 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.08 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.27 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 
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 26 05 33 13-0973 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,403.82 41.38 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 

. 
 26 05 33 13-0974 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting .............................................................................................................................................................................. 1,578.80 56.36 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.55 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.46 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.37 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.82 

. 
 26 05 33 13-0975 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting .............................................................................................................................................................................. 1,873.58 82.74 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.19 
    For Elevated Installation >35' To 40', Add  82.74 
    For Elevated Installation >40', Add  91.01 
    For Work In Restricted Working Space, Add  49.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.64 

XXXXXXX 
. 
 26 05 33 13-0976  Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane 

Lined, Iron Conduit Bodies With Cover (26 05 33 13-0802) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0977 EA 1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 115.70 28.78 
    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.27 

. 
 26 05 33 13-0978 EA 3/4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 130.41 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.08 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.27 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-0979 EA 1" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 161.80 37.78 
    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.67 

. 
 26 05 33 13-0980 EA 1-1/4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 212.74 43.77 
    For Elevated Installation >10' To 15', Add  8.75 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.77 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.26 
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 26 05 33 13-0981 EA 1-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 248.81 47.97 
    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.98 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.37 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.76 
    For Work In Restricted Working Space, Add  28.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.78 

. 
 26 05 33 13-0982 EA 2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 340.52 57.57 
    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.03 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.30 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.57 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 

. 
 26 05 33 13-0983 EA 2-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 575.53 80.95 
    For Elevated Installation >10' To 15', Add  16.19 
    For Elevated Installation >15' To 20', Add  32.38 
    For Elevated Installation >20' To 25', Add  40.48 
    For Elevated Installation >25' To 30', Add  56.67 
    For Elevated Installation >30' To 35', Add  64.76 
    For Elevated Installation >35' To 40', Add  80.95 
    For Elevated Installation >40', Add  89.05 
    For Work In Restricted Working Space, Add  48.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.57 

. 
 26 05 33 13-0984 EA 3" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 736.19 107.93 
    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.17 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.55 
    For Elevated Installation >30' To 35', Add  86.35 
    For Elevated Installation >35' To 40', Add  107.94 
    For Elevated Installation >40', Add  118.73 
    For Work In Restricted Working Space, Add  64.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.76 

. 
 26 05 33 13-0985 EA 3-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,025.80 134.91 
    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.95 

. 
 26 05 33 13-0986 EA 4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,175.99 164.29 
    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.15 
    For Elevated Installation >25' To 30', Add  115.01 
    For Elevated Installation >30' To 35', Add  131.44 
    For Elevated Installation >35' To 40', Add  164.30 
    For Elevated Installation >40', Add  180.72 
    For Work In Restricted Working Space, Add  98.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  98.58 

XXXXXXX 
. 
 26 05 33 13-0987  Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron 

Conduit Bodies With Cover (26 05 33 13-0802) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0988 EA 1/2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover .................... 151.13 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.67 
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. 
 26 05 33 13-0989 EA 3/4" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ..................... 172.45 41.97 

    For Elevated Installation >10' To 15', Add  8.40 
    For Elevated Installation >15' To 20', Add  16.79 
    For Elevated Installation >20' To 25', Add  20.99 
    For Elevated Installation >25' To 30', Add  29.38 
    For Elevated Installation >30' To 35', Add  33.58 
    For Elevated Installation >35' To 40', Add  41.98 
    For Elevated Installation >40', Add  46.17 
    For Work In Restricted Working Space, Add  25.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.19 

. 
 26 05 33 13-0990 EA 1" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover........................ 211.54 46.17 

    For Elevated Installation >10' To 15', Add  9.23 
    For Elevated Installation >15' To 20', Add  18.47 
    For Elevated Installation >20' To 25', Add  23.09 
    For Elevated Installation >25' To 30', Add  32.32 
    For Elevated Installation >30' To 35', Add  36.94 
    For Elevated Installation >35' To 40', Add  46.17 
    For Elevated Installation >40', Add  50.79 
    For Work In Restricted Working Space, Add  27.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.70 

. 
 26 05 33 13-0991 EA 1-1/4" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ................. 286.15 52.76 

    For Elevated Installation >10' To 15', Add  10.55 
    For Elevated Installation >15' To 20', Add  21.11 
    For Elevated Installation >20' To 25', Add  26.38 
    For Elevated Installation >25' To 30', Add  36.94 
    For Elevated Installation >30' To 35', Add  42.21 
    For Elevated Installation >35' To 40', Add  52.77 
    For Elevated Installation >40', Add  58.04 
    For Work In Restricted Working Space, Add  31.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.66 

. 
 26 05 33 13-0992 EA 1-1/2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ................. 339.00 57.57 

    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 

. 
 26 05 33 13-0993 EA 2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover........................ 463.10 70.76 

    For Elevated Installation >10' To 15', Add  14.15 
    For Elevated Installation >15' To 20', Add  28.30 
    For Elevated Installation >20' To 25', Add  35.38 
    For Elevated Installation >25' To 30', Add  49.53 
    For Elevated Installation >30' To 35', Add  56.60 
    For Elevated Installation >35' To 40', Add  70.76 
    For Elevated Installation >40', Add  77.83 
    For Work In Restricted Working Space, Add  42.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.45 

XXXXXXX 
. 
 26 05 33 13-0994  Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane 

Lined, Iron Conduit Bodies With Cover (26 05 33 13-0802) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0995 EA 1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 133.05 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-0996 EA 3/4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 151.68 38.38 

    For Elevated Installation >10' To 15', Add  7.68 
    For Elevated Installation >15' To 20', Add  15.35 
    For Elevated Installation >20' To 25', Add  19.19 
    For Elevated Installation >25' To 30', Add  26.86 
    For Elevated Installation >30' To 35', Add  30.70 
    For Elevated Installation >35' To 40', Add  38.38 
    For Elevated Installation >40', Add  42.21 
    For Work In Restricted Working Space, Add  23.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.03 

. 
 26 05 33 13-0997 EA 1" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 184.34 41.97 

    For Elevated Installation >10' To 15', Add  8.40 
    For Elevated Installation >15' To 20', Add  16.79 
    For Elevated Installation >20' To 25', Add  20.99 
    For Elevated Installation >25' To 30', Add  29.38 
    For Elevated Installation >30' To 35', Add  33.58 
    For Elevated Installation >35' To 40', Add  41.98 
    For Elevated Installation >40', Add  46.17 
    For Work In Restricted Working Space, Add  25.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.19 
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 26 05 33 13-0998 EA 1-1/4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 237.27 47.97 
    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.78 

. 
 26 05 33 13-0999 EA 1-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 282.02 52.76 
    For Elevated Installation >10' To 15', Add  10.55 
    For Elevated Installation >15' To 20', Add  21.11 
    For Elevated Installation >20' To 25', Add  26.38 
    For Elevated Installation >25' To 30', Add  36.94 
    For Elevated Installation >30' To 35', Add  42.21 
    For Elevated Installation >35' To 40', Add  52.77 
    For Elevated Installation >40', Add  58.04 
    For Work In Restricted Working Space, Add  31.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.66 

. 
 26 05 33 13-1000 EA 2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 379.81 61.76 

    For Elevated Installation >10' To 15', Add  12.35 
    For Elevated Installation >15' To 20', Add  24.70 
    For Elevated Installation >20' To 25', Add  30.88 
    For Elevated Installation >25' To 30', Add  43.23 
    For Elevated Installation >30' To 35', Add  49.41 
    For Elevated Installation >35' To 40', Add  61.76 
    For Elevated Installation >40', Add  67.94 
    For Work In Restricted Working Space, Add  37.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.06 

. 
 26 05 33 13-1001 EA 2-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 612.82 89.94 
    For Elevated Installation >10' To 15', Add  17.99 
    For Elevated Installation >15' To 20', Add  35.98 
    For Elevated Installation >20' To 25', Add  44.97 
    For Elevated Installation >25' To 30', Add  62.96 
    For Elevated Installation >30' To 35', Add  71.96 
    For Elevated Installation >35' To 40', Add  89.95 
    For Elevated Installation >40', Add  98.94 
    For Work In Restricted Working Space, Add  53.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.97 

. 
 26 05 33 13-1002 EA 3" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 811.55 116.93 

    For Elevated Installation >10' To 15', Add  23.38 
    For Elevated Installation >15' To 20', Add  46.77 
    For Elevated Installation >20' To 25', Add  58.46 
    For Elevated Installation >25' To 30', Add  81.84 
    For Elevated Installation >30' To 35', Add  93.54 
    For Elevated Installation >35' To 40', Add  116.92 
    For Elevated Installation >40', Add  128.61 
    For Work In Restricted Working Space, Add  70.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.15 

. 
 26 05 33 13-1003 EA 3-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,118.17 143.91 
    For Elevated Installation >10' To 15', Add  28.78 
    For Elevated Installation >15' To 20', Add  57.56 
    For Elevated Installation >20' To 25', Add  71.95 
    For Elevated Installation >25' To 30', Add  100.73 
    For Elevated Installation >30' To 35', Add  115.12 
    For Elevated Installation >35' To 40', Add  143.91 
    For Elevated Installation >40', Add  158.30 
    For Work In Restricted Working Space, Add  86.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  86.34 

. 
 26 05 33 13-1004 EA 4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 1,247.42 173.29 

    For Elevated Installation >10' To 15', Add  34.66 
    For Elevated Installation >15' To 20', Add  69.32 
    For Elevated Installation >20' To 25', Add  86.65 
    For Elevated Installation >25' To 30', Add  121.31 
    For Elevated Installation >30' To 35', Add  138.64 
    For Elevated Installation >35' To 40', Add  173.30 
    For Elevated Installation >40', Add  190.62 
    For Work In Restricted Working Space, Add  103.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  103.98 

XXXXXXX 
. 
 26 05 33 13-1005  Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, 

Urethane Lined (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1006 EA 1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ........................................ 27.80 3.60 
    For Elevated Installation >10' To 15', Add  0.72 
    For Elevated Installation >15' To 20', Add  1.44 
    For Elevated Installation >20' To 25', Add  1.80 
    For Elevated Installation >25' To 30', Add  2.52 
    For Elevated Installation >30' To 35', Add  2.88 
    For Elevated Installation >35' To 40', Add  3.60 
    For Elevated Installation >40', Add  3.95 
    For Work In Restricted Working Space, Add  2.16 
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 26 05 33 13-1007 EA 3/4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ........................................ 31.17 4.19 

    For Elevated Installation >10' To 15', Add  0.84 
    For Elevated Installation >15' To 20', Add  1.68 
    For Elevated Installation >20' To 25', Add  2.10 
    For Elevated Installation >25' To 30', Add  2.94 
    For Elevated Installation >30' To 35', Add  3.36 
    For Elevated Installation >35' To 40', Add  4.20 
    For Elevated Installation >40', Add  4.62 
    For Work In Restricted Working Space, Add  2.52 

. 
 26 05 33 13-1008 EA 1" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ........................................... 40.66 5.40 

    For Elevated Installation >10' To 15', Add  1.08 
    For Elevated Installation >15' To 20', Add  2.16 
    For Elevated Installation >20' To 25', Add  2.70 
    For Elevated Installation >25' To 30', Add  3.78 
    For Elevated Installation >30' To 35', Add  4.32 
    For Elevated Installation >35' To 40', Add  5.40 
    For Elevated Installation >40', Add  5.93 
    For Work In Restricted Working Space, Add  3.24 

. 
 26 05 33 13-1009 EA 1-1/4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ..................................... 52.36 6.60 

    For Elevated Installation >10' To 15', Add  1.32 
    For Elevated Installation >15' To 20', Add  2.64 
    For Elevated Installation >20' To 25', Add  3.30 
    For Elevated Installation >25' To 30', Add  4.62 
    For Elevated Installation >30' To 35', Add  5.28 
    For Elevated Installation >35' To 40', Add  6.60 
    For Elevated Installation >40', Add  7.25 
    For Work In Restricted Working Space, Add  3.96 

. 
 26 05 33 13-1010 EA 1-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ..................................... 58.54 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 

. 
 26 05 33 13-1011 EA 2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ........................................... 72.58 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 

. 
 26 05 33 13-1012 EA 2-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ..................................... 94.21 10.19 

    For Elevated Installation >10' To 15', Add  2.04 
    For Elevated Installation >15' To 20', Add  4.08 
    For Elevated Installation >20' To 25', Add  5.10 
    For Elevated Installation >25' To 30', Add  7.13 
    For Elevated Installation >30' To 35', Add  8.15 
    For Elevated Installation >35' To 40', Add  10.19 
    For Elevated Installation >40', Add  11.21 
    For Work In Restricted Working Space, Add  6.11 

. 
 26 05 33 13-1013 EA 3" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ......................................... 102.61 14.39 

    For Elevated Installation >10' To 15', Add  2.88 
    For Elevated Installation >15' To 20', Add  5.76 
    For Elevated Installation >20' To 25', Add  7.20 
    For Elevated Installation >25' To 30', Add  10.07 
    For Elevated Installation >30' To 35', Add  11.51 
    For Elevated Installation >35' To 40', Add  14.39 
    For Elevated Installation >40', Add  15.83 
    For Work In Restricted Working Space, Add  8.63 

. 
 26 05 33 13-1014 EA 3-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ................................... 124.95 16.19 

    For Elevated Installation >10' To 15', Add  3.24 
    For Elevated Installation >15' To 20', Add  6.48 
    For Elevated Installation >20' To 25', Add  8.10 
    For Elevated Installation >25' To 30', Add  11.33 
    For Elevated Installation >30' To 35', Add  12.95 
    For Elevated Installation >35' To 40', Add  16.19 
    For Elevated Installation >40', Add  17.81 
    For Work In Restricted Working Space, Add  9.71 

. 
 26 05 33 13-1015 EA 4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ......................................... 133.34 20.38 

    For Elevated Installation >10' To 15', Add  4.08 
    For Elevated Installation >15' To 20', Add  8.15 
    For Elevated Installation >20' To 25', Add  10.19 
    For Elevated Installation >25' To 30', Add  14.27 
    For Elevated Installation >30' To 35', Add  16.31 
    For Elevated Installation >35' To 40', Add  20.39 
    For Elevated Installation >40', Add  22.42 
    For Work In Restricted Working Space, Add  12.23 

XXXXXXX 
. 
 26 05 33 13-1016  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EYS Sealing Conduit Bodies (26 05 33 13-0802) 
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 26 05 33 13-1017 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 131.33 28.78 

    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.27 

. 
 26 05 33 13-1018 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 145.28 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-1019 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 169.78 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.67 

. 
 26 05 33 13-1020 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body................................................................................................................................................................................... 201.67 43.77 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.27 

. 
 26 05 33 13-1021 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body................................................................................................................................................................................... 251.94 47.97 
    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.78 

. 
 26 05 33 13-1022 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 305.40 57.57 

    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 

. 
 26 05 33 13-1023 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body................................................................................................................................................................................... 442.61 80.95 
    For Elevated Installation >10' To 15', Add  16.19 
    For Elevated Installation >15' To 20', Add  32.38 
    For Elevated Installation >20' To 25', Add  40.47 
    For Elevated Installation >25' To 30', Add  56.66 
    For Elevated Installation >30' To 35', Add  64.76 
    For Elevated Installation >35' To 40', Add  80.95 
    For Elevated Installation >40', Add  89.04 
    For Work In Restricted Working Space, Add  48.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.57 

. 
 26 05 33 13-1024 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 566.95 107.93 

    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.17 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.55 
    For Elevated Installation >30' To 35', Add  86.34 
    For Elevated Installation >35' To 40', Add  107.93 
    For Elevated Installation >40', Add  118.72 
    For Work In Restricted Working Space, Add  64.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.76 
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 26 05 33 13-1025 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body ................................................................................................................................................................................ 1,145.65 134.91 
    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.95 

. 
 26 05 33 13-1026 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 1,682.43 164.29 

    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.15 
    For Elevated Installation >25' To 30', Add  115.01 
    For Elevated Installation >30' To 35', Add  131.44 
    For Elevated Installation >35' To 40', Add  164.30 
    For Elevated Installation >40', Add  180.72 
    For Work In Restricted Working Space, Add  98.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  98.58 

XXXXXXX 
. 
 26 05 33 13-1027  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EYD Sealing Conduit Bodies (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1028 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body .......... 227.33 28.78 
    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.27 

. 
 26 05 33 13-1029 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body .......... 244.54 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-1030 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ............. 279.23 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.67 

. 
 26 05 33 13-1031 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body ................................................................................................................................................................................... 312.37 43.77 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.27 

. 
 26 05 33 13-1032 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body ................................................................................................................................................................................... 379.36 47.97 
    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.78 

. 
 26 05 33 13-1033 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ............. 426.61 57.57 

    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Raceway and Boxes for Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 175

. 
 26 05 33 13-1034 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body................................................................................................................................................................................... 600.21 80.95 
    For Elevated Installation >10' To 15', Add  16.19 
    For Elevated Installation >15' To 20', Add  32.38 
    For Elevated Installation >20' To 25', Add  40.47 
    For Elevated Installation >25' To 30', Add  56.66 
    For Elevated Installation >30' To 35', Add  64.76 
    For Elevated Installation >35' To 40', Add  80.95 
    For Elevated Installation >40', Add  89.04 
    For Work In Restricted Working Space, Add  48.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.57 

. 
 26 05 33 13-1035 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ............. 836.86 107.93 

    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.17 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.55 
    For Elevated Installation >30' To 35', Add  86.34 
    For Elevated Installation >35' To 40', Add  107.93 
    For Elevated Installation >40', Add  118.72 
    For Work In Restricted Working Space, Add  64.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.76 

. 
 26 05 33 13-1036 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body................................................................................................................................................................................ 1,224.03 134.91 
    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.95 

. 
 26 05 33 13-1037 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body .......... 1,785.00 164.29 

    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.15 
    For Elevated Installation >25' To 30', Add  115.01 
    For Elevated Installation >30' To 35', Add  131.44 
    For Elevated Installation >35' To 40', Add  164.30 
    For Elevated Installation >40', Add  180.72 
    For Work In Restricted Working Space, Add  98.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  98.58 

XXXXXXX 
. 
 26 05 33 13-1038  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EZS Sealing Conduit Bodies (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1039 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body .......... 181.11 28.78 
    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.27 

. 
 26 05 33 13-1040 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body .......... 192.79 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-1041 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 221.51 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.67 

. 
 26 05 33 13-1042 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body................................................................................................................................................................................... 246.90 43.77 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.27 
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 26 05 33 13-1043 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body ................................................................................................................................................................................... 341.25 47.97 
    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.78 

. 
 26 05 33 13-1044 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 428.92 57.57 

    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 

. 
 26 05 33 13-1045 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body ................................................................................................................................................................................... 667.23 80.95 
    For Elevated Installation >10' To 15', Add  16.19 
    For Elevated Installation >15' To 20', Add  32.38 
    For Elevated Installation >20' To 25', Add  40.47 
    For Elevated Installation >25' To 30', Add  56.66 
    For Elevated Installation >30' To 35', Add  64.76 
    For Elevated Installation >35' To 40', Add  80.95 
    For Elevated Installation >40', Add  89.04 
    For Work In Restricted Working Space, Add  48.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.57 

. 
 26 05 33 13-1046 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 973.23 107.93 

    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.17 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.55 
    For Elevated Installation >30' To 35', Add  86.34 
    For Elevated Installation >35' To 40', Add  107.93 
    For Elevated Installation >40', Add  118.72 
    For Work In Restricted Working Space, Add  64.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.76 

. 
 26 05 33 13-1047 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body ................................................................................................................................................................................ 1,224.03 134.91 
    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.95 

XXXXXXX 
. 
 26 05 33 13-1048  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EZD Sealing Conduit Bodies (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1049 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body .......... 240.90 28.78 
    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.27 

. 
 26 05 33 13-1050 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body .......... 267.17 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-1051 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body ............. 331.58 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.67 
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 26 05 33 13-1052 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit 

Body................................................................................................................................................................................... 409.18 43.77 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.27 

. 
 26 05 33 13-1053 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit 

Body................................................................................................................................................................................... 570.53 47.97 
    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.78 

. 
 26 05 33 13-1054 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body ............. 683.74 57.57 

    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 

XXXXXXX 
. 
 26 05 33 13-1055  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Split Couplings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1056 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................ 45.52 11.54 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Work In Restricted Working Space, Add  6.92 

. 
 26 05 33 13-1057 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................ 60.58 13.83 

    For Elevated Installation >10' To 15', Add  2.77 
    For Elevated Installation >15' To 20', Add  5.53 
    For Elevated Installation >20' To 25', Add  6.92 
    For Elevated Installation >25' To 30', Add  9.68 
    For Elevated Installation >30' To 35', Add  11.07 
    For Elevated Installation >35' To 40', Add  13.84 
    For Elevated Installation >40', Add  15.22 
    For Work In Restricted Working Space, Add  8.30 

. 
 26 05 33 13-1058 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................... 76.86 18.45 

    For Elevated Installation >10' To 15', Add  3.69 
    For Elevated Installation >15' To 20', Add  7.38 
    For Elevated Installation >20' To 25', Add  9.23 
    For Elevated Installation >25' To 30', Add  12.92 
    For Elevated Installation >30' To 35', Add  14.76 
    For Elevated Installation >35' To 40', Add  18.45 
    For Elevated Installation >40', Add  20.30 
    For Work In Restricted Working Space, Add  11.07 

. 
 26 05 33 13-1059 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 106.09 23.06 

    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Work In Restricted Working Space, Add  13.84 

. 
 26 05 33 13-1060 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 139.61 27.67 

    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 
    For Work In Restricted Working Space, Add  16.61 
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 26 05 33 13-1061 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 242.73 32.29 

    For Elevated Installation >10' To 15', Add  6.46 
    For Elevated Installation >15' To 20', Add  12.92 
    For Elevated Installation >20' To 25', Add  16.15 
    For Elevated Installation >25' To 30', Add  22.60 
    For Elevated Installation >30' To 35', Add  25.83 
    For Elevated Installation >35' To 40', Add  32.29 
    For Elevated Installation >40', Add  35.52 
    For Work In Restricted Working Space, Add  19.37 

. 
 26 05 33 13-1062 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 354.27 36.90 

    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Work In Restricted Working Space, Add  22.14 

. 
 26 05 33 13-1063 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 442.69 41.51 

    For Elevated Installation >10' To 15', Add  8.30 
    For Elevated Installation >15' To 20', Add  16.60 
    For Elevated Installation >20' To 25', Add  20.76 
    For Elevated Installation >25' To 30', Add  29.06 
    For Elevated Installation >30' To 35', Add  33.21 
    For Elevated Installation >35' To 40', Add  41.51 
    For Elevated Installation >40', Add  45.66 
    For Work In Restricted Working Space, Add  24.91 

. 
 26 05 33 13-1064 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 617.66 48.43 

    For Elevated Installation >10' To 15', Add  9.69 
    For Elevated Installation >15' To 20', Add  19.37 
    For Elevated Installation >20' To 25', Add  24.22 
    For Elevated Installation >25' To 30', Add  33.90 
    For Elevated Installation >30' To 35', Add  38.74 
    For Elevated Installation >35' To 40', Add  48.43 
    For Elevated Installation >40', Add  53.27 
    For Work In Restricted Working Space, Add  29.06 

. 
 26 05 33 13-1065 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 750.49 55.35 

    For Elevated Installation >10' To 15', Add  11.07 
    For Elevated Installation >15' To 20', Add  22.14 
    For Elevated Installation >20' To 25', Add  27.68 
    For Elevated Installation >25' To 30', Add  38.75 
    For Elevated Installation >30' To 35', Add  44.28 
    For Elevated Installation >35' To 40', Add  55.35 
    For Elevated Installation >40', Add  60.89 
    For Work In Restricted Working Space, Add  33.21 

. 
 26 05 33 13-1066 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling .............................. 1,201.31 87.64 

    For Elevated Installation >10' To 15', Add  17.53 
    For Elevated Installation >15' To 20', Add  35.05 
    For Elevated Installation >20' To 25', Add  43.82 
    For Elevated Installation >25' To 30', Add  61.34 
    For Elevated Installation >30' To 35', Add  70.10 
    For Elevated Installation >35' To 40', Add  87.63 
    For Elevated Installation >40', Add  96.39 
    For Work In Restricted Working Space, Add  52.58 

. 
 26 05 33 13-1067 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling .............................. 1,640.01 133.76 

    For Elevated Installation >10' To 15', Add  26.75 
    For Elevated Installation >15' To 20', Add  53.50 
    For Elevated Installation >20' To 25', Add  66.88 
    For Elevated Installation >25' To 30', Add  93.63 
    For Elevated Installation >30' To 35', Add  107.01 
    For Elevated Installation >35' To 40', Add  133.76 
    For Elevated Installation >40', Add  147.14 
    For Work In Restricted Working Space, Add  80.26 

XXXXXXX 
. 
 26 05 33 13-1068  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Pulling Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1069 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 170.57 28.78 
    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 

. 
 26 05 33 13-1070 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 201.98 31.78 

    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.71 
    For Elevated Installation >20' To 25', Add  15.89 
    For Elevated Installation >25' To 30', Add  22.24 
    For Elevated Installation >30' To 35', Add  25.42 
    For Elevated Installation >35' To 40', Add  31.78 
    For Elevated Installation >40', Add  34.95 
    For Work In Restricted Working Space, Add  19.07 
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 26 05 33 13-1071 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow .................................. 222.46 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 

. 
 26 05 33 13-1072 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................ 321.33 43.77 

    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 

. 
 26 05 33 13-1073 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................ 425.36 47.97 

    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 

. 
 26 05 33 13-1074 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow .................................. 458.23 57.57 

    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 

. 
 26 05 33 13-1075 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ......................... 1,091.03 79.74 

    For Elevated Installation >10' To 15', Add  15.95 
    For Elevated Installation >15' To 20', Add  31.90 
    For Elevated Installation >20' To 25', Add  39.88 
    For Elevated Installation >25' To 30', Add  55.83 
    For Elevated Installation >30' To 35', Add  63.80 
    For Elevated Installation >35' To 40', Add  79.75 
    For Elevated Installation >40', Add  87.73 
    For Work In Restricted Working Space, Add  47.85 

. 
 26 05 33 13-1076 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 1,147.62 107.93 

    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.17 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.55 
    For Elevated Installation >30' To 35', Add  86.35 
    For Elevated Installation >35' To 40', Add  107.94 
    For Elevated Installation >40', Add  118.73 
    For Work In Restricted Working Space, Add  64.76 

. 
 26 05 33 13-1077 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ......................... 1,883.78 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.97 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.92 
    For Elevated Installation >40', Add  148.41 
    For Work In Restricted Working Space, Add  80.95 

. 
 26 05 33 13-1078 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 1,958.21 164.29 

    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.15 
    For Elevated Installation >25' To 30', Add  115.01 
    For Elevated Installation >30' To 35', Add  131.44 
    For Elevated Installation >35' To 40', Add  164.31 
    For Elevated Installation >40', Add  180.74 
    For Work In Restricted Working Space, Add  98.58 

XXXXXXX 
. 
 26 05 33 13-1079  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Hazardous Locations Pulling Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1080 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 
Pulling Elbow ..................................................................................................................................................................... 250.99 28.78 

    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 
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 26 05 33 13-1081 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 285.89 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1082 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow ................................................................................................................................................................................. 568.43 37.78 
    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 

. 
 26 05 33 13-1083 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 595.65 43.77 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 

. 
 26 05 33 13-1084 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 816.13 47.97 
    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 

. 
 26 05 33 13-1085 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow ................................................................................................................................................................................. 869.47 57.57 
    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 

. 
 26 05 33 13-1086 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow .................................................................................................................................................................. 1,676.60 80.95 
    For Elevated Installation >10' To 15', Add  16.19 
    For Elevated Installation >15' To 20', Add  32.38 
    For Elevated Installation >20' To 25', Add  40.47 
    For Elevated Installation >25' To 30', Add  56.66 
    For Elevated Installation >30' To 35', Add  64.76 
    For Elevated Installation >35' To 40', Add  80.95 
    For Elevated Installation >40', Add  89.04 
    For Work In Restricted Working Space, Add  48.57 

. 
 26 05 33 13-1087 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow .............................................................................................................................................................................. 1,760.51 107.93 
    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.17 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.55 
    For Elevated Installation >30' To 35', Add  86.34 
    For Elevated Installation >35' To 40', Add  107.93 
    For Elevated Installation >40', Add  118.72 
    For Work In Restricted Working Space, Add  64.76 

. 
 26 05 33 13-1088 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow .................................................................................................................................................................. 2,582.88 134.91 
    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 
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 26 05 33 13-1089 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow .............................................................................................................................................................................. 2,922.83 164.29 
    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.15 
    For Elevated Installation >25' To 30', Add  115.01 
    For Elevated Installation >30' To 35', Add  131.44 
    For Elevated Installation >35' To 40', Add  164.30 
    For Elevated Installation >40', Add  180.72 
    For Work In Restricted Working Space, Add  98.58 

XXXXXXX 
. 
 26 05 33 13-1090  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Male To Male 90 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1091 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 
Malleable Elbow ................................................................................................................................................................... 95.63 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 

. 
 26 05 33 13-1092 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................. 111.09 18.59 
    For Elevated Installation >10' To 15', Add  3.72 
    For Elevated Installation >15' To 20', Add  7.43 
    For Elevated Installation >20' To 25', Add  9.29 
    For Elevated Installation >25' To 30', Add  13.01 
    For Elevated Installation >30' To 35', Add  14.87 
    For Elevated Installation >35' To 40', Add  18.59 
    For Elevated Installation >40', Add  20.44 
    For Work In Restricted Working Space, Add  11.15 

. 
 26 05 33 13-1093 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................. 132.25 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-1094 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................. 156.19 26.38 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

XXXXXXX 
. 
 26 05 33 13-1095  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Female To Female 90 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1096 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 
Degree Malleable Elbow ...................................................................................................................................................... 74.68 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 

. 
 26 05 33 13-1097 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow ...................................................................................................................................................... 85.95 18.59 
    For Elevated Installation >10' To 15', Add  3.72 
    For Elevated Installation >15' To 20', Add  7.43 
    For Elevated Installation >20' To 25', Add  9.29 
    For Elevated Installation >25' To 30', Add  13.01 
    For Elevated Installation >30' To 35', Add  14.87 
    For Elevated Installation >35' To 40', Add  18.59 
    For Elevated Installation >40', Add  20.44 
    For Work In Restricted Working Space, Add  11.15 
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. 
 26 05 33 13-1098 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 120.00 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-1099 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 156.29 26.38 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-1100 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 190.89 29.98 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-1101 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 276.47 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1102 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 378.53 41.38 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

XXXXXXX 
. 
 26 05 33 13-1103  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Male To Female 90 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1104 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 
Malleable Elbow ................................................................................................................................................................... 95.68 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 

. 
 26 05 33 13-1105 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 

Malleable Elbow ................................................................................................................................................................. 113.99 18.59 
    For Elevated Installation >10' To 15', Add  3.72 
    For Elevated Installation >15' To 20', Add  7.43 
    For Elevated Installation >20' To 25', Add  9.29 
    For Elevated Installation >25' To 30', Add  13.01 
    For Elevated Installation >30' To 35', Add  14.87 
    For Elevated Installation >35' To 40', Add  18.59 
    For Elevated Installation >40', Add  20.44 
    For Work In Restricted Working Space, Add  11.15 

. 
 26 05 33 13-1106 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 

Malleable Elbow ................................................................................................................................................................. 132.27 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 
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. 
 26 05 33 13-1107 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 156.24 26.38 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

XXXXXXX 
. 
 26 05 33 13-1108  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Female To Female 45 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1109 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 
Degree Malleable Elbow ...................................................................................................................................................... 74.76 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 

. 
 26 05 33 13-1110 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow ...................................................................................................................................................... 85.95 18.59 
    For Elevated Installation >10' To 15', Add  3.72 
    For Elevated Installation >15' To 20', Add  7.43 
    For Elevated Installation >20' To 25', Add  9.29 
    For Elevated Installation >25' To 30', Add  13.01 
    For Elevated Installation >30' To 35', Add  14.87 
    For Elevated Installation >35' To 40', Add  18.59 
    For Elevated Installation >40', Add  20.44 
    For Work In Restricted Working Space, Add  11.15 

. 
 26 05 33 13-1111 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 111.32 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-1112 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 139.44 26.38 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-1113 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 163.44 29.98 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-1114 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 188.57 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1115 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 356.12 41.38 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
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. 
 26 05 33 13-1116 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 406.40 56.36 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 

. 
 26 05 33 13-1117 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 437.94 63.55 
    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 

. 
 26 05 33 13-1118 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 539.45 82.74 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

XXXXXXX 
. 
 26 05 33 13-1119  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Service Entrance Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1120 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ............... 157.00 28.78 
    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.27 

. 
 26 05 33 13-1121 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ............... 169.30 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-1122 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow .................. 185.00 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.67 

. 
 26 05 33 13-1123 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ........... 249.83 43.77 

    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.27 

. 
 26 05 33 13-1124 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ........... 319.37 47.97 

    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.78 

XXXXXXX 
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. 
 26 05 33 13-1125  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAB, GUAC, GUAL, GUAN Junction Boxes With Cast Iron Cover 
(26 05 33 13-0802) 

. 

. 
 26 05 33 13-1126 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ......................................................................................................................... 190.20 28.78 
    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 

. 
 26 05 33 13-1127 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ......................................................................................................................... 204.53 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1128 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, GUAN 

Junction Box With Cast Iron Cover .................................................................................................................................... 239.22 37.78 
    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 

. 
 26 05 33 13-1129 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ......................................................................................................................... 343.94 43.77 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 

. 
 26 05 33 13-1130 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ......................................................................................................................... 563.22 47.97 
    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 

. 
 26 05 33 13-1131 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, GUAN 

Junction Box With Cast Iron Cover .................................................................................................................................... 607.45 57.57 
    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 

XXXXXXX 
. 
 26 05 33 13-1132  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAT Junction Boxes With Cast Iron Cover (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1133 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 
Cast Iron Cover .................................................................................................................................................................. 209.04 28.78 

    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 
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. 
 26 05 33 13-1134 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 235.96 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1135 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 257.15 37.78 
    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 

. 
 26 05 33 13-1136 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 362.15 43.77 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 

. 
 26 05 33 13-1137 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 606.68 47.97 
    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 

. 
 26 05 33 13-1138 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 647.33 57.57 
    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 

XXXXXXX 
. 
 26 05 33 13-1139  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAW, GUAX Junction Boxes With Cast Iron Cover (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1140 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 
Box With Cast Iron Cover .................................................................................................................................................. 209.18 28.78 

    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 

. 
 26 05 33 13-1141 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 230.40 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1142 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction Box 

With Cast Iron Cover .......................................................................................................................................................... 274.46 37.78 
    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 
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. 
 26 05 33 13-1143 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 376.03 43.77 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 

. 
 26 05 33 13-1144 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 627.39 47.97 
    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 

. 
 26 05 33 13-1145 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction Box 

With Cast Iron Cover.......................................................................................................................................................... 672.86 57.57 
    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 

XXXXXXX 
. 
 26 05 33 13-1146  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAD Junction Boxes With Cast Iron Cover (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1147 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 
Cast Iron Cover .................................................................................................................................................................. 261.34 28.78 

    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 

. 
 26 05 33 13-1148 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 288.38 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1149 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 312.16 37.78 
    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 

. 
 26 05 33 13-1150 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover .................................................................................................................................................................. 797.58 43.77 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 

XXXXXXX 
. 
 26 05 33 13-1151  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) FS Series Junction Boxes (26 05 33 13-0802) 
Note: Excludes cover. 
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. 
 26 05 33 13-1152 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 122.27 28.78 

    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 

. 
 26 05 33 13-1153 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 134.16 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1154 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box .................. 149.59 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 

. 
 26 05 33 13-1155 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 136.41 28.78 

    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 

. 
 26 05 33 13-1156 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 146.52 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1157 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box .................. 166.78 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 

XXXXXXX 
. 
 26 05 33 13-1158  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) FD Series Junction Boxes (26 05 33 13-0802) 
Note: Excludes cover. 

. 

. 
 26 05 33 13-1159 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 128.95 28.78 

    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 

. 
 26 05 33 13-1160 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 141.68 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1161 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box .................. 154.80 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 
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 26 05 33 13-1162 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 145.97 28.78 

    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Work In Restricted Working Space, Add  17.27 

. 
 26 05 33 13-1163 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 158.87 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1164 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box .................. 179.49 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 

XXXXXXX 
. 
 26 05 33 13-1165  Polyvinyl Chloride (PVC) Coated, Urethane Lined, FS And FD Series 

Covers (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1166 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS23, FS And FD Series Cover ............................................................ 47.22 3.60 
    For Elevated Installation >10' To 15', Add  0.72 
    For Elevated Installation >15' To 20', Add  1.44 
    For Elevated Installation >20' To 25', Add  1.80 
    For Elevated Installation >25' To 30', Add  2.52 
    For Elevated Installation >30' To 35', Add  2.88 
    For Elevated Installation >35' To 40', Add  3.60 
    For Elevated Installation >40', Add  3.95 
    For Work In Restricted Working Space, Add  2.16 

. 
 26 05 33 13-1167 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS21G, FS And FD Series Cover ......................................................... 64.39 4.19 

    For Elevated Installation >10' To 15', Add  0.84 
    For Elevated Installation >15' To 20', Add  1.68 
    For Elevated Installation >20' To 25', Add  2.10 
    For Elevated Installation >25' To 30', Add  2.94 
    For Elevated Installation >30' To 35', Add  3.36 
    For Elevated Installation >35' To 40', Add  4.20 
    For Elevated Installation >40', Add  4.62 
    For Work In Restricted Working Space, Add  2.52 

. 
 26 05 33 13-1168 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS32G, FS And FD Series Cover ......................................................... 60.73 4.19 

    For Elevated Installation >10' To 15', Add  0.84 
    For Elevated Installation >15' To 20', Add  1.68 
    For Elevated Installation >20' To 25', Add  2.10 
    For Elevated Installation >25' To 30', Add  2.94 
    For Elevated Installation >30' To 35', Add  3.36 
    For Elevated Installation >35' To 40', Add  4.20 
    For Elevated Installation >40', Add  4.62 
    For Work In Restricted Working Space, Add  2.52 

. 
 26 05 33 13-1169 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS100G, FS And FD Series Cover ....................................................... 53.87 4.19 

    For Elevated Installation >10' To 15', Add  0.84 
    For Elevated Installation >15' To 20', Add  1.68 
    For Elevated Installation >20' To 25', Add  2.10 
    For Elevated Installation >25' To 30', Add  2.94 
    For Elevated Installation >30' To 35', Add  3.36 
    For Elevated Installation >35' To 40', Add  4.20 
    For Elevated Installation >40', Add  4.62 
    For Work In Restricted Working Space, Add  2.52 

. 
 26 05 33 13-1170 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, WLRD1, FS And FD Series Cover ...................................................... 266.09 6.00 

    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.60 
    For Work In Restricted Working Space, Add  3.60 

. 
 26 05 33 13-1171 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, WLRS1, FS And FD Series Cover ...................................................... 236.36 6.00 

    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.60 
    For Work In Restricted Working Space, Add  3.60 

XXXXXXX 
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. 
 26 05 33 13-1172  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Mogul Conduit Bodies (26 05 33 13-0802) 
Note: Includes covers. 

. 

. 
 26 05 33 13-1173 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 270.62 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 

. 
 26 05 33 13-1174 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 303.67 43.77 

    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 

. 
 26 05 33 13-1175 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 422.20 47.97 

    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 

. 
 26 05 33 13-1176 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 502.98 57.57 

    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 

. 
 26 05 33 13-1177 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 727.16 80.95 

    For Elevated Installation >10' To 15', Add  16.19 
    For Elevated Installation >15' To 20', Add  32.38 
    For Elevated Installation >20' To 25', Add  40.47 
    For Elevated Installation >25' To 30', Add  56.66 
    For Elevated Installation >30' To 35', Add  64.76 
    For Elevated Installation >35' To 40', Add  80.95 
    For Elevated Installation >40', Add  89.04 
    For Work In Restricted Working Space, Add  48.57 

. 
 26 05 33 13-1178 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 916.18 107.93 

    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.17 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.55 
    For Elevated Installation >30' To 35', Add  86.34 
    For Elevated Installation >35' To 40', Add  107.93 
    For Elevated Installation >40', Add  118.72 
    For Work In Restricted Working Space, Add  64.76 

. 
 26 05 33 13-1179 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........ 1,348.39 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 

. 
 26 05 33 13-1180 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body .............. 1,673.83 164.29 

    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.15 
    For Elevated Installation >25' To 30', Add  115.01 
    For Elevated Installation >30' To 35', Add  131.44 
    For Elevated Installation >35' To 40', Add  164.30 
    For Elevated Installation >40', Add  180.72 
    For Work In Restricted Working Space, Add  98.58 

. 
 26 05 33 13-1181 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ................ 270.62 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 
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 26 05 33 13-1182 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 303.67 43.77 

    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 

. 
 26 05 33 13-1183 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 421.00 47.97 

    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 

. 
 26 05 33 13-1184 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 490.88 57.57 

    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 

. 
 26 05 33 13-1185 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 738.30 80.95 

    For Elevated Installation >10' To 15', Add  16.19 
    For Elevated Installation >15' To 20', Add  32.38 
    For Elevated Installation >20' To 25', Add  40.47 
    For Elevated Installation >25' To 30', Add  56.66 
    For Elevated Installation >30' To 35', Add  64.76 
    For Elevated Installation >35' To 40', Add  80.95 
    For Elevated Installation >40', Add  89.04 
    For Work In Restricted Working Space, Add  48.57 

. 
 26 05 33 13-1186 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 966.18 107.93 

    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.17 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.55 
    For Elevated Installation >30' To 35', Add  86.34 
    For Elevated Installation >35' To 40', Add  107.93 
    For Elevated Installation >40', Add  118.72 
    For Work In Restricted Working Space, Add  64.76 

. 
 26 05 33 13-1187 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ...... 1,408.75 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 

. 
 26 05 33 13-1188 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............ 1,711.41 164.29 

    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.15 
    For Elevated Installation >25' To 30', Add  115.01 
    For Elevated Installation >30' To 35', Add  131.44 
    For Elevated Installation >35' To 40', Add  164.30 
    For Elevated Installation >40', Add  180.72 
    For Work In Restricted Working Space, Add  98.58 

. 
 26 05 33 13-1189 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body .................. 270.62 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 

. 
 26 05 33 13-1190 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........... 303.67 43.77 

    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 
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 26 05 33 13-1191 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ............ 421.00 47.97 

    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 

. 
 26 05 33 13-1192 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body .................. 490.88 57.57 

    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 

. 
 26 05 33 13-1193 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ............ 738.30 80.95 

    For Elevated Installation >10' To 15', Add  16.19 
    For Elevated Installation >15' To 20', Add  32.38 
    For Elevated Installation >20' To 25', Add  40.47 
    For Elevated Installation >25' To 30', Add  56.66 
    For Elevated Installation >30' To 35', Add  64.76 
    For Elevated Installation >35' To 40', Add  80.95 
    For Elevated Installation >40', Add  89.04 
    For Work In Restricted Working Space, Add  48.57 

. 
 26 05 33 13-1194 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body .................. 966.18 107.93 

    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.17 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.55 
    For Elevated Installation >30' To 35', Add  86.34 
    For Elevated Installation >35' To 40', Add  107.93 
    For Elevated Installation >40', Add  118.72 
    For Work In Restricted Working Space, Add  64.76 

. 
 26 05 33 13-1195 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ......... 1,408.75 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 

. 
 26 05 33 13-1196 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ............... 1,711.41 164.29 

    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.15 
    For Elevated Installation >25' To 30', Add  115.01 
    For Elevated Installation >30' To 35', Add  131.44 
    For Elevated Installation >35' To 40', Add  164.30 
    For Elevated Installation >40', Add  180.72 
    For Work In Restricted Working Space, Add  98.58 

. 
 26 05 33 13-1197 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............... 270.62 37.78 

    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.44 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.55 
    For Work In Restricted Working Space, Add  22.67 

. 
 26 05 33 13-1198 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 303.67 43.77 

    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Work In Restricted Working Space, Add  26.27 

. 
 26 05 33 13-1199 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 422.20 47.97 

    For Elevated Installation >10' To 15', Add  9.59 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.97 
    For Elevated Installation >40', Add  52.77 
    For Work In Restricted Working Space, Add  28.78 



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Raceway and Boxes for Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 193

. 
 26 05 33 13-1200 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............... 497.40 57.57 

    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.02 
    For Elevated Installation >20' To 25', Add  28.78 
    For Elevated Installation >25' To 30', Add  40.29 
    For Elevated Installation >30' To 35', Add  46.05 
    For Elevated Installation >35' To 40', Add  57.56 
    For Elevated Installation >40', Add  63.32 
    For Work In Restricted Working Space, Add  34.54 

. 
 26 05 33 13-1201 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 727.16 80.95 

    For Elevated Installation >10' To 15', Add  16.19 
    For Elevated Installation >15' To 20', Add  32.38 
    For Elevated Installation >20' To 25', Add  40.47 
    For Elevated Installation >25' To 30', Add  56.66 
    For Elevated Installation >30' To 35', Add  64.76 
    For Elevated Installation >35' To 40', Add  80.95 
    For Elevated Installation >40', Add  89.04 
    For Work In Restricted Working Space, Add  48.57 

. 
 26 05 33 13-1202 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............... 916.18 107.93 

    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.17 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.55 
    For Elevated Installation >30' To 35', Add  86.34 
    For Elevated Installation >35' To 40', Add  107.93 
    For Elevated Installation >40', Add  118.72 
    For Work In Restricted Working Space, Add  64.76 

. 
 26 05 33 13-1203 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ...... 1,348.39 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 

. 
 26 05 33 13-1204 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............ 1,689.48 164.29 

    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.15 
    For Elevated Installation >25' To 30', Add  115.01 
    For Elevated Installation >30' To 35', Add  131.44 
    For Elevated Installation >35' To 40', Add  164.30 
    For Elevated Installation >40', Add  180.72 
    For Work In Restricted Working Space, Add  98.58 

XXXXXXX 
. 
 26 05 33 13-1205  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid 

Galvanized Steel (RGS) Mogul Covers (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1206 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 137.88 5.40 
    For Elevated Installation >10' To 15', Add  1.08 
    For Elevated Installation >15' To 20', Add  2.16 
    For Elevated Installation >20' To 25', Add  2.70 
    For Elevated Installation >25' To 30', Add  3.78 
    For Elevated Installation >30' To 35', Add  4.32 
    For Elevated Installation >35' To 40', Add  5.40 
    For Elevated Installation >40', Add  5.93 
    For Work In Restricted Working Space, Add  3.24 

. 
 26 05 33 13-1207 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 139.09 6.00 
    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.60 
    For Work In Restricted Working Space, Add  3.60 

. 
 26 05 33 13-1208 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 196.64 8.40 
    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.36 
    For Elevated Installation >20' To 25', Add  4.20 
    For Elevated Installation >25' To 30', Add  5.88 
    For Elevated Installation >30' To 35', Add  6.72 
    For Elevated Installation >35' To 40', Add  8.40 
    For Elevated Installation >40', Add  9.23 
    For Work In Restricted Working Space, Add  5.04 
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. 
 26 05 33 13-1209 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 199.04 9.59 

    For Elevated Installation >10' To 15', Add  1.92 
    For Elevated Installation >15' To 20', Add  3.84 
    For Elevated Installation >20' To 25', Add  4.80 
    For Elevated Installation >25' To 30', Add  6.72 
    For Elevated Installation >30' To 35', Add  7.68 
    For Elevated Installation >35' To 40', Add  9.60 
    For Elevated Installation >40', Add  10.55 
    For Work In Restricted Working Space, Add  5.76 

. 
 26 05 33 13-1210 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 349.15 11.39 
    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.98 
    For Elevated Installation >30' To 35', Add  9.12 
    For Elevated Installation >35' To 40', Add  11.40 
    For Elevated Installation >40', Add  12.53 
    For Work In Restricted Working Space, Add  6.84 

. 
 26 05 33 13-1211 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 355.14 14.39 

    For Elevated Installation >10' To 15', Add  2.88 
    For Elevated Installation >15' To 20', Add  5.76 
    For Elevated Installation >20' To 25', Add  7.20 
    For Elevated Installation >25' To 30', Add  10.07 
    For Elevated Installation >30' To 35', Add  11.51 
    For Elevated Installation >35' To 40', Add  14.39 
    For Elevated Installation >40', Add  15.83 
    For Work In Restricted Working Space, Add  8.63 

. 
 26 05 33 13-1212 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 536.26 16.19 
    For Elevated Installation >10' To 15', Add  3.24 
    For Elevated Installation >15' To 20', Add  6.48 
    For Elevated Installation >20' To 25', Add  8.10 
    For Elevated Installation >25' To 30', Add  11.33 
    For Elevated Installation >30' To 35', Add  12.95 
    For Elevated Installation >35' To 40', Add  16.19 
    For Elevated Installation >40', Add  17.81 
    For Work In Restricted Working Space, Add  9.71 

. 
 26 05 33 13-1213 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 545.85 20.98 

    For Elevated Installation >10' To 15', Add  4.20 
    For Elevated Installation >15' To 20', Add  8.39 
    For Elevated Installation >20' To 25', Add  10.49 
    For Elevated Installation >25' To 30', Add  14.69 
    For Elevated Installation >30' To 35', Add  16.79 
    For Elevated Installation >35' To 40', Add  20.99 
    For Elevated Installation >40', Add  23.08 
    For Work In Restricted Working Space, Add  12.59 

XXXXXXX 
. 
 26 05 33 13-1214  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Expansion Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1215 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 236.03 14.99 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 

. 
 26 05 33 13-1216 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 278.65 18.59 

    For Elevated Installation >10' To 15', Add  3.72 
    For Elevated Installation >15' To 20', Add  7.43 
    For Elevated Installation >20' To 25', Add  9.29 
    For Elevated Installation >25' To 30', Add  13.01 
    For Elevated Installation >30' To 35', Add  14.87 
    For Elevated Installation >35' To 40', Add  18.59 
    For Elevated Installation >40', Add  20.44 
    For Work In Restricted Working Space, Add  11.15 

. 
 26 05 33 13-1217 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ............................ 329.64 22.79 

    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 
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. 
 26 05 33 13-1218 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ...................... 406.51 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-1219 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ...................... 544.76 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-1220 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ............................ 756.38 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1221 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ................... 1,081.66 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-1222 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 1,343.74 56.36 

    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 

. 
 26 05 33 13-1223 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ................... 1,889.23 63.55 

    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 

. 
 26 05 33 13-1224 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 2,175.02 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

XXXXXXX 
. 
 26 05 33 13-1225  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Expansion Fittings With Bonding Jumper (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1226 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 
Bonding Jumper ................................................................................................................................................................. 377.19 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
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. 
 26 05 33 13-1227 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................. 390.92 18.59 
    For Elevated Installation >10' To 15', Add  3.72 
    For Elevated Installation >15' To 20', Add  7.43 
    For Elevated Installation >20' To 25', Add  9.29 
    For Elevated Installation >25' To 30', Add  13.01 
    For Elevated Installation >30' To 35', Add  14.87 
    For Elevated Installation >35' To 40', Add  18.59 
    For Elevated Installation >40', Add  20.44 
    For Work In Restricted Working Space, Add  11.15 

. 
 26 05 33 13-1228 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................. 438.59 22.79 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-1229 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................. 531.02 26.38 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-1230 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................. 644.16 29.98 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-1231 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ................................................................................................................................................................. 824.81 32.98 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1232 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper .............................................................................................................................................................. 1,219.51 41.38 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-1233 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper .............................................................................................................................................................. 1,527.95 56.36 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 
    For Work In Restricted Working Space, Add  33.82 

. 
 26 05 33 13-1234 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper .............................................................................................................................................................. 1,948.70 63.55 
    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 
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 26 05 33 13-1235 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper .............................................................................................................................................................. 2,438.40 82.74 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

XXXXXXX 
. 
 26 05 33 13-1236  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STG Knockout Hubs (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1237 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 77.43 7.19 
    For Elevated Installation >10' To 15', Add  1.44 
    For Elevated Installation >15' To 20', Add  2.88 
    For Elevated Installation >20' To 25', Add  3.60 
    For Elevated Installation >25' To 30', Add  5.04 
    For Elevated Installation >30' To 35', Add  5.76 
    For Elevated Installation >35' To 40', Add  7.20 
    For Elevated Installation >40', Add  7.91 
    For Work In Restricted Working Space, Add  4.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.32 

. 
 26 05 33 13-1238 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 83.68 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 

. 
 26 05 33 13-1239 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................... 91.87 10.79 

    For Elevated Installation >10' To 15', Add  2.16 
    For Elevated Installation >15' To 20', Add  4.32 
    For Elevated Installation >20' To 25', Add  5.40 
    For Elevated Installation >25' To 30', Add  7.56 
    For Elevated Installation >30' To 35', Add  8.64 
    For Elevated Installation >35' To 40', Add  10.80 
    For Elevated Installation >40', Add  11.87 
    For Work In Restricted Working Space, Add  6.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.48 

. 
 26 05 33 13-1240 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 103.71 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1241 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 140.12 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1242 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ......................... 171.58 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.72 
    For Elevated Installation >20' To 25', Add  8.40 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.47 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

. 
 26 05 33 13-1243 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 246.29 20.98 

    For Elevated Installation >10' To 15', Add  4.20 
    For Elevated Installation >15' To 20', Add  8.39 
    For Elevated Installation >20' To 25', Add  10.49 
    For Elevated Installation >25' To 30', Add  14.69 
    For Elevated Installation >30' To 35', Add  16.79 
    For Elevated Installation >35' To 40', Add  20.99 
    For Elevated Installation >40', Add  23.08 
    For Work In Restricted Working Space, Add  12.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.59 
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 26 05 33 13-1244 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ......................... 321.35 28.19 

    For Elevated Installation >10' To 15', Add  5.64 
    For Elevated Installation >15' To 20', Add  11.27 
    For Elevated Installation >20' To 25', Add  14.09 
    For Elevated Installation >25' To 30', Add  19.73 
    For Elevated Installation >30' To 35', Add  22.54 
    For Elevated Installation >35' To 40', Add  28.18 
    For Elevated Installation >40', Add  31.00 
    For Work In Restricted Working Space, Add  16.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.91 

. 
 26 05 33 13-1245 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub................... 411.26 31.78 

    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.71 
    For Elevated Installation >20' To 25', Add  15.89 
    For Elevated Installation >25' To 30', Add  22.24 
    For Elevated Installation >30' To 35', Add  25.42 
    For Elevated Installation >35' To 40', Add  31.78 
    For Elevated Installation >40', Add  34.95 
    For Work In Restricted Working Space, Add  19.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.07 

. 
 26 05 33 13-1246 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ......................... 516.94 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 

. 
 26 05 33 13-1247 EA 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ......................... 639.27 67.15 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.86 
    For Elevated Installation >20' To 25', Add  33.58 
    For Elevated Installation >25' To 30', Add  47.01 
    For Elevated Installation >30' To 35', Add  53.72 
    For Elevated Installation >35' To 40', Add  67.16 
    For Elevated Installation >40', Add  73.87 
    For Work In Restricted Working Space, Add  40.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.29 

. 
 26 05 33 13-1248 EA 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ......................... 964.11 101.33 

    For Elevated Installation >10' To 15', Add  20.27 
    For Elevated Installation >15' To 20', Add  40.53 
    For Elevated Installation >20' To 25', Add  50.67 
    For Elevated Installation >25' To 30', Add  70.93 
    For Elevated Installation >30' To 35', Add  81.07 
    For Elevated Installation >35' To 40', Add  101.34 
    For Elevated Installation >40', Add  111.47 
    For Work In Restricted Working Space, Add  60.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.80 

XXXXXXX 
. 
 26 05 33 13-1249  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STTB Knockout Hubs (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1250 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 117.53 7.19 
    For Elevated Installation >10' To 15', Add  1.44 
    For Elevated Installation >15' To 20', Add  2.88 
    For Elevated Installation >20' To 25', Add  3.60 
    For Elevated Installation >25' To 30', Add  5.04 
    For Elevated Installation >30' To 35', Add  5.76 
    For Elevated Installation >35' To 40', Add  7.20 
    For Elevated Installation >40', Add  7.91 
    For Work In Restricted Working Space, Add  4.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.32 

. 
 26 05 33 13-1251 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 124.07 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 

. 
 26 05 33 13-1252 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 133.15 10.79 

    For Elevated Installation >10' To 15', Add  2.16 
    For Elevated Installation >15' To 20', Add  4.32 
    For Elevated Installation >20' To 25', Add  5.40 
    For Elevated Installation >25' To 30', Add  7.56 
    For Elevated Installation >30' To 35', Add  8.64 
    For Elevated Installation >35' To 40', Add  10.80 
    For Elevated Installation >40', Add  11.87 
    For Work In Restricted Working Space, Add  6.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.48 
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 26 05 33 13-1253 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................. 151.84 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1254 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................. 162.85 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1255 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 184.23 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.72 
    For Elevated Installation >20' To 25', Add  8.40 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.47 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

. 
 26 05 33 13-1256 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................. 281.82 20.98 

    For Elevated Installation >10' To 15', Add  4.20 
    For Elevated Installation >15' To 20', Add  8.39 
    For Elevated Installation >20' To 25', Add  10.49 
    For Elevated Installation >25' To 30', Add  14.69 
    For Elevated Installation >30' To 35', Add  16.79 
    For Elevated Installation >35' To 40', Add  20.99 
    For Elevated Installation >40', Add  23.08 
    For Work In Restricted Working Space, Add  12.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.59 

. 
 26 05 33 13-1257 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 336.67 28.19 

    For Elevated Installation >10' To 15', Add  5.64 
    For Elevated Installation >15' To 20', Add  11.27 
    For Elevated Installation >20' To 25', Add  14.09 
    For Elevated Installation >25' To 30', Add  19.73 
    For Elevated Installation >30' To 35', Add  22.54 
    For Elevated Installation >35' To 40', Add  28.18 
    For Elevated Installation >40', Add  31.00 
    For Work In Restricted Working Space, Add  16.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.91 

. 
 26 05 33 13-1258 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................. 414.57 31.78 

    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.71 
    For Elevated Installation >20' To 25', Add  15.89 
    For Elevated Installation >25' To 30', Add  22.24 
    For Elevated Installation >30' To 35', Add  25.42 
    For Elevated Installation >35' To 40', Add  31.78 
    For Elevated Installation >40', Add  34.95 
    For Work In Restricted Working Space, Add  19.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.07 

. 
 26 05 33 13-1259 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 538.30 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 

. 
 26 05 33 13-1260 EA 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 836.78 67.15 

    For Elevated Installation >10' To 15', Add  13.43 
    For Elevated Installation >15' To 20', Add  26.86 
    For Elevated Installation >20' To 25', Add  33.58 
    For Elevated Installation >25' To 30', Add  47.01 
    For Elevated Installation >30' To 35', Add  53.72 
    For Elevated Installation >35' To 40', Add  67.16 
    For Elevated Installation >40', Add  73.87 
    For Work In Restricted Working Space, Add  40.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.29 
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 26 05 33 13-1261 EA 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 1,371.15 101.33 

    For Elevated Installation >10' To 15', Add  20.27 
    For Elevated Installation >15' To 20', Add  40.53 
    For Elevated Installation >20' To 25', Add  50.67 
    For Elevated Installation >25' To 30', Add  70.93 
    For Elevated Installation >30' To 35', Add  81.07 
    For Elevated Installation >35' To 40', Add  101.34 
    For Elevated Installation >40', Add  111.47 
    For Work In Restricted Working Space, Add  60.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.80 

XXXXXXX 
. 
 26 05 33 13-1262  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STTTB Knockout Hubs (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1263 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .................. 126.45 7.19 
    For Elevated Installation >10' To 15', Add  1.44 
    For Elevated Installation >15' To 20', Add  2.88 
    For Elevated Installation >20' To 25', Add  3.60 
    For Elevated Installation >25' To 30', Add  5.04 
    For Elevated Installation >30' To 35', Add  5.76 
    For Elevated Installation >35' To 40', Add  7.20 
    For Elevated Installation >40', Add  7.91 
    For Work In Restricted Working Space, Add  4.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.32 

. 
 26 05 33 13-1264 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .................. 132.53 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 

. 
 26 05 33 13-1265 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub ..................... 141.99 10.79 

    For Elevated Installation >10' To 15', Add  2.16 
    For Elevated Installation >15' To 20', Add  4.32 
    For Elevated Installation >20' To 25', Add  5.40 
    For Elevated Installation >25' To 30', Add  7.56 
    For Elevated Installation >30' To 35', Add  8.64 
    For Elevated Installation >35' To 40', Add  10.80 
    For Elevated Installation >40', Add  11.87 
    For Work In Restricted Working Space, Add  6.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.48 

. 
 26 05 33 13-1266 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub ............... 178.69 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1267 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub ............... 195.26 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1268 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub ..................... 206.60 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.72 
    For Elevated Installation >20' To 25', Add  8.40 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.47 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

XXXXXXX 
. 
 26 05 33 13-1269  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNF Conduit Unions (26 05 33 13-0802) 
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. 
 26 05 33 13-1270 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ....................... 91.85 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 

. 
 26 05 33 13-1271 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ..................... 100.16 18.59 

    For Elevated Installation >10' To 15', Add  3.72 
    For Elevated Installation >15' To 20', Add  7.43 
    For Elevated Installation >20' To 25', Add  9.29 
    For Elevated Installation >25' To 30', Add  13.01 
    For Elevated Installation >30' To 35', Add  14.87 
    For Elevated Installation >35' To 40', Add  18.59 
    For Elevated Installation >40', Add  20.44 
    For Work In Restricted Working Space, Add  11.15 

. 
 26 05 33 13-1272 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 130.02 22.79 

    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-1273 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 188.67 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-1274 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 223.89 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-1275 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 284.43 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

. 
 26 05 33 13-1276 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 378.51 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-1277 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 490.50 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-1278 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 632.92 63.55 

    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 
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 26 05 33 13-1279 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union......................... 814.94 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

. 
 26 05 33 13-1280 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union...................... 1,483.73 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 

. 
 26 05 33 13-1281 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union...................... 1,851.09 202.67 

    For Elevated Installation >10' To 15', Add  40.53 
    For Elevated Installation >15' To 20', Add  81.07 
    For Elevated Installation >20' To 25', Add  101.34 
    For Elevated Installation >25' To 30', Add  141.87 
    For Elevated Installation >30' To 35', Add  162.14 
    For Elevated Installation >35' To 40', Add  202.67 
    For Elevated Installation >40', Add  222.94 
    For Work In Restricted Working Space, Add  121.60 

XXXXXXX 
. 
 26 05 33 13-1282  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNY Conduit Unions (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1283 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ....................... 93.93 14.99 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 

. 
 26 05 33 13-1284 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 108.12 18.59 

    For Elevated Installation >10' To 15', Add  3.72 
    For Elevated Installation >15' To 20', Add  7.43 
    For Elevated Installation >20' To 25', Add  9.29 
    For Elevated Installation >25' To 30', Add  13.01 
    For Elevated Installation >30' To 35', Add  14.87 
    For Elevated Installation >35' To 40', Add  18.59 
    For Elevated Installation >40', Add  20.44 
    For Work In Restricted Working Space, Add  11.15 

. 
 26 05 33 13-1285 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 134.26 22.79 

    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.23 
    For Elevated Installation >35' To 40', Add  22.79 
    For Elevated Installation >40', Add  25.06 
    For Work In Restricted Working Space, Add  13.67 

. 
 26 05 33 13-1286 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 196.46 26.38 

    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-1287 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 234.70 29.98 

    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Work In Restricted Working Space, Add  17.99 

. 
 26 05 33 13-1288 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 307.77 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 
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 26 05 33 13-1289 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 428.46 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-1290 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 541.29 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 

. 
 26 05 33 13-1291 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 724.75 63.55 

    For Elevated Installation >10' To 15', Add  12.71 
    For Elevated Installation >15' To 20', Add  25.42 
    For Elevated Installation >20' To 25', Add  31.78 
    For Elevated Installation >25' To 30', Add  44.49 
    For Elevated Installation >30' To 35', Add  50.85 
    For Elevated Installation >35' To 40', Add  63.56 
    For Elevated Installation >40', Add  69.92 
    For Work In Restricted Working Space, Add  38.14 

. 
 26 05 33 13-1292 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 906.44 82.74 

    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.20 
    For Elevated Installation >35' To 40', Add  82.75 
    For Elevated Installation >40', Add  91.02 
    For Work In Restricted Working Space, Add  49.65 

. 
 26 05 33 13-1293 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 1,651.45 134.91 

    For Elevated Installation >10' To 15', Add  26.98 
    For Elevated Installation >15' To 20', Add  53.96 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.44 
    For Elevated Installation >30' To 35', Add  107.93 
    For Elevated Installation >35' To 40', Add  134.91 
    For Elevated Installation >40', Add  148.40 
    For Work In Restricted Working Space, Add  80.95 

. 
 26 05 33 13-1294 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 2,121.90 202.67 

    For Elevated Installation >10' To 15', Add  40.53 
    For Elevated Installation >15' To 20', Add  81.07 
    For Elevated Installation >20' To 25', Add  101.34 
    For Elevated Installation >25' To 30', Add  141.87 
    For Elevated Installation >30' To 35', Add  162.14 
    For Elevated Installation >35' To 40', Add  202.67 
    For Elevated Installation >40', Add  222.94 
    For Work In Restricted Working Space, Add  121.60 

XXXXXXX 
. 
 26 05 33 13-1295  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Reducing Couplings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1296 EA  3/4" x 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 51.44 4.79 
    For Elevated Installation >10' To 15', Add  0.96 
    For Elevated Installation >15' To 20', Add  1.92 
    For Elevated Installation >20' To 25', Add  2.40 
    For Elevated Installation >25' To 30', Add  3.36 
    For Elevated Installation >30' To 35', Add  3.84 
    For Elevated Installation >35' To 40', Add  4.80 
    For Elevated Installation >40', Add  5.27 
    For Work In Restricted Working Space, Add  2.88 

. 
 26 05 33 13-1297 EA  1" x 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ................. 56.37 6.00 

    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.60 
    For Work In Restricted Working Space, Add  3.60 

. 
 26 05 33 13-1298 EA  1" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ................. 64.18 6.00 

    For Elevated Installation >10' To 15', Add  1.20 
    For Elevated Installation >15' To 20', Add  2.40 
    For Elevated Installation >20' To 25', Add  3.00 
    For Elevated Installation >25' To 30', Add  4.20 
    For Elevated Installation >30' To 35', Add  4.80 
    For Elevated Installation >35' To 40', Add  6.00 
    For Elevated Installation >40', Add  6.60 
    For Work In Restricted Working Space, Add  3.60 
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 26 05 33 13-1299 EA  1-1/4" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ........... 79.40 6.60 

    For Elevated Installation >10' To 15', Add  1.32 
    For Elevated Installation >15' To 20', Add  2.64 
    For Elevated Installation >20' To 25', Add  3.30 
    For Elevated Installation >25' To 30', Add  4.62 
    For Elevated Installation >30' To 35', Add  5.28 
    For Elevated Installation >35' To 40', Add  6.60 
    For Elevated Installation >40', Add  7.25 
    For Work In Restricted Working Space, Add  3.96 

. 
 26 05 33 13-1300 EA  1-1/4" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 83.90 6.60 

    For Elevated Installation >10' To 15', Add  1.32 
    For Elevated Installation >15' To 20', Add  2.64 
    For Elevated Installation >20' To 25', Add  3.30 
    For Elevated Installation >25' To 30', Add  4.62 
    For Elevated Installation >30' To 35', Add  5.28 
    For Elevated Installation >35' To 40', Add  6.60 
    For Elevated Installation >40', Add  7.25 
    For Work In Restricted Working Space, Add  3.96 

. 
 26 05 33 13-1301 EA  1-1/2" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ........... 71.85 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 

. 
 26 05 33 13-1302 EA  1-1/2" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 81.92 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 

. 
 26 05 33 13-1303 EA  1-1/2" x 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................. 127.20 7.79 
    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 

. 
 26 05 33 13-1304 EA  2" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............... 141.36 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 

. 
 26 05 33 13-1305 EA  2" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 137.45 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 

. 
 26 05 33 13-1306 EA  2" x 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............ 144.71 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 

. 
 26 05 33 13-1307 EA  2" x 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............ 162.98 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
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 26 05 33 13-1308 EA  2-1/2" x 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................. 161.67 10.79 
    For Elevated Installation >10' To 15', Add  2.16 
    For Elevated Installation >15' To 20', Add  4.32 
    For Elevated Installation >20' To 25', Add  5.40 
    For Elevated Installation >25' To 30', Add  7.56 
    For Elevated Installation >30' To 35', Add  8.64 
    For Elevated Installation >35' To 40', Add  10.80 
    For Elevated Installation >40', Add  11.87 
    For Work In Restricted Working Space, Add  6.48 

. 
 26 05 33 13-1309 EA  3" x 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 206.02 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 

. 
 26 05 33 13-1310 EA  3-1/2" x 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................. 303.85 17.39 
    For Elevated Installation >10' To 15', Add  3.48 
    For Elevated Installation >15' To 20', Add  6.96 
    For Elevated Installation >20' To 25', Add  8.70 
    For Elevated Installation >25' To 30', Add  12.17 
    For Elevated Installation >30' To 35', Add  13.91 
    For Elevated Installation >35' To 40', Add  17.39 
    For Elevated Installation >40', Add  19.13 
    For Work In Restricted Working Space, Add  10.43 

. 
 26 05 33 13-1311 EA  4" x 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 406.46 23.98 

    For Elevated Installation >10' To 15', Add  4.80 
    For Elevated Installation >15' To 20', Add  9.60 
    For Elevated Installation >20' To 25', Add  12.00 
    For Elevated Installation >25' To 30', Add  16.79 
    For Elevated Installation >30' To 35', Add  19.19 
    For Elevated Installation >35' To 40', Add  23.99 
    For Elevated Installation >40', Add  26.39 
    For Work In Restricted Working Space, Add  14.39 

. 
 26 05 33 13-1312 EA  5" x 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 507.95 32.98 

    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Work In Restricted Working Space, Add  19.79 

XXXXXXX 
. 
 26 05 33 13-1313  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Nipples (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1314 EA  1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 31.94 7.19 
    For Elevated Installation >10' To 15', Add  1.44 
    For Elevated Installation >15' To 20', Add  2.88 
    For Elevated Installation >20' To 25', Add  3.60 
    For Elevated Installation >25' To 30', Add  5.04 
    For Elevated Installation >30' To 35', Add  5.76 
    For Elevated Installation >35' To 40', Add  7.20 
    For Elevated Installation >40', Add  7.91 
    For Work In Restricted Working Space, Add  4.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.32 

. 
 26 05 33 13-1315 EA  3/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 35.86 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 

. 
 26 05 33 13-1316 EA  1" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 41.65 11.39 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.98 
    For Elevated Installation >30' To 35', Add  9.12 
    For Elevated Installation >35' To 40', Add  11.40 
    For Elevated Installation >40', Add  12.53 
    For Work In Restricted Working Space, Add  6.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.84 
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 26 05 33 13-1317 EA  1-1/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 49.58 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1318 EA  1-1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 53.95 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1319 EA  1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 35.39 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1320 EA  3/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 38.26 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 

. 
 26 05 33 13-1321 EA  1" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 44.08 11.39 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.98 
    For Elevated Installation >30' To 35', Add  9.12 
    For Elevated Installation >35' To 40', Add  11.40 
    For Elevated Installation >40', Add  12.53 
    For Work In Restricted Working Space, Add  6.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.84 

. 
 26 05 33 13-1322 EA  1-1/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 52.15 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1323 EA 1-1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 56.71 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1324 EA 2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 61.51 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.72 
    For Elevated Installation >20' To 25', Add  8.40 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.47 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Raceway and Boxes for Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 207

. 
 26 05 33 13-1325 EA 1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 35.56 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1326 EA 3/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 38.43 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 

. 
 26 05 33 13-1327 EA 1" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 44.38 11.39 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.97 
    For Elevated Installation >30' To 35', Add  9.11 
    For Elevated Installation >35' To 40', Add  11.39 
    For Elevated Installation >40', Add  12.53 
    For Work In Restricted Working Space, Add  6.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 

. 
 26 05 33 13-1328 EA 1-1/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 52.48 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1329 EA 1-1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 57.04 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1330 EA 2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 62.36 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.39 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.46 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

. 
 26 05 33 13-1331 EA 1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 37.83 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1332 EA 3/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 40.70 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 
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 26 05 33 13-1333 EA 1" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 46.82 11.39 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.97 
    For Elevated Installation >30' To 35', Add  9.11 
    For Elevated Installation >35' To 40', Add  11.39 
    For Elevated Installation >40', Add  12.53 
    For Work In Restricted Working Space, Add  6.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 

. 
 26 05 33 13-1334 EA 1-1/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 53.87 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1335 EA 1-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 58.58 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1336 EA 2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 65.04 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.39 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.46 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

. 
 26 05 33 13-1337 EA 2-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 90.72 20.38 

    For Elevated Installation >10' To 15', Add  4.08 
    For Elevated Installation >15' To 20', Add  8.15 
    For Elevated Installation >20' To 25', Add  10.19 
    For Elevated Installation >25' To 30', Add  14.27 
    For Elevated Installation >30' To 35', Add  16.31 
    For Elevated Installation >35' To 40', Add  20.39 
    For Elevated Installation >40', Add  22.42 
    For Work In Restricted Working Space, Add  12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.23 

. 
 26 05 33 13-1338 EA 3" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 117.48 28.19 

    For Elevated Installation >10' To 15', Add  5.64 
    For Elevated Installation >15' To 20', Add  11.27 
    For Elevated Installation >20' To 25', Add  14.09 
    For Elevated Installation >25' To 30', Add  19.73 
    For Elevated Installation >30' To 35', Add  22.54 
    For Elevated Installation >35' To 40', Add  28.18 
    For Elevated Installation >40', Add  31.00 
    For Work In Restricted Working Space, Add  16.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.91 

. 
 26 05 33 13-1339 EA 1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 38.00 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1340 EA 3/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 41.02 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 
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 26 05 33 13-1341 EA 1" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 47.16 11.39 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.97 
    For Elevated Installation >30' To 35', Add  9.11 
    For Elevated Installation >35' To 40', Add  11.39 
    For Elevated Installation >40', Add  12.53 
    For Work In Restricted Working Space, Add  6.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 

. 
 26 05 33 13-1342 EA 1-1/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 55.26 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1343 EA 1-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 60.11 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1344 EA 2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 67.73 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.39 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.46 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

. 
 26 05 33 13-1345 EA 2-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 93.10 20.38 

    For Elevated Installation >10' To 15', Add  4.08 
    For Elevated Installation >15' To 20', Add  8.15 
    For Elevated Installation >20' To 25', Add  10.19 
    For Elevated Installation >25' To 30', Add  14.27 
    For Elevated Installation >30' To 35', Add  16.31 
    For Elevated Installation >35' To 40', Add  20.39 
    For Elevated Installation >40', Add  22.42 
    For Work In Restricted Working Space, Add  12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.23 

. 
 26 05 33 13-1346 EA 3" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 122.59 28.19 

    For Elevated Installation >10' To 15', Add  5.64 
    For Elevated Installation >15' To 20', Add  11.27 
    For Elevated Installation >20' To 25', Add  14.09 
    For Elevated Installation >25' To 30', Add  19.73 
    For Elevated Installation >30' To 35', Add  22.54 
    For Elevated Installation >35' To 40', Add  28.18 
    For Elevated Installation >40', Add  31.00 
    For Work In Restricted Working Space, Add  16.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.91 

. 
 26 05 33 13-1347 EA 3-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 146.15 31.78 

    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.71 
    For Elevated Installation >20' To 25', Add  15.89 
    For Elevated Installation >25' To 30', Add  22.24 
    For Elevated Installation >30' To 35', Add  25.42 
    For Elevated Installation >35' To 40', Add  31.78 
    For Elevated Installation >40', Add  34.95 
    For Work In Restricted Working Space, Add  19.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.07 

. 
 26 05 33 13-1348 EA 4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 171.12 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 
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 26 05 33 13-1349 EA 1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 38.31 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1350 EA 3/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 41.35 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 

. 
 26 05 33 13-1351 EA 1" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 47.52 11.39 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.97 
    For Elevated Installation >30' To 35', Add  9.11 
    For Elevated Installation >35' To 40', Add  11.39 
    For Elevated Installation >40', Add  12.53 
    For Work In Restricted Working Space, Add  6.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 

. 
 26 05 33 13-1352 EA 1-1/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 55.91 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1353 EA 1-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 60.78 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1354 EA 2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 69.19 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.39 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.46 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

. 
 26 05 33 13-1355 EA 2-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 102.54 20.38 

    For Elevated Installation >10' To 15', Add  4.08 
    For Elevated Installation >15' To 20', Add  8.15 
    For Elevated Installation >20' To 25', Add  10.19 
    For Elevated Installation >25' To 30', Add  14.27 
    For Elevated Installation >30' To 35', Add  16.31 
    For Elevated Installation >35' To 40', Add  20.39 
    For Elevated Installation >40', Add  22.42 
    For Work In Restricted Working Space, Add  12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.23 

. 
 26 05 33 13-1356 EA 3" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 130.24 28.19 

    For Elevated Installation >10' To 15', Add  5.64 
    For Elevated Installation >15' To 20', Add  11.27 
    For Elevated Installation >20' To 25', Add  14.09 
    For Elevated Installation >25' To 30', Add  19.73 
    For Elevated Installation >30' To 35', Add  22.54 
    For Elevated Installation >35' To 40', Add  28.18 
    For Elevated Installation >40', Add  31.00 
    For Work In Restricted Working Space, Add  16.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.91 
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 26 05 33 13-1357 EA 3-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 147.78 31.78 

    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.71 
    For Elevated Installation >20' To 25', Add  15.89 
    For Elevated Installation >25' To 30', Add  22.24 
    For Elevated Installation >30' To 35', Add  25.42 
    For Elevated Installation >35' To 40', Add  31.78 
    For Elevated Installation >40', Add  34.95 
    For Work In Restricted Working Space, Add  19.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.07 

. 
 26 05 33 13-1358 EA 4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 175.48 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 

. 
 26 05 33 13-1359 EA 5" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 258.17 56.96 

    For Elevated Installation >10' To 15', Add  11.39 
    For Elevated Installation >15' To 20', Add  22.78 
    For Elevated Installation >20' To 25', Add  28.48 
    For Elevated Installation >25' To 30', Add  39.87 
    For Elevated Installation >30' To 35', Add  45.57 
    For Elevated Installation >35' To 40', Add  56.96 
    For Elevated Installation >40', Add  62.66 
    For Work In Restricted Working Space, Add  34.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.18 

. 
 26 05 33 13-1360 EA 1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 38.91 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1361 EA 3/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 41.95 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 

. 
 26 05 33 13-1362 EA 1" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 48.16 11.39 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.97 
    For Elevated Installation >30' To 35', Add  9.11 
    For Elevated Installation >35' To 40', Add  11.39 
    For Elevated Installation >40', Add  12.53 
    For Work In Restricted Working Space, Add  6.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 

. 
 26 05 33 13-1363 EA 1-1/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 57.11 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1364 EA 1-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 62.22 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 
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 26 05 33 13-1365 EA 2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 70.65 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.39 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.46 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

. 
 26 05 33 13-1366 EA 2-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 112.13 20.38 

    For Elevated Installation >10' To 15', Add  4.08 
    For Elevated Installation >15' To 20', Add  8.15 
    For Elevated Installation >20' To 25', Add  10.19 
    For Elevated Installation >25' To 30', Add  14.27 
    For Elevated Installation >30' To 35', Add  16.31 
    For Elevated Installation >35' To 40', Add  20.39 
    For Elevated Installation >40', Add  22.42 
    For Work In Restricted Working Space, Add  12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.23 

. 
 26 05 33 13-1367 EA 3" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 140.40 28.19 

    For Elevated Installation >10' To 15', Add  5.64 
    For Elevated Installation >15' To 20', Add  11.27 
    For Elevated Installation >20' To 25', Add  14.09 
    For Elevated Installation >25' To 30', Add  19.73 
    For Elevated Installation >30' To 35', Add  22.54 
    For Elevated Installation >35' To 40', Add  28.18 
    For Elevated Installation >40', Add  31.00 
    For Work In Restricted Working Space, Add  16.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.91 

. 
 26 05 33 13-1368 EA 3-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 156.94 31.78 

    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.71 
    For Elevated Installation >20' To 25', Add  15.89 
    For Elevated Installation >25' To 30', Add  22.24 
    For Elevated Installation >30' To 35', Add  25.42 
    For Elevated Installation >35' To 40', Add  31.78 
    For Elevated Installation >40', Add  34.95 
    For Work In Restricted Working Space, Add  19.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.07 

. 
 26 05 33 13-1369 EA 4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 190.92 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 

. 
 26 05 33 13-1370 EA 5" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 281.26 56.96 

    For Elevated Installation >10' To 15', Add  11.39 
    For Elevated Installation >15' To 20', Add  22.78 
    For Elevated Installation >20' To 25', Add  28.48 
    For Elevated Installation >25' To 30', Add  39.87 
    For Elevated Installation >30' To 35', Add  45.57 
    For Elevated Installation >35' To 40', Add  56.96 
    For Elevated Installation >40', Add  62.66 
    For Work In Restricted Working Space, Add  34.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.18 

. 
 26 05 33 13-1371 EA 1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 39.85 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1372 EA 3/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 42.86 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 
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 26 05 33 13-1373 EA 1" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 49.60 11.39 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.97 
    For Elevated Installation >30' To 35', Add  9.11 
    For Elevated Installation >35' To 40', Add  11.39 
    For Elevated Installation >40', Add  12.53 
    For Work In Restricted Working Space, Add  6.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 

. 
 26 05 33 13-1374 EA 1-1/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 57.42 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1375 EA 1-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 65.14 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1376 EA 2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 77.80 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.39 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.46 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

. 
 26 05 33 13-1377 EA 2-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 123.92 20.38 

    For Elevated Installation >10' To 15', Add  4.08 
    For Elevated Installation >15' To 20', Add  8.15 
    For Elevated Installation >20' To 25', Add  10.19 
    For Elevated Installation >25' To 30', Add  14.27 
    For Elevated Installation >30' To 35', Add  16.31 
    For Elevated Installation >35' To 40', Add  20.39 
    For Elevated Installation >40', Add  22.42 
    For Work In Restricted Working Space, Add  12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.23 

. 
 26 05 33 13-1378 EA 3" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 154.30 28.19 

    For Elevated Installation >10' To 15', Add  5.64 
    For Elevated Installation >15' To 20', Add  11.27 
    For Elevated Installation >20' To 25', Add  14.09 
    For Elevated Installation >25' To 30', Add  19.73 
    For Elevated Installation >30' To 35', Add  22.54 
    For Elevated Installation >35' To 40', Add  28.18 
    For Elevated Installation >40', Add  31.00 
    For Work In Restricted Working Space, Add  16.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.91 

. 
 26 05 33 13-1379 EA 3-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 179.85 31.78 

    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.71 
    For Elevated Installation >20' To 25', Add  15.89 
    For Elevated Installation >25' To 30', Add  22.24 
    For Elevated Installation >30' To 35', Add  25.42 
    For Elevated Installation >35' To 40', Add  31.78 
    For Elevated Installation >40', Add  34.95 
    For Work In Restricted Working Space, Add  19.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.07 

. 
 26 05 33 13-1380 EA 4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 214.10 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 
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 26 05 33 13-1381 EA 5" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 297.08 56.96 

    For Elevated Installation >10' To 15', Add  11.39 
    For Elevated Installation >15' To 20', Add  22.78 
    For Elevated Installation >20' To 25', Add  28.48 
    For Elevated Installation >25' To 30', Add  39.87 
    For Elevated Installation >30' To 35', Add  45.57 
    For Elevated Installation >35' To 40', Add  56.96 
    For Elevated Installation >40', Add  62.66 
    For Work In Restricted Working Space, Add  34.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.18 

. 
 26 05 33 13-1382 EA 1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 40.83 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1383 EA 3/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 43.82 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 

. 
 26 05 33 13-1384 EA 1" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 51.02 11.39 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.97 
    For Elevated Installation >30' To 35', Add  9.11 
    For Elevated Installation >35' To 40', Add  11.39 
    For Elevated Installation >40', Add  12.53 
    For Work In Restricted Working Space, Add  6.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 

. 
 26 05 33 13-1385 EA 1-1/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 61.74 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-1386 EA 1-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 72.10 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1387 EA 2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 88.29 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.39 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.46 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

. 
 26 05 33 13-1388 EA 2-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 136.39 20.38 

    For Elevated Installation >10' To 15', Add  4.08 
    For Elevated Installation >15' To 20', Add  8.15 
    For Elevated Installation >20' To 25', Add  10.19 
    For Elevated Installation >25' To 30', Add  14.27 
    For Elevated Installation >30' To 35', Add  16.31 
    For Elevated Installation >35' To 40', Add  20.39 
    For Elevated Installation >40', Add  22.42 
    For Work In Restricted Working Space, Add  12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.23 
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 26 05 33 13-1389 EA 3" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 172.11 28.19 

    For Elevated Installation >10' To 15', Add  5.64 
    For Elevated Installation >15' To 20', Add  11.27 
    For Elevated Installation >20' To 25', Add  14.09 
    For Elevated Installation >25' To 30', Add  19.73 
    For Elevated Installation >30' To 35', Add  22.54 
    For Elevated Installation >35' To 40', Add  28.18 
    For Elevated Installation >40', Add  31.00 
    For Work In Restricted Working Space, Add  16.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.91 

. 
 26 05 33 13-1390 EA 3-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 203.92 31.78 

    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.71 
    For Elevated Installation >20' To 25', Add  15.89 
    For Elevated Installation >25' To 30', Add  22.24 
    For Elevated Installation >30' To 35', Add  25.42 
    For Elevated Installation >35' To 40', Add  31.78 
    For Elevated Installation >40', Add  34.95 
    For Work In Restricted Working Space, Add  19.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.07 

. 
 26 05 33 13-1391 EA 4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 254.66 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 

. 
 26 05 33 13-1392 EA 5" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 328.65 56.96 

    For Elevated Installation >10' To 15', Add  11.39 
    For Elevated Installation >15' To 20', Add  22.78 
    For Elevated Installation >20' To 25', Add  28.48 
    For Elevated Installation >25' To 30', Add  39.87 
    For Elevated Installation >30' To 35', Add  45.57 
    For Elevated Installation >35' To 40', Add  56.96 
    For Elevated Installation >40', Add  62.66 
    For Work In Restricted Working Space, Add  34.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.18 

. 
 26 05 33 13-1393 EA 1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 41.84 7.79 

    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.57 
    For Work In Restricted Working Space, Add  4.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1394 EA 3/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 44.95 9.00 

    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.29 
    For Elevated Installation >30' To 35', Add  7.19 
    For Elevated Installation >35' To 40', Add  8.99 
    For Elevated Installation >40', Add  9.89 
    For Work In Restricted Working Space, Add  5.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.39 

. 
 26 05 33 13-1395 EA 1" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 54.61 11.39 

    For Elevated Installation >10' To 15', Add  2.28 
    For Elevated Installation >15' To 20', Add  4.56 
    For Elevated Installation >20' To 25', Add  5.70 
    For Elevated Installation >25' To 30', Add  7.97 
    For Elevated Installation >30' To 35', Add  9.11 
    For Elevated Installation >35' To 40', Add  11.39 
    For Elevated Installation >40', Add  12.53 
    For Work In Restricted Working Space, Add  6.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.83 

. 
 26 05 33 13-1396 EA 1-1/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 68.83 13.19 

    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 
    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 
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. 
 26 05 33 13-1397 EA 1-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 80.51 14.99 

    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Work In Restricted Working Space, Add  8.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-1398 EA 2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 96.73 16.79 

    For Elevated Installation >10' To 15', Add  3.36 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.39 
    For Elevated Installation >25' To 30', Add  11.75 
    For Elevated Installation >30' To 35', Add  13.43 
    For Elevated Installation >35' To 40', Add  16.79 
    For Elevated Installation >40', Add  18.46 
    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

. 
 26 05 33 13-1399 EA 2-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 153.02 20.38 

    For Elevated Installation >10' To 15', Add  4.08 
    For Elevated Installation >15' To 20', Add  8.15 
    For Elevated Installation >20' To 25', Add  10.19 
    For Elevated Installation >25' To 30', Add  14.27 
    For Elevated Installation >30' To 35', Add  16.31 
    For Elevated Installation >35' To 40', Add  20.39 
    For Elevated Installation >40', Add  22.42 
    For Work In Restricted Working Space, Add  12.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.23 

. 
 26 05 33 13-1400 EA 3" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 198.82 28.19 

    For Elevated Installation >10' To 15', Add  5.64 
    For Elevated Installation >15' To 20', Add  11.27 
    For Elevated Installation >20' To 25', Add  14.09 
    For Elevated Installation >25' To 30', Add  19.73 
    For Elevated Installation >30' To 35', Add  22.54 
    For Elevated Installation >35' To 40', Add  28.18 
    For Elevated Installation >40', Add  31.00 
    For Work In Restricted Working Space, Add  16.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.91 

. 
 26 05 33 13-1401 EA 3-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 218.69 31.78 

    For Elevated Installation >10' To 15', Add  6.36 
    For Elevated Installation >15' To 20', Add  12.71 
    For Elevated Installation >20' To 25', Add  15.89 
    For Elevated Installation >25' To 30', Add  22.24 
    For Elevated Installation >30' To 35', Add  25.42 
    For Elevated Installation >35' To 40', Add  31.78 
    For Elevated Installation >40', Add  34.95 
    For Work In Restricted Working Space, Add  19.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.07 

. 
 26 05 33 13-1402 EA 4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 267.10 41.38 

    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
    For Work In Restricted Working Space, Add  24.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.82 

. 
 26 05 33 13-1403 EA 5" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 333.15 56.96 

    For Elevated Installation >10' To 15', Add  11.39 
    For Elevated Installation >15' To 20', Add  22.78 
    For Elevated Installation >20' To 25', Add  28.48 
    For Elevated Installation >25' To 30', Add  39.87 
    For Elevated Installation >30' To 35', Add  45.57 
    For Elevated Installation >35' To 40', Add  56.96 
    For Elevated Installation >40', Add  62.66 
    For Work In Restricted Working Space, Add  34.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.18 

XXXXXXX 
. 
 26 05 33 13-1404  Aluminum Rigid Conduit (ARC) (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-1405  Aluminum Rigid Conduit (ARC) With Threaded Coupling (26 05 33 13-1404) 

Note: Includes field bend conduit up to 1". 
. 
. 

 26 05 33 13-1406 LF 1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................5.64 1.85 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.69 
    For Work In Restricted Working Space, Add  1.38 

. 
 26 05 33 13-1407 LF 3/4" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................6.45 2.03 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.76 
    For Work In Restricted Working Space, Add  1.52 

. 
 26 05 33 13-1408 LF 1" Aluminum Rigid Conduit (ARC) With Threaded Coupling ...................................................................................................7.49 2.22 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.83 
    For Work In Restricted Working Space, Add  1.66 
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 26 05 33 13-1409 LF 1-1/4" Aluminum Rigid Conduit (ARC) With Threaded Coupling ............................................................................................. 8.56 2.40 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.90 
    For Work In Restricted Working Space, Add  1.80 

. 
 26 05 33 13-1410 LF 1-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ............................................................................................. 9.64 2.59 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.97 
    For Work In Restricted Working Space, Add  1.94 

. 
 26 05 33 13-1411 LF 2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 11.63 2.95 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.11 
    For Work In Restricted Working Space, Add  2.21 

. 
 26 05 33 13-1412 LF 2-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ........................................................................................... 15.94 3.69 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.38 
    For Work In Restricted Working Space, Add  2.77 

. 
 26 05 33 13-1413 LF 3" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 19.89 4.42 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.66 
    For Work In Restricted Working Space, Add  3.32 

. 
 26 05 33 13-1414 LF 3-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ........................................................................................... 24.41 5.54 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.07 
    For Work In Restricted Working Space, Add  4.15 

. 
 26 05 33 13-1415 LF 4" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 30.06 7.01 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.63 
    For Work In Restricted Working Space, Add  5.26 

. 
 26 05 33 13-1416 LF 5" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 40.08 8.86 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.32 
    For Work In Restricted Working Space, Add  6.64 

. 
 26 05 33 13-1417 LF 6" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 51.28 11.07 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  4.15 
    For Work In Restricted Working Space, Add  8.30 

XXXXXXX 
. 
 26 05 33 13-1418  Aluminum 90 Degree Elbows (26 05 33 13-1404) 
. 
. 

 26 05 33 13-1419 EA 1" Aluminum 90 Degree Elbow ............................................................................................................................................. 34.91 9.59 
    For Work In Restricted Working Space, Add  7.19 

. 
 26 05 33 13-1420 EA 1-1/4" Aluminum 90 Degree Elbow ....................................................................................................................................... 44.57 10.88 

    For Work In Restricted Working Space, Add  8.16 
. 

 26 05 33 13-1421 EA 1-1/2" Aluminum 90 Degree Elbow ....................................................................................................................................... 54.47 12.55 
    For Work In Restricted Working Space, Add  9.41 

. 
 26 05 33 13-1422 EA 2" Aluminum 90 Degree Elbow ............................................................................................................................................. 69.99 14.39 

    For Work In Restricted Working Space, Add  10.79 
. 

 26 05 33 13-1423 EA 2-1/2" Aluminum 90 Degree Elbow ..................................................................................................................................... 101.12 17.52 
    For Work In Restricted Working Space, Add  13.14 

. 
 26 05 33 13-1424 EA 3" Aluminum 90 Degree Elbow ........................................................................................................................................... 145.26 22.69 

    For Work In Restricted Working Space, Add  17.02 
. 

 26 05 33 13-1425 EA 3-1/2" Aluminum 90 Degree Elbow ..................................................................................................................................... 201.72 25.46 
    For Work In Restricted Working Space, Add  19.10 

. 
 26 05 33 13-1426 EA 4" Aluminum 90 Degree Elbow ........................................................................................................................................... 243.50 31.92 

    For Work In Restricted Working Space, Add  23.94 
. 

 26 05 33 13-1427 EA 5" Aluminum 90 Degree Elbow ........................................................................................................................................... 614.13 52.03 
    For Work In Restricted Working Space, Add  39.02 

. 
 26 05 33 13-1428 EA 6" Aluminum 90 Degree Elbow ........................................................................................................................................... 865.31 78.23 

    For Work In Restricted Working Space, Add  58.67 

XXXXXXX 
. 
 26 05 33 13-1429  Aluminum Bushing Set With Locknut (26 05 33 13-1404) 
. 
. 

 26 05 33 13-1430 EA 1/2" Aluminum Bushing Set With Locknut ............................................................................................................................. 10.06 3.69 
    For Work In Restricted Working Space, Add  2.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.77 

. 
 26 05 33 13-1431 EA 3/4" Aluminum Bushing Set With Locknut ............................................................................................................................. 15.35 4.79 

    For Work In Restricted Working Space, Add  3.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-1432 EA 1" Aluminum Bushing Set With Locknut ................................................................................................................................ 15.29 5.91 

    For Work In Restricted Working Space, Add  4.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 

. 
 26 05 33 13-1433 EA 1-1/4" Aluminum Bushing Set With Locknut .......................................................................................................................... 17.20 6.64 

    For Work In Restricted Working Space, Add  4.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-1434 EA 1-1/2" Aluminum Bushing Set With Locknut .......................................................................................................................... 21.06 8.11 

    For Work In Restricted Working Space, Add  6.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-1435 EA 2" Aluminum Bushing Set With Locknut ................................................................................................................................ 25.71 9.78 

    For Work In Restricted Working Space, Add  7.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.33 

. 
 26 05 33 13-1436 EA 2-1/2" Aluminum Bushing Set With Locknut .......................................................................................................................... 31.65 11.63 

    For Work In Restricted Working Space, Add  8.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.72 

. 
 26 05 33 13-1437 EA 3" Aluminum Bushing Set With Locknut ................................................................................................................................ 37.05 13.28 

    For Work In Restricted Working Space, Add  9.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.96 

. 
 26 05 33 13-1438 EA 3-1/2" Aluminum Bushing Set With Locknut .......................................................................................................................... 40.06 14.39 

    For Work In Restricted Working Space, Add  10.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.79 

. 
 26 05 33 13-1439 EA 4" Aluminum Bushing Set With Locknut ................................................................................................................................ 43.65 15.50 

    For Work In Restricted Working Space, Add  11.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.63 
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. 
 26 05 33 13-1440 EA 5" Aluminum Bushing Set With Locknut ................................................................................................................................ 57.79 20.66 

    For Work In Restricted Working Space, Add  15.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.50 

. 
 26 05 33 13-1441 EA 6" Aluminum Bushing Set With Locknut ................................................................................................................................ 85.91 30.99 

    For Work In Restricted Working Space, Add  23.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.25 

XXXXXXX 
. 
 26 05 33 13-1442  Schedule 40 Polyvinyl Chloride (PVC) Conduit (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-1443  Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings (26 05 33 13-

1442) 
Note: Includes field bend conduit up to 1". 

. 

. 
 26 05 33 13-1444 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ..................................................................................4.17 1.42 

    For Schedule 60, Add  0.33 
    For Schedule 80, Add  0.57 

. 
 26 05 33 13-1445 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ..................................................................................4.74 1.56 

    For Schedule 60, Add  0.41 
    For Schedule 80, Add  0.68 

. 
 26 05 33 13-1446 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .....................................................................................5.80 1.81 

    For Schedule 60, Add  0.54 
    For Schedule 80, Add  0.89 

. 
 26 05 33 13-1447 LF 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ...............................................................................6.86 2.07 

    For Schedule 60, Add  0.68 
    For Schedule 80, Add  1.10 

. 
 26 05 33 13-1448 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ...............................................................................8.06 2.42 

    For Schedule 60, Add  0.80 
    For Schedule 80, Add  1.31 

. 
 26 05 33 13-1449 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .....................................................................................9.56 2.78 

    For Schedule 60, Add  1.01 
    For Schedule 80, Add  1.62 

. 
 26 05 33 13-1450 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ............................................................................. 12.44 3.29 

    For Schedule 60, Add  1.46 
    For Schedule 80, Add  2.30 

. 
 26 05 33 13-1451 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ................................................................................... 14.54 3.81 

    For Schedule 60, Add  1.73 
    For Schedule 80, Add  2.71 

. 
 26 05 33 13-1452 LF 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ............................................................................. 17.65 4.50 

    For Schedule 60, Add  2.16 
    For Schedule 80, Add  3.37 

. 
 26 05 33 13-1453 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ................................................................................... 20.90 5.54 

    For Schedule 60, Add  2.45 
    For Schedule 80, Add  3.85 

. 
 26 05 33 13-1454 LF 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ................................................................................... 29.75 7.80 

    For Schedule 60, Add  3.54 
    For Schedule 80, Add  5.54 

. 
 26 05 33 13-1455 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ................................................................................... 39.54 10.39 

    For Schedule 60, Add  4.69 
    For Schedule 80, Add  7.34 

XXXXXXX 
. 
 26 05 33 13-1456  Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbows (26 05 33 13-1442) 

See CSI section 26 05 33 13-2234 for conduit field bending. 
. 
. 

 26 05 33 13-1457 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow ................................................................................. 18.37 6.92 
See CSI section 26 05 33 13-2234 for conduit field bending. 

    For Schedule 60, Add  1.13 
    For Schedule 80, Add  2.10 

. 
 26 05 33 13-1458 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow ................................................................................. 20.31 7.62 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.27 
    For Schedule 80, Add  2.35 

. 
 26 05 33 13-1459 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 23.61 8.66 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.57 
    For Schedule 80, Add  2.85 

. 
 26 05 33 13-1460 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 30.56 11.08 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.10 
    For Schedule 80, Add  3.77 

. 
 26 05 33 13-1461 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 38.51 13.86 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.70 
    For Schedule 80, Add  4.82 

. 
 26 05 33 13-1462 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 48.64 17.32 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  3.50 
    For Schedule 80, Add  6.20 

. 
 26 05 33 13-1463 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 61.42 20.78 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  4.96 
    For Schedule 80, Add  8.51 

. 
 26 05 33 13-1464 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 76.10 24.25 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  6.90 
    For Schedule 80, Add  11.48 
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. 
 26 05 33 13-1465 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 95.14 29.44 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  9.07 
    For Schedule 80, Add  14.90 

. 
 26 05 33 13-1466 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 114.31 34.64 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  11.26 
    For Schedule 80, Add  18.36 

. 
 26 05 33 13-1467 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 157.04 43.30 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  17.61 
    For Schedule 80, Add  27.90 

. 
 26 05 33 13-1468 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 192.12 51.96 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  22.05 
    For Schedule 80, Add  34.77 

XXXXXXX 
. 
 26 05 33 13-1469  Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbows (26 05 33 13-1442) 

See CSI section 26 05 33 13-2234 for conduit field bending. 
. 
. 

 26 05 33 13-1470 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow ................................................................................. 18.37 6.92 
See CSI section 26 05 33 13-2234 for conduit field bending. 

    For Schedule 60, Add  1.13 
    For Schedule 80, Add  2.10 

. 
 26 05 33 13-1471 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow ................................................................................. 20.23 7.62 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.25 
    For Schedule 80, Add  2.32 

. 
 26 05 33 13-1472 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 23.51 8.66 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.55 
    For Schedule 80, Add  2.82 

. 
 26 05 33 13-1473 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 30.25 11.08 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.02 
    For Schedule 80, Add  3.66 

. 
 26 05 33 13-1474 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 37.82 13.86 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.53 
    For Schedule 80, Add  4.58 

. 
 26 05 33 13-1475 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 48.27 17.32 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  3.41 
    For Schedule 80, Add  6.07 

. 
 26 05 33 13-1476 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 60.73 20.78 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  4.79 
    For Schedule 80, Add  8.27 

. 
 26 05 33 13-1477 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 75.23 24.25 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  6.68 
    For Schedule 80, Add  11.18 

. 
 26 05 33 13-1478 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .............................................................................. 92.68 29.44 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  8.45 
    For Schedule 80, Add  14.04 

. 
 26 05 33 13-1479 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 112.20 34.64 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  10.73 
    For Schedule 80, Add  17.62 

. 
 26 05 33 13-1480 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 154.31 43.30 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  16.93 
    For Schedule 80, Add  26.95 

. 
 26 05 33 13-1481 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 183.98 51.96 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  20.02 
    For Schedule 80, Add  31.92 

XXXXXXX 
. 
 26 05 33 13-1482  Polyvinyl Chloride (PVC) Conduit Female Adapters (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1483 EA 1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................ 12.62 4.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.64 

. 
 26 05 33 13-1484 EA 3/4" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................ 14.52 5.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 
. 

 26 05 33 13-1485 EA 1" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 16.49 6.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1486 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Female Adapter ..................................................................................................... 18.57 6.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 05 33 13-1487 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter ..................................................................................................... 23.00 8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.49 

. 
 26 05 33 13-1488 EA 2" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 27.91 10.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.79 
. 

 26 05 33 13-1489 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter ..................................................................................................... 38.21 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.39 
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. 
 26 05 33 13-1490 EA 3" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 48.16 17.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.99 
. 

 26 05 33 13-1491 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter ..................................................................................................... 62.46 22.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.89 

. 
 26 05 33 13-1492 EA 4" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 75.72 27.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.78 
. 

 26 05 33 13-1493 EA 5" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 99.60 34.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.98 

. 
 26 05 33 13-1494 EA 6" Polyvinyl Chloride (PVC) Conduit Female Adapter ......................................................................................................... 123.93 43.30 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.47 

XXXXXXX 
. 
 26 05 33 13-1495  Polyvinyl Chloride (PVC) Conduit Bell Ends And Plug (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1496 EA 1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ..................................................................................................... 14.36 4.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.12 

. 
 26 05 33 13-1497 EA 3/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ..................................................................................................... 16.38 4.85 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.64 
. 

 26 05 33 13-1498 EA 1" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 18.41 5.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 

. 
 26 05 33 13-1499 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 21.84 6.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 
. 

 26 05 33 13-1500 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 24.34 6.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 

. 
 26 05 33 13-1501 EA 2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 29.14 7.97 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.98 
. 

 26 05 33 13-1502 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 32.62 9.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.76 

. 
 26 05 33 13-1503 EA 3" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 36.97 10.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.79 
. 

 26 05 33 13-1504 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 43.76 12.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 

. 
 26 05 33 13-1505 EA 4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 48.37 13.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.39 
. 

 26 05 33 13-1506 EA 5" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 60.68 15.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.69 

. 
 26 05 33 13-1507 EA 6" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 68.19 17.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.99 

XXXXXXX 
. 
 26 05 33 13-1508  Polyvinyl Chloride (PVC) Conduit Terminal Adapters (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1509 EA 1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ............................................................................................. 13.72  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.00 

. 
 26 05 33 13-1510 EA 3/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ............................................................................................. 16.63  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.79 
. 

 26 05 33 13-1511 EA 1" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 18.53  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.32 

. 
 26 05 33 13-1512 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 20.80  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.93 
. 

 26 05 33 13-1513 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 22.83 8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.49 

. 
 26 05 33 13-1514 EA 2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 27.68 10.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.79 
. 

 26 05 33 13-1515 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 37.74 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.39 

. 
 26 05 33 13-1516 EA 3" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 47.51 17.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.99 
. 

 26 05 33 13-1517 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 61.63 22.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.89 

. 
 26 05 33 13-1518 EA 4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 74.86 27.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.78 
. 

 26 05 33 13-1519 EA 5" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 97.92 34.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.98 

. 
 26 05 33 13-1520 EA 6" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .............................................................................................. 121.91 43.30 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.47 

XXXXXXX 
. 
 26 05 33 13-1521  Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body 

With Cover (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1522 EA 1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................... 39.18 13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.39 

. 
 26 05 33 13-1523 EA 3/4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................... 45.39 15.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.69 
. 

 26 05 33 13-1524 EA 1" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ...................................................... 50.41 17.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.99 

. 
 26 05 33 13-1525 EA 1-1/4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................ 62.11 20.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.59 
. 

 26 05 33 13-1526 EA 1-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................ 76.82 25.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.48 

. 
 26 05 33 13-1527 EA 2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ...................................................... 99.00 31.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.38 
. 

 26 05 33 13-1528 EA 2-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .............................................. 165.68 34.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.98 
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. 
 26 05 33 13-1529 EA 3" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .................................................... 177.09 38.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.58 
. 

 26 05 33 13-1530 EA 3-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .............................................. 192.81 43.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.47 

. 
 26 05 33 13-1531 EA 4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .................................................... 215.64 50.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.67 

XXXXXXX 
. 
 26 05 33 13-1532  Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover (26 05 33 

13-1442) 
. 
. 

 26 05 33 13-1533 EA 1/2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ....................................................................... 52.16 18.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

. 
 26 05 33 13-1534 EA 3/4" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ....................................................................... 58.30 20.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 
. 

 26 05 33 13-1535 EA 1" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .......................................................................... 63.09 22.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.61 

. 
 26 05 33 13-1536 EA 1-1/4" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .................................................................... 78.56 25.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.37 
. 

 26 05 33 13-1537 EA 1-1/2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .................................................................... 94.91 31.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.52 

. 
 26 05 33 13-1538 EA 2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ........................................................................ 116.37 36.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.68 

XXXXXXX 
. 
 26 05 33 13-1539  Polyvinyl Chloride (PVC) Conduit Expansion Joint (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1540 EA 1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ........................................................................................................ 82.11 17.32 
. 

 26 05 33 13-1541 EA 3/4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ........................................................................................................ 91.75 20.78 
. 

 26 05 33 13-1542 EA 1" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 101.97 24.25 
. 

 26 05 33 13-1543 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 111.61 27.71 
. 

 26 05 33 13-1544 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 121.02 31.17 
. 

 26 05 33 13-1545 EA 2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 132.28 34.64 
. 

 26 05 33 13-1546 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 161.36 39.83 
. 

 26 05 33 13-1547 EA 3" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 192.73 45.03 
. 

 26 05 33 13-1548 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 225.44 51.96 
. 

 26 05 33 13-1549 EA 4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 267.94 60.62 
. 

 26 05 33 13-1550 EA 5" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 352.72 72.74 
. 

 26 05 33 13-1551 EA 6" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 463.36 93.52 

XXXXXXX 
. 
 26 05 33 13-1552  Polyvinyl Chloride (PVC) Conduit End Caps (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1553 EA 1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................... 10.70 3.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.60 

. 
 26 05 33 13-1554 EA 3/4" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................... 12.66 4.16 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.12 
. 

 26 05 33 13-1555 EA 1" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 14.58 4.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.64 

. 
 26 05 33 13-1556 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 17.38 5.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 
. 

 26 05 33 13-1557 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 20.22 6.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1558 EA 2" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 23.79 6.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 05 33 13-1559 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 33.65 7.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.98 

. 
 26 05 33 13-1560 EA 3" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 36.90 9.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.76 
. 

 26 05 33 13-1561 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 46.91 10.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.53 

. 
 26 05 33 13-1562 EA 4" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 56.52 10.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.06 
. 

 26 05 33 13-1563 EA 5" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 65.60 12.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 

. 
 26 05 33 13-1564 EA 6" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 82.74 13.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.39 

XXXXXXX 
. 
 26 05 33 13-1565  Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Bodies 

With Cover (Smart Pathways) (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1566 EA 2" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways EZLB200) .......... 103.95 31.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.38 

. 
 26 05 33 13-1567 EA 3/4" To 1-1/4" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways 

KBLB121) .......................................................................................................................................................................... 104.48 20.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.59 

. 
 26 05 33 13-1568 EA 1-1/2" To 2-1/2" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart 

Pathways KBLB251) .......................................................................................................................................................... 247.59 34.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.98 

. 
 26 05 33 13-1569 EA 3" To 4" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways 

KBLB401) .......................................................................................................................................................................... 475.87 50.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.67 

XXXXXXX 
. 
 26 05 33 13-1570  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-0058) 

Note: Exposed installation. Excludes supporting strap, hanger and fastening. 
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. 

. 
 26 05 33 13-1571  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1572 LF 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ...................................................................................6.23 1.42 
. 

 26 05 33 13-1573 LF 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ...................................................................................6.92 1.56 
. 

 26 05 33 13-1574 LF 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ......................................................................................7.74 1.80 
. 

 26 05 33 13-1575 LF 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................8.56 2.07 
. 

 26 05 33 13-1576 LF 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................9.70 2.42 
. 

 26 05 33 13-1577 LF 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .................................................................................... 10.66 2.78 
. 

 26 05 33 13-1578 LF 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .............................................................................. 12.71 3.29 
. 

 26 05 33 13-1579 LF 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .................................................................................... 14.90 3.81 
. 

 26 05 33 13-1580 LF 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .............................................................................. 17.29 4.50 
. 

 26 05 33 13-1581 LF 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .................................................................................... 20.57 5.54 
. 

 26 05 33 13-1582 LF 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .................................................................................... 27.87 7.80 
. 

 26 05 33 13-1583 LF 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit .................................................................................... 36.47 10.39 

XXXXXXX 
. 
 26 05 33 13-1584  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1585 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows .......... 66.88 6.92 
    For 24" Radius, Add  4.58 
    For 36" Radius, Add  6.69 
    For 48" Radius, Add  8.79 

. 
 26 05 33 13-1586 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows .......... 74.54 7.62 

    For 24" Radius, Add  5.11 
    For 36" Radius, Add  7.45 
    For 48" Radius, Add  9.79 

. 
 26 05 33 13-1587 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ............. 77.69 8.66 

    For 24" Radius, Add  5.29 
    For 36" Radius, Add  7.77 
    For 48" Radius, Add  10.25 

. 
 26 05 33 13-1588 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 84.31 11.08 
    For 24" Radius, Add  5.63 
    For 36" Radius, Add  8.43 
    For 48" Radius, Add  11.23 

. 
 26 05 33 13-1589 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 91.80 13.86 
    For 24" Radius, Add  6.02 
    For 36" Radius, Add  9.18 
    For 48" Radius, Add  12.34 

. 
 26 05 33 13-1590 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 108.34 17.32 

    For 24" Radius, Add  7.04 
    For 36" Radius, Add  10.83 
    For 48" Radius, Add  14.63 

. 
 26 05 33 13-1591 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 129.81 20.78 
    For 24" Radius, Add  8.44 
    For 36" Radius, Add  12.98 
    For 48" Radius, Add  17.53 

. 
 26 05 33 13-1592 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 154.04 24.25 

    For 24" Radius, Add  10.04 
    For 36" Radius, Add  15.40 
    For 48" Radius, Add  20.77 

. 
 26 05 33 13-1593 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 178.70 29.44 
    For 24" Radius, Add  11.56 
    For 36" Radius, Add  17.87 
    For 48" Radius, Add  24.18 

. 
 26 05 33 13-1594 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 203.38 34.64 

    For 24" Radius, Add  13.09 
    For 36" Radius, Add  20.34 
    For 48" Radius, Add  27.59 

. 
 26 05 33 13-1595 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 254.21 43.30 

    For 24" Radius, Add  16.36 
    For 36" Radius, Add  25.42 
    For 48" Radius, Add  34.48 

. 
 26 05 33 13-1596 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 312.37 51.96 

    For 24" Radius, Add  20.18 
    For 36" Radius, Add  31.24 
    For 48" Radius, Add  42.29 

XXXXXXX 
. 
 26 05 33 13-1597  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1598 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows .......... 57.96 6.92 
    For 24" Radius, Add  3.91 
    For 36" Radius, Add  5.80 
    For 48" Radius, Add  7.68 

. 
 26 05 33 13-1599 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows .......... 64.55 7.62 

    For 24" Radius, Add  4.37 
    For 36" Radius, Add  6.46 
    For 48" Radius, Add  8.55 
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. 
 26 05 33 13-1600 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ............. 67.60 8.66 

    For 24" Radius, Add  4.53 
    For 36" Radius, Add  6.76 
    For 48" Radius, Add  8.99 

. 
 26 05 33 13-1601 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 74.12 11.08 
    For 24" Radius, Add  4.87 
    For 36" Radius, Add  7.41 
    For 48" Radius, Add  9.96 

. 
 26 05 33 13-1602 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 81.51 13.86 
    For 24" Radius, Add  5.25 
    For 36" Radius, Add  8.15 
    For 48" Radius, Add  11.05 

. 
 26 05 33 13-1603 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ............. 96.64 17.32 

    For 24" Radius, Add  6.17 
    For 36" Radius, Add  9.66 
    For 48" Radius, Add  13.16 

. 
 26 05 33 13-1604 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 115.80 20.78 
    For 24" Radius, Add  7.39 
    For 36" Radius, Add  11.58 
    For 48" Radius, Add  15.77 

. 
 26 05 33 13-1605 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 137.23 24.25 

    For 24" Radius, Add  8.78 
    For 36" Radius, Add  13.72 
    For 48" Radius, Add  18.67 

. 
 26 05 33 13-1606 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 159.78 29.44 
    For 24" Radius, Add  10.14 
    For 36" Radius, Add  15.98 
    For 48" Radius, Add  21.81 

. 
 26 05 33 13-1607 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 182.36 34.64 

    For 24" Radius, Add  11.51 
    For 36" Radius, Add  18.24 
    For 48" Radius, Add  24.96 

. 
 26 05 33 13-1608 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 227.94 43.30 

    For 24" Radius, Add  14.39 
    For 36" Radius, Add  22.79 
    For 48" Radius, Add  31.20 

. 
 26 05 33 13-1609 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 279.52 51.96 

    For 24" Radius, Add  17.72 
    For 36" Radius, Add  27.95 
    For 48" Radius, Add  38.19 

XXXXXXX 
. 
 26 05 33 13-1610  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1611 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows .......... 53.75 6.23 
    For 24" Radius, Add  3.64 
    For 36" Radius, Add  5.38 
    For 48" Radius, Add  7.11 

. 
 26 05 33 13-1612 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows .......... 59.88 6.85 

    For 24" Radius, Add  4.06 
    For 36" Radius, Add  5.99 
    For 48" Radius, Add  7.91 

. 
 26 05 33 13-1613 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ............. 62.64 7.80 

    For 24" Radius, Add  4.21 
    For 36" Radius, Add  6.26 
    For 48" Radius, Add  8.32 

. 
 26 05 33 13-1614 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 68.52 9.98 
    For 24" Radius, Add  4.52 
    For 36" Radius, Add  6.85 
    For 48" Radius, Add  9.19 

. 
 26 05 33 13-1615 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 75.18 12.47 
    For 24" Radius, Add  4.86 
    For 36" Radius, Add  7.52 
    For 48" Radius, Add  10.18 

. 
 26 05 33 13-1616 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ............. 89.05 15.59 

    For 24" Radius, Add  5.70 
    For 36" Radius, Add  8.91 
    For 48" Radius, Add  12.11 

. 
 26 05 33 13-1617 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 106.72 18.71 
    For 24" Radius, Add  6.83 
    For 36" Radius, Add  10.67 
    For 48" Radius, Add  14.51 

. 
 26 05 33 13-1618 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 126.49 21.83 

    For 24" Radius, Add  8.12 
    For 36" Radius, Add  12.65 
    For 48" Radius, Add  17.18 
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. 
 26 05 33 13-1619 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 147.18 26.49 
    For 24" Radius, Add  9.38 
    For 36" Radius, Add  14.72 
    For 48" Radius, Add  20.05 

. 
 26 05 33 13-1620 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 167.86 31.17 

    For 24" Radius, Add  10.64 
    For 36" Radius, Add  16.79 
    For 48" Radius, Add  22.93 

. 
 26 05 33 13-1621 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 209.82 38.97 

    For 24" Radius, Add  13.30 
    For 36" Radius, Add  20.98 
    For 48" Radius, Add  28.66 

. 
 26 05 33 13-1622 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 257.40 46.77 

    For 24" Radius, Add  16.38 
    For 36" Radius, Add  25.74 
    For 48" Radius, Add  35.10 

XXXXXXX 
. 
 26 05 33 13-1623  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1624 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 
Elbows ................................................................................................................................................................................. 51.28 6.23 

    For 24" Radius, Add  3.46 
    For 36" Radius, Add  5.13 
    For 48" Radius, Add  6.80 

. 
 26 05 33 13-1625 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 57.10 6.85 
    For 24" Radius, Add  3.85 
    For 36" Radius, Add  5.71 
    For 48" Radius, Add  7.57 

. 
 26 05 33 13-1626 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 59.84 7.80 
    For 24" Radius, Add  4.00 
    For 36" Radius, Add  5.98 
    For 48" Radius, Add  7.97 

. 
 26 05 33 13-1627 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 65.69 9.98 
    For 24" Radius, Add  4.30 
    For 36" Radius, Add  6.57 
    For 48" Radius, Add  8.83 

. 
 26 05 33 13-1628 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 72.33 12.47 
    For 24" Radius, Add  4.65 
    For 36" Radius, Add  7.23 
    For 48" Radius, Add  9.82 

. 
 26 05 33 13-1629 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 85.80 15.59 
    For 24" Radius, Add  5.46 
    For 36" Radius, Add  8.58 
    For 48" Radius, Add  11.70 

. 
 26 05 33 13-1630 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 102.82 18.71 
    For 24" Radius, Add  6.54 
    For 36" Radius, Add  10.28 
    For 48" Radius, Add  14.02 

. 
 26 05 33 13-1631 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 121.81 21.83 
    For 24" Radius, Add  7.77 
    For 36" Radius, Add  12.18 
    For 48" Radius, Add  16.59 

. 
 26 05 33 13-1632 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 141.92 26.49 
    For 24" Radius, Add  8.99 
    For 36" Radius, Add  14.19 
    For 48" Radius, Add  19.40 

. 
 26 05 33 13-1633 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 162.02 31.17 
    For 24" Radius, Add  10.20 
    For 36" Radius, Add  16.20 
    For 48" Radius, Add  22.20 

. 
 26 05 33 13-1634 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 202.52 38.97 
    For 24" Radius, Add  12.75 
    For 36" Radius, Add  20.25 
    For 48" Radius, Add  27.75 

. 
 26 05 33 13-1635 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 248.28 46.77 
    For 24" Radius, Add  15.70 
    For 36" Radius, Add  24.83 
    For 48" Radius, Add  33.96 

XXXXXXX 
. 
 26 05 33 13-1636  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double 

Bell Couplings (26 05 33 13-1570) 
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. 

. 
 26 05 33 13-1637 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling .............................................. 32.65 4.85 

. 
 26 05 33 13-1638 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling .............................................. 36.73 5.54 

. 
 26 05 33 13-1639 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 38.69 6.23 

. 
 26 05 33 13-1640 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 40.62 6.92 

. 
 26 05 33 13-1641 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 45.40 8.66 

. 
 26 05 33 13-1642 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 54.28 10.39 

. 
 26 05 33 13-1643 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 68.70 13.86 

. 
 26 05 33 13-1644 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 84.17 17.32 

. 
 26 05 33 13-1645 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ......................................... 102.27 22.52 

. 
 26 05 33 13-1646 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 120.36 27.71 

. 
 26 05 33 13-1647 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 150.46 34.64 

. 
 26 05 33 13-1648 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 188.04 43.30 

XXXXXXX 
. 
 26 05 33 13-1649  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius 

Double Bell Couplings (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1650 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling .................................. 23.71 4.85 
. 

 26 05 33 13-1651 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling .................................. 26.72 5.54 
. 

 26 05 33 13-1652 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 28.59 6.23 
. 

 26 05 33 13-1653 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 30.46 6.92 
. 

 26 05 33 13-1654 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 34.91 8.66 
. 

 26 05 33 13-1655 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 39.33 10.39 
. 

 26 05 33 13-1656 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 50.66 13.86 
. 

 26 05 33 13-1657 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 62.53 17.32 
. 

 26 05 33 13-1658 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 77.92 22.52 
. 

 26 05 33 13-1659 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 93.31 27.71 
. 

 26 05 33 13-1660 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 116.67 34.64 
. 

 26 05 33 13-1661 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 145.80 43.30 

XXXXXXX 
. 
 26 05 33 13-1662  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve 

Couplings (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1663 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 26.52 3.99 
. 

 26 05 33 13-1664 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 29.86 5.54 
. 

 26 05 33 13-1665 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ......................................................... 31.76 6.23 
. 

 26 05 33 13-1666 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 33.59 6.92 
. 

 26 05 33 13-1667 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 38.28 8.66 
. 

 26 05 33 13-1668 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ......................................................... 45.79 10.39 
. 

 26 05 33 13-1669 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 58.40 13.86 
. 

 26 05 33 13-1670 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ......................................................... 71.81 17.32 
. 

 26 05 33 13-1671 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 88.36 22.52 
. 

 26 05 33 13-1672 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ....................................................... 104.91 27.71 
. 

 26 05 33 13-1673 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ....................................................... 131.13 34.64 
. 

 26 05 33 13-1674 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ....................................................... 163.92 43.30 

XXXXXXX 
. 
 26 05 33 13-1675  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 

Expansion Joints (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1676 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ...................................................... 59.16 17.32 
. 

 26 05 33 13-1677 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ...................................................... 69.55 20.78 
. 

 26 05 33 13-1678 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ......................................................... 78.41 24.25 
. 

 26 05 33 13-1679 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................... 87.18 27.71 
. 

 26 05 33 13-1680 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................... 96.25 31.17 
. 

 26 05 33 13-1681 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 108.40 34.64 
. 

 26 05 33 13-1682 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 125.75 39.83 
. 

 26 05 33 13-1683 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 143.96 45.03 
. 

 26 05 33 13-1684 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 165.22 51.96 
. 

 26 05 33 13-1685 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 190.78 60.62 
. 

 26 05 33 13-1686 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 222.24 69.27 
. 

 26 05 33 13-1687 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 256.15 77.94 

XXXXXXX 
. 
 26 05 33 13-1688  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion Joints (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1689 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint .......................................... 65.60 17.32 
. 

 26 05 33 13-1690 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint .......................................... 76.78 20.78 
. 

 26 05 33 13-1691 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ............................................. 85.67 24.25 
. 

 26 05 33 13-1692 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ....................................... 94.51 27.71 
. 

 26 05 33 13-1693 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 103.65 31.17 
. 

 26 05 33 13-1694 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 116.85 34.64 
. 

 26 05 33 13-1695 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 135.89 39.83 
. 

 26 05 33 13-1696 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 156.13 45.03 
. 

 26 05 33 13-1697 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 178.91 51.96 
. 

 26 05 33 13-1698 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 206.00 60.62 
. 

 26 05 33 13-1699 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 241.31 69.27 
. 

 26 05 33 13-1700 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 279.99 77.94 

XXXXXXX 
. 
 26 05 33 13-1701  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapters 

(26 05 33 13-1570) 
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. 

. 
 26 05 33 13-1702 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................... 65.16 4.85 

. 
 26 05 33 13-1703 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................... 72.77 5.54 

. 
 26 05 33 13-1704 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ...................................................................... 76.31 6.23 

. 
 26 05 33 13-1705 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................ 79.93 6.92 

. 
 26 05 33 13-1706 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................ 85.23 8.66 

. 
 26 05 33 13-1707 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ...................................................................... 95.62 10.39 

. 
 26 05 33 13-1708 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 118.22 13.86 

. 
 26 05 33 13-1709 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 143.53 17.32 

. 
 26 05 33 13-1710 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 169.06 22.52 

. 
 26 05 33 13-1711 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 194.57 27.71 

. 
 26 05 33 13-1712 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 243.28 34.64 

. 
 26 05 33 13-1713 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 302.87 43.30 

XXXXXXX 
. 
 26 05 33 13-1714  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion/Deflection Joints (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1715 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ......................... 76.80 17.32 
. 

 26 05 33 13-1716 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ......................... 89.19 20.78 
. 

 26 05 33 13-1717 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 106.61 24.25 
. 

 26 05 33 13-1718 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 131.28 27.71 
. 

 26 05 33 13-1719 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 162.95 31.17 
. 

 26 05 33 13-1720 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 212.59 34.64 
. 

 26 05 33 13-1721 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 297.84 39.83 
. 

 26 05 33 13-1722 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 358.40 45.03 
. 

 26 05 33 13-1723 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 432.23 51.96 
. 

 26 05 33 13-1724 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 510.38 60.62 
. 

 26 05 33 13-1725 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 599.43 69.27 
. 

 26 05 33 13-1726 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 918.46 77.94 

XXXXXXX 
. 
 26 05 33 13-1727  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or 

LL, Two Hub Conduit Body And Cover (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1728 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................... 64.30 13.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.39 
. 

 26 05 33 13-1729 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................... 74.34 15.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.69 
. 

 26 05 33 13-1730 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................... 97.22 17.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.99 
. 

 26 05 33 13-1731 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 118.57 20.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.59 
. 

 26 05 33 13-1732 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 150.58 25.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.48 
. 

 26 05 33 13-1733 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 204.82 31.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.38 
. 

 26 05 33 13-1734 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 328.83 36.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.28 
. 

 26 05 33 13-1735 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 421.12 41.57 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.18 
. 

 26 05 33 13-1736 EA 3-1/2" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 505.84 48.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.37 
. 

 26 05 33 13-1737 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 590.57 55.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.57 
. 

 26 05 33 13-1738 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 695.12 62.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.76 
. 

 26 05 33 13-1739 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 787.77 69.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.96 

XXXXXXX 
. 
 26 05 33 13-1740  Explosion Proof Conduit Fittings (26 05 33 13-0058) 

Note: For use with Rigid Galvanized Steel (RGS), Electrical Metallic Tubing (EMT) and Intermediate Metal 
Conduit (IMC) conduit. 

. 

. 
 26 05 33 13-1741  Explosion Proof Malleable Iron Conduit Unions (26 05 33 13-1740) 
. 
. 

 26 05 33 13-1742 EA 1/2" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 37.75 7.69 
. 

 26 05 33 13-1743 EA 3/4" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 46.75 8.50 
. 

 26 05 33 13-1744 EA 1" Explosion Proof Malleable Iron Conduit Union .................................................................................................................. 74.63 11.33 
. 

 26 05 33 13-1745 EA 1-1/4" Explosion Proof Malleable Iron Conduit Union ........................................................................................................... 99.30 12.55 
. 

 26 05 33 13-1746 EA 1-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 125.04 15.38 
. 

 26 05 33 13-1747 EA 2" Explosion Proof Malleable Iron Conduit Union ................................................................................................................ 156.06 17.81 
. 

 26 05 33 13-1748 EA 2-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 237.82 25.45 
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. 
 26 05 33 13-1749 EA 3" Explosion Proof Malleable Iron Conduit Union ................................................................................................................ 302.71 30.29 

. 
 26 05 33 13-1750 EA 3-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 511.37 36.36 

. 
 26 05 33 13-1751 EA 4" Explosion Proof Malleable Iron Conduit Union ................................................................................................................ 540.72 46.45 

XXXXXXX 
. 
 26 05 33 13-1752  Explosion Proof Malleable Iron Conduit Bodies (26 05 33 13-1740) 
. 
. 

 26 05 33 13-1753 EA 1/2" Explosion Proof Malleable Iron Two Hub Conduit Body .............................................................................................. 134.33 24.28 
. 

 26 05 33 13-1754 EA 3/4" Explosion Proof Malleable Iron Two Hub Conduit Body .............................................................................................. 151.38 27.52 
. 

 26 05 33 13-1755 EA 1" Explosion Proof Malleable Iron Two Hub Conduit Conduit Body .................................................................................... 177.69 30.35 
. 

 26 05 33 13-1756 EA 1/2" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................ 150.90 30.35 
. 

 26 05 33 13-1757 EA 3/4" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................ 179.72 36.43 
. 

 26 05 33 13-1758 EA 1" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................... 213.01 41.68 

XXXXXXX 
. 
 26 05 33 13-1759  Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical (26 

05 33 13-1740) 
Note: Includes sealing gasket and lock nut. 

. 

. 
 26 05 33 13-1760 EA 1/2" x 1" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ......................................................... 111.06 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.17 
. 

 26 05 33 13-1761 EA 3/4" x 1" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ......................................................... 113.04 22.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.00 

. 
 26 05 33 13-1762 EA 1" x 1-1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 123.40 24.68 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.51 
. 

 26 05 33 13-1763 EA 1-1/4" x 2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 158.92 30.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.76 

. 
 26 05 33 13-1764 EA 1-1/2" x 2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 203.61 35.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.71 
. 

 26 05 33 13-1765 EA 2" x 2-1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 262.92 40.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.35 

. 
 26 05 33 13-1766 EA 2-1/2" x 3" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 373.58 60.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.44 
. 

 26 05 33 13-1767 EA 3" x 4" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................ 472.32 75.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.95 

. 
 26 05 33 13-1768 EA 3-1/2" x 4" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 672.62 83.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.71 
. 

 26 05 33 13-1769 EA 4" x 5" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................ 871.91 90.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.16 

XXXXXXX 
. 
 26 05 33 13-1770  Explosion Proof Flexible Conduit Couplings (26 05 33 13-1740) 
. 
. 

 26 05 33 13-1771 EA 1/2" x 12" Explosion Proof Flexible Conduit Coupling ......................................................................................................... 308.25 9.31 
. 

 26 05 33 13-1772 EA 3/4" x 15" Explosion Proof Flexible Conduit Coupling ......................................................................................................... 403.71 10.52 

XXXXXXX 
. 
 26 05 33 13-1773  Conduit Installed Below Grade (26 05 33 13-0057) 

Note: By direct burial In trench or in concrete slabs or duct banks. Includes warning tape for underground 
conduits. Excludes trenching, backfilling and concrete. 

. 

. 
 26 05 33 13-1774  Schedule 40 Polyvinyl Chloride (PVC) Conduit, Direct Burial (26 05 33 13-1773) 
. 
. 
 26 05 33 13-1775  Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct 

Burial (26 05 33 13-1774) 
Note: Includes field bend conduit up to 1". 

. 

. 
 26 05 33 13-1776 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................ 3.44  

    For Schedule 60, Add  0.30 
    For Schedule 80, Add  0.50 

. 
 26 05 33 13-1777 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................ 3.87  

    For Schedule 60, Add  0.36 
    For Schedule 80, Add  0.60 

. 
 26 05 33 13-1778 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 4.50  

    For Schedule 60, Add  0.48 
    For Schedule 80, Add  0.76 

. 
 26 05 33 13-1779 LF 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 5.14  

    For Schedule 60, Add  0.59 
    For Schedule 80, Add  0.93 

. 
 26 05 33 13-1780 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 5.68  

    For Schedule 60, Add  0.68 
    For Schedule 80, Add  1.07 

. 
 26 05 33 13-1781 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 6.54  

    For Schedule 60, Add  0.86 
    For Schedule 80, Add  1.31 

. 
 26 05 33 13-1782 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 8.32  

    For Schedule 60, Add  1.26 
    For Schedule 80, Add  1.88 

. 
 26 05 33 13-1783 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 9.34  

    For Schedule 60, Add  1.47 
    For Schedule 80, Add  2.19 

. 
 26 05 33 13-1784 LF 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ....................................................... 10.95  

    For Schedule 60, Add  1.83 
    For Schedule 80, Add  2.70 

. 
 26 05 33 13-1785 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................. 11.80  

    For Schedule 60, Add  2.00 
    For Schedule 80, Add  2.94 
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. 
 26 05 33 13-1786 LF 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................. 15.25  

    For Schedule 60, Add  2.82 
    For Schedule 80, Add  4.09 

. 
 26 05 33 13-1787 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................. 18.75  

    For Schedule 60, Add  3.65 
    For Schedule 80, Add  5.27 

XXXXXXX 
. 
 26 05 33 13-1788  Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbows, Direct 

Burial (26 05 33 13-1774) 
See CSI section 26 05 33 13-2234 for conduit field bending. 

. 

. 
 26 05 33 13-1789 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 22.69  

    For Schedule 60, Add  1.34 
    For Schedule 80, Add  2.53 

. 
 26 05 33 13-1790 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 27.24  

    For Schedule 60, Add  1.61 
    For Schedule 80, Add  3.04 

. 
 26 05 33 13-1791 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................... 32.28  

    For Schedule 60, Add  2.01 
    For Schedule 80, Add  3.72 

. 
 26 05 33 13-1792 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 37.49  

    For Schedule 60, Add  2.44 
    For Schedule 80, Add  4.46 

. 
 26 05 33 13-1793 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 42.84  

    For Schedule 60, Add  2.92 
    For Schedule 80, Add  5.25 

. 
 26 05 33 13-1794 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................... 48.64  

    For Schedule 60, Add  3.50 
    For Schedule 80, Add  6.20 

. 
 26 05 33 13-1795 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 57.09  

    For Schedule 60, Add  4.75 
    For Schedule 80, Add  8.07 

. 
 26 05 33 13-1796 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................... 67.44  

    For Schedule 60, Add  6.47 
    For Schedule 80, Add  10.61 

. 
 26 05 33 13-1797 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 82.16  

    For Schedule 60, Add  8.42 
    For Schedule 80, Add  13.60 

. 
 26 05 33 13-1798 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................... 96.98  

    For Schedule 60, Add  10.39 
    For Schedule 80, Add  16.63 

. 
 26 05 33 13-1799 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................. 126.74  

    For Schedule 60, Add  16.10 
    For Schedule 80, Add  24.87 

. 
 26 05 33 13-1800 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................. 148.82  

    For Schedule 60, Add  19.89 
    For Schedule 80, Add  30.44 

XXXXXXX 
. 
 26 05 33 13-1801  Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbows, Direct 

Burial (26 05 33 13-1774) 
See CSI section 26 05 33 13-2234 for conduit field bending. 

. 

. 
 26 05 33 13-1802 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 22.69  

    For Schedule 60, Add  1.34 
    For Schedule 80, Add  2.53 

. 
 26 05 33 13-1803 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 27.16  

    For Schedule 60, Add  1.59 
    For Schedule 80, Add  3.01 

. 
 26 05 33 13-1804 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................... 32.18  

    For Schedule 60, Add  1.98 
    For Schedule 80, Add  3.69 

. 
 26 05 33 13-1805 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 37.18  

    For Schedule 60, Add  2.37 
    For Schedule 80, Add  4.35 

. 
 26 05 33 13-1806 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 42.15  

    For Schedule 60, Add  2.74 
    For Schedule 80, Add  5.01 

. 
 26 05 33 13-1807 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................... 48.27  

    For Schedule 60, Add  3.41 
    For Schedule 80, Add  6.07 

. 
 26 05 33 13-1808 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 56.40  

    For Schedule 60, Add  4.57 
    For Schedule 80, Add  7.83 

. 
 26 05 33 13-1809 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................... 66.57  

    For Schedule 60, Add  6.25 
    For Schedule 80, Add  10.31 

. 
 26 05 33 13-1810 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 79.70  

    For Schedule 60, Add  7.80 
    For Schedule 80, Add  12.74 

. 
 26 05 33 13-1811 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................... 94.87  

    For Schedule 60, Add  9.86 
    For Schedule 80, Add  15.89 
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. 
 26 05 33 13-1812 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial............................................................. 124.01  

    For Schedule 60, Add  15.41 
    For Schedule 80, Add  23.92 

. 
 26 05 33 13-1813 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial............................................................. 140.68  

    For Schedule 60, Add  17.85 
    For Schedule 80, Add  27.59 

XXXXXXX 
. 
 26 05 33 13-1814  Polyvinyl Chloride (PVC) Conduit Female Adapters, Direct Burial (26 05 33 13-1774) 
. 
. 

 26 05 33 13-1815 EA 1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial .................................................................................. 12.62  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.64 

. 
 26 05 33 13-1816 EA 3/4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial .................................................................................. 14.52  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.16 
. 

 26 05 33 13-1817 EA 1" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 16.49  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-1818 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 18.57  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.20 
. 

 26 05 33 13-1819 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 20.41  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.72 

. 
 26 05 33 13-1820 EA 2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 22.71  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.23 
. 

 26 05 33 13-1821 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 26.95  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.01 

. 
 26 05 33 13-1822 EA 3" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 30.84  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.79 
. 

 26 05 33 13-1823 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 36.48  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 

. 
 26 05 33 13-1824 EA 4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 41.09  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.39 
. 

 26 05 33 13-1825 EA 5" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 51.97  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.69 

. 
 26 05 33 13-1826 EA 6" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 58.99  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.99 

XXXXXXX 
. 
 26 05 33 13-1827  Polyvinyl Chloride (PVC) Conduit Bell Ends And Plug, Direct Burial (26 05 33 13-

1774) 
. 
. 

 26 05 33 13-1828 EA 1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................... 14.36  
. 

 26 05 33 13-1829 EA 3/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................... 16.38  
. 

 26 05 33 13-1830 EA 1" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 18.41  
. 

 26 05 33 13-1831 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 23.57  
. 

 26 05 33 13-1832 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 26.07  
. 

 26 05 33 13-1833 EA 2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 29.14  
. 

 26 05 33 13-1834 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 32.62  
. 

 26 05 33 13-1835 EA 3" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 36.97  
. 

 26 05 33 13-1836 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 43.76  
. 

 26 05 33 13-1837 EA 4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 48.37  
. 

 26 05 33 13-1838 EA 5" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 60.68  
. 

 26 05 33 13-1839 EA 6" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 68.19  

XXXXXXX 
. 
 26 05 33 13-1840  Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial (26 05 

33 13-1774) 
. 
. 

 26 05 33 13-1841 EA 1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ...................................................................... 12.53  
. 

 26 05 33 13-1842 EA 3/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ...................................................................... 14.52  
. 

 26 05 33 13-1843 EA 1" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ......................................................................... 16.39  
. 

 26 05 33 13-1844 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ................................................................... 18.37  
. 

 26 05 33 13-1845 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 20.24  
. 

 26 05 33 13-1846 EA 2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial ........................................................................... 22.48  
. 

 26 05 33 13-1847 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 26.48  
. 

 26 05 33 13-1848 EA 3" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial ........................................................................... 30.19  
. 

 26 05 33 13-1849 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 35.65  
. 

 26 05 33 13-1850 EA 4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial ........................................................................... 40.23  
. 

 26 05 33 13-1851 EA 5" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial ........................................................................... 50.29  
. 

 26 05 33 13-1852 EA 6" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial ........................................................................... 56.97  

XXXXXXX 
. 
 26 05 33 13-1853  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit, Direct Burial (26 05 33 13-1773) 
Note: 40 mil Polyvinyl Chloride (PVC) coated, 2 mil urethane lined (Ocal Blue, Crouse-Hinds, Appleton or O-
Z/Gedney). 

. 

. 
 26 05 33 13-1854  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit, Direct Burial (26 05 33 13-1853) 
Note: Includes field bending for conduit up to 1". 

. 

. 
 26 05 33 13-1855 LF 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ..................... 10.69 1.94 

    For >250 To 500, Deduct  -0.41 
    For >500 To 1,000, Deduct  -0.67 
    For >1,000, Deduct  -0.94 

. 
 26 05 33 13-1856 LF 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ..................... 12.04 2.40 

    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.76 
    For >1,000, Deduct  -1.07 
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. 
 26 05 33 13-1857 LF 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ........................ 14.87 2.68 

    For >250 To 500, Deduct  -0.58 
    For >500 To 1,000, Deduct  -0.95 
    For >1,000, Deduct  -1.33 

. 
 26 05 33 13-1858 LF 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................. 18.05 3.60 

    For >250 To 500, Deduct  -0.72 
    For >500 To 1,000, Deduct  -1.17 
    For >1,000, Deduct  -1.62 

. 
 26 05 33 13-1859 LF 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................. 21.28 4.06 

    For >250 To 500, Deduct  -0.86 
    For >500 To 1,000, Deduct  -1.39 
    For >1,000, Deduct  -1.92 

. 
 26 05 33 13-1860 LF 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ........................ 27.05 4.42 

    For >250 To 500, Deduct  -1.10 
    For >500 To 1,000, Deduct  -1.78 
    For >1,000, Deduct  -2.45 

. 
 26 05 33 13-1861 LF 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................. 39.45 6.64 

    For >250 To 500, Deduct  -1.63 
    For >500 To 1,000, Deduct  -2.61 
    For >1,000, Deduct  -3.60 

. 
 26 05 33 13-1862 LF 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ........................ 50.76 8.31 

    For >250 To 500, Deduct  -2.08 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000, Deduct  -4.61 

. 
 26 05 33 13-1863 LF 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................. 62.59 8.77 

    For >250 To 500, Deduct  -2.55 
    For >500 To 1,000, Deduct  -4.12 
    For >1,000, Deduct  -5.68 

. 
 26 05 33 13-1864 LF 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ........................ 74.27 9.69 

    For >250 To 500, Deduct  -3.02 
    For >500 To 1,000, Deduct  -4.88 
    For >1,000, Deduct  -6.74 

. 
 26 05 33 13-1865 LF 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ...................... 117.64 13.38 

    For >250 To 500, Deduct  -5.01 
    For >500 To 1,000, Deduct  -7.95 
    For >1,000, Deduct  -10.89 

. 
 26 05 33 13-1866 LF 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ...................... 157.44 17.52 

    For >250 To 500, Deduct  -6.77 
    For >500 To 1,000, Deduct  -10.70 
    For >1,000, Deduct  -14.64 

XXXXXXX 
. 
 26 05 33 13-1867  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Couplings, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1868 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................... 11.46 2.77 
. 

 26 05 33 13-1869 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................... 13.59 3.69 
. 

 26 05 33 13-1870 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ...................... 17.28 4.61 
. 

 26 05 33 13-1871 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................ 19.55 5.08 
. 

 26 05 33 13-1872 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................ 23.17 6.00 
. 

 26 05 33 13-1873 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ...................... 30.19 6.92 
. 

 26 05 33 13-1874 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................ 57.06 8.31 
. 

 26 05 33 13-1875 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ...................... 72.20 11.54 
. 

 26 05 33 13-1876 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................ 89.79 13.38 
. 

 26 05 33 13-1877 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial .................... 110.61 18.45 
. 

 26 05 33 13-1878 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial .................... 290.91 25.37 
. 

 26 05 33 13-1879 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial .................... 296.90 14.29 

XXXXXXX 
. 
 26 05 33 13-1880  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Standard Radius Elbows, Direct Burial (26 05 33 13-1853) 
Note: 90, 45, or 30 degree. 

. 

. 
 26 05 33 13-1881 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 43.82 11.54 
. 

 26 05 33 13-1882 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 50.15 14.29 

. 
 26 05 33 13-1883 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 59.77 17.52 
. 

 26 05 33 13-1884 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 70.95 20.29 

. 
 26 05 33 13-1885 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 83.44 23.06 
. 

 26 05 33 13-1886 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 102.82 25.37 

. 
 26 05 33 13-1887 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 161.78 31.83 
. 

 26 05 33 13-1888 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 243.52 43.35 

. 
 26 05 33 13-1889 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 303.54 48.89 
. 

 26 05 33 13-1890 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 344.81 63.65 

. 
 26 05 33 13-1891 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 731.71 103.78 
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. 
 26 05 33 13-1892 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,154.32 155.90 

XXXXXXX 
. 
 26 05 33 13-1893  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 12" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1894 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 108.70 17.52 

. 
 26 05 33 13-1895 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 122.03 20.29 
. 

 26 05 33 13-1896 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 139.36 23.06 

. 
 26 05 33 13-1897 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 167.35 25.37 
. 

 26 05 33 13-1898 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 234.82 31.83 

XXXXXXX 
. 
 26 05 33 13-1899  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 15" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1900 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 121.93 17.52 

. 
 26 05 33 13-1901 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 143.89 20.29 
. 

 26 05 33 13-1902 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 155.04 23.06 

. 
 26 05 33 13-1903 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 201.53 25.37 
. 

 26 05 33 13-1904 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 267.78 31.83 

. 
 26 05 33 13-1905 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 341.27 43.35 

XXXXXXX 
. 
 26 05 33 13-1906  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 18" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1907 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 137.75 17.52 

. 
 26 05 33 13-1908 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 155.28 20.29 
. 

 26 05 33 13-1909 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 175.15 23.06 

. 
 26 05 33 13-1910 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 212.87 25.37 
. 

 26 05 33 13-1911 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 305.65 31.83 

. 
 26 05 33 13-1912 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 385.74 43.35 
. 

 26 05 33 13-1913 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 489.77 48.89 

. 
 26 05 33 13-1914 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 547.69 63.65 

XXXXXXX 
. 
 26 05 33 13-1915  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 24" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1916 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 165.07 17.52 

. 
 26 05 33 13-1917 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 182.00 20.29 
. 

 26 05 33 13-1918 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 205.50 23.06 

. 
 26 05 33 13-1919 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 256.56 25.37 
. 

 26 05 33 13-1920 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 373.44 31.83 

. 
 26 05 33 13-1921 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 461.08 43.35 
. 

 26 05 33 13-1922 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 535.77 48.89 

. 
 26 05 33 13-1923 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 632.14 63.65 

XXXXXXX 
. 
 26 05 33 13-1924  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 30" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1925 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 186.34 17.52 

. 
 26 05 33 13-1926 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 206.89 20.29 
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. 
 26 05 33 13-1927 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 235.37 23.06 
. 

 26 05 33 13-1928 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 294.60 25.37 

. 
 26 05 33 13-1929 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 410.43 31.83 
. 

 26 05 33 13-1930 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 521.34 43.35 

. 
 26 05 33 13-1931 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 647.61 48.89 
. 

 26 05 33 13-1932 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 709.66 63.65 

. 
 26 05 33 13-1933 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,184.27 103.78 

XXXXXXX 
. 
 26 05 33 13-1934  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 36" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1935 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 214.14 17.52 

. 
 26 05 33 13-1936 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 236.94 20.29 
. 

 26 05 33 13-1937 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 268.11 23.06 

. 
 26 05 33 13-1938 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 336.79 25.37 
. 

 26 05 33 13-1939 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 472.06 31.83 

. 
 26 05 33 13-1940 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 598.12 43.35 
. 

 26 05 33 13-1941 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 703.65 48.89 

. 
 26 05 33 13-1942 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 809.74 63.65 
. 

 26 05 33 13-1943 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,254.41 103.78 

. 
 26 05 33 13-1944 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,708.52 155.90 

XXXXXXX 
. 
 26 05 33 13-1945  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 42" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1946 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 252.85 17.52 

. 
 26 05 33 13-1947 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 263.75 20.29 
. 

 26 05 33 13-1948 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 311.93 23.06 

. 
 26 05 33 13-1949 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 395.52 25.37 
. 

 26 05 33 13-1950 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 555.16 31.83 

. 
 26 05 33 13-1951 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 701.62 43.35 
. 

 26 05 33 13-1952 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 859.46 48.89 

. 
 26 05 33 13-1953 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,004.42 63.65 
. 

 26 05 33 13-1954 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,483.18 103.78 

. 
 26 05 33 13-1955 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,813.53 155.90 

XXXXXXX 
. 
 26 05 33 13-1956  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 48" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1957 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 262.18 17.52 

. 
 26 05 33 13-1958 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 309.08 20.29 
. 

 26 05 33 13-1959 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 349.82 23.06 

. 
 26 05 33 13-1960 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 413.19 25.37 
. 

 26 05 33 13-1961 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 575.92 31.83 

. 
 26 05 33 13-1962 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 733.45 43.35 
. 

 26 05 33 13-1963 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 944.32 48.89 

. 
 26 05 33 13-1964 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,048.58 63.65 
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. 
 26 05 33 13-1965 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,544.64 103.78 
. 

 26 05 33 13-1966 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,866.89 155.90 

XXXXXXX 
. 
 26 05 33 13-1967  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNF Conduit Unions, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1968 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial.................................................................................................................................................................................... 84.93 11.54 

. 
 26 05 33 13-1969 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial.................................................................................................................................................................................... 91.59 14.29 
. 

 26 05 33 13-1970 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial.................................................................................................................................................................................. 119.51 17.52 

. 
 26 05 33 13-1971 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 

Direct Burial ....................................................................................................................................................................... 176.49 20.29 
. 

 26 05 33 13-1972 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 210.05 23.06 

. 
 26 05 33 13-1973 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial.................................................................................................................................................................................. 269.20 25.37 
. 

 26 05 33 13-1974 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 359.42 31.83 

. 
 26 05 33 13-1975 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial.................................................................................................................................................................................. 471.41 31.83 
. 

 26 05 33 13-1976 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 603.58 48.89 

. 
 26 05 33 13-1977 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial.................................................................................................................................................................................. 776.75 63.65 
. 

 26 05 33 13-1978 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial............................................................................................................................................................................... 1,421.46 103.78 

. 
 26 05 33 13-1979 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial............................................................................................................................................................................... 1,757.54 155.90 

XXXXXXX 
. 
 26 05 33 13-1980  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNY Conduit Unions, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1981 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial.................................................................................................................................................................................... 87.01 11.54 

. 
 26 05 33 13-1982 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial.................................................................................................................................................................................... 99.55 14.29 
. 

 26 05 33 13-1983 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial.................................................................................................................................................................................. 123.75 17.52 

. 
 26 05 33 13-1984 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 

Direct Burial ....................................................................................................................................................................... 184.28 20.29 
. 

 26 05 33 13-1985 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 220.86 23.06 

. 
 26 05 33 13-1986 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial.................................................................................................................................................................................. 292.54 25.37 
. 

 26 05 33 13-1987 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 409.37 31.83 

. 
 26 05 33 13-1988 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial.................................................................................................................................................................................. 522.20 31.83 
. 

 26 05 33 13-1989 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 695.41 48.89 

. 
 26 05 33 13-1990 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial.................................................................................................................................................................................. 868.25 63.65 
. 

 26 05 33 13-1991 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial............................................................................................................................................................................... 1,589.18 103.78 

. 
 26 05 33 13-1992 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial............................................................................................................................................................................... 2,028.35 155.90 

XXXXXXX 
. 
 26 05 33 13-1993  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Nipples, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1994 EA  1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 28.62 5.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 
. 

 26 05 33 13-1995 EA  3/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 31.71 6.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 
. 

 26 05 33 13-1996 EA  1" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 36.38 8.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 
. 

 26 05 33 13-1997 EA  1-1/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 43.49 10.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 
. 

 26 05 33 13-1998 EA  1-1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 47.03 11.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 
. 

 26 05 33 13-1999 EA  1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial.................................................................................................................................................................................... 31.80 6.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 
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. 
 26 05 33 13-2000 EA  3/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 34.11 6.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2001 EA  1" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 38.81 8.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2002 EA  1-1/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 46.06 10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-2003 EA 1-1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 49.79 11.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2004 EA 2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 53.76 12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-2005 EA 1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 31.96 6.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-2006 EA 3/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 34.28 6.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2007 EA 1" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 39.12 8.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2008 EA 1-1/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 46.39 10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-2009 EA 1-1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 50.12 11.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2010 EA 2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 54.62 12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-2011 EA 1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 34.23 6.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-2012 EA 3/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 36.55 6.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2013 EA 1" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 41.56 8.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2014 EA 1-1/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 47.78 10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-2015 EA 1-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 51.66 11.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2016 EA 2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 57.30 12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-2017 EA 2-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 81.32 15.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-2018 EA 3" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 104.47 21.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-2019 EA 1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 34.40 6.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-2020 EA 3/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 36.87 6.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2021 EA 1" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 41.90 8.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2022 EA 1-1/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 49.17 10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-2023 EA 1-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 53.19 11.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2024 EA 2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 59.99 12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-2025 EA 2-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 83.70 15.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-2026 EA 3" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 109.58 21.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-2027 EA 3-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 131.49 24.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 
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. 
 26 05 33 13-2028 EA 4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 152.02 31.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 

. 
 26 05 33 13-2029 EA 1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 34.71 6.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-2030 EA 3/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 37.20 6.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2031 EA 1" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 42.26 8.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2032 EA 1-1/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 49.82 10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-2033 EA 1-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 53.86 11.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2034 EA 2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 61.45 12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-2035 EA 2-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 93.14 15.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-2036 EA 3" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 117.23 21.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-2037 EA 3-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 133.12 24.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-2038 EA 4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 156.38 31.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 

. 
 26 05 33 13-2039 EA 5" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 231.88 43.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.29 

. 
 26 05 33 13-2040 EA 1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 35.31 6.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-2041 EA 3/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 37.80 6.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2042 EA 1" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 42.90 8.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2043 EA 1-1/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 51.02 10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-2044 EA 1-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 55.30 11.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2045 EA 2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 62.91 12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-2046 EA 2-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 102.73 15.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-2047 EA 3" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 127.39 21.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-2048 EA 3-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 142.28 24.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-2049 EA 4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 171.82 31.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 

. 
 26 05 33 13-2050 EA 5" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................. 254.97 43.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.29 

. 
 26 05 33 13-2051 EA 1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 36.25 6.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-2052 EA 3/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 38.71 6.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2053 EA 1" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 44.34 8.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2054 EA 1-1/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 51.33 10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-2055 EA 1-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial.................................................................................................................................................................................... 58.22 11.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 
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. 
 26 05 33 13-2056 EA 2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 70.06 12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-2057 EA 2-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 114.52 15.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-2058 EA 3" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 141.29 21.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-2059 EA 3-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 165.19 24.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-2060 EA 4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 195.00 31.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 

. 
 26 05 33 13-2061 EA 5" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 270.79 43.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.29 

. 
 26 05 33 13-2062 EA 1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 37.23 6.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-2063 EA 3/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 39.67 6.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2064 EA 1" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 45.76 8.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2065 EA 1-1/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 55.65 10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-2066 EA 1-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 65.18 11.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2067 EA 2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 80.55 12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-2068 EA 2-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 126.99 15.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-2069 EA 3" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 159.10 21.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-2070 EA 3-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 189.26 24.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-2071 EA 4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 235.56 31.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 

. 
 26 05 33 13-2072 EA 5" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 302.36 43.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.29 

. 
 26 05 33 13-2073 EA 1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 38.24 6.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-2074 EA 3/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 40.80 6.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2075 EA 1" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 49.35 8.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2076 EA 1-1/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 62.74 10.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-2077 EA 1-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 73.59 11.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2078 EA 2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................... 88.99 12.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

. 
 26 05 33 13-2079 EA 2-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 143.62 15.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.41 

. 
 26 05 33 13-2080 EA 3" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 185.81 21.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-2081 EA 3-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 204.03 24.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.67 

. 
 26 05 33 13-2082 EA 4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 248.00 31.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.09 

. 
 26 05 33 13-2083 EA 5" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial .................................................................................................................................................................................. 306.86 43.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.29 

XXXXXXX 
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. 
 26 05 33 13-2084  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-1773) 

Note: Direct burial or encased application. 
. 
. 
 26 05 33 13-2085  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2086 LF 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ............................................................. 5.50 1.12 
    For Work In Restricted Working Space, Add  0.85 

. 
 26 05 33 13-2087 LF 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ............................................................. 6.05 1.21 

    For Work In Restricted Working Space, Add  0.91 
. 

 26 05 33 13-2088 LF 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 6.44 1.30 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 33 13-2089 LF 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 6.84 1.38 

    For Work In Restricted Working Space, Add  1.04 
. 

 26 05 33 13-2090 LF 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 7.32 1.47 
    For Work In Restricted Working Space, Add  1.10 

. 
 26 05 33 13-2091 LF 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 7.64 1.56 

    For Work In Restricted Working Space, Add  1.17 
. 

 26 05 33 13-2092 LF 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 8.59 1.64 
    For Work In Restricted Working Space, Add  1.23 

. 
 26 05 33 13-2093 LF 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 9.70 1.73 

    For Work In Restricted Working Space, Add  1.30 
. 

 26 05 33 13-2094 LF 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ........................................................ 10.59 1.81 
    For Work In Restricted Working Space, Add  1.37 

. 
 26 05 33 13-2095 LF 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 11.47 1.90 

    For Work In Restricted Working Space, Add  1.43 
. 

 26 05 33 13-2096 LF 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 13.37 1.99 
    For Work In Restricted Working Space, Add  1.49 

. 
 26 05 33 13-2097 LF 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 15.68 2.07 

    For Work In Restricted Working Space, Add  1.56 

XXXXXXX 
. 
 26 05 33 13-2098  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2099 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 
Elbows, Direct Burial ............................................................................................................................................................ 71.20 8.66 

    For Work In Restricted Working Space, Add  6.49 
    For 24" Radius, Add  4.80 
    For 36" Radius, Add  7.12 
    For 48" Radius, Add  9.44 

. 
 26 05 33 13-2100 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ............................................................................................................................................................ 81.47 10.39 
    For Work In Restricted Working Space, Add  7.79 
    For 24" Radius, Add  5.46 
    For 36" Radius, Add  8.15 
    For 48" Radius, Add  10.83 

. 
 26 05 33 13-2101 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ......................................................................................................................................................................... 86.36 12.13 
    For Work In Restricted Working Space, Add  9.09 
    For 24" Radius, Add  5.72 
    For 36" Radius, Add  8.64 
    For 48" Radius, Add  11.55 

. 
 26 05 33 13-2102 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ............................................................................................................................................................ 91.24 13.86 
    For Work In Restricted Working Space, Add  10.39 
    For 24" Radius, Add  5.98 
    For 36" Radius, Add  9.12 
    For 48" Radius, Add  12.27 

. 
 26 05 33 13-2103 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ............................................................................................................................................................ 96.13 15.59 
    For Work In Restricted Working Space, Add  11.69 
    For 24" Radius, Add  6.24 
    For 36" Radius, Add  9.61 
    For 48" Radius, Add  12.99 

. 
 26 05 33 13-2104 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 108.34 17.32 
    For Work In Restricted Working Space, Add  12.99 
    For 24" Radius, Add  7.04 
    For 36" Radius, Add  10.83 
    For 48" Radius, Add  14.63 

. 
 26 05 33 13-2105 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial .......................................................................................................................................................... 125.48 19.05 
    For Work In Restricted Working Space, Add  14.29 
    For 24" Radius, Add  8.22 
    For 36" Radius, Add  12.55 
    For 48" Radius, Add  16.88 

. 
 26 05 33 13-2106 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 145.38 20.78 
    For Work In Restricted Working Space, Add  15.59 
    For 24" Radius, Add  9.60 
    For 36" Radius, Add  14.54 
    For 48" Radius, Add  19.47 
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. 
 26 05 33 13-2107 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial .......................................................................................................................................................... 165.72 24.25 
    For Work In Restricted Working Space, Add  18.19 
    For 24" Radius, Add  10.91 
    For 36" Radius, Add  16.57 
    For 48" Radius, Add  22.23 

. 
 26 05 33 13-2108 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 186.05 31.17 
    For Work In Restricted Working Space, Add  20.78 
    For 24" Radius, Add  12.22 
    For 36" Radius, Add  18.61 
    For 48" Radius, Add  24.99 

. 
 26 05 33 13-2109 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 223.91 31.17 
    For Work In Restricted Working Space, Add  23.38 
    For 24" Radius, Add  14.84 
    For 36" Radius, Add  22.39 
    For 48" Radius, Add  29.94 

. 
 26 05 33 13-2110 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 269.07 34.64 
    For Work In Restricted Working Space, Add  25.98 
    For 24" Radius, Add  18.02 
    For 36" Radius, Add  26.91 
    For 48" Radius, Add  35.80 

XXXXXXX 
. 
 26 05 33 13-2111  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double 

Bell Couplings (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2112 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ......................... 32.65 4.85 
    For Work In Restricted Working Space, Add  3.64 

. 
 26 05 33 13-2113 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ......................... 36.73 5.54 

    For Work In Restricted Working Space, Add  4.16 
. 

 26 05 33 13-2114 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 38.69 6.23 
    For Work In Restricted Working Space, Add  4.68 

. 
 26 05 33 13-2115 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ...................... 40.62 6.92 

    For Work In Restricted Working Space, Add  5.20 
. 

 26 05 33 13-2116 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ...................... 42.81 7.62 
    For Work In Restricted Working Space, Add  5.72 

. 
 26 05 33 13-2117 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 49.08 8.32 

    For Work In Restricted Working Space, Add  6.23 
. 

 26 05 33 13-2118 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ...................... 57.44 9.35 
    For Work In Restricted Working Space, Add  7.01 

. 
 26 05 33 13-2119 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 66.85 10.39 

    For Work In Restricted Working Space, Add  7.79 
. 

 26 05 33 13-2120 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ...................... 76.29 12.13 
    For Work In Restricted Working Space, Add  9.09 

. 
 26 05 33 13-2121 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 85.73 13.86 

    For Work In Restricted Working Space, Add  10.39 
. 

 26 05 33 13-2122 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial .......................... 102.83 15.59 
    For Work In Restricted Working Space, Add  11.69 

. 
 26 05 33 13-2123 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial .......................... 123.10 17.32 

    For Work In Restricted Working Space, Add  12.99 

XXXXXXX 
. 
 26 05 33 13-2124  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius 

Double Bell Couplings (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2125 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............. 23.71 4.85 
    For Work In Restricted Working Space, Add  3.64 

. 
 26 05 33 13-2126 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............. 26.72 5.54 

    For Work In Restricted Working Space, Add  4.16 
. 

 26 05 33 13-2127 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 28.59 6.23 
    For Work In Restricted Working Space, Add  4.68 

. 
 26 05 33 13-2128 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial .................................................................................................................................................................................... 30.46 6.92 
    For Work In Restricted Working Space, Add  5.20 

. 
 26 05 33 13-2129 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial .................................................................................................................................................................................... 32.32 7.62 
    For Work In Restricted Working Space, Add  5.72 

. 
 26 05 33 13-2130 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 34.13 8.32 

    For Work In Restricted Working Space, Add  6.23 
. 

 26 05 33 13-2131 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 
Burial .................................................................................................................................................................................... 39.40 9.35 

    For Work In Restricted Working Space, Add  7.01 
. 

 26 05 33 13-2132 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 45.21 10.39 
    For Work In Restricted Working Space, Add  7.79 

. 
 26 05 33 13-2133 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial .................................................................................................................................................................................... 51.94 12.13 
    For Work In Restricted Working Space, Add  9.09 

. 
 26 05 33 13-2134 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 58.68 13.86 

    For Work In Restricted Working Space, Add  10.39 
. 

 26 05 33 13-2135 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 69.04 15.59 
    For Work In Restricted Working Space, Add  11.69 

. 
 26 05 33 13-2136 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 80.86 17.32 

    For Work In Restricted Working Space, Add  12.99 
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XXXXXXX 
. 
 26 05 33 13-2137  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW)  Conduit Sleeve 

Couplings (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2138 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................ 21.31 2.78 
    For Work In Restricted Working Space, Add  2.08 

. 
 26 05 33 13-2139 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................ 23.80 3.12 

    For Work In Restricted Working Space, Add  2.34 
. 

 26 05 33 13-2140 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 24.83 3.47 
    For Work In Restricted Working Space, Add  2.60 

. 
 26 05 33 13-2141 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 25.80 3.81 

    For Work In Restricted Working Space, Add  2.86 
. 

 26 05 33 13-2142 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 27.03 4.16 
    For Work In Restricted Working Space, Add  3.12 

. 
 26 05 33 13-2143 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 31.94 4.85 

    For Work In Restricted Working Space, Add  3.64 
. 

 26 05 33 13-2144 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 38.48 5.89 
    For Work In Restricted Working Space, Add  4.42 

. 
 26 05 33 13-2145 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 45.83 6.92 

    For Work In Restricted Working Space, Add  5.20 
. 

 26 05 33 13-2146 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 53.71 8.66 
    For Work In Restricted Working Space, Add  6.49 

. 
 26 05 33 13-2147 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 61.62 10.39 

    For Work In Restricted Working Space, Add  7.79 
. 

 26 05 33 13-2148 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 74.84 12.13 
    For Work In Restricted Working Space, Add  9.09 

. 
 26 05 33 13-2149 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 90.32 13.86 

    For Work In Restricted Working Space, Add  10.39 

XXXXXXX 
. 
 26 05 33 13-2150  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 

Expansion Joints (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2151 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ................................. 59.16 17.32 
    For Work In Restricted Working Space, Add  12.99 

. 
 26 05 33 13-2152 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ................................. 69.55 20.78 

    For Work In Restricted Working Space, Add  15.59 
. 

 26 05 33 13-2153 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................... 78.41 24.25 
    For Work In Restricted Working Space, Add  18.19 

. 
 26 05 33 13-2154 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .............................. 87.18 27.71 

    For Work In Restricted Working Space, Add  20.78 
. 

 26 05 33 13-2155 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .............................. 91.91 29.44 
    For Work In Restricted Working Space, Add  22.08 

. 
 26 05 33 13-2156 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................... 99.74 31.17 

    For Work In Restricted Working Space, Add  23.38 
. 

 26 05 33 13-2157 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ............................ 108.43 32.91 
    For Work In Restricted Working Space, Add  24.68 

. 
 26 05 33 13-2158 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 117.99 34.64 

    For Work In Restricted Working Space, Add  25.98 
. 

 26 05 33 13-2159 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ............................ 126.25 36.38 
    For Work In Restricted Working Space, Add  27.28 

. 
 26 05 33 13-2160 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 134.50 38.10 

    For Work In Restricted Working Space, Add  28.58 
. 

 26 05 33 13-2161 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 148.64 39.83 
    For Work In Restricted Working Space, Add  29.88 

. 
 26 05 33 13-2162 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 165.23 41.57 

    For Work In Restricted Working Space, Add  31.18 

XXXXXXX 
. 
 26 05 33 13-2163  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion Joints (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2164 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ..................... 65.60 17.32 
    For Work In Restricted Working Space, Add  12.99 

. 
 26 05 33 13-2165 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ..................... 76.78 20.78 

    For Work In Restricted Working Space, Add  15.59 
. 

 26 05 33 13-2166 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ........................ 85.67 24.25 
    For Work In Restricted Working Space, Add  18.19 

. 
 26 05 33 13-2167 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial.................. 94.51 27.71 

    For Work In Restricted Working Space, Add  20.78 
. 

 26 05 33 13-2168 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial.................. 99.31 29.44 
    For Work In Restricted Working Space, Add  22.08 

. 
 26 05 33 13-2169 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ...................... 108.19 31.17 

    For Work In Restricted Working Space, Add  23.38 
. 

 26 05 33 13-2170 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial................ 118.57 32.91 
    For Work In Restricted Working Space, Add  24.68 

. 
 26 05 33 13-2171 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ...................... 130.16 34.64 

    For Work In Restricted Working Space, Add  25.98 
. 

 26 05 33 13-2172 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial................ 139.94 36.38 
    For Work In Restricted Working Space, Add  27.28 

. 
 26 05 33 13-2173 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ...................... 149.72 38.10 

    For Work In Restricted Working Space, Add  28.58 
. 

 26 05 33 13-2174 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ...................... 167.71 39.83 
    For Work In Restricted Working Space, Add  29.88 
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. 
 26 05 33 13-2175 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ...................... 189.07 41.57 

    For Work In Restricted Working Space, Add  31.18 

XXXXXXX 
. 
 26 05 33 13-2176  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapters 

(26 05 33 13-2084) 
. 
. 

 26 05 33 13-2177 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 65.16 4.85 
    For Work In Restricted Working Space, Add  3.64 

. 
 26 05 33 13-2178 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 72.77 5.54 

    For Work In Restricted Working Space, Add  4.16 
. 

 26 05 33 13-2179 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ................................................. 76.31 6.23 
    For Work In Restricted Working Space, Add  4.68 

. 
 26 05 33 13-2180 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ........................................... 79.93 6.92 

    For Work In Restricted Working Space, Add  5.20 
. 

 26 05 33 13-2181 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ........................................... 82.64 7.62 
    For Work In Restricted Working Space, Add  5.72 

. 
 26 05 33 13-2182 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ................................................. 90.42 8.32 

    For Work In Restricted Working Space, Add  6.23 
. 

 26 05 33 13-2183 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ......................................... 106.96 9.35 
    For Work In Restricted Working Space, Add  7.01 

. 
 26 05 33 13-2184 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ............................................... 126.21 10.39 

    For Work In Restricted Working Space, Add  7.79 
. 

 26 05 33 13-2185 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ......................................... 143.08 12.13 
    For Work In Restricted Working Space, Add  9.09 

. 
 26 05 33 13-2186 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ............................................... 159.94 13.86 

    For Work In Restricted Working Space, Add  10.39 
. 

 26 05 33 13-2187 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ............................................... 195.65 15.59 
    For Work In Restricted Working Space, Add  11.69 

. 
 26 05 33 13-2188 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ............................................... 237.93 17.32 

    For Work In Restricted Working Space, Add  12.99 

XXXXXXX 
. 
 26 05 33 13-2189  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion/Deflection Joints (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2190 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................... 76.80 17.32 

    For Work In Restricted Working Space, Add  12.99 
. 

 26 05 33 13-2191 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................... 89.19 20.78 

    For Work In Restricted Working Space, Add  15.59 
. 

 26 05 33 13-2192 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 106.61 24.25 

    For Work In Restricted Working Space, Add  18.19 
. 

 26 05 33 13-2193 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 131.28 27.71 

    For Work In Restricted Working Space, Add  20.78 
. 

 26 05 33 13-2194 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 158.61 29.44 

    For Work In Restricted Working Space, Add  22.08 
. 

 26 05 33 13-2195 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 203.93 31.17 

    For Work In Restricted Working Space, Add  23.38 
. 

 26 05 33 13-2196 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 280.52 32.91 

    For Work In Restricted Working Space, Add  24.68 
. 

 26 05 33 13-2197 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 332.43 34.64 

    For Work In Restricted Working Space, Add  25.98 
. 

 26 05 33 13-2198 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 393.26 36.38 

    For Work In Restricted Working Space, Add  27.28 
. 

 26 05 33 13-2199 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 454.10 38.10 

    For Work In Restricted Working Space, Add  28.58 
. 

 26 05 33 13-2200 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 525.83 39.83 

    For Work In Restricted Working Space, Add  29.88 
. 

 26 05 33 13-2201 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial .................................................................................................................................................................................. 827.54 41.57 

    For Work In Restricted Working Space, Add  31.18 

XXXXXXX 
. 
 26 05 33 13-2202  Spacers (26 05 33 13-1773) 

Note: For concrete encasement applications. See CSI section 03 31 13 00-0039 for concrete., 26 05 33 13-1773 
for conduit. 

. 

. 
 26 05 33 13-2203 EA 1" Base Spacers, Average 4" Wide, Direct Burial ...................................................................................................................9.20  

. 
 26 05 33 13-2204 EA 1" Intermediate Spacers, Average 4" Wide, Direct Burial ........................................................................................................9.89  

. 
 26 05 33 13-2205 EA 1-1/4" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 10.94  

. 
 26 05 33 13-2206 EA 1-1/4" Intermediate Spacers, Average 4" Wide, Direct Burial................................................................................................ 11.77  

. 
 26 05 33 13-2207 EA 1-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 11.04  

. 
 26 05 33 13-2208 EA 1-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial................................................................................................ 11.84  

. 
 26 05 33 13-2209 EA 2" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 13.69  

. 
 26 05 33 13-2210 EA 2" Intermediate Spacers, Average 4" Wide, Direct Burial ...................................................................................................... 12.71  

. 
 26 05 33 13-2211 EA 2-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 15.13  
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. 
 26 05 33 13-2212 EA 2-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 14.63  

. 
 26 05 33 13-2213 EA 3" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 17.31  

. 
 26 05 33 13-2214 EA 3" Intermediate Spacers, Average 4" Wide, Direct Burial ...................................................................................................... 16.53  

. 
 26 05 33 13-2215 EA 3-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 18.75  

. 
 26 05 33 13-2216 EA 3-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 17.93  

. 
 26 05 33 13-2217 EA 4" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 19.33  

. 
 26 05 33 13-2218 EA 4" Intermediate Spacers, Average 4" Wide, Direct Burial ...................................................................................................... 18.44  

. 
 26 05 33 13-2219 EA 5" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 21.37  

. 
 26 05 33 13-2220 EA 5" Intermediate Spacers, Average 4" Wide, Direct Burial ...................................................................................................... 20.32  

. 
 26 05 33 13-2221 EA 6" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 24.15  

. 
 26 05 33 13-2222 EA 6" Intermediate Spacers, Average 4" Wide, Direct Burial ...................................................................................................... 23.26  

XXXXXXX 
. 
 26 05 33 13-2223  Conduit Field Bending (26 05 33 13-0057) 
. 
. 
 26 05 33 13-2224  Metallic Conduit Field Bending (26 05 33 13-2223) 

Note: For use with Rigid Galvanized Steel (RGS), Electrical Metallic Tubing (EMT), Intermediate Metal Conduit 
(IMC) and aluminum conduits. 

. 

. 
 26 05 33 13-2225 EA 1-1/4" Metallic Conduit Field Bending ................................................................................................................................... 15.61  

. 
 26 05 33 13-2226 EA 1-1/2" Metallic Conduit Field Bending ................................................................................................................................... 20.82  

. 
 26 05 33 13-2227 EA 2" Metallic Conduit Field Bending ......................................................................................................................................... 26.02  

. 
 26 05 33 13-2228 EA 2-1/2" Metallic Conduit Field Bending ................................................................................................................................... 36.43  

. 
 26 05 33 13-2229 EA 3" Metallic Conduit Field Bending ......................................................................................................................................... 46.84  

. 
 26 05 33 13-2230 EA 3-1/2" Metallic Conduit Field Bending ................................................................................................................................... 57.25  

. 
 26 05 33 13-2231 EA 4" Metallic Conduit Field Bending ......................................................................................................................................... 67.66  

. 
 26 05 33 13-2232 EA 5" Metallic Conduit Field Bending ......................................................................................................................................... 83.27  

. 
 26 05 33 13-2233 EA 6" Metallic Conduit Field Bending ......................................................................................................................................... 98.90  

XXXXXXX 
. 
 26 05 33 13-2234  Plastic Conduit Field Bending (26 05 33 13-2223) 

Note: For PVC conduits. 
. 
. 

 26 05 33 13-2235 EA 1" Plastic Conduit Field Bending ........................................................................................................................................... 23.94  
. 

 26 05 33 13-2236 EA 1-1/4" Plastic Conduit Field Bending ..................................................................................................................................... 26.02  
. 

 26 05 33 13-2237 EA 1-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 31.23  
. 

 26 05 33 13-2238 EA 2" Plastic Conduit Field Bending ........................................................................................................................................... 41.64  
. 

 26 05 33 13-2239 EA 2-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 52.05  
. 

 26 05 33 13-2240 EA 3" Plastic Conduit Field Bending ........................................................................................................................................... 62.46  
. 

 26 05 33 13-2241 EA 3-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 72.86  
. 

 26 05 33 13-2242 EA 4" Plastic Conduit Field Bending ........................................................................................................................................... 83.27  
. 

 26 05 33 13-2243 EA 5" Plastic Conduit Field Bending ........................................................................................................................................... 93.68  
. 

 26 05 33 13-2244 EA 6" Plastic Conduit Field Bending ......................................................................................................................................... 104.10  

XXXXXXX 
. 
 26 05 33 13-2245  Cut And Thread Existing In-Place Threaded Conduit (26 05 33 13-0057) 

Note: For use when connecting conduit to an existing in-place system. 
. 
. 

 26 05 33 13-2246 EA 1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 30.35  
    For Work In Restricted Working Space, Add  9.11 

. 
 26 05 33 13-2247 EA 3/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 33.39  

    For Work In Restricted Working Space, Add  10.02 
. 

 26 05 33 13-2248 EA 1", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 36.43  
    For Work In Restricted Working Space, Add  10.93 

. 
 26 05 33 13-2249 EA 1-1/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 39.46  

    For Work In Restricted Working Space, Add  11.84 
. 

 26 05 33 13-2250 EA 1-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 41.48  
    For Work In Restricted Working Space, Add  12.44 

. 
 26 05 33 13-2251 EA 2", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 43.51  

    For Work In Restricted Working Space, Add  13.05 
. 

 26 05 33 13-2252 EA 2-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 45.53  
    For Work In Restricted Working Space, Add  13.66 

. 
 26 05 33 13-2253 EA 3", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 47.56  

    For Work In Restricted Working Space, Add  14.27 
. 

 26 05 33 13-2254 EA 3-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 48.56  
    For Work In Restricted Working Space, Add  14.57 

. 
 26 05 33 13-2255 EA 4", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 49.58  

    For Work In Restricted Working Space, Add  14.87 
. 

 26 05 33 13-2256 EA 5", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 51.60  
    For Work In Restricted Working Space, Add  15.48 

. 
 26 05 33 13-2257 EA 6", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 53.63  

    For Work In Restricted Working Space, Add  16.09 

XXXXXXX 
. 
 26 05 33 13-2258  Flexible Conduit (26 05 33 13-0057) 
. 
. 
 26 05 33 13-2259  Flexible Liquid Tight Metallic Conduit And Connectors (26 05 33 13-2258) 

Note: Steel inner core with PVC cover. 
. 
. 
 26 05 33 13-2260  Flexible Liquid Tight Metallic Conduit (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2261 LF 3/8" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 3.78 1.10 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.42 
    For Work In Restricted Working Space, Add  0.83 

. 
 26 05 33 13-2262 LF 1/2" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 3.93 1.10 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.42 
    For Work In Restricted Working Space, Add  0.83 
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. 
 26 05 33 13-2263 LF 3/4" Flexible Liquid Tight Metallic Conduit ...............................................................................................................................5.26 1.47 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.55 
    For Work In Restricted Working Space, Add  1.11 

. 
 26 05 33 13-2264 LF 1" Flexible Liquid Tight Metallic Conduit ..................................................................................................................................6.06 1.47 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.55 
    For Work In Restricted Working Space, Add  1.11 

. 
 26 05 33 13-2265 LF 1-1/4" Flexible Liquid Tight Metallic Conduit ...........................................................................................................................7.84 1.85 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.69 
    For Work In Restricted Working Space, Add  1.38 

. 
 26 05 33 13-2266 LF 1-1/2" Flexible Liquid Tight Metallic Conduit ......................................................................................................................... 10.08 2.22 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.83 
    For Work In Restricted Working Space, Add  1.66 

. 
 26 05 33 13-2267 LF 2" Flexible Liquid Tight Metallic Conduit ................................................................................................................................ 13.26 2.95 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.11 
    For Work In Restricted Working Space, Add  2.21 

. 
 26 05 33 13-2268 LF 2-1/2" Flexible Liquid Tight Metallic Conduit ......................................................................................................................... 18.01 3.32 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.25 
    For Work In Restricted Working Space, Add  2.49 

. 
 26 05 33 13-2269 LF 3" Flexible Liquid Tight Metallic Conduit ................................................................................................................................ 26.47 4.06 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.52 
    For Work In Restricted Working Space, Add  3.05 

. 
 26 05 33 13-2270 LF 4" Flexible Liquid Tight Metallic Conduit ................................................................................................................................ 36.21 5.17 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.94 
    For Work In Restricted Working Space, Add  3.88 

XXXXXXX 
. 
 26 05 33 13-2271  Straight Liquid Tight Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2272 EA 3/8" Straight Liquid Tight Connector ..................................................................................................................................... 10.26 2.95 
    For Work In Restricted Working Space, Add  2.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.21 

. 
 26 05 33 13-2273 EA 1/2" Straight Liquid Tight Connector ..................................................................................................................................... 10.26 2.95 

    For Work In Restricted Working Space, Add  2.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.21 

. 
 26 05 33 13-2274 EA 3/4" Straight Liquid Tight Connector ..................................................................................................................................... 12.43 3.32 

    For Work In Restricted Working Space, Add  2.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.49 

. 
 26 05 33 13-2275 EA 1" Straight Liquid Tight Connector ........................................................................................................................................ 16.59 3.69 

    For Work In Restricted Working Space, Add  2.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.77 

. 
 26 05 33 13-2276 EA 1-1/4" Straight Liquid Tight Connector .................................................................................................................................. 21.28 4.06 

    For Work In Restricted Working Space, Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 05 33 13-2277 EA 1-1/2" Straight Liquid Tight Connector .................................................................................................................................. 26.94 4.42 

    For Work In Restricted Working Space, Add  3.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 

. 
 26 05 33 13-2278 EA 2" Straight Liquid Tight Connector ........................................................................................................................................ 37.10 5.17 

    For Work In Restricted Working Space, Add  3.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 

. 
 26 05 33 13-2279 EA 2-1/2" Straight Liquid Tight Connector ................................................................................................................................ 126.39 6.64 

    For Work In Restricted Working Space, Add  4.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-2280 EA 3" Straight Liquid Tight Connector ...................................................................................................................................... 162.91 7.01 

    For Work In Restricted Working Space, Add  5.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2281 EA 4" Straight Liquid Tight Connector ...................................................................................................................................... 199.47 10.33 

    For Work In Restricted Working Space, Add  7.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.75 

XXXXXXX 
. 
 26 05 33 13-2282  90 Degree Angle Liquid Tight Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2283 EA 3/8" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 14.96 4.06 
    For Work In Restricted Working Space, Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 05 33 13-2284 EA 1/2" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 15.58 4.06 

    For Work In Restricted Working Space, Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 05 33 13-2285 EA 3/4" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 17.60 4.42 

    For Work In Restricted Working Space, Add  3.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 

. 
 26 05 33 13-2286 EA 1" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 24.79 5.17 

    For Work In Restricted Working Space, Add  3.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 

. 
 26 05 33 13-2287 EA 1-1/4" 90 Degree Angle Liquid Tight Connector .................................................................................................................... 31.19 5.54 

    For Work In Restricted Working Space, Add  4.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2288 EA 1-1/2" 90 Degree Angle Liquid Tight Connector .................................................................................................................... 37.81 5.91 

    For Work In Restricted Working Space, Add  4.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 

. 
 26 05 33 13-2289 EA 2" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 49.98 6.64 

    For Work In Restricted Working Space, Add  4.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

. 
 26 05 33 13-2290 EA 2-1/2" 90 Degree Angle Liquid Tight Connector .................................................................................................................. 176.50 7.01 

    For Work In Restricted Working Space, Add  5.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 
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. 
 26 05 33 13-2291 EA 3" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 208.56 8.11 

    For Work In Restricted Working Space, Add  6.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.09 

. 
 26 05 33 13-2292 EA 4" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 288.57 12.92 

    For Work In Restricted Working Space, Add  9.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.69 

XXXXXXX 
. 
 26 05 33 13-2293  45 Degree Angle Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2294 EA 3/8" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 14.75 4.06 
    For Work In Restricted Working Space, Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 05 33 13-2295 EA 1/2" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 14.90 4.06 

    For Work In Restricted Working Space, Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 05 33 13-2296 EA 3/4" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 17.60 4.42 

    For Work In Restricted Working Space, Add  3.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 

. 
 26 05 33 13-2297 EA 1" 45 Degree Angle Liquid Tight Connector .......................................................................................................................... 26.48 5.17 

    For Work In Restricted Working Space, Add  3.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 

. 
 26 05 33 13-2298 EA 1-1/4" 45 Degree Angle Liquid Tight Connector .................................................................................................................... 30.09 5.54 

    For Work In Restricted Working Space, Add  4.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2299 EA 1-1/2" 45 Degree Angle Liquid Tight Connector .................................................................................................................... 33.71 5.91 

    For Work In Restricted Working Space, Add  4.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 

XXXXXXX 
. 
 26 05 33 13-2300  Flexible Metallic Conduit And Connectors (26 05 33 13-2258) 
. 
. 
 26 05 33 13-2301  Flexible Steel Conduit (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2302 LF 3/8" Flexible Metallic Conduit .................................................................................................................................................. 3.66 1.21 
    For Flexible Aluminum Conduit, Add  0.12 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.44 
    For Installation In Metal Stud Wall, Add  0.30 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.74 
    For Work In Restricted Working Space, Add  0.89 

. 
 26 05 33 13-2303 LF 1/2" Flexible Metallic Conduit .................................................................................................................................................. 3.80 1.21 

    For Flexible Aluminum Conduit, Add  0.13 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.45 
    For Installation In Metal Stud Wall, Add  0.30 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.76 
    For Work In Restricted Working Space, Add  0.91 

. 
 26 05 33 13-2304 LF 3/4" Flexible Metallic Conduit .................................................................................................................................................. 4.33 1.61 

    For Flexible Aluminum Conduit, Add  0.17 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.49 
    For Installation In Metal Stud Wall, Add  0.33 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.82 
    For Work In Restricted Working Space, Add  0.98 

. 
 26 05 33 13-2305 LF 1" Flexible Metallic Conduit ..................................................................................................................................................... 5.48 1.61 

    For Flexible Aluminum Conduit, Add  0.32 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.53 
    For Installation In Metal Stud Wall, Add  0.35 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.88 
    For Work In Restricted Working Space, Add  1.06 

. 
 26 05 33 13-2306 LF 1-1/4" Flexible Metallic Conduit ............................................................................................................................................... 6.28 2.02 

    For Flexible Aluminum Conduit, Add  0.42 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.56 
    For Installation In Metal Stud Wall, Add  0.37 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.94 
    For Work In Restricted Working Space, Add  1.12 

. 
 26 05 33 13-2307 LF 1-1/2" Flexible Metallic Conduit ............................................................................................................................................... 8.35 2.43 

    For Flexible Aluminum Conduit, Add  0.74 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.58 
    For Installation In Metal Stud Wall, Add  0.39 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.97 
    For Work In Restricted Working Space, Add  1.17 

. 
 26 05 33 13-2308 LF 2" Flexible Metallic Conduit ..................................................................................................................................................... 9.51 3.23 

    For Flexible Aluminum Conduit, Add  0.90 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.61 
    For Installation In Metal Stud Wall, Add  0.40 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.01 
    For Work In Restricted Working Space, Add  1.21 

. 
 26 05 33 13-2309 LF 2-1/2" Flexible Steel Conduit ................................................................................................................................................. 11.67 3.64 

    For Flexible Aluminum Conduit, Add  1.09 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.76 
    For Installation In Metal Stud Wall, Add  0.51 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.26 
    For Work In Restricted Working Space, Add  1.52 

. 
 26 05 33 13-2310 LF 3" Flexible Metallic Conduit ................................................................................................................................................... 17.56 4.44 

    For Flexible Aluminum Conduit, Add  1.90 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.91 
    For Installation In Metal Stud Wall, Add  0.61 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.52 
    For Work In Restricted Working Space, Add  1.82 
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. 
 26 05 33 13-2311 LF 3-1/2" Flexible Metallic Conduit ............................................................................................................................................. 21.57 4.84 

    For Flexible Aluminum Conduit, Add  2.39 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.06 
    For Installation In Metal Stud Wall, Add  0.71 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.77 
    For Work In Restricted Working Space, Add  2.12 

. 
 26 05 33 13-2312 LF 4" Flexible Metallic Conduit ................................................................................................................................................... 24.81 5.66 

    For Flexible Aluminum Conduit, Add  2.76 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.21 
    For Installation In Metal Stud Wall, Add  0.81 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.02 
    For Work In Restricted Working Space, Add  2.42 

XXXXXXX 
. 
 26 05 33 13-2313  Plain Squeeze Type Straight Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2314 EA 3/8" Flexible Straight Connectors, Plain ..................................................................................................................................6.31 3.23 
    For Work In Restricted Working Space, Add  1.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.36 

. 
 26 05 33 13-2315 EA 1/2" Flexible Straight Connectors, Plain ..................................................................................................................................7.85 3.64 

    For Work In Restricted Working Space, Add  1.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.52 

. 
 26 05 33 13-2316 EA 3/4" Flexible Straight Connectors, Plain ..................................................................................................................................9.01 4.44 

    For Work In Restricted Working Space, Add  1.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.82 

. 
 26 05 33 13-2317 EA 1" Flexible Straight Connectors, Plain ................................................................................................................................... 14.56 4.84 

    For Work In Restricted Working Space, Add  2.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.42 

. 
 26 05 33 13-2318 EA 1-1/4" Flexible Straight Connectors, Plain ............................................................................................................................. 20.71 5.66 

    For Work In Restricted Working Space, Add  3.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.03 

. 
 26 05 33 13-2319 EA 1-1/2" Flexible Straight Connectors, Plain ............................................................................................................................. 27.35 6.87 

    For Work In Restricted Working Space, Add  3.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.79 

. 
 26 05 33 13-2320 EA 2" Flexible Straight Connectors, Plain ................................................................................................................................... 36.10 6.87 

    For Work In Restricted Working Space, Add  4.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

. 
 26 05 33 13-2321 EA 2-1/2" Flexible Straight Connectors, Plain ............................................................................................................................. 58.82 8.48 

    For Work In Restricted Working Space, Add  5.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.30 

. 
 26 05 33 13-2322 EA 3" Flexible Straight Connectors, Plain ................................................................................................................................... 77.23 9.29 

    For Work In Restricted Working Space, Add  6.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 05 33 13-2323 EA 3-1/2" Flexible Straight Connectors, Plain ........................................................................................................................... 243.33 10.91 

    For Work In Restricted Working Space, Add  6.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.82 

. 
 26 05 33 13-2324 EA 4" Flexible Straight Connectors, Plain ................................................................................................................................. 304.34 13.33 

    For Work In Restricted Working Space, Add  7.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

XXXXXXX 
. 
 26 05 33 13-2325  Insulated Throat Squeeze Type Straight Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2326 EA 1/2" Flexible Straight Connectors, Insulated ...........................................................................................................................8.82 3.64 
    For Work In Restricted Working Space, Add  1.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.52 

. 
 26 05 33 13-2327 EA 3/4" Flexible Straight Connectors, Insulated ......................................................................................................................... 10.28 4.44 

    For Work In Restricted Working Space, Add  1.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.82 

. 
 26 05 33 13-2328 EA 1" Flexible Straight Connectors, Insulated ............................................................................................................................ 16.28 4.84 

    For Work In Restricted Working Space, Add  2.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.42 

. 
 26 05 33 13-2329 EA 1-1/4" Flexible Straight Connectors, Insulated ...................................................................................................................... 23.87 5.66 

    For Work In Restricted Working Space, Add  3.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.03 

. 
 26 05 33 13-2330 EA 1-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 32.98 6.06 

    For Work In Restricted Working Space, Add  3.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.79 

. 
 26 05 33 13-2331 EA 2" Flexible Straight Connectors, Insulated ............................................................................................................................ 46.04 6.87 

    For Work In Restricted Working Space, Add  4.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

. 
 26 05 33 13-2332 EA 2-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 80.09 8.48 

    For Work In Restricted Working Space, Add  5.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.30 

. 
 26 05 33 13-2333 EA 3" Flexible Straight Connectors, Insulated .......................................................................................................................... 102.31 9.29 

    For Work In Restricted Working Space, Add  6.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 05 33 13-2334 EA 3-1/2" Flexible Straight Connectors, Insulated .................................................................................................................... 281.98 10.91 

    For Work In Restricted Working Space, Add  6.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.82 

. 
 26 05 33 13-2335 EA 4" Flexible Straight Connectors, Insulated .......................................................................................................................... 362.46 13.33 

    For Work In Restricted Working Space, Add  7.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

XXXXXXX 
. 
 26 05 33 13-2336  Plain Squeeze Type 90 Degree Connector (26 05 33 13-2300) 
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. 

. 
 26 05 33 13-2337 EA 3/8" Flexible 90 Degree Connector, Plain ............................................................................................................................... 8.89 4.04 

    For Work In Restricted Working Space, Add  1.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.82 

. 
 26 05 33 13-2338 EA 1/2" Flexible 90 Degree Connector, Plain ............................................................................................................................. 11.80 4.44 

    For Work In Restricted Working Space, Add  2.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.12 

. 
 26 05 33 13-2339 EA 3/4" Flexible 90 Degree Connector, Plain ............................................................................................................................. 15.49 4.84 

    For Work In Restricted Working Space, Add  2.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.42 

. 
 26 05 33 13-2340 EA 1" Flexible 90 Degree Connector, Plain ................................................................................................................................ 21.79 5.66 

    For Work In Restricted Working Space, Add  3.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.03 

. 
 26 05 33 13-2341 EA 1-1/4" Flexible 90 Degree Connector, Plain .......................................................................................................................... 34.32 6.06 

    For Work In Restricted Working Space, Add  3.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.64 

. 
 26 05 33 13-2342 EA 1-1/2" Flexible 90 Degree Connector, Plain .......................................................................................................................... 53.95 7.07 

    For Work In Restricted Working Space, Add  4.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

. 
 26 05 33 13-2343 EA 2" Flexible 90 Degree Connector, Plain ................................................................................................................................ 65.15 8.68 

    For Work In Restricted Working Space, Add  5.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.15 

. 
 26 05 33 13-2344 EA 2-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 145.24 9.29 

    For Work In Restricted Working Space, Add  6.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 05 33 13-2345 EA 3" Flexible 90 Degree Connector, Plain .............................................................................................................................. 186.89 10.91 

    For Work In Restricted Working Space, Add  6.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.82 

. 
 26 05 33 13-2346 EA 3-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 398.60 13.33 

    For Work In Restricted Working Space, Add  7.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

. 
 26 05 33 13-2347 EA 4" Flexible 90 Degree Connector, Plain .............................................................................................................................. 713.48 15.15 

    For Work In Restricted Working Space, Add  9.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 

XXXXXXX 
. 
 26 05 33 13-2348  Insulated Throat Squeeze Type 90 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2349 EA 1/2" Flexible 90 Degree Connector, Insulated ....................................................................................................................... 13.14 4.44 
    For Work In Restricted Working Space, Add  2.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.12 

. 
 26 05 33 13-2350 EA 3/4" Flexible 90 Degree Connector, Insulated ....................................................................................................................... 17.14 4.84 

    For Work In Restricted Working Space, Add  2.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.42 

. 
 26 05 33 13-2351 EA 1" Flexible 90 Degree Connector, Insulated .......................................................................................................................... 21.79 5.66 

    For Work In Restricted Working Space, Add  3.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.03 

. 
 26 05 33 13-2352 EA 1-1/4" Flexible 90 Degree Connector, Insulated.................................................................................................................... 40.19 6.06 

    For Work In Restricted Working Space, Add  3.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.64 

. 
 26 05 33 13-2353 EA 1-1/2" Flexible 90 Degree Connector, Insulated.................................................................................................................... 64.60 7.07 

    For Work In Restricted Working Space, Add  4.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

. 
 26 05 33 13-2354 EA 2" Flexible 90 Degree Connector, Insulated .......................................................................................................................... 82.47 8.68 

    For Work In Restricted Working Space, Add  5.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.15 

. 
 26 05 33 13-2355 EA 2-1/2" Flexible 90 Degree Connector, Insulated.................................................................................................................. 199.41 9.29 

    For Work In Restricted Working Space, Add  6.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 05 33 13-2356 EA 3" Flexible 90 Degree Connector, Insulated ........................................................................................................................ 245.57 10.91 

    For Work In Restricted Working Space, Add  6.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.82 

. 
 26 05 33 13-2357 EA 3-1/2" Flexible 90 Degree Connector, Insulated.................................................................................................................. 664.56 13.33 

    For Work In Restricted Working Space, Add  7.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

. 
 26 05 33 13-2358 EA 4" Flexible 90 Degree Connector, Insulated ........................................................................................................................ 992.03 15.15 

    For Work In Restricted Working Space, Add  9.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 

XXXXXXX 
. 
 26 05 33 13-2359  Plain Squeeze Type 45 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2360 EA 3/8" Flexible 45 Degree Connector, Plain ............................................................................................................................... 9.97 4.04 
    For Work In Restricted Working Space, Add  1.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.82 

. 
 26 05 33 13-2361 EA 1/2" Flexible 45 Degree Connector, Plain ............................................................................................................................. 13.53 4.44 

    For Work In Restricted Working Space, Add  2.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.12 

. 
 26 05 33 13-2362 EA 3/4" Flexible 45 Degree Connector, Plain ............................................................................................................................. 17.42 4.84 

    For Work In Restricted Working Space, Add  2.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.42 

XXXXXXX 
. 
 26 05 33 13-2363  Insulated Squeeze Type 45 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2364 EA 3/8" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 10.71 4.84 
    For Work In Restricted Working Space, Add  1.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.82 
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. 
 26 05 33 13-2365 EA 1/2" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 14.76 4.44 

    For Work In Restricted Working Space, Add  2.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.12 

. 
 26 05 33 13-2366 EA 3/4" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 19.15 4.84 

    For Work In Restricted Working Space, Add  2.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.42 

XXXXXXX 
. 
 26 05 33 13-2367  Plain Screw-In Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2368 EA 3/8" Flexible Steel Screw-in Connector, Plain .........................................................................................................................5.19 3.23 
    For Work In Restricted Working Space, Add  1.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.36 

. 
 26 05 33 13-2369 EA 1/2" Flexible Steel Screw-in Connector, Plain .........................................................................................................................5.59 3.64 

    For Work In Restricted Working Space, Add  1.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.52 

. 
 26 05 33 13-2370 EA 3/4" Flexible Steel Screw-in Connector, Plain .........................................................................................................................7.16 4.44 

    For Work In Restricted Working Space, Add  1.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.82 

. 
 26 05 33 13-2371 EA 1" Flexible Steel Screw-in Connector, Plain .......................................................................................................................... 10.29 4.84 

    For Work In Restricted Working Space, Add  2.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.42 

. 
 26 05 33 13-2372 EA 1-1/4" Flexible Steel Screw-in Connector, Plain .................................................................................................................... 15.27 5.66 

    For Work In Restricted Working Space, Add  3.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.03 

. 
 26 05 33 13-2373 EA 1-1/2" Flexible Steel Screw-in Connector, Plain .................................................................................................................... 18.64 6.06 

    For Work In Restricted Working Space, Add  3.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.79 

. 
 26 05 33 13-2374 EA 2" Flexible Steel Screw-in Connector, Plain .......................................................................................................................... 27.66 6.87 

    For Work In Restricted Working Space, Add  4.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

XXXXXXX 
. 
 26 05 33 13-2375  Insulated Screw-In Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2376 EA 3/8" Flexible Steel Screw-in Connector, Insulated ..................................................................................................................5.51 3.23 
    For Work In Restricted Working Space, Add  1.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.36 

. 
 26 05 33 13-2377 EA 1/2" Flexible Steel Screw-in Connector, Insulated ..................................................................................................................5.85 3.64 

    For Work In Restricted Working Space, Add  1.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.52 

. 
 26 05 33 13-2378 EA 3/4" Flexible Steel Screw-in Connector, Insulated ..................................................................................................................7.82 4.44 

    For Work In Restricted Working Space, Add  1.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.82 

. 
 26 05 33 13-2379 EA 1" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 11.29 4.84 

    For Work In Restricted Working Space, Add  2.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.42 

. 
 26 05 33 13-2380 EA 1-1/4" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 16.70 5.66 

    For Work In Restricted Working Space, Add  3.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.03 

. 
 26 05 33 13-2381 EA 1-1/2" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 20.35 6.06 

    For Work In Restricted Working Space, Add  3.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.79 

. 
 26 05 33 13-2382 EA 2" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 29.16 6.87 

    For Work In Restricted Working Space, Add  4.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

XXXXXXX 
. 
 26 05 33 13-2383  Screw-In Coupling (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2384 EA 1/2" Flexible Steel Screw-in Coupling .....................................................................................................................................6.22 3.64 
    For Work In Restricted Working Space, Add  1.52 

. 
 26 05 33 13-2385 EA 3/4" Flexible Steel Screw-in Coupling .....................................................................................................................................8.19 4.44 

    For Work In Restricted Working Space, Add  1.82 

XXXXXXX 
. 
 26 05 33 13-2386  Flexible To Electrical Metallic Tubing (EMT) Coupling (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2387 EA 3/8" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ............................................................................................8.52 3.23 
    For Work In Restricted Working Space, Add  1.36 

. 
 26 05 33 13-2388 EA 1/2" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling .......................................................................................... 11.68 3.64 

    For Work In Restricted Working Space, Add  1.52 
. 

 26 05 33 13-2389 EA 3/4" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling .......................................................................................... 15.49 4.44 
    For Work In Restricted Working Space, Add  1.82 

XXXXXXX 
. 
 26 05 33 13-2390  Die Cast Squeeze Type Straight Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2391 EA 3/8" Flexible Straight Connector, Die Cast ..............................................................................................................................5.39 3.23 
    For Work In Restricted Working Space, Add  1.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.36 

. 
 26 05 33 13-2392 EA 1/2" Flexible Straight Connector, Die Cast ..............................................................................................................................6.11 3.64 

    For Work In Restricted Working Space, Add  1.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.52 

. 
 26 05 33 13-2393 EA 3/4" Flexible Straight Connector, Die Cast ..............................................................................................................................7.60 4.44 

    For Work In Restricted Working Space, Add  1.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.82 
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. 
 26 05 33 13-2394 EA 1" Flexible Straight Connector, Die Cast ............................................................................................................................... 11.52 4.84 

    For Work In Restricted Working Space, Add  2.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.42 

. 
 26 05 33 13-2395 EA 1-1/4" Flexible Straight Connector, Die Cast ......................................................................................................................... 15.58 5.66 

    For Work In Restricted Working Space, Add  3.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.03 

. 
 26 05 33 13-2396 EA 1-1/2" Flexible Straight Connector, Die Cast ......................................................................................................................... 21.21 6.06 

    For Work In Restricted Working Space, Add  3.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.79 

. 
 26 05 33 13-2397 EA 2" Flexible Straight Connector, Die Cast ............................................................................................................................... 27.52 6.87 

    For Work In Restricted Working Space, Add  4.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

XXXXXXX 
. 
 26 05 33 13-2398  Die Cast Squeeze Type 90 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2399 EA 3/8" Flexible 90 Degree Connector, Die Cast ......................................................................................................................... 7.14 4.04 
    For Work In Restricted Working Space, Add  1.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.82 

. 
 26 05 33 13-2400 EA 1/2" Flexible 90 Degree Connector, Die Cast ......................................................................................................................... 8.89 4.44 

    For Work In Restricted Working Space, Add  2.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.12 

. 
 26 05 33 13-2401 EA 3/4" Flexible 90 Degree Connector, Die Cast ....................................................................................................................... 10.83 4.84 

    For Work In Restricted Working Space, Add  2.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.42 

. 
 26 05 33 13-2402 EA 1" Flexible 90 Degree Connector, Die Cast .......................................................................................................................... 17.36 5.66 

    For Work In Restricted Working Space, Add  3.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.03 

. 
 26 05 33 13-2403 EA 1-1/4" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 24.79 6.06 

    For Work In Restricted Working Space, Add  3.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.64 

. 
 26 05 33 13-2404 EA 1-1/2" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 38.80 7.07 

    For Work In Restricted Working Space, Add  4.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

. 
 26 05 33 13-2405 EA 2" Flexible 90 Degree Connector, Die Cast .......................................................................................................................... 46.46 8.68 

    For Work In Restricted Working Space, Add  5.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.15 

XXXXXXX 
. 
 26 05 33 13-2406  Flexible Liquid Tight Non-Metallic Conduit And Connectors (26 05 33 13-2258) 
. 
. 
 26 05 33 13-2407  Flexible Liquid Tight Non-Metallic Conduit (26 05 33 13-2406) 
. 
. 

 26 05 33 13-2408 LF 3/8" Flexible Liquid Tight Non-Metallic Conduit ....................................................................................................................... 3.44 1.10 
    For Work In Restricted Working Space, Add  0.83 

. 
 26 05 33 13-2409 LF 1/2" Flexible Liquid Tight Non-Metallic Conduit ....................................................................................................................... 3.49 1.10 

    For Work In Restricted Working Space, Add  0.83 
. 

 26 05 33 13-2410 LF 3/4" Flexible Liquid Tight Non-Metallic Conduit ....................................................................................................................... 4.69 1.47 
    For Work In Restricted Working Space, Add  1.11 

. 
 26 05 33 13-2411 LF 1" Flexible Liquid Tight Non-Metallic Conduit .......................................................................................................................... 5.71 1.47 

    For Work In Restricted Working Space, Add  1.11 
. 

 26 05 33 13-2412 LF 1-1/4" Flexible Liquid Tight Non-Metallic Conduit.................................................................................................................... 7.24 1.85 
    For Work In Restricted Working Space, Add  1.38 

. 
 26 05 33 13-2413 LF 1-1/2" Flexible Liquid Tight Non-Metallic Conduit.................................................................................................................... 9.20 2.22 

    For Work In Restricted Working Space, Add  1.66 
. 

 26 05 33 13-2414 LF 2" Flexible Liquid Tight Non-Metallic Conduit ........................................................................................................................ 11.84 2.95 
    For Work In Restricted Working Space, Add  2.21 

XXXXXXX 
. 
 26 05 33 13-2415  Liquid Tight Non-Metallic Straight Connector (26 05 33 13-2406) 
. 
. 

 26 05 33 13-2416 EA 3/8" Liquid Tight Non-Metallic Straight Connector ................................................................................................................... 9.84 2.95 
    For Work In Restricted Working Space, Add  2.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.21 

. 
 26 05 33 13-2417 EA 1/2" Liquid Tight Non-Metallic Straight Connector ................................................................................................................... 9.84 2.95 

    For Work In Restricted Working Space, Add  2.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.21 

. 
 26 05 33 13-2418 EA 3/4" Liquid Tight Non-Metallic Straight Connector ................................................................................................................. 11.95 3.32 

    For Work In Restricted Working Space, Add  2.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.49 

. 
 26 05 33 13-2419 EA 1" Liquid Tight Non-Metallic Straight Connector.................................................................................................................... 14.70 3.69 

    For Work In Restricted Working Space, Add  2.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.77 

. 
 26 05 33 13-2420 EA 1-1/4" Liquid Tight Non-Metallic Straight Connector ............................................................................................................. 19.97 4.06 

    For Work In Restricted Working Space, Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 05 33 13-2421 EA 1-1/2" Liquid Tight Non-Metallic Straight Connector ............................................................................................................. 24.74 4.42 

    For Work In Restricted Working Space, Add  3.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 

. 
 26 05 33 13-2422 EA 2" Liquid Tight Non-Metallic Straight Connector.................................................................................................................... 37.99 5.17 

    For Work In Restricted Working Space, Add  3.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 

XXXXXXX 
. 
 26 05 33 13-2423  Liquid Tight Non-Metallic 90 Degree Angle Connector (26 05 33 13-2406) 
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. 

. 
 26 05 33 13-2424 EA 3/8" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 14.15 4.06 

    For Work In Restricted Working Space, Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 05 33 13-2425 EA 1/2" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 14.15 4.06 

    For Work In Restricted Working Space, Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 05 33 13-2426 EA 3/4" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 17.23 4.42 

    For Work In Restricted Working Space, Add  3.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 

. 
 26 05 33 13-2427 EA 1" Liquid Tight Non-Metallic 90 Degree Angle Connector ..................................................................................................... 24.04 5.17 

    For Work In Restricted Working Space, Add  3.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 

. 
 26 05 33 13-2428 EA 1-1/4" Liquid Tight Non-Metallic 90 Degree Angle Connector ............................................................................................... 24.89 5.54 

    For Work In Restricted Working Space, Add  4.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2429 EA 1-1/2" Liquid Tight Non-Metallic 90 Degree Angle Connector ............................................................................................... 38.47 5.91 

    For Work In Restricted Working Space, Add  4.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 

. 
 26 05 33 13-2430 EA 2" Liquid Tight Non-Metallic 90 Degree Angle Connector ..................................................................................................... 51.30 6.64 

    For Work In Restricted Working Space, Add  4.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

XXXXXXX 
. 
 26 05 33 13-2431  Liquid Tight Non-Metallic 45 Degree Angle Connector (26 05 33 13-2406) 
. 
. 

 26 05 33 13-2432 EA 3/8" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 14.15 4.06 
    For Work In Restricted Working Space, Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 05 33 13-2433 EA 1/2" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 14.15 4.06 

    For Work In Restricted Working Space, Add  3.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.05 

. 
 26 05 33 13-2434 EA 3/4" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 17.23 4.42 

    For Work In Restricted Working Space, Add  3.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.32 

. 
 26 05 33 13-2435 EA 1" Liquid Tight Non-Metallic 45 Degree Angle Connector ..................................................................................................... 24.04 5.17 

    For Work In Restricted Working Space, Add  3.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.88 

. 
 26 05 33 13-2436 EA 1-1/4" Liquid Tight Non-Metallic 45 Degree Angle Connector ............................................................................................... 24.89 5.54 

    For Work In Restricted Working Space, Add  4.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.15 

. 
 26 05 33 13-2437 EA 1-1/2" Liquid Tight Non-Metallic 45 Degree Angle Connector ............................................................................................... 38.47 5.91 

    For Work In Restricted Working Space, Add  4.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.43 

. 
 26 05 33 13-2438 EA 2" Liquid Tight Non-Metallic 45 Degree Angle Connector ..................................................................................................... 51.30 6.64 

    For Work In Restricted Working Space, Add  4.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.98 

XXXXXXX 
. 
 26 05 33 13-2439  Blue ENT Electrical Non-Metallic Tubing (26 05 33 13-2258) 

Note: Carlon - FLEX-PLUS. 
. 
. 
 26 05 33 13-2440  Blue ENT Electrical Non-Metallic Tubing (26 05 33 13-2439) 
. 
. 

 26 05 33 13-2441 LF 1/2" Blue ENT Electrical Non-Metallic Tubing .........................................................................................................................4.02 1.21 
    For Work In Restricted Working Space, Add  0.91 

. 
 26 05 33 13-2442 LF 3/4" Blue ENT Electrical Non-Metallic Tubing .........................................................................................................................5.42 1.61 

    For Work In Restricted Working Space, Add  1.21 
. 

 26 05 33 13-2443 LF 1" Blue ENT Electrical Non-Metallic Tubing ............................................................................................................................6.27 1.61 
    For Work In Restricted Working Space, Add  1.21 

XXXXXXX 
. 
 26 05 33 13-2444  Terminal Adapter (26 05 33 13-2439) 
. 
. 

 26 05 33 13-2445 EA 1/2" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ..............................................................9.71 3.23 
    For Work In Restricted Working Space, Add  2.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.42 

. 
 26 05 33 13-2446 EA 3/4" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ............................................................ 12.06 3.64 

    For Work In Restricted Working Space, Add  2.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.72 

. 
 26 05 33 13-2447 EA 1" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ............................................................... 13.93 4.04 

    For Work In Restricted Working Space, Add  3.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.03 

XXXXXXX 
. 
 26 05 33 13-2448  Coupling (26 05 33 13-2439) 
. 
. 

 26 05 33 13-2449 EA 1/2" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ...........................................................................9.50 3.23 
    For Work In Restricted Working Space, Add  2.42 

. 
 26 05 33 13-2450 EA 3/4" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ......................................................................... 10.92 3.64 

    For Work In Restricted Working Space, Add  2.72 
. 

 26 05 33 13-2451 EA 1" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ............................................................................ 12.86 4.04 
    For Work In Restricted Working Space, Add  3.03 

XXXXXXX 
. 
 26 05 33 13-2452  Conduit Bodies (26 05 33 13-0057) 
. 
. 
 26 05 33 13-2453  Threaded, Cast Aluminum Conduit Body (26 05 33 13-2452) 
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. 

. 
 26 05 33 13-2454  Type LB, Threaded, Two Hub Cast Aluminum Conduit Body (26 05 33 13-2453) 
. 
. 

 26 05 33 13-2455 EA 1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 50.90 17.71 
    For Mogul LB, Add  2.75 
    For Work In Restricted Working Space, Add  13.28 
    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.86 
    For Elevated Installation >20' To 25', Add  11.07 
    For Elevated Installation >25' To 30', Add  15.50 
    For Elevated Installation >30' To 35', Add  17.71 
    For Elevated Installation >35' To 40', Add  22.14 
    For Elevated Installation >40', Add  24.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.28 

. 
 26 05 33 13-2456 EA 3/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 59.72 20.29 

    For Mogul LB, Add  4.21 
    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.68 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.29 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 

. 
 26 05 33 13-2457 EA 1" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 71.84 23.61 

    For Mogul LB, Add  6.65 
    For Work In Restricted Working Space, Add  17.71 
    For Elevated Installation >10' To 15', Add  5.90 
    For Elevated Installation >15' To 20', Add  11.81 
    For Elevated Installation >20' To 25', Add  14.76 
    For Elevated Installation >25' To 30', Add  20.66 
    For Elevated Installation >30' To 35', Add  23.62 
    For Elevated Installation >35' To 40', Add  29.52 
    For Elevated Installation >40', Add  32.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.71 

. 
 26 05 33 13-2458 EA 1-1/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 86.45 26.93 

    For Mogul LB, Add  10.97 
    For Work In Restricted Working Space, Add  20.20 
    For Elevated Installation >10' To 15', Add  6.73 
    For Elevated Installation >15' To 20', Add  13.47 
    For Elevated Installation >20' To 25', Add  16.84 
    For Elevated Installation >25' To 30', Add  23.57 
    For Elevated Installation >30' To 35', Add  26.94 
    For Elevated Installation >35' To 40', Add  33.67 
    For Elevated Installation >40', Add  37.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.20 

. 
 26 05 33 13-2459 EA 1-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 98.45 29.52 

    For Mogul LB, Add  14.81 
    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 

. 
 26 05 33 13-2460 EA 2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 128.38 35.42 

    For Mogul LB, Add  25.44 
    For Work In Restricted Working Space, Add  26.57 
    For Elevated Installation >10' To 15', Add  8.86 
    For Elevated Installation >15' To 20', Add  17.71 
    For Elevated Installation >20' To 25', Add  22.14 
    For Elevated Installation >25' To 30', Add  31.00 
    For Elevated Installation >30' To 35', Add  35.42 
    For Elevated Installation >35' To 40', Add  44.28 
    For Elevated Installation >40', Add  48.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.57 

. 
 26 05 33 13-2461 EA 2-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 212.67 49.81 

    For Mogul LB, Add  59.88 
    For Work In Restricted Working Space, Add  37.36 
    For Elevated Installation >10' To 15', Add  12.45 
    For Elevated Installation >15' To 20', Add  24.91 
    For Elevated Installation >20' To 25', Add  31.13 
    For Elevated Installation >25' To 30', Add  43.59 
    For Elevated Installation >30' To 35', Add  49.81 
    For Elevated Installation >35' To 40', Add  62.27 
    For Elevated Installation >40', Add  68.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.36 
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. 
 26 05 33 13-2462 EA 3" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover....................................................................... 279.85 66.42 

    For Mogul LB, Add  77.05 
    For Work In Restricted Working Space, Add  49.82 
    For Elevated Installation >10' To 15', Add  16.61 
    For Elevated Installation >15' To 20', Add  33.21 
    For Elevated Installation >20' To 25', Add  41.51 
    For Elevated Installation >25' To 30', Add  58.12 
    For Elevated Installation >30' To 35', Add  66.42 
    For Elevated Installation >35' To 40', Add  83.03 
    For Elevated Installation >40', Add  91.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.82 

. 
 26 05 33 13-2463 EA 3-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 370.31 83.02 

    For Mogul LB, Add  111.69 
    For Work In Restricted Working Space, Add  62.27 
    For Elevated Installation >10' To 15', Add  20.76 
    For Elevated Installation >15' To 20', Add  41.51 
    For Elevated Installation >20' To 25', Add  51.89 
    For Elevated Installation >25' To 30', Add  72.64 
    For Elevated Installation >30' To 35', Add  83.02 
    For Elevated Installation >35' To 40', Add  103.78 
    For Elevated Installation >40', Add  114.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.27 

. 
 26 05 33 13-2464 EA 4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover....................................................................... 478.92 101.10 

    For Mogul LB, Add  156.99 
    For Work In Restricted Working Space, Add  75.83 
    For Elevated Installation >10' To 15', Add  25.28 
    For Elevated Installation >15' To 20', Add  50.55 
    For Elevated Installation >20' To 25', Add  63.19 
    For Elevated Installation >25' To 30', Add  88.46 
    For Elevated Installation >30' To 35', Add  101.10 
    For Elevated Installation >35' To 40', Add  126.38 
    For Elevated Installation >40', Add  139.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.83 

XXXXXXX 
. 
 26 05 33 13-2465  Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With 

Cover (26 05 33 13-2453) 
. 
. 

 26 05 33 13-2466 EA  1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 51.71 17.71 
    For Mogul LB, Add  3.36 
    For Work In Restricted Working Space, Add  13.28 
    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.86 
    For Elevated Installation >20' To 25', Add  11.07 
    For Elevated Installation >25' To 30', Add  15.50 
    For Elevated Installation >30' To 35', Add  17.71 
    For Elevated Installation >35' To 40', Add  22.14 
    For Elevated Installation >40', Add  24.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.28 

. 
 26 05 33 13-2467 EA  3/4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 60.51 20.29 

    For Mogul LB, Add  4.80 
    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.68 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.29 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 

. 
 26 05 33 13-2468 EA 1" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .............................................................. 73.42 23.61 

    For Mogul LB, Add  7.83 
    For Work In Restricted Working Space, Add  17.71 
    For Elevated Installation >10' To 15', Add  5.90 
    For Elevated Installation >15' To 20', Add  11.81 
    For Elevated Installation >20' To 25', Add  14.76 
    For Elevated Installation >25' To 30', Add  20.66 
    For Elevated Installation >30' To 35', Add  23.62 
    For Elevated Installation >35' To 40', Add  29.52 
    For Elevated Installation >40', Add  32.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.71 

. 
 26 05 33 13-2469 EA  1-1/4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................ 88.38 26.93 

    For Mogul LB, Add  12.41 
    For Work In Restricted Working Space, Add  20.20 
    For Elevated Installation >10' To 15', Add  6.73 
    For Elevated Installation >15' To 20', Add  13.47 
    For Elevated Installation >20' To 25', Add  16.84 
    For Elevated Installation >25' To 30', Add  23.57 
    For Elevated Installation >30' To 35', Add  26.94 
    For Elevated Installation >35' To 40', Add  33.67 
    For Elevated Installation >40', Add  37.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.20 
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. 
 26 05 33 13-2470 EA  1-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 101.73 29.52 

    For Mogul LB, Add  17.27 
    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 

. 
 26 05 33 13-2471 EA  2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 135.43 35.42 

    For Mogul LB, Add  30.72 
    For Work In Restricted Working Space, Add  26.57 
    For Elevated Installation >10' To 15', Add  8.86 
    For Elevated Installation >15' To 20', Add  17.71 
    For Elevated Installation >20' To 25', Add  22.14 
    For Elevated Installation >25' To 30', Add  31.00 
    For Elevated Installation >30' To 35', Add  35.42 
    For Elevated Installation >35' To 40', Add  44.28 
    For Elevated Installation >40', Add  48.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.57 

. 
 26 05 33 13-2472 EA 2-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 209.12 49.81 

    For Mogul LB, Add  57.22 
    For Work In Restricted Working Space, Add  37.36 
    For Elevated Installation >10' To 15', Add  12.45 
    For Elevated Installation >15' To 20', Add  24.91 
    For Elevated Installation >20' To 25', Add  31.13 
    For Elevated Installation >25' To 30', Add  43.59 
    For Elevated Installation >30' To 35', Add  49.81 
    For Elevated Installation >35' To 40', Add  62.27 
    For Elevated Installation >40', Add  68.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.36 

. 
 26 05 33 13-2473 EA  3" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 267.91 66.42 

    For Mogul LB, Add  68.09 
    For Work In Restricted Working Space, Add  49.82 
    For Elevated Installation >10' To 15', Add  16.61 
    For Elevated Installation >15' To 20', Add  33.21 
    For Elevated Installation >20' To 25', Add  41.51 
    For Elevated Installation >25' To 30', Add  58.12 
    For Elevated Installation >30' To 35', Add  66.42 
    For Elevated Installation >35' To 40', Add  83.03 
    For Elevated Installation >40', Add  91.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.82 

. 
 26 05 33 13-2474 EA  3-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 380.49 83.02 

    For Mogul LB, Add  119.33 
    For Work In Restricted Working Space, Add  62.27 
    For Elevated Installation >10' To 15', Add  20.76 
    For Elevated Installation >15' To 20', Add  41.51 
    For Elevated Installation >20' To 25', Add  51.89 
    For Elevated Installation >25' To 30', Add  72.64 
    For Elevated Installation >30' To 35', Add  83.02 
    For Elevated Installation >35' To 40', Add  103.78 
    For Elevated Installation >40', Add  114.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.27 

. 
 26 05 33 13-2475 EA  4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 499.73 101.10 

    For Mogul LB, Add  172.60 
    For Work In Restricted Working Space, Add  75.83 
    For Elevated Installation >10' To 15', Add  25.28 
    For Elevated Installation >15' To 20', Add  50.55 
    For Elevated Installation >20' To 25', Add  63.19 
    For Elevated Installation >25' To 30', Add  88.46 
    For Elevated Installation >30' To 35', Add  101.10 
    For Elevated Installation >35' To 40', Add  126.38 
    For Elevated Installation >40', Add  139.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.83 

XXXXXXX 
. 
 26 05 33 13-2476  Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2453) 
. 
. 

 26 05 33 13-2477 EA  1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 59.51 20.29 
    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.68 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.29 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 
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. 
 26 05 33 13-2478 EA  3/4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 70.34 23.61 

    For Work In Restricted Working Space, Add  17.71 
    For Elevated Installation >10' To 15', Add  5.90 
    For Elevated Installation >15' To 20', Add  11.81 
    For Elevated Installation >20' To 25', Add  14.76 
    For Elevated Installation >25' To 30', Add  20.66 
    For Elevated Installation >30' To 35', Add  23.62 
    For Elevated Installation >35' To 40', Add  29.52 
    For Elevated Installation >40', Add  32.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.71 

. 
 26 05 33 13-2479 EA  1" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ........................................................................ 80.57 25.83 

    For Work In Restricted Working Space, Add  19.37 
    For Elevated Installation >10' To 15', Add  6.46 
    For Elevated Installation >15' To 20', Add  12.92 
    For Elevated Installation >20' To 25', Add  16.15 
    For Elevated Installation >25' To 30', Add  22.60 
    For Elevated Installation >30' To 35', Add  25.83 
    For Elevated Installation >35' To 40', Add  32.29 
    For Elevated Installation >40', Add  35.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.37 

. 
 26 05 33 13-2480 EA  1-1/4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover .................................................................. 98.03 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 

. 
 26 05 33 13-2481 EA  1-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 112.69 32.47 

    For Work In Restricted Working Space, Add  24.35 
    For Elevated Installation >10' To 15', Add  8.12 
    For Elevated Installation >15' To 20', Add  16.24 
    For Elevated Installation >20' To 25', Add  20.30 
    For Elevated Installation >25' To 30', Add  28.41 
    For Elevated Installation >30' To 35', Add  32.47 
    For Elevated Installation >35' To 40', Add  40.59 
    For Elevated Installation >40', Add  44.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.35 

. 
 26 05 33 13-2482 EA  2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 148.90 38.01 

    For Work In Restricted Working Space, Add  28.50 
    For Elevated Installation >10' To 15', Add  9.50 
    For Elevated Installation >15' To 20', Add  19.00 
    For Elevated Installation >20' To 25', Add  23.75 
    For Elevated Installation >25' To 30', Add  33.25 
    For Elevated Installation >30' To 35', Add  38.00 
    For Elevated Installation >35' To 40', Add  47.51 
    For Elevated Installation >40', Add  52.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.50 

. 
 26 05 33 13-2483 EA  2-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 233.59 55.35 

    For Work In Restricted Working Space, Add  41.51 
    For Elevated Installation >10' To 15', Add  13.84 
    For Elevated Installation >15' To 20', Add  27.67 
    For Elevated Installation >20' To 25', Add  34.59 
    For Elevated Installation >25' To 30', Add  48.43 
    For Elevated Installation >30' To 35', Add  55.35 
    For Elevated Installation >35' To 40', Add  69.19 
    For Elevated Installation >40', Add  76.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.51 

. 
 26 05 33 13-2484 EA  3" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 301.94 71.95 

    For Work In Restricted Working Space, Add  53.96 
    For Elevated Installation >10' To 15', Add  17.99 
    For Elevated Installation >15' To 20', Add  35.98 
    For Elevated Installation >20' To 25', Add  44.97 
    For Elevated Installation >25' To 30', Add  62.96 
    For Elevated Installation >30' To 35', Add  71.95 
    For Elevated Installation >35' To 40', Add  89.94 
    For Elevated Installation >40', Add  98.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.96 

. 
 26 05 33 13-2485 EA  3-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 474.91 88.56 

    For Work In Restricted Working Space, Add  66.42 
    For Elevated Installation >10' To 15', Add  22.14 
    For Elevated Installation >15' To 20', Add  44.28 
    For Elevated Installation >20' To 25', Add  55.35 
    For Elevated Installation >25' To 30', Add  77.49 
    For Elevated Installation >30' To 35', Add  88.56 
    For Elevated Installation >35' To 40', Add  110.70 
    For Elevated Installation >40', Add  121.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.42 
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. 
 26 05 33 13-2486 EA  4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 545.73 106.64 

    For Work In Restricted Working Space, Add  79.98 
    For Elevated Installation >10' To 15', Add  26.66 
    For Elevated Installation >15' To 20', Add  53.32 
    For Elevated Installation >20' To 25', Add  66.65 
    For Elevated Installation >25' To 30', Add  93.31 
    For Elevated Installation >30' To 35', Add  106.64 
    For Elevated Installation >35' To 40', Add  133.30 
    For Elevated Installation >40', Add  146.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.98 

XXXXXXX 
. 
 26 05 33 13-2487  Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover (26 05 33 

13-2453) 
. 
. 

 26 05 33 13-2488 EA  1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 51.87 17.71 
    For Work In Restricted Working Space, Add  13.28 
    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.86 
    For Elevated Installation >20' To 25', Add  11.07 
    For Elevated Installation >25' To 30', Add  15.50 
    For Elevated Installation >30' To 35', Add  17.71 
    For Elevated Installation >35' To 40', Add  22.14 
    For Elevated Installation >40', Add  24.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.28 

. 
 26 05 33 13-2489 EA  3/4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 59.95 20.29 

    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.68 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.29 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 

. 
 26 05 33 13-2490 EA  1" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .......................................................................... 71.86 23.25 

    For Work In Restricted Working Space, Add  17.44 
    For Elevated Installation >10' To 15', Add  5.81 
    For Elevated Installation >15' To 20', Add  11.62 
    For Elevated Installation >20' To 25', Add  14.53 
    For Elevated Installation >25' To 30', Add  20.34 
    For Elevated Installation >30' To 35', Add  23.25 
    For Elevated Installation >35' To 40', Add  29.06 
    For Elevated Installation >40', Add  31.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.44 

. 
 26 05 33 13-2491 EA  1-1/4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 87.61 26.93 

    For Work In Restricted Working Space, Add  20.20 
    For Elevated Installation >10' To 15', Add  6.73 
    For Elevated Installation >15' To 20', Add  13.47 
    For Elevated Installation >20' To 25', Add  16.84 
    For Elevated Installation >25' To 30', Add  23.57 
    For Elevated Installation >30' To 35', Add  26.94 
    For Elevated Installation >35' To 40', Add  33.67 
    For Elevated Installation >40', Add  37.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.20 

. 
 26 05 33 13-2492 EA  1-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 97.91 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 

. 
 26 05 33 13-2493 EA  2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 128.44 35.42 

    For Work In Restricted Working Space, Add  26.57 
    For Elevated Installation >10' To 15', Add  8.86 
    For Elevated Installation >15' To 20', Add  17.71 
    For Elevated Installation >20' To 25', Add  22.14 
    For Elevated Installation >25' To 30', Add  31.00 
    For Elevated Installation >30' To 35', Add  35.42 
    For Elevated Installation >35' To 40', Add  44.28 
    For Elevated Installation >40', Add  48.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.57 

. 
 26 05 33 13-2494 EA 2-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 206.13 49.81 

    For Work In Restricted Working Space, Add  37.36 
    For Elevated Installation >10' To 15', Add  12.45 
    For Elevated Installation >15' To 20', Add  24.91 
    For Elevated Installation >20' To 25', Add  31.13 
    For Elevated Installation >25' To 30', Add  43.59 
    For Elevated Installation >30' To 35', Add  49.81 
    For Elevated Installation >35' To 40', Add  62.27 
    For Elevated Installation >40', Add  68.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.36 
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. 
 26 05 33 13-2495 EA  3" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 266.00 66.42 

    For Work In Restricted Working Space, Add  49.82 
    For Elevated Installation >10' To 15', Add  16.61 
    For Elevated Installation >15' To 20', Add  33.21 
    For Elevated Installation >20' To 25', Add  41.51 
    For Elevated Installation >25' To 30', Add  58.12 
    For Elevated Installation >30' To 35', Add  66.42 
    For Elevated Installation >35' To 40', Add  83.03 
    For Elevated Installation >40', Add  91.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.82 

. 
 26 05 33 13-2496 EA  3-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 374.37 83.02 

    For Work In Restricted Working Space, Add  62.27 
    For Elevated Installation >10' To 15', Add  20.76 
    For Elevated Installation >15' To 20', Add  41.51 
    For Elevated Installation >20' To 25', Add  51.89 
    For Elevated Installation >25' To 30', Add  72.64 
    For Elevated Installation >30' To 35', Add  83.02 
    For Elevated Installation >35' To 40', Add  103.78 
    For Elevated Installation >40', Add  114.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.27 

. 
 26 05 33 13-2497 EA 4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 480.83 101.10 

    For Work In Restricted Working Space, Add  75.83 
    For Elevated Installation >10' To 15', Add  25.28 
    For Elevated Installation >15' To 20', Add  50.55 
    For Elevated Installation >20' To 25', Add  63.19 
    For Elevated Installation >25' To 30', Add  88.46 
    For Elevated Installation >30' To 35', Add  101.10 
    For Elevated Installation >35' To 40', Add  126.38 
    For Elevated Installation >40', Add  139.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.83 

XXXXXXX 
. 
 26 05 33 13-2498  Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover (26 05 33 

13-2453) 
. 
. 

 26 05 33 13-2499 EA  1/2"Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 68.89 23.25 
    For Work In Restricted Working Space, Add  17.44 
    For Elevated Installation >10' To 15', Add  5.81 
    For Elevated Installation >15' To 20', Add  11.62 
    For Elevated Installation >20' To 25', Add  14.53 
    For Elevated Installation >25' To 30', Add  20.34 
    For Elevated Installation >30' To 35', Add  23.25 
    For Elevated Installation >35' To 40', Add  29.06 
    For Elevated Installation >40', Add  31.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.44 

. 
 26 05 33 13-2500 EA  3/4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ....................................................................... 79.15 25.83 

    For Work In Restricted Working Space, Add  19.37 
    For Elevated Installation >10' To 15', Add  6.46 
    For Elevated Installation >15' To 20', Add  12.92 
    For Elevated Installation >20' To 25', Add  16.15 
    For Elevated Installation >25' To 30', Add  22.60 
    For Elevated Installation >30' To 35', Add  25.83 
    For Elevated Installation >35' To 40', Add  32.29 
    For Elevated Installation >40', Add  35.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.37 

. 
 26 05 33 13-2501 EA  1" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .......................................................................... 95.69 28.42 

    For Work In Restricted Working Space, Add  21.31 
    For Elevated Installation >10' To 15', Add  7.10 
    For Elevated Installation >15' To 20', Add  14.21 
    For Elevated Installation >20' To 25', Add  17.76 
    For Elevated Installation >25' To 30', Add  24.86 
    For Elevated Installation >30' To 35', Add  28.41 
    For Elevated Installation >35' To 40', Add  35.52 
    For Elevated Installation >40', Add  39.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.31 

. 
 26 05 33 13-2502 EA  1-1/4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 110.21 32.47 

    For Work In Restricted Working Space, Add  24.35 
    For Elevated Installation >10' To 15', Add  8.12 
    For Elevated Installation >15' To 20', Add  16.24 
    For Elevated Installation >20' To 25', Add  20.30 
    For Elevated Installation >25' To 30', Add  28.41 
    For Elevated Installation >30' To 35', Add  32.47 
    For Elevated Installation >35' To 40', Add  40.59 
    For Elevated Installation >40', Add  44.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.35 

. 
 26 05 33 13-2503 EA  1-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 139.41 35.42 

    For Work In Restricted Working Space, Add  26.57 
    For Elevated Installation >10' To 15', Add  8.86 
    For Elevated Installation >15' To 20', Add  17.71 
    For Elevated Installation >20' To 25', Add  22.14 
    For Elevated Installation >25' To 30', Add  31.00 
    For Elevated Installation >30' To 35', Add  35.42 
    For Elevated Installation >35' To 40', Add  44.28 
    For Elevated Installation >40', Add  48.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.57 
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 26 05 33 13-2504 EA  2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 168.81 43.54 

    For Work In Restricted Working Space, Add  32.66 
    For Elevated Installation >10' To 15', Add  10.89 
    For Elevated Installation >15' To 20', Add  21.77 
    For Elevated Installation >20' To 25', Add  27.21 
    For Elevated Installation >25' To 30', Add  38.10 
    For Elevated Installation >30' To 35', Add  43.54 
    For Elevated Installation >35' To 40', Add  54.43 
    For Elevated Installation >40', Add  59.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.66 

. 
 26 05 33 13-2505 EA  2-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 308.36 63.83 

    For Work In Restricted Working Space, Add  47.88 
    For Elevated Installation >10' To 15', Add  15.96 
    For Elevated Installation >15' To 20', Add  31.92 
    For Elevated Installation >20' To 25', Add  39.90 
    For Elevated Installation >25' To 30', Add  55.86 
    For Elevated Installation >30' To 35', Add  63.84 
    For Elevated Installation >35' To 40', Add  79.80 
    For Elevated Installation >40', Add  87.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.88 

. 
 26 05 33 13-2506 EA  3" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 381.83 83.02 

    For Work In Restricted Working Space, Add  62.27 
    For Elevated Installation >10' To 15', Add  20.76 
    For Elevated Installation >15' To 20', Add  41.51 
    For Elevated Installation >20' To 25', Add  51.89 
    For Elevated Installation >25' To 30', Add  72.64 
    For Elevated Installation >30' To 35', Add  83.02 
    For Elevated Installation >35' To 40', Add  103.78 
    For Elevated Installation >40', Add  114.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.27 

. 
 26 05 33 13-2507 EA  3-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 539.37 102.58 

    For Work In Restricted Working Space, Add  77.49 
    For Elevated Installation >10' To 15', Add  25.83 
    For Elevated Installation >15' To 20', Add  51.66 
    For Elevated Installation >20' To 25', Add  64.57 
    For Elevated Installation >25' To 30', Add  90.40 
    For Elevated Installation >30' To 35', Add  103.32 
    For Elevated Installation >35' To 40', Add  129.15 
    For Elevated Installation >40', Add  142.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.49 

. 
 26 05 33 13-2508 EA  4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 651.01 123.25 

    For Work In Restricted Working Space, Add  92.43 
    For Elevated Installation >10' To 15', Add  30.81 
    For Elevated Installation >15' To 20', Add  61.62 
    For Elevated Installation >20' To 25', Add  77.03 
    For Elevated Installation >25' To 30', Add  107.84 
    For Elevated Installation >30' To 35', Add  123.24 
    For Elevated Installation >35' To 40', Add  154.05 
    For Elevated Installation >40', Add  169.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  92.43 

XXXXXXX 
. 
 26 05 33 13-2509  Threaded, Malleable Iron Conduit Body (26 05 33 13-2452) 
. 
. 
 26 05 33 13-2510  Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2511 EA 1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 53.15 17.71 
    For Work In Restricted Working Space, Add  13.28 
    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.86 
    For Elevated Installation >20' To 25', Add  11.07 
    For Elevated Installation >25' To 30', Add  15.50 
    For Elevated Installation >30' To 35', Add  17.71 
    For Elevated Installation >35' To 40', Add  22.14 
    For Elevated Installation >40', Add  24.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.28 

. 
 26 05 33 13-2512 EA 3/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 61.61 20.29 

    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.68 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.29 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 

. 
 26 05 33 13-2513 EA 1" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 75.25 23.61 

    For Work In Restricted Working Space, Add  17.71 
    For Elevated Installation >10' To 15', Add  5.90 
    For Elevated Installation >15' To 20', Add  11.81 
    For Elevated Installation >20' To 25', Add  14.76 
    For Elevated Installation >25' To 30', Add  20.66 
    For Elevated Installation >30' To 35', Add  23.62 
    For Elevated Installation >35' To 40', Add  29.52 
    For Elevated Installation >40', Add  32.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.71 
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. 
 26 05 33 13-2514 EA 1-1/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 96.43 26.93 

    For Work In Restricted Working Space, Add  20.20 
    For Elevated Installation >10' To 15', Add  6.73 
    For Elevated Installation >15' To 20', Add  13.47 
    For Elevated Installation >20' To 25', Add  16.84 
    For Elevated Installation >25' To 30', Add  23.57 
    For Elevated Installation >30' To 35', Add  26.94 
    For Elevated Installation >35' To 40', Add  33.67 
    For Elevated Installation >40', Add  37.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.20 

. 
 26 05 33 13-2515 EA 1-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 109.47 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 

. 
 26 05 33 13-2516 EA 2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 148.27 35.42 

    For Work In Restricted Working Space, Add  26.57 
    For Elevated Installation >10' To 15', Add  8.86 
    For Elevated Installation >15' To 20', Add  17.71 
    For Elevated Installation >20' To 25', Add  22.14 
    For Elevated Installation >25' To 30', Add  31.00 
    For Elevated Installation >30' To 35', Add  35.42 
    For Elevated Installation >35' To 40', Add  44.28 
    For Elevated Installation >40', Add  48.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.57 

. 
 26 05 33 13-2517 EA 2-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 246.77 49.81 

    For Work In Restricted Working Space, Add  37.36 
    For Elevated Installation >10' To 15', Add  12.45 
    For Elevated Installation >15' To 20', Add  24.91 
    For Elevated Installation >20' To 25', Add  31.14 
    For Elevated Installation >25' To 30', Add  43.59 
    For Elevated Installation >30' To 35', Add  49.82 
    For Elevated Installation >35' To 40', Add  62.27 
    For Elevated Installation >40', Add  68.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.36 

. 
 26 05 33 13-2518 EA 3" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 348.38 66.42 

    For Work In Restricted Working Space, Add  49.82 
    For Elevated Installation >10' To 15', Add  16.61 
    For Elevated Installation >15' To 20', Add  33.21 
    For Elevated Installation >20' To 25', Add  41.51 
    For Elevated Installation >25' To 30', Add  58.12 
    For Elevated Installation >30' To 35', Add  66.42 
    For Elevated Installation >35' To 40', Add  83.03 
    For Elevated Installation >40', Add  91.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.82 

. 
 26 05 33 13-2519 EA 3-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 477.49 83.02 

    For Work In Restricted Working Space, Add  62.27 
    For Elevated Installation >10' To 15', Add  20.76 
    For Elevated Installation >15' To 20', Add  41.51 
    For Elevated Installation >20' To 25', Add  51.89 
    For Elevated Installation >25' To 30', Add  72.64 
    For Elevated Installation >30' To 35', Add  83.02 
    For Elevated Installation >35' To 40', Add  103.78 
    For Elevated Installation >40', Add  114.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.27 

. 
 26 05 33 13-2520 EA 4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 571.96 101.10 

    For Work In Restricted Working Space, Add  75.83 
    For Elevated Installation >10' To 15', Add  25.28 
    For Elevated Installation >15' To 20', Add  50.55 
    For Elevated Installation >20' To 25', Add  63.19 
    For Elevated Installation >25' To 30', Add  88.47 
    For Elevated Installation >30' To 35', Add  101.10 
    For Elevated Installation >35' To 40', Add  126.38 
    For Elevated Installation >40', Add  139.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.83 

XXXXXXX 
. 
 26 05 33 13-2521  Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With 

Cover (26 05 33 13-2509) 
. 
. 

 26 05 33 13-2522 EA 1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 55.21 17.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.28 

. 
 26 05 33 13-2523 EA 3/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 62.21 20.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 
. 

 26 05 33 13-2524 EA 1" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ................................................................ 78.39 23.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.71 

. 
 26 05 33 13-2525 EA 1-1/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................... 98.53 26.93 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.20 
. 

 26 05 33 13-2526 EA 1-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 112.04 29.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 

. 
 26 05 33 13-2527 EA 2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 143.00 35.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.57 
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. 
 26 05 33 13-2528 EA 2-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 217.46 49.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.36 
. 

 26 05 33 13-2529 EA 3" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 295.68 66.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.82 

. 
 26 05 33 13-2530 EA 3-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 508.52 83.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.27 
. 

 26 05 33 13-2531 EA 4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 594.85 101.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.83 

XXXXXXX 
. 
 26 05 33 13-2532  Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2533 EA 1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 65.38 20.29 
    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.68 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.29 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 

. 
 26 05 33 13-2534 EA 3/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 77.09 23.61 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.99 

. 
 26 05 33 13-2535 EA 1" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .......................................................................... 90.49 25.83 

    For Work In Restricted Working Space, Add  19.37 
    For Elevated Installation >10' To 15', Add  6.46 
    For Elevated Installation >15' To 20', Add  12.92 
    For Elevated Installation >20' To 25', Add  16.15 
    For Elevated Installation >25' To 30', Add  22.60 
    For Elevated Installation >30' To 35', Add  25.83 
    For Elevated Installation >35' To 40', Add  32.29 
    For Elevated Installation >40', Add  35.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.37 

. 
 26 05 33 13-2536 EA 1-1/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 113.02 29.52 

    For Work In Restricted Working Space, Add  21.86 
    For Elevated Installation >10' To 15', Add  7.29 
    For Elevated Installation >15' To 20', Add  14.57 
    For Elevated Installation >20' To 25', Add  18.22 
    For Elevated Installation >25' To 30', Add  25.50 
    For Elevated Installation >30' To 35', Add  29.15 
    For Elevated Installation >35' To 40', Add  36.44 
    For Elevated Installation >40', Add  40.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.86 

. 
 26 05 33 13-2537 EA 1-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 129.43 32.47 

    For Work In Restricted Working Space, Add  24.35 
    For Elevated Installation >10' To 15', Add  8.12 
    For Elevated Installation >15' To 20', Add  16.24 
    For Elevated Installation >20' To 25', Add  20.30 
    For Elevated Installation >25' To 30', Add  28.41 
    For Elevated Installation >30' To 35', Add  32.47 
    For Elevated Installation >35' To 40', Add  40.59 
    For Elevated Installation >40', Add  44.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.35 

. 
 26 05 33 13-2538 EA 2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 170.60 38.01 

    For Work In Restricted Working Space, Add  28.50 
    For Elevated Installation >10' To 15', Add  9.50 
    For Elevated Installation >15' To 20', Add  19.00 
    For Elevated Installation >20' To 25', Add  23.75 
    For Elevated Installation >25' To 30', Add  33.25 
    For Elevated Installation >30' To 35', Add  38.00 
    For Elevated Installation >35' To 40', Add  47.51 
    For Elevated Installation >40', Add  52.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.50 

. 
 26 05 33 13-2539 EA 2-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 217.67 55.35 

    For Work In Restricted Working Space, Add  41.51 
    For Elevated Installation >10' To 15', Add  13.84 
    For Elevated Installation >15' To 20', Add  27.67 
    For Elevated Installation >20' To 25', Add  34.59 
    For Elevated Installation >25' To 30', Add  48.43 
    For Elevated Installation >30' To 35', Add  55.35 
    For Elevated Installation >35' To 40', Add  69.19 
    For Elevated Installation >40', Add  76.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.51 
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. 
 26 05 33 13-2540 EA 3" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 311.66 71.95 

    For Work In Restricted Working Space, Add  53.96 
    For Elevated Installation >10' To 15', Add  17.99 
    For Elevated Installation >15' To 20', Add  35.98 
    For Elevated Installation >20' To 25', Add  44.97 
    For Elevated Installation >25' To 30', Add  62.96 
    For Elevated Installation >30' To 35', Add  71.95 
    For Elevated Installation >35' To 40', Add  89.94 
    For Elevated Installation >40', Add  98.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.96 

. 
 26 05 33 13-2541 EA 3-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 536.70 88.56 

    For Work In Restricted Working Space, Add  66.42 
    For Elevated Installation >10' To 15', Add  22.14 
    For Elevated Installation >15' To 20', Add  44.28 
    For Elevated Installation >20' To 25', Add  55.35 
    For Elevated Installation >25' To 30', Add  77.49 
    For Elevated Installation >30' To 35', Add  88.56 
    For Elevated Installation >35' To 40', Add  110.70 
    For Elevated Installation >40', Add  121.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.42 

. 
 26 05 33 13-2542 EA 4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 622.00 106.64 

    For Work In Restricted Working Space, Add  80.26 
    For Elevated Installation >10' To 15', Add  26.75 
    For Elevated Installation >15' To 20', Add  53.50 
    For Elevated Installation >20' To 25', Add  66.88 
    For Elevated Installation >25' To 30', Add  93.63 
    For Elevated Installation >30' To 35', Add  107.01 
    For Elevated Installation >35' To 40', Add  133.76 
    For Elevated Installation >40', Add  147.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.26 

XXXXXXX 
. 
 26 05 33 13-2543  Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2544 EA 1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 53.31 17.71 
    For Work In Restricted Working Space, Add  13.28 
    For Elevated Installation >10' To 15', Add  4.43 
    For Elevated Installation >15' To 20', Add  8.86 
    For Elevated Installation >20' To 25', Add  11.07 
    For Elevated Installation >25' To 30', Add  15.50 
    For Elevated Installation >30' To 35', Add  17.71 
    For Elevated Installation >35' To 40', Add  22.14 
    For Elevated Installation >40', Add  24.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.28 

. 
 26 05 33 13-2545 EA 3/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 64.27 20.29 

    For Work In Restricted Working Space, Add  15.22 
    For Elevated Installation >10' To 15', Add  5.07 
    For Elevated Installation >15' To 20', Add  10.15 
    For Elevated Installation >20' To 25', Add  12.68 
    For Elevated Installation >25' To 30', Add  17.76 
    For Elevated Installation >30' To 35', Add  20.29 
    For Elevated Installation >35' To 40', Add  25.37 
    For Elevated Installation >40', Add  27.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.22 

. 
 26 05 33 13-2546 EA 1" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................................ 75.07 23.25 

    For Work In Restricted Working Space, Add  17.44 
    For Elevated Installation >10' To 15', Add  5.81 
    For Elevated Installation >15' To 20', Add  11.62 
    For Elevated Installation >20' To 25', Add  14.53 
    For Elevated Installation >25' To 30', Add  20.34 
    For Elevated Installation >30' To 35', Add  23.25 
    For Elevated Installation >35' To 40', Add  29.06 
    For Elevated Installation >40', Add  31.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.44 

. 
 26 05 33 13-2547 EA 1-1/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 100.31 26.93 

    For Work In Restricted Working Space, Add  20.21 
    For Elevated Installation >10' To 15', Add  6.74 
    For Elevated Installation >15' To 20', Add  13.47 
    For Elevated Installation >20' To 25', Add  16.84 
    For Elevated Installation >25' To 30', Add  23.57 
    For Elevated Installation >30' To 35', Add  26.94 
    For Elevated Installation >35' To 40', Add  33.68 
    For Elevated Installation >40', Add  37.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.21 

. 
 26 05 33 13-2548 EA 1-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 116.72 29.52 

    For Work In Restricted Working Space, Add  22.14 
    For Elevated Installation >10' To 15', Add  7.38 
    For Elevated Installation >15' To 20', Add  14.76 
    For Elevated Installation >20' To 25', Add  18.45 
    For Elevated Installation >25' To 30', Add  25.83 
    For Elevated Installation >30' To 35', Add  29.52 
    For Elevated Installation >35' To 40', Add  36.90 
    For Elevated Installation >40', Add  40.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.14 
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. 
 26 05 33 13-2549 EA 2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 150.35 35.42 

    For Work In Restricted Working Space, Add  26.57 
    For Elevated Installation >10' To 15', Add  8.86 
    For Elevated Installation >15' To 20', Add  17.71 
    For Elevated Installation >20' To 25', Add  22.14 
    For Elevated Installation >25' To 30', Add  31.00 
    For Elevated Installation >30' To 35', Add  35.42 
    For Elevated Installation >35' To 40', Add  44.28 
    For Elevated Installation >40', Add  48.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.57 

. 
 26 05 33 13-2550 EA 2-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 339.71 93.44 

    For Work In Restricted Working Space, Add  70.05 
    For Elevated Installation >10' To 15', Add  23.35 
    For Elevated Installation >15' To 20', Add  46.70 
    For Elevated Installation >20' To 25', Add  58.38 
    For Elevated Installation >25' To 30', Add  81.73 
    For Elevated Installation >30' To 35', Add  93.40 
    For Elevated Installation >35' To 40', Add  116.76 
    For Elevated Installation >40', Add  128.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.05 

. 
 26 05 33 13-2551 EA 3" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 317.82 66.42 

    For Work In Restricted Working Space, Add  49.82 
    For Elevated Installation >10' To 15', Add  16.61 
    For Elevated Installation >15' To 20', Add  33.21 
    For Elevated Installation >20' To 25', Add  41.51 
    For Elevated Installation >25' To 30', Add  58.12 
    For Elevated Installation >30' To 35', Add  66.42 
    For Elevated Installation >35' To 40', Add  83.03 
    For Elevated Installation >40', Add  91.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.82 

. 
 26 05 33 13-2552 EA 3-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 508.52 83.02 

    For Work In Restricted Working Space, Add  62.27 
    For Elevated Installation >10' To 15', Add  20.76 
    For Elevated Installation >15' To 20', Add  41.51 
    For Elevated Installation >20' To 25', Add  51.89 
    For Elevated Installation >25' To 30', Add  72.64 
    For Elevated Installation >30' To 35', Add  83.02 
    For Elevated Installation >35' To 40', Add  103.78 
    For Elevated Installation >40', Add  114.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.27 

. 
 26 05 33 13-2553 EA 4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 594.83 101.10 

    For Work In Restricted Working Space, Add  75.82 
    For Elevated Installation >10' To 15', Add  25.27 
    For Elevated Installation >15' To 20', Add  50.55 
    For Elevated Installation >20' To 25', Add  63.19 
    For Elevated Installation >25' To 30', Add  88.46 
    For Elevated Installation >30' To 35', Add  101.10 
    For Elevated Installation >35' To 40', Add  126.37 
    For Elevated Installation >40', Add  139.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  75.82 

XXXXXXX 
. 
 26 05 33 13-2554  Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2555 EA 1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ......................................................................... 74.36 23.25 
    For Work In Restricted Working Space, Add  17.44 
    For Elevated Installation >10' To 15', Add  5.81 
    For Elevated Installation >15' To 20', Add  11.62 
    For Elevated Installation >20' To 25', Add  14.53 
    For Elevated Installation >25' To 30', Add  20.34 
    For Elevated Installation >30' To 35', Add  23.25 
    For Elevated Installation >35' To 40', Add  29.06 
    For Elevated Installation >40', Add  31.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.44 

. 
 26 05 33 13-2556 EA 3/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ......................................................................... 81.43 25.83 

    For Work In Restricted Working Space, Add  19.37 
    For Elevated Installation >10' To 15', Add  6.46 
    For Elevated Installation >15' To 20', Add  12.92 
    For Elevated Installation >20' To 25', Add  16.15 
    For Elevated Installation >25' To 30', Add  22.60 
    For Elevated Installation >30' To 35', Add  25.83 
    For Elevated Installation >35' To 40', Add  32.29 
    For Elevated Installation >40', Add  35.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.37 

. 
 26 05 33 13-2557 EA 1" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ............................................................................ 94.15 28.42 

    For Work In Restricted Working Space, Add  21.31 
    For Elevated Installation >10' To 15', Add  7.10 
    For Elevated Installation >15' To 20', Add  14.21 
    For Elevated Installation >20' To 25', Add  17.76 
    For Elevated Installation >25' To 30', Add  24.86 
    For Elevated Installation >30' To 35', Add  28.41 
    For Elevated Installation >35' To 40', Add  35.52 
    For Elevated Installation >40', Add  39.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.31 
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. 
 26 05 33 13-2558 EA 1-1/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .................................................................... 111.71 32.47 

    For Work In Restricted Working Space, Add  24.35 
    For Elevated Installation >10' To 15', Add  8.12 
    For Elevated Installation >15' To 20', Add  16.24 
    For Elevated Installation >20' To 25', Add  20.30 
    For Elevated Installation >25' To 30', Add  28.41 
    For Elevated Installation >30' To 35', Add  32.47 
    For Elevated Installation >35' To 40', Add  40.59 
    For Elevated Installation >40', Add  44.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.35 

. 
 26 05 33 13-2559 EA 1-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .................................................................... 128.39 35.42 

    For Work In Restricted Working Space, Add  26.57 
    For Elevated Installation >10' To 15', Add  8.86 
    For Elevated Installation >15' To 20', Add  17.71 
    For Elevated Installation >20' To 25', Add  22.14 
    For Elevated Installation >25' To 30', Add  31.00 
    For Elevated Installation >30' To 35', Add  35.42 
    For Elevated Installation >35' To 40', Add  44.28 
    For Elevated Installation >40', Add  48.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.57 

. 
 26 05 33 13-2560 EA 2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .......................................................................... 178.20 43.54 

    For Work In Restricted Working Space, Add  32.66 
    For Elevated Installation >10' To 15', Add  10.89 
    For Elevated Installation >15' To 20', Add  21.77 
    For Elevated Installation >20' To 25', Add  27.21 
    For Elevated Installation >25' To 30', Add  38.10 
    For Elevated Installation >30' To 35', Add  43.54 
    For Elevated Installation >35' To 40', Add  54.43 
    For Elevated Installation >40', Add  59.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.66 

. 
 26 05 33 13-2561 EA 2-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .................................................................... 283.40 63.83 

    For Work In Restricted Working Space, Add  47.88 
    For Elevated Installation >10' To 15', Add  15.96 
    For Elevated Installation >15' To 20', Add  31.92 
    For Elevated Installation >20' To 25', Add  39.90 
    For Elevated Installation >25' To 30', Add  55.86 
    For Elevated Installation >30' To 35', Add  63.84 
    For Elevated Installation >35' To 40', Add  79.80 
    For Elevated Installation >40', Add  87.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.88 

. 
 26 05 33 13-2562 EA 3" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .......................................................................... 413.29 83.02 

    For Work In Restricted Working Space, Add  62.27 
    For Elevated Installation >10' To 15', Add  20.76 
    For Elevated Installation >15' To 20', Add  41.51 
    For Elevated Installation >20' To 25', Add  51.89 
    For Elevated Installation >25' To 30', Add  72.64 
    For Elevated Installation >30' To 35', Add  83.02 
    For Elevated Installation >35' To 40', Add  103.78 
    For Elevated Installation >40', Add  114.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.27 

. 
 26 05 33 13-2563 EA 3-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .................................................................... 612.22 102.58 

    For Work In Restricted Working Space, Add  76.93 
    For Elevated Installation >10' To 15', Add  25.64 
    For Elevated Installation >15' To 20', Add  51.29 
    For Elevated Installation >20' To 25', Add  64.11 
    For Elevated Installation >25' To 30', Add  89.75 
    For Elevated Installation >30' To 35', Add  102.58 
    For Elevated Installation >35' To 40', Add  128.22 
    For Elevated Installation >40', Add  141.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.93 

. 
 26 05 33 13-2564 EA 4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .......................................................................... 685.85 123.25 

    For Work In Restricted Working Space, Add  92.43 
    For Elevated Installation >10' To 15', Add  30.81 
    For Elevated Installation >15' To 20', Add  61.62 
    For Elevated Installation >20' To 25', Add  77.03 
    For Elevated Installation >25' To 30', Add  107.84 
    For Elevated Installation >30' To 35', Add  123.24 
    For Elevated Installation >35' To 40', Add  154.05 
    For Elevated Installation >40', Add  169.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  92.43 

XXXXXXX 
. 
 26 05 33 13-2565  Set Screw, Cast Aluminum Conduit Body (26 05 33 13-2452) 
. 
. 
 26 05 33 13-2566  Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2565) 
. 
. 

 26 05 33 13-2567 EA 1/2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 25.22 7.01 
    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 
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. 
 26 05 33 13-2568 EA 3/4" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 32.32 9.23 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2569 EA 1" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 43.55 11.43 

    For Work In Restricted Working Space, Add  8.58 
    For Elevated Installation >10' To 15', Add  2.86 
    For Elevated Installation >15' To 20', Add  5.72 
    For Elevated Installation >20' To 25', Add  7.15 
    For Elevated Installation >25' To 30', Add  10.01 
    For Elevated Installation >30' To 35', Add  11.44 
    For Elevated Installation >35' To 40', Add  14.30 
    For Elevated Installation >40', Add  15.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.58 

. 
 26 05 33 13-2570 EA 1-1/4" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................. 56.32 14.02 

    For Work In Restricted Working Space, Add  10.52 
    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.01 
    For Elevated Installation >20' To 25', Add  8.77 
    For Elevated Installation >25' To 30', Add  12.27 
    For Elevated Installation >30' To 35', Add  14.02 
    For Elevated Installation >35' To 40', Add  17.53 
    For Elevated Installation >40', Add  19.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.52 

. 
 26 05 33 13-2571 EA 1-1/2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................. 73.65 16.24 

    For Work In Restricted Working Space, Add  12.17 
    For Elevated Installation >10' To 15', Add  4.06 
    For Elevated Installation >15' To 20', Add  8.12 
    For Elevated Installation >20' To 25', Add  10.15 
    For Elevated Installation >25' To 30', Add  14.20 
    For Elevated Installation >30' To 35', Add  16.23 
    For Elevated Installation >35' To 40', Add  20.29 
    For Elevated Installation >40', Add  22.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.17 

. 
 26 05 33 13-2572 EA 2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 97.02 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

XXXXXXX 
. 
 26 05 33 13-2573  Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With 

Cover (26 05 33 13-2565) 
. 
. 

 26 05 33 13-2574 EA 1/2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .......................................................... 25.44 7.01 
    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2575 EA 3/4" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .......................................................... 33.13 9.23 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2576 EA 1" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ............................................................. 40.72 11.43 

    For Work In Restricted Working Space, Add  8.58 
    For Elevated Installation >10' To 15', Add  2.86 
    For Elevated Installation >15' To 20', Add  5.72 
    For Elevated Installation >20' To 25', Add  7.15 
    For Elevated Installation >25' To 30', Add  10.01 
    For Elevated Installation >30' To 35', Add  11.44 
    For Elevated Installation >35' To 40', Add  14.30 
    For Elevated Installation >40', Add  15.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.58 
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. 
 26 05 33 13-2577 EA 1-1/4" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................... 56.08 14.02 

    For Work In Restricted Working Space, Add  10.52 
    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.01 
    For Elevated Installation >20' To 25', Add  8.77 
    For Elevated Installation >25' To 30', Add  12.27 
    For Elevated Installation >30' To 35', Add  14.02 
    For Elevated Installation >35' To 40', Add  17.53 
    For Elevated Installation >40', Add  19.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.52 

. 
 26 05 33 13-2578 EA 1-1/2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................... 68.95 16.24 

    For Work In Restricted Working Space, Add  12.17 
    For Elevated Installation >10' To 15', Add  4.06 
    For Elevated Installation >15' To 20', Add  8.12 
    For Elevated Installation >20' To 25', Add  10.15 
    For Elevated Installation >25' To 30', Add  14.20 
    For Elevated Installation >30' To 35', Add  16.23 
    For Elevated Installation >35' To 40', Add  20.29 
    For Elevated Installation >40', Add  22.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.17 

. 
 26 05 33 13-2579 EA 2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ............................................................. 96.61 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

XXXXXXX 
. 
 26 05 33 13-2580  Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover (26 

05 33 13-2565) 
. 
. 

 26 05 33 13-2581 EA 1/2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover .................................................................... 32.76 9.23 
    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2582 EA 3/4" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover .................................................................... 42.58 11.43 

    For Work In Restricted Working Space, Add  8.58 
    For Elevated Installation >10' To 15', Add  2.86 
    For Elevated Installation >15' To 20', Add  5.72 
    For Elevated Installation >20' To 25', Add  7.15 
    For Elevated Installation >25' To 30', Add  10.01 
    For Elevated Installation >30' To 35', Add  11.44 
    For Elevated Installation >35' To 40', Add  14.30 
    For Elevated Installation >40', Add  15.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.58 

. 
 26 05 33 13-2583 EA 1" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ....................................................................... 51.40 14.02 

    For Work In Restricted Working Space, Add  10.52 
    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.01 
    For Elevated Installation >20' To 25', Add  8.77 
    For Elevated Installation >25' To 30', Add  12.27 
    For Elevated Installation >30' To 35', Add  14.02 
    For Elevated Installation >35' To 40', Add  17.53 
    For Elevated Installation >40', Add  19.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.52 

. 
 26 05 33 13-2584 EA 1-1/4" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ................................................................. 70.64 16.24 

    For Work In Restricted Working Space, Add  12.73 
    For Elevated Installation >10' To 15', Add  4.24 
    For Elevated Installation >15' To 20', Add  8.49 
    For Elevated Installation >20' To 25', Add  10.61 
    For Elevated Installation >25' To 30', Add  14.85 
    For Elevated Installation >30' To 35', Add  16.97 
    For Elevated Installation >35' To 40', Add  21.22 
    For Elevated Installation >40', Add  23.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.73 

. 
 26 05 33 13-2585 EA 1-1/2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ................................................................. 90.24 18.45 

    For Work In Restricted Working Space, Add  14.94 
    For Elevated Installation >10' To 15', Add  4.98 
    For Elevated Installation >15' To 20', Add  9.96 
    For Elevated Installation >20' To 25', Add  12.45 
    For Elevated Installation >25' To 30', Add  17.43 
    For Elevated Installation >30' To 35', Add  19.92 
    For Elevated Installation >35' To 40', Add  24.91 
    For Elevated Installation >40', Add  27.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.94 
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. 
 26 05 33 13-2586 EA 2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 120.72 20.66 

    For Work In Restricted Working Space, Add  17.16 
    For Elevated Installation >10' To 15', Add  5.72 
    For Elevated Installation >15' To 20', Add  11.44 
    For Elevated Installation >20' To 25', Add  14.30 
    For Elevated Installation >25' To 30', Add  20.02 
    For Elevated Installation >30' To 35', Add  22.88 
    For Elevated Installation >35' To 40', Add  28.60 
    For Elevated Installation >40', Add  31.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.16 

XXXXXXX 
. 
 26 05 33 13-2587  Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2565) 
. 
. 

 26 05 33 13-2588 EA 1/2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 26.13 7.01 
    For Work In Restricted Working Space, Add  5.26 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.38 
    For Elevated Installation >25' To 30', Add  6.13 
    For Elevated Installation >30' To 35', Add  7.01 
    For Elevated Installation >35' To 40', Add  8.76 
    For Elevated Installation >40', Add  9.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.26 

. 
 26 05 33 13-2589 EA 3/4" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 34.94 9.23 

    For Work In Restricted Working Space, Add  6.92 
    For Elevated Installation >10' To 15', Add  2.31 
    For Elevated Installation >15' To 20', Add  4.61 
    For Elevated Installation >20' To 25', Add  5.77 
    For Elevated Installation >25' To 30', Add  8.07 
    For Elevated Installation >30' To 35', Add  9.22 
    For Elevated Installation >35' To 40', Add  11.53 
    For Elevated Installation >40', Add  12.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.92 

. 
 26 05 33 13-2590 EA 1" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ......................................................................... 44.57 11.43 

    For Work In Restricted Working Space, Add  8.58 
    For Elevated Installation >10' To 15', Add  2.86 
    For Elevated Installation >15' To 20', Add  5.72 
    For Elevated Installation >20' To 25', Add  7.15 
    For Elevated Installation >25' To 30', Add  10.01 
    For Elevated Installation >30' To 35', Add  11.44 
    For Elevated Installation >35' To 40', Add  14.30 
    For Elevated Installation >40', Add  15.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.58 

. 
 26 05 33 13-2591 EA 1-1/4" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................... 57.55 14.02 

    For Work In Restricted Working Space, Add  10.52 
    For Elevated Installation >10' To 15', Add  3.51 
    For Elevated Installation >15' To 20', Add  7.01 
    For Elevated Installation >20' To 25', Add  8.77 
    For Elevated Installation >25' To 30', Add  12.27 
    For Elevated Installation >30' To 35', Add  14.02 
    For Elevated Installation >35' To 40', Add  17.53 
    For Elevated Installation >40', Add  19.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.52 

. 
 26 05 33 13-2592 EA 1-1/2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................... 69.79 16.24 

    For Work In Restricted Working Space, Add  12.17 
    For Elevated Installation >10' To 15', Add  4.06 
    For Elevated Installation >15' To 20', Add  8.12 
    For Elevated Installation >20' To 25', Add  10.15 
    For Elevated Installation >25' To 30', Add  14.20 
    For Elevated Installation >30' To 35', Add  16.23 
    For Elevated Installation >35' To 40', Add  20.29 
    For Elevated Installation >40', Add  22.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.17 

. 
 26 05 33 13-2593 EA 2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 104.46 18.45 

    For Work In Restricted Working Space, Add  13.84 
    For Elevated Installation >10' To 15', Add  4.61 
    For Elevated Installation >15' To 20', Add  9.22 
    For Elevated Installation >20' To 25', Add  11.53 
    For Elevated Installation >25' To 30', Add  16.14 
    For Elevated Installation >30' To 35', Add  18.45 
    For Elevated Installation >35' To 40', Add  23.06 
    For Elevated Installation >40', Add  25.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.84 

XXXXXXX 
. 
 26 05 33 13-2594  Aluminum Type LB Telecommunications Conduit Bodies With Cover (Smart 

Pathways) (26 05 33 13-2452) 
. 
. 

 26 05 33 13-2595 EA 3/4" To 1-1/4" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB120) ............... 120.29 20.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.17 

. 
 26 05 33 13-2596 EA 1-1/2" To 2-1/2" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB250) ........... 436.32 37.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.03 
. 

 26 05 33 13-2597 EA 3" To 4" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB400) ........................ 840.67 75.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.87 

XXXXXXX 
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. 
 26 05 33 13-2598  Replacement Covers And Gaskets For Conduit Body (26 05 33 13-2452) 
. 
. 
 26 05 33 13-2599  Replacement Stamped Aluminum Conduit Body Cover (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2600 EA 1/2" Replacement Stamped Aluminum Conduit Body Cover ...................................................................................................9.36 3.60 
. 

 26 05 33 13-2601 EA 3/4" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................. 11.43 4.19 
. 

 26 05 33 13-2602 EA 1" Replacement Stamped Aluminum Conduit Body Cover .................................................................................................... 14.64 5.40 
. 

 26 05 33 13-2603 EA 1-1/4" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 17.82 6.60 
. 

 26 05 33 13-2604 EA 1-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 21.86 7.79 
. 

 26 05 33 13-2605 EA 2" Replacement Stamped Aluminum Conduit Body Cover .................................................................................................... 25.89 9.00 
. 

 26 05 33 13-2606 EA 2-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 34.05 10.19 
. 

 26 05 33 13-2607 EA 3" Replacement Stamped Aluminum Conduit Body Cover .................................................................................................... 44.23 14.39 
. 

 26 05 33 13-2608 EA 3-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 48.03 16.19 
. 

 26 05 33 13-2609 EA 4" Replacement Stamped Aluminum Conduit Body Cover .................................................................................................... 60.50 20.38 

XXXXXXX 
. 
 26 05 33 13-2610  Replacement Cast Steel Conduit Body Cover (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2611 EA 1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 10.84 3.60 
. 

 26 05 33 13-2612 EA 3/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 12.72 4.19 
. 

 26 05 33 13-2613 EA 1" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 17.81 5.40 
. 

 26 05 33 13-2614 EA 1-1/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 22.12 6.60 
. 

 26 05 33 13-2615 EA 1-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 26.87 7.79 
. 

 26 05 33 13-2616 EA 2" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 31.61 9.00 
. 

 26 05 33 13-2617 EA 2-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 36.33 10.19 
. 

 26 05 33 13-2618 EA 3" Replacement Cast Steel  Conduit Body Cover ................................................................................................................. 49.60 14.39 
. 

 26 05 33 13-2619 EA 3-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 56.50 16.19 
. 

 26 05 33 13-2620 EA 4" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 71.20 20.38 

XXXXXXX 
. 
 26 05 33 13-2621  Replacement Velbuna Composition Conduit Body Gasket (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2622 EA 1/2" Replacement Velbuna Composition Conduit Body Gasket ..............................................................................................8.70 3.60 
. 

 26 05 33 13-2623 EA 3/4" Replacement Velbuna Composition Conduit Body Gasket ..............................................................................................9.95 4.19 
. 

 26 05 33 13-2624 EA 1" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 12.99 5.40 
. 

 26 05 33 13-2625 EA 1-1/4" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 16.83 6.60 
. 

 26 05 33 13-2626 EA 1-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 19.23 7.79 
. 

 26 05 33 13-2627 EA 2" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 22.83 9.00 
. 

 26 05 33 13-2628 EA 2-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 29.88 10.19 
. 

 26 05 33 13-2629 EA 3" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 39.02 14.39 
. 

 26 05 33 13-2630 EA 3-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 43.10 16.19 
. 

 26 05 33 13-2631 EA 4" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 51.39 20.38 

XXXXXXX 
. 
 26 05 33 13-2632  Replacement Neoprene Conduit Body Gasket (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2633 EA 1/2" Replacement Neoprene Conduit Body Gasket ................................................................................................................9.72 3.60 
. 

 26 05 33 13-2634 EA 3/4" Replacement Neoprene Conduit Body Gasket .............................................................................................................. 10.93 4.19 
. 

 26 05 33 13-2635 EA 1" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 14.27 5.40 
. 

 26 05 33 13-2636 EA 1-1/4" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 17.48 6.60 
. 

 26 05 33 13-2637 EA 1-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 19.88 7.79 
. 

 26 05 33 13-2638 EA 2" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 22.90 9.00 
. 

 26 05 33 13-2639 EA 2-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 30.04 10.19 
. 

 26 05 33 13-2640 EA 3" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 39.18 14.39 
. 

 26 05 33 13-2641 EA 3-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 44.20 16.19 
. 

 26 05 33 13-2642 EA 4" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 52.49 20.38 

XXXXXXX 
. 
 26 05 33 16  Boxes for Electrical Systems (26 05 33)

See CSI section 26 27 16 00-0000 for larger junction boxes and enclosures. 
. 
. 
 26 05 33 16-0001  Steel Junction, Device, And Fixture Boxes, Rings And Covers (26 05 33 16) 

Note: Thin wall metal. See CSI section 26 27 26 00-0003 for steel box/receptacle assemblies, 26 27 26 00-0134 
for steel box/switch assemblies. 

. 

. 
 26 05 33 16-0002  4" Square Steel Boxes, Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0003 EA 1-1/2" Depth, 4" Square Steel Box ........................................................................................................................................ 33.49 15.15 
    For Stud Bracket, Add  0.79 

. 
 26 05 33 16-0004 EA 2-1/8" Depth, 4" Square Steel Box ........................................................................................................................................ 34.94 15.15 

    For Stud Bracket, Add  1.41 
. 

 26 05 33 16-0005 EA 3-1/2" Depth, 4" Square Steel Box ........................................................................................................................................ 39.93 15.15 
    For Stud Bracket, Add  1.54 

. 
 26 05 33 16-0006 EA 1-1/2" Depth, 4" Square Steel Extension Ring ...................................................................................................................... 27.30 10.10 

. 
 26 05 33 16-0007 EA 2-1/8" Depth, 4" Square Steel Extension Ring ...................................................................................................................... 22.25 10.10 

. 
 26 05 33 16-0008 EA 1/2" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 11.62 5.05 

. 
 26 05 33 16-0009 EA 5/8" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 11.86 5.05 

. 
 26 05 33 16-0010 EA 3/4" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 12.02 5.05 

. 
 26 05 33 16-0011 EA 1" Depth, 1 Gang, 4" Square Steel Mud Ring ....................................................................................................................... 12.56 5.05 

. 
 26 05 33 16-0012 EA 1-1/4" Depth, 1 Gang, 4" Square Steel Mud Ring ................................................................................................................. 12.72 5.05 

. 
 26 05 33 16-0013 EA 1-1/2" Depth, 1 Gang, 4" Square Steel Mud Ring ................................................................................................................. 14.45 5.05 

. 
 26 05 33 16-0014 EA 1/2" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 12.28 5.05 

. 
 26 05 33 16-0015 EA 5/8" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 12.44 5.05 

. 
 26 05 33 16-0016 EA 3/4" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 12.65 5.05 

. 
 26 05 33 16-0017 EA 1" Depth, 2 Gang, 4" Square Steel Mud Ring ....................................................................................................................... 14.42 5.05 

. 
 26 05 33 16-0018 EA 1-1/4" Depth, 2 Gang, 4" Square Steel Mud Ring ................................................................................................................. 14.78 5.05 
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. 
 26 05 33 16-0019 EA 1-1/2" Depth, 2 Gang, 4" Square Steel Mud Ring ................................................................................................................. 17.02 5.05 

. 
 26 05 33 16-0020 EA 3/4" Depth, Fixture Cover, 4" Square Mud Rings .................................................................................................................. 13.14 5.05 

. 
 26 05 33 16-0021 EA 1" Depth, Fixture Cover, 4" Square Mud Rings ..................................................................................................................... 14.57 5.05 

. 
 26 05 33 16-0022 EA One Toggle Switch, 4" Square Steel Exposed Work Cover .................................................................................................. 12.25 5.05 

. 
 26 05 33 16-0023 EA Two Toggle Switches, 4" Square Steel Exposed Work Cover .............................................................................................. 12.39 5.05 

. 
 26 05 33 16-0024 EA One Duplex Receptacle, 4" Square Steel Exposed Work Cover ........................................................................................... 12.22 5.05 

. 
 26 05 33 16-0025 EA Two Duplex Receptacles, 4" Square Steel Exposed Work Cover ......................................................................................... 12.60 5.05 

. 
 26 05 33 16-0026 EA One Toggle Switch And One Duplex Receptacle, 4" Square Steel Exposed Work Cover .................................................... 12.92 5.05 

. 
 26 05 33 16-0027 EA One Toggle Switch And One 1.406" Diameter Receptacle, 4" Square Steel Exposed Work Cover ..................................... 16.88 5.05 

. 
 26 05 33 16-0028 EA One 1.406" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 12.86 5.05 

. 
 26 05 33 16-0029 EA Two 1.406" Diameter Receptacles, 4" Square Steel Exposed Work Cover .......................................................................... 16.88 5.05 

. 
 26 05 33 16-0030 EA One 1.620" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 12.86 5.05 

. 
 26 05 33 16-0031 EA One 1.719" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 13.79 5.05 

. 
 26 05 33 16-0032 EA One 2.165" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 16.88 5.05 

. 
 26 05 33 16-0033 EA One 2.480" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 16.88 5.05 

. 
 26 05 33 16-0034 EA Flat, 4" Square Steel Exposed Work Cover .......................................................................................................................... 11.12 5.05 

XXXXXXX 
. 
 26 05 33 16-0035  4-11/16" Square Steel Boxes, Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0036 EA 1-1/2" Depth, 4-11/16" Square Steel Box .............................................................................................................................. 38.86 15.15 
. 

 26 05 33 16-0037 EA 2-1/8" Depth, 4-11/16" Square Steel Box .............................................................................................................................. 35.58 15.15 
    For Stud Bracket, Add  0.74 

. 
 26 05 33 16-0038 EA 3-1/4" Depth, 4-11/16" Square Steel Box .............................................................................................................................. 52.08 15.15 

. 
 26 05 33 16-0039 EA 1-1/2" Depth, 4-11/16" Square Extension Ring ..................................................................................................................... 28.67 10.10 

. 
 26 05 33 16-0040 EA 2-1/8" Depth, 4-11/16" Square Extension Ring ..................................................................................................................... 29.48 10.10 

. 
 26 05 33 16-0041 EA 1/2" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 14.91 5.05 

. 
 26 05 33 16-0042 EA 5/8" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 14.95 5.05 

. 
 26 05 33 16-0043 EA 3/4" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 16.35 5.05 

. 
 26 05 33 16-0044 EA 1" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ............................................................................................................. 15.79 5.05 

. 
 26 05 33 16-0045 EA 1-1/4" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 15.66 5.05 

. 
 26 05 33 16-0046 EA 1-1/2" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 21.49 5.05 

. 
 26 05 33 16-0047 EA 1/2" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 16.03 5.05 

. 
 26 05 33 16-0048 EA 5/8" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 16.33 5.05 

. 
 26 05 33 16-0049 EA 3/4" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 16.35 5.05 

. 
 26 05 33 16-0050 EA 1" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ............................................................................................................. 18.41 5.05 

. 
 26 05 33 16-0051 EA 1-1/4" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 18.84 5.05 

. 
 26 05 33 16-0052 EA 1-1/2" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 23.83 5.05 

. 
 26 05 33 16-0053 EA 1/2" Depth, Fixture Cover, 4-11/16" Square Steel Mud Ring ................................................................................................ 15.75 5.05 

. 
 26 05 33 16-0054 EA 5/8" Depth, Fixture Cover, 4-11/16" Square Steel Mud Ring ................................................................................................ 15.90 5.05 

. 
 26 05 33 16-0055 EA One Toggle Switch, 4-11/16" Square Steel Exposed Work Cover ........................................................................................ 19.77 5.05 

. 
 26 05 33 16-0056 EA Two Toggle Switches, 4-11/16" Square Steel Exposed Work Cover .................................................................................... 20.85 5.05 

. 
 26 05 33 16-0057 EA One Duplex Receptacle, 4-11/16" Square Steel Exposed Work Cover ................................................................................ 19.45 5.05 

. 
 26 05 33 16-0058 EA Two Duplex Receptacles, 4-11/16" Square Steel Exposed Work Cover ............................................................................... 18.27 5.05 

. 
 26 05 33 16-0059 EA One Toggle Switch And One Duplex Receptacle, 4-11/16" Square Steel Exposed Work Cover .......................................... 22.22 5.05 

. 
 26 05 33 16-0060 EA One 1.594" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 20.84 5.05 

. 
 26 05 33 16-0061 EA One 2.141" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 20.84 5.05 

. 
 26 05 33 16-0062 EA One 2.625" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 20.84 5.05 

. 
 26 05 33 16-0063 EA Flat, 4-11/16" Square Steel Exposed Work Cover ................................................................................................................ 12.01 5.05 

XXXXXXX 
. 
 26 05 33 16-0064  Steel Square Box Brackets (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0065 EA 16" Or 24" Width Box Bracket, For Multiple 1-1/2" And 2-1/8" Deep Boxes .......................................................................... 16.65 7.58 
. 

 26 05 33 16-0066 EA Single Box Bracket, One 4" Or 4-11/16" Square Box ............................................................................................................ 12.39 5.06 
. 

 26 05 33 16-0067 EA 16" Box Bracket, Up To Three 4" Or 4-11/16" Square Boxes ............................................................................................... 20.16 7.58 
. 

 26 05 33 16-0068 EA 24" Box Bracket, Up To Four 4" Or 4-11/16" Square Boxes ................................................................................................. 21.95 7.58 

XXXXXXX 
. 
 26 05 33 16-0069  4" Octagon Steel Boxes And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0070 EA 1-1/2" Depth, 4" Steel Octagon Box ...................................................................................................................................... 27.87 12.62 
    For Stud Bracket, Add  1.91 

. 
 26 05 33 16-0071 EA 2-1/8" Depth, 4" Steel Octagon Box ...................................................................................................................................... 29.14 12.62 

. 
 26 05 33 16-0072 EA Flat, 4" Octagon Steel Exposed Work Cover ........................................................................................................................ 11.04 5.05 

XXXXXXX 
. 
 26 05 33 16-0073  4" Steel Octagonal Concrete Rings And Steel Covers (26 05 33 16-0001) 

Note: Placed in concrete slabs or walls. 
. 
. 

 26 05 33 16-0074 EA 2" Depth, 4" Steel Octagonal Concrete Ring ......................................................................................................................... 46.15  
. 

 26 05 33 16-0075 EA 2-1/2" Depth, 4" Steel Octagonal Concrete Ring .................................................................................................................. 49.10  
. 

 26 05 33 16-0076 EA 3" Depth, 4" Steel Octagonal Concrete Ring ......................................................................................................................... 51.36  
. 

 26 05 33 16-0077 EA 3-1/2" Depth, 4" Steel Octagonal Concrete Ring .................................................................................................................. 53.55  
. 

 26 05 33 16-0078 EA 4" Depth, 4" Steel Octagonal Concrete Ring ......................................................................................................................... 59.07  
. 

 26 05 33 16-0079 EA 5" Depth, 4" Steel Octagonal Concrete Ring ......................................................................................................................... 64.82  
. 

 26 05 33 16-0080 EA 6" Depth, 4" Steel Octagonal Concrete Ring ......................................................................................................................... 69.16  
. 

 26 05 33 16-0081 EA Flat, 4" Steel Octagonal Concrete Cover .............................................................................................................................. 12.79 5.05 

XXXXXXX 
. 
 26 05 33 16-0082  4-1/2" Steel Gang Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0083 EA 2 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 45.87 12.62 
. 

 26 05 33 16-0084 EA 3 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 50.50 13.64 
. 

 26 05 33 16-0085 EA 4 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 61.40 15.15 
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. 
 26 05 33 16-0086 EA 5 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 81.83 16.66 

. 
 26 05 33 16-0087 EA 6 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box ................................................................................................................... 124.92 18.18 

. 
 26 05 33 16-0088 EA 2 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 65.49 12.62 

. 
 26 05 33 16-0089 EA 3 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 71.41 13.64 

. 
 26 05 33 16-0090 EA 4 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box ..................................................................................................................... 96.71 15.15 

. 
 26 05 33 16-0091 EA 5 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box ................................................................................................................... 125.75 16.66 

. 
 26 05 33 16-0092 EA 6 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box ................................................................................................................... 211.74 18.18 

. 
 26 05 33 16-0093 EA 2 Device, Gang Box Mud Ring .............................................................................................................................................. 20.31 5.05 

. 
 26 05 33 16-0094 EA 3 Device, Gang Box Mud Ring .............................................................................................................................................. 20.64 5.05 

. 
 26 05 33 16-0095 EA 4 Device, Gang Box Mud Ring .............................................................................................................................................. 24.42 5.05 

. 
 26 05 33 16-0096 EA 5 Device, Gang Box Mud Ring .............................................................................................................................................. 30.92 5.05 

. 
 26 05 33 16-0097 EA 6 Device, Gang Box Mud Ring .............................................................................................................................................. 45.18 5.05 

. 
 26 05 33 16-0098 EA 2 Device, Gang Box Flat Cover ............................................................................................................................................. 17.06 5.05 

. 
 26 05 33 16-0099 EA 3 Device, Gang Box Flat Cover ............................................................................................................................................. 20.60 5.05 

. 
 26 05 33 16-0100 EA 4 Device, Gang Box Flat Cover ............................................................................................................................................. 25.30 5.05 

. 
 26 05 33 16-0101 EA 5 Device, Gang Box Flat Cover ............................................................................................................................................. 31.29 5.05 

. 
 26 05 33 16-0102 EA 6 Device, Gang Box Flat Cover ............................................................................................................................................. 46.19 5.05 

XXXXXXX 
. 
 26 05 33 16-0103  Steel Switch Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0104 EA 2-1/2" Depth, 3" x 2", Stud Bracket, Steel Switch Box........................................................................................................... 30.32 12.62 
. 

 26 05 33 16-0105 EA 2-3/4" Depth, 3" x 2", Stud Bracket, Steel Switch Box........................................................................................................... 30.86 12.62 
. 

 26 05 33 16-0106 EA 3-1/2" Depth, 3" x 2", Stud Bracket, Steel Switch Box........................................................................................................... 33.70 12.62 
. 

 26 05 33 16-0107 EA 2-1/2" Depth, 2 Device, Stud Bracket, Steel Box .................................................................................................................. 40.07 12.62 
. 

 26 05 33 16-0108 EA 2-1/2" Depth, 3 Device, Stud Bracket, Steel Box .................................................................................................................. 40.62 12.62 
. 

 26 05 33 16-0109 EA 2-1/2" Depth, 4 Device, Stud Bracket, Steel Box .................................................................................................................. 49.25 12.62 

XXXXXXX 
. 
 26 05 33 16-0110  4" x 2" Steel Handy Boxes, Extension Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0111 EA 1-1/2" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 27.73 12.62 
    For Stud Bracket, Add  3.07 

. 
 26 05 33 16-0112 EA 1-7/8" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 28.32 12.62 

    For Stud Bracket, Add  1.32 
. 

 26 05 33 16-0113 EA 2-1/8" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 29.62 12.62 
    For Stud Bracket, Add  1.80 

. 
 26 05 33 16-0114 EA 1-1/2" Deep, 4" x 2" Steel Handy Box Extension Ring .......................................................................................................... 18.71 7.57 

. 
 26 05 33 16-0115 EA 1-7/8" Deep, 4" x 2" Steel Handy Box Extension Ring .......................................................................................................... 18.12 7.57 

. 
 26 05 33 16-0116 EA GFI Receptacle, 2" x 4" Steel Handy Box Exposed Work Cover .............................................................................................6.34 2.53 

. 
 26 05 33 16-0117 EA 1.406" Diameter Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover .........................................................................6.45 2.53 

. 
 26 05 33 16-0118 EA Duplex Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover .......................................................................................5.89 2.53 

. 
 26 05 33 16-0119 EA Toggle Switch, 4" x 2" Steel Handy Box Exposed Work Cover ...............................................................................................5.93 2.53 

. 
 26 05 33 16-0120 EA 1.594" Diameter Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover .........................................................................7.05 2.53 

. 
 26 05 33 16-0121 EA Flat, 2" x 4" Steel Handy Box Exposed Work Cover ...............................................................................................................5.93 2.53 

XXXXXXX 
. 
 26 05 33 16-0122  3"-1/2" Depth, 3-3/4" Steel Masonry Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0123 EA 1 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 42.24 17.67 
. 

 26 05 33 16-0124 EA 2 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 47.77 18.68 
. 

 26 05 33 16-0125 EA 3 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 55.34 20.19 
. 

 26 05 33 16-0126 EA 4 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 63.40 22.22 

XXXXXXX 
. 
 26 05 33 16-0127  Cast Boxes (26 05 33 16) 

Note: For flush or surface mount. 
. 
. 
 26 05 33 16-0128  Cast Iron Alloy Boxes (26 05 33 16-0127) 

See CSI section 26 27 26 00-0271 for box covers. 
. 
. 
 26 05 33 16-0129  Shallow, Single Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0130 EA 1/2" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box .......................................................................................... 85.24 30.29 
Note: One hub. 

. 
 26 05 33 16-0131 EA 3/4" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box .......................................................................................... 92.12 35.34 

Note: One hub. 
. 

 26 05 33 16-0132 EA 1" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box ........................................................................................... 108.61 42.91 
Note: One hub. 

. 
 26 05 33 16-0133 EA 1/2" Depth, Type FSC, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 106.80 40.40 

Note: Two hub. 
. 

 26 05 33 16-0134 EA 3/4" Depth, Type FSC, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 136.14 47.97 
Note: Two hub. 

. 
 26 05 33 16-0135 EA 1/2" Depth, Type FSL, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 106.38 40.40 

Note: Two hub. 
. 

 26 05 33 16-0136 EA 3/4" Depth, Type FSL, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 127.86 47.97 
Note: Two hubs. 

. 
 26 05 33 16-0137 EA 1/2" Depth, Type FSR, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 109.04 40.40 

Note: Two hubs. 
. 

 26 05 33 16-0138 EA 3/4" Depth, Type FSR, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 127.90 47.97 
Note: Two hubs. 

. 
 26 05 33 16-0139 EA 1/2" Depth, Type FSS, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 106.38 40.40 

Note: Two hubs. 
. 

 26 05 33 16-0140 EA 3/4" Depth, Type FSS, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 124.62 47.97 
Note: Two hubs. 
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. 
 26 05 33 16-0141 EA 1/2" Depth, Type FSCA, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 127.01 50.49 

Note: Three hubs. 
. 

 26 05 33 16-0142 EA 3/4" Depth, Type FSCA, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 150.41 60.59 
Note: Three hubs. 

. 
 26 05 33 16-0143 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 132.12 50.49 

Note: Three hubs. 
. 

 26 05 33 16-0144 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 169.88 60.59 
Note: Three hubs. 

. 
 26 05 33 16-0145 EA 1/2" Depth, Type FSCT, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 135.45 50.49 

Note: Three hubs. 
. 

 26 05 33 16-0146 EA 3/4" Depth, Type FSCT, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 161.88 60.59 
Note: Three hubs. 

. 
 26 05 33 16-0147 EA 1/2" Depth, Type FST, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 126.58 50.49 

Note: Three hubs. 
. 

 26 05 33 16-0148 EA 3/4" Depth, Type FST, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 164.13 60.59 
Note: Three hubs. 

. 
 26 05 33 16-0149 EA 1/2" Depth, Type FSX, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 160.95 60.59 

Note: Four hubs. 
. 

 26 05 33 16-0150 EA 3/4" Depth, Type FSX, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 194.18 73.21 
Note: Four hubs. 

XXXXXXX 
. 
 26 05 33 16-0151  Deep, Single Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0152 EA 1/2" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box .............................................................................................. 89.00 30.29 
Note: One hub. 

. 
 26 05 33 16-0153 EA 3/4" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box ............................................................................................ 102.55 35.34 

Note: One hub. 
. 

 26 05 33 16-0154 EA 1" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box ............................................................................................... 120.65 42.91 
Note: One hub. 

. 
 26 05 33 16-0155 EA 1/2" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 113.67 40.40 

Note: Two hubs. 
. 

 26 05 33 16-0156 EA 3/4" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 131.40 47.97 
Note: Two hubs. 

. 
 26 05 33 16-0157 EA 1" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ............................................................................................ 157.98 58.06 

Note: Two hubs. 
. 

 26 05 33 16-0158 EA 3/4" Depth, Type FDS, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 140.77 47.97 
Note: Two hubs. 

. 
 26 05 33 16-0159 EA 3/4" Depth, Type FDCC, Deep, Single Gang Cast Iron Alloy Box ....................................................................................... 180.98 60.59 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0160  Shallow, Two Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0161 EA 1/2" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................... 102.11 32.82 
Note: One hub. 

. 
 26 05 33 16-0162 EA 3/4" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................... 113.31 37.87 

Note: One hub. 
. 

 26 05 33 16-0163 EA 1" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box .............................................................................................. 131.81 45.44 
Note: One hub. 

. 
 26 05 33 16-0164 EA 1/2" Depth, Type FSC, Shallow, Two Gang Cast Iron Alloy Box ......................................................................................... 124.12 42.91 

Note: Two hubs. 
. 

 26 05 33 16-0165 EA 3/4" Depth, Type FSC, Shallow, Two Gang Cast Iron Alloy Box ......................................................................................... 141.19 50.49 
Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0166  Deep, Two Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0167 EA 1/2" Depth, Type FD, Deep, Two Gang Cast Iron Alloy Box ............................................................................................... 113.39 32.82 
Note: One hub. 

. 
 26 05 33 16-0168 EA 3/4" Depth, Type FD, Deep, Two Gang Cast Iron Alloy Box ............................................................................................... 123.93 37.87 

Note: One hub. 
. 

 26 05 33 16-0169 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Iron Alloy Box ............................................................................................ 141.11 42.91 
Note: Two hubs. 

. 
 26 05 33 16-0170 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Iron Alloy Box ............................................................................................ 159.14 50.49 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0171  Cast Aluminum Boxes (26 05 33 16-0127) 

See CSI section 26 27 26 00-0271 for box covers. 
. 
. 
 26 05 33 16-0172  Shallow, Single Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0173 EA 1/2" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ......................................................................................... 75.14 25.25 
Note: One hub. 

. 
 26 05 33 16-0174 EA 3/4" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ......................................................................................... 86.23 30.29 

Note: One hub. 
. 

 26 05 33 16-0175 EA 1" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ............................................................................................ 96.34 37.87 
Note: One hub. 

. 
 26 05 33 16-0176 EA 1/2" Depth, Type FSA, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 70.76 25.25 

Note: One hub. 
. 

 26 05 33 16-0177 EA 3/4" Depth, Type FSA, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 89.31 30.29 
Note: One hub. 
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. 
 26 05 33 16-0178 EA 1/2" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 95.77 35.34 

Note: Two hubs. 
. 

 26 05 33 16-0179 EA 3/4" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 115.11 42.91 
Note: Two hubs. 

. 
 26 05 33 16-0180 EA 1" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box ........................................................................................ 144.34 53.01 

Note: Two hubs. 
. 

 26 05 33 16-0181 EA 1/2" Depth, Type FSL, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 103.38 35.34 
Note: Two hubs. 

. 
 26 05 33 16-0182 EA 3/4" Depth, Type FSL, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 111.40 42.91 

Note: Two hubs. 
. 

 26 05 33 16-0183 EA 1/2" Depth, Type FSLB, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 99.05 35.34 
Note: Two hubs. 

. 
 26 05 33 16-0184 EA 3/4" Depth, Type FSLB, Shallow, Single Gang Cast Aluminum Box ................................................................................... 113.99 42.91 

Note: Two hubs. 
. 

 26 05 33 16-0185 EA 1/2" Depth, Type FSR, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 96.25 35.34 
Note: Two hubs. 

. 
 26 05 33 16-0186 EA 3/4" Depth, Type FSR, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 113.99 42.91 

Note: Two hubs. 
. 

 26 05 33 16-0187 EA 1/2" Depth, Type FSS, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 89.79 35.34 
Note: Two hubs. 

. 
 26 05 33 16-0188 EA 3/4" Depth, Type FSS, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 120.86 42.91 

Note: Two hubs. 
. 

 26 05 33 16-0189 EA 1/2" Depth, Type FSCA, Shallow, Single Gang Cast Aluminum Box .................................................................................. 114.44 45.44 
Note: Three hubs. 

. 
 26 05 33 16-0190 EA 3/4" Depth, Type FSCA, Shallow, Single Gang Cast Aluminum Box .................................................................................. 139.08 55.54 

Note: Three hubs. 
. 

 26 05 33 16-0191 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Cast Aluminum Box .................................................................................. 121.13 45.44 
Note: Three hubs. 

. 
 26 05 33 16-0192 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Cast Aluminum Box .................................................................................. 162.28 55.54 

Note: Three hubs. 
. 

 26 05 33 16-0193 EA 1/2" Depth, Type FSCT, Shallow, Single Gang Cast Aluminum Box .................................................................................. 120.57 45.44 
Note: Three hubs. 

. 
 26 05 33 16-0194 EA 3/4" Depth, Type FSCT, Shallow, Single Gang Cast Aluminum Box .................................................................................. 147.91 55.54 

Note: Three hubs. 
. 

 26 05 33 16-0195 EA 3/4" Depth, Type FST, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 149.90 55.54 
Note: Three hubs. 

. 
 26 05 33 16-0196 EA 1/2" Depth, Type FSX, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 147.04 55.54 

Note: Four hubs. 
. 

 26 05 33 16-0197 EA 3/4" Depth, Type FSX, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 179.53 68.16 
Note: Four hubs. 

XXXXXXX 
. 
 26 05 33 16-0198  Deep, Single Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0199 EA 1/2" Depth, Type FD, Deep, Single Gang Cast Aluminum Box ............................................................................................. 82.91 25.25 
Note: One hub. 

. 
 26 05 33 16-0200 EA 3/4" Depth, Type FD, Deep, Single Gang Cast Aluminum Box ............................................................................................. 99.33 30.29 

Note: One hub. 
. 

 26 05 33 16-0201 EA 1" Depth, Type FD, Deep, Single Gang Cast Aluminum Box .............................................................................................. 114.36 37.87 
Note: One hub. 

. 
 26 05 33 16-0202 EA 3/4" Depth, Type FDA, Deep, Single Gang Cast Aluminum Box ......................................................................................... 106.42 30.29 

Note: One hub. 
. 

 26 05 33 16-0203 EA 1/2" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................ 105.81 35.34 
Note: Two hubs. 

. 
 26 05 33 16-0204 EA 3/4" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................ 127.44 42.91 

Note: Two hubs. 
. 

 26 05 33 16-0205 EA 1" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................... 143.18 53.01 
Note: Two hubs. 

. 
 26 05 33 16-0206 EA 3/4" Depth, Type FDS, Deep, Single Gang Cast Aluminum Box ......................................................................................... 129.09 42.91 

Note: Two hubs. 
. 

 26 05 33 16-0207 EA 3/4" Depth, Type FDCC, Deep, Single Gang Cast Aluminum Box ...................................................................................... 158.26 55.54 
Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0208  Shallow, Two Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0209 EA 1/2" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box ............................................................................................ 98.84 27.77 
Note: One hub. 

. 
 26 05 33 16-0210 EA 3/4" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box .......................................................................................... 113.31 32.82 

Note: One hub. 
. 

 26 05 33 16-0211 EA 1" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box ............................................................................................. 122.33 40.40 
Note: One hub. 

. 
 26 05 33 16-0212 EA 1/2" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................ 123.93 37.87 

Note: Two hubs. 
. 

 26 05 33 16-0213 EA 3/4" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................ 127.27 45.44 
Note: Two hubs. 

. 
 26 05 33 16-0214 EA 1" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................... 157.13 55.54 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0215  Deep, Two Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0216 EA 1/2" Depth, Type FD, Deep, Two Gang Cast Aluminum Box ................................................................................................ 98.75 27.77 
Note: One hub. 
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. 
 26 05 33 16-0217 EA 3/4" Depth, Type FD, Deep, Two Gang Cast Aluminum Box .............................................................................................. 114.36 32.82 

Note: One hub. 
. 

 26 05 33 16-0218 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box............................................................................................ 126.36 37.87 
Note: Two hubs. 

. 
 26 05 33 16-0219 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box............................................................................................ 143.51 45.44 

Note: Two hubs. 
. 

 26 05 33 16-0220 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box............................................................................................ 126.36 37.87 
Note: Two hubs. 

. 
 26 05 33 16-0221 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box............................................................................................ 143.51 45.44 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0222  Shallow, Three Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0223 EA 1/2" Depth, Type FSC, Shallow, Three Gang Cast Aluminum Box ..................................................................................... 132.70 40.40 
Note: Two hubs. 

. 
 26 05 33 16-0224 EA 3/4" Depth, Type FSC, Shallow, Three Gang Cast Aluminum Box ..................................................................................... 149.23 47.97 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0225  Deep, Three Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0226 EA 3/4" Depth, Type FD, Deep, Three Gang Cast Aluminum Box ........................................................................................... 149.94 35.34 
Note: One hub. 

. 
 26 05 33 16-0227 EA 1" Depth, Type FD, Deep, Three Gang Cast Aluminum Box .............................................................................................. 167.58 42.91 

Note: One hub. 

XXXXXXX 
. 
 26 05 33 16-0228  Cast Aluminum Explosion Proof Outlet Bodies (26 05 33 16-0127) 

Note: Class I, Div. 1 & 2; Class II, Div. 1 & 2; and Class III. 
. 
. 

 26 05 33 16-0229 EA 1/2" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body ............................................................ 155.62 40.40 
. 

 26 05 33 16-0230 EA 3/4" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body ............................................................ 192.34 45.44 
. 

 26 05 33 16-0231 EA 1" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body ............................................................... 176.99 50.49 
. 

 26 05 33 16-0232 EA 1/2" Depth, Type GRSSA, 13 Opening, Cast Aluminum Explosion Proof Outlet Body ....................................................... 172.54 45.44 
. 

 26 05 33 16-0233 EA 3/4" Depth, 13 Hubs, Explosion Proof Conduit Outlet Box With Cover Cast Aluminum, Type GRSSA ............................... 209.80 50.49 

XXXXXXX 
. 
 26 05 33 16-0234  Non Metallic (PVC) Boxes (26 05 33 16) 

See CSI section 26 27 26 00-0271 for box covers. 
. 
. 
 26 05 33 16-0235  Shallow, Single Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0236 EA 1/2" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 52.99 21.21 
Note: One hub. 

. 
 26 05 33 16-0237 EA 3/4" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 60.39 24.74 

Note: One hub. 
. 

 26 05 33 16-0238 EA 1" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box .................................................................................... 68.21 30.04 
Note: One hub. 

. 
 26 05 33 16-0239 EA 1/2" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 67.46 28.28 

Note: Two hubs. 
. 

 26 05 33 16-0240 EA 3/4" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 79.14 33.58 
Note: Two hubs. 

. 
 26 05 33 16-0241 EA 1" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................... 96.02 40.65 

Note: Two hubs. 
. 

 26 05 33 16-0242 EA 1/2" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 67.74 28.28 
Note: Two hubs. 

. 
 26 05 33 16-0243 EA 3/4" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 78.39 33.58 

Note: Two hubs. 
. 

 26 05 33 16-0244 EA 1" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box .................................................................................... 93.46 40.65 
Note: Two hubs. 

. 
 26 05 33 16-0245 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box .............................................................................. 85.66 35.34 

Note: Three hubs. 
. 

 26 05 33 16-0246 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box .............................................................................. 96.83 42.41 
Note: Three hubs. 

. 
 26 05 33 16-0247 EA 1" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box ............................................................................... 113.62 51.25 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0248  Deep, Single Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0249 EA No Hub, Type FD, Deep, Single Gang Non Metallic (PVC) Box ........................................................................................... 53.81 21.21 
Note: No hubs. 

. 
 26 05 33 16-0250 EA 1/2" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 52.37 21.21 

Note: One hub. 
. 

 26 05 33 16-0251 EA 3/4" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 62.35 24.74 
Note: One hub. 

. 
 26 05 33 16-0252 EA 1" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box ....................................................................................... 69.01 30.04 

Note: One hub. 
. 

 26 05 33 16-0253 EA 1/2" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 69.08 28.28 
Note: Two hubs. 

. 
 26 05 33 16-0254 EA 3/4" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 77.02 33.58 

Note: Two hubs. 
. 

 26 05 33 16-0255 EA 1" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box ....................................................................................... 91.89 40.65 
Note: Two hubs. 

XXXXXXX 
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. 
 26 05 33 16-0256  Shallow, Two Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0257 EA 1/2" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 56.95 22.97 
Note: One hub. 

. 
 26 05 33 16-0258 EA 3/4" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 65.17 26.51 

Note: One hub. 
. 

 26 05 33 16-0259 EA 1" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box ....................................................................................... 71.90 31.80 
Note: One hub. 

. 
 26 05 33 16-0260 EA 1/2" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 69.19 30.04 

Note: Two hubs. 
. 

 26 05 33 16-0261 EA 3/4" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 86.20 35.34 
Note: Two hubs. 

. 
 26 05 33 16-0262 EA 1" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box ..................................................................................... 101.78 42.41 

Note: Two hubs. 
. 

 26 05 33 16-0263 EA 1/2" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 71.11 30.04 
Note: Two hubs. 

. 
 26 05 33 16-0264 EA 3/4" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 91.51 35.34 

Note: Two hubs. 
. 

 26 05 33 16-0265 EA 1" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box ....................................................................................... 97.53 42.41 
Note: Two hubs. 

. 
 26 05 33 16-0266 EA 1/2" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box ................................................................................. 86.81 37.11 

Note: Three hubs. 
. 

 26 05 33 16-0267 EA 3/4" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box ............................................................................... 115.85 44.18 
Note: Three hubs. 

. 
 26 05 33 16-0268 EA 1" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................. 117.03 53.01 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0269  Poke Thru Units (26 05 33 16) 
. 
. 
 26 05 33 16-0270  Surface Poke Thru Units (26 05 33 16-0269) 

Note: Excludes concrete drilling. See CSI section 27 11 19 00-0122 for jacks. 
. 
. 

 26 05 33 16-0271 EA Single 20 Amperes, Duplex Receptacle RC3 Power And Communications Poke Thru Unit ............................................... 515.32 37.87 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Excludes communication jacks. 
Wiremold RC3ATCAL. 

. 
 26 05 33 16-0272 EA Retrofit Kit Upgrades Existing RC3 Series Power And Communications Poke Thru Unit To Meet Scrub Water 

Requirements ..................................................................................................................................................................... 328.78  
Note: Includes 20 Amp duplex receptacle. Tile or carpet with brushed aluminum flange with black nonmetallic 
cover. Wiremold RC3KTCAL. 

. 
 26 05 33 16-0273 EA 20 Amperes, Replacement Duplex Receptacle For RC3 Series Power And Communications Poke Thru Unit .................... 43.22 10.10 

Note: Wiremold RC37REC. 
. 

 26 05 33 16-0274 EA Abandonment Plate For RC3 Series Power And Communications Poke Thru Unit .............................................................. 54.86 5.05 
Note: Wiremold RC3APTCBK. 

. 
 26 05 33 16-0275 EA Four 20 Amperes, Receptacles RC4 Power And Communications Poke Thru Unit ............................................................ 583.72 40.40 

Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Excludes communication jacks. 
Wiremold RC4ATCAL. 

. 
 26 05 33 16-0276 EA Retrofit Kit Upgrades Existing RC4 Series Power And Communications Poke Thru Unit To Meet Scrub Water 

Requirements ..................................................................................................................................................................... 307.26  
Note: Includes two 20 Amp duplex receptacles. Tile or carpet with brushed aluminum flange with black 
nonmetallic cover. Excludes communication jacks. Wiremold RC4KTCAL. 

. 
 26 05 33 16-0277 EA Two 20 Amperes, Replacement Duplex Receptacles For RC4 Series Power And Communications Poke Thru Unit ........... 74.88 15.15 

Note: Wiremold RC4REC2. 
. 

 26 05 33 16-0278 EA Abandonment Plate For RC4 Series Power And Communications Poke Thru Unit .............................................................. 54.86 5.05 
Note: Wiremold RC4APTCBK. 

. 
 26 05 33 16-0279 EA Abandonment Plug For RC4 Series Power And Communications Poke Thru Unit ............................................................. 161.55 10.10 

Note: Wiremold ABPLUG4. 
. 

 26 05 33 16-0280 EA Four Jack RC9AMD Communications Poke Thru Unit ........................................................................................................ 460.67 35.34 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Includes bezels to accept four 
Ortronics TracJack inserts and two Ortronics Series II inserts. Excludes communication jacks. Wiremold 
RC9AMDTCAL. 

. 
 26 05 33 16-0281 EA Abandonment Plate For RC9 Series Communications Poke Thru Unit ................................................................................. 37.56 5.05 

Note: Wiremold RC9APTCBK. 
. 

 26 05 33 16-0282 EA Eight Jack AMD8 Communications Poke Thru Unit ............................................................................................................ 458.48 35.34 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Includes bezels to accept eight 
Ortronics TracJack inserts and four Ortronics Series II inserts. Excludes communication jacks. Wiremold 
AMD8ATCAL. 

. 
 26 05 33 16-0283 EA Communication Conduit Adapter For Poke Thru Units ......................................................................................................... 52.96 5.05 

Note: Includes two conduit connections for communication systems. Wiremold COM75. 

XXXXXXX 
. 
 26 05 33 16-0284  Recessed Poke Thru Units (26 05 33 16-0269) 

Note: Excludes concrete drilling. 
. 
. 
 26 05 33 16-0285  Evolution 6AT Poke Thru Units (26 05 33 16-0284) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0286 EA Recessed Prewired Assembly With Surface Style Cover (Wiremold 6ATCP) ..................................................................... 780.80 40.40 
Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0287 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 6ATP) ........................................................................... 780.90 40.40 

Note: For tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 
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. 
 26 05 33 16-0288 EA Recessed Assembly With Surface Style Cover (Wiremold 6ATC) ...................................................................................... 743.87 40.40 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  
below floor surface. Diecast aluminum cover is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0289 EA Recessed Assembly With Flush Style Cover (Wiremold 6AT) ............................................................................................ 743.87 40.40 

Note: For tile, wood or laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover is available in the following finishes: (BK) painted black, (GY) painted 
gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0290 EA Recessed Prewired Audio/Video Assembly With Surface Style Cover (Wiremold 6ATCPA) .............................................. 780.80 40.40 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0291 EA Recessed Prewired Audio/Video Assembly With Flush Style Cover (Wiremold 6ATPA) .................................................... 780.80 40.40 

Note: For tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0292 EA Recessed Furniture Feed Assembly With Surface Style Cover (Wiremold 6ATCFF) ......................................................... 712.62 40.40 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Die-cast aluminum cover 
assembly provides one (1) 3/4" trade size screw plug opening and one (1) concentric 2"-1 1/4" trade size screw 
plug opening and is available in the following finishes: (BK) painted black, (GY) painted gray, (NK) nickel, (BS) 
brass, and (BZ) bronze. 

. 
 26 05 33 16-0293 EA Recessed Assembly With Disposable Plate (Wiremold 6STC) ........................................................................................... 444.70 37.87 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. No device plates are included. For use with the following cover 
assemblies (purchased separately): 6CTC, 6CT, and 6CFFTC Series. 

. 
 26 05 33 16-0294 EA Recessed Prewired Audio/Video Assembly With Disposable Plate (Wiremold 6STCPAV) ................................................ 477.36 37.87 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4"  below 
floor surface. No cover assembly is included. For use with the following cover assemblies(purchased separately): 
6CTC and 6CT Series. 

. 
 26 05 33 16-0295 EA Recessed Prewired Assembly With Disposable Plate (Wiremold 6STCP) .......................................................................... 480.60 37.87 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 6CTC and 6CT Series. 

. 
 26 05 33 16-0296 EA 6" Pre-Pour Poke-Thru Sleeve (Wiremold 6PPS) ............................................................................................................... 134.67 20.19 

Note: Nonmetallic sleeve attaches to structural decking and maintains 6"-6 1/8" diameter cast in core hole. Unit 
includes three (3) attachment legs, two (2) end caps and three (3) thumb screws. 

. 
 26 05 33 16-0297 EA Surface Style Cover Assembly (Wiremold 6CTC) ............................................................................................................... 315.71 10.10 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: black (BK), gray 
(GY), nickel (NK), brass (BS), and bronze (BZ). 6CTC Series cover assemblies designed for use with 6STC, 
6STCP, and 6STCPAV Poke-Thru Stem Assemblies. 

. 
 26 05 33 16-0298 EA Flush Style Cover Assembly (Wiremold 6CT) ..................................................................................................................... 315.71 10.10 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: black (BK), gray 
(GY), nickel (NK), brass (BS), and bronze (BZ). 6CT Series cover assemblies designed for use with 6STC, 
6STCP and 6STCPAV Poke-Thru Stem Assemblies. Includes one (1) 6TS Tile Shim. 

. 
 26 05 33 16-0299 EA Furniture Feed Cover Assembly (Wiremold 6CFFTC) ........................................................................................................ 262.16 10.10 

Note: Surface style, die-cast aluminum cover assembly, with one (1) 3/4" trade size screw plug opening, and one 
(1) concentric 2"-1 1/4" trade size screw plug opening. Cover assembly is available in finishes: black (BK), 
gray(GY), nickel (NK), brass (BS), and bronze (BZ). 6CFFTC Series Cover Assemblies designed for use with 
6STC Poke- Thru Stem Assembly. Includes one (1) 3/4" and one (1) 2" trade size conduit fittings and one (1) 
divider to separate services. 

. 
 26 05 33 16-0300 EA Tile Shim (Wiremold 6TS) ..................................................................................................................................................... 37.75 2.53 

Note: Used for floor coverings greater than 5/16"  The 6TS will allow the top surface of the cover to be flush with 
the finished floor. Includes: two (2) 1/8" thick shims and two (2) 1/16" thick shims. Up to a total of 3/8"  of 
adjustment. 

. 
 26 05 33 16-0301 EA Device Mounting Plate (Wiremold 6AAP) .............................................................................................................................. 17.87 5.05 

Note: Device plate that will accept up to two (2) Extron® Electronics AAP style plates. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0302 EA Device Mounting Plate (Wiremold 6ACT8A) ......................................................................................................................... 20.77 5.05 

Note: Device plate that will accept up to eight (8) ports of communication devices. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0303 EA Device Mounting Plate (Wiremold 6B) .................................................................................................................................. 17.78 5.05 

Note: Device plate used to blank off center compartment, when no devices are used. 
. 

 26 05 33 16-0304 EA Device Mounting Plate (Wiremold 6DEC) ............................................................................................................................. 17.84 5.05 
Note: Device plate that will accept Decorator style devices such as 20A receptacles, GFCIs, 106 adapters or A/V 
devices. For use in the center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0305 EA Device Mounting Plate (Wiremold 6DP) ................................................................................................................................ 17.71 5.05 

Note: Device plate that will accept standard 20A duplex receptacle or duplex Turnlok receptacle. For use in the 
center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0306 EA Device Mounting Plate (Wiremold 6MAAP) ........................................................................................................................... 21.07 5.05 

Note: Device plate that will accept up to six (6) Extron® Electronics MAAP style plates. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0307 EA Device Mounting Plate (Wiremold 6MAAP2A) ...................................................................................................................... 20.84 5.05 

Note: Combination device plate that will accept up to three (3) Extron® Electronics MAAP style plates, and up to 
two (2) ports of communication devices. For use in the center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0308 EA Mosaic Mounting Plate (Wiremold 6MOS) ............................................................................................................................ 21.37 5.05 

Note: Device plate will accept two (2) standard [45mm x 45mm] or one (1) standard [45mm x 90mm] Mosaic style 
device(s). Devices supplied by others. 

. 
 26 05 33 16-0309 EA Device Mounting Plate (Wiremold 6S1) ................................................................................................................................ 17.44 5.05 

Note: Receptacle opening 1 3/8". For 6" poke-thru units only. 
. 

 26 05 33 16-0310 EA Device Mounting Plate (Wiremold 6S2) ................................................................................................................................ 17.45 5.05 
Note: Receptacle opening 1 9/16". For 6" poke-thru units only. 

. 
 26 05 33 16-0311 EA Device Mounting Plate (Wiremold 6SER) ............................................................................................................................. 17.20 5.05 

Note: Device plate that will accept up to four (4) Ortronics® Series II dual modular inserts. For use in the center 
compartment only. Devices supplied by others. 
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. 
 26 05 33 16-0312 EA Device Mounting Plate (Wiremold 6TRAC) ........................................................................................................................... 17.20 5.05 

Note: Device plate that will accept up to eight (8) Ortronics® TracJack devices. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0313 EA 20 Amperes, Duplex Receptacles (Wiremold 68REC) .......................................................................................................... 42.20 7.57 

Note: Two (2) proprietary 20AMP duplex power receptacles with mounting plates. Designed to fit in either of the 
two side compartments in both the 6ATC and the 8ATC Series Poke-Thru Devices. Receptacle can be wired as a 
standard or isolated ground device. 

. 
 26 05 33 16-0314 EA Device Mounting Plate (Wiremold 68B) ................................................................................................................................ 15.67 5.05 

Note: Blank plate. Used to blank off either of the side compartments when no devices or cabling are to be used. 
. 

 26 05 33 16-0315 EA Device Mounting Plate (Wiremold 68MAAP) ......................................................................................................................... 16.09 5.05 
Note: Device plate that will accept up to two (2) Extron® Electronics MAAP device plates. For use in either of the 
two side compartments only. Not for use in the center compartment. Extron Devices supplied by others. 

. 
 26 05 33 16-0316 EA 20 Amperes, Duplex Receptacles (Wiremold 68REC-25) ................................................................................................... 135.18 9.08 

Note: Two (2) proprietary 20AMP duplex power receptacles with mounting plates and 25' leads. Designed to fit in 
either of the two side compartments in both the 6ATC and the 8ATC Series Poke-Thru Devices. Receptacle can 
be wired as a standard or isolated 

. 
 26 05 33 16-0317 EA Device Mounting Plate (Wiremold 682A) .............................................................................................................................. 20.57 5.05 

Note: Device plate that will accept up to two (2) ports of communication devices. For use in either of the two side 
compartments only. Not for use in the center compartment. Communication devices supplied by others. 

. 
 26 05 33 16-0318 EA Bottom Housing Assembly (Wiremold 5PTHA) ..................................................................................................................... 21.48 5.05 

Note: Half-gang pass through housing assembly. Designed to allow pass through of communication cables when 
no conduit is required. For use on side compartments only. 

. 
 26 05 33 16-0319 EA Bottom Housing Assembly (Wiremold 5BLH) ........................................................................................................................ 22.12 5.05 

Note: Half-gang blank housing assembly. Designed to blank off compartment when no cable pass through is 
required. For use on side compartments only. Includes tunnels for 6" and 8" poke-thru devices. 

. 
 26 05 33 16-0320 EA Bottom Housing Assembly (Wiremold 152CHA) ................................................................................................................... 33.57 10.10 

Note: One and a half-gang 2" trade size conduit housing assembly. Recommended for use with furniture feed 
devices (6ATCFF). Covers the center compartment and one of the side compartments. 

. 
 26 05 33 16-0321 EA Bottom Housing Assembly (Wiremold 575CHA) ................................................................................................................... 38.29 12.62 

Note: Half-gang 3/4" trade size conduit housing assembly. Includes junction box attached to 3/4" trade size 
conduit for electrical power connections. For use on side compartments only. 

. 
 26 05 33 16-0322 EA Bottom Housing Assembly (Wiremold 175CHA) ................................................................................................................... 42.45 12.62 

Note: One-gang 3/4" trade size conduit housing assembly. Includes junction box attached to 3/4" trade size 
conduit for electrical power connections. 

. 
 26 05 33 16-0323 EA Bottom Housing Assembly (Wiremold 1125CHA) ................................................................................................................. 32.16 10.10 

Note: One-gang 1 1/4" trade size conduit housing assembly. 
. 

 26 05 33 16-0324 EA Bottom Housing Assembly (Wiremold 1PTHA) ..................................................................................................................... 21.32 5.05 
Note: One-gang pass through housing assembly. Designed to allow pass through of communication cables when 
no conduit is required. 

. 
 26 05 33 16-0325 EA Bottom Housing Assembly (Wiremold 1BLH) ........................................................................................................................ 21.32 5.05 

Note: One-gang blank housing assembly. Designed to blank off compartment when no cable pass through is 
required. 

. 
 26 05 33 16-0326 EA Bottom Housing Assembly (Wiremold 15FFHA) ................................................................................................................... 22.52 5.05 

Note: One and a half-gang pass through conduit housing assembly. Used for furniture feed applications on the 
center compartment only. Only for use with 6AT Series units. 

. 
 26 05 33 16-0327 EA Bottom Housing Assembly (Wiremold 1BHA) ....................................................................................................................... 23.33 5.05 

Note: One-gang bottom housing assembly. Designed to accept 175CHA, 1125CHA, 1PTHA, and 1BLH plates. 

XXXXXXX 
. 
 26 05 33 16-0328  Evolution 8AT Poke Thru Units (26 05 33 16-0284) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0329 EA Recessed Prewired Assembly With Surface Style Cover (Wiremold 8ATCP) .................................................................. 1,026.42 40.40 
Note: For carpet, tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0330 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 8ATP) ........................................................................... 976.59 40.40 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" [83mm] 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0331 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 8AT2P) ...................................................................... 1,037.70 40.40 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" [83mm] 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0332 EA Recessed Assembly With Surface Style Cover (Wiremold 8ATC) ...................................................................................... 967.21 40.40 

Note: For carpet, tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Diecast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0333 EA Recessed Assembly With Flush Style Cover (Wiremold 8AT) ............................................................................................ 958.32 40.40 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" below 
floor surface. Diecast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0334 EA Recessed Assembly With Disposable Plate (Wiremold 8STC) ........................................................................................... 576.55 37.87 

Note: Includes 8" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 8CTC and 8CT Series. 

. 
 26 05 33 16-0335 EA Recessed Prewired Assembly With Disposable Plate (Wiremold 8STCP) .......................................................................... 646.75 37.87 

Note: Includes 8" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 8CTC and 8CT Series. 

. 
 26 05 33 16-0336 EA 8" Pre-Pour Poke-Thru Sleeve (Wiremold 8PPS) ............................................................................................................... 162.07 20.19 

Note: Nonmetallic sleeve attaches to structural decking and maintains 8"-8 1/8" diameter cast in core hole. Unit 
includes three (3) attachment legs, two (2) end caps and three (3) thumb screws. 

. 
 26 05 33 16-0337 EA Surface Style Cover Assembly (Wiremold 8CTC) ............................................................................................................... 341.57 10.10 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: (BK) painted 
black, (GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 8CTC Series Cover Assemblies designed for 
use with 8STC and 8STCP Poke-Thru Stem Assemblies. 
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. 
 26 05 33 16-0338 EA Flush Style Cover Assembly (Wiremold 8CT) ..................................................................................................................... 341.57 10.10 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: (BK) painted 
black, (GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 8CTC Series Cover Assemblies designed for 
use with 8STC and 8STCP Poke-Thru Stem Assemblies. Includes one (1) 8TS Tile Shim. 

. 
 26 05 33 16-0339 EA Tile Shim (Wiremold 8TS) ..................................................................................................................................................... 59.06 2.53 

Note: Used for floor coverings greater than 5/16". The 8TS will allow the top surface of the cover to be flush with 
the finished floor. Includes: two (2) 1/8" thick shims and two (2) 1/16" thick shims. Up to a total of 3/8" [9.5mm] of 
adjustment. 

. 
 26 05 33 16-0340 EA Device Mounting Plate (Wiremold 8B) .................................................................................................................................. 18.49 5.05 

Note: Singlegang device plate used to blank off any one (1) of the three (3) gangs in the center compartment, 
when no devices are used. 

. 
 26 05 33 16-0341 EA Device Mounting Plate (Wiremold 8DP) ................................................................................................................................ 18.60 5.05 

Note: Singlegang device plate that accepts standard 20A duplex receptacle or a duplex Turnlok receptacle. Fits 
in any one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0342 EA Device Mounting Plate (Wiremold 8DEC) ............................................................................................................................. 18.73 5.05 

Note: Singlegang device plate that will accept Decorator style devices such as 20A receptacles, GGCIs, 106 
adapters or A/V devices. Fits in any one (1) of the three (3) gangs in the center compartment. Devices supplied 
by others. 

. 
 26 05 33 16-0343 EA Device Mounting Plate (Wiremold 8ACT6A) ......................................................................................................................... 21.84 5.05 

Note: Singlegang device plate that will accept up to six (6) ports of communication devices. Fits in any one (1) of 
the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0344 EA Mosaic Mounting Plate (Wiremold 8MOS) ............................................................................................................................ 26.63 5.05 

Note: Device plate accepts three (3) standard Mosaic devices. Devices supplied by others. 
. 

 26 05 33 16-0345 EA Crestron Double Gang Plate (Wiremold 8CREST) ............................................................................................................... 26.59 5.05 
Note: Device plate accepts Crestron double-gang decorator style devices. 

. 
 26 05 33 16-0346 EA Device Mounting Plate (Wiremold 8S1) ................................................................................................................................ 17.91 5.05 

Note: Receptacle opening 1 3/8". For 8" poke-thru units only. 
. 

 26 05 33 16-0347 EA Device Mounting Plate (Wiremold 8S2) ................................................................................................................................ 18.14 5.05 
Note: Receptacle opening 1 9/16". For 8" poke-thru units only. 

. 
 26 05 33 16-0348 EA Device Mounting Plate (Wiremold 8TRAC) ........................................................................................................................... 17.91 5.05 

Note: Singlegang device plate that will accept up to six (6) Ortronics TracJack devices. Fits in any one (1) of the 
three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0349 EA Device Mounting Plate (Wiremold 8SER) ............................................................................................................................. 17.91 5.05 

Note: Singlegang device plate that will accept up to three (3) Ortronics Series II dual modular inserts. Fits in any 
one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0350 EA Device Mounting Plate (Wiremold 8MAAP) ........................................................................................................................... 26.20 5.05 

Note: Singlegang device plate that will accept up to four (4) Extron® Electronics MAAP style plates. Fits in any 
one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0351 EA Device Mounting Plate (Wiremold 8AAP) .............................................................................................................................. 21.70 5.05 

Note: Twogang device plate that will accept up to four (4) Extron® Electronics AAP style plates. 8AAP takes up 2 
of the 3 gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0352 EA 8" Divider (Wiremold 8DIV) ................................................................................................................................................... 25.14 5.05 

Note: Divider allows for separation of services when required. 
. 

 26 05 33 16-0353 EA Bottom Housing Assembly (Wiremold 22CHA) ..................................................................................................................... 33.57 10.10 
Note: Two-gang 2" trade size conduit housing assembly. Used on 8AT Series devices. Covers two (2) of the 
three (3) gangs in the center compartment. Only for use with 8AT Series units. 

XXXXXXX 
. 
 26 05 33 23  Surface Raceways for Electrical Systems (26 05 33)
. 
. 
 26 05 33 23-0001  Raceways (26 05 33 23) 
. 
. 
 26 05 33 23-0002  Wireway With Screw Cover (26 05 33 23-0001) 

Note: Also known as wire trough. Galvanized steel construction. Mounted exposed on flat wall surface. Labor 
units include material unloading, unpacking at job site, layout of job, assembly and installation. 

. 

. 
 26 05 33 23-0003  2-1/2" x 2-1/2", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0004 LF 2-1/2" x 2-1/2", NEMA 1, Surface Mounted Wireway With Screw Cover............................................................................... 21.29 4.61 
    For Combination Hinged Screw Cover, Add  0.60 
    For Concrete Or Masonry Surface, Add  0.46 

. 
 26 05 33 23-0005 EA 2-1/2" x 2-1/2", End Plate For Surface Mounted Wireway With Screw Cover ....................................................................... 18.21 6.92 

    For Combination Hinged Screw Cover, Add  0.22 
. 

 26 05 33 23-0006 EA 2-1/2" x 2-1/2", Coupling For Surface Mounted Wireway With Screw Cover ........................................................................ 21.63 8.63 
    For Combination Hinged Screw Cover, Add  0.22 

. 
 26 05 33 23-0007 EA 2-1/2" x 2-1/2", Panel Adapter For Surface Mounted Wireway With Screw Cover ................................................................ 45.12 16.14 

    For Combination Hinged Screw Cover, Add  0.64 
. 

 26 05 33 23-0008 EA 2-1/2" x 2-1/2", Elbow For Surface Mounted Wireway With Screw Cover ............................................................................. 70.68 16.14 
    For Combination Hinged Screw Cover, Add  1.92 

. 
 26 05 33 23-0009 EA 2-1/2" x 2-1/2", Tee For Surface Mounted Wireway With Screw Cover .............................................................................. 104.49 22.97 

    For Combination Hinged Screw Cover, Add  2.93 
. 

 26 05 33 23-0010 EA 2-1/2" x 2-1/2", Cross For Surface Mounted Wireway With Screw Cover ........................................................................... 117.22 25.37 
    For Combination Hinged Screw Cover, Add  3.32 

XXXXXXX 
. 
 26 05 33 23-0011  4" x 4", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0012 LF 4" x 4", NEMA 1, Surface Mounted Wireway With Screw Cover ........................................................................................... 26.10 5.81 
    For Combination Hinged Screw Cover, Add  0.73 
    For Concrete Or Masonry Surface, Add  0.58 

. 
 26 05 33 23-0013 LF 4" x 4", NEMA 3R, Surface Mounted Wireway With Screw Cover ........................................................................................ 45.93 5.81 

    For Combination Hinged Screw Cover, Add  1.72 
    For Concrete Or Masonry Surface, Add  0.58 

. 
 26 05 33 23-0014 EA 4" x 4", End Plate For Surface Mounted Wireway With Screw Cover ................................................................................... 14.72 5.08 

    For Combination Hinged Screw Cover, Add  0.23 
. 

 26 05 33 23-0015 EA 4" x 4", Coupling For Surface Mounted Wireway With Screw Cover ..................................................................................... 23.94 9.69 
    For Combination Hinged Screw Cover, Add  0.23 
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. 
 26 05 33 23-0016 EA 4" x 4", Panel Adapter For Surface Mounted Wireway With Screw Cover ............................................................................ 53.43 19.74 

    For Combination Hinged Screw Cover, Add  0.70 
. 

 26 05 33 23-0017 EA 4" x 4", Elbow For Surface Mounted Wireway With Screw Cover ......................................................................................... 81.53 19.74 
    For Combination Hinged Screw Cover, Add  2.10 

. 
 26 05 33 23-0018 EA 4" x 4", Tee For Surface Mounted Wireway With Screw Cover ........................................................................................... 114.99 25.65 

    For Combination Hinged Screw Cover, Add  3.18 
. 

 26 05 33 23-0019 EA 4" x 4", Cross For Surface Mounted Wireway With Screw Cover ........................................................................................ 132.90 29.98 
    For Combination Hinged Screw Cover, Add  3.65 

XXXXXXX 
. 
 26 05 33 23-0020  6" x 6", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0021 LF 6" x 6", NEMA 1, Surface Mounted Wireway With Screw Cover ........................................................................................... 38.67 6.92 
    For Combination Hinged Screw Cover, Add  1.24 
    For Concrete Or Masonry Surface, Add  0.69 

. 
 26 05 33 23-0022 LF 6" x 6", NEMA 3R, Surface Mounted Wireway With Screw Cover ........................................................................................ 73.43 6.92 

    For Combination Hinged Screw Cover, Add  2.98 
    For Concrete Or Masonry Surface, Add  0.69 

. 
 26 05 33 23-0023 EA 6" x 6", End Plate For Surface Mounted Wireway With Screw Cover ................................................................................... 18.42 5.54 

    For Combination Hinged Screw Cover, Add  0.37 
. 

 26 05 33 23-0024 EA 6" x 6", Coupling For Surface Mounted Wireway With Screw Cover ..................................................................................... 30.41 11.54 
    For Combination Hinged Screw Cover, Add  0.37 

. 
 26 05 33 23-0025 EA 6" x 6", Panel Adapter For Surface Mounted Wireway With Screw Cover ............................................................................ 74.40 22.97 

    For Combination Hinged Screw Cover, Add  1.43 
. 

 26 05 33 23-0026 EA 6" x 6", Elbow For Surface Mounted Wireway With Screw Cover ....................................................................................... 104.08 22.97 
    For Combination Hinged Screw Cover, Add  2.91 

. 
 26 05 33 23-0027 EA 6" x 6", Tee For Surface Mounted Wireway With Screw Cover ........................................................................................... 161.95 28.69 

    For Combination Hinged Screw Cover, Add  5.23 
. 

 26 05 33 23-0028 EA 6" x 6", Cross For Surface Mounted Wireway With Screw Cover ........................................................................................ 176.01 33.21 
    For Combination Hinged Screw Cover, Add  5.48 

XXXXXXX 
. 
 26 05 33 23-0029  8" x 8", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0030 LF 8" x 8", NEMA 1, Surface Mounted Wireway With Screw Cover ........................................................................................... 61.61 7.56 
    For Combination Hinged Screw Cover, Add  2.33 
    For Concrete Or Masonry Surface, Add  0.76 

. 
 26 05 33 23-0031 LF 8" x 8", NEMA 3R, Surface Mounted Wireway With Screw Cover ...................................................................................... 111.12 7.56 

    For Combination Hinged Screw Cover, Add  4.80 
    For Concrete Or Masonry Surface, Add  0.76 

. 
 26 05 33 23-0032 EA 8" x 8", End Plate For Surface Mounted Wireway With Screw Cover ................................................................................... 20.27 6.00 

    For Combination Hinged Screw Cover, Add  0.41 
. 

 26 05 33 23-0033 EA 8" x 8", Coupling For Surface Mounted Wireway With Screw Cover ..................................................................................... 33.18 12.46 
    For Combination Hinged Screw Cover, Add  0.41 

. 
 26 05 33 23-0034 EA 8" x 8", Panel Adapter For Surface Mounted Wireway With Screw Cover ............................................................................ 82.97 25.28 

    For Combination Hinged Screw Cover, Add  1.62 
. 

 26 05 33 23-0035 EA 8" x 8", Elbow For Surface Mounted Wireway With Screw Cover ....................................................................................... 131.16 25.28 
    For Combination Hinged Screw Cover, Add  4.03 

. 
 26 05 33 23-0036 EA 8" x 8", Tee For Surface Mounted Wireway With Screw Cover ........................................................................................... 194.05 31.18 

    For Combination Hinged Screw Cover, Add  6.59 
. 

 26 05 33 23-0037 EA 8" x 8", Cross For Surface Mounted Wireway With Screw Cover ........................................................................................ 269.65 37.83 
    For Combination Hinged Screw Cover, Add  9.70 

XXXXXXX 
. 
 26 05 33 23-0038  10" x 10", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0039 LF 10" x 10", NEMA 1, Surface Mounted Wireway With Screw Cover ....................................................................................... 88.95 8.77 
    For Combination Hinged Screw Cover, Add  3.57 
    For Concrete Or Masonry Surface, Add  0.88 

. 
 26 05 33 23-0040 LF 10" x 10", NEMA 3R, Surface Mounted Wireway With Screw Cover .................................................................................. 155.96 8.77 

    For Combination Hinged Screw Cover, Add  6.92 
    For Concrete Or Masonry Surface, Add  0.88 

. 
 26 05 33 23-0041 EA 10" x 10", End Plate For Surface Mounted Wireway With Screw Cover ............................................................................... 28.04 6.92 

    For Combination Hinged Screw Cover, Add  0.71 
. 

 26 05 33 23-0042 EA 10" x 10", Coupling For Surface Mounted Wireway With Screw Cover ................................................................................. 41.87 13.83 
    For Combination Hinged Screw Cover, Add  0.71 

. 
 26 05 33 23-0043 EA 10" x 10", Panel Adapter For Surface Mounted Wireway With Screw Cover ...................................................................... 109.30 27.49 

    For Combination Hinged Screw Cover, Add  2.71 
. 

 26 05 33 23-0044 EA 10" x 10", Elbow For Surface Mounted Wireway With Screw Cover ................................................................................... 204.92 27.49 
    For Combination Hinged Screw Cover, Add  7.50 

. 
 26 05 33 23-0045 EA 10" x 10", Tee For Surface Mounted Wireway With Screw Cover ....................................................................................... 308.39 34.69 

    For Combination Hinged Screw Cover, Add  11.95 
. 

 26 05 33 23-0046 EA 10" x 10", Cross For Surface Mounted Wireway With Screw Cover .................................................................................... 437.69 39.21 
    For Combination Hinged Screw Cover, Add  17.96 

XXXXXXX 
. 
 26 05 33 23-0047  12" x 12", Wireway With Screw Cover (26 05 33 23-0002) 
. 
. 

 26 05 33 23-0048 LF 12" x 12", NEMA 1, Surface Mounted Wireway With Screw Cover ..................................................................................... 104.53 10.61 
    For Combination Hinged Screw Cover, Add  4.17 
    For Concrete Or Masonry Surface, Add  1.06 

. 
 26 05 33 23-0049 LF 12" x 12", NEMA 3R, Surface Mounted Wireway With Screw Cover .................................................................................. 171.86 10.61 

    For Combination Hinged Screw Cover, Add  7.53 
    For Concrete Or Masonry Surface, Add  1.06 

. 
 26 05 33 23-0050 EA 12" x 12", End Plate For Surface Mounted Wireway With Screw Cover ............................................................................... 36.46 7.38 

    For Combination Hinged Screw Cover, Add  1.09 
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. 
 26 05 33 23-0051 EA 12" x 12", Coupling For Surface Mounted Wireway With Screw Cover ................................................................................. 51.22 14.75 

    For Combination Hinged Screw Cover, Add  1.09 
. 

 26 05 33 23-0052 EA 12" x 12", Panel Adapter For Surface Mounted Wireway With Screw Cover ...................................................................... 142.02 29.98 
    For Combination Hinged Screw Cover, Add  4.10 

. 
 26 05 33 23-0053 EA 12" x 12", Elbow For Surface Mounted Wireway With Screw Cover ................................................................................... 268.64 29.98 

    For Combination Hinged Screw Cover, Add  10.43 
. 

 26 05 33 23-0054 EA 12" x 12", Tee For Surface Mounted Wireway With Screw Cover ....................................................................................... 346.05 36.90 
    For Combination Hinged Screw Cover, Add  13.61 

. 
 26 05 33 23-0055 EA 12" x 12", Cross For Surface Mounted Wireway With Screw Cover ................................................................................... 559.72 41.51 

    For Combination Hinged Screw Cover, Add  23.84 

XXXXXXX 
. 
 26 05 33 23-0056  Surface Metal Raceways (26 05 33 23-0001) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. 

. 

. 
 26 05 33 23-0057  One Piece Surface Metal Raceways (26 05 33 23-0056) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 05 33 23-0058  3/4" x 17/32" One Piece Surface Metal Raceways (Wiremold #500) (26 05 33 23-

0057) 
Note: Available in ivory. 

. 

. 
 26 05 33 23-0059 LF 3/4" x 17/32" One Piece Surface Metal Raceway (Wiremold #500) ........................................................................................ 4.07 1.38 

    For Concrete Or Masonry Surface, Add  0.14 
. 

 26 05 33 23-0060 EA Bushing (Wiremold #502)........................................................................................................................................................ 4.00 1.85 
. 

 26 05 33 23-0061 EA One Or Two Hole Strap (Wiremold #504) ............................................................................................................................... 4.04 1.85 
. 

 26 05 33 23-0062 EA Connection Cover (Wiremold #506) ........................................................................................................................................ 4.19 1.85 
. 

 26 05 33 23-0063 EA Flat 90 Degree Elbow (Wiremold #511) .................................................................................................................................. 6.35 2.22 
. 

 26 05 33 23-0064 EA Flat 45 Degree Elbow (Wiremold #512) ................................................................................................................................ 10.52 2.31 
. 

 26 05 33 23-0065 EA Adjustable Internal Elbow (Wiremold #517) ............................................................................................................................ 7.92 2.77 
. 

 26 05 33 23-0066 EA Adjustable External Elbow (Wiremold #518) ........................................................................................................................... 7.74 2.77 

XXXXXXX 
. 
 26 05 33 23-0067  3/4" x 21/32" One Piece Surface Metal Raceways (Wiremold #700) (26 05 33 23-

0057) 
Note: Available in ivory and white. 

. 

. 
 26 05 33 23-0068 LF 3/4" x 21/32" One Piece Surface Metal Raceway (Wiremold #700) ........................................................................................ 5.14 1.85 

    For Concrete Or Masonry Surface, Add  0.18 
. 

 26 05 33 23-0069 EA Bushing (Wiremold #702)........................................................................................................................................................ 4.10 1.85 
. 

 26 05 33 23-0070 EA One Or Two Hole Strap (Wiremold #704) ............................................................................................................................... 4.22 1.85 
. 

 26 05 33 23-0071 EA Connection Cover (Wiremold #706) ........................................................................................................................................ 4.26 1.85 
. 

 26 05 33 23-0072 EA Flat 90 Degree Elbow (Wiremold #711) .................................................................................................................................. 9.36 3.69 
. 

 26 05 33 23-0073 EA Flat 45 Degree Elbow (Wiremold #712) ................................................................................................................................ 14.67 3.69 
. 

 26 05 33 23-0074 EA Adjustable Internal Elbow (Wiremold #717) .......................................................................................................................... 10.10 3.69 
. 

 26 05 33 23-0075 EA Adjustable External Elbow (Wiremold #718) ........................................................................................................................... 9.77 3.69 

XXXXXXX 
. 
 26 05 33 23-0076  One Piece Surface Metal Raceways Fittings (Wiremold #500 And 700 

Fittings) (26 05 33 23-0057) 
Note: Available in ivory. 

. 

. 
 26 05 33 23-0077 EA 18" Flex Fitting, For #500 Or 700 (Wiremold #5700F) .......................................................................................................... 27.68 2.77 

. 
 26 05 33 23-0078 EA Galvanized Coupling For #500 Or 700 (Wiremold #5701) ...................................................................................................... 4.21 1.85 

. 
 26 05 33 23-0079 EA Supporting Clip, For #500 Or 700 (Wiremold #5703) .............................................................................................................. 4.21 1.85 

. 
 26 05 33 23-0080 EA Ground Clamp (Wiremold #5709) ......................................................................................................................................... 12.13 2.77 

. 
 26 05 33 23-0081 EA Grounding Connector (Wiremold #5709GC) ......................................................................................................................... 10.26 2.77 

. 
 26 05 33 23-0082 EA L Or R (Left Or Right) Twisted Internal Ell (Wiremold #5711) ............................................................................................... 11.66 3.69 

. 
 26 05 33 23-0083 EA Tee (Wiremold #5715) .......................................................................................................................................................... 13.14 4.61 

. 
 26 05 33 23-0084 EA 2-1/2" x 2-3/8" x 2-1/2" Corner Box (Wiremold #5719) .......................................................................................................... 22.70 3.69 

. 
 26 05 33 23-0085 EA Utility Box For #500 Or #700 (Wiremold #57242) ................................................................................................................. 17.50 3.69 

. 
 26 05 33 23-0086 EA 2-3/8" Diameter, Blank Cover (Wiremold #5731) .................................................................................................................... 9.41 2.31 

. 
 26 05 33 23-0087 EA 3" Diameter, Outlet Box (Wiremold #5733) ........................................................................................................................... 21.63 3.69 

. 
 26 05 33 23-0088 EA 4-3/4" Square x 1-3/8" Deep, Distribution Box (Wiremold #5735) ......................................................................................... 21.54 3.69 

. 
 26 05 33 23-0089 EA 4-3/8" Blank Cover (Wiremold #5736) ..................................................................................................................................... 9.97 2.31 

. 
 26 05 33 23-0090 EA 4-3/4" Diameter, Extension Box/Open Base (Wiremold #5737) ............................................................................................ 19.59 3.69 

. 
 26 05 33 23-0091 EA 5-1/2" Diameter, Extension Box/Open Base (Wiremold #5737A).......................................................................................... 18.90 3.69 

. 
 26 05 33 23-0092 EA 4-3/4" Diameter, Fixture Box/Solid Base (Wiremold #5738) ................................................................................................. 19.07 3.69 

. 
 26 05 33 23-0093 EA 5-1/2" Diameter, Fixture Box/Solid Base (Wiremold #5738A) ............................................................................................... 19.07 3.69 

. 
 26 05 33 23-0094 EA 5-1/2" Diameter, Fan Box/Solid Base (Wiremold #5738AF) .................................................................................................. 21.54 3.69 

. 
 26 05 33 23-0095 EA 6-3/8" Diameter, Fixture Box/Solid Base (Wiremold #5739) ................................................................................................. 21.28 3.69 

. 
 26 05 33 23-0096 EA 6-3/8" Diameter, Extension Box/Open Base (Wiremold #5739A).......................................................................................... 22.71 3.69 

. 
 26 05 33 23-0097 EA Standard Switch Box For #500, Or #700 (Wiremold #57240) ............................................................................................... 25.65 6.00 

. 
 26 05 33 23-0098 EA Duplex Receptacle And Box, Ground, For #500 Or #700 (Wiremold #57243G) ................................................................... 40.65 11.54 

. 
 26 05 33 23-0099 EA 2-13/16" x 4-5/8" x 1-3/8" Switch And Receptacle Box For Shallow Type Switches (Wiremold #5741) ................................ 19.42 6.00 

. 
 26 05 33 23-0100 EA 1 Gang, 4-5/8" x 2-7/8" x 2-3/4" Extra Deep Switch And Receptacle Box (Wiremold #5744) ............................................... 30.68 6.00 

. 
 26 05 33 23-0101 EA 2 Gang, 4-3/4" x 4-3/4" x 2-3/4" Extra Deep Switch And Receptacle Box (Wiremold #5744-2) ............................................ 35.15 6.00 

. 
 26 05 33 23-0102 EA 3 Gang, 4-5/8" x 6-1/2" x 2-3/4" Extra Deep Switch And Receptacle Box (Wiremold #5744-3) ............................................ 53.31 6.00 

. 
 26 05 33 23-0103 EA 1 Gang, Signal Box (Wiremold #5744S) ............................................................................................................................... 27.78 5.08 

. 
 26 05 33 23-0104 EA 2 Gang, Signal Box (Wiremold #5744S-2) ............................................................................................................................ 31.00 5.08 

. 
 26 05 33 23-0105 EA 3 Gang, Signal Box (Wiremold #5744S-3) ............................................................................................................................ 49.68 5.08 

. 
 26 05 33 23-0106 EA 4-5/8" x 2-7/8" x 1-3/4" Combination Switch And Receptacle Box With 1/2" KO's (Wiremold #5745) ................................... 20.27 6.00 

. 
 26 05 33 23-0107 EA 4-5/8" x 2-7/8" x 1-3/8", 1 Gang, Shallow Switch And Receptacle Box For Standard Shallow Devices (Wiremold 

#5747) .................................................................................................................................................................................. 17.83 6.00 
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. 
 26 05 33 23-0108 EA 4-3/4" x 4-3/4" x 1-3/8", 2 Gang, Shallow Switch And Receptacle Box For Standard Shallow Devices (Wiremold 

#5747-2) .............................................................................................................................................................................. 25.05 6.00 
. 

 26 05 33 23-0109 EA 4-5/8" x 6-1/2" x 2-3/4", 3 Gang, Shallow Switch And Receptacle Box For Standard Shallow Devices (Wiremold 
#5747-3) .............................................................................................................................................................................. 48.67 6.00 

. 
 26 05 33 23-0110 EA 4-5/8" x 2-7/8" x 1-3/4", 1 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748) .................................... 19.06 6.00 

. 
 26 05 33 23-0111 EA 4-3/4" x 4-3/4" x 1-3/4", 2 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748-2)................................. 26.51 6.00 

. 
 26 05 33 23-0112 EA 4-5/8" x 6-1/2" x 1-3/4", 3 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748-3)................................. 47.31 6.00 

. 
 26 05 33 23-0113 EA 4-5/8" x 8-11/32" x 1-3/4", 4 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748-4) ............................. 70.18 6.00 

. 
 26 05 33 23-0114 EA 4-5/8" x 10-5/32" x 1-3/4", 5 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748-5) ........................... 115.67 6.00 

. 
 26 05 33 23-0115 EA 4-5/8" x 11-31/32" x 1-3/4", 6 Gang, Switch And Receptacle Box For Deep Devices (Wiremold #5748-6)......................... 117.70 6.00 

. 
 26 05 33 23-0116 EA 4-3/8" x 2-7/8" x 15/16" Shallow Switch And Receptacle Box For Shallow Duplex Devices (Wiremold #5748-S) ................ 18.82 6.00 

. 
 26 05 33 23-0117 EA 4-5/8" x 2-7/8" x 15/16", 1 Gang, Flush-Type Extension Adapter (Wiremold #5751) ............................................................ 18.30 6.00 

. 
 26 05 33 23-0118 EA 4-3/4" x 4-3/4" x 15/16", 2 Gang, Flush-Type Extension Adapter (Wiremold #5751-2) ......................................................... 24.32 6.00 

. 
 26 05 33 23-0119 EA 4-5/8" x 6-1/2" x 15/16", 3 Gang, Flush-Type Extension Adapter (Wiremold #5751-3) ......................................................... 47.76 6.00 

. 
 26 05 33 23-0120 EA 4-5/8" x 2-7/8" x 1-3/4", 1 Gang, Deep Flush-Type Extension Adapter (Wiremold #5751A) ................................................. 19.78 6.00 

. 
 26 05 33 23-0121 EA 4-11/16" x 4-11/16" x 1-3/8", 2 Gang, Alarm Device Box (Wiremold #5752) ......................................................................... 25.59 6.00 

. 
 26 05 33 23-0122 EA 4-11/16" x 4-11/16" x 2-3/4", 2 Gang, Extra Deep Alarm Device Box (Wiremold #5753) ...................................................... 36.83 6.00 

. 
 26 05 33 23-0123 EA Blank Extension Box (Wiremold #5760) ................................................................................................................................ 12.80 2.31 

. 
 26 05 33 23-0124 EA 1/2" Special Nipple (Wiremold #5780)................................................................................................................................... 12.19 2.31 

. 
 26 05 33 23-0125 EA 1/2" Box Connector (Wiremold #5781) ....................................................................................................................................8.11 2.31 

. 
 26 05 33 23-0126 EA 3/4" Box Connector (Wiremold #5781A) ............................................................................................................................... 15.30 2.77 

. 
 26 05 33 23-0127 EA 1/2" Conduit Connector (Wiremold #5782) ..............................................................................................................................8.19 2.31 

. 
 26 05 33 23-0128 EA 3/4" Conduit Connector (Wiremold #5782A) ......................................................................................................................... 19.16 2.77 

. 
 26 05 33 23-0129 EA 1/2" Elbow Conduit Connector (Wiremold #5784) ................................................................................................................. 17.17 2.77 

. 
 26 05 33 23-0130 EA Combination Connector, To Any 3-1/4" Or 4" Outlet Box (Wiremold #5785)...........................................................................9.56 2.77 

. 
 26 05 33 23-0131 EA Offset Connector (Wiremold #5786) ...................................................................................................................................... 15.94 2.77 

. 
 26 05 33 23-0132 EA Armor Cable Connector (Wiremold #5790B) ...........................................................................................................................8.31 2.31 

. 
 26 05 33 23-0133 EA 1/2" Electrical Metallic Tubing (EMT) Connector, For #500 Or 700 (Wiremold #5791) ...........................................................7.36 1.85 

XXXXXXX 
. 
 26 05 33 23-0134  1-9/16" x 11/32" One Piece Surface Metal Raceways (Wiremold #1500) (26 05 

33 23-0057) 
Note: Galvanized finish. 

. 

. 
 26 05 33 23-0135 LF 1-9/16" x 11/32" One Piece Surface Metal Raceway (Wiremold #1500-10) ............................................................................7.41 2.31 

    For Concrete Or Masonry Surface, Add  0.23 
. 

 26 05 33 23-0136 EA Wire Clip (Wiremold #1500WC) ..............................................................................................................................................4.62 1.85 
. 

 26 05 33 23-0137 EA Bushing (Wiremold #1502) ......................................................................................................................................................5.47 2.31 
. 

 26 05 33 23-0138 EA 2-Hole Strap (Wiremold #1504)...............................................................................................................................................6.19 2.77 
. 

 26 05 33 23-0139 EA Flat Elbow (Wiremold #1511) ................................................................................................................................................ 23.94 8.77 
. 

 26 05 33 23-0140 EA Internal Elbow (Wiremold #1517) .......................................................................................................................................... 24.73 8.77 
. 

 26 05 33 23-0141 EA Adapter Fitting (Wiremold #1517B) ....................................................................................................................................... 26.58 8.77 
. 

 26 05 33 23-0142 EA External Elbow (Wiremold #1518) ......................................................................................................................................... 26.43 8.77 
. 

 26 05 33 23-0143 EA Utility Box (Wiremold #1528) ................................................................................................................................................. 23.87 6.00 
. 

 26 05 33 23-0144 EA Junction Box (Wiremold #1542D) .......................................................................................................................................... 24.61 6.00 
. 

 26 05 33 23-0145 EA Duplex Receptacle (Wiremold #1543GL) .............................................................................................................................. 48.21 11.54 
. 

 26 05 33 23-0146 EA Single Receptacle Box (Wiremold #1546A) .......................................................................................................................... 25.34 6.00 
. 

 26 05 33 23-0147 EA Duplex Receptacle Box (Wiremold #1546B) ......................................................................................................................... 30.98 6.00 
. 

 26 05 33 23-0148 EA Telephone Box (Wiremold #1546T) ...................................................................................................................................... 30.40 6.00 
. 

 26 05 33 23-0149 EA Combination Connection (Wiremold #1585) ......................................................................................................................... 14.69 2.77 

XXXXXXX 
. 
 26 05 33 23-0150  2-7/32" x 28/32" One Piece Surface Metal Raceways (Wiremold #2600) (26 05 

33 23-0057) 
Note: Galvanized finish. 

. 

. 
 26 05 33 23-0151 LF 2-7/32" x 28/32" One Piece Surface Metal Raceway (Wiremold #2600-10) .......................................................................... 12.68 4.15 

    For Concrete Or Masonry Surface, Add  0.42 
. 

 26 05 33 23-0152 EA Wire Clip (Wiremold #2600WC) ..............................................................................................................................................4.74 1.85 
. 

 26 05 33 23-0153 EA Fiber Bushing (Wiremold #2602) .............................................................................................................................................5.33 1.85 
. 

 26 05 33 23-0154 EA 2-5/8", 90 Degree Flat Elbow (Wiremold #2611) ................................................................................................................... 19.52 3.23 
. 

 26 05 33 23-0155 EA 5" Diameter, Junction Box (Wiremold #2642D) ..................................................................................................................... 29.25 4.61 
. 

 26 05 33 23-0156 EA Service Fitting (Wiremold #2686FO) ..................................................................................................................................... 28.54 5.54 

XXXXXXX 
. 
 26 05 33 23-0157  Two Piece Surface Metal Raceways (26 05 33 23-0056) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 05 33 23-0158  1-9/32" x 3/4" Two Piece Surface Metal Raceways (Wiremold #2000) (26 05 33 23-

0157) 
. 
. 

 26 05 33 23-0159 LF 1-9/32" x 3/4" Two Piece Surface Metal Raceway Base And Cover (Wiremold #2000BC) .....................................................7.48 2.31 
    For Concrete Or Masonry Surface, Add  0.23 

. 
 26 05 33 23-0160 EA Wire Clip (Wiremold #2000WC) ..............................................................................................................................................3.51 1.85 

. 
 26 05 33 23-0161 EA Coupling (Wiremold #2001) ....................................................................................................................................................9.23 2.31 

. 
 26 05 33 23-0162 EA Supporting Clip (Wiremold #2003) ..........................................................................................................................................4.64 1.38 

. 
 26 05 33 23-0163 EA Cover Clip (Wiremold #2006) ..................................................................................................................................................4.28 1.38 

. 
 26 05 33 23-0164 EA Ground Clamp (Wiremold #2009) ......................................................................................................................................... 11.44 2.31 

. 
 26 05 33 23-0165 EA Entrance End Fitting (Wiremold #2010A2) ............................................................................................................................ 22.02 6.92 

. 
 26 05 33 23-0166 EA Entrance End Fitting (Wiremold #2010A3) ............................................................................................................................ 38.34 9.23 

. 
 26 05 33 23-0167 EA Blank End Fitting (Wiremold #2010B) .....................................................................................................................................5.71 2.31 

. 
 26 05 33 23-0168 EA Flat 90 Degree Elbow (Wiremold #2011) .............................................................................................................................. 18.92 6.00 

. 
 26 05 33 23-0169 EA Tee (Wiremold #2015) .......................................................................................................................................................... 35.31 8.67 

. 
 26 05 33 23-0170 EA Internal Corner Coupling (Wiremold #2017TC) ..................................................................................................................... 11.92 4.61 
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. 
 26 05 33 23-0171 EA Single Gang Device Box (Wiremold #2048) .......................................................................................................................... 28.86 8.20 

. 
 26 05 33 23-0172 EA 2-Gang device Box (Wiremold #2048-2) ............................................................................................................................... 46.56 9.13 

. 
 26 05 33 23-0173 EA Flush Plate Adapter (Wiremold #2051H)............................................................................................................................... 31.21 9.13 

. 
 26 05 33 23-0174 EA Side Reducing Connector (Wiremold #2089) ........................................................................................................................ 26.54 4.61 

. 
 26 05 33 23-0175 EA #2089E End Reducing Connector ......................................................................................................................................... 10.84 2.31 

XXXXXXX 
. 
 26 05 33 23-0176  1-7/8" x 7/8" Two Piece Surface Metal Raceways (Wiremold #2400) (26 05 33 23-

0157) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0177 LF 1-7/8" x 7/8" Two Piece Surface Metal Raceway Base (Wiremold #2400B) ........................................................................... 6.12 2.31 

    For Concrete Or Masonry Surface, Add  0.23 
. 

 26 05 33 23-0178 LF 1-7/8" x 7/8" Divided Two Piece Surface Metal Raceway Base (Wiremold #2400BD) ............................................................ 6.72 2.31 
    For Concrete Or Masonry Surface, Add  0.23 

. 
 26 05 33 23-0179 LF Raceway Cover (Wiremold #2400C) ....................................................................................................................................... 2.46 0.46 

. 
 26 05 33 23-0180 EA Wire Clip (Wiremold #2400WC) .............................................................................................................................................. 3.43 1.85 

. 
 26 05 33 23-0181 EA Coupling (Wiremold #2401) .................................................................................................................................................... 9.06 2.31 

. 
 26 05 33 23-0182 EA Divided Raceway Coupling (Wiremold #2401D) ..................................................................................................................... 7.50 2.31 

. 
 26 05 33 23-0183 EA Cover Clip (Wiremold #2406) .................................................................................................................................................. 4.15 1.38 

. 
 26 05 33 23-0184 EA Device Bracket Frame (Wiremold #2407-2CM) .................................................................................................................... 31.04 6.92 

. 
 26 05 33 23-0185 EA Device Bracket Frame (Wiremold #2407-2TJ) ...................................................................................................................... 29.72 6.92 

. 
 26 05 33 23-0186 EA Ground Clamp (Wiremold #2409) ........................................................................................................................................... 8.14 1.85 

. 
 26 05 33 23-0187 EA End Fitting (Wiremold #2410A) ............................................................................................................................................. 20.27 6.92 

. 
 26 05 33 23-0188 EA Blank End (Wiremold #2410B) ................................................................................................................................................ 5.65 2.31 

. 
 26 05 33 23-0189 EA Divided Blank End Fitting (Wiremold #2410BD) ...................................................................................................................... 5.72 2.31 

. 
 26 05 33 23-0190 EA Entrance End Fitting (Wiremold #2410C).............................................................................................................................. 30.91 6.92 

. 
 26 05 33 23-0191 EA Divided Entrance End Fitting (Wiremold #2410D) ................................................................................................................. 29.63 6.92 

. 
 26 05 33 23-0192 EA Divided Entrance End Fitting (Wiremold #2410DFO) ............................................................................................................ 48.70 6.92 

. 
 26 05 33 23-0193 EA Full Cap Entrance End Fitting (Wiremold #2410FC) ............................................................................................................. 37.27 6.92 

. 
 26 05 33 23-0194 EA Divided Flat 90 Degree Elbow (Wiremold #2411D) ............................................................................................................... 22.75 6.92 

. 
 26 05 33 23-0195 EA Radiused Divided Flat 90 Degree Elbow (Wiremold #2411DFO) .......................................................................................... 36.56 6.92 

. 
 26 05 33 23-0196 EA Radiused Flat 90 Degree Elbow (Wiremold #2411FO) ......................................................................................................... 32.72 6.83 

. 
 26 05 33 23-0197 EA Flat 90 Degree Elbow (Wiremold #2411M) ........................................................................................................................... 21.68 6.92 

. 
 26 05 33 23-0198 EA Radiused Divided Tee (Wiremold #2415DFO) ...................................................................................................................... 39.24 6.83 

. 
 26 05 33 23-0199 EA Radiused Tee (Wiremold #2415FO) ..................................................................................................................................... 37.30 6.83 

. 
 26 05 33 23-0200 EA Tee (Wiremold #2415M) ....................................................................................................................................................... 25.73 6.83 

. 
 26 05 33 23-0201 EA Divided Internal Coupling (Wiremold #2417D) ...................................................................................................................... 21.43 6.83 

. 
 26 05 33 23-0202 EA Radiused Divided Internal Coupling (Wiremold #2417DFO) ................................................................................................. 33.79 6.83 

. 
 26 05 33 23-0203 EA Radiused Internal Coupling (Wiremold #2417FO) ................................................................................................................ 32.78 6.83 

. 
 26 05 33 23-0204 EA Internal Coupling (Wiremold #2417M) .................................................................................................................................. 20.76 6.83 

. 
 26 05 33 23-0205 EA Radiused Divided External Coupling (Wiremold #2418DFO) ................................................................................................ 36.76 6.83 

. 
 26 05 33 23-0206 EA Radiused External Coupling (Wiremold #2418FO) ............................................................................................................... 36.15 6.83 

. 
 26 05 33 23-0207 EA External Coupling (Wiremold #2418M) ................................................................................................................................. 25.29 6.83 

. 
 26 05 33 23-0208 EA 1 Gang, Extra Deep Switch And Receptacle (Wiremold #2444) ........................................................................................... 33.45 6.00 

. 
 26 05 33 23-0209 EA 2 Gang, Extra Deep Switch And Receptacle Box (Wiremold #2444-2) ................................................................................. 37.16 6.00 

. 
 26 05 33 23-0210 EA Over Raceway, Extra Deep Switch And Receptacle Box, 2 Gang (Wiremold #2444-2LS) ................................................... 37.35 6.00 

. 
 26 05 33 23-0211 EA Divided, 1 Gang, Extra Deep Switch And Receptacle (Wiremold #2444D) ........................................................................... 35.78 6.00 

. 
 26 05 33 23-0212 EA Divided, 2 Gang, Extra Deep Switch And Receptacle Box (Wiremold #2444D-2A) .............................................................. 50.60 6.00 

. 
 26 05 33 23-0213 EA Divided, Over Raceway, 2 Gang, Extra Deep Switch And Receptacle Box (Wiremold #2444D-2N) .................................... 44.51 6.00 

. 
 26 05 33 23-0214 EA 4-5/8" x 2-7/8" x 1-3/4", 1 Gang, Switch And Receptacle Box For Shallow Devices (Wiremold #2448) ................................ 23.35 6.00 

. 
 26 05 33 23-0215 EA 4-3/4" x 4-3/4" x 1-3/4", 2 Gang, Switch And Receptacle Box For Shallow Devices (Wiremold #2448-2) ............................ 36.33 6.00 

. 
 26 05 33 23-0216 EA Device Bracket Type Adapter Plate (Wiremold #2450) ......................................................................................................... 11.14 2.31 

. 
 26 05 33 23-0217 EA 4-1/2" x 4-1/2" Back Feed Fitting (Wiremold #2451H)........................................................................................................... 26.35 6.92 

. 
 26 05 33 23-0218 EA Bridge Fitting For 2400/700/500 (Wiremold #2475D) ............................................................................................................ 79.06 6.92 

. 
 26 05 33 23-0219 EA Side Reducing Connector (Wiremold #2489) ........................................................................................................................ 22.94 3.69 

XXXXXXX 
. 
 26 05 33 23-0220  2-3/4" x 1-17/32" Two Piece Surface Metal Raceways (Wiremold #3000) (26 05 

33 23-0157) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0221 LF 2-3/4" x 1-17/32" Two Piece Surface Metal Raceway Base (Wiremold #3000B) .................................................................. 11.83 4.15 

    For Concrete Or Masonry Surface, Add  0.42 
. 

 26 05 33 23-0222 LF Raceway Cover (Wiremold #3000CE) .................................................................................................................................... 2.75 0.46 
. 

 26 05 33 23-0223 EA Wire Clips For Conductors (Wiremold #3000WC) ................................................................................................................... 4.50 1.85 
. 

 26 05 33 23-0224 EA Couplings (Wiremold #3001) ................................................................................................................................................. 11.69 1.85 
. 

 26 05 33 23-0225 EA Rigid Inside Coupling (Wiremold #3001A) ............................................................................................................................ 11.36 2.31 
. 

 26 05 33 23-0226 EA Supporting Clip (Wiremold #3003) .......................................................................................................................................... 8.45 2.31 
. 

 26 05 33 23-0227 EA Clip Cover (Wiremold #3006E) ............................................................................................................................................... 4.91 1.85 
. 

 26 05 33 23-0228 EA Device Brackets (Wiremold #3007C) .................................................................................................................................... 12.59 3.69 
. 

 26 05 33 23-0229 EA C-Hanger (Wiremold #3008C) .............................................................................................................................................. 12.42 2.77 
. 

 26 05 33 23-0230 EA Entrance End Fitting For Connecting To 1/2" Conduit Or Armored Connectors (Wiremold #3010AE) ................................. 29.17 8.77 
. 

 26 05 33 23-0231 EA Blank End Fittings (Wiremold #3010B) ................................................................................................................................. 10.73 3.69 
. 

 26 05 33 23-0232 EA Entrance End Fitting For Connecting To Rigid Or Flexible Conduit (Wiremold #3010C) ...................................................... 32.20 8.77 
. 

 26 05 33 23-0233 EA Flat 90 Degree Elbow (Wiremold #3011E) ............................................................................................................................ 48.21 11.43 
. 

 26 05 33 23-0234 EA Wall Box Connector (Wiremold #3014C) .............................................................................................................................. 34.77 11.54 
. 

 26 05 33 23-0235 EA Tee Fitting (Wiremold #3015E) ............................................................................................................................................. 66.12 14.29 
. 

 26 05 33 23-0236 EA Internal Corner Coupling (Wiremold #3017TCE) .................................................................................................................. 31.50 8.77 
. 

 26 05 33 23-0237 EA External Corner (Wiremold #3018AE) ................................................................................................................................... 38.63 8.77 
. 

 26 05 33 23-0238 EA Single Receptacle Cover With Face Diameters Of 1.38"-1.4" (Wiremold #3027AE) ............................................................. 27.84 8.77 
. 

 26 05 33 23-0239 EA Utility Box (Wiremold #3028) ................................................................................................................................................. 46.51 8.77 
. 

 26 05 33 23-0240 EA Single Receptacle Cover With Face Diameters Of 1.56"-1.57" (Wiremold #3033JE) ........................................................... 14.96 2.31 
. 

 26 05 33 23-0241 EA Blank Cover (Wiremold #3036HE) ........................................................................................................................................ 16.34 2.31 
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. 
 26 05 33 23-0242 EA Switch Cover (Wiremold #3040CE) ....................................................................................................................................... 14.92 2.31 

. 
 26 05 33 23-0243 EA Duplex Receptacle Cover (Wiremold #3043BE) ................................................................................................................... 16.00 2.77 

. 
 26 05 33 23-0244 EA 15 Amperes, 125 Volt Duplex Grounding Receptacle And Cover (Wiremold #3043GE) ....................................................... 43.16 12.00 

. 
 26 05 33 23-0245 EA 2 Gang, Extra Deep Switch And Receptacle Box (Wiremold #3044-2) ................................................................................. 52.26 8.77 

. 
 26 05 33 23-0246 EA Duplex Receptacle Cover (Wiremold #3046BE) ................................................................................................................... 15.08 2.77 

. 
 26 05 33 23-0247 EA Tap Off Fitting (Wiremold #3046H-2) .................................................................................................................................... 15.61 2.31 

. 
 26 05 33 23-0248 EA 1-15/16" Deep x 6" Long, Circuit Breaker Housing (Wiremold #3046KD) ............................................................................. 60.87 5.54 

. 
 26 05 33 23-0249 EA 2-3/4" Deep x 7-3/8" Long, Circuit Breaker Housing (Wiremold #3046KTSQ) .................................................................... 146.98 5.54 

. 
 26 05 33 23-0250 EA 1-13/16" Deep x 7-3/8" Long, Circuit Breaker Housing (Wiremold #3046QOU) .................................................................... 53.15 5.54 

. 
 26 05 33 23-0251 EA 1-13/16" Deep x 7-15/16" Long  x 2-13/16" Wide, Bump Up Device Plate Cover (Wiremold #3046S) ................................. 57.42 5.54 

. 
 26 05 33 23-0252 EA 1-13/32" Deep x 7-15/16" Long  x 2-13/16" Wide, Bump Up Device Plate Cover (Wiremold #3046U) ................................. 57.42 5.54 

. 
 26 05 33 23-0253 EA Rectangular Receptacle Cover (Wiremold #3048R) ............................................................................................................. 18.46 2.77 

XXXXXXX 
. 
 26 05 33 23-0254  4-3/4" x 1-3/4" Two Piece Surface Metal Raceways (Wiremold #4000) (26 05 33 

23-0157) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0255 LF 4-3/4" x 1-3/4" Two Piece Surface Metal Raceway Base (Wiremold #4000B-10) ................................................................. 14.41 4.15 

    For Concrete Or Masonry Surface, Add  0.45 
. 

 26 05 33 23-0256 LF Raceway Cover (Wiremold #4000C) .......................................................................................................................................5.02 0.46 
. 

 26 05 33 23-0257 LF Divider (Wiremold #4000D) .....................................................................................................................................................2.46 0.46 
. 

 26 05 33 23-0258 EA Wire Clips For Conductors (Wiremold #4000WC) ...................................................................................................................5.49 2.31 
. 

 26 05 33 23-0259 EA Couplings (Wiremold #4001A) .............................................................................................................................................. 14.34 2.77 
. 

 26 05 33 23-0260 EA Divider Clip (Wiremold #4001D) ..............................................................................................................................................6.84 2.77 
. 

 26 05 33 23-0261 EA Seam Clip (Wiremold #4006) ..................................................................................................................................................6.95 2.77 
. 

 26 05 33 23-0262 EA Single Device Fitting (Wiremold #4007C-1R) ........................................................................................................................ 28.29 6.00 
. 

 26 05 33 23-0263 EA Blank End Fittings (Wiremold #4010B) ................................................................................................................................. 15.16 3.69 
. 

 26 05 33 23-0264 EA Entrance End Fitting (Wiremold #4010DFO) ......................................................................................................................... 58.23 14.20 
. 

 26 05 33 23-0265 EA Flat 90 Degree Elbow (Wiremold #4011) .............................................................................................................................. 53.97 11.54 
. 

 26 05 33 23-0266 EA Radiused Flat 90 Degree Elbow (Wiremold #4011FO) ......................................................................................................... 63.56 11.54 
. 

 26 05 33 23-0267 EA Internal Or External 45 Degree Elbow (Wiremold #4012TX) ................................................................................................. 58.93 14.29 
. 

 26 05 33 23-0268 EA Wall Box Connector (Wiremold #4014A) ............................................................................................................................... 78.12 14.29 
. 

 26 05 33 23-0269 EA Tee Fitting (Wiremold #4015) ................................................................................................................................................ 86.53 14.29 
. 

 26 05 33 23-0270 EA Divided Tee Fitting (Wiremold #4015D) ................................................................................................................................ 89.91 14.29 
. 

 26 05 33 23-0271 EA Radiused Full Capacity Divided Tee Fitting (Wiremold #4015DFO) .................................................................................... 107.11 14.29 
. 

 26 05 33 23-0272 EA Radiused Tee Fitting (Wiremold #4015FO) ......................................................................................................................... 107.44 14.29 
. 

 26 05 33 23-0273 EA Internal Elbow (Wiremold #4017) .......................................................................................................................................... 48.14 14.29 
. 

 26 05 33 23-0274 EA Internal Elbow (Wiremold #4017FO) ..................................................................................................................................... 85.05 14.29 
. 

 26 05 33 23-0275 EA Inverted Internal Elbow (Wiremold #4017N) ......................................................................................................................... 53.22 14.29 
. 

 26 05 33 23-0276 EA Internal Corner Coupling (Wiremold #4017TCA) ................................................................................................................... 45.46 14.29 
. 

 26 05 33 23-0277 EA External Elbow (Wiremold #4018) ......................................................................................................................................... 71.20 14.29 
. 

 26 05 33 23-0278 EA Radiused External Elbow (Wiremold #4018FO) .................................................................................................................... 82.41 14.29 
. 

 26 05 33 23-0279 EA Single Locking Receptacle And Two RJ11/45 Modulaular Connectors Outlet Cover (Wiremold #4046ARJ) ....................... 69.17 6.00 
. 

 26 05 33 23-0280 EA Double Duplex Receptacle Outlet Cover (Wiremold #4046B-2) ............................................................................................ 73.32 6.00 
. 

 26 05 33 23-0281 EA Duplex Receptacle And Two RJ11/45 Modular Connector Cover (Wiremold #4046DRJ) .................................................... 73.32 6.00 
. 

 26 05 33 23-0282 EA Double Duplex Receptacle And Four RJ11/45 Modular Connector Cover (Wiremold #4046DRJ-2) .................................... 97.85 6.00 
. 

 26 05 33 23-0283 EA Tap-Off Fitting (Wiremold #4046H-2) .................................................................................................................................... 20.95 6.00 
. 

 26 05 33 23-0284 EA Combination Single Receptacle And Phone Outlet Center (Wiremold #4046JRJ) ................................................................ 62.71 2.77 
. 

 26 05 33 23-0285 EA Rectangular Receptacle And Two RJ11/45 Modular Connector Cover (Wiremold #4046RRJ) ............................................ 75.03 6.00 
. 

 26 05 33 23-0286 EA 1 Gang Device Plate (Wiremold #G4047C-1) ....................................................................................................................... 20.67 6.00 
. 

 26 05 33 23-0287 EA 2 Gang Device Plate (Wiremold #G4047C-2) ....................................................................................................................... 24.06 6.00 
. 

 26 05 33 23-0288 EA Device Mounting Bracket (Wiremold #4050) ......................................................................................................................... 23.40 4.61 
. 

 26 05 33 23-0289 EA #4000 To #3000 Take-off Connector (Wiremold #4074A) ................................................................................................... 108.75 14.29 
. 

 26 05 33 23-0290 EA Bridge Fitting (Wiremold #4075D) ......................................................................................................................................... 98.12 14.29 
. 

 26 05 33 23-0291 EA Bridge Fitting (Wiremold #4075DA) ....................................................................................................................................... 98.12 14.29 
. 

 26 05 33 23-0292 EA Panel Connector (Wiremold #4086A) .................................................................................................................................... 80.28 27.21 
. 

 26 05 33 23-0293 EA Reducing Connector Fitting (Wiremold #4089) ..................................................................................................................... 49.20 14.29 

XXXXXXX 
. 
 26 05 33 23-0294  4-3/4" x 3-9/16"  Two Piece Surface Metal Raceways (Wiremold #6000) (26 05 

33 23-0157) 
Note: Available in gray enamel (G) or ivory (V). 

. 

. 
 26 05 33 23-0295 LF 4-3/4" x 3-9/16" Two Piece Surface Metal Raceway Base (Wiremold #6000B-10) ............................................................... 20.88 5.08 

    For Concrete Or Masonry Surface, Add  0.51 
. 

 26 05 33 23-0296 LF Raceway Cover (Wiremold #6000C) .......................................................................................................................................5.98 1.38 
. 

 26 05 33 23-0297 LF Divider (Wiremold #6000DA)...................................................................................................................................................6.27 1.38 
. 

 26 05 33 23-0298 EA Wire Clips For Conductors (Wiremold #6000WC) ...................................................................................................................6.33 2.31 
. 

 26 05 33 23-0299 EA Couplings (Wiremold #6001A) .............................................................................................................................................. 17.59 4.61 
. 

 26 05 33 23-0300 EA Divider Clip (Wiremold #6001D) ..............................................................................................................................................8.12 2.31 
. 

 26 05 33 23-0301 EA Converter Coupling (Wiremold #6001TX) ............................................................................................................................. 22.45 6.00 
. 

 26 05 33 23-0302 EA Connection Cover (Wiremold #6006) .................................................................................................................................... 21.34 6.00 
. 

 26 05 33 23-0303 EA Single Gang Device Plate (Wiremold #6007C-1) .................................................................................................................. 22.35 6.00 
. 

 26 05 33 23-0304 EA Two Gang Device Plate (Wiremold #6007C-2) ..................................................................................................................... 24.42 6.00 
. 

 26 05 33 23-0305 EA C-Hanger (Wiremold #6008A) ............................................................................................................................................... 35.49 8.77 
. 

 26 05 33 23-0306 EA Blank End Fittings (Wiremold #6010B) ................................................................................................................................. 38.66 13.83 
. 

 26 05 33 23-0307 EA Combination Flat Elbow (Wiremold #6011TX) ...................................................................................................................... 71.51 13.83 
. 

 26 05 33 23-0308 EA Internal-External 45 Degree Elbow (Wiremold #6012TX) ..................................................................................................... 72.66 13.28 
. 

 26 05 33 23-0309 EA Connector Fitting (Wiremold #6014A) ................................................................................................................................. 103.27 14.29 
. 

 26 05 33 23-0310 EA Combination Internal-External Elbow (Wiremold #6017TX) .................................................................................................. 74.20 15.68 
. 

 26 05 33 23-0311 EA Circuit Breaker Housing (Wiremold #6046KD) .................................................................................................................... 128.24 15.68 
. 

 26 05 33 23-0312 EA #6000 To #6000 Take-off Connector (Wiremold #6074) ..................................................................................................... 123.64 13.83 
. 

 26 05 33 23-0313 EA #6000 To #4000 Take-off Connector (Wiremold #6074A) ................................................................................................... 133.67 13.83 
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. 
 26 05 33 23-0314 EA Panel Connector (Wiremold #6086) ...................................................................................................................................... 83.10 32.10 

XXXXXXX 
. 
 26 05 33 23-0315  Two Piece Surface Aluminum Raceways (26 05 33 23-0056) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 05 33 23-0316  1-7/16" x 1-1/8" Two Piece Surface Aluminum Raceways (Wiremold 

#AL2000) (26 05 33 23-0315) 
. 
. 

 26 05 33 23-0317 LF 1-7/16" x 1-1/8" Two Piece Surface Aluminum Raceway Base (Wiremold #AL2000B)........................................................... 9.31 2.31 
    For Concrete Or Masonry Surface, Add  0.23 

. 
 26 05 33 23-0318 LF Aluminum Raceway Cover (Wiremold #AL2000C) ................................................................................................................. 4.65 0.46 

. 
 26 05 33 23-0319 EA Wire Clip (Wiremold #AL2000WC) .......................................................................................................................................... 4.52 1.85 

. 
 26 05 33 23-0320 EA Coupling (Wiremold #AL2001) ................................................................................................................................................ 9.96 2.31 

. 
 26 05 33 23-0321 EA Supporting Clip (Wiremold #AL2003) ...................................................................................................................................... 4.88 1.38 

. 
 26 05 33 23-0322 EA Cover Clip (Wiremold #AL2006) ............................................................................................................................................. 6.20 1.38 

. 
 26 05 33 23-0323 EA Ground Clamp (Wiremold #AL2009) ....................................................................................................................................... 8.87 2.31 

. 
 26 05 33 23-0324 EA Entrance End Fitting (Wiremold #AL2010A) ......................................................................................................................... 24.77 6.92 

. 
 26 05 33 23-0325 EA Blank End Fitting (Wiremold #AL2010B) ................................................................................................................................. 8.01 2.31 

. 
 26 05 33 23-0326 EA Flat 90 Degree Elbow (Wiremold #AL2011) .......................................................................................................................... 28.74 6.00 

. 
 26 05 33 23-0327 EA Tee (Wiremold #AL2015) ...................................................................................................................................................... 38.95 8.67 

. 
 26 05 33 23-0328 EA Internal Corner Elbow (Wiremold #AL2017) .......................................................................................................................... 26.01 4.61 

. 
 26 05 33 23-0329 EA External Corner Elbow (Wiremold #AL2018) ........................................................................................................................ 25.96 4.61 

. 
 26 05 33 23-0330 EA 2 To 15 Amperes, In-Line Receptacle (Wiremold #AL2043) ................................................................................................. 42.45 9.13 

. 
 26 05 33 23-0331 EA 4-13/16" Round Fixture Box (Wiremold #AL2038) ................................................................................................................ 98.42 8.20 

. 
 26 05 33 23-0332 EA 4-1/2" x 3" x 2-1/4" D Box (Wiremold #AL2044) .................................................................................................................... 43.72 8.20 

. 
 26 05 33 23-0333 EA 4-5/8" x 4-7/8" x 2-1/2" D Box (Wiremold #AL2044-2) .......................................................................................................... 90.62 9.13 

. 
 26 05 33 23-0334 EA Single Gang Shallow Device Box (Wiremold #AL2047) ........................................................................................................ 45.28 8.20 

. 
 26 05 33 23-0335 EA 2-Gang Shallow Device Box (Wiremold #AL2047-2) ............................................................................................................ 80.10 9.13 

. 
 26 05 33 23-0336 EA Flush Plate Adapter (Wiremold #AL2051H) .......................................................................................................................... 34.29 9.13 

XXXXXXX 
. 
 26 05 33 23-0337  2" x 1-9/32" Two Piece Surface Aluminum Raceways (Wiremold #AL2400) 

(26 05 33 23-0315) 
. 
. 

 26 05 33 23-0338 LF 2" x 1-9/32" Two Piece Surface Aluminum Raceway Base (Wiremold #AL2400B) ............................................................... 10.33 2.31 
    For Concrete Or Masonry Surface, Add  0.23 

. 
 26 05 33 23-0339 LF Aluminum Raceway Cover (Wiremold #AL2400C) ................................................................................................................. 4.72 0.46 

. 
 26 05 33 23-0340 EA Wire Clip (Wiremold #AL2400WC) .......................................................................................................................................... 6.12 1.85 

. 
 26 05 33 23-0341 EA Coupling (Wiremold #AL2401) .............................................................................................................................................. 11.48 2.31 

. 
 26 05 33 23-0342 EA Cover Clip (Wiremold #AL2406) ............................................................................................................................................. 7.95 1.38 

. 
 26 05 33 23-0343 EA Ground Clamp (Wiremold #AL2409) ....................................................................................................................................... 7.00 1.85 

. 
 26 05 33 23-0344 EA Blank End (Wiremold #AL2410B) ........................................................................................................................................... 8.79 2.31 

. 
 26 05 33 23-0345 EA End Fitting (Wiremold #AL2410B2) ....................................................................................................................................... 18.90 6.92 

. 
 26 05 33 23-0346 EA Flat 90 Degree Elbow (Wiremold #AL2411) .......................................................................................................................... 34.32 6.92 

. 
 26 05 33 23-0347 EA Tee (Wiremold #AL2415) ...................................................................................................................................................... 37.41 6.83 

. 
 26 05 33 23-0348 EA Fourway Fitting (Wiremold #AL2416) .................................................................................................................................... 43.91 6.83 

. 
 26 05 33 23-0349 EA Internal Coupling (Wiremold #AL2417) ................................................................................................................................. 34.19 6.83 

. 
 26 05 33 23-0350 EA External Coupling (Wiremold #AL2418) ................................................................................................................................ 36.81 6.83 

. 
 26 05 33 23-0351 EA 4-1/2" x 4-1/2" Back Feed Fitting (Wiremold #AL2451H) ...................................................................................................... 30.64 6.92 

XXXXXXX 
. 
 26 05 33 23-0352  2-7/8" x 1-7/8" Two Piece Surface Aluminum Raceways (Wiremold 

#AL3300) (26 05 33 23-0315) 
. 
. 

 26 05 33 23-0353 LF 2-7/8" x 1-7/8" Two Piece Surface Aluminum Raceway Base (Wiremold #AL3300B) .......................................................... 17.54 4.15 
    For Concrete Or Masonry Surface, Add  0.42 

. 
 26 05 33 23-0354 LF Aluminum Raceway Cover (Wiremold #AL3300CE) ............................................................................................................... 5.11 0.46 

. 
 26 05 33 23-0355 LF Raceway Divider (Wiremold #AL3300D) ................................................................................................................................. 4.22 4.15 

. 
 26 05 33 23-0356 EA Wire Clips For Conductors (Wiremold #AL3300WC) .............................................................................................................. 8.28 1.85 

. 
 26 05 33 23-0357 EA Couplings (Wiremold #AL3301) ............................................................................................................................................ 15.19 1.85 

. 
 26 05 33 23-0358 EA Divider Coupling (Wiremold #AL3301D) ............................................................................................................................... 12.55 2.31 

. 
 26 05 33 23-0359 EA Ground Clamp (Wiremold #AL3309) ....................................................................................................................................... 8.46 1.85 

. 
 26 05 33 23-0360 EA Blank End Fittings (Wiremold #AL3310B) ............................................................................................................................. 17.58 3.69 

. 
 26 05 33 23-0361 EA End Fitting (Wiremold #AL3310B1) ....................................................................................................................................... 28.76 8.77 

. 
 26 05 33 23-0362 EA Flat 90 Degree Elbow (Wiremold #AL3311) .......................................................................................................................... 86.41 11.43 

Note: Includes two (2) AL3301 couplings. 
. 

 26 05 33 23-0363 EA Tee Fitting (Wiremold #AL3315) ........................................................................................................................................... 99.20 14.29 
Note: Includes three (3) AL3301 couplings. 

. 
 26 05 33 23-0364 EA Cross Fitting (Wiremold #AL3316) ...................................................................................................................................... 112.06 14.29 

Note: Includes four (4) AL3301 couplings. 
. 

 26 05 33 23-0365 EA Internal Elbow (Wiremold #AL3317) ..................................................................................................................................... 80.83 8.77 
Note: Includes two (2) AL3301 couplings. 

. 
 26 05 33 23-0366 EA External Elbow (Wiremold #AL3318) .................................................................................................................................... 80.91 8.77 

Note: Includes two (2) AL3301 couplings. 
. 

 26 05 33 23-0367 EA Duplex Receptacle Cover (Wiremold #AL3346D) ................................................................................................................. 18.00 2.77 
. 

 26 05 33 23-0368 EA Single Receptacle Cover (Wiremold #AL3346E) .................................................................................................................. 17.88 2.77 
. 

 26 05 33 23-0369 EA GFCI/Surge Receptacle Cover (Wiremold #AL3346G) ......................................................................................................... 17.70 2.77 
. 

 26 05 33 23-0370 EA Single Device Cover Plate (Wiremold #AL3356R) ................................................................................................................ 17.67 2.31 

XXXXXXX 
. 
 26 05 33 23-0371  5" x 2" Two Piece Surface Aluminum Raceways (Wiremold #AL5200) (26 05 33 23-

0315) 
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. 

. 
 26 05 33 23-0372 LF 5" x 2" Two Piece Surface Aluminum Raceway Base (Wiremold #AL5200B-10) .................................................................. 22.58 4.15 

    For Concrete Or Masonry Surface, Add  0.45 
. 

 26 05 33 23-0373 LF Aluminum Raceway Cover (Wiremold #AL5200C)..................................................................................................................9.37 0.46 
. 

 26 05 33 23-0374 LF Divider (Wiremold #AL5200D).................................................................................................................................................5.48 0.46 
. 

 26 05 33 23-0375 EA Wire Clips For Conductors (Wiremold #AL5200WC) ..............................................................................................................7.48 2.31 
. 

 26 05 33 23-0376 EA Wire Clips For Conductors (Wiremold #AL5200WC2) ............................................................................................................6.26 2.31 
. 

 26 05 33 23-0377 EA Wire Clips For Conductors (Wiremold #AL5200WC3) ............................................................................................................6.22 2.31 
. 

 26 05 33 23-0378 EA Couplings (Wiremold #AL5201) ............................................................................................................................................ 14.52 2.77 
. 

 26 05 33 23-0379 EA Cover Clip (Wiremold #AL5206)............................................................................................................................................ 12.93 2.77 
. 

 26 05 33 23-0380 EA Ground Adapter (Wiremold #AL5209) ................................................................................................................................... 16.05 2.77 
. 

 26 05 33 23-0381 EA Blank End Fittings (Wiremold #AL5210B) ............................................................................................................................. 16.99 3.69 
. 

 26 05 33 23-0382 EA Blank End Fittings (Wiremold #AL5210B1) ........................................................................................................................... 18.25 3.69 
. 

 26 05 33 23-0383 EA Blank End Fittings (Wiremold #AL5210B2) ........................................................................................................................... 18.53 3.69 
. 

 26 05 33 23-0384 EA Blank End Fittings (Wiremold #AL5210B3) ........................................................................................................................... 17.96 3.69 
. 

 26 05 33 23-0385 EA Flat 90 Degree Elbow (Wiemold #AL5211) ........................................................................................................................... 94.34 11.54 
Note: Includes two (2) pairs of AL5201 couplings. 

. 
 26 05 33 23-0386 EA Wall Box Connector (Wiremold #AL5214) ............................................................................................................................. 73.84 14.29 

. 
 26 05 33 23-0387 EA Tee Fitting (Wiremold #AL5215) ......................................................................................................................................... 110.34 14.29 

Note: Includes three (3) pairs of AL5201 couplings. 
. 

 26 05 33 23-0388 EA Four Way Fitting (Wiremold #AL5216) ................................................................................................................................ 121.14 14.29 
Note: Includes four (4) pairs of AL5201 couplings. 

. 
 26 05 33 23-0389 EA Internal Elbow (Wiremold #AL5217) ...................................................................................................................................... 97.77 14.29 

Note: Includes two (2) pairs of AL5201 couplings. 
. 

 26 05 33 23-0390 EA Internal Corner Coupling (Wiremold #AL5217A) ................................................................................................................... 40.90 14.29 
. 

 26 05 33 23-0391 EA Inverted Internal Elbow (Wiremold #AL5217N) ................................................................................................................... 100.52 14.29 
. 

 26 05 33 23-0392 EA External Elbow (Wiremold #AL5218) .................................................................................................................................... 98.63 14.29 
Note: Includes two (2) pairs of AL5201 couplings. 

. 
 26 05 33 23-0393 EA Blank Device Cover Plate (Wiremold #AL5246B) ................................................................................................................. 21.17 2.77 

. 
 26 05 33 23-0394 EA Receptacle Device Cover Plate (Wiremold #AL5246D) ........................................................................................................ 25.12 2.77 

. 
 26 05 33 23-0395 EA Double Receptacle Device Cover Plate (Wiremold #AL5246DD) ......................................................................................... 29.85 2.77 

. 
 26 05 33 23-0396 EA Device Cover Plate (Wiremold #AL5246F) ........................................................................................................................... 27.98 2.77 

. 
 26 05 33 23-0397 EA Device Cover Plate (Wiremold #AL5246G) ........................................................................................................................... 25.82 2.77 

. 
 26 05 33 23-0398 EA Offset Divider (Wiremold #AL5260) ....................................................................................................................................... 24.06 6.00 

XXXXXXX 
. 
 26 05 33 23-0399  3" x 2-1/4" Two Piece Surface Aluminum Raceways (Wiremold #ALA3800) 

(26 05 33 23-0315) 
. 
. 

 26 05 33 23-0400 LF Single Channel, 3" x 2-1/4" Two Piece Surface Aluminum Raceway Base (Wiremold #ALA3800B-10) ............................... 18.67 4.15 
. 

 26 05 33 23-0401 EA Cover Clip (Wiremold #ALA3806) ...........................................................................................................................................9.05 2.77 
. 

 26 05 33 23-0402 EA Blank End Fittings (Wiremold #ALA3810B) ........................................................................................................................... 15.65 3.69 
. 

 26 05 33 23-0403 EA Entrance End Cap Fittings (Wiremold #ALA3810B1) ............................................................................................................ 16.77 3.69 
. 

 26 05 33 23-0404 EA Flat 90 Degree Elbow (Wiremold #ALA3811) ....................................................................................................................... 84.57 11.54 
Note: Includes two (2) ALA01 couplings. 

. 
 26 05 33 23-0405 EA Flat Tee Fitting (Wiremold #ALA3815) .................................................................................................................................. 87.69 14.29 

Note: Includes three (3) ALA01 couplings. 
. 

 26 05 33 23-0406 EA Internal Elbow (Wiremold #ALA3817) ................................................................................................................................... 85.58 14.29 
Note: Includes two (2) ALA01 couplings. 

. 
 26 05 33 23-0407 EA Inverted Internal Elbow (Wiremold #ALA3817N) ................................................................................................................. 100.27 14.29 

Note: Includes two (2) ALA01 couplings. 
. 

 26 05 33 23-0408 EA External Elbow (Wiremold #ALA3818) .................................................................................................................................. 86.67 14.29 
Note: Includes two (2) ALA01 couplings. 

XXXXXXX 
. 
 26 05 33 23-0409  6" x 2-1/4" Two Piece Surface Aluminum Raceways (Wiremold #ALA4800) 

(26 05 33 23-0315) 
. 
. 

 26 05 33 23-0410 LF Two Channel, 6" x 2-1/4" Two Piece Surface Aluminum Raceway Base (Wiremold #ALA4800B-10) .................................. 30.89 4.15 
. 

 26 05 33 23-0411 EA Cover Clip (Wiremold #ALA4806) ......................................................................................................................................... 13.34 2.77 
. 

 26 05 33 23-0412 EA Blank End Fittings (Wiremold #ALA4810B) ........................................................................................................................... 17.46 3.69 
. 

 26 05 33 23-0413 EA Entrance End Cap Fittings (Wiremold #ALA4810B2) ............................................................................................................ 19.46 3.69 
. 

 26 05 33 23-0414 EA Flat 90 Degree Elbow (Wiremold #ALA4811) ..................................................................................................................... 114.16 11.54 
Note: Includes four (4) ALA01 couplings. 

. 
 26 05 33 23-0415 EA Flat Tee Fitting (Wiremold #ALA4815) ................................................................................................................................ 156.30 14.29 

Note: Includes six (6) ALA01 couplings. 
. 

 26 05 33 23-0416 EA Internal Elbow (Wiremold #ALA4817) ................................................................................................................................. 105.39 14.29 
Note: Includes four (4) ALA01 couplings. 

. 
 26 05 33 23-0417 EA Inverted Internal Elbow (Wiremold #ALA4817N) ................................................................................................................. 124.15 14.29 

Note: Includes four (4) ALA01 couplings. 
. 

 26 05 33 23-0418 EA External Elbow (Wiremold #ALA4818) ................................................................................................................................ 110.67 14.29 
Note: Includes four (4) ALA01 couplings. 

XXXXXXX 
. 
 26 05 33 23-0419  Two Piece Surface Aluminum Raceways Fittings (Wiremold  #ALA3800 

And #ALA4800) (26 05 33 23-0315) 
See CSI section 26 27 26 00-0010 for receptacles. 

. 

. 
 26 05 33 23-0420 LF 3" Wide Aluminum Raceway Cover (Wiremold #ALAC-5) .......................................................................................................6.67 0.46 

Note: For use with ALA3800 single channel raceway and ALA4800 dual channel raceway. 
. 

 26 05 33 23-0421 EA Wire Clips (Wiremold #ALAWC) ..............................................................................................................................................5.99 2.31 
. 

 26 05 33 23-0422 EA Slide Couplings (Wiremold #ALA01) ..................................................................................................................................... 14.98 2.77 
. 

 26 05 33 23-0423 EA Grounding Adapter (Wiremold #ALA09) ................................................................................................................................ 12.77 2.77 
. 

 26 05 33 23-0424 EA Bend Radius Control Insert For Flat Elbow (Wiremold #ALA11RI) ....................................................................................... 34.73 11.54 
. 

 26 05 33 23-0425 EA Internal Corner Coupling (Wiremold #ALA17A)..................................................................................................................... 41.42 14.29 
. 

 26 05 33 23-0426 EA Bend Radius Control Insert For Internal And External Elbow (Wiremold #ALA17/18RI) ....................................................... 38.69 11.54 
. 

 26 05 33 23-0427 EA Blank Cover Plate (Wiremold #ALA-BL) ................................................................................................................................ 16.21 2.77 
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. 
 26 05 33 23-0428 EA Duplex Receptacle Cover Plate (Wiremold #ALA-DR) .......................................................................................................... 17.29 2.77 

. 
 26 05 33 23-0429 EA Single Receptacle Cover Plate, 1.40" Diameter Opening (Wiremold #ALA-E) ..................................................................... 18.01 2.77 

. 
 26 05 33 23-0430 EA Single Receptacle Cover Plate, 1.59" Diameter Opening (Wiremold #ALA-F) ...................................................................... 18.89 2.77 

. 
 26 05 33 23-0431 EA GFCI/Surge/Decorator Cover Plate (Wiremold #ALA-G) ...................................................................................................... 17.44 2.77 

. 
 26 05 33 23-0432 EA Single Receptacle Cover Plate, 2.13" Diameter Opening (Wiremold #ALA-J) ...................................................................... 18.03 2.77 

. 
 26 05 33 23-0433 EA Toggle Switch Cover Plate (Wiremold #ALA-N) .................................................................................................................... 18.49 2.77 

. 
 26 05 33 23-0434 EA Active LPB Cover Plate (Wiremold #ALA-LPB) ..................................................................................................................... 23.75 2.77 

. 
 26 05 33 23-0435 EA Active MAB Cover Plate (Wiremold #ALA-MAB) ................................................................................................................... 22.31 2.77 

. 
 26 05 33 23-0436 EA Ortronics Cover Plate (Wiremold #ALA-MABRT) .................................................................................................................. 25.74 2.77 

. 
 26 05 33 23-0437 EA 1-3/4" x 2-3/4" Cover Plate (Wiremold #ALA-SG) ................................................................................................................. 18.04 2.77 

. 
 26 05 33 23-0438 EA Active 2A Cover Plate (Wiremold #ALA-2A) ......................................................................................................................... 24.86 2.77 

. 
 26 05 33 23-0439 EA Ortronics Communications Cover Plate (Wiremold #ALA-ABRT) ......................................................................................... 22.74 2.77 

. 
 26 05 33 23-0440 EA 3/4" Grommet/Mousehole Cover Plate (Wiremold #ALA-Z) .................................................................................................. 18.45 2.77 

. 
 26 05 33 23-0441 EA Ortronics Low Profile Cover Plate (Wiremold #ALA-LPB3S2) ............................................................................................... 22.94 2.77 

XXXXXXX 
. 
 26 05 33 23-0442  Surface Non-Metallic Raceways (26 05 33 23-0001) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. 

. 

. 
 26 05 33 23-0443  One Piece Surface Non-Metallic Raceways (26 05 33 23-0442) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. (Wiremold or approved equal). 

. 

. 
 26 05 33 23-0444  7/8" x 7/16" One Piece Surface Non-Metallic Raceways (Wiremold #400) (26 

05 33 23-0443) 
. 
. 

 26 05 33 23-0445 LF 7/8" x 7/16" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #400BAC) ............................................ 5.88 1.85 
    For Concrete Or Masonry Surface, Add  0.18 

. 
 26 05 33 23-0446 EA Wire Clip (Wiremold #400WC) ................................................................................................................................................ 4.15 1.85 

. 
 26 05 33 23-0447 EA Cover Clip (Wiremold #406) .................................................................................................................................................... 4.45 1.85 

. 
 26 05 33 23-0448 EA Blank End Clip (Wiremold #410B) ........................................................................................................................................... 8.46 3.69 

. 
 26 05 33 23-0449 EA Flat 90 Degree Elbow (Wiremold #411) ................................................................................................................................ 10.29 3.69 

. 
 26 05 33 23-0450 EA Tee (Wiremold #415) ............................................................................................................................................................ 12.97 4.61 

. 
 26 05 33 23-0451 EA Internal Elbow (Wiremold #417) ............................................................................................................................................ 10.05 3.69 

. 
 26 05 33 23-0452 EA External Elbow (Wiremold #418) ........................................................................................................................................... 10.05 3.69 

XXXXXXX 
. 
 26 05 33 23-0453  1-5/16" x 7/16" One Piece Surface Non-Metallic Raceways (Wiremold 

#800) (26 05 33 23-0443) 
. 
. 

 26 05 33 23-0454 LF 1-5/16" x 7/16" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #800BAC) ....................................... 6.23 1.85 
    For Concrete Or Masonry Surface, Add  0.18 

. 
 26 05 33 23-0455 EA Wire Clip (Wiremold #800WC) ................................................................................................................................................ 4.11 1.85 

. 
 26 05 33 23-0456 EA Cover Clip (Wiremold #806) .................................................................................................................................................... 4.21 1.85 

. 
 26 05 33 23-0457 EA Entrance End Fitting (Wiremold #810A2) .............................................................................................................................. 13.02 3.69 

. 
 26 05 33 23-0458 EA Blank End Fitting (Wiremold #810B) ....................................................................................................................................... 8.29 3.69 

. 
 26 05 33 23-0459 EA Flat 90 Degree Elbow (Wiremold #811) .................................................................................................................................. 9.66 3.69 

. 
 26 05 33 23-0460 EA Tee (Wiremold #815) ............................................................................................................................................................ 12.15 4.61 

. 
 26 05 33 23-0461 EA Internal Elbow (Wiremold #817) .............................................................................................................................................. 9.46 3.69 

. 
 26 05 33 23-0462 EA External Elbow (Wiremold #818) ............................................................................................................................................. 9.46 3.69 

. 
 26 05 33 23-0463 EA End Reducer, #800 To #400 (Wiremold #889A) ................................................................................................................... 10.75 3.69 

XXXXXXX 
. 
 26 05 33 23-0464  2-1/4" x 11/16" One Piece Surface Non-Metallic Raceways (Wiremold 

#2300) (26 05 33 23-0443) 
. 
. 

 26 05 33 23-0465 LF 2-1/4" x 11/16" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #2300BAC) ..................................... 7.21 1.85 
    For Concrete Or Masonry Surface, Add  0.18 

. 
 26 05 33 23-0466 LF 2-1/4" x 11/16" One Piece Surface Non-Metallic Divided Raceway Base And Cover (Wiremold #2300BACD) ...................... 7.69 1.85 

    For Concrete Or Masonry Surface, Add  0.18 
. 

 26 05 33 23-0467 EA Wire Clip (Wiremold #2300WC) .............................................................................................................................................. 4.32 1.85 
. 

 26 05 33 23-0468 EA Cover Clip (Wiremold #2306) .................................................................................................................................................. 4.57 1.85 
. 

 26 05 33 23-0469 EA Entrance End Fitting (Wiremold #2310A) .............................................................................................................................. 14.17 3.69 
. 

 26 05 33 23-0470 EA Blank End Fitting (Wiremold #2310B) ..................................................................................................................................... 8.76 3.69 
. 

 26 05 33 23-0471 EA Divided Entrance End Fitting (Wiremold #2310DFO) ............................................................................................................ 16.02 3.69 
. 

 26 05 33 23-0472 EA Flat 90 Degree Elbow (Wiremold #2311) ................................................................................................................................ 9.85 3.69 
. 

 26 05 33 23-0473 EA Divided Flat 90 Degree Elbow (Wiremold #2311DFO) .......................................................................................................... 10.63 3.69 
. 

 26 05 33 23-0474 EA Tee (Wiremold #2315) .......................................................................................................................................................... 12.25 4.61 
. 

 26 05 33 23-0475 EA Internal Elbow (Wiremold #2317) ............................................................................................................................................ 9.85 3.69 
. 

 26 05 33 23-0476 EA Divided Internal Elbow (Wiremold #2317DFO) ..................................................................................................................... 10.64 3.69 
. 

 26 05 33 23-0477 EA External Elbow (Wiremold #2318) ........................................................................................................................................... 9.87 3.69 
. 

 26 05 33 23-0478 EA Divided External Elbow (Wiremold #2318DFO) .................................................................................................................... 10.78 3.69 
. 

 26 05 33 23-0479 EA End Reducer, #2300 To #400 (Wiremold #2389) .................................................................................................................. 10.79 3.69 
. 

 26 05 33 23-0480 EA End Reducer, #2300 To #800 (Wiremold #2389A) ............................................................................................................... 11.29 3.69 

XXXXXXX 
. 
 26 05 33 23-0481  One Piece Surface Non-Metallic Raceway Fittings (Wiremold #400, #800 

Or #2300) (26 05 33 23-0443) 
. 
. 

 26 05 33 23-0482 EA Blank Cover, 4-1/2" Diameter (Wiremold #2336) .................................................................................................................. 12.16 3.23 
. 

 26 05 33 23-0483 EA Extension Box, 5-1/2" Diameter (Wiremold #2337A) ............................................................................................................ 20.21 3.69 
. 

 26 05 33 23-0484 EA -A Fixture Box, 5-1/2" Diameter (Wiremold #233) ................................................................................................................. 20.33 3.69 
. 

 26 05 33 23-0485 EA Extra Deep Device Box, 1 Gang, 2-3/4" Deep x 4-3/4" Long x 3" Wide (Wiremold #2344) ................................................... 18.28 3.69 
. 

 26 05 33 23-0486 EA Extra Deep Device Box, 2 Gang, 2-3/4" Deep x 4-3/4" Long x 4-7/8" Wide (Wiremold #2344-2) ......................................... 21.29 3.69 
. 

 26 05 33 23-0487 EA Extra Deep Divided Device Box, 1 Gang, 2-3/4" Deep x 4-3/4" Long x 3" Wide (Wiremold #2344D) ................................... 19.98 3.69 
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. 
 26 05 33 23-0488 EA Deep Divided Device Box, 2 Gang, 2-1/4" Deep x 4-3/4" Long x 4-7/8" Wide (Wiremold #2344SD-2A) .............................. 21.75 3.69 

. 
 26 05 33 23-0489 EA 1-Gang Standard Device Box, 1-3/8" Deep x 4-3/4" Long x 3" Wide (Wiremold #2347) ....................................................... 17.87 6.00 

. 
 26 05 33 23-0490 EA 2-Gang Standard Device Box, 1-3/8" Deep x 4-3/4" Long x 4-7/8" Wide (Wiremold #2347-2) .............................................. 20.51 6.00 

. 
 26 05 33 23-0491 EA 1-Gang Deep Device Box, 1-3/4" Deep x 4-3/4" Long x 3" Wide (Wiremold #2348) ............................................................. 18.64 6.00 

. 
 26 05 33 23-0492 EA 2-Gang Deep Device Box, 1-3/4" Deep x 4-3/4" Long x 4-7/8" Wide (Wiremold #2348-2) .................................................... 22.62 6.00 

. 
 26 05 33 23-0493 EA 3-Gang Deep Device Box, 1-3/4" Deep x 5" Long x 7" Wide (Wiremold #2348-3) ................................................................ 27.25 6.00 

. 
 26 05 33 23-0494 EA 1-Gang Deep Device Box With Magnetic Backing, 1-3/4" Deep x 4-3/4" Long x 3" Wide (Wiremold #2348AMP) ................ 25.78 6.00 

. 
 26 05 33 23-0495 EA 1-Gang Divided Deep Device Box, 1-3/4" Deep x 4-3/4" Long x 3" Wide (Wiremold #2348D) ............................................. 23.25 6.00 

. 
 26 05 33 23-0496 EA Shallow Device And Extension Box, 7/8" Deep x 4-3/4" Long x 3" Wide (Wiremold #2348S/51) .......................................... 17.47 6.00 

XXXXXXX 
. 
 26 05 33 23-0497  3/4" x 3/8" One Piece Surface Non-Metallic Raceways (Wiremold #2700) (26 

05 33 23-0443) 
. 
. 

 26 05 33 23-0498 LF 3/4" x 3/8" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #2700) ....................................................5.15 1.85 
    For Concrete Or Masonry Surface, Add  0.18 

. 
 26 05 33 23-0499 EA 3/4" Wire Clip (Wiremold #2700WC) .......................................................................................................................................2.16 0.92 

. 
 26 05 33 23-0500 EA Cover Clip (Wiremold #2706) ..................................................................................................................................................3.40 0.92 

. 
 26 05 33 23-0501 EA Blank End (Wiremold #2710B) ................................................................................................................................................5.23 1.85 

. 
 26 05 33 23-0502 EA Flat 90 Degree Elbow (Wiremold #2711) ................................................................................................................................6.19 2.31 

. 
 26 05 33 23-0503 EA Tee (Wiremold #2715) ............................................................................................................................................................9.90 4.15 

. 
 26 05 33 23-0504 EA Internal Elbow (Wiremold #2717) ............................................................................................................................................7.12 2.77 

. 
 26 05 33 23-0505 EA External Elbow (Wiremold #2718) ...........................................................................................................................................7.10 2.77 

. 
 26 05 33 23-0506 EA Drop Ceiling Connector (Wiremold #2786) .............................................................................................................................8.40 3.23 

XXXXXXX 
. 
 26 05 33 23-0507  1" x 1/2" One Piece Surface Non-Metallic Raceways (Wiremold #2800) (26 05 33 

23-0443) 
. 
. 

 26 05 33 23-0508 LF 1" x 1/2" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #2800) .......................................................6.49 2.31 
    For Concrete Or Masonry Surface, Add  0.23 

. 
 26 05 33 23-0509 EA 1" Wire Clip (Wiremold #2800WC) ..........................................................................................................................................3.17 1.38 

. 
 26 05 33 23-0510 EA Cover Clip (Wiremold #2806) ..................................................................................................................................................4.29 1.38 

. 
 26 05 33 23-0511 EA Blank End (Wiremold #2810B) ................................................................................................................................................6.13 2.31 

. 
 26 05 33 23-0512 EA Flat 90 Degree Elbow (Wiremold #2811) ................................................................................................................................8.05 3.23 

. 
 26 05 33 23-0513 EA Radiused Flat 90 Degree Elbow (Wiremold #2811FO) ...........................................................................................................8.60 3.23 

. 
 26 05 33 23-0514 EA Tee (Wiremold #2815) .......................................................................................................................................................... 11.74 5.08 

. 
 26 05 33 23-0515 EA Internal Elbow (Wiremold #2817) ............................................................................................................................................8.95 3.69 

. 
 26 05 33 23-0516 EA External Elbow (Wiremold #2818) ...........................................................................................................................................8.97 3.69 

. 
 26 05 33 23-0517 EA Radiused Tee (Wiremold #2815FO) ..................................................................................................................................... 12.48 5.08 

. 
 26 05 33 23-0518 EA Radiused Internal Elbow (Wiremold #2817FO) .......................................................................................................................9.62 3.69 

. 
 26 05 33 23-0519 EA Radiused External Elbow (Wiremold #2818FO) ......................................................................................................................9.52 3.69 

. 
 26 05 33 23-0520 EA Drop Ceiling Connector (Wiremold #2886) ........................................................................................................................... 10.11 4.15 

. 
 26 05 33 23-0521 EA Reducer, #2800 To #2700 (Wiremold #2889) .........................................................................................................................9.10 3.69 

XXXXXXX 
. 
 26 05 33 23-0522  1-1/2" x 3/4" One Piece Surface Non-Metallic Raceways (Wiremold #2900) 

(26 05 33 23-0443) 
. 
. 

 26 05 33 23-0523 LF 1-1/2" x 3/4" One Piece Surface Non-Metallic Raceway Base And Cover (Wiremold #2900) .................................................7.89 2.77 
    For Concrete Or Masonry Surface, Add  0.28 

. 
 26 05 33 23-0524 EA 1-1/2" Wire Clip (Wiremold #2900WC) ....................................................................................................................................4.19 1.85 

. 
 26 05 33 23-0525 EA Cover Clip (Wiremold #2906) ..................................................................................................................................................5.32 1.85 

. 
 26 05 33 23-0526 EA Blank End (Wiremold #2910B) ................................................................................................................................................7.17 2.77 

. 
 26 05 33 23-0527 EA Flat 90 Degree Elbow (Wiremold #2911) ................................................................................................................................9.02 3.69 

. 
 26 05 33 23-0528 EA Radiused Flat 90 Degree Elbow (Wiremold #2911FO) ...........................................................................................................9.89 3.69 

. 
 26 05 33 23-0529 EA Tee (Wiremold #2915) .......................................................................................................................................................... 12.71 5.54 

. 
 26 05 33 23-0530 EA Radiused Tee (Wiremold #2915FO) ..................................................................................................................................... 13.60 5.54 

. 
 26 05 33 23-0531 EA Internal Elbow (Wiremold #2917) ............................................................................................................................................9.95 4.15 

. 
 26 05 33 23-0532 EA Radiused Internal Elbow (Wiremold #2917FO) ..................................................................................................................... 10.85 4.15 

. 
 26 05 33 23-0533 EA External Elbow (Wiremold #2918) ...........................................................................................................................................9.94 4.15 

. 
 26 05 33 23-0534 EA Radiused External Elbow (Wiremold #2918FO) .................................................................................................................... 11.10 4.15 

. 
 26 05 33 23-0535 EA Drop Ceiling Connector (Wiremold #2986) ........................................................................................................................... 10.09 4.15 

. 
 26 05 33 23-0536 EA Reducer, #2900 To #2800 (Wiremold #2989) ....................................................................................................................... 11.22 4.61 

. 
 26 05 33 23-0537 EA Reducer, #2900 To #2700 (Wiremold #2989A) ..................................................................................................................... 10.92 4.61 

XXXXXXX 
. 
 26 05 33 23-0538  Two Piece Surface Non-Metallic Raceways (26 05 33 23-0442) 

Note: Exposed on flat wall surface. Labor units include material unloading, unpacking at job site, layout of job, 
assembly and installation. (Wiremold or approved equal). 

. 

. 
 26 05 33 23-0539  5" x 1" Two Piece Surface Non-Metallic Raceways (Wiremold #500) (26 05 33 23-

0538) 
. 
. 

 26 05 33 23-0540 LF 5" x 1" Two Piece Surface Non-Metallic Raceway Base (Wiremold #5000B) ....................................................................... 12.43 4.15 
    For Concrete Or Masonry Surface, Add  0.42 

. 
 26 05 33 23-0541 LF Black, Gray Or White, Cover (Wiremold #5000C) ................................................................................................................. 11.80 4.15 

. 
 26 05 33 23-0542 LF Oak Veneer, Cover (Wiremold #5000COA) .......................................................................................................................... 22.47 4.15 

. 
 26 05 33 23-0543 LF Maple Wood Veneer, Cover (Wiremold #5000CW) ............................................................................................................... 18.25 4.15 

. 
 26 05 33 23-0544 LF Black, Gray Or White, Quarter Round Trim (Wiremold #5000T) .............................................................................................1.68 0.46 

. 
 26 05 33 23-0545 LF Oak Veneer, Quarter Round Trim (Wiremold #5000TOA) ......................................................................................................7.03 0.46 

. 
 26 05 33 23-0546 LF Maple Wood Veneer, Quarter Round Trim (Wiremold #5000TW) ...........................................................................................4.35 0.46 

. 
 26 05 33 23-0547 EA Base Coupling (Wiremold #5001) ......................................................................................................................................... 11.40 4.61 

. 
 26 05 33 23-0548 EA Blank/Coax Adapter (Wiremold #5004) ...................................................................................................................................6.41 2.31 

. 
 26 05 33 23-0549 EA Low Voltage Blank Plate (Wiremold #5005) ............................................................................................................................8.59 2.77 

. 
 26 05 33 23-0550 EA Cover Clip (Wiremold #5006) ................................................................................................................................................ 12.29 4.61 

. 
 26 05 33 23-0551 EA Internal Wire Guard (Wiremold #5006A) ............................................................................................................................... 11.48 4.61 
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. 
 26 05 33 23-0552 EA Device Bracket (Wiremold #5007C) ...................................................................................................................................... 13.15 4.61 

. 
 26 05 33 23-0553 EA Device Plate (Wiremold #5007C-1) ....................................................................................................................................... 23.75 9.23 

. 
 26 05 33 23-0554 EA Deep Device Plate (Wiremold #5007C-2) ............................................................................................................................. 24.61 9.23 

. 
 26 05 33 23-0555 EA Right Or Left End Cap (Wiremold #5010) ............................................................................................................................. 20.64 8.77 

. 
 26 05 33 23-0556 EA Entrance End Feed (Wiremold #5010A) ............................................................................................................................... 40.24 14.29 

. 
 26 05 33 23-0557 EA Internal Base Elbow (Wiremold #5017B) .............................................................................................................................. 27.82 11.54 

. 
 26 05 33 23-0558 EA Internal Cover Elbow (Wiremold #5017C) ............................................................................................................................. 25.18 9.23 

. 
 26 05 33 23-0559 EA Internal Elbow Wire Guard (Wiremold #5017WG) ................................................................................................................ 17.20 6.92 

. 
 26 05 33 23-0560 EA External Base Elbow (Wiremold #5018B) ............................................................................................................................. 27.76 11.54 

. 
 26 05 33 23-0561 EA External Cover Elbow (Wiremold #5018C)............................................................................................................................ 25.41 9.23 

. 
 26 05 33 23-0562 EA External Elbow Wire Guard (Wiremold #5018WG) ............................................................................................................... 11.25 4.61 

XXXXXXX 
. 
 26 05 33 23-0563  5-1/4" x 1-11/16" Two Piece Surface Non-Metallic Raceways (Wiremold 

#5400) (26 05 33 23-0538) 
. 
. 

 26 05 33 23-0564 LF 5-1/4" x 1-11/16", Two Compartment, Two Piece Surface Non-Metallic Raceway Base (Wiremold #5400TB) .................... 13.34 4.15 
    For Concrete Or Masonry Surface, Add  0.42 

. 
 26 05 33 23-0565 LF Full Width Cover (Wiremold #5400C) ..................................................................................................................................... 4.61 0.46 

. 
 26 05 33 23-0566 LF Twin Snap Cover (Wiremold #5400TC) .................................................................................................................................. 2.97 0.46 

. 
 26 05 33 23-0567 EA Twin Snap Cover Wire Clips (Wiremold #5400TWC) .............................................................................................................. 5.15 2.31 

. 
 26 05 33 23-0568 EA Cover Clip (Wiremold #5406A) ............................................................................................................................................... 8.67 2.77 

. 
 26 05 33 23-0569 EA Twin Cover Clip (Wiremold #5406T) ....................................................................................................................................... 7.31 2.77 

. 
 26 05 33 23-0570 EA Base Seam Clip (Wiremold #5406TB) .................................................................................................................................... 6.55 2.77 

. 
 26 05 33 23-0571 EA L Or R (Left Or Right) Transition Fitting (Wiremold #5408) ................................................................................................... 49.34 14.29 

. 
 26 05 33 23-0572 EA End Cap (Wiremold #5410) ................................................................................................................................................... 24.19 8.77 

. 
 26 05 33 23-0573 EA Radiused Divided Entrance Cap Fitting (Wiremold #5410DFO) ........................................................................................... 47.38 14.29 

. 
 26 05 33 23-0574 EA Radiused Flat 90 Degree Elbow (Wiremold #5411FO) ......................................................................................................... 43.18 11.54 

. 
 26 05 33 23-0575 EA Tee Fitting (Wiremold #5415) ................................................................................................................................................ 49.81 14.29 

. 
 26 05 33 23-0576 EA Radiused Tee Fitting (Wiremold #5415FO) ........................................................................................................................... 52.15 14.29 

. 
 26 05 33 23-0577 EA Radiused Internal Elbow (Wiremold #5417FO) ..................................................................................................................... 41.26 14.29 

. 
 26 05 33 23-0578 EA External Elbow (Wiremold #5418) ......................................................................................................................................... 41.84 14.29 

. 
 26 05 33 23-0579 EA Radiused External Elbow (Wiremold #5418FO) .................................................................................................................... 42.38 14.29 

. 
 26 05 33 23-0580 EA 5-5/32" x 6" Device Bracket (Wiremold #5450) ..................................................................................................................... 19.94 4.61 

. 
 26 05 33 23-0581 EA 7-19/32" x 7-1/2" Device Bracket (Wiremold #5450A3) ......................................................................................................... 26.31 4.61 

. 
 26 05 33 23-0582 EA 2-1/2" x 4-7/8" Twin Snap Device Bracket (Wiremold #5450T) ............................................................................................. 15.23 4.61 

. 
 26 05 33 23-0583 EA Transition Fitting (Wiremold #5474) ...................................................................................................................................... 43.47 14.29 

XXXXXXX 
. 
 26 05 33 23-0584  6-11/16" x 1-11/16" Two Piece Surface Non-Metallic Raceways (Wiremold 

#5500) (26 05 33 23-0538) 
. 
. 

 26 05 33 23-0585 LF 6-11/16" x 1-11/16", Three Compartment Divided, Two Piece Surface Non-Metallic Raceway Base (Wiremold 
#5500BD3) ........................................................................................................................................................................... 16.75 4.15 

    For Concrete Or Masonry Surface, Add  0.42 
. 

 26 05 33 23-0586 LF Cover (Wiremold #5500C) ...................................................................................................................................................... 6.10 0.46 
. 

 26 05 33 23-0587 EA Wire Clips (Wiremold #5500WC) ............................................................................................................................................ 6.01 2.31 
. 

 26 05 33 23-0588 EA Cover Clip (Wiremold #5506) .................................................................................................................................................. 9.78 2.77 
. 

 26 05 33 23-0589 EA Base Seam Clip Fitting (Wiremold #5506B) ............................................................................................................................ 6.92 2.77 
. 

 26 05 33 23-0590 EA Modular Furniture Adapter (Wiremold #5507AD) .................................................................................................................... 9.11 2.77 
. 

 26 05 33 23-0591 EA Blank Faceplate (Wiremold #5507B) ...................................................................................................................................... 9.15 2.77 
. 

 26 05 33 23-0592 EA Duplex Receptacle Faceplate (Wiremold #5507D) ................................................................................................................. 9.20 2.77 
. 

 26 05 33 23-0593 EA Dual RJ Connector Faceplate (Wiremold #5507FRJ) ............................................................................................................. 9.20 2.77 
. 

 26 05 33 23-0594 EA Rectangular Receptacle Faceplate (Wiremold #5507R) ......................................................................................................... 9.10 2.77 
. 

 26 05 33 23-0595 EA Dual RJ Connector Faceplate (Wiremold #5507RJ) ............................................................................................................... 9.13 2.77 
. 

 26 05 33 23-0596 EA Rectangular Spacer Fitting (Wiremold #5507S) ...................................................................................................................... 9.05 2.77 
. 

 26 05 33 23-0597 EA Switch Faceplate (Wiremold #5507SW).................................................................................................................................. 9.08 2.77 
. 

 26 05 33 23-0598 EA Twistlock Faceplate (Wiremold #5507T1) ............................................................................................................................... 9.15 2.77 
. 

 26 05 33 23-0599 EA Single Receptacle Faceplate (Wiremold #5507T2) ................................................................................................................. 8.96 2.77 
. 

 26 05 33 23-0600 EA 6-5/8" x 6" Device Bracket (Wiremold #5550) ....................................................................................................................... 23.98 4.61 
. 

 26 05 33 23-0601 EA 9-5/8" x 7-1/2" Device Bracket (Wiremold #5550A4) ............................................................................................................ 32.27 4.61 
. 

 26 05 33 23-0602 EA End Cap (Wiremold #5510) ................................................................................................................................................... 26.33 8.77 
. 

 26 05 33 23-0603 EA Entrance End Fitting (Wiremold #5510D).............................................................................................................................. 54.20 14.29 
. 

 26 05 33 23-0604 EA Radiused Flat 90 Degree Elbow (Wiremold #5511FO) ......................................................................................................... 49.50 11.54 
. 

 26 05 33 23-0605 EA Backfeed Connector (Wiremold #5514A) .............................................................................................................................. 39.70 11.54 
. 

 26 05 33 23-0606 EA Tee Fitting (Wiremold #5515) ................................................................................................................................................ 56.97 14.29 
. 

 26 05 33 23-0607 EA Radiused Internal Elbow (Wiremold #5517FO) ..................................................................................................................... 45.63 14.29 
. 

 26 05 33 23-0608 EA External Elbow (Wiremold #5518) ......................................................................................................................................... 46.76 14.29 
. 

 26 05 33 23-0609 EA Radiused External Elbow (Wiremold #5518FO) .................................................................................................................... 49.16 14.29 
. 

 26 05 33 23-0610 EA Transition Fitting (Wiremold #5574) ...................................................................................................................................... 44.48 14.29 
. 

 26 05 33 23-0611 EA Transition Fitting (Wiremold #5574A) .................................................................................................................................... 59.99 14.29 

XXXXXXX 
. 
 26 05 33 23-0612  Surface Cable Protection System (26 05 33 23) 
. 
. 

 26 05 33 23-0613 EA 35-1/2" Long x 18-9/16" Wide x 3" High, Three Channel, Heavy Duty Polyurethene, Surface Cable Protector 
(Yellow Jacket® CP-YJHD-3) ............................................................................................................................................ 399.06  

Note: Modular interlocking design with hinged lid. 
. 

 26 05 33 23-0614 EA 35-3/4" Long x 19-3/4" Wide x 1-7/8" High, Five Channel, Heavy Duty Polyurethene, Surface Cable Protector 
(Yellow Jacket® CP-YJHD-5) ............................................................................................................................................ 301.72  

Note: Modular interlocking design with hinged lid. 

XXXXXXX 
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. 
 26 05 36  Cable Trays for Electrical Systems (26 05) 
. 
. 
 26 05 36 00-0001  Cable Trays (26 05 36) 

Note: Excludes supporting hangers. 
. 
. 
 26 05 36 00-0002  Ladder Bottom Galvanized Steel Cable Tray (26 05 36 00-0001) 
. 
. 
 26 05 36 00-0003  4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray 

(26 05 36 00-0002) 
. 
. 
 26 05 36 00-0004  4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0005 LF  6" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 35.21 9.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.71 

. 
 26 05 36 00-0006 LF  9" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 38.06 10.40 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.94 
. 

 26 05 36 00-0007 LF  12" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 41.61 11.21 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.22 

. 
 26 05 36 00-0008 LF  18" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 46.39 11.91 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.65 
. 

 26 05 36 00-0009 LF  24" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 51.02 12.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.08 

. 
 26 05 36 00-0010 LF  30" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 62.26 14.24 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -5.04 
. 

 26 05 36 00-0011 LF  36" Wide, 4" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 69.83 16.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -5.63 

XXXXXXX 
. 
 26 05 36 00-0012  6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0013 LF  6" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 33.16 9.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.52 

. 
 26 05 36 00-0014 LF  9" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 35.90 10.10 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.75 
. 

 26 05 36 00-0015 LF  12" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 38.29 11.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.91 

. 
 26 05 36 00-0016 LF  18" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 42.04 11.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.24 
. 

 26 05 36 00-0017 LF  24" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 45.38 12.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.54 

. 
 26 05 36 00-0018 LF  30" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 53.37 13.84 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.19 
. 

 26 05 36 00-0019 LF  36" Wide, 6" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 58.32 15.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.57 

XXXXXXX 
. 
 26 05 36 00-0020  9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0021 LF  6" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 31.93 9.39 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.41 

. 
 26 05 36 00-0022 LF  9" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ............................ 32.87 9.70 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.48 
. 

 26 05 36 00-0023 LF  12" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 36.27 10.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.77 

. 
 26 05 36 00-0024 LF  18" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 39.77 10.81 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.07 
. 

 26 05 36 00-0025 LF  24" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 43.18 11.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.39 

. 
 26 05 36 00-0026 LF  30" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 47.07 12.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.70 
. 

 26 05 36 00-0027 LF  36" Wide, 9" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 50.56 13.12 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.96 

XXXXXXX 
. 
 26 05 36 00-0028  12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0029 LF  6" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 30.98 8.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.35 

. 
 26 05 36 00-0030 LF  9" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 31.63 9.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.40 
. 

 26 05 36 00-0031 LF  12" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 33.50 9.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.54 

. 
 26 05 36 00-0032 LF  18" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 35.50 10.20 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.70 
. 

 26 05 36 00-0033 LF  24" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 37.03 10.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.86 

. 
 26 05 36 00-0034 LF  30" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 40.95 11.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.18 
. 

 26 05 36 00-0035 LF  36" Wide, 12" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 43.14 11.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.35 

XXXXXXX 
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. 
 26 05 36 00-0036  18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom 

Galvanized Steel Cable Tray (26 05 36 00-0003) 
. 
. 

 26 05 36 00-0037 LF  6" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 30.57 8.78 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.32 

. 
 26 05 36 00-0038 LF  9" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray .......................... 31.10 8.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.36 
. 

 26 05 36 00-0039 LF  12" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 32.97 9.50 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.51 

. 
 26 05 36 00-0040 LF  18" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 34.62 9.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.64 
. 

 26 05 36 00-0041 LF  24" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 35.21 10.00 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.69 

. 
 26 05 36 00-0042 LF  30" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 37.39 10.71 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.84 
. 

 26 05 36 00-0043 LF  36" Wide, 18" Rung Spacing, 4-5/8" High, Straight Sections, Ladder Bottom Galvanized Steel Cable Tray ........................ 39.00 11.31 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.96 

XXXXXXX 
. 
 26 05 36 00-0044  4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0045  12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0046 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 271.65 101.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.73 
. 

 26 05 36 00-0047 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 303.33 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.72 
. 

 26 05 36 00-0048 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 333.36 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.71 
. 

 26 05 36 00-0049 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 417.32 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.71 
. 

 26 05 36 00-0050 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 475.50 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.59 
. 

 26 05 36 00-0051 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 568.53 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.02 
. 

 26 05 36 00-0052 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 655.84 230.84 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.35 

XXXXXXX 
. 
 26 05 36 00-0053  24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0054 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 387.89 105.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.01 
. 

 26 05 36 00-0055 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 420.67 121.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.98 
. 

 26 05 36 00-0056 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 451.44 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.92 
. 

 26 05 36 00-0057 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 523.64 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.43 
. 

 26 05 36 00-0058 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 586.21 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.46 
. 

 26 05 36 00-0059 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 652.75 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.93 
. 

 26 05 36 00-0060 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 764.73 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.22 

XXXXXXX 
. 
 26 05 36 00-0061  36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0062 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 418.66 110.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.69 
. 

 26 05 36 00-0063 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 460.58 127.44 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.44 
. 

 26 05 36 00-0064 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 497.40 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.85 
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. 
 26 05 36 00-0065 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 596.37 179.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.68 

. 
 26 05 36 00-0066 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 677.77 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.22 

. 
 26 05 36 00-0067 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 795.91 242.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.40 

. 
 26 05 36 00-0068 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 902.46 284.77 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.52 

XXXXXXX 
. 
 26 05 36 00-0069  12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0070 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 202.34 73.41 

    For 60 Degree Bend, Deduct  -38.64 
    For 30 Degree Bend, Deduct  -68.48 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.12 

. 
 26 05 36 00-0071 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 229.99 88.05 
    For 60 Degree Bend, Deduct  -42.16 
    For 30 Degree Bend, Deduct  -75.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.66 

. 
 26 05 36 00-0072 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 254.87 100.98 
    For 60 Degree Bend, Deduct  -45.40 
    For 30 Degree Bend, Deduct  -81.27 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.07 

. 
 26 05 36 00-0073 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 304.14 127.64 
    For 60 Degree Bend, Deduct  -51.45 
    For 30 Degree Bend, Deduct  -92.84 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.78 

. 
 26 05 36 00-0074 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 378.13 156.31 
    For 60 Degree Bend, Deduct  -64.86 
    For 30 Degree Bend, Deduct  -116.79 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.79 

. 
 26 05 36 00-0075 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 449.37 179.45 
    For 60 Degree Bend, Deduct  -79.50 
    For 30 Degree Bend, Deduct  -142.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.98 

. 
 26 05 36 00-0076 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 507.90 210.65 
    For 60 Degree Bend, Deduct  -86.85 
    For 30 Degree Bend, Deduct  -156.46 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.23 

XXXXXXX 
. 
 26 05 36 00-0077  24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0078 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 227.42 75.73 

    For 60 Degree Bend, Deduct  -46.03 
    For 30 Degree Bend, Deduct  -80.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.43 

. 
 26 05 36 00-0079 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 259.97 91.28 
    For 60 Degree Bend, Deduct  -50.79 
    For 30 Degree Bend, Deduct  -89.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.39 

. 
 26 05 36 00-0080 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 296.54 105.42 
    For 60 Degree Bend, Deduct  -57.45 
    For 30 Degree Bend, Deduct  -101.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.87 

. 
 26 05 36 00-0081 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 348.54 134.61 
    For 60 Degree Bend, Deduct  -63.40 
    For 30 Degree Bend, Deduct  -113.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.63 

. 
 26 05 36 00-0082 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 428.91 167.22 
    For 60 Degree Bend, Deduct  -77.45 
    For 30 Degree Bend, Deduct  -138.37 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.96 

. 
 26 05 36 00-0083 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 502.91 193.98 
    For 60 Degree Bend, Deduct  -91.61 
    For 30 Degree Bend, Deduct  -163.46 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.13 
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. 
 26 05 36 00-0084 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 590.63 230.94 
    For 60 Degree Bend, Deduct  -106.39 
    For 30 Degree Bend, Deduct  -190.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.82 

XXXXXXX 
. 
 26 05 36 00-0085  36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0086 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 275.56 78.16 

    For 60 Degree Bend, Deduct  -60.99 
    For 30 Degree Bend, Deduct  -105.99 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.05 

. 
 26 05 36 00-0087 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 311.71 94.92 
    For 60 Degree Bend, Deduct  -66.48 
    For 30 Degree Bend, Deduct  -116.08 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.26 

. 
 26 05 36 00-0088 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 340.39 110.17 
    For 60 Degree Bend, Deduct  -70.10 
    For 30 Degree Bend, Deduct  -122.95 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.86 

. 
 26 05 36 00-0089 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 407.57 142.59 
    For 60 Degree Bend, Deduct  -79.82 
    For 30 Degree Bend, Deduct  -140.97 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.87 

. 
 26 05 36 00-0090 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 478.77 179.45 
    For 60 Degree Bend, Deduct  -89.20 
    For 30 Degree Bend, Deduct  -158.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.92 

. 
 26 05 36 00-0091 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 583.04 210.65 
    For 60 Degree Bend, Deduct  -111.65 
    For 30 Degree Bend, Deduct  -197.78 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.75 

. 
 26 05 36 00-0092 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 683.07 254.98 
    For 60 Degree Bend, Deduct  -127.66 
    For 30 Degree Bend, Deduct  -226.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.06 

XXXXXXX 
. 
 26 05 36 00-0093  12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0094 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 295.18 100.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.10 
. 

 26 05 36 00-0095 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 322.06 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.59 
. 

 26 05 36 00-0096 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 346.66 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.04 
. 

 26 05 36 00-0097 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 400.53 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.03 
. 

 26 05 36 00-0098 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 444.94 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.54 
. 

 26 05 36 00-0099 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 494.09 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.58 
. 

 26 05 36 00-0100 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 547.58 230.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.55 

XXXXXXX 
. 
 26 05 36 00-0101  24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0102 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 354.93 105.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.72 
. 

 26 05 36 00-0103 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 385.71 121.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.47 
. 

 26 05 36 00-0104 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 415.45 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.32 
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. 
 26 05 36 00-0105 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 479.89 167.22 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.06 

. 
 26 05 36 00-0106 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 534.70 193.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.31 

. 
 26 05 36 00-0107 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 590.05 220.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.66 

. 
 26 05 36 00-0108 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 675.83 254.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.33 

XXXXXXX 
. 
 26 05 36 00-0109  36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0110 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 425.54 110.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.38 
. 

 26 05 36 00-0111 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 463.32 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.71 
. 

 26 05 36 00-0112 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 491.45 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.26 
. 

 26 05 36 00-0113 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 573.27 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.37 
. 

 26 05 36 00-0114 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 628.18 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.26 
. 

 26 05 36 00-0115 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 718.91 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.70 
. 

 26 05 36 00-0116 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 809.94 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.27 

XXXXXXX 
. 
 26 05 36 00-0117  12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0118 EA  6" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 526.48 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.49 
. 

 26 05 36 00-0119 EA  9" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 569.50 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.39 
. 

 26 05 36 00-0120 EA  12" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 597.46 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.40 
. 

 26 05 36 00-0121 EA  18" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 667.81 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.59 
. 

 26 05 36 00-0122 EA  24" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 757.80 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.36 
. 

 26 05 36 00-0123 EA  30" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 845.48 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.78 
. 

 26 05 36 00-0124 EA  36" Wide, 12" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 956.87 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.77 

XXXXXXX 
. 
 26 05 36 00-0125  24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0126 EA  6" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 669.60 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.40 
. 

 26 05 36 00-0127 EA  9" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 718.49 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.61 
. 

 26 05 36 00-0128 EA  12" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 749.71 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.78 
. 

 26 05 36 00-0129 EA  18" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 821.50 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.73 
. 

 26 05 36 00-0130 EA  24" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 911.36 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.89 
. 

 26 05 36 00-0131 EA  30" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 981.13 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.20 
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. 
 26 05 36 00-0132 EA  36" Wide, 24" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,189.02 373.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.81 

XXXXXXX 
. 
 26 05 36 00-0133  36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0134 EA  6" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 861.06 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.86 
. 

 26 05 36 00-0135 EA  9" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 919.43 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.69 
. 

 26 05 36 00-0136 EA  12" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 976.19 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.20 
. 

 26 05 36 00-0137 EA  18" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,072.12 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.97 
. 

 26 05 36 00-0138 EA  24" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,216.39 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.82 
. 

 26 05 36 00-0139 EA  30" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,319.45 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -100.85 
. 

 26 05 36 00-0140 EA  36" Wide, 36" Radius, Horizontal Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,483.09 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -111.62 

XXXXXXX 
. 
 26 05 36 00-0141  12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0142 EA  6" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 644.90 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.53 
. 

 26 05 36 00-0143 EA  9" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 659.72 186.51 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.43 
. 

 26 05 36 00-0144 EA  12" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 675.10 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.35 
. 

 26 05 36 00-0145 EA  18" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 709.03 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.35 
. 

 26 05 36 00-0146 EA  24" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 730.92 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.75 
. 

 26 05 36 00-0147 EA  30" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 792.17 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.02 
. 

 26 05 36 00-0148 EA  36" Wide, 12" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 851.83 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.76 

XXXXXXX 
. 
 26 05 36 00-0149  24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0150 EA  6" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 948.09 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.65 
. 

 26 05 36 00-0151 EA  9" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 970.54 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.22 
. 

 26 05 36 00-0152 EA  12" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 994.15 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.86 
. 

 26 05 36 00-0153 EA  18" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,046.08 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.37 
. 

 26 05 36 00-0154 EA  24" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,083.36 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -88.14 
. 

 26 05 36 00-0155 EA  30" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,146.05 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.18 
. 

 26 05 36 00-0156 EA  36" Wide, 24" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,232.88 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.04 

XXXXXXX 
. 
 26 05 36 00-0157  36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
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. 

. 
 26 05 36 00-0158 EA  6" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,518.90 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -134.33 

. 
 26 05 36 00-0159 EA  9" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,549.89 220.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -136.64 

. 
 26 05 36 00-0160 EA  12" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,582.96 230.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -139.05 

. 
 26 05 36 00-0161 EA  18" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,638.30 254.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -142.58 

. 
 26 05 36 00-0162 EA  24" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,676.87 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -145.27 

. 
 26 05 36 00-0163 EA  30" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,778.86 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -152.64 

. 
 26 05 36 00-0164 EA  36" Wide, 36" Radius, Vertical Tees, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,865.50 345.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -157.73 

XXXXXXX 
. 
 26 05 36 00-0165  12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0166 EA  6" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 655.68 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.37 
. 

 26 05 36 00-0167 EA  9" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 688.90 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.64 
. 

 26 05 36 00-0168 EA  12" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 736.57 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.24 
. 

 26 05 36 00-0169 EA  18" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 790.89 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.32 
. 

 26 05 36 00-0170 EA  24" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 890.13 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.10 
. 

 26 05 36 00-0171 EA  30" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 998.00 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.98 
. 

 26 05 36 00-0172 EA  36" Wide, 12" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,091.96 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.11 

XXXXXXX 
. 
 26 05 36 00-0173  24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0174 EA  6" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 936.76 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.26 
. 

 26 05 36 00-0175 EA  9" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 978.95 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.12 
. 

 26 05 36 00-0176 EA  12" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,023.59 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.11 
. 

 26 05 36 00-0177 EA  18" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,090.33 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.12 
. 

 26 05 36 00-0178 EA  24" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,210.26 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.94 
. 

 26 05 36 00-0179 EA  30" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,301.09 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -96.45 
. 

 26 05 36 00-0180 EA  36" Wide, 24" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,461.85 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -109.49 

XXXXXXX 
. 
 26 05 36 00-0181  36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0182 EA  6" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,187.39 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.49 
. 

 26 05 36 00-0183 EA  9" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,251.09 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.20 
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. 
 26 05 36 00-0184 EA  12" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,319.52 345.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -103.13 

. 
 26 05 36 00-0185 EA  18" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,440.78 373.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -112.99 

. 
 26 05 36 00-0186 EA  24" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,643.85 440.28 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -127.69 

. 
 26 05 36 00-0187 EA  30" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,792.36 483.90 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -138.91 

. 
 26 05 36 00-0188 EA  36" Wide, 36" Radius, Horizontal Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,960.03 539.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -151.08 

XXXXXXX 
. 
 26 05 36 00-0189  12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0190 EA  6" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 768.97 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.70 
. 

 26 05 36 00-0191 EA  9" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 807.79 255.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.52 
. 

 26 05 36 00-0192 EA  12" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 866.16 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.20 
. 

 26 05 36 00-0193 EA  18" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 933.02 285.38 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.52 
. 

 26 05 36 00-0194 EA  24" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,048.47 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.93 
. 

 26 05 36 00-0195 EA  30" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,187.99 345.96 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.97 
. 

 26 05 36 00-0196 EA  36" Wide, 12" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,302.76 372.62 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.22 

XXXXXXX 
. 
 26 05 36 00-0197  24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0198 EA  6" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,156.52 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.23 
. 

 26 05 36 00-0199 EA  9" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,205.53 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -96.78 
. 

 26 05 36 00-0200 EA  12" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,257.00 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -100.45 
. 

 26 05 36 00-0201 EA  18" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,338.75 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -106.96 
. 

 26 05 36 00-0202 EA  24" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,475.06 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -116.42 
. 

 26 05 36 00-0203 EA  30" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,583.63 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -124.70 
. 

 26 05 36 00-0204 EA  36" Wide, 24" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,789.44 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -142.25 

XXXXXXX 
. 
 26 05 36 00-0205  36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0044) 
. 
. 

 26 05 36 00-0206 EA  6" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,494.50 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -124.20 
. 

 26 05 36 00-0207 EA  9" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,571.85 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -130.27 
. 

 26 05 36 00-0208 EA  12" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,653.93 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -136.57 
. 

 26 05 36 00-0209 EA  18" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,809.32 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -149.84 
. 

 26 05 36 00-0210 EA  24" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 2,053.33 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -168.64 
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. 
 26 05 36 00-0211 EA  30" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 2,235.97 483.90 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -183.27 

. 
 26 05 36 00-0212 EA  36" Wide, 36" Radius, Vertical Crosses, 4" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 2,437.76 539.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -198.86 

XXXXXXX 
. 
 26 05 36 00-0213  6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0214  12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0215 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 256.95 101.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.26 
. 

 26 05 36 00-0216 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 287.47 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.13 
. 

 26 05 36 00-0217 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 316.10 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.99 
. 

 26 05 36 00-0218 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 394.93 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.47 
. 

 26 05 36 00-0219 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 450.30 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.07 
. 

 26 05 36 00-0220 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 535.39 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.71 
. 

 26 05 36 00-0221 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 617.11 230.84 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.48 

XXXXXXX 
. 
 26 05 36 00-0222  24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0223 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 357.55 105.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.98 
. 

 26 05 36 00-0224 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 389.40 121.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.85 
. 

 26 05 36 00-0225 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 419.00 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.68 
. 

 26 05 36 00-0226 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 488.64 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.93 
. 

 26 05 36 00-0227 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 548.64 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.70 
. 

 26 05 36 00-0228 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 611.92 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.85 
. 

 26 05 36 00-0229 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 716.20 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.37 

XXXXXXX 
. 
 26 05 36 00-0230  36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0231 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 385.06 110.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.33 
. 

 26 05 36 00-0232 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 425.11 127.44 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.90 
. 

 26 05 36 00-0233 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 460.30 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.14 
. 

 26 05 36 00-0234 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 553.90 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.43 
. 

 26 05 36 00-0235 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 631.10 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.55 
. 

 26 05 36 00-0236 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 739.91 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.80 
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. 
 26 05 36 00-0237 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 841.33 284.77 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.41 

XXXXXXX 
. 
 26 05 36 00-0238  12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0239 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 190.91 73.41 

    For 60 Degree Bend, Deduct  -34.87 
    For 30 Degree Bend, Deduct  -62.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.98 

. 
 26 05 36 00-0240 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 218.09 88.05 
    For 60 Degree Bend, Deduct  -38.23 
    For 30 Degree Bend, Deduct  -68.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.47 

. 
 26 05 36 00-0241 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 242.51 100.98 
    For 60 Degree Bend, Deduct  -41.32 
    For 30 Degree Bend, Deduct  -74.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.84 

. 
 26 05 36 00-0242 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 291.08 127.64 
    For 60 Degree Bend, Deduct  -47.14 
    For 30 Degree Bend, Deduct  -85.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.47 

. 
 26 05 36 00-0243 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 361.33 156.31 
    For 60 Degree Bend, Deduct  -59.32 
    For 30 Degree Bend, Deduct  -107.55 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.11 

. 
 26 05 36 00-0244 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 427.91 179.45 
    For 60 Degree Bend, Deduct  -72.42 
    For 30 Degree Bend, Deduct  -130.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.84 

. 
 26 05 36 00-0245 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 485.51 210.65 
    For 60 Degree Bend, Deduct  -79.46 
    For 30 Degree Bend, Deduct  -144.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.00 

XXXXXXX 
. 
 26 05 36 00-0246  24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0247 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 212.96 75.73 

    For 60 Degree Bend, Deduct  -41.26 
    For 30 Degree Bend, Deduct  -72.97 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.99 

. 
 26 05 36 00-0248 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 244.57 91.28 
    For 60 Degree Bend, Deduct  -45.71 
    For 30 Degree Bend, Deduct  -81.25 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.85 

. 
 26 05 36 00-0249 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 279.28 105.42 
    For 60 Degree Bend, Deduct  -51.76 
    For 30 Degree Bend, Deduct  -92.12 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.14 

. 
 26 05 36 00-0250 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 330.81 134.61 
    For 60 Degree Bend, Deduct  -57.55 
    For 30 Degree Bend, Deduct  -103.40 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.86 

. 
 26 05 36 00-0251 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 407.45 167.22 
    For 60 Degree Bend, Deduct  -70.37 
    For 30 Degree Bend, Deduct  -126.57 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.81 

. 
 26 05 36 00-0252 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 477.24 193.98 
    For 60 Degree Bend, Deduct  -83.14 
    For 30 Degree Bend, Deduct  -149.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.56 

. 
 26 05 36 00-0253 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 561.23 230.94 
    For 60 Degree Bend, Deduct  -96.69 
    For 30 Degree Bend, Deduct  -173.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.88 

XXXXXXX 
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. 
 26 05 36 00-0254  36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0255 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 254.80 78.16 

    For 60 Degree Bend, Deduct  -54.14 
    For 30 Degree Bend, Deduct  -94.57 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.97 

. 
 26 05 36 00-0256 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 289.78 94.92 
    For 60 Degree Bend, Deduct  -59.25 
    For 30 Degree Bend, Deduct  -104.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.07 

. 
 26 05 36 00-0257 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 318.00 110.17 
    For 60 Degree Bend, Deduct  -62.71 
    For 30 Degree Bend, Deduct  -110.64 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.62 

. 
 26 05 36 00-0258 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 383.30 142.59 
    For 60 Degree Bend, Deduct  -71.82 
    For 30 Degree Bend, Deduct  -127.62 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.44 

. 
 26 05 36 00-0259 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 453.10 179.45 
    For 60 Degree Bend, Deduct  -80.73 
    For 30 Degree Bend, Deduct  -144.52 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.35 

. 
 26 05 36 00-0260 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 549.90 210.65 
    For 60 Degree Bend, Deduct  -100.71 
    For 30 Degree Bend, Deduct  -179.56 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.43 

. 
 26 05 36 00-0261 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 646.20 254.98 
    For 60 Degree Bend, Deduct  -115.49 
    For 30 Degree Bend, Deduct  -206.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.37 

XXXXXXX 
. 
 26 05 36 00-0262  12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0263 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 285.03 100.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.09 
. 

 26 05 36 00-0264 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 311.67 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.55 
. 

 26 05 36 00-0265 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 335.93 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.97 
. 

 26 05 36 00-0266 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 389.33 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.91 
. 

 26 05 36 00-0267 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 433.27 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.37 
. 

 26 05 36 00-0268 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 481.49 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.32 
. 

 26 05 36 00-0269 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 534.51 230.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.24 

XXXXXXX 
. 
 26 05 36 00-0270  24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0271 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 340.58 105.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.28 
. 

 26 05 36 00-0272 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 371.01 121.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.00 
. 

 26 05 36 00-0273 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 400.16 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.80 
. 

 26 05 36 00-0274 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 463.79 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.45 
. 

 26 05 36 00-0275 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 517.78 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.62 
. 

 26 05 36 00-0276 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 572.20 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.87 
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. 
 26 05 36 00-0277 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 655.77 254.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.33 

XXXXXXX 
. 
 26 05 36 00-0278  36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0279 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 406.18 110.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.44 
. 

 26 05 36 00-0280 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 443.26 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.70 
. 

 26 05 36 00-0281 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 471.15 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.23 
. 

 26 05 36 00-0282 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 551.33 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.18 
. 

 26 05 36 00-0283 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 606.02 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.05 
. 

 26 05 36 00-0284 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 693.71 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.18 
. 

 26 05 36 00-0285 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 783.11 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.58 

XXXXXXX 
. 
 26 05 36 00-0286  12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0287 EA  6" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 510.84 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.92 
. 

 26 05 36 00-0288 EA  9" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 552.70 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.71 
. 

 26 05 36 00-0289 EA  12" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 579.72 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.63 
. 

 26 05 36 00-0290 EA  18" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 647.51 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.56 
. 

 26 05 36 00-0291 EA  24" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 734.00 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.98 
. 

 26 05 36 00-0292 EA  30" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 817.02 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.93 
. 

 26 05 36 00-0293 EA  36" Wide, 12" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 924.67 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.55 

XXXXXXX 
. 
 26 05 36 00-0294  24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0295 EA  6" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 645.10 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.95 
. 

 26 05 36 00-0296 EA  9" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 692.83 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.04 
. 

 26 05 36 00-0297 EA  12" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 723.11 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.12 
. 

 26 05 36 00-0298 EA  18" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 792.80 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.86 
. 

 26 05 36 00-0299 EA  24" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 880.10 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.76 
. 

 26 05 36 00-0300 EA  30" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 947.07 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.79 
. 

 26 05 36 00-0301 EA  36" Wide, 24" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,145.39 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.45 

XXXXXXX 
. 
 26 05 36 00-0302  36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
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. 

. 
 26 05 36 00-0303 EA  6" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting ................................................................................................................................................................................. 824.42 230.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.20 

. 
 26 05 36 00-0304 EA  9" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting ................................................................................................................................................................................. 881.39 254.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.89 

. 
 26 05 36 00-0305 EA  12" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 935.59 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.14 

. 
 26 05 36 00-0306 EA  18" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,028.49 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.60 

. 
 26 05 36 00-0307 EA  24" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,167.16 345.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.90 

. 
 26 05 36 00-0308 EA  30" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,265.79 373.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -95.49 

. 
 26 05 36 00-0309 EA  36" Wide, 36" Radius, Horizontal Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,425.46 440.28 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -105.85 

XXXXXXX 
. 
 26 05 36 00-0310  12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0311 EA  6" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 618.30 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.87 
. 

 26 05 36 00-0312 EA  9" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 632.89 186.51 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.74 
. 

 26 05 36 00-0313 EA  12" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 648.04 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.64 
. 

 26 05 36 00-0314 EA  18" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 681.50 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.59 
. 

 26 05 36 00-0315 EA  24" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 702.92 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.95 
. 

 26 05 36 00-0316 EA  30" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 762.31 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.04 
. 

 26 05 36 00-0317 EA  36" Wide, 12" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 820.80 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.66 

XXXXXXX 
. 
 26 05 36 00-0318  24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0319 EA  6" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 900.03 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.84 
. 

 26 05 36 00-0320 EA  9" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 921.78 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.35 
. 

 26 05 36 00-0321 EA  12" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 944.69 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.91 
. 

 26 05 36 00-0322 EA  18" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 995.22 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.28 
. 

 26 05 36 00-0323 EA  24" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,031.10 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.91 
. 

 26 05 36 00-0324 EA  30" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,092.39 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -86.82 
. 

 26 05 36 00-0325 EA  36" Wide, 24" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,176.89 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.44 

XXXXXXX 
. 
 26 05 36 00-0326  36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0327 EA  6" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,429.07 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -125.35 
. 

 26 05 36 00-0328 EA  9" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,458.89 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -127.54 
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. 
 26 05 36 00-0329 EA  12" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,490.80 230.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -129.84 

. 
 26 05 36 00-0330 EA  18" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,544.97 254.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -133.25 

. 
 26 05 36 00-0331 EA  24" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,582.37 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -135.82 

. 
 26 05 36 00-0332 EA  30" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,680.87 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -142.84 

. 
 26 05 36 00-0333 EA  36" Wide, 36" Radius, Vertical Tees, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,766.34 345.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -147.82 

XXXXXXX 
. 
 26 05 36 00-0334  12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0335 EA  6" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 636.31 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.44 
. 

 26 05 36 00-0336 EA  9" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 668.60 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.61 
. 

 26 05 36 00-0337 EA  12" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 714.40 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.02 
. 

 26 05 36 00-0338 EA  18" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 766.62 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.89 
. 

 26 05 36 00-0339 EA  24" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 863.07 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.39 
. 

 26 05 36 00-0340 EA  30" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 965.57 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.74 
. 

 26 05 36 00-0341 EA  36" Wide, 12" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,055.79 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.49 

XXXXXXX 
. 
 26 05 36 00-0342  24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0343 EA  6" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 899.19 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.50 
. 

 26 05 36 00-0344 EA  9" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 940.21 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.25 
. 

 26 05 36 00-0345 EA  12" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 983.69 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.12 
. 

 26 05 36 00-0346 EA  18" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,047.86 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.87 
. 

 26 05 36 00-0347 EA  24" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,164.99 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.41 
. 

 26 05 36 00-0348 EA  30" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,252.79 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -91.62 
. 

 26 05 36 00-0349 EA  36" Wide, 24" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,405.86 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -103.89 

XXXXXXX 
. 
 26 05 36 00-0350  36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0351 EA  6" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,134.89 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -88.24 
. 

 26 05 36 00-0352 EA  9" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,196.26 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.71 
. 

 26 05 36 00-0353 EA  12" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,262.36 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -97.42 
. 

 26 05 36 00-0354 EA  18" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,377.78 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -106.69 
. 

 26 05 36 00-0355 EA  24" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,573.85 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -120.69 
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. 
 26 05 36 00-0356 EA  30" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,716.53 483.90 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -131.33 

. 
 26 05 36 00-0357 EA  36" Wide, 36" Radius, Horizontal Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,878.36 539.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -142.92 

XXXXXXX 
. 
 26 05 36 00-0358  12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0359 EA  6" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 740.89 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.89 
. 

 26 05 36 00-0360 EA  9" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 778.36 255.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.58 
. 

 26 05 36 00-0361 EA  12" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 834.02 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.99 
. 

 26 05 36 00-0362 EA  18" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 897.83 285.38 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.00 
. 

 26 05 36 00-0363 EA  24" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,009.22 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.01 
. 

 26 05 36 00-0364 EA  30" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,140.96 345.96 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.26 
. 

 26 05 36 00-0365 EA  36" Wide, 12" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,250.32 372.62 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.98 

XXXXXXX 
. 
 26 05 36 00-0366  24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0367 EA  6" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,102.05 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.78 
. 

 26 05 36 00-0368 EA  9" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,149.37 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -91.17 
. 

 26 05 36 00-0369 EA  12" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,199.15 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -94.67 
. 

 26 05 36 00-0370 EA  18" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,277.17 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -100.80 
. 

 26 05 36 00-0371 EA  24" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,409.42 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -109.85 
. 

 26 05 36 00-0372 EA  30" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,513.60 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -117.70 
. 

 26 05 36 00-0373 EA  36" Wide, 24" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,708.25 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -134.13 

XXXXXXX 
. 
 26 05 36 00-0374  36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0213) 
. 
. 

 26 05 36 00-0375 EA  6" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,418.38 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -116.59 
. 

 26 05 36 00-0376 EA  9" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,492.35 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -122.32 
. 

 26 05 36 00-0377 EA  12" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,571.04 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -128.29 
. 

 26 05 36 00-0378 EA  18" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,717.97 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -140.71 
. 

 26 05 36 00-0379 EA  24" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,951.84 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -158.49 
. 

 26 05 36 00-0380 EA  30" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 2,126.01 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -172.27 
. 

 26 05 36 00-0381 EA  36" Wide, 36" Radius, Vertical Crosses, 6" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 2,319.35 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -187.02 

XXXXXXX 
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. 
 26 05 36 00-0382  9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0383  12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0384 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 242.25 101.29 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.79 
. 

 26 05 36 00-0385 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 271.60 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.55 
. 

 26 05 36 00-0386 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 298.83 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.26 
. 

 26 05 36 00-0387 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 372.53 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.23 
. 

 26 05 36 00-0388 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 425.11 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.56 
. 

 26 05 36 00-0389 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 502.26 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.40 
. 

 26 05 36 00-0390 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 578.38 230.84 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.60 

XXXXXXX 
. 
 26 05 36 00-0391  24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0392 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 327.22 105.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.94 
. 

 26 05 36 00-0393 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 358.14 121.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.72 
. 

 26 05 36 00-0394 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 386.57 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.44 
. 

 26 05 36 00-0395 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 453.64 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.43 
. 

 26 05 36 00-0396 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 511.08 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.95 
. 

 26 05 36 00-0397 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 571.09 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.76 
. 

 26 05 36 00-0398 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 667.67 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.52 

XXXXXXX 
. 
 26 05 36 00-0399  36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0400 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 351.46 110.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.97 
. 

 26 05 36 00-0401 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 389.65 127.44 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.35 
. 

 26 05 36 00-0402 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 423.20 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.43 
. 

 26 05 36 00-0403 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 511.44 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.19 
. 

 26 05 36 00-0404 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 584.43 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.89 
. 

 26 05 36 00-0405 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 683.91 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.20 
. 

 26 05 36 00-0406 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 780.20 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.29 

XXXXXXX 
. 
 26 05 36 00-0407  12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
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. 
 26 05 36 00-0408 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 179.47 73.41 
    For 60 Degree Bend, Deduct  -31.09 
    For 30 Degree Bend, Deduct  -55.90 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.83 

. 
 26 05 36 00-0409 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 206.19 88.05 
    For 60 Degree Bend, Deduct  -34.30 
    For 30 Degree Bend, Deduct  -62.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.28 

. 
 26 05 36 00-0410 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 230.14 100.98 
    For 60 Degree Bend, Deduct  -37.23 
    For 30 Degree Bend, Deduct  -67.67 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.60 

. 
 26 05 36 00-0411 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 278.01 127.64 
    For 60 Degree Bend, Deduct  -42.83 
    For 30 Degree Bend, Deduct  -78.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.17 

. 
 26 05 36 00-0412 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 344.53 156.31 
    For 60 Degree Bend, Deduct  -53.77 
    For 30 Degree Bend, Deduct  -98.31 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.43 

. 
 26 05 36 00-0413 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 406.44 179.45 
    For 60 Degree Bend, Deduct  -65.33 
    For 30 Degree Bend, Deduct  -118.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.69 

. 
 26 05 36 00-0414 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 463.11 210.65 
    For 60 Degree Bend, Deduct  -72.07 
    For 30 Degree Bend, Deduct  -131.82 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.76 

XXXXXXX 
. 
 26 05 36 00-0415  24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0416 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 198.49 75.73 

    For 60 Degree Bend, Deduct  -36.48 
    For 30 Degree Bend, Deduct  -65.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.54 

. 
 26 05 36 00-0417 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 229.17 91.28 
    For 60 Degree Bend, Deduct  -40.63 
    For 30 Degree Bend, Deduct  -72.78 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.31 

. 
 26 05 36 00-0418 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 262.01 105.42 
    For 60 Degree Bend, Deduct  -46.06 
    For 30 Degree Bend, Deduct  -82.62 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.42 

. 
 26 05 36 00-0419 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 313.07 134.61 
    For 60 Degree Bend, Deduct  -51.70 
    For 30 Degree Bend, Deduct  -93.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.09 

. 
 26 05 36 00-0420 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 385.98 167.22 
    For 60 Degree Bend, Deduct  -63.28 
    For 30 Degree Bend, Deduct  -114.76 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.67 

. 
 26 05 36 00-0421 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 451.58 193.98 
    For 60 Degree Bend, Deduct  -74.67 
    For 30 Degree Bend, Deduct  -135.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.00 

. 
 26 05 36 00-0422 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 531.83 230.94 
    For 60 Degree Bend, Deduct  -86.99 
    For 30 Degree Bend, Deduct  -157.81 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.94 

XXXXXXX 
. 
 26 05 36 00-0423  36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0424 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 234.03 78.16 

    For 60 Degree Bend, Deduct  -47.28 
    For 30 Degree Bend, Deduct  -83.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.89 
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 26 05 36 00-0425 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 267.84 94.92 
    For 60 Degree Bend, Deduct  -52.01 
    For 30 Degree Bend, Deduct  -91.95 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.88 

. 
 26 05 36 00-0426 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 295.60 110.17 
    For 60 Degree Bend, Deduct  -55.32 
    For 30 Degree Bend, Deduct  -98.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.38 

. 
 26 05 36 00-0427 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 359.04 142.59 
    For 60 Degree Bend, Deduct  -63.81 
    For 30 Degree Bend, Deduct  -114.27 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.02 

. 
 26 05 36 00-0428 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 427.44 179.45 
    For 60 Degree Bend, Deduct  -72.26 
    For 30 Degree Bend, Deduct  -130.40 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.79 

. 
 26 05 36 00-0429 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 516.77 210.65 
    For 60 Degree Bend, Deduct  -89.78 
    For 30 Degree Bend, Deduct  -161.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.12 

. 
 26 05 36 00-0430 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 609.34 254.98 
    For 60 Degree Bend, Deduct  -103.33 
    For 30 Degree Bend, Deduct  -186.38 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.68 

XXXXXXX 
. 
 26 05 36 00-0431  12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0432 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 269.81 100.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.57 
. 

 26 05 36 00-0433 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 296.10 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.00 
. 

 26 05 36 00-0434 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 319.83 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.36 
. 

 26 05 36 00-0435 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 372.53 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.23 
. 

 26 05 36 00-0436 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 415.77 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.62 
. 

 26 05 36 00-0437 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 462.60 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.43 
. 

 26 05 36 00-0438 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 514.91 230.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.28 

XXXXXXX 
. 
 26 05 36 00-0439  24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0440 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 319.05 105.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.13 
. 

 26 05 36 00-0441 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 348.96 121.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.80 
. 

 26 05 36 00-0442 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 377.24 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.50 
. 

 26 05 36 00-0443 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 439.64 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.03 
. 

 26 05 36 00-0444 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 492.41 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.08 
. 

 26 05 36 00-0445 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 545.42 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.20 
. 

 26 05 36 00-0446 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 625.67 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.32 

XXXXXXX 
. 
 26 05 36 00-0447  36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
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. 
 26 05 36 00-0448 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 377.13 110.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.54 

. 
 26 05 36 00-0449 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 413.16 127.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.69 

. 
 26 05 36 00-0450 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 440.70 142.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.18 

. 
 26 05 36 00-0451 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 518.44 179.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.89 

. 
 26 05 36 00-0452 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 572.77 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.72 

. 
 26 05 36 00-0453 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 655.91 242.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.40 

. 
 26 05 36 00-0454 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting ............................................................................................................................................................... 742.86 284.77 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.56 

XXXXXXX 
. 
 26 05 36 00-0455  12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0456 EA  6" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 479.58 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.80 
. 

 26 05 36 00-0457 EA  9" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 519.10 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.35 
. 

 26 05 36 00-0458 EA  12" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 544.26 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.08 
. 

 26 05 36 00-0459 EA  18" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 606.91 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.50 
. 

 26 05 36 00-0460 EA  24" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 686.40 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.22 
. 

 26 05 36 00-0461 EA  30" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 760.09 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.24 
. 

 26 05 36 00-0462 EA  36" Wide, 12" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 860.27 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.11 

XXXXXXX 
. 
 26 05 36 00-0463  24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0464 EA  6" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 596.10 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.05 
. 

 26 05 36 00-0465 EA  9" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 641.50 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.91 
. 

 26 05 36 00-0466 EA  12" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 669.91 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.80 
. 

 26 05 36 00-0467 EA  18" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 735.40 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.12 
. 

 26 05 36 00-0468 EA  24" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 817.57 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.51 
. 

 26 05 36 00-0469 EA  30" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 878.93 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.98 
. 

 26 05 36 00-0470 EA  36" Wide, 24" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,058.13 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.72 

XXXXXXX 
. 
 26 05 36 00-0471  36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0472 EA  6" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 751.16 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.87 
. 

 26 05 36 00-0473 EA  9" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 805.33 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.28 
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. 
 26 05 36 00-0474 EA  12" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 854.40 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.02 

. 
 26 05 36 00-0475 EA  18" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 941.23 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.88 

. 
 26 05 36 00-0476 EA  24" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,068.70 345.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.05 

. 
 26 05 36 00-0477 EA  30" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,158.46 373.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -84.76 

. 
 26 05 36 00-0478 EA  36" Wide, 36" Radius, Horizontal Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,310.19 440.28 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -94.33 

XXXXXXX 
. 
 26 05 36 00-0479  12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0480 EA  6" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 565.10 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.55 
. 

 26 05 36 00-0481 EA  9" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 579.22 186.51 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.38 
. 

 26 05 36 00-0482 EA  12" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 593.91 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.23 
. 

 26 05 36 00-0483 EA  18" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 626.43 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.09 
. 

 26 05 36 00-0484 EA  24" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 646.92 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.35 
. 

 26 05 36 00-0485 EA  30" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 702.58 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.06 
. 

 26 05 36 00-0486 EA  36" Wide, 12" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 758.73 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.45 

XXXXXXX 
. 
 26 05 36 00-0487  24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0488 EA  6" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 803.90 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.23 
. 

 26 05 36 00-0489 EA  9" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 824.25 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.60 
. 

 26 05 36 00-0490 EA  12" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 845.76 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.02 
. 

 26 05 36 00-0491 EA  18" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 893.49 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.11 
. 

 26 05 36 00-0492 EA  24" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 926.57 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.46 
. 

 26 05 36 00-0493 EA  30" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 985.06 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.09 
. 

 26 05 36 00-0494 EA  36" Wide, 24" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,064.89 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.24 

XXXXXXX 
. 
 26 05 36 00-0495  36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0496 EA  6" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,249.41 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -107.39 
. 

 26 05 36 00-0497 EA  9" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,276.90 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -109.34 
. 

 26 05 36 00-0498 EA  12" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,306.47 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -111.41 
. 

 26 05 36 00-0499 EA  18" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,358.31 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -114.58 
. 

 26 05 36 00-0500 EA  24" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,393.38 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -116.92 
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. 
 26 05 36 00-0501 EA  30" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,484.87 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -123.24 

. 
 26 05 36 00-0502 EA  36" Wide, 36" Radius, Vertical Tees, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 

Fitting .............................................................................................................................................................................. 1,568.01 345.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -127.98 

XXXXXXX 
. 
 26 05 36 00-0503  12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0504 EA  6" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 597.58 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.56 
. 

 26 05 36 00-0505 EA  9" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 628.00 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.55 
. 

 26 05 36 00-0506 EA  12" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 670.07 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.59 
. 

 26 05 36 00-0507 EA  18" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 718.09 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.04 
. 

 26 05 36 00-0508 EA  24" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 808.94 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.98 
. 

 26 05 36 00-0509 EA  30" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 900.70 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.25 
. 

 26 05 36 00-0510 EA  36" Wide, 12" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 983.46 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.26 

XXXXXXX 
. 
 26 05 36 00-0511  24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0512 EA  6" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 824.06 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.99 
. 

 26 05 36 00-0513 EA  9" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 862.75 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.50 
. 

 26 05 36 00-0514 EA  12" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 903.90 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.14 
. 

 26 05 36 00-0515 EA  18" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 962.93 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.38 
. 

 26 05 36 00-0516 EA  24" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,074.46 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.36 
. 

 26 05 36 00-0517 EA  30" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,156.19 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.96 
. 

 26 05 36 00-0518 EA  36" Wide, 24" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,293.86 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.69 

XXXXXXX 
. 
 26 05 36 00-0519  36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0520 EA  6" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,029.89 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.74 
. 

 26 05 36 00-0521 EA  9" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,086.59 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -81.75 
. 

 26 05 36 00-0522 EA  12" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,148.03 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.98 
. 

 26 05 36 00-0523 EA  18" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,251.79 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -94.09 
. 

 26 05 36 00-0524 EA  24" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,433.86 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -106.69 
. 

 26 05 36 00-0525 EA  30" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,564.87 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -116.16 
. 

 26 05 36 00-0526 EA  36" Wide, 36" Radius, Horizontal Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,715.04 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -126.58 

XXXXXXX 
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. 
 26 05 36 00-0527  12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0528 EA  6" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 684.73 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.28 
. 

 26 05 36 00-0529 EA  9" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 719.49 255.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.69 
. 

 26 05 36 00-0530 EA  12" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 769.74 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.56 
. 

 26 05 36 00-0531 EA  18" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 827.46 285.38 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.97 
. 

 26 05 36 00-0532 EA  24" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 930.73 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.16 
. 

 26 05 36 00-0533 EA  30" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,046.91 345.96 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.86 
. 

 26 05 36 00-0534 EA  36" Wide, 12" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,145.44 372.62 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.49 

XXXXXXX 
. 
 26 05 36 00-0535  24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0536 EA  6" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 993.11 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.89 
. 

 26 05 36 00-0537 EA  9" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,037.04 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.93 
. 

 26 05 36 00-0538 EA  12" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,083.44 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.10 
. 

 26 05 36 00-0539 EA  18" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,154.02 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -88.49 
. 

 26 05 36 00-0540 EA  24" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,278.15 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -96.72 
. 

 26 05 36 00-0541 EA  30" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,373.53 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -103.69 
. 

 26 05 36 00-0542 EA  36" Wide, 24" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,545.85 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -117.89 

XXXXXXX 
. 
 26 05 36 00-0543  36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0382) 
. 
. 

 26 05 36 00-0544 EA  6" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,266.13 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -101.37 
. 

 26 05 36 00-0545 EA  9" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,333.33 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -106.42 
. 

 26 05 36 00-0546 EA  12" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,405.27 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -111.71 
. 

 26 05 36 00-0547 EA  18" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,535.28 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -122.44 
. 

 26 05 36 00-0548 EA  24" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,748.84 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -138.19 
. 

 26 05 36 00-0549 EA  30" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,906.10 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -150.28 
. 

 26 05 36 00-0550 EA  36" Wide, 36" Radius, Vertical Crosses, 9" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 2,082.52 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -163.33 

XXXXXXX 
. 
 26 05 36 00-0551  12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fittings (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0552  12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
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. 
 26 05 36 00-0553 EA  6" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 237.10 101.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.27 

. 
 26 05 36 00-0554 EA  9" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 266.05 115.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.99 

. 
 26 05 36 00-0555 EA  12" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 292.79 127.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.65 

. 
 26 05 36 00-0556 EA  18" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 364.69 156.31 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.44 

. 
 26 05 36 00-0557 EA  24" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 416.29 179.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.67 

. 
 26 05 36 00-0558 EA  30" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 490.66 201.97 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.24 

. 
 26 05 36 00-0559 EA  36" Wide, 12" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 564.82 230.84 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.25 

XXXXXXX 
. 
 26 05 36 00-0560  24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0561 EA  6" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 316.60 105.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.88 
. 

 26 05 36 00-0562 EA  9" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 347.19 121.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.63 
. 

 26 05 36 00-0563 EA  12" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 375.22 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.30 
. 

 26 05 36 00-0564 EA  18" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 441.39 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.21 
. 

 26 05 36 00-0565 EA  24" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 497.93 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.63 
. 

 26 05 36 00-0566 EA  30" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 556.80 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.33 
. 

 26 05 36 00-0567 EA  36" Wide, 24" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 650.68 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.82 

XXXXXXX 
. 
 26 05 36 00-0568  36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0569 EA  6" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 339.70 110.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.80 
. 

 26 05 36 00-0570 EA  9" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 377.23 127.44 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.11 
. 

 26 05 36 00-0571 EA  12" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 410.22 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.14 
. 

 26 05 36 00-0572 EA  18" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 496.57 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.70 
. 

 26 05 36 00-0573 EA  24" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 568.10 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.25 
. 

 26 05 36 00-0574 EA  30" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 664.31 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.24 
. 

 26 05 36 00-0575 EA  36" Wide, 36" Radius, Horizontal 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 758.80 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.15 

XXXXXXX 
. 
 26 05 36 00-0576  12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0577 EA  6" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 175.47 73.41 

    For 60 Degree Bend, Deduct  -29.77 
    For 30 Degree Bend, Deduct  -53.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.43 
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 26 05 36 00-0578 EA  9" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 202.02 88.05 
    For 60 Degree Bend, Deduct  -32.93 
    For 30 Degree Bend, Deduct  -59.77 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.87 

. 
 26 05 36 00-0579 EA  12" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 225.81 100.98 
    For 60 Degree Bend, Deduct  -35.81 
    For 30 Degree Bend, Deduct  -65.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.17 

. 
 26 05 36 00-0580 EA  18" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 273.44 127.64 
    For 60 Degree Bend, Deduct  -41.32 
    For 30 Degree Bend, Deduct  -75.95 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.71 

. 
 26 05 36 00-0581 EA  24" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 338.65 156.31 
    For 60 Degree Bend, Deduct  -51.83 
    For 30 Degree Bend, Deduct  -95.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.84 

. 
 26 05 36 00-0582 EA  30" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 398.93 179.45 
    For 60 Degree Bend, Deduct  -62.85 
    For 30 Degree Bend, Deduct  -114.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.94 

. 
 26 05 36 00-0583 EA  36" Wide, 12" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 455.27 210.65 
    For 60 Degree Bend, Deduct  -69.48 
    For 30 Degree Bend, Deduct  -127.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.97 

XXXXXXX 
. 
 26 05 36 00-0584  24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0585 EA  6" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 193.43 75.73 

    For 60 Degree Bend, Deduct  -34.82 
    For 30 Degree Bend, Deduct  -62.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.04 

. 
 26 05 36 00-0586 EA  9" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 223.78 91.28 
    For 60 Degree Bend, Deduct  -38.85 
    For 30 Degree Bend, Deduct  -69.82 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.77 

. 
 26 05 36 00-0587 EA  12" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 255.97 105.42 
    For 60 Degree Bend, Deduct  -44.06 
    For 30 Degree Bend, Deduct  -79.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.81 

. 
 26 05 36 00-0588 EA  18" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 306.87 134.61 
    For 60 Degree Bend, Deduct  -49.65 
    For 30 Degree Bend, Deduct  -90.24 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.47 

. 
 26 05 36 00-0589 EA  24" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 378.47 167.22 
    For 60 Degree Bend, Deduct  -60.81 
    For 30 Degree Bend, Deduct  -110.63 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.91 

. 
 26 05 36 00-0590 EA  30" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 442.60 193.98 
    For 60 Degree Bend, Deduct  -71.71 
    For 30 Degree Bend, Deduct  -130.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.10 

. 
 26 05 36 00-0591 EA  36" Wide, 24" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 521.55 230.94 
    For 60 Degree Bend, Deduct  -83.60 
    For 30 Degree Bend, Deduct  -152.16 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.91 

XXXXXXX 
. 
 26 05 36 00-0592  36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0593 EA  6" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 226.76 78.16 

    For 60 Degree Bend, Deduct  -44.88 
    For 30 Degree Bend, Deduct  -79.15 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.17 

. 
 26 05 36 00-0594 EA  9" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 260.17 94.92 
    For 60 Degree Bend, Deduct  -49.47 
    For 30 Degree Bend, Deduct  -87.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.11 
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 26 05 36 00-0595 EA  12" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 287.76 110.17 
    For 60 Degree Bend, Deduct  -52.73 
    For 30 Degree Bend, Deduct  -94.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.60 

. 
 26 05 36 00-0596 EA  18" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 350.55 142.59 
    For 60 Degree Bend, Deduct  -61.01 
    For 30 Degree Bend, Deduct  -109.60 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.17 

. 
 26 05 36 00-0597 EA  24" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 418.46 179.45 
    For 60 Degree Bend, Deduct  -69.30 
    For 30 Degree Bend, Deduct  -125.46 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.89 

. 
 26 05 36 00-0598 EA  30" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 505.17 210.65 
    For 60 Degree Bend, Deduct  -85.95 
    For 30 Degree Bend, Deduct  -154.96 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.96 

. 
 26 05 36 00-0599 EA  36" Wide, 36" Radius, Horizontal 45 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 596.43 254.98 
    For 60 Degree Bend, Deduct  -99.07 
    For 30 Degree Bend, Deduct  -179.28 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.39 

XXXXXXX 
. 
 26 05 36 00-0600  12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0601 EA  6" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 262.70 100.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.85 
. 

 26 05 36 00-0602 EA  9" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 288.83 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.27 
. 

 26 05 36 00-0603 EA  12" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 312.32 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.61 
. 

 26 05 36 00-0604 EA  18" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 364.69 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.44 
. 

 26 05 36 00-0605 EA  24" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 407.61 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.81 
. 

 26 05 36 00-0606 EA  30" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 453.78 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.55 
. 

 26 05 36 00-0607 EA  36" Wide, 12" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 505.77 230.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.36 

XXXXXXX 
. 
 26 05 36 00-0608  24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0609 EA  6" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 309.01 105.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.12 
. 

 26 05 36 00-0610 EA  9" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 338.68 121.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.77 
. 

 26 05 36 00-0611 EA  12" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 366.54 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.43 
. 

 26 05 36 00-0612 EA  18" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 428.37 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.90 
. 

 26 05 36 00-0613 EA  24" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 480.57 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.89 
. 

 26 05 36 00-0614 EA  30" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 532.93 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.95 
. 

 26 05 36 00-0615 EA  36" Wide, 24" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 
Steel Cable Tray Fitting ..................................................................................................................................................... 611.62 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.91 

XXXXXXX 
. 
 26 05 36 00-0616  36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, 

Ladder Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0617 EA  6" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ............................................................................................................................................................... 363.57 110.07 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.18 
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. 
 26 05 36 00-0618 EA  9" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 

Cable Tray Fitting .............................................................................................................................................................. 399.11 127.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.29 

. 
 26 05 36 00-0619 EA  12" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 426.49 142.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.76 

. 
 26 05 36 00-0620 EA  18" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 503.08 179.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.35 

. 
 26 05 36 00-0621 EA  24" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 557.25 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.17 

. 
 26 05 36 00-0622 EA  30" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 638.27 242.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.63 

. 
 26 05 36 00-0623 EA  36" Wide, 36" Radius, Vertical 90 Degree Elbows, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized 

Steel Cable Tray Fitting ..................................................................................................................................................... 724.08 284.77 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.68 

XXXXXXX 
. 
 26 05 36 00-0624  12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0625 EA  6" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 463.95 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.23 
. 

 26 05 36 00-0626 EA  9" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 502.30 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.67 
. 

 26 05 36 00-0627 EA  12" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 526.52 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.31 
. 

 26 05 36 00-0628 EA  18" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 586.61 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.47 
. 

 26 05 36 00-0629 EA  24" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 662.60 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.84 
. 

 26 05 36 00-0630 EA  30" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 731.62 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.39 
. 

 26 05 36 00-0631 EA  36" Wide, 12" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 828.07 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.89 

XXXXXXX 
. 
 26 05 36 00-0632  24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0633 EA  6" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 571.60 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.60 
. 

 26 05 36 00-0634 EA  9" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 615.83 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.34 
. 

 26 05 36 00-0635 EA  12" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 643.31 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.14 
. 

 26 05 36 00-0636 EA  18" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 706.70 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.25 
. 

 26 05 36 00-0637 EA  24" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 786.30 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.38 
. 

 26 05 36 00-0638 EA  30" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 844.87 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.57 
. 

 26 05 36 00-0639 EA  36" Wide, 24" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,014.50 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.36 

XXXXXXX 
. 
 26 05 36 00-0640  36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0641 EA  6" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 714.53 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.21 
. 

 26 05 36 00-0642 EA  9" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 767.30 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.48 
. 

 26 05 36 00-0643 EA  12" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 813.80 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.96 
. 

 26 05 36 00-0644 EA  18" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 897.60 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.51 
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. 
 26 05 36 00-0645 EA  24" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,019.46 345.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.13 

. 
 26 05 36 00-0646 EA  30" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,104.79 373.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.39 

. 
 26 05 36 00-0647 EA  36" Wide, 36" Radius, Horizontal Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,252.56 440.28 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -88.56 

XXXXXXX 
. 
 26 05 36 00-0648  12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0649 EA  6" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 538.50 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.89 
. 

 26 05 36 00-0650 EA  9" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 552.39 186.51 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.69 
. 

 26 05 36 00-0651 EA  12" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 566.84 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.52 
. 

 26 05 36 00-0652 EA  18" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 598.90 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.33 
. 

 26 05 36 00-0653 EA  24" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 618.92 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.55 
. 

 26 05 36 00-0654 EA  30" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 672.71 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.08 
. 

 26 05 36 00-0655 EA  36" Wide, 12" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 727.70 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.35 

XXXXXXX 
. 
 26 05 36 00-0656  24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0657 EA  6" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 755.83 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.42 
. 

 26 05 36 00-0658 EA  9" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 775.48 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.72 
. 

 26 05 36 00-0659 EA  12" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 796.29 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.07 
. 

 26 05 36 00-0660 EA  18" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 842.62 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.02 
. 

 26 05 36 00-0661 EA  24" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 874.30 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.23 
. 

 26 05 36 00-0662 EA  30" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting ................................................................................................................................................................................. 931.39 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.72 
. 

 26 05 36 00-0663 EA  36" Wide, 24" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,008.89 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.64 

XXXXXXX 
. 
 26 05 36 00-0664  36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom 

Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0665 EA  6" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,159.58 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.40 
. 

 26 05 36 00-0666 EA  9" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,185.90 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -100.24 
. 

 26 05 36 00-0667 EA  12" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,214.31 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -102.19 
. 

 26 05 36 00-0668 EA  18" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,264.98 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -105.25 
. 

 26 05 36 00-0669 EA  24" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,298.88 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -107.47 
. 

 26 05 36 00-0670 EA  30" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,386.88 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -113.44 
. 

 26 05 36 00-0671 EA  36" Wide, 36" Radius, Vertical Tees, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable Tray 
Fitting .............................................................................................................................................................................. 1,468.85 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -118.07 
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XXXXXXX 
. 
 26 05 36 00-0672  12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0673 EA  6" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 578.21 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.63 
. 

 26 05 36 00-0674 EA  9" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 607.70 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.52 
. 

 26 05 36 00-0675 EA  12" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 647.90 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.37 
. 

 26 05 36 00-0676 EA  18" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 693.82 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.61 
. 

 26 05 36 00-0677 EA  24" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 781.87 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.27 
. 

 26 05 36 00-0678 EA  30" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 868.27 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.01 
. 

 26 05 36 00-0679 EA  36" Wide, 12" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 947.30 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.64 

XXXXXXX 
. 
 26 05 36 00-0680  24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0681 EA  6" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 786.50 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.23 
. 

 26 05 36 00-0682 EA  9" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 824.02 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.63 
. 

 26 05 36 00-0683 EA  12" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 864.00 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.15 
. 

 26 05 36 00-0684 EA  18" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting .............................................................................................................................................................. 920.47 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.13 
. 

 26 05 36 00-0685 EA  24" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,029.20 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.83 
. 

 26 05 36 00-0686 EA  30" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,107.89 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.13 
. 

 26 05 36 00-0687 EA  36" Wide, 24" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,237.86 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.09 

XXXXXXX 
. 
 26 05 36 00-0688  36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0689 EA  6" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 977.39 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.49 
. 

 26 05 36 00-0690 EA  9" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,031.76 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.26 
. 

 26 05 36 00-0691 EA  12" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,090.86 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.27 
. 

 26 05 36 00-0692 EA  18" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,188.79 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.79 
. 

 26 05 36 00-0693 EA  24" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,363.86 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.69 
. 

 26 05 36 00-0694 EA  30" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,489.04 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -108.58 
. 

 26 05 36 00-0695 EA  36" Wide, 36" Radius, Horizontal Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel 
Cable Tray Fitting ........................................................................................................................................................... 1,633.37 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -118.42 

XXXXXXX 
. 
 26 05 36 00-0696  12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0697 EA  6" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 656.65 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.47 
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. 
 26 05 36 00-0698 EA  9" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 690.06 255.08 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.75 

. 
 26 05 36 00-0699 EA  12" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 737.59 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.34 

. 
 26 05 36 00-0700 EA  18" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 792.28 285.38 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.45 

. 
 26 05 36 00-0701 EA  24" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 891.49 322.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.24 

. 
 26 05 36 00-0702 EA  30" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ......................................................................................................................................................................... 999.88 345.96 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.16 

. 
 26 05 36 00-0703 EA  36" Wide, 12" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 

Tray Fitting ...................................................................................................................................................................... 1,093.00 372.62 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.25 

XXXXXXX 
. 
 26 05 36 00-0704  24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0705 EA  6" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 938.64 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.44 
. 

 26 05 36 00-0706 EA  9" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ......................................................................................................................................................................... 980.88 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.32 
. 

 26 05 36 00-0707 EA  12" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,025.59 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.31 
. 

 26 05 36 00-0708 EA  18" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,092.45 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.33 
. 

 26 05 36 00-0709 EA  24" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,212.52 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.16 
. 

 26 05 36 00-0710 EA  30" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,303.50 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -96.69 
. 

 26 05 36 00-0711 EA  36" Wide, 24" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,464.65 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -109.77 

XXXXXXX 
. 
 26 05 36 00-0712  36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder 

Bottom Galvanized Steel Cable Tray Fitting (26 05 36 00-0551) 
. 
. 

 26 05 36 00-0713 EA  6" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,190.01 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.76 
. 

 26 05 36 00-0714 EA  9" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,253.83 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.47 
. 

 26 05 36 00-0715 EA  12" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,322.38 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -103.42 
. 

 26 05 36 00-0716 EA  18" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,443.93 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -113.30 
. 

 26 05 36 00-0717 EA  24" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,647.35 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -128.04 
. 

 26 05 36 00-0718 EA  30" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,796.15 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -139.29 
. 

 26 05 36 00-0719 EA  36" Wide, 36" Radius, Vertical Crosses, 12" Rung Spacing, 4-5/8" High, Ladder Bottom Galvanized Steel Cable 
Tray Fitting ...................................................................................................................................................................... 1,964.11 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -151.49 

XXXXXXX 
. 
 26 05 36 00-0720  Dropout Or End Plates And Reducers (26 05 36 00-0002) 
. 
. 
 26 05 36 00-0721  Straight Reducers (26 05 36 00-0720) 
. 
. 

 26 05 36 00-0722 EA  9"-6" Reducer, Steel Cable Tray ......................................................................................................................................... 231.57 74.53 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.95 

. 
 26 05 36 00-0723 EA  12"-9" Reducer, Steel Cable Tray ....................................................................................................................................... 244.16 80.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.69 
. 

 26 05 36 00-0724 EA  18"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 264.92 93.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.73 

. 
 26 05 36 00-0725 EA  24"-18" Reducer, Steel Cable Tray ..................................................................................................................................... 291.56 107.75 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.18 
. 

 26 05 36 00-0726 EA  30"-24" Reducer, Steel Cable Tray ..................................................................................................................................... 316.30 121.18 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.53 
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. 
 26 05 36 00-0727 EA  36"-30" Reducer, Steel Cable Tray ..................................................................................................................................... 359.09 138.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.37 

XXXXXXX 
. 
 26 05 36 00-0728  Reducers (26 05 36 00-0720) 
. 
. 

 26 05 36 00-0729 EA  18"-6" Reducer, Steel Cable Tray ....................................................................................................................................... 269.68 93.21 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.20 

. 
 26 05 36 00-0730 EA  24"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 296.47 107.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.66 
. 

 26 05 36 00-0731 EA  30"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 325.47 121.08 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.46 

. 
 26 05 36 00-0732 EA  30"-18" Reducer, Steel Cable Tray ..................................................................................................................................... 329.97 120.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.92 
. 

 26 05 36 00-0733 EA  36"-12" Reducer, Steel Cable Tray ..................................................................................................................................... 361.42 138.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.60 

. 
 26 05 36 00-0734 EA  36"-18" Reducer, Steel Cable Tray ..................................................................................................................................... 372.15 142.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.37 
. 

 26 05 36 00-0735 EA  36"-24" Reducer, Steel Cable Tray ..................................................................................................................................... 384.39 146.63 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.22 

XXXXXXX 
. 
 26 05 36 00-0736  Dropout Or End Plate (26 05 36 00-0720) 
. 
. 

 26 05 36 00-0737 EA 6" Dropout Or End Plate, Steel Cable Tray ........................................................................................................................... 62.51 30.29 
. 

 26 05 36 00-0738 EA 9" Dropout Or End Plate, Steel Cable Tray ........................................................................................................................... 71.78 34.63 
. 

 26 05 36 00-0739 EA 12" Dropout Or End Plate, Steel Cable Tray ......................................................................................................................... 77.50 37.26 
. 

 26 05 36 00-0740 EA 18" Dropout Or End Plate, Steel Cable Tray ......................................................................................................................... 91.48 44.03 
. 

 26 05 36 00-0741 EA 24" Dropout Or End Plate, Steel Cable Tray ....................................................................................................................... 102.71 48.47 
. 

 26 05 36 00-0742 EA 30" Dropout Or End Plate, Steel Cable Tray ....................................................................................................................... 113.81 53.82 
. 

 26 05 36 00-0743 EA 36" Dropout Or End Plate, Steel Cable Tray ....................................................................................................................... 128.51 60.59 

XXXXXXX 
. 
 26 05 36 00-0744  Ladder Bottom Aluminum Cable Tray (26 05 36 00-0001) 

Note: 4-5/8" Height 
. 
. 
 26 05 36 00-0745  Straight Tray Sections (26 05 36 00-0744) 
. 
. 
 26 05 36 00-0746  4" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0747 LF  6" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................... 33.20 7.07 
    For Class 12C Instead Of Class 12B, Add  3.80 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.73 
    For 6" Overall Height Instead Of 4-5/8", Add  1.66 

. 
 26 05 36 00-0748 LF  9" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................... 35.04 7.47 

    For Class 12C Instead Of Class 12B, Add  4.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.88 
    For 6" Overall Height Instead Of 4-5/8", Add  1.75 

. 
 26 05 36 00-0749 LF  12" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 36.88 7.77 

    For Class 12C Instead Of Class 12B, Add  4.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.04 
    For 6" Overall Height Instead Of 4-5/8", Add  1.84 

. 
 26 05 36 00-0750 LF  18" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 40.80 8.48 

    For Class 12C Instead Of Class 12B, Add  4.70 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.37 
    For 6" Overall Height Instead Of 4-5/8", Add  2.04 

. 
 26 05 36 00-0751 LF  24" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 46.14 9.08 

    For Class 12C Instead Of Class 12B, Add  5.41 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.86 
    For 6" Overall Height Instead Of 4-5/8", Add  2.31 

. 
 26 05 36 00-0752 LF  30" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 50.30 9.70 

    For Class 12C Instead Of Class 12B, Add  5.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.23 
    For 6" Overall Height Instead Of 4-5/8", Add  2.52 

. 
 26 05 36 00-0753 LF  36" Aluminum Cable Tray, 4" Rung Spacing, Straight Section ............................................................................................. 54.12 10.30 

    For Class 12C Instead Of Class 12B, Add  6.40 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.55 
    For 6" Overall Height Instead Of 4-5/8", Add  2.71 

XXXXXXX 
. 
 26 05 36 00-0754  6" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0755 LF  6" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................... 31.25 7.07 
    For Class 12C Instead Of Class 12B, Add  3.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.53 
    For 6" Overall Height Instead Of 4-5/8", Add  1.56 

. 
 26 05 36 00-0756 LF  9" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................... 32.98 7.47 

    For Class 12C Instead Of Class 12B, Add  3.71 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.68 
    For 6" Overall Height Instead Of 4-5/8", Add  1.65 

. 
 26 05 36 00-0757 LF  12" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................. 34.71 7.77 

    For Class 12C Instead Of Class 12B, Add  3.91 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.82 
    For 6" Overall Height Instead Of 4-5/8", Add  1.74 

. 
 26 05 36 00-0758 LF  18" Aluminum Cable Tray, 6" Rung Spacing, Straight Section ............................................................................................. 38.38 8.48 

    For Class 12C Instead Of Class 12B, Add  4.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.13 
    For 6" Overall Height Instead Of 4-5/8", Add  1.92 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 36 Cable Trays for Electrical Systems 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 314 Monterey County Facilities

. 
 26 05 36 00-0759 LF  24" Aluminum Cable Tray, 6" Rung Spacing, Straight Section.............................................................................................. 43.32 9.08 

    For Class 12C Instead Of Class 12B, Add  4.99 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.58 
    For 6" Overall Height Instead Of 4-5/8", Add  2.17 

. 
 26 05 36 00-0760 LF  30" Aluminum Cable Tray, 6" Rung Spacing, Straight Section.............................................................................................. 47.19 9.70 

    For Class 12C Instead Of Class 12B, Add  5.47 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.91 
    For 6" Overall Height Instead Of 4-5/8", Add  2.36 

. 
 26 05 36 00-0761 LF  36" Aluminum Cable Tray, 6" Rung Spacing, Straight Section.............................................................................................. 50.76 10.30 

    For Class 12C Instead Of Class 12B, Add  5.89 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -4.22 
    For 6" Overall Height Instead Of 4-5/8", Add  2.54 

XXXXXXX 
. 
 26 05 36 00-0762  9" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0763 LF  6" Aluminum Cable Tray, 9" Rung Spacing, Straight Section ............................................................................................... 28.39 6.77 
    For Class 12C Instead Of Class 12B, Add  3.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.27 
    For 6" Overall Height Instead Of 4-5/8", Add  1.42 

. 
 26 05 36 00-0764 LF  9" Aluminum Cable Tray, 9" Rung Spacing, Straight Section ............................................................................................... 28.98 7.07 

    For Class 12C Instead Of Class 12B, Add  3.17 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.31 
    For 6" Overall Height Instead Of 4-5/8", Add  1.45 

. 
 26 05 36 00-0765 LF  12" Aluminum Cable Tray, 9" Rung Spacing, Straight Section.............................................................................................. 30.87 7.47 

    For Class 12C Instead Of Class 12B, Add  3.39 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.47 
    For 6" Overall Height Instead Of 4-5/8", Add  1.54 

. 
 26 05 36 00-0766 LF  18" Aluminum Cable Tray, 9" Rung Spacing, Straight Section.............................................................................................. 33.02 7.98 

    For Class 12C Instead Of Class 12B, Add  3.62 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.64 
    For 6" Overall Height Instead Of 4-5/8", Add  1.65 

. 
 26 05 36 00-0767 LF  24" Aluminum Cable Tray, 9" Rung Spacing, Straight Section.............................................................................................. 36.52 8.28 

    For Class 12C Instead Of Class 12B, Add  4.10 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.96 
    For 6" Overall Height Instead Of 4-5/8", Add  1.83 

. 
 26 05 36 00-0768 LF  30" Aluminum Cable Tray, 9" Rung Spacing, Straight Section.............................................................................................. 40.20 8.88 

    For Class 12C Instead Of Class 12B, Add  4.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.28 
    For 6" Overall Height Instead Of 4-5/8", Add  2.01 

. 
 26 05 36 00-0769 LF  36" Aluminum Cable Tray, 9" Rung Spacing, Straight Section.............................................................................................. 42.92 9.70 

    For Class 12C Instead Of Class 12B, Add  4.82 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.48 
    For 6" Overall Height Instead Of 4-5/8", Add  2.15 

XXXXXXX 
. 
 26 05 36 00-0770  12" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0771 LF  6" Aluminum Cable Tray, 12" Rung Spacing, Straight Section.............................................................................................. 27.71 6.57 
    For Class 12C Instead Of Class 12B, Add  3.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.22 
    For 6" Overall Height Instead Of 4-5/8", Add  1.39 

. 
 26 05 36 00-0772 LF  9" Aluminum Cable Tray, 12" Rung Spacing, Straight Section.............................................................................................. 28.19 6.77 

    For Class 12C Instead Of Class 12B, Add  3.10 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.25 
    For 6" Overall Height Instead Of 4-5/8", Add  1.41 

. 
 26 05 36 00-0773 LF  12" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................ 29.43 7.17 

    For Class 12C Instead Of Class 12B, Add  3.22 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.34 
    For 6" Overall Height Instead Of 4-5/8", Add  1.47 

. 
 26 05 36 00-0774 LF  18" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................ 31.17 7.57 

    For Class 12C Instead Of Class 12B, Add  3.41 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.48 
    For 6" Overall Height Instead Of 4-5/8", Add  1.56 

. 
 26 05 36 00-0775 LF  24" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................ 33.44 7.67 

    For Class 12C Instead Of Class 12B, Add  3.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.70 
    For 6" Overall Height Instead Of 4-5/8", Add  1.67 

. 
 26 05 36 00-0776 LF  30" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................ 36.08 8.48 

    For Class 12C Instead Of Class 12B, Add  4.00 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.90 
    For 6" Overall Height Instead Of 4-5/8", Add  1.80 

. 
 26 05 36 00-0777 LF  36" Aluminum Cable Tray, 12" Rung Spacing, Straight Section ............................................................................................ 38.41 9.18 

    For Class 12C Instead Of Class 12B, Add  4.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -3.08 
    For 6" Overall Height Instead Of 4-5/8", Add  1.92 

XXXXXXX 
. 
 26 05 36 00-0778  18" Rung Spacing (26 05 36 00-0745) 
. 
. 

 26 05 36 00-0779 LF  6" Aluminum Cable Tray, 18" Rung Spacing, Straight Section.............................................................................................. 27.31 6.36 
    For Class 12C Instead Of Class 12B, Add  3.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.20 
    For 6" Overall Height Instead Of 4-5/8", Add  1.37 

. 
 26 05 36 00-0780 LF  9" Aluminum Cable Tray, 18" Rung Spacing, Straight Section.............................................................................................. 27.52 6.67 

    For Class 12C Instead Of Class 12B, Add  3.03 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.20 
    For 6" Overall Height Instead Of 4-5/8", Add  1.38 
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. 
 26 05 36 00-0781 LF  12" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 28.93 6.87 

    For Class 12C Instead Of Class 12B, Add  3.19 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.32 
    For 6" Overall Height Instead Of 4-5/8", Add  1.45 

. 
 26 05 36 00-0782 LF  18" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 30.47 7.27 

    For Class 12C Instead Of Class 12B, Add  3.36 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.44 
    For 6" Overall Height Instead Of 4-5/8", Add  1.52 

. 
 26 05 36 00-0783 LF  24" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 32.08 7.37 

    For Class 12C Instead Of Class 12B, Add  3.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.59 
    For 6" Overall Height Instead Of 4-5/8", Add  1.60 

. 
 26 05 36 00-0784 LF  30" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 33.86 8.08 

    For Class 12C Instead Of Class 12B, Add  3.74 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.72 
    For 6" Overall Height Instead Of 4-5/8", Add  1.69 

. 
 26 05 36 00-0785 LF  36" Aluminum Cable Tray, 18" Rung Spacing, Straight Section ........................................................................................... 36.09 8.78 

    For Class 12C Instead Of Class 12B, Add  3.95 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -2.88 
    For 6" Overall Height Instead Of 4-5/8", Add  1.80 

XXXXXXX 
. 
 26 05 36 00-0786  4" Rung Tray Fittings (26 05 36 00-0744) 
. 
. 
 26 05 36 00-0787  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0788 EA  6" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 268.93 101.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.46 
    For 6" Overall Height Instead Of 4-5/8", Add  13.45 

. 
 26 05 36 00-0789 EA  9" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 294.98 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.88 
    For 6" Overall Height Instead Of 4-5/8", Add  14.75 

. 
 26 05 36 00-0790 EA  12" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 334.23 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.80 
    For 6" Overall Height Instead Of 4-5/8", Add  16.71 

. 
 26 05 36 00-0791 EA  18" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 397.48 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.72 
    For 6" Overall Height Instead Of 4-5/8", Add  19.87 

. 
 26 05 36 00-0792 EA  24" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 469.03 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.95 
    For 6" Overall Height Instead Of 4-5/8", Add  23.45 

. 
 26 05 36 00-0793 EA  30" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 516.67 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.84 
    For 6" Overall Height Instead Of 4-5/8", Add  25.83 

. 
 26 05 36 00-0794 EA  36" Horizontal 90 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 602.83 230.84 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.05 
    For 6" Overall Height Instead Of 4-5/8", Add  30.14 

XXXXXXX 
. 
 26 05 36 00-0795  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0796 EA  6" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 353.09 105.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.53 
    For 6" Overall Height Instead Of 4-5/8", Add  17.65 

. 
 26 05 36 00-0797 EA  9" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 386.95 121.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.60 
    For 6" Overall Height Instead Of 4-5/8", Add  19.35 

. 
 26 05 36 00-0798 EA  12" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 418.42 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.62 
    For 6" Overall Height Instead Of 4-5/8", Add  20.92 

. 
 26 05 36 00-0799 EA  18" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 489.15 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.98 
    For 6" Overall Height Instead Of 4-5/8", Add  24.46 

. 
 26 05 36 00-0800 EA  24" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 554.04 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.24 
    For 6" Overall Height Instead Of 4-5/8", Add  27.70 

. 
 26 05 36 00-0801 EA  30" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 619.27 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.58 
    For 6" Overall Height Instead Of 4-5/8", Add  30.96 

. 
 26 05 36 00-0802 EA  36" Horizontal 90 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 709.06 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.66 
    For 6" Overall Height Instead Of 4-5/8", Add  35.45 

XXXXXXX 
. 
 26 05 36 00-0803  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0804 EA  6" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 378.75 110.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.70 
    For 6" Overall Height Instead Of 4-5/8", Add  18.94 

. 
 26 05 36 00-0805 EA  9" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 412.67 127.44 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.65 
    For 6" Overall Height Instead Of 4-5/8", Add  20.63 

. 
 26 05 36 00-0806 EA  12" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 460.89 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.20 
    For 6" Overall Height Instead Of 4-5/8", Add  23.04 

. 
 26 05 36 00-0807 EA  18" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 550.19 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.06 
    For 6" Overall Height Instead Of 4-5/8", Add  27.51 
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. 
 26 05 36 00-0808 EA  24" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 635.16 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.96 
    For 6" Overall Height Instead Of 4-5/8", Add  31.76 

. 
 26 05 36 00-0809 EA  30" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 715.86 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.39 
    For 6" Overall Height Instead Of 4-5/8", Add  35.79 

. 
 26 05 36 00-0810 EA  36" Horizontal 90 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 832.13 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.49 
    For 6" Overall Height Instead Of 4-5/8", Add  41.61 

XXXXXXX 
. 
 26 05 36 00-0811  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0812 EA  6" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 188.25 73.41 
    For 60 Degree Bend, Deduct  -33.99 
    For 30 Degree Bend, Deduct  -60.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.71 
    For 6" Overall Height Instead Of 4-5/8", Add  9.41 

. 
 26 05 36 00-0813 EA  9" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 215.17 88.05 

    For 60 Degree Bend, Deduct  -37.27 
    For 30 Degree Bend, Deduct  -67.00 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.18 
    For 6" Overall Height Instead Of 4-5/8", Add  10.76 

. 
 26 05 36 00-0814 EA  12" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 239.32 100.98 

    For 60 Degree Bend, Deduct  -40.26 
    For 30 Degree Bend, Deduct  -72.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.52 
    For 6" Overall Height Instead Of 4-5/8", Add  11.97 

. 
 26 05 36 00-0815 EA  18" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 296.37 127.64 

    For 60 Degree Bend, Deduct  -48.89 
    For 30 Degree Bend, Deduct  -88.57 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.00 
    For 6" Overall Height Instead Of 4-5/8", Add  14.82 

. 
 26 05 36 00-0816 EA  24" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 364.51 156.31 

    For 60 Degree Bend, Deduct  -60.37 
    For 30 Degree Bend, Deduct  -109.30 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.42 
    For 6" Overall Height Instead Of 4-5/8", Add  18.23 

. 
 26 05 36 00-0817 EA  30" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 418.31 179.45 

    For 60 Degree Bend, Deduct  -69.25 
    For 30 Degree Bend, Deduct  -125.38 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.88 
    For 6" Overall Height Instead Of 4-5/8", Add  20.92 

. 
 26 05 36 00-0818 EA  36" Horizontal 45 Degree Elbow, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 475.38 210.65 

    For 60 Degree Bend, Deduct  -76.12 
    For 30 Degree Bend, Deduct  -138.57 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.98 
    For 6" Overall Height Instead Of 4-5/8", Add  23.77 

XXXXXXX 
. 
 26 05 36 00-0819  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0820 EA  6" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 214.92 75.73 
    For 60 Degree Bend, Deduct  -41.91 
    For 30 Degree Bend, Deduct  -74.05 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.18 
    For 6" Overall Height Instead Of 4-5/8", Add  10.75 

. 
 26 05 36 00-0821 EA  9" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 251.08 91.28 

    For 60 Degree Bend, Deduct  -47.86 
    For 30 Degree Bend, Deduct  -84.83 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.50 
    For 6" Overall Height Instead Of 4-5/8", Add  12.55 

. 
 26 05 36 00-0822 EA  12" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 277.13 105.42 

    For 60 Degree Bend, Deduct  -51.05 
    For 30 Degree Bend, Deduct  -90.93 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.93 
    For 6" Overall Height Instead Of 4-5/8", Add  13.86 

. 
 26 05 36 00-0823 EA  18" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 333.46 134.61 

    For 60 Degree Bend, Deduct  -58.43 
    For 30 Degree Bend, Deduct  -104.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.13 
    For 6" Overall Height Instead Of 4-5/8", Add  16.67 

. 
 26 05 36 00-0824 EA  24" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 405.46 167.22 

    For 60 Degree Bend, Deduct  -69.71 
    For 30 Degree Bend, Deduct  -125.48 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.61 
    For 6" Overall Height Instead Of 4-5/8", Add  20.27 

. 
 26 05 36 00-0825 EA  30" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 475.42 193.98 

    For 60 Degree Bend, Deduct  -82.54 
    For 30 Degree Bend, Deduct  -148.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.38 
    For 6" Overall Height Instead Of 4-5/8", Add  23.77 

. 
 26 05 36 00-0826 EA  36" Horizontal 45 Degree Elbow, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 544.62 230.94 

    For 60 Degree Bend, Deduct  -91.21 
    For 30 Degree Bend, Deduct  -164.85 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.22 
    For 6" Overall Height Instead Of 4-5/8", Add  27.23 
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XXXXXXX 
. 
 26 05 36 00-0827  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0828 EA  6" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 249.40 78.16 
    For 60 Degree Bend, Deduct  -52.36 
    For 30 Degree Bend, Deduct  -91.60 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.43 
    For 6" Overall Height Instead Of 4-5/8", Add  12.47 

. 
 26 05 36 00-0829 EA  9" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 279.91 94.92 

    For 60 Degree Bend, Deduct  -55.99 
    For 30 Degree Bend, Deduct  -98.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.08 
    For 6" Overall Height Instead Of 4-5/8", Add  14.00 

. 
 26 05 36 00-0830 EA  12" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 307.87 110.17 

    For 60 Degree Bend, Deduct  -59.37 
    For 30 Degree Bend, Deduct  -105.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.61 
    For 6" Overall Height Instead Of 4-5/8", Add  15.39 

. 
 26 05 36 00-0831 EA  18" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 374.66 142.59 

    For 60 Degree Bend, Deduct  -68.96 
    For 30 Degree Bend, Deduct  -122.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.58 
    For 6" Overall Height Instead Of 4-5/8", Add  18.73 

. 
 26 05 36 00-0832 EA  24" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 466.49 179.45 

    For 60 Degree Bend, Deduct  -85.15 
    For 30 Degree Bend, Deduct  -151.88 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.69 
    For 6" Overall Height Instead Of 4-5/8", Add  23.32 

. 
 26 05 36 00-0833 EA  30" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 528.64 210.65 

    For 60 Degree Bend, Deduct  -93.70 
    For 30 Degree Bend, Deduct  -167.86 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.31 
    For 6" Overall Height Instead Of 4-5/8", Add  26.43 

. 
 26 05 36 00-0834 EA  36" Horizontal 45 Degree Elbow, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 620.29 254.98 

    For 60 Degree Bend, Deduct  -106.94 
    For 30 Degree Bend, Deduct  -192.41 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.78 
    For 6" Overall Height Instead Of 4-5/8", Add  31.01 

XXXXXXX 
. 
 26 05 36 00-0835  90 Degree, 12" Radius Vertical Risers (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0836 EA  6" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 292.85 100.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.87 
    For 6" Overall Height Instead Of 4-5/8", Add  14.64 

. 
 26 05 36 00-0837 EA  9" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 323.61 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.75 
    For 6" Overall Height Instead Of 4-5/8", Add  16.18 

. 
 26 05 36 00-0838 EA  12" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 346.10 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.99 
    For 6" Overall Height Instead Of 4-5/8", Add  17.31 

. 
 26 05 36 00-0839 EA  18" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 398.66 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.84 
    For 6" Overall Height Instead Of 4-5/8", Add  19.93 

. 
 26 05 36 00-0840 EA  24" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 444.03 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.45 
    For 6" Overall Height Instead Of 4-5/8", Add  22.20 

. 
 26 05 36 00-0841 EA  30" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 488.31 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.00 
    For 6" Overall Height Instead Of 4-5/8", Add  24.42 

. 
 26 05 36 00-0842 EA  36" Vertical Riser 90 Degree, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 540.49 230.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.84 
    For 6" Overall Height Instead Of 4-5/8", Add  27.02 

XXXXXXX 
. 
 26 05 36 00-0843  90 Degree, 24" Radius Vertical Risers (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0844 EA  6" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 310.29 105.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.25 
    For 6" Overall Height Instead Of 4-5/8", Add  15.51 

. 
 26 05 36 00-0845 EA  9" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 342.36 121.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.14 
    For 6" Overall Height Instead Of 4-5/8", Add  17.12 

. 
 26 05 36 00-0846 EA  12" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 368.20 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.60 
    For 6" Overall Height Instead Of 4-5/8", Add  18.41 

. 
 26 05 36 00-0847 EA  18" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 430.36 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.10 
    For 6" Overall Height Instead Of 4-5/8", Add  21.52 

. 
 26 05 36 00-0848 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 484.02 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.24 
    For 6" Overall Height Instead Of 4-5/8", Add  24.20 

. 
 26 05 36 00-0849 EA  30" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 536.76 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.33 
    For 6" Overall Height Instead Of 4-5/8", Add  26.84 
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. 
 26 05 36 00-0850 EA  36" Vertical Riser 90 Degree, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 606.16 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.37 
    For 6" Overall Height Instead Of 4-5/8", Add  30.31 

XXXXXXX 
. 
 26 05 36 00-0851  90 Degree, 36" Radius Vertical Risers (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0852 EA  6" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 391.79 110.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.01 
    For 6" Overall Height Instead Of 4-5/8", Add  19.59 

. 
 26 05 36 00-0853 EA  9" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 425.35 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.91 
    For 6" Overall Height Instead Of 4-5/8", Add  21.27 

. 
 26 05 36 00-0854 EA  12" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 464.15 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.53 
    For 6" Overall Height Instead Of 4-5/8", Add  23.21 

. 
 26 05 36 00-0855 EA  18" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 534.61 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.51 
    For 6" Overall Height Instead Of 4-5/8", Add  26.73 

. 
 26 05 36 00-0856 EA  24" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 595.67 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.01 
    For 6" Overall Height Instead Of 4-5/8", Add  29.78 

. 
 26 05 36 00-0857 EA  30" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 666.59 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.46 
    For 6" Overall Height Instead Of 4-5/8", Add  33.33 

. 
 26 05 36 00-0858 EA  36" Vertical Riser 90 Degree, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 748.53 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.13 
    For 6" Overall Height Instead Of 4-5/8", Add  37.43 

XXXXXXX 
. 
 26 05 36 00-0859  12" Radius Horizontal Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0860 EA  6" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 466.90 193.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.53 
    For 6" Overall Height Instead Of 4-5/8", Add  23.35 

. 
 26 05 36 00-0861 EA  9" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 504.18 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.86 
    For 6" Overall Height Instead Of 4-5/8", Add  25.21 

. 
 26 05 36 00-0862 EA  12" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 522.36 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.89 
    For 6" Overall Height Instead Of 4-5/8", Add  26.12 

. 
 26 05 36 00-0863 EA  18" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 589.96 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.80 
    For 6" Overall Height Instead Of 4-5/8", Add  29.50 

. 
 26 05 36 00-0864 EA  24" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 653.29 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.91 
    For 6" Overall Height Instead Of 4-5/8", Add  32.66 

. 
 26 05 36 00-0865 EA  30" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 713.28 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.56 
    For 6" Overall Height Instead Of 4-5/8", Add  35.66 

. 
 26 05 36 00-0866 EA  36" Horizontal Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 823.23 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.41 
    For 6" Overall Height Instead Of 4-5/8", Add  41.16 

XXXXXXX 
. 
 26 05 36 00-0867  24" Radius Horizontal Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0868 EA  6" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 596.03 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.05 
    For 6" Overall Height Instead Of 4-5/8", Add  29.80 

. 
 26 05 36 00-0869 EA  9" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 643.89 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.15 
    For 6" Overall Height Instead Of 4-5/8", Add  32.19 

. 
 26 05 36 00-0870 EA  12" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 670.03 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.81 
    For 6" Overall Height Instead Of 4-5/8", Add  33.50 

. 
 26 05 36 00-0871 EA  18" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 738.07 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.39 
    For 6" Overall Height Instead Of 4-5/8", Add  36.90 

. 
 26 05 36 00-0872 EA  24" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 820.48 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.80 
    For 6" Overall Height Instead Of 4-5/8", Add  41.02 

. 
 26 05 36 00-0873 EA  30" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 884.46 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.53 
    For 6" Overall Height Instead Of 4-5/8", Add  44.22 

. 
 26 05 36 00-0874 EA  36" Horizontal Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 1,151.68 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -84.08 
    For 6" Overall Height Instead Of 4-5/8", Add  57.58 

XXXXXXX 
. 
 26 05 36 00-0875  36" Radius Horizontal Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0876 EA  6" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 731.02 230.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.86 
    For 6" Overall Height Instead Of 4-5/8", Add  36.55 

. 
 26 05 36 00-0877 EA  9" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 780.61 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.81 
    For 6" Overall Height Instead Of 4-5/8", Add  39.03 
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. 
 26 05 36 00-0878 EA  12" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 836.98 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.28 
    For 6" Overall Height Instead Of 4-5/8", Add  41.85 

. 
 26 05 36 00-0879 EA  18" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 914.68 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.22 
    For 6" Overall Height Instead Of 4-5/8", Add  45.73 

. 
 26 05 36 00-0880 EA  24" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,028.54 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.04 
    For 6" Overall Height Instead Of 4-5/8", Add  51.43 

. 
 26 05 36 00-0881 EA  30" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,194.07 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -88.32 
    For 6" Overall Height Instead Of 4-5/8", Add  59.70 

. 
 26 05 36 00-0882 EA  36" Horizontal Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,369.72 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -100.28 
    For 6" Overall Height Instead Of 4-5/8", Add  68.49 

XXXXXXX 
. 
 26 05 36 00-0883  12" Radius Vertical Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0884 EA  6" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 621.74 179.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.22 
    For 6" Overall Height Instead Of 4-5/8", Add  31.09 

. 
 26 05 36 00-0885 EA  9" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 642.95 186.51 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.75 
    For 6" Overall Height Instead Of 4-5/8", Add  32.15 

. 
 26 05 36 00-0886 EA  12" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 657.66 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.60 
    For 6" Overall Height Instead Of 4-5/8", Add  32.88 

. 
 26 05 36 00-0887 EA  18" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 692.58 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.70 
    For 6" Overall Height Instead Of 4-5/8", Add  34.63 

. 
 26 05 36 00-0888 EA  24" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 736.66 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.32 
    For 6" Overall Height Instead Of 4-5/8", Add  36.83 

. 
 26 05 36 00-0889 EA  30" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 780.72 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.88 
    For 6" Overall Height Instead Of 4-5/8", Add  39.04 

. 
 26 05 36 00-0890 EA  36" Vertical Tee, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 836.98 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.28 
    For 6" Overall Height Instead Of 4-5/8", Add  41.85 

XXXXXXX 
. 
 26 05 36 00-0891  24" Radius Vertical Tees (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0892 EA  6" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 869.60 193.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.80 
    For 6" Overall Height Instead Of 4-5/8", Add  43.48 

. 
 26 05 36 00-0893 EA  9" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 890.02 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.17 
    For 6" Overall Height Instead Of 4-5/8", Add  44.50 

. 
 26 05 36 00-0894 EA  12" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 911.59 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -73.60 
    For 6" Overall Height Instead Of 4-5/8", Add  45.58 

. 
 26 05 36 00-0895 EA  18" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 961.81 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -76.94 
    For 6" Overall Height Instead Of 4-5/8", Add  48.09 

. 
 26 05 36 00-0896 EA  24" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 995.02 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.31 
    For 6" Overall Height Instead Of 4-5/8", Add  49.75 

. 
 26 05 36 00-0897 EA  30" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 1,053.64 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.94 
    For 6" Overall Height Instead Of 4-5/8", Add  52.68 

. 
 26 05 36 00-0898 EA  36" Vertical Tee, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 1,164.30 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -91.18 
    For 6" Overall Height Instead Of 4-5/8", Add  58.22 

XXXXXXX 
. 
 26 05 36 00-0899  36" Radius Vertical Tee (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0900 EA  6" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,390.48 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -121.49 
    For 6" Overall Height Instead Of 4-5/8", Add  69.52 

. 
 26 05 36 00-0901 EA  9" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,419.79 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -123.63 
    For 6" Overall Height Instead Of 4-5/8", Add  70.99 

. 
 26 05 36 00-0902 EA  12" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,451.20 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -125.88 
    For 6" Overall Height Instead Of 4-5/8", Add  72.56 

. 
 26 05 36 00-0903 EA  18" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,504.88 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -129.24 
    For 6" Overall Height Instead Of 4-5/8", Add  75.24 

. 
 26 05 36 00-0904 EA  24" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,541.78 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -131.76 
    For 6" Overall Height Instead Of 4-5/8", Add  77.09 

. 
 26 05 36 00-0905 EA  30" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,638.76 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -138.63 
    For 6" Overall Height Instead Of 4-5/8", Add  81.94 
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. 
 26 05 36 00-0906 EA  36" Vertical Tee, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,723.72 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -143.55 
    For 6" Overall Height Instead Of 4-5/8", Add  86.19 

XXXXXXX 
. 
 26 05 36 00-0907  12" Radius Horizontal Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0908 EA  6" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 604.09 242.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.21 
    For 6" Overall Height Instead Of 4-5/8", Add  30.20 

. 
 26 05 36 00-0909 EA  9" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 646.38 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.39 
    For 6" Overall Height Instead Of 4-5/8", Add  32.32 

. 
 26 05 36 00-0910 EA  12" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 672.13 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.79 
    For 6" Overall Height Instead Of 4-5/8", Add  33.61 

. 
 26 05 36 00-0911 EA  18" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 746.25 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.85 
    For 6" Overall Height Instead Of 4-5/8", Add  37.31 

. 
 26 05 36 00-0912 EA  24" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 818.52 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.94 
    For 6" Overall Height Instead Of 4-5/8", Add  40.93 

. 
 26 05 36 00-0913 EA  30" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 906.08 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.79 
    For 6" Overall Height Instead Of 4-5/8", Add  45.30 

. 
 26 05 36 00-0914 EA  36" Horizontal Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray .................................................................... 1,033.93 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.30 
    For 6" Overall Height Instead Of 4-5/8", Add  51.70 

XXXXXXX 
. 
 26 05 36 00-0915  24" Radius Horizontal Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0916 EA  6" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 832.27 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.81 
    For 6" Overall Height Instead Of 4-5/8", Add  41.61 

. 
 26 05 36 00-0917 EA  9" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 871.07 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.34 
    For 6" Overall Height Instead Of 4-5/8", Add  43.55 

. 
 26 05 36 00-0918 EA  12" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 912.32 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.99 
    For 6" Overall Height Instead Of 4-5/8", Add  45.62 

. 
 26 05 36 00-0919 EA  18" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 966.89 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.78 
    For 6" Overall Height Instead Of 4-5/8", Add  48.34 

. 
 26 05 36 00-0920 EA  24" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,088.10 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.72 
    For 6" Overall Height Instead Of 4-5/8", Add  54.41 

. 
 26 05 36 00-0921 EA  30" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,316.25 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -97.96 
    For 6" Overall Height Instead Of 4-5/8", Add  65.81 

. 
 26 05 36 00-0922 EA  36" Horizontal Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,458.82 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -109.19 
    For 6" Overall Height Instead Of 4-5/8", Add  72.94 

XXXXXXX 
. 
 26 05 36 00-0923  36" Radius Horizontal Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0924 EA  6" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 957.07 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.46 
    For 6" Overall Height Instead Of 4-5/8", Add  47.85 

. 
 26 05 36 00-0925 EA  9" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,144.92 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.58 
    For 6" Overall Height Instead Of 4-5/8", Add  57.25 

. 
 26 05 36 00-0926 EA  12" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,219.42 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.12 
    For 6" Overall Height Instead Of 4-5/8", Add  60.97 

. 
 26 05 36 00-0927 EA  18" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,154.03 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -84.31 
    For 6" Overall Height Instead Of 4-5/8", Add  57.70 

. 
 26 05 36 00-0928 EA  24" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,393.27 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -102.63 
    For 6" Overall Height Instead Of 4-5/8", Add  69.66 

. 
 26 05 36 00-0929 EA  30" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,536.60 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -113.33 
    For 6" Overall Height Instead Of 4-5/8", Add  76.83 

. 
 26 05 36 00-0930 EA  36" Horizontal Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,710.87 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -126.17 
    For 6" Overall Height Instead Of 4-5/8", Add  85.54 

XXXXXXX 
. 
 26 05 36 00-0931  12" Radius Vertical Cross (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0932 EA  6" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 604.09 242.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.21 
    For 6" Overall Height Instead Of 4-5/8", Add  30.20 

. 
 26 05 36 00-0933 EA  9" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 646.52 255.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.39 
    For 6" Overall Height Instead Of 4-5/8", Add  32.33 
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. 
 26 05 36 00-0934 EA  12" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 672.05 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.79 
    For 6" Overall Height Instead Of 4-5/8", Add  33.60 

. 
 26 05 36 00-0935 EA  18" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 746.43 285.38 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.86 
    For 6" Overall Height Instead Of 4-5/8", Add  37.32 

. 
 26 05 36 00-0936 EA  24" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 818.52 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.94 
    For 6" Overall Height Instead Of 4-5/8", Add  40.93 

. 
 26 05 36 00-0937 EA  30" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 906.34 345.96 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.80 
    For 6" Overall Height Instead Of 4-5/8", Add  45.32 

. 
 26 05 36 00-0938 EA  36" Vertical Cross, 4" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 1,033.16 372.62 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.26 
    For 6" Overall Height Instead Of 4-5/8", Add  51.66 

XXXXXXX 
. 
 26 05 36 00-0939  24" Radius Vertical Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0940 EA  6" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 832.27 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.81 
    For 6" Overall Height Instead Of 4-5/8", Add  41.61 

. 
 26 05 36 00-0941 EA  9" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 871.07 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.34 
    For 6" Overall Height Instead Of 4-5/8", Add  43.55 

. 
 26 05 36 00-0942 EA  12" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 912.32 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.99 
    For 6" Overall Height Instead Of 4-5/8", Add  45.62 

. 
 26 05 36 00-0943 EA  18" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 966.89 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.78 
    For 6" Overall Height Instead Of 4-5/8", Add  48.34 

. 
 26 05 36 00-0944 EA  24" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,088.10 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -77.72 
    For 6" Overall Height Instead Of 4-5/8", Add  54.41 

. 
 26 05 36 00-0945 EA  30" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,172.46 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.59 
    For 6" Overall Height Instead Of 4-5/8", Add  58.62 

. 
 26 05 36 00-0946 EA  36" Vertical Cross, 4" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,296.72 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -92.98 
    For 6" Overall Height Instead Of 4-5/8", Add  64.84 

XXXXXXX 
. 
 26 05 36 00-0947  36" Radius Vertical Crosses (26 05 36 00-0786) 
. 
. 

 26 05 36 00-0948 EA  6" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,160.54 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.81 
    For 6" Overall Height Instead Of 4-5/8", Add  58.03 

. 
 26 05 36 00-0949 EA  9" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,221.22 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -95.21 
    For 6" Overall Height Instead Of 4-5/8", Add  61.06 

. 
 26 05 36 00-0950 EA  12" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,300.30 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -101.21 
    For 6" Overall Height Instead Of 4-5/8", Add  65.02 

. 
 26 05 36 00-0951 EA  18" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,393.54 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -108.26 
    For 6" Overall Height Instead Of 4-5/8", Add  69.68 

. 
 26 05 36 00-0952 EA  24" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,690.00 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -132.31 
    For 6" Overall Height Instead Of 4-5/8", Add  84.50 

. 
 26 05 36 00-0953 EA  30" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,865.12 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -146.18 
    For 6" Overall Height Instead Of 4-5/8", Add  93.26 

. 
 26 05 36 00-0954 EA  36" Vertical Cross, 4" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 2,076.48 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -162.73 
    For 6" Overall Height Instead Of 4-5/8", Add  103.82 

XXXXXXX 
. 
 26 05 36 00-0955  6" Rung Tray Fittings (26 05 36 00-0744) 
. 
. 
 26 05 36 00-0956  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0957 EA  6" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 254.62 101.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.02 
    For 6" Overall Height Instead Of 4-5/8", Add  12.73 

. 
 26 05 36 00-0958 EA  9" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 280.31 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.42 
    For 6" Overall Height Instead Of 4-5/8", Add  14.02 

. 
 26 05 36 00-0959 EA  12" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 316.84 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.06 
    For 6" Overall Height Instead Of 4-5/8", Add  15.84 

. 
 26 05 36 00-0960 EA  18" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 377.92 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.77 
    For 6" Overall Height Instead Of 4-5/8", Add  18.90 

. 
 26 05 36 00-0961 EA  24" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 444.76 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.52 
    For 6" Overall Height Instead Of 4-5/8", Add  22.24 
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. 
 26 05 36 00-0962 EA  30" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 490.94 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.26 
    For 6" Overall Height Instead Of 4-5/8", Add  24.55 

. 
 26 05 36 00-0963 EA  36" Horizontal 90 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 571.67 230.84 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.93 
    For 6" Overall Height Instead Of 4-5/8", Add  28.58 

XXXXXXX 
. 
 26 05 36 00-0964  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0965 EA  6" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 327.73 105.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.00 
    For 6" Overall Height Instead Of 4-5/8", Add  16.39 

. 
 26 05 36 00-0966 EA  9" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 360.50 121.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.96 
    For 6" Overall Height Instead Of 4-5/8", Add  18.03 

. 
 26 05 36 00-0967 EA  12" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 390.71 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.85 
    For 6" Overall Height Instead Of 4-5/8", Add  19.54 

. 
 26 05 36 00-0968 EA  18" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 459.08 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.98 
    For 6" Overall Height Instead Of 4-5/8", Add  22.95 

. 
 26 05 36 00-0969 EA  24" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 521.07 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.94 
    For 6" Overall Height Instead Of 4-5/8", Add  26.05 

. 
 26 05 36 00-0970 EA  30" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 583.23 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.98 
    For 6" Overall Height Instead Of 4-5/8", Add  29.16 

. 
 26 05 36 00-0971 EA  36" Horizontal 90 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 668.48 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.60 
    For 6" Overall Height Instead Of 4-5/8", Add  33.42 

XXXXXXX 
. 
 26 05 36 00-0972  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0973 EA  6" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 350.85 110.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.91 
    For 6" Overall Height Instead Of 4-5/8", Add  17.54 

. 
 26 05 36 00-0974 EA  9" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 384.05 127.44 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.79 
    For 6" Overall Height Instead Of 4-5/8", Add  19.20 

. 
 26 05 36 00-0975 EA  12" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 429.01 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.02 
    For 6" Overall Height Instead Of 4-5/8", Add  21.45 

. 
 26 05 36 00-0976 EA  18" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 514.32 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.48 
    For 6" Overall Height Instead Of 4-5/8", Add  25.72 

. 
 26 05 36 00-0977 EA  24" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 594.58 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.90 
    For 6" Overall Height Instead Of 4-5/8", Add  29.73 

. 
 26 05 36 00-0978 EA  30" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 671.30 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.93 
    For 6" Overall Height Instead Of 4-5/8", Add  33.57 

. 
 26 05 36 00-0979 EA  36" Horizontal 90 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 781.05 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.38 
    For 6" Overall Height Instead Of 4-5/8", Add  39.05 

XXXXXXX 
. 
 26 05 36 00-0980  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0981 EA  6" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 178.83 73.41 
    For 60 Degree Bend, Deduct  -30.88 
    For 30 Degree Bend, Deduct  -55.55 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.77 
    For 6" Overall Height Instead Of 4-5/8", Add  8.94 

. 
 26 05 36 00-0982 EA  9" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 205.38 88.05 

    For 60 Degree Bend, Deduct  -34.04 
    For 30 Degree Bend, Deduct  -61.62 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.20 
    For 6" Overall Height Instead Of 4-5/8", Add  10.27 

. 
 26 05 36 00-0983 EA  12" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 229.18 100.98 

    For 60 Degree Bend, Deduct  -36.92 
    For 30 Degree Bend, Deduct  -67.14 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.50 
    For 6" Overall Height Instead Of 4-5/8", Add  11.46 

. 
 26 05 36 00-0984 EA  18" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 284.42 127.64 

    For 60 Degree Bend, Deduct  -44.94 
    For 30 Degree Bend, Deduct  -81.99 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.81 
    For 6" Overall Height Instead Of 4-5/8", Add  14.22 

. 
 26 05 36 00-0985 EA  24" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 349.66 156.31 

    For 60 Degree Bend, Deduct  -55.47 
    For 30 Degree Bend, Deduct  -101.13 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.94 
    For 6" Overall Height Instead Of 4-5/8", Add  17.48 
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. 
 26 05 36 00-0986 EA  30" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 401.28 179.45 

    For 60 Degree Bend, Deduct  -63.63 
    For 30 Degree Bend, Deduct  -116.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.17 
    For 6" Overall Height Instead Of 4-5/8", Add  20.06 

. 
 26 05 36 00-0987 EA  36" Horizontal 45 Degree Elbow, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 457.63 210.65 

    For 60 Degree Bend, Deduct  -70.26 
    For 30 Degree Bend, Deduct  -128.81 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.21 
    For 6" Overall Height Instead Of 4-5/8", Add  22.88 

XXXXXXX 
. 
 26 05 36 00-0988  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0989 EA  6" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 202.24 75.73 
    For 60 Degree Bend, Deduct  -37.72 
    For 30 Degree Bend, Deduct  -67.08 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.92 
    For 6" Overall Height Instead Of 4-5/8", Add  10.11 

. 
 26 05 36 00-0990 EA  9" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 236.95 91.28 

    For 60 Degree Bend, Deduct  -43.19 
    For 30 Degree Bend, Deduct  -77.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.09 
    For 6" Overall Height Instead Of 4-5/8", Add  11.85 

. 
 26 05 36 00-0991 EA  12" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 262.63 105.42 

    For 60 Degree Bend, Deduct  -46.26 
    For 30 Degree Bend, Deduct  -82.96 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.48 
    For 6" Overall Height Instead Of 4-5/8", Add  13.13 

. 
 26 05 36 00-0992 EA  18" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 317.88 134.61 

    For 60 Degree Bend, Deduct  -53.29 
    For 30 Degree Bend, Deduct  -96.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.57 
    For 6" Overall Height Instead Of 4-5/8", Add  15.89 

. 
 26 05 36 00-0993 EA  24" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 387.34 167.22 

    For 60 Degree Bend, Deduct  -63.73 
    For 30 Degree Bend, Deduct  -115.51 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.80 
    For 6" Overall Height Instead Of 4-5/8", Add  19.37 

. 
 26 05 36 00-0994 EA  30" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 453.68 193.98 

    For 60 Degree Bend, Deduct  -75.37 
    For 30 Degree Bend, Deduct  -136.39 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.21 
    For 6" Overall Height Instead Of 4-5/8", Add  22.68 

. 
 26 05 36 00-0995 EA  36" Horizontal 45 Degree Elbow, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 521.79 230.94 

    For 60 Degree Bend, Deduct  -83.68 
    For 30 Degree Bend, Deduct  -152.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.94 
    For 6" Overall Height Instead Of 4-5/8", Add  26.09 

XXXXXXX 
. 
 26 05 36 00-0996  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-0955) 
. 
. 

 26 05 36 00-0997 EA  6" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 232.37 78.16 
    For 60 Degree Bend, Deduct  -46.74 
    For 30 Degree Bend, Deduct  -82.23 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.73 
    For 6" Overall Height Instead Of 4-5/8", Add  11.62 

. 
 26 05 36 00-0998 EA  9" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 262.52 94.92 

    For 60 Degree Bend, Deduct  -50.25 
    For 30 Degree Bend, Deduct  -89.02 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.34 
    For 6" Overall Height Instead Of 4-5/8", Add  13.13 

. 
 26 05 36 00-0999 EA  12" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 290.12 110.17 

    For 60 Degree Bend, Deduct  -53.51 
    For 30 Degree Bend, Deduct  -95.31 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.83 
    For 6" Overall Height Instead Of 4-5/8", Add  14.51 

. 
 26 05 36 00-1000 EA  18" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 355.10 142.59 

    For 60 Degree Bend, Deduct  -62.51 
    For 30 Degree Bend, Deduct  -112.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.62 
    For 6" Overall Height Instead Of 4-5/8", Add  17.76 

. 
 26 05 36 00-1001 EA  24" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 442.58 179.45 

    For 60 Degree Bend, Deduct  -77.26 
    For 30 Degree Bend, Deduct  -138.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.30 
    For 6" Overall Height Instead Of 4-5/8", Add  22.13 

. 
 26 05 36 00-1002 EA  30" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 503.28 210.65 

    For 60 Degree Bend, Deduct  -85.33 
    For 30 Degree Bend, Deduct  -153.92 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.77 
    For 6" Overall Height Instead Of 4-5/8", Add  25.16 

. 
 26 05 36 00-1003 EA  36" Horizontal 45 Degree Elbow, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 592.39 254.98 

    For 60 Degree Bend, Deduct  -97.74 
    For 30 Degree Bend, Deduct  -177.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.99 
    For 6" Overall Height Instead Of 4-5/8", Add  29.62 
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XXXXXXX 
. 
 26 05 36 00-1004  90 Degree, 12" Radius Vertical Risers (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1005 EA  6" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 282.89 100.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.87 
    For 6" Overall Height Instead Of 4-5/8", Add  14.14 

. 
 26 05 36 00-1006 EA  9" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 313.10 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.70 
    For 6" Overall Height Instead Of 4-5/8", Add  15.66 

. 
 26 05 36 00-1007 EA  12" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 335.41 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.92 
    For 6" Overall Height Instead Of 4-5/8", Add  16.77 

. 
 26 05 36 00-1008 EA  18" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 387.61 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.73 
    For 6" Overall Height Instead Of 4-5/8", Add  19.38 

. 
 26 05 36 00-1009 EA  24" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 432.44 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.29 
    For 6" Overall Height Instead Of 4-5/8", Add  21.62 

. 
 26 05 36 00-1010 EA  30" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 476.18 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.79 
    For 6" Overall Height Instead Of 4-5/8", Add  23.81 

. 
 26 05 36 00-1011 EA  36" Vertical Riser 90 Degree, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 527.99 230.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.59 
    For 6" Overall Height Instead Of 4-5/8", Add  26.40 

XXXXXXX 
. 
 26 05 36 00-1012  90 Degree, 24" Radius Vertical Risers (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1013 EA  6" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 299.51 105.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.17 
    For 6" Overall Height Instead Of 4-5/8", Add  14.98 

. 
 26 05 36 00-1014 EA  9" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 331.13 121.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.01 
    For 6" Overall Height Instead Of 4-5/8", Add  16.56 

. 
 26 05 36 00-1015 EA  12" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 356.70 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.45 
    For 6" Overall Height Instead Of 4-5/8", Add  17.84 

. 
 26 05 36 00-1016 EA  18" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 418.23 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.89 
    For 6" Overall Height Instead Of 4-5/8", Add  20.91 

. 
 26 05 36 00-1017 EA  24" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 471.16 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.95 
    For 6" Overall Height Instead Of 4-5/8", Add  23.56 

. 
 26 05 36 00-1018 EA  30" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 523.17 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.97 
    For 6" Overall Height Instead Of 4-5/8", Add  26.16 

. 
 26 05 36 00-1019 EA  36" Vertical Riser 90 Degree, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 591.67 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.92 
    For 6" Overall Height Instead Of 4-5/8", Add  29.58 

XXXXXXX 
. 
 26 05 36 00-1020  90 Degree, 36" Radius Vertical Risers (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1021 EA  6" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 375.13 110.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.34 
    For 6" Overall Height Instead Of 4-5/8", Add  18.76 

. 
 26 05 36 00-1022 EA  9" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 408.33 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.21 
    For 6" Overall Height Instead Of 4-5/8", Add  20.42 

. 
 26 05 36 00-1023 EA  12" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 446.03 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.72 
    For 6" Overall Height Instead Of 4-5/8", Add  22.30 

. 
 26 05 36 00-1024 EA  18" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 515.77 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.62 
    For 6" Overall Height Instead Of 4-5/8", Add  25.79 

. 
 26 05 36 00-1025 EA  24" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 576.10 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.05 
    For 6" Overall Height Instead Of 4-5/8", Add  28.81 

. 
 26 05 36 00-1026 EA  30" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 645.58 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.36 
    For 6" Overall Height Instead Of 4-5/8", Add  32.28 

. 
 26 05 36 00-1027 EA  36" Vertical Riser 90 Degree, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 726.61 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.93 
    For 6" Overall Height Instead Of 4-5/8", Add  36.33 

XXXXXXX 
. 
 26 05 36 00-1028  12" Radius Horizontal Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1029 EA  6" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 455.85 193.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.42 
    For 6" Overall Height Instead Of 4-5/8", Add  22.79 

. 
 26 05 36 00-1030 EA  9" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 492.41 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.69 
    For 6" Overall Height Instead Of 4-5/8", Add  24.62 

. 
 26 05 36 00-1031 EA  12" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 510.40 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.69 
    For 6" Overall Height Instead Of 4-5/8", Add  25.52 
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. 
 26 05 36 00-1032 EA  18" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 575.65 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.37 
    For 6" Overall Height Instead Of 4-5/8", Add  28.78 

. 
 26 05 36 00-1033 EA  24" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 637.53 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.33 
    For 6" Overall Height Instead Of 4-5/8", Add  31.88 

. 
 26 05 36 00-1034 EA  30" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 694.99 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.73 
    For 6" Overall Height Instead Of 4-5/8", Add  34.75 

. 
 26 05 36 00-1035 EA  36" Horizontal Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 801.31 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.22 
    For 6" Overall Height Instead Of 4-5/8", Add  40.07 

XXXXXXX 
. 
 26 05 36 00-1036  24" Radius Horizontal Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1037 EA  6" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 577.19 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.16 
    For 6" Overall Height Instead Of 4-5/8", Add  28.86 

. 
 26 05 36 00-1038 EA  9" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 623.96 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.15 
    For 6" Overall Height Instead Of 4-5/8", Add  31.20 

. 
 26 05 36 00-1039 EA  12" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 649.56 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.76 
    For 6" Overall Height Instead Of 4-5/8", Add  32.48 

. 
 26 05 36 00-1040 EA  18" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 715.79 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.16 
    For 6" Overall Height Instead Of 4-5/8", Add  35.79 

. 
 26 05 36 00-1041 EA  24" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 796.20 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.37 
    For 6" Overall Height Instead Of 4-5/8", Add  39.81 

. 
 26 05 36 00-1042 EA  30" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 857.83 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.87 
    For 6" Overall Height Instead Of 4-5/8", Add  42.89 

. 
 26 05 36 00-1043 EA  36" Horizontal Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 1,110.92 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.00 
    For 6" Overall Height Instead Of 4-5/8", Add  55.55 

XXXXXXX 
. 
 26 05 36 00-1044  36" Radius Horizontal Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1045 EA  6" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 704.39 230.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.20 
    For 6" Overall Height Instead Of 4-5/8", Add  35.22 

. 
 26 05 36 00-1046 EA  9" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 753.26 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.08 
    For 6" Overall Height Instead Of 4-5/8", Add  37.66 

. 
 26 05 36 00-1047 EA  12" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 807.09 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.29 
    For 6" Overall Height Instead Of 4-5/8", Add  40.35 

. 
 26 05 36 00-1048 EA  18" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 883.16 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.07 
    For 6" Overall Height Instead Of 4-5/8", Add  44.16 

. 
 26 05 36 00-1049 EA  24" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 993.75 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.56 
    For 6" Overall Height Instead Of 4-5/8", Add  49.69 

. 
 26 05 36 00-1050 EA  30" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,150.05 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -83.91 
    For 6" Overall Height Instead Of 4-5/8", Add  57.50 

. 
 26 05 36 00-1051 EA  36" Horizontal Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,320.81 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -95.39 
    For 6" Overall Height Instead Of 4-5/8", Add  66.04 

XXXXXXX 
. 
 26 05 36 00-1052  12" Radius Vertical Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1053 EA  6" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 596.92 179.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.74 
    For 6" Overall Height Instead Of 4-5/8", Add  29.85 

. 
 26 05 36 00-1054 EA  9" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 617.41 186.51 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.20 
    For 6" Overall Height Instead Of 4-5/8", Add  30.87 

. 
 26 05 36 00-1055 EA  12" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 631.93 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.03 
    For 6" Overall Height Instead Of 4-5/8", Add  31.60 

. 
 26 05 36 00-1056 EA  18" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 666.31 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.08 
    For 6" Overall Height Instead Of 4-5/8", Add  33.32 

. 
 26 05 36 00-1057 EA  24" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 708.22 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.48 
    For 6" Overall Height Instead Of 4-5/8", Add  35.41 

. 
 26 05 36 00-1058 EA  30" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 751.73 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.98 
    For 6" Overall Height Instead Of 4-5/8", Add  37.59 

. 
 26 05 36 00-1059 EA  36" Vertical Tee, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 807.09 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.29 
    For 6" Overall Height Instead Of 4-5/8", Add  40.35 
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XXXXXXX 
. 
 26 05 36 00-1060  24" Radius Vertical Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1061 EA  6" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 827.58 193.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.60 
    For 6" Overall Height Instead Of 4-5/8", Add  41.38 

. 
 26 05 36 00-1062 EA  9" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 847.45 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.92 
    For 6" Overall Height Instead Of 4-5/8", Add  42.37 

. 
 26 05 36 00-1063 EA  12" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 868.48 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.29 
    For 6" Overall Height Instead Of 4-5/8", Add  43.42 

. 
 26 05 36 00-1064 EA  18" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 917.43 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.50 
    For 6" Overall Height Instead Of 4-5/8", Add  45.87 

. 
 26 05 36 00-1065 EA  24" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 949.55 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.76 
    For 6" Overall Height Instead Of 4-5/8", Add  47.48 

. 
 26 05 36 00-1066 EA  30" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 1,007.08 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.29 
    For 6" Overall Height Instead Of 4-5/8", Add  50.35 

. 
 26 05 36 00-1067 EA  36" Vertical Tee, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 1,113.58 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -86.11 
    For 6" Overall Height Instead Of 4-5/8", Add  55.68 

XXXXXXX 
. 
 26 05 36 00-1068  36" Radius Vertical Tees (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1069 EA  6" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,310.53 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -113.50 
    For 6" Overall Height Instead Of 4-5/8", Add  65.53 

. 
 26 05 36 00-1070 EA  9" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,338.80 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -115.53 
    For 6" Overall Height Instead Of 4-5/8", Add  66.94 

. 
 26 05 36 00-1071 EA  12" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,369.17 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -117.68 
    For 6" Overall Height Instead Of 4-5/8", Add  68.46 

. 
 26 05 36 00-1072 EA  18" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,421.82 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -120.93 
    For 6" Overall Height Instead Of 4-5/8", Add  71.09 

. 
 26 05 36 00-1073 EA  24" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,457.67 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -123.35 
    For 6" Overall Height Instead Of 4-5/8", Add  72.88 

. 
 26 05 36 00-1074 EA  30" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,551.54 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -129.91 
    For 6" Overall Height Instead Of 4-5/8", Add  77.58 

. 
 26 05 36 00-1075 EA  36" Vertical Tee, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,635.47 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -134.73 
    For 6" Overall Height Instead Of 4-5/8", Add  81.77 

XXXXXXX 
. 
 26 05 36 00-1076  12" Radius Horizontal Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1077 EA  6" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 588.70 242.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.67 
    For 6" Overall Height Instead Of 4-5/8", Add  29.44 

. 
 26 05 36 00-1078 EA  9" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 629.35 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.68 
    For 6" Overall Height Instead Of 4-5/8", Add  31.47 

. 
 26 05 36 00-1079 EA  12" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 654.92 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.07 
    For 6" Overall Height Instead Of 4-5/8", Add  32.75 

. 
 26 05 36 00-1080 EA  18" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 725.42 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.77 
    For 6" Overall Height Instead Of 4-5/8", Add  36.27 

. 
 26 05 36 00-1081 EA  24" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 796.97 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.78 
    For 6" Overall Height Instead Of 4-5/8", Add  39.85 

. 
 26 05 36 00-1082 EA  30" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 880.72 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.25 
    For 6" Overall Height Instead Of 4-5/8", Add  44.04 

. 
 26 05 36 00-1083 EA  36" Horizontal Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray .................................................................... 1,002.23 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.13 
    For 6" Overall Height Instead Of 4-5/8", Add  50.11 

XXXXXXX 
. 
 26 05 36 00-1084  24" Radius Horizontal Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1085 EA  6" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 802.74 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.85 
    For 6" Overall Height Instead Of 4-5/8", Add  40.14 

. 
 26 05 36 00-1086 EA  9" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 840.63 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.29 
    For 6" Overall Height Instead Of 4-5/8", Add  42.03 

. 
 26 05 36 00-1087 EA  12" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 880.98 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.85 
    For 6" Overall Height Instead Of 4-5/8", Add  44.05 
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. 
 26 05 36 00-1088 EA  18" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 933.92 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.48 
    For 6" Overall Height Instead Of 4-5/8", Add  46.70 

. 
 26 05 36 00-1089 EA  24" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,052.23 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.13 
    For 6" Overall Height Instead Of 4-5/8", Add  52.61 

. 
 26 05 36 00-1090 EA  30" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,134.06 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.75 
    For 6" Overall Height Instead Of 4-5/8", Add  56.70 

. 
 26 05 36 00-1091 EA  36" Horizontal Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,253.42 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -88.65 
    For 6" Overall Height Instead Of 4-5/8", Add  62.67 

XXXXXXX 
. 
 26 05 36 00-1092  36" Radius Horizontal Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1093 EA  6" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 922.28 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.98 
    For 6" Overall Height Instead Of 4-5/8", Add  46.11 

. 
 26 05 36 00-1094 EA  9" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 973.04 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.39 
    For 6" Overall Height Instead Of 4-5/8", Add  48.65 

. 
 26 05 36 00-1095 EA  12" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,037.23 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.90 
    For 6" Overall Height Instead Of 4-5/8", Add  51.86 

. 
 26 05 36 00-1096 EA  18" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,113.09 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.22 
    For 6" Overall Height Instead Of 4-5/8", Add  55.65 

. 
 26 05 36 00-1097 EA  24" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,342.55 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -97.56 
    For 6" Overall Height Instead Of 4-5/8", Add  67.13 

. 
 26 05 36 00-1098 EA  30" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,480.45 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -107.72 
    For 6" Overall Height Instead Of 4-5/8", Add  74.02 

. 
 26 05 36 00-1099 EA  36" Horizontal Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,648.37 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -119.92 
    For 6" Overall Height Instead Of 4-5/8", Add  82.42 

XXXXXXX 
. 
 26 05 36 00-1100  12" Radius Vertical Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1101 EA  6" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 588.70 242.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.67 
    For 6" Overall Height Instead Of 4-5/8", Add  29.44 

. 
 26 05 36 00-1102 EA  9" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 629.49 255.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.69 
    For 6" Overall Height Instead Of 4-5/8", Add  31.47 

. 
 26 05 36 00-1103 EA  12" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 654.84 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.07 
    For 6" Overall Height Instead Of 4-5/8", Add  32.74 

. 
 26 05 36 00-1104 EA  18" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 725.60 285.38 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.78 
    For 6" Overall Height Instead Of 4-5/8", Add  36.28 

. 
 26 05 36 00-1105 EA  24" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 796.97 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.78 
    For 6" Overall Height Instead Of 4-5/8", Add  39.85 

. 
 26 05 36 00-1106 EA  30" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 880.98 345.96 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.27 
    For 6" Overall Height Instead Of 4-5/8", Add  44.05 

. 
 26 05 36 00-1107 EA  36" Vertical Cross, 6" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 1,001.46 372.62 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -69.09 
    For 6" Overall Height Instead Of 4-5/8", Add  50.07 

XXXXXXX 
. 
 26 05 36 00-1108  24" Radius Vertical Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1109 EA  6" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 802.74 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -57.85 
    For 6" Overall Height Instead Of 4-5/8", Add  40.14 

. 
 26 05 36 00-1110 EA  9" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 840.63 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.29 
    For 6" Overall Height Instead Of 4-5/8", Add  42.03 

. 
 26 05 36 00-1111 EA  12" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 880.98 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.85 
    For 6" Overall Height Instead Of 4-5/8", Add  44.05 

. 
 26 05 36 00-1112 EA  18" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 933.92 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.48 
    For 6" Overall Height Instead Of 4-5/8", Add  46.70 

. 
 26 05 36 00-1113 EA  24" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,052.23 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.13 
    For 6" Overall Height Instead Of 4-5/8", Add  52.61 

. 
 26 05 36 00-1114 EA  30" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,134.06 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.75 
    For 6" Overall Height Instead Of 4-5/8", Add  56.70 

. 
 26 05 36 00-1115 EA  36" Vertical Cross, 6" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,253.42 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -88.65 
    For 6" Overall Height Instead Of 4-5/8", Add  62.67 
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XXXXXXX 
. 
 26 05 36 00-1116  36" Radius Vertical Crosses (26 05 36 00-0955) 
. 
. 

 26 05 36 00-1117 EA  6" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,110.10 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.76 
    For 6" Overall Height Instead Of 4-5/8", Add  55.51 

. 
 26 05 36 00-1118 EA  9" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,168.69 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.96 
    For 6" Overall Height Instead Of 4-5/8", Add  58.43 

. 
 26 05 36 00-1119 EA  12" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,244.61 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -95.64 
    For 6" Overall Height Instead Of 4-5/8", Add  62.23 

. 
 26 05 36 00-1120 EA  18" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,334.17 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -102.33 
    For 6" Overall Height Instead Of 4-5/8", Add  66.71 

. 
 26 05 36 00-1121 EA  24" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,616.45 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -124.95 
    For 6" Overall Height Instead Of 4-5/8", Add  80.82 

. 
 26 05 36 00-1122 EA  30" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,783.69 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -138.04 
    For 6" Overall Height Instead Of 4-5/8", Add  89.18 

. 
 26 05 36 00-1123 EA  36" Vertical Cross, 6" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,985.86 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -153.67 
    For 6" Overall Height Instead Of 4-5/8", Add  99.29 

XXXXXXX 
. 
 26 05 36 00-1124  9" Rung Tray Fittings (26 05 36 00-0744) 
. 
. 
 26 05 36 00-1125  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1126 EA  6" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 240.31 101.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.59 
    For 6" Overall Height Instead Of 4-5/8", Add  12.02 

. 
 26 05 36 00-1127 EA  9" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 265.64 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.95 
    For 6" Overall Height Instead Of 4-5/8", Add  13.28 

. 
 26 05 36 00-1128 EA  12" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 299.45 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.32 
    For 6" Overall Height Instead Of 4-5/8", Add  14.97 

. 
 26 05 36 00-1129 EA  18" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 358.35 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.81 
    For 6" Overall Height Instead Of 4-5/8", Add  17.92 

. 
 26 05 36 00-1130 EA  24" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 420.48 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.09 
    For 6" Overall Height Instead Of 4-5/8", Add  21.02 

. 
 26 05 36 00-1131 EA  30" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 465.22 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.69 
    For 6" Overall Height Instead Of 4-5/8", Add  23.26 

. 
 26 05 36 00-1132 EA  36" Horizontal 90 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 540.51 230.84 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.82 
    For 6" Overall Height Instead Of 4-5/8", Add  27.03 

XXXXXXX 
. 
 26 05 36 00-1133  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1134 EA  6" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 302.37 105.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.46 
    For 6" Overall Height Instead Of 4-5/8", Add  15.12 

. 
 26 05 36 00-1135 EA  9" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 334.05 121.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.31 
    For 6" Overall Height Instead Of 4-5/8", Add  16.70 

. 
 26 05 36 00-1136 EA  12" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 362.99 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.08 
    For 6" Overall Height Instead Of 4-5/8", Add  18.15 

. 
 26 05 36 00-1137 EA  18" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 429.01 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.97 
    For 6" Overall Height Instead Of 4-5/8", Add  21.45 

. 
 26 05 36 00-1138 EA  24" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 488.10 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.65 
    For 6" Overall Height Instead Of 4-5/8", Add  24.41 

. 
 26 05 36 00-1139 EA  30" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 547.18 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.37 
    For 6" Overall Height Instead Of 4-5/8", Add  27.36 

. 
 26 05 36 00-1140 EA  36" Horizontal 90 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 627.90 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.54 
    For 6" Overall Height Instead Of 4-5/8", Add  31.40 

XXXXXXX 
. 
 26 05 36 00-1141  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1142 EA  6" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 322.96 110.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.12 
    For 6" Overall Height Instead Of 4-5/8", Add  16.15 

. 
 26 05 36 00-1143 EA  9" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 355.43 127.44 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.93 
    For 6" Overall Height Instead Of 4-5/8", Add  17.77 
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. 
 26 05 36 00-1144 EA  12" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 397.12 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.83 
    For 6" Overall Height Instead Of 4-5/8", Add  19.86 

. 
 26 05 36 00-1145 EA  18" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 478.45 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -32.89 
    For 6" Overall Height Instead Of 4-5/8", Add  23.92 

. 
 26 05 36 00-1146 EA  24" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 554.00 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.84 
    For 6" Overall Height Instead Of 4-5/8", Add  27.70 

. 
 26 05 36 00-1147 EA  30" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 626.74 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.48 
    For 6" Overall Height Instead Of 4-5/8", Add  31.34 

. 
 26 05 36 00-1148 EA  36" Horizontal 90 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 729.96 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.27 
    For 6" Overall Height Instead Of 4-5/8", Add  36.50 

XXXXXXX 
. 
 26 05 36 00-1149  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1150 EA  6" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 169.41 73.41 
    For 60 Degree Bend, Deduct  -27.77 
    For 30 Degree Bend, Deduct  -50.37 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.83 
    For 6" Overall Height Instead Of 4-5/8", Add  8.47 

. 
 26 05 36 00-1151 EA  9" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................... 195.60 88.05 

    For 60 Degree Bend, Deduct  -30.81 
    For 30 Degree Bend, Deduct  -56.24 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.23 
    For 6" Overall Height Instead Of 4-5/8", Add  9.78 

. 
 26 05 36 00-1152 EA  12" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 219.03 100.98 

    For 60 Degree Bend, Deduct  -33.57 
    For 30 Degree Bend, Deduct  -61.56 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.49 
    For 6" Overall Height Instead Of 4-5/8", Add  10.95 

. 
 26 05 36 00-1153 EA  18" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 272.46 127.64 

    For 60 Degree Bend, Deduct  -41.00 
    For 30 Degree Bend, Deduct  -75.42 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.61 
    For 6" Overall Height Instead Of 4-5/8", Add  13.62 

. 
 26 05 36 00-1154 EA  24" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 334.80 156.31 

    For 60 Degree Bend, Deduct  -50.56 
    For 30 Degree Bend, Deduct  -92.95 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.45 
    For 6" Overall Height Instead Of 4-5/8", Add  16.74 

. 
 26 05 36 00-1155 EA  30" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 384.25 179.45 

    For 60 Degree Bend, Deduct  -58.01 
    For 30 Degree Bend, Deduct  -106.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.47 
    For 6" Overall Height Instead Of 4-5/8", Add  19.21 

. 
 26 05 36 00-1156 EA  36" Horizontal 45 Degree Elbow, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 439.87 210.65 

    For 60 Degree Bend, Deduct  -64.40 
    For 30 Degree Bend, Deduct  -119.04 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.43 
    For 6" Overall Height Instead Of 4-5/8", Add  21.99 

XXXXXXX 
. 
 26 05 36 00-1157  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1158 EA  6" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 189.56 75.73 
    For 60 Degree Bend, Deduct  -33.54 
    For 30 Degree Bend, Deduct  -60.10 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.65 
    For 6" Overall Height Instead Of 4-5/8", Add  9.48 

. 
 26 05 36 00-1159 EA  9" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................... 222.82 91.28 

    For 60 Degree Bend, Deduct  -38.53 
    For 30 Degree Bend, Deduct  -69.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.67 
    For 6" Overall Height Instead Of 4-5/8", Add  11.14 

. 
 26 05 36 00-1160 EA  12" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 248.14 105.42 

    For 60 Degree Bend, Deduct  -41.48 
    For 30 Degree Bend, Deduct  -74.99 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.03 
    For 6" Overall Height Instead Of 4-5/8", Add  12.41 

. 
 26 05 36 00-1161 EA  18" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 302.31 134.61 

    For 60 Degree Bend, Deduct  -48.15 
    For 30 Degree Bend, Deduct  -87.73 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.01 
    For 6" Overall Height Instead Of 4-5/8", Add  15.12 

. 
 26 05 36 00-1162 EA  24" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 369.23 167.22 

    For 60 Degree Bend, Deduct  -57.76 
    For 30 Degree Bend, Deduct  -105.55 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.99 
    For 6" Overall Height Instead Of 4-5/8", Add  18.46 

. 
 26 05 36 00-1163 EA  30" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 431.94 193.98 

    For 60 Degree Bend, Deduct  -68.19 
    For 30 Degree Bend, Deduct  -124.43 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.03 
    For 6" Overall Height Instead Of 4-5/8", Add  21.60 
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. 
 26 05 36 00-1164 EA  36" Horizontal 45 Degree Elbow, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 498.97 230.94 

    For 60 Degree Bend, Deduct  -76.15 
    For 30 Degree Bend, Deduct  -139.74 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.66 
    For 6" Overall Height Instead Of 4-5/8", Add  24.95 

XXXXXXX 
. 
 26 05 36 00-1165  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1166 EA  6" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 215.34 78.16 
    For 60 Degree Bend, Deduct  -41.12 
    For 30 Degree Bend, Deduct  -72.87 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.02 
    For 6" Overall Height Instead Of 4-5/8", Add  10.77 

. 
 26 05 36 00-1167 EA  9" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................... 245.13 94.92 

    For 60 Degree Bend, Deduct  -44.51 
    For 30 Degree Bend, Deduct  -79.46 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.60 
    For 6" Overall Height Instead Of 4-5/8", Add  12.26 

. 
 26 05 36 00-1168 EA  12" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 272.36 110.17 

    For 60 Degree Bend, Deduct  -47.65 
    For 30 Degree Bend, Deduct  -85.54 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.06 
    For 6" Overall Height Instead Of 4-5/8", Add  13.62 

. 
 26 05 36 00-1169 EA  18" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 335.53 142.59 

    For 60 Degree Bend, Deduct  -56.05 
    For 30 Degree Bend, Deduct  -101.34 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.67 
    For 6" Overall Height Instead Of 4-5/8", Add  16.78 

. 
 26 05 36 00-1170 EA  24" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 418.67 179.45 

    For 60 Degree Bend, Deduct  -69.37 
    For 30 Degree Bend, Deduct  -125.58 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.91 
    For 6" Overall Height Instead Of 4-5/8", Add  20.93 

. 
 26 05 36 00-1171 EA  30" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 477.92 210.65 

    For 60 Degree Bend, Deduct  -76.96 
    For 30 Degree Bend, Deduct  -139.97 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.24 
    For 6" Overall Height Instead Of 4-5/8", Add  23.90 

. 
 26 05 36 00-1172 EA  36" Horizontal 45 Degree Elbow, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 564.50 254.98 

    For 60 Degree Bend, Deduct  -88.53 
    For 30 Degree Bend, Deduct  -161.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.20 
    For 6" Overall Height Instead Of 4-5/8", Add  28.23 

XXXXXXX 
. 
 26 05 36 00-1173  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1174 EA  6" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 267.94 100.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.38 
    For 6" Overall Height Instead Of 4-5/8", Add  13.40 

. 
 26 05 36 00-1175 EA  9" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................ 297.34 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.12 
    For 6" Overall Height Instead Of 4-5/8", Add  14.87 

. 
 26 05 36 00-1176 EA  12" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 319.38 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.31 
    For 6" Overall Height Instead Of 4-5/8", Add  15.97 

. 
 26 05 36 00-1177 EA  18" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 371.03 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.08 
    For 6" Overall Height Instead Of 4-5/8", Add  18.55 

. 
 26 05 36 00-1178 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 415.05 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.55 
    For 6" Overall Height Instead Of 4-5/8", Add  20.75 

. 
 26 05 36 00-1179 EA  30" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 457.97 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.97 
    For 6" Overall Height Instead Of 4-5/8", Add  22.90 

. 
 26 05 36 00-1180 EA  36" Vertical Riser 90 Degree, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 509.24 230.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.71 
    For 6" Overall Height Instead Of 4-5/8", Add  25.46 

XXXXXXX 
. 
 26 05 36 00-1181  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1182 EA  6" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 283.35 105.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.56 
    For 6" Overall Height Instead Of 4-5/8", Add  14.17 

. 
 26 05 36 00-1183 EA  9" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................ 314.28 121.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.33 
    For 6" Overall Height Instead Of 4-5/8", Add  15.71 

. 
 26 05 36 00-1184 EA  12" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 339.44 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.72 
    For 6" Overall Height Instead Of 4-5/8", Add  16.97 

. 
 26 05 36 00-1185 EA  18" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 400.02 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.07 
    For 6" Overall Height Instead Of 4-5/8", Add  20.00 

. 
 26 05 36 00-1186 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 451.87 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.02 
    For 6" Overall Height Instead Of 4-5/8", Add  22.59 
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. 
 26 05 36 00-1187 EA  30" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 502.79 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.93 
    For 6" Overall Height Instead Of 4-5/8", Add  25.14 

. 
 26 05 36 00-1188 EA  36" Vertical Riser 90 Degree, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 569.93 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.74 
    For 6" Overall Height Instead Of 4-5/8", Add  28.50 

XXXXXXX 
. 
 26 05 36 00-1189  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1190 EA  6" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 350.13 110.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.84 
    For 6" Overall Height Instead Of 4-5/8", Add  17.51 

. 
 26 05 36 00-1191 EA  9" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................ 382.78 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.65 
    For 6" Overall Height Instead Of 4-5/8", Add  19.14 

. 
 26 05 36 00-1192 EA  12" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 418.86 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.00 
    For 6" Overall Height Instead Of 4-5/8", Add  20.94 

. 
 26 05 36 00-1193 EA  18" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 487.51 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.80 
    For 6" Overall Height Instead Of 4-5/8", Add  24.38 

. 
 26 05 36 00-1194 EA  24" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 546.75 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.12 
    For 6" Overall Height Instead Of 4-5/8", Add  27.34 

. 
 26 05 36 00-1195 EA  30" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 614.06 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.21 
    For 6" Overall Height Instead Of 4-5/8", Add  30.70 

. 
 26 05 36 00-1196 EA  36" Vertical Riser 90 Degree, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 693.73 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.65 
    For 6" Overall Height Instead Of 4-5/8", Add  34.69 

XXXXXXX 
. 
 26 05 36 00-1197  12" Radius Horizontal Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1198 EA  6" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 433.75 193.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.21 
    For 6" Overall Height Instead Of 4-5/8", Add  21.69 

. 
 26 05 36 00-1199 EA  9" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 468.86 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.33 
    For 6" Overall Height Instead Of 4-5/8", Add  23.44 

. 
 26 05 36 00-1200 EA  12" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 486.49 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.30 
    For 6" Overall Height Instead Of 4-5/8", Add  24.32 

. 
 26 05 36 00-1201 EA  18" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 547.03 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.51 
    For 6" Overall Height Instead Of 4-5/8", Add  27.35 

. 
 26 05 36 00-1202 EA  24" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 606.01 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.18 
    For 6" Overall Height Instead Of 4-5/8", Add  30.30 

. 
 26 05 36 00-1203 EA  30" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 658.39 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.07 
    For 6" Overall Height Instead Of 4-5/8", Add  32.92 

. 
 26 05 36 00-1204 EA  36" Horizontal Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 757.47 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.83 
    For 6" Overall Height Instead Of 4-5/8", Add  37.87 

XXXXXXX 
. 
 26 05 36 00-1205  24" Radius Horizontal Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1206 EA  6" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 539.51 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.40 
    For 6" Overall Height Instead Of 4-5/8", Add  26.98 

. 
 26 05 36 00-1207 EA  9" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 584.11 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.17 
    For 6" Overall Height Instead Of 4-5/8", Add  29.21 

. 
 26 05 36 00-1208 EA  12" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 608.62 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.67 
    For 6" Overall Height Instead Of 4-5/8", Add  30.43 

. 
 26 05 36 00-1209 EA  18" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 671.23 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.70 
    For 6" Overall Height Instead Of 4-5/8", Add  33.56 

. 
 26 05 36 00-1210 EA  24" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 747.65 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.52 
    For 6" Overall Height Instead Of 4-5/8", Add  37.38 

. 
 26 05 36 00-1211 EA  30" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 804.57 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.54 
    For 6" Overall Height Instead Of 4-5/8", Add  40.23 

. 
 26 05 36 00-1212 EA  36" Horizontal Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 1,029.40 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -71.85 
    For 6" Overall Height Instead Of 4-5/8", Add  51.47 

XXXXXXX 
. 
 26 05 36 00-1213  36" Radius Horizontal Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1214 EA  6" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 651.13 230.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.87 
    For 6" Overall Height Instead Of 4-5/8", Add  32.56 
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. 
 26 05 36 00-1215 EA  9" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................ 698.55 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.60 
    For 6" Overall Height Instead Of 4-5/8", Add  34.93 

. 
 26 05 36 00-1216 EA  12" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 747.31 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.31 
    For 6" Overall Height Instead Of 4-5/8", Add  37.37 

. 
 26 05 36 00-1217 EA  18" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 820.11 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.77 
    For 6" Overall Height Instead Of 4-5/8", Add  41.01 

. 
 26 05 36 00-1218 EA  24" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 924.19 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.60 
    For 6" Overall Height Instead Of 4-5/8", Add  46.21 

. 
 26 05 36 00-1219 EA  30" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,062.01 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.11 
    For 6" Overall Height Instead Of 4-5/8", Add  53.10 

. 
 26 05 36 00-1220 EA  36" Horizontal Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 1,222.99 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -85.61 
    For 6" Overall Height Instead Of 4-5/8", Add  61.15 

XXXXXXX 
. 
 26 05 36 00-1221  12" Radius Vertical Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1222 EA  6" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 547.29 179.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.77 
    For 6" Overall Height Instead Of 4-5/8", Add  27.36 

. 
 26 05 36 00-1223 EA  9" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................................................ 566.32 186.51 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.09 
    For 6" Overall Height Instead Of 4-5/8", Add  28.32 

. 
 26 05 36 00-1224 EA  12" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 580.49 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.89 
    For 6" Overall Height Instead Of 4-5/8", Add  29.02 

. 
 26 05 36 00-1225 EA  18" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 613.78 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.82 
    For 6" Overall Height Instead Of 4-5/8", Add  30.69 

. 
 26 05 36 00-1226 EA  24" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 651.34 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.79 
    For 6" Overall Height Instead Of 4-5/8", Add  32.57 

. 
 26 05 36 00-1227 EA  30" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 693.76 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.18 
    For 6" Overall Height Instead Of 4-5/8", Add  34.69 

. 
 26 05 36 00-1228 EA  36" Vertical Tee, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 747.31 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -52.31 
    For 6" Overall Height Instead Of 4-5/8", Add  37.37 

XXXXXXX 
. 
 26 05 36 00-1229  24" Radius Vertical Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1230 EA  6" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 743.52 193.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -58.19 
    For 6" Overall Height Instead Of 4-5/8", Add  37.18 

. 
 26 05 36 00-1231 EA  9" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................................................ 762.31 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.40 
    For 6" Overall Height Instead Of 4-5/8", Add  38.12 

. 
 26 05 36 00-1232 EA  12" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 782.25 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.67 
    For 6" Overall Height Instead Of 4-5/8", Add  39.11 

. 
 26 05 36 00-1233 EA  18" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 828.66 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.62 
    For 6" Overall Height Instead Of 4-5/8", Add  41.43 

. 
 26 05 36 00-1234 EA  24" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 858.61 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -65.67 
    For 6" Overall Height Instead Of 4-5/8", Add  42.93 

. 
 26 05 36 00-1235 EA  30" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 913.97 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.98 
    For 6" Overall Height Instead Of 4-5/8", Add  45.70 

. 
 26 05 36 00-1236 EA  36" Vertical Tee, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 1,012.14 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.97 
    For 6" Overall Height Instead Of 4-5/8", Add  50.61 

XXXXXXX 
. 
 26 05 36 00-1237  36" Radius Vertical Tees (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1238 EA  6" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,150.62 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -97.51 
    For 6" Overall Height Instead Of 4-5/8", Add  57.53 

. 
 26 05 36 00-1239 EA  9" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ............................................................................. 1,176.82 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -99.34 
    For 6" Overall Height Instead Of 4-5/8", Add  58.84 

. 
 26 05 36 00-1240 EA  12" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,205.11 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -101.27 
    For 6" Overall Height Instead Of 4-5/8", Add  60.26 

. 
 26 05 36 00-1241 EA  18" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,255.68 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -104.32 
    For 6" Overall Height Instead Of 4-5/8", Add  62.78 

. 
 26 05 36 00-1242 EA  24" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,289.46 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -106.53 
    For 6" Overall Height Instead Of 4-5/8", Add  64.47 
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. 
 26 05 36 00-1243 EA  30" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,377.10 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -112.46 
    For 6" Overall Height Instead Of 4-5/8", Add  68.86 

. 
 26 05 36 00-1244 EA  36" Vertical Tee, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,458.95 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -117.08 
    For 6" Overall Height Instead Of 4-5/8", Add  72.95 

XXXXXXX 
. 
 26 05 36 00-1245  12" Radius Horizontal Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1246 EA  6" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 557.90 242.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.59 
    For 6" Overall Height Instead Of 4-5/8", Add  27.90 

. 
 26 05 36 00-1247 EA  9" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 595.29 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.28 
    For 6" Overall Height Instead Of 4-5/8", Add  29.76 

. 
 26 05 36 00-1248 EA  12" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 620.50 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.63 
    For 6" Overall Height Instead Of 4-5/8", Add  31.03 

. 
 26 05 36 00-1249 EA  18" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 683.75 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.60 
    For 6" Overall Height Instead Of 4-5/8", Add  34.19 

. 
 26 05 36 00-1250 EA  24" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 753.85 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.47 
    For 6" Overall Height Instead Of 4-5/8", Add  37.69 

. 
 26 05 36 00-1251 EA  30" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 829.99 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.18 
    For 6" Overall Height Instead Of 4-5/8", Add  41.50 

. 
 26 05 36 00-1252 EA  36" Horizontal Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 938.83 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.79 
    For 6" Overall Height Instead Of 4-5/8", Add  46.94 

XXXXXXX 
. 
 26 05 36 00-1253  24" Radius Horizontal Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1254 EA  6" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 743.69 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.95 
    For 6" Overall Height Instead Of 4-5/8", Add  37.18 

. 
 26 05 36 00-1255 EA  9" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 779.77 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.21 
    For 6" Overall Height Instead Of 4-5/8", Add  38.99 

. 
 26 05 36 00-1256 EA  12" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 818.30 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.58 
    For 6" Overall Height Instead Of 4-5/8", Add  40.92 

. 
 26 05 36 00-1257 EA  18" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 867.98 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.88 
    For 6" Overall Height Instead Of 4-5/8", Add  43.40 

. 
 26 05 36 00-1258 EA  24" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 980.49 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.96 
    For 6" Overall Height Instead Of 4-5/8", Add  49.02 

. 
 26 05 36 00-1259 EA  30" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,057.25 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.06 
    For 6" Overall Height Instead Of 4-5/8", Add  52.86 

. 
 26 05 36 00-1260 EA  36" Horizontal Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................... 1,166.83 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.99 
    For 6" Overall Height Instead Of 4-5/8", Add  58.34 

XXXXXXX 
. 
 26 05 36 00-1261  36" Radius Horizontal Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1262 EA  6" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 852.72 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.03 
    For 6" Overall Height Instead Of 4-5/8", Add  42.64 

. 
 26 05 36 00-1263 EA  9" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 900.58 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.14 
    For 6" Overall Height Instead Of 4-5/8", Add  45.03 

. 
 26 05 36 00-1264 EA  12" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 960.42 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.22 
    For 6" Overall Height Instead Of 4-5/8", Add  48.02 

. 
 26 05 36 00-1265 EA  18" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,031.21 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.03 
    For 6" Overall Height Instead Of 4-5/8", Add  51.56 

. 
 26 05 36 00-1266 EA  24" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,241.11 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -87.42 
    For 6" Overall Height Instead Of 4-5/8", Add  62.06 

. 
 26 05 36 00-1267 EA  30" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,368.13 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -96.49 
    For 6" Overall Height Instead Of 4-5/8", Add  68.41 

. 
 26 05 36 00-1268 EA  36" Horizontal Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................... 1,523.37 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -107.42 
    For 6" Overall Height Instead Of 4-5/8", Add  76.17 

XXXXXXX 
. 
 26 05 36 00-1269  12" Radius Vertical Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1270 EA  6" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 557.90 242.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.59 
    For 6" Overall Height Instead Of 4-5/8", Add  27.90 
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. 
 26 05 36 00-1271 EA  9" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................. 595.29 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.28 
    For 6" Overall Height Instead Of 4-5/8", Add  29.76 

. 
 26 05 36 00-1272 EA  12" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 620.50 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.63 
    For 6" Overall Height Instead Of 4-5/8", Add  31.03 

. 
 26 05 36 00-1273 EA  18" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 683.75 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -44.60 
    For 6" Overall Height Instead Of 4-5/8", Add  34.19 

. 
 26 05 36 00-1274 EA  24" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 753.85 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -48.47 
    For 6" Overall Height Instead Of 4-5/8", Add  37.69 

. 
 26 05 36 00-1275 EA  30" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 829.99 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.18 
    For 6" Overall Height Instead Of 4-5/8", Add  41.50 

. 
 26 05 36 00-1276 EA  36" Vertical Cross, 9" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 937.30 372.12 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -62.72 
    For 6" Overall Height Instead Of 4-5/8", Add  46.87 

XXXXXXX 
. 
 26 05 36 00-1277  24" Radius Vertical Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1278 EA  6" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 743.69 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.95 
    For 6" Overall Height Instead Of 4-5/8", Add  37.18 

. 
 26 05 36 00-1279 EA  9" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................. 779.77 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -54.21 
    For 6" Overall Height Instead Of 4-5/8", Add  38.99 

. 
 26 05 36 00-1280 EA  12" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 818.30 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.58 
    For 6" Overall Height Instead Of 4-5/8", Add  40.92 

. 
 26 05 36 00-1281 EA  18" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 867.98 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.88 
    For 6" Overall Height Instead Of 4-5/8", Add  43.40 

. 
 26 05 36 00-1282 EA  24" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 980.49 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -66.96 
    For 6" Overall Height Instead Of 4-5/8", Add  49.02 

. 
 26 05 36 00-1283 EA  30" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,057.25 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -72.06 
    For 6" Overall Height Instead Of 4-5/8", Add  52.86 

. 
 26 05 36 00-1284 EA  36" Vertical Cross, 9" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 1,166.83 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.99 
    For 6" Overall Height Instead Of 4-5/8", Add  58.34 

XXXXXXX 
. 
 26 05 36 00-1285  36" Radius Vertical Crosses (26 05 36 00-1124) 
. 
. 

 26 05 36 00-1286 EA  6" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,009.24 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.68 
    For 6" Overall Height Instead Of 4-5/8", Add  50.46 

. 
 26 05 36 00-1287 EA  9" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 1,063.62 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -79.45 
    For 6" Overall Height Instead Of 4-5/8", Add  53.18 

. 
 26 05 36 00-1288 EA  12" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,133.24 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -84.51 
    For 6" Overall Height Instead Of 4-5/8", Add  56.66 

. 
 26 05 36 00-1289 EA  18" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,215.45 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.45 
    For 6" Overall Height Instead Of 4-5/8", Add  60.77 

. 
 26 05 36 00-1290 EA  24" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,469.36 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -110.24 
    For 6" Overall Height Instead Of 4-5/8", Add  73.47 

. 
 26 05 36 00-1291 EA  30" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,620.84 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -121.76 
    For 6" Overall Height Instead Of 4-5/8", Add  81.04 

. 
 26 05 36 00-1292 EA  36" Vertical Cross, 9" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,804.61 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -135.54 
    For 6" Overall Height Instead Of 4-5/8", Add  90.23 

XXXXXXX 
. 
 26 05 36 00-1293  12" Rung Tray Fittings (26 05 36 00-0744) 
. 
. 
 26 05 36 00-1294  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1295 EA  6" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 235.30 101.29 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.09 
    For 6" Overall Height Instead Of 4-5/8", Add  11.77 

. 
 26 05 36 00-1296 EA  9" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 260.50 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.44 
    For 6" Overall Height Instead Of 4-5/8", Add  13.03 

. 
 26 05 36 00-1297 EA  12" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 293.37 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.71 
    For 6" Overall Height Instead Of 4-5/8", Add  14.67 

. 
 26 05 36 00-1298 EA  18" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 351.50 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.12 
    For 6" Overall Height Instead Of 4-5/8", Add  17.58 
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. 
 26 05 36 00-1299 EA  24" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 411.99 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.24 
    For 6" Overall Height Instead Of 4-5/8", Add  20.60 

. 
 26 05 36 00-1300 EA  30" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 456.21 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.79 
    For 6" Overall Height Instead Of 4-5/8", Add  22.81 

. 
 26 05 36 00-1301 EA  36" Horizontal 90 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 529.61 230.84 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.73 
    For 6" Overall Height Instead Of 4-5/8", Add  26.48 

XXXXXXX 
. 
 26 05 36 00-1302  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1303 EA  6" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 293.49 105.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.57 
    For 6" Overall Height Instead Of 4-5/8", Add  14.67 

. 
 26 05 36 00-1304 EA  9" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 324.79 121.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.39 
    For 6" Overall Height Instead Of 4-5/8", Add  16.24 

. 
 26 05 36 00-1305 EA  12" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 353.29 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.11 
    For 6" Overall Height Instead Of 4-5/8", Add  17.66 

. 
 26 05 36 00-1306 EA  18" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 418.48 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.92 
    For 6" Overall Height Instead Of 4-5/8", Add  20.92 

. 
 26 05 36 00-1307 EA  24" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 476.56 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.49 
    For 6" Overall Height Instead Of 4-5/8", Add  23.83 

. 
 26 05 36 00-1308 EA  30" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 534.56 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.11 
    For 6" Overall Height Instead Of 4-5/8", Add  26.73 

. 
 26 05 36 00-1309 EA  36" Horizontal 90 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 613.70 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.12 
    For 6" Overall Height Instead Of 4-5/8", Add  30.69 

XXXXXXX 
. 
 26 05 36 00-1310  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1311 EA  6" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 313.19 110.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.15 
    For 6" Overall Height Instead Of 4-5/8", Add  15.66 

. 
 26 05 36 00-1312 EA  9" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 345.41 127.44 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -23.93 
    For 6" Overall Height Instead Of 4-5/8", Add  17.27 

. 
 26 05 36 00-1313 EA  12" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 385.96 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.71 
    For 6" Overall Height Instead Of 4-5/8", Add  19.30 

. 
 26 05 36 00-1314 EA  18" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 465.90 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.63 
    For 6" Overall Height Instead Of 4-5/8", Add  23.30 

. 
 26 05 36 00-1315 EA  24" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 539.80 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.42 
    For 6" Overall Height Instead Of 4-5/8", Add  26.99 

. 
 26 05 36 00-1316 EA  30" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 611.14 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.92 
    For 6" Overall Height Instead Of 4-5/8", Add  30.56 

. 
 26 05 36 00-1317 EA  36" Horizontal 90 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 712.08 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.48 
    For 6" Overall Height Instead Of 4-5/8", Add  35.60 

XXXXXXX 
. 
 26 05 36 00-1318  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1319 EA  6" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 166.11 73.41 
    For 60 Degree Bend, Deduct  -26.69 
    For 30 Degree Bend, Deduct  -48.55 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -10.50 
    For 6" Overall Height Instead Of 4-5/8", Add  8.31 

. 
 26 05 36 00-1320 EA  9" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................... 192.18 88.05 

    For 60 Degree Bend, Deduct  -29.68 
    For 30 Degree Bend, Deduct  -54.36 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -11.88 
    For 6" Overall Height Instead Of 4-5/8", Add  9.61 

. 
 26 05 36 00-1321 EA  12" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 215.48 100.98 

    For 60 Degree Bend, Deduct  -32.40 
    For 30 Degree Bend, Deduct  -59.61 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -13.13 
    For 6" Overall Height Instead Of 4-5/8", Add  10.77 

. 
 26 05 36 00-1322 EA  18" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 268.28 127.64 

    For 60 Degree Bend, Deduct  -39.62 
    For 30 Degree Bend, Deduct  -73.12 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.19 
    For 6" Overall Height Instead Of 4-5/8", Add  13.41 

. 
 26 05 36 00-1323 EA  24" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 329.60 156.31 

    For 60 Degree Bend, Deduct  -48.85 
    For 30 Degree Bend, Deduct  -90.09 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.93 
    For 6" Overall Height Instead Of 4-5/8", Add  16.48 
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. 
 26 05 36 00-1324 EA  30" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 378.29 179.45 

    For 60 Degree Bend, Deduct  -56.04 
    For 30 Degree Bend, Deduct  -103.37 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.87 
    For 6" Overall Height Instead Of 4-5/8", Add  18.91 

. 
 26 05 36 00-1325 EA  36" Horizontal 45 Degree Elbow, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ................................................... 433.66 210.65 

    For 60 Degree Bend, Deduct  -62.35 
    For 30 Degree Bend, Deduct  -115.62 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.81 
    For 6" Overall Height Instead Of 4-5/8", Add  21.68 

XXXXXXX 
. 
 26 05 36 00-1326  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1327 EA  6" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 185.12 75.73 
    For 60 Degree Bend, Deduct  -32.07 
    For 30 Degree Bend, Deduct  -57.66 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -12.20 
    For 6" Overall Height Instead Of 4-5/8", Add  9.26 

. 
 26 05 36 00-1328 EA  9" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................... 217.87 91.28 

    For 60 Degree Bend, Deduct  -36.90 
    For 30 Degree Bend, Deduct  -66.57 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.18 
    For 6" Overall Height Instead Of 4-5/8", Add  10.89 

. 
 26 05 36 00-1329 EA  12" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 243.07 105.42 

    For 60 Degree Bend, Deduct  -39.81 
    For 30 Degree Bend, Deduct  -72.20 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.52 
    For 6" Overall Height Instead Of 4-5/8", Add  12.15 

. 
 26 05 36 00-1330 EA  18" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 296.85 134.61 

    For 60 Degree Bend, Deduct  -46.35 
    For 30 Degree Bend, Deduct  -84.72 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.46 
    For 6" Overall Height Instead Of 4-5/8", Add  14.84 

. 
 26 05 36 00-1331 EA  24" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 362.89 167.22 

    For 60 Degree Bend, Deduct  -55.66 
    For 30 Degree Bend, Deduct  -102.06 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.36 
    For 6" Overall Height Instead Of 4-5/8", Add  18.14 

. 
 26 05 36 00-1332 EA  30" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 424.33 193.98 

    For 60 Degree Bend, Deduct  -65.68 
    For 30 Degree Bend, Deduct  -120.24 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.27 
    For 6" Overall Height Instead Of 4-5/8", Add  21.22 

. 
 26 05 36 00-1333 EA  36" Horizontal 45 Degree Elbow, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ................................................... 490.98 230.94 

    For 60 Degree Bend, Deduct  -73.51 
    For 30 Degree Bend, Deduct  -135.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.86 
    For 6" Overall Height Instead Of 4-5/8", Add  24.55 

XXXXXXX 
. 
 26 05 36 00-1334  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1335 EA  6" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 209.38 78.16 
    For 60 Degree Bend, Deduct  -39.15 
    For 30 Degree Bend, Deduct  -69.59 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.43 
    For 6" Overall Height Instead Of 4-5/8", Add  10.47 

. 
 26 05 36 00-1336 EA  9" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................... 239.05 94.92 

    For 60 Degree Bend, Deduct  -42.51 
    For 30 Degree Bend, Deduct  -76.11 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.00 
    For 6" Overall Height Instead Of 4-5/8", Add  11.95 

. 
 26 05 36 00-1337 EA  12" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 266.15 110.17 

    For 60 Degree Bend, Deduct  -45.60 
    For 30 Degree Bend, Deduct  -82.12 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.44 
    For 6" Overall Height Instead Of 4-5/8", Add  13.31 

. 
 26 05 36 00-1338 EA  18" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 328.68 142.59 

    For 60 Degree Bend, Deduct  -53.79 
    For 30 Degree Bend, Deduct  -97.58 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.98 
    For 6" Overall Height Instead Of 4-5/8", Add  16.43 

. 
 26 05 36 00-1339 EA  24" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 410.30 179.45 

    For 60 Degree Bend, Deduct  -66.60 
    For 30 Degree Bend, Deduct  -120.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.07 
    For 6" Overall Height Instead Of 4-5/8", Add  20.52 

. 
 26 05 36 00-1340 EA  30" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 469.04 210.65 

    For 60 Degree Bend, Deduct  -74.03 
    For 30 Degree Bend, Deduct  -135.08 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.35 
    For 6" Overall Height Instead Of 4-5/8", Add  23.45 

. 
 26 05 36 00-1341 EA  36" Horizontal 45 Degree Elbow, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ................................................... 554.73 254.98 

    For 60 Degree Bend, Deduct  -85.31 
    For 30 Degree Bend, Deduct  -156.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.22 
    For 6" Overall Height Instead Of 4-5/8", Add  27.74 
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XXXXXXX 
. 
 26 05 36 00-1342  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1343 EA  6" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 257.98 100.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.38 
    For 6" Overall Height Instead Of 4-5/8", Add  12.90 

. 
 26 05 36 00-1344 EA  9" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................... 286.83 115.32 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.07 
    For 6" Overall Height Instead Of 4-5/8", Add  14.34 

. 
 26 05 36 00-1345 EA  12" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 308.69 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.24 
    For 6" Overall Height Instead Of 4-5/8", Add  15.43 

. 
 26 05 36 00-1346 EA  18" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 359.98 156.31 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.97 
    For 6" Overall Height Instead Of 4-5/8", Add  18.00 

. 
 26 05 36 00-1347 EA  24" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 403.45 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.39 
    For 6" Overall Height Instead Of 4-5/8", Add  20.17 

. 
 26 05 36 00-1348 EA  30" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 445.83 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.75 
    For 6" Overall Height Instead Of 4-5/8", Add  22.29 

. 
 26 05 36 00-1349 EA  36" Vertical Riser 90 Degree, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................ 496.75 230.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.46 
    For 6" Overall Height Instead Of 4-5/8", Add  24.84 

XXXXXXX 
. 
 26 05 36 00-1350  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1351 EA  6" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 272.57 105.32 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.48 
    For 6" Overall Height Instead Of 4-5/8", Add  13.63 

. 
 26 05 36 00-1352 EA  9" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................... 303.05 121.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.21 
    For 6" Overall Height Instead Of 4-5/8", Add  15.15 

. 
 26 05 36 00-1353 EA  12" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 327.94 134.61 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.57 
    For 6" Overall Height Instead Of 4-5/8", Add  16.40 

. 
 26 05 36 00-1354 EA  18" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 387.88 167.22 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.86 
    For 6" Overall Height Instead Of 4-5/8", Add  19.39 

. 
 26 05 36 00-1355 EA  24" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 439.01 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -27.74 
    For 6" Overall Height Instead Of 4-5/8", Add  21.95 

. 
 26 05 36 00-1356 EA  30" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 489.21 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -30.57 
    For 6" Overall Height Instead Of 4-5/8", Add  24.46 

. 
 26 05 36 00-1357 EA  36" Vertical Riser 90 Degree, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................ 555.44 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.29 
    For 6" Overall Height Instead Of 4-5/8", Add  27.77 

XXXXXXX 
. 
 26 05 36 00-1358  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1359 EA  6" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 333.46 110.07 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -24.17 
    For 6" Overall Height Instead Of 4-5/8", Add  16.67 

. 
 26 05 36 00-1360 EA  9" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................... 365.75 127.54 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -25.95 
    For 6" Overall Height Instead Of 4-5/8", Add  18.29 

. 
 26 05 36 00-1361 EA  12" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 400.75 142.59 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.19 
    For 6" Overall Height Instead Of 4-5/8", Add  20.04 

. 
 26 05 36 00-1362 EA  18" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 468.67 179.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -31.91 
    For 6" Overall Height Instead Of 4-5/8", Add  23.43 

. 
 26 05 36 00-1363 EA  24" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 527.19 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -35.16 
    For 6" Overall Height Instead Of 4-5/8", Add  26.36 

. 
 26 05 36 00-1364 EA  30" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 593.04 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.11 
    For 6" Overall Height Instead Of 4-5/8", Add  29.65 

. 
 26 05 36 00-1365 EA  36" Vertical Riser 90 Degree, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................ 671.81 284.77 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.45 
    For 6" Overall Height Instead Of 4-5/8", Add  33.59 

XXXXXXX 
. 
 26 05 36 00-1366  12" Radius Horizontal Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1367 EA  6" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 422.70 193.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -26.11 
    For 6" Overall Height Instead Of 4-5/8", Add  21.14 

. 
 26 05 36 00-1368 EA  9" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .......................................................................... 457.08 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -28.15 
    For 6" Overall Height Instead Of 4-5/8", Add  22.85 

. 
 26 05 36 00-1369 EA  12" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 474.53 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -29.11 
    For 6" Overall Height Instead Of 4-5/8", Add  23.73 
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. 
 26 05 36 00-1370 EA  18" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 532.72 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -33.08 
    For 6" Overall Height Instead Of 4-5/8", Add  26.64 

. 
 26 05 36 00-1371 EA  24" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 590.25 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.60 
    For 6" Overall Height Instead Of 4-5/8", Add  29.51 

. 
 26 05 36 00-1372 EA  30" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 640.10 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -40.24 
    For 6" Overall Height Instead Of 4-5/8", Add  32.01 

. 
 26 05 36 00-1373 EA  36" Horizontal Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................ 735.55 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.64 
    For 6" Overall Height Instead Of 4-5/8", Add  36.78 

XXXXXXX 
. 
 26 05 36 00-1374  24" Radius Horizontal Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1375 EA  6" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 520.67 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.51 
    For 6" Overall Height Instead Of 4-5/8", Add  26.03 

. 
 26 05 36 00-1376 EA  9" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .......................................................................... 564.18 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.18 
    For 6" Overall Height Instead Of 4-5/8", Add  28.21 

. 
 26 05 36 00-1377 EA  12" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 588.15 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.62 
    For 6" Overall Height Instead Of 4-5/8", Add  29.41 

. 
 26 05 36 00-1378 EA  18" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 648.95 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.47 
    For 6" Overall Height Instead Of 4-5/8", Add  32.45 

. 
 26 05 36 00-1379 EA  24" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 723.38 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -47.09 
    For 6" Overall Height Instead Of 4-5/8", Add  36.17 

. 
 26 05 36 00-1380 EA  30" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 777.94 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -50.88 
    For 6" Overall Height Instead Of 4-5/8", Add  38.90 

. 
 26 05 36 00-1381 EA  36" Horizontal Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................ 988.64 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.77 
    For 6" Overall Height Instead Of 4-5/8", Add  49.43 

XXXXXXX 
. 
 26 05 36 00-1382  36" Radius Horizontal Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1383 EA  6" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 624.50 230.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.21 
    For 6" Overall Height Instead Of 4-5/8", Add  31.23 

. 
 26 05 36 00-1384 EA  9" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .......................................................................... 671.20 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -45.87 
    For 6" Overall Height Instead Of 4-5/8", Add  33.56 

. 
 26 05 36 00-1385 EA  12" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 717.42 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.32 
    For 6" Overall Height Instead Of 4-5/8", Add  35.87 

. 
 26 05 36 00-1386 EA  18" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 788.59 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.61 
    For 6" Overall Height Instead Of 4-5/8", Add  39.43 

. 
 26 05 36 00-1387 EA  24" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 889.41 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -60.12 
    For 6" Overall Height Instead Of 4-5/8", Add  44.47 

. 
 26 05 36 00-1388 EA  30" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................................... 1,017.99 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.71 
    For 6" Overall Height Instead Of 4-5/8", Add  50.90 

. 
 26 05 36 00-1389 EA  36" Horizontal Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................................... 1,174.08 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -80.71 
    For 6" Overall Height Instead Of 4-5/8", Add  58.70 

XXXXXXX 
. 
 26 05 36 00-1390  12" Radius Vertical Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1391 EA  6" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 522.47 179.45 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.29 
    For 6" Overall Height Instead Of 4-5/8", Add  26.12 

. 
 26 05 36 00-1392 EA  9" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray .............................................................................. 540.78 186.51 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -38.53 
    For 6" Overall Height Instead Of 4-5/8", Add  27.04 

. 
 26 05 36 00-1393 EA  12" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 554.76 193.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -39.31 
    For 6" Overall Height Instead Of 4-5/8", Add  27.74 

. 
 26 05 36 00-1394 EA  18" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 587.51 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -41.20 
    For 6" Overall Height Instead Of 4-5/8", Add  29.38 

. 
 26 05 36 00-1395 EA  24" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 622.90 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -43.94 
    For 6" Overall Height Instead Of 4-5/8", Add  31.15 

. 
 26 05 36 00-1396 EA  30" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 664.78 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.28 
    For 6" Overall Height Instead Of 4-5/8", Add  33.24 

. 
 26 05 36 00-1397 EA  36" Vertical Tee, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ............................................................................ 717.42 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.32 
    For 6" Overall Height Instead Of 4-5/8", Add  35.87 
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XXXXXXX 
. 
 26 05 36 00-1398  24" Radius Vertical Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1399 EA  6" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 701.50 193.98 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.99 
    For 6" Overall Height Instead Of 4-5/8", Add  35.08 

. 
 26 05 36 00-1400 EA  9" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .............................................................................. 719.74 201.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -55.14 
    For 6" Overall Height Instead Of 4-5/8", Add  35.99 

. 
 26 05 36 00-1401 EA  12" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 739.14 210.65 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.36 
    For 6" Overall Height Instead Of 4-5/8", Add  36.96 

. 
 26 05 36 00-1402 EA  18" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 784.28 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.19 
    For 6" Overall Height Instead Of 4-5/8", Add  39.21 

. 
 26 05 36 00-1403 EA  24" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 813.14 242.35 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -61.12 
    For 6" Overall Height Instead Of 4-5/8", Add  40.66 

. 
 26 05 36 00-1404 EA  30" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 867.41 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -64.32 
    For 6" Overall Height Instead Of 4-5/8", Add  43.37 

. 
 26 05 36 00-1405 EA  36" Vertical Tee, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ............................................................................ 961.41 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.90 
    For 6" Overall Height Instead Of 4-5/8", Add  48.07 

XXXXXXX 
. 
 26 05 36 00-1406  36" Radius Vertical Tees (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1407 EA  6" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,070.67 210.65 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -89.51 
    For 6" Overall Height Instead Of 4-5/8", Add  53.53 

. 
 26 05 36 00-1408 EA  9" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 1,095.83 220.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -91.24 
    For 6" Overall Height Instead Of 4-5/8", Add  54.79 

. 
 26 05 36 00-1409 EA  12" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 1,123.09 230.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -93.07 
    For 6" Overall Height Instead Of 4-5/8", Add  56.15 

. 
 26 05 36 00-1410 EA  18" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 1,172.62 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -96.01 
    For 6" Overall Height Instead Of 4-5/8", Add  58.63 

. 
 26 05 36 00-1411 EA  24" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 1,205.36 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -98.12 
    For 6" Overall Height Instead Of 4-5/8", Add  60.27 

. 
 26 05 36 00-1412 EA  30" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 1,289.88 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -103.74 
    For 6" Overall Height Instead Of 4-5/8", Add  64.49 

. 
 26 05 36 00-1413 EA  36" Vertical Tee, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ......................................................................... 1,370.70 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -108.25 
    For 6" Overall Height Instead Of 4-5/8", Add  68.54 

XXXXXXX 
. 
 26 05 36 00-1414  12" Radius Horizontal Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1415 EA  6" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 542.50 242.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.05 
    For 6" Overall Height Instead Of 4-5/8", Add  27.13 

. 
 26 05 36 00-1416 EA  9" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ....................................................................... 578.26 254.98 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.58 
    For 6" Overall Height Instead Of 4-5/8", Add  28.91 

. 
 26 05 36 00-1417 EA  12" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 603.29 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.91 
    For 6" Overall Height Instead Of 4-5/8", Add  30.16 

. 
 26 05 36 00-1418 EA  18" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 662.92 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.52 
    For 6" Overall Height Instead Of 4-5/8", Add  33.15 

. 
 26 05 36 00-1419 EA  24" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 732.29 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.32 
    For 6" Overall Height Instead Of 4-5/8", Add  36.61 

. 
 26 05 36 00-1420 EA  30" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 804.63 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.64 
    For 6" Overall Height Instead Of 4-5/8", Add  40.23 

. 
 26 05 36 00-1421 EA  36" Horizontal Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ..................................................................... 907.12 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.62 
    For 6" Overall Height Instead Of 4-5/8", Add  45.36 

XXXXXXX 
. 
 26 05 36 00-1422  24" Radius Horizontal Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1423 EA  6" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 714.16 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.00 
    For 6" Overall Height Instead Of 4-5/8", Add  35.71 

. 
 26 05 36 00-1424 EA  9" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ....................................................................... 749.33 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.16 
    For 6" Overall Height Instead Of 4-5/8", Add  37.47 

. 
 26 05 36 00-1425 EA  12" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 786.96 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.45 
    For 6" Overall Height Instead Of 4-5/8", Add  39.35 
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. 
 26 05 36 00-1426 EA  18" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 835.01 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.59 
    For 6" Overall Height Instead Of 4-5/8", Add  41.75 

. 
 26 05 36 00-1427 EA  24" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ..................................................................... 944.62 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.37 
    For 6" Overall Height Instead Of 4-5/8", Add  47.23 

. 
 26 05 36 00-1428 EA  30" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................. 1,018.85 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.22 
    For 6" Overall Height Instead Of 4-5/8", Add  50.94 

. 
 26 05 36 00-1429 EA  36" Horizontal Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray .................................................................. 1,123.54 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.66 
    For 6" Overall Height Instead Of 4-5/8", Add  56.18 

XXXXXXX 
. 
 26 05 36 00-1430  36" Radius Horizontal Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1431 EA  6" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 817.94 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.55 
    For 6" Overall Height Instead Of 4-5/8", Add  40.90 

. 
 26 05 36 00-1432 EA  9" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ....................................................................... 864.35 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.52 
    For 6" Overall Height Instead Of 4-5/8", Add  43.22 

. 
 26 05 36 00-1433 EA  12" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................................... 922.02 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.38 
    For 6" Overall Height Instead Of 4-5/8", Add  46.10 

. 
 26 05 36 00-1434 EA  18" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ..................................................................... 990.27 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -67.94 
    For 6" Overall Height Instead Of 4-5/8", Add  49.51 

. 
 26 05 36 00-1435 EA  24" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................. 1,190.38 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -82.34 
    For 6" Overall Height Instead Of 4-5/8", Add  59.52 

. 
 26 05 36 00-1436 EA  30" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................. 1,311.97 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -90.87 
    For 6" Overall Height Instead Of 4-5/8", Add  65.60 

. 
 26 05 36 00-1437 EA  36" Horizontal Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray .................................................................. 1,460.88 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -101.17 
    For 6" Overall Height Instead Of 4-5/8", Add  73.04 

XXXXXXX 
. 
 26 05 36 00-1438  12" Radius Vertical Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1439 EA  6" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 542.50 242.35 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -34.05 
    For 6" Overall Height Instead Of 4-5/8", Add  27.13 

. 
 26 05 36 00-1440 EA  9" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ........................................................................... 578.40 255.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -36.58 
    For 6" Overall Height Instead Of 4-5/8", Add  28.92 

. 
 26 05 36 00-1441 EA  12" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 603.21 269.01 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -37.90 
    For 6" Overall Height Instead Of 4-5/8", Add  30.16 

. 
 26 05 36 00-1442 EA  18" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 663.10 285.38 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -42.53 
    For 6" Overall Height Instead Of 4-5/8", Add  33.16 

. 
 26 05 36 00-1443 EA  24" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 732.29 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -46.32 
    For 6" Overall Height Instead Of 4-5/8", Add  36.61 

. 
 26 05 36 00-1444 EA  30" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 804.89 345.96 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.66 
    For 6" Overall Height Instead Of 4-5/8", Add  40.24 

. 
 26 05 36 00-1445 EA  36" Vertical Cross, 12" Rung Spacing, 12" Radius, Aluminum Cable Tray ......................................................................... 906.35 372.62 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -59.58 
    For 6" Overall Height Instead Of 4-5/8", Add  45.32 

XXXXXXX 
. 
 26 05 36 00-1446  24" Radius Vertical Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1447 EA  6" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 714.16 269.01 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -49.00 
    For 6" Overall Height Instead Of 4-5/8", Add  35.71 

. 
 26 05 36 00-1448 EA  9" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ........................................................................... 749.33 285.27 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -51.16 
    For 6" Overall Height Instead Of 4-5/8", Add  37.47 

. 
 26 05 36 00-1449 EA  12" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 786.96 302.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -53.45 
    For 6" Overall Height Instead Of 4-5/8", Add  39.35 

. 
 26 05 36 00-1450 EA  18" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 835.01 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -56.59 
    For 6" Overall Height Instead Of 4-5/8", Add  41.75 

. 
 26 05 36 00-1451 EA  24" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ......................................................................... 944.62 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -63.37 
    For 6" Overall Height Instead Of 4-5/8", Add  47.23 

. 
 26 05 36 00-1452 EA  30" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ...................................................................... 1,018.85 403.92 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -68.22 
    For 6" Overall Height Instead Of 4-5/8", Add  50.94 

. 
 26 05 36 00-1453 EA  36" Vertical Cross, 12" Rung Spacing, 24" Radius, Aluminum Cable Tray ...................................................................... 1,123.54 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -75.66 
    For 6" Overall Height Instead Of 4-5/8", Add  56.18 
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XXXXXXX 
. 
 26 05 36 00-1454  36" Radius Vertical Crosses (26 05 36 00-1293) 
. 
. 

 26 05 36 00-1455 EA  6" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................... 958.80 302.94 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -70.63 
    For 6" Overall Height Instead Of 4-5/8", Add  47.94 

. 
 26 05 36 00-1456 EA  9" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ........................................................................ 1,011.09 322.94 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -74.20 
    For 6" Overall Height Instead Of 4-5/8", Add  50.55 

. 
 26 05 36 00-1457 EA  12" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,077.56 345.86 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -78.94 
    For 6" Overall Height Instead Of 4-5/8", Add  53.88 

. 
 26 05 36 00-1458 EA  18" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,156.08 373.13 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -84.52 
    For 6" Overall Height Instead Of 4-5/8", Add  57.80 

. 
 26 05 36 00-1459 EA  24" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,395.81 440.28 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -102.89 
    For 6" Overall Height Instead Of 4-5/8", Add  69.79 

. 
 26 05 36 00-1460 EA  30" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,539.41 483.90 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -113.61 
    For 6" Overall Height Instead Of 4-5/8", Add  76.97 

. 
 26 05 36 00-1461 EA  36" Vertical Cross, 12" Rung Spacing, 36" Radius, Aluminum Cable Tray ...................................................................... 1,713.99 539.04 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -126.48 
    For 6" Overall Height Instead Of 4-5/8", Add  85.70 

XXXXXXX 
. 
 26 05 36 00-1462  Dropout Or End Plates And Reducers (26 05 36 00-0744) 
. 
. 
 26 05 36 00-1463  Straight Reducers (26 05 36 00-1462) 
. 
. 

 26 05 36 00-1464 EA  9"-6" Reducer, Aluminum Cable Tray ................................................................................................................................. 205.76 74.53 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -14.36 
    For 6" Overall Height Instead Of 4-5/8", Add  10.29 

. 
 26 05 36 00-1465 EA  12"-9" Reducer, Aluminum Cable Tray ............................................................................................................................... 217.83 80.68 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -15.06 
    For 6" Overall Height Instead Of 4-5/8", Add  10.89 

. 
 26 05 36 00-1466 EA  18"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 240.40 93.11 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.28 
    For 6" Overall Height Instead Of 4-5/8", Add  12.02 

. 
 26 05 36 00-1467 EA  24"-18" Reducer, Aluminum Cable Tray ............................................................................................................................. 266.51 107.75 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.67 
    For 6" Overall Height Instead Of 4-5/8", Add  13.33 

. 
 26 05 36 00-1468 EA  30"-24" Reducer, Aluminum Cable Tray ............................................................................................................................. 290.73 121.18 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.97 
    For 6" Overall Height Instead Of 4-5/8", Add  14.54 

. 
 26 05 36 00-1469 EA  36"-30" Reducer, Aluminum Cable Tray ............................................................................................................................. 324.96 138.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.96 
    For 6" Overall Height Instead Of 4-5/8", Add  16.25 

XXXXXXX 
. 
 26 05 36 00-1470  Reducers (26 05 36 00-1462) 
. 
. 

 26 05 36 00-1471 EA  18"-6" Reducer, Aluminum Cable Tray ............................................................................................................................... 240.49 93.21 
    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -16.28 
    For 6" Overall Height Instead Of 4-5/8", Add  12.02 

. 
 26 05 36 00-1472 EA  24"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 266.76 107.85 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -17.69 
    For 6" Overall Height Instead Of 4-5/8", Add  13.34 

. 
 26 05 36 00-1473 EA  30"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 290.57 121.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -18.97 
    For 6" Overall Height Instead Of 4-5/8", Add  14.53 

. 
 26 05 36 00-1474 EA  30"-18" Reducer, Aluminum Cable Tray ............................................................................................................................. 292.22 120.97 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -19.14 
    For 6" Overall Height Instead Of 4-5/8", Add  14.61 

. 
 26 05 36 00-1475 EA  36"-12" Reducer, Aluminum Cable Tray ............................................................................................................................. 323.15 138.45 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -20.78 
    For 6" Overall Height Instead Of 4-5/8", Add  16.16 

. 
 26 05 36 00-1476 EA  36"-18" Reducer, Aluminum Cable Tray ............................................................................................................................. 331.02 142.08 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -21.26 
    For 6" Overall Height Instead Of 4-5/8", Add  16.55 

. 
 26 05 36 00-1477 EA  36"-24" Reducer, Aluminum Cable Tray ............................................................................................................................. 342.21 146.63 

    For 3-5/8" Overall Height Instead Of 4-5/8", Deduct  -22.00 
    For 6" Overall Height Instead Of 4-5/8", Add  17.11 

XXXXXXX 
. 
 26 05 36 00-1478  Dropout Or End Plate (26 05 36 00-1462) 
. 
. 

 26 05 36 00-1479 EA 6" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................... 61.27 30.29 
. 

 26 05 36 00-1480 EA 9" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................... 69.16 34.63 
. 

 26 05 36 00-1481 EA 12" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................. 74.60 37.26 
. 

 26 05 36 00-1482 EA 18" Dropout Or End Plate, Aluminum Cable Tray ................................................................................................................. 90.16 44.03 
. 

 26 05 36 00-1483 EA 24" Dropout Or End Plate, Aluminum Cable Tray ............................................................................................................... 100.44 48.47 
. 

 26 05 36 00-1484 EA 30" Dropout Or End Plate, Aluminum Cable Tray ............................................................................................................... 113.15 53.82 
. 

 26 05 36 00-1485 EA 36" Dropout Or End Plate, Aluminum Cable Tray ............................................................................................................... 126.98 60.59 

XXXXXXX 
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. 
 26 05 36 00-1486  Solid Bottom Cable Tray (26 05 36 00-0001) 

Note: 3-5/8" Height. 
. 
. 
 26 05 36 00-1487  Solid Bottom Galvanized Steel Straight Tray Sections (26 05 36 00-1486) 
. 
. 

 26 05 36 00-1488 LF  6" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................... 26.46 7.88 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  2.65 

. 
 26 05 36 00-1489 LF  12" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................. 32.97 9.70 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  3.33 
. 

 26 05 36 00-1490 LF  18" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................. 43.90 13.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  4.26 

. 
 26 05 36 00-1491 LF  24" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................. 50.81 15.95 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  4.96 
. 

 26 05 36 00-1492 LF  30" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................. 60.90 19.29 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  5.91 

. 
 26 05 36 00-1493 LF  36" Solid Bottom Steel Cable Tray, Straight Section ............................................................................................................. 77.96 22.12 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  8.01 

XXXXXXX 
. 
 26 05 36 00-1494  Solid Bottom Galvanized Steel Cable Tray Fittings (26 05 36 00-1486) 
. 
. 
 26 05 36 00-1495  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1496 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................... 268.73 101.08 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.47 

. 
 26 05 36 00-1497 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 349.40 142.18 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.71 
. 

 26 05 36 00-1498 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 427.50 179.45 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  34.21 

. 
 26 05 36 00-1499 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 523.96 220.44 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  41.85 
. 

 26 05 36 00-1500 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 612.29 255.48 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  49.27 

. 
 26 05 36 00-1501 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 688.08 285.27 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  55.67 

XXXXXXX 
. 
 26 05 36 00-1502  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1503 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................... 317.88 105.22 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  30.14 

. 
 26 05 36 00-1504 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 419.22 151.57 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.61 
. 

 26 05 36 00-1505 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 515.84 193.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  45.05 

. 
 26 05 36 00-1506 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 628.61 242.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  53.90 
. 

 26 05 36 00-1507 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 737.35 284.77 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  63.15 

. 
 26 05 36 00-1508 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 833.19 322.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  71.15 

XXXXXXX 
. 
 26 05 36 00-1509  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1510 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................... 391.85 109.97 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.46 

. 
 26 05 36 00-1511 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 504.44 161.87 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  48.69 
. 

 26 05 36 00-1512 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 638.48 210.95 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.61 

. 
 26 05 36 00-1513 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 759.37 269.01 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  69.06 
. 

 26 05 36 00-1514 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 911.43 322.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  82.89 

. 
 26 05 36 00-1515 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................ 1,039.57 372.12 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  93.91 

XXXXXXX 
. 
 26 05 36 00-1516  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1517 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................... 243.76 101.08 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  19.71 

. 
 26 05 36 00-1518 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 321.31 142.18 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.49 
. 

 26 05 36 00-1519 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 395.06 179.25 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.38 

. 
 26 05 36 00-1520 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 484.29 220.13 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.95 
. 

 26 05 36 00-1521 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 565.65 255.48 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  42.28 

. 
 26 05 36 00-1522 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Steel Cable Tray ................................................................... 634.03 284.77 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  47.65 

XXXXXXX 
. 
 26 05 36 00-1523  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1524 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................... 282.39 105.32 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.80 



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Cable Trays for Electrical Systems 26 05 36

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 343

. 
 26 05 36 00-1525 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 377.33 151.47 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  31.35 
. 

 26 05 36 00-1526 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 468.10 194.19 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.85 

. 
 26 05 36 00-1527 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 572.44 242.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  45.47 
. 

 26 05 36 00-1528 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 672.54 285.27 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  53.34 

. 
 26 05 36 00-1529 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Steel Cable Tray ................................................................... 759.46 322.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.09 

XXXXXXX 
. 
 26 05 36 00-1530  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1531 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................... 339.95 110.07 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  32.65 

. 
 26 05 36 00-1532 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 420.67 146.73 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  38.64 
. 

 26 05 36 00-1533 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 566.76 210.95 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  49.85 

. 
 26 05 36 00-1534 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 682.42 269.52 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  57.44 
. 

 26 05 36 00-1535 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 818.14 322.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  68.89 

. 
 26 05 36 00-1536 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Steel Cable Tray ................................................................... 936.28 373.13 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  78.26 

XXXXXXX 
. 
 26 05 36 00-1537  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1538 EA  6" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................... 290.35 100.78 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.76 

. 
 26 05 36 00-1539 EA  12" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ......................................................................... 365.44 142.18 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  31.11 
. 

 26 05 36 00-1540 EA  18" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ......................................................................... 429.51 179.45 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  34.52 

. 
 26 05 36 00-1541 EA  24" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ......................................................................... 519.95 220.44 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  41.24 
. 

 26 05 36 00-1542 EA  30" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ......................................................................... 588.22 255.48 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  45.66 

. 
 26 05 36 00-1543 EA  36" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Steel Cable Tray ......................................................................... 643.06 284.77 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  49.01 

XXXXXXX 
. 
 26 05 36 00-1544  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1545 EA  6" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................... 347.97 105.22 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  34.65 

. 
 26 05 36 00-1546 EA  12" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ......................................................................... 441.29 151.57 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.92 
. 

 26 05 36 00-1547 EA  18" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ......................................................................... 527.88 193.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  46.86 

. 
 26 05 36 00-1548 EA  24" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ......................................................................... 626.60 242.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  53.60 
. 

 26 05 36 00-1549 EA  30" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ......................................................................... 709.26 284.77 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  58.94 

. 
 26 05 36 00-1550 EA  36" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Steel Cable Tray ......................................................................... 795.07 322.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  65.43 

XXXXXXX 
. 
 26 05 36 00-1551  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1552 EA  6" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ........................................................................... 417.93 109.97 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  44.37 

. 
 26 05 36 00-1553 EA  12" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ......................................................................... 507.91 147.03 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.68 
. 

 26 05 36 00-1554 EA  18" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ......................................................................... 638.48 210.95 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.61 

. 
 26 05 36 00-1555 EA  24" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ......................................................................... 763.38 269.01 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  69.67 
. 

 26 05 36 00-1556 EA  30" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ......................................................................... 881.34 322.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  78.37 

. 
 26 05 36 00-1557 EA  36" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Steel Cable Tray ......................................................................... 993.43 372.12 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  86.99 

XXXXXXX 
. 
 26 05 36 00-1558  12" Radius Horizontal Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1559 EA  6" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray .......................................................................................... 463.68 193.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.23 

. 
 26 05 36 00-1560 EA  12" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 555.75 241.95 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.03 
. 

 26 05 36 00-1561 EA  18" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 655.99 285.27 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.86 

. 
 26 05 36 00-1562 EA  24" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 780.31 346.57 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  59.28 
. 

 26 05 36 00-1563 EA  30" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 852.52 373.13 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  65.70 
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. 
 26 05 36 00-1564 EA  36" Horizontal Tee, Solid Bottom, 12" Radius, Steel Cable Tray ........................................................................................ 998.69 440.28 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  76.42 

XXXXXXX 
. 
 26 05 36 00-1565  24" Radius Horizontal Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1566 EA  6" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray .......................................................................................... 569.78 210.65 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.36 

. 
 26 05 36 00-1567 EA  12" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................................ 703.19 269.01 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  60.64 
. 

 26 05 36 00-1568 EA  18" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ........................................................................................ 821.15 322.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  69.34 

. 
 26 05 36 00-1569 EA  24" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 1,056.39 403.92 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  91.14 
. 

 26 05 36 00-1570 EA  30" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 1,151.16 440.28 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  99.29 

. 
 26 05 36 00-1571 EA  36" Horizontal Tee, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 1,349.79 539.04 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  112.63 

XXXXXXX 
. 
 26 05 36 00-1572  36" Radius Horizontal Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1573 EA  6" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray .......................................................................................... 727.90 230.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  70.70 

. 
 26 05 36 00-1574 EA  12" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ........................................................................................ 888.09 302.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  82.72 
. 

 26 05 36 00-1575 EA  18" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 1,039.09 373.13 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  93.68 

. 
 26 05 36 00-1576 EA  24" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 1,269.53 440.28 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  117.04 
. 

 26 05 36 00-1577 EA  30" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 1,390.94 485.52 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  127.73 

. 
 26 05 36 00-1578 EA  36" Horizontal Tee, Solid Bottom, 36" Radius, Steel Cable Tray ..................................................................................... 1,611.66 605.89 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  140.77 

XXXXXXX 
. 
 26 05 36 00-1579  12" Radius Vertical Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1580 EA  6" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................... 553.96 193.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.77 

. 
 26 05 36 00-1581 EA  12" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................. 644.66 242.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  56.31 
. 

 26 05 36 00-1582 EA  18" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................. 693.16 269.01 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  59.13 

. 
 26 05 36 00-1583 EA  24" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................. 743.37 284.77 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  64.05 
. 

 26 05 36 00-1584 EA  30" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................. 825.16 322.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  69.95 

. 
 26 05 36 00-1585 EA  36" Vertical Tee, Solid Bottom, 12" Radius, Steel Cable Tray............................................................................................. 918.72 373.13 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  75.63 

XXXXXXX 
. 
 26 05 36 00-1586  24" Radius Vertical Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1587 EA  6" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray............................................................................................... 692.16 210.65 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  68.71 

. 
 26 05 36 00-1588 EA  12" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray............................................................................................. 805.51 269.01 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  75.99 
. 

 26 05 36 00-1589 EA  18" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray............................................................................................. 880.06 302.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  81.52 

. 
 26 05 36 00-1590 EA  24" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray............................................................................................. 931.49 322.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  85.90 
. 

 26 05 36 00-1591 EA  30" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray.......................................................................................... 1,053.14 373.13 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  95.79 

. 
 26 05 36 00-1592 EA  36" Vertical Tee, Solid Bottom, 24" Radius, Steel Cable Tray.......................................................................................... 1,185.27 440.28 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  104.40 

XXXXXXX 
. 
 26 05 36 00-1593  36" Radius Vertical Tees (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1594 EA  6" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray............................................................................................... 915.89 230.54 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  98.96 

. 
 26 05 36 00-1595 EA  12" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray.......................................................................................... 1,046.58 302.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  106.50 
. 

 26 05 36 00-1596 EA  18" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray.......................................................................................... 1,158.17 345.86 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  116.09 

. 
 26 05 36 00-1597 EA  24" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray.......................................................................................... 1,223.66 373.13 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  121.37 
. 

 26 05 36 00-1598 EA  30" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray.......................................................................................... 1,436.04 440.28 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  142.02 

. 
 26 05 36 00-1599 EA  36" Vertical Tee, Solid Bottom, 36" Radius, Steel Cable Tray.......................................................................................... 1,548.84 483.90 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  151.67 

XXXXXXX 
. 
 26 05 36 00-1600  12" Radius Horizontal Crosses (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1601 EA  6" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ....................................................................................... 572.44 242.35 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  45.47 
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. 
 26 05 36 00-1602 EA  12" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 657.99 285.27 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.16 
. 

 26 05 36 00-1603 EA  18" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 791.04 345.86 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  61.02 

. 
 26 05 36 00-1604 EA  24" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 913.95 403.92 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  69.77 
. 

 26 05 36 00-1605 EA  30" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray .................................................................................. 1,075.39 483.90 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  80.65 

. 
 26 05 36 00-1606 EA  36" Horizontal Cross, Solid Bottom, 12" Radius, Steel Cable Tray .................................................................................. 1,193.31 539.04 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  89.16 

XXXXXXX 
. 
 26 05 36 00-1607  24" Radius Horizontal Crosses (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1608 EA  6" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray ....................................................................................... 756.14 269.52 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  68.50 

. 
 26 05 36 00-1609 EA  12" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 881.34 322.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  78.37 
. 

 26 05 36 00-1610 EA  18" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,056.39 403.92 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  91.14 

. 
 26 05 36 00-1611 EA  24" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,300.66 485.52 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  114.18 
. 

 26 05 36 00-1612 EA  30" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,430.04 539.04 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  124.67 

. 
 26 05 36 00-1613 EA  36" Horizontal Cross, Solid Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,571.54 605.89 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  134.75 

XXXXXXX 
. 
 26 05 36 00-1614  36" Radius Horizontal Crosses (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1615 EA  6" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................... 1,006.45 302.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  100.48 

. 
 26 05 36 00-1616 EA  12" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,173.51 373.13 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  113.85 
. 

 26 05 36 00-1617 EA  18" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,411.00 485.52 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  130.74 

. 
 26 05 36 00-1618 EA  24" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,610.59 539.04 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  151.75 
. 

 26 05 36 00-1619 EA  30" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,782.19 605.89 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  166.35 

. 
 26 05 36 00-1620 EA  36" Horizontal Cross, Solid Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,975.28 691.62 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  181.02 

XXXXXXX 
. 
 26 05 36 00-1621  Straight Reducers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1622 EA  12"-6" Reducer, Solid Bottom, Steel Cable Tray ................................................................................................................. 232.94 80.78 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  21.48 

. 
 26 05 36 00-1623 EA  18"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 252.48 91.28 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  22.66 
. 

 26 05 36 00-1624 EA  24"-18" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 279.64 105.22 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.41 

. 
 26 05 36 00-1625 EA  30"-24" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 314.32 121.18 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.95 
. 

 26 05 36 00-1626 EA  36"-30" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 340.36 134.41 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.65 

XXXXXXX 
. 
 26 05 36 00-1627  Reducers (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1628 EA  18"-6" Reducer, Solid Bottom, Steel Cable Tray ................................................................................................................. 252.57 91.39 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  22.66 

. 
 26 05 36 00-1629 EA  24"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 277.99 105.42 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.13 
. 

 26 05 36 00-1630 EA  30"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 310.14 121.08 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.34 

. 
 26 05 36 00-1631 EA  30"-18" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 311.98 120.97 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.63 
. 

 26 05 36 00-1632 EA  36"-12" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 338.35 134.41 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.35 

. 
 26 05 36 00-1633 EA  36"-18" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 340.36 134.41 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.65 
. 

 26 05 36 00-1634 EA  36"-24" Reducer, Solid Bottom, Steel Cable Tray ............................................................................................................... 342.77 134.61 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.97 

XXXXXXX 
. 
 26 05 36 00-1635  Dropout Or End Plate (26 05 36 00-1494) 
. 
. 

 26 05 36 00-1636 EA 6" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ..................................................................................................... 70.95 30.29 
. 

 26 05 36 00-1637 EA 12" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................... 87.08 36.96 
. 

 26 05 36 00-1638 EA 18" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................. 100.39 43.83 
. 

 26 05 36 00-1639 EA 24" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................. 112.98 48.47 
. 

 26 05 36 00-1640 EA 30" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................. 125.79 53.82 
. 

 26 05 36 00-1641 EA 36" Dropout Or End Plate, Solid Bottom, Steel Cable Tray ................................................................................................. 139.60 60.59 

XXXXXXX 
. 
 26 05 36 00-1642  Solid Bottom Aluminum Straight Cable Tray Sections (26 05 36 00-1486) 
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. 

. 
 26 05 36 00-1643 LF  6" Solid Bottom Aluminum Cable Tray, Straight Section ....................................................................................................... 23.49 6.36 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  2.46 
. 

 26 05 36 00-1644 LF  12" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 29.30 7.47 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  3.16 

. 
 26 05 36 00-1645 LF  18" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 37.43 9.70 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  3.99 
. 

 26 05 36 00-1646 LF  24" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 44.54 10.71 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  4.90 

. 
 26 05 36 00-1647 LF  30" Solid Bottom Aluminum Cable Tray, Straight Section ..................................................................................................... 54.59 13.84 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  5.88 
. 

 26 05 36 00-1648 LF  36" Solid Bottom Steel Aluminum Tray, Straight Section ...................................................................................................... 64.94 15.15 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  7.21 

XXXXXXX 
. 
 26 05 36 00-1649  Solid Bottom Aluminum Cable Tray Fittings (26 05 36 00-1486) 
. 
. 
 26 05 36 00-1650  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1651 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 271.43 101.08 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.87 

. 
 26 05 36 00-1652 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 328.02 127.24 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  27.99 
. 

 26 05 36 00-1653 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 379.12 142.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  33.12 

. 
 26 05 36 00-1654 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 441.51 167.32 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  38.33 
. 

 26 05 36 00-1655 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 521.63 194.19 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  45.88 

. 
 26 05 36 00-1656 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 589.59 220.44 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.69 

XXXXXXX 
. 
 26 05 36 00-1657  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1658 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 321.90 105.22 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  30.74 

. 
 26 05 36 00-1659 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 398.43 134.81 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  37.30 
. 

 26 05 36 00-1660 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 450.42 151.47 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  42.32 

. 
 26 05 36 00-1661 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 543.75 179.45 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.65 
. 

 26 05 36 00-1662 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 630.68 210.35 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  59.54 

. 
 26 05 36 00-1663 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 725.82 242.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  68.48 

XXXXXXX 
. 
 26 05 36 00-1664  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1665 EA  6" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 400.49 109.97 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  41.75 

. 
 26 05 36 00-1666 EA  12" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 498.67 142.79 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  51.01 
. 

 26 05 36 00-1667 EA  18" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 578.74 161.87 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  59.84 

. 
 26 05 36 00-1668 EA  24" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 654.38 193.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  65.87 
. 

 26 05 36 00-1669 EA  30" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 759.85 230.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  75.49 

. 
 26 05 36 00-1670 EA  36" Horizontal 90 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 887.00 268.61 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  88.29 

XXXXXXX 
. 
 26 05 36 00-1671  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1672 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 248.87 101.08 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  20.48 

. 
 26 05 36 00-1673 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 302.53 127.24 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.17 
. 

 26 05 36 00-1674 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 347.74 142.39 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.43 

. 
 26 05 36 00-1675 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 405.13 167.02 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  32.94 
. 

 26 05 36 00-1676 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 478.07 194.19 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  39.34 

. 
 26 05 36 00-1677 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 12" Radius, Aluminum Cable Tray ........................................................... 539.64 219.83 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  44.31 

XXXXXXX 
. 
 26 05 36 00-1678  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1679 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 289.80 105.32 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  25.91 

. 
 26 05 36 00-1680 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 359.99 134.61 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  31.56 
. 

 26 05 36 00-1681 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 407.37 151.77 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  35.81 
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. 
 26 05 36 00-1682 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 489.93 179.45 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.58 
. 

 26 05 36 00-1683 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 570.04 210.95 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.35 

. 
 26 05 36 00-1684 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 24" Radius, Aluminum Cable Tray ........................................................... 655.00 242.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  57.86 

XXXXXXX 
. 
 26 05 36 00-1685  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1686 EA  6" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 352.95 110.07 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  34.60 

. 
 26 05 36 00-1687 EA  12" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 440.86 142.49 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  42.38 
. 

 26 05 36 00-1688 EA  18" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 510.76 161.87 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  49.64 

. 
 26 05 36 00-1689 EA  24" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 582.27 194.19 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  54.97 
. 

 26 05 36 00-1690 EA  30" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 677.35 230.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  63.12 

. 
 26 05 36 00-1691 EA  36" Horizontal 45 Degree Elbow, Solid Bottom, 36" Radius, Aluminum Cable Tray ........................................................... 791.92 269.52 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  73.87 

XXXXXXX 
. 
 26 05 36 00-1692  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1693 EA  6" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................... 290.29 100.78 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.75 

. 
 26 05 36 00-1694 EA  12" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................. 339.29 127.24 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.68 
. 

 26 05 36 00-1695 EA  18" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................. 380.73 142.49 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  33.36 

. 
 26 05 36 00-1696 EA  24" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................. 430.24 167.32 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  36.64 
. 

 26 05 36 00-1697 EA  30" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................. 484.61 194.19 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.33 

. 
 26 05 36 00-1698 EA  36" Vertical Riser 90 Degree, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................. 532.18 219.83 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.19 

XXXXXXX 
. 
 26 05 36 00-1699  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1700 EA  6" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................... 349.26 105.22 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  34.85 

. 
 26 05 36 00-1701 EA  12" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................. 412.92 134.81 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  39.48 
. 

 26 05 36 00-1702 EA  18" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................. 455.24 151.47 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.04 

. 
 26 05 36 00-1703 EA  24" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................. 519.61 179.45 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  48.03 
. 

 26 05 36 00-1704 EA  30" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................. 584.00 210.35 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  52.54 

. 
 26 05 36 00-1705 EA  36" Vertical Riser 90 Degree, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................. 661.44 242.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  58.82 

XXXXXXX 
. 
 26 05 36 00-1706  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1707 EA  6" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................... 411.76 109.97 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  43.44 

. 
 26 05 36 00-1708 EA  12" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................. 495.46 142.79 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.53 
. 

 26 05 36 00-1709 EA  18" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................. 549.77 161.87 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  55.49 

. 
 26 05 36 00-1710 EA  24" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................. 614.15 193.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  59.84 
. 

 26 05 36 00-1711 EA  30" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................. 706.74 230.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  67.53 

. 
 26 05 36 00-1712 EA  36" Vertical Riser 90 Degree, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................. 782.38 268.61 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  72.60 

XXXXXXX 
. 
 26 05 36 00-1713  12" Radius Horizontal Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1714 EA  6" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray................................................................................... 482.59 193.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  40.06 

. 
 26 05 36 00-1715 EA  12" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 559.54 219.83 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  47.29 
. 

 26 05 36 00-1716 EA  18" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 621.20 242.35 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  52.79 

. 
 26 05 36 00-1717 EA  24" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 692.23 269.52 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  58.91 
. 

 26 05 36 00-1718 EA  30" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 818.33 322.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  68.92 

. 
 26 05 36 00-1719 EA  36" Horizontal Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ................................................................................ 995.11 403.92 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  81.95 

XXXXXXX 
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. 
 26 05 36 00-1720  24" Radius Horizontal Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1721 EA  6" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................... 613.45 210.65 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  56.91 

. 
 26 05 36 00-1722 EA  12" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 700.06 242.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  64.62 
. 

 26 05 36 00-1723 EA  18" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 783.18 269.01 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  72.64 

. 
 26 05 36 00-1724 EA  24" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 948.70 322.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  88.48 
. 

 26 05 36 00-1725 EA  30" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,139.96 403.92 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  103.67 

. 
 26 05 36 00-1726 EA  36" Horizontal Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,259.09 441.59 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  115.26 

XXXXXXX 
. 
 26 05 36 00-1727  36" Radius Horizontal Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1728 EA  6" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................................... 811.35 230.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  83.22 

. 
 26 05 36 00-1729 EA  12" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ................................................................................. 915.16 269.01 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  92.43 
. 

 26 05 36 00-1730 EA  18" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,044.08 302.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  106.12 

. 
 26 05 36 00-1731 EA  24" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,247.98 372.12 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  125.17 
. 

 26 05 36 00-1732 EA  30" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,501.22 485.52 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  144.27 

. 
 26 05 36 00-1733 EA  36" Horizontal Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,670.95 539.04 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  160.80 

XXXXXXX 
. 
 26 05 36 00-1734  12" Radius Vertical Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1735 EA  6" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ....................................................................................... 550.19 193.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  50.20 

. 
 26 05 36 00-1736 EA  12" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 598.69 220.13 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  53.11 
. 

 26 05 36 00-1737 EA  18" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 625.67 230.54 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  55.43 

. 
 26 05 36 00-1738 EA  24" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 660.80 241.95 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  58.79 
. 

 26 05 36 00-1739 EA  30" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 728.46 269.01 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  64.43 

. 
 26 05 36 00-1740 EA  36" Vertical Tee, Solid Bottom, 12" Radius, Aluminum Cable Tray ..................................................................................... 834.42 322.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  71.34 

XXXXXXX 
. 
 26 05 36 00-1741  24" Radius Vertical Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1742 EA  6" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ....................................................................................... 685.88 210.65 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  67.77 

. 
 26 05 36 00-1743 EA  12" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 758.00 242.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  73.31 
. 

 26 05 36 00-1744 EA  18" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 803.24 254.98 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  77.99 

. 
 26 05 36 00-1745 EA  24" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 858.83 269.01 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  83.98 
. 

 26 05 36 00-1746 EA  30" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray ..................................................................................... 955.56 302.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  92.84 

. 
 26 05 36 00-1747 EA  36" Vertical Tee, Solid Bottom, 24" Radius, Aluminum Cable Tray .................................................................................. 1,095.08 372.12 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  102.23 

XXXXXXX 
. 
 26 05 36 00-1748  36" Radius Vertical Tees (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1749 EA  6" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ....................................................................................... 907.33 230.54 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  97.67 

. 
 26 05 36 00-1750 EA  12" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ..................................................................................... 990.12 265.79 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  104.23 
. 

 26 05 36 00-1751 EA  18" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .................................................................................. 1,053.95 284.77 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  110.64 

. 
 26 05 36 00-1752 EA  24" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .................................................................................. 1,100.42 302.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  114.57 
. 

 26 05 36 00-1753 EA  30" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray .................................................................................. 1,220.17 345.86 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  125.39 

. 
 26 05 36 00-1754 EA  36" Vertical Tee, Solid Bottom, 36" Radius, Aluminum Cable Tray ..................................................................................... 804.70 440.28 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  47.32 

XXXXXXX 
. 
 26 05 36 00-1755  12" Radius Horizontal Crosses (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1756 EA  6" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................... 569.72 220.13 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  48.77 

. 
 26 05 36 00-1757 EA  12" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 632.47 242.35 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  54.48 
. 

 26 05 36 00-1758 EA  18" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 735.27 284.77 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  62.84 
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. 
 26 05 36 00-1759 EA  24" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 872.52 345.86 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  73.24 
. 

 26 05 36 00-1760 EA  30" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 955.05 372.12 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  81.23 

. 
 26 05 36 00-1761 EA  36" Horizontal Cross, Solid Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 1,106.19 441.59 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  92.33 

XXXXXXX 
. 
 26 05 36 00-1762  24" Radius Horizontal Crosses (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1763 EA  6" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................................... 758.65 242.75 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  73.34 

. 
 26 05 36 00-1764 EA  12" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 858.83 269.01 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  83.98 
. 

 26 05 36 00-1765 EA  18" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 984.10 322.94 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  93.79 

. 
 26 05 36 00-1766 EA  24" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,214.18 405.03 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  114.63 
. 

 26 05 36 00-1767 EA  30" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,331.52 441.59 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  126.13 

. 
 26 05 36 00-1768 EA  36" Horizontal Cross, Solid Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,518.05 539.04 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  137.87 

XXXXXXX 
. 
 26 05 36 00-1769  36" Radius Horizontal Crosses (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1770 EA  6" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray ............................................................................ 1,051.96 269.01 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  112.95 

. 
 26 05 36 00-1771 EA  12" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,156.75 302.94 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  123.02 
. 

 26 05 36 00-1772 EA  18" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,346.07 373.13 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  139.73 

. 
 26 05 36 00-1773 EA  24" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,597.79 485.52 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  158.75 
. 

 26 05 36 00-1774 EA  30" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,751.42 539.04 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  172.87 

. 
 26 05 36 00-1775 EA  36" Horizontal Cross, Solid Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 2,007.68 605.89 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  200.17 

XXXXXXX 
. 
 26 05 36 00-1776  Straight Reducers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1777 EA  12"-6" Reducer, Solid Bottom, Aluminum Cable Tray ......................................................................................................... 215.28 69.27 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  20.74 

. 
 26 05 36 00-1778 EA  18"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 237.44 80.68 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  22.17 
. 

 26 05 36 00-1779 EA  24"-18" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 261.61 91.28 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  24.02 

. 
 26 05 36 00-1780 EA  30"-24" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 294.66 105.32 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.64 
. 

 26 05 36 00-1781 EA  36"-30" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 327.18 120.97 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.91 

XXXXXXX 
. 
 26 05 36 00-1782  Reducers (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1783 EA  18"-6" Reducer, Solid Bottom, Aluminum Cable Tray ......................................................................................................... 235.90 80.68 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  21.94 

. 
 26 05 36 00-1784 EA  24"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 260.27 91.49 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  23.80 
. 

 26 05 36 00-1785 EA  30"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 291.32 105.22 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.15 

. 
 26 05 36 00-1786 EA  30"-18" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 292.81 105.22 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  26.39 
. 

 26 05 36 00-1787 EA  36"-12" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 327.18 120.97 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  28.91 

. 
 26 05 36 00-1788 EA  36"-18" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 328.79 120.97 

    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.15 
. 

 26 05 36 00-1789 EA  36"-24" Reducer, Solid Bottom, Aluminum Cable Tray ....................................................................................................... 332.34 121.18 
    For 4-5/8" Overall Height Instead Of 3-5/8", Add  29.65 

XXXXXXX 
. 
 26 05 36 00-1790  Dropout Or End Plate (26 05 36 00-1649) 
. 
. 

 26 05 36 00-1791 EA 6" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ............................................................................................. 70.85 30.29 
. 

 26 05 36 00-1792 EA 12" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ........................................................................................... 84.62 36.96 
. 

 26 05 36 00-1793 EA 18" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ......................................................................................... 100.63 43.83 
. 

 26 05 36 00-1794 EA 24" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ......................................................................................... 111.12 48.47 
. 

 26 05 36 00-1795 EA 30" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ......................................................................................... 125.09 53.82 
. 

 26 05 36 00-1796 EA 36" Dropout Or End Plate, Solid Bottom, Aluminum Cable Tray ......................................................................................... 142.02 60.59 

XXXXXXX 
. 
 26 05 36 00-1797  Vented Bottom Cable Tray (26 05 36 00-0001) 

Note: 6" Height. 
. 
. 
 26 05 36 00-1798  Vented Bottom Galvanized Steel Cable Tray (26 05 36 00-1797) 
. 
. 

 26 05 36 00-1799 LF  6" Vented Bottom Steel Cable Tray, Straight Section ........................................................................................................... 30.75 10.60 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.19 
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. 
 26 05 36 00-1800 LF  12" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 36.06 12.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.60 
. 

 26 05 36 00-1801 LF  18" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 42.37 13.94 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -3.08 

. 
 26 05 36 00-1802 LF  24" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 48.62 15.95 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -3.53 
. 

 26 05 36 00-1803 LF  30" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 63.72 19.29 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -4.76 

. 
 26 05 36 00-1804 LF  36" Vented Bottom Steel Cable Tray, Straight Section ......................................................................................................... 75.74 24.23 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -5.55 

XXXXXXX 
. 
 26 05 36 00-1805  Vented Bottom Galvanized Steel Cable Tray Fittings (26 05 36 00-1797) 
. 
. 
 26 05 36 00-1806  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1807 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................. 292.97 127.64 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -18.66 

. 
 26 05 36 00-1808 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 383.15 172.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.92 
. 

 26 05 36 00-1809 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 476.48 220.13 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.30 

. 
 26 05 36 00-1810 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 584.26 269.52 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -35.97 
. 

 26 05 36 00-1811 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 658.99 303.55 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.60 

. 
 26 05 36 00-1812 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 754.77 346.57 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -46.59 

XXXXXXX 
. 
 26 05 36 00-1813  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1814 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................. 342.75 134.51 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.07 

. 
 26 05 36 00-1815 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 447.46 186.51 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.20 
. 

 26 05 36 00-1816 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 568.99 242.35 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -36.70 

. 
 26 05 36 00-1817 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 690.99 302.94 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.85 
. 

 26 05 36 00-1818 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 736.19 312.94 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -47.54 

. 
 26 05 36 00-1819 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 922.32 403.92 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -58.57 

XXXXXXX 
. 
 26 05 36 00-1820  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1821 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................. 414.13 142.18 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.56 

. 
 26 05 36 00-1822 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 539.64 202.27 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.11 
. 

 26 05 36 00-1823 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 692.31 269.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -46.77 

. 
 26 05 36 00-1824 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 833.00 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.48 
. 

 26 05 36 00-1825 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 961.34 403.92 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -62.47 

. 
 26 05 36 00-1826 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................. 1,127.70 483.90 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -72.44 

XXXXXXX 
. 
 26 05 36 00-1827  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1828 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................. 275.48 127.74 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -16.91 

. 
 26 05 36 00-1829 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 362.19 172.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.83 
. 

 26 05 36 00-1830 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 451.85 219.83 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.87 

. 
 26 05 36 00-1831 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 553.76 269.01 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.96 
. 

 26 05 36 00-1832 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 625.31 303.55 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.24 

. 
 26 05 36 00-1833 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Steel Cable Tray ................................................................ 714.50 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.63 

XXXXXXX 
. 
 26 05 36 00-1834  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1835 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................. 316.88 134.61 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -20.47 

. 
 26 05 36 00-1836 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 417.42 186.51 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.20 
. 

 26 05 36 00-1837 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 533.33 242.75 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.10 

. 
 26 05 36 00-1838 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 650.06 302.94 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -39.76 
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. 
 26 05 36 00-1839 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 745.08 346.57 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.62 
. 

 26 05 36 00-1840 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Steel Cable Tray ................................................................ 867.52 403.92 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -53.09 

XXXXXXX 
. 
 26 05 36 00-1841  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1842 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................. 375.61 142.49 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -25.69 

. 
 26 05 36 00-1843 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 494.17 201.66 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.61 
. 

 26 05 36 00-1844 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 638.83 269.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.42 

. 
 26 05 36 00-1845 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 777.85 346.57 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.90 
. 

 26 05 36 00-1846 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................ 897.95 403.92 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.13 

. 
 26 05 36 00-1847 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................. 1,059.64 485.52 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -65.51 

XXXXXXX 
. 
 26 05 36 00-1848  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1849 EA  6" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ....................................................................... 315.69 127.24 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -20.96 

. 
 26 05 36 00-1850 EA  12" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 403.41 172.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -25.95 
. 

 26 05 36 00-1851 EA  18" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 483.98 220.13 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.05 

. 
 26 05 36 00-1852 EA  24" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 582.76 269.52 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -35.82 
. 

 26 05 36 00-1853 EA  30" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 642.48 303.55 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.95 

. 
 26 05 36 00-1854 EA  36" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................... 720.44 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.23 

XXXXXXX 
. 
 26 05 36 00-1855  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1856 EA  6" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ....................................................................... 372.77 134.51 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.07 

. 
 26 05 36 00-1857 EA  12" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 468.47 186.51 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -31.30 
. 

 26 05 36 00-1858 EA  18" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 578.00 242.35 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.60 

. 
 26 05 36 00-1859 EA  24" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 684.99 302.94 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.25 
. 

 26 05 36 00-1860 EA  30" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 778.97 345.86 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -49.08 

. 
 26 05 36 00-1861 EA  36" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................... 884.81 403.92 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.82 

XXXXXXX 
. 
 26 05 36 00-1862  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1863 EA  6" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ....................................................................... 438.14 142.18 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -31.96 

. 
 26 05 36 00-1864 EA  12" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 550.15 202.27 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.16 
. 

 26 05 36 00-1865 EA  18" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 686.31 269.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -46.17 

. 
 26 05 36 00-1866 EA  24" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 829.99 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.18 
. 

 26 05 36 00-1867 EA  30" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray ..................................................................... 932.83 403.92 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -59.62 

. 
 26 05 36 00-1868 EA  36" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................. 1,094.69 483.90 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -69.14 

XXXXXXX 
. 
 26 05 36 00-1869  12" Radius Horizontal Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1870 EA  6" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ....................................................................................... 525.47 242.35 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.35 

. 
 26 05 36 00-1871 EA  12" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 638.96 302.34 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.70 
. 

 26 05 36 00-1872 EA  18" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 730.76 346.57 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.19 

. 
 26 05 36 00-1873 EA  24" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 850.29 403.92 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.37 
. 

 26 05 36 00-1874 EA  30" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray ..................................................................................... 936.47 440.28 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.95 

. 
 26 05 36 00-1875 EA  36" Horizontal Tee, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................................. 1,028.66 483.90 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -62.54 

XXXXXXX 
. 
 26 05 36 00-1876  24" Radius Horizontal Tees (26 05 36 00-1805) 
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. 

. 
 26 05 36 00-1877 EA  6" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray ....................................................................................... 649.50 269.01 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.53 
. 

 26 05 36 00-1878 EA  12" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 795.48 345.86 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -50.73 

. 
 26 05 36 00-1879 EA  18" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray ..................................................................................... 917.82 403.92 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -58.12 
. 

 26 05 36 00-1880 EA  24" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,124.70 483.90 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -72.14 

. 
 26 05 36 00-1881 EA  30" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,243.56 539.04 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -79.44 
. 

 26 05 36 00-1882 EA  36" Horizontal Tee, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................. 1,390.98 605.89 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -88.61 

XXXXXXX 
. 
 26 05 36 00-1883  36" Radius Horizontal Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1884 EA  6" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray ....................................................................................... 793.04 302.94 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.06 

. 
 26 05 36 00-1885 EA  12" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,001.86 403.92 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -66.53 
. 

 26 05 36 00-1886 EA  18" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,167.81 485.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -76.32 

. 
 26 05 36 00-1887 EA  24" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,442.00 605.89 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -93.71 
. 

 26 05 36 00-1888 EA  30" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,615.75 694.85 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -103.67 

. 
 26 05 36 00-1889 EA  36" Horizontal Tee, Vented Bottom, 36" Radius, Steel Cable Tray .................................................................................. 1,883.07 805.73 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -121.17 

XXXXXXX 
. 
 26 05 36 00-1890  12" Radius Vertical Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1891 EA  6" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ........................................................................................... 606.51 242.35 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.46 

. 
 26 05 36 00-1892 EA  12" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 710.50 302.94 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.80 
. 

 26 05 36 00-1893 EA  18" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 748.37 322.94 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -47.92 

. 
 26 05 36 00-1894 EA  24" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 798.48 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.03 
. 

 26 05 36 00-1895 EA  30" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 857.42 373.13 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.65 

. 
 26 05 36 00-1896 EA  36" Vertical Tee, Vented Bottom, 12" Radius, Steel Cable Tray ......................................................................................... 973.99 440.28 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.71 

XXXXXXX 
. 
 26 05 36 00-1897  24" Radius Vertical Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1898 EA  6" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ........................................................................................... 720.03 269.01 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -49.58 

. 
 26 05 36 00-1899 EA  12" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ......................................................................................... 861.51 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -57.33 
. 

 26 05 36 00-1900 EA  18" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ......................................................................................... 920.44 373.13 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.95 

. 
 26 05 36 00-1901 EA  24" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ......................................................................................... 994.35 403.92 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -65.77 
. 

 26 05 36 00-1902 EA  30" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ...................................................................................... 1,071.53 440.28 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -70.46 

. 
 26 05 36 00-1903 EA  36" Vertical Tee, Vented Bottom, 24" Radius, Steel Cable Tray ...................................................................................... 1,264.56 539.04 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -81.54 

XXXXXXX 
. 
 26 05 36 00-1904  36" Radius Vertical Tees (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1905 EA  6" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ........................................................................................... 936.09 302.34 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -68.41 

. 
 26 05 36 00-1906 EA  12" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,115.91 403.92 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -77.93 
. 

 26 05 36 00-1907 EA  18" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,191.59 440.28 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -82.47 

. 
 26 05 36 00-1908 EA  24" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,296.87 485.52 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -89.23 
. 

 26 05 36 00-1909 EA  30" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,461.15 539.04 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -101.20 

. 
 26 05 36 00-1910 EA  36" Vertical Tee, Vented Bottom, 36" Radius, Steel Cable Tray ...................................................................................... 1,723.01 691.62 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -114.66 

XXXXXXX 
. 
 26 05 36 00-1911  12" Radius Horizontal Crosses (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1912 EA  6" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................................... 660.98 302.94 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.85 

. 
 26 05 36 00-1913 EA  12" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................................. 735.26 346.57 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.64 
. 

 26 05 36 00-1914 EA  18" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................................. 848.79 403.92 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.22 

. 
 26 05 36 00-1915 EA  24" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray .................................................................................. 991.14 483.90 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -58.79 
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. 
 26 05 36 00-1916 EA  30" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray ............................................................................... 1,102.32 537.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -65.47 
. 

 26 05 36 00-1917 EA  36" Horizontal Cross, Vented Bottom, 12" Radius, Steel Cable Tray ............................................................................... 1,242.41 605.89 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -73.75 

XXXXXXX 
. 
 26 05 36 00-1918  24" Radius Horizontal Crosses (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1919 EA  6" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................... 822.30 346.57 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -53.35 

. 
 26 05 36 00-1920 EA  12" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray .................................................................................. 929.83 403.92 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -59.32 
. 

 26 05 36 00-1921 EA  18" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................................... 1,088.69 483.90 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -68.54 

. 
 26 05 36 00-1922 EA  24" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................................... 1,368.47 605.89 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -86.36 
. 

 26 05 36 00-1923 EA  30" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................................... 1,548.93 691.62 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -97.26 

. 
 26 05 36 00-1924 EA  36" Horizontal Cross, Vented Bottom, 24" Radius, Steel Cable Tray ............................................................................... 1,763.02 805.73 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -109.16 

XXXXXXX 
. 
 26 05 36 00-1925  36" Radius Horizontal Crosses (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1926 EA  6" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ................................................................................. 1,085.90 403.92 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -74.93 

. 
 26 05 36 00-1927 EA  12" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................................... 1,242.85 485.52 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -83.83 
. 

 26 05 36 00-1928 EA  18" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................................... 1,452.51 605.89 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -94.76 

. 
 26 05 36 00-1929 EA  24" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................................... 1,882.75 809.97 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -120.77 
. 

 26 05 36 00-1930 EA  30" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................................... 2,203.54 970.94 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -139.44 

. 
 26 05 36 00-1931 EA  36" Horizontal Cross, Vented Bottom, 36" Radius, Steel Cable Tray ............................................................................... 2,649.90 1,211.78 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -164.01 

XXXXXXX 
. 
 26 05 36 00-1932  Straight Reducers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1933 EA  12"-6" Reducer, Vented Bottom, Steel Cable Tray ............................................................................................................. 247.75 103.20 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -16.18 

. 
 26 05 36 00-1934 EA  18"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 270.92 115.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -17.49 
. 

 26 05 36 00-1935 EA  24"-18" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 308.04 134.41 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.60 

. 
 26 05 36 00-1936 EA  30"-24" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 339.49 151.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.33 
. 

 26 05 36 00-1937 EA  36"-30" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 371.07 166.82 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.21 

XXXXXXX 
. 
 26 05 36 00-1938  Reducers (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1939 EA  18"-6" Reducer, Vented Bottom, Steel Cable Tray ............................................................................................................. 270.92 115.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -17.49 

. 
 26 05 36 00-1940 EA  24"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 306.95 134.61 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -19.47 
. 

 26 05 36 00-1941 EA  30"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 337.74 151.27 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.16 

. 
 26 05 36 00-1942 EA  30"-18" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 338.99 151.17 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.30 
. 

 26 05 36 00-1943 EA  36"-12" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 369.57 166.82 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.06 

. 
 26 05 36 00-1944 EA  36"-18" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 371.07 166.82 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.21 
. 

 26 05 36 00-1945 EA  36"-24" Reducer, Vented Bottom, Steel Cable Tray ........................................................................................................... 373.19 167.22 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.39 

XXXXXXX 
. 
 26 05 36 00-1946  Dropout Or End Plate (26 05 36 00-1805) 
. 
. 

 26 05 36 00-1947 EA 6" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ................................................................................................. 80.18 37.26 
. 

 26 05 36 00-1948 EA 12" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................... 94.95 43.73 
. 

 26 05 36 00-1949 EA 18" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................. 104.69 48.27 
. 

 26 05 36 00-1950 EA 24" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................. 117.62 53.82 
. 

 26 05 36 00-1951 EA 30" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................. 130.72 60.49 
. 

 26 05 36 00-1952 EA 36" Dropout Or End Plate, Vented Bottom, Steel Cable Tray ............................................................................................. 153.57 72.30 

XXXXXXX 
. 
 26 05 36 00-1953  Vented Bottom Aluminum Cable Tray (26 05 36 00-1797) 
. 
. 

 26 05 36 00-1954 LF  6" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................... 29.62 7.88 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.30 

. 
 26 05 36 00-1955 LF  9" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................... 32.84 8.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.56 
. 

 26 05 36 00-1956 LF  12" Vented Bottom Aluminum Cable Tray, Straight Section ................................................................................................. 36.73 9.70 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -2.87 
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. 
 26 05 36 00-1957 LF  18" Vented Bottom Aluminum Cable Tray, Straight Section .................................................................................................. 42.74 10.81 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -3.37 
. 

 26 05 36 00-1958 LF  24" Vented Bottom Aluminum Cable Tray, Straight Section .................................................................................................. 49.01 12.01 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -3.90 

. 
 26 05 36 00-1959 LF  30" Vented Bottom Aluminum Cable Tray, Straight Section .................................................................................................. 62.08 13.84 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -5.06 
. 

 26 05 36 00-1960 LF  36" Vented Bottom Aluminum Cable Tray, Straight Section .................................................................................................. 69.18 16.25 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -5.57 

XXXXXXX 
. 
 26 05 36 00-1961  Vented Bottom Aluminum Cable Tray Fittings (26 05 36 00-1797) 
. 
. 
 26 05 36 00-1962  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1963 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 357.57 127.64 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -25.12 

. 
 26 05 36 00-1964 EA  9" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 388.46 138.55 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -27.30 
. 

 26 05 36 00-1965 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 427.98 156.01 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.80 

. 
 26 05 36 00-1966 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 483.47 172.88 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.94 
. 

 26 05 36 00-1967 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 578.39 210.95 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -40.26 

. 
 26 05 36 00-1968 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 683.86 242.75 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.16 
. 

 26 05 36 00-1969 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 753.69 269.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.91 

XXXXXXX 
. 
 26 05 36 00-1970  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1971 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................... 434.19 134.51 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -32.21 

. 
 26 05 36 00-1972 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 524.34 167.22 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -38.50 
. 

 26 05 36 00-1973 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 594.39 186.51 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.89 

. 
 26 05 36 00-1974 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 707.64 230.54 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.55 
. 

 26 05 36 00-1975 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 817.20 268.61 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -59.34 

. 
 26 05 36 00-1976 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 903.90 302.94 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -65.14 

XXXXXXX 
. 
 26 05 36 00-1977  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1978 EA  6" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................... 533.14 142.18 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.46 

. 
 26 05 36 00-1979 EA  12" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 637.56 179.65 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -48.78 
. 

 26 05 36 00-1980 EA  18" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 721.34 202.27 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -55.28 

. 
 26 05 36 00-1981 EA  24" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 844.99 254.98 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -63.25 
. 

 26 05 36 00-1982 EA  30" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 905.31 247.11 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -69.94 

. 
 26 05 36 00-1983 EA  36" Horizontal 90 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ..................................................... 1,111.86 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -82.37 

XXXXXXX 
. 
 26 05 36 00-1984  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1985 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 325.88 127.74 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.95 

. 
 26 05 36 00-1986 EA  9" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................... 354.03 138.75 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.84 
. 

 26 05 36 00-1987 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 391.03 156.01 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -26.10 

. 
 26 05 36 00-1988 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 440.19 172.68 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.63 
. 

 26 05 36 00-1989 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 528.01 210.65 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -35.25 

. 
 26 05 36 00-1990 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 622.42 242.75 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.01 
. 

 26 05 36 00-1991 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 12" Radius, Aluminum Cable Tray ........................................................ 685.91 269.01 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -46.17 

XXXXXXX 
. 
 26 05 36 00-1992  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-1993 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................... 388.20 134.61 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -27.60 

. 
 26 05 36 00-1994 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 470.29 167.22 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.10 
. 

 26 05 36 00-1995 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 532.41 186.82 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -37.68 
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. 
 26 05 36 00-1996 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 637.08 230.94 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -44.47 
. 

 26 05 36 00-1997 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 737.48 269.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.29 

. 
 26 05 36 00-1998 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 24" Radius, Aluminum Cable Tray ........................................................ 816.12 302.94 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.37 

XXXXXXX 
. 
 26 05 36 00-1999  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2000 EA  6" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................... 468.44 142.49 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.97 

. 
 26 05 36 00-2001 EA  12" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 562.47 179.25 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.31 
. 

 26 05 36 00-2002 EA  18" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 636.79 202.27 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -46.83 

. 
 26 05 36 00-2003 EA  24" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 753.31 255.48 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -54.05 
. 

 26 05 36 00-2004 EA  30" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 860.35 285.27 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -62.26 

. 
 26 05 36 00-2005 EA  36" Horizontal 45 Degree Elbow, Vented Bottom, 36" Radius, Aluminum Cable Tray ........................................................ 995.37 346.57 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -70.65 

XXXXXXX 
. 
 26 05 36 00-2006  90 Degree, 12" Radius Vertical Risers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2007 EA  6" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................... 388.53 127.24 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -28.25 

. 
 26 05 36 00-2008 EA  9" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................... 417.23 138.25 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -30.21 
. 

 26 05 36 00-2009 EA  12" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 448.98 156.01 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -31.90 

. 
 26 05 36 00-2010 EA  18" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 483.47 172.88 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -33.94 
. 

 26 05 36 00-2011 EA  24" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 567.89 210.95 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -39.21 

. 
 26 05 36 00-2012 EA  30" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 631.36 242.75 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.91 
. 

 26 05 36 00-2013 EA  36" Vertical Riser 90 Degree, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................. 677.30 269.01 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -45.31 

XXXXXXX 
. 
 26 05 36 00-2014  90 Degree, 24" Radius Vertical Risers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2015 EA  6" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................... 461.49 134.51 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -34.94 

. 
 26 05 36 00-2016 EA  12" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 536.94 167.22 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -39.76 
. 

 26 05 36 00-2017 EA  18" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 592.29 186.51 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.68 

. 
 26 05 36 00-2018 EA  24" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 670.43 230.94 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -47.80 
. 

 26 05 36 00-2019 EA  30" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 748.70 269.01 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.45 

. 
 26 05 36 00-2020 EA  36" Vertical Riser 90 Degree, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................. 819.90 302.94 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.74 

XXXXXXX 
. 
 26 05 36 00-2021  90 Degree, 36" Radius Vertical Risers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2022 EA  6" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................... 531.04 142.18 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -41.25 

. 
 26 05 36 00-2023 EA  12" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 614.46 179.65 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -46.47 
. 

 26 05 36 00-2024 EA  18" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 689.84 202.27 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -52.13 

. 
 26 05 36 00-2025 EA  24" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 807.20 254.98 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -59.47 
. 

 26 05 36 00-2026 EA  30" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................. 895.41 285.27 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -65.77 

. 
 26 05 36 00-2027 EA  36" Vertical Riser 90 Degree, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................... 1,008.96 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -72.08 

XXXXXXX 
. 
 26 05 36 00-2028  12" Radius Horizontal Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2029 EA  6" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................... 624.41 242.35 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -42.25 

. 
 26 05 36 00-2030 EA  9" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................... 651.80 254.98 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -43.93 
. 

 26 05 36 00-2031 EA  12" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 693.30 268.61 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -46.95 

. 
 26 05 36 00-2032 EA  18" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 791.51 303.55 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -53.86 
. 

 26 05 36 00-2033 EA  24" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................. 903.97 345.86 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -61.58 

. 
 26 05 36 00-2034 EA  30" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 1,023.90 403.92 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -68.73 
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. 
 26 05 36 00-2035 EA  36" Horizontal Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 1,132.87 440.28 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -76.59 

XXXXXXX 
. 
 26 05 36 00-2036  24" Radius Horizontal Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2037 EA  6" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................................... 784.40 269.01 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.02 

. 
 26 05 36 00-2038 EA  12" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 886.09 302.34 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -63.41 
. 

 26 05 36 00-2039 EA  18" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................................. 996.36 345.86 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -70.82 

. 
 26 05 36 00-2040 EA  24" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,196.40 402.81 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -86.07 
. 

 26 05 36 00-2041 EA  30" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,376.13 485.52 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -97.16 

. 
 26 05 36 00-2042 EA  36" Horizontal Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .......................................................................... 1,559.88 539.04 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -111.07 

XXXXXXX 
. 
 26 05 36 00-2043  36" Radius Horizontal Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2044 EA  6" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray ............................................................................ 1,044.59 302.94 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -79.21 

. 
 26 05 36 00-2045 EA  12" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,195.86 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -90.77 
. 

 26 05 36 00-2046 EA  18" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,265.72 337.38 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -98.46 

. 
 26 05 36 00-2047 EA  24" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,625.53 483.90 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -122.23 
. 

 26 05 36 00-2048 EA  30" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 1,885.34 608.31 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -137.84 

. 
 26 05 36 00-2049 EA  36" Horizontal Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .......................................................................... 2,160.71 691.62 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -158.43 

XXXXXXX 
. 
 26 05 36 00-2050  12" Radius Vertical Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2051 EA  6" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................... 706.31 242.35 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -50.44 

. 
 26 05 36 00-2052 EA  9" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................... 729.50 254.98 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -51.70 
. 

 26 05 36 00-2053 EA  12" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 776.00 269.01 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -55.18 

. 
 26 05 36 00-2054 EA  18" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 805.12 285.27 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -56.74 
. 

 26 05 36 00-2055 EA  24" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 841.99 302.34 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -59.00 

. 
 26 05 36 00-2056 EA  30" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 891.07 322.94 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -62.19 
. 

 26 05 36 00-2057 EA  36" Vertical Tee, Vented Bottom, 12" Radius, Aluminum Cable Tray ................................................................................. 987.77 372.12 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -67.76 

XXXXXXX 
. 
 26 05 36 00-2058  24" Radius Vertical Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2059 EA  6" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ................................................................................... 876.79 269.01 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -65.26 

. 
 26 05 36 00-2060 EA  12" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray ................................................................................. 965.88 302.34 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -71.39 
. 

 26 05 36 00-2061 EA  18" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,031.76 322.94 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -76.26 

. 
 26 05 36 00-2062 EA  24" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,101.36 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -81.32 
. 

 26 05 36 00-2063 EA  30" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,187.26 372.12 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -87.71 

. 
 26 05 36 00-2064 EA  36" Vertical Tee, Vented Bottom, 24" Radius, Aluminum Cable Tray .............................................................................. 1,313.49 441.59 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -94.55 

XXXXXXX 
. 
 26 05 36 00-2065  36" Radius Vertical Tees (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2066 EA  6" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray ................................................................................ 1,165.38 302.34 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -91.34 

. 
 26 05 36 00-2067 EA  12" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,279.85 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -99.17 
. 

 26 05 36 00-2068 EA  18" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,344.75 372.12 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -103.46 

. 
 26 05 36 00-2069 EA  24" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,451.98 405.03 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -111.45 
. 

 26 05 36 00-2070 EA  30" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,575.98 441.59 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -120.80 

. 
 26 05 36 00-2071 EA  36" Vertical Tee, Vented Bottom, 36" Radius, Aluminum Cable Tray .............................................................................. 1,777.20 537.12 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -132.96 

XXXXXXX 
. 
 26 05 36 00-2072  12" Radius Horizontal Crosses (26 05 36 00-1961) 
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. 

. 
 26 05 36 00-2073 EA  6" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................ 723.50 269.01 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -49.93 
. 

 26 05 36 00-2074 EA  9" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ............................................................................ 769.42 285.27 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -53.17 

. 
 26 05 36 00-2075 EA  12" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 808.31 303.55 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -55.54 
. 

 26 05 36 00-2076 EA  18" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray .......................................................................... 893.47 345.86 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -60.53 

. 
 26 05 36 00-2077 EA  24" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ....................................................................... 1,024.21 402.81 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -68.85 
. 

 26 05 36 00-2078 EA  30" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ....................................................................... 1,160.13 439.06 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -79.43 

. 
 26 05 36 00-2079 EA  36" Horizontal Cross, Vented Bottom, 12" Radius, Aluminum Cable Tray ....................................................................... 1,414.98 539.04 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -96.58 

XXXXXXX 
. 
 26 05 36 00-2080  24" Radius Horizontal Crosses (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2081 EA  6" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ............................................................................ 999.40 303.55 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -74.64 

. 
 26 05 36 00-2082 EA  12" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,116.06 345.86 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -82.79 
. 

 26 05 36 00-2083 EA  18" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,253.10 402.81 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -91.74 

. 
 26 05 36 00-2084 EA  24" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,478.54 483.90 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -107.53 
. 

 26 05 36 00-2085 EA  30" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,619.70 537.12 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -117.21 

. 
 26 05 36 00-2086 EA  36" Horizontal Cross, Vented Bottom, 24" Radius, Aluminum Cable Tray ....................................................................... 1,971.72 691.62 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -139.53 

XXXXXXX 
. 
 26 05 36 00-2087  36" Radius Horizontal Crosses (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2088 EA  6" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ......................................................................... 1,384.85 345.86 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -109.67 

. 
 26 05 36 00-2089 EA  12" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 1,535.98 405.03 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -119.85 
. 

 26 05 36 00-2090 EA  18" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 1,741.03 483.90 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -133.78 

. 
 26 05 36 00-2091 EA  24" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 2,095.33 608.31 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -158.84 
. 

 26 05 36 00-2092 EA  30" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 2,334.00 694.85 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -175.50 

. 
 26 05 36 00-2093 EA  36" Horizontal Cross, Vented Bottom, 36" Radius, Aluminum Cable Tray ....................................................................... 2,707.78 805.73 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -203.64 

XXXXXXX 
. 
 26 05 36 00-2094  Straight Reducers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2095 EA  9"-6" Reducer, Vented Bottom, Aluminum Cable Tray ........................................................................................................ 269.12 80.78 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -20.18 

. 
 26 05 36 00-2096 EA  12"-9" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 282.53 85.13 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.16 
. 

 26 05 36 00-2097 EA  18"-12" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 319.38 100.88 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.53 

. 
 26 05 36 00-2098 EA  24"-18" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 353.67 115.22 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -25.77 
. 

 26 05 36 00-2099 EA  30"-24" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 390.30 134.61 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -27.81 

. 
 26 05 36 00-2100 EA  36"-30" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 424.14 151.17 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.82 

XXXXXXX 
. 
 26 05 36 00-2101  Reducers (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2102 EA  12"-6" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 282.29 84.93 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -21.15 

. 
 26 05 36 00-2103 EA  18"-6" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 319.27 100.88 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.52 
. 

 26 05 36 00-2104 EA  18"-9" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 319.27 100.88 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -23.52 

. 
 26 05 36 00-2105 EA  24"-6" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 353.82 115.32 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -25.78 
. 

 26 05 36 00-2106 EA  24"-9" Reducer, Vented Bottom, Aluminum Cable Tray ...................................................................................................... 353.82 115.32 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -25.78 

. 
 26 05 36 00-2107 EA  24"-12" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 354.11 115.43 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -25.79 
. 

 26 05 36 00-2108 EA  30"-12" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 394.29 134.51 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -28.22 

. 
 26 05 36 00-2109 EA  30"-18" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 389.89 134.41 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -27.79 
. 

 26 05 36 00-2110 EA  36"-12" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 424.14 151.17 
    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.82 

. 
 26 05 36 00-2111 EA 36"-18" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 424.14 151.17 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.82 
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. 
 26 05 36 00-2112 EA 36"-24" Reducer, Vented Bottom, Aluminum Cable Tray .................................................................................................... 424.64 151.47 

    For 4-5/8" Overall Height Instead Of 6", Deduct  -29.84 

XXXXXXX 
. 
 26 05 36 00-2113  Dropout Or End Plate (26 05 36 00-1961) 
. 
. 

 26 05 36 00-2114 EA 6" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray .......................................................................................... 89.61 37.26 
. 

 26 05 36 00-2115 EA 9" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray .......................................................................................... 97.78 40.70 
. 

 26 05 36 00-2116 EA 12" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ...................................................................................... 105.36 43.73 
. 

 26 05 36 00-2117 EA 18" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ...................................................................................... 119.61 48.27 
. 

 26 05 36 00-2118 EA 24" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ...................................................................................... 137.03 53.82 
. 

 26 05 36 00-2119 EA 30" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ...................................................................................... 151.26 60.49 
. 

 26 05 36 00-2120 EA 36" Dropout Or End Plate, Vented Bottom, Aluminum Cable Tray ...................................................................................... 173.19 69.27 

XXXXXXX 
. 
 26 05 36 00-2121  Covers And Dividers (26 05 36 00-0001) 
. 
. 
 26 05 36 00-2122  Galvanized Steel Covers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2123  Ventilated Straight Sections (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2124 LF  6" Steel Cable Tray Cover, Straight Section ...........................................................................................................................7.81 1.81 
. 

 26 05 36 00-2125 LF  9" Steel Cable Tray Cover, Straight Section ...........................................................................................................................9.38 2.13 
. 

 26 05 36 00-2126 LF  12" Steel Cable Tray Cover, Straight Section ....................................................................................................................... 11.01 2.43 
. 

 26 05 36 00-2127 LF  18" Steel Cable Tray Cover, Straight Section ....................................................................................................................... 14.91 3.23 
. 

 26 05 36 00-2128 LF  24" Steel Cable Tray Cover, Straight Section ....................................................................................................................... 19.00 4.34 
. 

 26 05 36 00-2129 LF  30" Steel Cable Tray Cover, Straight Section ....................................................................................................................... 23.06 5.35 
. 

 26 05 36 00-2130 LF  36" Steel Cable Tray Cover, Straight Section ..................................................................................................................... 117.32 60.69 

XXXXXXX 
. 
 26 05 36 00-2131  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2132 EA  6" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 46.08 6.47 
. 

 26 05 36 00-2133 EA  9" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 51.64 7.57 
. 

 26 05 36 00-2134 EA  12" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 56.18 8.98 
. 

 26 05 36 00-2135 EA  18" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 76.20 11.51 
. 

 26 05 36 00-2136 EA  24" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 93.49 14.64 
. 

 26 05 36 00-2137 EA  30" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ............................................................................... 112.55 16.25 
. 

 26 05 36 00-2138 EA  36" Horizontal 90 Degree Elbow, 12" Radius, Steel Cable Tray Cover ............................................................................... 135.91 19.39 

XXXXXXX 
. 
 26 05 36 00-2139  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2140 EA  6" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................... 70.43 7.17 
. 

 26 05 36 00-2141 EA  9" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................... 73.97 8.38 
. 

 26 05 36 00-2142 EA  12" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................. 83.65 10.10 
. 

 26 05 36 00-2143 EA  18" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 103.85 12.82 
. 

 26 05 36 00-2144 EA  24" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 127.51 16.15 
. 

 26 05 36 00-2145 EA  30" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 163.11 18.58 
. 

 26 05 36 00-2146 EA  36" Horizontal 90 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 189.83 22.02 

XXXXXXX 
. 
 26 05 36 00-2147  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2148 EA  6" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................... 98.94 8.08 
. 

 26 05 36 00-2149 EA  9" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................. 110.09 9.29 
. 

 26 05 36 00-2150 EA  12" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 119.76 11.51 
. 

 26 05 36 00-2151 EA  18" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 151.50 13.43 
. 

 26 05 36 00-2152 EA  24" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 184.13 18.68 
. 

 26 05 36 00-2153 EA  30" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 216.72 21.11 
. 

 26 05 36 00-2154 EA  36" Horizontal 90 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 253.43 24.23 

XXXXXXX 
. 
 26 05 36 00-2155  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2156 EA  6" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 35.88 6.47 
    For 60 Degree Bend, Deduct  -9.35 
    For 30 Degree Bend, Deduct  -15.95 

. 
 26 05 36 00-2157 EA  9" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................... 42.63 7.57 

    For 60 Degree Bend, Deduct  -11.17 
    For 30 Degree Bend, Deduct  -19.03 

. 
 26 05 36 00-2158 EA  12" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 47.92 8.98 

    For 60 Degree Bend, Deduct  -12.38 
    For 30 Degree Bend, Deduct  -21.14 

. 
 26 05 36 00-2159 EA  18" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 58.11 11.01 

    For 60 Degree Bend, Deduct  -14.96 
    For 30 Degree Bend, Deduct  -25.54 

. 
 26 05 36 00-2160 EA  24" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 67.81 12.72 

    For 60 Degree Bend, Deduct  -17.48 
    For 30 Degree Bend, Deduct  -29.84 

. 
 26 05 36 00-2161 EA  30" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 79.25 14.64 

    For 60 Degree Bend, Deduct  -20.52 
    For 30 Degree Bend, Deduct  -35.02 

. 
 26 05 36 00-2162 EA  36" Horizontal 45 Degree Elbow, 12" Radius, Steel Cable Tray Cover ................................................................................. 88.46 16.15 

    For 60 Degree Bend, Deduct  -23.00 
    For 30 Degree Bend, Deduct  -39.23 

XXXXXXX 
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. 
 26 05 36 00-2163  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2164 EA  6" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................... 48.69 7.17 
    For 60 Degree Bend, Deduct  -13.33 
    For 30 Degree Bend, Deduct  -22.61 

. 
 26 05 36 00-2165 EA  9" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................... 55.21 8.38 

    For 60 Degree Bend, Deduct  -15.01 
    For 30 Degree Bend, Deduct  -25.49 

. 
 26 05 36 00-2166 EA  12" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................. 63.39 10.10 

    For 60 Degree Bend, Deduct  -17.04 
    For 30 Degree Bend, Deduct  -28.96 

. 
 26 05 36 00-2167 EA  18" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................. 73.49 12.12 

    For 60 Degree Bend, Deduct  -19.60 
    For 30 Degree Bend, Deduct  -33.34 

. 
 26 05 36 00-2168 EA  24" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ................................................................................. 84.65 13.84 

    For 60 Degree Bend, Deduct  -22.62 
    For 30 Degree Bend, Deduct  -38.47 

. 
 26 05 36 00-2169 EA  30" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 105.03 16.15 

    For 60 Degree Bend, Deduct  -28.45 
    For 30 Degree Bend, Deduct  -48.32 

. 
 26 05 36 00-2170 EA  36" Horizontal 45 Degree Elbow, 24" Radius, Steel Cable Tray Cover ............................................................................... 116.64 18.68 

    For 60 Degree Bend, Deduct  -31.34 
    For 30 Degree Bend, Deduct  -53.27 

XXXXXXX 
. 
 26 05 36 00-2171  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2172 EA  6" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................... 66.70 8.08 
    For 60 Degree Bend, Deduct  -18.92 
    For 30 Degree Bend, Deduct  -31.98 

. 
 26 05 36 00-2173 EA  9" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................... 75.58 9.29 

    For 60 Degree Bend, Deduct  -21.36 
    For 30 Degree Bend, Deduct  -36.13 

. 
 26 05 36 00-2174 EA  12" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................. 85.19 11.51 

    For 60 Degree Bend, Deduct  -23.71 
    For 30 Degree Bend, Deduct  -40.15 

. 
 26 05 36 00-2175 EA  18" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ................................................................................. 97.11 12.82 

    For 60 Degree Bend, Deduct  -27.14 
    For 30 Degree Bend, Deduct  -45.95 

. 
 26 05 36 00-2176 EA  24" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 118.38 15.65 

    For 60 Degree Bend, Deduct  -33.06 
    For 30 Degree Bend, Deduct  -55.98 

. 
 26 05 36 00-2177 EA  30" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 131.65 18.68 

    For 60 Degree Bend, Deduct  -36.29 
    For 30 Degree Bend, Deduct  -61.52 

. 
 26 05 36 00-2178 EA  36" Horizontal 45 Degree Elbow, 36" Radius, Steel Cable Tray Cover ............................................................................... 155.23 20.19 

    For 60 Degree Bend, Deduct  -43.48 
    For 30 Degree Bend, Deduct  -73.59 

XXXXXXX 
. 
 26 05 36 00-2179  90 Degree, 12" Radius Vertical Risers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2180 EA  6" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ........................................................................................ 40.19 6.47 
. 

 26 05 36 00-2181 EA  9" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ........................................................................................ 42.63 7.57 
. 

 26 05 36 00-2182 EA  12" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 47.17 8.98 
. 

 26 05 36 00-2183 EA  18" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 55.14 11.01 
. 

 26 05 36 00-2184 EA  24" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 61.27 14.24 
. 

 26 05 36 00-2185 EA  30" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 68.28 16.25 
. 

 26 05 36 00-2186 EA  36" Vertical Riser 90 Degree, 12" Radius, Steel Cable Tray Cover ...................................................................................... 85.55 19.39 

XXXXXXX 
. 
 26 05 36 00-2187  90 Degree, 24" Radius Vertical Risers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2188 EA  6" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ........................................................................................ 47.92 7.17 
. 

 26 05 36 00-2189 EA  9" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ........................................................................................ 53.71 8.38 
. 

 26 05 36 00-2190 EA  12" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ...................................................................................... 58.14 10.10 
. 

 26 05 36 00-2191 EA  18" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ...................................................................................... 74.96 12.12 
. 

 26 05 36 00-2192 EA  24" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover ...................................................................................... 87.58 15.65 
. 

 26 05 36 00-2193 EA  30" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover .................................................................................... 100.84 18.68 
. 

 26 05 36 00-2194 EA  36" Vertical Riser 90 Degree, 24" Radius, Steel Cable Tray Cover .................................................................................... 116.30 22.02 

XXXXXXX 
. 
 26 05 36 00-2195  90 Degree, 36" Radius Vertical Risers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2196 EA  6" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ........................................................................................ 55.42 8.08 
. 

 26 05 36 00-2197 EA  9" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ........................................................................................ 68.82 9.29 
. 

 26 05 36 00-2198 EA  12" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ...................................................................................... 79.24 11.51 
. 

 26 05 36 00-2199 EA  18" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover ...................................................................................... 97.11 12.82 
. 

 26 05 36 00-2200 EA  24" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover .................................................................................... 113.90 17.88 
. 

 26 05 36 00-2201 EA  30" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover .................................................................................... 135.69 21.11 
. 

 26 05 36 00-2202 EA  36" Vertical Riser 90 Degree, 36" Radius, Steel Cable Tray Cover .................................................................................... 158.88 24.23 

XXXXXXX 
. 
 26 05 36 00-2203  12" Radius Horizontal Tees (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2204 EA  6" Horizontal Tee, 12" Radius, Steel Cable Tray Cover ........................................................................................................ 70.84 10.50 
. 

 26 05 36 00-2205 EA  9" Horizontal Tee, 12" Radius, Steel Cable Tray Cover ........................................................................................................ 74.96 12.12 
. 

 26 05 36 00-2206 EA  12" Horizontal Tee, 12" Radius, Steel Cable Tray Cover ...................................................................................................... 85.21 14.24 
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. 
 26 05 36 00-2207 EA  18" Horizontal Tee, 12" Radius, Steel Cable Tray Cover .................................................................................................... 102.02 16.15 

. 
 26 05 36 00-2208 EA  24" Horizontal Tee, 12" Radius, Steel Cable Tray Cover .................................................................................................... 125.64 18.68 

. 
 26 05 36 00-2209 EA  30" Horizontal Tee, 12" Radius, Steel Cable Tray Cover .................................................................................................... 155.85 26.86 

. 
 26 05 36 00-2210 EA  36" Horizontal Tee, 12" Radius, Steel Cable Tray Cover .................................................................................................... 187.29 32.22 

XXXXXXX 
. 
 26 05 36 00-2211  24" Radius Horizontal Tees (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2212 EA  6" Horizontal Tee, 24" Radius, Steel Cable Tray Cover ...................................................................................................... 102.41 11.01 
. 

 26 05 36 00-2213 EA  9" Horizontal Tee, 24" Radius, Steel Cable Tray Cover ...................................................................................................... 117.36 12.82 
. 

 26 05 36 00-2214 EA  12" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 124.26 15.15 
. 

 26 05 36 00-2215 EA  18" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 156.44 17.37 
. 

 26 05 36 00-2216 EA  24" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 228.67 20.19 
. 

 26 05 36 00-2217 EA  30" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 272.63 30.29 
. 

 26 05 36 00-2218 EA  36" Horizontal Tee, 24" Radius, Steel Cable Tray Cover .................................................................................................... 306.71 37.26 

XXXXXXX 
. 
 26 05 36 00-2219  36" Radius Horizontal Tees (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2220 EA  6" Horizontal Tee, 36" Radius, Steel Cable Tray Cover ...................................................................................................... 170.76 11.51 
. 

 26 05 36 00-2221 EA  9" Horizontal Tee, 36" Radius, Steel Cable Tray Cover ...................................................................................................... 176.99 13.43 
. 

 26 05 36 00-2222 EA  12" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 198.04 16.15 
. 

 26 05 36 00-2223 EA  18" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 232.24 18.68 
. 

 26 05 36 00-2224 EA  24" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 300.88 22.02 
. 

 26 05 36 00-2225 EA  30" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 344.48 34.74 
. 

 26 05 36 00-2226 EA  36" Horizontal Tee, 36" Radius, Steel Cable Tray Cover .................................................................................................... 398.86 43.93 

XXXXXXX 
. 
 26 05 36 00-2227  12" Radius Horizontal Crosses (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2228 EA  6" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................... 103.27 14.24 
. 

 26 05 36 00-2229 EA  9" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................... 109.29 15.15 
. 

 26 05 36 00-2230 EA  12" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 120.78 16.15 
. 

 26 05 36 00-2231 EA  18" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 142.15 18.68 
. 

 26 05 36 00-2232 EA  24" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 179.82 26.86 
. 

 26 05 36 00-2233 EA  30" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 208.25 32.22 
. 

 26 05 36 00-2234 EA  36" Horizontal Cross, 12" Radius, Steel Cable Tray Cover ................................................................................................. 237.74 34.63 

XXXXXXX 
. 
 26 05 36 00-2235  24" Radius Horizontal Crosses (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2236 EA  6" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................... 176.85 15.15 
. 

 26 05 36 00-2237 EA  9" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................... 192.03 16.15 
. 

 26 05 36 00-2238 EA  12" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 205.96 17.37 
. 

 26 05 36 00-2239 EA  18" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 245.18 20.19 
. 

 26 05 36 00-2240 EA  24" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 308.61 30.29 
. 

 26 05 36 00-2241 EA  30" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 353.15 37.26 
. 

 26 05 36 00-2242 EA  36" Horizontal Cross, 24" Radius, Steel Cable Tray Cover ................................................................................................. 394.33 40.29 

XXXXXXX 
. 
 26 05 36 00-2243  36" Radius Horizontal Crosses (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2244 EA  6" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................... 280.57 16.15 
. 

 26 05 36 00-2245 EA  9" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................... 291.50 17.37 
. 

 26 05 36 00-2246 EA  12" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 307.27 18.68 
. 

 26 05 36 00-2247 EA  18" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 354.90 22.02 
. 

 26 05 36 00-2248 EA  24" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 462.99 34.63 
. 

 26 05 36 00-2249 EA  30" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 508.74 44.13 
. 

 26 05 36 00-2250 EA  36" Horizontal Cross, 36" Radius, Steel Cable Tray Cover ................................................................................................. 545.99 48.47 

XXXXXXX 
. 
 26 05 36 00-2251  Reducers (26 05 36 00-2122) 
. 
. 

 26 05 36 00-2252 EA  9"-6" Reducer, Steel Cable Tray Covers ............................................................................................................................... 46.40 7.57 
. 

 26 05 36 00-2253 EA  12"-6" Reducer, Steel Cable Tray Covers ............................................................................................................................. 50.22 8.98 
. 

 26 05 36 00-2254 EA  12"-9" Reducer, Steel Cable Tray Covers ............................................................................................................................. 50.22 8.98 
. 

 26 05 36 00-2255 EA  18"-6" Reducer, Steel Cable Tray Covers ............................................................................................................................. 55.88 11.01 
. 

 26 05 36 00-2256 EA  18"-12" Reducer, Steel Cable Tray Covers ........................................................................................................................... 55.88 11.01 
. 

 26 05 36 00-2257 EA  24"-12" Reducer, Steel Cable Tray Covers ........................................................................................................................... 68.21 12.12 
. 

 26 05 36 00-2258 EA  24"-18" Reducer, Steel Cable Tray Covers ........................................................................................................................... 72.71 12.12 
. 

 26 05 36 00-2259 EA  30"-12" Reducer, Steel Cable Tray Covers ........................................................................................................................... 71.12 13.84 
. 

 26 05 36 00-2260 EA  30"-18" Reducer, Steel Cable Tray Covers ........................................................................................................................... 75.62 13.84 
. 

 26 05 36 00-2261 EA 30"-24" Reducer, Steel Cable Tray Covers ........................................................................................................................... 78.62 13.84 
. 

 26 05 36 00-2262 EA 36"-12" Reducer, Steel Cable Tray Covers ........................................................................................................................... 82.23 15.15 
. 

 26 05 36 00-2263 EA 36"-18" Reducer, Steel Cable Tray Covers ........................................................................................................................... 83.73 15.15 
. 

 26 05 36 00-2264 EA 36"-24" Reducer, Steel Cable Tray Covers ........................................................................................................................... 85.23 15.15 
. 

 26 05 36 00-2265 EA 36"-30" Reducer, Steel Cable Tray Covers ........................................................................................................................... 85.98 15.15 

XXXXXXX 
. 
 26 05 36 00-2266  Aluminum Covers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2267  Ventilated Straight Sections (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2268 LF 6" Aluminum Cable Tray Cover, Straight Section .................................................................................................................. 10.48 1.81 
. 

 26 05 36 00-2269 LF 9" Aluminum Cable Tray Cover, Straight Section .................................................................................................................. 12.51 2.13 
. 

 26 05 36 00-2270 LF 12" Aluminum Cable Tray Cover, Straight Section ................................................................................................................ 14.71 2.43 
. 

 26 05 36 00-2271 LF 18" Aluminum Cable Tray Cover, Straight Section ................................................................................................................ 19.57 3.23 
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. 
 26 05 36 00-2272 LF 24" Aluminum Cable Tray Cover, Straight Section ................................................................................................................ 25.12 4.34 

. 
 26 05 36 00-2273 LF 30" Aluminum Cable Tray Cover, Straight Section ................................................................................................................ 28.48 5.35 

. 
 26 05 36 00-2274 LF 36" Aluminum Cable Tray Cover, Straight Section .............................................................................................................. 121.94 60.69 

XXXXXXX 
. 
 26 05 36 00-2275  90 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2276 EA 6" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 59.42 6.47 
. 

 26 05 36 00-2277 EA 9" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 63.34 7.57 
. 

 26 05 36 00-2278 EA 12" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 69.86 8.98 
. 

 26 05 36 00-2279 EA 18" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 91.03 11.51 
. 

 26 05 36 00-2280 EA 24" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ....................................................................... 115.34 14.64 
. 

 26 05 36 00-2281 EA 30" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ....................................................................... 135.85 16.25 
. 

 26 05 36 00-2282 EA 36" Horizontal 90 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ....................................................................... 165.51 19.39 

XXXXXXX 
. 
 26 05 36 00-2283  90 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2284 EA 6" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 78.47 7.17 
. 

 26 05 36 00-2285 EA 9" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 96.36 8.38 
. 

 26 05 36 00-2286 EA 12" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 107.75 10.10 
. 

 26 05 36 00-2287 EA 18" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 129.10 12.82 
. 

 26 05 36 00-2288 EA 24" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 160.11 16.15 
. 

 26 05 36 00-2289 EA 30" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 193.78 18.58 
. 

 26 05 36 00-2290 EA 36" Horizontal 90 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 237.54 22.02 

XXXXXXX 
. 
 26 05 36 00-2291  90 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2292 EA 6" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ......................................................................... 127.53 8.08 
. 

 26 05 36 00-2293 EA 9" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ......................................................................... 140.24 9.29 
. 

 26 05 36 00-2294 EA 12" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 160.81 11.51 
. 

 26 05 36 00-2295 EA 18" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 191.52 13.43 
. 

 26 05 36 00-2296 EA 24" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 236.06 18.68 
. 

 26 05 36 00-2297 EA 30" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 271.85 21.11 
. 

 26 05 36 00-2298 EA 36" Horizontal 90 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 317.19 24.23 

XXXXXXX 
. 
 26 05 36 00-2299  45 Degree, 12" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2300 EA 6" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 46.75 6.47 
    For 60 Degree Bend, Deduct  -12.94 
    For 30 Degree Bend, Deduct  -21.93 

. 
 26 05 36 00-2301 EA 9" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ........................................................................... 49.61 7.57 

    For 60 Degree Bend, Deduct  -13.47 
    For 30 Degree Bend, Deduct  -22.87 

. 
 26 05 36 00-2302 EA 12" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 56.33 8.98 

    For 60 Degree Bend, Deduct  -15.16 
    For 30 Degree Bend, Deduct  -25.76 

. 
 26 05 36 00-2303 EA 18" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 65.89 11.01 

    For 60 Degree Bend, Deduct  -17.53 
    For 30 Degree Bend, Deduct  -29.82 

. 
 26 05 36 00-2304 EA 24" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 74.13 12.72 

    For 60 Degree Bend, Deduct  -19.57 
    For 30 Degree Bend, Deduct  -33.32 

. 
 26 05 36 00-2305 EA 30" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ......................................................................... 91.05 14.64 

    For 60 Degree Bend, Deduct  -24.42 
    For 30 Degree Bend, Deduct  -41.51 

. 
 26 05 36 00-2306 EA 36" Horizontal 45 Degree Elbow, 12" Radius, Aluminum Cable Tray Cover ....................................................................... 107.24 16.15 

    For 60 Degree Bend, Deduct  -29.20 
    For 30 Degree Bend, Deduct  -49.56 

XXXXXXX 
. 
 26 05 36 00-2307  45 Degree, 24" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2308 EA 6" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 53.66 7.17 
    For 60 Degree Bend, Deduct  -14.97 
    For 30 Degree Bend, Deduct  -25.34 

. 
 26 05 36 00-2309 EA 9" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ........................................................................... 66.78 8.38 

    For 60 Degree Bend, Deduct  -18.83 
    For 30 Degree Bend, Deduct  -31.85 

. 
 26 05 36 00-2310 EA 12" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 71.82 10.10 

    For 60 Degree Bend, Deduct  -19.82 
    For 30 Degree Bend, Deduct  -33.60 

. 
 26 05 36 00-2311 EA 18" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ......................................................................... 86.79 12.12 

    For 60 Degree Bend, Deduct  -23.99 
    For 30 Degree Bend, Deduct  -40.66 

. 
 26 05 36 00-2312 EA 24" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 105.54 13.84 

    For 60 Degree Bend, Deduct  -29.51 
    For 30 Degree Bend, Deduct  -49.96 

. 
 26 05 36 00-2313 EA 30" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 122.09 16.15 

    For 60 Degree Bend, Deduct  -34.08 
    For 30 Degree Bend, Deduct  -57.70 

. 
 26 05 36 00-2314 EA 36" Horizontal 45 Degree Elbow, 24" Radius, Aluminum Cable Tray Cover ....................................................................... 141.00 18.68 

    For 60 Degree Bend, Deduct  -39.38 
    For 30 Degree Bend, Deduct  -66.67 

XXXXXXX 
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. 
 26 05 36 00-2315  45 Degree, 36" Radius Horizontal Elbows (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2316 EA 6" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ........................................................................... 85.29 8.08 
    For 60 Degree Bend, Deduct  -25.06 
    For 30 Degree Bend, Deduct  -42.21 

. 
 26 05 36 00-2317 EA 9" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ........................................................................... 93.75 9.29 

    For 60 Degree Bend, Deduct  -27.36 
    For 30 Degree Bend, Deduct  -46.12 

. 
 26 05 36 00-2318 EA 12" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 101.58 11.51 

    For 60 Degree Bend, Deduct  -29.11 
    For 30 Degree Bend, Deduct  -49.16 

. 
 26 05 36 00-2319 EA 18" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 120.66 12.82 

    For 60 Degree Bend, Deduct  -34.91 
    For 30 Degree Bend, Deduct  -58.90 

. 
 26 05 36 00-2320 EA 24" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 146.56 15.65 

    For 60 Degree Bend, Deduct  -42.36 
    For 30 Degree Bend, Deduct  -71.48 

. 
 26 05 36 00-2321 EA 30" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 168.47 18.68 

    For 60 Degree Bend, Deduct  -48.44 
    For 30 Degree Bend, Deduct  -81.77 

. 
 26 05 36 00-2322 EA 36" Horizontal 45 Degree Elbow, 36" Radius, Aluminum Cable Tray Cover ....................................................................... 190.07 20.19 

    For 60 Degree Bend, Deduct  -54.98 
    For 30 Degree Bend, Deduct  -92.75 

XXXXXXX 
. 
 26 05 36 00-2323  90 Degree, 12" Radius Vertical Risers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2324 EA 6" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ................................................................................. 52.20 6.47 
. 

 26 05 36 00-2325 EA 9" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ................................................................................. 54.36 7.57 
. 

 26 05 36 00-2326 EA 12" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ............................................................................... 60.35 8.98 
. 

 26 05 36 00-2327 EA 18" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ............................................................................... 71.21 11.01 
. 

 26 05 36 00-2328 EA 24" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ............................................................................... 78.70 14.24 
. 

 26 05 36 00-2329 EA 30" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ............................................................................... 83.02 16.25 
. 

 26 05 36 00-2330 EA 36" Vertical Riser 90 Degree, 12" Radius, Aluminum Cable Tray Cover ............................................................................... 99.91 19.39 

XXXXXXX 
. 
 26 05 36 00-2331  90 Degree, 24" Radius Vertical Risers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2332 EA 6" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ................................................................................. 59.45 7.17 
. 

 26 05 36 00-2333 EA 9" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ................................................................................. 65.72 8.38 
. 

 26 05 36 00-2334 EA 12" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ............................................................................... 72.88 10.10 
. 

 26 05 36 00-2335 EA 18" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ............................................................................... 87.82 12.12 
. 

 26 05 36 00-2336 EA 24" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ............................................................................. 100.02 15.65 
. 

 26 05 36 00-2337 EA 30" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ............................................................................. 126.16 18.68 
. 

 26 05 36 00-2338 EA 36" Vertical Riser 90 Degree, 24" Radius, Aluminum Cable Tray Cover ............................................................................. 140.32 22.02 

XXXXXXX 
. 
 26 05 36 00-2339  90 Degree, 36" Radius Vertical Risers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2340 EA 6" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ................................................................................. 68.35 8.08 
. 

 26 05 36 00-2341 EA 9" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ................................................................................. 83.18 9.29 
. 

 26 05 36 00-2342 EA 12" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................... 97.41 11.51 
. 

 26 05 36 00-2343 EA 18" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................. 116.43 12.82 
. 

 26 05 36 00-2344 EA 24" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................. 141.87 17.88 
. 

 26 05 36 00-2345 EA 30" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................. 176.74 21.11 
. 

 26 05 36 00-2346 EA 36" Vertical Riser 90 Degree, 36" Radius, Aluminum Cable Tray Cover ............................................................................. 192.50 24.23 

XXXXXXX 
. 
 26 05 36 00-2347  12" Radius Horizontal Tees (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2348 EA 6" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ................................................................................................ 85.20 10.50 
. 

 26 05 36 00-2349 EA 9" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ................................................................................................ 92.05 12.12 
. 

 26 05 36 00-2350 EA 12" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 103.99 14.24 
. 

 26 05 36 00-2351 EA 18" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 122.09 16.15 
. 

 26 05 36 00-2352 EA 24" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 151.57 18.68 
. 

 26 05 36 00-2353 EA 30" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 186.40 26.86 
. 

 26 05 36 00-2354 EA 36" Horizontal Tee, 12" Radius, Aluminum Cable Tray Cover ............................................................................................ 224.92 32.22 

XXXXXXX 
. 
 26 05 36 00-2355  24" Radius Horizontal Tees (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2356 EA 6" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover .............................................................................................. 128.27 11.01 
. 

 26 05 36 00-2357 EA 9" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover .............................................................................................. 143.90 12.82 
. 

 26 05 36 00-2358 EA 12" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 162.59 15.15 
. 

 26 05 36 00-2359 EA 18" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 189.50 17.37 
. 

 26 05 36 00-2360 EA 24" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 289.31 20.19 
. 

 26 05 36 00-2361 EA 30" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 333.73 30.29 
. 

 26 05 36 00-2362 EA 36" Horizontal Tee, 24" Radius, Aluminum Cable Tray Cover ............................................................................................ 377.00 37.26 

XXXXXXX 
. 
 26 05 36 00-2363  36" Radius Horizontal Tees (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2364 EA 6" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover .............................................................................................. 219.97 11.51 
. 

 26 05 36 00-2365 EA 9" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover .............................................................................................. 227.42 13.43 
. 

 26 05 36 00-2366 EA 12" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 253.10 16.15 
. 

 26 05 36 00-2367 EA 18" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 286.88 18.68 
. 

 26 05 36 00-2368 EA 24" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 362.23 22.02 
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. 
 26 05 36 00-2369 EA 30" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 423.48 34.74 

. 
 26 05 36 00-2370 EA 36" Horizontal Tee, 36" Radius, Aluminum Cable Tray Cover ............................................................................................ 485.33 43.93 

XXXXXXX 
. 
 26 05 36 00-2371  12" Radius Horizontal Crosses (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2372 EA 6" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ........................................................................................... 127.29 14.24 
. 

 26 05 36 00-2373 EA 9" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ........................................................................................... 135.15 15.15 
. 

 26 05 36 00-2374 EA 12" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 149.57 16.15 
. 

 26 05 36 00-2375 EA 18" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 179.04 18.68 
. 

 26 05 36 00-2376 EA 24" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 215.95 26.86 
. 

 26 05 36 00-2377 EA 30" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 256.57 32.22 
. 

 26 05 36 00-2378 EA 36" Horizontal Cross, 12" Radius, Aluminum Cable Tray Cover ......................................................................................... 292.25 34.63 

XXXXXXX 
. 
 26 05 36 00-2379  24" Radius Horizontal Crosses (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2380 EA 6" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ........................................................................................... 228.17 15.15 
. 

 26 05 36 00-2381 EA 9" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ........................................................................................... 244.64 16.15 
. 

 26 05 36 00-2382 EA 12" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 263.47 17.37 
. 

 26 05 36 00-2383 EA 18" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 306.21 20.19 
. 

 26 05 36 00-2384 EA 24" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 375.96 30.29 
. 

 26 05 36 00-2385 EA 30" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 442.44 37.26 
. 

 26 05 36 00-2386 EA 36" Horizontal Cross, 24" Radius, Aluminum Cable Tray Cover ......................................................................................... 479.30 40.29 

XXXXXXX 
. 
 26 05 36 00-2387  36" Radius Horizontal Crosses (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2388 EA 6" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ........................................................................................... 352.43 16.15 
. 

 26 05 36 00-2389 EA 9" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ........................................................................................... 369.14 17.37 
. 

 26 05 36 00-2390 EA 12" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 396.78 18.68 
. 

 26 05 36 00-2391 EA 18" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 438.31 22.02 
. 

 26 05 36 00-2392 EA 24" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 554.47 34.63 
. 

 26 05 36 00-2393 EA 30" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 644.17 44.13 
. 

 26 05 36 00-2394 EA 36" Horizontal Cross, 36" Radius, Aluminum Cable Tray Cover ......................................................................................... 704.24 48.47 

XXXXXXX 
. 
 26 05 36 00-2395  Reducers (26 05 36 00-2266) 
. 
. 

 26 05 36 00-2396 EA 9"-6" Reducer, Aluminum Cable Tray Covers ....................................................................................................................... 64.41 7.57 
. 

 26 05 36 00-2397 EA 12"-6" Reducer, Aluminum Cable Tray Covers ..................................................................................................................... 68.84 8.98 
. 

 26 05 36 00-2398 EA 12"-9" Reducer, Aluminum Cable Tray Covers ..................................................................................................................... 68.84 8.98 
. 

 26 05 36 00-2399 EA 18"-6" Reducer, Aluminum Cable Tray Covers ..................................................................................................................... 77.54 11.01 
. 

 26 05 36 00-2400 EA 18"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 77.54 11.01 
. 

 26 05 36 00-2401 EA 24"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 85.71 12.12 
. 

 26 05 36 00-2402 EA 24"-18" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 94.13 12.12 
. 

 26 05 36 00-2403 EA 30"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................... 99.18 13.84 
. 

 26 05 36 00-2404 EA 30"-18" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 102.33 13.84 
. 

 26 05 36 00-2405 EA 30"-24" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 104.49 13.84 
. 

 26 05 36 00-2406 EA 36"-12" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 109.74 15.15 
. 

 26 05 36 00-2407 EA 36"-18" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 111.85 15.15 
. 

 26 05 36 00-2408 EA 36"-24" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 112.91 15.15 
. 

 26 05 36 00-2409 EA 36"-30" Reducer, Aluminum Cable Tray Covers ................................................................................................................. 113.96 15.15 

XXXXXXX 
. 
 26 05 36 00-2410  Galvanized Steel Dividers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2411  Straight Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2412 LF 3" Deep Galvanized Steel Divider Strip, Straight .................................................................................................................... 8.17 2.43 
. 

 26 05 36 00-2413 LF 4" Deep Galvanized Steel Divider Strip, Straight .................................................................................................................... 9.55 2.63 
. 

 26 05 36 00-2414 LF 6" Deep Galvanized Steel Divider Strip, Straight .................................................................................................................. 11.73 3.03 

XXXXXXX 
. 
 26 05 36 00-2415  3" Deep Vertical Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2416 EA  Vertical Divider, 3" Deep, 12" Radius, 30 Degree, Steel Cable Tray .................................................................................... 49.14 17.37 
. 

 26 05 36 00-2417 EA Vertical Divider, 3" Deep, 12" Radius, 45 Degree, Steel Cable Tray .................................................................................... 55.33 17.98 
. 

 26 05 36 00-2418 EA Vertical Divider, 3" Deep, 12" Radius, 60 Degree, Steel Cable Tray .................................................................................... 58.11 18.68 
. 

 26 05 36 00-2419 EA Vertical Divider, 3" Deep, 12" Radius, 90 Degree, Steel Cable Tray .................................................................................... 66.09 19.39 
. 

 26 05 36 00-2420 EA  Vertical Divider, 3" Deep, 24" Radius, 30 Degree, Steel Cable Tray .................................................................................... 63.08 19.39 
. 

 26 05 36 00-2421 EA  Vertical Divider, 3" Deep, 24" Radius, 45 Degree, Steel Cable Tray .................................................................................... 68.15 20.19 
. 

 26 05 36 00-2422 EA  Vertical Divider, 3" Deep, 24" Radius, 60 Degree, Steel Cable Tray .................................................................................... 78.66 21.11 
. 

 26 05 36 00-2423 EA  Vertical Divider, 3" Deep, 24" Radius, 90 Degree, Steel Cable Tray .................................................................................... 96.04 22.02 
. 

 26 05 36 00-2424 EA  Vertical Divider, 3" Deep, 36" Radius, 30 Degree, Steel Cable ............................................................................................. 78.03 22.02 
. 

 26 05 36 00-2425 EA Vertical Divider, 3" Deep, 36" Radius, 45 Degree, Steel Cable Tray .................................................................................... 86.49 23.12 
. 

 26 05 36 00-2426 EA Vertical Divider, 3" Deep, 36" Radius, 60 Degree, Steel Cable Tray .................................................................................... 96.68 24.23 
. 

 26 05 36 00-2427 EA Vertical Divider, 3" Deep, 36" Radius, 90 Degree, Steel Cable Tray .................................................................................. 120.55 25.55 

XXXXXXX 
. 
 26 05 36 00-2428  4" Deep Vertical Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2429 EA  Vertical Divider, 4" Deep, 12" Radius, 30 Degree, Steel Cable Tray .................................................................................... 55.70 17.98 
. 

 26 05 36 00-2430 EA Vertical Divider, 4" Deep, 12" Radius, 45 Degree, Steel Cable Tray .................................................................................... 61.11 18.68 
. 

 26 05 36 00-2431 EA Vertical Divider, 4" Deep, 12" Radius, 60 Degree, Steel Cable Tray .................................................................................... 66.09 19.39 
. 

 26 05 36 00-2432 EA Vertical Divider, 4" Deep, 12" Radius, 90 Degree, Steel Cable Tray .................................................................................... 74.90 20.19 
. 

 26 05 36 00-2433 EA  Vertical Divider, 4" Deep, 24" Radius, 30 Degree, Steel Cable Tray .................................................................................... 74.90 20.19 
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. 
 26 05 36 00-2434 EA  Vertical Divider, 4" Deep, 24" Radius, 45 Degree, Steel Cable Tray ..................................................................................... 86.91 21.11 

. 
 26 05 36 00-2435 EA  Vertical Divider, 4" Deep, 24" Radius, 60 Degree, Steel Cable Tray ..................................................................................... 95.29 22.02 

. 
 26 05 36 00-2436 EA  Vertical Divider, 4" Deep, 24" Radius, 90 Degree, Steel Cable Tray ................................................................................... 116.51 23.12 

. 
 26 05 36 00-2437 EA  Vertical Divider, 4" Deep, 36" Radius, 30 Degree, Steel Cable Tray ..................................................................................... 83.16 21.11 

. 
 26 05 36 00-2438 EA Vertical Divider, 4" Deep, 36" Radius, 45 Degree, Steel Cable Tray ..................................................................................... 91.53 22.02 

. 
 26 05 36 00-2439 EA Vertical Divider, 4" Deep, 36" Radius, 60 Degree, Steel Cable Tray ................................................................................... 107.50 23.12 

. 
 26 05 36 00-2440 EA Vertical Divider, 4" Deep, 36" Radius, 90 Degree, Steel Cable Tray ................................................................................... 134.19 24.23 

XXXXXXX 
. 
 26 05 36 00-2441  6" Deep Vertical Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2442 EA  Vertical Divider, 6" Deep, 12" Radius, 30 Degree, Steel Cable Tray ..................................................................................... 61.77 20.19 
. 

 26 05 36 00-2443 EA Vertical Divider, 6" Deep, 12" Radius, 45 Degree, Steel Cable Tray ..................................................................................... 66.65 21.11 
. 

 26 05 36 00-2444 EA Vertical Divider, 6" Deep, 12" Radius, 60 Degree, Steel Cable Tray ..................................................................................... 72.78 22.02 
. 

 26 05 36 00-2445 EA Vertical Divider, 6" Deep, 12" Radius, 90 Degree, Steel Cable Tray ..................................................................................... 83.49 23.12 
. 

 26 05 36 00-2446 EA  Vertical Divider, 6" Deep, 24" Radius, 30 Degree, Steel Cable Tray ..................................................................................... 76.41 21.11 
. 

 26 05 36 00-2447 EA  Vertical Divider, 6" Deep, 24" Radius, 45 Degree, Steel Cable Tray ..................................................................................... 88.53 22.02 
. 

 26 05 36 00-2448 EA  Vertical Divider, 6" Deep, 24" Radius, 60 Degree, Steel Cable Tray ..................................................................................... 97.75 23.12 
. 

 26 05 36 00-2449 EA  Vertical Divider, 6" Deep, 24" Radius, 90 Degree, Steel Cable Tray ................................................................................... 118.44 24.23 
. 

 26 05 36 00-2450 EA  Vertical Divider, 6" Deep, 36" Radius, 30 Degree, Steel Cable Tray ..................................................................................... 84.78 22.02 
. 

 26 05 36 00-2451 EA Vertical Divider, 6" Deep, 36" Radius, 45 Degree, Steel Cable Tray ..................................................................................... 97.75 23.12 
. 

 26 05 36 00-2452 EA Vertical Divider, 6" Deep, 36" Radius, 60 Degree, Steel Cable Tray ................................................................................... 118.44 24.23 
. 

 26 05 36 00-2453 EA Vertical Divider, 6" Deep, 36" Radius, 90 Degree, Steel Cable Tray ................................................................................... 143.06 25.55 

XXXXXXX 
. 
 26 05 36 00-2454  Horizontal Dividers (26 05 36 00-2410) 
. 
. 

 26 05 36 00-2455 EA  3" Deep Horizontal Fitting Divider Strip, Steel Cable Tray .................................................................................................... 53.32 14.64 
. 

 26 05 36 00-2456 EA  4" Deep Horizontal Fitting Divider Strip, Steel Cable Tray .................................................................................................... 59.22 16.15 
. 

 26 05 36 00-2457 EA  6" Deep Horizontal Fitting Divider Strip, Steel Cable Tray .................................................................................................... 71.16 17.98 

XXXXXXX 
. 
 26 05 36 00-2458  Aluminum Dividers (26 05 36 00-2121) 
. 
. 
 26 05 36 00-2459  Straight Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2460 LF  3" Deep Aluminum Divider Strip, Straight ................................................................................................................................9.65 2.33 
. 

 26 05 36 00-2461 LF  4" Deep Aluminum Divider Strip, Straight .............................................................................................................................. 11.43 2.53 
. 

 26 05 36 00-2462 LF  6" Deep Aluminum Divider Strip, Straight .............................................................................................................................. 14.15 2.83 

XXXXXXX 
. 
 26 05 36 00-2463  3" Deep Vertical Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2464 EA  Vertical Divider, 3" Deep, 12" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 51.01 16.76 
. 

 26 05 36 00-2465 EA Vertical Divider, 3" Deep, 12" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 56.16 17.37 
. 

 26 05 36 00-2466 EA Vertical Divider, 3" Deep, 12" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 61.82 17.98 
. 

 26 05 36 00-2467 EA Vertical Divider, 3" Deep, 12" Radius, 90 Degree, Aluminum Cable Tray ............................................................................. 71.51 18.68 
. 

 26 05 36 00-2468 EA  Vertical Divider, 3" Deep, 24" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 69.49 18.68 
. 

 26 05 36 00-2469 EA  Vertical Divider, 3" Deep, 24" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 76.78 19.39 
. 

 26 05 36 00-2470 EA  Vertical Divider, 3" Deep, 24" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 89.20 20.19 
. 

 26 05 36 00-2471 EA  Vertical Divider, 3" Deep, 24" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 110.92 21.11 
. 

 26 05 36 00-2472 EA  Vertical Divider, 3" Deep, 36" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 93.74 21.11 
. 

 26 05 36 00-2473 EA Vertical Divider, 3" Deep, 36" Radius, 45 Degree, Aluminum Cable Tray ........................................................................... 112.54 22.02 
. 

 26 05 36 00-2474 EA Vertical Divider, 3" Deep, 36" Radius, 60 Degree, Aluminum Cable Tray ........................................................................... 136.47 23.12 
. 

 26 05 36 00-2475 EA Vertical Divider, 3" Deep, 36" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 168.71 24.23 

XXXXXXX 
. 
 26 05 36 00-2476  4" Deep Vertical Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2477 EA  Vertical Divider, 4" Deep, 12" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 61.51 17.37 
. 

 26 05 36 00-2478 EA Vertical Divider, 4" Deep, 12" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 67.78 17.98 
. 

 26 05 36 00-2479 EA Vertical Divider, 4" Deep, 12" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 74.55 18.68 
. 

 26 05 36 00-2480 EA Vertical Divider, 4" Deep, 12" Radius, 90 Degree, Aluminum Cable Tray ............................................................................. 83.85 19.39 
. 

 26 05 36 00-2481 EA  Vertical Divider, 4" Deep, 24" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 82.84 19.39 
. 

 26 05 36 00-2482 EA  Vertical Divider, 4" Deep, 24" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 96.27 20.19 
. 

 26 05 36 00-2483 EA  Vertical Divider, 4" Deep, 24" Radius, 60 Degree, Aluminum Cable Tray ........................................................................... 108.90 21.11 
. 

 26 05 36 00-2484 EA  Vertical Divider, 4" Deep, 24" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 137.80 22.02 
. 

 26 05 36 00-2485 EA  Vertical Divider, 4" Deep, 36" Radius, 30 Degree, Aluminum Cable Tray ........................................................................... 112.44 20.19 
. 

 26 05 36 00-2486 EA Vertical Divider, 4" Deep, 36" Radius, 45 Degree, Aluminum Cable Tray ........................................................................... 136.18 21.11 
. 

 26 05 36 00-2487 EA Vertical Divider, 4" Deep, 36" Radius, 60 Degree, Aluminum Cable Tray ........................................................................... 160.02 22.02 
. 

 26 05 36 00-2488 EA Vertical Divider, 4" Deep, 36" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 194.06 23.12 

XXXXXXX 
. 
 26 05 36 00-2489  6" Deep Vertical Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2490 EA  Vertical Divider, 6" Deep, 12" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 68.09 19.39 
. 

 26 05 36 00-2491 EA Vertical Divider, 6" Deep, 12" Radius, 45 Degree, Aluminum Cable Tray ............................................................................. 76.06 20.19 
. 

 26 05 36 00-2492 EA Vertical Divider, 6" Deep, 12" Radius, 60 Degree, Aluminum Cable Tray ............................................................................. 79.60 21.11 
. 

 26 05 36 00-2493 EA Vertical Divider, 6" Deep, 12" Radius, 90 Degree, Aluminum Cable Tray ............................................................................. 89.30 22.02 
. 

 26 05 36 00-2494 EA  Vertical Divider, 6" Deep, 24" Radius, 30 Degree, Aluminum Cable Tray ............................................................................. 86.17 20.19 
. 

 26 05 36 00-2495 EA  Vertical Divider, 6" Deep, 24" Radius, 45 Degree, Aluminum Cable Tray ........................................................................... 106.88 21.11 
. 

 26 05 36 00-2496 EA  Vertical Divider, 6" Deep, 24" Radius, 60 Degree, Aluminum Cable Tray ........................................................................... 115.57 22.02 
. 

 26 05 36 00-2497 EA  Vertical Divider, 6" Deep, 24" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 145.57 23.12 
. 

 26 05 36 00-2498 EA  Vertical Divider, 6" Deep, 36" Radius, 30 Degree, Aluminum Cable Tray ........................................................................... 114.96 21.11 
. 

 26 05 36 00-2499 EA Vertical Divider, 6" Deep, 36" Radius, 45 Degree, Aluminum Cable Tray ........................................................................... 143.86 22.02 
. 

 26 05 36 00-2500 EA Vertical Divider, 6" Deep, 36" Radius, 60 Degree, Aluminum Cable Tray ........................................................................... 164.76 23.12 
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. 
 26 05 36 00-2501 EA Vertical Divider, 6" Deep, 36" Radius, 90 Degree, Aluminum Cable Tray ........................................................................... 191.95 24.23 

XXXXXXX 
. 
 26 05 36 00-2502  Horizontal Dividers (26 05 36 00-2458) 
. 
. 

 26 05 36 00-2503 EA  3" Deep Horizontal Fitting Divider Strip, Aluminum Cable Tray............................................................................................. 59.90 13.84 
. 

 26 05 36 00-2504 EA  4" Deep Horizontal Fitting Divider Strip, Aluminum Cable Tray............................................................................................. 65.66 15.15 
. 

 26 05 36 00-2505 EA  6" Deep Horizontal Fitting Divider Strip, Aluminum Cable Tray............................................................................................. 81.42 16.76 

XXXXXXX 
. 
 26 05 36 00-2506  Wall Brackets (26 05 36 00-0001) 
. 
. 
 26 05 36 00-2507  Wall Brackets (26 05 36 00-2506) 
. 
. 

 26 05 36 00-2508 EA  6" Wide Tray Wall Bracket .................................................................................................................................................... 74.46 20.19 
. 

 26 05 36 00-2509 EA  9" Wide Tray Wall Bracket .................................................................................................................................................... 77.14 21.11 
. 

 26 05 36 00-2510 EA  12" Wide Tray Wall Bracket .................................................................................................................................................. 84.59 22.02 
. 

 26 05 36 00-2511 EA  18" Wide Tray Wall Bracket .................................................................................................................................................. 89.80 23.12 
. 

 26 05 36 00-2512 EA  24" Wide Tray Wall Bracket .................................................................................................................................................. 97.56 24.23 
. 

 26 05 36 00-2513 EA  30" Wide Tray Wall Bracket ................................................................................................................................................ 116.00 25.55 
. 

 26 05 36 00-2514 EA  36" Wide Tray Wall Bracket ................................................................................................................................................ 138.77 27.26 

XXXXXXX 
. 
 26 05 36 00-2515  Fiberglass Cable Tray (26 05 36 00-0001) 
. 
. 
 26 05 36 00-2516  Ladder Bottom Fiberglass Cable Tray (26 05 36 00-2515) 

Note: Excludes hangers and support system. 
. 
. 
 26 05 36 00-2517  Straight Tray Sections (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2518 LF  6" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .............................................................................................. 9.46 2.73 
    For 9" Rung Spacing, Add  0.19 
    For 6" Rung Spacing, Add  0.81 
    For 4" Rung Spacing, Add  1.49 
    For 18" Rung Spacing, Deduct  -0.14 
    For Solid Bottom, Add  2.23 
    For Vented Trough Bottom, Add  2.67 

. 
 26 05 36 00-2519 LF  9" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing ............................................................................................ 10.64 3.33 

    For 9" Rung Spacing, Add  0.20 
    For 6" Rung Spacing, Add  0.84 
    For 4" Rung Spacing, Add  1.54 
    For 18" Rung Spacing, Deduct  -0.14 
    For Solid Bottom, Add  2.44 
    For Vented Trough Bottom, Add  2.87 

. 
 26 05 36 00-2520 LF  12" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .......................................................................................... 11.82 4.04 

    For 9" Rung Spacing, Add  0.20 
    For 6" Rung Spacing, Add  0.86 
    For 4" Rung Spacing, Add  1.58 
    For 18" Rung Spacing, Deduct  -0.14 
    For Solid Bottom, Add  2.64 
    For Vented Trough Bottom, Add  3.06 

. 
 26 05 36 00-2521 LF  18" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .......................................................................................... 14.27 5.35 

    For 9" Rung Spacing, Add  0.22 
    For 6" Rung Spacing, Add  0.93 
    For 4" Rung Spacing, Add  1.70 
    For 18" Rung Spacing, Deduct  -0.15 
    For Solid Bottom, Add  3.07 
    For Vented Trough Bottom, Add  3.49 

. 
 26 05 36 00-2522 LF  24" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .......................................................................................... 16.71 6.77 

    For 9" Rung Spacing, Add  0.23 
    For 6" Rung Spacing, Add  0.99 
    For 4" Rung Spacing, Add  1.82 
    For 18" Rung Spacing, Deduct  -0.17 
    For Solid Bottom, Add  3.50 
    For Vented Trough Bottom, Add  3.91 

. 
 26 05 36 00-2523 LF  30" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .......................................................................................... 18.28 7.37 

    For 9" Rung Spacing, Add  0.25 
    For 6" Rung Spacing, Add  1.08 
    For 4" Rung Spacing, Add  1.97 
    For 18" Rung Spacing, Deduct  -0.18 
    For Solid Bottom, Add  3.82 
    For Vented Trough Bottom, Add  4.26 

. 
 26 05 36 00-2524 LF  36" Fiberglass Cable Tray - Straight Section, 12" Rung Spacing .......................................................................................... 19.87 8.08 

    For 9" Rung Spacing, Add  0.27 
    For 6" Rung Spacing, Add  1.16 
    For 4" Rung Spacing, Add  2.13 
    For 18" Rung Spacing, Deduct  -0.19 
    For Solid Bottom, Add  4.14 
    For Vented Trough Bottom, Add  4.62 

XXXXXXX 
. 
 26 05 36 00-2525  90 Degree Horizontal Elbows (26 05 36 00-2516) 
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. 

. 
 26 05 36 00-2526 EA  6" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ........................................................................................................ 52.23 20.19 

    For 9" Rung Spacing, Add  0.77 
    For 6" Rung Spacing, Add  3.29 
    For 4" Rung Spacing, Add  6.03 
    For 18" Rung Spacing, Deduct  -0.55 
    For Solid Bottom, Add  11.13 
    For Vented Trough Bottom, Add  12.56 
    For 60 Degree Bend, Deduct  -10.27 
    For 45 Degree Bend, Deduct  -14.20 
    For 30 Degree Bend, Deduct  -18.13 

. 
 26 05 36 00-2527 EA  9" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ........................................................................................................ 58.53 23.53 

    For 9" Rung Spacing, Add  0.81 
    For 6" Rung Spacing, Add  3.48 
    For 4" Rung Spacing, Add  6.38 
    For 18" Rung Spacing, Deduct  -0.58 
    For Solid Bottom, Add  12.26 
    For Vented Trough Bottom, Add  13.69 
    For 60 Degree Bend, Deduct  -11.19 
    For 45 Degree Bend, Deduct  -15.50 
    For 30 Degree Bend, Deduct  -19.82 

. 
 26 05 36 00-2528 EA  12" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ...................................................................................................... 68.88 29.59 

    For 9" Rung Spacing, Add  0.86 
    For 6" Rung Spacing, Add  3.67 
    For 4" Rung Spacing, Add  6.72 
    For 18" Rung Spacing, Deduct  -0.61 
    For Solid Bottom, Add  14.00 
    For Vented Trough Bottom, Add  15.33 
    For 60 Degree Bend, Deduct  -12.51 
    For 45 Degree Bend, Deduct  -17.42 
    For 30 Degree Bend, Deduct  -22.33 

. 
 26 05 36 00-2529 EA  18" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ...................................................................................................... 81.60 35.74 

    For 9" Rung Spacing, Add  0.98 
    For 6" Rung Spacing, Add  4.21 
    For 4" Rung Spacing, Add  7.72 
    For 18" Rung Spacing, Deduct  -0.70 
    For Solid Bottom, Add  16.45 
    For Vented Trough Bottom, Add  17.92 
    For 60 Degree Bend, Deduct  -14.62 
    For 45 Degree Bend, Deduct  -20.38 
    For 30 Degree Bend, Deduct  -26.15 

. 
 26 05 36 00-2530 EA  24" Horizontal 90 Degree Elbow, Fiberglass Cable Tray ...................................................................................................... 92.47 41.10 

    For 9" Rung Spacing, Add  1.08 
    For 6" Rung Spacing, Add  4.63 
    For 4" Rung Spacing, Add  8.49 
    For 18" Rung Spacing, Deduct  -0.77 
    For Solid Bottom, Add  18.50 
    For Vented Trough Bottom, Add  20.05 
    For 60 Degree Bend, Deduct  -16.35 
    For 45 Degree Bend, Deduct  -22.83 
    For 30 Degree Bend, Deduct  -29.30 

. 
 26 05 36 00-2531 EA  30" Horizontal 90 Degree Elbow, Fiberglass Cable Tray .................................................................................................... 101.12 43.83 

    For 9" Rung Spacing, Add  1.24 
    For 6" Rung Spacing, Add  5.32 
    For 4" Rung Spacing, Add  9.76 
    For 18" Rung Spacing, Deduct  -0.89 
    For Solid Bottom, Add  20.49 
    For Vented Trough Bottom, Add  22.40 
    For 60 Degree Bend, Deduct  -18.27 
    For 45 Degree Bend, Deduct  -25.46 
    For 30 Degree Bend, Deduct  -32.65 

. 
 26 05 36 00-2532 EA  36" Horizontal 90 Degree Elbow, Fiberglass Cable Tray .................................................................................................... 111.45 47.16 

    For 9" Rung Spacing, Add  1.43 
    For 6" Rung Spacing, Add  6.11 
    For 4" Rung Spacing, Add  11.21 
    For 18" Rung Spacing, Deduct  -1.02 
    For Solid Bottom, Add  22.83 
    For Vented Trough Bottom, Add  25.14 
    For 60 Degree Bend, Deduct  -20.52 
    For 45 Degree Bend, Deduct  -28.54 
    For 30 Degree Bend, Deduct  -36.56 

XXXXXXX 
. 
 26 05 36 00-2533  Inside Or Outside Vertical Risers (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2534 EA  6" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray .............................................................................................. 75.14 20.19 
    For 9" Rung Spacing, Add  1.57 
    For 6" Rung Spacing, Add  6.73 
    For 4" Rung Spacing, Add  12.33 
    For 18" Rung Spacing, Deduct  -1.12 
    For Solid Bottom, Add  18.00 
    For Vented Trough Bottom, Add  21.73 
    For 60 Degree Bend, Deduct  -17.83 
    For 45 Degree Bend, Deduct  -24.28 
    For 30 Degree Bend, Deduct  -30.73 
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. 
 26 05 36 00-2535 EA  9" Vertical Inside Or Outside Riser 90, Fiberglass ................................................................................................................ 80.82 23.53 

    For 9" Rung Spacing, Add  1.59 
    For 6" Rung Spacing, Add  6.82 
    For 4" Rung Spacing, Add  12.51 
    For 18" Rung Spacing, Deduct  -1.14 
    For Solid Bottom, Add  18.95 
    For Vented Trough Bottom, Add  22.61 
    For 60 Degree Bend, Deduct  -18.54 
    For 45 Degree Bend, Deduct  -25.31 
    For 30 Degree Bend, Deduct  -32.08 

. 
 26 05 36 00-2536 EA  12" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray ............................................................................................ 90.54 29.59 

    For 9" Rung Spacing, Add  1.61 
    For 6" Rung Spacing, Add  6.92 
    For 4" Rung Spacing, Add  12.68 
    For 18" Rung Spacing, Deduct  -1.15 
    For Solid Bottom, Add  20.50 
    For Vented Trough Bottom, Add  24.00 
    For 60 Degree Bend, Deduct  -19.66 
    For 45 Degree Bend, Deduct  -26.95 
    For 30 Degree Bend, Deduct  -34.25 

. 
 26 05 36 00-2537 EA  18" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray .......................................................................................... 101.02 35.74 

    For 9" Rung Spacing, Add  1.66 
    For 6" Rung Spacing, Add  7.13 
    For 4" Rung Spacing, Add  13.06 
    For 18" Rung Spacing, Deduct  -1.19 
    For Solid Bottom, Add  22.28 
    For Vented Trough Bottom, Add  25.69 
    For 60 Degree Bend, Deduct  -21.03 
    For 45 Degree Bend, Deduct  -28.93 
    For 30 Degree Bend, Deduct  -36.83 

. 
 26 05 36 00-2538 EA  24" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray .......................................................................................... 110.35 41.10 

    For 9" Rung Spacing, Add  1.71 
    For 6" Rung Spacing, Add  7.31 
    For 4" Rung Spacing, Add  13.41 
    For 18" Rung Spacing, Deduct  -1.22 
    For Solid Bottom, Add  23.87 
    For Vented Trough Bottom, Add  27.20 
    For 60 Degree Bend, Deduct  -22.25 
    For 45 Degree Bend, Deduct  -30.69 
    For 30 Degree Bend, Deduct  -39.14 

. 
 26 05 36 00-2539 EA  30" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray .......................................................................................... 115.65 43.83 

    For 9" Rung Spacing, Add  1.75 
    For 6" Rung Spacing, Add  7.50 
    For 4" Rung Spacing, Add  13.76 
    For 18" Rung Spacing, Deduct  -1.25 
    For Solid Bottom, Add  24.85 
    For Vented Trough Bottom, Add  28.21 
    For 60 Degree Bend, Deduct  -23.07 
    For 45 Degree Bend, Deduct  -31.85 
    For 30 Degree Bend, Deduct  -40.64 

. 
 26 05 36 00-2540 EA  36" Vertical Inside Or Outside Riser 90, Fiberglass Cable Tray .......................................................................................... 125.95 47.16 

    For 9" Rung Spacing, Add  1.93 
    For 6" Rung Spacing, Add  8.29 
    For 4" Rung Spacing, Add  15.20 
    For 18" Rung Spacing, Deduct  -1.38 
    For Solid Bottom, Add  27.18 
    For Vented Trough Bottom, Add  30.94 
    For 60 Degree Bend, Deduct  -25.30 
    For 45 Degree Bend, Deduct  -34.92 
    For 30 Degree Bend, Deduct  -44.53 

XXXXXXX 
. 
 26 05 36 00-2541  Horizontal Tees (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2542 EA  6" Horizontal Tee, Fiberglass Cable Tray ........................................................................................................................... 114.44 50.49 
    For 9" Rung Spacing, Add  1.35 
    For 6" Rung Spacing, Add  5.81 
    For 4" Rung Spacing, Add  10.64 
    For 18" Rung Spacing, Deduct  -0.97 
    For Solid Bottom, Add  22.97 
    For Vented Trough Bottom, Add  24.95 

. 
 26 05 36 00-2543 EA  9" Horizontal Tee, Fiberglass Cable Tray ........................................................................................................................... 129.10 59.28 

    For 9" Rung Spacing, Add  1.41 
    For 6" Rung Spacing, Add  6.03 
    For 4" Rung Spacing, Add  11.06 
    For 18" Rung Spacing, Deduct  -1.01 
    For Solid Bottom, Add  25.40 
    For Vented Trough Bottom, Add  27.20 

. 
 26 05 36 00-2544 EA  12" Horizontal Tee, Fiberglass Cable Tray ......................................................................................................................... 147.81 70.69 

    For 9" Rung Spacing, Add  1.46 
    For 6" Rung Spacing, Add  6.27 
    For 4" Rung Spacing, Add  11.49 
    For 18" Rung Spacing, Deduct  -1.04 
    For Solid Bottom, Add  28.44 
    For Vented Trough Bottom, Add  29.97 
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. 
 26 05 36 00-2545 EA  18" Horizontal Tee, Fiberglass Cable Tray .......................................................................................................................... 165.13 79.47 

    For 9" Rung Spacing, Add  1.61 
    For 6" Rung Spacing, Add  6.90 
    For 4" Rung Spacing, Add  12.64 
    For 18" Rung Spacing, Deduct  -1.15 
    For Solid Bottom, Add  31.67 
    For Vented Trough Bottom, Add  33.28 

. 
 26 05 36 00-2546 EA  24" Horizontal Tee, Fiberglass Cable Tray .......................................................................................................................... 173.53 82.80 

    For 9" Rung Spacing, Add  1.73 
    For 6" Rung Spacing, Add  7.40 
    For 4" Rung Spacing, Add  13.56 
    For 18" Rung Spacing, Deduct  -1.23 
    For Solid Bottom, Add  33.43 
    For Vented Trough Bottom, Add  35.25 

. 
 26 05 36 00-2547 EA  30" Horizontal Tee, Fiberglass Cable Tray .......................................................................................................................... 185.77 87.55 

    For 9" Rung Spacing, Add  1.91 
    For 6" Rung Spacing, Add  8.17 
    For 4" Rung Spacing, Add  14.98 
    For 18" Rung Spacing, Deduct  -1.36 
    For Solid Bottom, Add  36.04 
    For Vented Trough Bottom, Add  38.21 

. 
 26 05 36 00-2548 EA  36" Horizontal Tee, Fiberglass Cable Tray .......................................................................................................................... 201.58 94.32 

    For 9" Rung Spacing, Add  2.11 
    For 6" Rung Spacing, Add  9.03 
    For 4" Rung Spacing, Add  16.56 
    For 18" Rung Spacing, Deduct  -1.51 
    For Solid Bottom, Add  39.27 
    For Vented Trough Bottom, Add  41.75 

XXXXXXX 
. 
 26 05 36 00-2549  Horizontal Crosses (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2550 EA  6" Horizontal Cross, Fiberglass Cable Tray ........................................................................................................................ 180.88 87.55 
    For 9" Rung Spacing, Add  1.74 
    For 6" Rung Spacing, Add  7.44 
    For 4" Rung Spacing, Add  13.64 
    For 18" Rung Spacing, Deduct  -1.24 
    For Solid Bottom, Add  34.57 
    For Vented Trough Bottom, Add  36.25 

. 
 26 05 36 00-2551 EA  9" Horizontal Cross, Fiberglass Cable Tray ........................................................................................................................ 192.44 94.32 

    For 9" Rung Spacing, Add  1.79 
    For 6" Rung Spacing, Add  7.66 
    For 4" Rung Spacing, Add  14.04 
    For 18" Rung Spacing, Deduct  -1.28 
    For Solid Bottom, Add  36.53 
    For Vented Trough Bottom, Add  38.10 

. 
 26 05 36 00-2552 EA  12" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 204.01 101.08 

    For 9" Rung Spacing, Add  1.84 
    For 6" Rung Spacing, Add  7.88 
    For 4" Rung Spacing, Add  14.45 
    For 18" Rung Spacing, Deduct  -1.31 
    For Solid Bottom, Add  38.48 
    For Vented Trough Bottom, Add  39.95 

. 
 26 05 36 00-2553 EA  18" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 218.30 107.75 

    For 9" Rung Spacing, Add  1.99 
    For 6" Rung Spacing, Add  8.51 
    For 4" Rung Spacing, Add  15.60 
    For 18" Rung Spacing, Deduct  -1.42 
    For Solid Bottom, Add  41.25 
    For Vented Trough Bottom, Add  42.89 

. 
 26 05 36 00-2554 EA  24" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 231.61 114.51 

    For 9" Rung Spacing, Add  2.10 
    For 6" Rung Spacing, Add  8.99 
    For 4" Rung Spacing, Add  16.48 
    For 18" Rung Spacing, Deduct  -1.50 
    For Solid Bottom, Add  43.73 
    For Vented Trough Bottom, Add  45.43 

. 
 26 05 36 00-2555 EA  30" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 247.01 121.28 

    For 9" Rung Spacing, Add  2.28 
    For 6" Rung Spacing, Add  9.79 
    For 4" Rung Spacing, Add  17.94 
    For 18" Rung Spacing, Deduct  -1.63 
    For Solid Bottom, Add  46.84 
    For Vented Trough Bottom, Add  48.82 

. 
 26 05 36 00-2556 EA  36" Horizontal Cross, Fiberglass Cable Tray ...................................................................................................................... 266.98 129.96 

    For 9" Rung Spacing, Add  2.52 
    For 6" Rung Spacing, Add  10.81 
    For 4" Rung Spacing, Add  19.82 
    For 18" Rung Spacing, Deduct  -1.80 
    For Solid Bottom, Add  50.86 
    For Vented Trough Bottom, Add  53.19 

XXXXXXX 
. 
 26 05 36 00-2557  Horizontal Wyes (26 05 36 00-2516) 
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. 

. 
 26 05 36 00-2558 EA  6" Horizontal Wye, Fiberglass Cable Tray .......................................................................................................................... 110.52 50.49 

    For 9" Rung Spacing, Add  1.22 
    For 6" Rung Spacing, Add  5.22 
    For 4" Rung Spacing, Add  9.57 
    For 18" Rung Spacing, Deduct  -0.87 
    For Solid Bottom, Add  21.80 
    For Vented Trough Bottom, Add  23.38 

. 
 26 05 36 00-2559 EA  9" Horizontal Wye, Fiberglass Cable Tray .......................................................................................................................... 116.99 53.92 

    For 9" Rung Spacing, Add  1.27 
    For 6" Rung Spacing, Add  5.43 
    For 4" Rung Spacing, Add  9.96 
    For 18" Rung Spacing, Deduct  -0.91 
    For Solid Bottom, Add  22.98 
    For Vented Trough Bottom, Add  24.58 

. 
 26 05 36 00-2560 EA  12" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 143.61 70.69 

    For 9" Rung Spacing, Add  1.32 
    For 6" Rung Spacing, Add  5.64 
    For 4" Rung Spacing, Add  10.33 
    For 18" Rung Spacing, Deduct  -0.94 
    For Solid Bottom, Add  27.18 
    For Vented Trough Bottom, Add  28.29 

. 
 26 05 36 00-2561 EA  18" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 160.52 79.47 

    For 9" Rung Spacing, Add  1.45 
    For 6" Rung Spacing, Add  6.20 
    For 4" Rung Spacing, Add  11.37 
    For 18" Rung Spacing, Deduct  -1.03 
    For Solid Bottom, Add  30.28 
    For Vented Trough Bottom, Add  31.44 

. 
 26 05 36 00-2562 EA  24" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 168.50 82.80 

    For 9" Rung Spacing, Add  1.55 
    For 6" Rung Spacing, Add  6.64 
    For 4" Rung Spacing, Add  12.18 
    For 18" Rung Spacing, Deduct  -1.11 
    For Solid Bottom, Add  31.92 
    For Vented Trough Bottom, Add  33.24 

. 
 26 05 36 00-2563 EA  30" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 180.32 87.55 

    For 9" Rung Spacing, Add  1.72 
    For 6" Rung Spacing, Add  7.36 
    For 4" Rung Spacing, Add  13.49 
    For 18" Rung Spacing, Deduct  -1.23 
    For Solid Bottom, Add  34.40 
    For Vented Trough Bottom, Add  36.03 

. 
 26 05 36 00-2564 EA  36" Horizontal Wye, Fiberglass Cable Tray ........................................................................................................................ 195.56 94.32 

    For 9" Rung Spacing, Add  1.90 
    For 6" Rung Spacing, Add  8.13 
    For 4" Rung Spacing, Add  14.90 
    For 18" Rung Spacing, Deduct  -1.35 
    For Solid Bottom, Add  37.46 
    For Vented Trough Bottom, Add  39.34 

XXXXXXX 
. 
 26 05 36 00-2565  Straight Reducers (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2566 EA  9"-6" Reducer, Fiberglass Cable Tray ................................................................................................................................... 49.99 20.19 
    For 9" Rung Spacing, Add  0.69 
    For 6" Rung Spacing, Add  2.96 
    For 4" Rung Spacing, Add  5.42 
    For 18" Rung Spacing, Deduct  -0.49 
    For Solid Bottom, Add  10.45 
    For Vented Trough Bottom, Add  11.67 

. 
 26 05 36 00-2567 EA  12"-9" Reducer, Fiberglass Cable Tray ................................................................................................................................. 55.33 23.53 

    For 9" Rung Spacing, Add  0.70 
    For 6" Rung Spacing, Add  3.00 
    For 4" Rung Spacing, Add  5.50 
    For 18" Rung Spacing, Deduct  -0.50 
    For Solid Bottom, Add  11.30 
    For Vented Trough Bottom, Add  12.41 

. 
 26 05 36 00-2568 EA  18"-12" Reducer, Fiberglass Cable Tray ............................................................................................................................... 60.65 26.96 

    For 9" Rung Spacing, Add  0.71 
    For 6" Rung Spacing, Add  3.04 
    For 4" Rung Spacing, Add  5.57 
    For 18" Rung Spacing, Deduct  -0.51 
    For Solid Bottom, Add  12.14 
    For Vented Trough Bottom, Add  13.15 

. 
 26 05 36 00-2569 EA  24"-18" Reducer, Fiberglass Cable Tray ............................................................................................................................... 65.39 29.59 

    For 9" Rung Spacing, Add  0.73 
    For 6" Rung Spacing, Add  3.14 
    For 4" Rung Spacing, Add  5.76 
    For 18" Rung Spacing, Deduct  -0.52 
    For Solid Bottom, Add  12.95 
    For Vented Trough Bottom, Add  13.94 
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. 
 26 05 36 00-2570 EA  30"-24" Reducer, Fiberglass Cable Tray ............................................................................................................................... 72.92 32.32 

    For 9" Rung Spacing, Add  0.86 
    For 6" Rung Spacing, Add  3.67 
    For 4" Rung Spacing, Add  6.72 
    For 18" Rung Spacing, Deduct  -0.61 
    For Solid Bottom, Add  14.61 
    For Vented Trough Bottom, Add  15.84 

. 
 26 05 36 00-2571 EA  36"-30" Reducer, Fiberglass Cable Tray ............................................................................................................................... 81.92 35.74 

    For 9" Rung Spacing, Add  0.99 
    For 6" Rung Spacing, Add  4.26 
    For 4" Rung Spacing, Add  7.81 
    For 18" Rung Spacing, Deduct  -0.71 
    For Solid Bottom, Add  16.55 
    For Vented Trough Bottom, Add  18.05 

XXXXXXX 
. 
 26 05 36 00-2572  Vertical Tees (26 05 36 00-2516) 
. 
. 

 26 05 36 00-2573 EA  6" Vertical Tee, Fiberglass Cable Tray ................................................................................................................................ 149.64 50.49 
    For 9" Rung Spacing, Add  2.59 
    For 6" Rung Spacing, Add  11.09 
    For 4" Rung Spacing, Add  20.33 
    For 18" Rung Spacing, Deduct  -1.85 
    For Solid Bottom, Add  33.53 
    For Vented Trough Bottom, Add  39.03 

. 
 26 05 36 00-2574 EA  9" Vertical Tee, Fiberglass Cable Tray ................................................................................................................................ 155.61 53.92 

    For 9" Rung Spacing, Add  2.62 
    For 6" Rung Spacing, Add  11.22 
    For 4" Rung Spacing, Add  20.58 
    For 18" Rung Spacing, Deduct  -1.87 
    For Solid Bottom, Add  34.57 
    For Vented Trough Bottom, Add  40.03 

. 
 26 05 36 00-2575 EA  12" Vertical Tee, Fiberglass Cable Tray .............................................................................................................................. 181.76 70.69 

    For 9" Rung Spacing, Add  2.65 
    For 6" Rung Spacing, Add  11.36 
    For 4" Rung Spacing, Add  20.83 
    For 18" Rung Spacing, Deduct  -1.89 
    For Solid Bottom, Add  38.62 
    For Vented Trough Bottom, Add  43.55 

. 
 26 05 36 00-2576 EA  18" Vertical Tee, Fiberglass Cable Tray .............................................................................................................................. 196.98 79.47 

    For 9" Rung Spacing, Add  2.72 
    For 6" Rung Spacing, Add  11.67 
    For 4" Rung Spacing, Add  21.40 
    For 18" Rung Spacing, Deduct  -1.95 
    For Solid Bottom, Add  41.22 
    For Vented Trough Bottom, Add  46.02 

. 
 26 05 36 00-2577 EA  24" Vertical Tee, Fiberglass Cable Tray .............................................................................................................................. 203.99 82.80 

    For 9" Rung Spacing, Add  2.79 
    For 6" Rung Spacing, Add  11.97 
    For 4" Rung Spacing, Add  21.94 
    For 18" Rung Spacing, Deduct  -1.99 
    For Solid Bottom, Add  42.57 
    For Vented Trough Bottom, Add  47.44 

. 
 26 05 36 00-2578 EA  30" Vertical Tee, Fiberglass Cable Tray .............................................................................................................................. 212.88 87.55 

    For 9" Rung Spacing, Add  2.86 
    For 6" Rung Spacing, Add  12.24 
    For 4" Rung Spacing, Add  22.44 
    For 18" Rung Spacing, Deduct  -2.04 
    For Solid Bottom, Add  44.17 
    For Vented Trough Bottom, Add  49.05 

. 
 26 05 36 00-2579 EA  36" Vertical Tee, Fiberglass Cable Tray .............................................................................................................................. 231.53 94.32 

    For 9" Rung Spacing, Add  3.16 
    For 6" Rung Spacing, Add  13.52 
    For 4" Rung Spacing, Add  24.79 
    For 18" Rung Spacing, Deduct  -2.25 
    For Solid Bottom, Add  48.25 
    For Vented Trough Bottom, Add  53.73 

XXXXXXX 
. 
 26 05 36 00-2580  Flextray™ Cable Tray (26 05 36 00-0001) 
. 
. 
 26 05 36 00-2581  Flextray™ Cable Tray Straight Sections (26 05 36 00-2580) 

Note: Includes splicing and splice bars. 
. 
. 

 26 05 36 00-2582 LF 2" Deep x 2" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 22.10 6.36 
. 

 26 05 36 00-2583 LF 2" Deep x 4" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 28.16 6.79 
. 

 26 05 36 00-2584 LF 2" Deep x 6" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 29.60 7.09 
. 

 26 05 36 00-2585 LF 2" Deep x 8" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 31.12 7.45 
. 

 26 05 36 00-2586 LF 2" Deep x 12" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 33.38 7.82 
. 

 26 05 36 00-2587 LF 2" Deep x 16" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 35.94 8.18 
. 

 26 05 36 00-2588 LF 2" Deep x 18" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 36.69 8.54 
. 

 26 05 36 00-2589 LF 2" Deep x 20" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 38.12 8.78 
. 

 26 05 36 00-2590 LF 2" Deep x 24" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 38.92 9.02 
. 

 26 05 36 00-2591 LF 4" Deep x 4" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 29.26 7.47 
. 

 26 05 36 00-2592 LF 4" Deep x 6" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 31.96 7.77 
. 

 26 05 36 00-2593 LF 4" Deep x 8" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish.......................................................................... 34.76 8.18 
. 

 26 05 36 00-2594 LF 4" Deep x 12" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ........................................................................ 36.93 8.58 
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. 
 26 05 36 00-2595 LF 4" Deep x 16" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 39.35 8.98 

. 
 26 05 36 00-2596 LF 4" Deep x 18" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 42.62 9.39 

. 
 26 05 36 00-2597 LF 4" Deep x 20" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 45.20 9.70 

. 
 26 05 36 00-2598 LF 4" Deep x 24" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 47.08 9.90 

. 
 26 05 36 00-2599 LF 4" Deep x 30" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 60.56 10.60 

. 
 26 05 36 00-2600 LF 6" Deep x 8" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ......................................................................... 38.66 8.98 

. 
 26 05 36 00-2601 LF 6" Deep x 12" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 44.19 9.39 

. 
 26 05 36 00-2602 LF 6" Deep x 16" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 46.24 9.80 

. 
 26 05 36 00-2603 LF 6" Deep x 18" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 49.95 10.30 

. 
 26 05 36 00-2604 LF 6" Deep x 20" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 51.58 10.50 

. 
 26 05 36 00-2605 LF 6" Deep x 24" Wide Flextray™ Cable, Electroplated Zinc Galvanized Finish ....................................................................... 63.83 10.81 

XXXXXXX 
. 
 26 05 36 00-2606  Flextray™ Cable Tray Bends (26 05 36 00-2580) 

Note: Includes field fabricated bend and 90 degree kit. 
. 
. 

 26 05 36 00-2607 EA 2" Deep x 2" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 16.60 4.74 
Note: Field Fabricated 

. 
 26 05 36 00-2608 EA 2" Deep x 4" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 21.13 5.05 

Note: Field Fabricated 
. 

 26 05 36 00-2609 EA 2" Deep x 6" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 29.60 7.07 
Note: Field Fabricated 

. 
 26 05 36 00-2610 EA 2" Deep x 8" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 46.73 11.21 

Note: Field Fabricated 
. 

 26 05 36 00-2611 EA 2" Deep x 12" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish .............................................................. 66.77 15.65 
Note: Field Fabricated 

. 
 26 05 36 00-2612 EA 2" Deep x 16" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish .............................................................. 89.86 20.49 

Note: Field Fabricated 
. 

 26 05 36 00-2613 EA 2" Deep x 18" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 102.22 25.65 
Note: Field Fabricated 

. 
 26 05 36 00-2614 EA 2" Deep x 20" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 121.73 30.80 

Note: Field Fabricated 
. 

 26 05 36 00-2615 EA 2" Deep x 24" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 155.70 36.16 
Note: Field Fabricated 

. 
 26 05 36 00-2616 EA 4" Deep x 4" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 21.91 5.55 

Note: Field Fabricated 
. 

 26 05 36 00-2617 EA 4" Deep x 6" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 31.99 7.77 
Note: Field Fabricated 

. 
 26 05 36 00-2618 EA 4" Deep x 8" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 52.11 12.32 

Note: Field Fabricated 
. 

 26 05 36 00-2619 EA 4" Deep x 12" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish .............................................................. 73.88 17.17 
Note: Field Fabricated 

. 
 26 05 36 00-2620 EA 4" Deep x 16" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish .............................................................. 98.33 22.52 

Note: Field Fabricated 
. 

 26 05 36 00-2621 EA 4" Deep x 18" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 118.41 28.17 
Note: Field Fabricated 

. 
 26 05 36 00-2622 EA 4" Deep x 20" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 143.63 33.83 

Note: Field Fabricated 
. 

 26 05 36 00-2623 EA 4" Deep x 24" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 188.32 39.69 
Note: Field Fabricated 

. 
 26 05 36 00-2624 EA 4" Deep x 30" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 302.91 53.01 

Note: Field Fabricated 
. 

 26 05 36 00-2625 EA 6" Deep x 8" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ................................................................ 57.93 13.43 
Note: Field Fabricated 

. 
 26 05 36 00-2626 EA 6" Deep x 12" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish .............................................................. 88.42 18.78 

Note: Field Fabricated 
. 

 26 05 36 00-2627 EA 6" Deep x 16" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 115.60 24.54 
Note: Field Fabricated 

. 
 26 05 36 00-2628 EA 6" Deep x 18" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 138.37 30.80 

Note: Field Fabricated 
. 

 26 05 36 00-2629 EA 6" Deep x 20" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 163.51 36.86 
Note: Field Fabricated 

. 
 26 05 36 00-2630 EA 6" Deep x 24" Wide Flextray™ Cable Bend, Electroplated Zinc Galvanized Finish ............................................................ 255.30 43.32 

Note: Field Fabricated 

XXXXXXX 
. 
 26 05 36 00-2631  Flextray™ Cable Tray Brackets (26 05 36 00-2580) 
. 
. 

 26 05 36 00-2632 EA 6" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ ...................................................................................... 40.92 13.33 
. 

 26 05 36 00-2633 EA 8" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ ...................................................................................... 44.00 13.33 
. 

 26 05 36 00-2634 EA 12" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ .................................................................................... 49.27 13.33 
. 

 26 05 36 00-2635 EA 16" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ .................................................................................... 60.87 14.54 
. 

 26 05 36 00-2636 EA 18" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ .................................................................................... 65.47 14.54 
. 

 26 05 36 00-2637 EA 20" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ .................................................................................... 67.01 14.54 
. 

 26 05 36 00-2638 EA 24" Shelf Bracket, Electroplated Zinc Galvanized Finish, Flextray™ .................................................................................... 68.37 14.54 

XXXXXXX 
. 
 26 05 39  Underfloor Raceways for Electrical Systems (26 05) 
. 
. 
 26 05 39 00-0001  Underfloor Ducts (26 05 39) 
. 
. 
 26 05 39 00-0002  Straight Duct Sections 10' Long, 14 Gauge Steel (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0003  Standard Ducts, 3.8 Square Inches (26 05 39 00-0002) 
. 
. 

 26 05 39 00-0004 EA Standard Underfloor Straight Duct Blank Without Inserts, 10' Long, 14 Gauge, 3.8 Square Inches ..................................... 82.83 17.78 
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. 
 26 05 39 00-0005 EA Standard Underfloor Straight Duct With 7/8" Inserts On 24" Centers, 10' Long, 14 Gauge, 3.8 Square Inches ................. 104.00 20.81 

XXXXXXX 
. 
 26 05 39 00-0006  Large Capacity Ducts, 8.9 Square Inches (26 05 39 00-0002) 
. 
. 

 26 05 39 00-0007 EA Large Capacity Underfloor Straight Duct Blank Without Inserts, 10' Long, 14 Gauge, 8.9 Square Inches .......................... 136.75 22.52 
. 

 26 05 39 00-0008 EA Large Capacity Underfloor Straight Duct With 7/8" Inserts On 24" Centers, 10' Long, 14 Gauge, 8.9 Square 
Inches ................................................................................................................................................................................ 156.47 24.95 

XXXXXXX 
. 
 26 05 39 00-0009  Junction Boxes (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0010  One Level Junction Boxes (26 05 39 00-0009) 
. 
. 

 26 05 39 00-0011 EA 1 Level UF Duct Junction Box, 1 Standard Duct Without Partitions In Box ......................................................................... 208.64 35.34 
. 

 26 05 39 00-0012 EA 1 Level UF Duct Junction Box, 1 Large Duct Without Partitions In Box .............................................................................. 235.80 37.87 
. 

 26 05 39 00-0013 EA 1 Level UF Duct Junction Box, 1 Standard And Large Duct Per Side With Partitions In Box .............................................. 374.73 35.34 
Note: Isolate each duct and form a continuous raceway through the box in both directions. 

. 
 26 05 39 00-0014 EA 1 Level UF Duct Junction Box, 2 Standard Ducts Per Side With Partitions In Box.............................................................. 257.47 37.87 

. 
 26 05 39 00-0015 EA 1 Level UF Duct Junction Box, 3 Standard Ducts Per Side With Partitions In Box.............................................................. 406.80 49.78 

. 
 26 05 39 00-0016 EA 1 Level UF Duct Junction Box, 2 Large Ducts Per Side With Partitions In Box Duct........................................................... 567.95 54.12 

XXXXXXX 
. 
 26 05 39 00-0017  Two Level Junction Boxes (26 05 39 00-0009) 
. 
. 

 26 05 39 00-0018 EA 2 Level UF Duct Junction Box, 2 Standard Duct Cross, Intersects At Right Angles, Raceway Bottom Level ..................... 856.93 35.74 
Note: Accepts two standard ducts to form a continuous raceway at right angles to the top level raceway. 

. 
 26 05 39 00-0019 EA 2 Level UF Duct Junction Box, 2 Large Duct Bottom Level: Accepts Two Large Capacity Ducts ....................................... 985.39 37.87 

XXXXXXX 
. 
 26 05 39 00-0020  Elbow Fittings (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0021  90 Degree Horizontal Elbow (26 05 39 00-0020) 
. 
. 

 26 05 39 00-0022 EA  Underfloor Standard Duct Horizontal Elbow Fitting, 90 Degree .......................................................................................... 101.13 13.02 
. 

 26 05 39 00-0023 EA  Underfloor Large Duct Horizontal Elbow Fitting, 90 Degree ................................................................................................ 104.11 13.02 

XXXXXXX 
. 
 26 05 39 00-0024  90 Degree Vertical Elbow (26 05 39 00-0020) 
. 
. 

 26 05 39 00-0025 EA  Underfloor Standard Duct Vertical Elbow Fitting, 90 Degree ................................................................................................ 57.81 13.02 
. 

 26 05 39 00-0026 EA  Underfloor Large Duct Vertical Elbow Fitting, 90 Degree ...................................................................................................... 59.00 13.02 

XXXXXXX 
. 
 26 05 39 00-0027  Offset Elbow (26 05 39 00-0020) 

Note: Two elbows required for crossover or crossunder. 
. 
. 

 26 05 39 00-0028 EA  Underfloor Standard Duct Offset Elbow 45 Degree, 2 Required For Over-Under ................................................................. 57.81 15.15 
. 

 26 05 39 00-0029 EA  Underfloor Large Duct Offset Elbow 45 Degree, 2 Required For Over-Under ...................................................................... 59.00 15.15 

XXXXXXX 
. 
 26 05 39 00-0030  Couplings (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0031  Sleeve Couplings (26 05 39 00-0030) 
. 
. 

 26 05 39 00-0032 EA  Underfloor Standard Duct Sleeve Coupling .......................................................................................................................... 38.38 20.19 
. 

 26 05 39 00-0033 EA  Underfloor Large Duct Sleeve Coupling ................................................................................................................................ 60.11 20.19 

XXXXXXX 
. 
 26 05 39 00-0034  Expansion Couplings (26 05 39 00-0030) 
. 
. 

 26 05 39 00-0035 EA  Underfloor Standard Duct Expansion Coupling ..................................................................................................................... 83.39 20.19 
. 

 26 05 39 00-0036 EA  Underfloor Large Duct Expansion Coupling .......................................................................................................................... 84.87 21.31 

XXXXXXX 
. 
 26 05 39 00-0037  Reducing Couplings (26 05 39 00-0030) 
. 
. 

 26 05 39 00-0038 EA  Reducing Coupling, Large To Standard Duct Underfloor Duct Coupling ............................................................................... 76.94 3.03 

XXXXXXX 
. 
 26 05 39 00-0039  Duct Supports (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0040  Combination Support And Coupling (26 05 39 00-0039) 

Note: Includes leveling legs and anchoring feet. 
. 
. 

 26 05 39 00-0041 EA 1 Standard Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet .................................................... 88.26 42.41 
. 

 26 05 39 00-0042 EA 2 Standard Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet .................................................... 98.59 42.41 
. 

 26 05 39 00-0043 EA 3 Standard Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet .................................................. 108.99 42.41 
. 

 26 05 39 00-0044 EA 1 Large Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet .......................................................... 98.59 47.47 
. 

 26 05 39 00-0045 EA 2 Large Duct Support And Coupling With Legs With Leveling Legs And Anchor Feet ........................................................ 119.63 47.47 
. 

 26 05 39 00-0046 EA 1 Standard And 1 Large Duct Support And Coupling With Leveling Legs And Anchor Feet ............................................... 108.99 50.49 
. 

 26 05 39 00-0047 EA 2 Standard And 1 Large Duct Support And Coupling With Leveling Legs And Anchor Feet ............................................... 108.99 50.49 
. 

 26 05 39 00-0048 EA 1 Standard And 2 Large Duct Support And Coupling With Leveling Legs And Anchor Feet ............................................... 119.63 50.49 

XXXXXXX 
. 
 26 05 39 00-0049  Duct Support Only (26 05 39 00-0039) 

Note: Includes leveling legs and anchoring feet. 
. 
. 

 26 05 39 00-0050 EA 1 Underfloor Duct Support Only With Leveling Legs And Anchor Feet ................................................................................. 79.23 37.36 
. 

 26 05 39 00-0051 EA 2 Underfloor Duct Support Only With Leveling Legs And Anchor Feet ................................................................................. 93.15 37.36 
. 

 26 05 39 00-0052 EA 3 Underfloor Duct Support Only With Leveling Legs And Anchor Feet ............................................................................... 108.02 37.36 
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XXXXXXX 
. 
 26 05 39 00-0053  Underfloor Duct Accessories (26 05 39 00-0001) 
. 
. 
 26 05 39 00-0054  Plugs For Unused Junction Box Openings And Duct Ends (26 05 39 00-0053) 
. 
. 

 26 05 39 00-0055 EA Standard Plugs For Unused Junction Box Opening And Underfloor Duct Ends ................................................................... 24.99 3.03 
. 

 26 05 39 00-0056 EA Large Plugs For Unused Junction Box Opening And Underfloor Duct Ends ......................................................................... 25.52 3.03 

XXXXXXX 
. 
 26 05 39 00-0057  Conduit Adapters (26 05 39 00-0053) 
. 
. 

 26 05 39 00-0058 EA  One 1-1/4" Conduit To Standard Duct Underfloor Conduit To Duct, Adapter ....................................................................... 30.07 5.05 
. 

 26 05 39 00-0059 EA  Two 1-1/4" Conduit To Standard Duct Underfloor Conduit To Duct, Adapter ....................................................................... 32.02 5.05 
. 

 26 05 39 00-0060 EA  One 2" Conduit To Standard Duct Underfloor Conduit To Duct, Adapter .............................................................................. 31.12 5.05 
. 

 26 05 39 00-0061 EA  Three 1-1/4" Conduit To Large Duct Underfloor Conduit To Duct, Adapter .......................................................................... 32.18 5.05 

XXXXXXX 
. 
 26 05 39 00-0062  Holders And Caps (26 05 39 00-0053) 
. 
. 

 26 05 39 00-0063 EA  Tile Holder, Underfloor Duct Accessories ........................................................................................................................... 197.58 42.41 
. 

 26 05 39 00-0064 EA  Terrazzo Holder, Underfloor Duct Accessories ................................................................................................................... 369.22 42.41 
. 

 26 05 39 00-0065 EA  Closing Caps For Inserts, Underfloor Duct Accessories ......................................................................................................... 2.60 1.01 

XXXXXXX 
. 
 26 05 39 00-0066  Underfloor Dust Pans (26 05 39 00-0001) 
. 
. 

 26 05 39 00-0067 EA  Underfloor Dust Carpet Pan .................................................................................................................................................. 83.12 5.54 

XXXXXXX 
. 
 26 05 43  Underground Ducts and Raceways for Electrical Systems (26 05) 

Note: Underground utilities and conduits include warning tape. 
. 
. 
 26 05 43 00-0001  Precast Concrete Trenches, One Piece Pedestrian Trench (26 05 43) 

Note: Rated for 200 PSF Pedestrian Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0002  10" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0003 LF Base, Solid Bottom 10" Wide x 15" Deep Pedestrian Trench ............................................................................................... 65.34  
. 

 26 05 43 00-0004 LF Base, Open Bottom 10" Wide x 15" Deep Pedestrian Trench ............................................................................................... 62.64  
. 

 26 05 43 00-0005 LF Base, Solid Bottom 10" Wide x 24" Deep Pedestrian Trench ............................................................................................... 90.74  
. 

 26 05 43 00-0006 LF Base, Open Bottom 10" Wide x 24" Deep Pedestrian Trench ............................................................................................... 86.99  
. 

 26 05 43 00-0007 EA End Wall, 10" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 45.36  
. 

 26 05 43 00-0008 EA End Wall, 10" Wide x 24" Deep Pedestrian Trench .............................................................................................................. 54.45  
. 

 26 05 43 00-0009 LF Lid, Concrete, 10" Wide Pedestrian Trench .......................................................................................................................... 43.56  

XXXXXXX 
. 
 26 05 43 00-0010  20" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0011 LF Base, Solid Bottom 20" Wide x 15" Deep Pedestrian Trench ............................................................................................... 83.24  
. 

 26 05 43 00-0012 LF Base, Open Bottom 20" Wide x 15" Deep Pedestrian Trench ............................................................................................... 78.47  
. 

 26 05 43 00-0013 LF Base, Solid Bottom 20" Wide x 24" Deep Pedestrian Trench ............................................................................................. 113.22  
. 

 26 05 43 00-0014 LF Base, Open Bottom 20" Wide x 24" Deep Pedestrian Trench ............................................................................................. 108.87  
. 

 26 05 43 00-0015 EA End Wall, 20" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 57.22  
. 

 26 05 43 00-0016 EA End Wall, 20" Wide x 24" Deep Pedestrian Trench .............................................................................................................. 83.31  
. 

 26 05 43 00-0017 LF Lid, Concrete, 20" Wide Pedestrian Trench .......................................................................................................................... 54.47  

XXXXXXX 
. 
 26 05 43 00-0018  30" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0019 LF Base, Solid Bottom 30" Wide x 15" Deep Pedestrian Trench ............................................................................................. 107.43  
. 

 26 05 43 00-0020 LF Base, Open Bottom 30" Wide x 15" Deep Pedestrian Trench ............................................................................................. 124.91  
. 

 26 05 43 00-0021 LF Base, Solid Bottom 30" Wide x 24" Deep Pedestrian Trench ............................................................................................. 134.16  
. 

 26 05 43 00-0022 LF Base, Open Bottom 30" Wide x 24" Deep Pedestrian Trench ............................................................................................. 129.21  
. 

 26 05 43 00-0023 EA End Wall, 30" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 82.45  
. 

 26 05 43 00-0024 EA End Wall, 30" Wide x 24" Deep Pedestrian Trench ............................................................................................................ 110.81  
. 

 26 05 43 00-0025 LF Lid, Concrete, 30" Wide Pedestrian Trench .......................................................................................................................... 67.86  

XXXXXXX 
. 
 26 05 43 00-0026  40" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0027 LF Base, Solid Bottom 40" Wide x 15" Deep Pedestrian Trench ............................................................................................. 129.31  
. 

 26 05 43 00-0028 LF Base, Open Bottom 40" Wide x 15" Deep Pedestrian Trench ............................................................................................. 124.80  
. 

 26 05 43 00-0029 LF Base, Solid Bottom 40" Wide x 24" Deep Pedestrian Trench ............................................................................................. 158.18  
. 

 26 05 43 00-0030 LF Base, Open Bottom 40" Wide x 24" Deep Pedestrian Trench ............................................................................................. 152.67  
. 

 26 05 43 00-0031 EA End Wall, 40" Wide x 15" Deep Pedestrian Trench ............................................................................................................ 105.53  
. 

 26 05 43 00-0032 EA End Wall, 40" Wide x 24" Deep Pedestrian Trench ............................................................................................................ 141.70  
. 

 26 05 43 00-0033 LF Lid, Concrete, 40" Wide Pedestrian Trench .......................................................................................................................... 80.44  

XXXXXXX 
. 
 26 05 43 00-0034  Precast Concrete Trenches, One Piece Medium Vehicle Trench (26 05 43) 

Note: Rated for 7000 lbs Gross Vehicle Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0035  10" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0036 LF Base, Solid Bottom 10" Wide x 15" Deep Medium Vehicle Trench ....................................................................................... 78.59  
. 

 26 05 43 00-0037 LF Base, Open Bottom 10" Wide x 15" Deep Medium Vehicle Trench ...................................................................................... 75.09  
. 

 26 05 43 00-0038 LF Base, Solid Bottom 10" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 109.11  
. 

 26 05 43 00-0039 LF Base Open Bottom 10" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 104.28  
. 

 26 05 43 00-0040 EA End Wall, 10" Wide x 15" Deep Medium Vehicle Trench ...................................................................................................... 52.72  
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. 
 26 05 43 00-0041 EA End Wall, 10" Wide x 24" Deep Medium Vehicle Trench ...................................................................................................... 62.17  

. 
 26 05 43 00-0042 LF Lid, Concrete 10" Wide Medium Vehicle Trench ................................................................................................................... 52.40  

. 
 26 05 43 00-0043 LF Lid, Galvanized Steel 10" Wide Medium Vehicle Trench .................................................................................................... 224.29  

XXXXXXX 
. 
 26 05 43 00-0044  20" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0045 LF Base, Solid Bottom 20" Wide x 15" Deep Medium Vehicle Trench ....................................................................................... 99.41  
. 

 26 05 43 00-0046 LF Base, Open Bottom 20" Wide x 15" Deep Medium Vehicle Trench ...................................................................................... 93.26  
. 

 26 05 43 00-0047 LF Base, Solid Bottom 20" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 134.54  
. 

 26 05 43 00-0048 LF Base Open Bottom 20" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 128.92  
. 

 26 05 43 00-0049 EA End Wall, 20" Wide x 15" Deep Medium Vehicle Trench ...................................................................................................... 65.74  
. 

 26 05 43 00-0050 EA End Wall, 20" Wide x 24" Deep Medium Vehicle Trench ...................................................................................................... 95.85  
. 

 26 05 43 00-0051 LF Lid, Concrete 20" Wide Medium Vehicle Trench ................................................................................................................... 65.51  
. 

 26 05 43 00-0052 LF Lid, Galvanized Steel 20" Wide Medium Vehicle Trench .................................................................................................... 297.31  

XXXXXXX 
. 
 26 05 43 00-0053  30" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0054 LF Base, Solid Bottom 30" Wide x 15" Deep Medium Vehicle Trench ..................................................................................... 102.52  
. 

 26 05 43 00-0055 LF Base, Open Bottom 30" Wide x 15" Deep Medium Vehicle Trench .................................................................................... 121.50  
. 

 26 05 43 00-0056 LF Base, Solid Bottom 30" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 158.43  
. 

 26 05 43 00-0057 LF Base Open Bottom 30" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 152.02  
. 

 26 05 43 00-0058 EA End Wall, 30" Wide x 15" Deep Medium Vehicle Trench ...................................................................................................... 94.20  
. 

 26 05 43 00-0059 EA End Wall, 30" Wide x 24" Deep Medium Vehicle Trench .................................................................................................... 128.21  
. 

 26 05 43 00-0060 LF Lid, Concrete 30" Wide Medium Vehicle Trench ................................................................................................................... 81.84  
. 

 26 05 43 00-0061 LF Lid, Galvanized Steel 30" Wide Medium Vehicle Trench .................................................................................................... 371.04  

XXXXXXX 
. 
 26 05 43 00-0062  40" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0063 LF Base, Solid Bottom 40" Wide x 15" Deep Medium Vehicle Trench ..................................................................................... 151.36  
. 

 26 05 43 00-0064 LF Base, Open Bottom 40" Wide x 15" Deep Medium Vehicle Trench .................................................................................... 145.54  
. 

 26 05 43 00-0065 LF Base, Solid Bottom 40" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 185.23  
. 

 26 05 43 00-0066 LF Base Open Bottom 40" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 178.10  
. 

 26 05 43 00-0067 EA End Wall, 40" Wide x 15" Deep Medium Vehicle Trench .................................................................................................... 120.59  
. 

 26 05 43 00-0068 EA End Wall, 40" Wide x 24" Deep Medium Vehicle Trench .................................................................................................... 163.91  
. 

 26 05 43 00-0069 LF Lid, Concrete 40" Wide Medium Vehicle Trench ................................................................................................................... 96.61  
. 

 26 05 43 00-0070 LF Lid, Galvanized Steel 40" Wide Medium Vehicle Trench .................................................................................................... 504.17  

XXXXXXX 
. 
 26 05 43 00-0071  Precast Concrete Trenches, One Piece H20 Road Crossing Trench (26 05 43) 

Note: H20 Rated for 32000 lbs Gross Vehicle Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0072  10" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0073 LF Base, Solid Bottom for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench ............................................................ 165.92  
. 

 26 05 43 00-0074 LF Base, Open Bottom for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench ........................................................... 158.07  
. 

 26 05 43 00-0075 LF Base, Solid Bottom for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................................ 207.76  
. 

 26 05 43 00-0076 LF Base, Open Bottom for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench ........................................................... 197.85  
. 

 26 05 43 00-0077 LF Base, Solid Bottom for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench ............................................... 159.46  
. 

 26 05 43 00-0078 LF Base, Open Bottom for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench .............................................. 151.98  
. 

 26 05 43 00-0079 LF Base, Solid Bottom for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................... 201.29  
. 

 26 05 43 00-0080 LF Base, Open Bottom for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench .............................................. 191.79  
. 

 26 05 43 00-0081 EA End Wall for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench ............................................................................ 110.93  
. 

 26 05 43 00-0082 EA End Wall for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................................................ 150.26  
. 

 26 05 43 00-0083 EA End Wall for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench ............................................................... 100.67  
. 

 26 05 43 00-0084 EA End Wall for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................................... 139.78  
. 

 26 05 43 00-0085 LF Lid, Concrete 10" Wide Road Crossing Trench ..................................................................................................................... 77.31  
. 

 26 05 43 00-0086 LF Lid, Galvanized Steel 10" Wide Road Crossing Trench ...................................................................................................... 243.25  

XXXXXXX 
. 
 26 05 43 00-0087  20" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0088 LF Base, Solid Bottom for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................................ 177.05  
. 

 26 05 43 00-0089 LF Base, Open Bottom for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench ........................................................... 169.00  
. 

 26 05 43 00-0090 LF Base, Solid Bottom for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................................ 234.81  
. 

 26 05 43 00-0091 LF Base, Open Bottom for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench ........................................................... 224.04  
. 

 26 05 43 00-0092 LF Base, Solid Bottom for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................... 177.05  
. 

 26 05 43 00-0093 LF Base, Open Bottom for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench .............................................. 169.00  
. 

 26 05 43 00-0094 LF Base, Solid Bottom for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................... 228.34  
. 

 26 05 43 00-0095 LF Base, Open Bottom for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench .............................................. 217.97  
. 

 26 05 43 00-0096 EA End Wall for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................................................ 158.29  
. 

 26 05 43 00-0097 EA End Wall for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................................................ 215.83  
. 

 26 05 43 00-0098 EA End Wall for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................................... 143.35  
. 

 26 05 43 00-0099 EA End Wall for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................................... 200.89  
. 

 26 05 43 00-0100 LF Lid, Concrete 20" Wide Road Crossing Trench ..................................................................................................................... 86.52  
. 

 26 05 43 00-0101 LF Lid, Galvanized Steel 20" Wide Road Crossing Trench ...................................................................................................... 360.43  

XXXXXXX 
. 
 26 05 43 00-0102  30" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0103 LF Base, Solid Bottom for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................................ 210.64  
. 

 26 05 43 00-0104 LF Base, Open Bottom for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench ........................................................... 201.43  
. 

 26 05 43 00-0105 LF Base, Solid Bottom for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................................ 260.30  
. 

 26 05 43 00-0106 LF Base, Open Bottom for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench ........................................................... 248.86  



 

 Electrical 26

26
 

Common Work Results for Electrical 26 05
Underground Ducts and Raceways for Electrical Systems 26 05 43

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 375

. 
 26 05 43 00-0107 LF Base, Solid Bottom for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................... 204.17  

. 
 26 05 43 00-0108 LF Base, Open Bottom for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench .............................................. 195.34  

. 
 26 05 43 00-0109 LF Base, Solid Bottom for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................... 253.83  

. 
 26 05 43 00-0110 LF Base, Open Bottom for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench .............................................. 242.57  

. 
 26 05 43 00-0111 EA End Wall for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................................................ 211.96  

. 
 26 05 43 00-0112 EA End Wall for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................................................ 279.86  

. 
 26 05 43 00-0113 EA End Wall for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................................... 192.33  

. 
 26 05 43 00-0114 EA End Wall for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................................... 260.23  

. 
 26 05 43 00-0115 LF Lid, Concrete 30" Wide Road Crossing Trench................................................................................................................... 109.32  

. 
 26 05 43 00-0116 LF Lid, Galvanized Steel 30" Wide Road Crossing Trench ...................................................................................................... 451.84  

XXXXXXX 
. 
 26 05 43 00-0117  40" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0118 LF Base, Solid Bottom for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench ........................................................... 233.84  
. 

 26 05 43 00-0119 LF Base, Open Bottom for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench ........................................................... 223.93  
. 

 26 05 43 00-0120 LF Base, Solid Bottom for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench ........................................................... 287.76  
. 

 26 05 43 00-0121 LF Base, Open Bottom for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench ........................................................... 275.33  
. 

 26 05 43 00-0122 LF Base, Solid Bottom for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench ............................................... 227.37  
. 

 26 05 43 00-0123 LF Base, Open Bottom for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench .............................................. 217.87  
. 

 26 05 43 00-0124 LF Base, Solid Bottom for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench ............................................... 281.29  
. 

 26 05 43 00-0125 LF Base, Open Bottom for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench .............................................. 269.25  
. 

 26 05 43 00-0126 EA End Wall for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench ............................................................................ 263.32  
. 

 26 05 43 00-0127 EA End Wall for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench ............................................................................ 347.46  
. 

 26 05 43 00-0128 EA End Wall for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench ............................................................... 239.23  
. 

 26 05 43 00-0129 EA End Wall for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench ............................................................... 323.37  
. 

 26 05 43 00-0130 LF Lid, Concrete 40" Wide Road Crossing Trench................................................................................................................... 132.19  
. 

 26 05 43 00-0131 LF Lid, Galvanized Steel 40" Wide Road Crossing Trench ...................................................................................................... 614.12  

XXXXXXX 
. 
 26 05 43 00-0132  Duct Bank (26 05 43) 

Note: Installation of single or multiple configuration underground utility raceways to have 3" concrete leveling base 
and encased in concrete envelope. Based on 100' run, minimum 30" bury depth. Labor units include material 
handling, unloading at job site, layout of job, measuring, cutting and fabrication, installation in trench using the 
appropriate supports, cleaning to remove any obstructions and installation of nylon pull string. Excludes trenching, 
concrete, backfilling, grading and seeding. Duct Banks are to be installed according to the appropriate sections of 
the accompanying specifications. Individual rows to be stacked for larger duct bank configurations. 

. 

. 
 26 05 43 00-0133  Rigid Galvanized Steel Conduit, Galvanized Rigid Conduit (GRC) Or Rigid 

Galvanized Steel (RGS), Duct Bank (26 05 43 00-0132) 
Note: Includes appropriate spacers and fittings. 

. 

. 
 26 05 43 00-0134 LF 2 At 2", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 31.58  

. 
 26 05 43 00-0135 LF 4 At 2", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 63.19  

. 
 26 05 43 00-0136 LF 2 At 3", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 65.43  

. 
 26 05 43 00-0137 LF 4 At 3", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 131.24  

. 
 26 05 43 00-0138 LF 2 At 4", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 96.38  

. 
 26 05 43 00-0139 LF 4 At 4", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 193.71  

. 
 26 05 43 00-0140 LF 6 At 4", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 290.92  

. 
 26 05 43 00-0141 LF 2 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 183.02  

. 
 26 05 43 00-0142 LF 4 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 365.11  

. 
 26 05 43 00-0143 LF 6 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 560.91  

. 
 26 05 43 00-0144 LF 2 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 259.89  

. 
 26 05 43 00-0145 LF 4 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 521.70  

. 
 26 05 43 00-0146 LF 6 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 776.98  

XXXXXXX 
. 
 26 05 43 00-0147  Polyvinyl Chloride (PVC), Type EB Duct Bank System (26 05 43 00-0132) 

Note: Includes appropriate spacers and fittings. 
. 
. 

 26 05 43 00-0148 LF 1 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................... 6.51  
. 

 26 05 43 00-0149 LF 2 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 14.30  
. 

 26 05 43 00-0150 LF 4 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 27.45  
. 

 26 05 43 00-0151 LF 1 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................... 8.61  
. 

 26 05 43 00-0152 LF 2 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 17.20  
. 

 26 05 43 00-0153 LF 4 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 34.95  
. 

 26 05 43 00-0154 LF 1 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 11.51  
. 

 26 05 43 00-0155 LF 2 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 23.04  
. 

 26 05 43 00-0156 LF 4 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 46.12  
. 

 26 05 43 00-0157 LF 6 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 69.16  
. 

 26 05 43 00-0158 LF 1 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 14.54  
. 

 26 05 43 00-0159 LF 2 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 29.06  
. 

 26 05 43 00-0160 LF 4 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 56.25  
. 

 26 05 43 00-0161 LF 6 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 79.75  
. 

 26 05 43 00-0162 LF 1 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 25.84  
. 

 26 05 43 00-0163 LF 2 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 39.36  
. 

 26 05 43 00-0164 LF 4 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 78.89  
. 

 26 05 43 00-0165 LF 6 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ........................................................................................... 127.58  

XXXXXXX 
. 
 26 05 43 00-0166  Polyvinyl Chloride (PVC), Type DB Duct Bank System (26 05 43 00-0132) 

Note: Includes appropriate spacers and fittings. 
. 
. 

 26 05 43 00-0167 LF 1 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................... 7.23  
. 

 26 05 43 00-0168 LF 2 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 15.80  
. 

 26 05 43 00-0169 LF 4 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 30.25  
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. 
 26 05 43 00-0170 LF 1 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ...............................................................................................8.94  

. 
 26 05 43 00-0171 LF 2 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 17.86  

. 
 26 05 43 00-0172 LF 4 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 35.62  

. 
 26 05 43 00-0173 LF 1 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 11.78  

. 
 26 05 43 00-0174 LF 2 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 23.59  

. 
 26 05 43 00-0175 LF 4 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 47.21  

. 
 26 05 43 00-0176 LF 6 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 70.79  

. 
 26 05 43 00-0177 LF 1 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 14.95  

. 
 26 05 43 00-0178 LF 2 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 29.88  

. 
 26 05 43 00-0179 LF 4 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 57.89  

. 
 26 05 43 00-0180 LF 6 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 82.22  

. 
 26 05 43 00-0181 LF 1 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 26.41  

. 
 26 05 43 00-0182 LF 2 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 40.54  

. 
 26 05 43 00-0183 LF 4 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 81.25  

. 
 26 05 43 00-0184 LF 6 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ........................................................................................... 131.12  

XXXXXXX 
. 
 26 05 43 00-0185  Male Or Female Adapters (26 05 43 00-0132) 
. 
. 

 26 05 43 00-0186 EA 2" Adapter ............................................................................................................................................................................. 35.85  
. 

 26 05 43 00-0187 EA 3" Adapter ............................................................................................................................................................................. 53.14  
. 

 26 05 43 00-0188 EA 4" Adapter ............................................................................................................................................................................. 69.17  
. 

 26 05 43 00-0189 EA 5" Adapter ........................................................................................................................................................................... 110.32  
. 

 26 05 43 00-0190 EA 6" Adapter ........................................................................................................................................................................... 135.43  

XXXXXXX 
. 
 26 05 46  Utility Poles for Electrical Systems (26 05) 
. 
. 
 26 05 46 00-0001  Wood Poles (26 05 46) 
. 
. 
 26 05 46 00-0002  Wood Pole, Class 3, Penta-Treated To 8 LB Retention (26 05 46 00-0001) 

Note: Machine dig and set. 
. 
. 

 26 05 46 00-0003 EA 25' Treated Wood Pole, Class 3, Machine Dig And Set ...................................................................................................... 852.97 271.53 
    For Class 1 Pole, Add  108.43 
    For Class 2 Pole, Add  61.96 
    For Class 4 Pole, Deduct  -30.98 
    For Class 5 Pole, Deduct  -92.94 
    For Class 6 Pole, Deduct  -123.92 

. 
 26 05 46 00-0004 EA 30' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,023.20 301.26 

    For Class 1 Pole, Add  147.22 
    For Class 2 Pole, Add  84.13 
    For Class 4 Pole, Deduct  -42.06 
    For Class 5 Pole, Deduct  -126.19 
    For Class 6 Pole, Deduct  -168.26 

. 
 26 05 46 00-0005 EA 35' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,325.72 398.45 

    For Class 1 Pole, Add  185.13 
    For Class 2 Pole, Add  105.79 
    For Class 4 Pole, Deduct  -52.89 
    For Class 5 Pole, Deduct  -158.68 
    For Class 6 Pole, Deduct  -211.58 

. 
 26 05 46 00-0006 EA 40' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,518.75 438.24 

    For Class 1 Pole, Add  224.80 
    For Class 2 Pole, Add  128.46 
    For Class 4 Pole, Deduct  -64.23 
    For Class 5 Pole, Deduct  -192.69 
    For Class 6 Pole, Deduct  -256.92 

. 
 26 05 46 00-0007 EA 45' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,736.98 488.11 

    For Class 1 Pole, Add  266.23 
    For Class 2 Pole, Add  152.13 
    For Class 4 Pole, Deduct  -76.07 
    For Class 5 Pole, Deduct  -228.20 
    For Class 6 Pole, Deduct  -304.27 

. 
 26 05 46 00-0008 EA 50' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,977.14 547.81 

    For Class 1 Pole, Add  308.55 
    For Class 2 Pole, Add  176.31 
    For Class 4 Pole, Deduct  -88.16 
    For Class 5 Pole, Deduct  -264.47 
    For Class 6 Pole, Deduct  -352.63 

. 
 26 05 46 00-0009 EA 55' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,212.64 602.53 

    For Class 1 Pole, Add  352.63 
    For Class 2 Pole, Add  201.50 
    For Class 4 Pole, Deduct  -100.75 
    For Class 5 Pole, Deduct  -302.25 
    For Class 6 Pole, Deduct  -403.00 

. 
 26 05 46 00-0010 EA 60' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,473.79 662.57 

    For Class 1 Pole, Add  402.00 
    For Class 2 Pole, Add  229.71 
    For Class 4 Pole, Deduct  -114.86 
    For Class 5 Pole, Deduct  -344.57 
    For Class 6 Pole, Deduct  -459.42 

. 
 26 05 46 00-0011 EA 65' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,090.85 722.15 

    For Class 1 Pole, Add  926.27 
    For Class 2 Pole, Add  529.30 
    For Class 4 Pole, Deduct  -264.65 
    For Class 5 Pole, Deduct  -793.95 
    For Class 6 Pole, Deduct  -1,058.60 
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. 
 26 05 46 00-0012 EA 70' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,495.09 768.20 

    For Class 1 Pole, Add  1,035.53 
    For Class 2 Pole, Add  591.73 
    For Class 4 Pole, Deduct  -295.87 
    For Class 5 Pole, Deduct  -887.60 
    For Class 6 Pole, Deduct  -1,183.47 

. 
 26 05 46 00-0013 EA 75' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,943.82 820.49 

    For Class 1 Pole, Add  1,155.98 
    For Class 2 Pole, Add  660.56 
    For Class 4 Pole, Deduct  -330.28 
    For Class 5 Pole, Deduct  -990.84 
    For Class 6 Pole, Deduct  -1,321.12 

XXXXXXX 
. 
 26 05 46 00-0014  Removal And Relocation Of Wood Poles With Cross Arm (26 05 46 00-0001) 
. 
. 

 26 05 46 00-0015 LF Removal And Relocation Of Up To 75' Wood Pole With Cross Arms ................................................................................... 23.14  

XXXXXXX 
. 
 26 05 46 00-0016  Crossarms (26 05 46) 

Note: Includes hardware and braces. 
. 
. 
 26 05 46 00-0017  Wood Single Arm Crossarms (26 05 46 00-0016) 
. 
. 

 26 05 46 00-0018 EA 3-1/2" x 4-1/2" x 5'-7", Single Arm Wood Crossarm, With Hardware And Braces ............................................................... 200.90 80.99 
. 

 26 05 46 00-0019 EA 3-1/2" x 4-1/2" x 8'-0", Single Arm Wood Crossarm, With Hardware And Braces ............................................................... 242.60 80.99 
. 

 26 05 46 00-0020 EA 3-3/4" x 4-3/4" x 10'-0", Single Arm Wood Crossarm, With Hardware And Braces ............................................................. 254.56 104.13 

XXXXXXX 
. 
 26 05 46 00-0021  Wood Double Arm Crossarms (26 05 46 00-0016) 
. 
. 

 26 05 46 00-0022 EA 3-1/2" x 4-1/2" x 5'-7", Double Arm Wood Crossarm, With Hardware And Braces .............................................................. 516.51 225.60 
. 

 26 05 46 00-0023 EA 3-1/2" x 4-1/2" x 8'-0", Double Arm Wood Crossarm, With Hardware And Braces .............................................................. 550.24 225.60 
. 

 26 05 46 00-0024 EA 3-3/4" x 4-3/4" x 10'-0", Double Arm Wood Crossarm, With Hardware And Braces ............................................................ 572.54 225.60 

XXXXXXX 
. 
 26 05 46 00-0025  Fiberglass Crossarms (26 05 46 00-0016) 

Note: Includes hardware. 
. 
. 
 26 05 46 00-0026  Single Phase, 15 Degree Angle (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0027 EA Fiberglass Cutout And Arrestor Bracket, 18", Minimum Ultimate Load 800 LB ................................................................... 199.54  
. 

 26 05 46 00-0028 EA  Fiberglass Insulator Bracket, 14", 11/16" Diameter Hole, Minimum Ultimate Load 1,200 LB .............................................. 255.60 48.59 
. 

 26 05 46 00-0029 EA  Fiberglass Insulator Bracket, 14", 1" Lead Threaded, Minimum Ultimate Load 1,200 LB ................................................... 267.17 52.06 

XXXXXXX 
. 
 26 05 46 00-0030  Two Phase, 15 Degree Angle (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0031 EA  Fiberglass Insulator Bracket, 36", Minimum Ultimate Load 1,200 LB .................................................................................. 320.03 62.48 

XXXXXXX 
. 
 26 05 46 00-0032  Fiberglass Crossarm Accessories (26 05 46 00-0025) 
. 
. 

 26 05 46 00-0033 EA  Fiberglass Deadend Crossarm, 36", Minimum Ultimate Load 7,000 LB Per Conductor ..................................................... 513.75 79.83 
. 

 26 05 46 00-0034 EA  Fiberglass Deadend Crossarm, 36", Minimum Ultimate Load 12,000 LB Per Conductor ................................................... 610.36 97.18 
. 

 26 05 46 00-0035 EA Pole Top Pin, Hot Dip Galvanized, 18", 1" Lead Threaded ................................................................................................... 89.35 13.88 
. 

 26 05 46 00-0036 EA  Three Phase Equipment Mounting Bracket ......................................................................................................................... 446.74 69.42 
. 

 26 05 46 00-0037 EA  Fiberglass Bull Horn Crossarm ........................................................................................................................................... 360.59 115.70 

XXXXXXX 
. 
 26 05 46 00-0038  Insulator Support System (26 05 46 00-0016) 
. 
. 
 26 05 46 00-0039  Epoxy Construction Units, In Place Mounting (26 05 46 00-0038) 

Note: Includes hardware. 
. 
. 

 26 05 46 00-0040 EA  1-1/2" Diameter x 19" Long Pole Side Pins Vertical (1 Arm Installed), In Place Mounting .................................................. 108.40  
. 

 26 05 46 00-0041 EA  1-1/2" Diameter x 15" Long Pole Top Pins, In Place Mounting ............................................................................................. 86.78  
. 

 26 05 46 00-0042 EA  Deadend Arms, In Place Mounting ..................................................................................................................................... 236.02  
. 

 26 05 46 00-0043 EA  1-1/2" Diameter x 18" Long Pole Side Pins Vertical (2 Arms Installed), In Place Mounting ................................................ 170.04  

XXXXXXX 
. 
 26 05 46 00-0044  Epoxy Construction Units, Grounding Mounting (26 05 46 00-0038) 

Note: Includes hardware. 
. 
. 

 26 05 46 00-0045 EA  1-1/2" Diameter x 18" Long Pole Side Pins Vertical, Grounding Mounting............................................................................ 74.93  
. 

 26 05 46 00-0046 EA  1-1/2" Diameter x 15" Long Pole Top Pins, Grounding Mounting ......................................................................................... 64.46  
. 

 26 05 46 00-0047 EA  Deadend Arms, Grounding Mounting .................................................................................................................................. 213.70  

XXXXXXX 
. 
 26 05 46 00-0048  Guying (26 05 46) 

Note: Includes cable, anchor and rod assembly, guy marker. 
. 
. 
 26 05 46 00-0049  Down Guy (26 05 46 00-0048) 
. 
. 

 26 05 46 00-0050 EA  Down Guy For 25' To 40' Pole ............................................................................................................................................ 776.39 323.94 
. 

 26 05 46 00-0051 EA  Down Guy For 45' To 60' Pole ............................................................................................................................................ 788.72 323.94 
. 

 26 05 46 00-0052 EA  Down Guy For 65' To 75' Pole ............................................................................................................................................ 814.08 323.94 
. 

 26 05 46 00-0053 EA  Guy Guard, Plastic ................................................................................................................................................................ 28.44  

XXXXXXX 
. 
 26 05 46 00-0054  Head Guy, 50' Spans (26 05 46 00-0048) 
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. 

. 
 26 05 46 00-0055 EA  Head Guy (50' Span), For 25' To 40' Pole ........................................................................................................................ 1,130.86 497.48 

. 
 26 05 46 00-0056 EA  Head Guy (50' Span), For 45' To 60' Pole ........................................................................................................................ 1,130.86 497.48 

. 
 26 05 46 00-0057 EA  Head Guy (50' Span), For 65' To 75' Pole ........................................................................................................................ 1,130.86 497.48 

XXXXXXX 
. 
 26 05 46 00-0058  Guy Strain Insulators Additional Insulators (26 05 46 00-0048) 

Note: As required at same material cost and labor. 
. 
. 

 26 05 46 00-0059 EA  Guy Strain Insulator ............................................................................................................................................................ 489.82 242.95 

XXXXXXX 
. 
 26 05 46 00-0060  Pole Anchor (26 05 46 00-0048) 

Note: Joslyn. 
. 
. 

 26 05 46 00-0061 EA Pole Anchor, 4" Helix, 3/4" x 54" Shaft .................................................................................................................................. 52.70 24.13 
. 

 26 05 46 00-0062 EA Pole Anchor, 6" Helix, 3/4" x 66" Shaft .................................................................................................................................. 59.17 24.13 
. 

 26 05 46 00-0063 EA Pole Anchor, 8" Helix, 1" x 66" Shaft ..................................................................................................................................... 78.16 27.14 
. 

 26 05 46 00-0064 EA Pole Anchor, 10" Helix, 1-1/4" x 66" Shaft ........................................................................................................................... 108.64 30.17 
. 

 26 05 46 00-0065 EA Pole Anchor, 10" Helix, 1-1/4" x 8' Shaft ............................................................................................................................. 123.88 33.18 
. 

 26 05 46 00-0066 EA Pole Anchor, 16" Helix, 1-1/4" x 8' Shaft ............................................................................................................................. 197.58 45.25 

XXXXXXX 
. 
 26 05 46 00-0067  Insulators (26 05 46) 
. 
. 
 26 05 46 00-0068  Pin Insulator With Pin (26 05 46 00-0067) 
. 
. 

 26 05 46 00-0069 EA  5 KV Class 55-3, Pin Insulator With Pin .............................................................................................................................. 158.66 69.42 
. 

 26 05 46 00-0070 EA  15 KV Class 55-5, Pin Insulator With Pin ............................................................................................................................ 165.14 69.42 

XXXXXXX 
. 
 26 05 46 00-0071  Suspension Insulator (26 05 46 00-0067) 

Note: Includes clevis and strain clamp. 
. 
. 

 26 05 46 00-0072 EA 5 KV Class 52-2, Suspension Insulator, With Clevis And Strain Clamp .............................................................................. 204.39 92.56 
. 

 26 05 46 00-0073 EA 15 KV Class 52-4, Suspension Insulator, With Clevis And Strain Clamp ............................................................................ 222.02 92.56 
. 

 26 05 46 00-0074 EA 25 KV Class 2 x 52-4, Suspension Insulator, With Clevis And Strain Clamp ...................................................................... 317.27 115.70 
. 

 26 05 46 00-0075 EA 50 KV Class 4 x 52-4, Suspension Insulator, With Clevis And Strain Clamp ...................................................................... 510.62 185.10 

XXXXXXX 
. 
 26 05 46 00-0076  Spool Insulator With Clevis (26 05 46 00-0067) 
. 
. 

 26 05 46 00-0077 EA  5 KV Class 53-5, Spool Insulator With Clevis ....................................................................................................................... 68.06 28.92 
. 

 26 05 46 00-0078 EA 15 KV Class, Spool Insulator With Clevis ............................................................................................................................ 220.14 104.13 
. 

 26 05 46 00-0079 EA  25 KV Class, Spool Insulator With Clevis ............................................................................................................................ 284.96 104.13 

XXXXXXX 
. 
 26 05 46 00-0080  Secondary Rack (26 05 46 00-0067) 
. 
. 

 26 05 46 00-0081 EA  1 Spool Secondary Rack ..................................................................................................................................................... 134.85 57.85 
. 

 26 05 46 00-0082 EA  2 Spool Secondary Rack ..................................................................................................................................................... 140.54 73.81 
. 

 26 05 46 00-0083 EA  3 Spool Secondary Rack ..................................................................................................................................................... 210.19 98.34 
. 

 26 05 46 00-0084 EA  4 Spool Secondary Rack ..................................................................................................................................................... 235.47 98.34 

XXXXXXX 
. 
 26 05 46 00-0085  Outdoor Load Break Switches (26 05 46) 

Note: 3-Phase, group operated, 3-insulator, vertical break, high strength pin insulators worm gear operating 
mechanism operating rods, mechanisms, and switch bases are galvanized steel. 

. 

. 
 26 05 46 00-0086  7.2 KV Outdoor Load Break Switches (26 05 46 00-0085) 
. 
. 

 26 05 46 00-0087 EA  600 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ................................................ 3,946.84 393.36 
. 

 26 05 46 00-0088 EA  1,200 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ............................................. 7,716.05 393.36 
. 

 26 05 46 00-0089 EA  1,600 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ........................................... 11,490.84 665.23 
. 

 26 05 46 00-0090 EA  2,000 Amperes, 7.2 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ........................................... 11,730.07 665.23 

XXXXXXX 
. 
 26 05 46 00-0091  14.4 KV Outdoor Load Break Switches (26 05 46 00-0085) 
. 
. 

 26 05 46 00-0092 EA  600 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator .............................................. 4,817.57 393.36 
. 

 26 05 46 00-0093 EA  1,200 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ........................................... 9,113.45 393.36 
. 

 26 05 46 00-0094 EA  1,600 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ......................................... 11,490.84 665.23 
. 

 26 05 46 00-0095 EA  2,000 Amperes, 14.4 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ......................................... 11,730.07 665.23 

XXXXXXX 
. 
 26 05 46 00-0096  23 KV Outdoor Load Break Switches (26 05 46 00-0085) 
. 
. 

 26 05 46 00-0097 EA  600 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ................................................. 5,313.77 456.99 
. 

 26 05 46 00-0098 EA  1,200 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator .............................................. 9,973.49 456.99 
. 

 26 05 46 00-0099 EA  1,600 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ............................................ 12,012.98 786.71 
. 

 26 05 46 00-0100 EA  2,000 Amperes, 23 KV, Outdoor Load Break Switch, 3 Phase Vertical Break, 3 Insulator ............................................ 12,260.04 786.71 

XXXXXXX 
. 
 26 05 46 00-0101  Square Distribution Poles (26 05 46) 
. 
. 
 26 05 46 00-0102  Square Steel Tapered Shaft Distribution Poles (26 05 46 00-0101) 
. 
. 

 26 05 46 00-0103 EA  20', Steel Taped Shaft Distribution Pole ........................................................................................................................... 2,704.64 491.70 
. 

 26 05 46 00-0104 EA 25', Steel Taped Shaft Distribution Pole ........................................................................................................................... 3,025.49 520.61 
. 

 26 05 46 00-0105 EA 30', Steel Taped Shaft Distribution Pole ........................................................................................................................... 3,286.33 578.46 
. 

 26 05 46 00-0106 EA 35', Steel Taped Shaft Distribution Pole ........................................................................................................................... 3,635.21 636.31 
. 

 26 05 46 00-0107 EA  40', Steel Taped Shaft Distribution Pole ........................................................................................................................... 4,881.53 694.16 
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XXXXXXX 
. 
 26 05 46 00-0108  Square Prestressed Concrete Distribution Poles (26 05 46 00-0101) 
. 
. 

 26 05 46 00-0109 EA 30', Prestressed Concrete Square Pole For Distribution .................................................................................................. 4,348.53 859.74 
. 

 26 05 46 00-0110 EA 35', Prestressed Concrete Square Pole For Distribution .................................................................................................. 4,915.76 942.94 
. 

 26 05 46 00-0111 EA  40', Prestressed Concrete Square Pole For Distribution .................................................................................................. 5,770.89 1,053.87 
. 

 26 05 46 00-0112 EA 45', Prestressed Concrete Square Pole For Distribution .................................................................................................. 6,503.33 1,164.80 
. 

 26 05 46 00-0113 EA 50', Prestressed Concrete Square Pole For Distribution .................................................................................................. 5,720.54 1,414.41 
. 

 26 05 46 00-0114 EA 55', Prestressed Concrete Square Pole For Distribution .................................................................................................. 9,173.15 1,664.01 
. 

 26 05 46 00-0115 EA 60', Prestressed Concrete Square Pole For Distribution ................................................................................................ 10,826.39 1,885.87 
. 

 26 05 46 00-0116 EA 65', Prestressed Concrete Square Pole For Distribution ................................................................................................ 13,065.85 2,329.61 
. 

 26 05 46 00-0117 EA 70', Prestressed Concrete Square Pole For Distribution ................................................................................................ 14,637.40 2,551.48 

XXXXXXX 
. 
 26 05 46 00-0118  Aluminum Tapered Poles (26 05 46) 
. 
. 
 26 05 46 00-0119  Aluminum Tapered Round Seamless Shaft Poles (26 05 46 00-0118) 
. 
. 

 26 05 46 00-0120 EA  20', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 2,417.56 433.85 
. 

 26 05 46 00-0121 EA 25', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 3,331.83 462.77 
. 

 26 05 46 00-0122 EA 30', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 3,826.99 520.61 
. 

 26 05 46 00-0123 EA  35', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 4,522.62 578.46 
. 

 26 05 46 00-0124 EA 40', Aluminum Tapered Round Seamless Shaft Pole For Distribution ............................................................................. 6,742.82 636.31 

XXXXXXX 
. 
 26 05 46 00-0125  Steel Service Poles Distribution (26 05 46) 

Note: Direct embedded, bearing plate on base end, pole cap on top end, grounding nut, galvanized finish. 
. 
. 
 26 05 46 00-0126  Round Tapered Pole (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0127 EA 40', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 3,436.89 694.16 
. 

 26 05 46 00-0128 EA 45', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 3,965.28 752.00 
. 

 26 05 46 00-0129 EA 50', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 4,229.21 809.85 
. 

 26 05 46 00-0130 EA 55', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 4,966.65 925.54 
. 

 26 05 46 00-0131 EA 60', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 6,090.27 1,041.24 
. 

 26 05 46 00-0132 EA  65', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 7,202.41 1,303.48 
. 

 26 05 46 00-0133 EA 70', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 8,032.16 1,478.75 
. 

 26 05 46 00-0134 EA  75', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 8,887.55 1,664.01 
. 

 26 05 46 00-0135 EA 80', Galvanized Steel Tapered Round Pole For Distribution ............................................................................................ 9,991.11 1,885.87 
. 

 26 05 46 00-0136 EA  85', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 10,670.50 1,996.81 
. 

 26 05 46 00-0137 EA 90', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 11,607.59 2,218.68 
. 

 26 05 46 00-0138 EA  95', Galvanized Steel Tapered Round Pole For Distribution .......................................................................................... 12,773.78 2,496.01 
. 

 26 05 46 00-0139 EA 100', Galvanized Steel Tapered Round Pole For Distribution ........................................................................................ 14,148.73 2,828.81 

XXXXXXX 
. 
 26 05 46 00-0140  12 Sided Tapered (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0141 EA 40', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 5,632.55 694.16 
. 

 26 05 46 00-0142 EA  45', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 6,208.51 752.00 
. 

 26 05 46 00-0143 EA 50', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 6,864.11 809.85 
. 

 26 05 46 00-0144 EA 55', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 7,559.96 925.54 
. 

 26 05 46 00-0145 EA 60', Galvanized Steel Tapered 12 Sided Pole For Distribution ........................................................................................ 9,953.56 1,041.24 
. 

 26 05 46 00-0146 EA  65', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 11,089.45 1,303.48 
. 

 26 05 46 00-0147 EA 70', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 12,833.08 1,478.75 
. 

 26 05 46 00-0148 EA  75', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 13,839.79 1,664.01 
. 

 26 05 46 00-0149 EA 80', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 14,937.14 1,885.87 
. 

 26 05 46 00-0150 EA  85', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 15,827.52 1,996.81 
. 

 26 05 46 00-0151 EA 90', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 17,948.48 2,218.68 
. 

 26 05 46 00-0152 EA  95', Galvanized Steel Tapered 12 Sided Pole For Distribution ...................................................................................... 19,096.91 2,496.01 
. 

 26 05 46 00-0153 EA 100', Galvanized Steel Tapered 12 Sided Pole For Distribution..................................................................................... 20,513.36 2,828.81 
. 

 26 05 46 00-0154 EA 105', Galvanized Steel Tapered 12 Sided Pole For Distribution..................................................................................... 22,019.55 3,161.61 

XXXXXXX 
. 
 26 05 46 00-0155  Standard Options For Round, 12 Sided and Octagonal Tapered Poles (26 05 46 

00-0125) 
. 
. 

 26 05 46 00-0156 EA  Ladder Clips .......................................................................................................................................................................... 18.52  
. 

 26 05 46 00-0157 EA  Coal Tar Epoxy Coating From Base To 1' Above Ground Line ........................................................................................... 138.94  
. 

 26 05 46 00-0158 EA Ground Sleeve-2' At Ground Line ....................................................................................................................................... 139.75  

XXXXXXX 
. 
 26 05 46 00-0159  Arms With Baseplates And Endplates (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0160 EA 4' Arm With Baseplate And Endplate .................................................................................................................................. 590.01 115.70 
. 

 26 05 46 00-0161 EA 5' Arm With Baseplate And Endplate .................................................................................................................................. 638.63 115.70 
. 

 26 05 46 00-0162 EA 6' Arm With Baseplate And Endplate .................................................................................................................................. 803.86 173.54 
. 

 26 05 46 00-0163 EA 7' Arm With Baseplate And Endplate .................................................................................................................................. 846.39 173.54 
. 

 26 05 46 00-0164 EA 8' Arm With Baseplate And Endplate ............................................................................................................................... 1,009.84 231.38 
. 

 26 05 46 00-0165 EA 9' Arm With Baseplate And Endplate ............................................................................................................................... 1,058.44 231.38 
. 

 26 05 46 00-0166 EA 10' Arm With Baseplate And Endplate ............................................................................................................................. 1,399.06 289.23 
. 

 26 05 46 00-0167 EA 11' Arm With Baseplate And Endplate ............................................................................................................................. 1,453.62 289.23 

XXXXXXX 
. 
 26 05 46 00-0168  Standard Vangs Load Bearing At Any Angle (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0169 EA 15,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 271.48 115.70 
. 

 26 05 46 00-0170 EA 30,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 301.27 115.70 
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. 
 26 05 46 00-0171 EA 45,000 LB Standard Vangs Load Bearing At Any Angle ..................................................................................................... 342.01 115.70 

XXXXXXX 
. 
 26 05 46 00-0172  Armless Construction Brackets (26 05 46 00-0125) 
. 
. 
 26 05 46 00-0173  Verticals Insulator And Equipment Bracket (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0174 EA 7" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................... 276.34 115.70 
. 

 26 05 46 00-0175 EA 12" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................. 295.15 115.70 
. 

 26 05 46 00-0176 EA 12" 3 Position Vertical Insulation And Equipment Bracket .................................................................................................. 325.71 115.70 
. 

 26 05 46 00-0177 EA 18" 1 Position Vertical Insulation And Equipment Bracket .................................................................................................. 461.51 173.54 
. 

 26 05 46 00-0178 EA 18" 3 Position Vertical Insulation And Equipment Bracket .................................................................................................. 479.35 173.54 

XXXXXXX 
. 
 26 05 46 00-0179  Horizontal And Multiple Insulator Brackets (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0180 EA Sidepole 1 7/8" Clearance Horizontal And Multiple Insulation Brackets .............................................................................. 261.69 115.70 
. 

 26 05 46 00-0181 EA Sidepole 2" Clearance Horizontal And Multiple Insulation Brackets .................................................................................... 301.22 115.70 
. 

 26 05 46 00-0182 EA Sidepole 9" Clearance Horizontal And Multiple Insulation Brackets .................................................................................... 442.36 173.54 
. 

 26 05 46 00-0183 EA Sidepole 10" Clearance Horizontal And Multiple Insulation Brackets .................................................................................. 535.65 173.54 
. 

 26 05 46 00-0184 EA Sidepole 15" Clearance Horizontal And Multiple Insulation Brackets .................................................................................. 690.10 231.38 
. 

 26 05 46 00-0185 EA Sidepole 20" Clearance Horizontal And Multiple Insulation Brackets .................................................................................. 739.61 231.38 

XXXXXXX 
. 
 26 05 46 00-0186  Pole Top Bracket And Pins (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0187 EA  Pole Top Pin - 5" ................................................................................................................................................................. 267.43 115.70 
. 

 26 05 46 00-0188 EA  Pole Top Bracket - 5" .......................................................................................................................................................... 277.03 115.70 

XXXXXXX 
. 
 26 05 46 00-0189  Angle Pins (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0190 EA  Angle Pin - 25 Degree, 6" .................................................................................................................................................... 266.13 115.70 
. 

 26 05 46 00-0191 EA  Angle Pin - 25 Degree, 7 1/4" .............................................................................................................................................. 297.30 115.70 

XXXXXXX 
. 
 26 05 46 00-0192  Static And Neutral Wire Brackets (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0193 EA  Neutral Wire Extension Bracket .......................................................................................................................................... 281.63 115.70 
. 

 26 05 46 00-0194 EA  Static Wire Support Bracket ................................................................................................................................................ 285.23 115.70 

XXXXXXX 
. 
 26 05 46 00-0195  Cutout, Arrestor And Terminator Brackets (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0196 EA  Cutout And Arrestor, With Mounting Bracket ...................................................................................................................... 258.94 115.70 
. 

 26 05 46 00-0197 EA  Equipment Mounting T Bracket ........................................................................................................................................... 276.98 115.70 
. 

 26 05 46 00-0198 EA  15 KV Cutout ....................................................................................................................................................................... 359.54  
. 

 26 05 46 00-0199 EA  9/10 KV Arrestor .................................................................................................................................................................. 334.17 115.70 

XXXXXXX 
. 
 26 05 46 00-0200  Spacer Cable, Conduit Support And Cluster Bracket (26 05 46 00-0172) 
. 
. 

 26 05 46 00-0201 EA  Parallel Cable Spacer ......................................................................................................................................................... 307.49 115.70 
. 

 26 05 46 00-0202 EA  Conduit Standoff Support Bracket ....................................................................................................................................... 295.99 115.70 
. 

 26 05 46 00-0203 EA  Three Transformer Pole Mounted Cluster Bracket .............................................................................................................. 694.71 115.70 

XXXXXXX 
. 
 26 05 46 00-0204  15 KV, 200 Amperes, Solenoid Operated High Voltage Switch (26 05 46 00-0172) 

Note: Includes pole mounting bracket. 
. 
. 

 26 05 46 00-0205 EA  15 KV, 1 Phase, Solenoid Switch With Pole Bracket ....................................................................................................... 1,696.42 289.23 

XXXXXXX 
. 
 26 05 46 00-0206  Octagonal Tapered (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0207 EA  40', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 5,795.74 694.16 
. 

 26 05 46 00-0208 EA  45', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 6,389.51 752.00 
. 

 26 05 46 00-0209 EA  50', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 7,065.88 809.85 
. 

 26 05 46 00-0210 EA  55', Galvanized Steel Tapered Octagonal Pole For Distribution ...................................................................................... 7,779.54 983.39 
. 

 26 05 46 00-0211 EA  60', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 10,256.21 1,041.24 
. 

 26 05 46 00-0212 EA  65', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 11,415.85 1,303.48 
. 

 26 05 46 00-0213 EA  70', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 13,212.88 1,386.67 
. 

 26 05 46 00-0214 EA  75', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 14,244.81 1,664.01 
. 

 26 05 46 00-0215 EA  80', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 15,365.89 1,774.94 
. 

 26 05 46 00-0216 EA  85', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 16,281.50 1,996.81 
. 

 26 05 46 00-0217 EA  90', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 18,466.25 2,107.74 
. 

 26 05 46 00-0218 EA  95', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................... 19,641.39 2,496.01 
. 

 26 05 46 00-0219 EA  100', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................. 21,084.55 2,662.41 
. 

 26 05 46 00-0220 EA  105', Galvanized Steel Tapered Octagonal Pole For Distribution .................................................................................. 22,620.41 2,995.21 

XXXXXXX 
. 
 26 05 46 00-0221  Removal And Relocation Of Steel Service Poles (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0222 LF Removal And Relocation Of Steel Service Poles With Arms Up To 60' ................................................................................ 40.49  

XXXXXXX 
. 
 26 05 46 00-0223  Special Steel Bases For Poles (26 05 46 00-0125) 
. 
. 

 26 05 46 00-0224 EA  Spin-In Steel Base For Poles .............................................................................................................................................. 214.44  
. 

 26 05 46 00-0225 EA  Series 3, 25' Pole And less ................................................................................................................................................. 235.27 57.85 
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. 
 26 05 46 00-0226 EA  Series 4, 40' Pole And less ................................................................................................................................................. 279.20 66.52 

. 
 26 05 46 00-0227 EA  Series 5, 50' Pole And less ................................................................................................................................................. 317.34 72.31 

XXXXXXX 
. 
 26 05 46 00-0228  Primary Fuse Cutouts (26 05 46) 

Note: Interrupting rating RMS, amperes - 25,000 symmetric and 40,000 asymmetric. 
. 
. 
 26 05 46 00-0229  Non-Loadbreak Current Limiting Primary Fuse Cutouts (26 05 46 00-0228) 

Note: Includes the fuse and cut-out switch. 
. 
. 
 26 05 46 00-0230  8.3 KV-95 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0229) 
. 
. 

 26 05 46 00-0231 EA  15 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 577.69 289.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.83 

. 
 26 05 46 00-0232 EA  25 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 693.38 289.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  173.54 
. 

 26 05 46 00-0233 EA  40 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting ...................................................................... 808.69 289.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.13 

. 
 26 05 46 00-0234 EA  100 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 819.82 289.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.26 
. 

 26 05 46 00-0235 EA  200 A Primary Fuse Cutout 8.3 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 819.82 289.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.26 

XXXXXXX 
. 
 26 05 46 00-0236  17.1 KV-95 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0229) 
. 
. 

 26 05 46 00-0237 EA  15 A Primary Fuse Cutout 17.1 KV - 95 KV Non-Loadbreak Current Limiting .................................................................... 577.69 231.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.83 

XXXXXXX 
. 
 26 05 46 00-0238  17.1 KV-125 KV-BIL Non-Loadbreak Current Limiting (26 05 46 00-0229) 
. 
. 

 26 05 46 00-0239 EA  15 A Primary Fuse Cutout 17.1 KV - 125 KV Non-Loadbreak Current Limiting .................................................................. 592.18 231.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.83 

XXXXXXX 
. 
 26 05 46 00-0240  Fuseholders (26 05 46 00-0229) 

Note: Including current limiting fuse. 
. 
. 

 26 05 46 00-0241 EA  15 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................... 516.61 289.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.83 

. 
 26 05 46 00-0242 EA  25 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................... 632.30 289.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  173.54 
. 

 26 05 46 00-0243 EA  40 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................... 747.61 289.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.13 

. 
 26 05 46 00-0244 EA  100 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................. 521.62 289.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.83 
. 

 26 05 46 00-0245 EA  200 A 8.3 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................. 637.31 289.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  173.54 

. 
 26 05 46 00-0246 EA  15 A 17.1 KV Primary Fuseholder With Fuse Non-Loadbreak Current Limiting .................................................................. 516.61 231.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.83 

XXXXXXX 
. 
 26 05 46 00-0247  Accessories (26 05 46 00-0229) 
. 
. 

 26 05 46 00-0248 EA  Hot Line Clamp ..................................................................................................................................................................... 72.80 26.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.36 

. 
 26 05 46 00-0249 EA  Stirrup ................................................................................................................................................................................... 77.41 26.03 

XXXXXXX 
. 
 26 05 46 00-0250  Loadbreak Current Limiting Primary Fuse Cutouts (26 05 46 00-0228) 

Note: Includes fuse, cutout switch, crossarm mounting bracket and fuse holder. 
. 
. 
 26 05 46 00-0251  8.3 KV-95 KV BIL Loadbreak Current Limiting (26 05 46 00-0250) 
. 
. 

 26 05 46 00-0252 EA  15 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting .............................................................................. 690.54 289.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.83 

. 
 26 05 46 00-0253 EA  25 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting .............................................................................. 806.23 289.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  173.54 
. 

 26 05 46 00-0254 EA  40 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting .............................................................................. 921.54 289.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.13 

. 
 26 05 46 00-0255 EA  100 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting ............................................................................ 943.18 289.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.26 
. 

 26 05 46 00-0256 EA  200 A Primary Fuse Cutout 8.3 KV - 95 KV Loadbreak Current Limiting ............................................................................ 943.18 289.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.26 

XXXXXXX 
. 
 26 05 46 00-0257  17.1 KV-95 KV BIL Loadbreak Current Limiting (26 05 46 00-0250) 
. 
. 

 26 05 46 00-0258 EA  15 A Primary Fuse Cutout 17.1 KV - 95 KV Loadbreak Current Limiting ............................................................................ 690.54 231.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.83 

XXXXXXX 
. 
 26 05 46 00-0259  17.1 KV-125 KV BIL Loadbreak Current Limiting (26 05 46 00-0250) 
. 
. 

 26 05 46 00-0260 EA  15 A Primary Fuse Cutout 17.1 KV - 125 KV Loadbreak Current Limiting .......................................................................... 690.54 231.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.83 

XXXXXXX 
. 
 26 05 46 00-0261  Fuseholders (26 05 46 00-0250) 

Note: Includes current limiting fuses. 
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. 

. 
 26 05 46 00-0262 EA  15 Amperes, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ............................................................... 521.78 289.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.83 
. 

 26 05 46 00-0263 EA  25 Amperes, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ............................................................... 637.47 289.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  173.54 

. 
 26 05 46 00-0264 EA  40 Amperes, 8.3 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ............................................................... 752.78 289.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.13 
. 

 26 05 46 00-0265 EA  15 Amperes, 17.1 KV Primary Fuseholder With Fuse Loadbreak Current Limiting ............................................................. 521.78 289.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.83 

XXXXXXX 
. 
 26 05 46 00-0266  Pole Mounted Capacitors (26 05 46 00-0250) 
. 
. 

 26 05 46 00-0267 EA  Capacitors - Pole Mounted 6 KVAR ................................................................................................................................. 1,109.68 233.24 

XXXXXXX 
. 
 26 05 46 00-0268  Pole Structure Assemblies (26 05 46 00-0228) 
. 
. 
 26 05 46 00-0269  5 KV Pole Structure Assemblies (26 05 46 00-0268) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0270 EA  Type OH-1, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 459.36 219.81 
. 

 26 05 46 00-0271 EA  Type OH-2, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 769.29 370.22 
. 

 26 05 46 00-0272 EA  Type OH-3, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 784.27 289.23 
. 

 26 05 46 00-0273 EA  Type OH-4, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 433.42 150.40 
. 

 26 05 46 00-0274 EA  Type OH-5, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .......................................... 564.35 208.24 
. 

 26 05 46 00-0275 EA  Type OH-6, Single Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ....................................... 1,025.16 416.50 
. 

 26 05 46 00-0276 EA  Type OH-7, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................... 792.70 312.37 
. 

 26 05 46 00-0277 EA  Type OH-8, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 1,493.71 624.74 
. 

 26 05 46 00-0278 EA  Type OH-9, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 1,690.52 705.73 
. 

 26 05 46 00-0279 EA  Type OH-10, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 899.94 347.08 
. 

 26 05 46 00-0280 EA  Type OH-11, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 814.84 370.22 
. 

 26 05 46 00-0281 EA  Type OH-12, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,571.64 752.00 
. 

 26 05 46 00-0282 EA  Type OH-13, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,113.74 451.21 
. 

 26 05 46 00-0283 EA  Type OH-14, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 723.49 323.94 
. 

 26 05 46 00-0284 EA  Type OH-15, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,401.45 659.45 
. 

 26 05 46 00-0285 EA  Type OH-16, Three Phase, 5 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,018.37 335.51 

XXXXXXX 
. 
 26 05 46 00-0286  15 KV Pole Structure Assemblies (26 05 46 00-0268) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0287 EA  Type OH-1, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 473.85 219.81 
. 

 26 05 46 00-0288 EA  Type OH-2, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 790.00 370.22 
. 

 26 05 46 00-0289 EA  Type OH-3, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 854.67 289.23 
. 

 26 05 46 00-0290 EA  Type OH-4, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 458.27 150.40 
. 

 26 05 46 00-0291 EA  Type OH-5, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 599.54 196.67 
. 

 26 05 46 00-0292 EA  Type OH-6, Single Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,095.56 416.50 
. 

 26 05 46 00-0293 EA  Type OH-7, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ......................................... 844.47 312.37 
. 

 26 05 46 00-0294 EA  Type OH-8, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,599.31 624.74 
. 

 26 05 46 00-0295 EA  Type OH-9, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,833.40 705.73 
. 

 26 05 46 00-0296 EA  Type OH-10, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ....................................... 970.34 347.08 
. 

 26 05 46 00-0297 EA  Type OH-11, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ....................................... 841.76 370.22 
. 

 26 05 46 00-0298 EA  Type OH-12, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,598.56 752.00 
. 

 26 05 46 00-0299 EA  Type OH-13, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,167.58 451.21 
. 

 26 05 46 00-0300 EA  Type OH-14, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ....................................... 750.41 312.37 
. 

 26 05 46 00-0301 EA  Type OH-15, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,428.37 659.45 
. 

 26 05 46 00-0302 EA  Type OH-16, Three Phase, 15 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,072.21 404.93 

XXXXXXX 
. 
 26 05 46 00-0303  25 KV Pole Structure Assemblies (26 05 46 00-0268) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0304 EA  Type OH-3, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,216.74 347.08 
. 

 26 05 46 00-0305 EA  Type OH-4, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 718.34 173.54 
. 

 26 05 46 00-0306 EA  Type OH-5, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,047.25 266.09 
. 

 26 05 46 00-0307 EA  Type OH-6, Single Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,514.18 543.75 
. 

 26 05 46 00-0308 EA  Type OH-7, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,361.09 404.93 
. 

 26 05 46 00-0309 EA  Type OH-8, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 2,307.93 798.28 
. 

 26 05 46 00-0310 EA  Type OH-9, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 2,295.46 902.40 
. 

 26 05 46 00-0311 EA  Type OH-13, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,547.31 526.40 
. 

 26 05 46 00-0312 EA  Type OH-16, Three Phase, 25 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,372.52 526.40 

XXXXXXX 
. 
 26 05 46 00-0313  50 KV Pole Structure Assemblies (26 05 46 00-0268) 

Note: Includes insulator with pin, bayonet, bolts, washers, and neutral wire brackets. 
. 
. 

 26 05 46 00-0314 EA  Type OH-3, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,635.24 474.34 
. 

 26 05 46 00-0315 EA  Type OH-4, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ........................................ 876.51 242.95 
. 

 26 05 46 00-0316 EA  Type OH-5, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 1,170.91 381.79 
. 

 26 05 46 00-0317 EA  Type OH-6, Single Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ..................................... 2,234.15 775.14 
. 

 26 05 46 00-0318 EA  Type OH-7, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 1,703.57 578.46 
. 

 26 05 46 00-0319 EA  Type OH-8, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 3,305.67 1,156.93 
. 

 26 05 46 00-0320 EA  Type OH-9, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer ...................................... 3,850.58 1,284.19 
. 

 26 05 46 00-0321 EA  Type OH-10, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,940.96 624.74 
. 

 26 05 46 00-0322 EA  Type OH-13, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 2,023.86 723.08 
. 

 26 05 46 00-0323 EA  Type OH-16, Three Phase, 50 KV, Pole Assembly Insulation With Pin, Bayonet, Bolts, Washer .................................... 1,938.79 682.59 
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XXXXXXX 
. 
 26 05 46 00-0324  Overhead To Underground Conversion Structures (26 05 46 00-0228) 

Note: Includes insulator with pin, bolts, washers, crossarms, fused cut out, arrestors, ground rods, clamps, 
conduit, molding, cable termination and neutral wire brackets. Excludes pole. 

. 

. 
 26 05 46 00-0325  5 KV Structures (26 05 46 00-0324) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0326 EA (3 Wire Dead End), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................ 4,346.93 2,313.85 
. 

 26 05 46 00-0327 EA (3 Wire Tangent), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................... 4,346.93 2,313.85 
. 

 26 05 46 00-0328 EA (4 Wire Tangent), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................... 4,346.93 2,313.85 
. 

 26 05 46 00-0329 EA (4 Wire Dead End), 5 KV, Overhead To Underground Conversion Structures, Without Poles ........................................ 4,346.93 2,313.85 

XXXXXXX 
. 
 26 05 46 00-0330  15 KV Structures (26 05 46 00-0324) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0331 EA (3 Wire Dead End), 15 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,444.36 2,313.85 
. 

 26 05 46 00-0332 EA (3 Wire Tangent), 15 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,444.36 2,313.85 
. 

 26 05 46 00-0333 EA (4 Wire Tangent), 15 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,444.36 2,313.85 
. 

 26 05 46 00-0334 EA (4 Wire Dead End), 15 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,444.36 2,313.85 

XXXXXXX 
. 
 26 05 46 00-0335  25 KV Structures (26 05 46 00-0324) 

Note: Excludes pole. 
. 
. 

 26 05 46 00-0336 EA (3 Wire Dead End), 25 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,550.64 2,313.85 
. 

 26 05 46 00-0337 EA (3 Wire Tangent), 25 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,550.64 2,313.85 
. 

 26 05 46 00-0338 EA (4 Wire Tangent), 25 KV, Overhead To Underground Conversion Structures, Without Poles ......................................... 4,550.64 2,313.85 
. 

 26 05 46 00-0339 EA (4 Wire Dead End), 25 KV, Overhead To Underground Conversion Structures, Without Poles ...................................... 4,550.64 2,313.85 

XXXXXXX 
. 
 26 05 46 00-0340  Transformer Stations (26 05 46 00-0228) 

Note: Includes insulator with pin, bolts, washers, crossarms, fused cut out, arrestors, ground rods, clamps, 
conduit, molding, cable termination, neutral wire brackets and transformer mounting bracket(s). Excludes pole 
and transformer. 

. 

. 
 26 05 46 00-0341  5 KV Station (26 05 46 00-0340) 
. 
. 

 26 05 46 00-0342 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 5 KV Transformer Station Without Pole ............................................... 5,938.56 3,084.37 
. 

 26 05 46 00-0343 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 5 KV Transformer Station Without Pole .............................................. 6,667.58 3,470.78 
. 

 26 05 46 00-0344 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 5 KV Transformer Station Without Pole ................................................ 7,396.61 3,856.04 
. 

 26 05 46 00-0345 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 5 KV Transformer Station Without Pole ............................................. 7,396.61 3,856.04 
. 

 26 05 46 00-0346 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 5 KV Transformer Station Without Pole ............................................... 5,938.56 3,084.37 

XXXXXXX 
. 
 26 05 46 00-0347  15 KV Stations (26 05 46 00-0340) 
. 
. 

 26 05 46 00-0348 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 15 KV Transformer Station Without Pole ............................................. 6,035.98 3,083.50 
. 

 26 05 46 00-0349 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 15 KV Transformer Station Without Pole ............................................ 6,765.01 3,470.78 
. 

 26 05 46 00-0350 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 15 KV Transformer Station Without Pole .............................................. 7,494.04 3,856.04 
. 

 26 05 46 00-0351 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 15 KV Transformer Station Without Pole ........................................... 7,494.04 3,856.04 
. 

 26 05 46 00-0352 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 15 KV Transformer Station Without Pole ............................................. 6,035.98 3,084.37 

XXXXXXX 
. 
 26 05 46 00-0353  25 KV Stations (26 05 46 00-0340) 
. 
. 

 26 05 46 00-0354 EA (Single Transformer, 1 Phase, 4 Wire Tangent), 25 KV Transformer Station Without Pole ............................................. 6,142.27 3,084.37 
. 

 26 05 46 00-0355 EA (Double Transformer, 1 Phase, 3 Wire Tangent), 25 KV Transformer Station Without Pole ............................................ 6,871.30 3,470.78 
. 

 26 05 46 00-0356 EA (Triple Transformer, 3 Phase, 4 Wire Tangent), 25 KV Transformer Station Without Pole .............................................. 7,600.32 3,856.04 
. 

 26 05 46 00-0357 EA (Triple Transformer, 3 Phase, 4 Wire Dead End), 25 KV Transformer Station Without Pole ........................................... 7,600.32 3,856.04 
. 

 26 05 46 00-0358 EA (Single Transformer, 1 Phase, 2 Wire Tangent), 25 KV Transformer Station Without Pole ............................................. 6,142.27 3,084.37 

XXXXXXX 
. 
 26 05 53  Identification for Electrical Systems (26 05) 
. 
. 
 26 05 53 00-0001  Conduit Markers Pressure-Sensitive (26 05 53) 

Note: Stick-on, includes arrow tape. 
. 
. 

 26 05 53 00-0002 EA 1/2" Outside Diameter Pressure Sensitive Marker Stick-on .................................................................................................. 13.03  
. 

 26 05 53 00-0003 EA 3/4" Outside Diameter Pressure Sensitive Marker Stick-on .................................................................................................. 13.53  
. 

 26 05 53 00-0004 EA 1" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 14.55  
. 

 26 05 53 00-0005 EA 1-1/4" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 14.75  
. 

 26 05 53 00-0006 EA 1-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 14.95  
. 

 26 05 53 00-0007 EA 2" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 15.26  
. 

 26 05 53 00-0008 EA 2-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 18.85  
. 

 26 05 53 00-0009 EA 3" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 19.25  
. 

 26 05 53 00-0010 EA 3-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 19.55  
. 

 26 05 53 00-0011 EA 4" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 19.87  
. 

 26 05 53 00-0012 EA 4-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 20.50  
. 

 26 05 53 00-0013 EA 5" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 21.17  
. 

 26 05 53 00-0014 EA 6" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 21.77  
. 

 26 05 53 00-0015 EA 7" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 22.37  
. 

 26 05 53 00-0016 EA 8" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 25.17  
. 

 26 05 53 00-0017 EA 10" Outside Diameter Pressure Sensitive Marker Stick-on ................................................................................................... 26.27  

XXXXXXX 
. 
 26 05 53 00-0018  Labeling Electrical Wires (26 05 53) 
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Note: Self-adhesive vinly coated white cloth 
. 
. 

 26 05 53 00-0019 EA  Labeling Wire ..........................................................................................................................................................................3.11  

XXXXXXX 
. 
 26 05 53 00-0020  Equipment Labeling (26 05 53) 
. 
. 

 26 05 53 00-0021 EA  Label Both Ends Of One 4 Pair Cable ................................................................................................................................... 19.87  
. 

 26 05 53 00-0022 EA  Label single gang face plate (2 labels required) .................................................................................................................... 15.90  
. 

 26 05 53 00-0023 EA  Label two gang face plate (4 labels required) ....................................................................................................................... 23.85  
. 

 26 05 53 00-0024 EA  Label both ends of a Siamese (dual 4 Pair cable) ................................................................................................................. 19.87  

XXXXXXX 
. 
 26 05 83  Wiring Connections (26 05) 
. 
. 
 26 05 83 00-0001  Tape Wrapped Compression Connectors (26 05 83) 
. 
. 

 26 05 83 00-0002 EA #6 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ..................................................................... 13.65 4.54 
. 

 26 05 83 00-0003 EA #4 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ..................................................................... 14.98 5.05 
. 

 26 05 83 00-0004 EA #2 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ..................................................................... 16.24 5.55 
. 

 26 05 83 00-0005 EA 1/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 18.81 6.06 
. 

 26 05 83 00-0006 EA 2/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 20.24 6.57 
. 

 26 05 83 00-0007 EA 3/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 22.46 7.07 
. 

 26 05 83 00-0008 EA 4/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 24.08 7.57 
. 

 26 05 83 00-0009 EA 250 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 26.23 8.08 
. 

 26 05 83 00-0010 EA 300 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 29.03 9.08 
. 

 26 05 83 00-0011 EA 350 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 30.45 9.60 
. 

 26 05 83 00-0012 EA 400 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 33.93 10.10 
. 

 26 05 83 00-0013 EA 500 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 36.98 10.60 
. 

 26 05 83 00-0014 EA 750 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 41.34 11.61 
. 

 26 05 83 00-0015 EA 1,000 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................ 48.00 13.12 

XXXXXXX 
. 
 26 05 83 00-0016  One Hole Compression Lugs (26 05 83) 
. 
. 

 26 05 83 00-0017 EA #22-18 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 17.52 13.12 
. 

 26 05 83 00-0018 EA  #16-14 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 17.66 13.12 
. 

 26 05 83 00-0019 EA  #12-10 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 20.00 14.14 
. 

 26 05 83 00-0020 EA  #8 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 24.86 15.65 
. 

 26 05 83 00-0021 EA  #6 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 34.85 20.19 
. 

 26 05 83 00-0022 EA  #4 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 40.73 20.19 
. 

 26 05 83 00-0023 EA  #2 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 46.86 20.19 
. 

 26 05 83 00-0024 EA  1/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 57.64 30.29 
. 

 26 05 83 00-0025 EA  2/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 67.50 30.29 
. 

 26 05 83 00-0026 EA  3/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 78.95 30.29 
. 

 26 05 83 00-0027 EA  4/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 95.16 40.40 
. 

 26 05 83 00-0028 EA  250 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 112.84 60.59 
. 

 26 05 83 00-0029 EA  300 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 129.10 60.59 
. 

 26 05 83 00-0030 EA  350 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 138.72 60.59 
. 

 26 05 83 00-0031 EA  400 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 151.15 70.69 
. 

 26 05 83 00-0032 EA  500 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 165.30 70.69 
. 

 26 05 83 00-0033 EA 750 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 179.59 80.78 
. 

 26 05 83 00-0034 EA 1,000 MCM Compression Lugs, 1 Hole, Low Voltage, To 600 Volt ..................................................................................... 211.55 90.88 

XXXXXXX 
. 
 26 05 83 00-0035  Two Hole Compression Lugs (26 05 83) 
. 
. 

 26 05 83 00-0036 EA #8 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 35.85 17.17 
. 

 26 05 83 00-0037 EA #6 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 38.53 18.28 
. 

 26 05 83 00-0038 EA #4 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 40.57 18.28 
. 

 26 05 83 00-0039 EA #2 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 46.68 21.01 
. 

 26 05 83 00-0040 EA 1/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 57.45 26.26 
. 

 26 05 83 00-0041 EA 2/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 67.30 31.20 
. 

 26 05 83 00-0042 EA 3/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 78.73 36.56 
. 

 26 05 83 00-0043 EA 4/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 94.91 44.33 
. 

 26 05 83 00-0044 EA 250 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 112.55 52.61 
. 

 26 05 83 00-0045 EA 300 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 128.76 60.08 
. 

 26 05 83 00-0046 EA 350 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 138.37 64.73 
. 

 26 05 83 00-0047 EA 400 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 150.74 70.09 
. 

 26 05 83 00-0048 EA 500 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 164.83 76.54 
. 

 26 05 83 00-0049 EA 750 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 180.23 83.01 
. 

 26 05 83 00-0050 EA 1,000 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug .................................................................................. 223.43 100.98 

XXXXXXX 
. 
 26 05 83 00-0051  Tape Wrapped Split Bolt Connectors (26 05 83) 
. 
. 

 26 05 83 00-0052 EA #8 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt .................................................................................... 53.35 40.40 
. 

 26 05 83 00-0053 EA #6 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt .................................................................................... 58.66 43.43 
. 

 26 05 83 00-0054 EA #4 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt .................................................................................... 66.89 45.44 
. 

 26 05 83 00-0055 EA #2 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt .................................................................................... 77.76 50.49 
. 

 26 05 83 00-0056 EA 1/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................... 91.90 55.54 
. 

 26 05 83 00-0057 EA 2/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................. 103.38 60.59 
. 

 26 05 83 00-0058 EA 3/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................. 129.34 65.63 
. 

 26 05 83 00-0059 EA 4/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................. 138.79 70.69 
. 

 26 05 83 00-0060 EA 250 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 146.32 75.73 
. 

 26 05 83 00-0061 EA 300 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 167.45 83.31 
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. 
 26 05 83 00-0062 EA 350 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 188.56 121.18 

. 
 26 05 83 00-0063 EA 400 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 206.73 100.98 

. 
 26 05 83 00-0064 EA 500 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 224.88 136.32 

. 
 26 05 83 00-0065 EA 750 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ................................................................................ 250.41 141.38 

. 
 26 05 83 00-0066 EA 1,000 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt ............................................................................. 284.52 151.47 

XXXXXXX 
. 
 26 05 83 00-0067  Cable Termination Lugs Handwrapped, No Stress Cone (26 05 83) 
. 
. 

 26 05 83 00-0068 EA  #8 Or #6 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt .............................................. 89.42 40.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.20 

. 
 26 05 83 00-0069 EA  #4 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ........................................................ 99.35 40.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.04 
. 

 26 05 83 00-0070 EA  1/0 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ..................................................... 137.44 60.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.66 

. 
 26 05 83 00-0071 EA  4/0 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ..................................................... 155.83 60.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.84 
. 

 26 05 83 00-0072 EA  300 MCM Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt .................................................... 186.65 75.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.90 

. 
 26 05 83 00-0073 EA  500 MCM Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt .................................................... 261.16 100.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.11 

XXXXXXX 
. 
 26 05 83 00-0074  Terminal Blocks (26 05 83) 

Note: Labor excludes wire termination. 
. 
. 

 26 05 83 00-0075 EA  Power Distribution Block, 250 MCM 3 Phase Terminal Block, No Labor Wire Termination, 600 Volt ................................. 901.19 373.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  224.40 

. 
 26 05 83 00-0076 EA  #22 To #10 Wire Size, 12 Point, 600 Volt Terminal Block ................................................................................................... 240.19 50.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.65 
. 

 26 05 83 00-0077 EA  #8 To #2 Wire Size, 12 Point, 600 Volt Terminal Block ....................................................................................................... 265.96 50.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.98 

XXXXXXX 
. 
 26 05 83 00-0078  Parallel Gutter Tap Or Motor Connection (26 05 83) 
. 
. 

 26 05 83 00-0079 EA #8 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 35.84 18.28 
. 

 26 05 83 00-0080 EA #6 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 38.53 18.28 
. 

 26 05 83 00-0081 EA #4 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 40.57 18.28 
. 

 26 05 83 00-0082 EA #2 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 46.68 21.01 
. 

 26 05 83 00-0083 EA 1/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 57.45 26.26 
. 

 26 05 83 00-0084 EA 2/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 67.30 31.20 
. 

 26 05 83 00-0085 EA 3/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 78.73 36.56 
. 

 26 05 83 00-0086 EA 4/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 94.91 44.33 
. 

 26 05 83 00-0087 EA 250 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 112.55 52.61 
. 

 26 05 83 00-0088 EA 300 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 128.76 60.08 
. 

 26 05 83 00-0089 EA 350 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 138.37 64.73 
. 

 26 05 83 00-0090 EA 400 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 150.74 70.09 
. 

 26 05 83 00-0091 EA 500 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 164.83 76.54 
. 

 26 05 83 00-0092 EA 750 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 165.25 76.54 
. 

 26 05 83 00-0093 EA  #8 AWG Parallel Gutter Tap, Versitap, Insulating Cover....................................................................................................... 35.84 18.28 
. 

 26 05 83 00-0094 EA  #6 AWG Parallel Gutter Tap, Versitap, Insulating Cover....................................................................................................... 38.53 18.28 
. 

 26 05 83 00-0095 EA  #4 AWG Parallel Gutter Tap, Versitap, Insulating Cover....................................................................................................... 40.57 18.28 
. 

 26 05 83 00-0096 EA  #2 AWG Parallel Gutter Tap, Versitap, Insulating Cover....................................................................................................... 46.68 21.01 
. 

 26 05 83 00-0097 EA  1/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover...................................................................................................... 57.45 26.26 
. 

 26 05 83 00-0098 EA  2/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover...................................................................................................... 67.30 31.20 
. 

 26 05 83 00-0099 EA  3/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover...................................................................................................... 78.73 36.56 
. 

 26 05 83 00-0100 EA  4/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover...................................................................................................... 94.91 44.33 
. 

 26 05 83 00-0101 EA  250 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 112.55 52.61 
. 

 26 05 83 00-0102 EA  300 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 128.76 60.08 
. 

 26 05 83 00-0103 EA  350 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 138.37 64.73 
. 

 26 05 83 00-0104 EA  400 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 150.74 70.09 
. 

 26 05 83 00-0105 EA  500 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 164.83 76.54 
. 

 26 05 83 00-0106 EA  750 MCM Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 165.25 76.54 

XXXXXXX 
. 
 26 05 83 00-0107  Copper Mechanical Lugs (26 05 83) 
. 
. 

 26 05 83 00-0108 EA  #8 Copper Mechanical Lugs ................................................................................................................................................. 27.99 12.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

. 
 26 05 83 00-0109 EA  #6 Copper Mechanical Lugs ................................................................................................................................................. 33.63 15.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.15 
. 

 26 05 83 00-0110 EA  #4 Copper Mechanical Lugs ................................................................................................................................................. 38.87 17.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.60 

. 
 26 05 83 00-0111 EA  #2 Copper Mechanical Lugs ................................................................................................................................................. 50.64 22.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.52 
. 

 26 05 83 00-0112 EA  1/0 Copper Mechanical Lugs ................................................................................................................................................ 68.17 30.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 05 83 00-0113 EA  2/0 Copper Mechanical Lugs ................................................................................................................................................ 80.90 35.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.11 
. 

 26 05 83 00-0114 EA  3/0 Copper Mechanical Lugs ................................................................................................................................................ 94.29 40.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.24 

. 
 26 05 83 00-0115 EA  4/0 Copper Mechanical Lugs .............................................................................................................................................. 107.06 45.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.18 
. 

 26 05 83 00-0116 EA  250 MCM Copper Mechanical Lugs .................................................................................................................................... 122.04 50.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 



26
 26 Electrical 

26 05 Common Work Results for Electrical 
26 05 83 Wiring Connections 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 386 Monterey County Facilities

. 
 26 05 83 00-0117 EA  300 MCM Copper Mechanical Lugs .................................................................................................................................... 136.77 55.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.34 
. 

 26 05 83 00-0118 EA  350 MCM Copper Mechanical Lugs .................................................................................................................................... 151.44 60.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.35 

. 
 26 05 83 00-0119 EA  400 MCM Copper Mechanical Lugs .................................................................................................................................... 166.01 65.63 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.35 
. 

 26 05 83 00-0120 EA  500 MCM Copper Mechanical Lugs .................................................................................................................................... 180.82 70.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.41 

. 
 26 05 83 00-0121 EA  750 MCM Copper Mechanical Lugs .................................................................................................................................... 205.10 80.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.32 
. 

 26 05 83 00-0122 EA 1,000 MCM Copper Mechanical Lugs ................................................................................................................................. 232.09 90.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 

XXXXXXX 
. 
 26 05 83 00-0123  Gel Connectors (26 05 83) 
. 
. 

 26 05 83 00-0124 EA 3 Port, #14 to 2/0, Push On Gel Stub Splice Kit .................................................................................................................... 48.23  
Note: Kit contains connector, gel filled cap and cap clamp. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.04 
. 

 26 05 83 00-0125 EA 4 Port, #14 to 2, Gel Tap Splice Kit ....................................................................................................................................... 46.91  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.65 

XXXXXXX 
. 
 26 05 83 00-0126  Other Connections (26 05 83) 
. 
. 

 26 05 83 00-0127 EA  #14 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 10.10 4.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.77 

. 
 26 05 83 00-0128 EA  #12 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 10.18 4.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.77 
. 

 26 05 83 00-0129 EA  #10 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 10.27 4.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.77 

XXXXXXX 
. 
 26 05 83 00-0130  Motor/Equipment Connections And Terminations (26 05 83) 

Note: Includes rotation testing. If equipment rating is other than horsepower (KW, CFM, tons, Btu/Hr, etc.) convert 
units to horsepower and select proper circuit characteristics. Includes material conduit (6 LF max.), connectors and 
conductors. To connect electrical wiring to all new or existing equipment motors. See CSI section 23 05 13 00-
0000 for motors, 23 05 13 00-0216 for motor mounting. 

. 

. 
 26 05 83 00-0131  AC Single Phase, 230 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0132 EA <1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 61.73 25.25 
. 

 26 05 83 00-0133 EA 1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 61.35 25.25 
. 

 26 05 83 00-0134 EA 3/4 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 71.90 30.29 
. 

 26 05 83 00-0135 EA 1 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ......................... 87.88 37.87 
. 

 26 05 83 00-0136 EA 1-1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................... 88.64 37.87 
. 

 26 05 83 00-0137 EA 2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ......................... 88.79 37.87 
. 

 26 05 83 00-0138 EA 3 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ......................... 91.28 37.87 
. 

 26 05 83 00-0139 EA 5 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 116.82 50.49 
. 

 26 05 83 00-0140 EA 7-1/2 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 119.61 50.49 
. 

 26 05 83 00-0141 EA 10 HP AC Motor Single Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ..................... 151.11 63.12 

XXXXXXX 
. 
 26 05 83 00-0142  AC Three Phase, 230 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0143 EA 1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 61.35 25.25 
. 

 26 05 83 00-0144 EA 3/4 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 71.90 30.29 
. 

 26 05 83 00-0145 EA 1 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 87.88 37.87 
. 

 26 05 83 00-0146 EA 1-1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 88.64 37.87 
. 

 26 05 83 00-0147 EA 2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 88.79 37.87 
. 

 26 05 83 00-0148 EA 3 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 91.28 37.87 
. 

 26 05 83 00-0149 EA 5 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 116.82 50.49 
. 

 26 05 83 00-0150 EA 7-1/2 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................. 119.61 50.49 
. 

 26 05 83 00-0151 EA 10 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 151.11 63.12 
. 

 26 05 83 00-0152 EA 15 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 154.88 63.12 
. 

 26 05 83 00-0153 EA 20 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 194.99 75.73 
. 

 26 05 83 00-0154 EA 25 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 200.73 75.73 
. 

 26 05 83 00-0155 EA 30 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 273.63 100.98 
. 

 26 05 83 00-0156 EA 40 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 342.96 126.22 
. 

 26 05 83 00-0157 EA 50 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 404.48 151.47 
. 

 26 05 83 00-0158 EA 60 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 481.05 176.72 
. 

 26 05 83 00-0159 EA 75 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 552.81 201.97 
. 

 26 05 83 00-0160 EA 100 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 686.31 252.45 
. 

 26 05 83 00-0161 EA 125 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 810.78 300.42 
. 

 26 05 83 00-0162 EA 150 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 959.66 350.40 
. 

 26 05 83 00-0163 EA 200 HP AC Motor Three Phase, 230 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,370.45 525.50 

XXXXXXX 
. 
 26 05 83 00-0164  AC Three Phase, 460 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0165 EA 1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 61.35 25.25 
. 

 26 05 83 00-0166 EA 3/4 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ....................... 71.90 30.29 
. 

 26 05 83 00-0167 EA 1 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 87.88 37.87 
. 

 26 05 83 00-0168 EA 1-1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 88.64 37.87 
. 

 26 05 83 00-0169 EA 2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 88.79 37.87 
. 

 26 05 83 00-0170 EA 3 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .......................... 91.28 37.87 
. 

 26 05 83 00-0171 EA 5 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ........................ 116.82 50.49 
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. 
 26 05 83 00-0172 EA 7-1/2 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................. 119.61 50.49 

. 
 26 05 83 00-0173 EA 10 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 151.11 63.12 

. 
 26 05 83 00-0174 EA 15 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 154.88 63.12 

. 
 26 05 83 00-0175 EA 20 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 195.00 75.73 

. 
 26 05 83 00-0176 EA 25 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 200.72 75.73 

. 
 26 05 83 00-0177 EA 30 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 273.63 100.98 

. 
 26 05 83 00-0178 EA 40 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 343.27 126.43 

. 
 26 05 83 00-0179 EA 50 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 404.48 151.47 

. 
 26 05 83 00-0180 EA 60 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 481.05 176.72 

. 
 26 05 83 00-0181 EA 75 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ...................... 552.81 201.97 

. 
 26 05 83 00-0182 EA 100 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 686.31 252.45 

. 
 26 05 83 00-0183 EA 125 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 811.06 300.52 

. 
 26 05 83 00-0184 EA 150 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing .................... 960.05 350.61 

. 
 26 05 83 00-0185 EA 200 HP AC Motor Three Phase, 460 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 1,371.33 525.91 

XXXXXXX 
. 
 26 05 83 00-0186  AC Single Phase, 120 Volt (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0187 EA 1/2 HP AC And Less Single Phase, 120 Volt Motor/Equipment, Connection, Termination And Rotation Testing ................. 61.73 25.25 

XXXXXXX 
. 
 26 05 83 00-0188  Motor Moisture Sensor (26 05 83 00-0130) 
. 
. 

 26 05 83 00-0189 EA  Motor Moisture Sensor Located In Winding ........................................................................................................................ 621.15  

XXXXXXX 
. 
 26 09  Instrumentation and Control for Electrical Systems (26) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23  Lighting Control Devices (26 09) 
. 
. 
 26 09 23 00-0001  Lighting Contactors (26 09 23) 

Note: Up to 600 volt. 
. 
. 
 26 09 23 00-0002  Electrically Held, Lighting Contactors (26 09 23 00-0001) 
. 
. 
 26 09 23 00-0003  NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0002) 
. 
. 
 26 09 23 00-0004  2-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0005 EA 20 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 487.75 80.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.47 

. 
 26 09 23 00-0006 EA  30 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 608.33 90.88 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 
. 

 26 09 23 00-0007 EA  60 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,156.51 141.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.83 

. 
 26 09 23 00-0008 EA  100 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 1,818.49 191.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.12 
. 

 26 09 23 00-0009 EA  200 Amperes, 2 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 3,878.96 252.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.47 

XXXXXXX 
. 
 26 09 23 00-0010  3-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0011 EA 20 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 551.04 90.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 

. 
 26 09 23 00-0012 EA  30 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 666.18 100.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 
. 

 26 09 23 00-0013 EA  60 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,247.08 161.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.94 

. 
 26 09 23 00-0014 EA  100 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 1,961.05 212.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  127.24 
. 

 26 09 23 00-0015 EA  200 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 4,159.76 277.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.62 

XXXXXXX 
. 
 26 09 23 00-0016  4-Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0003) 
. 
. 

 26 09 23 00-0017 EA 20 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 652.55 100.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 

. 
 26 09 23 00-0018 EA  30 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor .................................................................. 789.43 111.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.65 
. 

 26 09 23 00-0019 EA  60 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,516.89 181.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.06 

. 
 26 09 23 00-0020 EA  100 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 2,359.00 232.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  139.35 
. 

 26 09 23 00-0021 EA  200 Amperes, 4 Pole, NEMA 1 Enclosure, Electrically Held, Lighting Contactor ............................................................. 5,342.11 302.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  181.77 

XXXXXXX 
. 
 26 09 23 00-0022  NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0002) 
. 
. 
 26 09 23 00-0023  2-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
. 
. 

 26 09 23 00-0024 EA 20 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor .................................................................. 834.51 80.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.47 

. 
 26 09 23 00-0025 EA 30 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,068.07 90.88 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 
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. 
 26 09 23 00-0026 EA 60 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 2,073.28 141.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.83 
. 

 26 09 23 00-0027 EA 100 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 3,120.61 191.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.12 

. 
 26 09 23 00-0028 EA 200 Amperes, 2 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 6,101.45 252.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.47 

XXXXXXX 
. 
 26 09 23 00-0029  3-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
. 
. 

 26 09 23 00-0030 EA 20 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor .................................................................. 861.55 90.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 

. 
 26 09 23 00-0031 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,125.91 100.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 
. 

 26 09 23 00-0032 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 2,166.55 161.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.94 

. 
 26 09 23 00-0033 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 3,262.28 212.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  127.24 
. 

 26 09 23 00-0034 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 6,381.35 277.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.62 

XXXXXXX 
. 
 26 09 23 00-0035  4-Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactors (26 09 23 00-0022) 
. 
. 

 26 09 23 00-0036 EA 20 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor .................................................................. 929.76 100.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 

. 
 26 09 23 00-0037 EA 30 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 1,249.16 111.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.65 
. 

 26 09 23 00-0038 EA 60 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................... 2,793.92 181.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.06 

. 
 26 09 23 00-0039 EA 100 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 4,017.80 232.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  139.35 
. 

 26 09 23 00-0040 EA 200 Amperes, 4 Pole, NEMA 4 Enclosure, Electrically Held, Lighting Contactor ............................................................. 8,549.48 302.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  181.77 

XXXXXXX 
. 
 26 09 23 00-0041  Mechanically Held, Lighting Contactors (26 09 23 00-0001) 
. 
. 
 26 09 23 00-0042  NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-0041) 
. 
. 
 26 09 23 00-0043  2-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0044 EA 20 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 740.47 80.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.47 

. 
 26 09 23 00-0045 EA  30 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 843.13 90.88 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 
. 

 26 09 23 00-0046 EA  60 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,613.55 141.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.83 

. 
 26 09 23 00-0047 EA  100 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 2,251.33 191.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.12 
. 

 26 09 23 00-0048 EA 200 Amperes, 2 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 5,284.15 252.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.47 

XXXXXXX 
. 
 26 09 23 00-0049  3-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0050 EA 20 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 789.07 90.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 

. 
 26 09 23 00-0051 EA  30 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 902.77 100.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 
. 

 26 09 23 00-0052 EA  60 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,706.82 161.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.94 

. 
 26 09 23 00-0053 EA  100 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 2,394.79 212.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  127.24 
. 

 26 09 23 00-0054 EA  200 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 5,945.81 277.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.62 

XXXXXXX 
. 
 26 09 23 00-0055  4-Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0042) 
. 
. 

 26 09 23 00-0056 EA 20 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 850.42 100.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 

. 
 26 09 23 00-0057 EA  30 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor .............................................................. 960.60 111.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.65 
. 

 26 09 23 00-0058 EA  60 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 2,000.82 181.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.06 

. 
 26 09 23 00-0059 EA  100 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 2,818.73 232.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  139.35 
. 

 26 09 23 00-0060 EA  200 Amperes, 4 Pole, NEMA 1 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 7,195.38 302.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  181.77 

XXXXXXX 
. 
 26 09 23 00-0061  NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-0041) 
. 
. 
 26 09 23 00-0062  2-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
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. 

. 
 26 09 23 00-0063 EA 20 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,131.30 80.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.47 
. 

 26 09 23 00-0064 EA 30 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,302.86 90.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 

. 
 26 09 23 00-0065 EA 60 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 2,533.02 141.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.83 
. 

 26 09 23 00-0066 EA 100 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 3,553.46 191.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  115.12 

. 
 26 09 23 00-0067 EA 200 Amperes, 2 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 7,504.84 252.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  151.47 

XXXXXXX 
. 
 26 09 23 00-0068  3-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
. 
. 

 26 09 23 00-0069 EA 20 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,192.63 90.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 

. 
 26 09 23 00-0070 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,362.50 100.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 
. 

 26 09 23 00-0071 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 2,626.28 161.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.94 

. 
 26 09 23 00-0072 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 3,697.81 212.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  127.24 
. 

 26 09 23 00-0073 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 8,168.29 277.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.62 

XXXXXXX 
. 
 26 09 23 00-0074  4-Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactors (26 09 23 00-

0061) 
. 
. 

 26 09 23 00-0075 EA 20 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,258.88 100.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 

. 
 26 09 23 00-0076 EA 30 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 1,420.33 111.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.65 
. 

 26 09 23 00-0077 EA 60 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ........................................................... 3,277.85 181.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.06 

. 
 26 09 23 00-0078 EA 100 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ......................................................... 4,477.53 232.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  139.35 
. 

 26 09 23 00-0079 EA 200 Amperes, 4 Pole, NEMA 4 Enclosure, Mechanically Held, Lighting Contactor ....................................................... 10,337.32 302.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  181.77 

XXXXXXX 
. 
 26 09 23 00-0080  Combination Lighting Contactors (26 09 23) 

Note: Up to 600 volt. 
. 
. 
 26 09 23 00-0081  Electrically Held, Combination Lighting Contactors (26 09 23 00-0080) 
. 
. 
 26 09 23 00-0082  NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactors (26 09 23 

00-0081) 
. 
. 
 26 09 23 00-0083  3-Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting 

Contactors (26 09 23 00-0082) 
. 
. 

 26 09 23 00-0084 EA 30 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 1,452.14 111.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.65 
. 

 26 09 23 00-0085 EA 60 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 2,275.03 177.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.64 
. 

 26 09 23 00-0086 EA 100 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 3,700.79 233.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  139.96 
. 

 26 09 23 00-0087 EA 200 Amperes, 3 Pole, NEMA 1 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 6,817.31 305.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  183.28 

XXXXXXX 
. 
 26 09 23 00-0088  NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactors (26 09 23 

00-0081) 
. 
. 
 26 09 23 00-0089  3-Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting 

Contactors (26 09 23 00-0088) 
. 
. 

 26 09 23 00-0090 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 2,676.75 111.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.65 
. 

 26 09 23 00-0091 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 4,162.35 177.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.64 
. 

 26 09 23 00-0092 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch .......................................................................................................................................................... 6,994.19 233.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  139.96 
. 

 26 09 23 00-0093 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Electrically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................ 11,030.17 305.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  183.28 

XXXXXXX 
. 
 26 09 23 00-0094  Mechanically Held, Combination Lighting Contactors (26 09 23 00-0080) 
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. 

. 
 26 09 23 00-0095  NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactors (26 

09 23 00-0094) 
. 
. 
 26 09 23 00-0096  3-Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting 

Contactors (26 09 23 00-0095) 
. 
. 

 26 09 23 00-0097 EA 30 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................... 1,591.95 111.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.65 
. 

 26 09 23 00-0098 EA 60 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................... 2,758.96 177.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.64 
. 

 26 09 23 00-0099 EA 100 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................... 4,159.18 233.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  139.96 
. 

 26 09 23 00-0100 EA 200 Amperes, 3 Pole, NEMA 1 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................... 8,119.88 305.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  183.28 

XXXXXXX 
. 
 26 09 23 00-0101  NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactors (26 

09 23 00-0094) 
. 
. 
 26 09 23 00-0102  3-Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting 

Contactors (26 09 23 00-0101) 
. 
. 

 26 09 23 00-0103 EA 30 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................... 2,817.90 111.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  66.65 
. 

 26 09 23 00-0104 EA 60 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................... 4,648.97 177.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  106.64 
. 

 26 09 23 00-0105 EA 100 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ........................................................................................................................................................... 7,453.92 233.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  139.96 
. 

 26 09 23 00-0106 EA 200 Amperes, 3 Pole, NEMA 4 Enclosure, Mechanically Held, Combination Lighting Contactor With Fused 
Disconnect Switch ......................................................................................................................................................... 12,332.74 305.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  183.28 

XXXXXXX 
. 
 26 09 23 00-0107  Photo-Cell, Relay, Lighting Arrester, Receptacle And Bracket (26 09 23) 
. 
. 

 26 09 23 00-0108 EA 105 To 130 Volt Relay, Photo-Cell, Lighting Arrester, Receptacle And Bracket ................................................................. 121.82 26.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.78 

. 
 26 09 23 00-0109 EA 105 To 285 Volt Relay, Photo-Cell, Lighting Arrester, Receptacle And Bracket ................................................................. 133.29 26.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.78 

XXXXXXX 
. 
 26 09 23 00-0110  Dimming Module System (Lutron Grafik Eye) (26 09 23) 
. 
. 

 26 09 23 00-0111 EA  2,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-2) .................. 1,240.24 100.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 

. 
 26 09 23 00-0112 EA  4,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-4) .................. 1,592.87 100.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 
. 

 26 09 23 00-0113 EA  6,000 Watt Dimming Capacity, 120/277 Volt, Dimming Module System (Lutron Grafik Eye Hi-Power HP-6) .................. 1,951.78 100.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.59 

XXXXXXX 
. 
 26 09 23 00-0114  Dimming Module Contol (Leviton) (26 09 23) 
. 
. 

 26 09 23 00-0115 EA 5 Amperes, Wireless Dimming Module (Leviton WSD05-9D0) ........................................................................................... 160.38 12.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.59 

XXXXXXX 
. 
 26 09 23 00-0116  Light Control Panels (26 09 23) 
. 
. 
 26 09 23 00-0117  Lighting Control Panels (Watt Stopper) (26 09 23 00-0116) 
. 
. 
 26 09 23 00-0118  Lighting Control Panels (Watt Stopper) (26 09 23 00-0117) 
. 
. 

 26 09 23 00-0119 EA 4 Relays, Surface Mount, Lighting Control Panel (Watt Stopper LP8S-4) ........................................................................ 1,530.99 141.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.99 

. 
 26 09 23 00-0120 EA 8 Relays, Surface Mount, Lighting Control Panel (Watt Stopper LP8S-8) ........................................................................ 1,437.72 151.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.06 
. 

 26 09 23 00-0121 EA 8 Relays, Surface Mount, Lighting Control Panel With Group Switching Card (Watt Stopper LP8S-8-G) ........................ 1,615.03 151.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.06 

. 
 26 09 23 00-0122 EA 8 Relays, Surface Mount, Lighting Control Panel With DIN Rail (Watt Stopper LP24S-8) ............................................... 2,408.49 151.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.06 
. 

 26 09 23 00-0123 EA 8 Relays, Surface Mount, Lighting Control Panel With Group Switching Card And DIN Rail (Watt Stopper LP24S-
8-G) ................................................................................................................................................................................. 2,616.65 151.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.06 
. 

 26 09 23 00-0124 EA 4 Relays, Flush Mount, Lighting Control Panel (Watt Stopper LP8F-4) ........................................................................... 1,701.50 141.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.99 

. 
 26 09 23 00-0125 EA 8 Relays, Flush Mount, Lighting Control Panel (Watt Stopper LP8F-8) ........................................................................... 1,825.73 151.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.06 
. 

 26 09 23 00-0126 EA 8 Relays, Flush Mount, Lighting Control Panel With Group Switching Card (Watt Stopper LP8F-8-G) ........................... 2,033.68 151.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.06 

. 
 26 09 23 00-0127 EA 8 Relays, Flush Mount, Lighting Control Panel With DIN Rail (Watt Stopper LP24F-8) ................................................... 2,491.68 151.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.06 
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. 
 26 09 23 00-0128 EA 8 Relays, Flush Mount, Lighting Control Panel With Group Switching Card And DIN Rail (Watt Stopper LP24F-8-

G) .................................................................................................................................................................................... 2,699.83 151.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.06 

XXXXXXX 
. 
 26 09 23 00-0129  Accessories For Lighting Control Panels (Watt Stopper) (26 09 23 00-0117) 
. 
. 

 26 09 23 00-0130 EA Low Voltage Photocell For Watt Stopper Lighting Control Panels (Watt Stopper EM-24A2) .............................................. 149.44 25.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.18 

. 
 26 09 23 00-0131 EA Automatic Control Switch For Watt Stopper Lighting Control Panels (Watt Stopper AS-100-W) ........................................ 115.09 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 
. 

 26 09 23 00-0132 EA Low Voltage Momentary Switch For Watt Stopper Lighting Control Panels (Watt Stopper DCC2) ....................................... 61.60 20.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

XXXXXXX 
. 
 26 09 23 00-0133  Lighting Control Panels (Synergy) (26 09 23 00-0116) 
. 
. 
 26 09 23 00-0134  Lighting Control Panels (Synergy) (26 09 23 00-0133) 
. 
. 

 26 09 23 00-0135 EA 8 Relays, Surface Mount, Lighting Control Panel (Synergy SwitchPak SPAK 8S) ........................................................... 1,965.51 151.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.06 

XXXXXXX 
. 
 26 09 23 00-0136  Accessories For Lighting Control Panels (Synergy) (26 09 23 00-0133) 
. 
. 

 26 09 23 00-0137 EA Outdoor Photocell For Synergy SwitchPak Lighting Control Panels (Synergy LSA-APS-OL) ............................................. 478.20 25.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.18 

. 
 26 09 23 00-0138 EA Sweepswitch, Line Voltage Override Switch For Synergy SwitchPak Lighting Control Panels (Synergy SSPL-20) ........... 185.32 10.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 
. 

 26 09 23 00-0139 EA Override Switch For Synergy SwitchPak Lighting Control Panels (Synergy LVPS-2BT) .................................................... 108.04 15.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.11 

XXXXXXX 
. 
 26 09 23 00-0140  Lighting Switching Panels (Lutron) (26 09 23 00-0116) 
. 
. 
 26 09 23 00-0141  Lighting Switching Panels (Lutron) (26 09 23 00-0140) 
. 
. 

 26 09 23 00-0142 EA 8 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS8-FT) ............... 1,608.62 151.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.06 

. 
 26 09 23 00-0143 EA 12 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS12-FT) ........... 2,190.50 161.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.13 
. 

 26 09 23 00-0144 EA 16 Switch Legs, Surface Mount, Feed-Through, Lighting Switching Panels (Lutron Softswitch128® XPS16-FT) ........... 2,855.43 172.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  103.20 

XXXXXXX 
. 
 26 09 23 00-0145  Wireless (ZigBee) LED Lighting Control Panels (PlanLED GigaTera) (26 09 23 00-

0116) 
. 
. 

 26 09 23 00-0146 EA 6 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED GigaTera 
IPC6Z) ............................................................................................................................................................................ 1,089.14 141.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.99 
. 

 26 09 23 00-0147 EA 12 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED 
GigaTera IPC12Z) .......................................................................................................................................................... 1,235.66 141.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.99 
. 

 26 09 23 00-0148 EA 18 Zone, Surface Mount, 0 To 10 Volt Dimming, Wireless (ZigBee) LED Lighting Control Panel (PlanLED 
GigaTera IPC18Z) .......................................................................................................................................................... 1,382.18 141.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.99 

XXXXXXX 
. 
 26 09 23 00-0149  Power Filters (26 09 23 00-0116) 
. 
. 

 26 09 23 00-0150 EA  600 Amperes, 480/277 Volt, 4 Conductor Power Filter With 80" X 60" X 17" Enclosure ................................................ 36,033.55 841.47 
. 

 26 09 23 00-0151 EA  200 Amperes, 480/277 Volt, 4 Conductor Power Filter With 25" X 40" X 17" Enclosure ................................................ 21,342.07 365.85 

XXXXXXX 
. 
 26 09 23 00-0152  Signal Filters (26 09 23 00-0116) 
. 
. 

 26 09 23 00-0153 EA  0.5 Amperes, 125 Volt, 500 Conductor Signal Filter With 19" X 36-3/4" X 19-1/8 Case ................................................ 16,415.25 765.03 
. 

 26 09 23 00-0154 EA  0.5 Amperes, 125 Volt, 200 Conductor Signal Filter With 29" X 40" X 11" Case ........................................................... 11,240.17 467.54 
. 

 26 09 23 00-0155 EA  0.5 Amperes, 125 Volt, 3 Pair Conductor Signal Filter With 12" X 12" X 4" Case ............................................................ 6,268.00 271.44 
. 

 26 09 23 00-0156 EA  5 Amperes, 24 Volt DC, 5 Volt, 2 - 1 Pair Conductor Signal Filter With Case .................................................................. 8,558.03 271.44 

XXXXXXX 
. 
 26 09 23 00-0157  Lighting Control Devices (Encelium) (26 09 23) 
. 
. 

 26 09 23 00-0158 EA 8 Port, G4, Wired Energy Control Unit, GreenBus II™ (120V) With Polaris 3D™ (Encelium EN-ECU-G4-P3D) ........... 11,126.99 101.18 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0159 EA Server, System Support Unit (SSU) (Encelium EN-SSU-1U) ........................................................................................... 5,103.21 101.18 

Note: Excludes GB II and Ethernet cable. 
. 

 26 09 23 00-0160 EA Server, System Support Unit (SSU), VIRTUAL (Encelium EN-SW-SSUVIRT) ................................................................ 2,670.50 101.18 
Note: Excludes GB II and Ethernet cable. 

. 
 26 09 23 00-0161 EA Server, System Support Unit (SSU) With BACnet (Encelium EN-SSU-BIF-KIT) ........................................................... 11,192.25 101.18 

Note: Excludes GB II and Ethernet cable. 
. 

 26 09 23 00-0162 EA Isolated, Wired Luminaire Control Module (Encelium EN-iLCM-1R10V-GB2-BK) ................................................................ 91.57 12.65 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0163 EA Damp Rated, Isolated, Wired Luminaire Control Module (Encelium EN-iLCM-1R10V-GB2-BK/DR) .................................. 139.76 12.65 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0164 EA Wired Area Lighting Controller, Heavy Duty Relay With 0-10V Dimming (Encelium EN-ALC-1R10V-GB2-BK) ................. 178.67 25.30 
Note: Excludes GB II cable. 
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. 
 26 09 23 00-0165 EA Damp Rated, Wired Area Lighting Controller, Heavy Duty Relay With 0-10V Dimming (Encelium EN-ALC-1R10V-

GB2-BK-DR) ...................................................................................................................................................................... 214.10 25.30 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0166 EA Wired Sensor Interface Module (Encelium EN-SIM-AI/SPS-GB2-BK) ................................................................................ 116.86 25.30 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0167 EA Damp Rated, Wired Sensor Interface Module (Encelium EN-SIM-AI/SPS-GB2-BK/DR) .................................................... 165.05 25.30 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0168 EA 16 Port, Rack Mounted, Wired Ethernet Switch (Encelium ETH-700) ................................................................................. 411.85 50.59 

Note: Excludes cable. 
. 

 26 09 23 00-0169 EA Rack Mounted, Wired Power Bar (Encelium PWR-700) ..................................................................................................... 312.83 50.59 
. 

 26 09 23 00-0170 EA Rack Mounted, Wired Power Bar With Surge Protection (Encelium PWR-800) .................................................................. 561.75 50.59 
. 

 26 09 23 00-0171 EA Wall Mounted, 4U Mounting Rack (Encelium RCK-700) ..................................................................................................... 200.94 50.59 
. 

 26 09 23 00-0172 EA 4 Port, 10/100 VPN, Dual WAN, Wired Router (Encelium RV042) ...................................................................................... 628.06 50.59 
Note: Excludes cable. 

. 
 26 09 23 00-0173 EA Wired BACnet Interface (Encelium BIF-600) .................................................................................................................... 6,493.75 202.36 

Note: Excludes cable. 
. 

 26 09 23 00-0174 EA Wired AV Interface (Encelium EN-SW-AVINT) ................................................................................................................ 4,779.47 50.59 
Note: Excludes cable. 

. 
 26 09 23 00-0175 EA Two Button, GB2, Wired Wall Station (Encelium EN-WS-2B-GB2-WH) ............................................................................. 182.00 12.65 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0176 EA 3 Scene, GB2, Wired Wall Station (Encelium EN-WS-SC3-GB2-WH) ................................................................................ 221.16 12.65 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0177 EA 3 Zone, GB2, Wired Wall Station (Encelium EN-WS-ZC3-GB2-WH) .................................................................................. 211.71 12.65 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0178 EA 5 Scene, GB2, Wired Wall Station (Encelium EN-WS-SC5-GB2-WH) ................................................................................ 221.16 12.65 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0179 EA 6 Zone, GB2, Wired Wall Station (Encelium EN-WS-ZC6-GB2-WH) .................................................................................. 211.71 12.65 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0180 EA Rocker Switch, GB2, Wired Wall Station (Encelium EN-WS-R-GB2-WT) ........................................................................... 160.84 12.65 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0181 EA Scene Controller, GB2, Wired Wall Station (Encelium EN-WS-SC3D-GB2-WT) ................................................................ 221.16 12.65 

Note: Includes white finish. Excludes GB II cable. 
. 

 26 09 23 00-0182 EA 3 Zone Controller, GB2, Wired Wall Station (Encelium EN-WS-ZC3-GB2-WT) .................................................................. 211.71 12.65 
Note: Includes white finish. Excludes GB II cable. 

. 
 26 09 23 00-0183 EA Wired Key Switch Controller (Encelium KSW-300) ............................................................................................................. 157.03 12.65 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0184 EA Wall Station Surface Mount Kit (Encelium EN-SMK-ZB-WH) ................................................................................................ 68.91 12.65 
Note: Includes white finish. 

. 
 26 09 23 00-0185 EA 1/2' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-0.5FT-GB2) ............................................................ 60.50 25.30 

. 
 26 09 23 00-0186 EA 1' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-01FT-GB2) ............................................................... 60.92 25.30 

. 
 26 09 23 00-0187 EA 5' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-05FT-GB2) ............................................................... 64.25 25.30 

. 
 26 09 23 00-0188 EA 10' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-10FT-GB2) ............................................................. 67.54 25.30 

. 
 26 09 23 00-0189 EA 15' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-15FT-GB2) ............................................................. 71.48 25.30 

. 
 26 09 23 00-0190 EA 20' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-20FT-GB2) ............................................................. 75.02 25.30 

. 
 26 09 23 00-0191 EA 25' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-25FT-GB2) ............................................................. 79.38 25.30 

. 
 26 09 23 00-0192 EA 50' Length, Pre-Terminated, GreenBus II™ Cable (Encelium EN-PTC-50FT-GB2) ............................................................. 99.07 25.30 

. 
 26 09 23 00-0193 EA 1,000' Box, GreenBus II™ Cable (Encelium EN-BC-1000FT-GB2) .................................................................................... 596.75 25.30 

. 
 26 09 23 00-0194 EA Box Of 50, Greenbus II™ Connectors (Encelium EN-CON-50-GB2) .................................................................................. 150.51 25.30 

. 
 26 09 23 00-0195 EA 1,000' Box, Category 5, Network Cable (Encelium NWC-400-B) ........................................................................................ 768.23 25.30 

. 
 26 09 23 00-0196 EA Indoor Wired Photo Sensor (Encelium PHS-700) ............................................................................................................... 460.01 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0197 EA Outdoor Wired Photo Sensor (Encelium PHS-800) ............................................................................................................. 460.01 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0198 EA Skylight Wired Photo Sensor (Encelium PHS-900) ............................................................................................................. 460.01 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0199 EA 450 SF, 360 Degree, Passive Infrared, Ceiling Mounted, Wired Occupancy Sensor (Encelium SCP-0450) ...................... 246.64 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0200 EA 1,500 SF, 360 Degree, Passive Infrared, Ceiling Mounted, Wired Occupancy Sensor (Encelium SCP-1500) ................... 239.48 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0201 EA 2,500 SF, Wide View, Passive Infrared, Wall Mounted, Wired Occupancy Sensor (Encelium SWP-WV00) ...................... 244.25 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0202 EA High-Bay, Passive Infrared, Wall Mounted, Wired Occupancy Sensor (Encelium SWP-HBAY) ......................................... 268.10 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0203 EA Long-Range, Passive Infrared, Wall Mounted, Wired Occupancy Sensor (Encelium SWP-LRNG) .................................... 244.25 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0204 EA 120-277 Volt AC, No Neutral, Passive Infrared, Wall Switch Mounted, Wired Occupancy Sensor (Encelium SSP-

LNV) ................................................................................................................................................................................... 196.57 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0205 EA High Bay, Passive Infrared, Fixture Mounted, Wired Occupancy Sensor (Encelium WSPEM24V) .................................... 207.47 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0206 EA High Bay, Passive Infrared, Surface Mounted, Wired Occupancy Sensor (Encelium WSPSM24V) ................................... 207.47 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0207 EA 360 Degree Lens, Wired Occupancy Sensor (Encelium WSPLENS360) ............................................................................ 116.63 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0208 EA Passive Infrared, Wall Switch Mounted, Wired Occupancy Sensor (Encelium PW-100-24) ............................................... 250.15 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0209 EA Hallway, Wired Occupancy Sensor (Encelium HW-13) ....................................................................................................... 347.36 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0210 EA 500 SF, 180 Degree, (Multi) Passive Infrared And Ultrasonic, Ceiling Mounted, Wired Occupancy Sensor 
(Encelium SCM-0500) ........................................................................................................................................................ 306.25 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0211 EA 1,000 SF, 360 Degree, (Multi) Passive Infrared And Ultrasonic, Ceiling Mounted, Wired Occupancy Sensor 
(Encelium SCM-1000) ........................................................................................................................................................ 325.32 50.59 

Note: Excludes GB II cable. 
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. 
 26 09 23 00-0212 EA 2,000 SF, 360 Degree, (Multi) Passive Infrared And Ultrasonic, Ceiling Mounted, Wired Occupancy Sensor 

(Encelium SCM-2000)........................................................................................................................................................ 334.87 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0213 EA 1,200 SF, (Multi) Passive Infrared And Ultrasonic, Wall Mounted, Wired Occupancy Sensor (Encelium SWM-

1200).................................................................................................................................................................................. 303.86 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0214 EA 120-277 Volt AC, No Neutral, Passive Infrared And Ultrasonic, Wall Switch Mounted, Wired Occupancy Sensor 

(Encelium SSM-LNV) ......................................................................................................................................................... 256.18 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0215 EA 500 SF, 180 Degree, Dual Technology, Ceiling Mounted, Wired Occupancy Sensor (Encelium OSC05-M0W) ................ 316.50 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0216 EA 1,200 SF, 360 Degree, Dual Technology, Wall Mounted, Wired Occupancy Sensor (Encelium OSW12-M0W) ................. 314.01 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0217 EA 2,000 SF, 360 Degree, Dual Technology, Ceiling Mounted, Wired Occupancy Sensor (Encelium OSC20-M0W) ............. 346.55 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0218 EA 1,000 SF, 360 Degree, Dual Technology, Ceiling Mounted, Wired Occupancy Sensor (Encelium OSC10-M0W) ............. 336.54 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0219 EA Dual Technology, Wall Switch Mounted, Wired Occupancy Sensor (Encelium DW-100-24) .............................................. 360.99 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0220 EA Dual Technology, Wall Switch Mounted, Wired Occupancy Sensor (Encelium WSD-PDT-LV) .......................................... 336.64 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0221 EA Wide View, Dual Technology, Wired Occupancy Sensor (Encelium WV-PDT) ................................................................... 336.64 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0222 EA 10A, 120V, Single Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESRU1C) .......................................... 226.75 50.59 
. 

 26 09 23 00-0223 EA 10A, 277V, Single Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESRH1C) .......................................... 241.74 50.59 
. 

 26 09 23 00-0224 EA 20A, 120V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR01P) ............................................. 411.52 50.59 
. 

 26 09 23 00-0225 EA 20A, 277V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR02P) ............................................. 439.03 50.59 
. 

 26 09 23 00-0226 EA 10A, 120V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR2401D) ......................................... 328.02 50.59 
. 

 26 09 23 00-0227 EA 10A, 277V, Dual Relay, UL924 Automatic Load Control Relay (ALCR) (Encelium ESR2402D) ......................................... 341.31 50.59 
. 

 26 09 23 00-0228 EA 24 Circuit, Relay Module (Encelium EN-RPM-24C-GB2) .................................................................................................... 965.42 101.18 
Note: Excludes GB II cable and enclosure. 

. 
 26 09 23 00-0229 EA 24 Circuit, 120/277V, Relay Panel With Relay Module (Encelium EN-RP-24C-GB2-120/277V) ...................................... 3,044.12 404.71 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0230 EA 12 Relays, 24 Circuit, 120-347V, Emergency Relay Panel (Encelium EN-RPA12R120-347V)........................................ 4,384.93 404.71 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0231 EA 24 Relays, 24 Circuit, 120-347V, Emergency Relay Panel (Encelium EN-RPA24R120-347V)........................................ 5,725.73 404.71 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0232 EA Wired Phase Cut Dimming Module (Encelium EN-PCDM-GB2) ......................................................................................... 482.71 50.59 
Note: Excludes GB II cable. 

. 
 26 09 23 00-0233 EA Wired DALI Bridge (Encelium EN-DB-1L-GB2) ................................................................................................................... 550.85 50.59 

Note: Excludes GB II cable. 
. 

 26 09 23 00-0234 EA Wireless Manager (Encelium EN-WM-ZB-P3D) ............................................................................................................... 1,463.79 50.59 
Note: Includes white finish. 

. 
 26 09 23 00-0235 EA Wireless Control Module (Encelium EN-WCM-ZB) ............................................................................................................. 205.02 25.30 

. 
 26 09 23 00-0236 EA Damp Rated, Wireless Control Module (Encelium EN-WCM-ZB-DR) ................................................................................. 241.36 25.30 

. 
 26 09 23 00-0237 EA Wireless Area Lighting Controller (Encelium EN-ALC-ZB-BK) ............................................................................................ 242.26 25.30 

. 
 26 09 23 00-0238 EA Damp Rated, Wireless Area Lighting Controller (Encelium EN-ALC-ZB-BK-DR) ............................................................... 250.83 25.30 

. 
 26 09 23 00-0239 EA 2 Button Switch, Wireless Wall Station (Encelium EN-WS-2B-ZB-WH) .............................................................................. 179.73 12.65 

Note: Includes white finish. 
. 

 26 09 23 00-0240 EA 3 Scene Control, Wireless Wall Station (Encelium EN-WS-SC3-ZB-WH)........................................................................... 179.73 12.65 
Note: Includes white finish. 

. 
 26 09 23 00-0241 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................. 179.73 12.65 

Note: Includes white finish. 
. 

 26 09 23 00-0242 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH)........................................................................... 179.73 12.65 
Note: Includes white finish. 

. 
 26 09 23 00-0243 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................. 179.73 12.65 

Note: Includes white finish. 
. 

 26 09 23 00-0244 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 185.63 12.65 
. 

 26 09 23 00-0245 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................ 400.95 50.59 
. 

 26 09 23 00-0246 EA 450 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB) ............................................ 255.61 50.59 
. 

 26 09 23 00-0247 EA 1,500 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB) ......................................... 255.61 50.59 
. 

 26 09 23 00-0248 EA 1,500 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB-DR) ............. 291.95 50.59 
. 

 26 09 23 00-0249 EA 450 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB-DR) ................ 291.95 50.59 
. 

 26 09 23 00-0250 EA 2 Button Switch, Wireless Wall Station (Encelium EN-WS-2B-ZB-WH) .............................................................................. 179.73 12.65 
Note: Includes white finish. 

. 
 26 09 23 00-0251 EA 3 Scene Control, Wireless Wall Station (Encelium EN-WS-SC3-ZB-WH)........................................................................... 179.73 12.65 

Note: Includes white finish. 
. 

 26 09 23 00-0252 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................. 179.73 12.65 
Note: Includes white finish. 

. 
 26 09 23 00-0253 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH)........................................................................... 179.73 12.65 

Note: Includes white finish. 
. 

 26 09 23 00-0254 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................. 179.73 12.65 
Note: Includes white finish. 

. 
 26 09 23 00-0255 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 185.63 12.65 

Note: Includes white finish. 
. 

 26 09 23 00-0256 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................ 400.95 50.59 
. 

 26 09 23 00-0257 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................. 179.73 12.65 
. 

 26 09 23 00-0258 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH)........................................................................... 179.73 12.65 
. 

 26 09 23 00-0259 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................. 179.73 12.65 
. 

 26 09 23 00-0260 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 185.63 12.65 
. 

 26 09 23 00-0261 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................ 400.95 50.59 
. 

 26 09 23 00-0262 EA 450 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB) ............................................ 255.61 50.59 
. 

 26 09 23 00-0263 EA 1,500 SF, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB) ......................................... 255.61 50.59 
. 

 26 09 23 00-0264 EA 1,500 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-1500-ZB-DR) ............. 291.95 50.59 
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. 
 26 09 23 00-0265 EA 450 SF, Damp Rated, Ceiling Mounted, Wireless Sensor With Photocell (Encelium EN-SCPPH-0450-ZB-DR) ................ 291.95 50.59 

. 
 26 09 23 00-0266 EA 2 Button Switch, Wireless Wall Station (Encelium EN-WS-2B-ZB-WH) .............................................................................. 179.73 12.65 

Note: Includes white finish. 
. 

 26 09 23 00-0267 EA 3 Scene Control, Wireless, Wall Station (Encelium EN-WS-SC3-ZB-WH) .......................................................................... 179.73 12.65 
Note: Includes white finish. 

. 
 26 09 23 00-0268 EA 3 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC3-ZB-WH) ............................................................................. 179.73 12.65 

Note: Includes white finish. 
. 

 26 09 23 00-0269 EA 5 Scene Control, Wireless Wall Station (Encelium EN-WS-SC5-ZB-WH) ........................................................................... 179.73 12.65 
Note: Includes white finish. 

. 
 26 09 23 00-0270 EA 6 Zone Control, Wireless Wall Station (Encelium EN-WS-ZC6-ZB-WH) ............................................................................. 179.73 12.65 

Note: Includes white finish. 
. 

 26 09 23 00-0271 EA Single Zone On/Off, Wireless Rocker Switch (Encelium WSS0S-DOW) ............................................................................ 185.63 12.65 
. 

 26 09 23 00-0272 EA 315 MHz, Wireless Photocell (Encelium TAP-17C) ............................................................................................................. 400.95 50.59 
. 

 26 09 23 00-0273 EA Ceiling Mounted, Wireless Mounting Kit (Encelium EN-SCPPH-MK-ZB) ............................................................................ 122.07 50.59 
. 

 26 09 23 00-0274 EA Wireless Ethernet Transceiver Unit (cns-enocean Connectivity Kit) ................................................................................... 520.56 50.59 

XXXXXXX 
. 
 26 09 23 00-0275  Lighting Control Sensors (26 09 23) 
. 
. 

 26 09 23 00-0276 EA DALIMulti Sensor, 600 SF (Fifthlight FLT-MTS6-DALI) ....................................................................................................... 276.29 22.76 
. 

 26 09 23 00-0277 EA DALIMulti Sensor, 1,200 SF (Fifthlight FLT-MTS12-DALI) .................................................................................................. 276.29 22.76 
. 

 26 09 23 00-0278 EA Smart Multi-sensor (LG 9SD131VVDA.ALWB000) ............................................................................................................. 242.80 22.76 
. 

 26 09 23 00-0279 EA Zigbee Dongle (LG 9CM2315VD2.AWP01U) ....................................................................................................................... 74.06 15.18 
. 

 26 09 23 00-0280 EA Clip for Performance Troffer (LG BKTTR015122.BUAAWAA) ................................................................................................6.46  
. 

 26 09 23 00-0281 EA Clip for Downlight (BKTCE015123.BUAAWAA) .................................................................................................................... 47.80  
. 

 26 09 23 00-0282 EA Clip for Tube (LG BKTTU015121.BUAAWAA) ........................................................................................................................8.90  

XXXXXXX 
. 
 26 09 23 00-0283  Radio Controlled Devices (Lutron) (26 09 23) 
. 
. 
 26 09 23 00-0284  Tabletop Transmitters For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 
 26 09 23 00-0285  Switched Lighting Controls, Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0286 EA One Zone Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-SW-B-WH) .................. 359.03 15.18 
. 

 26 09 23 00-0287 EA Two Zones Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2SW-B-WH) .............. 465.83 15.18 
. 

 26 09 23 00-0288 EA Three Zones Of On/Off Switched Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-3SW-B-WH) ........... 585.97 15.18 

XXXXXXX 
. 
 26 09 23 00-0289  Dimmable Lighting Controls, Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0290 EA One Zone Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-L-B-WH) ................................ 359.03 15.18 
. 

 26 09 23 00-0291 EA Two Zones Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2L-B-WH) ............................ 425.78 15.18 
. 

 26 09 23 00-0292 EA Three Zones Of Dimmable Lighting Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-3L-B-WH) ......................... 585.97 15.18 
. 

 26 09 23 00-0293 EA One Zone Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 
(Lutron RTA-TX-L-WH) ...................................................................................................................................................... 359.03 15.18 

. 
 26 09 23 00-0294 EA Two Zones Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 

(Lutron RTA-TX-2L-WH) .................................................................................................................................................... 465.83 15.18 
. 

 26 09 23 00-0295 EA Three Zones Of Four Pre Set Lighting Levels And Dimmable Lighting Controls, Tabletop Wireless Transmitter 
(Lutron RTA-TX-3L-WH) .................................................................................................................................................... 585.97 15.18 

XXXXXXX 
. 
 26 09 23 00-0296  Dimmable And Switched Lighting Controls, Tabletop Wireless Transmitter (26 

09 23 00-0284) 
. 
. 

 26 09 23 00-0297 EA One Zone Of Dimmable Lighting Controls And One Zone Of On/Off Switched Lighting Controls, Tabletop Wireless 
Transmitter (Lutron RTA-TX-LSW-B-WH) .......................................................................................................................... 465.83 15.18 

. 
 26 09 23 00-0298 EA Two Zones Of Dimmable Lighting Controls And One Zone Of On/Off Switched Lighting Controls, Tabletop 

Wireless Transmitter (Lutron RTA-TX-2LSW-B-WH) ......................................................................................................... 585.97 15.18 
. 

 26 09 23 00-0299 EA One Zone Of Dimmable Lighting Controls And Two Zones Of On/Off Switched Lighting Controls, Tabletop 
Wireless Transmitter (Lutron RTA-TX-L2SW-B-WH) ......................................................................................................... 585.97 15.18 

XXXXXXX 
. 
 26 09 23 00-0300  Dimmable Lighting Controls And Shade Or Projection Controls, Tabletop 

Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0301 EA One Zone Of Open/Stop/Close Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-C3-B-
WH) .................................................................................................................................................................................... 359.03 15.18 

. 
 26 09 23 00-0302 EA Two Zones Of Open/Stop/Close Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2C3-

B-WH) ................................................................................................................................................................................ 465.83 15.18 
. 

 26 09 23 00-0303 EA One Zone Of Dimmable Lighting Controls And One Zone Of Output Switch Projection Screen Controls, Tabletop 
Wireless Transmitter (Lutron RTA-TX-LC2-B-WH) ............................................................................................................ 425.78 15.18 

. 
 26 09 23 00-0304 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Output Switch Projection Screen Controls, Tabletop 

Wireless Transmitter (Lutron RTA-TX-2LC2-B-WH) .......................................................................................................... 519.22 15.18 
. 

 26 09 23 00-0305 EA One Zone Of Dimmable Lighting Controls And One Zone Of Open/Stop/Close Motorized Shade Controls, 
Tabletop Wireless Transmitter (Lutron RTA-TX-LC3-B-WH) ............................................................................................. 465.83 15.18 

. 
 26 09 23 00-0306 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Open/Stop/Close Motorized Shade Controls, 

Tabletop Wireless Transmitter (Lutron RTA-TX-2LC3-B-WH) ........................................................................................... 559.27 15.18 
. 

 26 09 23 00-0307 EA One Zone Of Dimmable Lighting Controls And Two Zones Of Open/Stop/Close Motorized Shade Controls, 
Tabletop Wireless Transmitter (Lutron RTA-TX-L2C3-B-WH) ........................................................................................... 465.83 15.18 

XXXXXXX 
. 
 26 09 23 00-0308  Dimmable Lighting Controls And Sivoia QED Shade Controls, Tabletop 

Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0309 EA One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron 
RTA-TX-Q-B-WH) .............................................................................................................................................................. 359.03 15.18 
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. 
 26 09 23 00-0310 EA Two Zones Of Sivoia QED Open/Stop/Preset Motorized Shade Controls, Tabletop Wireless Transmitter (Lutron 

RTA-TX-2Q-B-WH) ............................................................................................................................................................ 465.83 15.18 
. 

 26 09 23 00-0311 EA One Zone Of Dimmable Lighting Controls And One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 
Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-LQ-B-WH) ................................................................................ 465.83 15.18 

. 
 26 09 23 00-0312 EA Two Zones Of Dimmable Lighting Controls And One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 

Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-2LQ-B-WH) .............................................................................. 585.97 15.18 
. 

 26 09 23 00-0313 EA One Zone Of Dimmable Lighting Controls And Two Zones Of Sivoia QED Open/Stop/Preset Motorized Shade 
Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-L2Q-B-WH) .............................................................................. 465.83 15.18 

. 
 26 09 23 00-0314 EA One Zone Of Dimmable Lighting Controls, One Zone Of Sivoia QED Open/Stop/Preset Motorized Shade 

Controls, One Zone Of Output Controls, Tabletop Wireless Transmitter (Lutron RTA-TX-LQC2-B-WH)........................... 585.97 15.18 

XXXXXXX 
. 
 26 09 23 00-0315  Output Switch Closure Controls, Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0316 EA Five Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-TX-
C5-WH) .............................................................................................................................................................................. 359.03 15.18 

. 
 26 09 23 00-0317 EA Nine Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-TX-

C5C4-WH) ......................................................................................................................................................................... 465.83 15.18 
. 

 26 09 23 00-0318 EA Thirteen Buttons Of Output Switch Closures For Grafik Eye Systems, Tabletop Wireless Transmitter (Lutron RTA-
TX-C52C4-WH) ................................................................................................................................................................. 585.97 15.18 

XXXXXXX 
. 
 26 09 23 00-0319  Accessories For Tabletop Wireless Transmitter (26 09 23 00-0284) 
. 
. 

 26 09 23 00-0320 EA Security Mounting Brackets For Tabletop Wireless Transmitters (Lutron RTA-SEC-WH) .................................................... 78.70 15.18 

XXXXXXX 
. 
 26 09 23 00-0321  Wall Box Transmitters For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0322 EA On/Off Switched Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-2BSW-WH) ..................................... 332.33 15.18 
. 

 26 09 23 00-0323 EA Dimmable Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-2B-WH) ..................................................... 359.03 15.18 
. 

 26 09 23 00-0324 EA Four Preset Lighting Level And Dimmable Lighting Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-5B-
WH).................................................................................................................................................................................... 359.03 15.18 

. 
 26 09 23 00-0325 EA Open/Stop/Close Motorized Shade Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-C3LB-WH) ....................... 359.03 15.18 

. 
 26 09 23 00-0326 EA Up/Down Projection Screen Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-C2LB-WH) .................................. 359.03 15.18 

. 
 26 09 23 00-0327 EA Open/Stop/Close Sivoia QED Shade Controls, Wall Box Wireless Transmitter (Lutron RTA-WX-Q3LB-WH) .................... 359.03 15.18 

XXXXXXX 
. 
 26 09 23 00-0328  Interfaces For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0329 EA Incandescent And Magnetic Low Voltage Lighting Interface For Radio Controlled Devices (Lutron FDI-INC-2000) .......... 332.33 15.18 
. 

 26 09 23 00-0330 EA Lutron Tu-Wire Ballast Interface For Radio Controlled Devices (Lutron FDI-INC-2000) ..................................................... 332.33 15.18 
. 

 26 09 23 00-0331 EA Electronic Low Voltage Lighting Interface For Radio Controlled Devices (Lutron FDI-ELV-1000) ...................................... 332.33 15.18 
. 

 26 09 23 00-0332 EA Sivoia QED Controllable Window Treatments Contact Closure Interface For Radio Controlled Devices (Lutron 
SVQ-CCI-8) ....................................................................................................................................................................... 671.41 15.18 

. 
 26 09 23 00-0333 EA RS-232 Interface For Radio Controlled Devices (Lutron RTA-RS232) ............................................................................... 959.75 15.18 

. 
 26 09 23 00-0334 EA Switch Closure Input Interface For Radio Controlled (Lutron RTA-SCI) ............................................................................. 959.75 15.18 

XXXXXXX 
. 
 26 09 23 00-0335  Fluorescent Controllers For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0336 EA On/Off Switched Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-SW) .......................................... 425.78 15.18 
. 

 26 09 23 00-0337 EA Dimmable Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-F) ....................................................... 479.18 15.18 
. 

 26 09 23 00-0338 EA Switch Closures And Dimmable Fluorescent Controllers For Radio Controlled Devices (Lutron RTA-RX-F-SC) ............... 559.27 15.18 

XXXXXXX 
. 
 26 09 23 00-0339  AC Motor Group Controllers For Radio Controlled Devices (26 09 23 00-0283) 
. 
. 

 26 09 23 00-0340 EA Up To Two Motors, AC Motor Group Controllers For Radio Controlled Devices (Lutron WC-2M-GC) ............................... 626.02 15.18 
. 

 26 09 23 00-0341 EA Up To Four Motors, AC Motor Group Controllers For Radio Controlled Devices (Lutron WC-4M-GC) ............................... 859.63 15.18 

XXXXXXX 
. 
 26 09 23 00-0342  RF Wireless Technology, Switches And Dimmers (Lutron® Maestro 

Wireless®) (26 09 23) 
. 
. 
 26 09 23 00-0343  RF Wireless Technology, Switches (Lutron® Maestro Wireless®) (26 09 23 00-0342) 
. 
. 

 26 09 23 00-0344 EA 6 Amperes Lighting, 3 Amperes Fan, RF Wireless Technology, Electronic Switch (Lutron® Maestro Wireless® 
MRF2-6ANS) ..................................................................................................................................................................... 101.94 20.23 

. 
 26 09 23 00-0345 EA 8 Amperes Lighting, 5.8 Amperes Fan, RF Wireless Technology, Spec Grade Electronic Switch (Lutron® Maestro 

Wireless® MRF2-8ANS-120) ............................................................................................................................................. 118.94 20.23 
. 

 26 09 23 00-0346 EA 8 Amperes Lighting, 3 Amperes Fan, RF Wireless Technology, Spec Grade Electronic Switch (Lutron® Maestro 
Wireless® MRF2-8S-DV) ................................................................................................................................................... 182.30 20.23 

. 
 26 09 23 00-0347 EA 120 Volt, Claro® Gloss Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® MA-AS) .......... 73.58 20.23 

. 
 26 09 23 00-0348 EA 277 Volt, Claro® Gloss Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® MA-AS-

277)...................................................................................................................................................................................... 88.43 20.23 
. 

 26 09 23 00-0349 EA 120 Volt, Satin Colors® Satin Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® 
MSC-AS) .............................................................................................................................................................................. 79.81 20.23 

. 
 26 09 23 00-0350 EA 277 Volt, Satin Colors® Satin Finish, RF Wireless Technology, Companion Switch (Lutron® Maestro Wireless® 

MSC-AS-277) ...................................................................................................................................................................... 94.96 20.23 

XXXXXXX 
. 
 26 09 23 00-0351  RF Wireless Technology, Dimmers (Lutron® Maestro Wireless®) (26 09 23 00-0342) 
. 
. 

 26 09 23 00-0352 EA 600 Watt, 120 Volt, RF Wireless Technology, Incandescent Dimmer (Lutron® Maestro Wireless® MRF2-600M)............... 98.01 20.23 
. 

 26 09 23 00-0353 EA 600 Watt, 120 Volt, RF Wireless Technology, Magnetic Low Voltage Dimmer (Lutron® Maestro Wireless® MRF2-
6MLV) ................................................................................................................................................................................ 105.86 20.23 

. 
 26 09 23 00-0354 EA 600 Watt, 120 Volt, RF Wireless Technology, Spec Grade Neutral Wire Dimmer (Lutron® Maestro Wireless® 

MRF2-6ND-120) ................................................................................................................................................................ 125.47 20.23 



26
 26 Electrical 

26 09 Instrumentation and Control for Electrical Systems
26 09 23 Lighting Control Devices 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 396 Monterey County Facilities

. 
 26 09 23 00-0355 EA 1,000 Watt, 120 Volt, RF Wireless Technology, Spec Grade Dimmer (Lutron® Maestro Wireless® MRF2-10D-

120) .................................................................................................................................................................................... 135.58 25.30 
. 

 26 09 23 00-0356 EA 600 Watt, 120 Volt, RF Wireless Technology, Electronic Low-Voltage Dimmer (Lutron® Maestro Wireless® 
MRF2-6ELV-120) ............................................................................................................................................................... 164.05 20.23 

. 
 26 09 23 00-0357 EA 120 Volt, Claro®  Gloss Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® MA-

R) ......................................................................................................................................................................................... 58.46 20.23 
. 

 26 09 23 00-0358 EA 277 Volt, Claro®  Gloss Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® MA-
R-277) .................................................................................................................................................................................. 69.25 20.23 

. 
 26 09 23 00-0359 EA 120 Volt, Satin Colors® Satin Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® 

MSC-AD) ............................................................................................................................................................................. 62.39 20.23 
. 

 26 09 23 00-0360 EA 277 Volt, Satin Colors®  Satin Finish, RF Wireless Technology, Companion Dimmer (Lutron® Maestro Wireless® 
MSC-AD-277) ...................................................................................................................................................................... 73.17 20.23 

. 
 26 09 23 00-0361 EA 6 Amperes, 120/277 Volt, RF Wireless Technology, 3-Wire Fluorescent Spec Grade Neutral Wire Dimmer 

(Lutron® Maestro Wireless® MRF2-F6AN-DV) ................................................................................................................. 188.51 35.41 

XXXXXXX 
. 
 26 09 23 00-0362  Removal And Reinstallation Of Occupancy Sensors (26 09 23) 
. 
. 

 26 09 23 00-0363 EA Removal And Reinstallation Of Ceiling Mounted Occupancy Sensor ................................................................................... 68.29  
Note: Includes storing and cleaning. 

. 
 26 09 23 00-0364 EA Removal And Reinstallation Of Wall Mounted Occupancy Sensor ....................................................................................... 45.53  

Note: Includes storing and cleaning. 

XXXXXXX 
. 
 26 09 23 00-0365  Occupancy Sensors (Watt Stopper) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0366  Occupancy Sensors (26 09 23 00-0365) 

Note: Exclude boxes. 
. 
. 
 26 09 23 00-0367  Wall Switch Mounted Occupancy Sensors (26 09 23 00-0366) 
. 
. 
 26 09 23 00-0368  Ultrasonic, Wall Switch Mounted Occupancy Sensors (26 09 23 00-0367) 
. 
. 

 26 09 23 00-0369 EA Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper UW-100) ................................................................... 107.83 10.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

. 
 26 09 23 00-0370 EA Dual Relay, Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper UW-200) ................................................ 127.22 10.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

XXXXXXX 
. 
 26 09 23 00-0371  Passive Infrared, Wall Switch Mounted Occupancy Sensors (26 09 23 00-0367) 
. 
. 

 26 09 23 00-0372 EA Nightlight, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WN-100) .......................................... 89.07 10.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

. 
 26 09 23 00-0373 EA Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WS) ................................................................... 83.19 10.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 
. 

 26 09 23 00-0374 EA Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper PW-100) ............................................................ 94.17 10.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

. 
 26 09 23 00-0375 EA Dual Relay, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper PW-200) ...................................... 109.00 10.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 
. 

 26 09 23 00-0376 EA Dimmable, Passive Infrared, Wall Switch Mounted Occupancy Sensor (Watt Stopper WD) .............................................. 107.78 10.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

XXXXXXX 
. 
 26 09 23 00-0377  Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensors 

(26 09 23 00-0367) 
. 
. 

 26 09 23 00-0378 EA Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper DW-100) ................................. 156.76 10.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

. 
 26 09 23 00-0379 EA Dual Relay, Passive Infrared And Ultrasonic, Wall Switch Mounted Occupancy Sensor (Watt Stopper DW-200) .............. 169.03 10.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

XXXXXXX 
. 
 26 09 23 00-0380  Wall Switch Mounted Occupancy Sensor Accessories (26 09 23 00-0367) 
. 
. 

 26 09 23 00-0381 EA Single Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) .........................................................6.23 2.53 
. 

 26 09 23 00-0382 EA One Side Blank, Double Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) .............................7.21 2.53 
. 

 26 09 23 00-0383 EA Switch Option, Double Gang, Plastic Switch Plate Cover For Occupancy Sensors (Watt Stopper ASP) ................................7.21 2.53 

XXXXXXX 
. 
 26 09 23 00-0384  Ceiling Mounted Occupancy Sensors (26 09 23 00-0366) 
. 
. 
 26 09 23 00-0385  Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0384) 
. 
. 
 26 09 23 00-0386  25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0385) 
. 
. 

 26 09 23 00-0387 EA 500 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-500A) ............ 142.63 22.76 
. 

 26 09 23 00-0388 EA 1,000 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-
1000A) ............................................................................................................................................................................... 163.73 22.76 

. 
 26 09 23 00-0389 EA 2,000 SF 360 Degree Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-

2000A) ............................................................................................................................................................................... 184.98 22.76 
. 

 26 09 23 00-0390 EA 90 LF Hallway Coverage, 25 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper W-2000H) ................... 183.06 22.76 

XXXXXXX 
. 
 26 09 23 00-0391  32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0385) 
. 
. 

 26 09 23 00-0392 EA 600 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-605) ............ 155.12 22.76 
. 

 26 09 23 00-0393 EA 1,100 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-
1105) .................................................................................................................................................................................. 176.52 22.76 

. 
 26 09 23 00-0394 EA 2,205 SF 360 Degree Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-

2205) .................................................................................................................................................................................. 196.78 22.76 
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. 
 26 09 23 00-0395 EA 90 LF Hallway Coverage, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper WT-2255) ................... 200.21 22.76 

. 
 26 09 23 00-0396 EA 600 SF 360 Degree Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper WT-600) ............................................................................................................................................................... 167.91 22.76 
. 

 26 09 23 00-0397 EA 1,100 SF 360 Degree Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper WT-1100) ............................................................................................................................................................. 189.84 22.76 

. 
 26 09 23 00-0398 EA 2,200 SF 360 Degree Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper WT-2200) ............................................................................................................................................................. 211.69 22.76 
. 

 26 09 23 00-0399 EA 90 LF Hallway Coverage, Isolated Relay, 32 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt Stopper 
WT-2250) ........................................................................................................................................................................... 217.98 22.76 

XXXXXXX 
. 
 26 09 23 00-0400  40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 00-0385) 
. 
. 

 26 09 23 00-0401 EA 500 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-300-1) ............................................................................................................................................................. 161.30 22.76 

. 
 26 09 23 00-0402 EA 1,000 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-300-2) ............................................................................................................................................................. 186.87 22.76 
. 

 26 09 23 00-0403 EA 2,000 SF 360 Degree Coverage, Isolated Relay, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-300-3) ............................................................................................................................................................. 208.27 22.76 

. 
 26 09 23 00-0404 EA 500 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-305-1) ............................................................................................................................................................. 151.88 22.76 
. 

 26 09 23 00-0405 EA 1,000 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-305-2) ............................................................................................................................................................. 184.10 22.76 

. 
 26 09 23 00-0406 EA 2,000 SF 360 Degree Coverage, Panel Integrating, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-305-3) ............................................................................................................................................................. 194.54 22.76 
. 

 26 09 23 00-0407 EA 500 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-355-1) ............................................................................................................................................................. 162.63 22.76 

. 
 26 09 23 00-0408 EA 1,000 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 

Stopper UT-355-2) ............................................................................................................................................................. 181.18 22.76 
. 

 26 09 23 00-0409 EA 2,000 SF 360 Degree Coverage, Line Voltage, 40 KHZ Ultrasonic, Ceiling Mounted Occupancy Sensor (Watt 
Stopper UT-355-3) ............................................................................................................................................................. 204.09 22.76 

XXXXXXX 
. 
 26 09 23 00-0410  Passive Infrared, Ceiling Mounted Occupancy Sensors (26 09 23 00-0384) 
. 
. 

 26 09 23 00-0411 EA 30 Segment, 5 Level Lens, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper WPIR) ......................... 118.00 22.76 
. 

 26 09 23 00-0412 EA HVAC/BAS, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-12/24) ............................................ 120.49 22.76 
. 

 26 09 23 00-0413 EA Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-205) ................................................................... 126.40 22.76 
. 

 26 09 23 00-0414 EA Line Voltage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-355) ............................................. 142.23 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0415 EA Low Profile, Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-305) ....................... 144.15 22.76 

. 
 26 09 23 00-0416 EA Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-200)........................................... 152.44 22.76 

. 
 26 09 23 00-0417 EA Low Profile, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper CI-300) ............................................... 165.70 22.76 

XXXXXXX 
. 
 26 09 23 00-0418  Passive Infrared And Ultrasonic, Ceiling Mounted Occupancy Sensors (26 09 23 

00-0384) 
. 
. 

 26 09 23 00-0419 EA 1,000 SF 360 Degree Coverage, Line Voltage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt 
Stopper DT-355) ................................................................................................................................................................ 196.60 22.76 

. 
 26 09 23 00-0420 EA 1,000 SF 360 Degree Coverage, Isolated Relay, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt 

Stopper DT-300) ................................................................................................................................................................ 224.66 22.76 
. 

 26 09 23 00-0421 EA 1,000 SF 360 Degree Coverage, Passive Infrared, Ceiling Mounted Occupancy Sensor (Watt Stopper DT-305) ............. 190.65 22.76 

XXXXXXX 
. 
 26 09 23 00-0422  Ceiling/Wall Mounted Occupancy Sensors (26 09 23 00-0366) 
. 
. 
 26 09 23 00-0423  Passive Infrared, Ceiling/Wall Mounted Occupancy Sensors (26 09 23 00-0422) 
. 
. 

 26 09 23 00-0424 EA 120 LF Coverage, Low Temperature, Passive Infrared, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper 
CB-100-1/3) ....................................................................................................................................................................... 241.47 22.76 

. 
 26 09 23 00-0425 EA 2,000 SF Coverage, Low Temperature, Passive Infrared, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper 

CB-100) ............................................................................................................................................................................. 241.47 22.76 

XXXXXXX 
. 
 26 09 23 00-0426  Passive Infrared And Ultrasonic, Ceiling/Wall Mounted Occupancy Sensors 

(26 09 23 00-0422) 
. 
. 

 26 09 23 00-0427 EA 2,000 SF Coverage, Passive Infrared And Ultrasonic, Ceiling/Wall Mounted Occupancy Sensor (Watt Stopper DT-
200).................................................................................................................................................................................... 224.66 22.76 

XXXXXXX 
. 
 26 09 23 00-0428  Occupancy Sensor Power Packs (26 09 23 00-0365) 
. 
. 
 26 09 23 00-0429  Single Voltage, Occupancy Sensor Power Packs (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0430 EA 220 To 240 Volt AC, 20 Amperes, Occupancy Sensor Power Pack (Watt Stopper B230E-P) .............................................. 79.71 20.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

. 
 26 09 23 00-0431 EA 347 Volt AC, 15 Amperes, Occupancy Sensor Power Pack (Watt Stopper B347D-P) .......................................................... 72.58 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

XXXXXXX 
. 
 26 09 23 00-0432  Auxiliary, Occupancy Sensor Power Packs (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0433 EA 120, 277 Or 347 Volt AC, 20 Amperes, Auxiliary Occupancy Sensor Power Pack (Watt Stopper S120/277/347E-
P) ......................................................................................................................................................................................... 66.71 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

XXXXXXX 
. 
 26 09 23 00-0434  Universal Voltage, Power Packs For Occupancy Sensors (26 09 23 00-0428) 
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. 

. 
 26 09 23 00-0435 EA 120/277 Volt AC, 20 Amperes, Dual Voltage, Occupancy Sensor Power Pack (Watt Stopper BZ-100) ............................... 88.20 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

XXXXXXX 
. 
 26 09 23 00-0436  Form C, Occupancy Sensor Power Packs (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0437 EA 120 Volt AC, Form C, Occupancy Sensor Power Pack (Watt Stopper A120C-P) ................................................................. 80.03 20.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

. 
 26 09 23 00-0438 EA 277 Volt AC, Form C, Occupancy Sensor Power Pack (Watt Stopper A277C-P) ................................................................. 80.09 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

XXXXXXX 
. 
 26 09 23 00-0439  Two Relay, Occupancy Sensor Power Packs (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0440 EA 120 Volt AC, Two Relay, Occupancy Sensor Power Pack (Watt Stopper C120E-P) .......................................................... 100.68 20.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

. 
 26 09 23 00-0441 EA 277 Volt AC, Two Relay, Occupancy Sensor Power Pack (Watt Stopper C277E-P) .......................................................... 102.10 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

XXXXXXX 
. 
 26 09 23 00-0442  Occupancy Sensor Power Supplies (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0443 EA 120 Volt AC, Occupancy Sensor Power Supply (Watt Stopper BZ-150) ............................................................................... 93.42 20.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

. 
 26 09 23 00-0444 EA 277 Volt AC, Occupancy Sensor Power Supply (Watt Stopper AT-277) ............................................................................. 205.10 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

XXXXXXX 
. 
 26 09 23 00-0445  Intelligent, Occupancy Sensor Power Packs (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0446 EA 120/277 Volt AC, Two Relays, Two Dimming Channels, Intelligent Occupancy Sensor Power Pack (Watt Stopper 
LC-100) .............................................................................................................................................................................. 271.33 20.23 

XXXXXXX 
. 
 26 09 23 00-0447  DIN Rail Mounted, Occupancy Sensor Power Packs (26 09 23 00-0428) 
. 
. 

 26 09 23 00-0448 EA 120/230/277 Volt AC, DIN Rail Mounted, Occupancy Sensor Power Pack (Watt Stopper BD-100) ..................................... 87.39 20.23 

XXXXXXX 
. 
 26 09 23 00-0449  Occupancy Sensor Accessories (26 09 23 00-0365) 
. 
. 
 26 09 23 00-0450  Protective Cages For Occupancy Sensors (26 09 23 00-0449) 
. 
. 

 26 09 23 00-0451 EA Protective Cage For Occupancy Sensors (Watt Stopper WC) .............................................................................................. 50.17 7.58 

XXXXXXX 
. 
 26 09 23 00-0452  Mounting Brackets For Occupancy Sensors (26 09 23 00-0449) 
. 
. 

 26 09 23 00-0453 EA Mounting Bracket For Occupancy Sensor (Watt Stopper MB) .............................................................................................. 39.27 12.65 
Note: Includes J-plate for mounting to HID fixtures or L-plate for mounting to fluorescent fixtures, walls, shelves 
and girders. 

XXXXXXX 
. 
 26 09 23 00-0454  Occupancy/Lighting Logger (26 09 23 00-0449) 

Note: Logs when a space is occupied/vacant and when lighting is on/off. 
. 
. 

 26 09 23 00-0455 EA Occupancy/Lighting Logger With Connector Cable (Watt Stopper IT-200) ......................................................................... 372.35 43.00 

XXXXXXX 
. 
 26 09 23 00-0456  Digital Time Light Switches (26 09 23 00-0365) 
. 
. 

 26 09 23 00-0457 EA Preset Time, Wall Switch Mounted, Digital Time Light Switch (Watt Stopper TS-400) ......................................................... 80.41 10.12 

XXXXXXX 
. 
 26 09 23 00-0458  Occupancy Sensors (Sensor Switch) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0459  Occupancy Sensors (Sensor Switch) (26 09 23 00-0458) 

Note: Exclude boxes 
. 
. 
 26 09 23 00-0460  Wall Switch Mount Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0461  Passive Infrared, Wall Switch Mount Occupancy Sensors (Sensor Switch) (26 

09 23 00-0460) 
. 
. 

 26 09 23 00-0462 EA Single Pole, Low Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD LV) ................. 153.72 10.12 
. 

 26 09 23 00-0463 EA Nightlight, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD NL) .................... 109.23 10.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

. 
 26 09 23 00-0464 EA Single Pole, Line Voltage, Fully Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 

Switch WSD) ...................................................................................................................................................................... 104.33 10.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

. 
 26 09 23 00-0465 EA Single Pole, Line Voltage, Semi-Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 

Switch WSD SA) ................................................................................................................................................................ 104.33 10.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

. 
 26 09 23 00-0466 EA 2-Pole, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD 2P) ......................... 131.47 10.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 
. 

 26 09 23 00-0467 EA Single Pole, Passive Infrared, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS) ......................... 131.47 10.12 
. 

 26 09 23 00-0468 EA 2-Pole, Passive Infrared, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS 2P) ........................... 159.29 10.12 
. 

 26 09 23 00-0469 EA Single Pole, Passive Infrared, Internally Powered, Wall Switch Mount Occupancy Sensor (Sensor Switch IPD) ............... 131.47 10.12 

XXXXXXX 
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. 
 26 09 23 00-0470  Dual Technology, Wall Switch Mount Occupancy Sensors (Sensor Switch) 

(26 09 23 00-0460) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0471 EA Single Pole, Low Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT LV) ......... 198.22 10.12 

. 
 26 09 23 00-0472 EA Nightlight, Line Voltage, Dual Technology, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT NL) ........... 153.72 10.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 
. 

 26 09 23 00-0473 EA Single Pole, Line Voltage, Fully Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 
Switch WSD PDT) ............................................................................................................................................................. 150.39 10.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 
. 

 26 09 23 00-0474 EA Single Pole, Line Voltage, Semi-Automatic, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor 
Switch WSD PDT SA) ........................................................................................................................................................ 150.39 10.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 
. 

 26 09 23 00-0475 EA 2-Pole, Line Voltage, Passive Infrared, Wall Switch Mount Occupancy Sensor (Sensor Switch WSD PDT 2P) ................ 175.97 10.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

. 
 26 09 23 00-0476 EA Single Pole, Dual Technology, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS PDT) ................ 175.97 10.12 

. 
 26 09 23 00-0477 EA 2-Pole, Dual Technology, Large Area, Wall Switch Mount Occupancy Sensor (Sensor Switch LWS PDT 2P) .................. 189.32 10.12 

XXXXXXX 
. 
 26 09 23 00-0478  Wall Switch Mount Occupancy Sensor Accessories (Sensor Switch) (26 09 23 00-

0460) 
. 
. 

 26 09 23 00-0479 EA One Blank, 2-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS BPX) ................................... 13.96 2.53 
. 

 26 09 23 00-0480 EA One Switch, 2-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS SPX) .................................. 13.96 2.53 
. 

 26 09 23 00-0481 EA Two Blanks, 3-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS BPX 3) .............................. 27.31 2.53 
. 

 26 09 23 00-0482 EA Two Switches, 3-Gang, Plastic Switch Plate Cover For Occupancy Sensors (Sensor Switch WS SPX 3) ........................... 27.31 2.53 

XXXXXXX 
. 
 26 09 23 00-0483  360 Degree View Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0484  Passive Infrared, 360 Degree View Occupancy Sensors (Sensor Switch) (26 09 

23 00-0483) 
Note: One photocell or dimming option per occupancy sensor 

. 

. 
 26 09 23 00-0485 EA Low Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM 9) ..................................................................................................................................................................... 179.02 22.76 
. 

 26 09 23 00-0486 EA Low Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 
Switch RM 9) ..................................................................................................................................................................... 179.02 22.76 

. 
 26 09 23 00-0487 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB 9) ...................................................................................................................................................... 179.02 22.76 
. 

 26 09 23 00-0488 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMR 9) ......................................................................................................................................... 190.15 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0489 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch RMR 9) ......................................................................................................................................... 190.15 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0490 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB 9) ....................................................................................................................................... 154.55 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0491 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor 
(Sensor Switch CMR 9 2P) ................................................................................................................................................ 234.65 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0492 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor 
(Sensor Switch RMR 9 2P) ................................................................................................................................................ 234.65 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0493 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB 9 2P) ................................................................................................................................. 199.05 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0494 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch CM 10) ................................................................................................................................................................... 179.02 22.76 

. 
 26 09 23 00-0495 EA Low Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM 10) ................................................................................................................................................................... 179.02 22.76 
. 

 26 09 23 00-0496 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy Sensor 
(Sensor Switch CMB 10) .................................................................................................................................................... 179.02 22.76 

. 
 26 09 23 00-0497 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR 10) ....................................................................................................................................... 190.15 22.76 
. 

 26 09 23 00-0498 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy 
Sensor (Sensor Switch RMR 10) ....................................................................................................................................... 190.15 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0499 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB 10) ..................................................................................................................................... 154.55 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0500 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 
(Sensor Switch CMR 10 2P) .............................................................................................................................................. 234.65 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0501 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor 
(Sensor Switch RMR 10 2P) .............................................................................................................................................. 234.65 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0502 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB 10 2P) ............................................................................................................................... 199.05 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

XXXXXXX 
. 
 26 09 23 00-0503  Dual Technology, 360 Degree View Occupancy Sensors (Sensor Switch) (26 

09 23 00-0483) 
Note: One photocell or dimming option per occupancy sensor. Includes passive infrared and microphonics 
detection 
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. 

. 
 26 09 23 00-0504 EA Low Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch CM PDT 9) ............................................................................................................................................................. 223.52 22.76 
. 

 26 09 23 00-0505 EA Low Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 
Switch RM PDT 9) ............................................................................................................................................................. 223.52 22.76 

. 
 26 09 23 00-0506 EA Low Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMB PDT 9).............................................................................................................................................. 223.52 22.76 
. 

 26 09 23 00-0507 EA Single Pole, Line Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMR PDT 9) ................................................................................................................................. 212.40 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0508 EA Single Pole, Line Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch RMR PDT 9) ................................................................................................................................. 212.40 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0509 EA Single Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB PDT 9) ............................................................................................................................... 176.80 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0510 EA 2-Pole, Line Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor 
(Sensor Switch CMR PDT 9 2P) ........................................................................................................................................ 256.89 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0511 EA 2-Pole, Line Voltage, Dual Technology, Recessed Mount, Standard Range, 360 Degree View Occupancy Sensor 
(Sensor Switch RMR PDT 9 2P) ........................................................................................................................................ 256.89 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0512 EA 2-Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Standard Range, 360 Degree View Occupancy 
Sensor (Sensor Switch CMRB PDT 9 2P) ......................................................................................................................... 221.30 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0513 EA Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch CM PDT 10) ........................................................................................................................................................... 223.52 22.76 

. 
 26 09 23 00-0514 EA Low Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 

Switch RM PDT 10) ........................................................................................................................................................... 223.52 22.76 
. 

 26 09 23 00-0515 EA Low Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy Sensor 
(Sensor Switch CMB PDT 10)............................................................................................................................................ 223.52 22.76 

. 
 26 09 23 00-0516 EA Single Pole, Line Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMR PDT 10) ............................................................................................................................... 212.40 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0517 EA Single Pole, Line Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch RMR PDT 10) ............................................................................................................................... 212.40 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0518 EA Single Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 10) ............................................................................................................................. 176.80 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0519 EA 2-Pole, Line Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch CMR PDT 10 2P) ...................................................................................................................................... 256.89 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0520 EA 2-Pole, Line Voltage, Dual Technology, Recessed Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch RMR PDT 10 2P) ...................................................................................................................................... 256.89 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0521 EA 2-Pole, Line Voltage, Dual Technology, Fixture (Box) Mount, Extended Range, 360 Degree View Occupancy 

Sensor (Sensor Switch CMRB PDT 10 2P) ....................................................................................................................... 221.30 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

XXXXXXX 
. 
 26 09 23 00-0522  Wide View And Hallway Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0523  Passive Infrared, Wide View And Hallway Occupancy Sensors (Sensor 

Switch) (26 09 23 00-0522) 
. 
. 

 26 09 23 00-0524 EA Low Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WV 16) ................................. 179.02 22.76 
. 

 26 09 23 00-0525 EA Low Voltage, Passive Infrared, Wall Mount, Hallway Occupancy Sensor (Sensor Switch HW 13) ..................................... 201.27 22.76 
. 

 26 09 23 00-0526 EA Line Voltage, Passive Infrared, Wall Mount, Hallway Occupancy Sensor (Sensor Switch HWR 13) .................................. 245.77 22.76 
. 

 26 09 23 00-0527 EA Single Pole, Line Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 16) .......... 234.65 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0528 EA 2-Pole, Line Voltage, Passive Infrared, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 16 2P) ............ 279.14 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

XXXXXXX 
. 
 26 09 23 00-0529  Dual Technology, Wide View And Hallway Occupancy Sensors (Sensor 

Switch) (26 09 23 00-0522) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0530 EA Low Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WV PDT 16) ........................ 223.52 22.76 

. 
 26 09 23 00-0531 EA Single Pole, Line Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR 

PDT 16) ............................................................................................................................................................................. 256.89 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0532 EA 2-Pole, Line Voltage, Dual Technology, Wall Mount, Wide View Occupancy Sensor (Sensor Switch WVR PDT 16 

2P) ..................................................................................................................................................................................... 301.39 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

XXXXXXX 
. 
 26 09 23 00-0533  High Bay Occupancy Sensors (Sensor Switch) (26 09 23 00-0459) 
. 
. 
 26 09 23 00-0534  Passive Infrared, High Bay Occupancy Sensors (Sensor Switch) (26 09 23 00-0533) 
. 
. 

 26 09 23 00-0535 EA Low Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor Switch CM 
6) ........................................................................................................................................................................................ 179.02 22.76 

. 
 26 09 23 00-0536 EA Low Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor Switch 

RM 6) ................................................................................................................................................................................. 179.02 22.76 
. 

 26 09 23 00-0537 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 
Switch CMB 6) ................................................................................................................................................................... 179.02 22.76 
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. 
 26 09 23 00-0538 EA Single Pole, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6) ..................................................................................................................................................... 154.55 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0539 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch RMR 6) ..................................................................................................................................................... 154.55 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0540 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6) ................................................................................................................................................... 154.55 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0541 EA 2-Pole, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 

Switch CMR 6 2P) ............................................................................................................................................................. 199.05 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0542 EA 2-Pole, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 

Switch RMR 6 2P) ............................................................................................................................................................. 199.05 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0543 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6 2P) .............................................................................................................................................. 199.05 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0544 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6 208) .............................................................................................................................................. 170.12 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0545 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy 

Sensor (Sensor Switch RMR 6 208) .................................................................................................................................. 170.12 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0546 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy 

Sensor (Sensor Switch CMRB 6 208) ................................................................................................................................ 170.12 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0547 EA 480 Volt AC, Line Voltage, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMR 6 480) .............................................................................................................................................. 170.12 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0548 EA 480 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch RMR 6 480) .............................................................................................................................................. 170.12 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0549 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor 

(Sensor Switch CMRB 6 480) ............................................................................................................................................ 170.12 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0550 EA Low Voltage, Passive Infrared, Surface Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HM 50) ...................................................................................................................................................... 201.27 22.76 
. 

 26 09 23 00-0551 EA Low Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 
(Sensor Switch RM 50) ...................................................................................................................................................... 201.27 22.76 

. 
 26 09 23 00-0552 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch CMB 50) .................................................................................................................................................... 201.27 22.76 
. 

 26 09 23 00-0553 EA Single Pole, Line Voltage, Passive Infrared, Surface Mount, Bi-Directional Aisle Way View, High Bay Occupancy 
Sensor (Sensor Switch HMR 50) ....................................................................................................................................... 243.55 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0554 EA Single Pole, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch RMR 50) .................................................................................................................... 243.55 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0555 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch CMRB 50) .................................................................................................................. 243.55 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0556 EA 2-Pole, Line Voltage, Recessed Mount, Passive Infrared, Bi-Directional Aisle Way View, High Bay Occupancy 
Sensor (Sensor Switch RMR 50 2P) .................................................................................................................................. 214.62 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0557 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay Occupancy 
Sensor (Sensor Switch CMRB 50 2P) ............................................................................................................................... 214.62 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0558 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch RMR 50 208) ............................................................................................................. 181.25 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0559 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch CMRB 50 208) ........................................................................................................... 181.25 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0560 EA 480 Volt AC, Line Voltage, Passive Infrared, Recessed Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch RMR 50 480) ............................................................................................................. 181.25 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0561 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, Bi-Directional Aisle Way View, High Bay 
Occupancy Sensor (Sensor Switch CMRB 50 480) ........................................................................................................... 181.25 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0562 EA Low Voltage, Passive Infrared, Surface Mount, End Of Aisle Way View, High Bay Occupancy Sensor (Sensor 
Switch HM 10) ................................................................................................................................................................... 201.27 22.76 

. 
 26 09 23 00-0563 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy Sensor 

(Sensor Switch HMB 10) .................................................................................................................................................... 201.27 22.76 
. 

 26 09 23 00-0564 EA Single Pole, Line Voltage, Passive Infrared, Surface Mount, End Of Aisle Way View, High Bay Occupancy Sensor 
(Sensor Switch HMR 10) ................................................................................................................................................... 243.55 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0565 EA Single Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy 
Sensor (Sensor Switch HMRB 10) ..................................................................................................................................... 243.55 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0566 EA 2-Pole, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy Sensor 
(Sensor Switch HMRB 10 2P) ............................................................................................................................................ 234.65 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0567 EA 480 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay Occupancy 
Sensor (Sensor Switch HMRB 10 480) .............................................................................................................................. 212.40 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
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. 
 26 09 23 00-0568 EA 208/240 Volt AC, Line Voltage, Passive Infrared, Fixture (Box) Mount, End Of Aisle Way View, High Bay 

Occupancy Sensor (Sensor Switch HMRB 10 208) ........................................................................................................... 212.40 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

XXXXXXX 
. 
 26 09 23 00-0569  Occupancy Sensor Power Packs (Sensor Switch) (26 09 23 00-0458) 
. 
. 

 26 09 23 00-0570 EA Single Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Power Pack With Relay Circuit Protection (Sensor 
Switch PP20) ..................................................................................................................................................................... 102.78 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 
. 

 26 09 23 00-0571 EA 2-Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Power Pack With Relay Circuit Protection (Sensor 
Switch PP20 2P) ................................................................................................................................................................ 147.27 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 
. 

 26 09 23 00-0572 EA Single Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Power Pack Without Relay Circuit Protection 
(Sensor Switch MP20) ......................................................................................................................................................... 80.53 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 
. 

 26 09 23 00-0573 EA 2-Pole, 20 Amperes, 120/277 Volt AC, Occupancy Sensor Slave Pack Without Relay Circuit Protection (Sensor 
Switch MSP20) .................................................................................................................................................................... 73.85 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 
. 

 26 09 23 00-0574 EA 20 Amperes, 120/277 Volt AC, Occupancy Sensor Slave Pack (Sensor Switch SP20) ........................................................ 96.10 20.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

. 
 26 09 23 00-0575 EA 120/277 Volt AC, High Intensity Discharge (HID) Power Pack With 20 Minute Start To High Override (Sensor 

Switch PP20 SH) ............................................................................................................................................................... 151.72 20.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

. 
 26 09 23 00-0576 EA 120/277 Volt AC, 2-Pole, Power Pack With Alternating Relays (Sensor Switch PP 2PAR) ................................................ 151.72 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 
. 

 26 09 23 00-0577 EA 120/277 Volt AC, Power Pack With Momentary Contacts For Latching Contactors Or Relays (Sensor Switch PP 
2PM) .................................................................................................................................................................................. 151.72 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.14 

XXXXXXX 
. 
 26 09 23 00-0578  Daylighting Control (Sensor Switch) (26 09 23 00-0458) 
. 
. 

 26 09 23 00-0579 EA Low Voltage, Ceiling Mount, On-Off Switching Photocell (Sensor Switch CM PC) ............................................................. 156.77 22.76 
. 

 26 09 23 00-0580 EA Low Voltage, Recessed Mount, On-Off Switching Photocell (Sensor Switch RM PC) ........................................................ 156.77 22.76 
. 

 26 09 23 00-0581 EA Low Voltage, Fixture (Box) Mount, On-Off Switching Photocell (Sensor Switch CMB PC) ................................................. 156.77 22.76 
. 

 26 09 23 00-0582 EA Line Voltage, Ceiling Mount, On-Off Switching Photocell (Sensor Switch CMR PC) .......................................................... 156.77 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0583 EA Line Voltage, Recessed Mount, On-Off Switching Photocell (Sensor Switch RMR PC) ..................................................... 156.77 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0584 EA Line Voltage, Fixture (Box) Mount, On-Off Switching Photocell (Sensor Switch CMRB PC) .............................................. 156.77 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0585 EA Low Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch CM ADC) .......................................... 156.77 22.76 

. 
 26 09 23 00-0586 EA Low Voltage, Recessed Mount, Automatic Dimming Control Photocell (Sensor Switch RM ADC) ..................................... 156.77 22.76 

. 
 26 09 23 00-0587 EA Low Voltage, Fixture (Box) Mount, Automatic Dimming Control Photocell (Sensor Switch CMB ADC) .............................. 156.77 22.76 

. 
 26 09 23 00-0588 EA Line Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch CMR ADC) ....................................... 156.77 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0589 EA Line Voltage, Recessed Mount, Automatic Dimming Control Photocell (Sensor Switch RMR ADC) .................................. 156.77 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

. 
 26 09 23 00-0590 EA Line Voltage, Fixture (Box) Mount, Automatic Dimming Control Photocell (Sensor Switch CMRB ADC) ........................... 156.77 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0591 EA Low Voltage, Ceiling Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CM PC ADC) ............. 223.52 22.76 
. 

 26 09 23 00-0592 EA Low Voltage, Recessed Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch RM PC ADC) ........ 223.52 22.76 
. 

 26 09 23 00-0593 EA Low Voltage, Fixture (Box) Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMB PC 
ADC) .................................................................................................................................................................................. 223.52 22.76 

. 
 26 09 23 00-0594 EA Line Voltage, Ceiling Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMR PC ADC) .......... 223.52 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0595 EA Line Voltage, Recessed Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch RMR PC 
ADC) .................................................................................................................................................................................. 223.52 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 
. 

 26 09 23 00-0596 EA Line Voltage, Fixture (Box) Mount, Combination On/Off And Dimming Control Photocell (Sensor Switch CMRB PC 
ADC) .................................................................................................................................................................................. 223.52 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.66 

XXXXXXX 
. 
 26 09 23 00-0597  Occupancy Sensors (Sensor Switch nLight®) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0598  Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0597) 

Note: Excludes boxes. 
. 
. 
 26 09 23 00-0599  Wall Switch Mount Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0598) 
. 
. 
 26 09 23 00-0600  Dual Technology, Wall Switch Mount Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0599) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0601 EA Low Voltage, Dual Technology, Wall Switch Mount Occupancy Sensor With Raise/Lower Dim Control (Sensor 

Switch nLight® nWSX PDT LV DX) ................................................................................................................................... 237.51 10.12 

XXXXXXX 
. 
 26 09 23 00-0602  360 Degree View Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0598) 
. 
. 
 26 09 23 00-0603  Passive Infrared, 360 Degree View Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0602) 
Note: One photocell or dimming option per occupancy sensor 
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. 

. 
 26 09 23 00-0604 EA Low Voltage, Passive Infrared, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch nLight® nCM 9) ...................................................................................................................................................... 284.29 22.76 
. 

 26 09 23 00-0605 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch nLight® nCM 10) .................................................................................................................................................... 284.29 22.76 

. 
 26 09 23 00-0606 EA Low Voltage, Passive Infrared, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor With Auto 

Dimming Control Photocell (Sensor Switch nLight® nCM 10 ADC) ................................................................................... 284.29 22.76 

XXXXXXX 
. 
 26 09 23 00-0607  Dual Technology, 360 Degree View Occupancy Sensors (Sensor Switch 

nLight®) (26 09 23 00-0602) 
Note: One photocell or dimming option per occupancy sensor. Includes passive infrared and microphonics 
detection 

. 

. 
 26 09 23 00-0608 EA Low Voltage, Dual Technology, Ceiling Mount, Standard Range, 360 Degree View Occupancy Sensor (Sensor 

Switch nLight® nCM PDT 9) .............................................................................................................................................. 332.04 22.76 
. 

 26 09 23 00-0609 EA Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor (Sensor 
Switch nLight® nCM PDT 10) ............................................................................................................................................ 332.04 22.76 

. 
 26 09 23 00-0610 EA 2-Channel, Low Voltage, Dual Technology, Ceiling Mount, Extended Range, 360 Degree View Occupancy Sensor 

(Sensor Switch nLight® nCM PDT 10 2P) ......................................................................................................................... 343.96 22.76 

XXXXXXX 
. 
 26 09 23 00-0611  Wide View And Hallway Occupancy Sensors (Sensor Switch nLight®) (26 09 23 

00-0598) 
. 
. 
 26 09 23 00-0612  Dual Technology, Wide View And Hallway Occupancy Sensors (Sensor 

Switch nLight®) (26 09 23 00-0611) 
Note: Includes passive infrared and microphonics detection 

. 

. 
 26 09 23 00-0613 EA Low Voltage, Dual Technology, Corner/Ceiling Mount, Wide View Occupancy Sensor (Sensor Switch nLight® 

nWV PDT 16) ..................................................................................................................................................................... 332.04 22.76 

XXXXXXX 
. 
 26 09 23 00-0614  High Bay Occupancy Sensors (Sensor Switch nLight®) (26 09 23 00-0598) 
. 
. 
 26 09 23 00-0615  Passive Infrared, High Bay Occupancy Sensors (Sensor Switch nLight®) (26 

09 23 00-0614) 
. 
. 

 26 09 23 00-0616 EA Low Voltage, Passive Infrared, Fixture (Box) Mount, 360 Degree View, High Bay Occupancy Sensor (Sensor 
Switch nLight® nCMB 6) .................................................................................................................................................... 284.29 22.76 

XXXXXXX 
. 
 26 09 23 00-0617  Occupancy Sensor Power Packs (Sensor Switch nLight®) (26 09 23 00-0597) 
. 
. 

 26 09 23 00-0618 EA 150mA At 15 Volt DC Output, 120-277 Volt AC Input, Standard Power Supply (Sensor Switch nLight® PS-150) ............. 100.17 20.23 
. 

 26 09 23 00-0619 EA 250mA At 15 Volt DC Output, 120-277 Volt AC Input, Standard Power Supply (Sensor Switch nLight® PS-250) ............. 124.07 20.23 
. 

 26 09 23 00-0620 EA 30mA/Port At 15 Volt DC Output, 120-277 Volt AC Input, Dimming Power Pack (Sensor Switch nLight® nEPP5 D 
KO) .................................................................................................................................................................................... 164.64 20.23 

. 
 26 09 23 00-0621 EA System Power Pack and Relay, Switching Module (Sensor Switch nLight® nPP 16) ........................................................ 164.64 20.23 

XXXXXXX 
. 
 26 09 23 00-0622  Occupancy Sensor Accessories (Sensor Switch nLight®) (26 09 23 00-0597) 
. 
. 

 26 09 23 00-0623 EA RS232 AV Integrator (Sensor Switch nLight® nIO X) ......................................................................................................... 343.96 22.76 
. 

 26 09 23 00-0624 EA 8 Port, Aggregation Bridge With Power Supply (Sensor Switch nLight® nBRG 8 KIT) ....................................................... 279.33 22.76 

XXXXXXX 
. 
 26 09 23 00-0625  Daylighting Controls (Sensor Switch nLight®) (26 09 23 00-0597) 
. 
. 

 26 09 23 00-0626 EA Low Voltage, Ceiling Mount, Automatic Dimming Control Photocell (Sensor Switch nLight® nCM ADC)........................... 236.54 22.76 

XXXXXXX 
. 
 26 09 23 00-0627  Controls (Sensor Switch nLight®) (26 09 23 00-0597) 
. 
. 

 26 09 23 00-0628 EA On/Off And Raise/Lower Control, Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® 
nPODM DX) ....................................................................................................................................................................... 157.75 22.76 

. 
 26 09 23 00-0629 EA 1 Scene Controller (2 Buttons), Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® 

nPODM 1SB) ..................................................................................................................................................................... 224.62 22.76 
. 

 26 09 23 00-0630 EA On/Off Push Button Digital Wall Switch, WallPod® Station (Sensor Switch nLight® nPODM) ........................................... 511.12 22.76 
. 

 26 09 23 00-0631 EA 3-1/2" Screen, High Resolution Touch Screen Controller, WallPod® Station (Sensor Switch nLight® nPOD GFX) .......... 511.12 22.76 
. 

 26 09 23 00-0632 EA 3-1/2" Screen, Touch Screen Clock And Network Interface Controller, Gateway (Sensor Switch nLight® nGWY2) ....... 1,895.93 22.76 

XXXXXXX 
. 
 26 09 23 00-0633  Occupancy Sensors (Lutron) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0634  Wireless Occupancy Sensors (26 09 23 00-0633) 
. 
. 

 26 09 23 00-0635 EA Wireless, Passive Infrared, Ceiling Mount, 360 Degree View Occupancy/Vacancy Sensor (Lutron® LRF2-
OCR2B-P-WH) .................................................................................................................................................................. 119.07 22.76 

. 
 26 09 23 00-0636 EA Wireless, Passive Infrared, Ceiling Mount, 360 Degree View Vacancy Sensor (Lutron® LRF2-VCR2B-P-WH) ................ 123.98 22.76 

. 
 26 09 23 00-0637 EA Wireless, Passive Infrared, Hallway Wall Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OHLB-P-WH) ................... 120.24 22.76 

. 
 26 09 23 00-0638 EA Wireless, Passive Infrared, Hallway Wall Mount, Vacancy Sensor (Lutron® LRF2-VHLB-P-WH) ...................................... 126.77 22.76 

. 
 26 09 23 00-0639 EA Wireless, Passive Infrared, 90 Degree Corner Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OKLB-P-WH) ........... 121.70 22.76 

. 
 26 09 23 00-0640 EA Wireless, Passive Infrared, 90 Degree Corner Mount, Vacancy Sensor (Lutron® LRF2-VKLB-P-WH) .............................. 126.77 22.76 

. 
 26 09 23 00-0641 EA Wireless, Passive Infrared, 180 Degree Wall Mount, Occupancy/Vacancy Sensor (Lutron® LRF2-OWLB-P-WH) ............ 119.07 22.76 

. 
 26 09 23 00-0642 EA Wireless, Passive Infrared, 180 Degree Wall Mount, Vacancy Sensor (Lutron® LRF2-VWLB-P-WH) ............................... 121.70 22.76 

. 
 26 09 23 00-0643 EA Wireless, Passive Infrared, Ceiling Mount, 360 Degree View, High Bay Occupancy Sensor (Lutron® 

FHB140NP24V) ................................................................................................................................................................. 120.24 22.76 
. 

 26 09 23 00-0644 EA Wireless, Dual Technology, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-500-WH)............................................................................................................................................................ 181.78 22.76 
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. 
 26 09 23 00-0645 EA Wireless, Dual Technology, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-500R-WH) .......................................................................................................................................... 193.50 22.76 
. 

 26 09 23 00-0646 EA Wireless, Dual Technology, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-1000-WH) .......................................................................................................................................................... 219.87 22.76 

. 
 26 09 23 00-0647 EA Wireless, Dual Technology, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-1000R-WH) ........................................................................................................................................ 231.59 22.76 
. 

 26 09 23 00-0648 EA Wireless, Dual Technology, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 
LOS-CDT-2000-WH) .......................................................................................................................................................... 237.45 22.76 

. 
 26 09 23 00-0649 EA Wireless, Dual Technology, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor With Relay 

(Lutron® LOS-CDT-2000R-WH) ........................................................................................................................................ 249.17 22.76 
. 

 26 09 23 00-0650 EA Wireless, Passive Infrared, Ceiling Mount, 450 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 
LOS-CIR-450-WH) ............................................................................................................................................................. 144.85 22.76 

. 
 26 09 23 00-0651 EA Wireless, Passive Infrared, Ceiling Mount, 1,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® 

LOS-CIR-1500-WH) ........................................................................................................................................................... 152.47 22.76 
. 

 26 09 23 00-0652 EA Wireless, Ultrasonic, Ceiling Mount, 500 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® LOS-CUS-
500-WH) ............................................................................................................................................................................ 177.38 22.76 

. 
 26 09 23 00-0653 EA Wireless, Ultrasonic, Ceiling Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® LOS-

CUS-1000-WH) .................................................................................................................................................................. 196.43 22.76 
. 

 26 09 23 00-0654 EA Wireless, Ultrasonic, Ceiling Mount, 2,000 SF Coverage, 360 Degree View Occupancy Sensor (Lutron® LOS-
CUS-2000-WH) .................................................................................................................................................................. 211.08 22.76 

. 
 26 09 23 00-0655 EA Wireless, Passive Infrared, 1,600 SF Coverage, 110 Degree Wall Mount, Occupancy Sensor (Lutron® LOS-WIR-

WH) .................................................................................................................................................................................... 183.24 22.76 
. 

 26 09 23 00-0656 EA Wireless, Passive Infrared, RF Daylight Sensor (Lutron® LRF2-DCRB-WH) ..................................................................... 168.97 22.76 
. 

 26 09 23 00-0657 EA Wireless, Dual Technology, Wall Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor (Lutron® 
LOS-SIR-HD-WH) .............................................................................................................................................................. 142.50 22.76 

. 
 26 09 23 00-0658 EA Wireless, Dual Technology, Wall Mount, 1,000 SF Coverage, 180 Degree View Occupancy Sensor, Dual Circuit 

(Lutron® LOS-S2IR-HD-WH) ............................................................................................................................................. 173.72 22.76 
. 

 26 09 23 00-0659 EA Wireless, Switch and Ceiling Retrofit Sensor (Lutron® MRF2-1S8A-10C).......................................................................... 209.44 22.76 
. 

 26 09 23 00-0660 EA Wireless, Switch and Hallway Retrofit Sensor (Lutron® MRF2-1S8A-10H) ........................................................................ 221.86 22.76 
. 

 26 09 23 00-0661 EA Wireless, Switch and Corner Retrofit Sensor (Lutron® MRF2-1S8A-10K) .......................................................................... 221.86 22.76 
. 

 26 09 23 00-0662 EA Wireless, Switch and Wall Retrofit Sensor (Lutron® MRF2-1S8A-10W) ............................................................................. 221.86 22.76 
. 

 26 09 23 00-0663 EA Wireless, Switch and Vacancy Retrofit Sensor (Lutron® MRF2-1S8A-10V) ....................................................................... 233.23 22.76 
. 

 26 09 23 00-0664 EA Wireless, Two Switchs and Wall Retrofit Sensor (Lutron® MRF2-2S8A-10W) ................................................................... 377.05 32.88 

XXXXXXX 
. 
 26 09 23 00-0665  Nodes And Modules (26 09 23 00-0633) 
. 
. 

 26 09 23 00-0666 EA 0 Wired Inputs, Ceiling Mount, QS Sensor Module (Lutron® QSM2-XW-C ) ...................................................................... 189.10 22.76 
. 

 26 09 23 00-0667 EA 0 Wired Inputs, Junction Box Ceiling Mount, QS Sensor Module (Lutron® QSM2-XW-J) .................................................. 189.10 22.76 
. 

 26 09 23 00-0668 EA 4 Wired Inputs, Ceiling Mount, QS Sensor Module (Lutron® QSM2-4W-C ) ...................................................................... 237.45 22.76 
. 

 26 09 23 00-0669 EA 4 Wired Inputs, Junction Box Ceiling Mount, QS Sensor Module (Lutron® QSM2-4W-J) ................................................... 237.45 22.76 
. 

 26 09 23 00-0670 EA 120 Volt, Gang Box Mount, 3-Wire Fluorescent Power Module (Lutron® PHPM-3F-120-WH) ........................................... 302.58 25.30 
. 

 26 09 23 00-0671 EA 120 Volt, Gang Box Mount, Switching Power Module (Lutron® PHPM-SW-DV-WH) ......................................................... 302.58 25.30 
. 

 26 09 23 00-0672 EA 120 Volt, Gang Box Mount, Phase Adaptive Power Module (Lutron® PHPM-PA-120-WH) ............................................... 365.59 25.30 
. 

 26 09 23 00-0673 EA 120 Volt, Gang Box Mount, Phase Adaptive Power Module With 3-Wire Fluorescent Input (Lutron® PHPM-WBX-
120-WH) ............................................................................................................................................................................ 374.38 25.30 

. 
 26 09 23 00-0674 EA 120/277 Volt, Gang Box Mount, 3-Wire Fluorescent Power Module (Lutron® PHPM-3F-DV-WH) ..................................... 460.82 25.30 

. 
 26 09 23 00-0675 EA 120/277 Volt, Gang Box Mount, Phase Adaptive Power Module (Lutron® PHPM-PA-DV-WH).......................................... 488.66 25.30 

. 
 26 09 23 00-0676 EA 120/277 Volt, Gang Box Mount, Phase Adaptive Power Module With 3-Wire Fluorescent Input (Lutron® PHPM-

WBX-DV-WH) .................................................................................................................................................................... 516.50 25.30 
. 

 26 09 23 00-0677 EA 1 Circuit, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-2) .......................................................... 1,388.60 40.48 
. 

 26 09 23 00-0678 EA 2 Circuits, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-4) ........................................................ 1,365.76 45.53 
. 

 26 09 23 00-0679 EA 3 Circuits, Surface Mount, HP Hi-Power Dimming Module System (Lutron® HP-6) ........................................................ 1,998.58 50.59 

XXXXXXX 
. 
 26 09 23 00-0680  Other Accessories (26 09 23 00-0633) 
. 
. 

 26 09 23 00-0681 EA Pico® Wireless Control Wallplate Adapter (Lutron® PJ)....................................................................................................... 32.74  
. 

 26 09 23 00-0682 EA Pico® Wireless Control (Lutron® PJ) .................................................................................................................................... 38.09  
. 

 26 09 23 00-0683 EA 4-Scene Wireless Remote Control (Lutron® GRX-IT-WH) .................................................................................................. 112.67  
. 

 26 09 23 00-0684 EA 8-Scene Wireless Remote Control (Lutron® GRX-8IT-WH) ................................................................................................ 213.76  
. 

 26 09 23 00-0685 EA 4 Button, EcoSystem® Wall Control With Raise/Lower (Lutron® CC-4BRL) ...................................................................... 229.00 22.76 
. 

 26 09 23 00-0686 EA seeTouch® QS Wallstation (Lutron® QSWS2) ................................................................................................................... 288.38 22.76 
. 

 26 09 23 00-0687 EA seeTouch® QS Wallstation With Infrared Receiver (Lutron® QSWS2) .............................................................................. 288.38 22.76 
. 

 26 09 23 00-0688 EA 120/277 Volt, Energi Savr Node™ With Softswitch®, Fixture Controller (Lutron® QSN-4S16-S) ....................................... 469.61 25.30 
. 

 26 09 23 00-0689 EA 120/277 Volt, Energi Savr Node™ For 0-10 V Models, Fixture Controller (Lutron® QSN-4T16-S) ..................................... 641.04 25.30 
. 

 26 09 23 00-0690 EA Control Interface (Lutron® QSE-CI-NWK-E) ....................................................................................................................... 769.31 22.76 
. 

 26 09 23 00-0691 EA 1 EcoSystem® Digital Link, Energi Savr Node™, Digital Fixture Controller (Lutron® QSN-1ECO-S) ................................ 763.46 22.76 
. 

 26 09 23 00-0692 EA 2 EcoSystem® Digital Links, Energi Savr Node™, Digital Fixture Controller (Lutron® QSN-2ECO-S) ............................ 1,019.87 22.76 
. 

 26 09 23 00-0693 MLF 5 Conductor, Non-Plenum, Low Voltage Grafik Eye Cable (Lutron® GRX-CBL-346S) ................................................... 1,853.27 706.87 
. 

 26 09 23 00-0694 MLF 5 Conductor, Plenum Rated, Low Voltage Grafik Eye Cable (Lutron® GRX-PCBL-346S) .............................................. 2,439.33 706.87 

XXXXXXX 
. 
 26 09 23 00-0695  Fixture Mounted Occupancy Sensors (Leviton) (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 

 26 09 23 00-0696 EA 120-347 Volt, Passive Infrared, Fixture Mount, 360 Degree View, High Bay Occupancy Sensor (Leviton® 
OSFHU-ITW) ..................................................................................................................................................................... 114.38 22.76 

. 
 26 09 23 00-0697 EA 480 Volt, Passive Infrared, Fixture Mount, 360 Degree View, High Bay Occupancy Sensor (Leviton® OSFHU-

I4W) ................................................................................................................................................................................... 100.90 22.76 
. 

 26 09 23 00-0698 EA 120-347 Volt, Passive Infrared, Fixture Mount, 360 Degree View, Cold Storage Occupancy Sensor (Leviton® 
OSFHU-CTW) .................................................................................................................................................................... 125.51 22.76 

. 
 26 09 23 00-0699 EA 480 Volt, Passive Infrared, Fixture Mount, 360 Degree View, Cold Storage Occupancy Sensor (Leviton® OSFHU-

C4W) .................................................................................................................................................................................. 100.90 22.76 
. 

 26 09 23 00-0700 EA 120-347 Volt, Dual Detection Occupancy Wall Sensor Switch (Lithonia WSX-PDT) .......................................................... 160.02 10.10 
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XXXXXXX 
. 
 26 09 23 00-0701  Wireless Enabled Communication Devices For Streetlights (26 09 23) 

Note: Includes testing of new devices and certification. 
. 
. 
 26 09 23 00-0702  Wireless Enabled Communication Devices For Streetlights (Roam®) (26 09 23 00-

0701) 
. 
. 
 26 09 23 00-0703  Wireless Enabled Communication Nodes For Streetlights (Roam®) (26 09 23 00-

0702) 
Note: 2.4GHz wireless enabled communication node for wireless remote on/off, group scheduling, photocontrol 
and diagnostics. 

. 

. 
 26 09 23 00-0704 EA 120/244/277 Voltage, Wireless Enabled Communication Node For Streetlights (Roam® REN127 NM1) .......................... 243.67  

. 
 26 09 23 00-0705 EA 480 Voltage, Wireless Enabled Communication Node For Streetlights (Roam® REN480 NM1) ........................................ 339.18  

XXXXXXX 
. 
 26 09 23 00-0706  Wireless Enabled Communication Devices For Streetlights (Roam®) (26 09 23 00-

0702) 
. 
. 

 26 09 23 00-0707 EA Retrofit Receptacle Kit (Roam® DUR103) ............................................................................................................................ 45.51  
Note: For adapting light fixtures for use with a NEMA locking type photocontrol. 

. 
 26 09 23 00-0708 EA Wireless Enabled Backbone And Data Backhaul Device, Gateway (Roam® REG127) .................................................. 9,665.52 57.56 

XXXXXXX 
. 
 26 09 23 00-0709  Counter Mounted Consolets (26 09 23) 
. 
. 

 26 09 23 00-0710 EA 20" x 24" Type 12, Oil Tight Consolets, Counter Mounted (Schaefer's SPCL-20C24) ........................................................ 507.60 126.22 

XXXXXXX 
. 
 26 09 23 00-0711  Lighting Console And Stations (26 09 23) 
. 
. 

 26 09 23 00-0712 EA 80 Channel, 40 Faders, Lighting Console (ETC ColorSource CS 40) .............................................................................. 3,444.89 126.22 
    For Lighting Console Dust Cover (ETC ColorSource CS40DC), Add  73.82 
    For Lighting Console Case (ETC ColorSourcePart 11866), Add  787.13 

. 
 26 09 23 00-0713 EA 10 Preset, Lighting Control Station (Doug Fleenor PRE10-A2) ........................................................................................ 2,376.10 75.73 

XXXXXXX 
. 
 26 09 23 00-0714  Theatre Lighting Console (26 09 23) 
. 
. 

 26 09 23 00-0715 EA Theatre Lighting Console (ETC Colorsource 20) ............................................................................................................. 2,491.29 151.47 

XXXXXXX 
. 
 26 09 23 00-0716  Emergency Lighting Controls (26 09 23) 
. 
. 
 26 09 23 00-0717  Emergency Lighting Control Units (Watt Stopper ELCU) (26 09 23 00-0716) 

Note: The ELCU monitors a single circuit and can be wired either as a control device, so that emergency lighting 
follows the control of normal lighting, or as a bypass device to shunt emergency power around a control device 
when normal power fails. Includes integral push-to-test button and LED indicator for emergency and normal 
power. 

. 

. 
 26 09 23 00-0718 EA DIN Rail Mount, Emergency Lighting Control/Bypass Shunt Unit (Watt Stopper ELCU-100) ............................................. 185.76 25.30 

. 
 26 09 23 00-0719 EA 1/2" Knockout Mount, Emergency Lighting Control/Bypass Shunt Unit (Watt Stopper ELCU-200) .................................... 185.76 25.30 

XXXXXXX 
. 
 26 09 23 00-0720  Emergency Shunt Relays (Lighting Control & Design GR 2001™) (26 09 23 00-0716) 

Note: Normally-closed, electrically-held relay to be wired in parallel with a wall switch. Manually controlled 
emergency lighting will be automatically shunted on during a power outage. Includes two-gang NEMA 1 junction 
box, voltage-separating barrier and plaster ring separating normal and emergency power. Excludes wall plate 
and switch. 

. 

. 
 26 09 23 00-0721 EA 1 Emergency Shunt Relay And NEMA 1 Enclosure (Lighting Control & Design GR 2001™) ............................................. 286.51 35.41 

. 
 26 09 23 00-0722 EA 2 Emergency Shunt Relays And NEMA 1 Enclosure (Lighting Control & Design GR 2001™) ........................................... 388.95 40.48 

. 
 26 09 23 00-0723 EA 2 Emergency Shunt Relays And NEMA 1 Enclosure (Lighting Control & Design GR 2001™ Dual) ................................... 522.41 45.53 

Note: Controls normal and emergency lighting from single-pole wall switch. 

XXXXXXX 
. 
 26 09 23 00-0724  Photocells (26 09 23) 
. 
. 

 26 09 23 00-0725 EA  Plug-In Photocell For Lighting Fixtures (Intermac® LC2000) ................................................................................................ 74.69  
. 

 26 09 23 00-0726 EA Wired Photocell For Lighting Fixtures (Intermac® K4021C) ............................................................................................... 176.88  

XXXXXXX 
. 
 26 09 23 00-0727  Outdoor Lighting Motion Sensors (26 09 23) 
. 
. 

 26 09 23 00-0728 EA 70' Range, 180 Degree Detection Zone, 8 Amperes, Switching Capacity, Polycarbonate Housing, Outdoor Motion 
Sensor (Lithonia OMS 1000) ............................................................................................................................................... 96.96 25.30 

. 
 26 09 23 00-0729 EA 70' Range, 200 Degree Detection Zone, 10 Amperes, Switching Capacity, Cast Aluminum Housing, Outdoor 

Motion Sensor (Lithonia OMS 2000) .................................................................................................................................. 105.36 25.30 
. 

 26 09 23 00-0730 EA 30' Range, 360 Degree Detection Zone, Line Voltage, Plastic Housing, IP66 Rated, Outdoor Motion Sensor With 
Photocell (SensorSwitch SBOR) ........................................................................................................................................ 417.50 25.30 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.18 

XXXXXXX 
. 
 26 09 23 00-0731  Street Light Controls (26 09 23) 
. 
. 
 26 09 23 00-0732  Photo Controls (26 09 23 00-0731) 
. 
. 

 26 09 23 00-0733 EA Photo Control, 120 Volt As Manufactured By Cooper Lighting #RA1014 .............................................................................. 85.60  
. 

 26 09 23 00-0734 EA Photo Control, Multi-Tap As Manufactured By Cooper Lighting #RA1016 ............................................................................ 98.84  

XXXXXXX 
. 
 26 09 23 00-0735  Connector Node (26 09 23 00-0731) 
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. 
 26 09 23 00-0736 EA Outdoor Lighting Connector Node (Philips City Touch LLC7260) ....................................................................................... 378.24 2.79 

XXXXXXX 
. 
 26 10  Medium-Voltage Electrical Distribution (26) 
. 
. 
 26 11  Substations (26 10) 
. 
. 
 26 11 13  Primary Unit Substations (26 11) 
. 
. 
 26 11 13 00-0001  "Switchyard" Substation Primary Incoming Section (26 11 13) 
. 
. 
 26 11 13 00-0002  Outdoor Oil Circuit Breakers "Switchyard" (26 11 13 00-0001) 

Note: Type SP 14.4 thru 69 KV 1200 amp. Frame mounted. Standard equipment 
. 
. 

 26 11 13 00-0003 EA  14.4 KV, 500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ............................ 55,019.45 1,760.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,074.32 

. 
 26 11 13 00-0004 EA  23.0 KV, 750 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ............................ 67,488.34 2,226.30 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,342.90 
. 

 26 11 13 00-0005 EA  34.5 KV, 1,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ......................... 76,490.05 2,226.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,342.90 

. 
 26 11 13 00-0006 EA  46 KV, 2,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ............................ 87,976.91 2,226.30 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,432.43 
. 

 26 11 13 00-0007 EA  69 KV, 3,500 MVA, Outdoor Oil Circuit Breaker Type SP, 1,200 Amperes, "Switchyard" Substation ............................ 99,805.11 2,744.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,652.80 

XXXXXXX 
. 
 26 11 13 00-0008  Accessories For Outdoor Oil Circuit Breakers (26 11 13 00-0001) 
. 
. 

 26 11 13 00-0009 EA  Reclosure Relay, Adjustable, 3 Shot, #179 ...................................................................................................................... 1,490.35 184.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.24 

. 
 26 11 13 00-0010 EA  Overcurrent Relay, 1 Phase, #51/51N ................................................................................................................................ 463.77 133.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  72.86 
. 

 26 11 13 00-0011 EA  Directional Overcurrent Relay, Three-Phase, Device No. 67 .............................................................................................. 698.96 133.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.79 

. 
 26 11 13 00-0012 EA  Voltage Relay, Under Or Over- Voltage, Device No. 27 Or 59, Three-Phase ..................................................................... 552.57 133.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  72.86 
. 

 26 11 13 00-0013 EA  Differential Relay Package, Complete, Device No. 87 ..................................................................................................... 2,067.03 452.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  272.93 

XXXXXXX 
. 
 26 11 13 00-0014  "Switchyard", Substation Transformer Section (26 11 13) 

Note: Standard NEMA design two winding three phase, 60 Hz. oil filled load tap changer 10% Range 
. 
. 
 26 11 13 00-0015  14.4 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0016 EA  1,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 31,600.05 1,760.33 
    For 50 Hz Operation, Add  3,362.28 
    For Forced Air Cooling, Add  3,362.28 
    For External Control Panel, Add  840.57 
    For Internally Mounted Current Transformers And Linear Couplers, Add  280.19 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,400.95 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  3,502.37 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  4,202.85 

. 
 26 11 13 00-0017 EA  2,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 36,108.56 2,205.59 

    For 50 Hz Operation, Add  3,795.87 
    For Forced Air Cooling, Add  3,795.87 
    For External Control Panel, Add  948.97 
    For Internally Mounted Current Transformers And Linear Couplers, Add  316.32 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,581.61 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  3,954.03 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  4,744.83 

. 
 26 11 13 00-0018 EA  5,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 55,587.64 3,106.47 

    For 50 Hz Operation, Add  5,906.55 
    For Forced Air Cooling, Add  5,906.55 
    For External Control Panel, Add  1,476.64 
    For Internally Mounted Current Transformers And Linear Couplers, Add  492.21 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,461.06 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  6,152.66 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  7,383.19 

. 
 26 11 13 00-0019 EA  7,500 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 80,715.95 3,771.76 

    For 50 Hz Operation, Add  8,709.69 
    For Forced Air Cooling, Add  8,709.69 
    For External Control Panel, Add  2,177.42 
    For Internally Mounted Current Transformers And Linear Couplers, Add  725.81 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,629.04 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  9,072.60 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  10,887.12 

. 
 26 11 13 00-0020 EA  10,000 KVA, 14.4 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................. 99,435.05 4,881.10 

    For 50 Hz Operation, Add  10,711.93 
    For Forced Air Cooling, Add  10,711.93 
    For External Control Panel, Add  2,677.98 
    For Internally Mounted Current Transformers And Linear Couplers, Add  892.66 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,463.31 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  11,158.26 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  13,389.92 

XXXXXXX 
. 
 26 11 13 00-0021  23 KV Nominal Primary (26 11 13 00-0014) 
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. 

. 
 26 11 13 00-0022 EA  1,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 35,297.90 2,381.63 

    For 50 Hz Operation, Add  3,698.59 
    For External Control Panel, Add  924.65 
    For Internally Mounted Current Transformers And Linear Couplers, Add  308.22 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,541.08 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  3,852.70 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  4,623.24 
    For Forced Air Cooling, Add  2,465.73 

. 
 26 11 13 00-0023 EA  2,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 40,282.41 2,381.63 

    For 50 Hz Operation, Add  4,185.24 
    For External Control Panel, Add  1,046.31 
    For Internally Mounted Current Transformers And Linear Couplers, Add  348.77 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,743.85 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  4,359.63 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  5,231.55 
    For Forced Air Cooling, Add  2,790.16 

. 
 26 11 13 00-0024 EA  5,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 64,726.08 3,520.67 

    For 50 Hz Operation, Add  6,907.67 
    For External Control Panel, Add  1,726.92 
    For Internally Mounted Current Transformers And Linear Couplers, Add  575.64 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,878.20 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  7,195.49 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  8,634.59 
    For Forced Air Cooling, Add  4,605.12 

. 
 26 11 13 00-0025 EA  7,500 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 86,921.11 4,881.10 

    For 50 Hz Operation, Add  9,210.26 
    For External Control Panel, Add  2,302.56 
    For Internally Mounted Current Transformers And Linear Couplers, Add  767.52 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,837.61 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  9,594.02 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  11,512.82 
    For Forced Air Cooling, Add  6,140.17 

. 
 26 11 13 00-0026 EA  10,000 KVA, 23 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 107,777.71 4,881.10 

    For 50 Hz Operation, Add  11,713.05 
    For External Control Panel, Add  2,928.26 
    For Internally Mounted Current Transformers And Linear Couplers, Add  976.09 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,880.44 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  12,201.10 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  14,641.31 
    For Forced Air Cooling, Add  7,808.70 

XXXXXXX 
. 
 26 11 13 00-0027  34.5 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0028 EA  1,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 44,337.86 2,847.60 
    For 50 Hz Operation, Add  4,671.90 
    For External Control Panel, Add  1,167.97 
    For Internally Mounted Current Transformers And Linear Couplers, Add  389.32 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  1,946.62 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  4,866.56 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  5,839.87 
    For Forced Air Cooling, Add  3,114.60 

. 
 26 11 13 00-0029 EA  2,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 53,554.41 4,452.61 

    For 50 Hz Operation, Add  5,645.20 
    For External Control Panel, Add  1,411.30 
    For Internally Mounted Current Transformers And Linear Couplers, Add  470.43 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  2,352.17 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  5,880.42 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  7,056.51 
    For Forced Air Cooling, Add  3,763.47 

. 
 26 11 13 00-0030 EA  5,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 74,025.43 4,452.61 

    For 50 Hz Operation, Add  7,808.73 
    For External Control Panel, Add  1,952.18 
    For Internally Mounted Current Transformers And Linear Couplers, Add  650.73 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,253.64 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  8,134.09 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  9,760.91 
    For Forced Air Cooling, Add  5,205.82 

. 
 26 11 13 00-0031 EA  7,500 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled .................................................... 95,263.69 4,770.16 

    For 50 Hz Operation, Add  10,211.37 
    For External Control Panel, Add  2,552.84 
    For Internally Mounted Current Transformers And Linear Couplers, Add  850.95 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,254.74 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  10,636.84 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  12,764.21 
    For Forced Air Cooling, Add  6,807.58 

. 
 26 11 13 00-0032 EA  10,000 KVA, 34.5 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................ 164,852.16 6,101.37 

    For 50 Hz Operation, Add  18,220.31 
    For External Control Panel, Add  4,555.08 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,518.36 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  7,591.80 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  18,979.49 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  22,775.39 
    For Forced Air Cooling, Add  12,146.87 

XXXXXXX 
. 
 26 11 13 00-0033  46 KV Nominal Primary (26 11 13 00-0014) 
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. 
 26 11 13 00-0034 EA  1,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 68,099.82 3,313.57 

    For 50 Hz Operation, Add  7,390.65 
    For External Control Panel, Add  1,847.66 
    For Internally Mounted Current Transformers And Linear Couplers, Add  615.89 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,079.44 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  7,698.60 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  9,238.32 
    For Forced Air Cooling, Add  4,927.10 

. 
 26 11 13 00-0035 EA  2,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 76,986.29 3,313.57 

    For 50 Hz Operation, Add  8,378.90 
    For External Control Panel, Add  2,094.72 
    For Internally Mounted Current Transformers And Linear Couplers, Add  698.24 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  3,491.21 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  8,728.02 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  10,473.62 
    For Forced Air Cooling, Add  5,585.93 

. 
 26 11 13 00-0036 EA  5,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ..................................................... 106,703.55 4,452.61 

    For 50 Hz Operation, Add  11,730.10 
    For External Control Panel, Add  2,932.53 
    For Internally Mounted Current Transformers And Linear Couplers, Add  977.51 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,887.54 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  12,218.86 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  14,662.63 
    For Forced Air Cooling, Add  7,820.07 

. 
 26 11 13 00-0037 EA  7,500 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ..................................................... 130,475.39 6,101.37 

    For 50 Hz Operation, Add  14,095.10 
    For External Control Panel, Add  3,523.77 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,174.59 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  5,872.96 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  14,682.39 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  17,618.87 
    For Forced Air Cooling, Add  9,396.73 

. 
 26 11 13 00-0038 EA  10,000 KVA, 46 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 185,760.44 6,101.37 

    For 50 Hz Operation, Add  20,729.30 
    For External Control Panel, Add  5,182.33 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,727.44 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  8,637.21 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  21,593.02 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  25,911.63 
    For Forced Air Cooling, Add  13,819.54 

XXXXXXX 
. 
 26 11 13 00-0039  69 KV Nominal Primary (26 11 13 00-0014) 
. 
. 

 26 11 13 00-0040 EA  1,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ....................................................... 98,162.95 3,520.67 
    For 50 Hz Operation, Add  10,920.10 
    For External Control Panel, Add  2,730.02 
    For Internally Mounted Current Transformers And Linear Couplers, Add  910.01 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  4,550.04 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  11,375.10 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  13,650.12 
    For Forced Air Cooling, Add  7,280.06 

. 
 26 11 13 00-0041 EA  2,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ..................................................... 112,699.60 4,452.61 

    For 50 Hz Operation, Add  12,449.63 
    For External Control Panel, Add  3,112.41 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,037.47 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  5,187.35 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  12,968.37 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  15,562.04 
    For Forced Air Cooling, Add  8,299.75 

. 
 26 11 13 00-0042 EA  5,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ..................................................... 155,085.54 4,452.61 

    For 50 Hz Operation, Add  17,535.94 
    For External Control Panel, Add  4,383.99 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,461.33 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  7,306.64 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  18,266.61 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  21,919.93 
    For Forced Air Cooling, Add  11,690.63 

. 
 26 11 13 00-0043 EA  7,500 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ..................................................... 164,245.54 6,101.37 

    For 50 Hz Operation, Add  18,147.51 
    For External Control Panel, Add  4,536.88 
    For Internally Mounted Current Transformers And Linear Couplers, Add  1,512.29 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  7,561.46 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  18,903.66 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  22,684.39 
    For Forced Air Cooling, Add  12,098.34 

. 
 26 11 13 00-0044 EA  10,000 KVA, 69 KV Primary, Substation Switchyard, 2 Winding, 3 Phase, Oil Filled ................................................... 215,297.47 6,101.37 

    For 50 Hz Operation, Add  24,273.75 
    For External Control Panel, Add  6,068.44 
    For Internally Mounted Current Transformers And Linear Couplers, Add  2,022.81 
    For Lightning Arrester On 15 kV Transformer Station Type And Mounting, Add  10,114.06 
    For Lightning Arrester On 34.5 kV Transformer Station Type And Mounting, Add  25,285.15 
    For Lightning Arrester On 69 kV Transformer Station Type And Mounting, Add  30,342.18 
    For Forced Air Cooling, Add  16,182.50 

XXXXXXX 
. 
 26 11 13 00-0045  Circuit Breakers Fluarc SF6 13.8 KV (26 11 13) 
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. 

. 
 26 11 13 00-0046 EA  1,200 Amperes, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 59,019.92 882.39 

. 
 26 11 13 00-0047 EA  1,200 Amperes, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 64,808.38 882.39 

. 
 26 11 13 00-0048 EA  1,200 Amperes, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section .............................. 73,777.73 1,096.07 

. 
 26 11 13 00-0049 EA  2,000 Amperes, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 68,962.39 1,317.97 

. 
 26 11 13 00-0050 EA  2,000 Amperes, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 77,707.09 1,317.97 

. 
 26 11 13 00-0051 EA  2,000 Amperes, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section .............................. 88,649.70 1,531.19 

. 
 26 11 13 00-0052 EA  3,000 Amperes, 500 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ................................. 91,373.04 1,749.39 

. 
 26 11 13 00-0053 EA  3,000 Amperes, 750 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ............................... 102,260.68 1,749.39 

. 
 26 11 13 00-0054 EA  3,000 Amperes, 1,000 MVA, Fluarc Breaker, 13.8 KV Substation, Secondary Distribution Section ............................ 107,171.24 1,964.58 

XXXXXXX 
. 
 26 11 16  Secondary Unit Substations (26 11)
. 
. 
 26 11 16 11  Secondary Unit Substations with Switchgear Secondary (26 11 16)
. 
. 
 26 11 16 11-0001  Substation Primary Incoming Section (26 11 16 11) 
. 
. 
 26 11 16 11-0002  Manual Transferring Fused Load Break Switches (26 11 16 11-0001) 

Note: 15 KV 600 Amp 3 pole 2 position floor mounted. Type, metal compartment includes weatherproofing, fuses, 
transformer throat, pothead terminations thru 500 MCM, with surge protection. Manual transferring of one line to 
an alternate incoming line. 

. 

. 
 26 11 16 11-0003 EA  112.5 Thru 1,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position .................................................... 31,291.58 1,295.76 

. 
 26 11 16 11-0004 EA  2,000 And 2,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position ..................................................... 36,091.10 1,295.76 

XXXXXXX 
. 
 26 11 16 11-0005  Automatic Transferring Fused Load Break Switches (26 11 16 11-0001) 

Note: Items are equipped with 3 pole - 2 position selector switch for automatic transferring one line to an alternate 
incoming line. 

. 

. 
 26 11 16 11-0006 EA  112.5 Thru 1,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position Selector Switch .......................... 44,241.76 1,295.76 

. 
 26 11 16 11-0007 EA  2,000 And 2,500 KVA Transformers Load Switch, 600 Amperes, 3 Pole, 2 Position Selector Switch ........................... 47,365.32 1,295.76 

XXXXXXX 
. 
 26 11 16 11-0008  Accessories For Substation Fused Load Break Switches (26 11 16 11-0001) 
. 
. 

 26 11 16 11-0009 EA  Primary Lightning Arrestors Accessories, Secondary Distribution Section....................................................................... 8,113.08  
. 

 26 11 16 11-0010 EA  Key Interlock Accessories, Secondary Distribution Section ................................................................................................ 789.70  

XXXXXXX 
. 
 26 11 16 11-0011  Oil Filled Substation Transformers (26 11 16 11) 

Note: 112-1/2 KVA thru 2500 KVA standard NEMA design 3 phase cover mounted manual tap changer, liquid 
level gauge with alarm contacts, thermometer with alarm contacts, pressure vacuum gauge, automatic control for 
auxiliary cooling equipment. Weatherproof. 

. 

. 
 26 11 16 11-0012  Substation, Primary 13.8 KV Secondary 480Y/277 Or 480 Volt, 60 HZ (26 11 16 

11-0011) 
. 
. 

 26 11 16 11-0013 EA  75 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ............................ 14,966.81 776.62 
    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  938.95 
    For Control Power Transformer On Fans And Auxiliary, Add  402.41 
    For Internal Mounted Current Transformer And Linear Coupler, Add  134.14 

. 
 26 11 16 11-0014 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 21,898.83 931.95 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,402.45 
    For Control Power Transformer On Fans And Auxiliary, Add  601.05 
    For Internal Mounted Current Transformer And Linear Coupler, Add  200.35 

. 
 26 11 16 11-0015 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 24,778.26 1,035.49 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,589.51 
    For Control Power Transformer On Fans And Auxiliary, Add  681.22 
    For Internal Mounted Current Transformer And Linear Coupler, Add  227.07 

. 
 26 11 16 11-0016 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 29,346.70 1,294.37 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,873.06 
    For Control Power Transformer On Fans And Auxiliary, Add  802.74 
    For Internal Mounted Current Transformer And Linear Coupler, Add  267.58 

. 
 26 11 16 11-0017 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 32,781.89 1,605.01 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,070.03 
    For Control Power Transformer On Fans And Auxiliary, Add  887.16 
    For Internal Mounted Current Transformer And Linear Coupler, Add  295.72 

. 
 26 11 16 11-0018 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 35,151.59 1,967.43 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,185.17 
    For Control Power Transformer On Fans And Auxiliary, Add  936.50 
    For Internal Mounted Current Transformer And Linear Coupler, Add  312.17 

. 
 26 11 16 11-0019 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 41,172.37 2,381.63 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,548.64 
    For Control Power Transformer On Fans And Auxiliary, Add  1,092.27 
    For Internal Mounted Current Transformer And Linear Coupler, Add  364.09 

. 
 26 11 16 11-0020 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 43,888.84 2,588.72 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,709.80 
    For Control Power Transformer On Fans And Auxiliary, Add  1,161.34 
    For Internal Mounted Current Transformer And Linear Coupler, Add  387.11 

. 
 26 11 16 11-0021 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 49,026.03 2,847.60 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  3,033.16 
    For Control Power Transformer On Fans And Auxiliary, Add  1,299.92 
    For Internal Mounted Current Transformer And Linear Coupler, Add  433.31 

. 
 26 11 16 11-0022 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 56,648.50 3,158.25 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  3,523.24 
    For Control Power Transformer On Fans And Auxiliary, Add  1,509.96 
    For Internal Mounted Current Transformer And Linear Coupler, Add  503.32 
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. 
 26 11 16 11-0023 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 62,195.10 3,443.01 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  3,871.64 
    For Control Power Transformer On Fans And Auxiliary, Add  1,659.27 
    For Internal Mounted Current Transformer And Linear Coupler, Add  553.09 

XXXXXXX 
. 
 26 11 16 11-0024  Substation, Primary 13.8 KV Secondary 208Y/120 Volt, 60 HZ (26 11 16 11-0011) 
. 
. 

 26 11 16 11-0025 EA  75 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ............................ 14,297.63 776.62 
    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  892.11 
    For Control Power Transformer On Fans And Auxiliary, Add  382.33 
    For Internal Mounted Current Transformer And Linear Coupler, Add  127.44 

. 
 26 11 16 11-0026 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 21,371.20 776.62 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,387.26 
    For Control Power Transformer On Fans And Auxiliary, Add  594.54 
    For Internal Mounted Current Transformer And Linear Coupler, Add  198.18 

. 
 26 11 16 11-0027 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 24,763.45 1,035.49 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,588.47 
    For Control Power Transformer On Fans And Auxiliary, Add  680.77 
    For Internal Mounted Current Transformer And Linear Coupler, Add  226.92 

. 
 26 11 16 11-0028 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 29,372.17 1,294.37 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  1,874.84 
    For Control Power Transformer On Fans And Auxiliary, Add  803.50 
    For Internal Mounted Current Transformer And Linear Coupler, Add  267.83 

. 
 26 11 16 11-0029 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 35,382.18 1,605.01 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,252.05 
    For Control Power Transformer On Fans And Auxiliary, Add  965.16 
    For Internal Mounted Current Transformer And Linear Coupler, Add  321.72 

. 
 26 11 16 11-0030 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 38,389.43 1,967.43 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,411.82 
    For Control Power Transformer On Fans And Auxiliary, Add  1,033.64 
    For Internal Mounted Current Transformer And Linear Coupler, Add  344.55 

. 
 26 11 16 11-0031 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof .......................... 42,667.48 2,381.63 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,653.30 
    For Control Power Transformer On Fans And Auxiliary, Add  1,137.13 
    For Internal Mounted Current Transformer And Linear Coupler, Add  379.04 

. 
 26 11 16 11-0032 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 46,464.31 2,588.72 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  2,890.08 
    For Control Power Transformer On Fans And Auxiliary, Add  1,238.61 
    For Internal Mounted Current Transformer And Linear Coupler, Add  412.87 

. 
 26 11 16 11-0033 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt, Primary 13.8 KV, Oil Transformer, Weatherproof ....................... 52,356.50 2,847.60 

    For Forced Air Cooling, 750 KVA And Above Rating 15% Thru 2,499 kV And 25% For 2,500 kV, Add  3,266.29 
    For Control Power Transformer On Fans And Auxiliary, Add  1,399.84 
    For Internal Mounted Current Transformer And Linear Coupler, Add  466.61 

XXXXXXX 
. 
 26 11 16 11-0034  Accessories For Oil Filled Substation Transformers (26 11 16 11-0011) 
. 
. 

 26 11 16 11-0035 EA  Sudden Pressure Relay ................................................................................................................................................... 4,065.60  
. 

 26 11 16 11-0036 EA  Throats Or Flanges (HV Or LV)........................................................................................................................................ 8,071.60  
. 

 26 11 16 11-0037 EA  Lightning Arrestors (3 - 1 Pole) ........................................................................................................................................ 5,314.84  
. 

 26 11 16 11-0038 EA  Single Feeder Switch With Fuses 3 Pole, 2 Position, Open-Close Close) Fuse Type - CLE (80E To 125 X) ................ 29,494.68  
. 

 26 11 16 11-0039 EA Oil Fuse Cutout, 15 KV, 200 Amperes, Free Standing Air Filled Terminal Compartment, 15 KV - 200 Amp Cutout ...... 27,595.21  

XXXXXXX 
. 
 26 11 16 11-0040  Reinforced Concrete Curb With 6" Slab (26 11 16 11-0011) 

Note: For transformer liquid containment area. 
. 
. 

 26 11 16 11-0041 EA  112.5 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area .......................................................... 4,359.53 1,142.69 
. 

 26 11 16 11-0042 EA  150 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................. 4,359.53 1,142.69 
. 

 26 11 16 11-0043 EA  225 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................. 4,359.53 1,142.69 
. 

 26 11 16 11-0044 EA  300 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................. 4,359.53 1,142.69 
. 

 26 11 16 11-0045 EA  500 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................. 4,359.53 1,142.69 
. 

 26 11 16 11-0046 EA  750 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area ............................................................. 4,359.53 1,142.69 
. 

 26 11 16 11-0047 EA  1,000 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area .......................................................... 4,359.53 1,142.69 
. 

 26 11 16 11-0048 EA  1,500 KVA, Reinforced Curb With 6" Slab, Transformer Liquid Containment Area .......................................................... 5,152.45 1,317.54 

XXXXXXX 
. 
 26 11 16 11-0049  Dry Type Substation Transformer (26 11 16 11) 

Note: Standard NEMA design 3 phase - 150 C rise - 60 Hz self-cooled, ventilated. 
. 
. 
 26 11 16 11-0050  Primary 4.16 Or 4.8 KV Secondary 208 Y/120 Or 240 Volt (26 11 16 11-0049) 

Note: Primary 4.160 or 4.8 KV (delta or wye). 
. 
. 

 26 11 16 11-0051 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ................ 25,869.38 828.39 
    For Gas Filled Transformers, Add  14,527.55 
    For Single Phase Transformers, Deduct  -605.31 
    For Dry Type Unit, Add  5,492.45 

. 
 26 11 16 11-0052 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ................... 25,972.92 880.17 

    For Gas Filled Transformers, Add  14,527.55 
    For Single Phase Transformers, Deduct  -605.31 
    For Dry Type Unit, Add  5,502.80 

. 
 26 11 16 11-0053 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer ................... 26,598.96 1,035.49 

    For Gas Filled Transformers, Add  14,716.78 
    For Single Phase Transformers, Deduct  -613.20 
    For Dry Type Unit, Add  5,603.25 
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. 
 26 11 16 11-0054 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 29,356.45 1,139.04 

    For Gas Filled Transformers, Add  16,247.02 
    For Single Phase Transformers, Deduct  -676.96 
    For Dry Type Unit, Add  6,185.05 

. 
 26 11 16 11-0055 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 32,621.52 1,346.13 

    For Gas Filled Transformers, Add  17,957.54 
    For Single Phase Transformers, Deduct  -748.23 
    For Dry Type Unit, Add  6,853.66 

. 
 26 11 16 11-0056 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 37,791.32 1,553.24 

    For Gas Filled Transformers, Add  20,810.91 
    For Single Phase Transformers, Deduct  -867.12 
    For Dry Type Unit, Add  7,941.31 

. 
 26 11 16 11-0057 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 43,905.76 1,863.88 

    For Gas Filled Transformers, Add  24,106.80 
    For Single Phase Transformers, Deduct  -1,004.45 
    For Dry Type Unit, Add  9,211.94 

. 
 26 11 16 11-0058 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 51,834.55 2,070.99 

    For Gas Filled Transformers, Add  28,615.55 
    For Single Phase Transformers, Deduct  -1,192.31 
    For Dry Type Unit, Add  10,906.57 

. 
 26 11 16 11-0059 EA  2,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 66,929.30 2,174.53 

    For Gas Filled Transformers, Add  37,548.14 
    For Single Phase Transformers, Deduct  -1,564.51 
    For Dry Type Unit, Add  14,202.56 

XXXXXXX 
. 
 26 11 16 11-0060  Primary 4.16 Or 4.8 KV Secondary 480 Y/277 Or 480 Volt (26 11 16 11-0049) 

Note: Primary 4.16 or 4.8 KV (delta or wye). 
. 
. 

 26 11 16 11-0061 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 25,010.14 828.39 
    For Gas Filled Transformers, Add  14,012.01 
    For Single Phase Transformers, Deduct  -583.83 
    For Dry Type Unit, Add  5,303.42 

. 
 26 11 16 11-0062 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 25,972.92 880.17 

    For Gas Filled Transformers, Add  14,527.55 
    For Single Phase Transformers, Deduct  -605.31 
    For Dry Type Unit, Add  5,502.80 

. 
 26 11 16 11-0063 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 26,598.96 1,035.49 

    For Gas Filled Transformers, Add  14,716.78 
    For Single Phase Transformers, Deduct  -613.20 
    For Dry Type Unit, Add  5,603.25 

. 
 26 11 16 11-0064 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 29,356.45 1,139.04 

    For Gas Filled Transformers, Add  16,247.02 
    For Single Phase Transformers, Deduct  -676.96 
    For Dry Type Unit, Add  6,185.05 

. 
 26 11 16 11-0065 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 32,621.52 1,346.13 

    For Gas Filled Transformers, Add  17,957.54 
    For Single Phase Transformers, Deduct  -748.23 
    For Dry Type Unit, Add  6,853.66 

. 
 26 11 16 11-0066 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................... 37,791.32 1,553.24 

    For Gas Filled Transformers, Add  20,810.91 
    For Single Phase Transformers, Deduct  -867.12 
    For Dry Type Unit, Add  7,941.31 

. 
 26 11 16 11-0067 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 43,905.76 1,863.88 

    For Gas Filled Transformers, Add  24,106.80 
    For Single Phase Transformers, Deduct  -1,004.45 
    For Dry Type Unit, Add  9,211.94 

. 
 26 11 16 11-0068 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 51,834.55 2,070.99 

    For Gas Filled Transformers, Add  28,615.55 
    For Single Phase Transformers, Deduct  -1,192.31 
    For Dry Type Unit, Add  10,906.57 

. 
 26 11 16 11-0069 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 66,929.30 2,174.53 

    For Gas Filled Transformers, Add  37,548.14 
    For Single Phase Transformers, Deduct  -1,564.51 
    For Dry Type Unit, Add  14,202.56 

. 
 26 11 16 11-0070 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 73,409.32 2,278.08 

    For Gas Filled Transformers, Add  41,311.90 
    For Single Phase Transformers, Deduct  -1,721.33 
    For Dry Type Unit, Add  15,603.31 

. 
 26 11 16 11-0071 EA  3,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 81,853.65 2,381.63 

    For Gas Filled Transformers, Add  46,254.24 
    For Single Phase Transformers, Deduct  -1,927.26 
    For Dry Type Unit, Add  17,436.21 

. 
 26 11 16 11-0072 EA  3,750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 4.16 Or 4.8 KV, Dry Transformer................ 94,219.21 2,485.17 

    For Gas Filled Transformers, Add  53,549.31 
    For Single Phase Transformers, Deduct  -2,231.22 
    For Dry Type Unit, Add  20,131.78 

XXXXXXX 
. 
 26 11 16 11-0073  Primary 13.8 KV (Delta Or Wye) Secondary 208 Y/120 Or 240 Volt (26 11 16 11-0049) 
. 
. 

 26 11 16 11-0074 EA  112.5 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer .......................... 27,854.54 931.95 
    For Gas Filled Transformers, Add  15,594.40 
    For Single Phase Transformers, Deduct  -649.77 
    For Dry Type Unit, Add  5,904.33 
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. 
 26 11 16 11-0075 EA  150 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer.............................. 28,812.36 983.71 

    For Gas Filled Transformers, Add  16,106.96 
    For Single Phase Transformers, Deduct  -671.12 
    For Dry Type Unit, Add  6,102.63 

. 
 26 11 16 11-0076 EA  225 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer.............................. 30,873.77 1,139.04 

    For Gas Filled Transformers, Add  17,157.41 
    For Single Phase Transformers, Deduct  -714.89 
    For Dry Type Unit, Add  6,518.86 

. 
 26 11 16 11-0077 EA  300 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer.............................. 32,620.53 1,242.59 

    For Gas Filled Transformers, Add  18,081.22 
    For Single Phase Transformers, Deduct  -753.38 
    For Dry Type Unit, Add  6,878.30 

. 
 26 11 16 11-0078 EA  500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer.............................. 37,216.68 1,449.68 

    For Gas Filled Transformers, Add  20,590.39 
    For Single Phase Transformers, Deduct  -857.93 
    For Dry Type Unit, Add  7,839.75 

. 
 26 11 16 11-0079 EA  750 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer.............................. 41,273.94 1,656.79 

    For Gas Filled Transformers, Add  22,776.22 
    For Single Phase Transformers, Deduct  -949.01 
    For Dry Type Unit, Add  8,682.64 

. 
 26 11 16 11-0080 EA  1,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer........................... 48,215.35 1,967.43 

    For Gas Filled Transformers, Add  26,568.29 
    For Single Phase Transformers, Deduct  -1,107.01 
    For Dry Type Unit, Add  10,135.19 

. 
 26 11 16 11-0081 EA  1,500 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer........................... 58,302.17 2,174.53 

    For Gas Filled Transformers, Add  32,371.86 
    For Single Phase Transformers, Deduct  -1,348.83 
    For Dry Type Unit, Add  12,304.59 

. 
 26 11 16 11-0082 EA  2,000 KVA, Substation, Secondary 208 Y / 120 Volt Or 240 Volt, Primary 13.8 KV, Dry Transformer........................... 70,260.44 2,278.08 

    For Gas Filled Transformers, Add  39,422.57 
    For Single Phase Transformers, Deduct  -1,642.61 
    For Dry Type Unit, Add  14,910.56 

XXXXXXX 
. 
 26 11 16 11-0083  Primary 13.8 KV (Delta Or Wye) Secondary 480 Y/277 Or 480 Volt (26 11 16 11-0049) 
. 
. 

 26 11 16 11-0084 EA  112.5 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 27,854.54 931.95 
    For Gas Filled Transformers, Add  15,594.40 
    For Single Phase Transformers, Deduct  -649.77 
    For Dry Type Unit, Add  5,904.33 

. 
 26 11 16 11-0085 EA  150 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer.............................. 28,812.36 983.71 

    For Gas Filled Transformers, Add  16,106.96 
    For Single Phase Transformers, Deduct  -671.12 
    For Dry Type Unit, Add  6,102.63 

. 
 26 11 16 11-0086 EA  225 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer.............................. 30,873.77 1,139.04 

    For Gas Filled Transformers, Add  17,157.41 
    For Single Phase Transformers, Deduct  -714.89 
    For Dry Type Unit, Add  6,518.86 

. 
 26 11 16 11-0087 EA  300 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer.............................. 32,620.53 1,242.59 

    For Gas Filled Transformers, Add  18,081.22 
    For Single Phase Transformers, Deduct  -753.38 
    For Dry Type Unit, Add  6,878.30 

. 
 26 11 16 11-0088 EA  500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer.............................. 37,216.68 1,449.68 

    For Gas Filled Transformers, Add  20,590.39 
    For Single Phase Transformers, Deduct  -857.93 
    For Dry Type Unit, Add  7,839.75 

. 
 26 11 16 11-0089 EA  750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer.............................. 36,307.26 1,656.79 

    For Gas Filled Transformers, Add  19,796.21 
    For Single Phase Transformers, Deduct  -824.84 
    For Dry Type Unit, Add  7,589.97 

. 
 26 11 16 11-0090 EA  1,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 38,011.85 1,967.43 

    For Gas Filled Transformers, Add  20,446.19 
    For Single Phase Transformers, Deduct  -851.92 
    For Dry Type Unit, Add  7,890.42 

. 
 26 11 16 11-0091 EA  1,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 46,611.88 2,174.53 

    For Gas Filled Transformers, Add  25,357.69 
    For Single Phase Transformers, Deduct  -1,056.57 
    For Dry Type Unit, Add  9,732.73 

. 
 26 11 16 11-0092 EA  2,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 55,108.28 2,278.08 

    For Gas Filled Transformers, Add  30,331.27 
    For Single Phase Transformers, Deduct  -1,263.80 
    For Dry Type Unit, Add  11,577.08 

. 
 26 11 16 11-0093 EA  2,500 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 61,512.23 2,381.63 

    For Gas Filled Transformers, Add  34,049.39 
    For Single Phase Transformers, Deduct  -1,418.72 
    For Dry Type Unit, Add  12,961.10 

. 
 26 11 16 11-0094 EA  3,000 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 72,043.60 2,485.17 

    For Gas Filled Transformers, Add  40,243.94 
    For Single Phase Transformers, Deduct  -1,676.83 
    For Dry Type Unit, Add  15,253.15 

. 
 26 11 16 11-0095 EA  3,750 KVA, Substation, Secondary 480 Y / 277 Volt Or 480 Volt, Primary 13.8 KV, Dry Transformer........................... 88,093.50 2,588.72 

    For Gas Filled Transformers, Add  49,749.63 
    For Single Phase Transformers, Deduct  -2,072.90 
    For Dry Type Unit, Add  18,759.28 

XXXXXXX 
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. 
 26 12  Medium-Voltage Transformers (26 10) 
. 
. 
 26 12 13  Liquid-Filled, Medium-Voltage Transformers (26 12)
. 
. 
 26 12 13 00-0001  Removal And Relocation Of Transformers (26 12 13) 
. 
. 

 26 12 13 00-0002 EA Removal And Relocation Of Up To 37.5 KVA Oil Filled Transformer ............................................................................... 1,091.44  
. 

 26 12 13 00-0003 EA Removal And Relocation Of >37.5 To 100 KVA Oil Filled Transformers ......................................................................... 2,008.56  

XXXXXXX 
. 
 26 12 13 00-0004  Single Phase Oil Filled Distribution Transformers (26 12 13) 

Note: Self-protected type, CSP, external secondary breaker handle, external tap changer. 
. 
. 
 26 12 13 00-0005  Primary 4.16/4.8 KV Ground Y Secondary 120/240 Volt, 4-2.5 Percent 

Taps FCBN, Class A, 95 KV BIL. Rated To 5 KVA (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0006 EA  10 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 1,973.25 433.94 
. 

 26 12 13 00-0007 EA  15 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 2,397.64 542.43 
. 

 26 12 13 00-0008 EA  25 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 2,814.45 650.91 
. 

 26 12 13 00-0009 EA  37.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase .............. 3,605.34 813.64 
. 

 26 12 13 00-0010 EA  50 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 4,293.15 976.38 
. 

 26 12 13 00-0011 EA  75 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ................. 5,658.21 1,139.10 
. 

 26 12 13 00-0012 EA  100 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ............... 6,714.45 1,356.08 

XXXXXXX 
. 
 26 12 13 00-0013  Primary 4.16/4.8 KV Ground Y Secondary 120/240 Volt, 2-2.5 Percent 

Taps FCAN And FCBN. Rated To 5 KVA (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0014 EA  10 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,973.25 433.94 
. 

 26 12 13 00-0015 EA  15 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,427.99 542.43 
. 

 26 12 13 00-0016 EA  25 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,814.45 650.91 
. 

 26 12 13 00-0017 EA  37.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase .............. 3,605.34 813.64 
. 

 26 12 13 00-0018 EA  50 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 4,293.15 976.38 
. 

 26 12 13 00-0019 EA  75 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 5,346.21 1,139.10 
. 

 26 12 13 00-0020 EA  100 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 6,556.02 1,356.08 

XXXXXXX 
. 
 26 12 13 00-0021  Primary 13.8/14.4 KV Ground Y Secondary 120/240V 2-2.5 Percent Taps 

FCBN And FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0022 EA  10 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 1,937.84 433.94 
. 

 26 12 13 00-0023 EA  15 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,301.52 542.43 
. 

 26 12 13 00-0024 EA  25 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,719.39 650.91 
. 

 26 12 13 00-0025 EA  37.5 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt,  2 Taps, Oil Filled, 1 Phase ........... 3,583.40 813.64 
. 

 26 12 13 00-0026 EA  50 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 4,200.52 976.38 
. 

 26 12 13 00-0027 EA  75 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 5,404.71 1,139.10 
. 

 26 12 13 00-0028 EA  100 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............. 6,570.64 1,356.08 

XXXXXXX 
. 
 26 12 13 00-0029  Primary 13.8/14.4 KV Ground Y Secondary 240/480 Volt, 2-2.5 Percent 

Taps FCBN And FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0030 EA  10 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,102.25 433.94 
. 

 26 12 13 00-0031 EA  15 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 2,470.99 542.43 
. 

 26 12 13 00-0032 EA  25 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 3,163.37 650.91 
. 

 26 12 13 00-0033 EA  37.5 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............ 3,978.64 813.64 
. 

 26 12 13 00-0034 EA  50 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 4,643.59 976.38 
. 

 26 12 13 00-0035 EA  75 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 6,059.97 1,139.10 
. 

 26 12 13 00-0036 EA  100 KVA Transformer Primary 13.8 / 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............. 7,628.45 1,356.08 

XXXXXXX 
. 
 26 12 13 00-0037  Transformer Platforms (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0038 EA  Transformer Platforms, 75 - 167 KVA .............................................................................................................................. 3,802.42 732.82 

XXXXXXX 
. 
 26 12 13 00-0039  Primary 24.9 KV, Ground Y Secondary 240/480 Volt, 2-2.5 Percent Tops 

FCBN Auto FCAN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0040 EA  10 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 2,252.18 433.94 
. 

 26 12 13 00-0041 EA  15 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 2,607.12 542.43 
. 

 26 12 13 00-0042 EA  25 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 3,164.41 650.91 
. 

 26 12 13 00-0043 EA  37.5 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ...................... 3,977.37 813.64 
. 

 26 12 13 00-0044 EA  50 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 4,751.63 1,030.62 
. 

 26 12 13 00-0045 EA  75 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 6,063.15 1,139.10 
. 

 26 12 13 00-0046 EA  100 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ....................... 7,628.45 1,356.08 
. 

 26 12 13 00-0047 EA  167 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 10,089.47 1,735.77 
. 

 26 12 13 00-0048 EA  250 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 13,076.41 2,332.44 
. 

 26 12 13 00-0049 EA  333 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 15,289.09 2,712.15 
. 

 26 12 13 00-0050 EA  500 KVA Transformer Primary 24.9 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ..................... 18,666.38 2,929.12 

XXXXXXX 
. 
 26 12 13 00-0051  Primary 4.8 KV Ground Y Secondary 120/240V 4-2.5 Percent Taps FCBN, 

Class A, 95 KV BIL (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0052 EA  10 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 1,973.25 531.36 
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. 
 26 12 13 00-0053 EA  15 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 2,397.64 664.15 

. 
 26 12 13 00-0054 EA  25 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 2,814.01 796.18 

. 
 26 12 13 00-0055 EA  37.5 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................ 3,606.39 997.75 

. 
 26 12 13 00-0056 EA  50 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 4,292.15 1,195.19 

. 
 26 12 13 00-0057 EA  75 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ........................... 5,656.85 1,391.98 

. 
 26 12 13 00-0058 EA  100 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 1 Phase ......................... 6,714.45 1,660.49 

XXXXXXX 
. 
 26 12 13 00-0059  Primary 4.8 KV Ground Y Secondary 120/240V 2-2.5 Percent Taps FCAN 

And FCBN (26 12 13 00-0004) 
. 
. 

 26 12 13 00-0060 EA  10 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 1,973.25 531.36 
. 

 26 12 13 00-0061 EA  15 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 2,427.99 664.15 
. 

 26 12 13 00-0062 EA  25 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 2,814.01 796.18 
. 

 26 12 13 00-0063 EA  37.5 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................ 3,606.39 997.75 
. 

 26 12 13 00-0064 EA  50 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 4,292.15 1,195.19 
. 

 26 12 13 00-0065 EA  75 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ........................... 5,344.85 1,391.98 
. 

 26 12 13 00-0066 EA  100 KVA Transformer Primary 4.8 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ......................... 6,556.02 1,660.49 

XXXXXXX 
. 
 26 12 13 00-0067  Primary 7.2 To 14.4 KV Ground Y (26 12 13 00-0004) 
. 
. 
 26 12 13 00-0068  Primary 7.2 To 14.4 KV Ground Y Secondary 120 / 240 V 2-2.5 Percent 

Taps FCBN And FCAN (26 12 13 00-0067) 
. 
. 

 26 12 13 00-0069 EA  10 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,707.20 433.94 
. 

 26 12 13 00-0070 EA  15 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,071.34 542.43 
. 

 26 12 13 00-0071 EA  25 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,427.10 650.91 
. 

 26 12 13 00-0072 EA  37.5 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase .............. 3,124.28 813.64 
. 

 26 12 13 00-0073 EA  50 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 3,849.27 976.38 
. 

 26 12 13 00-0074 EA  75 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ................. 5,492.94 1,139.10 
. 

 26 12 13 00-0075 EA  100 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 120/240 Volt, 2 Taps, Oil Filled, 1 Phase ............... 6,391.33 1,356.08 

XXXXXXX 
. 
 26 12 13 00-0076  Primary 7.2 To 14.4 KV Ground Y Secondary 240 / 480 V 2-2.5 Pct Taps 

FCBN And FCAN (26 12 13 00-0067) 
. 
. 

 26 12 13 00-0077 EA  10 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,626.72 433.94 
. 

 26 12 13 00-0078 EA  15 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 1,970.16 542.43 
. 

 26 12 13 00-0079 EA  25 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 2,381.11 650.91 
. 

 26 12 13 00-0080 EA  37.5 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase .............. 3,032.30 813.64 
. 

 26 12 13 00-0081 EA  50 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 3,722.79 976.38 
. 

 26 12 13 00-0082 EA  75 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ................. 5,033.04 1,139.10 
. 

 26 12 13 00-0083 EA  100 KVA Transformer Primary 7.2 - 14.4 KV Ground Y, Secondary 240/480 Volt, 2 Taps, Oil Filled, 1 Phase ............... 5,931.43 1,356.08 

XXXXXXX 
. 
 26 12 13 00-0084  3 Phase Oil Filled Distribution Transformers (26 12 13) 
. 
. 
 26 12 13 00-0085  Primary 4.16/4.8 KV Ground Y Secondary 120/240 Volt (26 12 13 00-0084) 

Note: 4-2.5 Percent taps FCBN, Class A, 95 KV BIL. 
. 
. 

 26 12 13 00-0086 EA  112.5 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............ 7,089.98 1,518.80 
. 

 26 12 13 00-0087 EA  150 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............... 8,469.03 1,627.29 
. 

 26 12 13 00-0088 EA  225 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 11,094.92 2,061.23 
. 

 26 12 13 00-0089 EA  300 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 14,354.96 2,603.67 
. 

 26 12 13 00-0090 EA  500 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 19,803.17 2,929.12 
. 

 26 12 13 00-0091 EA  750 KVA Transformer Primary 4.16 / 4.8 KV Ground Y, Secondary 120/240 Volt, 4 Taps, Oil Filled, 3 Phase ............. 29,383.92 3,905.49 

XXXXXXX 
. 
 26 12 16  Dry-Type, Medium-Voltage Transformers (26 12)
. 
. 
 26 12 16 00-0001  Removal and Relocation of Transformers (26 12 16) 
. 
. 

 26 12 16 00-0002 EA Removal And Relocation Of Up To 37.5 KVA "Dry Type" Transformer ............................................................................... 429.73  
. 

 26 12 16 00-0003 EA Removal And Relocation Of >37.5 To 112.5 KVA "Dry Type" Transformer ..................................................................... 1,909.91  

XXXXXXX 
. 
 26 12 19  Pad-Mounted, Liquid-Filled, Medium-Voltage Transformers (26 12)
. 
. 
 26 12 19 00-0001  Single Phase Pad Mounted Distribution Transformers (26 12 19) 

Note: Designed for residential and multi-family buildings. UL listed. 
. 
. 
 26 12 19 00-0002  Mini Pak - Single Phase KVA 25 Thru 167 - 95 KV BIL.- Oil Filled (26 12 19 00-0001) 

Note: Self actuating pressure relief device, taps, 4-1/2 % below or 2-1/2 % above and below. Designed for loop 
feed grounded wye distribution system. 

. 

. 
 26 12 19 00-0003  Primary, 4.16/4.8 KV Ground Y Or Delta (26 12 19 00-0002) 

Note: 2.4 To 24.94 KV ground Y / 14.4 KV secondary - 240/120 Volt, 480/240 Volt, 277 V. Rated to 5 KVA. 
. 
. 

 26 12 19 00-0004 EA  25 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt................................................................................................................................................................... 3,898.22 517.75 

. 
 26 12 19 00-0005 EA  37.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 

480/240 Volt, 277 Volt ..................................................................................................................................................... 4,322.22 621.29 
. 

 26 12 19 00-0006 EA  50 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt................................................................................................................................................................... 5,130.33 724.84 

. 
 26 12 19 00-0007 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt................................................................................................................................................................... 6,180.13 776.62 
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. 
 26 12 19 00-0008 EA  100 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 6,941.83 828.39 
. 

 26 12 19 00-0009 EA  167 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 9,088.79 1,087.26 

XXXXXXX 
. 
 26 12 19 00-0010  Factory Modifications Material Cost Only (26 12 19 00-0002) 
. 
. 

 26 12 19 00-0011 EA  Loadbreaker Current Limiting Fuse Factory Modifications .................................................................................................. 685.47  
. 

 26 12 19 00-0012 EA  Loadbreaker Oil Switch, 2 Position Factory Modifications................................................................................................... 720.24  
. 

 26 12 19 00-0013 EA  Loadbreaker Inserts, Factory Modifications ........................................................................................................................ 792.26  

XXXXXXX 
. 
 26 12 19 00-0014  Distribution - Single Phase Multiple Building Transformer (26 12 19 00-0001) 

Note: KVA 25 to 250, KVA BIL-95, 125, 150 standard features. Oil filled, self-actuating pressure relief device, 
lighting arrester mounted. Pad HV/LV barrier, etc. with taps 4-1/2 % below or 2-1/2 % above and below. 

. 

. 
 26 12 19 00-0015  Primary, 4.16/4.8 KVA Ground Y Or Delta (26 12 19 00-0014) 

Note: 2.4 To 34.5 KV ground Y / 19.9 KV secondary - 240/120 V, 120/240 V, 240/480 V, 480/240 V, 277V. Rated 
to 5 KVA. 

. 

. 
 26 12 19 00-0016 EA  25 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 4,654.91 517.75 
. 

 26 12 19 00-0017 EA  37.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 
480/240 Volt, 277 Volt..................................................................................................................................................... 5,309.44 517.75 

. 
 26 12 19 00-0018 EA  50 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 5,777.52 709.31 
. 

 26 12 19 00-0019 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 7,099.27 709.31 

. 
 26 12 19 00-0020 EA  100 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt .................................................................................................................................................................. 7,950.17 931.95 
. 

 26 12 19 00-0021 EA  167 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 9,596.62 931.95 

. 
 26 12 19 00-0022 EA  250 KVA, Primary 4.16 / 4.8 KV Ground Y / 2.4 - 24.94 KV Ground Y / 14.4 KV, Secondary 240/120 Volt, 480/240 

Volt, 277 Volt ................................................................................................................................................................ 14,976.77 1,294.37 

XXXXXXX 
. 
 26 12 19 00-0023  Factory Modifications Material Cost Only (26 12 19 00-0014) 
. 
. 

 26 12 19 00-0024 EA  Loadbreaker Current Limiting Fuse Factory Modifications .................................................................................................. 913.95  
. 

 26 12 19 00-0025 EA Lightning Arrestors, Factory Modifications .......................................................................................................................... 231.57  
. 

 26 12 19 00-0026 EA  Loadbreaker Oil Switch, 2 Position Factory Modifications................................................................................................... 720.24  
. 

 26 12 19 00-0027 EA  Loop Feed Air Switch, Factory Modifications ................................................................................................................... 1,172.24  
. 

 26 12 19 00-0028 EA  Loadbreaker Inserts (Two), Factory Modifications .............................................................................................................. 312.93  
. 

 26 12 19 00-0029 EA  Bay-O-Net Fuse 25 Thru 167 KVA Factory Modifications ................................................................................................... 270.71  

XXXXXXX 
. 
 26 12 19 00-0030  Primary, 12.47 KV Ground Y Or Delta (26 12 19 00-0014) 

Note: 7.2 To 34.5 KV ground Y / 19.9 KV secondary - 240/120 V, 120/240 V, 240/480 V, 480/240 V, 277V. Rated 
to 5 KVA. 

. 

. 
 26 12 19 00-0031 EA  25 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt ........................................................................................................................................................................... 4,991.76 517.75 
. 

 26 12 19 00-0032 EA  37.5 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 
Volt, 277 Volt .................................................................................................................................................................. 5,422.00 517.75 

. 
 26 12 19 00-0033 EA  50 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt ........................................................................................................................................................................... 5,733.46 709.31 
. 

 26 12 19 00-0034 EA  75 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 
277 Volt ........................................................................................................................................................................... 6,830.55 709.31 

. 
 26 12 19 00-0035 EA  100 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt ........................................................................................................................................................................... 8,508.45 931.95 
. 

 26 12 19 00-0036 EA  167 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 
277 Volt ......................................................................................................................................................................... 10,581.77 932.05 

. 
 26 12 19 00-0037 EA  250 KVA, Primary 12.47 KV Ground Y / 7.2 - 34.5 KV Ground Y / 19.9 KV, Secondary 240/120 Volt, 480/240 Volt, 

277 Volt ......................................................................................................................................................................... 13,405.42 1,294.37 

XXXXXXX 
. 
 26 12 19 00-0038  Oil Filled Distribution Transformer Single Phase Cluster Mounted (26 12 19 00-0001) 

Note: Conventional type. 
. 
. 
 26 12 19 00-0039  13.8/14.4 KV Ground Y Or Delta Primary 120/240V (26 12 19 00-0038) 

Note: 2.5 Taps FCBN and FCAN. 
. 
. 

 26 12 19 00-0040 EA  10 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................ 3,412.11 370.22 
. 

 26 12 19 00-0041 EA  37.5 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ..................... 4,304.38 520.61 
. 

 26 12 19 00-0042 EA  50 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................ 6,527.02 832.99 
. 

 26 12 19 00-0043 EA  100 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 11,258.48 832.99 
. 

 26 12 19 00-0044 EA  167 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 15,385.71 1,365.17 
. 

 26 12 19 00-0045 EA  250 KVA, 13.8 - 14.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 20,298.00 1,365.17 

XXXXXXX 
. 
 26 12 19 00-0046  Oil Filled Distribution Transformer Single Phase (26 12 19 00-0001) 
. 
. 
 26 12 19 00-0047  7.2 KV Primary, 120/240 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0048 EA  10 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,322.42 393.36 
. 

 26 12 19 00-0049 EA  15 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,633.73 393.36 
. 

 26 12 19 00-0050 EA  25 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,253.98 555.32 
. 

 26 12 19 00-0051 EA  37.5 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,537.44 555.32 
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. 
 26 12 19 00-0052 EA  50 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 6,384.52 752.00 

. 
 26 12 19 00-0053 EA  100 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 11,029.43 1,156.93 

. 
 26 12 19 00-0054 EA  167 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 15,206.34 1,156.93 

. 
 26 12 19 00-0055 EA  250 KVA, 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 20,021.13 1,446.16 

XXXXXXX 
. 
 26 12 19 00-0056  7.2 KV Primary, 240/480 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0057 EA  10 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,322.42 393.36 
. 

 26 12 19 00-0058 EA  15 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,633.83 393.36 
. 

 26 12 19 00-0059 EA  25 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,253.98 555.32 
. 

 26 12 19 00-0060 EA  37.5 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,537.44 555.32 
. 

 26 12 19 00-0061 EA  50 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 6,384.52 752.00 
. 

 26 12 19 00-0062 EA  75 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 9,692.45 1,018.10 
. 

 26 12 19 00-0063 EA  100 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 11,029.43 1,018.10 
. 

 26 12 19 00-0064 EA  167 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 15,206.34 1,284.19 
. 

 26 12 19 00-0065 EA  250 KVA, 7.2 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 20,021.13 1,446.16 

XXXXXXX 
. 
 26 12 19 00-0066  2.4 KV Primary, 277 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0067 EA  10 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 3,603.86 393.36 
. 

 26 12 19 00-0068 EA  15 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 3,940.44 393.36 
. 

 26 12 19 00-0069 EA  25 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 4,617.62 555.32 
. 

 26 12 19 00-0070 EA  37.5 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................ 6,001.98 555.32 
. 

 26 12 19 00-0071 EA  50 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ........................................... 6,917.03 752.00 
. 

 26 12 19 00-0072 EA  75 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ......................................... 10,371.51 1,018.10 
. 

 26 12 19 00-0073 EA  100 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ....................................... 12,012.95 1,018.10 
. 

 26 12 19 00-0074 EA  167 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ....................................... 16,586.79 1,284.19 
. 

 26 12 19 00-0075 EA  250 KVA, 2.4 KV Primary, 277 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ....................................... 21,892.50 1,446.16 

XXXXXXX 
. 
 26 12 19 00-0076  2.4 KV Primary, 120/240 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0077 EA  10 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,322.42 393.36 
. 

 26 12 19 00-0078 EA  15 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,633.73 393.36 
. 

 26 12 19 00-0079 EA  25 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,253.98 755.59 
. 

 26 12 19 00-0080 EA  37.5 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,537.44 1,018.10 
. 

 26 12 19 00-0081 EA  50 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 6,384.52 752.00 
. 

 26 12 19 00-0082 EA  75 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 9,532.02 1,018.10 
. 

 26 12 19 00-0083 EA  100 KVA, 2.4 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 11,027.60 1,018.10 

XXXXXXX 
. 
 26 12 19 00-0084  2.4 KV Primary, 240/480 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0085 EA  10 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,322.42 393.36 
. 

 26 12 19 00-0086 EA  15 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 3,633.73 393.36 
. 

 26 12 19 00-0087 EA  25 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 4,253.98 555.32 
. 

 26 12 19 00-0088 EA  37.5 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................. 5,537.44 555.32 
. 

 26 12 19 00-0089 EA  50 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 6,384.52 752.00 
. 

 26 12 19 00-0090 EA  75 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................................... 9,532.02 1,018.10 
. 

 26 12 19 00-0091 EA  100 KVA, 2.4 KV Primary, 240/480 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ................................ 11,027.60 1,018.10 

XXXXXXX 
. 
 26 12 19 00-0092  2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary (26 12 19 00-0046) 
. 
. 

 26 12 19 00-0093 EA  10 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 2,884.85 404.93 
. 

 26 12 19 00-0094 EA  15 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 3,139.42 451.21 
. 

 26 12 19 00-0095 EA  25 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 3,777.05 497.48 
. 

 26 12 19 00-0096 EA  37 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 4,863.66 694.16 
. 

 26 12 19 00-0097 EA  50 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 5,452.33 809.85 
. 

 26 12 19 00-0098 EA  75 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase ...................... 7,373.88 948.68 
. 

 26 12 19 00-0099 EA  100 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................... 8,815.38 1,087.51 
. 

 26 12 19 00-0100 EA  167 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................. 13,494.05 1,388.31 
. 

 26 12 19 00-0101 EA  250 KVA, 2.4 KV x 7.2 KV Primary, 120/240 Volt Secondary, Oil Filled Distribution Transformer, 1 Phase .................. 18,292.29 1,561.85 

XXXXXXX 
. 
 26 13  Medium-Voltage Switchgear (26 10) 
. 
. 
 26 13 16  Medium-Voltage Fusible Interrupter Switchgear (26 13)
. 
. 
 26 13 16 00-0001  "Switchyard", Substation Secondary Distribution Section (26 13 16) 

Note: Medium voltage, metal clad switchgear, 3 phase, 3 wire with ground. Includes breaker element, housing, 
control switch two lamps - 3 cable terminals. 

. 

. 
 26 13 16 00-0002  4.16 Or 4.8 KV Switchgear Sections, With Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0003 EA  1,200 Amperes, 75 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section .......... 12,793.09 1,203.21 
    For Weatherproofing, Add  2,645.76 

. 
 26 13 16 00-0004 EA  1,200 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 13,427.67 1,203.21 

    For Weatherproofing, Add  2,785.37 
. 

 26 13 16 00-0005 EA  1,200 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 18,292.60 1,532.93 
    For Weatherproofing, Add  3,821.40 

. 
 26 13 16 00-0006 EA  2,000 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 24,927.55 1,532.93 

    For Weatherproofing, Add  5,255.29 
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. 
 26 13 16 00-0007 EA  2,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 35,730.10 1,851.09 

    For Weatherproofing, Add  7,601.06 
. 

 26 13 16 00-0008 EA  3,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ........ 32,606.87 1,851.09 
    For Weatherproofing, Add  6,900.83 

XXXXXXX 
. 
 26 13 16 00-0009  7.2 KV Switchgear Sections, With Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0010 EA  1,200 Amperes, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ..................... 19,090.77 1,388.31 
    For Weatherproofing, Add  4,013.80 

. 
 26 13 16 00-0011 EA  2,000 Amperes, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ..................... 23,442.89 1,735.39 

    For Weatherproofing, Add  4,914.24 
. 

 26 13 16 00-0012 EA  3,000 Amperes, 500 MVA, 7.2 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ..................... 32,962.65 2,082.47 
    For Weatherproofing, Add  6,967.63 

XXXXXXX 
. 
 26 13 16 00-0013  13.8 KV Switchgear Sections, With Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0014 EA  1,200 Amperes, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 18,411.01 1,388.31 
    For Weatherproofing, Add  3,848.97 

. 
 26 13 16 00-0015 EA  1,200 Amperes, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 25,347.07 1,388.31 

    For Weatherproofing, Add  5,341.62 
. 

 26 13 16 00-0016 EA  1,200 Amperes, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................ 37,027.71 1,851.09 
    For Weatherproofing, Add  7,873.42 

. 
 26 13 16 00-0017 EA  2,000 Amperes, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 23,161.33 1,851.09 

    For Weatherproofing, Add  4,838.40 
. 

 26 13 16 00-0018 EA  2,000 Amperes, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 33,633.99 2,313.85 
    For Weatherproofing, Add  7,109.21 

. 
 26 13 16 00-0019 EA  2,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................ 47,067.72 2,313.85 

    For Weatherproofing, Add  10,029.66 
. 

 26 13 16 00-0020 EA  3,000 Amperes, 500 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 32,382.50 2,313.85 
    For Weatherproofing, Add  6,824.21 

. 
 26 13 16 00-0021 EA  3,000 Amperes, 750 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................... 44,903.30 2,313.85 

    For Weatherproofing, Add  9,545.45 
. 

 26 13 16 00-0022 EA  3,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, With Air Circuit Breaker, Secondary Distribution Section ................ 58,204.05 2,313.85 
    For Weatherproofing, Add  12,440.09 

XXXXXXX 
. 
 26 13 16 00-0023  4.16 Or 4.8 KV Switchgear Section, Without Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0024 EA  1,200 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ............................................................................................................................................................................ 5,743.01 757.79 

    For Weatherproofing, Add  1,157.18 
. 

 26 13 16 00-0025 EA  1,200 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ............................................................................................................................................................................ 7,463.38 757.79 

    For Weatherproofing, Add  1,535.66 
. 

 26 13 16 00-0026 EA  2,000 Amperes, 250 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section ............................................................................................................................................................................ 8,095.89 1,006.53 

    For Weatherproofing, Add  1,640.50 
. 

 26 13 16 00-0027 EA  2,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section .......................................................................................................................................................................... 10,032.20 1,243.69 

    For Weatherproofing, Add  2,032.92 
. 

 26 13 16 00-0028 EA  3,000 Amperes, 350 MVA, 4.16 Or 4.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution 
Section .......................................................................................................................................................................... 13,514.08 1,243.69 

    For Weatherproofing, Add  2,798.94 

XXXXXXX 
. 
 26 13 16 00-0029  7.2 KV Switchgear Section, Without Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0030 EA  1,200 Amperes, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .................. 7,265.11 1,156.93 
    For Weatherproofing, Add  1,477.27 

. 
 26 13 16 00-0031 EA  2,000 Amperes, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .................. 9,505.68 1,156.93 

    For Weatherproofing, Add  1,936.11 
. 

 26 13 16 00-0032 EA  3,000 Amperes, 500 MVA, 7.2 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................ 14,498.22 1,156.93 
    For Weatherproofing, Add  3,000.83 

XXXXXXX 
. 
 26 13 16 00-0033  13.8 KV Switchgear Section, Without Air Circuit Breaker, Secondary 

Distribution Section (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0034 EA 1,200 Amperes, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................ 7,493.34 983.39 
    For Weatherproofing, Add  1,511.50 

. 
 26 13 16 00-0035 EA  1,200 Amperes, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ................ 7,991.23 983.39 

    For Weatherproofing, Add  1,621.04 
. 

 26 13 16 00-0036 EA  1,200 Amperes, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........... 11,448.32 1,214.77 
    For Weatherproofing, Add  2,347.78 

. 
 26 13 16 00-0037 EA  2,000 Amperes, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .............. 10,210.87 1,457.73 

    For Weatherproofing, Add  2,041.88 
. 

 26 13 16 00-0038 EA  2,000 Amperes, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .............. 12,557.15 1,457.73 
    For Weatherproofing, Add  2,558.07 

. 
 26 13 16 00-0039 EA  2,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........... 14,438.83 1,700.68 

    For Weatherproofing, Add  2,937.65 
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. 
 26 13 16 00-0040 EA  3,000 Amperes, 500 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .............. 13,531.00 1,943.64 

    For Weatherproofing, Add  2,704.14 
. 

 26 13 16 00-0041 EA  3,000 Amperes, 750 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section .............. 15,138.74 1,943.64 
    For Weatherproofing, Add  3,057.85 

. 
 26 13 16 00-0042 EA  3,000 Amperes, 1,000 MVA, 13.8 KV Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ........... 18,648.39 2,175.03 

    For Weatherproofing, Add  3,795.88 

XXXXXXX 
. 
 26 13 16 00-0043  Accessories For Substation Secondary Distribution Sections (26 13 16 00-0001) 
. 
. 

 26 13 16 00-0044 EA  1,200 Amperes, Transformer Throat Connection Accessories, Secondary Distribution Section ...................................... 3,650.89 733.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  439.90 

. 
 26 13 16 00-0045 EA  2,000 Amperes, Transformer Throat Connection Accessories, Secondary Distribution Section ...................................... 4,561.83 813.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  488.15 
. 

 26 13 16 00-0046 EA  3,000 Amperes, Transformer Throat Connection Accessories, Secondary Distribution Section ...................................... 5,952.74 978.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  587.27 

. 
 26 13 16 00-0047 EA  3-Phase Pothead Termination Accessories, Secondary Distribution Section .................................................................. 3,782.72 1,471.96 

. 
 26 13 16 00-0048 EA  5 KV, 15 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................... 4,522.58 92.25 

. 
 26 13 16 00-0049 EA  5 KV, 30 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................... 6,042.24 92.25 

. 
 26 13 16 00-0050 EA  5 KV, 75 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 11,068.33 92.25 

. 
 26 13 16 00-0051 EA  15 KV, 15 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 8,697.51 92.25 

. 
 26 13 16 00-0052 EA  15 KV, 30 KVA, Control Power Transformer Accessories, Secondary Distribution Section ............................................. 9,495.24 92.25 

. 
 26 13 16 00-0053 EA  15 KV, 75 KVA, Control Power Transformer Accessories, Secondary Distribution Section ........................................... 12,926.58 92.25 

. 
 26 13 16 00-0054 EA  6 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section .............................................................. 2,046.35 92.25 

. 
 26 13 16 00-0055 EA  9 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section .............................................................. 2,313.47 92.25 

. 
 26 13 16 00-0056 EA  15 KV, 3-Phase Lightning Arrester Accessories, Secondary Distribution Section ............................................................ 3,516.20 92.25 

. 
 26 13 16 00-0057 EA  Overcurrent Phase Protection, Time And Instantaneous Device 67 ................................................................................ 2,249.21 92.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 13 16 00-0058 EA  AC Ammeter With Switch .................................................................................................................................................... 877.54 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 13 16 00-0059 EA AC Voltmeter With Switch And Potential Transformer ........................................................................................................ 877.54 92.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 13 16 00-0060 EA  Indicating Wattmeter ........................................................................................................................................................ 1,299.15 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 13 16 00-0061 EA  Indicating Varmeter .......................................................................................................................................................... 1,533.06 92.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 13 16 00-0062 EA Indicating Watt-hour Meter, 2 Element ................................................................................................................................ 961.29 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 13 16 00-0063 EA  Ground Protection, Time Or Instantaneous Device 67N .................................................................................................. 2,203.92 92.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 13 16 00-0064 EA  Differential Generator Protection Single Phase NEMA Device 87 ................................................................................... 4,275.68 92.25 
. 

 26 13 16 00-0065 EA  Current Transformers 5 And 15 KV Single Secondary ........................................................................................................ 593.83 92.25 
. 

 26 13 16 00-0066 EA Potential Transformers 5 KV And 15 KV With Primary Fuses .......................................................................................... 2,852.03 92.25 

XXXXXXX 
. 
 26 13 19  Medium-Voltage Vacuum Interrupter Switchgear (26 13)
. 
. 
 26 13 19 00-0001  Vacuum Circuit Breakers 13.8 KV (26 13 19) 
. 
. 

 26 13 19 00-0002 EA  1,200 Amperes, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 46,186.37 1,446.16 
. 

 26 13 19 00-0003 EA  1,200 Amperes, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 51,007.50 1,827.95 
. 

 26 13 19 00-0004 EA  1,200 Amperes, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................ 57,912.56 1,827.95 
. 

 26 13 19 00-0005 EA  2,000 Amperes, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 52,926.74 1,446.16 
. 

 26 13 19 00-0006 EA  2,000 Amperes, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 59,532.53 1,446.16 
. 

 26 13 19 00-0007 EA  2,000 Amperes, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................ 67,856.42 1,700.68 
. 

 26 13 19 00-0008 EA  3,000 Amperes, 500 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 70,021.64 1,943.64 
. 

 26 13 19 00-0009 EA  3,000 Amperes, 750 MVA, Vacuum Circuit Breaker, 13.8 KV Substation, Secondary Distribution Section ................... 76,660.97 1,943.64 
. 

 26 13 19 00-0010 EA  3,000 Amperes, 1,000 MVA, Vacuum Circuit Breaker, 13.8 KV  Substation, Secondary Distribution Section ............... 83,767.07 2,186.60 

XXXXXXX 
. 
 26 13 29  Medium-Voltage Compartmentalized Switchgear (26 13)
. 
. 
 26 13 29 00-0001  Substation Secondary Distribution Section (26 13 29) 

Note: Low voltage drawout switchgear 277/480 volt, 3 phase 4 wire. 
. 
. 
 26 13 29 00-0002  Switchgear Compartment Complete With Air Circuit Breaker (26 13 29 00-0001) 

Note: With solid state long - time and instantaneous trips. 
. 
. 

 26 13 29 00-0003 EA  800 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-206 ....................................................... 14,692.19 905.38 
. 

 26 13 29 00-0004 EA  1,600 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-416 .................................................... 23,191.57 1,368.85 
. 

 26 13 29 00-0005 EA  2,000 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-420 .................................................... 31,398.74 1,681.42 
. 

 26 13 29 00-0006 EA  3,200 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-632 .................................................... 52,207.74 1,950.88 
. 

 26 13 29 00-0007 EA  4,000 Amperes, 277/480 Volt Switchgear, With Air Circuit Breaker, Manual DS-840 .................................................... 67,118.34 2,220.34 

XXXXXXX 
. 
 26 13 29 00-0008  Switchgear Compartment Without Circuit Breaker (26 13 29 00-0001) 
. 
. 

 26 13 29 00-0009 EA  800 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ............................ 6,502.93 274.85 
. 

 26 13 29 00-0010 EA  1,600 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ......................... 7,514.24 274.85 
. 

 26 13 29 00-0011 EA  2,000 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ......................... 9,831.07 404.19 
. 

 26 13 29 00-0012 EA  3,200 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ....................... 14,060.99 404.19 
. 

 26 13 29 00-0013 EA  4,000 Amperes, 277/480 Volt Switchgear, Without Air Circuit Breaker, Secondary Distribution Section ....................... 23,486.45 592.81 

XXXXXXX 
. 
 26 13 29 00-0014  Switchgear Compartment, Blank, Use As Filler Or Metering (26 13 29 00-0001) 

Note: No provisions for future breaker. 
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. 

. 
 26 13 29 00-0015 EA  600 To 2,000 Amperes, Blank Section Filler, Secondary Distribution Section ................................................................. 3,399.12 307.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  175.65 
. 

 26 13 29 00-0016 EA  3,000 Amperes, Blank Section Filler, Secondary Distribution Section ............................................................................. 4,248.42 307.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  206.19 

. 
 26 13 29 00-0017 EA  4,000 Amperes, Blank Section Filler, Secondary Distribution Section ............................................................................. 5,554.89 474.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  296.41 

XXXXXXX 
. 
 26 13 29 00-0018  Accessories For Substation Secondary Distribution (26 13 29 00-0001) 
. 
. 

 26 13 29 00-0019 EA  Short Time Delay Accessories, Secondary Distribution Section ...................................................................................... 1,828.49  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 13 29 00-0020 EA  Key Interlock Accessories, Secondary Distribution Section ............................................................................................. 1,433.63  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 13 29 00-0021 EA  Ammeter And Switch Complete Accessories, Secondary Distribution Section ................................................................ 4,436.05 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 13 29 00-0022 EA  Voltmeter And Switch Complete Accessories, Secondary Distribution Section ............................................................... 4,436.05 92.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 13 29 00-0023 EA  Wattmeter - Complete Accessories, Secondary Distribution Section ............................................................................... 5,851.58 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 13 29 00-0024 EA Watt-hour Meter - Complete Accessories, Secondary Distribution Section...................................................................... 7,565.11 92.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 13 29 00-0025 EA  Circuit Breaker Lifting Device Accessories, Secondary Distribution Section .................................................................... 3,312.13 105.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.11 

. 
 26 13 29 00-0026 EA  Weatherproofing, Per Vertical Section Accessories, Secondary Distribution Section .................................................... 10,750.63 1,558.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  935.01 
. 

 26 13 29 00-0027 EA  Current Transformer, Single Section 5 To 800 Single Secondary 5 To 800 ..................................................................... 2,037.10 92.25 
. 

 26 13 29 00-0028 EA  Potential Transformers Each With Fuses Accessories, Secondary Distribution Section .................................................. 2,383.94 92.25 
. 

 26 13 29 00-0029 EA  Shunt Trip And Auxiliary Switch Accessories, Secondary Distribution Section ................................................................ 1,271.86 46.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.68 

. 
 26 13 29 00-0030 EA  3 Current Limiting Fuses 15 KV Accessories, Secondary Distribution Section ................................................................ 9,489.73 92.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 13 29 00-0031 EA  3 Phase Surge Capacitors 15 KV Accessories, Secondary Distribution Section ............................................................. 1,212.26 46.12 

XXXXXXX 
. 
 26 18  Medium-Voltage Circuit Protection Devices (26 10) 
. 
. 
 26 18 36  Medium-Voltage Enclosed Fuses (26 18)
. 
. 
 26 18 36 00-0001  Sectionalizing Switch (26 18 36) 
. 
. 
 26 18 36 00-0002  Pad Mounted Metal Enclosed Oil Filled Switching Units (26 18 36 00-0001) 

Note: 15 KV - 25 KV. 
. 
. 
 26 18 36 00-0003  Sectionalizing Tapping And Fusing Underground Feeders (26 18 36 00-0002) 

Note: 200 Amp replaceable bushing wells recessed locking assembly oil level and oil fill plugs. 
. 
. 

 26 18 36 00-0004 EA 3 Phase, 1 Switch Up And 2 Switch Downstream Tapping And Fusing Underground ................................................... 29,360.12 776.62 
. 

 26 18 36 00-0005 EA 3 Phase, 2 Switch Up And 2 Switch Downstream Tapping And Fusing Underground ................................................... 32,987.52 776.62 

XXXXXXX 
. 
 26 20  Low-Voltage Electrical Distribution (26) 
. 
. 
 26 21  Low-Voltage Electrical Service Entrance (26 20) 

See CSI section 26 05 13 00-0000 for wire and cables. 
. 
. 
 26 21 13  Low-Voltage Overhead Electrical Service Entrance (26 21)
. 
. 
 26 21 13 00-0001  Service Drop Cable And Weatherheads (26 21 13) 
. 
. 
 26 21 13 00-0002  600 Volt Insulated Stranded Conductors (26 21 13 00-0001) 
. 
. 
 26 21 13 00-0003  Aluminum Duplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0004 LF #6 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 7.11 2.76 
. 

 26 21 13 00-0005 LF #4 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 8.48 3.26 
. 

 26 21 13 00-0006 LF #2 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 9.77 3.67 
. 

 26 21 13 00-0007 LF 1/0 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 12.63 4.63 

XXXXXXX 
. 
 26 21 13 00-0008  Aluminum Triplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0009 LF #6 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 8.53 3.26 
. 

 26 21 13 00-0010 LF #4 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 9.70 3.67 
. 

 26 21 13 00-0011 LF #2 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ......................................... 12.26 4.63 
. 

 26 21 13 00-0012 LF 1/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 15.14 5.64 
. 

 26 21 13 00-0013 LF 2/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 19.90 7.46 
. 

 26 21 13 00-0014 LF 4/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 25.03 9.26 
. 

 26 21 13 00-0015 LF 336 MCM, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ....................................... 31.57 11.02 

XXXXXXX 
. 
 26 21 13 00-0016  Aluminum Quadruplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0017 LF #6 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable .................................... 9.71 3.67 
. 

 26 21 13 00-0018 LF #4 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable .................................. 12.25 4.63 
. 

 26 21 13 00-0019 LF #2 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable .................................. 15.76 5.93 
. 

 26 21 13 00-0020 LF 1/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................. 20.20 7.46 
. 

 26 21 13 00-0021 LF 2/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................. 22.43 8.26 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 21 Low-Voltage Electrical Service Entrance 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 420 Monterey County Facilities

. 
 26 21 13 00-0022 LF 3/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................. 25.52 9.26 

. 
 26 21 13 00-0023 LF 4/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................. 30.21 11.02 

. 
 26 21 13 00-0024 LF 336 MCM, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable ................................ 35.53 12.18 

XXXXXXX 
. 
 26 21 13 00-0025  Weatherproof Conduit Hubs (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0026 EA  1/2" Weatherproof Conduit Hubs .......................................................................................................................................... 46.42 17.78 
. 

 26 21 13 00-0027 EA  3/4" Weatherproof Conduit Hubs .......................................................................................................................................... 52.93 20.19 
. 

 26 21 13 00-0028 EA  1" Weatherproof Conduit Hubs ............................................................................................................................................. 61.13 22.62 
. 

 26 21 13 00-0029 EA  1-1/4" Weatherproof Conduit Hubs ....................................................................................................................................... 84.74 30.29 
. 

 26 21 13 00-0030 EA  1-1/2" Weatherproof Conduit Hubs ....................................................................................................................................... 92.95 32.72 
. 

 26 21 13 00-0031 EA  2" Weatherproof Conduit Hubs ........................................................................................................................................... 118.32 37.97 
. 

 26 21 13 00-0032 EA  2-1/2" Weatherproof Conduit Hubs ..................................................................................................................................... 152.49 42.81 
. 

 26 21 13 00-0033 EA  3" Weatherproof Conduit Hubs ........................................................................................................................................... 194.95 50.49 
. 

 26 21 13 00-0034 EA  4" Weatherproof Conduit Hubs ........................................................................................................................................... 350.05 100.98 

XXXXXXX 
. 
 26 21 13 00-0035  Service Entrance Cap, Threaded Weatherhead, Galvanized (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0036 EA  1/2" Galvanized Threaded Service Entrance Weatherhead Cap For #14 Through #10 AWG Cable Service ....................... 51.74 17.78 
. 

 26 21 13 00-0037 EA  3/4" Galvanized Threaded Service Entrance Weatherhead Cap For #12 Through #8 AWG Cable Service ......................... 59.30 20.19 
. 

 26 21 13 00-0038 EA  1" Galvanized Threaded Service Entrance Weatherhead Cap For #6 AWG Cable Service ................................................. 67.80 22.62 
. 

 26 21 13 00-0039 EA 1-1/4" Galvanized Threaded Service Entrance Weatherhead Cap For #4 Through #2 AWG Cable Service ........................ 91.08 30.29 
. 

 26 21 13 00-0040 EA 1-1/2" Galvanized Threaded Service Entrance Weatherhead Cap For #4 Through #2 AWG Cable Service ...................... 102.71 32.72 
. 

 26 21 13 00-0041 EA 2" Galvanized Threaded Service Entrance Weatherhead Cap For 1/0 Through 2/0 AWG Cable Service .......................... 133.99 37.97 
. 

 26 21 13 00-0042 EA 2-1/2" Galvanized Threaded Service Entrance Weatherhead Cap For 3/0 Through 4/0 Cable Service ............................. 221.37 42.81 
. 

 26 21 13 00-0043 EA  3" Galvanized Threaded Service Entrance Weatherhead Cap For 250 Through 350 MCM Cable Service ........................ 252.33 50.49 
. 

 26 21 13 00-0044 EA  4" Galvanized Threaded Service Entrance Weatherhead Cap For 600 Through 750 MCM Cable Service ........................ 418.34 100.98 

XXXXXXX 
. 
 26 21 13 00-0045  Service Entrance Cap, Clamp-On Weatherhead, Aluminum (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0046 EA 1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For #14 To #12 AWG Cable Service ................................. 50.14 17.78 
. 

 26 21 13 00-0047 EA 3/4" Aluminum Clamp-On Service Entrance Weatherhead Cap For #10 To #8 AWG Cable Service ................................... 56.62 20.19 
. 

 26 21 13 00-0048 EA 1" Aluminum Clamp-On Service Entrance Weatherhead Cap For #6 AWG Cable Service .................................................. 64.17 22.52 
. 

 26 21 13 00-0049 EA 1-1/4" Aluminum Clamp-On Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service .................................. 85.34 30.29 
. 

 26 21 13 00-0050 EA 1-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service .................................. 94.97 32.72 
. 

 26 21 13 00-0051 EA 2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 1/0 To 2/0 AWG Cable Service .................................... 111.85 37.97 
. 

 26 21 13 00-0052 EA 2-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 3/0 To 4/0 Cable Service ........................................ 179.85 42.81 
. 

 26 21 13 00-0053 EA 3" Aluminum Clamp-On Service Entrance Weatherhead Cap For 250 To 350 MCM Cable Service .................................. 231.45 50.49 
. 

 26 21 13 00-0054 EA 3-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 400 To 500 MCM Cable Service ............................ 326.75 75.73 
. 

 26 21 13 00-0055 EA 4" Aluminum Clamp-On Service Entrance Weatherhead Cap For 600 To 750 MCM Cable Service .................................. 393.49 100.98 

XXXXXXX 
. 
 26 21 13 00-0056  Service Entrance Cap, Threaded Weatherhead, Polyvinyl Chloride (PVC) (26 

21 13 00-0002) 
. 
. 

 26 21 13 00-0057 EA  1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #14 To #12 AWG Cable Service ........... 47.65 17.78 
. 

 26 21 13 00-0058 EA  3/4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #10 To #8 AWG Cable Service ............. 54.44 20.19 
. 

 26 21 13 00-0059 EA  1" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #6 AWG Cable Service ............................ 61.63 22.52 
. 

 26 21 13 00-0060 EA 1-1/4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service ............ 82.19 30.29 
. 

 26 21 13 00-0061 EA 1-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service ............ 89.36 32.72 
. 

 26 21 13 00-0062 EA 2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 1/0 To 2/0 AWG Cable Service .............. 108.28 37.97 
. 

 26 21 13 00-0063 EA 2-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 3/0 To 4/0 Cable Service ................. 168.57 42.81 
. 

 26 21 13 00-0064 EA  3" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 250 To 350 MCM Cable Service ............ 190.41 50.49 
. 

 26 21 13 00-0065 EA  3-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 400 To 500 MCM Cable 
Service ............................................................................................................................................................................... 320.54 75.73 

. 
 26 21 13 00-0066 EA  4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 600 To 750 MCM Cable Service ............ 441.58 100.98 

XXXXXXX 
. 
 26 21 16  Low-Voltage Underground Electrical Service Entrance (26 21)
. 
. 
 26 21 16 00-0001  Aluminum Triplex For Underground Service, Direct Burial (26 21 16) 

Note: Excludes excavation and backfill. 
. 
. 

 26 21 16 00-0002 MLF #6 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ....................................... 3,024.66 1,028.40 
. 

 26 21 16 00-0003 MLF #4 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ....................................... 3,325.22 1,088.90 
. 

 26 21 16 00-0004 MLF #2 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ....................................... 3,728.55 1,156.93 
. 

 26 21 16 00-0005 MLF 1/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 4,086.88 1,156.93 
. 

 26 21 16 00-0006 MLF 2/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 4,465.86 1,234.10 
. 

 26 21 16 00-0007 MLF 3/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 5,240.24 1,423.94 
. 

 26 21 16 00-0008 MLF 4/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 6,587.30 1,851.09 

XXXXXXX 
. 
 26 22  Low-Voltage Transformers (26 20) 
. 
. 
 26 22 13  Low-Voltage Distribution Transformers (26 22)
. 
. 
 26 22 13 00-0001  Single Phase General Purpose "Dry Type" Transformers (26 22 13) 

Note: 60 HZ type EP and EPT 115 C rise, 185 C insulation, type DT-3 and DS-3 150 C rise, 220 C insulation. 
Indoor Use. Wall mounted for up to 10 KVA, floor mounted for 15 KVA and larger. DT-3 and DS-3 use 
weathershields for outdoor placement. UL listed. 

. 

. 
 26 22 13 00-0002  480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 00-0001) 

Note: 2-2.5 Percent taps above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0003 EA  1 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .................................................... 766.65 260.24 
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. 
 26 22 13 00-0004 EA  3 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .................................................... 999.33 312.30 

. 
 26 22 13 00-0005 EA  5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ................................................. 1,186.54 325.83 

. 
 26 22 13 00-0006 EA  7.5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose .............................................. 1,375.28 338.32 

. 
 26 22 13 00-0007 EA  10 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 1,823.78 364.34 

. 
 26 22 13 00-0008 EA  15 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 2,125.07 390.37 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  67.22 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  100.83 

. 
 26 22 13 00-0009 EA  25 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 2,316.59 416.39 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  74.19 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  111.29 

. 
 26 22 13 00-0010 EA  37.5 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................ 2,320.09 468.43 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  69.16 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  103.74 

. 
 26 22 13 00-0011 EA  50 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 2,724.09 520.49 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  84.16 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  126.23 

. 
 26 22 13 00-0012 EA  75 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................... 3,530.65 624.58 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  114.07 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  171.11 

. 
 26 22 13 00-0013 EA  100 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................. 4,408.11 728.68 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  147.54 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  221.31 

. 
 26 22 13 00-0014 EA  167 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ............................................. 6,768.12 936.88 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  244.72 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  367.08 

. 
 26 22 13 00-0015 EA  250 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ........................................... 11,575.23 1,145.07 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  464.25 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  696.38 

. 
 26 22 13 00-0016 EA  333 KVA, 480 Volt - 120/240 Volt Transformer, Dry, 1 Phase, 60 Hertz, General Purpose ........................................... 17,582.55 1,301.22 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  749.01 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,123.51 

XXXXXXX 
. 
 26 22 13 00-0017  240 x 480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 

00-0001) 
Note: 1-10 Percent x 2-5 percent FCBN taps. 

. 

. 
 26 22 13 00-0018 EA  3 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .......................................... 884.77 312.30 

. 
 26 22 13 00-0019 EA  5 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ....................................... 1,002.97 325.31 

. 
 26 22 13 00-0020 EA  7.5 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .................................... 1,170.08 338.32 

. 
 26 22 13 00-0021 EA  10 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 1,341.24 364.34 

XXXXXXX 
. 
 26 22 13 00-0022  240 x 480 Volt, 120/240 Volt, General Purpose Dry Type Transformers (26 22 13 

00-0001) 
Note: 2-5 Percent x 4 - 2.5 percent FCBN taps. 

. 

. 
 26 22 13 00-0023 EA  15 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 2,125.07 390.37 

. 
 26 22 13 00-0024 EA  25 KVA, 240 x 480 Volt - 120/240 Volt Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ..................................... 2,316.59 416.39 

XXXXXXX 
. 
 26 22 13 00-0025  1 Phase Mounting Brackets (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0026 EA  1 Phase Mounting Brackets (Set Of 2) For Transformers Up To 100 KVA ......................................................................... 510.11 184.49 

XXXXXXX 
. 
 26 22 13 00-0027  1 Phase Weathershields (26 22 13 00-0001) 

Note: Use with types DT-3 and DS-3. 
. 
. 

 26 22 13 00-0028 EA 37.5 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................ 48.43  
. 

 26 22 13 00-0029 EA 50 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................... 61.73  
. 

 26 22 13 00-0030 EA 75 KVA 1 Phase Weathershields, Set Of 2 ........................................................................................................................... 73.61  
. 

 26 22 13 00-0031 EA 100 KVA 1 Phase Weathershields, Set Of 2 ......................................................................................................................... 87.81  
. 

 26 22 13 00-0032 EA 167 KVA 1 Phase Weathershields, Set Of 2 ....................................................................................................................... 118.81  
. 

 26 22 13 00-0033 EA 250 KVA 1 Phase Weathershields, Set Of 2 ....................................................................................................................... 142.05  
. 

 26 22 13 00-0034 EA 333 KVA 1 Phase Weathershields, Set Of 2 ....................................................................................................................... 174.34  

XXXXXXX 
. 
 26 22 13 00-0035  Packaged Power Supply (26 22 13 00-0001) 

Note: 2-5 Percent FCBN taps. 
. 
. 

 26 22 13 00-0036 EA  5 KVA, 480 Volt - 120/240 Volt, Transformer With 6 - 1 Pole / 3 - 2 Pole Max 20 Amperes Breakers ............................. 1,362.57 325.31 
. 

 26 22 13 00-0037 EA  7.5 KVA, 480 Volt - 120/240 Volt, Transformer With 8 - 1 Pole / 4 - 2 Pole Max 30 Amperes Breakers .......................... 1,509.12 338.32 
. 

 26 22 13 00-0038 EA  10 KVA, 480 Volt - 120/240 Volt, Transformer With 10 - 1 Pole / 5 - 2 Pole Max 40 Amperes Breakers ......................... 1,632.95 364.34 
. 

 26 22 13 00-0039 EA  15 KVA, 480 Volt - 120/240 Volt, Transformer With 16 - 1 Pole / 8 - 2 Pole Max 60 Amperes Breakers ......................... 1,954.37 390.37 
. 

 26 22 13 00-0040 EA  25 KVA, 480 Volt - 120/240 Volt, Transformer With 24 - 1 Pole / 12 - 2 Pole Max 100 Amperes Breakers ..................... 2,583.36 416.39 

XXXXXXX 
. 
 26 22 13 00-0041  240 Volt, 120/240 Volt, Single Phase Isolation Transformer Computer 

Grade (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0042 EA 0.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ................................................................................... 1,004.36 234.22 
. 

 26 22 13 00-0043 EA  1 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ...................................................................................... 1,353.44 260.24 
. 

 26 22 13 00-0044 EA  2.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ................................................................................... 1,586.66 312.30 
. 

 26 22 13 00-0045 EA  5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ...................................................................................... 1,735.38 325.31 
. 

 26 22 13 00-0046 EA  7.5 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer ................................................................................... 1,929.29 338.32 
. 

 26 22 13 00-0047 EA  10 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer .................................................................................... 2,420.40 364.34 
. 

 26 22 13 00-0048 EA  15 KVA, 1 Phase, 240 Volt - 120/240 Volt, Isolation Transformer .................................................................................... 3,063.91 390.37 
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XXXXXXX 
. 
 26 22 13 00-0049  1 Phase, 208/600 Volt, Dry General Purpose Transformer (26 22 13 00-0001) 
. 
. 

 26 22 13 00-0050 EA  15 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 3,686.80 390.37 
. 

 26 22 13 00-0051 EA  25 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 3,835.17 416.39 
. 

 26 22 13 00-0052 EA  30 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 3,993.79 442.41 
. 

 26 22 13 00-0053 EA  37.5 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry ........................................................... 5,160.45 468.43 
. 

 26 22 13 00-0054 EA  45 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 5,369.85 494.47 
. 

 26 22 13 00-0055 EA  50 KVA, 208/600 Volt, Transformer, 1 Phase, 60 Hertz, General Purpose, Dry .............................................................. 7,028.73 520.49 

XXXXXXX 
. 
 26 22 13 00-0056  3 Phase General Purpose "Dry Type" Transformer (26 22 13) 

Note: 60 HZ type EP and EPT 115 C rise, 185 C insulation, type DT-3 and DS-3 150 C rise, 220 C insulation. 
Indoor use. Wall mounted for up to 10 KVA, floor mounted for 15 KVA and larger. DT-3 and DS-3 use 
weathershields for outdoor placement. UL listed. 

. 

. 
 26 22 13 00-0057  Packaged Power Supply (26 22 13 00-0056) 

Note: 2-5 Percent FCBN taps. 
. 
. 

 26 22 13 00-0058 EA  15 KVA, 480 Volt - 208/120 Volt, Transformer With 12 - 1 Pole / 4 - 3 Pole Max, 40 Amperes Breakers ........................ 5,650.65 1,119.05 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  170.63 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  255.94 

. 
 26 22 13 00-0059 EA  22.5 KVA, 480 Volt - 208/120 Volt, Transformer With 18 - 1 Pole / 6 - 3 Pole Max, 60 Amperes Breakers ..................... 6,623.14 1,197.12 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  211.44 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  317.17 

. 
 26 22 13 00-0060 EA  30 KVA, 480 Volt - 208/120 Volt, Transformer With 24 - 1 Pole / 8 - 3 Pole Max, 80 Amperes Breakers ........................ 7,791.22 1,301.22 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  259.44 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  389.16 

XXXXXXX 
. 
 26 22 13 00-0061  Drive Isolation Transformers (26 22 13 00-0056) 

Note: Only use in step-up applications. 
. 
. 
 26 22 13 00-0062  230 Volt Drive Isolation Transformers (26 22 13 00-0061) 
. 
. 

 26 22 13 00-0063 EA  7.5 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............... 3,853.12 416.39 
. 

 26 22 13 00-0064 EA  11 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,470.07 442.41 
. 

 26 22 13 00-0065 EA  15 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,635.10 468.43 
. 

 26 22 13 00-0066 EA  20 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,420.77 494.47 
. 

 26 22 13 00-0067 EA  27 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,640.86 546.51 
. 

 26 22 13 00-0068 EA  34 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 6,199.89 598.56 
. 

 26 22 13 00-0069 EA  40 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 6,987.90 650.61 
. 

 26 22 13 00-0070 EA  51 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 8,106.64 728.68 
. 

 26 22 13 00-0071 EA  63 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 8,744.68 754.71 
. 

 26 22 13 00-0072 EA  75 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 10,018.41 780.73 
. 

 26 22 13 00-0073 EA  93 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 12,455.11 806.75 
. 

 26 22 13 00-0074 EA  118 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 14,053.18 988.93 
. 

 26 22 13 00-0075 EA  145 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 15,623.02 1,040.98 
. 

 26 22 13 00-0076 EA  175 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 17,813.49 1,093.03 
. 

 26 22 13 00-0077 EA  220 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 21,702.14 1,301.22 
. 

 26 22 13 00-0078 EA  275 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 28,593.88 1,535.44 
. 

 26 22 13 00-0079 EA  330 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 30,240.85 1,691.59 
. 

 26 22 13 00-0080 EA  440 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 36,671.49 1,873.76 
. 

 26 22 13 00-0081 EA  550 KVA, 230 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 45,068.79 2,081.95 

XXXXXXX 
. 
 26 22 13 00-0082  208V Drive Isolation Transformers (26 22 13 00-0061) 
. 
. 

 26 22 13 00-0083 EA  7.5 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............... 4,006.86 416.39 
. 

 26 22 13 00-0084 EA  11 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,652.56 442.41 
. 

 26 22 13 00-0085 EA  15 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 4,823.34 468.43 
. 

 26 22 13 00-0086 EA  20 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,646.35 494.47 
. 

 26 22 13 00-0087 EA  27 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 5,872.35 546.51 
. 

 26 22 13 00-0088 EA  30 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 6,402.48 572.54 
. 

 26 22 13 00-0089 EA  45 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 7,329.40 676.64 
. 

 26 22 13 00-0090 EA  51 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 8,445.08 728.68 
. 

 26 22 13 00-0091 EA  63 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ................ 9,112.95 754.71 
. 

 26 22 13 00-0092 EA  75 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 10,448.87 780.73 
. 

 26 22 13 00-0093 EA  93 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers .............. 13,006.95 806.75 
. 

 26 22 13 00-0094 EA  118 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 14,667.82 988.93 
. 

 26 22 13 00-0095 EA  145 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 16,312.26 1,040.98 
. 

 26 22 13 00-0096 EA  175 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 18,608.92 1,093.03 
. 

 26 22 13 00-0097 EA  220 KVA, 208 Volt, 3 Phase, Delta Primary: 460/266 Volt, 3 Phase, Secondary, Drive Isolation Transformers ............ 22,674.31 1,301.22 

XXXXXXX 
. 
 26 22 13 00-0098  480 Volt x 208Y/120 Volt, 2-2.5 Percent FCBN Taps (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0099 EA  9 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 2,826.83 429.40 
. 

 26 22 13 00-0100 EA  15 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 3,637.25 468.43 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  135.02 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  202.53 

XXXXXXX 
. 
 26 22 13 00-0101  480 Volt x 208Y/120 Volt, 2-2.5 Percent FCAN And 4-2.5 Percent FCBN 

Taps (26 22 13 00-0056) 
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. 

. 
 26 22 13 00-0102 EA  30 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 4,111.35 572.54 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  148.31 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  222.47 
    For K4 Factor Rating, Add  2,076.40 
    For K13 Factor Rating, Add  2,966.28 
    For K20 Factor Rating, Add  3,856.16 

. 
 26 22 13 00-0103 EA  37.5 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................ 4,915.67 624.58 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  183.32 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  274.99 
    For K4 Factor Rating, Add  2,566.54 
    For K13 Factor Rating, Add  3,666.49 
    For K20 Factor Rating, Add  4,766.44 

. 
 26 22 13 00-0104 EA  45 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 5,156.35 676.64 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  190.15 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  285.23 
    For K4 Factor Rating, Add  2,662.16 
    For K13 Factor Rating, Add  3,803.08 
    For K20 Factor Rating, Add  4,944.00 

. 
 26 22 13 00-0105 EA  50 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 6,655.33 728.68 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  259.90 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  389.85 
    For K4 Factor Rating, Add  3,638.57 
    For K13 Factor Rating, Add  5,197.96 
    For K20 Factor Rating, Add  6,757.35 

. 
 26 22 13 00-0106 EA  75 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 6,607.90 780.73 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  252.32 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  378.48 
    For K4 Factor Rating, Add  3,532.51 
    For K13 Factor Rating, Add  5,046.44 
    For K20 Factor Rating, Add  6,560.37 

. 
 26 22 13 00-0107 EA  112.5 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry .......................................... 8,200.06 936.88 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  316.32 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  474.47 
    For K4 Factor Rating, Add  4,428.41 
    For K13 Factor Rating, Add  6,326.30 
    For K20 Factor Rating, Add  8,224.19 

. 
 26 22 13 00-0108 EA  150 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 10,519.04 1,040.98 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  421.85 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  632.78 
    For K4 Factor Rating, Add  5,905.96 
    For K13 Factor Rating, Add  8,437.09 
    For K20 Factor Rating, Add  10,968.22 

. 
 26 22 13 00-0109 EA  225 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 14,259.86 1,301.22 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  582.87 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  874.31 
    For K4 Factor Rating, Add  8,160.19 
    For K13 Factor Rating, Add  11,657.42 
    For K20 Factor Rating, Add  15,154.65 

. 
 26 22 13 00-0110 EA  300 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 17,401.59 1,613.52 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  708.73 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,063.09 
    For K4 Factor Rating, Add  9,922.19 
    For K13 Factor Rating, Add  14,174.56 
    For K20 Factor Rating, Add  18,426.93 

. 
 26 22 13 00-0111 EA  500 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 24,712.05 1,977.85 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  1,037.82 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,556.73 
    For K4 Factor Rating, Add  14,529.44 
    For K13 Factor Rating, Add  20,756.34 
    For K20 Factor Rating, Add  26,983.24 

. 
 26 22 13 00-0112 EA  750 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 55,417.96 2,381.63 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  2,531.47 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  3,797.21 
    For K4 Factor Rating, Add  35,440.63 
    For K13 Factor Rating, Add  50,629.47 
    For K20 Factor Rating, Add  65,818.31 

. 
 26 22 13 00-0113 EA  1,000 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................ 72,611.46 2,602.44 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  3,370.33 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  5,055.49 
    For K4 Factor Rating, Add  47,184.60 
    For K13 Factor Rating, Add  67,406.57 
    For K20 Factor Rating, Add  87,628.54 

XXXXXXX 
. 
 26 22 13 00-0114  480 Volt x 208Y/120 Volt, 2-2.5 Percent FCAN And 2-2.5 Percent FCBN 

Taps (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0115 EA  6 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 2,340.61 403.38 
    For K4 Factor Rating, Add  1,073.70 
    For K13 Factor Rating, Add  1,533.86 
    For K20 Factor Rating, Add  1,994.02 

. 
 26 22 13 00-0116 EA  9 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ................................................. 2,826.83 429.40 

    For K4 Factor Rating, Add  1,377.61 
    For K13 Factor Rating, Add  1,968.02 
    For K20 Factor Rating, Add  2,558.43 
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. 
 26 22 13 00-0117 EA  15 KVA, 480 x 208 Y / 120 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 3,637.25 468.43 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  135.02 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  202.53 
    For K4 Factor Rating, Add  1,890.26 
    For K13 Factor Rating, Add  2,700.37 
    For K20 Factor Rating, Add  3,510.48 

XXXXXXX 
. 
 26 22 13 00-0118  480 Volt x 480Y/277 Volt, 2-2.5 Percent FCAN And 4 Percent FCBN Taps 

(26 22 13 00-0056) 
. 
. 

 26 22 13 00-0119 EA  30 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 6,791.51 572.54 
    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  282.32 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  423.48 
    For K4 Factor Rating, Add  3,952.51 
    For K13 Factor Rating, Add  5,646.44 
    For K20 Factor Rating, Add  7,340.37 

. 
 26 22 13 00-0120 EA  45 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................... 7,636.63 676.64 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  314.17 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  471.25 
    For K4 Factor Rating, Add  4,398.35 
    For K13 Factor Rating, Add  6,283.36 
    For K20 Factor Rating, Add  8,168.37 

. 
 26 22 13 00-0121 EA  75 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ............................................. 11,117.70 780.73 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  477.81 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  716.72 
    For K4 Factor Rating, Add  6,689.37 
    For K13 Factor Rating, Add  9,556.24 
    For K20 Factor Rating, Add  12,423.11 

. 
 26 22 13 00-0122 EA  112.5 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................ 13,927.60 936.88 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  602.69 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  904.04 
    For K4 Factor Rating, Add  8,437.69 
    For K13 Factor Rating, Add  12,053.84 
    For K20 Factor Rating, Add  15,669.99 

. 
 26 22 13 00-0123 EA  150 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 16,714.50 1,040.98 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  731.63 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,097.44 
    For K4 Factor Rating, Add  10,242.79 
    For K13 Factor Rating, Add  14,632.55 
    For K20 Factor Rating, Add  19,022.32 

. 
 26 22 13 00-0124 EA  225 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 21,402.42 1,301.22 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  940.00 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,410.00 
    For K4 Factor Rating, Add  13,159.99 
    For K13 Factor Rating, Add  18,799.98 
    For K20 Factor Rating, Add  24,439.97 

. 
 26 22 13 00-0125 EA  300 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 26,044.17 1,613.52 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  1,140.86 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  1,711.29 
    For K4 Factor Rating, Add  15,972.00 
    For K13 Factor Rating, Add  22,817.14 
    For K20 Factor Rating, Add  29,662.28 

. 
 26 22 13 00-0126 EA  500 KVA, 480 x 480 Y / 277 Volt, Transformer, 3 Phase, 60 Hertz, General Purpose, Dry ........................................... 41,431.63 1,977.85 

    For Stainless Steel Core With High Magnetic Permeability And Low Loss, Add  1,873.80 
    For Silicon Steel Core With High Magnetic Permeability And Low Loss, Add  2,810.69 
    For K4 Factor Rating, Add  26,233.14 
    For K13 Factor Rating, Add  37,475.92 
    For K20 Factor Rating, Add  48,718.70 

XXXXXXX 
. 
 26 22 13 00-0127  3 Phase 60 Hz K20 Dry Type Transformers (26 22 13 00-0056) 
. 
. 
 26 22 13 00-0128  3 Phase 60 Hz K20 Dry Type Transformers, 115 C Rise (26 22 13 00-0127) 

Note: 220 C insulation 480 V-208 Y/120 V. 2-2.5 Percent above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0129 EA  15 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 3,420.17 468.43 
. 

 26 22 13 00-0130 EA  30 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 5,078.73 572.54 
. 

 26 22 13 00-0131 EA  45 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 7,343.22 676.64 
. 

 26 22 13 00-0132 EA  75 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 9,326.20 780.73 
. 

 26 22 13 00-0133 EA  112.5 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ............................................................... 13,851.26 936.88 
. 

 26 22 13 00-0134 EA  150 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 16,781.29 1,040.98 
. 

 26 22 13 00-0135 EA  225 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 19,577.53 1,301.22 
. 

 26 22 13 00-0136 EA  300 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 30,788.89 1,613.52 

XXXXXXX 
. 
 26 22 13 00-0137  3 Phase 60 Hz K20 Dry Type Transformers, 80 C Rise (26 22 13 00-0127) 

Note: 220 C insulation 480 V-208 Y/120 V. 2-2.5 Percent above and 4-2.5 percent taps below. 
. 
. 

 26 22 13 00-0138 EA  15 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 3,918.73 468.43 
. 

 26 22 13 00-0139 EA  30 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 5,865.94 572.54 
. 

 26 22 13 00-0140 EA  45 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ...................................................................... 8,540.73 676.64 
. 

 26 22 13 00-0141 EA  75 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................... 10,876.77 780.73 
. 

 26 22 13 00-0142 EA  112.5 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 ............................................................... 16,246.29 936.88 
. 

 26 22 13 00-0143 EA  150 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 19,722.59 1,040.98 
. 

 26 22 13 00-0144 EA  225 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 22,972.07 1,301.22 
. 

 26 22 13 00-0145 EA  300 KVA, 480 Volt - 208 Y / 120 Volt Transformer, 3 Phase, 60 Hertz, K20 .................................................................. 36,301.74 1,613.52 

XXXXXXX 
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. 
 26 22 13 00-0146  NEMA Premium Efficient Dry Type Transformers (26 22 13 00-0056) 
. 
. 
 26 22 13 00-0147  Aluminum Windings, NEMA Premium Efficient Dry Type Transformers (26 22 13 

00-0146) 
Note: Two taps at 2.5%, four at -2.5%. 

. 

. 
 26 22 13 00-0148  150 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 
. 
. 

 26 22 13 00-0149 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,131.48 465.97 

. 
 26 22 13 00-0150 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,819.98 569.51 
. 

 26 22 13 00-0151 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,603.80 673.07 

. 
 26 22 13 00-0152 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 6,169.19 776.62 
. 

 26 22 13 00-0153 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 8,243.38 931.95 

. 
 26 22 13 00-0154 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 10,242.98 1,035.49 
. 

 26 22 13 00-0155 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 13,573.04 1,294.37 

. 
 26 22 13 00-0156 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 19,086.41 1,605.01 

XXXXXXX 
. 
 26 22 13 00-0157  115 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 
. 
. 

 26 22 13 00-0158 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 3,793.26 465.97 

. 
 26 22 13 00-0159 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,621.60 569.51 
. 

 26 22 13 00-0160 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 5,581.31 673.07 

. 
 26 22 13 00-0161 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 7,554.20 776.62 
. 

 26 22 13 00-0162 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 9,672.92 931.95 

. 
 26 22 13 00-0163 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 12,694.58 1,035.49 
. 

 26 22 13 00-0164 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 16,868.55 1,294.37 

. 
 26 22 13 00-0165 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 23,849.32 1,605.01 

XXXXXXX 
. 
 26 22 13 00-0166  80 Degree C Temperature Rise, Aluminum Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0147) 
. 
. 

 26 22 13 00-0167 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 4,452.37 465.97 

. 
 26 22 13 00-0168 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 5,425.44 569.51 
. 

 26 22 13 00-0169 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 6,558.84 673.07 

. 
 26 22 13 00-0170 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ........................................................................... 8,936.98 776.62 
. 

 26 22 13 00-0171 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 11,476.55 931.95 

. 
 26 22 13 00-0172 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 15,146.18 1,035.49 
. 

 26 22 13 00-0173 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 20,164.07 1,294.37 

. 
 26 22 13 00-0174 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase, K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Aluminum Windings, NEMA Premium Efficient Dry Type Transformer ......................................................................... 28,612.23 1,605.01 

XXXXXXX 
. 
 26 22 13 00-0175  Copper Windings, NEMA Premium Efficient Dry Type Transformers (26 22 13 00-

0146) 
Note: Two taps at 2.5%, four at -2.5%. 

. 

. 
 26 22 13 00-0176  150 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0177 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 4,231.92 465.97 

. 
 26 22 13 00-0178 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 5,158.23 569.51 
. 

 26 22 13 00-0179 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 6,231.51 673.07 

. 
 26 22 13 00-0180 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 8,476.05 776.62 
. 

 26 22 13 00-0181 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 11,503.26 931.95 
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. 
 26 22 13 00-0182 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 14,413.59 1,035.49 
. 

 26 22 13 00-0183 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 19,177.64 1,294.37 

. 
 26 22 13 00-0184 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 150 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 27,189.37 1,605.01 

XXXXXXX 
. 
 26 22 13 00-0185  115 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0186 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 4,891.03 465.97 

. 
 26 22 13 00-0187 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 5,962.08 569.51 
. 

 26 22 13 00-0188 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 7,209.04 673.07 

. 
 26 22 13 00-0189 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................... 9,861.06 776.62 
. 

 26 22 13 00-0190 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 15,012.55 931.95 

. 
 26 22 13 00-0191 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 18,924.88 1,035.49 
. 

 26 22 13 00-0192 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 24,156.55 1,294.37 

. 
 26 22 13 00-0193 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 115 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 35,982.61 1,605.01 

XXXXXXX 
. 
 26 22 13 00-0194  80 Degree C Temperature Rise, Copper Windings, NEMA Premium 

Efficient Dry Type Transformers (26 22 13 00-0175) 
. 
. 

 26 22 13 00-0195 EA 15 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 
Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................................ 5,552.35 465.97 

. 
 26 22 13 00-0196 EA 30 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 

Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................................ 6,765.91 569.51 
. 

 26 22 13 00-0197 EA 45 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 
Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................................ 8,186.55 673.07 

. 
 26 22 13 00-0198 EA 75 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, Copper 

Windings, NEMA Premium Efficient Dry Type Transformer .......................................................................................... 11,243.84 776.62 
. 

 26 22 13 00-0199 EA 112.5 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 17,831.56 931.95 

. 
 26 22 13 00-0200 EA 150 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 23,015.34 1,035.49 
. 

 26 22 13 00-0201 EA 225 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 
Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 29,133.22 1,294.37 

. 
 26 22 13 00-0202 EA 300 kVA, 480 Volt Delta 208Y/120 Volt, 3 Phase K-1, NEMA 2 Enclosure, 80 Degree C Temperature Rise, 

Copper Windings, NEMA Premium Efficient Dry Type Transformer ............................................................................. 43,005.62 1,605.01 

XXXXXXX 
. 
 26 22 13 00-0203  3 Phase Weathershields (26 22 13 00-0056) 

Note: Use with type DT-3 and DS-3. 
. 
. 

 26 22 13 00-0204 EA 45-112.5 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2 .................................................................................... 656.01  
. 

 26 22 13 00-0205 EA 150-300 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2 .................................................................................. 1,114.02  
. 

 26 22 13 00-0206 EA 500-1,000 KVA 3 Phase Weathershields With DT-3, DS-3, Set Of 2 ............................................................................... 1,114.02  

XXXXXXX 
. 
 26 22 13 00-0207  Three Phase Mounting Brackets (26 22 13 00-0056) 
. 
. 

 26 22 13 00-0208 EA  3 Phase Mounting Brackets (Set Of 2) For Transformers Up To 112.5 KVA ...................................................................... 719.17 184.49 

XXXXXXX 
. 
 26 22 13 00-0209  Pad Mounted Commercial Type Distribution Transformers UL Listed (26 22 13) 
. 
. 
 26 22 13 00-0210  Distribution 3 Phase Oil Filled Transformer (26 22 13 00-0209) 

Note: Designed for loads as shopping centers, institutions, and industrial plants with underground distribution. 
KVA-75 thru 1000, 3 phase 95 thru 150 KV BIL standard features. With taps 4-1/2 percent below - 2-1/2 percent 
above and below. 

. 

. 
 26 22 13 00-0211  Factory Modifications (26 22 13 00-0210) 

Note: For use with series 4100 3 phase transformers. 
. 
. 

 26 22 13 00-0212 EA  Current Limiting Fuse 95 KV Series 4100, 3 Phase Transformer, Factory Modification ................................................... 1,202.05  
. 

 26 22 13 00-0213 EA Lightning Arrestors 9-10 KV Series 4100, 3 Phase Transformer, Factory Modification ....................................................... 195.47  
. 

 26 22 13 00-0214 EA  Loadbreaker Oil Switch, 2 Position Series 4100, 3 Phase Transformer, Factory Modification ............................................ 781.86  
. 

 26 22 13 00-0215 EA Loop Feed Air Switch Series 4100, 3 Phase Transformer, Factory Modification ............................................................. 2,252.60  
. 

 26 22 13 00-0216 EA Loadbreaker Inserts Series 4100, 3 Phase Transformer, Factory Modification ................................................................... 275.95  
. 

 26 22 13 00-0217 EA Lightning Arrestors, 15 KV Series 4100, 3 Phase Transformer, Factory Modification ......................................................... 218.46  

XXXXXXX 
. 
 26 22 13 00-0218  Accessories For Transformer Liquid Containment Area (26 22 13 00-0210) 

Note: Reinforced concrete curb with 6" slab. 
. 
. 

 26 22 13 00-0219 EA  Containment Area For 75 KVA ......................................................................................................................................... 5,361.00 1,910.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,273.71 

. 
 26 22 13 00-0220 EA  Containment Area For 112.5 KVA .................................................................................................................................... 5,361.00 1,910.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,273.71 
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. 
 26 22 13 00-0221 EA  Containment Area For 150 KVA ....................................................................................................................................... 5,361.00 1,910.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,273.71 
. 

 26 22 13 00-0222 EA  Containment Area For 225 KVA ....................................................................................................................................... 5,361.00 1,910.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,273.71 

. 
 26 22 13 00-0223 EA  Containment Area For 300 KVA ....................................................................................................................................... 5,354.16 1,910.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,271.66 
. 

 26 22 13 00-0224 EA  Containment Area For 500 KVA ....................................................................................................................................... 5,354.16 1,910.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,271.66 

. 
 26 22 13 00-0225 EA  Containment Area For 750 KVA ....................................................................................................................................... 5,386.35 1,910.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,271.66 
. 

 26 22 13 00-0226 EA  Containment Area For 1,000 KVA .................................................................................................................................... 5,853.17 1,910.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,271.66 

XXXXXXX 
. 
 26 22 13 00-0227  Primary 4.16 / 4.8 KV, Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 

Volt, 480 Volt, 95 KV BIL (26 22 13 00-0210) 
Note: Rated to 5 KVA. 

. 

. 
 26 22 13 00-0228 EA  45 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 8,117.51 1,242.59 
. 

 26 22 13 00-0229 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ............................................................................................................................................. 8,807.39 1,242.59 

. 
 26 22 13 00-0230 EA  112.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 9,267.31 1,242.59 
. 

 26 22 13 00-0231 EA  150 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ........................................................................................................................................... 10,647.07 1,242.59 

. 
 26 22 13 00-0232 EA  225 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 11,711.44 1,863.88 
. 

 26 22 13 00-0233 EA  300 KVA, Primary4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ........................................................................................................................................... 12,171.36 1,863.88 

. 
 26 22 13 00-0234 EA  500 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 17,690.41 1,863.88 
. 

 26 22 13 00-0235 EA  750 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 
Transformer, Pad Mounted ........................................................................................................................................... 22,673.91 2,485.17 

. 
 26 22 13 00-0236 EA  1,000 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 480 Y / 277 Volt, 480 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 28,652.87 2,485.17 

XXXXXXX 
. 
 26 22 13 00-0237  Primary 4.16 / 4.8 KV, Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 

Volt, 95 BIL (26 22 13 00-0210) 
Note: Rated to 5 KVA. 

. 

. 
 26 22 13 00-0238 EA  45 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted .................................................................................................................................................................. 8,347.47 1,242.59 
. 

 26 22 13 00-0239 EA  75 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted .................................................................................................................................................................. 9,267.31 1,242.59 

. 
 26 22 13 00-0240 EA  112.5 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ............................................................................................................................................. 9,497.27 1,242.59 
. 

 26 22 13 00-0241 EA  150 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted .................................................................................................................................................................. 9,727.23 1,242.59 

. 
 26 22 13 00-0242 EA  225 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted ................................................................................................................................................................ 11,711.44 1,863.88 
. 

 26 22 13 00-0243 EA  300 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted ................................................................................................................................................................ 12,631.29 1,863.88 

. 
 26 22 13 00-0244 EA  500 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 

Pad Mounted ................................................................................................................................................................ 17,690.41 1,863.88 
. 

 26 22 13 00-0245 EA  750 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil Transformer, 
Pad Mounted ................................................................................................................................................................ 22,903.87 2,485.17 

. 
 26 22 13 00-0246 EA  1,000 KVA, Primary 4.16 / 4.8 KV Ground Y / 7.2 - 14.4 KV, Secondary 208 Y / 120 Volt, 3 Phase, Oil 

Transformer, Pad Mounted ........................................................................................................................................... 28,652.87 2,485.17 

XXXXXXX 
. 
 26 22 13 00-0247  Primary 5 KV Or 15 KV, Secondary 277/480 Volt (26 22 13 00-0209) 

Note: 4-2.5 Percent taps FCAN and FCBN. Pad mounted. 
. 
. 

 26 22 13 00-0248 EA 150 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................... 13,807.78 1,670.68 
. 

 26 22 13 00-0249 EA 225 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................... 15,283.27 1,972.28 
. 

 26 22 13 00-0250 EA 300 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................... 17,434.78 2,410.56 
. 

 26 22 13 00-0251 EA 500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................... 20,555.68 2,712.15 
. 

 26 22 13 00-0252 EA 750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................... 24,595.58 2,854.81 
. 

 26 22 13 00-0253 EA  1,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 30,757.73 4,171.29 
. 

 26 22 13 00-0254 EA  1,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 35,883.70 4,719.14 
. 

 26 22 13 00-0255 EA  2,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 44,296.92 5,424.29 
. 

 26 22 13 00-0256 EA  2,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 48,537.08 5,695.50 
. 

 26 22 13 00-0257 EA  3,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 51,722.07 6,346.64 
. 

 26 22 13 00-0258 EA  3,750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Oil Filled, 3 Phase ........................ 58,727.35 6,780.59 

XXXXXXX 
. 
 26 22 13 00-0259  Pad Mounted Transformer 15 KV - 480 Volt, Oil Filled (26 22 13 00-0209) 
. 
. 

 26 22 13 00-0260 EA  1,500 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 52,274.79 4,614.67 
. 

 26 22 13 00-0261 EA  2,000 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 64,070.35 5,306.89 
. 

 26 22 13 00-0262 EA  2,500 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 72,544.45 5,586.16 
. 

 26 22 13 00-0263 EA  3,000 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 77,264.33 6,243.39 
. 

 26 22 13 00-0264 EA  3,750 KVA Pad Mounted Transformer, 15 KV - 480 Volt, Oil Filled ............................................................................... 86,233.91 6,432.57 

XXXXXXX 
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. 
 26 22 13 00-0265  Silicone Filled Distribution Transformers, 3 Phase (26 22 13 00-0209) 

Note: Primary 5 KV or 15 KV, secondary 277/480 V, 4-2.5 percent taps FCAN and FCBN. Pad mounted. 
. 
. 

 26 22 13 00-0266 EA 225 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ..................... 22,571.31 1,972.28 
. 

 26 22 13 00-0267 EA 300 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ..................... 24,634.78 2,410.56 
. 

 26 22 13 00-0268 EA 500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ..................... 28,720.02 2,712.15 
. 

 26 22 13 00-0269 EA 750 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase ..................... 34,206.42 2,854.81 
. 

 26 22 13 00-0270 EA 1,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................. 42,042.61 4,171.29 
. 

 26 22 13 00-0271 EA 1,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................. 52,607.86 4,719.14 
. 

 26 22 13 00-0272 EA 2,000 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................. 63,616.12 5,424.29 
. 

 26 22 13 00-0273 EA 2,500 KVA Transformer Primary 5 KV Or 15 KV, Secondary 277/480 Volt, 4 Taps, Silicon Filled, 3 Phase .................. 72,062.56 5,695.50 

XXXXXXX 
. 
 26 22 13 00-0274  Foam Core Poly Transformer Pads (26 22 13) 
. 
. 

 26 22 13 00-0275 EA Single Phase Foam Core Poly Pads ................................................................................................................................... 203.28 35.40 
Note: Excludes site prep. 

XXXXXXX 
. 
 26 24  Switchboards and Panelboards (26 20) 
. 
. 
 26 24 13  Switchboards (26 24) 

Note: Installation of free-standing building distribution switchboards. Switchboard sections to be mounted on 4" concrete pad. 
Includes material, handling, unloading at job site, assembly and installation, wiring connections, testing and cleanup. Exclude 
concrete pad and foundation. 

. 

. 
 26 24 13 00-0001  Fusible Switch Type 240 Volt, 3 Phase, 3 Wire (26 24 13) 
. 
. 
 26 24 13 00-0002  Incoming Service Section Main Device Only (26 24 13 00-0001) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0003 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 3,785.86 883.28 
. 

 26 24 13 00-0004 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 4,201.98 934.28 
. 

 26 24 13 00-0005 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .................................................... 6,909.27 1,059.79 
. 

 26 24 13 00-0006 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ................................................. 7,444.24 1,136.13 
. 

 26 24 13 00-0007 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................... 12,111.50 1,211.37 
. 

 26 24 13 00-0008 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................... 13,523.33 1,288.02 
. 

 26 24 13 00-0009 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................................ 4,634.31 883.28 
. 

 26 24 13 00-0010 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................................ 5,990.10 934.28 
. 

 26 24 13 00-0011 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ............................................ 8,415.15 1,060.70 
. 

 26 24 13 00-0012 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 11,597.01 1,136.13 
. 

 26 24 13 00-0013 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 12,111.50 1,212.58 
. 

 26 24 13 00-0014 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 13,523.33 1,288.02 
. 

 26 24 13 00-0015 EA  2,500 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 16,308.68 1,346.58 
. 

 26 24 13 00-0016 EA  3,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 18,507.46 1,442.62 
. 

 26 24 13 00-0017 EA  4,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ....................................... 21,888.31 1,555.11 
. 

 26 24 13 00-0018 EA  400 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ......................................................... 2,519.74 782.61 
. 

 26 24 13 00-0019 EA  600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ......................................................... 2,793.30 833.19 
. 

 26 24 13 00-0020 EA  800 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ......................................................... 3,198.11 959.11 
. 

 26 24 13 00-0021 EA  1,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 3,456.13 999.41 
. 

 26 24 13 00-0022 EA  1,200 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 3,688.75 1,035.46 
. 

 26 24 13 00-0023 EA  1,600 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 4,049.09 1,110.19 
. 

 26 24 13 00-0024 EA  2,000 Amperes, 240 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ...................................................... 4,379.71 1,186.33 

XXXXXXX 
. 
 26 24 13 00-0025  Branch Breaker Units (26 24 13 00-0001) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 240 V, 3 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0026 EA  15 To 60 Amperes, 240 Volt, MC Branch Breaker .............................................................................................................. 336.95 30.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.48 
. 

 26 24 13 00-0027 EA  70 To 100 Amperes, 240 Volt, MC Branch Breaker ............................................................................................................ 492.77 48.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.08 

. 
 26 24 13 00-0028 EA  125 To 225 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 1,334.94 88.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.01 
. 

 26 24 13 00-0029 EA  100 To 400 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 2,381.48 115.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  69.07 

. 
 26 24 13 00-0030 EA  300 To 600 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 4,220.81 282.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  169.62 
. 

 26 24 13 00-0031 EA  400 To 800 Amperes, 240 Volt, MC Branch Breaker ....................................................................................................... 6,804.03 282.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  169.62 

. 
 26 24 13 00-0032 EA  600 To 1,200 Amperes, 240 Volt, MC Branch Breaker .................................................................................................. 11,018.85 503.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  302.34 

XXXXXXX 
. 
 26 24 13 00-0033  Fusible Switch Type 480 Volt, 3 Phase, 3 Wire (26 24 13) 
. 
. 
 26 24 13 00-0034  Incoming Service Section Main Device Only (26 24 13 00-0033) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0035 EA  400 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 5,370.85 1,146.13 
. 

 26 24 13 00-0036 EA  600 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 6,015.98 1,146.13 
. 

 26 24 13 00-0037 EA  800 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch .................................................... 9,044.87 1,489.47 
. 

 26 24 13 00-0038 EA  1,200 Amperes, 480 Volt, 3 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................... 10,273.62 1,489.47 

XXXXXXX 
. 
 26 24 13 00-0039  Fusible Switch Type 120/240 Volt, 1 Phase, 3 Wire (26 24 13) 
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. 

. 
 26 24 13 00-0040  Incoming Service Section Main Device Only (26 24 13 00-0039) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0041 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ...................................... 3,410.02 782.61 
. 

 26 24 13 00-0042 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................. 3,807.28 833.19 
. 

 26 24 13 00-0043 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch ............................................. 5,919.66 959.11 
. 

 26 24 13 00-0044 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Switch .......................................... 6,433.75 1,034.66 
. 

 26 24 13 00-0045 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker .............................. 4,215.45 782.61 
. 

 26 24 13 00-0046 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ..................................... 5,366.50 833.19 
. 

 26 24 13 00-0047 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ..................................... 7,592.47 959.11 
. 

 26 24 13 00-0048 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ................................ 10,996.12 1,034.66 
. 

 26 24 13 00-0049 EA  2,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With MC Main Breaker ................................ 12,923.84 1,161.28 
. 

 26 24 13 00-0050 EA  200/400 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ........................................... 2,350.99 681.52 
. 

 26 24 13 00-0051 EA  600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug .................................................. 2,643.24 732.21 
. 

 26 24 13 00-0052 EA  800 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug .................................................. 3,103.33 858.14 
. 

 26 24 13 00-0053 EA  1,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 3,347.44 898.43 
. 

 26 24 13 00-0054 EA  1,200 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 3,584.48 934.28 
. 

 26 24 13 00-0055 EA  1,600 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 3,893.65 999.41 
. 

 26 24 13 00-0056 EA  2,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 4,196.92 1,059.79 
. 

 26 24 13 00-0057 EA  2,500 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 5,210.70 1,312.75 
. 

 26 24 13 00-0058 EA  3,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 5,840.42 1,438.98 
. 

 26 24 13 00-0059 EA  4,000 Amperes, 120/240 Volt, 1 Phase, 3 Wire, Distribution Switchboard With Main Lug ............................................... 6,910.54 1,552.59 

XXXXXXX 
. 
 26 24 13 00-0060  Branch Breaker Units (26 24 13 00-0039) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 240 V, 2 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0061 EA  15 To 60 Amperes, 120 / 240 Volt, MC Branch Breaker ..................................................................................................... 178.46 26.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.06 
. 

 26 24 13 00-0062 EA  70 To 100 Amperes, 120 / 240 Volt, MC Branch Breaker ................................................................................................... 283.00 44.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.66 

. 
 26 24 13 00-0063 EA  125 To 225 Amperes, 120 / 240 Volt, MC Branch Breaker ................................................................................................. 881.45 62.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.26 
. 

 26 24 13 00-0064 EA  100 To 400 Amperes, 120 / 240 Volt, MC Branch Breaker .............................................................................................. 2,560.34 79.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.86 

. 
 26 24 13 00-0065 EA  300 To 600 Amperes, 120/240 Volt, MC Branch Breaker ................................................................................................ 4,014.90 194.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.63 
. 

 26 24 13 00-0066 EA  400 To 800 Amperes, 120/240 Volt, MC Branch Breaker ................................................................................................ 5,729.02 194.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.63 

. 
 26 24 13 00-0067 EA  600 To 1,200 Amperes, 120/240 Volt, MC Branch Breaker ............................................................................................. 9,433.35 371.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  222.69 

XXXXXXX 
. 
 26 24 13 00-0068  Fusible Switch Type 120/208 Volt, 3 Phase, 4 Wire (26 24 13) 
. 
. 
 26 24 13 00-0069  Incoming Service Section Main Device Only (26 24 13 00-0068) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0070 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 3,787.10 883.28 
. 

 26 24 13 00-0071 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 4,200.60 934.28 
. 

 26 24 13 00-0072 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 6,907.50 1,059.79 
. 

 26 24 13 00-0073 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .......................................... 7,442.19 1,136.13 
. 

 26 24 13 00-0074 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ........................................ 12,106.84 1,211.37 
. 

 26 24 13 00-0075 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ........................................ 13,523.33 1,288.02 
. 

 26 24 13 00-0076 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 4,635.55 883.28 
. 

 26 24 13 00-0077 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 5,988.72 934.28 
. 

 26 24 13 00-0078 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 8,415.15 1,060.70 
. 

 26 24 13 00-0079 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 11,594.96 1,136.13 
. 

 26 24 13 00-0080 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 12,109.16 1,212.58 
. 

 26 24 13 00-0081 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 13,523.33 1,288.02 
. 

 26 24 13 00-0082 EA  400 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 2,654.50 782.61 
. 

 26 24 13 00-0083 EA  600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 2,979.47 833.19 
. 

 26 24 13 00-0084 EA  800 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 3,477.56 959.11 
. 

 26 24 13 00-0085 EA  1,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 3,750.81 999.41 
. 

 26 24 13 00-0086 EA  1,200 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,015.71 1,035.46 
. 

 26 24 13 00-0087 EA  1,600 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,362.99 1,110.19 
. 

 26 24 13 00-0088 EA  2,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,714.96 1,186.33 
. 

 26 24 13 00-0089 EA  2,500 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 5,613.63 1,348.10 
. 

 26 24 13 00-0090 EA  3,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 6,224.85 1,442.52 
. 

 26 24 13 00-0091 EA  4,000 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 7,392.25 1,550.06 

XXXXXXX 
. 
 26 24 13 00-0092  Branch Breaker Units (26 24 13 00-0068) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 120/208 V, 3 pole. 
Use upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0093 EA  15 To 60 Amperes, 120/208 Volt, MC Branch Breaker ....................................................................................................... 336.95 30.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.48 
. 

 26 24 13 00-0094 EA  70 To 100 Amperes, 120/208 Volt, MC Branch Breaker ..................................................................................................... 492.77 48.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.08 

. 
 26 24 13 00-0095 EA  125 To 225 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 1,334.94 88.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.01 
. 

 26 24 13 00-0096 EA  100 To 400 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 2,381.48 115.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  69.07 
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. 
 26 24 13 00-0097 EA  300 To 600 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 4,220.81 282.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  169.62 
. 

 26 24 13 00-0098 EA  400 To 800 Amperes, 120/208 Volt, MC Branch Breaker ................................................................................................ 6,804.03 282.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  169.62 

. 
 26 24 13 00-0099 EA  600 To 1,200 Amperes, 120/208 Volt, MC Branch Breaker ........................................................................................... 11,018.85 503.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  302.34 

XXXXXXX 
. 
 26 24 13 00-0100  Fusible Switch Type 277/480 Volt, 3 Phase, 4 Wire (26 24 13) 
. 
. 
 26 24 13 00-0101  Incoming Service Section Main Device Only (26 24 13 00-0100) 

Note: Copper bus, non-metering type, with fuses. 
. 
. 

 26 24 13 00-0102 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 4,890.69 1,211.37 
. 

 26 24 13 00-0103 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 5,379.55 1,288.02 
. 

 26 24 13 00-0104 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch ............................................. 7,761.24 1,437.66 
. 

 26 24 13 00-0105 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Switch .......................................... 8,492.96 1,539.35 
. 

 26 24 13 00-0106 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 6,331.16 1,211.37 
. 

 26 24 13 00-0107 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 8,608.15 1,288.02 
. 

 26 24 13 00-0108 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ..................................... 9,759.16 1,439.29 
. 

 26 24 13 00-0109 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 12,401.35 1,539.35 
. 

 26 24 13 00-0110 EA  1,600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 12,966.94 1,641.45 
. 

 26 24 13 00-0111 EA  2,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With MC Main Breaker ................................ 14,434.21 1,743.44 
. 

 26 24 13 00-0112 EA  400 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 2,654.50 782.61 
. 

 26 24 13 00-0113 EA  600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 2,979.47 833.19 
. 

 26 24 13 00-0114 EA  800 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug .................................................. 3,477.56 959.11 
. 

 26 24 13 00-0115 EA  1,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 3,750.81 999.41 
. 

 26 24 13 00-0116 EA  1,200 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,015.71 1,035.46 
. 

 26 24 13 00-0117 EA  1,600 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,362.99 1,110.19 
. 

 26 24 13 00-0118 EA  2,000 Amperes, 480/277 Volt, 3 Phase, 4 Wire, Distribution Switchboard With Main Lug ............................................... 4,714.96 1,186.33 

XXXXXXX 
. 
 26 24 13 00-0119  Branch Breaker Units (26 24 13 00-0100) 

Note: Includes branch breaker(s) and portion of distribution section occupied by that breaker. 480 V, 3 pole. Use 
upper range to determine breaker unless designing for future expansion. 

. 

. 
 26 24 13 00-0120 EA  15 To 60 Amperes, 480/277 Volt, MC Branch Breaker ....................................................................................................... 706.97 30.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.48 
. 

 26 24 13 00-0121 EA  70 To 100 Amperes, 480/277 Volt, MC Branch Breaker ..................................................................................................... 811.16 48.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.08 

. 
 26 24 13 00-0122 EA  125 To 225 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 1,470.90 88.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.01 
. 

 26 24 13 00-0123 EA  100 To 400 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 2,381.48 115.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  69.07 

. 
 26 24 13 00-0124 EA  300 To 600 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 5,704.31 282.75 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  169.62 
. 

 26 24 13 00-0125 EA  400 To 800 Amperes, 480/277 Volt, MC Branch Breaker ................................................................................................ 5,836.83 282.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  169.62 

. 
 26 24 13 00-0126 EA  600 To 1,200 Amperes, 480/277 Volt, MC Branch Breaker ............................................................................................. 9,351.20 503.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  302.34 

XXXXXXX 
. 
 26 24 13 00-0127  Fusible Branch Circuit Switch (26 24 13) 

Note: Includes switch fuses, and portion of distribution section occupied by that branch device. 
. 
. 
 26 24 13 00-0128  240 Volt, 2 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0129 EA  30/30 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ................................................................................................. 714.73 79.27 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0130 EA  30/60 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ................................................................................................. 712.15 79.27 

    For Electrical Interlock Kit, Add  300.86 
. 

 26 24 13 00-0131 EA  60/60 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ................................................................................................. 712.15 79.27 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0132 EA  60/100 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit ............................................................................................ 1,123.42 104.52 

    For Electrical Interlock Kit, Add  300.86 
. 

 26 24 13 00-0133 EA  100/100 Amperes, 240 Volt, 2 Pole Twin Branch Switch Unit .......................................................................................... 1,123.42 104.52 
    For Electrical Interlock Kit, Add  300.86 

XXXXXXX 
. 
 26 24 13 00-0134  240 Volt, 2 Pole Single Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0135 EA  100 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit ................................................................................................. 821.28 77.76 
    For Electrical Interlock Kit, Add  288.22 

. 
 26 24 13 00-0136 EA  200 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit .............................................................................................. 1,207.77 77.76 

    For Electrical Interlock Kit, Add  288.22 
. 

 26 24 13 00-0137 EA  400 Amperes, 240 Volt, 2 Pole Single Branch Switch Unit .............................................................................................. 3,101.56 209.54 

XXXXXXX 
. 
 26 24 13 00-0138  240 Volt, 3 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0139 EA  30/30 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 919.41 89.37 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0140 EA  30/60 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 916.83 89.37 

    For Electrical Interlock Kit, Add  300.86 
. 

 26 24 13 00-0141 EA  60/60 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ................................................................................................. 916.83 89.37 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0142 EA  60/100 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit ............................................................................................ 1,385.43 119.67 

    For Electrical Interlock Kit, Add  300.86 
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. 
 26 24 13 00-0143 EA  100/100 Amperes, 240 Volt, 3 Pole Twin Branch Switch Unit .......................................................................................... 1,385.43 119.67 

    For Electrical Interlock Kit, Add  300.86 

XXXXXXX 
. 
 26 24 13 00-0144  240 Volt, 3 Pole Single Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0145 EA  100 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit ................................................................................................. 996.52 87.85 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0146 EA  200 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 1,626.57 87.85 

    For Electrical Interlock Kit, Add  288.22 
. 

 26 24 13 00-0147 EA  400 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 4,167.24 234.58 
. 

 26 24 13 00-0148 EA  600 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 5,960.98 300.52 
. 

 26 24 13 00-0149 EA  800 Amperes, 240 Volt, 3 Pole Single Branch Switch Unit ............................................................................................ 11,138.93 407.16 

XXXXXXX 
. 
 26 24 13 00-0150  600 Volt, 3 Pole Twin Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0151 EA  30/30 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .............................................................................................. 1,309.56 89.37 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0152 EA  30/60 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .............................................................................................. 1,306.95 89.37 

    For Electrical Interlock Kit, Add  300.86 
. 

 26 24 13 00-0153 EA  60/60 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .............................................................................................. 1,309.56 89.37 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0154 EA  60/100 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit ............................................................................................ 1,974.11 119.67 

    For Electrical Interlock Kit, Add  300.86 
. 

 26 24 13 00-0155 EA  100/100 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .......................................................................................... 2,017.67 119.67 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0156 EA 200/200 Amperes, 600 Volt, 3 Pole Twin Branch Switch Unit .......................................................................................... 4,324.48 156.53 

    For Electrical Interlock Kit, Add  300.86 

XXXXXXX 
. 
 26 24 13 00-0157  600 Volt, 3 Pole, Single Branch Switch Units (26 24 13 00-0127) 
. 
. 

 26 24 13 00-0158 EA  100 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 1,416.72 87.85 
    For Electrical Interlock Kit, Add  300.86 

. 
 26 24 13 00-0159 EA  200 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 2,160.03 87.85 

    For Electrical Interlock Kit, Add  288.22 
. 

 26 24 13 00-0160 EA  400 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 5,249.34 234.58 
    For Electrical Interlock Kit, Add  288.22 

. 
 26 24 13 00-0161 EA  600 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit .............................................................................................. 6,370.56 300.52 

. 
 26 24 13 00-0162 EA  800 Amperes, 600 Volt, 3 Pole Single Branch Switch Unit ............................................................................................ 11,138.93 407.16 

XXXXXXX 
. 
 26 24 13 00-0163  Service And Distribution Structures (26 24 13) 
. 
. 
 26 24 13 00-0164  Distribution Section 600 Volt, 250 Volt DC (26 24 13 00-0163) 
. 
. 
 26 24 13 00-0165  600 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0166 EA  14 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .............................................. 2,443.83 929.02 
. 

 26 24 13 00-0167 EA  24 To 30 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 2,933.83 929.02 
. 

 26 24 13 00-0168 EA  34 To 38 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,266.81 1,181.47 
. 

 26 24 13 00-0169 EA  42 To 48 Watt Distribution Section, 600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,593.03 1,181.47 

XXXXXXX 
. 
 26 24 13 00-0170  800 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0171 EA  14 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .............................................. 2,740.72 1,075.45 
. 

 26 24 13 00-0172 EA  24 To 30 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,217.81 1,075.45 
. 

 26 24 13 00-0173 EA  34 To 38 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,593.03 1,332.95 
. 

 26 24 13 00-0174 EA  42 To 48 Watt Distribution Section, 800 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus .................................... 3,886.10 1,332.95 

XXXXXXX 
. 
 26 24 13 00-0175  1,200 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0176 EA  14 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 3,200.21 1,312.75 
. 

 26 24 13 00-0177 EA  24 To 30 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 3,688.33 1,312.75 
. 

 26 24 13 00-0178 EA  34 To 38 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,086.46 1,615.70 
. 

 26 24 13 00-0179 EA  42 To 48 Watt Distribution Section, 1,200 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,515.80 1,615.70 

XXXXXXX 
. 
 26 24 13 00-0180  1,600 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0181 EA  14 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 4,003.57 1,438.98 
. 

 26 24 13 00-0182 EA  24 To 30 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,579.95 1,438.98 
. 

 26 24 13 00-0183 EA  34 To 38 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,051.19 1,777.27 
. 

 26 24 13 00-0184 EA  42 To 48 Watt Distribution Section, 1,600 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,425.19 1,777.27 

XXXXXXX 
. 
 26 24 13 00-0185  2,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0186 EA  14 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ........................................... 4,190.79 1,444.03 
. 

 26 24 13 00-0187 EA  24 To 30 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,811.14 1,625.79 
. 

 26 24 13 00-0188 EA  34 To 38 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 4,921.73 1,625.79 
. 

 26 24 13 00-0189 EA  42 To 48 Watt Distribution Section, 2,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,119.88 1,716.67 

XXXXXXX 
. 
 26 24 13 00-0190  3,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0191 EA  24 To 30 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,862.50 1,625.79 
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. 
 26 24 13 00-0192 EA  34 To 38 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,971.44 1,625.79 

. 
 26 24 13 00-0193 EA  42 To 48 Watt Distribution Section, 3,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,169.59 1,716.67 

XXXXXXX 
. 
 26 24 13 00-0194  4,000 Amperes, 4 Wire, Main Bus (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0195 EA  24 To 30 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 5,991.96 1,716.67 
. 

 26 24 13 00-0196 EA  34 To 38 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,169.59 1,716.67 
. 

 26 24 13 00-0197 EA  42 To 48 Watt Distribution Section, 4,000 Amperes, 4 Wire, 600 Volt AC, 250 Volt DC, Main Bus ................................. 6,241.15 1,716.67 

XXXXXXX 
. 
 26 24 13 00-0198  Pull Boy, Horizontal Mounted Across Top Of Switch Board (26 24 13 00-0164) 
. 
. 

 26 24 13 00-0199 EA  18 - 24" Wide, 30" High, Open Bottom, Pull Boy Horizontal Mounted, Top Of Switchboard ............................................... 538.60 121.18 
. 

 26 24 13 00-0200 EA Drilled Bottom For Pull Boy ................................................................................................................................................. 606.85 121.18 
. 

 26 24 13 00-0201 EA Cable Supports In Pull Box ................................................................................................................................................. 221.15 30.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.83 

XXXXXXX 
. 
 26 24 13 00-0202  Underground Pull Sections (26 24 13 00-0164) 

Note: Excludes no bus or terminal. 
. 
. 

 26 24 13 00-0203 EA  12 To 20" Wide, 15 - 20" Deep, Underground Pull Section Without Bus Or Terminal ......................................................... 517.73 141.38 
. 

 26 24 13 00-0204 EA  24 To 28" Wide, 20" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 905.67 181.76 
. 

 26 24 13 00-0205 EA  24 To 28" Wide, 30" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 905.67 181.76 
. 

 26 24 13 00-0206 EA  14 To 20" Wide, 36" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 674.74 141.38 
. 

 26 24 13 00-0207 EA  28 To 30" Wide, 36" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 971.82 207.01 
. 

 26 24 13 00-0208 EA  14 To 20" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal ...................................................... 1,106.65 207.01 
. 

 26 24 13 00-0209 EA  26 To 30" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal ...................................................... 1,156.80 267.60 
. 

 26 24 13 00-0210 EA  38" Wide, 42 - 60" Deep, Underground Pull Section Without Bus Or Terminal ................................................................ 1,217.90 267.60 

XXXXXXX 
. 
 26 24 13 00-0211  Switchboard Sections (26 24 13 00-0163) 
. 
. 

 26 24 13 00-0212 EA  600 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit ....................................................................... 4,210.15 841.47 
. 

 26 24 13 00-0213 EA  800 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit ....................................................................... 4,612.87 914.69 
. 

 26 24 13 00-0214 EA  1,200 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 5,780.28 1,168.75 
. 

 26 24 13 00-0215 EA  1,600 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 6,322.42 1,274.98 
. 

 26 24 13 00-0216 EA  2,000 Amperes, 480 Volt, 4 Wire, Switchboard Incoming No Switch Circuit .................................................................... 6,743.31 1,357.29 
. 

 26 24 13 00-0217 EA  400 Amperes, 480 Volt, Switchboard Incoming For Switch Circuit Section ...................................................................... 5,065.60 738.17 
. 

 26 24 13 00-0218 EA  200 Amperes, Distribution Section Subfeeder Lug-Rated ................................................................................................ 2,823.56 701.21 
. 

 26 24 13 00-0219 EA  400 Amperes, Distribution Section Subfeeder Lug-Rated ................................................................................................ 3,132.30 760.39 
. 

 26 24 13 00-0220 EA  120/208 Or 277/480 Volt, 4 Wire, Distribution Section Aluminum Bus ............................................................................. 5,162.64 841.47 
. 

 26 24 13 00-0221 EA 800 Amperes, Switchboard Distribution Section Aluminum Bus Less Breaker ................................................................ 5,564.37 843.70 
. 

 26 24 13 00-0222 EA  1,000 Amperes, Switchboard Distribution Section Aluminum Bus Less Breaker ............................................................. 6,118.74 941.95 
. 

 26 24 13 00-0223 EA  15 To 60 Amperes, 240 Volt, 1 Phase, Feed Section Circuit Breaker FA Frame ................................................................ 155.53 50.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.84 

. 
 26 24 13 00-0224 EA  70 To 100 Amperes, 240 Volt, 3 Phase, Feed Section Circuit Breaker FA Frame .............................................................. 190.28 51.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.43 
. 

 26 24 13 00-0225 EA  70 To 225 Amperes, 480 Volt, 3 Phase, Feed Section Circuit Breaker KA Frame .............................................................. 913.53 60.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  78.48 

. 
 26 24 13 00-0226 EA  125 To 400 Amperes, 480 Volt, 3 Phase, Feed Section Circuit Breaker LA Frame ......................................................... 1,521.64 130.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.29 
. 

 26 24 13 00-0227 EA  100 Amperes, 240 Volt HIC, 3 Phase, Switchboard Feed Section Branch Circuit Breaker ................................................. 598.60 182.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.11 

. 
 26 24 13 00-0228 EA 225 Amperes, 240 Volt HIC, 3 Phase, Switchboard Feed Section Branch Circuit Breaker .............................................. 1,726.62 105.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  78.48 

XXXXXXX 
. 
 26 24 13 00-0229  Switchboard, Structure Per Section Copper, 480 Volt (26 24 13 00-0163) 
. 
. 

 26 24 13 00-0230 EA  225 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 2,182.08 438.26 
. 

 26 24 13 00-0231 EA  400 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 3,110.63 592.66 
. 

 26 24 13 00-0232 EA  600 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 3,477.47 721.30 
. 

 26 24 13 00-0233 EA  800 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ............................................................................. 4,363.77 1,009.81 
. 

 26 24 13 00-0234 EA  1,200 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 5,405.12 1,262.27 
. 

 26 24 13 00-0235 EA  1,600 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 5,985.34 1,262.27 
. 

 26 24 13 00-0236 EA  2,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 7,361.91 1,683.06 
. 

 26 24 13 00-0237 EA  2,500 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 8,474.46 1,683.06 
. 

 26 24 13 00-0238 EA  3,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard .......................................................................... 9,959.94 2,003.57 
. 

 26 24 13 00-0239 EA  4,000 Amperes, 480 Volt, Copper, Structure Per Section, Switchboard ........................................................................ 12,007.15 2,003.57 

XXXXXXX 
. 
 26 24 13 00-0240  Main Devices (26 24 13) 
. 
. 
 26 24 13 00-0241  Power Circuit Breakers (26 24 13 00-0240) 
. 
. 
 26 24 13 00-0242  DSL Breaker With Current Limiters And Amptector (26 24 13 00-0241) 

Note: 11 Static trip not applicable to ground-fault or plug in test feature. Manually operated. 
. 
. 

 26 24 13 00-0243 EA  50 To 800 Amperes, DSL-206, Main Breaker With Current Limiter, Amptector Static Trip .............................................. 7,764.08 1,060.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  634.83 

. 
 26 24 13 00-0244 EA  50 To 1,600 Amperes, DSL-416, Main Breaker With Current Limiter, Amptector Static Trip ......................................... 14,204.51 1,767.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,059.24 
. 

 26 24 13 00-0245 EA  1,200 To 3,200 Amperes, DSL-632, Main Breaker With Current Limiter, Amptector Static Trip .................................... 32,223.15 2,968.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,765.40 

. 
 26 24 13 00-0246 EA  4,000 Amperes, DSL-840, Main Breaker With Current Limiter, Amptector Static Trip ................................................... 51,875.70 4,806.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,935.50 
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. 
 26 24 13 00-0247 EA  Ground-Fault Trip All Power Breakers - Factory Installed ................................................................................................ 2,786.02  

. 
 26 24 13 00-0248 EA  Key Interlock All Power Breakers - Factory Installed .......................................................................................................... 359.81  

. 
 26 24 13 00-0249 EA  Short Time Delay Selective Trip - Factory Installed ............................................................................................................ 472.04  

. 
 26 24 13 00-0250 EA  Shunt Trip Manually Open Breakers - Factory Installed ...................................................................................................... 340.00  

XXXXXXX 
. 
 26 24 13 00-0251  DSL Breaker Electrical Operated And Amptector (26 24 13 00-0241) 

Note: 11 Static trip not applicable to ground-fault or plug in test feature. Manually operated. 
. 
. 

 26 24 13 00-0252 EA  50 To 800 Amperes, DSL-206, Main Breaker, Electrical Operated With Amptector Static Trip ....................................... 9,124.55 1,110.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  669.64 

. 
 26 24 13 00-0253 EA  50 To 1,600 Amperes, DSL-416, Main Breaker, Electrical Operated With Amptector Static Trip .................................. 16,997.82 1,868.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,115.40 
. 

 26 24 13 00-0254 EA  1,200 To 3,200 Amperes, DSL-632, Main Breaker, Electrical Operated With Amptector Static Trip ............................. 36,247.88 3,079.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,856.27 

. 
 26 24 13 00-0255 EA  4,000 Amperes, DSL-840, Main Breaker, Electrical Operated With Amptector Static Trip ............................................ 55,893.26 5,049.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3,103.93 

XXXXXXX 
. 
 26 24 13 00-0256  DS Breakers With Amptector Static Trip, Manually Operated (26 24 13 00-0241) 

Note: Includes integral ground fault and plug-in test provision. Excludes system, add price from section drawout 
mounted manually operated. 

. 

. 
 26 24 13 00-0257 EA  50 To 800 Amperes, DS-206, Main Breaker With Groundfault, Amptector Static Trip ..................................................... 6,150.68 969.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  582.58 
. 

 26 24 13 00-0258 EA  50 To 1,600 Amperes, DS-416, Main Breaker With Groundfault, Amptector Static Trip ................................................ 11,289.30 1,625.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  970.97 

. 
 26 24 13 00-0259 EA  2,000 Amperes, DS-420, Main Breaker With Groundfault, Amptector Static Trip .......................................................... 16,665.46 2,726.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,618.29 
. 

 26 24 13 00-0260 EA  1,200 To 3,200 Amperes, DS-632, Main Breaker With Groundfault, Amptector Static Trip ........................................... 28,798.18 4,392.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,695.23 

. 
 26 24 13 00-0261 EA  4,000 Amperes, DS-840, Main Breaker With Groundfault, Amptector Static Trip .......................................................... 46,828.73 7,169.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4,481.41 

XXXXXXX 
. 
 26 24 13 00-0262  DS Breakers With Amptector Static Trip, Electrically Operated (26 24 13 00-0241) 

Note: Includes integral ground fault and plug-in test provision. Excludes system, add price from section drawout 
mounted electrical operated. 

. 

. 
 26 24 13 00-0263 EA  50 To 800 Amperes, DS-206, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip ..................... 7,305.39 929.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  555.65 
. 

 26 24 13 00-0264 EA  50 To 1,600 Amperes, DS-416, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip ................ 13,675.74 1,555.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  925.87 

. 
 26 24 13 00-0265 EA  2,000 Amperes, DS-420, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .......................... 19,389.20 2,585.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,545.63 
. 

 26 24 13 00-0266 EA  1,200 To 3,200 Amperes, DS-632, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip ........... 31,990.73 4,210.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2,576.05 

. 
 26 24 13 00-0267 EA  4,000 Amperes, DS-840, Main Breaker, Electrical Operated With Groundfault, Amptector Static Trip .......................... 49,923.45 7,220.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4,303.17 

XXXXXXX 
. 
 26 24 13 00-0268  Molded Case Circuit Breakers Conventional (26 24 13 00-0241) 
. 
. 

 26 24 13 00-0269 EA 70 To 225 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ........................................................................ 2,521.64 848.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  488.62 

. 
 26 24 13 00-0270 EA 125 To 400 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 3,757.14 848.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  531.48 
. 

 26 24 13 00-0271 EA 300 To 600 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 4,170.10 1,009.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  582.58 

. 
 26 24 13 00-0272 EA 400 To 800 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ...................................................................... 4,980.57 1,009.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  631.13 
. 

 26 24 13 00-0273 EA 600 To 1,200 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker ................................................................... 7,484.74 1,211.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  691.65 

. 
 26 24 13 00-0274 EA 1,000 To 2,000 Amperes, 3 Pole, Conventional Molded Case Circuit Breaker .............................................................. 12,230.13 1,211.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  765.01 
. 

 26 24 13 00-0275 EA  Shunt Trip, Factory Installed ............................................................................................................................................... 356.50  
. 

 26 24 13 00-0276 EA Groundfault Trip Complete Interrupting Circuit, Factory Installed ......................................................................................... 82.52  

XXXXXXX 
. 
 26 24 13 00-0277  Switchboard Branch Breaker 480 Volt (26 24 13 00-0240) 
. 
. 

 26 24 13 00-0278 EA  60 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ............................................................................................ 547.31 73.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.91 

. 
 26 24 13 00-0279 EA  100 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .......................................................................................... 643.05 97.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.26 
. 

 26 24 13 00-0280 EA  225 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 1,890.88 146.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  87.76 

. 
 26 24 13 00-0281 EA  400 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 2,501.71 183.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.08 
. 

 26 24 13 00-0282 EA  600 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 3,022.38 246.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  147.64 

. 
 26 24 13 00-0283 EA  800 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker ....................................................................................... 3,645.82 315.57 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.34 
. 

 26 24 13 00-0284 EA  1,000 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 5,870.35 480.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  288.52 

. 
 26 24 13 00-0285 EA  1,200 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 5,870.35 480.88 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  288.52 
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. 
 26 24 13 00-0286 EA  1,600 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................... 8,233.82 673.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  403.92 
. 

 26 24 13 00-0287 EA  2,000 Amperes, 3 Phase, 480 Volt Switchboard Branch Breaker .................................................................................. 10,234.42 1,009.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  605.89 

XXXXXXX 
. 
 26 24 13 00-0288  Switchboard 277/480 Volt Main Breaker (26 24 13 00-0240) 
. 
. 

 26 24 13 00-0289 EA  400 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................. 6,692.49 438.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  262.97 

. 
 26 24 13 00-0290 EA  600 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................. 6,775.81 479.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  287.97 
. 

 26 24 13 00-0291 EA  800 Amperes, 277/480 Volt, Main Breaker, Switchboard ................................................................................................. 7,258.50 721.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  432.78 

. 
 26 24 13 00-0292 EA  1,200 Amperes, 277/480 Volt, Main Breaker, Switchboard ............................................................................................ 12,467.73 1,009.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  605.89 
. 

 26 24 13 00-0293 EA  1,600 Amperes, 277/480 Volt, Main Breaker, Switchboard ............................................................................................ 12,682.21 1,117.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  670.23 

. 
 26 24 13 00-0294 EA  2,000 Amperes, 277/480 Volt, Main Breaker, Switchboard ............................................................................................ 16,618.82 2,003.57 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,202.16 

XXXXXXX 
. 
 26 24 13 00-0295  Branch Or Distribution Devices (26 24 13) 
. 
. 
 26 24 13 00-0296  3 Pole, Panel Mounted, Molded Case Circuit Breakers (26 24 13 00-0295) 

Note: Includes certified refurbished circuit breakers. 
. 
. 

 26 24 13 00-0297 EA  15 To 60 Amperes, 600 Volt, Type EHB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ....................................... 458.97 36.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 24 13 00-0298 EA  70 To 100 Amperes, 600 Volt, Type EHB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ..................................... 465.93 45.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 
. 

 26 24 13 00-0299 EA  125 To 150 Amperes, 600 Volt, Type FB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,106.05 54.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.35 

. 
 26 24 13 00-0300 EA 70 To 225 Amperes, 600 Volt, Type JDB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,601.49 70.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.96 
. 

 26 24 13 00-0301 EA  125 To 400 Amperes, 600 Volt, Type LBB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................. 2,254.55 87.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.16 

. 
 26 24 13 00-0302 EA  300 To 600 Amperes, 600 Volt, Type LC, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 2,949.59 101.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.16 
. 

 26 24 13 00-0303 EA  900 To 1,000 Amperes, 600 Volt, Type NB, 3 Pole, Panel Mounted, Molded Case Circuit Breaker ................................ 4,491.44 115.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  76.95 

XXXXXXX 
. 
 26 24 13 00-0304  2 Pole, Panel Mounted, Molded Case Circuit Breakers (26 24 13 00-0295) 

Note: Includes certified refurbished circuit breakers. 
. 
. 

 26 24 13 00-0305 EA  15 To 60 Amperes, 600 Volt, Type EHB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ....................................... 316.86 27.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 24 13 00-0306 EA  70 To 100 Amperes, 600 Volt, Type EHB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ..................................... 407.47 36.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 
. 

 26 24 13 00-0307 EA  125 To 150 Amperes, 600 Volt, Type FB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,099.68 45.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 24 13 00-0308 EA 70 To 225 Amperes, 600 Volt, Type JDB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................... 1,736.24 50.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.32 
. 

 26 24 13 00-0309 EA  125 To 400 Amperes, 600 Volt, Type LBB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................. 1,838.36 65.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.93 

. 
 26 24 13 00-0310 EA  900 To 1,000 Amperes, 600 Volt, Type NB, 2 Pole, Panel Mounted, Molded Case Circuit Breaker ................................ 4,151.53 95.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.62 

XXXXXXX 
. 
 26 24 13 00-0311  Meter Devices And Instrumentation (26 24 13) 

Note: Factory installed accessories. 
. 
. 
 26 24 13 00-0312  Compartments For Instrument Transformers And Metering Devices (26 24 13 00-

0311) 
. 
. 

 26 24 13 00-0313 EA Compartment For, Up To 800 Amperes, Primary Current Transformer .............................................................................. 430.78  
. 

 26 24 13 00-0314 EA  Compartment For, 1,000 To 1,500 Amperes, Primary Current Transformer ....................................................................... 622.23  
. 

 26 24 13 00-0315 EA  Compartment For, 2,000 To 6,000 Amperes, Primary Current Transformer ....................................................................... 732.82  

XXXXXXX 
. 
 26 24 13 00-0316  Instruments (26 24 13 00-0311) 
. 
. 

 26 24 13 00-0317 EA  AC Voltmeter ....................................................................................................................................................................... 587.57  
. 

 26 24 13 00-0318 EA  AC Ammeter........................................................................................................................................................................ 587.57  
. 

 26 24 13 00-0319 EA  AC Wattmeter................................................................................................................................................................... 1,569.61  
. 

 26 24 13 00-0320 EA  Variometer ....................................................................................................................................................................... 1,772.62  
. 

 26 24 13 00-0321 EA  Power Factor Meter .......................................................................................................................................................... 1,416.12  
. 

 26 24 13 00-0322 EA  Frequency Meter .............................................................................................................................................................. 1,563.01  
. 

 26 24 13 00-0323 EA  200 Volt-Amperes Max Potential Transformer .................................................................................................................... 528.16  
. 

 26 24 13 00-0324 EA AC Watt-hour Meter Indicating 1 Or 2 Element With Test Block And Plug Block ............................................................. 1,988.84  
. 

 26 24 13 00-0325 EA AC Watt-hour Meter Recording 2 Element With Recording KW Demand Type R-2......................................................... 3,327.38  
. 

 26 24 13 00-0326 EA  Weatherproof, Modify Meter ............................................................................................................................................. 3,134.53  
. 

 26 24 13 00-0327 EA Control Switch Resistor Type 130 V ...................................................................................................................................... 71.54  
. 

 26 24 13 00-0328 EA  Metering Instrument: Voltage, Amperes And Watt Hour .................................................................................................. 4,013.66  

XXXXXXX 
. 
 26 24 16  Panelboards (26 24) 
. 
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. 
 26 24 16 00-0001  Branch Circuit Panelboard (26 24 16) 

Note: Includes wiring connections, drilling hole (or removing knock-out on residential units), labeling and testing. 
All NEMA 3R panelboards include weatherproof hubs. Copper bussing. Panelboards with less than a 30 circuit 
capacity do not have the door in a door trim front option. 

. 

. 
 26 24 16 00-0002  Assembled Lighting And Power Panelboards (26 24 16 00-0001) 

Note: Includes main lugs or breaker (as indicated). 20 Amp, 1 pole branch circuit plug-on breakers (the number of 
which is indicated). Panelboard box, trim and connection of main service cable from meter. 

. 

. 
 26 24 16 00-0003  120/240 Volt, 3 Wire, 1 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0004 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 
Eight 20 Ampere Breakers .............................................................................................................................................. 1,151.56 287.79 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0005 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Ten 20 Ampere Breakers ................................................................................................................................................ 1,305.75 287.79 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0006 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Twelve 20 Ampere Breakers ........................................................................................................................................... 1,480.08 398.88 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0007 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Fourteen 20 Ampere Breakers ........................................................................................................................................ 1,657.61 398.88 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0008 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Sixteen 20 Ampere Breakers .......................................................................................................................................... 1,823.78 499.86 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0009 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Eighteen 20 Ampere Breakers ........................................................................................................................................ 1,994.31 499.86 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0010 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Twenty 20 Ampere Breakers .......................................................................................................................................... 2,159.35 575.60 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0011 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 
Twenty-Two 20 Ampere Breakers .................................................................................................................................. 2,588.90 737.17 

    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0012 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 2,721.69 737.17 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0013 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard 

WithTwenty-Six 20 Ampere Breakers ............................................................................................................................. 2,853.93 843.20 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0014 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 3,068.15 843.20 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0015 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 3,201.04 949.22 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0016 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 3,396.71 949.22 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0017 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 3,514.23 1,050.21 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0018 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 3,713.72 1,050.21 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0019 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers .................................................................................................................................... 3,894.52 1,161.28 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0020 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers .............................................................................................................................................. 4,021.85 1,161.28 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0021 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Main Lugs, 54 Circuit Capacity  Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 4,201.47 1,161.28 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0022  120/240 Volt, 3 Wire, 1 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0023 EA 50 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Eight 20 Ampere Breakers ................................................................................................ 1,378.23 277.70 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0024 EA 50 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Ten 20 Ampere Breakers .................................................................................................. 1,534.61 277.70 

    For NEMA 3R Panelboard, Add  1,058.54 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 24 Switchboards and Panelboards 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 436 Monterey County Facilities

. 
 26 24 16 00-0025 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 

Assembled Panelboard With Twelve 20 Ampere Breakers ............................................................................................. 1,889.79 474.61 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0026 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 

Assembled Panelboard With Fourteen 20 Ampere Breakers .......................................................................................... 2,144.75 474.61 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0027 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 

Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 2,314.36 580.64 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0028 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Cpacity 

Assembled Panelboard With Eighteen 20 Ampere Breakers .......................................................................................... 2,490.85 580.64 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0029 EA 100 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 

Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 2,648.29 696.77 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0030 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Two 20 Ampere Breakers ..................................................................................... 3,208.03 696.77 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0031 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers .................................................................................... 3,347.45 853.29 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0032 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 3,498.32 853.29 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0033 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 3,662.95 959.33 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0034 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 3,797.68 959.33 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0035 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 3,940.90 1,050.21 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0036 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers....................................................................................... 4,093.89 1,050.21 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0037 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 4,258.28 1,242.07 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0038 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ...................................................................................... 4,435.99 1,242.07 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0039 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 4,629.47 1,242.07 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0040 EA 225 Ampere Rating, 120/240 Volt, 3 Wire, 1 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 4,750.84 1,312.75 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0041  120/208 Volt, 4 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0042 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 
Eight 20 Ampere Breakers .............................................................................................................................................. 1,393.68 328.19 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0043 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Ten 20 Ampere Breakers ................................................................................................................................................ 1,561.11 328.19 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0044 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Twelve 20 Ampere Breakers ........................................................................................................................................... 1,751.80 439.27 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0045 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Fourteen 20 Ampere Breakers ........................................................................................................................................ 1,953.02 439.27 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0046 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,132.84 540.25 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0047 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Eighteen 20 Ampere Breakers ........................................................................................................................................ 2,324.64 540.25 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0048 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Twenty 20 Ampere Breakers .......................................................................................................................................... 2,505.81 641.23 

    For NEMA 3R Panelboard, Add  1,058.54 
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. 
 26 24 16 00-0049 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Two 20 Ampere Breakers .................................................................................................................................. 2,691.26 641.23 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0050 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 2,865.72 752.31 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0051 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 3,066.67 752.31 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0052 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 3,269.66 868.43 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0053 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 3,470.57 868.43 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0054 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 3,866.50 1,050.21 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0055 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 3,999.53 1,050.21 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0056 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 4,234.91 1,166.33 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0057 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers .................................................................................................................................... 4,445.72 1,166.33 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0058 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers .............................................................................................................................................. 4,597.29 1,272.37 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0059 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 4,805.04 1,272.37 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0060 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 4,706.69 1,128.97 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0061 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 4,853.62 1,186.53 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0062 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 5,099.09 1,249.65 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0063 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers .................................................................................................................................... 5,325.03 1,322.85 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0064 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers .............................................................................................................................................. 5,485.31 1,363.25 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0065 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 5,739.39 1,446.56 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0066  120/208 Volt, 4 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0067 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 12 Circuit Capacity 
Assembled Panelboard With Eight 20 Ampere Breakers ................................................................................................ 1,674.32 318.09 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0068 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Ten 20 Ampere Breakers .................................................................................................. 1,843.82 318.09 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0069 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Twelve 20 Ampere Breakers ............................................................................................. 2,047.02 419.07 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0070 EA 50 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, Up To 50 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Fourteen 20 Ampere Breakers .......................................................................................... 2,335.33 419.07 

    For NEMA 3R Panelboard, Add  1,058.54 
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. 
 26 24 16 00-0071 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 

Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 2,740.53 631.13 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0072 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 

Assembled Panelboard With Eighteen 20 Ampere Breakers .......................................................................................... 2,916.66 631.13 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0073 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 

Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 3,106.40 737.17 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0074 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Two 20 Ampere Breakers ..................................................................................... 3,263.20 737.17 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0075 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers .................................................................................... 3,476.68 853.29 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0076 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 3,620.22 853.29 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0077 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 3,858.38 959.33 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0078 EA 100 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 4,064.10 959.33 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0079 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 4,786.90 1,110.80 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0080 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers....................................................................................... 4,995.88 1,171.38 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0081 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 5,083.14 1,171.38 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0082 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ...................................................................................... 5,316.85 1,322.85 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0083 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 5,482.49 1,322.85 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0084 EA 225 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two- 20 Ampere Breakers ....................................................................................... 5,587.79 1,322.85 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0085 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 5,651.03 1,216.82 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0086 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard  With Thirty-Four 20 Ampere Breakers...................................................................................... 5,878.69 1,287.51 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0087 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 5,968.70 1,322.85 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0088 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ...................................................................................... 6,220.43 1,403.63 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0089 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 6,384.93 1,444.03 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0090 EA 400 Ampere Rating, 120/208 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 6,537.43 1,494.53 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0091  480 Volt, 3 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-0002) 
. 
. 

 26 24 16 00-0092 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With Eight 
20 Ampere Breakers ....................................................................................................................................................... 1,583.00 323.14 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0093 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With Ten 
20 Ampere Breakers ....................................................................................................................................................... 1,805.85 323.14 

    For NEMA 3R Panelboard, Add  1,058.54 
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. 
 26 24 16 00-0094 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Twelve 20 Ampere Breakers ........................................................................................................................................... 2,020.04 444.32 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0095 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Fourteen 20 Ampere Breakers ........................................................................................................................................ 2,242.88 444.32 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0096 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 

Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,451.57 555.39 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0097 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 

Eighteen 20 Ampere Breakers ........................................................................................................................................ 2,670.76 555.39 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0098 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard 

WithTwenty 20 Ampere Breakers ................................................................................................................................... 2,898.95 671.52 
    For NEMA 3R Panelboard, Add  1,058.54 

. 
 26 24 16 00-0099 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Two 20 Ampere Breakers .................................................................................................................................. 3,109.16 671.52 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0100 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard 

WithTwenty-Four 20 Ampere Breakers ........................................................................................................................... 3,338.99 797.75 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0101 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 3,561.32 797.75 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0102 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 3,766.76 908.83 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0103 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With Thirty 

20 Ampere Breakers ....................................................................................................................................................... 3,985.96 908.83 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0104 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 4,449.25 1,105.74 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0105 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 4,668.21 1,105.74 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0106 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 4,900.49 1,211.78 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0107 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty- Eight 20 Ampere Breakers ................................................................................................................................... 5,073.53 1,211.78 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0108 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With Forty 

20 Ampere Breakers ....................................................................................................................................................... 5,330.55 1,338.00 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0109 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 5,517.69 1,338.00 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0110  480 Volt, 3 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 00-0002) 
. 
. 

 26 24 16 00-0111 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 12 Circuit Capacity Assembled 
Panelboard  With Eight 20 Ampere Breakers ................................................................................................................. 2,020.09 343.33 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0112 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Ten 20 Ampere Breakers .................................................................................................................... 2,238.16 373.63 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0113 EA 50 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, Up To 50 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Twelve 20 Ampere Breakers ............................................................................................................... 2,458.49 464.51 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0114 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Fourteen 20 Ampere Breakers, ........................................................................................................... 2,951.30 565.49 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0115 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Sixteen 20 Ampere Breakers ............................................................................................................... 3,160.53 626.08 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0116 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Amp Main Breaker, 24 Circuit Capacity Assembled 
Panelboard With Eighteen 20 Ampere Breakers ............................................................................................................ 3,352.02 676.58 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0117 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity Assembled 
Panelboard With Twenty 20 Ampere Breakers ............................................................................................................... 3,562.18 737.17 

    For NEMA 3R Panelboard, Add  1,058.54 
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. 
 26 24 16 00-0118 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Two 20 Ampere Breakers ....................................................................................................... 3,764.72 797.75 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0119 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Four 20 Ampere Breakers ....................................................................................................... 3,950.79 848.24 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0120 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Six 20 Ampere Breakers ......................................................................................................... 4,149.76 898.73 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0121 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Twenty-Eight 20 Ampere Breakers ...................................................................................................... 4,364.38 959.33 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0122 EA 100 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity Assembled 

Panelboard With Thirty 20 Ampere Breakers .................................................................................................................. 4,598.11 1,035.06 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0123 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 5,820.81 1,151.18 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0124 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers....................................................................................... 6,045.30 1,221.87 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0125 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Six 20 Ampere Breakers ......................................................................................... 6,207.45 1,252.16 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0126 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ...................................................................................... 6,458.75 1,332.95 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0127 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Cpacity Assembled 

Panelboard With Forty 20 Ampere Breakers .................................................................................................................. 6,636.22 1,383.44 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0128 EA 225 Ampere Rating, 480 Volt, 3 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 6,819.93 1,426.87 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0129  277/480 Volt, 4 Wire, 3 Phase, Main Lugs Assembled Panelboards (26 24 16 00-

0002) 
. 
. 

 26 24 16 00-0130 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 12 Circuit Capacity Assembled Panelboard With 
Eight 20 Ampere Breakers .............................................................................................................................................. 1,934.82 353.44 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0131 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Ten 20 Ampere Breakers ................................................................................................................................................ 2,185.54 353.44 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0132 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Twelve 20 Ampere Breakers ........................................................................................................................................... 2,430.12 469.57 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0133 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Fourteen 20 Ampere Breakers ........................................................................................................................................ 2,676.58 469.57 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0134 EA 100 Ampere Rating , 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 20 Circuit Capacity Assembled Panelboard With 
Sixteen 20 Ampere Breakers .......................................................................................................................................... 2,926.83 580.64 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0135 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Eighteen 20 Ampere Breakers ........................................................................................................................................ 3,172.19 580.64 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0136 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 24 Circuit Capacity Assembled Panelboard With 
Twenty 20 Ampere Breakers .......................................................................................................................................... 3,421.35 696.77 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0137 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 
Twenty-Two 20 Ampere Breakers ................................................................................................................................... 3,669.53 696.77 

    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0138 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Four 20 Ampere Breakers .................................................................................................................................. 3,939.41 817.95 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0139 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Six 20 Ampere Breakers .................................................................................................................................... 4,167.71 817.95 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0140 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 30 Circuit Capacity Assembled Panelboard With 

Twenty-Eight 20 Ampere Breakers ................................................................................................................................. 4,408.15 822.99 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 
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. 
 26 24 16 00-0141 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 32 Circuit Capacity Assembled Panelboard With 

Thirty 20 Ampere Breakers ............................................................................................................................................. 4,663.25 822.99 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0142 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Two 20 Ampere Breakers ..................................................................................................................................... 5,308.07 1,141.09 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0143 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Four 20 Ampere Breakers .................................................................................................................................... 5,569.22 1,141.09 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0144 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Six 20 Ampere Breakers ....................................................................................................................................... 5,774.16 1,201.68 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0145 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 42 Circuit Capacity Assembled Panelboard With 

Thirty-Eight 20 Ampere Breakers .................................................................................................................................... 6,058.01 1,282.46 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0146 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty 20 Ampere Breakers .............................................................................................................................................. 6,275.84 1,282.46 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0147 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, Main Lugs, 54 Circuit Capacity Assembled Panelboard With 

Forty-Two 20 Ampere Breakers ...................................................................................................................................... 6,589.28 1,403.63 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0148  277/480 Volt, 4 Wire, 3 Phase, Main Breaker Assembled Panelboards (26 24 16 

00-0002) 
. 
. 

 26 24 16 00-0149 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Eight 20 Ampere Breakers .................................................................................................................. 2,515.92 434.22 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0150 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Ten 20 Ampere Breakers .................................................................................................................... 2,772.24 434.22 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0151 EA 50 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, 50 Ampere Main Breaker, 20 Circuit Capacity Assembled 
Panelboard With Twelve 20 Ampere Breakers ............................................................................................................... 3,019.42 575.60 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0152 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Fourteen 20 Ampere Breakers .......................................................................................... 3,594.09 575.60 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0153 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 20 Circuit Capacity 
Assembled Panelboard With Sixteen 20 Ampere Breakers ............................................................................................ 3,830.71 727.07 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0154 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Eighteen 20 Ampere Breakers .......................................................................................... 4,066.96 727.07 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0155 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 24 Circuit Capacity 
Assembled Panelboard With Twenty 20 Ampere Breakers ............................................................................................ 4,295.60 833.09 

    For NEMA 3R Panelboard, Add  1,058.54 
. 

 26 24 16 00-0156 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 
Assembled Panelboard With Twenty-Two 20 Ampere Breakers .................................................................................... 4,507.76 833.09 

    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0157 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Four 20 Ampere Breakers .................................................................................... 4,732.82 949.22 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0158 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Six 20 Ampere Breakers ...................................................................................... 4,973.52 949.22 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0159 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Twenty-Eight 20 Ampere Breakers ................................................................................... 5,182.06 1,050.21 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0160 EA 100 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >50 To 100 Ampere Main Breaker, 30 Circuit Capacity 

Assembled Panelboard With Thirty 20 Ampere Breakers ............................................................................................... 5,400.37 1,050.21 
    For NEMA 3R Panelboard, Add  1,164.10 
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0161 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Two 20 Ampere Breakers ....................................................................................... 7,106.74 1,242.07 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0162 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Four 20 Ampere Breakers ...................................................................................... 7,369.88 1,242.07 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0163 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main 42 Circuit Capacity Assembled 

Panelboard With Thirty-Six 20 Ampere Breakers ........................................................................................................... 7,566.98 1,358.19 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 
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. 
 26 24 16 00-0164 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 42 Circuit Capacity 

Assembled Panelboard With Thirty-Eight 20 Ampere Breakers ...................................................................................... 7,859.72 1,358.19 
    For NEMA 3R Panelboard, Add  1,375.08 
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0165 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty 20 Ampere Breakers ................................................................................................ 8,073.86 1,484.42 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0166 EA 225 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >100 To 225 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 8,294.91 1,484.42 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0167 EA 400 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >225 To 400 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ........................................................................................ 9,874.82 1,653.07 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0168 EA 600 Ampere Rating, 277/480 Volt, 4 Wire, 3 Phase, >400 To 600 Ampere Main Breaker, 54 Circuit Capacity 

Assembled Panelboard With Forty-Two 20 Ampere Breakers ...................................................................................... 12,026.81 1,984.27 
    For NEMA 3R Panelboard, Add  1,431.18 
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0169  Unassembled Lighting And Power Panelboards (26 24 16 00-0001) 

Note: Listed panelboards include the main device (lugs or breaker), connection of main service cable from meter 
and that portion of the panel box, trim and interior occupied by that device. Spaces include that portion of the 
panel box, trim and interior reserved by that space. The maximum single pole capacity of the panelboard main 
device (lugs, breakers) is indicated. Excludes branch breakers. A complete panelboard will be the sum of main 
device and the branch circuit breakers and spaces (within the capacity of the main device). See CSI section 26 
28 16 13-0001 for circuit breakers. 

. 

. 
 26 24 16 00-0170  240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase Unassembled Panelboards (26 24 16 00-

0169) 
Note: As manufactured by Square D or equal. Accepts plug-on and bolt-on breakers. 

. 

. 
 26 24 16 00-0171  Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0172 EA  100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .................................................................................................................................................. 627.02  

. 
 26 24 16 00-0173 EA  100 Ampere Rating, 20 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard .................................................................................................................................................. 720.00  
. 

 26 24 16 00-0174 EA  225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .................................................................................................................................................. 973.96  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0175 EA  225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,122.86  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
. 

 26 24 16 00-0176 EA  225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,269.41  

    For Door-In-Door (Hinged) Trim Front, Add  185.67 
. 

 26 24 16 00-0177 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,416.79  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0178 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,537.03  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
. 

 26 24 16 00-0179 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,681.77  

    For Door-In-Door (Hinged) Trim Front, Add  185.67 
. 

 26 24 16 00-0180 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,805.76  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0181 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,924.78  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
. 

 26 24 16 00-0182 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,098.75  

    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0183  Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0184 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard .................................................................................................................................................. 930.93  

. 
 26 24 16 00-0185 EA  100 Ampere Rating, 20 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 1,052.34  
. 

 26 24 16 00-0186 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,681.18  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0187 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,863.77  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
. 

 26 24 16 00-0188 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,034.13  

    For Door-In-Door (Hinged) Trim Front, Add  185.67 
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. 
 26 24 16 00-0189 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,569.90  
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0190 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,768.75  
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0191 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,950.05  
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0192  Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 Phase 

Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0193 EA  100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,285.14  

. 
 26 24 16 00-0194 EA  100 Ampere Rating, 20 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,370.60  
. 

 26 24 16 00-0195 EA  225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,608.89  

. 
 26 24 16 00-0196 EA  225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,754.66  
. 

 26 24 16 00-0197 EA  225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,889.30  

. 
 26 24 16 00-0198 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,158.27  
. 

 26 24 16 00-0199 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,270.36  

. 
 26 24 16 00-0200 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,407.58  
. 

 26 24 16 00-0201 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,589.24  

. 
 26 24 16 00-0202 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,703.83  
. 

 26 24 16 00-0203 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,866.17  

XXXXXXX 
. 
 26 24 16 00-0204  Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase Unassembled Panelboards (26 24 16 00-0170) 
. 
. 

 26 24 16 00-0205 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 1,581.53  

. 
 26 24 16 00-0206 EA  100 Ampere Rating, 20 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 1,694.79  
. 

 26 24 16 00-0207 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,437.71  

. 
 26 24 16 00-0208 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 2,605.26  
. 

 26 24 16 00-0209 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 2,764.33  

. 
 26 24 16 00-0210 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 4,284.43  
. 

 26 24 16 00-0211 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 
Phase, Unassembled Panelboard .................................................................................................................................. 4,475.76  

. 
 26 24 16 00-0212 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 3 Wire, 1 

Phase, Unassembled Panelboard .................................................................................................................................. 4,655.18  

XXXXXXX 
. 
 26 24 16 00-0213  240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase Unassembled Panelboards (26 24 16 00-

0169) 
Note: As manufactured by Square D or equal. Accepts plug-on and bolt-on breakers 

. 

. 
 26 24 16 00-0214  Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0215 EA 100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .................................................................................................................................................. 705.52  

. 
 26 24 16 00-0216 EA 100 Ampere Rating, 24 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard .................................................................................................................................................. 828.59  
. 

 26 24 16 00-0217 EA 100 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard .................................................................................................................................................. 930.48  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0218 EA 225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,048.77  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0219 EA 225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,206.37  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
. 

 26 24 16 00-0220 EA 225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,334.80  

    For Door-In-Door (Hinged) Trim Front, Add  185.67 
. 

 26 24 16 00-0221 EA 400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,538.38  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
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. 
 26 24 16 00-0222 EA 400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard ............................................................................................................................................... 1,656.32  
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0223 EA 400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard ............................................................................................................................................... 1,785.82  
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0224 EA 600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard ............................................................................................................................................... 1,941.13  
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0225 EA 600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,145.22  
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0226 EA 600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,545.84  
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0227  Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0228 EA 100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,092.82  

. 
 26 24 16 00-0229 EA 100 Ampere Rating, 24 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 

Unassembled Panelboard ............................................................................................................................................... 1,231.71  
. 

 26 24 16 00-0230 EA 100 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,402.65  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0231 EA 225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,089.25  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0232 EA 225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,260.92  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
. 

 26 24 16 00-0233 EA 225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,417.44  

    For Door-In-Door (Hinged) Trim Front, Add  185.67 
. 

 26 24 16 00-0234 EA 400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,359.79  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0235 EA 400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,543.31  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
. 

 26 24 16 00-0236 EA 400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,696.18  

    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0237  Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 Phase 

Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0238 EA 100 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 1,363.64  

. 
 26 24 16 00-0239 EA 100 Ampere Rating, 24 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 1,479.19  
. 

 26 24 16 00-0240 EA 100 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 1,572.93  

. 
 26 24 16 00-0241 EA 225 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 1,683.70  
. 

 26 24 16 00-0242 EA 225 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 1,838.17  

. 
 26 24 16 00-0243 EA 225 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 1,954.69  
. 

 26 24 16 00-0244 EA 400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 2,279.87  

. 
 26 24 16 00-0245 EA 400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 2,389.66  
. 

 26 24 16 00-0246 EA 400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 2,511.63  

. 
 26 24 16 00-0247 EA 600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 2,724.60  
. 

 26 24 16 00-0248 EA 600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 2,914.28  

. 
 26 24 16 00-0249 EA 600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 3,314.90  

XXXXXXX 
. 
 26 24 16 00-0250  Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase Unassembled Panelboards (26 24 16 00-0213) 
. 
. 

 26 24 16 00-0251 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 1,743.42  

. 
 26 24 16 00-0252 EA  100 Ampere Rating, 24 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard ................................................................................................................................... 1,874.16  
. 

 26 24 16 00-0253 EA  100 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard ................................................................................................................................... 2,040.72  
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. 
 26 24 16 00-0254 EA  225 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 2,845.77  
. 

 26 24 16 00-0255 EA  225 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 3,002.40  

. 
 26 24 16 00-0256 EA  225 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 3,147.64  
. 

 26 24 16 00-0257 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 4,731.44  

. 
 26 24 16 00-0258 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 

Phase, Unassembled Panelboard .................................................................................................................................. 4,921.48  
. 

 26 24 16 00-0259 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 240 Volt AC, 48 Volt DC, 4 Wire, 3 
Phase, Unassembled Panelboard .................................................................................................................................. 5,085.38  

XXXXXXX 
. 
 26 24 16 00-0260  480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: As manufactured by Square D or equal. 
. 
. 
 26 24 16 00-0261  Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0262 EA  125 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,020.19  

. 
 26 24 16 00-0263 EA  125 Ampere Rating, 18 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 1,116.95  
. 

 26 24 16 00-0264 EA  250 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,537.63  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0265 EA  250 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,712.22  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
. 

 26 24 16 00-0266 EA  250 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,863.00  

    For Door-In-Door (Hinged) Trim Front, Add  185.67 
. 

 26 24 16 00-0267 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,849.68  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0268 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,946.52  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
. 

 26 24 16 00-0269 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,113.00  

    For Door-In-Door (Hinged) Trim Front, Add  185.67 
. 

 26 24 16 00-0270 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,206.61  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0271 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,364.94  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
. 

 26 24 16 00-0272 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 2,580.53  

    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0273  Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, Unassembled 

Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0274 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,105.95  

. 
 26 24 16 00-0275 EA  100 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,172.57  
. 

 26 24 16 00-0276 EA  125 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,357.60  

. 
 26 24 16 00-0277 EA  125 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,481.27  
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0278 EA  125 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,721.45  
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0279 EA  250 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,538.72  
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0280 EA  250 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,691.00  
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0281 EA  250 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,885.94  
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0282 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,997.08  
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0283 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 4,194.75  
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0284 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 1, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 4,375.75  
    For Door-In-Door (Hinged) Trim Front, Add  185.67 
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XXXXXXX 
. 
 26 24 16 00-0285  Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0286 EA  125 Ampere Rating, 12 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 1,655.75  

. 
 26 24 16 00-0287 EA  125 Ampere Rating, 18 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 1,752.51  
. 

 26 24 16 00-0288 EA  250 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,158.14  

. 
 26 24 16 00-0289 EA  250 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,441.80  
. 

 26 24 16 00-0290 EA  250 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,580.04  

. 
 26 24 16 00-0291 EA  400 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,566.72  
. 

 26 24 16 00-0292 EA  400 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,644.76  

. 
 26 24 16 00-0293 EA  400 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,784.29  
. 

 26 24 16 00-0294 EA  600 Ampere Rating, 30 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,940.57  

. 
 26 24 16 00-0295 EA  600 Ampere Rating, 42 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,083.51  
. 

 26 24 16 00-0296 EA  600 Ampere Rating, 54 Circuit Capacity, Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,266.01  

XXXXXXX 
. 
 26 24 16 00-0297  Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboards (26 24 16 00-0260) 
. 
. 

 26 24 16 00-0298 EA  100 Ampere Rating, 12 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,876.89  

. 
 26 24 16 00-0299 EA  100 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 2,943.52  
. 

 26 24 16 00-0300 EA  125 Ampere Rating, 18 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 2,983.76  

. 
 26 24 16 00-0301 EA  125 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 3,101.78  
. 

 26 24 16 00-0302 EA  125 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 3,451.03  

. 
 26 24 16 00-0303 EA  250 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 4,255.76  
. 

 26 24 16 00-0304 EA  250 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 4,389.24  

. 
 26 24 16 00-0305 EA  250 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 4,557.23  
. 

 26 24 16 00-0306 EA  400 Ampere Rating, 30 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 4,668.36  

. 
 26 24 16 00-0307 EA  400 Ampere Rating, 42 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 

Unassembled Panelboard ............................................................................................................................................... 4,848.78  
. 

 26 24 16 00-0308 EA  400 Ampere Rating, 54 Circuit Capacity, Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 3 Wire, 1 Phase, 
Unassembled Panelboard ............................................................................................................................................... 5,027.09  

XXXXXXX 
. 
 26 24 16 00-0309  480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: As manufactured by Square D or equal. 
. 
. 
 26 24 16 00-0310  Main Lugs, NEMA 1, 480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0311 EA  125 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,062.81  

. 
 26 24 16 00-0312 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 

Panelboard ..................................................................................................................................................................... 1,160.20  
. 

 26 24 16 00-0313 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,341.02  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0314 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,600.34  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0315 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,776.29  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
. 

 26 24 16 00-0316 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,925.86  

    For Door-In-Door (Hinged) Trim Front, Add  185.67 
. 

 26 24 16 00-0317 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 1,932.63  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0318 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 
Panelboard ..................................................................................................................................................................... 2,049.32  

    For Door-In-Door (Hinged) Trim Front, Add  145.28 
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. 
 26 24 16 00-0319 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 

Panelboard ..................................................................................................................................................................... 2,214.56  
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0320 EA  600 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 

Panelboard ..................................................................................................................................................................... 2,308.42  
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0321 EA  600 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 

Panelboard ..................................................................................................................................................................... 2,467.38  
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0322 EA  600 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Lugs, Unassembled 

Panelboard ..................................................................................................................................................................... 2,683.73  
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0323  Main Breaker, NEMA 1, 480Y/277 Volt AC, 4 Wire, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0324 EA  100 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,325.32  

. 
 26 24 16 00-0325 EA  100 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 2,392.57  
. 

 26 24 16 00-0326 EA  100 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,591.45  

    For Door-In-Door (Hinged) Trim Front, Add  85.06 
. 

 26 24 16 00-0327 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 
Panelboard ..................................................................................................................................................................... 2,659.15  

. 
 26 24 16 00-0328 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 2,783.35  
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0329 EA  125 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 3,022.88  
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0330 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 3,892.50  
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0331 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,046.62  
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0332 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,239.49  
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

. 
 26 24 16 00-0333 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,420.99  
    For Door-In-Door (Hinged) Trim Front, Add  85.06 

. 
 26 24 16 00-0334 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,620.63  
    For Door-In-Door (Hinged) Trim Front, Add  145.28 

. 
 26 24 16 00-0335 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 1, Main Breaker, Unassembled 

Panelboard ..................................................................................................................................................................... 4,801.45  
    For Door-In-Door (Hinged) Trim Front, Add  185.67 

XXXXXXX 
. 
 26 24 16 00-0336  Main Lugs, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 4 Wire, 3 Phase, 

Unassembled Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0337 EA  125 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 1,698.37  

. 
 26 24 16 00-0338 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 1,795.76  
. 

 26 24 16 00-0339 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 1,967.18  

. 
 26 24 16 00-0340 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 2,220.85  
. 

 26 24 16 00-0341 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 2,505.87  

. 
 26 24 16 00-0342 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 2,642.90  
. 

 26 24 16 00-0343 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 2,651.55  

. 
 26 24 16 00-0344 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 2,747.55  
. 

 26 24 16 00-0345 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 2,885.84  

. 
 26 24 16 00-0346 EA  600 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 3,042.38  
. 

 26 24 16 00-0347 EA  600 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 
Unassembled Panelboard ............................................................................................................................................... 3,185.68  

. 
 26 24 16 00-0348 EA  600 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Lugs, 

Unassembled Panelboard ............................................................................................................................................... 3,368.18  

XXXXXXX 
. 
 26 24 16 00-0349  Main Breaker, NEMA 3R, 5, Or 12, 480Y/277 Volt AC, 4 Wire, 3 Phase, 

Unassembled Panelboards (26 24 16 00-0309) 
. 
. 

 26 24 16 00-0350 EA  100 Ampere Rating, 12 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 2,945.84  
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. 
 26 24 16 00-0351 EA  100 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 3,013.09  
. 

 26 24 16 00-0352 EA  100 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 3,321.03  

. 
 26 24 16 00-0353 EA  125 Ampere Rating, 18 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 3,285.30  
. 

 26 24 16 00-0354 EA  125 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 3,403.86  

. 
 26 24 16 00-0355 EA  125 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 3,752.46  
. 

 26 24 16 00-0356 EA  250 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 4,609.53  

. 
 26 24 16 00-0357 EA  250 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 4,744.85  
. 

 26 24 16 00-0358 EA  250 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 4,910.78  

. 
 26 24 16 00-0359 EA  400 Ampere Rating, 30 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 5,092.27  
. 

 26 24 16 00-0360 EA  400 Ampere Rating, 42 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 
Unassembled Panelboard ............................................................................................................................................... 5,274.36  

. 
 26 24 16 00-0361 EA  400 Ampere Rating, 54 Circuit Capacity, 277/480 Volt, 4 Wire, 3 Phase, NEMA 3R, 5, 12, Main Breaker, 

Unassembled Panelboard ............................................................................................................................................... 5,452.05  

XXXXXXX 
. 
 26 24 16 00-0362  600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboards (26 24 16 00-0169) 

Note: Square D I-Line or equal. 
. 
. 
 26 24 16 00-0363  Main Lugs, NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0362) 
. 
. 

 26 24 16 00-0364 EA  400 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 1,772.96 300.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.16 
. 

 26 24 16 00-0365 EA  400 Ampere Rating, 45" Breaker Mounted Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,087.17 300.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.11 
. 

 26 24 16 00-0366 EA  400 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,323.76 300.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.11 
. 

 26 24 16 00-0367 EA  600 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,618.57 492.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  295.78 
. 

 26 24 16 00-0368 EA  600 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 2,801.69 492.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  295.78 
. 

 26 24 16 00-0369 EA  600 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,002.63 492.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  295.78 
. 

 26 24 16 00-0370 EA  800 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,217.89 655.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  393.17 
. 

 26 24 16 00-0371 EA  800 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,393.67 657.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  394.38 
. 

 26 24 16 00-0372 EA  800 Ampere Rating, 63" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,465.82 655.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  393.17 
. 

 26 24 16 00-0373 EA  800 Ampere Rating, 99" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,046.76 655.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  393.17 
. 

 26 24 16 00-0374 EA  1,200 Ampere Rating, 27" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,246.05 985.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  591.56 
. 

 26 24 16 00-0375 EA  1,200 Ampere Rating, 45" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,641.45 985.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  591.56 
. 

 26 24 16 00-0376 EA  1,200 Ampere Rating, 63" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,964.73 985.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  591.56 
. 

 26 24 16 00-0377 EA  1,200 Ampere Rating, 99" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Lugs, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 6,359.32 985.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  591.56 

XXXXXXX 
. 
 26 24 16 00-0378  Main Breaker, NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled 

Panelboards (26 24 16 00-0362) 
. 
. 

 26 24 16 00-0379 EA  225 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 3,484.71 306.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  183.97 
. 

 26 24 16 00-0380 EA  400 Ampere Rating, 27" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,586.35 347.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.67 
. 

 26 24 16 00-0381 EA  400 Ampere Rating, 45" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 
NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 4,814.84 347.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.67 



 

 Electrical 26

26
 

Low-Voltage Electrical Distribution 26 20
Switchboards and Panelboards 26 24

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 449

. 
 26 24 16 00-0382 EA  400 Ampere Rating, 81" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 5,487.34 347.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  208.67 

. 
 26 24 16 00-0383 EA  600 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,131.97 570.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  342.07 

. 
 26 24 16 00-0384 EA  600 Ampere Rating, 72" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,509.33 571.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  342.98 

. 
 26 24 16 00-0385 EA  600 Ampere Rating, 72" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Breaker, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 7,820.67 570.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  342.07 

. 
 26 24 16 00-0386 EA  800 Ampere Rating, 36" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 9,008.55 762.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  457.31 

. 
 26 24 16 00-0387 EA  800 Ampere Rating, 72" Breaker Mounting Space, 250 Ampere Maximum Branch Breaker Size, Main Breaker, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 9,456.08 759.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  455.69 

. 
 26 24 16 00-0388 EA  800 Ampere Rating, 72" Breaker Mounting Space, 600 Ampere Maximum Branch Breaker Size, Main Breaker, 

NEMA 1, 600 Volt AC, 250 Volt DC, 3 Phase, Unassembled Panelboard ...................................................................... 9,901.72 759.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  455.69 

XXXXXXX 
. 
 26 24 16 00-0389  Residential Lighting And Power Panelboards (26 24 16 00-0001) 

See CSI section 26 28 16 13-0001 for circuit breakers. 
. 
. 
 26 24 16 00-0390  Residential Type Unassembled Load Center (26 24 16 00-0389) 

Note: Interior box and cover, includes ground bar kit. 
. 
. 
 26 24 16 00-0391  Main Lug Load Center, Single Phase, 3 Wire, 120/240 Volt (26 24 16 00-0390) 
. 
. 

 26 24 16 00-0392 EA  30 Ampere Rating, 2 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ........................................................................................................................................................................ 140.61 50.49 

. 
 26 24 16 00-0393 EA  70 Ampere Rating, 4 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ........................................................................................................................................................................ 462.82 201.97 
. 

 26 24 16 00-0394 EA  100 Ampere Rating, 8 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ........................................................................................................................................................................ 704.07 288.30 

. 
 26 24 16 00-0395 EA  125 Ampere Rating, 24 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 1,507.73 605.99 
. 

 26 24 16 00-0396 EA  150 Ampere Rating, 30 Circuit, Main Lug Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,650.56 656.38 

XXXXXXX 
. 
 26 24 16 00-0397  Main Lug Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta. 
. 
. 

 26 24 16 00-0398 EA  60 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 240/120 
Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard .................................................................. 199.82 55.54 

. 
 26 24 16 00-0399 EA  125 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard..................................................... 368.15 60.59 

XXXXXXX 
. 
 26 24 16 00-0400  Main Lug Load Center, Single Phase, 3 Wire, 120/240 Volt, Rainproof (26 24 16 

00-0390) 
. 
. 

 26 24 16 00-0401 EA  40 Ampere Rating, 2 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 
Panelboard ........................................................................................................................................................................ 203.46 55.54 

. 
 26 24 16 00-0402 EA  70 Ampere Rating, 4 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 

Panelboard ........................................................................................................................................................................ 227.29 60.59 
. 

 26 24 16 00-0403 EA  100 Ampere Rating, 8 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 
Panelboard ........................................................................................................................................................................ 776.71 288.30 

. 
 26 24 16 00-0404 EA  150 Ampere Rating, 30 Circuit, Main Lug Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, Unassembled 

Panelboard ..................................................................................................................................................................... 1,761.10 656.38 

XXXXXXX 
. 
 26 24 16 00-0405  Main Lug Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta, Rainproof. 
. 
. 

 26 24 16 00-0406 EA  60 Ampere Rating, 3 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 240/120 
Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................................. 255.09 55.54 

. 
 26 24 16 00-0407 EA  125 Ampere Rating, 20 Circuit, Main Lug Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 1,710.01 605.99 

XXXXXXX 
. 
 26 24 16 00-0408  Main Breaker Load Center, Single Phase, 3 Wire, 120/240 Volt (26 24 16 00-0390) 
. 
. 

 26 24 16 00-0409 EA  125 Ampere Rating, 24 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 1,851.96 605.99 

. 
 26 24 16 00-0410 EA  150 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 

Panelboard ..................................................................................................................................................................... 2,010.59 656.38 
. 

 26 24 16 00-0411 EA  300 Ampere Rating, 42 Circuit, Main Breaker Load Center, 3 Wire, 120/240 Volt, Single Phase, Unassembled 
Panelboard ..................................................................................................................................................................... 7,411.49 1,009.81 

XXXXXXX 
. 
 26 24 16 00-0412  Main Breaker Load Center, 3 Phase, 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 V Delta. 
. 
. 

 26 24 16 00-0413 EA  125 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard.................................................. 2,769.08 605.99 

. 
 26 24 16 00-0414 EA  150 Ampere Rating, 40 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard.................................................. 3,021.66 656.38 
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. 
 26 24 16 00-0415 EA  300 Ampere Rating, 42 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Unassembled Panelboard .................................................. 8,183.17 1,009.81 

XXXXXXX 
. 
 26 24 16 00-0416  Main Breaker Load Center, Single Phase, 3 Wire, 120/240 Volt, Rainproof 

(26 24 16 00-0390) 
. 
. 

 26 24 16 00-0417 EA  125 Ampere Rating, 24 Circuit, Main Breaker Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, 
Unassembled Panelboard ............................................................................................................................................... 1,954.60 605.99 

. 
 26 24 16 00-0418 EA  150 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Wire 120/240 Volt, 1 Phase, Rainproof, 

Unassembled Panelboard ............................................................................................................................................... 2,185.86 656.38 

XXXXXXX 
. 
 26 24 16 00-0419  Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC (26 24 16 00-0390) 

Note: 3 Phase, 4 wire, 240/120 Volt AC Delta; 3 phase, 3 wire, 240 Volt AC Delta, Rainproof. 
. 
. 

 26 24 16 00-0420 EA  125 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 
240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 2,939.31 605.99 

. 
 26 24 16 00-0421 EA  155 Ampere Rating, 30 Circuit, Main Breaker Load Center, 3 Phase 4 Wire, 208 Y/120 Volt AC, 3 Phase 4 Wire 

240/120 Volt AC Delta, 3 Phase 3 Wire 240 Volt AC Delta, Rainproof, Unassembled Panelboard ................................ 3,040.14 656.38 

XXXXXXX 
. 
 26 24 16 00-0422  Residential Type Assembled Load Center (26 24 16 00-0389) 
. 
. 
 26 24 16 00-0423  Main Lug Load Center, 3 Wire, 20 Amperes, 120/240 Volt, 1 Phase (26 24 16 00-

0422) 
Note: Includes 1 pole plug-in breaker. 

. 

. 
 26 24 16 00-0424 EA  100 Ampere Rating, Main Lugs, Indoor 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ....................................................................................................................................... 704.54 288.30 
. 

 26 24 16 00-0425 EA  100 Ampere Rating, Main Lugs, Indoor 12 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .................................................................................................................................. 861.48 336.77 

. 
 26 24 16 00-0426 EA  100 Ampere Rating, Main Lugs, Rainproof, 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ......................................................................................................................... 721.91 288.30 
. 

 26 24 16 00-0427 EA  100 Ampere Rating, Main Lugs, Rainproof, 12 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ......................................................................................................................... 866.22 336.77 

. 
 26 24 16 00-0428 EA  200 Ampere Rating, Main Lugs, Indoor, 8 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 1,267.27 448.86 
. 

 26 24 16 00-0429 EA  200 Ampere Rating, Main Lugs, Indoor, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 1,492.77 538.73 

. 
 26 24 16 00-0430 EA  200 Ampere Rating, Main Lugs, Indoor, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 1,705.67 621.54 
. 

 26 24 16 00-0431 EA  200 Ampere Rating, Main Lugs, Indoor, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 1,882.58 672.84 

. 
 26 24 16 00-0432 EA  200 Ampere Rating, Main Lugs, Indoor, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 2,817.05 1,009.81 
. 

 26 24 16 00-0433 EA  200 Ampere Rating, Main Lugs, Rainproof, 16 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,328.85 448.86 

. 
 26 24 16 00-0434 EA  200 Ampere Rating, Main Lugs, Rainproof, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,551.20 538.73 
. 

 26 24 16 00-0435 EA  200 Ampere Rating, Main Lugs, Rainproof, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,764.09 621.54 

. 
 26 24 16 00-0436 EA  200 Ampere Rating, Main Lugs, Rainproof, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,937.85 672.84 
. 

 26 24 16 00-0437 EA  200 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,998.64 1,009.81 

. 
 26 24 16 00-0438 EA  400 Ampere Rating, Main Lugs, Indoor, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers ............................................................................................................................... 3,499.37 1,122.00 
. 

 26 24 16 00-0439 EA  400 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 3,688.86 1,122.00 

XXXXXXX 
. 
 26 24 16 00-0440  Main Lug Load Center, 4 Wire, 20 Amperes, 120/208 Volt (26 24 16 00-0422) 

Note: Includes 1 pole plug-in breaker. 
. 
. 

 26 24 16 00-0441 EA  125 Ampere Rating, Main Lugs, Indoor, 12 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers ..................................................................................................................................................... 949.91 336.77 

. 
 26 24 16 00-0442 EA  125 Ampere Rating, Main Lugs, Indoor, 18 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 1,415.63 504.91 
. 

 26 24 16 00-0443 EA  125 Ampere Rating, Main Lugs, Rainproof, 12 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 1,002.01 336.77 

. 
 26 24 16 00-0444 EA  125 Ampere Rating, Main Lugs, Rainproof, 18 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 1,463.00 504.91 
. 

 26 24 16 00-0445 EA  200 Ampere Ratin, Main Lugs, Indoor, 24 Circuit, 4 Wire, 120/208 Volt,  Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers .................................................................................................................................................. 1,795.67 621.54 

. 
 26 24 16 00-0446 EA  200 Ampere Rating, Main Lugs, Indoor, 30 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 1,962.24 673.24 
. 

 26 24 16 00-0447 EA  200 Ampere Rating, Main Lugs, Indoor, 36 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 
1 Pole Plug-In Breakers .................................................................................................................................................. 2,405.75 808.15 

. 
 26 24 16 00-0448 EA  200 Ampere Rating, Main Lugs, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 2,880.21 1,009.81 
. 

 26 24 16 00-0449 EA  200 Ampere Rating, Main Lugs, Rainproof, 24 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 1,850.94 621.54 

. 
 26 24 16 00-0450 EA  200 Ampere Rating, Main Lugs, Rainproof, 30 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 2,024.70 672.84 
. 

 26 24 16 00-0451 EA  200 Ampere Rating, Main Lugs, Rainproof, 36 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 2,617.89 807.54 

. 
 26 24 16 00-0452 EA  200 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers .................................................................................................................................... 3,093.38 1,009.81 
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. 
 26 24 16 00-0453 EA  400 Ampere Rating, Main Lugs, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 Ampere, 

1 Pole Plug-In Breakers .................................................................................................................................................. 3,546.75 1,122.00 
. 

 26 24 16 00-0454 EA  400 Ampere Rating, Main Lugs, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,736.23 1,122.00 

XXXXXXX 
. 
 26 24 16 00-0455  Main Breaker Load Center, 3 Wire, 20 Amperes, 120/240 Volt, 1 Phase (26 24 

16 00-0422) 
Note: Includes 1 pole plug-in breaker. 

. 

. 
 26 24 16 00-0456 EA  125 Ampere Rating, Main Breaker, Indoor, 12 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers ................................................................................................................................. 943.59 336.77 
. 

 26 24 16 00-0457 EA  125 Ampere Rating, Main Breaker, Indoor, 18 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,393.52 504.91 

. 
 26 24 16 00-0458 EA  200 Ampere Rating, Main Breaker, Indoor, 20 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,622.26 538.73 
. 

 26 24 16 00-0459 EA  200 Ampere Rating, Main Breaker, Indoor, 24 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 1,859.44 621.84 

. 
 26 24 16 00-0460 EA  200 Ampere Rating, Main Breaker, Indoor, 30 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,049.09 673.24 
. 

 26 24 16 00-0461 EA  200 Ampere Rating, Main Breaker, Indoor, 40 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 
20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 2,711.40 897.72 

. 
 26 24 16 00-0462 EA  200 Ampere Rating, Main Breaker, Rainproof, 20 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,638.05 538.73 
. 

 26 24 16 00-0463 EA  200 Ampere Rating, Main Breaker, Rainproof, 24 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 1,890.42 621.54 

. 
 26 24 16 00-0464 EA  200 Ampere Rating, Main Breaker, Rainproof, 30 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 

With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,056.28 672.84 
. 

 26 24 16 00-0465 EA  200 Ampere Rating, Main Breaker, Rainproof, 40 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 2,624.55 897.72 

. 
 26 24 16 00-0466 EA  400 Ampere Rating, Main Breaker, Indoor, 42 Circuit, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard With 

20 Ampere, 1 Pole Plug-In Breakers .............................................................................................................................. 5,125.81 1,122.00 
. 

 26 24 16 00-0467 EA  400 Ampere Rating, Main Breaker, Rainproof, 42 Circuits, 3 Wire, 120/240 Volt, 1 Phase, Assembled Panelboard 
With 20 Ampere, 1 Pole Plug-In Breakers ...................................................................................................................... 5,441.62 1,122.00 

XXXXXXX 
. 
 26 24 16 00-0468  Main Breaker Load Center, 4 Wire, 20 Amperes, 120/208 Volt (26 24 16 00-0422) 

Note: Includes 1 pole plug-in breaker. 
. 
. 

 26 24 16 00-0469 EA  200 Ampere Rating, Main Breaker, Indoor, 30 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,491.23 673.24 

. 
 26 24 16 00-0470 EA  200 Ampere Rating, Main Breaker, Indoor, 42 Circuit, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,385.51 1,009.81 
. 

 26 24 16 00-0471 EA  200 Ampere Rating, Main Breaker, Rainproof, 30 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 
Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 2,585.26 672.84 

. 
 26 24 16 00-0472 EA  200 Ampere Rating, Main Breaker, Rainproof, 42 Circuits, 4 Wire, 120/208 Volt, Assembled Panelboard With 20 

Ampere, 1 Pole Plug-In Breakers ................................................................................................................................... 3,480.25 1,009.81 

XXXXXXX 
. 
 26 24 16 00-0473  Panel Mounted Accessories And Fuseholders (26 24 16 00-0001) 
. 
. 
 26 24 16 00-0474  Midget Finger-Safe Fuse Holders (26 24 16 00-0473) 

Note: 30 Amp capacity. Excludes fuse. 
. 
. 

 26 24 16 00-0475 EA 1 Pole Midget Finger-Safe Fuse Holder ................................................................................................................................ 60.66 18.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 24 16 00-0476 EA 1 Pole With Indicator Midget Finger-Safe Fuse Holder ......................................................................................................... 70.25 18.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 
. 

 26 24 16 00-0477 EA 2 Pole Midget Finger-Safe Fuse Holder ................................................................................................................................ 97.08 27.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 24 16 00-0478 EA 2 Pole With Indicators Midget Finger-Safe Fuse Holder ..................................................................................................... 122.13 27.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 
. 

 26 24 16 00-0479 EA 3 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 141.26 36.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 24 16 00-0480 EA 3 Pole With Indicators Midget Finger-Safe Fuse Holder ..................................................................................................... 174.53 36.36 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 
. 

 26 24 16 00-0481 EA 3 Pole With 4th Neutral Pole Midget Finger-Safe Fuse Holder ........................................................................................... 202.36 36.36 
Note: With indicators. 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 
. 

 26 24 16 00-0482 EA 3 Pole With 4th Neutral Pole Midget Finger-Safe Fuse Holder ........................................................................................... 165.47 36.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 24 16 00-0483 EA 4 Pole Midget Finger-Safe Fuse Holder .............................................................................................................................. 177.79 45.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 
. 

 26 24 16 00-0484 EA 4 Pole With Indicator Midget Finger-Safe Fuse Holder ....................................................................................................... 214.33 45.44 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 24 16 00-0485 EA 12 To 24 Volt DC Midget Finger-Safe Fuse Holder ............................................................................................................... 70.29 18.18 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 24 16 00-0486 EA 20 To 24 Volt DC Midget Finger-Safe Fuse Holder ............................................................................................................... 75.38 18.18 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 24 16 00-0487 EA 35 To 48 Volt DC Midget Finger-Safe Fuse Holder ............................................................................................................... 71.22 18.18 

Note: With indicator. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

XXXXXXX 
. 
 26 24 16 00-0488  Removal And Reinstallation Of Panelboards (26 24 16 00-0001) 

Note: Includes storage, cleaning and supply materials. 
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. 

. 
 26 24 16 00-0489 EA Removal And Reinstallation Of Up To 42 Circuit Capacity Panelboards With Breakers .................................................. 1,268.64  

Note: Includes removal and reinstallation of main wiring to panelboard. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  378.68 

. 
 26 24 16 00-0490 EA Removal And Reinstallation Of Breaker, 1-2-3 Pole, Any Amperage .................................................................................... 67.46  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.69 
. 

 26 24 16 00-0491 EA  Panelboard Filler Plate, Fits 1" Opening .................................................................................................................................4.99  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.95 

XXXXXXX 
. 
 26 24 19  Motor-Control Centers (26 24) 
. 
. 
 26 24 19 00-0001  Combination Starters With Molded Case Circuit Breakers (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" o 20" Deep), fully factory assembled and wired internally. 

. 

. 
 26 24 19 00-0002  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0003 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 7-1/2 HP Combination With Molded Case Circuit ..................................... 2,302.24 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0004 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 15 HP Combination With Molded Case Circuit .......................................... 2,730.14 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0005 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 30 HP Combination With Molded Case Circuit .......................................... 4,075.14 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0006 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination With Molded Case Circuit .......................................... 7,406.07 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0007 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination With Molded Case Circuit ...................................... 14,945.91 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

. 
 26 24 19 00-0008 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination With Molded Case Circuit ...................................... 25,159.48 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0009  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0010 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 10 HP Combination With Molded Case Circuit .......................................... 2,302.24 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0011 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 25 HP Combination With Molded Case Circuit .......................................... 2,730.14 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0012 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination With Molded Case Circuit .......................................... 4,075.14 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0013 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination With Molded Case Circuit ........................................ 7,406.07 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0014 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination With Molded Case Circuit ...................................... 14,945.91 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

. 
 26 24 19 00-0015 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 400 HP Combination With Molded Case Circuit ...................................... 25,159.48 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0016  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0017 EA  230 Volt, Full Volt, 1 Speed, Reversing, 7-1/2 HP Combination With Molded Case Circuit ............................................. 3,347.82 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0018 EA  230 Volt, Full Volt, 1 Speed, Reversing, 15 HP Combination With Molded Case Circuit ................................................. 4,469.09 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0019 EA  230 Volt, Full Volt, 1 Speed, Reversing, 30 HP Combination With Molded Case Circuit ................................................. 6,416.62 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0020 EA  230 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination With Molded Case Circuit ............................................... 11,242.83 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0021 EA  230 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination With Molded Case Circuit ............................................. 22,156.44 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

. 
 26 24 19 00-0022 EA  230 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination With Molded Case Circuit ............................................. 38,198.25 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0023  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0024 EA  480 Volt, Full Volt, 1 Speed, Reversing, 10 HP Combination With Molded Case Circuit ................................................. 3,347.82 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0025 EA  480 Volt, Full Volt, 1 Speed, Reversing, 25 HP Combination With Molded Case Circuit ................................................. 4,469.09 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0026 EA  480 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination With Molded Case Circuit ................................................. 6,416.62 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0027 EA  480 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination With Molded Case Circuit ............................................. 11,242.83 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0028 EA  480 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination With Molded Case Circuit ............................................. 22,156.44 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

. 
 26 24 19 00-0029 EA  480 Volt, Full Volt, 1 Speed, Reversing, 400 HP Combination With Molded Case Circuit ............................................. 38,198.25 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0030  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0031 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 7-1/2 HP Combination With Molded Case Circuit ............... 4,063.26 147.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 
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. 
 26 24 19 00-0032 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 15 HP Combination With Molded Case Circuit ................... 5,601.36 156.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  94.09 
. 

 26 24 19 00-0033 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 30 HP Combination With Molded Case Circuit ................... 8,264.76 166.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.62 

. 
 26 24 19 00-0034 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................. 14,799.27 189.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 
. 

 26 24 19 00-0035 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit................ 24,542.15 221.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.84 

XXXXXXX 
. 
 26 24 19 00-0036  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0037 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 10 HP Combination With Molded Case Circuit ................... 4,063.26 147.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 

. 
 26 24 19 00-0038 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 25 HP Combination With Molded Case Circuit ................... 5,601.36 156.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  94.09 
. 

 26 24 19 00-0039 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................... 8,264.76 166.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.62 

. 
 26 24 19 00-0040 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit................ 14,799.27 189.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 
. 

 26 24 19 00-0041 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 200 HP Combination With Molded Case Circuit................ 24,542.15 221.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.84 

XXXXXXX 
. 
 26 24 19 00-0042  230 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0043 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 7-1/2 HP Combination With Molded Case Circuit ............... 4,714.61 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0044 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 15 HP Combination With Molded Case Circuit ................... 7,027.67 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0045 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 30 HP Combination With Molded Case Circuit ................... 9,628.69 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0046 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................. 18,107.78 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0047 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit................ 31,391.69 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

XXXXXXX 
. 
 26 24 19 00-0048  480 Volt Combination With Molded Case Circuit, Full Volt (26 24 19 00-0001) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0049 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 10 HP Combination With Molded Case Circuit ................... 4,714.61 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0050 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 25 HP Combination With Molded Case Circuit ................... 7,027.67 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0051 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination With Molded Case Circuit ................... 9,628.69 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0052 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination With Molded Case Circuit................ 18,107.78 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0053 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 200 HP Combination With Molded Case Circuit................ 31,391.69 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

XXXXXXX 
. 
 26 24 19 00-0054  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, auto-transformer. 
. 
. 

 26 24 19 00-0055 EA  230 Volt, Reduced Volt, Auto Transformer, 15 HP Combination With Molded Case Circuit ............................................ 6,983.36 96.86 
. 

 26 24 19 00-0056 EA  230 Volt, Reduced Volt, Auto Transformer, 30 HP Combination With Molded Case Circuit .......................................... 10,703.44 106.08 
. 

 26 24 19 00-0057 EA  230 Volt, Reduced Volt, Auto Transformer, 50 HP Combination With Molded Case Circuit .......................................... 18,056.83 119.92 
. 

 26 24 19 00-0058 EA  230 Volt, Reduced Volt, Auto Transformer, 100 HP Combination With Molded Case Circuit ........................................ 27,944.81 138.37 
. 

 26 24 19 00-0059 EA  230 Volt, Reduced Volt, Auto Transformer, 200 HP Combination With Molded Case Circuit ........................................ 47,821.15 184.49 

XXXXXXX 
. 
 26 24 19 00-0060  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, auto-transformer. 
. 
. 

 26 24 19 00-0061 EA  480 Volt, Reduced Volt, Auto Transformer, 25 HP Combination With Molded Case Circuit ............................................ 6,983.36 96.86 
. 

 26 24 19 00-0062 EA  480 Volt, Reduced Volt, Auto Transformer, 50 HP Combination With Molded Case Circuit .......................................... 10,703.44 106.08 
. 

 26 24 19 00-0063 EA  480 Volt, Reduced Volt, Auto Transformer, 100 HP Combination With Molded Case Circuit ........................................ 18,056.83 119.92 
. 

 26 24 19 00-0064 EA  480 Volt, Reduced Volt, Auto Transformer, 200 HP Combination With Molded Case Circuit ........................................ 27,944.81 138.37 
. 

 26 24 19 00-0065 EA  480 Volt, Reduced Volt, Auto Transformer, 400 HP Combination With Molded Case Circuit ........................................ 47,821.15 184.49 

XXXXXXX 
. 
 26 24 19 00-0066  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, part winding. 
. 
. 

 26 24 19 00-0067 EA  230 Volt, Reduced Volt, Part Winding Starters, 10 HP Combination With Molded Case Circuit ...................................... 4,747.77 147.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 

. 
 26 24 19 00-0068 EA  230 Volt, Reduced Volt, Part Winding Starters, 25 HP Combination With Molded Case Circuit ...................................... 6,138.52 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
. 

 26 24 19 00-0069 EA  230 Volt, Reduced Volt, Part Winding Starters, 50 HP Combination With Molded Case Circuit .................................... 10,822.95 189.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 

. 
 26 24 19 00-0070 EA  230 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination With Molded Case Circuit .................................... 18,470.96 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 
. 

 26 24 19 00-0071 EA  230 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination With Molded Case Circuit .................................. 25,380.90 295.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  177.12 

XXXXXXX 
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. 
 26 24 19 00-0072  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, part winding. 
. 
. 

 26 24 19 00-0073 EA  480 Volt, Reduced Volt, Part Winding Starters, 15 HP Combination With Molded Case Circuit ...................................... 4,747.77 147.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 

. 
 26 24 19 00-0074 EA  480 Volt, Reduced Volt, Part Winding Starters, 40 HP Combination With Molded Case Circuit ...................................... 6,138.52 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
. 

 26 24 19 00-0075 EA  480 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination With Molded Case Circuit .................................... 10,822.95 189.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 

. 
 26 24 19 00-0076 EA  480 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination With Molded Case Circuit .................................. 18,470.96 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 
. 

 26 24 19 00-0077 EA  480 Volt, Reduced Volt, Part Winding Starters, 350 HP Combination With Molded Case Circuit .................................. 25,380.90 295.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  177.12 

XXXXXXX 
. 
 26 24 19 00-0078  230 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, energy saver. 
. 
. 

 26 24 19 00-0079 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 7-1/2 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 19,747.05 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0080 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 15 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 20,943.22 147.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 
. 

 26 24 19 00-0081 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 30 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 23,124.81 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
. 

 26 24 19 00-0082 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 35,030.85 189.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 
. 

 26 24 19 00-0083 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 47,782.72 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 
. 

 26 24 19 00-0084 EA  230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 64,849.43 295.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  177.12 

XXXXXXX 
. 
 26 24 19 00-0085  480 Volt Combination With Molded Case Circuit (26 24 19 00-0001) 

Note: Reducing volt, energy saver. 
. 
. 

 26 24 19 00-0086 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 10 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 19,747.05 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0087 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 25 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 20,943.22 147.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 
. 

 26 24 19 00-0088 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 23,124.81 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
. 

 26 24 19 00-0089 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 35,030.85 189.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 
. 

 26 24 19 00-0090 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 47,782.72 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 
. 

 26 24 19 00-0091 EA  480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 400 HP Combination With Molded Case 
Circuit ............................................................................................................................................................................ 64,849.43 295.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  177.12 

XXXXXXX 
. 
 26 24 19 00-0092  Combination Starters With Current Limiting Circuit Breakers (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" to 20" deep), fully factory assembled and wired internally. 

. 

. 
 26 24 19 00-0093  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed non-reversing. 
. 
. 

 26 24 19 00-0094 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 7-1/2 HP Combination Starters With Current Limiting Circuit .................... 3,088.64 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0095 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 15 HP Combination Starters With Current Limiting Circuit ........................ 3,516.55 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0096 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 30 HP Combination Starters With Current Limiting Circuit ........................ 5,450.79 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0097 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination Starters With Current Limiting Circuit ...................... 10,062.11 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0098 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination Starters With Current Limiting Circuit .................... 18,033.92 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

. 
 26 24 19 00-0099 EA  230 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination Starters With Current Limiting Circuit .................... 29,406.05 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0100  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed non-reversing. 
. 
. 

 26 24 19 00-0101 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 10 HP Combination Starters With Current Limiting Circuit ........................ 3,088.64 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0102 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 25 HP Combination Starters With Current Limiting Circuit ........................ 3,516.55 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
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. 
 26 24 19 00-0103 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 50 HP Combination Starters With Current Limiting Circuit ........................ 5,450.79 101.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 
. 

 26 24 19 00-0104 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 100 HP Combination Starters With Current Limiting Circuit .................... 10,062.11 119.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 

. 
 26 24 19 00-0105 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 200 HP Combination Starters With Current Limiting Circuit .................... 18,033.92 138.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 
. 

 26 24 19 00-0106 EA  480 Volt, Full Volt, 1 Speed, Non-Reversing, 400 HP Combination Starters With Current Limiting Circuit .................... 29,406.05 184.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0107  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed reversing. 
. 
. 

 26 24 19 00-0108 EA  230 Volt, Full Volt, 1 Speed, Reversing, 7-1/2 HP Combination Starters With Current Limiting Circuit ........................... 4,127.58 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0109 EA  230 Volt, Full Volt, 1 Speed, Reversing, 15 HP Combination Starters With Current Limiting Circuit ................................ 5,239.99 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0110 EA  230 Volt, Full Volt, 1 Speed, Reversing, 30 HP Combination Starters With Current Limiting Circuit ................................ 7,761.26 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0111 EA  230 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination Starters With Current Limiting Circuit .............................. 13,863.43 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0112 EA  230 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination Starters With Current Limiting Circuit ............................ 25,182.43 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

XXXXXXX 
. 
 26 24 19 00-0113  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 1-speed reversing. 
. 
. 

 26 24 19 00-0114 EA  480 Volt, Full Volt, 1 Speed, Reversing, 10 HP Combination Starters With Current Limiting Circuit ................................ 4,127.58 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0115 EA  480 Volt, Full Volt, 1 Speed, Reversing, 25 HP Combination Starters With Current Limiting Circuit ................................ 5,239.99 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0116 EA  480 Volt, Full Volt, 1 Speed, Reversing, 50 HP Combination Starters With Current Limiting Circuit ................................ 7,761.26 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0117 EA  480 Volt, Full Volt, 1 Speed, Reversing, 100 HP Combination Starters With Current Limiting Circuit ............................ 13,863.43 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0118 EA  480 Volt, Full Volt, 1 Speed, Reversing, 200 HP Combination Starters With Current Limiting Circuit ............................ 25,182.43 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

XXXXXXX 
. 
 26 24 19 00-0119  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0120 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 7-1/2 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 4,829.73 147.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 
. 

 26 24 19 00-0121 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 15 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 6,356.75 156.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  94.09 
. 

 26 24 19 00-0122 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 30 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 9,587.25 166.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.62 
. 

 26 24 19 00-0123 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 17,388.86 189.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 
. 

 26 24 19 00-0124 EA  230 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 27,543.77 221.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.84 

XXXXXXX 
. 
 26 24 19 00-0125  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0126 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 10 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 4,829.73 147.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 
. 

 26 24 19 00-0127 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 25 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 6,356.75 156.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  94.09 
. 

 26 24 19 00-0128 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 9,587.25 166.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.62 
. 

 26 24 19 00-0129 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 17,388.86 189.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 
. 

 26 24 19 00-0130 EA  480 Volt, Full Volt, 2 Speed, 2 Wind Starter, Non-Reverse, 200 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 27,543.77 221.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.84 

XXXXXXX 
. 
 26 24 19 00-0131  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0132 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 7-1/2 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 5,573.33 138.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 
. 

 26 24 19 00-0133 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 15 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 7,871.22 147.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 
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. 
 26 24 19 00-0134 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 30 HP Combination Starters With Current Limiting 

Circuit ............................................................................................................................................................................ 11,055.23 156.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  94.09 

. 
 26 24 19 00-0135 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 

Circuit ............................................................................................................................................................................ 20,786.28 179.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  107.93 

. 
 26 24 19 00-0136 EA  230 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 

Circuit ............................................................................................................................................................................ 34,481.10 212.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  127.31 

XXXXXXX 
. 
 26 24 19 00-0137  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Full volt, 2-speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0138 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 10 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 5,573.33 138.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 
. 

 26 24 19 00-0139 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 25 HP Combination Starters With Current Limiting 
Circuit .............................................................................................................................................................................. 7,871.22 147.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 
. 

 26 24 19 00-0140 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 50 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 11,055.23 156.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  94.09 
. 

 26 24 19 00-0141 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 100 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 20,786.28 179.88 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  107.93 
. 

 26 24 19 00-0142 EA  480 Volt, Full Volt, 2 Speed, 1 Wind Starter, Non-Reverse, 200 HP Combination Starters With Current Limiting 
Circuit ............................................................................................................................................................................ 34,481.10 212.17 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  127.31 

XXXXXXX 
. 
 26 24 19 00-0143  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, auto-transformer. 
. 
. 

 26 24 19 00-0144 EA  230 Volt, Reduced Volt, Auto Transformer, 15 HP Combination Starters With Current Limiting Circuit ........................... 7,727.67 96.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 

. 
 26 24 19 00-0145 EA  230 Volt, Reduced Volt, Auto Transformer, 30 HP Combination Starters With Current Limiting Circuit ......................... 12,457.89 106.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.65 
. 

 26 24 19 00-0146 EA  230 Volt, Reduced Volt, Auto Transformer, 50 HP Combination Starters With Current Limiting Circuit ......................... 21,071.75 119.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 

. 
 26 24 19 00-0147 EA  230 Volt, Reduced Volt, Auto Transformer, 100 HP Combination Starters With Current Limiting Circuit ....................... 31,934.41 138.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 
. 

 26 24 19 00-0148 EA  230 Volt, Reduced Volt, Auto Transformer, 200 HP Combination Starters With Current Limiting Circuit ....................... 52,555.07 184.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0149  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, auto-transformer. 
. 
. 

 26 24 19 00-0150 EA  480 Volt, Reduced Volt, Auto Transformer, 25 HP Combination Starters With Current Limiting Circuit ........................... 7,727.67 96.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 

. 
 26 24 19 00-0151 EA  480 Volt, Reduced Volt, Auto Transformer, 50 HP Combination Starters With Current Limiting Circuit ......................... 12,457.89 106.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.65 
. 

 26 24 19 00-0152 EA  480 Volt, Reduced Volt, Auto Transformer, 100 HP Combination Starters With Current Limiting Circuit ....................... 21,071.75 119.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 

. 
 26 24 19 00-0153 EA  480 Volt, Reduced Volt, Auto Transformer, 200 HP Combination Starters With Current Limiting Circuit ....................... 31,934.41 138.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 
. 

 26 24 19 00-0154 EA  480 Volt, Reduced Volt, Auto Transformer, 400 HP Combination Starters With Current Limiting Circuit ....................... 52,555.07 184.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0155  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, part winding. 
. 
. 

 26 24 19 00-0156 EA  230 Volt, Reduced Volt, Part Winding Starters, 10 HP Combination Starters With Current Limiting Circuit ..................... 5,514.23 147.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 

. 
 26 24 19 00-0157 EA  230 Volt, Reduced Volt, Part Winding Starters, 25 HP Combination Starters With Current Limiting Circuit ..................... 6,889.48 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
. 

 26 24 19 00-0158 EA  230 Volt, Reduced Volt, Part Winding Starters, 50 HP Combination Starters With Current Limiting Circuit ................... 12,136.57 189.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 

. 
 26 24 19 00-0159 EA  230 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination Starters With Current Limiting Circuit ................... 21,523.53 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 
. 

 26 24 19 00-0160 EA  230 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination Starters With Current Limiting Circuit ................. 31,765.16 295.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  177.12 

XXXXXXX 
. 
 26 24 19 00-0161  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, part winding. 
. 
. 

 26 24 19 00-0162 EA  480 Volt, Reduced Volt, Part Winding Starters, 15 HP Combination Starters With Current Limiting Circuit ..................... 5,514.23 147.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 

. 
 26 24 19 00-0163 EA  480 Volt, Reduced Volt, Part Winding Starters, 40 HP Combination Starters With Current Limiting Circuit ..................... 6,889.48 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
. 

 26 24 19 00-0164 EA  480 Volt, Reduced Volt, Part Winding Starters, 75 HP Combination Starters With Current Limiting Circuit ................... 12,136.57 189.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 

. 
 26 24 19 00-0165 EA  480 Volt, Reduced Volt, Part Winding Starters, 150 HP Combination Starters With Current Limiting Circuit ................. 21,523.53 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 
. 

 26 24 19 00-0166 EA  480 Volt, Reduced Volt, Part Winding Starters, 350 HP Combination Starters With Current Limiting Circuit ................. 31,765.16 295.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  177.12 
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XXXXXXX 
. 
 26 24 19 00-0167  230 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, energy saving 
. 
. 

 26 24 19 00-0168 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 7.5 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 20,382.81 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0169 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 15 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 21,572.34 147.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 
. 

 26 24 19 00-0170 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 30 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 23,731.78 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
. 

 26 24 19 00-0171 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 35,533.70 189.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 
. 

 26 24 19 00-0172 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 48,172.60 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 
. 

 26 24 19 00-0173 EA 230 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 67,523.20 295.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  177.12 

XXXXXXX 
. 
 26 24 19 00-0174  480 Volt Combination Starters With Current Limiting Circuit (26 24 19 00-0092) 

Note: Reduced volt, energy saving 
. 
. 

 26 24 19 00-0175 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 10 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 20,382.85 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.96 
. 

 26 24 19 00-0176 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 25 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 21,572.34 147.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 
. 

 26 24 19 00-0177 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 50 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 23,731.78 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
. 

 26 24 19 00-0178 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 100 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 35,533.70 189.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 
. 

 26 24 19 00-0179 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 200 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 48,172.60 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 
. 

 26 24 19 00-0180 EA 480 Volt, Energy Saver Solid State Reduced Volt Starter With MCP, 400 HP Combination Starters With Current 
Limiting Circuit .............................................................................................................................................................. 67,523.20 295.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  177.12 

XXXXXXX 
. 
 26 24 19 00-0181  Combination Starters With Fusible Switch (26 24 19) 

Note: Includes NEMA I enclosure of indoor installation, vertical free standing floor mounted sections (90" high x 
20" wide x 16" to 20" deep), fully factory assembled and Wired Internally. 

. 

. 
 26 24 19 00-0182  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0183 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 2,045.27 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0184 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,829.83 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0185 EA 30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 4,788.44 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0186 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 8,462.73 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0187 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 13,754.12 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

. 
 26 24 19 00-0188 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 24,550.29 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0189  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed non-reversing. 
. 
. 

 26 24 19 00-0190 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,045.27 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0191 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 2,829.83 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0192 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ..................................... 4,788.44 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0193 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................... 8,462.73 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0194 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 13,754.12 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

. 
 26 24 19 00-0195 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Non-Reversing ................................. 24,550.29 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0196  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed reversing. 
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. 

. 
 26 24 19 00-0197 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 3,319.02 92.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 24 19 00-0198 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 4,956.44 96.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 

. 
 26 24 19 00-0199 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 7,945.13 101.47 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 
. 

 26 24 19 00-0200 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ........................................... 12,961.83 119.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 

. 
 26 24 19 00-0201 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 19,954.52 138.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 
. 

 26 24 19 00-0202 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 33,933.96 184.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0203  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 1-Speed reversing. 
. 
. 

 26 24 19 00-0204 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 3,319.02 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0205 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 4,956.44 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0206 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ............................................. 7,945.13 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0207 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 12,961.83 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0208 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 19,954.52 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

. 
 26 24 19 00-0209 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 1 Speed Reversing ......................................... 33,933.96 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0210  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0211 EA  10 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 3,877.19 147.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 

. 
 26 24 19 00-0212 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 5,344.40 156.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  94.09 
. 

 26 24 19 00-0213 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 8,430.91 166.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.62 

. 
 26 24 19 00-0214 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter .......... 15,087.24 189.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 
. 

 26 24 19 00-0215 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 24,057.02 221.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.84 

XXXXXXX 
. 
 26 24 19 00-0216  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 2 wind. 
. 
. 

 26 24 19 00-0217 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 3,877.19 147.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 

. 
 26 24 19 00-0218 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 5,344.40 156.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  94.09 
. 

 26 24 19 00-0219 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ............ 8,430.91 166.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.62 

. 
 26 24 19 00-0220 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 15,087.24 189.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 
. 

 26 24 19 00-0221 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 2 Wind Starter ........ 24,057.02 221.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.84 

XXXXXXX 
. 
 26 24 19 00-0222  230 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0223 EA  7-1/2 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ........ 4,444.35 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0224 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 6,788.42 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0225 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 9,783.76 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0226 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter .......... 19,742.62 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 

XXXXXXX 
. 
 26 24 19 00-0227  480 Volt Combination Starters With Fusible Switch, Full Volt (26 24 19 00-0181) 

Note: 2-Speed non-reversing, 1 wind. 
. 
. 

 26 24 19 00-0228 EA  10 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 4,444.35 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0229 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 6,788.42 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0230 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ............ 9,783.76 101.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.88 

. 
 26 24 19 00-0231 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Full Volt, 2 Speed Non-Reversing, 1 Wind Starter ........ 19,742.62 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 

XXXXXXX 
. 
 26 24 19 00-0232  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Auto-transformer. 
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. 
 26 24 19 00-0233 EA  15 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ....................................... 6,741.90 96.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 
. 

 26 24 19 00-0234 EA  30 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ..................................... 11,919.59 106.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.65 

. 
 26 24 19 00-0235 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ..................................... 19,873.31 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0236 EA  100 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 26,540.36 138.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 

. 
 26 24 19 00-0237 EA  200 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 44,600.23 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0238  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Auto-transformer. 
. 
. 

 26 24 19 00-0239 EA  25 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ....................................... 6,741.90 96.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.12 

. 
 26 24 19 00-0240 EA  50 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ..................................... 11,919.59 106.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.65 
. 

 26 24 19 00-0241 EA  100 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 19,873.31 119.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 

. 
 26 24 19 00-0242 EA  200 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 26,540.36 138.37 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  83.02 
. 

 26 24 19 00-0243 EA  400 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Auto-Transformer ................................... 44,600.23 184.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

XXXXXXX 
. 
 26 24 19 00-0244  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Part winding. 
. 
. 

 26 24 19 00-0245 EA  10 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 4,776.56 147.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 

. 
 26 24 19 00-0246 EA  25 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 6,329.03 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
. 

 26 24 19 00-0247 EA  50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................... 10,096.36 189.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 

. 
 26 24 19 00-0248 EA  75 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................... 20,161.17 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 

XXXXXXX 
. 
 26 24 19 00-0249  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Part winding. 
. 
. 

 26 24 19 00-0250 EA  15 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 4,776.56 147.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 

. 
 26 24 19 00-0251 EA  40 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ................................. 6,329.03 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
. 

 26 24 19 00-0252 EA  75 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................... 10,096.36 189.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 

. 
 26 24 19 00-0253 EA  150 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Part Winding Starters ............................. 20,161.17 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 

XXXXXXX 
. 
 26 24 19 00-0254  230 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Energy saver. 
. 
. 

 26 24 19 00-0255 EA 7.5 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 19,744.83 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0256 EA 15 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 20,943.22 147.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 
. 

 26 24 19 00-0257 EA 30 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 23,124.81 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
. 

 26 24 19 00-0258 EA 50 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 35,030.85 189.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 
. 

 26 24 19 00-0259 EA 100 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 47,782.72 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 
. 

 26 24 19 00-0260 EA 200 HP, 230 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 64,849.43 295.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  177.12 

XXXXXXX 
. 
 26 24 19 00-0261  480 Volt Combination Starters With Fusible Switch, Reduced Volt (26 24 19 00-0181) 

Note: Energy saver. 
. 
. 

 26 24 19 00-0262 EA 10 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 19,744.83 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.95 
. 

 26 24 19 00-0263 EA 25 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 20,943.22 147.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  88.55 
. 

 26 24 19 00-0264 EA 50 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 
MCP .............................................................................................................................................................................. 23,124.81 170.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.39 
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. 
 26 24 19 00-0265 EA 100 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 

MCP .............................................................................................................................................................................. 35,030.85 189.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.46 

. 
 26 24 19 00-0266 EA 200 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 

MCP .............................................................................................................................................................................. 47,782.72 230.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 

. 
 26 24 19 00-0267 EA 400 HP, 480 Volt, Combination Starters With Fusible Switch, Reduced Volt, Energy Saver Solid State Starter With 

MCP .............................................................................................................................................................................. 64,849.43 295.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  177.12 

XXXXXXX 
. 
 26 24 19 00-0268  Starter Accessories (26 24 19) 

Note: Additional options or accessories for the Combination Starters 
. 
. 
 26 24 19 00-0269  Starter Modifications (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0270 EA  Size 1, 2, 50 VA, 60 Hertz, Standard Control Circuit Transformer ...................................................................................... 129.98  
. 

 26 24 19 00-0271 EA  Size 3, 4, 150 VA, 60 Hertz, Standard Control Circuit Transformer .................................................................................... 345.57  
. 

 26 24 19 00-0272 EA  Size 5, 6, 50 VA, 60 Hertz, Control Circuit Transformer ...................................................................................................... 493.99  
. 

 26 24 19 00-0273 EA  Extra 50 VA, 60 Hertz, Control Circuit Transformer, All Sizes ............................................................................................. 124.05  
. 

 26 24 19 00-0274 EA  Extra 100 VA, 60 Hertz, Control Circuit Transformer, All Sizes ........................................................................................... 175.00  
. 

 26 24 19 00-0275 EA  Extra 150 VA, 60 Hertz, Control Circuit Transformer, All Sizes ........................................................................................... 294.62  
. 

 26 24 19 00-0276 EA  Overload Relay Heater Elements, 3 Per Starter.................................................................................................................... 73.10  
. 

 26 24 19 00-0277 EA  N.O. Overload Relay Alarm ................................................................................................................................................... 62.03  
. 

 26 24 19 00-0278 EA  Control Circuit Fuses, Primary/Secondary .......................................................................................................................... 102.91  
. 

 26 24 19 00-0279 EA  Control Devices Type PB2 Mount On Device, 2 Unit Pushbutton ....................................................................................... 127.23  
. 

 26 24 19 00-0280 EA  Control Devices Type PB2 Mount On Device, 3 Unit Pushbutton ....................................................................................... 248.86  
. 

 26 24 19 00-0281 EA  Control Devices Type PB2 Mount On Device, 2 Or 3 Post Select....................................................................................... 127.23  
. 

 26 24 19 00-0282 EA  Control Devices Type PB2 Mount On Device, Individual Light Full V .................................................................................. 145.95  
. 

 26 24 19 00-0283 EA  Control Devices Type PB2 Mount On Device, Individual Light Transformer ....................................................................... 175.88  
. 

 26 24 19 00-0284 EA  Control Devices Type PB2 Mount On Device, Individual Light Push To ............................................................................. 207.69  
. 

 26 24 19 00-0285 EA  Blank Devices Panel ............................................................................................................................................................. 39.29  
. 

 26 24 19 00-0286 EA  Oversize Or Special Color Starter ......................................................................................................................................... 61.75  
. 

 26 24 19 00-0287 EA Mini Voltmeter/Ammeter With Current Transformer ............................................................................................................ 542.22  
. 

 26 24 19 00-0288 EA Mini Elapsed Time Meters, Non Resettable ........................................................................................................................ 491.70  
. 

 26 24 19 00-0289 EA  Panel Elapsed Time Meter, Resettable ............................................................................................................................... 729.73  
. 

 26 24 19 00-0290 EA  Terminal Blocks, Side Mounted, Press Connection, Plug-In Press ....................................................................................... 61.75  
. 

 26 24 19 00-0291 EA  Terminal Blocks, Side Mounted, Press Connection, Plug-In Screw ...................................................................................... 87.94  
. 

 26 24 19 00-0292 EA  Terminal Blocks, Front Mounted, Press Connection, Standard ............................................................................................. 61.75  
. 

 26 24 19 00-0293 EA  Terminal Blocks, Front Mounted, Press Connection, Plug-In ................................................................................................ 87.94  
. 

 26 24 19 00-0294 EA  Terminal Blocks, Front Mounted, Press Connection, Screw-Type Utility .............................................................................. 87.94  
. 

 26 24 19 00-0295 EA  Terminal Blocks, Front Mounted, Press Connection, Plug-In Screw Type .......................................................................... 127.23  
. 

 26 24 19 00-0296 EA MOR - A Solid State Modular Overload Relay .................................................................................................................... 316.21  
. 

 26 24 19 00-0297 EA Heater Module....................................................................................................................................................................... 54.99  
. 

 26 24 19 00-0298 EA LAM - Long Acceleration Module ........................................................................................................................................ 341.61  
. 

 26 24 19 00-0299 EA JAM - Jam Protection Module ............................................................................................................................................. 391.60  
. 

 26 24 19 00-0300 EA PUM - Phase Unbalance Module ........................................................................................................................................ 743.21  
. 

 26 24 19 00-0301 EA ULM - Underload Module .................................................................................................................................................... 356.61  
. 

 26 24 19 00-0302 EA  Wiring To Common Control Circuit Transformer ................................................................................................................... 78.32  
. 

 26 24 19 00-0303 EA  Handle Operator Separable Source Control Circuit ............................................................................................................ 146.64  
. 

 26 24 19 00-0304 EA  Type SIS Control Wire .......................................................................................................................................................... 61.66  
. 

 26 24 19 00-0305 EA  Ring Or Spade Terminals Control ......................................................................................................................................... 78.32  
. 

 26 24 19 00-0306 EA  Ring Terminals Power ........................................................................................................................................................... 78.32  
. 

 26 24 19 00-0307 EA  14 Gauge Control Wire ......................................................................................................................................................... 61.66  
. 

 26 24 19 00-0308 EA  Wiremakers ........................................................................................................................................................................... 78.32  
. 

 26 24 19 00-0309 EA  Wiring Diagram On Door ....................................................................................................................................................... 46.66  
. 

 26 24 19 00-0310 EA  Special Color Or Type Control Wire ...................................................................................................................................... 56.66  
. 

 26 24 19 00-0311 EA  Current Transformer 12.5 VA .............................................................................................................................................. 444.93  
. 

 26 24 19 00-0312 EA  Ground Fault Relay-Instant Non-Adjust, Size 1 Thru 4 .................................................................................................... 1,421.44  
. 

 26 24 19 00-0313 EA  Ground Fault Relay-Instant Non-Adjust, Size 5 Thru 6 .................................................................................................... 1,599.74  

XXXXXXX 
. 
 26 24 19 00-0314  Control Relays And Special Components (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0315 EA 600 Volt, 2 Pole, Control Relays ......................................................................................................................................... 455.73  
. 

 26 24 19 00-0316 EA 600 Volt, 4 Pole, Control Relays ......................................................................................................................................... 538.90  
. 

 26 24 19 00-0317 EA 600 Volt, 6 Pole, Control Relays ......................................................................................................................................... 631.30  
. 

 26 24 19 00-0318 EA 600 Volt, 8 Pole, Control Relays ......................................................................................................................................... 702.71  
. 

 26 24 19 00-0319 EA  Pneumatic Timer, Control Relays........................................................................................................................................ 604.58  
. 

 26 24 19 00-0320 EA  Motor Driven Timer, Control Relays ................................................................................................................................. 1,575.44  
. 

 26 24 19 00-0321 EA  7 Days Time Switch, Control Relays ................................................................................................................................ 1,982.91  
. 

 26 24 19 00-0322 EA  24 Hour Time Switch, Control Relays ................................................................................................................................. 556.04  
. 

 26 24 19 00-0323 EA  Phase Voltage, Control Relays ........................................................................................................................................... 945.85  
. 

 26 24 19 00-0324 EA  Two Circuit Alternator, Control Relays ............................................................................................................................. 1,323.90  
. 

 26 24 19 00-0325 EA  Manual 120 Volt, Control Relays ......................................................................................................................................... 129.45  
. 

 26 24 19 00-0326 EA  Over-Current Relay, Control Relays ................................................................................................................................. 3,179.48  
. 

 26 24 19 00-0327 EA  UV-Relay, Control Relays ................................................................................................................................................ 2,692.90  
. 

 26 24 19 00-0328 EA  Over-Current Relay, Control Relays ................................................................................................................................. 2,692.90  
. 

 26 24 19 00-0329 EA  Teleductor, Control Relays .................................................................................................................................................. 975.27  
. 

 26 24 19 00-0330 EA  Current Transducer, Control Relays ................................................................................................................................. 2,622.79  
. 

 26 24 19 00-0331 EA  Watt Transducer, Control Relays ..................................................................................................................................... 5,245.58  
. 

 26 24 19 00-0332 EA  Control Relays, Blank, Add For Each 1x ............................................................................................................................. 177.99  
. 

 26 24 19 00-0333 EA  Control Relays, Fixed Mounted Back Pan, 20" Structure With Wireway ............................................................................. 266.25  
. 

 26 24 19 00-0334 EA  Control Relays, Fixed Mounted Back Pan, 24" Structure With Wireway ............................................................................. 300.08  
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. 
 26 24 19 00-0335 EA  Control Relays, Fixed Mounted Back Pan, 280" Structure With Wireway ........................................................................... 333.92  

. 
 26 24 19 00-0336 EA  Control Relays, Fixed Mounted Back Pan, 20" Structure Without Wireway ........................................................................ 300.08  

. 
 26 24 19 00-0337 EA  Control Relays, Fixed Mounted Back Pan, 24" Structure Without Wireway ........................................................................ 333.92  

. 
 26 24 19 00-0338 EA  Control Relays, Fixed Mounted Back Pan, 2820" Structure Without Wireway .................................................................... 351.57  

XXXXXXX 
. 
 26 24 19 00-0339  Circuit Breaker Modifications/Accessories (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0340 EA  Shunt Trip, Circuit Breaker .................................................................................................................................................. 262.97  
. 

 26 24 19 00-0341 EA  Auxiliary Switch, Circuit Breaker ........................................................................................................................................... 90.83  
. 

 26 24 19 00-0342 EA  Key Interlock, Circuit Breaker .............................................................................................................................................. 326.70  
. 

 26 24 19 00-0343 EA  GFR Ground Fault, Circuit Breaker .................................................................................................................................. 1,506.04  
. 

 26 24 19 00-0344 EA  Seltronic Breaker, Circuit Breaker ....................................................................................................................................... 872.42  

XXXXXXX 
. 
 26 24 19 00-0345  Incoming Line And Feeder Circuit Breakers (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0346 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100.................................................................... 1,321.15 59.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.97 

. 
 26 24 19 00-0347 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 150.................................................................... 2,289.47 92.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 24 19 00-0348 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100/100 ............................................................. 2,209.92 59.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.97 

. 
 26 24 19 00-0349 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 100/150 ............................................................. 3,176.37 92.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 24 19 00-0350 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 150/150 ............................................................. 4,081.98 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0351 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 250.................................................................... 2,517.00 119.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  71.96 
. 

 26 24 19 00-0352 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 400.................................................................... 4,088.47 129.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.50 

. 
 26 24 19 00-0353 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 600.................................................................... 5,393.25 166.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  99.58 
. 

 26 24 19 00-0354 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 800.................................................................... 6,339.72 253.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  152.26 

. 
 26 24 19 00-0355 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 1200.................................................................. 8,976.62 382.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  229.88 
. 

 26 24 19 00-0356 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 2000................................................................ 19,704.19 507.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.15 

. 
 26 24 19 00-0357 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 2500................................................................ 29,452.33 636.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  381.54 
. 

 26 24 19 00-0358 EA Incoming Line And Feeder Circuit Breaker, Standard Mold, Type A, B, 3000................................................................ 49,162.02 737.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  443.16 

. 
 26 24 19 00-0359 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ........................................ 1,588.72 59.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.97 
. 

 26 24 19 00-0360 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 150 ...................................... 2,549.55 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0361 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ........................................ 1,588.72 59.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.97 
. 

 26 24 19 00-0362 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50/50 ................................... 2,549.55 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0363 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50/150 ................................. 2,705.76 59.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.97 
. 

 26 24 19 00-0364 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 150/150 ............................... 3,704.02 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0365 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 50 ........................................ 4,598.40 92.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 24 19 00-0366 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 100 ...................................... 2,420.45 92.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0367 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 400 ...................................... 6,130.16 253.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  152.26 
. 

 26 24 19 00-0368 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 125-225 ............................... 6,130.16 253.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  152.26 

. 
 26 24 19 00-0369 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 125-400 ............................... 8,262.15 276.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  165.98 
. 

 26 24 19 00-0370 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 300-600 ............................. 10,319.00 322.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.64 

. 
 26 24 19 00-0371 EA Incoming Line And Feeder Circuit Breaker, Current Limiting Mold, Case Circuit Breakers, 300-800 ............................. 11,873.07 382.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  229.88 

XXXXXXX 
. 
 26 24 19 00-0372  Incoming Line And Feeder Fusible Switches (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0373 EA  30 To 60 Amperes, Incoming Line And Feeder Fusible Switches .................................................................................... 1,360.97 92.25 
. 

 26 24 19 00-0374 EA  Incoming Line And Feeder Fusible Switches, 30 Dual / 60 Dual ...................................................................................... 2,092.51 92.25 
. 

 26 24 19 00-0375 EA  100 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 2,285.07 115.31 
. 

 26 24 19 00-0376 EA  200 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 3,717.74 138.37 
. 

 26 24 19 00-0377 EA  400 Amperes, Incoming Line And Feeder Fusible Switches ............................................................................................ 7,331.68 175.26 
. 

 26 24 19 00-0378 EA  600 Amperes, Incoming Line And Feeder Fusible Switches .......................................................................................... 10,284.48 230.61 
. 

 26 24 19 00-0379 EA  800 Amperes, Incoming Line And Feeder Fusible Switches .......................................................................................... 25,022.29 309.02 
. 

 26 24 19 00-0380 EA  1,200 Amperes, Incoming Line And Feeder Fusible Switches ....................................................................................... 28,228.38 428.95 

XXXXXXX 
. 
 26 24 19 00-0381  Dry Type Distribution Transformers (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0382 EA  500 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................... 1,276.09  
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. 
 26 24 19 00-0383 EA  750 VA, Phase 1, Dry Type Distribution Transformers ..................................................................................................... 1,317.25  

. 
 26 24 19 00-0384 EA  1,000 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................. 1,360.28  

. 
 26 24 19 00-0385 EA  1,500 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................. 1,560.49  

. 
 26 24 19 00-0386 EA  2,000 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................. 1,691.47  

. 
 26 24 19 00-0387 EA  3,000 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................. 1,788.04  

. 
 26 24 19 00-0388 EA  5,000 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................. 2,301.44  

. 
 26 24 19 00-0389 EA  7,500 VA, Phase 1, Dry Type Distribution Transformers .................................................................................................. 2,593.34  

. 
 26 24 19 00-0390 EA  9,000 VA, Phase 3, Dry Type Distribution Transformers .................................................................................................. 6,028.66  

. 
 26 24 19 00-0391 EA  10,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................ 3,199.57  

. 
 26 24 19 00-0392 EA  15,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................ 4,432.62  

. 
 26 24 19 00-0393 EA  15,000 VA, Phase 3, Dry Type Distribution Transformers ................................................................................................ 6,908.08  

. 
 26 24 19 00-0394 EA  20,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................ 6,397.27  

. 
 26 24 19 00-0395 EA  30,000 VA, Phase 1, Dry Type Distribution Transformers ................................................................................................ 8,865.24  

. 
 26 24 19 00-0396 EA  30,000 VA, Phase 3, Dry Type Distribution Transformers ................................................................................................ 8,548.61  

. 
 26 24 19 00-0397 EA  45,000 VA, Phase 1, Dry Type Distribution Transformers .............................................................................................. 11,841.41  

XXXXXXX 
. 
 26 24 19 00-0398  Metering Equipment (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0399 EA  Metering Equipment, Voltmeter, Panel Type ....................................................................................................................... 602.49  
. 

 26 24 19 00-0400 EA  Metering Equipment, Voltmeter, Switchboard Type ......................................................................................................... 1,317.25  
. 

 26 24 19 00-0401 EA  Metering Equipment, Ammeter, Panel ................................................................................................................................ 542.62  
. 

 26 24 19 00-0402 EA  Metering Equipment, Ammeter, Switchboard Type .......................................................................................................... 1,317.25  
. 

 26 24 19 00-0403 EA  Metering Equipment, Voltmeter/Ammeter, Switch ............................................................................................................... 731.60  
. 

 26 24 19 00-0404 EA  Metering Equipment, Control Switch, 4 Circuits .................................................................................................................. 776.50  
. 

 26 24 19 00-0405 EA  Add For Additional Circuits .................................................................................................................................................... 91.65  
. 

 26 24 19 00-0406 EA  Metering Equipment, Indicating Wattmeter ...................................................................................................................... 2,716.83  
. 

 26 24 19 00-0407 EA  Metering Equipment, Indicating Power Factor ................................................................................................................. 2,845.93  
. 

 26 24 19 00-0408 EA Metering Equipment, Integrating Watt-hour ..................................................................................................................... 2,509.14  
. 

 26 24 19 00-0409 EA  Add For Demand Attachment .............................................................................................................................................. 599.90  
. 

 26 24 19 00-0410 EA  800 Amperes, Metering Equipment, Current Transformer .................................................................................................. 750.31  
. 

 26 24 19 00-0411 EA  1,000 Amperes, Metering Equipment, Current Transformer ............................................................................................ 1,294.80  
. 

 26 24 19 00-0412 EA  2,000 Amperes, Metering Equipment, Current Transformer ............................................................................................ 1,508.10  
. 

 26 24 19 00-0413 EA  Metering Equipment, Potential Transformer ..................................................................................................................... 1,257.37  
. 

 26 24 19 00-0414 EA  Metering Equipment, Surge Arrester ................................................................................................................................ 1,352.80  
. 

 26 24 19 00-0415 EA  Metering Equipment, Ground Detector System ................................................................................................................ 1,034.71  

XXXXXXX 
. 
 26 24 19 00-0416  Current Limiting Reactors (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0417 EA  600 Amperes, Current Limiting Reactors ....................................................................................................................... 23,094.90  
. 

 26 24 19 00-0418 EA  800 Amperes, Current Limiting Reactors ....................................................................................................................... 33,632.90  
. 

 26 24 19 00-0419 EA  1,000 Amperes, Current Limiting Reactors .................................................................................................................... 44,195.22  
. 

 26 24 19 00-0420 EA  1,200 Amperes, Current Limiting Reactors .................................................................................................................... 67,273.28  

XXXXXXX 
. 
 26 24 19 00-0421  Incoming Line Cable Space Requirements, Main Lugs Only (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0422 EA  Incoming Line Cable Space Requirement, 350 MCC, 2 Screw ........................................................................................... 480.70  
. 

 26 24 19 00-0423 EA  Incoming Line Cable Space Requirement, 350 MCC, 2 Crimp ........................................................................................... 480.70  
. 

 26 24 19 00-0424 EA  Incoming Line Cable Space Requirement, 350 MCC, 4 Screw ........................................................................................... 664.57  
. 

 26 24 19 00-0425 EA  Incoming Line Cable Space Requirement, 350 MCC, 4 Crimp ........................................................................................ 1,216.16  
. 

 26 24 19 00-0426 EA  Incoming Line Cable Space Requirement, 600 MCC, 2 Screw ........................................................................................... 664.57  
. 

 26 24 19 00-0427 EA  Incoming Line Cable Space Requirement, 600 MCC, 2 Crimp ........................................................................................... 848.43  
. 

 26 24 19 00-0428 EA  Incoming Line Cable Space Requirement, 600 MCC, 4 Screw ........................................................................................... 848.43  
. 

 26 24 19 00-0429 EA  Incoming Line Cable Space Requirement, 600 MCC, 4 Crimp ........................................................................................ 1,213.94  
. 

 26 24 19 00-0430 EA  Incoming Line Cable Space Requirement, 750 MCC, 2 Screw ........................................................................................... 848.43  
. 

 26 24 19 00-0431 EA  Incoming Line Cable Space Requirement, 750 MCC, 2 Crimp ........................................................................................ 1,213.94  
. 

 26 24 19 00-0432 EA  Incoming Line Cable Space Requirement, 750 MCC, 4 Screw ........................................................................................ 1,032.29  
. 

 26 24 19 00-0433 EA  Incoming Line Cable Space Requirement, 750 MCC, 4 Crimp ........................................................................................ 3,347.19  
. 

 26 24 19 00-0434 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 2 Screw ..................................................................................... 1,032.29  
. 

 26 24 19 00-0435 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 2 Crimp ..................................................................................... 1,213.94  
. 

 26 24 19 00-0436 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 4 Screw ..................................................................................... 3,347.19  
. 

 26 24 19 00-0437 EA  Incoming Line Cable Space Requirement, 1,000 MCC, 4 Crimp ..................................................................................... 3,347.19  
. 

 26 24 19 00-0438 EA  Bus Duct Transition Pull Box ............................................................................................................................................... 896.60  
. 

 26 24 19 00-0439 EA Throat And Transition To Substation ................................................................................................................................ 1,730.88  
. 

 26 24 19 00-0440 EA  Service Entrance Label ....................................................................................................................................................... 374.85  
. 

 26 24 19 00-0441 EA  Type W To 5 Star - 10" Transition ....................................................................................................................................... 783.53  
. 

 26 24 19 00-0442 EA  600 Amperes, Sub Feed Lugs On Main Bus ....................................................................................................................... 398.27  

XXXXXXX 
. 
 26 24 19 00-0443  Standard Structures And Structure Options/Modifications (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0444 EA  Standard Structure Add For Each Additional 4" Of Structure Width .................................................................................... 247.52  
. 

 26 24 19 00-0445 EA  Standard Structure Add For 8" Vertical Wireway In Lieu Of 4" ............................................................................................ 247.52  
. 

 26 24 19 00-0446 EA  Standard Structure Single Corner Section "L", 16" Depth ................................................................................................... 765.72  
. 

 26 24 19 00-0447 EA  Standard Structure Single Corner Section "L", 21" Depth ................................................................................................... 863.66  
. 

 26 24 19 00-0448 EA  Standard Structure Unused Space/Future Space ................................................................................................................. 73.90  
. 

 26 24 19 00-0449 EA  Standard Structure NEMA 12 Dustproof ............................................................................................................................. 199.44  
. 

 26 24 19 00-0450 EA  Standard Structure Bottom Plate For NEMA 1 Gasket Enclosure ......................................................................................... 41.85  
. 

 26 24 19 00-0451 EA  Standard Structure 150 Watt Space .................................................................................................................................... 179.86  
. 

 26 24 19 00-0452 EA  Standard Structure Thermostat For Space Heater Control ................................................................................................. 484.92  
. 

 26 24 19 00-0453 EA  Standard Structure Rear Hinged Structure Door, 72" High ................................................................................................. 179.86  
. 

 26 24 19 00-0454 EA Standard Structure NEMA 2 Drip Shield On Top Of MCC .................................................................................................. 313.28  
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. 
 26 24 19 00-0455 EA  Standard Structure NEMA 3R N-Walk In Front Mounted ................................................................................................. 4,469.27  

. 
 26 24 19 00-0456 EA  Standard Structure NEMA 3R N-Walk In Back-to-back.................................................................................................... 5,165.83  

. 
 26 24 19 00-0457 EA  Standard Structure NEMA 3R Walk-In Aisle Front Mounted ............................................................................................ 5,170.83  

XXXXXXX 
. 
 26 24 19 00-0458  Installation Hours For Vertical Sections (26 24 19 00-0268) 
. 
. 

 26 24 19 00-0459 EA  Install Vertical Section, 230/480 Volt, 1 Section, 600 Amperes ........................................................................................... 553.46 276.74 
. 

 26 24 19 00-0460 EA  Install Vertical Section, 230/480 Volt, 2 Section, 600 Amperes ........................................................................................... 830.18 415.11 
. 

 26 24 19 00-0461 EA  Install Vertical Section, 230/480 Volt, 3 Section, 600 Amperes ........................................................................................... 922.46 461.24 
. 

 26 24 19 00-0462 EA  Install Vertical Section, 230/480 Volt, 4 Section, 600 Amperes ........................................................................................ 1,107.06 553.48 
. 

 26 24 19 00-0463 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 600 Amperes ................................................................................................. 92.25 46.12 
. 

 26 24 19 00-0464 EA  Install Vertical Section, 230/480 Volt, 1 Section, 800 Amperes ........................................................................................... 553.46 276.74 
. 

 26 24 19 00-0465 EA  Install Vertical Section, 230/480 Volt, 2 Section, 800 Amperes ........................................................................................... 830.18 415.11 
. 

 26 24 19 00-0466 EA  Install Vertical Section, 230/480 Volt, 3 Section, 800 Amperes ........................................................................................... 922.46 461.24 
. 

 26 24 19 00-0467 EA  Install Vertical Section, 230/480 Volt, 4 Section, 800 Amperes ........................................................................................ 1,107.06 553.48 
. 

 26 24 19 00-0468 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 800 Amperes ................................................................................................. 92.25 46.12 
. 

 26 24 19 00-0469 EA  Install Vertical Section, 230/480 Volt, 1 Section, 1,200 Amperes ........................................................................................ 645.74 322.86 
. 

 26 24 19 00-0470 EA  Install Vertical Section, 230/480 Volt, 2 Section, 1,200 Amperes ........................................................................................ 830.18 415.11 
. 

 26 24 19 00-0471 EA  Install Vertical Section, 230/480 Volt, 3 Section, 1,200 Amperes ..................................................................................... 1,107.06 553.48 
. 

 26 24 19 00-0472 EA  Install Vertical Section, 230/480 Volt, 4 Section, 1,200 Amperes ..................................................................................... 1,291.29 645.64 
. 

 26 24 19 00-0473 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 1,200 Amperes ............................................................................................ 138.37 69.18 
. 

 26 24 19 00-0474 EA  Install Vertical Section, 230/480 Volt, 1 Section, 1,600 Amperes ........................................................................................ 737.97 368.98 
. 

 26 24 19 00-0475 EA  Install Vertical Section, 230/480 Volt, 2 Section, 1,600 Amperes ..................................................................................... 1,014.80 507.36 
. 

 26 24 19 00-0476 EA  Install Vertical Section, 230/480 Volt, 3 Section, 1,600 Amperes ..................................................................................... 1,291.29 645.64 
. 

 26 24 19 00-0477 EA  Install Vertical Section, 230/480 Volt, 4 Section, 1,600 Amperes ..................................................................................... 1,475.69 737.88 
. 

 26 24 19 00-0478 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 1,600 Amperes ............................................................................................ 184.49 92.25 
. 

 26 24 19 00-0479 EA  Install Vertical Section, 230/480 Volt, 1 Section, 2,000 Amperes ........................................................................................ 737.97 368.98 
. 

 26 24 19 00-0480 EA  Install Vertical Section, 230/480 Volt, 2 Section, 2,000 Amperes ..................................................................................... 1,107.06 553.48 
. 

 26 24 19 00-0481 EA  Install Vertical Section, 230/480 Volt, 3 Section, 2,000 Amperes ..................................................................................... 1,383.55 691.76 
. 

 26 24 19 00-0482 EA  Install Vertical Section, 230/480 Volt, 4 Section, 2,000 Amperes ..................................................................................... 1,568.29 784.19 
. 

 26 24 19 00-0483 EA  Bolt To Floor, Vertical Section, 230/480 Volt, 2,000 Amperes ............................................................................................ 184.49 92.25 

XXXXXXX 
. 
 26 24 19 00-0484  Motor Control Centers (26 24 19) 
. 
. 
 26 24 19 00-0485  2.4 KV Motor Control Centers (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0486 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 100 To 300 Hp .................................................................................. 15,346.10 184.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

. 
 26 24 19 00-0487 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 400 Hp............................................................................................... 15,346.10 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 
. 

 26 24 19 00-0488 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 600 Hp............................................................................................... 15,346.10 184.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 

. 
 26 24 19 00-0489 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 700 Hp............................................................................................... 15,392.26 207.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  124.54 
. 

 26 24 19 00-0490 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,000 Hp............................................................................................ 16,345.23 230.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 

. 
 26 24 19 00-0491 EA  2,400 KV CL 11-202, Squirrel Cage Motor Control, 1,250 Hp........................................................................................ 16,391.33 253.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  152.20 
. 

 26 24 19 00-0492 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,500 Hp............................................................................................ 16,437.45 276.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.04 

. 
 26 24 19 00-0493 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 1,750 Hp............................................................................................ 16,529.73 322.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.72 
. 

 26 24 19 00-0494 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,000 Hp............................................................................................ 16,621.96 368.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  221.39 

. 
 26 24 19 00-0495 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,250 Hp............................................................................................ 28,018.00 415.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  249.05 
. 

 26 24 19 00-0496 EA  2.4 KV CL 11-202, Squirrel Cage Motor Control, 2,500 Hp............................................................................................ 30,070.59 461.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  276.74 

. 
 26 24 19 00-0497 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 100 Hp ............................................................................................... 22,780.61 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 
. 

 26 24 19 00-0498 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 150 Hp ............................................................................................... 23,731.66 198.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  119.00 

. 
 26 24 19 00-0499 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 200 Hp ............................................................................................... 26,961.83 216.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  130.07 
. 

 26 24 19 00-0500 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 300 Hp ............................................................................................... 30,012.43 230.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 

. 
 26 24 19 00-0501 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 400 Hp ............................................................................................... 32,651.14 267.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  160.52 
. 

 26 24 19 00-0502 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 600 Hp ............................................................................................... 35,775.03 285.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  171.58 

. 
 26 24 19 00-0503 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 700 Hp ............................................................................................... 38,897.10 304.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  182.64 
. 

 26 24 19 00-0504 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,000 Hp ............................................................................................ 42,600.13 332.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  199.26 

. 
 26 24 19 00-0505 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,250 Hp ............................................................................................ 49,575.29 368.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  221.39 
. 

 26 24 19 00-0506 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,500 Hp ............................................................................................ 53,712.47 392.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  235.25 

. 
 26 24 19 00-0507 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 1,750 Hp ............................................................................................ 82,046.24 461.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  276.74 
. 

 26 24 19 00-0508 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,000 Hp ............................................................................................ 87,414.92 507.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.44 
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. 
 26 24 19 00-0509 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,250 Hp ............................................................................................ 92,087.34 553.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  332.12 
. 

 26 24 19 00-0510 EA  2.4 KV CL 13-202, Wound Rotor Motor Control, 2,500 Hp .......................................................................................... 100,273.75 599.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  359.82 

. 
 26 24 19 00-0511 EA  2.4 KV CL 14-202, Synchronous Motor Control, 100 To 300 Hp ................................................................................... 21,492.67 184.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  110.69 
. 

 26 24 19 00-0512 EA  2.4 KV CL 14-202, Synchronous Motor Control, 400 Hp ................................................................................................ 21,538.83 207.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  124.54 

. 
 26 24 19 00-0513 EA  2.4 KV CL 14-202, Synchronous Motor Control, 600 Hp ................................................................................................ 21,584.93 230.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.37 
. 

 26 24 19 00-0514 EA  2.4 KV CL 14-202, Synchronous Motor Control, 700 Hp ................................................................................................ 21,631.03 253.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  152.20 

. 
 26 24 19 00-0515 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,000 Hp ............................................................................................. 21,680.82 276.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.04 
. 

 26 24 19 00-0516 EA  2,400 Volt CL 14-202, Synchronous Motor Control, 1,250 HP ....................................................................................... 21,726.98 299.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.89 

. 
 26 24 19 00-0517 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,500 Hp ............................................................................................. 21,773.10 322.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.72 
. 

 26 24 19 00-0518 EA  2.4 KV CL 14-202, Synchronous Motor Control, 1,750 Hp ............................................................................................. 21,957.54 415.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  249.05 

. 
 26 24 19 00-0519 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,000 Hp ............................................................................................. 37,444.65 461.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  276.74 
. 

 26 24 19 00-0520 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,250 Hp ............................................................................................. 37,536.99 507.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.44 

. 
 26 24 19 00-0521 EA  2.4 KV CL 14-202, Synchronous Motor Control, 2,500 Hp ............................................................................................. 39,578.56 553.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  332.12 
. 

 26 24 19 00-0522 EA  Add For Reversing Starters, 100 To 700 HP .................................................................................................................... 8,447.10  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0523 EA  Add For Reversing Starters, 1,000 To 1,500 Hp .............................................................................................................. 8,703.59  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 24 19 00-0524 EA  Add For Reversing Starters, 1,750 To 2,500 HP ............................................................................................................ 13,329.55  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

XXXXXXX 
. 
 26 24 19 00-0525  4.8 KV Motor Control Centers (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0526 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 100 To 600 HP .................................................................................. 16,693.94 276.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.04 

. 
 26 24 19 00-0527 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 700 HP .............................................................................................. 16,740.10 299.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.89 
. 

 26 24 19 00-0528 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,000 HP ........................................................................................... 16,786.22 322.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.72 

. 
 26 24 19 00-0529 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,250 HP ........................................................................................... 16,832.37 345.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.57 
. 

 26 24 19 00-0530 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,500 HP ........................................................................................... 17,776.16 368.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  221.39 

. 
 26 24 19 00-0531 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 1,750 HP ........................................................................................... 17,822.34 392.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  235.25 
. 

 26 24 19 00-0532 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,000 HP ........................................................................................... 17,868.37 415.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  249.05 

. 
 26 24 19 00-0533 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,250 HP ........................................................................................... 17,914.58 438.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  262.92 
. 

 26 24 19 00-0534 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 2,500 HP ........................................................................................... 17,960.65 461.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  276.74 

. 
 26 24 19 00-0535 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 3,000 HP ........................................................................................... 30,448.31 599.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  359.82 
. 

 26 24 19 00-0536 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 3,500 HP ........................................................................................... 30,540.19 645.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  387.39 

. 
 26 24 19 00-0537 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 4,000 HP ........................................................................................... 32,583.59 691.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  415.07 
. 

 26 24 19 00-0538 EA  4.8 KV CL 11-202, Squirrel Cage Motor Control, 4,500 HP ........................................................................................... 32,675.73 737.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  442.71 

. 
 26 24 19 00-0539 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 100 HP ............................................................................................... 23,225.25 276.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.04 
. 

 26 24 19 00-0540 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 150 HP ............................................................................................... 23,527.90 299.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  179.89 

. 
 26 24 19 00-0541 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 200 HP ............................................................................................... 27,439.67 322.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.72 
. 

 26 24 19 00-0542 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 300 HP ............................................................................................... 30,499.57 345.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.57 

. 
 26 24 19 00-0543 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 400 HP ............................................................................................... 33,110.53 368.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  221.39 
. 

 26 24 19 00-0544 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 600 HP ............................................................................................... 36,243.74 392.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  235.25 

. 
 26 24 19 00-0545 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 700 HP ............................................................................................... 39,184.43 415.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  249.05 
. 

 26 24 19 00-0546 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,000 HP ............................................................................................ 43,068.82 438.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  262.92 

. 
 26 24 19 00-0547 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,250 HP ............................................................................................ 49,893.52 461.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  276.74 
. 

 26 24 19 00-0548 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,500 HP ............................................................................................ 54,530.82 484.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  290.58 

. 
 26 24 19 00-0549 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 1,750 HP ............................................................................................ 59,214.24 530.42 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  318.26 
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. 
 26 24 19 00-0550 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,000 HP ............................................................................................ 63,087.60 553.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  332.12 
. 

 26 24 19 00-0551 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,250 HP ............................................................................................ 66,740.97 576.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  345.93 

. 
 26 24 19 00-0552 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 2,500 HP ............................................................................................ 71,852.94 599.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  359.82 
. 

 26 24 19 00-0553 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 3,000 HP .......................................................................................... 113,918.59 737.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  442.71 

. 
 26 24 19 00-0554 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 3,500 HP .......................................................................................... 126,689.07 784.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  470.49 
. 

 26 24 19 00-0555 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 4,000 HP .......................................................................................... 152,292.63 830.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  498.11 

. 
 26 24 19 00-0556 EA  4.8 KV CL 13-202, Wound Rotor Motor Control, 4,500 HP .......................................................................................... 161,095.70 830.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  498.11 
. 

 26 24 19 00-0557 EA  4.8 KV CL 14-202, Synchronous Motor Control, 100 To 600 HP ................................................................................... 22,929.13 322.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  193.72 

. 
 26 24 19 00-0558 EA  4.8 KV CL 14-202, Synchronous Motor Control, 700 HP ............................................................................................... 22,975.28 345.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  207.57 
. 

 26 24 19 00-0559 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,000 HP ............................................................................................ 23,021.36 368.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  221.39 

. 
 26 24 19 00-0560 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,250 HP ............................................................................................ 23,067.54 392.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  235.25 
. 

 26 24 19 00-0561 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,500 HP ............................................................................................ 25,044.56 415.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  249.05 

. 
 26 24 19 00-0562 EA  4.8 KV CL 14-202, Synchronous Motor Control, 1,750 HP ............................................................................................ 25,090.77 438.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  262.92 
. 

 26 24 19 00-0563 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,000 HP ............................................................................................ 25,136.84 461.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  276.74 

. 
 26 24 19 00-0564 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,250 HP ............................................................................................ 25,182.99 484.30 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  290.58 
. 

 26 24 19 00-0565 EA  4.8 KV CL 14-202, Synchronous Motor Control, 2,500 HP ............................................................................................ 25,229.18 507.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.44 

. 
 26 24 19 00-0566 EA  4.8 KV CL 14-202, Synchronous Motor Control, 3,000 HP ............................................................................................ 25,505.67 645.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  387.39 
. 

 26 24 19 00-0567 EA  4.8 KV CL 14-202, Synchronous Motor Control, 3,500 HP ............................................................................................ 41,249.25 691.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  415.07 

. 
 26 24 19 00-0568 EA  4.8 KV CL 14-202, Synchronous Motor Control, 4,000 HP ............................................................................................ 43,283.38 737.88 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  442.71 
. 

 26 24 19 00-0569 EA  4.8 KV CL 14-202, Synchronous Motor Control, 4,500 HP ............................................................................................ 43,283.38 737.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  442.71 

. 
 26 24 19 00-0570 EA  Add For Reversing Starters, 100 To 1,250 HP ............................................................................................................... 10,175.12  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 
. 

 26 24 19 00-0571 EA  Add For Reversing Starters, 1,500 To 2,500 HP ............................................................................................................ 10,485.25  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

. 
 26 24 19 00-0572 EA  Add For Reversing Starters, 3,000 To 4,500 HP ............................................................................................................ 16,078.68  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.35 

XXXXXXX 
. 
 26 24 19 00-0573  2.4/4.8 KV Motor Control Centers, Accessories (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0574 EA  2.4/4.8 KV Load Break Disconnect Switch 600 Amperes .............................................................................................. 13,217.24 184.49 
. 

 26 24 19 00-0575 EA  2.4/4.8 KV Load Break Disconnect Switch 1,200 Amperes............................................................................................ 15,862.83 276.74 
. 

 26 24 19 00-0576 EA  2.4/4.8 KV NEMA 3 Weather Resistant............................................................................................................................ 5,230.13  
. 

 26 24 19 00-0577 EA  2.4/4.8 KV Space Heaters ................................................................................................................................................... 223.41 13.83 
. 

 26 24 19 00-0578 EA  2.4/4.8 KV Potential Transformer Fused .......................................................................................................................... 1,515.21  
. 

 26 24 19 00-0579 EA  2.4/4.8 KV Current Transformer 600 Volt, 5 KVA ................................................................................................................ 812.98  
. 

 26 24 19 00-0580 EA  2.4/4.8 KV Control Transformer 4 KVA Max .................................................................................................................... 2,421.23  
. 

 26 24 19 00-0581 EA  2.4/4.8 KV Pushbuttons Each ............................................................................................................................................. 155.06  
. 

 26 24 19 00-0582 EA  2.4/4.8 KV Selector Switch Each ........................................................................................................................................ 513.93  
. 

 26 24 19 00-0583 EA  2.4/4.8 KV Indicating Light .................................................................................................................................................. 155.06  
. 

 26 24 19 00-0584 EA  2.4/4.8 KV Push To Test Light ............................................................................................................................................ 469.63  
. 

 26 24 19 00-0585 EA  2.4/4.8 KV AC Voltmeter, Switchboard Type ................................................................................................................... 1,249.38  
. 

 26 24 19 00-0586 EA  2.4/4.8 KV AC Ammeter, Switchboard Type .................................................................................................................... 1,249.38  
. 

 26 24 19 00-0587 EA  2.4/4.8 KV Power Factor Meter ........................................................................................................................................ 3,737.07  
. 

 26 24 19 00-0588 EA  2.4/4.8 KV Watt Hr Meter, 2 Element Drawout ................................................................................................................. 2,576.30  
. 

 26 24 19 00-0589 EA  2.4/4.8 KV Operation Counter ............................................................................................................................................. 497.30 13.83 
. 

 26 24 19 00-0590 EA  2.4/4.8 KV Phase Failure Protection ................................................................................................................................ 3,596.72 46.12 
. 

 26 24 19 00-0591 EA  2.4/4.8 KV Ground Protection .......................................................................................................................................... 6,895.57 23.06 
. 

 26 24 19 00-0592 EA  2.4/4.8 KV Synchronous Motor DC Protection ................................................................................................................. 2,545.05 23.06 
. 

 26 24 19 00-0593 EA  2.4/4.8 KV Lightning Arresters ......................................................................................................................................... 3,682.08 13.83 
. 

 26 24 19 00-0594 EA  2.4/4.8 KV Portable Lifting Mechanism ............................................................................................................................ 5,326.84  
. 

 26 24 19 00-0595 EA  2.4/4.8 KV Auxiliary Timing Relay ....................................................................................................................................... 561.75 46.12 
. 

 26 24 19 00-0596 EA  2.4/4.8 KV Auxiliary Control Relay ...................................................................................................................................... 402.73 46.12 

XXXXXXX 
. 
 26 24 19 00-0597  Incoming Section And Feeder Air Circuit Breakers (26 24 19 00-0484) 

Note: 3 Pole. Includes structure. 
. 
. 

 26 24 19 00-0598 EA  Incoming Section MCC, Air Circuit Breaker, 70 - 100 Amperes, 14,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 1,112.59 276.68 

. 
 26 24 19 00-0599 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 225 Amperes, 22,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 1,928.24 489.76 
. 

 26 24 19 00-0600 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 2,292.29 627.09 
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. 
 26 24 19 00-0601 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 600 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 3,688.30 1,009.81 
. 

 26 24 19 00-0602 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 1,200 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 4,351.42 1,110.80 

. 
 26 24 19 00-0603 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 2,000 Amperes, 30,000 Ampere IC, 3-Pole, With Structure 

Included .......................................................................................................................................................................... 5,672.99 1,231.97 
. 

 26 24 19 00-0604 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 45,000 Ampere IC, 3-Pole, With Structure 
Included .......................................................................................................................................................................... 6,599.32 1,444.03 

. 
 26 24 19 00-0605 EA  Incoming Section MCC, Air Circuit Breaker, 125 - 400 Amperes, 100,000 Ampere IC, 3-Pole, With Structure 

Included ........................................................................................................................................................................ 11,651.55 1,682.34 

XXXXXXX 
. 
 26 24 19 00-0606  Main Lugs Only (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0607 EA  600 Amperes Incoming Section, Main Lugs ........................................................................................................................ 851.88 353.44 
. 

 26 24 19 00-0608 EA  800 Amperes Incoming Section, Main Lugs ........................................................................................................................ 923.37 353.44 
. 

 26 24 19 00-0609 EA  1,200 Amperes Incoming Section, Main Lugs .................................................................................................................. 1,285.92 555.39 
. 

 26 24 19 00-0610 EA  2,000 Amperes Incoming Section, Main Lugs .................................................................................................................. 3,257.56 1,009.81 
. 

 26 24 19 00-0611 EA  3,000 Amperes Incoming Section, Main Lugs .................................................................................................................. 4,969.06 1,464.22 
. 

 26 24 19 00-0612 EA  4,000 Amperes Incoming Section, Main Lugs .................................................................................................................. 7,121.70 2,019.62 

XXXXXXX 
. 
 26 24 19 00-0613  Incoming Main Circuit Breaker Structure (26 24 19 00-0484) 

Note: Includes structure, main breaker, 42 KA bus bracing, 600 A tin plated copper bus, NEMA 1 enclosure, 15" 
cabinet depth, and 1/4" x 2" tin plated copper horizontal ground bus. 

. 

. 
 26 24 19 00-0614 EA  225 Amperes, Main Circuit Breaker Section .................................................................................................................... 6,214.20 488.65 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0615 EA  400 Amperes, Main Circuit Breaker Section .................................................................................................................. 13,298.32 627.70 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0616 EA  600 Amperes, Main Circuit Breaker Section .................................................................................................................. 13,722.48 977.70 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0617 EA  800 Amperes, Main Circuit Breaker Section .................................................................................................................. 19,605.12 977.70 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0618 EA  1,200 Amperes, Main Circuit Breaker Section ............................................................................................................... 28,456.87 1,106.25 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

XXXXXXX 
. 
 26 24 19 00-0619  Incoming Fusible Main Disconnect Section (26 24 19 00-0484) 

Note: Includes structure, fuses, 42 KA bus bracing, 600 A tin plated copper bus, NEMA 1 enclosure, 15" cabinet 
depth, and 1/4" x 2" tin plated copper horizontal ground bus. 

. 

. 
 26 24 19 00-0620 EA  200 Amperes, Fusible Main Disconnect Section .............................................................................................................. 5,378.89 489.26 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0621 EA  400 Amperes, Fusible Main Disconnect Section .............................................................................................................. 7,439.19 628.01 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0622 EA  600 Amperes, Fusible Main Disconnect Section ............................................................................................................ 14,598.24 978.51 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

. 
 26 24 19 00-0623 EA  800 Amperes, Fusible Main Disconnect Section ............................................................................................................ 17,011.41 978.51 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 
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. 
 26 24 19 00-0624 EA  1,200 Amperes, Fusible Main Disconnect Section ......................................................................................................... 24,029.22 1,107.26 

    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For NEMA 1 With Gaskets, Add  97.00 
    For NEMA 12, Add  245.00 
    For 20" Cabinet Depth, Add  108.00 

XXXXXXX 
. 
 26 24 19 00-0625  Circuit Breaker Combination Starters (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0626  Class I, Type A (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0627 EA  Size 1, Class I, Type A Circuit Breaker Combination Starter .............................................................................................. 936.48 204.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.87 

. 
 26 24 19 00-0628 EA  Size 2, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,091.72 204.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.46 
. 

 26 24 19 00-0629 EA  Size 3, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 1,589.80 290.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  174.11 

. 
 26 24 19 00-0630 EA  Size 4, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 2,608.27 382.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  229.50 
. 

 26 24 19 00-0631 EA  Size 5, Class I, Type A Circuit Breaker Combination Starter ........................................................................................... 4,717.48 478.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  286.88 

XXXXXXX 
. 
 26 24 19 00-0632  Class I, Type B (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0633 EA  Size 1, Class I, Type B Circuit Breaker Combination Starter .............................................................................................. 889.78 178.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.98 

. 
 26 24 19 00-0634 EA  Size 2, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 1,039.24 178.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.72 
. 

 26 24 19 00-0635 EA  Size 3, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 1,527.30 258.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  155.36 

. 
 26 24 19 00-0636 EA  Size 4, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 2,544.52 350.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  210.38 
. 

 26 24 19 00-0637 EA  Size 5, Class I, Type B Circuit Breaker Combination Starter ........................................................................................... 4,666.07 447.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  271.46 

XXXXXXX 
. 
 26 24 19 00-0638  Class I, Type C (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0639 EA  Size 1, Class I, Type C Circuit Breaker Combination Starter .............................................................................................. 942.80 165.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.47 

. 
 26 24 19 00-0640 EA  Size 2, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,101.05 165.61 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  107.43 
. 

 26 24 19 00-0641 EA  Size 3, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 1,639.72 247.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  148.50 

. 
 26 24 19 00-0642 EA  Size 4, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 2,662.69 342.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  205.25 
. 

 26 24 19 00-0643 EA  Size 5, Class I, Type C Circuit Breaker Combination Starter ........................................................................................... 4,777.10 439.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  262.97 

XXXXXXX 
. 
 26 24 19 00-0644  Class II, Type B (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0645 EA  Size 1, Class II, Type B Circuit Breaker Combination Starter ............................................................................................. 931.58 245.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.71 

. 
 26 24 19 00-0646 EA  Size 2, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 1,297.58 245.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  154.88 
. 

 26 24 19 00-0647 EA  Size 3, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 1,845.50 327.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  195.70 

. 
 26 24 19 00-0648 EA  Size 4, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 3,032.02 419.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  252.45 
. 

 26 24 19 00-0649 EA  Size 5, Class II, Type B Circuit Breaker Combination Starter .......................................................................................... 5,510.22 511.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  307.87 

XXXXXXX 
. 
 26 24 19 00-0650  Class II, Type C (26 24 19 00-0625) 
. 
. 

 26 24 19 00-0651 EA  Size 1, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,173.74 232.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.87 

. 
 26 24 19 00-0652 EA  Size 2, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,349.73 232.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  145.09 
. 

 26 24 19 00-0653 EA  Size 3, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 1,963.18 317.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  189.82 

. 
 26 24 19 00-0654 EA  Size 4, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 3,142.78 408.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  245.10 
. 

 26 24 19 00-0655 EA  Size 5, Class II, Type C Circuit Breaker Combination Starter .......................................................................................... 5,635.14 504.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  304.16 

XXXXXXX 
. 
 26 24 19 00-0656  Fused Disconnect Combination Starter (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0657  Class I, Type A (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0658 EA  Size 1, Class I, Type A Fused Disconnect Combination Starter ......................................................................................... 853.04 188.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.72 

. 
 26 24 19 00-0659 EA  Size 2, Class I, Type A Fused Disconnect Combination Starter ...................................................................................... 1,289.50 258.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  154.88 
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. 
 26 24 19 00-0660 EA  Size 3, Class I, Type A Fused Disconnect Combination Starter....................................................................................... 2,058.18 336.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  201.96 
. 

 26 24 19 00-0661 EA  Size 4, Class I, Type A Fused Disconnect Combination Starter....................................................................................... 2,814.09 471.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  283.66 

. 
 26 24 19 00-0662 EA  Size 5, Class I, Type A Fused Disconnect Combination Starter....................................................................................... 4,956.67 600.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  360.65 

XXXXXXX 
. 
 26 24 19 00-0663  Class I, Type B (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0664 EA  Size 1, Class I, Type B Fused Disconnect Combination Starter.......................................................................................... 871.61 168.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.98 

. 
 26 24 19 00-0665 EA  Size 2, Class I, Type B Fused Disconnect Combination Starter....................................................................................... 1,173.34 231.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  138.71 
. 

 26 24 19 00-0666 EA  Size 3, Class I, Type B Fused Disconnect Combination Starter....................................................................................... 1,739.91 309.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  185.63 

. 
 26 24 19 00-0667 EA  Size 4, Class I, Type B Fused Disconnect Combination Starter....................................................................................... 2,918.75 446.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  268.57 
. 

 26 24 19 00-0668 EA  Size 5, Class I, Type B Fused Disconnect Combination Starter....................................................................................... 5,047.50 567.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  341.15 

XXXXXXX 
. 
 26 24 19 00-0669  Class I, Type C (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0670 EA  Size 1, Class I, Type C Fused Disconnect Combination Starter ......................................................................................... 924.89 157.53 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  94.55 

. 
 26 24 19 00-0671 EA  Size 2, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 1,242.77 214.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.46 
. 

 26 24 19 00-0672 EA  Size 3, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 1,895.39 297.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  180.32 

. 
 26 24 19 00-0673 EA  Size 4, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 3,073.30 439.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  262.97 
. 

 26 24 19 00-0674 EA  Size 5, Class I, Type C Fused Disconnect Combination Starter ...................................................................................... 4,772.20 561.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  336.61 

XXXXXXX 
. 
 26 24 19 00-0675  Class II, Type B (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0676 EA  Size 1, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 1,096.59 236.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  141.83 

. 
 26 24 19 00-0677 EA  Size 2, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 1,417.94 294.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  176.54 
. 

 26 24 19 00-0678 EA  Size 3, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 2,061.57 379.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  227.44 

. 
 26 24 19 00-0679 EA  Size 4, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 3,368.78 511.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  307.87 
. 

 26 24 19 00-0680 EA  Size 5, Class II, Type B Fused Disconnect Combination Starter ..................................................................................... 5,805.15 639.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  382.50 

XXXXXXX 
. 
 26 24 19 00-0681  Class II, Type C (26 24 19 00-0656) 
. 
. 

 26 24 19 00-0682 EA  Size 1, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 1,141.44 222.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.87 

. 
 26 24 19 00-0683 EA  Size 2, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 1,487.01 278.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  167.19 
. 

 26 24 19 00-0684 EA  Size 3, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 2,192.95 362.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  217.63 

. 
 26 24 19 00-0685 EA  Size 4, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 3,508.42 499.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  300.54 
. 

 26 24 19 00-0686 EA  Size 5, Class II, Type C Fused Disconnect Combination Starter ..................................................................................... 5,940.85 619.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  371.25 

XXXXXXX 
. 
 26 24 19 00-0687  Space Complete With Bus And Hardware (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0688  Circuit Breaker Type (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0689 EA Circuit Breaker Type, Size 1 Space Complete With Bus And Hardware ............................................................................. 262.00 68.66 
. 

 26 24 19 00-0690 EA Circuit Breaker Type, Size 2 Space Complete With Bus And Hardware ............................................................................. 262.00 68.66 
. 

 26 24 19 00-0691 EA Circuit Breaker Type, Size 3 Space Complete With Bus And Hardware ............................................................................. 389.66 99.98 
. 

 26 24 19 00-0692 EA Circuit Breaker Type, Size 4 Space Complete With Bus And Hardware ............................................................................. 460.22 131.28 
. 

 26 24 19 00-0693 EA Circuit Breaker Type, Size 5 Space Complete With Bus And Hardware ............................................................................. 776.36 199.94 

XXXXXXX 
. 
 26 24 19 00-0694  Fused Disconnect Type (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0695 EA Fused Disconnect Type, Size 1 Space Complete With Bus And Hardware ........................................................................ 262.00 68.66 
. 

 26 24 19 00-0696 EA Fused Disconnect Type, Size 2 Space Complete With Bus And Hardware ........................................................................ 345.73 99.98 
. 

 26 24 19 00-0697 EA Fused Disconnect Type, Size 3 Space Complete With Bus And Hardware ........................................................................ 481.72 131.28 
. 

 26 24 19 00-0698 EA Fused Disconnect Type, Size 4 Space Complete With Bus And Hardware ........................................................................ 836.34 199.94 
. 

 26 24 19 00-0699 EA Fused Disconnect Type, Size 5 Space Complete With Bus And Hardware ..................................................................... 1,163.70 290.82 

XXXXXXX 
. 
 26 24 19 00-0700  Blank Space For Future Expansion (26 24 19 00-0687) 

Note: Factory modified no labor costs. 
. 
. 

 26 24 19 00-0701 EA  Blank Space For Future Expansion, Size 1 Factory Modified, No Crew Costs ................................................................... 125.17  
. 

 26 24 19 00-0702 EA  Blank Space For Future Expansion, Size 2 Factory Modified, No Crew Costs ................................................................... 125.17  
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. 
 26 24 19 00-0703 EA  Blank Space For Future Expansion, Size 3 Factory Modified, No Crew Costs ................................................................... 189.78  

. 
 26 24 19 00-0704 EA  Blank Space For Future Expansion, Size 4 Factory Modified, No Crew Costs ................................................................... 189.78  

. 
 26 24 19 00-0705 EA  Blank Space For Future Expansion, Size 5 Factory Modified, No Crew Costs ................................................................... 377.54  

XXXXXXX 
. 
 26 24 19 00-0706  Structure Combination Of Starters To 72" High (26 24 19 00-0687) 
. 
. 

 26 24 19 00-0707 EA  Structure Combination Of Starters To 72" High ............................................................................................................... 3,097.79 531.46 

XXXXXXX 
. 
 26 24 19 00-0708  Motor Control Center Basic Distribution Section (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0709 EA  20" Wide Basic Section With Vertical Wireway ................................................................................................................ 5,102.48 1,384.05 
    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0710 EA  25"-35" Wide Basic Section (No Vertical Wireway) .......................................................................................................... 5,102.48 1,384.05 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0711 EA  25" Wide Basic Section With 9" Wide Vertical Wireway ................................................................................................... 5,652.54 1,384.05 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

. 
 26 24 19 00-0712 EA  Corner Section ................................................................................................................................................................. 5,652.54 1,384.05 

    For 20" Cabinet Depth, Add  108.00 
    For 800 Amperes, Tin Plated Copper Bus, Add  182.00 
    For 1,200 Amperes, Tin Plated Copper Bus, Add  334.00 
    For 1,600 Amperes, Tin Plated Copper Bus, Add  402.00 
    For 2,000 Amperes, Tin Plated Copper Bus, Add  506.00 
    For NEMA 1 With Gasket, Add  97.00 
    For NEMA 12, Add  245.00 
    For 600 Amperes, Tin Plated Copper Vertical, Add  210.00 

XXXXXXX 
. 
 26 24 19 00-0713  Motor Control Center Starters With HMCP Circuit Breaker (26 24 19 00-0484) 

Note: Includes door, unit support pan, heater elements, and NEMA 1 with gasket, or NEMA 12 enclosure. Line 
voltages of 208 V, 240 V, 480 V, and 600 V. 

. 

. 
 26 24 19 00-0714  FVNR Starters With HMCP Circuit Breaker (26 24 19 00-0713) 
. 
. 

 26 24 19 00-0715 EA  Class 1, Type A, Size 1 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,345.86 194.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  116.63 

. 
 26 24 19 00-0716 EA  Class 1, Type A, Size 2 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,498.10 215.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.35 
. 

 26 24 19 00-0717 EA  Class 1, Type A, Size 3 FVNR Starters With HMCP Circuit Breaker ............................................................................... 2,608.41 289.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  173.91 

. 
 26 24 19 00-0718 EA  Class 1, Type A, Size 4 FVNR Starters With HMCP Circuit Breaker ............................................................................... 3,788.47 382.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  229.30 
. 

 26 24 19 00-0719 EA  Class 1, Type A, Size 5 FVNR Starters With HMCP Circuit Breaker ............................................................................... 8,688.70 477.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  286.55 

. 
 26 24 19 00-0720 EA  Class 1, Type A, Size 6 FVNR Starters With HMCP Circuit Breaker ............................................................................. 20,406.85 477.54 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  286.55 
. 

 26 24 19 00-0721 EA  Class 1, Type B, Size 1 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,362.52 168.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.87 

. 
 26 24 19 00-0722 EA  Class 1, Type B, Size 2 FVNR Starters With HMCP Circuit Breaker ............................................................................... 1,536.73 189.34 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  113.60 
. 

 26 24 19 00-0723 EA  Class 1, Type B, Size 3 FVNR Starters With HMCP Circuit Breaker ............................................................................... 2,671.90 258.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  155.10 

. 
 26 24 19 00-0724 EA  Class 1, Type B, Size 4 FVNR Starters With HMCP Circuit Breaker ............................................................................... 3,795.12 350.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  210.26 
. 

 26 24 19 00-0725 EA  Class 1, Type B, Size 5 FVNR Starters With HMCP Circuit Breaker ............................................................................... 8,708.48 452.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  271.46 

. 
 26 24 19 00-0726 EA  Class 1, Type B, Size 6 FVNR Starters With HMCP Circuit Breaker ............................................................................. 20,552.72 452.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  271.46 

XXXXXXX 
. 
 26 24 19 00-0727  Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker (26 24 19 00-0713) 
. 
. 

 26 24 19 00-0728 EA  Class 1, Type A, Size 1 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,164.63 243.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  145.93 

. 
 26 24 19 00-0729 EA  Class 1, Type A, Size 2 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,659.53 269.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  161.48 
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. 
 26 24 19 00-0730 EA  Class 1, Type A, Size 3 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 4,393.84 361.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  217.01 
. 

 26 24 19 00-0731 EA  Class 1, Type A, Size 4 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 7,577.99 478.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  286.88 

. 
 26 24 19 00-0732 EA  Class 1, Type A, Size 5 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker .................................................... 13,720.67 598.21 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  358.94 
. 

 26 24 19 00-0733 EA  Class 1, Type B, Size 1 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,203.42 210.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  126.02 

. 
 26 24 19 00-0734 EA  Class 1, Type B, Size 2 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 2,721.08 236.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  142.10 
. 

 26 24 19 00-0735 EA  Class 1, Type B, Size 3 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 4,479.03 323.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.20 

. 
 26 24 19 00-0736 EA  Class 1, Type B, Size 4 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker ...................................................... 7,603.46 438.26 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  262.97 
. 

 26 24 19 00-0737 EA  Class 1, Type B, Size 5 Two Speed 2-Winding (TS2W) With HMCP Circuit Breaker .................................................... 13,761.44 566.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  339.62 

XXXXXXX 
. 
 26 24 19 00-0738  Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker (26 24 19 00-0713) 
. 
. 

 26 24 19 00-0739 EA  Class 1, Type A, Size 1 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 2,374.94 243.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  145.93 

. 
 26 24 19 00-0740 EA  Class 1, Type A, Size 2 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 3,389.98 269.11 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  161.48 
. 

 26 24 19 00-0741 EA  Class 1, Type A, Size 3 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 6,416.95 361.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  217.01 

. 
 26 24 19 00-0742 EA  Class 1, Type A, Size 4 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 8,740.26 478.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  286.88 
. 

 26 24 19 00-0743 EA  Class 1, Type A, Size 5 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker .................................................... 17,569.21 598.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  358.94 

. 
 26 24 19 00-0744 EA  Class 1, Type B, Size 1 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 2,413.72 210.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  126.02 
. 

 26 24 19 00-0745 EA  Class 1, Type B, Size 2 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 3,451.53 236.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  142.10 

. 
 26 24 19 00-0746 EA  Class 1, Type B, Size 3 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 6,502.14 323.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  194.20 
. 

 26 24 19 00-0747 EA  Class 1, Type B, Size 4 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker ...................................................... 8,765.73 438.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  262.97 

. 
 26 24 19 00-0748 EA  Class 1, Type B, Size 5 Two Speed 1-Winding (TS1W) With HMCP Circuit Breaker .................................................... 17,609.98 566.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  339.62 

XXXXXXX 
. 
 26 24 19 00-0749  Motor Control Center Starters With Fusible Disconnect (26 24 19 00-0484) 

Note: Includes fuses, door, unit support pan, heater elements, and NEMA 1 with gasket, or NEMA 12 enclosure. 
Line voltages of 208 V, 240 V, 480 V, and 600 V. 

. 

. 
 26 24 19 00-0750  FVNR Starters With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0751 EA  Class 1, Type A, Size 1 FVNR Starters With Fusible Disconnect .................................................................................... 1,081.47 189.54 
. 

 26 24 19 00-0752 EA  Class 1, Type A, Size 2 FVNR Starters With Fusible Disconnect .................................................................................... 1,408.29 257.60 
. 

 26 24 19 00-0753 EA  Class 1, Type A, Size 3 FVNR Starters With Fusible Disconnect .................................................................................... 2,360.85 335.66 
. 

 26 24 19 00-0754 EA  Class 1, Type A, Size 4 FVNR Starters With Fusible Disconnect .................................................................................... 3,993.51 472.79 
. 

 26 24 19 00-0755 EA  Class 1, Type A, Size 5 FVNR Starters With Fusible Disconnect .................................................................................... 8,070.64 601.03 
. 

 26 24 19 00-0756 EA  Class 1, Type A, Size 6 FVNR Starters With Fusible Disconnect .................................................................................. 20,582.24 601.03 
. 

 26 24 19 00-0757 EA  Class 1, Type B, Size 1 FVNR Starters With Fusible Disconnect .................................................................................... 1,106.79 168.04 
. 

 26 24 19 00-0758 EA  Class 1, Type B, Size 2 FVNR Starters With Fusible Disconnect .................................................................................... 1,445.74 230.74 
. 

 26 24 19 00-0759 EA  Class 1, Type B, Size 3 FVNR Starters With Fusible Disconnect .................................................................................... 2,434.37 309.41 
. 

 26 24 19 00-0760 EA  Class 1, Type B, Size 4 FVNR Starters With Fusible Disconnect .................................................................................... 4,013.32 447.65 
. 

 26 24 19 00-0761 EA  Class 1, Type B, Size 5 FVNR Starters With Fusible Disconnect .................................................................................... 8,075.76 568.63 
. 

 26 24 19 00-0762 EA  Class 1, Type B, Size 6 FVNR Starters With Fusible Disconnect .................................................................................. 20,713.54 568.63 

XXXXXXX 
. 
 26 24 19 00-0763  Two Speed 2-Winding (TS2W) With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0764 EA  Class 1, Type A, Size 1 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 1,875.16 237.31 
. 

 26 24 19 00-0765 EA  Class 1, Type A, Size 2 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,613.84 322.02 
. 

 26 24 19 00-0766 EA  Class 1, Type A, Size 3 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 4,057.75 419.37 
. 

 26 24 19 00-0767 EA  Class 1, Type A, Size 4 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 8,544.41 592.66 
. 

 26 24 19 00-0768 EA  Class 1, Type A, Size 5 Two Speed 2-Winding (TS2W) With Fusible Disconnect ......................................................... 13,937.96 693.54 
. 

 26 24 19 00-0769 EA  Class 1, Type B, Size 1 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 1,924.88 210.04 
. 

 26 24 19 00-0770 EA  Class 1, Type B, Size 2 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 2,672.40 288.20 
. 

 26 24 19 00-0771 EA  Class 1, Type B, Size 3 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 4,154.65 387.16 
. 

 26 24 19 00-0772 EA  Class 1, Type B, Size 4 Two Speed 2-Winding (TS2W) With Fusible Disconnect ........................................................... 8,581.38 558.52 
. 

 26 24 19 00-0773 EA  Class 1, Type B, Size 5 Two Speed 2-Winding (TS2W) With Fusible Disconnect ......................................................... 13,964.06 654.06 

XXXXXXX 
. 
 26 24 19 00-0774  Two Speed 1-Winding (TS1W) With Fusible Disconnect (26 24 19 00-0749) 
. 
. 

 26 24 19 00-0775 EA  Class 1, Type A, Size 1 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 2,192.01 237.31 
. 

 26 24 19 00-0776 EA  Class 1, Type A, Size 2 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 3,355.51 322.02 
. 

 26 24 19 00-0777 EA  Class 1, Type A, Size 3 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 6,101.89 419.37 
. 

 26 24 19 00-0778 EA  Class 1, Type A, Size 4 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 8,970.62 592.66 
. 

 26 24 19 00-0779 EA  Class 1, Type A, Size 5 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 17,004.17 693.54 
. 

 26 24 19 00-0780 EA  Class 1, Type B, Size 1 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 2,242.67 210.04 
. 

 26 24 19 00-0781 EA  Class 1, Type B, Size 2 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 3,414.06 288.20 
. 

 26 24 19 00-0782 EA  Class 1, Type B, Size 3 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 6,198.79 387.16 
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. 
 26 24 19 00-0783 EA  Class 1, Type B, Size 4 Two Speed 1-Winding (TS1W) With Fusible Disconnect ........................................................... 9,007.59 558.52 

. 
 26 24 19 00-0784 EA  Class 1, Type B, Size 5 Two Speed 1-Winding (TS1W) With Fusible Disconnect ......................................................... 17,030.27 654.06 

XXXXXXX 
. 
 26 24 19 00-0785  Tin Plated Copper Bus Bar And Ground Bus Bar Splice Kit (26 24 19 00-0484) 

Note: Per section. Labor is included in basic distribution section. 
. 
. 

 26 24 19 00-0786 EA  600 Amperes, Horizontal Tin Plated Copper Bus Kit .......................................................................................................... 238.41  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.59 

. 
 26 24 19 00-0787 EA  800 Amperes, Horizontal Tin Plated Copper Bus Kit .......................................................................................................... 292.62  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.59 
. 

 26 24 19 00-0788 EA  1,200 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 351.88  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.11 

. 
 26 24 19 00-0789 EA  1,600 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 458.43  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.11 
. 

 26 24 19 00-0790 EA  2,000 Amperes, Horizontal Tin Plated Copper Bus Kit ....................................................................................................... 770.07  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.62 

. 
 26 24 19 00-0791 EA  1/4" x 2" Horizontal Tin Plated Copper Ground Bus Kit....................................................................................................... 136.13  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.07 

XXXXXXX 
. 
 26 24 19 00-0792  Disconnect Switch For Motor Control Centers (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0793  3 Pole Circuit Breaker Disconnect For Motor Control Center (26 24 19 00-0792) 

Note: Includes door, unit support pan, inverse time (Thermal Magnetic) circuit breaker, and NEMA 1, NEMA 1 
with gasket, or NEMA 12 enclosure. Class 1 type A (no starters). 

. 

. 
 26 24 19 00-0794 EA  150 Amperes Rating, 15 To 100 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ................................................ 668.51 145.92 

. 
 26 24 19 00-0795 EA  150 Amperes Rating, 125 To 150 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 1,117.48 161.57 

. 
 26 24 19 00-0796 EA  225 Amperes Rating, 70 To 225 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ............................................. 1,374.77 217.62 

. 
 26 24 19 00-0797 EA  400 Amperes Rating, 125 To 400 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 2,239.62 286.79 

. 
 26 24 19 00-0798 EA  600 Amperes Rating, 300 To 600 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 3,792.81 358.48 

. 
 26 24 19 00-0799 EA  800 Amperes Rating, 400 To 800 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ........................................... 4,298.44 358.48 

. 
 26 24 19 00-0800 EA  1,200 Amperes Rating, 600 To 1,200 Amperes Trip Range, 3 Pole Circuit Breaker Disconnect ..................................... 8,693.55 448.86 

XXXXXXX 
. 
 26 24 19 00-0801  Fusible Disconnect Switch For Motor Control Center (26 24 19 00-0792) 

Note: Includes door, unit support pan, fuses and NEMA 1, NEMA 1 with gasket, or NEMA 12 enclosure. Class 1 
type A (no starters). 

. 

. 
 26 24 19 00-0802 EA  30 Amperes Switch Rating, Fusible Disconnect Switch With 30 Amperes Fuse Clips ........................................................ 746.42 141.88 

. 
 26 24 19 00-0803 EA  60 Amperes Switch Rating, Fusible Disconnect Switch With 60 Amperes Fuse Clips ........................................................ 877.50 193.38 

. 
 26 24 19 00-0804 EA  100 Amperes Switch Rating, Fusible Disconnect Switch With 100 Amperes Fuse Clips ................................................. 1,204.23 247.41 

. 
 26 24 19 00-0805 EA  200 Amperes Switch Rating, Fusible Disconnect Switch With 200 Amperes Fuse Clips ................................................. 2,255.36 354.44 

. 
 26 24 19 00-0806 EA  400 Amperes Switch Rating, Fusible Disconnect Switch With 400 Amperes Fuse Clips ................................................. 4,023.90 450.78 

. 
 26 24 19 00-0807 EA  600 Amperes Switch Rating, Fusible Disconnect Switch With 600 Amperes Fuse Clips ................................................. 9,295.49 450.78 

. 
 26 24 19 00-0808 EA  800 Amperes Switch Rating, Fusible Disconnect Switch With 800 Amperes Fuse Clips ............................................... 11,490.73 563.48 

. 
 26 24 19 00-0809 EA  1,200 Amperes Switch Rating, Fusible Disconnect Switch With 1,200 Amperes Fuse Clips ......................................... 17,009.07 563.48 

XXXXXXX 
. 
 26 24 19 00-0810  Control Circuit Transformer (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0811 EA  Control Circuit Transformer, Size 1 Factory Installed ............................................................................................................ 66.78  
. 

 26 24 19 00-0812 EA  Control Circuit Transformer, Size 2 Factory Installed ............................................................................................................ 66.78  
. 

 26 24 19 00-0813 EA  Control Circuit Transformer, Size 3 Factory Installed .......................................................................................................... 128.61  
. 

 26 24 19 00-0814 EA  Control Circuit Transformer, Size 4 Factory Installed .......................................................................................................... 128.61  
. 

 26 24 19 00-0815 EA  Control Circuit Transformer, Size 5 Factory Installed .......................................................................................................... 178.67  
. 

 26 24 19 00-0816 EA  Control Circuit Fuse And Holder Small Dim, Dual Element Time Delay ................................................................................ 48.20 11.43 

XXXXXXX 
. 
 26 24 19 00-0817  Cover Mounted Control Devices (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0818 EA  Control Device, 2 Unit Push Button Station Cover Mounted ............................................................................................... 108.85 20.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.62 

. 
 26 24 19 00-0819 EA  Control Device, 2-3 Unit Selector Switch Cover Mounted ................................................................................................... 121.84 20.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.78 
. 

 26 24 19 00-0820 EA  Control Device, Pilot Light Cover Mounted ......................................................................................................................... 103.24 20.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.45 

. 
 26 24 19 00-0821 EA  Control Device, Hand-Off-Auto Switch Cover Mounted With Pilot Light .............................................................................. 276.46 68.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.39 
. 

 26 24 19 00-0822 EA  Auxiliary Contact Add Per Starter ....................................................................................................................................... 339.79 26.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.70 

XXXXXXX 
. 
 26 24 19 00-0823  Extra Interlocks (26 24 19 00-0484) 

Note: Per contact. 
. 
. 

 26 24 19 00-0824 EA  Extra Interlocks, Class I, Type A Per Contact ....................................................................................................................... 70.60 13.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.45 

. 
 26 24 19 00-0825 EA  Extra Interlocks, Class I, Type B Per Contact ....................................................................................................................... 98.52 13.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.45 
. 

 26 24 19 00-0826 EA  Extra Interlocks, Class I, Type C Per Contact ..................................................................................................................... 110.05 13.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.89 

. 
 26 24 19 00-0827 EA  Extra Interlocks, Class II, Type B Per Contact ...................................................................................................................... 99.20 13.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.31 
. 

 26 24 19 00-0828 EA  Extra Interlocks, Class II, Type C Per Contact .................................................................................................................... 105.22 13.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.76 

XXXXXXX 
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. 
 26 24 19 00-0829  Special Cabinet Provisions (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0830 EA  Provisions For Bus Duct Entrance Special Cabinet Provisions ........................................................................................... 835.97  

XXXXXXX 
. 
 26 24 19 00-0831  Nameplate Requirements (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0832 EA  Special Cabinet Nameplate Requirements ........................................................................................................................... 29.68  

XXXXXXX 
. 
 26 24 19 00-0833  Auxiliary Relays (26 24 19 00-0484) 
. 
. 

 26 24 19 00-0834 EA  Industrial Control Relay, 10 Amperes, Class A600 With 2 Contacts ................................................................................... 160.51 25.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.18 

. 
 26 24 19 00-0835 EA  Timing Relay, Solid State, DPDT 0.1-10 Sec Variable, Off-Delay ....................................................................................... 151.58 22.76 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.18 
. 

 26 24 19 00-0836 EA  General Purpose Control Relay, 240 Volt AC, 10 Amperes, With Base ................................................................................ 84.94 22.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.18 

XXXXXXX 
. 
 26 24 19 00-0837  Motor Control Center Accessories (26 24 19 00-0484) 
. 
. 
 26 24 19 00-0838  Lighting Transformer With Circuit Breaker (26 24 19 00-0837) 

Note: For 240 V, 480 V, or 600 V primary. Includes door, unit support pan, and NEMA 1, NEMA 1 with gasket, or 
NEMA 12 enclosure for MCC only. 

. 

. 
 26 24 19 00-0839 EA  1 Phase, 5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ..................................................... 4,808.82 325.31 

. 
 26 24 19 00-0840 EA  1 Phase, 7.5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker .................................................. 4,999.74 338.32 

. 
 26 24 19 00-0841 EA  1 Phase, 10 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 5,470.86 364.34 

. 
 26 24 19 00-0842 EA  1 Phase, 15 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 6,883.79 390.37 

. 
 26 24 19 00-0843 EA  1 Phase, 25 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 9,266.00 416.39 

. 
 26 24 19 00-0844 EA  1 Phase, 37.5 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker .............................................. 11,386.51 468.43 

. 
 26 24 19 00-0845 EA  1 Phase, 50 KVA, 120/240 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 14,970.39 520.49 

. 
 26 24 19 00-0846 EA  3 Phase, 10 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 8,732.10 429.40 

. 
 26 24 19 00-0847 EA  3 Phase, 15 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................... 9,486.80 468.43 

. 
 26 24 19 00-0848 EA  3 Phase, 25 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 10,851.68 520.49 

. 
 26 24 19 00-0849 EA  3 Phase, 30 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 11,510.54 572.54 

. 
 26 24 19 00-0850 EA  3 Phase, 37.5 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker .............................................. 13,893.85 624.58 

. 
 26 24 19 00-0851 EA  3 Phase, 45 KVA, 120/208 Volt Secondary Lighting Transformer With Circuit Breaker ................................................. 14,332.87 676.64 

XXXXXXX 
. 
 26 24 19 00-0852  Bolt-On Lighting Panel (26 24 19 00-0837) 

Note: Includes door, T-handle, unit support pan, neutral bar (10 KA IC RMS), and NEMA 1, NEMA 1 with gasket, 
or NEMA 12 enclosure. For MCC only. 

. 

. 
 26 24 19 00-0853 EA  18 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 1,957.88 525.50 

. 
 26 24 19 00-0854 EA  30 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 3,035.09 914.69 

. 
 26 24 19 00-0855 EA  42 Circuit Bolt-On Lighting Panel, MLO, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 4,029.42 1,237.52 

. 
 26 24 19 00-0856 EA  18 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 2,044.05 568.63 

. 
 26 24 19 00-0857 EA  30 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 2,996.18 895.20 

. 
 26 24 19 00-0858 EA  42 Circuit Bolt-On Lighting Panel, MLO, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 4,184.11 1,314.88 

. 
 26 24 19 00-0859 EA  18 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 3,355.63 609.52 

. 
 26 24 19 00-0860 EA  30 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 4,437.16 978.51 

. 
 26 24 19 00-0861 EA  42 Circuit Bolt-On Lighting Panel, MCB, 1 Phase, 3 Wire, 120/240 Volt .......................................................................... 5,527.24 1,314.88 

. 
 26 24 19 00-0862 EA  18 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 3,451.50 657.38 

. 
 26 24 19 00-0863 EA  30 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 4,437.16 978.51 

. 
 26 24 19 00-0864 EA  42 Circuit Bolt-On Lighting Panel, MCB, 3 Phase, 4 Wire, 120/208 Volt .......................................................................... 5,612.06 1,357.29 

XXXXXXX 
. 
 26 24 19 00-0865  Factory Installed Bolt-On Branch Circuit Breaker (26 24 19 00-0837) 

Note: For MCC lighting panel only. 
. 
. 

 26 24 19 00-0866 EA  15 To 30 Amperes,1 Pole, Bolt-On Branch Circuit Breaker .................................................................................................. 15.11  
. 

 26 24 19 00-0867 EA  15 To 30 Amperes, 1 Pole (GFI) Bolt-On Branch Circuit Breaker ....................................................................................... 257.63  
. 

 26 24 19 00-0868 EA  15 To 50 Amperes, 2 Pole, Bolt-On Branch Circuit Breaker ................................................................................................. 29.53  
. 

 26 24 19 00-0869 EA  60 To 100 Amperes, 2 Pole, Bolt-On Branch Circuit Breaker ............................................................................................... 67.99  
. 

 26 24 19 00-0870 EA  15 To 50 Amperes, 3 Pole, Bolt-On Branch Circuit Breaker ................................................................................................. 79.66  
. 

 26 24 19 00-0871 EA  60 To 100 Amperes, 3 Pole, Bolt-On Branch Circuit Breaker ............................................................................................. 120.86  

XXXXXXX 
. 
 26 24 19 00-0872  Blank Unit Door (BUD) (26 24 19 00-0837) 

Note: With NEMA 1, NEMA 1 with gasket, or NEMA 12 enclosure. Factory installed. 
. 
. 

 26 24 19 00-0873 EA  6" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ............................................ 68.70  
. 

 26 24 19 00-0874 EA  12" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure .......................................... 82.44  
. 

 26 24 19 00-0875 EA  18" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 123.66  
. 

 26 24 19 00-0876 EA  24" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 164.89  
. 

 26 24 19 00-0877 EA  30" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 247.33  
. 

 26 24 19 00-0878 EA  48" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 288.55  
. 

 26 24 19 00-0879 EA  72" High Blank Unit Door (BUD) With NEMA 1, NEMA 1 With Gasket, Or NEMA 12 Enclosure ........................................ 329.77  

XXXXXXX 
. 
 26 25  Enclosed Bus Assemblies (26 20) 
. 
. 
 26 25 13  Low-Voltage Busways (26 25) 
. 
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. 
 26 25 13 00-0001  Plug-In Bus Duct (26 25 13) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 13 00-0002  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 13 00-0001) 
. 
. 

 26 25 13 00-0003 LF  225 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................. 485.86 30.29 
    For Up To 25, Add  121.47 
    For >25 To 50, Add  72.88 
    For >50 To 100, Add  36.44 

. 
 26 25 13 00-0004 LF  400 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................. 709.43 30.29 

    For Up To 25, Add  177.36 
    For >25 To 50, Add  106.41 
    For >50 To 100, Add  53.21 

. 
 26 25 13 00-0005 LF  600 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................. 907.69 40.40 

    For Up To 25, Add  226.92 
    For >25 To 50, Add  136.15 
    For >50 To 100, Add  68.08 

. 
 26 25 13 00-0006 LF  800 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors .......................................................................... 1,279.84 40.40 

    For Up To 25, Add  319.96 
    For >25 To 50, Add  191.98 
    For >50 To 100, Add  95.99 

. 
 26 25 13 00-0007 LF  1,000 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ....................................................................... 1,348.46 50.49 

    For Up To 25, Add  337.12 
    For >25 To 50, Add  202.27 
    For >50 To 100, Add  101.13 

. 
 26 25 13 00-0008 LF  1,350 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ....................................................................... 1,910.41 50.49 

    For Up To 25, Add  477.60 
    For >25 To 50, Add  286.56 
    For >50 To 100, Add  143.28 

. 
 26 25 13 00-0009 LF  1,600 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ....................................................................... 2,251.59 53.01 

    For Up To 25, Add  562.90 
    For >25 To 50, Add  337.74 
    For >50 To 100, Add  168.87 

. 
 26 25 13 00-0010 LF  2,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ........................................................................ 2,765.13 54.53 

    For Up To 25, Add  691.28 
    For >25 To 50, Add  414.77 
    For >50 To 100, Add  207.38 

. 
 26 25 13 00-0011 LF  2,500 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ........................................................................ 3,435.54 57.56 

    For Up To 25, Add  858.89 
    For >25 To 50, Add  515.33 
    For >50 To 100, Add  257.67 

. 
 26 25 13 00-0012 LF  3,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ........................................................................ 3,965.26 67.15 

    For Up To 25, Add  991.32 
    For >25 To 50, Add  594.79 
    For >50 To 100, Add  297.39 

. 
 26 25 13 00-0013 LF  4,000 Amperes Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ........................................................................ 4,599.45 73.21 

    For Up To 25, Add  1,149.86 
    For >25 To 50, Add  689.92 
    For >50 To 100, Add  344.96 

XXXXXXX 
. 
 26 25 13 00-0014  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 13 00-0001) 
. 
. 

 26 25 13 00-0015 LF  225 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ....................................................................... 846.17 30.29 
    For Up To 25, Add  211.54 
    For >25 To 50, Add  126.93 
    For >50 To 100, Add  63.46 

. 
 26 25 13 00-0016 LF  400 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors .................................................................... 1,242.22 30.29 

    For Up To 25, Add  310.56 
    For >25 To 50, Add  186.33 
    For >50 To 100, Add  93.17 

. 
 26 25 13 00-0017 LF  600 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors .................................................................... 1,404.67 40.40 

    For Up To 25, Add  351.17 
    For >25 To 50, Add  210.70 
    For >50 To 100, Add  105.35 

. 
 26 25 13 00-0018 LF  800 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors .................................................................... 1,800.33 40.40 

    For Up To 25, Add  450.08 
    For >25 To 50, Add  270.05 
    For >50 To 100, Add  135.02 

. 
 26 25 13 00-0019 LF  1,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 2,208.31 50.49 

    For Up To 25, Add  552.08 
    For >25 To 50, Add  331.25 
    For >50 To 100, Add  165.62 

. 
 26 25 13 00-0020 LF  1,350 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 2,886.40 50.49 

    For Up To 25, Add  721.60 
    For >25 To 50, Add  432.96 
    For >50 To 100, Add  216.48 

. 
 26 25 13 00-0021 LF  1,600 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 3,749.57 52.31 

    For Up To 25, Add  937.39 
    For >25 To 50, Add  562.44 
    For >50 To 100, Add  281.22 

. 
 26 25 13 00-0022 LF 2,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 4,535.77 54.53 

    For Up To 25, Add  1,133.94 
    For >25 To 50, Add  680.37 
    For >50 To 100, Add  340.18 
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. 
 26 25 13 00-0023 LF 2,500 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 5,649.04 57.05 

    For Up To 25, Add  1,412.26 
    For >25 To 50, Add  847.36 
    For >50 To 100, Add  423.68 

. 
 26 25 13 00-0024 LF 3,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 6,519.35 67.15 

    For Up To 25, Add  1,629.84 
    For >25 To 50, Add  977.90 
    For >50 To 100, Add  488.95 

. 
 26 25 13 00-0025 LF 4,000 Amperes Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ................................................................. 7,568.12 73.21 

    For Up To 25, Add  1,892.03 
    For >25 To 50, Add  1,135.22 
    For >50 To 100, Add  567.61 

XXXXXXX 
. 
 26 25 13 00-0026  Cable Tap Boxes (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0027  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 13 00-0026) 
. 
. 

 26 25 13 00-0028 EA  225 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................. 4,279.33 141.38 
. 

 26 25 13 00-0029 EA  400 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................. 4,366.37 141.38 
. 

 26 25 13 00-0030 EA  600 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................. 4,685.65 191.87 
. 

 26 25 13 00-0031 EA  800 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ................................................................................................. 4,947.87 191.87 
. 

 26 25 13 00-0032 EA  1,000 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire .............................................................................................. 5,278.45 252.45 
. 

 26 25 13 00-0033 EA  1,350 Amperes Cable Tap Box, 600 Volt, 3 Phase, 3 Wire .............................................................................................. 5,772.76 252.45 

XXXXXXX 
. 
 26 25 13 00-0034  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 13 00-0026) 
. 
. 

 26 25 13 00-0035 EA  225 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................... 4,366.37 277.70 
. 

 26 25 13 00-0036 EA  400 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................... 4,697.23 277.70 
. 

 26 25 13 00-0037 EA  600 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................... 4,970.01 378.67 
. 

 26 25 13 00-0038 EA  800 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................... 5,576.59 378.67 
. 

 26 25 13 00-0039 EA  1,000 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................ 5,815.40 504.91 
. 

 26 25 13 00-0040 EA  1,350 Amperes Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ........................................................................................ 6,634.04 504.91 

XXXXXXX 
. 
 26 25 13 00-0041  Bus Duct Plug-In Circuit Breaker (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0042  240 Volt, 3-Phase (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0043 EA 60 Amperes, 240 Volt, 3 Phase, Bus Duct Plug-In Circuit Breaker .................................................................................. 1,844.08 100.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.24 

. 
 26 25 13 00-0044 EA  100 Amperes, 240 Volt, 3 Phase, Bus Duct Plug-In Circuit Breaker ................................................................................ 3,834.85 100.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.91 

XXXXXXX 
. 
 26 25 13 00-0045  600 Volt, 3-Phase (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0046 EA  60 Amperes, 600 Volt, 3 Phase, Bus Duct Plug-in Circuit Breaker .................................................................................. 3,782.61 100.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  55.24 

. 
 26 25 13 00-0047 EA  100 Amperes, 600 Volt, 3 Phase, Bus Duct Plug-in Circuit Breaker ................................................................................ 4,902.09 100.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.91 

XXXXXXX 
. 
 26 25 13 00-0048  120/208 Volt, 3-Phase, 4-Wire (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0049 EA  60 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Bus Duct Plug-in Circuit Breaker ............................................................... 2,125.70 121.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.11 

. 
 26 25 13 00-0050 EA  100 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Bus Duct Plug-in Circuit Breaker ............................................................. 2,524.55 121.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  78.89 

XXXXXXX 
. 
 26 25 13 00-0051  277/480 Volt, 3-Phase, 4-Wire (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0052 EA  60 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................... 2,471.96 121.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.11 

. 
 26 25 13 00-0053 EA  100 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 3,880.48 121.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  78.89 
. 

 26 25 13 00-0054 EA  225 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ............................................................. 5,386.04 419.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  181.62 

. 
 26 25 13 00-0055 EA  400 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ........................................................... 13,021.27 419.07 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  394.46 
. 

 26 25 13 00-0056 EA  600 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ........................................................... 14,087.39 1,211.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  548.81 

. 
 26 25 13 00-0057 EA  800 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker ........................................................... 16,413.96 1,211.78 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  970.97 

XXXXXXX 
. 
 26 25 13 00-0058  Bus Duct Plug-In Fusible Switch (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0059  240 Volt, 3-Pole, 3-Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0060 EA  30 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,839.32 100.98 
. 

 26 25 13 00-0061 EA  60 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,995.50 100.98 
. 

 26 25 13 00-0062 EA  100 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 2,792.71 121.18 
. 

 26 25 13 00-0063 EA  200 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 4,684.11 242.35 
. 

 26 25 13 00-0064 EA  400 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 12,050.84 545.30 
. 

 26 25 13 00-0065 EA  600 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 17,622.53 949.22 

XXXXXXX 
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. 
 26 25 13 00-0066  600 Volt, 3-Pole, 3-Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0067 EA  30 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,942.94 111.07 
. 

 26 25 13 00-0068 EA  60 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 2,093.63 111.07 
. 

 26 25 13 00-0069 EA  100 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 2,839.59 111.07 
. 

 26 25 13 00-0070 EA  200 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 4,841.06 232.26 
. 

 26 25 13 00-0071 EA  400 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 12,023.87 525.10 
. 

 26 25 13 00-0072 EA  600 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 17,813.78 1,009.81 
. 

 26 25 13 00-0073 EA  800 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 30,078.55 1,312.75 

XXXXXXX 
. 
 26 25 13 00-0074  120/208 Volt, 4-pole, 3 Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0075 EA  30 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 2,139.13 131.28 
. 

 26 25 13 00-0076 EA  60 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 2,261.03 131.28 
. 

 26 25 13 00-0077 EA  100 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 3,061.50 131.28 
. 

 26 25 13 00-0078 EA  200 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 5,200.65 272.65 
. 

 26 25 13 00-0079 EA  400 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 13,153.68 605.89 
. 

 26 25 13 00-0080 EA  600 AAmperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ....................................................... 19,053.19 929.02 

XXXXXXX 
. 
 26 25 13 00-0081  277/480 Volt, 4-pole, 3-Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0082 EA  30 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 2,218.76 131.28 
. 

 26 25 13 00-0083 EA  60 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 2,340.66 111.39 
. 

 26 25 13 00-0084 EA  100 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 3,288.63 151.47 
. 

 26 25 13 00-0085 EA  200 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 5,441.24 272.65 
. 

 26 25 13 00-0086 EA  400 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 13,153.68 605.89 
. 

 26 25 13 00-0087 EA  600 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 19,053.19 929.02 
. 

 26 25 13 00-0088 EA  800 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 30,812.19 1,231.97 

XXXXXXX 
. 
 26 25 16  Low-Voltage Cablebus Systems (26 25)
. 
. 
 26 25 16 00-0001  Feeder Bus Duct (26 25 16) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 16 00-0002  600 Volt, 3 Phase, 3 Wire, Ventilated Low Impedance (26 25 16 00-0001) 

Note: Copper conductors. 
. 
. 

 26 25 16 00-0003 LF  800 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports ................................................. 1,577.55 42.41 
    For Up To 25, Add  394.39 
    For >25 To 50, Add  236.63 
    For >50 To 100, Add  118.32 

. 
 26 25 16 00-0004 LF  1,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,592.73 42.41 

    For Up To 25, Add  398.18 
    For >25 To 50, Add  238.91 
    For >50 To 100, Add  119.45 

. 
 26 25 16 00-0005 LF  1,350 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 2,105.33 42.41 

    For Up To 25, Add  526.33 
    For >25 To 50, Add  315.80 
    For >50 To 100, Add  157.90 

. 
 26 25 16 00-0006 LF  1,600 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 2,541.65 42.41 

    For Up To 25, Add  635.41 
    For >25 To 50, Add  381.25 
    For >50 To 100, Add  190.62 

. 
 26 25 16 00-0007 LF  2,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 3,115.30 42.41 

    For Up To 25, Add  778.83 
    For >25 To 50, Add  467.30 
    For >50 To 100, Add  233.65 

. 
 26 25 16 00-0008 LF  3,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 4,246.29 100.98 

    For Up To 25, Add  1,061.57 
    For >25 To 50, Add  636.94 
    For >50 To 100, Add  318.47 

. 
 26 25 16 00-0009 LF  4,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 5,896.24 100.98 

    For Up To 25, Add  1,474.06 
    For >25 To 50, Add  884.44 
    For >50 To 100, Add  442.22 

. 
 26 25 16 00-0010 LF  5,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 6,974.98 100.98 

    For Up To 25, Add  1,743.75 
    For >25 To 50, Add  1,046.25 
    For >50 To 100, Add  523.12 

. 
 26 25 16 00-0011 LF  6,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 8,611.55 100.98 

    For Up To 25, Add  2,152.89 
    For >25 To 50, Add  1,291.73 
    For >50 To 100, Add  645.87 

XXXXXXX 
. 
 26 25 16 00-0012  277/480 Volt, 3 Phase, 4 Wire, Half Neutral, Ventilated (26 25 16 00-0001) 

Note: Low impedance, copper conductors. 
. 
. 

 26 25 16 00-0013 LF  800 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports .......................................... 1,821.46 45.44 
    For Up To 25, Add  455.37 
    For >25 To 50, Add  273.22 
    For >50 To 100, Add  136.61 
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. 
 26 25 16 00-0014 LF  1,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,839.79 45.44 

    For Up To 25, Add  459.95 
    For >25 To 50, Add  275.97 
    For >50 To 100, Add  137.98 

. 
 26 25 16 00-0015 LF  1,350 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 2,385.92 45.44 

    For Up To 25, Add  596.48 
    For >25 To 50, Add  357.89 
    For >50 To 100, Add  178.94 

. 
 26 25 16 00-0016 LF  1,600 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 2,829.74 45.44 

    For Up To 25, Add  707.44 
    For >25 To 50, Add  424.46 
    For >50 To 100, Add  212.23 

. 
 26 25 16 00-0017 LF  2,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 3,425.17 45.44 

    For Up To 25, Add  856.29 
    For >25 To 50, Add  513.78 
    For >50 To 100, Add  256.89 

. 
 26 25 16 00-0018 LF  3,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 5,286.62 77.76 

    For Up To 25, Add  1,321.66 
    For >25 To 50, Add  792.99 
    For >50 To 100, Add  396.50 

. 
 26 25 16 00-0019 LF  4,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 6,634.23 77.76 

    For Up To 25, Add  1,658.56 
    For >25 To 50, Add  995.13 
    For >50 To 100, Add  497.57 

. 
 26 25 16 00-0020 LF  5,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 7,845.50 144.40 

    For Up To 25, Add  1,961.38 
    For >25 To 50, Add  1,176.83 
    For >50 To 100, Add  588.41 

. 
 26 25 16 00-0021 LF  6,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 9,703.13 144.40 

    For Up To 25, Add  2,425.78 
    For >25 To 50, Add  1,455.47 
    For >50 To 100, Add  727.73 

XXXXXXX 
. 
 26 27  Low-Voltage Distribution Equipment (26 20) 
. 
. 
 26 27 13  Electricity Metering (26 27) 
. 
. 
 26 27 13 00-0001  Revenue Metering (26 27 13) 
. 
. 
 26 27 13 00-0002  Meter Socket Base (26 27 13 00-0001) 

Note: NEMA 3R. 
. 
. 

 26 27 13 00-0003 EA 100 Amperes, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass .............................................................................. 224.56 65.63 
. 

 26 27 13 00-0004 EA 100 Amperes, 1 Phase, 3 Wire, 5 Terminal Meter Socket With Bypass .............................................................................. 237.78 65.63 
. 

 26 27 13 00-0005 EA 200 Amperes, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass .............................................................................. 306.90 80.78 
. 

 26 27 13 00-0006 EA 200 Amperes, 1 Phase, 3 Wire, 5 Terminal Meter Socket With Bypass .............................................................................. 310.65 80.78 
. 

 26 27 13 00-0007 EA 200 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release ................................................. 594.35 90.88 
. 

 26 27 13 00-0008 EA 320 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release ................................................. 788.52 100.98 
. 

 26 27 13 00-0009 EA 400 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release .............................................. 1,935.16 111.07 
. 

 26 27 13 00-0010 EA Combination Motor And Current Transformer Cabinet, 15 To 30 Amperes, 13 Terminal, Underground, With Test 
Switch And Transformer, Socket Base ........................................................................................................................... 2,257.95 504.91 

XXXXXXX 
. 
 26 27 13 00-0011  Meter Device (26 27 13 00-0001) 

Note: Direct read, with 15 minute demand. 
. 
. 

 26 27 13 00-0012 EA 100 To 200 Amperes, 120 Volt, Or 240 Volt, 1 Phase, KWH Meter .................................................................................... 219.24 20.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.42 

. 
 26 27 13 00-0013 EA 200 Amperes, 120 Volt, Or 240 Volt, 3 Phase, KWH Meter ................................................................................................ 614.05 20.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.65 

XXXXXXX 
. 
 26 27 13 00-0014  Current Transformer Enclosure (26 27 13 00-0001) 
. 
. 

 26 27 13 00-0015 EA  18" x 24" x 9", NEMA 3R, Screwed Cover, Current Transformer Enclosure ....................................................................... 466.08 131.28 

XXXXXXX 
. 
 26 27 13 00-0016  120/240 Volt Meter Center And Main Breaker, Indoor Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0017  800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max., 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0018 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max .................................................. 852.97 63.12 
. 

 26 27 13 00-0019 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max ............................................... 1,121.90 75.73 
. 

 26 27 13 00-0020 EA 5 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max ............................................... 1,389.39 88.35 
. 

 26 27 13 00-0021 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max ............................................... 1,609.87 100.98 
. 

 26 27 13 00-0022 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max ............................................... 2,093.96 113.60 
. 

 26 27 13 00-0023 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max ............................................... 2,261.70 126.22 
. 

 26 27 13 00-0024 EA 10 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 125 Amperes Max ............................................. 2,639.95 151.47 

XXXXXXX 
. 
 26 27 13 00-0025  1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max., 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0026 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ............................................ 1,565.48 63.12 
. 

 26 27 13 00-0027 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ............................................ 2,060.98 75.73 
. 

 26 27 13 00-0028 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ............................................ 2,838.24 100.98 
. 

 26 27 13 00-0029 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ............................................ 3,148.47 113.60 
. 

 26 27 13 00-0030 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 200 Amperes Max ............................................ 3,957.46 126.22 
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XXXXXXX 
. 
 26 27 13 00-0031  800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0032 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,305.31 88.35 
. 

 26 27 13 00-0033 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,712.47 100.98 
. 

 26 27 13 00-0034 EA 5 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,093.96 113.60 
. 

 26 27 13 00-0035 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,461.20 126.22 
. 

 26 27 13 00-0036 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,099.21 138.85 
. 

 26 27 13 00-0037 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,252.71 151.47 
. 

 26 27 13 00-0038 EA 10 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............. 4,029.94 176.72 

XXXXXXX 
. 
 26 27 13 00-0039  1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0016) 
. 
. 

 26 27 13 00-0040 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,014.96 88.35 
. 

 26 27 13 00-0041 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,638.72 100.98 
. 

 26 27 13 00-0042 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,715.21 126.22 
. 

 26 27 13 00-0043 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,982.71 138.85 
. 

 26 27 13 00-0044 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,090.93 151.47 

XXXXXXX 
. 
 26 27 13 00-0045  120/208 Volt Meter Center And Main Breaker, Indoor Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0046  800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max., 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0047 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max ................................................. 929.52 75.73 
. 

 26 27 13 00-0048 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 1,214.11 88.35 
. 

 26 27 13 00-0049 EA 5 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 1,497.30 100.98 
. 

 26 27 13 00-0050 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 1,737.71 113.60 
. 

 26 27 13 00-0051 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 2,133.45 126.22 
. 

 26 27 13 00-0052 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max .............................................. 2,301.20 138.85 
. 

 26 27 13 00-0053 EA 10 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 125 Amperes Max............................................. 2,836.20 164.10 

XXXXXXX 
. 
 26 27 13 00-0054  1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0055 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 1,647.73 75.73 
. 

 26 27 13 00-0056 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,171.73 88.35 
. 

 26 27 13 00-0057 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,134.22 113.60 
. 

 26 27 13 00-0058 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,444.46 126.22 
. 

 26 27 13 00-0059 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 4,167.99 138.85 

XXXXXXX 
. 
 26 27 13 00-0060  800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0061 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,381.88 100.98 
. 

 26 27 13 00-0062 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,794.73 113.60 
. 

 26 27 13 00-0063 EA 5 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,218.98 126.22 
. 

 26 27 13 00-0064 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,586.23 138.85 
. 

 26 27 13 00-0065 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,252.75 151.47 
. 

 26 27 13 00-0066 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,406.21 164.10 
. 

 26 27 13 00-0067 EA 10 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............. 4,240.47 189.34 

XXXXXXX 
. 
 26 27 13 00-0068  1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0045) 
. 
. 

 26 27 13 00-0069 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,111.48 100.98 
. 

 26 27 13 00-0070 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,777.98 113.60 
. 

 26 27 13 00-0071 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,982.74 138.85 
. 

 26 27 13 00-0072 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,164.71 151.47 
. 

 26 27 13 00-0073 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,287.21 164.10 

XXXXXXX 
. 
 26 27 13 00-0074  120/240 Volt Meter Center And Main Breaker, NEMA 3R Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0075  800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0076 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity .................. 852.97 63.12 
. 

 26 27 13 00-0077 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,121.90 75.73 
. 

 26 27 13 00-0078 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,609.87 100.98 
. 

 26 27 13 00-0079 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,093.96 113.60 
. 

 26 27 13 00-0080 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,589.45 126.22 

XXXXXXX 
. 
 26 27 13 00-0081  1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0082 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 1,565.47 63.12 
. 

 26 27 13 00-0083 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,060.97 75.73 
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. 
 26 27 13 00-0084 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,980.73 100.98 

. 
 26 27 13 00-0085 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,290.97 113.60 

. 
 26 27 13 00-0086 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,957.46 126.22 

XXXXXXX 
. 
 26 27 13 00-0087  800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0088 EA 3 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,305.31 88.35 
. 

 26 27 13 00-0089 EA 4 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,712.47 100.98 
. 

 26 27 13 00-0090 EA 6 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,461.20 126.22 
. 

 26 27 13 00-0091 EA 7 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,099.21 138.85 
. 

 26 27 13 00-0092 EA 8 Meters And Main, 120/240 Volt, 800 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,252.71 151.47 

XXXXXXX 
. 
 26 27 13 00-0093  1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0074) 
. 
. 

 26 27 13 00-0094 EA 3 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,014.98 88.35 
. 

 26 27 13 00-0095 EA 4 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,638.72 100.98 
. 

 26 27 13 00-0096 EA 6 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,715.21 126.22 
. 

 26 27 13 00-0097 EA 7 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,982.71 138.85 
. 

 26 27 13 00-0098 EA 8 Meters And Main, 120/240 Volt, 1,200 Amperes Bus, 4 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,090.96 151.47 

XXXXXXX 
. 
 26 27 13 00-0099  120/208 Volt Meter Center And Main Breaker, NEMA 3R Housing (26 27 13 00-0001) 
. 
. 
 26 27 13 00-0100  800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0101 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity .................. 929.52 75.73 
. 

 26 27 13 00-0102 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,214.11 88.35 
. 

 26 27 13 00-0103 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 1,737.71 113.60 
. 

 26 27 13 00-0104 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,275.95 126.22 
. 

 26 27 13 00-0105 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............... 2,586.20 138.85 

XXXXXXX 
. 
 26 27 13 00-0106  1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0107 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 1,647.72 75.73 
. 

 26 27 13 00-0108 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,171.71 88.35 
. 

 26 27 13 00-0109 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 2,991.72 113.60 
. 

 26 27 13 00-0110 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 3,301.96 126.22 
. 

 26 27 13 00-0111 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 10,000 Amperes Interrupting Capacity ............ 4,167.96 138.85 

XXXXXXX 
. 
 26 27 13 00-0112  800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity, 

2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0113 EA 3 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,381.87 100.98 
. 

 26 27 13 00-0114 EA 4 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 1,794.71 113.60 
. 

 26 27 13 00-0115 EA 6 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 2,586.20 138.85 
. 

 26 27 13 00-0116 EA 7 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,252.71 151.47 
. 

 26 27 13 00-0117 EA 8 Meters And Main, 120/208 Volt, 800 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............... 3,406.21 164.10 

XXXXXXX 
. 
 26 27 13 00-0118  1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting 

Capacity, 2 Pole (26 27 13 00-0099) 
. 
. 

 26 27 13 00-0119 EA 3 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,111.47 100.98 
. 

 26 27 13 00-0120 EA 4 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 2,777.96 113.60 
. 

 26 27 13 00-0121 EA 6 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 3,982.71 138.85 
. 

 26 27 13 00-0122 EA 7 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 4,164.71 151.47 
. 

 26 27 13 00-0123 EA 8 Meters And Main, 120/208 Volt, 1,200 Amperes Bus, 5 Jaw Sockets, 42,000 Amperes Interrupting Capacity ............ 5,287.21 164.10 

XXXXXXX 
. 
 26 27 13 00-0124  Watt/Hour Meters (26 27 13) 
. 
. 

 26 27 13 00-0125 EA  Single Phase M-90 Meter, Socket, NEMA 3R Enclosure .................................................................................................... 911.33 60.59 
. 

 26 27 13 00-0126 EA  Three Phase M-90 Meter/Main Breaker Combination With Socket, NEMA 3R Enclosure ............................................... 2,762.38 121.18 
. 

 26 27 13 00-0127 EA  Three Phase M-90 Meter In Line Secondary With Socket, NEMA 3R Enclosure ............................................................. 1,470.23 90.88 
. 

 26 27 13 00-0128 EA  Three Phase M-90 Meter, Primary Side Transformer Mount With Socket Totally Enclosed, NEMA 3R Enclosure ......... 1,795.67 90.88 
. 

 26 27 13 00-0129 EA  Three Phase M-90 Meter, Primary Side Pole Mount With Socket, NEMA 3R Enclosure ................................................. 1,518.03 90.88 
. 

 26 27 13 00-0130 EA  C.T. For M-90 Meter On Primary Side, NEMA 3R Enclosure ........................................................................................... 1,026.51 83.81 
. 

 26 27 13 00-0131 EA  P.T. For M-90 Meter On Primary Side, NEMA 3R Enclosure ........................................................................................... 1,755.51 151.47 

XXXXXXX 
. 
 26 27 13 00-0132  Watt/Hour Meter Systems (26 27 13) 

Note: Includes NEMA 3R enclosure with C.T. and NEMA 3R C.T. enclosure. systems with main breakers include 
an additional NEMA 3R enclosure. 

. 

. 
 26 27 13 00-0133  Watt/Hour Meter System Without Main Breaker (26 27 13 00-0132) 
. 
. 

 26 27 13 00-0134 EA  400 Amperes System; 200 Amperes M-90 Meter And Enclosure .................................................................................... 4,515.57 605.99 
. 

 26 27 13 00-0135 EA  600 To 800 Amperes System; 200 Amperes M-90 Meter And Enclosure ........................................................................ 5,283.62 605.99 
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XXXXXXX 
. 
 26 27 13 00-0136  Watt/Hour Meter System With Main Breaker (26 27 13 00-0132) 
. 
. 

 26 27 13 00-0137 EA  400 Amperes System; 400 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure ....................................... 7,887.69 605.99 
. 

 26 27 13 00-0138 EA  600 Amperes System; 600 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure ....................................... 9,562.45 605.99 
. 

 26 27 13 00-0139 EA  800 Amperes System; 800 Amperes Main Breaker, 200 Amperes M-90 Meter And Enclosure ..................................... 10,272.71 605.99 

XXXXXXX 
. 
 26 27 16  Electrical Cabinets and Enclosures (26 27)

Note: Can be used as enclosure or pull/junction boxes. 
. 
. 
 26 27 16 00-0001  NEMA 1 Enclosures, Lockable (26 27 16) 
. 
. 
 26 27 16 00-0002  Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0003  4" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0004 EA 6" x 4" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 62.92 20.19 
. 

 26 27 16 00-0005 EA 6" x 6" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 70.48 22.22 
. 

 26 27 16 00-0006 EA 8" x 6" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 78.11 24.23 
. 

 26 27 16 00-0007 EA 8" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 91.19 28.28 
. 

 26 27 16 00-0008 EA 10" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 99.22 30.29 
. 

 26 27 16 00-0009 EA 10" x 10" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 107.83 32.32 
. 

 26 27 16 00-0010 EA 12" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 107.54 32.32 
. 

 26 27 16 00-0011 EA 12" x 10" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 116.35 34.33 
. 

 26 27 16 00-0012 EA 12" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 125.57 36.36 
. 

 26 27 16 00-0013 EA 16" x 12" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 163.09 48.47 
. 

 26 27 16 00-0014 EA 16" x 16" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 197.79 58.57 
. 

 26 27 16 00-0015 EA 18" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 188.08 56.55 

XXXXXXX 
. 
 26 27 16 00-0016  6" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0017 EA 6" x 6" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 78.67 24.23 
. 

 26 27 16 00-0018 EA 8" x 8" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 95.30 28.28 
. 

 26 27 16 00-0019 EA 10" x 8" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 113.87 34.33 
. 

 26 27 16 00-0020 EA 10" x 10" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 122.88 36.36 
. 

 26 27 16 00-0021 EA 12" x 10" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 132.07 38.37 
. 

 26 27 16 00-0022 EA 12" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 141.66 40.40 
. 

 26 27 16 00-0023 EA 16" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 180.12 52.51 
. 

 26 27 16 00-0024 EA 16" x 16" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 218.55 64.63 
. 

 26 27 16 00-0025 EA 18" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 210.82 62.61 
. 

 26 27 16 00-0026 EA 18" x 18" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 274.41 80.78 
. 

 26 27 16 00-0027 EA 24" x 18" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 350.18 92.91 
. 

 26 27 16 00-0028 EA 24" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 399.18 100.98 
. 

 26 27 16 00-0029 EA 30" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 443.38 107.04 
. 

 26 27 16 00-0030 EA 36" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 482.54 111.07 
. 

 26 27 16 00-0031 EA 24-1/2"  x 12-1/2"  x 6-1/2", Hinged Cover, Galvanized Steel NEMA 1 Enclosure (Control Products MH3803L) ................ 322.54 80.78 

XXXXXXX 
. 
 26 27 16 00-0032  Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0033  3" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0034 EA 4" x 4" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 43.00 14.14 
. 

 26 27 16 00-0035 EA 6" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 61.46 20.19 
. 

 26 27 16 00-0036 EA 8" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 68.46 22.22 

XXXXXXX 
. 
 26 27 16 00-0037  4" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0038 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 48.20 16.15 
. 

 26 27 16 00-0039 EA 6" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 59.80 20.19 
. 

 26 27 16 00-0040 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 66.69 22.22 
. 

 26 27 16 00-0041 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 73.69 24.23 
. 

 26 27 16 00-0042 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 85.98 28.28 
. 

 26 27 16 00-0043 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 93.26 30.29 
. 

 26 27 16 00-0044 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 100.90 32.32 
. 

 26 27 16 00-0045 EA 12" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 100.64 32.32 
. 

 26 27 16 00-0046 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 108.59 34.33 
. 

 26 27 16 00-0047 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 116.73 36.36 
. 

 26 27 16 00-0048 EA 16" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 152.99 48.47 
. 

 26 27 16 00-0049 EA 16" x 16" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 189.74 60.59 
. 

 26 27 16 00-0050 EA 18" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 176.17 56.55 
. 

 26 27 16 00-0051 EA 18" x 18" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 228.02 72.70 
. 

 26 27 16 00-0052 EA 24" x 24" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 324.72 90.88 

XXXXXXX 
. 
 26 27 16 00-0053  6" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0054 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 74.05 24.23 
. 

 26 27 16 00-0055 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 81.53 26.26 
. 

 26 27 16 00-0056 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 93.99 30.29 
. 

 26 27 16 00-0057 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 106.70 34.33 
. 

 26 27 16 00-0058 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 114.73 36.36 
. 

 26 27 16 00-0059 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 122.86 38.37 
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. 
 26 27 16 00-0060 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 131.28 40.40 

. 
 26 27 16 00-0061 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 168.35 52.51 

. 
 26 27 16 00-0062 EA 16" x 16" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 206.87 64.63 

. 
 26 27 16 00-0063 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 197.00 62.61 

. 
 26 27 16 00-0064 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 255.95 80.78 

. 
 26 27 16 00-0065 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 317.11 92.91 

. 
 26 27 16 00-0066 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 361.68 100.98 

. 
 26 27 16 00-0067 EA 30" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 389.87 107.04 

. 
 26 27 16 00-0068 EA 36" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 424.54 111.07 

XXXXXXX 
. 
 26 27 16 00-0069  8" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0070 EA 8" x 8" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 106.70 34.33 
. 

 26 27 16 00-0071 EA 12" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 144.78 44.43 
. 

 26 27 16 00-0072 EA 16" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 184.08 56.55 
. 

 26 27 16 00-0073 EA 16" x 16" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 228.64 70.69 
. 

 26 27 16 00-0074 EA 18" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 218.87 68.66 
. 

 26 27 16 00-0075 EA 18" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 271.06 84.83 
. 

 26 27 16 00-0076 EA 24" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 303.02 96.94 
. 

 26 27 16 00-0077 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 348.48 103.00 
. 

 26 27 16 00-0078 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 398.75 111.07 
. 

 26 27 16 00-0079 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 423.94 117.14 
. 

 26 27 16 00-0080 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 444.79 121.18 
. 

 26 27 16 00-0081 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 455.54 121.18 

XXXXXXX 
. 
 26 27 16 00-0082  10" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0083 EA 18" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 248.02 76.74 
. 

 26 27 16 00-0084 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 325.77 98.96 
. 

 26 27 16 00-0085 EA 24" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 331.28 105.02 
. 

 26 27 16 00-0086 EA 24" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 422.42 113.10 
. 

 26 27 16 00-0087 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 484.56 125.21 
. 

 26 27 16 00-0088 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 534.67 129.25 
. 

 26 27 16 00-0089 EA 36" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 569.55 135.32 

XXXXXXX 
. 
 26 27 16 00-0090  12" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0091 EA 18" x 18" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 359.58 109.06 
. 

 26 27 16 00-0092 EA 24" x 12" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 360.20 115.12 
. 

 26 27 16 00-0093 EA 24" x 18" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 464.72 125.21 
. 

 26 27 16 00-0094 EA 24" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 529.13 137.33 
. 

 26 27 16 00-0095 EA 30" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 590.35 143.39 
. 

 26 27 16 00-0096 EA 36" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 622.09 149.46 

XXXXXXX 
. 
 26 27 16 00-0097  NEMA 1 Enclosures For Up To 6 Boards, Lockable (26 27 16) 
. 
. 
 26 27 16 00-0098  4.5" Depth, Hinged Cover, Powder Coated Steel, NEMA 1 Enclosures (26 27 16 

00-0097) 
. 
. 

 26 27 16 00-0099 EA 24" High x 18" Wide x 4.5" Deep, 18 Gauge, Powder Coated Steel, NEMA 1 Enclosure (RS2 Technologies NCL-
12) ...................................................................................................................................................................................... 879.04 88.87 

XXXXXXX 
. 
 26 27 16 00-0100  NEMA 12 Enclosures, Lockable (26 27 16) 

Note: Dust-tight enclosures. 
. 
. 
 26 27 16 00-0101  Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0100) 
. 
. 
 26 27 16 00-0102  4" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0101) 
. 
. 

 26 27 16 00-0103 EA 4" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ........................................................................................ 87.39 16.15 
. 

 26 27 16 00-0104 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ...................................................................................... 113.99 22.22 
. 

 26 27 16 00-0105 EA 8" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ...................................................................................... 141.16 28.28 
. 

 26 27 16 00-0106 EA 10" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure .................................................................................... 152.76 30.29 
. 

 26 27 16 00-0107 EA 12" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure .................................................................................... 171.21 32.32 
. 

 26 27 16 00-0108 EA 12" x 10" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure .................................................................................. 184.36 34.33 

XXXXXXX 
. 
 26 27 16 00-0109  6" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0101) 
. 
. 

 26 27 16 00-0110 EA 6" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ...................................................................................... 126.48 24.23 
. 

 26 27 16 00-0111 EA 8" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ...................................................................................... 139.27 26.26 

XXXXXXX 
. 
 26 27 16 00-0112  Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0100) 
. 
. 
 26 27 16 00-0113  4" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0114 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 171.27 16.15 
. 

 26 27 16 00-0115 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 205.93 22.22 
. 

 26 27 16 00-0116 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 232.72 24.23 
. 

 26 27 16 00-0117 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 266.35 28.28 
. 

 26 27 16 00-0118 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 274.15 30.29 
. 

 26 27 16 00-0119 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 323.18 32.32 
. 

 26 27 16 00-0120 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 346.96 34.33 
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. 
 26 27 16 00-0121 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 394.33 36.36 

XXXXXXX 
. 
 26 27 16 00-0122  6" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0123 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 250.23 24.23 
. 

 26 27 16 00-0124 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 282.68 26.26 
. 

 26 27 16 00-0125 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 308.42 30.29 
. 

 26 27 16 00-0126 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 364.87 36.36 
. 

 26 27 16 00-0127 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 396.41 40.40 
. 

 26 27 16 00-0128 EA 16" x 14" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 549.87 52.51 
. 

 26 27 16 00-0129 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 852.00 80.78 
. 

 26 27 16 00-0130 EA 24" x 16" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,113.77 92.91 
. 

 26 27 16 00-0131 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,255.07 100.98 

XXXXXXX 
. 
 26 27 16 00-0132  8" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0133 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,162.40 103.00 
. 

 26 27 16 00-0134 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,338.29 111.07 
. 

 26 27 16 00-0135 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,470.23 117.14 
. 

 26 27 16 00-0136 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,619.61 121.18 
. 

 26 27 16 00-0137 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,597.60 121.18 

XXXXXXX 
. 
 26 27 16 00-0138  Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-

0100) 
. 
. 
 26 27 16 00-0139  8" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0140 EA 60" x 48" x 8" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ....................................................... 5,061.78 164.10 

XXXXXXX 
. 
 26 27 16 00-0141  10" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0142 EA 60" x 48" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 5,113.03 181.76 
. 

 26 27 16 00-0143 EA 60" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 5,863.21 194.39 
. 

 26 27 16 00-0144 EA 72" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 6,747.70 242.35 
. 

 26 27 16 00-0145 EA 72" x 72" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 7,536.71 285.78 

XXXXXXX 
. 
 26 27 16 00-0146  12" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0147 EA 60" x 48" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 5,466.50 285.78 
. 

 26 27 16 00-0148 EA 60" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 6,091.68 302.94 
. 

 26 27 16 00-0149 EA 72" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 6,916.08 323.14 
. 

 26 27 16 00-0150 EA 72" x 72" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 7,627.33 323.14 

XXXXXXX 
. 
 26 27 16 00-0151  NEMA 3 Enclosures, Lockable (26 27 16) 

Note: Can be used underground or encased in concrete. 
. 
. 
 26 27 16 00-0152  2" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0153 EA 4" x 4" x 2" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 255.11 70.69 

XXXXXXX 
. 
 26 27 16 00-0154  3" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0155 EA 4" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 273.11 70.69 
. 

 26 27 16 00-0156 EA 5" x 5" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 346.29 73.21 
. 

 26 27 16 00-0157 EA 6" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 358.53 73.21 
. 

 26 27 16 00-0158 EA 6" x 6" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 447.89 75.73 

XXXXXXX 
. 
 26 27 16 00-0159  4" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0160 EA 4" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 342.98 73.21 
. 

 26 27 16 00-0161 EA 5" x 5" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 375.00 73.21 
. 

 26 27 16 00-0162 EA 6" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 390.81 75.73 
. 

 26 27 16 00-0163 EA 6" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 489.18 75.73 
. 

 26 27 16 00-0164 EA 8" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 537.36 80.78 
. 

 26 27 16 00-0165 EA 8" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 578.25 85.84 
. 

 26 27 16 00-0166 EA 10" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 601.64 85.84 
. 

 26 27 16 00-0167 EA 10" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 713.34 88.35 
. 

 26 27 16 00-0168 EA 12" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 773.10 90.88 
. 

 26 27 16 00-0169 EA 12" x 12" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 1,054.86 100.98 

XXXXXXX 
. 
 26 27 16 00-0170  6" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0171 EA 6" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 516.39 78.26 
. 

 26 27 16 00-0172 EA 8" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 649.18 88.35 
. 

 26 27 16 00-0173 EA 8" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 758.71 90.88 
. 

 26 27 16 00-0174 EA 10" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................ 872.68 93.41 
. 

 26 27 16 00-0175 EA 10" x 10" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .............................................................................. 927.86 93.41 
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. 
 26 27 16 00-0176 EA 12" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................. 1,054.56 100.98 

. 
 26 27 16 00-0177 EA 12" x 12" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 1,219.34 113.60 

. 
 26 27 16 00-0178 EA 16" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................. 1,149.20 108.56 

. 
 26 27 16 00-0179 EA 18" x 12" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 2,232.95 201.97 

. 
 26 27 16 00-0180 EA 18" x 18" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 3,854.21 252.45 

XXXXXXX 
. 
 26 27 16 00-0181  8" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0182 EA 8" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................... 936.85 95.93 
. 

 26 27 16 00-0183 EA 12" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .............................................................................. 1,406.18 126.22 
. 

 26 27 16 00-0184 EA 12" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 1,428.71 126.22 
. 

 26 27 16 00-0185 EA 16" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 1,938.28 189.34 
. 

 26 27 16 00-0186 EA 18" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 2,545.99 201.97 
. 

 26 27 16 00-0187 EA 24" x 24" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ............................................................................ 6,437.49 353.44 

XXXXXXX 
. 
 26 27 16 00-0188  10" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0151) 
. 
. 

 26 27 16 00-0189 EA 18" x 12" x 10" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 3,392.34 252.45 

XXXXXXX 
. 
 26 27 16 00-0190  12" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0151) 
. 
. 

 26 27 16 00-0191 EA 18" x 18" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 5,204.95 302.94 
. 

 26 27 16 00-0192 EA 24" x 12" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 4,284.67 277.70 

XXXXXXX 
. 
 26 27 16 00-0193  NEMA 3R Enclosures, Lockable (26 27 16) 

Note: Rain-tight enclosures. 
. 
. 
 26 27 16 00-0194  Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0193) 
. 
. 
 26 27 16 00-0195  4" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0196 EA 6" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 82.55 20.19 
. 

 26 27 16 00-0197 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 91.13 22.22 
. 

 26 27 16 00-0198 EA 8" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 128.76 22.22 

XXXXXXX 
. 
 26 27 16 00-0199  6" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0200 EA 8" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 168.41 30.29 
. 

 26 27 16 00-0201 EA 10" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 188.26 34.33 
. 

 26 27 16 00-0202 EA 12" x 10" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 220.65 38.37 
. 

 26 27 16 00-0203 EA 12" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 238.40 40.40 
. 

 26 27 16 00-0204 EA 16" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 310.38 52.51 
. 

 26 27 16 00-0205 EA 16" x 16" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 371.38 64.63 
. 

 26 27 16 00-0206 EA 18" x 18" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 425.08 80.78 

XXXXXXX 
. 
 26 27 16 00-0207  8" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0208 EA 24" x 20" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 643.14 103.00 
. 

 26 27 16 00-0209 EA 24" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 712.90 111.07 
. 

 26 27 16 00-0210 EA 30" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 801.53 117.14 
. 

 26 27 16 00-0211 EA 30" x 30" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 842.78 121.18 

XXXXXXX 
. 
 26 27 16 00-0212  10" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0213 EA 12" x 48" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 797.17 125.21 
. 

 26 27 16 00-0214 EA 12" x 54" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 900.51 141.38 
. 

 26 27 16 00-0215 EA 12" x 60" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 996.97 156.53 
. 

 26 27 16 00-0216 EA 12" x 66" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,098.28 172.68 
. 

 26 27 16 00-0217 EA 12" x 72" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,195.76 187.83 
. 

 26 27 16 00-0218 EA 18" x 18" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 521.13 98.96 
. 

 26 27 16 00-0219 EA 24" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 797.17 125.21 
. 

 26 27 16 00-0220 EA 30" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 941.54 129.25 
. 

 26 27 16 00-0221 EA 36" x 36" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,189.14 141.38 

XXXXXXX 
. 
 26 27 16 00-0222  12" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0223 EA 12" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 770.55 99.98 
. 

 26 27 16 00-0224 EA 12" x 54" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 864.08 112.09 
. 

 26 27 16 00-0225 EA 12" x 60" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 956.61 124.21 
. 

 26 27 16 00-0226 EA 12" x 66" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,057.91 137.33 
. 

 26 27 16 00-0227 EA 12" x 72" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,151.44 149.46 
. 

 26 27 16 00-0228 EA 18" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 575.72 74.73 
. 

 26 27 16 00-0229 EA 18" x 32" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 770.55 99.98 
. 

 26 27 16 00-0230 EA 18" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 864.08 112.09 
. 

 26 27 16 00-0231 EA 18" x 42" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,017.03 131.28 
. 

 26 27 16 00-0232 EA 18" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,151.44 149.46 
. 

 26 27 16 00-0233 EA 30" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,095.04 147.43 
. 

 26 27 16 00-0234 EA 36" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,151.44 149.46 
. 

 26 27 16 00-0235 EA 36" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,212.41 153.49 
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. 
 26 27 16 00-0236 EA 36" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,349.36 161.57 

. 
 26 27 16 00-0237 EA 42" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,462.82 169.65 

XXXXXXX 
. 
 26 27 16 00-0238  Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0193) 
. 
. 
 26 27 16 00-0239  4" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0240 EA 4" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 58.76 16.15 
. 

 26 27 16 00-0241 EA 6" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 71.16 20.19 
. 

 26 27 16 00-0242 EA 6" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 78.55 22.22 
. 

 26 27 16 00-0243 EA 8" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 87.02 24.23 
. 

 26 27 16 00-0244 EA 8" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 101.07 28.28 
. 

 26 27 16 00-0245 EA 10" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 110.05 30.29 
. 

 26 27 16 00-0246 EA 10" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 119.79 32.32 
. 

 26 27 16 00-0247 EA 12" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 119.28 32.32 
. 

 26 27 16 00-0248 EA 12" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 130.19 34.33 
. 

 26 27 16 00-0249 EA 12" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 139.92 36.36 
. 

 26 27 16 00-0250 EA 18" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 211.72 56.55 
. 

 26 27 16 00-0251 EA 18" x 18" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 281.86 72.70 

XXXXXXX 
. 
 26 27 16 00-0252  6" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0253 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ........................................................................................ 82.00 24.23 
. 

 26 27 16 00-0254 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ...................................................................................... 111.41 30.29 
. 

 26 27 16 00-0255 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 126.22 34.33 
. 

 26 27 16 00-0256 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 136.64 36.36 
. 

 26 27 16 00-0257 EA 12" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 135.89 36.36 
. 

 26 27 16 00-0258 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 146.93 38.37 
. 

 26 27 16 00-0259 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 158.05 40.40 
. 

 26 27 16 00-0260 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 206.24 52.51 
. 

 26 27 16 00-0261 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 237.82 62.61 
. 

 26 27 16 00-0262 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 316.84 80.78 
. 

 26 27 16 00-0263 EA 24" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 331.20 86.84 
. 

 26 27 16 00-0264 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 377.43 92.91 
. 

 26 27 16 00-0265 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 424.48 100.98 

XXXXXXX 
. 
 26 27 16 00-0266  8" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0267 EA 12" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 176.76 44.43 
. 

 26 27 16 00-0268 EA 18" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 256.78 68.66 
. 

 26 27 16 00-0269 EA 18" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 350.46 88.87 
. 

 26 27 16 00-0270 EA 24" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 417.66 103.00 
. 

 26 27 16 00-0271 EA 24" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 471.59 111.07 
. 

 26 27 16 00-0272 EA 30" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 522.82 117.14 

XXXXXXX 
. 
 26 27 16 00-0273  10" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0274 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 386.80 98.96 
. 

 26 27 16 00-0275 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 519.11 125.21 
. 

 26 27 16 00-0276 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 568.10 129.25 

XXXXXXX 
. 
 26 27 16 00-0277  12" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0278 EA 24" x 24" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 573.30 137.33 
. 

 26 27 16 00-0279 EA 30" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 791.15 149.46 
. 

 26 27 16 00-0280 EA 36" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 817.50 153.49 
. 

 26 27 16 00-0281 EA 36" x 36" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 952.94 161.57 

XXXXXXX 
. 
 26 27 16 00-0282  NEMA 4 Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0283  Hinge Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0284 EA 4" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ................................................................................................. 96.26 14.14 
. 

 26 27 16 00-0285 EA 6" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 112.32 17.17 
. 

 26 27 16 00-0286 EA 8" x 6" x 3.5" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................ 140.41 22.22 
. 

 26 27 16 00-0287 EA 6" x 6" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 133.49 22.22 
. 

 26 27 16 00-0288 EA 10" x 8" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 178.35 30.29 
. 

 26 27 16 00-0289 EA 12" x 10" x 5" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 222.33 36.36 
. 

 26 27 16 00-0290 EA 10" x 8" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 205.32 34.33 
. 

 26 27 16 00-0291 EA 12" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 239.32 40.40 
. 

 26 27 16 00-0292 EA 14" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 281.72 46.45 
. 

 26 27 16 00-0293 EA 16" x 14" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 341.25 58.57 

XXXXXXX 
. 
 26 27 16 00-0294  Clamp Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0295 EA 4" x 4" x 3" Clamp Cover, Painted Steel NEMA 4 Enclosure ................................................................................................ 88.22 14.14 
. 

 26 27 16 00-0296 EA 6" x 6" x 4" Clamp Cover, Painted Steel NEMA 4 Enclosure .............................................................................................. 125.47 22.22 

XXXXXXX 
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. 
 26 27 16 00-0297  Screw Cover, Fiberglass NEMA 4 Or 4x Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0298 EA 6" x 6" x 4", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ........................................................................................ 110.61 19.39 
. 

 26 27 16 00-0299 EA 8" x 6" x 4", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ........................................................................................ 117.47 21.01 
. 

 26 27 16 00-0300 EA 10" x 8" x 6", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ...................................................................................... 144.01 27.46 
. 

 26 27 16 00-0301 EA 12" x 10" x 6", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure .................................................................................... 168.53 30.29 
. 

 26 27 16 00-0302 EA 14" x 12" x 8", Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................... 218.09 38.37 
. 

 26 27 16 00-0303 EA 16" x 14" x 8", Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................... 254.90 45.44 
. 

 26 27 16 00-0304 EA 18" x 16" x 10", Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................. 358.00 72.70 

XXXXXXX 
. 
 26 27 16 00-0305  NEMA 4X Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0306  Clamp Cover, Aluminum NEMA 4X Enclosures (26 27 16 00-0305) 
. 
. 

 26 27 16 00-0307 EA 6" x 4" x 3" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 192.93 16.15 
. 

 26 27 16 00-0308 EA 6" x 6" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 227.10 22.22 
. 

 26 27 16 00-0309 EA 10" x 8" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................... 287.61 30.29 
. 

 26 27 16 00-0310 EA 12" x 10" x 5" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 349.21 36.36 
. 

 26 27 16 00-0311 EA 14" x 12" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 430.35 46.45 
. 

 26 27 16 00-0312 EA 16" x 14" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 507.79 58.57 

XXXXXXX 
. 
 26 27 16 00-0313  Clamp Cover, 304 Stainless Steel NEMA 4X Enclosures (26 27 16 00-0305) 
. 
. 

 26 27 16 00-0314 EA 4" x 4" x 3", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 244.01 14.14 
    For 316L Stainless Steel, Add  56.34 

. 
 26 27 16 00-0315 EA 6" x 4" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 317.50 20.19 

    For 316L Stainless Steel, Add  72.09 
. 

 26 27 16 00-0316 EA 6" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 359.73 22.22 
    For 316L Stainless Steel, Add  82.13 

. 
 26 27 16 00-0317 EA 8" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 411.63 24.23 

    For 316L Stainless Steel, Add  94.78 
. 

 26 27 16 00-0318 EA 10" x 8" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................ 505.58 30.29 
    For 316L Stainless Steel, Add  116.06 

. 
 26 27 16 00-0319 EA 12" x 10" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .............................................................................. 710.84 38.37 

    For 316L Stainless Steel, Add  166.03 
. 

 26 27 16 00-0320 EA 14" x 12" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .............................................................................. 886.07 46.45 
    For 316L Stainless Steel, Add  207.88 

. 
 26 27 16 00-0321 EA 16" x 14" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ........................................................................... 1,068.38 58.57 

    For 316L Stainless Steel, Add  248.93 

XXXXXXX 
. 
 26 27 16 00-0322  Screw Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0305) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0323 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover........................................................... 112.57 22.22 
. 

 26 27 16 00-0324 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover........................................................... 126.62 24.23 
. 

 26 27 16 00-0325 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover........................................................... 144.98 28.28 
. 

 26 27 16 00-0326 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 157.52 30.29 
. 

 26 27 16 00-0327 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 181.88 34.33 
. 

 26 27 16 00-0328 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 171.38 34.33 
. 

 26 27 16 00-0329 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 199.43 38.37 
. 

 26 27 16 00-0330 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 249.69 46.45 
. 

 26 27 16 00-0331 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 319.61 63.62 
. 

 26 27 16 00-0332 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 413.07 91.59 
. 

 26 27 16 00-0333 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................... 120.83 22.22 
. 

 26 27 16 00-0334 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................... 136.38 24.23 
. 

 26 27 16 00-0335 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................... 155.48 28.28 
. 

 26 27 16 00-0336 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 170.27 30.29 
. 

 26 27 16 00-0337 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 195.39 34.33 
. 

 26 27 16 00-0338 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 184.14 34.33 
. 

 26 27 16 00-0339 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 216.74 38.37 
. 

 26 27 16 00-0340 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 258.69 46.45 
. 

 26 27 16 00-0341 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 338.38 63.62 
. 

 26 27 16 00-0342 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 433.32 91.59 

XXXXXXX 
. 
 26 27 16 00-0343  Hinged Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0305) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0344 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 135.83 22.22 
. 

 26 27 16 00-0345 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 145.38 24.23 
. 

 26 27 16 00-0346 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 165.23 28.28 
. 

 26 27 16 00-0347 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 178.53 30.29 
. 

 26 27 16 00-0348 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 211.15 34.33 
. 

 26 27 16 00-0349 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 194.64 34.33 
. 

 26 27 16 00-0350 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 238.49 38.37 
. 

 26 27 16 00-0351 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 283.46 46.45 
. 

 26 27 16 00-0352 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 348.88 63.62 
. 

 26 27 16 00-0353 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ................................................... 451.33 91.59 
. 

 26 27 16 00-0354 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 141.84 22.22 
. 

 26 27 16 00-0355 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 156.63 24.23 
. 

 26 27 16 00-0356 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 175.74 28.28 
. 

 26 27 16 00-0357 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 189.78 30.29 
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. 
 26 27 16 00-0358 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 226.16 34.33 

. 
 26 27 16 00-0359 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 207.39 34.33 

. 
 26 27 16 00-0360 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 254.26 38.37 

. 
 26 27 16 00-0361 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 290.96 46.45 

. 
 26 27 16 00-0362 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 373.63 63.62 

. 
 26 27 16 00-0363 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ....................................................... 477.60 91.59 

XXXXXXX 
. 
 26 27 16 00-0364  NEMA 7/9 Enclosures, Lockable (26 27 16) 

Note: Nominal inside dimensions. 
. 
. 
 26 27 16 00-0365  4" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0366 EA 6" x 6" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,104.58 113.60 
    For Mounting Pan, Add  46.44 

. 
 26 27 16 00-0367 EA 6" x 8" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure .................................................. 884.25 121.18 

    For Mounting Pan, Add  86.54 
. 

 26 27 16 00-0368 EA 8" x 10" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 1,717.07 136.32 
    For Mounting Pan, Add  119.34 

XXXXXXX 
. 
 26 27 16 00-0369  6" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0370 EA 8" x 8" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,528.59 136.32 
    For Mounting Pan, Add  60.68 

. 
 26 27 16 00-0371 EA 8" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 1,987.46 140.11 

    For Mounting Pan, Add  119.34 
. 

 26 27 16 00-0372 EA 8" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,034.57 151.47 
    For Mounting Pan, Add  91.28 

. 
 26 27 16 00-0373 EA 10" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,087.55 151.47 

    For Mounting Pan, Add  106.80 
. 

 26 27 16 00-0374 EA 10" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,948.69 189.34 
    For Mounting Pan, Add  140.12 

. 
 26 27 16 00-0375 EA 12" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,778.82 170.40 

    For Mounting Pan, Add  87.49 
. 

 26 27 16 00-0376 EA 12" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,876.16 189.34 
    For Mounting Pan, Add  130.91 

. 
 26 27 16 00-0377 EA 12" x 24" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,448.35 340.81 

    For Mounting Pan, Add  176.12 
. 

 26 27 16 00-0378 EA 14" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,527.04 227.20 
    For Mounting Pan, Add  171.48 

. 
 26 27 16 00-0379 EA 16" x 16" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,637.95 378.67 

    For Mounting Pan, Add  157.43 
. 

 26 27 16 00-0380 EA 18" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,550.12 378.67 
    For Mounting Pan, Add  255.93 

XXXXXXX 
. 
 26 27 16 00-0381  8" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0382 EA 8" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,373.90 170.40 
    For Mounting Pan, Add  91.28 

. 
 26 27 16 00-0383 EA 10" x 10" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,390.36 170.40 

    For Mounting Pan, Add  106.80 
. 

 26 27 16 00-0384 EA 10" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,703.93 170.40 
    For Mounting Pan, Add  140.12 

. 
 26 27 16 00-0385 EA 12" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,996.31 189.34 

    For Mounting Pan, Add  87.49 
. 

 26 27 16 00-0386 EA 12" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,363.41 340.81 
    For Mounting Pan, Add  130.91 

. 
 26 27 16 00-0387 EA 12" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,309.92 416.55 

    For Mounting Pan, Add  176.12 
. 

 26 27 16 00-0388 EA 12" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 8,320.46 492.29 
    For Mounting Pan, Add  264.87 

. 
 26 27 16 00-0389 EA 14" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,786.22 416.55 

    For Mounting Pan, Add  171.48 
. 

 26 27 16 00-0390 EA 16" x 16" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,915.26 416.55 
    For Mounting Pan, Add  157.43 

. 
 26 27 16 00-0391 EA 16" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 7,303.76 454.42 

    For Mounting Pan, Add  235.98 
. 

 26 27 16 00-0392 EA 18" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 6,037.38 416.55 
    For Mounting Pan, Add  255.93 

. 
 26 27 16 00-0393 EA 18" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 8,052.70 454.42 

    For Mounting Pan, Add  374.25 
. 

 26 27 16 00-0394 EA 18" x 30" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 7,997.91 454.42 
    For Mounting Pan, Add  498.92 

. 
 26 27 16 00-0395 EA 18" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 12,405.47 605.89 

    For Mounting Pan, Add  623.56 
. 

 26 27 16 00-0396 EA 24" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 9,445.26 492.29 
    For Mounting Pan, Add  579.80 

. 
 26 27 16 00-0397 EA 24" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 17,096.93 757.36 

    For Mounting Pan, Add  793.74 

XXXXXXX 
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. 
 26 27 16 00-0398  10" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0399 EA 12" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 8,652.41 492.29 
    For Mounting Pan, Add  264.87 

. 
 26 27 16 00-0400 EA 16" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 7,964.92 454.42 

    For Mounting Pan, Add  235.98 
. 

 26 27 16 00-0401 EA 18" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 8,677.11 492.29 
    For Mounting Pan, Add  374.25 

. 
 26 27 16 00-0402 EA 18" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 10,950.34 530.15 

    For Mounting Pan, Add  623.56 
. 

 26 27 16 00-0403 EA 24" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 9,696.58 530.15 
    For Mounting Pan, Add  579.80 

. 
 26 27 16 00-0404 EA 24" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 18,617.62 757.36 

    For Mounting Pan, Add  793.74 

XXXXXXX 
. 
 26 27 16 00-0405  12" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0406 EA 12" x 24" x 12" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 5,428.31 416.55 
    For Mounting Pan, Add  176.12 

XXXXXXX 
. 
 26 27 16 00-0407  Breaker Enclosures (26 27 16) 

See CSI section 26 24 16 00-0001 for lighting and power panel boards. 
. 
. 
 26 27 16 00-0408  15 To 100 Amperes, F-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0409 EA  NEMA 1,  Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ....................................................................... 337.57 80.78 
. 

 26 27 16 00-0410 EA  NEMA 3R, Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ..................................................................... 627.17 80.78 
. 

 26 27 16 00-0411 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ............................................. 1,554.70 111.07 
. 

 26 27 16 00-0412 EA  NEMA 7, Cast Aluminum, 15 To 100 Amperes, F-Frame Breaker Enclosure .................................................................. 2,110.33 121.18 
. 

 26 27 16 00-0413 EA  NEMA 9, Cast Aluminum, 15 To 100 Amperes, F-Frame Breaker Enclosure .................................................................. 1,535.78 121.18 
. 

 26 27 16 00-0414 EA  NEMA 12, Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ...................................................................... 534.12 111.07 

XXXXXXX 
. 
 26 27 16 00-0415  15 To 250 Amperes, H Or J-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0416 EA  NEMA 1, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure ................................................................ 540.62 111.07 
. 

 26 27 16 00-0417 EA  NEMA 3R, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure .......................................................... 1,004.38 111.07 
. 

 26 27 16 00-0418 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure ..................................... 3,453.47 141.38 
. 

 26 27 16 00-0419 EA  NEMA 12, Painted Steel, 15 To 250 Amperes, H Or J-Frame Breaker Enclosure .............................................................. 824.69 141.38 

XXXXXXX 
. 
 26 27 16 00-0420  125 To 400 Amperes, L-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0421 EA  NEMA 1, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ...................................................................... 841.92 222.16 
. 

 26 27 16 00-0422 EA  NEMA 3R, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ................................................................. 1,985.52 222.16 
. 

 26 27 16 00-0423 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ........................................... 5,848.23 282.75 
. 

 26 27 16 00-0424 EA  NEMA 12, Painted Steel, 125 To 400 Amperes, L-Frame Breaker Enclosure ................................................................. 1,406.27 282.75 

XXXXXXX 
. 
 26 27 16 00-0425  300 To 800 Amperes, M-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0426 EA  NEMA 1, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure .................................................................. 1,650.05 424.13 
. 

 26 27 16 00-0427 EA  NEMA 3R, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ................................................................ 2,858.75 424.13 
. 

 26 27 16 00-0428 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ........................................ 10,518.91 545.30 
. 

 26 27 16 00-0429 EA  NEMA 12, Painted Steel, 300 To 800 Amperes, M-Frame Breaker Enclosure ................................................................ 5,670.15 545.30 

XXXXXXX 
. 
 26 27 16 00-0430  250 To 1,200 Amperes, P-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0431 EA NEMA 1, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ................................................................ 2,021.60 424.13 
. 

 26 27 16 00-0432 EA NEMA 3R, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ............................................................. 3,446.34 424.13 
. 

 26 27 16 00-0433 EA NEMA 3R/5/12, Painted Steel, 250 To 1,200 Amperes, P-Frame Breaker Enclosure ..................................................... 7,141.45 545.30 

XXXXXXX 
. 
 26 27 16 00-0434  Legend Plates (26 27 16) 
. 
. 

 26 27 16 00-0435 EA  3" Phenolic Plastic Cabinet Legend Plate Engraved With 1/2" Letters .................................................................................. 14.11 5.05 
. 

 26 27 16 00-0436 EA  3" Engraved Aluminum Cabinet Legend Plate Engraved With 1/2" Letters ........................................................................... 20.05 5.05 

XXXXXXX 
. 
 26 27 19  Multi-Outlet Assemblies (26 27) 
. 
. 
 26 27 19 00-0001  Surface Metal Raceway, Preassembled With Outlets (26 27 19) 

Note: Exposed installations on masonry, concrete block or drywall walls or ceilings. Labor units to include 
material handling, unloading at job site, layout of job, measuring, cutting and assembly (Wiremold or approved 
equal). 

. 

. 
 26 27 19 00-0002 LF Single Circuit, Plugmold #2000, 3' With Outlets 6" On Center .............................................................................................. 25.74 7.37 

    For Concrete Or Masonry Surface, Add  0.74 
. 

 26 27 19 00-0003 LF Single Circuit, Plugmold #2000, 6' With Outlets 6" On Center .............................................................................................. 20.07 5.25 
    For Concrete Or Masonry Surface, Add  0.53 

. 
 26 27 19 00-0004 LF Single Circuit, Plugmold #2000, 6' With Outlets 9" On Center .............................................................................................. 18.75 5.55 

    For Concrete Or Masonry Surface, Add  0.55 
. 

 26 27 19 00-0005 LF Single Circuit, Plugmold #2000, 6' With Outlets 12" On Center ............................................................................................ 20.89 5.25 
    For Concrete Or Masonry Surface, Add  0.53 
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. 
 26 27 19 00-0006 LF Single Circuit, Plugmold #2000, 6' With Outlets 18" On Center ............................................................................................ 16.66 5.35 

    For Concrete Or Masonry Surface, Add  0.53 
. 

 26 27 19 00-0007 LF Two Circuits, Plugmold #2000, 6' With Outlets 9" On Center ................................................................................................ 23.57 5.25 
    For Concrete Or Masonry Surface, Add  0.53 

. 
 26 27 19 00-0008 LF Two Circuits, Plugmold #2000, 6' With Outlets 12" On Center .............................................................................................. 20.64 5.25 

    For Concrete Or Masonry Surface, Add  0.53 
. 

 26 27 19 00-0009 LF Two Circuits, Plugmold #2000, 6' With Outlets 18" On Center .............................................................................................. 22.41 5.25 
    For Concrete Or Masonry Surface, Add  0.53 

XXXXXXX 
. 
 26 27 23  Indoor Service Poles (26 27)
. 
. 
 26 27 23 00-0001  Communication And Power Poles (26 27 23) 

Note: Includes separate compartments for power and communication cable. Includes removable cover plates with 
knock-outs for modular jacks and openings to accept modular furniture adapters for communication devices. 
Includes all necessary mounting plates and assemblies. Excludes electrical and communications wire, power 
outlets and communication devices. Wiremold Tele-Power Pole series. 

. 

. 
 26 27 23 00-0002  Steel Communication And Power Poles (26 27 23 00-0001) 
. 
. 
 26 27 23 00-0003  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0004  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0003) 
. 
. 

 26 27 23 00-0005 EA  2-1/4" x 2-5/16", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 246.19 44.74 
. 

 26 27 23 00-0006 EA  2-1/4" x 2-5/16", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 266.55 44.74 
. 

 26 27 23 00-0007 EA  2-1/4" x 2-5/16", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 290.09 44.74 

XXXXXXX 
. 
 26 27 23 00-0008  Additional Cover Plates For 2-1/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0003) 
Note: Excludes receptacles, communication jacks and wiring. 

. 

. 
 26 27 23 00-0009 EA  Add-On 2-1/4" Width Steel Cover Plate For Two Duplex Receptacles And One Single Receptacle..................................... 50.42 9.23 

. 
 26 27 23 00-0010 EA  Add-On 2-1/4" Width Steel Cover Plate For Three Duplex Receptacles ............................................................................... 43.99 9.23 

. 
 26 27 23 00-0011 EA  Add-On 2-1/4" Width Steel Cover Plate For Two Duplex Receptacles And One GFCI Receptacle ...................................... 49.53 9.23 

. 
 26 27 23 00-0012 EA Add-On 2-1/4" Width Steel Cover Plate For Data And A/V Modular Devices ........................................................................ 37.25 9.23 

. 
 26 27 23 00-0013 EA Add-On 2-1/4" Width Steel Cover Plate Radius Control Entrance End Fitting ...................................................................... 31.06 9.23 

XXXXXXX 
. 
 26 27 23 00-0014  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0015  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0014) 
. 
. 

 26 27 23 00-0016 EA  2-3/4" x 1-17/32", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 316.00 44.74 
. 

 26 27 23 00-0017 EA  2-3/4" x 1-17/32", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 359.75 44.74 
. 

 26 27 23 00-0018 EA 2-3/4" x 1-17/32", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole .................................................... 383.37 44.74 

XXXXXXX 
. 
 26 27 23 00-0019  Additional Cover Plates For 2-3/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0014) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0020 EA  Add-On 2-3/4" Width Steel Cover Plate For One Single Receptacle .................................................................................... 34.52 9.23 

. 
 26 27 23 00-0021 EA  Add-On 2-3/4" Width Steel Cover Plate For One Duplex Receptacle ................................................................................... 31.25 9.23 

. 
 26 27 23 00-0022 EA  Add-On 2-3/4" Width Steel Cover Plate For Data And A/V Modular Devices ........................................................................ 33.59 9.23 

XXXXXXX 
. 
 26 27 23 00-0023  3" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0024  3" Width, Steel Communication And Power Poles (26 27 23 00-0023) 
. 
. 

 26 27 23 00-0025 EA  3" x 2-3/4", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 408.72 44.74 
. 

 26 27 23 00-0026 EA  3" x 2-3/4", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 461.39 44.74 
. 

 26 27 23 00-0027 EA 3" x 2-3/4", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 496.10 44.74 

XXXXXXX 
. 
 26 27 23 00-0028  Additional Cover Plates For 3" Width, Steel Communication And Power 

Poles (26 27 23 00-0023) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0029 EA  Add-On 3" Width Steel Steel Cover Plate For One Single Receptacle ................................................................................. 34.52 9.23 

. 
 26 27 23 00-0030 EA  Add-On 3" Width Steel Cover Plate For One Duplex Receptacle ......................................................................................... 31.25 9.23 

. 
 26 27 23 00-0031 EA  Add-On 3" Width Steel Cover Plate For Data And A/V Modular Devices .............................................................................. 33.59 9.23 

XXXXXXX 
. 
 26 27 23 00-0032  Aluminum Communication And Power Poles (26 27 23 00-0001) 
. 
. 
 26 27 23 00-0033  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 
 26 27 23 00-0034  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0033) 
. 
. 

 26 27 23 00-0035 EA  2-1/8" x 2-3/8", 10'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 329.70 44.74 
. 

 26 27 23 00-0036 EA  2-1/8" x 2-3/8", 12'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 366.52 44.74 
. 

 26 27 23 00-0037 EA  2-1/8" x 2-3/8", 15'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 407.80 44.74 

XXXXXXX 
. 
 26 27 23 00-0038  Additional Cover Plates For 2-1/8" Width, Aluminum Communication And 

Power Poles (26 27 23 00-0033) 
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. 

. 
 26 27 23 00-0039 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Two Duplex Receptacles And One Single Receptacle ............................. 51.68 9.23 

. 
 26 27 23 00-0040 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Three Duplex Receptacles ....................................................................... 52.71 9.23 

. 
 26 27 23 00-0041 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Two Duplex Receptacles And One GFCI Receptacle .............................. 56.17 9.23 

. 
 26 27 23 00-0042 EA Add-On 2-1/8" Width Aluminum Cover Plate For Data And A/V Modular Devices ................................................................ 39.19 9.23 

. 
 26 27 23 00-0043 EA Add-On 2-1/8" Width Aluminum Radius Control Entrance End Fitting .................................................................................. 31.06 9.23 

XXXXXXX 
. 
 26 27 23 00-0044  2-1/4" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0045 EA  2-1/4" x 2-5/16", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 318.20 44.74 
. 

 26 27 23 00-0046 EA  2-1/4" x 2-5/16", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 355.97 44.74 
. 

 26 27 23 00-0047 EA  2-1/4" x 2-5/16", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 400.46 44.74 

XXXXXXX 
. 
 26 27 23 00-0048  5" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0049 EA  5" x 4-3/4", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 654.59 44.74 
. 

 26 27 23 00-0050 EA  5" x 4-3/4", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 747.21 44.74 
. 

 26 27 23 00-0051 EA  5" x 4-3/4", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 850.94 44.74 

XXXXXXX 
. 
 26 27 23 00-0052  2" Diameter, Round Aluminum Communication And Power Pole (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0053 EA  2" Diameter, 10'-4" Height, Satin Anodized Finish, Aluminum Communication And Power Pole ........................................ 360.41 44.74 
. 

 26 27 23 00-0054 EA  2" Diameter, 10'-4" Height, Painted White Finish, Aluminum Communication And Power Pole .......................................... 341.75 44.74 
. 

 26 27 23 00-0055 EA  2" Diameter, 10'-4" Height, Polished Anodized Finish, Aluminum Communication And Power Pole .................................. 434.90 44.74 

XXXXXXX 
. 
 26 27 26  Wiring Devices (26 27) 

Note: Includes device, installation, wire connections, support clips (where necessary) and testing. Assemblies include outlet 
device, cover plate, mounting and appropriate box. 

. 

. 
 26 27 26 00-0001  Receptacles (26 27 26) 
. 
. 
 26 27 26 00-0002  General Use Receptacles (26 27 26 00-0001) 
. 
. 
 26 27 26 00-0003  Receptacle Assemblies (26 27 26 00-0002) 

Note: Includes 4" square steel box, bracket, mud ring, receptacle and cover plate. 
. 
. 

 26 27 26 00-0004 EA 15 Amperes, 1 Gang, NEMA 5-15, Duplex Receptacle Assembly ........................................................................................ 83.28 35.85 
. 

 26 27 26 00-0005 EA 20 Amperes, 1 Gang, NEMA 5-20, Duplex Receptacle Assembly ........................................................................................ 89.12 38.37 
. 

 26 27 26 00-0006 EA 15 Amperes, 2 Gang, NEMA 5-15, Duplex Receptacle Assembly ...................................................................................... 106.85 45.94 
. 

 26 27 26 00-0007 EA 20 Amperes, 2 Gang, NEMA 5-20, Duplex Receptacle Assembly ...................................................................................... 118.55 51.00 
. 

 26 27 26 00-0008 EA 15 Amperes, 1 Gang, GFI, Duplex Receptacle Assembly ..................................................................................................... 94.12 35.85 
. 

 26 27 26 00-0009 EA 20 Amperes, 1 Gang, GFI, Duplex Receptacle Assembly ................................................................................................... 100.53 38.37 

XXXXXXX 
. 
 26 27 26 00-0010  Receptacle Components (26 27 26 00-0002) 
. 
. 

 26 27 26 00-0011 EA 15 Amperes, 125 Volt, 1 Phase, NEMA 5-15, Single Receptacle ......................................................................................... 23.15 10.10 
. 

 26 27 26 00-0012 EA 15 Amperes, 125 Volt, 1 Phase, NEMA 5-15, Duplex Receptacle ........................................................................................ 22.51 10.10 
. 

 26 27 26 00-0013 EA 15 Amperes, 120/277 Volt, 3 Wire, Single Receptacle .......................................................................................................... 26.24 10.10 
. 

 26 27 26 00-0014 EA 15 Amperes, 120/277 Volt, 3 Wire, Duplex Receptacle ........................................................................................................ 28.40 10.10 
. 

 26 27 26 00-0015 EA 15 Amperes, 250 Volt, 1 Phase, NEMA 6-15, Single Receptacle ......................................................................................... 36.20 12.62 
. 

 26 27 26 00-0016 EA 15 Amperes, 250 Volt, 1 Phase, NEMA 6-15, Duplex Receptacle ........................................................................................ 43.28 12.62 
. 

 26 27 26 00-0017 EA 20 Amperes, 125 Volt, 1 Phase, NEMA 5-20, Single Receptacle ......................................................................................... 23.98 10.10 
. 

 26 27 26 00-0018 EA 20 Amperes, 125 Volt, 1 Phase, NEMA 5-20, Duplex Receptacle ........................................................................................ 23.31 10.10 
. 

 26 27 26 00-0019 EA 20 Amperes, 120/277 Volt, Single Receptacle ...................................................................................................................... 33.03 10.10 
. 

 26 27 26 00-0020 EA 20 Amperes, 120/277 Volt, Duplex Receptacle ..................................................................................................................... 27.72 10.10 
. 

 26 27 26 00-0021 EA 20 Amperes, 250 Volt, 1 Phase, NEMA 6-20, Single Receptacle ......................................................................................... 36.20 12.62 
. 

 26 27 26 00-0022 EA 20 Amperes, 250 Volt, 1 Phase, NEMA 6-20, Duplex Receptacle ........................................................................................ 43.28 12.62 
. 

 26 27 26 00-0023 EA 20 Amperes, 125/250 Volt, 1 Phase, NEMA 14-20, Single Receptacle ................................................................................ 65.98 12.62 
. 

 26 27 26 00-0024 EA 20 Amperes, 250 Volt, 3 Phase, NEMA 15-20, Single Receptacle ....................................................................................... 65.98 12.62 
. 

 26 27 26 00-0025 EA 25 Amperes, 120/277 Volt, Duplex Receptacle ..................................................................................................................... 56.45 15.15 

XXXXXXX 
. 
 26 27 26 00-0026  Specialty Receptacles (26 27 26 00-0001) 
. 
. 
 26 27 26 00-0027  Specialty Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0028 EA 30 Amperes, 125 Volt, 1 Phase, NEMA 5-30, Single Receptacle ......................................................................................... 51.41 17.67 
. 

 26 27 26 00-0029 EA 30 Amperes, 250 Volt, 1 Phase, NEMA 6-30, Single Receptacle ......................................................................................... 51.41 17.67 
. 

 26 27 26 00-0030 EA 30 Amperes, 125/250 Volt, NEMA 10-30, Single Receptacles .............................................................................................. 64.18 17.67 
. 

 26 27 26 00-0031 EA 30 Amperes, 125/250 Volt, 1 Phase, NEMA 14-30, Single Receptacle ................................................................................ 76.07 17.67 
. 

 26 27 26 00-0032 EA 30 Amperes, 250 Volt, 3 Phase, NEMA 15-30, Single Receptacle ....................................................................................... 81.13 20.19 
. 

 26 27 26 00-0033 EA 50 Amperes, 125 Volt, 1 Phase, NEMA 5-50, Single Receptacle ......................................................................................... 75.25 20.19 
. 

 26 27 26 00-0034 EA 50 Amperes, 250 Volt, 1 Phase, NEMA 6-50, Single Receptacle ......................................................................................... 73.59 20.19 
. 

 26 27 26 00-0035 EA 50 Amperes, 277 Volt, NEMA 7-50, Single Receptacle ........................................................................................................ 65.04 20.19 
. 

 26 27 26 00-0036 EA 50 Amperes, 125/250 Volt, NEMA 10-50, Single Receptacle ............................................................................................... 77.33 20.19 
. 

 26 27 26 00-0037 EA 50 Amperes, 125/250 Volt, 1 Phase, NEMA 14-50, Single Receptacle ................................................................................ 90.19 20.19 
. 

 26 27 26 00-0038 EA 50 Amperes, 250 Volt, 3 Phase, NEMA 15-50, Single Receptacle ....................................................................................... 95.23 22.72 
. 

 26 27 26 00-0039 EA 60 Amperes, 125/250 Volt, 1 Phase, NEMA 14-60, Single Receptacle .............................................................................. 104.80 25.25 
. 

 26 27 26 00-0040 EA 60 Amperes, 250 Volt, 3 Phase, NEMA 15-60, Single Receptacle ..................................................................................... 114.90 30.29 
. 

 26 27 26 00-0041 EA 100 Amperes, 480 Volt, 3 Phase, Joy Receptacle With Box, Complete ........................................................................... 1,079.06 237.31 
. 

 26 27 26 00-0042 EA 400 Amperes, 4 Pole Weatherproof Generator Receptacle With Box, Complete ............................................................ 2,582.87 290.32 
. 

 26 27 26 00-0043 EA 30 Amperes, 230 Volt, Dryer Receptacle .............................................................................................................................. 61.17 20.19 
. 

 26 27 26 00-0044 EA 60 Amperes, 230 Volt, Range Receptacle ............................................................................................................................ 89.69 30.29 
. 

 26 27 26 00-0045 EA 15 Or 20 Amperes, 120/277 Volt, Clock Hanger Receptacle ................................................................................................ 56.18 12.62 
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. 
 26 27 26 00-0046 EA Cable Reel With 20 Amperes, 120 Volt Receptacle, Complete ........................................................................................ 1,143.93 307.46 

XXXXXXX 
. 
 26 27 26 00-0047  Isolated Ground Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0048 EA 15 Amperes, 125 Volt, NEMA 5-15R Isolated Ground Receptacle, Simplex......................................................................... 68.42 10.10 
Note: 2 Pole, 3 wire. 

. 
 26 27 26 00-0049 EA 20 Amperes, 120 Volt Isolated Ground Receptacles, Simplex .............................................................................................. 48.12 12.62 

. 
 26 27 26 00-0050 EA 20 Amperes, 120 Volt Isolated Ground Receptacles, Duplex ............................................................................................... 47.96 12.62 

. 
 26 27 26 00-0051 EA 30 Amperes, 120 Volt Isolated Ground Receptacles, Simplex .............................................................................................. 67.19 20.19 

. 
 26 27 26 00-0052 EA Locking 15 Amperes, 250 Volt Isolated Ground Receptacles ............................................................................................... 53.57 12.62 

. 
 26 27 26 00-0053 EA Locking 15 Amperes, 277 Volt Isolated Ground Receptacles ............................................................................................... 49.33 12.62 

. 
 26 27 26 00-0054 EA Locking 20 Amperes, 120/208 Volt Isolated Ground Receptacles ........................................................................................ 67.63 15.15 

. 
 26 27 26 00-0055 EA Locking 20 Amperes, 277/480 Volt Isolated Ground Receptacles ........................................................................................ 54.43 15.15 

. 
 26 27 26 00-0056 EA Locking 20 Amperes, 347/600 Volt Isolated Ground Receptacles ........................................................................................ 69.20 15.15 

. 
 26 27 26 00-0057 EA Locking 30 Amperes, 120/208 Volt Isolated Ground Receptacles ........................................................................................ 83.59 15.15 

. 
 26 27 26 00-0058 EA Locking 30 Amperes, 277 Volt Isolated Ground Receptacles ............................................................................................... 83.55 20.19 

XXXXXXX 
. 
 26 27 26 00-0059  Explosion Proof Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0060 EA 1/2", 20 Amperes, 2 Watt, 3 Pole, Type CPS Explosion Proof Receptacle Assembly ........................................................ 668.87 25.25 
. 

 26 27 26 00-0061 EA 3/4", 20 Amperes, 2 Watt, 3 Pole, Type CPS Explosion Proof Receptacle Assembly ........................................................ 617.34 27.77 
. 

 26 27 26 00-0062 EA 3/4", 30 Amperes, 2 Watt, 3 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .......................................... 1,027.41 50.49 
. 

 26 27 26 00-0063 EA 3/4", 30 Amperes, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .......................................... 1,291.08 50.49 
. 

 26 27 26 00-0064 EA 1-1/4", 60 Amperes, 2 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ....................................... 1,636.51 75.73 
. 

 26 27 26 00-0065 EA 1-1/4", 60 Amperes, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ....................................... 1,560.17 75.73 

XXXXXXX 
. 
 26 27 26 00-0066  Ground Fault Circuit Interrupter (GFCI) (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0067 EA 15 Amperes, Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ........................................................................... 30.83 12.62 
. 

 26 27 26 00-0068 EA 20 Amperes, Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ........................................................................... 44.82 15.15 

XXXXXXX 
. 
 26 27 26 00-0069  Arc Fault Circuit Interrupter (AFCI) (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0070 EA 15 Amperes, 125 Volt Duplex Arc Fault Circuit Interrupter (AFCI), Tamper Resistant Receptacle ....................................... 54.46 12.62 
. 

 26 27 26 00-0071 EA 20 Amperes, 125 Volt Duplex Arc Fault Circuit Interrupter (AFCI), Tamper Resistant Receptacle ....................................... 59.71 12.62 

XXXXXXX 
. 
 26 27 26 00-0072  Locking Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0073 EA NEMA L5-15, 125 Volt, 2 Pole, 15 Amperes, Locking Receptacle ........................................................................................ 43.38 12.62 
. 

 26 27 26 00-0074 EA NEMA L6-15, 250 Volt, 2 Pole, 15 Amperes, Locking Receptacle ........................................................................................ 52.79 12.62 
. 

 26 27 26 00-0075 EA NEMA L5-20, 125 Volt, 2 Pole, 20 Amperes, Locking Receptacle ........................................................................................ 48.31 15.15 
. 

 26 27 26 00-0076 EA NEMA L6-20, 250 Volt, 2 Pole, 20 Amperes, Locking Receptacle ........................................................................................ 47.90 15.15 
. 

 26 27 26 00-0077 EA NEMA L8-20, 480 Volt, 2 Pole, 20 Amperes, Locking Receptacle ........................................................................................ 56.18 15.15 
. 

 26 27 26 00-0078 EA NEMA L9-20, 600 Volt,  2 Pole, 20 Amperes, Locking Receptacle ....................................................................................... 66.88 15.15 
. 

 26 27 26 00-0079 EA NEMA L10-20, 125/250 Volt, 3 Pole, 20 Amperes, Locking Receptacle ............................................................................... 65.69 15.15 
. 

 26 27 26 00-0080 EA NEMA L14-20, 125/250 Volt, 3 Pole, 20 Amperes, Locking Receptacle ............................................................................... 57.87 15.15 
. 

 26 27 26 00-0081 EA NEMA L5-30, 125 Volt, 2 Pole, 30 Amperes, Locking Receptacle ........................................................................................ 66.57 20.19 
. 

 26 27 26 00-0082 EA NEMA L6-30, 250 Volt, 2 Pole, 30 Amperes, Locking, Receptacle ....................................................................................... 67.56 20.19 
. 

 26 27 26 00-0083 EA NEMA L15-30, 250 Volt, 3 Pole, 30 Amperes, Locking Receptacle ...................................................................................... 89.38 20.19 

XXXXXXX 
. 
 26 27 26 00-0084  Hospital Grade Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0085 EA 15 Amperes, Heavy Duty Hospital Grade, NEMA 5-15, Duplex Receptacle ......................................................................... 43.07 10.10 
. 

 26 27 26 00-0086 EA 20 Amperes, Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle ......................................................................... 46.63 10.10 
. 

 26 27 26 00-0087 EA 20 Amperes, Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle, Isolated Ground.............................................. 53.39 10.10 
. 

 26 27 26 00-0088 EA 20 Amperes, Extra Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle ................................................................ 47.14 10.10 
. 

 26 27 26 00-0089 EA 20 Amperes, Extra Heavy Duty Hospital Grade, NEMA 5-20, Duplex Receptacle, Isolated Ground .................................... 54.13 10.10 
. 

 26 27 26 00-0090 EA 20 Amperes, Non-Magnetic MRI Hospital Grade, NEMA 5-20, Duplex Receptacle .............................................................. 59.54 10.10 
. 

 26 27 26 00-0091 EA 120 Volt, Transient Voltage, Surge Suppresser Receptacle ............................................................................................... 128.79 30.29 
Note: Hospital grade receptacle. 

XXXXXXX 
. 
 26 27 26 00-0092  Weathertight Pin And Sleeve Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0093 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R4W) .................................... 213.32 50.49 
. 

 26 27 26 00-0094 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R6W) .................................... 212.86 50.49 
. 

 26 27 26 00-0095 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R7W) .................................... 221.62 50.49 
. 

 26 27 26 00-0096 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R12W) ........................... 268.87 55.54 
. 

 26 27 26 00-0097 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R9W) .................................... 269.60 55.54 
. 

 26 27 26 00-0098 EA 20 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R7W) .................................... 267.91 55.54 
. 

 26 27 26 00-0099 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R4W) .................................... 320.02 62.10 
. 

 26 27 26 00-0100 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R6W) .................................... 305.77 62.10 
. 

 26 27 26 00-0101 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R7W) .................................... 328.08 62.10 
. 

 26 27 26 00-0102 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R12W) ........................... 332.73 68.16 
. 

 26 27 26 00-0103 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R9W) .................................... 332.45 68.16 
. 

 26 27 26 00-0104 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R7W) .................................... 334.47 68.16 
. 

 26 27 26 00-0105 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R4W) .................................... 464.34 80.78 
. 

 26 27 26 00-0106 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R6W) .................................... 447.08 80.78 
. 

 26 27 26 00-0107 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R7W) .................................... 458.31 80.78 
. 

 26 27 26 00-0108 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R12W) ........................... 510.37 89.87 
. 

 26 27 26 00-0109 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R9W) .................................... 510.70 89.87 
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. 
 26 27 26 00-0110 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R7W) .................................... 511.03 89.87 

. 
 26 27 26 00-0111 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R6W) ................................ 568.30 100.98 

. 
 26 27 26 00-0112 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R7W) ................................ 590.42 100.98 

. 
 26 27 26 00-0113 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R12W) ....................... 635.81 111.07 

. 
 26 27 26 00-0114 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R9W) ................................ 634.15 111.07 

. 
 26 27 26 00-0115 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R7W) ................................ 637.27 111.07 

XXXXXXX 
. 
 26 27 26 00-0116  Corrosion Resistant Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0117 EA 15/20 Amperes, 125 Volt Corrosion Resistant, Power Receptacles ...................................................................................... 57.97 10.10 
. 

 26 27 26 00-0118 EA 15/20 Amperes, 250 Volt Corrosion Resistant, Power Receptacles .................................................................................... 114.52 12.62 

XXXXXXX 
. 
 26 27 26 00-0119  Tamper Resistant Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0120 EA 15 Amperes, 125 Volt Duplex Tamper Resistant Receptacle ............................................................................................... 24.22 10.10 
Note: Pass & Seymour 3232-TR. 

. 
 26 27 26 00-0121 EA 20 Amperes, 125 Volt Duplex Tamper Resistant Receptacle ............................................................................................... 26.30 10.10 

Note: Pass & Seymour TR20. 
. 

 26 27 26 00-0122 EA 15 Amperes, 125 Volt Single Specification Grade Tamper Resistant Receptacle ................................................................ 32.26 10.10 
Note: Pass & Seymour TR5251. 

. 
 26 27 26 00-0123 EA 20 Amperes, 125 Volt Single Specification Grade Tamper Resistant Receptacle ................................................................ 35.06 10.10 

Note: Pass & Seymour TR5351. 
. 

 26 27 26 00-0124 EA 15 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Tamper Resistant Receptacle ................................ 51.85 10.10 
Note: Pass & Seymour S1595-TR*CC8. 

. 
 26 27 26 00-0125 EA 15 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 

Receptacle ........................................................................................................................................................................... 55.85 10.10 
Note: Pass & Seymour 1595-TRS. 

. 
 26 27 26 00-0126 EA 20 Amperes, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 

Receptacle ........................................................................................................................................................................... 59.67 10.10 
Note: Pass & Seymour 2095-TRS. 

XXXXXXX 
. 
 26 27 26 00-0127  USB Charger/Duplex Tamper-Resistant Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0128 EA 15 Amperes, 125 Volt Duplex USB Charger/Duplex Tamper-Resistant Receptacle ............................................................. 53.34 10.10 
. 

 26 27 26 00-0129 EA 20 Amperes, 125 Volt Duplex USB Charger/Duplex Tamper-Resistant Receptacle ............................................................. 57.49 10.10 

XXXXXXX 
. 
 26 27 26 00-0130  Television Receptacle (26 27 26 00-0001) 
. 
. 

 26 27 26 00-0131 EA  TV Receptacle With Cover (Type F), Complete .................................................................................................................... 62.74 23.43 

XXXXXXX 
. 
 26 27 26 00-0132  Switches (26 27 26) 
. 
. 
 26 27 26 00-0133  Switches (26 27 26 00-0132) 
. 
. 
 26 27 26 00-0134  Switch Assemblies (26 27 26 00-0133) 

Note: Includes 4" square steel box, bracket, mud ring, switch and cover plate. 
. 
. 

 26 27 26 00-0135 EA 1 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................... 85.76 35.34 
. 

 26 27 26 00-0136 EA 1 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................... 92.20 38.37 
. 

 26 27 26 00-0137 EA 2 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 114.32 46.20 
. 

 26 27 26 00-0138 EA 2 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 125.20 51.25 
. 

 26 27 26 00-0139 EA 3 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 196.29 79.27 
. 

 26 27 26 00-0140 EA 3 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 212.61 86.84 
. 

 26 27 26 00-0141 EA 4 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 224.80 89.62 
. 

 26 27 26 00-0142 EA 4 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................. 246.56 99.71 

XXXXXXX 
. 
 26 27 26 00-0143  Switch Components (26 27 26 00-0133) 
. 
. 

 26 27 26 00-0144 EA 15 Amperes, 120/277 Volt, SPST Switch .............................................................................................................................. 26.00 10.10 
. 

 26 27 26 00-0145 EA 15 Amperes, 120/277 Volt, 3-Way Switch ............................................................................................................................. 32.88 12.62 
. 

 26 27 26 00-0146 EA 15 Amperes, 120/277 Volt, 4-Way Switch ............................................................................................................................. 62.55 20.19 
. 

 26 27 26 00-0147 EA 15 Amperes, 120/277 Volt, DPST Switch .............................................................................................................................. 29.38 10.10 
. 

 26 27 26 00-0148 EA 15 Amperes, 120/277 Volt, Thermal Switch .......................................................................................................................... 54.13 12.62 
. 

 26 27 26 00-0149 EA 20 Amperes, 120/277 Volt, SPST Switch .............................................................................................................................. 31.45 12.62 
. 

 26 27 26 00-0150 EA 20 Amperes, 120/277 Volt, 3-Way Switch ............................................................................................................................. 38.77 15.15 
. 

 26 27 26 00-0151 EA 20 Amperes, 120/277 Volt, 4-Way Switch ............................................................................................................................. 82.64 20.19 
. 

 26 27 26 00-0152 EA 20 Amperes, 120/277 Volt, DPST Switch .............................................................................................................................. 36.87 12.62 
. 

 26 27 26 00-0153 EA 20 Amperes, 120/277 Volt, DPDT Switch ............................................................................................................................. 39.27 12.62 
. 

 26 27 26 00-0154 EA 15 Amperes, 120/277 Volt, Single Pole, Toggle, Three Position, Center Off, Momentary Contact Switch ............................ 62.19 12.65 
. 

 26 27 26 00-0155 EA 15 Amperes, 120/277 Volt, Key Operated, Single Pole, Three Position, Center Off, Momentary Contact Switch ................ 78.00 12.65 
. 

 26 27 26 00-0156 EA Momentary Contact Switch With Separate Neon Pilot .......................................................................................................... 60.20 15.18 
Note: Neon Pilot is 125 V, 1 / 125W. 

. 
 26 27 26 00-0157 EA 20 Amperes, 125 Volt AC, Single Pole, Maintained Contact Switch With Center Off ............................................................ 47.37 17.67 

Note: Or 250 VAC 10 Amp, double throw BAT handle. 
. 

 26 27 26 00-0158 EA 20 Amperes, 125 Volt AC, Double Pole, Maintained Contact Switch .................................................................................... 57.93 20.19 
Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 

. 
 26 27 26 00-0159 EA 20 Amperes, 125 Volt AC, Three Pole, Maintained Contact Switch ...................................................................................... 82.69 20.19 

Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 
. 

 26 27 26 00-0160 EA 30 Amperes, 120/277 Volt, Single Pole, Local Switch ........................................................................................................... 63.38 20.23 
. 

 26 27 26 00-0161 EA 30 Amperes, 120/277 Volt, Double Pole, Local Switch ......................................................................................................... 77.59 20.23 
. 

 26 27 26 00-0162 EA 30 Amperes, 120/277 Volt, Three-Way Local Switch ............................................................................................................ 81.63 25.30 
. 

 26 27 26 00-0163 EA 30 Amperes, 120/277 Volt, Four-Way Local Switch ............................................................................................................ 113.10 27.83 
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. 
 26 27 26 00-0164 EA 15 Amperes, 120/277 Volt, Local Switch With Neon Pilot ..................................................................................................... 56.44 16.55 

. 
 26 27 26 00-0165 EA 15 Amperes, 120/277 Volt, Local Switch With Separate Neon Pilot ..................................................................................... 78.10 16.55 

Note: Neon pilot is 125V, 1/25W. Requires 2 gang installation. 
. 

 26 27 26 00-0166 EA 15 Amperes, 120 Volt, Clear Toggle, Lighted In On Position, Single Pole, Lighted Toggle Switch ....................................... 68.76 16.55 
. 

 26 27 26 00-0167 EA 15 Amperes, 120 Volt, Ivory Toggle, Lighted In Off Position, Lighted Toggle Switch ............................................................ 65.55 16.55 
. 

 26 27 26 00-0168 EA 6 Amperes, 125 Volt, Door Open-Light On, Automatic Door Switch ..................................................................................... 70.22 8.20 
. 

 26 27 26 00-0169 EA 6 Amperes, 125 Volt, Door Closed-Light On, Automatic Door Switch ................................................................................... 74.57 8.20 
. 

 26 27 26 00-0170 EA 15 Amperes, 120/277 Volt, Three Position, Center Off, Toggle, Single Pole Momentary Contact Switch ............................ 81.11 31.57 
. 

 26 27 26 00-0171 EA Three Position, Center Off, Key Operated, Momentary Contact Switch ................................................................................ 96.92 31.57 
Note: 15A, 120/277 V, Single Pole 

. 
 26 27 26 00-0172 EA Single Pole, Slide Dimmer (Leviton IP710-LFZ) .................................................................................................................. 113.60 10.12 

. 
 26 27 26 00-0173 EA 8 Amperes, 120/277 Volt, 0 To 10 Volt Dimmer LED Control Switch, White (Lutron DVSTV-WH) ....................................... 92.40 10.12 

. 
 26 27 26 00-0174 EA 120/277 Volt, (8 Amperes Lighting/3 Amperes Fan), Wireless Dimming Switch (Lutron MRF2-8S-DV-WH) ...................... 190.34 10.10 

. 
 26 27 26 00-0175 EA 120 Volt, Companion Wireless Dimmer Switch (Lutron MA-AS-WH) .................................................................................... 44.98 10.10 

. 
 26 27 26 00-0176 EA 1200VA 0-10V LED And Fluorescent, Sunrise Electronic Wall Dimmer (Philips SR1200ZTUNV) ........................................ 99.08 10.12 

. 
 26 27 26 00-0177 EA 1 Zone, 2 Button Wireless Scheduling Switch (LG 9SSA2B1T520.ALWB000) ................................................................... 115.05 10.12 

. 
 26 27 26 00-0178 EA 2 Zone, 4 Button Wireless Scheduling Switch (LG 9SSA2B2T520.ALWB000) ................................................................... 149.90 10.12 

. 
 26 27 26 00-0179 EA Wireless Single Rocker Remote Switch (Leviton WSS0S-S9) ............................................................................................ 116.89 10.12 

XXXXXXX 
. 
 26 27 26 00-0180  Specialty Switches (26 27 26 00-0132) 
. 
. 
 26 27 26 00-0181  Dimmers With SPST Switch (26 27 26 00-0180) 
. 
. 

 26 27 26 00-0182 EA 600 Watt Dimmers With SPST Switch .................................................................................................................................. 58.00 22.72 
. 

 26 27 26 00-0183 EA 1,000 Watt Dimmers With SPST Switch ............................................................................................................................... 97.18 22.72 
. 

 26 27 26 00-0184 EA 1,500 Watt Dimmers With SPST Switch ............................................................................................................................. 174.33 36.56 
. 

 26 27 26 00-0185 EA 2,000 Watt Dimmers With SPST Switch ............................................................................................................................. 224.32 36.56 
. 

 26 27 26 00-0186 EA 600 Watt Fluorescent Dimmer Switch ................................................................................................................................. 125.95 26.96 
. 

 26 27 26 00-0187 EA 1,000 Watt Fluorescent Dimmer Switch .............................................................................................................................. 168.97 26.96 
. 

 26 27 26 00-0188 EA 1,500 Watt Fluorescent Dimmer Switch .............................................................................................................................. 304.55 40.70 
. 

 26 27 26 00-0189 EA Remote Speed Switch For Paddle Fan ................................................................................................................................. 94.94 33.63 
. 

 26 27 26 00-0190 EA 600 Watt Combination Remote Speed Switch/Incandescent Dimmer ................................................................................ 155.75 50.18 

XXXXXXX 
. 
 26 27 26 00-0191  Time Switches (26 27 26 00-0180) 
. 
. 

 26 27 26 00-0192 EA 40 Amperes, 125 Volt, SPST, Standard Time Switch ......................................................................................................... 105.85 30.29 
. 

 26 27 26 00-0193 EA 40 Amperes, 277 Volt, SPST, Standard Time Switch ......................................................................................................... 108.11 30.29 
. 

 26 27 26 00-0194 EA 40 Amperes, 125 Volt, DPST, Standard Time Switch ......................................................................................................... 105.85 30.29 
. 

 26 27 26 00-0195 EA 40 Amperes, 277 Volt, DPST, Standard Time Switch ......................................................................................................... 108.11 30.29 
. 

 26 27 26 00-0196 EA 40 Amperes, 125 Volt, SPST, 7-Day Time Switch .............................................................................................................. 120.94 30.29 
. 

 26 27 26 00-0197 EA 40 Amperes, 277 Volt, SPST, 7-Day Time Switch .............................................................................................................. 120.94 30.29 
. 

 26 27 26 00-0198 EA 40 Amperes, 125 Volt, DPDT, 7-Day Time Switch .............................................................................................................. 209.95 30.29 
. 

 26 27 26 00-0199 EA 40 Amperes, 277 Volt, DPDT, 7-Day Time Switch .............................................................................................................. 209.95 30.29 
. 

 26 27 26 00-0200 EA 20 Amperes, 125 Volt, SPST, Programmable Time Switch ................................................................................................ 181.39 30.29 
. 

 26 27 26 00-0201 EA 20 Amperes, 277 Volt, SPST, Programmable Time Switch ................................................................................................ 198.83 30.29 
. 

 26 27 26 00-0202 EA 20 Amperes, 277 Volt, SPST, Weatherproof Programmable Time Switch .......................................................................... 198.83 30.29 
. 

 26 27 26 00-0203 EA 40 Amperes, 125 Volt, 4PST, Astro Dial Time Switch ......................................................................................................... 240.05 30.29 
. 

 26 27 26 00-0204 EA 40 Amperes, 277 Volt, 4PST, Astro Dial Time Switch ......................................................................................................... 246.99 30.29 
. 

 26 27 26 00-0205 EA 40 Amperes, 125 Volt, SPST, Weatherproof Standard Time Switch ................................................................................... 105.85 30.29 
. 

 26 27 26 00-0206 EA 40 Amperes, 277 Volt, SPST, Weatherproof Standard Time Switch ................................................................................... 108.11 30.29 
. 

 26 27 26 00-0207 EA 40 Amperes, 125 Volt, DPST, Weatherproof Standard Time Switch .................................................................................. 105.85 30.29 
. 

 26 27 26 00-0208 EA 40 Amperes, 277 Volt, DPST, Weatherproof Standard Time Switch .................................................................................. 108.11 30.29 
. 

 26 27 26 00-0209 EA 40 Amperes, 125 Volt, SPST, Weatherproof 7-Day Time Switch ........................................................................................ 120.94 30.29 
. 

 26 27 26 00-0210 EA 40 Amperes, 277 Volt, SPST, Weatherproof 7-Day Time Switch ........................................................................................ 120.94 30.29 
. 

 26 27 26 00-0211 EA 40 Amperes, 125 Volt, DPDT, Weatherproof 7-Day Time Switch ....................................................................................... 209.95 30.29 
. 

 26 27 26 00-0212 EA 40 Amperes, 277 Volt, DPDT, Weatherproof 7-Day Time Switch ....................................................................................... 209.95 30.29 
. 

 26 27 26 00-0213 EA 40 Amperes, 125 Volt, 4PST, Weatherproof Astro Dial Time Switch .................................................................................. 240.05 30.29 
. 

 26 27 26 00-0214 EA 40 Amperes, 277 Volt, 4PST, Weatherproof Astro Dial Time Switch .................................................................................. 246.99 30.29 

XXXXXXX 
. 
 26 27 26 00-0215  Low Voltage Switching (26 27 26 00-0180) 
. 
. 

 26 27 26 00-0216 EA  36 Pin Male Or Female Connector ...................................................................................................................................... 166.52 10.10 

XXXXXXX 
. 
 26 27 26 00-0217  Other Switches (26 27 26 00-0180) 
. 
. 

 26 27 26 00-0218 EA Pull Chain Switch 120/277 Volt AC Installed In Light Fixture ................................................................................................ 33.10 15.15 
. 

 26 27 26 00-0219 EA SPST Locking Switch For Concealed Devices .................................................................................................................... 100.22 40.40 
. 

 26 27 26 00-0220 EA 3-Way Locking Switch For Concealed Devices ................................................................................................................... 101.45 40.40 
. 

 26 27 26 00-0221 EA Emergency Off Switch, With 1 Non-Closing Contact, Circular, Red, With Guard ................................................................ 110.02 37.77 
. 

 26 27 26 00-0222 EA 15 Amperes Momentary Contact Switch ............................................................................................................................. 105.07 37.77 
. 

 26 27 26 00-0223 EA 20 Amperes Momentary Contact Switch ............................................................................................................................. 110.28 37.77 
. 

 26 27 26 00-0224 EA 2-1/4" Handy Box Cover Units Fuseholder Switch .............................................................................................................. 105.57 45.53 
. 

 26 27 26 00-0225 EA 2-3/4" Handy Box Cover Units Fuseholder Switch .............................................................................................................. 107.03 45.53 
. 

 26 27 26 00-0226 EA 4" Square Box Cover Units With 2 Fuseholders And 2 Switches ........................................................................................ 131.61 55.65 
. 

 26 27 26 00-0227 EA 4" Square Box Cover Units With 1 Fuseholder And 1 Switch ............................................................................................. 119.68 50.59 
. 

 26 27 26 00-0228 EA 4" Octagon Box Cover Units With 1 Fuseholder And 1 Switch............................................................................................ 120.04 50.59 

XXXXXXX 
. 
 26 27 26 00-0229  Plates And Covers (26 27 26) 
. 
. 
 26 27 26 00-0230  Wall Plates (26 27 26 00-0229) 
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. 

. 
 26 27 26 00-0231  Nylon Wall Plates (26 27 26 00-0230) 
. 
. 

 26 27 26 00-0232 EA 1 Gang Nylon Switch Plate .....................................................................................................................................................1.53 0.50 
. 

 26 27 26 00-0233 EA 2 Gang Nylon Switch Plate .....................................................................................................................................................2.56 0.76 
. 

 26 27 26 00-0234 EA 3 Gang Nylon Switch Plate .....................................................................................................................................................3.61 1.01 
. 

 26 27 26 00-0235 EA 4 Gang Nylon Switch Plate .....................................................................................................................................................5.16 1.27 
. 

 26 27 26 00-0236 EA 1 Gang Duplex Nylon Wall Plate .............................................................................................................................................1.54 0.50 
. 

 26 27 26 00-0237 EA 2 Gang Duplex Nylon Wall Plate .............................................................................................................................................2.62 0.76 

XXXXXXX 
. 
 26 27 26 00-0238  Plastic Wall Plates (26 27 26 00-0230) 
. 
. 

 26 27 26 00-0239 EA 1 Gang Plastic Switch Plate ....................................................................................................................................................1.42 0.50 
. 

 26 27 26 00-0240 EA 2 Gang Plastic Switch Plate ....................................................................................................................................................2.35 0.76 
. 

 26 27 26 00-0241 EA 3 Gang Plastic Switch Plate ....................................................................................................................................................3.28 1.01 
. 

 26 27 26 00-0242 EA 4 Gang Plastic Switch Plate ....................................................................................................................................................5.16 1.27 
. 

 26 27 26 00-0243 EA 1 Gang Duplex Plastic Wall Plate ............................................................................................................................................1.42 0.50 
. 

 26 27 26 00-0244 EA 2 Gang Duplex Plastic Wall Plate ............................................................................................................................................2.36 0.76 

XXXXXXX 
. 
 26 27 26 00-0245  Brass Wall Plates (26 27 26 00-0230) 
. 
. 

 26 27 26 00-0246 EA 1 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 14.30 2.28 
. 

 26 27 26 00-0247 EA 2 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 26.42 2.63 
. 

 26 27 26 00-0248 EA 3 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 38.44 2.93 
. 

 26 27 26 00-0249 EA 4 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 59.48 3.18 
. 

 26 27 26 00-0250 EA 5 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 72.34 3.39 
. 

 26 27 26 00-0251 EA 6 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 83.63 3.54 
. 

 26 27 26 00-0252 EA 1 Gang, 0.04" Brass Duplex Receptacle Wall Plate .............................................................................................................. 14.30 2.28 
. 

 26 27 26 00-0253 EA 2 Gang, 0.04" Brass Duplex Receptacle Wall Plate .............................................................................................................. 30.86 2.63 
. 

 26 27 26 00-0254 EA 3 Gang 0.04" Brass Duplex Receptacle Wall Plate ............................................................................................................... 44.29 2.93 

XXXXXXX 
. 
 26 27 26 00-0255  Stainless Steel Wall Plates (26 27 26 00-0230) 
. 
. 

 26 27 26 00-0256 EA 1 Gang, 302 Stainless Steel Switch Plate With Satin Finish ...................................................................................................7.89 2.28 
. 

 26 27 26 00-0257 EA 2 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 12.42 2.63 
. 

 26 27 26 00-0258 EA 3 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 17.18 2.93 
. 

 26 27 26 00-0259 EA 4 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 24.94 3.18 
. 

 26 27 26 00-0260 EA 5 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 29.29 3.39 
. 

 26 27 26 00-0261 EA 6 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 35.29 3.54 
. 

 26 27 26 00-0262 EA 1 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ........................................................................8.60 2.28 
. 

 26 27 26 00-0263 EA 2 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 14.08 2.63 
. 

 26 27 26 00-0264 EA 3 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 22.67 2.93 
. 

 26 27 26 00-0265 EA 4 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 27.32 3.18 

XXXXXXX 
. 
 26 27 26 00-0266  Chrome Wall Plates (26 27 26 00-0230) 
. 
. 

 26 27 26 00-0267 EA 1 Gang, 0.040" Chrome Switch Plate With Chromium Finish ................................................................................................ 28.10 2.28 
. 

 26 27 26 00-0268 EA 2 Gang 0.040" Chrome Switch Plate With Chromium Finish ................................................................................................. 52.27 2.63 
. 

 26 27 26 00-0269 EA 3 Gang 0.040" Chrome Switch Plate With Chromium Finish ................................................................................................. 76.41 2.93 
. 

 26 27 26 00-0270 EA 1 Gang 0.040" Chrome Duplex Receptacle Wall Plate With Chromium Finish ..................................................................... 28.08 2.28 

XXXXXXX 
. 
 26 27 26 00-0271  Weatherproof Covers (26 27 26 00-0229) 
. 
. 
 26 27 26 00-0272  Stamped Metallic Weatherproof Covers (26 27 26 00-0271) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0273 EA Blank Cover, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FBC) ..............................................................9.61 0.50 
. 

 26 27 26 00-0274 EA Duplex Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FAC) .................................................. 10.41 0.50 
. 

 26 27 26 00-0275 EA Single Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FRC) ................................................... 10.41 0.50 
. 

 26 27 26 00-0276 EA Toggle Switch, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FTC) .......................................................... 10.41 0.50 
. 

 26 27 26 00-0277 EA Blank Cover, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FBC) ................................................................ 12.78 0.76 
. 

 26 27 26 00-0278 EA Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FAC) ..................................................... 14.50 0.76 
. 

 26 27 26 00-0279 EA Single Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FRC) ...................................................... 14.67 0.76 
. 

 26 27 26 00-0280 EA Toggle Switch, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTC) ............................................................. 14.67 0.76 
. 

 26 27 26 00-0281 EA Toggle Switch And Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTAC) .................... 19.91 0.76 
. 

 26 27 26 00-0282 EA Blank Cover, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FB) ................................................................ 18.90 1.01 
. 

 26 27 26 00-0283 EA Toggle Switch, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FT) ............................................................. 20.65 1.01 

XXXXXXX 
. 
 26 27 26 00-0284  Cast Metallic Weatherproof Covers (26 27 26 00-0271) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0285 EA Blank Cover, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSBC) ................................................................... 11.75 0.50 
. 

 26 27 26 00-0286 EA Duplex Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLA) ....................... 37.39 0.50 
. 

 26 27 26 00-0287 EA Single Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLR) ........................ 41.92 0.50 
. 

 26 27 26 00-0288 EA Guarded Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSTG) ................................................. 11.66 0.50 
. 

 26 27 26 00-0289 EA Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLT) ............................... 31.70 0.50 
. 

 26 27 26 00-0290 EA Lever Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSPT)....................................... 52.69 0.50 
. 

 26 27 26 00-0291 EA Plunger Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FST) ...................................... 67.07 0.50 
. 

 26 27 26 00-0292 EA Blank Cover, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FSBC) .................................................................... 14.67 0.76 
. 

 26 27 26 00-0293 EA Plunger Operated Toggle Switch, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FST) ..................................... 105.95 0.76 
. 

 26 27 26 00-0294 EA Blank Cover, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FSBC) .................................................................. 24.52 1.01 
. 

 26 27 26 00-0295 EA Plunger Operated Toggle Switch, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FST) .................................. 101.24 1.01 
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XXXXXXX 
. 
 26 27 26 00-0296  Die Cast Aluminum Weatherproof Covers (26 27 26 00-0271) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0297 EA Duplex Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5027) .................... 4.13 0.50 
. 

 26 27 26 00-0298 EA Single Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5026) ..................... 5.28 0.50 
. 

 26 27 26 00-0299 EA Duplex Receptacles, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5032) ..................... 7.10 0.76 
. 

 26 27 26 00-0300 EA Toggle Switch, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5041) .............................. 7.69 0.76 
. 

 26 27 26 00-0301 EA Toggle Switch And Duplex Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Bell® 5042) ........................................................................................................................................................................... 7.69 0.76 

. 
 26 27 26 00-0302 EA Toggle Switch And Single Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 

(Bell® 5043) ........................................................................................................................................................................... 8.55 0.76 

XXXXXXX 
. 
 26 27 26 00-0303  Heavy Duty Die Cast Aluminum Weatherproof Covers (26 27 26 00-0271) 

Note: Includes baked on lacquer finish and neoprene gasket. 
. 
. 

 26 27 26 00-0304 EA Duplex Receptacle, Single Gang, Heavy Duty Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Pass & Seymour Legrand® 4510) ...................................................................................................................................... 41.33 0.50 

XXXXXXX 
. 
 26 27 26 00-0305  Polycarbonate Weatherproof Covers (26 27 26 00-0271) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0306 EA Toggle Switch, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) ............................................ 8.40 0.50 
. 

 26 27 26 00-0307 EA Duplex Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) .................................... 8.40 0.50 
. 

 26 27 26 00-0308 EA Single Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) ...................................... 8.40 0.50 
. 

 26 27 26 00-0309 EA Duplex Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5775) ...................................... 10.42 0.76 
. 

 26 27 26 00-0310 EA Toggle Switch And Single Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 
5775).................................................................................................................................................................................... 10.42 0.76 

XXXXXXX 
. 
 26 27 26 00-0311  High Impact Thermoplastic Weatherproof Covers (26 27 26 00-0271) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0312 EA Duplex Receptacle, Single Gang, High Impact Thermoplastic Weatherproof Cover With Self Closing Lid 
(Hubbell® HBL522) .............................................................................................................................................................. 63.66 0.50 

XXXXXXX 
. 
 26 27 26 00-0313  Non Metallic (PVC) Weatherproof Covers (26 27 26 00-0271) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0314 EA Blank Cover, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................................... 11.67 0.50 
. 

 26 27 26 00-0315 EA Blank Cover, Two Gang, Non Metallic (PVC) Weatherproof Cover ...................................................................................... 12.49 0.76 
. 

 26 27 26 00-0316 EA Toggle Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................................ 11.71 0.50 
. 

 26 27 26 00-0317 EA Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................................................ 25.92 0.50 
. 

 26 27 26 00-0318 EA Duplex Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ......................................................................... 30.06 0.50 
. 

 26 27 26 00-0319 EA 20 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................ 24.35 0.50 
. 

 26 27 26 00-0320 EA 30 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................ 18.12 0.50 
. 

 26 27 26 00-0321 EA 50 Amperes, Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ................................................................ 21.22 0.50 
. 

 26 27 26 00-0322 EA Plunger Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................................... 18.97 0.50 
. 

 26 27 26 00-0323 EA Double Duplex Receptacle, Two Gang, Non Metallic (PVC) Weatherproof Cover ................................................................ 27.30 0.76 

XXXXXXX 
. 
 26 27 26 00-0324  Removal And Reinstallation Of Wiring Devices (26 27 26) 

Note: Includes storage and cleaning. 
. 
. 

 26 27 26 00-0325 EA Removal And Reinstallation Of Receptacle, Switch, Outlet Or Special System Device ........................................................ 66.44  
. 

 26 27 26 00-0326 EA Removal And Reinstallation Of Receptacle Or Switch Outlet Cover Plate .............................................................................. 8.41  

XXXXXXX 
. 
 26 27 26 00-0327  Relay Systems (26 27 26) 
. 
. 

 26 27 26 00-0328 EA  10 Amperes, 24 Volt Coil, 2 Position Relay ........................................................................................................................... 73.03 22.72 
. 

 26 27 26 00-0329 EA  20 Amperes, 120 Volt Coil, Up To 4 Contacts, Industrial Control Relay ............................................................................. 303.78 75.73 
. 

 26 27 26 00-0330 EA  20 Amperes, 120 Volt Coil, 12 Contacts, Industrial Control Relay ...................................................................................... 506.83 100.98 

XXXXXXX 
. 
 26 27 26 00-0331  Limit Switches (26 27 26) 
. 
. 
 26 27 26 00-0332  Heavy Duty Precision Oiltight (26 27 26 00-0331) 
. 
. 
 26 27 26 00-0333  Lever Arm, Plunger, Wobble Stick Type (26 27 26 00-0332) 
. 
. 

 26 27 26 00-0334 EA  Limit Switch, Heavy Duty, Lever Arm Weatherproof, 10 Amperes Rated ........................................................................... 390.04 63.62 

XXXXXXX 
. 
 26 27 26 00-0335  In Line Midget Fuseholders (26 27 26) 

See CSI section 26 28 13 00-0078 for fuses. 
. 
. 

 26 27 26 00-0336 EA Single Pole Water Resistant In Line Midget Fuseholder ....................................................................................................... 68.94  
. 

 26 27 26 00-0337 EA Double Pole Water Resistant In Line Midget Fuseholder .................................................................................................... 152.38  

XXXXXXX 
. 
 26 27 33  Power Distribution Units (26 27)

Note: Includes wiring connections and testing. 
. 
. 
 26 27 33 00-0001  Liebert Precision Power Center (26 27 33) 

Note: With K20 Trans Spike Suppression Modules Lighting/Surge Arrestors. Includes start-up. 
. 
. 

 26 27 33 00-0002 EA PDU 15 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC015C) ............................................... 14,792.42 310.51 
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. 
 26 27 33 00-0003 EA PDU 30 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC030C) ................................................ 17,851.89 336.57 

. 
 26 27 33 00-0004 EA PDU 50 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC050C) ................................................ 20,342.60 373.63 

. 
 26 27 33 00-0005 EA PDU 75 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC075C) ................................................ 23,399.58 403.92 

. 
 26 27 33 00-0006 EA PDU 100 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC100C).............................................. 25,549.10 504.91 

. 
 26 27 33 00-0007 EA PDU 125 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC125C).............................................. 28,672.41 605.89 

. 
 26 27 33 00-0008 EA PDU 150 KVA, 208/480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC150C).............................................. 33,084.53 706.87 

. 
 26 27 33 00-0009 EA PDU 200 KVA, 480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC200C) .................................................... 34,804.46 807.85 

. 
 26 27 33 00-0010 EA PDU 225 KVA, 480/600 Input Voltage, 120/208 Output Voltage (Liebert PPC225C) .................................................... 36,782.14 908.83 

. 
 26 27 33 00-0011 EA Ex Panelboard 10-30 KVA ............................................................................................................................................... 1,330.41 100.98 

. 
 26 27 33 00-0012 EA Ex Panelboard 50-125 KVA ............................................................................................................................................. 1,982.34 126.22 

. 
 26 27 33 00-0013 EA Ex Panelboard 150-220 KVA ........................................................................................................................................... 4,438.65 151.47 

. 
 26 27 33 00-0014 EA Removal And Reinstallation Of Power Distribution Unit ................................................................................................... 1,615.70  

Note: Includes disconnection / reconnection of branch circuits, storage and cleaning. 
. 

 26 27 33 00-0015 EA Start-Up Liebert Power Distribution Unit Line Item Applies To A Relocation Only ........................................................... 1,211.78  

XXXXXXX 
. 
 26 27 73  Door Chimes (26 27) 
. 
. 
 26 27 73 00-0001  Door Bell Chime And Door Button With Built-In Viewer (26 27 73) 

Note: Non-electric chime, mounted on door 
. 
. 

 26 27 73 00-0002 EA Mechanical Door Bell Chime And Door Button With Built-In Viewer (Newhouse Hardware MCHBV) ................................... 67.36 15.67 

XXXXXXX 
. 
 26 27 73 00-0003  Wireless Door Bell System (26 27 73) 
. 
. 

 26 27 73 00-0004 EA Wireless Doorbell Chime And Push Button (Broan LA542WH) ........................................................................................... 106.19  
Note: Includes 2 push buttons 

. 
 26 27 73 00-0005 EA Wireless Doorbell Chime And Push Button (STI-3350G) .................................................................................................... 100.44  

Note: Includes 2 push buttons 
. 

 26 27 73 00-0006 EA Wireless Doorbell Chime And Push Button (GE 19300) ....................................................................................................... 76.94  
Note: Includes 2 push buttons 

XXXXXXX 
. 
 26 27 73 00-0007  Door Chimes (26 27 73) 
. 
. 

 26 27 73 00-0008 EA Door Bell, Push-Button And Transformer, Complete ........................................................................................................... 543.03 210.35 
. 

 26 27 73 00-0009 EA Visual Flashing Doorbell Indicator, Wire To Existing System, Complete ............................................................................. 215.78 50.49 
. 

 26 27 73 00-0010 EA Removal And Replacement Of Bell/Buzzer, Complete ......................................................................................................... 88.21 25.25 
Note: Includes removal of existing. 

XXXXXXX 
. 
 26 28  Low-Voltage Circuit Protective Devices (26 20) 
. 
. 
 26 28 13  Fuses (26 28) 
. 
. 
 26 28 13 00-0001  125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuses (26 

28 13) 
. 
. 

 26 28 13 00-0002 EA  1 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 21.48 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0003 EA  2 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 21.05 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0004 EA  3 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 20.48 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0005 EA  5 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 20.39 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0006 EA  6 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 20.93 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0007 EA  8 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ......................................................... 19.88 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0008 EA  10 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 19.63 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0009 EA  15 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 17.58 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0010 EA  20 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 17.27 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0011 EA  25 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 17.86 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0012 EA  30 Amperes, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse ....................................................... 17.45 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

XXXXXXX 
. 
 26 28 13 00-0013  Class RK1, Time Delay Fuses (26 28 13) 
. 
. 
 26 28 13 00-0014  250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0015 EA  1 Ampere, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ........................................................... 31.58 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0016 EA  2 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 29.72 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0017 EA  3 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 31.01 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0018 EA  4 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 30.85 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0019 EA  5 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 29.55 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
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. 
 26 28 13 00-0020 EA  10 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 28.77 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0021 EA  15 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 26.72 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0022 EA  20 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 26.56 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0023 EA  25 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 26.73 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0024 EA  30 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 26.52 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0025 EA  35 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 35.27 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0026 EA  40 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 34.65 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0027 EA  45 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 35.12 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0028 EA  50 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 34.73 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0029 EA  60 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 34.17 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

XXXXXXX 
. 
 26 28 13 00-0030  250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
. 
. 

 26 28 13 00-0031 EA  70 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 61.45 9.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 28 13 00-0032 EA  80 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 61.14 9.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 
. 

 26 28 13 00-0033 EA  90 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse .......................................................... 67.42 9.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 28 13 00-0034 EA  100 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ........................................................ 60.64 9.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 
. 

 26 28 13 00-0035 EA  110 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 164.06 9.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 28 13 00-0036 EA  125 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 121.24 9.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 
. 

 26 28 13 00-0037 EA  150 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 112.23 10.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.67 

. 
 26 28 13 00-0038 EA  200 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 117.93 10.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.67 
. 

 26 28 13 00-0039 EA  250 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 216.46 10.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.67 

. 
 26 28 13 00-0040 EA  300 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 233.66 12.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 
. 

 26 28 13 00-0041 EA  350 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 250.73 12.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 28 13 00-0042 EA  400 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 194.75 12.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 
. 

 26 28 13 00-0043 EA  450 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 425.68 12.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 28 13 00-0044 EA  500 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 404.66 15.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.00 
. 

 26 28 13 00-0045 EA  600 Amperes, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ...................................................... 317.38 15.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.00 

XXXXXXX 
. 
 26 28 13 00-0046  600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0047 EA  1 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 46.88 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0048 EA  2 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 43.92 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0049 EA  3 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 41.44 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0050 EA  4 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 42.26 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0051 EA  5 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 41.55 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0052 EA  10 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 41.81 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0053 EA  15 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 39.10 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0054 EA  20 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 38.83 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0055 EA  25 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 38.47 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0056 EA  30 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 39.00 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0057 EA  35 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 55.05 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0058 EA  40 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 55.18 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0059 EA  45 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 54.16 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
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. 
 26 28 13 00-0060 EA  50 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 54.64 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0061 EA  60 Amperes, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 55.07 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

XXXXXXX 
. 
 26 28 13 00-0062  600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
. 
. 

 26 28 13 00-0063 EA  70 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 101.05 9.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 28 13 00-0064 EA  80 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 103.89 10.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.67 
. 

 26 28 13 00-0065 EA  90 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 103.35 10.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.67 

. 
 26 28 13 00-0066 EA  100 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 103.77 10.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.67 
. 

 26 28 13 00-0067 EA  110 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 185.99 10.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.67 

. 
 26 28 13 00-0068 EA  125 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 188.72 10.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.67 
. 

 26 28 13 00-0069 EA  150 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 187.52 12.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 28 13 00-0070 EA  200 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 187.07 12.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 
. 

 26 28 13 00-0071 EA  250 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 350.92 12.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.18 

. 
 26 28 13 00-0072 EA  300 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 354.46 15.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.00 
. 

 26 28 13 00-0073 EA  350 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 398.71 15.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.00 

. 
 26 28 13 00-0074 EA  400 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 361.98 15.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.00 
. 

 26 28 13 00-0075 EA  450 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 643.98 15.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.00 

. 
 26 28 13 00-0076 EA  500 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 576.19 18.18 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 
. 

 26 28 13 00-0077 EA  600 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 503.75 18.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

XXXXXXX 
. 
 26 28 13 00-0078  600 Volt AC, Class CC Midget Fuses (26 28 13) 

Note: 250/300 Volt DC. 
. 
. 

 26 28 13 00-0079 EA 1 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 35.81 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0080 EA 2 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 36.30 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0081 EA 3 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 36.16 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0082 EA 5 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 36.00 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0083 EA 6 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 38.33 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0084 EA 8 Amperes, 600 Volt AC, Class CC Midget Fuse .................................................................................................................. 34.61 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0085 EA 10 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 38.98 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0086 EA 15 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 36.02 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0087 EA 20 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 35.41 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

. 
 26 28 13 00-0088 EA 25 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 34.02 7.27 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 
. 

 26 28 13 00-0089 EA 30 Amperes, 600 Volt AC, Class CC Midget Fuse ................................................................................................................ 35.20 7.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.85 

XXXXXXX 
. 
 26 28 13 00-0090  200,000 Ampere Interrupting Capacity, 600 Volt AC, Class J Bolted Fuse (26 

28 13) 
. 
. 

 26 28 13 00-0091 EA  1 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 43.82 5.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.03 

. 
 26 28 13 00-0092 EA  3 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 44.14 5.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.03 
. 

 26 28 13 00-0093 EA  6 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ............................................................................................. 38.82 6.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.64 

. 
 26 28 13 00-0094 EA  10 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 39.26 7.57 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 
. 

 26 28 13 00-0095 EA  15 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 40.03 7.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 

. 
 26 28 13 00-0096 EA  20 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 39.34 7.57 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.55 
. 

 26 28 13 00-0097 EA  25 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 50.30 10.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 28 13 00-0098 EA  30 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 42.56 10.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 
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. 
 26 28 13 00-0099 EA  35 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 71.44 10.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 
. 

 26 28 13 00-0100 EA  40 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 61.49 10.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 

. 
 26 28 13 00-0101 EA  45 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 69.91 10.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.06 
. 

 26 28 13 00-0102 EA  50 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 63.53 12.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

. 
 26 28 13 00-0103 EA  60 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 62.46 12.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 
. 

 26 28 13 00-0104 EA  70 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 95.21 15.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 

. 
 26 28 13 00-0105 EA  80 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 101.12 15.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 
. 

 26 28 13 00-0106 EA  90 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ........................................................................................... 99.61 15.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 

. 
 26 28 13 00-0107 EA  100 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ......................................................................................... 88.99 17.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.60 
. 

 26 28 13 00-0108 EA  110 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 199.11 17.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.60 

. 
 26 28 13 00-0109 EA  125 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 170.25 17.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.60 
. 

 26 28 13 00-0110 EA  150 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 163.66 20.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 13 00-0111 EA  175 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 165.96 20.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 
. 

 26 28 13 00-0112 EA  200 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 139.11 20.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 13 00-0113 EA  225 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 339.85 20.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 
. 

 26 28 13 00-0114 EA  250 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 314.80 20.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 13 00-0115 EA  300 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 290.69 20.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 
. 

 26 28 13 00-0116 EA  350 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 316.35 20.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 13 00-0117 EA  400 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 263.52 22.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.63 
. 

 26 28 13 00-0118 EA  450 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 549.79 22.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.63 

. 
 26 28 13 00-0119 EA  500 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 468.98 25.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 
. 

 26 28 13 00-0120 EA  600 Amperes, 600 Volt AC, 200 kAmp I.R., Class J Bolted Fuse ....................................................................................... 351.37 25.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

XXXXXXX 
. 
 26 28 13 00-0121  600 Volt AC, 200 kAmp I.R., Class L Bolted Fuses (26 28 13) 
. 
. 

 26 28 13 00-0122 EA 100 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,039.87 12.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

. 
 26 28 13 00-0123 EA 150 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,041.91 12.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 
. 

 26 28 13 00-0124 EA 200 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,043.82 12.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.58 

. 
 26 28 13 00-0125 EA 250 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,041.54 15.15 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 
. 

 26 28 13 00-0126 EA 300 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 959.75 15.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.09 

. 
 26 28 13 00-0127 EA 350 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,027.57 17.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.60 
. 

 26 28 13 00-0128 EA 400 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 946.37 17.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.60 

. 
 26 28 13 00-0129 EA 450 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,057.57 17.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.60 
. 

 26 28 13 00-0130 EA 500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,037.08 17.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.60 

. 
 26 28 13 00-0131 EA 600 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 924.36 20.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 
. 

 26 28 13 00-0132 EA  601 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 949.01 20.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 13 00-0133 EA  650 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,258.76 20.19 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 
. 

 26 28 13 00-0134 EA  700 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 919.90 20.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 13 00-0135 EA  750 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,408.87 22.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.63 
. 

 26 28 13 00-0136 EA  800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ....................................................................................... 815.78 22.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.63 

. 
 26 28 13 00-0137 EA  900 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 1,186.62 22.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.63 
. 

 26 28 13 00-0138 EA  1,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 802.23 22.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.63 

. 
 26 28 13 00-0139 EA  1,200 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse .................................................................................... 825.80 22.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.63 
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. 
 26 28 13 00-0140 EA  1,350 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,823.37 22.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.63 
. 

 26 28 13 00-0141 EA  1,400 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,797.90 22.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.63 

. 
 26 28 13 00-0142 EA  1,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,623.11 22.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.63 
. 

 26 28 13 00-0143 EA  1,600 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,019.04 25.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 13 00-0144 EA  1,800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,146.96 25.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 
. 

 26 28 13 00-0145 EA  2,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,378.56 25.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 13 00-0146 EA  2,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 1,859.59 25.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 
. 

 26 28 13 00-0147 EA 2,501 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 3,159.86 25.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 13 00-0148 EA  3,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,072.88 27.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.66 
. 

 26 28 13 00-0149 EA  3,500 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 4,273.21 27.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.66 

. 
 26 28 13 00-0150 EA  3,800 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 4,956.38 27.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.66 
. 

 26 28 13 00-0151 EA  4,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 2,871.30 27.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.66 

. 
 26 28 13 00-0152 EA  5,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 4,524.06 27.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.66 
. 

 26 28 13 00-0153 EA  6,000 Amperes, 600 Volt AC, 200 kAmp I.R., Class L Bolted Fuse ................................................................................. 7,480.83 27.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.66 

XXXXXXX 
. 
 26 28 16  Enclosed Switches and Circuit Breakers (26 28)
. 
. 
 26 28 16 13  Enclosed Circuit Breakers (26 28 16) 
. 
. 
 26 28 16 13-0001  Branch Circuit Breakers (26 28 16 13) 

Note: For installation in existing and new panelboards. Use task modifier for installation in new panelboards. 
. 
. 
 26 28 16 13-0002  Branch Circuit Breakers 10,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0003 EA 1 Pole, 120/240 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 47.15 18.18 

    For Bolt-On, Add  12.96 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0004 EA 1 Pole, 120/240 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 47.15 18.18 

    For Bolt-On, Add  12.96 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0005 EA 1 Pole, 120/240 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 66.06 22.72 

    For Bolt-On, Add  17.09 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0006 EA 1 Pole GFI, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................... 92.83 22.72 

    For Bolt-On, Add  20.44 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0007 EA 1 Pole GFI, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity........................................................................................................................................... 123.44 22.72 
    For Bolt-On, Add  24.27 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0008 EA 1 Pole GFI, 15 To 30 Amperes, 120/240 Volt, UL Listed 30mA Equipment Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity........................................................................................................................................... 140.89 22.72 
    For Bolt-On, Add  26.45 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0009 EA 1 Pole GFI, 15 To 20 Amperes, 120/240 Volt, "Arc Fault" Circuit Breaker, 10,000 Amperes Interrupting Capacity .............. 75.97 22.72 

    For Bolt-On, Add  18.33 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0010 EA 2 Pole, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 76.16 27.26 

    For Bolt-On, Add  20.12 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0011 EA 2 Pole, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .......................... 76.16 27.26 

    For Bolt-On, Add  20.12 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 
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. 
 26 28 16 13-0012 EA 2 Pole, 70 To 100 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ...................... 111.92 36.36 

    For Bolt-On, Add  28.13 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0013 EA 2 Pole, 110 To 125 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .................... 176.25 45.44 

    For Bolt-On, Add  39.70 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0014 EA 2 Pole, 150 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................................ 205.55 50.49 

    For Bolt-On, Add  45.13 
    For Installation In New Panelboard, Deduct  -27.77 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.32 

. 
 26 28 16 13-0015 EA 2 Pole GFI, 15 To 50 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................. 168.32 32.32 

    For Bolt-On, Add  33.76 
    For Installation In New Panelboard, Deduct  -18.18 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.81 

. 
 26 28 16 13-0016 EA 2 Pole GFI, 15 To 50 Amperes, 120/240 Volt, UL Listed 30mA Equipment Protection Circuit Breaker, 10,000 

Amperes Interrupting Capacity .......................................................................................................................................... 218.39 32.32 
    For Bolt-On, Add  40.02 
    For Installation In New Panelboard, Deduct  -18.18 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.81 

. 
 26 28 16 13-0017 EA 3 Pole, 15 To 30 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 135.28 36.36 

    For Bolt-On, Add  31.05 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0018 EA 3 Pole, 35 To 60 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ........................ 135.28 36.36 

    For Bolt-On, Add  31.05 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0019 EA 3 Pole, 70 To 100 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ...................... 175.95 45.44 

    For Bolt-On, Add  39.67 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0020 EA 3 Pole, 110 To 125 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity .................... 257.39 54.53 

    For Bolt-On, Add  53.38 
    For Installation In New Panelboard, Deduct  -30.30 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.35 

. 
 26 28 16 13-0021 EA 3 Pole, 150 Amperes, 120/240 Volt, Branch Circuit Breaker, 10,000 Amperes Interrupting Capacity ................................ 324.70 63.62 

    For Bolt-On, Add  65.33 
    For Installation In New Panelboard, Deduct  -35.35 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.41 

XXXXXXX 
. 
 26 28 16 13-0022  Branch Circuit Breakers 14,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0023 EA 1 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .......................... 63.01 18.18 

    For Bolt-On, Add  14.95 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0024 EA 1 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .......................... 63.01 18.18 

    For Bolt-On, Add  14.95 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0025 EA 1 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 106.61 22.72 

    For Bolt-On, Add  22.16 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0026 EA 1 Pole GFI, 277/480 Volt, 15 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................. 158.07 22.72 

    For Bolt-On, Add  28.59 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0027 EA 2 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 117.92 27.26 

    For Bolt-On, Add  25.34 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0028 EA 2 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 117.92 27.26 

    For Bolt-On, Add  25.34 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 
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. 
 26 28 16 13-0029 EA 2 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 221.63 36.36 

    For Bolt-On, Add  41.84 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0030 EA 2 Pole, 277/480 Volt, 110 To 125 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .................... 299.45 45.44 

    For Bolt-On, Add  55.10 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0031 EA 2 Pole, 277/480 Volt, 150 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 429.78 50.49 

    For Bolt-On, Add  73.16 
    For Installation In New Panelboard, Deduct  -27.77 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.32 

. 
 26 28 16 13-0032 EA 3 Pole, 277/480 Volt, 15 To 30 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 183.72 36.36 

    For Bolt-On, Add  37.10 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0033 EA 3 Pole, 277/480 Volt, 35 To 60 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ........................ 183.72 36.36 

    For Bolt-On, Add  37.10 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0034 EA 3 Pole, 277/480 Volt, 70 To 100 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ...................... 269.32 45.44 

    For Bolt-On, Add  51.34 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0035 EA 3 Pole, 277/480 Volt, 110 To 125 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity .................... 376.99 54.53 

    For Bolt-On, Add  68.33 
    For Installation In New Panelboard, Deduct  -30.30 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.35 

. 
 26 28 16 13-0036 EA 3 Pole, 277/480 Volt, 150 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 571.04 63.62 

    For Bolt-On, Add  96.12 
    For Installation In New Panelboard, Deduct  -35.35 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.41 

. 
 26 28 16 13-0037 EA 3 Pole, 277/480 Volt, 175 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 655.77 68.16 

    For Bolt-On, Add  108.48 
    For Installation In New Panelboard, Deduct  -37.87 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.44 

. 
 26 28 16 13-0038 EA 3 Pole, 277/480 Volt, 200 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 704.19 72.70 

    For Bolt-On, Add  116.30 
    For Installation In New Panelboard, Deduct  -40.39 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.47 

. 
 26 28 16 13-0039 EA 3 Pole, 277/480 Volt, 225 Amperes, Branch Circuit Breaker, 14,000 Amperes Interrupting Capacity ................................ 827.93 77.25 

    For Bolt-On, Add  133.53 
    For Installation In New Panelboard, Deduct  -42.92 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.50 

XXXXXXX 
. 
 26 28 16 13-0040  Branch Circuit Breakers 18,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0041 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ................................. 73.43 18.18 

    For Bolt-On, Add  16.25 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0042 EA 35 To 60 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ................................. 73.43 18.18 

    For Bolt-On, Add  16.25 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0043 EA 70 To 100 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 116.90 22.72 

    For Bolt-On, Add  23.45 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0044 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 145.08 27.26 

    For Bolt-On, Add  28.74 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0045 EA 35 To 60 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 145.08 27.26 

    For Bolt-On, Add  28.74 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 
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. 
 26 28 16 13-0046 EA 70 To 100 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 247.68 36.36 

    For Bolt-On, Add  45.10 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0047 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ........................... 606.54 45.44 

    For Bolt-On, Add  93.49 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0048 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 228.55 36.36 

    For Bolt-On, Add  42.71 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0049 EA 35 To 60 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................... 228.55 36.36 

    For Bolt-On, Add  42.71 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0050 EA 70 To 100 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ............................. 301.95 45.44 

    For Bolt-On, Add  55.42 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0051 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 18,000 Amperes Interrupting Capacity ........................... 749.83 54.53 

    For Bolt-On, Add  114.94 
    For Installation In New Panelboard, Deduct  -30.30 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.35 

XXXXXXX 
. 
 26 28 16 13-0052  Branch Circuit Breakers 22,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0053 EA 15 To 30 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity .......................... 82.28 18.18 

    For Bolt-On, Add  17.36 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0054 EA 35 To 60 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity .......................... 82.28 18.18 

    For Bolt-On, Add  17.36 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0055 EA 70 To 100 Amperes, 1 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 97.75 22.72 

    For Bolt-On, Add  21.05 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0056 EA 15 To 30 Amperes, 1 Pole GFI, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ................. 156.89 22.72 

    For Bolt-On, Add  28.45 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0057 EA 15 To 30 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 168.17 27.26 

    For Bolt-On, Add  31.62 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0058 EA 35 To 60 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 168.17 27.26 

    For Bolt-On, Add  31.62 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0059 EA 70 To 100 Amperes, 2 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ...................... 205.84 36.36 

    For Bolt-On, Add  39.87 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0060 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 292.71 45.44 

    For Bolt-On, Add  54.26 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0061 EA 150 To 225 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 373.49 50.49 

    For Bolt-On, Add  66.12 
    For Installation In New Panelboard, Deduct  -27.77 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.32 

. 
 26 28 16 13-0062 EA 250 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ....................................... 464.40 59.08 

    For Bolt-On, Add  81.02 
    For Installation In New Panelboard, Deduct  -32.82 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.38 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 28 Low-Voltage Circuit Protective Devices 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 502 Monterey County Facilities

. 
 26 28 16 13-0063 EA 300 To 400 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 503.61 68.16 

    For Bolt-On, Add  89.46 
    For Installation In New Panelboard, Deduct  -37.87 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.44 

. 
 26 28 16 13-0064 EA 15 To 30 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 206.23 36.36 

    For Bolt-On, Add  39.92 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0065 EA 35 To 60 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................ 206.23 36.36 

    For Bolt-On, Add  39.92 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0066 EA 70 To 100 Amperes, 3 Pole, 120/240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ...................... 243.53 45.44 

    For Bolt-On, Add  48.11 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0067 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 361.70 54.53 

    For Bolt-On, Add  66.42 
    For Installation In New Panelboard, Deduct  -30.30 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.35 

. 
 26 28 16 13-0068 EA 150 To 225 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 474.09 70.69 

    For Bolt-On, Add  86.65 
    For Installation In New Panelboard, Deduct  -39.13 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.96 

. 
 26 28 16 13-0069 EA 250 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ....................................... 582.70 81.80 

    For Bolt-On, Add  104.65 
    For Installation In New Panelboard, Deduct  -45.44 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 

. 
 26 28 16 13-0070 EA 300 To 400 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 22,000 Amperes Interrupting Capacity ........................... 619.32 86.84 

    For Bolt-On, Add  110.99 
    For Installation In New Panelboard, Deduct  -47.97 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.56 

XXXXXXX 
. 
 26 28 16 13-0071  Branch Circuit Breakers 25,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0072 EA 15 To 30 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 173.94 27.26 

    For Bolt-On, Add  32.35 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0073 EA 35 To 60 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 173.94 27.26 

    For Bolt-On, Add  32.35 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0074 EA 70 To 100 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ...................... 261.61 36.36 

    For Bolt-On, Add  46.84 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0075 EA 110 To 125 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 417.33 45.44 

    For Bolt-On, Add  69.84 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0076 EA 150 To 225 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 642.25 56.55 

    For Bolt-On, Add  102.37 
    For Installation In New Panelboard, Deduct  -31.56 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.87 

. 
 26 28 16 13-0077 EA 250 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity................................. 725.04 59.08 

    For Bolt-On, Add  113.60 
    For Installation In New Panelboard, Deduct  -32.82 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.38 

. 
 26 28 16 13-0078 EA 300 To 400 Amperes, 2 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 794.25 68.16 

    For Bolt-On, Add  125.79 
    For Installation In New Panelboard, Deduct  -37.87 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.44 

. 
 26 28 16 13-0079 EA 15 To 30 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 248.38 36.36 

    For Bolt-On, Add  45.18 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 
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 26 28 16 13-0080 EA 35 To 60 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ........................ 248.38 36.36 

    For Bolt-On, Add  45.18 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0081 EA 70 To 100 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ...................... 312.68 45.44 

    For Bolt-On, Add  56.76 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0082 EA 110 To 125 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 518.05 54.53 

    For Bolt-On, Add  85.96 
    For Installation In New Panelboard, Deduct  -30.30 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.35 

. 
 26 28 16 13-0083 EA 150 To 225 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 751.95 70.69 

    For Bolt-On, Add  121.39 
    For Installation In New Panelboard, Deduct  -39.13 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.96 

. 
 26 28 16 13-0084 EA 250 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity ................................ 887.41 81.80 

    For Bolt-On, Add  142.73 
    For Installation In New Panelboard, Deduct  -45.44 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 

. 
 26 28 16 13-0085 EA 300 To 400 Amperes, 3 Pole, 240/480 Volt, Branch Circuit Breaker, 25,000 Amperes Interrupting Capacity .................... 958.91 86.84 

    For Bolt-On, Add  153.44 
    For Installation In New Panelboard, Deduct  -47.97 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.56 

XXXXXXX 
. 
 26 28 16 13-0086  Branch Circuit Breakers 30,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0087 EA 2 Pole, 240/480 Volt, 15-30 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 179.67 27.26 

    For Bolt-On, Add  33.06 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0088 EA 2 Pole, 240/480 Volt, 35-60 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 179.67 27.26 

    For Bolt-On, Add  33.06 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0089 EA 2 Pole, 240/480 Volt, 70-100 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ........................... 314.54 36.36 

    For Bolt-On, Add  53.45 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0090 EA 2 Pole, 240/480 Volt, 110-125 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 564.08 45.44 

    For Bolt-On, Add  88.18 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0091 EA 2 Pole, 240/480 Volt, 150-225 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 884.83 56.55 

    For Bolt-On, Add  132.69 
    For Installation In New Panelboard, Deduct  -31.56 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.87 

. 
 26 28 16 13-0092 EA 2 Pole, 240/480 Volt, 250 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 1,004.03 59.08 

    For Bolt-On, Add  148.48 
    For Installation In New Panelboard, Deduct  -32.82 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.38 

. 
 26 28 16 13-0093 EA 2 Pole, 240/480 Volt, 300-400 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity .................... 1,095.32 68.16 

    For Bolt-On, Add  163.42 
    For Installation In New Panelboard, Deduct  -37.87 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.44 

. 
 26 28 16 13-0094 EA 3 Pole, 240/480 Volt, 15-30 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ........................... 288.07 36.36 

    For Bolt-On, Add  50.15 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0095 EA 3 Pole, 240/480 Volt, 35-60 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ........................... 288.07 36.36 

    For Bolt-On, Add  50.15 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0096 EA 3 Pole, 240/480 Volt, 70-100 Amperes, Branch Circuit Breaker, 30,000 Amperees Interrupting Capacity ......................... 381.49 45.44 

    For Bolt-On, Add  65.36 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 
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. 
 26 28 16 13-0097 EA 3 Pole, 240/480 Volt, 110-125 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 685.72 54.53 

    For Bolt-On, Add  106.92 
    For Installation In New Panelboard, Deduct  -30.30 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.35 

. 
 26 28 16 13-0098 EA 3 Pole, 240/480 Volt, 150-225 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ......................... 867.22 70.69 

    For Bolt-On, Add  135.80 
    For Installation In New Panelboard, Deduct  -39.13 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.96 

. 
 26 28 16 13-0099 EA 3 Pole, 240/480 Volt, 250 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ............................. 1,366.43 81.80 

    For Bolt-On, Add  202.61 
    For Installation In New Panelboard, Deduct  -45.44 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  54.53 

. 
 26 28 16 13-0100 EA 3 Pole, 240/480 Volt, 300-400 Amperes, Branch Circuit Breaker, 30,000 Amperes Interrupting Capacity ...................... 1,454.87 86.84 

    For Bolt-On, Add  215.44 
    For Installation In New Panelboard, Deduct  -47.97 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.56 

XXXXXXX 
. 
 26 28 16 13-0101  Branch Circuit Breakers 35,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0102 EA 1 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ...................................... 96.73 18.18 

    For Bolt-On, Add  19.16 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0103 EA 1 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ...................................... 96.73 18.18 

    For Bolt-On, Add  19.16 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0104 EA 1 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 162.45 22.72 

    For Bolt-On, Add  29.14 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0105 EA 2 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 203.15 27.26 

    For Bolt-On, Add  36.00 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0106 EA 2 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 203.15 27.26 

    For Bolt-On, Add  36.00 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0107 EA 2 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 363.12 36.36 

    For Bolt-On, Add  59.53 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0108 EA 2 Pole, 480 Volt, 110-125 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ................................ 661.11 45.44 

    For Bolt-On, Add  100.31 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0109 EA 2 Pole, 480 Volt, 150-225 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ............................. 1,268.08 56.55 

    For Bolt-On, Add  180.60 
    For Installation In New Panelboard, Deduct  -31.56 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.87 

. 
 26 28 16 13-0110 EA 3 Pole, 480 Volt, 15-30 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 330.43 36.36 

    For Bolt-On, Add  55.44 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0111 EA 3 Pole, 480 Volt, 35-60 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................... 330.43 36.36 

    For Bolt-On, Add  55.44 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0112 EA 3 Pole, 480 Volt, 70-100 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity .................................. 440.34 45.44 

    For Bolt-On, Add  72.71 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0113 EA 3 Pole, 480 Volt, 110-125 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ................................ 813.63 54.53 

    For Bolt-On, Add  122.91 
    For Installation In New Panelboard, Deduct  -30.30 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.35 
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. 
 26 28 16 13-0114 EA 3 Pole, 480 Volt, 150-225 Amperes, Branch Circuit Breaker, 35,000 Amperes Interrupting Capacity ............................. 1,576.55 70.69 

    For Bolt-On, Add  224.46 
    For Installation In New Panelboard, Deduct  -39.13 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.96 

XXXXXXX 
. 
 26 28 16 13-0115  Branch Circuit Breakers 42,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0116 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 137.43 18.18 

    For Bolt-On, Add  24.25 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0117 EA 35 To 60 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Ampere Interrupting Capacity ................................. 137.43 18.18 

    For Bolt-On, Add  24.25 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0118 EA 70 To 100 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 205.74 22.72 

    For Bolt-On, Add  34.55 
    For Installation In New Panelboard, Deduct  -12.62 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.15 

. 
 26 28 16 13-0119 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 250.24 27.26 

    For Bolt-On, Add  41.88 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0120 EA 35 To 60 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 250.24 27.26 

    For Bolt-On, Add  41.88 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0121 EA 70 To 100 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 464.49 36.36 

    For Bolt-On, Add  72.20 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0122 EA 110 To 125 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................... 833.12 45.44 

    For Bolt-On, Add  121.81 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0123 EA 150 To 225 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 1,641.51 50.49 

    For Bolt-On, Add  224.63 
    For Installation In New Panelboard, Deduct  -27.77 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.32 

. 
 26 28 16 13-0124 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 424.80 36.36 

    For Bolt-On, Add  67.24 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0125 EA 35 To 60 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................... 424.80 36.36 

    For Bolt-On, Add  67.24 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0126 EA 70 To 100 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ............................. 586.14 45.44 

    For Bolt-On, Add  90.94 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0127 EA 110 To 125 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................... 941.53 54.53 

    For Bolt-On, Add  138.90 
    For Installation In New Panelboard, Deduct  -30.30 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.35 

. 
 26 28 16 13-0128 EA 150 To 225 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 42,000 Amperes Interrupting Capacity ........................ 2,075.10 70.69 

    For Bolt-On, Add  286.78 
    For Installation In New Panelboard, Deduct  -39.13 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.96 

XXXXXXX 
. 
 26 28 16 13-0129  Branch Circuit Breakers 65,000 Amperes Interrupting Capacity, Plug-On (26 28 

16 13-0001) 
Note: Includes connection of electrical wire. 

. 

. 
 26 28 16 13-0130 EA 15 To 30 Amperes, 1 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ................................. 67.17 18.18 

    For Bolt-On, Add  15.47 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 
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. 
 26 28 16 13-0131 EA 15 To 30 Amperes, 2 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 136.04 27.26 

    For Bolt-On, Add  27.61 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0132 EA 15 To 30 Amperes, 3 Pole, 240 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 212.21 36.36 

    For Bolt-On, Add  40.66 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0133 EA 15 To 30 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 130.46 18.18 

    For Bolt-On, Add  23.38 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0134 EA 35 To 60 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 130.46 18.18 

    For Bolt-On, Add  23.38 
    For Installation In New Panelboard, Deduct  -10.10 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.12 

. 
 26 28 16 13-0135 EA 70 To 100 Amperes, 1 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 259.85 36.36 

    For Bolt-On, Add  46.62 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0136 EA 15 To 30 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 289.03 27.26 

    For Bolt-On, Add  46.73 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0137 EA 35 To 60 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 289.03 27.26 

    For Bolt-On, Add  46.73 
    For Installation In New Panelboard, Deduct  -15.15 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.18 

. 
 26 28 16 13-0138 EA 70 To 100 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 551.92 36.36 

    For Bolt-On, Add  83.13 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0139 EA 110 To 125 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................... 930.15 45.44 

    For Bolt-On, Add  133.94 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0140 EA 150 To 225 Amperes, 2 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 2,029.90 56.55 

    For Bolt-On, Add  275.83 
    For Installation In New Panelboard, Deduct  -31.56 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.87 

. 
 26 28 16 13-0141 EA 15 To 30 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 480.29 36.36 

    For Bolt-On, Add  74.17 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0142 EA 35 To 60 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................... 480.29 36.36 

    For Bolt-On, Add  74.17 
    For Installation In New Panelboard, Deduct  -20.20 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 28 16 13-0143 EA 70 To 100 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ............................. 666.69 45.44 

    For Bolt-On, Add  101.01 
    For Installation In New Panelboard, Deduct  -25.25 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.29 

. 
 26 28 16 13-0144 EA 110 To 125 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 1,012.10 54.53 

    For Bolt-On, Add  147.72 
    For Installation In New Panelboard, Deduct  -30.30 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.35 

. 
 26 28 16 13-0145 EA 150 To 225 Amperes, 3 Pole, 480 Volt, Branch Circuit Breaker, 65,000 Amperes Interrupting Capacity ........................ 2,524.05 70.69 

    For Bolt-On, Add  342.90 
    For Installation In New Panelboard, Deduct  -39.13 

Note: Also for use with new interiors in panelboards. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.96 

XXXXXXX 
. 
 26 28 16 16  Enclosed Switches (26 28 16) 
. 
. 
 26 28 16 16-0001  Motor And Circuit Disconnects (26 28 16 16) 

Note: Work includes mounting, material handling, uploading at job site and termination of all conductors entering 
and leaving the disconnect. 

. 

. 
 26 28 16 16-0002  NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0003  Heavy Duty Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-

0002) 
Note: Includes fuses and neutral bar. 
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. 

. 
 26 28 16 16-0004  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0005 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 377.70 100.98 

. 
 26 28 16 16-0006 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 594.83 121.68 
. 

 26 28 16 16-0007 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 818.39 142.39 

. 
 26 28 16 16-0008 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,410.35 224.17 
. 

 26 28 16 16-0009 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,003.47 348.38 

. 
 26 28 16 16-0010 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,017.77 515.01 
. 

 26 28 16 16-0011 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,848.46 605.89 

. 
 26 28 16 16-0012 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 9,198.38 706.87 

XXXXXXX 
. 
 26 28 16 16-0013  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0014 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 576.20 112.19 

. 
 26 28 16 16-0015 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 695.19 135.22 
. 

 26 28 16 16-0016 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,107.48 158.04 

. 
 26 28 16 16-0017 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,636.92 249.42 
. 

 26 28 16 16-0018 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,577.03 386.96 

. 
 26 28 16 16-0019 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,577.23 571.96 
. 

 26 28 16 16-0020 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 8,253.23 672.84 

. 
 26 28 16 16-0021 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 11,280.07 785.43 

XXXXXXX 
. 
 26 28 16 16-0022  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0023 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 536.81 158.54 

. 
 26 28 16 16-0024 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 791.79 210.55 
. 

 26 28 16 16-0025 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,067.71 233.77 

. 
 26 28 16 16-0026 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,689.11 366.06 
. 

 26 28 16 16-0027 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,513.72 600.83 

. 
 26 28 16 16-0028 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,719.45 841.67 

XXXXXXX 
. 
 26 28 16 16-0029  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0030 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 702.42 175.20 

. 
 26 28 16 16-0031 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 892.40 233.77 
. 

 26 28 16 16-0032 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,317.47 263.06 

. 
 26 28 16 16-0033 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,939.45 400.89 
. 

 26 28 16 16-0034 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,327.19 647.29 

. 
 26 28 16 16-0035 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,966.69 935.08 
. 

 26 28 16 16-0036 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 11,097.50 1,110.80 

. 
 26 28 16 16-0037 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 14,190.72 1,262.27 

XXXXXXX 
. 
 26 28 16 16-0038  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0039 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................ 519.93 158.54 
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. 
 26 28 16 16-0040 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 769.98 210.55 
. 

 26 28 16 16-0041 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,028.03 233.77 

. 
 26 28 16 16-0042 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,743.68 366.06 
. 

 26 28 16 16-0043 EA  400 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 3,821.26 600.83 

. 
 26 28 16 16-0044 EA  600 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 6,182.12 841.67 
. 

 26 28 16 16-0045 EA  800 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 10,242.57 1,060.30 

. 
 26 28 16 16-0046 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 12,632.42 1,211.78 

XXXXXXX 
. 
 26 28 16 16-0047  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0003) 
. 
. 

 26 28 16 16-0048 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 764.34 175.20 

. 
 26 28 16 16-0049 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 968.50 233.77 
. 

 26 28 16 16-0050 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,428.74 263.06 

. 
 26 28 16 16-0051 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,106.02 400.89 
. 

 26 28 16 16-0052 EA  400 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 4,682.58 647.29 

. 
 26 28 16 16-0053 EA  600 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 7,594.34 935.08 
. 

 26 28 16 16-0054 EA  800 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 12,139.56 1,110.80 

. 
 26 28 16 16-0055 EA  1,200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 15,316.35 1,262.27 

XXXXXXX 
. 
 26 28 16 16-0056  Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches 

(26 28 16 16-0002) 
. 
. 
 26 28 16 16-0057  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0058 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 367.02 146.12 

. 
 26 28 16 16-0059 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 570.56 203.28 
. 

 26 28 16 16-0060 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 787.19 233.77 

. 
 26 28 16 16-0061 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,233.05 374.03 
. 

 26 28 16 16-0062 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,490.27 623.35 

. 
 26 28 16 16-0063 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,074.89 850.06 
. 

 26 28 16 16-0064 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 5,825.34 1,009.81 

. 
 26 28 16 16-0065 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 7,695.18 1,178.55 

XXXXXXX 
. 
 26 28 16 16-0066  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0067 EA  30 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 405.39 161.27 

. 
 26 28 16 16-0068 EA  60 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 646.18 228.12 
. 

 26 28 16 16-0069 EA  100 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 889.81 259.72 

. 
 26 28 16 16-0070 EA  200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,381.02 406.55 
. 

 26 28 16 16-0071 EA  400 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,679.37 667.89 

. 
 26 28 16 16-0072 EA  600 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,506.99 934.98 
. 

 26 28 16 16-0073 EA  800 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 6,462.34 1,009.81 

. 
 26 28 16 16-0074 EA  1,200 Amperes, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 8,567.52 1,178.55 

XXXXXXX 
. 
 26 28 16 16-0075  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0076 EA  30 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 428.02 131.28 
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. 
 26 28 16 16-0077 EA  60 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 655.42 182.77 
. 

 26 28 16 16-0078 EA  100 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 884.79 210.55 

. 
 26 28 16 16-0079 EA  200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,390.00 336.77 
. 

 26 28 16 16-0080 EA  400 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,784.79 560.95 

. 
 26 28 16 16-0081 EA  600 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,491.51 764.93 
. 

 26 28 16 16-0082 EA  800 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 7,735.78 908.83 

. 
 26 28 16 16-0083 EA  1,200 Amperes, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch .......................................................................................................................................................... 10,082.58 1,060.30 

XXXXXXX 
. 
 26 28 16 16-0084  480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0085 EA  30 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 466.95 144.90 

. 
 26 28 16 16-0086 EA  60 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 720.71 205.50 
. 

 26 28 16 16-0087 EA  100 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 964.67 233.77 

. 
 26 28 16 16-0088 EA  200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,499.74 366.06 
. 

 26 28 16 16-0089 EA  400 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,983.69 600.83 

. 
 26 28 16 16-0090 EA  600 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 4,856.05 841.67 
. 

 26 28 16 16-0091 EA  800 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 8,157.20 908.83 

XXXXXXX 
. 
 26 28 16 16-0092  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0093 EA  30 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 498.38 145.10 

. 
 26 28 16 16-0094 EA  60 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 774.29 205.29 
. 

 26 28 16 16-0095 EA  100 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,051.82 233.77 

. 
 26 28 16 16-0096 EA  200 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,633.98 365.85 
. 

 26 28 16 16-0097 EA  400 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 3,171.46 601.03 

. 
 26 28 16 16-0098 EA  600 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 5,411.75 841.47 
. 

 26 28 16 16-0099 EA  800 Amperes, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 8,791.59 908.83 

. 
 26 28 16 16-0100 EA  1,200 Amperes, 600 Volt Class, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch ................................................................................................................................................................ 11,503.89 1,060.30 

XXXXXXX 
. 
 26 28 16 16-0101  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0102 EA  30 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 729.83 131.48 

. 
 26 28 16 16-0103 EA  60 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 881.77 182.98 
. 

 26 28 16 16-0104 EA  100 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,351.65 210.35 

. 
 26 28 16 16-0105 EA  200 Amperes, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,028.52 336.57 

XXXXXXX 
. 
 26 28 16 16-0106  480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
. 
. 

 26 28 16 16-0107 EA  30 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................... 790.40 144.90 

. 
 26 28 16 16-0108 EA  60 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 963.26 205.50 
. 

 26 28 16 16-0109 EA  100 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,464.90 233.77 

. 
 26 28 16 16-0110 EA  200 Amperes, 480 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 2,183.88 366.06 

XXXXXXX 
. 
 26 28 16 16-0111  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0056) 
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. 

. 
 26 28 16 16-0112 EA  30 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................... 877.86 145.10 
. 

 26 28 16 16-0113 EA  60 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 1,059.73 205.29 

. 
 26 28 16 16-0114 EA  100 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 

Kit, Safety Switch ............................................................................................................................................................ 1,638.38 233.77 
. 

 26 28 16 16-0115 EA  200 Amperes, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 1 Enclosure, Neutral 
Kit, Safety Switch ............................................................................................................................................................ 2,436.59 365.85 

XXXXXXX 
. 
 26 28 16 16-0116  General Duty Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 

16-0002) 
Note: Includes fuses and neutral bar. 

. 

. 
 26 28 16 16-0117  240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0118 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 262.14 87.85 

. 
 26 28 16 16-0119 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 357.28 105.73 
. 

 26 28 16 16-0120 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch ................................................................................................................................. 549.46 123.60 

. 
 26 28 16 16-0121 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,016.93 195.00 
. 

 26 28 16 16-0122 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,418.25 302.44 

. 
 26 28 16 16-0123 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 1 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 4,522.08 447.65 

XXXXXXX 
. 
 26 28 16 16-0124  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0125 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 362.29 138.04 

. 
 26 28 16 16-0126 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch .................................................................................................................................................. 511.38 182.98 
. 

 26 28 16 16-0127 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 708.77 203.28 

. 
 26 28 16 16-0128 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,264.35 318.19 
. 

 26 28 16 16-0129 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 2,861.00 522.68 

. 
 26 28 16 16-0130 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 5,094.79 731.71 

XXXXXXX 
. 
 26 28 16 16-0131  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty 

Fusible, NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0116) 
. 
. 

 26 28 16 16-0132 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 403.10 138.04 

. 
 26 28 16 16-0133 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch .................................................................................................................................................. 577.18 182.98 
. 

 26 28 16 16-0134 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 768.64 203.28 

. 
 26 28 16 16-0135 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,415.18 318.19 
. 

 26 28 16 16-0136 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 3,118.81 522.68 

. 
 26 28 16 16-0137 EA  600 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 1 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 5,258.22 731.71 

XXXXXXX 
. 
 26 28 16 16-0138  General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0002) 
. 
. 
 26 28 16 16-0139  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, 

NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0138) 
. 
. 

 26 28 16 16-0140 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 358.19 122.18 

. 
 26 28 16 16-0141 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch ..................................................................................................................................................................... 476.69 140.46 
. 

 26 28 16 16-0142 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,076.32 224.49 

. 
 26 28 16 16-0143 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 2,308.04 373.63 
. 

 26 28 16 16-0144 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 3,995.08 509.15 

XXXXXXX 
. 
 26 28 16 16-0145  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, 

NEMA 1 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0138) 
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. 

. 
 26 28 16 16-0146 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch ..................................................................................................................................................................... 338.38 114.31 
. 

 26 28 16 16-0147 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 463.66 159.04 

. 
 26 28 16 16-0148 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch ..................................................................................................................................................................... 705.04 182.98 
. 

 26 28 16 16-0149 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,213.43 292.75 

. 
 26 28 16 16-0150 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 2,537.41 487.94 
. 

 26 28 16 16-0151 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 4,308.79 665.06 

XXXXXXX 
. 
 26 28 16 16-0152  NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0153  Heavy Duty Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
Note: With fuses, neutral bar, and hub if required. 

. 

. 
 26 28 16 16-0154  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0155 EA  30 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 554.57 118.65 
. 

 26 28 16 16-0156 EA  60 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 882.04 142.39 

. 
 26 28 16 16-0157 EA  100 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,102.36 165.61 
. 

 26 28 16 16-0158 EA  200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,613.63 252.45 

. 
 26 28 16 16-0159 EA  400 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,564.98 403.92 
. 

 26 28 16 16-0160 EA  600 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,247.38 538.73 

. 
 26 28 16 16-0161 EA  800 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 9,365.93 605.89 
. 

 26 28 16 16-0162 EA  1,200 Amperes, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 12,410.41 706.87 

XXXXXXX 
. 
 26 28 16 16-0163  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0164 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 954.27 158.14 
. 

 26 28 16 16-0165 EA  60 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,136.35 193.88 

. 
 26 28 16 16-0166 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,612.67 222.66 
. 

 26 28 16 16-0167 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 2,272.23 333.95 

. 
 26 28 16 16-0168 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 4,944.04 546.41 
. 

 26 28 16 16-0169 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 9,091.01 751.40 

. 
 26 28 16 16-0170 EA  800 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 13,365.12 865.21 
. 

 26 28 16 16-0171 EA  1,200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 14,723.09 973.96 

XXXXXXX 
. 
 26 28 16 16-0172  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0173 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 707.59 186.82 
. 

 26 28 16 16-0174 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,122.97 247.41 

. 
 26 28 16 16-0175 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,353.36 271.64 
. 

 26 28 16 16-0176 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 2,006.80 420.59 

. 
 26 28 16 16-0177 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 4,339.08 701.31 
. 

 26 28 16 16-0178 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 7,237.19 935.08 

XXXXXXX 
. 
 26 28 16 16-0179  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0180 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,082.79 221.45 
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. 
 26 28 16 16-0181 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,291.94 271.44 
. 

 26 28 16 16-0182 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,729.50 311.63 

. 
 26 28 16 16-0183 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 2,512.43 467.54 
. 

 26 28 16 16-0184 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 5,290.02 765.03 

. 
 26 28 16 16-0185 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 9,554.31 1,051.92 
. 

 26 28 16 16-0186 EA  800 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 13,523.97 1,211.78 

. 
 26 28 16 16-0187 EA  1,200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 16,188.49 1,363.25 

XXXXXXX 
. 
 26 28 16 16-0188  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0189 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 776.78 186.82 
. 

 26 28 16 16-0190 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,124.97 247.41 

. 
 26 28 16 16-0191 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,450.66 271.64 
. 

 26 28 16 16-0192 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 2,071.69 420.59 

. 
 26 28 16 16-0193 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 4,398.61 701.31 
. 

 26 28 16 16-0194 EA  600 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 7,891.97 935.08 

. 
 26 28 16 16-0195 EA  800 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 13,170.76 1,060.30 
. 

 26 28 16 16-0196 EA  1,200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch .................................................................................................... 16,417.28 1,211.78 

XXXXXXX 
. 
 26 28 16 16-0197  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0153) 

. 

. 
 26 28 16 16-0198 EA  30 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,122.49 221.66 
. 

 26 28 16 16-0199 EA  60 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,336.58 271.64 

. 
 26 28 16 16-0200 EA  100 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,828.71 311.53 
. 

 26 28 16 16-0201 EA  200 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 2,576.92 467.54 

. 
 26 28 16 16-0202 EA  400 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 5,523.16 764.93 
. 

 26 28 16 16-0203 EA  600 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 9,822.17 1,051.72 

. 
 26 28 16 16-0204 EA  800 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 14,367.43 1,211.78 
. 

 26 28 16 16-0205 EA  1,200 Amp, 600 Volt Class, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ................................................................................................................................... 17,300.28 1,363.25 

XXXXXXX 
. 
 26 28 16 16-0206  Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
. 
. 
 26 28 16 16-0207  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0208 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 526.50 103.91 

. 
 26 28 16 16-0209 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch .............................................................................................................................................. 859.72 143.90 
. 

 26 28 16 16-0210 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,130.44 165.01 

. 
 26 28 16 16-0211 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,503.94 267.20 
. 

 26 28 16 16-0212 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 3,348.78 445.73 

. 
 26 28 16 16-0213 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 6,107.41 594.28 
. 

 26 28 16 16-0214 EA  800 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 9,826.58 707.17 

. 
 26 28 16 16-0215 EA  1,200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ................................................................................................................................... 12,972.75 808.15 

XXXXXXX 
. 
 26 28 16 16-0216  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
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. 

. 
 26 28 16 16-0217 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch .............................................................................................................................................. 592.78 114.51 
. 

 26 28 16 16-0218 EA  60 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 974.29 160.26 

. 
 26 28 16 16-0219 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,276.47 180.96 
. 

 26 28 16 16-0220 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,669.20 280.52 

. 
 26 28 16 16-0221 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 3,800.65 467.54 
. 

 26 28 16 16-0222 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 6,594.02 623.35 

. 
 26 28 16 16-0223 EA  800 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ......................................................................................................................................... 10,479.82 740.80 
. 

 26 28 16 16-0224 EA  1,200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 13,830.20 841.47 

XXXXXXX 
. 
 26 28 16 16-0225  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0226 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 630.39 155.81 

. 
 26 28 16 16-0227 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,003.57 215.79 
. 

 26 28 16 16-0228 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,295.43 247.51 

. 
 26 28 16 16-0229 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,771.09 400.79 
. 

 26 28 16 16-0230 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 3,844.33 668.49 

. 
 26 28 16 16-0231 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 6,799.29 891.15 
. 

 26 28 16 16-0232 EA  800 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ......................................................................................................................................... 10,642.74 1,060.30 

. 
 26 28 16 16-0233 EA  1,200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 14,090.99 1,211.78 

XXXXXXX 
. 
 26 28 16 16-0234  480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0235 EA  30 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ....................................................................................................................................... 684.95 171.67 

. 
 26 28 16 16-0236 EA  60 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,093.76 240.44 
. 

 26 28 16 16-0237 EA  100 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,400.51 271.44 

. 
 26 28 16 16-0238 EA  200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 1,880.42 420.79 
. 

 26 28 16 16-0239 EA  400 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 4,088.77 701.21 

. 
 26 28 16 16-0240 EA  600 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................... 7,244.77 934.98 
. 

 26 28 16 16-0241 EA  800 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 11,352.25 1,110.80 

. 
 26 28 16 16-0242 EA  1,200 Amperes, 480 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................................... 15,023.71 1,262.27 

XXXXXXX 
. 
 26 28 16 16-0243  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0206) 
. 
. 

 26 28 16 16-0244 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 369.29 171.67 

. 
 26 28 16 16-0245 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,134.59 240.44 
. 

 26 28 16 16-0246 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,457.44 271.44 

. 
 26 28 16 16-0247 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 1,949.70 420.79 
. 

 26 28 16 16-0248 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ........................................................................................................................................... 4,268.15 701.21 

. 
 26 28 16 16-0249 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch ........................................................................................................................................... 7,217.36 934.98 
. 

 26 28 16 16-0250 EA  800 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch ......................................................................................................................................... 11,336.90 1,110.80 

. 
 26 28 16 16-0251 EA  1,200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch .................................................................................................................................. 15,002.82 1,262.27 

XXXXXXX 
. 
 26 28 16 16-0252  General Duty Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
Note: With fuses, neutral bar, and hub if required. 
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. 

. 
 26 28 16 16-0253  240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0254 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 339.16 103.20 
. 

 26 28 16 16-0255 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 478.61 123.80 

. 
 26 28 16 16-0256 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 629.50 144.00 
. 

 26 28 16 16-0257 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 1,291.15 219.53 

. 
 26 28 16 16-0258 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 3,158.83 351.21 
. 

 26 28 16 16-0259 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 1 Blade And Fuseholder, General Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................ 5,599.43 468.55 

XXXXXXX 
. 
 26 28 16 16-0260  240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0261 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 458.53 162.68 
. 

 26 28 16 16-0262 EA 60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 661.77 215.19 

. 
 26 28 16 16-0263 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 813.27 236.10 
. 

 26 28 16 16-0264 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,584.72 365.85 

. 
 26 28 16 16-0265 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,677.75 609.73 
. 

 26 28 16 16-0266 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 2 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,296.59 813.30 

XXXXXXX 
. 
 26 28 16 16-0267  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty 

Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 
28 16 16-0252) 

. 

. 
 26 28 16 16-0268 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R Enclosure, 

Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 515.73 162.58 
. 

 26 28 16 16-0269 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R Enclosure, 
Neutral Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................... 719.14 215.19 

. 
 26 28 16 16-0270 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ......................................................................................................... 997.95 236.10 
. 

 26 28 16 16-0271 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 1,703.98 365.85 

. 
 26 28 16 16-0272 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 3,754.36 609.83 
. 

 26 28 16 16-0273 EA  600 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 
Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 6,894.59 813.30 

. 
 26 28 16 16-0274 EA  800 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, General Duty Fusible, NEMA 3R 

Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switch ...................................................................................................... 9,853.39 921.35 

XXXXXXX 
. 
 26 28 16 16-0275  General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, 

Safety Switches (26 28 16 16-0152) 
. 
. 
 26 28 16 16-0276  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, 

NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0275) 
. 
. 

 26 28 16 16-0277 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 306.06 90.38 

. 
 26 28 16 16-0278 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch .............................................................................................................................................. 500.93 125.11 
. 

 26 28 16 16-0279 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ........................................................................................................................................ 526.51 143.49 

. 
 26 28 16 16-0280 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ..................................................................................................................................... 1,317.20 232.26 
. 

 26 28 16 16-0281 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ..................................................................................................................................... 3,232.16 387.57 

. 
 26 28 16 16-0282 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ..................................................................................................................................... 5,698.45 516.72 

XXXXXXX 
. 
 26 28 16 16-0283  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, 

NEMA 3R Enclosure, Neutral Kit, Bolt-On Hubs, Safety Switches (26 28 16 16-0275) 
. 
. 

 26 28 16 16-0284 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 
Bolt-On Hubs, Safety Switch .............................................................................................................................................. 479.07 135.52 

. 
 26 28 16 16-0285 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Bolt-On Hubs, Safety Switch .............................................................................................................................................. 689.67 187.63 
. 

 26 28 16 16-0286 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 
Kit, Bolt-On Hubs, Safety Switch ..................................................................................................................................... 1,009.95 215.19 

. 
 26 28 16 16-0287 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, General Duty Non-Fusible, NEMA 3R Enclosure, Neutral 

Kit, Bolt-On Hubs, Safety Switch ..................................................................................................................................... 1,736.17 348.48 
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XXXXXXX 
. 
 26 28 16 16-0288  NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0289  Heavy Duty Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0288) 
Note: With fuses and neutral bar (stainless steel). 

. 

. 
 26 28 16 16-0290  240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0291 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,473.50 100.98 

. 
 26 28 16 16-0292 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,770.04 121.68 
. 

 26 28 16 16-0293 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,611.59 142.18 

. 
 26 28 16 16-0294 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,995.13 224.38 
. 

 26 28 16 16-0295 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 10,155.50 348.18 

. 
 26 28 16 16-0296 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 14,597.70 514.81 

XXXXXXX 
. 
 26 28 16 16-0297  600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0298 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,869.99 112.19 

. 
 26 28 16 16-0299 EA  60 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,079.45 135.11 
. 

 26 28 16 16-0300 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,904.83 157.94 

. 
 26 28 16 16-0301 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,518.52 249.42 
. 

 26 28 16 16-0302 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 10,546.44 387.16 

. 
 26 28 16 16-0303 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 15,122.02 571.96 

XXXXXXX 
. 
 26 28 16 16-0304  240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0305 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,655.61 158.74 

. 
 26 28 16 16-0306 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,075.06 210.35 
. 

 26 28 16 16-0307 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,959.31 233.77 

. 
 26 28 16 16-0308 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,628.14 365.85 
. 

 26 28 16 16-0309 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 10,974.21 601.03 

. 
 26 28 16 16-0310 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 15,661.17 841.47 

XXXXXXX 
. 
 26 28 16 16-0311  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0312 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,001.34 175.31 

. 
 26 28 16 16-0313 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,282.30 233.77 
. 

 26 28 16 16-0314 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,126.01 262.96 

. 
 26 28 16 16-0315 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,836.70 400.69 
. 

 26 28 16 16-0316 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 11,333.43 647.29 

. 
 26 28 16 16-0317 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 16,126.94 934.98 

XXXXXXX 
. 
 26 28 16 16-0318  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0319 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 1,979.15 158.74 

. 
 26 28 16 16-0320 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,479.53 210.35 
. 

 26 28 16 16-0321 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 4,768.66 233.77 

. 
 26 28 16 16-0322 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,734.88 365.85 
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. 
 26 28 16 16-0323 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 13,152.42 601.03 
. 

 26 28 16 16-0324 EA  600 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 18,654.55 841.47 

XXXXXXX 
. 
 26 28 16 16-0325  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0289) 
. 
. 

 26 28 16 16-0326 EA  30 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,383.65 175.31 

. 
 26 28 16 16-0327 EA  60 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,715.83 233.77 
. 

 26 28 16 16-0328 EA  100 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 4,952.14 262.96 

. 
 26 28 16 16-0329 EA  200 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 6,952.69 400.69 
. 

 26 28 16 16-0330 EA  400 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 13,541.02 647.29 

. 
 26 28 16 16-0331 EA  600 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 19,161.13 934.98 

XXXXXXX 
. 
 26 28 16 16-0332  Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 Enclosure, 

Neutral Kit, Safety Switches (26 28 16 16-0288) 
. 
. 
 26 28 16 16-0333  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0334 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,413.80 100.98 
. 

 26 28 16 16-0335 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,720.89 140.46 

. 
 26 28 16 16-0336 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 3,239.18 161.57 
. 

 26 28 16 16-0337 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 4,494.30 258.10 

. 
 26 28 16 16-0338 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 8,182.06 429.78 
. 

 26 28 16 16-0339 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 11,718.61 585.49 

XXXXXXX 
. 
 26 28 16 16-0340  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0341 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,607.81 111.39 
. 

 26 28 16 16-0342 EA  60 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,960.56 157.53 

. 
 26 28 16 16-0343 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 3,691.65 179.55 
. 

 26 28 16 16-0344 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 5,107.46 280.52 

. 
 26 28 16 16-0345 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 9,291.95 461.68 
. 

 26 28 16 16-0346 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 13,347.13 646.27 

XXXXXXX 
. 
 26 28 16 16-0347  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0348 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,474.80 131.48 
. 

 26 28 16 16-0349 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,782.85 182.98 

. 
 26 28 16 16-0350 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,860.64 210.35 
. 

 26 28 16 16-0351 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 3,589.23 336.57 

. 
 26 28 16 16-0352 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 5,100.06 561.05 
. 

 26 28 16 16-0353 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................ 12,425.03 765.03 

XXXXXXX 
. 
 26 28 16 16-0354  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0355 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 1,675.13 145.10 
. 

 26 28 16 16-0356 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch .............................................................................................................................. 2,056.07 205.29 
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. 
 26 28 16 16-0357 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 3,800.10 233.77 
. 

 26 28 16 16-0358 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,278.08 365.85 

. 
 26 28 16 16-0359 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 10,538.01 601.03 
. 

 26 28 16 16-0360 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ........................................................................................................................... 14,134.46 841.47 

XXXXXXX 
. 
 26 28 16 16-0361  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0362 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,027.93 131.48 
. 

 26 28 16 16-0363 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,431.64 182.98 

. 
 26 28 16 16-0364 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,471.82 210.35 
. 

 26 28 16 16-0365 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 8,347.22 336.57 

XXXXXXX 
. 
 26 28 16 16-0366  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel 

Non-Fusible, NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 
16-0332) 

. 

. 
 26 28 16 16-0367 EA  30 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,307.28 145.10 
. 

 26 28 16 16-0368 EA  60 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,771.37 205.29 

. 
 26 28 16 16-0369 EA  100 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 6,240.14 233.77 
. 

 26 28 16 16-0370 EA  200 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Stainless Steel Non-Fusible, NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 9,502.04 365.85 

XXXXXXX 
. 
 26 28 16 16-0371  Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, Neutral Kit, 

Safety Switches (26 28 16 16-0288) 
. 
. 
 26 28 16 16-0372  600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester 

NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0371) 
. 
. 

 26 28 16 16-0373 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 2,683.23 175.20 

. 
 26 28 16 16-0374 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 3,058.55 233.77 
. 

 26 28 16 16-0375 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 5,497.58 263.06 

. 
 26 28 16 16-0376 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 7,155.84 400.89 

XXXXXXX 
. 
 26 28 16 16-0377  600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced 

Polyester NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-
0371) 

. 

. 
 26 28 16 16-0378 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,512.64 144.90 
. 

 26 28 16 16-0379 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 2,880.49 205.50 

. 
 26 28 16 16-0380 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 5,197.04 233.77 
. 

 26 28 16 16-0381 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Fiberglass Reinforced Polyester NEMA 4, 4X Or 5 
Enclosure, Neutral Kit, Safety Switch ............................................................................................................................. 7,064.34 366.06 

XXXXXXX 
. 
 26 28 16 16-0382  Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0288) 
. 
. 
 26 28 16 16-0383  600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0382) 
. 
. 

 26 28 16 16-0384 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switch ...... 3,068.18 175.20 
. 

 26 28 16 16-0385 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety Switch ...... 3,489.30 233.77 
. 

 26 28 16 16-0386 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Pole, Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 
Switch ............................................................................................................................................................................. 6,312.19 263.06 

XXXXXXX 
. 
 26 28 16 16-0387  600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 

Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0382) 
. 
. 

 26 28 16 16-0388 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 
Switch ............................................................................................................................................................................. 2,876.87 144.90 

. 
 26 28 16 16-0389 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 

Switch ............................................................................................................................................................................. 3,288.34 205.50 
. 

 26 28 16 16-0390 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Pole, Non-Fusible, Krydon NEMA 4, 4X Or 5 Enclosure, Neutral Kit, Safety 
Switch ............................................................................................................................................................................. 5,978.93 233.77 
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XXXXXXX 
. 
 26 28 16 16-0391  NEMA 7 Or 9 Enclosures, Neutral Kit, Safety Switches (26 28 16 16-0001) 

Note: Class 1, groups C and D, division 1 or 2, NEMA 7; Class 2, groups E, F and G, division 1 or 2, NEMA 9; or 
Class 3, division 1 Or 2, NEMA 9, hazardous locations as defined in NEC article 500. 

. 

. 
 26 28 16 16-0392  Heavy Duty Fusible, NEMA 7 Or 9 Enclosures, Neutral Kit, Safety Switches 

(26 28 16 16-0391) 
Note: With fuses and neutral bar. 

. 

. 
 26 28 16 16-0393 EA 30 Amp, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ........................... 2,426.61 201.97 

. 
 26 28 16 16-0394 EA  60 Amp, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ........................... 2,740.13 240.44 

. 
 26 28 16 16-0395 EA  100 Amp, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ......................... 3,038.74 271.44 

. 
 26 28 16 16-0396 EA  200 Amp, 240 Volt, 3 Phase, Heavy Duty Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ......................... 6,448.26 420.79 

XXXXXXX 
. 
 26 28 16 16-0397  Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety 

Switches (26 28 16 16-0391) 
. 
. 

 26 28 16 16-0398 EA  60 Amp, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ................... 1,884.80 240.44 
. 

 26 28 16 16-0399 EA  100 Amp, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ................. 2,205.75 271.44 
. 

 26 28 16 16-0400 EA  200 Amp, 240 Volt, 3 Phase, Heavy Duty Non-Fusible, NEMA 7 Or 9 Enclosure, Neutral Kit, Safety Switch ................. 4,055.06 420.79 

XXXXXXX 
. 
 26 28 16 16-0401  NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0402  Heavy Duty Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 

16-0401) 
Note: With fuses and neutral bar. 

. 

. 
 26 28 16 16-0403  240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0404 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 537.79 100.98 

. 
 26 28 16 16-0405 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch .................................................................................................................................................. 702.28 121.68 
. 

 26 28 16 16-0406 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 958.31 142.39 

. 
 26 28 16 16-0407 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,616.34 224.17 
. 

 26 28 16 16-0408 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 3,449.45 348.38 

. 
 26 28 16 16-0409 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 6,228.10 515.01 

XXXXXXX 
. 
 26 28 16 16-0410  600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0411 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 844.47 112.09 

. 
 26 28 16 16-0412 EA  60 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch .................................................................................................................................................. 870.68 135.32 
. 

 26 28 16 16-0413 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,254.19 158.04 

. 
 26 28 16 16-0414 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,962.23 249.42 
. 

 26 28 16 16-0415 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 4,281.41 386.76 

. 
 26 28 16 16-0416 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Pole, 2 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 8,469.61 572.06 

XXXXXXX 
. 
 26 28 16 16-0417  240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0418 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 747.39 158.54 

. 
 26 28 16 16-0419 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,035.32 210.55 
. 

 26 28 16 16-0420 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,413.39 233.77 

. 
 26 28 16 16-0421 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 2,100.77 366.06 
. 

 26 28 16 16-0422 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 4,123.84 600.83 

. 
 26 28 16 16-0423 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 6,620.66 841.67 

XXXXXXX 
. 
 26 28 16 16-0424  600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0425 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 995.50 175.20 

. 
 26 28 16 16-0426 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,127.24 233.77 
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. 
 26 28 16 16-0427 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,661.88 263.06 
. 

 26 28 16 16-0428 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 2,418.54 400.89 

. 
 26 28 16 16-0429 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 5,069.50 647.29 
. 

 26 28 16 16-0430 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 9,538.83 935.08 

XXXXXXX 
. 
 26 28 16 16-0431  240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0432 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch .................................................................................................................................................. 798.72 158.54 

. 
 26 28 16 16-0433 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,070.58 210.55 
. 

 26 28 16 16-0434 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,524.07 233.77 

. 
 26 28 16 16-0435 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 2,239.73 366.06 
. 

 26 28 16 16-0436 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 4,495.89 600.83 

. 
 26 28 16 16-0437 EA  600 Amp, 240 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 6,872.00 841.67 

XXXXXXX 
. 
 26 28 16 16-0438  600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty 

Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0402) 
. 
. 

 26 28 16 16-0439 EA  30 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,055.00 175.20 

. 
 26 28 16 16-0440 EA  60 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 1,285.97 233.77 
. 

 26 28 16 16-0441 EA  100 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 1,771.02 263.06 

. 
 26 28 16 16-0442 EA  200 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 2,626.87 400.89 
. 

 26 28 16 16-0443 EA  400 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 
Neutral Kit, Safety Switch ............................................................................................................................................... 5,406.80 647.29 

. 
 26 28 16 16-0444 EA  600 Amp, 600 Volt Class, 3 Phase, 4 Wire, 3 Blades And Fuseholders, Heavy Duty Fusible, NEMA 12 Enclosure, 

Neutral Kit, Safety Switch ............................................................................................................................................... 9,816.61 935.08 

XXXXXXX 
. 
 26 28 16 16-0445  Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Safety Switches 

(26 28 16 16-0401) 
. 
. 
 26 28 16 16-0446  240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0447 EA  30 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 562.77 145.92 

. 
 26 28 16 16-0448 EA  60 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch ..................................................................................................................................................................... 746.22 203.48 
. 

 26 28 16 16-0449 EA  100 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 989.75 233.77 

. 
 26 28 16 16-0450 EA  200 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,411.26 374.13 
. 

 26 28 16 16-0451 EA  400 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 3,105.45 623.55 

. 
 26 28 16 16-0452 EA  600 Amp, 240 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 4,918.74 850.27 

XXXXXXX 
. 
 26 28 16 16-0453  600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0454 EA  30 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 627.29 161.07 

. 
 26 28 16 16-0455 EA  60 Amp, Non-Fused, NEMA 12, Heavy Duty Disconnect Switch, 600 Volt, 1 Phase .......................................................... 829.35 228.22 

. 
 26 28 16 16-0456 EA  100 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,103.12 259.52 
. 

 26 28 16 16-0457 EA  200 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,533.36 406.45 

. 
 26 28 16 16-0458 EA  400 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 3,288.11 667.99 
. 

 26 28 16 16-0459 EA  600 Amp, 600 Volt Class, 1 Phase, 2 Wire, 2 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 5,434.58 935.08 

XXXXXXX 
. 
 26 28 16 16-0460  240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0461 EA  30 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 724.73 131.28 

. 
 26 28 16 16-0462 EA  60 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch ..................................................................................................................................................................... 953.16 182.77 
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. 
 26 28 16 16-0463 EA  100 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,270.32 210.55 
. 

 26 28 16 16-0464 EA  200 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,811.93 336.77 

. 
 26 28 16 16-0465 EA  400 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 3,822.00 560.95 
. 

 26 28 16 16-0466 EA  600 Amp, 240 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 6,035.58 764.93 

XXXXXXX 
. 
 26 28 16 16-0467  600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0468 EA  30 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 708.85 144.90 

. 
 26 28 16 16-0469 EA  60 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,030.55 205.50 
. 

 26 28 16 16-0470 EA  100 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,360.38 233.77 

. 
 26 28 16 16-0471 EA  200 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,788.32 366.06 
. 

 26 28 16 16-0472 EA  400 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 3,836.15 600.83 

. 
 26 28 16 16-0473 EA  600 Amp, 600 Volt Class, 3 Phase, 3 Wire, 3 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 7,189.10 841.67 

XXXXXXX 
. 
 26 28 16 16-0474  240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0475 EA  30 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 871.58 131.28 

. 
 26 28 16 16-0476 EA  60 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,036.67 182.77 
. 

 26 28 16 16-0477 EA  100 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,612.43 210.55 

. 
 26 28 16 16-0478 EA  200 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 2,556.78 336.77 
. 

 26 28 16 16-0479 EA  400 Amp, 240 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 4,631.09 429.17 

XXXXXXX 
. 
 26 28 16 16-0480  600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 

12 Enclosure, Neutral Kit, Safety Switches (26 28 16 16-0445) 
. 
. 

 26 28 16 16-0481 EA  30 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch ..................................................................................................................................................................... 905.28 144.90 

. 
 26 28 16 16-0482 EA  60 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 1,129.76 205.50 
. 

 26 28 16 16-0483 EA  100 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 1,722.49 233.77 

. 
 26 28 16 16-0484 EA  200 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Safety Switch .................................................................................................................................................................. 2,626.62 366.06 
. 

 26 28 16 16-0485 EA  400 Amp, 600 Volt Class, 3 Phase, 4 Wire, 4 Blades, Heavy Duty Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 
Safety Switch .................................................................................................................................................................. 4,923.05 565.49 

XXXXXXX 
. 
 26 28 16 16-0486  Double Throw Safety Switches (26 28 16 16-0001) 
. 
. 
 26 28 16 16-0487  NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 
. 
. 
 26 28 16 16-0488  240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0489 EA  30 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .................... 675.04 129.76 
. 

 26 28 16 16-0490 EA  60 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .................... 997.34 169.65 
. 

 26 28 16 16-0491 EA  100 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 1,399.03 221.66 
. 

 26 28 16 16-0492 EA  200 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 1,865.64 288.30 
. 

 26 28 16 16-0493 EA  400 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 4,503.71 360.51 
. 

 26 28 16 16-0494 EA  600 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 8,194.11 578.11 
. 

 26 28 16 16-0495 EA 800 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 9,399.02 807.85 
. 

 26 28 16 16-0496 EA 1,000 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 13,853.29 908.83 
. 

 26 28 16 16-0497 EA 1,200 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 16,323.56 1,009.81 

XXXXXXX 
. 
 26 28 16 16-0498  240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0499 EA  30 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .................... 851.70 181.76 
. 

 26 28 16 16-0500 EA  60 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ................. 1,188.97 237.31 
. 

 26 28 16 16-0501 EA  100 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 1,790.05 310.51 
. 

 26 28 16 16-0502 EA  200 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,628.93 403.92 
. 

 26 28 16 16-0503 EA  400 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 6,206.00 504.91 
. 

 26 28 16 16-0504 EA  600 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 8,659.24 807.85 
. 

 26 28 16 16-0505 EA 800 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 10,136.99 908.83 
. 

 26 28 16 16-0506 EA 1,000 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 14,500.55 1,009.81 
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. 
 26 28 16 16-0507 EA 1,200 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 17,192.43 1,110.80 

XXXXXXX 
. 
 26 28 16 16-0508  240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0509 EA  30 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch................. 1,131.77 227.20 
. 

 26 28 16 16-0510 EA  60 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch................. 1,646.79 296.89 
. 

 26 28 16 16-0511 EA  100 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,923.46 387.77 
. 

 26 28 16 16-0512 EA  200 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 4,004.79 503.90 
. 

 26 28 16 16-0513 EA  400 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 8,073.76 631.13 
. 

 26 28 16 16-0514 EA  600 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 10,213.42 1,011.32 
. 

 26 28 16 16-0515 EA 800 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 12,927.57 1,110.80 
. 

 26 28 16 16-0516 EA 1,000 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 17,199.30 1,161.28 
. 

 26 28 16 16-0517 EA 1,200 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 19,292.65 1,211.78 

XXXXXXX 
. 
 26 28 16 16-0518  600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0519 EA  60 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch................. 1,152.06 169.65 
. 

 26 28 16 16-0520 EA  100 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 1,732.60 221.66 
. 

 26 28 16 16-0521 EA  200 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,554.24 288.30 
. 

 26 28 16 16-0522 EA  400 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 6,026.04 360.51 
. 

 26 28 16 16-0523 EA  600 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 8,906.93 578.11 
. 

 26 28 16 16-0524 EA 800 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 10,177.39 807.85 
. 

 26 28 16 16-0525 EA 1,000 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 15,056.85 908.83 
. 

 26 28 16 16-0526 EA 1,200 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 17,753.96 1,009.81 

XXXXXXX 
. 
 26 28 16 16-0527  600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0528 EA  60 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch................. 1,287.22 237.31 
. 

 26 28 16 16-0529 EA  100 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 1,909.81 310.51 
. 

 26 28 16 16-0530 EA  200 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,784.51 403.92 
. 

 26 28 16 16-0531 EA  400 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 6,314.61 504.91 
. 

 26 28 16 16-0532 EA  600 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 9,367.82 807.85 
. 

 26 28 16 16-0533 EA 800 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 10,968.92 908.83 
. 

 26 28 16 16-0534 EA 1,000 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 15,094.87 1,009.81 
. 

 26 28 16 16-0535 EA 1,200 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 18,689.53 1,110.80 

XXXXXXX 
. 
 26 28 16 16-0536  600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0487) 
. 
. 

 26 28 16 16-0537 EA  60 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch................. 1,743.62 296.89 
. 

 26 28 16 16-0538 EA  100 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 3,063.55 387.77 
. 

 26 28 16 16-0539 EA  200 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 4,294.10 503.90 
. 

 26 28 16 16-0540 EA  400 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 8,690.53 631.13 
. 

 26 28 16 16-0541 EA  600 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 10,904.21 1,011.32 
. 

 26 28 16 16-0542 EA 800 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 13,998.17 1,110.80 
. 

 26 28 16 16-0543 EA 1,000 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 18,686.98 1,161.28 
. 

 26 28 16 16-0544 EA 1,200 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 1 Enclosure, Neutral Kit, Double Throw Safety Switch .......... 20,979.56 1,211.78 

XXXXXXX 
. 
 26 28 16 16-0545  NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 
. 
. 
 26 28 16 16-0546  240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0547 EA  100 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 1,749.76 221.66 
. 

 26 28 16 16-0548 EA  200 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 4,018.40 288.30 
. 

 26 28 16 16-0549 EA  400 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 13,175.85 360.51 
. 

 26 28 16 16-0550 EA  600 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 22,694.02 578.11 

XXXXXXX 
. 
 26 28 16 16-0551  240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0552 EA  100 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 2,293.00 310.01 
. 

 26 28 16 16-0553 EA  200 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 3,704.44 403.42 
. 

 26 28 16 16-0554 EA  400 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 13,581.78 504.91 
. 

 26 28 16 16-0555 EA  600 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 14,753.72 809.37 

XXXXXXX 
. 
 26 28 16 16-0556  240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0557 EA  30 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .............. 2,211.80 227.31 
. 

 26 28 16 16-0558 EA  60 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .............. 2,742.38 296.69 
. 

 26 28 16 16-0559 EA  100 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 3,846.23 387.67 
. 

 26 28 16 16-0560 EA  200 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 5,563.46 504.10 
. 

 26 28 16 16-0561 EA  400 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 9,452.17 631.13 
. 

 26 28 16 16-0562 EA  600 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 11,019.71 1,011.42 
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XXXXXXX 
. 
 26 28 16 16-0563  600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0564 EA  60 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .............. 1,484.46 169.65 
. 

 26 28 16 16-0565 EA  100 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 2,260.32 221.66 
. 

 26 28 16 16-0566 EA  200 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 4,117.53 288.30 
. 

 26 28 16 16-0567 EA  400 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 7,927.50 360.51 
. 

 26 28 16 16-0568 EA  600 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 10,591.70 578.11 

XXXXXXX 
. 
 26 28 16 16-0569  600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0570 EA  60 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .............. 1,680.56 237.31 
. 

 26 28 16 16-0571 EA  100 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 2,533.38 310.01 
. 

 26 28 16 16-0572 EA  200 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 4,534.13 403.42 
. 

 26 28 16 16-0573 EA  400 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 8,595.39 504.91 
. 

 26 28 16 16-0574 EA  600 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 11,548.57 809.37 

XXXXXXX 
. 
 26 28 16 16-0575  600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0545) 
. 
. 

 26 28 16 16-0576 EA  60 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .............. 2,764.81 296.69 
. 

 26 28 16 16-0577 EA  100 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 3,856.52 387.67 
. 

 26 28 16 16-0578 EA  200 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 5,706.29 504.10 
. 

 26 28 16 16-0579 EA  400 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch ............ 9,435.31 631.13 
. 

 26 28 16 16-0580 EA  600 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 3R Enclosure, Neutral Kit, Double Throw Safety Switch .......... 11,112.66 1,011.42 

XXXXXXX 
. 
 26 28 16 16-0581  NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switches (26 28 16 16-0486) 
. 
. 
 26 28 16 16-0582  240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0583 EA  30 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 1,771.33 129.86 
. 

 26 28 16 16-0584 EA  60 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,005.90 169.55 
. 

 26 28 16 16-0585 EA  100 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 2,269.00 221.55 
. 

 26 28 16 16-0586 EA  200 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 3,119.65 288.09 
. 

 26 28 16 16-0587 EA  400 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 5,833.29 360.61 
. 

 26 28 16 16-0588 EA  600 Amp, 240 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 8,553.35 577.91 

XXXXXXX 
. 
 26 28 16 16-0589  240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0590 EA  30 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,034.72 181.76 
. 

 26 28 16 16-0591 EA  60 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,406.18 237.31 
. 

 26 28 16 16-0592 EA  100 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 2,854.75 310.01 
. 

 26 28 16 16-0593 EA  200 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 3,980.88 403.42 
. 

 26 28 16 16-0594 EA  400 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 7,261.43 504.91 
. 

 26 28 16 16-0595 EA  600 Amp, 240 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 9,591.82 809.37 

XXXXXXX 
. 
 26 28 16 16-0596  240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0597 EA  30 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 3,041.07 227.31 
. 

 26 28 16 16-0598 EA  60 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 3,557.31 296.69 
. 

 26 28 16 16-0599 EA  100 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 4,877.66 387.67 
. 

 26 28 16 16-0600 EA  200 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 6,626.55 504.10 
. 

 26 28 16 16-0601 EA  400 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ........... 12,274.41 631.13 
. 

 26 28 16 16-0602 EA  600 Amp, 240 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ........... 15,245.25 1,011.42 

XXXXXXX 
. 
 26 28 16 16-0603  600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0604 EA  60 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,647.64 169.55 
. 

 26 28 16 16-0605 EA  100 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 2,783.08 221.55 
. 

 26 28 16 16-0606 EA  200 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 5,279.77 288.09 
. 

 26 28 16 16-0607 EA  400 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 7,620.43 360.61 
. 

 26 28 16 16-0608 EA  600 Amp, 600 Volt Class, 2 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ........... 10,229.91 577.91 

XXXXXXX 
. 
 26 28 16 16-0609  600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0610 EA  60 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............... 2,904.77 237.31 
. 

 26 28 16 16-0611 EA  100 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 3,083.56 310.01 
. 

 26 28 16 16-0612 EA  200 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 5,757.36 403.42 
. 

 26 28 16 16-0613 EA  400 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ............. 8,271.86 504.91 
. 

 26 28 16 16-0614 EA  600 Amp, 600 Volt Class, 3 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch ........... 11,167.34 809.37 
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XXXXXXX 
. 
 26 28 16 16-0615  600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, 

Double Throw Safety Switches (26 28 16 16-0581) 
. 
. 

 26 28 16 16-0616 EA  60 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............... 3,593.87 296.69 
. 

 26 28 16 16-0617 EA  100 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 5,147.35 387.67 
. 

 26 28 16 16-0618 EA  200 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch............. 6,785.51 504.10 
. 

 26 28 16 16-0619 EA  400 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch........... 12,616.56 631.13 
. 

 26 28 16 16-0620 EA  600 Amp, 600 Volt Class, 4 Pole, Non-Fusible, NEMA 12 Enclosure, Neutral Kit, Double Throw Safety Switch........... 15,698.77 1,011.42 

XXXXXXX 
. 
 26 28 16 16-0621  Removal And Reinstallation Of Disconnect Switches (26 28 16 16-0001) 

Note: Includes storage and cleaning. 
. 
. 

 26 28 16 16-0622 EA Removal And Reinstallation Of Up To 100 Amp Safety Disconnect Switch ........................................................................ 504.91  
. 

 26 28 16 16-0623 EA Removal And Reinstallation Of >100 To 200 Amp Safety Disconnect Switch .................................................................... 656.40  
. 

 26 28 16 16-0624 EA Removal And Reinstallation Of >200 To 300 Amp Safety Disconnect Switch .................................................................... 732.17  
. 

 26 28 16 16-0625 EA Removal And Reinstallation Of >300 To 400 Amp Safety Disconnect Switch .................................................................... 858.39  

XXXXXXX 
. 
 26 28 16 16-0626  Bolted Contact Switches (26 28 16 16) 

Note: Work includes mounting, material handling, uploading at job site and termination of all conductors entering 
and leaving the switch. 

. 

. 
 26 28 16 16-0627  Electrical Trip, Bolted Contact Switches (26 28 16 16-0626) 
. 
. 
 26 28 16 16-0628  Top Feed, Electrical Trip, Bolted Contact Switches (26 28 16 16-0627) 
. 
. 

 26 28 16 16-0629 EA 800 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB0833T120480) .................................................... 7,302.31 1,009.81 
. 

 26 28 16 16-0630 EA 1,200 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1233T120480) ................................................. 7,932.89 1,211.78 
. 

 26 28 16 16-0631 EA 1,600 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1633T120480) ................................................. 8,654.99 1,413.73 
. 

 26 28 16 16-0632 EA 2,000 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2033T120480) ................................................. 9,167.88 1,615.70 
. 

 26 28 16 16-0633 EA 2,500 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2533T120480) ............................................... 10,352.02 1,817.66 
. 

 26 28 16 16-0634 EA 3,000 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB3033T120480) ............................................... 12,922.19 2,019.62 
. 

 26 28 16 16-0635 EA 4,000 Amp, Top Feed, Electrical Trip, Bolted Contact Switch (Eaton CB4033T120480) ............................................... 17,347.71 2,423.55 

XXXXXXX 
. 
 26 28 16 16-0636  Bottom Feed, Electrical Trip, Bolted Contact Switches (26 28 16 16-0627) 
. 
. 

 26 28 16 16-0637 EA 800 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB0833B120480) ............................................... 7,725.10 1,009.81 
. 

 26 28 16 16-0638 EA 1,200 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1233B120480) ............................................ 8,438.49 1,211.78 
. 

 26 28 16 16-0639 EA 1,600 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB1633B120480) ............................................ 9,156.24 1,413.73 
. 

 26 28 16 16-0640 EA 2,000 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2033B120480) ............................................ 9,887.06 1,615.70 
. 

 26 28 16 16-0641 EA 2,500 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB2533B120480) .......................................... 11,127.86 1,817.66 
. 

 26 28 16 16-0642 EA 3,000 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB3033B120480) .......................................... 14,377.98 2,019.62 
. 

 26 28 16 16-0643 EA 4,000 Amp, Bottom Feed, Electrical Trip, Bolted Contact Switch (Eaton CB4033B120480) .......................................... 18,864.52 2,423.55 

XXXXXXX 
. 
 26 28 16 16-0644  Manually Operated, Bolted Contact Switches (26 28 16 16-0626) 
. 
. 
 26 28 16 16-0645  Top Feed, Manually Operated, Bolted Contact Switches (26 28 16 16-0644) 
. 
. 

 26 28 16 16-0646 EA 800 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA0833T480) ................................................. 5,401.94 1,009.81 
. 

 26 28 16 16-0647 EA 1,200 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA1233T480) .............................................. 6,055.18 1,211.78 
. 

 26 28 16 16-0648 EA 1,600 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA1633T480) .............................................. 6,744.16 1,413.73 
. 

 26 28 16 16-0649 EA 2,000 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA2033T480) .............................................. 7,427.90 1,615.70 
. 

 26 28 16 16-0650 EA 2,500 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA2533T480) .............................................. 8,155.26 1,817.66 
. 

 26 28 16 16-0651 EA 3,000 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA3033T480) ............................................ 10,725.43 2,019.62 
. 

 26 28 16 16-0652 EA 4,000 Amp, Top Feed, Manually Operated, Bolted Contact Switch (Eaton QA4033T480) ............................................ 15,098.65 2,423.55 

XXXXXXX 
. 
 26 28 16 16-0653  Bottom Feed, Manually Operated, Bolted Contact Switches (26 28 16 16-0644) 
. 
. 

 26 28 16 16-0654 EA 800 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA0833B480) ............................................ 5,681.76 1,009.81 
. 

 26 28 16 16-0655 EA 1,200 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA1233B480) ......................................... 6,477.97 1,211.78 
. 

 26 28 16 16-0656 EA 1,600 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA1633B480) ......................................... 7,153.87 1,413.73 
. 

 26 28 16 16-0657 EA 2,000 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA2033B480) ......................................... 7,969.25 1,615.70 
. 

 26 28 16 16-0658 EA 2,500 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA2533B480) ......................................... 8,835.21 1,817.66 
. 

 26 28 16 16-0659 EA 3,000 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA3033B480) ....................................... 12,072.25 2,019.62 
. 

 26 28 16 16-0660 EA 4,000 Amp, Bottom Feed, Manually Operated, Bolted Contact Switch (Eaton QA4033B480) ....................................... 16,510.85 2,423.55 

XXXXXXX 
. 
 26 29  Low-Voltage Controllers (26 20) 
. 
. 
 26 29 13  Enclosed Controllers (26 29)
. 
. 
 26 29 13 13  Across-The-Line Motor Controllers (26 29 13)
. 
. 
 26 29 13 13-0001  Manual Motor Starters (26 29 13 13) 
. 
. 
 26 29 13 13-0002  Fractional HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0003 EA NEMA 1, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square 
D 2510FG1) ....................................................................................................................................................................... 207.29 50.59 

    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -2.96 
    For Oversized Enclosure, Add  29.61 
    For Pilot Light, Add  43.43 



26
 26 Electrical 

26 20 Low-Voltage Electrical Distribution 
26 29 Low-Voltage Controllers 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 524 Monterey County Facilities

. 
 26 29 13 13-0004 EA NEMA 1, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square 

D 2510FG2) ....................................................................................................................................................................... 271.70 65.76 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -2.96 
    For Oversized Enclosure, Add  29.61 
    For Pilot Light, Add  43.43 

. 
 26 29 13 13-0005 EA NEMA 1, 1 Pole, Key Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square D 

2510FG3) ........................................................................................................................................................................... 236.90 50.59 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -2.96 
    For Oversized Enclosure, Add  29.61 
    For Pilot Light, Add  43.43 

. 
 26 29 13 13-0006 EA NEMA 1, 2 Pole, Key Operator, Up To 1 HP, Manual Motor Starter With Thermal Overload Protection (Square D 

2510FG4) ........................................................................................................................................................................... 301.31 65.76 
    For Flush Cover Plate In Lieu Of NEMA 1, Deduct  -2.96 
    For Oversized Enclosure, Add  29.61 
    For Pilot Light, Add  43.43 

. 
 26 29 13 13-0007 EA NEMA 1, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FG5) ......................................................................................................................... 220.12 50.59 
    For Oversized Enclosure, Add  29.61 

. 
 26 29 13 13-0008 EA NEMA 1, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FG6) ......................................................................................................................... 288.48 65.76 
    For Oversized Enclosure, Add  29.61 

. 
 26 29 13 13-0009 EA NEMA 4, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FW1) ........................................................................................................................ 458.47 60.71 
    For Pilot Light, Add  113.50 

. 
 26 29 13 13-0010 EA NEMA 4, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With Thermal 

Overload Protection (Square D 2510FW2) ........................................................................................................................ 525.84 75.88 
    For Pilot Light, Add  113.50 

. 
 26 29 13 13-0011 EA NEMA 3R, 7 And 9, Handle Guard/Lockoff, 1 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510FR1) ........................................................................................................... 488.08 60.71 
. 

 26 29 13 13-0012 EA NEMA 3R, 7 And 9, Handle Guard/Lockoff, 2 Pole, Toggle Operator, Up To 1 HP, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510FR2) ........................................................................................................... 552.49 75.88 

XXXXXXX 
. 
 26 29 13 13-0013  Non Reversing Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0014 EA NEMA 1, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG1) ........................................................... 164.03 50.59 

Note: NEMA 1 or flush cover plate installation. 
    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0015 EA NEMA 1, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG2) .............................................. 273.44 65.76 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0016 EA NEMA 1, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG5) .............................................. 185.57 55.65 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0017 EA NEMA 1, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG6) .............................................. 295.93 70.83 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0018 EA NEMA 1, Non Reversing, 2 Pole, Key Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG3) ........................................................... 191.65 50.59 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0019 EA NEMA 1, Non Reversing, 3 Pole, Key Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KG4) .............................................. 302.01 65.76 
Note: NEMA 1 or flush cover plate installation. 

    For Oversize Enclosure, Add  14.28 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0020 EA NEMA 4, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 

Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW1) .......................................................... 420.45 60.71 
    For Pilot Light, Add  108.57 

. 
 26 29 13 13-0021 EA NEMA 4, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW2) ............................................. 519.37 75.88 
    For Pilot Light, Add  108.57 

. 
 26 29 13 13-0022 EA NEMA 4, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW5) ............................................. 442.95 65.76 
    For Pilot Light, Add  108.57 

. 
 26 29 13 13-0023 EA NEMA 4, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KW6) ............................................. 539.01 80.94 
    For Pilot Light, Add  108.57 

. 
 26 29 13 13-0024 EA NEMA 3R, 7 And 9, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 

Volt, Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KR1) ...................................... 447.12 60.71 
. 

 26 29 13 13-0025 EA NEMA 3R, 7 And 9, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 
460 Volt, Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KR2) ............................... 553.65 75.88 

. 
 26 29 13 13-0026 EA Open Type, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO1) .............................................. 120.35 35.41 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0027 EA Open Type, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO2) .............................................. 229.74 50.59 
    For Pilot Light, Add  68.57 
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. 
 26 29 13 13-0028 EA Open Type, Non Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 3 HP At 230 Volt, 7-1/2 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO5) .............................................. 141.89 40.48 
    For Pilot Light, Add  68.57 

. 
 26 29 13 13-0029 EA Open Type, Non Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 15 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2510KO6) .............................................. 251.28 55.65 
    For Pilot Light, Add  68.57 

XXXXXXX 
. 
 26 29 13 13-0030  Reversing Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0031 EA NEMA 1, Reversing, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2511KG11) ........................................................ 455.44 91.06 

    For Pilot Light, Add  110.47 
. 

 26 29 13 13-0032 EA NEMA 1, Reversing, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2511KG22) ........................................................ 662.81 121.42 

    For Pilot Light, Add  110.47 

XXXXXXX 
. 
 26 29 13 13-0033  Two Speed Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0034 EA NEMA 1, Two Speed, 2 Pole, Toggle Operator, 2 HP At 115 Volt, 2 HP At 230 Volt, 3 HP At 460 Volt, Manual 
Motor Starting Switch Without Thermal Overload Protection (Square D 2512KG11) ........................................................ 455.44 91.06 

. 
 26 29 13 13-0035 EA NEMA 1, Two Speed, 3 Pole, Toggle Operator, 2 HP At 115 Volt, 7-1/2 HP At 230 Volt, 10 HP At 460 Volt, 

Manual Motor Starting Switch Without Thermal Overload Protection (Square D 2512KG22) ............................................ 662.81 121.42 

XXXXXXX 
. 
 26 29 13 13-0036  Non-Reversing Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0037 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBG1) ....................................................................................................... 424.43 60.71 

. 
 26 29 13 13-0038 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TBG1) ........................................................................................................ 424.43 60.71 
. 

 26 29 13 13-0039 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBW11) ..................................................................................................... 894.71 70.83 

. 
 26 29 13 13-0040 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBW1) ..................... 894.71 70.83 
. 

 26 29 13 13-0041 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBR1) ................... 1,175.01 70.83 

. 
 26 29 13 13-0042 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBA1) ........................................................................................................ 542.37 70.83 
. 

 26 29 13 13-0043 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBO1) ....................................................................................................... 364.46 45.53 

. 
 26 29 13 13-0044 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCG1) ....................................................................................................... 505.61 65.76 
. 

 26 29 13 13-0045 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510TCG1) ........................................................................................................ 505.61 65.76 

. 
 26 29 13 13-0046 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCW11) .................................................................................................. 1,073.60 75.88 
. 

 26 29 13 13-0047 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW1) .................. 1,073.60 75.88 

. 
 26 29 13 13-0048 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR1) ................... 1,375.61 75.88 
. 

 26 29 13 13-0049 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCA1) ........................................................................................................ 623.55 75.88 

. 
 26 29 13 13-0050 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCO1) ....................................................................................................... 445.64 50.59 
. 

 26 29 13 13-0051 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter 
With Thermal Overload Protection (Square D 2510MCG2) ............................................................................................... 668.70 70.83 

. 
 26 29 13 13-0052 EA NEMA 1, Non-Reversing Integral HP, 2 Pole, Toggle Operator, NEMA Size M-1P, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TCG2) ........................................................................................................ 668.70 70.83 
. 

 26 29 13 13-0053 EA NEMA 4, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter 
With Thermal Overload Protection (Square D 2510MCW12) .......................................................................................... 1,279.14 80.94 

. 
 26 29 13 13-0054 EA NEMA 4X, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1P, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW2) ................ 1,279.14 80.94 
. 

 26 29 13 13-0055 EA NEMA 7 And 9, Non-Reversing Integral HP, 2 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1P, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR2) ................. 1,568.32 80.94 

. 
 26 29 13 13-0056 EA Type 12, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCA2) ........................................................................................................ 789.61 80.94 
. 

 26 29 13 13-0057 EA Open, Non-Reversing Integral HP, 2 Pole, Push Button Operator, NEMA Size M-1P, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCO2) ....................................................................................................... 611.69 55.65 

. 
 26 29 13 13-0058 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBG2) ....................................................................................................... 525.36 75.88 
. 

 26 29 13 13-0059 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510TBG2) ........................................................................................................ 525.36 75.88 

. 
 26 29 13 13-0060 EA NEMA 4, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBW12) ..................................................................................................... 995.64 86.01 
. 

 26 29 13 13-0061 EA NEMA 4X, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBW2) ..................... 995.64 86.01 

. 
 26 29 13 13-0062 EA NEMA 7 And 9, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-0, Manual Motor Starter With Thermal Overload Protection (Square D 2510MBR2) ................... 1,283.83 86.01 
. 

 26 29 13 13-0063 EA Type 12, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MBA2) ........................................................................................................ 644.28 86.01 

. 
 26 29 13 13-0064 EA Open, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MBO2) ....................................................................................................... 468.36 60.71 
. 

 26 29 13 13-0065 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCG3) ....................................................................................................... 606.54 80.94 
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. 
 26 29 13 13-0066 EA NEMA 1, Non-Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510TCG3) ........................................................................................................ 606.54 80.94 
. 

 26 29 13 13-0067 EA NEMA 4, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCW13) .................................................................................................. 1,174.53 91.06 

. 
 26 29 13 13-0068 EA NEMA 4X, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 

Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCW3) .................. 1,174.53 91.06 
. 

 26 29 13 13-0069 EA NEMA 7 And 9, Non-Reversing Integral HP, 3 Pole, External Toggle Operator To Actuate A Push Button Operator 
Inside, NEMA Size M-1, Manual Motor Starter With Thermal Overload Protection (Square D 2510MCR3) ................... 1,483.45 91.06 

. 
 26 29 13 13-0070 EA Type 12, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2510MCA3) ........................................................................................................ 724.48 91.06 
. 

 26 29 13 13-0071 EA Open, Non-Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2510MCO3) ....................................................................................................... 546.58 65.76 

XXXXXXX 
. 
 26 29 13 13-0072  Reversing Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0073 EA NEMA 1, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2511MBG1) ..................................................................................................... 1,247.33 106.24 

. 
 26 29 13 13-0074 EA NEMA 1, Reversing Integral HP, 3 Pole, Toggle Operator, NEMA Size M-0, Manual Motor Starter With Thermal 

Overload Protection (Square D 2511TBG1) ................................................................................................................... 1,247.33 106.24 
. 

 26 29 13 13-0075 EA Open, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With Thermal 
Overload Protection (Square D 2511MBO1) ................................................................................................................... 1,102.73 75.88 

. 
 26 29 13 13-0076 EA NEMA 1, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2511MCG1) .................................................................................................... 1,477.78 116.36 
. 

 26 29 13 13-0077 EA Open, Reversing Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With Thermal 
Overload Protection (Square D 2511MCO1) .................................................................................................................. 1,333.18 86.01 

XXXXXXX 
. 
 26 29 13 13-0078  Two Speed Integral HP Manual Motor Starters (26 29 13 13-0001) 
. 
. 

 26 29 13 13-0079 EA NEMA 1, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 
Thermal Overload Protection (Square D 2512MBG1) ..................................................................................................... 1,247.33 106.24 

. 
 26 29 13 13-0080 EA Open, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-0, Manual Motor Starter With 

Thermal Overload Protection (Square D 2512MBO1) ..................................................................................................... 1,102.73 75.88 
. 

 26 29 13 13-0081 EA NEMA 1, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 
Thermal Overload Protection (Square D 2512MCG1) .................................................................................................... 1,477.78 116.36 

. 
 26 29 13 13-0082 EA Open, Two Speed Integral HP, 3 Pole, Push Button Operator, NEMA Size M-1, Manual Motor Starter With 

Thermal Overload Protection (Square D 2512MCO1) .................................................................................................... 1,333.18 86.01 

XXXXXXX 
. 
 26 29 13 13-0083  Magnetic Motor Starters (26 29 13 13) 
. 
. 
 26 29 13 13-0084  Non Reversing, Magnetic Contactors (26 29 13 13-0083) 
. 
. 
 26 29 13 13-0085  Open Enclosure, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0086 EA Size 00, 1 Phase, 2 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAO11) ................................................................................................. 485.62 101.18 

    For Factory Installed Accessory, Deduct  -202.36 
. 

 26 29 13 13-0087 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAO12) ................................................................................................. 547.31 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0088 EA Size 0, 1 Phase, 1 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 
Magnetic Contactors (Square D 8502SBO5) ..................................................................................................................... 527.07 101.18 

    For Factory Installed Accessory, Deduct  -202.36 
. 

 26 29 13 13-0089 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 
Magnetic Contactors (Square D 8502SBO1) ..................................................................................................................... 589.75 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0090 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 
Magnetic Contactors (Square D 8502SBO2) ..................................................................................................................... 651.43 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0091 EA Size 0, 3 Phase, 4 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 
Magnetic Contactors (Square D 8502SBO3) ..................................................................................................................... 823.67 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0092 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Non Reversing, 
Magnetic Contactors (Square D 8502SBO4) .................................................................................................................. 1,039.33 182.12 

    For Factory Installed Accessory, Deduct  -364.25 
. 

 26 29 13 13-0093 EA Size 1, 1 Phase, 1 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO5) ................................................................................................... 616.40 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0094 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO1) ................................................................................................... 678.08 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0095 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO2) ................................................................................................... 741.73 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0096 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO3) ................................................................................................... 945.32 177.07 

    For Factory Installed Accessory, Deduct  -354.13 
. 

 26 29 13 13-0097 EA Size 1, 3 Phase, 5 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCO4) ................................................................................................ 1,159.98 207.42 

    For Factory Installed Accessory, Deduct  -414.83 
. 

 26 29 13 13-0098 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 
Non Reversing, Magnetic Contactors (Square D 8502SDO1) ........................................................................................ 1,059.04 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
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. 
 26 29 13 13-0099 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SDO2) ........................................................................................ 1,174.03 151.77 
    For Factory Installed Accessory, Deduct  -303.54 

. 
 26 29 13 13-0100 EA Size 2, 3 Phase, 4 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SDO3) ........................................................................................ 1,528.85 202.36 
    For Factory Installed Accessory, Deduct  -404.71 

. 
 26 29 13 13-0101 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SEO1) ........................................................................................ 1,596.45 151.77 
    For Factory Installed Accessory, Deduct  -303.54 

. 
 26 29 13 13-0102 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SEO2) ........................................................................................ 1,811.12 202.36 
    For Factory Installed Accessory, Deduct  -404.71 

. 
 26 29 13 13-0103 EA Size 3, 3 Phase, 4 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SEO3) ........................................................................................ 2,305.12 252.94 
    For Factory Installed Accessory, Deduct  -505.90 

. 
 26 29 13 13-0104 EA Size 3, 3 Phase, 5 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 

Non Reversing, Magnetic Contactors (Square D 8502SEO4) ........................................................................................ 3,306.40 303.54 
    For Factory Installed Accessory, Deduct  -607.08 

. 
 26 29 13 13-0105 EA Size 4, 1 Phase, 2 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO1) ....................................................................... 3,626.65 252.94 
    For Factory Installed Accessory, Deduct  -505.90 

. 
 26 29 13 13-0106 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO2) ....................................................................... 3,981.48 303.54 
    For Factory Installed Accessory, Deduct  -607.08 

. 
 26 29 13 13-0107 EA Size 4, 3 Phase, 4 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFO3) ....................................................................... 5,403.19 354.13 
    For Factory Installed Accessory, Deduct  -708.25 

. 
 26 29 13 13-0108 EA Size 5, 1 Phase, 2 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGO1) ...................................................................... 7,369.70 303.54 
    For Factory Installed Accessory, Deduct  -607.08 

. 
 26 29 13 13-0109 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGO2) ...................................................................... 8,163.24 404.71 
    For Factory Installed Accessory, Deduct  -809.44 

. 
 26 29 13 13-0110 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, Open 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHO2) .................................................................... 21,287.83 607.08 
    For Factory Installed Accessory, Deduct  -1,214.15 

. 
 26 29 13 13-0111 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, Open Enclosure, Non Reversing, 

Magnetic Contactors (Square D 8502SJO2) ................................................................................................................. 30,470.56 910.61 
    For Factory Installed Accessory, Deduct  -1,821.23 

XXXXXXX 
. 
 26 29 13 13-0112  NEMA 1, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0113 EA Size 00, 1 Phase, 2 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAG11) ................................................................................................. 516.21 101.18 

    For Factory Installed Accessory, Deduct  -202.36 
. 

 26 29 13 13-0114 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SAG12) ................................................................................................. 577.90 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0115 EA Size 0, 1 Phase, 1 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG5) ................................................................................................... 557.66 101.18 

    For Factory Installed Accessory, Deduct  -202.36 
. 

 26 29 13 13-0116 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG1) ................................................................................................... 621.33 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0117 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG2) ................................................................................................... 683.01 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0118 EA Size 0, 3 Phase, 4 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG3) ................................................................................................... 857.22 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0119 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBG4) ................................................................................................ 1,073.87 182.12 

    For Factory Installed Accessory, Deduct  -364.25 
. 

 26 29 13 13-0120 EA Size 1, 1 Phase, 1 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG5) ................................................................................................... 648.96 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0121 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG1) ................................................................................................... 712.62 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0122 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG2) ................................................................................................... 774.30 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0123 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG3) ................................................................................................... 978.87 177.07 

    For Factory Installed Accessory, Deduct  -354.13 
. 

 26 29 13 13-0124 EA Size 1, 3 Phase, 5 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCG4) ................................................................................................ 1,192.55 207.42 

    For Factory Installed Accessory, Deduct  -414.83 
. 

 26 29 13 13-0125 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG1) ...................................................................... 1,205.11 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0126 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG2) ...................................................................... 1,321.09 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
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. 
 26 29 13 13-0127 EA Size 2, 3 Phase, 4 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDG3) ...................................................................... 1,674.92 202.36 
    For Factory Installed Accessory, Deduct  -404.71 

. 
 26 29 13 13-0128 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG1) ....................................................................... 1,883.66 151.77 
    For Factory Installed Accessory, Deduct  -303.54 

. 
 26 29 13 13-0129 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG2) ....................................................................... 2,097.34 202.36 
    For Factory Installed Accessory, Deduct  -404.71 

. 
 26 29 13 13-0130 EA Size 3, 3 Phase, 4 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEG3) ....................................................................... 2,592.32 252.94 
    For Factory Installed Accessory, Deduct  -505.90 

. 
 26 29 13 13-0131 EA Size 4, 1 Phase, 2 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFG1) ....................................................................... 4,221.79 252.94 
    For Factory Installed Accessory, Deduct  -505.90 

. 
 26 29 13 13-0132 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFG2) ....................................................................... 4,576.61 303.54 
    For Factory Installed Accessory, Deduct  -607.08 

. 
 26 29 13 13-0133 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGG2) ...................................................................... 9,247.91 404.71 
    For Factory Installed Accessory, Deduct  -809.44 

. 
 26 29 13 13-0134 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 1 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHG2) .................................................................... 26,057.78 607.08 
    For Factory Installed Accessory, Deduct  -1,214.15 

. 
 26 29 13 13-0135 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, NEMA 1 Enclosure, Non 

Reversing, Magnetic Contactors (Square D 8502SJG2) ............................................................................................... 35,254.33 910.61 
    For Factory Installed Accessory, Deduct  -1,821.23 

XXXXXXX 
. 
 26 29 13 13-0136  NEMA 12, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 
. 
. 

 26 29 13 13-0137 EA Size 0, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBA1) ................................................................................................... 790.10 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0138 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBA2) ................................................................................................... 851.78 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0139 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 12 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCA2) ................................................................................................... 943.07 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0140 EA Size 2, 1 Phase, 2 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDA1) ....................................................................... 1,513.04 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0141 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDA2) ....................................................................... 1,630.01 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0142 EA Size 3, 1 Phase, 2 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEA1) ....................................................................... 2,248.83 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0143 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEA2) ....................................................................... 2,461.52 202.36 

    For Factory Installed Accessory, Deduct  -404.71 
. 

 26 29 13 13-0144 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFA2) ....................................................................... 5,785.63 303.54 

    For Factory Installed Accessory, Deduct  -607.08 
. 

 26 29 13 13-0145 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGA2) ..................................................................... 12,342.01 404.71 

    For Factory Installed Accessory, Deduct  -809.44 
. 

 26 29 13 13-0146 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 12 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHA2) ..................................................................... 29,851.64 607.08 

    For Factory Installed Accessory, Deduct  -1,214.15 

XXXXXXX 
. 
 26 29 13 13-0147  NEMA 4/4X, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0148 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBW12) ............................................................................................. 1,175.50 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0149 EA Size 1, 1 Phase, 2 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCW11) ............................................................................................. 1,218.93 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0150 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCW12) ............................................................................................. 1,280.61 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0151 EA Size 1, 3 Phase, 4 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SCW13) ............................................................................................. 1,485.18 177.07 

    For Factory Installed Accessory, Deduct  -354.13 
. 

 26 29 13 13-0152 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SDW12) .................................................................... 2,333.71 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0153 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SEW12) .................................................................... 3,530.40 202.36 

    For Factory Installed Accessory, Deduct  -404.71 
. 

 26 29 13 13-0154 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 4/4X 
Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SFW12) .................................................................... 7,023.27 303.54 

    For Factory Installed Accessory, Deduct  -607.08 



 

 Electrical 26

26
 

Low-Voltage Electrical Distribution 26 20
Low-Voltage Controllers 26 29

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 529

. 
 26 29 13 13-0155 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 4/4X 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SGW12) .................................................................. 12,342.01 404.71 
    For Factory Installed Accessory, Deduct  -809.44 

. 
 26 29 13 13-0156 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 4/4X 

Enclosure, Non Reversing, Magnetic Contactors (Square D 8502SHW2) .................................................................... 33,084.90 607.08 
    For Factory Installed Accessory, Deduct  -1,214.15 

XXXXXXX 
. 
 26 29 13 13-0157  NEMA 7/9, Non Reversing, Magnetic Contactors (26 29 13 13-0084) 

Note: Bolted cast iron enclosure. 
. 
. 

 26 29 13 13-0158 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 7/9 Enclosure, Non 
Reversing, Magnetic Contactors (Square D 8502SBT2) ................................................................................................. 2,366.77 161.89 

    For Factory Installed Accessory, Deduct  -323.77 

XXXXXXX 
. 
 26 29 13 13-0159  Non Reversing, Magnetic Starters (26 29 13 13-0083) 
. 
. 
 26 29 13 13-0160  Open Enclosure, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0161 EA Size 00, 1 Phase, 2 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SAO11) ........................................................................................................ 583.32 101.18 

    For Factory Installed Accessory, Deduct  -202.36 
. 

 26 29 13 13-0162 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SAO12) ................................................................................................. 603.56 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0163 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBO1) .......................................................................................................... 651.93 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0164 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBO2) .......................................................................................................... 721.50 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0165 EA Size 0, 3 Phase, 5 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBO4) ....................................................................................................... 1,162.70 182.12 

    For Factory Installed Accessory, Deduct  -364.25 
. 

 26 29 13 13-0166 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCO1) .......................................................................................................... 743.22 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0167 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCO3) ................................................................................................... 874.97 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0168 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCO2) .......................................................................................................... 916.42 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0169 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, Open Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SDO6) ....................................................................................................... 1,148.85 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0170 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 
Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDO1) ........................................................................... 1,301.35 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0171 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 
Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEO1) ........................................................................... 2,021.34 202.36 

    For Factory Installed Accessory, Deduct  -404.71 
. 

 26 29 13 13-0172 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, Open 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFO1) ......................................................... 4,305.20 303.54 

    For Factory Installed Accessory, Deduct  -607.08 
. 

 26 29 13 13-0173 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGO1) ......................................................... 9,842.05 404.71 

    For Factory Installed Accessory, Deduct  -809.44 
. 

 26 29 13 13-0174 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, Open 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SHO2) ....................................................... 22,686.34 607.08 

    For Factory Installed Accessory, Deduct  -1,214.15 
. 

 26 29 13 13-0175 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, Open Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SJO2) .............................................................................................. 32,673.44 910.61 

    For Factory Installed Accessory, Deduct  -1,821.23 

XXXXXXX 
. 
 26 29 13 13-0176  NEMA 1, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0177 EA Size 00, 1 Phase, 2 Pole, .34 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SAG11) ........................................................................................................ 615.89 101.18 

    For Factory Installed Accessory, Deduct  -202.36 
. 

 26 29 13 13-0178 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SAG12) ................................................................................... 636.13 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0179 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBG1) .......................................................................................................... 684.49 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0180 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBG2) ................................................................................................... 754.07 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0181 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 1 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCG1) .......................................................................................................... 774.80 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0182 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCG3) ..................................................................................... 845.36 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
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. 
 26 29 13 13-0183 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, NEMA 1 Enclosure, Full Voltage, 

Non Reversing Magnetic Starter (Square D 8536SCG2) ................................................................................................... 949.98 131.54 
    For Factory Installed Accessory, Deduct  -263.06 

. 
 26 29 13 13-0184 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 1 Enclosure, Full Voltage, Non 

Reversing Magnetic Starter (Square D 8536SDG6) ....................................................................................................... 1,295.91 121.42 
    For Factory Installed Accessory, Deduct  -242.83 

. 
 26 29 13 13-0185 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDG1) ......................................................... 1,448.41 151.77 
    For Factory Installed Accessory, Deduct  -303.54 

. 
 26 29 13 13-0186 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEG1) ......................................................... 2,308.55 202.36 
    For Factory Installed Accessory, Deduct  -404.71 

. 
 26 29 13 13-0187 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFG1) ......................................................... 4,900.33 303.54 
    For Factory Installed Accessory, Deduct  -607.08 

. 
 26 29 13 13-0188 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 1 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGG1) ....................................................... 10,929.68 404.71 
    For Factory Installed Accessory, Deduct  -809.44 

XXXXXXX 
. 
 26 29 13 13-0189  NEMA 12, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0190 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBA1) ........................................................................................................... 853.26 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0191 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBA2) ................................................................................................... 922.84 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0192 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 12 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCA1) ........................................................................................................... 943.57 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0193 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 12 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCA3) .................................................................................. 1,014.13 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0194 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, NEMA 12 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCA2) ................................................................................................ 1,118.75 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0195 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 12 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SDA6) ........................................................................................................ 1,604.83 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0196 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDA1) ......................................................... 1,756.34 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0197 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 12 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEA1) .......................................................... 2,672.73 202.36 

    For Factory Installed Accessory, Deduct  -404.71 
. 

 26 29 13 13-0198 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 12 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFA1) .......................................................... 6,108.37 303.54 

    For Factory Installed Accessory, Deduct  -607.08 
. 

 26 29 13 13-0199 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 12 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGA1) ....................................................... 14,020.82 404.71 

    For Factory Installed Accessory, Deduct  -809.44 
. 

 26 29 13 13-0200 EA Size 6, 3 Phase, 3 Pole, 150 HP At 200 Volt, 200 HP At 230 Volt, 400 HP At 460/575 Volt, 540 Amp, NEMA 12 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SHA2) ....................................................... 33,514.23 607.08 

    For Factory Installed Accessory, Deduct  -1,214.15 

XXXXXXX 
. 
 26 29 13 13-0201  NEMA 3R, Non Reversing, Magnetic Starters (26 29 13 13-0159) 
. 
. 

 26 29 13 13-0202 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 3R Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBH1) ........................................................................................................... 853.26 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0203 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 3R Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBH2) ................................................................................................... 922.84 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0204 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 3R Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCH1) ........................................................................................................... 943.57 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0205 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 3R Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCH3) .................................................................................. 1,014.13 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0206 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 36 Amp, NEMA 3R Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCH2) ................................................................................................ 1,118.75 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0207 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 3R Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SDH6) ........................................................................................................ 1,604.83 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0208 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 3R 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDH1) ......................................................... 1,756.34 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0209 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 3R 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEH1) ......................................................... 2,672.73 202.36 

    For Factory Installed Accessory, Deduct  -404.71 
. 

 26 29 13 13-0210 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 3R 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFH1) .......................................................... 6,108.37 303.54 

    For Factory Installed Accessory, Deduct  -607.08 
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XXXXXXX 
. 
 26 29 13 13-0211  NEMA 3R/4/4X/7/9, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Bolted cast aluminum enclosure. 
. 
. 

 26 29 13 13-0212 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 3R/4/4X/7/9 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SBT4) .................................................................................. 2,465.95 172.00 

    For Factory Installed Accessory, Deduct  -344.00 
. 

 26 29 13 13-0213 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 3R/4/4X/7/9 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SCR1) ................................................................................................ 3,040.36 172.00 

    For Factory Installed Accessory, Deduct  -344.00 
. 

 26 29 13 13-0214 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 3R/4/4X/7/9 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SCR3) ......................................................... 3,131.67 182.12 

    For Factory Installed Accessory, Deduct  -364.25 
. 

 26 29 13 13-0215 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDR1) ..................................... 4,872.66 202.36 

    For Factory Installed Accessory, Deduct  -404.71 
. 

 26 29 13 13-0216 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SET43) .................................... 5,873.95 252.94 

    For Factory Installed Accessory, Deduct  -505.90 
. 

 26 29 13 13-0217 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 
3R/4/4X/7/9 Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFT41) .................................... 9,371.74 354.13 

    For Factory Installed Accessory, Deduct  -708.25 

XXXXXXX 
. 
 26 29 13 13-0218  NEMA 4/4X, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0219 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 4/4X Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBW11) ..................................................................................................... 1,176.00 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0220 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SBW12) ............................................................................... 1,246.56 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0221 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 4/4X Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCW11) ..................................................................................................... 1,281.11 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0222 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCW13) ............................................................................... 1,351.67 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0223 EA Size 1, 1 Phase, 2 Pole, 3 HP At 200/230 Volt, 7-1/2 HP At 460/575 Volt, 36 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCW12) ............................................................................... 1,456.29 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0224 EA Size 2, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 45 Amp, NEMA 4/4X Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SDW16) ............................................................................................. 2,306.55 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0225 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 4/4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEW11) ....................................................... 3,740.62 202.36 

    For Factory Installed Accessory, Deduct  -404.71 
. 

 26 29 13 13-0226 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 4/4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFW11) ....................................................... 7,345.02 303.54 

    For Factory Installed Accessory, Deduct  -607.08 
. 

 26 29 13 13-0227 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, NEMA 4/4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SGW11) .................................................... 16,398.39 404.71 

    For Factory Installed Accessory, Deduct  -809.44 

XXXXXXX 
. 
 26 29 13 13-0228  NEMA 4X, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Glass polyester enclosure. 
. 
. 

 26 29 13 13-0229 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDW21) ...................................................... 2,461.02 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0230 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SEW21) ....................................................... 4,575.58 202.36 

    For Factory Installed Accessory, Deduct  -404.71 
. 

 26 29 13 13-0231 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 4X 
Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SFW21) ....................................................... 9,030.74 303.54 

    For Factory Installed Accessory, Deduct  -607.08 

XXXXXXX 
. 
 26 29 13 13-0232  NEMA 7/9, Non Reversing, Magnetic Starters (26 29 13 13-0159) 

Note: Bolted cast iron enclosure. 
. 
. 

 26 29 13 13-0233 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SBT1) ........................................................................................................ 2,387.49 161.89 

    For Factory Installed Accessory, Deduct  -323.77 
. 

 26 29 13 13-0234 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 7/9 Enclosure, Full Voltage, 
Non Reversing Magnetic Starter (Square D 8536SBT2) ................................................................................................ 2,465.95 172.00 

    For Factory Installed Accessory, Deduct  -344.00 
. 

 26 29 13 13-0235 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCT1) ........................................................................................................ 2,501.48 172.00 

    For Factory Installed Accessory, Deduct  -344.00 
. 

 26 29 13 13-0236 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 7/9 Enclosure, Full 
Voltage, Non Reversing Magnetic Starter (Square D 8536SCT3) .................................................................................. 2,576.02 182.12 

    For Factory Installed Accessory, Deduct  -364.25 
. 

 26 29 13 13-0237 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 36 Amp, NEMA 7/9 Enclosure, Full Voltage, Non 
Reversing Magnetic Starter (Square D 8536SCT2) ........................................................................................................ 2,696.42 182.12 

    For Factory Installed Accessory, Deduct  -364.25 
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. 
 26 29 13 13-0238 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 7/9 

Enclosure, Full Voltage, Non Reversing Magnetic Starter (Square D 8536SDT1) .......................................................... 3,980.45 202.36 
    For Factory Installed Accessory, Deduct  -404.71 

XXXXXXX 
. 
 26 29 13 13-0239  Reversing, Magnetic Starters (26 29 13 13-0083) 
. 
. 
 26 29 13 13-0240  Open Enclosure, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0241 EA Size 00, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SAO13) ....................................................................................................................... 1,114.80 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0242 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SAO16) ...................................................................................................... 1,176.98 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0243 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBO1) ......................................................................................................................... 1,303.81 141.65 

    For Factory Installed Accessory, Deduct  -283.30 
. 

 26 29 13 13-0244 EA Size 0, 1 Phase, 3 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBO2) ......................................................................................................................... 1,351.69 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0245 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBO10) ...................................................................................................... 1,386.23 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0246 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SCO2) ........................................................................................................................ 1,483.44 161.89 

    For Factory Installed Accessory, Deduct  -323.77 
. 

 26 29 13 13-0247 EA Size 1, 1 Phase, 3 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, Open Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SCO3) ........................................................................................................................ 1,543.41 177.07 

    For Factory Installed Accessory, Deduct  -354.13 
. 

 26 29 13 13-0248 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SCO7) ....................................................................................................... 1,578.94 177.07 

    For Factory Installed Accessory, Deduct  -354.13 
. 

 26 29 13 13-0249 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, Open Enclosure, 
Full Voltage, Reversing Magnetic Starter (Square D 8736SDO1) ................................................................................... 2,723.07 202.36 

    For Factory Installed Accessory, Deduct  -404.71 
. 

 26 29 13 13-0250 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, Open Enclosure, 
Full Voltage, Reversing Magnetic Starter (Square D 8736SEO1) ................................................................................... 4,458.18 303.54 

    For Factory Installed Accessory, Deduct  -607.08 
. 

 26 29 13 13-0251 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230, 100 HP At 460/575 Volt, 135 Amp, Open Enclosure, 
Full Voltage, Reversing Magnetic Starter (Square D 8736SFO1) ................................................................................. 10,316.29 455.31 

    For Factory Installed Accessory, Deduct  -910.61 
. 

 26 29 13 13-0252 EA Size 5, 3 Phase, 3 Pole, 75 HP At 200 Volt, 100 HP At 230 Volt, 200 HP At 460/575 Volt, 270 Amp, Open 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SGO1) .............................................................. 19,284.31 607.08 

    For Factory Installed Accessory, Deduct  -1,214.15 
. 

 26 29 13 13-0253 EA Size 7, 3 Phase, 3 Pole, 300 HP At 230 Volt, 600 HP At 460/575 Volt, 810 Amp, Open Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SJO1) ...................................................................................................... 62,676.93 1,112.98 

    For Factory Installed Accessory, Deduct  -2,225.94 

XXXXXXX 
. 
 26 29 13 13-0254  NEMA 1, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0255 EA Size 00, 1 Phase, 2 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SAG13) ...................................................................................................... 1,153.79 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0256 EA Size 00, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 9 Amp, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SAG15) ...................................................................................................... 1,203.63 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0257 EA Size 00, 3 Phase, 3 Pole, 1-1/2 HP At 200/230 Volt, 2 HP At 460/575 Volt, 9 Amp, NEMA 1 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SAG16) ....................................................................................... 1,239.16 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0258 EA Size 0, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBG1) ......................................................................................................................... 1,363.03 141.65 

    For Factory Installed Accessory, Deduct  -283.30 
. 

 26 29 13 13-0259 EA Size 0, 1 Phase, 3 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SBG2) ......................................................................................................................... 1,412.88 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0260 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 1 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBG4) ........................................................................................................ 1,448.41 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0261 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SCG2) ........................................................................................................................ 1,572.27 161.89 

    For Factory Installed Accessory, Deduct  -323.77 
. 

 26 29 13 13-0262 EA Size 1, 1 Phase, 3 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 1 Enclosure, Full Voltage, Reversing 
Magnetic Starter (Square D 8736SCG6) ........................................................................................................................ 1,632.24 177.07 

    For Factory Installed Accessory, Deduct  -354.13 
. 

 26 29 13 13-0263 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 1 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SCG8) ......................................................................................... 1,667.77 177.07 

    For Factory Installed Accessory, Deduct  -354.13 
. 

 26 29 13 13-0264 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 1 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDG2) ................................................................. 2,954.01 202.36 

    For Factory Installed Accessory, Deduct  -404.71 
. 

 26 29 13 13-0265 EA Size 3, 3 Phase, 3 Pole, 25 HP At 200 Volt, 30 HP At 230 Volt, 50 HP At 460/575 Volt, 90 Amp, NEMA 1 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SEG2) ................................................................. 4,857.90 303.54 

    For Factory Installed Accessory, Deduct  -607.08 
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. 
 26 29 13 13-0266 EA Size 4, 3 Phase, 3 Pole, 40 HP At 200 Volt, 50 HP At 230 Volt, 100 HP At 460/575 Volt, 135 Amp, NEMA 1 

Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SFG3) ............................................................... 11,050.59 455.31 
    For Factory Installed Accessory, Deduct  -910.61 

XXXXXXX 
. 
 26 29 13 13-0267  NEMA 12, Reversing, Magnetic Starters (26 29 13 13-0239) 
. 
. 

 26 29 13 13-0268 EA Size 0, 1 Phase, 3 Pole, 3/4 HP At 115 Volt, 1 HP At 230 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBA2) ........................................................................................................ 1,665.54 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0269 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 12 Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SBA4) ........................................................................................................ 1,701.07 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0270 EA Size 1, 3 Phase, 3 Pole, 7-1/2 HP At 200/230 Volt, 10 HP At 460/575 Volt, 27 Amp, NEMA 12 Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SCA4) .......................................................................................... 1,920.43 177.07 

    For Factory Installed Accessory, Deduct  -354.13 
. 

 26 29 13 13-0271 EA Size 2, 3 Phase, 3 Pole, 10 HP At 200 Volt, 15 HP At 230 Volt, 25 HP At 460/575 Volt, 45 Amp, NEMA 12 
Enclosure, Full Voltage, Reversing Magnetic Starter (Square D 8736SDA1) ................................................................. 3,376.43 202.36 

    For Factory Installed Accessory, Deduct  -404.71 

XXXXXXX 
. 
 26 29 13 13-0272  NEMA 4X, Reversing, Magnetic Starters (26 29 13 13-0239) 

Note: Brushed stainless steel enclosure. 
. 
. 

 26 29 13 13-0273 EA Size 0, 3 Phase, 3 Pole, 3 HP At 200/230 Volt, 5 HP At 460/575 Volt, 18 Amp, NEMA 4/4X Enclosure, Full 
Voltage, Reversing Magnetic Starter (Square D 8736SBW14) ....................................................................................... 2,093.88 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0274 EA Size 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 27 Amp, NEMA 4/4X Enclosure, Full Voltage, 
Reversing Magnetic Starter (Square D 8736SCW11) ..................................................................................................... 2,472.37 161.89 

    For Factory Installed Accessory, Deduct  -323.77 

XXXXXXX 
. 
 26 29 13 13-0275  Magnetic Contactor/Starters Accessories (26 29 13 13-0083) 
. 
. 

 26 29 13 13-0276 EA NEMA 1 Enclosure Start/Stop Push Button Kit, Contactor/Starter Accessory (Square D 9999SA2) .................................. 155.86 12.65 
    For Factory Installed Accessory, Deduct  -25.30 

. 
 26 29 13 13-0277 EA NEMA 12 Enclosure Start/Stop Push Button Kit, Contactor/Starter Accessory (Square D 9999SA3) ................................ 267.28 12.65 

    For Factory Installed Accessory, Deduct  -25.30 
. 

 26 29 13 13-0278 EA NEMA 1 Enclosure Selector Switch Kit, Contactor/Starter Accessory (Square D 9999SC2) .............................................. 155.86 12.65 
    For Factory Installed Accessory, Deduct  -25.30 

. 
 26 29 13 13-0279 EA NEMA 12 Enclosure Selector Switch Kit, Contactor/Starter Accessory (Square D 9999SC8) ............................................ 267.28 12.65 

    For Factory Installed Accessory, Deduct  -25.30 
. 

 26 29 13 13-0280 EA NEMA 1 And 12 Enclosure Red Pilot Light Kit, Contactor/Starter Accessory (Square D 9999SP2R) ................................. 267.28 12.65 
    For Factory Installed Accessory, Deduct  -25.30 

. 
 26 29 13 13-0281 EA Internal Nonconvertible Contact Block Kit, 1 Contact, Contactor/Starter Accessory (Square D 9999SX11) ....................... 131.65 10.12 

    For Factory Installed Accessory, Deduct  -20.23 
. 

 26 29 13 13-0282 EA External Convertible Field Contact, 1 Contact, Contactor/Starter Accessory (Square D 9999SX6) .................................... 117.02 10.12 
    For Factory Installed Accessory, Deduct  -20.23 

. 
 26 29 13 13-0283 EA External Convertible Field Contacts, 2 Contacts Or 1 Overlapping Contact, Contactor/Starter Accessory (Square 

D 9999SX8) ....................................................................................................................................................................... 155.86 12.65 
    For Factory Installed Accessory, Deduct  -25.30 

. 
 26 29 13 13-0284 EA External Field Non Convertible Contact, 1 Contact, Contactor/Starter Accessory (Square D 9999SX13) .......................... 131.65 10.12 

    For Factory Installed Accessory, Deduct  -20.23 
. 

 26 29 13 13-0285 EA External Field Non Convertible Contacts, 2 Contacts Or 1 Overlapping Contact, Contactor/Starter Accessory 
(Square D 9999SX15)........................................................................................................................................................ 176.11 12.65 

    For Factory Installed Accessory, Deduct  -25.30 
. 

 26 29 13 13-0286 EA 30 Amp, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB6)........................................... 198.06 10.12 
    For Factory Installed Accessory, Deduct  -20.23 

. 
 26 29 13 13-0287 EA 45 Amp, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB11)......................................... 343.24 10.12 

    For Factory Installed Accessory, Deduct  -20.23 
. 

 26 29 13 13-0288 EA 60 Amp, 1 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB21)......................................... 364.63 10.12 
    For Factory Installed Accessory, Deduct  -20.23 

. 
 26 29 13 13-0289 EA 30 Amp, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB8)........................................... 436.10 12.65 

    For Factory Installed Accessory, Deduct  -25.30 
. 

 26 29 13 13-0290 EA 45 Amp, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB13)......................................... 763.61 12.65 
    For Factory Installed Accessory, Deduct  -25.30 

. 
 26 29 13 13-0291 EA 60 Amp, 2 Contact Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SB23)......................................... 763.61 12.65 

    For Factory Installed Accessory, Deduct  -25.30 
. 

 26 29 13 13-0292 EA Adapter Bracket For Power Pole Adder Kit, Contactor/Starter Accessory (Square D 9999SBT1) ........................................ 44.56 7.59 
    For Factory Installed Accessory, Deduct  -15.18 

. 
 26 29 13 13-0293 EA 1 Pole Control Circuit Fuse Holder, Contactor/Starter Accessory (Square D 9999SF3) ....................................................... 92.26 10.12 

    For Factory Installed Accessory, Deduct  -20.23 
. 

 26 29 13 13-0294 EA 2 Pole Control Circuit Fuse Holder, Contactor/Starter Accessory (Square D 9999SF4) ..................................................... 122.09 12.65 
    For Factory Installed Accessory, Deduct  -25.30 

. 
 26 29 13 13-0295 EA Transient Suppression Module, Contactor/Starter Accessory (Square D 9999ST1) ............................................................. 95.08 12.65 

    For Factory Installed Accessory, Deduct  -25.30 
. 

 26 29 13 13-0296 EA Terminal Block, Contactor/Starter Accessory (Square D 9999T7) ........................................................................................ 52.67 7.59 
    For Factory Installed Accessory, Deduct  -15.18 

. 
 26 29 13 13-0297 EA Closing Plate For NEMA 1 Enclosures, Contactor/Starter Accessory (Square D 9999SG1) ................................................ 31.28 7.59 

    For Factory Installed Accessory, Deduct  -15.18 
. 

 26 29 13 13-0298 EA 1 Pole Disconnect Switch And Breaker Interlock, Contactor/Starter Accessory (Square D 9999R39) ................................ 172.17 10.12 
    For Factory Installed Accessory, Deduct  -20.23 

. 
 26 29 13 13-0299 EA 2 Pole Disconnect Switch And Breaker Interlock, Contactor/Starter Accessory (Square D 9999R40) ................................ 298.79 12.65 

    For Factory Installed Accessory, Deduct  -25.30 

XXXXXXX 
. 
 26 29 13 13-0300  Definite Purpose Starters (26 29 13 13) 
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. 

. 
 26 29 13 13-0301  Open Enclosure, Definite Purpose Starter (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0302 EA Open Enclosure, 3 Phase, 3 Pole, 3 HP At 230 Volt, 5 HP At 460/575 Volt, 20 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO13) .................................................................................................... 535.96 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0303 EA Open Enclosure, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 25 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO22) .................................................................................................... 534.97 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0304 EA Open Enclosure, 3 Phase, 3 Pole, 7.5 HP At 230 Volt, 10 HP At 460/575 Volt, 25 Amp, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO23)............................................................................................ 578.89 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0305 EA Open Enclosure, 1 Phase, 2 Pole, 2 HP At 115 Volt, 5 HP At 230 Volt, 30 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO32) .................................................................................................... 571.49 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0306 EA Open Enclosure, 3 Phase, 3 Pole, 10 HP At 230 Volt, 15 HP At 460/575 Volt, 30 Amp, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO33)............................................................................................ 621.32 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0307 EA Open Enclosure, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 40 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO42) .................................................................................................... 603.07 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0308 EA Open Enclosure, 3 Phase, 3 Pole, 10 HP At 230 Volt, 20 HP At 460/575 Volt, 40 Amp, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO43)............................................................................................ 697.34 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0309 EA Open Enclosure, 1 Phase, 2 Pole, 3 HP At 115 Volt, 10 HP At 230 Volt, 50 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSO52) .................................................................................................... 779.25 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0310 EA Open Enclosure, 3 Phase, 3 Pole, 15 HP At 230 Volt, 30 HP At 460/575 Volt, 50 Amp, Definite Purpose Starter 
With Thermal Overload Protection (Square D 8911DPSO53)............................................................................................ 983.81 177.07 

    For Factory Installed Accessory, Deduct  -354.13 

XXXXXXX 
. 
 26 29 13 13-0311  NEMA 1, Definite Purpose Starter (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0312 EA NEMA 1, 1 Phase, 2 Pole, 1 HP At 115 Volt, 2 HP At 230 Volt, 20 Amp, Definite Purpose Starter With Thermal 
Overload Protection (Square D 8911DPSG12) .................................................................................................................. 550.27 111.29 

    For Factory Installed Accessory, Deduct  -222.60 
. 

 26 29 13 13-0313 EA NEMA 1, 3 Phase, 3 Pole, 3 HP At 230 Volt, 5 HP At 460/575 Volt, 20 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG13) .................................................................................................... 594.19 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0314 EA NEMA 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 3 HP At 230 Volt, 25 Amp, Definite Purpose Starter With Thermal 
Overload Protection (Square D 8911DPSG22) .................................................................................................................. 592.21 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0315 EA NEMA 1, 3 Phase, 3 Pole, 7.5 HP At 230 Volt, 10 HP At 460/575 Volt, 25 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG23) .................................................................................................... 639.09 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0316 EA NEMA 1, 1 Phase, 2 Pole, 2 HP At 115 Volt, 5 HP At 230 Volt, 30 Amp, Definite Purpose Starter With Thermal 
Overload Protection (Square D 8911DPSG32) .................................................................................................................. 629.72 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0317 EA NEMA 1, 3 Phase, 3 Pole, 10 HP At 230 Volt, 15 HP At 460/575 Volt, 30 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG33) .................................................................................................... 680.54 131.54 

    For Factory Installed Accessory, Deduct  -263.06 
. 

 26 29 13 13-0318 EA NEMA 1, 1 Phase, 2 Pole, 3 HP At 115 Volt, 7-1/2 HP At 230 Volt, 40 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG42) .................................................................................................... 663.27 121.42 

    For Factory Installed Accessory, Deduct  -242.83 
. 

 26 29 13 13-0319 EA NEMA 1, 3 Phase, 3 Pole, 10 HP At 230 Volt, 20 HP At 460/575 Volt, 40 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG43) .................................................................................................... 756.55 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0320 EA NEMA 1, 1 Phase, 2 Pole, 3 HP At 115 Volt, 10 HP At 230 Volt, 50 Amp, Definite Purpose Starter With Thermal 
Overload Protection (Square D 8911DPSG52) .................................................................................................................. 835.51 151.77 

    For Factory Installed Accessory, Deduct  -303.54 
. 

 26 29 13 13-0321 EA NEMA 1, 3 Phase, 3 Pole, 15 HP At 230 Volt, 30 HP At 460/575 Volt, 50 Amp, Definite Purpose Starter With 
Thermal Overload Protection (Square D 8911DPSG53) ................................................................................................. 1,041.05 177.07 

    For Factory Installed Accessory, Deduct  -354.13 

XXXXXXX 
. 
 26 29 13 13-0322  Definite Purpose Starter Accessory (26 29 13 13-0300) 
. 
. 

 26 29 13 13-0323 EA Start-Stop Push Button Kit, Definite Purpose Starter Accessory ......................................................................................... 176.11 12.65 
Note: Or Hand-Off-Auto Selector Switch Kit 

    For Factory Installed Accessory, Deduct  -25.30 

XXXXXXX 
. 
 26 29 13 13-0324  Panel Mounted Miniature Contactor (26 29 13 13) 
. 
. 
 26 29 13 13-0325  Non Reversing, Panel Mounted Miniature Contactor (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0326 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 
Pole, Auxiliary Contacts, 6 Amp, 15 Amp, AC Coil, Non Reversing, Panel Mounted Miniature Contactor (Square 
D LC1K) ............................................................................................................................................................................. 157.44 50.59 

. 
 26 29 13 13-0327 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LC1K) ............................................................................................................................................... 185.31 55.65 

. 
 26 29 13 13-0328 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LC1K) ............................................................................................................................................... 185.31 55.65 

. 
 26 29 13 13-0329 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, AC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LC1K) ............................................................................................................................................... 206.30 60.71 
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. 
 26 29 13 13-0330 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil, Non Reversing, Panel Mounted Miniature Contactor (Square 
D LP1K) ............................................................................................................................................................................. 175.20 50.59 

. 
 26 29 13 13-0331 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil With Integral Suppression, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LP1K) ............................................................................................................................... 185.07 50.59 

. 
 26 29 13 13-0332 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LP1K) ............................................................................................................................................... 202.09 55.65 

. 
 26 29 13 13-0333 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Non Reversing, Panel 
Mounted Miniature Contactor (Square D LP1K) ................................................................................................................ 211.96 55.65 

. 
 26 29 13 13-0334 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil, Non Reversing, Panel Mounted Miniature 
Contactor (Square D LP1K) ............................................................................................................................................... 208.01 55.65 

. 
 26 29 13 13-0335 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 211.96 55.65 

. 
 26 29 13 13-0336 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil, Non Reversing, Panel Mounted 
Miniature Contactor (Square D LP1K) ............................................................................................................................... 226.04 60.71 

. 
 26 29 13 13-0337 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP1K) .................................................................................... 217.88 55.65 

. 
 26 29 13 13-0338 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil With Integral Suppression, Non Reversing, 
Panel Mounted Miniature Contactor (Square D LP1K) ...................................................................................................... 235.91 60.71 

. 
 26 29 13 13-0339 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, Non 
Reversing, Panel Mounted Miniature Contactor (Square D LP4K) .................................................................................... 219.86 55.65 

. 
 26 29 13 13-0340 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 219.86 55.65 

. 
 26 29 13 13-0341 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ............................................................................. 245.78 60.71 

. 
 26 29 13 13-0342 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amp, 20 Amp, DC Low Consumption Coil With Integral 
Suppression, Non Reversing, Panel Mounted Miniature Contactor (Square D LP4K) ....................................................... 245.78 60.71 

XXXXXXX 
. 
 26 29 13 13-0343  Reversing, Panel Mounted Miniature Contactor (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0344 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 
Pole, Auxiliary Contacts, 6 Amp, 15 Amp, AC Coil, Reversing, Panel Mounted Miniature Contactor (Square D 
LC2K) ................................................................................................................................................................................. 229.48 50.59 

. 
 26 29 13 13-0345 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, AC Coil With Integral Suppression, Reversing, Panel Mounted 
Miniature Contactor (Square D LC2K) ............................................................................................................................... 249.22 50.59 

. 
 26 29 13 13-0346 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature Contactor 
(Square D LC2K) ............................................................................................................................................................... 276.11 55.65 

. 
 26 29 13 13-0347 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 4 Pole, Without Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K) ............................................................................................................................................... 276.11 55.65 

. 
 26 29 13 13-0348 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, AC Coil With Integral Suppression, Reversing, Panel 
Mounted Miniature Contactor (Square D LC2K) ................................................................................................................ 295.85 55.65 

. 
 26 29 13 13-0349 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K) ............................................................................................................................................... 309.93 60.71 

. 
 26 29 13 13-0350 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 4 Pole, Without Auxiliary Contacts, 12 Amp, 20 Amp, AC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LC2K) ............................................................................................................................................... 309.93 60.71 

. 
 26 29 13 13-0351 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil, Reversing, Panel Mounted Miniature Contactor (Square D 
LP2K) ................................................................................................................................................................................. 266.00 50.59 

. 
 26 29 13 13-0352 EA 3 Phase (1-1/2 HP At 200/230 Volt, 3 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 230 Volt), 3 

Pole, Auxiliary Contacts, 6 Amp, 15 Amp, DC Coil With Integral Suppression, Reversing, Panel Mounted 
Miniature Contactor (Square D LP2K) ............................................................................................................................... 285.74 50.59 

. 
 26 29 13 13-0353 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil, Reversing, Panel Mounted Miniature Contactor 
(Square D LP2K) ............................................................................................................................................................... 310.65 55.65 

. 
 26 29 13 13-0354 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Coil With Integral Suppression, Reversing, Panel 
Mounted Miniature Contactor (Square D LP2K) ................................................................................................................ 330.39 55.65 

. 
 26 29 13 13-0355 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil, Reversing, Panel Mounted Miniature 
Contactor (Square D LP2K) ............................................................................................................................................... 350.39 60.71 

. 
 26 29 13 13-0356 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Coil With Integral Suppression, Reversing, Panel 
Mounted Miniature Contactor (Square D LP2K) ................................................................................................................ 370.13 60.71 

. 
 26 29 13 13-0357 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .................................................................................... 299.80 55.65 
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. 
 26 29 13 13-0358 EA 3 Phase (2 HP At 200 Volt, 3 HP At 230 Volt, 5 HP At 460/575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP At 

230 Volt), 3 Pole, Auxiliary Contacts, 9 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .................................................................................... 346.19 55.65 

. 
 26 29 13 13-0359 EA 3 Phase (3 HP At 200/230 Volt, 7-1/2 HP At 460 Volt, 10 HP At 575 Volt), 1 Phase (1/2 HP At 115 Volt, 1-1/2 HP 

At 230 Volt), 3 Pole, Auxiliary Contacts, 12 Amp, 20 Amp, DC Low Consumption Coil With Integral Suppression, 
Reversing, Panel Mounted Miniature Contactor (Square D LP5K) .................................................................................... 391.85 60.71 

XXXXXXX 
. 
 26 29 13 13-0360  Panel Mounted Miniature Contactor Accessories (26 29 13 13-0324) 
. 
. 

 26 29 13 13-0361 EA 2 Auxiliary Contacts, 10 Amp, Panel Mounted Miniature Contactor Accessory (Square D LA1KN02) .................................. 66.09 25.30 
. 

 26 29 13 13-0362 EA 4 Auxiliary Contacts, 10 Amp, Panel Mounted Miniature Contactor Accessory (Square D LA1KN40) .................................. 73.71 25.30 
. 

 26 29 13 13-0363 EA Electronic Time Delay Contact, 2 Amp, Panel Mounted Miniature Contactor Accessory (Square D LA2KT2U) ................... 87.51 25.30 
. 

 26 29 13 13-0364 EA Overload Relay, Panel Mounted Miniature Contactor Accessory (Square D LR2K0301) ................................................... 114.95 25.30 

XXXXXXX 
. 
 26 29 13 13-0365  Reduced Voltage Auto Transformer Type 240-600 Volt, 3 Pole (26 29 13 13) 
. 
. 
 26 29 13 13-0366  NEMA 1 Enclosure (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0367 EA  Reduced Voltage Auto Transformer Starter, Size 3, 50 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ................ 6,956.87 484.71 
    For NEMA 4, Add  745.86 

. 
 26 29 13 13-0368 EA  Reduced Voltage Auto Transformer Starter, Size 4, 100 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ............ 12,193.51 646.27 

    For NEMA 4, Add  1,362.36 
. 

 26 29 13 13-0369 EA  Reduced Voltage Auto Transformer Starter, Size 5, 200 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ............ 21,422.16 767.46 
    For NEMA 4, Add  2,486.52 

. 
 26 29 13 13-0370 EA  Reduced Voltage Auto Transformer Starter, Size 6, 300 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ............ 52,433.65 939.12 

    For NEMA 4, Add  6,320.45 
. 

 26 29 13 13-0371 EA  Reduced Voltage Auto Transformer Starter, Size 7, 600 HP, NEMA 1, 240 - 600 Volt, 3 Pole, Non-Reversing ............ 83,714.49 1,201.68 
    For NEMA 4, Add  10,163.77 

XXXXXXX 
. 
 26 29 13 13-0372  NEMA 12 Enclosure (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0373 EA  Reduced Voltage Auto Transformer Starter, Size 3, 50 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing .............. 6,907.17 495.01 
. 

 26 29 13 13-0374 EA  Reduced Voltage Auto Transformer Starter, Size 4, 100 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing .......... 12,102.73 647.29 
. 

 26 29 13 13-0375 EA  Reduced Voltage Auto Transformer Starter, Size 5, 200 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing .......... 21,256.47 765.03 
. 

 26 29 13 13-0376 EA  Reduced Voltage Auto Transformer Starter, Size 6, 300 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing .......... 52,012.49 934.98 
. 

 26 29 13 13-0377 EA Reduced Voltage Auto Transformer Starter, Size 7, 600 HP, NEMA 12, 240 - 600 Volt, 3 Pole, Non-Reversing .......... 83,037.23 1,202.18 

XXXXXXX 
. 
 26 29 13 13-0378  Factory Modifications Pilot Devices (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0379 EA  Start-Stop Push-button, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Pilot Device ........................................................................................................................................................................ 175.73  

. 
 26 29 13 13-0380 EA  H-O-A Select Switch, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Pilot Device ........................................................................................................................................................................ 193.81  
. 

 26 29 13 13-0381 EA  Forward-Reverse-Stop, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Pilot Device ........................................................................................................................................................................ 329.90  

. 
 26 29 13 13-0382 EA  Pilot Light, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot Device ......... 179.24  

. 
 26 29 13 13-0383 EA  Fused Control Circuit, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Pilot Device ........................................................................................................................................................................ 257.73  
. 

 26 29 13 13-0384 EA  Auxiliary Interlock, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot 
Device ................................................................................................................................................................................ 128.87  

. 
 26 29 13 13-0385 EA  Auxiliary Relay, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Pilot 

Device ................................................................................................................................................................................ 420.61  

XXXXXXX 
. 
 26 29 13 13-0386  Factory Modifications Meters (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0387 EA Ammeter And Switch, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 
Meter ............................................................................................................................................................................... 1,690.71  

. 
 26 29 13 13-0388 EA  Voltmeter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Meter ................ 1,633.00  

. 
 26 29 13 13-0389 EA  Wattmeter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, Meter .................. 577.32  

. 
 26 29 13 13-0390 EA  Elapsed-time Meter, Factory Modification Reduced Voltage Auto Transformer Starter, 240 - 600 Volt, 3 Phase, 

Meter .................................................................................................................................................................................. 478.36  

XXXXXXX 
. 
 26 29 13 13-0391  Factory Modifications Main Circuit Breakers (26 29 13 13-0365) 
. 
. 

 26 29 13 13-0392 EA  Reduced Voltage Auto Transformer Starter, Size 3, Circuit Breaker, Factory Modification Main Circuit Breaker ............ 2,234.53  
. 

 26 29 13 13-0393 EA  Reduced Voltage Auto Transformer Starter, Size 4, Circuit Breaker, Factory Modification Main Circuit Breaker ............ 4,086.67  
. 

 26 29 13 13-0394 EA  Reduced Voltage Auto Transformer Starter, Size 5-7, Circuit Breaker, Factory Modification Main Circuit Breaker ......... 8,692.75  

XXXXXXX 
. 
 26 29 13 13-0395  Factory Modifications Addition (26 29 13 13-0365) 

Note: For reversing service auto transformer type. 
. 
. 

 26 29 13 13-0396 EA  Reduced Voltage Auto Transformer Starter, Size 3, Factory Modification For Reversing Type 240 - 600 Volt, 3 
Phase ................................................................................................................................................................................. 375.27  

. 
 26 29 13 13-0397 EA  Reduced Voltage Auto Transformer Starter, Size 4, Factory Modification For Reversing Type 240 - 600 Volt, 3 

Phase ................................................................................................................................................................................. 375.27  
. 

 26 29 13 13-0398 EA  Reduced Voltage Auto Transformer Starter, Size 5, Factory Modification For Reversing Type 240 - 600 Volt, 3 
Phase ................................................................................................................................................................................. 375.27  

. 
 26 29 13 13-0399 EA  Reduced Voltage Auto Transformer Starter, Size 6, 7, Factory Modification For Reversing Type 240 - 600 Volt, 3 

Phase ................................................................................................................................................................................. 375.27  

XXXXXXX 
. 
 26 29 13 13-0400  Combination Starters Non-Reversing (26 29 13 13) 
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. 

. 
 26 29 13 13-0401  240-600 Volt, 3-Pole (26 29 13 13-0400) 
. 
. 
 26 29 13 13-0402  NEMA 1 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0403 EA  Combination Starter, Size 0, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 1,565.19 232.26 
    For Electronic Overloads, Add  208.56 

. 
 26 29 13 13-0404 EA  Combination Starter, Size 1, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 1,889.75 363.53 

    For Electronic Overloads, Add  220.02 
. 

 26 29 13 13-0405 EA  Combination Starter, Size 2, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 2,675.01 424.13 
    For Electronic Overloads, Add  348.37 

. 
 26 29 13 13-0406 EA  Combination Starter, Size 3, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 4,103.71 525.10 

    For Electronic Overloads, Add  579.85 
. 

 26 29 13 13-0407 EA  Combination Starter, Size 4, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 7,569.53 838.14 
    For Electronic Overloads, Add  1,118.44 

. 
 26 29 13 13-0408 EA  Combination Starter, Size 5, NEMA 1 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 15,320.28 1,050.21 

    For Electronic Overloads, Add  2,511.14 

XXXXXXX 
. 
 26 29 13 13-0409  NEMA 1 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0410 EA  Combination Starter, Size 0, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 1,999.44 232.26 
    For Electronic Overloads, Add  291.07 

. 
 26 29 13 13-0411 EA  Combination Starter, Size 1, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 2,324.00 363.53 

    For Electronic Overloads, Add  302.53 
. 

 26 29 13 13-0412 EA  Combination Starter, Size 2, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,097.20 424.13 
    For Electronic Overloads, Add  428.58 

. 
 26 29 13 13-0413 EA  Combination Starter, Size 3, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 4,332.90 525.10 

    For Electronic Overloads, Add  623.39 
. 

 26 29 13 13-0414 EA  Combination Starter, Size 4, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 8,884.35 838.14 
    For Electronic Overloads, Add  1,368.25 

. 
 26 29 13 13-0415 EA  Combination Starter, Size 5, NEMA 1 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 18,806.35 1,050.21 

    For Electronic Overloads, Add  3,173.49 

XXXXXXX 
. 
 26 29 13 13-0416  Factory Modifications For NEMA 1 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0417 EA Start-Stop Push-button, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt ................................ 197.75  
. 

 26 29 13 13-0418 EA H-O-A Select Switch, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt .................................... 464.48  
. 

 26 29 13 13-0419 EA Pilot Light, Factory Modifications - NEMA 1 Combination Motor Starter, 240 - 600 Volt ..................................................... 320.57  

XXXXXXX 
. 
 26 29 13 13-0420  NEMA 4 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0421 EA  Combination Starter, Size 0, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 2,879.03 302.94 
    For Electronic Overloads, Add  428.58 

. 
 26 29 13 13-0422 EA  Combination Starter, Size 1, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 3,157.51 424.13 

    For Electronic Overloads, Add  440.04 
. 

 26 29 13 13-0423 EA  Combination Starter, Size 2, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 4,553.77 464.51 
    For Electronic Overloads, Add  687.56 

. 
 26 29 13 13-0424 EA  Combination Starter, Size 3, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ....................... 7,285.97 565.49 

    For Electronic Overloads, Add  1,171.15 
. 

 26 29 13 13-0425 EA  Combination Starter, Size 4, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 11,550.17 838.14 
    For Electronic Overloads, Add  1,874.76 

. 
 26 29 13 13-0426 EA  Combination Starter, Size 5, NEMA 4 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 25,476.92 1,050.21 

    For Electronic Overloads, Add  4,440.90 

XXXXXXX 
. 
 26 29 13 13-0427  NEMA 4 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0428 EA  Combination Starter, Size 0, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,313.28 302.94 
    For Electronic Overloads, Add  511.09 

. 
 26 29 13 13-0429 EA  Combination Starter, Size 1, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 3,591.77 424.13 

    For Electronic Overloads, Add  522.55 
. 

 26 29 13 13-0430 EA  Combination Starter, Size 2, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 4,975.96 464.51 
    For Electronic Overloads, Add  767.78 

. 
 26 29 13 13-0431 EA  Combination Starter, Size 3, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ............................ 7,515.16 565.49 

    For Electronic Overloads, Add  1,214.70 
. 

 26 29 13 13-0432 EA  Combination Starter, Size 4, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 12,864.98 838.14 
    For Electronic Overloads, Add  2,124.57 

. 
 26 29 13 13-0433 EA  Combination Starter, Size 5, NEMA 4 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 24,113.86 1,050.21 

    For Electronic Overloads, Add  4,181.92 

XXXXXXX 
. 
 26 29 13 13-0434  Factory Modifications For NEMA 4 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0435 EA Start-Stop Push-button, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ................................ 197.78  
. 

 26 29 13 13-0436 EA H-0-A Select Switch, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ..................................... 464.48  
. 

 26 29 13 13-0437 EA Pilot Light, Factory Modifications - NEMA 4 Combination Motor Starter, 240 - 600 Volt ..................................................... 320.57  

XXXXXXX 
. 
 26 29 13 13-0438  NEMA 12 With Disconnect Switch (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0439 EA  Combination Starter, Size 0, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 1,620.07 233.77 
    For Electronic Overloads, Add  218.99 

. 
 26 29 13 13-0440 EA  Combination Starter, Size 1, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 1,947.65 365.85 

    For Electronic Overloads, Add  231.02 
. 

 26 29 13 13-0441 EA  Combination Starter, Size 2, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ..................... 2,766.69 420.79 
    For Electronic Overloads, Add  365.78 
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. 
 26 29 13 13-0442 EA  Combination Starter, Size 3, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ...................... 4,256.30 525.91 

    For Electronic Overloads, Add  608.84 
. 

 26 29 13 13-0443 EA  Combination Starter, Size 4, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase ...................... 7,863.85 841.57 
    For Electronic Overloads, Add  1,174.36 

. 
 26 29 13 13-0444 EA  Combination Starter, Size 5, NEMA 12 With Disconnect Switch Non-Reversing, 240 - 600 Volt, 3 Phase .................... 15,981.09 1,051.82 

    For Electronic Overloads, Add  2,636.69 

XXXXXXX 
. 
 26 29 13 13-0445  NEMA 12 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0446 EA  Combination Starter, Size 0, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 2,138.60 233.77 
    For Electronic Overloads, Add  317.51 

. 
 26 29 13 13-0447 EA  Combination Starter, Size 1, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 2,468.64 365.85 

    For Electronic Overloads, Add  330.01 
. 

 26 29 13 13-0448 EA  Combination Starter, Size 2, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 3,302.10 420.79 
    For Electronic Overloads, Add  467.51 

. 
 26 29 13 13-0449 EA  Combination Starter, Size 3, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 4,630.93 525.91 

    For Electronic Overloads, Add  680.02 
. 

 26 29 13 13-0450 EA  Combination Starter, Size 4, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .......................... 9,538.50 841.57 
    For Electronic Overloads, Add  1,492.54 

. 
 26 29 13 13-0451 EA  Combination Starter, Size 5, NEMA 12 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase ........................ 20,323.57 1,051.82 

    For Electronic Overloads, Add  3,461.76 

XXXXXXX 
. 
 26 29 13 13-0452  Factory Modifications For NEMA 12 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0453 EA Start-Stop Push-button, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt .............................. 196.13  
. 

 26 29 13 13-0454 EA H-O-A Select Switch, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt .................................. 460.61  
. 

 26 29 13 13-0455 EA Pilot Light, Factory Modifications - NEMA 12 Combination Motor Starter, 240 - 600 Volt ................................................... 317.90  

XXXXXXX 
. 
 26 29 13 13-0456  NEMA 7 Or 9 With Circuit Breaker (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0457 EA  Combination Starter, Size 0, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 3,784.51 484.71 
. 

 26 29 13 13-0458 EA  Combination Starter, Size 1, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 5,127.47 646.27 
. 

 26 29 13 13-0459 EA  Combination Starter, Size 2, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 5,571.13 888.64 
. 

 26 29 13 13-0460 EA  Combination Starter, Size 3, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................... 8,280.25 1,211.78 
. 

 26 29 13 13-0461 EA  Combination Starter, Size 4, NEMA 7 Or 9 With Circuit Breaker, Non-Reversing, 240 - 600 Volt, 3 Phase .................. 12,479.14 1,696.48 

XXXXXXX 
. 
 26 29 13 13-0462  Factory Modifications For NEMA 7 Or 9 Enclosure (26 29 13 13-0401) 
. 
. 

 26 29 13 13-0463 EA Start-Stop Push-button, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt ..................... 1,176.07  
. 

 26 29 13 13-0464 EA H-0-A Select Switch, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt .......................... 1,176.07  
. 

 26 29 13 13-0465 EA Pilot Light, Factory Modifications - NEMA 7 Or 9 Combination Motor Starter, 240 - 600 Volt .......................................... 1,176.07  

XXXXXXX 
. 
 26 29 13 13-0466  Combination Starters Reversing (26 29 13 13) 
. 
. 
 26 29 13 13-0467  240-600 Volt, 3 Pole (26 29 13 13-0466) 
. 
. 
 26 29 13 13-0468  NEMA 1 With Disconnect Switch (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0469 EA  Combination Starter, Size 0, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 1,931.43 302.94 
. 

 26 29 13 13-0470 EA  Combination Starter, Size 1, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 2,237.20 424.13 
. 

 26 29 13 13-0471 EA  Combination Starter, Size 2, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 3,267.97 464.51 
. 

 26 29 13 13-0472 EA  Combination Starter, Size 3, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 4,987.90 565.49 
. 

 26 29 13 13-0473 EA  Combination Starter, Size 4, NEMA 1 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .............................. 9,779.77 838.14 

XXXXXXX 
. 
 26 29 13 13-0474  NEMA 1 With Circuit Breaker (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0475 EA  Combination Starter, Size 0, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 2,160.56 302.94 
. 

 26 29 13 13-0476 EA  Combination Starter, Size 1, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 2,481.78 424.13 
. 

 26 29 13 13-0477 EA  Combination Starter, Size 2, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 3,554.29 464.51 
. 

 26 29 13 13-0478 EA  Combination Starter, Size 3, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................... 4,593.72 565.49 
. 

 26 29 13 13-0479 EA  Combination Starter, Size 4, NEMA 1 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 10,554.22 838.14 

XXXXXXX 
. 
 26 29 13 13-0480  NEMA 12 With Disconnect Switch (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0481 EA  Combination Starter, Size 0, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 2,064.67 311.73 
. 

 26 29 13 13-0482 EA  Combination Starter, Size 1, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 2,379.36 420.79 
. 

 26 29 13 13-0483 EA  Combination Starter, Size 2, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 3,505.60 467.54 
. 

 26 29 13 13-0484 EA  Combination Starter, Size 3, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase ............................ 5,381.67 561.05 
. 

 26 29 13 13-0485 EA  Combination Starter, Size 4, NEMA 12 With Disconnect Switch, Reversing, 240 - 600 Volt, 3 Phase .......................... 10,604.47 841.57 

XXXXXXX 
. 
 26 29 13 13-0486  NEMA 12 With Circuit Breaker (26 29 13 13-0467) 
. 
. 

 26 29 13 13-0487 EA  Combination Starter, Size 0, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 2,317.13 311.73 
. 

 26 29 13 13-0488 EA  Combination Starter, Size 1, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 2,648.85 420.79 
. 

 26 29 13 13-0489 EA  Combination Starter, Size 2, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 3,821.08 467.54 
. 

 26 29 13 13-0490 EA  Combination Starter, Size 3, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .................................. 4,947.34 561.05 
. 

 26 29 13 13-0491 EA  Combination Starter, Size 4, NEMA 12 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ................................ 11,457.80 841.57 

XXXXXXX 
. 
 26 29 13 13-0492  NEMA 7 Or 9 With Circuit Breaker (26 29 13 13-0467) 
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. 

. 
 26 29 13 13-0493 EA  Combination Starter, Size 0, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 4,587.07 646.27 

. 
 26 29 13 13-0494 EA  Combination Starter, Size 1, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 4,923.61 807.85 

. 
 26 29 13 13-0495 EA  Combination Starter, Size 2, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase ............................ 7,084.22 1,050.21 

. 
 26 29 13 13-0496 EA  Combination Starter, Size 3, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .......................... 11,284.49 1,373.34 

. 
 26 29 13 13-0497 EA  Combination Starter, Size 4, NEMA 7 Or 9 With Circuit Breaker, Reversing, 240 - 600 Volt, 3 Phase .......................... 20,627.31 1,858.05 

XXXXXXX 
. 
 26 29 13 13-0498  Solid State Motor Controllers (26 29 13 13) 
. 
. 
 26 29 13 13-0499  Adjustable Voltage Drives, DC Motors (26 29 13 13-0498) 
. 
. 

 26 29 13 13-0500 EA  0.5-1.5 HP DC Solid State Motor Controller, Reversing With Dynamic Braking ............................................................... 1,537.51 181.76 
. 

 26 29 13 13-0501 EA  0.5-2.0 HP DC Solid State Motor Controller, Non-Reversing With Dynamic Braking ....................................................... 1,858.12 181.76 

XXXXXXX 
. 
 26 29 13 13-0502  Removal And Reinstallation Of Motor Starters (26 29 13 13) 

Note: Includes storage and cleaning. 
. 
. 

 26 29 13 13-0503 EA Removal And Reinstallation Of Up To 25 HP Motor Starter With Disconnect ..................................................................... 721.29  

XXXXXXX 
. 
 26 29 13 13-0504  Auxiliary Devices (26 29 13 13) 
. 
. 

 26 29 13 13-0505 EA Normally Open, Auxiliary Contact ....................................................................................................................................... 451.59 100.98 
. 

 26 29 13 13-0506 EA Normally Closed, Auxiliary Contact ..................................................................................................................................... 451.59 100.98 
. 

 26 29 13 13-0507 EA Pilot Light Kit ....................................................................................................................................................................... 476.78 100.98 

XXXXXXX 
. 
 26 29 23  Variable-Frequency Motor Controllers (26 29)
. 
. 
 26 29 23 00-0001  208/230 Volt Variable Frequency Drives (26 29 23) 

Note: 1 or 3 phase. Wall mounted. ABB ACH550 or ACS550 Series. Includes full voltage bypass. NEMA 1 
enclosure. 

. 

. 
 26 29 23 00-0002 EA  3/4 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 1,962.90 386.24 

. 
 26 29 23 00-0003 EA 1 HP, 208/230 Volt Variable Frequency Drive .................................................................................................................. 2,210.72 422.14 

. 
 26 29 23 00-0004 EA 1-1/2 HP, 208/230 Volt Variable Frequency Drive ........................................................................................................... 2,569.79 464.17 

. 
 26 29 23 00-0005 EA  2 HP, 208/230 Volt Variable Frequency Drive .................................................................................................................. 2,710.64 446.17 

. 
 26 29 23 00-0006 EA  3 HP, 208/230 Volt Variable Frequency Drive .................................................................................................................. 2,905.58 486.45 

. 
 26 29 23 00-0007 EA 5 HP, 208/230 Volt Variable Frequency Drive .................................................................................................................. 3,143.85 486.45 

. 
 26 29 23 00-0008 EA 7.5 HP, 208/230 Volt Variable Frequency Drive ............................................................................................................... 3,756.19 580.82 

. 
 26 29 23 00-0009 EA 10 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 4,100.36 580.82 

. 
 26 29 23 00-0010 EA 15 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 5,402.62 874.54 

. 
 26 29 23 00-0011 EA 20 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 6,355.72 874.54 

. 
 26 29 23 00-0012 EA 25 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 7,750.76 1,161.74 

. 
 26 29 23 00-0013 EA 30 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 8,942.13 1,161.74 

. 
 26 29 23 00-0014 EA 40 HP, 208/230 Volt Variable Frequency Drive ................................................................................................................ 9,974.66 1,161.74 

. 
 26 29 23 00-0015 EA 50 HP, 208/230 Volt Variable Frequency Drive .............................................................................................................. 13,156.43 1,468.59 

. 
 26 29 23 00-0016 EA 60 HP, 208/230 Volt Variable Frequency Drive .............................................................................................................. 15,864.92 1,737.31 

. 
 26 29 23 00-0017 EA 75 HP, 208/230 Volt Variable Frequency Drive .............................................................................................................. 17,982.92 1,737.31 

XXXXXXX 
. 
 26 29 23 00-0018  460/480 Volt Variable Frequency Drives (26 29 23) 

Note: 3 Phase. ABB ACH550 or ACS550 Series. Includes full voltage bypass. NEMA 1 enclosure. 
. 
. 

 26 29 23 00-0019 EA 3 HP, 480 Volt Variable Frequency Drive......................................................................................................................... 4,672.78 694.95 
Note: Wall mounted. 

. 
 26 29 23 00-0020 EA  5 HP, 480 Volt Variable Frequency Drive......................................................................................................................... 4,831.63 694.95 

Note: Wall mounted. 
. 

 26 29 23 00-0021 EA 7.5 HP, 480 Volt Variable Frequency Drive ...................................................................................................................... 5,283.05 828.03 
Note: Wall mounted. 

. 
 26 29 23 00-0022 EA  10 HP, 480 Volt Variable Frequency Drive ....................................................................................................................... 5,309.52 828.03 

Note: Wall mounted. 
. 

 26 29 23 00-0023 EA 15 HP, 480 Volt Variable Frequency Drive ....................................................................................................................... 7,117.31 1,255.33 
Note: Wall mounted. 

. 
 26 29 23 00-0024 EA  20 HP, 480 Volt Variable Frequency Drive ....................................................................................................................... 7,487.96 1,255.33 

Note: Wall mounted. 
. 

 26 29 23 00-0025 EA  25 HP, 480 Volt Variable Frequency Drive ....................................................................................................................... 9,004.16 1,656.07 
Note: Wall mounted. 

. 
 26 29 23 00-0026 EA 30 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 10,327.92 1,656.07 

Note: Wall mounted. 
. 

 26 29 23 00-0027 EA 40 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 11,704.62 1,656.07 
Note: Wall mounted. 

. 
 26 29 23 00-0028 EA  50 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 15,326.60 2,103.61 

Note: Wall mounted. 
. 

 26 29 23 00-0029 EA 60 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 20,450.62 2,494.61 
Note: Wall mounted. 

. 
 26 29 23 00-0030 EA  75 HP, 480 Volt Variable Frequency Drive ..................................................................................................................... 21,721.42 2,494.61 

Note: Wall mounted. 
. 

 26 29 23 00-0031 EA 100 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 25,150.93 2,779.77 
Note: Wall mounted. 

. 
 26 29 23 00-0032 EA  125 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 26,527.63 2,779.77 

Note: Wall mounted. 
. 

 26 29 23 00-0033 EA  150 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 29,386.93 2,779.77 
Note: Floor mounted. 

. 
 26 29 23 00-0034 EA 200 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 33,926.00 3,354.85 

Note: Floor mounted. 
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. 
 26 29 23 00-0035 EA  250 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 42,468.71 3,504.58 

Note: Floor mounted. 
. 

 26 29 23 00-0036 EA  300 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 49,809.72 4,021.38 
Note: Floor mounted. 

. 
 26 29 23 00-0037 EA  350 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 57,308.58 4,361.31 

Note: Floor mounted. 
. 

 26 29 23 00-0038 EA  400 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 66,427.68 4,709.31 
Note: Floor mounted. 

. 
 26 29 23 00-0039 EA 450 HP, 480 Volt Variable Frequency Drive ................................................................................................................... 71,592.07 5,106.75 

Note: Floor mounted. 

XXXXXXX 
. 
 26 29 33  Controllers for Fire Pump Drivers (26 29)
. 
. 
 26 29 33 13  Full-Service Controllers for Fire Pump Electric-Motor Drivers (26 29 33)
. 
. 
 26 29 33 13-0001  Electric Controllers For Fire Pumps (26 29 33 13) 
. 
. 
 26 29 33 13-0002  Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller (26 29 

33 13-0001) 
. 
. 

 26 29 33 13-0003 EA 30 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ......... 23,531.37 184.04 
. 

 26 29 33 13-0004 EA 40 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ......... 26,643.11 204.48 
. 

 26 29 33 13-0005 EA 50 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ......... 27,929.11 224.93 
. 

 26 29 33 13-0006 EA 75 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ......... 31,851.26 245.38 
. 

 26 29 33 13-0007 EA 150 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 33,640.81 286.28 
. 

 26 29 33 13-0008 EA 175 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 35,822.64 368.07 
. 

 26 29 33 13-0009 EA 200 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 38,823.14 408.97 
. 

 26 29 33 13-0010 EA 250 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 44,402.44 466.22 
. 

 26 29 33 13-0011 EA 300 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 53,542.66 503.03 
. 

 26 29 33 13-0012 EA 350 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 62,934.61 572.56 
. 

 26 29 33 13-0013 EA 400 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 75,125.90 613.45 
. 

 26 29 33 13-0014 EA 500 HP Wye-Delta (Star-Delta), Closed Transition Electric Fire Pump Controller With Automatic Transfer Switch ....... 84,833.20 654.35 

XXXXXXX 
. 
 26 29 33 19  Controllers for Fire Pump Diesel Engine Drivers (26 29 33)

See CSI section 26 29 33 13-0000 for controllers for fire pump diesel engine drivers. 
. 
. 
 26 30  Facility Electrical Power Generating and Storing Equipment 

(26) 
. 
. 
 26 31  Photovoltaic Collectors (26 30) 
. 
. 
 26 31 00 00-0001  Rigid Photovoltaic Modules (26 31) 
. 
. 
 26 31 00 00-0002  Sanyo Rigid Photovoltaic Modules (26 31 00 00-0001) 
. 
. 

 26 31 00 00-0003 EA 205 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 16.3% Module 
Efficiency (Sanyo HIP-205NHKA6) ................................................................................................................................. 1,542.58 95.93 

    For >50, Deduct  -135.07 
. 

 26 31 00 00-0004 EA 210 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 16.7% Module 
Efficiency (Sanyo HIP-210NHKA6) ................................................................................................................................. 1,615.80 95.93 

    For >50, Deduct  -142.39 
. 

 26 31 00 00-0005 EA 215 Watt Hybrid Monocrystalline With Thin Amorphous Layers Photovoltaic Module, 62.2" x 31.4", 17.1% Module 
Efficiency (Sanyo HIP-215HNKA6) ................................................................................................................................. 1,513.86 95.93 

    For >50, Deduct  -132.20 

XXXXXXX 
. 
 26 31 00 00-0006  Sharp Rigid Photovoltaic Modules (26 31 00 00-0001) 
. 
. 

 26 31 00 00-0007 EA 224 Watt Polycrystalline Photovoltaic Module, 64.6" x 39.1", 13.74% Module Efficiency (Sharp ND-224UC1) ............... 1,212.89 95.93 
    For >50, Deduct  -102.10 

. 
 26 31 00 00-0008 EA 230 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.1% Module Efficiency (Sharp NU-U230F3) ............... 1,376.32 95.93 

    For >50, Deduct  -118.45 
. 

 26 31 00 00-0009 EA 235 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.4% Module Efficiency (Sharp NU-U235F1) ............... 1,402.21 95.93 
    For >50, Deduct  -121.03 

. 
 26 31 00 00-0010 EA 240 Watt Monocrystalline Photovoltaic Module, 64.6" x 39.1", 14.7% Module Efficiency (Sharp NU-U240F1) ............... 1,321.30 95.93 

    For >50, Deduct  -112.94 

XXXXXXX 
. 
 26 31 00 00-0011  BP Solar Rigid Photovoltaic Modules (26 31 00 00-0001) 

Note: Approved for applications in NEC Class 1, Division 2, Groups C and D hazardous locations. 
. 
. 

 26 31 00 00-0012 EA 50 Watt Polycrystalline Photovoltaic Module, 33" x 21.1" (BP SX350J) .............................................................................. 610.88 95.93 
    For >50, Deduct  -41.90 

. 
 26 31 00 00-0013 EA 75 Watt Polycrystalline Photovoltaic Module, 47.6" x 21.14" (BP SX375J) ......................................................................... 748.42 95.93 

    For >50, Deduct  -55.66 
. 

 26 31 00 00-0014 EA 80 Watt Polycrystalline Photovoltaic Module, 47.6" x 20.9" (BP SX380J) ........................................................................... 803.43 95.93 
    For >50, Deduct  -61.16 

XXXXXXX 
. 
 26 31 00 00-0015  Photovoltaic Inverters (26 31) 
. 
. 
 26 31 00 00-0016  Fronius Photovoltaic Inverters (26 31 00 00-0015) 
. 
. 

 26 31 00 00-0017 EA 3 KW Photovoltaic Inverter (Fronius IG Plus 3.0-1) .......................................................................................................... 3,642.20 100.98 
. 

 26 31 00 00-0018 EA 5 KW Photovoltaic Inverter (Fronius IG Plus 5.0-1) .......................................................................................................... 4,795.82 100.98 
. 

 26 31 00 00-0019 EA 6 KW Photovoltaic Inverter (Fronius IG Plus 6.0-1) .......................................................................................................... 5,060.87 100.98 
. 

 26 31 00 00-0020 EA 7.5 KW Photovoltaic Inverter (Fronius IG Plus 7.5-1) ....................................................................................................... 5,655.52 100.98 
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. 
 26 31 00 00-0021 EA 10 KW Photovoltaic Inverter (Fronius IG Plus 10.0-1) ..................................................................................................... 8,940.06 100.98 

. 
 26 31 00 00-0022 EA 12 KW Photovoltaic Inverter (Fronius IG Plus 12.0-3-1) ................................................................................................ 10,387.91 100.98 

. 
 26 31 00 00-0023 EA 11.4 KW Photovoltaic Inverter (Fronius IG Plus 11.4-3 Delta) ......................................................................................... 8,490.93 201.97 

. 
 26 31 00 00-0024 EA 11.4 KW Photovoltaic Inverter (Fronius IG Plus 11.4-3) ................................................................................................ 10,732.17 201.97 

. 
 26 31 00 00-0025 EA Inverter Display Stand (Fronius 4,045,894)......................................................................................................................... 330.26 50.49 

XXXXXXX 
. 
 26 31 00 00-0026  SMA Photovoltaic Inverters (26 31 00 00-0015) 
. 
. 

 26 31 00 00-0027 EA 4 KW AC Photovoltaic Inverter (SMA Sunny Boy 4000TL-US-22) ................................................................................... 2,714.82 100.98 
. 

 26 31 00 00-0028 EA 5 KW AC Photovoltaic Inverter (SMA Sunny Boy 5000TL-US-22) ................................................................................... 3,253.44 100.98 
. 

 26 31 00 00-0029 EA 6 KW AC Photovoltaic Inverter (SMA Sunny Boy 6000TL-US-22) ................................................................................... 3,755.39 100.98 
. 

 26 31 00 00-0030 EA 7 KW AC Photovoltaic Inverter (SMA Sunny Boy 7000TL-US-22) ................................................................................... 4,138.59 100.98 
. 

 26 31 00 00-0031 EA 8 KW AC Photovoltaic Inverter (SMA Sunny Boy 8000TL-US-12) ................................................................................... 4,009.51 100.98 

XXXXXXX 
. 
 26 31 00 00-0032  PVPowered Photovoltaic Inverters (26 31 00 00-0015) 
. 
. 

 26 31 00 00-0033 EA 120 Volt, 1.1 KW Photovoltaic Inverter (PVPowered PVP1100) ...................................................................................... 3,349.38 100.98 
. 

 26 31 00 00-0034 EA 240 Volt, 2 KW Photovoltaic Inverter (PVPowered PVP2000) ......................................................................................... 3,501.78 100.98 
. 

 26 31 00 00-0035 EA 240 Volt, 2.5 KW Photovoltaic Inverter (PVPowered PVP2500) ...................................................................................... 3,866.22 100.98 
. 

 26 31 00 00-0036 EA 240 Volt, 3.5 KW Photovoltaic Inverter (PVPowered PVP3500) ...................................................................................... 4,585.93 126.22 
. 

 26 31 00 00-0037 EA 208 Volt, 4.6 KW Photovoltaic Inverter (PVPowered PVP4600) ...................................................................................... 5,590.58 151.47 
. 

 26 31 00 00-0038 EA 240 Volt, 4.8 KW Photovoltaic Inverter (PVPowered PVP4800) ...................................................................................... 5,636.97 151.47 
. 

 26 31 00 00-0039 EA 240 Volt, 5.2 KW Photovoltaic Inverter (PVPowered PVP5200) ...................................................................................... 5,945.74 151.47 
. 

 26 31 00 00-0040 EA 208 Volt, 75 KW Photovoltaic Inverter (PVPowered PVP75kW) .................................................................................... 70,623.76 807.85 
. 

 26 31 00 00-0041 EA 480 Volt, 75 KW Photovoltaic Inverter (PVPowered PVP75kW) .................................................................................... 70,716.95 807.85 
. 

 26 31 00 00-0042 EA 208 Volt, 100 KW Photovoltaic Inverter (PVPowered PVP100kW) ................................................................................ 76,504.78 807.85 
. 

 26 31 00 00-0043 EA 480 Volt, 100 KW Photovoltaic Inverter (PVPowered PVP100kW) ................................................................................ 70,939.35 807.85 

XXXXXXX 
. 
 26 31 00 00-0044  Solectria Photovoltaic Inverters (26 31 00 00-0015) 
. 
. 

 26 31 00 00-0045 EA 208 Or 480 Volt, 10 KW Photovoltaic Inverter (Solectria PVI) ........................................................................................ 11,136.64 201.97 
. 

 26 31 00 00-0046 EA 208 Or 480 Volt, 13 KW Photovoltaic Inverter (Solectria PVI) ........................................................................................ 11,136.64 201.97 
. 

 26 31 00 00-0047 EA 208 Volt, 15 KW, Photovoltaic Inverter (Solectria PVI) .................................................................................................. 11,460.78 201.97 
. 

 26 31 00 00-0048 EA 480 Volt, 15 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 11,460.78 201.97 
. 

 26 31 00 00-0049 EA 208 Volt, 50 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 34,886.59 605.89 
. 

 26 31 00 00-0050 EA 480 Volt, 50 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 33,265.88 605.89 
. 

 26 31 00 00-0051 EA 208 Volt, 60 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 38,128.02 605.89 
. 

 26 31 00 00-0052 EA 480 Volt, 60 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 37,227.62 605.89 
. 

 26 31 00 00-0053 EA 208 Volt, 75 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 40,469.05 605.89 
. 

 26 31 00 00-0054 EA 480 Volt, 75 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 38,668.25 605.89 
. 

 26 31 00 00-0055 EA 208 Volt, 85 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 42,673.76 807.85 
. 

 26 31 00 00-0056 EA 480 Volt, 85 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................... 40,692.89 807.85 
. 

 26 31 00 00-0057 EA 208 Volt, 100 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................. 44,294.47 807.85 
. 

 26 31 00 00-0058 EA 480 Volt, 100 KW Photovoltaic Inverter (Solectria PVI) ................................................................................................. 41,953.44 807.85 

XXXXXXX 
. 
 26 31 00 00-0059  Xantrex Photovoltaic Inverters (26 31 00 00-0015) 
. 
. 

 26 31 00 00-0060 EA 0.6 KW Photovoltaic Inverter (Xantrex 806-1206) ............................................................................................................... 469.98 25.25 
. 

 26 31 00 00-0061 EA 1 KW Photovoltaic Inverter (Xantrex 806-1210) .................................................................................................................. 511.65 25.25 
. 

 26 31 00 00-0062 EA 2 KW Photovoltaic Inverter (Xantrex 806-1220) .................................................................................................................. 817.86 25.25 

XXXXXXX 
. 
 26 31 00 00-0063  Photovoltaic DC-DC Converters (26 31) 
. 
. 

 26 31 00 00-0064 EA 15 Amp, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-20) ................................................... 282.85 37.87 
Note: Hazardous locations. 

. 
 26 31 00 00-0065 EA 20 Amp, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-23) ................................................... 192.23 37.87 

. 
 26 31 00 00-0066 EA 60 Amp, 20 To 35 Volt Input, 13.8 Volt Output DC Voltage Converter (Samlex SDC-60) ................................................... 515.85 37.87 

XXXXXXX 
. 
 26 31 00 00-0067  Photovoltaic Combiner Boxes (26 31) 
. 
. 
 26 31 00 00-0068  Midnight Solar Photovoltaic Combiner Boxes (26 31 00 00-0067) 
. 
. 

 26 31 00 00-0069 EA 3 - 150 Volt DC Breaker Or 3 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 
(Midnite Solar MNPV3) ...................................................................................................................................................... 354.76 100.98 

. 
 26 31 00 00-0070 EA 6 - 150 Volt DC Breaker Or 4 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 

(Midnite Solar MNPV6) ...................................................................................................................................................... 346.37 100.98 
. 

 26 31 00 00-0071 EA 12 - 150 Volt DC Breaker Or 10 - 600 Volt DC Fuse Holder, NEMA 3R, Aluminum Photovoltaic Combiner Box 
(Midnite Solar MNPV12) .................................................................................................................................................... 548.48 151.47 

. 
 26 31 00 00-0072 EA 6 - 300 Volt DC Breaker, NEMA 3R, Aluminum Photovoltaic Combiner Box (Midnite Solar MNPV12-250) ....................... 551.42 151.47 

. 
 26 31 00 00-0073 EA 16, 600 Volt DC Breakers, NEMA 3R, Aluminum Photovoltaic Combiner Box (Midnite Solar MNPV16) ............................ 823.62 151.47 

XXXXXXX 
. 
 26 31 00 00-0074  SMA Photovoltaic Combiner Boxes (26 31 00 00-0067) 
. 
. 

 26 31 00 00-0075 EA 6 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SBCB-6) ................................................................................. 750.82 100.98 
. 

 26 31 00 00-0076 EA 12 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-12) ............................................................................. 893.82 100.98 
. 

 26 31 00 00-0077 EA 28 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-28) .......................................................................... 1,732.97 201.97 
. 

 26 31 00 00-0078 EA 52 Input NEMA 3R, Steel Photovoltaic Combiner Box (SMA SCCB-52) .......................................................................... 3,910.24 201.97 
. 

 26 31 00 00-0079 EA 4 Input NEMA 3R, Steel Combination DC Disconnect And Photovoltaic Combiner Box (SMA Combi-Switch)................... 673.43 100.98 

XXXXXXX 
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. 
 26 31 00 00-0080  Photovoltaic Charge Controller (26 31) 
. 
. 

 26 31 00 00-0081 EA 35 Amp, 12 Or 24 Volt, Charge Controller (Xantrex C-35) .................................................................................................. 227.83 37.87 
. 

 26 31 00 00-0082 EA 40 Amp, 12 Or 24 Volt, Charge Controller (Xantrex C-40) .................................................................................................. 300.65 37.87 
. 

 26 31 00 00-0083 EA 60 Amp, 12 Or 24 Volt, Charge Controller (Xantrex C-60) .................................................................................................. 349.19 37.87 
. 

 26 31 00 00-0084 EA Remote Digital Meter For Xantrex C-35, 40 And 60 ............................................................................................................ 269.90 37.87 
. 

 26 31 00 00-0085 EA MPPT Charge Controller (Xantrex XW SCC) ...................................................................................................................... 913.19 50.49 

XXXXXXX 
. 
 26 31 00 00-0086  Photovoltaic Batteries (26 31) 
. 
. 
 26 31 00 00-0087  Concorde Photovoltaic Batteries (26 31 00 00-0086) 
. 
. 

 26 31 00 00-0088 EA 34 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-340T) ............................................. 204.93 15.15 
. 

 26 31 00 00-0089 EA 45 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-420T) ............................................. 258.70 20.19 
. 

 26 31 00 00-0090 EA 49 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-490T) ............................................. 279.80 20.19 
. 

 26 31 00 00-0091 EA 56 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-560T) ............................................. 322.54 30.29 
. 

 26 31 00 00-0092 EA 69 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-690T) ............................................. 366.20 30.29 
. 

 26 31 00 00-0093 EA 89 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-890T) ............................................. 434.51 35.34 
. 

 26 31 00 00-0094 EA 104 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-1040T) ......................................... 498.17 40.40 
. 

 26 31 00 00-0095 EA 108 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-1080T) ......................................... 492.63 40.40 
. 

 26 31 00 00-0096 EA 210 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-2120T) ......................................... 896.35 47.97 
. 

 26 31 00 00-0097 EA 255 Amp Hours, 12 Volt, Sealed Absorbed Glass Mat (AGM) Battery (Concorde PVX-2580T) ...................................... 1,035.28 50.49 

XXXXXXX 
. 
 26 31 00 00-0098  Deka Photovoltaic Batteries (26 31 00 00-0086) 
. 
. 

 26 31 00 00-0099 EA 31 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8GU1) ................................................................ 217.25 25.30 
. 

 26 31 00 00-0100 EA 50 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G22NF) ............................................................ 296.54 25.30 
. 

 26 31 00 00-0101 EA 74 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G24) ................................................................. 434.08 25.30 
. 

 26 31 00 00-0102 EA 86 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G27) ................................................................. 495.57 25.30 
. 

 26 31 00 00-0103 EA 98 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G31) ................................................................. 497.19 25.30 
. 

 26 31 00 00-0104 EA 183 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G4D) .............................................................. 956.73 25.30 
. 

 26 31 00 00-0105 EA 225 Amperes Hours Capacity At 20 Hour Lead Acid Battery (Deka BYDK8G8D) ........................................................... 1,105.59 25.30 

XXXXXXX 
. 
 26 31 00 00-0106  Battery Enclosures (26 31 00 00-0086) 
. 
. 

 26 31 00 00-0107 EA 14" x 12" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge 55-2501-010) ........................................... 244.66 25.25 
. 

 26 31 00 00-0108 EA 22" x 16" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS1GC) ............................................ 1,171.93 25.30 
. 

 26 31 00 00-0109 EA 37" x 16" x 8" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS2GCL) .......................................... 1,102.35 25.30 
. 

 26 31 00 00-0110 EA 37" x 16" x 14.5" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETS4GC) ....................................... 1,466.43 25.30 
. 

 26 31 00 00-0111 EA 15" x 17.1" x 8.4" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETSLCF1) ....................................... 657.38 25.30 
. 

 26 31 00 00-0112 EA 31" x 36" x 14" NEMA 3R Aluminum Photovoltaic Battery Enclosure (IronRidge BETSBR827BP) ................................. 1,536.01 25.30 

XXXXXXX 
. 
 26 31 00 00-0113  Photovoltaic System Monitoring (26 31) 
. 
. 

 26 31 00 00-0114 EA Solar Inverter Monitor (Xantrex 864-0203) .......................................................................................................................... 515.54 50.49 
. 

 26 31 00 00-0115 EA Photovoltaic System Monitoring, Remote Diagnosis, Data Storage Communication Hub (SMA Sunny WebBox) ........... 1,044.41 25.25 
. 

 26 31 00 00-0116 EA Sun Radiation And Temperature Monitor (SMA Sunny SensorBox) ................................................................................... 873.74 25.25 
. 

 26 31 00 00-0117 EA PT100 Ambient Temperature Sensor For Sunny SensorBox (SMA) ................................................................................... 166.70 25.25 
. 

 26 31 00 00-0118 EA Wind Sensor Accessory For Sunny SensorBox (SMA) ....................................................................................................... 408.87 50.49 
. 

 26 31 00 00-0119 EA Sunny Boy Control with RS485 (SMA) ............................................................................................................................. 1,027.42 25.25 
. 

 26 31 00 00-0120 EA RS 485 Module (SMA) ........................................................................................................................................................ 238.82 25.25 
. 

 26 31 00 00-0121 EA RS 232 Module (SMA) ........................................................................................................................................................ 244.66 25.25 
. 

 26 31 00 00-0122 EA Wireless Monitor with Bluetooth (SMA Sunny Beam) ......................................................................................................... 459.72  
. 

 26 31 00 00-0123 EA Bluetooth Piggy-Back Computer Card (SMA) ..................................................................................................................... 247.81 25.25 
. 

 26 31 00 00-0124 EA RS485-N Communication Computer Card (SMA) ............................................................................................................... 246.18 25.25 
. 

 26 31 00 00-0125 EA Bluetooth Repeater (SMA) .................................................................................................................................................. 459.00 25.25 
. 

 26 31 00 00-0126 EA Sunny Boy PC Service Cable (SMA) .................................................................................................................................. 216.91 7.57 
. 

 26 31 00 00-0127 EA Integrated Revenue Grade Meter, Option (PVPowered) .................................................................................................. 4,150.43  
. 

 26 31 00 00-0128 EA Data Monitoring Module (PVPowered PVM1010) ............................................................................................................... 458.05 25.25 
. 

 26 31 00 00-0129 EA Wireless IG Personal Display (Fronius 4,240,108) .............................................................................................................. 466.83  
. 

 26 31 00 00-0130 EA DatCom Power Supply (Fronius 43,0001,2311) .................................................................................................................. 151.28  
. 

 26 31 00 00-0131 EA Wireless Card For IG Personal Display (Fronius 4,240,008,Z) ........................................................................................... 275.37 25.25 
. 

 26 31 00 00-0132 EA Retrofit Solar Inverter Interface And Power Supply Option Communication Card (Fronius 4,240,001,Z) ........................... 233.95 25.25 
. 

 26 31 00 00-0133 EA Datalogger Pro Box (Fronius 4,240,102) ............................................................................................................................. 900.45 25.25 
. 

 26 31 00 00-0134 EA Datalogger Easy Box (Fronius 4,240,103) .......................................................................................................................... 587.92 25.25 
. 

 26 31 00 00-0135 EA Datalogger Interface Box (Fronius 4,240,105) ................................................................................................................. 1,015.78 25.25 
. 

 26 31 00 00-0136 EA Datalogger Web (Fronius 4,240,122) ............................................................................................................................... 1,741.00 25.25 
. 

 26 31 00 00-0137 EA Interface Box (Fronius 4,240,109) ....................................................................................................................................... 472.34 25.25 
. 

 26 31 00 00-0138 EA Interface Card (Fronius 4,240,009,Z) .................................................................................................................................. 338.81 25.25 
. 

 26 31 00 00-0139 EA Interface Card Easy (Fronius 4,240,013,Z) ......................................................................................................................... 225.54 25.25 
. 

 26 31 00 00-0140 EA Sensor Box (Fronius 4,240,104) ......................................................................................................................................... 940.16 25.25 
. 

 26 31 00 00-0141 EA Ambient Temperature Sensor (Fronius 43,0001,1188) ....................................................................................................... 109.80 25.25 
. 

 26 31 00 00-0142 EA Irradiance Sensor (Fronius 43,0001,1188) .......................................................................................................................... 330.59 25.25 
. 

 26 31 00 00-0143 EA Module Temperature Sensor (Fronius 43,0001,1190) ........................................................................................................ 367.47 25.25 
. 

 26 31 00 00-0144 EA Wind Speed Sensor (Fronius 42,0411,0027) ...................................................................................................................... 203.62 50.49 

XXXXXXX 
. 
 26 31 00 00-0145  Photovoltaic System Accessories (26 31) 
. 
. 

 26 31 00 00-0146 EA Four Inverter Bypass Switch (OutBack AC-IOB-100Q) ....................................................................................................... 701.67 50.49 
. 

 26 31 00 00-0147 EA Line Communication Filter (Enphase LCF) ...................................................................................................................... 1,527.19 100.98 
. 

 26 31 00 00-0148 EA 15 Meter RS 485 Communication Cable (SMA) .................................................................................................................. 117.09 7.57 
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. 
 26 31 00 00-0149 EA 15 Meter RS 232 Communication Cable (SMA) .................................................................................................................. 175.34 7.57 

. 
 26 31 00 00-0150 EA 24" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 27.45 2.50 

. 
 26 31 00 00-0151 EA 36" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 29.40 2.50 

. 
 26 31 00 00-0152 EA 48" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 30.51 2.50 

. 
 26 31 00 00-0153 EA 72" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect .................................................................. 33.56 2.50 

. 
 26 31 00 00-0154 EA 120" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................ 38.15 2.50 

. 
 26 31 00 00-0155 EA 240" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................ 61.02 5.00 

. 
 26 31 00 00-0156 EA 360" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................ 75.26 5.00 

. 
 26 31 00 00-0157 EA 420" #10 AWG Male Or Female Photovoltaic Multi-Contact Module Interconnect ................................................................ 99.18 7.50 

. 
 26 31 00 00-0158 EA 36" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................... 34.33 2.50 

. 
 26 31 00 00-0159 EA 120" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................. 47.33 2.50 

. 
 26 31 00 00-0160 EA 240" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................. 70.20 5.00 

. 
 26 31 00 00-0161 EA 360" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ............................................................. 93.13 5.00 

. 
 26 31 00 00-0162 EA 600" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ........................................................... 151.85 10.00 

. 
 26 31 00 00-0163 EA 1200" #10 AWG Male And Female Photovoltaic Multi-Contact Module Interconnect ......................................................... 158.33 10.00 

. 
 26 31 00 00-0164 EA Lighting Kit, 9W Fluorescent, 12 V 4.5 Amp Hour Battery................................................................................................ 2,822.92 272.65 

Note: Tamper proof enclosure. 

XXXXXXX 
. 
 26 31 00 00-0165  Photovoltaic Mounting Systems (26 31) 
. 
. 

 26 31 00 00-0166 LF Anodized Aluminum Photovoltaic Module Mounting Rail (UNIRAC SolarMount Standard) .................................................. 10.08 2.53 
. 

 26 31 00 00-0167 EA Splice Bar For Photovoltaic Module Mounting Rail (UNIRAC 310229) ................................................................................. 30.32 12.62 
. 

 26 31 00 00-0168 EA Splice Plate For Photovoltaic Module Mounting Rail (UNIRAC 310216) ............................................................................... 37.53 12.62 
. 

 26 31 00 00-0169 EA 8" x 3/8" Hanger Bolt (UNIRAC 310046) ............................................................................................................................... 19.39 5.05 
Note: Supports mounting rail above tile or metal roof. 

. 
 26 31 00 00-0170 EA Mounting Rail Grounding Clip (UNIRAC 980006) ................................................................................................................... 9.58 3.79 

Note: One grounding clip for every two top mounting clamps (end clamps + mid clamps) in your installation. Only 
one of the two rails in each row requires grounding clips. 

. 
 26 31 00 00-0171 EA Mounting Rail Grounding Lugs (UNIRAC 980012) ................................................................................................................ 19.72 5.05 

Note: Two grounding lugs for each rail splice and one additional lug for each rail. 
. 

 26 31 00 00-0172 EA Anodized Aluminum Photovoltaic Module Mounting End Clamp (UNIRAC 320002) ............................................................... 5.37 1.68 
Note: Four for each row of modules you plan to mount. 

. 
 26 31 00 00-0173 EA Anodized Aluminum Photovoltaic Module Mounting Mid Clamp (UNIRAC 320008) ............................................................... 5.61 1.68 

Note: For each row, take one less than the number of modules in the row and multiply that figure by 2. 
. 

 26 31 00 00-0174 EA Photovoltaic Module Mount L-Feet (UNIRAC 310065) ......................................................................................................... 14.13 5.05 
. 

 26 31 00 00-0175 EA 12" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310121) ....................................................................... 82.88 25.25 
Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0176 EA 30" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310122) ....................................................................... 91.04 25.25 

Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0177 EA 44" Leg Extension, Photovoltaic Module One Leg Tilt Kit (UNIRAC 310123) ....................................................................... 97.61 25.25 

Note: Includes one square tube, one strut insert, two L-feet, and stainless steel hardware for use with mounting 
rail. Excludes standoffs. 

. 
 26 31 00 00-0178 EA 12" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310107) ..................................................................... 121.94 37.87 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0179 EA 44" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310108) ..................................................................... 146.41 37.87 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0180 EA 72" Leg Extension, Photovoltaic Module Two Leg Tilt Kit (UNIRAC 310109) ..................................................................... 168.61 37.87 

Note: Includes two square tubes, two strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0181 EA 18" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310111) ..................................................................... 187.97 50.49 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0182 EA 64" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310112) ..................................................................... 246.41 50.49 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0183 EA 104" Leg Extension, Photovoltaic Module Four Leg Tilt Kit (UNIRAC 310110) ................................................................... 347.65 75.73 

Note: Includes four square tubes, four strut inserts, and fasteners for use with mounting rail. Excludes standoffs 
and L-feet. 

. 
 26 31 00 00-0184 EA Ballasted Photovoltaic Module Frame (UNIRAC 310351) ................................................................................................... 169.97  

Note: Excludes ballast. 
. 

 26 31 00 00-0185 EA Ballasted Photovoltaic Module Frame With Module Mount (UNIRAC 310355) ................................................................... 314.70  
Note: Excludes ballast. 

. 
 26 31 00 00-0186 EA 3" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310051) ......................................................................... 66.59 25.25 

. 
 26 31 00 00-0187 EA 4" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310052) ......................................................................... 67.34 25.25 

. 
 26 31 00 00-0188 EA 6" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310053) ......................................................................... 68.03 25.25 

. 
 26 31 00 00-0189 EA 7" High Galvanized Steel Photovoltaic Module Standoff (UNIRAC 310054) ......................................................................... 69.75 25.25 

. 
 26 31 00 00-0190 EA 3" High Aluminum Photovoltaic Module Standoff (UNIRAC 310553) .................................................................................... 62.04 25.25 

. 
 26 31 00 00-0191 EA 4" High Aluminum Photovoltaic Module Standoff (UNIRAC 310554) .................................................................................... 62.91 25.25 

. 
 26 31 00 00-0192 EA 6" High Aluminum Photovoltaic Module Standoff (UNIRAC 310555) .................................................................................... 65.44 25.25 

. 
 26 31 00 00-0193 EA 7" High Aluminum Photovoltaic Module Standoff (UNIRAC 310556) .................................................................................... 64.72 25.25 

. 
 26 31 00 00-0194 EA 3" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310390) ............................................................................ 125.11 37.87 

. 
 26 31 00 00-0195 EA 4" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310391) ............................................................................ 125.64 37.87 

. 
 26 31 00 00-0196 EA 7" Photovoltaic Module FastFoot Standoff Assembly (UNIRAC 310394) ............................................................................ 127.18 37.87 

. 
 26 31 00 00-0197 EA Photovoltaic Module Rapidfoot Standoff Assembly (UNIRAC 310370) ............................................................................... 125.57 37.87 

. 
 26 31 00 00-0198 EA Photovoltaic Module Standoff Flashing (UNIRAC 990103) ................................................................................................... 24.33 5.05 

. 
 26 31 00 00-0199 EA Photovoltaic Module Standoff Ethylene Propylene Diene Monomer (EPDM) Patch (UNIRAC 990161) ............................... 16.46 5.05 

. 
 26 31 00 00-0200 EA 1/4" Photovoltaic Module Standing Seam Metal Roof Mounting Block (UNIRAC 004030M-0100) ....................................... 30.74 7.57 

. 
 26 31 00 00-0201 EA 3/8" Photovoltaic Module Standing Seam Metal Roof Mounting Block (UNIRAC 004031M-0100) ....................................... 31.91 7.57 
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. 
 26 31 00 00-0202 EA Photovoltaic Module Standing Seam Metal Roof Mounting Clamp (UNIRAC 004032M-0100) ...............................................8.80 1.68 

Note: Mid or end clamp. 
. 

 26 31 00 00-0203 EA Photovoltaic Module Tile Roof Mounting Hook (UNIRAC 905011C-0024) ............................................................................ 39.47 5.05 
. 

 26 31 00 00-0204 EA Photovoltaic Module Wire Clip (UNIRAC 908002S-0100) .......................................................................................................2.18  

XXXXXXX 
. 
 26 32  Packaged Generator Assemblies (26 30) 
. 
. 
 26 32 13  Engine Generators (26 32) 

See CSI section 23 13 23 13-0001 for fuel storage tanks. 
. 
. 
 26 32 13 13  Diesel-Engine-Driven Generator Sets (26 32 13)

See CSI section 01 22 23 00-0734 for fuel reimbursment for commissioning. 
. 
. 
 26 32 13 13-0001  Diesel Generator Sets (26 32 13 13) 

Note: 3 Phase, 4-Wire 480/277 or 208/120 Volt complete with radiator, fuel pump, battery charger, silencer, 
exhaust flex, indicating and operating controls, electronic governor. Pricing based on installation above grade on 
concrete pad without enclosure. Includes manufacturer's representative at startup. Excludes fuel tank, enclosure, 
active diesel particulate filter, utility piping, wiring, automatic transfer switch, loadbank testing and concrete pad. 
See CSI section 01 22 23 00-0713 for loadbank rental, 23 13 23 13-0001 for fuel day tank, 26 36 23 00-0000 for 
automatic transfer switch. 

. 

. 
 26 32 13 13-0002 EA 25 KW Diesel Generator Set, 3 Phase (Cummins DSKCA) ........................................................................................... 30,502.29 887.47 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,432.95 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,740.90 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,679.02 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,905.36 

. 
 26 32 13 13-0003 EA  35 KW Diesel Generator Set, 3 Phase (Cummins DSFAA) ........................................................................................... 32,317.36 1,092.70 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,432.95 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,740.90 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,679.02 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,905.36 

. 
 26 32 13 13-0004 EA  40 KW Diesel Generator Set, 3 Phase (Cummins DSFAB) ........................................................................................... 33,311.92 1,198.08 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,432.95 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,740.90 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,679.02 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,905.36 

. 
 26 32 13 13-0005 EA  50 KW Diesel Generator Set, 3 Phase (Cummins DSFAC) ........................................................................................... 39,094.99 1,375.58 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,432.95 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,740.90 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,679.02 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,905.36 

. 
 26 32 13 13-0006 EA  60 KW Diesel Generator Set, 3 Phase (Cummins DSFAD) ........................................................................................... 42,123.88 1,580.81 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,432.95 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,740.90 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,679.02 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,905.36 

. 
 26 32 13 13-0007 EA  80 KW Diesel Generator Set, 3 Phase (Cummins DSFAE) ........................................................................................... 49,489.99 1,852.59 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  3,432.95 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  8,740.90 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  12,679.02 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  16,905.36 

. 
 26 32 13 13-0008 EA  100 KW Diesel Generator Set, 3 Phase (Cummins DSGAA) ......................................................................................... 53,193.10 2,152.12 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  5,207.06 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  12,351.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  16,468.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,214.72 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  13,482.41 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  17,976.55 

. 
 26 32 13 13-0009 EA  125 KW Diesel Generator Set, 3 Phase (Cummins DSGAB) ......................................................................................... 54,400.09 2,551.48 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  5,207.06 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  12,351.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  16,468.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,214.72 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  13,482.41 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  17,976.55 

. 
 26 32 13 13-0010 EA  150 KW Diesel Generator Set, 3 Phase (Cummins DSGAC) ......................................................................................... 60,132.42 2,812.18 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  5,207.06 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  12,351.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  16,468.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,214.72 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  13,482.41 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  17,976.55 
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. 
 26 32 13 13-0011 EA  175 KW Diesel Generator Set, 3 Phase (Cummins DSHAB) ......................................................................................... 63,183.27 3,139.43 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  5,207.06 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  12,351.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  16,468.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,214.72 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  13,482.41 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  17,976.55 

. 
 26 32 13 13-0012 EA  200 KW Diesel Generator Set, 3 Phase (Cummins DSHAC) ......................................................................................... 67,159.00 3,438.95 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  5,207.06 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  12,351.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  16,468.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,214.72 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  13,482.41 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  17,976.55 

. 
 26 32 13 13-0013 EA 230 KW Diesel Generator Set, 3 Phase (Cummins DSHAD) ......................................................................................... 72,427.36 3,633.09 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  5,207.06 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  12,351.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  16,468.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  11,214.72 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  13,482.41 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  17,976.55 

. 
 26 32 13 13-0014 EA  250 KW Diesel Generator Set, 3 Phase (Cummins DQDAA) ......................................................................................... 75,499.25 3,782.85 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  33,769.08 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  37,392.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  49,856.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  40,956.82 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  45,707.14 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  60,942.86 

. 
 26 32 13 13-0015 EA  275 KW Diesel Generator Set, 3 Phase (Cummins DQHAA) ......................................................................................... 82,181.11 3,988.07 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  33,769.08 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  37,392.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  49,856.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  40,956.82 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  45,707.14 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  60,942.86 

. 
 26 32 13 13-0016 EA  300 KW Diesel Generator Set, 3 Phase (Cummins DQHAB) ......................................................................................... 83,955.41 4,165.57 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  33,769.08 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  37,392.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  49,856.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  40,956.82 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  45,707.14 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  60,942.86 

. 
 26 32 13 13-0017 EA  350 KW Diesel Generator Set, 3 Phase (Cummins DFEG) ........................................................................................... 94,683.48 4,659.23 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  33,769.08 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  37,392.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  49,856.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  40,956.82 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  45,707.14 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  60,942.86 

. 
 26 32 13 13-0018 EA  400 KW Diesel Generator Set, 3 Phase (Cummins DFEH) .......................................................................................... 101,946.31 5,102.96 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  33,769.08 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  37,392.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  49,856.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  40,956.82 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  45,707.14 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  60,942.86 

. 
 26 32 13 13-0019 EA 450 KW Diesel Generator Set, 3 Phase (Cummins DFEJ) .......................................................................................... 115,153.42 5,496.77 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  33,769.08 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  37,392.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  49,856.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  40,956.82 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  45,707.14 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  60,942.86 

. 
 26 32 13 13-0020 EA  500 KW Diesel Generator Set, 3 Phase (Cummins DFEK) .......................................................................................... 121,127.67 5,857.31 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  33,769.08 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  37,392.17 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  49,856.23 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  40,956.82 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  45,707.14 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  60,942.86 

. 
 26 32 13 13-0021 EA  600 KW Diesel Generator Set, 3 Phase (Cummins DQCA) ......................................................................................... 176,267.21 6,450.80 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  68,984.03 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  83,072.90 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  110,763.86 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  81,138.66 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  96,778.67 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  129,038.23 

. 
 26 32 13 13-0022 EA  750 KW Diesel Generator Set, 3 Phase (Cummins DQCB) ......................................................................................... 201,886.31 7,094.23 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  68,984.03 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  83,072.90 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  110,763.86 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  81,138.66 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  96,778.67 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  129,038.23 
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. 
 26 32 13 13-0023 EA  800 KW Diesel Generator Set, 3 Phase (Cummins DQCC) ......................................................................................... 210,833.95 7,249.54 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  68,984.03 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  83,072.90 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  110,763.86 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  81,138.66 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  96,778.67 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  129,038.23 

. 
 26 32 13 13-0024 EA  900 KW Diesel Generator Set, 3 Phase (Cummins DQFAC) ....................................................................................... 257,277.02 7,815.30 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  68,984.03 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  83,072.90 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  110,763.86 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  81,138.66 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  96,778.67 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  129,038.23 

. 
 26 32 13 13-0025 EA  1,000 KW Diesel Generator Set, 3 Phase (Cummins DQFAD) .................................................................................... 287,412.43 8,320.04 

    For Weather Resistant Steel Diesel Generator Enclosure, Add  68,984.03 
    For Quietsite Level 1 Steel Diesel Generator Enclosure, Add  83,072.90 
    For Quietsite Level 2 Steel Diesel Generator Enclosure, Add  110,763.86 
    For Weather Resistant Aluminum Diesel Generator Enclosure, Add  81,138.66 
    For Quietsite Level 1 Aluminum Diesel Generator Enclosure, Add  96,778.67 
    For Quietsite Level 2 Aluminum Diesel Generator Enclosure, Add  129,038.23 

XXXXXXX 
. 
 26 32 13 19  Natural Gas-Engine-Driven Generator Sets (26 32 13)
. 
. 
 26 32 13 19-0001  Natural Gas Or Propane Generator Sets (26 32 13 19) 

Note: 3 Phase, 4-Wire 480/277 or 208/120 Volt complete with radiator, fuel pump, battery charger, silencer, 
exhaust flex, indicating and operating controls, electronic governor. Pricing based on installation above grade on 
concrete pad without enclosure. Includes manufacturer's representative at startup. Excludes fuel tank, enclosure, 
utility piping, wiring, automatic transfer switch, loadbank testing and concrete pad. See CSI section 01 22 23 00-
0713 for loadbank rental, 26 36 23 00-0000 for automatic transfer switches. 

. 

. 
 26 32 13 19-0002 EA 20 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMA) ................................................................ 12,964.26 743.26 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  3,122.32 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  3,381.71 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  5,610.57 

. 
 26 32 13 19-0003 EA 25 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMB) ................................................................ 14,641.26 887.47 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  3,122.32 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  3,381.71 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  5,610.57 

. 
 26 32 13 19-0004 EA  29 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGMC) ................................................................ 16,900.02 987.31 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  3,122.32 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  3,381.71 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  5,610.57 

. 
 26 32 13 19-0005 EA 35 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPA) ................................................................ 19,171.36 1,092.70 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  3,122.32 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  9,565.50 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  16,055.12 

. 
 26 32 13 19-0006 EA  40 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPB) ................................................................ 21,515.54 1,198.08 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  3,122.32 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  9,565.50 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  16,055.12 

. 
 26 32 13 19-0007 EA 45 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGPC) ................................................................ 23,317.20 1,292.38 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  3,122.32 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  9,565.50 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  16,055.12 

. 
 26 32 13 19-0008 EA  60 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHE) ................................................................ 25,507.13 1,580.81 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  3,122.32 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  9,565.50 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  16,055.12 

. 
 26 32 13 19-0009 EA  70 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHF) ................................................................ 27,368.03 1,769.40 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  3,122.32 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  8,078.40 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  10,771.20 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  9,565.50 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  16,055.12 

. 
 26 32 13 19-0010 EA  85 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHG) ................................................................ 35,925.72 1,891.43 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  5,690.62 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  12,351.17 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  16,468.23 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  11,214.72 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  16,055.12 
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. 
 26 32 13 19-0011 EA  100 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGHH) .............................................................. 43,289.12 2,129.93 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  5,690.62 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  12,351.17 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  16,468.23 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  11,214.72 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  16,055.12 

. 
 26 32 13 19-0012 EA  125 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGLA) ............................................................... 49,579.22 2,551.48 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  5,690.62 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  12,351.17 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  16,468.23 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  11,214.72 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  16,055.12 

. 
 26 32 13 19-0013 EA  150 KW Natural Gas Or Propane Generator Set, 3 Phase (Cummins GGLB) ............................................................... 58,927.14 2,812.18 

    For Weather Resistant Steel Natural Gas Or Propane Generator Enclosure, Add  5,690.62 
    For Quietsite Level 1 Steel Natural Gas Or Propane Generator Enclosure, Add  12,351.17 
    For Quietsite Level 2 Steel Natural Gas Or Propane Generator Enclosure, Add  16,468.23 
    For Weather Resistant Aluminum Natural Gas Or Propane Generator Enclosure, Add  11,214.72 
    For Quietsite Level 2 Aluminum Natural Gas Or Propane Generator Enclosure, Add  16,055.12 

. 
 26 32 13 19-0014 EA  175 KW Natural Gas Generator Set, 3 Phase (Cummins GFBA) .................................................................................. 95,327.51 7,480.16 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  30,368.15 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  33,616.57 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  44,822.09 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  33,203.86 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  49,825.80 

. 
 26 32 13 19-0015 EA 205 KW Natural Gas Generator Set, 3 Phase (Cummins GFBB) ................................................................................ 108,219.90 3,377.94 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  30,368.15 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  33,616.57 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  44,822.09 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  33,203.86 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  49,825.80 

. 
 26 32 13 19-0016 EA 250 KW Natural Gas Generator Set, 3 Phase (Cummins GFBC) ................................................................................ 116,369.04 3,782.85 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  30,368.15 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  33,616.57 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  44,822.09 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  33,203.86 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  49,825.80 

. 
 26 32 13 19-0017 EA 300 KW Natural Gas Generator Set, 3 Phase (Cummins GFEA) ................................................................................ 150,502.32 4,165.57 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  30,368.15 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  33,616.57 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  44,822.09 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  33,203.86 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  49,825.80 

. 
 26 32 13 19-0018 EA 350 KW Natural Gas Generator Set, 3 Phase (Cummins GFEB) ................................................................................ 161,542.13 4,659.23 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  30,368.15 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  33,616.57 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  44,822.09 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  33,203.86 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  49,825.80 

. 
 26 32 13 19-0019 EA 450 KW Natural Gas Generator Set, 3 Phase (Cummins GFGA) ................................................................................ 226,963.72 5,496.77 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  66,310.04 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  70,453.92 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  93,938.57 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  75,316.73 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  106,448.66 

. 
 26 32 13 19-0020 EA 500 KW Natural Gas Generator Set, 3 Phase (Cummins GFJB) ................................................................................. 290,303.07 5,857.31 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  66,310.04 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  70,453.92 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  93,938.57 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  75,316.73 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  106,448.66 

. 
 26 32 13 19-0021 EA 550 KW Natural Gas Generator Set, 3 Phase (Cummins GFJC) ................................................................................. 324,843.05 6,173.47 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  66,310.04 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  70,453.92 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  93,938.57 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  75,316.73 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  106,448.66 

. 
 26 32 13 19-0022 EA 600 KW Natural Gas Generator Set, 3 Phase (Cummins GFLA) ................................................................................. 370,012.54 6,450.80 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  66,310.04 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  70,453.92 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  93,938.57 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  75,316.73 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  106,448.66 

. 
 26 32 13 19-0023 EA 650 KW Natural Gas Generator Set, 3 Phase (Cummins GFLB) ................................................................................. 386,885.84 6,694.86 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  66,310.04 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  70,453.92 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  93,938.57 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  75,316.73 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  106,448.66 

. 
 26 32 13 19-0024 EA 725 KW Natural Gas Generator Set, 3 Phase (Cummins GFLC) ................................................................................. 409,211.55 7,155.24 

    For Weather Resistant Steel Natural Gas Generator Enclosure, Add  66,310.04 
    For Quietsite Level 1 Steel Natural Gas Generator Enclosure, Add  70,453.92 
    For Quietsite Level 2 Steel Natural Gas Generator Enclosure, Add  93,938.57 
    For Weather Resistant Aluminum Natural Gas Generator Enclosure, Add  75,316.73 
    For Quietsite Level 2 Aluminum Natural Gas Generator Enclosure, Add  106,448.66 

XXXXXXX 
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. 
 26 32 13 19-0025  Small Natural Gas Or Propane Air Cooled Generator Sets (26 32 13 19) 
. 
. 

 26 32 13 19-0026 EA  7.5 KW Natural Gas Or Propane Air Cooled Generator Set ............................................................................................. 4,354.80 468.43 
Note: Includes weatherproof composite enclosure and 100 A automatic transfer switch. 

. 
 26 32 13 19-0027 EA  10 KW Natural Gas Or Propane Air Cooled Generator Set .............................................................................................. 5,501.07 520.49 

Note: Includes weatherproof composite enclosure and 200 A automatic transfer switch. 
. 

 26 32 13 19-0028 EA  14 KW Natural Gas Or Propane Air Cooled Generator Set .............................................................................................. 6,316.42 556.48 
Note: Includes weatherproof composite enclosure and 200 A automatic transfer switch. 

XXXXXXX 
. 
 26 32 29  Rotary Converters (26 32) 
. 
. 
 26 32 29 00-0001  60 Hz AC Input 230 Or 460 Volt, 125 Volt DC Output (26 32 29) 
. 
. 

 26 32 29 00-0002 EA  3 KW, 24 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 6,843.32 201.97 
. 

 26 32 29 00-0003 EA  5 KW, 40 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 8,324.55 201.97 
. 

 26 32 29 00-0004 EA  7.5 KW, 60 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................. 11,011.22 201.97 
. 

 26 32 29 00-0005 EA  10 KW, 80 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................. 11,097.44 201.97 
. 

 26 32 29 00-0006 EA  15 KW, 120 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 12,325.90 252.45 
. 

 26 32 29 00-0007 EA  20 KW, 160 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 13,343.64 252.45 
. 

 26 32 29 00-0008 EA  25 KW, 200 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 13,969.49 252.45 
. 

 26 32 29 00-0009 EA  40 KW, 320 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 17,018.46 333.23 
. 

 26 32 29 00-0010 EA  50 KW, 400 Amp, 125 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 18,905.25 333.23 

XXXXXXX 
. 
 26 32 29 00-0011  60 Hz AC Input, 230 Or 460 Volt, 250 Volts DC Output (26 32 29) 
. 
. 

 26 32 29 00-0012 EA  3 KW, 12 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 7,915.65 201.97 
. 

 26 32 29 00-0013 EA  5 KW, 20 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ...................................................................... 9,429.37 201.97 
. 

 26 32 29 00-0014 EA  7.5 KW, 30 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................. 10,777.91 201.97 
. 

 26 32 29 00-0015 EA  10 KW, 40 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................. 11,075.56 201.97 
. 

 26 32 29 00-0016 EA  15 KW, 60 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................. 12,551.09 252.45 
. 

 26 32 29 00-0017 EA  20 KW, 80 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion .................................................................. 13,796.94 252.45 
. 

 26 32 29 00-0018 EA  25 KW, 100 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 14,250.24 252.45 
. 

 26 32 29 00-0019 EA  40 KW, 160 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 16,951.19 333.23 
. 

 26 32 29 00-0020 EA  50 KW, 200 Amp, 250 Volt DC, Rectifier 230 Or 460 AC To DC Conversion ................................................................ 17,977.71 333.23 

XXXXXXX 
. 
 26 32 29 00-0021  460 Volt 3 Phase AC Motor Drive 250 Volt DC (26 32 29) 
. 
. 

 26 32 29 00-0022 EA  33 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ...................................................... 20,762.25 3,882.69 
. 

 26 32 29 00-0023 EA  40 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ...................................................... 23,106.24 3,882.69 
. 

 26 32 29 00-0024 EA  50 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ...................................................... 26,321.83 5,546.70 
. 

 26 32 29 00-0025 EA  65 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ...................................................... 30,614.94 5,546.70 
. 

 26 32 29 00-0026 EA  85 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion ...................................................... 34,666.62 5,546.70 
. 

 26 32 29 00-0027 EA  100 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion.................................................... 40,825.47 8,320.04 
. 

 26 32 29 00-0028 EA  125 KW, 460 Volt AC Drive Motor To 250 Volt DC, AC To DC Electrical Conversion.................................................... 49,627.36 8,320.04 

XXXXXXX 
. 
 26 32 29 00-0029  4,160 Volt 3 Phase AC Motor Drive 250 Or 500 Volt DC (26 32 29) 
. 
. 

 26 32 29 00-0030 EA  170 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion.................................................... 71,659.50 11,093.40 
. 

 26 32 29 00-0031 EA  200 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion.................................................... 78,119.31 11,093.40 
. 

 26 32 29 00-0032 EA  240 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion.................................................... 93,933.08 14,421.41 
. 

 26 32 29 00-0033 EA  320 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion.................................................. 106,843.51 17,527.57 
. 

 26 32 29 00-0034 EA  400 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion.................................................. 126,397.69 17,527.57 
. 

 26 32 29 00-0035 EA  560 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion.................................................. 179,049.65 26,180.41 
. 

 26 32 29 00-0036 EA  640 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion.................................................. 185,580.23 26,180.41 
. 

 26 32 29 00-0037 EA  800 KW, 4,160 Volt AC Drive Motor - 250 Volt DC, AC To DC Electrical Conversion.................................................. 213,463.68 30,506.83 

XXXXXXX 
. 
 26 33  Battery Equipment (26 30) 
. 
. 
 26 33 13  Batteries (26 33) 
. 
. 
 26 33 13 00-0001  Standby Batteries (26 33 13) 
. 
. 

 26 33 13 00-0002 EA 12 Volt, 100 Amp Hours To 10.5 Volt Capacity, 6-Cell, Valve Regulated Lead-Calcium, Standby Battery ......................... 838.20 25.30 
. 

 26 33 13 00-0003 EA 12 Volt, 100 Amp Hours To 10.5 Volt Capacity, 6-Cell, Valve Regulated Lead-Calcium, Standby Battery With 
Steel Jacket ....................................................................................................................................................................... 904.95 25.30 

. 
 26 33 13 00-0004 EA 725CCA, Group 31, 12 Volt Lead Calcium Standby Battery ............................................................................................... 270.25 25.30 

. 
 26 33 13 00-0005 EA 810CCA, Group 24, 12 Volt Lead Calcium Standby Battery ............................................................................................... 246.09 25.30 

. 
 26 33 13 00-0006 EA 1080CCA, Group 4D, 12 Volt Lead Calcium Standby Battery ............................................................................................. 418.35 25.30 

. 
 26 33 13 00-0007 EA 1400CCA, Group 8D, 12 Volt Lead Calcium Standby Battery ............................................................................................. 485.11 25.30 

XXXXXXX 
. 
 26 33 43  Battery Chargers (26 33) 
. 
. 
 26 33 43 00-0001  Solid State Chargers, Single Phase (26 33 43) 

Note: Includes wall bracket, 10' of DC charging cable and standard connector, 208/240/480 V. 
. 
. 

 26 33 43 00-0002 EA  Solid State Battery Charger, 6 Cell Single Phase With Wall Bracket, 208/240/480 Volt .................................................. 2,518.06 576.54 
. 

 26 33 43 00-0003 EA  Solid State Battery Charger, 9 Cell Single Phase With Wall Bracket, 208/240/480 Volt .................................................. 2,927.20 576.54 
. 

 26 33 43 00-0004 EA  Solid State Battery Charger, 12 Cell Single Phase With Wall Bracket, 208/240/480 Volt ................................................ 3,220.29 576.54 
. 

 26 33 43 00-0005 EA  Solid State Battery Charger, 18 Cell Single Phase With Wall Bracket, 208/240/480 Volt ................................................ 3,413.37 682.62 

XXXXXXX 
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. 
 26 33 53  Static Uninterruptible Power Supply (26 33)
. 
. 
 26 33 53 00-0001  Single Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53) 
. 
. 
 26 33 53 00-0002  Single Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53 00-0001) 
. 
. 
 26 33 53 00-0003  120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0004 EA 0.5 kVA, 450 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-500RT120) .................................................................................................................................... 996.12 99.98 
Note: Includes 12 minutes of battery backup at full load. 

. 
 26 33 53 00-0005 EA 0.7 kVA, 630 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-700RT120) ................................................................................................................................. 1,190.28 116.63 
Note: Includes 6 minutes of battery backup at full load. 

. 
 26 33 53 00-0006 EA 1 kVA, 900 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-1000RT120) ............................................................................................................................... 1,468.61 133.29 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0007 EA 1.5 KVA, 1,350 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-1500RT120) ................................................................................................................... 1,795.90 149.96 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0008 EA 2 KVA, 1,800 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-2000RT120) ............................................................................................................................... 2,308.18 166.62 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0009 EA 3 KVA, 2,700 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT120) ............................................................................................................................... 3,727.23 199.94 
Note: Includes 4 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0010  208 Volt AC Output, 208 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0011 EA 3 KVA, 2,700 Watt, 208 Volt AC Output, 208 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT208) ............................................................................................................................... 3,658.08 199.94 
Note: Includes 4 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0012  120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 50 or 60 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0013 EA 5 KVA, 4,000 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-5000RT208) ........................................................................................................ 5,648.95 266.59 
Note: Includes 5 minutes of battery backup at full load. 

. 
 26 33 53 00-0014 EA 6 KVA, 4,800 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-6000RT208) ........................................................................................................ 6,176.36 299.92 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0015 EA 8 KVA, 7,200 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-8000RT208) ........................................................................................................ 9,247.15 366.56 
Note: Includes 7 minutes of battery backup at full load. 

. 
 26 33 53 00-0016 EA 10 KVA, 9,000 Watt, 120/208 Volt AC Output, 120/208 Volt AC Input, Single Phase, On-Line, Uninterruptible 

Power Supply (UPS) (Liebert® GXT3-10000RT208) .................................................................................................... 10,632.78 399.88 
Note: Includes 4-1/2 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0017  230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, 

Uninterruptible Power Supply (UPS) (26 33 53 00-0002) 
Note: Rack mount or tower configuration. Includes 40 or 70 Hertz automatic frequency detection, internal 
automatic and manual bypass switch and self diagnostics. 

. 

. 
 26 33 53 00-0018 EA 0.7 KVA, 630 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-700RT230) ................................................................................................................................. 1,190.28 116.63 
Note: Includes 11 minutes of battery backup at full load. 

. 
 26 33 53 00-0019 EA 1 KVA, 900 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-1000RT230) ............................................................................................................................... 1,468.61 133.29 
Note: Includes 6 minutes of battery backup at full load. 

. 
 26 33 53 00-0020 EA 1.5 KVA, 1,350 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-1500RT230) ................................................................................................................... 1,816.33 149.96 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0021 EA 2 KVA, 1,800 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-2000RT230) ............................................................................................................................... 2,313.11 166.62 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0022 EA 3 KVA, 2,700 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-3000RT230) ............................................................................................................................... 3,742.58 199.94 
Note: Includes 4 minutes of battery backup at full load. 

. 
 26 33 53 00-0023 EA 5 KVA, 4,000 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-5000RT230) ............................................................................................................................... 5,418.03 266.59 
Note: Includes 9 minutes of battery backup at full load. 

. 
 26 33 53 00-0024 EA 6 KVA, 4,800 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power Supply 

(UPS) (Liebert® GXT3-6000RT230) ............................................................................................................................... 6,656.46 299.92 
Note: Includes 6 minutes of battery backup at full load. 
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. 
 26 33 53 00-0025 EA 10 KVA, 9,000 Watt, 230 Volt AC Output, 230 Volt AC Input, Single Phase, On-Line, Uninterruptible Power 

Supply (UPS) (Liebert® GXT3-10000RT230) ............................................................................................................... 10,302.67 399.88 
Note: Includes 3 minutes of battery backup at full load. 

XXXXXXX 
. 
 26 33 53 00-0026  Optional Accessories For Single Phase, Uninterruptible Power Supply 

Systems (26 33 53 00-0001) 
. 
. 

 26 33 53 00-0027 EA External Battery Cabinet For 0.5 To 2 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
48VBATT) .......................................................................................................................................................................... 667.35 30.29 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0028 EA External Battery Cabinet For 3 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
72VBATT) .......................................................................................................................................................................... 875.07 30.29 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0029 EA External Battery Cabinet For 5 To 6 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
144VBATT) ........................................................................................................................................................................ 851.95 30.29 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0030 EA External Battery Cabinet For 8 To 10 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® GXT3-
288RTVBATT) ................................................................................................................................................................... 577.87 30.29 

Note: Rack mount or tower configuration. 
. 

 26 33 53 00-0031 EA Internal Replacement Battery For 5 To 6 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® 
GXT3-144VBATKIT) .......................................................................................................................................................... 844.19 99.98 

. 
 26 33 53 00-0032 EA Internal Replacement Battery For 8 To 10 KVA Single Phase, Uninterruptible Power Supply Systems (Liebert® 

GXT3-288RTBKIT) ............................................................................................................................................................ 945.17 133.29 

XXXXXXX 
. 
 26 33 53 00-0033  Three Phase, Uninterruptible Power Supply Systems (UPS) (26 33 53) 
. 
. 
 26 33 53 00-0034  208 Volt AC Output, 120 Volt AC Input, Three Phase, On-Line, 

Uninterruptible Power Supply (UPS) With Internal Battery (Emerson) (26 33 53 00-
0033) 
Note: Includes start-up, 60 Hz frequency, bypass switch and diagnostics. 

. 

. 
 26 33 53 00-0035 EA 10 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 29,076.05 399.88 
. 

 26 33 53 00-0036 EA 15 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 32,239.48 533.18 

. 
 26 33 53 00-0037 EA 20 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 36,075.95 666.48 
. 

 26 33 53 00-0038 EA 30 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 39,172.08 799.77 

. 
 26 33 53 00-0039 EA 40 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System With Internal Battery (Emerson eXM UPS) ...................................................................................................... 47,114.16 933.07 

XXXXXXX 
. 
 26 33 53 00-0040  208 Volt AC Output, 120 Volt AC Input, Three Phase, On-Line, 

Uninterruptible Power Supply (UPS) Without Internal Battery (Emerson) (26 33 
53 00-0033) 
Note: Excludes Internal Battery See CSI section 26 33 53 00-0055 for batteries. 

. 

. 
 26 33 53 00-0041 EA 60 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 64,041.77 1,590.45 
. 

 26 33 53 00-0042 EA 80 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 69,838.76 1,969.13 

. 
 26 33 53 00-0043 EA 100 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 77,309.86 2,297.33 
. 

 26 33 53 00-0044 EA 120 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 95,246.76 2,600.26 

. 
 26 33 53 00-0045 EA 140 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ................................................................................................. 99,016.07 2,903.20 
. 

 26 33 53 00-0046 EA 160 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ............................................................................................... 102,886.13 3,206.15 

. 
 26 33 53 00-0047 EA 180 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 

System Without Internal Battery (Emerson eXM UPS) ............................................................................................... 107,563.85 3,509.09 
. 

 26 33 53 00-0048 EA 200 kVA, 208/120 Volt AC Output, 208-120 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply 
System Without Internal Battery (Emerson eXM UPS) ............................................................................................... 112,241.57 3,812.03 

XXXXXXX 
. 
 26 33 53 00-0049  480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, 

Uninterruptible Power Supply (UPS) Without Internal Battery (Emerson) (26 33 
53 00-0033) 
Note: Excludes Internal Battery See CSI section 26 33 53 00-0055 for batteries. 

. 

. 
 26 33 53 00-0050 EA 50 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 

Without Internal Battery (Emerson eXM UPS) .............................................................................................................. 59,742.54 1,312.75 
. 

 26 33 53 00-0051 EA 100 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 
Without Internal Battery (Emerson eXM UPS) .............................................................................................................. 77,713.69 2,307.42 

. 
 26 33 53 00-0052 EA 150 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 

Without Internal Battery (Emerson eXM UPS) ............................................................................................................ 105,939.96 2,665.90 
. 

 26 33 53 00-0053 EA 200 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 
Without Internal Battery (Emerson eXM UPS) ............................................................................................................ 124,617.21 2,928.45 

. 
 26 33 53 00-0054 EA 250 kVA, 480 Volt AC Output, 480 Volt AC Input, Three Phase, On-Line, Uninterruptible Power Supply System 

Without Internal Battery (Emerson eXM UPS) ............................................................................................................ 145,582.84 3,231.39 

XXXXXXX 
. 
 26 33 53 00-0055  Optional Accessories For Three Phase, Uninterruptible Power Supply 

Systems (26 33 53 00-0033) 
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. 

. 
 26 33 53 00-0056 EA Programmable Relay Board For Three Phase Uninterruptible Power Supply Systems ...................................................... 592.95 50.49 

. 
 26 33 53 00-0057 EA Network Interface Card For Three Phase Uninterruptible Power Supply Systems ............................................................. 957.39 50.49 

. 
 26 33 53 00-0058 EA Remote Status Panel With 100' Of Cable For Three Phase Uninterruptible Power Supply Systems............................... 1,827.52 100.98 

. 
 26 33 53 00-0059 EA Slim Line Distribution Panel With Two 42 Pole Panels For Three Phase Uninterruptible Power Supply Systems ........... 5,669.88 403.92 

. 
 26 33 53 00-0060 EA 12 Volt, 491 Watt, 3 Phase, 134 Amp Hours, Battery For Uninterruptible Power Supply Systems (C&D UPS12-

490MR) .............................................................................................................................................................................. 442.92 50.49 
. 

 26 33 53 00-0061 EA 12 Volt, 204 Watt, 3 Phase, 55 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 
12FLX200) ......................................................................................................................................................................... 243.46 50.49 

. 
 26 33 53 00-0062 EA 12 Volt, 257 Watt, 3 Phase, 65 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 

12FLX250) ......................................................................................................................................................................... 272.56 50.49 
. 

 26 33 53 00-0063 EA 12 Volt, 311 Watt, 3 Phase, 75 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 
12FLX300) ......................................................................................................................................................................... 301.67 50.49 

. 
 26 33 53 00-0064 EA 12 Volt, 374 Watt, 3 Phase, 90 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 

12FLX350) ......................................................................................................................................................................... 354.06 50.49 
. 

 26 33 53 00-0065 EA 12 Volt, 415 Watt, 3 Phase, 100 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 
12FLX400) ......................................................................................................................................................................... 371.52 50.49 

. 
 26 33 53 00-0066 EA 12 Volt, 493 Watt, 3 Phase, 135 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 

12FLX500) ......................................................................................................................................................................... 461.75 50.49 
. 

 26 33 53 00-0067 EA 12 Volt, 540 Watt, 3 Phase, 150 Amp Hours, Battery For Uninterruptible Power Supply Systems (Fiamm 
12FLX540) ......................................................................................................................................................................... 483.58 50.49 

XXXXXXX 
. 
 26 33 53 00-0068  Other Uninterruptable Power Supply Equipment (26 33 53) 
. 
. 

 26 33 53 00-0069 EA  Uninterrupted Power Supply Slim-Line Distribution Panel 42 Pole GE Plug-In ................................................................ 4,328.74 92.25 
. 

 26 33 53 00-0070 EA  Uninterrupted Power Supply Slim-Line Distribution Panel 84 Pole GE Plug-In ................................................................ 5,227.76 184.49 
. 

 26 33 53 00-0071 EA  1 Pole, 15 To 60 Amperes, GE Plug-In Breakers For UPS Distribution Panel ...................................................................... 23.93 5.54 
. 

 26 33 53 00-0072 EA  2 Pole, 15 To 40 Amperes, GE Plug-In Breakers For UPS Distribution Panel ...................................................................... 42.42 6.92 
. 

 26 33 53 00-0073 EA  2 Pole, 50 To 80 Amperes, GE Plug-In Breakers For UPS Distribution Panel ...................................................................... 78.15 6.92 
. 

 26 33 53 00-0074 EA  3 Pole, 15 To 60 Amperes, GE Plug-In Breakers For UPS Distribution Panel .................................................................... 114.20 9.23 
. 

 26 33 53 00-0075 EA  3 Pole, 70 To 100 Amperes, GE Plug-In Breakers For UPS Distribution Panel .................................................................. 161.36 9.23 
. 

 26 33 53 00-0076 EA  Uninterrupted Power Supply Remote Status Panel ......................................................................................................... 2,971.14 92.25 
. 

 26 33 53 00-0077 EA  Uninterrupted Power Supply Remote Contact Board .......................................................................................................... 995.78 69.18 

XXXXXXX 
. 
 26 35  Power Filters and Conditioners (26 30) 
. 
. 
 26 35 33  Power Factor Correction Equipment (26 35)
. 
. 
 26 35 33 16  Low-Voltage Power Factor Correction Equipment (26 35 33)
. 
. 
 26 35 33 16-0001  Power Factor Correction Capacitors (26 35 33 16) 
. 
. 

 26 35 33 16-0002 EA  Power Factor Correction Capacitors, 2.0 KVAC ................................................................................................................. 704.25  
. 

 26 35 33 16-0003 EA  Power Factor Correction Capacitors, 3.0 KVAC ................................................................................................................. 779.97  
. 

 26 35 33 16-0004 EA  Power Factor Correction Capacitors, 4.0 KVAC ................................................................................................................. 855.70  
. 

 26 35 33 16-0005 EA  Power Factor Correction Capacitors, 5.0 KVAC ................................................................................................................. 928.40  
. 

 26 35 33 16-0006 EA  Power Factor Correction Capacitors, 7.5 KVAC .............................................................................................................. 1,140.43  
. 

 26 35 33 16-0007 EA  Power Factor Correction Capacitors, 10.0 KVAC ............................................................................................................ 1,393.35  
. 

 26 35 33 16-0008 EA  Power Factor Correction Capacitors, 15.0 KVAC ............................................................................................................ 2,152.12  
. 

 26 35 33 16-0009 EA  Power Factor Correction Capacitors, 20.0 KVAC ............................................................................................................ 2,614.05  
. 

 26 35 33 16-0010 EA  Power Factor Correction Capacitors, 25.0 KVAC ............................................................................................................ 3,377.36  
. 

 26 35 33 16-0011 EA  Power Factor Correction Capacitors, 30.0 KVAC ............................................................................................................ 3,840.80  
. 

 26 35 33 16-0012 EA  Power Factor Correction Capacitors, 50.0 KVAC ............................................................................................................ 6,739.58  
. 

 26 35 33 16-0013 EA  Power Factor Correction Capacitors, 75.0 KVAC .......................................................................................................... 10,133.60  
. 

 26 35 33 16-0014 EA  Power Factor Correction Capacitors, 100.0 KVAC ........................................................................................................ 13,512.48  
. 

 26 35 33 16-0015 EA  Power Factor Correction Capacitors, Fuse Kit .................................................................................................................... 627.01  

XXXXXXX 
. 
 26 35 43  Static-Frequency Converters (26 35)
. 
. 
 26 35 43 00-0001  Rotary Phase Converter With NEMA 1 Indoor Enclosure (26 35 43) 
. 
. 

 26 35 43 00-0002 EA 750 Watt Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................... 525.79 100.98 
. 

 26 35 43 00-0003 EA 2 KW Output Rotary Phase Converter With NEMA 1 Enclosure ......................................................................................... 904.70 121.18 
. 

 26 35 43 00-0004 EA 3 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 1,038.80 161.57 
. 

 26 35 43 00-0005 EA 5 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 1,422.80 201.97 
. 

 26 35 43 00-0006 EA 7 KW Output Rotary Phase Converter With NEMA 1 Enclosure ...................................................................................... 1,954.95 262.55 
. 

 26 35 43 00-0007 EA 11 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 2,521.35 323.14 
. 

 26 35 43 00-0008 EA 15 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 3,156.26 383.73 
. 

 26 35 43 00-0009 EA 21 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 3,839.44 434.22 
. 

 26 35 43 00-0010 EA 29 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 4,466.45 525.10 
. 

 26 35 43 00-0011 EA 36 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 5,111.44 590.74 
. 

 26 35 43 00-0012 EA 44 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 5,756.43 656.38 
. 

 26 35 43 00-0013 EA 55 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 7,142.14 792.70 
. 

 26 35 43 00-0014 EA 74 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................... 9,263.30 954.27 
. 

 26 35 43 00-0015 EA 87 KW Output Rotary Phase Converter With NEMA 1 Enclosure .................................................................................. 11,732.20 1,161.28 
. 

 26 35 43 00-0016 EA 110 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 13,427.45 1,358.19 
. 

 26 35 43 00-0017 EA 125 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 17,233.81 1,514.72 
. 

 26 35 43 00-0018 EA 165 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 26,199.74 1,716.67 
. 

 26 35 43 00-0019 EA 220 KW Output Rotary Phase Converter With NEMA 1 Enclosure ................................................................................ 38,932.95 1,918.64 

XXXXXXX 
. 
 26 35 53  Voltage Regulators (26 35)
. 
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. 
 26 35 53 00-0001  Voltage Regulators, 480/277 Or 208/120 Volt, 3 Phase (26 35 53) 

Note: For diesel motor generator sets mounted in switchgear cabinet. 
. 
. 

 26 35 53 00-0002 EA  50 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear .............................................. 5,539.18 1,605.60 
. 

 26 35 53 00-0003 EA  75 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear .............................................. 6,374.71 2,019.62 
. 

 26 35 53 00-0004 EA  100 KVA Volt Regulator For Diesel M-G 480/277 Or 208/120 Volt, 3 Phase In Switchgear ............................................ 7,144.09 2,403.35 

XXXXXXX 
. 
 26 36  Transfer Switches (26 30) 
. 
. 
 26 36 13  Manual Transfer Switches (26 36) 
. 
. 
 26 36 13 00-0001  Fused Manual Transfer Switches (26 36 13) 
. 
. 

 26 36 13 00-0002 EA 30 Amperes, Manual Transfer Switch, Fused, 3 Pole, 480 Volt ....................................................................................... 1,271.73 176.72 
. 

 26 36 13 00-0003 EA 60 Amperes, Manual Transfer Switch, Fused, 3 Pole, 480 Volt ....................................................................................... 1,476.54 219.53 

XXXXXXX 
. 
 26 36 13 00-0004  Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure 

(26 36 13) 
. 
. 

 26 36 13 00-0005 EA 40 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT40) ................. 2,690.25 260.24 
    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0006 EA 70 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT70) ................. 2,982.22 312.30 

    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0007 EA 125 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT125) ............. 3,385.62 364.34 

    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0008 EA 150 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT150) ............. 4,201.34 416.39 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0009 EA 225 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT225) ............. 5,197.20 468.43 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0010 EA 260 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT260) ............. 5,842.81 520.49 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 12 Enclosure, Add  803.62 

. 
 26 36 13 00-0011 EA 300 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT300) ............. 6,498.56 572.54 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 13 00-0012 EA 400 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT400) ............. 7,626.77 624.58 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 13 00-0013 EA 600 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT600) ........... 10,083.94 780.73 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 13 00-0014 EA 800 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT800) ........... 11,348.50 936.88 

    For NEMA 3R Enclosure, Add  1,456.56 
    For NEMA 12 Enclosure, Add  1,406.34 

. 
 26 36 13 00-0015 EA 1,000 Amperes, Non-Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OT1000) ...... 15,156.95 1,331.21 

    For NEMA 3R Enclosure, Add  1,456.56 
    For NEMA 12 Enclosure, Add  1,406.34 

XXXXXXX 
. 
 26 36 23  Automatic Transfer Switches (26 36) 
. 
. 
 26 36 23 00-0001  Automatic Transfer Switch (26 36 23) 
. 
. 
 26 36 23 00-0002  Automatic Transfer Switch, 2 Pole Circuit Breaker, NEMA 1 Enclosure (26 36 23 

00-0001) 
Note: Programmable, 120/240 volt single phase, 3 wire. 

. 

. 
 26 36 23 00-0003 EA 100 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............... 2,438.37 364.34 

. 
 26 36 23 00-0004 EA 225 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............... 3,315.59 468.43 

. 
 26 36 23 00-0005 EA 400 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............... 5,263.26 624.58 

. 
 26 36 23 00-0006 EA 600 Amp, Automatic Transfer Switch, 120/240 Volt, NEMA 1, 2 Pole Circuit Breaker, Programmable, 3 Wire ............. 11,968.35 780.73 

XXXXXXX 
. 
 26 36 23 00-0007  Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (26 36 23 

00-0001) 
. 
. 

 26 36 23 00-0008 EA 40 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC40) .................... 4,003.53 260.24 
    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 4 Enclosure, Add  904.08 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0009 EA 70 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC70) .................... 4,622.42 312.30 

    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 4 Enclosure, Add  904.08 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0010 EA 125 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC125) ................ 5,082.01 364.34 

    For NEMA 3R Enclosure, Add  853.86 
    For NEMA 4 Enclosure, Add  904.08 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0011 EA 150 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC150) ................ 6,045.36 416.39 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 4 Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  904.08 
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. 
 26 36 23 00-0012 EA 225 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC225) ................ 6,902.80 468.43 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 4 Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0013 EA 260 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC260) ................ 7,617.49 520.49 

    For NEMA 3R Enclosure, Add  1,004.53 
    For NEMA 4 Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0014 EA 300 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC300) ................ 7,960.10 572.54 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 4 Enclosure, Add  1,406.34 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0015 EA 400 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC400) ................ 9,001.74 624.58 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 4 Enclosure, Add  1,406.34 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0016 EA 600 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC600) .............. 12,334.74 780.73 

    For NEMA 3R Enclosure, Add  1,185.35 
    For NEMA 4 Enclosure, Add  1,406.34 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0017 EA 800 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC800) .............. 13,834.14 936.88 

    For NEMA 3R Enclosure, Add  1,456.56 
    For NEMA 4 Enclosure, Add  1,607.26 
    For NEMA 12 Enclosure, Add  1,406.34 

. 
 26 36 23 00-0018 EA 1,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1000) ......... 18,062.54 1,331.21 

    For NEMA 3R Enclosure, Add  1,456.56 
    For NEMA 4 Enclosure, Add  1,607.26 
    For NEMA 12 Enclosure, Add  1,406.34 

. 
 26 36 23 00-0019 EA 1,200 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1200) ......... 23,434.25 1,442.14 

    For NEMA 3R Enclosure, Add  3,214.50 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  1,506.80 

. 
 26 36 23 00-0020 EA 1,600 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC1600) ......... 24,987.74 1,664.01 

    For NEMA 3R Enclosure, Add  5,223.55 
    For NEMA 4 Enclosure, Add  6,428.98 
    For NEMA 12 Enclosure, Add  5,223.55 

. 
 26 36 23 00-0021 EA 2,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC2000) ......... 28,569.92 1,885.87 

    For NEMA 3R Enclosure, Add  5,223.55 
    For NEMA 4 Enclosure, Add  6,428.98 
    For NEMA 12 Enclosure, Add  5,223.55 

. 
 26 36 23 00-0022 EA 3,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC3000) ......... 34,506.69 2,329.61 

    For NEMA 3R Enclosure, Add  5,223.55 
. 

 26 36 23 00-0023 EA 4,000 Amperes, Automatic Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins OTPC4000) ......... 59,857.34 2,773.34 
    For NEMA 3R Enclosure, Add  24,550.65 

XXXXXXX 
. 
 26 36 23 00-0024  Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 

Enclosure (26 36 23 00-0001) 
. 
. 

 26 36 23 00-0025 EA 150 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC150) .... 19,921.14 1,977.85 
    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  954.31 

. 
 26 36 23 00-0026 EA 225 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC225) .... 20,794.44 2,081.95 

    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  954.31 

. 
 26 36 23 00-0027 EA 260 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC260) .... 21,798.39 2,186.05 

    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  954.31 

. 
 26 36 23 00-0028 EA 300 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC300) .... 24,341.87 2,238.10 

    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  954.31 

. 
 26 36 23 00-0029 EA 400 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC400) .... 28,112.37 2,290.15 

    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  954.31 

. 
 26 36 23 00-0030 EA 600 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC600) .... 33,776.97 2,394.25 

    For NEMA 3R Enclosure, Add  1,757.93 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0031 EA 800 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins BTPC800) .... 37,244.85 2,498.34 

    For NEMA 3R Enclosure, Add  1,808.15 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  1,104.99 

. 
 26 36 23 00-0032 EA 1,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC1000) ................................................................................................................................................................... 46,812.41 2,914.73 
    For NEMA 3R Enclosure, Add  1,808.15 
    For NEMA 4 Enclosure, Add  1,808.15 
    For NEMA 12 Enclosure, Add  1,104.99 
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. 
 26 36 23 00-0033 EA 1,200 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC1200) ................................................................................................................................................................... 61,521.22 3,328.01 
    For NEMA 3R Enclosure, Add  8,036.22 
    For NEMA 4 Enclosure, Add  10,045.28 
    For NEMA 12 Enclosure, Add  8,036.22 

. 
 26 36 23 00-0034 EA 1,600 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC1600) ................................................................................................................................................................... 80,285.31 3,549.89 
    For NEMA 3R Enclosure, Add  17,076.96 
    For NEMA 4 Enclosure, Add  17,076.96 
    For NEMA 12 Enclosure, Add  15,911.72 

. 
 26 36 23 00-0035 EA 2,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC2000) ................................................................................................................................................................... 91,165.14 3,882.69 
    For NEMA 3R Enclosure, Add  17,076.96 
    For NEMA 4 Enclosure, Add  17,076.96 
    For NEMA 12 Enclosure, Add  15,911.72 

. 
 26 36 23 00-0036 EA 3,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC3000) ................................................................................................................................................................. 145,853.91 4,437.36 
    For NEMA 3R Enclosure, Add  21,095.07 

. 
 26 36 23 00-0037 EA 4,000 Amperes, Bypass Isolation Transfer Switch, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

BTPC4000) ................................................................................................................................................................. 157,428.09 4,992.03 
    For NEMA 3R Enclosure, Add  21,095.07 

XXXXXXX 
. 
 26 36 23 00-0038  Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 

1 Enclosure (26 36 23 00-0001) 
. 
. 

 26 36 23 00-0039 EA 40 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 
OTPCSE40) .................................................................................................................................................................... 6,537.98 260.24 

    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0040 EA 70 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE70) .................................................................................................................................................................... 7,069.39 312.30 
    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0041 EA 125 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE125) .................................................................................................................................................................. 7,599.90 364.34 
    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0042 EA 150 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE150) .................................................................................................................................................................. 9,127.78 416.39 
    For Four Pole Circuit Breaker, Add  2,511.32 
    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0043 EA 225 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE225) ................................................................................................................................................................ 11,887.90 468.43 
    For Four Pole Circuit Breaker, Add  2,511.32 
    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0044 EA 250 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE250) ................................................................................................................................................................ 12,656.00 520.49 
    For Four Pole Circuit Breaker, Add  2,511.32 
    For NEMA 3R Enclosure, Add  502.27 
    For NEMA 12 Enclosure, Add  904.08 

. 
 26 36 23 00-0045 EA 300 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE300) ................................................................................................................................................................ 13,160.71 572.54 
    For Four Pole Circuit Breaker, Add  3,415.40 
    For NEMA 3R Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0046 EA 400 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE400) ................................................................................................................................................................ 14,893.98 624.58 
    For Four Pole Circuit Breaker, Add  3,415.40 
    For NEMA 3R Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0047 EA 600 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE600) ................................................................................................................................................................ 18,071.34 780.73 
    For Four Pole Circuit Breaker, Add  3,415.40 
    For NEMA 3R Enclosure, Add  1,305.89 
    For NEMA 12 Enclosure, Add  1,004.53 

. 
 26 36 23 00-0048 EA 800 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure (Cummins 

OTPCSE800) ................................................................................................................................................................ 18,822.01 936.88 
    For Four Pole Circuit Breaker, Add  4,871.96 
    For NEMA 3R Enclosure, Add  2,250.15 
    For NEMA 12 Enclosure, Add  1,406.34 

. 
 26 36 23 00-0049 EA 1,000 Amperes, Automatic Transfer Switch/Service Entrance, 3 Pole Circuit Breaker, NEMA 1 Enclosure 

(Cummins OTPCSE1000) ............................................................................................................................................. 22,372.59 1,331.21 
    For Four Pole Circuit Breaker, Add  4,871.96 
    For NEMA 3R Enclosure, Add  2,250.15 
    For NEMA 12 Enclosure, Add  1,406.34 

XXXXXXX 
. 
 26 36 23 00-0050  Accessories (26 36 23) 
. 
. 

 26 36 23 00-0051 EA Auxiliary Contacts For Automatic Transfer Switch .............................................................................................................. 233.06  
. 

 26 36 23 00-0052 EA Battery Charger For Automatic Transfer Switch ............................................................................................................... 1,908.61  
. 

 26 36 23 00-0053 EA Elevator Relay Signal For Automatic Transfer Switch ......................................................................................................... 693.13  

XXXXXXX 
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. 
 26 40  Electrical And Cathodic Protection (26) 
. 
. 
 26 41  Facility Lightning Protection (26 40) 
. 
. 
 26 41 13  Lightning Protection for Structures (26 41)
. 
. 
 26 41 13 13  Lightning Protection for Buildings (26 41 13)
. 
. 
 26 41 13 13-0001  Lightning Protection (26 41 13 13) 
. 
. 
 26 41 13 13-0002  Air Terminals For Lightning Protection (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0003  Copper Lightning Protection Air Terminals (26 41 13 13-0002) 
. 
. 

 26 41 13 13-0004 EA 3/8" x 10" Copper Lightning Protection Air Terminal ............................................................................................................. 63.86 10.10 
. 

 26 41 13 13-0005 EA 1/2" x 12" Copper Lightning Protection Air Terminal ............................................................................................................. 79.21 10.10 
. 

 26 41 13 13-0006 EA 5/8" x 12" Copper Lightning Protection Air Terminal ........................................................................................................... 103.64 10.10 
. 

 26 41 13 13-0007 EA 1/2" x 24" Copper Lightning Protection Air Terminal ........................................................................................................... 115.17 10.10 
. 

 26 41 13 13-0008 EA 1/2" x 60" Copper Lightning Protection Air Terminal ........................................................................................................... 224.66 20.19 

XXXXXXX 
. 
 26 41 13 13-0009  Aluminum Lightning Protection Air Terminals (26 41 13 13-0002) 
. 
. 

 26 41 13 13-0010 EA 3/8" x 10" Aluminum Lightning Protection Air Terminal ......................................................................................................... 53.76 10.10 
. 

 26 41 13 13-0011 EA 1/2" x 12" Aluminum Lightning Protection Air Terminal ......................................................................................................... 68.73 10.10 
. 

 26 41 13 13-0012 EA 5/8" x 12" Aluminum Lightning Protection Air Terminal ......................................................................................................... 86.71 10.10 
. 

 26 41 13 13-0013 EA 1/2" x 24" Aluminum Lightning Protection Air Terminal ......................................................................................................... 96.48 10.10 
. 

 26 41 13 13-0014 EA 1/2" x 60" Aluminum Lightning Protection Air Terminal ....................................................................................................... 186.16 20.19 

XXXXXXX 
. 
 26 41 13 13-0015  Terminal Bases For Lightning Protection (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0016  Copper Lightning Protection Terminal Bases (26 41 13 13-0015) 
. 
. 

 26 41 13 13-0017 EA Adhesive Base For Copper Lightning Protection Terminal.................................................................................................... 82.57 30.29 
. 

 26 41 13 13-0018 EA Bolted Base For Copper Lightning Protection Terminal ...................................................................................................... 107.21 40.40 
. 

 26 41 13 13-0019 EA Hinged Base For Copper Lightning Protection Terminal ..................................................................................................... 145.68 50.49 
. 

 26 41 13 13-0020 EA Side Mounted Base For Copper Lightning Protection Terminal .......................................................................................... 107.21 40.40 
. 

 26 41 13 13-0021 EA Offset Point Support For Copper Lightning Protection Terminal ......................................................................................... 115.11 40.40 
. 

 26 41 13 13-0022 EA Concealed Base Assembly For Copper Lightning Protection Terminal ............................................................................... 203.13 80.78 
. 

 26 41 13 13-0023 EA 36" Tripod Base For 60" Copper Lightning Protection Terminal .......................................................................................... 143.61 50.49 
. 

 26 41 13 13-0024 EA Intermediate Base For Copper Lightning Protection Terminal .............................................................................................. 82.57 30.29 

XXXXXXX 
. 
 26 41 13 13-0025  Aluminum Lightning Protection Terminal Bases (26 41 13 13-0015) 
. 
. 

 26 41 13 13-0026 EA Adhesive Base For Aluminum Lightning Protection Terminal ............................................................................................... 74.35 30.29 
. 

 26 41 13 13-0027 EA Bolted Base For Aluminum Lightning Protection Terminal .................................................................................................. 103.27 40.40 
. 

 26 41 13 13-0028 EA Hinged Base For Aluminum Lightning Protection Terminal ................................................................................................. 137.83 50.49 
. 

 26 41 13 13-0029 EA Side Mounted Base For Aluminum Lightning Protection Terminal ...................................................................................... 103.57 40.40 
. 

 26 41 13 13-0030 EA Offset Point Support For Aluminum Lightning Protection Terminal ..................................................................................... 107.79 40.40 
. 

 26 41 13 13-0031 EA Concealed Base Assembly For Aluminum Lightning Protection Terminal .......................................................................... 196.34 80.78 
. 

 26 41 13 13-0032 EA 36" Tripod Base For 60" Aluminum Lightning Protection Terminal ..................................................................................... 134.71 50.49 
. 

 26 41 13 13-0033 EA Intermediate Base For Aluminum Lightning Protection Terminal .......................................................................................... 74.35 30.29 

XXXXXXX 
. 
 26 41 13 13-0034  Connectors (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0035  Copper Cable Connectors (26 41 13 13-0034) 
. 
. 

 26 41 13 13-0036 EA Thru Wall Cable Connector For Copper Lightning Protection System ................................................................................ 166.58 50.49 
. 

 26 41 13 13-0037 EA Thru Roof Adapter Assembly For Copper Lightning Protection System ............................................................................. 224.46 80.78 
. 

 26 41 13 13-0038 EA Beam Connector For Copper Lightning Protection System................................................................................................. 147.11 50.49 
. 

 26 41 13 13-0039 EA Double Bolt Cable Connector For Copper Lightning Protection System ............................................................................... 35.88 10.10 
. 

 26 41 13 13-0040 EA Cable To Bar Connector For Copper Lightning Protection System ....................................................................................... 37.13 10.10 
. 

 26 41 13 13-0041 EA Tee Connector For Copper Lightning Protection Terminal .................................................................................................. 112.32 30.29 

XXXXXXX 
. 
 26 41 13 13-0042  Aluminum Cable Connectors (26 41 13 13-0034) 
. 
. 

 26 41 13 13-0043 EA Thru Wall Cable Connector For Aluminum Lightning Protection System ............................................................................ 150.80 50.49 
. 

 26 41 13 13-0044 EA Thru Roof Adapter Assembly For Aluminum Lightning Protection System ......................................................................... 213.69 80.78 
. 

 26 41 13 13-0045 EA Beam Connector For Aluminum Lightning Protection System ............................................................................................ 141.75 50.49 
. 

 26 41 13 13-0046 EA Double Bolt Cable Connector For Aluminum Lightning Protection System ........................................................................... 33.13 10.10 
. 

 26 41 13 13-0047 EA Tee Connector For Aluminum Lightning Protection Terminal ................................................................................................ 98.11 30.29 

XXXXXXX 
. 
 26 41 13 13-0048  Bonding Plates (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0049  Copper Bonding Plates (26 41 13 13-0048) 
. 
. 

 26 41 13 13-0050 EA 8" Square I Beam Bonding Plate For Copper Lightning Protection System ........................................................................ 128.31 50.49 
. 

 26 41 13 13-0051 EA 8" Square Purlin Bonding Plate For Copper Lightning Protection System .......................................................................... 133.13 50.49 
. 

 26 41 13 13-0052 EA 16" Square Bonding Plate For Copper Lightning Protection System .................................................................................. 195.40 80.78 

XXXXXXX 
. 
 26 41 13 13-0053  Aluminum Bonding Plates (26 41 13 13-0048) 
. 
. 

 26 41 13 13-0054 EA 8" Square I Beam Bonding Plate For Aluminum Lightning Protection System .................................................................... 122.15 50.49 
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. 
 26 41 13 13-0055 EA 8" Square Purlin Bonding Plate For Aluminum Lightning Protection System ...................................................................... 126.98 50.49 

. 
 26 41 13 13-0056 EA 16" Square Bonding Plate For Aluminum Lightning Protection System .............................................................................. 183.98 80.78 

XXXXXXX 
. 
 26 41 13 13-0057  Cable Supports (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0058  Copper Cable Supports (26 41 13 13-0057) 
. 
. 

 26 41 13 13-0059 EA Loop Fastener, Copper Cable Supports For Lightning Protection System ............................................................................ 22.93 10.10 
. 

 26 41 13 13-0060 EA Adhesive Cable Holder, Copper Cable Support For Lightning Protection System ................................................................ 23.33 10.10 

XXXXXXX 
. 
 26 41 13 13-0061  Aluminum Cable Supports (26 41 13 13-0057) 
. 
. 

 26 41 13 13-0062 EA Loop Fastener, Aluminum Cable Supports For Lightning Protection System ........................................................................ 22.61 10.10 
. 

 26 41 13 13-0063 EA Adhesive Cable Holder, Aluminum Cable Support For Lightning Protection System ............................................................ 22.48 10.10 

XXXXXXX 
. 
 26 41 13 13-0064  Bonding Straps (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0065  Copper Bonding Straps (26 41 13 13-0064) 
. 
. 

 26 41 13 13-0066 EA 3/4" x 9-1/2" Flex Braided Strap For Copper Lightning Protection System ........................................................................... 68.07 30.29 

XXXXXXX 
. 
 26 41 13 13-0067  Aluminum Bonding Straps (26 41 13 13-0064) 
. 
. 

 26 41 13 13-0068 EA 3/4" x 9-1/2" Flex Braided Strap For Aluminum Lightning Protection System ....................................................................... 64.09 30.29 

XXXXXXX 
. 
 26 41 13 13-0069  Accessories For Lightning Protection (26 41 13 13-0001) 

See CSI section 26 05 26 00-0001 for conductors straps and conduit jumpers. 
. 
. 
 26 41 13 13-0070  Copper Adapters (26 41 13 13-0069) 
. 
. 

 26 41 13 13-0071 EA Swivel Adapters For Copper Lightning Protection System .................................................................................................... 27.92 5.05 

XXXXXXX 
. 
 26 41 13 13-0072  Aluminum Adapters (26 41 13 13-0069) 
. 
. 

 26 41 13 13-0073 EA Swivel Adapters For Aluminum Lightning Protection System ................................................................................................ 27.15 5.05 
. 

 26 41 13 13-0074 EA Floor Ground Receptacle For Aluminum Lightning Protection System ............................................................................... 168.59 50.49 

XXXXXXX 
. 
 26 41 23  Lightning Protection Surge Arresters and Suppressors (26 41)
. 
. 
 26 41 23 00-0001  Surge And Lightning Arrestors (26 41 23) 
. 
. 
 26 41 23 00-0002  Metal Top Intermediate Type IMX (26 41 23 00-0001) 

Note: For outdoor construction, single phase. 
. 
. 

 26 41 23 00-0003 EA  3 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ............................................................................ 1,108.80 231.38 
. 

 26 41 23 00-0004 EA  4.5 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ......................................................................... 1,209.30 231.38 
. 

 26 41 23 00-0005 EA  6 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ............................................................................ 1,209.30 231.38 
. 

 26 41 23 00-0006 EA  7.5 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ......................................................................... 1,395.93 231.38 
. 

 26 41 23 00-0007 EA  9 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase ............................................................................ 1,395.93 231.38 
. 

 26 41 23 00-0008 EA  10 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 1,550.98 231.38 
. 

 26 41 23 00-0009 EA  12 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 1,550.98 231.38 
. 

 26 41 23 00-0010 EA  15 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 2,126.07 289.23 
. 

 26 41 23 00-0011 EA  18 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 2,206.46 289.23 
. 

 26 41 23 00-0012 EA  21 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 2,413.65 347.08 
. 

 26 41 23 00-0013 EA  24 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 2,620.38 347.08 
. 

 26 41 23 00-0014 EA  27 KV, Lightning Arrestors, IMX, Metal Top For Outdoor Use, 1 Phase .......................................................................... 3,140.08 347.08 

XXXXXXX 
. 
 26 41 23 00-0015  Porcelain Top Intermediate Type IMX (26 41 23 00-0001) 

Note: For cubicle mounting, single phase. 
. 
. 

 26 41 23 00-0016 EA  3 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................... 1,108.80 231.38 
. 

 26 41 23 00-0017 EA  4.5 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................ 1,209.30 231.38 
. 

 26 41 23 00-0018 EA  6 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................... 1,209.30 231.38 
. 

 26 41 23 00-0019 EA  7.5 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................ 1,395.93 231.38 
. 

 26 41 23 00-0020 EA  9 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................... 1,395.93 231.38 
. 

 26 41 23 00-0021 EA  10 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 1,550.98 231.38 
. 

 26 41 23 00-0022 EA  12 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 1,550.98 231.38 
. 

 26 41 23 00-0023 EA  15 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 2,126.07 289.23 
. 

 26 41 23 00-0024 EA  18 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 2,206.46 289.23 
. 

 26 41 23 00-0025 EA  21 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 2,413.65 347.08 
. 

 26 41 23 00-0026 EA  24 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 2,620.38 347.08 
. 

 26 41 23 00-0027 EA  27 KV, Lightning Arrestors, IMX, Porcelain Top For Cubicle Mounting, 1 Phase ............................................................. 3,140.08 347.08 

XXXXXXX 
. 
 26 41 23 00-0028  IMX Accessories (26 41 23 00-0001) 
. 
. 

 26 41 23 00-0029 EA  1 Crossarm Bracket Reversible 3-27 KV IMX ..................................................................................................................... 902.07 231.38 
. 

 26 41 23 00-0030 EA  Single Unit Horizontal Pole Mounted Bracket (IMX) ............................................................................................................ 890.59 231.38 
. 

 26 41 23 00-0031 EA  3 Unit Horizontal Pole Mounted Bracket (IMX) .................................................................................................................... 804.56 231.38 

XXXXXXX 
. 
 26 41 23 00-0032  Lightning Arrestor And Cutouts (26 41 23 00-0001) 
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. 

. 
 26 41 23 00-0033 EA  3 KV La Distribution Class, Lightning Arrestor .................................................................................................................... 580.49 231.38 

. 
 26 41 23 00-0034 EA  3 KV La Interior Class, Lightning Arrestor ........................................................................................................................ 1,185.29 231.38 

. 
 26 41 23 00-0035 EA  3 KV La Station Class, Lightning Arrestor ........................................................................................................................ 1,108.80 231.38 

. 
 26 41 23 00-0036 EA  9 KV La Distribution Class, Lightning Arrestor .................................................................................................................... 643.66 231.38 

. 
 26 41 23 00-0037 EA  9 KV La Interior Class, Lightning Arrestor ........................................................................................................................ 1,352.74 231.38 

. 
 26 41 23 00-0038 EA  9 KV La Station Class, Lightning Arrestor ........................................................................................................................ 1,395.93 231.38 

. 
 26 41 23 00-0039 EA  5 KV Enclosed Fused Cutout .............................................................................................................................................. 741.86 231.38 

. 
 26 41 23 00-0040 EA  15 KV Open Fused Cutout .................................................................................................................................................. 788.06 289.23 

. 
 26 41 23 00-0041 EA  18 KV La Distribution Class, Lightning Arrestor .................................................................................................................. 610.43 231.38 

. 
 26 41 23 00-0042 EA  18 KV La Interior Class, Lightning Arrestor ...................................................................................................................... 1,442.25 231.38 

XXXXXXX 
. 
 26 43  Surge Protective Devices (26 40) 
. 
. 
 26 43 13  Surge Protective Devices for Low-Voltage Electrical Power Circuits (26 43) 
. 
. 
 26 43 13 00-0001  25 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0002 EA 120/240 Volt AC Single Phase, 3 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor ................................... 261.35 25.25 
. 

 26 43 13 00-0003 EA 208 Volt AC Three Phase, 3 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor ........................................... 282.75 25.25 
. 

 26 43 13 00-0004 EA 240/120 Volt AC Three Phase, 4 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor .................................... 292.85 30.29 
. 

 26 43 13 00-0005 EA 277 Volt AC Single Phase, 2 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor .......................................... 245.15 20.19 
. 

 26 43 13 00-0006 EA 480/277 Volt AC Three Phase, 4 Wire 25 kA Low Exposure Transient Voltage Surge Suppressor .................................... 292.85 30.29 

XXXXXXX 
. 
 26 43 13 00-0007  50 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0008 EA 120/240 Volt AC Single Phase, 3 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor ................................... 366.79 25.25 
. 

 26 43 13 00-0009 EA 208/120 Volt AC Three Phase, 4 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor .................................... 389.11 30.29 
. 

 26 43 13 00-0010 EA 208 Volt AC Three Phase, 3 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor ........................................... 379.01 25.25 
. 

 26 43 13 00-0011 EA 480/277 Volt AC Three Phase, 4 Wire 50 kA Low Exposure Transient Voltage Surge Suppressor .................................... 389.11 30.29 

XXXXXXX 
. 
 26 43 13 00-0012  100 kA Low Exposure (14 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPL 
. 
. 

 26 43 13 00-0013 EA 120/240 Volt AC Single Phase, 3 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor ................................. 446.24 25.25 
. 

 26 43 13 00-0014 EA 208/120 Volt AC Three Phase, 4 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor .................................. 468.57 30.29 
. 

 26 43 13 00-0015 EA 277 Volt AC Single Phase, 2 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor ........................................ 417.82 20.19 
. 

 26 43 13 00-0016 EA 480/277 Volt AC Three Phase, 4 Wire 100 kA Low Exposure Transient Voltage Surge Suppressor .................................. 468.57 30.29 

XXXXXXX 
. 
 26 43 13 00-0017  100 kA Low Exposure (65 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPM 
. 
. 

 26 43 13 00-0018 EA 120/240 Volt AC Single Phase, 3 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 528.75 25.25 
. 

 26 43 13 00-0019 EA 208/120 Volt AC Three Phase, 4 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 595.39 30.29 
. 

 26 43 13 00-0020 EA 277 Volt AC Three Phase, 2 Wire 100 kA Medium Exposure Transient Voltage Surge Suppressor .................................. 501.86 20.19 

XXXXXXX 
. 
 26 43 13 00-0021  160 kA Low Exposure (65 kAIC) Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert LPM 
. 
. 

 26 43 13 00-0022 EA 208/120 Volt AC Single Phase, 4 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 939.19 30.29 
. 

 26 43 13 00-0023 EA 208 Volt AC Three Phase, 3 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor .................................. 929.09 25.25 
. 

 26 43 13 00-0024 EA 480/277 Volt AC Three Phase, 4 Wire 160 kA Medium Exposure Transient Voltage Surge Suppressor ........................... 939.19 30.29 

XXXXXXX 
. 
 26 43 13 00-0025  250 kA, 500 Joule Transient Voltage Surge Suppression (26 43 13) 

Note: Liebert Interceptor Hybrid. 
. 
. 

 26 43 13 00-0026 EA LED Display, 120/208 Volt AC Three Phase, 250 kA Transient Voltage Surge Suppressor ............................................ 5,492.25 50.49 
. 

 26 43 13 00-0027 EA Audible Alarm/LED Display, 120/208 Volt AC Three Phase, 250 kA Transient Voltage Surge Suppressor ..................... 6,714.65 50.49 

XXXXXXX 
. 
 26 43 13 00-0028  Class 1310 Transient Voltage Surge Suppression (26 43 13) 

Note: Supplied with audible alarm, alarm enable/disable switch and dry contacts. Square D. 
. 
. 
 26 43 13 00-0029  NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor (26 43 13 00-

0028) 
Note: Square D. EMA series. 

. 

. 
 26 43 13 00-0030 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,393.74 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0031 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,843.02 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0032 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,096.12 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0033 EA 320 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 9,455.44 201.97 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0034 EA 480 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 14,001.21 277.70 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 
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. 
 26 43 13 00-0035 EA 120 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,587.29 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0036 EA 160 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,055.64 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0037 EA 240 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,424.61 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0038 EA 320 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 9,882.06 201.97 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0039 EA 480 kA, 120/208 Volt, 1 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 14,659.53 277.70 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0040 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,587.29 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0041 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,055.64 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0042 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,424.56 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0043 EA 320 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 9,882.06 201.97 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0044 EA 480 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 14,659.53 277.70 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0045 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 4,780.86 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0046 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,271.00 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0047 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 7,755.80 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0048 EA 320 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 10,311.47 201.97 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0049 EA 480 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 15,320.53 277.70 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0050 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,005.75 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0051 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 5,494.57 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0052 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............... 8,102.00 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0053 EA 320 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 10,761.25 201.97 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0054 EA 480 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Modular Device Transient Voltage Surge Suppressor ............. 15,077.20 277.70 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 43 13 00-0055  NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor (26 

43 13 00-0028) 
Note: Square D EBA series. 

. 

. 
 26 43 13 00-0056 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,412.42 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0057 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,126.14 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0058 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 6,068.44 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0059 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,522.82 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0060 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,289.69 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0061 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 6,282.43 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0062 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,522.82 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 
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. 
 26 43 13 00-0063 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,289.69 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0064 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 6,282.43 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0065 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,663.22 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0066 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,465.52 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0067 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 6,556.38 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0068 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 3,810.42 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0069 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 4,652.24 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0070 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 1/3R/12 Non-Modular Device Transient Voltage Surge Suppressor ....... 6,843.97 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 43 13 00-0071  NEMA 4X Modular Device Transient Voltage Surge Suppressor (26 43 13 00-0028) 

Note: Square D EMA series. Stainless steel. 
. 
. 

 26 43 13 00-0072 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,681.75 131.28 
    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0073 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,131.03 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0074 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 8,384.13 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0075 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,875.30 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0076 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,343.65 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0077 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 8,712.62 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0078 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 5,875.30 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0079 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,343.65 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0080 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 8,712.57 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0081 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,068.87 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0082 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,559.01 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0083 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 9,043.81 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0084 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,293.76 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0085 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 6,782.58 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0086 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Modular Device Transient Voltage Surge Suppressor ....................... 9,390.01 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 43 13 00-0087  NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor (26 43 13 00-

0028) 
Note: Square D EBA series. Stainless steel. 

. 

. 
 26 43 13 00-0088 EA 120 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,700.44 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0089 EA 160 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,414.15 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 
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. 
 26 43 13 00-0090 EA 240 kA, 120/240 Volt, 1 Phase, 3 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 7,356.46 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0091 EA 120 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,810.83 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0092 EA 160 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,577.71 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0093 EA 240 kA, 120/208 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 7,570.44 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0094 EA 120 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,810.83 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0095 EA 160 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,577.71 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0096 EA 240 kA, 120/240 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 7,570.44 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0097 EA 120 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 4,951.23 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0098 EA 160 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,753.53 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0099 EA 240 kA, 277/480 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 7,844.39 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0100 EA 120 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,098.43 131.28 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0101 EA 160 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 5,940.26 151.47 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

. 
 26 43 13 00-0102 EA 240 kA, 347/600 Volt, 3 Phase, 4 Wire NEMA 4X Non-Modular Device Transient Voltage Surge Suppressor ............... 8,131.98 176.72 

    For Integral Disconnect, Add  265.68 
    For Surge Counter, Add  203.04 

XXXXXXX 
. 
 26 50  Lighting (26) 

Note: Light fixtures include testing of fixture, a set of lamps (light bulbs), wire nuts, ground wire connector, fixture whip, ballast(s), 
mounting brackets where necessary and cable connectors. Lay-in fixtures include support wire, clips and seismic supports. 

. 

. 
 26 51  Interior Lighting (26 50) 
. 
. 
 26 51 13  Incandescent Interior Lighting (26 51) 
. 
. 
 26 51 13 00-0001  Recessed Fixtures (26 51 13) 

Note: Housing and trim priced separately. 
. 
. 
 26 51 13 00-0002  Incandescent, Recessed Fixture Housings (26 51 13 00-0001) 
. 
. 

 26 51 13 00-0003 EA 4" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 69.50 28.88 
    For ICAT Housing, Add  3.36 

. 
 26 51 13 00-0004 EA 5" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 69.50 28.88 

    For ICAT Housing, Add  3.36 
. 

 26 51 13 00-0005 EA 6" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 73.77 30.29 
    For ICAT Housing, Add  3.65 

. 
 26 51 13 00-0006 EA 7" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 78.18 31.60 

    For ICAT Housing, Add  3.96 
. 

 26 51 13 00-0007 EA 8" Round, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................................. 82.60 32.92 
    For ICAT Housing, Add  4.27 

. 
 26 51 13 00-0008 EA 10" To 12" Square, Incandescent, T Or ICT Recessed Fixture Housing ............................................................................... 84.24 34.94 

    For ICAT Housing, Add  4.09 

XXXXXXX 
. 
 26 51 13 00-0009  Recessed Fixture Trim (26 51 13 00-0001) 
. 
. 

 26 51 13 00-0010 EA Circular, Recessed Fixture Trim ............................................................................................................................................ 53.47 14.14 
. 

 26 51 13 00-0011 EA Circular Clear Lens, Recessed Fixture Trim ......................................................................................................................... 59.38 14.14 
. 

 26 51 13 00-0012 EA Open/Baffle, Recessed Fixture Trim ..................................................................................................................................... 69.62 14.14 
. 

 26 51 13 00-0013 EA Specular Reflector, Recessed Fixture Trim ........................................................................................................................... 75.04 14.14 
. 

 26 51 13 00-0014 EA Eyeball, Recessed Fixture Trim ............................................................................................................................................ 59.46 14.14 
. 

 26 51 13 00-0015 EA 10" To 12" Square, Clear Lens, Recessed Fixture Trim ........................................................................................................ 56.29 14.14 
. 

 26 51 13 00-0016 EA 10" To 12" Square, Drop Dish, Recessed Fixture Trim ......................................................................................................... 59.93 14.14 

XXXXXXX 
. 
 26 51 13 00-0017  Track Lighting (26 51 13) 
. 
. 
 26 51 13 00-0018  Track Lighting Tracks (26 51 13 00-0017) 
. 
. 

 26 51 13 00-0019 LF 1 Circuit Track Lighting Track ............................................................................................................................................... 35.08 6.67 
. 

 26 51 13 00-0020 LF 2 Circuit Track Lighting Track ............................................................................................................................................... 47.48 6.67 
. 

 26 51 13 00-0021 LF 3 Circuit Track Lighting Track ............................................................................................................................................... 57.92 6.67 
. 

 26 51 13 00-0022 LF 4 Circuit Track Lighting Track ............................................................................................................................................... 68.35 8.08 
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XXXXXXX 
. 
 26 51 13 00-0023  Incandescent Track Lighting Fixtures (26 51 13 00-0017) 
. 
. 

 26 51 13 00-0024 EA Incandescent Track Lighting Fixture ..................................................................................................................................... 69.10 16.86 
. 

 26 51 13 00-0025 EA Par 20 Track Fixture, White Or Black Finish, 120 Volt .......................................................................................................... 79.44 16.86 
. 

 26 51 13 00-0026 EA Par 30 Track Fixture, White Or Black Finish, 120 Volt ........................................................................................................ 121.28 16.86 
. 

 26 51 13 00-0027 EA Par 38 Track Fixture, White Or Black Finish, 120 Volt ........................................................................................................ 125.43 16.86 
. 

 26 51 13 00-0028 EA PAR 16, Baffled Cylinder Track Fixture, White or Black Finish, 120 Volt .............................................................................. 98.38 16.86 
. 

 26 51 13 00-0029 EA PAR 20, Baffled Cylinder Track Fixture, White or Black Finish, 120 Volt .............................................................................. 79.44 16.86 
. 

 26 51 13 00-0030 EA PAR 30, Baffled Cylinder Track Fixture, White or Black Finish ............................................................................................. 96.39 16.86 
Note: 120V. 

. 
 26 51 13 00-0031 EA PAR 38, Baffled Cylinder Track Fixture, White or Black Finish, 120 Volt ............................................................................ 129.58 16.86 

XXXXXXX 
. 
 26 51 13 00-0032  Track Lighting Accessories (26 51 13 00-0017) 
. 
. 
 26 51 13 00-0033  Pendant Mounting (26 51 13 00-0032) 
. 
. 

 26 51 13 00-0034 EA Track Lighting Pendant Mounting, Up to 12" ......................................................................................................................... 24.82  
. 

 26 51 13 00-0035 EA Track Lighting Pendant Mounting, >12" To 24" ..................................................................................................................... 32.31  
. 

 26 51 13 00-0036 EA Track Lighting Pendant Mounting, >24" To 36" ..................................................................................................................... 39.52  

XXXXXXX 
. 
 26 51 13 00-0037  Wet Location, Dust Resistant, Vapor Tight Fixtures (26 51 13) 
. 
. 
 26 51 13 00-0038  Incandescent, Wet Location, Dust Resistant, Cast Metal Guard, Enclosed 

And Gasketed, Vapor Tight Fixtures (26 51 13 00-0037) 
. 
. 

 26 51 13 00-0039 EA 100 Watt Incandescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ..................... 125.21 40.40 
    For Wall Mounted, Add  5.10 

. 
 26 51 13 00-0040 EA 200 Watt Incandescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ..................... 145.61 40.40 

    For Wall Mounted, Add  5.10 

XXXXXXX 
. 
 26 51 16  Fluorescent Interior Lighting (26 51)
. 
. 
 26 51 16 00-0001  Fluorescent Fixtures (26 51 16) 
. 
. 
 26 51 16 00-0002  Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 
 26 51 16 00-0003  6" x 2', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0002) 
. 
. 

 26 51 16 00-0004 EA 1 T8 Lamp, 6" x 2', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................. 151.68 28.88 
. 

 26 51 16 00-0005 EA 2 T8 Lamps, 6" x 2', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 169.98 28.88 

XXXXXXX 
. 
 26 51 16 00-0006  6" x 4', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0002) 
. 
. 

 26 51 16 00-0007 EA 1 T8 Lamp, 6" x 4', Surface Mounted, Wraparound Fluorescent Fixture ............................................................................. 170.20 30.07 
. 

 26 51 16 00-0008 EA 2 T8 Lamps, 6" x 4', Surface Mounted, Wraparound Fluorescent Fixture ........................................................................... 189.05 30.07 

XXXXXXX 
. 
 26 51 16 00-0009  1' x 4', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0002) 
. 
. 

 26 51 16 00-0010 EA 2 T8 Lamps, 1' x 4', Surface Mounted, Wraparound Fluorescent Fixture............................................................................ 201.72 33.76 
. 

 26 51 16 00-0011 EA 3 T8 Lamps, 1' x 4', Surface Mounted, Wraparound Fluorescent Fixture............................................................................ 238.33 33.76 
. 

 26 51 16 00-0012 EA 4 T8 Lamps, 1' x 4', Surface Mounted, Wraparound Fluorescent Fixture............................................................................ 278.80 33.76 

XXXXXXX 
. 
 26 51 16 00-0013  2' x 2', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0002) 
. 
. 

 26 51 16 00-0014 EA 2 T8 Lamps, 2' x 2', Surface Mounted, Wraparound Fluorescent Fixture............................................................................ 166.02 36.90 
. 

 26 51 16 00-0015 EA 3 T8 Lamps, 2' x 2', Surface Mounted, Wraparound Fluorescent Fixture............................................................................ 191.70 36.90 

XXXXXXX 
. 
 26 51 16 00-0016  2' x 4', Surface Mounted, Wraparound Fluorescent Fixtures (26 51 16 00-0002) 
. 
. 

 26 51 16 00-0017 EA 2 T8 Lamps, 2' x 4', Surface Mounted, Wraparound Fluorescent Fixture............................................................................ 259.15 42.99 
. 

 26 51 16 00-0018 EA 3 T8 Lamps, 2' x 4', Surface Mounted, Wraparound Fluorescent Fixture............................................................................ 277.48 42.99 
. 

 26 51 16 00-0019 EA 4 T8 Lamps, 2' x 4', Surface Mounted, Wraparound Fluorescent Fixture............................................................................ 314.04 42.99 

XXXXXXX 
. 
 26 51 16 00-0020  Surface Mounted, Box Type Fluorescent Fixtures (26 51 16 00-0001) 

Note: Includes prismatic lens. 
. 
. 
 26 51 16 00-0021  1' x 4', Surface Mounted, Box Type Fluorescent Fixtures (26 51 16 00-0020) 
. 
. 

 26 51 16 00-0022 EA 2 T8 Lamps, 1' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 200.57 33.48 
. 

 26 51 16 00-0023 EA 3 T8 Lamps, 1' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 327.01 33.48 
. 

 26 51 16 00-0024 EA 4 T8 Lamps, 1' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 372.07 33.48 

XXXXXXX 
. 
 26 51 16 00-0025  2' x 2', Surface Mounted, Box Type Fluorescent Fixtures (26 51 16 00-0020) 
. 
. 

 26 51 16 00-0026 EA 2 T8 Lamps, 2' x 2', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 318.55 36.90 
. 

 26 51 16 00-0027 EA 3 T8 Lamps, 2' x 2', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 347.55 36.90 
. 

 26 51 16 00-0028 EA 4 T8 Lamps, 2' x 2', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 368.31 36.90 

XXXXXXX 
. 
 26 51 16 00-0029  2' x 4', Surface Mounted, Box Type Fluorescent Fixtures (26 51 16 00-0020) 
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. 

. 
 26 51 16 00-0030 EA 2 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 320.53 42.99 

. 
 26 51 16 00-0031 EA 3 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 350.25 42.99 

. 
 26 51 16 00-0032 EA 4 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 365.78 42.99 

. 
 26 51 16 00-0033 EA 6 T8 Lamps, 2' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 388.56 42.99 

XXXXXXX 
. 
 26 51 16 00-0034  4' x 4', Surface Mounted, Box Type Fluorescent Fixtures (26 51 16 00-0020) 
. 
. 

 26 51 16 00-0035 EA 4 T8 Lamps, 4' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 636.48 55.35 
. 

 26 51 16 00-0036 EA 6 T8 Lamps, 4' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 643.43 55.35 
. 

 26 51 16 00-0037 EA 8 T8 Lamps, 4' x 4', Surface Mounted, Box Type Fluorescent Fixture ................................................................................ 519.69 55.35 

XXXXXXX 
. 
 26 51 16 00-0038  Recessed Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 
 26 51 16 00-0039  Lensed, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0038) 
. 
. 
 26 51 16 00-0040  1' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 16 00-0039) 
. 
. 

 26 51 16 00-0041 EA 2 T8 Lamps, 1' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 204.78 28.88 
    For Drywall Or Plaster Ceilings, Add  19.51 

XXXXXXX 
. 
 26 51 16 00-0042  1' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 16 00-0039) 
. 
. 

 26 51 16 00-0043 EA 2 T8 Lamps, 1' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 263.98 33.48 
    For Drywall Or Plaster Ceilings, Add  22.83 

. 
 26 51 16 00-0044 EA 2 T5 Lamps, 1' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 479.42 33.48 

    For Drywall Or Plaster Ceilings, Add  22.83 

XXXXXXX 
. 
 26 51 16 00-0045  2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 16 00-0039) 
. 
. 

 26 51 16 00-0046 EA 2 T8 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 270.44 36.90 
    For Drywall Or Plaster Ceilings, Add  24.91 

. 
 26 51 16 00-0047 EA 3 T8 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 308.43 36.90 

    For Drywall Or Plaster Ceilings, Add  24.91 
. 

 26 51 16 00-0048 EA 4 T8 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 312.39 36.90 
    For Drywall Or Plaster Ceilings, Add  24.91 

. 
 26 51 16 00-0049 EA 2 T5 Lamps, 2' x 2', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 336.54 36.90 

    For Drywall Or Plaster Ceilings, Add  24.91 

XXXXXXX 
. 
 26 51 16 00-0050  2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture (26 51 16 00-0039) 
. 
. 

 26 51 16 00-0051 EA 2 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 261.46 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

. 
 26 51 16 00-0052 EA 3 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 359.55 42.99 

    For Drywall Or Plaster Ceilings, Add  29.06 
. 

 26 51 16 00-0053 EA 4 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 363.03 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

. 
 26 51 16 00-0054 EA 6 T8 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 402.73 42.99 

    For Drywall Or Plaster Ceilings, Add  29.06 
. 

 26 51 16 00-0055 EA 2 T5 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 352.72 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

. 
 26 51 16 00-0056 EA 3 T5 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 479.01 42.99 

    For Drywall Or Plaster Ceilings, Add  29.06 
. 

 26 51 16 00-0057 EA 4 T5 Lamps, 2' x 4', Prismatic Lensed, Lay-In/Troffer Fluorescent Fixture .......................................................................... 489.98 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

XXXXXXX 
. 
 26 51 16 00-0058  Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0038) 
. 
. 
 26 51 16 00-0059  1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0058) 
. 
. 

 26 51 16 00-0060 EA 1 T8 Lamp, 1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture ...................................................................... 237.22 28.88 
    For Drywall Or Plaster Ceilings, Add  19.51 

. 
 26 51 16 00-0061 EA 2 T8 Lamps, 1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 241.17 28.88 

    For Drywall Or Plaster Ceilings, Add  19.51 
. 

 26 51 16 00-0062 EA 3 T8 Lamps, 1' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 281.51 28.88 
    For Drywall Or Plaster Ceilings, Add  19.51 

XXXXXXX 
. 
 26 51 16 00-0063  1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0058) 
. 
. 

 26 51 16 00-0064 EA 1 T8 Lamp, 1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture ...................................................................... 268.82 33.48 
    For Drywall Or Plaster Ceilings, Add  22.83 

. 
 26 51 16 00-0065 EA 2 T8 Lamps, 1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 272.30 33.48 

    For Drywall Or Plaster Ceilings, Add  22.83 
. 

 26 51 16 00-0066 EA 3 T8 Lamps, 1' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 305.67 33.48 
    For Drywall Or Plaster Ceilings, Add  22.83 

XXXXXXX 
. 
 26 51 16 00-0067  2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0058) 
. 
. 

 26 51 16 00-0068 EA 2 T8 Lamps, 2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 278.34 36.90 
    For Drywall Or Plaster Ceilings, Add  24.91 

. 
 26 51 16 00-0069 EA 3 T8 Lamps, 2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 282.29 36.90 

    For Drywall Or Plaster Ceilings, Add  24.91 
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. 
 26 51 16 00-0070 EA 4 T8 Lamps, 2' x 2', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 322.03 36.90 

    For Drywall Or Plaster Ceilings, Add  24.91 

XXXXXXX 
. 
 26 51 16 00-0071  2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-0058) 
. 
. 

 26 51 16 00-0072 EA 2 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 261.46 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

. 
 26 51 16 00-0073 EA 3 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 303.29 42.99 

    For Drywall Or Plaster Ceilings, Add  29.06 
. 

 26 51 16 00-0074 EA 4 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 343.01 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

. 
 26 51 16 00-0075 EA 6 T8 Lamps, 2' x 4', Parabolic, Lay-In/Troffer, Recessed Fluorescent Fixture .................................................................... 386.36 42.99 

    For Drywall Or Plaster Ceilings, Add  29.06 

XXXXXXX 
. 
 26 51 16 00-0076  Direct-Indirect, Recessed Fluorescent Fixtures (26 51 16 00-0038) 
. 
. 
 26 51 16 00-0077  1' x 4', Direct-Indirect, Recessed Fluorescent Fixtures (26 51 16 00-0076) 
. 
. 

 26 51 16 00-0078 EA 1 T8 Lamp, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture ...................................................................................... 497.06 33.48 
    For Drywall Or Plaster Ceilings, Add  22.83 

. 
 26 51 16 00-0079 EA 2 T8 Lamps, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 500.54 33.48 

    For Drywall Or Plaster Ceilings, Add  22.83 
. 

 26 51 16 00-0080 EA 1 T5 Lamp, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture ...................................................................................... 590.63 33.48 
    For Drywall Or Plaster Ceilings, Add  22.83 

. 
 26 51 16 00-0081 EA 2 T5 Lamps, 1' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 601.61 33.48 

    For Drywall Or Plaster Ceilings, Add  22.83 

XXXXXXX 
. 
 26 51 16 00-0082  2' x 2', Direct-Indirect, Recessed Fluorescent Fixtures (26 51 16 00-0076) 
. 
. 

 26 51 16 00-0083 EA 2 T8 Lamps, 2' x 2', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 398.74 36.90 
    For Drywall Or Plaster Ceilings, Add  24.91 

. 
 26 51 16 00-0084 EA 3 T8 Lamps, 2' x 2', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 444.05 36.90 

    For Drywall Or Plaster Ceilings, Add  24.91 
. 

 26 51 16 00-0085 EA 2 T5 Lamps, 2' x 2', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 543.68 36.90 
    For Drywall Or Plaster Ceilings, Add  24.91 

XXXXXXX 
. 
 26 51 16 00-0086  2' x 4', Direct-Indirect, Recessed Fluorescent Fixtures (26 51 16 00-0076) 
. 
. 

 26 51 16 00-0087 EA 2 T8 Lamps, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 445.24 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

. 
 26 51 16 00-0088 EA 3 T8 Lamps, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 546.98 42.99 

    For Drywall Or Plaster Ceilings, Add  29.06 
. 

 26 51 16 00-0089 EA 1 T5 Lamp, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture ...................................................................................... 583.92 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

. 
 26 51 16 00-0090 EA 2 T5 Lamps, 2' x 4', Direct-Indirect, Recessed Fluorescent Fixture .................................................................................... 641.93 42.99 

    For Drywall Or Plaster Ceilings, Add  29.06 

XXXXXXX 
. 
 26 51 16 00-0091  Volumetric, Recessed Fluorescent Fixtures (26 51 16 00-0038) 
. 
. 
 26 51 16 00-0092  1' x 4', Volumetric, Recessed Fluorescent Fixtures (26 51 16 00-0091) 
. 
. 

 26 51 16 00-0093 EA 2 T8 Lamps, 1' x 4', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 390.47 33.48 
    For Drywall Or Plaster Ceilings, Add  22.83 

. 
 26 51 16 00-0094 EA 2 T5 Lamps, 1' x 4', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 514.11 33.48 

    For Drywall Or Plaster Ceilings, Add  22.83 

XXXXXXX 
. 
 26 51 16 00-0095  2' x 2', Volumetric, Recessed Fluorescent Fixtures (26 51 16 00-0091) 
. 
. 

 26 51 16 00-0096 EA 2 T8 Lamps, 2' x 2', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 390.15 36.90 
    For Drywall Or Plaster Ceilings, Add  24.91 

. 
 26 51 16 00-0097 EA 2 T5 Lamps, 2' x 2', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 445.44 36.90 

    For Drywall Or Plaster Ceilings, Add  24.91 

XXXXXXX 
. 
 26 51 16 00-0098  2' x 4', Volumetric, Recessed Fluorescent Fixtures (26 51 16 00-0091) 
. 
. 

 26 51 16 00-0099 EA 2 T8 Lamps, 2' x 4', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 433.55 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

. 
 26 51 16 00-0100 EA 2 T5 Lamps, 2' x 4', Volumetric, Recessed Fluorescent Fixture .......................................................................................... 434.47 42.99 

    For Drywall Or Plaster Ceilings, Add  29.06 

XXXXXXX 
. 
 26 51 16 00-0101  Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 51 16 00-

0038) 
. 
. 
 26 51 16 00-0102  1' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0101) 
. 
. 

 26 51 16 00-0103 EA 2 T8 Lamps, 1' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................. 363.19 33.48 
    For Drywall Or Plaster Ceilings, Add  22.83 

XXXXXXX 
. 
 26 51 16 00-0104  2' x 2', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0101) 
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. 

. 
 26 51 16 00-0105 EA 2 T8 Lamps, 2' x 2', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................. 351.34 36.90 

    For Drywall Or Plaster Ceilings, Add  24.91 

XXXXXXX 
. 
 26 51 16 00-0106  2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0101) 
. 
. 

 26 51 16 00-0107 EA 2 T8 Lamps, 2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................. 421.86 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

. 
 26 51 16 00-0108 EA 3 T8 Lamps, 2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................. 431.34 42.99 

    For Drywall Or Plaster Ceilings, Add  29.06 
. 

 26 51 16 00-0109 EA 4 T8 Lamps, 2' x 4', Wet Location, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture ................................................. 481.43 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

XXXXXXX 
. 
 26 51 16 00-0110  Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixtures (26 

51 16 00-0038) 
. 
. 
 26 51 16 00-0111  1' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0110) 
. 
. 

 26 51 16 00-0112 EA 2 T8 Lamps, 1' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 346.39 33.48 
    For Drywall Or Plaster Ceilings, Add  22.83 

XXXXXXX 
. 
 26 51 16 00-0113  2' x 2', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0110) 
. 
. 

 26 51 16 00-0114 EA 2 T8 Lamps, 2' x 2', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 350.94 36.90 
    For Drywall Or Plaster Ceilings, Add  24.91 

XXXXXXX 
. 
 26 51 16 00-0115  2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent 

Fixtures (26 51 16 00-0110) 
. 
. 

 26 51 16 00-0116 EA 2 T8 Lamps, 2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 431.28 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

. 
 26 51 16 00-0117 EA 3 T8 Lamps, 2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 438.03 42.99 

    For Drywall Or Plaster Ceilings, Add  29.06 
. 

 26 51 16 00-0118 EA 4 T8 Lamps, 2' x 4', Vandal Resistant, Lensed, Lay-In/Troffer, Recessed Fluorescent Fixture .......................................... 448.46 42.99 
    For Drywall Or Plaster Ceilings, Add  29.06 

XXXXXXX 
. 
 26 51 16 00-0119  Striplight Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 
 26 51 16 00-0120  1 Lamp Cross Section, Striplight Fluorescent Fixtures (26 51 16 00-0119) 
. 
. 

 26 51 16 00-0121 EA 1-1/2' Length, 1 T8 Lamp, Striplight Fluorescent Fixture ..................................................................................................... 153.49 27.67 
. 

 26 51 16 00-0122 EA 2' Length, 1 T8 Lamp, Striplight Fluorescent Fixture ........................................................................................................... 186.25 27.67 
. 

 26 51 16 00-0123 EA 3' Length, 1 T8 Lamp, Striplight Fluorescent Fixture ........................................................................................................... 184.33 30.71 
. 

 26 51 16 00-0124 EA 4' Length, 1 T8 Lamp, Striplight Fluorescent Fixture ........................................................................................................... 187.72 33.76 
. 

 26 51 16 00-0125 EA 8' Length, 1 T8 Lamp, Striplight Fluorescent Fixture ........................................................................................................... 228.03 39.99 

XXXXXXX 
. 
 26 51 16 00-0126  2 Lamp Cross Section, Striplight Fluorescent Fixtures (26 51 16 00-0119) 
. 
. 

 26 51 16 00-0127 EA 2' Length, 2 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 187.53 30.71 
. 

 26 51 16 00-0128 EA 3' Length, 2 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 193.64 33.76 
. 

 26 51 16 00-0129 EA 4' Length, 2 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 195.82 36.90 

XXXXXXX 
. 
 26 51 16 00-0130  3 Lamp Cross Section, Striplight Fluorescent Fixtures (26 51 16 00-0119) 
. 
. 

 26 51 16 00-0131 EA 2' Length, 3 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 269.72 30.71 
. 

 26 51 16 00-0132 EA 3' Length, 3 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 262.03 33.76 
. 

 26 51 16 00-0133 EA 4' Length, 3 T8 Lamps, Striplight Fluorescent Fixture ......................................................................................................... 262.99 36.90 

XXXXXXX 
. 
 26 51 16 00-0134  Display Case Fluorescent Fixtures (26 51 16 00-0119) 
. 
. 

 26 51 16 00-0135 EA 1 T8 Lamp, 1-1/2' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU15W) ...................................... 111.41 30.29 
. 

 26 51 16 00-0136 EA 1 T8 Lamp, 2' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU20W) ............................................ 143.33 30.29 
. 

 26 51 16 00-0137 EA 1 T8 Lamp, 3' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU30W) ............................................ 154.99 35.34 
. 

 26 51 16 00-0138 EA 1 T8 Lamp, 4' Length, Undercabinet/Display Case Fluorescent Fixture (Lightolier TCU40W) ............................................ 158.24 35.34 

XXXXXXX 
. 
 26 51 16 00-0139  Industrial Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 
 26 51 16 00-0140  1 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 16 00-0139) 
. 
. 

 26 51 16 00-0141 EA 2' Length, 1 T8 Lamp, Industrial Fluorescent Fixture .......................................................................................................... 217.19 27.67 
. 

 26 51 16 00-0142 EA 4' Length, 1 T8 Lamp, Industrial Fluorescent Fixture .......................................................................................................... 229.48 33.76 
. 

 26 51 16 00-0143 EA 8' Length, 1 T8 Lamp, Industrial Fluorescent Fixture .......................................................................................................... 414.31 42.99 

XXXXXXX 
. 
 26 51 16 00-0144  2 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 16 00-0139) 
. 
. 

 26 51 16 00-0145 EA 2' Length, 2 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 225.74 30.71 
. 

 26 51 16 00-0146 EA 4' Length, 2 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 237.59 36.90 
. 

 26 51 16 00-0147 EA 8' Length, 2 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 421.26 42.99 
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XXXXXXX 
. 
 26 51 16 00-0148  3 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 16 00-0139) 
. 
. 

 26 51 16 00-0149 EA 2' Length, 3 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 235.15 30.71 
. 

 26 51 16 00-0150 EA 4' Length, 3 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 245.16 36.90 
. 

 26 51 16 00-0151 EA 8' Length, 3 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 366.34 42.99 

XXXXXXX 
. 
 26 51 16 00-0152  4 Lamp Cross Section, Industrial Fluorescent Fixtures (26 51 16 00-0139) 
. 
. 

 26 51 16 00-0153 EA 4' Length, 4 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 332.15 36.90 
. 

 26 51 16 00-0154 EA 8' Length, 4 T8 Lamps, Industrial Fluorescent Fixture ........................................................................................................ 482.47 42.99 

XXXXXXX 
. 
 26 51 16 00-0155  Flanged Fluorescent Fixture (26 51 16 00-0001) 

Note: For plaster or drywall application. With electronic ballast. 
. 
. 

 26 51 16 00-0156 EA 2 T8 Lamps, 2' x 4', Prismatic Lensed, Flanged Fluorescent Fixture .................................................................................. 319.93 55.35 
. 

 26 51 16 00-0157 EA 3 T8 Lamps, 2' x 4', Prismatic Lensed, Flanged Fluorescent Fixture .................................................................................. 377.99 55.35 
. 

 26 51 16 00-0158 EA 4 T8 Lamps, 2' x 4', Prismatic Lensed, Flanged Fluorescent Fixture .................................................................................. 381.47 55.35 

XXXXXXX 
. 
 26 51 16 00-0159  Undercabinet Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 

 26 51 16 00-0160 EA 1 T5 Lamp, 12-3/16" Length, Slimline Undercabinet Fluorescent Fixture ........................................................................... 117.21 24.91 
. 

 26 51 16 00-0161 EA 1 T5 Lamp, 21-3/16" Length, Slimline Undercabinet Fluorescent Fixture ........................................................................... 136.91 30.44 
. 

 26 51 16 00-0162 EA 2 T5 Lamps, 24-7/16" Length, Slimline Undercabinet Fluorescent Fixture ......................................................................... 134.83 30.44 
. 

 26 51 16 00-0163 EA 1 T5 Lamp, 33-7/16" Length, Slimline Undercabinet Fluorescent Fixture ........................................................................... 161.84 33.21 
. 

 26 51 16 00-0164 EA 2 T5 Lamps, 42-7/16" Length, Slimline Undercabinet Fluorescent Fixture ......................................................................... 188.19 38.75 

XXXXXXX 
. 
 26 51 16 00-0165  Corner Mounted, Fluorescent Fixtures (26 51 16 00-0001) 

Note: Includes acrylic drop dish diffuser. 
. 
. 
 26 51 16 00-0166  2' Length, Corner Mounted, Fluorescent Fixtures (26 51 16 00-0165) 
. 
. 

 26 51 16 00-0167 EA 1 T8 Lamp, 2' Length, Corner Mounted, Fluorescent Fixture .............................................................................................. 203.84 27.67 
. 

 26 51 16 00-0168 EA 2 T8 Lamps, 2' Length, Corner Mounted, Fluorescent Fixture ............................................................................................ 226.83 27.67 

XXXXXXX 
. 
 26 51 16 00-0169  3' Length, Corner Mounted, Fluorescent Fixtures (26 51 16 00-0165) 
. 
. 

 26 51 16 00-0170 EA 1 T8 Lamp, 3' Length, Corner Mounted, Fluorescent Fixture .............................................................................................. 232.64 29.06 
. 

 26 51 16 00-0171 EA 2 T8 Lamps, 3' Length, Corner Mounted, Fluorescent Fixture ............................................................................................ 254.46 29.06 

XXXXXXX 
. 
 26 51 16 00-0172  4' Length, Corner Mounted, Fluorescent Fixtures (26 51 16 00-0165) 
. 
. 

 26 51 16 00-0173 EA 1 T8 Lamp, 4' Length, Corner Mounted, Fluorescent Fixture .............................................................................................. 228.18 30.44 
. 

 26 51 16 00-0174 EA 2 T8 Lamps, 4' Length, Corner Mounted, Fluorescent Fixture ............................................................................................ 249.66 30.44 

XXXXXXX 
. 
 26 51 16 00-0175  Wall Bracket, Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 
 26 51 16 00-0176  Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 16 00-0175) 

Note: Includes extruded aluminum housing with brushed finish, acrylic diffuser and solid-state electronic ballast. 
. 
. 
 26 51 16 00-0177  2' Length, Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 16 00-0176) 
. 
. 

 26 51 16 00-0178 EA 1 T8 Lamp, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) ............................................................................... 213.45 46.45 
. 

 26 51 16 00-0179 EA 2 T8 Lamps, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) .............................................................................. 216.81 46.45 

XXXXXXX 
. 
 26 51 16 00-0180  3' Length, Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 16 00-0176) 
. 
. 

 26 51 16 00-0181 EA 1 T8 Lamp, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) ............................................................................... 283.04 46.45 
. 

 26 51 16 00-0182 EA 2 T8 Lamps, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) .............................................................................. 287.74 46.45 

XXXXXXX 
. 
 26 51 16 00-0183  4' Length, Wall Bracket, Fluorescent Fixtures (Lithonia W) (26 51 16 00-0176) 
. 
. 

 26 51 16 00-0184 EA 1 T8 Lamp, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) ............................................................................... 294.36 46.45 
. 

 26 51 16 00-0185 EA 2 T8 Lamps, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia W) .............................................................................. 297.72 46.45 

XXXXXXX 
. 
 26 51 16 00-0186  Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 16 00-0175) 

Note: Includes 20 gauge steel housing with baked finish, acrylic diffuser and solid-state electronic ballast. 
. 
. 
 26 51 16 00-0187  2' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 16 00-0186) 
. 
. 

 26 51 16 00-0188 EA 1 T8 Lamp, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ............................................................................. 474.09 46.45 
. 

 26 51 16 00-0189 EA 2 T8 Lamps, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ........................................................................... 477.45 46.45 

XXXXXXX 
. 
 26 51 16 00-0190  3' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 16 00-0186) 
. 
. 

 26 51 16 00-0191 EA 1 T8 Lamp, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ............................................................................. 373.03 46.45 
. 

 26 51 16 00-0192 EA 2 T8 Lamps, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ........................................................................... 377.72 46.45 

XXXXXXX 
. 
 26 51 16 00-0193  4' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WP) (26 51 16 00-0186) 
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. 

. 
 26 51 16 00-0194 EA 1 T8 Lamp, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ............................................................................. 430.30 46.45 

. 
 26 51 16 00-0195 EA 2 T8 Lamps, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WP) ........................................................................... 433.66 46.45 

XXXXXXX 
. 
 26 51 16 00-0196  Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 16 00-0175) 

Note: Includes 20 gauge steel housing with baked finish, acrylic diffuser and solid-state electronic ballast. 
. 
. 
 26 51 16 00-0197  2' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 16 00-0196) 
. 
. 

 26 51 16 00-0198 EA 1 T8 Lamp, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ............................................................................. 203.39 46.45 
. 

 26 51 16 00-0199 EA 2 T8 Lamps, 2' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ........................................................................... 206.76 46.45 

XXXXXXX 
. 
 26 51 16 00-0200  3' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 16 00-0196) 
. 
. 

 26 51 16 00-0201 EA 1 T8 Lamp, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ............................................................................. 204.73 46.45 
. 

 26 51 16 00-0202 EA 2 T8 Lamps, 3' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ........................................................................... 209.43 46.45 

XXXXXXX 
. 
 26 51 16 00-0203  4' Length, Wall Bracket, Fluorescent Fixtures (Lithonia WC) (26 51 16 00-0196) 
. 
. 

 26 51 16 00-0204 EA 1 T8 Lamp, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ............................................................................. 195.69 46.45 
. 

 26 51 16 00-0205 EA 2 T8 Lamps, 4' Length, Wall Bracket, Fluorescent Fixture (Lithonia WC) ........................................................................... 199.05 46.45 

XXXXXXX 
. 
 26 51 16 00-0206  Low Occupancy, Industrial Fluorescent Fixtures (26 51 16 00-0001) 
. 
. 

 26 51 16 00-0207 EA 1 T8 Lamp, 4' Length, Bi-Level Illumination, Industrial Fluorescent Fixture With Integral Occupancy Sensor (Deco 
SMART™ DSBL-CP) ......................................................................................................................................................... 260.17 33.76 

. 
 26 51 16 00-0208 EA 2 T8 Lamps, 4' Length, Bi-Level Illumination, Industrial Fluorescent Fixture With Integral Occupancy Sensor 

(Deco SMART™ DSBL-CP) ............................................................................................................................................... 264.79 36.90 

XXXXXXX 
. 
 26 51 16 00-0209  Ceiling Mounted Fluorescent Fixtures (26 51 16) 
. 
. 
 26 51 16 00-0210  Ceiling Mounted, Compact Fluorescent/Incandescent Fixtures (26 51 16 00-0209) 
. 
. 
 26 51 16 00-0211  Glass Globe, Compact Fluorescent/Incandescent Fixtures (26 51 16 00-0210) 
. 
. 

 26 51 16 00-0212 EA 6" Diameter, Ceiling Mounted, Glass Globe, Compact Fluorescent/Incandescent Fixture .................................................. 128.43 40.40 
. 

 26 51 16 00-0213 EA 9" Diameter, Ceiling Mounted, Mushroom Style Glass Globe, Compact Fluorescent/Incandescent Fixture ....................... 151.63 40.40 

XXXXXXX 
. 
 26 51 16 00-0214  Ceiling Mounted, Circline Fluorescent Fixtures (26 51 16 00-0209) 
. 
. 
 26 51 16 00-0215  Exposed Lamps, Circline Fluorescent Fixtures (26 51 16 00-0214) 
. 
. 

 26 51 16 00-0216 EA 8-1/2" Diameter, Ceiling Mounted, Exposed Lamps, Circline Fluorescent Fixture .............................................................. 109.21 40.40 
. 

 26 51 16 00-0217 EA 12" Diameter, Ceiling Mounted, Exposed Lamps, Circline Fluorescent Fixture .................................................................. 119.10 40.40 

XXXXXXX 
. 
 26 51 16 00-0218  Low Profile Acrylic Diffuser, Circline Fluorescent Fixtures (26 51 16 00-0214) 
. 
. 

 26 51 16 00-0219 EA 11" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................. 159.18 40.40 
. 

 26 51 16 00-0220 EA 14" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................. 223.05 40.40 
. 

 26 51 16 00-0221 EA 19" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................. 267.30 40.40 
. 

 26 51 16 00-0222 EA 12" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................... 179.87 40.40 
. 

 26 51 16 00-0223 EA 15" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................... 224.36 40.40 
. 

 26 51 16 00-0224 EA 19" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Circline Fluorescent Fixture .................................................... 267.30 40.40 

XXXXXXX 
. 
 26 51 16 00-0225  Ceiling Mounted, Double Twin Tube Compact Fluorescent Fixtures (26 51 16 00-0209) 
. 
. 
 26 51 16 00-0226  Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent 

Fixtures (26 51 16 00-0225) 
. 
. 

 26 51 16 00-0227 EA 11" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture ................. 162.57 40.40 
. 

 26 51 16 00-0228 EA 14" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture ................. 207.85 40.40 
. 

 26 51 16 00-0229 EA 19" Diameter, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture ................. 247.61 40.40 
. 

 26 51 16 00-0230 EA 12" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture .................... 131.36 40.40 
. 

 26 51 16 00-0231 EA 15" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture .................... 155.72 40.40 
. 

 26 51 16 00-0232 EA 19" Square, Ceiling Mounted, Low Profile Acrylic Diffuser, Double Twin Tube Compact Fluorescent Fixture .................... 201.89 40.40 

XXXXXXX 
. 
 26 51 16 00-0233  Pendant Mounted, Compact Fluorescent/Incandescent Downlights (26 51 16 00-0209) 
. 
. 
 26 51 16 00-0234  Pendant Mounted, Compact Fluorescent/Incandescent Open Reflector 

Downlights (26 51 16 00-0233) 
. 
. 

 26 51 16 00-0235 EA 6" Diameter, Pendant Mounted, Open Reflector Compact Fluorescent/Incandescent Downlight ....................................... 248.23 33.18 

XXXXXXX 
. 
 26 51 16 00-0236  Pendant Mounted, Compact Fluorescent/Incandescent Downlights With 

Baffle (26 51 16 00-0233) 
. 
. 

 26 51 16 00-0237 EA 6" Diameter, Pendant Mounted, Compact Fluorescent/Incandescent Downlight With Baffle .............................................. 283.55 33.18 
. 

 26 51 16 00-0238 EA 8" Diameter, Pendant Mounted, Compact Fluorescent/Incandescent Downlight With Baffle .............................................. 397.50 33.18 

XXXXXXX 
. 
 26 51 16 00-0239  Pendant Mounted, Horizontal Indirect Fluorescent Fixtures (26 51 16 00-0209) 
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. 

. 
 26 51 16 00-0240 EA 1 T5HO Lamp, 4' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ........................................................ 218.25 33.18 

. 
 26 51 16 00-0241 EA 2 T5HO Lamps, 4' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ....................................................... 231.86 33.18 

. 
 26 51 16 00-0242 EA 3 T5HO Lamps, 4' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ....................................................... 276.59 33.18 

. 
 26 51 16 00-0243 EA 2 T5HO Lamps, 8' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ....................................................... 287.02 33.18 

. 
 26 51 16 00-0244 EA 4 T5HO Lamps, 8' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ....................................................... 342.53 33.18 

. 
 26 51 16 00-0245 EA 6 T5HO Lamps, 8' Length, Pendent Mounted, Horizontal Indirect Fluorescent Fixture ....................................................... 407.94 33.18 

XXXXXXX 
. 
 26 51 16 00-0246  Finelite Fluorescent Fixtures (26 51 16 00-0209) 
. 
. 
 26 51 16 00-0247  Pendant Mounted, Fluorescent Downlight Fixtures (Finelite Series 10) (26 51 16 

00-0246) 
. 
. 

 26 51 16 00-0248 EA 1 T8 Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 366.94 47.05 

. 
 26 51 16 00-0249 EA 2 T8 Lamps, 2 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 

Series 10) .......................................................................................................................................................................... 364.29 47.05 
. 

 26 51 16 00-0250 EA 3 T8 Lamps, 3 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 392.28 47.05 

. 
 26 51 16 00-0251 EA 1 T5HO Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 

Series 10) .......................................................................................................................................................................... 442.12 47.05 
. 

 26 51 16 00-0252 EA 2 T5HO Lamps, 2 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture 
(Finelite Series 10) ............................................................................................................................................................. 484.02 47.05 

. 
 26 51 16 00-0253 EA 3 T5HO Lamps, 3 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Downlight Fixture 

(Finelite Series 10) ............................................................................................................................................................. 593.31 47.05 
. 

 26 51 16 00-0254 EA 2 T8 Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 519.48 49.08 

. 
 26 51 16 00-0255 EA 4 T8 Lamps, 2 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 

Series 10) .......................................................................................................................................................................... 532.56 49.08 
. 

 26 51 16 00-0256 EA 6 T8 Lamps, 3 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 588.53 49.08 

. 
 26 51 16 00-0257 EA 2 T5HO Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture 

(Finelite Series 10) ............................................................................................................................................................. 571.81 49.08 
. 

 26 51 16 00-0258 EA 4 T5HO Lamps, 2 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture 
(Finelite Series 10) ............................................................................................................................................................. 716.86 49.08 

. 
 26 51 16 00-0259 EA 6 T5HO Lamps, 3 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Downlight Fixture 

(Finelite Series 10) ............................................................................................................................................................. 843.54 49.08 
. 

 26 51 16 00-0260 EA 3 T8 Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 684.29 51.10 

. 
 26 51 16 00-0261 EA 6 T8 Lamps, 2 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 

Series 10) .......................................................................................................................................................................... 706.97 51.10 
. 

 26 51 16 00-0262 EA 9 T8 Lamps, 3 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture (Finelite 
Series 10) .......................................................................................................................................................................... 778.67 51.10 

. 
 26 51 16 00-0263 EA 3 T5HO Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture 

(Finelite Series 10) ............................................................................................................................................................. 793.41 51.10 
. 

 26 51 16 00-0264 EA 6 T5HO Lamps, 2 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture 
(Finelite Series 10) ............................................................................................................................................................. 980.36 51.10 

. 
 26 51 16 00-0265 EA 9 T5HO Lamps, 3 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Downlight Fixture 

(Finelite Series 10) .......................................................................................................................................................... 1,173.44 51.10 

XXXXXXX 
. 
 26 51 16 00-0266  Pendant Mounted, Fluorescent Wallwash Fixtures (Finelite Series X2-O) (26 51 

16 00-0246) 
. 
. 

 26 51 16 00-0267 EA 1 T8 Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 
Series X2-O) ...................................................................................................................................................................... 408.36 47.05 

. 
 26 51 16 00-0268 EA 1 T5 Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 

Series X2-O) ...................................................................................................................................................................... 446.41 47.05 
. 

 26 51 16 00-0269 EA 1 T5HO Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 
Series X2-O) ...................................................................................................................................................................... 446.41 47.05 

. 
 26 51 16 00-0270 EA 2 T8 Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 

Series X2-O) ...................................................................................................................................................................... 601.01 49.08 
. 

 26 51 16 00-0271 EA 2 T5 Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 
Series X2-O) ...................................................................................................................................................................... 645.92 49.08 

. 
 26 51 16 00-0272 EA 2 T5HO Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 

Series X2-O) ...................................................................................................................................................................... 645.91 49.08 
. 

 26 51 16 00-0273 EA 3 T8 Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 
Series X2-O) ...................................................................................................................................................................... 793.68 51.10 

. 
 26 51 16 00-0274 EA 3 T5 Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Wallwash Fixture (Finelite 

Series X2-O) ...................................................................................................................................................................... 907.83 51.10 
. 

 26 51 16 00-0275 EA 3 T5HO Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Wallwash Fixture 
(Finelite Series X2-O) ........................................................................................................................................................ 907.82 51.10 

XXXXXXX 
. 
 26 51 16 00-0276  Pendant Mounted, Fluorescent Indirect Fixtures (Finelite Series 8) (26 51 16 00-0246) 
. 
. 

 26 51 16 00-0277 EA 1 T8 Lamp, 1 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 
Series 8-I) .......................................................................................................................................................................... 310.45 47.05 

. 
 26 51 16 00-0278 EA 2 T8 Lamps, 2 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 

Series 8-I) .......................................................................................................................................................................... 325.88 47.05 
. 

 26 51 16 00-0279 EA 3 T8 Lamps, 3 Lamp Wide Cross Section, 4' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 
Series 8-I) .......................................................................................................................................................................... 385.16 47.05 

. 
 26 51 16 00-0280 EA 2 T8 Lamps, 1 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 

Series 8-I) .......................................................................................................................................................................... 405.62 49.08 
. 

 26 51 16 00-0281 EA 4 T8 Lamps, 2 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 
Series 8-I) .......................................................................................................................................................................... 476.34 49.08 
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. 
 26 51 16 00-0282 EA 6 T8 Lamps, 3 Lamp Wide Cross Section, 8' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 

Series 8-I) .......................................................................................................................................................................... 561.02 49.08 
. 

 26 51 16 00-0283 EA 3 T8 Lamps, 1 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 
Series 8-I) .......................................................................................................................................................................... 560.59 51.10 

. 
 26 51 16 00-0284 EA 6 T8 Lamps, 2 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 

Series 8-I) .......................................................................................................................................................................... 682.62 51.10 
. 

 26 51 16 00-0285 EA 9 T8 Lamps, 3 Lamp Wide Cross Section, 12' Length, Pendant Mounted, Fluorescent Indirect Fixture (Finelite 
Series 8-I) .......................................................................................................................................................................... 812.63 51.10 

XXXXXXX 
. 
 26 51 16 00-0286  Fluorescent, Recessed Fixture Housings (26 51 16) 
. 
. 

 26 51 16 00-0287 EA 4" Round, Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................................. 110.90 28.88 
    For ICAT Housing, Add  8.70 

. 
 26 51 16 00-0288 EA 5" Round, Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................................. 114.57 28.88 

    For ICAT Housing, Add  9.18 
. 

 26 51 16 00-0289 EA 6" Round, Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................................. 119.37 30.19 
    For ICAT Housing, Add  9.54 

. 
 26 51 16 00-0290 EA 7" Round, Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................................. 125.44 31.30 

    For ICAT Housing, Add  10.06 
. 

 26 51 16 00-0291 EA 8" Round, Fluorescent, T Or ICT Recessed Fixture Housing .............................................................................................. 130.74 32.92 
    For ICAT Housing, Add  10.48 

. 
 26 51 16 00-0292 EA 10" To 12" Square, Fluorescent, T Or ICT Recessed Fixture Housing ............................................................................... 135.44 34.94 

    For ICAT Housing, Add  10.70 

XXXXXXX 
. 
 26 51 16 00-0293  Compact Fluorescent, Recessed Fixture Housings (26 51 16) 
. 
. 

 26 51 16 00-0294 EA 4" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing............................................................................... 126.70 28.88 
    For ICAT Housing, Add  10.74 

. 
 26 51 16 00-0295 EA 5" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing............................................................................... 130.32 28.88 

    For ICAT Housing, Add  11.21 
. 

 26 51 16 00-0296 EA 6" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing............................................................................... 135.25 30.29 
    For ICAT Housing, Add  11.59 

. 
 26 51 16 00-0297 EA 7" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing............................................................................... 139.23 31.60 

    For ICAT Housing, Add  11.84 
. 

 26 51 16 00-0298 EA 8" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing............................................................................... 143.79 32.92 
    For ICAT Housing, Add  12.17 

. 
 26 51 16 00-0299 EA 10" To 12" Round, Compact Fluorescent, T Or ICT Recessed Fixture Housing ................................................................. 148.22 34.94 

    For ICAT Housing, Add  12.35 

XXXXXXX 
. 
 26 51 16 00-0300  Fluorescent Track Lighting Fixtures (26 51 16) 
. 
. 

 26 51 16 00-0301 EA 2L 18W BX Track Fixture, Electronic Ballast ....................................................................................................................... 354.32 16.86 
Note: White or Black Finish, 120V. 

. 
 26 51 16 00-0302 EA 2L 39W BX Track Fixture, Electronic Ballast ....................................................................................................................... 370.91 16.86 

Note: White or Black Finish, 120V. 
. 

 26 51 16 00-0303 EA 2L 40W BX Track Fixture, Electronic Ballast ....................................................................................................................... 381.29 16.86 
Note: White or Black Finish, 120V. 

. 
 26 51 16 00-0304 EA 2L 50W BX Track Fixture, Electronic Ballast ....................................................................................................................... 336.44 16.86 

Note: White or Black Finish, 120V. 
. 

 26 51 16 00-0305 EA 2L, 55 Watt BX Track Fixture, Electronic Ballast ................................................................................................................. 431.87 16.86 
Note: White or Black Finish, 120V. 

XXXXXXX 
. 
 26 51 16 00-0306  Compact Fluorescent Track Lighting Fixtures (26 51 16) 
. 
. 

 26 51 16 00-0307 EA Compact Fluorescent Track Lighting Fixture ......................................................................................................................... 81.02 16.86 

XXXXXXX 
. 
 26 51 16 00-0308  Compact Fluorescent, Wet Location, Dust Resistant, Cast Metal Guard, 

Enclosed And Gasketed, Vapor Tight Fixtures (26 51 16) 
. 
. 

 26 51 16 00-0309 EA 13 Watt Compact Fluorescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture .......... 135.74 40.40 
    For Wall Mounted, Add  6.02 

. 
 26 51 16 00-0310 EA 22 Watt Compact Fluorescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture .......... 139.75 40.40 

    For Wall Mounted, Add  6.02 
. 

 26 51 16 00-0311 EA 28 Watt Compact Fluorescent, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture .......... 149.67 40.40 
    For Wall Mounted, Add  6.02 

XXXXXXX 
. 
 26 51 16 00-0312  Wet Location, Dust Resistant, Vapor Tight, Enclosed And Gasketed, 

Industrial Fluorescent Fixtures (26 51 16) 
. 
. 
 26 51 16 00-0313  4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (26 51 16 00-0312) 
. 
. 
 26 51 16 00-0314  4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (Lithonia 

DMW) (26 51 16 00-0313) 
Note: Includes high impact acrylic molded lens. 

. 

. 
 26 51 16 00-0315 EA 1 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ........................................ 248.92 42.99 

    For T5 Fixture Instead Of T8, Add  21.11 
. 

 26 51 16 00-0316 EA 2 T8 Lamps, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ...................................... 259.91 42.99 
    For T5 Fixture Instead Of T8, Add  22.37 

. 
 26 51 16 00-0317 EA 3 T8 Lamps, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ...................................... 408.99 42.99 

    For T5 Fixture Instead Of T8, Add  39.43 
. 

 26 51 16 00-0318 EA 1 T8HO Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ................................... 353.51 42.99 
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. 
 26 51 16 00-0319 EA 2 T8HO Lamps, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia DMW) ................................. 570.10 42.99 

XXXXXXX 
. 
 26 51 16 00-0320  4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (Day-

Brite V2W) (26 51 16 00-0313) 
Note: Includes high impact acrylic molded lens. 

. 

. 
 26 51 16 00-0321 EA 1 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) ....................................... 262.66 42.99 

. 
 26 51 16 00-0322 EA 2 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) ....................................... 265.10 42.99 

. 
 26 51 16 00-0323 EA 3 T8 Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W) ....................................... 382.51 42.99 

. 
 26 51 16 00-0324 EA 1 T8HO Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W).................................. 319.57 42.99 

. 
 26 51 16 00-0325 EA 2 T8HO Lamp, 4' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Day-Brite V2W).................................. 333.69 42.99 

XXXXXXX 
. 
 26 51 16 00-0326  8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (26 51 16 00-0312) 

Note: Includes high impact acrylic molded lens. 
. 
. 
 26 51 16 00-0327  8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixtures (Lithonia 

TDMW) (26 51 16 00-0326) 
Note: Includes high impact acrylic molded lens. 

. 

. 
 26 51 16 00-0328 EA 2 T8 Lamps, 8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia TDMW) .................................... 472.12 58.39 

    For T5 Fixture Instead Of T8, Add  44.02 
. 

 26 51 16 00-0329 EA 4 T8 Lamps, 8' Length, Enclosed And Gasketed, Industrial Fluorescent Fixture (Lithonia TDMW) .................................... 488.89 58.39 
    For T5 Fixture Instead Of T8, Add  45.94 

XXXXXXX 
. 
 26 51 16 00-0330  High Bay Fluorescent Fixtures (26 51 16) 
. 
. 
 26 51 16 00-0331  (T8) Fluorescent, High Bay Fixtures (26 51 16 00-0330) 
. 
. 
 26 51 16 00-0332  (T8) Fluorescent, High Bay Fixtures (Lithonia) (26 51 16 00-0331) 

Note: For 8' fixture, use two (2) 4' fixtures. 
. 
. 

 26 51 16 00-0333 EA 2 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 372.85 94.09 
    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0334 EA 3 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 390.59 104.24 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0335 EA 4 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 442.19 119.00 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0336 EA 6 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 525.59 125.36 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0337 EA 8 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ................................................................................ 569.28 131.17 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0338 EA 4 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) .................................................................................. 373.83 119.00 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0339 EA 6 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) .................................................................................. 390.01 125.36 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0340 EA 8 T8 Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) .................................................................................. 447.27 131.17 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

XXXXXXX 
. 
 26 51 16 00-0341  (T5HO) Fluorescent, High Bay Fixtures (26 51 16 00-0330) 
. 
. 
 26 51 16 00-0342  (T5HO) Fluorescent, High Bay Fixtures (Lithonia) (26 51 16 00-0341) 

Note: For 8' fixture, use two (2) 4' fixtures. 
. 
. 

 26 51 16 00-0343 EA 2 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 379.98 94.09 
    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0344 EA 3 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 399.38 104.24 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0345 EA 4 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 455.22 119.00 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0346 EA 6 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia FGB) ........................................................................... 548.66 125.36 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 
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. 
 26 51 16 00-0347 EA 4 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) ............................................................................. 403.14 119.00 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0348 EA 6 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) ............................................................................. 445.40 125.36 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

. 
 26 51 16 00-0349 EA 8 T5HO Lamps, 4' Length, Fluorescent High Bay Fixture (Lithonia IBZ) ............................................................................. 523.66 131.17 

    For Wire Guard, Add  40.50 
    For Polycarbonate Lens, Add  47.75 
    For Acrylic Lens, Add  54.00 

XXXXXXX 
. 
 26 51 19  LED Interior Lighting (26 51) 
. 
. 
 26 51 19 00-0001  LED Fixtures (26 51 19) 
. 
. 
 26 51 19 00-0002  Undercabinet LED Fixtures (26 51 19 00-0001) 
. 
. 

 26 51 19 00-0003 EA 12" Length, Undercabinet/Modular General Purpose LED Fixture (Lithonia RAZ12-M6) .................................................... 122.30 24.91 
    For >50 To 100, Deduct  -4.10 
    For >100 To 250, Deduct  -7.15 
    For >250 To 500, Deduct  -12.23 
    For >500, Deduct  -17.31 

. 
 26 51 19 00-0004 EA 18" Length, Undercabinet/Modular General Purpose LED Fixture (Lithonia RAZ18-M6) .................................................... 153.32 30.44 

    For >50 To 100, Deduct  -5.10 
    For >100 To 250, Deduct  -8.93 
    For >250 To 500, Deduct  -15.33 
    For >500, Deduct  -21.73 

. 
 26 51 19 00-0005 EA 24" Length, Undercabinet/Modular General Purpose LED Fixture (Lithonia RAZ24-M6) .................................................... 162.19 30.44 

    For >50 To 100, Deduct  -5.32 
    For >100 To 250, Deduct  -9.38 
    For >250 To 500, Deduct  -16.22 
    For >500, Deduct  -23.06 

. 
 26 51 19 00-0006 EA 24" HIDE-A-LITE V Series LED Undercabinet Fixture  (Progress Lighting P700003-028-30) ............................................. 119.66 24.91 

    For >50 To 100, Deduct  -4.03 
    For >100 To 250, Deduct  -7.02 
    For >250 To 500, Deduct  -11.97 
    For >500, Deduct  -16.91 

XXXXXXX 
. 
 26 51 19 00-0007  Surface Mount Linear/Striplight LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0008  Striplight LED Fixtures (Lithonia ZL) (26 51 19 00-0007) 
. 
. 

 26 51 19 00-0009 EA 3,000 Lumens, 2' Length, LED Striplight Fixture (Lithonia ZL1) .......................................................................................... 186.87 27.67 
    For >50 To 100, Deduct  -5.71 
    For >100 To 250, Deduct  -10.38 
    For >250 To 500, Deduct  -18.69 
    For >500, Deduct  -26.99 

. 
 26 51 19 00-0010 EA 2,800 Lumens, 4' Length, LED Striplight Fixture (Lithonia ZL1) .......................................................................................... 196.09 33.76 

    For >50 To 100, Deduct  -6.17 
    For >100 To 250, Deduct  -11.07 
    For >250 To 500, Deduct  -19.61 
    For >500, Deduct  -28.15 

. 
 26 51 19 00-0011 EA 1,400 Lumens, 2' Length, Lensed LED Striplight Fixture (Lithonia ZL2) ............................................................................. 211.28 27.67 

    For >50 To 100, Deduct  -6.32 
    For >100 To 250, Deduct  -11.60 
    For >250 To 500, Deduct  -21.13 
    For >500, Deduct  -30.65 

. 
 26 51 19 00-0012 EA 2,300 Lumens, 4' Length, Lensed LED Striplight Fixture (Lithonia ZL2) ............................................................................. 220.50 33.76 

    For >50 To 100, Deduct  -6.78 
    For >100 To 250, Deduct  -12.29 
    For >250 To 500, Deduct  -22.05 
    For >500, Deduct  -31.81 

. 
 26 51 19 00-0013 EA 4,600 Lumens, 4' Length, Lensed LED Striplight Fixture (Lithonia ZL2) ............................................................................. 277.51 33.76 

    For >50 To 100, Deduct  -8.21 
    For >100 To 250, Deduct  -15.14 
    For >250 To 500, Deduct  -27.75 
    For >500, Deduct  -40.36 

XXXXXXX 
. 
 26 51 19 00-0014  Striplight LED Fixtures (Mobern) (26 51 19 00-0007) 
. 
. 

 26 51 19 00-0015 EA 1,100 Lumens, 12 Watt, 2' Length, Chrome, LED Bracket Fixture (Mobern 7924LED12DMV30) ....................................... 159.12 27.67 
    For >50 To 100, Deduct  -5.02 
    For >100 To 250, Deduct  -8.99 
    For >250 To 500, Deduct  -15.91 
    For >500, Deduct  -22.83 

XXXXXXX 
. 
 26 51 19 00-0016  Striplight LED Fixtures (Eaton) (26 51 19 00-0007) 
. 
. 

 26 51 19 00-0017 EA 2,301 Lumens, 18 Watt, 4' Length, LED Strip Lighting (Eaton Lighting 4SNLED-LD4-22SL-LC-UNV-L840-CD1-U) .......... 202.04 33.76 
    For >50 To 100, Deduct  -6.32 
    For >100 To 250, Deduct  -11.37 
    For >250 To 500, Deduct  -20.20 
    For >500, Deduct  -29.04 
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. 
 26 51 19 00-0018 EA 2,382 Lumens, 16 Watt, 4' Length, LED Clear Lensed Striplight (Cooper Industries 4SNLED-LD5-22SL-LC-UNV-

L840-CD1-U) ..................................................................................................................................................................... 191.00 33.76 
    For >50 To 100, Deduct  -6.04 
    For >100 To 250, Deduct  -10.82 
    For >250 To 500, Deduct  -19.10 
    For >500, Deduct  -27.38 

. 
 26 51 19 00-0019 EA 2,382 Lumens, 16 Watt, 4' Length, Clear Lens, LED Striplight (Cooper Industries Metalux Series 4SNLED-LD5-

22SL-LC-UNV-830-CD1-U) ............................................................................................................................................... 202.04 33.76 
    For >50 To 100, Deduct  -6.32 
    For >100 To 250, Deduct  -11.37 
    For >250 To 500, Deduct  -20.20 
    For >500, Deduct  -29.04 

XXXXXXX 
. 
 26 51 19 00-0020  Lay-In/Troffer LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0021  Prismatic Lensed, Lay-In/Troffer LED Fixtures (26 51 19 00-0020) 
. 
. 
 26 51 19 00-0022  Prismatic Lensed, Lay-In/Troffer LED Fixtures (Lithonia) (26 51 19 00-0021) 
. 
. 

 26 51 19 00-0023 EA 1' x 4', 4,300 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lithonia TL4) .......................................................... 418.47 33.48 
    For Drywall Or Plaster Ceilings With Frame Kit, Add  33.61 
    For >50 To 100, Deduct  -11.73 
    For >100 To 250, Deduct  -22.19 
    For >250 To 500, Deduct  -41.85 
    For >500, Deduct  -61.50 

. 
 26 51 19 00-0024 EA 2' x 2', 3,300 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lithonia 2TL2) ........................................................ 293.01 36.90 

    For Drywall Or Plaster Ceilings, Add  24.91 
    For >50 To 100, Deduct  -8.71 
    For >100 To 250, Deduct  -16.03 
    For >250 To 500, Deduct  -29.30 
    For >500, Deduct  -42.57 

. 
 26 51 19 00-0025 EA 2' x 4', 4,600 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lithonia 2TL4) ........................................................ 424.41 42.99 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  37.37 
    For >50 To 100, Deduct  -12.22 
    For >100 To 250, Deduct  -22.84 
    For >250 To 500, Deduct  -42.44 
    For >500, Deduct  -62.05 

XXXXXXX 
. 
 26 51 19 00-0026  Prismatic Lensed, Lay-In/Troffer LED Fixtures (Lunera) (26 51 19 00-0021) 
. 
. 

 26 51 19 00-0027 EA 1' x 4', 3,200 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lunera® 14G4) ....................................................... 599.40 33.48 
    For >50 To 100, Deduct  -16.25 
    For >100 To 250, Deduct  -31.24 
    For >250 To 500, Deduct  -59.94 
    For >500, Deduct  -88.64 

. 
 26 51 19 00-0028 EA 2' x 2', 3,200 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lunera® 22G5) ....................................................... 424.39 36.90 

    For >50 To 100, Deduct  -11.99 
    For >100 To 250, Deduct  -22.60 
    For >250 To 500, Deduct  -42.44 
    For >500, Deduct  -62.27 

. 
 26 51 19 00-0029 EA 2' x 4', 4,175 Lumens, Prismatic Lensed, Lay-In/Troffer LED Fixture (Lunera® 24G4) ....................................................... 551.80 42.99 

    For >50 To 100, Deduct  -15.41 
    For >100 To 250, Deduct  -29.20 
    For >250 To 500, Deduct  -55.18 
    For >500, Deduct  -81.16 

XXXXXXX 
. 
 26 51 19 00-0030  Prismatic Lensed, Lay-In/Troffer LED Fixtures (PlanLED) (26 51 19 00-0021) 
. 
. 

 26 51 19 00-0031 EA 2,591 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED FTB4E) .................................................... 282.45 36.90 
    For >50 To 100, Deduct  -8.45 
    For >100 To 250, Deduct  -15.51 
    For >250 To 500, Deduct  -28.25 
    For >500, Deduct  -40.98 

. 
 26 51 19 00-0032 EA 3,883 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED FTB4E) .................................................... 311.75 36.90 

    For >50 To 100, Deduct  -9.18 
    For >100 To 250, Deduct  -16.97 
    For >250 To 500, Deduct  -31.18 
    For >500, Deduct  -45.38 

. 
 26 51 19 00-0033 EA 3,700 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED BL220-40) ................................................ 266.33 36.90 

    For >50 To 100, Deduct  -8.04 
    For >100 To 250, Deduct  -14.70 
    For >250 To 500, Deduct  -26.63 
    For >500, Deduct  -38.57 

. 
 26 51 19 00-0034 EA 4,200 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED BL220-45) ................................................ 266.33 36.90 

    For >50 To 100, Deduct  -8.04 
    For >100 To 250, Deduct  -14.70 
    For >250 To 500, Deduct  -26.63 
    For >500, Deduct  -38.57 

. 
 26 51 19 00-0035 EA 4,600 Lumens, 2' x 2', Prismatic Lensed, Lay-In/Troffer LED Fixture (PlanLED BL220-50) ................................................ 285.38 36.90 

    For >50 To 100, Deduct  -8.52 
    For >100 To 250, Deduct  -15.65 
    For >250 To 500, Deduct  -28.54 
    For >500, Deduct  -41.42 

XXXXXXX 
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. 
 26 51 19 00-0036  Volumetric, Lay-In/Troffer LED Fixtures (26 51 19 00-0020) 
. 
. 
 26 51 19 00-0037  Volumetric, Lay-In/Troffer LED Fixtures (Lithonia) (26 51 19 00-0036) 
. 
. 

 26 51 19 00-0038 EA 1' x 4', 2,500 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia RTL4)................................................................... 270.37 33.48 
    For Drywall Or Plaster Ceilings, Add  22.83 
    For >50 To 100, Deduct  -8.03 
    For >100 To 250, Deduct  -14.79 
    For >250 To 500, Deduct  -27.04 
    For >500, Deduct  -39.29 

. 
 26 51 19 00-0039 EA 2' x 2', 2,400 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL2)................................................................. 241.81 36.90 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  25.93 
    For >50 To 100, Deduct  -7.43 
    For >100 To 250, Deduct  -13.47 
    For >250 To 500, Deduct  -24.18 
    For >500, Deduct  -34.89 

. 
 26 51 19 00-0040 EA 2' x 2', 3,300 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL2)................................................................. 302.80 36.90 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  28.98 
    For >50 To 100, Deduct  -8.95 
    For >100 To 250, Deduct  -16.52 
    For >250 To 500, Deduct  -30.28 
    For >500, Deduct  -44.04 

. 
 26 51 19 00-0041 EA 2' x 2', 4,000 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL2)................................................................. 246.05 36.90 

    For >50 To 100, Deduct  -7.54 
    For >100 To 250, Deduct  -13.69 
    For >250 To 500, Deduct  -24.61 
    For >500, Deduct  -35.52 

. 
 26 51 19 00-0042 EA 2' x 4', 4,000 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL4)................................................................. 269.75 42.99 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  29.63 
    For >50 To 100, Deduct  -8.36 
    For >100 To 250, Deduct  -15.10 
    For >250 To 500, Deduct  -26.98 
    For >500, Deduct  -38.85 

. 
 26 51 19 00-0043 EA 2' x 4', 4,800 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2RTL4)................................................................. 284.22 42.99 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  30.36 
    For >50 To 100, Deduct  -8.72 
    For >100 To 250, Deduct  -15.83 
    For >250 To 500, Deduct  -28.42 
    For >500, Deduct  -41.02 

. 
 26 51 19 00-0044 EA 2' x 4', 4,000 Lumens, Volumetric, Lay-In/Troffer LED Fixture (Lithonia 2VTL4) ................................................................. 365.66 42.99 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  34.43 
    For >50 To 100, Deduct  -10.76 
    For >100 To 250, Deduct  -19.90 
    For >250 To 500, Deduct  -36.57 
    For >500, Deduct  -53.23 

XXXXXXX 
. 
 26 51 19 00-0045  Architectural, Lay-In/Troffer LED Fixtures (26 51 19 00-0020) 
. 
. 
 26 51 19 00-0046  Architectural, Lay-In/Troffer LED Fixtures (Lithonia) (26 51 19 00-0045) 

Note: Includes 4,000K color temperature, 120/277 voltage and steel housing assembly. Excludes sensors. 
. 
. 

 26 51 19 00-0047 EA 2,100 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Lithonia ALL4) ................................................................ 331.80 42.99 
    For Drywall Or Plaster Ceilings With Frame Kit, Add  32.74 
    For >50 To 100, Deduct  -9.91 
    For >100 To 250, Deduct  -18.20 
    For >250 To 500, Deduct  -33.18 
    For >500, Deduct  -48.16 

. 
 26 51 19 00-0048 EA 4,300 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Lithonia ALL4) ................................................................ 389.97 42.99 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  35.64 
    For >50 To 100, Deduct  -11.36 
    For >100 To 250, Deduct  -21.11 
    For >250 To 500, Deduct  -39.00 
    For >500, Deduct  -56.88 

. 
 26 51 19 00-0049 EA 6,400 Lumens, 1' x 4', Architectural, Lay-In/Troffer LED Fixture (Lithonia ALL4) ................................................................ 442.33 42.99 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  38.26 
    For >50 To 100, Deduct  -12.67 
    For >100 To 250, Deduct  -23.73 
    For >250 To 500, Deduct  -44.23 
    For >500, Deduct  -64.74 

XXXXXXX 
. 
 26 51 19 00-0050  Architectural, Lay-In/Troffer LED Fixtures (CREE® CR Series) (26 51 19 00-0045) 

Note: Includes 3,000K, 3,500 or 4,000K color temperature, 120/277 voltage and 20 gauge steel housing 
assembly. Excludes sensors. 

. 

. 
 26 51 19 00-0051 EA 1' x 4', 2,200 Lumens, Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) .............................................................. 345.18 42.99 

    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  113.19 
    For Surface Mount, Add  184.35 
    For >50 To 100, Deduct  -10.24 
    For >100 To 250, Deduct  -18.87 
    For >250 To 500, Deduct  -34.52 
    For >500, Deduct  -50.16 
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. 
 26 51 19 00-0052 EA 1' x 4', 3,100 Lumens, Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) .............................................................. 372.04 42.99 

    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  113.19 
    For Surface Mount, Add  184.35 
    For >50 To 100, Deduct  -10.92 
    For >100 To 250, Deduct  -20.22 
    For >250 To 500, Deduct  -37.20 
    For >500, Deduct  -54.19 

. 
 26 51 19 00-0053 EA 1' x 4', 4,000 Lumens, Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) .............................................................. 372.04 42.99 

    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  113.19 
    For Surface Mount, Add  184.35 
    For >50 To 100, Deduct  -10.92 
    For >100 To 250, Deduct  -20.22 
    For >250 To 500, Deduct  -37.20 
    For >500, Deduct  -54.19 

. 
 26 51 19 00-0054 EA 1' x 4', 5,000 Lumens, Architectural, Lay-In/Troffer LED Fixture (Cree® CR14™) .............................................................. 411.70 42.99 

    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  113.19 
    For Surface Mount, Add  184.35 
    For >50 To 100, Deduct  -11.91 
    For >100 To 250, Deduct  -22.20 
    For >250 To 500, Deduct  -41.17 
    For >500, Deduct  -60.14 

. 
 26 51 19 00-0055 EA 2' x 2', 2,000 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR22™) ....................................... 320.75 36.90 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  98.85 
    For Surface Mount, Add  173.54 
    For >50 To 100, Deduct  -9.40 
    For >100 To 250, Deduct  -17.42 
    For >250 To 500, Deduct  -32.08 
    For >500, Deduct  -46.73 

. 
 26 51 19 00-0056 EA 2' x 2', 3,200 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR22™) ....................................... 302.69 36.90 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  98.85 
    For Surface Mount, Add  173.54 
    For >50 To 100, Deduct  -8.95 
    For >100 To 250, Deduct  -16.52 
    For >250 To 500, Deduct  -30.27 
    For >500, Deduct  -44.02 

. 
 26 51 19 00-0057 EA 2' x 4', 2,200 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR24™) ....................................... 360.08 42.99 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  115.75 
    For Surface Mount, Add  200.98 
    For >50 To 100, Deduct  -10.62 
    For >100 To 250, Deduct  -19.62 
    For >250 To 500, Deduct  -36.01 
    For >500, Deduct  -52.40 

. 
 26 51 19 00-0058 EA 2' x 4', 3,100 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR24™) ....................................... 372.04 42.99 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  115.75 
    For Surface Mount, Add  200.98 
    For >50 To 100, Deduct  -10.92 
    For >100 To 250, Deduct  -20.22 
    For >250 To 500, Deduct  -37.20 
    For >500, Deduct  -54.19 

. 
 26 51 19 00-0059 EA 2' x 4', 4,000 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR24™) ....................................... 372.04 42.99 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  115.75 
    For Surface Mount, Add  200.98 
    For >50 To 100, Deduct  -10.92 
    For >100 To 250, Deduct  -20.22 
    For >250 To 500, Deduct  -37.20 
    For >500, Deduct  -54.19 

. 
 26 51 19 00-0060 EA 2' x 4', 4,000 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR24 LHE™) ............................... 473.11 42.99 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  115.75 
    For Surface Mount, Add  200.98 
    For >50 To 100, Deduct  -13.44 
    For >100 To 250, Deduct  -25.27 
    For >250 To 500, Deduct  -47.31 
    For >500, Deduct  -69.35 

. 
 26 51 19 00-0061 EA 2' x 4', 5,000 Lumens, Architectural, 120-277 Volt, Lay-In/Troffer LED Fixture (Cree® CR24™) ....................................... 411.70 42.99 

Note: CCT 30K to 50K 
    For Expanded Size Junction Box For Through Wiring, Add  3.58 
    For Drywall Or Plaster Ceilings, Add  115.75 
    For Surface Mount, Add  200.98 
    For >50 To 100, Deduct  -11.91 
    For >100 To 250, Deduct  -22.20 
    For >250 To 500, Deduct  -41.17 
    For >500, Deduct  -60.14 
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XXXXXXX 
. 
 26 51 19 00-0062  Architectural, Lay-In/Troffer LED Fixtures (Metalux®) (26 51 19 00-0045) 

Note: Includes 3,000K, 3,500 or 4,000K color temperature, 120/277 voltage and code gauge steel housing 
assembly. Excludes sensors. 

. 

. 
 26 51 19 00-0063 EA 2' x 2', 2,500 Lumens, Architectural, Lay-In/Troffer LED Fixture (Metalux® Accord™ 2AC) ............................................... 241.74 36.90 

    For >50 To 100, Deduct  -7.43 
    For >100 To 250, Deduct  -13.47 
    For >250 To 500, Deduct  -24.17 
    For >500, Deduct  -34.88 

. 
 26 51 19 00-0064 EA 2' x 4', 4,700 Lumens, Architectural, Lay-In/Troffer LED Fixture (Metalux® Accord™ 2AC) ............................................... 321.30 42.99 

    For >50 To 100, Deduct  -9.65 
    For >100 To 250, Deduct  -17.68 
    For >250 To 500, Deduct  -32.13 
    For >500, Deduct  -46.58 

XXXXXXX 
. 
 26 51 19 00-0065  Architectural, Lay-In/Troffer LED Fixtures (Finelite) (26 51 19 00-0045) 

Note: Includes 3,000K  color temperature, 120/277 voltage and 20 gauge steel housing assembly. Excludes 
sensors. 

. 

. 
 26 51 19 00-0066 EA 2' x 2', 4,301 Lumens, Architectural, Lay-In/Troffer LED Fixture (Finelite HPR LED A 2x2) ................................................ 283.08 36.90 

    For >50 To 100, Deduct  -8.46 
    For >100 To 250, Deduct  -15.54 
    For >250 To 500, Deduct  -28.31 
    For >500, Deduct  -41.08 

. 
 26 51 19 00-0067 EA 2' x 4', 4,671 Lumens, Architectural, Lay-In/Troffer LED Fixture (Finelite HPR LED A 2x2) ................................................ 382.31 43.35 

    For >50 To 100, Deduct  -11.17 
    For >100 To 250, Deduct  -20.73 
    For >250 To 500, Deduct  -38.23 
    For >500, Deduct  -55.73 

XXXXXXX 
. 
 26 51 19 00-0068  Shadow Box Style, Lay-In/Troffer LED Fixtures (26 51 19 00-0020) 
. 
. 
 26 51 19 00-0069  Shadow Box Style, Lay-In/Troffer LED Fixtures (Lithonia SBSL) (26 51 19 00-0068) 
. 
. 

 26 51 19 00-0070 EA 2' x 2', 3,300 Lumens, Shadow Box Style, Lay-In/Troffer LED Fixture (Lithonia 2SBSL2) .................................................. 444.35 36.90 
    For Drywall Or Plaster Ceilings, Add  24.91 
    For >50 To 100, Deduct  -12.49 
    For >100 To 250, Deduct  -23.60 
    For >250 To 500, Deduct  -44.44 
    For >500, Deduct  -65.27 

. 
 26 51 19 00-0071 EA 2' x 4', 4,600 Lumens, Shadow Box Style, Lay-In/Troffer LED Fixture (Lithonia 2SBSL4) .................................................. 604.68 42.99 

    For Drywall Or Plaster Ceilings With Frame Kit, Add  46.38 
    For >50 To 100, Deduct  -16.73 
    For >100 To 250, Deduct  -31.85 
    For >250 To 500, Deduct  -60.47 
    For >500, Deduct  -89.09 

XXXXXXX 
. 
 26 51 19 00-0072  Panel Type, Lay-In/Troffer LED Fixtures (26 51 19 00-0020) 
. 
. 
 26 51 19 00-0073  Panel Type, Lay-In/Troffer LED Fixtures (PlanLED Galaxy) (26 51 19 00-0072) 
. 
. 

 26 51 19 00-0074 EA 1' x 4', 3,100 Lumens, Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL140-34) ............................................ 307.21 42.99 
    For >50 To 100, Deduct  -9.29 
    For >100 To 250, Deduct  -16.98 
    For >250 To 500, Deduct  -30.72 
    For >500, Deduct  -44.47 

. 
 26 51 19 00-0075 EA 2' x 2', 3,100 Lumens, Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL220-34) ............................................ 318.83 42.99 

    For >50 To 100, Deduct  -9.59 
    For >100 To 250, Deduct  -17.56 
    For >250 To 500, Deduct  -31.88 
    For >500, Deduct  -46.21 

. 
 26 51 19 00-0076 EA 2' x 4', 4,000 Lumens, Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL240-40) ............................................ 395.84 42.99 

    For >50 To 100, Deduct  -11.51 
    For >100 To 250, Deduct  -21.41 
    For >250 To 500, Deduct  -39.58 
    For >500, Deduct  -57.76 

. 
 26 51 19 00-0077 EA 2' x 4', 5,000 Lumens, Panel Type, Lay-In/Troffer LED Fixture (PlanLED Galaxy GL240-52) ............................................ 395.84 42.99 

    For >50 To 100, Deduct  -11.51 
    For >100 To 250, Deduct  -21.41 
    For >250 To 500, Deduct  -39.58 
    For >500, Deduct  -57.76 

XXXXXXX 
. 
 26 51 19 00-0078  Panel Type, Lay-In/Troffer LED Fixtures (Sylvania) (26 51 19 00-0072) 
. 
. 

 26 51 19 00-0079 EA 1' x 4', 3,300 Lumens, 32 Watt, LED Edge Lite Panel (Sylvania PANELF1A/032UNVD840/14G/WH) ............................... 166.80 42.99 
    For Surface Mounting Kit (Sylvania SMKIT1A/14A/WH), Add  38.19 
    For >50 To 100, Deduct  -5.78 
    For >100 To 250, Deduct  -9.95 
    For >250 To 500, Deduct  -16.68 
    For >500, Deduct  -23.41 
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. 
 26 51 19 00-0080 EA 2' x 2', 3,500 Lumens, 32 Watt, LED Edge Lite Panel (Sylvania PANELF1A/032UNVD840/22G/WH) ............................... 171.78 42.99 

    For >50 To 100, Deduct  -5.91 
    For >100 To 250, Deduct  -10.20 
    For >250 To 500, Deduct  -17.18 
    For >500, Deduct  -24.15 

. 
 26 51 19 00-0081 EA 2' x 4', 3,300 Lumens, 32 Watt, LED Edge Lite Panel (Sylvania PANELF1A/032UNVD840/24G/WH) ............................... 174.06 42.99 

    For Surface Mounting Kit (Sylvania SMKIT1A/24A/WH)  47.73 
    For >50 To 100, Deduct  -5.97 
    For >100 To 250, Deduct  -10.32 
    For >250 To 500, Deduct  -17.41 
    For >500, Deduct  -24.49 

. 
 26 51 19 00-0082 EA 2' x 4', 3,300 Lumens, 32 Watt, 3500K CCT, LED Edge Lite Panel With Kit (Sylvania 

PANELF1A/032UNVD835/24G/WH_SMKIT1A/24A/WH) .................................................................................................. 389.18 42.99 
    For >50 To 100, Deduct  -11.34 
    For >100 To 250, Deduct  -21.07 
    For >250 To 500, Deduct  -38.92 
    For >500, Deduct  -56.76 

XXXXXXX 
. 
 26 51 19 00-0083  Surface Mount LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0084  Surface Mount, Volumetric LED Fixtures (Lithonia STL) (26 51 19 00-0083) 
. 
. 

 26 51 19 00-0085 EA 2' Length, 2,200 Lumens, Surface Mount, Volumetric LED Fixture (Lithonia STL2) ........................................................... 291.28 27.67 
    For >50 To 100, Deduct  -8.32 
    For >100 To 250, Deduct  -15.60 
    For >250 To 500, Deduct  -29.13 
    For >500, Deduct  -42.65 

. 
 26 51 19 00-0086 EA 4' Length, 3,000 Lumens, Surface Mount, Volumetric LED Fixture (Lithonia STL4) ........................................................... 310.28 33.76 

    For >50 To 100, Deduct  -9.03 
    For >100 To 250, Deduct  -16.78 
    For >250 To 500, Deduct  -31.03 
    For >500, Deduct  -45.27 

. 
 26 51 19 00-0087 EA 4' Length, 4,000 Lumens, Surface Mount, Volumetric LED Fixture (Lithonia STL4) ........................................................... 294.38 33.76 

    For >50 To 100, Deduct  -8.63 
    For >100 To 250, Deduct  -15.99 
    For >250 To 500, Deduct  -29.44 
    For >500, Deduct  -42.89 

XXXXXXX 
. 
 26 51 19 00-0088  Surface Mount, Wraparound LED Fixtures (Lithonia LBL) (26 51 19 00-0083) 
. 
. 

 26 51 19 00-0089 EA 2' Length, 2,000 Lumens, Surface Mount, Wraparound LED Fixture (Lithonia LBL2) ......................................................... 195.20 27.67 
    For >50 To 100, Deduct  -5.92 
    For >100 To 250, Deduct  -10.80 
    For >250 To 500, Deduct  -19.52 
    For >500, Deduct  -28.24 

. 
 26 51 19 00-0090 EA 4' Length, 4,000 Lumens, Surface Mount, Wraparound LED Fixture (Lithonia LBL4) ......................................................... 255.74 33.76 

    For >50 To 100, Deduct  -7.66 
    For >100 To 250, Deduct  -14.06 
    For >250 To 500, Deduct  -25.57 
    For >500, Deduct  -37.09 

XXXXXXX 
. 
 26 51 19 00-0091  Surface Mount, Shadow Box Style LED Fixtures (26 51 19 00-0083) 
. 
. 
 26 51 19 00-0092  Surface Mount, Shadow Box Style LED Fixtures (Lithonia SBSLX) (26 51 19 00-0091) 
. 
. 

 26 51 19 00-0093 EA 2' x 2', 3,300 Lumens, Surface Mount, Shadow Box Style LED Fixture (Lithonia 2SBSLX2) .............................................. 567.84 36.90 
    For >50 To 100, Deduct  -15.58 
    For >100 To 250, Deduct  -29.78 
    For >250 To 500, Deduct  -56.78 
    For >500, Deduct  -83.79 

. 
 26 51 19 00-0094 EA 2' x 4', 4,600 Lumens, Surface Mount, Shadow Box Style LED Fixture (Lithonia 2SBSLX4) .............................................. 728.17 42.99 

    For >50 To 100, Deduct  -19.82 
    For >100 To 250, Deduct  -38.02 
    For >250 To 500, Deduct  -72.82 
    For >500, Deduct  -107.61 

XXXXXXX 
. 
 26 51 19 00-0095  Surface Mount, Low Profile Fixtures (26 51 19 00-0083) 
. 
. 

 26 51 19 00-0096 EA 6" Diameter, 993 Lumens, Low Profile Surface Mount, LED Fixture (RP Lighting - 8538-90) ............................................... 82.15 25.30 
    For >50 To 100, Deduct  -3.32 
    For >100 To 250, Deduct  -5.37 
    For >250 To 500, Deduct  -8.22 
    For >500, Deduct  -11.06 

. 
 26 51 19 00-0097 EA 6" Diameter, 1,215 Lumens, Low Profile Surface Mount, LED Fixture (RP Lighting - 8569) ................................................. 68.45 25.30 

    For >50 To 100, Deduct  -2.98 
    For >100 To 250, Deduct  -4.69 
    For >250 To 500, Deduct  -6.85 
    For >500, Deduct  -9.00 

. 
 26 51 19 00-0098 EA 13" Diameter, 1,400 Lumens, Low Profile Surface Mount, LED Fixture (RP Lighting - 4329) ............................................. 110.91 25.30 

    For >50 To 100, Deduct  -4.04 
    For >100 To 250, Deduct  -6.81 
    For >250 To 500, Deduct  -11.09 
    For >500, Deduct  -15.37 
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. 
 26 51 19 00-0099 EA 15" Diameter, 2,100 Lumens, Low Profile Surface Mount, LED Fixture (RP Lighting 4330) ............................................... 132.84 25.30 

    For >50 To 100, Deduct  -4.59 
    For >100 To 250, Deduct  -7.91 
    For >250 To 500, Deduct  -13.28 
    For >500, Deduct  -18.66 

XXXXXXX 
. 
 26 51 19 00-0100  Recessed LED Downlights (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0101  Recessed LED Downlights (26 51 19 00-0100) 
. 
. 
 26 51 19 00-0102  Recessed LED Downlights (Lithonia) (26 51 19 00-0101) 

Note: Includes housing and trim. 
. 
. 

 26 51 19 00-0103 EA 8" Diameter, 1,200 Lumens, Recessed LED Downlight With Open Trim (Lithonia DOM8 LED) ......................................... 331.54 44.43 
    For Dimming Driver And Sensor Switch nLight Dimming Relay, Add  70.64 
    For >50 To 100, Deduct  -9.95 
    For >100 To 250, Deduct  -18.24 
    For >250 To 500, Deduct  -33.15 
    For >500, Deduct  -48.06 

. 
 26 51 19 00-0104 EA 8" Diameter, 1,500 Lumens, Recessed LED Downlight With Open Trim (Lithonia DOM8 LED) ......................................... 360.63 44.43 

    For Dimming Driver And Sensor Switch nLight Dimming Relay, Add  70.64 
    For >50 To 100, Deduct  -10.68 
    For >100 To 250, Deduct  -19.70 
    For >250 To 500, Deduct  -36.06 
    For >500, Deduct  -52.43 

XXXXXXX 
. 
 26 51 19 00-0105  Recessed LED Downlights (Portfolio®) (26 51 19 00-0101) 

Note: Includes housing and trim. 
. 
. 

 26 51 19 00-0106 EA 4" Diameter, 1,300 Lumens, Recessed LED Downlight With Open Trim (Portfolio® LD413) ............................................. 207.82 44.43 
    For >50 To 100, Deduct  -6.86 
    For >100 To 250, Deduct  -12.06 
    For >250 To 500, Deduct  -20.78 
    For >500, Deduct  -29.51 

XXXXXXX 
. 
 26 51 19 00-0107  Recessed LED Downlights (Gotham® EVO®) (26 51 19 00-0101) 

Note: Includes housing and trim. 
. 
. 

 26 51 19 00-0108 EA 6" Diameter, 1,800 Lumens, Recessed LED Downlight With Open Trim (Gotham® EVO® ALED) .................................... 258.88 44.43 
    For >50 To 100, Deduct  -8.14 
    For >100 To 250, Deduct  -14.61 
    For >250 To 500, Deduct  -25.89 
    For >500, Deduct  -37.17 

. 
 26 51 19 00-0109 EA 6" Diameter, 1,800 Lumens, Recessed LED Shower Downlight With Non-Conductive Regressed Lens (Gotham® 

EVO® ALED) ..................................................................................................................................................................... 267.30 44.43 
    For >50 To 100, Deduct  -8.35 
    For >100 To 250, Deduct  -15.03 
    For >250 To 500, Deduct  -26.73 
    For >500, Deduct  -38.43 

. 
 26 51 19 00-0110 EA 6" Diameter, 1,800 Lumens, Recessed LED Wallwash Downlight With Specular Reflector Trim (Gotham® EVO® 

DLWLED) ........................................................................................................................................................................... 301.82 44.43 
    For >50 To 100, Deduct  -9.21 
    For >100 To 250, Deduct  -16.76 
    For >250 To 500, Deduct  -30.18 
    For >500, Deduct  -43.61 

. 
 26 51 19 00-0111 EA 6" Diameter, 1,800 Lumens, Decorative Recessed LED Downlight With Glass Drop Luminous Ring (Gotham® 

EVO® ALED) ..................................................................................................................................................................... 305.20 44.43 
    For >50 To 100, Deduct  -9.30 
    For >100 To 250, Deduct  -16.93 
    For >250 To 500, Deduct  -30.52 
    For >500, Deduct  -44.11 

. 
 26 51 19 00-0112 EA 6" Diameter, 1,800 Lumens, Vandal Resistant, Recessed LED Downlight With Tempered Prismatic Lens 

(Gotham® EVO® VRALED) .............................................................................................................................................. 334.67 44.43 
    For >50 To 100, Deduct  -10.03 
    For >100 To 250, Deduct  -18.40 
    For >250 To 500, Deduct  -33.47 
    For >500, Deduct  -48.53 

XXXXXXX 
. 
 26 51 19 00-0113  Recessed LED Downlights (Lightolier) (26 51 19 00-0101) 

Note: Includes housing and trim. 
. 
. 

 26 51 19 00-0114 EA 4" Diameter, 500 Lumens, Recessed LED Downlight With Open Trim (Lightolier C4L05DL) ............................................. 428.47 44.43 
    For >50 To 100, Deduct  -12.38 
    For >100 To 250, Deduct  -23.09 
    For >250 To 500, Deduct  -42.85 
    For >500, Deduct  -62.60 

. 
 26 51 19 00-0115 EA 4" Diameter, 1,000 Lumens, Recessed LED Downlight With Open Trim (Lightolier C4L10DL) .......................................... 501.02 44.43 

    For >50 To 100, Deduct  -14.19 
    For >100 To 250, Deduct  -26.72 
    For >250 To 500, Deduct  -50.10 
    For >500, Deduct  -73.49 

. 
 26 51 19 00-0116 EA 6" Diameter, 1,500 Lumens, Recessed LED Downlight With Open Trim (Lightolier C6L1520DL) ...................................... 537.21 44.43 

    For >50 To 100, Deduct  -15.10 
    For >100 To 250, Deduct  -28.53 
    For >250 To 500, Deduct  -53.72 
    For >500, Deduct  -78.92 
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. 
 26 51 19 00-0117 EA 6" Diameter, 2,000 Lumens, Recessed LED Downlight With Open Trim (Lightolier C6L1520DL) ...................................... 537.21 44.43 

    For >50 To 100, Deduct  -15.10 
    For >100 To 250, Deduct  -28.53 
    For >250 To 500, Deduct  -53.72 
    For >500, Deduct  -78.92 

. 
 26 51 19 00-0118 EA 7" Diameter, 1,500 Lumens, Recessed LED Downlight With Open Trim (Lightolier C7L1520DL) ...................................... 555.39 44.43 

    For >50 To 100, Deduct  -15.55 
    For >100 To 250, Deduct  -29.44 
    For >250 To 500, Deduct  -55.54 
    For >500, Deduct  -81.64 

. 
 26 51 19 00-0119 EA 7" Diameter, 2,000 Lumens, Recessed LED Downlight With Open Trim (Lightolier C7L1520DL) ...................................... 573.58 44.43 

    For >50 To 100, Deduct  -16.01 
    For >100 To 250, Deduct  -30.35 
    For >250 To 500, Deduct  -57.36 
    For >500, Deduct  -84.37 

XXXXXXX 
. 
 26 51 19 00-0120  Recessed LED Downlights (Cooper) (26 51 19 00-0101) 
. 
. 

 26 51 19 00-0121 EA 600 Lumens, 2700K CCT, LED Downlight (Cooper Halo ML5606827) ............................................................................... 148.06 44.43 
    For >50 To 100, Deduct  -5.37 
    For >100 To 250, Deduct  -9.07 
    For >250 To 500, Deduct  -14.81 
    For >500, Deduct  -20.54 

. 
 26 51 19 00-0122 EA 600 Lumens, 3000K CCT, LED Downlight (Cooper Halo ML5606830) ............................................................................... 148.06 44.43 

    For >50 To 100, Deduct  -5.37 
    For >100 To 250, Deduct  -9.07 
    For >250 To 500, Deduct  -14.81 
    For >500, Deduct  -20.54 

. 
 26 51 19 00-0123 EA 600 Lumens, 3500K CCT, LED Downlight (Cooper Halo ML5606835) ............................................................................... 148.06 44.43 

    For >50 To 100, Deduct  -5.37 
    For >100 To 250, Deduct  -9.07 
    For >250 To 500, Deduct  -14.81 
    For >500, Deduct  -20.54 

. 
 26 51 19 00-0124 EA 600 Lumens, 4000K CCT, LED Downlight (Cooper Halo ML5606840) ............................................................................... 148.06 44.43 

    For >50 To 100, Deduct  -5.37 
    For >100 To 250, Deduct  -9.07 
    For >250 To 500, Deduct  -14.81 
    For >500, Deduct  -20.54 

. 
 26 51 19 00-0125 EA 900 Lumens, 2700K CCT, LED Downlight (Cooper Halo ML5609827) ............................................................................... 151.09 44.43 

    For >50 To 100, Deduct  -5.44 
    For >100 To 250, Deduct  -9.22 
    For >250 To 500, Deduct  -15.11 
    For >500, Deduct  -21.00 

. 
 26 51 19 00-0126 EA 900 Lumens, 3000K CCT, LED Downlight (Cooper Halo ML5609830) ............................................................................... 151.09 44.43 

    For >50 To 100, Deduct  -5.44 
    For >100 To 250, Deduct  -9.22 
    For >250 To 500, Deduct  -15.11 
    For >500, Deduct  -21.00 

. 
 26 51 19 00-0127 EA 900 Lumens, 3500K CCT, LED Downlight (Cooper Halo ML5609835) ............................................................................... 151.09 44.43 

    For >50 To 100, Deduct  -5.44 
    For >100 To 250, Deduct  -9.22 
    For >250 To 500, Deduct  -15.11 
    For >500, Deduct  -21.00 

. 
 26 51 19 00-0128 EA 900 Lumens, 4000K CCT, LED Downlight (Cooper Halo ML5609840) ............................................................................... 151.09 44.43 

    For >50 To 100, Deduct  -5.44 
    For >100 To 250, Deduct  -9.22 
    For >250 To 500, Deduct  -15.11 
    For >500, Deduct  -21.00 

. 
 26 51 19 00-0129 EA 1,200 Lumens, 2700K CCT, LED Downlight (Cooper Halo ML5612827) ............................................................................ 192.20 44.43 

    For >50 To 100, Deduct  -6.47 
    For >100 To 250, Deduct  -11.28 
    For >250 To 500, Deduct  -19.22 
    For >500, Deduct  -27.16 

. 
 26 51 19 00-0130 EA 1,200 Lumens, 3000K CCT, LED Downlight (Cooper Halo ML5612830) ............................................................................ 190.11 44.43 

    For >50 To 100, Deduct  -6.42 
    For >100 To 250, Deduct  -11.17 
    For >250 To 500, Deduct  -19.01 
    For >500, Deduct  -26.85 

. 
 26 51 19 00-0131 EA 1,200 Lumens, 3500K CCT, LED Downlight (Cooper Halo ML5612835) ............................................................................ 190.11 44.43 

    For >50 To 100, Deduct  -6.42 
    For >100 To 250, Deduct  -11.17 
    For >250 To 500, Deduct  -19.01 
    For >500, Deduct  -26.85 

. 
 26 51 19 00-0132 EA 1,200 Lumens, 4000K CCT, LED Downlight (Cooper Halo ML5612840) ............................................................................ 190.11 44.43 

    For >50 To 100, Deduct  -6.42 
    For >100 To 250, Deduct  -11.17 
    For >250 To 500, Deduct  -19.01 
    For >500, Deduct  -26.85 

. 
 26 51 19 00-0133 EA 5" LED Trim, Polymer “Dead-Front”, Shallow White Baffle And Flange (Cooper Halo 591WB) ........................................... 94.36 14.14 

    For >50 To 100, Deduct  -2.89 
    For >100 To 250, Deduct  -5.25 
    For >250 To 500, Deduct  -9.44 
    For >500, Deduct  -13.62 
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. 
 26 51 19 00-0134 EA 5" LED Trim, Specular Reflector And White Flange (Cooper Halo 592SC) ........................................................................... 56.73 14.14 

    For >50 To 100, Deduct  -1.95 
    For >100 To 250, Deduct  -3.37 
    For >250 To 500, Deduct  -5.67 
    For >500, Deduct  -7.98 

. 
 26 51 19 00-0135 EA 5" LED Trim, Haze Reflector And White Flange (Cooper Halo 592H) ................................................................................... 72.93 14.14 

    For >50 To 100, Deduct  -2.35 
    For >100 To 250, Deduct  -4.18 
    For >250 To 500, Deduct  -7.29 
    For >500, Deduct  -10.41 

. 
 26 51 19 00-0136 EA 5" LED Trim, White Reflector And Flange (Cooper Halo 592W) ........................................................................................... 59.99 14.14 

    For >50 To 100, Deduct  -2.03 
    For >100 To 250, Deduct  -3.53 
    For >250 To 500, Deduct  -6.00 
    For >500, Deduct  -8.47 

. 
 26 51 19 00-0137 EA 5" LED Trim, White Micro-Step Baffle And Flange (Cooper Halo 593WB) ............................................................................ 46.76 14.14 

    For >50 To 100, Deduct  -1.70 
    For >100 To 250, Deduct  -2.87 
    For >250 To 500, Deduct  -4.68 
    For >500, Deduct  -6.48 

. 
 26 51 19 00-0138 EA 5" LED Trim, Black Micro-Step Baffle And White Flange (Cooper Halo 593BB) ................................................................... 59.41 14.14 

    For >50 To 100, Deduct  -2.02 
    For >100 To 250, Deduct  -3.50 
    For >250 To 500, Deduct  -5.94 
    For >500, Deduct  -8.38 

. 
 26 51 19 00-0139 EA 5" LED Trim, Satin Nickel Micro-Step Baffle And Flange (Cooper Halo 593SNB) ................................................................ 67.11 14.14 

    For >50 To 100, Deduct  -2.21 
    For >100 To 250, Deduct  -3.89 
    For >250 To 500, Deduct  -6.71 
    For >500, Deduct  -9.54 

. 
 26 51 19 00-0140 EA 5" LED Trim, Tuscan Bronze Micro-Step Baffle And Flange (Cooper Halo 593TBZB) ......................................................... 73.98 14.14 

    For >50 To 100, Deduct  -2.38 
    For >100 To 250, Deduct  -4.23 
    For >250 To 500, Deduct  -7.40 
    For >500, Deduct  -10.57 

. 
 26 51 19 00-0141 EA 5" LED Directional  Trim, White eyeball, Baffle And Flange (Cooper Halo 594WB) .............................................................. 87.38 14.14 

    For >50 To 100, Deduct  -2.71 
    For >100 To 250, Deduct  -4.90 
    For >250 To 500, Deduct  -8.74 
    For >500, Deduct  -12.58 

. 
 26 51 19 00-0142 EA 5" LED Directional  Trim, Satin Nickel eyeball, Baffle And Flange (Cooper Halo 594SNB)................................................... 87.81 14.14 

    For >50 To 100, Deduct  -2.73 
    For >100 To 250, Deduct  -4.92 
    For >250 To 500, Deduct  -8.78 
    For >500, Deduct  -12.64 

. 
 26 51 19 00-0143 EA 5" LED Directional  Trim, Tuscan Bronze eyeball, Baffle And Flange (Cooper Halo 594TBZB) ............................................ 85.89 14.14 

    For >50 To 100, Deduct  -2.68 
    For >100 To 250, Deduct  -4.82 
    For >250 To 500, Deduct  -8.59 
    For >500, Deduct  -12.35 

. 
 26 51 19 00-0144 EA 5" LED Trim, Wall Wash - Specular reflector, repositionable Specular kick reflector, White Flange (Cooper Halo 

595WW) ............................................................................................................................................................................. 107.89 14.14 
    For >50 To 100, Deduct  -3.23 
    For >100 To 250, Deduct  -5.92 
    For >250 To 500, Deduct  -10.79 
    For >500, Deduct  -15.65 

. 
 26 51 19 00-0145 EA 5" LED Trim, White Shallow Baffle And Flange (Cooper Halo 596WB)................................................................................. 47.23 14.14 

    For >50 To 100, Deduct  -1.71 
    For >100 To 250, Deduct  -2.89 
    For >250 To 500, Deduct  -4.72 
    For >500, Deduct  -6.55 

. 
 26 51 19 00-0146 EA 6" LED Trim, Polymer “Dead-Front”, White Shallow Baffle And Flange (Cooper Halo 691WB) ........................................... 91.14 14.14 

    For >50 To 100, Deduct  -2.81 
    For >100 To 250, Deduct  -5.09 
    For >250 To 500, Deduct  -9.11 
    For >500, Deduct  -13.14 

. 
 26 51 19 00-0147 EA 6" LED Trim, Specular Reflector And White Flange (Cooper Halo 692SC) ........................................................................... 76.33 14.14 

    For >50 To 100, Deduct  -2.44 
    For >100 To 250, Deduct  -4.35 
    For >250 To 500, Deduct  -7.63 
    For >500, Deduct  -10.92 

. 
 26 51 19 00-0148 EA 6" LED Trim, Haze Reflector And White Flange (Cooper Halo 692H) ................................................................................... 71.14 14.14 

    For >50 To 100, Deduct  -2.31 
    For >100 To 250, Deduct  -4.09 
    For >250 To 500, Deduct  -7.11 
    For >500, Deduct  -10.14 

. 
 26 51 19 00-0149 EA 6" LED Trim, White Reflector And Flange (Cooper Halo 692W) ........................................................................................... 62.58 14.14 

    For >50 To 100, Deduct  -2.09 
    For >100 To 250, Deduct  -3.66 
    For >250 To 500, Deduct  -6.26 
    For >500, Deduct  -8.86 

. 
 26 51 19 00-0150 EA 6" LED Trim, White Micro-Step Baffle And Flange (Cooper Halo 693WB) ............................................................................ 63.19 14.14 

    For >50 To 100, Deduct  -2.11 
    For >100 To 250, Deduct  -3.69 
    For >250 To 500, Deduct  -6.32 
    For >500, Deduct  -8.95 
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. 
 26 51 19 00-0151 EA 6" LED Trim, Black Micro-Step Baffle And White Flange (Cooper Halo 693BB) ................................................................... 68.69 14.14 

    For >50 To 100, Deduct  -2.25 
    For >100 To 250, Deduct  -3.96 
    For >250 To 500, Deduct  -6.87 
    For >500, Deduct  -9.77 

. 
 26 51 19 00-0152 EA 6" LED Trim, Satin Nickel Micro-Step Baffle And Flange (Cooper Halo 693SNB) ................................................................ 62.24 14.14 

    For >50 To 100, Deduct  -2.09 
    For >100 To 250, Deduct  -3.64 
    For >250 To 500, Deduct  -6.22 
    For >500, Deduct  -8.81 

. 
 26 51 19 00-0153 EA 6" LED Trim, Tuscan Bronze Micro-Step Baffle And Flange (Cooper Halo 693TBZB) ......................................................... 79.77 14.14 

    For >50 To 100, Deduct  -2.52 
    For >100 To 250, Deduct  -4.52 
    For >250 To 500, Deduct  -7.98 
    For >500, Deduct  -11.44 

. 
 26 51 19 00-0154 EA 6" LED Directional  Trim, White eyeball, Baffle And Flange (Cooper Halo 694WB) .............................................................. 87.16 14.14 

    For >50 To 100, Deduct  -2.71 
    For >100 To 250, Deduct  -4.89 
    For >250 To 500, Deduct  -8.72 
    For >500, Deduct  -12.54 

. 
 26 51 19 00-0155 EA 6" LED Directional  Trim, Satin Nickel eyeball, Baffle And Flange (Cooper Halo 694SNB) ................................................ 111.74 14.14 

    For >50 To 100, Deduct  -3.32 
    For >100 To 250, Deduct  -6.12 
    For >250 To 500, Deduct  -11.17 
    For >500, Deduct  -16.23 

. 
 26 51 19 00-0156 EA 6" LED Directional  Trim, Tuscan Bronze eyeball, Baffle And Flange (Cooper Halo 694TBZB) ......................................... 108.65 14.14 

    For >50 To 100, Deduct  -3.25 
    For >100 To 250, Deduct  -5.96 
    For >250 To 500, Deduct  -10.87 
    For >500, Deduct  -15.77 

. 
 26 51 19 00-0157 EA 6" LED Trim, Wall Wash - Specular reflector, repositionable Specular kick reflector, White Flange (Cooper Halo 

695WW) ............................................................................................................................................................................. 110.01 14.14 
    For >50 To 100, Deduct  -3.28 
    For >100 To 250, Deduct  -6.03 
    For >250 To 500, Deduct  -11.00 
    For >500, Deduct  -15.97 

. 
 26 51 19 00-0158 EA 6" LED Trim, White Shallow Baffle And Flange (Cooper Halo 696WB) ................................................................................ 63.94 14.14 

    For >50 To 100, Deduct  -2.13 
    For >100 To 250, Deduct  -3.73 
    For >250 To 500, Deduct  -6.39 
    For >500, Deduct  -9.06 

. 
 26 51 19 00-0159 EA 6" LED, Insulated Ceiling, Air-Tite, New Construction Housing (Cooper Halo H750ICAT) ................................................... 52.05 30.29 

    For >50 To 100, Deduct  -2.44 
    For >100 To 250, Deduct  -3.74 
    For >250 To 500, Deduct  -5.21 
    For >500, Deduct  -6.67 

. 
 26 51 19 00-0160 EA 6" LED, Insulated Ceiling, Air-Tite, Remodel Housing (Cooper Halo H750RICAT) ............................................................... 58.07 30.29 

    For >50 To 100, Deduct  -2.59 
    For >100 To 250, Deduct  -4.04 
    For >250 To 500, Deduct  -5.81 
    For >500, Deduct  -7.57 

. 
 26 51 19 00-0161 EA 6" LED, Non-IC, Air-Tite, New Construction Housing (Cooper Halo H750T) ........................................................................ 55.66 30.29 

    For >50 To 100, Deduct  -2.53 
    For >100 To 250, Deduct  -3.92 
    For >250 To 500, Deduct  -5.57 
    For >500, Deduct  -7.21 

. 
 26 51 19 00-0162 EA 6" LED, Non-IC, New Construction/Remodel Chicago Plenum Housing (Cooper Halo H750TCP)....................................... 79.38 30.29 

    For >50 To 100, Deduct  -3.12 
    For >100 To 250, Deduct  -5.11 
    For >250 To 500, Deduct  -7.94 
    For >500, Deduct  -10.77 

. 
 26 51 19 00-0163 EA 6” LED, Shallow, Insulated Ceiling, Air-Tite, New Constr. (Cooper Halo H2750ICAT) ......................................................... 76.59 30.29 

    For >50 To 100, Deduct  -3.05 
    For >100 To 250, Deduct  -4.97 
    For >250 To 500, Deduct  -7.66 
    For >500, Deduct  -10.35 

. 
 26 51 19 00-0164 EA 6” Insulated Ceiling, Air-Tite New Construction Housing (Cooper Halo H7ICAT) ................................................................. 58.89 30.29 

    For >50 To 100, Deduct  -2.61 
    For >100 To 250, Deduct  -4.08 
    For >250 To 500, Deduct  -5.89 
    For >500, Deduct  -7.70 

. 
 26 51 19 00-0165 EA 6” Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo H7RICAT) ............................................................................ 62.94 30.29 

    For >50 To 100, Deduct  -2.71 
    For >100 To 250, Deduct  -4.28 
    For >250 To 500, Deduct  -6.29 
    For >500, Deduct  -8.31 

. 
 26 51 19 00-0166 EA 6” Insulated Ceiling, New Construction Housing (Cooper Halo H7ICT) ................................................................................ 58.04 30.29 

    For >50 To 100, Deduct  -2.59 
    For >100 To 250, Deduct  -4.04 
    For >250 To 500, Deduct  -5.80 
    For >500, Deduct  -7.57 

. 
 26 51 19 00-0167 EA 6” Insulated Ceiling, Remodel Housing (Cooper Halo H7RICT) ........................................................................................... 62.48 30.29 

    For >50 To 100, Deduct  -2.70 
    For >100 To 250, Deduct  -4.26 
    For >250 To 500, Deduct  -6.25 
    For >500, Deduct  -8.24 
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. 
 26 51 19 00-0168 EA 6” Insulated Ceiling, Air-Tite New Construction Housing, No Socket Bracket (Cooper Halo H7ICATNB) ............................. 58.78 30.29 

    For >50 To 100, Deduct  -2.61 
    For >100 To 250, Deduct  -4.08 
    For >250 To 500, Deduct  -5.88 
    For >500, Deduct  -7.68 

. 
 26 51 19 00-0169 EA 6” Insulated Ceiling, New Construction Housing, No Socket Bracket (Cooper Halo H7ICTNB) ........................................... 58.36 30.29 

    For >50 To 100, Deduct  -2.60 
    For >100 To 250, Deduct  -4.05 
    For >250 To 500, Deduct  -5.84 
    For >500, Deduct  -7.62 

. 
 26 51 19 00-0170 EA 6” Non-IC, New Construction Housing (Cooper Halo H7T) ................................................................................................... 61.57 30.29 

    For >50 To 100, Deduct  -2.68 
    For >100 To 250, Deduct  -4.21 
    For >250 To 500, Deduct  -6.16 
    For >500, Deduct  -8.10 

. 
 26 51 19 00-0171 EA 6” Non-IC, Remodel Housing (Cooper Halo H7RT) .............................................................................................................. 63.30 30.29 

    For >50 To 100, Deduct  -2.72 
    For >100 To 250, Deduct  -4.30 
    For >250 To 500, Deduct  -6.33 
    For >500, Deduct  -8.36 

. 
 26 51 19 00-0172 EA 6” Non-IC, New Construction Housing, No Socket Bracket (Cooper Halo H7TNB) .............................................................. 63.85 30.29 

    For >50 To 100, Deduct  -2.73 
    For >100 To 250, Deduct  -4.33 
    For >250 To 500, Deduct  -6.39 
    For >500, Deduct  -8.44 

. 
 26 51 19 00-0173 EA 6” Non-IC, Chicago Plenum, New Construction/Remodel Housing (Cooper Halo H7TCP) .................................................. 90.72 30.29 

    For >50 To 100, Deduct  -3.40 
    For >100 To 250, Deduct  -5.67 
    For >250 To 500, Deduct  -9.07 
    For >500, Deduct  -12.47 

. 
 26 51 19 00-0174 EA 6” Insulated Ceiling, Universal New Construction Housing (Cooper Halo H7UICT).............................................................. 83.98 30.29 

    For >50 To 100, Deduct  -3.24 
    For >100 To 250, Deduct  -5.34 
    For >250 To 500, Deduct  -8.40 
    For >500, Deduct  -11.46 

. 
 26 51 19 00-0175 EA 6” Insulated Ceiling, Universal, Air-Tite, New Construction Housing (Cooper Halo H7UICAT) ............................................. 84.76 30.29 

    For >50 To 100, Deduct  -3.26 
    For >100 To 250, Deduct  -5.37 
    For >250 To 500, Deduct  -8.48 
    For >500, Deduct  -11.58 

. 
 26 51 19 00-0176 EA 6” Insulated Ceiling, Air-Tite New Construction Housing (Cooper Halo EI700AT) ................................................................ 89.27 30.29 

    For >50 To 100, Deduct  -3.37 
    For >100 To 250, Deduct  -5.60 
    For >250 To 500, Deduct  -8.93 
    For >500, Deduct  -12.25 

. 
 26 51 19 00-0177 EA 6” Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo EI700RAT) ........................................................................... 89.27 30.29 

    For >50 To 100, Deduct  -3.37 
    For >100 To 250, Deduct  -5.60 
    For >250 To 500, Deduct  -8.93 
    For >500, Deduct  -12.25 

. 
 26 51 19 00-0178 EA 6” Insulated Ceiling, New Construction Housing (Cooper Halo EI700) ................................................................................. 89.27 30.29 

    For >50 To 100, Deduct  -3.37 
    For >100 To 250, Deduct  -5.60 
    For >250 To 500, Deduct  -8.93 
    For >500, Deduct  -12.25 

. 
 26 51 19 00-0179 EA 6” Insulated Ceiling, Remodel Housing (Cooper Halo EI700R) ............................................................................................ 89.27 30.29 

    For >50 To 100, Deduct  -3.37 
    For >100 To 250, Deduct  -5.60 
    For >250 To 500, Deduct  -8.93 
    For >500, Deduct  -12.25 

. 
 26 51 19 00-0180 EA 6” Insulated Ceiling, Air-Tite New Construction Housing, No Socket Bracket (Cooper Halo EI700ATNB) ........................... 89.27 30.29 

    For >50 To 100, Deduct  -3.37 
    For >100 To 250, Deduct  -5.60 
    For >250 To 500, Deduct  -8.93 
    For >500, Deduct  -12.25 

. 
 26 51 19 00-0181 EA 6” Insulated Ceiling, New Construction Housing, No Socket Bracket (Cooper Halo EI700NB) ............................................ 77.48 30.29 

    For >50 To 100, Deduct  -3.07 
    For >100 To 250, Deduct  -5.01 
    For >250 To 500, Deduct  -7.75 
    For >500, Deduct  -10.49 

. 
 26 51 19 00-0182 EA 6” Insulated Ceiling, Universal New Construction Housing (Cooper Halo EI700U)............................................................... 77.48 30.29 

    For >50 To 100, Deduct  -3.07 
    For >100 To 250, Deduct  -5.01 
    For >250 To 500, Deduct  -7.75 
    For >500, Deduct  -10.49 

. 
 26 51 19 00-0183 EA 6” Insulated Ceiling, Universal, Air-Tite, New Construction Housing (Cooper Halo EI700UAT) ........................................... 77.48 30.29 

    For >50 To 100, Deduct  -3.07 
    For >100 To 250, Deduct  -5.01 
    For >250 To 500, Deduct  -7.75 
    For >500, Deduct  -10.49 

. 
 26 51 19 00-0184 EA 6” Non-IC, New Construction Housing (Cooper Halo ET700) ............................................................................................... 77.48 30.29 

    For >50 To 100, Deduct  -3.07 
    For >100 To 250, Deduct  -5.01 
    For >250 To 500, Deduct  -7.75 
    For >500, Deduct  -10.49 
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. 
 26 51 19 00-0185 EA 6” Non-IC, Remodel Housing (Cooper Halo ET700R) .......................................................................................................... 77.48 30.29 

    For >50 To 100, Deduct  -3.07 
    For >100 To 250, Deduct  -5.01 
    For >250 To 500, Deduct  -7.75 
    For >500, Deduct  -10.49 

. 
 26 51 19 00-0186 EA 6” Shallow, Insulated Ceiling, Air-Tite New Construction (Cooper Halo H27ICAT) ............................................................... 78.34 30.29 

    For >50 To 100, Deduct  -3.09 
    For >100 To 250, Deduct  -5.05 
    For >250 To 500, Deduct  -7.83 
    For >500, Deduct  -10.62 

. 
 26 51 19 00-0187 EA 6” Shallow, Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo H27RICAT) ............................................................ 91.58 30.29 

    For >50 To 100, Deduct  -3.43 
    For >100 To 250, Deduct  -5.72 
    For >250 To 500, Deduct  -9.16 
    For >500, Deduct  -12.60 

. 
 26 51 19 00-0188 EA 6” Shallow, Insulated Ceiling, New Construction Housing (Cooper Halo H27ICT) ............................................................... 78.34 30.29 

    For >50 To 100, Deduct  -3.09 
    For >100 To 250, Deduct  -5.05 
    For >250 To 500, Deduct  -7.83 
    For >500, Deduct  -10.62 

. 
 26 51 19 00-0189 EA 6” Shallow, Insulated Ceiling, Remodel Housing (Cooper Halo H27RICT) ........................................................................... 87.84 30.29 

    For >50 To 100, Deduct  -3.33 
    For >100 To 250, Deduct  -5.53 
    For >250 To 500, Deduct  -8.78 
    For >500, Deduct  -12.04 

. 
 26 51 19 00-0190 EA 6” Shallow, Non-IC, New Construction Housing (Cooper Halo H27T) .................................................................................. 72.97 30.29 

    For >50 To 100, Deduct  -2.96 
    For >100 To 250, Deduct  -4.78 
    For >250 To 500, Deduct  -7.30 
    For >500, Deduct  -9.81 

. 
 26 51 19 00-0191 EA 6” Shallow, Non-IC, Remodel Housing (Cooper Halo H27RT) ............................................................................................. 74.27 30.29 

    For >50 To 100, Deduct  -2.99 
    For >100 To 250, Deduct  -4.85 
    For >250 To 500, Deduct  -7.43 
    For >500, Deduct  -10.00 

. 
 26 51 19 00-0192 EA 6” Shallow, Insulated Ceiling, Air-Tite New Construction (Cooper Halo EI2700AT) ............................................................. 83.53 30.29 

    For >50 To 100, Deduct  -3.22 
    For >100 To 250, Deduct  -5.31 
    For >250 To 500, Deduct  -8.35 
    For >500, Deduct  -11.39 

. 
 26 51 19 00-0193 EA 6” Shallow, Insulated Ceiling, New Construction Housing (Cooper Halo EI2700) ................................................................ 83.53 30.29 

    For >50 To 100, Deduct  -3.22 
    For >100 To 250, Deduct  -5.31 
    For >250 To 500, Deduct  -8.35 
    For >500, Deduct  -11.39 

. 
 26 51 19 00-0194 EA 6” Shallow, Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo EI2700R) ............................................................... 83.53 30.29 

    For >50 To 100, Deduct  -3.22 
    For >100 To 250, Deduct  -5.31 
    For >250 To 500, Deduct  -8.35 
    For >500, Deduct  -11.39 

. 
 26 51 19 00-0195 EA 6” Shallow, Non-IC, New Construction Housing (Cooper Halo ET2700) .............................................................................. 83.53 30.29 

    For >50 To 100, Deduct  -3.22 
    For >100 To 250, Deduct  -5.31 
    For >250 To 500, Deduct  -8.35 
    For >500, Deduct  -11.39 

. 
 26 51 19 00-0196 EA 6” Shallow, Non-IC, Remodel Housing (Cooper Halo ET2700R) .......................................................................................... 83.53 30.29 

    For >50 To 100, Deduct  -3.22 
    For >100 To 250, Deduct  -5.31 
    For >250 To 500, Deduct  -8.35 
    For >500, Deduct  -11.39 

. 
 26 51 19 00-0197 EA 6” Retrofit Enclosure, Non-IC, BX Whip (Cooper Halo ML7BXRFK) .................................................................................... 73.71 14.14 

    For >50 To 100, Deduct  -2.37 
    For >100 To 250, Deduct  -4.22 
    For >250 To 500, Deduct  -7.37 
    For >500, Deduct  -10.53 

. 
 26 51 19 00-0198 EA 6” Retrofit Enclosure, Non-IC, E26 Screw base Interface (Cooper Halo ML7E26RFK) ........................................................ 76.40 14.14 

    For >50 To 100, Deduct  -2.44 
    For >100 To 250, Deduct  -4.35 
    For >250 To 500, Deduct  -7.64 
    For >500, Deduct  -10.93 

. 
 26 51 19 00-0199 EA 5" LED, Insulated Ceiling, Air-Tite, New Construction Housing (Cooper Halo H550ICAT) ................................................... 67.11 30.29 

    For >50 To 100, Deduct  -2.81 
    For >100 To 250, Deduct  -4.49 
    For >250 To 500, Deduct  -6.71 
    For >500, Deduct  -8.93 

. 
 26 51 19 00-0200 EA 5" LED, Insulated Ceiling, Air-Tite, Remodel Housing (Cooper Halo H550RICAT) ............................................................... 67.44 30.29 

    For >50 To 100, Deduct  -2.82 
    For >100 To 250, Deduct  -4.51 
    For >250 To 500, Deduct  -6.74 
    For >500, Deduct  -8.98 

. 
 26 51 19 00-0201 EA 5” Insulated Ceiling, Air-Tite New Construction Housing (Cooper Halo H5ICAT) ................................................................. 61.85 30.29 

    For >50 To 100, Deduct  -2.68 
    For >100 To 250, Deduct  -4.23 
    For >250 To 500, Deduct  -6.19 
    For >500, Deduct  -8.14 
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. 
 26 51 19 00-0202 EA 5” Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo H5RICAT) ............................................................................ 64.60 30.29 

    For >50 To 100, Deduct  -2.75 
    For >100 To 250, Deduct  -4.37 
    For >250 To 500, Deduct  -6.46 
    For >500, Deduct  -8.55 

. 
 26 51 19 00-0203 EA 5” Non-IC, New Construction Housing (Cooper Halo H5T) ................................................................................................... 63.69 30.29 

    For >50 To 100, Deduct  -2.73 
    For >100 To 250, Deduct  -4.32 
    For >250 To 500, Deduct  -6.37 
    For >500, Deduct  -8.42 

. 
 26 51 19 00-0204 EA 5” Non-IC, Remodel Housing (Cooper Halo H5RT) .............................................................................................................. 64.53 30.29 

    For >50 To 100, Deduct  -2.75 
    For >100 To 250, Deduct  -4.36 
    For >250 To 500, Deduct  -6.45 
    For >500, Deduct  -8.54 

. 
 26 51 19 00-0205 EA 5” Insulated Ceiling, Air-Tite New Construction Housing (Cooper Halo EI500AT) ................................................................ 76.31 30.29 

    For >50 To 100, Deduct  -3.04 
    For >100 To 250, Deduct  -4.95 
    For >250 To 500, Deduct  -7.63 
    For >500, Deduct  -10.31 

. 
 26 51 19 00-0206 EA 5” Insulated Ceiling, Air-Tite Remodel Housing (Cooper Halo EI500RAT) ........................................................................... 76.94 30.29 

    For >50 To 100, Deduct  -3.06 
    For >100 To 250, Deduct  -4.98 
    For >250 To 500, Deduct  -7.69 
    For >500, Deduct  -10.41 

. 
 26 51 19 00-0207 EA 5” Non-IC, New Construction Housing (Cooper Halo ET500) ............................................................................................... 80.10 30.29 

    For >50 To 100, Deduct  -3.14 
    For >100 To 250, Deduct  -5.14 
    For >250 To 500, Deduct  -8.01 
    For >500, Deduct  -10.88 

. 
 26 51 19 00-0208 EA 5” Non-IC, Remodel Housing (Cooper Halo ET500R) .......................................................................................................... 82.32 30.29 

    For >50 To 100, Deduct  -3.19 
    For >100 To 250, Deduct  -5.25 
    For >250 To 500, Deduct  -8.23 
    For >500, Deduct  -11.21 

. 
 26 51 19 00-0209 EA 5” Shallow, Insulated Ceiling, Air-Tite New Construction (Cooper Halo H25ICAT) ............................................................... 92.07 30.29 

    For >50 To 100, Deduct  -3.44 
    For >100 To 250, Deduct  -5.74 
    For >250 To 500, Deduct  -9.21 
    For >500, Deduct  -12.67 

XXXXXXX 
. 
 26 51 19 00-0210  Recessed LED Downlights (Maxlite DLR) (26 51 19 00-0101) 
. 
. 

 26 51 19 00-0211 EA 4" Diameter, 1,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR410) ............................................................ 132.70 44.43 
    For >50 To 100, Deduct  -4.98 
    For >100 To 250, Deduct  -8.30 
    For >250 To 500, Deduct  -13.27 
    For >500, Deduct  -18.24 

. 
 26 51 19 00-0212 EA 4" Diameter, 1,500 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR415) ............................................................ 134.40 44.43 

    For >50 To 100, Deduct  -5.03 
    For >100 To 250, Deduct  -8.39 
    For >250 To 500, Deduct  -13.44 
    For >500, Deduct  -18.49 

. 
 26 51 19 00-0213 EA 4" Diameter, 2,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR420) ............................................................ 139.48 44.43 

    For >50 To 100, Deduct  -5.15 
    For >100 To 250, Deduct  -8.64 
    For >250 To 500, Deduct  -13.95 
    For >500, Deduct  -19.26 

. 
 26 51 19 00-0214 EA 6" Diameter, 1,500 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR615) ............................................................ 129.31 44.43 

    For >50 To 100, Deduct  -4.90 
    For >100 To 250, Deduct  -8.13 
    For >250 To 500, Deduct  -12.93 
    For >500, Deduct  -17.73 

. 
 26 51 19 00-0215 EA 6" Diameter, 2,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR620) ............................................................ 129.31 44.43 

    For >50 To 100, Deduct  -4.90 
    For >100 To 250, Deduct  -8.13 
    For >250 To 500, Deduct  -12.93 
    For >500, Deduct  -17.73 

. 
 26 51 19 00-0216 EA 6" Diameter, 3,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR630) ............................................................ 129.31 44.43 

    For >50 To 100, Deduct  -4.90 
    For >100 To 250, Deduct  -8.13 
    For >250 To 500, Deduct  -12.93 
    For >500, Deduct  -17.73 

. 
 26 51 19 00-0217 EA 8" Diameter, 1,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR810) ............................................................ 139.48 44.43 

    For >50 To 100, Deduct  -5.15 
    For >100 To 250, Deduct  -8.64 
    For >250 To 500, Deduct  -13.95 
    For >500, Deduct  -19.26 

. 
 26 51 19 00-0218 EA 8" Diameter, 1,500 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR815) ............................................................ 141.17 44.43 

    For >50 To 100, Deduct  -5.20 
    For >100 To 250, Deduct  -8.72 
    For >250 To 500, Deduct  -14.12 
    For >500, Deduct  -19.51 
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. 
 26 51 19 00-0219 EA 8" Diameter, 2,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR820) ............................................................ 144.55 44.43 

    For >50 To 100, Deduct  -5.28 
    For >100 To 250, Deduct  -8.89 
    For >250 To 500, Deduct  -14.46 
    For >500, Deduct  -20.02 

. 
 26 51 19 00-0220 EA 8" Diameter, 3,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR830) ............................................................ 154.71 44.43 

    For >50 To 100, Deduct  -5.53 
    For >100 To 250, Deduct  -9.40 
    For >250 To 500, Deduct  -15.47 
    For >500, Deduct  -21.54 

. 
 26 51 19 00-0221 EA 8" Diameter, 5,000 Lumens, Recessed LED Downlight Retrofit (MaxLite DLR850) ............................................................ 168.27 44.43 

    For >50 To 100, Deduct  -5.87 
    For >100 To 250, Deduct  -10.08 
    For >250 To 500, Deduct  -16.83 
    For >500, Deduct  -23.57 

XXXXXXX 
. 
 26 51 19 00-0222  Recessed LED Downlight Retrofits And Trim (CREE®) (26 51 19 00-0100) 
. 
. 
 26 51 19 00-0223  Recessed LED Downlight Retrofits (CREE®) (26 51 19 00-0222) 

Note: Dimmable to 5%. For installation in standard recessed IC or non-IC housings. Includes removal of existing 
lamp from fixture. Excludes housing and disposal of hazardous lamps. 

. 

. 
 26 51 19 00-0224 EA 4" Diameter, 575 Lumens, Recessed LED Downlight Retrofit (Cree® CR4-575L) ............................................................... 80.94  

    For >50 To 100, Deduct  -2.65 
    For >100 To 250, Deduct  -4.68 
    For >250 To 500, Deduct  -8.09 
    For >500, Deduct  -11.51 

. 
 26 51 19 00-0225 EA 6" Diameter, 625 Lumens, Recessed LED Downlight Retrofit (Cree® CR6-625L) ............................................................... 71.91  

    For >50 To 100, Deduct  -2.43 
    For >100 To 250, Deduct  -4.23 
    For >250 To 500, Deduct  -7.19 
    For >500, Deduct  -10.16 

. 
 26 51 19 00-0226 EA 6" Diameter, 800 Lumens, Recessed LED Downlight Retrofit (Cree® CR6-800L) ............................................................... 89.97  

    For >50 To 100, Deduct  -2.88 
    For >100 To 250, Deduct  -5.13 
    For >250 To 500, Deduct  -9.00 
    For >500, Deduct  -12.86 

. 
 26 51 19 00-0227 EA 6" Diameter, 650 Lumens, Recessed LED Downlight Retrofit (Cree® LR6C-277) ............................................................. 100.50  

    For >50 To 100, Deduct  -3.14 
    For >100 To 250, Deduct  -5.66 
    For >250 To 500, Deduct  -10.05 
    For >500, Deduct  -14.44 

. 
 26 51 19 00-0228 EA 6" Diameter, 1,000 Lumens, Deep Recessed LED Downlight Retrofit (Cree® LR6-10L-XXX-120V-A-DR) ........................ 109.53  

    For >50 To 100, Deduct  -3.37 
    For >100 To 250, Deduct  -6.11 
    For >250 To 500, Deduct  -10.95 
    For >500, Deduct  -15.80 

XXXXXXX 
. 
 26 51 19 00-0229  Recessed LED Downlight Retrofits Trim (CREE®) (26 51 19 00-0222) 

Note: For installation in standard recessed IC or non-IC housings. Excludes housing and lamp. 
. 
. 

 26 51 19 00-0230 EA 6" Diameter, Diffuse Anodized Finish Reflector For LED Downlight Retrofits (Cree® CT6AX) ............................................. 30.19 7.07 
    For >50 To 100, Deduct  -1.13 
    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -3.02 
    For >500, Deduct  -4.15 

. 
 26 51 19 00-0231 EA 6" Diameter, Diffuse Anodized Finish Reflector With Painted Flange For LED Downlight Retrofits (Cree® LT6AP) ............ 36.22 7.07 

    For >50 To 100, Deduct  -1.28 
    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -3.62 
    For >500, Deduct  -5.05 

. 
 26 51 19 00-0232 EA 6" Diameter, Flat Black Finish Trim And Reflector For LED Downlight Retrofits (Cree® CT6BB) ......................................... 31.70 7.07 

    For >50 To 100, Deduct  -1.17 
    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -3.17 
    For >500, Deduct  -4.38 

XXXXXXX 
. 
 26 51 19 00-0233  Recessed LED Downlight Fixture Housings (CREE®) (26 51 19 00-0222) 

Note: Excludes lamp and trim. 
. 
. 

 26 51 19 00-0234 EA 6" Diameter, IC Rated, Architectural Recessed LED Downlight Fixture Housing (Cree® H6) .............................................. 81.57 30.29 
    For >50 To 100, Deduct  -3.18 
    For >100 To 250, Deduct  -5.21 
    For >250 To 500, Deduct  -8.16 
    For >500, Deduct  -11.10 

. 
 26 51 19 00-0235 EA 6" Diameter, IC Rated, Retrofit Recessed LED Downlight Fixture Housing (Cree® RR6) .................................................... 60.48 30.29 

    For >50 To 100, Deduct  -2.65 
    For >100 To 250, Deduct  -4.16 
    For >250 To 500, Deduct  -6.05 
    For >500, Deduct  -7.94 

XXXXXXX 
. 
 26 51 19 00-0236  Can Retrofit Or Surface Mount, LED Downlights (26 51 19 00-0100) 
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. 

. 
 26 51 19 00-0237 EA 6" Diameter, 15 Watt, Can Retrofit Or Surface Mount, LED Downlight (Lighting Science® GLP6) ....................................... 85.25 27.67 

    For >50 To 100, Deduct  -3.17 
    For >100 To 250, Deduct  -5.30 
    For >250 To 500, Deduct  -8.53 
    For >500, Deduct  -11.75 

. 
 26 51 19 00-0238 EA 4" Diameter, 7 Watt, Can Retrofit, LED Downlight (Green Creative0 1-811-D) ..................................................................... 68.25 27.67 

    For >50 To 100, Deduct  -2.74 
    For >100 To 250, Deduct  -4.45 
    For >250 To 500, Deduct  -6.83 
    For >500, Deduct  -9.20 

. 
 26 51 19 00-0239 EA 6" Diameter, 9.5 Watt, Can Retrofit, LED Downlight (Green Creative0 1-808-D) .................................................................. 68.25 27.67 

    For >50 To 100, Deduct  -2.74 
    For >100 To 250, Deduct  -4.45 
    For >250 To 500, Deduct  -6.83 
    For >500, Deduct  -9.20 

. 
 26 51 19 00-0240 EA 6" Diameter, 8.9 Watt, Can Retrofit, LED Downlight (Lithonia 6BP) .................................................................................... 101.85 27.67 

    For Recessed IC/Non-IC Rated Housing For New Construction, Add  38.00 
    For >50 To 100, Deduct  -3.58 
    For >100 To 250, Deduct  -6.13 
    For >250 To 500, Deduct  -10.19 
    For >500, Deduct  -14.24 

. 
 26 51 19 00-0241 EA 4" Diameter, 8 Watt, 600 Lumens, Retrofit LED Downlight (Sylvania LED/RT4/550/840) ..................................................... 54.22 27.67 

    For >50 To 100, Deduct  -2.39 
    For >100 To 250, Deduct  -3.75 
    For >250 To 500, Deduct  -5.42 
    For >500, Deduct  -7.10 

. 
 26 51 19 00-0242 EA 5" Diameter, 10 Watt, 700 Lumens, Retrofit LED Downlight (Sylvania LED/RT5/6/625/840) ................................................ 59.33 27.67 

    For >50 To 100, Deduct  -2.52 
    For >100 To 250, Deduct  -4.00 
    For >250 To 500, Deduct  -5.93 
    For >500, Deduct  -7.86 

. 
 26 51 19 00-0243 EA 6" Diameter, 800 Lumens, 10 Watt, Retrofit LED Wallwash Downlight (Indy Lighting LRT6-08LM) ................................... 640.32 27.67 

    For >50 To 100, Deduct  -17.05 
    For >100 To 250, Deduct  -33.05 
    For >250 To 500, Deduct  -64.03 
    For >500, Deduct  -95.01 

XXXXXXX 
. 
 26 51 19 00-0244  Wall Mount LED Cylinder Downlight (26 51 19 00-0001) 
. 
. 

 26 51 19 00-0245 EA 9" Diameter, 2,200 Lumens, Wall Mount LED Cylinder Downlight With Semi-Specular Trim (Gotham® EVO® 
CLED9) .............................................................................................................................................................................. 342.71 42.99 

    For >50 To 100, Deduct  -10.18 
    For >100 To 250, Deduct  -18.75 
    For >250 To 500, Deduct  -34.27 
    For >500, Deduct  -49.79 

XXXXXXX 
. 
 26 51 19 00-0246  Wall Sconce And Wall Wash LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0247  LED Wall Sconce Fixtures (Hudson Valley Lighting) (26 51 19 00-0246) 
. 
. 

 26 51 19 00-0248 EA 2-1/2" Diameter x 15-1/2" High, Polished Nickel, LED Wall Sconce (Hudson Valley Lighting SHAW 1200-PN) ................. 373.39 40.40 
    For >50 To 100, Deduct  -10.85 
    For >100 To 250, Deduct  -20.18 
    For >250 To 500, Deduct  -37.34 
    For >500, Deduct  -54.49 

XXXXXXX 
. 
 26 51 19 00-0249  LED Wall Sconce Fixtures (Kichler) (26 51 19 00-0246) 
. 
. 

 26 51 19 00-0250 EA 6" High x 11.75" Wide x 3.5" Deep, 900 Lumens, 15 Watt, White Acrylic Diffuser, Brushed Nickel, LED Wall 
Sconce (Kichler 10790NILED) ........................................................................................................................................... 212.05 40.40 

    For >50 To 100, Deduct  -6.82 
    For >100 To 250, Deduct  -12.12 
    For >250 To 500, Deduct  -21.21 
    For >500, Deduct  -30.29 

XXXXXXX 
. 
 26 51 19 00-0251  LED Wall Sconce Fixtures (Metalux) (26 51 19 00-0246) 
. 
. 

 26 51 19 00-0252 EA 9.875" High x 7.125" Wide x 3.5" Deep, 9 Watt, White Acrylic Diffuser, Brushed Nickel, LED Wall Sconce (Metalux 
AFX VNTS071009L30ENBN) ............................................................................................................................................ 120.65 40.40 

    For >50 To 100, Deduct  -4.53 
    For >100 To 250, Deduct  -7.55 
    For >250 To 500, Deduct  -12.07 
    For >500, Deduct  -16.58 

. 
 26 51 19 00-0253 EA 5" LED, Cape Sconce Wall Light, White (AFX CAPW050804L30ENWH) ........................................................................... 113.14 40.40 

    For >50 To 100, Deduct  -4.34 
    For >100 To 250, Deduct  -7.17 
    For >250 To 500, Deduct  -11.31 
    For >500, Deduct  -15.46 

XXXXXXX 
. 
 26 51 19 00-0254  Concealed Continuous LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0255  Concealed Continuous LED Fixtures (Fraqtir™ S301) (26 51 19 00-0254) 
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. 

. 
 26 51 19 00-0256 LF Fixed Surface Mount, Concealed Continuous LED Fixture With Remote Driver (Fraqtir™ S301) ...................................... 496.55 4.61 

    For >50 To 100, Deduct  -12.64 
    For >100 To 250, Deduct  -25.06 
    For >250 To 500, Deduct  -49.66 
    For >500, Deduct  -74.25 

. 
 26 51 19 00-0257 LF Fixed Surface Mount, Concealed Continuous LED Fixture With Remote Dimming Driver (Fraqtir™ S301) ....................... 565.94 4.61 

    For >50 To 100, Deduct  -14.38 
    For >100 To 250, Deduct  -28.53 
    For >250 To 500, Deduct  -56.59 
    For >500, Deduct  -84.66 

XXXXXXX 
. 
 26 51 19 00-0258  Low Bay LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0259  LED Linear Low Bay Fixtures (PlanLED) (26 51 19 00-0258) 
. 
. 

 26 51 19 00-0260 EA 4' Length, 23 Watt, LED Linear Low Bay Fixture (PlanLED A1W4) .................................................................................... 268.07 55.35 
    For >50 To 100, Deduct  -9.01 
    For >100 To 250, Deduct  -15.71 
    For >250 To 500, Deduct  -26.81 
    For >500, Deduct  -37.90 

. 
 26 51 19 00-0261 EA 4' Length, 42 Watt, LED Linear Low Bay Fixture (PlanLED A2W4A) .................................................................................. 358.91 55.35 

    For >50 To 100, Deduct  -11.28 
    For >100 To 250, Deduct  -20.25 
    For >250 To 500, Deduct  -35.89 
    For >500, Deduct  -51.53 

. 
 26 51 19 00-0262 EA 8' Length, 84 Watt, LED Linear Low Bay Fixture (PlanLED A2W5A) .................................................................................. 591.49 69.18 

    For >50 To 100, Deduct  -17.67 
    For >100 To 250, Deduct  -32.46 
    For >250 To 500, Deduct  -59.15 
    For >500, Deduct  -85.84 

XXXXXXX 
. 
 26 51 19 00-0263  LED Low Bay Fixtures (CREE®) (26 51 19 00-0258) 
. 
. 
 26 51 19 00-0264  LED Low Bay Fixtures (CREE® LS) (26 51 19 00-0263) 

Note: Includes 120/277 voltage and 22 gauge steel housing assembly. Excludes sensors. 
. 
. 

 26 51 19 00-0265 EA 2,500 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-25L-35K-10V) ..................................................................... 241.93 55.35 
    For >50 To 100, Deduct  -8.35 
    For >100 To 250, Deduct  -14.40 
    For >250 To 500, Deduct  -24.19 
    For >500, Deduct  -33.98 

. 
 26 51 19 00-0266 EA 2,500 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-25L-50K-10V) ..................................................................... 257.28 55.35 

    For >50 To 100, Deduct  -8.74 
    For >100 To 250, Deduct  -15.17 
    For >250 To 500, Deduct  -25.73 
    For >500, Deduct  -36.29 

. 
 26 51 19 00-0267 EA 4,000 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-40L-35K-10V) ..................................................................... 248.33 55.35 

    For >50 To 100, Deduct  -8.51 
    For >100 To 250, Deduct  -14.72 
    For >250 To 500, Deduct  -24.83 
    For >500, Deduct  -34.94 

. 
 26 51 19 00-0268 EA 4,000 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-40L-50K-10V) ..................................................................... 263.68 55.35 

    For >50 To 100, Deduct  -8.90 
    For >100 To 250, Deduct  -15.49 
    For >250 To 500, Deduct  -26.37 
    For >500, Deduct  -37.25 

. 
 26 51 19 00-0269 EA 5,000 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-50L-35K-10V) ..................................................................... 275.19 55.35 

    For >50 To 100, Deduct  -9.19 
    For >100 To 250, Deduct  -16.07 
    For >250 To 500, Deduct  -27.52 
    For >500, Deduct  -38.97 

. 
 26 51 19 00-0270 EA 5,000 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LS4-50L-50K-10V) ..................................................................... 290.54 55.35 

    For >50 To 100, Deduct  -9.57 
    For >100 To 250, Deduct  -16.83 
    For >250 To 500, Deduct  -29.05 
    For >500, Deduct  -41.27 

. 
 26 51 19 00-0271 EA 8,000 Lumens, 8' Length, LED Low Bay Fixture (Cree®  LS8-80L-35K-10V) ..................................................................... 383.97 69.18 

    For >50 To 100, Deduct  -12.48 
    For >100 To 250, Deduct  -22.08 
    For >250 To 500, Deduct  -38.40 
    For >500, Deduct  -54.71 

. 
 26 51 19 00-0272 EA 8,000 Lumens, 8' Length, LED Low Bay Fixture (Cree®  LS8-80L-50K-10V) ..................................................................... 412.11 69.18 

    For >50 To 100, Deduct  -13.19 
    For >100 To 250, Deduct  -23.49 
    For >250 To 500, Deduct  -41.21 
    For >500, Deduct  -58.93 

. 
 26 51 19 00-0273 EA 10,000 Lumens, 8' Length, LED Low Bay Fixture (Cree®  LS8-100L-35K-10V) ................................................................. 470.96 69.18 

    For >50 To 100, Deduct  -14.66 
    For >100 To 250, Deduct  -26.43 
    For >250 To 500, Deduct  -47.10 
    For >500, Deduct  -67.76 

. 
 26 51 19 00-0274 EA 10,000 Lumens, 8' Length, LED Low Bay Fixture (Cree®  LS8-100L-50K-10V) ................................................................. 486.31 69.18 

    For >50 To 100, Deduct  -15.04 
    For >100 To 250, Deduct  -27.20 
    For >250 To 500, Deduct  -48.63 
    For >500, Deduct  -70.06 
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XXXXXXX 
. 
 26 51 19 00-0275  LED Low Bay Fixtures (CREE® LN) (26 51 19 00-0263) 

Note: Includes 120/277 voltage and aluminum housing assembly. Excludes sensors. 
. 
. 

 26 51 19 00-0276 EA 3,400 Lumens, 4' Length, LED Low Bay Fixture (Cree®  LN4-34L-35K-10V) ..................................................................... 525.94 55.35 
    For >50 To 100, Deduct  -15.45 
    For >100 To 250, Deduct  -28.60 
    For >250 To 500, Deduct  -52.59 
    For >500, Deduct  -76.58 

. 
 26 51 19 00-0277 EA 3,400 Lumens, 4' Length, LED Low Bay Fixture, Smartcast Technology (Cree®  LN4-34L-35K-CMA) .............................. 589.91 55.35 

    For >50 To 100, Deduct  -17.05 
    For >100 To 250, Deduct  -31.80 
    For >250 To 500, Deduct  -58.99 
    For >500, Deduct  -86.18 

XXXXXXX 
. 
 26 51 19 00-0278  LED Linear Low Bay Fixtures (CREE® CS) (26 51 19 00-0263) 

Note: Includes 3,500 or 4,000K color temperature, 120/277 voltage and lightweight polymer housing assembly. 
Excludes sensors. 

. 

. 
 26 51 19 00-0279 EA 4,000 Lumens, 4' Length, LED Linear Low Bay Fixture (Cree®  CS14™) .......................................................................... 509.66 55.35 

    For >50 To 100, Deduct  -15.05 
    For >100 To 250, Deduct  -27.79 
    For >250 To 500, Deduct  -50.97 
    For >500, Deduct  -74.14 

. 
 26 51 19 00-0280 EA 7,500 Lumens, 8' Length, LED Linear Low Bay Fixture (Cree®  CS18™) .......................................................................... 633.56 69.18 

    For >50 To 100, Deduct  -18.72 
    For >100 To 250, Deduct  -34.56 
    For >250 To 500, Deduct  -63.36 
    For >500, Deduct  -92.15 

. 
 26 51 19 00-0281 EA 8,000 Lumens, 8' Length, LED Linear Low Bay Fixture (Cree®  CS18™) .......................................................................... 800.62 69.18 

    For >50 To 100, Deduct  -22.90 
    For >100 To 250, Deduct  -42.91 
    For >250 To 500, Deduct  -80.06 
    For >500, Deduct  -117.21 

XXXXXXX 
. 
 26 51 19 00-0282  Accessories For LED Low Bay Fixtures (CREE®) (26 51 19 00-0263) 
. 
. 

 26 51 19 00-0283 EA Continuous Row Through Wiring Kit For 4' Fixtures (Cree® LS4TWK) ................................................................................ 47.88 15.18 
    For >50 To 100, Deduct  -1.83 
    For >100 To 250, Deduct  -3.03 
    For >250 To 500, Deduct  -4.79 
    For >500, Deduct  -6.55 

. 
 26 51 19 00-0284 EA Continuous Row Through Wiring Kit For 8' Fixtures (Cree® LS8TWK) ................................................................................ 52.40 15.18 

    For >50 To 100, Deduct  -1.94 
    For >100 To 250, Deduct  -3.25 
    For >250 To 500, Deduct  -5.24 
    For >500, Deduct  -7.23 

. 
 26 51 19 00-0285 EA Top Housing Aligner For Continuous Row Installations (Cree® LS-RJ) ............................................................................... 40.34 15.18 

    For >50 To 100, Deduct  -1.64 
    For >100 To 250, Deduct  -2.65 
    For >250 To 500, Deduct  -4.03 
    For >500, Deduct  -5.42 

. 
 26 51 19 00-0286 EA Reflector Joint Aligner For Continuous Row Installations (Cree® LS-RFLJ) ......................................................................... 32.82 15.18 

    For >50 To 100, Deduct  -1.45 
    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -3.28 
    For >500, Deduct  -4.29 

. 
 26 51 19 00-0287 EA Solid Reflector, Pair (Cree® LS4-SR) ................................................................................................................................. 100.55 15.18 

    For >50 To 100, Deduct  -3.15 
    For >100 To 250, Deduct  -5.66 
    For >250 To 500, Deduct  -10.06 
    For >500, Deduct  -14.45 

. 
 26 51 19 00-0288 EA Solid Reflector, Pair (Cree® LS8-SR) ................................................................................................................................. 138.19 15.18 

    For >50 To 100, Deduct  -4.09 
    For >100 To 250, Deduct  -7.54 
    For >250 To 500, Deduct  -13.82 
    For >500, Deduct  -20.10 

. 
 26 51 19 00-0289 EA 5" Cable Canopy With #18/2 SJT Cord, 48" (Cree® AC5-18/2-48-Q14B-JB) ....................................................................... 52.40 15.18 

    For >50 To 100, Deduct  -1.94 
    For >100 To 250, Deduct  -3.25 
    For >250 To 500, Deduct  -5.24 
    For >500, Deduct  -7.23 

. 
 26 51 19 00-0290 EA 5" Cable Canopy With #18/2 SJT Cord, 72" (Cree® AC5-18/2-72-Q14B-JB) ....................................................................... 73.47 15.18 

    For >50 To 100, Deduct  -2.47 
    For >100 To 250, Deduct  -4.31 
    For >250 To 500, Deduct  -7.35 
    For >500, Deduct  -10.39 

. 
 26 51 19 00-0291 EA 5" Cable Canopy With #18/5 SJT Cord, 48" (Cree® AC5-18/5-48-Q14B-JB) ....................................................................... 58.41 15.18 

    For >50 To 100, Deduct  -2.09 
    For >100 To 250, Deduct  -3.55 
    For >250 To 500, Deduct  -5.84 
    For >500, Deduct  -8.13 
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. 
 26 51 19 00-0292 EA 5" Cable Canopy With #18/5 SJT Cord, 72" (Cree® AC5-18/5-72-Q14B-JB) ....................................................................... 77.98 15.18 

    For >50 To 100, Deduct  -2.58 
    For >100 To 250, Deduct  -4.53 
    For >250 To 500, Deduct  -7.80 
    For >500, Deduct  -11.06 

. 
 26 51 19 00-0293 EA 5" Cable Canopy With #18/5 SJT Cord, 96" (Cree® AC5-18/5-96-Q14B-JB) ....................................................................... 82.50 15.18 

    For >50 To 100, Deduct  -2.70 
    For >100 To 250, Deduct  -4.76 
    For >250 To 500, Deduct  -8.25 
    For >500, Deduct  -11.74 

. 
 26 51 19 00-0294 EA 5" Cable Canopy With #12/3 SJT Cord, 48" (Cree® AC5-12/3-48-Q14B-JB) ....................................................................... 70.45 15.18 

    For >50 To 100, Deduct  -2.39 
    For >100 To 250, Deduct  -4.16 
    For >250 To 500, Deduct  -7.05 
    For >500, Deduct  -9.94 

. 
 26 51 19 00-0295 EA 5" Cable Canopy With #12/3 SJT Cord, 72" (Cree® AC5-12/3-72-Q14B-JB) ..................................................................... 105.07 15.18 

    For >50 To 100, Deduct  -3.26 
    For >100 To 250, Deduct  -5.89 
    For >250 To 500, Deduct  -10.51 
    For >500, Deduct  -15.13 

. 
 26 51 19 00-0296 EA Set Of End Caps, One With Power Feed, One Without (Cree® LN-EC) ............................................................................... 55.40 15.18 

    For >50 To 100, Deduct  -2.02 
    For >100 To 250, Deduct  -3.40 
    For >250 To 500, Deduct  -5.54 
    For >500, Deduct  -7.68 

. 
 26 51 19 00-0297 EA Canopy Kit With Aircraft Cable And Opening For Power Feed (Cree® LN-CK-5-AC) .......................................................... 67.44 15.18 

    For >50 To 100, Deduct  -2.32 
    For >100 To 250, Deduct  -4.00 
    For >250 To 500, Deduct  -6.74 
    For >500, Deduct  -9.48 

. 
 26 51 19 00-0298 EA Canopy Kit With Aircraft Cable No Opening For Power Feed (Cree® LN-CK-0-AC) ............................................................ 52.40 15.18 

    For >50 To 100, Deduct  -1.94 
    For >100 To 250, Deduct  -3.25 
    For >250 To 500, Deduct  -5.24 
    For >500, Deduct  -7.23 

. 
 26 51 19 00-0299 EA Emergency 125W Inverter, Ceiling Installed (Cree® ELI-125W) ........................................................................................ 996.02 36.90 

    For >50 To 100, Deduct  -26.28 
    For >100 To 250, Deduct  -51.18 
    For >250 To 500, Deduct  -99.60 
    For >500, Deduct  -148.02 

. 
 26 51 19 00-0300 EA 120 Volt, Emergency Relay For Use With Generator Power (Cree® EL-SR-120) .............................................................. 356.36 36.90 

    For >50 To 100, Deduct  -10.29 
    For >100 To 250, Deduct  -19.20 
    For >250 To 500, Deduct  -35.64 
    For >500, Deduct  -52.07 

XXXXXXX 
. 
 26 51 19 00-0301  LED Linear Low Bay Fixtures (Lithonia MSL) (26 51 19 00-0258) 

Note: Includes 3,500K, 4,000K or 5,000K color temperature, 120/277 voltage and steel housing assembly. 
Excludes sensors. 

. 

. 
 26 51 19 00-0302 EA 4,000 Lumens, 4' Length, LED Linear Low Bay Fixture (Lithonia MSL) .............................................................................. 688.39 55.35 

    For >50 To 100, Deduct  -19.52 
    For >100 To 250, Deduct  -36.73 
    For >250 To 500, Deduct  -68.84 
    For >500, Deduct  -100.95 

XXXXXXX 
. 
 26 51 19 00-0303  High Bay LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0304  LED High Bay Fixtures (Columbia Lighting LWS) (26 51 19 00-0303) 
. 
. 

 26 51 19 00-0305 EA 16" x 24", 7,909 Lumens, 58.8 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-30-LW-W-EU) ............ 435.65 101.47 
    For >50 To 100, Deduct  -15.96 
    For >100 To 250, Deduct  -26.86 
    For >250 To 500, Deduct  -43.57 
    For >500, Deduct  -60.27 

. 
 26 51 19 00-0306 EA 16" x 24", 8,526 Lumens, 58.8 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-50-LW-W-EU) ............ 435.65 101.47 

    For >50 To 100, Deduct  -15.96 
    For >100 To 250, Deduct  -26.86 
    For >250 To 500, Deduct  -43.57 
    For >500, Deduct  -60.27 

. 
 26 51 19 00-0307 EA 16" x 24", 11,812 Lumens, 82.9 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-30-ML-W-EU) .......... 491.50 101.47 

    For >50 To 100, Deduct  -17.36 
    For >100 To 250, Deduct  -29.65 
    For >250 To 500, Deduct  -49.15 
    For >500, Deduct  -68.65 

. 
 26 51 19 00-0308 EA 16" x 24", 12,734 Lumens, 82.9 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-50-ML-W-EU) .......... 491.50 101.47 

    For >50 To 100, Deduct  -17.36 
    For >100 To 250, Deduct  -29.65 
    For >250 To 500, Deduct  -49.15 
    For >500, Deduct  -68.65 

. 
 26 51 19 00-0309 EA 16" x 24", 14,813 Lumens, 112.5 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-30-HL-W-EU) ......... 584.58 101.47 

    For >50 To 100, Deduct  -19.69 
    For >100 To 250, Deduct  -34.30 
    For >250 To 500, Deduct  -58.46 
    For >500, Deduct  -82.61 
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. 
 26 51 19 00-0310 EA 16" x 24", 15,968 Lumens, 112.5 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-50-HL-W-EU) ......... 584.58 101.47 

    For >50 To 100, Deduct  -19.69 
    For >100 To 250, Deduct  -34.30 
    For >250 To 500, Deduct  -58.46 
    For >500, Deduct  -82.61 

. 
 26 51 19 00-0311 EA 16" x 24", 18,714 Lumens, 137.1 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-30-VL-W-EU) ......... 621.81 101.47 

    For >50 To 100, Deduct  -20.62 
    For >100 To 250, Deduct  -36.16 
    For >250 To 500, Deduct  -62.18 
    For >500, Deduct  -88.20 

. 
 26 51 19 00-0312 EA 16" x 24", 19,511 Lumens, 137.1 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-50-VL-W-EU) ......... 621.81 101.47 

    For >50 To 100, Deduct  -20.62 
    For >100 To 250, Deduct  -36.16 
    For >250 To 500, Deduct  -62.18 
    For >500, Deduct  -88.20 

. 
 26 51 19 00-0313 EA 16" x 24", 22,994 Lumens, 174 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-30-XL-W-EU) ............ 649.74 101.47 

    For >50 To 100, Deduct  -21.32 
    For >100 To 250, Deduct  -37.56 
    For >250 To 500, Deduct  -64.97 
    For >500, Deduct  -92.39 

. 
 26 51 19 00-0314 EA 16" x 24", 24,787 Lumens, 174 Watt, LED Suspended High Bay/Low Bay Fixture (Columbia LWS-50-XL-W-EU) ............ 649.74 101.47 

    For >50 To 100, Deduct  -21.32 
    For >100 To 250, Deduct  -37.56 
    For >250 To 500, Deduct  -64.97 
    For >500, Deduct  -92.39 

XXXXXXX 
. 
 26 51 19 00-0315  LED High Bay Fixtures (Cree) (26 51 19 00-0303) 
. 
. 
 26 51 19 00-0316  LED High Bay Fixtures (CREE®) (26 51 19 00-0315) 
. 
. 

 26 51 19 00-0317 EA 18,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-M-40K-8-UL-10V) .......................... 636.63 101.47 
    For >50 To 100, Deduct  -20.99 
    For >100 To 250, Deduct  -36.91 
    For >250 To 500, Deduct  -63.66 
    For >500, Deduct  -90.42 

. 
 26 51 19 00-0318 EA 18,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-M-40K-8-UL-ML) ............................ 759.82 101.47 

    For >50 To 100, Deduct  -24.07 
    For >100 To 250, Deduct  -43.06 
    For >250 To 500, Deduct  -75.98 
    For >500, Deduct  -108.90 

. 
 26 51 19 00-0319 EA 18,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-M-40K-8-UH-10V) .......................... 699.62 101.47 

    For >50 To 100, Deduct  -22.56 
    For >100 To 250, Deduct  -40.05 
    For >250 To 500, Deduct  -69.96 
    For >500, Deduct  -99.87 

. 
 26 51 19 00-0320 EA 18,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-M-40K-8-UH-ML) ........................... 797.45 101.47 

    For >50 To 100, Deduct  -25.01 
    For >100 To 250, Deduct  -44.95 
    For >250 To 500, Deduct  -79.75 
    For >500, Deduct  -114.54 

. 
 26 51 19 00-0321 EA 24,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-H-40K-8-UL-10V) ........................... 658.38 101.47 

    For >50 To 100, Deduct  -21.53 
    For >100 To 250, Deduct  -37.99 
    For >250 To 500, Deduct  -65.84 
    For >500, Deduct  -93.68 

. 
 26 51 19 00-0322 EA 24,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-H-40K-8-UL-ML) ............................ 782.40 101.47 

    For >50 To 100, Deduct  -24.63 
    For >100 To 250, Deduct  -44.19 
    For >250 To 500, Deduct  -78.24 
    For >500, Deduct  -112.29 

. 
 26 51 19 00-0323 EA 24,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-H-40K-8-UH-10V) .......................... 722.19 101.47 

    For >50 To 100, Deduct  -23.13 
    For >100 To 250, Deduct  -41.18 
    For >250 To 500, Deduct  -72.22 
    For >500, Deduct  -103.26 

. 
 26 51 19 00-0324 EA 24,000 Median Lumens, Universal Mount, LED High Bay Fixture (Cree® CXB-A-UV-H-40K-8-UH-ML) ............................ 820.02 101.47 

    For >50 To 100, Deduct  -25.57 
    For >100 To 250, Deduct  -46.07 
    For >250 To 500, Deduct  -82.00 
    For >500, Deduct  -117.93 

XXXXXXX 
. 
 26 51 19 00-0325  Accessories For LED High Bay Fixtures (CREE®) (26 51 19 00-0315) 
. 
. 

 26 51 19 00-0326 EA 15 Amperes, 120 Volt, Straight Blade Plug For LED High Bay Fixtures (Cree® AP-515P) .................................................. 47.88 15.18 
    For >50 To 100, Deduct  -1.83 
    For >100 To 250, Deduct  -3.03 
    For >250 To 500, Deduct  -4.79 
    For >500, Deduct  -6.55 

. 
 26 51 19 00-0327 EA 15 Amperes, 120 Volt, Twist Lock Plug For LED High Bay Fixtures (Cree® AP-L515P) ...................................................... 47.88 15.18 

    For >50 To 100, Deduct  -1.83 
    For >100 To 250, Deduct  -3.03 
    For >250 To 500, Deduct  -4.79 
    For >500, Deduct  -6.55 
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. 
 26 51 19 00-0328 EA 16" Matte Spun Aluminum Reflector For LED High Bay Fixture (Cree® CXBA16N) ............................................................ 62.92 15.18 

    For >50 To 100, Deduct  -2.21 
    For >100 To 250, Deduct  -3.78 
    For >250 To 500, Deduct  -6.29 
    For >500, Deduct  -8.81 

. 
 26 51 19 00-0329 EA 16" Clear Acrylic Reflector For LED High Bay Fixture (Cree® CXBP16) .............................................................................. 93.03 15.18 

    For >50 To 100, Deduct  -2.96 
    For >100 To 250, Deduct  -5.28 
    For >250 To 500, Deduct  -9.30 
    For >500, Deduct  -13.32 

. 
 26 51 19 00-0330 EA 16" White Acrylic Reflector For LED High Bay Fixture (Cree® CXBW16) .......................................................................... 108.08 15.18 

    For >50 To 100, Deduct  -3.33 
    For >100 To 250, Deduct  -6.04 
    For >250 To 500, Deduct  -10.81 
    For >500, Deduct  -15.58 

. 
 26 51 19 00-0331 EA 16" Clear Prismatic Conical Lens For Prismatic And Acrylic Reflectors For LED High Bay Fixtures (Cree® CL16) ............. 62.92 15.18 

    For >50 To 100, Deduct  -2.21 
    For >100 To 250, Deduct  -3.78 
    For >250 To 500, Deduct  -6.29 
    For >500, Deduct  -8.81 

. 
 26 51 19 00-0332 EA 16" Clear Prismatic Drop Lens For Prismatic And Acrylic Reflectors For LED High Bay Fixtures (Cree® DL16) ................. 64.43 15.18 

    For >50 To 100, Deduct  -2.24 
    For >100 To 250, Deduct  -3.85 
    For >250 To 500, Deduct  -6.44 
    For >500, Deduct  -9.03 

. 
 26 51 19 00-0333 EA 16" Wire Guard For Aluminum Reflector For LED High Bay Fixtures (Cree®  WG-A) .......................................................... 47.88 15.18 

    For >50 To 100, Deduct  -1.83 
    For >100 To 250, Deduct  -3.03 
    For >250 To 500, Deduct  -4.79 
    For >500, Deduct  -6.55 

. 
 26 51 19 00-0334 EA 16" Wire Guard For Prismatic And Acrylic Reflector For LED High Bay Fixtures (Cree® WG-AP) ....................................... 50.89 15.18 

    For >50 To 100, Deduct  -1.90 
    For >100 To 250, Deduct  -3.18 
    For >250 To 500, Deduct  -5.09 
    For >500, Deduct  -7.00 

. 
 26 51 19 00-0335 EA 5' Galvanized Safety Cable For LED High Bay Fixtures (Cree® SC-5) ................................................................................ 34.33 15.18 

    For >50 To 100, Deduct  -1.49 
    For >100 To 250, Deduct  -2.35 
    For >250 To 500, Deduct  -3.43 
    For >500, Deduct  -4.52 

. 
 26 51 19 00-0336 EA 10' Galvanized Safety Cable For LED High Bay Fixtures (Cree® SC-10)............................................................................. 35.84 15.18 

    For >50 To 100, Deduct  -1.53 
    For >100 To 250, Deduct  -2.42 
    For >250 To 500, Deduct  -3.58 
    For >500, Deduct  -4.74 

XXXXXXX 
. 
 26 51 19 00-0337  LED High Bay Fixtures (DLE) (26 51 19 00-0303) 
. 
. 

 26 51 19 00-0338 EA 12,000 Lumens, 120 Watt, LED High Bay Fixture (DLE-12-ST/HV) ................................................................................ 1,021.97 101.47 
    For >50 To 100, Deduct  -30.62 
    For >100 To 250, Deduct  -56.17 
    For >250 To 500, Deduct  -102.20 
    For >500, Deduct  -148.22 

. 
 26 51 19 00-0339 EA 18,000 Lumens, 180 Watt, LED High Bay Fixture (DLE-18-ST/HV) ................................................................................ 1,247.61 101.47 

    For >50 To 100, Deduct  -36.26 
    For >100 To 250, Deduct  -67.45 
    For >250 To 500, Deduct  -124.76 
    For >500, Deduct  -182.07 

. 
 26 51 19 00-0340 EA 24,000 Lumens, 230 Watt, LED High Bay Fixture (DLE-24-ST/HV) ................................................................................ 1,457.13 101.47 

    For >50 To 100, Deduct  -41.50 
    For >100 To 250, Deduct  -77.93 
    For >250 To 500, Deduct  -145.71 
    For >500, Deduct  -213.50 

XXXXXXX 
. 
 26 51 19 00-0341  LED High Bay Fixtures (Everlast) (26 51 19 00-0303) 
. 
. 
 26 51 19 00-0342  LED High Bay Fixtures (Everlast EL-LED-LG) (26 51 19 00-0341) 
. 
. 

 26 51 19 00-0343 EA 13,500 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AC) .................................................................... 701.10 101.47 
    For >50 To 100, Deduct  -22.60 
    For >100 To 250, Deduct  -40.13 
    For >250 To 500, Deduct  -70.11 
    For >500, Deduct  -100.09 

. 
 26 51 19 00-0344 EA 13,500 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AO) .................................................................... 739.19 101.47 

    For >50 To 100, Deduct  -23.55 
    For >100 To 250, Deduct  -42.03 
    For >250 To 500, Deduct  -73.92 
    For >500, Deduct  -105.81 

. 
 26 51 19 00-0345 EA 15,000 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AL16) ................................................................. 663.00 101.47 

    For >50 To 100, Deduct  -21.65 
    For >100 To 250, Deduct  -38.22 
    For >250 To 500, Deduct  -66.30 
    For >500, Deduct  -94.38 
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. 
 26 51 19 00-0346 EA 15,000 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AL22) ................................................................. 679.12 101.47 

    For >50 To 100, Deduct  -22.05 
    For >100 To 250, Deduct  -39.03 
    For >250 To 500, Deduct  -67.91 
    For >500, Deduct  -96.79 

. 
 26 51 19 00-0347 EA 17,500 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AC) .................................................................... 767.03 101.47 

    For >50 To 100, Deduct  -24.25 
    For >100 To 250, Deduct  -43.43 
    For >250 To 500, Deduct  -76.70 
    For >500, Deduct  -109.98 

. 
 26 51 19 00-0348 EA 17,500 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AO) .................................................................... 832.96 101.47 

    For >50 To 100, Deduct  -25.90 
    For >100 To 250, Deduct  -46.72 
    For >250 To 500, Deduct  -83.30 
    For >500, Deduct  -119.87 

. 
 26 51 19 00-0349 EA 20,000 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AL16) ................................................................. 731.87 101.47 

    For >50 To 100, Deduct  -23.37 
    For >100 To 250, Deduct  -41.67 
    For >250 To 500, Deduct  -73.19 
    For >500, Deduct  -104.71 

. 
 26 51 19 00-0350 EA 20,000 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-LG, AL22) ................................................................. 789.01 101.47 

    For >50 To 100, Deduct  -24.80 
    For >100 To 250, Deduct  -44.52 
    For >250 To 500, Deduct  -78.90 
    For >500, Deduct  -113.28 

. 
 26 51 19 00-0351 EA 34,000 Lumens, 300 Watt, LED High Bay Fixture (Everlast EL-LED-LG-HW, AL30)....................................................... 1,133.32 101.47 

    For >50 To 100, Deduct  -33.41 
    For >100 To 250, Deduct  -61.74 
    For >250 To 500, Deduct  -113.33 
    For >500, Deduct  -164.92 

. 
 26 51 19 00-0352 EA 43,000 Lumens, 400 Watt, LED High Bay Fixture (Everlast EL-LED-LG-HW, AL30)....................................................... 1,235.88 101.47 

    For >50 To 100, Deduct  -35.97 
    For >100 To 250, Deduct  -66.87 
    For >250 To 500, Deduct  -123.59 
    For >500, Deduct  -180.31 

. 
 26 51 19 00-0353 EA 66,000 Lumens, 600 Watt, LED High Bay Fixture (Everlast EL-LED-LG-HW, AL30)....................................................... 1,528.92 101.47 

    For >50 To 100, Deduct  -43.30 
    For >100 To 250, Deduct  -81.52 
    For >250 To 500, Deduct  -152.89 
    For >500, Deduct  -224.26 

XXXXXXX 
. 
 26 51 19 00-0354  LED High Bay Fixtures (Everlast EL-LED-CS) (26 51 19 00-0341) 
. 
. 

 26 51 19 00-0355 EA 5,000 Lumens, 50 Watt, LED High Bay Fixture (Everlast EL-LED-CS) ............................................................................... 452.02 101.47 
    For >50 To 100, Deduct  -16.37 
    For >100 To 250, Deduct  -27.67 
    For >250 To 500, Deduct  -45.20 
    For >500, Deduct  -62.73 

. 
 26 51 19 00-0356 EA 10,000 Lumens, 100 Watt, LED High Bay Fixture (Everlast EL-LED-CS) ........................................................................... 649.82 101.47 

    For >50 To 100, Deduct  -21.32 
    For >100 To 250, Deduct  -37.56 
    For >250 To 500, Deduct  -64.98 
    For >500, Deduct  -92.40 

. 
 26 51 19 00-0357 EA 15,000 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-CS) ........................................................................... 737.73 101.47 

    For >50 To 100, Deduct  -23.52 
    For >100 To 250, Deduct  -41.96 
    For >250 To 500, Deduct  -73.77 
    For >500, Deduct  -105.59 

. 
 26 51 19 00-0358 EA 20,000 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-CS) ........................................................................... 840.29 101.47 

    For >50 To 100, Deduct  -26.08 
    For >100 To 250, Deduct  -47.09 
    For >250 To 500, Deduct  -84.03 
    For >500, Deduct  -120.97 

. 
 26 51 19 00-0359 EA 30,000 Lumens, 300 Watt, LED High Bay Fixture (Everlast EL-LED-CS) ........................................................................... 906.22 101.47 

    For >50 To 100, Deduct  -27.73 
    For >100 To 250, Deduct  -50.38 
    For >250 To 500, Deduct  -90.62 
    For >500, Deduct  -130.86 

XXXXXXX 
. 
 26 51 19 00-0360  LED High Bay Fixtures (Everlast EL-LED-HB-LG) (26 51 19 00-0341) 
. 
. 

 26 51 19 00-0361 EA 10,000 Lumens, 100 Watt, LED High Bay Fixture (Everlast EL-LED-HB-LG) ..................................................................... 583.88 101.47 
    For >50 To 100, Deduct  -19.67 
    For >100 To 250, Deduct  -34.27 
    For >250 To 500, Deduct  -58.39 
    For >500, Deduct  -82.51 

. 
 26 51 19 00-0362 EA 15,000 Lumens, 150 Watt, LED High Bay Fixture (Everlast EL-LED-HB-LG) ..................................................................... 620.51 101.47 

    For >50 To 100, Deduct  -20.59 
    For >100 To 250, Deduct  -36.10 
    For >250 To 500, Deduct  -62.05 
    For >500, Deduct  -88.00 

. 
 26 51 19 00-0363 EA 20,000 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-HB-LG) ..................................................................... 671.79 101.47 

    For >50 To 100, Deduct  -21.87 
    For >100 To 250, Deduct  -38.66 
    For >250 To 500, Deduct  -67.18 
    For >500, Deduct  -95.70 
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XXXXXXX 
. 
 26 51 19 00-0364  LED High Bay Fixtures (Everlast EL-LED-LHB) (26 51 19 00-0341) 
. 
. 

 26 51 19 00-0365 EA 13,000 Lumens, 100 Watt, LED High Bay Fixture (Everlast EL-LED-LHB) ......................................................................... 592.68 101.47 
    For >50 To 100, Deduct  -19.89 
    For >100 To 250, Deduct  -34.71 
    For >250 To 500, Deduct  -59.27 
    For >500, Deduct  -83.83 

. 
 26 51 19 00-0366 EA 26,000 Lumens, 200 Watt, LED High Bay Fixture (Everlast EL-LED-LHB) ......................................................................... 723.08 101.47 

    For >50 To 100, Deduct  -23.15 
    For >100 To 250, Deduct  -41.23 
    For >250 To 500, Deduct  -72.31 
    For >500, Deduct  -103.39 

. 
 26 51 19 00-0367 EA 39,000 Lumens, 300 Watt, LED High Bay Fixture (Everlast EL-LED-LHB) ......................................................................... 891.57 101.47 

    For >50 To 100, Deduct  -27.36 
    For >100 To 250, Deduct  -49.65 
    For >250 To 500, Deduct  -89.16 
    For >500, Deduct  -128.66 

XXXXXXX 
. 
 26 51 19 00-0368  LED High Bay Fixtures (Lithonia IBL) (26 51 19 00-0303) 

Note: Includes aluminum alloy chassis. 
. 
. 

 26 51 19 00-0369 EA 9,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 9L) ................................................................................... 548.04 101.47 
    For >50 To 100, Deduct  -18.77 
    For >100 To 250, Deduct  -32.48 
    For >250 To 500, Deduct  -54.80 
    For >500, Deduct  -77.13 

. 
 26 51 19 00-0370 EA 12,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 12L) ............................................................................... 594.58 101.47 

    For >50 To 100, Deduct  -19.94 
    For >100 To 250, Deduct  -34.80 
    For >250 To 500, Deduct  -59.46 
    For >500, Deduct  -84.11 

. 
 26 51 19 00-0371 EA 18,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 18L) ............................................................................... 720.24 101.47 

    For >50 To 100, Deduct  -23.08 
    For >100 To 250, Deduct  -41.09 
    For >250 To 500, Deduct  -72.02 
    For >500, Deduct  -102.96 

. 
 26 51 19 00-0372 EA 24,000 Lumens, 45" Length, LED High Bay Fixture (Lithonia IBL 24L) ............................................................................... 770.50 101.47 

    For >50 To 100, Deduct  -24.34 
    For >100 To 250, Deduct  -43.60 
    For >250 To 500, Deduct  -77.05 
    For >500, Deduct  -110.50 

XXXXXXX 
. 
 26 51 19 00-0373  LED High Bay Fixtures (Metalux SSLED) (26 51 19 00-0303) 
. 
. 

 26 51 19 00-0374 EA 12,000 Lumens, 80 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-12-M-UNV-L840-CD1U) .............. 515.70 101.47 
    For >50 To 100, Deduct  -17.97 
    For >100 To 250, Deduct  -30.86 
    For >250 To 500, Deduct  -51.57 
    For >500, Deduct  -72.28 

. 
 26 51 19 00-0375 EA 15,000 Lumens, 100 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-15-M-UNV-L840-CD1U) ............ 527.99 101.47 

    For >50 To 100, Deduct  -18.27 
    For >100 To 250, Deduct  -31.47 
    For >250 To 500, Deduct  -52.80 
    For >500, Deduct  -74.13 

. 
 26 51 19 00-0376 EA 18,000 Lumens, 120 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-18-M-UNV-L840-CD1U) ............ 532.94 101.47 

    For >50 To 100, Deduct  -18.40 
    For >100 To 250, Deduct  -31.72 
    For >250 To 500, Deduct  -53.29 
    For >500, Deduct  -74.87 

. 
 26 51 19 00-0377 EA 24,000 Lumens, 160 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-24-M-UNV-L840-CD1U) ............ 580.05 101.47 

    For >50 To 100, Deduct  -19.57 
    For >100 To 250, Deduct  -34.08 
    For >250 To 500, Deduct  -58.01 
    For >500, Deduct  -81.93 

. 
 26 51 19 00-0378 EA 30,000 Lumens, 200 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-30-M-UNV-L840-CD1U) ............ 634.93 101.47 

    For >50 To 100, Deduct  -20.95 
    For >100 To 250, Deduct  -36.82 
    For >250 To 500, Deduct  -63.49 
    For >500, Deduct  -90.17 

. 
 26 51 19 00-0379 EA 36,000 Lumens, 240 Watt, 5000K, LED Round High Bay Fixture (Metalux SSLED-LD5-36-M-UNV-L840-CD1U) ............ 655.52 101.47 

    For >50 To 100, Deduct  -21.46 
    For >100 To 250, Deduct  -37.85 
    For >250 To 500, Deduct  -65.55 
    For >500, Deduct  -93.25 

XXXXXXX 
. 
 26 51 19 00-0380  LED High Bay Fixtures (PlanLED) (26 51 19 00-0303) 
. 
. 
 26 51 19 00-0381  LED High Bay Fixtures (PlanLED LUNA) (26 51 19 00-0380) 

Note: Includes aluminum alloy chassis. 
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. 

. 
 26 51 19 00-0382 EA 7,000 Lumens, LED High Bay Fixture (PlanLED LUNA LN70) ........................................................................................... 683.52 101.47 

    For >50 To 100, Deduct  -22.16 
    For >100 To 250, Deduct  -39.25 
    For >250 To 500, Deduct  -68.35 
    For >500, Deduct  -97.45 

. 
 26 51 19 00-0383 EA 9,800 Lumens, LED High Bay Fixture (PlanLED LUNA LN98) ........................................................................................... 765.57 101.47 

    For >50 To 100, Deduct  -24.21 
    For >100 To 250, Deduct  -43.35 
    For >250 To 500, Deduct  -76.56 
    For >500, Deduct  -109.76 

. 
 26 51 19 00-0384 EA 13,000 Lumens, LED High Bay Fixture (PlanLED LUNA LN130)........................................................................................ 884.24 101.47 

    For >50 To 100, Deduct  -27.18 
    For >100 To 250, Deduct  -49.29 
    For >250 To 500, Deduct  -88.42 
    For >500, Deduct  -127.56 

. 
 26 51 19 00-0385 EA 16,000 Lumens, LED High Bay Fixture (PlanLED LUNA LN160)........................................................................................ 999.99 101.47 

    For >50 To 100, Deduct  -30.07 
    For >100 To 250, Deduct  -55.07 
    For >250 To 500, Deduct  -100.00 
    For >500, Deduct  -144.93 

XXXXXXX 
. 
 26 51 19 00-0386  LED High Bay Fixtures (PlanLED IBL) (26 51 19 00-0380) 

Note: Includes aluminum alloy chassis. 
. 
. 

 26 51 19 00-0387 EA 13,650 Lumens, 130 Watt, 46.5" Length, LED Indirect High Bay Fixture (PlanLED IBL 130W) .......................................... 742.12 101.47 
    For 480 Volt, Add  40.52 
    For >50 To 100, Deduct  -23.63 
    For >100 To 250, Deduct  -42.18 
    For >250 To 500, Deduct  -74.21 
    For >500, Deduct  -106.24 

. 
 26 51 19 00-0388 EA 21,000 Lumens, 200 Watt, 46.5" Length, LED Indirect High Bay Fixture (PlanLED IBL 200W) ....................................... 1,027.83 101.47 

    For 480 Volt, Add  51.20 
    For >50 To 100, Deduct  -30.77 
    For >100 To 250, Deduct  -56.47 
    For >250 To 500, Deduct  -102.78 
    For >500, Deduct  -149.10 

. 
 26 51 19 00-0389 EA 42,000 Lumens, 400 Watt, 46.5" Length, LED Indirect High Bay Fixture (PlanLED IBL 400W) ....................................... 1,814.63 101.47 

    For 480 Volt, Add  80.92 
    For >50 To 100, Deduct  -50.44 
    For >100 To 250, Deduct  -95.81 
    For >250 To 500, Deduct  -181.46 
    For >500, Deduct  -267.12 

XXXXXXX 
. 
 26 51 19 00-0390  LED High Bay Fixtures (PlanLED SEGA) (26 51 19 00-0380) 

Note: Includes aluminum alloy chassis. 
. 
. 

 26 51 19 00-0391 EA 10,400 Lumens, 80 Watt, LED High Bay Fixture (PlanLED SEGA SE080) ......................................................................... 588.28 101.47 
    For 0 To 10 Volt Dimming, Add  62.75 
    For >50 To 100, Deduct  -19.78 
    For >100 To 250, Deduct  -34.49 
    For >250 To 500, Deduct  -58.83 
    For >500, Deduct  -83.17 

. 
 26 51 19 00-0392 EA 13,000 Lumens, 100 Watt, LED High Bay Fixture (PlanLED SEGA SE100) ....................................................................... 627.84 101.47 

    For 0 To 10 Volt Dimming, Add  62.75 
    For >50 To 100, Deduct  -20.77 
    For >100 To 250, Deduct  -36.47 
    For >250 To 500, Deduct  -62.78 
    For >500, Deduct  -89.10 

. 
 26 51 19 00-0393 EA 16,900 Lumens, 130 Watt, LED High Bay Fixture (PlanLED SEGA SE130) ....................................................................... 764.10 101.47 

    For 0 To 10 Volt Dimming, Add  62.75 
    For >50 To 100, Deduct  -24.18 
    For >100 To 250, Deduct  -43.28 
    For >250 To 500, Deduct  -76.41 
    For >500, Deduct  -109.54 

. 
 26 51 19 00-0394 EA 20,800 Lumens, 160 Watt, LED High Bay Fixture (PlanLED SEGA SE160) ....................................................................... 862.27 101.47 

    For 0 To 10 Volt Dimming, Add  62.75 
    For >50 To 100, Deduct  -26.63 
    For >100 To 250, Deduct  -48.19 
    For >250 To 500, Deduct  -86.23 
    For >500, Deduct  -124.27 

. 
 26 51 19 00-0395 EA 50,000 Lumens, 400 Watt, Array, LED High Bay Fixture (PlanLED SEGA SE400) ......................................................... 1,586.06 101.47 

    For >50 To 100, Deduct  -44.73 
    For >100 To 250, Deduct  -84.38 
    For >250 To 500, Deduct  -158.61 
    For >500, Deduct  -232.84 

. 
 26 51 19 00-0396 EA 57,040 Lumens, 500 Watt, Array, LED High Bay Fixture (PlanLED SEGA SE500) ......................................................... 1,715.00 101.47 

    For >50 To 100, Deduct  -47.95 
    For >100 To 250, Deduct  -90.82 
    For >250 To 500, Deduct  -171.50 
    For >500, Deduct  -252.18 

. 
 26 51 19 00-0397 EA 80,000 Lumens, 640 Watt, Array, LED High Bay Fixture (PlanLED SEGA SE640) ......................................................... 2,600.20 101.47 

    For >50 To 100, Deduct  -70.08 
    For >100 To 250, Deduct  -135.08 
    For >250 To 500, Deduct  -260.02 
    For >500, Deduct  -384.96 
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XXXXXXX 
. 
 26 51 19 00-0398  Wet/Hazardous Location, LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0399  Wet Location, LED Fixtures (26 51 19 00-0398) 
. 
. 
 26 51 19 00-0400  Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM) (26 51 19 00-0399) 
Note: Includes 5,600K CRI LED arrays, heat and impact resistant glass lens, silicone gaskets, stainless steel 
external hardware and powder coated aluminum housing. 

. 

. 
 26 51 19 00-0401 EA 3,531 Lumens, 29 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM3L) ..................................................................................................................................................... 1,882.37 77.49 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -50.29 
    For >100 To 250, Deduct  -97.35 
    For >250 To 500, Deduct  -188.24 
    For >500, Deduct  -279.13 

. 
 26 51 19 00-0402 EA 5,335 Lumens, 43 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM5L) ..................................................................................................................................................... 1,919.24 83.02 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -51.44 
    For >100 To 250, Deduct  -99.42 
    For >250 To 500, Deduct  -191.92 
    For >500, Deduct  -284.43 

. 
 26 51 19 00-0403 EA 7,195 Lumens, 62 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM7L) ..................................................................................................................................................... 2,166.40 88.56 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -57.85 
    For >100 To 250, Deduct  -112.01 
    For >250 To 500, Deduct  -216.64 
    For >500, Deduct  -321.27 

. 
 26 51 19 00-0404 EA 9,266 Lumens, 85 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM9L) ..................................................................................................................................................... 2,606.57 94.09 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -69.08 
    For >100 To 250, Deduct  -134.25 
    For >250 To 500, Deduct  -260.66 
    For >500, Deduct  -387.07 

. 
 26 51 19 00-0405 EA 11,440 Lumens, 113 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM11L) ................................................................................................................................................... 3,322.44 99.62 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -87.21 
    For >100 To 250, Deduct  -170.27 
    For >250 To 500, Deduct  -332.24 
    For >500, Deduct  -494.21 
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. 
 26 51 19 00-0406 EA 13,226 Lumens, 131 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM11L) ................................................................................................................................................... 4,369.09 102.39 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -113.49 
    For >100 To 250, Deduct  -222.72 
    For >250 To 500, Deduct  -436.91 
    For >500, Deduct  -651.10 

. 
 26 51 19 00-0407 EA 18,793 Lumens, 168 Watt, Pendant Mount, Wet Location, NEMA 4X, High Bay/Low Bay, LED Fixture (Cooper 

Champ® Pro PVM17L) ................................................................................................................................................... 5,058.95 105.16 
    For Ceiling Mount, Add  16.36 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Stanchion Mount, Add  111.56 
    For Wall Mount, Add  123.49 
    For Polycarbonate Lens, Add  95.84 
    For Teflon Coated Lens, Add  109.75 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -130.86 
    For >100 To 250, Deduct  -257.33 
    For >250 To 500, Deduct  -505.90 
    For >500, Deduct  -754.46 

XXXXXXX 
. 
 26 51 19 00-0408  Wet Location, NEMA 4X, LED Floodlight (Cooper Champ® Pro PFM) (26 51 19 00-

0399) 
Note: Includes 5,600K CRI LED arrays, shatter resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 

. 

. 
 26 51 19 00-0409 EA 5,183 Lumens, 45 Watt, Yoke Mount, Wet Location, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight (Cooper 

Champ® Pro PFM5L) ..................................................................................................................................................... 1,697.67 83.02 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -45.90 
    For >100 To 250, Deduct  -88.34 
    For >250 To 500, Deduct  -169.77 
    For >500, Deduct  -251.19 

. 
 26 51 19 00-0410 EA 7,095 Lumens, 62 Watt, Yoke Mount, Wet Location, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight (Cooper 

Champ® Pro PFM7L) ..................................................................................................................................................... 2,502.12 88.56 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -66.24 
    For >100 To 250, Deduct  -128.80 
    For >250 To 500, Deduct  -250.21 
    For >500, Deduct  -371.63 

. 
 26 51 19 00-0411 EA 9,132 Lumens, 79 Watt, Yoke Mount, Wet Location, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight (Cooper 

Champ® Pro PFM9L) ..................................................................................................................................................... 2,758.50 94.09 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -72.88 
    For >100 To 250, Deduct  -141.85 
    For >250 To 500, Deduct  -275.85 
    For >500, Deduct  -409.85 

. 
 26 51 19 00-0412 EA 11,107 Lumens, 99 Watt, Yoke Mount, Wet Location, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight (Cooper 

Champ® Pro PFM11L) ................................................................................................................................................... 3,166.35 99.62 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -83.31 
    For >100 To 250, Deduct  -162.47 
    For >250 To 500, Deduct  -316.64 
    For >500, Deduct  -470.80 

XXXXXXX 
. 
 26 51 19 00-0413  Wet Location, NEMA 4X, Low Bay, LED Fixture (Cooper Vaporgard™ Pro 

P2L) (26 51 19 00-0399) 
Note: Includes 5,600K CRI LED arrays, heat resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 
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. 

. 
 26 51 19 00-0414 EA 1,400 Lumens, 25 Watt, Pendant Mount, Wet Location, NEMA 4X, Low Bay, LED Fixture (Cooper Vaporgard™ 

Pro P2LC) ....................................................................................................................................................................... 1,179.27 77.49 
    For 12/24 Volt DC Driver, Add  25.30 
    For Frosted Lens, Add  51.71 
    For 55 Degree Ambient Suitability (AC Only), Add  34.45 
    For Warm White Color Rendering, Add  66.57 
    For Ceiling Mount, Add  78.61 
    For Wall Mount, Add  114.01 
    For Teflon Coated Lens, Add  109.75 
    For Wall Mount With Junction Box, Add  165.62 
    For >50 To 100, Deduct  -32.71 
    For >100 To 250, Deduct  -62.19 
    For >250 To 500, Deduct  -117.93 
    For >500, Deduct  -173.66 

XXXXXXX 
. 
 26 51 19 00-0415  Vaportight, LED Fixtures (26 51 19 00-0398) 
. 
. 
 26 51 19 00-0416  General Distribution, Vaportight, LED Fixtures (Metalux) (26 51 19 00-0415) 
. 
. 

 26 51 19 00-0417 EA 2', 2,000 Lumens, 16 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 
(Metalux 2VT3-LD5-2-G-UNV-L850-CD1-U) ..................................................................................................................... 286.46 44.28 

    For >50 To 100, Deduct  -9.01 
    For >100 To 250, Deduct  -16.17 
    For >250 To 500, Deduct  -28.65 
    For >500, Deduct  -41.12 

. 
 26 51 19 00-0418 EA 2', 3,000 Lumens, 24 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 

(Metalux 2VT3-LD5-3-G-UNV-L850-CD1-U) ..................................................................................................................... 299.49 44.28 
    For >50 To 100, Deduct  -9.33 
    For >100 To 250, Deduct  -16.82 
    For >250 To 500, Deduct  -29.95 
    For >500, Deduct  -43.08 

. 
 26 51 19 00-0419 EA 2', 4,000 Lumens, 32 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 

(Metalux 2VT3-LD5-4-G-UNV-L850-CD1-U) ..................................................................................................................... 325.58 44.28 
    For >50 To 100, Deduct  -9.98 
    For >100 To 250, Deduct  -18.12 
    For >250 To 500, Deduct  -32.56 
    For >500, Deduct  -46.99 

. 
 26 51 19 00-0420 EA 4', 4,000 Lumens, 32 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-4-G-UNV-L850-CD1-U) ..................................................................................................................... 286.97 55.35 
    For >50 To 100, Deduct  -9.48 
    For >100 To 250, Deduct  -16.65 
    For >250 To 500, Deduct  -28.70 
    For >500, Deduct  -40.74 

. 
 26 51 19 00-0421 EA 4', 6,000 Lumens, 51 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-6-G-UNV-L850-CD1-U) ..................................................................................................................... 324.37 55.35 
    For >50 To 100, Deduct  -10.42 
    For >100 To 250, Deduct  -18.52 
    For >250 To 500, Deduct  -32.44 
    For >500, Deduct  -46.35 

. 
 26 51 19 00-0422 EA 4', 8,000 Lumens, 67 Watt, 120-277 Volt, Dimming, General Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-8-G-UNV-L850-CD1-U) ..................................................................................................................... 461.40 55.35 
    For >50 To 100, Deduct  -13.84 
    For >100 To 250, Deduct  -25.38 
    For >250 To 500, Deduct  -46.14 
    For >500, Deduct  -66.90 

XXXXXXX 
. 
 26 51 19 00-0423  Wide Distribution, Vaportight, LED Fixtures (Metalux) (26 51 19 00-0415) 
. 
. 

 26 51 19 00-0424 EA 2', 2,000 Lumens, 17 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 
2VT3-LD5-2-W-UNV-L850-CD1-U) ................................................................................................................................... 312.54 44.28 

    For >50 To 100, Deduct  -9.66 
    For >100 To 250, Deduct  -17.47 
    For >250 To 500, Deduct  -31.25 
    For >500, Deduct  -45.04 

. 
 26 51 19 00-0425 EA 2', 3,000 Lumens, 25 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 

2VT3-LD5-3-W-UNV-L850-CD1-U) ................................................................................................................................... 325.58 44.28 
    For >50 To 100, Deduct  -9.98 
    For >100 To 250, Deduct  -18.12 
    For >250 To 500, Deduct  -32.56 
    For >500, Deduct  -46.99 

. 
 26 51 19 00-0426 EA 2', 4,000 Lumens, 34 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 

2VT3-LD5-4-W-UNV-L850-CD1-U) ................................................................................................................................... 351.66 44.28 
    For >50 To 100, Deduct  -10.64 
    For >100 To 250, Deduct  -19.43 
    For >250 To 500, Deduct  -35.17 
    For >500, Deduct  -50.90 

. 
 26 51 19 00-0427 EA 4', 4,000 Lumens, 31 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 

4VT3-LD5-4-W-UNV-L850-CD1-U) ................................................................................................................................... 409.24 55.35 
    For >50 To 100, Deduct  -12.54 
    For >100 To 250, Deduct  -22.77 
    For >250 To 500, Deduct  -40.92 
    For >500, Deduct  -59.08 
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. 
 26 51 19 00-0428 EA 4', 6,000 Lumens, 49 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 

4VT3-LD5-6-W-UNV-L850-CD1-U) .................................................................................................................................... 461.40 55.35 
    For >50 To 100, Deduct  -13.84 
    For >100 To 250, Deduct  -25.38 
    For >250 To 500, Deduct  -46.14 
    For >500, Deduct  -66.90 

. 
 26 51 19 00-0429 EA 4', 8,000 Lumens, 70 Watt, 120-277 Volt, Dimming, Wide Distribution, Vaportight Industrial LED Fixture (Metalux 

4VT3-LD5-8-W-UNV-L850-CD1-U) .................................................................................................................................... 513.56 55.35 
    For >50 To 100, Deduct  -15.15 
    For >100 To 250, Deduct  -27.98 
    For >250 To 500, Deduct  -51.36 
    For >500, Deduct  -74.73 

XXXXXXX 
. 
 26 51 19 00-0430  Parking Garage Distribution, Vaportight, LED Fixtures (Metalux) (26 51 19 00-0415) 
. 
. 

 26 51 19 00-0431 EA 2', 2,000 Lumens, 17 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 
(Metalux 2VT3-LD5-2-P-UNV-L850-CD1-U) ...................................................................................................................... 312.54 44.28 

    For >50 To 100, Deduct  -9.66 
    For >100 To 250, Deduct  -17.47 
    For >250 To 500, Deduct  -31.25 
    For >500, Deduct  -45.04 

. 
 26 51 19 00-0432 EA 2', 3,000 Lumens, 25 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 

(Metalux 2VT3-LD5-3-P-UNV-L850-CD1-U) ...................................................................................................................... 326.57 44.28 
    For >50 To 100, Deduct  -10.01 
    For >100 To 250, Deduct  -18.17 
    For >250 To 500, Deduct  -32.66 
    For >500, Deduct  -47.14 

. 
 26 51 19 00-0433 EA 2', 4,000 Lumens, 34 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 

(Metalux 2VT3-LD5-4-P-UNV-L850-CD1-U) ...................................................................................................................... 351.66 44.28 
    For >50 To 100, Deduct  -10.64 
    For >100 To 250, Deduct  -19.43 
    For >250 To 500, Deduct  -35.17 
    For >500, Deduct  -50.90 

. 
 26 51 19 00-0434 EA 4', 4,000 Lumens, 31 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-4-P-UNV-L850-CD1-U) ...................................................................................................................... 409.24 55.35 
    For >50 To 100, Deduct  -12.54 
    For >100 To 250, Deduct  -22.77 
    For >250 To 500, Deduct  -40.92 
    For >500, Deduct  -59.08 

. 
 26 51 19 00-0435 EA 4', 6,000 Lumens, 49 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-6-P-UNV-L850-CD1-U) ...................................................................................................................... 461.40 55.35 
    For >50 To 100, Deduct  -13.84 
    For >100 To 250, Deduct  -25.38 
    For >250 To 500, Deduct  -46.14 
    For >500, Deduct  -66.90 

. 
 26 51 19 00-0436 EA 4', 8,000 Lumens, 69 Watt, 120-277 Volt, Dimming, Parking Garage Distribution, Vaportight Industrial LED Fixture 

(Metalux 4VT3-LD5-8-P-UNV-L850-CD1-U) ...................................................................................................................... 513.56 55.35 
    For >50 To 100, Deduct  -15.15 
    For >100 To 250, Deduct  -27.98 
    For >250 To 500, Deduct  -51.36 
    For >500, Deduct  -74.73 

XXXXXXX 
. 
 26 51 19 00-0437  Ceiling Mounted LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0438  Ceiling Mounted, LED Drum Fixtures (Enertron) (26 51 19 00-0437) 
. 
. 

 26 51 19 00-0439 EA 11" Diameter, 530 Lumens, 7 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED1X611-30) ...................................... 123.98 36.90 
    For >50 To 100, Deduct  -4.48 
    For >100 To 250, Deduct  -7.58 
    For >250 To 500, Deduct  -12.40 
    For >500, Deduct  -17.21 

. 
 26 51 19 00-0440 EA 11" Diameter, 1,060 Lumens, 10 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED2X611-30) ................................. 130.79 36.90 

    For >50 To 100, Deduct  -4.65 
    For >100 To 250, Deduct  -7.92 
    For >250 To 500, Deduct  -13.08 
    For >500, Deduct  -18.23 

. 
 26 51 19 00-0441 EA 11" Diameter, 1,590 Lumens, 14 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X611-30) ................................. 137.60 36.90 

    For >50 To 100, Deduct  -4.82 
    For >100 To 250, Deduct  -8.26 
    For >250 To 500, Deduct  -13.76 
    For >500, Deduct  -19.26 

. 
 26 51 19 00-0442 EA 11" Diameter, 2,120 Lumens, 17 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED4X611-30) ................................. 144.42 36.90 

    For >50 To 100, Deduct  -4.99 
    For >100 To 250, Deduct  -8.60 
    For >250 To 500, Deduct  -14.44 
    For >500, Deduct  -20.28 

. 
 26 51 19 00-0443 EA 14" Diameter, 530 Lumens, 7 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED1X614-30) ...................................... 136.58 40.58 

    For >50 To 100, Deduct  -4.94 
    For >100 To 250, Deduct  -8.35 
    For >250 To 500, Deduct  -13.66 
    For >500, Deduct  -18.96 

. 
 26 51 19 00-0444 EA 14" Diameter, 1,060 Lumens, 10 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED2X614-30) ................................. 143.39 40.58 

    For >50 To 100, Deduct  -5.11 
    For >100 To 250, Deduct  -8.69 
    For >250 To 500, Deduct  -14.34 
    For >500, Deduct  -19.99 
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. 
 26 51 19 00-0445 EA 14" Diameter, 1,590 Lumens, 14 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X614-30) ................................. 150.20 40.58 

    For >50 To 100, Deduct  -5.28 
    For >100 To 250, Deduct  -9.03 
    For >250 To 500, Deduct  -15.02 
    For >500, Deduct  -21.01 

. 
 26 51 19 00-0446 EA 14" Diameter, 2,120 Lumens, 17 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED4X614-30) ................................. 157.01 40.58 

    For >50 To 100, Deduct  -5.45 
    For >100 To 250, Deduct  -9.37 
    For >250 To 500, Deduct  -15.70 
    For >500, Deduct  -22.03 

. 
 26 51 19 00-0447 EA 14" Diameter, 3,180 Lumens, 24 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED6X614-30) ................................. 170.64 40.58 

    For >50 To 100, Deduct  -5.79 
    For >100 To 250, Deduct  -10.05 
    For >250 To 500, Deduct  -17.06 
    For >500, Deduct  -24.07 

. 
 26 51 19 00-0448 EA 11" Diameter, 530 Lumens, 7 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED1X611-35) ..................................... 123.98 36.90 

    For >50 To 100, Deduct  -4.48 
    For >100 To 250, Deduct  -7.58 
    For >250 To 500, Deduct  -12.40 
    For >500, Deduct  -17.21 

. 
 26 51 19 00-0449 EA 11" Diameter, 1,060 Lumens, 10 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X611-35) ................................. 130.79 36.90 

    For >50 To 100, Deduct  -4.65 
    For >100 To 250, Deduct  -7.92 
    For >250 To 500, Deduct  -13.08 
    For >500, Deduct  -18.23 

. 
 26 51 19 00-0450 EA 11" Diameter, 1,590 Lumens, 14 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED3X611-35) ................................. 137.60 36.90 

    For >50 To 100, Deduct  -4.82 
    For >100 To 250, Deduct  -8.26 
    For >250 To 500, Deduct  -13.76 
    For >500, Deduct  -19.26 

. 
 26 51 19 00-0451 EA 11" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED4X611-35) ................................. 144.41 36.90 

    For >50 To 100, Deduct  -4.99 
    For >100 To 250, Deduct  -8.60 
    For >250 To 500, Deduct  -14.44 
    For >500, Deduct  -20.28 

. 
 26 51 19 00-0452 EA 14" Diameter, 530 Lumens, 7 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED1X614-35) ..................................... 136.58 40.58 

    For >50 To 100, Deduct  -4.94 
    For >100 To 250, Deduct  -8.35 
    For >250 To 500, Deduct  -13.66 
    For >500, Deduct  -18.96 

. 
 26 51 19 00-0453 EA 14" Diameter, 1,060 Lumens, 10 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X614-35) ................................. 143.39 40.58 

    For >50 To 100, Deduct  -5.11 
    For >100 To 250, Deduct  -8.69 
    For >250 To 500, Deduct  -14.34 
    For >500, Deduct  -19.99 

. 
 26 51 19 00-0454 EA 14" Diameter, 1,590 Lumens, 14 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED3X614-35) ................................. 150.20 40.58 

    For >50 To 100, Deduct  -5.28 
    For >100 To 250, Deduct  -9.03 
    For >250 To 500, Deduct  -15.02 
    For >500, Deduct  -21.01 

. 
 26 51 19 00-0455 EA 14" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED4X614-35) ................................. 157.01 40.58 

    For >50 To 100, Deduct  -5.45 
    For >100 To 250, Deduct  -9.37 
    For >250 To 500, Deduct  -15.70 
    For >500, Deduct  -22.03 

. 
 26 51 19 00-0456 EA 14" Diameter, 3,180 Lumens, 24 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED6X614-30) ................................. 170.64 40.58 

    For >50 To 100, Deduct  -5.79 
    For >100 To 250, Deduct  -10.05 
    For >250 To 500, Deduct  -17.06 
    For >500, Deduct  -24.07 

. 
 26 51 19 00-0457 EA 11" Diameter, 550 Lumens, 7 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X611-40) ..................................... 123.98 36.90 

    For >50 To 100, Deduct  -4.48 
    For >100 To 250, Deduct  -7.58 
    For >250 To 500, Deduct  -12.40 
    For >500, Deduct  -17.21 

. 
 26 51 19 00-0458 EA 11" Diameter, 1,100 Lumens, 10 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X611-40) ................................. 130.79 36.90 

    For >50 To 100, Deduct  -4.65 
    For >100 To 250, Deduct  -7.92 
    For >250 To 500, Deduct  -13.08 
    For >500, Deduct  -18.23 

. 
 26 51 19 00-0459 EA 11" Diameter, 1,650 Lumens, 14 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED3X611-40) ................................. 137.60 36.90 

    For >50 To 100, Deduct  -4.82 
    For >100 To 250, Deduct  -8.26 
    For >250 To 500, Deduct  -13.76 
    For >500, Deduct  -19.26 

. 
 26 51 19 00-0460 EA 11" Diameter, 2,200 Lumens, 17 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED4X611-40) ................................. 144.41 36.90 

    For >50 To 100, Deduct  -4.99 
    For >100 To 250, Deduct  -8.60 
    For >250 To 500, Deduct  -14.44 
    For >500, Deduct  -20.28 

. 
 26 51 19 00-0461 EA 14" Diameter, 550 Lumens, 7 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X614-40) ..................................... 136.58 40.58 

    For >50 To 100, Deduct  -4.94 
    For >100 To 250, Deduct  -8.35 
    For >250 To 500, Deduct  -13.66 
    For >500, Deduct  -18.96 
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. 
 26 51 19 00-0462 EA 14" Diameter, 1,100 Lumens, 10 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X614-40) ................................. 143.39 40.58 

    For >50 To 100, Deduct  -5.11 
    For >100 To 250, Deduct  -8.69 
    For >250 To 500, Deduct  -14.34 
    For >500, Deduct  -19.99 

. 
 26 51 19 00-0463 EA 14" Diameter, 1,650 Lumens, 14 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED3X614-40) ................................. 150.20 40.58 

    For >50 To 100, Deduct  -5.28 
    For >100 To 250, Deduct  -9.03 
    For >250 To 500, Deduct  -15.02 
    For >500, Deduct  -21.01 

. 
 26 51 19 00-0464 EA 14" Diameter, 2,200 Lumens, 17 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED4X614-40) ................................. 157.01 40.58 

    For >50 To 100, Deduct  -5.45 
    For >100 To 250, Deduct  -9.37 
    For >250 To 500, Deduct  -15.70 
    For >500, Deduct  -22.03 

. 
 26 51 19 00-0465 EA 14" Diameter, 3,300 Lumens, 24 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED6X614-40) ................................. 170.64 40.58 

    For >50 To 100, Deduct  -5.79 
    For >100 To 250, Deduct  -10.05 
    For >250 To 500, Deduct  -17.06 
    For >500, Deduct  -24.07 

. 
 26 51 19 00-0466 EA 11" Diameter, 560 Lumens, 7 Watt, 5000K CCT, LED Drum Fixture (Enertron 10LED1X611-50) ...................................... 123.98 36.90 

    For >50 To 100, Deduct  -4.48 
    For >100 To 250, Deduct  -7.58 
    For >250 To 500, Deduct  -12.40 
    For >500, Deduct  -17.21 

. 
 26 51 19 00-0467 EA 11" Diameter, 1,120 Lumens, 10 Watt, 5000K CCT, LED Drum Fixture (Enertron 10LED2X611-50) ................................. 130.79 36.90 

    For >50 To 100, Deduct  -4.65 
    For >100 To 250, Deduct  -7.92 
    For >250 To 500, Deduct  -13.08 
    For >500, Deduct  -18.23 

. 
 26 51 19 00-0468 EA 11" Diameter, 1,680 Lumens, 14 Watt, 5000K CCT, LED Drum Fixture (Enertron 10LED3X611-50) ................................. 137.60 36.90 

    For >50 To 100, Deduct  -4.82 
    For >100 To 250, Deduct  -8.26 
    For >250 To 500, Deduct  -13.76 
    For >500, Deduct  -19.26 

. 
 26 51 19 00-0469 EA 11" Diameter, 2,240 Lumens, 17 Watt, 5000K CCT, LED Drum Fixture (Enertron 10LED4X611-50) ................................. 144.41 36.90 

    For >50 To 100, Deduct  -4.99 
    For >100 To 250, Deduct  -8.60 
    For >250 To 500, Deduct  -14.44 
    For >500, Deduct  -20.28 

. 
 26 51 19 00-0470 EA 14" Diameter, 560 Lumens, 7 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X614-40) ...................................... 136.58 40.58 

    For >50 To 100, Deduct  -4.94 
    For >100 To 250, Deduct  -8.35 
    For >250 To 500, Deduct  -13.66 
    For >500, Deduct  -18.96 

. 
 26 51 19 00-0471 EA 14" Diameter, 1,120 Lumens, 10 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X614-40) ................................. 143.39 40.58 

    For >50 To 100, Deduct  -5.11 
    For >100 To 250, Deduct  -8.69 
    For >250 To 500, Deduct  -14.34 
    For >500, Deduct  -19.99 

. 
 26 51 19 00-0472 EA 14" Diameter, 1,680 Lumens, 14 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED3X614-40) ................................. 150.20 40.58 

    For >50 To 100, Deduct  -5.28 
    For >100 To 250, Deduct  -9.03 
    For >250 To 500, Deduct  -15.02 
    For >500, Deduct  -21.01 

. 
 26 51 19 00-0473 EA 14" Diameter, 2,240 Lumens, 17 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED4X614-40) ................................. 157.01 40.58 

    For >50 To 100, Deduct  -5.45 
    For >100 To 250, Deduct  -9.37 
    For >250 To 500, Deduct  -15.70 
    For >500, Deduct  -22.03 

. 
 26 51 19 00-0474 EA 14" Diameter, 3,360 Lumens, 24 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED6X614-40) ................................. 170.64 40.58 

    For >50 To 100, Deduct  -5.79 
    For >100 To 250, Deduct  -10.05 
    For >250 To 500, Deduct  -17.06 
    For >500, Deduct  -24.07 

. 
 26 51 19 00-0475 EA 19" Diameter, 1,060 Lumens, 10 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED1X12S19-30) ............................ 174.87 43.81 

    For >50 To 100, Deduct  -6.03 
    For >100 To 250, Deduct  -10.40 
    For >250 To 500, Deduct  -17.49 
    For >500, Deduct  -24.57 

. 
 26 51 19 00-0476 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED4X619-30) ................................. 190.35 43.81 

    For >50 To 100, Deduct  -6.42 
    For >100 To 250, Deduct  -11.18 
    For >250 To 500, Deduct  -19.04 
    For >500, Deduct  -26.89 

. 
 26 51 19 00-0477 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED2X12S19-30) ............................ 186.58 43.81 

    For >50 To 100, Deduct  -6.33 
    For >100 To 250, Deduct  -10.99 
    For >250 To 500, Deduct  -18.66 
    For >500, Deduct  -26.33 

. 
 26 51 19 00-0478 EA 19" Diameter, 1,910 Lumens, 18 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED1X12H19-30) ............................ 186.51 43.81 

    For >50 To 100, Deduct  -6.32 
    For >100 To 250, Deduct  -10.99 
    For >250 To 500, Deduct  -18.65 
    For >500, Deduct  -26.32 
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. 
 26 51 19 00-0479 EA 19" Diameter, 3,180 Lumens, 24 Watt, 3000K CCT, LED Drum Fixture  (Enertron 10LED6X619-30) ................................ 203.98 43.81 

    For >50 To 100, Deduct  -6.76 
    For >100 To 250, Deduct  -11.86 
    For >250 To 500, Deduct  -20.40 
    For >500, Deduct  -28.94 

. 
 26 51 19 00-0480 EA 19" Diameter, 3,160 Lumens, 25 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X12S19-30) ............................ 198.34 43.81 

    For >50 To 100, Deduct  -6.62 
    For >100 To 250, Deduct  -11.58 
    For >250 To 500, Deduct  -19.83 
    For >500, Deduct  -28.09 

. 
 26 51 19 00-0481 EA 19" Diameter, 4,240 Lumens, 31 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED8X619-30) ................................. 221.94 43.81 

    For >50 To 100, Deduct  -7.21 
    For >100 To 250, Deduct  -12.76 
    For >250 To 500, Deduct  -22.19 
    For >500, Deduct  -31.63 

. 
 26 51 19 00-0482 EA 19" Diameter, 3,820 Lumens, 32 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED2X12H19-30) ............................ 214.26 43.81 

    For >50 To 100, Deduct  -7.02 
    For >100 To 250, Deduct  -12.37 
    For >250 To 500, Deduct  -21.43 
    For >500, Deduct  -30.48 

. 
 26 51 19 00-0483 EA 19" Diameter, 4,240 Lumens, 32 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED4X12S19-30) ............................ 214.32 43.81 

    For >50 To 100, Deduct  -7.02 
    For >100 To 250, Deduct  -12.38 
    For >250 To 500, Deduct  -21.43 
    For >500, Deduct  -30.49 

. 
 26 51 19 00-0484 EA 19" Diameter, 1,060 Lumens, 10 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED1X12S19-35) ............................ 174.87 43.81 

    For >50 To 100, Deduct  -6.03 
    For >100 To 250, Deduct  -10.40 
    For >250 To 500, Deduct  -17.49 
    For >500, Deduct  -24.57 

. 
 26 51 19 00-0485 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED4X619-35) ................................. 190.35 43.81 

    For >50 To 100, Deduct  -6.42 
    For >100 To 250, Deduct  -11.18 
    For >250 To 500, Deduct  -19.04 
    For >500, Deduct  -26.89 

. 
 26 51 19 00-0486 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X12S19-35) ............................ 186.58 43.81 

    For >50 To 100, Deduct  -6.33 
    For >100 To 250, Deduct  -10.99 
    For >250 To 500, Deduct  -18.66 
    For >500, Deduct  -26.33 

. 
 26 51 19 00-0487 EA 19" Diameter, 1,910 Lumens, 18 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED1X12H19-35) ............................ 186.51 43.81 

    For >50 To 100, Deduct  -6.32 
    For >100 To 250, Deduct  -10.99 
    For >250 To 500, Deduct  -18.65 
    For >500, Deduct  -26.32 

. 
 26 51 19 00-0488 EA 19" Diameter, 3,180 Lumens, 24 Watt, 3000K CCT, LED Drum Fixture  (Enertron 10LED6X619-30) ................................ 203.98 43.81 

    For >50 To 100, Deduct  -6.76 
    For >100 To 250, Deduct  -11.86 
    For >250 To 500, Deduct  -20.40 
    For >500, Deduct  -28.94 

. 
 26 51 19 00-0489 EA 19" Diameter, 3,160 Lumens, 25 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X12S19-30) ............................ 198.34 43.81 

    For >50 To 100, Deduct  -6.62 
    For >100 To 250, Deduct  -11.58 
    For >250 To 500, Deduct  -19.83 
    For >500, Deduct  -28.09 

. 
 26 51 19 00-0490 EA 19" Diameter, 4,240 Lumens, 31 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED8X619-30) ................................. 221.94 43.81 

    For >50 To 100, Deduct  -7.21 
    For >100 To 250, Deduct  -12.76 
    For >250 To 500, Deduct  -22.19 
    For >500, Deduct  -31.63 

. 
 26 51 19 00-0491 EA 19" Diameter, 3,820 Lumens, 32 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X12H19-35) ............................ 214.26 43.81 

    For >50 To 100, Deduct  -7.02 
    For >100 To 250, Deduct  -12.37 
    For >250 To 500, Deduct  -21.43 
    For >500, Deduct  -30.48 

. 
 26 51 19 00-0492 EA 19" Diameter, 4,240 Lumens, 32 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED4X12S19-35) ............................ 214.32 43.81 

    For >50 To 100, Deduct  -7.02 
    For >100 To 250, Deduct  -12.38 
    For >250 To 500, Deduct  -21.43 
    For >500, Deduct  -30.49 

. 
 26 51 19 00-0493 EA 19" Diameter, 1,100 Lumens, 10 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X12S19-40) ............................ 174.87 43.81 

    For >50 To 100, Deduct  -6.03 
    For >100 To 250, Deduct  -10.40 
    For >250 To 500, Deduct  -17.49 
    For >500, Deduct  -24.57 

. 
 26 51 19 00-0494 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X12S19-35) ............................ 190.35 43.81 

    For >50 To 100, Deduct  -6.42 
    For >100 To 250, Deduct  -11.18 
    For >250 To 500, Deduct  -19.04 
    For >500, Deduct  -26.89 

. 
 26 51 19 00-0495 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X12S19-35) ............................ 186.58 43.81 

    For >50 To 100, Deduct  -6.33 
    For >100 To 250, Deduct  -10.99 
    For >250 To 500, Deduct  -18.66 
    For >500, Deduct  -26.33 
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. 
 26 51 19 00-0496 EA 19" Diameter, 2,000 Lumens, 18 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X12H19-40) ............................ 186.51 43.81 

    For >50 To 100, Deduct  -6.32 
    For >100 To 250, Deduct  -10.99 
    For >250 To 500, Deduct  -18.65 
    For >500, Deduct  -26.32 

. 
 26 51 19 00-0497 EA 19" Diameter, 3,180 Lumens, 24 Watt, 3000K CCT, LED Drum Fixture  (Enertron 10LED6X619-30) ................................ 203.98 43.81 

    For >50 To 100, Deduct  -6.76 
    For >100 To 250, Deduct  -11.86 
    For >250 To 500, Deduct  -20.40 
    For >500, Deduct  -28.94 

. 
 26 51 19 00-0498 EA 19" Diameter, 3,160 Lumens, 25 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X12S19-30) ............................ 198.34 43.81 

    For >50 To 100, Deduct  -6.62 
    For >100 To 250, Deduct  -11.58 
    For >250 To 500, Deduct  -19.83 
    For >500, Deduct  -28.09 

. 
 26 51 19 00-0499 EA 19" Diameter, 4,240 Lumens, 31 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED8X619-30) ................................. 221.94 43.81 

    For >50 To 100, Deduct  -7.21 
    For >100 To 250, Deduct  -12.76 
    For >250 To 500, Deduct  -22.19 
    For >500, Deduct  -31.63 

. 
 26 51 19 00-0500 EA 19" Diameter, 4,000 Lumens, 32 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X12H19-40) ............................ 214.26 43.81 

    For >50 To 100, Deduct  -7.02 
    For >100 To 250, Deduct  -12.37 
    For >250 To 500, Deduct  -21.43 
    For >500, Deduct  -30.48 

. 
 26 51 19 00-0501 EA 19" Diameter, 4,400 Lumens, 32 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED4X12S19-40) ............................ 214.32 43.81 

    For >50 To 100, Deduct  -7.02 
    For >100 To 250, Deduct  -12.38 
    For >250 To 500, Deduct  -21.43 
    For >500, Deduct  -30.49 

. 
 26 51 19 00-0502 EA 19" Diameter, 1,120 Lumens, 10 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X12S19-50) ............................ 174.87 43.81 

    For >50 To 100, Deduct  -6.03 
    For >100 To 250, Deduct  -10.40 
    For >250 To 500, Deduct  -17.49 
    For >500, Deduct  -24.57 

. 
 26 51 19 00-0503 EA 19" Diameter, 2,120 Lumens, 17 Watt, 3500K CCT, LED Drum Fixture (Enertron 10LED2X12S19-35) ............................ 190.35 43.81 

    For >50 To 100, Deduct  -6.42 
    For >100 To 250, Deduct  -11.18 
    For >250 To 500, Deduct  -19.04 
    For >500, Deduct  -26.89 

. 
 26 51 19 00-0504 EA 19" Diameter, 2,240 Lumens, 17 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X12S19-50) ............................ 186.58 43.81 

    For >50 To 100, Deduct  -6.33 
    For >100 To 250, Deduct  -10.99 
    For >250 To 500, Deduct  -18.66 
    For >500, Deduct  -26.33 

. 
 26 51 19 00-0505 EA 19" Diameter, 2,010 Lumens, 18 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED1X12H19-50) ............................ 186.51 43.81 

    For >50 To 100, Deduct  -6.32 
    For >100 To 250, Deduct  -10.99 
    For >250 To 500, Deduct  -18.65 
    For >500, Deduct  -26.32 

. 
 26 51 19 00-0506 EA 19" Diameter, 3,180 Lumens, 24 Watt, 3000K CCT, LED Drum Fixture  (Enertron 10LED6X619-30) ................................ 203.98 43.81 

    For >50 To 100, Deduct  -6.76 
    For >100 To 250, Deduct  -11.86 
    For >250 To 500, Deduct  -20.40 
    For >500, Deduct  -28.94 

. 
 26 51 19 00-0507 EA 19" Diameter, 3,160 Lumens, 25 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED3X12S19-30) ............................ 198.34 43.81 

    For >50 To 100, Deduct  -6.62 
    For >100 To 250, Deduct  -11.58 
    For >250 To 500, Deduct  -19.83 
    For >500, Deduct  -28.09 

. 
 26 51 19 00-0508 EA 19" Diameter, 4,240 Lumens, 31 Watt, 3000K CCT, LED Drum Fixture (Enertron 10LED8X619-30) ................................. 221.94 43.81 

    For >50 To 100, Deduct  -7.21 
    For >100 To 250, Deduct  -12.76 
    For >250 To 500, Deduct  -22.19 
    For >500, Deduct  -31.63 

. 
 26 51 19 00-0509 EA 19" Diameter, 4,020 Lumens, 32 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED2X12H19-50) ............................ 214.26 43.81 

    For >50 To 100, Deduct  -7.02 
    For >100 To 250, Deduct  -12.37 
    For >250 To 500, Deduct  -21.43 
    For >500, Deduct  -30.48 

. 
 26 51 19 00-0510 EA 19" Diameter, 4,480 Lumens, 32 Watt, 4000K CCT, LED Drum Fixture (Enertron 10LED4X12S19-50) ............................ 214.32 43.81 

    For >50 To 100, Deduct  -7.02 
    For >100 To 250, Deduct  -12.38 
    For >250 To 500, Deduct  -21.43 
    For >500, Deduct  -30.49 

XXXXXXX 
. 
 26 51 19 00-0511  Ceiling Mounted, LED Mushroom Fixtures (Mobern) (26 51 19 00-0437) 
. 
. 

 26 51 19 00-0512 EA 14" Diameter, 800 Lumens, 12 Watt, LED Ceiling Fixture (Mobern 6814LED12MV30) ...................................................... 140.97 40.58 
    For >50 To 100, Deduct  -5.05 
    For >100 To 250, Deduct  -8.57 
    For >250 To 500, Deduct  -14.10 
    For >500, Deduct  -19.62 

XXXXXXX 
. 
 26 51 19 00-0513  Ceiling Mounted, LED Fixtures (Sylvania) (26 51 19 00-0437) 
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. 

. 
 26 51 19 00-0514 EA 12.5" x 12.5" x 2.32" Deep, 4,200 Lumens, 35 Watt, LED Garage Light Fixture (Sylvania 

GARAG1/035UNVD740/G5/SV/D) .................................................................................................................................... 498.08 43.81 
    For >50 To 100, Deduct  -14.11 
    For >100 To 250, Deduct  -26.56 
    For >250 To 500, Deduct  -49.81 
    For >500, Deduct  -73.05 

. 
 26 51 19 00-0515 EA 2' x 2', 32 Watt, 120-277 Volt, 4000K CCT, LED, Grid Mount Edge-Lit Panel With Surface Mount Kit, White 

(Sylvania PANELF1A/032UNVD840/22G/WH + SMKIT1A/24A/WH) ................................................................................ 196.62 36.90 
    For >50 To 100, Deduct  -6.30 
    For >100 To 250, Deduct  -11.21 
    For >250 To 500, Deduct  -19.66 
    For >500, Deduct  -28.11 

. 
 26 51 19 00-0516 EA 2' x 4', 32 Watt, 120-277 Volt, 3500K CCT, LED, Grid Mount Edge-Lit Panel With Surface Mount Kit, White 

(Sylvania PANELF1A/032UNVD835/24G/WH + SMKIT1A/24A/WH) ................................................................................ 244.05 42.99 
    For >50 To 100, Deduct  -7.72 
    For >100 To 250, Deduct  -13.82 
    For >250 To 500, Deduct  -24.41 
    For >500, Deduct  -34.99 

. 
 26 51 19 00-0517 EA 2' x 4', 32 Watt, 120-277 Volt, 4000K CCT, LED, Grid Mount Edge-Lit Panel With Surface Mount Kit, White 

(Sylvania PANELF1A/032UNVD840/24G/WH + SMKIT1A/24A/WH) ................................................................................ 246.79 42.99 
    For >50 To 100, Deduct  -7.78 
    For >100 To 250, Deduct  -13.95 
    For >250 To 500, Deduct  -24.68 
    For >500, Deduct  -35.40 

XXXXXXX 
. 
 26 51 19 00-0518  Refrigeration/Display LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0519  Refrigeration/Display LED Fixtures (Lithonia) (26 51 19 00-0518) 

Note: Fixtures exclude driver. 
. 
. 

 26 51 19 00-0520 EA 5' Length, Center Mount, Refrigeration/Display, Vertical LED Fixture (Lithonia FSV5 CM) ................................................ 248.26 42.99 
    For >50 To 100, Deduct  -7.82 
    For >100 To 250, Deduct  -14.03 
    For >250 To 500, Deduct  -24.83 
    For >500, Deduct  -35.62 

. 
 26 51 19 00-0521 EA 5' Length, Left And Right Mount (Pair), Refrigeration/Display, Vertical LED Fixture (Lithonia FSVDRVL RLEM 

DLC) .................................................................................................................................................................................. 323.19 76.10 
    For >50 To 100, Deduct  -10.96 
    For >100 To 250, Deduct  -19.04 
    For >250 To 500, Deduct  -32.32 
    For >500, Deduct  -45.60 

. 
 26 51 19 00-0522 EA Up To 5 Door Configuration, LED Driver For Refrigeration/Display, Vertical LED Fixtures (Lithonia FSVDRVL) ............... 302.62 60.89 

    For >50 To 100, Deduct  -9.87 
    For >100 To 250, Deduct  -17.44 
    For >250 To 500, Deduct  -30.26 
    For >500, Deduct  -43.09 

XXXXXXX 
. 
 26 51 19 00-0523  Pendant Mount, LED Fixtures (26 51 19 00-0001) 
. 
. 
 26 51 19 00-0524  Pendant Mount, Circular Architectural LED Fixtures (Delray Lighting) (26 51 19 00-

0523) 
. 
. 

 26 51 19 00-0525 EA 2,166 Lumens, 2' Diameter, White Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC2  
W W35 S) ....................................................................................................................................................................... 1,820.45 94.09 

    For >50 To 100, Deduct  -49.43 
    For >100 To 250, Deduct  -94.94 
    For >250 To 500, Deduct  -182.05 
    For >500, Deduct  -269.15 

. 
 26 51 19 00-0526 EA 3,250 Lumens, 3' Diameter, White Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC3  

W W35 S) ....................................................................................................................................................................... 2,739.23 99.62 
    For >50 To 100, Deduct  -72.63 
    For >100 To 250, Deduct  -141.11 
    For >250 To 500, Deduct  -273.92 
    For >500, Deduct  -406.73 

. 
 26 51 19 00-0527 EA 4,333 Lumens, 4' Diameter, White Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC4  

W W35 S) ....................................................................................................................................................................... 3,492.98 105.16 
    For >50 To 100, Deduct  -91.71 
    For >100 To 250, Deduct  -179.03 
    For >250 To 500, Deduct  -349.30 
    For >500, Deduct  -519.57 

. 
 26 51 19 00-0528 EA 5,416 Lumens, 5' Diameter, White Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC5  

W W35 S) ....................................................................................................................................................................... 4,411.76 110.70 
    For >50 To 100, Deduct  -114.91 
    For >100 To 250, Deduct  -225.20 
    For >250 To 500, Deduct  -441.18 
    For >500, Deduct  -657.15 

. 
 26 51 19 00-0529 EA 2,166 Lumens, 2' Diameter, Silver Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC2  

S W35 S) ........................................................................................................................................................................ 1,929.55 94.09 
    For >50 To 100, Deduct  -52.16 
    For >100 To 250, Deduct  -100.40 
    For >250 To 500, Deduct  -192.96 
    For >500, Deduct  -285.51 
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. 
 26 51 19 00-0530 EA 3,250 Lumens, 3' Diameter, Silver Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC3  

S W35 S) ........................................................................................................................................................................ 2,883.77 99.62 
    For >50 To 100, Deduct  -76.25 
    For >100 To 250, Deduct  -148.34 
    For >250 To 500, Deduct  -288.38 
    For >500, Deduct  -428.41 

. 
 26 51 19 00-0531 EA 4,333 Lumens, 4' Diameter, Silver Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC4  

S W35 S) ........................................................................................................................................................................ 3,638.89 105.16 
    For >50 To 100, Deduct  -95.35 
    For >100 To 250, Deduct  -186.33 
    For >250 To 500, Deduct  -363.89 
    For >500, Deduct  -541.45 

. 
 26 51 19 00-0532 EA 5,416 Lumens, 5' Diameter, Silver Finish, Pendant Mount, Circular Architectural LED Fixture (Delray Lighting UC5  

S W35 S) ........................................................................................................................................................................ 4,575.39 110.70 
    For >50 To 100, Deduct  -119.00 
    For >100 To 250, Deduct  -233.38 
    For >250 To 500, Deduct  -457.54 
    For >500, Deduct  -681.70 

XXXXXXX 
. 
 26 51 19 00-0533  Pendant Mount, LED Commercial Fixtures (DMF) (26 51 19 00-0523) 
. 
. 

 26 51 19 00-0534 EA 3,000 Lumens, 18-1/4" Diameter, Pendant Mount, LED Commercial Fixture (DMF DP610LED) ....................................... 709.98 55.35 
    For >50 To 100, Deduct  -20.06 
    For >100 To 250, Deduct  -37.81 
    For >250 To 500, Deduct  -71.00 
    For >500, Deduct  -104.19 

XXXXXXX 
. 
 26 51 19 00-0535  LED Track Lighting Fixtures (26 51 19) 
. 
. 

 26 51 19 00-0536 EA 19 Watt, Dimmable, LED Track Lighting Fixture (Juno® TRAC-MASTER® Cylindra™) .................................................... 182.03 16.86 
    For >50 To 100, Deduct  -5.18 
    For >100 To 250, Deduct  -9.73 
    For >250 To 500, Deduct  -18.20 
    For >500, Deduct  -26.67 

. 
 26 51 19 00-0537 EA 18 Watt, Dimmable, LED Track Lighting Fixture (HALO® Stasis L805MED) ...................................................................... 318.56 16.86 

    For >50 To 100, Deduct  -8.60 
    For >100 To 250, Deduct  -16.56 
    For >250 To 500, Deduct  -31.86 
    For >500, Deduct  -47.15 

. 
 26 51 19 00-0538 EA 24 Watt, Dimmable, LED Track Lighting Fixture (Amerlux CNTRV33) ................................................................................ 187.21 16.86 

    For >50 To 100, Deduct  -5.31 
    For >100 To 250, Deduct  -9.99 
    For >250 To 500, Deduct  -18.72 
    For >500, Deduct  -27.45 

XXXXXXX 
. 
 26 51 23  HID Interior Lighting (26 51) 
. 
. 
 26 51 23 00-0001  Large Interior Area Fixtures (26 51 23) 
. 
. 
 26 51 23 00-0002  Recessed Mounted, Large Interior Area Fixtures (26 51 23 00-0001) 

Note: Cast aluminum socket housing, anodized aluminum reflector, tempered glass or acrylic lens, plaster 
mounting frames and brackets. 

. 

. 
 26 51 23 00-0003  High Pressure Sodium, Recessed Mounted, Large Interior Area Fixtures (26 51 

23 00-0002) 
. 
. 

 26 51 23 00-0004 EA 150 Watt High Pressure Sodium, Recessed Mounted, Large Interior Area Fixture............................................................. 381.04 107.65 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 23 00-0005 EA 250 Watt High Pressure Sodium, Recessed Mounted, Large Interior Area Fixture............................................................. 397.09 114.31 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 23 00-0006 EA 400 Watt High Pressure Sodium, Recessed Mounted, Large Interior Area Fixture............................................................. 416.78 130.47 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

XXXXXXX 
. 
 26 51 23 00-0007  Metal Halide, Recessed Mounted, Large Interior Area Fixtures (26 51 23 00-0002) 
. 
. 

 26 51 23 00-0008 EA 150 Watt Metal Halide, Recessed Mounted, Large Interior Area Fixture ............................................................................ 386.83 107.65 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 23 00-0009 EA 250 Watt Metal Halide, Recessed Mounted, Large Interior Area Fixture ............................................................................ 399.67 114.31 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

. 
 26 51 23 00-0010 EA 400 Watt Metal Halide, Recessed Mounted, Large Interior Area Fixture ............................................................................ 425.10 130.47 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 

XXXXXXX 
. 
 26 51 23 00-0011  Low Bay Fixtures, Large Interior Area Fixtures (26 51 23 00-0001) 

Note: Heavy duty steel housing, aluminum reflector, tempered glass or acrylic lens. Low bay fixtures are for 
mounting below 20-25 feet. 

. 

. 
 26 51 23 00-0012  High Pressure Sodium, Low Bay Fixtures (26 51 23 00-0011) 



 

 Electrical 26

26
 

Lighting 26 50
Interior Lighting 26 51

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 26 - 603

. 

. 
 26 51 23 00-0013 EA 150 Watt High Pressure Sodium, Low Bay Fixture ............................................................................................................. 359.72 98.34 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 23 00-0014 EA 250 Watt High Pressure Sodium, Low Bay Fixture ............................................................................................................. 370.20 104.42 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 23 00-0015 EA 400 Watt High Pressure Sodium, Low Bay Fixture ............................................................................................................. 393.84 119.18 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

XXXXXXX 
. 
 26 51 23 00-0016  Metal Halide, Low Bay Fixtures (26 51 23 00-0011) 
. 
. 

 26 51 23 00-0017 EA 175 Watt Metal Halide, Low Bay Fixture ............................................................................................................................. 354.23 98.34 
    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 23 00-0018 EA 250 Watt Metal Halide, Low Bay Fixture ............................................................................................................................. 364.17 104.42 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

. 
 26 51 23 00-0019 EA 400 Watt Metal Halide, Low Bay Fixture ............................................................................................................................. 395.13 119.18 

    For Wire Guard, Add  40.50 
    For Enclosed And Gasketed, Add  75.47 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 

XXXXXXX 
. 
 26 51 23 00-0020  High Bay Fixtures, Large Interior Area Fixtures (26 51 23 00-0001) 

Note: High bay fixtures are for mounting above 20-25 feet. See CSI section 01 22 23 00-0001 for lifts. 
. 
. 
 26 51 23 00-0021  High Pressure Sodium, High Bay Fixtures (26 51 23 00-0020) 

Note: Includes heavy duty steel housing and aluminum reflector. Excludes lens. 
. 
. 

 26 51 23 00-0022 EA 250 Watt High Pressure Sodium, High Bay Fixture ............................................................................................................ 333.31 104.42 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

. 
 26 51 23 00-0023 EA 400 Watt High Pressure Sodium, High Bay Fixture ............................................................................................................ 360.84 119.18 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

. 
 26 51 23 00-0024 EA 1,000 Watt High Pressure Sodium, High Bay Fixture ......................................................................................................... 518.14 125.36 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

XXXXXXX 
. 
 26 51 23 00-0025  Metal Halide, High Bay Fixtures (26 51 23 00-0020) 

Note: Includes heavy duty steel housing and aluminum reflector. Excludes lens. 
. 
. 

 26 51 23 00-0026 EA 250 Watt Metal Halide, High Bay Fixture ............................................................................................................................ 309.96 104.42 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 
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. 
 26 51 23 00-0027 EA 400 Watt Metal Halide, High Bay Fixture ............................................................................................................................ 340.77 119.18 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

. 
 26 51 23 00-0028 EA 1,000 Watt Metal Halide, High Bay Fixture ......................................................................................................................... 441.05 125.36 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Glass Or Acrylic Reflector, Add  90.00 
    For Tempered Glass Or Acrylic Lens, Add  60.50 
    For Polycarbonate Lens, Add  47.75 
    For Security Chain, Add  19.34 
    For Optical Safety Chain, Add  7.47 
    For Ballast Safety Chain, Add  12.13 

XXXXXXX 
. 
 26 51 23 00-0029  Induction, High Bay Fixtures (26 51 23 00-0020) 
. 
. 
 26 51 23 00-0030  Induction, High Bay Fixtures (Everlast®) (26 51 23 00-0029) 

Note: Includes die cast aluminum ballast casing and acrylic lens. 
. 
. 

 26 51 23 00-0031 EA 100 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................. 426.30 91.33 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 23 00-0032 EA 120 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................. 457.91 94.37 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 23 00-0033 EA 150 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................. 466.24 97.42 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 23 00-0034 EA 200 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................. 509.01 100.46 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 23 00-0035 EA 250 Watt Induction, High Bay Fixture (Everlast® Huron EHBUS-AC) ................................................................................. 522.01 103.51 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 23 00-0036 EA 100 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 458.88 91.33 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 23 00-0037 EA 120 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 490.49 94.37 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 23 00-0038 EA 150 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 498.82 97.42 

    For Impact Resistant Silicon Lens, Add  20.00 
. 

 26 51 23 00-0039 EA 200 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 541.59 100.46 
    For Impact Resistant Silicon Lens, Add  20.00 

. 
 26 51 23 00-0040 EA 250 Watt Induction, Variable Dimming, High Bay Fixture (Everlast® Huron EHBUS-AC) .................................................. 554.59 103.51 

    For Impact Resistant Silicon Lens, Add  20.00 

XXXXXXX 
. 
 26 51 23 00-0041  Ceiling Mounted, Large Interior Area Fixtures (26 51 23 00-0001) 

Note: Heavy duty aluminum housing, aluminum reflector, acrylic drop dish lens, fully gasketed. 
. 
. 
 26 51 23 00-0042  High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixtures (26 51 23 00-

0041) 
. 
. 

 26 51 23 00-0043 EA 100 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 278.55 69.98 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0044 EA 150 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 483.16 69.98 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0045 EA 250 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 554.18 69.98 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0046 EA 400 Watt High Pressure Sodium, Ceiling Mounted, Large Interior Area Fixture ................................................................. 738.63 69.98 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

XXXXXXX 
. 
 26 51 23 00-0047  Metal Halide, Ceiling Mounted, Large Interior Area Fixtures (26 51 23 00-0041) 
. 
. 

 26 51 23 00-0048 EA 100 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 291.77 69.98 
    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0049 EA 175 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 309.56 77.66 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0050 EA 250 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 329.76 84.11 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 

. 
 26 51 23 00-0051 EA 400 Watt Metal Halide, Ceiling Mounted, Large Interior Area Fixture ................................................................................. 364.63 100.18 

    For Wire Guard, Add  40.50 
    For Instant Quartz Restrike, Add  60.00 
    For Polycarbonate Lens, Add  47.75 
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XXXXXXX 
. 
 26 51 23 00-0052  High Pressure Sodium, Recessed Fixture Housings (26 51 23) 
. 
. 

 26 51 23 00-0053 EA 4" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing ............................................................................. 131.92 29.09 
    For ICAT Housing, Add  11.42 

. 
 26 51 23 00-0054 EA 5" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing ............................................................................. 137.83 29.09 

    For ICAT Housing, Add  12.18 
. 

 26 51 23 00-0055 EA 6" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing ............................................................................. 144.76 30.29 
    For ICAT Housing, Add  12.81 

. 
 26 51 23 00-0056 EA 7" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing ............................................................................. 150.01 31.60 

    For ICAT Housing, Add  13.23 
. 

 26 51 23 00-0057 EA 8" Round, High Pressure Sodium, T Or ICT Recessed Fixture Housing ............................................................................. 155.19 32.92 
    For ICAT Housing, Add  13.64 

. 
 26 51 23 00-0058 EA 10" To 12" Square, High Pressure Sodium, T Or ICT Recessed Fixture Housing .............................................................. 159.79 34.94 

    For ICAT Housing, Add  13.84 

XXXXXXX 
. 
 26 51 23 00-0059  Metal Halide Track Lighting Fixtures (26 51 23) 
. 
. 

 26 51 23 00-0060 EA Metal Halide Track Lighting Fixture ....................................................................................................................................... 85.82 16.86 

XXXXXXX 
. 
 26 51 23 00-0061  Metal Halide, Wet Location, Dust Resistant, Cast Metal Guard, Enclosed 

And Gasketed, Vapor Tight Fixtures (26 51 23) 
. 
. 

 26 51 23 00-0062 EA 75 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ........................ 170.64 40.40 
    For Wall Mounted, Add  6.30 

. 
 26 51 23 00-0063 EA 100 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ...................... 176.27 40.40 

    For Wall Mounted, Add  6.30 
. 

 26 51 23 00-0064 EA 150 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ...................... 187.70 40.40 
    For Wall Mounted, Add  6.30 

. 
 26 51 23 00-0065 EA 175 Watt Metal Halide, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ...................... 204.89 40.40 

    For Wall Mounted, Add  6.30 

XXXXXXX 
. 
 26 51 23 00-0066  High Pressure Sodium, Wet Location, Dust Resistant, Cast Metal Guard, 

Enclosed And Gasketed, Vapor Tight Fixtures (26 51 23) 
. 
. 

 26 51 23 00-0067 EA 70 Watt High Pressure Sodium, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight Fixture ........ 157.24 40.40 
    For Wall Mounted, Add  6.67 

. 
 26 51 23 00-0068 EA 100 Watt High Pressure Sodium, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight 

Fixture ................................................................................................................................................................................ 164.23 40.40 
    For Wall Mounted, Add  6.67 

. 
 26 51 23 00-0069 EA 150 Watt High Pressure Sodium, Ceiling Mounted, Cast Metal Guard, Enclosed And Gasketed, Vapor Tight 

Fixture ................................................................................................................................................................................ 191.26 40.40 
    For Wall Mounted, Add  6.67 

XXXXXXX 
. 
 26 51 33  Interior Lighting Accessories (26 51)
. 
. 
 26 51 33 00-0001  Accessories And Modifiers For Fixtures (26 51 33) 
. 
. 
 26 51 33 00-0002  Lens Modifications (26 51 33 00-0001) 
. 
. 

 26 51 33 00-0003 EA For 1' x 2' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 25.98  
. 

 26 51 33 00-0004 EA For 1' x 4' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 32.09  
. 

 26 51 33 00-0005 EA For 2' x 2' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 33.62  
. 

 26 51 33 00-0006 EA For 2' x 4' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 36.67  
. 

 26 51 33 00-0007 EA For 4' x 4' Drop Dish Diffuser Instead Of Prismatic Lens, Add .............................................................................................. 44.31  
. 

 26 51 33 00-0008 EA For 1' x 2' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add .................................................................................... 10.70  
. 

 26 51 33 00-0009 EA For 1' x 4' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add .................................................................................... 15.28  
. 

 26 51 33 00-0010 EA For 2' x 2' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add .................................................................................... 16.81  
. 

 26 51 33 00-0011 EA For 2' x 4' Egg Crate/Cube Louvers Instead Of Prismatic Lens, Add .................................................................................... 19.86  

XXXXXXX 
. 
 26 51 33 00-0012  Pendant Mounting Modifications (26 51 33 00-0001) 

Note: Per pendant. Use demolition cost for associated light fixture for demolition of pendant mounted light fixture 
assembly. 

. 

. 
 26 51 33 00-0013 EA For Pendant Mounting Up to 1'-6" Long Section ................................................................................................................... 11.61  

Note: Per pendant. 
. 

 26 51 33 00-0014 EA For Pendant Mounting 2' Long Section ................................................................................................................................. 13.45  
Note: Per pendant. 

. 
 26 51 33 00-0015 EA For Pendant Mounting 3' Long Section ................................................................................................................................. 17.21  

Note: Per pendant. 
. 

 26 51 33 00-0016 EA For Pendant Mounting 4' Long Section ................................................................................................................................. 20.32  
Note: Per pendant. 

. 
 26 51 33 00-0017 EA For Pendant Mounting 6' Long Section ................................................................................................................................. 25.67  

Note: Per pendant. 
. 

 26 51 33 00-0018 EA For Pendant Mounting 8' Long Section ................................................................................................................................. 34.84  
Note: Per pendant. 

XXXXXXX 
. 
 26 51 33 00-0019  Fluorescent Light Accessories (26 51 33 00-0001) 
. 
. 

 26 51 33 00-0020 EA Blank Metal Light Box Plate .................................................................................................................................................. 24.28  
. 

 26 51 33 00-0021 EA Factory Installed Fixture Mounted Occupancy Sensor ........................................................................................................ 117.64  
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XXXXXXX 
. 
 26 51 33 00-0022  Wire Guards (26 51 33 00-0001) 
. 
. 

 26 51 33 00-0023 EA Wire Guard for 6" x 2' Fixture ................................................................................................................................................ 50.97 5.06 
. 

 26 51 33 00-0024 EA Wire Guard for 6" x 4' Fixture ................................................................................................................................................ 71.73 8.10 
. 

 26 51 33 00-0025 EA Wire Guard for 1" x 2' Fixture ................................................................................................................................................ 56.88 5.57 
. 

 26 51 33 00-0026 EA Wire Guard for 1" x 4' Fixture ................................................................................................................................................ 80.92 8.60 
. 

 26 51 33 00-0027 EA Wire Guard for 2" x 2' Fixture ................................................................................................................................................ 69.34 6.07 
. 

 26 51 33 00-0028 EA Wire Guard for 2" x 4' Fixture ................................................................................................................................................ 95.00 9.10 

XXXXXXX 
. 
 26 51 33 00-0029  Lighting Accessories (26 51 33) 
. 
. 
 26 51 33 00-0030  Modular Flexible Wiring Systems (26 51 33 00-0029) 
. 
. 

 26 51 33 00-0031 EA  10' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-10) .................................................................................. 74.27 5.45 
. 

 26 51 33 00-0032 EA  15' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-15) .................................................................................. 86.70 5.45 
. 

 26 51 33 00-0033 EA  20' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-20) ................................................................................ 104.47 5.45 
. 

 26 51 33 00-0034 EA  15' Length, 2-Circuit, Modular Lighting Cable (Day-Brite LC-27-2E-15) ................................................................................ 86.70 5.45 
. 

 26 51 33 00-0035 EA  3 Out, 3-Circuit, Modular Lighting Interface (Day-Brite LI-27-3E) .......................................................................................... 74.83 5.45 
. 

 26 51 33 00-0036 EA 13' Length, 2-Circuit, Modular Reddy-Connect Cable (Day-Brite RC-27-2D-13) ................................................................. 110.60 5.45 
. 

 26 51 33 00-0037 EA  3" Length, 2-Circuit, Modular Lighting Adapter (Day-Brite LA-27-7M) ................................................................................... 61.03 5.45 
. 

 26 51 33 00-0038 EA  3" Length, 2-Circuit, Modular Lighting Tap (Day-Brite LT-27-2E) .......................................................................................... 68.94 5.45 
. 

 26 51 33 00-0039 EA  7' Length, Single Level, Modular Lighting Switch Unit (Day-Brite LS-27-SL-07) ................................................................... 88.25 5.45 
. 

 26 51 33 00-0040 EA 7' Length, 1-Circuit Multi-Level, Modular Lighting Switch Unit (Day-Brite LS-27-ML-07) ...................................................... 88.25 5.45 
. 

 26 51 33 00-0041 EA  7' Length, 2-Circuit Multi-Level, Modular Lighting Switch Unit (Day-Brite LS-27-2C-07) ....................................................... 89.74 5.45 
. 

 26 51 33 00-0042 EA  7' Length, 1st 3-Way, Modular Lighting Switch Unit (Day-Brite LS-27-3A-07) ....................................................................... 89.19 5.45 
. 

 26 51 33 00-0043 EA  7' Length, 2nd 3-Way, Modular Lighting Switch Unit (Day-Brite LS-27-3B-07) ..................................................................... 89.19 5.45 
. 

 26 51 33 00-0044 EA  15' Length, Single Level, Modular Lighting Switch Unit (Day-Brite LS-27-SL-15) ............................................................... 102.50 5.45 
. 

 26 51 33 00-0045 EA  3" Length, 2-Circuit, Modular Lighting Adapter (Day-Brite LA-27-4D) ................................................................................... 47.10 5.45 
. 

 26 51 33 00-0046 EA  3" Length, 1-Circuit, Modular Lighting Distribution Cable (Day-Brite LD-27-1E) ................................................................... 43.99 5.45 
. 

 26 51 33 00-0047 EA  3" Length, 2-Circuit, Modular Lighting Distribution Cable (Day-Brite LD-27-2E) ................................................................... 45.08 5.45 
. 

 26 51 33 00-0048 EA  3" Length, 1-Circuit, Modular Lighting Tap (Day-Brite LT-27-1E) .......................................................................................... 56.60 5.45 
. 

 26 51 33 00-0049 EA  15' Length, 1-Circuit, Modular Lighting Tap (Day-Brite LT-27-1E-15) ................................................................................... 74.27 5.45 
. 

 26 51 33 00-0050 EA  15' Length, 1-Circuit, Modular Lighting Cable (Day-Brite LC-27-1E-15) ................................................................................ 76.14 5.45 
. 

 26 51 33 00-0051 EA  Modular Lighting Junction Or Circuit Splitter (Day-Brite LJ-27-3E) ....................................................................................... 59.46 5.45 
. 

 26 51 33 00-0052 EA  3" Length, 1-Circuit, Modular Power Distribution Cable (Day-Brite PD-12-1E) ..................................................................... 43.99 5.45 
. 

 26 51 33 00-0053 EA Removal And Reinstallation Of Modular Wiring Complete Including Storage And Cleaning ................................................. 45.44  

XXXXXXX 
. 
 26 51 33 00-0054  Additional Lighting Wire Whips (26 51 33) 
. 
. 

 26 51 33 00-0055 LF For Each Additional LF Of Interior Lighting Wire Whip, Add ...................................................................................................1.27  
Note: Wire whips are included with interior lighting fixtures, where necessary, up to six feet in length. Use this 
task for additional required whip length. For example, if the fixture requires a 15' wire whip then use 9 LF of this 
task to reach required length. 

XXXXXXX 
. 
 26 51 33 00-0056  Removal And Reinstallation Of Light Fixtures (26 51 33) 

Note: Includes disconnection of wire, on-site storage, general cleaning, installation and electrical wire hook-up. 
. 
. 

 26 51 33 00-0057 EA Removal And Reinstallation Of Lay-In Fluorescent Light Fixture ........................................................................................ 107.47  
. 

 26 51 33 00-0058 EA Removal And Reinstallation Of Surface Mounted Or Pendant Light Fixture ....................................................................... 122.82  

XXXXXXX 
. 
 26 52  Safety Lighting (26 50) 
. 
. 
 26 52 13  Emergency and Exit Lighting (26 52) 
. 
. 
 26 52 13 13  Emergency Lighting (26 52 13) 
. 
. 
 26 52 13 13-0001  Commercial Emergency Lights (26 52 13 13) 
. 
. 
 26 52 13 13-0002  Polycarbonate Housing, Commercial Emergency Lights (26 52 13 13-0001) 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
. 
. 

 26 52 13 13-0003 EA 3 Max Wattage At 90 Minutes, 3.6 Volt, Polycarbonate Housing, LED Lamps, Commercial Emergency Light 
(Lithonia ELM2 LED) .......................................................................................................................................................... 178.64 25.25 

. 
 26 52 13 13-0004 EA 10.8 Max Wattage At 90 Minutes, 6 Volt, Polycarbonate Housing, Krypton Lamps, Commercial Emergency Light 

(Lithonia ELM2) .................................................................................................................................................................. 124.78 25.25 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0005 EA 18 Max Wattage At 90 Minutes, 6 Volt, Polycarbonate Housing, Krypton Lamps, Commercial Emergency Light 

(Lithonia ELM618) .............................................................................................................................................................. 195.27 25.25 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0006 EA 27 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM627) .................................................................................................................................. 227.18 25.25 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0007 EA 54 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM654) .................................................................................................................................. 336.84 25.25 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 
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. 
 26 52 13 13-0008 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM1254) ................................................................................................................................ 381.36 25.25 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

. 
 26 52 13 13-0009 EA 72 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Polycarbonate Housing, Krypton Lamps, Commercial 

Emergency Light (Lithonia ELM1272) ................................................................................................................................ 554.79 25.25 
    For Halogen Lamps, Add  27.55 
    For Self-Diagnostics, Add  87.50 

XXXXXXX 
. 
 26 52 13 13-0010  Remote Heads For Commercial Emergency Lights (26 52 13 13-0001) 

Note: For use with fixtures that have remote capability. 
. 
. 

 26 52 13 13-0011 EA 6 Watt, 6 Volt, Aluminum Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA MT H0606) ................ 120.58 15.15 
. 

 26 52 13 13-0012 EA 6 Watt, 6 Volt, Gasketed Fiberglass Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA NX 
H0606) ............................................................................................................................................................................... 121.38 15.15 

. 
 26 52 13 13-0013 EA 8 Watt, 8 Volt, Gasketed Fiberglass Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA NX 

H0806) ............................................................................................................................................................................... 124.08 15.15 
. 

 26 52 13 13-0014 EA 12 Watt, 12 Volt, Aluminum Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA MT H1212) ............ 123.64 15.15 
. 

 26 52 13 13-0015 EA 12 Watt, 12 Volt, Thermoplastic Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA H1212) ............ 107.11 15.15 
. 

 26 52 13 13-0016 EA 12 Watt, 12 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N1206) ................................................................................................................................................................................. 74.28 15.15 

XXXXXXX 
. 
 26 52 13 13-0017  Industrial Emergency Lights (26 52 13 13) 
. 
. 
 26 52 13 13-0018  Painted Steel Housing, Industrial Emergency Lights (26 52 13 13-0017) 
. 
. 
 26 52 13 13-0019  Painted Steel Housing, Industrial Emergency Lights (26 52 13 13-0018) 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
. 
. 

 26 52 13 13-0020 EA 16 Max Wattage At 90 Minutes, 6 Volt, Painted Steel Housing, Incandescent Lamps, Industrial Emergency Light 
(Lithonia ELT16) ................................................................................................................................................................ 312.62 25.25 

    For Wireguard, Add  157.72 
. 

 26 52 13 13-0021 EA 24 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, Industrial 
Emergency Light (Lithonia ELT24) .................................................................................................................................... 262.82 25.25 

    For Wireguard, Add  157.72 
. 

 26 52 13 13-0022 EA 36 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, Industrial 
Emergency Light (Lithonia ELT36) .................................................................................................................................... 408.37 25.25 

    For Wireguard, Add  157.72 
. 

 26 52 13 13-0023 EA 50 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 
Industrial Emergency Light (Lithonia ELT50) ..................................................................................................................... 433.49 25.25 

    For Wireguard, Add  157.72 
. 

 26 52 13 13-0024 EA 125 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 
Industrial Emergency Light (Lithonia ELT125) ................................................................................................................... 617.71 25.25 

    For Wireguard, Add  167.98 
. 

 26 52 13 13-0025 EA 275 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Painted Steel Housing, Incandescent Lamps, 
Industrial Emergency Light (Lithonia ELT275) ................................................................................................................... 970.14 25.25 

    For Wireguard, Add  167.98 

XXXXXXX 
. 
 26 52 13 13-0026  Remote Heads For Painted Steel Housing, Industrial Emergency Lights (26 52 

13 13-0018) 
Note: For use with fixtures that have remote capability. 

. 

. 
 26 52 13 13-0027 EA 8 Watt, 6 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 

N0806) ................................................................................................................................................................................. 93.20 15.15 
    For Wireguard, Add  127.28 

. 
 26 52 13 13-0028 EA 12 Watt, 6 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 

N1206) ................................................................................................................................................................................. 96.33 15.15 
    For Wireguard, Add  127.28 

. 
 26 52 13 13-0029 EA 8 Watt, 12 Volt, Thermoplastic Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia ELA H0812) ................ 93.64 15.15 

    For Wireguard, Add  127.28 
. 

 26 52 13 13-0030 EA 12 Watt, 12 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N1212) ................................................................................................................................................................................. 94.15 15.15 

    For Wireguard, Add  127.28 
. 

 26 52 13 13-0031 EA 12 Watt, 25 Volt, Thermoplastic Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA 
N2512) ................................................................................................................................................................................. 96.33 15.15 

    For Wireguard, Add  127.28 
. 

 26 52 13 13-0032 EA 12 Watt, 25 Volt, Aluminum Housing, Incandescent Lamp, Emergency Light Remote Head (Lithonia ELA MT 
N2512) ............................................................................................................................................................................... 112.21 15.15 

    For Wireguard, Add  127.28 

XXXXXXX 
. 
 26 52 13 13-0033  Rugged Injection-Molded Thermoplastic Housing, Industrial Emergency 

Lights (26 52 13 13-0017) 
. 
. 
 26 52 13 13-0034  Rugged Injection-Molded Thermoplastic Housing, Industrial Emergency 

Lights (26 52 13 13-0033) 
Note: Includes lead-calcium batteries and two adjustable lamp heads. 

. 

. 
 26 52 13 13-0035 EA 18 Max Wattage At 90 Minutes, 6 Volt, Krypton Lamps, Rugged Injection-Molded Thermoplastic Housing, 

Industrial Emergency Light (Lithonia IND618) ................................................................................................................... 308.62 25.25 
    For Wireguard, Add  153.35 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0036 EA 36 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND1236) ........................................................................... 335.19 25.25 
    For Wireguard, Add  153.35 
    For Self-Diagnostics, Add  105.50 
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. 
 26 52 13 13-0037 EA 54 Max Wattage At 90 Minutes, 6 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND654) ............................................................................. 327.91 25.25 
    For Wireguard, Add  153.35 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0038 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND1254) ........................................................................... 346.48 25.25 
    For Wireguard, Add  153.35 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0039 EA 100 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, Rugged Injection-Molded 

Thermoplastic Housing, Industrial Emergency Light (Lithonia IND12100) ......................................................................... 581.67 25.25 
    For Wireguard, Add  153.35 
    For Self-Diagnostics, Add  105.50 

. 
 26 52 13 13-0040 EA 18 Max Wattage At 90 Minutes, 6 Volt, Krypton Lamps, NEMA 4X, Rugged Injection-Molded Thermoplastic 

Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX618)................................................................... 457.52 25.25 
    For Wireguard, Add  153.35 
    For Self-Diagnostics, Add  61.50 

. 
 26 52 13 13-0041 EA 36 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, NEMA 4X, Rugged Injection-Molded 

Thermoplastic Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX1236) ......................................... 512.13 25.25 
    For Wireguard, Add  153.35 
    For Self-Diagnostics, Add  61.50 

. 
 26 52 13 13-0042 EA 54 Max Wattage At 90 Minutes, 12 Volt, Remote Capability, Krypton Lamps, NEMA 4X, Rugged Injection-Molded 

Thermoplastic Housing, Harsh Environment Industrial Emergency Light (Lithonia INDX1254) ......................................... 539.80 25.25 
    For Wireguard, Add  153.35 
    For Self-Diagnostics, Add  61.50 

XXXXXXX 
. 
 26 52 13 13-0043  Remote Heads For Rugged Injection-Molded Thermoplastic Housing, 

Industrial Emergency Lights (26 52 13 13-0033) 
Note: For use with fixtures that have remote capability. 

. 

. 
 26 52 13 13-0044 EA 9 Watt, 6 Volt, Heavyweight Polycarbonate Housing, Krypton Lamp, Emergency Light Remote Head (Lithonia 

ELA IND K0906) .................................................................................................................................................................. 81.19 15.15 
. 

 26 52 13 13-0045 EA 12 Watt, 6 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 
ELA IND H1206) .................................................................................................................................................................. 87.52 15.15 

. 
 26 52 13 13-0046 EA 9 Watt, 12 Volt, Heavyweight Polycarbonate Housing, Krypton Lamp, Emergency Light Remote Head (Lithonia 

ELA IND K0912) .................................................................................................................................................................. 81.26 15.15 
. 

 26 52 13 13-0047 EA 12 Watt, 12 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 
ELA IND H1212) .................................................................................................................................................................. 85.92 15.15 

. 
 26 52 13 13-0048 EA 12 Watt, 20 Volt, Heavyweight Polycarbonate Housing, Halogen Lamp, Emergency Light Remote Head (Lithonia 

ELA IND H2012) .................................................................................................................................................................. 73.95 15.15 

XXXXXXX 
. 
 26 52 13 13-0049  Outdoor Emergency Lights (26 52 13 13) 
. 
. 
 26 52 13 13-0050  Gasketed Die-Cast Aluminum Housing, Outdoor Emergency Lights (26 52 13 13-

0049) 
Note: Includes nickel-cadmium batteries. 

. 

. 
 26 52 13 13-0051 EA 10 Max Wattage At 90 Minutes, LED Lamps, Gasketed Aluminum Die-Cast Housing, Outdoor Emergency Light 

(Dual-Lite PG Series) ......................................................................................................................................................... 484.10 25.25 
. 

 26 52 13 13-0052 EA 10 Max Wattage At 90 Minutes, LED Lamps, Gasketed Aluminum Die-Cast Housing, Outdoor Emergency Light 
With Heater (Dual-Lite PG Series) ..................................................................................................................................... 576.94 25.25 

XXXXXXX 
. 
 26 52 13 13-0053  Recessed Emergency Lights (26 52 13 13) 
. 
. 

 26 52 13 13-0054 EA 10 Watt At 90 Minutes, 6 Volt, Halogen Lamp, 8" Round, Recessed High-Hat Emergency Light (Lithonia ELRG) ............ 526.91 25.25 
    For Wire Guard, Add  60.00 

. 
 26 52 13 13-0055 EA 16 Max Wattage At 90 Minutes, 6 Volt, 12" x 12" Polycarbonate Housing, Glass Sealed-Beam Lamps, Recessed 

Emergency Light (Lithonia ELR2) ...................................................................................................................................... 421.53 50.49 
Note: Includes lead-calcium batteries and two adjustable lamp heads. 

    For Wireguard, Add  167.98 
. 

 26 52 13 13-0056 EA 50 Max Wattage At 90 Minutes, 12 Volt, 12" x 12" Polycarbonate Housing, Glass Sealed-Beam Lamps, Recessed 
Emergency Light (Lithonia ELR4) ...................................................................................................................................... 601.46 50.49 

Note: Includes lead-calcium batteries and two adjustable lamp heads. 
    For Wireguard, Add  167.98 

XXXXXXX 
. 
 26 52 13 13-0057  Square Wraparound Emergency Lights (26 52 13 13) 
. 
. 

 26 52 13 13-0058 EA 10 Max Wattage At 90 Minutes, 6 Volt, Halogen Lamp, 10-5/16" x 10-5/16" Lexan Frame, Square Wraparound 
Emergency Light (Lithonia ELSQ) ...................................................................................................................................... 243.12 25.25 

XXXXXXX 
. 
 26 52 13 16  Exit Signs (26 52 13) 

Note: Excludes pendants. 
. 
. 
 26 52 13 16-0001  LED Exit Signs (26 52 13 16) 

Note: Includes red LED lamps. 
. 
. 

 26 52 13 16-0002 EA Single Face, Thermoplastic Housing, LED Exit Sign (Lithonia LQM) .................................................................................. 147.55 36.91 
    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -5.53 
    For >100 To 250, Deduct  -9.22 
    For >250 To 500, Deduct  -14.76 
    For >500, Deduct  -20.29 
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. 
 26 52 13 16-0003 EA Double Face, Thermoplastic Housing, LED Exit Sign (Lithonia LQM) ................................................................................ 147.55 36.91 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -5.53 
    For >100 To 250, Deduct  -9.22 
    For >250 To 500, Deduct  -14.76 
    For >500, Deduct  -20.29 

. 
 26 52 13 16-0004 EA Single Face, Thermoplastic Housing, LED Exit Sign With Battery Back-Up (Lithonia LQM ELN) ....................................... 202.70 36.91 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -6.91 
    For >100 To 250, Deduct  -11.98 
    For >250 To 500, Deduct  -20.27 
    For >500, Deduct  -28.56 

. 
 26 52 13 16-0005 EA Double Face, Thermoplastic Housing, LED Exit Sign With Battery Back-Up (Lithonia LQM ELN) ..................................... 202.70 36.91 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -6.91 
    For >100 To 250, Deduct  -11.98 
    For >250 To 500, Deduct  -20.27 
    For >500, Deduct  -28.56 

. 
 26 52 13 16-0006 EA Single Face, Die-Cast Aluminum Housing, LED Exit Sign (Lithonia LQC) .......................................................................... 222.40 36.91 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -7.41 
    For >100 To 250, Deduct  -12.97 
    For >250 To 500, Deduct  -22.24 
    For >500, Deduct  -31.51 

. 
 26 52 13 16-0007 EA Double Face, Die-Cast Aluminum Housing, LED Exit Sign (Lithonia LQC) ......................................................................... 251.15 36.91 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -8.12 
    For >100 To 250, Deduct  -14.40 
    For >250 To 500, Deduct  -25.12 
    For >500, Deduct  -35.83 

. 
 26 52 13 16-0008 EA Single Face, Die-Cast Aluminum Housing, LED Exit Sign With Battery Back-Up (Lithonia LQC ELN) ............................... 210.39 36.91 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -7.11 
    For >100 To 250, Deduct  -12.37 
    For >250 To 500, Deduct  -21.04 
    For >500, Deduct  -29.71 

. 
 26 52 13 16-0009 EA Double Face, Die-Cast Aluminum Housing, LED Exit Sign With Battery Back-Up (Lithonia LQC ELN) ............................. 231.25 36.91 

    For Green LED Lamps, Add  15.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -7.63 
    For >100 To 250, Deduct  -13.41 
    For >250 To 500, Deduct  -23.13 
    For >500, Deduct  -32.84 

. 
 26 52 13 16-0010 EA Single Face, Thermoplastic Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Lithonia 

LHQM) ............................................................................................................................................................................... 268.47 36.91 
Note: Includes two circular side mounted krypton emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -9.24 
    For >100 To 250, Deduct  -15.95 
    For >250 To 500, Deduct  -26.85 
    For >500, Deduct  -37.75 

. 
 26 52 13 16-0011 EA Single Face, Thermoplastic Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Lithonia 

LHQM LED) ....................................................................................................................................................................... 277.48 36.91 
Note: Includes two circular side mounted LED emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -9.46 
    For >100 To 250, Deduct  -16.40 
    For >250 To 500, Deduct  -27.75 
    For >500, Deduct  -39.10 

. 
 26 52 13 16-0012 EA Single Face, Powder Coated Steel Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Big 

Beam COM-PH) ................................................................................................................................................................. 333.74 36.91 
Note: Includes two rectangular front mounted high intensity tungsten emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -10.87 
    For >100 To 250, Deduct  -19.21 
    For >250 To 500, Deduct  -33.37 
    For >500, Deduct  -47.54 

. 
 26 52 13 16-0013 EA Single Face, Powder Coated Steel Housing, LED Exit Sign/Emergency Light Combo With Battery Back-Up (Big 

Beam COM) ....................................................................................................................................................................... 348.89 36.91 
Note: Includes two circular side mounted PAR 36 emergency lights. 

    For Green LED Lamps, Add  15.00 
    For >50 To 100, Deduct  -11.25 
    For >100 To 250, Deduct  -19.97 
    For >250 To 500, Deduct  -34.89 
    For >500, Deduct  -49.81 

. 
 26 52 13 16-0014 EA Single Or Double Face, Polycarbonate Housing, LED Emergency Exit Sign (Eaton Lighting APX6R) ............................... 101.10 36.91 

    For >50 To 100, Deduct  -4.37 
    For >100 To 250, Deduct  -6.90 
    For >250 To 500, Deduct  -10.11 
    For >500, Deduct  -13.32 
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. 
 26 52 13 16-0015 EA 120-277 Volt, LED Emergency Exit Sign With Nickel Cadmium Battery, Red (Cooper Industries APX7R) ........................ 101.45 36.96 

    For >50 To 100, Deduct  -4.38 
    For >100 To 250, Deduct  -6.92 
    For >250 To 500, Deduct  -10.15 
    For >500, Deduct  -13.37 

XXXXXXX 
. 
 26 52 13 16-0016  Edge-Lit LED Exit Signs (26 52 13 16) 

Note: Includes red LED lamps. 
. 
. 

 26 52 13 16-0017 EA Single Face, Edge-Lit LED Exit Sign ................................................................................................................................... 306.70 36.91 
    For Green LED Lamps, Add  40.00 
    For >50 To 100, Deduct  -9.51 
    For >100 To 250, Deduct  -17.18 
    For >250 To 500, Deduct  -30.67 
    For >500, Deduct  -44.16 

. 
 26 52 13 16-0018 EA Double Face, Edge-Lit LED Exit Sign ................................................................................................................................. 328.61 36.91 

    For Green LED Lamps, Add  40.00 
    For >50 To 100, Deduct  -10.06 
    For >100 To 250, Deduct  -18.28 
    For >250 To 500, Deduct  -32.86 
    For >500, Deduct  -47.45 

. 
 26 52 13 16-0019 EA Single Face, Edge-Lit LED Exit Sign With Battery Back-Up ................................................................................................ 374.34 36.91 

    For Green LED Lamps, Add  40.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -11.20 
    For >100 To 250, Deduct  -20.56 
    For >250 To 500, Deduct  -37.43 
    For >500, Deduct  -54.31 

. 
 26 52 13 16-0020 EA Double Face, Edge-Lit LED Exit Sign With Battery Back-Up .............................................................................................. 390.48 36.91 

    For Green LED Lamps, Add  40.00 
    For Self-Diagnostics, Add  50.00 
    For >50 To 100, Deduct  -11.61 
    For >100 To 250, Deduct  -21.37 
    For >250 To 500, Deduct  -39.05 
    For >500, Deduct  -56.73 

XXXXXXX 
. 
 26 52 13 16-0021  Self-Luminous Tritium Exit Signs (26 52 13 16) 

Note: Includes red or green tritium filled pyrex glass light tubes with phosphor coating. 
. 
. 

 26 52 13 16-0022 EA 10 Year, Single Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign ........................... 414.59 36.91 
    For >50 To 100, Deduct  -12.21 
    For >100 To 250, Deduct  -22.58 
    For >250 To 500, Deduct  -41.46 
    For >500, Deduct  -60.34 

. 
 26 52 13 16-0023 EA 10 Year, Double Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign .......................... 755.00 36.91 

    For >50 To 100, Deduct  -20.72 
    For >100 To 250, Deduct  -39.60 
    For >250 To 500, Deduct  -75.50 
    For >500, Deduct  -111.40 

. 
 26 52 13 16-0024 EA 20 Year, Single Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign ........................... 492.14 36.91 

    For >50 To 100, Deduct  -14.15 
    For >100 To 250, Deduct  -26.45 
    For >250 To 500, Deduct  -49.21 
    For >500, Deduct  -71.98 

. 
 26 52 13 16-0025 EA 20 Year, Double Face, Acrylonitrile Butadiene Styrene (ABS) Housing, Self-Luminous Tritium Exit Sign .......................... 817.26 36.91 

    For >50 To 100, Deduct  -22.28 
    For >100 To 250, Deduct  -42.71 
    For >250 To 500, Deduct  -81.73 
    For >500, Deduct  -120.74 

. 
 26 52 13 16-0026 EA 10 Year, Single Face, Aluminum Housing, Self-Luminous Tritium Exit Sign ....................................................................... 453.18 36.91 

    For >50 To 100, Deduct  -13.18 
    For >100 To 250, Deduct  -24.50 
    For >250 To 500, Deduct  -45.32 
    For >500, Deduct  -66.13 

. 
 26 52 13 16-0027 EA 10 Year, Double Face, Aluminum Housing, Self-Luminous Tritium Exit Sign ..................................................................... 817.26 36.91 

    For >50 To 100, Deduct  -22.28 
    For >100 To 250, Deduct  -42.71 
    For >250 To 500, Deduct  -81.73 
    For >500, Deduct  -120.74 

. 
 26 52 13 16-0028 EA 20 Year, Single Face, Aluminum Housing, Self-Luminous Tritium Exit Sign ....................................................................... 554.03 36.91 

    For >50 To 100, Deduct  -15.70 
    For >100 To 250, Deduct  -29.55 
    For >250 To 500, Deduct  -55.40 
    For >500, Deduct  -81.26 

. 
 26 52 13 16-0029 EA 20 Year, Double Face, Aluminum Housing, Self-Luminous Tritium Exit Sign .................................................................. 1,012.40 36.91 

    For >50 To 100, Deduct  -27.16 
    For >100 To 250, Deduct  -52.47 
    For >250 To 500, Deduct  -101.24 
    For >500, Deduct  -150.01 

XXXXXXX 
. 
 26 52 13 16-0030  Vandal-Resistant LED Exit Signs (26 52 13 16) 

Note: Includes red LED lamps. 
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. 

. 
 26 52 13 16-0031 EA Single Face, Aluminum Housing, Vandal-Resistant/Wet Location, LED Exit Sign .............................................................. 391.66 36.91 

    For >50 To 100, Deduct  -11.64 
    For >100 To 250, Deduct  -21.43 
    For >250 To 500, Deduct  -39.17 
    For >500, Deduct  -56.90 

. 
 26 52 13 16-0032 EA Single Face, Aluminum Housing, Vandal-Resistant/Wet Location, LED Exit Sign With Battery Backup ............................. 602.45 36.91 

    For >50 To 100, Deduct  -16.91 
    For >100 To 250, Deduct  -31.97 
    For >250 To 500, Deduct  -60.25 
    For >500, Deduct  -88.52 

. 
 26 52 13 16-0033 EA Single Face, Aluminum Housing, NEMA 4X, Vandal-Resistant/Wet Location, LED Exit Sign With Battery Backup ........... 731.70 36.91 

    For >50 To 100, Deduct  -20.14 
    For >100 To 250, Deduct  -38.43 
    For >250 To 500, Deduct  -73.17 
    For >500, Deduct  -107.91 

XXXXXXX 
. 
 26 52 13 16-0034  Removal And Reinstallation Of Exit Light Fixture (26 52 13 16) 
. 
. 

 26 52 13 16-0035 EA Removal And Reinstall Of Exit Light Fixtures ........................................................................................................................ 75.74  
Note: Includes storage and cleaning. 

    For >50 To 100, Deduct  -3.79 
    For >100 To 250, Deduct  -5.68 
    For >250 To 500, Deduct  -7.57 
    For >500, Deduct  -9.47 

XXXXXXX 
. 
 26 52 13 16-0036  Exit Sign Accessories (26 52 13 16) 
. 
. 

 26 52 13 16-0037 EA Polycarbonate Vandal Shield For Exit Signs ......................................................................................................................... 93.03 10.12 
    For >50 To 100, Deduct  -2.83 
    For >100 To 250, Deduct  -5.16 
    For >250 To 500, Deduct  -9.30 
    For >500, Deduct  -13.45 

. 
 26 52 13 16-0038 EA Wire Guard For Exit Signs Or Emergency Lights .................................................................................................................. 55.39 10.12 

    For >50 To 100, Deduct  -1.89 
    For >100 To 250, Deduct  -3.28 
    For >250 To 500, Deduct  -5.54 
    For >500, Deduct  -7.80 

. 
 26 52 13 16-0039 EA Wire Guard For Combination Exit Sign And Emergency Light .............................................................................................. 86.51 8.10 

    For >50 To 100, Deduct  -2.57 
    For >100 To 250, Deduct  -4.73 
    For >250 To 500, Deduct  -8.65 
    For >500, Deduct  -12.57 

. 
 26 52 13 16-0040 EA  Removal And Replacement Of Battery For Exit Signs .......................................................................................................... 93.66  

    For >50 To 100, Deduct  -2.97 
    For >100 To 250, Deduct  -5.32 
    For >250 To 500, Deduct  -9.37 
    For >500, Deduct  -13.42 

XXXXXXX 
. 
 26 54  Classified Location Lighting (26 50) 
. 
. 
 26 54 19  LED Classified Location Lighting (26 54)
. 
. 
 26 54 19 00-0001  Class I Division 2, Hazardous Location, LED Fixtures (26 54 19) 
. 
. 
 26 54 19 00-0002  Class I Division 2, Hazardous Location, NEMA 4X, LED Floodlight (Cooper 

Champ® FMV) (26 54 19 00-0001) 
Note: Includes 5,600K CRI LED arrays, shatter resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 

. 

. 
 26 54 19 00-0003 EA 5,183 Lumens, 45 Watt, Yoke Mount, Class I Division 2, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight 

(Cooper Champ® FMV5L) .............................................................................................................................................. 2,309.51 83.02 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -61.20 
    For >100 To 250, Deduct  -118.93 
    For >250 To 500, Deduct  -230.95 
    For >500, Deduct  -342.97 

. 
 26 54 19 00-0004 EA 7,095  Lumens, 62 Watt, Yoke Mount, Class I Division 2, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight 

(Cooper Champ® FMV7L) .............................................................................................................................................. 2,831.57 88.56 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -74.48 
    For >100 To 250, Deduct  -145.27 
    For >250 To 500, Deduct  -283.16 
    For >500, Deduct  -421.05 
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. 
 26 54 19 00-0005 EA 9,132 Lumens, 79 Watt, Yoke Mount, Class I Division 2, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight 

(Cooper Champ® FMV9L) .............................................................................................................................................. 3,199.83 94.09 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -83.92 
    For >100 To 250, Deduct  -163.91 
    For >250 To 500, Deduct  -319.98 
    For >500, Deduct  -476.05 

. 
 26 54 19 00-0006 EA 11,107  Lumens, 99 Watt, Yoke Mount, Class I Division 2, NEMA 4X, 7 x 6 Optic, Glass Lens, LED Floodlight 

(Cooper Champ® FMV11L) ............................................................................................................................................ 3,578.33 99.62 
    For Bolt-On Visor, Add  89.03 
    For Bolt-On Wire Guard, Add  183.12 
    For 480 Volt, Add  156.78 
    For Warm White Color Rendering, Add  66.57 
    For >50 To 100, Deduct  -93.61 
    For >100 To 250, Deduct  -183.07 
    For >250 To 500, Deduct  -357.83 
    For >500, Deduct  -532.60 

XXXXXXX 
. 
 26 54 19 00-0007  Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Vaporgard™ V2LC) (26 54 19 00-0001) 
Note: Includes 5,600K CRI LED arrays, heat resistant glass lens, silicone gaskets, stainless steel external 
hardware and powder coated aluminum housing. 

. 

. 
 26 54 19 00-0008 EA 1,600 Lumens, 25 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Vaporgard™ V2LC) ........................................................................................................................................................ 1,359.26 77.49 
    For 12/24 Volt DC Driver, Add  25.30 
    For Frosted Lens, Add  51.71 
    For Warm White Color Temperature LEDs, Add  66.57 
    For 55 Degree Ambient Suitability (AC Only) Option, Add  34.45 
    For Stanchion Mount, Add  213.31 
    For Ceiling Mount, Add  85.54 
    For Wall Mount, Add  124.86 
    For Teflon Coated Lens, Add  109.75 
    For Wall Mount With Junction Box, Add  182.31 
    For >50 To 100, Deduct  -37.21 
    For >100 To 250, Deduct  -71.19 
    For >250 To 500, Deduct  -135.93 
    For >500, Deduct  -200.66 

XXXXXXX 
. 
 26 54 19 00-0009  Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Champ® VMV) (26 54 19 00-0001) 
Note: Includes 5,600K CRI LED arrays, heat and impact resistant glass lens, silicone gaskets, stainless steel 
external hardware and powder coated aluminum housing. 

. 

. 
 26 54 19 00-0010 EA 3,240 Lumens, 47 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Champ® VMV3L) ............................................................................................................................................................ 2,170.44 77.49 
    For Ceiling Mount, Add  16.37 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Polycarbonate Lens, Add  95.84 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -57.49 
    For >100 To 250, Deduct  -111.75 
    For >250 To 500, Deduct  -217.04 
    For >500, Deduct  -322.34 

. 
 26 54 19 00-0011 EA 3,778 Lumens, 63 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Champ® VMV5L) ............................................................................................................................................................ 2,404.96 83.02 
    For Ceiling Mount, Add  16.37 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Polycarbonate Lens, Add  95.84 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -63.58 
    For >100 To 250, Deduct  -123.71 
    For >250 To 500, Deduct  -240.50 
    For >500, Deduct  -357.28 

. 
 26 54 19 00-0012 EA 6,340 Lumens, 98 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Champ® VMV7L) ............................................................................................................................................................ 2,696.00 88.56 
    For Ceiling Mount, Add  16.37 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Polycarbonate Lens, Add  95.84 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -71.09 
    For >100 To 250, Deduct  -138.49 
    For >250 To 500, Deduct  -269.60 
    For >500, Deduct  -400.71 
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. 
 26 54 19 00-0013 EA 6,340 Lumens, 98 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture (Cooper 

Champ® VMV9L) ............................................................................................................................................................ 3,517.29 94.09 
    For Ceiling Mount, Add  16.37 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Polycarbonate Lens, Add  95.84 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -91.85 
    For >100 To 250, Deduct  -179.79 
    For >250 To 500, Deduct  -351.73 
    For >500, Deduct  -523.67 

. 
 26 54 19 00-0014 EA 9,720 Lumens, 137 Watt, Pendant Mount, Class I Division 2, Hazardous Location, NEMA 4X, LED Fixture 

(Cooper Champ® VMV11L) ............................................................................................................................................ 4,037.49 99.62 
    For Ceiling Mount, Add  16.37 
    For Quick Clip Mounting Option, Add  24.05 
    For Frosted Lens, Add  51.71 
    For Warm White Color Rendering, Add  66.57 
    For Polycarbonate Lens, Add  95.84 
    For 480 Volt, Add  156.78 
    For >50 To 100, Deduct  -105.09 
    For >100 To 250, Deduct  -206.03 
    For >250 To 500, Deduct  -403.75 
    For >500, Deduct  -601.47 

XXXXXXX 
. 
 26 54 19 00-0015  Class I Division 1, Explosion Proof, LED Fixtures (26 54 19) 
. 
. 
 26 54 19 00-0016  Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, LED 

Fixture (Cooper Hazard Gard® EVLL) (26 54 19 00-0015) 
Note: Includes 5,600K CRI LED arrays, shatter resistant and explosion proof glass lens, silicone gaskets, 
stainless steel external hardware and powder coated aluminum housing. 

. 

. 
 26 54 19 00-0017 EA 5,625 Lumens, 80 Watt, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, LED 

Fixture (Cooper Hazard Gard® EVLL5L) ........................................................................................................................ 3,083.99 83.02 
    For Wall Mount, Deduct  -11.76 
    For Warm Color Temperature LEDs, Add  63.40 
    For Stainless Steel Guard, Add  113.80 
    For Ceiling Mount, Add  137.28 
    For Stanchion Mount, Add  159.77 
    For Yoke Mount, Add  399.42 
    For >50 To 100, Deduct  -80.56 
    For >100 To 250, Deduct  -157.66 
    For >250 To 500, Deduct  -308.40 
    For >500, Deduct  -459.14 

. 
 26 54 19 00-0018 EA 6,750 Lumens, 100 Watt, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, LED 

Fixture (Cooper Hazard Gard® EVLL7L) ........................................................................................................................ 3,749.44 88.56 
    For Wall Mount, Deduct  -11.76 
    For Warm Color Temperature LEDs, Add  63.40 
    For Stainless Steel Guard, Add  113.80 
    For Ceiling Mount, Add  137.28 
    For Stanchion Mount, Add  159.77 
    For Yoke Mount, Add  399.42 
    For >50 To 100, Deduct  -97.43 
    For >100 To 250, Deduct  -191.16 
    For >250 To 500, Deduct  -374.94 
    For >500, Deduct  -558.73 

. 
 26 54 19 00-0019 EA 9,000 Lumens, 130 Watt, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, LED 

Fixture (Cooper Hazard Gard® EVLL9L) ........................................................................................................................ 4,355.32 94.09 
    For Wall Mount, Deduct  -11.76 
    For Warm Color Temperature LEDs, Add  63.40 
    For Stainless Steel Guard, Add  113.80 
    For Ceiling Mount, Add  137.28 
    For Stanchion Mount, Add  159.77 
    For Yoke Mount, Add  399.42 
    For >50 To 100, Deduct  -112.80 
    For >100 To 250, Deduct  -221.69 
    For >250 To 500, Deduct  -435.53 
    For >500, Deduct  -649.38 

. 
 26 54 19 00-0020 EA 10,500 Lumens, 151 Watt, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, 

LED Fixture (Cooper Hazard Gard® EVLL11L) .............................................................................................................. 4,972.34 99.62 
    For Wall Mount, Deduct  -11.76 
    For Warm Color Temperature LEDs, Add  63.40 
    For Stainless Steel Guard, Add  113.80 
    For Ceiling Mount, Add  137.28 
    For Stanchion Mount, Add  159.77 
    For Yoke Mount, Add  399.42 
    For >50 To 100, Deduct  -128.46 
    For >100 To 250, Deduct  -252.77 
    For >250 To 500, Deduct  -497.23 
    For >500, Deduct  -741.70 
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. 
 26 54 19 00-0021 EA 13,500 Lumens, 175 Watt, Pendant Mount, Class I Division 1, Explosion Proof, NEMA 4X, High Bay/Low Bay, 

LED Fixture (Cooper Hazard Gard® EVLL13L) .............................................................................................................. 5,761.11 95.93 
    For Wall Mount, Deduct  -11.76 
    For Warm Color Temperature LEDs, Add  63.40 
    For Stainless Steel Guard, Add  113.80 
    For Ceiling Mount, Add  137.28 
    For Stanchion Mount, Add  159.77 
    For Yoke Mount, Add  399.42 
    For >50 To 100, Deduct  -148.41 
    For >100 To 250, Deduct  -292.44 
    For >250 To 500, Deduct  -576.11 
    For >500, Deduct  -859.79 

XXXXXXX 
. 
 26 55  Special Purpose Lighting (26 50) 
. 
. 
 26 55 13  Landscape Lighting (26 55) 
. 
. 
 26 55 13 00-0001  Bollards (26 55 13) 

Note: Excludes concrete base. 
. 
. 
 26 55 13 00-0002  Aluminum Architectural Bollards (26 55 13 00-0001) 
. 
. 
 26 55 13 00-0003  High Pressure Sodium, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0004  Square, High Pressure Sodium, Aluminum Architectural Bollards (26 55 13 00-0003) 
. 
. 

 26 55 13 00-0005 EA 24" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,122.56 85.84 
. 

 26 55 13 00-0006 EA 30" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,132.65 90.88 
. 

 26 55 13 00-0007 EA 36" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,142.76 95.93 
. 

 26 55 13 00-0008 EA 42" Overall Height, 6-3/4" Square, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,061.04 100.98 
. 

 26 55 13 00-0009 EA 24" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,122.56 85.84 
. 

 26 55 13 00-0010 EA 30" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,132.65 90.88 
. 

 26 55 13 00-0011 EA 36" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,142.76 95.93 
. 

 26 55 13 00-0012 EA 42" Overall Height, 6-3/4" Square, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,061.04 100.98 
. 

 26 55 13 00-0013 EA 24" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,122.56 85.84 
. 

 26 55 13 00-0014 EA 30" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,132.65 90.88 
. 

 26 55 13 00-0015 EA 36" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,142.76 95.93 
. 

 26 55 13 00-0016 EA 42" Overall Height, 6-3/4" Square, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard .............................. 1,061.04 100.98 
. 

 26 55 13 00-0017 EA 24" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,122.56 85.84 
. 

 26 55 13 00-0018 EA 30" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,132.65 90.88 
. 

 26 55 13 00-0019 EA 36" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,142.76 95.93 
. 

 26 55 13 00-0020 EA 42" Overall Height, 6-3/4" Square, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard ............................ 1,061.04 100.98 

XXXXXXX 
. 
 26 55 13 00-0021  Round, High Pressure Sodium, Aluminum Architectural Bollards (26 55 13 00-0003) 
. 
. 

 26 55 13 00-0022 EA 24" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,080.40 85.84 
. 

 26 55 13 00-0023 EA 30" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,090.49 90.88 
. 

 26 55 13 00-0024 EA 36" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,100.60 95.93 
. 

 26 55 13 00-0025 EA 42" Overall Height, 7" Diameter, 35 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,018.49 100.98 
. 

 26 55 13 00-0026 EA 24" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,080.40 85.84 
. 

 26 55 13 00-0027 EA 30" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,090.49 90.88 
. 

 26 55 13 00-0028 EA 36" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,100.60 95.93 
. 

 26 55 13 00-0029 EA 42" Overall Height, 7" Diameter, 50 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,018.49 100.98 
. 

 26 55 13 00-0030 EA 24" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,080.40 85.84 
. 

 26 55 13 00-0031 EA 30" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,090.49 90.88 
. 

 26 55 13 00-0032 EA 36" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,100.60 95.93 
. 

 26 55 13 00-0033 EA 42" Overall Height, 7" Diameter, 70 Watt High Pressure Sodium, Aluminum Architectural Bollard.................................. 1,018.49 100.98 
. 

 26 55 13 00-0034 EA 24" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard................................ 1,080.40 85.84 
. 

 26 55 13 00-0035 EA 30" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard................................ 1,090.49 90.88 
. 

 26 55 13 00-0036 EA 36" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard................................ 1,100.60 95.93 
. 

 26 55 13 00-0037 EA 42" Overall Height, 7" Diameter, 100 Watt High Pressure Sodium, Aluminum Architectural Bollard................................ 1,018.49 100.98 

XXXXXXX 
. 
 26 55 13 00-0038  Metal Halide, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0039  Square, Metal Halide, Aluminum Architectural Bollards (26 55 13 00-0038) 
. 
. 

 26 55 13 00-0040 EA 24" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,177.31 85.84 
. 

 26 55 13 00-0041 EA 30" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,187.40 90.88 
. 

 26 55 13 00-0042 EA 36" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,197.51 95.93 
. 

 26 55 13 00-0043 EA 42" Overall Height, 6-3/4" Square, 50 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,115.40 100.98 
. 

 26 55 13 00-0044 EA 24" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,177.31 85.84 
. 

 26 55 13 00-0045 EA 30" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,187.40 90.88 
. 

 26 55 13 00-0046 EA 36" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,197.51 95.93 
. 

 26 55 13 00-0047 EA 42" Overall Height, 6-3/4" Square, 70 Watt Metal Halide, Aluminum Architectural Bollard .............................................. 1,115.40 100.98 
. 

 26 55 13 00-0048 EA 24" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,177.31 85.84 
. 

 26 55 13 00-0049 EA 30" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,187.40 90.88 
. 

 26 55 13 00-0050 EA 36" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,197.51 95.93 
. 

 26 55 13 00-0051 EA 42" Overall Height, 6-3/4" Square, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................ 1,161.22 100.98 

XXXXXXX 
. 
 26 55 13 00-0052  Round, Metal Halide, Aluminum Architectural Bollards (26 55 13 00-0038) 
. 
. 

 26 55 13 00-0053 EA 24" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,134.76 85.84 
. 

 26 55 13 00-0054 EA 30" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,144.85 90.88 
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. 
 26 55 13 00-0055 EA 36" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,154.96 95.93 

. 
 26 55 13 00-0056 EA 42" Overall Height, 7" Diameter, 50 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,072.85 100.98 

. 
 26 55 13 00-0057 EA 24" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,134.76 85.84 

. 
 26 55 13 00-0058 EA 30" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,144.85 90.88 

. 
 26 55 13 00-0059 EA 36" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,154.96 95.93 

. 
 26 55 13 00-0060 EA 42" Overall Height, 7" Diameter, 70 Watt Metal Halide, Aluminum Architectural Bollard ................................................. 1,072.85 100.98 

. 
 26 55 13 00-0061 EA 24" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,134.76 85.84 

. 
 26 55 13 00-0062 EA 30" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,144.85 90.88 

. 
 26 55 13 00-0063 EA 36" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,154.96 95.93 

. 
 26 55 13 00-0064 EA 42" Overall Height, 7" Diameter, 100 Watt Metal Halide, Aluminum Architectural Bollard ............................................... 1,072.85 100.98 

XXXXXXX 
. 
 26 55 13 00-0065  Compact Fluorescent, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0066  Square, Compact Fluorescent, Aluminum Architectural Bollards (26 55 13 00-0065) 
. 
. 

 26 55 13 00-0067 EA 24" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,117.76 85.84 
. 

 26 55 13 00-0068 EA 30" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,127.85 90.88 
. 

 26 55 13 00-0069 EA 36" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,137.96 95.93 
. 

 26 55 13 00-0070 EA 42" Overall Height, 6-3/4" Square, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,057.10 100.98 
. 

 26 55 13 00-0071 EA 24" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,117.76 85.84 
. 

 26 55 13 00-0072 EA 30" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,127.85 90.88 
. 

 26 55 13 00-0073 EA 36" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,137.96 95.93 
. 

 26 55 13 00-0074 EA 42" Overall Height, 6-3/4" Square, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,057.10 100.98 
. 

 26 55 13 00-0075 EA 24" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,117.76 85.84 
. 

 26 55 13 00-0076 EA 30" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,127.85 90.88 
. 

 26 55 13 00-0077 EA 36" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,137.96 95.93 
. 

 26 55 13 00-0078 EA 42" Overall Height, 6-3/4" Square, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................ 1,057.10 100.98 

XXXXXXX 
. 
 26 55 13 00-0079  Round, Compact Fluorescent, Aluminum Architectural Bollards (26 55 13 00-0065) 
. 
. 

 26 55 13 00-0080 EA 24" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,076.14 85.84 
. 

 26 55 13 00-0081 EA 30" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,086.23 90.88 
. 

 26 55 13 00-0082 EA 36" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,096.34 95.93 
. 

 26 55 13 00-0083 EA 42" Overall Height, 7" Diameter, 26 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,016.28 100.98 
. 

 26 55 13 00-0084 EA 24" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,076.14 85.84 
. 

 26 55 13 00-0085 EA 30" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,086.23 90.88 
. 

 26 55 13 00-0086 EA 36" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,096.34 95.93 
. 

 26 55 13 00-0087 EA 42" Overall Height, 7" Diameter, 32 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,016.28 100.98 
. 

 26 55 13 00-0088 EA 24" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,076.14 85.84 
. 

 26 55 13 00-0089 EA 30" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,086.23 90.88 
. 

 26 55 13 00-0090 EA 36" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,096.34 95.93 
. 

 26 55 13 00-0091 EA 42" Overall Height, 7" Diameter, 42 Watt Compact Fluorescent, Aluminum Architectural Bollard ................................... 1,016.28 100.98 

XXXXXXX 
. 
 26 55 13 00-0092  LED, Aluminum Architectural Bollards (26 55 13 00-0002) 
. 
. 
 26 55 13 00-0093  Square, LED, Aluminum Architectural Bollards (26 55 13 00-0092) 
. 
. 

 26 55 13 00-0094 EA 24" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard .................................................................. 1,333.87 85.84 
. 

 26 55 13 00-0095 EA 30" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard .................................................................. 1,343.96 90.88 
. 

 26 55 13 00-0096 EA 36" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard .................................................................. 1,354.07 95.93 
. 

 26 55 13 00-0097 EA 42" Overall Height, 6-3/4" Square, 12 LEDs, Aluminum Architectural Bollard .................................................................. 1,274.37 100.98 
. 

 26 55 13 00-0098 EA 24" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard .................................................................. 1,623.62 85.84 
. 

 26 55 13 00-0099 EA 30" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard .................................................................. 1,633.71 90.88 
. 

 26 55 13 00-0100 EA 36" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard .................................................................. 1,643.82 95.93 
. 

 26 55 13 00-0101 EA 42" Overall Height, 6-3/4" Square, 24 LEDs, Aluminum Architectural Bollard .................................................................. 1,562.68 100.98 

XXXXXXX 
. 
 26 55 13 00-0102  Round, LED, Aluminum Architectural Bollards (26 55 13 00-0092) 
. 
. 

 26 55 13 00-0103 EA 24" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,290.65 85.84 
. 

 26 55 13 00-0104 EA 30" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,300.74 90.88 
. 

 26 55 13 00-0105 EA 36" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,310.85 95.93 
. 

 26 55 13 00-0106 EA 42" Overall Height, 7" Diameter, 12 LEDs, Aluminum Architectural Bollard ..................................................................... 1,229.70 100.98 
. 

 26 55 13 00-0107 EA 24" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 1,580.40 85.84 
. 

 26 55 13 00-0108 EA 30" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 1,590.49 90.88 
. 

 26 55 13 00-0109 EA 36" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 1,600.60 95.93 
. 

 26 55 13 00-0110 EA 42" Overall Height, 7" Diameter, 24 LEDs, Aluminum Architectural Bollard ..................................................................... 1,519.97 100.98 

XXXXXXX 
. 
 26 55 13 00-0111  Reinforced Concrete Bollards (26 55 13 00-0001) 
. 
. 

 26 55 13 00-0112 EA 48" Overall Height, 12" Diameter, LED Light, Reinforced Concrete Bollard ..................................................................... 1,157.28 252.45 
. 

 26 55 13 00-0113 EA 58" Overall Height, 18" Diameter, High Intensity Discharge (HID) Light, Reinforced Concrete Bollard ........................... 2,005.46 336.57 

XXXXXXX 
. 
 26 55 13 00-0114  Low Voltage (26 55 13) 
. 
. 

 26 55 13 00-0115 EA  Low Voltage Recessed Uplight ........................................................................................................................................... 617.00 183.79 
. 

 26 55 13 00-0116 EA  Low Voltage Walkway ......................................................................................................................................................... 426.85 100.98 
. 

 26 55 13 00-0117 EA  Low Voltage Malibu - 5 Light Set ........................................................................................................................................ 433.18 134.81 
. 

 26 55 13 00-0118 EA  Low Voltage Mushroom 24" Pier ......................................................................................................................................... 369.61 100.98 

XXXXXXX 
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. 
 26 55 13 00-0119  Recessed, Adjustable (26 55 13) 
. 
. 

 26 55 13 00-0120 EA  150 Watt Incandescent Recessed, Adjustable .................................................................................................................... 703.38 161.57 
. 

 26 55 13 00-0121 EA  300 Watt Incandescent Recessed, Adjustable .................................................................................................................... 764.71 161.57 

XXXXXXX 
. 
 26 55 13 00-0122  Recessed, Uplight (26 55 13) 
. 
. 

 26 55 13 00-0123 EA  50 Watt Incandescent Recessed Uplight ............................................................................................................................ 633.87 161.57 
. 

 26 55 13 00-0124 EA  150 Watt Incandescent Recessed Uplight .......................................................................................................................... 646.14 161.57 
. 

 26 55 13 00-0125 EA  300 Watt Incandescent Recessed Uplight .......................................................................................................................... 682.94 161.57 
. 

 26 55 13 00-0126 EA  500 Watt Quartz Recessed Uplight ..................................................................................................................................... 678.85 161.57 
. 

 26 55 13 00-0127 EA 5 Watt, LED Recessed Uplight ............................................................................................................................................ 851.92 161.57 
. 

 26 55 13 00-0128 EA 15 Watt, LED Recessed Uplight .......................................................................................................................................... 932.62 161.57 

XXXXXXX 
. 
 26 55 13 00-0129  Recessed Wall Light (26 55 13) 
. 
. 

 26 55 13 00-0130 EA  100 Watt Incandescent Recessed Wall Light ...................................................................................................................... 332.81 100.98 
. 

 26 55 13 00-0131 EA  100 Watt Fluorescent Recessed Wall Light ........................................................................................................................ 320.55 100.98 
. 

 26 55 13 00-0132 EA  100 Watt High Intensity Discharge (HID) Recessed Wall Light ........................................................................................... 510.87 134.81 

XXXXXXX 
. 
 26 55 13 00-0133  Step Lights (26 55 13) 
. 
. 

 26 55 13 00-0134 EA  Incandescent Step Light ...................................................................................................................................................... 271.92 80.78 
. 

 26 55 13 00-0135 EA  Fluorescent Step Light ........................................................................................................................................................ 312.86 80.78 
. 

 26 55 13 00-0136 EA 5 Watt, LED Step Light ........................................................................................................................................................ 465.55 80.78 
. 

 26 55 13 00-0137 EA 15 Watt, LED Step Light ...................................................................................................................................................... 551.63 80.78 

XXXXXXX 
. 
 26 55 13 00-0138  Tree Lights, Surface Adjustable (26 55 13) 
. 
. 

 26 55 13 00-0139 EA  50 Watt Incandescent Tree Lights ....................................................................................................................................... 564.02 134.81 
. 

 26 55 13 00-0140 EA  100 Watt Incandescent Tree Lights ..................................................................................................................................... 576.29 134.81 
. 

 26 55 13 00-0141 EA  150 Watt Incandescent Tree Lights ..................................................................................................................................... 731.02 201.97 

XXXXXXX 
. 
 26 55 16  Walkway Lighting (26 55) 
. 
. 
 26 55 16 00-0001  Incandescent Walkway (26 55 16) 
. 
. 

 26 55 16 00-0002 EA  Post Top 300 Watt Incandescent Walkway Fixture ............................................................................................................. 383.25 93.91 

XXXXXXX 
. 
 26 55 16 00-0003  Metal Halide Walkway (26 55 16) 
. 
. 

 26 55 16 00-0004 EA  Post Top 100 Watt Metal Halide Walkway Fixture .............................................................................................................. 588.44 147.63 
. 

 26 55 16 00-0005 EA  Post Top 150-175 Watt Metal Halide Walkway Fixture ....................................................................................................... 624.69 152.99 
. 

 26 55 16 00-0006 EA  Post Top 250 Watt Metal Halide Walkway Fixture .............................................................................................................. 676.49 158.84 
. 

 26 55 16 00-0007 EA  Post Top 400 Watt Metal Halide Walkway Fixture .............................................................................................................. 723.67 171.67 
. 

 26 55 16 00-0008 EA  Round Luminaries 100 Watt Metal Halide Walkway Fixture ................................................................................................ 642.32 158.84 
. 

 26 55 16 00-0009 EA  Round Luminaries 150-175 Watt Metal Halide Walkway Fixture......................................................................................... 654.20 147.63 
. 

 26 55 16 00-0010 EA  Round Luminaries 250 Watt Metal Halide Walkway Fixture ................................................................................................ 665.73 152.99 
. 

 26 55 16 00-0011 EA  Spherical 100 Watt Metal Halide Walkway Fixture .............................................................................................................. 535.15 105.22 
. 

 26 55 16 00-0012 EA  Spherical 150-175 Watt Metal Halide Walkway Fixture ....................................................................................................... 569.33 105.22 
. 

 26 55 16 00-0013 EA  Spherical 250 Watt Metal Halide Walkway Fixture .............................................................................................................. 603.52 105.22 
. 

 26 55 16 00-0014 EA  Spherical 400 Watt Metal Halide Walkway Fixture .............................................................................................................. 681.47 118.45 
. 

 26 55 16 00-0015 EA  Low Walkway 100 Watt Metal Halide Walkway Fixture ....................................................................................................... 513.87 94.52 

XXXXXXX 
. 
 26 55 16 00-0016  High Pressure Sodium Walkway (26 55 16) 
. 
. 

 26 55 16 00-0017 EA  Post Top 100 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 524.31 147.63 
. 

 26 55 16 00-0018 EA  Post Top 150-175 Watt High Pressure Sodium Walkway Fixture ....................................................................................... 554.98 152.99 
. 

 26 55 16 00-0019 EA  Post Top 250 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 597.98 158.84 
. 

 26 55 16 00-0020 EA  Post Top 400 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 640.50 171.67 
. 

 26 55 16 00-0021 EA  Round Luminaries 100 Watt High Pressure Sodium Walkway Fixture ................................................................................ 571.27 158.84 
. 

 26 55 16 00-0022 EA  Round Luminaries 150-175 Watt High Pressure Sodium Walkway Fixture ......................................................................... 575.69 147.63 
. 

 26 55 16 00-0023 EA  Round Luminaries 250 Watt High Pressure Sodium Walkway Fixture ................................................................................ 587.04 152.99 
. 

 26 55 16 00-0024 EA  Spherical 100 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 464.10 105.22 
. 

 26 55 16 00-0025 EA  Spherical 175 150-Watt High Pressure Sodium Walkway Fixture ....................................................................................... 490.81 105.22 
. 

 26 55 16 00-0026 EA  Spherical 250 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 517.52 105.22 
. 

 26 55 16 00-0027 EA  Spherical 400 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 584.25 118.45 
. 

 26 55 16 00-0028 EA  Low Walkway 100 Watt High Pressure Sodium Walkway Fixture ....................................................................................... 380.73 94.52 

XXXXXXX 
. 
 26 55 16 00-0029  Walkway, Adjustable (26 55 16) 
. 
. 

 26 55 16 00-0030 EA  2' Fluorescent Adjustable Walkway Fixture ......................................................................................................................... 556.36 134.81 
. 

 26 55 16 00-0031 EA  4' Fluorescent Adjustable Walkway Fixture ......................................................................................................................... 573.23 134.81 
. 

 26 55 16 00-0032 EA  8' Fluorescent Adjustable Walkway Fixture ......................................................................................................................... 999.87 201.97 
. 

 26 55 16 00-0033 EA  50 Watt Incandescent Adjustable Walkway Fixture ............................................................................................................. 471.83 100.98 
. 

 26 55 16 00-0034 EA  150 Watt Incandescent Adjustable Walkway Fixture ........................................................................................................... 494.32 100.98 

XXXXXXX 
. 
 26 55 16 00-0035  LED Walkway (26 55 16) 
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. 

. 
 26 55 16 00-0036  LED Pathway Fixtures (CREE® BetaLED® Edge® PWY-EDG) (26 55 16 00-0035) 

Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 16 00-0037 EA 13" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 694.60 77.49 

    For Multi-Level Drive Currents, Add  179.10 
. 

 26 55 16 00-0038 EA 18" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 716.35 77.49 
    For Multi-Level Drive Currents, Add  179.10 

. 
 26 55 16 00-0039 EA 36" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 754.73 77.49 

    For Multi-Level Drive Currents, Add  179.10 
. 

 26 55 16 00-0040 EA 42" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 784.15 77.49 
    For Multi-Level Drive Currents, Add  179.10 

. 
 26 55 16 00-0041 EA 96" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 904.22 99.62 

    For Multi-Level Drive Currents, Add  179.10 

XXXXXXX 
. 
 26 55 16 00-0042  Wall Mounted Walkway Lighting (26 55 16 00-0035) 
. 
. 

 26 55 16 00-0043 EA Wall Mounted Lantern With LED Kit, No. PDEX-Bracket (Herwig P-492) ........................................................................ 3,134.84  
Note: Type Fixture 17 as Post 

XXXXXXX 
. 
 26 55 16 00-0044  Pole Mounted Walkway Lighting (26 55 16 00-0035) 
. 
. 

 26 55 16 00-0045 EA 43-1/2" Height x 19" Diameter, LED Post Lantern (Herwig AP-27) .................................................................................. 2,911.11  
. 

 26 55 16 00-0046 EA 12' Tapered and Fluted Post (Herwig BRA Series, BRAJ-12) .......................................................................................... 2,859.16  
Note: Washers and nuts included 

XXXXXXX 
. 
 26 55 29  Underwater Lighting (26 55)
. 
. 
 26 55 29 00-0001  Underwater Lights (26 55 29) 
. 
. 

 26 55 29 00-0002 EA  150 Watt, 120 Volt Underwater Lights ................................................................................................................................ 449.16 67.15 
. 

 26 55 29 00-0003 EA  300 Watt, 120 Volt Underwater Lights ................................................................................................................................ 498.22 67.15 
. 

 26 55 29 00-0004 EA  1,000 Watt, 120 Volt Underwater Lights........................................................................................................................... 1,203.73 100.98 
. 

 26 55 29 00-0005 EA  50 Watt, 12 Volt Underwater Lights .................................................................................................................................... 469.60 67.15 
. 

 26 55 29 00-0006 EA  300 Watt, 12 Volt Underwater Lights .................................................................................................................................. 526.85 67.15 
. 

 26 55 29 00-0007 SET Under Water Fountain Fixture, Set Of 6, 300 Watt, Incandescent ................................................................................... 1,345.32 151.47 

XXXXXXX 
. 
 26 55 53  Security Lighting (26 55) 
. 
. 
 26 55 53 11  Security Flood Lighting (26 55 53)
. 
. 
 26 55 53 11-0001  General Electric Powerflood® Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0002  MPF (Small Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For perimeters, entrances, building facades and sign lighting. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. 1/2" 
threaded mounting knuckle. 

. 

. 
 26 55 53 11-0003  High Pressure Sodium MPF Series GE Flood Lights (26 55 53 11-0002) 
. 
. 

 26 55 53 11-0004 EA 70 Watt High Pressure Sodium MPF Series GE Flood Light .............................................................................................. 293.02 86.77 
. 

 26 55 53 11-0005 EA 100 Watt High Pressure Sodium MPF Series GE Flood Light ............................................................................................ 295.40 86.77 
. 

 26 55 53 11-0006 EA 150 Watt High Pressure Sodium MPF Series GE Flood Light ............................................................................................ 299.39 86.77 

XXXXXXX 
. 
 26 55 53 11-0007  Metal Halide MPF Series GE Flood Lights (26 55 53 11-0002) 
. 
. 

 26 55 53 11-0008 EA 70 Watt Metal Halide MPF Series GE Flood Light .............................................................................................................. 387.80 86.77 

XXXXXXX 
. 
 26 55 53 11-0009  P-154 (Small Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, building security, building facades, recreation areas and sign lighting. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0010  High Pressure Sodium P-154 Series GE Flood Lights (26 55 53 11-0009) 
. 
. 

 26 55 53 11-0011 EA 70 Watt High Pressure Sodium P-154 Series GE Flood Light ............................................................................................ 574.67 115.70 
. 

 26 55 53 11-0012 EA 100 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 577.86 115.70 
. 

 26 55 53 11-0013 EA 150 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 583.43 115.70 
. 

 26 55 53 11-0014 EA 250 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 646.36 115.70 
. 

 26 55 53 11-0015 EA 400 Watt High Pressure Sodium P-154 Series GE Flood Light .......................................................................................... 664.68 115.70 

XXXXXXX 
. 
 26 55 53 11-0016  Metal Halide P-154 Series GE Flood Lights (26 55 53 11-0009) 
. 
. 

 26 55 53 11-0017 EA 175 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 569.10 115.70 
. 

 26 55 53 11-0018 EA 250 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 596.97 115.70 
. 

 26 55 53 11-0019 EA 400 Watt Metal Halide P-154 Series GE Flood Light .......................................................................................................... 611.31 115.70 

XXXXXXX 
. 
 26 55 53 11-0020  PF-154 (Medium Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, building security and building facades. Includes die-cast aluminum housing, corrosion 
resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke or slip 
fitter mounting. 

. 

. 
 26 55 53 11-0021  High Pressure Sodium PF-154 Series GE Flood Lights (26 55 53 11-0020) 



26
 26 Electrical 

26 50 Lighting 
26 55 Special Purpose Lighting 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 26 - 618 Monterey County Facilities

. 

. 
 26 55 53 11-0022 EA 70 Watt High Pressure Sodium PF-154 Series GE Flood Light .......................................................................................... 590.06 130.15 

. 
 26 55 53 11-0023 EA 100 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 594.04 130.15 

. 
 26 55 53 11-0024 EA 150 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 600.42 130.15 

. 
 26 55 53 11-0025 EA 250 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 662.54 130.15 

. 
 26 55 53 11-0026 EA 400 Watt High Pressure Sodium PF-154 Series GE Flood Light ........................................................................................ 680.07 130.15 

XXXXXXX 
. 
 26 55 53 11-0027  Metal Halide PF-154 GE Flood Lights (26 55 53 11-0020) 
. 
. 

 26 55 53 11-0028 EA 175 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 585.28 130.15 
. 

 26 55 53 11-0029 EA 250 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 612.36 130.15 
. 

 26 55 53 11-0030 EA 400 Watt Metal Halide PF-154 Series GE Flood Light ........................................................................................................ 626.70 130.15 

XXXXXXX 
. 
 26 55 53 11-0031  PF-400 (Medium Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, building security, building facades, shipping yards and rail yards. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Formed 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0032  High Pressure Sodium PF-400 Series GE Flood Lights (26 55 53 11-0031) 
. 
. 

 26 55 53 11-0033 EA 150 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 778.03 130.15 
. 

 26 55 53 11-0034 EA 200 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 833.79 130.15 
. 

 26 55 53 11-0035 EA 250 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 829.81 130.15 
. 

 26 55 53 11-0036 EA 400 Watt High Pressure Sodium PF-400 Series GE Flood Light ........................................................................................ 849.72 130.15 

XXXXXXX 
. 
 26 55 53 11-0037  Metal Halide PF-400 GE Flood Lights (26 55 53 11-0031) 
. 
. 

 26 55 53 11-0038 EA 175 Watt Metal Halide PF-400 Series GE Flood Light ........................................................................................................ 798.74 130.15 
. 

 26 55 53 11-0039 EA 250 Watt Metal Halide PF-400 Series GE Flood Light ........................................................................................................ 815.47 130.15 
. 

 26 55 53 11-0040 EA 400 Watt Metal Halide PF-400 Series GE Flood Light ........................................................................................................ 832.99 130.15 

XXXXXXX 
. 
 26 55 53 11-0041  PF-1000 (Large Size) Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, industrial yards and sports stadiums. Includes die-cast aluminum housing, corrosion 
resistant polyester powder finish and thermal shock resistant lens. Formed aluminum reflector. Yoke or slip fitter 
mounting. 

. 

. 
 26 55 53 11-0042  High Pressure Sodium PF-1000 Series GE Flood Lights (26 55 53 11-0041) 
. 
. 

 26 55 53 11-0043 EA 750 Watt High Pressure Sodium PF-1000 Series GE Flood Light ................................................................................... 1,045.11 144.62 
. 

 26 55 53 11-0044 EA 1,000 Watt High Pressure Sodium PF-1000 Series GE Flood Light ................................................................................ 1,045.11 144.62 

XXXXXXX 
. 
 26 55 53 11-0045  Metal Halide PF-1000 Series GE Flood Lights (26 55 53 11-0041) 
. 
. 

 26 55 53 11-0046 EA 1,000 Watt Metal Halide PF-1000 Series GE Flood Light ................................................................................................... 998.91 144.62 

XXXXXXX 
. 
 26 55 53 11-0047  HLU/VLU (Medium Size) FRP Series GE Flood Lights (26 55 53 11-0001) 

Note: For parking lots, industrial yards, construction sites, recreation areas and facades. Includes corrosion 
resistant reinforced polyester housing and thermal shock resistant lens. Hydroformed aluminum reflector. Yoke or 
slip fitter mounting. 

. 

. 
 26 55 53 11-0048  High Pressure Sodium HLU/VLU FRP Series GE Flood Lights (26 55 53 11-0047) 
. 
. 

 26 55 53 11-0049 EA 250 Watt High Pressure Sodium HLU/VLU FRP Series GE Flood Light ............................................................................. 854.50 130.15 
. 

 26 55 53 11-0050 EA 400 Watt High Pressure Sodium HLU/VLU FRP Series GE Flood Light ............................................................................. 869.63 130.15 

XXXXXXX 
. 
 26 55 53 11-0051  Metal Halide HLU/VLU Series GE Flood Lights (26 55 53 11-0047) 
. 
. 

 26 55 53 11-0052 EA 400 Watt Metal Halide HLU/VLU FRP Series GE Flood Light ............................................................................................. 863.26 130.15 

XXXXXXX 
. 
 26 55 53 11-0053  Accessories For Powerflood GE Flood Lights (26 55 53 11-0001) 
. 
. 

 26 55 53 11-0054 EA Wireguard For Powerflood GE Flood Light ......................................................................................................................... 149.45 28.92 
. 

 26 55 53 11-0055 EA Polycarbonate Vandal Shield For Powerflood GE Flood Light .............................................................................................. 90.51 28.92 
. 

 26 55 53 11-0056 EA Top Visor For Powerflood Flood Light ................................................................................................................................. 127.15 28.92 
. 

 26 55 53 11-0057 EA Top And Two Side Visors For Powerflood GE Flood Light .................................................................................................... 99.27 28.92 
. 

 26 55 53 11-0058 EA Pipe Wall Mounting Bracket For Powerflood GE Flood Light .............................................................................................. 254.78 86.77 
. 

 26 55 53 11-0059 EA Multiple Mounting Channel For Powerflood GE Flood Light ................................................................................................ 108.03 28.92 
. 

 26 55 53 11-0060 EA Wall Or Flat Surface Bracket For Powerflood GE Flood Light ............................................................................................. 195.05 86.77 
. 

 26 55 53 11-0061 EA Steel Angle Bracket For Powerflood GE Flood Light........................................................................................................... 202.21 86.77 
. 

 26 55 53 11-0062 EA Cross Arm Adaptor For Powerflood GE Flood Light.............................................................................................................. 83.34 28.92 
. 

 26 55 53 11-0063 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Powerflood GE Flood Light ........................................................ 80.95 28.92 

XXXXXXX 
. 
 26 55 53 11-0064  Lithonia Contour Series Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0065  TFM (Small Size) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and thermal shock resistant lens. Faceted parabolic optics. 1/2" threaded mounting 
knuckle. 

. 

. 
 26 55 53 11-0066  High Pressure Sodium TFM Series Lithonia Flood Lights (26 55 53 11-0065) 
. 
. 

 26 55 53 11-0067 EA 70 Watt High Pressure Sodium TFM Series Lithonia Flood Light ....................................................................................... 532.27 115.70 
. 

 26 55 53 11-0068 EA 100 Watt High Pressure Sodium TFM Series Lithonia Flood Light ..................................................................................... 578.26 115.70 
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. 
 26 55 53 11-0069 EA 150 Watt High Pressure Sodium TFM Series Lithonia Flood Light ..................................................................................... 623.29 115.70 

XXXXXXX 
. 
 26 55 53 11-0070  Metal Halide TFM Series Lithonia Flood Lights (26 55 53 11-0065) 
. 
. 

 26 55 53 11-0071 EA 50 Watt Metal Halide TFM Series Lithonia Flood Light ....................................................................................................... 679.49 115.70 
. 

 26 55 53 11-0072 EA 70 Watt Metal Halide TFM Series Lithonia Flood Light ....................................................................................................... 668.42 115.70 
. 

 26 55 53 11-0073 EA 100 Watt Metal Halide TFM Series Lithonia Flood Light ..................................................................................................... 650.58 115.70 
. 

 26 55 53 11-0074 EA 175 Watt Metal Halide TFM Series Lithonia Flood Light ..................................................................................................... 649.26 115.70 

XXXXXXX 
. 
 26 55 53 11-0075  Compact Fluorescent TFM Series Lithonia Flood Lights (26 55 53 11-0065) 
. 
. 

 26 55 53 11-0076 EA 42 Watt Compact Fluorescent TFM Series Lithonia Flood Light ......................................................................................... 674.90 115.70 

XXXXXXX 
. 
 26 55 53 11-0077  TFL (Medium Size) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For recreation areas, parking lots, building facades and car lots. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke 
or slip fitter mounting. 

. 

. 
 26 55 53 11-0078  High Pressure Sodium TFL Series Lithonia Flood Lights (26 55 53 11-0077) 
. 
. 

 26 55 53 11-0079 EA 250 Watt High Pressure Sodium TFL Series Lithonia Flood Light ...................................................................................... 800.85 130.15 
. 

 26 55 53 11-0080 EA 400 Watt High Pressure Sodium TFL Series Lithonia Flood Light ...................................................................................... 816.19 130.15 

XXXXXXX 
. 
 26 55 53 11-0081  Metal Halide TFL Series Lithonia Flood Lights (26 55 53 11-0077) 
. 
. 

 26 55 53 11-0082 EA 175 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 766.37 130.15 
. 

 26 55 53 11-0083 EA 250 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 766.37 130.15 
. 

 26 55 53 11-0084 EA 400 Watt Metal Halide TFL Series Lithonia Flood Light ...................................................................................................... 790.43 130.15 

XXXXXXX 
. 
 26 55 53 11-0085  TFR (Low Profile) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For recreation areas, parking lots, building facades and car lots. Includes die-cast aluminum housing, 
corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized aluminum reflector. Yoke 
or slip fitter mounting. 

. 

. 
 26 55 53 11-0086  High Pressure Sodium TFR Lithonia Flood Lights (26 55 53 11-0085) 
. 
. 

 26 55 53 11-0087 EA 150 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light ..................................................................... 764.27 115.70 
. 

 26 55 53 11-0088 EA 250 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light ..................................................................... 787.23 115.70 
. 

 26 55 53 11-0089 EA 400 Watt High Pressure Sodium Horizontal TFR Series Lithonia Flood Light ..................................................................... 806.41 115.70 

XXXXXXX 
. 
 26 55 53 11-0090  Metal Halide TFR Lithonia Flood Lights (26 55 53 11-0085) 
. 
. 

 26 55 53 11-0091 EA 250 Watt Metal Halide TFR Series Lithonia Flood Light ..................................................................................................... 756.59 115.70 
. 

 26 55 53 11-0092 EA 400 Watt Metal Halide TFR Series Lithonia Flood Light ..................................................................................................... 779.58 115.70 

XXXXXXX 
. 
 26 55 53 11-0093  TFA (Large Size) Series Lithonia Flood Lights (26 55 53 11-0064) 

Note: For industrial yards, parking lots, construction sites, streets and recreational areas. Includes die-cast 
aluminum housing, corrosion resistant polyester powder finish and thermal shock resistant lens. Anodized 
aluminum reflector. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0094  High Pressure Sodium TFA Series Lithonia Flood Lights (26 55 53 11-0093) 
. 
. 

 26 55 53 11-0095 EA 1,000 Watt High Pressure Sodium TFA Series Lithonia Flood Light ................................................................................ 1,458.30 144.62 

XXXXXXX 
. 
 26 55 53 11-0096  Metal Halide TFA Series Lithonia Flood Lights (26 55 53 11-0093) 
. 
. 

 26 55 53 11-0097 EA 400 Watt Metal Halide TFA Series Lithonia Flood Light ................................................................................................... 1,132.48 144.62 
. 

 26 55 53 11-0098 EA 1,000 Watt Metal Halide TFA Series Lithonia Flood Light ................................................................................................ 1,247.47 144.62 

XXXXXXX 
. 
 26 55 53 11-0099  Accessories For Contour Series Lithonia Flood Lights (26 55 53 11-0064) 
. 
. 

 26 55 53 11-0100 EA Wireguard For Contour Series Lithonia Flood Light ............................................................................................................ 130.12 28.92 
. 

 26 55 53 11-0101 EA Vandal Guard For Contour Series Lithonia Flood Light ...................................................................................................... 242.99 28.92 
. 

 26 55 53 11-0102 EA Upper Visor For Contour Series Lithonia Flood Light .......................................................................................................... 108.83 28.92 
. 

 26 55 53 11-0103 EA Full Visor For Contour Series Lithonia Flood Light .............................................................................................................. 143.31 28.92 
. 

 26 55 53 11-0104 EA Pipe Wall Mounting Bracket For Contour Series Lithonia Flood Light ................................................................................. 326.83 86.77 
. 

 26 55 53 11-0105 EA Radius Wall Bracket For Contour Series Lithonia Flood Light ............................................................................................ 265.81 86.77 
. 

 26 55 53 11-0106 EA Steel Angle Bracket For Contour Series Lithonia Flood Light ............................................................................................. 265.81 86.77 
. 

 26 55 53 11-0107 EA U Bolt Wall Bracket For Contour Series Lithonia Flood Light, Mounts To 2" Pipe............................................................... 290.15 86.77 
. 

 26 55 53 11-0108 EA Crossarm Adapter For Horizontal Mounted Contour Lithonia Series Flood Light ................................................................ 124.88 28.92 
. 

 26 55 53 11-0109 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Contour Lithonia Series Flood Light ........................................ 101.50 28.92 

XXXXXXX 
. 
 26 55 53 11-0110  Eaton Flood Lights (26 55 53 11) 
. 
. 

 26 55 53 11-0111 EA 6" x 6", 16,932 Lumens, 128 Watt, LED Flood Light (Eaton NFFLD-C40-D-UNV-66-T-CB) ............................................... 816.32 115.70 
    For NEMA Photocontrol Option (Eaton OA/RA1016), Add  41.28 
    For >50 To 100, Deduct  -26.19 
    For >100 To 250, Deduct  -46.60 
    For >250 To 500, Deduct  -81.63 
    For >500, Deduct  -116.66 
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. 
 26 55 53 11-0112 EA 16,900 Lumens, 128 Watt, NEMA 6H x 6V Wide, Trunnion Mount, 4000K CCT, Night Falcon LED Flood Light 

With Multi-Tap (Cooper Industries NFFLD-C40-D-UNV-66-T-CB-PER7+OA/RA1016) .................................................. 1,008.13 126.63 
    For >50 To 100, Deduct  -31.53 
    For >100 To 250, Deduct  -56.74 
    For >250 To 500, Deduct  -100.81 
    For >500, Deduct  -144.89 

XXXXXXX 
. 
 26 55 53 11-0113  Ruud Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0114  NS (Micro) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: Provides conventional floodlighting. 1/2" threaded mounting knuckle. 
. 
. 
 26 55 53 11-0115  High Pressure Sodium NS Series Ruud Flood Lights (26 55 53 11-0114) 
. 
. 

 26 55 53 11-0116 EA 35 Watt High Pressure Sodium NS Series Ruud Flood Light .............................................................................................. 353.55 86.77 
. 

 26 55 53 11-0117 EA 50 Watt High Pressure Sodium NS Series Ruud Flood Light .............................................................................................. 353.55 86.77 
. 

 26 55 53 11-0118 EA 70 Watt High Pressure Sodium NS Series Ruud Flood Light .............................................................................................. 353.55 86.77 
. 

 26 55 53 11-0119 EA 100 Watt High Pressure Sodium NS Series Ruud Flood Light ............................................................................................ 353.55 86.77 
. 

 26 55 53 11-0120 EA 150 Watt High Pressure Sodium NS Series Ruud Flood Light ............................................................................................ 353.55 86.77 

XXXXXXX 
. 
 26 55 53 11-0121  Metal Halide NS Series Ruud Flood Lights (26 55 53 11-0114) 
. 
. 

 26 55 53 11-0122 EA 50 Watt Metal Halide NS Series Ruud Flood Light.............................................................................................................. 398.15 86.77 
. 

 26 55 53 11-0123 EA 70 Watt Metal Halide NS Series Ruud Flood Light.............................................................................................................. 398.15 86.77 
. 

 26 55 53 11-0124 EA 100 Watt Metal Halide NS Series Ruud Flood Light............................................................................................................ 398.15 86.77 

XXXXXXX 
. 
 26 55 53 11-0125  Compact Fluorescent NS Series Ruud Flood Lights (26 55 53 11-0114) 
. 
. 

 26 55 53 11-0126 EA 13 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 307.35 86.77 
. 

 26 55 53 11-0127 EA 26 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 318.50 86.77 
. 

 26 55 53 11-0128 EA 32 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 321.69 86.77 
. 

 26 55 53 11-0129 EA 42 Watt Compact Fluorescent NS Series Ruud Flood Light ............................................................................................... 324.88 86.77 

XXXXXXX 
. 
 26 55 53 11-0130  NSF/NSW/NSC (Standard, Wide And Cutoff Micro) Series Ruud Flood 

Lights (26 55 53 11-0113) 
Note: The NSF is suited for large open areas and façade applications. The NSW is suited for roadway 
applications, parking areas or security. The NSC is designed for parking lot and outdoor sports areas. Yoke or 
slip fitter mounting. 

. 

. 
 26 55 53 11-0131  High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Lights (26 55 53 11-0130) 
. 
. 

 26 55 53 11-0132 EA 150 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ........................................................................ 543.86 130.15 
. 

 26 55 53 11-0133 EA 250 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ........................................................................ 572.54 130.15 
. 

 26 55 53 11-0134 EA 400 Watt High Pressure Sodium NSF/NSW/NSC Series Ruud Flood Light ........................................................................ 588.47 130.15 

XXXXXXX 
. 
 26 55 53 11-0135  Metal Halide NSF/NSW/NSC Series Ruud Flood Lights (26 55 53 11-0130) 
. 
. 

 26 55 53 11-0136 EA 175 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light........................................................................................ 537.49 130.15 
. 

 26 55 53 11-0137 EA 250 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light........................................................................................ 540.68 130.15 
. 

 26 55 53 11-0138 EA 400 Watt Metal Halide NSF/NSW/NSC Series Ruud Flood Light........................................................................................ 550.24 130.15 

XXXXXXX 
. 
 26 55 53 11-0139  Compact Fluorescent NSF/NSW/NSC Series Ruud Flood Lights (26 55 53 11-0130) 
. 
. 

 26 55 53 11-0140 EA 70 Watt Compact Fluorescent NSF/NSW/NSC Series Ruud Flood Light ........................................................................... 526.34 130.15 

XXXXXXX 
. 
 26 55 53 11-0141  FS (Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: For signs, large open areas and façade applications. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0142  High Pressure Sodium FS Series Ruud Flood Lights (26 55 53 11-0141) 
. 
. 

 26 55 53 11-0143 EA 250 Watt High Pressure Sodium FS Series Ruud Flood Light ............................................................................................ 628.29 130.15 
. 

 26 55 53 11-0144 EA 400 Watt High Pressure Sodium FS Series Ruud Flood Light ............................................................................................ 631.48 130.15 
. 

 26 55 53 11-0145 EA 1,000 Watt High Pressure Sodium FS Series Ruud Flood Light ...................................................................................... 1,045.91 144.62 

XXXXXXX 
. 
 26 55 53 11-0146  Metal Halide FS Series Ruud Flood Lights (26 55 53 11-0141) 
. 
. 

 26 55 53 11-0147 EA 175 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 628.29 130.15 
. 

 26 55 53 11-0148 EA 250 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 631.48 130.15 
. 

 26 55 53 11-0149 EA 400 Watt Metal Halide FS Series Ruud Flood Light ............................................................................................................ 641.04 130.15 
. 

 26 55 53 11-0150 EA 1,000 Watt Metal Halide FS Series Ruud Flood Light ......................................................................................................... 940.77 144.62 

XXXXXXX 
. 
 26 55 53 11-0151  MFS (Mini Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: For signs, large open areas and façade applications. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0152  High Pressure Sodium MFS Series Ruud Flood Lights (26 55 53 11-0151) 
. 
. 

 26 55 53 11-0153 EA 35 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 497.41 115.70 
. 

 26 55 53 11-0154 EA 50 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 530.86 115.70 
. 

 26 55 53 11-0155 EA 70 Watt High Pressure Sodium MFS Series Ruud Flood Light ........................................................................................... 530.86 115.70 
. 

 26 55 53 11-0156 EA 100 Watt High Pressure Sodium MFS Series Ruud Flood Light ......................................................................................... 530.86 115.70 
. 

 26 55 53 11-0157 EA 150 Watt High Pressure Sodium MFS Series Ruud Flood Light ......................................................................................... 530.86 115.70 
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XXXXXXX 
. 
 26 55 53 11-0158  Metal Halide MFS Series Ruud Flood Lights (26 55 53 11-0151) 
. 
. 

 26 55 53 11-0159 EA 50 Watt Metal Halide MFS Series Ruud Flood Light ........................................................................................................... 542.02 115.70 
. 

 26 55 53 11-0160 EA 70 Watt Metal Halide MFS Series Ruud Flood Light ........................................................................................................... 542.02 115.70 
. 

 26 55 53 11-0161 EA 100 Watt Metal Halide MFS Series Ruud Flood Light ......................................................................................................... 542.02 115.70 
. 

 26 55 53 11-0162 EA 175 Watt Metal Halide MFS Series Ruud Flood Light ......................................................................................................... 524.49 115.70 

XXXXXXX 
. 
 26 55 53 11-0163  MCF/MPM/MPN (Mini Cutoff. Parabolic Medium And Narrow Mini Square) 

Series Ruud Flood Lights (26 55 53 11-0113) 
Note: The MCF is suited for parking lots, volleyball courts and tennis courts. The MPM and MPN are suited for 
flagpoles, columns and narrow signs. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0164  High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Lights (26 55 53 11-0163) 
. 
. 

 26 55 53 11-0165 EA 35 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light......................................................................... 537.24 115.70 
. 

 26 55 53 11-0166 EA 50 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light......................................................................... 570.69 115.70 
. 

 26 55 53 11-0167 EA 70 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light......................................................................... 570.69 115.70 
. 

 26 55 53 11-0168 EA 100 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light....................................................................... 570.69 115.70 
. 

 26 55 53 11-0169 EA 150 Watt High Pressure Sodium MCF/MPM/MPN Series Ruud Flood Light....................................................................... 570.69 115.70 

XXXXXXX 
. 
 26 55 53 11-0170  Metal Halide MCF/MPM/MPN Series Ruud Flood Lights (26 55 53 11-0163) 
. 
. 

 26 55 53 11-0171 EA 50 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ........................................................................................ 581.84 115.70 
. 

 26 55 53 11-0172 EA 70 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ........................................................................................ 581.84 115.70 
. 

 26 55 53 11-0173 EA 100 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ...................................................................................... 581.84 115.70 
. 

 26 55 53 11-0174 EA 175 Watt Metal Halide MCF/MPM/MPN Series Ruud Flood Light ...................................................................................... 564.32 115.70 

XXXXXXX 
. 
 26 55 53 11-0175  CF (Cutoff Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: The CF is suited for parking lots, volleyball courts and tennis courts. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0176  High Pressure Sodium CF Series Ruud Flood Lights (26 55 53 11-0175) 
. 
. 

 26 55 53 11-0177 EA 250 Watt High Pressure Sodium CF Series Ruud Flood Light ............................................................................................ 703.16 130.15 
. 

 26 55 53 11-0178 EA 400 Watt High Pressure Sodium CF Series Ruud Flood Light ............................................................................................ 719.09 130.15 
. 

 26 55 53 11-0179 EA 1,000 Watt High Pressure Sodium CF Series Ruud Flood Light ...................................................................................... 1,085.73 144.62 

XXXXXXX 
. 
 26 55 53 11-0180  Metal Halide CF Series Ruud Flood Lights (26 55 53 11-0175) 
. 
. 

 26 55 53 11-0181 EA 175 Watt Metal Halide CF Series Ruud Flood Light ............................................................................................................ 668.12 130.15 
. 

 26 55 53 11-0182 EA 250 Watt Metal Halide CF Series Ruud Flood Light ............................................................................................................ 671.30 130.15 
. 

 26 55 53 11-0183 EA 400 Watt Metal Halide CF Series Ruud Flood Light ............................................................................................................ 680.86 130.15 
. 

 26 55 53 11-0184 EA 1,000 Watt Metal Halide CF Series Ruud Flood Light ......................................................................................................... 980.59 144.62 

XXXXXXX 
. 
 26 55 53 11-0185  CN (Narrow Beam Cutoff Square) Series Ruud Flood Lights (26 55 53 11-0113) 

Note: The CN is suited for large sports fields, building facades and signs. Yoke or slip fitter mounting. 
. 
. 
 26 55 53 11-0186  High Pressure Sodium CN Series Ruud Flood Lights (26 55 53 11-0185) 
. 
. 

 26 55 53 11-0187 EA 400 High Pressure Sodium CN Series Ruud Flood Light .................................................................................................... 900.94 144.62 
. 

 26 55 53 11-0188 EA 1,000 High Pressure Sodium CN Series Ruud Flood Light .............................................................................................. 1,066.61 144.62 

XXXXXXX 
. 
 26 55 53 11-0189  Metal Halide CN Series Ruud Flood Lights (26 55 53 11-0185) 
. 
. 

 26 55 53 11-0190 EA 400 Watt Metal Halide CN Series Ruud Flood Light ........................................................................................................... 862.71 144.62 
. 

 26 55 53 11-0191 EA 1,000 Watt Metal Halide CN Series Ruud Flood Light ........................................................................................................ 961.48 144.62 

XXXXXXX 
. 
 26 55 53 11-0192  PM/PN (Parabolic Medium And Narrow Square) Series Ruud Flood Lights 

(26 55 53 11-0113) 
Note: The PM and PN are suited for flagpoles, columns and narrow signs. Yoke or slip fitter mounting. 

. 

. 
 26 55 53 11-0193  High Pressure Sodium PM/PN Series Ruud Flood Lights (26 55 53 11-0192) 
. 
. 

 26 55 53 11-0194 EA 250 Watt High Pressure Sodium PM/PN Series Ruud Flood Light ..................................................................................... 725.47 130.15 
. 

 26 55 53 11-0195 EA 400 Watt High Pressure Sodium PM/PN Series Ruud Flood Light ..................................................................................... 741.40 130.15 

XXXXXXX 
. 
 26 55 53 11-0196  Metal Halide PM/PN Series Ruud Flood Lights (26 55 53 11-0192) 
. 
. 

 26 55 53 11-0197 EA 175 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 690.42 130.15 
. 

 26 55 53 11-0198 EA 250 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 693.61 130.15 
. 

 26 55 53 11-0199 EA 400 Watt Metal Halide PM/PN Series Ruud Flood Light ..................................................................................................... 703.16 130.15 
. 

 26 55 53 11-0200 EA 1,000 Watt Metal Halide PM/PN Series Ruud Flood Light ............................................................................................... 1,002.89 144.62 

XXXXXXX 
. 
 26 55 53 11-0201  Accessories For Ruud Flood Lighting (26 55 53 11-0113) 
. 
. 

 26 55 53 11-0202 EA Wireguard For Rudd Flood Light ........................................................................................................................................... 81.75 28.92 
. 

 26 55 53 11-0203 EA Deep Baffle (Full Visor) For Rudd Flood Light .................................................................................................................... 124.76 28.92 
. 

 26 55 53 11-0204 EA Glare Guard (Upper Visor) For Rudd Flood Light ................................................................................................................. 92.90 28.92 
. 

 26 55 53 11-0205 EA Vandal Shield For Rudd Flood Light ................................................................................................................................... 108.83 28.92 
. 

 26 55 53 11-0206 EA Pipe Mounting Bracket For Ruud Flood Light ..................................................................................................................... 227.70 86.77 
. 

 26 55 53 11-0207 EA 120/240 Volt, 277 Volt, NEMA Twistlock Photocontrol For Ruud Flood Light ....................................................................... 72.19 28.92 
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XXXXXXX 
. 
 26 55 53 11-0208  Lumark Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0209  QZ Wedge Series Quartz Lumark Flood Lights (26 55 53 11-0208) 

Note: For small outdoor areas. Die-cast aluminum housing heat and weather resistant gaskets. 
. 
. 

 26 55 53 11-0210 EA 500 Watt QZ Wedge Series Quartz Lumark Flood Light ..................................................................................................... 206.12 86.77 

XXXXXXX 
. 
 26 55 53 11-0211  LQL Series Quartz Lumark Flood Lights (26 55 53 11-0208) 

Note: For medium size outdoor areas. Die-cast aluminum housing heat and weather resistant gaskets. 
. 
. 

 26 55 53 11-0212 EA 1,500 Watt LQL Series Quartz Lumark Flood Light............................................................................................................. 253.11 86.77 

XXXXXXX 
. 
 26 55 53 11-0213  Kim Lighting (26 55 53 11) 
. 
. 
 26 55 53 11-0214  MicroFlood® Series Kim Lighting Flood Lights (26 55 53 11-0213) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and gasketed and tempered lens. 1/2" threaded mounting knuckle. 

. 

. 
 26 55 53 11-0215  LED MicroFlood® Series Kim Lighting Flood Lights (26 55 53 11-0214) 
. 
. 

 26 55 53 11-0216 EA 5 Watt, LED MicroFlood® Series Kim Lighting Flood Light ................................................................................................. 384.42 35.41 
    For >50 To 100, Deduct  -11.38 
    For >100 To 250, Deduct  -20.99 
    For >250 To 500, Deduct  -38.44 
    For >500, Deduct  -55.89 

. 
 26 55 53 11-0217 EA 15 Watt, LED MicroFlood® Series Kim Lighting Flood Light ............................................................................................... 472.81 35.41 

    For >50 To 100, Deduct  -13.59 
    For >100 To 250, Deduct  -25.41 
    For >250 To 500, Deduct  -47.28 
    For >500, Deduct  -69.15 

XXXXXXX 
. 
 26 55 53 11-0218  Scarab® Series Kim Lighting Flood Lights (26 55 53 11-0213) 

Note: For signs, flags, facades and landscaping. Includes die-cast aluminum housing, corrosion resistant 
polyester powder finish and gasketed and tempered lens. 1/2" threaded mounting knuckle. 

. 

. 
 26 55 53 11-0219  LED Scarab® Series Kim Lighting Accent Flood Lights (26 55 53 11-0218) 

Note: Spot or narrow style accent flood lights. 
. 
. 

 26 55 53 11-0220 EA 6 Watt, LED Scarab® Series Kim Lighting Accent Flood Light ........................................................................................... 581.52 35.41 
    For >50 To 100, Deduct  -16.31 
    For >100 To 250, Deduct  -30.85 
    For >250 To 500, Deduct  -58.15 
    For >500, Deduct  -85.46 

XXXXXXX 
. 
 26 55 53 11-0221  CREE® BetaLED® Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0222  Yoke Mount, Square, LED Flood Lights (CREE® BetaLED® FLD-304) (26 55 53 

11-0221) 
Note: UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 53 11-0223 EA 40 LEDs, 47 Watt, Yoke Mount, Square, LED Flood Light (CREE® BetaLED® FLD-304) ................................................. 908.29 103.61 

    For >50 To 100, Deduct  -27.89 
    For >100 To 250, Deduct  -50.60 
    For >250 To 500, Deduct  -90.83 
    For >500, Deduct  -131.06 

. 
 26 55 53 11-0224 EA 60 LEDs, 68 Watt, Yoke Mount, Square, LED Flood Light (CREE® BetaLED® FLD-304) ................................................. 993.99 109.36 

    For >50 To 100, Deduct  -30.32 
    For >100 To 250, Deduct  -55.17 
    For >250 To 500, Deduct  -99.40 
    For >500, Deduct  -143.63 

XXXXXXX 
. 
 26 55 53 11-0225  Adjustable Arm Mount, Rectangular, LED Flood Lights (CREE® BetaLED® 

Edge® FLD-EDG) (26 55 53 11-0221) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 53 11-0226 EA 20 LEDs, 26 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........... 790.58 97.85 

    For 480 Volt, Add  74.30 
    For >50 To 100, Deduct  -24.66 
    For >100 To 250, Deduct  -44.42 
    For >250 To 500, Deduct  -79.06 
    For >500, Deduct  -113.69 

. 
 26 55 53 11-0227 EA 40 LEDs, 47 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........... 990.16 103.61 

    For 480 Volt, Add  74.30 
    For >50 To 100, Deduct  -29.93 
    For >100 To 250, Deduct  -54.69 
    For >250 To 500, Deduct  -99.02 
    For >500, Deduct  -143.34 

. 
 26 55 53 11-0228 EA 60 LEDs, 68 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........ 1,189.72 109.36 

    For 480 Volt, Add  74.30 
    For >50 To 100, Deduct  -35.21 
    For >100 To 250, Deduct  -64.95 
    For >250 To 500, Deduct  -118.97 
    For >500, Deduct  -172.99 
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. 
 26 55 53 11-0229 EA 80 LEDs, 90 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-EDG) ........ 1,464.78 115.11 

    For 480 Volt, Add  74.30 
    For >50 To 100, Deduct  -42.38 
    For >100 To 250, Deduct  -79.00 
    For >250 To 500, Deduct  -146.48 
    For >500, Deduct  -213.96 

. 
 26 55 53 11-0230 EA 100 LEDs, 111 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) ............................................................................................................................................................................... 1,664.34 120.88 
    For 480 Volt, Add  74.30 
    For >50 To 100, Deduct  -47.65 
    For >100 To 250, Deduct  -89.26 
    For >250 To 500, Deduct  -166.43 
    For >500, Deduct  -243.61 

. 
 26 55 53 11-0231 EA 120 LEDs, 132 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) ............................................................................................................................................................................... 1,863.92 126.63 
    For 480 Volt, Add  74.30 
    For >50 To 100, Deduct  -52.93 
    For >100 To 250, Deduct  -99.53 
    For >250 To 500, Deduct  -186.39 
    For >500, Deduct  -273.26 

. 
 26 55 53 11-0232 EA 140 LEDs, 157 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) ............................................................................................................................................................................... 2,123.63 132.38 
    For 480 Volt, Add  74.30 
    For >50 To 100, Deduct  -59.71 
    For >100 To 250, Deduct  -112.80 
    For >250 To 500, Deduct  -212.36 
    For >500, Deduct  -311.93 

. 
 26 55 53 11-0233 EA 160 LEDs, 179 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (CREE® BetaLED® Edge® FLD-

EDG) ............................................................................................................................................................................... 2,323.19 138.15 
    For 480 Volt, Add  74.30 
    For >50 To 100, Deduct  -64.99 
    For >100 To 250, Deduct  -123.07 
    For >250 To 500, Deduct  -232.32 
    For >500, Deduct  -341.57 

XXXXXXX 
. 
 26 55 53 11-0234  Adjustable Arm Mount, Rectangular, High Output, LED Flood Lights 

(CREE® BetaLED® Edge® FLD-EHO) (26 55 53 11-0221) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 53 11-0235 EA 120 LEDs, 267 Watt, Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

Edge® FLD-EHO) ........................................................................................................................................................... 1,788.44 126.63 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  36.43 
    For 5,000K Color Temperature, Add  37.72 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For 1,000mA Driver, Add  126.74 
    For >50 To 100, Deduct  -51.04 
    For >100 To 250, Deduct  -95.75 
    For >250 To 500, Deduct  -178.84 
    For >500, Deduct  -261.93 

. 
 26 55 53 11-0236 EA 240 LEDs, 533 Watt, Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

Edge® FLD-EHO) ........................................................................................................................................................... 3,018.39 155.41 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For 5,000K Color Temperature, Add  37.72 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Bird Spikes, Add  53.57 
    For Multi-Level, Add  98.07 
    For 1,000mA Driver, Add  126.74 
    For 480 Volt, Add  135.79 
    For >50 To 100, Deduct  -83.23 
    For >100 To 250, Deduct  -158.69 
    For >250 To 500, Deduct  -301.84 
    For >500, Deduct  -444.99 

XXXXXXX 
. 
 26 55 53 11-0237  Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood 

Lights (CREE® BetaLED® OSQ™) (26 55 53 11-0221) 
Note: UL wet listed. Includes 3,000K or 4,000K or 5,700K color temperature, 120/277 voltage, Class 1 driver, die-
cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 
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. 

. 
 26 55 53 11-0238 EA 112 Watt, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

OSQ™ OSQ-A-NM-XXX-A-XXX-US-UL) ........................................................................................................................ 1,061.25 126.63 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Front Facing Optics, Back Light Shield, Add  28.50 
    For Rotated Optics, Back Light Shield, Add  28.50 
    For Field Adjustable Output, Add  22.64 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -32.86 
    For >100 To 250, Deduct  -59.39 
    For >250 To 500, Deduct  -106.13 
    For >500, Deduct  -152.86 

. 
 26 55 53 11-0239 EA 168 Watt, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

OSQ™ OSQ-A-NM-XXX-J-XXX-US-UL) ........................................................................................................................ 1,132.55 126.63 
Note: Type III, IV or V medium optics only. 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Front Facing Optics, Back Light Shield, Add  28.50 
    For Rotated Optics, Back Light Shield, Add  28.50 
    For Field Adjustable Output, Add  22.64 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Type II Medium Or Type V Short Optics, Add  218.25 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -34.65 
    For >100 To 250, Deduct  -62.96 
    For >250 To 500, Deduct  -113.26 
    For >500, Deduct  -163.55 

. 
 26 55 53 11-0240 EA 223 Watt, Direct Or Adjustable Arm Mount, Rectangular, High Output, LED Flood Light (CREE® BetaLED® 

OSQ™ OSQ-A-NM-XXX-S-XXX-US-UL) ........................................................................................................................ 1,451.51 155.41 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Front Facing Optics, Back Light Shield, Add  34.55 
    For Rotated Optics, Back Light Shield, Add  34.55 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -44.06 
    For >100 To 250, Deduct  -80.35 
    For >250 To 500, Deduct  -145.15 
    For >500, Deduct  -209.96 

XXXXXXX 
. 
 26 55 53 11-0241  PlanLED Flood Lights (26 55 53 11) 
. 
. 
 26 55 53 11-0242  Adjustable Arm Mount, LED Flood Lights (PlanLED WAPA) (26 55 53 11-0241) 
. 
. 

 26 55 53 11-0243 EA 6,250 Lumens, 50 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA WP050) ....................... 492.93 103.61 
    For >50 To 100, Deduct  -17.50 
    For >100 To 250, Deduct  -29.83 
    For >250 To 500, Deduct  -49.29 
    For >500, Deduct  -68.76 

. 
 26 55 53 11-0244 EA 9,375 Lumens, 75 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA WP075) ....................... 585.01 109.36 

    For >50 To 100, Deduct  -20.09 
    For >100 To 250, Deduct  -34.72 
    For >250 To 500, Deduct  -58.50 
    For >500, Deduct  -82.28 

. 
 26 55 53 11-0245 EA 12,500 Lumens, 100 Watt, Adjustable Arm Mount, Rectangular, LED Flood Light (PlanLED WAPA WP100) ................... 672.61 118.00 

    For >50 To 100, Deduct  -22.72 
    For >100 To 250, Deduct  -39.53 
    For >250 To 500, Deduct  -67.26 
    For >500, Deduct  -94.99 

XXXXXXX 
. 
 26 55 53 11-0246  Adjustable Arm Mount, LED Sports Flood Lights (PlanLED SUFA) (26 55 53 11-0241) 
. 
. 

 26 55 53 11-0247 EA 21,000 Lumens, 200 Watt, LED Sports Flood Light (PlanLED SUFA SF200) .................................................................. 1,361.56 230.24 
    For 0 To 10 Volt Dimming, Add  62.75 
    For >50 To 100, Deduct  -45.55 
    For >100 To 250, Deduct  -79.59 
    For >250 To 500, Deduct  -136.16 
    For >500, Deduct  -192.72 

. 
 26 55 53 11-0248 EA 42,000 Lumens, 400 Watt, LED Sports Flood Light (PlanLED SUFA SF400) .................................................................. 2,072.17 230.24 

    For 0 To 10 Volt Dimming, Add  62.75 
    For >50 To 100, Deduct  -63.32 
    For >100 To 250, Deduct  -115.12 
    For >250 To 500, Deduct  -207.22 
    For >500, Deduct  -299.31 

. 
 26 55 53 11-0249 EA 84,000 Lumens, 800 Watt, LED Sports Flood Light (PlanLED SUFA SF800) .................................................................. 3,601.80 230.24 

    For 0 To 10 Volt Dimming, Add  62.75 
    For >50 To 100, Deduct  -101.56 
    For >100 To 250, Deduct  -191.60 
    For >250 To 500, Deduct  -360.18 
    For >500, Deduct  -528.76 

XXXXXXX 
. 
 26 55 53 11-0250  Adjustable Arm Mount, LED High Mast Flood Lights (PlanLED MAHA) (26 55 53 

11-0241) 
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. 

. 
 26 55 53 11-0251 EA 26,000 Lumens, 200 Watt, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED MAHA 

MA200) ........................................................................................................................................................................... 1,188.67 149.65 
    For 0 To 10 Volt Dimming, Add  62.75 
    For 480 Volt, Add  -24.89 
    For >50 To 100, Deduct  -37.20 
    For >100 To 250, Deduct  -66.92 
    For >250 To 500, Deduct  -118.87 
    For >500, Deduct  -170.82 

. 
 26 55 53 11-0252 EA 39,000 Lumens, 300 Watt, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED MAHA 

MA300) ........................................................................................................................................................................... 1,510.79 155.41 
    For 0 To 10 Volt Dimming, Add  62.75 
    For 480 Volt, Add  75.66 
    For >50 To 100, Deduct  -45.54 
    For >100 To 250, Deduct  -83.31 
    For >250 To 500, Deduct  -151.08 
    For >500, Deduct  -218.85 

. 
 26 55 53 11-0253 EA 52,000 Lumens, 400 Watt, Adjustable Arm Mount, Rectangular, LED High Mast Flood Light (PlanLED MAHA 

MA400) ........................................................................................................................................................................... 1,916.43 161.17 
    For 0 To 10 Volt Dimming, Add  62.75 
    For 480 Volt, Add  60.73 
    For >50 To 100, Deduct  -55.97 
    For >100 To 250, Deduct  -103.88 
    For >250 To 500, Deduct  -191.64 
    For >500, Deduct  -279.41 

XXXXXXX 
. 
 26 55 53 12  Security Hazardous Location Flood Lights (26 55 53)

Note: For general to heavy industrial applications in marine and corrosive environments. Class 1 Division 2. 
. 
. 
 26 55 53 12-0001  Lithonia Hazardous Location Flood Lights (26 55 53 12) 
. 
. 
 26 55 53 12-0002  HFR (Horizontally Oriented Mogul Base) Series Hazardous Location Flood 

Lights (26 55 53 12-0001) 
Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 55 53 12-0003  High Pressure Sodium HFR Series Hazardous Location Flood Lights (26 55 53 12-

0002) 
. 
. 

 26 55 53 12-0004 EA 150 Watt High Pressure Sodium HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 757.56 115.70 
. 

 26 55 53 12-0005 EA 250 Watt High Pressure Sodium HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 806.95 115.70 
. 

 26 55 53 12-0006 EA 400 Watt High Pressure Sodium HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 759.16 115.70 

XXXXXXX 
. 
 26 55 53 12-0007  Metal Halide HFR Series Lithonia Hazardous Location Flood Lights (26 55 53 12-

0002) 
. 
. 

 26 55 53 12-0008 EA 250 Watt Metal Halide HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................................. 801.67 115.70 
. 

 26 55 53 12-0009 EA 400 Watt Metal Halide HFR Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................................. 778.27 115.70 

XXXXXXX 
. 
 26 55 53 12-0010  HFM (Medium Base) Series Hazardous Location Flood Lights (26 55 53 12-0001) 

Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 55 53 12-0011  High Pressure Sodium HFM Series Lithonia Hazardous Location Flood 

Lights (26 55 53 12-0010) 
. 
. 

 26 55 53 12-0012 EA 100 Watt High Pressure Sodium HFM Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 723.62 115.70 
. 

 26 55 53 12-0013 EA 150 Watt High Pressure Sodium HFM Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................. 753.09 115.70 

XXXXXXX 
. 
 26 55 53 12-0014  Metal Halide HFM Series Lithonia Hazardous Location Flood Lights (26 55 53 12-

0010) 
. 
. 

 26 55 53 12-0015 EA 175 Watt Metal Halide HFM Series Lithonia Class 1 Div 2 Hazardous Location Flood Light .............................................. 643.97 115.70 

XXXXXXX 
. 
 26 55 53 12-0016  HFA (Large) Series Hazardous Location Flood Lights (26 55 53 12-0001) 

Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 55 53 12-0017  High Pressure Sodium HFA Series Lithonia Hazardous Location Flood 

Lights (26 55 53 12-0016) 
. 
. 

 26 55 53 12-0018 EA 250 Watt High Pressure Sodium HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light ............................ 1,017.23 144.62 
. 

 26 55 53 12-0019 EA 400 Watt High Pressure Sodium HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light ............................ 1,031.57 144.62 

XXXXXXX 
. 
 26 55 53 12-0020  Metal Halide HFA Series Lithonia Hazardous Location Flood Lights (26 55 53 12-

0016) 
. 
. 

 26 55 53 12-0021 EA 250 Watt Metal Halide HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light............................................ 1,012.45 144.62 
. 

 26 55 53 12-0022 EA 400 Watt Metal Halide HFA Series Lithonia Class 1 Div 2 Hazardous Location Flood Light............................................ 1,031.57 144.62 

XXXXXXX 
. 
 26 55 53 12-0023  HFL (Medium) Series Hazardous Location Flood Lights (26 55 53 12-0001) 

Note: Includes die-cast aluminum housing, corrosion resistant polyester powder finish and thermal shock 
resistant lens. Precision-formed reflector. Yoke mounting. 

. 

. 
 26 55 53 12-0024  High Pressure Sodium HFL Series Lithonia Hazardous Location Flood 

Lights (26 55 53 12-0023) 
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. 

. 
 26 55 53 12-0025 EA 400 Watt High Pressure Sodium HFL Series Lithonia Class 1 Div 2 Hazardous Location Flood Light ............................... 762.11 130.15 

XXXXXXX 
. 
 26 55 53 12-0026  Metal Halide HFL Series Lithonia Hazardous Location Flood Lights (26 55 53 12-

0023) 
. 
. 

 26 55 53 12-0027 EA 400 Watt Metal Halide HFL Series Lithonia Class 1 Div 2 Hazardous Location Flood Light ............................................... 817.86 130.15 

XXXXXXX 
. 
 26 55 53 12-0028  Accessories For Lithonia Hazardous Location Flood Lights (26 55 53 12-0001) 

See CSI section 26 55 53 11-0099 for accessories. 
. 
. 
 26 55 53 13  Security High Performance Flood Lights (26 55 53)

Note: For airport aprons and parking areas. 
. 
. 
 26 55 53 13-0001  Lithonia High Performance Flood Lights (26 55 53 13) 
. 
. 
 26 55 53 13-0002  170S Series Lithonia High Performance Flood Lights (26 55 53 13-0001) 

Note: Die-cast aluminum housing welded seams, stainless steel hardware, corrosion resistant polyester powder 
finish, and thermal and shock resistant flat lens. 

. 

. 
 26 55 53 13-0003  High Pressure Sodium 170S Series Lithonia High Performance Flood 

Lights (26 55 53 13-0002) 
. 
. 

 26 55 53 13-0004 EA 250 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light.................................................... 1,731.40 173.54 
. 

 26 55 53 13-0005 EA 400 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light.................................................... 1,862.02 173.54 
. 

 26 55 53 13-0006 EA 750 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light.................................................... 1,868.40 173.54 
. 

 26 55 53 13-0007 EA 1,000 Watt High Pressure Sodium 170S Series Lithonia High Performance Flood Light ................................................. 2,067.52 173.54 

XXXXXXX 
. 
 26 55 53 13-0008  Metal Halide 170S Series Lithonia High Performance Flood Lights (26 55 53 13-0002) 
. 
. 

 26 55 53 13-0009 EA 320 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................... 1,984.68 173.54 
. 

 26 55 53 13-0010 EA 350 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................... 1,896.35 173.54 
. 

 26 55 53 13-0011 EA 400 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................... 1,812.64 173.54 
. 

 26 55 53 13-0012 EA 1,000 Watt Metal Halide 170S Series Lithonia High Performance Flood Light ................................................................ 1,895.48 173.54 

XXXXXXX 
. 
 26 55 53 13-0013  Accessories For Lithonia High Performance Flood Lights (26 55 53 13-0002) 

See CSI section 26 55 53 11-0099 for accessories. 
. 
. 
 26 55 61  Theatrical Lighting (26 55) 
. 
. 
 26 55 61 00-0001  Stage Lighting (26 55 61) 
. 
. 

 26 55 61 00-0002 EA Ellipsoidal Spotlight, Two 6" x 9" Lenses ............................................................................................................................ 476.06 122.68 
Note: Stainless steel shutter blades, complete with color frame, c-clamp, safety cable, 20A, 3W ground, male pin 
connector and high performance lamp. 

. 
 26 55 61 00-0003 EA Ellipsoidal Spotlight, Two 6" x 12" Lenses .......................................................................................................................... 476.06 122.68 

Note: Stainless steel shutter blades, complete with color frame, c-clamp, safety cable, 20A, 3W ground, male pin 
connector and high performance lamp. 

. 
 26 55 61 00-0004 EA Ellipsoidal Spotlight, Two 6" x 16" Lenses .......................................................................................................................... 476.06 122.68 

Note: Stainless steel shutter blades, complete with color frame, c-clamp, safety cable, 20A, 3W ground, male pin 
connector and high performance lamp. 

. 
 26 55 61 00-0005 EA 14" Scoop Floodlight Altman #SC14 ................................................................................................................................... 490.10 122.68 

. 
 26 55 61 00-0006 EA 6" Diameter Fresnel Spotlight, Spherical Specular Alzak .................................................................................................... 344.19 122.68 

Note: Reflector, heat resistant fresnel lens, slidefocus flood to spot, complete with yoke, c-clamp, safety cable, 
color frame, male pin connector and lamp. 

. 
 26 55 61 00-0007 EA 8" Diameter Fresnel Spotlight, Spherical Specular Alzak .................................................................................................... 547.12 122.68 

Note: Reflector, heat resistant fresnel lens, slidefocus flood to spot, complete with yoke, C-clamp, safety cable, 
color frame, male pin connector and lamp. 

. 
 26 55 61 00-0008 EA Follow Spotlight With Steel Chassis And Lightweight ...................................................................................................... 1,589.59 122.68 

Note: Aluminum housing, includes lamp adjustment plate, silent lamp fan, dowser, iris and clipper, rear lens 
control, coated lenses, six color boomerang, color fan, 34" x 34" castered stand. 

. 
 26 55 61 00-0009 EA Follow Spotlight With Steel Chassis And Lightweight ...................................................................................................... 1,909.00 122.68 

Note: Aluminum housing, includes lamp adjustment plate, ballast, electronic power supply, stepdown 
transformer, silent lamp fan, dowser, iris and clipper, rear lens control, coated lenses, six color boomerang, color 
fan, 34" x 34" castered stand. 

. 
 26 55 61 00-0010 EA PAR 64 Can Lighting With 20 Gauge Sheet Steel .............................................................................................................. 294.30 122.68 

Note: Formed lamp housing, hinged and latched rear housing secured by retention ring, safety cable, safety 
screen, PAR 64 lamp, male pin connector. 

. 
 26 55 61 00-0011 EA 6' Long Borderlight Sections ............................................................................................................................................... 944.25 122.68 

Note: With continuous sheet steel housing, supported by 1-1/2" x 3/16" steel yoke with C-clamp, includes 30 
lights per section wired on 3 circuits, alzak aluminum reflector with matte finish. 

. 
 26 55 61 00-0012 EA 1,000 Watt, 25 To 125' Throw, Follow Spotlight (Times Square Lighting QF1000S) ....................................................... 2,055.03 122.68 

XXXXXXX 
. 
 26 55 68  Athletic Field Lighting (26 55) 
. 
. 
 26 55 68 00-0001  Sports Lighting System (26 55 68) 

Note: Musco. 
. 
. 
 26 55 68 00-0002  Round Steel Tapered Poles (26 55 68 00-0001) 

Note: With Internal wiring harness. 
. 
. 

 26 55 68 00-0003 EA 20' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 3,022.47 555.32 
. 

 26 55 68 00-0004 EA 25' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 3,637.71 671.02 
. 

 26 55 68 00-0005 EA 30' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 4,092.67 728.87 
. 

 26 55 68 00-0006 EA 35' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 4,465.03 757.79 
. 

 26 55 68 00-0007 EA 40' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 5,558.03 786.71 
. 

 26 55 68 00-0008 EA 45' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 6,393.86 960.25 
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. 
 26 55 68 00-0009 EA 50' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 6,867.41 1,018.10 

. 
 26 55 68 00-0010 EA 55' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 7,801.17 1,156.93 

. 
 26 55 68 00-0011 EA 60' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 8,853.86 1,301.54 

. 
 26 55 68 00-0012 EA 65' Steel Tapered Pole With Precast Concrete Foundation Sleeve ................................................................................. 9,747.60 1,414.41 

. 
 26 55 68 00-0013 EA 70' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 10,641.06 1,580.81 

. 
 26 55 68 00-0014 EA 75' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 11,613.86 1,774.94 

. 
 26 55 68 00-0015 EA 80' Steel Tapered Pole With Precast Concrete Foundation Sleeve ............................................................................... 13,062.59 2,135.48 

XXXXXXX 
. 
 26 55 68 00-0016  Steel Pole Brackets (26 55 68 00-0001) 
. 
. 

 26 55 68 00-0017 EA Two Light Bracket ............................................................................................................................................................... 444.73 57.85 
. 

 26 55 68 00-0018 EA Three Light Bracket ............................................................................................................................................................. 560.54 80.99 
. 

 26 55 68 00-0019 EA Four Light Bracket ............................................................................................................................................................... 804.93 98.34 
. 

 26 55 68 00-0020 EA Five Light Bracket ............................................................................................................................................................... 918.25 115.70 
. 

 26 55 68 00-0021 EA Six Light Bracket .............................................................................................................................................................. 1,112.66 133.05 
. 

 26 55 68 00-0022 EA Seven Light Bracket ......................................................................................................................................................... 1,273.97 150.40 
. 

 26 55 68 00-0023 EA Eight Light Bracket ........................................................................................................................................................... 1,456.05 173.54 
. 

 26 55 68 00-0024 EA Nine Light Bracket ............................................................................................................................................................ 1,644.40 190.89 

XXXXXXX 
. 
 26 55 68 00-0025  Light Fixtures (26 55 68 00-0001) 
. 
. 

 26 55 68 00-0026 EA 120 or 270 Volt, Sportlite Fixtures Complete with 1,000 Watt Metal Halide Lamp, Hook Cord And Plug ......................... 1,376.43  
    For 1,500 Watt Metal Halide Lamp, Add  10.46 

XXXXXXX 
. 
 26 55 68 00-0027  Electrical Component Enclosure (26 55 68 00-0001) 

Note: Pole mounted NEMA 3R enclosure with thermal magnetic breaker and multiple ballasts to match total light 
fixtures. For light structures with more than 6 lights, use multiple enclosures. 

. 

. 
 26 55 68 00-0028 EA Electrical Component Enclosure For 2 Lights, Pole Mounted ............................................................................................. 722.06 65.63 

. 
 26 55 68 00-0029 EA Electrical Component Enclosure For 3 Lights, Pole Mounted .......................................................................................... 1,084.20 100.98 

. 
 26 55 68 00-0030 EA Electrical Component Enclosure For 4 Lights, Pole Mounted .......................................................................................... 1,243.34 126.22 

. 
 26 55 68 00-0031 EA Electrical Component Enclosure For 5 Lights, Pole Mounted .......................................................................................... 1,606.09 141.38 

. 
 26 55 68 00-0032 EA Electrical Component Enclosure For 6 Lights, Pole Mounted .......................................................................................... 1,804.64 151.47 

XXXXXXX 
. 
 26 55 68 00-0033  Accessories (26 55 68 00-0001) 
. 
. 

 26 55 68 00-0034 EA Time Delay Kit (Musco®) .................................................................................................................................................... 773.43 202.36 
. 

 26 55 68 00-0035 EA Remote Switch Box Push Button (Musco®) ..................................................................................................................... 1,510.87 202.36 
. 

 26 55 68 00-0036 EA Push Button Strobe Kit (Musco®) .................................................................................................................................... 1,805.84 202.36 
. 

 26 55 68 00-0037 EA Additional Control-Link Unit (Musco®) ............................................................................................................................. 8,588.53 607.08 
. 

 26 55 68 00-0038 EA Auxiliary Brackets For Speakers Or Egress Fixtures, For New Installations (Musco®) ...................................................... 939.41 100.98 
. 

 26 55 68 00-0039 EA Auxiliary Brackets For Speakers Or Egress Fixtures, For Retrofit Applications (Musco®) ............................................... 1,141.36 201.97 

XXXXXXX 
. 
 26 56  Exterior Lighting (26 50) 
. 
. 
 26 56 13  Lighting Poles and Standards (26 56)
. 
. 
 26 56 13 00-0001  Poles And Standards (26 56 13) 

See CSI section 26 05 46 00-0000 for additional poles, 26 05 46 00-0001 for additional pole. 
. 
. 
 26 56 13 00-0002  Roadway Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0003  Steel Roadway Light Poles (26 56 13 00-0002) 

Note: Includes prime painted finish, anchor bolts, steel base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0004  Round Tapered, Steel Roadway Light Poles (26 56 13 00-0003) 
. 
. 
 26 56 13 00-0005  Round Tapered, Steel Roadway Light Poles With Upsweep Style Arms (26 56 13 

00-0004) 
. 
. 
 26 56 13 00-0006  Round Tapered, Steel Roadway Light Poles With Single Upsweep Style 

Arm (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0007 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 
Anchor Base ................................................................................................................................................................... 3,916.51 347.08 

    For Galvanized Finish, Add  96.67 
    For >10 To 20, Deduct  -97.91 
    For >20 To 40, Deduct  -195.83 
    For >40, Deduct  -311.09 

. 
 26 56 13 00-0008 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,924.47 347.08 
    For Galvanized Finish, Add  96.91 
    For >10 To 20, Deduct  -98.11 
    For >20 To 40, Deduct  -196.22 
    For >40, Deduct  -311.69 

. 
 26 56 13 00-0009 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,203.05 462.77 
    For Galvanized Finish, Add  98.33 
    For >10 To 20, Deduct  -105.08 
    For >20 To 40, Deduct  -210.15 
    For >40, Deduct  -338.37 
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. 
 26 56 13 00-0010 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,298.82 462.77 
    For Galvanized Finish, Add  101.20 
    For >10 To 20, Deduct  -107.47 
    For >20 To 40, Deduct  -214.94 
    For >40, Deduct  -345.55 

. 
 26 56 13 00-0011 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,394.59 462.77 
    For Galvanized Finish, Add  104.07 
    For >10 To 20, Deduct  -109.86 
    For >20 To 40, Deduct  -219.73 
    For >40, Deduct  -352.73 

. 
 26 56 13 00-0012 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,530.45 520.61 
    For Galvanized Finish, Add  104.68 
    For >10 To 20, Deduct  -113.26 
    For >20 To 40, Deduct  -226.52 
    For >40, Deduct  -365.81 

. 
 26 56 13 00-0013 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,575.87 520.61 
    For Galvanized Finish, Add  106.04 
    For >10 To 20, Deduct  -114.40 
    For >20 To 40, Deduct  -228.79 
    For >40, Deduct  -369.22 

. 
 26 56 13 00-0014 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,584.51 520.61 
    For Galvanized Finish, Add  106.30 
    For >10 To 20, Deduct  -114.61 
    For >20 To 40, Deduct  -229.23 
    For >40, Deduct  -369.87 

. 
 26 56 13 00-0015 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,803.57 549.54 
    For Galvanized Finish, Add  111.13 
    For >10 To 20, Deduct  -120.09 
    For >20 To 40, Deduct  -240.18 
    For >40, Deduct  -387.74 

. 
 26 56 13 00-0016 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,837.87 549.54 
    For Galvanized Finish, Add  112.16 
    For >10 To 20, Deduct  -120.95 
    For >20 To 40, Deduct  -241.89 
    For >40, Deduct  -390.32 

. 
 26 56 13 00-0017 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,875.32 549.54 
    For Galvanized Finish, Add  113.29 
    For >10 To 20, Deduct  -121.88 
    For >20 To 40, Deduct  -243.77 
    For >40, Deduct  -393.13 

. 
 26 56 13 00-0018 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,604.10 578.46 
    For Galvanized Finish, Add  133.42 
    For >10 To 20, Deduct  -140.10 
    For >20 To 40, Deduct  -280.21 
    For >40, Deduct  -449.23 

. 
 26 56 13 00-0019 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,616.31 578.46 
    For Galvanized Finish, Add  133.78 
    For >10 To 20, Deduct  -140.41 
    For >20 To 40, Deduct  -280.82 
    For >40, Deduct  -450.15 

. 
 26 56 13 00-0020 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,628.38 578.46 
    For Galvanized Finish, Add  134.14 
    For >10 To 20, Deduct  -140.71 
    For >20 To 40, Deduct  -281.42 
    For >40, Deduct  -451.05 

XXXXXXX 
. 
 26 56 13 00-0021  Round Tapered, Steel Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0022 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 4,901.39 404.93 

    For Galvanized Finish, Add  122.75 
    For >10 To 20, Deduct  -122.53 
    For >20 To 40, Deduct  -245.07 
    For >40, Deduct  -387.85 

. 
 26 56 13 00-0023 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,981.49 419.38 
    For Galvanized Finish, Add  124.28 
    For >10 To 20, Deduct  -124.54 
    For >20 To 40, Deduct  -249.07 
    For >40, Deduct  -394.58 
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. 
 26 56 13 00-0024 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,048.96 433.85 
    For Galvanized Finish, Add  125.44 
    For >10 To 20, Deduct  -126.22 
    For >20 To 40, Deduct  -252.45 
    For >40, Deduct  -400.36 

. 
 26 56 13 00-0025 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,801.02 520.61 
    For Galvanized Finish, Add  112.79 
    For >10 To 20, Deduct  -120.03 
    For >20 To 40, Deduct  -240.05 
    For >40, Deduct  -386.11 

. 
 26 56 13 00-0026 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,850.25 535.08 
    For Galvanized Finish, Add  113.40 
    For >10 To 20, Deduct  -121.26 
    For >20 To 40, Deduct  -242.51 
    For >40, Deduct  -390.52 

. 
 26 56 13 00-0027 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,887.40 549.54 
    For Galvanized Finish, Add  113.65 
    For >10 To 20, Deduct  -122.19 
    For >20 To 40, Deduct  -244.37 
    For >40, Deduct  -394.03 

. 
 26 56 13 00-0028 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,167.52 578.46 
    For Galvanized Finish, Add  120.32 
    For >10 To 20, Deduct  -129.19 
    For >20 To 40, Deduct  -258.38 
    For >40, Deduct  -416.49 

. 
 26 56 13 00-0029 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,208.80 592.93 
    For Galvanized Finish, Add  120.69 
    For >10 To 20, Deduct  -130.22 
    For >20 To 40, Deduct  -260.44 
    For >40, Deduct  -420.31 

. 
 26 56 13 00-0030 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,245.53 607.38 
    For Galvanized Finish, Add  120.92 
    For >10 To 20, Deduct  -131.14 
    For >20 To 40, Deduct  -262.28 
    For >40, Deduct  -423.78 

. 
 26 56 13 00-0031 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,488.10 607.38 
    For Galvanized Finish, Add  128.20 
    For >10 To 20, Deduct  -137.20 
    For >20 To 40, Deduct  -274.41 
    For >40, Deduct  -441.98 

. 
 26 56 13 00-0032 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,570.12 621.85 
    For Galvanized Finish, Add  129.79 
    For >10 To 20, Deduct  -139.25 
    For >20 To 40, Deduct  -278.51 
    For >40, Deduct  -448.85 

. 
 26 56 13 00-0033 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,649.40 636.31 
    For Galvanized Finish, Add  131.30 
    For >10 To 20, Deduct  -141.24 
    For >20 To 40, Deduct  -282.47 
    For >40, Deduct  -455.52 

. 
 26 56 13 00-0034 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,241.43 636.31 
    For Galvanized Finish, Add  149.06 
    For >10 To 20, Deduct  -156.04 
    For >20 To 40, Deduct  -312.07 
    For >40, Deduct  -499.92 

. 
 26 56 13 00-0035 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,278.31 650.78 
    For Galvanized Finish, Add  149.30 
    For >10 To 20, Deduct  -156.96 
    For >20 To 40, Deduct  -313.92 
    For >40, Deduct  -503.41 

. 
 26 56 13 00-0036 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,315.47 665.23 
    For Galvanized Finish, Add  149.55 
    For >10 To 20, Deduct  -157.89 
    For >20 To 40, Deduct  -315.77 
    For >40, Deduct  -506.92 

XXXXXXX 
. 
 26 56 13 00-0037  Round Tapered, Steel Roadway Light Poles With Three Upsweep Style 

Arms (26 56 13 00-0005) 
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. 

. 
 26 56 13 00-0038 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,668.86 578.46 
    For Galvanized Finish, Add  135.36 
    For >10 To 20, Deduct  -141.72 
    For >20 To 40, Deduct  -283.44 
    For >40, Deduct  -454.09 

. 
 26 56 13 00-0039 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,734.79 607.38 
    For Galvanized Finish, Add  135.60 
    For >10 To 20, Deduct  -143.37 
    For >20 To 40, Deduct  -286.74 
    For >40, Deduct  -460.48 

. 
 26 56 13 00-0040 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,812.81 636.31 
    For Galvanized Finish, Add  136.21 
    For >10 To 20, Deduct  -145.32 
    For >20 To 40, Deduct  -290.64 
    For >40, Deduct  -467.78 

. 
 26 56 13 00-0041 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,986.78 636.31 
    For Galvanized Finish, Add  141.42 
    For >10 To 20, Deduct  -149.67 
    For >20 To 40, Deduct  -299.34 
    For >40, Deduct  -480.82 

. 
 26 56 13 00-0042 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,056.57 665.23 
    For Galvanized Finish, Add  141.78 
    For >10 To 20, Deduct  -151.41 
    For >20 To 40, Deduct  -302.83 
    For >40, Deduct  -487.50 

. 
 26 56 13 00-0043 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,122.51 694.16 
    For Galvanized Finish, Add  142.03 
    For >10 To 20, Deduct  -153.06 
    For >20 To 40, Deduct  -306.13 
    For >40, Deduct  -493.90 

. 
 26 56 13 00-0044 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,375.84 665.23 
    For Galvanized Finish, Add  151.36 
    For >10 To 20, Deduct  -159.40 
    For >20 To 40, Deduct  -318.79 
    For >40, Deduct  -511.45 

. 
 26 56 13 00-0045 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,441.78 694.16 
    For Galvanized Finish, Add  151.60 
    For >10 To 20, Deduct  -161.04 
    For >20 To 40, Deduct  -322.09 
    For >40, Deduct  -517.84 

. 
 26 56 13 00-0046 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,507.72 723.08 
    For Galvanized Finish, Add  151.85 
    For >10 To 20, Deduct  -162.69 
    For >20 To 40, Deduct  -325.39 
    For >40, Deduct  -524.23 

. 
 26 56 13 00-0047 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,878.77 694.16 
    For Galvanized Finish, Add  164.71 
    For >10 To 20, Deduct  -171.97 
    For >20 To 40, Deduct  -343.94 
    For >40, Deduct  -550.62 

. 
 26 56 13 00-0048 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,944.30 723.08 
    For Galvanized Finish, Add  164.94 
    For >10 To 20, Deduct  -173.61 
    For >20 To 40, Deduct  -347.22 
    For >40, Deduct  -556.98 

. 
 26 56 13 00-0049 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,018.34 752.00 
    For Galvanized Finish, Add  165.43 
    For >10 To 20, Deduct  -175.46 
    For >20 To 40, Deduct  -350.92 
    For >40, Deduct  -563.98 

XXXXXXX 
. 
 26 56 13 00-0050  Round Tapered, Steel Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0051 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 6,310.17 636.31 

    For Galvanized Finish, Add  151.13 
    For >10 To 20, Deduct  -157.75 
    For >20 To 40, Deduct  -315.51 
    For >40, Deduct  -505.08 
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. 
 26 56 13 00-0052 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,409.02 679.70 
    For Galvanized Finish, Add  151.49 
    For >10 To 20, Deduct  -160.23 
    For >20 To 40, Deduct  -320.45 
    For >40, Deduct  -514.66 

. 
 26 56 13 00-0053 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,503.74 723.08 
    For Galvanized Finish, Add  151.73 
    For >10 To 20, Deduct  -162.59 
    For >20 To 40, Deduct  -325.19 
    For >40, Deduct  -523.93 

. 
 26 56 13 00-0054 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,677.63 694.16 
    For Galvanized Finish, Add  158.68 
    For >10 To 20, Deduct  -166.94 
    For >20 To 40, Deduct  -333.88 
    For >40, Deduct  -535.53 

. 
 26 56 13 00-0055 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,772.92 737.54 
    For Galvanized Finish, Add  158.93 
    For >10 To 20, Deduct  -169.32 
    For >20 To 40, Deduct  -338.65 
    For >40, Deduct  -544.85 

. 
 26 56 13 00-0056 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,821.53 780.93 
    For Galvanized Finish, Add  157.79 
    For >10 To 20, Deduct  -170.54 
    For >20 To 40, Deduct  -341.08 
    For >40, Deduct  -550.66 

. 
 26 56 13 00-0057 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,194.97 723.08 
    For Galvanized Finish, Add  172.46 
    For >10 To 20, Deduct  -179.87 
    For >20 To 40, Deduct  -359.75 
    For >40, Deduct  -575.78 

. 
 26 56 13 00-0058 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,344.86 766.46 
    For Galvanized Finish, Add  174.36 
    For >10 To 20, Deduct  -183.62 
    For >20 To 40, Deduct  -367.24 
    For >40, Deduct  -589.19 

. 
 26 56 13 00-0059 EA 35' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,388.96 809.85 
    For Galvanized Finish, Add  173.08 
    For >10 To 20, Deduct  -184.72 
    For >20 To 40, Deduct  -369.45 
    For >40, Deduct  -594.66 

. 
 26 56 13 00-0060 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,515.71 752.00 
    For Galvanized Finish, Add  180.35 
    For >10 To 20, Deduct  -187.89 
    For >20 To 40, Deduct  -375.79 
    For >40, Deduct  -601.28 

. 
 26 56 13 00-0061 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,610.42 795.39 
    For Galvanized Finish, Add  180.59 
    For >10 To 20, Deduct  -190.26 
    For >20 To 40, Deduct  -380.52 
    For >40, Deduct  -610.55 

. 
 26 56 13 00-0062 EA 40' High, 10.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,709.27 838.78 
    For Galvanized Finish, Add  180.95 
    For >10 To 20, Deduct  -192.73 
    For >20 To 40, Deduct  -385.46 
    For >40, Deduct  -620.13 

XXXXXXX 
. 
 26 56 13 00-0063  Round Tapered, Steel Roadway Light Poles With Davit Style Arm (26 56 13 00-0004) 
. 
. 
 26 56 13 00-0064  Round Tapered, Steel Roadway Light Poles With Single Davit Style Arm (26 56 

13 00-0063) 
. 
. 

 26 56 13 00-0065 EA 25' High, 6.4" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 
Anchor Base ................................................................................................................................................................... 4,499.41 462.77 

    For Galvanized Finish, Add  107.22 
    For >10 To 20, Deduct  -112.49 
    For >20 To 40, Deduct  -224.97 
    For >40, Deduct  -360.59 

. 
 26 56 13 00-0066 EA 30' High, 7.1" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 5,094.09 520.61 
    For Galvanized Finish, Add  121.59 
    For >10 To 20, Deduct  -127.35 
    For >20 To 40, Deduct  -254.70 
    For >40, Deduct  -408.09 
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. 
 26 56 13 00-0067 EA 35' High, 7.8" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 5,218.61 549.54 
    For Galvanized Finish, Add  123.59 
    For >10 To 20, Deduct  -130.47 
    For >20 To 40, Deduct  -260.93 
    For >40, Deduct  -418.87 

. 
 26 56 13 00-0068 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 6,299.44 578.46 
    For Galvanized Finish, Add  154.28 
    For >10 To 20, Deduct  -157.49 
    For >20 To 40, Deduct  -314.97 
    For >40, Deduct  -501.38 

XXXXXXX 
. 
 26 56 13 00-0069  Round Tapered, Steel Roadway Light Poles With Truss Style Arms (26 56 13 00-

0004) 
. 
. 
 26 56 13 00-0070  Round Tapered, Steel Roadway Light Poles With Single Truss Style Arm (26 

56 13 00-0069) 
. 
. 

 26 56 13 00-0071 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 
Anchor Base ................................................................................................................................................................... 5,930.03 462.77 

    For Galvanized Finish, Add  150.13 
    For >10 To 20, Deduct  -148.25 
    For >20 To 40, Deduct  -296.50 
    For >40, Deduct  -467.89 

. 
 26 56 13 00-0072 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,991.36 462.77 
    For Galvanized Finish, Add  151.97 
    For >10 To 20, Deduct  -149.78 
    For >20 To 40, Deduct  -299.57 
    For >40, Deduct  -472.49 

. 
 26 56 13 00-0073 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 6,019.35 462.77 
    For Galvanized Finish, Add  152.81 
    For >10 To 20, Deduct  -150.48 
    For >20 To 40, Deduct  -300.97 
    For >40, Deduct  -474.59 

. 
 26 56 13 00-0074 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 6,107.06 520.61 
    For Galvanized Finish, Add  151.97 
    For >10 To 20, Deduct  -152.68 
    For >20 To 40, Deduct  -305.35 
    For >40, Deduct  -484.06 

. 
 26 56 13 00-0075 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 6,117.76 520.61 
    For Galvanized Finish, Add  152.30 
    For >10 To 20, Deduct  -152.94 
    For >20 To 40, Deduct  -305.89 
    For >40, Deduct  -484.86 

. 
 26 56 13 00-0076 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 6,228.34 520.61 
    For Galvanized Finish, Add  155.61 
    For >10 To 20, Deduct  -155.71 
    For >20 To 40, Deduct  -311.42 
    For >40, Deduct  -493.16 

. 
 26 56 13 00-0077 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 6,201.26 549.54 
    For Galvanized Finish, Add  153.07 
    For >10 To 20, Deduct  -155.03 
    For >20 To 40, Deduct  -310.06 
    For >40, Deduct  -492.57 

. 
 26 56 13 00-0078 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 6,266.02 549.54 
    For Galvanized Finish, Add  155.01 
    For >10 To 20, Deduct  -156.65 
    For >20 To 40, Deduct  -313.30 
    For >40, Deduct  -497.43 

. 
 26 56 13 00-0079 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 6,605.59 549.54 
    For Galvanized Finish, Add  165.20 
    For >10 To 20, Deduct  -165.14 
    For >20 To 40, Deduct  -330.28 
    For >40, Deduct  -522.90 

XXXXXXX 
. 
 26 56 13 00-0080  Round Tapered, Steel Roadway Light Poles With Two Truss Style Arms (26 56 

13 00-0069) 
. 
. 

 26 56 13 00-0081 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 
Anchor Base ................................................................................................................................................................... 7,793.04 578.46 

    For Galvanized Finish, Add  199.08 
    For >10 To 20, Deduct  -194.83 
    For >20 To 40, Deduct  -389.65 
    For >40, Deduct  -613.40 
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. 
 26 56 13 00-0082 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,909.60 607.38 
    For Galvanized Finish, Add  200.84 
    For >10 To 20, Deduct  -197.74 
    For >20 To 40, Deduct  -395.48 
    For >40, Deduct  -623.59 

. 
 26 56 13 00-0083 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 8,197.95 636.31 
    For Galvanized Finish, Add  207.76 
    For >10 To 20, Deduct  -204.95 
    For >20 To 40, Deduct  -409.90 
    For >40, Deduct  -646.66 

. 
 26 56 13 00-0084 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,874.70 636.31 
    For Galvanized Finish, Add  198.06 
    For >10 To 20, Deduct  -196.87 
    For >20 To 40, Deduct  -393.74 
    For >40, Deduct  -622.42 

. 
 26 56 13 00-0085 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 8,235.91 665.23 
    For Galvanized Finish, Add  207.16 
    For >10 To 20, Deduct  -205.90 
    For >20 To 40, Deduct  -411.80 
    For >40, Deduct  -650.96 

. 
 26 56 13 00-0086 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 8,443.02 694.16 
    For Galvanized Finish, Add  211.64 
    For >10 To 20, Deduct  -211.08 
    For >20 To 40, Deduct  -422.15 
    For >40, Deduct  -667.93 

. 
 26 56 13 00-0087 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 8,102.00 665.23 
    For Galvanized Finish, Add  203.15 
    For >10 To 20, Deduct  -202.55 
    For >20 To 40, Deduct  -405.10 
    For >40, Deduct  -640.91 

. 
 26 56 13 00-0088 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 8,592.58 694.16 
    For Galvanized Finish, Add  216.13 
    For >10 To 20, Deduct  -214.81 
    For >20 To 40, Deduct  -429.63 
    For >40, Deduct  -679.15 

. 
 26 56 13 00-0089 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 8,872.69 723.08 
    For Galvanized Finish, Add  222.80 
    For >10 To 20, Deduct  -221.82 
    For >20 To 40, Deduct  -443.63 
    For >40, Deduct  -701.61 

XXXXXXX 
. 
 26 56 13 00-0090  Aluminum Roadway Light Poles (26 56 13 00-0002) 

Note: Includes satin finish, anchor bolts, cast aluminum base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0091  Round Tapered, Aluminum Roadway Light Poles (26 56 13 00-0090) 
. 
. 
 26 56 13 00-0092  Round Tapered, Aluminum Roadway Light Poles With Upsweep Style 

Arms (26 56 13 00-0091) 
. 
. 
 26 56 13 00-0093  Round Tapered, Aluminum Roadway Light Poles With Single Upsweep 

Style Arm (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0094 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 
Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,602.63 347.08 

    For >10 To 20, Deduct  -65.07 
    For >20 To 40, Deduct  -130.13 
    For >40, Deduct  -212.55 

. 
 26 56 13 00-0095 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,625.73 347.08 
    For >10 To 20, Deduct  -65.64 
    For >20 To 40, Deduct  -131.29 
    For >40, Deduct  -214.28 

. 
 26 56 13 00-0096 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,182.73 462.77 
    For >10 To 20, Deduct  -79.57 
    For >20 To 40, Deduct  -159.14 
    For >40, Deduct  -261.84 

. 
 26 56 13 00-0097 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,226.38 462.77 
    For >10 To 20, Deduct  -80.66 
    For >20 To 40, Deduct  -161.32 
    For >40, Deduct  -265.12 

. 
 26 56 13 00-0098 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,266.53 462.77 
    For >10 To 20, Deduct  -81.66 
    For >20 To 40, Deduct  -163.33 
    For >40, Deduct  -268.13 
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. 
 26 56 13 00-0099 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,655.58 520.61 
    For >10 To 20, Deduct  -91.39 
    For >20 To 40, Deduct  -182.78 
    For >40, Deduct  -300.20 

. 
 26 56 13 00-0100 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,692.41 520.61 
    For >10 To 20, Deduct  -92.31 
    For >20 To 40, Deduct  -184.62 
    For >40, Deduct  -302.96 

. 
 26 56 13 00-0101 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,733.60 520.61 
    For >10 To 20, Deduct  -93.34 
    For >20 To 40, Deduct  -186.68 
    For >40, Deduct  -306.05 

. 
 26 56 13 00-0102 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,296.11 549.54 
    For >10 To 20, Deduct  -107.40 
    For >20 To 40, Deduct  -214.81 
    For >40, Deduct  -349.69 

. 
 26 56 13 00-0103 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,332.85 549.54 
    For >10 To 20, Deduct  -108.32 
    For >20 To 40, Deduct  -216.64 
    For >40, Deduct  -352.44 

. 
 26 56 13 00-0104 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,363.62 549.54 
    For >10 To 20, Deduct  -109.09 
    For >20 To 40, Deduct  -218.18 
    For >40, Deduct  -354.75 

XXXXXXX 
. 
 26 56 13 00-0105  Round Tapered, Aluminum Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0106 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 2,980.59 404.93 

    For >10 To 20, Deduct  -74.51 
    For >20 To 40, Deduct  -149.03 
    For >40, Deduct  -243.79 

. 
 26 56 13 00-0107 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,206.99 404.93 
    For >10 To 20, Deduct  -80.17 
    For >20 To 40, Deduct  -160.35 
    For >40, Deduct  -260.77 

. 
 26 56 13 00-0108 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,308.95 433.85 
    For >10 To 20, Deduct  -82.72 
    For >20 To 40, Deduct  -165.45 
    For >40, Deduct  -269.86 

. 
 26 56 13 00-0109 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,548.30 520.61 
    For >10 To 20, Deduct  -88.71 
    For >20 To 40, Deduct  -177.42 
    For >40, Deduct  -292.15 

. 
 26 56 13 00-0110 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,721.33 535.08 
    For >10 To 20, Deduct  -93.03 
    For >20 To 40, Deduct  -186.07 
    For >40, Deduct  -305.85 

. 
 26 56 13 00-0111 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,972.29 549.54 
    For >10 To 20, Deduct  -99.31 
    For >20 To 40, Deduct  -198.61 
    For >40, Deduct  -325.40 

. 
 26 56 13 00-0112 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,100.49 578.46 
    For >10 To 20, Deduct  -102.51 
    For >20 To 40, Deduct  -205.02 
    For >40, Deduct  -336.46 

. 
 26 56 13 00-0113 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,263.12 592.93 
    For >10 To 20, Deduct  -106.58 
    For >20 To 40, Deduct  -213.16 
    For >40, Deduct  -349.38 

. 
 26 56 13 00-0114 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,462.27 607.38 
    For >10 To 20, Deduct  -111.56 
    For >20 To 40, Deduct  -223.11 
    For >40, Deduct  -365.04 

. 
 26 56 13 00-0115 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,662.53 607.38 
    For >10 To 20, Deduct  -116.56 
    For >20 To 40, Deduct  -233.13 
    For >40, Deduct  -380.06 
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. 
 26 56 13 00-0116 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,108.25 621.85 
    For >10 To 20, Deduct  -127.71 
    For >20 To 40, Deduct  -255.41 
    For >40, Deduct  -414.21 

. 
 26 56 13 00-0117 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,627.17 636.31 
    For >10 To 20, Deduct  -140.68 
    For >20 To 40, Deduct  -281.36 
    For >40, Deduct  -453.85 

XXXXXXX 
. 
 26 56 13 00-0118  Round Tapered, Aluminum Roadway Light Poles With Three Upsweep 

Style Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0119 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,460.73 462.77 

    For >10 To 20, Deduct  -86.52 
    For >20 To 40, Deduct  -173.04 
    For >40, Deduct  -282.69 

. 
 26 56 13 00-0120 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,701.70 491.70 
    For >10 To 20, Deduct  -92.54 
    For >20 To 40, Deduct  -185.09 
    For >40, Deduct  -302.21 

. 
 26 56 13 00-0121 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,204.74 578.46 
    For >10 To 20, Deduct  -105.12 
    For >20 To 40, Deduct  -210.24 
    For >40, Deduct  -344.28 

. 
 26 56 13 00-0122 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,383.68 607.38 
    For >10 To 20, Deduct  -109.59 
    For >20 To 40, Deduct  -219.18 
    For >40, Deduct  -359.15 

. 
 26 56 13 00-0123 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,590.85 636.31 
    For >10 To 20, Deduct  -114.77 
    For >20 To 40, Deduct  -229.54 
    For >40, Deduct  -376.13 

. 
 26 56 13 00-0124 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,752.95 665.23 
    For >10 To 20, Deduct  -118.82 
    For >20 To 40, Deduct  -237.65 
    For >40, Deduct  -389.73 

. 
 26 56 13 00-0125 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,969.77 665.23 
    For >10 To 20, Deduct  -124.24 
    For >20 To 40, Deduct  -248.49 
    For >40, Deduct  -405.99 

. 
 26 56 13 00-0126 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,412.41 694.16 
    For >10 To 20, Deduct  -135.31 
    For >20 To 40, Deduct  -270.62 
    For >40, Deduct  -440.64 

. 
 26 56 13 00-0127 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 8,140.03 723.08 
    For >10 To 20, Deduct  -203.50 
    For >20 To 40, Deduct  -407.00 
    For >40, Deduct  -646.66 

XXXXXXX 
. 
 26 56 13 00-0128  Round Tapered, Aluminum Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0129 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,575.86 520.61 

    For >10 To 20, Deduct  -89.40 
    For >20 To 40, Deduct  -178.79 
    For >40, Deduct  -294.22 

. 
 26 56 13 00-0130 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,714.48 520.61 
    For >10 To 20, Deduct  -92.86 
    For >20 To 40, Deduct  -185.72 
    For >40, Deduct  -304.62 

. 
 26 56 13 00-0131 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,599.47 636.31 
    For >10 To 20, Deduct  -114.99 
    For >20 To 40, Deduct  -229.97 
    For >40, Deduct  -376.78 

. 
 26 56 13 00-0132 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,981.75 679.70 
    For >10 To 20, Deduct  -124.54 
    For >20 To 40, Deduct  -249.09 
    For >40, Deduct  -407.62 
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. 
 26 56 13 00-0133 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,199.47 694.16 
    For >10 To 20, Deduct  -129.99 
    For >20 To 40, Deduct  -259.97 
    For >40, Deduct  -424.67 

. 
 26 56 13 00-0134 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,551.08 737.54 
    For >10 To 20, Deduct  -138.78 
    For >20 To 40, Deduct  -277.55 
    For >40, Deduct  -453.21 

. 
 26 56 13 00-0135 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,477.08 723.08 
    For >10 To 20, Deduct  -136.93 
    For >20 To 40, Deduct  -273.85 
    For >40, Deduct  -446.94 

. 
 26 56 13 00-0136 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 6,242.46 766.46 
    For >10 To 20, Deduct  -156.06 
    For >20 To 40, Deduct  -312.12 
    For >40, Deduct  -506.51 

. 
 26 56 13 00-0137 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 6,917.98 809.85 
    For >10 To 20, Deduct  -172.95 
    For >20 To 40, Deduct  -345.90 
    For >40, Deduct  -559.34 

XXXXXXX 
. 
 26 56 13 00-0138  Round Tapered, Aluminum Roadway Light Poles With Truss Style Arms (26 56 

13 00-0091) 
. 
. 
 26 56 13 00-0139  Round Tapered, Aluminum Roadway Light Poles With Single Truss Style 

Arm (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0140 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 
Truss Style Arm, Anchor Base ........................................................................................................................................ 3,824.13 462.77 

    For >10 To 20, Deduct  -95.60 
    For >20 To 40, Deduct  -191.21 
    For >40, Deduct  -309.95 

. 
 26 56 13 00-0141 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 3,854.99 462.77 
    For >10 To 20, Deduct  -96.37 
    For >20 To 40, Deduct  -192.75 
    For >40, Deduct  -312.26 

. 
 26 56 13 00-0142 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 3,933.87 462.77 
    For >10 To 20, Deduct  -98.35 
    For >20 To 40, Deduct  -196.69 
    For >40, Deduct  -318.18 

. 
 26 56 13 00-0143 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,052.22 462.77 
    For >10 To 20, Deduct  -101.31 
    For >20 To 40, Deduct  -202.61 
    For >40, Deduct  -327.06 

. 
 26 56 13 00-0144 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,305.78 520.61 
    For >10 To 20, Deduct  -107.64 
    For >20 To 40, Deduct  -215.29 
    For >40, Deduct  -348.96 

. 
 26 56 13 00-0145 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,375.38 520.61 
    For >10 To 20, Deduct  -109.38 
    For >20 To 40, Deduct  -218.77 
    For >40, Deduct  -354.18 

. 
 26 56 13 00-0146 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,449.61 520.61 
    For >10 To 20, Deduct  -111.24 
    For >20 To 40, Deduct  -222.48 
    For >40, Deduct  -359.75 

. 
 26 56 13 00-0147 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,897.37 520.61 
    For >10 To 20, Deduct  -122.43 
    For >20 To 40, Deduct  -244.87 
    For >40, Deduct  -393.33 

. 
 26 56 13 00-0148 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,682.05 549.54 
    For >10 To 20, Deduct  -117.05 
    For >20 To 40, Deduct  -234.10 
    For >40, Deduct  -378.63 

. 
 26 56 13 00-0149 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,256.59 549.54 
    For >10 To 20, Deduct  -131.41 
    For >20 To 40, Deduct  -262.83 
    For >40, Deduct  -421.72 

. 
 26 56 13 00-0150 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,312.55 549.54 
    For >10 To 20, Deduct  -132.81 
    For >20 To 40, Deduct  -265.63 
    For >40, Deduct  -425.92 
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. 
 26 56 13 00-0151 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,667.81 549.54 
    For >10 To 20, Deduct  -141.70 
    For >20 To 40, Deduct  -283.39 
    For >40, Deduct  -452.56 

. 
 26 56 13 00-0152 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,991.82 549.54 
    For >10 To 20, Deduct  -149.80 
    For >20 To 40, Deduct  -299.59 
    For >40, Deduct  -476.86 

XXXXXXX 
. 
 26 56 13 00-0153  Round Tapered, Aluminum Roadway Light Poles With Two Truss Style 

Arms (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0154 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 
Style Arms, Anchor Base ................................................................................................................................................ 4,968.09 578.46 

    For >10 To 20, Deduct  -124.20 
    For >20 To 40, Deduct  -248.40 
    For >40, Deduct  -401.53 

. 
 26 56 13 00-0155 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,104.80 607.38 
    For >10 To 20, Deduct  -127.62 
    For >20 To 40, Deduct  -255.24 
    For >40, Deduct  -413.23 

. 
 26 56 13 00-0156 EA 25' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,213.40 636.31 
    For >10 To 20, Deduct  -130.34 
    For >20 To 40, Deduct  -260.67 
    For >40, Deduct  -422.82 

. 
 26 56 13 00-0157 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,348.61 636.31 
    For >10 To 20, Deduct  -133.72 
    For >20 To 40, Deduct  -267.43 
    For >40, Deduct  -432.96 

. 
 26 56 13 00-0158 EA 30' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,817.58 665.23 
    For >10 To 20, Deduct  -145.44 
    For >20 To 40, Deduct  -290.88 
    For >40, Deduct  -469.58 

. 
 26 56 13 00-0159 EA 30' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 6,686.59 694.16 
    For >10 To 20, Deduct  -167.16 
    For >20 To 40, Deduct  -334.33 
    For >40, Deduct  -536.20 

. 
 26 56 13 00-0160 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 6,468.16 665.23 
    For >10 To 20, Deduct  -161.70 
    For >20 To 40, Deduct  -323.41 
    For >40, Deduct  -518.37 

. 
 26 56 13 00-0161 EA 35' High, 10" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 6,592.09 694.16 
    For >10 To 20, Deduct  -164.80 
    For >20 To 40, Deduct  -329.60 
    For >40, Deduct  -529.11 

. 
 26 56 13 00-0162 EA 35' High, 10" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 8,037.07 723.08 
    For >10 To 20, Deduct  -200.93 
    For >20 To 40, Deduct  -401.85 
    For >40, Deduct  -638.93 

XXXXXXX 
. 
 26 56 13 00-0163  Round Tapered, Aluminum Roadway Light Poles With Davit Style Arm (26 56 13 

00-0091) 
. 
. 
 26 56 13 00-0164  Round Tapered, Aluminum Roadway Light Poles With Single Davit Style 

Arm (26 56 13 00-0163) 
. 
. 

 26 56 13 00-0165 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 
Davit Style Arm, Anchor Base ......................................................................................................................................... 3,142.14 347.08 

    For >10 To 20, Deduct  -78.55 
    For >20 To 40, Deduct  -157.11 
    For >40, Deduct  -253.01 

. 
 26 56 13 00-0166 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,229.35 347.08 
    For >10 To 20, Deduct  -80.73 
    For >20 To 40, Deduct  -161.47 
    For >40, Deduct  -259.56 

. 
 26 56 13 00-0167 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,316.74 347.08 
    For >10 To 20, Deduct  -82.92 
    For >20 To 40, Deduct  -165.84 
    For >40, Deduct  -266.11 

. 
 26 56 13 00-0168 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,730.10 462.77 
    For >10 To 20, Deduct  -93.25 
    For >20 To 40, Deduct  -186.51 
    For >40, Deduct  -302.90 
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. 
 26 56 13 00-0169 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,796.57 462.77 
    For >10 To 20, Deduct  -94.91 
    For >20 To 40, Deduct  -189.83 
    For >40, Deduct  -307.88 

. 
 26 56 13 00-0170 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,869.20 462.77 
    For >10 To 20, Deduct  -96.73 
    For >20 To 40, Deduct  -193.46 
    For >40, Deduct  -313.33 

. 
 26 56 13 00-0171 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,210.15 520.61 
    For >10 To 20, Deduct  -105.25 
    For >20 To 40, Deduct  -210.51 
    For >40, Deduct  -341.79 

. 
 26 56 13 00-0172 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,300.39 520.61 
    For >10 To 20, Deduct  -107.51 
    For >20 To 40, Deduct  -215.02 
    For >40, Deduct  -348.56 

. 
 26 56 13 00-0173 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,313.93 520.61 
    For >10 To 20, Deduct  -107.85 
    For >20 To 40, Deduct  -215.70 
    For >40, Deduct  -349.58 

. 
 26 56 13 00-0174 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,589.07 549.54 
    For >10 To 20, Deduct  -114.73 
    For >20 To 40, Deduct  -229.45 
    For >40, Deduct  -371.66 

. 
 26 56 13 00-0175 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,628.65 549.54 
    For >10 To 20, Deduct  -115.72 
    For >20 To 40, Deduct  -231.43 
    For >40, Deduct  -374.63 

. 
 26 56 13 00-0176 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,721.44 549.54 
    For >10 To 20, Deduct  -118.04 
    For >20 To 40, Deduct  -236.07 
    For >40, Deduct  -381.59 

XXXXXXX 
. 
 26 56 13 00-0177  Area Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0178  Steel Area Light Poles (26 56 13 00-0177) 

Note: Includes powdercoat finish, anchor bolts, base cover, reinforced handhole with cover and grounding 
provisions, factory drilled fixture mounting holes and tenon, open or capped top. 

. 

. 
 26 56 13 00-0179  Round Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0180  Round Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0179) 
. 
. 

 26 56 13 00-0181 EA 10' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base .............................................................. 972.47 202.46 
    For Galvanized Finish, Add  17.03 
    For >10 To 20, Deduct  -32.82 
    For >20 To 40, Deduct  -59.97 
    For >40, Deduct  -125.62 

. 
 26 56 13 00-0182 EA 12' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,061.75 231.38 

    For Galvanized Finish, Add  17.97 
    For >10 To 20, Deduct  -35.53 
    For >20 To 40, Deduct  -65.07 
    For >40, Deduct  -136.12 

. 
 26 56 13 00-0183 EA 14' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,187.19 260.31 

    For Galvanized Finish, Add  20.00 
    For >10 To 20, Deduct  -39.68 
    For >20 To 40, Deduct  -72.69 
    For >40, Deduct  -152.05 

. 
 26 56 13 00-0184 EA 16' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,315.78 289.23 

    For Galvanized Finish, Add  22.12 
    For >10 To 20, Deduct  -43.95 
    For >20 To 40, Deduct  -80.54 
    For >40, Deduct  -168.44 

. 
 26 56 13 00-0185 EA 18' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,405.08 318.15 

    For Galvanized Finish, Add  23.06 
    For >10 To 20, Deduct  -46.66 
    For >20 To 40, Deduct  -85.63 
    For >40, Deduct  -178.95 

. 
 26 56 13 00-0186 EA 20' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,486.51 347.08 

    For Galvanized Finish, Add  23.77 
    For >10 To 20, Deduct  -49.05 
    For >20 To 40, Deduct  -90.17 
    For >40, Deduct  -188.27 

. 
 26 56 13 00-0187 EA 10' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,013.34 202.46 

    For Galvanized Finish, Add  18.25 
    For >10 To 20, Deduct  -34.46 
    For >20 To 40, Deduct  -62.84 
    For >40, Deduct  -131.75 
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. 
 26 56 13 00-0188 EA 12' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,104.19 231.38 

    For Galvanized Finish, Add  19.24 
    For >10 To 20, Deduct  -37.23 
    For >20 To 40, Deduct  -68.04 
    For >40, Deduct  -142.49 

. 
 26 56 13 00-0189 EA 14' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,272.08 260.31 

    For Galvanized Finish, Add  22.54 
    For >10 To 20, Deduct  -43.07 
    For >20 To 40, Deduct  -78.63 
    For >40, Deduct  -164.78 

. 
 26 56 13 00-0190 EA 16' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,370.81 289.23 

    For Galvanized Finish, Add  23.77 
    For >10 To 20, Deduct  -46.16 
    For >20 To 40, Deduct  -84.39 
    For >40, Deduct  -176.70 

. 
 26 56 13 00-0191 EA 18' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,464.82 318.15 

    For Galvanized Finish, Add  24.86 
    For >10 To 20, Deduct  -49.05 
    For >20 To 40, Deduct  -89.81 
    For >40, Deduct  -187.91 

. 
 26 56 13 00-0192 EA 20' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,543.10 347.08 

    For Galvanized Finish, Add  25.47 
    For >10 To 20, Deduct  -51.31 
    For >20 To 40, Deduct  -94.13 
    For >40, Deduct  -196.76 

. 
 26 56 13 00-0193 EA 25' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,832.65 462.77 

    For Galvanized Finish, Add  27.21 
    For >10 To 20, Deduct  -59.42 
    For >20 To 40, Deduct  -109.77 
    For >40, Deduct  -228.62 

. 
 26 56 13 00-0194 EA 10' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,013.34 202.46 

    For Galvanized Finish, Add  18.25 
    For >10 To 20, Deduct  -34.46 
    For >20 To 40, Deduct  -62.84 
    For >40, Deduct  -131.75 

. 
 26 56 13 00-0195 EA 12' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,108.91 231.38 

    For Galvanized Finish, Add  19.38 
    For >10 To 20, Deduct  -37.41 
    For >20 To 40, Deduct  -68.37 
    For >40, Deduct  -143.20 

. 
 26 56 13 00-0196 EA 14' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,297.24 260.31 

    For Galvanized Finish, Add  23.30 
    For >10 To 20, Deduct  -44.08 
    For >20 To 40, Deduct  -80.39 
    For >40, Deduct  -168.56 

. 
 26 56 13 00-0197 EA 16' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,375.52 289.23 

    For Galvanized Finish, Add  23.91 
    For >10 To 20, Deduct  -46.34 
    For >20 To 40, Deduct  -84.72 
    For >40, Deduct  -177.41 

. 
 26 56 13 00-0198 EA 18' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,464.82 318.15 

    For Galvanized Finish, Add  24.86 
    For >10 To 20, Deduct  -49.05 
    For >20 To 40, Deduct  -89.81 
    For >40, Deduct  -187.91 

. 
 26 56 13 00-0199 EA 20' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,543.10 347.08 

    For Galvanized Finish, Add  25.47 
    For >10 To 20, Deduct  -51.31 
    For >20 To 40, Deduct  -94.13 
    For >40, Deduct  -196.76 

. 
 26 56 13 00-0200 EA 25' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,876.67 462.77 

    For Galvanized Finish, Add  28.53 
    For >10 To 20, Deduct  -61.18 
    For >20 To 40, Deduct  -112.86 
    For >40, Deduct  -235.22 

. 
 26 56 13 00-0201 EA 30' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 2,074.11 520.61 

    For Galvanized Finish, Add  30.99 
    For >10 To 20, Deduct  -67.35 
    For >20 To 40, Deduct  -124.36 
    For >40, Deduct  -259.06 

. 
 26 56 13 00-0202 EA 20' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,643.72 347.08 

    For Galvanized Finish, Add  28.49 
    For >10 To 20, Deduct  -55.34 
    For >20 To 40, Deduct  -101.18 
    For >40, Deduct  -211.85 

. 
 26 56 13 00-0203 EA 25' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,897.11 462.77 

    For Galvanized Finish, Add  29.15 
    For >10 To 20, Deduct  -62.00 
    For >20 To 40, Deduct  -114.29 
    For >40, Deduct  -238.29 

. 
 26 56 13 00-0204 EA 30' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 2,113.43 520.61 

    For Galvanized Finish, Add  32.17 
    For >10 To 20, Deduct  -68.92 
    For >20 To 40, Deduct  -127.12 
    For >40, Deduct  -264.95 

XXXXXXX 
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. 
 26 56 13 00-0205  Round Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0206  Round Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0205) 
. 
. 

 26 56 13 00-0207 EA 20' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 1,999.02 347.08 
    For Galvanized Finish, Add  39.15 
    For >10 To 20, Deduct  -69.55 
    For >20 To 40, Deduct  -126.05 
    For >40, Deduct  -265.15 

. 
 26 56 13 00-0208 EA 20' High, 6.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,047.76 347.08 

    For Galvanized Finish, Add  40.61 
    For >10 To 20, Deduct  -71.50 
    For >20 To 40, Deduct  -129.46 
    For >40, Deduct  -272.46 

. 
 26 56 13 00-0209 EA 25' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,386.04 462.77 

    For Galvanized Finish, Add  43.82 
    For >10 To 20, Deduct  -81.56 
    For >20 To 40, Deduct  -148.51 
    For >40, Deduct  -311.63 

. 
 26 56 13 00-0210 EA 25' High, 7.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,486.66 462.77 

    For Galvanized Finish, Add  46.83 
    For >10 To 20, Deduct  -85.58 
    For >20 To 40, Deduct  -155.56 
    For >40, Deduct  -326.72 

. 
 26 56 13 00-0211 EA 30' High, 6.60" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,658.95 520.61 

    For Galvanized Finish, Add  48.53 
    For >10 To 20, Deduct  -90.74 
    For >20 To 40, Deduct  -165.30 
    For >40, Deduct  -346.78 

. 
 26 56 13 00-0212 EA 30' High, 8.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,827.17 520.61 

    For Galvanized Finish, Add  53.58 
    For >10 To 20, Deduct  -97.47 
    For >20 To 40, Deduct  -177.08 
    For >40, Deduct  -372.01 

. 
 26 56 13 00-0213 EA 35' High, 7.30" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,919.60 549.54 

    For Galvanized Finish, Add  54.62 
    For >10 To 20, Deduct  -100.30 
    For >20 To 40, Deduct  -182.39 
    For >40, Deduct  -382.99 

. 
 26 56 13 00-0214 EA 35' High, 8.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,023.35 549.54 

    For Galvanized Finish, Add  57.73 
    For >10 To 20, Deduct  -104.45 
    For >20 To 40, Deduct  -189.65 
    For >40, Deduct  -398.55 

. 
 26 56 13 00-0215 EA 35' High, 9.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,271.75 549.54 

    For Galvanized Finish, Add  65.18 
    For >10 To 20, Deduct  -114.38 
    For >20 To 40, Deduct  -207.04 
    For >40, Deduct  -435.81 

. 
 26 56 13 00-0216 EA 39' High, 7.82" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,310.73 578.46 

    For Galvanized Finish, Add  64.61 
    For >10 To 20, Deduct  -115.08 
    For >20 To 40, Deduct  -208.61 
    For >40, Deduct  -438.76 

. 
 26 56 13 00-0217 EA 39' High, 9.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,354.75 578.46 

    For Galvanized Finish, Add  65.93 
    For >10 To 20, Deduct  -116.84 
    For >20 To 40, Deduct  -211.69 
    For >40, Deduct  -445.37 

. 
 26 56 13 00-0218 EA 45' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .......................................... 4,549.21 752.00 

    For Galvanized Finish, Add  91.36 
    For >10 To 20, Deduct  -159.41 
    For >20 To 40, Deduct  -288.36 
    For >40, Deduct  -607.18 

. 
 26 56 13 00-0219 EA 50' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .......................................... 4,771.15 867.69 

    For Galvanized Finish, Add  91.07 
    For >10 To 20, Deduct  -164.82 
    For >20 To 40, Deduct  -299.27 
    For >40, Deduct  -628.90 

. 
 26 56 13 00-0220 EA 25' High, 7.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .............................................. 3,168.96 462.77 

    For Galvanized Finish, Add  67.30 
    For >10 To 20, Deduct  -112.88 
    For >20 To 40, Deduct  -203.32 
    For >40, Deduct  -429.07 

. 
 26 56 13 00-0221 EA 30' High, 8.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .............................................. 3,595.94 520.61 

    For Galvanized Finish, Add  76.64 
    For >10 To 20, Deduct  -128.22 
    For >20 To 40, Deduct  -230.89 
    For >40, Deduct  -487.33 

. 
 26 56 13 00-0222 EA 39' High, 9.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .............................................. 4,158.11 578.46 

    For Galvanized Finish, Add  90.04 
    For >10 To 20, Deduct  -148.97 
    For >20 To 40, Deduct  -267.93 
    For >40, Deduct  -565.87 
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. 
 26 56 13 00-0223 EA 45' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 5,039.71 752.00 

    For Galvanized Finish, Add  106.07 
    For >10 To 20, Deduct  -179.03 
    For >20 To 40, Deduct  -322.70 
    For >40, Deduct  -680.76 

. 
 26 56 13 00-0224 EA 50' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 5,877.93 867.69 

    For Galvanized Finish, Add  124.28 
    For >10 To 20, Deduct  -209.09 
    For >20 To 40, Deduct  -376.75 
    For >40, Deduct  -794.92 

. 
 26 56 13 00-0225 EA 50' High, 11.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 6,517.78 867.69 

    For Galvanized Finish, Add  143.47 
    For >10 To 20, Deduct  -234.68 
    For >20 To 40, Deduct  -421.54 
    For >40, Deduct  -890.90 

. 
 26 56 13 00-0226 EA 50' High, 13.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 8,655.86 867.69 

    For Galvanized Finish, Add  207.61 
    For >10 To 20, Deduct  -320.20 
    For >20 To 40, Deduct  -571.20 
    For >40, Deduct  -1,211.61 

. 
 26 56 13 00-0227 EA 50' High, 13.00" Base OD, 3 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 9,693.46 867.69 

    For Galvanized Finish, Add  238.74 
    For >10 To 20, Deduct  -361.71 
    For >20 To 40, Deduct  -643.83 
    For >40, Deduct  -1,367.25 

XXXXXXX 
. 
 26 56 13 00-0228  Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0229  Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0228) 
. 
. 

 26 56 13 00-0230 EA 10' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................. 959.89 202.46 
    For Galvanized Finish, Add  16.65 
    For >10 To 20, Deduct  -32.32 
    For >20 To 40, Deduct  -59.09 
    For >40, Deduct  -123.74 

. 
 26 56 13 00-0231 EA 12' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,017.73 231.38 

    For Galvanized Finish, Add  16.65 
    For >10 To 20, Deduct  -33.77 
    For >20 To 40, Deduct  -61.99 
    For >40, Deduct  -129.52 

. 
 26 56 13 00-0232 EA 14' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,102.29 260.31 

    For Galvanized Finish, Add  17.45 
    For >10 To 20, Deduct  -36.28 
    For >20 To 40, Deduct  -66.75 
    For >40, Deduct  -139.31 

. 
 26 56 13 00-0233 EA 15' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,168.96 274.77 

    For Galvanized Finish, Add  18.58 
    For >10 To 20, Deduct  -38.52 
    For >20 To 40, Deduct  -70.84 
    For >40, Deduct  -147.87 

. 
 26 56 13 00-0234 EA 16' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,197.88 289.23 

    For Galvanized Finish, Add  18.58 
    For >10 To 20, Deduct  -39.24 
    For >20 To 40, Deduct  -72.28 
    For >40, Deduct  -150.76 

. 
 26 56 13 00-0235 EA 18' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,273.02 318.15 

    For Galvanized Finish, Add  19.10 
    For >10 To 20, Deduct  -41.38 
    For >20 To 40, Deduct  -76.39 
    For >40, Deduct  -159.14 

. 
 26 56 13 00-0236 EA 20' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,345.02 347.08 

    For Galvanized Finish, Add  19.53 
    For >10 To 20, Deduct  -43.39 
    For >20 To 40, Deduct  -80.27 
    For >40, Deduct  -167.05 

. 
 26 56 13 00-0237 EA 25' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,670.72 462.77 

    For Galvanized Finish, Add  22.36 
    For >10 To 20, Deduct  -52.95 
    For >20 To 40, Deduct  -98.44 
    For >40, Deduct  -204.33 

. 
 26 56 13 00-0238 EA 20' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,557.25 347.08 

    For Galvanized Finish, Add  25.89 
    For >10 To 20, Deduct  -51.88 
    For >20 To 40, Deduct  -95.12 
    For >40, Deduct  -198.88 

. 
 26 56 13 00-0239 EA 25' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,963.14 462.77 

    For Galvanized Finish, Add  31.13 
    For >10 To 20, Deduct  -64.64 
    For >20 To 40, Deduct  -118.91 
    For >40, Deduct  -248.19 

. 
 26 56 13 00-0240 EA 30' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 2,250.20 520.61 

    For Galvanized Finish, Add  36.27 
    For >10 To 20, Deduct  -74.39 
    For >20 To 40, Deduct  -136.69 
    For >40, Deduct  -285.47 
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. 
 26 56 13 00-0241 EA 20' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,499.09 347.08 

    For Galvanized Finish, Add  24.15 
    For >10 To 20, Deduct  -49.55 
    For >20 To 40, Deduct  -91.05 
    For >40, Deduct  -190.16 

. 
 26 56 13 00-0242 EA 25' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,849.95 462.77 

    For Galvanized Finish, Add  27.73 
    For >10 To 20, Deduct  -60.11 
    For >20 To 40, Deduct  -110.99 
    For >40, Deduct  -231.22 

. 
 26 56 13 00-0243 EA 30' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,152.73 520.61 

    For Galvanized Finish, Add  33.34 
    For >10 To 20, Deduct  -70.49 
    For >20 To 40, Deduct  -129.87 
    For >40, Deduct  -270.85 

. 
 26 56 13 00-0244 EA 20' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,698.74 347.08 

    For Galvanized Finish, Add  30.14 
    For >10 To 20, Deduct  -57.54 
    For >20 To 40, Deduct  -105.03 
    For >40, Deduct  -220.10 

. 
 26 56 13 00-0245 EA 25' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,104.63 462.77 

    For Galvanized Finish, Add  35.37 
    For >10 To 20, Deduct  -70.30 
    For >20 To 40, Deduct  -128.81 
    For >40, Deduct  -269.42 

. 
 26 56 13 00-0246 EA 30' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,383.83 520.61 

    For Galvanized Finish, Add  40.28 
    For >10 To 20, Deduct  -79.73 
    For >20 To 40, Deduct  -146.04 
    For >40, Deduct  -305.51 

. 
 26 56 13 00-0247 EA 35' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,636.61 549.54 

    For Galvanized Finish, Add  46.13 
    For >10 To 20, Deduct  -88.98 
    For >20 To 40, Deduct  -162.58 
    For >40, Deduct  -340.54 

. 
 26 56 13 00-0248 EA 30' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,693.54 520.61 

    For Galvanized Finish, Add  49.57 
    For >10 To 20, Deduct  -92.12 
    For >20 To 40, Deduct  -167.72 
    For >40, Deduct  -351.97 

. 
 26 56 13 00-0249 EA 35' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,947.89 549.54 

    For Galvanized Finish, Add  55.46 
    For >10 To 20, Deduct  -101.43 
    For >20 To 40, Deduct  -184.37 
    For >40, Deduct  -387.23 

. 
 26 56 13 00-0250 EA 40' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 3,117.36 578.46 

    For Galvanized Finish, Add  58.81 
    For >10 To 20, Deduct  -107.34 
    For >20 To 40, Deduct  -195.08 
    For >40, Deduct  -409.76 

XXXXXXX 
. 
 26 56 13 00-0251  Hinged, Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0252  Hinged, Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0251) 
. 
. 

 26 56 13 00-0253 EA 20' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 3,301.06 347.08 
    For Galvanized Finish, Add  78.21 
    For >10 To 20, Deduct  -121.63 
    For >20 To 40, Deduct  -217.19 
    For >40, Deduct  -460.45 

. 
 26 56 13 00-0254 EA 25' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 3,709.69 462.77 

    For Galvanized Finish, Add  83.52 
    For >10 To 20, Deduct  -134.50 
    For >20 To 40, Deduct  -241.17 
    For >40, Deduct  -510.18 

. 
 26 56 13 00-0255 EA 30' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 5,149.75 520.61 

    For Galvanized Finish, Add  123.26 
    For >10 To 20, Deduct  -190.37 
    For >20 To 40, Deduct  -339.66 
    For >40, Deduct  -720.40 

. 
 26 56 13 00-0256 EA 20' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 3,364.61 347.08 

    For Galvanized Finish, Add  80.11 
    For >10 To 20, Deduct  -124.17 
    For >20 To 40, Deduct  -221.64 
    For >40, Deduct  -469.98 

. 
 26 56 13 00-0257 EA 25' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 4,079.24 462.77 

    For Galvanized Finish, Add  94.61 
    For >10 To 20, Deduct  -149.29 
    For >20 To 40, Deduct  -267.04 
    For >40, Deduct  -565.61 

. 
 26 56 13 00-0258 EA 30' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 5,699.89 520.61 

    For Galvanized Finish, Add  139.76 
    For >10 To 20, Deduct  -212.38 
    For >20 To 40, Deduct  -378.17 
    For >40, Deduct  -802.92 
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. 
 26 56 13 00-0259 EA 35' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 6,525.25 549.54 

    For Galvanized Finish, Add  162.79 
    For >10 To 20, Deduct  -244.52 
    For >20 To 40, Deduct  -434.79 
    For >40, Deduct  -923.83 

. 
 26 56 13 00-0260 EA 39' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 7,648.27 578.46 

    For Galvanized Finish, Add  194.74 
    For >10 To 20, Deduct  -288.58 
    For >20 To 40, Deduct  -512.24 
    For >40, Deduct  -1,089.39 

. 
 26 56 13 00-0261 EA 20' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base............................................... 3,200.73 347.08 

    For Galvanized Finish, Add  75.20 
    For >10 To 20, Deduct  -117.62 
    For >20 To 40, Deduct  -210.17 
    For >40, Deduct  -445.40 

. 
 26 56 13 00-0262 EA 25' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base............................................... 3,549.17 462.77 

    For Galvanized Finish, Add  78.71 
    For >10 To 20, Deduct  -128.08 
    For >20 To 40, Deduct  -229.93 
    For >40, Deduct  -486.10 

. 
 26 56 13 00-0263 EA 30' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base............................................... 4,867.15 520.61 

    For Galvanized Finish, Add  114.78 
    For >10 To 20, Deduct  -179.07 
    For >20 To 40, Deduct  -319.88 
    For >40, Deduct  -678.01 

. 
 26 56 13 00-0264 EA 20' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 3,316.11 347.08 

    For Galvanized Finish, Add  78.66 
    For >10 To 20, Deduct  -122.23 
    For >20 To 40, Deduct  -218.24 
    For >40, Deduct  -462.71 

. 
 26 56 13 00-0265 EA 25' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 3,928.75 462.77 

    For Galvanized Finish, Add  90.10 
    For >10 To 20, Deduct  -143.27 
    For >20 To 40, Deduct  -256.50 
    For >40, Deduct  -543.04 

. 
 26 56 13 00-0266 EA 30' High, 6.44" OD, 7 Gauge, Hinged Square Straight, Steel Area Light Pole, Anchor Base ........................................... 5,490.87 520.61 

    For Galvanized Finish, Add  133.49 
    For >10 To 20, Deduct  -204.02 
    For >20 To 40, Deduct  -363.54 
    For >40, Deduct  -771.57 

. 
 26 56 13 00-0267 EA 20' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 3,493.36 347.08 

    For Galvanized Finish, Add  83.98 
    For >10 To 20, Deduct  -129.32 
    For >20 To 40, Deduct  -230.65 
    For >40, Deduct  -489.30 

. 
 26 56 13 00-0268 EA 25' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 4,248.13 462.77 

    For Galvanized Finish, Add  99.68 
    For >10 To 20, Deduct  -156.04 
    For >20 To 40, Deduct  -278.86 
    For >40, Deduct  -590.94 

. 
 26 56 13 00-0269 EA 30' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 5,867.11 520.61 

    For Galvanized Finish, Add  144.78 
    For >10 To 20, Deduct  -219.07 
    For >20 To 40, Deduct  -389.87 
    For >40, Deduct  -828.00 

. 
 26 56 13 00-0270 EA 35' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 6,729.26 549.54 

    For Galvanized Finish, Add  168.91 
    For >10 To 20, Deduct  -252.68 
    For >20 To 40, Deduct  -449.07 
    For >40, Deduct  -954.44 

. 
 26 56 13 00-0271 EA 39' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 7,756.96 578.46 

    For Galvanized Finish, Add  198.00 
    For >10 To 20, Deduct  -292.92 
    For >20 To 40, Deduct  -519.85 
    For >40, Deduct  -1,105.70 

XXXXXXX 
. 
 26 56 13 00-0272  Square Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0273  Square Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0272) 
. 
. 

 26 56 13 00-0274 EA 20' High, 5.25" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,528.82 347.08 
    For Galvanized Finish, Add  55.04 
    For >10 To 20, Deduct  -90.74 
    For >20 To 40, Deduct  -163.13 
    For >40, Deduct  -344.62 

. 
 26 56 13 00-0275 EA 25' High, 6.00" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,084.06 462.77 

    For Galvanized Finish, Add  64.76 
    For >10 To 20, Deduct  -109.48 
    For >20 To 40, Deduct  -197.37 
    For >40, Deduct  -416.33 

. 
 26 56 13 00-0276 EA 30' High, 6.41" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,434.01 520.61 

    For Galvanized Finish, Add  71.78 
    For >10 To 20, Deduct  -121.74 
    For >20 To 40, Deduct  -219.56 
    For >40, Deduct  -463.04 
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. 
 26 56 13 00-0277 EA 35' High, 6.81" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,801.55 549.54 

    For Galvanized Finish, Add  81.07 
    For >10 To 20, Deduct  -135.58 
    For >20 To 40, Deduct  -244.13 
    For >40, Deduct  -515.28 

. 
 26 56 13 00-0278 EA 39' High, 7.18" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 4,007.18 578.46 

    For Galvanized Finish, Add  85.51 
    For >10 To 20, Deduct  -142.93 
    For >20 To 40, Deduct  -257.36 
    For >40, Deduct  -543.23 

. 
 26 56 13 00-0279 EA 20' High, 5.50" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,234.71 347.08 

    For Galvanized Finish, Add  76.22 
    For >10 To 20, Deduct  -118.98 
    For >20 To 40, Deduct  -212.55 
    For >40, Deduct  -450.50 

. 
 26 56 13 00-0280 EA 25' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,637.45 462.77 

    For Galvanized Finish, Add  81.36 
    For >10 To 20, Deduct  -131.61 
    For >20 To 40, Deduct  -236.11 
    For >40, Deduct  -499.34 

. 
 26 56 13 00-0281 EA 30' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,886.78 520.61 

    For Galvanized Finish, Add  85.37 
    For >10 To 20, Deduct  -139.85 
    For >20 To 40, Deduct  -251.25 
    For >40, Deduct  -530.96 

. 
 26 56 13 00-0282 EA 30' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,301.82 520.61 

    For Galvanized Finish, Add  97.82 
    For >10 To 20, Deduct  -156.45 
    For >20 To 40, Deduct  -280.30 
    For >40, Deduct  -593.21 

. 
 26 56 13 00-0283 EA 35' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,658.36 549.54 

    For Galvanized Finish, Add  106.78 
    For >10 To 20, Deduct  -169.85 
    For >20 To 40, Deduct  -304.10 
    For >40, Deduct  -643.80 

. 
 26 56 13 00-0284 EA 35' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 5,172.44 549.54 

    For Galvanized Finish, Add  122.20 
    For >10 To 20, Deduct  -190.41 
    For >20 To 40, Deduct  -340.09 
    For >40, Deduct  -720.91 

. 
 26 56 13 00-0285 EA 39' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,739.79 578.46 

    For Galvanized Finish, Add  107.49 
    For >10 To 20, Deduct  -172.24 
    For >20 To 40, Deduct  -308.65 
    For >40, Deduct  -653.12 

. 
 26 56 13 00-0286 EA 39' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 6,005.35 578.46 

    For Galvanized Finish, Add  145.45 
    For >10 To 20, Deduct  -222.86 
    For >20 To 40, Deduct  -397.24 
    For >40, Deduct  -842.96 

. 
 26 56 13 00-0287 EA 45' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 5,619.82 752.00 

    For Galvanized Finish, Add  123.47 
    For >10 To 20, Deduct  -202.23 
    For >20 To 40, Deduct  -363.31 
    For >40, Deduct  -767.77 

. 
 26 56 13 00-0288 EA 45' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 6,482.91 752.00 

    For Galvanized Finish, Add  149.37 
    For >10 To 20, Deduct  -236.76 
    For >20 To 40, Deduct  -423.72 
    For >40, Deduct  -897.24 

. 
 26 56 13 00-0289 EA 50' High, 8.81" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 6,758.31 867.69 

    For Galvanized Finish, Add  150.69 
    For >10 To 20, Deduct  -244.30 
    For >20 To 40, Deduct  -438.37 
    For >40, Deduct  -926.98 

XXXXXXX 
. 
 26 56 13 00-0290  Factory Accessories For Steel Area Light Poles (26 56 13 00-0178) 
. 
. 

 26 56 13 00-0291 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Steel Area Light Poles ....................................................... 55.74  
. 

 26 56 13 00-0292 EA Extra Handhole For Steel Area Light Poles ........................................................................................................................... 82.89  
. 

 26 56 13 00-0293 EA Vibration Dampener For Steel Area Light Poles ................................................................................................................... 84.32  

XXXXXXX 
. 
 26 56 13 00-0294  Aluminum Area Light Poles (26 56 13 00-0177) 

Note: Includes satin brushed or painted finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions, factory drilled fixture mounting holes and tenon, open or capped top. 

. 

. 
 26 56 13 00-0295  Round Straight, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0296  Round Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0295) 
. 
. 

 26 56 13 00-0297 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base .............................................................. 770.20 173.54 
    For Bronze Or Satin Anodized Finish, Add  42.31 
    For Black Anodized Finish, Add  84.62 
    For >10 To 20, Deduct  -25.60 
    For >20 To 40, Deduct  -46.97 
    For >40, Deduct  -98.18 
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. 
 26 56 13 00-0298 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ............................................................ 849.75 202.46 

    For Bronze Or Satin Anodized Finish, Add  44.48 
    For Black Anodized Finish, Add  88.96 
    For >10 To 20, Deduct  -27.92 
    For >20 To 40, Deduct  -51.38 
    For >40, Deduct  -107.22 

. 
 26 56 13 00-0299 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ............................................................ 934.71 231.38 

    For Bronze Or Satin Anodized Finish, Add  47.19 
    For Black Anodized Finish, Add  94.39 
    For >10 To 20, Deduct  -30.45 
    For >20 To 40, Deduct  -56.17 
    For >40, Deduct  -117.07 

. 
 26 56 13 00-0300 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,020.76 260.31 

    For Bronze Or Satin Anodized Finish, Add  50.02 
    For Black Anodized Finish, Add  100.03 
    For >10 To 20, Deduct  -33.02 
    For >20 To 40, Deduct  -61.04 
    For >40, Deduct  -127.08 

. 
 26 56 13 00-0301 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,068.14 274.77 

    For Bronze Or Satin Anodized Finish, Add  51.86 
    For Black Anodized Finish, Add  103.72 
    For >10 To 20, Deduct  -34.48 
    For >20 To 40, Deduct  -63.78 
    For >40, Deduct  -132.74 

. 
 26 56 13 00-0302 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,114.42 289.23 

    For Bronze Or Satin Anodized Finish, Add  53.60 
    For Black Anodized Finish, Add  107.19 
    For >10 To 20, Deduct  -35.90 
    For >20 To 40, Deduct  -66.44 
    For >40, Deduct  -138.24 

. 
 26 56 13 00-0303 EA 16' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,179.51 289.23 

    For Bronze Or Satin Anodized Finish, Add  60.11 
    For Black Anodized Finish, Add  120.21 
    For >10 To 20, Deduct  -38.50 
    For >20 To 40, Deduct  -71.00 
    For >40, Deduct  -148.00 

. 
 26 56 13 00-0304 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,278.59 318.15 

    For Bronze Or Satin Anodized Finish, Add  64.23 
    For Black Anodized Finish, Add  128.46 
    For >10 To 20, Deduct  -41.60 
    For >20 To 40, Deduct  -76.78 
    For >40, Deduct  -159.97 

. 
 26 56 13 00-0305 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,371.16 347.08 

    For Bronze Or Satin Anodized Finish, Add  67.70 
    For Black Anodized Finish, Add  135.40 
    For >10 To 20, Deduct  -44.43 
    For >20 To 40, Deduct  -82.10 
    For >40, Deduct  -170.97 

. 
 26 56 13 00-0306 EA 15' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,307.91 274.77 

    For Bronze Or Satin Anodized Finish, Add  75.84 
    For Black Anodized Finish, Add  151.67 
    For >10 To 20, Deduct  -44.07 
    For >20 To 40, Deduct  -80.56 
    For >40, Deduct  -168.71 

. 
 26 56 13 00-0307 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,610.93 347.08 

    For Bronze Or Satin Anodized Finish, Add  91.68 
    For Black Anodized Finish, Add  183.35 
    For >10 To 20, Deduct  -54.02 
    For >20 To 40, Deduct  -98.88 
    For >40, Deduct  -206.93 

. 
 26 56 13 00-0308 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,732.44 347.08 

    For Bronze Or Satin Anodized Finish, Add  103.83 
    For Black Anodized Finish, Add  207.66 
    For >10 To 20, Deduct  -58.89 
    For >20 To 40, Deduct  -107.39 
    For >40, Deduct  -225.16 

. 
 26 56 13 00-0309 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,077.74 462.77 

    For Bronze Or Satin Anodized Finish, Add  115.22 
    For Black Anodized Finish, Add  230.44 
    For >10 To 20, Deduct  -69.23 
    For >20 To 40, Deduct  -126.93 
    For >40, Deduct  -265.38 

. 
 26 56 13 00-0310 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,409.34 520.61 

    For Bronze Or Satin Anodized Finish, Add  136.81 
    For Black Anodized Finish, Add  273.62 
    For >10 To 20, Deduct  -80.76 
    For >20 To 40, Deduct  -147.83 
    For >40, Deduct  -309.34 

. 
 26 56 13 00-0311 EA 20' High, 4" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,446.02 347.08 

    For Bronze Or Satin Anodized Finish, Add  75.19 
    For Black Anodized Finish, Add  150.37 
    For >10 To 20, Deduct  -47.43 
    For >20 To 40, Deduct  -87.34 
    For >40, Deduct  -182.20 
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. 
 26 56 13 00-0312 EA 20' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,722.67 347.08 

    For Bronze Or Satin Anodized Finish, Add  102.85 
    For Black Anodized Finish, Add  205.70 
    For >10 To 20, Deduct  -58.49 
    For >20 To 40, Deduct  -106.70 
    For >40, Deduct  -223.69 

. 
 26 56 13 00-0313 EA 25' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,060.38 462.77 

    For Bronze Or Satin Anodized Finish, Add  113.48 
    For Black Anodized Finish, Add  226.97 
    For >10 To 20, Deduct  -68.53 
    For >20 To 40, Deduct  -125.72 
    For >40, Deduct  -262.78 

. 
 26 56 13 00-0314 EA 25' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,217.69 462.77 

    For Bronze Or Satin Anodized Finish, Add  129.22 
    For Black Anodized Finish, Add  258.43 
    For >10 To 20, Deduct  -74.82 
    For >20 To 40, Deduct  -136.73 
    For >40, Deduct  -286.38 

. 
 26 56 13 00-0315 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,587.27 520.61 

    For Bronze Or Satin Anodized Finish, Add  154.60 
    For Black Anodized Finish, Add  309.21 
    For >10 To 20, Deduct  -87.87 
    For >20 To 40, Deduct  -160.28 
    For >40, Deduct  -336.03 

XXXXXXX 
. 
 26 56 13 00-0316  Round Straight, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0295) 
. 
. 

 26 56 13 00-0317 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ................................................. 880.87 173.54 
    For Bronze, Satin Or Black Anodized Finish, Add  80.07 
    For >10 To 20, Deduct  -30.03 
    For >20 To 40, Deduct  -54.72 
    For >40, Deduct  -114.78 

. 
 26 56 13 00-0318 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................... 982.11 202.46 

    For Bronze, Satin Or Black Anodized Finish, Add  86.58 
    For >10 To 20, Deduct  -33.21 
    For >20 To 40, Deduct  -60.65 
    For >40, Deduct  -127.07 

. 
 26 56 13 00-0319 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,079.01 231.38 

    For Bronze, Satin Or Black Anodized Finish, Add  92.44 
    For >10 To 20, Deduct  -36.22 
    For >20 To 40, Deduct  -66.28 
    For >40, Deduct  -138.71 

. 
 26 56 13 00-0320 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,155.29 260.31 

    For Bronze, Satin Or Black Anodized Finish, Add  95.20 
    For >10 To 20, Deduct  -38.40 
    For >20 To 40, Deduct  -70.46 
    For >40, Deduct  -147.26 

. 
 26 56 13 00-0321 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,244.61 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  99.92 
    For >10 To 20, Deduct  -41.11 
    For >20 To 40, Deduct  -75.55 
    For >40, Deduct  -157.77 

. 
 26 56 13 00-0322 EA 10' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,004.90 202.46 

    For Bronze, Satin Or Black Anodized Finish, Add  90.00 
    For >10 To 20, Deduct  -34.12 
    For >20 To 40, Deduct  -62.24 
    For >40, Deduct  -130.49 

. 
 26 56 13 00-0323 EA 12' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,099.62 231.38 

    For Bronze, Satin Or Black Anodized Finish, Add  95.53 
    For >10 To 20, Deduct  -37.04 
    For >20 To 40, Deduct  -67.72 
    For >40, Deduct  -141.80 

. 
 26 56 13 00-0324 EA 14' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,197.61 260.31 

    For Bronze, Satin Or Black Anodized Finish, Add  101.55 
    For >10 To 20, Deduct  -40.10 
    For >20 To 40, Deduct  -73.42 
    For >40, Deduct  -153.61 

. 
 26 56 13 00-0325 EA 16' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,294.51 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  107.41 
    For >10 To 20, Deduct  -43.10 
    For >20 To 40, Deduct  -79.05 
    For >40, Deduct  -165.25 

. 
 26 56 13 00-0326 EA 18' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,396.85 318.15 

    For Bronze, Satin Or Black Anodized Finish, Add  114.08 
    For >10 To 20, Deduct  -46.33 
    For >20 To 40, Deduct  -85.05 
    For >40, Deduct  -177.71 

. 
 26 56 13 00-0327 EA 20' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,492.67 347.08 

    For Bronze, Satin Or Black Anodized Finish, Add  119.78 
    For >10 To 20, Deduct  -49.29 
    For >20 To 40, Deduct  -90.60 
    For >40, Deduct  -189.19 
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. 
 26 56 13 00-0328 EA 12' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,141.94 231.38 

    For Bronze, Satin Or Black Anodized Finish, Add  101.88 
    For >10 To 20, Deduct  -38.74 
    For >20 To 40, Deduct  -70.68 
    For >40, Deduct  -148.15 

. 
 26 56 13 00-0329 EA 14' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,247.51 260.31 

    For Bronze, Satin Or Black Anodized Finish, Add  109.04 
    For >10 To 20, Deduct  -42.09 
    For >20 To 40, Deduct  -76.91 
    For >40, Deduct  -161.10 

. 
 26 56 13 00-0330 EA 16' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,352.02 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  116.03 
    For >10 To 20, Deduct  -45.40 
    For >20 To 40, Deduct  -83.07 
    For >40, Deduct  -173.88 

. 
 26 56 13 00-0331 EA 18' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,458.69 318.15 

    For Bronze, Satin Or Black Anodized Finish, Add  123.36 
    For >10 To 20, Deduct  -48.80 
    For >20 To 40, Deduct  -89.38 
    For >40, Deduct  -186.99 

. 
 26 56 13 00-0332 EA 16' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,412.77 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  125.15 
    For >10 To 20, Deduct  -47.83 
    For >20 To 40, Deduct  -87.32 
    For >40, Deduct  -182.99 

. 
 26 56 13 00-0333 EA 20' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,634.79 347.08 

    For Bronze, Satin Or Black Anodized Finish, Add  141.09 
    For >10 To 20, Deduct  -54.98 
    For >20 To 40, Deduct  -100.55 
    For >40, Deduct  -210.51 

. 
 26 56 13 00-0334 EA 12' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,182.08 231.38 

    For Bronze, Satin Or Black Anodized Finish, Add  107.90 
    For >10 To 20, Deduct  -40.34 
    For >20 To 40, Deduct  -73.49 
    For >40, Deduct  -154.17 

. 
 26 56 13 00-0335 EA 14' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,299.59 260.31 

    For Bronze, Satin Or Black Anodized Finish, Add  116.85 
    For >10 To 20, Deduct  -44.17 
    For >20 To 40, Deduct  -80.56 
    For >40, Deduct  -168.91 

. 
 26 56 13 00-0336 EA 16' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,406.26 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  124.17 
    For >10 To 20, Deduct  -47.57 
    For >20 To 40, Deduct  -86.87 
    For >40, Deduct  -182.02 

. 
 26 56 13 00-0337 EA 18' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,519.44 318.15 

    For Bronze, Satin Or Black Anodized Finish, Add  132.47 
    For >10 To 20, Deduct  -51.23 
    For >20 To 40, Deduct  -93.63 
    For >40, Deduct  -196.10 

. 
 26 56 13 00-0338 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,629.37 347.08 

    For Bronze, Satin Or Black Anodized Finish, Add  140.28 
    For >10 To 20, Deduct  -54.76 
    For >20 To 40, Deduct  -100.17 
    For >40, Deduct  -209.70 

. 
 26 56 13 00-0339 EA 16' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,485.46 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  136.05 
    For >10 To 20, Deduct  -50.74 
    For >20 To 40, Deduct  -92.41 
    For >40, Deduct  -193.90 

. 
 26 56 13 00-0340 EA 18' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,608.41 318.15 

    For Bronze, Satin Or Black Anodized Finish, Add  145.82 
    For >10 To 20, Deduct  -54.79 
    For >20 To 40, Deduct  -99.86 
    For >40, Deduct  -209.45 

. 
 26 56 13 00-0341 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,663.00 347.08 

    For Bronze, Satin Or Black Anodized Finish, Add  145.33 
    For >10 To 20, Deduct  -56.11 
    For >20 To 40, Deduct  -102.53 
    For >40, Deduct  -214.74 

XXXXXXX 
. 
 26 56 13 00-0342  Round Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0295) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0343 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 688.48 144.62 
    For Bronze Or Satin Anodized Finish, Add  39.93 
    For Black Anodized Finish, Add  79.85 
    For >10 To 20, Deduct  -23.20 
    For >20 To 40, Deduct  -42.41 
    For >40, Deduct  -88.81 

. 
 26 56 13 00-0344 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 738.02 159.08 

    For Bronze Or Satin Anodized Finish, Add  41.99 
    For Black Anodized Finish, Add  83.97 
    For >10 To 20, Deduct  -24.75 
    For >20 To 40, Deduct  -45.30 
    For >40, Deduct  -94.80 
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. 
 26 56 13 00-0345 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 815.77 173.54 

    For Bronze Or Satin Anodized Finish, Add  46.87 
    For Black Anodized Finish, Add  93.74 
    For >10 To 20, Deduct  -27.42 
    For >20 To 40, Deduct  -50.16 
    For >40, Deduct  -105.01 

. 
 26 56 13 00-0346 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 840.72 173.54 

    For Bronze Or Satin Anodized Finish, Add  49.36 
    For Black Anodized Finish, Add  98.73 
    For >10 To 20, Deduct  -28.42 
    For >20 To 40, Deduct  -51.91 
    For >40, Deduct  -108.75 

. 
 26 56 13 00-0347 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 872.19 173.54 

    For Bronze Or Satin Anodized Finish, Add  52.51 
    For Black Anodized Finish, Add  105.02 
    For >10 To 20, Deduct  -29.68 
    For >20 To 40, Deduct  -54.11 
    For >40, Deduct  -113.47 

. 
 26 56 13 00-0348 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 996.58 188.00 

    For Bronze Or Satin Anodized Finish, Add  62.06 
    For Black Anodized Finish, Add  124.12 
    For >10 To 20, Deduct  -34.22 
    For >20 To 40, Deduct  -62.24 
    For >40, Deduct  -130.69 

. 
 26 56 13 00-0349 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,065.65 202.46 

    For Bronze Or Satin Anodized Finish, Add  66.07 
    For Black Anodized Finish, Add  132.14 
    For >10 To 20, Deduct  -36.55 
    For >20 To 40, Deduct  -66.50 
    For >40, Deduct  -139.60 

. 
 26 56 13 00-0350 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,233.82 202.46 

    For Bronze Or Satin Anodized Finish, Add  82.89 
    For Black Anodized Finish, Add  165.78 
    For >10 To 20, Deduct  -43.28 
    For >20 To 40, Deduct  -78.27 
    For >40, Deduct  -164.83 

. 
 26 56 13 00-0351 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,507.56 231.38 

    For Bronze Or Satin Anodized Finish, Add  104.48 
    For Black Anodized Finish, Add  208.96 
    For >10 To 20, Deduct  -53.36 
    For >20 To 40, Deduct  -96.27 
    For >40, Deduct  -203.00 

. 
 26 56 13 00-0352 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,710.78 260.31 

    For Bronze Or Satin Anodized Finish, Add  119.02 
    For Black Anodized Finish, Add  238.03 
    For >10 To 20, Deduct  -60.62 
    For >20 To 40, Deduct  -109.34 
    For >40, Deduct  -230.59 

. 
 26 56 13 00-0353 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,909.32 260.31 

    For Bronze Or Satin Anodized Finish, Add  138.87 
    For Black Anodized Finish, Add  277.74 
    For >10 To 20, Deduct  -68.56 
    For >20 To 40, Deduct  -123.24 
    For >40, Deduct  -260.37 

XXXXXXX 
. 
 26 56 13 00-0354  Round Tapered, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0355  Round Tapered, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0354) 
. 
. 

 26 56 13 00-0356 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ............................................................. 654.12 173.54 
    For Bronze Or Satin Anodized Finish, Add  30.70 
    For Black Anodized Finish, Add  61.41 
    For >10 To 20, Deduct  -20.96 
    For >20 To 40, Deduct  -38.85 
    For >40, Deduct  -80.76 

. 
 26 56 13 00-0357 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 736.92 202.46 

    For Bronze Or Satin Anodized Finish, Add  33.20 
    For Black Anodized Finish, Add  66.40 
    For >10 To 20, Deduct  -23.40 
    For >20 To 40, Deduct  -43.49 
    For >40, Deduct  -90.29 

. 
 26 56 13 00-0358 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 819.71 231.38 

    For Bronze Or Satin Anodized Finish, Add  35.69 
    For Black Anodized Finish, Add  71.39 
    For >10 To 20, Deduct  -25.85 
    For >20 To 40, Deduct  -48.12 
    For >40, Deduct  -99.82 

. 
 26 56 13 00-0359 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 912.27 260.31 

    For Bronze Or Satin Anodized Finish, Add  39.17 
    For Black Anodized Finish, Add  78.33 
    For >10 To 20, Deduct  -28.68 
    For >20 To 40, Deduct  -53.45 
    For >40, Deduct  -110.81 
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. 
 26 56 13 00-0360 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,003.75 289.23 

    For Bronze Or Satin Anodized Finish, Add  42.53 
    For Black Anodized Finish, Add  85.06 
    For >10 To 20, Deduct  -31.47 
    For >20 To 40, Deduct  -58.69 
    For >40, Deduct  -121.64 

. 
 26 56 13 00-0361 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 765.13 202.46 

    For Bronze Or Satin Anodized Finish, Add  36.02 
    For Black Anodized Finish, Add  72.04 
    For >10 To 20, Deduct  -24.53 
    For >20 To 40, Deduct  -45.46 
    For >40, Deduct  -94.52 

. 
 26 56 13 00-0362 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 864.19 231.38 

    For Bronze Or Satin Anodized Finish, Add  40.14 
    For Black Anodized Finish, Add  80.28 
    For >10 To 20, Deduct  -27.63 
    For >20 To 40, Deduct  -51.24 
    For >40, Deduct  -106.49 

. 
 26 56 13 00-0363 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 960.01 260.31 

    For Bronze Or Satin Anodized Finish, Add  43.94 
    For Black Anodized Finish, Add  87.88 
    For >10 To 20, Deduct  -30.59 
    For >20 To 40, Deduct  -56.79 
    For >40, Deduct  -117.97 

. 
 26 56 13 00-0364 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,144.06 318.15 

    For Bronze Or Satin Anodized Finish, Add  50.78 
    For Black Anodized Finish, Add  101.55 
    For >10 To 20, Deduct  -36.22 
    For >20 To 40, Deduct  -67.36 
    For >40, Deduct  -139.79 

. 
 26 56 13 00-0365 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,229.03 347.08 

    For Bronze Or Satin Anodized Finish, Add  53.49 
    For Black Anodized Finish, Add  106.97 
    For >10 To 20, Deduct  -38.75 
    For >20 To 40, Deduct  -72.15 
    For >40, Deduct  -149.65 

. 
 26 56 13 00-0366 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 904.34 231.38 

    For Bronze Or Satin Anodized Finish, Add  44.16 
    For Black Anodized Finish, Add  88.31 
    For >10 To 20, Deduct  -29.23 
    For >20 To 40, Deduct  -54.05 
    For >40, Deduct  -112.51 

. 
 26 56 13 00-0367 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,006.66 260.31 

    For Bronze Or Satin Anodized Finish, Add  48.61 
    For Black Anodized Finish, Add  97.21 
    For >10 To 20, Deduct  -32.46 
    For >20 To 40, Deduct  -60.05 
    For >40, Deduct  -124.97 

. 
 26 56 13 00-0368 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,116.59 289.23 

    For Bronze Or Satin Anodized Finish, Add  53.81 
    For Black Anodized Finish, Add  107.63 
    For >10 To 20, Deduct  -35.99 
    For >20 To 40, Deduct  -66.59 
    For >40, Deduct  -138.57 

. 
 26 56 13 00-0369 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,206.98 318.15 

    For Bronze Or Satin Anodized Finish, Add  57.07 
    For Black Anodized Finish, Add  114.13 
    For >10 To 20, Deduct  -38.73 
    For >20 To 40, Deduct  -71.76 
    For >40, Deduct  -149.23 

. 
 26 56 13 00-0370 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,312.57 347.08 

    For Bronze Or Satin Anodized Finish, Add  61.84 
    For Black Anodized Finish, Add  123.68 
    For >10 To 20, Deduct  -42.09 
    For >20 To 40, Deduct  -78.00 
    For >40, Deduct  -162.18 

. 
 26 56 13 00-0371 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,222.91 289.23 

    For Bronze Or Satin Anodized Finish, Add  64.45 
    For Black Anodized Finish, Add  128.89 
    For >10 To 20, Deduct  -40.24 
    For >20 To 40, Deduct  -74.03 
    For >40, Deduct  -154.51 

. 
 26 56 13 00-0372 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,342.60 318.15 

    For Bronze Or Satin Anodized Finish, Add  70.63 
    For Black Anodized Finish, Add  141.26 
    For >10 To 20, Deduct  -44.16 
    For >20 To 40, Deduct  -81.26 
    For >40, Deduct  -169.57 

. 
 26 56 13 00-0373 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,417.81 347.08 

    For Bronze Or Satin Anodized Finish, Add  72.37 
    For Black Anodized Finish, Add  144.73 
    For >10 To 20, Deduct  -46.30 
    For >20 To 40, Deduct  -85.36 
    For >40, Deduct  -177.96 
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. 
 26 56 13 00-0374 EA 23' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,630.06 404.93 

    For Bronze Or Satin Anodized Finish, Add  82.02 
    For Black Anodized Finish, Add  164.04 
    For >10 To 20, Deduct  -53.05 
    For >20 To 40, Deduct  -97.91 
    For >40, Deduct  -204.02 

. 
 26 56 13 00-0375 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,848.82 462.77 

    For Bronze Or Satin Anodized Finish, Add  92.33 
    For Black Anodized Finish, Add  184.66 
    For >10 To 20, Deduct  -60.07 
    For >20 To 40, Deduct  -110.91 
    For >40, Deduct  -231.05 

. 
 26 56 13 00-0376 EA 18' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,448.92 318.15 

    For Bronze Or Satin Anodized Finish, Add  81.26 
    For Black Anodized Finish, Add  162.52 
    For >10 To 20, Deduct  -48.41 
    For >20 To 40, Deduct  -88.70 
    For >40, Deduct  -185.52 

. 
 26 56 13 00-0377 EA 20' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,546.92 347.08 

    For Bronze Or Satin Anodized Finish, Add  85.28 
    For Black Anodized Finish, Add  170.55 
    For >10 To 20, Deduct  -51.46 
    For >20 To 40, Deduct  -94.40 
    For >40, Deduct  -197.33 

. 
 26 56 13 00-0378 EA 23' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,732.04 404.93 

    For Bronze Or Satin Anodized Finish, Add  92.22 
    For Black Anodized Finish, Add  184.44 
    For >10 To 20, Deduct  -57.13 
    For >20 To 40, Deduct  -105.05 
    For >40, Deduct  -219.31 

. 
 26 56 13 00-0379 EA 25' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,926.93 462.77 

    For Bronze Or Satin Anodized Finish, Add  100.14 
    For Black Anodized Finish, Add  200.28 
    For >10 To 20, Deduct  -63.19 
    For >20 To 40, Deduct  -116.37 
    For >40, Deduct  -242.76 

. 
 26 56 13 00-0380 EA 28' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,072.66 491.70 

    For Bronze Or Satin Anodized Finish, Add  108.93 
    For Black Anodized Finish, Add  217.85 
    For >10 To 20, Deduct  -68.16 
    For >20 To 40, Deduct  -125.42 
    For >40, Deduct  -261.73 

. 
 26 56 13 00-0381 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,220.56 520.61 

    For Bronze Or Satin Anodized Finish, Add  117.93 
    For Black Anodized Finish, Add  235.86 
    For >10 To 20, Deduct  -73.20 
    For >20 To 40, Deduct  -134.61 
    For >40, Deduct  -281.02 

. 
 26 56 13 00-0382 EA 23' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,832.94 404.93 

    For Bronze Or Satin Anodized Finish, Add  102.31 
    For Black Anodized Finish, Add  204.62 
    For >10 To 20, Deduct  -61.17 
    For >20 To 40, Deduct  -112.11 
    For >40, Deduct  -234.45 

. 
 26 56 13 00-0383 EA 25' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,994.20 462.77 

    For Bronze Or Satin Anodized Finish, Add  106.87 
    For Black Anodized Finish, Add  213.73 
    For >10 To 20, Deduct  -65.88 
    For >20 To 40, Deduct  -121.08 
    For >40, Deduct  -252.85 

. 
 26 56 13 00-0384 EA 28' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,145.35 491.70 

    For Bronze Or Satin Anodized Finish, Add  116.20 
    For Black Anodized Finish, Add  232.39 
    For >10 To 20, Deduct  -71.06 
    For >20 To 40, Deduct  -130.51 
    For >40, Deduct  -272.63 

. 
 26 56 13 00-0385 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,333.39 520.61 

    For Bronze Or Satin Anodized Finish, Add  129.22 
    For Black Anodized Finish, Add  258.43 
    For >10 To 20, Deduct  -77.72 
    For >20 To 40, Deduct  -142.51 
    For >40, Deduct  -297.95 

. 
 26 56 13 00-0386 EA 33' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,411.13 535.08 

    For Bronze Or Satin Anodized Finish, Add  134.10 
    For Black Anodized Finish, Add  268.19 
    For >10 To 20, Deduct  -80.39 
    For >20 To 40, Deduct  -147.38 
    For >40, Deduct  -308.16 

. 
 26 56 13 00-0387 EA 35' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,571.33 549.54 

    For Bronze Or Satin Anodized Finish, Add  147.23 
    For Black Anodized Finish, Add  294.45 
    For >10 To 20, Deduct  -86.37 
    For >20 To 40, Deduct  -158.01 
    For >40, Deduct  -330.75 
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. 
 26 56 13 00-0388 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 948.82 231.38 

    For Bronze Or Satin Anodized Finish, Add  48.61 
    For Black Anodized Finish, Add  97.21 
    For >10 To 20, Deduct  -31.01 
    For >20 To 40, Deduct  -57.16 
    For >40, Deduct  -119.18 

. 
 26 56 13 00-0389 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,058.74 260.31 

    For Bronze Or Satin Anodized Finish, Add  53.81 
    For Black Anodized Finish, Add  107.63 
    For >10 To 20, Deduct  -34.54 
    For >20 To 40, Deduct  -63.70 
    For >40, Deduct  -132.78 

. 
 26 56 13 00-0390 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,173.00 289.23 

    For Bronze Or Satin Anodized Finish, Add  59.45 
    For Black Anodized Finish, Add  118.91 
    For >10 To 20, Deduct  -38.24 
    For >20 To 40, Deduct  -70.54 
    For >40, Deduct  -147.03 

. 
 26 56 13 00-0391 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,275.33 318.15 

    For Bronze Or Satin Anodized Finish, Add  63.90 
    For Black Anodized Finish, Add  127.80 
    For >10 To 20, Deduct  -41.47 
    For >20 To 40, Deduct  -76.55 
    For >40, Deduct  -159.48 

. 
 26 56 13 00-0392 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,376.58 347.08 

    For Bronze Or Satin Anodized Finish, Add  68.24 
    For Black Anodized Finish, Add  136.48 
    For >10 To 20, Deduct  -44.65 
    For >20 To 40, Deduct  -82.48 
    For >40, Deduct  -171.78 

. 
 26 56 13 00-0393 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,291.26 289.23 

    For Bronze Or Satin Anodized Finish, Add  71.28 
    For Black Anodized Finish, Add  142.56 
    For >10 To 20, Deduct  -42.97 
    For >20 To 40, Deduct  -78.82 
    For >40, Deduct  -164.77 

. 
 26 56 13 00-0394 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,414.20 318.15 

    For Bronze Or Satin Anodized Finish, Add  77.79 
    For Black Anodized Finish, Add  155.58 
    For >10 To 20, Deduct  -47.02 
    For >20 To 40, Deduct  -86.27 
    For >40, Deduct  -180.31 

. 
 26 56 13 00-0395 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,503.52 347.08 

    For Bronze Or Satin Anodized Finish, Add  80.94 
    For Black Anodized Finish, Add  161.87 
    For >10 To 20, Deduct  -49.73 
    For >20 To 40, Deduct  -91.36 
    For >40, Deduct  -190.82 

. 
 26 56 13 00-0396 EA 23' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,710.34 404.93 

    For Bronze Or Satin Anodized Finish, Add  90.05 
    For Black Anodized Finish, Add  180.10 
    For >10 To 20, Deduct  -56.27 
    For >20 To 40, Deduct  -103.53 
    For >40, Deduct  -216.06 

. 
 26 56 13 00-0397 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,923.68 462.77 

    For Bronze Or Satin Anodized Finish, Add  99.81 
    For Black Anodized Finish, Add  199.63 
    For >10 To 20, Deduct  -63.06 
    For >20 To 40, Deduct  -116.15 
    For >40, Deduct  -242.28 

. 
 26 56 13 00-0398 EA 23' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,955.54 404.93 

    For Bronze Or Satin Anodized Finish, Add  114.57 
    For Black Anodized Finish, Add  229.14 
    For >10 To 20, Deduct  -66.07 
    For >20 To 40, Deduct  -120.69 
    For >40, Deduct  -252.84 

. 
 26 56 13 00-0399 EA 25' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,156.94 462.77 

    For Bronze Or Satin Anodized Finish, Add  123.14 
    For Black Anodized Finish, Add  246.28 
    For >10 To 20, Deduct  -72.39 
    For >20 To 40, Deduct  -132.48 
    For >40, Deduct  -277.26 

. 
 26 56 13 00-0400 EA 28' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,321.11 491.70 

    For Bronze Or Satin Anodized Finish, Add  133.77 
    For Black Anodized Finish, Add  267.54 
    For >10 To 20, Deduct  -78.09 
    For >20 To 40, Deduct  -142.81 
    For >40, Deduct  -299.00 

. 
 26 56 13 00-0401 EA 30' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,466.84 520.61 

    For Bronze Or Satin Anodized Finish, Add  142.56 
    For Black Anodized Finish, Add  285.12 
    For >10 To 20, Deduct  -83.06 
    For >20 To 40, Deduct  -151.85 
    For >40, Deduct  -317.96 
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. 
 26 56 13 00-0402 EA 33' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,601.00 535.08 

    For Bronze Or Satin Anodized Finish, Add  153.08 
    For Black Anodized Finish, Add  306.17 
    For >10 To 20, Deduct  -87.99 
    For >20 To 40, Deduct  -160.67 
    For >40, Deduct  -336.64 

. 
 26 56 13 00-0403 EA 35' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,717.80 549.54 

    For Bronze Or Satin Anodized Finish, Add  161.87 
    For Black Anodized Finish, Add  323.74 
    For >10 To 20, Deduct  -92.23 
    For >20 To 40, Deduct  -168.26 
    For >40, Deduct  -352.72 

. 
 26 56 13 00-0404 EA 37' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,817.25 564.00 

    For Bronze Or Satin Anodized Finish, Add  168.92 
    For Black Anodized Finish, Add  337.85 
    For >10 To 20, Deduct  -95.77 
    For >20 To 40, Deduct  -174.65 
    For >40, Deduct  -366.19 

. 
 26 56 13 00-0405 EA 39' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,998.06 578.46 

    For Bronze Or Satin Anodized Finish, Add  184.11 
    For Black Anodized Finish, Add  368.23 
    For >10 To 20, Deduct  -102.57 
    For >20 To 40, Deduct  -186.73 
    For >40, Deduct  -391.86 

. 
 26 56 13 00-0406 EA 28' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 2,789.80 491.70 

    For Bronze Or Satin Anodized Finish, Add  180.64 
    For Black Anodized Finish, Add  361.28 
    For >10 To 20, Deduct  -96.84 
    For >20 To 40, Deduct  -175.62 
    For >40, Deduct  -369.30 

. 
 26 56 13 00-0407 EA 30' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,009.30 520.61 

    For Bronze Or Satin Anodized Finish, Add  196.81 
    For Black Anodized Finish, Add  393.61 
    For >10 To 20, Deduct  -104.75 
    For >20 To 40, Deduct  -189.83 
    For >40, Deduct  -399.33 

. 
 26 56 13 00-0408 EA 33' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,165.16 535.08 

    For Bronze Or Satin Anodized Finish, Add  209.50 
    For Black Anodized Finish, Add  419.00 
    For >10 To 20, Deduct  -110.55 
    For >20 To 40, Deduct  -200.16 
    For >40, Deduct  -421.27 

. 
 26 56 13 00-0409 EA 35' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,283.04 549.54 

    For Bronze Or Satin Anodized Finish, Add  218.40 
    For Black Anodized Finish, Add  436.79 
    For >10 To 20, Deduct  -114.84 
    For >20 To 40, Deduct  -207.83 
    For >40, Deduct  -437.50 

. 
 26 56 13 00-0410 EA 37' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,347.78 564.00 

    For Bronze Or Satin Anodized Finish, Add  221.98 
    For Black Anodized Finish, Add  443.95 
    For >10 To 20, Deduct  -116.99 
    For >20 To 40, Deduct  -211.78 
    For >40, Deduct  -445.77 

. 
 26 56 13 00-0411 EA 39' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,547.03 578.46 

    For Bronze Or Satin Anodized Finish, Add  239.01 
    For Black Anodized Finish, Add  478.02 
    For >10 To 20, Deduct  -124.53 
    For >20 To 40, Deduct  -225.15 
    For >40, Deduct  -474.21 

. 
 26 56 13 00-0412 EA 28' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,641.16 491.70 

    For Bronze Or Satin Anodized Finish, Add  165.78 
    For Black Anodized Finish, Add  331.55 
    For >10 To 20, Deduct  -90.90 
    For >20 To 40, Deduct  -165.21 
    For >40, Deduct  -347.00 

. 
 26 56 13 00-0413 EA 30' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,841.14 520.61 

    For Bronze Or Satin Anodized Finish, Add  179.99 
    For Black Anodized Finish, Add  359.98 
    For >10 To 20, Deduct  -98.03 
    For >20 To 40, Deduct  -178.06 
    For >40, Deduct  -374.11 

. 
 26 56 13 00-0414 EA 33' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,918.88 535.08 

    For Bronze Or Satin Anodized Finish, Add  184.87 
    For Black Anodized Finish, Add  369.74 
    For >10 To 20, Deduct  -100.70 
    For >20 To 40, Deduct  -182.92 
    For >40, Deduct  -384.32 

. 
 26 56 13 00-0415 EA 35' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 3,121.39 549.54 

    For Bronze Or Satin Anodized Finish, Add  202.23 
    For Black Anodized Finish, Add  404.46 
    For >10 To 20, Deduct  -108.37 
    For >20 To 40, Deduct  -196.52 
    For >40, Deduct  -413.25 
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. 
 26 56 13 00-0416 EA 37' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 3,219.75 564.00 

    For Bronze Or Satin Anodized Finish, Add  209.17 
    For Black Anodized Finish, Add  418.35 
    For >10 To 20, Deduct  -111.87 
    For >20 To 40, Deduct  -202.82 
    For >40, Deduct  -426.56 

. 
 26 56 13 00-0417 EA 39' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 3,420.09 578.46 

    For Bronze Or Satin Anodized Finish, Add  226.32 
    For Black Anodized Finish, Add  452.63 
    For >10 To 20, Deduct  -119.45 
    For >20 To 40, Deduct  -216.27 
    For >40, Deduct  -455.17 

. 
 26 56 13 00-0418 EA 28' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,320.33 491.70 

    For Bronze Or Satin Anodized Finish, Add  233.69 
    For Black Anodized Finish, Add  467.39 
    For >10 To 20, Deduct  -118.06 
    For >20 To 40, Deduct  -212.76 
    For >40, Deduct  -448.88 

. 
 26 56 13 00-0419 EA 30' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,510.54 520.61 

    For Bronze Or Satin Anodized Finish, Add  246.93 
    For Black Anodized Finish, Add  493.86 
    For >10 To 20, Deduct  -124.80 
    For >20 To 40, Deduct  -224.91 
    For >40, Deduct  -474.52 

. 
 26 56 13 00-0420 EA 33' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,668.57 535.08 

    For Bronze Or Satin Anodized Finish, Add  259.84 
    For Black Anodized Finish, Add  519.68 
    For >10 To 20, Deduct  -130.69 
    For >20 To 40, Deduct  -235.40 
    For >40, Deduct  -496.78 

. 
 26 56 13 00-0421 EA 35' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,914.47 549.54 

    For Bronze Or Satin Anodized Finish, Add  281.54 
    For Black Anodized Finish, Add  563.08 
    For >10 To 20, Deduct  -140.09 
    For >20 To 40, Deduct  -252.03 
    For >40, Deduct  -532.22 

. 
 26 56 13 00-0422 EA 37' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,967.27 564.00 

    For Bronze Or Satin Anodized Finish, Add  283.93 
    For Black Anodized Finish, Add  567.85 
    For >10 To 20, Deduct  -141.77 
    For >20 To 40, Deduct  -255.15 
    For >40, Deduct  -538.69 

. 
 26 56 13 00-0423 EA 39' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 4,212.09 578.46 

    For Bronze Or Satin Anodized Finish, Add  305.52 
    For Black Anodized Finish, Add  611.03 
    For >10 To 20, Deduct  -151.13 
    For >20 To 40, Deduct  -271.71 
    For >40, Deduct  -573.97 

. 
 26 56 13 00-0424 EA 48' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 5,292.88 867.69 

    For Bronze Or Satin Anodized Finish, Add  355.75 
    For Black Anodized Finish, Add  711.50 
    For >10 To 20, Deduct  -185.68 
    For >20 To 40, Deduct  -335.79 
    For >40, Deduct  -707.16 

. 
 26 56 13 00-0425 EA 50' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 5,427.41 867.69 

    For Bronze Or Satin Anodized Finish, Add  369.20 
    For Black Anodized Finish, Add  738.40 
    For >10 To 20, Deduct  -191.07 
    For >20 To 40, Deduct  -345.21 
    For >40, Deduct  -727.34 

XXXXXXX 
. 
 26 56 13 00-0426  Round Tapered, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0354) 
. 
. 

 26 56 13 00-0427 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ................................................ 887.38 173.54 
    For Bronze, Satin Or Black Anodized Finish, Add  81.05 
    For >10 To 20, Deduct  -30.29 
    For >20 To 40, Deduct  -55.18 
    For >40, Deduct  -115.75 

. 
 26 56 13 00-0428 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 968.01 202.46 

    For Bronze, Satin Or Black Anodized Finish, Add  84.46 
    For >10 To 20, Deduct  -32.65 
    For >20 To 40, Deduct  -59.66 
    For >40, Deduct  -124.96 

. 
 26 56 13 00-0429 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,049.72 231.38 

    For Bronze, Satin Or Black Anodized Finish, Add  88.04 
    For >10 To 20, Deduct  -35.05 
    For >20 To 40, Deduct  -64.23 
    For >40, Deduct  -134.32 

. 
 26 56 13 00-0430 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,133.60 260.31 

    For Bronze, Satin Or Black Anodized Finish, Add  91.95 
    For >10 To 20, Deduct  -37.53 
    For >20 To 40, Deduct  -68.94 
    For >40, Deduct  -144.01 
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. 
 26 56 13 00-0431 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,216.40 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  95.69 
    For >10 To 20, Deduct  -39.98 
    For >20 To 40, Deduct  -73.58 
    For >40, Deduct  -153.54 

. 
 26 56 13 00-0432 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 981.03 202.46 

    For Bronze, Satin Or Black Anodized Finish, Add  86.42 
    For >10 To 20, Deduct  -33.17 
    For >20 To 40, Deduct  -60.57 
    For >40, Deduct  -126.91 

. 
 26 56 13 00-0433 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,064.91 231.38 

    For Bronze, Satin Or Black Anodized Finish, Add  90.32 
    For >10 To 20, Deduct  -35.65 
    For >20 To 40, Deduct  -65.29 
    For >40, Deduct  -136.60 

. 
 26 56 13 00-0434 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,150.95 260.31 

    For Bronze, Satin Or Black Anodized Finish, Add  94.55 
    For >10 To 20, Deduct  -38.23 
    For >20 To 40, Deduct  -70.15 
    For >40, Deduct  -146.61 

. 
 26 56 13 00-0435 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,235.93 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  98.62 
    For >10 To 20, Deduct  -40.76 
    For >20 To 40, Deduct  -74.95 
    For >40, Deduct  -156.47 

. 
 26 56 13 00-0436 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,335.00 318.15 

    For Bronze, Satin Or Black Anodized Finish, Add  104.80 
    For >10 To 20, Deduct  -43.86 
    For >20 To 40, Deduct  -80.72 
    For >40, Deduct  -168.43 

. 
 26 56 13 00-0437 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,424.32 347.08 

    For Bronze, Satin Or Black Anodized Finish, Add  109.52 
    For >10 To 20, Deduct  -46.56 
    For >20 To 40, Deduct  -85.82 
    For >40, Deduct  -178.94 

. 
 26 56 13 00-0438 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,107.22 231.38 

    For Bronze, Satin Or Black Anodized Finish, Add  96.67 
    For >10 To 20, Deduct  -37.35 
    For >20 To 40, Deduct  -68.25 
    For >40, Deduct  -142.94 

. 
 26 56 13 00-0439 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,198.69 260.31 

    For Bronze, Satin Or Black Anodized Finish, Add  101.71 
    For >10 To 20, Deduct  -40.14 
    For >20 To 40, Deduct  -73.50 
    For >40, Deduct  -153.77 

. 
 26 56 13 00-0440 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,303.19 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  108.71 
    For >10 To 20, Deduct  -43.45 
    For >20 To 40, Deduct  -79.65 
    For >40, Deduct  -166.56 

. 
 26 56 13 00-0441 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,396.85 318.15 

    For Bronze, Satin Or Black Anodized Finish, Add  114.08 
    For >10 To 20, Deduct  -46.33 
    For >20 To 40, Deduct  -85.05 
    For >40, Deduct  -177.71 

. 
 26 56 13 00-0442 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,504.60 347.08 

    For Bronze, Satin Or Black Anodized Finish, Add  121.57 
    For >10 To 20, Deduct  -49.77 
    For >20 To 40, Deduct  -91.44 
    For >40, Deduct  -190.98 

. 
 26 56 13 00-0443 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,365.03 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  117.99 
    For >10 To 20, Deduct  -45.92 
    For >20 To 40, Deduct  -83.98 
    For >40, Deduct  -175.83 

. 
 26 56 13 00-0444 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,480.39 318.15 

    For Bronze, Satin Or Black Anodized Finish, Add  126.61 
    For >10 To 20, Deduct  -49.67 
    For >20 To 40, Deduct  -90.90 
    For >40, Deduct  -190.24 

. 
 26 56 13 00-0445 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,571.87 347.08 

    For Bronze, Satin Or Black Anodized Finish, Add  131.66 
    For >10 To 20, Deduct  -52.46 
    For >20 To 40, Deduct  -96.15 
    For >40, Deduct  -201.07 

. 
 26 56 13 00-0446 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,140.85 231.38 

    For Bronze, Satin Or Black Anodized Finish, Add  101.71 
    For >10 To 20, Deduct  -38.69 
    For >20 To 40, Deduct  -70.60 
    For >40, Deduct  -147.99 

. 
 26 56 13 00-0447 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,249.68 260.31 

    For Bronze, Satin Or Black Anodized Finish, Add  109.36 
    For >10 To 20, Deduct  -42.18 
    For >20 To 40, Deduct  -77.07 
    For >40, Deduct  -161.42 
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. 
 26 56 13 00-0448 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,365.03 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  117.99 
    For >10 To 20, Deduct  -45.92 
    For >20 To 40, Deduct  -83.98 
    For >40, Deduct  -175.83 

. 
 26 56 13 00-0449 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,467.37 318.15 

    For Bronze, Satin Or Black Anodized Finish, Add  124.66 
    For >10 To 20, Deduct  -49.15 
    For >20 To 40, Deduct  -89.99 
    For >40, Deduct  -188.29 

. 
 26 56 13 00-0450 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,577.29 347.08 

    For Bronze, Satin Or Black Anodized Finish, Add  132.47 
    For >10 To 20, Deduct  -52.68 
    For >20 To 40, Deduct  -96.53 
    For >40, Deduct  -201.89 

. 
 26 56 13 00-0451 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,435.55 289.23 

    For Bronze, Satin Or Black Anodized Finish, Add  128.56 
    For >10 To 20, Deduct  -48.75 
    For >20 To 40, Deduct  -88.92 
    For >40, Deduct  -186.41 

. 
 26 56 13 00-0452 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,559.59 318.15 

    For Bronze, Satin Or Black Anodized Finish, Add  138.49 
    For >10 To 20, Deduct  -52.84 
    For >20 To 40, Deduct  -96.45 
    For >40, Deduct  -202.12 

. 
 26 56 13 00-0453 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,656.49 347.08 

    For Bronze, Satin Or Black Anodized Finish, Add  144.35 
    For >10 To 20, Deduct  -55.85 
    For >20 To 40, Deduct  -102.07 
    For >40, Deduct  -213.77 

XXXXXXX 
. 
 26 56 13 00-0454  Round Tapered, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0354) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0455 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial.............................................................. 610.37 144.62 
    For Bronze Or Satin Anodized Finish, Add  32.11 
    For Black Anodized Finish, Add  64.23 
    For >10 To 20, Deduct  -20.08 
    For >20 To 40, Deduct  -36.94 
    For >40, Deduct  -77.09 

. 
 26 56 13 00-0456 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 640.75 144.62 

    For Bronze Or Satin Anodized Finish, Add  35.15 
    For Black Anodized Finish, Add  70.30 
    For >10 To 20, Deduct  -21.29 
    For >20 To 40, Deduct  -39.07 
    For >40, Deduct  -81.65 

. 
 26 56 13 00-0457 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 694.62 159.08 

    For Bronze Or Satin Anodized Finish, Add  37.65 
    For Black Anodized Finish, Add  75.29 
    For >10 To 20, Deduct  -23.01 
    For >20 To 40, Deduct  -42.26 
    For >40, Deduct  -88.29 

. 
 26 56 13 00-0458 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 740.91 173.54 

    For Bronze Or Satin Anodized Finish, Add  39.38 
    For Black Anodized Finish, Add  78.77 
    For >10 To 20, Deduct  -24.43 
    For >20 To 40, Deduct  -44.92 
    For >40, Deduct  -93.78 

. 
 26 56 13 00-0459 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 779.97 173.54 

    For Bronze Or Satin Anodized Finish, Add  43.29 
    For Black Anodized Finish, Add  86.58 
    For >10 To 20, Deduct  -25.99 
    For >20 To 40, Deduct  -47.66 
    For >40, Deduct  -99.64 

. 
 26 56 13 00-0460 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 723.91 159.08 

    For Bronze Or Satin Anodized Finish, Add  40.58 
    For Black Anodized Finish, Add  81.15 
    For >10 To 20, Deduct  -24.18 
    For >20 To 40, Deduct  -44.31 
    For >40, Deduct  -92.68 

. 
 26 56 13 00-0461 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 783.22 173.54 

    For Bronze Or Satin Anodized Finish, Add  43.61 
    For Black Anodized Finish, Add  87.23 
    For >10 To 20, Deduct  -26.12 
    For >20 To 40, Deduct  -47.88 
    For >40, Deduct  -100.13 

. 
 26 56 13 00-0462 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 804.92 173.54 

    For Bronze Or Satin Anodized Finish, Add  45.78 
    For Black Anodized Finish, Add  91.57 
    For >10 To 20, Deduct  -26.99 
    For >20 To 40, Deduct  -49.40 
    For >40, Deduct  -103.38 
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. 
 26 56 13 00-0463 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 868.56 188.00 

    For Bronze Or Satin Anodized Finish, Add  49.26 
    For Black Anodized Finish, Add  98.51 
    For >10 To 20, Deduct  -29.10 
    For >20 To 40, Deduct  -53.28 
    For >40, Deduct  -111.48 

. 
 26 56 13 00-0464 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 927.87 202.46 

    For Bronze Or Satin Anodized Finish, Add  52.29 
    For Black Anodized Finish, Add  104.59 
    For >10 To 20, Deduct  -31.04 
    For >20 To 40, Deduct  -56.85 
    For >40, Deduct  -118.93 

. 
 26 56 13 00-0465 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 867.85 173.54 

    For Bronze Or Satin Anodized Finish, Add  52.08 
    For Black Anodized Finish, Add  104.15 
    For >10 To 20, Deduct  -29.51 
    For >20 To 40, Deduct  -53.81 
    For >40, Deduct  -112.82 

. 
 26 56 13 00-0466 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 937.99 188.00 

    For Bronze Or Satin Anodized Finish, Add  56.20 
    For Black Anodized Finish, Add  112.40 
    For >10 To 20, Deduct  -31.88 
    For >20 To 40, Deduct  -58.14 
    For >40, Deduct  -121.90 

. 
 26 56 13 00-0467 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,002.73 202.46 

    For Bronze Or Satin Anodized Finish, Add  59.78 
    For Black Anodized Finish, Add  119.56 
    For >10 To 20, Deduct  -34.04 
    For >20 To 40, Deduct  -62.09 
    For >40, Deduct  -130.16 

. 
 26 56 13 00-0468 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,026.96 188.00 

    For Bronze Or Satin Anodized Finish, Add  65.10 
    For Black Anodized Finish, Add  130.19 
    For >10 To 20, Deduct  -35.44 
    For >20 To 40, Deduct  -64.37 
    For >40, Deduct  -135.24 

. 
 26 56 13 00-0469 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,316.61 231.38 

    For Bronze Or Satin Anodized Finish, Add  85.38 
    For Black Anodized Finish, Add  170.77 
    For >10 To 20, Deduct  -45.72 
    For >20 To 40, Deduct  -82.91 
    For >40, Deduct  -174.35 

. 
 26 56 13 00-0470 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,439.21 231.38 

    For Bronze Or Satin Anodized Finish, Add  97.64 
    For Black Anodized Finish, Add  195.29 
    For >10 To 20, Deduct  -50.63 
    For >20 To 40, Deduct  -91.49 
    For >40, Deduct  -192.74 

. 
 26 56 13 00-0471 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,602.29 260.31 

    For Bronze Or Satin Anodized Finish, Add  108.17 
    For Black Anodized Finish, Add  216.34 
    For >10 To 20, Deduct  -56.28 
    For >20 To 40, Deduct  -101.75 
    For >40, Deduct  -214.31 

. 
 26 56 13 00-0472 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,735.73 260.31 

    For Bronze Or Satin Anodized Finish, Add  121.51 
    For Black Anodized Finish, Add  243.02 
    For >10 To 20, Deduct  -61.62 
    For >20 To 40, Deduct  -111.09 
    For >40, Deduct  -234.33 

XXXXXXX 
. 
 26 56 13 00-0473  Square Straight, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0474  Square Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0473) 
. 
. 

 26 56 13 00-0475 EA 8' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ............................................................. 795.16 173.54 
    For Bronze Or Satin Anodized Finish, Add  44.81 
    For Black Anodized Finish, Add  89.62 
    For >10 To 20, Deduct  -26.60 
    For >20 To 40, Deduct  -48.72 
    For >40, Deduct  -101.92 

. 
 26 56 13 00-0476 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 875.79 202.46 

    For Bronze Or Satin Anodized Finish, Add  47.09 
    For Black Anodized Finish, Add  94.17 
    For >10 To 20, Deduct  -28.96 
    For >20 To 40, Deduct  -53.21 
    For >40, Deduct  -111.12 

. 
 26 56 13 00-0477 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 965.09 231.38 

    For Bronze Or Satin Anodized Finish, Add  50.23 
    For Black Anodized Finish, Add  100.46 
    For >10 To 20, Deduct  -31.66 
    For >20 To 40, Deduct  -58.30 
    For >40, Deduct  -121.63 
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. 
 26 56 13 00-0478 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,053.31 260.31 

    For Bronze Or Satin Anodized Finish, Add  53.27 
    For Black Anodized Finish, Add  106.54 
    For >10 To 20, Deduct  -34.32 
    For >20 To 40, Deduct  -63.32 
    For >40, Deduct  -131.97 

. 
 26 56 13 00-0479 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,101.77 274.77 

    For Bronze Or Satin Anodized Finish, Add  55.22 
    For Black Anodized Finish, Add  110.45 
    For >10 To 20, Deduct  -35.83 
    For >20 To 40, Deduct  -66.13 
    For >40, Deduct  -137.79 

. 
 26 56 13 00-0480 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,150.22 289.23 

    For Bronze Or Satin Anodized Finish, Add  57.18 
    For Black Anodized Finish, Add  114.35 
    For >10 To 20, Deduct  -37.33 
    For >20 To 40, Deduct  -68.95 
    For >40, Deduct  -143.61 

. 
 26 56 13 00-0481 EA 18' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,244.96 318.15 

    For Bronze Or Satin Anodized Finish, Add  60.87 
    For Black Anodized Finish, Add  121.73 
    For >10 To 20, Deduct  -40.25 
    For >20 To 40, Deduct  -74.42 
    For >40, Deduct  -154.93 

. 
 26 56 13 00-0482 EA 20' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,349.46 347.08 

    For Bronze Or Satin Anodized Finish, Add  65.53 
    For Black Anodized Finish, Add  131.06 
    For >10 To 20, Deduct  -43.57 
    For >20 To 40, Deduct  -80.58 
    For >40, Deduct  -167.71 

. 
 26 56 13 00-0483 EA 16' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,225.08 289.23 

    For Bronze Or Satin Anodized Finish, Add  64.66 
    For Black Anodized Finish, Add  129.32 
    For >10 To 20, Deduct  -40.33 
    For >20 To 40, Deduct  -74.19 
    For >40, Deduct  -154.84 

. 
 26 56 13 00-0484 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,321.99 318.15 

    For Bronze Or Satin Anodized Finish, Add  68.57 
    For Black Anodized Finish, Add  137.14 
    For >10 To 20, Deduct  -43.33 
    For >20 To 40, Deduct  -79.81 
    For >40, Deduct  -166.48 

. 
 26 56 13 00-0485 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,433.00 347.08 

    For Bronze Or Satin Anodized Finish, Add  73.88 
    For Black Anodized Finish, Add  147.77 
    For >10 To 20, Deduct  -46.91 
    For >20 To 40, Deduct  -86.43 
    For >40, Deduct  -180.24 

. 
 26 56 13 00-0486 EA 15' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,427.25 274.77 

    For Bronze Or Satin Anodized Finish, Add  87.77 
    For Black Anodized Finish, Add  175.54 
    For >10 To 20, Deduct  -48.85 
    For >20 To 40, Deduct  -88.92 
    For >40, Deduct  -186.61 

. 
 26 56 13 00-0487 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,744.37 347.08 

    For Bronze Or Satin Anodized Finish, Add  105.02 
    For Black Anodized Finish, Add  210.04 
    For >10 To 20, Deduct  -59.36 
    For >20 To 40, Deduct  -108.22 
    For >40, Deduct  -226.95 

. 
 26 56 13 00-0488 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,111.37 462.77 

    For Bronze Or Satin Anodized Finish, Add  118.58 
    For Black Anodized Finish, Add  237.17 
    For >10 To 20, Deduct  -70.57 
    For >20 To 40, Deduct  -129.29 
    For >40, Deduct  -270.43 

. 
 26 56 13 00-0489 EA 20' High, 4" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,500.26 347.08 

    For Bronze Or Satin Anodized Finish, Add  80.61 
    For Black Anodized Finish, Add  161.22 
    For >10 To 20, Deduct  -49.60 
    For >20 To 40, Deduct  -91.14 
    For >40, Deduct  -190.33 

. 
 26 56 13 00-0490 EA 20' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,875.65 347.08 

    For Bronze Or Satin Anodized Finish, Add  118.15 
    For Black Anodized Finish, Add  236.30 
    For >10 To 20, Deduct  -64.61 
    For >20 To 40, Deduct  -117.41 
    For >40, Deduct  -246.64 

. 
 26 56 13 00-0491 EA 25' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,230.71 462.77 

    For Bronze Or Satin Anodized Finish, Add  130.52 
    For Black Anodized Finish, Add  261.03 
    For >10 To 20, Deduct  -75.35 
    For >20 To 40, Deduct  -137.64 
    For >40, Deduct  -288.33 
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. 
 26 56 13 00-0492 EA 20' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,081.79 347.08 

    For Bronze Or Satin Anodized Finish, Add  138.76 
    For Black Anodized Finish, Add  277.53 
    For >10 To 20, Deduct  -72.86 
    For >20 To 40, Deduct  -131.84 
    For >40, Deduct  -277.56 

. 
 26 56 13 00-0493 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,499.77 462.77 

    For Bronze Or Satin Anodized Finish, Add  157.42 
    For Black Anodized Finish, Add  314.85 
    For >10 To 20, Deduct  -86.11 
    For >20 To 40, Deduct  -156.47 
    For >40, Deduct  -328.69 

. 
 26 56 13 00-0494 EA 30' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,895.39 520.61 

    For Bronze Or Satin Anodized Finish, Add  185.42 
    For Black Anodized Finish, Add  370.83 
    For >10 To 20, Deduct  -100.20 
    For >20 To 40, Deduct  -181.85 
    For >40, Deduct  -382.25 

XXXXXXX 
. 
 26 56 13 00-0495  Square Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0473) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0496 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 716.69 144.62 
    For Bronze Or Satin Anodized Finish, Add  42.75 
    For Black Anodized Finish, Add  85.49 
    For >10 To 20, Deduct  -24.33 
    For >20 To 40, Deduct  -44.38 
    For >40, Deduct  -93.04 

. 
 26 56 13 00-0497 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 800.94 159.08 

    For Bronze Or Satin Anodized Finish, Add  48.28 
    For Black Anodized Finish, Add  96.56 
    For >10 To 20, Deduct  -27.27 
    For >20 To 40, Deduct  -49.70 
    For >40, Deduct  -104.23 

. 
 26 56 13 00-0498 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 852.66 173.54 

    For Bronze Or Satin Anodized Finish, Add  50.56 
    For Black Anodized Finish, Add  101.12 
    For >10 To 20, Deduct  -28.90 
    For >20 To 40, Deduct  -52.74 
    For >40, Deduct  -110.55 

. 
 26 56 13 00-0499 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 879.78 173.54 

    For Bronze Or Satin Anodized Finish, Add  53.27 
    For Black Anodized Finish, Add  106.54 
    For >10 To 20, Deduct  -29.99 
    For >20 To 40, Deduct  -54.64 
    For >40, Deduct  -114.61 

. 
 26 56 13 00-0500 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 913.41 173.54 

    For Bronze Or Satin Anodized Finish, Add  56.63 
    For Black Anodized Finish, Add  113.27 
    For >10 To 20, Deduct  -31.33 
    For >20 To 40, Deduct  -57.00 
    For >40, Deduct  -119.66 

. 
 26 56 13 00-0501 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,057.34 188.00 

    For Bronze Or Satin Anodized Finish, Add  68.13 
    For Black Anodized Finish, Add  136.27 
    For >10 To 20, Deduct  -36.65 
    For >20 To 40, Deduct  -66.49 
    For >40, Deduct  -139.80 

. 
 26 56 13 00-0502 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,132.92 202.46 

    For Bronze Or Satin Anodized Finish, Add  72.80 
    For Black Anodized Finish, Add  145.60 
    For >10 To 20, Deduct  -39.24 
    For >20 To 40, Deduct  -71.21 
    For >40, Deduct  -149.69 

. 
 26 56 13 00-0503 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,303.25 202.46 

    For Bronze Or Satin Anodized Finish, Add  89.83 
    For Black Anodized Finish, Add  179.66 
    For >10 To 20, Deduct  -46.06 
    For >20 To 40, Deduct  -83.13 
    For >40, Deduct  -175.24 

. 
 26 56 13 00-0504 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,497.79 231.38 

    For Bronze Or Satin Anodized Finish, Add  103.50 
    For Black Anodized Finish, Add  207.00 
    For >10 To 20, Deduct  -52.97 
    For >20 To 40, Deduct  -95.59 
    For >40, Deduct  -201.53 

. 
 26 56 13 00-0505 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,878.60 231.38 

    For Bronze Or Satin Anodized Finish, Add  141.58 
    For Black Anodized Finish, Add  283.17 
    For >10 To 20, Deduct  -68.20 
    For >20 To 40, Deduct  -122.25 
    For >40, Deduct  -258.65 

XXXXXXX 
. 
 26 56 13 00-0506  Factory Accessories For Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 

 26 56 13 00-0507 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Aluminum Area Light Poles ............................................... 55.74  
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. 
 26 56 13 00-0508 EA Extra Handhole For Aluminum Area Light Poles ................................................................................................................... 40.44  

. 
 26 56 13 00-0509 EA Vibration Dampener For Aluminum Area Light Poles ............................................................................................................ 84.32  

XXXXXXX 
. 
 26 56 13 00-0510  Fiberglass Area Light Poles (26 56 13 00-0177) 

Note: Includes UV resistant textured weave finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions and tenon top. 

. 

. 
 26 56 13 00-0511  Round Tapered, Fiberglass Area Light Poles (26 56 13 00-0510) 
. 
. 
 26 56 13 00-0512  Round Tapered, Fiberglass Area Light Poles, Anchor Base (26 56 13 00-0511) 
. 
. 

 26 56 13 00-0513 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,329.34 202.46 
    For >10 To 20, Deduct  -47.10 
    For >20 To 40, Deduct  -84.96 
    For >40, Deduct  -179.15 

. 
 26 56 13 00-0514 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,442.20 231.38 

    For >10 To 20, Deduct  -50.75 
    For >20 To 40, Deduct  -91.70 
    For >40, Deduct  -193.19 

. 
 26 56 13 00-0515 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,556.64 260.31 

    For >10 To 20, Deduct  -54.46 
    For >20 To 40, Deduct  -98.55 
    For >40, Deduct  -207.47 

. 
 26 56 13 00-0516 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,669.51 289.23 

    For >10 To 20, Deduct  -58.10 
    For >20 To 40, Deduct  -105.30 
    For >40, Deduct  -221.50 

. 
 26 56 13 00-0517 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,810.68 318.15 

    For >10 To 20, Deduct  -62.88 
    For >20 To 40, Deduct  -114.02 
    For >40, Deduct  -239.79 

. 
 26 56 13 00-0518 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,926.70 347.08 

    For >10 To 20, Deduct  -66.66 
    For >20 To 40, Deduct  -120.99 
    For >40, Deduct  -254.30 

. 
 26 56 13 00-0519 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,098.99 404.93 

    For >10 To 20, Deduct  -71.81 
    For >20 To 40, Deduct  -130.73 
    For >40, Deduct  -274.36 

. 
 26 56 13 00-0520 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,269.70 462.77 

    For >10 To 20, Deduct  -76.90 
    For >20 To 40, Deduct  -140.37 
    For >40, Deduct  -294.18 

. 
 26 56 13 00-0521 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,397.04 462.77 

    For >10 To 20, Deduct  -82.00 
    For >20 To 40, Deduct  -149.28 
    For >40, Deduct  -313.28 

. 
 26 56 13 00-0522 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,566.51 491.70 

    For >10 To 20, Deduct  -87.91 
    For >20 To 40, Deduct  -159.99 
    For >40, Deduct  -335.81 

. 
 26 56 13 00-0523 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,735.99 520.61 

    For >10 To 20, Deduct  -93.82 
    For >20 To 40, Deduct  -170.69 
    For >40, Deduct  -358.34 

. 
 26 56 13 00-0524 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,473.97 202.46 

    For >10 To 20, Deduct  -52.88 
    For >20 To 40, Deduct  -95.08 
    For >40, Deduct  -200.85 

. 
 26 56 13 00-0525 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,558.54 231.38 

    For >10 To 20, Deduct  -55.40 
    For >20 To 40, Deduct  -99.84 
    For >40, Deduct  -210.64 

. 
 26 56 13 00-0526 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,644.68 260.31 

    For >10 To 20, Deduct  -57.98 
    For >20 To 40, Deduct  -104.72 
    For >40, Deduct  -220.67 

. 
 26 56 13 00-0527 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,733.97 289.23 

    For >10 To 20, Deduct  -60.68 
    For >20 To 40, Deduct  -109.81 
    For >40, Deduct  -231.17 

. 
 26 56 13 00-0528 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,831.12 318.15 

    For >10 To 20, Deduct  -63.70 
    For >20 To 40, Deduct  -115.45 
    For >40, Deduct  -242.85 

. 
 26 56 13 00-0529 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,926.70 347.08 

    For >10 To 20, Deduct  -66.66 
    For >20 To 40, Deduct  -120.99 
    For >40, Deduct  -254.30 

. 
 26 56 13 00-0530 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,080.12 404.93 

    For >10 To 20, Deduct  -71.06 
    For >20 To 40, Deduct  -129.41 
    For >40, Deduct  -271.53 
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. 
 26 56 13 00-0531 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,269.70 462.77 

    For >10 To 20, Deduct  -76.90 
    For >20 To 40, Deduct  -140.37 
    For >40, Deduct  -294.18 

. 
 26 56 13 00-0532 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,323.15 462.77 

    For >10 To 20, Deduct  -79.04 
    For >20 To 40, Deduct  -144.11 
    For >40, Deduct  -302.20 

. 
 26 56 13 00-0533 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,436.03 491.70 

    For >10 To 20, Deduct  -82.69 
    For >20 To 40, Deduct  -150.85 
    For >40, Deduct  -316.24 

. 
 26 56 13 00-0534 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,548.90 520.61 

    For >10 To 20, Deduct  -86.34 
    For >20 To 40, Deduct  -157.60 
    For >40, Deduct  -330.27 

. 
 26 56 13 00-0535 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,686.21 202.46 

    For >10 To 20, Deduct  -61.37 
    For >20 To 40, Deduct  -109.94 
    For >40, Deduct  -232.69 

. 
 26 56 13 00-0536 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,792.78 231.38 

    For >10 To 20, Deduct  -64.77 
    For >20 To 40, Deduct  -116.24 
    For >40, Deduct  -245.78 

. 
 26 56 13 00-0537 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,899.36 260.31 

    For >10 To 20, Deduct  -68.17 
    For >20 To 40, Deduct  -122.54 
    For >40, Deduct  -258.87 

. 
 26 56 13 00-0538 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,007.52 289.23 

    For >10 To 20, Deduct  -71.62 
    For >20 To 40, Deduct  -128.96 
    For >40, Deduct  -272.21 

. 
 26 56 13 00-0539 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,121.96 318.15 

    For >10 To 20, Deduct  -75.33 
    For >20 To 40, Deduct  -135.81 
    For >40, Deduct  -286.48 

. 
 26 56 13 00-0540 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,245.84 347.08 

    For >10 To 20, Deduct  -79.42 
    For >20 To 40, Deduct  -143.33 
    For >40, Deduct  -302.17 

. 
 26 56 13 00-0541 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,441.71 404.93 

    For >10 To 20, Deduct  -85.52 
    For >20 To 40, Deduct  -154.72 
    For >40, Deduct  -325.76 

. 
 26 56 13 00-0542 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,639.15 462.77 

    For >10 To 20, Deduct  -91.68 
    For >20 To 40, Deduct  -166.23 
    For >40, Deduct  -349.60 

. 
 26 56 13 00-0543 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,720.90 462.77 

    For >10 To 20, Deduct  -94.95 
    For >20 To 40, Deduct  -171.95 
    For >40, Deduct  -361.86 

. 
 26 56 13 00-0544 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,907.66 491.70 

    For >10 To 20, Deduct  -101.56 
    For >20 To 40, Deduct  -183.87 
    For >40, Deduct  -386.98 

. 
 26 56 13 00-0545 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,058.27 520.61 

    For >10 To 20, Deduct  -106.71 
    For >20 To 40, Deduct  -193.25 
    For >40, Deduct  -406.68 

. 
 26 56 13 00-0546 EA 32' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,179.94 535.08 

    For >10 To 20, Deduct  -111.15 
    For >20 To 40, Deduct  -201.19 
    For >40, Deduct  -423.48 

. 
 26 56 13 00-0547 EA 34' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,301.62 549.54 

    For >10 To 20, Deduct  -115.58 
    For >20 To 40, Deduct  -209.13 
    For >40, Deduct  -440.29 

XXXXXXX 
. 
 26 56 13 00-0548  Round Tapered, Fiberglass Area Light Poles, Direct Burial (26 56 13 00-0511) 
. 
. 

 26 56 13 00-0549 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 817.46 144.62 
    For >10 To 20, Deduct  -28.36 
    For >20 To 40, Deduct  -51.44 
    For >40, Deduct  -108.16 

. 
 26 56 13 00-0550 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 876.25 159.08 

    For >10 To 20, Deduct  -30.28 
    For >20 To 40, Deduct  -54.97 
    For >40, Deduct  -115.53 

. 
 26 56 13 00-0551 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 933.48 173.54 

    For >10 To 20, Deduct  -32.13 
    For >20 To 40, Deduct  -58.40 
    For >40, Deduct  -122.67 
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. 
 26 56 13 00-0552 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 960.21 173.54 

    For >10 To 20, Deduct  -33.20 
    For >20 To 40, Deduct  -60.27 
    For >40, Deduct  -126.68 

. 
 26 56 13 00-0553 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,033.15 188.00 

    For >10 To 20, Deduct  -35.69 
    For >20 To 40, Deduct  -64.80 
    For >40, Deduct  -136.17 

. 
 26 56 13 00-0554 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,093.52 202.46 

    For >10 To 20, Deduct  -37.67 
    For >20 To 40, Deduct  -68.45 
    For >40, Deduct  -143.78 

. 
 26 56 13 00-0555 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,158.60 216.93 

    For >10 To 20, Deduct  -39.84 
    For >20 To 40, Deduct  -72.43 
    For >40, Deduct  -152.10 

. 
 26 56 13 00-0556 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,231.54 231.38 

    For >10 To 20, Deduct  -42.32 
    For >20 To 40, Deduct  -76.95 
    For >40, Deduct  -161.59 

. 
 26 56 13 00-0557 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,382.46 231.38 

    For >10 To 20, Deduct  -48.36 
    For >20 To 40, Deduct  -87.52 
    For >40, Deduct  -184.23 

. 
 26 56 13 00-0558 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,562.31 245.85 

    For >10 To 20, Deduct  -55.12 
    For >20 To 40, Deduct  -99.53 
    For >40, Deduct  -209.76 

. 
 26 56 13 00-0559 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,742.15 260.31 

    For >10 To 20, Deduct  -61.88 
    For >20 To 40, Deduct  -111.54 
    For >40, Deduct  -235.29 

. 
 26 56 13 00-0560 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 962.10 144.62 

    For >10 To 20, Deduct  -34.15 
    For >20 To 40, Deduct  -61.56 
    For >40, Deduct  -129.85 

. 
 26 56 13 00-0561 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,028.75 159.08 

    For >10 To 20, Deduct  -36.38 
    For >20 To 40, Deduct  -65.65 
    For >40, Deduct  -138.41 

. 
 26 56 13 00-0562 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,095.41 173.54 

    For >10 To 20, Deduct  -38.61 
    For >20 To 40, Deduct  -69.74 
    For >40, Deduct  -146.96 

. 
 26 56 13 00-0563 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,134.71 173.54 

    For >10 To 20, Deduct  -40.18 
    For >20 To 40, Deduct  -72.49 
    For >40, Deduct  -152.85 

. 
 26 56 13 00-0564 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,201.36 188.00 

    For >10 To 20, Deduct  -42.41 
    For >20 To 40, Deduct  -76.58 
    For >40, Deduct  -161.40 

. 
 26 56 13 00-0565 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,268.02 202.46 

    For >10 To 20, Deduct  -44.65 
    For >20 To 40, Deduct  -80.66 
    For >40, Deduct  -169.96 

. 
 26 56 13 00-0566 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,334.67 216.93 

    For >10 To 20, Deduct  -46.88 
    For >20 To 40, Deduct  -84.75 
    For >40, Deduct  -178.51 

. 
 26 56 13 00-0567 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,437.48 231.38 

    For >10 To 20, Deduct  -50.56 
    For >20 To 40, Deduct  -91.37 
    For >40, Deduct  -192.48 

. 
 26 56 13 00-0568 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,583.69 231.38 

    For >10 To 20, Deduct  -56.41 
    For >20 To 40, Deduct  -101.60 
    For >40, Deduct  -214.42 

. 
 26 56 13 00-0569 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,760.40 245.85 

    For >10 To 20, Deduct  -63.04 
    For >20 To 40, Deduct  -113.39 
    For >40, Deduct  -239.48 

. 
 26 56 13 00-0570 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,935.52 260.31 

    For >10 To 20, Deduct  -69.61 
    For >20 To 40, Deduct  -125.07 
    For >40, Deduct  -264.30 

. 
 26 56 13 00-0571 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,089.44 144.62 

    For >10 To 20, Deduct  -39.24 
    For >20 To 40, Deduct  -70.48 
    For >40, Deduct  -148.95 

. 
 26 56 13 00-0572 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,146.66 159.08 

    For >10 To 20, Deduct  -41.09 
    For >20 To 40, Deduct  -73.90 
    For >40, Deduct  -156.09 
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. 
 26 56 13 00-0573 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,202.31 173.54 

    For >10 To 20, Deduct  -42.89 
    For >20 To 40, Deduct  -77.22 
    For >40, Deduct  -162.99 

. 
 26 56 13 00-0574 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,229.04 173.54 

    For >10 To 20, Deduct  -43.96 
    For >20 To 40, Deduct  -79.09 
    For >40, Deduct  -167.00 

. 
 26 56 13 00-0575 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,284.69 188.00 

    For >10 To 20, Deduct  -45.75 
    For >20 To 40, Deduct  -82.41 
    For >40, Deduct  -173.90 

. 
 26 56 13 00-0576 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,341.91 202.46 

    For >10 To 20, Deduct  -47.60 
    For >20 To 40, Deduct  -85.84 
    For >40, Deduct  -181.04 

. 
 26 56 13 00-0577 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,452.58 216.93 

    For >10 To 20, Deduct  -51.60 
    For >20 To 40, Deduct  -93.00 
    For >40, Deduct  -196.19 

. 
 26 56 13 00-0578 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,582.12 231.38 

    For >10 To 20, Deduct  -56.34 
    For >20 To 40, Deduct  -101.49 
    For >40, Deduct  -214.18 

. 
 26 56 13 00-0579 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,673.30 231.38 

    For >10 To 20, Deduct  -59.99 
    For >20 To 40, Deduct  -107.88 
    For >40, Deduct  -227.86 

. 
 26 56 13 00-0580 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,794.99 245.85 

    For >10 To 20, Deduct  -64.42 
    For >20 To 40, Deduct  -115.82 
    For >40, Deduct  -244.66 

. 
 26 56 13 00-0581 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,916.65 260.31 

    For >10 To 20, Deduct  -68.86 
    For >20 To 40, Deduct  -123.75 
    For >40, Deduct  -261.47 

XXXXXXX 
. 
 26 56 13 00-0582  Factory Accessories For Fiberglass Area Light Poles (26 56 13 00-0510) 
. 
. 

 26 56 13 00-0583 EA Open Or Capped Top For Fiberglass Area Light Poles ......................................................................................................... 55.74  
. 

 26 56 13 00-0584 EA Factory Side Drilling Up To Four Fixtures On Fiberglass Area Light Poles ........................................................................... 55.74  
. 

 26 56 13 00-0585 EA Smooth Shaft Finish For Fiberglass Area Light Poles ......................................................................................................... 105.76  
. 

 26 56 13 00-0586 EA Vibration Dampener For Fiberglass Area Light Poles ......................................................................................................... 140.06  

XXXXXXX 
. 
 26 56 13 00-0587  Concrete Area Light Poles (26 56 13 00-0177) 
. 
. 
 26 56 13 00-0588  Octagonal Tapered, Spun Concrete Area Light Poles, Anchor Base (26 56 13 00-

0587) 
. 
. 

 26 56 13 00-0589 EA 28' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 2,252.88 491.70 
. 

 26 56 13 00-0590 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 2,374.21 520.61 
. 

 26 56 13 00-0591 EA 33' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 2,465.13 535.08 
. 

 26 56 13 00-0592 EA 36' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 3,119.65 549.54 
. 

 26 56 13 00-0593 EA 38' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 3,480.57 578.46 
. 

 26 56 13 00-0594 EA 43' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 4,291.03 752.00 
. 

 26 56 13 00-0595 EA 47' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 5,129.03 925.54 
. 

 26 56 13 00-0596 EA 27' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 5,163.02 491.70 
Note: Polished brown with acrylic coating finish. 

. 
 26 56 13 00-0597 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 5,980.81 520.61 

Note: Polished brown with acrylic coating finish. 
. 

 26 56 13 00-0598 EA Pole Adapter Base Plate, Galvanized Steel, 1" Thick For Adapting Up To 40'.................................................................... 533.66 173.54 
. 

 26 56 13 00-0599 EA 13' High Concrete Octagonal Area Light Pole, Pink With Acrylic Coating, Finish Design ................................................ 3,099.90 346.97 
. 

 26 56 13 00-0600 EA Pole Base Cover For All Octagon Poles ............................................................................................................................. 207.34 70.80 
. 

 26 56 13 00-0601 EA Pole Arms 24" Long, Square, 250 Watt Fixture, Dark, Architectural Bronze ....................................................................... 424.45 141.61 

XXXXXXX 
. 
 26 56 13 00-0602  Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0587) 

Note: Round or square. 
. 
. 

 26 56 13 00-0603 EA 13' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,559.83 231.38 
. 

 26 56 13 00-0604 EA 16' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,879.47 289.23 
. 

 26 56 13 00-0605 EA 18' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 3,166.55 347.08 
. 

 26 56 13 00-0606 EA 30' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 4,394.76 520.61 
. 

 26 56 13 00-0607 EA 35' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 5,091.74 549.54 
. 

 26 56 13 00-0608 EA 40' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 5,846.48 578.46 
. 

 26 56 13 00-0609 EA 45' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 6,739.13 752.00 

XXXXXXX 
. 
 26 56 13 00-0610  Round Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0587) 
. 
. 

 26 56 13 00-0611 EA 60' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 60 9-22) ....................... 13,258.97 1,301.54 
. 

 26 56 13 00-0612 EA 70' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 70 9-24) ....................... 15,760.85 1,580.81 
. 

 26 56 13 00-0613 EA 80' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C1 80 9-26) ....................... 18,727.26 2,135.48 

XXXXXXX 
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. 
 26 56 13 00-0614  Treated Wood Area Light Poles (26 56 13 00-0177) 

See CSI section 26 05 46 00-0001 for wood poles. 
. 
. 
 26 56 13 00-0615  Cast Iron Decorative Light Posts (26 56 13 00-0177) 
. 
. 
 26 56 13 00-0616  Round Tapered, Cast Iron Decorative Light Post, Anchor Base (26 56 13 00-0615) 

Note: As manufactured by Hadco and King Luminaries or an approved equal. 
. 
. 

 26 56 13 00-0617 EA 10' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,091.25 144.62 
. 

 26 56 13 00-0618 EA 12' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,156.51 166.60 
. 

 26 56 13 00-0619 EA 14' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,251.25 173.54 
. 

 26 56 13 00-0620 EA 16' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,533.01 202.46 
. 

 26 56 13 00-0621 EA 18' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,783.77 219.81 
. 

 26 56 13 00-0622 EA 20' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 2,046.30 237.17 

XXXXXXX 
. 
 26 56 13 00-0623  Landscape Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0624  Aluminum Landscape Light Poles (26 56 13 00-0623) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0625  Round Straight, Aluminum Landscape Light Poles (26 56 13 00-0624) 
. 
. 
 26 56 13 00-0626  Round Straight, Aluminum Landscape Light Poles, Anchor Base (26 56 13 00-0625) 
. 
. 

 26 56 13 00-0627 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base ................................................................ 443.63 173.54 
. 

 26 56 13 00-0628 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base .............................................................. 768.33 231.38 

XXXXXXX 
. 
 26 56 13 00-0629  Round Straight, Aluminum Landscape Light Poles, Direct Burial (26 56 13 00-0625) 
. 
. 

 26 56 13 00-0630 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ................................................................. 398.19 173.54 
. 

 26 56 13 00-0631 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ............................................................... 722.89 231.38 

XXXXXXX 
. 
 26 56 13 00-0632  Steel Landscape Light Poles (26 56 13 00-0623) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0633  Round Straight, Steel Landscape Light Poles (26 56 13 00-0632) 
. 
. 
 26 56 13 00-0634  Round Straight, Steel Landscape Light Poles, Anchor Base (26 56 13 00-0633) 
. 
. 

 26 56 13 00-0635 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Anchor Base ................................................................... 442.24 173.54 

XXXXXXX 
. 
 26 56 13 00-0636  Round Straight, Steel Landscape Light Poles, Direct Burial (26 56 13 00-0633) 
. 
. 

 26 56 13 00-0637 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Direct Burial .................................................................... 420.92 173.54 

XXXXXXX 
. 
 26 56 13 00-0638  Light Pole Brackets And Arms (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0639  Light Pole Brackets (26 56 13 00-0638) 
. 
. 
 26 56 13 00-0640  Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0639) 
. 
. 
 26 56 13 00-0641  Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0640) 
. 
. 
 26 56 13 00-0642  Steel, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0641) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0643 EA Two Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket .................................................. 451.04 34.71 
    For Galvanized Finish, Add  38.16 

. 
 26 56 13 00-0644 EA Three Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ............................................... 566.17 34.71 

    For Galvanized Finish, Add  49.68 
. 

 26 56 13 00-0645 EA Three Tenons At 120 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ............................................... 601.32 34.71 
    For Galvanized Finish, Add  53.19 

. 
 26 56 13 00-0646 EA Four Tenons At 90 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ................................................... 818.26 34.71 

    For Galvanized Finish, Add  74.88 
. 

 26 56 13 00-0647 EA Four Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ................................................. 852.04 34.71 
    For Galvanized Finish, Add  78.26 

XXXXXXX 
. 
 26 56 13 00-0648  Aluminum, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0641) 

Note: Includes satin brushed or painted finish. 
. 
. 

 26 56 13 00-0649 EA Two Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket .......................................... 246.26 34.71 
    For Bronze Or Satin Anodized Finish, Add  17.68 
    For Black Anodized Finish, Add  35.37 

. 
 26 56 13 00-0650 EA Three Tenons At 120 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 302.68 34.71 

    For Bronze Or Satin Anodized Finish, Add  23.33 
    For Black Anodized Finish, Add  46.65 

. 
 26 56 13 00-0651 EA Three Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 317.87 34.71 

    For Bronze Or Satin Anodized Finish, Add  24.85 
    For Black Anodized Finish, Add  49.69 

. 
 26 56 13 00-0652 EA Four Tenons At 90 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ............................................ 371.03 34.71 

    For Bronze Or Satin Anodized Finish, Add  30.16 
    For Black Anodized Finish, Add  60.32 

. 
 26 56 13 00-0653 EA Four Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket .......................................... 381.88 34.71 

    For Bronze Or Satin Anodized Finish, Add  31.25 
    For Black Anodized Finish, Add  62.49 
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XXXXXXX 
. 
 26 56 13 00-0654  Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0640) 
. 
. 
 26 56 13 00-0655  Steel, Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0654) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0656 EA Two Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................. 483.91 34.71 
    For Galvanized Finish, Add  41.45 

. 
 26 56 13 00-0657 EA Three Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ............................................... 594.20 34.71 

    For Galvanized Finish, Add  52.48 
. 

 26 56 13 00-0658 EA Four Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................. 723.73 34.71 
    For Galvanized Finish, Add  65.43 

. 
 26 56 13 00-0659 EA Four Tenons At 90 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................... 853.86 34.71 

    For Galvanized Finish, Add  78.44 

XXXXXXX 
. 
 26 56 13 00-0660  Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0639) 
. 
. 
 26 56 13 00-0661  Steel, Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0660) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0662 EA One Tenon, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket .................................................................... 468.68 57.85 
. 

 26 56 13 00-0663 EA Two Tenons At 90, 120 Or 180 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ...................... 694.41 57.85 
. 

 26 56 13 00-0664 EA Three Tenons At 120 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ...................................... 961.50 57.85 
. 

 26 56 13 00-0665 EA Four Tenons At 90 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ....................................... 1,049.36 57.85 

XXXXXXX 
. 
 26 56 13 00-0666  Light Pole Arms (26 56 13 00-0638) 
. 
. 
 26 56 13 00-0667  Wood Pole Streetlight Arms (26 56 13 00-0666) 
. 
. 
 26 56 13 00-0668  Steel, Wood Pole Streetlight Arms (26 56 13 00-0667) 
. 
. 

 26 56 13 00-0669 EA 1-1/4" Arm Diameter, 2-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 280.17 52.06 
. 

 26 56 13 00-0670 EA 1-1/4" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 297.65 57.85 
. 

 26 56 13 00-0671 EA 1-1/4" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 347.32 72.31 
. 

 26 56 13 00-0672 EA 2" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 405.81 57.85 
. 

 26 56 13 00-0673 EA 2" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 455.19 72.31 
. 

 26 56 13 00-0674 EA 2" Arm Diameter, 7-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 552.13 86.77 

XXXXXXX 
. 
 26 56 13 00-0675  Aluminum, Wood Pole Streetlight Arms (26 56 13 00-0667) 
. 
. 

 26 56 13 00-0676 EA 1-1/4" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount ........................................ 237.18 57.85 
. 

 26 56 13 00-0677 EA 2" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 299.50 57.85 
. 

 26 56 13 00-0678 EA 2" Arm Diameter, 66" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 402.43 72.31 
. 

 26 56 13 00-0679 EA 2" Arm Diameter, 90" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 531.20 86.77 

XXXXXXX 
. 
 26 56 13 00-0680  Area Light Arms (26 56 13 00-0666) 
. 
. 
 26 56 13 00-0681  Steel Area Light Arms (26 56 13 00-0680) 
. 
. 

 26 56 13 00-0682 EA Single, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 518.16 57.85 
. 

 26 56 13 00-0683 EA Two, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount .......................................... 801.71 63.63 
. 

 26 56 13 00-0684 EA Three, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount ....................................... 890.31 69.42 
. 

 26 56 13 00-0685 EA Four, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount ...................................... 1,054.37 75.20 
. 

 26 56 13 00-0686 EA Single, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 619.40 72.31 
. 

 26 56 13 00-0687 EA Two, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount .......................................... 874.65 78.09 

XXXXXXX 
. 
 26 56 13 00-0688  Aluminum Area Light Arms (26 56 13 00-0680) 
. 
. 

 26 56 13 00-0689 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 292.54 57.85 
. 

 26 56 13 00-0690 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 360.52 72.31 
. 

 26 56 13 00-0691 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 430.67 86.77 
. 

 26 56 13 00-0692 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 290.37 57.85 
. 

 26 56 13 00-0693 EA Two, 4' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount........................................................................... 419.12 63.63 
. 

 26 56 13 00-0694 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 356.18 72.31 
. 

 26 56 13 00-0695 EA Two, 6' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount........................................................................... 510.96 78.09 
. 

 26 56 13 00-0696 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 432.84 86.77 
. 

 26 56 13 00-0697 EA Two, 8' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount........................................................................... 621.24 92.56 

XXXXXXX 
. 
 26 56 13 00-0698  Removal And Reinstallation Of Lighting Pole (26 56 13 00-0001) 
. 
. 

 26 56 13 00-0699 EA Removal And Relocation Of Up To 45' Lighting Pole And Standards With One Or Two Arms ........................................ 1,908.93  

XXXXXXX 
. 
 26 56 13 00-0700  High Mast Lighting (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0701  High Mast Lighting Assemblies (26 56 13 00-0700) 

Note: Includes non-latching system, ring assembly with internal bumper, acrylic top cover, pulley supports, cast 
arm filter for pipe tension, transition assembly, standard head frame assembly, standard hoist, and powder 
coated pole. See CSI section 26 56 21 00-0001 for high mast fixtures. 

. 

. 
 26 56 13 00-0702 EA 60' High Mast Lighting Assembly ................................................................................................................................... 39,875.88 1,754.75 

. 
 26 56 13 00-0703 EA 70' High Mast Lighting Assembly ................................................................................................................................... 42,118.10 1,837.84 

. 
 26 56 13 00-0704 EA 80' High Mast Lighting Assembly ................................................................................................................................... 44,392.89 1,957.88 
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. 
 26 56 13 00-0705 EA 90' High Mast Lighting Assembly ................................................................................................................................... 46,698.94 2,114.85 

. 
 26 56 13 00-0706 EA 100' High Mast Lighting Assembly ................................................................................................................................. 49,023.69 2,308.68 

. 
 26 56 13 00-0707 EA 110' High Mast Lighting Assembly ................................................................................................................................. 52,015.84 2,539.72 

. 
 26 56 13 00-0708 EA 120' High Mast Lighting Assembly ................................................................................................................................. 54,440.90 2,770.57 

. 
 26 56 13 00-0709 EA 130' High Mast Lighting Assembly ................................................................................................................................. 56,684.22 3,001.43 

. 
 26 56 13 00-0710 EA 140' High Mast Lighting Assembly ................................................................................................................................. 59,109.27 3,232.39 

. 
 26 56 13 00-0711 EA 150' High Mast Lighting Assembly ................................................................................................................................. 62,048.52 3,463.25 

XXXXXXX 
. 
 26 56 13 00-0712  High Mast Light Poles (26 56 13 00-0700) 
. 
. 

 26 56 13 00-0713 EA 60' High Mast Light Poles .............................................................................................................................................. 15,315.67 1,053.87 
. 

 26 56 13 00-0714 EA 70' High Mast Light Poles .............................................................................................................................................. 17,532.93 1,103.80 
. 

 26 56 13 00-0715 EA 80' High Mast Light Poles .............................................................................................................................................. 19,771.68 1,175.90 
. 

 26 56 13 00-0716 EA 90' High Mast Light Poles .............................................................................................................................................. 22,030.56 1,270.20 
. 

 26 56 13 00-0717 EA 100' High Mast Light Poles ............................................................................................................................................ 24,310.94 1,386.67 
. 

 26 56 13 00-0718 EA 110' High Mast Light Poles ............................................................................................................................................ 26,612.81 1,525.34 
. 

 26 56 13 00-0719 EA 120' High Mast Light Poles ............................................................................................................................................ 28,362.78 1,664.01 
. 

 26 56 13 00-0720 EA 130' High Mast Light Poles ............................................................................................................................................ 28,127.01 3,083.96 
. 

 26 56 13 00-0721 EA 140' High Mast Light Poles ............................................................................................................................................ 31,679.65 1,941.34 
. 

 26 56 13 00-0722 EA 150' High Mast Light Poles ............................................................................................................................................ 33,612.70 2,080.01 

XXXXXXX 
. 
 26 56 13 00-0723  High Mast Lighting Accessories (26 56 13 00-0700) 

See CSI section 26 55 13 00-0119 for lighting fixtures, 26 56 21 00-0001 for light fixtures. 
. 
. 

 26 56 13 00-0724 EA Bottom Latching System For High Mast Lighting ................................................................................................................ 709.66  
. 

 26 56 13 00-0725 EA Top Latching System For High Mast Lighting .................................................................................................................. 1,991.77  
. 

 26 56 13 00-0726 EA Centering Springs For High Mast Lighting ....................................................................................................................... 1,508.31  
. 

 26 56 13 00-0727 EA Electric Power Cord For High Mast Lighting ....................................................................................................................... 638.50  
. 

 26 56 13 00-0728 EA Aircraft Warning Lights For High Mast Lighting ................................................................................................................ 1,196.19  
. 

 26 56 13 00-0729 EA Internal Motorized Hoist For High Mast Lighting ............................................................................................................ 12,733.37  
. 

 26 56 13 00-0730 EA Portable Hoist Motor With Step Down Transformer For High Mast Lighting .................................................................. 12,819.36  

XXXXXXX 
. 
 26 56 13 00-0731  Concrete Bases (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0732  Concrete Bases, Cast In Place (26 56 13 00-0731) 

Note: Includes excavation/drilling, concrete, reinforcement, forms for exposed base, anchors/supports and 
backfill. Excludes conduit. 

. 

. 
 26 56 13 00-0733 VLF 2' Diameter Concrete Base For Poles ................................................................................................................................... 92.26  

. 
 26 56 13 00-0734 VLF 2-1/2' Diameter Concrete Base For Poles ........................................................................................................................... 118.24  

. 
 26 56 13 00-0735 VLF 3' Diameter Concrete Base For Poles ................................................................................................................................. 145.84  

. 
 26 56 13 00-0736 VLF 3-1/2' Diameter Concrete Base For Poles ........................................................................................................................... 183.50  

. 
 26 56 13 00-0737 VLF 4' Diameter Concrete Base For Poles ................................................................................................................................. 220.63  

. 
 26 56 13 00-0738 VLF 5' Diameter Concrete Base For Poles ................................................................................................................................. 305.21  

. 
 26 56 13 00-0739 VLF 6' Diameter Concrete Base For Poles ................................................................................................................................. 406.16  

XXXXXXX 
. 
 26 56 18  Incandescent Exterior Lighting (26 56)
. 
. 
 26 56 18 00-0001  Exterior Globe (26 56 18) 
. 
. 
 26 56 18 00-0002  Incandescent, Exterior Globe (26 56 18 00-0001) 
. 
. 

 26 56 18 00-0003 EA 100 Watt Incandescent, Enclosed And Gasketed, Exterior Wall Fixture ............................................................................... 53.43 18.45 
. 

 26 56 18 00-0004 EA 150 To 200 Watt Incandescent, Enclosed And Gasketed, Exterior Wall Fixture ................................................................... 85.29 18.45 
. 

 26 56 18 00-0005 EA 100 Watt Incandescent, Enclosed And Gasketed With Guard, Exterior Wall Fixture ............................................................ 64.23 18.45 
. 

 26 56 18 00-0006 EA 150 To 200 Watt Incandescent, Enclosed And Gasketed With Guard, Exterior Wall Fixture ................................................ 89.45 18.45 

XXXXXXX 
. 
 26 56 18 00-0007  Compact Fluorescent And Incandescent, Vandal Resistant, Surface 

Mounted, Rectangular Exterior Area Fixtures (26 56 18) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 18 00-0008 EA 7 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ............................................. 215.15 73.79 

. 
 26 56 18 00-0009 EA 9 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ............................................. 224.41 78.41 

. 
 26 56 18 00-0010 EA 13 Or 14 Watt Fluorescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ................................. 246.97 83.02 

. 
 26 56 18 00-0011 EA 75 Watt Incandescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 241.25 92.25 

. 
 26 56 18 00-0012 EA 100 Watt Incandescent, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ...................................... 271.61 106.08 

XXXXXXX 
. 
 26 56 19  LED Exterior Lighting (26 56)
. 
. 
 26 56 19 00-0001  LED, Roadway Lighting (26 56 19) 
. 
. 
 26 56 19 00-0002  LED Roadway Lighting (Philips Lumec) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0003  Horizontal Tenon Mount, LED Cobra Head Street Lights (Philips Lumec 

GPL Series) (26 56 19 00-0002) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 570mA driver, die-cast extruded 
aluminum housing assembly and powder coat finish. Excludes sensors. 
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. 

. 
 26 56 19 00-0004 EA 49 LEDs, 102 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLS Series) ................... 1,161.48 138.43 

    For >50 To 100, Deduct  -58.07 
    For >100 To 250, Deduct  -87.11 
    For >250 To 500, Deduct  -138.26 
    For >500 To 1000, Deduct  -189.42 
    For >1000, Deduct  -240.57 

. 
 26 56 19 00-0005 EA 98 LEDs, 204 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLM Series) ................... 1,793.70 142.17 

    For >50 To 100, Deduct  -89.69 
    For >100 To 250, Deduct  -134.53 
    For >250 To 500, Deduct  -217.10 
    For >500 To 1000, Deduct  -299.68 
    For >1000, Deduct  -382.26 

XXXXXXX 
. 
 26 56 19 00-0006  Horizontal Tenon Mount, LED Cobra Head Street Lights (Philips Lumec 

RFM Series) (26 56 19 00-0002) 
Note: UL wet listed. Includes 3,000 to 4,000K color temperature, 120-277 voltage, up to 1050mA driver, die-cast 
extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0007 EA 48 LEDs, 55 Watt, Type III Medium, 120-277 Volt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips 

Lumec RFM Series) ........................................................................................................................................................... 855.70 138.43 
    For >50 To 100, Deduct  -42.79 
    For >100 To 250, Deduct  -64.18 
    For >250 To 500, Deduct  -100.04 
    For >500 To 1000, Deduct  -135.90 
    For >1000, Deduct  -171.77 

. 
 26 56 19 00-0008 EA 48 LEDs, 80 Watt, Type III Medium, 120-277 Volt, RoadFocus Roadway, LED Cobra Head Luminaire (Philips 

Lumec RFM Series) ........................................................................................................................................................... 855.70 138.43 
    For >50 To 100, Deduct  -42.79 
    For >100 To 250, Deduct  -64.18 
    For >250 To 500, Deduct  -100.04 
    For >500 To 1000, Deduct  -135.90 
    For >1000, Deduct  -171.77 

. 
 26 56 19 00-0009 EA 48 LEDs, 108 Watt, Type III Medium, 120-277 Volt, RoadFocus Roadway,  LED Cobra Head Luminaire (Philips 

Lumec RFM Series) ........................................................................................................................................................... 855.70 138.43 
    For >50 To 100, Deduct  -42.79 
    For >100 To 250, Deduct  -64.18 
    For >250 To 500, Deduct  -100.04 
    For >500 To 1000, Deduct  -135.90 
    For >1000, Deduct  -171.77 

XXXXXXX 
. 
 26 56 19 00-0010  LED Roadway Lighting (Lithonia) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0011  Horizontal Tenon Mount, LED Cobra Head Street Lights (Lithonia CSX1 

Series) (26 56 19 00-0010) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0012 EA 30 LEDs, 74 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) ............................... 1,669.04 130.95 

    For >50 To 100, Deduct  -83.45 
    For >100 To 250, Deduct  -125.18 
    For >250 To 500, Deduct  -202.08 
    For >500 To 1000, Deduct  -278.99 
    For >1000, Deduct  -355.89 

. 
 26 56 19 00-0013 EA 60 LEDs, 146 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) ............................. 2,738.03 134.69 

    For >50 To 100, Deduct  -136.90 
    For >100 To 250, Deduct  -205.35 
    For >250 To 500, Deduct  -335.52 
    For >500 To 1000, Deduct  -465.69 
    For >1000, Deduct  -595.85 

XXXXXXX 
. 
 26 56 19 00-0014  LED Roadway Lighting (CREE® BetaLED®) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0015  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® LEDway® STR-LWY) (26 56 19 00-0014) 
Note: UL wet listed. Includes 6,000K color temperature, 120-480 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Includes Type II Medium, Type 
II Short or Type III Medium optic. Excludes sensors. 

. 

. 
 26 56 19 00-0016 EA 20 LEDs, 25 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) .................................................................................................................................................................................. 691.94 127.21 
    For >50 To 100, Deduct  -34.60 
    For >100 To 250, Deduct  -51.90 
    For >250 To 500, Deduct  -80.13 
    For >500 To 1000, Deduct  -108.37 
    For >1000, Deduct  -136.61 

. 
 26 56 19 00-0017 EA 30 LEDs, 35 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) .................................................................................................................................................................................. 773.63 130.95 
    For >50 To 100, Deduct  -38.68 
    For >100 To 250, Deduct  -58.02 
    For >250 To 500, Deduct  -90.16 
    For >500 To 1000, Deduct  -122.29 
    For >1000, Deduct  -154.42 
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. 
 26 56 19 00-0018 EA 40 LEDs, 45 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) .................................................................................................................................................................................. 871.94 134.69 
    For >50 To 100, Deduct  -43.60 
    For >100 To 250, Deduct  -65.40 
    For >250 To 500, Deduct  -102.26 
    For >500 To 1000, Deduct  -139.12 
    For >1000, Deduct  -175.98 

. 
 26 56 19 00-0019 EA 50 LEDs, 55 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) .................................................................................................................................................................................. 954.90 138.43 
    For >50 To 100, Deduct  -47.75 
    For >100 To 250, Deduct  -71.62 
    For >250 To 500, Deduct  -112.44 
    For >500 To 1000, Deduct  -153.26 
    For >1000, Deduct  -194.09 

. 
 26 56 19 00-0020 EA 60 LEDs, 65 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,037.86 142.17 
    For >50 To 100, Deduct  -51.89 
    For >100 To 250, Deduct  -77.84 
    For >250 To 500, Deduct  -122.62 
    For >500 To 1000, Deduct  -167.41 
    For >1000, Deduct  -212.19 

. 
 26 56 19 00-0021 EA 70 LEDs, 75 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,233.40 145.92 
    For >50 To 100, Deduct  -61.67 
    For >100 To 250, Deduct  -92.51 
    For >250 To 500, Deduct  -146.88 
    For >500 To 1000, Deduct  -201.25 
    For >1000, Deduct  -255.63 

. 
 26 56 19 00-0022 EA 80 LEDs, 86 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,316.37 149.65 
    For >50 To 100, Deduct  -65.82 
    For >100 To 250, Deduct  -98.73 
    For >250 To 500, Deduct  -157.06 
    For >500 To 1000, Deduct  -215.40 
    For >1000, Deduct  -273.74 

. 
 26 56 19 00-0023 EA 90 LEDs, 96 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,398.05 153.39 
    For >50 To 100, Deduct  -69.90 
    For >100 To 250, Deduct  -104.85 
    For >250 To 500, Deduct  -167.09 
    For >500 To 1000, Deduct  -229.32 
    For >1000, Deduct  -291.55 

. 
 26 56 19 00-0024 EA 100 LEDs, 111 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,556.50 157.14 
    For >50 To 100, Deduct  -77.83 
    For >100 To 250, Deduct  -116.74 
    For >250 To 500, Deduct  -186.71 
    For >500 To 1000, Deduct  -256.67 
    For >1000, Deduct  -326.64 

. 
 26 56 19 00-0025 EA 110 LEDs, 122 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,639.46 160.87 
    For >50 To 100, Deduct  -81.97 
    For >100 To 250, Deduct  -122.96 
    For >250 To 500, Deduct  -196.89 
    For >500 To 1000, Deduct  -270.82 
    For >1000, Deduct  -344.75 

. 
 26 56 19 00-0026 EA 120 LEDs, 133 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,722.42 164.62 
    For >50 To 100, Deduct  -86.12 
    For >100 To 250, Deduct  -129.18 
    For >250 To 500, Deduct  -207.07 
    For >500 To 1000, Deduct  -284.96 
    For >1000, Deduct  -362.85 

XXXXXXX 
. 
 26 56 19 00-0027  Surface Mount, LED Transportation Fixtures (CREE® BetaLED® Edge® 

TSP-EDG) (26 56 19 00-0014) 
Note: Direct, cantenary or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 
350mA driver, die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 19 00-0028 EA 40 LEDs, 47 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,338.89 134.69 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -66.94 
    For >100 To 250, Deduct  -100.42 
    For >250 To 500, Deduct  -160.63 
    For >500 To 1000, Deduct  -220.84 
    For >1000, Deduct  -281.05 

. 
 26 56 19 00-0029 EA 60 LEDs, 68 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,541.91 142.17 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -77.10 
    For >100 To 250, Deduct  -115.64 
    For >250 To 500, Deduct  -185.63 
    For >500 To 1000, Deduct  -255.62 
    For >1000, Deduct  -325.60 
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. 
 26 56 19 00-0030 EA 80 LEDs, 90 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,744.94 149.65 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -87.25 
    For >100 To 250, Deduct  -130.87 
    For >250 To 500, Deduct  -210.63 
    For >500 To 1000, Deduct  -290.40 
    For >1000, Deduct  -370.16 

. 
 26 56 19 00-0031 EA 100 LEDs, 111 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 1,947.97 157.14 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -97.40 
    For >100 To 250, Deduct  -146.10 
    For >250 To 500, Deduct  -235.64 
    For >500 To 1000, Deduct  -325.18 
    For >1000, Deduct  -414.72 

. 
 26 56 19 00-0032 EA 120 LEDs, 132 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 2,550.14 164.62 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -127.51 
    For >100 To 250, Deduct  -191.26 
    For >250 To 500, Deduct  -310.54 
    For >500 To 1000, Deduct  -429.81 
    For >1000, Deduct  -549.09 

. 
 26 56 19 00-0033 EA 140 LEDs, 157 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 2,753.16 172.11 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -137.66 
    For >100 To 250, Deduct  -206.49 
    For >250 To 500, Deduct  -335.54 
    For >500 To 1000, Deduct  -464.59 
    For >1000, Deduct  -593.65 

. 
 26 56 19 00-0034 EA 160 LEDs, 179 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 2,956.19 179.58 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -147.81 
    For >100 To 250, Deduct  -221.71 
    For >250 To 500, Deduct  -360.54 
    For >500 To 1000, Deduct  -499.37 
    For >1000, Deduct  -638.21 

XXXXXXX 
. 
 26 56 19 00-0035  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® XSP) (26 56 19 00-0014) 
Note: UL wet listed. Includes 120-277 voltage, die-cast extruded aluminum housing assembly and white, black, 
silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0036 EA 4,806 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-

HT-XXX-A) ......................................................................................................................................................................... 584.66 134.69 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Backlight Control Shield, Add  27.73 
    For Field Adjustable Output, Add  22.64 
    For Bird Spikes, Add  41.99 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Fuse, Add  45.26 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -29.23 
    For >100 To 250, Deduct  -43.85 
    For >250 To 500, Deduct  -66.35 
    For >500 To 1000, Deduct  -88.85 
    For >1000, Deduct  -111.35 

. 
 26 56 19 00-0037 EA 5,340 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-HT-

XXX-A) ............................................................................................................................................................................... 584.66 134.69 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Backlight Control Shield, Add  27.73 
    For Field Adjustable Output, Add  22.64 
    For Bird Spikes, Add  41.99 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Fuse, Add  45.26 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -29.23 
    For >100 To 250, Deduct  -43.85 
    For >250 To 500, Deduct  -66.35 
    For >500 To 1000, Deduct  -88.85 
    For >1000, Deduct  -111.35 

. 
 26 56 19 00-0038 EA 8,407 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-

HT-XXX-E) ......................................................................................................................................................................... 641.69 134.69 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Backlight Control Shield, Add  27.73 
    For Field Adjustable Output, Add  22.64 
    For Bird Spikes, Add  41.99 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 480 Volt, Add  67.90 
    For >50 To 100, Deduct  -32.08 
    For >100 To 250, Deduct  -48.13 
    For >250 To 500, Deduct  -73.48 
    For >500 To 1000, Deduct  -98.83 
    For >1000, Deduct  -124.18 
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. 
 26 56 19 00-0039 EA 8,820 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-HT-

XXX-E) ............................................................................................................................................................................... 641.69 134.69 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Backlight Control Shield, Add  27.73 
    For Field Adjustable Output, Add  22.64 
    For Bird Spikes, Add  41.99 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 480 Volt, Add  67.90 
    For >50 To 100, Deduct  -32.08 
    For >100 To 250, Deduct  -48.13 
    For >250 To 500, Deduct  -73.48 
    For >500 To 1000, Deduct  -98.83 
    For >1000, Deduct  -124.18 

. 
 26 56 19 00-0040 EA 9,612 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-

HT-XXX-B) ......................................................................................................................................................................... 743.07 134.69 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  38.81 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Fuse, Add  45.26 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For Bird Spikes, Add  67.34 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -37.15 
    For >100 To 250, Deduct  -55.73 
    For >250 To 500, Deduct  -86.15 
    For >500 To 1000, Deduct  -116.57 
    For >1000, Deduct  -146.99 

. 
 26 56 19 00-0041 EA 10,680 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-HT-

XXX-B) ............................................................................................................................................................................... 743.07 134.69 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  38.81 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Fuse, Add  45.26 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For Bird Spikes, Add  67.34 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -37.15 
    For >100 To 250, Deduct  -55.73 
    For >250 To 500, Deduct  -86.15 
    For >500 To 1000, Deduct  -116.57 
    For >1000, Deduct  -146.99 

. 
 26 56 19 00-0042 EA 13,732 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-

HT-XXX-F) ......................................................................................................................................................................... 838.14 134.69 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  38.81 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For Bird Spikes, Add  67.34 
    For 480 Volt, Add  67.90 
    For >50 To 100, Deduct  -41.91 
    For >100 To 250, Deduct  -62.86 
    For >250 To 500, Deduct  -98.03 
    For >500 To 1000, Deduct  -133.21 
    For >1000, Deduct  -168.38 

. 
 26 56 19 00-0043 EA 14,408 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-HT-

XXX-F) ............................................................................................................................................................................... 838.14 134.69 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  38.81 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For Bird Spikes, Add  67.34 
    For 480 Volt, Add  67.90 
    For >50 To 100, Deduct  -41.91 
    For >100 To 250, Deduct  -62.86 
    For >250 To 500, Deduct  -98.03 
    For >500 To 1000, Deduct  -133.21 
    For >1000, Deduct  -168.38 

. 
 26 56 19 00-0044 EA 2,529 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-

O-X-X-G) ............................................................................................................................................................................ 483.26 134.69 
    For Utility Label, Add  7.54 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  22.64 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -24.16 
    For >100 To 250, Deduct  -36.24 
    For >250 To 500, Deduct  -53.67 
    For >500 To 1000, Deduct  -71.10 
    For >1000, Deduct  -88.53 
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. 
 26 56 19 00-0045 EA 2,722 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-O-X-

X-G) ................................................................................................................................................................................... 483.26 134.69 
    For Utility Label, Add  7.54 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  22.64 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -24.16 
    For >100 To 250, Deduct  -36.24 
    For >250 To 500, Deduct  -53.67 
    For >500 To 1000, Deduct  -71.10 
    For >1000, Deduct  -88.53 

. 
 26 56 19 00-0046 EA 3,819 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-

O-X-X-C) ............................................................................................................................................................................ 507.03 134.69 
    For Utility Label, Add  7.54 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  22.64 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -25.35 
    For >100 To 250, Deduct  -38.03 
    For >250 To 500, Deduct  -56.64 
    For >500 To 1000, Deduct  -75.26 
    For >1000, Deduct  -93.88 

. 
 26 56 19 00-0047 EA 4,109 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-O-X-

X-C) ................................................................................................................................................................................... 507.03 134.69 
    For Utility Label, Add  7.54 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  22.64 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -25.35 
    For >100 To 250, Deduct  -38.03 
    For >250 To 500, Deduct  -56.64 
    For >500 To 1000, Deduct  -75.26 
    For >1000, Deduct  -93.88 

. 
 26 56 19 00-0048 EA 4,548 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-

HT-XXX-A) ......................................................................................................................................................................... 514.95 134.69 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -25.75 
    For >100 To 250, Deduct  -38.62 
    For >250 To 500, Deduct  -57.63 
    For >500 To 1000, Deduct  -76.65 
    For >1000, Deduct  -95.66 

. 
 26 56 19 00-0049 EA 4,627 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-HT-

XXX-A) ............................................................................................................................................................................... 514.95 134.69 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Field Adjustable Output, Add  22.64 
    For Field Adjustable Output And Utility Label, Add  30.18 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -25.75 
    For >100 To 250, Deduct  -38.62 
    For >250 To 500, Deduct  -57.63 
    For >500 To 1000, Deduct  -76.65 
    For >1000, Deduct  -95.66 

XXXXXXX 
. 
 26 56 19 00-0050  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® RSW™) 

(26 56 19 00-0014) 
Note: UL wet listed. Includes 120-277 voltage, die-cast extruded aluminum housing assembly and gray powder 
coat finish. Includes utility label and NEMA® photocell receptacle. Excludes sensors. 

. 

. 
 26 56 19 00-0051 EA 3,300 Lumens, 3000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-XXX-

30W-30K-UL-GY-N) ........................................................................................................................................................... 499.11 134.69 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  51.19 
    For Bird Spikes, Add  67.79 
    For >50 To 100, Deduct  -24.96 
    For >100 To 250, Deduct  -37.43 
    For >250 To 500, Deduct  -55.65 
    For >500 To 1000, Deduct  -73.88 
    For >1000, Deduct  -92.10 

. 
 26 56 19 00-0052 EA 3,300 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-XXX-

30W-40K-UL-GY-N) ........................................................................................................................................................... 499.11 134.69 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  51.19 
    For Bird Spikes, Add  67.79 
    For >50 To 100, Deduct  -24.96 
    For >100 To 250, Deduct  -37.43 
    For >250 To 500, Deduct  -55.65 
    For >500 To 1000, Deduct  -73.88 
    For >1000, Deduct  -92.10 
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. 
 26 56 19 00-0053 EA 5,000 Lumens, 3000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-2ME-

50W-30K-UL-GY-N) ........................................................................................................................................................... 514.95 134.69 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  51.19 
    For Bird Spikes, Add  67.79 
    For >50 To 100, Deduct  -25.75 
    For >100 To 250, Deduct  -38.62 
    For >250 To 500, Deduct  -57.63 
    For >500 To 1000, Deduct  -76.65 
    For >1000, Deduct  -95.66 

. 
 26 56 19 00-0054 EA 5,000 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-2ME-

50W-40K-UL-GY-N) ........................................................................................................................................................... 514.95 134.69 
    For Field Adjustable Output, Add  22.64 
    For Backlight Control Shield, Add  51.19 
    For Bird Spikes, Add  67.79 
    For >50 To 100, Deduct  -25.75 
    For >100 To 250, Deduct  -38.62 
    For >250 To 500, Deduct  -57.63 
    For >500 To 1000, Deduct  -76.65 
    For >1000, Deduct  -95.66 

XXXXXXX 
. 
 26 56 19 00-0055  LED Roadway Lighting (Cooper Lighting) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0056  Horizontal Tenon Mount, LED Roadway Fixtures (Cooper Lighting 

Streetworks NVN™) (26 56 19 00-0055) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0057 EA 1 LED Light Square, 51 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ............................................................................................................................................................................ 753.27 134.69 
    For >50 To 100, Deduct  -37.66 
    For >100 To 250, Deduct  -56.50 
    For >250 To 500, Deduct  -87.42 
    For >500 To 1000, Deduct  -118.35 
    For >1000, Deduct  -149.28 

. 
 26 56 19 00-0058 EA 2 LED Light Squares, 103 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 1,012.31 149.65 
    For >50 To 100, Deduct  -50.62 
    For >100 To 250, Deduct  -75.92 
    For >250 To 500, Deduct  -119.06 
    For >500 To 1000, Deduct  -162.19 
    For >1000, Deduct  -205.32 

. 
 26 56 19 00-0059 EA 3 LED Light Squares, 154 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 1,088.89 172.11 
    For >50 To 100, Deduct  -54.44 
    For >100 To 250, Deduct  -81.67 
    For >250 To 500, Deduct  -127.51 
    For >500 To 1000, Deduct  -173.35 
    For >1000, Deduct  -219.19 

. 
 26 56 19 00-0060 EA 4 LED Light Squares, 206 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 1,601.98 187.06 
    For >50 To 100, Deduct  -80.10 
    For >100 To 250, Deduct  -120.15 
    For >250 To 500, Deduct  -190.89 
    For >500 To 1000, Deduct  -261.64 
    For >1000, Deduct  -332.39 

. 
 26 56 19 00-0061 EA 6 LED Light Squares, 309 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 2,092.54 212.97 
    For >50 To 100, Deduct  -104.63 
    For >100 To 250, Deduct  -156.94 
    For >250 To 500, Deduct  -250.92 
    For >500 To 1000, Deduct  -344.90 
    For >1000, Deduct  -438.88 

XXXXXXX 
. 
 26 56 19 00-0062  LED Roadway Lighting (PlanLED) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0063  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

HERA) (26 56 19 00-0062) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0064 EA 8,500 Lumens, 85 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 85W) ..................... 897.78 130.95 

    For >50 To 100, Deduct  -44.89 
    For >100 To 250, Deduct  -67.33 
    For >250 To 500, Deduct  -105.68 
    For >500 To 1000, Deduct  -144.02 
    For >1000, Deduct  -182.36 

. 
 26 56 19 00-0065 EA 11,000 Lumens, 110 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 110W)................ 973.92 132.38 

    For >50 To 100, Deduct  -48.70 
    For >100 To 250, Deduct  -73.04 
    For >250 To 500, Deduct  -115.12 
    For >500 To 1000, Deduct  -157.20 
    For >1000, Deduct  -199.27 
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. 
 26 56 19 00-0066 EA 15,000 Lumens, 150 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 150W) ............. 1,034.20 134.69 

    For >50 To 100, Deduct  -51.71 
    For >100 To 250, Deduct  -77.57 
    For >250 To 500, Deduct  -122.54 
    For >500 To 1000, Deduct  -167.52 
    For >1000, Deduct  -212.49 

XXXXXXX 
. 
 26 56 19 00-0067  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

SETA) (26 56 19 00-0062) 
Note: UL wet listed. Includes 3,000K, 3,500K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 
20kV surge suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0068 EA 7,200 Lumens, 60 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET060) ................. 602.81 127.78 

    For >50 To 100, Deduct  -30.14 
    For >100 To 250, Deduct  -45.21 
    For >250 To 500, Deduct  -68.96 
    For >500 To 1000, Deduct  -92.71 
    For >1000, Deduct  -116.47 

. 
 26 56 19 00-0069 EA 10,000 Lumens, 80 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET080) ............... 644.04 130.08 

    For >50 To 100, Deduct  -32.20 
    For >100 To 250, Deduct  -48.30 
    For >250 To 500, Deduct  -74.00 
    For >500 To 1000, Deduct  -99.70 
    For >1000, Deduct  -125.40 

. 
 26 56 19 00-0070 EA 12,500 Lumens, 100 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET100) ............. 708.73 132.38 

    For >50 To 100, Deduct  -35.44 
    For >100 To 250, Deduct  -53.15 
    For >250 To 500, Deduct  -81.97 
    For >500 To 1000, Deduct  -110.79 
    For >1000, Deduct  -139.61 

XXXXXXX 
. 
 26 56 19 00-0071  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

META) (26 56 19 00-0062) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0072 EA 13,000 Lumens, 100 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT100) .............. 751.22 132.38 

    For 0 To 10 Volt Dimming, Add  62.75 
    For 480 Volt, Add  62.75 
    For >50 To 100, Deduct  -37.56 
    For >100 To 250, Deduct  -56.34 
    For >250 To 500, Deduct  -87.28 
    For >500 To 1000, Deduct  -118.22 
    For >1000, Deduct  -149.17 

. 
 26 56 19 00-0073 EA 16,900 Lumens, 130 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT130) .............. 829.71 133.53 

    For 0 To 10 Volt Dimming, Add  62.75 
    For 480 Volt, Add  18.53 
    For >50 To 100, Deduct  -41.49 
    For >100 To 250, Deduct  -62.23 
    For >250 To 500, Deduct  -97.04 
    For >500 To 1000, Deduct  -131.85 
    For >1000, Deduct  -166.65 

. 
 26 56 19 00-0074 EA 19,500 Lumens, 150 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT150) .............. 890.61 134.69 

    For 0 To 10 Volt Dimming, Add  62.75 
    For 480 Volt, Add  -6.66 
    For >50 To 100, Deduct  -44.53 
    For >100 To 250, Deduct  -66.80 
    For >250 To 500, Deduct  -104.59 
    For >500 To 1000, Deduct  -142.39 
    For >1000, Deduct  -180.18 

XXXXXXX 
. 
 26 56 19 00-0075  LED Roadway Lighting (General Electric) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0076  Horizontal Tenon Mount, LED Cobra Head Street Lights (General Electric) 

(26 56 19 00-0075) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-480 voltage, die-cast extruded aluminum 
housing assembly and black or gray powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0077 EA 2,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 02XX 40 A 

GRAY) ............................................................................................................................................................................... 468.44 127.21 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -23.42 
    For >100 To 250, Deduct  -35.13 
    For >250 To 500, Deduct  -52.19 
    For >500 To 1000, Deduct  -69.26 
    For >1000, Deduct  -86.32 

. 
 26 56 19 00-0078 EA 3,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 03XX 40 A 

GRAY) ............................................................................................................................................................................... 471.89 128.93 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -23.59 
    For >100 To 250, Deduct  -35.39 
    For >250 To 500, Deduct  -52.54 
    For >500 To 1000, Deduct  -69.69 
    For >1000, Deduct  -86.84 
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. 
 26 56 19 00-0079 EA 4,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 04XX 40 A 

GRAY) ............................................................................................................................................................................... 490.74 130.95 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -24.54 
    For >100 To 250, Deduct  -36.81 
    For >250 To 500, Deduct  -54.80 
    For >500 To 1000, Deduct  -72.78 
    For >1000, Deduct  -90.77 

. 
 26 56 19 00-0080 EA 5,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 05XX 40 A 

GRAY) ............................................................................................................................................................................... 509.77 132.38 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -25.49 
    For >100 To 250, Deduct  -38.23 
    For >250 To 500, Deduct  -57.10 
    For >500 To 1000, Deduct  -75.97 
    For >1000, Deduct  -94.84 

. 
 26 56 19 00-0081 EA 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 07XX 40 A 

GRAY) ............................................................................................................................................................................... 559.94 135.27 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -28.00 
    For >100 To 250, Deduct  -42.00 
    For >250 To 500, Deduct  -63.23 
    For >500 To 1000, Deduct  -84.46 
    For >1000, Deduct  -105.70 

. 
 26 56 19 00-0082 EA 8,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 08XX 40 A 

GRAY) ............................................................................................................................................................................... 586.47 136.42 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -29.32 
    For >100 To 250, Deduct  -43.99 
    For >250 To 500, Deduct  -66.49 
    For >500 To 1000, Deduct  -88.99 
    For >1000, Deduct  -111.49 

. 
 26 56 19 00-0083 EA 9,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 10XX 40 A 

GRAY) ............................................................................................................................................................................... 636.27 138.43 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -31.81 
    For >100 To 250, Deduct  -47.72 
    For >250 To 500, Deduct  -72.61 
    For >500 To 1000, Deduct  -97.50 
    For >1000, Deduct  -122.40 

. 
 26 56 19 00-0084 EA 13,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERLH 0 13XX 40 A 

GRAY) ............................................................................................................................................................................... 742.01 142.17 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -37.10 
    For >100 To 250, Deduct  -55.65 
    For >250 To 500, Deduct  -85.64 
    For >500 To 1000, Deduct  -115.63 
    For >1000, Deduct  -145.63 

. 
 26 56 19 00-0085 EA 19,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL2 0 19XX 40 A 

GRAY) ............................................................................................................................................................................... 864.67 149.65 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -43.23 
    For >100 To 250, Deduct  -64.85 
    For >250 To 500, Deduct  -100.60 
    For >500 To 1000, Deduct  -136.35 
    For >1000, Deduct  -172.10 

XXXXXXX 
. 
 26 56 19 00-0086  LED Roadway Lighting (Acuity AEL Autobahn) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0087  Horizontal Tenon Mount, LED Cobra Head Street Lights (Acuity AEL 

Autobahn) (26 56 19 00-0086) 
Note: UL wet listed. Includes 4,000K or 5,000K color temperature, 120-480 voltage, integral 10kV surge 
suppression, 0-10V dimming, die-cast extruded aluminum housing assembly and white, black, gray, graphite or 
bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0088 EA 4,200 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 20ALEDE70) ......... 870.83 130.95 

    For >50 To 100, Deduct  -43.54 
    For >100 To 250, Deduct  -65.31 
    For >250 To 500, Deduct  -102.31 
    For >500 To 1000, Deduct  -139.30 
    For >1000, Deduct  -176.29 

. 
 26 56 19 00-0089 EA 6,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 30BLEDE70) ...... 1,073.59 134.69 

    For >50 To 100, Deduct  -53.68 
    For >100 To 250, Deduct  -80.52 
    For >250 To 500, Deduct  -127.46 
    For >500 To 1000, Deduct  -174.41 
    For >1000, Deduct  -221.35 

. 
 26 56 19 00-0090 EA 9,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 40BLEDE70) ...... 1,483.27 138.43 

    For >50 To 100, Deduct  -74.16 
    For >100 To 250, Deduct  -111.25 
    For >250 To 500, Deduct  -178.49 
    For >500 To 1000, Deduct  -245.73 
    For >1000, Deduct  -312.97 
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. 
 26 56 19 00-0091 EA 13,500 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 

60BLEDE70) ................................................................................................................................................................... 1,896.30 143.90 
    For >50 To 100, Deduct  -94.82 
    For >100 To 250, Deduct  -142.22 
    For >250 To 500, Deduct  -229.84 
    For >500 To 1000, Deduct  -317.46 
    For >1000, Deduct  -405.08 

. 
 26 56 19 00-0092 EA 17,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 

80BLEDE70) ................................................................................................................................................................... 2,299.60 147.92 
    For >50 To 100, Deduct  -114.98 
    For >100 To 250, Deduct  -172.47 
    For >250 To 500, Deduct  -280.05 
    For >500 To 1000, Deduct  -387.64 
    For >1000, Deduct  -495.22 

XXXXXXX 
. 
 26 56 19 00-0093  LED Roadway Lighting (Leotek) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0094  Horizontal Tenon Mount, LED Cobra Head Street Lights (Leotek) (26 56 19 00-0093) 

Note: UL wet listed. Includes 4,000K color temperature, 120-277 voltage, integral surge protector, die-cast and 
extruded aluminum housing assembly and gray powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0095 EA Up To 3,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-4M2-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 479.56 130.95 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -23.98 
    For >100 To 250, Deduct  -35.97 
    For >250 To 500, Deduct  -53.40 
    For >500 To 1000, Deduct  -70.83 
    For >1000, Deduct  -88.26 

. 
 26 56 19 00-0096 EA Up To 5,150 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-4M2-MV-NW-X-GY-

1AMP-WL) ......................................................................................................................................................................... 489.51 132.38 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -24.48 
    For >100 To 250, Deduct  -36.71 
    For >250 To 500, Deduct  -54.57 
    For >500 To 1000, Deduct  -72.43 
    For >1000, Deduct  -90.28 

. 
 26 56 19 00-0097 EA Up To 5,950 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-6M2-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 519.50 133.25 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -25.98 
    For >100 To 250, Deduct  -38.96 
    For >250 To 500, Deduct  -58.28 
    For >500 To 1000, Deduct  -77.59 
    For >1000, Deduct  -96.90 

. 
 26 56 19 00-0098 EA Up To 9,550 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC3-10M2-MV-NW-X-

GY-XXX-WL) ...................................................................................................................................................................... 597.70 138.43 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -29.89 
    For >100 To 250, Deduct  -44.83 
    For >250 To 500, Deduct  -67.79 
    For >500 To 1000, Deduct  -90.75 
    For >1000, Deduct  -113.72 

. 
 26 56 19 00-0099 EA Up To 11,450 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC4-12M2-MV-NW-X-

GY-XXX-WL) ...................................................................................................................................................................... 692.81 142.17 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -34.64 
    For >100 To 250, Deduct  -51.96 
    For >250 To 500, Deduct  -79.49 
    For >500 To 1000, Deduct  -107.02 
    For >1000, Deduct  -134.56 

. 
 26 56 19 00-0100 EA Up To 14,550 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC4-15M2-MV-NW-X-

GY-XXX-WL) ...................................................................................................................................................................... 697.42 144.47 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -34.87 
    For >100 To 250, Deduct  -52.31 
    For >250 To 500, Deduct  -79.95 
    For >500 To 1000, Deduct  -107.60 
    For >1000, Deduct  -135.25 
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. 
 26 56 19 00-0101 EA Up To 16,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-18M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 844.78 146.77 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -42.24 
    For >100 To 250, Deduct  -63.36 
    For >250 To 500, Deduct  -98.26 
    For >500 To 1000, Deduct  -133.16 
    For >1000, Deduct  -168.06 

. 
 26 56 19 00-0102 EA Up To 18,750 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-20M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 884.46 149.65 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -44.22 
    For >100 To 250, Deduct  -66.33 
    For >250 To 500, Deduct  -103.07 
    For >500 To 1000, Deduct  -139.82 
    For >1000, Deduct  -176.56 

. 
 26 56 19 00-0103 EA Up To 22,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-24M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 982.34 151.95 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -49.12 
    For >100 To 250, Deduct  -73.68 
    For >250 To 500, Deduct  -115.19 
    For >500 To 1000, Deduct  -156.71 
    For >1000, Deduct  -198.23 

. 
 26 56 19 00-0104 EA Up To 29,150 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC9-30M2-MV-NW-X-

GY-XXX-WL) .................................................................................................................................................................. 1,050.56 154.26 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -52.53 
    For >100 To 250, Deduct  -78.79 
    For >250 To 500, Deduct  -123.61 
    For >500 To 1000, Deduct  -168.42 
    For >1000, Deduct  -213.24 

. 
 26 56 19 00-0105 EA Up To 4,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-20F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 548.87 132.38 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -27.44 
    For >100 To 250, Deduct  -41.17 
    For >250 To 500, Deduct  -61.99 
    For >500 To 1000, Deduct  -82.81 
    For >1000, Deduct  -103.64 

. 
 26 56 19 00-0106 EA Up To 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-30F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 599.59 135.84 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -29.98 
    For >100 To 250, Deduct  -44.97 
    For >250 To 500, Deduct  -68.16 
    For >500 To 1000, Deduct  -91.34 
    For >1000, Deduct  -114.53 

. 
 26 56 19 00-0107 EA Up To 9,300 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-40F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 644.35 138.43 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -32.22 
    For >100 To 250, Deduct  -48.33 
    For >250 To 500, Deduct  -73.62 
    For >500 To 1000, Deduct  -98.92 
    For >1000, Deduct  -124.21 
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. 
 26 56 19 00-0108 EA Up To 12,300 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-40F-MV-NW-X-GY-

1AMP-WL) ......................................................................................................................................................................... 683.18 141.60 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -34.16 
    For >100 To 250, Deduct  -51.24 
    For >250 To 500, Deduct  -78.32 
    For >500 To 1000, Deduct  -105.40 
    For >1000, Deduct  -132.48 

. 
 26 56 19 00-0109 EA Up To 13,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-60F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 722.23 142.75 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -36.11 
    For >100 To 250, Deduct  -54.17 
    For >250 To 500, Deduct  -83.14 
    For >500 To 1000, Deduct  -112.12 
    For >1000, Deduct  -141.09 

. 
 26 56 19 00-0110 EA Up To 17,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-80F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 852.74 147.92 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -42.64 
    For >100 To 250, Deduct  -63.96 
    For >250 To 500, Deduct  -99.20 
    For >500 To 1000, Deduct  -134.44 
    For >1000, Deduct  -169.68 

. 
 26 56 19 00-0111 EA Up To 19,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-90F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 958.84 150.80 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -47.94 
    For >100 To 250, Deduct  -71.91 
    For >250 To 500, Deduct  -112.31 
    For >500 To 1000, Deduct  -152.72 
    For >1000, Deduct  -193.12 

. 
 26 56 19 00-0112 EA Up To 22,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-100F-MV-NW-X-GY-

XXX-WL) ......................................................................................................................................................................... 1,016.53 151.38 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -50.83 
    For >100 To 250, Deduct  -76.24 
    For >250 To 500, Deduct  -119.50 
    For >500 To 1000, Deduct  -162.75 
    For >1000, Deduct  -206.01 

. 
 26 56 19 00-0113 EA Up To 26,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-120F-MV-NW-X-GY-

XXX-WL) ......................................................................................................................................................................... 1,072.28 153.11 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -53.61 
    For >100 To 250, Deduct  -80.42 
    For >250 To 500, Deduct  -126.38 
    For >500 To 1000, Deduct  -172.34 
    For >1000, Deduct  -218.30 

. 
 26 56 19 00-0114 EA Up To 11,720 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCM2-30H-MV-NW-X-

GY-1AMP).......................................................................................................................................................................... 590.01 144.47 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -29.50 
    For >100 To 250, Deduct  -44.25 
    For >250 To 500, Deduct  -66.53 
    For >500 To 1000, Deduct  -88.80 
    For >1000, Deduct  -111.08 
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. 
 26 56 19 00-0115 EA Up To 15,430 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCM2-40H-MV-NW-X-

GY-1AMP) ......................................................................................................................................................................... 635.28 145.92 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -31.76 
    For >100 To 250, Deduct  -47.65 
    For >250 To 500, Deduct  -72.11 
    For >500 To 1000, Deduct  -96.58 
    For >1000, Deduct  -121.05 

. 
 26 56 19 00-0116 EA Up To 4,180 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ0-15H-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 460.66 132.10 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -23.03 
    For >100 To 250, Deduct  -34.55 
    For >250 To 500, Deduct  -50.98 
    For >500 To 1000, Deduct  -67.41 
    For >1000, Deduct  -83.83 

. 
 26 56 19 00-0117 EA Up To 5,510 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ1-20H-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 468.62 133.25 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -23.43 
    For >100 To 250, Deduct  -35.15 
    For >250 To 500, Deduct  -51.92 
    For >500 To 1000, Deduct  -68.68 
    For >1000, Deduct  -85.45 

. 
 26 56 19 00-0118 EA Up To 7,430 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ2-20H-MV-NW-X-

GY-1AMP-WL) ................................................................................................................................................................... 506.31 135.84 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -25.32 
    For >100 To 250, Deduct  -37.97 
    For >250 To 500, Deduct  -56.50 
    For >500 To 1000, Deduct  -75.02 
    For >1000, Deduct  -93.54 

. 
 26 56 19 00-0119 EA Up To 16,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL1-60G-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 758.56 146.77 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -37.93 
    For >100 To 250, Deduct  -56.89 
    For >250 To 500, Deduct  -87.48 
    For >500 To 1000, Deduct  -118.07 
    For >1000, Deduct  -148.66 

. 
 26 56 19 00-0120 EA Up To 22,100 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL1-80G-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 976.95 151.38 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -48.85 
    For >100 To 250, Deduct  -73.27 
    For >250 To 500, Deduct  -114.55 
    For >500 To 1000, Deduct  -155.83 
    For >1000, Deduct  -197.11 

. 
 26 56 19 00-0121 EA Up To 22,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL2-60G-MV-NW-X-

GY-1AMP-WL) ................................................................................................................................................................... 876.34 151.95 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -43.82 
    For >100 To 250, Deduct  -65.73 
    For >250 To 500, Deduct  -101.94 
    For >500 To 1000, Deduct  -138.16 
    For >1000, Deduct  -174.38 

. 
 26 56 19 00-0122 EA Up To 5,484 Lumens, Horizontal Tenon Mount, LED Security Light (Leotek® SafeGuard™ SG1-01-MV-NW-5-

GY) .................................................................................................................................................................................... 444.28 132.38 
    For Twist Lock Shorting Cap, Add  6.73 
    For ANSI 7-wire Photocontrol Receptacle, Add  20.19 
    For Ripley Long-Life Twist Lock Photocontrol, Add  36.13 
    For >50 To 100, Deduct  -22.21 
    For >100 To 250, Deduct  -33.32 
    For >250 To 500, Deduct  -48.92 
    For >500 To 1000, Deduct  -64.51 
    For >1000, Deduct  -80.10 
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XXXXXXX 
. 
 26 56 19 00-0123  LED, Wall Packs (26 56 19) 
. 
. 
 26 56 19 00-0124  Full Cutoff, LED Wall Packs (26 56 19 00-0123) 
. 
. 
 26 56 19 00-0125  Full Cutoff, LED Wall Packs (Lithonia) (26 56 19 00-0124) 
. 
. 

 26 56 19 00-0126 EA 30 LEDs, 57 Watt, 530 mA Drive Current, Full Cutoff, LED Wall Pack (Lithonia CSXW LED) ............................................ 887.48 100.73 
    For >50 To 100, Deduct  -44.37 
    For >100 To 250, Deduct  -66.56 
    For >250 To 500, Deduct  -105.90 
    For >500 To 1000, Deduct  -145.24 
    For >1000, Deduct  -184.57 

. 
 26 56 19 00-0127 EA 30 LEDs, 35 Watt, 350 mA Drive Current, Full Cutoff, LED Wall Pack (Lithonia CSXW LED) ............................................ 961.94 100.73 

    For >50 To 100, Deduct  -48.10 
    For >100 To 250, Deduct  -72.15 
    For >250 To 500, Deduct  -115.21 
    For >500 To 1000, Deduct  -158.27 
    For >1000, Deduct  -201.33 

XXXXXXX 
. 
 26 56 19 00-0128  Full Cutoff, LED Wall Packs (CREE® BetaLED®) (26 56 19 00-0124) 
. 
. 
 26 56 19 00-0129  Wall Mount, Full Cutoff, LED Wall Packs (CREE® BetaLED® Edge® SEC-

EDG) (26 56 19 00-0128) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-277 voltage, 350mA driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0130 EA 20 LEDs, 26 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) ................................. 742.28 97.85 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  38.31 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -37.11 
    For >100 To 250, Deduct  -55.67 
    For >250 To 500, Deduct  -87.89 
    For >500 To 1000, Deduct  -120.11 
    For >1000, Deduct  -152.34 

. 
 26 56 19 00-0131 EA 40 LEDs, 47 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) ................................. 951.84 103.61 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  38.88 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -47.59 
    For >100 To 250, Deduct  -71.39 
    For >250 To 500, Deduct  -113.80 
    For >500 To 1000, Deduct  -156.21 
    For >1000, Deduct  -198.62 

. 
 26 56 19 00-0132 EA 60 LEDs, 68 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) .............................. 1,065.63 109.36 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  39.46 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -53.28 
    For >100 To 250, Deduct  -79.92 
    For >250 To 500, Deduct  -127.74 
    For >500 To 1000, Deduct  -175.55 
    For >1000, Deduct  -223.36 

. 
 26 56 19 00-0133 EA 80 LEDs, 90 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) .............................. 1,370.93 115.11 

Note: Includes 350mA or 525mA driver. 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  40.03 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -68.55 
    For >100 To 250, Deduct  -102.82 
    For >250 To 500, Deduct  -165.61 
    For >500 To 1000, Deduct  -228.40 
    For >1000, Deduct  -291.19 
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. 
 26 56 19 00-0134 EA 100 LEDs, 111 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) .......................... 1,580.47 120.88 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  40.61 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -79.02 
    For >100 To 250, Deduct  -118.54 
    For >250 To 500, Deduct  -191.52 
    For >500 To 1000, Deduct  -264.50 
    For >1000, Deduct  -337.48 

. 
 26 56 19 00-0135 EA 120 LEDs, 132 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® Edge® SEC-EDG) .......................... 1,790.03 126.63 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  41.18 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For >50 To 100, Deduct  -89.50 
    For >100 To 250, Deduct  -134.25 
    For >250 To 500, Deduct  -217.42 
    For >500 To 1000, Deduct  -300.59 
    For >1000, Deduct  -383.76 

XXXXXXX 
. 
 26 56 19 00-0136  Wall Mount, Full Cutoff, LED Wall Packs (CREE® BetaLED® XSPW™) (26 56 

19 00-0128) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-277 voltage, Class 2 driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0137 EA 25 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® XSPW™) ............................................................... 448.20 97.85 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Multi-Level, Add  45.26 
    For >50 To 100, Deduct  -22.41 
    For >100 To 250, Deduct  -33.62 
    For >250 To 500, Deduct  -51.13 
    For >500 To 1000, Deduct  -68.65 
    For >1000, Deduct  -86.17 

. 
 26 56 19 00-0138 EA 42 Watt, Wall Mount, Full Cutoff, LED Wall Pack (CREE® BetaLED® XSPW™) ............................................................... 518.63 103.61 

    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Multi-Level, Add  45.26 
    For >50 To 100, Deduct  -25.93 
    For >100 To 250, Deduct  -38.90 
    For >250 To 500, Deduct  -59.65 
    For >500 To 1000, Deduct  -80.40 
    For >1000, Deduct  -101.15 

XXXXXXX 
. 
 26 56 19 00-0139  Open Face LED Wall Pack (26 56 19 00-0123) 

Note: Heavy-duty cast aluminum housing is polyester powder coated to be rust and corrosion proof, High-quality 
shatter-resistant glass 

. 

. 
 26 56 19 00-0140 EA 3,640 Lumens, 28 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP28U-50B-MS) ......................... 567.74 100.98 

    For >50 To 100, Deduct  -28.39 
    For >100 To 250, Deduct  -42.58 
    For >250 To 500, Deduct  -63.39 
    For >500 To 1000, Deduct  -84.21 
    For >1000, Deduct  -105.02 

. 
 26 56 19 00-0141 EA 5,540 Lumens, 40 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP40U-50B-MS) ......................... 606.92 100.98 

    For >50 To 100, Deduct  -30.35 
    For >100 To 250, Deduct  -45.52 
    For >250 To 500, Deduct  -68.29 
    For >500 To 1000, Deduct  -91.06 
    For >1000, Deduct  -113.84 

. 
 26 56 19 00-0142 EA 7,065 Lumens, 50 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP50U-50B-MS) ......................... 627.44 100.98 

    For >50 To 100, Deduct  -31.37 
    For >100 To 250, Deduct  -47.06 
    For >250 To 500, Deduct  -70.86 
    For >500 To 1000, Deduct  -94.66 
    For >1000, Deduct  -118.45 

. 
 26 56 19 00-0143 EA 11,375 Lumens, 80 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP80U-50B-MS) ....................... 644.08 100.98 

    For >50 To 100, Deduct  -32.20 
    For >100 To 250, Deduct  -48.31 
    For >250 To 500, Deduct  -72.94 
    For >500 To 1000, Deduct  -97.57 
    For >1000, Deduct  -122.20 

. 
 26 56 19 00-0144 EA 16,945 Lumens, 120 Watt, Open Face LED Wall Pack, With Motion Sensor (Maxlite WP-OP120U-50B-MS) ................... 768.89 100.98 

    For >50 To 100, Deduct  -38.44 
    For >100 To 250, Deduct  -57.67 
    For >250 To 500, Deduct  -88.54 
    For >500 To 1000, Deduct  -119.41 
    For >1000, Deduct  -150.28 

XXXXXXX 
. 
 26 56 19 00-0145  Wall Pack Accessories (26 56 19 00-0123) 
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. 

. 
 26 56 19 00-0146 EA Photocell For Wall Pack ...................................................................................................................................................... 104.34 25.25 

. 
 26 56 19 00-0147 EA Wire Guard For Mini And Small Wall Pack .......................................................................................................................... 115.60 25.25 

. 
 26 56 19 00-0148 EA Wire Guard For Medium And Large Wall Pack ................................................................................................................... 162.68 25.25 

. 
 26 56 19 00-0149 EA Clear Polycarbonate Vandal Guard For Wall Packs ............................................................................................................ 230.61 25.25 

. 
 26 56 19 00-0150 EA Full Cutoff Visor For Wall Pack ........................................................................................................................................... 112.53 25.25 

XXXXXXX 
. 
 26 56 19 00-0151  LED, Area Fixtures (26 56 19) 
. 
. 
 26 56 19 00-0152  Pole Mount, LED Area Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0153  Pole Mount, Rectangular, LED Architectural Area Fixtures (Lithonia DSX) (26 

56 19 00-0152) 
Note: UL wet listed. Includes 4,000K color temperature, 480 voltage, 700mA remote driver, die-cast extruded 
aluminum housing assembly and white, black, aluminum or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0154 EA 20 LEDs, 49 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSXO LED) .................................................... 2,076.68 97.85 

    For >50 To 100, Deduct  -103.83 
    For >100 To 250, Deduct  -155.75 
    For >250 To 500, Deduct  -254.69 
    For >500 To 1000, Deduct  -353.63 
    For >1000, Deduct  -452.58 

. 
 26 56 19 00-0155 EA 40 LEDs, 89 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSXO LED) .................................................... 2,238.67 103.61 

    For >50 To 100, Deduct  -111.93 
    For >100 To 250, Deduct  -167.90 
    For >250 To 500, Deduct  -274.65 
    For >500 To 1000, Deduct  -381.41 
    For >1000, Deduct  -488.16 

. 
 26 56 19 00-0156 EA 80 LEDs, 188 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSX2 LED) ................................................... 2,412.17 115.11 

    For >50 To 100, Deduct  -120.61 
    For >100 To 250, Deduct  -180.91 
    For >250 To 500, Deduct  -295.77 
    For >500 To 1000, Deduct  -410.62 
    For >1000, Deduct  -525.47 

. 
 26 56 19 00-0157 EA 100 LEDs, 218 Watt, Pole Mount, LED Architectural Area Fixture (Lithonia DSX2 LED) ................................................. 2,423.67 120.88 

    For >50 To 100, Deduct  -121.18 
    For >100 To 250, Deduct  -181.78 
    For >250 To 500, Deduct  -296.92 
    For >500 To 1000, Deduct  -412.06 
    For >1000, Deduct  -527.20 

XXXXXXX 
. 
 26 56 19 00-0158  Arm Mount, Rectangular, LED Area Fixtures (CREE® BetaLED® Edge® 

ARE-EDG) (26 56 19 00-0152) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast 
extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Includes Type III 
Medium optic. Excludes sensors. All fixtures without the backlight control shield are DLC qualified 

. 

. 
 26 56 19 00-0159 EA 40 LEDs, 47 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG)........................... 990.16 103.61 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  31.86 
    For 480 Volt, Add  74.30 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -49.51 
    For >100 To 250, Deduct  -74.26 
    For >250 To 500, Deduct  -118.59 
    For >500 To 1000, Deduct  -162.92 
    For >1000, Deduct  -207.24 

. 
 26 56 19 00-0160 EA 60 LEDs, 68 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG)........................ 1,189.72 109.36 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  32.44 
    For 480 Volt, Add  74.30 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -59.49 
    For >100 To 250, Deduct  -89.23 
    For >250 To 500, Deduct  -143.25 
    For >500 To 1000, Deduct  -197.27 
    For >1000, Deduct  -251.28 

. 
 26 56 19 00-0161 EA 80 LEDs, 90 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG)........................ 1,464.78 115.11 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  33.01 
    For 480 Volt, Add  74.30 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -73.24 
    For >100 To 250, Deduct  -109.86 
    For >250 To 500, Deduct  -177.34 
    For >500 To 1000, Deduct  -244.82 
    For >1000, Deduct  -312.31 

. 
 26 56 19 00-0162 EA 100 LEDs, 111 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG) .................... 1,664.34 120.88 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  33.59 
    For 480 Volt, Add  74.30 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -83.22 
    For >100 To 250, Deduct  -124.83 
    For >250 To 500, Deduct  -202.00 
    For >500 To 1000, Deduct  -279.17 
    For >1000, Deduct  -356.35 
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. 
 26 56 19 00-0163 EA 120 LEDs, 132 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG).................... 1,863.92 126.63 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  34.16 
    For 480 Volt, Add  74.30 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -93.20 
    For >100 To 250, Deduct  -139.79 
    For >250 To 500, Deduct  -226.66 
    For >500 To 1000, Deduct  -313.52 
    For >1000, Deduct  -400.39 

. 
 26 56 19 00-0164 EA 140 LEDs, 157 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG).................... 2,123.63 132.38 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  34.74 
    For 480 Volt, Add  74.30 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -106.18 
    For >100 To 250, Deduct  -159.27 
    For >250 To 500, Deduct  -258.83 
    For >500 To 1000, Deduct  -358.40 
    For >1000, Deduct  -457.96 

. 
 26 56 19 00-0165 EA 160 LEDs, 179 Watt, Arm Mount, Rectangular, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDG).................... 2,323.19 138.15 

    For Backlight Shielding, Add  17.91 
    For Type II Medium Optic, Add  35.31 
    For 480 Volt, Add  74.30 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -116.16 
    For >100 To 250, Deduct  -174.24 
    For >250 To 500, Deduct  -283.49 
    For >500 To 1000, Deduct  -392.74 
    For >1000, Deduct  -502.00 

XXXXXXX 
. 
 26 56 19 00-0166  Direct Or Arm Mount, Rectangular, High Output, LED Area Fixtures 

(CREE® BetaLED® Edge® ARE-EHO) (26 56 19 00-0152) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0167 EA 120 LEDs, 267 System Watts, Direct Or Arm Mount, Rectangular, High Output, LED Area Fixture (CREE® 

BetaLED® Edge® ARE-EHO) ........................................................................................................................................ 1,725.07 126.63 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For Bird Spikes, Add  36.43 
    For 5,000K Color Temperature, Add  37.72 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For 480 Volt, Add  67.90 
    For Multi-Level, Add  98.07 
    For 1,000mA Driver, Add  126.76 
    For >50 To 100, Deduct  -86.25 
    For >100 To 250, Deduct  -129.38 
    For >250 To 500, Deduct  -209.30 
    For >500 To 1000, Deduct  -289.22 
    For >1000, Deduct  -369.15 

. 
 26 56 19 00-0168 EA 240 LEDs, 533 System Watts, Direct Or Arm Mount, Rectangular, High Output, LED Area Fixture (CREE® 

BetaLED® Edge® ARE-EHO) ........................................................................................................................................ 2,891.64 155.41 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  15.08 
    For 5,000K Color Temperature, Add  37.72 
    For Fuse, Add  45.26 
    For 0 To 10 Volt Dimming, Add  45.26 
    For Bird Spikes, Add  53.57 
    For Multi-Level, Add  98.07 
    For 1,000mA Driver, Add  126.74 
    For 480 Volt, Add  135.79 
    For >50 To 100, Deduct  -144.58 
    For >100 To 250, Deduct  -216.87 
    For >250 To 500, Deduct  -353.68 
    For >500 To 1000, Deduct  -490.50 
    For >1000, Deduct  -627.31 

XXXXXXX 
. 
 26 56 19 00-0169  Wall Mount, LED Area Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0170  Wall Mount, LED Architectural Area Fixtures (Lithonia DSXW) (26 56 19 00-0169) 

Note: UL wet listed. Includes 277 voltage, 700mA remote driver, die-cast extruded aluminum housing assembly 
and white, black, aluminum or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0171 EA 20 LEDs, 47 Watt, 4000K CCT, Wall Mount, LED Architectural Area Fixture (Lithonia DSXW2 LED) ................................ 919.50 97.85 

    For >50 To 100, Deduct  -45.98 
    For >100 To 250, Deduct  -68.96 
    For >250 To 500, Deduct  -110.05 
    For >500 To 1000, Deduct  -151.13 
    For >1000, Deduct  -192.21 

. 
 26 56 19 00-0172 EA 30 LEDs, 71 Watt, 4000K CCT, Wall Mount, LED Architectural Area Fixture (Lithonia DSXW2 LED) ................................ 942.52 109.36 

    For >50 To 100, Deduct  -47.13 
    For >100 To 250, Deduct  -70.69 
    For >250 To 500, Deduct  -112.35 
    For >500 To 1000, Deduct  -154.01 
    For >1000, Deduct  -195.66 

XXXXXXX 
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. 
 26 56 19 00-0173  Surface Mount, LED Parking Structure Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0174  Surface Mount, Rectangular, LED Parking Structure Fixtures (CREE® 

BetaLED® Edge® PKG-EDG) (26 56 19 00-0173) 
Note: Direct or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0175 EA 40 LEDs, 47 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-

EDG) .................................................................................................................................................................................. 877.58 103.61 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -43.88 
    For >100 To 250, Deduct  -65.82 
    For >250 To 500, Deduct  -104.52 
    For >500 To 1000, Deduct  -143.22 
    For >1000, Deduct  -181.91 

. 
 26 56 19 00-0176 EA 60 LEDs, 68 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-

EDG) ............................................................................................................................................................................... 1,077.14 109.36 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -53.86 
    For >100 To 250, Deduct  -80.79 
    For >250 To 500, Deduct  -129.17 
    For >500 To 1000, Deduct  -177.56 
    For >1000, Deduct  -225.95 

. 
 26 56 19 00-0177 EA 80 LEDs, 90 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-

EDG) ............................................................................................................................................................................... 1,276.72 115.11 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -63.84 
    For >100 To 250, Deduct  -95.75 
    For >250 To 500, Deduct  -153.83 
    For >500 To 1000, Deduct  -211.91 
    For >1000, Deduct  -269.99 

. 
 26 56 19 00-0178 EA 100 LEDs, 111 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (CREE® BetaLED® Edge® 

PKG-EDG) ...................................................................................................................................................................... 1,476.28 120.88 
    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -73.81 
    For >100 To 250, Deduct  -110.72 
    For >250 To 500, Deduct  -178.49 
    For >500 To 1000, Deduct  -246.26 
    For >1000, Deduct  -314.03 

XXXXXXX 
. 
 26 56 19 00-0179  Surface Mount, Square, LED Parking Structure Fixtures (CREE® 

BetaLED® Edge® PKG-304) (26 56 19 00-0173) 
Note: Direct or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0180 EA 40 LEDs, 47 Watt, Surface Mount, Square, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-304) .......... 846.88 103.61 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -42.34 
    For >100 To 250, Deduct  -63.52 
    For >250 To 500, Deduct  -100.68 
    For >500 To 1000, Deduct  -137.84 
    For >1000, Deduct  -175.01 

. 
 26 56 19 00-0181 EA 60 LEDs, 68 Watt, Surface Mount, Square, LED Parking Structure Fixture (CREE® BetaLED® Edge® PKG-304) .......... 933.86 109.36 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -46.69 
    For >100 To 250, Deduct  -70.04 
    For >250 To 500, Deduct  -111.26 
    For >500 To 1000, Deduct  -152.49 
    For >1000, Deduct  -193.71 

XXXXXXX 
. 
 26 56 19 00-0182  Surface Mount, Square, LED Parking Structure Fixtures (CREE® 

BetaLED® VG) (26 56 19 00-0173) 
Note: UL wet listed. Includes 4,000K color temperature, 120-277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0183 EA 3,700 Lumens, 50 Watt, Surface Mount, Square, LED Parking Structure Fixtures (CREE® BetaLED® 

VGADM5MA40KUL) .......................................................................................................................................................... 730.29 103.61 
    For >50 To 100, Deduct  -36.51 
    For >100 To 250, Deduct  -54.77 
    For >250 To 500, Deduct  -86.11 
    For >500 To 1000, Deduct  -117.44 
    For >1000, Deduct  -148.77 

XXXXXXX 
. 
 26 56 19 00-0184  Surface Mount, Rectangular, LED Parking Structure Fixtures (Philips 

Gardco ELG) (26 56 19 00-0173) 
Note: Direct or pendant mount. UL wet listed. Includes 4,000K color temperature, 120-277 voltage, die-cast 
extruded aluminum housing assembly and aluminum finish. Excludes sensors. 
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. 

. 
 26 56 19 00-0185 EA 70 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (Philips Gardco ELG) .......................................... 1,417.16 109.36 

    For >50 To 100, Deduct  -70.86 
    For >100 To 250, Deduct  -106.29 
    For >250 To 500, Deduct  -171.68 
    For >500 To 1000, Deduct  -237.07 
    For >1000, Deduct  -302.46 

. 
 26 56 19 00-0186 EA 110 Watt, Surface Mount, Rectangular, LED Parking Structure Fixture (Philips Gardco ELG) ........................................ 1,440.18 120.88 

    For >50 To 100, Deduct  -72.01 
    For >100 To 250, Deduct  -108.01 
    For >250 To 500, Deduct  -173.98 
    For >500 To 1000, Deduct  -239.94 
    For >1000, Deduct  -305.91 

XXXXXXX 
. 
 26 56 19 00-0187  Surface Mount, LED Canopy Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0188  Surface Mount, Rectangular, LED Canopy Fixtures (CREE® BetaLED® 

Edge® CAN-EDG) (26 56 19 00-0187) 
Note: Direct or pendant mount. UL wet listed. Includes 6,000K color temperature, 120-480 voltage, 350mA driver, 
die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0189 EA 40 LEDs, 47 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ............. 1,013.19 103.61 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -50.66 
    For >100 To 250, Deduct  -75.99 
    For >250 To 500, Deduct  -121.47 
    For >500 To 1000, Deduct  -166.95 
    For >1000, Deduct  -212.43 

. 
 26 56 19 00-0190 EA 60 LEDs, 68 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ............. 1,212.75 109.36 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -60.64 
    For >100 To 250, Deduct  -90.96 
    For >250 To 500, Deduct  -146.13 
    For >500 To 1000, Deduct  -201.30 
    For >1000, Deduct  -256.46 

. 
 26 56 19 00-0191 EA 80 LEDs, 90 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ............. 1,412.33 115.11 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -70.62 
    For >100 To 250, Deduct  -105.92 
    For >250 To 500, Deduct  -170.79 
    For >500 To 1000, Deduct  -235.65 
    For >1000, Deduct  -300.51 

. 
 26 56 19 00-0192 EA 100 LEDs, 111 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 1,611.89 120.88 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -80.59 
    For >100 To 250, Deduct  -120.89 
    For >250 To 500, Deduct  -195.44 
    For >500 To 1000, Deduct  -269.99 
    For >1000, Deduct  -344.54 

. 
 26 56 19 00-0193 EA 120 LEDs, 132 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 1,811.47 126.63 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -90.57 
    For >100 To 250, Deduct  -135.86 
    For >250 To 500, Deduct  -220.10 
    For >500 To 1000, Deduct  -304.34 
    For >1000, Deduct  -388.59 

. 
 26 56 19 00-0194 EA 140 LEDs, 157 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 2,086.53 132.38 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -104.33 
    For >100 To 250, Deduct  -156.49 
    For >250 To 500, Deduct  -254.20 
    For >500 To 1000, Deduct  -351.90 
    For >1000, Deduct  -449.61 

. 
 26 56 19 00-0195 EA 160 LEDs, 179 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 2,286.09 138.15 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -114.30 
    For >100 To 250, Deduct  -171.46 
    For >250 To 500, Deduct  -278.85 
    For >500 To 1000, Deduct  -386.25 
    For >1000, Deduct  -493.65 

. 
 26 56 19 00-0196 EA 200 LEDs, 221 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 2,685.24 149.65 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -134.26 
    For >100 To 250, Deduct  -201.39 
    For >250 To 500, Deduct  -328.17 
    For >500 To 1000, Deduct  -454.95 
    For >1000, Deduct  -581.73 

. 
 26 56 19 00-0197 EA 240 LEDs, 264 Watt, Surface Mount, Rectangular, LED Canopy Fixture (CREE® BetaLED® Edge® CAN-EDG) ......... 3,072.87 155.41 

    For Multi-Level Drive Currents, Add  179.10 
    For >50 To 100, Deduct  -153.64 
    For >100 To 250, Deduct  -230.47 
    For >250 To 500, Deduct  -376.34 
    For >500 To 1000, Deduct  -522.21 
    For >1000, Deduct  -668.08 

XXXXXXX 
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. 
 26 56 19 00-0198  Surface Mount, Square, LED Canopy/Soffit Fixtures (CREE® BetaLED® 

CPY250) (26 56 19 00-0187) 
Note: UL wet listed. Includes 5,700K color temperature, 120-277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0199 EA 8,000 Lumens, 82 Watt, Surface Mount, Square, LED Canopy/Soffit Fixture (CREE® BetaLED® CPY250) ..................... 712.54 115.11 

    For >50 To 100, Deduct  -35.63 
    For >100 To 250, Deduct  -53.44 
    For >250 To 500, Deduct  -83.31 
    For >500 To 1000, Deduct  -113.18 
    For >1000, Deduct  -143.05 

XXXXXXX 
. 
 26 56 19 00-0200  Recessed Mount, LED Soffit Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0201  Recessed Mount, Square, LED Soffit Fixtures (CREE® BetaLED® SFT-

304) (26 56 19 00-0200) 
Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0202 EA 40 LEDs, 47 Watt, Recessed Mount, Square, LED Soffit Fixture (CREE® BetaLED® SFT-304) ....................................... 862.23 103.61 

    For >50 To 100, Deduct  -43.11 
    For >100 To 250, Deduct  -64.67 
    For >250 To 500, Deduct  -102.60 
    For >500 To 1000, Deduct  -140.53 
    For >1000, Deduct  -178.46 

. 
 26 56 19 00-0203 EA 60 LEDs, 68 Watt, Recessed Mount, Square, LED Soffit Fixture (CREE® BetaLED® SFT-304) ....................................... 949.21 109.36 

    For >50 To 100, Deduct  -47.46 
    For >100 To 250, Deduct  -71.19 
    For >250 To 500, Deduct  -113.18 
    For >500 To 1000, Deduct  -155.18 
    For >1000, Deduct  -197.17 

XXXXXXX 
. 
 26 56 19 00-0204  Surface Mount, LED Area Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0205  Surface Mount, Square, LED Multi-Purpose Area Fixtures (LSI Industries® 

Crossover® XPG) (26 56 19 00-0204) 
Note: UL wet listed. Includes 5,300K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black or silver powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0206 EA 50 LEDs, 59 Watt, Surface Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ............ 588.59 103.61 

    For >50 To 100, Deduct  -29.43 
    For >100 To 250, Deduct  -44.14 
    For >250 To 500, Deduct  -68.39 
    For >500 To 1000, Deduct  -92.64 
    For >1000, Deduct  -116.89 

. 
 26 56 19 00-0207 EA 50 LEDs, 59 Watt, Pendant Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ........ 1,040.98 103.61 

    For >50 To 100, Deduct  -52.05 
    For >100 To 250, Deduct  -78.07 
    For >250 To 500, Deduct  -124.94 
    For >500 To 1000, Deduct  -171.81 
    For >1000, Deduct  -218.68 

. 
 26 56 19 00-0208 EA 68 LEDs, 79 Watt, Surface Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ............ 875.39 115.11 

    For >50 To 100, Deduct  -43.77 
    For >100 To 250, Deduct  -65.65 
    For >250 To 500, Deduct  -103.67 
    For >500 To 1000, Deduct  -141.68 
    For >1000, Deduct  -179.69 

. 
 26 56 19 00-0209 EA 68 LEDs, 79 Watt, Pendant Mount, Square, LED Multi-Purpose Area Fixture (LSI Industries® Crossover® XPG) ........ 1,074.48 115.11 

    For >50 To 100, Deduct  -53.72 
    For >100 To 250, Deduct  -80.59 
    For >250 To 500, Deduct  -128.55 
    For >500 To 1000, Deduct  -176.52 
    For >1000, Deduct  -224.49 

XXXXXXX 
. 
 26 56 19 00-0210  Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour®) (26 56 19 

00-0204) 
Note: Wall, inverted, post, bollard, floodlight trunnion, or floodlight knuckle mount. UL wet listed. Includes 5,000K 
color temperature, 120/277 voltage, die-cast extruded aluminum housing assembly and white or bronze powder 
coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0211 EA 13 Watt, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR1A) ................................................ 189.23 36.36 

    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 
    For >50 To 100, Deduct  -9.46 
    For >100 To 250, Deduct  -14.19 
    For >250 To 500, Deduct  -22.14 
    For >500 To 1000, Deduct  -30.09 
    For >1000, Deduct  -38.03 

. 
 26 56 19 00-0212 EA 20 Watt, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR2A) ................................................ 216.51 36.36 

    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 
    For >50 To 100, Deduct  -10.83 
    For >100 To 250, Deduct  -16.24 
    For >250 To 500, Deduct  -25.55 
    For >500 To 1000, Deduct  -34.86 
    For >1000, Deduct  -44.17 
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. 
 26 56 19 00-0213 EA 30 Watt, Surface Mount, LED Multi-Purpose Area Fixture (Lumark Crosstour® XTOR3A) ................................................ 268.49 36.36 

    For Knuckle Mount Or Trunnion Mount Base, Add  45.00 
    For >50 To 100, Deduct  -13.42 
    For >100 To 250, Deduct  -20.14 
    For >250 To 500, Deduct  -32.05 
    For >500 To 1000, Deduct  -43.96 
    For >1000, Deduct  -55.87 

XXXXXXX 
. 
 26 56 19 00-0214  Surface Mount, LED Facade Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0215  Surface Mount, LED Facade Fixtures (lumenpulse™ lumenfacade™) (26 56 19 00-

0214) 
. 
. 

 26 56 19 00-0216 EA 12" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) .................................................... 534.44 42.43 
    For >50 To 100, Deduct  -26.72 
    For >100 To 250, Deduct  -40.08 
    For >250 To 500, Deduct  -65.19 
    For >500 To 1000, Deduct  -90.30 
    For >1000, Deduct  -115.41 

. 
 26 56 19 00-0217 EA 24" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) .................................................... 864.07 38.75 

    For >50 To 100, Deduct  -43.20 
    For >100 To 250, Deduct  -64.81 
    For >250 To 500, Deduct  -106.63 
    For >500 To 1000, Deduct  -148.44 
    For >1000, Deduct  -190.26 

. 
 26 56 19 00-0218 EA 36" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) ................................................. 1,100.18 32.29 

    For >50 To 100, Deduct  -55.01 
    For >100 To 250, Deduct  -82.51 
    For >250 To 500, Deduct  -136.37 
    For >500 To 1000, Deduct  -190.23 
    For >1000, Deduct  -244.08 

. 
 26 56 19 00-0219 EA 48" Length, Fixed Surface Mount, LED Façade Fixture (lumenpulse™ lumenfacade™) ................................................. 1,336.28 25.83 

    For >50 To 100, Deduct  -66.81 
    For >100 To 250, Deduct  -100.22 
    For >250 To 500, Deduct  -166.11 
    For >500 To 1000, Deduct  -232.00 
    For >1000, Deduct  -297.90 

XXXXXXX 
. 
 26 56 19 00-0220  Post Top, LED Area Fixtures (26 56 19 00-0151) 
. 
. 
 26 56 19 00-0221  Post Top, LED Area Fixtures (Cooper Lighting Invue® MSA) (26 56 19 00-0220) 

Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 350mA remote driver, die-cast 
extruded aluminum housing assembly and white, black, grey, dark platinum, graphite metallic or bronze powder 
coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0222 EA 1,800 Lumens, 27 Watt, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-CO1) .............. 1,522.40 158.29 

    For >50 To 100, Deduct  -76.12 
    For >100 To 250, Deduct  -114.18 
    For >250 To 500, Deduct  -182.39 
    For >500 To 1000, Deduct  -250.59 
    For >1000, Deduct  -318.80 

. 
 26 56 19 00-0223 EA 3,400 Lumens, 54 Watt, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-CO2) .............. 1,676.25 158.29 

    For >50 To 100, Deduct  -83.81 
    For >100 To 250, Deduct  -125.72 
    For >250 To 500, Deduct  -201.62 
    For >500 To 1000, Deduct  -277.51 
    For >1000, Deduct  -353.41 

. 
 26 56 19 00-0224 EA 77 Watt, Post Top Mount, Acorn Style LED Area Fixture (Cooper Lighting Invue® MSA-CO3) ...................................... 1,797.87 158.29 

    For >50 To 100, Deduct  -89.89 
    For >100 To 250, Deduct  -134.84 
    For >250 To 500, Deduct  -216.82 
    For >500 To 1000, Deduct  -298.80 
    For >1000, Deduct  -380.78 

XXXXXXX 
. 
 26 56 19 00-0225  Post Top, LED Area Fixtures (General Electric EPAS) (26 56 19 00-0220) 

Note: UL wet listed. Includes 4,100K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and black, green or bronze powder coat finish. Includes photocontrol sensor. 

. 

. 
 26 56 19 00-0226 EA 3,200 Lumens, 45 Watt, Post Top Mount, Acorn Style LED Area Fixture (General Electric EPAS 0 E5/E3) ................... 1,787.93 158.29 

    For >50 To 100, Deduct  -89.40 
    For >100 To 250, Deduct  -134.09 
    For >250 To 500, Deduct  -215.58 
    For >500 To 1000, Deduct  -297.06 
    For >1000, Deduct  -378.54 

. 
 26 56 19 00-0227 EA 6,515 Lumens, 80 Watt, Post Top Mount, Acorn Style LED Area Fixture (General Electric EPAS 0 C5/C3) ................... 1,827.51 158.29 

    For >50 To 100, Deduct  -91.38 
    For >100 To 250, Deduct  -137.06 
    For >250 To 500, Deduct  -220.52 
    For >500 To 1000, Deduct  -303.99 
    For >1000, Deduct  -387.45 

XXXXXXX 
. 
 26 56 19 00-0228  Post Top, LED Area Fixtures (General Electric EPTC) (26 56 19 00-0220) 

Note: UL wet listed. Includes 4,100K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and black, gray or dark bronze powder coat finish. Includes photocontrol sensor. 
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. 

. 
 26 56 19 00-0229 EA 3,200 Lumens, 45 Watt, Post Top Mount, Contemporary Twin Support Style LED Area Fixture (General Electric 

EPTC 0 E5/E3) ............................................................................................................................................................... 1,252.12 158.29 
    For >50 To 100, Deduct  -62.61 
    For >100 To 250, Deduct  -93.91 
    For >250 To 500, Deduct  -148.60 
    For >500 To 1000, Deduct  -203.29 
    For >1000, Deduct  -257.98 

. 
 26 56 19 00-0230 EA 6,150 Lumens, 80 Watt, Post Top Mount, Contemporary Twin Support Style LED Area Fixture (General Electric 

EPTC 0 C5/C3) ............................................................................................................................................................... 1,311.35 158.29 
    For >50 To 100, Deduct  -65.57 
    For >100 To 250, Deduct  -98.35 
    For >250 To 500, Deduct  -156.00 
    For >500 To 1000, Deduct  -213.66 
    For >1000, Deduct  -271.31 

XXXXXXX 
. 
 26 56 19 00-0231  Post Top, LED Area Fixtures (General Electric EPST) (26 56 19 00-0220) 

Note: UL wet listed. Includes 4,100K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and black or dark bronze powder coat finish. Includes photocontrol sensor. 

. 

. 
 26 56 19 00-0232 EA 3,135 Lumens, 45 Watt, Post Top Mount, Utility Carriage Style LED Area Fixture (General Electric EPST 0 E5/E3) ........ 982.90 158.29 

    For >50 To 100, Deduct  -49.15 
    For >100 To 250, Deduct  -73.72 
    For >250 To 500, Deduct  -114.95 
    For >500 To 1000, Deduct  -156.18 
    For >1000, Deduct  -197.41 

. 
 26 56 19 00-0233 EA 6,115 Lumens, 80 Watt, Post Top Mount, Utility Carriage Style LED Area Fixture (General Electric EPST 0 

C5/C3) ............................................................................................................................................................................ 1,042.13 158.29 
    For >50 To 100, Deduct  -52.11 
    For >100 To 250, Deduct  -78.16 
    For >250 To 500, Deduct  -122.35 
    For >500 To 1000, Deduct  -166.54 
    For >1000, Deduct  -210.74 

XXXXXXX 
. 
 26 56 19 00-0234  Post Top, LED Area Fixtures (CREE® BetaLED® Edge® ARE-EDR) (26 56 19 00-

0220) 
Note: UL wet listed. Includes 4,000K color temperature, 120/277 voltage, die-cast extruded aluminum housing 
assembly and white, black, silver or bronze powder coat finish. Includes Type V Medium optic. Excludes sensors. 

. 

. 
 26 56 19 00-0235 EA 13,800 Lumens, 130 Watt, Post Top Mount, LED Area Fixture (CREE® BetaLED® Edge® ARE-EDR) ........................ 2,266.26 158.29 

    For >50 To 100, Deduct  -113.31 
    For >100 To 250, Deduct  -169.97 
    For >250 To 500, Deduct  -275.37 
    For >500 To 1000, Deduct  -380.77 
    For >1000, Deduct  -486.17 

XXXXXXX 
. 
 26 56 19 00-0236  LED Retrofit For Post Top, Traditional Area Fixtures (CREE® BetaLED® 

BXRA) (26 56 19 00-0220) 
Note: Includes 2,700K or 4,000K color temperature and 120/277 voltage retrofit assembly. Excludes recycling or 
disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0372 for 
disposal of hazardous lamps. 

. 

. 
 26 56 19 00-0237 EA LED Retrofit For Post Top, Holophane® Utility Granville Acorn Area Fixtures (CREE® BetaLED® BXRAAH53) .............. 640.05 86.34 

    For 0 To 10 Volt Dimming, Add  45.26 
    For >50 To 100, Deduct  -32.00 
    For >100 To 250, Deduct  -48.00 
    For >250 To 500, Deduct  -75.69 
    For >500 To 1000, Deduct  -103.37 
    For >1000, Deduct  -131.06 

XXXXXXX 
. 
 26 56 19 00-0238  LED Retrofit For Post Top, Decorative Area Fixtures (CREE® DPT) (26 56 19 00-

0220) 
Note: Includes 3,000K color temperature and 120/277 voltage retrofit assembly. Excludes recycling or disposal of 
lamps and ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0372 for disposal of 
hazardous lamps. 

. 

. 
 26 56 19 00-0239 EA LED Retrofit For Post Top, Decorative Area Fixtures (CREE® DPT) ................................................................................. 396.86 18.42 

    For Backlight Control Shield, Add  30.61 
    For >50 To 100, Deduct  -19.84 
    For >100 To 250, Deduct  -29.76 
    For >250 To 500, Deduct  -47.77 
    For >500 To 1000, Deduct  -65.77 
    For >1000, Deduct  -83.77 

XXXXXXX 
. 
 26 56 19 00-0240  Surface Mount, LED Strip Fixtures (Sylvania) (26 56 19 00-0151) 
. 
. 

 26 56 19 00-0241 EA 4' Long, 5,200 Lumens, 40 Watt, Vapor Tight Dimmable LED Fixture (Sylvania 
VAPOR1B/040UNVD840/48EC/GR/D) .............................................................................................................................. 370.45 33.76 

    For >50 To 100, Deduct  -18.52 
    For >100 To 250, Deduct  -27.78 
    For >250 To 500, Deduct  -45.04 
    For >500 To 1000, Deduct  -62.29 
    For >1000, Deduct  -79.55 

XXXXXXX 
. 
 26 56 21  HID Exterior Lighting (26 56) 
. 
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. 
 26 56 21 00-0001  High Mast Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0002  Metal Halide, High Mast Fixtures (26 56 21 00-0001) 
. 
. 

 26 56 21 00-0003 EA 400 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................... 1,566.43 142.44 
. 

 26 56 21 00-0004 EA 400 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ............................. 1,673.79 142.44 
. 

 26 56 21 00-0005 EA 750 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................... 1,660.36 162.73 
. 

 26 56 21 00-0006 EA 750 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ............................. 1,724.77 162.73 
. 

 26 56 21 00-0007 EA 1,000 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................ 1,746.81 203.41 
. 

 26 56 21 00-0008 EA 1,000 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux .......................... 1,811.22 203.41 

XXXXXXX 
. 
 26 56 21 00-0009  High Pressure Sodium, High Mast Fixtures (26 56 21 00-0001) 
. 
. 

 26 56 21 00-0010 EA 400 W High Mast HPS Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................................ 1,619.86 142.44 
. 

 26 56 21 00-0011 EA 400 W High Mast HPS Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux .......................................... 1,684.28 142.44 
. 

 26 56 21 00-0012 EA 600 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux ................................. 1,954.39 150.58 
. 

 26 56 21 00-0013 EA 750 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux ................................. 2,002.88 162.73 
. 

 26 56 21 00-0014 EA 1,000 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux .............................. 2,121.53 203.41 

XXXXXXX 
. 
 26 56 21 00-0015  HID, Pole Mounted (26 56 21) 
. 
. 
 26 56 21 00-0016  Metal Halide, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0017 EA 175 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 562.02 232.27 
. 

 26 56 21 00-0018 EA 250 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 631.41 252.12 
. 

 26 56 21 00-0019 EA 400 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 732.52 271.21 
. 

 26 56 21 00-0020 EA 1,000 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ................................................................... 935.67 317.86 

XXXXXXX 
. 
 26 56 21 00-0021  High Pressure Sodium, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0022 EA 100 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 676.95 271.21 
. 

 26 56 21 00-0023 EA 150 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 697.20 271.21 
. 

 26 56 21 00-0024 EA 175 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 729.44 271.21 
. 

 26 56 21 00-0025 EA 250 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 814.18 271.21 
. 

 26 56 21 00-0026 EA 400 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 940.63 271.21 
. 

 26 56 21 00-0027 EA 1,000 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture.................................................... 899.89 271.21 

XXXXXXX 
. 
 26 56 21 00-0028  Low Pressure Sodium, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0029 EA 135 Watt Low Pressure Sodium Exterior Roadway Fixture, Enclosed And Gasketed ........................................................ 565.67 147.54 
. 

 26 56 21 00-0030 EA 135 Watt Low Pressure Sodium Fixture, Enclosed And Gasketed ..................................................................................... 625.01 216.97 
. 

 26 56 21 00-0031 EA 180 Watt Low Pressure Sodium Fixture, Enclosed And Gasketed ..................................................................................... 725.52 216.97 

XXXXXXX 
. 
 26 56 21 00-0032  Metal Halide, Area Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0033  Metal Halide, Pole Mount, Area Fixtures (26 56 21 00-0032) 

Note: Includes pulse start ballast. 
. 
. 

 26 56 21 00-0034 EA 150 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................... 846.96 144.62 
. 

 26 56 21 00-0035 EA 175 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................... 929.57 159.08 
. 

 26 56 21 00-0036 EA 250 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................ 1,027.34 173.54 
. 

 26 56 21 00-0037 EA 400 Watt, Metal Halide Area Fixture, Pole Mount ............................................................................................................ 1,092.00 202.46 

XXXXXXX 
. 
 26 56 21 00-0038  High Pressure Sodium, Area Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0039  Pole Mount, High Pressure Sodium Area Fixtures (26 56 21 00-0038) 
. 
. 

 26 56 21 00-0040 EA 100 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 702.35 115.70 
. 

 26 56 21 00-0041 EA 150 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 769.81 144.62 
. 

 26 56 21 00-0042 EA 250 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 839.83 173.54 
. 

 26 56 21 00-0043 EA 400 Watt, High Pressure Sodium Area Fixture, Pole Mount ............................................................................................... 891.06 202.46 

XXXXXXX 
. 
 26 56 21 00-0044  Surface Mounted, Rectangular Exterior Area Fixture (26 56 21) 
. 
. 
 26 56 21 00-0045  Metal Halide, Surface Mounted, Rectangular Exterior Area Fixture (26 56 21 00-0044) 
. 
. 

 26 56 21 00-0046 EA 175 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 530.40 216.97 
. 

 26 56 21 00-0047 EA 250 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 602.13 244.10 
. 

 26 56 21 00-0048 EA 400 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............................ 716.43 271.21 
. 

 26 56 21 00-0049 EA 1,000 Watt Metal Halide, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ......................... 920.70 317.86 

XXXXXXX 
. 
 26 56 21 00-0050  High Pressure Sodium, Surface Mounted, Rectangular Exterior Area 

Fixture (26 56 21 00-0044) 
. 
. 

 26 56 21 00-0051 EA 70 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 
(LumaPro) .......................................................................................................................................................................... 505.94 185.51 

. 
 26 56 21 00-0052 EA 100 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 

(LumaPro) .......................................................................................................................................................................... 548.73 197.44 
. 

 26 56 21 00-0053 EA 150 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture 
(LumaPro) .......................................................................................................................................................................... 590.89 208.29 

. 
 26 56 21 00-0054 EA 175 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 610.97 216.97 
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. 
 26 56 21 00-0055 EA 250 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 677.32 244.10 

. 
 26 56 21 00-0056 EA 400 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ............ 730.88 271.21 

. 
 26 56 21 00-0057 EA 1,000 Watt High Pressure Sodium, Surface Mounted, Enclosed And Gasketed, Rectangular Exterior Area Fixture ...... 1,006.63 317.86 

XXXXXXX 
. 
 26 56 21 00-0058  Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixtures (26 56 

21) 
. 
. 
 26 56 21 00-0059  High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular 

Exterior Area Fixtures (26 56 21 00-0058) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 21 00-0060 EA 35 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture .......................... 657.68 146.45 

. 
 26 56 21 00-0061 EA 50 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture .......................... 682.38 162.73 

. 
 26 56 21 00-0062 EA 70 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture .......................... 729.48 185.51 

. 
 26 56 21 00-0063 EA 100 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 749.54 197.44 

. 
 26 56 21 00-0064 EA 150 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 770.70 208.29 

. 
 26 56 21 00-0065 EA 175 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 807.62 216.97 

. 
 26 56 21 00-0066 EA 250 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................ 885.26 244.10 

. 
 26 56 21 00-0067 EA 400 Watt High Pressure Sodium, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ..................... 1,075.53 271.21 

XXXXXXX 
. 
 26 56 21 00-0068  Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior 

Area Fixtures (26 56 21 00-0058) 
Note: Includes cast aluminum powder coated housing, polycarbonate lens and tamperproof screws. 

. 

. 
 26 56 21 00-0069 EA 50 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture .......................................... 723.32 162.73 

. 
 26 56 21 00-0070 EA 70 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture .......................................... 764.38 185.51 

. 
 26 56 21 00-0071 EA 100 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 789.86 197.44 

. 
 26 56 21 00-0072 EA 150 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 823.74 208.29 

. 
 26 56 21 00-0073 EA 175 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 842.70 216.97 

. 
 26 56 21 00-0074 EA 250 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ........................................ 922.26 244.10 

. 
 26 56 21 00-0075 EA 400 Watt Metal Halide, Vandal Resistant, Surface Mounted, Rectangular Exterior Area Fixture ..................................... 1,173.17 271.21 

XXXXXXX 
. 
 26 56 21 00-0076  Wall Packs (26 56 21) 
. 
. 
 26 56 21 00-0077  Non Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and aluminum reflector. 11" x 6-1/2" x 5-1/4". Lithonia TWS. 
. 
. 

 26 56 21 00-0078 EA 13 Watt Compact Fluorescent, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................... 278.04 50.49 
. 

 26 56 21 00-0079 EA 50 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................................. 296.63 50.49 
. 

 26 56 21 00-0080 EA 35 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 296.63 50.49 
. 

 26 56 21 00-0081 EA 70 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 386.79 50.49 

XXXXXXX 
. 
 26 56 21 00-0082  Semi Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and diffused aluminum reflector. 10" x 11-1/2" x 8-15/16". Lithonia TWA. 
. 
. 

 26 56 21 00-0083 EA 42 Watt Compact Fluorescent, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ............................................................. 532.31 50.49 
. 

 26 56 21 00-0084 EA 50 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................................... 538.99 50.49 
. 

 26 56 21 00-0085 EA 70 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................................... 544.78 50.49 
. 

 26 56 21 00-0086 EA 100 Watt Metal Halide, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ......................................................................... 534.23 50.49 
. 

 26 56 21 00-0087 EA 70 Watt High Pressure Sodium, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ........................................................... 490.84 50.49 
. 

 26 56 21 00-0088 EA 100 Watt High Pressure Sodium, Semi Cutoff, Polycarbonate Lens, Mini Wall Pack ......................................................... 467.01 50.49 

XXXXXXX 
. 
 26 56 21 00-0089  Cutoff, Polycarbonate Lens, Mini Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and diffused aluminum reflector. 10" x 11-1/2" x 8-15/16". Lithonia TWAC. 
. 
. 

 26 56 21 00-0090 EA 50 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................... 559.75 50.49 
. 

 26 56 21 00-0091 EA 70 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................... 565.85 50.49 
. 

 26 56 21 00-0092 EA 100 Watt Metal Halide, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................................. 555.31 50.49 
. 

 26 56 21 00-0093 EA 70 Watt High Pressure Sodium, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................... 563.80 50.49 
. 

 26 56 21 00-0094 EA 100 Watt High Pressure Sodium, Cutoff, Polycarbonate Lens, Mini Wall Pack .................................................................. 563.80 50.49 

XXXXXXX 
. 
 26 56 21 00-0095  Non Cutoff, Borosilicate Glass Lens, Small Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 9" x 13" x 7-3/8". Lithonia TWR1. 
. 
. 

 26 56 21 00-0096 EA 70 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ..................................................................... 540.15 67.26 
. 

 26 56 21 00-0097 EA 100 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ................................................................... 540.15 67.26 
. 

 26 56 21 00-0098 EA 175 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ................................................................... 507.50 67.26 
. 

 26 56 21 00-0099 EA 70 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ..................................................... 520.02 67.26 
. 

 26 56 21 00-0100 EA 100 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ................................................... 520.02 67.26 
. 

 26 56 21 00-0101 EA 150 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Small Wall Pack ................................................... 483.81 67.26 

XXXXXXX 
. 
 26 56 21 00-0102  Cutoff, Borosilicate Glass Lens, Small Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 10-1/4" x 13" x 8-15/32". Lithonia TWR1C. 
. 
. 

 26 56 21 00-0103 EA 70 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack ............................................................................ 559.50 67.26 
. 

 26 56 21 00-0104 EA 100 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................................... 559.50 67.26 
. 

 26 56 21 00-0105 EA 175 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................................... 559.50 67.26 
. 

 26 56 21 00-0106 EA 70 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack ............................................................ 540.30 67.26 
. 

 26 56 21 00-0107 EA 100 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................... 540.30 67.26 
. 

 26 56 21 00-0108 EA 150 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Small Wall Pack .......................................................... 540.30 67.26 

XXXXXXX 
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. 
 26 56 21 00-0109  Full Cutoff, Tempered Glass Lens, Small Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 9-3/8" x 14-3/8" x 8-3/4". Meets Nighttime Friendly criteria. Lithonia TWR1S. 
. 
. 

 26 56 21 00-0110 EA 175 Watt Metal Halide, Full Cutoff, Tempered Glass Lens, Small Wall Pack...................................................................... 715.79 67.26 

XXXXXXX 
. 
 26 56 21 00-0111  Cutoff, Borosilicate Glass Lens, Medium Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. Lithonia TWR2. 
. 
. 

 26 56 21 00-0112 EA 250 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................................... 680.48 83.31 
Note: 9-1/4" x 17-7/8" x 9-3/8". 

. 
 26 56 21 00-0113 EA 400 Watt Metal Halide, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................................... 724.74 83.31 

Note: 9-1/4" x 17-7/8" x 12-1/2". 
. 

 26 56 21 00-0114 EA 250 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................... 777.52 83.31 
Note: 9-1/4" x 17-7/8" x 9-3/8". 

. 
 26 56 21 00-0115 EA 400 Watt High Pressure Sodium, Cutoff, Borosilicate Glass Lens, Medium Wall Pack ...................................................... 792.04 83.31 

Note: 9-1/4" x 17-7/8" x 12-1/2". 

XXXXXXX 
. 
 26 56 21 00-0116  Cutoff, Tempered Glass Lens, Medium Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 10" x 17-1/8" x 14-1/2". Lithonia TWR2C. 
. 
. 

 26 56 21 00-0117 EA 250 Watt Metal Halide, Cutoff, Tempered Glass Lens, Medium Wall Pack......................................................................... 737.41 83.31 
. 

 26 56 21 00-0118 EA 400 Watt Metal Halide, Cutoff, Tempered Glass Lens, Medium Wall Pack......................................................................... 787.15 83.31 

XXXXXXX 
. 
 26 56 21 00-0119  Non Cutoff, Polycarbonate Lens, Large Wall Packs (26 56 21 00-0076) 

Note: Polycarbonate body and powder coated reflector. 15-7/16" x 16-1/8" x 7-3/4". Lithonia TWP. 
. 
. 

 26 56 21 00-0120 EA 100 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................................ 689.22 100.98 
. 

 26 56 21 00-0121 EA 175 Watt Metal Halide, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................................ 636.54 100.98 
. 

 26 56 21 00-0122 EA 70 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack .......................................................... 677.03 100.98 
. 

 26 56 21 00-0123 EA 100 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................ 681.06 100.98 
. 

 26 56 21 00-0124 EA 150 Watt High Pressure Sodium, Non Cutoff, Polycarbonate Lens, Large Wall Pack ........................................................ 685.29 100.98 

XXXXXXX 
. 
 26 56 21 00-0125  Non Cutoff, Borosilicate Glass Lens, Large Wall Packs (26 56 21 00-0076) 

Note: Aluminum body and reflector. 15-3/4" x 16-1/4" x 8". Lithonia TWH. 
. 
. 

 26 56 21 00-0126 EA 175 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 689.23 100.98 
. 

 26 56 21 00-0127 EA 250 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 706.81 100.98 
. 

 26 56 21 00-0128 EA 400 Watt Metal Halide, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................................. 759.49 100.98 
. 

 26 56 21 00-0129 EA 150 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 724.38 100.98 
. 

 26 56 21 00-0130 EA 250 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 741.95 100.98 
. 

 26 56 21 00-0131 EA 400 Watt High Pressure Sodium, Non Cutoff, Borosilicate Glass Lens, Large Wall Pack .................................................. 777.04 100.98 

XXXXXXX 
. 
 26 56 21 00-0132  Semi Cutoff, Induction Wall Packs (26 56 21 00-0076) 
. 
. 
 26 56 21 00-0133  Semi Cutoff, Induction Wall Packs (Everlast®) (26 56 21 00-0132) 

Note: UL wet listed. Includes bi-level ballast, die-cast aluminum housing assembly and bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 21 00-0134 EA 70 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-70) ................................................. 869.12 97.85 

. 
 26 56 21 00-0135 EA 80 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-80) ................................................. 888.14 103.61 

. 
 26 56 21 00-0136 EA 100 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-100) ............................................. 907.15 109.36 

. 
 26 56 21 00-0137 EA 120 Watt, Wall Mount, Semi Cutoff, Bi-Level Induction Wall Pack (Everlast® EOF-ED-120) .......................................... 1,008.71 115.11 

XXXXXXX 
. 
 26 56 21 00-0138  Non Cutoff, Polycarbonate Lens, Small Wall Packs (26 56 21 00-0076) 
. 
. 

 26 56 21 00-0139 EA 15 Watt, Exterior, Non-Cutoff Small Wall Pack (Sylvania 60066-SMWLPAK1N/015UNV740/NC/BZ/P) ............................ 286.36 50.49 

XXXXXXX 
. 
 26 56 21 00-0140  Induction, Roadway Lighting (26 56 21) 
. 
. 
 26 56 21 00-0141  Induction Roadway Lighting (US Lighting Tech) (26 56 21 00-0140) 

Note: Includes gray powder coat finish heavy duty die cast aluminum body and flat glass lens. 
. 
. 

 26 56 21 00-0142 EA 40 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 582.71 172.68 
. 

 26 56 21 00-0143 EA 70 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 640.77 178.43 
. 

 26 56 21 00-0144 EA 100 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 663.79 189.95 
. 

 26 56 21 00-0145 EA 150 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 686.81 201.46 
. 

 26 56 21 00-0146 EA 200 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 805.38 207.22 
. 

 26 56 21 00-0147 EA 250 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 820.61 212.97 
. 

 26 56 21 00-0148 EA 40 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 543.62 172.68 
. 

 26 56 21 00-0149 EA 70 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 607.26 178.43 
. 

 26 56 21 00-0150 EA 100 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 630.28 189.95 
. 

 26 56 21 00-0151 EA 150 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 653.30 201.46 

XXXXXXX 
. 
 26 56 21 00-0152  Induction, Area Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0153  Post Top, Induction Area Fixtures (26 56 21 00-0152) 
. 
. 
 26 56 21 00-0154  Post Top, Induction Area Fixtures (US Lighting Tech) (26 56 21 00-0153) 

Note: Includes black powder coat finish heavy duty die cast aluminum body and no-lite lid acrylic lens. 
. 
. 

 26 56 21 00-0155 EA 40 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ........................................... 652.61 158.29 
. 

 26 56 21 00-0156 EA 70 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ........................................... 706.60 158.29 
. 

 26 56 21 00-0157 EA 100 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ......................................... 706.60 158.29 
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. 
 26 56 21 00-0158 EA 150 Watt Induction, Post Top Mount, Acorn Style Area Fixture (US Lighting Tech Acorn, 571) ......................................... 706.60 158.29 

XXXXXXX 
. 
 26 56 21 00-0159  Surface Mount, Induction Parking Structure Fixtures (26 56 21 00-0152) 
. 
. 
 26 56 21 00-0160  Surface Mount, Induction Parking Structure Fixtures (Everlast®) (26 56 21 00-0159) 
. 
. 

 26 56 21 00-0161 EA 40 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 586.90 143.90 
. 

 26 56 21 00-0162 EA 55 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 624.30 146.77 
. 

 26 56 21 00-0163 EA 70 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 633.78 149.65 
. 

 26 56 21 00-0164 EA 80 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ......................... 643.25 152.54 
. 

 26 56 21 00-0165 EA 100 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ....................... 652.74 155.41 
. 

 26 56 21 00-0166 EA 120 Watt Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-EC) ....................... 665.94 158.29 
. 

 26 56 21 00-0167 EA 70/28 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-
EC) ..................................................................................................................................................................................... 687.77 149.65 

. 
 26 56 21 00-0168 EA 80/32 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-

EC) ..................................................................................................................................................................................... 697.24 152.54 
. 

 26 56 21 00-0169 EA 100/40 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-
EC) ..................................................................................................................................................................................... 706.72 155.41 

. 
 26 56 21 00-0170 EA 120/48 Watt Bi-Level Induction, Surface Mount, Round, Parking Structure Fixture (Everlast® Davenport EGFUS-

EC) ..................................................................................................................................................................................... 735.76 158.29 

XXXXXXX 
. 
 26 56 21 00-0171  Pole Mount, Induction Area Fixtures (26 56 21 00-0152) 
. 
. 
 26 56 21 00-0172  Pole Mount, Bi-Level Induction Area Fixtures (Everlast® ESB-ED) (26 56 21 00-0171) 

Note: UL wet listed. Includes bi-level ballast, die-cast aluminum housing assembly and bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 21 00-0173 EA 70 Watt, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-70) .................................................................. 906.64 97.85 

. 
 26 56 21 00-0174 EA 80 Watt, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-80) .................................................................. 933.16 103.61 

. 
 26 56 21 00-0175 EA 100 Watt, Pole Mount, Bi-Level Induction Area Fixture (Everlast® ESB-ED-100) .............................................................. 959.67 109.36 
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About the CTC: 

 This Construction Task Catalog® (CTC) was 
developed and customized by The Gordian Group, 
Inc. specifically for Monterey County, priced locally 
using current labor, material and equipment costs, 
and published in July 2021. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to Monterey County. Use of 
this CTC and other proprietary information and 
software for any other purpose, or for any other 
entity, is expressly prohibited without the express 
written consent of The Gordian Group, Inc. 

MasterFormat™ 

 The Tasks in this CTC are organized using CSI’s 
MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include direct labor through the working 

foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security, Medicare taxes, worker's 
compensation, unemployment insurance, and 
employee benefits.  

 Labor costs include unloading equipment, materials, 
and tools, and transporting the same up or down 2 
stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the Task; 
disposal of excess material; and time for lunch and 
breaks. 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the Task.  

 Mobilization is included for all equipment except 
large equipment (e.g. cranes, bulldozers, 
excavators, backhoes, bobcats etc.), which exclude 
mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include manufacturer's and/or 
fabricator's shop drawings.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

 Material costs for imported materials (e.g. 
aggregate, sand, soil, etc.) include delivery up to 15 
miles from the closest approved source. 

The Adjustment Factors Include: 

The Adjustment Factors include the following costs, 
unless specifically excluded by the terms of the 
Contract Documents: 

BUSINESS COSTS: 
 Office overhead, including, but not limited to, office 

space, office equipment, office and management 
personnel, office supplies, and employee 
transportation. 

 Insurance and bonding. 

 Profit. 
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 Job Order development services, Owner meetings, 
and other administrative services required by the 
Contract Documents. 

 Subcontractor's overhead and profit. 

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

PROJECT RELATED COSTS: 
 Project trailer, equipment and supplies, and 

portable toilets for Contractor’s use. 

 Project management and project supervision. 

 Services required to complete project filings and 
obtain permits. 

 Preparation and modification of sketches, drawings, 
submittals, as-built drawings, project photographs 
and other project records. 

 Incidental engineering and architectural services. 

 Gang boxes and storage containers for Contractor's 
tools, equipment and materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner’s security requirements. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, furnishings fastened to 
the wall or floor, safes and other furniture requiring 
disassembly).  

 Sealing windows, doors and other openings with 
plastic to contain construction dust and debris within 
the work area, or to protect existing surfaces. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as rain, wind, 
sleet or snow.  

 Costs resulting from inadequate supply of building 
materials, fuel, electricity, or skilled labor. 

 Daily clean-up. 

 Final professional clean-up. 

 

PRICE VARIATIONS: 
 Contractors may experience direct costs that are 

different than the unit prices set forth in the CTC.  
While diligent effort was made to provide accurate, 
unit prices, it is the Contractor’s responsibility to 
review and analyze the unit prices, and to calculate, 
prior to bidding, the Adjustment Factors accordingly. 

SUMMARY: 
 This list is not exhaustive and is intended to provide 

general examples of costs to be included in the 
Contractor's Adjustment Factors.  

 The only compensation to be paid to the Contractor 
for Tasks will be: 

 Unit Price X  Quantity X Adjustment 
Factor 

 No additional payments of any kind whatsoever will 
be made.  

 All costs in excess of the unit prices, must be 
included in the Adjustment Factors.  

General Rules: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the Task as described 
in the CTC. 

 All labor, material, equipment, spare parts, and 
documents required by a Technical Specification 
shall be considered included in the unit price, 
unless the Task description states otherwise. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
other equipment as part of the delivery process) to 
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lift material onto a roof, even if that roof is less than 
2 stories, the Contractor will be paid for such crane 
or lifting equipment as a separate Task. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) required. Fasteners listed separately in the 
CTC are for use with Owner furnished material and 
equipment or for relocating or reinstalling existing 
material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the Task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
roof flashing, pitch pockets, skylights, roof curbs, 
exterior trim, etc. include sealant and caulking. 

 Unit prices include testing, calibrating, balancing, 
start-up services and the like required to ensure 
proper installation, construction and performance of 
the work (e.g. compaction test for backfill, balancing 
of heating ventilation and air conditioning, 
pneumatic or hydrostatic testing, soaping of joints, 
disinfection and flushing of water lines, etc.).  
Contractor may be paid for testing, calibrating, 
balancing, start-up services and the like for Owner 
supplied materials and equipment, or when working 
on or tying into existing materials and equipment. 

 For the purpose of calculating the quantity of a 
Task, quantities are calculated on a per project 
basis. The quantity so determined shall be used for 
the Task and all appropriate modifiers, unless the 
Task states otherwise.  

 Whenever there are alternative Tasks that may be 
selected to complete work, the Contractor shall 
select the most practical and economical Tasks 
available (e.g. rental of equipment by weeks or 
months rather than days, or painting by roller or 
spray rather than brush). 

DEMOLITION:  
 Unit prices for demolition include all labor, 

equipment and material required for the complete 
removal of the items; clean-up of the area; and 
transporting the demolished items up or down 2 

stories into a truck, dumpster, or to an Owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 
separate demolition Task, unless the component 
must be demolished separately to accomplish the 
work (e.g. demolition of pipe includes pipe fittings 
unless the fitting must be demolished separately to 
accomplish the work; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The word "replace" includes removal of the existing 
item and installation of the new item.  

 The words "remove and relocate" or "remove and 
reinstall" include removal, cleaning, and installation 
of the existing item in either the same location or 
another location.  

 Salvageable materials are the property of the 
Owner and shall, if directed, be turned over to the 
Owner. 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

FIELD ENGINEERING:  
 Surveying Tasks shall be used only when the 

Owner requests the Contractor to perform 
topographic surveys, property line surveys or to 
establish horizontal and vertical control points. If the 
Owner provides horizontal and vertical control 
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points within or adjacent to the project site, all other 
surveying required to complete the work shall be 
considered construction staking or layout, and the 
cost thereof is included in the appropriate Tasks.  

 

ASSEMBLIES:  
 Assembly Tasks take precedence over individual 

component Tasks. 

 

RESTRICTED AND CONFINED SPACES:  
 Restricted Working Space is defined as any area 

with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories Tasks 
and for certain electrical conduit and conduit 
accessories Tasks. Only those Tasks with a 
modifier for Restricted Working Space are eligible 
for a price adjustment, and then only if the modifier 
applies to the contemplated Tasks. A Non-
Prepriced Task will not be allowed because of 
Restricted Working Space for any Task.  

  The Code of Federal Regulations (29 CFR part 
1926, Subpart AA) define confined spaces and 
permit-required confined spaces for construction 
and set forth requirements, procedures and safety 
precautions for working in such spaces. If the 
Contractor must work in a confined space or a 
permit-required confined space and must provide 
ventilation equipment, air monitoring equipment and 
services, entry attendants, entry supervisors, site-
specific training for workers, or other equipment and 
services required by the regulations, then the 
Contractor shall be paid for such equipment, 
services and training. Those costs shall not be 
included in the Adjustment Factors. 

 

Or Equals: 

 Whenever material, products, or equipment is 
identified in the CTC, or in the Technical 
Specifications, by reference to a manufacturer’s 
name, make or model number, the identification is 
intended to establish a standard. Any material, 
product, or equipment of another manufacturer may 
be considered an or-equal provided that, in the 
opinion of the Owner, the material, product, or 
equipment so proposed is of equal quality, 
substance and function to the named item. The 
Contractor shall not install any proposed material, 
product, or equipment without the prior written 
approval of the Owner. The burden of proof, and all 
costs related thereto, concerning whether the 
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor. 

 
 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 
(In-place) Cubic Yards, BF - Board Foot, BOX - Box 
(each), BTU - British Thermal Unit, C - One Hundred, 
CCF - One Hundred Cubic Feet, CCY - Compacted 
Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 
Minute, CI – Cubic Inch,  CLF - One Hundred Linear 
Feet, CSF - One Hundred Square Feet, CSY - Hundred 
Square Yards, CWT - Hundred Weight, CY - Cubic 
Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 
(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 
GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 
HWT - Hundred Carton Weight, HYR – Half Year, IN – 
Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 
Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 
- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 
One Thousand Board Feet, MBH - One Thousand 
British Thermal Units, MCF – One Thousand Cubic 
Feet, MF3 - One Thousand Cubic Feet Per Minute, 
MGL – One Thousand Gallons, MI – Mile, MLF - One 
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Thousand Linear Feet, MO – Month, MSF - One 
Thousand Square Feet, MSY - One Thousand Square 
Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 
M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 
– Note, OPN – Opening, OUT - Outlet or Output (each), 
OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 
QT – Quart, ROL - Roll (each), ROM – Room, ROW – 
Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 
SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 
Stop (each), SQ - Square or One Hundred Square Feet, 
SY - Square Yard, SYI – Inches per Square Yard, TNM 
- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 
United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 
– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  
 The following engineering values for establishing 

shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY)

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520

Sand 2880 2590 3240
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680

Gravel 
(Average) 

3280 2730 3570

Limestone 4380 2690 3220
Riprap Rock 
(Average) 

4500 2610 3150

Granite 4540 2640 3170
Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 
Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 
Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 
Meters 

1 Square Meter = 1.1960 Square Yards = 10.7639 
Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 
Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 
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Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2) height 

• Surface Area = 2 π radius2+(2 π radius) height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 

 

TRADEMARKS 
 Job Order Contracting Advanced, Job Order 

Contracting Complete, Job Order Contracting 

Complete Management, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, and DMAP are either 
registered trademarks or trademarks of The 
Gordian Group, Inc. The names of actual 
companies and products mentioned herein may be 
the trademarks of their respective owners. 
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. 
27  Communications 

Note: Termination costs are included with all communication equipment, panel boards, and devices. Terminations are not included with patch 
panels. 

. 

. 
 27 05  Common Work Results for Communications (27) 
. 
. 
 27 05 26  Grounding and Bonding for Communications Systems (27 05) 
. 
. 

 27 05 26 00-0001 EA 2" x 1/4" x 12", TGB Pattern, Grounding Bus Bar ............................................................................................................... 147.87 27.32 
. 

 27 05 26 00-0002 EA 4" x 1/4" x 12", TMGB Pattern, Grounding Bus Bar ............................................................................................................ 273.11 27.32 
. 

 27 05 26 00-0003 EA #6 AWG, Cable Runway Ground Strap ................................................................................................................................. 54.02 5.06 
. 

 27 05 26 00-0004 EA 1/4" Screw Size, #6 AWG Compression Lug ........................................................................................................................ 19.88 5.06 
. 

 27 05 26 00-0005 EA 3/8" Screw Size, #6 AWG Compression Lug ........................................................................................................................ 21.08 5.06 
. 

 27 05 26 00-0006 EA Two Mounting Hole, Ground Terminal Block ......................................................................................................................... 23.31 5.06 
. 

 27 05 26 00-0007 EA  25 Pair Outdoor, Enclosed Building Entrance Terminal (ADC 6649 1 720-00) ................................................................... 759.98 103.41 
Note: Excludes terminations. 

. 
 27 05 26 00-0008 EA  50 Pair Outdoor, Enclosed Building Entrance Terminal (ADC 6649 1 820-00) ................................................................... 976.75 137.91 

Note: Excludes terminations. 
. 

 27 05 26 00-0009 EA  100 Pair Outdoor, Enclosed Building Entrance Terminal (ADC 6649 1 630-00) .............................................................. 1,540.83 206.81 
Note: Excludes terminations. 

. 
 27 05 26 00-0010 EA Lucent 3B1-EW, Gas Tube Protector Unit .............................................................................................................................. 9.19 1.52 

. 
 27 05 29  Hangers and Supports for Communications Systems (27 05) 

See CSI section 26 05 29 00-0000 for hangers and supports. 
. 
. 
 27 05 29 00-0001  Communications And Low Voltage Cable Hooks (J-Hooks) (27 05 29) 
. 
. 
 27 05 29 00-0002  Screw On Attachment, Communications And Low Voltage Cable Hooks (J-

Hooks) (27 05 29 00-0001) 
Note: Includes screw. 

. 

. 
 27 05 29 00-0003 EA 3/4" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH12) .......................................................................................................................................................... 7.49 2.53 
    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.19 
    For >500, Deduct  -1.76 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.37 
    For Work In Restricted Working Space, Add  1.52 
    For Painted Powder Coated Finish, Add  0.49 

. 
 27 05 29 00-0004 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH21) .......................................................................................................................................................... 7.86 2.53 
    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.22 
    For >500, Deduct  -1.80 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.37 
    For Work In Restricted Working Space, Add  1.52 
    For Painted Powder Coated Finish, Add  1.73 
    For Low Friction Xylan® Coated Finish, Add  6.16 

. 
 27 05 29 00-0005 EA 2" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH32) .......................................................................................................................................................... 8.45 2.53 
    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.27 
    For >500, Deduct  -1.86 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.37 
    For Work In Restricted Working Space, Add  1.52 
    For Painted Powder Coated Finish, Add  2.12 
    For Low Friction Xylan® Coated Finish, Add  7.66 

. 
 27 05 29 00-0006 EA 4" Hook Size, Pre-Galvanized Finish, Screw On, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH64) ........................................................................................................................................................ 13.49 2.53 
    For >50 To 100, Deduct  -0.46 
    For >100 To 250, Deduct  -0.93 
    For >250 To 500, Deduct  -1.64 
    For >500, Deduct  -2.36 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.37 
    For Work In Restricted Working Space, Add  1.52 
    For Painted Powder Coated Finish, Add  1.13 
    For Low Friction Xylan® Coated Finish, Add  6.78 

XXXXXXX 
. 
 27 05 29 00-0007  Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hooks (J-Hooks) (27 05 29 00-0001) 
Note: Includes screw. 

. 

. 
 27 05 29 00-0008 EA 3/4" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hook (J-Hook) (Cooper B-line BCH12-RB) ................................................................................................................. 8.37 2.53 
    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.26 
    For >500, Deduct  -1.85 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.37 
    For Work In Restricted Working Space, Add  1.52 
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. 
 27 05 29 00-0009 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low 

Voltage Cable Hook (J-Hook) (Cooper B-line BCH21-RB) .................................................................................................. 10.64 2.53 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.43 
    For >500, Deduct  -2.08 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.37 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0010 EA 2" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hook (J-Hook) (Cooper B-line BCH32-RB) ................................................................................................................ 11.74 2.53 
    For >50 To 100, Deduct  -0.42 
    For >100 To 250, Deduct  -0.84 
    For >250 To 500, Deduct  -1.51 
    For >500, Deduct  -2.19 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.37 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0011 EA 4" Hook Size, Pre-Galvanized Finish, Screw On Angle Bracket Attachment, Communications And Low Voltage 

Cable Hook (J-Hook) (Cooper B-line BCH64-RB) ................................................................................................................ 15.70 2.53 
    For >50 To 100, Deduct  -0.52 
    For >100 To 250, Deduct  -1.04 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.58 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.37 
    For Work In Restricted Working Space, Add  1.52 

XXXXXXX 
. 
 27 05 29 00-0012  Strut Attachment, Communications And Low Voltage Cable Hooks (J-

Hooks) (27 05 29 00-0001) 
Note: Excludes strut. 

. 

. 
 27 05 29 00-0013 EA 3/4" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH12-SC4) .......................................................................................................................................8.79 2.53 
    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.29 
    For >500, Deduct  -1.89 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0014 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH21-SC4) ..................................................................................................................................... 10.30 2.53 
    For >50 To 100, Deduct  -0.38 
    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -2.04 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0015 EA 2" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH32-SC4) ................................................................................................................................................ 11.09 2.53 
    For >50 To 100, Deduct  -0.40 
    For >100 To 250, Deduct  -0.81 
    For >250 To 500, Deduct  -1.46 
    For >500, Deduct  -2.12 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0016 EA 4" Hook Size, Pre-Galvanized Finish, Strut Attachment, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH64-SC4) ................................................................................................................................................ 14.82 2.53 
    For >50 To 100, Deduct  -0.50 
    For >100 To 250, Deduct  -0.99 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.49 
    For Work In Restricted Working Space, Add  1.52 

XXXXXXX 
. 
 27 05 29 00-0017  T-Bar Attachment, Communications And Low Voltage Cable Hooks (J-

Hooks) (27 05 29 00-0001) 
Note: Excludes T-Bar. 

. 

. 
 27 05 29 00-0018 EA 3/4" Hook Size, Pre-Galvanized Finish, T-Bar Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH12-A28) ...................................................................................................................................... 10.45 2.53 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.42 
    For >500, Deduct  -2.06 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0019 EA 1-5/16" Hook Size, Pre-Galvanized Finish, T-Bar Attachment, Communications And Low Voltage Cable Hook (J-

Hook) (Cooper B-line BCH21-A28) ...................................................................................................................................... 13.01 2.53 
    For >50 To 100, Deduct  -0.45 
    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.61 
    For >500, Deduct  -2.31 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0020 EA 2" Hook Size, Pre-Galvanized Finish, T-Bar Attachment, Communications And Low Voltage Cable Hook (J-Hook) 

(Cooper B-line BCH32-A28) ................................................................................................................................................ 13.68 2.53 
    For >50 To 100, Deduct  -0.47 
    For >100 To 250, Deduct  -0.94 
    For >250 To 500, Deduct  -1.66 
    For >500, Deduct  -2.38 
    For Work In Restricted Working Space, Add  1.52 

XXXXXXX 
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. 
 27 05 29 00-0021  Plain Or Threaded Rod Clip-On Attachment, Communications And Low 

Voltage Cable Hooks (J-Hooks) (27 05 29 00-0001) 
Note: Excludes threaded rod. See CSI section 26 05 29 00-0372 for threaded rod. 

. 

. 
 27 05 29 00-0022 EA 3/4" Hook Size, Pre-Galvanized Finish, Plain Or Threaded Rod Clip-On Attachment, Communications And Low 

Voltage Cable Hook (J-Hook) (Cooper B-line BCH12-W6) .................................................................................................... 8.59 2.53 
    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.68 
    For >250 To 500, Deduct  -1.28 
    For >500, Deduct  -1.87 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0023 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Plain Or Threaded Rod Clip-On Attachment, Communications And 

Low Voltage Cable Hook (J-Hook) (Cooper B-line BCH21-W6) ............................................................................................ 8.94 2.53 
    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.30 
    For >500, Deduct  -1.91 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0024 EA 2" Hook Size, Pre-Galvanized Finish, Plain Or Threaded Rod Clip-On Attachment, Communications And Low 

Voltage Cable Hook (J-Hook) (Cooper B-line BCH32-W6) .................................................................................................. 10.71 2.53 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.79 
    For >250 To 500, Deduct  -1.44 
    For >500, Deduct  -2.08 
    For Work In Restricted Working Space, Add  1.52 

XXXXXXX 
. 
 27 05 29 00-0025  Threaded Rod Attachment, Communications And Low Voltage Cable 

Hooks (J-Hooks) (27 05 29 00-0001) 
Note: Excludes threaded rod, nuts and washers. See CSI section 26 05 29 00-0372 for threaded rod, nuts and 
washers. 

. 

. 
 27 05 29 00-0026 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Threaded Rod Attachment, Communications And Low Voltage Cable 

Hook (J-Hook) (Cooper B-line BCH21-AB) .......................................................................................................................... 10.51 2.53 
    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.78 
    For >250 To 500, Deduct  -1.42 
    For >500, Deduct  -2.06 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0027 EA 2" Hook Size, Pre-Galvanized Finish, Threaded Rod Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH32-AB) ................................................................................................................................... 11.34 2.53 
    For >50 To 100, Deduct  -0.41 
    For >100 To 250, Deduct  -0.82 
    For >250 To 500, Deduct  -1.48 
    For >500, Deduct  -2.15 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0028 EA 4" Hook Size, Pre-Galvanized Finish, Threaded Rod Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH64-AB) ................................................................................................................................... 15.46 2.53 
    For >50 To 100, Deduct  -0.51 
    For >100 To 250, Deduct  -1.03 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.56 
    For Work In Restricted Working Space, Add  1.52 

XXXXXXX 
. 
 27 05 29 00-0029  Beam Clamp Attachment, Communications And Low Voltage Cable Hooks 

(J-Hooks) (27 05 29 00-0001) 
. 
. 

 27 05 29 00-0030 EA 3/4" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable Hook 
(J-Hook) (Cooper B-line BCH12-C442A) ............................................................................................................................. 10.39 2.53 

    For >50 To 100, Deduct  -0.39 
    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -2.05 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0031 EA 1-5/16" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable 

Hook (J-Hook) (Cooper B-line BCH21-C442A) .................................................................................................................... 11.87 2.53 
    For >50 To 100, Deduct  -0.42 
    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.52 
    For >500, Deduct  -2.20 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0032 EA 2" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH32-C442A) ............................................................................................................................. 12.66 2.53 
    For >50 To 100, Deduct  -0.44 
    For >100 To 250, Deduct  -0.89 
    For >250 To 500, Deduct  -1.58 
    For >500, Deduct  -2.28 
    For Work In Restricted Working Space, Add  1.52 

. 
 27 05 29 00-0033 EA 4" Hook Size, Pre-Galvanized Finish, Beam Clamp Attachment, Communications And Low Voltage Cable Hook 

(J-Hook) (Cooper B-line BCH64-C442A) ............................................................................................................................. 16.96 2.53 
    For >50 To 100, Deduct  -0.55 
    For >100 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.71 
    For Work In Restricted Working Space, Add  1.52 

XXXXXXX 
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. 
 27 05 29 00-0034  Adjustable Cable Supports (Caddy® CableCat CAT425) (27 05 29) 
. 
. 

 27 05 29 00-0035 EA Wall Mount, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® CableCat CAT425) ............................................ 29.04 3.33 
    For >50 To 100, Deduct  -0.98 
    For >100 To 250, Deduct  -1.96 
    For >250 To 500, Deduct  -3.44 
    For >500, Deduct  -4.92 
    For Installation On Concrete (Includes Drilling And Fastener), Add  2.63 
    For Work In Restricted Working Space, Add  3.03 

. 
 27 05 29 00-0036 EA Threaded Rod Or Horizontal Surface Mount, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) ............................................................................................................................................................... 29.59 3.33 
    For >50 To 100, Deduct  -0.99 
    For >100 To 250, Deduct  -1.98 
    For >250 To 500, Deduct  -3.48 
    For >500, Deduct  -4.98 
    For Work In Restricted Working Space, Add  3.03 

. 
 27 05 29 00-0037 EA Up To 1/4" Flange, Hammer On Flange Clip, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) ............................................................................................................................................................... 32.47 3.33 
    For >50 To 100, Deduct  -1.06 
    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -3.70 
    For >500, Deduct  -5.27 
    For Work In Restricted Working Space, Add  3.03 

. 
 27 05 29 00-0038 EA >1/4" To 3/4" Flange, Hammer On Flange Clip, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) ............................................................................................................................................................... 28.95 3.33 
    For >50 To 100, Deduct  -0.98 
    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -3.43 
    For >500, Deduct  -4.92 
    For Work In Restricted Working Space, Add  3.03 

. 
 27 05 29 00-0039 EA Up To 1/2" Flange, Beam Clamp, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® CableCat CAT425) ........... 30.28 3.33 

    For >50 To 100, Deduct  -1.01 
    For >100 To 250, Deduct  -2.02 
    For >250 To 500, Deduct  -3.53 
    For >500, Deduct  -5.05 
    For Work In Restricted Working Space, Add  3.03 

. 
 27 05 29 00-0040 EA >1/2" To 5/8" Flange, Beam Clamp, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® CableCat 

CAT425) .............................................................................................................................................................................. 31.60 3.33 
    For >50 To 100, Deduct  -1.04 
    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -3.63 
    For >500, Deduct  -5.18 
    For Work In Restricted Working Space, Add  3.03 

. 
 27 05 29 00-0041 EA Up To 1/4" Flange, Hammer On Purlin Clip, 4" To 6" Diameter Loop, Adjustable Cable Support (Caddy® 

CableCat CAT425) ............................................................................................................................................................... 29.83 3.33 
    For >50 To 100, Deduct  -1.00 
    For >100 To 250, Deduct  -2.00 
    For >250 To 500, Deduct  -3.50 
    For >500, Deduct  -5.00 
    For Work In Restricted Working Space, Add  3.03 

XXXXXXX 
. 
 27 05 33  Conduits and Backboxes for Communications Systems (27 05) 

See CSI section 26 05 33 00-0000 for conduit and boxes. 
. 
. 
 27 05 36  Cable Trays for Communications Systems (27 05) 

See CSI section 26 05 36 00-0000 for cable trays. 
. 
. 
 27 05 39  Surface Raceways for Communications Systems (27 05) 

See CSI section 26 05 33 00-0000 for surface raceways. 
. 
. 
 27 05 43  Underground Ducts and Raceways for Communications 

Systems (27 05) 
See CSI section 26 05 43 00-0000 for underground ducts and raceways. 

. 

. 
 27 05 46  Utility Poles for Communications Systems (27 05) 

See CSI section 26 05 46 00-0000 for utility poles. 
. 
. 
 27 05 53  Identification for Communications Systems (27 05) 

See CSI section 26 05 53 00-0000 for identification. 
. 
. 
 27 10  Structured Cabling (27) 

Note: Includes testing. 
. 
. 
 27 11  Communications Equipment Room Fittings (27 10) 
. 
. 
 27 11 16  Communications Cabinets, Racks, Frames, and Enclosures (27 11)
. 
. 
 27 11 16 00-0001  3/4" Fire Retardant Plywood Backboards (27 11 16) 
. 
. 

 27 11 16 00-0002 EA  4' x 4' x 3/4" Fire Retardant Plywood Backboard ................................................................................................................ 133.09 26.26 
    For Two Coats Of Non-Conductive, Fire Retardant Paint, Add  49.57 

. 
 27 11 16 00-0003 EA  4' x 8' x 3/4" Fire Retardant Plywood Backboard ................................................................................................................ 266.19 52.51 

    For Two Coats Of Non-Conductive, Fire Retardant Paint, Add  99.13 

XXXXXXX 
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. 
 27 11 16 00-0004  Terminal Cabinets (27 11 16) 
. 
. 

 27 11 16 00-0005 EA  12" x 12" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 291.93 75.73 
. 

 27 11 16 00-0006 EA  18" x 12" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 367.27 83.31 
. 

 27 11 16 00-0007 EA  24" x 12" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 422.62 95.93 
. 

 27 11 16 00-0008 EA  18" x 18" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 438.55 98.46 
. 

 27 11 16 00-0009 EA  24" x 18" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 533.93 100.98 
. 

 27 11 16 00-0010 EA  26" x 36" x 4" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 659.62 113.60 
. 

 27 11 16 00-0011 EA  24" x 24" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 674.62 111.07 
. 

 27 11 16 00-0012 EA  30" x 24" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 868.58 158.24 
. 

 27 11 16 00-0013 EA  36" x 24" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 929.73 173.89 
. 

 27 11 16 00-0014 EA  42" x 24" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................ 1,119.99 183.69 
. 

 27 11 16 00-0015 EA  30" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................... 925.00 151.47 
. 

 27 11 16 00-0016 EA  36" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................ 1,000.40 164.10 
. 

 27 11 16 00-0017 EA  48" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................ 1,247.94 210.35 
. 

 27 11 16 00-0018 EA  54" x 30" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................ 1,499.77 262.96 
. 

 27 11 16 00-0019 EA  48" x 36" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................ 1,696.02 260.03 
. 

 27 11 16 00-0020 EA  60" x 36" x 6" Phone Terminal Cabinet With Wood Backboard ........................................................................................ 1,950.25 316.37 

XXXXXXX 
. 
 27 11 16 00-0021  Equipment Racks And Cable Managers (27 11 16) 
. 
. 
 27 11 16 00-0022  Equipment Racks (27 11 16 00-0021) 

Note: Electronics Industries Association EIA-310-D compliant. Includes aluminum construction with clear grained 
aluminum or black epoxy-polyester hybrid powder coat finish. 

. 

. 
 27 11 16 00-0023  Standard Equipment Racks (27 11 16 00-0022) 
. 
. 
 27 11 16 00-0024  19" Width, Standard Equipment Racks (27 11 16 00-0023) 
. 
. 

 27 11 16 00-0025 EA 84" Height, 19" Width, 3" Depth, 45U, Standard Equipment Rack (Chatsworth 55053-X03) .............................................. 500.54 161.57 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  8.87 

. 
 27 11 16 00-0026 EA 96" Height, 19" Width, 3" Depth, 51U, Standard Equipment Rack (Chatsworth 55053-X15) .............................................. 693.40 171.67 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  17.50 
. 

 27 11 16 00-0027 EA 108" Height, 19" Width, 3" Depth, 58U, Standard Equipment Rack (Chatsworth 55053-X08) ............................................ 748.96 181.76 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  19.27 

XXXXXXX 
. 
 27 11 16 00-0028  Universal Equipment Racks (27 11 16 00-0022) 
. 
. 
 27 11 16 00-0029  Universal Equipment Racks (27 11 16 00-0028) 
. 
. 
 27 11 16 00-0030  19" Width, EIA Universal Equipment Racks (27 11 16 00-0029) 
. 
. 

 27 11 16 00-0031 EA 36" Height, 19" Width, 3" Depth, 17U, EIA Universal Equipment Rack (Chatsworth 46353-X31) ....................................... 649.60 141.38 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  18.34 

. 
 27 11 16 00-0032 EA 48" Height, 19" Width, 3" Depth, 24U, EIA Universal Equipment Rack (Chatsworth 46353-X20) ....................................... 709.61 143.90 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  21.09 
. 

 27 11 16 00-0033 EA 60" Height, 19" Width, 3" Depth, 31U, EIA Universal Equipment Rack (Chatsworth 46353-X19) ....................................... 708.75 146.42 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  20.80 

. 
 27 11 16 00-0034 EA 66" Height, 19" Width, 3" Depth, 34U, EIA Universal Equipment Rack (Chatsworth 46353-X00) ....................................... 726.93 148.95 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  21.45 
. 

 27 11 16 00-0035 EA 72" Height, 19" Width, 3" Depth, 38U, EIA Universal Equipment Rack (Chatsworth 46353-X01) ....................................... 744.90 151.47 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  22.10 

. 
 27 11 16 00-0036 EA 78" Height, 19" Width, 3" Depth, 41U, EIA Universal Equipment Rack (Chatsworth 46353-X02) ....................................... 764.38 154.00 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  22.82 
. 

 27 11 16 00-0037 EA 84" Height, 19" Width, 3" Depth, 45U, EIA Universal Equipment Rack (Chatsworth 46353-X03) ....................................... 651.84 156.53 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  16.94 

. 
 27 11 16 00-0038 EA 90" Height, 19" Width, 3" Depth, 48U, EIA Universal Equipment Rack (Chatsworth 46353-X05) ....................................... 802.19 159.04 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  24.21 
. 

 27 11 16 00-0039 EA 96" Height, 19" Width, 3" Depth, 51U, EIA Universal Equipment Rack (Chatsworth 46353-X15) ....................................... 830.51 161.57 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.37 

. 
 27 11 16 00-0040 EA 102" Height, 19" Width, 3" Depth, 55U, EIA Universal Equipment Rack (Chatsworth 46353-X17) ..................................... 855.25 164.10 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.35 
. 

 27 11 16 00-0041 EA 108" Height, 19" Width, 3" Depth, 58U, EIA Universal Equipment Rack (Chatsworth 46353-X08) ..................................... 861.29 166.62 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.40 

XXXXXXX 
. 
 27 11 16 00-0042  23" Width, Universal Equipment Racks (27 11 16 00-0029) 
. 
. 

 27 11 16 00-0043 EA 36" Height, 23" Width, 3" Depth, 17U, Universal Equipment Rack (Chatsworth 46383-X31) .............................................. 687.25 141.38 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  20.23 

. 
 27 11 16 00-0044 EA 48" Height, 23" Width, 3" Depth, 24U, Universal Equipment Rack (Chatsworth 46383-X20) .............................................. 711.01 143.90 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  21.16 
. 

 27 11 16 00-0045 EA 60" Height, 23" Width, 3" Depth, 31U, Universal Equipment Rack (Chatsworth 46383-X19) .............................................. 731.94 146.42 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  21.95 

. 
 27 11 16 00-0046 EA 66" Height, 23" Width, 3" Depth, 34U, Universal Equipment Rack (Chatsworth 46383-X00) .............................................. 771.01 148.95 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  23.66 
. 

 27 11 16 00-0047 EA 72" Height, 23" Width, 3" Depth, 38U, Universal Equipment Rack (Chatsworth 46383-X01) .............................................. 790.29 151.47 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  24.37 

. 
 27 11 16 00-0048 EA 78" Height, 23" Width, 3" Depth, 41U, Universal Equipment Rack (Chatsworth 46383-X02) .............................................. 811.27 154.00 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.16 
. 

 27 11 16 00-0049 EA 84" Height, 23" Width, 3" Depth, 45U, Universal Equipment Rack (Chatsworth 46383-X03) .............................................. 699.27 156.53 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  19.31 

. 
 27 11 16 00-0050 EA 90" Height, 23" Width, 3" Depth, 48U, Universal Equipment Rack (Chatsworth 46383-X05) .............................................. 851.96 159.04 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.69 
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. 
 27 11 16 00-0051 EA 96" Height, 23" Width, 3" Depth, 51U, Universal Equipment Rack (Chatsworth 46383-X15) .............................................. 882.63 161.57 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.97 
. 

 27 11 16 00-0052 EA 102" Height, 23" Width, 3" Depth, 55U, Universal Equipment Rack (Chatsworth 46383-X17) ............................................ 909.43 164.10 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.06 

. 
 27 11 16 00-0053 EA 108" Height, 23" Width, 3" Depth, 58U, Universal Equipment Rack (Chatsworth 46383-X08) ............................................ 915.55 166.62 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.12 

XXXXXXX 
. 
 27 11 16 00-0054  35" Width, Universal Equipment Racks (27 11 16 00-0029) 
. 
. 

 27 11 16 00-0055 EA 72" Height, 35" Width, 3" Depth, 38U, Universal Equipment Rack (Chatsworth 46363-X01) .............................................. 854.10 151.47 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.56 

. 
 27 11 16 00-0056 EA 84" Height, 35" Width, 3" Depth, 45U, Universal Equipment Rack (Chatsworth 46363-X03) .............................................. 899.37 156.53 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.32 

XXXXXXX 
. 
 27 11 16 00-0057  UL Listed Universal Equipment Racks (27 11 16 00-0028) 

Note: UL listed as a communications circuit accessory. 
. 
. 
 27 11 16 00-0058  19" Width, UL Listed Universal Equipment Racks (27 11 16 00-0057) 
. 
. 

 27 11 16 00-0059 EA 36" Height, 19" Width, 3" Depth, 17U, UL Listed Universal Equipment Rack (Chatsworth 48353-X31) .............................. 686.30 141.38 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  20.18 

. 
 27 11 16 00-0060 EA 48" Height, 19" Width, 3" Depth, 24U, UL Listed Universal Equipment Rack (Chatsworth 48353-X20) .............................. 741.72 143.90 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  22.70 
. 

 27 11 16 00-0061 EA 60" Height, 19" Width, 3" Depth, 31U, UL Listed Universal Equipment Rack (Chatsworth 48353-X19) .............................. 753.10 146.42 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  23.01 

. 
 27 11 16 00-0062 EA 66" Height, 19" Width, 3" Depth, 34U, UL Listed Universal Equipment Rack (Chatsworth 48353-X00) .............................. 769.86 148.95 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  23.60 
. 

 27 11 16 00-0063 EA 72" Height, 19" Width, 3" Depth, 38U, UL Listed Universal Equipment Rack (Chatsworth 48353-X01) .............................. 789.09 151.47 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  24.31 

. 
 27 11 16 00-0064 EA 78" Height, 19" Width, 3" Depth, 41U, UL Listed Universal Equipment Rack (Chatsworth 48353-X02) .............................. 810.01 154.00 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.10 
. 

 27 11 16 00-0065 EA 84" Height, 19" Width, 3" Depth, 45U, UL Listed Universal Equipment Rack (Chatsworth 48353-X03) .............................. 830.08 156.53 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.85 

. 
 27 11 16 00-0066 EA 90" Height, 19" Width, 3" Depth, 48U, UL Listed Universal Equipment Rack (Chatsworth 48353-X05) .............................. 850.62 159.04 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.63 
. 

 27 11 16 00-0067 EA 96" Height, 19" Width, 3" Depth, 51U, UL Listed Universal Equipment Rack (Chatsworth 48353-X15) .............................. 881.27 161.57 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.91 

. 
 27 11 16 00-0068 EA 102" Height, 19" Width, 3" Depth, 55U, UL Listed Universal Equipment Rack (Chatsworth 48353-X17) ............................ 908.00 164.10 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  28.99 
. 

 27 11 16 00-0069 EA 108" Height, 19" Width, 3" Depth, 58U, UL Listed Universal Equipment Rack (Chatsworth 48353-X08) ............................ 914.05 166.62 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.04 

XXXXXXX 
. 
 27 11 16 00-0070  23" Width, UL Listed Universal Equipment Racks (27 11 16 00-0057) 
. 
. 

 27 11 16 00-0071 EA 36" Height, 23" Width, 3" Depth, 17U, UL Listed Universal Equipment Rack (Chatsworth 48383-X31) .............................. 727.74 141.38 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  22.25 

. 
 27 11 16 00-0072 EA 48" Height, 23" Width, 3" Depth, 24U, UL Listed Universal Equipment Rack (Chatsworth 48383-X20) .............................. 797.92 143.90 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.51 
. 

 27 11 16 00-0073 EA 60" Height, 23" Width, 3" Depth, 31U, UL Listed Universal Equipment Rack (Chatsworth 48383-X19) .............................. 808.12 146.42 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  25.76 

. 
 27 11 16 00-0074 EA 66" Height, 23" Width, 3" Depth, 34U, UL Listed Universal Equipment Rack (Chatsworth 48383-X00) .............................. 818.32 148.95 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.02 
. 

 27 11 16 00-0075 EA 72" Height, 23" Width, 3" Depth, 38U, UL Listed Universal Equipment Rack (Chatsworth 48383-X01) .............................. 839.02 151.47 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  26.80 

. 
 27 11 16 00-0076 EA 78" Height, 23" Width, 3" Depth, 41U, UL Listed Universal Equipment Rack (Chatsworth 48383-X02) .............................. 861.60 154.00 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  27.68 
. 

 27 11 16 00-0077 EA 84" Height, 23" Width, 3" Depth, 45U, UL Listed Universal Equipment Rack (Chatsworth 48383-X03) .............................. 883.20 156.53 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  28.51 

. 
 27 11 16 00-0078 EA 90" Height, 23" Width, 3" Depth, 48U, UL Listed Universal Equipment Rack (Chatsworth 48383-X05) .............................. 905.32 159.04 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  29.36 
. 

 27 11 16 00-0079 EA 96" Height, 23" Width, 3" Depth, 51U, UL Listed Universal Equipment Rack (Chatsworth 48383-X15) .............................. 938.57 161.57 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  30.77 

. 
 27 11 16 00-0080 EA 102" Height, 23" Width, 3" Depth, 55U, UL Listed Universal Equipment Rack (Chatsworth 48383-X17) ............................ 967.56 164.10 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  31.97 
. 

 27 11 16 00-0081 EA 108" Height, 23" Width, 3" Depth, 58U, UL Listed Universal Equipment Rack (Chatsworth 48383-X08) ............................ 973.87 166.62 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  32.03 

XXXXXXX 
. 
 27 11 16 00-0082  4-Post Equipment Racks And Server Frames (27 11 16 00-0022) 
. 
. 
 27 11 16 00-0083  4-Post Equipment Racks (27 11 16 00-0082) 
. 
. 

 27 11 16 00-0084 EA 19" Width, 29" Depth, 84" Height, 4-Post Equipment Rack (Chatsworth 50120-X03) ...................................................... 1,386.53 252.45 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  44.08 

. 
 27 11 16 00-0085 EA 19" Width, 29" Depth, 96" Height, 4-Post Equipment Rack (Chatsworth 50120-X15) ...................................................... 1,513.72 262.55 

    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  49.43 
. 

 27 11 16 00-0086 EA 19" Width, 29" Depth, 108" Height, 4-Post Equipment Rack (Chatsworth 50120-X08) .................................................... 1,633.71 272.65 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  54.42 

XXXXXXX 
. 
 27 11 16 00-0087  4-Post Server Frame (27 11 16 00-0082) 
. 
. 

 27 11 16 00-0088 EA 19" Width, 29" Depth, 84" Height, Server Frame (Chatsworth 15053-X03) ...................................................................... 1,425.31 252.45 
    For Gray Or Computer Beige Epoxy-Polyester Hybrid Powder Coat Finish, Add  46.02 

XXXXXXX 
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. 
 27 11 16 00-0089  Cable Managers (27 11 16 00-0021) 
. 
. 
 27 11 16 00-0090  Horizontal Cable Managers (27 11 16 00-0089) 
. 
. 
 27 11 16 00-0091  Single-Sided, Horizontal Cable Managers (27 11 16 00-0090) 
. 
. 

 27 11 16 00-0092 EA 1U Height, 19" Width, 4.96" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30139-719) ............................... 80.19 10.10 
. 

 27 11 16 00-0093 EA 1U Height, 23" Width, 4.96" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30139-723) ............................... 89.29 10.10 
. 

 27 11 16 00-0094 EA 1U Height, 19" Width, 5.9" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 13930-701) ................................. 66.96 10.10 
. 

 27 11 16 00-0095 EA 2U Height, 19" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30130-719) ............................... 81.56 10.10 
. 

 27 11 16 00-0096 EA 2U Height, 23" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30130-723) ............................... 95.65 10.10 
. 

 27 11 16 00-0097 EA 2U Height, 19" Width, 5.9" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 13930-702) ................................. 74.15 10.10 
. 

 27 11 16 00-0098 EA 3U Height, 19" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30131-719) ............................. 109.94 10.10 
. 

 27 11 16 00-0099 EA 3U Height, 23" Width, 5.14" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 30131-723) ............................. 125.15 10.10 
. 

 27 11 16 00-0100 EA 3U Height, 19" Width, 5.9" Depth, Single-Sided, Horizontal Cable Manager (Chatsworth 13930-703) ................................. 88.54 10.10 

XXXXXXX 
. 
 27 11 16 00-0101  Double-Sided, Horizontal Cable Managers (27 11 16 00-0090) 
. 
. 

 27 11 16 00-0102 EA 1U Height, 19" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30529-719) ........................... 99.59 10.10 
. 

 27 11 16 00-0103 EA 1U Height, 23" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30529-723) ......................... 111.58 10.10 
. 

 27 11 16 00-0104 EA 2U Height, 19" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30530-719) ......................... 104.78 10.10 
. 

 27 11 16 00-0105 EA 2U Height, 23" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30530-723) ......................... 121.96 10.10 
. 

 27 11 16 00-0106 EA 3U Height, 19" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30531-719) ......................... 135.58 10.10 
. 

 27 11 16 00-0107 EA 3U Height, 23" Width, 11.73" Depth, Double-Sided, Horizontal Cable Manager (Chatsworth 30531-723) ......................... 151.82 10.10 

XXXXXXX 
. 
 27 11 16 00-0108  Vertical Cable Managers (27 11 16 00-0089) 
. 
. 
 27 11 16 00-0109  Single-Sided, Vertical Cable Managers (27 11 16 00-0108) 
. 
. 

 27 11 16 00-0110 EA 3.6" Width, 9.7" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13901-701) ................................. 179.58 15.15 
. 

 27 11 16 00-0111 EA 6" Width, 9.8" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13902-701) .................................... 253.32 15.15 
. 

 27 11 16 00-0112 EA 10" Width, 10.3" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13904-701) ................................ 408.01 15.15 
. 

 27 11 16 00-0113 EA 12" Width, 10.4" Depth, 70" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13905-701) ................................ 461.97 15.15 
. 

 27 11 16 00-0114 EA 3.6" Width, 9.7" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13901-703) .............................. 192.17 15.15 
. 

 27 11 16 00-0115 EA 6" Width, 9.8" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13902-703) ................................. 273.11 15.15 
. 

 27 11 16 00-0116 EA 10" Width, 10.3" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13904-703) ............................. 443.98 15.15 
. 

 27 11 16 00-0117 EA 12" Width, 10.4" Depth, 80.5" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13905-703) ............................. 497.94 15.15 
. 

 27 11 16 00-0118 EA 3.6" Width, 9.7" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13901-715) ................................. 217.35 15.15 
. 

 27 11 16 00-0119 EA 6" Width, 9.8" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13902-715) .................................... 300.09 15.15 
. 

 27 11 16 00-0120 EA 10" Width, 10.3" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13904-715) ................................ 497.94 15.15 
. 

 27 11 16 00-0121 EA 12" Width, 10.4" Depth, 91" Height, Single-Sided, Vertical Cable Manager (Chatsworth 13905-715) ................................ 551.90 15.15 

XXXXXXX 
. 
 27 11 16 00-0122  Double-Sided, Vertical Cable Managers (27 11 16 00-0108) 
. 
. 

 27 11 16 00-0123 EA 3.6" Width, 16.4" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13911-701) .............................. 260.52 15.15 
. 

 27 11 16 00-0124 EA 6" Width, 16.6" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13912-701) ................................. 307.28 15.15 
. 

 27 11 16 00-0125 EA 10" Width, 17.5" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13914-701) ............................... 497.94 15.15 
. 

 27 11 16 00-0126 EA 12" Width, 17.8" Depth, 70" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13915-701) ............................... 587.88 15.15 
. 

 27 11 16 00-0127 EA 3.6" Width, 16.4" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13911-703) ........................... 282.10 15.15 
. 

 27 11 16 00-0128 EA 6" Width, 16.6" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13912-703) .............................. 328.87 15.15 
. 

 27 11 16 00-0129 EA 10" Width, 17.5" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13914-703) ............................ 533.92 15.15 
. 

 27 11 16 00-0130 EA 12" Width, 17.8" Depth, 80.5" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13915-703) ............................ 623.85 15.15 
. 

 27 11 16 00-0131 EA 3.6" Width, 16.4" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13911-715) .............................. 310.88 15.15 
. 

 27 11 16 00-0132 EA 6" Width, 16.6" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13912-715) ................................. 357.65 15.15 
. 

 27 11 16 00-0133 EA 10" Width, 17.5" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13914-715) ............................... 587.88 15.15 
. 

 27 11 16 00-0134 EA 12" Width, 17.8" Depth, 91" Height, Double-Sided, Vertical Cable Manager (Chatsworth 13915-715) ............................... 677.81 15.15 

XXXXXXX 
. 
 27 11 16 00-0135  Accessories For Vertical Cable Managers (27 11 16 00-0108) 
. 
. 

 27 11 16 00-0136 EA Cable Ring Kit For 3.6" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-716) ........................................ 110.12 10.10 
. 

 27 11 16 00-0137 EA Cable Ring Kit For 3.6" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-717) ..................................... 117.32 10.10 
. 

 27 11 16 00-0138 EA Cable Ring Kit For 3.6" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-718) ........................................ 124.51 10.10 
. 

 27 11 16 00-0139 EA Cable Ring Kit For 6" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-726) ........................................... 113.72 10.10 
. 

 27 11 16 00-0140 EA Cable Ring Kit For 6" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-727) ........................................ 124.51 10.10 
. 

 27 11 16 00-0141 EA Cable Ring Kit For 6" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-728) ........................................... 135.30 10.10 
. 

 27 11 16 00-0142 EA Cable Ring Kit For 10" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-746) ......................................... 128.11 10.10 
. 

 27 11 16 00-0143 EA Cable Ring Kit For 10" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-747) ...................................... 138.90 10.10 
. 

 27 11 16 00-0144 EA Cable Ring Kit For 10" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-748) ......................................... 149.69 10.10 
. 

 27 11 16 00-0145 EA Cable Ring Kit For 12" Width x 70" Height, Vertical Cable Managers (Chatsworth 13934-756) ......................................... 135.30 10.10 
. 

 27 11 16 00-0146 EA Cable Ring Kit For 12" Width x 80.5" Height, Vertical Cable Managers (Chatsworth 13934-757) ...................................... 149.69 10.10 
. 

 27 11 16 00-0147 EA Cable Ring Kit For 12" Width x 91" Height, Vertical Cable Managers (Chatsworth 13934-758) ......................................... 160.49 10.10 
. 

 27 11 16 00-0148 EA Cable Lashing Bar Kit For Vertical Cable Managers (Chatsworth 13928-001) ..................................................................... 92.14 10.10 
. 

 27 11 16 00-0149 EA Cable Spool Kit For Vertical Cable Managers (Chatsworth 13935-701) ............................................................................. 106.53 10.10 
. 

 27 11 16 00-0150 EA Cable Distribution Spools For Vertical Cable Managers (Chatsworth 15008-001) .............................................................. 111.38 10.10 
. 

 27 11 16 00-0151 EA Cable Distribution Spool Spacer Kit For Vertical Cable Managers (Chatsworth 35505-001) ................................................ 70.55 10.10 

XXXXXXX 
. 
 27 11 19  Communications Termination Blocks and Patch Panels (27 11)

Note: The terminating, testing, and labeling of the cables in question should be done according to the task description as well 
as the current contract specifications. See CSI section 26 05 53 00-0020 for labeling. 

. 

. 
 27 11 19 00-0001  Computer Network Components (27 11 19) 
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. 

. 
 27 11 19 00-0002  Ethernet Patch Panels (27 11 19 00-0001) 
. 
. 

 27 11 19 00-0003 EA 12 Port, Category 5E Patch Panel ...................................................................................................................................... 225.89 50.49 
. 

 27 11 19 00-0004 EA 24 Port, Category 5E Patch Panel ...................................................................................................................................... 332.47 50.49 
. 

 27 11 19 00-0005 EA 32 Port, Category 5E Patch Panel ...................................................................................................................................... 433.32 50.49 
. 

 27 11 19 00-0006 EA 48 Port, Category 5E Patch Panel ...................................................................................................................................... 527.29 50.49 
. 

 27 11 19 00-0007 EA 64 Port, Category 5E Patch Panel ...................................................................................................................................... 632.62 63.12 
. 

 27 11 19 00-0008 EA 96 Port, Category 5E Patch Panel ...................................................................................................................................... 972.01 75.73 
. 

 27 11 19 00-0009 EA 12 Port, Category 6 Patch Panel ......................................................................................................................................... 277.47 50.49 
. 

 27 11 19 00-0010 EA 24 Port, Category 6 Patch Panel ......................................................................................................................................... 339.35 50.49 
. 

 27 11 19 00-0011 EA 48 Port, Category 6 Patch Panel ......................................................................................................................................... 577.72 50.49 
. 

 27 11 19 00-0012 EA 96 Port, Category 6 Patch Panel ...................................................................................................................................... 1,068.27 75.73 
. 

 27 11 19 00-0013 EA 16" x 12" x 8" Steel Enclosure, Type 12, Hinged, Lockable (Hoffman A161208LP) ............................................................ 558.26 75.73 
. 

 27 11 19 00-0014 EA 16" x 16" x 6" Steel Enclosure, Type 12, Hinged, Lockable (Hoffman A161606LP) ............................................................ 588.84 75.73 
. 

 27 11 19 00-0015 EA 12 Port, Category 6 Modular to 110 Mini Patch Panel (Ortronics-Legrand OR-PMP61289) ............................................... 236.19 50.49 
. 

 27 11 19 00-0016 EA  Terminate One End Of A 4 Pair Cable To Category "X" Specifications ................................................................................ 35.77  
    For >5 To 10 Cables, Deduct  -6.44 
    For >10 Cables, Deduct  -14.31 

. 
 27 11 19 00-0017 EA Terminate One End Of A Twisted Pair Of Wires .....................................................................................................................9.84  

Note: Per each pair 
    For >20 To 40 Pairs, Deduct  -1.57 
    For >40 Pairs, Deduct  -3.74 

XXXXXXX 
. 
 27 11 19 00-0018  Fiber Optic Cable Patch Panels And Enclosures (27 11 19 00-0001) 
. 
. 
 27 11 19 00-0019  Fiber Optic Cable Connector Housings (27 11 19 00-0018) 
. 
. 
 27 11 19 00-0020  Wall Mount, Fiber Optic Cable Connector Housings (27 11 19 00-0019) 

Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0021 EA 1-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ................................................................................ 122.02 22.72 

. 
 27 11 19 00-0022 EA 2-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ................................................................................ 181.62 22.72 

. 
 27 11 19 00-0023 EA 4-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ................................................................................ 269.80 22.72 

. 
 27 11 19 00-0024 EA 6-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing ................................................................................ 398.28 37.87 

. 
 27 11 19 00-0025 EA 12-Panel Capacity, Wall Mount, Fiber Optic Cable Connector Housing .............................................................................. 555.27 37.87 

XXXXXXX 
. 
 27 11 19 00-0026  Rack Mount, Fiber Optic Cable Connector Housings (27 11 19 00-0019) 

Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0027 EA 2-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing .............................................................................. 414.37 37.87 

. 
 27 11 19 00-0028 EA 4-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing .............................................................................. 474.23 37.87 

. 
 27 11 19 00-0029 EA 6-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing .............................................................................. 510.84 37.87 

. 
 27 11 19 00-0030 EA 12-Panel Capacity, Rack Mount, Fiber Optic Cable Connector Housing ............................................................................ 599.31 37.87 

XXXXXXX 
. 
 27 11 19 00-0031  Rack Mount, Fiber Optic Cable Pretium® Connector Housings (27 11 19 00-0019) 

Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0032 EA 2-Panel Capacity, Rack Mount, Fiber Optic Cable Pretium® Connector Housing .............................................................. 516.96 37.87 

    For Splice Tray Bracket, Add  55.37 
. 

 27 11 19 00-0033 EA 4-Panel Capacity, Rack Mount, Fiber Optic Cable Pretium® Connector Housing .............................................................. 606.00 37.87 
    For Splice Tray Bracket, Add  60.55 

. 
 27 11 19 00-0034 EA 12-Panel Capacity, Rack Mount, Fiber Optic Cable Pretium® Connector Housing ............................................................ 756.05 37.87 

    For Splice Tray Bracket, Add  220.61 

XXXXXXX 
. 
 27 11 19 00-0035  Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housings (27 11 19 00-

0019) 
Note: Includes mounting hardware. Excludes connector panels. See CSI section 27 11 19 00-0048 for connector 
panels. 

. 

. 
 27 11 19 00-0036 EA 8 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing .......... 656.64 37.87 

. 
 27 11 19 00-0037 EA 12 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing ........ 840.22 37.87 

. 
 27 11 19 00-0038 EA 24 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing ........ 951.51 37.87 

. 
 27 11 19 00-0039 EA 48 Pretium Edge® Module Or Panel Capacity, Rack Mount, Fiber Optic Cable Pretium Edge® Connector Housing ..... 1,235.34 37.87 

XXXXXXX 
. 
 27 11 19 00-0040  Wall Mount, Fiber Optic Cable Industrial Connector Housings (27 11 19 00-0019) 

Note: Includes powder-coat finish, pad lockable outer door and mounting hardware. Excludes connector panels. 
See CSI section 27 11 19 00-0048 for connector panels. 

. 

. 
 27 11 19 00-0041 EA 2-Panel Capacity, Wall Mount, Fiber Optic Cable Industrial Connector Housing ................................................................ 586.96 22.72 

. 
 27 11 19 00-0042 EA 6-Panel Capacity, Wall Mount, Fiber Optic Cable Industrial Connector Housing ................................................................ 811.53 37.87 

. 
 27 11 19 00-0043 EA 12-Panel Capacity, Wall Mount, Fiber Optic Cable Industrial Connector Housing .............................................................. 851.73 37.87 

XXXXXXX 
. 
 27 11 19 00-0044  Wall Mount, Fiber Optic Cable Environmental Connector Housings (27 11 19 00-0019) 

Note: Includes NEMA 4X enclosure, pad lockable outer door and mounting hardware. Excludes connector 
panels. See CSI section 27 11 19 00-0048 for connector panels. 

. 

. 
 27 11 19 00-0045 EA 2-Panel Capacity, Wall Mount, Fiber Optic Cable Environmental Connector Housing ........................................................ 614.74 22.72 

. 
 27 11 19 00-0046 EA 6-Panel Capacity, Wall Mount, Fiber Optic Cable Environmental Connector Housing ........................................................ 811.04 37.87 

. 
 27 11 19 00-0047 EA 12-Panel Capacity, Wall Mount, Fiber Optic Cable Environmental Connector Housing ...................................................... 953.26 37.87 

XXXXXXX 
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. 
 27 11 19 00-0048  Fiber Optic Cable Connector Panels (27 11 19 00-0018) 
. 
. 
 27 11 19 00-0049  SC Simplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0050 EA  6-Fiber, Multimode, SC Simplex, Fiber Optic Cable Connector Panel .................................................................................. 80.67 5.05 
. 

 27 11 19 00-0051 EA  6-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel ................................................................................ 87.57 5.05 
. 

 27 11 19 00-0052 EA 8-Fiber, Multimode, SC Simplex, Fiber Optic Cable Connector Panel .................................................................................. 98.28 5.05 
. 

 27 11 19 00-0053 EA 8-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel .............................................................................. 107.48 5.05 
. 

 27 11 19 00-0054 EA 12-Fiber, Multimode, SC Simplex, Fiber Optic Cable Connector Panel .............................................................................. 133.53 5.05 
. 

 27 11 19 00-0055 EA 12-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel ............................................................................ 147.28 5.05 

XXXXXXX 
. 
 27 11 19 00-0056  SC Duplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0057 EA  6-Fiber, Multimode, SC Duplex, Fiber Optic Cable Connector Panel .................................................................................... 77.62 5.05 
. 

 27 11 19 00-0058 EA  6-Fiber, Singlemode, SC Duplex, Fiber Optic Cable Connector Panel ................................................................................. 79.24 5.05 
. 

 27 11 19 00-0059 EA 8-Fiber, Multimode, SC Duplex, Fiber Optic Cable Connector Panel .................................................................................... 94.24 5.05 
. 

 27 11 19 00-0060 EA 8-Fiber, Singlemode, SC Duplex, Fiber Optic Cable Connector Panel ................................................................................. 96.39 5.05 
. 

 27 11 19 00-0061 EA 12-Fiber, Multimode, SC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 127.46 5.05 
. 

 27 11 19 00-0062 EA 12-Fiber, Singlemode, SC Duplex, Fiber Optic Cable Connector Panel ............................................................................. 130.67 5.05 

XXXXXXX 
. 
 27 11 19 00-0063  LC Duplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0064 EA 6-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel .................................................................................... 83.85 5.05 
. 

 27 11 19 00-0065 EA 6-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel .................................................................................. 91.98 5.05 
. 

 27 11 19 00-0066 EA 8-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel .................................................................................. 102.51 5.05 
. 

 27 11 19 00-0067 EA 8-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 113.36 5.05 
. 

 27 11 19 00-0068 EA 12-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 139.88 5.05 
. 

 27 11 19 00-0069 EA 12-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel .............................................................................. 156.12 5.05 
. 

 27 11 19 00-0070 EA 16-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 177.23 5.05 
. 

 27 11 19 00-0071 EA 16-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel .............................................................................. 198.88 5.05 
. 

 27 11 19 00-0072 EA 24-Fiber, Multimode, LC Duplex, Fiber Optic Cable Connector Panel ................................................................................ 251.92 5.05 
. 

 27 11 19 00-0073 EA 24-Fiber, Singlemode, LC Duplex, Fiber Optic Cable Connector Panel .............................................................................. 259.47 5.05 

XXXXXXX 
. 
 27 11 19 00-0074  ST Simplex, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0075 EA  6-Fiber, Multimode, ST Simplex, Fiber Optic Cable Connector Panel .................................................................................. 67.01 5.05 
. 

 27 11 19 00-0076 EA  6-Fiber, Singlemode, ST Simplex, Fiber Optic Cable Connector Panel ................................................................................ 72.23 5.05 
. 

 27 11 19 00-0077 EA 8-Fiber, Multimode, ST Simplex, Fiber Optic Cable Connector Panel .................................................................................. 80.08 5.05 
. 

 27 11 19 00-0078 EA 8-Fiber, Singlemode, ST Simplex, Fiber Optic Cable Connector Panel ................................................................................ 87.04 5.05 
. 

 27 11 19 00-0079 EA 12-Fiber, Multimode, ST Simplex, Fiber Optic Cable Connector Panel .............................................................................. 106.19 5.05 
. 

 27 11 19 00-0080 EA 12-Fiber, Singlemode, ST Simplex, Fiber Optic Cable Connector Panel ............................................................................ 116.64 5.05 

XXXXXXX 
. 
 27 11 19 00-0081  MT-RJ, Fiber Optic Cable Connector Panels (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0082 EA 12-Fiber, Multimode, MT-RJ, Fiber Optic Cable Connector Panel ........................................................................................ 83.36 5.05 
. 

 27 11 19 00-0083 EA 12-Fiber, Singlemode, MT-RJ, Fiber Optic Cable Connector Panel .................................................................................... 124.86 5.05 

XXXXXXX 
. 
 27 11 19 00-0084  Fiber Optic Cable Pretium Edge® Modules (27 11 19 00-0048) 
. 
. 

 27 11 19 00-0085 EA 12-Fiber, Singlemode, LC Duplex To MTP, Fiber Optic Cable Pretium Edge® Module...................................................... 719.80 5.05 
. 

 27 11 19 00-0086 EA 12-Fiber, Multimode, LC Duplex To MTP, Fiber Optic Cable Pretium Edge® Module ........................................................ 722.30 5.05 

XXXXXXX 
. 
 27 11 19 00-0087  Fiber Optic Cable Splice Housings (27 11 19 00-0018) 
. 
. 
 27 11 19 00-0088  Wall Mount, Fiber Optic Cable Splice Housings (27 11 19 00-0087) 

Note: Includes mounting hardware. Excludes splice trays. 
. 
. 

 27 11 19 00-0089 EA  12 Splice Tray Capacity, Wall Mount, Fiber Optic Splice Housing With Locking Door ........................................................ 285.87 50.49 

XXXXXXX 
. 
 27 11 19 00-0090  Rack Mount, Fiber Optic Cable Splice Housings (27 11 19 00-0087) 

Note: Includes mounting hardware. Excludes splice trays. 
. 
. 

 27 11 19 00-0091 EA 12 Splice Tray Capacity, Rack Mount, Fiber Optic Cable Splice Housing........................................................................... 429.92 37.87 
. 

 27 11 19 00-0092 EA 22 Splice Tray Capacity, Rack Mount, Fiber Optic Cable Splice Housing........................................................................... 436.40 37.87 

XXXXXXX 
. 
 27 11 19 00-0093  Fiber Optic Cable Splice Trays (27 11 19 00-0087) 
. 
. 

 27 11 19 00-0094 EA Fiber Optic Cable Splice Tray ............................................................................................................................................... 81.83 12.62 

XXXXXXX 
. 
 27 11 19 00-0095  Fiber Optic Cable Jumper Management Panels (27 11 19 00-0018) 

Note: Includes mounting hardware. 
. 
. 

 27 11 19 00-0096 EA Rack Mount, Fiber Optic Cable Jumper Management Panel .............................................................................................. 158.39 37.87 

XXXXXXX 
. 
 27 11 19 00-0097  Miscellaneous Accessories (27 11 19 00-0001) 
. 
. 

 27 11 19 00-0098 EA Wall Mount Bracket For 12 Or 24 Port Patch Panel .............................................................................................................. 58.78  
. 

 27 11 19 00-0099 EA Wall Mount Bracket For 32 Or 48 Port Patch Panel .............................................................................................................. 78.36  
. 

 27 11 19 00-0100 EA Wall Mount Bracket For 64 Or 72 Port Patch Panel .............................................................................................................. 85.51  
. 

 27 11 19 00-0101 EA Wall Mount Bracket For 96 Port Patch Panel ........................................................................................................................ 95.28  
. 

 27 11 19 00-0102 EA Lightning Protection Plus Stainless Steel Modules, Siemon ............................................................................................... 381.98 50.49 
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XXXXXXX 
. 
 27 11 19 00-0103  Telephone Components (27 11 19) 
. 
. 
 27 11 19 00-0104  Terminal Blocks With Wide Range Of 22-8 AWG (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0105 EA  Terminal Block, Circuit Isolation Switch With Wire Range 22-8 AWG ................................................................................... 28.50 10.12 
. 

 27 11 19 00-0106 EA  Terminal Block, Fuse Holder 600 Volt, 6.3 Amperes With Wire Range 22-8 AWG ............................................................... 51.55 10.12 
. 

 27 11 19 00-0107 EA  Terminal Block, Fuse Holder 600 Volt, 10 Amperes With Wire Range 22-8 AWG ................................................................ 42.12 10.12 
. 

 27 11 19 00-0108 EA Terminal Block, Solderless Box With Lugs And Wire Range 22-8 AWG ............................................................................... 22.44 10.12 
. 

 27 11 19 00-0109 EA  Flat Terminal Block Connection With Wire Range 22-8 AWG ............................................................................................... 15.95 7.08 
. 

 27 11 19 00-0110 EA  Ground Terminal Block With Wire Range 22-8 AWG ............................................................................................................ 29.49 10.12 
. 

 27 11 19 00-0111 EA  Terminal Block, Solderless Box With Lug 600 Volt, 60 Amperes With Wire Range 22-8 AWG ............................................ 22.44 10.12 
. 

 27 11 19 00-0112 EA  Terminal Block, Mini Box Lug 300 Volt, 30 Amperes With Wire Range 22-8 AWG ............................................................... 15.80 7.08 
. 

 27 11 19 00-0113 EA  Flat Terminal Block Connection 300 Volt, 20 Amperes With Wire Range 22-8 AWG ........................................................... 15.70 7.08 
. 

 27 11 19 00-0114 EA  Self Lifting Terminal Block, 300 Volt, 40 Amperes, Wire Connection With Wire Range 22-12 AWG .................................... 16.15 7.08 

XXXXXXX 
. 
 27 11 19 00-0115  Terminal Block Mounting Channel (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0116 EA  Terminal Block Mounting Channel, .5 M Galvanized Steel ................................................................................................... 14.98 5.06 
. 

 27 11 19 00-0117 EA  Terminal Block Mounting Channel, 1 M Galvanized Steel .................................................................................................... 18.94 5.06 
. 

 27 11 19 00-0118 EA  Terminal Block Mounting Channel, 2 M Galvanized Steel .................................................................................................... 25.84 5.06 
. 

 27 11 19 00-0119 EA  Terminal Block Mounting Channel, .5 M Bi-Chrome Zinc ...................................................................................................... 18.97 6.07 
. 

 27 11 19 00-0120 EA  Terminal Block Mounting Channel, 1 M Bi-Chrome Zinc ....................................................................................................... 25.52 6.07 
. 

 27 11 19 00-0121 EA  Terminal Block Mounting Channel, 2 M Bi-Chrome Zinc ....................................................................................................... 36.24 6.07 

XXXXXXX 
. 
 27 11 19 00-0122  Outlet Termination Hardware (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0123 EA  Telephone Outlet Blocks ....................................................................................................................................................... 27.47 5.06 
. 

 27 11 19 00-0124 EA  Phone Outlet Block For Floor Box ......................................................................................................................................... 83.82 38.37 
Note: Excludes box. 

. 
 27 11 19 00-0125 EA  Fiber Optic "SC" Type Modular Bulkhead ............................................................................................................................. 70.44 22.72 

. 
 27 11 19 00-0126 EA  Fiber Optic "ST" Type Modular Bulkhead .............................................................................................................................. 70.44 22.72 

. 
 27 11 19 00-0127 EA  Type "F" Coaxial Connector Male ......................................................................................................................................... 41.76 15.15 

. 
 27 11 19 00-0128 EA Modular Plate For 3-RJ-45, 4 - "SC" And 1 -"F" Connector................................................................................................. 103.61 25.25 

. 
 27 11 19 00-0129 EA Modular Plate For 3-RJ-45, 4 - "ST" And 1 -"F" Connector ................................................................................................. 103.61 25.25 

. 
 27 11 19 00-0130 EA Access Floor Box With 3-RJ-45, 4 - "SC" And 1 -"F" Connector ......................................................................................... 123.39 25.25 

. 
 27 11 19 00-0131 EA Access Floor Box With 3-RJ-45, 4 - "ST" And 1 -"F" Connector ......................................................................................... 123.39 25.25 

. 
 27 11 19 00-0132 EA Access Floor Box With 2-RJ-45, 4 - "SC" And 1 -25 Pin Connector .................................................................................... 112.98 25.25 

. 
 27 11 19 00-0133 EA  Terminal Type - Punch Down Block 110 Type - 300 Pair Category 5 ................................................................................. 952.31 126.22 

. 
 27 11 19 00-0134 EA  Wiring (Punch Down) Block with Stand-Off Legs, 100 Pair, Category V ............................................................................... 48.96 10.10 

Note: Excludes cable terminations. 
. 

 27 11 19 00-0135 EA 5-Pair, Connecting Block .........................................................................................................................................................3.00 1.01 
. 

 27 11 19 00-0136 EA 4-Pair, Connecting Block .........................................................................................................................................................3.22 1.01 
. 

 27 11 19 00-0137 EA Plastic Label Holder, Transparent ......................................................................................................................................... 12.22 2.53 
. 

 27 11 19 00-0138 EA  Marked Label, White, 5-Pair ....................................................................................................................................................3.38  
. 

 27 11 19 00-0139 EA  Marked Label, Blue, 4-Pair ......................................................................................................................................................3.38  

XXXXXXX 
. 
 27 11 19 00-0140  Terminations in Manhole or Junction Box (27 11 19 00-0103) 
. 
. 

 27 11 19 00-0141 EA 25 Pair Cable Termination In Manhole Or Junction Box ..................................................................................................... 161.57  
. 

 27 11 19 00-0142 EA 50 Pair Cable Termination In Manhole Or Junction Box ..................................................................................................... 323.14  
. 

 27 11 19 00-0143 EA 100 Pair Cable Termination In Manhole Or Junction Box ................................................................................................... 646.27  
. 

 27 11 19 00-0144 EA 150 Pair Cable Termination In Manhole Or Junction Box ................................................................................................... 969.42  
. 

 27 11 19 00-0145 EA 200 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 1,134.02  
. 

 27 11 19 00-0146 EA 300 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 1,700.52  
. 

 27 11 19 00-0147 EA 400 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 2,138.77  
. 

 27 11 19 00-0148 EA 500 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 2,673.97  
. 

 27 11 19 00-0149 EA 750 Pair Cable Termination In Manhole Or Junction Box ................................................................................................ 4,010.94  
. 

 27 11 19 00-0150 EA 1,000 Pair Cable Termination In Manhole Or Junction Box ............................................................................................. 4,864.22  
. 

 27 11 19 00-0151 EA 1,200 Pair Cable Termination In Manhole Or Junction Box ............................................................................................. 5,543.91  

XXXXXXX 
. 
 27 11 23  Communications Cable Management and Ladder Rack (27 11)
. 
. 
 27 11 23 00-0001  Equipment Supports (27 11 23) 
. 
. 

 27 11 23 00-0002 EA 110 Jumper Trough (Commscope 107831133)..................................................................................................................... 30.26 5.05 
. 

 27 11 23 00-0003 LF Velcro CMP .............................................................................................................................................................................2.40 1.01 
. 

 27 11 23 00-0004 EA 12" x 5'-11" Tubular Runway ................................................................................................................................................. 93.37 24.23 
. 

 27 11 23 00-0005 EA 12" x 9'-11" Tubular Runway ............................................................................................................................................... 161.05 40.40 
. 

 27 11 23 00-0006 EA Shelf Bracket Support For Tubular Runway .......................................................................................................................... 29.62 7.57 
. 

 27 11 23 00-0007 EA Straight Clamp Hardware For Tubular Runway .................................................................................................................... 13.09 5.05 
. 

 27 11 23 00-0008 EA Corner Clamp Hardware For Tubular Runway ...................................................................................................................... 13.83 5.05 
. 

 27 11 23 00-0009 EA 90 Degree Edge Clamp Hardware For Tubular Runway ....................................................................................................... 31.16 9.08 
. 

 27 11 23 00-0010 EA Wall Angle Assembly Hardware For 12" Wide Tubular Runway ........................................................................................... 65.37 15.15 
. 

 27 11 23 00-0011 EA J-Bolt Hardware For Tubular Runway .....................................................................................................................................6.12 2.23 
. 

 27 11 23 00-0012 EA T Bracket Hardware For Tubular Runway ............................................................................................................................. 34.10 12.62 

XXXXXXX 
. 
 27 13  Communications Backbone Cabling (27 10) 
. 
. 
 27 13 13  Communications Copper Backbone Cabling (27 13)
. 
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. 
 27 13 13 13  Communications Copper Cable Splicing and Terminations (27 13 13) 
. 
. 
 27 13 13 13-0001  Modular Plugs For Copper Communications Cable (27 13 13 13) 
. 
. 

 27 13 13 13-0002 EA Modular Plug For Non-Shielded Copper Communications Cable ......................................................................................... 24.18  
Note: Up to 8-position/8-contact non-shielded modular plug for solid or stranded wire. Includes termination. 

    For >5 To 10, Deduct  -3.02 
    For >10, Deduct  -6.04 

. 
 27 13 13 13-0003 EA Modular Plug For Shielded Copper Communications Cable ................................................................................................. 27.55  

Note: Up to 8-position/8-contact shielded modular plug for solid or stranded wire. Includes termination. 
    For >5 To 10, Deduct  -3.40 
    For >10, Deduct  -6.80 

XXXXXXX 
. 
 27 13 13 13-0004  Communications Termination Blocks (27 13 13 13) 
. 
. 

 27 13 13 13-0005 EA 100-Pair, 110 Block With Legs .............................................................................................................................................. 46.75 12.62 
. 

 27 13 13 13-0006 EA 300-Pair, 110 Block With Legs .............................................................................................................................................. 78.01 12.62 
. 

 27 13 13 13-0007 EA Clear Label Holder For 110 Wiring Block .............................................................................................................................. 10.71 5.05 
. 

 27 13 13 13-0008 EA 4-Pair, 110C Connecting Block ............................................................................................................................................... 6.00 2.53 
. 

 27 13 13 13-0009 EA 5-Pair, 110C Connecting Block ............................................................................................................................................... 6.11 2.53 
. 

 27 13 13 13-0010 EA 100-Pair, 110 Jack Panel System ....................................................................................................................................... 245.72 15.15 
Note: Includes twelve 8-pin modular jacks and mounting legs. 

. 
 27 13 13 13-0011 EA 300-Pair, 110 Jack Panel System ....................................................................................................................................... 577.69 15.15 

Note: Includes twelve 8-pin modular jacks and mounting legs. 

XXXXXXX 
. 
 27 13 13 13-0012  Testing And Certification Of Copper Communications Cable (27 13 13 13) 

Note: Use for existing systems. 
. 
. 

 27 13 13 13-0013 EA Test 1-Pair Of A Copper Communications Cable For Continuity ............................................................................................ 5.05  
    For >25-Pair, Deduct  -2.02 

. 
 27 13 13 13-0014 EA Certify 1-Pair Of A Copper Communications Cable ................................................................................................................ 7.57  

    For >25-Pair, Deduct  -3.02 
. 

 27 13 13 13-0015 EA Certify And Document 1-Pair Of A Copper Communications Cable ...................................................................................... 12.12  
    For >25-Pair, Deduct  -4.84 

. 
 27 13 13 13-0016 EA Test 4-Pair Cat 5-7 Telecommunications Cable For Continuity ............................................................................................ 20.19  

    For >25-Pair, Deduct  -8.06 
. 

 27 13 13 13-0017 EA Certify 4-Pair Cat 5-7 Telecommunications Cable ................................................................................................................ 30.29  
    For >25-Pair, Deduct  -12.08 

. 
 27 13 13 13-0018 EA Certify And Document 4-Pair Cat 5-7 Telecommunications Cable ........................................................................................ 48.47  

    For >25-Pair, Deduct  -19.34 

XXXXXXX 
. 
 27 13 13 13-0019  Building Entrance Terminals (27 13 13 13) 
. 
. 

 27 13 13 13-0020 EA 25 Pair Gas Protective Unit Assembly Complete With Gas Protector .............................................................................. 1,630.04 221.39 
. 

 27 13 13 13-0021 EA 50 Pair Gas Protective Unit Assembly Complete With Gas Protector .............................................................................. 2,228.13 368.98 
. 

 27 13 13 13-0022 EA 100 Pair Gas Protective Unit Assembly Complete With Gas Protector ............................................................................ 3,207.22 590.84 

XXXXXXX 
. 
 27 13 23  Communications Optical Fiber Backbone Cabling (27 13)
. 
. 
 27 13 23 13  Communications Optical Fiber Splicing and Terminations (27 13 23) 
. 
. 
 27 13 23 13-0001  Fiber Optic Cable Connectors (27 13 23 13) 
. 
. 

 27 13 23 13-0002 EA ST Connector For Multimode Fiber Optic Cable ................................................................................................................... 28.35  
. 

 27 13 23 13-0003 EA ST Connector For Singlemode Fiber Optic Cable ................................................................................................................. 32.40  
. 

 27 13 23 13-0004 EA SC Connector For Multimode Fiber Optic Cable ................................................................................................................... 31.35  
. 

 27 13 23 13-0005 EA SC Connector For Singlemode Fiber Optic Cable ................................................................................................................ 36.52  
. 

 27 13 23 13-0006 EA LC Connector For Multimode Fiber Optic Cable ................................................................................................................... 42.63  
. 

 27 13 23 13-0007 EA LC Connector For Singlemode Fiber Optic Cable ................................................................................................................. 43.84  
. 

 27 13 23 13-0008 EA MT-RJ Connector For Multimode Fiber Optic Cable ............................................................................................................. 62.52  

XXXXXXX 
. 
 27 13 23 13-0009  Fiber Optic Cable Fan Out Kits (27 13 23 13) 
. 
. 
 27 13 23 13-0010  Buffer Tube Fan Out Kits For Fiber Optic Cable (27 13 23 13-0009) 
. 
. 

 27 13 23 13-0011 EA 6-Fiber, Indoor Buffer Tube Fan Out Kit For Fiber Optic Cable ........................................................................................... 217.80  
. 

 27 13 23 13-0012 EA 12-Fiber, Indoor Buffer Tube Fan Out Kit For Fiber Optic Cable ......................................................................................... 220.82  
. 

 27 13 23 13-0013 EA 6-Fiber, Outdoor Buffer Tube Fan Out Kit For Fiber Optic Cable ........................................................................................ 246.36  
. 

 27 13 23 13-0014 EA 12-Fiber, Outdoor Buffer Tube Fan Out Kit For Fiber Optic Cable ...................................................................................... 265.51  

XXXXXXX 
. 
 27 13 23 13-0015  Spider Fan Out Kits For Fiber Optic Cable (27 13 23 13-0009) 

Note: For tight buffered or loose tube non-armored cables.  Includes aramid yarn strength member, outer 
protective PVDF jacket and one meter fan out lengths. 

. 

. 
 27 13 23 13-0016 EA 6-Fiber, Spider Fan Out Kit For Fiber Optic Cable .............................................................................................................. 255.05  

. 
 27 13 23 13-0017 EA 12-Fiber, Spider Fan Out Kit For Fiber Optic Cable ............................................................................................................ 275.34  

. 
 27 13 23 13-0018 EA 18-Fiber, Spider Fan Out Kit For Fiber Optic Cable ............................................................................................................ 402.84  

. 
 27 13 23 13-0019 EA 24-Fiber, Spider Fan Out Kit For Fiber Optic Cable ............................................................................................................ 524.11  

XXXXXXX 
. 
 27 13 23 13-0020  Fiber Optic Cable Splice Closures (27 13 23 13) 

Note: Includes mounting hardware. Excludes splicing and splice trays. 
. 
. 

 27 13 23 13-0021 EA Up To 144-Fiber Capacity, Pedestal Fiber Optic Cable Splice Closure .............................................................................. 711.15 100.98 
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. 
 27 13 23 13-0022 EA Up To 144-Fiber Capacity, Underground Fiber Optic Cable Splice Closure ....................................................................... 913.10 201.97 

. 
 27 13 23 13-0023 EA Up To 144-Fiber Capacity, Aerial Fiber Optic Cable Splice Closure ................................................................................... 913.10 201.97 

. 
 27 13 23 13-0024 EA Up To 288-Fiber Capacity, Pedestal Fiber Optic Cable Splice Closure ........................................................................... 1,171.88 100.98 

. 
 27 13 23 13-0025 EA Up To 288-Fiber Capacity, Underground Fiber Optic Cable Splice Closure .................................................................... 1,373.83 201.97 

. 
 27 13 23 13-0026 EA Up To 288-Fiber Capacity, Aerial Fiber Optic Cable Splice Closure ................................................................................ 1,373.83 201.97 

. 
 27 13 23 13-0027 EA Splice Tray For Fiber Optic Cable Splice Closure ................................................................................................................. 50.92 12.62 

Note: Up to 12-fiber, mechanical or fusion splice tray. Excludes splice. 

XXXXXXX 
. 
 27 13 23 13-0028  Fiber Optic Cable Splicing (27 13 23 13) 
. 
. 

 27 13 23 13-0029 EA Single Strand, Fusion Splice Of Fiber Optic Cable ................................................................................................................ 30.29  
. 

 27 13 23 13-0030 EA 12-Strand Ribbon, Fusion Splice Of Fiber Optic Cable ....................................................................................................... 100.98  

XXXXXXX 
. 
 27 13 23 13-0031  Fiber Optic Cable Testing (27 13 23 13) 

Note: Price based on testing one wavelength. 
. 
. 
 27 13 23 13-0032  Fiber Optic Cable Testing Using An OTDR (27 13 23 13-0031) 

Note: Testing using an optical time domain reflectometer. 
. 
. 

 27 13 23 13-0033 EA Test 1-Strand Of Fiber Optic Cable Using A Single Directional OTDR Test ......................................................................... 20.19  
    For >12 To 48 Strands, Deduct  -1.51 
    For >48 Strands, Deduct  -2.02 

. 
 27 13 23 13-0034 EA Test 1-Strand Of Fiber Optic Cable Using A Multi-Directional OTDR Test ............................................................................ 30.29  

    For >12 To 48 Strands, Deduct  -2.27 
    For >48 Strands, Deduct  -3.03 

. 
 27 13 23 13-0035 EA Test 1-Strand Of Fiber Optic Cable Using A Single Directional OTDR Test With Documentation ........................................ 50.49  

    For >12 To 48 Strands, Deduct  -3.79 
    For >48 Strands, Deduct  -5.05 

. 
 27 13 23 13-0036 EA Test 1-Strand Of Fiber Optic Cable Using A Multi-Directional OTDR Test With Documentation........................................... 75.73  

    For >12 To 48 Strands, Deduct  -5.68 
    For >48 Strands, Deduct  -7.57 

XXXXXXX 
. 
 27 13 23 13-0037  Fiber Optic Cable Testing Using A Power Meter (27 13 23 13-0031) 
. 
. 

 27 13 23 13-0038 EA Test 1-Strand Of Fiber Optic Cable Using A Single Directional Power Meter Test ............................................................... 20.19  
    For >12 To 48 Strands, Deduct  -1.51 
    For >48 Strands, Deduct  -2.02 

. 
 27 13 23 13-0039 EA Test 1-Strand Of Fiber Optic Cable Using A Multi-Directional Power Meter Test ................................................................. 30.29  

    For >12 To 48 Strands, Deduct  -2.27 
    For >48 Strands, Deduct  -3.03 

XXXXXXX 
. 
 27 13 23 13-0040  Fiber Optic Cable Light Source/Continuity Testing (27 13 23 13-0031) 
. 
. 

 27 13 23 13-0041 EA Test 1-Strand Of Fiber Optic Cable Using A Light Source/Continuity Test ........................................................................... 20.19  
    For >12 To 48 Strands, Deduct  -1.51 
    For >48 Strands, Deduct  -2.02 

XXXXXXX 
. 
 27 13 23 13-0042  Other Fiber Optic Cable Equipment (27 13 23 13) 
. 
. 

 27 13 23 13-0043 EA 8 Port Ethernet Switch ........................................................................................................................................................ 775.76 198.67 
. 

 27 13 23 13-0044 EA 18 dBi Gain, 5.25-5.85 GHZ Band, 18 Degree Beamwidth .............................................................................................. 1,067.25 198.67 
Note: Patch antenna with 1 meter 3' SMA-N cable 

. 
 27 13 23 13-0045 EA Outdoor Multi Band 5.3 Or 5.8 GHz Wireless Ethernet Bridge ....................................................................................... 24,749.33 198.67 

Note: 8 Volt DC input 
. 

 27 13 23 13-0046 EA UPS, 500 VA 300 Watt UPS For CCTV, Edco PA400-120U ............................................................................................... 253.84 24.88 
. 

 27 13 23 13-0047 EA Hardened Ethernet Switch ............................................................................................................................................... 2,634.42 99.45 
. 

 27 13 23 13-0048 EA 1,440 Watt, 120 Volt AC Solar Power Station ................................................................................................................ 68,163.77 2,386.89 
. 

 27 13 23 13-0049 EA 2,880 Watt, 120 Volt AC Solar Power Station ................................................................................................................ 84,721.95 3,182.52 
. 

 27 13 23 13-0050 EA Fiber Break Out Box For 24 Fiber .................................................................................................................................... 1,153.72 198.90 
. 

 27 13 23 13-0051 EA Fiber Optic MM Data (PTZ or SYNC) 1300 Video 850, 1 Fiber, RM ................................................................................ 1,287.41 99.45 
. 

 27 13 23 13-0052 EA Fiber Optic MM Data (PTZ or SYNC) 850 Video 850, 2 Fibers ........................................................................................ 1,083.31 99.45 
. 

 27 13 23 13-0053 EA Fiber Optic 19" Rack, 115 Volt AC Input .......................................................................................................................... 1,386.86 149.18 
. 

 27 13 23 13-0054 EA Commercial Gigabit Media Converter, Ethernet RJ45 to Fiber Optic. Shelf, Wall or Chassis Mount, 100 Volt AC - 
260 Volt AC, Power Module Included. Gigabit Ports: 1 x 1000TX And 1 x 1000LX SM 20KM, (Etherwan Systems) ..... 1,042.91  

. 
 27 13 23 13-0055 EA Media Converter Chassis (Etherwan Systems), 16 Slots for any Standard Size Media Converter, 19" Rack Mount 

Redundant Power Supplies, Power Option 100 Volt AC - 260 Volt AC. .......................................................................... 1,042.91  

XXXXXXX 
. 
 27 13 23 13-0056  Other Fiber Optic Cable Splicing (27 13 23 13) 
. 
. 

 27 13 23 13-0057 EA Fiber Optic Finger Splice ....................................................................................................................................................... 35.12 18.98 
. 

 27 13 23 13-0058 EA Fiber Optic Splice Box - Manholes ................................................................................................................................... 5,548.93  

XXXXXXX 
. 
 27 15  Communications Horizontal Cabling (27 10) 
. 
. 
 27 15 01  Communications Horizontal Cabling Applications (27 15)
. 
. 
 27 15 01 13  Video Surveillance Communications Conductors and Cables (27 15 01)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed 
exposed includes installation on exposed surfaces, uncovered wireways, cable trays, etc. See CSI section 26 05 19 00-
0000 for low-voltage electrical power cable, 26 05 23 00-0000 for control-voltage electrical power cable, 27 13 00 00-
0000 for conductors and cables. 
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. 

. 
 27 15 01 15  Access Control Communications Conductors and Cables (27 15 01) 

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed 
exposed includes installation on exposed surfaces, uncovered wireways, cable trays, etc. See CSI section 26 05 19 00-
0000 for low-voltage electrical power cable, 26 05 23 00-0000 for control-voltage electrical power cable, 27 13 00 00-
0000 for conductors and cables. 

. 

. 
 27 15 01 16  Voice Communications Horizontal Cabling (27 15 01)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed 
exposed includes installation on exposed surfaces, uncovered wireways, cable trays, etc. See CSI section 26 05 19 00-
0000 for low-voltage electrical power cable, 26 05 23 00-0000 for control-voltage electrical power cable, 27 13 00 00-
0000 for conductors and cables. 

. 

. 
 27 15 01 17  Intrusion Detection Communications Conductors and Cables (27 15 01) 

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed 
exposed includes installation on exposed surfaces, uncovered wireways, cable trays, etc. See CSI section 26 05 19 00-
0000 for low-voltage electrical power cable, 26 05 23 00-0000 for control-voltage electrical power cable, 27 13 00 00-
0000 for conductors and cables, 27 15 01 19-0000 for Type FPLP Cable. 

. 

. 
 27 15 01 19  Fire Alarm Communications Conductors and Cables (27 15 01)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed 
exposed includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 01 19-0001  Fire Alarm/Life Safety Cable (27 15 01 19) 
. 
. 
 27 15 01 19-0002  Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire 

Alarm/Life Safety Cable (27 15 01 19-0001) 
. 
. 
 27 15 01 19-0003  Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire 

Alarm/Life Safety Cable, Installed In Conduit (27 15 01 19-0002) 
. 
. 

 27 15 01 19-0004 MLF 1-Pair, 18 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed In Conduit .............................................................................................................................................. 1,623.20 687.07 

. 
 27 15 01 19-0005 MLF 2-Pair, 18 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed In Conduit .............................................................................................................................................. 1,981.60 711.92 
. 

 27 15 01 19-0006 MLF 1-Pair, 16 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed In Conduit .............................................................................................................................................. 1,850.69 780.99 

. 
 27 15 01 19-0007 MLF 2-Pair, 16 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed In Conduit .............................................................................................................................................. 2,420.98 808.86 
. 

 27 15 01 19-0008 MLF 1-Pair, 14 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed In Conduit .............................................................................................................................................. 2,124.20 874.29 

. 
 27 15 01 19-0009 MLF 2-Pair, 14 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed In Conduit .............................................................................................................................................. 2,935.73 905.80 
. 

 27 15 01 19-0010 MLF 1-Pair, 12 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed In Conduit .............................................................................................................................................. 2,710.45 999.71 

. 
 27 15 01 19-0011 MLF 2-Pair, 12 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed In Conduit .............................................................................................................................................. 3,970.14 1,035.36 

XXXXXXX 
. 
 27 15 01 19-0012  Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire 

Alarm/Life Safety Cable, Installed Exposed (27 15 01 19-0002) 
. 
. 

 27 15 01 19-0013 MLF 1-Pair, 18 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed Exposed ................................................................................................................................................ 2,768.33 1,374.36 

. 
 27 15 01 19-0014 MLF 2-Pair, 18 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed Exposed ................................................................................................................................................ 3,168.13 1,423.84 
. 

 27 15 01 19-0015 MLF 1-Pair, 16 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed Exposed ................................................................................................................................................ 3,152.35 1,562.17 

. 
 27 15 01 19-0016 MLF 2-Pair, 16 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed Exposed ................................................................................................................................................ 3,769.07 1,617.72 
. 

 27 15 01 19-0017 MLF 1-Pair, 14 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed Exposed ................................................................................................................................................ 3,581.35 1,748.99 

. 
 27 15 01 19-0018 MLF 2-Pair, 14 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed Exposed ................................................................................................................................................ 4,445.39 1,811.60 
. 

 27 15 01 19-0019 MLF 1-Pair, 12 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 
Cable, Installed Exposed ................................................................................................................................................ 4,376.64 1,999.42 

. 
 27 15 01 19-0020 MLF 2-Pair, 12 AWG, Twisted Pair, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed Exposed ................................................................................................................................................ 5,695.91 2,071.13 

XXXXXXX 
. 
 27 15 01 19-0021  Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life 

Safety Cable, Installed In Conduit (27 15 01 19-0001) 
. 
. 

 27 15 01 19-0022 MLF 2 Conductors, #22 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,041.10 562.26 

. 
 27 15 01 19-0023 MLF 4 Conductors, #22 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,123.55 582.25 
. 

 27 15 01 19-0024 MLF 2 Conductors, #18 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,266.82 687.07 

. 
 27 15 01 19-0025 MLF 3 Conductors, #18 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,348.17 699.50 
. 

 27 15 01 19-0026 MLF 4 Conductors, #18 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,397.91 711.92 

. 
 27 15 01 19-0027 MLF 6 Conductors, #18 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,557.15 736.75 
. 

 27 15 01 19-0028 MLF 8 Conductors, #18 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,784.66 761.60 
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. 
 27 15 01 19-0029 MLF 2 Conductors, #16 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,476.14 780.99 
. 

 27 15 01 19-0030 MLF 4 Conductors, #16 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,653.93 808.86 

. 
 27 15 01 19-0031 MLF 2 Conductors, #14 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,707.24 874.29 
. 

 27 15 01 19-0032 MLF 4 Conductors, #14 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,983.89 905.80 

. 
 27 15 01 19-0033 MLF 2 Conductors, #12 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 2,077.57 999.71 
. 

 27 15 01 19-0034 MLF 4 Conductors, #12 AWG, Shielded, Non-Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 2,522.39 1,035.36 

XXXXXXX 
. 
 27 15 01 19-0035  Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life 

Safety Cable (27 15 01 19-0001) 
. 
. 
 27 15 01 19-0036  Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life 

Safety Cable, Installed In Conduit (27 15 01 19-0035) 
. 
. 

 27 15 01 19-0037 MLF 2 Conductors, #22 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,032.91 562.26 

. 
 27 15 01 19-0038 MLF 2 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,261.51 687.07 
. 

 27 15 01 19-0039 MLF 3 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,399.56 699.50 

. 
 27 15 01 19-0040 MLF 4 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,412.14 711.92 
. 

 27 15 01 19-0041 MLF 6 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,631.41 736.75 

. 
 27 15 01 19-0042 MLF 2 Conductors, #16 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,468.10 780.99 
. 

 27 15 01 19-0043 MLF 4 Conductors, #16 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,671.96 808.86 

. 
 27 15 01 19-0044 MLF 2 Conductors, #14 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,671.08 874.29 
. 

 27 15 01 19-0045 MLF 4 Conductors, #14 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 2,127.61 905.80 

. 
 27 15 01 19-0046 MLF 2 Conductors, #12 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 2,065.75 999.71 
. 

 27 15 01 19-0047 MLF 4 Conductors, #12 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 2,740.57 1,035.36 

XXXXXXX 
. 
 27 15 01 19-0048  Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life 

Safety Cable, Installed Exposed (27 15 01 19-0035) 
. 
. 

 27 15 01 19-0049 MLF 2 Conductors, #22 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 1,970.01 1,124.92 

. 
 27 15 01 19-0050 MLF 2 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 2,406.64 1,374.36 
. 

 27 15 01 19-0051 MLF 3 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 2,564.89 1,398.59 

. 
 27 15 01 19-0052 MLF 4 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 2,598.67 1,423.84 
. 

 27 15 01 19-0053 MLF 6 Conductors, #18 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 2,859.34 1,473.32 

. 
 27 15 01 19-0054 MLF 2 Conductors, #16 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 2,769.76 1,562.17 
. 

 27 15 01 19-0055 MLF 4 Conductors, #16 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 3,020.05 1,617.72 

. 
 27 15 01 19-0056 MLF 2 Conductors, #14 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 3,128.23 1,748.99 
. 

 27 15 01 19-0057 MLF 4 Conductors, #14 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 3,637.27 1,811.60 

. 
 27 15 01 19-0058 MLF 2 Conductors, #12 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 3,731.94 1,999.42 
. 

 27 15 01 19-0059 MLF 4 Conductors, #12 AWG, Non-Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 4,466.34 2,071.13 

XXXXXXX 
. 
 27 15 01 19-0060  Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable (27 15 01 19-0001) 
. 
. 
 27 15 01 19-0061  Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed In Conduit (27 15 01 19-0060) 
. 
. 

 27 15 01 19-0062 MLF 2 Conductors, #22 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,066.60 562.26 

. 
 27 15 01 19-0063 MLF 2 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,285.56 687.07 
. 

 27 15 01 19-0064 MLF 3 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,488.87 699.50 

. 
 27 15 01 19-0065 MLF 4 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,436.76 711.92 
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. 
 27 15 01 19-0066 MLF 6 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,656.58 736.75 
. 

 27 15 01 19-0067 MLF 2 Conductors, #16 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,523.40 780.99 

. 
 27 15 01 19-0068 MLF 4 Conductors, #16 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,697.53 808.86 
. 

 27 15 01 19-0069 MLF 2 Conductors, #14 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,790.34 874.29 

. 
 27 15 01 19-0070 MLF 4 Conductors, #14 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,067.82 905.80 
. 

 27 15 01 19-0071 MLF 2 Conductors, #12 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,154.00 999.71 

. 
 27 15 01 19-0072 MLF 4 Conductors, #12 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,559.02 1,035.36 

XXXXXXX 
. 
 27 15 01 19-0073  Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety 

Cable, Installed Exposed (27 15 01 19-0060) 
. 
. 

 27 15 01 19-0074 MLF 2 Conductors, #22 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
Exposed .......................................................................................................................................................................... 2,003.70 1,124.92 

. 
 27 15 01 19-0075 MLF 2 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

Exposed .......................................................................................................................................................................... 2,430.69 1,374.36 
. 

 27 15 01 19-0076 MLF 3 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
Exposed .......................................................................................................................................................................... 2,654.20 1,398.59 

. 
 27 15 01 19-0077 MLF 4 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

Exposed .......................................................................................................................................................................... 2,623.29 1,423.84 
. 

 27 15 01 19-0078 MLF 6 Conductors, #18 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
Exposed .......................................................................................................................................................................... 2,884.51 1,473.32 

. 
 27 15 01 19-0079 MLF 2 Conductors, #16 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

Exposed .......................................................................................................................................................................... 2,825.06 1,562.17 
. 

 27 15 01 19-0080 MLF 4 Conductors, #16 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
Exposed .......................................................................................................................................................................... 3,045.62 1,617.72 

. 
 27 15 01 19-0081 MLF 2 Conductors, #14 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

Exposed .......................................................................................................................................................................... 3,247.49 1,748.99 
. 

 27 15 01 19-0082 MLF 4 Conductors, #14 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
Exposed .......................................................................................................................................................................... 3,577.48 1,811.60 

. 
 27 15 01 19-0083 MLF 2 Conductors, #12 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 

Exposed .......................................................................................................................................................................... 3,820.19 1,999.42 
. 

 27 15 01 19-0084 MLF 4 Conductors, #12 AWG, Shielded, Plenum Rated, Solid Type FPLP (Red), Fire Alarm/Life Safety Cable, Installed 
Exposed .......................................................................................................................................................................... 4,284.79 2,071.13 

XXXXXXX 
. 
 27 15 01 19-0085  Non-Shielded, Riser Rated, FPLR (Red), Fire Alarm/Life Safety Cable (27 15 01 

19-0001) 
. 
. 
 27 15 01 19-0086  Non-Shielded, Riser Rated, FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit (27 15 01 19-0085) 
. 
. 

 27 15 01 19-0087 MLF 2 Conductors, #22 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,029.99 562.26 

. 
 27 15 01 19-0088 MLF 2 Conductors, #18 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,292.02 687.07 
. 

 27 15 01 19-0089 MLF 3 Conductors, #18 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,385.49 699.50 

. 
 27 15 01 19-0090 MLF 4 Conductors, #18 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,464.39 711.92 
. 

 27 15 01 19-0091 MLF 6 Conductors, #18 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,636.76 736.75 

. 
 27 15 01 19-0092 MLF 2 Conductors, #16 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,487.92 780.99 
. 

 27 15 01 19-0093 MLF 4 Conductors, #16 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 1,722.23 808.86 

. 
 27 15 01 19-0094 MLF 2 Conductors, #14 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 1,733.58 874.29 
. 

 27 15 01 19-0095 MLF 4 Conductors, #14 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed In Conduit ......................................................................................................................................................... 2,150.57 905.80 

. 
 27 15 01 19-0096 MLF 2 Conductors, #12 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed In Conduit ......................................................................................................................................................... 2,073.59 999.71 

XXXXXXX 
. 
 27 15 01 19-0097  Non-Shielded, Riser Rated, FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed (27 15 01 19-0085) 
. 
. 

 27 15 01 19-0098 MLF 2 Conductors, #22 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ........................................................................................................................................................... 1,967.09 1,124.92 

. 
 27 15 01 19-0099 MLF 2 Conductors, #18 AWG, Non-Shielded, Riser Rated, Solid Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ........................................................................................................................................................... 2,437.15 1,374.36 
. 

 27 15 01 19-0100 MLF 3 Conductors, #18 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ........................................................................................................................................................... 2,550.82 1,398.59 

. 
 27 15 01 19-0101 MLF 4 Conductors, #18 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ........................................................................................................................................................... 2,650.92 1,423.84 
. 

 27 15 01 19-0102 MLF 6 Conductors, #18 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ........................................................................................................................................................... 2,864.69 1,473.32 

. 
 27 15 01 19-0103 MLF 2 Conductors, #16 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ........................................................................................................................................................... 2,789.58 1,562.17 
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. 
 27 15 01 19-0104 MLF 4 Conductors, #16 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 3,070.32 1,617.72 
. 

 27 15 01 19-0105 MLF 2 Conductors, #14 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 3,190.73 1,748.99 

. 
 27 15 01 19-0106 MLF 4 Conductors, #14 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 

Installed Exposed ............................................................................................................................................................ 3,660.23 1,811.60 
. 

 27 15 01 19-0107 MLF 2 Conductors, #12 AWG, Non-Shielded, Riser Rated, Stranded Type FPLR (Red), Fire Alarm/Life Safety Cable, 
Installed Exposed ............................................................................................................................................................ 3,739.78 1,999.42 

XXXXXXX 
. 
 27 15 13  Communications Copper Horizontal Cabling (27 15)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 13 00-0001  Copper Telecommunications Cable (27 15 13) 
. 
. 
 27 15 13 00-0002  Indoor Telecommunications Cable (27 15 13 00-0001) 

Note: Shielded twisted pair cables (STP) include a metallic foil wrap. Un-shielded twisted pair cables (UTP) 
exclude any shielding. 

. 

. 
 27 15 13 00-0003  Category 3, Indoor Telecommunications Cable (27 15 13 00-0002) 

Note: Un-shielded twisted pair cables (UTP). 
. 
. 
 27 15 13 00-0004  Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0003) 
. 
. 
 27 15 13 00-0005  24 AWG, Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0004) 
. 
. 
 27 15 13 00-0006  24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In 

Conduit (27 15 13 00-0005) 
. 
. 

 27 15 13 00-0007 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 781.18 424.13 
. 

 27 15 13 00-0008 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 812.90 424.13 
. 

 27 15 13 00-0009 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 824.10 424.13 
. 

 27 15 13 00-0010 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 988.19 484.71 
. 

 27 15 13 00-0011 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 1,221.64 484.71 
. 

 27 15 13 00-0012 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 1,592.33 484.71 
. 

 27 15 13 00-0013 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 2,495.15 605.89 
. 

 27 15 13 00-0014 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 4,479.49 969.42 
. 

 27 15 13 00-0015 MLF 150-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 6,007.32 1,090.59 
. 

 27 15 13 00-0016 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 7,919.61 1,211.78 
. 

 27 15 13 00-0017 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 11,563.67 1,696.48 
. 

 27 15 13 00-0018 MLF 400-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 15,123.25 2,096.37 
. 

 27 15 13 00-0019 MLF 600-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 23,856.21 2,908.26 
. 

 27 15 13 00-0020 MLF 900-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 39,034.33 5,816.51 
. 

 27 15 13 00-0021 MLF 1,200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .................................. 53,282.62 8,724.77 

XXXXXXX 
. 
 27 15 13 00-0022  24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed 

Exposed (27 15 13 00-0005) 
. 
. 

 27 15 13 00-0023 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,488.04 848.24 
    For Work In Restricted Working Space, Add  424.12 

. 
 27 15 13 00-0024 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,519.76 848.24 

    For Work In Restricted Working Space, Add  424.12 
. 

 27 15 13 00-0025 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,530.96 848.24 
    For Work In Restricted Working Space, Add  424.12 

. 
 27 15 13 00-0026 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,594.07 848.24 

    For Work In Restricted Working Space, Add  424.12 
. 

 27 15 13 00-0027 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 1,827.52 848.24 
    For Work In Restricted Working Space, Add  424.12 

. 
 27 15 13 00-0028 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 2,400.18 969.42 

    For Work In Restricted Working Space, Add  484.71 
. 

 27 15 13 00-0029 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 3,504.96 1,211.78 
    For Work In Restricted Working Space, Add  605.89 

. 
 27 15 13 00-0030 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 5,287.34 1,454.13 

    For Work In Restricted Working Space, Add  727.07 
. 

 27 15 13 00-0031 MLF 150-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 6,916.15 1,635.89 
    For Work In Restricted Working Space, Add  817.95 

. 
 27 15 13 00-0032 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 8,929.43 1,817.66 

    For Work In Restricted Working Space, Add  908.83 
. 

 27 15 13 00-0033 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 12,977.40 2,544.72 
    For Work In Restricted Working Space, Add  1,272.36 

. 
 27 15 13 00-0034 MLF 400-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 16,880.32 3,150.61 

    For Work In Restricted Working Space, Add  1,575.31 
. 

 27 15 13 00-0035 MLF 600-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 26,279.76 4,362.38 
    For Work In Restricted Working Space, Add  2,181.19 

. 
 27 15 13 00-0036 MLF 900-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 43,881.42 8,724.77 

    For Work In Restricted Working Space, Add  4,362.38 
. 

 27 15 13 00-0037 MLF 1,200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ..................................... 60,553.27 13,087.15 
    For Work In Restricted Working Space, Add  6,543.58 

XXXXXXX 
. 
 27 15 13 00-0038  22 AWG, Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0004) 
. 
. 
 27 15 13 00-0039  22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In 

Conduit (27 15 13 00-0038) 
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. 
 27 15 13 00-0040 MLF 25-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 2,515.61 484.71 

. 
 27 15 13 00-0041 MLF 50-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 3,720.66 605.89 

. 
 27 15 13 00-0042 MLF 100-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 6,763.98 969.42 

. 
 27 15 13 00-0043 MLF 200-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 11,898.75 1,211.78 

. 
 27 15 13 00-0044 MLF 300-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 17,481.25 1,696.48 

. 
 27 15 13 00-0045 MLF 400-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 22,744.96 2,096.37 

. 
 27 15 13 00-0046 MLF 600-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 33,677.92 2,908.26 

XXXXXXX 
. 
 27 15 13 00-0047  22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed 

Exposed (27 15 13 00-0038) 
. 
. 

 27 15 13 00-0048 MLF 25-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 3,323.46 969.42 
    For Work In Restricted Working Space, Add  484.71 

. 
 27 15 13 00-0049 MLF 50-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 4,730.47 1,211.78 

    For Work In Restricted Working Space, Add  605.89 
. 

 27 15 13 00-0050 MLF 100-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 7,571.83 1,454.13 
    For Work In Restricted Working Space, Add  727.07 

. 
 27 15 13 00-0051 MLF 200-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 12,908.57 1,817.66 

    For Work In Restricted Working Space, Add  908.83 
. 

 27 15 13 00-0052 MLF 300-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 18,894.98 2,544.72 
    For Work In Restricted Working Space, Add  1,272.36 

. 
 27 15 13 00-0053 MLF 400-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 24,502.03 3,150.61 

    For Work In Restricted Working Space, Add  1,575.31 
. 

 27 15 13 00-0054 MLF 600-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 36,101.47 4,362.38 
    For Work In Restricted Working Space, Add  2,181.19 

XXXXXXX 
. 
 27 15 13 00-0055  Category 3, Indoor Telecommunications Plenum Cable (27 15 13 00-0003) 
. 
. 
 27 15 13 00-0056  24 AWG, Category 3, Indoor Telecommunications Plenum Cable (27 15 13 00-0055) 
. 
. 
 27 15 13 00-0057  24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed 

In Conduit (27 15 13 00-0056) 
. 
. 

 27 15 13 00-0058 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit........................................... 806.83 424.13 
. 

 27 15 13 00-0059 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit........................................... 838.42 424.13 
. 

 27 15 13 00-0060 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit........................................... 862.04 424.13 
. 

 27 15 13 00-0061 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit........................................ 1,030.78 484.71 
. 

 27 15 13 00-0062 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................................... 1,285.27 484.71 
. 

 27 15 13 00-0063 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................................... 1,975.08 484.71 
. 

 27 15 13 00-0064 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................................... 3,274.41 605.89 
. 

 27 15 13 00-0065 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .................................... 6,112.24 969.42 
. 

 27 15 13 00-0066 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .................................. 10,478.23 1,211.78 
. 

 27 15 13 00-0067 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .................................. 15,675.74 1,696.48 

XXXXXXX 
. 
 27 15 13 00-0068  24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed 

Exposed (27 15 13 00-0056) 
. 
. 

 27 15 13 00-0069 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,513.69 848.24 
    For Work In Restricted Working Space, Add  424.12 

. 
 27 15 13 00-0070 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,545.28 848.24 

    For Work In Restricted Working Space, Add  424.12 
. 

 27 15 13 00-0071 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,568.90 848.24 
    For Work In Restricted Working Space, Add  424.12 

. 
 27 15 13 00-0072 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,636.66 848.24 

    For Work In Restricted Working Space, Add  424.12 
. 

 27 15 13 00-0073 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 1,891.15 848.24 
    For Work In Restricted Working Space, Add  424.12 

. 
 27 15 13 00-0074 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 2,782.93 969.42 

    For Work In Restricted Working Space, Add  484.71 
. 

 27 15 13 00-0075 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 4,284.22 1,211.78 
    For Work In Restricted Working Space, Add  605.89 

. 
 27 15 13 00-0076 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ...................................... 6,920.09 1,454.13 

    For Work In Restricted Working Space, Add  727.07 
. 

 27 15 13 00-0077 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .................................... 11,488.05 1,817.66 
    For Work In Restricted Working Space, Add  908.83 

. 
 27 15 13 00-0078 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .................................... 17,089.47 2,544.72 

    For Work In Restricted Working Space, Add  1,272.36 

XXXXXXX 
. 
 27 15 13 00-0079  Category 5E, Indoor Telecommunications Cable (27 15 13 00-0002) 
. 
. 
 27 15 13 00-0080  Category 5E, Indoor Telecommunications Riser Cable (27 15 13 00-0079) 
. 
. 
 27 15 13 00-0081  Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit 

(27 15 13 00-0080) 
. 
. 

 27 15 13 00-0082 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit .......................... 881.01 424.13 
. 

 27 15 13 00-0083 MLF 4-Pair Stranded UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ................... 921.80 424.13 
. 

 27 15 13 00-0084 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,023.56 484.71 
. 

 27 15 13 00-0085 MLF 4-Pair Stranded STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit................. 1,064.34 484.71 

XXXXXXX 
. 
 27 15 13 00-0086  Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed (27 

15 13 00-0080) 
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. 
 27 15 13 00-0087 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ......................... 1,587.87 848.24 

    For Work In Restricted Working Space, Add  424.12 
. 

 27 15 13 00-0088 MLF 4-Pair Stranded UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ................... 1,628.66 848.24 
    For Work In Restricted Working Space, Add  424.12 

. 
 27 15 13 00-0089 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed .......................... 1,831.41 969.42 

    For Work In Restricted Working Space, Add  484.71 
. 

 27 15 13 00-0090 MLF 4-Pair Stranded STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ................... 1,872.19 969.42 
    For Work In Restricted Working Space, Add  484.71 

XXXXXXX 
. 
 27 15 13 00-0091  Category 5E, Indoor Telecommunications Plenum Cable (27 15 13 00-0079) 
. 
. 
 27 15 13 00-0092  Category 5E, Indoor Telecommunications Plenum Cable, Installed In 

Conduit (27 15 13 00-0091) 
. 
. 

 27 15 13 00-0093 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 1,031.01 424.13 
. 

 27 15 13 00-0094 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 1,450.71 484.71 

XXXXXXX 
. 
 27 15 13 00-0095  Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed 

(27 15 13 00-0091) 
. 
. 

 27 15 13 00-0096 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed ...................... 1,737.87 848.24 
    For Work In Restricted Working Space, Add  424.12 

. 
 27 15 13 00-0097 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed ...................... 2,258.56 969.42 

    For Work In Restricted Working Space, Add  484.71 

XXXXXXX 
. 
 27 15 13 00-0098  Category 6, Indoor Telecommunications Cable (27 15 13 00-0002) 
. 
. 
 27 15 13 00-0099  Category 6, Indoor Telecommunications Riser Cable (27 15 13 00-0098) 
. 
. 
 27 15 13 00-0100  Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit (27 

15 13 00-0099) 
. 
. 

 27 15 13 00-0101 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit ......................... 1,285.73 424.13 
. 

 27 15 13 00-0102 MLF 4-Pair Stranded UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit ................... 1,350.45 424.13 

XXXXXXX 
. 
 27 15 13 00-0103  Category 6, Indoor Telecommunications Riser Cable, Installed Exposed (27 15 

13 00-0099) 
. 
. 

 27 15 13 00-0104 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed Exposed ............................ 1,992.59 848.24 
    For Work In Restricted Working Space, Add  424.12 

. 
 27 15 13 00-0105 MLF 4-Pair Stranded UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed Exposed ..................... 2,057.31 848.24 

    For Work In Restricted Working Space, Add  424.12 

XXXXXXX 
. 
 27 15 13 00-0106  Category 6, Indoor Telecommunications Plenum Cable (27 15 13 00-0098) 
. 
. 
 27 15 13 00-0107  Category 6, Indoor Telecommunications Plenum Cable, Installed In Conduit 

(27 15 13 00-0106) 
. 
. 

 27 15 13 00-0108 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................... 1,884.57 424.13 

XXXXXXX 
. 
 27 15 13 00-0109  Category 6, Indoor Telecommunications Plenum Cable, Installed Exposed (27 

15 13 00-0106) 
. 
. 

 27 15 13 00-0110 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Plenum Cable, Installed Exposed ........................ 2,591.43 848.24 
    For Work In Restricted Working Space, Add  424.12 

XXXXXXX 
. 
 27 15 13 00-0111  Category 6a, Indoor Telecommunications Cable (27 15 13 00-0002) 
. 
. 
 27 15 13 00-0112  Category 6a, Indoor Telecommunications Riser Cable (27 15 13 00-0111) 
. 
. 
 27 15 13 00-0113  Category 6a Indoor Telecommunications Riser Cable, Installed In Conduit (27 

15 13 00-0112) 
. 
. 

 27 15 13 00-0114 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,389.15 424.13 

XXXXXXX 
. 
 27 15 13 00-0115  Category 6a, Indoor Telecommunications Riser Cable, Installed Exposed (27 

15 13 00-0112) 
. 
. 

 27 15 13 00-0116 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Riser Cable, Installed Exposed .......................... 2,096.01 848.24 
    For Work In Restricted Working Space, Add  424.12 

XXXXXXX 
. 
 27 15 13 00-0117  Category 6a, Indoor Telecommunications Plenum Cable (27 15 13 00-0111) 
. 
. 
 27 15 13 00-0118  Category 6a, Indoor Telecommunications Plenum Cable, Installed In 

Conduit (27 15 13 00-0117) 
. 
. 

 27 15 13 00-0119 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Plenum Cable, Installed In Conduit .................... 2,190.66 424.13 

XXXXXXX 
. 
 27 15 13 00-0120  Category 6a, Indoor Telecommunications Plenum Cable, Installed Exposed 

(27 15 13 00-0117) 
. 
. 

 27 15 13 00-0121 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Plenum Cable, Installed Exposed ...................... 2,897.52 848.24 
    For Work In Restricted Working Space, Add  424.12 

XXXXXXX 
. 
 27 15 13 00-0122  Category 7, Indoor Telecommunications Cable (27 15 13 00-0002) 
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. 
 27 15 13 00-0123  Category 7, Indoor Telecommunications Cable, Installed In Conduit (27 15 13 00-

0122) 
. 
. 

 27 15 13 00-0124 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Riser Cable, Installed In Conduit ......................... 3,438.06 484.71 
. 

 27 15 13 00-0125 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................... 7,228.35 484.71 

XXXXXXX 
. 
 27 15 13 00-0126  Category 7, Indoor Telecommunications Cable, Installed Exposed (27 15 13 00-0122) 
. 
. 

 27 15 13 00-0127 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Riser Cable, Installed Exposed ............................ 4,245.91 969.42 
    For Work In Restricted Working Space, Add  484.71 

. 
 27 15 13 00-0128 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Plenum Cable, Installed Exposed ........................ 8,036.20 969.42 

    For Work In Restricted Working Space, Add  484.71 

XXXXXXX 
. 
 27 15 13 00-0129  Outdoor Telecommunications Cable (27 15 13 00-0001) 

Note: Cable buried in trench excludes excavation. 
. 
. 
 27 15 13 00-0130  PE-89 Outdoor Telecommunications Cable (27 15 13 00-0129) 

Note: Includes foam-skin polyolefin insulated conductors. 
. 
. 
 27 15 13 00-0131  24 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0130) 
. 
. 
 27 15 13 00-0132  24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0131) 
. 
. 

 27 15 13 00-0133 MLF 6-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 1,427.34 484.71 
. 

 27 15 13 00-0134 MLF 12-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 1,689.36 848.24 
. 

 27 15 13 00-0135 MLF 25-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,354.79 545.30 
. 

 27 15 13 00-0136 MLF 50-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,531.08 605.89 
. 

 27 15 13 00-0137 MLF 75-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 5,003.79 848.24 
. 

 27 15 13 00-0138 MLF 100-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 6,277.05 969.42 
. 

 27 15 13 00-0139 MLF 200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 10,662.87 1,090.59 
. 

 27 15 13 00-0140 MLF 300-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 15,669.20 1,575.31 
. 

 27 15 13 00-0141 MLF 400-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 20,756.95 2,060.02 
. 

 27 15 13 00-0142 MLF 600-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 28,187.84 2,787.07 
. 

 27 15 13 00-0143 MLF 900-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 44,751.02 5,574.16 
. 

 27 15 13 00-0144 MLF 1,200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ................................................. 61,291.39 8,240.06 

XXXXXXX 
. 
 27 15 13 00-0145  24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0131) 
. 
. 

 27 15 13 00-0146 MLF 6-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 1,275.87  
. 

 27 15 13 00-0147 MLF 12-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 1,537.89  
. 

 27 15 13 00-0148 MLF 25-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,152.83  
. 

 27 15 13 00-0149 MLF 50-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 3,329.12  
. 

 27 15 13 00-0150 MLF 75-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 4,700.86  
. 

 27 15 13 00-0151 MLF 100-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 5,772.15  
. 

 27 15 13 00-0152 MLF 200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 10,460.91  
. 

 27 15 13 00-0153 MLF 300-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 15,063.31  
. 

 27 15 13 00-0154 MLF 400-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 19,494.68  
. 

 27 15 13 00-0155 MLF 600-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 25,966.26  
. 

 27 15 13 00-0156 MLF 900-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 38,692.14  
. 

 27 15 13 00-0157 MLF 1,200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ...................................................... 52,405.04  

XXXXXXX 
. 
 27 15 13 00-0158  22 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0130) 
. 
. 
 27 15 13 00-0159  22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0158) 
. 
. 

 27 15 13 00-0160 MLF 6-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 1,593.91 484.71 
. 

 27 15 13 00-0161 MLF 12-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,000.57 484.71 
. 

 27 15 13 00-0162 MLF 25-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,991.82 545.30 
. 

 27 15 13 00-0163 MLF 50-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 4,664.93 605.89 
. 

 27 15 13 00-0164 MLF 75-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 6,775.69 848.24 
. 

 27 15 13 00-0165 MLF 100-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 8,685.89 969.42 
. 

 27 15 13 00-0166 MLF 200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 15,309.87 1,090.59 
. 

 27 15 13 00-0167 MLF 300-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 22,296.74 1,575.31 
. 

 27 15 13 00-0168 MLF 400-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 29,691.45 2,060.02 
. 

 27 15 13 00-0169 MLF 600-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 43,790.30 2,787.07 
. 

 27 15 13 00-0170 MLF 900-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 64,455.63 5,574.16 
. 

 27 15 13 00-0171 MLF 1,200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ................................................. 90,771.31 8,240.06 

XXXXXXX 
. 
 27 15 13 00-0172  22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0158) 
. 
. 

 27 15 13 00-0173 MLF 6-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 1,442.44  
. 

 27 15 13 00-0174 MLF 12-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 1,849.10  
. 

 27 15 13 00-0175 MLF 25-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,789.86  
. 

 27 15 13 00-0176 MLF 50-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 4,462.97  
. 

 27 15 13 00-0177 MLF 75-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 6,472.76  
. 

 27 15 13 00-0178 MLF 100-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 8,382.94  
. 

 27 15 13 00-0179 MLF 200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 15,107.91  
. 

 27 15 13 00-0180 MLF 300-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 21,690.85  
. 

 27 15 13 00-0181 MLF 400-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 28,429.18  
. 

 27 15 13 00-0182 MLF 600-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 41,568.72  
. 

 27 15 13 00-0183 MLF 900-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 58,396.75  
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. 
 27 15 13 00-0184 MLF 1,200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ...................................................... 81,884.96  

XXXXXXX 
. 
 27 15 13 00-0185  19 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0130) 
. 
. 
 27 15 13 00-0186  19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0185) 
. 
. 

 27 15 13 00-0187 MLF 25-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 4,955.67 545.30 
. 

 27 15 13 00-0188 MLF 50-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 8,503.62 605.89 
. 

 27 15 13 00-0189 MLF 75-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit....................................................... 13,604.00 848.24 
. 

 27 15 13 00-0190 MLF 100-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 16,289.22 969.42 

XXXXXXX 
. 
 27 15 13 00-0191  19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0185) 
. 
. 

 27 15 13 00-0192 MLF 25-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 4,753.71  
. 

 27 15 13 00-0193 MLF 50-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 8,301.66  
. 

 27 15 13 00-0194 MLF 75-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 13,301.07  
. 

 27 15 13 00-0195 MLF 100-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 15,986.27  

XXXXXXX 
. 
 27 15 13 00-0196  PE-39 Outdoor Telecommunications Cable (27 15 13 00-0129) 

Note: Includes solid polyolefin insulated conductors. 
. 
. 
 27 15 13 00-0197  24 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0196) 
. 
. 
 27 15 13 00-0198  24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0197) 
. 
. 

 27 15 13 00-0199 MLF 6-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit........................................................... 2,056.64 848.24 
. 

 27 15 13 00-0200 MLF 12-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 2,377.20 848.24 
. 

 27 15 13 00-0201 MLF 25-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 3,023.91 848.24 
. 

 27 15 13 00-0202 MLF 50-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 4,188.52 848.24 
. 

 27 15 13 00-0203 MLF 100-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit....................................................... 6,550.52 848.24 
. 

 27 15 13 00-0204 MLF 200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 11,750.19 1,090.59 
. 

 27 15 13 00-0205 MLF 300-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 17,152.35 1,575.31 
. 

 27 15 13 00-0206 MLF 400-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 22,564.15 2,060.02 
. 

 27 15 13 00-0207 MLF 600-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 30,826.50 2,787.07 
. 

 27 15 13 00-0208 MLF 900-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 48,163.45 5,574.16 
. 

 27 15 13 00-0209 MLF 1,200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit.................................................. 70,141.87 8,240.06 

XXXXXXX 
. 
 27 15 13 00-0210  24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0197) 
. 
. 

 27 15 13 00-0211 MLF 6-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 1,753.71  
. 

 27 15 13 00-0212 MLF 12-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,074.27  
. 

 27 15 13 00-0213 MLF 25-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,720.98  
. 

 27 15 13 00-0214 MLF 50-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 3,885.59  
. 

 27 15 13 00-0215 MLF 100-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 6,247.59  
. 

 27 15 13 00-0216 MLF 200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 11,548.23  
. 

 27 15 13 00-0217 MLF 300-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 16,546.46  
. 

 27 15 13 00-0218 MLF 400-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 21,301.88  
. 

 27 15 13 00-0219 MLF 600-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 28,604.92  
. 

 27 15 13 00-0220 MLF 900-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 42,104.57  
. 

 27 15 13 00-0221 MLF 1,200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ...................................................... 61,255.52  

XXXXXXX 
. 
 27 15 13 00-0222  22 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0196) 
. 
. 
 27 15 13 00-0223  22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0222) 
. 
. 

 27 15 13 00-0224 MLF 6-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit........................................................... 2,241.96 848.24 
. 

 27 15 13 00-0225 MLF 12-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 2,713.01 848.24 
. 

 27 15 13 00-0226 MLF 25-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 3,715.43 848.24 
. 

 27 15 13 00-0227 MLF 50-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 5,559.51 848.24 
. 

 27 15 13 00-0228 MLF 100-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit....................................................... 9,407.88 848.24 
. 

 27 15 13 00-0229 MLF 200-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 17,249.12 1,090.59 
. 

 27 15 13 00-0230 MLF 300-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 25,269.45 1,575.31 
. 

 27 15 13 00-0231 MLF 400-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 32,381.62 2,060.02 
. 

 27 15 13 00-0232 MLF 600-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 45,211.35 2,787.07 
. 

 27 15 13 00-0233 MLF 900-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 71,455.87 5,574.16 

XXXXXXX 
. 
 27 15 13 00-0234  22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0222) 
. 
. 

 27 15 13 00-0235 MLF 6-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 1,939.03  
. 

 27 15 13 00-0236 MLF 12-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,410.08  
. 

 27 15 13 00-0237 MLF 25-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 3,412.50  
. 

 27 15 13 00-0238 MLF 50-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 5,256.58  
. 

 27 15 13 00-0239 MLF 100-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 9,104.95  
. 

 27 15 13 00-0240 MLF 200-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 17,047.16  
. 

 27 15 13 00-0241 MLF 300-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 24,663.56  
. 

 27 15 13 00-0242 MLF 400-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 31,119.35  
. 

 27 15 13 00-0243 MLF 600-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 42,989.77  
. 

 27 15 13 00-0244 MLF 900-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 65,396.99  
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XXXXXXX 
. 
 27 15 13 00-0245  19 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0196) 
. 
. 
 27 15 13 00-0246  19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0245) 
. 
. 

 27 15 13 00-0247 MLF 25-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 5,936.01 848.24 
. 

 27 15 13 00-0248 MLF 50-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 9,676.06 848.24 
. 

 27 15 13 00-0249 MLF 100-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 17,431.60 848.24 

XXXXXXX 
. 
 27 15 13 00-0250  19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0245) 
. 
. 

 27 15 13 00-0251 MLF 25-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 5,633.08  
. 

 27 15 13 00-0252 MLF 50-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 9,373.13  
. 

 27 15 13 00-0253 MLF 100-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 17,128.67  

XXXXXXX 
. 
 27 15 13 00-0254  (Aerial) Outdoor Telecommunications Cable (27 15 13 00-0129) 

Note: Includes support wire. 
. 
. 
 27 15 13 00-0255  24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0254) 
. 
. 

 27 15 13 00-0256 MLF 6-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 6,136.40 1,735.77 
. 

 27 15 13 00-0257 MLF 12-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 6,403.12 1,735.77 
. 

 27 15 13 00-0258 MLF 25-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,065.34 1,735.77 
. 

 27 15 13 00-0259 MLF 50-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 8,291.41 1,735.77 
. 

 27 15 13 00-0260 MLF 100-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 10,659.57 1,735.77 
. 

 27 15 13 00-0261 MLF 200-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 15,779.64 1,909.35 
. 

 27 15 13 00-0262 MLF 300-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 20,929.00 2,082.93 

XXXXXXX 
. 
 27 15 13 00-0263  22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0254) 
. 
. 

 27 15 13 00-0264 MLF 6-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 6,455.50 1,735.77 
. 

 27 15 13 00-0265 MLF 12-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 6,849.57 1,735.77 
. 

 27 15 13 00-0266 MLF 25-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,798.71 1,735.77 
. 

 27 15 13 00-0267 MLF 50-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 9,673.83 1,735.77 
. 

 27 15 13 00-0268 MLF 100-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 13,936.14 1,735.77 
. 

 27 15 13 00-0269 MLF 200-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 21,562.26 1,909.35 

XXXXXXX 
. 
 27 15 13 00-0270  19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0254) 
. 
. 

 27 15 13 00-0271 MLF 6-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 6,877.38 1,735.77 
. 

 27 15 13 00-0272 MLF 12-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,768.55 1,735.77 
. 

 27 15 13 00-0273 MLF 25-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 9,520.71 1,735.77 
. 

 27 15 13 00-0274 MLF 50-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ...................................................... 13,025.07 1,735.77 
. 

 27 15 13 00-0275 MLF 100-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 20,202.11 1,735.77 

XXXXXXX 
. 
 27 15 13 00-0276  Solid Conductor Low Voltage Cable (27 15 13) 
. 
. 
 27 15 13 00-0277  Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0276) 
. 
. 
 27 15 13 00-0278  #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0279 MLF 1 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,029.77 913.24 

    For #10 AWG, Add  471.94 
    For Work In Restricted Working Space, Add  456.66 

. 
 27 15 13 00-0280 MLF 2 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,512.99 945.52 
    For #10 AWG, Add  624.36 
    For Work In Restricted Working Space, Add  472.91 

. 
 27 15 13 00-0281 MLF 3 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,935.70 978.73 
    For #10 AWG, Add  756.78 
    For Work In Restricted Working Space, Add  489.23 

. 
 27 15 13 00-0282 MLF 4 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,383.48 1,011.94 
    For #10 AWG, Add  897.23 
    For Work In Restricted Working Space, Add  506.12 

. 
 27 15 13 00-0283 MLF 5 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,865.55 1,080.20 
    For #10 AWG, Add  1,041.52 
    For Work In Restricted Working Space, Add  540.26 

. 
 27 15 13 00-0284 MLF 6 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,304.34 1,147.55 
    For #10 AWG, Add  1,171.73 
    For Work In Restricted Working Space, Add  573.92 
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. 
 27 15 13 00-0285 MLF 8 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,657.84 1,284.07 
    For #10 AWG, Add  1,258.92 
    For Work In Restricted Working Space, Add  641.91 

. 
 27 15 13 00-0286 MLF 12 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,178.17 1,692.72 
    For #10 AWG, Add  1,672.11 
    For Work In Restricted Working Space, Add  846.20 

. 
 27 15 13 00-0287 MLF 24 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 9,201.66 2,499.88 
    For #10 AWG, Add  2,495.05 
    For Work In Restricted Working Space, Add  1,249.62 

XXXXXXX 
. 
 27 15 13 00-0288  #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0289 MLF 1 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,816.09 798.86 

    For Work In Restricted Working Space, Add  399.34 
. 

 27 15 13 00-0290 MLF 2 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,274.01 827.45 

    For Work In Restricted Working Space, Add  413.72 
. 

 27 15 13 00-0291 MLF 3 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,673.87 856.05 

    For Work In Restricted Working Space, Add  428.12 
. 

 27 15 13 00-0292 MLF 4 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,096.79 885.57 

    For Work In Restricted Working Space, Add  442.78 
. 

 27 15 13 00-0293 MLF 5 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,548.30 945.52 

    For Work In Restricted Working Space, Add  472.67 
. 

 27 15 13 00-0294 MLF 6 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,958.12 1,004.56 

    For Work In Restricted Working Space, Add  502.01 
. 

 27 15 13 00-0295 MLF 8 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,278.59 1,123.57 

    For Work In Restricted Working Space, Add  561.78 
. 

 27 15 13 00-0296 MLF 12 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,675.58 1,480.55 

    For Work In Restricted Working Space, Add  740.28 
. 

 27 15 13 00-0297 MLF 24 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 8,457.56 2,187.17 

    For Work In Restricted Working Space, Add  1,093.67 

XXXXXXX 
. 
 27 15 13 00-0298  #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0299 MLF 1 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,616.11 713.06 

    For Work In Restricted Working Space, Add  356.72 
. 

 27 15 13 00-0300 MLF 2 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,916.77 738.89 

    For Work In Restricted Working Space, Add  369.45 
. 

 27 15 13 00-0301 MLF 3 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,371.87 764.72 

    For Work In Restricted Working Space, Add  382.18 
. 

 27 15 13 00-0302 MLF 4 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,745.52 790.55 

    For Work In Restricted Working Space, Add  395.46 
. 

 27 15 13 00-0303 MLF 5 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,143.95 844.05 

    For Work In Restricted Working Space, Add  422.03 
. 

 27 15 13 00-0304 MLF 6 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,506.37 896.63 

    For Work In Restricted Working Space, Add  448.32 
. 

 27 15 13 00-0305 MLF 7 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,648.29 950.14 

    For Work In Restricted Working Space, Add  474.89 
. 

 27 15 13 00-0306 MLF 8 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,791.14 1,003.64 

    For Work In Restricted Working Space, Add  501.73 
. 

 27 15 13 00-0307 MLF 9 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,250.34 1,067.29 

    For Work In Restricted Working Space, Add  533.55 
. 

 27 15 13 00-0308 MLF 12 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,028.26 1,321.89 

    For Work In Restricted Working Space, Add  660.99 
. 

 27 15 13 00-0309 MLF 24 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 7,492.35 1,952.86 

    For Work In Restricted Working Space, Add  976.48 

XXXXXXX 
. 
 27 15 13 00-0310  #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
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. 

. 
 27 15 13 00-0311 MLF 1 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,347.63 628.20 
    For Work In Restricted Working Space, Add  313.82 

. 
 27 15 13 00-0312 MLF 2 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,640.34 650.34 
    For Work In Restricted Working Space, Add  325.17 

. 
 27 15 13 00-0313 MLF 3 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,896.98 672.48 
    For Work In Restricted Working Space, Add  336.52 

. 
 27 15 13 00-0314 MLF 4 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,167.36 695.54 
    For Work In Restricted Working Space, Add  347.86 

. 
 27 15 13 00-0315 MLF 5 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,464.55 742.58 
    For Work In Restricted Working Space, Add  371.38 

. 
 27 15 13 00-0316 MLF 6 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,736.07 788.70 
    For Work In Restricted Working Space, Add  394.63 

. 
 27 15 13 00-0317 MLF 8 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,967.35 882.80 
    For Work In Restricted Working Space, Add  441.40 

. 
 27 15 13 00-0318 MLF 12 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,933.70 1,163.23 
    For Work In Restricted Working Space, Add  581.71 

. 
 27 15 13 00-0319 MLF 24 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,856.26 1,718.55 
    For Work In Restricted Working Space, Add  859.27 

XXXXXXX 
. 
 27 15 13 00-0320  #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0321 MLF 1 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,182.79 571.01 

    For Work In Restricted Working Space, Add  285.32 
. 

 27 15 13 00-0322 MLF 2 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,414.08 591.30 

    For Work In Restricted Working Space, Add  295.56 
. 

 27 15 13 00-0323 MLF 3 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,615.10 612.06 

    For Work In Restricted Working Space, Add  305.80 
. 

 27 15 13 00-0324 MLF 4 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,826.73 632.81 

    For Work In Restricted Working Space, Add  316.31 
. 

 27 15 13 00-0325 MLF 5 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,067.58 675.25 

    For Work In Restricted Working Space, Add  337.49 
. 

 27 15 13 00-0326 MLF 6 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,287.24 717.68 

    For Work In Restricted Working Space, Add  358.65 
. 

 27 15 13 00-0327 MLF 8 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,503.96 802.55 

    For Work In Restricted Working Space, Add  401.27 
. 

 27 15 13 00-0328 MLF 12 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,295.70 1,058.07 

    For Work In Restricted Working Space, Add  528.85 
. 

 27 15 13 00-0329 MLF 24 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,903.42 1,562.65 

    For Work In Restricted Working Space, Add  781.23 
. 

 27 15 13 00-0330 MLF 25 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,224.71 1,599.56 

    For Work In Restricted Working Space, Add  799.78 
. 

 27 15 13 00-0331 MLF 36 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,239.52 1,862.46 

    For Work In Restricted Working Space, Add  931.23 
. 

 27 15 13 00-0332 MLF 40 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,695.99 1,993.45 

    For Work In Restricted Working Space, Add  996.81 
. 

 27 15 13 00-0333 MLF 50 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 7,972.17 2,491.58 

    For Work In Restricted Working Space, Add  1,245.60 
. 

 27 15 13 00-0334 MLF 100 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 10,872.40 3,280.29 

    For Work In Restricted Working Space, Add  1,639.95 

XXXXXXX 
. 
 27 15 13 00-0335  #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0336 MLF 1 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit .......................................................................................................................................................................... 977.28 513.82 

    For Work In Restricted Working Space, Add  256.82 
. 

 27 15 13 00-0337 MLF 2 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,052.38 532.26 

    For Work In Restricted Working Space, Add  265.95 
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. 
 27 15 13 00-0338 MLF 3 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,145.42 550.71 
    For Work In Restricted Working Space, Add  275.36 

. 
 27 15 13 00-0339 MLF 4 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,246.95 569.17 
    For Work In Restricted Working Space, Add  284.76 

. 
 27 15 13 00-0340 MLF 5 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,394.83 607.90 
    For Work In Restricted Working Space, Add  303.86 

. 
 27 15 13 00-0341 MLF 6 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,544.94 643.88 
    For Work In Restricted Working Space, Add  322.13 

XXXXXXX 
. 
 27 15 13 00-0342  Triad (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0343 MLF 1 Triad #16 AWG, Stranded, Low Voltage, Installed In Conduit ....................................................................................... 1,889.72 764.72 
. 

 27 15 13 00-0344 MLF 4 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ....................................................................................... 2,503.35 1,058.07 
. 

 27 15 13 00-0345 MLF 8 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ....................................................................................... 3,851.30 1,562.65 
. 

 27 15 13 00-0346 MLF 12 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ..................................................................................... 4,741.03 1,862.46 
. 

 27 15 13 00-0347 MLF 24 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ..................................................................................... 7,653.96 2,885.47 
. 

 27 15 13 00-0348 MLF 36 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ..................................................................................... 8,779.34 3,280.29 

XXXXXXX 
. 
 27 15 13 00-0349  Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0276) 
. 
. 
 27 15 13 00-0350  #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0351 MLF 1 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,551.96 1,826.48 

    For #10 AWG, Add  776.38 
    For Work In Restricted Working Space, Add  913.32 

. 
 27 15 13 00-0352 MLF 2 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 4,089.33 1,891.06 
    For #10 AWG, Add  939.63 
    For Work In Restricted Working Space, Add  945.81 

. 
 27 15 13 00-0353 MLF 3 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 4,566.46 1,957.47 
    For #10 AWG, Add  1,082.93 
    For Work In Restricted Working Space, Add  978.46 

. 
 27 15 13 00-0354 MLF 4 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,070.58 2,023.89 
    For #10 AWG, Add  1,234.65 
    For Work In Restricted Working Space, Add  1,012.25 

. 
 27 15 13 00-0355 MLF 5 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,666.43 2,160.42 
    For #10 AWG, Add  1,401.69 
    For Work In Restricted Working Space, Add  1,080.53 

. 
 27 15 13 00-0356 MLF 6 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,217.42 2,295.10 
    For #10 AWG, Add  1,554.35 
    For Work In Restricted Working Space, Add  1,147.85 

. 
 27 15 13 00-0357 MLF 8 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,797.56 2,568.14 
    For #10 AWG, Add  1,686.87 
    For Work In Restricted Working Space, Add  1,283.83 

. 
 27 15 13 00-0358 MLF 12 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 8,998.83 3,385.45 
    For #10 AWG, Add  2,236.24 
    For Work In Restricted Working Space, Add  1,692.40 

. 
 27 15 13 00-0359 MLF 24 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ........................................................................................................................................................................ 13,367.05 4,999.76 
    For #10 AWG, Add  3,328.12 
    For Work In Restricted Working Space, Add  2,499.24 

XXXXXXX 
. 
 27 15 13 00-0360  #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0361 MLF 1 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,147.21 1,597.71 

    For Work In Restricted Working Space, Add  798.67 
. 

 27 15 13 00-0362 MLF 2 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,653.10 1,654.91 

    For Work In Restricted Working Space, Add  827.45 
. 

 27 15 13 00-0363 MLF 3 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,100.93 1,712.10 

    For Work In Restricted Working Space, Add  856.23 
. 

 27 15 13 00-0364 MLF 4 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,572.74 1,771.13 

    For Work In Restricted Working Space, Add  885.57 
. 

 27 15 13 00-0365 MLF 5 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,123.87 1,891.06 

    For Work In Restricted Working Space, Add  945.34 
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. 
 27 15 13 00-0366 MLF 6 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,631.47 2,009.12 
    For Work In Restricted Working Space, Add  1,004.01 

. 
 27 15 13 00-0367 MLF 8 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,151.20 2,247.12 
    For Work In Restricted Working Space, Add  1,123.56 

. 
 27 15 13 00-0368 MLF 12 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 8,143.17 2,961.12 
    For Work In Restricted Working Space, Add  1,480.55 

. 
 27 15 13 00-0369 MLF 24 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ........................................................................................................................................................................ 12,103.15 4,374.33 
    For Work In Restricted Working Space, Add  2,187.35 

XXXXXXX 
. 
 27 15 13 00-0370  #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0371 MLF 1 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,805.18 1,426.13 

    For Work In Restricted Working Space, Add  713.44 
. 

 27 15 13 00-0372 MLF 2 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,148.26 1,477.79 

    For Work In Restricted Working Space, Add  738.89 
. 

 27 15 13 00-0373 MLF 3 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,645.80 1,529.44 

    For Work In Restricted Working Space, Add  764.36 
. 

 27 15 13 00-0374 MLF 4 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,063.73 1,581.11 

    For Work In Restricted Working Space, Add  790.92 
. 

 27 15 13 00-0375 MLF 5 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,550.71 1,688.11 

    For Work In Restricted Working Space, Add  844.06 
. 

 27 15 13 00-0376 MLF 6 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,000.76 1,793.28 

    For Work In Restricted Working Space, Add  896.64 
. 

 27 15 13 00-0377 MLF 7 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,231.24 1,900.28 

    For Work In Restricted Working Space, Add  949.77 
. 

 27 15 13 00-0378 MLF 8 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,463.57 2,007.28 

    For Work In Restricted Working Space, Add  1,003.46 
. 

 27 15 13 00-0379 MLF 9 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 6,028.85 2,134.59 

    For Work In Restricted Working Space, Add  1,067.11 
. 

 27 15 13 00-0380 MLF 12 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 7,231.56 2,643.79 

    For Work In Restricted Working Space, Add  1,321.98 
. 

 27 15 13 00-0381 MLF 24 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ........................................................................................................................................................................ 10,747.27 3,905.72 

    For Work In Restricted Working Space, Add  1,952.95 

XXXXXXX 
. 
 27 15 13 00-0382  #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0383 MLF 1 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,393.70 1,256.40 

    For Work In Restricted Working Space, Add  627.65 
. 

 27 15 13 00-0384 MLF 2 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,724.24 1,300.68 

    For Work In Restricted Working Space, Add  650.34 
. 

 27 15 13 00-0385 MLF 3 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,018.70 1,344.95 

    For Work In Restricted Working Space, Add  673.03 
. 

 27 15 13 00-0386 MLF 4 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,326.90 1,391.08 

    For Work In Restricted Working Space, Add  695.72 
. 

 27 15 13 00-0387 MLF 5 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,702.51 1,485.17 

    For Work In Restricted Working Space, Add  742.77 
. 

 27 15 13 00-0388 MLF 6 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,051.50 1,577.42 

    For Work In Restricted Working Space, Add  789.26 
. 

 27 15 13 00-0389 MLF 8 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,438.67 1,765.60 

    For Work In Restricted Working Space, Add  882.80 
. 

 27 15 13 00-0390 MLF 12 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,872.72 2,326.45 

    For Work In Restricted Working Space, Add  1,163.41 
. 

 27 15 13 00-0391 MLF 24 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 8,720.51 3,437.11 

    For Work In Restricted Working Space, Add  1,718.55 

XXXXXXX 
. 
 27 15 13 00-0392  #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0349) 
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. 

. 
 27 15 13 00-0393 MLF 1 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 2,133.85 1,142.01 
    For Work In Restricted Working Space, Add  570.64 

. 
 27 15 13 00-0394 MLF 2 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 2,399.28 1,182.61 
    For Work In Restricted Working Space, Add  591.12 

. 
 27 15 13 00-0395 MLF 3 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 2,634.42 1,224.11 
    For Work In Restricted Working Space, Add  611.60 

. 
 27 15 13 00-0396 MLF 4 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 2,881.12 1,265.62 
    For Work In Restricted Working Space, Add  632.63 

. 
 27 15 13 00-0397 MLF 5 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 3,192.52 1,350.49 
    For Work In Restricted Working Space, Add  674.97 

. 
 27 15 13 00-0398 MLF 6 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 3,482.76 1,435.36 
    For Work In Restricted Working Space, Add  717.31 

. 
 27 15 13 00-0399 MLF 8 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 3,841.53 1,605.09 
    For Work In Restricted Working Space, Add  802.55 

. 
 27 15 13 00-0400 MLF 12 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,058.53 2,116.13 
    For Work In Restricted Working Space, Add  1,057.70 

. 
 27 15 13 00-0401 MLF 24 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 7,507.53 3,125.31 
    For Work In Restricted Working Space, Add  1,562.47 

. 
 27 15 13 00-0402 MLF 25 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 7,890.62 3,199.11 
    For Work In Restricted Working Space, Add  1,599.55 

. 
 27 15 13 00-0403 MLF 36 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 9,343.63 3,724.92 
    For Work In Restricted Working Space, Add  1,862.46 

. 
 27 15 13 00-0404 MLF 40 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ........................................................................................................................................................................ 10,018.70 3,986.89 
    For Work In Restricted Working Space, Add  1,993.63 

. 
 27 15 13 00-0405 MLF 50 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ........................................................................................................................................................................ 12,124.17 4,983.16 
    For Work In Restricted Working Space, Add  2,491.20 

. 
 27 15 13 00-0406 MLF 100 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed .......................................................................................................................................................... 16,338.88 6,560.57 
    For Work In Restricted Working Space, Add  3,279.89 

XXXXXXX 
. 
 27 15 13 00-0407  #22 AWG, Shielded, Low Voltage Cable, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0408 MLF 1 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 1,833.33 1,027.62 

    For Work In Restricted Working Space, Add  513.63 
. 

 27 15 13 00-0409 MLF 2 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 1,938.87 1,064.53 

    For Work In Restricted Working Space, Add  531.89 
. 

 27 15 13 00-0410 MLF 3 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,063.28 1,101.43 

    For Work In Restricted Working Space, Add  550.71 
. 

 27 15 13 00-0411 MLF 4 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,196.18 1,138.32 

    For Work In Restricted Working Space, Add  569.53 
. 

 27 15 13 00-0412 MLF 5 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,407.70 1,215.81 

    For Work In Restricted Working Space, Add  607.72 
. 

 27 15 13 00-0413 MLF 6 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,618.69 1,287.77 

    For Work In Restricted Working Space, Add  644.25 

XXXXXXX 
. 
 27 15 13 00-0414  Triad, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0415 MLF 1 Triad, #16 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 1,889.72 764.72 
. 

 27 15 13 00-0416 MLF 4 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 2,503.35 1,058.07 
. 

 27 15 13 00-0417 MLF 8 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 3,851.30 1,562.65 
. 

 27 15 13 00-0418 MLF 12 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 4,741.03 1,862.46 
. 

 27 15 13 00-0419 MLF 24 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 7,653.96 2,885.47 
. 

 27 15 13 00-0420 MLF 36 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 8,779.34 3,280.29 

XXXXXXX 
. 
 27 15 13 00-0421  Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0276) 
. 
. 
 27 15 13 00-0422  #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0421) 
. 
. 

 27 15 13 00-0423 MLF 1 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,581.07 798.86 

    For Work In Restricted Working Space, Add  399.34 
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. 
 27 15 13 00-0424 MLF 2 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 1,840.33 827.45 
    For Work In Restricted Working Space, Add  413.72 

. 
 27 15 13 00-0425 MLF 3 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,069.66 856.05 
    For Work In Restricted Working Space, Add  428.12 

. 
 27 15 13 00-0426 MLF 4 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,311.33 885.57 
    For Work In Restricted Working Space, Add  442.78 

. 
 27 15 13 00-0427 MLF 5 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,590.47 944.60 
    For Work In Restricted Working Space, Add  472.12 

. 
 27 15 13 00-0428 MLF 6 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,850.00 1,003.64 
    For Work In Restricted Working Space, Add  501.73 

. 
 27 15 13 00-0429 MLF 8 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 3,112.64 1,123.57 
    For Work In Restricted Working Space, Add  561.78 

. 
 27 15 13 00-0430 MLF 12 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 4,120.98 1,480.55 
    For Work In Restricted Working Space, Add  740.28 

. 
 27 15 13 00-0431 MLF 24 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 6,125.67 2,187.17 
    For Work In Restricted Working Space, Add  1,093.67 

XXXXXXX 
. 
 27 15 13 00-0432  #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0421) 
. 
. 

 27 15 13 00-0433 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,409.16 713.06 

    For Work In Restricted Working Space, Add  356.72 
. 

 27 15 13 00-0434 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,637.66 738.89 

    For Work In Restricted Working Space, Add  369.45 
. 

 27 15 13 00-0435 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,839.80 764.72 

    For Work In Restricted Working Space, Add  382.18 
. 

 27 15 13 00-0436 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,053.84 790.55 

    For Work In Restricted Working Space, Add  395.46 
. 

 27 15 13 00-0437 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,301.18 843.13 

    For Work In Restricted Working Space, Add  421.75 
. 

 27 15 13 00-0438 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,531.36 896.63 

    For Work In Restricted Working Space, Add  448.32 
. 

 27 15 13 00-0439 MLF 7 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,647.43 950.14 

    For Work In Restricted Working Space, Add  474.89 
. 

 27 15 13 00-0440 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,835.00 1,003.64 

    For Work In Restricted Working Space, Add  501.73 
. 

 27 15 13 00-0441 MLF 9 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,134.75 1,067.29 

    For Work In Restricted Working Space, Add  533.53 
. 

 27 15 13 00-0442 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,659.29 1,321.89 

    For Work In Restricted Working Space, Add  660.99 
. 

 27 15 13 00-0443 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 5,439.33 1,952.86 

    For Work In Restricted Working Space, Add  976.61 

XXXXXXX 
. 
 27 15 13 00-0444  #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0421) 
. 
. 

 27 15 13 00-0445 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,229.78 627.27 

    For Work In Restricted Working Space, Add  313.82 
. 

 27 15 13 00-0446 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,413.28 650.34 

    For Work In Restricted Working Space, Add  325.17 
. 

 27 15 13 00-0447 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,527.13 673.40 

    For Work In Restricted Working Space, Add  336.52 
. 

 27 15 13 00-0448 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,678.97 695.54 

    For Work In Restricted Working Space, Add  347.86 
. 

 27 15 13 00-0449 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,858.72 742.58 

    For Work In Restricted Working Space, Add  371.38 
. 

 27 15 13 00-0450 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,037.57 789.63 

    For Work In Restricted Working Space, Add  394.63 
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. 
 27 15 13 00-0451 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,459.53 882.80 
    For Work In Restricted Working Space, Add  441.40 

. 
 27 15 13 00-0452 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 3,192.50 1,163.23 
    For Work In Restricted Working Space, Add  581.71 

. 
 27 15 13 00-0453 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 4,233.32 1,718.55 
    For Work In Restricted Working Space, Add  859.27 

XXXXXXX 
. 
 27 15 13 00-0454  #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0421) 
. 
. 

 27 15 13 00-0455 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,080.73 571.01 

    For Work In Restricted Working Space, Add  285.32 
. 

 27 15 13 00-0456 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,206.24 591.30 

    For Work In Restricted Working Space, Add  295.56 
. 

 27 15 13 00-0457 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,428.78 673.40 

    For Work In Restricted Working Space, Add  336.52 
. 

 27 15 13 00-0458 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,577.91 707.90 

    For Work In Restricted Working Space, Add  353.95 
. 

 27 15 13 00-0459 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,723.77 742.58 

    For Work In Restricted Working Space, Add  371.38 
. 

 27 15 13 00-0460 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,878.11 789.63 

    For Work In Restricted Working Space, Add  394.63 
. 

 27 15 13 00-0461 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,066.03 878.74 

    For Work In Restricted Working Space, Add  439.46 
. 

 27 15 13 00-0462 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,552.87 1,058.07 

    For Work In Restricted Working Space, Add  528.85 
. 

 27 15 13 00-0463 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,789.17 1,562.65 

    For Work In Restricted Working Space, Add  781.23 
. 

 27 15 13 00-0464 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,984.72 1,599.56 

    For Work In Restricted Working Space, Add  799.78 
. 

 27 15 13 00-0465 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 4,720.09 1,862.46 

    For Work In Restricted Working Space, Add  931.23 
. 

 27 15 13 00-0466 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 5,061.29 1,993.45 

    For Work In Restricted Working Space, Add  996.81 
. 

 27 15 13 00-0467 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 6,120.90 2,491.58 

    For Work In Restricted Working Space, Add  1,245.60 
. 

 27 15 13 00-0468 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 8,252.69 3,280.29 

    For Work In Restricted Working Space, Add  1,639.95 

XXXXXXX 
. 
 27 15 13 00-0469  #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0421) 
. 
. 

 27 15 13 00-0470 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ............................................................................................................................................................ 942.02 513.82 

    For Work In Restricted Working Space, Add  256.82 
. 

 27 15 13 00-0471 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,004.13 532.26 

    For Work In Restricted Working Space, Add  265.95 
. 

 27 15 13 00-0472 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,085.12 550.71 

    For Work In Restricted Working Space, Add  275.36 
. 

 27 15 13 00-0473 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,173.46 569.17 

    For Work In Restricted Working Space, Add  284.76 
. 

 27 15 13 00-0474 MLF 5 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,290.42 607.90 

    For Work In Restricted Working Space, Add  303.86 
. 

 27 15 13 00-0475 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,416.14 643.88 

    For Work In Restricted Working Space, Add  322.13 

XXXXXXX 
. 
 27 15 13 00-0476  Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0276) 
. 
. 
 27 15 13 00-0477  #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0476) 
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. 

. 
 27 15 13 00-0478 MLF 1 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 2,912.19 1,597.71 
    For Work In Restricted Working Space, Add  798.67 

. 
 27 15 13 00-0479 MLF 2 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 3,219.42 1,654.91 
    For Work In Restricted Working Space, Add  827.45 

. 
 27 15 13 00-0480 MLF 3 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 3,496.72 1,712.10 
    For Work In Restricted Working Space, Add  856.23 

. 
 27 15 13 00-0481 MLF 4 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 3,787.28 1,771.13 
    For Work In Restricted Working Space, Add  885.57 

. 
 27 15 13 00-0482 MLF 5 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 4,164.20 1,889.21 
    For Work In Restricted Working Space, Add  944.24 

. 
 27 15 13 00-0483 MLF 6 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 4,522.43 2,007.28 
    For Work In Restricted Working Space, Add  1,003.46 

. 
 27 15 13 00-0484 MLF 8 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 4,985.25 2,247.12 
    For Work In Restricted Working Space, Add  1,123.56 

. 
 27 15 13 00-0485 MLF 12 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 6,588.57 2,961.12 
    For Work In Restricted Working Space, Add  1,480.55 

. 
 27 15 13 00-0486 MLF 24 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 9,771.26 4,374.33 
    For Work In Restricted Working Space, Add  2,187.35 

XXXXXXX 
. 
 27 15 13 00-0487  #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0476) 
. 
. 

 27 15 13 00-0488 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,598.23 1,426.13 

    For Work In Restricted Working Space, Add  713.44 
. 

 27 15 13 00-0489 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,869.15 1,477.79 

    For Work In Restricted Working Space, Add  738.89 
. 

 27 15 13 00-0490 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,113.73 1,529.44 

    For Work In Restricted Working Space, Add  764.36 
. 

 27 15 13 00-0491 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,372.05 1,581.11 

    For Work In Restricted Working Space, Add  790.92 
. 

 27 15 13 00-0492 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,707.01 1,686.27 

    For Work In Restricted Working Space, Add  843.50 
. 

 27 15 13 00-0493 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,025.75 1,793.28 

    For Work In Restricted Working Space, Add  896.64 
. 

 27 15 13 00-0494 MLF 7 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,230.38 1,900.28 

    For Work In Restricted Working Space, Add  949.77 
. 

 27 15 13 00-0495 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,507.43 2,007.28 

    For Work In Restricted Working Space, Add  1,003.46 
. 

 27 15 13 00-0496 MLF 9 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,913.17 2,134.59 

    For Work In Restricted Working Space, Add  1,067.05 
. 

 27 15 13 00-0497 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 5,862.59 2,643.79 

    For Work In Restricted Working Space, Add  1,321.98 
. 

 27 15 13 00-0498 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 8,694.70 3,905.72 

    For Work In Restricted Working Space, Add  1,953.22 

XXXXXXX 
. 
 27 15 13 00-0499  #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0476) 
. 
. 

 27 15 13 00-0500 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,275.85 1,254.55 

    For Work In Restricted Working Space, Add  627.65 
. 

 27 15 13 00-0501 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,497.18 1,300.68 

    For Work In Restricted Working Space, Add  650.34 
. 

 27 15 13 00-0502 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,648.85 1,346.80 

    For Work In Restricted Working Space, Add  673.03 
. 

 27 15 13 00-0503 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,838.51 1,391.08 

    For Work In Restricted Working Space, Add  695.72 
. 

 27 15 13 00-0504 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,096.68 1,485.17 

    For Work In Restricted Working Space, Add  742.77 
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. 
 27 15 13 00-0505 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ............................................................................................................................................................ 3,353.00 1,579.26 
    For Work In Restricted Working Space, Add  789.26 

. 
 27 15 13 00-0506 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ............................................................................................................................................................ 3,930.85 1,765.60 
    For Work In Restricted Working Space, Add  882.80 

. 
 27 15 13 00-0507 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ............................................................................................................................................................ 5,131.52 2,326.45 
    For Work In Restricted Working Space, Add  1,163.41 

. 
 27 15 13 00-0508 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ............................................................................................................................................................ 7,097.57 3,437.11 
    For Work In Restricted Working Space, Add  1,718.55 

XXXXXXX 
. 
 27 15 13 00-0509  #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0476) 
. 
. 

 27 15 13 00-0510 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,031.79 1,142.01 

    For Work In Restricted Working Space, Add  570.64 
. 

 27 15 13 00-0511 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,191.44 1,182.61 

    For Work In Restricted Working Space, Add  591.12 
. 

 27 15 13 00-0512 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,550.50 1,346.80 

    For Work In Restricted Working Space, Add  673.03 
. 

 27 15 13 00-0513 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,757.73 1,415.80 

    For Work In Restricted Working Space, Add  707.90 
. 

 27 15 13 00-0514 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,961.73 1,485.17 

    For Work In Restricted Working Space, Add  742.77 
. 

 27 15 13 00-0515 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 3,193.54 1,579.26 

    For Work In Restricted Working Space, Add  789.26 
. 

 27 15 13 00-0516 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 3,530.90 1,757.48 

    For Work In Restricted Working Space, Add  878.93 
. 

 27 15 13 00-0517 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 4,315.70 2,116.13 

    For Work In Restricted Working Space, Add  1,057.70 
. 

 27 15 13 00-0518 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 6,393.28 3,125.31 

    For Work In Restricted Working Space, Add  1,562.47 
. 

 27 15 13 00-0519 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 6,650.63 3,199.11 

    For Work In Restricted Working Space, Add  1,599.55 
. 

 27 15 13 00-0520 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 7,824.20 3,724.92 

    For Work In Restricted Working Space, Add  1,862.46 
. 

 27 15 13 00-0521 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 8,384.00 3,986.89 

    For Work In Restricted Working Space, Add  1,993.63 
. 

 27 15 13 00-0522 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed .......................................................................................................................................................... 10,272.90 4,983.16 

    For Work In Restricted Working Space, Add  2,491.20 
. 

 27 15 13 00-0523 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed .......................................................................................................................................................... 13,719.17 6,560.57 

    For Work In Restricted Working Space, Add  3,279.89 

XXXXXXX 
. 
 27 15 13 00-0524  #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0476) 
. 
. 

 27 15 13 00-0525 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 1,798.07 1,027.62 

    For Work In Restricted Working Space, Add  513.63 
. 

 27 15 13 00-0526 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 1,890.62 1,064.53 

    For Work In Restricted Working Space, Add  531.89 
. 

 27 15 13 00-0527 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,002.98 1,101.43 

    For Work In Restricted Working Space, Add  550.71 
. 

 27 15 13 00-0528 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,122.69 1,138.32 

    For Work In Restricted Working Space, Add  569.53 
. 

 27 15 13 00-0529 MLF 5 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,303.29 1,215.81 

    For Work In Restricted Working Space, Add  607.72 
. 

 27 15 13 00-0530 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ............................................................................................................................................................ 2,489.89 1,287.77 

    For Work In Restricted Working Space, Add  644.25 

XXXXXXX 
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. 
 27 15 13 00-0531  Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In 

Trench (27 15 13 00-0276) 
Note: Excludes excavation. 

. 

. 
 27 15 13 00-0532 MLF 1 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 1,737.92  

. 
 27 15 13 00-0533 MLF 2 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 2,191.84  

. 
 27 15 13 00-0534 MLF 3 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 2,588.86  

. 
 27 15 13 00-0535 MLF 4 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 3,009.60  

. 
 27 15 13 00-0536 MLF 5 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 3,454.76  

. 
 27 15 13 00-0537 MLF 6 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench .......................... 3,859.34  

XXXXXXX 
. 
 27 15 13 00-0538  Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed 

On Poles (Aerial) (27 15 13 00-0276) 
. 
. 

 27 15 13 00-0539 MLF 1 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 1,822.11 506.30 
. 

 27 15 13 00-0540 MLF 2 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 2,327.58 542.43 
. 

 27 15 13 00-0541 MLF 3 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 3,057.84 685.74 
. 

 27 15 13 00-0542 MLF 4 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 3,715.58 793.14 
. 

 27 15 13 00-0543 MLF 5 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 6,081.14 904.01 
. 

 27 15 13 00-0544 MLF 6 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 7,328.09 1,154.94 

XXXXXXX 
. 
 27 15 13 00-0545  Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications 

Cable, Installed In Conduit (27 15 13 00-0276) 
. 
. 

 27 15 13 00-0546 MLF 1 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,371.98 713.06 

. 
 27 15 13 00-0547 MLF 2 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,663.06 738.89 
. 

 27 15 13 00-0548 MLF 3 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,867.76 764.72 

. 
 27 15 13 00-0549 MLF 4 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,976.78 790.55 
. 

 27 15 13 00-0550 MLF 5 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,377.80 843.13 

. 
 27 15 13 00-0551 MLF 6 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,573.33 896.63 
. 

 27 15 13 00-0552 MLF 8 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,226.09 1,003.64 

. 
 27 15 13 00-0553 MLF 12 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,004.25 1,321.89 
. 

 27 15 13 00-0554 MLF 24 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 6,082.17 1,952.86 

. 
 27 15 13 00-0555 MLF 1 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,184.80 627.27 
. 

 27 15 13 00-0556 MLF 2 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,423.72 650.34 

. 
 27 15 13 00-0557 MLF 3 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,621.23 673.40 
. 

 27 15 13 00-0558 MLF 4 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,718.60 695.54 

. 
 27 15 13 00-0559 MLF 5 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,061.09 742.58 
. 

 27 15 13 00-0560 MLF 6 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,316.62 789.63 

. 
 27 15 13 00-0561 MLF 8 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,617.09 882.80 
. 

 27 15 13 00-0562 MLF 12 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,380.54 1,163.23 

. 
 27 15 13 00-0563 MLF 24 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,407.18 1,718.55 
. 

 27 15 13 00-0564 MLF 1 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,046.01 571.01 

. 
 27 15 13 00-0565 MLF 2 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,197.52 591.30 
. 

 27 15 13 00-0566 MLF 3 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,344.35 611.59 

. 
 27 15 13 00-0567 MLF 4 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,436.74 632.81 
. 

 27 15 13 00-0568 MLF 5 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,565.14 675.25 

. 
 27 15 13 00-0569 MLF 6 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,709.83 717.68 
. 

 27 15 13 00-0570 MLF 8 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,915.02 802.55 

. 
 27 15 13 00-0571 MLF 12 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,643.24 1,058.07 
. 

 27 15 13 00-0572 MLF 24 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,018.36 1,562.65 

. 
 27 15 13 00-0573 MLF 25 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,239.66 1,599.56 
. 

 27 15 13 00-0574 MLF 36 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,005.88 1,862.46 
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. 
 27 15 13 00-0575 MLF 40 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,397.55 1,993.45 
. 

 27 15 13 00-0576 MLF 50 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 6,501.70 2,491.58 

. 
 27 15 13 00-0577 MLF 100 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 8,791.55 3,280.29 
. 

 27 15 13 00-0578 MLF 250 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 17,006.47 6,042.15 

. 
 27 15 13 00-0579 MLF 500 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 25,717.51 7,995.93 
. 

 27 15 13 00-0580 MLF 750 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 34,459.03 10,076.09 

. 
 27 15 13 00-0581 MLF 1200 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 48,542.52 13,821.30 
. 

 27 15 13 00-0582 MLF 1 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,011.80 571.01 

. 
 27 15 13 00-0583 MLF 2 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,121.01 591.30 
. 

 27 15 13 00-0584 MLF 3 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,227.24 611.59 

. 
 27 15 13 00-0585 MLF 4 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,298.96 632.81 
. 

 27 15 13 00-0586 MLF 5 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,406.70 675.25 

. 
 27 15 13 00-0587 MLF 6 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,524.51 717.68 
. 

 27 15 13 00-0588 MLF 8 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,706.95 802.55 

. 
 27 15 13 00-0589 MLF 12 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,326.01 1,058.07 
. 

 27 15 13 00-0590 MLF 24 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,508.77 1,562.65 

. 
 27 15 13 00-0591 MLF 25 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,672.61 1,599.56 
. 

 27 15 13 00-0592 MLF 36 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,337.74 1,862.46 

. 
 27 15 13 00-0593 MLF 40 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,649.93 1,993.45 
. 

 27 15 13 00-0594 MLF 50 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,655.04 2,491.58 

. 
 27 15 13 00-0595 MLF 100 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,593.46 3,280.29 
. 

 27 15 13 00-0596 MLF 250 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 14,471.00 6,042.15 

. 
 27 15 13 00-0597 MLF 500 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 21,241.10 7,995.93 
. 

 27 15 13 00-0598 MLF 750 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 28,078.38 10,076.09 

. 
 27 15 13 00-0599 MLF 1200 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 39,330.90 13,821.30 

XXXXXXX 
. 
 27 15 13 00-0600  Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0276) 
. 
. 

 27 15 13 00-0601 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,454.75 713.06 

. 
 27 15 13 00-0602 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,707.92 738.89 
. 

 27 15 13 00-0603 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,860.30 764.72 

. 
 27 15 13 00-0604 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,068.57 790.55 
. 

 27 15 13 00-0605 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,304.65 843.13 

. 
 27 15 13 00-0606 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,538.88 896.63 
. 

 27 15 13 00-0607 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,101.72 1,003.64 

. 
 27 15 13 00-0608 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,017.87 1,321.89 
. 

 27 15 13 00-0609 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,004.00 1,952.86 

. 
 27 15 13 00-0610 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,271.93 627.27 
. 

 27 15 13 00-0611 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,488.85 650.34 

. 
 27 15 13 00-0612 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,620.14 673.40 
. 

 27 15 13 00-0613 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,798.15 695.54 

. 
 27 15 13 00-0614 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,001.15 742.58 
. 

 27 15 13 00-0615 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,203.26 789.63 
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. 
 27 15 13 00-0616 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,686.24 882.80 
. 

 27 15 13 00-0617 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,481.01 1,163.23 

. 
 27 15 13 00-0618 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,200.58 1,718.55 
. 

 27 15 13 00-0619 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,110.48 571.01 

. 
 27 15 13 00-0620 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,296.70 591.30 
. 

 27 15 13 00-0621 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,424.29 611.59 

. 
 27 15 13 00-0622 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,663.45 632.81 
. 

 27 15 13 00-0623 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,862.04 675.25 

. 
 27 15 13 00-0624 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,262.71 717.68 
. 

 27 15 13 00-0625 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,528.65 802.55 

. 
 27 15 13 00-0626 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,173.79 1,058.07 
. 

 27 15 13 00-0627 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,803.02 1,562.65 

. 
 27 15 13 00-0628 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,111.52 1,599.56 
. 

 27 15 13 00-0629 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,101.05 1,862.46 

. 
 27 15 13 00-0630 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,547.02 1,993.45 
. 

 27 15 13 00-0631 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 7,803.43 2,491.58 

. 
 27 15 13 00-0632 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 10,633.64 3,280.29 
. 

 27 15 13 00-0633 MLF 250 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 20,905.27 6,042.15 

. 
 27 15 13 00-0634 MLF 500 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 32,600.76 7,995.93 
. 

 27 15 13 00-0635 MLF 750 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 44,269.28 10,076.09 

. 
 27 15 13 00-0636 MLF 1200 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 62,705.74 13,820.37 
. 

 27 15 13 00-0637 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,053.03 571.01 

. 
 27 15 13 00-0638 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,184.46 591.30 
. 

 27 15 13 00-0639 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,278.39 611.59 

. 
 27 15 13 00-0640 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,443.98 632.81 
. 

 27 15 13 00-0641 MLF 5 Pair #22 AWG, Solid, Low Voltage, Plenum Rated, Non-Shielded, Installed In Conduit ............................................... 1,596.62 675.25 
. 

 27 15 13 00-0642 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,878.18 717.68 

. 
 27 15 13 00-0643 MLF 8 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,099.49 802.55 
. 

 27 15 13 00-0644 MLF 12 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,665.40 1,058.07 

. 
 27 15 13 00-0645 MLF 24 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,010.70 1,562.65 
. 

 27 15 13 00-0646 MLF 25 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,230.32 1,599.56 

. 
 27 15 13 00-0647 MLF 36 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,021.17 1,862.46 
. 

 27 15 13 00-0648 MLF 40 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,385.23 1,993.45 

. 
 27 15 13 00-0649 MLF 50 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,487.73 2,491.58 
. 

 27 15 13 00-0650 MLF 100 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 8,771.81 3,280.29 

. 
 27 15 13 00-0651 MLF 250 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 16,964.76 6,042.15 
. 

 27 15 13 00-0652 MLF 500 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 25,644.09 7,995.93 

. 
 27 15 13 00-0653 MLF 750 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 34,353.99 10,076.09 
. 

 27 15 13 00-0654 MLF 1200 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 48,391.50 13,821.30 

XXXXXXX 
. 
 27 15 13 00-0655  Sound System Cables (27 15 13) 

Note: Cables shall be type CL2 or CM and as manufactured by West Penn Wire, Belden or approved equal. 
. 
. 
 27 15 13 00-0656  Speaker/Communications And Control Cable, Installed Exposed (27 15 13 00-0655) 
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. 

. 
 27 15 13 00-0657  Non-Plenum Rated Speaker/Communications And Control Cable, Installed 

Exposed (27 15 13 00-0656) 
. 
. 

 27 15 13 00-0658 MLF 2 Conductor, #16 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,521.71 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0659 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,444.05 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0660 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,384.14 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0661 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,449.65 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0662 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,660.21 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0663 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,870.07 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0664 MLF 4 Conductor, #20 AWG, Stranded, 2 Shielded, 2 Unshielded, Non-Plenum Rated, Speaker/Communications And 
Control Cable, Installed Exposed .................................................................................................................................... 1,661.09 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0665 MLF 4 Conductor, #22 AWG, Stranded, 2 Shielded, 2 Unshielded, Non-Plenum Rated, Speaker/Communications And 
Control Cable, Installed Exposed .................................................................................................................................... 1,559.99 645.73 

    For Work In Restricted Working Space, Add  387.44 

XXXXXXX 
. 
 27 15 13 00-0666  Plenum Rated Speaker/Communications And Control Cable, Installed 

Exposed (27 15 13 00-0656) 
. 
. 

 27 15 13 00-0667 MLF 2 Conductor, #16 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,553.80 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0668 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,464.46 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0669 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,413.89 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0670 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,498.27 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0671 MLF 8 Conductors, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,676.54 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0672 MLF 2 Conductors, #16 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,656.87 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0673 MLF 2 Conductors, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,533.30 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0674 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,743.36 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0675 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,952.84 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0676 MLF 2 Conductor, #22 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,439.24 645.73 

    For Work In Restricted Working Space, Add  387.44 
. 

 27 15 13 00-0677 MLF 2 Conductor, #20 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ............................................................................................................................................................ 1,480.98 645.73 

    For Work In Restricted Working Space, Add  387.44 

XXXXXXX 
. 
 27 15 13 00-0678  Speaker/Communications And Control Cable, Installed In Conduit (27 15 13 00-0655) 
. 
. 
 27 15 13 00-0679  Non-Plenum Rated Speaker/Communications And Control Cable, Installed 

In Conduit (27 15 13 00-0678) 
. 
. 

 27 15 13 00-0680 MLF 2 Conductors, #16 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 
Cable, Installed In Conduit ................................................................................................................................................. 875.99 322.86 

. 
 27 15 13 00-0681 MLF 2 Conductors, #18 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 

Cable, Installed In Conduit ................................................................................................................................................. 798.33 322.86 
. 

 27 15 13 00-0682 MLF 2 Conductors, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 
Cable, Installed In Conduit ................................................................................................................................................. 738.42 322.86 

. 
 27 15 13 00-0683 MLF 4 Conductors, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 

Cable, Installed In Conduit ................................................................................................................................................. 803.93 322.86 
. 

 27 15 13 00-0684 MLF 4 Conductors, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,014.49 322.86 

. 
 27 15 13 00-0685 MLF 6 Conductors, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,224.35 322.86 
. 

 27 15 13 00-0686 MLF 4 Conductors (2 Shielded, 2 Unshielded), #20 AWG, Stranded, Non-Plenum Rated, Microphone/Communications 
Cable, Installed In Conduit .............................................................................................................................................. 1,015.37 322.86 
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. 
 27 15 13 00-0687 MLF 4 Conductors (2 Shielded, 2 Unshielded), #22 AWG, Stranded, Non-Plenum Rated, Microphone/Communications 

Cable, Installed In Conduit ................................................................................................................................................. 914.27 322.86 

XXXXXXX 
. 
 27 15 13 00-0688  Plenum Rated Speaker/Communications And Control Cable, Installed In 

Conduit (27 15 13 00-0678) 
. 
. 

 27 15 13 00-0689 MLF 2 Conductor, #6 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 908.08 322.86 

. 
 27 15 13 00-0690 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ............................................................................................................................................................ 818.74 322.86 
. 

 27 15 13 00-0691 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 768.17 322.86 

. 
 27 15 13 00-0692 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ............................................................................................................................................................ 852.55 322.86 
. 

 27 15 13 00-0693 MLF 8 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,030.82 322.86 

. 
 27 15 13 00-0694 MLF 2 Conductor, #16 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,011.15 322.86 
. 

 27 15 13 00-0695 MLF 2 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 887.58 322.86 

. 
 27 15 13 00-0696 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,097.64 322.86 
. 

 27 15 13 00-0697 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,307.12 322.86 

. 
 27 15 13 00-0698 MLF 2 Conductor, #20 AWG, Stranded, Shielded, Plenum Rated, Microphone/Communications And Control Cable, 

Installed In Conduit ............................................................................................................................................................ 835.26 322.86 
. 

 27 15 13 00-0699 MLF 2 Conductor, #22 AWG, Stranded, Shielded, Plenum Rated, Microphone/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 793.52 322.86 

XXXXXXX 
. 
 27 15 23  Communications Optical Fiber Horizontal Cabling (27 15)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 23 00-0001  Indoor Fiber Optic Cable (27 15 23) 

Note: Distribution cables contain multiple tight-buffered fibers bundled under the same jacket with Kevlar strength 
members. Break-out cables contain multiple individually reinforced and jacketed simplex cables bundled 
together. 

. 

. 
 27 15 23 00-0002  Indoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0001) 

Note: Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0003  Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit (27 15 

23 00-0002) 
. 
. 
 27 15 23 00-0004  Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0003) 
. 
. 
 27 15 23 00-0005  Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0004) 
. 
. 

 27 15 23 00-0006 MLF 1-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...................... 895.49 363.53 
. 

 27 15 23 00-0007 MLF 2-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...................... 982.77 363.53 
. 

 27 15 23 00-0008 MLF 4-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 1,011.91 363.53 
. 

 27 15 23 00-0009 MLF 6-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 1,115.69 363.53 
    For Aluminum Armored Cable, Add  869.75 
    For Steel Armored Cable, Add  3,498.54 

. 
 27 15 23 00-0010 MLF 8-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 1,145.45 363.53 

. 
 27 15 23 00-0011 MLF 12-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 1,325.31 363.53 

    For Aluminum Armored Cable, Add  930.46 
    For Steel Armored Cable, Add  3,852.43 

. 
 27 15 23 00-0012 MLF 18-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 2,296.85 424.13 

. 
 27 15 23 00-0013 MLF 24-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 3,257.63 424.13 

    For Aluminum Armored Cable With Sub-Units, Add  850.14 
    For Steel Armored Cable, Add  6,756.16 

. 
 27 15 23 00-0014 MLF 36-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 3,987.83 424.13 

    For Aluminum Armored Cable With Sub-Units, Add  783.62 
    For Steel Armored Cable, Add  7,102.90 

. 
 27 15 23 00-0015 MLF 48-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 4,129.45 424.13 

    For Aluminum Armored Cable With Sub-Units, Add  825.94 
    For Steel Armored Cable, Add  7,425.53 

. 
 27 15 23 00-0016 MLF 60-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 5,022.53 424.13 

. 
 27 15 23 00-0017 MLF 72-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 5,260.03 424.13 

. 
 27 15 23 00-0018 MLF 96-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 6,509.27 424.13 

. 
 27 15 23 00-0019 MLF 120-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 8,757.75 484.71 

. 
 27 15 23 00-0020 MLF 144-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 10,461.30 484.71 

XXXXXXX 
. 
 27 15 23 00-0021  50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0004) 
. 
. 

 27 15 23 00-0022 MLF 1-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit .............................................................................................................................................................................. 920.63 363.53 

. 
 27 15 23 00-0023 MLF 2-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit .............................................................................................................................................................................. 957.89 363.53 
. 

 27 15 23 00-0024 MLF 4-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,166.89 363.53 
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. 
 27 15 23 00-0025 MLF 6-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,386.89 363.53 
    For Aluminum Armored Cable, Add  1,002.05 
    For Steel Armored Cable, Add  1,274.94 

. 
 27 15 23 00-0026 MLF 8-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,595.89 363.53 
. 

 27 15 23 00-0027 MLF 12-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,024.89 363.53 

    For Aluminum Armored Cable, Add  1,102.25 
    For Steel Armored Cable, Add  1,457.82 

. 
 27 15 23 00-0028 MLF 18-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,235.87 424.13 
. 

 27 15 23 00-0029 MLF 24-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,786.87 424.13 

    For Aluminum Armored Cable With Sub-Units, Add  829.93 
    For Steel Armored Cable, Add  829.93 

. 
 27 15 23 00-0030 MLF 36-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,326.87 424.13 
. 

 27 15 23 00-0031 MLF 48-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 6,866.87 424.13 

    For Aluminum Armored Cable With Sub-Units, Add  1,502.57 
. 

 27 15 23 00-0032 MLF 60-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 8,406.87 424.13 

. 
 27 15 23 00-0033 MLF 72-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 9,946.87 424.13 
. 

 27 15 23 00-0034 MLF 96-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 13,037.87 424.13 

    For Aluminum Armored Cable With Sub-Units, Add  6,010.56 
. 

 27 15 23 00-0035 MLF 120-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 16,218.85 484.71 

. 
 27 15 23 00-0036 MLF 144-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 19,298.85 484.71 

XXXXXXX 
. 
 27 15 23 00-0037  62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0004) 
. 
. 

 27 15 23 00-0038 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit .............................................................................................................................................................................. 936.36 363.53 

. 
 27 15 23 00-0039 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit .............................................................................................................................................................................. 975.49 363.53 
. 

 27 15 23 00-0040 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,194.94 363.53 

. 
 27 15 23 00-0041 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,425.94 363.53 
. 

 27 15 23 00-0042 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,645.39 363.53 

. 
 27 15 23 00-0043 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,095.84 363.53 
. 

 27 15 23 00-0044 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,312.32 424.13 

. 
 27 15 23 00-0045 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,940.87 424.13 
. 

 27 15 23 00-0046 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,557.87 424.13 

. 
 27 15 23 00-0047 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,174.87 424.13 
. 

 27 15 23 00-0048 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 8,791.87 424.13 

. 
 27 15 23 00-0049 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 10,408.87 424.13 
. 

 27 15 23 00-0050 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 13,654.42 424.13 

. 
 27 15 23 00-0051 MLF 120-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 16,989.40 484.71 
. 

 27 15 23 00-0052 MLF 144-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 20,223.40 484.71 

XXXXXXX 
. 
 27 15 23 00-0053  Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0003) 
. 
. 
 27 15 23 00-0054  Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, 

Installed In Conduit (27 15 23 00-0053) 
. 
. 

 27 15 23 00-0055 MLF 2-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ..................... 1,704.42 363.53 
. 

 27 15 23 00-0056 MLF 4-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ..................... 2,029.92 363.53 
. 

 27 15 23 00-0057 MLF 6-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ..................... 2,746.01 363.53 
. 

 27 15 23 00-0058 MLF 8-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ..................... 3,087.76 363.53 
. 

 27 15 23 00-0059 MLF 12-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 5,415.95 363.53 
. 

 27 15 23 00-0060 MLF 18-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 5,711.33 424.13 
. 

 27 15 23 00-0061 MLF 24-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................... 7,211.32 424.13 
. 

 27 15 23 00-0062 MLF 36-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 10,186.85 424.13 
. 

 27 15 23 00-0063 MLF 48-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 12,506.01 424.13 

XXXXXXX 
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. 
 27 15 23 00-0064  50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0053) 
. 
. 

 27 15 23 00-0065 MLF 2-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 1,797.51 363.53 
. 

 27 15 23 00-0066 MLF 4-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 2,173.23 363.53 
. 

 27 15 23 00-0067 MLF 6-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 2,792.69 363.53 
. 

 27 15 23 00-0068 MLF 8-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ...... 3,713.39 363.53 
. 

 27 15 23 00-0069 MLF 12-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,208.99 363.53 

. 
 27 15 23 00-0070 MLF 18-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,465.47 424.13 
. 

 27 15 23 00-0071 MLF 24-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 7,044.51 424.13 

. 
 27 15 23 00-0072 MLF 36-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,788.67 424.13 
. 

 27 15 23 00-0073 MLF 48-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 11,838.87 424.13 

XXXXXXX 
. 
 27 15 23 00-0074  62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0053) 
. 
. 

 27 15 23 00-0075 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,857.09 363.53 

. 
 27 15 23 00-0076 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,251.59 363.53 
. 

 27 15 23 00-0077 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,902.03 363.53 

. 
 27 15 23 00-0078 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,868.77 363.53 
. 

 27 15 23 00-0079 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,389.14 363.53 

. 
 27 15 23 00-0080 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,703.40 424.13 
. 

 27 15 23 00-0081 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 7,361.39 424.13 

. 
 27 15 23 00-0082 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 8,142.76 424.13 
. 

 27 15 23 00-0083 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 12,395.47 424.13 

XXXXXXX 
. 
 27 15 23 00-0084  Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0002) 
. 
. 
 27 15 23 00-0085  Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

In Conduit (27 15 23 00-0084) 
. 
. 
 27 15 23 00-0086  Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0085) 
. 
. 

 27 15 23 00-0087 MLF 1-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit .................. 925.49 363.53 
. 

 27 15 23 00-0088 MLF 2-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit .................. 930.32 363.53 
. 

 27 15 23 00-0089 MLF 4-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 1,183.50 363.53 
. 

 27 15 23 00-0090 MLF 6-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 1,213.13 363.53 
    For Aluminum Armored Cable, Add  851.78 
    For Steel Armored Cable, Add  5,172.73 

. 
 27 15 23 00-0091 MLF 8-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 1,362.27 363.53 

. 
 27 15 23 00-0092 MLF 12-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 1,390.17 363.53 

    For Aluminum Armored Cable, Add  877.95 
    For Steel Armored Cable, Add  5,544.37 

. 
 27 15 23 00-0093 MLF 18-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 3,263.67 424.13 

. 
 27 15 23 00-0094 MLF 24-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 4,222.47 424.13 

    For Aluminum Armored Cable With Sub-Units, Add  -218.87 
    For Steel Armored Cable, Add  5,660.23 

. 
 27 15 23 00-0095 MLF 36-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 6,760.30 424.13 

. 
 27 15 23 00-0096 MLF 48-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 6,939.07 424.13 

    For Aluminum Armored Cable With Sub-Units, Add  -556.89 
    For Steel Armored Cable, Add  6,969.56 

. 
 27 15 23 00-0097 MLF 60-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 8,393.89 424.13 

. 
 27 15 23 00-0098 MLF 72-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 9,947.18 424.13 

. 
 27 15 23 00-0099 MLF 96-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ........... 13,175.22 424.13 

XXXXXXX 
. 
 27 15 23 00-0100  50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0085) 
. 
. 

 27 15 23 00-0101 MLF 1-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit .............................................................................................................................................................................. 918.93 363.53 

. 
 27 15 23 00-0102 MLF 2-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,033.22 363.53 
. 

 27 15 23 00-0103 MLF 4-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,295.01 363.53 
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. 
 27 15 23 00-0104 MLF 6-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,562.05 363.53 
    For Aluminum Armored Cable, Add  829.48 
    For Steel Armored Cable, Add  1,162.73 

. 
 27 15 23 00-0105 MLF 8-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,817.92 363.53 
. 

 27 15 23 00-0106 MLF 12-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,040.23 363.53 

    For Aluminum Armored Cable, Add  1,064.20 
    For Steel Armored Cable, Add  1,442.48 

. 
 27 15 23 00-0107 MLF 18-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,578.78 424.13 
. 

 27 15 23 00-0108 MLF 24-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,477.63 424.13 

    For Aluminum Armored Cable With Sub-Units, Add  1,612.46 
    For Steel Armored Cable, Add  1,612.46 

. 
 27 15 23 00-0109 MLF 36-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 6,363.01 424.13 
. 

 27 15 23 00-0110 MLF 48-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 8,248.39 424.13 

    For Aluminum Armored Cable With Sub-Units, Add  1,623.58 
. 

 27 15 23 00-0111 MLF 60-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 10,133.77 424.13 

. 
 27 15 23 00-0112 MLF 72-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 12,019.15 424.13 
. 

 27 15 23 00-0113 MLF 96-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 15,803.38 424.13 

    For Aluminum Armored Cable With Sub-Units, Add  3,245.05 

XXXXXXX 
. 
 27 15 23 00-0114  62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed In Conduit (27 15 23 00-0085) 
. 
. 

 27 15 23 00-0115 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit .............................................................................................................................................................................. 934.59 363.53 

. 
 27 15 23 00-0116 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,054.59 363.53 
. 

 27 15 23 00-0117 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,329.47 363.53 

. 
 27 15 23 00-0118 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,609.85 363.53 
. 

 27 15 23 00-0119 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,878.52 363.53 

. 
 27 15 23 00-0120 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,111.95 363.53 
. 

 27 15 23 00-0121 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,672.38 424.13 

. 
 27 15 23 00-0122 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,666.17 424.13 
. 

 27 15 23 00-0123 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 6,645.82 424.13 

. 
 27 15 23 00-0124 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 8,625.47 424.13 
. 

 27 15 23 00-0125 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 10,605.11 424.13 

. 
 27 15 23 00-0126 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 12,584.76 424.13 
. 

 27 15 23 00-0127 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 16,558.20 424.13 

XXXXXXX 
. 
 27 15 23 00-0128  Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

In Conduit (27 15 23 00-0084) 
. 
. 
 27 15 23 00-0129  Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0128) 
. 
. 

 27 15 23 00-0130 MLF 2-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 2,699.88 363.53 
. 

 27 15 23 00-0131 MLF 4-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 3,095.91 363.53 
. 

 27 15 23 00-0132 MLF 6-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 4,047.98 363.53 
. 

 27 15 23 00-0133 MLF 8-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ................. 4,981.04 363.53 
. 

 27 15 23 00-0134 MLF 12-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 6,470.18 363.53 
. 

 27 15 23 00-0135 MLF 18-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............... 9,234.78 424.13 
. 

 27 15 23 00-0136 MLF 24-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 13,335.49 424.13 
. 

 27 15 23 00-0137 MLF 36-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 16,140.69 424.13 
. 

 27 15 23 00-0138 MLF 48-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In Conduit ............. 20,149.69 424.13 

XXXXXXX 
. 
 27 15 23 00-0139  50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed In Conduit (27 15 23 00-0128) 
. 
. 

 27 15 23 00-0140 MLF 2-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,021.45 363.53 

. 
 27 15 23 00-0141 MLF 4-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,726.87 363.53 
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. 
 27 15 23 00-0142 MLF 6-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,986.00 363.53 
. 

 27 15 23 00-0143 MLF 8-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,627.73 363.53 

. 
 27 15 23 00-0144 MLF 12-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,680.46 363.53 
. 

 27 15 23 00-0145 MLF 18-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 9,029.48 424.13 

. 
 27 15 23 00-0146 MLF 24-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 9,024.07 424.13 
. 

 27 15 23 00-0147 MLF 36-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 11,638.42 424.13 

. 
 27 15 23 00-0148 MLF 48-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 18,483.31 424.13 

XXXXXXX 
. 
 27 15 23 00-0149  62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed In Conduit (27 15 23 00-0128) 
. 
. 

 27 15 23 00-0150 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,142.23 363.53 

. 
 27 15 23 00-0151 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 3,882.92 363.53 
. 

 27 15 23 00-0152 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,205.01 363.53 

. 
 27 15 23 00-0153 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,878.83 363.53 
. 

 27 15 23 00-0154 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,934.19 363.53 

. 
 27 15 23 00-0155 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 9,445.61 424.13 
. 

 27 15 23 00-0156 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 9,439.93 424.13 

. 
 27 15 23 00-0157 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 12,185.00 424.13 
. 

 27 15 23 00-0158 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed In 
Conduit ......................................................................................................................................................................... 19,372.13 424.13 

XXXXXXX 
. 
 27 15 23 00-0159  Indoor Fiber Optic Cable, Installed Exposed (27 15 23 00-0001) 

Note: For non-conduit installations such as cable trays, surface runways, etc. 
. 
. 
 27 15 23 00-0160  Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed (27 15 23 

00-0159) 
. 
. 
 27 15 23 00-0161  Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0160) 
. 
. 
 27 15 23 00-0162  Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed Exposed (27 15 23 00-0161) 
. 
. 

 27 15 23 00-0163 MLF 1-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,097.45 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0164 MLF 2-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,184.73 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0165 MLF 4-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,213.87 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0166 MLF 6-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,317.65 484.71 

    For Aluminum Armored Cable, Add  869.75 
    For Steel Armored Cable, Add  3,498.54 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0167 MLF 8-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 1,347.41 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0168 MLF 12-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 1,527.27 484.71 
    For Aluminum Armored Cable, Add  930.46 
    For Steel Armored Cable, Add  3,852.43 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0169 MLF 18-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 2,498.81 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0170 MLF 24-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 3,459.59 545.30 
    For Aluminum Armored Cable With Sub-Units, Add  850.14 
    For Steel Armored Cable, Add  6,756.16 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0171 MLF 36-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 4,189.79 545.30 

    For Aluminum Armored Cable With Sub-Units, Add  783.62 
    For Steel Armored Cable, Add  7,102.90 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0172 MLF 48-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 4,331.41 545.30 

    For Aluminum Armored Cable With Sub-Units, Add  825.94 
    For Steel Armored Cable, Add  7,425.53 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0173 MLF 60-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 5,224.49 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0174 MLF 72-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 5,461.99 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0175 MLF 96-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 6,711.23 545.30 

    For Work In Restricted Working Space, Add  272.65 
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. 
 27 15 23 00-0176 MLF 120-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .................. 8,959.71 605.89 

    For Work In Restricted Working Space, Add  302.94 
. 

 27 15 23 00-0177 MLF 144-Fiber, Singlemode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 10,663.26 605.89 
    For Work In Restricted Working Space, Add  302.94 

XXXXXXX 
. 
 27 15 23 00-0178  50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0161) 
. 
. 

 27 15 23 00-0179 MLF 1-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,122.59 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0180 MLF 2-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,159.85 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0181 MLF 4-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,368.85 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0182 MLF 6-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,588.85 484.71 

    For Aluminum Armored Cable, Add  1,002.05 
    For Steel Armored Cable, Add  1,274.94 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0183 MLF 8-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 1,797.85 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0184 MLF 12-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 2,226.85 484.71 
    For Aluminum Armored Cable, Add  1,102.25 
    For Steel Armored Cable, Add  1,457.82 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0185 MLF 18-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 2,437.83 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0186 MLF 24-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 3,988.83 545.30 
    For Aluminum Armored Cable With Sub-Units, Add  829.93 
    For Steel Armored Cable, Add  829.93 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0187 MLF 36-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 5,528.83 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0188 MLF 48-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 7,068.83 545.30 
    For Aluminum Armored Cable With Sub-Units, Add  1,502.57 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0189 MLF 60-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 8,608.83 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0190 MLF 72-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ... 10,148.83 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0191 MLF 96-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ... 13,239.83 545.30 

    For Aluminum Armored Cable With Sub-Units, Add  6,010.56 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0192 MLF 120-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 16,420.81 605.89 
    For Work In Restricted Working Space, Add  302.94 

. 
 27 15 23 00-0193 MLF 144-Fiber, 50 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 19,500.81 605.89 
    For Work In Restricted Working Space, Add  302.94 

XXXXXXX 
. 
 27 15 23 00-0194  62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0161) 
. 
. 

 27 15 23 00-0195 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,138.32 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0196 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,177.45 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0197 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,396.90 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0198 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,627.90 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0199 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,847.35 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0200 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,297.80 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0201 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,514.28 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0202 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 4,142.83 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0203 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 5,759.83 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0204 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 7,376.83 545.30 

    For Work In Restricted Working Space, Add  272.65 
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. 
 27 15 23 00-0205 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 8,993.83 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0206 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 10,610.83 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0207 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 13,856.38 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0208 MLF 120-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 17,191.36 605.89 
    For Work In Restricted Working Space, Add  302.94 

. 
 27 15 23 00-0209 MLF 144-Fiber, 62.5 Micron Multimode, Distribution Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 20,425.36 605.89 
    For Work In Restricted Working Space, Add  302.94 

XXXXXXX 
. 
 27 15 23 00-0210  Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0160) 
. 
. 
 27 15 23 00-0211  Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, 

Installed Exposed (27 15 23 00-0210) 
. 
. 

 27 15 23 00-0212 MLF 2-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 1,906.38 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0213 MLF 4-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 2,231.88 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0214 MLF 6-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 2,947.97 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0215 MLF 8-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....................... 3,289.72 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0216 MLF 12-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 5,617.91 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0217 MLF 18-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 5,913.29 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0218 MLF 24-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..................... 7,413.28 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0219 MLF 36-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 10,388.81 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0220 MLF 48-Fiber, Singlemode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 12,707.97 545.30 
    For Work In Restricted Working Space, Add  272.65 

XXXXXXX 
. 
 27 15 23 00-0221  50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0210) 
. 
. 

 27 15 23 00-0222 MLF 2-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 1,999.47 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0223 MLF 4-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 2,375.19 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0224 MLF 6-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 2,994.65 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0225 MLF 8-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ......... 3,915.35 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0226 MLF 12-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 4,410.95 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0227 MLF 18-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 5,667.43 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0228 MLF 24-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 7,246.47 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0229 MLF 36-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ....... 7,990.63 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0230 MLF 48-Fiber, 50 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 12,040.83 545.30 
    For Work In Restricted Working Space, Add  272.65 

XXXXXXX 
. 
 27 15 23 00-0231  62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0210) 
. 
. 

 27 15 23 00-0232 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 2,059.05 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0233 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 2,453.55 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0234 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 3,103.99 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0235 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ...... 4,070.73 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0236 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 4,591.10 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0237 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 5,905.36 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0238 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 7,563.35 545.30 

    For Work In Restricted Working Space, Add  272.65 
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. 
 27 15 23 00-0239 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 8,344.72 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0240 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Riser Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 12,597.43 545.30 
    For Work In Restricted Working Space, Add  272.65 

XXXXXXX 
. 
 27 15 23 00-0241  Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed (27 15 

23 00-0159) 
. 
. 
 27 15 23 00-0242  Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0241) 
. 
. 
 27 15 23 00-0243  Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed Exposed (27 15 23 00-0242) 
. 
. 

 27 15 23 00-0244 MLF 1-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .................. 1,127.45 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0245 MLF 2-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .................. 1,132.28 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0246 MLF 4-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .................. 1,385.46 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0247 MLF 6-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .................. 1,415.09 484.71 

    For Aluminum Armored Cable, Add  851.78 
    For Steel Armored Cable, Add  5,172.73 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0248 MLF 8-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .................. 1,564.23 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0249 MLF 12-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 1,592.13 484.71 
    For Aluminum Armored Cable, Add  877.95 
    For Steel Armored Cable, Add  5,544.37 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0250 MLF 18-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 3,465.63 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0251 MLF 24-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 4,424.43 545.30 
    For Aluminum Armored Cable With Sub-Units, Add  -218.87 
    For Steel Armored Cable, Add  5,660.23 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0252 MLF 36-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 6,962.26 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0253 MLF 48-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 7,141.03 545.30 
    For Aluminum Armored Cable With Sub-Units, Add  -556.89 
    For Steel Armored Cable, Add  6,969.56 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0254 MLF 60-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................ 8,595.85 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0255 MLF 72-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .............. 10,149.14 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0256 MLF 96-Fiber, Singlemode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed .............. 13,377.18 545.30 

    For Work In Restricted Working Space, Add  272.65 

XXXXXXX 
. 
 27 15 23 00-0257  50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0242) 
. 
. 

 27 15 23 00-0258 MLF 1-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,120.89 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0259 MLF 2-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,235.18 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0260 MLF 4-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,496.97 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0261 MLF 6-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,764.01 484.71 

    For Aluminum Armored Cable, Add  829.48 
    For Steel Armored Cable, Add  1,162.73 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0262 MLF 8-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,019.88 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0263 MLF 12-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,242.19 484.71 
    For Aluminum Armored Cable, Add  1,064.20 
    For Steel Armored Cable, Add  1,442.48 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0264 MLF 18-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,780.74 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0265 MLF 24-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 4,679.59 545.30 
    For Aluminum Armored Cable With Sub-Units, Add  1,612.46 
    For Steel Armored Cable, Add  1,612.46 
    For Work In Restricted Working Space, Add  272.65 
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. 
 27 15 23 00-0266 MLF 36-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 6,564.97 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0267 MLF 48-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 8,450.35 545.30 
    For Aluminum Armored Cable With Sub-Units, Add  1,623.58 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0268 MLF 60-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 10,335.73 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0269 MLF 72-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 12,221.11 545.30 
    For Work In Restricted Working Space, Add  272.65 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0270 MLF 96-Fiber, 50 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed ........................................................................................................................................................................ 16,005.34 545.30 
    For Work In Restricted Working Space, Add  272.65 
    For Aluminum Armored Cable With Sub-Units, Add  3,245.05 
    For Work In Restricted Working Space, Add  272.65 

XXXXXXX 
. 
 27 15 23 00-0271  62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed Exposed (27 15 23 00-0242) 
. 
. 

 27 15 23 00-0272 MLF 1-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,136.55 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0273 MLF 2-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,256.55 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0274 MLF 4-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,531.43 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0275 MLF 6-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,811.81 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0276 MLF 8-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,080.48 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0277 MLF 12-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,313.91 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0278 MLF 18-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,874.34 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0279 MLF 24-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 4,868.13 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0280 MLF 36-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 6,847.78 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0281 MLF 48-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 8,827.43 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0282 MLF 60-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 10,807.07 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0283 MLF 72-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 12,786.72 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0284 MLF 96-Fiber, 62.5 Micron Multimode, Distribution Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 16,760.16 545.30 

    For Work In Restricted Working Space, Add  272.65 

XXXXXXX 
. 
 27 15 23 00-0285  Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0241) 
. 
. 
 27 15 23 00-0286  Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic 

Cable, Installed Exposed (27 15 23 00-0285) 
. 
. 

 27 15 23 00-0287 MLF 2-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 2,901.84 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0288 MLF 4-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 3,297.87 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0289 MLF 6-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 4,249.94 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0290 MLF 8-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................... 5,183.00 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0291 MLF 12-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 6,672.14 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0292 MLF 18-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ................. 9,436.74 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0293 MLF 24-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 13,537.45 545.30 
    For Work In Restricted Working Space, Add  272.65 



27
 27 Communications 

27 10 Structured Cabling 
27 15 Communications Horizontal Cabling 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 27 - 44 Monterey County Facilities

. 
 27 15 23 00-0294 MLF 36-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 16,342.65 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0295 MLF 48-Fiber, Singlemode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ............... 20,351.65 545.30 
    For Work In Restricted Working Space, Add  272.65 

XXXXXXX 
. 
 27 15 23 00-0296  50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber 

Optic Cable, Installed Exposed (27 15 23 00-0285) 
. 
. 

 27 15 23 00-0297 MLF 2-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 3,223.41 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0298 MLF 4-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 3,928.83 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0299 MLF 6-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 5,187.96 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0300 MLF 8-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed Exposed ..... 5,829.69 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0301 MLF 12-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 5,882.42 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0302 MLF 18-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 9,231.44 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0303 MLF 24-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 9,226.03 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0304 MLF 36-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 11,840.38 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0305 MLF 48-Fiber, 50 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 18,685.27 545.30 

    For Work In Restricted Working Space, Add  272.65 

XXXXXXX 
. 
 27 15 23 00-0306  62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor 

Fiber Optic Cable, Installed Exposed (27 15 23 00-0285) 
. 
. 

 27 15 23 00-0307 MLF 2-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 3,344.19 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0308 MLF 4-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 4,084.88 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0309 MLF 6-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 5,406.97 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0310 MLF 8-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 6,080.79 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0311 MLF 12-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 6,136.15 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0312 MLF 18-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 9,647.57 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0313 MLF 24-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 9,641.89 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0314 MLF 36-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 12,386.96 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0315 MLF 48-Fiber, 62.5 Micron Multimode, Break-Out Plenum Rated, Tight Buffer, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 19,574.09 545.30 

    For Work In Restricted Working Space, Add  272.65 

XXXXXXX 
. 
 27 15 23 00-0316  Hybrid, Indoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0001) 

Note: Singlemode and multimode combination cable. Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0317  Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0316) 
. 
. 

 27 15 23 00-0318 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,315.20 363.53 

. 
 27 15 23 00-0319 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,274.52 363.53 
. 

 27 15 23 00-0320 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,329.35 424.13 

. 
 27 15 23 00-0321 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 8,446.90 424.13 

XXXXXXX 
. 
 27 15 23 00-0322  Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0316) 
. 
. 

 27 15 23 00-0323 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,580.59 363.53 
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. 
 27 15 23 00-0324 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,311.86 363.53 
. 

 27 15 23 00-0325 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 6,340.31 424.13 

. 
 27 15 23 00-0326 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed In 

Conduit ......................................................................................................................................................................... 10,994.37 424.13 

XXXXXXX 
. 
 27 15 23 00-0327  Hybrid, Indoor Fiber Optic Cable, Installed Exposed (27 15 23 00-0001) 

Note: Singlemode and multimode combination cable. For non-conduit installations such as cable trays, surface 
runways, etc. 

. 

. 
 27 15 23 00-0328  Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0327) 
. 
. 

 27 15 23 00-0329 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed Exposed ...... 1,517.16 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0330 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 2,476.48 484.71 
    For Work In Restricted Working Space, Add  242.36 

. 
 27 15 23 00-0331 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 5,531.31 545.30 
    For Work In Restricted Working Space, Add  272.65 

. 
 27 15 23 00-0332 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Riser Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed .......................................................................................................................................................................... 8,648.86 545.30 
    For Work In Restricted Working Space, Add  272.65 

XXXXXXX 
. 
 27 15 23 00-0333  Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 

Exposed (27 15 23 00-0327) 
. 
. 

 27 15 23 00-0334 MLF 6-Fiber, 2 Singlemode/4 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 1,782.55 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0335 MLF 12-Fiber, 6 Singlemode/6 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 2,513.82 484.71 

    For Work In Restricted Working Space, Add  242.36 
. 

 27 15 23 00-0336 MLF 24-Fiber, 12 Singlemode/12 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed .......................................................................................................................................................................... 6,542.27 545.30 

    For Work In Restricted Working Space, Add  272.65 
. 

 27 15 23 00-0337 MLF 48-Fiber, 24 Singlemode/24 Multimode, Distribution Plenum Rated, Hybrid, Indoor Fiber Optic Cable, Installed 
Exposed ........................................................................................................................................................................ 11,196.33 545.30 

    For Work In Restricted Working Space, Add  272.65 

XXXXXXX 
. 
 27 15 23 00-0338  Outdoor Fiber Optic Cable (27 15 23) 

Note: Cable buried in trench excludes excavation. 
. 
. 
 27 15 23 00-0339  Outdoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0338) 

Note: Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0340  Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0339) 
. 
. 
 27 15 23 00-0341  Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, 

Installed In Conduit (27 15 23 00-0340) 
. 
. 

 27 15 23 00-0342 MLF 2-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,731.54 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  253.89 

. 
 27 15 23 00-0343 MLF 4-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,763.15 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  255.99 
. 

 27 15 23 00-0344 MLF 6-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,794.80 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  258.02 

. 
 27 15 23 00-0345 MLF 8-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................. 1,826.43 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  260.50 
. 

 27 15 23 00-0346 MLF 12-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 1,889.28 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  235.71 

. 
 27 15 23 00-0347 MLF 18-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,017.84 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  262.62 
. 

 27 15 23 00-0348 MLF 24-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,083.93 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  206.74 

. 
 27 15 23 00-0349 MLF 36-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,104.32 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  241.65 
. 

 27 15 23 00-0350 MLF 48-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,482.53 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  265.86 

. 
 27 15 23 00-0351 MLF 60-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,691.04 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  265.83 
. 

 27 15 23 00-0352 MLF 72-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 2,961.58 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  314.19 

. 
 27 15 23 00-0353 MLF 96-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................... 3,437.84 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  301.65 
. 

 27 15 23 00-0354 MLF 120-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................. 3,958.23 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  366.30 

. 
 27 15 23 00-0355 MLF 144-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................. 4,502.87 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  245.20 

XXXXXXX 
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. 
 27 15 23 00-0356  50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0340) 
. 
. 

 27 15 23 00-0357 MLF 2-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,025.78 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0358 MLF 4-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,071.98 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  74.80 
. 

 27 15 23 00-0359 MLF 6-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,168.78 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  121.00 

. 
 27 15 23 00-0360 MLF 8-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................... 2,300.78 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  22.00 
. 

 27 15 23 00-0361 MLF 12-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 2,355.78 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0362 MLF 18-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 2,542.78 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  66.00 
. 

 27 15 23 00-0363 MLF 24-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 2,938.78 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0364 MLF 36-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 3,521.78 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  132.00 
. 

 27 15 23 00-0365 MLF 48-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 4,170.78 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0366 MLF 60-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 4,621.78 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  132.00 
. 

 27 15 23 00-0367 MLF 72-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 5,204.78 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  517.00 

. 
 27 15 23 00-0368 MLF 96-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................. 6,557.78 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  176.00 
. 

 27 15 23 00-0369 MLF 120-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 7,899.78 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  209.00 

. 
 27 15 23 00-0370 MLF 144-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 9,241.78 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  253.00 

XXXXXXX 
. 
 27 15 23 00-0371  62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0340) 
. 
. 

 27 15 23 00-0372 MLF 2-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,512.23 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  108.57 

. 
 27 15 23 00-0373 MLF 4-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,616.61 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  116.43 
. 

 27 15 23 00-0374 MLF 6-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,720.83 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  124.10 

. 
 27 15 23 00-0375 MLF 8-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 1,849.59 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  141.28 
. 

 27 15 23 00-0376 MLF 12-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 2,033.98 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  147.32 

. 
 27 15 23 00-0377 MLF 18-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 2,359.98 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  157.01 
. 

 27 15 23 00-0378 MLF 24-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 2,668.79 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  180.56 

. 
 27 15 23 00-0379 MLF 36-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 3,259.82 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  200.65 
. 

 27 15 23 00-0380 MLF 48-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 3,951.10 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  230.71 

. 
 27 15 23 00-0381 MLF 60-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 4,589.59 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  248.25 
. 

 27 15 23 00-0382 MLF 72-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 5,263.49 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  280.98 

. 
 27 15 23 00-0383 MLF 96-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 6,626.47 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  315.93 
. 

 27 15 23 00-0384 MLF 120-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............ 8,011.33 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  358.54 

. 
 27 15 23 00-0385 MLF 144-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............ 9,417.56 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  329.34 

XXXXXXX 
. 
 27 15 23 00-0386  Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0339) 
. 
. 
 27 15 23 00-0387  Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, 

Installed In Conduit (27 15 23 00-0386) 
. 
. 

 27 15 23 00-0388 MLF 2-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 1,912.55 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  200.63 

. 
 27 15 23 00-0389 MLF 4-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 1,974.19 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  287.97 
. 

 27 15 23 00-0390 MLF 6-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 1,992.69 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  275.98 

. 
 27 15 23 00-0391 MLF 8-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................................ 2,066.52 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  229.74 
. 

 27 15 23 00-0392 MLF 12-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,089.56 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  274.58 

. 
 27 15 23 00-0393 MLF 18-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,193.04 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  260.42 
. 

 27 15 23 00-0394 MLF 24-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,285.81 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  263.51 
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. 
 27 15 23 00-0395 MLF 36-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,433.82 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  334.16 
. 

 27 15 23 00-0396 MLF 48-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,642.33 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  338.52 

. 
 27 15 23 00-0397 MLF 60-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 2,850.04 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  350.70 
. 

 27 15 23 00-0398 MLF 72-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 3,131.64 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  301.66 

. 
 27 15 23 00-0399 MLF 96-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............................. 3,587.13 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  393.42 
. 

 27 15 23 00-0400 MLF 120-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................ 4,183.04 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  387.39 

. 
 27 15 23 00-0401 MLF 144-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............................ 4,670.69 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  309.44 

XXXXXXX 
. 
 27 15 23 00-0402  50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0386) 
. 
. 

 27 15 23 00-0403 MLF 2-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .................. 2,120.34 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  283.92 

. 
 27 15 23 00-0404 MLF 4-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .................. 2,336.12 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  159.00 
. 

 27 15 23 00-0405 MLF 6-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .................. 2,620.05 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  34.07 

. 
 27 15 23 00-0406 MLF 8-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .................. 2,756.33 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  56.78 
. 

 27 15 23 00-0407 MLF 12-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 2,892.62 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  56.78 

. 
 27 15 23 00-0408 MLF 18-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 3,210.61 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  68.14 
. 

 27 15 23 00-0409 MLF 24-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 3,494.54 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  261.21 

. 
 27 15 23 00-0410 MLF 36-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 4,107.82 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  511.06 
. 

 27 15 23 00-0411 MLF 48-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 4,721.09 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  851.78 

. 
 27 15 23 00-0412 MLF 60-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 5,232.16 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  936.95 
. 

 27 15 23 00-0413 MLF 72-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 5,902.22 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  1,192.48 

. 
 27 15 23 00-0414 MLF 96-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ................ 7,299.13 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  1,760.34 
. 

 27 15 23 00-0415 MLF 120-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 8,003.27 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  1,328.77 

. 
 27 15 23 00-0416 MLF 144-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit .............. 9,809.03 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  3,236.74 

XXXXXXX 
. 
 27 15 23 00-0417  62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Installed In Conduit (27 15 23 00-0386) 
. 
. 

 27 15 23 00-0418 MLF 2-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 1,582.71 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  136.28 

. 
 27 15 23 00-0419 MLF 4-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 1,684.93 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  147.32 
. 

 27 15 23 00-0420 MLF 6-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 1,786.97 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  158.35 

. 
 27 15 23 00-0421 MLF 8-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............... 1,889.18 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  169.36 
. 

 27 15 23 00-0422 MLF 12-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 2,153.96 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  182.17 

. 
 27 15 23 00-0423 MLF 18-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 2,413.59 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  213.47 
. 

 27 15 23 00-0424 MLF 24-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 2,731.73 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  231.86 

. 
 27 15 23 00-0425 MLF 36-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 3,347.52 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  286.48 
. 

 27 15 23 00-0426 MLF 48-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 3,974.82 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  328.23 

. 
 27 15 23 00-0427 MLF 60-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 4,604.29 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  365.50 
. 

 27 15 23 00-0428 MLF 72-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 5,266.16 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  407.59 

. 
 27 15 23 00-0429 MLF 96-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ............. 6,609.27 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  480.60 
. 

 27 15 23 00-0430 MLF 120-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ........... 8,342.84 727.07 
    For Corrugated Coated Steel Tape Armored Cable, Add  496.83 

. 
 27 15 23 00-0431 MLF 144-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Installed In Conduit ........... 9,358.78 727.07 

    For Corrugated Coated Steel Tape Armored Cable, Add  512.88 

XXXXXXX 
. 
 27 15 23 00-0432  Outdoor Fiber Optic Cable, Buried In Trench (27 15 23 00-0338) 

Note: Excludes trenching. 
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. 

. 
 27 15 23 00-0433  Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench (27 15 

23 00-0432) 
. 
. 
 27 15 23 00-0434  Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried 

In Trench (27 15 23 00-0433) 
. 
. 

 27 15 23 00-0435 MLF 2-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................................... 1,630.56  
    For Corrugated Coated Steel Tape Armored Cable, Add  253.89 

. 
 27 15 23 00-0436 MLF 4-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................................... 1,662.17  

    For Corrugated Coated Steel Tape Armored Cable, Add  255.99 
. 

 27 15 23 00-0437 MLF 6-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................................... 1,693.82  
    For Corrugated Coated Steel Tape Armored Cable, Add  258.02 

. 
 27 15 23 00-0438 MLF 8-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................................... 1,725.45  

    For Corrugated Coated Steel Tape Armored Cable, Add  260.50 
. 

 27 15 23 00-0439 MLF 12-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,788.30  
    For Corrugated Coated Steel Tape Armored Cable, Add  235.71 

. 
 27 15 23 00-0440 MLF 18-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,916.86  

    For Corrugated Coated Steel Tape Armored Cable, Add  262.62 
. 

 27 15 23 00-0441 MLF 24-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,982.95  
    For Corrugated Coated Steel Tape Armored Cable, Add  206.74 

. 
 27 15 23 00-0442 MLF 36-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 2,003.34  

    For Corrugated Coated Steel Tape Armored Cable, Add  241.65 
. 

 27 15 23 00-0443 MLF 48-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 2,381.55  
    For Corrugated Coated Steel Tape Armored Cable, Add  265.86 

. 
 27 15 23 00-0444 MLF 60-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 2,855.89  

    For Corrugated Coated Steel Tape Armored Cable, Add  265.83 
. 

 27 15 23 00-0445 MLF 72-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 3,174.79  
    For Corrugated Coated Steel Tape Armored Cable, Add  314.19 

. 
 27 15 23 00-0446 MLF 96-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 3,336.86  

    For Corrugated Coated Steel Tape Armored Cable, Add  301.65 
. 

 27 15 23 00-0447 MLF 120-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 3,857.25  
    For Corrugated Coated Steel Tape Armored Cable, Add  366.30 

. 
 27 15 23 00-0448 MLF 144-Fiber, Singlemode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 4,401.89  

    For Corrugated Coated Steel Tape Armored Cable, Add  245.20 

XXXXXXX 
. 
 27 15 23 00-0449  50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0433) 
. 
. 

 27 15 23 00-0450 MLF 2-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 1,924.80  
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0451 MLF 4-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 1,971.00  

    For Corrugated Coated Steel Tape Armored Cable, Add  74.80 
. 

 27 15 23 00-0452 MLF 6-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 2,067.80  
    For Corrugated Coated Steel Tape Armored Cable, Add  121.00 

. 
 27 15 23 00-0453 MLF 8-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ....................... 2,199.80  

    For Corrugated Coated Steel Tape Armored Cable, Add  22.00 
. 

 27 15 23 00-0454 MLF 12-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 2,254.80  
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0455 MLF 18-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 2,441.80  

    For Corrugated Coated Steel Tape Armored Cable, Add  66.00 
. 

 27 15 23 00-0456 MLF 24-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 2,837.80  
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0457 MLF 36-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 3,420.80  

    For Corrugated Coated Steel Tape Armored Cable, Add  132.00 
. 

 27 15 23 00-0458 MLF 48-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 4,069.80  
    For Corrugated Coated Steel Tape Armored Cable, Add  44.00 

. 
 27 15 23 00-0459 MLF 60-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 4,520.80  

    For Corrugated Coated Steel Tape Armored Cable, Add  132.00 
. 

 27 15 23 00-0460 MLF 72-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 5,103.80  
    For Corrugated Coated Steel Tape Armored Cable, Add  517.00 

. 
 27 15 23 00-0461 MLF 96-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ..................... 6,456.80  

    For Corrugated Coated Steel Tape Armored Cable, Add  176.00 
. 

 27 15 23 00-0462 MLF 120-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 7,798.80  
    For Corrugated Coated Steel Tape Armored Cable, Add  209.00 

. 
 27 15 23 00-0463 MLF 144-Fiber, 50 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 9,140.80  

    For Corrugated Coated Steel Tape Armored Cable, Add  253.00 

XXXXXXX 
. 
 27 15 23 00-0464  62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0433) 
. 
. 

 27 15 23 00-0465 MLF 2-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,411.25  
    For Corrugated Coated Steel Tape Armored Cable, Add  108.57 

. 
 27 15 23 00-0466 MLF 4-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,515.63  

    For Corrugated Coated Steel Tape Armored Cable, Add  116.43 
. 

 27 15 23 00-0467 MLF 6-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,619.85  
    For Corrugated Coated Steel Tape Armored Cable, Add  124.10 

. 
 27 15 23 00-0468 MLF 8-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 1,748.61  

    For Corrugated Coated Steel Tape Armored Cable, Add  141.28 
. 

 27 15 23 00-0469 MLF 12-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 1,933.00  
    For Corrugated Coated Steel Tape Armored Cable, Add  147.32 

. 
 27 15 23 00-0470 MLF 18-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 2,259.00  

    For Corrugated Coated Steel Tape Armored Cable, Add  157.01 
. 

 27 15 23 00-0471 MLF 24-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 2,567.81  
    For Corrugated Coated Steel Tape Armored Cable, Add  180.56 
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. 
 27 15 23 00-0472 MLF 36-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 3,158.84  

    For Corrugated Coated Steel Tape Armored Cable, Add  200.65 
. 

 27 15 23 00-0473 MLF 48-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 3,850.12  
    For Corrugated Coated Steel Tape Armored Cable, Add  230.71 

. 
 27 15 23 00-0474 MLF 60-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 4,488.61  

    For Corrugated Coated Steel Tape Armored Cable, Add  248.25 
. 

 27 15 23 00-0475 MLF 72-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 5,162.51  
    For Corrugated Coated Steel Tape Armored Cable, Add  280.98 

. 
 27 15 23 00-0476 MLF 96-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 6,525.49  

    For Corrugated Coated Steel Tape Armored Cable, Add  315.93 
. 

 27 15 23 00-0477 MLF 120-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................ 7,910.35  
    For Corrugated Coated Steel Tape Armored Cable, Add  358.54 

. 
 27 15 23 00-0478 MLF 144-Fiber, 62.5 Micron Multimode, Single Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................ 9,316.58  

    For Corrugated Coated Steel Tape Armored Cable, Add  329.34 

XXXXXXX 
. 
 27 15 23 00-0479  Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench (27 

15 23 00-0432) 
. 
. 
 27 15 23 00-0480  Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried 

In Trench (27 15 23 00-0479) 
. 
. 

 27 15 23 00-0481 MLF 2-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,811.57  
    For Corrugated Coated Steel Tape Armored Cable, Add  200.63 

. 
 27 15 23 00-0482 MLF 4-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,873.21  

    For Corrugated Coated Steel Tape Armored Cable, Add  287.97 
. 

 27 15 23 00-0483 MLF 6-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,891.71  
    For Corrugated Coated Steel Tape Armored Cable, Add  275.98 

. 
 27 15 23 00-0484 MLF 8-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................... 1,965.54  

    For Corrugated Coated Steel Tape Armored Cable, Add  229.74 
. 

 27 15 23 00-0485 MLF 12-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 1,988.58  
    For Corrugated Coated Steel Tape Armored Cable, Add  274.58 

. 
 27 15 23 00-0486 MLF 18-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,092.06  

    For Corrugated Coated Steel Tape Armored Cable, Add  260.42 
. 

 27 15 23 00-0487 MLF 24-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,184.83  
    For Corrugated Coated Steel Tape Armored Cable, Add  263.51 

. 
 27 15 23 00-0488 MLF 36-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,332.84  

    For Corrugated Coated Steel Tape Armored Cable, Add  334.16 
. 

 27 15 23 00-0489 MLF 48-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,541.35  
    For Corrugated Coated Steel Tape Armored Cable, Add  338.52 

. 
 27 15 23 00-0490 MLF 60-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 2,749.06  

    For Corrugated Coated Steel Tape Armored Cable, Add  350.70 
. 

 27 15 23 00-0491 MLF 72-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 3,030.66  
    For Corrugated Coated Steel Tape Armored Cable, Add  301.66 

. 
 27 15 23 00-0492 MLF 96-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................................. 3,486.15  

    For Corrugated Coated Steel Tape Armored Cable, Add  393.42 
. 

 27 15 23 00-0493 MLF 120-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................ 4,082.06  
    For Corrugated Coated Steel Tape Armored Cable, Add  387.39 

. 
 27 15 23 00-0494 MLF 144-Fiber, Singlemode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................................ 4,569.71  

    For Corrugated Coated Steel Tape Armored Cable, Add  309.44 

XXXXXXX 
. 
 27 15 23 00-0495  50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0479) 
. 
. 

 27 15 23 00-0496 MLF 2-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,019.36  
    For Corrugated Coated Steel Tape Armored Cable, Add  283.92 

. 
 27 15 23 00-0497 MLF 4-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,235.14  

    For Corrugated Coated Steel Tape Armored Cable, Add  159.00 
. 

 27 15 23 00-0498 MLF 6-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,519.07  
    For Corrugated Coated Steel Tape Armored Cable, Add  34.07 

. 
 27 15 23 00-0499 MLF 8-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ...................... 2,655.35  

    For Corrugated Coated Steel Tape Armored Cable, Add  56.78 
. 

 27 15 23 00-0500 MLF 12-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 2,791.64  
    For Corrugated Coated Steel Tape Armored Cable, Add  56.78 

. 
 27 15 23 00-0501 MLF 18-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 3,109.63  

    For Corrugated Coated Steel Tape Armored Cable, Add  68.14 
. 

 27 15 23 00-0502 MLF 24-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 3,393.56  
    For Corrugated Coated Steel Tape Armored Cable, Add  261.21 

. 
 27 15 23 00-0503 MLF 36-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 4,006.84  

    For Corrugated Coated Steel Tape Armored Cable, Add  511.06 
. 

 27 15 23 00-0504 MLF 48-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 4,620.11  
    For Corrugated Coated Steel Tape Armored Cable, Add  851.78 

. 
 27 15 23 00-0505 MLF 60-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 5,131.18  

    For Corrugated Coated Steel Tape Armored Cable, Add  936.95 
. 

 27 15 23 00-0506 MLF 72-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 5,801.24  
    For Corrugated Coated Steel Tape Armored Cable, Add  1,192.48 

. 
 27 15 23 00-0507 MLF 96-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................... 7,198.15  

    For Corrugated Coated Steel Tape Armored Cable, Add  1,760.34 
. 

 27 15 23 00-0508 MLF 120-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 7,902.29  
    For Corrugated Coated Steel Tape Armored Cable, Add  1,328.77 

. 
 27 15 23 00-0509 MLF 144-Fiber, 50 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench .................. 9,708.05  

    For Corrugated Coated Steel Tape Armored Cable, Add  3,236.74 

XXXXXXX 
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. 
 27 15 23 00-0510  62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic 

Cable, Buried In Trench (27 15 23 00-0479) 
. 
. 

 27 15 23 00-0511 MLF 2-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,481.73  
    For Corrugated Coated Steel Tape Armored Cable, Add  136.28 

. 
 27 15 23 00-0512 MLF 4-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,583.95  

    For Corrugated Coated Steel Tape Armored Cable, Add  147.32 
. 

 27 15 23 00-0513 MLF 6-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,685.99  
    For Corrugated Coated Steel Tape Armored Cable, Add  158.35 

. 
 27 15 23 00-0514 MLF 8-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................... 1,788.20  

    For Corrugated Coated Steel Tape Armored Cable, Add  169.36 
. 

 27 15 23 00-0515 MLF 12-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 2,052.98  
    For Corrugated Coated Steel Tape Armored Cable, Add  182.17 

. 
 27 15 23 00-0516 MLF 18-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 2,312.61  

    For Corrugated Coated Steel Tape Armored Cable, Add  213.47 
. 

 27 15 23 00-0517 MLF 24-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 2,630.75  
    For Corrugated Coated Steel Tape Armored Cable, Add  231.86 

. 
 27 15 23 00-0518 MLF 36-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 3,246.54  

    For Corrugated Coated Steel Tape Armored Cable, Add  286.48 
. 

 27 15 23 00-0519 MLF 48-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 3,873.84  
    For Corrugated Coated Steel Tape Armored Cable, Add  328.23 

. 
 27 15 23 00-0520 MLF 60-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 4,503.31  

    For Corrugated Coated Steel Tape Armored Cable, Add  365.50 
. 

 27 15 23 00-0521 MLF 72-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 5,165.18  
    For Corrugated Coated Steel Tape Armored Cable, Add  407.59 

. 
 27 15 23 00-0522 MLF 96-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ................. 6,508.29  

    For Corrugated Coated Steel Tape Armored Cable, Add  480.60 
. 

 27 15 23 00-0523 MLF 120-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ............... 7,939.24  
    For Corrugated Coated Steel Tape Armored Cable, Add  496.83 

. 
 27 15 23 00-0524 MLF 144-Fiber, 62.5 Micron Multimode, Double Jacket Loose Tube, Outdoor Fiber Optic Cable, Buried In Trench ............... 9,257.80  

    For Corrugated Coated Steel Tape Armored Cable, Add  512.88 

XXXXXXX 
. 
 27 15 23 00-0525  (Aerial) Outdoor Fiber Optic Cable, Installed On Poles (27 15 23 00-0338) 
. 
. 
 27 15 23 00-0526  Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On 

Poles (27 15 23 00-0525) 
. 
. 
 27 15 23 00-0527  Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, 

Installed On Poles (27 15 23 00-0526) 
. 
. 

 27 15 23 00-0528 MLF 2-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ....................... 8,162.03 2,776.63 
    For Corrugated Coated Steel Tape Armored Cable, Add  169.81 

. 
 27 15 23 00-0529 MLF 4-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ....................... 8,193.43 2,776.63 

    For Corrugated Coated Steel Tape Armored Cable, Add  174.20 
. 

 27 15 23 00-0530 MLF 6-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ....................... 8,225.25 2,776.63 
    For Corrugated Coated Steel Tape Armored Cable, Add  178.49 

. 
 27 15 23 00-0531 MLF 8-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ....................... 8,256.67 2,776.63 

    For Corrugated Coated Steel Tape Armored Cable, Add  175.07 
. 

 27 15 23 00-0532 MLF 12-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 8,319.50 2,776.63 
    For Corrugated Coated Steel Tape Armored Cable, Add  204.10 

. 
 27 15 23 00-0533 MLF 18-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 8,443.59 2,776.63 

    For Corrugated Coated Steel Tape Armored Cable, Add  212.18 
. 

 27 15 23 00-0534 MLF 24-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 8,538.23 2,776.63 
    For Corrugated Coated Steel Tape Armored Cable, Add  234.52 

. 
 27 15 23 00-0535 MLF 36-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 8,763.23 2,776.63 

    For Corrugated Coated Steel Tape Armored Cable, Add  224.87 
. 

 27 15 23 00-0536 MLF 48-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 8,960.00 2,776.63 
    For Corrugated Coated Steel Tape Armored Cable, Add  261.25 

. 
 27 15 23 00-0537 MLF 60-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 9,122.67 2,776.63 

    For Corrugated Coated Steel Tape Armored Cable, Add  250.51 
. 

 27 15 23 00-0538 MLF 72-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 9,325.59 2,776.63 
    For Corrugated Coated Steel Tape Armored Cable, Add  286.41 

. 
 27 15 23 00-0539 MLF 96-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles..................... 9,858.15 2,776.63 

    For Corrugated Coated Steel Tape Armored Cable, Add  290.90 
. 

 27 15 23 00-0540 MLF 120-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ................. 10,429.53 2,776.63 
    For Corrugated Coated Steel Tape Armored Cable, Add  347.12 

. 
 27 15 23 00-0541 MLF 144-Fiber, Singlemode, Single Jacket Loose Tube, (Aerial) Outdoor Fiber Optic Cable, Installed On Poles ................. 10,566.51 2,776.63 

    For Corrugated Coated Steel Tape Armored Cable, Add  372.73 

XXXXXXX 
. 
 27 15 23 00-0542  Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In Conduit (27 15 23 00-0338) 

Note: Singlemode and multimode combination cable. Excludes conduit or innerduct. 
. 
. 
 27 15 23 00-0543  Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In Conduit 

(27 15 23 00-0542) 
. 
. 

 27 15 23 00-0544 MLF 12-Fiber, 6 Singlemode/6 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In Conduit ....... 3,405.66 605.89 
. 

 27 15 23 00-0545 MLF 24-Fiber, 12 Singlemode/12 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,325.13 605.89 

. 
 27 15 23 00-0546 MLF 48-Fiber, 24 Singlemode/24 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 6,373.40 605.89 

XXXXXXX 
. 
 27 15 23 00-0547  Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 

Conduit (27 15 23 00-0542) 
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. 

. 
 27 15 23 00-0548 MLF 12-Fiber, 6 Singlemode/6 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,578.40 605.89 
. 

 27 15 23 00-0549 MLF 24-Fiber, 12 Singlemode/12 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,100.93 605.89 

. 
 27 15 23 00-0550 MLF 48-Fiber, 24 Singlemode/24 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,386.59 605.89 

XXXXXXX 
. 
 27 15 23 00-0551  Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench (27 15 23 00-0338) 

Note: Singlemode and multimode combination cable. Excludes trenching. 
. 
. 
 27 15 23 00-0552  Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench (27 15 

23 00-0551) 
. 
. 

 27 15 23 00-0553 MLF 12-Fiber, 6 Singlemode/6 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ........... 3,304.68 555.39 
. 

 27 15 23 00-0554 MLF 24-Fiber, 12 Singlemode/12 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ....... 4,224.15 555.39 
. 

 27 15 23 00-0555 MLF 48-Fiber, 24 Singlemode/24 Multimode, Riser Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ....... 6,272.42 555.39 

XXXXXXX 
. 
 27 15 23 00-0556  Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench 

(27 15 23 00-0551) 
. 
. 

 27 15 23 00-0557 MLF 12-Fiber, 6 Singlemode/6 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In Trench ....... 4,477.42 555.39 
. 

 27 15 23 00-0558 MLF 24-Fiber, 12 Singlemode/12 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In 
Trench ............................................................................................................................................................................. 4,999.95 555.39 

. 
 27 15 23 00-0559 MLF 48-Fiber, 24 Singlemode/24 Multimode, Plenum Rated, Hybrid, Indoor/Outdoor Fiber Optic Cable, Buried In 

Trench ............................................................................................................................................................................. 7,285.61 555.39 

XXXXXXX 
. 
 27 15 23 00-0560  Network Communications Cabling And Related Products (27 15 23) 
. 
. 

 27 15 23 00-0561 EA AC Surge Suppression Assembly ....................................................................................................................................... 352.47 12.62 
Note: Liebert AccuVar Transient Voltage Surge Protection (TVSS) device or Atlantic Scientific Zone Defender 
Pro Model # 16100. Includes testing. 

. 
 27 15 23 00-0562 EA Single Mode Fiber Optic To Ethernet Media Converter ...................................................................................................... 593.11 15.15 

Note: Transition Networks part no. J/E-PSW-FX-02(SM). Includes testing. 
. 

 27 15 23 00-0563 EA 6' Long Single Mode Patch Cord With SC duplex Connectors At Both Ends ........................................................................ 31.60 1.62 
Note: Includes testing. 

. 
 27 15 23 00-0564 EA KVM (Keyboard, Video, Mouse) Cable ................................................................................................................................. 71.84 2.02 

Note: Raritan CCP40. Includes testing. 
. 

 27 15 23 00-0565 EA 6' Long USB (Universal Serial Bus) Cable ............................................................................................................................ 11.00 1.62 
Note: Includes testing. 

. 
 27 15 23 00-0566 EA 10' Long USB (Universal Serial Bus) Cable .......................................................................................................................... 13.03 2.02 

Note: Includes testing. 
. 

 27 15 23 00-0567 EA 6' Long Category 6 Patch Cables With A RJ-45 Connectors At Each End ........................................................................... 14.14 1.62 
Note: Includes testing. 

. 
 27 15 23 00-0568 EA 10' Long Category 6 Patch Cables With A RJ-45 Connectors At Each End ......................................................................... 16.17 2.02 

Note: Includes testing. 
. 

 27 15 23 00-0569 EA 6' Long Single Mode Patch Cord With SC Connectors At Both Ends ................................................................................... 23.35 1.62 
Note: Includes testing. 

. 
 27 15 23 00-0570 EA 20' Long Single Mode Patch Cord With SC Duplex Connectors At Both Ends ..................................................................... 50.55 2.02 

Note: Includes testing. 
. 

 27 15 23 00-0571 EA 6' Long Single Mode Patch Cord With SC Duplex Connector At One End And SC Connectors At The Other ..................... 40.07 1.62 
Note: Includes testing. 

. 
 27 15 23 00-0572 EA 20' Long Single Mode Patch Cord With SC Duplex Connector At One End And SC Connectors At The Other ................... 50.55 2.02 

Note: Includes testing. 
. 

 27 15 23 00-0573 EA 6' Long Single Mode Patch Cord With SC Duplex Connector At One End And FC Connectors At The Other ...................... 74.81 1.62 
Note: Includes testing. 

. 
 27 15 23 00-0574 EA 6' Long Single Mode Patch Cord With SC Connectors At One End And FC Connectors At The Other ................................ 74.81 1.62 

Note: Includes testing. 
. 

 27 15 23 00-0575 LF 6 Strand Dielectric Indoor / Outdoor Fiber Optic Cable ........................................................................................................... 0.81  
Note: Corning part no. 006ESF-T41O1D20. Includes testing. 

. 
 27 15 23 00-0576 LF 12 Strand Dielectric Indoor / Outdoor Fiber Optic Cable ......................................................................................................... 6.07  

Note: Corning part no. 012ESF-T41O1D20. Includes testing. 
. 

 27 15 23 00-0577 LF 24 Strand Dielectric Indoor / Outdoor Fiber Optic Cable ......................................................................................................... 7.42  
Note: Corning part no. 024EW4-T4101D20. Includes testing. 

. 
 27 15 23 00-0578 LF 72 Strand Dielectric Indoor / Outdoor Fiber Optic Cable ....................................................................................................... 12.11  

Note: Corning part no. 072EW4-T4101D20. Includes testing. 
. 

 27 15 23 00-0579 LF 144 Strand Dielectric Indoor / Outdoor Fiber Optic Cable ..................................................................................................... 18.97  
Note: Corning part no. 144EW4-T4101D20. Includes testing. 

. 
 27 15 23 00-0580 LF 36 Strand Dielectric Indoor Plenum Rated Fiber Optic Cable ............................................................................................... 11.85  

Note: Corning part no. 036E81-61131-24. Includes testing. 
. 

 27 15 23 00-0581 LF 72 Strand Dielectric Indoor Plenum Rated Fiber Optic Cable ............................................................................................... 18.34  
Note: Corning part no. 072E81-T3131-24. Includes testing. 

. 
 27 15 23 00-0582 EA Aerial Storage Unit ................................................................................................................................................................ 95.61 10.10 

Note: Alcola part no. FSU-16. Includes testing. 
. 

 27 15 23 00-0583 EA Spider Fan-Out Kits With SC Connectors ........................................................................................................................... 116.27 10.10 
Note: Corning part no. SFK–P–12–900–S. 

. 
 27 15 23 00-0584 LF Ultraviolet Resistant Rated Category 6 Cable ......................................................................................................................... 1.09 0.18 

Note: Includes RJ 45 connectors at both ends. CommScope part no. 6NF4+. Includes testing. 
. 

 27 15 23 00-0585 LF RG11 Coaxial Cable NEC CMR .............................................................................................................................................. 3.98 1.89 
Note: Corning part no. SFK–P–12–900–S. 

. 
 27 15 23 00-0586 LF Outdoor Rated UL Type CL2 .................................................................................................................................................. 3.97  

Note: Aluminum foil-polyester tape 100% shield coverage twisted (6 twists per foot) single pair 19 X 27 stranding 
tin copper coated #14 AWG conductor Audio, Control, and Instrumentation Cable with polyethylene insulation 
and PVC jacket. Belden 8720. Includes testing. 
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. 
 27 15 23 00-0587 LF Indoor Plenum Rated UL Type CMP .......................................................................................................................................5.67 1.89 

Note: 100% aluminum foil shield coverage twisted (6 twists per foot) 4 pairs 7X32 stranding tin copper coated 
#24 AWG conductor Computer Cable with Fluorinated Ethylene Propylene insulation and plenum rated jacket. 
Belden 82504. Includes testing. 

XXXXXXX 
. 
 27 15 33  Communications Coaxial Horizontal Cabling (27 15)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 33 00-0001  Indoor Coaxial Cable (27 15 33) 
. 
. 
 27 15 33 00-0002  Coaxial Distribution Cable (27 15 33 00-0001) 

Note: Cables shall be as Belden, Times Fiber, West Penn or approved equal 
. 
. 

 27 15 33 00-0003 MLF RG-6/U Coaxial Distribution Cable, In Conduit................................................................................................................. 1,831.13 295.19 
. 

 27 15 33 00-0004 MLF RG-6A/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 6,376.86 295.19 
. 

 27 15 33 00-0005 MLF RG-8/U Coaxial Distribution Cable, In Conduit................................................................................................................. 3,437.80 311.79 
. 

 27 15 33 00-0006 MLF RG-8A/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 4,291.68 311.79 
. 

 27 15 33 00-0007 MLF RG-11/U Coaxial Distribution Cable, In Conduit............................................................................................................... 3,862.78 368.98 
. 

 27 15 33 00-0008 MLF RG-11A/U Coaxial Distribution Cable, In Conduit ............................................................................................................ 5,514.12 368.98 
. 

 27 15 33 00-0009 MLF RG-11/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed ........................................................................ 11,786.94 516.58 
. 

 27 15 33 00-0010 MLF RG-58/U Coaxial Distribution Cable, In Conduit............................................................................................................... 1,370.71 258.29 
. 

 27 15 33 00-0011 MLF RG-58A/U Coaxial Distribution Cable, In Conduit ............................................................................................................ 1,539.92 258.29 
. 

 27 15 33 00-0012 MLF RG-58C/U Coaxial Distribution Cable, In Conduit ............................................................................................................ 1,837.98 258.29 
. 

 27 15 33 00-0013 MLF RG-58/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed .......................................................................... 4,430.59 516.58 
. 

 27 15 33 00-0014 MLF RG-59/U Coaxial Distribution Cable, In Conduit............................................................................................................... 2,161.21 258.29 
. 

 27 15 33 00-0015 MLF RG-59/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed .......................................................................... 5,317.44 516.58 
. 

 27 15 33 00-0016 MLF 1/2" Hard Line Coaxial, In Conduit ................................................................................................................................... 1,886.02 368.98 

XXXXXXX 
. 
 27 15 33 00-0017  Coaxial, Indoor Telecommunications Cable (27 15 33 00-0001) 
. 
. 
 27 15 33 00-0018  Coaxial, Indoor Telecommunications Cable, Installed In Conduit (27 15 33 00-0017) 
. 
. 

 27 15 33 00-0019 MLF RG 59/U Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 9108) .............................................. 1,180.64 424.13 
. 

 27 15 33 00-0020 MLF RG 59/U Plenum Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 82108) ............................... 2,531.97 424.13 
. 

 27 15 33 00-0021 MLF RG 6/U Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 9114) ................................................ 1,035.99 484.71 
. 

 27 15 33 00-0022 MLF RG 6/U Plenum Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 82120) ................................. 3,165.28 484.71 

XXXXXXX 
. 
 27 15 33 00-0023  Coaxial, Indoor Telecommunications Cable, Installed Exposed (27 15 33 00-0017) 
. 
. 

 27 15 33 00-0024 MLF RG 59/U Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 9108) ................................................ 1,887.50 848.24 
    For Work In Restricted Working Space, Add  424.12 

. 
 27 15 33 00-0025 MLF RG 59/U Plenum Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 82108) ................................. 3,238.83 848.24 

    For Work In Restricted Working Space, Add  424.12 
. 

 27 15 33 00-0026 MLF RG 6/U Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 9114) .................................................. 1,843.84 969.42 
    For Work In Restricted Working Space, Add  484.71 

. 
 27 15 33 00-0027 MLF RG 6/U Plenum Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 82120) ................................... 3,973.13 969.42 

    For Work In Restricted Working Space, Add  484.71 

XXXXXXX 
. 
 27 15 33 00-0028  Outdoor Coaxial Cable (27 15 33) 
. 
. 
 27 15 33 00-0029  Coaxial Cables "Television" Copper Covered Aluminum Center Core (27 15 33 00-

0028) 
Note: Corrugated steel armor jacket. 

. 

. 
 27 15 33 00-0030 MLF TV Coaxial Trunk Cable 3/4" Diameter, Direct Burial ....................................................................................................... 5,334.22 1,381.11 

. 
 27 15 33 00-0031 MLF TV Coaxial Distribution Cable 1/2" Diameter, Direct Burial .............................................................................................. 3,393.75 971.45 

. 
 27 15 33 00-0032 MLF TV Coaxial Distribution Cable 3/8" Diameter, Direct Burial .............................................................................................. 2,792.08 573.13 

. 
 27 15 33 00-0033 MLF TV Coaxial Cable Drop 1/4" Diameter, Direct Burial ........................................................................................................ 1,606.83 573.13 

. 
 27 15 33 00-0034 MLF 1/4" Diameter, TV Coaxial Cable Drop, Installed In Conduit ............................................................................................ 2,412.83 895.53 

XXXXXXX 
. 
 27 15 43  Communications Faceplates and Connectors (27 15)
. 
. 
 27 15 43 00-0001  Plastic Communications Faceplates (27 15 43) 

Note: Excludes modular jacks. See CSI section 27 15 43 00-0035 for modular jacks. 
. 
. 

 27 15 43 00-0002 EA One Port, Single Gang, Plastic Communication Faceplate With Station ID ............................................................................7.77 2.53 
. 

 27 15 43 00-0003 EA Two Port, Single Gang, Plastic Communication Faceplate With Station ID ............................................................................7.77 2.53 
. 

 27 15 43 00-0004 EA Three Port, Single Gang, Plastic Communication Faceplate With Station ID ..........................................................................7.77 2.53 
. 

 27 15 43 00-0005 EA Four Port, Single Gang, Plastic Communication Faceplate With Station ID ............................................................................7.77 2.53 
. 

 27 15 43 00-0006 EA Six Port, Single Gang, Plastic Communication Faceplate With Station ID ..............................................................................7.77 2.53 
. 

 27 15 43 00-0007 EA Four Port, Double Gang, Plastic Communications Faceplate With Station ID ...................................................................... 12.62 2.53 
. 

 27 15 43 00-0008 EA Six Port, Double Gang, Plastic Communication Faceplate With Station ID ........................................................................... 12.62 2.53 
. 

 27 15 43 00-0009 EA Eight Port, Double Gang, Plastic Communication Faceplate With Station ID ....................................................................... 12.62 2.53 
. 

 27 15 43 00-0010 EA Nine Port, Double Gang, Plastic Communication Faceplate With Station ID ........................................................................ 12.62 2.53 
. 

 27 15 43 00-0011 EA Twelve Port, Double Gang, Plastic Communication Faceplate With Station ID .................................................................... 12.62 2.53 

XXXXXXX 
. 
 27 15 43 00-0012  Stainless Steel Communications Faceplates (27 15 43) 

Note: Excludes modular jacks. See CSI section 27 15 43 00-0035 for modular jacks. 
. 
. 
 27 15 43 00-0013  Stainless Steel Communications Faceplates (27 15 43 00-0012) 
. 
. 

 27 15 43 00-0014 EA One Port, Single Gang, Stainless Steel Communications Faceplate .................................................................................... 14.34 2.53 
. 

 27 15 43 00-0015 EA Two Port, Single Gang, Stainless Steel Communications Faceplate .................................................................................... 14.34 2.53 
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. 
 27 15 43 00-0016 EA Three Port, Single Gang, Stainless Steel Communications Faceplate ................................................................................. 14.34 2.53 

. 
 27 15 43 00-0017 EA Four Port, Single Gang, Stainless Steel Communications Faceplate ................................................................................... 15.31 2.53 

. 
 27 15 43 00-0018 EA Six Port, Single Gang, Stainless Steel Communications Faceplate ...................................................................................... 15.31 2.53 

. 
 27 15 43 00-0019 EA Four Port, Double Gang, Stainless Steel Communications Faceplate .................................................................................. 20.49 2.53 

. 
 27 15 43 00-0020 EA Six Port, Double Gang, Stainless Steel Communications Faceplate .................................................................................... 21.10 2.53 

. 
 27 15 43 00-0021 EA Eight Port, Double Gang, Stainless Steel Communications Faceplate ................................................................................. 24.35 2.53 

. 
 27 15 43 00-0022 EA Nine Port, Double Gang, Stainless Steel Communication Faceplate .................................................................................... 24.35 2.53 

. 
 27 15 43 00-0023 EA Twelve Port, Double Gang, Stainless Steel Communications Faceplate .............................................................................. 24.35 2.53 

XXXXXXX 
. 
 27 15 43 00-0024  Stainless Steel Communications Faceplates With Station ID (27 15 43 00-0012) 
. 
. 

 27 15 43 00-0025 EA One Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ........................................................... 20.37 2.53 
. 

 27 15 43 00-0026 EA Two Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ........................................................... 20.37 2.53 
. 

 27 15 43 00-0027 EA Three Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ......................................................... 20.37 2.53 
. 

 27 15 43 00-0028 EA Four Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ........................................................... 20.37 2.53 
. 

 27 15 43 00-0029 EA Six Port, Single Gang, Stainless Steel Communications Faceplate With Station ID ............................................................. 20.37 2.53 
. 

 27 15 43 00-0030 EA Four Port, Double Gang, Stainless Steel Communications Faceplate With Station ID ......................................................... 43.40 2.53 
. 

 27 15 43 00-0031 EA Six Port, Double Gang, Stainless Steel Communications Faceplate With Station ID ............................................................ 43.40 2.53 
. 

 27 15 43 00-0032 EA Eight Port, Double Gang, Stainless Steel Communications Faceplate With Station ID ........................................................ 43.40 2.53 
. 

 27 15 43 00-0033 EA Nine Port, Double Gang, Stainless Steel Communication Faceplate With Station ID ........................................................... 43.40 2.53 
. 

 27 15 43 00-0034 EA Twelve Port, Double Gang, Stainless Steel Communications Faceplate With Station ID ..................................................... 43.40 2.53 

XXXXXXX 
. 
 27 15 43 00-0035  Snap-In Modular Jacks (27 15 43) 

Note: Includes termination. 
. 
. 

 27 15 43 00-0036 EA Cat 3, Snap-In Modular Jack ................................................................................................................................................. 27.10 10.12 
. 

 27 15 43 00-0037 EA Cat 5E, Snap-In Modular Jack .............................................................................................................................................. 28.43 10.12 
. 

 27 15 43 00-0038 EA Cat 5E Shielded, Snap-In Modular Jack ............................................................................................................................... 32.41 10.12 
. 

 27 15 43 00-0039 EA Cat 6, Snap-In Modular Jack ................................................................................................................................................. 32.41 10.12 
. 

 27 15 43 00-0040 EA Cat 6 Shielded, Snap-In Modular Jack .................................................................................................................................. 36.87 10.12 
. 

 27 15 43 00-0041 EA Cat 6A, Snap-In Modular Jack .............................................................................................................................................. 37.54 10.12 
. 

 27 15 43 00-0042 EA Voice, RJ-11, Snap-In Modular Jack ..................................................................................................................................... 18.79 5.06 
. 

 27 15 43 00-0043 EA  SC Type Fiber Optic, Snap-In Modular Jack ......................................................................................................................... 30.12 10.12 
. 

 27 15 43 00-0044 EA  ST Type Fiber Optic, Snap-In Modular Jack ......................................................................................................................... 33.49 10.12 
. 

 27 15 43 00-0045 EA LC Type Fiber Optic, Snap-In Modular Jack ......................................................................................................................... 40.12 10.12 
. 

 27 15 43 00-0046 EA Blank Fill In, Snap-In Modular Jack ......................................................................................................................................... 5.69 2.53 
. 

 27 15 43 00-0047 EA Open Cable Pass Through Insert, Snap-In Modular Jack ....................................................................................................... 6.59 2.53 
. 

 27 15 43 00-0048 EA  Coaxial F-Type Coupler, Snap-In Modular Jack ................................................................................................................... 22.53 7.58 
Note: Includes female to female connection. 

    For Gold Bulkhead, Add  1.29 
. 

 27 15 43 00-0049 EA RCA Jack Pass-Through Coupler, Snap-In Modular Jack .................................................................................................... 22.78 7.58 
Note: Includes female to female connection. 

. 
 27 15 43 00-0050 EA RCA Solder Coupler, Snap-In Modular Jack ......................................................................................................................... 46.15 10.12 

. 
 27 15 43 00-0051 EA RCA Jack With 110 Punch Down, Snap-In Modular Jack ..................................................................................................... 55.91 10.12 

. 
 27 15 43 00-0052 EA 3.5 m Mini Stereo Jack, Snap-In Modular Jack ..................................................................................................................... 28.07 10.12 

. 
 27 15 43 00-0053 EA MT-RJ Pass-Through Coupler, Snap-In Modular Jack ......................................................................................................... 28.78 5.06 

. 
 27 15 43 00-0054 EA BNC Connector, Snap-In Modular Jack ................................................................................................................................ 32.05 10.12 

. 
 27 15 43 00-0055 EA S-Video With 110 Punch Down, Snap-In Modular Jack ........................................................................................................ 35.66 10.12 

. 
 27 15 43 00-0056 PR Speaker Connectors, Snap-In Modular Jack ......................................................................................................................... 48.79 15.18 

Note: Includes a pair of binding posts, banana jacks or spring clip connectors. Requires two open ports. 
. 

 27 15 43 00-0057 EA USB Audio Video Connector, Snap-In Modular Jack ............................................................................................................ 52.30 10.12 

XXXXXXX 
. 
 27 15 43 00-0058  Surface Mount Plastic Communication Boxes (27 15 43) 

Note: Excludes modular jacks. See CSI section 27 15 43 00-0035 for modular jacks. 
. 
. 

 27 15 43 00-0059 EA One Port, Surface Mount Plastic Communication Box With Station ID ................................................................................. 28.74 12.65 
. 

 27 15 43 00-0060 EA Two Port, Surface Mount Plastic Communication Box With Station ID ................................................................................. 29.34 12.65 
. 

 27 15 43 00-0061 EA Four Port, Surface Mount Plastic Communication Box With Station ID ................................................................................ 33.50 12.65 
. 

 27 15 43 00-0062 EA Six Port, Surface Mount Plastic Communication Box With Station ID ................................................................................... 38.44 12.65 
. 

 27 15 43 00-0063 EA Twelve Port, Surface Mount Plastic Communication Box With Station ID............................................................................. 43.63 12.65 

XXXXXXX 
. 
 27 15 43 00-0064  Wall Mounted Telephone Faceplates (27 15 43) 

Note: Includes standard telephone mounting studs. 
. 
. 
 27 15 43 00-0065  Plastic Faceplates For Wall Mounted Telephones (27 15 43 00-0064) 
. 
. 

 27 15 43 00-0066 EA Single Gang, 6-Position RJ25 Jack, Flush, Plastic Faceplate For Wall Mounted Telephones .............................................. 34.27 12.62 

XXXXXXX 
. 
 27 15 43 00-0067  Stainless Steel Faceplates For Wall Mounted Telephones (27 15 43 00-0064) 
. 
. 

 27 15 43 00-0068 EA Single Gang, Keystone Opening, Flush, Stainless Steel Faceplate For Wall Mounted Telephones ..................................... 26.98 5.05 
Note: Requires one snap-in modular jack. 

. 
 27 15 43 00-0069 EA Single Gang, 6-Position RJ25 Jack, Flush, Stainless Steel Faceplate For Wall Mounted Telephones ................................. 48.05 12.62 

. 
 27 15 43 00-0070 EA Single Gang, 8-Position RJ45 Jack, Flush, Stainless Steel Faceplate For Wall Mounted Telephones ................................. 56.05 15.15 

. 
 27 15 43 00-0071 EA Single Gang, Keystone Opening, Recessed, Stainless Steel Faceplate For Wall Mounted Telephones .............................. 25.99 5.05 

Note: Requires one snap-in modular jack. 
. 

 27 15 43 00-0072 EA Single Gang, 6-Position RJ25 Jack, Recessed, Stainless Steel Faceplate For Wall Mounted Telephones .......................... 43.88 12.62 
. 

 27 15 43 00-0073 EA Single Gang, 8-Position RJ45 Jack, Recessed, Stainless Steel Faceplate For Wall Mounted Telephones .......................... 51.99 15.15 

XXXXXXX 
. 
 27 15 53  Communications Cable Innerduct (27 15)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
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includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 
. 
. 
 27 15 53 00-0001  Indoor Innerduct (27 15 53) 
. 
. 
 27 15 53 00-0002  Indoor Innerduct, Installed In Conduit (27 15 53 00-0001) 
. 
. 
 27 15 53 00-0003  Riser Rated, Indoor Innerduct, Installed In Conduit (27 15 53 00-0002) 
. 
. 

 27 15 53 00-0004 MLF 1" Riser Rated, Indoor Innerduct, Installed In Conduit ..................................................................................................... 3,855.32 1,514.72 
. 

 27 15 53 00-0005 MLF 1-1/4" Riser Rated, Indoor Innerduct, Installed In Conduit ............................................................................................... 5,005.71 2,019.62 
. 

 27 15 53 00-0006 MLF 1-1/2" Riser Rated, Indoor Innerduct, Installed In Conduit ............................................................................................... 6,612.97 2,524.53 
. 

 27 15 53 00-0007 MLF 2" Riser Rated, Indoor Innerduct, Installed In Conduit ..................................................................................................... 7,745.78 3,029.44 

XXXXXXX 
. 
 27 15 53 00-0008  Plenum Rated, Indoor Innerduct, Installed In Conduit (27 15 53 00-0002) 
. 
. 

 27 15 53 00-0009 MLF 3/4" Plenum Rated, Indoor Innerduct, Installed In Conduit ............................................................................................... 5,450.09 1,009.81 
. 

 27 15 53 00-0010 MLF 1" Plenum Rated, Indoor Innerduct, Installed In Conduit.................................................................................................. 6,116.78 1,514.72 
. 

 27 15 53 00-0011 MLF 1-1/4" Plenum Rated, Indoor Innerduct, Installed In Conduit ........................................................................................... 7,757.19 2,019.62 
. 

 27 15 53 00-0012 MLF 1-1/2" Plenum Rated, Indoor Innerduct, Installed In Conduit ........................................................................................... 9,949.38 2,524.53 
. 

 27 15 53 00-0013 MLF 2" Plenum Rated, Indoor Innerduct, Installed In Conduit................................................................................................ 11,970.79 3,029.44 

XXXXXXX 
. 
 27 15 53 00-0014  Indoor Innerduct, Installed Exposed (27 15 53 00-0001) 
. 
. 
 27 15 53 00-0015  Riser Rated, Indoor Innerduct, Installed Exposed (27 15 53 00-0014) 
. 
. 

 27 15 53 00-0016 MLF 1" Riser Rated, Indoor Innerduct, Installed Exposed ........................................................................................................ 4,865.13 2,019.62 
    For Work In Restricted Working Space, Add  1,211.78 

. 
 27 15 53 00-0017 MLF 1-1/4" Riser Rated, Indoor Innerduct, Installed Exposed.................................................................................................. 6,015.52 2,524.53 

    For Work In Restricted Working Space, Add  1,514.72 
. 

 27 15 53 00-0018 MLF 1-1/2" Riser Rated, Indoor Innerduct, Installed Exposed.................................................................................................. 7,622.78 3,029.44 
    For Work In Restricted Working Space, Add  1,817.66 

. 
 27 15 53 00-0019 MLF 2" Riser Rated, Indoor Innerduct, Installed Exposed ........................................................................................................ 8,755.58 3,534.34 

    For Work In Restricted Working Space, Add  2,120.60 

XXXXXXX 
. 
 27 15 53 00-0020  Plenum Rated, Indoor Innerduct, Installed Exposed (27 15 53 00-0014) 
. 
. 

 27 15 53 00-0021 MLF 3/4" Plenum Rated, Indoor Innerduct, Installed Exposed ................................................................................................. 6,459.91 1,514.72 
. 

 27 15 53 00-0022 MLF 1" Plenum Rated, Indoor Innerduct, Installed Exposed .................................................................................................... 7,126.59 2,019.62 
    For Work In Restricted Working Space, Add  1,211.78 

. 
 27 15 53 00-0023 MLF 1-1/4" Plenum Rated, Indoor Innerduct, Installed Exposed .............................................................................................. 8,767.00 2,524.53 

    For Work In Restricted Working Space, Add  1,514.72 
. 

 27 15 53 00-0024 MLF 1-1/2" Plenum Rated, Indoor Innerduct, Installed Exposed ............................................................................................ 10,959.19 3,029.44 
    For Work In Restricted Working Space, Add  1,817.66 

. 
 27 15 53 00-0025 MLF 2" Plenum Rated, Indoor Innerduct, Installed Exposed .................................................................................................. 12,980.59 3,534.34 

    For Work In Restricted Working Space, Add  2,120.60 

XXXXXXX 
. 
 27 15 53 00-0026  Outdoor Innerduct (27 15 53) 
. 
. 
 27 15 53 00-0027  Outdoor Innerduct, Installed In Conduit (27 15 53 00-0026) 
. 
. 

 27 15 53 00-0028 MLF 1" Outdoor Innerduct, Installed In Conduit ....................................................................................................................... 3,644.46 1,514.72 
. 

 27 15 53 00-0029 MLF 1-1/4" Outdoor Innerduct, Installed In Conduit ................................................................................................................. 4,694.76 2,019.62 
. 

 27 15 53 00-0030 MLF 1-1/2" Outdoor Innerduct, Installed In Conduit ................................................................................................................. 5,984.24 2,524.53 
. 

 27 15 53 00-0031 MLF 2" Outdoor Innerduct, Installed In Conduit ....................................................................................................................... 7,150.79 3,029.44 

XXXXXXX 
. 
 27 15 53 00-0032  Outdoor Innerduct, Buried In Trench (27 15 53 00-0026) 
. 
. 

 27 15 53 00-0033 MLF 1" Outdoor Innerduct, Buried In Trench ............................................................................................................................ 2,634.64  
. 

 27 15 53 00-0034 MLF 1-1/4" Outdoor Innerduct, Buried In Trench ..................................................................................................................... 3,684.95  
. 

 27 15 53 00-0035 MLF 1-1/2" Outdoor Innerduct, Buried In Trench ..................................................................................................................... 4,974.43  
. 

 27 15 53 00-0036 MLF 2" Outdoor Innerduct, Buried In Trench ............................................................................................................................ 6,140.98  

XXXXXXX 
. 
 27 16  Communications Connecting Cords, Devices, and Adapters (27 10) 
. 
. 
 27 16 16  Communications Media Converters, Adapters, and Transceivers (27 16)
. 
. 
 27 16 16 00-0001  Fiber Optic Receivers (27 16 16) 
. 
. 

 27 16 16 00-0002 EA  Fiber Optic Receiver, Range 6.2 Miles ................................................................................................................................ 782.52 50.49 
. 

 27 16 16 00-0003 EA Fiber Optic MM Dual Video Receiver, Manual Gain ............................................................................................................ 811.20 99.45 
Note: With video presence Ind, RM. 

XXXXXXX 
. 
 27 16 16 00-0004  Fiber Optic Transmitters (27 16 16) 
. 
. 

 27 16 16 00-0005 EA  Fiber Optic Transmitter, Range 6.2 Miles ............................................................................................................................ 782.51 50.49 
. 

 27 16 16 00-0006 EA Fiber Optic MM Dual Video Transmitter Video Presence Indicator ..................................................................................... 811.20 99.45 

XXXXXXX 
. 
 27 16 16 00-0007  Fiber Optic Repeaters (27 16 16) 

Note: Consist of transmitter and receiver, back-to-back. Excludes power source. 
. 
. 

 27 16 16 00-0008 EA Fiber Optic Repeater, 6.2 Miles Transmitter And Receiver Back-Back, No Power ............................................................. 883.50 100.98 
. 

 27 16 16 00-0009 EA Fiber Optic Digital Repeater, 2,000 Miles Transmitter And Receiver Back-Back, No Power ........................................... 1,386.84 201.97 

XXXXXXX 
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. 
 27 16 16 00-0010  Fiber Optic Transceivers (27 16 16) 
. 
. 

 27 16 16 00-0011 EA  Fiber Optic Transceivers, 3,000 Miles Range ..................................................................................................................... 924.53 201.97 
. 

 27 16 16 00-0012 EA  Fiber Optic Transceivers, Digital 2,000 Miles Range .......................................................................................................... 924.53 201.97 
. 

 27 16 16 00-0013 EA Fiber Optic Ethernet Transceiver ..................................................................................................................................... 1,214.39 302.94 
. 

 27 16 16 00-0014 EA Transceiver (Low Cost Bi- Directional) ................................................................................................................................ 440.74 75.73 

XXXXXXX 
. 
 27 16 19  Communications Patch Cords, Station Cords, and Cross Connect Wire (27 16) 
. 
. 
 27 16 19 00-0001  Fiber Optic Patch Cords (27 16 19) 
. 
. 
 27 16 19 00-0002  Simplex Fiber Optic Patch Cables (27 16 19 00-0001) 
. 
. 
 27 16 19 00-0003  Singlemode, Simplex Fiber Optic Patch Cables (27 16 19 00-0002) 
. 
. 

 27 16 19 00-0004 EA ST To ST Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ....................................................... 40.24  
    For Each Additional Meter In Length, Add  0.26 

. 
 27 16 19 00-0005 EA ST To SC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ...................................................... 32.96  

    For Each Additional Meter In Length, Add  0.26 
. 

 27 16 19 00-0006 EA ST To LC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ....................................................... 42.42  
    For Each Additional Meter In Length, Add  0.26 

. 
 27 16 19 00-0007 EA SC To SC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ...................................................... 34.62  

    For Each Additional Meter In Length, Add  0.26 
. 

 27 16 19 00-0008 EA SC To LC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ...................................................... 39.93  
    For Each Additional Meter In Length, Add  0.26 

. 
 27 16 19 00-0009 EA LC To LC Connectors, 1 Meter Length, Singlemode, Simplex Fiber Optic Patch Cable ....................................................... 39.35  

    For Each Additional Meter In Length, Add  0.26 

XXXXXXX 
. 
 27 16 19 00-0010  Duplex Fiber Optic Patch Cables (27 16 19 00-0001) 
. 
. 
 27 16 19 00-0011  Singlemode, Duplex Fiber Optic Patch Cables (27 16 19 00-0010) 
. 
. 

 27 16 19 00-0012 EA ST To ST Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 69.50  
    For Each Additional Meter In Length, Add  0.51 

. 
 27 16 19 00-0013 EA ST To SC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 67.45  

    For Each Additional Meter In Length, Add  0.51 
. 

 27 16 19 00-0014 EA ST To LC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 74.74  
    For Each Additional Meter In Length, Add  0.51 

. 
 27 16 19 00-0015 EA SC To SC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 58.29  

    For Each Additional Meter In Length, Add  0.51 
. 

 27 16 19 00-0016 EA SC To LC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 68.89  
    For Each Additional Meter In Length, Add  0.51 

. 
 27 16 19 00-0017 EA LC To LC Connectors, 1 Meter Length, Singlemode, Duplex Fiber Optic Patch Cable ........................................................ 67.73  

    For Each Additional Meter In Length, Add  0.51 

XXXXXXX 
. 
 27 16 19 00-0018  Multimode, Duplex Fiber Optic Patch Cables (27 16 19 00-0010) 
. 
. 

 27 16 19 00-0019 EA ST To ST Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ........................................................... 52.67  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0020 EA ST To SC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable .......................................................... 57.43  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0021 EA ST To MTRJ Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ...................................................... 57.92  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0022 EA ST To LC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ........................................................... 59.45  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0023 EA SC To SC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable .......................................................... 52.88  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0024 EA SC To MTRJ Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ..................................................... 59.72  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0025 EA SC To LC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable .......................................................... 70.04  
    For Each Additional Meter In Length, Add  1.48 

. 
 27 16 19 00-0026 EA MTRJ To MTRJ Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ................................................. 48.49  

    For Each Additional Meter In Length, Add  1.48 
. 

 27 16 19 00-0027 EA LC To LC Connectors, 1 Meter Length, Multimode, Duplex Fiber Optic Patch Cable ........................................................... 58.83  
    For Each Additional Meter In Length, Add  1.48 

XXXXXXX 
. 
 27 16 19 00-0028  Fiber Optic Cable Pig Tail (27 16 19) 
. 
. 

 27 16 19 00-0029 EA Simplex Fiber Optic Cable Pig Tail ....................................................................................................................................... 67.18 35.34 
. 

 27 16 19 00-0030 EA Duplex Fiber Optic Cable Pig Tail ......................................................................................................................................... 84.44 35.34 

XXXXXXX 
. 
 27 16 19 00-0031  Ethernet Patch Cords (27 16 19) 
. 
. 

 27 16 19 00-0032 EA 3' Category 5E Patch Cables With Boots .............................................................................................................................. 13.83  
. 

 27 16 19 00-0033 EA 5' Category 5E Patch Cables With Boots .............................................................................................................................. 15.12  
. 

 27 16 19 00-0034 EA 7' Category 5E Patch Cables With Boots .............................................................................................................................. 16.44  
. 

 27 16 19 00-0035 EA 10' Category 5E Patch Cables With Boots ............................................................................................................................ 23.89  
. 

 27 16 19 00-0036 EA 15' Category 5E Patch Cables With Boots ............................................................................................................................ 29.96  
. 

 27 16 19 00-0037 EA 25' Category 5E Patch Cables With Boots ............................................................................................................................ 39.86  
. 

 27 16 19 00-0038 EA 3' Category 6 Patch Cables With Boots ................................................................................................................................ 15.37  
. 

 27 16 19 00-0039 EA 5' Category 6 Patch Cables With Boots ................................................................................................................................ 18.67  
. 

 27 16 19 00-0040 EA 7' Category 6 Patch Cables With Boots ................................................................................................................................ 18.74  
. 

 27 16 19 00-0041 EA 10' Category 6 Patch Cables With Boots .............................................................................................................................. 22.32  
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. 
 27 16 19 00-0042 EA 15' Category 6 Patch Cables With Boots .............................................................................................................................. 29.47  

. 
 27 16 19 00-0043 EA 25' Category 6 Patch Cables With Boots .............................................................................................................................. 37.18  

. 
 27 16 19 00-0044 EA 50' Category 6 Patch Cables With Boots .............................................................................................................................. 58.89  

. 
 27 16 19 00-0045 EA 100' Category 6 Patch Cables With Boots .......................................................................................................................... 102.91  

. 
 27 16 19 00-0046 EA 3' Category 6A Patch Cables With Boots .............................................................................................................................. 28.79  

. 
 27 16 19 00-0047 EA 5' Category 6A Patch Cables With Boots .............................................................................................................................. 30.75  

. 
 27 16 19 00-0048 EA 7' Category 6A Patch Cables With Boots .............................................................................................................................. 32.22  

. 
 27 16 19 00-0049 EA 10' Category 6A Patch Cables With Boots ............................................................................................................................ 36.93  

. 
 27 16 19 00-0050 EA 15' Category 6A Patch Cables With Boots ............................................................................................................................ 44.83  

. 
 27 16 19 00-0051 EA 25' Category 6A Patch Cables With Boots ............................................................................................................................ 57.47  

. 
 27 16 19 00-0052 EA 50' Category 6A Patch Cables With Boots ............................................................................................................................ 85.83  

. 
 27 16 19 00-0053 EA 100' Category 6A Patch Cables With Boots ........................................................................................................................ 151.93  

. 
 27 16 19 00-0054 EA 3' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E03-06) ......................................................... 13.83  

. 
 27 16 19 00-0055 EA 5' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E05-06) ......................................................... 15.12  

. 
 27 16 19 00-0056 EA 7' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E07-06) ......................................................... 16.44  

. 
 27 16 19 00-0057 EA 10' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E10-06)........................................................ 23.89  

. 
 27 16 19 00-0058 EA 15' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E15-06)........................................................ 29.96  

. 
 27 16 19 00-0059 EA 25' Category 5E Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC5E25-06)........................................................ 39.86  

. 
 27 16 19 00-0060 EA 3' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC603-06) .............................................................. 15.37  

. 
 27 16 19 00-0061 EA 5' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC605-06) .............................................................. 18.67  

. 
 27 16 19 00-0062 EA 7' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC607-06) .............................................................. 18.74  

. 
 27 16 19 00-0063 EA 10' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC610-06) ............................................................ 22.32  

. 
 27 16 19 00-0064 EA 15' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC615-06) ............................................................ 29.47  

. 
 27 16 19 00-0065 EA 25' Category 6 Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC625-06) ............................................................ 37.18  

. 
 27 16 19 00-0066 EA 3' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A03-09) ......................................................... 28.79  

. 
 27 16 19 00-0067 EA 5' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A05-09) ......................................................... 30.75  

. 
 27 16 19 00-0068 EA 7' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A07-09) ......................................................... 32.22  

. 
 27 16 19 00-0069 EA 10' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A10-09)........................................................ 36.93  

. 
 27 16 19 00-0070 EA 15' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A15-09)........................................................ 44.83  

. 
 27 16 19 00-0071 EA 25' Category 6A Patch Cables With Plastic Arch (Ortronics-Legrand OR-MC6A25-09)........................................................ 57.47  

XXXXXXX 
. 
 27 16 19 00-0072  Cross Connect Wire (27 16 19) 

Note: Up to 20' length. 
. 
. 

 27 16 19 00-0073 EA 2-Pair Cross Connect Wire ................................................................................................................................................... 16.15  
. 

 27 16 19 00-0074 EA  3-Pair Cross Connect Wire ................................................................................................................................................... 21.62  
. 

 27 16 19 00-0075 EA  4-Pair Cross Connect Wire ................................................................................................................................................... 27.05  

XXXXXXX 
. 
 27 20  Data Communications (27) 
. 
. 
 27 21  Data Communications Network Equipment (27 20) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 21 16  Data Communications Routers, CSU/DSU, Multiplexers, Codecs, and Modems 

(27 21) 
. 
. 
 27 21 16 00-0001  Fiber Optic Modems (27 21 16) 
. 
. 

 27 21 16 00-0002 EA  Fiber Optic Modems, Range 6.2 Miles ............................................................................................................................. 1,539.80 201.97 
. 

 27 21 16 00-0003 EA  Fiber Optic Modem, Range 3.1 Miles, 12 Channel........................................................................................................... 2,959.66 201.97 

XXXXXXX 
. 
 27 21 16 00-0004  Ethernet Hubs and Switches (27 21 16) 
. 
. 

 27 21 16 00-0005 EA 16 Port Managed Hub With Fiberport And Standard Management .................................................................................. 2,885.49 151.77 
. 

 27 21 16 00-0006 EA 16 Port Unmanaged Hub .................................................................................................................................................... 481.85 101.18 
. 

 27 21 16 00-0007 EA 12 Port, Industrial Ethernet Switch (Cisco IE-4000-4GC4GP4G-E) ................................................................................. 3,962.20 101.18 
. 

 27 21 16 00-0008 EA Power Supply (Cisco PWR-IE170W-PC-AC) ................................................................................................................... 1,178.88 50.59 

XXXXXXX 
. 
 27 21 16 00-0009  Network Equipment (27 21 16) 
. 
. 
 27 21 16 00-0010  Communications Entrance Protection (27 21 16 00-0009) 
. 
. 

 27 21 16 00-0011 EA 100-Pair, 5 Pin Configuration, 110 Termination, Building Entrance Terminal With Cover (Porta 24100-110-M110C) ........ 831.69 75.88 
Note: Excludes terminations. 

. 
 27 21 16 00-0012 EA Solid State Protector Module With 4 OHM Heat Coils (CommScope 4C1S) ......................................................................... 10.05 1.01 

XXXXXXX 
. 
 27 21 16 00-0013  Communications Cabinets, Racks, Frames And Enclosures (27 21 16 00-0009) 
. 
. 

 27 21 16 00-0014 EA 19" Width x 36" Height x 24" Depth, Wall Mounted Telecommunications Enclosure (Chatsworth 11840-736) ................ 1,005.78 75.88 
    For Fan Kit (Chatsworth 12804-701), Add  137.19 

. 
 27 21 16 00-0015 EA 10 Outlet, 125 Volt, 20 Amperes, Telecommunications Cabinet Power Strip (Chatsworth 13239-757) .............................. 901.67 5.06 

XXXXXXX 
. 
 27 21 16 00-0016  Communications Termination Blocks And Patch Panels (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0017  Communications Termination Blocks (27 21 16 00-0016) 
. 
. 

 27 21 16 00-0018 EA 4-Pair, 300-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058810) ............................................ 318.18 15.15 
. 

 27 21 16 00-0019 EA 5-Pair, 300-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058802) ............................................ 295.89 15.15 
. 

 27 21 16 00-0020 EA 4-Pair, 900-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058869) ............................................ 713.77 15.15 
. 

 27 21 16 00-0021 EA 5-Pair, 900-Pair Count, 110 Patch Panel System Terminal Block (CommScope 107058851) ............................................ 663.63 15.15 
. 

 27 21 16 00-0022 EA 110 Connector System Mounting Brackets (CommScope 107535593) ................................................................................ 97.52 15.15 
. 

 27 21 16 00-0023 EA 110 Connector System Mounting Brackets (CommScope 107535585) .............................................................................. 105.62 15.15 
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. 
 27 21 16 00-0024 EA 110 Connector System Mounting Brackets (CommScope 107098816) .............................................................................. 120.78 15.15 

XXXXXXX 
. 
 27 21 16 00-0025  Communications Copper Patch Panels (27 21 16 00-0016) 

Note: Excludes cabinet and terminations. 
. 
. 

 27 21 16 00-0026 EA 24 Port, Category 5E Patch Panel (CommScope 108208919) ........................................................................................... 310.55 32.88 
. 

 27 21 16 00-0027 EA 48 Port, Category 5E Patch Panel (CommScope 108208935) ........................................................................................... 570.52 40.48 
. 

 27 21 16 00-0028 EA 24 Port, Category 6 Patch Panel (CommScope 760062372) .............................................................................................. 463.27 32.88 
. 

 27 21 16 00-0029 EA 48 Port, Category 6 Patch Panel (CommScope 760062380) .............................................................................................. 869.60 40.48 

XXXXXXX 
. 
 27 21 16 00-0030  Communications Optical Fiber Patch Panels (27 21 16 00-0016) 
. 
. 
 27 21 16 00-0031  Closet Connector Housings (27 21 16 00-0030) 
. 
. 

 27 21 16 00-0032 EA 48 Fiber Total Capacity, Closet Connector Housing (Corning CCH-01U) ........................................................................... 360.34 20.23 
Note: Accepts up to 2 closet connector housing panels. Excludes panels. 

. 
 27 21 16 00-0033 EA 96 Fiber Total Capacity, Closet Connector Housing (Corning CCH-02U) ........................................................................... 420.84 20.23 

Note: Accepts up to 4 closet connector housing panels. Excludes panels. 
. 

 27 21 16 00-0034 EA 288 Fiber Total Capacity, Closet Connector Housing (Corning CCH-04U) ......................................................................... 525.15 20.23 
Note: Accepts up to 12 closet connector housing panels. Excludes panels. 

. 
 27 21 16 00-0035 EA SC Duplex Multimode, 62.5 Micron, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-91) ............................ 111.93 10.12 

. 
 27 21 16 00-0036 EA SC Duplex Singlemode, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-59) .............................................. 152.96 10.12 

. 
 27 21 16 00-0037 EA SC Simplex Multimode, 62.5 Micron, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-56) .......................... 126.42 10.12 

. 
 27 21 16 00-0038 EA SC Simplex Singlemode, 12 Fiber, Closet Connector Housing Panel (Corning CCH-CP-3C) ............................................ 166.22 10.12 

XXXXXXX 
. 
 27 21 16 00-0039  Communications Cable Management (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0040  Horizontal Communication Cable Management (27 21 16 00-0039) 
. 
. 

 27 21 16 00-0041 EA 1.7" Height, 19" Width, 3.7" Depth, 1 RU, Front Only, Horizontal Cable Manager (Panduit WMPFSE) .............................. 117.10 20.23 
. 

 27 21 16 00-0042 EA 3-1/2" Height, 19" Width, 3.7" Depth, Horizontal Cable Manager (Panduit WMPF1E) ........................................................ 121.07 20.23 

XXXXXXX 
. 
 27 21 16 00-0043  Vertical Communication Cable Management (27 21 16 00-0039) 
. 
. 

 27 21 16 00-0044 EA 6" Width x 84" Height, Double-Sided Vertical Cabling Section (Chatsworth 11729-703) .................................................... 703.90 50.59 
. 

 27 21 16 00-0045 EA 19" Width x 84" Height, Universal Rack (Chatsworth 48353-703) ....................................................................................... 729.61 50.59 
. 

 27 21 16 00-0046 EA 23" Width x 84" Height, Universal Rack (Chatsworth 48383-703) ....................................................................................... 787.45 50.59 

XXXXXXX 
. 
 27 21 16 00-0047  Communications Patch Cords, Station Cords, And Cross Connect Wire (27 21 16 

00-0009) 
. 
. 
 27 21 16 00-0048  Premise Cross-Connect Wire (27 21 16 00-0047) 
. 
. 

 27 21 16 00-0049 LF 1-Pair, 22 AWG Premise Cross-Connect Wire (General Cable 7041973) .............................................................................. 1.05 0.50 

XXXXXXX 
. 
 27 21 16 00-0050  Pathways For Communications Systems (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0051  Conduits And Backboxes For Communication Systems (27 21 16 00-0050) 
. 
. 
 27 21 16 00-0052  Flexible Conduit For Communication Systems (27 21 16 00-0051) 
. 
. 

 27 21 16 00-0053 CLF 1" Diameter, Riser Rated, Non-Metallic Flexible Conduit With Pull Tape (Carlon DF4X1C) ............................................... 430.08 181.76 
. 

 27 21 16 00-0054 CLF 1" Diameter, Plenum Rated, Non-Metallic Flexible Conduit With Pull Tape (Carlon CF4X1C) ........................................... 637.77 181.76 

XXXXXXX 
. 
 27 21 16 00-0055  Tube Cables For Communication Systems (27 21 16 00-0051) 
. 
. 
 27 21 16 00-0056  Outdoor/All-Dielectric Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0057 CLF Two Tube, Outdoor/All-Dielectric Tube Cable (Sumitomo TC02TOX) ................................................................................ 376.77 121.18 
. 

 27 21 16 00-0058 CLF Seven Tube, Outdoor/All-Dielectric Tube Cable (Sumitomo TC07TOX) ............................................................................. 570.12 151.47 
. 

 27 21 16 00-0059 CLF Nineteen Tube, Outdoor/All-Dielectric Tube Cable (Sumitomo TC19TOX) ......................................................................... 966.86 181.76 

XXXXXXX 
. 
 27 21 16 00-0060  Indoor/Riser Rated Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0061 CLF Two Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC02TRX) .................................................................................... 437.28 121.18 
. 

 27 21 16 00-0062 CLF Four Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC04TRX) .................................................................................... 538.15 136.32 
. 

 27 21 16 00-0063 CLF Seven Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC07TRX) ................................................................................. 612.14 151.47 
. 

 27 21 16 00-0064 CLF Nineteen Tube, Indoor/Riser Rated Tube Cable (Sumitomo TC19TRX) .......................................................................... 1,156.79 181.76 

XXXXXXX 
. 
 27 21 16 00-0065  Indoor/Plenum Rated Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0066 CLF Single Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC01TPX) ............................................................................. 311.22 121.18 
. 

 27 21 16 00-0067 CLF Two Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC02TP2) ................................................................................. 465.86 121.18 
. 

 27 21 16 00-0068 CLF Four Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC04TP2) ................................................................................ 733.12 136.32 
. 

 27 21 16 00-0069 CLF Seven Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC07TP2) ........................................................................... 1,081.08 151.47 
. 

 27 21 16 00-0070 CLF Nineteen Tube, Indoor/Plenum Rated Tube Cable (Sumitomo TC19TP2) ...................................................................... 3,451.08 181.76 

XXXXXXX 
. 
 27 21 16 00-0071  Unjacketed Single Tube Cables (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0072 CLF Single Tube, Unjacketed Single Tube Cable (Sumitomo TC01TGX) .................................................................................. 264.16 121.18 

XXXXXXX 
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. 
 27 21 16 00-0073  Multimode Fiber Bundles (27 21 16 00-0055) 

Note: Includes optical fiber cables. 
. 
. 

 27 21 16 00-0074 CLF 2-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FR02M6) .................................................................................. 117.74 36.36 
. 

 27 21 16 00-0075 CLF 4-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB04M6) .................................................................................. 183.29 36.36 
. 

 27 21 16 00-0076 CLF 6-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB06M6) .................................................................................. 253.88 36.36 
. 

 27 21 16 00-0077 CLF 12-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB12M6) ................................................................................ 469.02 36.36 
. 

 27 21 16 00-0078 CLF 18-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB18M6) ................................................................................ 682.50 42.41 
. 

 27 21 16 00-0079 CLF 24-Fiber, 62.5 Micron, Multimode Fiber Bundle (Sumitomo FB24M6) ................................................................................ 897.64 42.41 

XXXXXXX 
. 
 27 21 16 00-0080  Singlemode Fiber Bundles (27 21 16 00-0055) 

Note: Includes optical fiber cables. 
. 
. 

 27 21 16 00-0081 CLF 2-Fiber, Singlemode Fiber Bundle (Sumitomo FR02SX) ..................................................................................................... 104.29 36.36 
. 

 27 21 16 00-0082 CLF 4-Fiber, Singlemode Fiber Bundle (Sumitomo FB04SX) ..................................................................................................... 132.86 36.36 
. 

 27 21 16 00-0083 CLF 6-Fiber, Singlemode Fiber Bundle (Sumitomo FB06SX) ..................................................................................................... 156.40 36.36 
. 

 27 21 16 00-0084 CLF 12-Fiber, Singlemode Fiber Bundle (Sumitomo FB12SX) ................................................................................................... 201.78 36.36 
. 

 27 21 16 00-0085 CLF 18-Fiber, Singlemode Fiber Bundle (Sumitomo FB18SX) ................................................................................................... 312.73 42.41 
. 

 27 21 16 00-0086 CLF 24-Fiber, Singlemode Fiber Bundle (Sumitomo FB24SX) ................................................................................................... 415.25 42.41 

XXXXXXX 
. 
 27 21 16 00-0087  Tube Distribution Cabinets (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0088 EA Modular Tube Distribution Cabinet (Sumitomo DE06MDU) ................................................................................................ 231.89 50.59 
Note: Up to six 7-tube cables or two 19-tube cables. 

XXXXXXX 
. 
 27 21 16 00-0089  Modular Fiber Termination Cabinets (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0090 EA 24-Fiber Capacity, Wall Mount, Modular Fiber Termination Cabinet (Sumitomo FT24WFM) ............................................. 297.80 50.59 
. 

 27 21 16 00-0091 EA 48-Fiber Capacity, Wall Mount, Modular Fiber Termination Cabinet (Sumitomo FT48WFM) ............................................. 318.64 50.59 

XXXXXXX 
. 
 27 21 16 00-0092  Tube Distribution Accessories (27 21 16 00-0055) 
. 
. 

 27 21 16 00-0093 EA Plastic Push/Pull Quick Release Pneumatic Cap For 8 mm Tube (Sumitomo DE08MA) ...................................................... 12.46 5.06 
. 

 27 21 16 00-0094 EA Plastic Push/Pull Quick Release Pneumatic Coupling For 8 mm Tube (Sumitomo DE08MC2) ............................................ 13.92 5.06 
. 

 27 21 16 00-0095 EA Brass Push/Pull Quick Release Pneumatic Coupling For 8 mm Bulkhead Tube (Sumitomo DE08MB) ................................ 17.68 5.06 

XXXXXXX 
. 
 27 21 16 00-0096  Communications Optical Fiber Cabling (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0097  Communications Optical Fiber Cable Splicing And Terminations (27 21 16 00-0096) 
. 
. 
 27 21 16 00-0098  Field Installed Fiber Connectors (27 21 16 00-0097) 
. 
. 

 27 21 16 00-0099 EA SC Type, Singlemode, Field Installed Fiber Connector (Corning 95-200-42) ....................................................................... 38.85 7.58 
. 

 27 21 16 00-0100 EA SC Type, 62.5 Micron Multimode, Field Installed Fiber Connector (Corning 95-000-41) ...................................................... 34.02 7.58 

XXXXXXX 
. 
 27 21 16 00-0101  Buffer Tube Fan-Out Kits (27 21 16 00-0097) 
. 
. 
 27 21 16 00-0102  Buffer Tube Breakout Kits (Sumitomo) (27 21 16 00-0101) 

Note: Includes 900 micron tubing. 
. 
. 

 27 21 16 00-0103 EA 2-Fiber Breakout Kit (Sumitomo FTFLD02) ......................................................................................................................... 222.14 100.98 
. 

 27 21 16 00-0104 EA 4-Fiber Breakout Kit (Sumitomo FTFLD04) ......................................................................................................................... 227.18 100.98 
. 

 27 21 16 00-0105 EA 6-Fiber Breakout Kit (Sumitomo FTFLD06) ......................................................................................................................... 231.64 100.98 
. 

 27 21 16 00-0106 EA 12-Fiber Breakout Kit (Sumitomo FTFLD12) ....................................................................................................................... 245.47 100.98 
. 

 27 21 16 00-0107 EA 18-Fiber Breakout Kit (Sumitomo FTFLD18) ....................................................................................................................... 264.39 100.98 
. 

 27 21 16 00-0108 EA 24-Fiber Breakout Kit (Sumitomo FTFLD24) ....................................................................................................................... 278.45 100.98 

XXXXXXX 
. 
 27 21 16 00-0109  Buffer Tube Fan-Out Kits (Corning) (27 21 16 00-0101) 
. 
. 

 27 21 16 00-0110 EA 12 Fiber, 25" Tube Length, Indoor Buffer Tube Fan-Out Kit (Corning Fan-BT25-12) .......................................................... 224.48 100.98 
. 

 27 21 16 00-0111 EA 12 Fiber, 25" Tube Length, Outdoor Buffer Tube Fan-Out Kit (Corning Fan-OD25-12) ...................................................... 274.41 100.98 

XXXXXXX 
. 
 27 21 16 00-0112  Communications Copper Cabling (27 21 16 00-0009) 
. 
. 
 27 21 16 00-0113  Copper Communications Cable Splicing And Terminations (27 21 16 00-0112) 
. 
. 
 27 21 16 00-0114  Copper Communications Cable Splice Cases (27 21 16 00-0113) 
. 
. 

 27 21 16 00-0115 EA 6.5" x 28.4" Copper Communications Cable Splice Case (Preformed Line Products 8000626) ......................................... 910.61 201.97 
. 

 27 21 16 00-0116 EA 9.5" x 28.4" Copper Communications Cable Splice Case (Preformed Line Products 8000630) ...................................... 1,055.43 201.97 
. 

 27 21 16 00-0117 EA 12.5" x 28.4" Copper Communications Cable Splice Case (Preformed Line Products 8006219) .................................... 1,536.64 201.97 

XXXXXXX 
. 
 27 21 16 00-0118  Modular Splice Connectors (27 21 16 00-0113) 
. 
. 

 27 21 16 00-0119 EA 25-Pair, Straight Body Only, 26-24 Gauge Cable, Filled Modular Splice Connector (3M 710-SC1-25) .............................. 108.01 50.49 
. 

 27 21 16 00-0120 EA 25-Pair, Straight/Half Tap Body, 26-24 Gauge Cable, Dry Modular Splice Connector (3M 710-SD1-25) ........................... 106.44 50.49 
. 

 27 21 16 00-0121 EA 25-Pair, Straight/Half Tap Body, 26-24 Gauge Cable, Filled Modular Splice Connector (3M 710-TC1-25) ........................ 108.04 50.49 
. 

 27 21 16 00-0122 EA 25-Pair, Bridge Body, 26-22 Gauge Cable, Filled Modular Splice Connector (3M 710-BC1-25) ......................................... 107.82 50.49 

XXXXXXX 
. 
 27 21 26  Data Communications Network Management (27 21)
. 
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. 
 27 21 26 00-0001  Data Communications Network Management (27 21 26) 
. 
. 

 27 21 26 00-0002 EA 3 Port, Terminal/Serial Device Server (Comtrol 99560-9) ................................................................................................... 449.64 25.25 
. 

 27 21 26 00-0003 EA 2 Port, Terminal/Serial Device Server (Comtrol 99550-0) ................................................................................................... 347.95 25.25 
. 

 27 21 26 00-0004 EA 4 Port, DB9 Terminal/Serial Device Server (Comtrol 99445-9) ........................................................................................... 482.29 25.25 
. 

 27 21 26 00-0005 EA 4 Port, DB9 Terminal/Serial Device Server (Comtrol 99448-0) ........................................................................................... 751.66 25.25 
. 

 27 21 26 00-0006 EA 24 Watt, Din Rail Mountable, Power Adapter (Comtrol PS1020) .......................................................................................... 70.75  
. 

 27 21 26 00-0007 EA Remote Data Port, Spectra Positioning System (Pelco IPS_RDPE_2) ............................................................................... 333.45 15.15 
. 

 27 21 26 00-0008 EA Sennetech Code Translator (Pelco SCT_100_AD232) ....................................................................................................... 566.11 25.25 
. 

 27 21 26 00-0009 EA VPN Router (Cisco 819HG) ............................................................................................................................................. 3,764.87 323.77 
. 

 27 21 26 00-0010 EA Cisco Catalyst 3000 Series Switches (Cisco IE-3000 - 8TC) ........................................................................................... 2,663.62 323.77 
. 

 27 21 26 00-0011 EA WS-C4507R+E Chassis, Two WS-X4648-RJ45V+E, Sup7L-E, LAN Base (Cisco WS-C4507RE+96V+) ..................... 12,613.55 121.18 
. 

 27 21 26 00-0012 EA SMARTnet Extended Service Agreement, SNTC-8X5XNBD WS-C4507R+E Chassis,2 WS-X4648-RJ45V+E 
(Cisco CON-SNT-C4507REV) ........................................................................................................................................... 380.00  

. 
 27 21 26 00-0013 EA Sup8-E And WS-X4748-RJ45V+E Upgrade For Bundle (Cisco C4500E-S7L-S8)........................................................... 8,441.77 121.18 

. 
 27 21 26 00-0014 EA Catalyst 4500 E-Series Redundant Supervisor 8-E (Cisco WS-X45-SUP8-E/2) ............................................................ 18,053.84 121.18 

. 
 27 21 26 00-0015 EA Catalyst 4500 2GB SD Memory Card (Cisco SD-X45-2GB-E) ............................................................................................ 423.52 10.12 

. 
 27 21 26 00-0016 EA Catalyst 4500 4200W AC Dual Input Power Supply (Data + PoE) (Cisco PWR-C45-4200ACV) ..................................... 3,391.87 12.62 

. 
 27 21 26 00-0017 EA Catalyst 4500 4200W AC Dual Input Power Supply (Data + PoE) (Cisco PWR-C45-4200ACV/2) .................................. 2,685.24 12.62 

. 
 27 21 26 00-0018 EA 13', NEMA 6-20 To IEC-C19 Power Cable (Cisco CAB-US620P-C19-US) .......................................................................... 50.12 5.06 

. 
 27 21 26 00-0019 EA 1000BASE-SX SFP Transceiver Module, MMF, 850nm, DOM (Cisco GLC-SX-MMD=) .................................................... 175.98 50.49 

. 
 27 21 26 00-0020 EA Cisco Catalyst 3850 24 Port Data IP Base (Cisco WS-C3850--24TS) ............................................................................. 2,565.42 121.18 

. 
 27 21 26 00-0021 EA SMARTnet Extended Service Agreement, 8X5XNBD Cisco Catalyst 3850 24 Port Data IP Base (Cisco CON-

SNT-WSC384TS) .............................................................................................................................................................. 499.99  
. 

 27 21 26 00-0022 EA North America AC Type A Power Cable (Cisco CAB-TA-NA) ............................................................................................... 18.18 5.06 
. 

 27 21 26 00-0023 EA 350 Watt AC Power Supply (Cisco PWR-C1-350WAC) ...................................................................................................... 214.25 12.62 
. 

 27 21 26 00-0024 EA Cisco Catalyst 3850 4x1GE Network Module (Cisco C3850-NM-4-1G) .............................................................................. 525.30 12.65 
. 

 27 21 26 00-0025 EA 1', Catalyst 3750X and 3850 Stack Power Cable (Cisco CAB-SPWR-30CM) .................................................................... 102.11 5.06 
. 

 27 21 26 00-0026 EA Rack Mount Switch 16 100 SFP 8 10/100 PoE 2 Geuplinks (Cisco IE-3010-16S-8PC) .................................................. 2,962.85 121.18 
. 

 27 21 26 00-0027 EA SMARTnet Extended Service Agreement, 8X5XNBD IA Rack Mount Switch 16 100 SFP 8 10/10 (Cisco CON-
SNT-301016S8) ................................................................................................................................................................. 501.99  

. 
 27 21 26 00-0028 EA IE 3010 Power Supply (Cisco PWR-RGD-AC-DC/IA) ......................................................................................................... 450.25 12.62 

. 
 27 21 26 00-0029 EA IE 3010 AC-DC Redundant Power Supply (Cisco PWR-RGD-AC-DC/IAR)........................................................................ 457.25 12.62 

. 
 27 21 26 00-0030 EA 4 Ethernet 10/100 Ports And 2 Dual-Purpose Uplinks, Industrial Ethernet Switch (Cisco IE-3000-4TC) ......................... 1,049.67 121.18 

. 
 27 21 26 00-0031 EA Expansion Power Module For Cisco IE-3000-4TC (Cisco PWR-IE50W-AC-IEC) ............................................................... 250.30 12.65 

. 
 27 21 26 00-0032 EA 4 Port, Expansion SFP Module for IE-3000-4TC (Cisco IEM-3000-4SM) ........................................................................ 1,155.30 12.65 

. 
 27 21 26 00-0033 EA Router (CISCO IR829) ..................................................................................................................................................... 1,051.18 50.59 

XXXXXXX 
. 
 27 21 29  Data Communications Switches and Hubs (27 21)
. 
. 
 27 21 29 00-0001  Data Communications Multimedia Modular Patch Panels (27 21 29) 

Note: Unloaded multimedia patch panels that accept modular jacks for category 3, 5e, 6, fiber optic, etc. Excludes 
rack, modular jacks and terminations. See CSI section 27 15 43 00-0035 for modular jacks. 

. 

. 
 27 21 29 00-0002 EA 12 Port, Wall Mount Multimedia Modular Patch Panel, Unloaded ......................................................................................... 99.24 5.05 

. 
 27 21 29 00-0003 EA 16 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded ...................................................................................... 109.58 5.05 

. 
 27 21 29 00-0004 EA 24 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded ...................................................................................... 129.60 5.05 

. 
 27 21 29 00-0005 EA 36 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded ...................................................................................... 135.74 5.05 

. 
 27 21 29 00-0006 EA 48 Port, Rack Mount Multimedia Modular Patch Panel, Unloaded ...................................................................................... 148.39 6.31 

. 
 27 21 29 00-0007 EA 24 Port, Rack Mount Multimedia Modular Angled Patch Panel, Unloaded ......................................................................... 140.84 5.05 

. 
 27 21 29 00-0008 EA 48 Port, Rack Mount Multimedia Modular Angled Patch Panel, Unloaded ......................................................................... 176.75 6.31 

. 
 27 21 29 00-0009 EA Rack Mount Rear Cable Management Bar ........................................................................................................................... 48.32 6.31 

XXXXXXX 
. 
 27 21 33  Data Communications Wireless Access Points (27 21)
. 
. 
 27 21 33 00-0001  Data Communications Wireless Access Points (27 21 33) 
. 
. 

 27 21 33 00-0002 EA Base Station Unit, 300 Mbps, MIMO 2x2, Type-N Connectors US PoE (Proxim Wireless MP-8200-BSU) ..................... 3,224.29 151.47 
. 

 27 21 33 00-0003 EA Base Station Unit, 300 Mbps, MIMO 2x2, 23 dBi, 10° Panel Antenna - US PoE (Proxim Wireless MP-8250-BS1) ......... 7,651.89 151.47 
. 

 27 21 33 00-0004 EA Base Station Unit, 300 Mbps, MIMO 2x2, 16 dBi, 90 Degree Sector Antenna US PoE (Proxim Wireless MP-8250-
BS9) ................................................................................................................................................................................ 7,651.89 151.47 

. 
 27 21 33 00-0005 EA Subscriber Unit, 300 Mbps, MIMO 2x2, Type-N Connectors US PoE (Proxim Wireless MP-8200-SUA) ........................ 1,302.70 151.47 

. 
 27 21 33 00-0006 EA Subscriber Unit, 300 Mbps, MIMO 2x2, 23 dBi, Panel Antenna US PoE (Proxim Wireless MP-8250-SUR) .................... 1,531.07 172.68 

. 
 27 21 33 00-0007 EA Base Station Unit, 300 Mbps, MIMO 3x3, GPS Sync Ready, Type-N Connectors - US PoE (Proxim Wireless MP-

8200-BSU-G) .................................................................................................................................................................. 4,139.63 172.68 
. 

 27 21 33 00-0008 EA Base Station Unit, 300 Mbps, MIMO 2x2, GPS Sync Ready, 23 dBi, 10° Panel Antenna - US PoE (Proxim 
Wireless MP-8250-BS1-G) ............................................................................................................................................. 6,248.03 172.68 

. 
 27 21 33 00-0009 EA Base Station Unit, 300 Mbps, MIMO 2x2, GPS Sync Ready, 16 dBi, 90° Sector Antenna - US PoE (Proxim 

Wireless MP-8250-BS9-G) ............................................................................................................................................. 6,248.03 172.68 
. 

 27 21 33 00-0010 EA 50 Mbps (upgradable to 100 Mbps), MIMO 2x2, 15 dBi integrated antenna - US PoE (Proxim Wireless QB-825-
LNK-50) .......................................................................................................................................................................... 1,291.98 57.56 

. 
 27 21 33 00-0011 EA 100 Mbps, MIMO 2x2, 15 dBi integrated antenna - US PoE (Proxim Wireless QB-825-LNK-100) .................................. 1,309.68 57.56 

. 
 27 21 33 00-0012 EA Surge, Gigabit Surge Protector With Shielded RJ45 (Proxim Wireless ETH-SURGE-1G) ................................................. 132.83 28.78 

. 
 27 21 33 00-0013 EA FlexPort uWave AdaptRate And Modulation Feature Upgrade (BridgeWave Communications FPUWAVE-UPG-

ARM)............................................................................................................................................................................... 1,100.00  
. 

 27 21 33 00-0014 EA 1' High Performance Dish Antenna, Low Profile, 21.2-23.6 GHz, WR42 Flange, SOI (Radio Waves HPLP1-23RR) ......... 414.98 50.49 
. 

 27 21 33 00-0015 EA Cellular Phone / Wi-Fi Antenna (Sierra Wireless AP-CWG-Q-S222-WH) ........................................................................... 347.73 50.49 
. 

 27 21 33 00-0016 EA Cell LTE MIMO Antenna (Sierra Wireless 1810075) ............................................................................................................. 66.60 20.19 
. 

 27 21 33 00-0017 EA AirLink GX400 Power Adapter (Sierra Wireless 2700384) .................................................................................................... 53.10  
. 

 27 21 33 00-0018 EA AirLink GX400 Power Cable (Sierra Wireless 2000380) ....................................................................................................... 31.91  
. 

 27 21 33 00-0019 EA Cellular/PCS/LTE, Hockey Puck Antenna (Sierra Wireless AP-C-Q-S2-BL)....................................................................... 230.92 50.49 
. 

 27 21 33 00-0020 EA Cellular/PCS/LTE/GPS, Multi-Band Antenna (Sierra Wireless AP-CG-Q-S22-BL) ............................................................. 232.22 50.49 
. 

 27 21 33 00-0021 EA 2 Way, RF Power Divider, 790-920 MHZ (Telewave ANTPD28D) ...................................................................................... 308.98 50.59 
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. 
 27 21 33 00-0022 EA Wireless Cellular Modem (Sierra Wireless AirLink GX400 EVDO/GPS) ............................................................................. 757.98 75.88 

. 
 27 21 33 00-0023 EA Wireless Cellular Modem (Sierra Wireless AirLink GX450 Rugged) ................................................................................... 960.39 75.88 

. 
 27 21 33 00-0024 EA Magnetic Mount Cellular Antenna (Wilson Electronics 301125) ............................................................................................ 58.64 15.15 

. 
 27 21 33 00-0025 EA Yagi Antenna, 890-960 MHz, 10 dBd Gain (PCTEL Bluewave Antennas BGYD890K) ...................................................... 223.57 57.56 

. 
 27 21 33 00-0026 EA Andrew® Omni Antenna, 890–960 MHz, 360° Horizontal Beamwidth, Fixed Electrical Tilt, Fits On 38–51 mm (1-

1/2 to 2 in) OD Pipe (Commscope DB583-Y)..................................................................................................................... 671.96 57.56 
. 

 27 21 33 00-0027 EA Single Channel Bluetooth Sensor With Bluetooth Module And Antenna (DeepBlue SC) ................................................. 3,196.18 50.59 
. 

 27 21 33 00-0028 EA Point-to-Point Wireless Bridge (Proxim Tsunami® QB-10150) ........................................................................................ 1,634.05 50.49 

XXXXXXX 
. 
 27 30  Voice Communications (27) 
. 
. 
 27 31  Voice Communications Switching and Routing Equipment (27 30) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 31 13  PBX/Key Systems (27 31) 
. 
. 
 27 31 13 00-0001  Interior PBX Telephone System (27 31 13) 

Note: Includes telephone instruments cabling and solid state switching. 
. 
. 
 27 31 13 00-0002  Interior PBX Telephone System (27 31 13 00-0001) 

Note: Cost is for each line up to 1000 lines. 
. 
. 

 27 31 13 00-0003 EA  1 Line PBX Connection, Cost Per Each Line Up To 1,000 ............................................................................................... 1,461.70 526.35 

XXXXXXX 
. 
 27 31 13 00-0004  Additional Telephones Less Solid State Switching (PBX) (27 31 13 00-0001) 
. 
. 

 27 31 13 00-0005 EA  Add For Each Additional PBX Phone Line Less Solid State Switching ............................................................................... 463.55 41.40 

XXXXXXX 
. 
 27 31 13 00-0006  Telephones (27 31 13 00-0001) 
. 
. 

 27 31 13 00-0007 EA  Telephones, Desk Type Intercommunication Equipment .................................................................................................... 186.69 39.38 
. 

 27 31 13 00-0008 EA  Telephones, Wall Type Intercommunication Equipment ..................................................................................................... 213.23 52.51 

XXXXXXX 
. 
 27 32  Voice Communications Terminal Equipment (27 30) 

Note: Includes testing of new devices and certification. 
. 
. 
 27 32 13  Telephone Sets (27 32) 
. 
. 
 27 32 13 00-0001  Interior Telephone Components (27 32 13) 
. 
. 

 27 32 13 00-0002 EA  Solid State Exchange Unit With Power Supply ................................................................................................................ 5,555.17 922.77 
. 

 27 32 13 00-0003 EA  Dial Telephone - Handset In Cabinet .................................................................................................................................. 659.17 75.43 
. 

 27 32 13 00-0004 EA  Elevator Cab Telephone With Trailer Cable ........................................................................................................................ 343.99 80.88 
. 

 27 32 13 00-0005 EA  Loud Ring Bell, 6" ............................................................................................................................................................... 272.48 75.03 
. 

 27 32 13 00-0006 EA  Audio/Visual Indicator ......................................................................................................................................................... 341.67 70.69 
. 

 27 32 13 00-0007 EA  Administrative Telephone With Digital Display .................................................................................................................... 353.63 63.42 
. 

 27 32 13 00-0008 EA  Processing Unit For 16 Station System ............................................................................................................................ 1,797.35 517.32 
. 

 27 32 13 00-0009 EA  Handset For 16 Station System .......................................................................................................................................... 250.84 51.50 
. 

 27 32 13 00-0010 EA  Handset In Cabinet, For 16 Station System ........................................................................................................................ 339.72 69.47 
. 

 27 32 13 00-0011 MLF 20 Conductor Unshielded Cable, #22 .............................................................................................................................. 2,414.12 1,113.51 
. 

 27 32 13 00-0012 EA  Power Supply For 16 Station System .................................................................................................................................. 331.55 137.43 
. 

 27 32 13 00-0013 EA  Intercom Terminal Board ..................................................................................................................................................... 300.40 154.70 
. 

 27 32 13 00-0014 EA  Power Supply For Five Station System, 24 Volt DC ............................................................................................................ 343.45 137.43 
. 

 27 32 13 00-0015 EA  Telephone Communication Board, Insulated Blueboard 24" x 24" x 1/2" Thick .................................................................. 165.15 56.45 
. 

 27 32 13 00-0016 EA  Telephone Cabinet With Backboard 24" High x 24" Wide x 6" Deep .................................................................................. 504.96 124.26 
. 

 27 32 13 00-0017 EA  Telephone Cabinet With Backboard 30" High x 24" Wide x 6" Deep .................................................................................. 595.12 141.23 
. 

 27 32 13 00-0018 EA  Telephone Cabinet With Backboard 30" High x 30" Wide x 6" Deep .................................................................................. 720.87 167.15 
. 

 27 32 13 00-0019 EA  Telephone Cabinet With Backboard 36" High x 30" Wide x 6" Deep .................................................................................. 847.15 180.71 
. 

 27 32 13 00-0020 EA  Telephone Cabinet With Backboard 48" High x 30" Wide x 6" Deep ............................................................................... 1,304.32 205.62 
. 

 27 32 13 00-0021 EA  Ring Rung 3" ......................................................................................................................................................................... 10.67 5.63 
. 

 27 32 13 00-0022 EA  G66B50 Telephone Blocks Including 50 Terminators, Exterior Ring, Marking, ID ................................................................ 26.28 10.00 
. 

 27 32 13 00-0023 EA G110 Data Blocks Including Terminator, Exterior Ring, Marking, ID And Testing ................................................................. 48.36 20.49 

XXXXXXX 
. 
 27 32 13 00-0024  Interior Telephone Accessories (27 32 13) 
. 
. 

 27 32 13 00-0025 EA Blank Telephone Receptacle, Exposed Devices - Complete ................................................................................................ 11.27 5.45 
. 

 27 32 13 00-0026 EA 4-Pin Telephone Receptacle, Exposed Devices - Complete ................................................................................................. 24.31 21.01 
. 

 27 32 13 00-0027 EA Dual Flush Mounted, Level 5, RJ-45 Jack, Complete ........................................................................................................... 59.70 23.06 
. 

 27 32 13 00-0028 EA Wall Mount, Level 5, RJ-45 Jack, Complete ......................................................................................................................... 56.68 23.06 
. 

 27 32 13 00-0029 EA Terminating Strips, Inside ................................................................................................................................................... 114.88 46.12 
. 

 27 32 13 00-0030 EA Dual Outlet, 4-Pin Telephone Receptacle, Concealed Type RJ-45 - Complete .................................................................... 50.95 23.73 
. 

 27 32 13 00-0031 EA Ready Access Closure 3 To 25 Pair ................................................................................................................................... 138.84 55.64 
. 

 27 32 13 00-0032 EA Ready Access Closure 25 To 100 Pair ............................................................................................................................... 161.98 62.20 
. 

 27 32 13 00-0033 EA Termination Block With Bracket 25 Pair ................................................................................................................................ 52.19 18.68 
. 

 27 32 13 00-0034 EA RJ-11 Telephone Receptacle, Concealed Devices - Complete ............................................................................................ 50.02 23.43 
. 

 27 32 13 00-0035 EA Interior Protected Terminal 25 Pair ..................................................................................................................................... 583.96 134.91 
. 

 27 32 13 00-0036 EA Interior Protected Terminal 50 Pair ..................................................................................................................................... 689.23 137.03 
. 

 27 32 13 00-0037 EA Pedestal 6" x 6" x 50" 3 To 100 Pair ................................................................................................................................... 232.83 56.15 
. 

 27 32 13 00-0038 EA Pedestal 8" x 8" x 50" 100 To 300 Pair ............................................................................................................................... 240.07 56.15 
. 

 27 32 13 00-0039 EA Pedestal 10" x 10" x 43" 300 To 600 Pair ........................................................................................................................... 316.72 71.80 
. 

 27 32 13 00-0040 EA Pedestal 10" x 16" x 439 600 Pair ....................................................................................................................................... 654.65 129.35 
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. 
 27 32 13 00-0041 EA Entrance Protector Terminal 100 Pair ................................................................................................................................. 901.69 147.63 

. 
 27 32 13 00-0042 EA Gas Protection Module.......................................................................................................................................................... 14.33 5.05 

. 
 27 32 13 00-0043 EA Terminating Boxes, Outside With 3 Element Protectors, Per Pair ........................................................................................ 24.32 4.61 

XXXXXXX 
. 
 27 32 26  Ring-Down Emergency Telephones (27 32)
. 
. 
 27 32 26 00-0001  Emergency Telephone (27 32 26) 

Note: Standard features include: CB3000 speakerphone, 3 auxiliary Inputs, 2 auxiliary outputs, phone line surge 
suppressor, analog telephone connection, 70w area light with blue beacon, high power strobe, lighted faceplate, 
110VAC power, ultra weather resistant finish, vandal resistant hardware, UV resistant Lens, dome vent; flat area 
for directory, access control or other options; 12.75" diameter/8'-6" height, 1/4" thick steel construction, 
foundation anchor kit, ADA compliant. 

. 

. 
 27 32 26 00-0002 EA Code Blue 1-Standard Emergency Telephone Pedestal Unit (CB 1-s) ............................................................................ 8,273.47 416.39 

Note: Includes IA4100 FP1 analog speakerphone with single red “Push For Help” button, “Push For Help” bezel, 
hard wire phone line, passive vent at top, 24V AC, and standard color. 

. 
 27 32 26 00-0003 EA Code Blue 1-Dual Emergency Telephone Pedestal Unit (CB 1-d) ................................................................................... 8,686.69 416.39 

Note: Includes IA4100 FP1 analog speakerphone with single red “Push For Help” button, “Push For Help” bezel, 
blank stainless steel plate second opening, hard wire phone line, passive vent at top, 24V AC, and standard 
color. 

. 
 27 32 26 00-0004 EA Analog Speakerphone With Black “Info” Button And Red "Push For Help" Button Code Blue Option (Code Blue 

IA4100 FP2) ....................................................................................................................................................................... 137.74  
. 

 27 32 26 00-0005 EA Analog Speakerphone With Black “Call” Button, Keypad And Red "Push For Help" Button Code Blue Option 
(Code Blue IA4100 FP2-K) ................................................................................................................................................ 206.61  

. 
 27 32 26 00-0006 EA IP Speakerphone With Single Red “Push For Help” Button Code Blue Option (Code Blue IP5000 FP1) .......................... 516.53  

. 
 27 32 26 00-0007 EA IP Speakerphone With Back “Info” Button And Red “Push For Help” Button Code Blue Option (Code Blue IP5000 

FP2) ................................................................................................................................................................................... 702.49  
. 

 27 32 26 00-0008 EA IP Speakerphone With Black “Call” Button, Keypad And Red "Push For Help" Button Code Blue Option (Code 
Blue IP5000 FP2-K) ........................................................................................................................................................... 771.36  

. 
 27 32 26 00-0009 EA EMERGENCY (Raised Letters With Braille) Main Bezel Code Blue Option.......................................................................... 13.77  

. 
 27 32 26 00-0010 EA EMERGENCY/EMERGENCIA (Raised Letters With Braille) Main Bezel Code Blue Option................................................. 13.77  

. 
 27 32 26 00-0011 EA Directory, Second Opening Code Blue Option .................................................................................................................... 123.97  

. 
 27 32 26 00-0012 EA Camera Enclosure With Color IP Camera, Second Opening Code Blue Option .............................................................. 1,308.55  

. 
 27 32 26 00-0013 EA HID Card Reader, Second Opening Code Blue Option ...................................................................................................... 606.07  

. 
 27 32 26 00-0014 EA HID Card Reader And Color IP Camera, Second Opening Code Blue Option................................................................. 1,962.83  

. 
 27 32 26 00-0015 EA IP Wireless Communication Code Blue Option ................................................................................................................ 4,125.38  

Note: 802.11g or secure mesh 5.8. (system UPS backup or unit Night Charge recommended). IP5000 VoIP 
Speakerphone option must be ordered when selecting IP Wireless Communications. Requires Base Unit(s) and 
site survey. 

. 
 27 32 26 00-0016 EA Active Venting Code Blue Option ........................................................................................................................................ 220.39  

. 
 27 32 26 00-0017 EA Night Charge Power Code Blue Option............................................................................................................................ 1,921.51  

Note: Requires 120V AC external power supplied to Code Blue unit. 
. 

 27 32 26 00-0018 EA Power Transformer Kit, Alternate Incoming Power Code Blue Option ................................................................................ 482.10  
. 

 27 32 26 00-0019 EA Overhead Camera Mount Code Blue Option ................................................................................................................... 1,095.05  
Note: Excludes camera. 

. 
 27 32 26 00-0020 EA Custom Color For Overhead Camera Mount Code Blue Option ........................................................................................... 48.21  

XXXXXXX 
. 
 27 32 26 00-0021  City Police Call System (27 32 26) 
. 
. 
 27 32 26 00-0022  Components (27 32 26 00-0021) 
. 
. 

 27 32 26 00-0023 EA  City Police Call System ....................................................................................................................................................... 648.51 117.74 
. 

 27 32 26 00-0024 EA  Concrete Foundation For Police Department Telephone Post ............................................................................................ 594.15 170.55 

XXXXXXX 
. 
 27 40  Audio-Video Communications (27) 
. 
. 
 27 41  Audio-Video Systems (27 40) 
. 
. 
 27 41 16  Integrated Audio-Video Systems and Equipment (27 41)

Note: Includes testing of new devices and certification. 
. 
. 
 27 41 16 00-0001  Television Distribution System (27 41 16) 

See CSI section 26 05 13 16-0001 for basic wiring, 26 05 19 16-0309 for basic wiring. 
. 
. 
 27 41 16 00-0002  Mounted Television Support (27 41 16 00-0001) 
. 
. 

 27 41 16 00-0003 EA Ceiling Mounted Television Support, 19" To 20" ................................................................................................................. 375.96 113.32 
. 

 27 41 16 00-0004 EA Ceiling Mounted Television Support, 19" To 20" With Rack ................................................................................................ 480.22 126.47 
. 

 27 41 16 00-0005 EA Ceiling Mounted Television Support, 25" To 27" ................................................................................................................. 391.25 113.32 
. 

 27 41 16 00-0006 EA Ceiling Mounted Television Support, 25" To 27" With Rack ................................................................................................ 495.51 126.47 
. 

 27 41 16 00-0007 EA Wall Mounted Television Support, 13" ................................................................................................................................ 297.46 91.06 
. 

 27 41 16 00-0008 EA Wall Mounted Television Support, 13" With Rack ............................................................................................................... 401.73 101.18 
. 

 27 41 16 00-0009 EA Wall Mounted Television Support, 19" To 20" ..................................................................................................................... 317.53 91.06 
. 

 27 41 16 00-0010 EA Wall Mounted Television Support, 19" To 20" With Rack .................................................................................................... 421.79 101.18 
. 

 27 41 16 00-0011 EA Wall Mounted Television Support, 25" To 27" ..................................................................................................................... 337.60 91.06 
. 

 27 41 16 00-0012 EA Wall Mounted Television Support, 25" To 27" With Rack .................................................................................................... 441.86 101.18 

XXXXXXX 
. 
 27 41 16 00-0013  Distribution System (27 41 16 00-0001) 

See CSI section 26 05 13 16-0001 for wire and cabling. 
. 
. 
 27 41 16 00-0014  TV Distribution Rack (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0015 EA  Steel Rack Cabinet With Shelves .................................................................................................................................... 1,255.79 185.70 
. 

 27 41 16 00-0016 EA  Switch And Pilot Light ......................................................................................................................................................... 206.18 82.50 
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. 
 27 41 16 00-0017 LF  Surface Raceway With Outlets.............................................................................................................................................. 24.95 11.21 

. 
 27 41 16 00-0018 EA  Service Label ........................................................................................................................................................................ 30.03 15.45 

XXXXXXX 
. 
 27 41 16 00-0019  Head End Amplifier (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0020 EA  Head End Amplifier ............................................................................................................................................................. 837.79 123.60 

XXXXXXX 
. 
 27 41 16 00-0021  UHF In-Line Booster Amplifier And Power Supply (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0022 EA  UHF In-Line Booster ........................................................................................................................................................... 499.64 123.60 

XXXXXXX 
. 
 27 41 16 00-0023  Preamplifiers (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0024 EA  VHF Preamplifier ................................................................................................................................................................. 618.71 123.60 
. 

 27 41 16 00-0025 EA  UHF Preamplifier ................................................................................................................................................................. 499.64 123.60 

XXXXXXX 
. 
 27 41 16 00-0026  Power Supplies (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0027 EA  Common Power Supply ...................................................................................................................................................... 883.86 176.62 

XXXXXXX 
. 
 27 41 16 00-0028  Line Splitter And Mixer (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0029 EA  Line Splitter ........................................................................................................................................................................... 81.65 41.20 
. 

 27 41 16 00-0030 EA  Two-Way Splitter ................................................................................................................................................................... 91.13 41.20 
. 

 27 41 16 00-0031 EA  Frequency Filter .................................................................................................................................................................. 196.29 61.90 
. 

 27 41 16 00-0032 EA Line Splitter And Mixer ........................................................................................................................................................ 248.84 90.88 

XXXXXXX 
. 
 27 41 16 00-0033  Power Line Filters (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0034 EA  120-Volt Power Supply Line Filter ....................................................................................................................................... 372.87 82.50 

XXXXXXX 
. 
 27 41 16 00-0035  Wall Box And Receiver Outlets (27 41 16 00-0013) 
. 
. 

 27 41 16 00-0036 EA  Wall Box With Lockable Cover, Excluding Outlet Plug ........................................................................................................ 196.29 61.90 
. 

 27 41 16 00-0037 EA  TV Receiver Outlet Plug ........................................................................................................................................................ 91.13 41.20 
. 

 27 41 16 00-0038 EA  TV Camera Outlet Plug ......................................................................................................................................................... 91.13 41.20 
. 

 27 41 16 00-0039 EA  Audio Outlet Plug .................................................................................................................................................................. 79.26 41.20 
. 

 27 41 16 00-0040 EA  12 Ft RG 6U Cable With G-59 And TV Set Fittings ............................................................................................................. 164.50 82.50 
. 

 27 41 16 00-0041 EA  Male Plug PL-259 .................................................................................................................................................................. 91.13 41.20 
. 

 27 41 16 00-0042 EA  Wall Box And Receiver Outlet Television Outlets................................................................................................................ 109.57 43.22 

XXXXXXX 
. 
 27 41 33  Master Antenna Television Systems (27 41)
. 
. 
 27 41 33 00-0001  Antenna Systems (27 41 33) 
. 
. 
 27 41 33 00-0002  Antenna (27 41 33 00-0001) 
. 
. 

 27 41 33 00-0003 EA Amateur Radio Antenna ...................................................................................................................................................... 793.95 151.47 
. 

 27 41 33 00-0004 EA Multi-Band Radio Antenna .................................................................................................................................................. 623.38 151.47 

XXXXXXX 
. 
 27 41 33 00-0005  Receptacles (27 41 33 00-0001) 
. 
. 

 27 41 33 00-0006 EA Amateur Radio Antenna System Receptacle With Mating Plugs And Adapter ................................................................... 184.39 61.90 
. 

 27 41 33 00-0007 EA  Multi-Band Radio Antenna System Receptacle With Mating Plugs ..................................................................................... 184.39 61.90 

XXXXXXX 
. 
 27 50  Distributed Communications and Monitoring Systems (27) 
. 
. 
 27 51  Distributed Audio-Video Communications Systems (27 50) 
. 
. 
 27 51 17  Video Intercom and Exterior Gate Control System (27 51)
. 
. 
 27 51 17 00-0001  Video Intercom And Exterior Gate Control System (27 51 17) 
. 
. 

 27 51 17 00-0002 EA Audio Video Master Control Station (Aiphone AX-8MV) .................................................................................................. 1,106.72 126.47 
. 

 27 51 17 00-0003 EA 16-call Add-on Selector For AX Masters (Aiphone AX-16SW) ............................................................................................ 446.12 126.47 
. 

 27 51 17 00-0004 EA Central Exchange Unit (Aiphone AX-084C) ..................................................................................................................... 1,334.19 63.24 
. 

 27 51 17 00-0005 EA Central Exchange Unit (Aiphone AX-248C) ..................................................................................................................... 1,824.56 63.24 
. 

 27 51 17 00-0006 EA Touch Tone Programmable Dialer (Viking K-1900-5) ......................................................................................................... 136.41 25.30 
. 

 27 51 17 00-0007 EA Surface Mount Audio/Video Door Station (Aiphone AX-DV) ............................................................................................... 427.50 25.30 
. 

 27 51 17 00-0008 EA Flush Mount Audio/Video Door Station (Aiphone AX-DVF) ................................................................................................. 482.88 25.30 
. 

 27 51 17 00-0009 EA 12 Volt, 2.5 Amp, DC Power Supply (Aiphone PS-1225UL) ............................................................................................... 129.32 12.65 
Note: UL Listed 

. 
 27 51 17 00-0010 EA 24 Volt, 2 Amp, DC Power Supply (Aiphone PS-2420UL) .................................................................................................. 141.48 12.65 

Note: UL Listed 
. 

 27 51 17 00-0011 EA IP Video Master Station (Aiphone IX-MV) ........................................................................................................................ 1,412.03 126.47 
. 

 27 51 17 00-0012 EA Handset Only For IX-MV (Aiphone 285999) .......................................................................................................................... 60.34 5.06 
. 

 27 51 17 00-0013 EA Hands Free Sub Master Video Monitor (Aiphone JF-2HD) ................................................................................................. 701.44 126.47 
. 

 27 51 17 00-0014 EA Stainless Steel Video Door Station With HID ProxPoint Plus Reader, Flush Mount (Aiphone AX-DVF-P) ......................... 648.08 25.30 
. 

 27 51 17 00-0015 EA Stainless Steel Surface Mount Box For IS-SS, IS-DVF, IS-IPDVF, IX-DF(SS) (Aiphone SBX-IDVF) ................................. 204.60 25.30 
. 

 27 51 17 00-0016 EA Stainless Steel Surface Mount Box, IS-DVF, IS-IPDVF And IS-SS Compatible (Aiphone SBX-ISDVF) ............................. 222.58 25.30 
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. 
 27 51 17 00-0017 EA Stainless Steel Surface Mount Box For AX-DVF (Aiphone SBX-AXDVF) ........................................................................... 228.91 25.30 

. 
 27 51 17 00-0018 EA Stainless Steel Security Lock Box For IS-DV, IS-DVF, IX-DF, IX-SS, IX-DF-HID, And IX-DF-RP10 (Aiphone LB-

SDVF/A) ............................................................................................................................................................................. 269.06 37.94 
. 

 27 51 17 00-0019 EA Front Case With Lens Cover For AX-DV And AX-DVF Cameras (Aiphone 240880) ............................................................ 62.87 12.65 

XXXXXXX 
. 
 27 51 43  Sound Reinforcement (27 51)

Note: Includes testing of new devices and certification. 
. 
. 
 27 51 43 00-0001  Amplifiers (27 51 43) 
. 
. 

 27 51 43 00-0002 EA 10 Watt PA/Paging System Amplifier, 70 Volt (Bogen C10) ................................................................................................ 418.46 101.18 
. 

 27 51 43 00-0003 EA 35 Watt PA/Paging System Amplifier, 70 Volt (Bogen C35) ................................................................................................ 580.46 101.18 
. 

 27 51 43 00-0004 EA 60 Watt PA/Paging System Amplifier, 70 Volt (Bogen C60) ................................................................................................ 684.45 101.18 
. 

 27 51 43 00-0005 EA 100 Watt PA/Paging System Amplifier, 70 Volt (Bogen 100) .............................................................................................. 758.63 101.18 
. 

 27 51 43 00-0006 EA 150 Watt PA/Paging System Amplifier, 70 Volt (Bogen GS150) ......................................................................................... 938.40 101.18 
. 

 27 51 43 00-0007 EA 250 Watt PA/Paging System Amplifier, 70 Volt (Bogen GS250) ...................................................................................... 1,207.23 101.18 
. 

 27 51 43 00-0008 EA Rack Mount Kit For PA/Paging System Amplifiers (Bogen GSRPK) ..................................................................................... 48.17 5.06 

XXXXXXX 
. 
 27 51 43 00-0009  Splitters (27 51 43) 
. 
. 

 27 51 43 00-0010 EA 24 Watt, 5 Output, Isolated Splitter (Doug Fleenor 125EE) .............................................................................................. 2,376.10 75.73 
. 

 27 51 43 00-0011 EA 1-in/11-out Splitter (Doug Fleenor DMX) .......................................................................................................................... 2,145.47 75.73 

XXXXXXX 
. 
 27 51 43 00-0012  Speakers (27 51 43) 
. 
. 

 27 51 43 00-0013 EA 8", 5 Watt Recessed Ceiling Mounted Speaker With Transformer And Baffle (Atlas Sound FD72W) ................................. 171.43 27.06 
. 

 27 51 43 00-0014 EA 8" Steel Baffle (Atlas Sound 51-8) ......................................................................................................................................... 52.31 5.05 
. 

 27 51 43 00-0015 EA T-Bar Support (Atlas Sound EZ95-8) .................................................................................................................................... 57.97 5.05 
. 

 27 51 43 00-0016 EA 8" Cylindrical Enclosure With Undercoating (Atlas Sound Q408).......................................................................................... 88.29 5.05 
. 

 27 51 43 00-0017 EA Plate Mounted 10 Watt Attenuator With Priority Relay (Atlas Sound AT10-PA) .................................................................... 85.02 9.08 

XXXXXXX 
. 
 27 51 43 00-0018  Accessories (27 51 43) 
. 
. 

 27 51 43 00-0019 EA Microphone And Stand For Audio/Video System (Bogen MBS-1000A) .............................................................................. 231.02 12.65 
. 

 27 51 43 00-0020 EA 5 Disk CD Player For Audio/Video System (Bogen DCM290-P) ......................................................................................... 514.62 12.65 
. 

 27 51 43 00-0021 EA Weather Proof Horn For Audio/Video System (Bogen SPT5A) ........................................................................................... 136.66 25.30 
. 

 27 51 43 00-0022 EA Trumpet Driver And Line Matching Transformer For Audio/Video System (Atlas PD-60A) ................................................. 246.98 25.30 
. 

 27 51 43 00-0023 EA Headset Microphone For Audio/Video System (Audio Technica Pro8Hex)......................................................................... 182.45 25.25 
. 

 27 51 43 00-0024 EA Microphone Jack For Audio/Video System ........................................................................................................................... 88.32 25.30 
. 

 27 51 43 00-0025 EA Terminal Cabinet For Audio/Video System (Atlas 121-18) .................................................................................................. 714.68 101.18 
. 

 27 51 43 00-0026 EA Volume Control For Audio/Video System (Bogen AT10A) .................................................................................................... 84.75 25.30 
. 

 27 51 43 00-0027 EA Round Bridge for 8" (S86/S810) Reccessed Speakers (Bogen Communications TB8) ........................................................ 61.63 25.30 

XXXXXXX 
. 
 27 51 43 00-0028  Removal And Reinstallation Of Speakers (27 51 43) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 27 51 43 00-0029 EA Removal And Reinstallation Of Ceiling Mounted Speaker .................................................................................................. 141.38  

XXXXXXX 
. 
 27 52  Healthcare Communications and Monitoring Systems (27 50) 
. 
. 
 27 52 23  Nurse Call/Code Blue Systems (27 52)
. 
. 
 27 52 23 00-0001  Wireless Equipment Nurses Call Systems (27 52 23) 

Note: Includes all mounting hardware, batteries, cable and connections. Telectronic. 
. 
. 
 27 52 23 00-0002  Wireless Nurses Call System (27 52 23 00-0001) 
. 
. 

 27 52 23 00-0003 EA NurseCall Main Unit (Rechargeable Battery Included); NCM2 ......................................................................................... 6,049.94  
. 

 27 52 23 00-0004 EA NurseCall Main Unit (Rechargeable Battery Included) 300+ Transmitters; NCM2S ........................................................ 6,748.78  
. 

 27 52 23 00-0005 EA NurseCall Local Unit (Rechargeable Battery Included), Quantity 1-5 Units; NCL2 .......................................................... 4,256.79  
. 

 27 52 23 00-0006 EA NurseCall Local Unit (Rechargeable Battery Included), Quantity 6-10 Units; NCL2 ........................................................ 3,455.21  
. 

 27 52 23 00-0007 EA NurseCall Local Unit (Rechargeable Battery Included), Quantity 11-15 Units; NCL2 ...................................................... 3,110.17  
. 

 27 52 23 00-0008 EA NurseCall Local Unit (Rechargeable Battery Included), Quantity 16+ Units; NCL2 ......................................................... 2,765.02  
. 

 27 52 23 00-0009 EA Resident Bed Station With Relay; N45................................................................................................................................ 712.55  
. 

 27 52 23 00-0010 EA Bed Push Button For Use With N45 (9'); RB13-9 ................................................................................................................ 347.12  
. 

 27 52 23 00-0011 EA Pull Cord Replacement For S35; S35PC .............................................................................................................................. 24.62  
. 

 27 52 23 00-0012 EA Wall Mount Pull-Cord Transmitter/Mounting Hardware - Auto Supervision; S35S .............................................................. 507.17  
. 

 27 52 23 00-0013 EA Wall Mount Pull-Cord Transmitter/Mounting Hardware - Assist Tone; S35A ...................................................................... 507.17  
. 

 27 52 23 00-0014 EA Remote Reset Button; S35R ............................................................................................................................................... 492.65  
. 

 27 52 23 00-0015 EA Waterproof Wrist Transmitter (Automatic Supervision); S37 ............................................................................................... 345.05  
. 

 27 52 23 00-0016 EA Wrist Band Replacement For S37; S37WB ........................................................................................................................... 30.85  
. 

 27 52 23 00-0017 EA Locate 1 Waterproof Wrist Transceiver; S37L .................................................................................................................... 421.81  
. 

 27 52 23 00-0018 EA Locate 1 Beacon; IS75 ..................................................................................................................................................... 1,342.33  
. 

 27 52 23 00-0019 EA Wireless Smoke Detector Transmitter; SD35 ...................................................................................................................... 861.41  
. 

 27 52 23 00-0020 EA Wireless Door Contact Transmitter; RAC35 ........................................................................................................................ 672.62  
. 

 27 52 23 00-0021 EA Wireless Time Controlled Door Contact; RAC45 ................................................................................................................ 672.62  
. 

 27 52 23 00-0022 EA Local Receiver With Relay (110 Volt AC); LE9 ................................................................................................................... 830.29  
. 

 27 52 23 00-0023 EA Voice Response Unit (Rechargeable Battery Included); S10 ........................................................................................... 1,416.38  
. 

 27 52 23 00-0024 EA Alarm Receiving Unit (Rechargeable Battery Included); ARU .......................................................................................... 2,807.04  
. 

 27 52 23 00-0025 EA NurseCall Programming Software; NPS .......................................................................................................................... 7,768.88  
. 

 27 52 23 00-0026 EA NurseCall Printer Interface; NCPI .................................................................................................................................... 2,643.83  
. 

 27 52 23 00-0027 EA NurseCall Computer Center (Includes NurseCall Software, PC, Monitor, Printer And UPS); NCCN ............................. 13,660.74  
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. 
 27 52 23 00-0028 EA 9V NiMH Rechargeable Battery (Replacement For S10, NCM2, And NCL2); NMH9R ......................................................... 62.87  

. 
 27 52 23 00-0029 EA 6V Lithium Battery (Replacement For S35 And RAC35); LIT6 .............................................................................................. 56.64  

. 
 27 52 23 00-0030 EA 9V Alkaline Battery (Replacement For N45); ALK9 ............................................................................................................... 27.60  

. 
 27 52 23 00-0031 EA Giant LED Single Sided Display; NCGD ........................................................................................................................ 13,458.72  

. 
 27 52 23 00-0032 EA Serial Printer; NCSP ........................................................................................................................................................ 1,401.43  

. 
 27 52 23 00-0033 EA Modular Duplex T-Adapter (Replacement For S10); SE-486A .............................................................................................. 28.77  

. 
 27 52 23 00-0034 EA AC Adapter (Replacement For S10); STA-4110A ................................................................................................................. 53.67  

. 
 27 52 23 00-0035 EA S10 Phone Cord (Replacement For S10); STC .................................................................................................................... 28.77  

. 
 27 52 23 00-0036 EA Waveware Paging System, Use With NCCN (Dell Computer); SPS-5 ............................................................................. 6,001.32  

. 
 27 52 23 00-0037 EA Waveware Pagers; DAP-040 .............................................................................................................................................. 845.07  

XXXXXXX 
. 
 27 52 23 00-0038  Wireless Nurses Call Tele/Management System (27 52 23 00-0001) 
. 
. 

 27 52 23 00-0039 EA Tele/Management Unit; TP12 .......................................................................................................................................... 3,395.60  
. 

 27 52 23 00-0040 EA Tele/Management Software; TP12S ................................................................................................................................ 3,183.17  

XXXXXXX 
. 
 27 52 23 00-0041  Wireless Nurses Call Paging System (27 52 23 00-0001) 
. 
. 

 27 52 23 00-0042 EA Standard Paging System (2.5 Watt Transmitter); RPE673 .............................................................................................. 9,863.80  
. 

 27 52 23 00-0043 EA Removal And Replacement Of Antenna For RPE673; RPE673AN..................................................................................... 690.14  
. 

 27 52 23 00-0044 EA Removal And Replacement Of Power For RPE673; RPE673PS ........................................................................................ 926.64  
. 

 27 52 23 00-0045 EA Alphanumeric Pager; RPR583 ......................................................................................................................................... 1,132.03  
. 

 27 52 23 00-0046 EA Removal And Replacement Of Holster For RPR583; RPR583H........................................................................................... 63.76  

XXXXXXX 
. 
 27 52 23 00-0047  Equipment Nurses Call Systems (27 52 23) 
. 
. 

 27 52 23 00-0048 EA  Nurses Call System, Page/Talk Relay Intercommunication Equipment .............................................................................. 219.74 52.51 
. 

 27 52 23 00-0049 EA  Nurses Call System, Main Equipment Panel Intercommunication Equipment ................................................................. 2,276.54 210.04 
. 

 27 52 23 00-0050 EA  Nurses Call System, Re-Entrant Horn Intercommunication Equipment .............................................................................. 234.72 68.66 
. 

 27 52 23 00-0051 EA Nurses Call System, Nurses Control Station Intercommunication Equipment ................................................................. 1,163.84 201.97 
. 

 27 52 23 00-0052 EA  Nurses Call System, Duty Station Intercommunication Equipment ..................................................................................... 577.24 157.53 
. 

 27 52 23 00-0053 EA  Nurses Call System, Staff Station Intercommunication Equipment ..................................................................................... 296.06 52.51 
. 

 27 52 23 00-0054 EA  Nurses Call System, Single Bedside Station Intercommunication Equipment .................................................................... 280.98 52.51 
. 

 27 52 23 00-0055 EA  Nurses Call System, Double Bedside Station Intercommunication Equipment ................................................................... 431.91 91.89 
. 

 27 52 23 00-0056 EA  Nurses Call System, Emergency Call Button Intercommunication Equipment .................................................................... 131.79 40.40 
. 

 27 52 23 00-0057 EA  Nurses Call System, Pull Cord Button Intercommunication Equipment .............................................................................. 122.09 40.40 
. 

 27 52 23 00-0058 EA  Nurses Call System, Single Dome Light Intercommunication Equipment ............................................................................. 87.79 26.26 
. 

 27 52 23 00-0059 EA  Nurses Call System, Double Dome Light Intercommunication Equipment .......................................................................... 127.65 40.40 
. 

 27 52 23 00-0060 EA  Nurses Call System, Pillow Speaker Intercommunication Equipment ................................................................................. 187.97 26.26 
. 

 27 52 23 00-0061 EA  Nurses Call System, Cord Set Intercommunication Equipment ............................................................................................ 95.10 26.26 
. 

 27 52 23 00-0062 EA Nurse Call System, Master-20 Station ............................................................................................................................. 4,612.04 201.97 
. 

 27 52 23 00-0063 EA Dukane Duty Station - Tone Only, PC1000 ......................................................................................................................... 779.23 157.63 

XXXXXXX 
. 
 27 53  Distributed Systems (27 50) 
. 
. 
 27 53 13  Clock Systems (27 53) 
. 
. 
 27 53 13 16  Wired Clock Systems (27 53 13) 
. 
. 
 27 53 13 16-0001  Wired Self-Corrective Clock Systems (27 53 13 16) 
. 
. 
 27 53 13 16-0002  Wired Self-Corrective Clocks (27 53 13 16-0001) 
. 
. 
 27 53 13 16-0003  Analog, Wired Self-Corrective Clocks (Telecor) (27 53 13 16-0002) 
. 
. 
 27 53 13 16-0004  24 Volt AC, Analog, Wired Self-Corrective Clocks (27 53 13 16-0003) 
. 
. 

 27 53 13 16-0005 EA  12", Single Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount .................................................... 202.73 25.25 
    For >50 To 100, Deduct  -13.64 
    For >100, Deduct  -19.73 

. 
 27 53 13 16-0006 EA  12", Dual Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount ............................................................ 474.44 25.25 

    For >50 To 100, Deduct  -24.51 
    For >100, Deduct  -41.47 

. 
 27 53 13 16-0007 EA  16", Single Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount .................................................... 252.83 25.25 

    For >50 To 100, Deduct  -17.67 
    For >100, Deduct  -25.76 

. 
 27 53 13 16-0008 EA 16", Dual Sided, 24 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount ............................................................ 624.75 25.25 

    For >50 To 100, Deduct  -64.98 
    For >100, Deduct  -87.95 

XXXXXXX 
. 
 27 53 13 16-0009  120 Volt AC, Analog, Wired Self-Corrective Clocks (27 53 13 16-0003) 
. 
. 

 27 53 13 16-0010 EA  12", Single Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount .................................................. 202.73 25.25 
    For >50 To 100, Deduct  -13.64 
    For >100, Deduct  -19.73 

. 
 27 53 13 16-0011 EA  12", Dual Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount .......................................................... 474.44 25.25 

    For >50 To 100, Deduct  -24.51 
    For >100, Deduct  -41.47 

. 
 27 53 13 16-0012 EA  16", Single Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Semi-Flush Mount .................................................. 252.83 25.25 

    For >50 To 100, Deduct  -17.67 
    For >100, Deduct  -25.76 
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. 
 27 53 13 16-0013 EA 16", Dual Sided, 120 Volt AC, Analog, Wired Self-Corrective Clock, Surface Mount .......................................................... 624.75 25.25 

    For >50 To 100, Deduct  -64.98 
    For >100, Deduct  -87.95 

XXXXXXX 
. 
 27 53 13 16-0014  Accessories For Analog Wired Self-Corrective Clocks (27 53 13 16-0003) 
. 
. 

 27 53 13 16-0015 EA Wire Guards For 12", 15" Or 16" Analog Wired Self-Corrective Clocks .............................................................................. 164.96 12.62 
. 

 27 53 13 16-0016 EA Back Box For 10", 12" Or 15" Flush Mount Analog Wired Self-Corrective Clocks ................................................................ 44.52 12.62 
. 

 27 53 13 16-0017 EA Surface Mounting Rings For 12" Analog Wired Self-Corrective Clocks ................................................................................ 55.61 12.62 
. 

 27 53 13 16-0018 EA Surface Mounting Rings For 15" Analog Wired Self-Corrective Clocks ................................................................................ 67.17 12.62 
. 

 27 53 13 16-0019 EA Combination Back Box For Speaker And Clock .................................................................................................................. 115.93 20.19 

XXXXXXX 
. 
 27 53 13 16-0020  Digital, Wired Self-Corrective Clocks (Telecor) (27 53 13 16-0002) 
. 
. 
 27 53 13 16-0021  24 Volt AC, Digital, Wired Self-Corrective Clocks (27 53 13 16-0020) 
. 
. 

 27 53 13 16-0022 EA  2.5", 24 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount ................................................................................... 248.97 25.25 
    For Surface Mount, Add  39.70 
    For >50 To 100, Deduct  -11.91 
    For >100, Deduct  -19.85 

. 
 27 53 13 16-0023 EA 4", 24 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount ...................................................................................... 380.01 25.25 

    For Surface Mount, Add  65.90 
    For >50 To 100, Deduct  -19.77 
    For >100, Deduct  -32.95 

XXXXXXX 
. 
 27 53 13 16-0024  120 Volt AC, Digital, Wired Self-Corrective Clocks (27 53 13 16-0020) 
. 
. 

 27 53 13 16-0025 EA  2.5", 120 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount ................................................................................. 248.97 25.25 
    For Surface Mount, Add  39.70 
    For >50 To 100, Deduct  -11.91 
    For >100, Deduct  -19.85 

. 
 27 53 13 16-0026 EA 4", 120 Volt AC, Digital, Wired Self-Corrective Clock, Flush Mount .................................................................................... 380.01 25.25 

    For Surface Mount, Add  65.90 
    For >50 To 100, Deduct  -19.77 
    For >100, Deduct  -32.95 

XXXXXXX 
. 
 27 53 13 16-0027  Replacement Modules For 24 Volt AC, Digital, Wired Self-Corrective Clocks 

(27 53 13 16-0020) 
. 
. 

 27 53 13 16-0028 EA  2.5", Replacement Module For 24 Volt AC, Digital, Wired Self-Corrective Clocks .............................................................. 213.81 25.25 
    For >50 To 100, Deduct  -9.80 
    For >100, Deduct  -16.33 

. 
 27 53 13 16-0029 EA 4" Replacement Module For 24 Volt AC, Digital, Wired Self-Corrective Clocks .................................................................. 348.22 25.25 

    For >50 To 100, Deduct  -17.86 
    For >100, Deduct  -29.77 

XXXXXXX 
. 
 27 53 13 16-0030  Replacement Modules For 120 Volt AC, Digital, Wired Self-Corrective 

Clocks (27 53 13 16-0020) 
. 
. 

 27 53 13 16-0031 EA  2.5", Replacement Module For 120 Volt AC, Digital, Wired Self-Corrective Clocks ............................................................ 213.81 25.25 
    For >50 To 100, Deduct  -9.80 
    For >100, Deduct  -16.33 

. 
 27 53 13 16-0032 EA 4" Replacement Module For 120 Volt AC, Digital, Wired Self-Corrective Clocks ................................................................ 348.22 25.25 

    For >50 To 100, Deduct  -17.86 
    For >100, Deduct  -29.77 

XXXXXXX 
. 
 27 53 13 16-0033  Accessories For Digital Wired Self-Corrective Clocks (27 53 13 16-0020) 
. 
. 

 27 53 13 16-0034 EA Wire Guard For 4" Surface Mount Analog Wired Self-Corrective Clocks ............................................................................ 223.73 12.62 
. 

 27 53 13 16-0035 EA 2.5", Recessed Back Box For Flush Mount Digital Wired Self-Corrective Clocks ................................................................. 56.08 12.62 
. 

 27 53 13 16-0036 EA 4", Recessed Back Box For Flush Mount Digital Wired Self-Corrective Clocks .................................................................... 76.32 12.62 
. 

 27 53 13 16-0037 EA Dual Mounting Kit For Surface Mount Digital Wired Self-Corrective Clocks........................................................................ 195.79 12.62 
. 

 27 53 13 16-0038 EA 4 Gang Extension Ring For Surface Mount Digital Wired Self-Corrective Clocks ................................................................. 57.53 12.62 

XXXXXXX 
. 
 27 53 13 16-0039  Wired Self-Corrective Master Clocks (27 53 13 16-0001) 
. 
. 
 27 53 13 16-0040  Wired Self-Corrective Master Clocks (27 53 13 16-0039) 
. 
. 

 27 53 13 16-0041 EA 24 Volt AC, Wired Self-Corrective Master Clock, Surface Mount (Telecor 2400-S-24) .................................................... 2,327.10 201.97 
. 

 27 53 13 16-0042 EA 120 Volt AC, Wired Self-Corrective Master Clock, Surface Mount (Telecor 2400-S-120) ................................................ 2,471.63 201.97 

XXXXXXX 
. 
 27 53 13 16-0043  Accessories For Wired Self-Corrective Master Clocks (27 53 13 16-0039) 
. 
. 

 27 53 13 16-0044 EA 5 Amp Power Transformer For 24 Volt AC, Wired Self-Corrective Clock Systems (Telecor 2405) ..................................... 246.96 50.49 
. 

 27 53 13 16-0045 EA 10 Amp Power Transformer For 24 Volt AC, Wired Self-Corrective Clock Systems (Telecor 2406) ................................... 277.30 50.49 

XXXXXXX 
. 
 27 53 13 16-0046  Other Clock And Program Systems (27 53 13 16) 
. 
. 

 27 53 13 16-0047 EA  4 Circuit Master Clock And Signal Control (Lathem LTR4-512) ....................................................................................... 1,403.41 100.98 
. 

 27 53 13 16-0048 EA  8 Circuit Master Clock And Signal Control (Lathem LTR8-512) ....................................................................................... 1,719.27 201.97 
. 

 27 53 13 16-0049 EA Program Bell (Lathem 906-6) .............................................................................................................................................. 216.67 50.49 
. 

 27 53 13 16-0050 EA Combination Clock And Speaker ........................................................................................................................................ 495.17 126.22 
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. 
28  Electronic Safety and Security 

Note: Termination costs are included with all safety and security equipment, panel boards, and devices. Terminations are not included with patch 
panels. 

. 

. 
 28 05  Common Work Results for Electronic Safety and Security (28) 
. 
. 
 28 05 26  Grounding and Bonding for Electronic Safety and Security (28 05) 

See CSI section 26 05 26 00-0000 for grounding and bonding. 
. 
. 
 28 05 53  Identification for Electronic Safety and Security (28 05) 

See CSI section 26 05 53 00-0000 for identification. 
. 
. 
 28 10  Access Control (28) 

Note: Includes testing of new devices and certification. 
. 
. 
 28 15  Integrated Access Control Hardware Devices (28 10) 
. 
. 
 28 15 11  Integrated Credential Readers and Field Entry Management (28 15)
. 
. 
 28 15 11 13  Keypads (28 15 11) 
. 
. 
 28 15 11 13-0001  Vindicator Security Alarm System (28 15 11 13) 
. 
. 

 28 15 11 13-0002 EA Switch, Balanced Magnetic Door (Security) Vindicator #192-30894-00 ........................................................................... 1,250.97 210.55 
. 

 28 15 11 13-0003 EA Detector, Passive Infrared (Security) Vindicator #316-30812-00 ..................................................................................... 1,579.60 273.66 
. 

 28 15 11 13-0004 EA Premise Control Unit (Security) Vindicator #548-32004-01.............................................................................................. 8,240.58 599.83 
. 

 28 15 11 13-0005 EA Access Manager (Security Key Pad) Vindicator #548-31894-01 ..................................................................................... 3,886.40 511.17 
. 

 28 15 11 13-0006 EA ALS Duress Switch (Security) Vindicator #192-30810-00 ................................................................................................ 1,022.90 279.61 

XXXXXXX 
. 
 28 16  Access Control Interfaces (28 10) 
. 
. 
 28 16 11  Access Control Interfaces to Access Control Hardware (28 16)
. 
. 
 28 16 11 00-0001  Stand Alone Access Controls (28 16 11) 
. 
. 
 28 16 11 00-0002  Push Button Controls, Stand Alone Access Controls (28 16 11 00-0001) 
. 
. 
 28 16 11 00-0003  Interior Mount, Push Button Controls, Stand Alone Access Controls (28 16 11 00-

0002) 
. 
. 

 28 16 11 00-0004 EA Exit Push Button, Push Button Controls, Interior Stand Alone Access Controls ................................................................. 111.47 25.25 
Note: Controls mount to a standard mullion. 

. 
 28 16 11 00-0005 EA  Exit Push Button, Push Button Controls, Interior Stand Alone Access Controls ................................................................. 116.55 25.25 

Note: Controls mount into a single gang electrical box. Excludes electrical box. 
. 

 28 16 11 00-0006 EA Three Button, Push Button Controls, Interior Stand Alone Access Controls For Gate Operators ....................................... 145.77 25.25 
Note: Controls mount into a single gang electrical box. Excludes electrical box. 

XXXXXXX 
. 
 28 16 11 00-0007  Exterior Mount, Push Button Controls, Stand Alone Access Controls (28 16 11 00-

0002) 
Note: Includes a lockable, gasketed 16 gauge steel enclosure. Excludes mounting posts. 

. 

. 
 28 16 11 00-0008 EA Handicap/Push To Open, Push Button Controls, Exterior Stand Alone Access Controls ................................................... 138.57 25.25 

Note: Controls mount into a single gang electrical box. Excludes electrical box. 
. 

 28 16 11 00-0009 EA 42" High Aluminum Post With Handicap/Push To Open, Push Button Controls, Exterior Stand Alone Access 
Controls ............................................................................................................................................................................. 657.95 75.73 

Note: Includes post, mounting base and push button control. Excludes concrete foundation. 
. 

 28 16 11 00-0010 EA Three Button, Exterior Stand Alone Access Controls For Gate Operators .......................................................................... 222.00 25.25 
Note: Includes open, close and stop controls. 

XXXXXXX 
. 
 28 16 11 00-0011  Key Controls, Stand Alone Access Controls (28 16 11 00-0001) 
. 
. 
 28 16 11 00-0012  Interior Mount, Key Controls, Stand Alone Access Controls (28 16 11 00-0011) 
. 
. 

 28 16 11 00-0013 EA Standard Mortise Key, Key Controls, Interior Stand Alone Access Controls ....................................................................... 155.30 25.25 
Note: Controls mount into a single gang electrical box. Excludes electrical box. 

XXXXXXX 
. 
 28 16 11 00-0014  Exterior Mount, Key Controls, Stand Alone Access Controls (28 16 11 00-0011) 

Note: Includes a lockable NEMA rain resistant steel enclosure. Excludes mounting posts. 
. 
. 

 28 16 11 00-0015 EA Postal Or Fire Department Lock Box, Key Controls, Exterior Stand Alone Access Controls............................................... 240.73 50.49 
Note: Opens door or gate with a postal or fire department key. 

. 
 28 16 11 00-0016 EA Standard Mortise Key, Key Controls, Exterior Stand Alone Access Controls ...................................................................... 375.39 50.49 

. 
 28 16 11 00-0017 EA Ace Key, Key Controls, Exterior Stand Alone Access Controls ........................................................................................... 375.39 50.49 

. 
 28 16 11 00-0018 EA Standard Mortise Key And Push Button Intercom, Key Controls, Exterior Stand Alone Access Controls ........................... 568.50 50.49 

XXXXXXX 
. 
 28 16 11 00-0019  Keypad Controls, Stand Alone Access Controls (28 16 11 00-0001) 
. 
. 
 28 16 11 00-0020  Interior Mount, Keypad Controls, Stand Alone Access Controls (28 16 11 00-0019) 
. 
. 

 28 16 11 00-0021 EA One Code Memory, Keypad Control, Interior Stand Alone Access Controls ....................................................................... 215.65 25.25 
Note: Stores one 4-digit entry code and one 4-digit hold code. Controls mount into a single gang electrical box. 
Excludes electrical box. 
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XXXXXXX 
. 
 28 16 11 00-0022  Exterior Mount, Keypad Controls, Stand Alone Access Controls (28 16 11 00-0019) 

Note: Includes a surface mounted lockable NEMA rain resistant steel enclosure. Excludes mounting posts. 
. 
. 
 28 16 11 00-0023  Keypad Controls, Exterior Stand Alone Access Controls (28 16 11 00-0022) 
. 
. 

 28 16 11 00-0024 EA 1000 Code Memory, Keypad Control, Exterior Stand Alone Access Controls .................................................................... 900.70 100.98 
Note: Includes lighted keypad. Stores one thousand 4-digit entry codes and six 5-digit entry codes. 

    For Flush Mount, Add  157.21 

XXXXXXX 
. 
 28 16 11 00-0025  Keypad Controls With Push Button Intercom, Exterior Stand Alone Access 

Controls (28 16 11 00-0022) 
Note: Includes intercom sub-station. Excludes additional receiving intercoms. 

. 

. 
 28 16 11 00-0026 EA 1000 Code Memory, Keypad Controls With Push Button Intercom, Exterior Stand Alone Access Controls .................... 1,091.09 113.60 

Note: Includes lighted keypad. Stores one thousand 4-digit entry codes and six 5-digit entry codes. 
    For Flush Mount, Add  194.38 

XXXXXXX 
. 
 28 16 11 00-0027  RF Controls, Stand Alone Access Controls (28 16 11 00-0001) 
. 
. 
 28 16 11 00-0028  Exterior Mount, RF Controls, Stand Alone Access Controls (28 16 11 00-0027) 

Note: Includes a lockable NEMA rain resistant steel enclosure. Excludes mounting posts and transmitters. 
. 
. 
 28 16 11 00-0029  RF Receivers, RF Controls, Exterior Stand Alone Access Controls (28 16 11 00-0028) 

Note: Includes a lockable NEMA rain resistant steel enclosure. Excludes mounting posts and transmitters. 
. 
. 

 28 16 11 00-0030 EA 50 Code Memory, RF Receiver, RF Controls, Exterior Stand Alone Access Controls ........................................................ 544.98 100.98 
. 

 28 16 11 00-0031 EA 100 Code Memory, RF Receiver, RF Controls, Exterior Stand Alone Access Controls ...................................................... 613.59 100.98 
. 

 28 16 11 00-0032 EA 250 Code Memory, RF Receiver, RF Controls, Exterior Stand Alone Access Controls ...................................................... 679.65 100.98 
. 

 28 16 11 00-0033 EA 500 Code Memory, RF Receiver, RF Controls, Exterior Stand Alone Access Controls ...................................................... 750.79 100.98 
. 

 28 16 11 00-0034 EA 1000 Code Memory, RF Receiver, RF Controls, Exterior Stand Alone Access Controls .................................................... 816.86 100.98 
. 

 28 16 11 00-0035 EA 5000 Code Memory, RF Receiver, RF Controls, Exterior Stand Alone Access Controls .................................................... 888.00 100.98 
. 

 28 16 11 00-0036 EA 16000 Code Memory, RF Receiver, RF Controls, Exterior Stand Alone Access Controls .................................................. 954.06 100.98 

XXXXXXX 
. 
 28 16 11 00-0037  RF Transmitters, RF Controls, Exterior Stand Alone Access Controls (28 16 11 00-

0028) 
. 
. 

 28 16 11 00-0038 EA 1 Button, RF Transmitter, RF Controls, Exterior Stand Alone Access Controls .................................................................... 43.19  
    For >40 To 110, Deduct  -2.16 
    For >110, Deduct  -4.32 
    For Built In Proximity Tags, Add  8.64 

. 
 28 16 11 00-0039 EA 2 Button, RF Transmitter, RF Controls, Exterior Stand Alone Access Controls .................................................................... 45.74  

    For >40 To 110, Deduct  -2.29 
    For >110, Deduct  -4.57 
    For Built In Proximity Tags, Add  9.15 

. 
 28 16 11 00-0040 EA 3 Button, RF Transmitter, RF Controls, Exterior Stand Alone Access Controls .................................................................... 48.28  

    For >40 To 110, Deduct  -2.41 
    For >110, Deduct  -4.83 
    For Built In Proximity Tags, Add  9.66 

XXXXXXX 
. 
 28 16 11 00-0041  Accessories For RF Receivers, Exterior Stand Alone Access Controls (28 16 11 

00-0028) 
. 
. 

 28 16 11 00-0042 EA Coax Antenna Kit For RF Receivers, Exterior Stand Alone Access Controls ...................................................................... 212.45 75.73 
Note: Includes 15' of coax cable. 

. 
 28 16 11 00-0043 EA Antenna Amplifier For RF Receivers, Exterior Stand Alone Access Controls ..................................................................... 405.55 75.73 

Note: Includes 20' of coax cable. 
. 

 28 16 11 00-0044 EA Yagi High-Gain Antenna Kit For RF Receivers, Exterior Stand Alone Access Controls ...................................................... 369.98 75.73 
Note: Includes 15' of coax cable. 

XXXXXXX 
. 
 28 16 11 00-0045  Proximity Card Controls, Stand Alone Access Controls (28 16 11 00-0001) 
. 
. 
 28 16 11 00-0046  Exterior Mount, Proximity Card Controls, Stand Alone Access Controls (28 16 11 

00-0045) 
Note: Includes a lockable NEMA rain resistant steel enclosure. Excludes mounting posts. 

. 

. 
 28 16 11 00-0047  DKS Proximity Card Controls, Exterior Stand Alone Access Controls (28 16 11 00-

0046) 
. 
. 
 28 16 11 00-0048  DKS Proximity Card Readers, Exterior Stand Alone Access Controls (28 16 11 00-

0047) 
. 
. 

 28 16 11 00-0049 EA DKS Proximity Card Reader, Exterior Stand Alone Access Controls ............................................................................... 1,027.75 100.98 

XXXXXXX 
. 
 28 16 11 00-0050  AWID Proximity Card Controls, Exterior Stand Alone Access Controls (28 16 11 

00-0046) 
. 
. 
 28 16 11 00-0051  AWID Proximity Card Readers, Exterior Stand Alone Access Controls (28 16 11 

00-0050) 
. 
. 

 28 16 11 00-0052 EA AWID Proximity Card Reader, Exterior Stand Alone Access Controls ............................................................................. 1,116.68 100.98 

XXXXXXX 
. 
 28 16 11 00-0053  HID Proximity Card Controls, Exterior Stand Alone Access Controls (28 16 11 00-

0046) 
. 
. 
 28 16 11 00-0054  HID Proximity Card Readers, Exterior Stand Alone Access Controls (28 16 11 00-

0053) 
. 
. 

 28 16 11 00-0055 EA HID Proximity Card Reader, Exterior Stand Alone Access Controls ................................................................................ 1,319.94 100.98 
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XXXXXXX 
. 
 28 16 11 00-0056  Magnetic Stripe Card Controls, Stand Alone Access Controls (28 16 11 00-0001) 
. 
. 
 28 16 11 00-0057  Interior Mount, Magnetic Stripe Card Controls, Stand Alone Access 

Controls (28 16 11 00-0056) 
. 
. 

 28 16 11 00-0058 EA Magnetic Stripe Reader, Interior Stand Alone Access Controls .......................................................................................... 621.21 100.98 

XXXXXXX 
. 
 28 16 11 00-0059  Exterior Mount, Magnetic Stripe Card Controls, Stand Alone Access 

Controls (28 16 11 00-0056) 
Note: Includes a lockable NEMA rain resistant steel enclosure. Excludes mounting posts. 

. 

. 
 28 16 11 00-0060 EA Magnetic Stripe Reader, Exterior Stand Alone Access Controls ......................................................................................... 764.68 100.98 

XXXXXXX 
. 
 28 16 11 00-0061  Other Stand Alone Access Controls (28 16 11 00-0001) 
. 
. 

 28 16 11 00-0062 EA Toggle Switch, Interior Access Controls For Gate Operators .............................................................................................. 107.66 25.25 
Note: Controls mount into a single gang electrical box. Excludes electrical box. 

. 
 28 16 11 00-0063 EA Request To Exit Motion Detector (Bosch Security Systems DS160) .................................................................................. 110.00 20.19 

XXXXXXX 
. 
 28 16 11 00-0064  Wiegand Output Access Controls (28 16 11) 

Note: Excludes controllers. 
. 
. 
 28 16 11 00-0065  Proximity Card Controls, Wiegand Output Access Controls (28 16 11 00-0064) 
. 
. 
 28 16 11 00-0066  DKS, Proximity Card Controls, Wiegand Output Access Controls (28 16 11 00-0065) 
. 
. 
 28 16 11 00-0067  DKS, Proximity Cards (28 16 11 00-0066) 
. 
. 

 28 16 11 00-0068 EA Clamshell Type, DKS Proximity Card (DKS 170) .................................................................................................................... 6.76  
. 

 28 16 11 00-0069 EA ISO Compliant Graphics Card, DKS Proximity Card (DKS 80) ............................................................................................. 11.15  
. 

 28 16 11 00-0070 EA DKS Proximity Key Fob (DKS 50) ......................................................................................................................................... 11.74  
. 

 28 16 11 00-0071 EA Active Tag, DKS Proximity Tag (DKS 150) ........................................................................................................................... 66.40  
Note: Battery powered tag to boost signal. 

. 
 28 16 11 00-0072 EA Active Tag, DKS Proximity Tag (DKS 200) ........................................................................................................................... 86.56  

Note: Battery powered tag to boost signal. 

XXXXXXX 
. 
 28 16 11 00-0073  DKS, Proximity Card Readers, Wiegand Output Access Controls (28 16 11 00-0066) 
. 
. 

 28 16 11 00-0074 EA Up To 2" Read Range, 12 Volt DC, DKS Proximity Card Reader, Wiegand Output Access Controls (DKS Small) ............ 387.62 126.22 
. 

 28 16 11 00-0075 EA Up To 3" Read Range, 12 Volt DC, DKS Proximity Card Reader, Wiegand Output Access Controls (DKS Mullion).......... 387.62 126.22 
. 

 28 16 11 00-0076 EA Up To 4" Read Range, 12 Volt DC, DKS Proximity Card Reader, Wiegand Output Access Controls (DKS Single 
Gang) ................................................................................................................................................................................. 387.62 126.22 

. 
 28 16 11 00-0077 EA Up To 30" Read Range, 12 Volt DC, DKS Proximity Card Reader, Wiegand Output Access Controls (DKS) ................. 1,020.80 126.22 

Note: Includes mounting bracket and 12 Volt DC regulated power supply. 

XXXXXXX 
. 
 28 16 11 00-0078  AWID, Proximity Card Controls, Wiegand Output Access Controls (28 16 11 00-0065) 
. 
. 
 28 16 11 00-0079  AWID, Proximity Cards (28 16 11 00-0078) 
. 
. 

 28 16 11 00-0080 EA Clamshell Type, AWID Proximity Card (AWID Prox-Linc CS) ................................................................................................. 5.69  
. 

 28 16 11 00-0081 EA ISO Compliant Graphics Card, AWID Proximity Card (AWID Prox-Linc GR) .......................................................................... 8.89  
. 

 28 16 11 00-0082 EA AWID Proximity Key Fob (AWID Prox-Linc KT) ...................................................................................................................... 9.49  
. 

 28 16 11 00-0083 EA Windshield Tag For LR 2000 Readers, AWID Proximity Tag ................................................................................................ 33.20  
. 

 28 16 11 00-0084 EA Metal Mount Tag For LR 2000 Readers, AWID Proximity Tag .............................................................................................. 33.20  

XXXXXXX 
. 
 28 16 11 00-0085  AWID, Proximity Card Readers, Wiegand Output Access Controls (28 16 11 00-0078) 
. 
. 

 28 16 11 00-0086 EA Up To 4" Read Range, 5-12 Volt DC, AWID Proximity Card Reader, Wiegand Output Access Controls (AWID SR 
2400).................................................................................................................................................................................. 465.88 126.22 

Note: For mullion mounting. 
. 

 28 16 11 00-0087 EA Up To 8" Read Range, 5-12 Volt DC, AWID Proximity Card Reader, Wiegand Output Access Controls (AWID MM 
6800).................................................................................................................................................................................. 636.63 126.22 

Note: For mullion mounting. 
. 

 28 16 11 00-0088 EA Up To 8" Read Range, 5-12 Volt DC, AWID Proximity Card Reader, Wiegand Output Access Controls (AWID MM 
6820).................................................................................................................................................................................. 636.63 126.22 

Note: For single gang electrical box mounting. 
. 

 28 16 11 00-0089 EA Up To 24" Read Range, 5-12 Volt DC, AWID Proximity Card Reader, Wiegand Output Access Controls (AWID 
MR 1824) ........................................................................................................................................................................ 1,023.17 126.22 

Note: Includes 12 Volt DC regulated power supply. 
. 

 28 16 11 00-0090 EA Up To 11' Read Range, 12 Volt DC, AWID Proximity Card Reader, Wiegand Output Access Controls (AWID LR 
2000)............................................................................................................................................................................... 5,661.75 126.22 

Note: Includes mounting bracket and 12 Volt DC regulated power supply. 

XXXXXXX 
. 
 28 16 11 00-0091  HID, Proximity Card Controls, Wiegand Output Access Controls (28 16 11 00-0065) 
. 
. 
 28 16 11 00-0092  HID, Proximity Cards (28 16 11 00-0091) 
. 
. 

 28 16 11 00-0093 EA Clamshell Type, HID Proximity Card (HID ProxCard II) ........................................................................................................ 14.45  
. 

 28 16 11 00-0094 EA ISO Compliant Graphics Card, HID Proximity Card (HID ISOProx II) ................................................................................... 18.72  
. 

 28 16 11 00-0095 EA HID Proximity Key Fob (HID ProxKey II) ............................................................................................................................... 19.19  

XXXXXXX 
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. 
 28 16 11 00-0096  HID, Proximity Card Readers, Wiegand Output Access Controls (28 16 11 00-0091) 
. 
. 

 28 16 11 00-0097 EA Up To 3" Read Range, 5-16 Volt DC, HID Proximity Card Reader, Wiegand Output Access Controls (HID 
ProxPoint Plus) .................................................................................................................................................................. 422.29 126.22 

Note: For mullion mounting. (HID P/N 6005). 
. 

 28 16 11 00-0098 EA Up To 5" Read Range, 5-16 Volt DC, HID Proximity Card Reader, Wiegand Output Access Controls (HID 
ThinLine II) ......................................................................................................................................................................... 490.92 126.22 

Note: For single gang electrical box mounting. (HID P/N 5395). 
. 

 28 16 11 00-0099 EA Up To 5" Read Range, 5-16 Volt DC, HID Proximity Card Reader, Wiegand Output Access Controls (HID 
MiniProx) ............................................................................................................................................................................ 542.39 126.22 

Note: For mullion mounting. (HID P/N 5365). 
. 

 28 16 11 00-0100 EA EntryProx Single-Door Proximity Access Control ................................................................................................................ 681.35 126.22 
Note: (HID P/N 4045) Stores up to 2,000 users and 1,000 time-stamped transactions 12 position keypad for Pin 
entry or programming optional use with card/key fob, code only or card plus pin code Wiegand output mode. 
Continental Instrument CICR2358P. 

XXXXXXX 
. 
 28 16 11 00-0101  Contactless Smart Card Controls, Wiegand Output Access Controls (28 16 11 00-

0064) 
. 
. 
 28 16 11 00-0102  HID, Contactless Smart Cards (28 16 11 00-0101) 
. 
. 

 28 16 11 00-0103 EA 2K Bits, Clamshell Type, HID iClass, Contactless Smart Card ............................................................................................. 10.43  
. 

 28 16 11 00-0104 EA 16K Bits, ISO Compliant Graphics Card, HID iClass, Contactless Smart Card ..................................................................... 11.39  
. 

 28 16 11 00-0105 EA 16K Bits, Contactless Smartcard Key Fob, HID iClass, Contactless Smart Card.................................................................. 14.91  
. 

 28 16 11 00-0106 EA 16K Bits, Contactless Smartcard Tag, HID iClass, Contactless Smart Card ...........................................................................8.07  
Note: Battery powered tag to boost signal. 

XXXXXXX 
. 
 28 16 11 00-0107  HID, Contactless Smart Card Readers, Wiegand Output Access Controls (28 

16 11 00-0101) 
. 
. 

 28 16 11 00-0108 EA Up To 3-1/4" Read Range, 5-16 Volt DC, HID iClass Contactless Smart Card Reader, Wiegand Output Access 
Controls (HID R10) ............................................................................................................................................................ 440.64 126.22 

Note: For mullion mounting. 
. 

 28 16 11 00-0109 EA Up To 4-1/4" Read Range, 5-12 Volt DC, HID iClass Contactless Smart Card Reader, Wiegand Output Access 
Controls (HID R40) ............................................................................................................................................................ 597.16 126.22 

Note: For mullion mounting. 
. 

 28 16 11 00-0110 EA Up To 4-1/4" Read Range, 5-12 Volt DC, HID iClass Contactless Smart Card Reader With Keypad, Wiegand 
Output Access Controls (HID RK40) .................................................................................................................................. 949.32 126.22 

Note: For mullion mounting. 

XXXXXXX 
. 
 28 16 11 00-0111  HID, Contactless Smart Card Programmer, Wiegand Output Access 

Controls (28 16 11 00-0101) 
. 
. 

 28 16 11 00-0112 EA HID iClass Contactless Smart Card Programmer, Wiegand Output Access Controls (HID CP400) ................................ 2,930.00 126.22 
Note: For mullion mounting. 

XXXXXXX 
. 
 28 16 11 00-0113  Call Station Controls, Wiegand Output Access Controls (28 16 11 00-0064) 

Note: Includes intercom sub-station. Excludes additional receiving intercoms. 
. 
. 

 28 16 11 00-0114 EA Call Station With Entry Keypad, Exterior Wiegand Output Access Controls .................................................................... 1,167.16 126.22 
Note: For mullion mounting. 

. 
 28 16 11 00-0115 EA Call Station With Proximity Card Reader, Exterior Wiegand Output Access Controls ......................................................... 976.59 126.22 

Note: For mullion mounting. 

XXXXXXX 
. 
 28 16 11 00-0116  Biometrics Readers, Wiegand Output Access Controls (28 16 11 00-0064) 
. 
. 

 28 16 11 00-0117 EA Palm Reader Recognition System, Biometrics Readers, Wiegand Output Access Controls ............................................ 4,744.50 100.98 
. 

 28 16 11 00-0118 EA CCD Camera, Face Image, Biometrics Readers, Wiegand Output Access Controls ....................................................... 5,788.34 100.98 
. 

 28 16 11 00-0119 EA Video Grabber Card For DFR Reader, Biometrics Readers, Wiegand Output Access Controls ...................................... 2,300.14 100.98 
. 

 28 16 11 00-0120 EA Fingerprint Reader, Biometrics Readers, Wiegand Output Access Controls (Bioscrypt V-Pass) ..................................... 1,496.96 100.98 
. 

 28 16 11 00-0121 EA Fingerprint Reader With HID Card Reader, Biometrics Readers, Wiegand Output Access Controls (Bioscrypt V-
Prox) ............................................................................................................................................................................... 1,664.65 100.98 

. 
 28 16 11 00-0122 EA Fingerprint Reader With Contactless Smart Card Reader, Biometrics Readers, Wiegand Output Access Controls 

(Bioscrypt V-Smart) ......................................................................................................................................................... 1,496.96 100.98 

XXXXXXX 
. 
 28 16 11 00-0123  Exterior Mounting Posts For Gate Operator Access Controls (28 16 11) 

Note: Includes mounting plate for access controls, baked on enamel finish and mounting bolt covers. Excludes 
concrete pads and electrical connections. 

. 

. 
 28 16 11 00-0124  2" x 2" Steel, Exterior Mounting Posts For Gate Operator Access Controls (28 

16 11 00-0123) 
. 
. 

 28 16 11 00-0125 EA 44" Tall, Gooseneck Style, Single Mount, 2" x 2" Steel, Exterior Mounting Post For Gate Operator Access 
Controls ............................................................................................................................................................................. 309.58 18.85 

Note: Includes a 5" x 5" base plate. 
. 

 28 16 11 00-0126 EA 73" Tall, Gooseneck Style, Dual Mount, 2" x 2" Steel, Exterior Mounting Post For Gate Operator Access Controls .......... 609.40 18.85 
Note: Includes an 8" x 8" base plate. 

. 
 28 16 11 00-0127 EA Anchor Post For 2" x 2" Steel, Exterior Mounting Post For Gate Operator Access Controls ............................................... 279.09 18.85 

Note: Includes a 24" in-ground post with matching base plate, conduit access and mounting hardware. 

XXXXXXX 
. 
 28 16 11 00-0128  4" x 4" Steel, Exterior Mounting Posts For Gate Operator Access Controls (28 

16 11 00-0123) 



 

 Electronic Safety and Security 28

28
 

Access Control 28 10
Access Control Interfaces 28 16

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 28 - 5

. 

. 
 28 16 11 00-0129 EA 59" Tall, Straight Style, Single Mount, 4" x 4" Steel, Exterior Mounting Post For Vehicular Gate Operator Access 

Controls ............................................................................................................................................................................. 561.13 18.85 
Note: Includes an 8" x 8" base plate. 

. 
 28 16 11 00-0130 EA 49" Tall, Offset Style, Single Mount, 4" x 4" Steel, Exterior Mounting Post For Vehicular Gate Operator Access 

Controls ............................................................................................................................................................................. 672.92 18.85 
Note: Includes an 8" x 8" base plate and a 14" offset from back of post. 

. 
 28 16 11 00-0131 EA Anchor Post For 4" x 4" Steel, Exterior Mounting Post For Vehicular Gate Operator Access Controls ............................... 406.13 18.85 

Note: Includes a 24" in-ground post with matching base plate, conduit access and mounting hardware. 

XXXXXXX 
. 
 28 16 11 00-0132  4" x 8" Steel, Exterior Mounting Posts For Gate Operator Access Controls (28 

16 11 00-0123) 
. 
. 

 28 16 11 00-0133 EA 59" Tall, Straight Style, Single Mount, 4" x 8" Steel, Exterior Mounting Post For Gate Operator Access Controls .......... 1,854.42 18.85 
Note: Includes a 11" x 13" base plate. 

. 
 28 16 11 00-0134 EA 50" Tall, Offset Style, Single Mount, 4" x 8" Steel, Exterior Mounting Post For Gate Operator Access Controls ............. 1,943.35 18.85 

Note: Includes a 10" x 14" base plate and a 14" offset from back of post. 
. 

 28 16 11 00-0135 EA Anchor Post For 4" x 8" Steel, Exterior Mounting Post For Gate Operator Access Controls............................................... 787.26 18.85 
Note: Includes a 24" in-ground post with matching base plate, conduit access and mounting hardware. 

. 
 28 16 11 00-0136 EA 48" Light Tower For 4" x 8" Steel, Exterior Mounting Post For Gate Operator Access Controls ...................................... 1,270.02 18.85 

XXXXXXX 
. 
 28 16 11 00-0137  Access Control Accessories (28 16 11) 
. 
. 

 28 16 11 00-0138 EA 6 Volt DC, 12 Volt DC, Or 24 Volt DC, At 4 Amperes, Power Supply/Charger (Altronix SMP-5) ........................................ 465.05  
. 

 28 16 11 00-0139 EA 7 Amperes, 12 Volt, Battery .................................................................................................................................................. 59.31  
. 

 28 16 11 00-0140 EA 18 Amperes, 12 Volt, Battery .............................................................................................................................................. 132.19  
. 

 28 16 11 00-0141 EA Door Personality Module (Sensormatic RM-4) .................................................................................................................... 505.22 25.25 
. 

 28 16 11 00-0142 EA Mini-Alert Door Ajar Sounder (System Sensor PA400) ....................................................................................................... 213.76 50.49 
. 

 28 16 11 00-0143 EA Recessed Contact For Steel Doors, Door Monitor Switch (Sentrol 1078C) .......................................................................... 69.39 30.29 
. 

 28 16 11 00-0144 EA Access Control Systems Power Supply (Altronix AL400ULACMCB) .................................................................................. 546.36 20.19 
. 

 28 16 11 00-0145 EA Surge Suppressor (Tripp-Lite IBAR4) ................................................................................................................................... 83.01 5.06 
. 

 28 16 11 00-0146 EA Door Strike Relay (Altronix RBSN-TTL) ................................................................................................................................ 62.90 20.19 
. 

 28 16 11 00-0147 EA 4" Diameter x 74" High, Powder Coated Steel, Burial Mount Gooseneck For Access Control Devices (GNB-1) ................ 394.60  
Note: Set in concrete. 

. 
 28 16 11 00-0148 EA 16-Zone Input, Door Controller Expansion Module With 16" SPI Cable (Kantech KT-MOD-INP16) ................................... 518.96 126.22 

XXXXXXX 
. 
 28 16 11 00-0149  Access Controllers (28 16 11) 
. 
. 
 28 16 11 00-0150  Microterm Controller (28 16 11 00-0149) 
. 
. 

 28 16 11 00-0151 EA Microterm Stand Alone One Or Two Door Processing Panel (Continental Instruments CICP1100) ................................ 1,281.46 126.22 
Note: Up to 1,000 card capacity. Includes 2 alarm inputs, tamper alarm, and 3 relay outputs. 

. 
 28 16 11 00-0152 EA Microterm PC Board (Continental Instruments CICP1100PCB) .......................................................................................... 914.41 75.73 

. 
 28 16 11 00-0153 EA Battery Standby For Microterm (Continental Instruments CICP1100BAT-2)....................................................................... 428.27  

Note: Input 120 Volt AC, output 12 Volt DC to temporarily power the Microterm only. 

XXXXXXX 
. 
 28 16 11 00-0154  Miniterm Controller (28 16 11 00-0149) 
. 
. 

 28 16 11 00-0155 EA Miniterm Two Reader Processing Panel (Continental Instrument CICP1200) ................................................................. 1,987.93 126.22 
Note: Up to 3,000 card capacity. Includes 8 EOL Class A supervised alarm inputs, temper alarm, and 5 relay 
outputs. Complete in a lockable steel enclosure with battery standby for memory and system operation. 

. 
 28 16 11 00-0156 EA Miniterm PC Board (Continental Instrument CICP1200PCB) ........................................................................................... 1,491.83 75.73 

XXXXXXX 
. 
 28 16 11 00-0157  Super-2 Controller (28 16 11 00-0149) 
. 
. 

 28 16 11 00-0158 EA Super-Two - Two Reader Processing Panel (Continental Instruments CICP1300) ......................................................... 1,480.01 126.22 
Note: For use with CA3000 V2.0.25 and above. Up to a 125,000 card capacity, 8 EOL supervised alarm inputs, 
tamper, 5 relay outputs. Support for on-board LAN adapter, 57,600 baud rate, 6 access groups per card-holder 
and compressed data mode. Complete in a lockable steel enclosure with battery standby for memory and system 
operation. 

. 
 28 16 11 00-0159 EA Super-Two - PC Board (Continental Instruments CICP1300BD) ..................................................................................... 1,006.40 75.73 

. 
 28 16 11 00-0160 EA Network Interface Board For Super-2 (Continental Instruments CICP1300NETBD) ........................................................... 287.26 75.73 

Note: Optional on-board adapter allows for communication over TCP/IP. 

XXXXXXX 
. 
 28 16 11 00-0161  Smarterm Controller (28 16 11 00-0149) 
. 
. 

 28 16 11 00-0162 EA Smarterm Four Reader Processing Panel (Continental Instrument CICP1400)............................................................... 4,146.03 151.47 
Note: Card capacity up to 2,500. Includes 16 alarm inputs, tamper alarm, and 9 relay outputs. Complete in a 
lockable steel enclosure with battery standby for memory and system operation. 

. 
 28 16 11 00-0163 EA Smarterm PC Board (Continental Instrument CICP1400PCB) ......................................................................................... 3,174.93 75.73 

. 
 28 16 11 00-0164 EA Smarterm Memory Board - 256K (Continental Instrument CICP1400MB256-1) .............................................................. 1,242.72 75.73 

Note: Up to 10,000 cardholders. 
. 

 28 16 11 00-0165 EA Smarterm Memory Board - 2MB (Continental Instrument CICP1400MB2-1) ................................................................... 1,761.72 75.73 
Note: Up to 50,000 cardholders. 

. 
 28 16 11 00-0166 EA Smarterm Relay Expander Board (Continental Instrument CICP1400RB) ...................................................................... 1,372.82 75.73 

Note: 16 Output relays, 8 alarm inputs. 
. 

 28 16 11 00-0167 EA Smarterm Alarm Expander Board (Continental Instrument CICP1400RB) ...................................................................... 1,372.82 75.73 
Note: (Supervised) 16 alarm inputs. 

XXXXXXX 
. 
 28 16 11 00-0168  Superterm-4 Controller (28 16 11 00-0149) 
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. 

. 
 28 16 11 00-0169 EA Superterm-4 - Four Reader Processing Panel (Continental Instrument CICP1400UL) .................................................... 3,829.32 151.47 

Note: 20,000 card capacity, 12 supervised alarm inputs, tamper alarm, and 9 relay outputs. Complete in a 
painted steel enclosure with 7 AH battery standby for system operation. 

. 
 28 16 11 00-0170 EA Superterm-4 PC Board (Continental Instrument CICP1400ULPCB) ................................................................................ 3,121.69 75.73 

XXXXXXX 
. 
 28 16 11 00-0171  Superterm-8 Controller (28 16 11 00-0149) 
. 
. 

 28 16 11 00-0172 EA Superterm-8 - Eight Reader Processing Panel (Continental Instrument CICP1800)........................................................ 5,109.17 252.45 
Note: Up to 20,000 card capacity, 24 supervised alarm inputs, tamper alarm, and 17 relay outputs. Complete in a 
steel enclosure including 7 AH battery standby for memory and system operation. 

. 
 28 16 11 00-0173 EA Superterm-8 - Eight Reader Processing Panel, Expanded Power (Continental Instrument CICP1800EXP) ................... 5,541.67 252.45 

Note: With expanded power supply. (required if more than 1 relay expander board is used.) Up to 20,000 card 
capacity, 24 supervised alarm inputs, tamper alarm, and 17 relay outputs. Complete in a steel enclosure 
including 7 AH battery standby for memory and system operation. 

. 
 28 16 11 00-0174 EA Superterm-8 PC Board (Continental Instrument CICP1800PCB)..................................................................................... 4,199.58 75.73 

XXXXXXX 
. 
 28 16 11 00-0175  Turbo Superterm-4 Controller (28 16 11 00-0149) 
. 
. 

 28 16 11 00-0176 EA Turbo Superterm-4 - Four Reader Processing Panel (Continental Instrument CICP1400ULT) ....................................... 3,829.32 151.47 
Note: 20,000 Card capacity, 12 supervised alarm inputs, tamper alarm, and 9 relay outputs. Complete in a 
painted steel enclosure with 7 AH battery standby for system operation. 

. 
 28 16 11 00-0177 EA Turbo Superterm-4 PC Board (Continental Instrument CICP1400ULTPCB) ................................................................... 3,121.69 75.73 

XXXXXXX 
. 
 28 16 11 00-0178  Turbo Superterm-8 Controller (28 16 11 00-0149) 
. 
. 

 28 16 11 00-0179 EA Turbo Superterm-8 - Eight Reader Processing Panel (Continental Instrument CICP1800T) ........................................... 5,109.17 252.45 
Note: For use with CA3000 V2.0.25 and above. Up to 40,000 card capacity, 24 supervised alarm inputs, tamper 
alarm, and 17 relay outputs. Complete in a steel enclosure including a 7 AH battery standby for memory and 
system operation. 

. 
 28 16 11 00-0180 EA Turbo Superterm-8 -Eight Reader Processing Panel, Expanded Power (Continental Instrument CICP1800TEXP) ........ 5,541.67 252.45 

Note: Required if more than one relay expander board is used. Up to 40,000 card capacity, 24 supervised alarm 
inputs, tamper alarm, and 17 relay outputs. Complete in a steel enclosure including a 7 AH battery standby for 
memory and system operation. 

. 
 28 16 11 00-0181 EA Turbo Superterm-8 PC Board (Continental Instrument CICP1800TPCB) ........................................................................ 4,199.58 75.73 

. 
 28 16 11 00-0182 EA Superterm Memory Board - 2MB (Continental Instrument CICP1800MB2) ..................................................................... 1,761.72 75.73 

Note: Up to 140,000 cardholders. 
. 

 28 16 11 00-0183 EA Turbo/Superterm-8 Memory Board - 2MB (Continental Instrument CICP1800MB2X2) ................................................... 1,484.91 75.73 
Note: Up to 140,000 cardholders. 

. 
 28 16 11 00-0184 EA Turbo Superterm-8 Relay Expander Board (Continental Instrument CICP1800RB) ........................................................ 1,374.22 75.73 

Note: 16 Output relays, 8 alarm inputs. 
. 

 28 16 11 00-0185 EA Turbo Superterm-8 Alarm Expander Board (Continental Instrument CICP1800RB) ........................................................ 1,374.22 75.73 
Note: (Supervised) 16 Alarm inputs. 

. 
 28 16 11 00-0186 EA Expanded Power Supply For Superterm Or Turbo Superterm (Continental Instrument CICPEXPPWS) ............................ 554.75  

XXXXXXX 
. 
 28 16 11 00-0187  Intelligent Controller (28 16 11 00-0149) 
. 
. 

 28 16 11 00-0188 EA Intelligent Controller With Paired Reader Interface for One Physical Barrier (Mercury Security EP-1501) ......................... 989.32 75.73 
. 

 28 16 11 00-0189 EA Up To 64 Doors, Access Controller (Mercury Security EP-1502) ..................................................................................... 1,718.84 126.22 

XXXXXXX 
. 
 28 16 11 00-0190  Access Control Bundled System (28 16 11) 
. 
. 

 28 16 11 00-0191 EA CA 3000 Bundled System, Supports 25 Users (Continental Instrument CA3B250P4O3V0R0) ..................................... 27,583.94  
Note: System includes PC, monitor, keyboard, mouse, OS, Card Access 3000 file server software, MS SQL 
2000, 1 SQL host license, and security key. 

XXXXXXX 
. 
 28 16 11 00-0192  Magnetic Locks (28 16 11) 

Note: Excludes access controls. 
. 
. 
 28 16 11 00-0193  Magnetic Door Locks (28 16 11 00-0192) 
. 
. 
 28 16 11 00-0194  300 LB Magnetic Door Locks (28 16 11 00-0193) 
. 
. 

 28 16 11 00-0195 EA Single Door, Surface Mount, 300 LB Magnetic Door Lock .................................................................................................. 504.33 100.98 

XXXXXXX 
. 
 28 16 11 00-0196  600 LB Magnetic Door Locks (28 16 11 00-0193) 
. 
. 

 28 16 11 00-0197 EA 600 LB, Single Door, Surface Mount, Magnetic Door Lock ................................................................................................. 713.95 100.98 
    For LED Status Indicator And Signal Relay, Add  64.00 
    For LED Status Indicator, Signal Relay And Built-In Delay Timer, Add  128.00 
    For Mortise Mount, Deduct  -102.40 

. 
 28 16 11 00-0198 EA 600 LB, Dual Doors, Surface Mount, Magnetic Door Lock ............................................................................................... 1,058.24 100.98 

    For LED Status Indicator And Signal Relay, Add  107.03 
    For LED Status Indicator, Signal Relay And Built-In Delay Timer, Add  214.07 

XXXXXXX 
. 
 28 16 11 00-0199  1,200 LB Magnetic Door Locks (28 16 11 00-0193) 
. 
. 

 28 16 11 00-0200 EA 1,200 LB, Single Door, Surface Mount, Magnetic Door Lock .............................................................................................. 745.71 100.98 
    For LED Status Indicator And Signal Relay, Add  125.06 
    For LED Status Indicator, Signal Relay And Built-In Delay Timer, Add  163.12 

. 
 28 16 11 00-0201 EA Dual Doors, Surface Mount, 1,200 LB Magnetic Door Lock ............................................................................................. 1,126.84 100.98 

    For LED Status Indicator And Signal Relay, Add  212.72 
    For LED Status Indicator, Signal Relay And Built-In Delay Timer, Add  277.46 
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XXXXXXX 
. 
 28 16 11 00-0202  2,000 LB Shear Lock, Magnetic And Mechanical Locks (28 16 11 00-0193) 

Note: Includes LED status indicator and built-in signal relay. 
. 
. 

 28 16 11 00-0203 EA Single Door, Mortise Mount, 2,000 LB Shear Lock, Magnetic And Mechanical Door Lock ................................................. 780.01 100.98 

XXXXXXX 
. 
 28 16 11 00-0204  Magnetic Gate Locks (28 16 11 00-0192) 
. 
. 
 28 16 11 00-0205  600 LB Magnetic Gate Locks (28 16 11 00-0204) 
. 
. 

 28 16 11 00-0206 EA 600 LB Magnetic Gate Lock ................................................................................................................................................ 588.18 100.98 

XXXXXXX 
. 
 28 16 11 00-0207  1,200 LB Magnetic Gate Locks (28 16 11 00-0204) 
. 
. 

 28 16 11 00-0208 EA 1,200 LB Magnetic Gate Lock ............................................................................................................................................. 703.79 100.98 
    For LED Status Indicator And Signal Relay, Add  62.73 
    For LED Status Indicator, Signal Relay And Built-In Delay Timer, Add  125.46 
    For Mortise Mount, Deduct  -100.36 

XXXXXXX 
. 
 28 16 11 00-0209  Magnetic Lock Power Supply And Chargers (28 16 11 00-0192) 

Note: Includes lockable metal enclosure, batteries, battery charger and electronically regulated outputs. 
. 
. 

 28 16 11 00-0210 EA 12/24 Volt DC At 1 Ampere, Magnetic Lock Backup Power Supply And Charger ............................................................... 440.27 100.98 
. 

 28 16 11 00-0211 EA 12/24 Volt DC At 2-1/2 Amperes, Magnetic Lock Backup Power Supply And Charger ....................................................... 555.46 100.98 
. 

 28 16 11 00-0212 EA 12 Volt DC At 4 Amperes And 24 Volt DC At 3 Amperes, Magnetic Lock Backup Power Supply And Charger.................. 623.21 100.98 
. 

 28 16 11 00-0213 EA 12/24 Volt DC At 6 Amperes, Magnetic Lock Backup Power Supply And Charger ............................................................. 779.05 100.98 

XXXXXXX 
. 
 28 16 11 00-0214  Master Door Buzzer Stations (28 16 11) 
. 
. 
 28 16 11 00-0215  Master Stations (28 16 11 00-0214) 
. 
. 

 28 16 11 00-0216 EA  Master Stations, 5 Station Intercommunication Equipment ................................................................................................. 863.39 157.53 
. 

 28 16 11 00-0217 EA  Master Stations, 10 Station Intercommunication Equipment ............................................................................................ 1,316.06 304.96 
. 

 28 16 11 00-0218 EA  Master Station, Desk Style Remote Intercommunication Equipment .................................................................................. 374.09 78.77 
. 

 28 16 11 00-0219 EA  Master Station, Flush Wall Remote Intercommunication Equipment .................................................................................. 487.23 131.28 
. 

 28 16 11 00-0220 EA  Sound System Outlet, Protector .......................................................................................................................................... 129.92 51.40 
. 

 28 16 11 00-0221 EA  Sound System Microphone Outlet ...................................................................................................................................... 231.47 105.22 
. 

 28 16 11 00-0222 EA  Ceiling Or Wall, Sound System Speaker ............................................................................................................................. 169.10 51.40 
. 

 28 16 11 00-0223 EA  Sound System Monitor Panel .............................................................................................................................................. 481.68 105.22 
. 

 28 16 11 00-0224 EA  Sound System Volume Control ........................................................................................................................................... 147.99 51.40 
. 

 28 16 11 00-0225 EA  250 Watt, Sound System Amplifier .................................................................................................................................. 2,210.31 420.79 
. 

 28 16 11 00-0226 EA  Sound System Cabinet .................................................................................................................................................... 1,338.88 420.79 

XXXXXXX 
. 
 28 16 11 00-0227  Master Door Stations (28 16 11 00-0214) 
. 
. 

 28 16 11 00-0228 EA  Master Door Stations, Button Buzzer Type, 25 Station .................................................................................................... 2,013.37  
    For Intercom Type Master Door Station, Add  150.50 

. 
 28 16 11 00-0229 EA  Master Door Stations, Button Buzzer Type, 50 Station .................................................................................................... 3,337.24  

    For Intercom Type Master Door Station, Add  243.81 
. 

 28 16 11 00-0230 EA  Master Door Stations, Button Buzzer Type, 75 Station .................................................................................................... 4,589.27  
    For Intercom Type Master Door Station, Add  316.06 

. 
 28 16 11 00-0231 EA  Master Door Stations, Button Buzzer Type, 100 Station .................................................................................................. 5,241.31  

    For Intercom Type Master Door Station, Add  370.24 
. 

 28 16 11 00-0232 EA  Master Door Stations, Button Buzzer Type, 150 Station .................................................................................................. 6,314.11  
    For Intercom Type Master Door Station, Add  541.81 

. 
 28 16 11 00-0233 EA  Master Door Stations, Button Buzzer Type, 200 Station .................................................................................................. 7,376.83  

    For Intercom Type Master Door Station, Add  698.33 
. 

 28 16 11 00-0234 EA  Master Door Stations, Button Buzzer Type, 250 Station .................................................................................................. 9,274.39  
    For Intercom Type Master Door Station, Add  903.02 

. 
 28 16 11 00-0235 EA  Master Door Stations, Button Buzzer Type, 300 Station ................................................................................................ 11,101.61  

    For Intercom Type Master Door Station, Add  1,035.46 
. 

 28 16 11 00-0236 EA  Transformer ........................................................................................................................................................................ 140.11  
. 

 28 16 11 00-0237 EA  Door Opener ....................................................................................................................................................................... 207.63  
. 

 28 16 11 00-0238 EA  Buzzer With Door Release And Plate ................................................................................................................................. 258.16  
. 

 28 16 11 00-0239 EA  Amplifier For Intercom Type Unit ........................................................................................................................................ 405.94  
. 

 28 16 11 00-0240 EA  Speaker With Door Release ................................................................................................................................................ 172.72  

XXXXXXX 
. 
 28 18  Security Access Detection Equipment (28 10) 
. 
. 
 28 18 11  Security Access Metal Detectors (28 18)
. 
. 

 28 18 11 00-0001 EA  Handheld Scanner (Garrett Super Scanner V) .................................................................................................................... 201.10 25.25 
. 

 28 18 11 00-0002 EA Single-Zone, Walk-Through Metal Detector, Complete Unit (Garrett CS 5000) ............................................................... 3,217.40 302.94 
. 

 28 18 11 00-0003 EA  Multi-Zone, Walk-Through Metal Detector, Complete Unit (Garrett PD 6500I) ................................................................ 4,949.45 403.92 

XXXXXXX 
. 
 28 20  Video Surveillance (28) 

Note: Includes testing of new devices and certification. 
. 
. 
 28 21  Surveillance Cameras (28 20) 
. 
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. 
 28 21 31  Proprietary Surveillance Camera Systems (28 21)

Note: Includes programming of equipment, testing and certification of new devices. 
. 
. 
 28 21 31 00-0001  Closed Circuit Television And Surveillance Systems (Pelco) (28 21 31) 
. 
. 
 28 21 31 00-0002  Cameras And Accessories (28 21 31 00-0001) 
. 
. 
 28 21 31 00-0003  Cameras (28 21 31 00-0002) 
. 
. 
 28 21 31 00-0004  Compact, 1/3" Format Cameras (28 21 31 00-0003) 
. 
. 
 28 21 31 00-0005  High Resolution Color, Compact, 1/3" Format Cameras (28 21 31 00-0004) 
. 
. 

 28 21 31 00-0006 EA High Resolution Day/Night, Compact, 1/3" Format Camera (Pelco C10DN-6) ................................................................... 444.83 25.30 

XXXXXXX 
. 
 28 21 31 00-0007  Day/Night, Compact, 1/3" Format Cameras (28 21 31 00-0004) 
. 
. 

 28 21 31 00-0008 EA High Resolution Color, Compact, 1/3" Format Camera (Pelco C10CH-6) ........................................................................... 266.02 25.30 

XXXXXXX 
. 
 28 21 31 00-0009  Camerapaks (28 21 31 00-0002) 

Note: Includes camera and lens. 
. 
. 
 28 21 31 00-0010  Camerapaks (28 21 31 00-0009) 
. 
. 
 28 21 31 00-0011  High Resolution Color, Camerapaks (28 21 31 00-0010) 
. 
. 
 28 21 31 00-0012  Fixed Focus, High Resolution Color, Camerapaks (28 21 31 00-0011) 
. 
. 
 28 21 31 00-0013  Manual Iris, Fixed Focus, High Resolution Color, Camerapaks (28 21 31 00-0012) 
. 
. 

 28 21 31 00-0014 EA 2.3 mm, Manual Iris, Fixed Focus, High Resolution Color, Camerapak (Pelco C10CH-6F2.3) ........................................... 343.57 25.30 
. 

 28 21 31 00-0015 EA 2.8 mm, Manual Iris, Fixed Focus, High Resolution Color, Camerapak (Pelco C10CH-6F2.8) ........................................... 323.47 25.30 
. 

 28 21 31 00-0016 EA 4 mm, Manual Iris, Fixed Focus, High Resolution Color, Camerapak (Pelco C10CH-6F4) ................................................. 314.13 25.30 
. 

 28 21 31 00-0017 EA 8 mm, Manual Iris, Fixed Focus, High Resolution Color, Camerapak (Pelco C10CH-6F8) ................................................. 311.98 25.30 

XXXXXXX 
. 
 28 21 31 00-0018  Direct Drive Auto Iris, Fixed Focus, High Resolution Color, Camerapaks (28 21 

31 00-0012) 
. 
. 

 28 21 31 00-0019 EA 2.3 mm, Direct Drive Auto Iris, Fixed Focus, High Resolution Color, Camerapak (Pelco C10CH-6F2.3A) ......................... 373.73 25.30 
. 

 28 21 31 00-0020 EA 2.8 mm, Direct Drive Auto Iris, Fixed Focus, High Resolution Color, Camerapak (Pelco C10CH-6F2.8A) ......................... 343.57 25.30 
. 

 28 21 31 00-0021 EA 4 mm, Direct Drive Auto Iris, Fixed Focus, High Resolution Color, Camerapak (Pelco C10CH-6F4A) ............................... 336.39 25.30 
. 

 28 21 31 00-0022 EA 8 mm, Direct Drive Auto Iris, Fixed Focus, High Resolution Color, Camerapak (Pelco C10CH-6F8A) ............................... 330.65 25.30 

XXXXXXX 
. 
 28 21 31 00-0023  Varifocal, High Resolution Color, Camerapaks (28 21 31 00-0011) 
. 
. 
 28 21 31 00-0024  Manual Iris, Varifocal, High Resolution Color, Camerapaks (28 21 31 00-0023) 
. 
. 

 28 21 31 00-0025 EA 1-3 mm, Manual Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V1) ................................................... 403.18 25.30 
. 

 28 21 31 00-0026 EA 2.5-6 mm, Manual Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V2) ................................................ 364.40 25.30 
. 

 28 21 31 00-0027 EA 2.8-12 mm, Manual Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V21) ............................................ 332.80 25.30 
. 

 28 21 31 00-0028 EA 3-8 mm, Manual Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V3) ................................................... 319.88 25.30 
. 

 28 21 31 00-0029 EA 5-40 mm, Manual Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V5) ................................................. 367.99 25.30 

XXXXXXX 
. 
 28 21 31 00-0030  Direct Drive Auto Iris, Varifocal, High Resolution Color, Camerapaks (28 21 31 00-

0023) 
. 
. 

 28 21 31 00-0031 EA 1-3 mm, Direct Drive Auto Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V1A) ................................. 434.77 25.30 
. 

 28 21 31 00-0032 EA 2.5-6 mm, Direct Drive Auto Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V2A) .............................. 408.20 25.30 
. 

 28 21 31 00-0033 EA 2.8-12 mm, Direct Drive Auto Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V21A) .......................... 362.96 25.30 
. 

 28 21 31 00-0034 EA 3-8 mm, Direct Drive Auto Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V3A) ................................. 324.90 25.30 
. 

 28 21 31 00-0035 EA 5-40 mm, Direct Drive Auto Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V5A) ............................... 383.07 25.30 
. 

 28 21 31 00-0036 EA 5-50 mm, Direct Drive Auto Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V50A) ............................. 431.90 25.30 
. 

 28 21 31 00-0037 EA 5.5-82.5 mm, Direct Drive Auto Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-6V55A) ....................... 494.38 25.30 

XXXXXXX 
. 
 28 21 31 00-0038  Infrared Corrected, Direct Drive Auto Iris, Varifocal, High Resolution Color, 

Camerapaks (28 21 31 00-0023) 
. 
. 

 28 21 31 00-0039 EA 3-8.5 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal, High Resolution Color, Camerapak (Pelco C10CH-
6R3A) ................................................................................................................................................................................. 341.42 25.30 

. 
 28 21 31 00-0040 EA 7.5-50 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal, High Resolution Color, Camerapak (Pelco 

C10CH-6R75A) .................................................................................................................................................................. 406.77 25.30 

XXXXXXX 
. 
 28 21 31 00-0041  High Resolution Day/Night, Camerapaks (28 21 31 00-0010) 
. 
. 
 28 21 31 00-0042  Varifocal, High Resolution Day/Night, Camerapaks (28 21 31 00-0041) 
. 
. 
 28 21 31 00-0043  Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Camerapaks (28 

21 31 00-0042) 
. 
. 

 28 21 31 00-0044 EA 2.5-6 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Camerapak (Pelco C1390H-6V2A) ...................... 682.52 25.30 
. 

 28 21 31 00-0045 EA 2.8-12 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Camerapak (Pelco C1390H-6V21A) .................. 637.28 25.30 
. 

 28 21 31 00-0046 EA 3-8 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Camerapak (Pelco C1390H-6V3A) ......................... 599.22 25.30 
. 

 28 21 31 00-0047 EA 5-40 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Camerapak (Pelco C1390H-6V5A) ....................... 657.38 25.30 
. 

 28 21 31 00-0048 EA 5-50 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Camerapak (Pelco C1390H-6V50A) ..................... 706.22 25.30 
. 

 28 21 31 00-0049 EA 5.5-82.5 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Camerapak (Pelco C1390H-6V55A) ............... 767.97 25.30 



 

 Electronic Safety and Security 28

28
 

Video Surveillance 28 20
Surveillance Cameras 28 21

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 28 - 9

XXXXXXX 
. 
 28 21 31 00-0050  Infrared Corrected, Direct Drive Auto Iris, Varifocal, High Resolution 

Day/Night, Camerapaks (28 21 31 00-0042) 
. 
. 

 28 21 31 00-0051 EA 3-8.5 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Camerapak (Pelco 
C1390H-6R3A) .................................................................................................................................................................. 615.73 25.30 

. 
 28 21 31 00-0052 EA 7.5-50 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Camerapak (Pelco 

C1390H-6R75A) ................................................................................................................................................................ 681.08 25.30 

XXXXXXX 
. 
 28 21 31 00-0053  Compact Camerapaks (28 21 31 00-0009) 
. 
. 
 28 21 31 00-0054  High Resolution Color, Compact Camerapaks (28 21 31 00-0053) 
. 
. 
 28 21 31 00-0055  DSS, High Resolution Color, Compact Camerapaks (28 21 31 00-0054) 
. 
. 
 28 21 31 00-0056  Fixed Focus, DSS, High Resolution Color, Camerapaks (28 21 31 00-0055) 
. 
. 
 28 21 31 00-0057  Manual Iris, Fixed Focus, DSS, High Resolution Color, Camerapaks (28 21 31 00-

0056) 
. 
. 

 28 21 31 00-0058 EA 2.3 mm, Manual Iris, Fixed Focus, DSS, High Resolution Color, Camerapak (Pelco C3751H-2F2.3) ................................ 531.00 25.30 
. 

 28 21 31 00-0059 EA 2.8 mm, Manual Iris, Fixed Focus, DSS, High Resolution Color, Camerapak (Pelco C3751H-2F2.8) ................................ 510.89 25.30 
. 

 28 21 31 00-0060 EA 4 mm, Manual Iris, Fixed Focus, DSS, High Resolution Color, Camerapak (Pelco C3751H-2F4) ...................................... 500.84 25.30 
. 

 28 21 31 00-0061 EA 8 mm, Manual Iris, Fixed Focus, DSS, High Resolution Color, Camerapak (Pelco C3751H-2F8) ...................................... 498.68 25.30 

XXXXXXX 
. 
 28 21 31 00-0062  Direct Drive Auto Iris, Fixed Focus, DSS, High Resolution Color, 

Camerapaks (28 21 31 00-0056) 
. 
. 

 28 21 31 00-0063 EA 2.3 mm, Direct Drive Auto Iris, Fixed Focus, DSS, High Resolution Color, Camerapak (Pelco C3751H-2F2.3A) .............. 560.44 25.30 
. 

 28 21 31 00-0064 EA 2.8 mm, Direct Drive Auto Iris, Fixed Focus, DSS, High Resolution Color, Camerapak (Pelco C3751H-2F2.8A) .............. 531.00 25.30 
. 

 28 21 31 00-0065 EA 4 mm, Direct Drive Auto Iris, Fixed Focus, DSS, High Resolution Color, Camerapak (Pelco C3751H-2F4A) .................... 523.82 25.30 
. 

 28 21 31 00-0066 EA 8 mm, Direct Drive Auto Iris, Fixed Focus, DSS, High Resolution Color, Camerapak (Pelco C3751H-2F8A) .................... 518.07 25.30 

XXXXXXX 
. 
 28 21 31 00-0067  Varifocal, DSS, High Resolution Color, Camerapaks (28 21 31 00-0055) 
. 
. 
 28 21 31 00-0068  Manual Iris, Varifocal, DSS, High Resolution Color, Camerapaks (28 21 31 00-0067) 
. 
. 

 28 21 31 00-0069 EA 1-3 mm, Manual Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V1) ........................................ 590.60 25.30 
. 

 28 21 31 00-0070 EA 2.5-6 mm, Manual Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V2) ..................................... 551.11 25.30 
. 

 28 21 31 00-0071 EA 2.8-12 mm, Manual Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V21) ................................. 520.23 25.30 
. 

 28 21 31 00-0072 EA 3-8 mm, Manual Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V3) ........................................ 507.30 25.30 
. 

 28 21 31 00-0073 EA 5-40 mm, Manual Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V5) ...................................... 554.70 25.30 
. 

 28 21 31 00-0074 EA 5-50 mm, Manual Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V50) .................................... 585.57 25.30 
. 

 28 21 31 00-0075 EA 5.5-82.5 mm, Manual Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V55) .............................. 658.82 25.30 

XXXXXXX 
. 
 28 21 31 00-0076  Direct Drive Auto Iris, Varifocal, DSS, High Resolution Color, Camerapaks 

(28 21 31 00-0067) 
. 
. 

 28 21 31 00-0077 EA 1-3 mm, Direct Drive Auto Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V1A) ...................... 621.48 25.30 
. 

 28 21 31 00-0078 EA 2.5-6 mm, Direct Drive Auto Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V2A) ................... 595.63 25.30 
. 

 28 21 31 00-0079 EA 2.8-12 mm, Direct Drive Auto Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V21A) ............... 550.39 25.30 
. 

 28 21 31 00-0080 EA 3-8 mm, Direct Drive Auto Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V3A) ...................... 511.61 25.30 
. 

 28 21 31 00-0081 EA 5-40 mm, Direct Drive Auto Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V5A) .................... 570.49 25.30 
. 

 28 21 31 00-0082 EA 5-50 mm, Direct Drive Auto Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V50A) .................. 619.33 25.30 
. 

 28 21 31 00-0083 EA 5.5-82.5 mm, Direct Drive Auto Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco C3751H-2V55A) ............ 681.08 25.30 

XXXXXXX 
. 
 28 21 31 00-0084  Infrared Corrected, Direct Drive Auto Iris, Varifocal, DSS, High Resolution 

Color, Camerapaks (28 21 31 00-0067) 
. 
. 

 28 21 31 00-0085 EA 3-8.5 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco 
C3751H-2R3A) .................................................................................................................................................................. 528.84 25.30 

. 
 28 21 31 00-0086 EA 7.5-50 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal, DSS, High Resolution Color, Camerapak (Pelco 

C3751H-2R75A) ................................................................................................................................................................ 594.19 25.30 

XXXXXXX 
. 
 28 21 31 00-0087  EDR, High Resolution Color, Compact Camerapaks (28 21 31 00-0054) 
. 
. 
 28 21 31 00-0088  Fixed Focus, EDR, High Resolution Color, Camerapaks (28 21 31 00-0087) 
. 
. 
 28 21 31 00-0089  Manual Iris, Fixed Focus, EDR, High Resolution Color, Camerapaks (28 21 31 00-

0088) 
. 
. 

 28 21 31 00-0090 EA 2.3 mm, Manual Iris, Fixed Focus, EDR, High Resolution Color, Camerapak (Pelco C3701H-2F2.3) ................................ 531.00 25.30 
. 

 28 21 31 00-0091 EA 2.8 mm, Manual Iris, Fixed Focus, EDR, High Resolution Color, Camerapak (Pelco C3701H-2F2.8) ................................ 398.87 25.30 
. 

 28 21 31 00-0092 EA 4 mm, Manual Iris, Fixed Focus, EDR, High Resolution Color, Camerapak (Pelco C3701H-2F4) ...................................... 388.82 25.30 
. 

 28 21 31 00-0093 EA 8 mm, Manual Iris, Fixed Focus, EDR, High Resolution Color, Camerapak (Pelco C3701H-2F8) ...................................... 386.66 25.30 

XXXXXXX 
. 
 28 21 31 00-0094  Direct Drive Auto Iris, Fixed Focus, EDR, High Resolution Color, 

Camerapaks (28 21 31 00-0088) 
. 
. 

 28 21 31 00-0095 EA 2.3 mm, Direct Drive Auto Iris, Fixed Focus, EDR, High Resolution Color, Camerapak (Pelco C3701H-2F2.3A) .............. 448.42 25.30 
. 

 28 21 31 00-0096 EA 2.8 mm, Direct Drive Auto Iris, Fixed Focus, EDR, High Resolution Color, Camerapak (Pelco C3701H-2F2.8A) .............. 418.98 25.30 
. 

 28 21 31 00-0097 EA 4 mm, Direct Drive Auto Iris, Fixed Focus, EDR, High Resolution Color, Camerapak (Pelco C3701H-2F4A) .................... 411.79 25.30 
. 

 28 21 31 00-0098 EA 8 mm, Direct Drive Auto Iris, Fixed Focus, EDR, High Resolution Color, Camerapak (Pelco C3701H-2F8A) .................... 411.79 25.30 



28
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XXXXXXX 
. 
 28 21 31 00-0099  Varifocal, EDR, High Resolution Color, Camerapaks (28 21 31 00-0087) 
. 
. 
 28 21 31 00-0100  Manual Iris, Varifocal, EDR, High Resolution Color, Camerapaks (28 21 31 00-0099) 
. 
. 

 28 21 31 00-0101 EA 1-3 mm, Manual Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V1) ........................................ 478.58 25.30 
. 

 28 21 31 00-0102 EA 2.5-6 mm, Manual Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V2) ..................................... 439.08 25.30 
. 

 28 21 31 00-0103 EA 2.8-12 mm, Manual Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V21) ................................. 408.20 25.30 
. 

 28 21 31 00-0104 EA 3-8 mm, Manual Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V3) ........................................ 395.28 25.30 
. 

 28 21 31 00-0105 EA 5-40 mm, Manual Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V5) ...................................... 442.67 25.30 
. 

 28 21 31 00-0106 EA 5-50 mm, Manual Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V50) .................................... 473.55 25.30 
. 

 28 21 31 00-0107 EA 5.5-82.5 mm, Manual Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V55) .............................. 546.80 25.30 

XXXXXXX 
. 
 28 21 31 00-0108  Direct Drive Auto Iris, Varifocal, EDR, High Resolution Color, Camerapaks 

(28 21 31 00-0099) 
. 
. 

 28 21 31 00-0109 EA 1-3 mm, Direct Drive Auto Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V1A) ...................... 509.46 25.30 
. 

 28 21 31 00-0110 EA 2.5-6 mm, Direct Drive Auto Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V2A) ................... 483.60 25.30 
. 

 28 21 31 00-0111 EA 2.8-12 mm, Direct Drive Auto Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V21A) ............... 437.65 25.30 
. 

 28 21 31 00-0112 EA 3-8 mm, Direct Drive Auto Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V3A) ...................... 399.59 25.30 
. 

 28 21 31 00-0113 EA 5-40 mm, Direct Drive Auto Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V5A) .................... 458.47 25.30 
. 

 28 21 31 00-0114 EA 5-50 mm, Direct Drive Auto Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V50A) .................. 507.30 25.30 
. 

 28 21 31 00-0115 EA 5.5-82.5 mm, Direct Drive Auto Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco C3701H-2V55A) ............ 569.06 25.30 

XXXXXXX 
. 
 28 21 31 00-0116  Infrared Corrected, Direct Drive Auto Iris, Varifocal, EDR, High Resolution 

Color, Camerapaks (28 21 31 00-0099) 
. 
. 

 28 21 31 00-0117 EA 3-8.5 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco 
C3701H-2R3A) .................................................................................................................................................................. 416.82 25.30 

. 
 28 21 31 00-0118 EA 7.5-50 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal, EDR, High Resolution Color, Camerapak (Pelco 

C3701H-2R75A) ................................................................................................................................................................ 482.17 25.30 

XXXXXXX 
. 
 28 21 31 00-0119  High Resolution Day/Night, Compact Camerapaks (28 21 31 00-0053) 
. 
. 
 28 21 31 00-0120  Fixed Focus, High Resolution Day/Night, Compact Camerapaks (28 21 31 00-0119) 
. 
. 
 28 21 31 00-0121  Manual Iris, Fixed Focus, High Resolution Day/Night, Compact 

Camerapaks (28 21 31 00-0120) 
. 
. 

 28 21 31 00-0122 EA 8 mm, Manual Iris, Fixed Focus, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-6F8) .......................... 490.79 25.30 

XXXXXXX 
. 
 28 21 31 00-0123  DC-Drive Auto Iris, Fixed Focus, High Resolution Day/Night, Compact 

Camerapaks (28 21 31 00-0120) 
. 
. 

 28 21 31 00-0124 EA 2.3 mm, Direct Drive Auto Iris, Fixed Focus, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-
6F2.3A) .............................................................................................................................................................................. 552.54 25.30 

. 
 28 21 31 00-0125 EA 2.8 mm, Direct Drive Auto Iris, Fixed Focus, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-

6F2.8A) .............................................................................................................................................................................. 522.38 25.30 

XXXXXXX 
. 
 28 21 31 00-0126  Varifocal, High Resolution Day/Night, Compact Camerapaks (28 21 31 00-0119) 
. 
. 
 28 21 31 00-0127  Manual Iris, Varifocal, High Resolution Day/Night, Compact Camerapaks (28 

21 31 00-0126) 
. 
. 

 28 21 31 00-0128 EA 2.8-12 mm, Manual Iris, Varifocal, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-6V21) ..................... 511.61 25.30 
. 

 28 21 31 00-0129 EA 3-8 mm, Manual Iris, Varifocal, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-6V3) ............................ 498.68 25.30 
. 

 28 21 31 00-0130 EA 5-50 mm, Manual Iris, Varifocal, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-6V50) ........................ 577.68 25.30 

XXXXXXX 
. 
 28 21 31 00-0131  Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Compact 

Camerapaks (28 21 31 00-0126) 
. 
. 

 28 21 31 00-0132 EA 2.5-6 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-
6V2A) ................................................................................................................................................................................. 587.01 25.30 

. 
 28 21 31 00-0133 EA 2.8-12 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-

6V21A) ............................................................................................................................................................................... 541.77 25.30 
. 

 28 21 31 00-0134 EA 3-8 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-6V3A) ........... 503.71 25.30 
. 

 28 21 31 00-0135 EA 5-40 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-6V5A) ......... 561.88 25.30 
. 

 28 21 31 00-0136 EA 5-50 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-
6V50A) ............................................................................................................................................................................... 610.71 25.30 

. 
 28 21 31 00-0137 EA 5.5-82.5 mm, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Compact Camerapak (Pelco C10DN-

6V55A) ............................................................................................................................................................................... 673.18 25.30 

XXXXXXX 
. 
 28 21 31 00-0138  Infrared Corrected, Direct Drive Auto Iris, Varifocal, High Resolution 

Day/Night, Compact Camerapaks (28 21 31 00-0126) 
. 
. 

 28 21 31 00-0139 EA 3-8.5 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Compact Camerapak 
(Pelco C10DN-6R3A) ......................................................................................................................................................... 520.23 25.30 

. 
 28 21 31 00-0140 EA 7.5-50 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal, High Resolution Day/Night, Compact Camerapak 

(Pelco C10DN-6R75A) ....................................................................................................................................................... 585.57 25.30 

XXXXXXX 



 

 Electronic Safety and Security 28

28
 

Video Surveillance 28 20
Surveillance Cameras 28 21

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 28 - 11

. 
 28 21 31 00-0141  Camera Systems (28 21 31 00-0002) 
. 
. 
 28 21 31 00-0142  Camera Dome Systems (28 21 31 00-0141) 
. 
. 
 28 21 31 00-0143  Spectra®, Pan/Tilt Camera Dome Systems (28 21 31 00-0142) 
. 
. 
 28 21 31 00-0144  Spectra®, Pan/Tilt Camera Dome Systems (28 21 31 00-0143) 

Note: Includes dome drive, camera, lens, back box, clear or smoked lower dome and mounting hardware. 
. 
. 
 28 21 31 00-0145  Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 00-0144) 
. 
. 
 28 21 31 00-0146  Black And White, Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 00-0145) 
. 
. 

 28 21 31 00-0147 EA 22X, Surface Mount, Black And White, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4M22-SMB) ................ 2,190.71 151.77 
. 

 28 21 31 00-0148 EA 22X, In-Ceiling Mount, Black And White, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4M22-F) ................... 2,485.13 151.77 
. 

 28 21 31 00-0149 EA 22X, Pendant Mount, Black And White, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4M22-PB) .................. 2,617.26 151.77 
. 

 28 21 31 00-0150 EA 22X, Environmental Pendant Mount, Black And White, Spectra® IV, Pan/Tilt Camera Dome System (Pelco 
SD4M22-PG-E) ............................................................................................................................................................... 3,605.36 151.77 

XXXXXXX 
. 
 28 21 31 00-0151  Color, Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 00-0145) 
. 
. 

 28 21 31 00-0152 EA 16X, Surface Mount, Color, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4TC-SMB) .................................... 1,856.79 151.77 
. 

 28 21 31 00-0153 EA 16X, In-Ceiling Mount, Color, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4TC-F) ....................................... 2,005.44 151.77 
. 

 28 21 31 00-0154 EA 16X, Pendant Mount, Color, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4TC-PB) ...................................... 2,138.29 151.77 
. 

 28 21 31 00-0155 EA 16X, Environmental In-Ceiling Mount, Color, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4TC-F-E) ............ 2,214.40 151.77 
. 

 28 21 31 00-0156 EA 16X, Environmental Pendant Mount, Color, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4TC-PG-E) .......... 2,214.40 151.77 
. 

 28 21 31 00-0157 EA 22X, Surface Mount, Color, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4C22-SMB) .................................. 2,317.09 151.77 
. 

 28 21 31 00-0158 EA 22X, In-Ceiling Mount, Color, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4C22-F) ..................................... 2,612.23 151.77 
. 

 28 21 31 00-0159 EA 22X, Pendant Mount, Color, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4C22-PB) .................................... 2,745.08 151.77 
. 

 28 21 31 00-0160 EA 22X, Environmental In-Ceiling Mount, Color, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4C22-F-E) .......... 2,821.20 151.77 
. 

 28 21 31 00-0161 EA 22X, Environmental Pendant Mount, Color, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4C22-PG-E) ......... 2,821.20 151.77 

XXXXXXX 
. 
 28 21 31 00-0162  Color/Black And White, Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 

00-0145) 
. 
. 

 28 21 31 00-0163 EA 23X, Surface Mount, Color/Black And White, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4CBW-SMB) ..... 2,685.48 151.77 
. 

 28 21 31 00-0164 EA 23X, In-Ceiling Mount, Color/Black And White, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4CBW-F) ........ 2,980.62 151.77 
. 

 28 21 31 00-0165 EA 23X, Pendant Mount, Color/Black And White, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4CBW-PB) ....... 3,113.47 151.77 
. 

 28 21 31 00-0166 EA 23X, Environmental In-Ceiling Mount, Color/Black And White, Spectra® IV, Pan/Tilt Camera Dome System (Pelco 
SD4CBW-F-E) ................................................................................................................................................................ 3,189.58 151.77 

. 
 28 21 31 00-0167 EA 23X, Environmental Pendant Mount, Color/Black And White, Spectra® IV, Pan/Tilt Camera Dome System (Pelco 

SD4CBW-PG-E) ............................................................................................................................................................. 3,189.58 151.77 

XXXXXXX 
. 
 28 21 31 00-0168  Day/Night, Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 00-0145) 
. 
. 

 28 21 31 00-0169 EA 18X, Surface Mount, Day/Night, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD418-SMB) .............................. 2,444.20 151.77 
. 

 28 21 31 00-0170 EA 18X, In-Ceiling Mount, Day/Night, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD418-F) ................................. 2,593.56 151.77 
. 

 28 21 31 00-0171 EA 18X, Pendant Mount, Day/Night, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD418-PB) ................................ 2,725.69 151.77 
. 

 28 21 31 00-0172 EA 18X, Environmental In-Ceiling Mount, Day/Night, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD418-F-E) ..... 2,801.81 151.77 
. 

 28 21 31 00-0173 EA 18X, Environmental Pendant Mount, Day/Night, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD418-PG-
E) .................................................................................................................................................................................... 2,801.81 151.77 

. 
 28 21 31 00-0174 EA 35X, Surface Mount, Day/Night, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD435-SMB) .............................. 2,927.48 151.77 

. 
 28 21 31 00-0175 EA 35X, In-Ceiling Mount, Day/Night, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD435-F) ................................. 3,162.30 151.77 

. 
 28 21 31 00-0176 EA 35X, Pendant Mount, Day/Night, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD435-PB) ................................ 3,294.43 151.77 

. 
 28 21 31 00-0177 EA 35X, Environmental In-Ceiling Mount, Day/Night, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD435-F-E) ..... 3,370.55 151.77 

. 
 28 21 31 00-0178 EA 35X, Environmental Pendant Mount, Day/Night, Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD435-PG-

E) .................................................................................................................................................................................... 3,370.55 151.77 

XXXXXXX 
. 
 28 21 31 00-0179  Heavy Duty Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 00-0144) 
. 
. 
 28 21 31 00-0180  Color, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 00-0179) 
. 
. 

 28 21 31 00-0181 EA 16X, In-Ceiling Mount, Color, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4TC-HF) ................. 2,393.21 151.77 
    For Protective Lower Dome Cage, Add  34.65 

. 
 28 21 31 00-0182 EA 16X, Pendant Mount, Color, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4TC-HP) ................... 2,521.03 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0183 EA 16X, Environmental Pendant Mount, Color, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco 
SD4TC-HPE) .................................................................................................................................................................. 2,623.00 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0184 EA 22X, In-Ceiling Mount, Color, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4C22-HF) ............... 2,955.48 151.77 
    For Protective Lower Dome Cage, Add  34.65 

. 
 28 21 31 00-0185 EA 22X, Pendant Mount, Color, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD4C22-HP) ................. 3,083.31 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0186 EA 22X, Environmental Pendant Mount, Color, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco 
SD4C22-HPE) ................................................................................................................................................................ 3,185.99 151.77 

    For Protective Lower Dome Cage, Add  34.65 

XXXXXXX 
. 
 28 21 31 00-0187  Day/Night, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 

00-0179) 
. 
. 

 28 21 31 00-0188 EA 18X, In-Ceiling Mount, Day/Night, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD418-HF) ........... 2,980.62 151.77 
    For Protective Lower Dome Cage, Add  34.65 

. 
 28 21 31 00-0189 EA 18X, Pendant Mount, Day/Night, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD418-HP) ............ 3,108.44 151.77 

    For Protective Lower Dome Cage, Add  34.65 
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. 
 28 21 31 00-0190 EA 18X, Environmental Pendant Mount, Day/Night, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco 

SD418-HPE) ................................................................................................................................................................... 3,211.13 151.77 
    For Protective Lower Dome Cage, Add  34.65 

. 
 28 21 31 00-0191 EA 35X, In-Ceiling Mount, Day/Night, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD435-HF) ........... 3,505.55 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0192 EA 35X, Pendant Mount, Day/Night, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco SD435-HP) ............ 3,632.65 151.77 
    For Protective Lower Dome Cage, Add  34.65 

. 
 28 21 31 00-0193 EA 35X, Environmental Pendant Mount, Day/Night, Heavy Duty Spectra® IV, Pan/Tilt Camera Dome System (Pelco 

SD435-HPE) ................................................................................................................................................................... 3,735.34 151.77 
    For Protective Lower Dome Cage, Add  34.65 

XXXXXXX 
. 
 28 21 31 00-0194  Pressurized Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 00-0144) 
. 
. 
 28 21 31 00-0195  Day/Night, Pressurized Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 

00-0194) 
. 
. 

 28 21 31 00-0196 EA 18X, Environmental Pendant Mount, Day/Night, Pressurized Spectra® IV, Pan/Tilt Camera Dome System (Pelco 
SD418-PRE) ................................................................................................................................................................... 3,923.48 151.77 

. 
 28 21 31 00-0197 EA 35X, Environmental Pendant Mount, Day/Night, Pressurized Spectra® IV, Pan/Tilt Camera Dome System (Pelco 

SD435-PRE) ................................................................................................................................................................... 4,448.41 151.77 

XXXXXXX 
. 
 28 21 31 00-0198  Stainless Steel Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 00-0144) 
. 
. 
 28 21 31 00-0199  Black And White, Stainless Steel Spectra® IV, Pan/Tilt Camera Dome 

Systems (28 21 31 00-0198) 
. 
. 

 28 21 31 00-0200 EA 22X, Environmental Pendant Mount, Black And White, Stainless Steel Spectra® IV, Pan/Tilt Camera Dome 
System (Pelco SD4M22-PSGE) ...................................................................................................................................... 3,419.38 151.77 

XXXXXXX 
. 
 28 21 31 00-0201  Color, Stainless Steel Spectra® IV, Pan/Tilt Camera Dome Systems (28 21 31 00-

0198) 
. 
. 

 28 21 31 00-0202 EA 16X, Environmental Pendant Mount, Color, Stainless Steel Spectra® IV, Pan/Tilt Camera Dome System (Pelco 
SD4TC-PSGE) ................................................................................................................................................................ 2,984.21 151.77 

. 
 28 21 31 00-0203 EA 22X, Environmental Pendant Mount, Color, Stainless Steel Spectra® IV, Pan/Tilt Camera Dome System (Pelco 

SD4C22-PSGE) .............................................................................................................................................................. 3,547.20 151.77 

XXXXXXX 
. 
 28 21 31 00-0204  Color/Black And White, Stainless Steel Spectra® IV, Pan/Tilt Camera 

Dome Systems (28 21 31 00-0198) 
. 
. 

 28 21 31 00-0205 EA 23X, Environmental Pendant Mount, Color/Black And White, Stainless Steel Spectra® IV, Pan/Tilt Camera Dome 
System (Pelco SD4CBW-PSGE) .................................................................................................................................... 3,915.58 151.77 

XXXXXXX 
. 
 28 21 31 00-0206  Day/Night, Stainless Steel Spectra® IV, Pan/Tilt Camera Dome Systems (28 

21 31 00-0198) 
. 
. 

 28 21 31 00-0207 EA 18X, Environmental Pendant Mount, Day/Night, Stainless Steel Spectra® IV, Pan/Tilt Camera Dome System 
(Pelco SD418-PSGE) ..................................................................................................................................................... 3,572.33 151.77 

. 
 28 21 31 00-0208 EA 35X, Environmental Pendant Mount, Day/Night, Stainless Steel Spectra® IV, Pan/Tilt Camera Dome System 

(Pelco SD435-PSGE) ..................................................................................................................................................... 4,096.54 151.77 

XXXXXXX 
. 
 28 21 31 00-0209  Miniature Spectra®, Mini Pan/Tilt Camera Dome Systems (28 21 31 00-0144) 
. 
. 
 28 21 31 00-0210  Color, Miniature Spectra®, Mini Pan/Tilt Camera Dome Systems (28 21 31 00-0209) 
. 
. 

 28 21 31 00-0211 EA 10X, In-Ceiling Mount, Color, Miniature Spectra®, Mini Pan/Tilt Camera Dome System (Pelco SD4-B) ......................... 1,407.26 151.77 

XXXXXXX 
. 
 28 21 31 00-0212  Spectra® IP Network, Pan/Tilt Camera Dome Systems (28 21 31 00-0143) 

Note: Includes simultaneous IP and analog video and control, dome drive, camera, lens, back box, clear or 
smoked lower dome and mounting hardware. 

. 

. 
 28 21 31 00-0213  Spectra® IV IP Network, Pan/Tilt Camera Dome Systems (28 21 31 00-0212) 
. 
. 
 28 21 31 00-0214  Color, Spectra® IV IP Network, Pan/Tilt Camera Dome Systems (28 21 31 00-0213) 
. 
. 

 28 21 31 00-0215 EA 16X, In-Ceiling Mount, Color, Spectra® IV IP Network, Pan/Tilt Camera Dome System (Pelco SD4NTC-F) .................. 2,541.86 151.77 
. 

 28 21 31 00-0216 EA 16X, Pendant Mount, Color, Spectra® IV IP Network, Pan/Tilt Camera Dome System (Pelco SD4NTC-PB) ................. 2,674.71 151.77 
. 

 28 21 31 00-0217 EA 16X, Environmental In-Ceiling Mount, Color, Spectra® IV IP Network, Pan/Tilt Camera Dome System (Pelco 
SD4NTC-F-E) ................................................................................................................................................................. 2,750.82 151.77 

. 
 28 21 31 00-0218 EA 16X, Environmental Pendant Mount, Color, Spectra® IV IP Network, Pan/Tilt Camera Dome System (Pelco 

SD4NTC-PG-E) .............................................................................................................................................................. 2,750.82 151.77 
. 

 28 21 31 00-0219 EA 22X, In-Ceiling Mount, Color, Spectra® IV IP Network, Pan/Tilt Camera Dome System (Pelco SD4NC22-F1) .............. 3,148.65 151.77 
. 

 28 21 31 00-0220 EA 22X, Pendant Mount, Color, Spectra® IV IP Network, Pan/Tilt Camera Dome System (Pelco SD4NC22-PB-1) ............ 3,281.50 151.77 
. 

 28 21 31 00-0221 EA 22X, Environmental In-Ceiling Mount, Color, Spectra® IV IP Network, Pan/Tilt Camera Dome System (Pelco 
SD4NC22-F-E1) .............................................................................................................................................................. 3,357.62 151.77 

. 
 28 21 31 00-0222 EA 22X, Environmental Pendant Mount, Color, Spectra® IV IP Network, Pan/Tilt Camera Dome System (Pelco 

SD4NC22-PG-E1) ........................................................................................................................................................... 3,357.62 151.77 

XXXXXXX 
. 
 28 21 31 00-0223  Color/Black And White, Spectra® IV IP Network, Pan/Tilt Camera Dome 

Systems (28 21 31 00-0213) 
. 
. 

 28 21 31 00-0224 EA 23X, In-Ceiling Mount, Color/Black And White, Spectra® IV IP Network, Pan/Tilt Camera Dome System (Pelco 
SD4NCBW-F1) ............................................................................................................................................................... 3,517.04 151.77 
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. 
 28 21 31 00-0225 EA 23X, Pendant Mount, Color/Black And White, Spectra® IV IP Network, Pan/Tilt Camera Dome System (Pelco 

SD4NCBW-PB-1) ........................................................................................................................................................... 3,649.89 151.77 
. 

 28 21 31 00-0226 EA 23X, Environmental In-Ceiling Mount, Color/Black And White, Spectra® IV IP Network, Pan/Tilt Camera Dome 
System (Pelco SD4NCBW-F-E1) .................................................................................................................................... 3,726.00 151.77 

. 
 28 21 31 00-0227 EA 23X, Environmental Pendant Mount, Color/Black And White, Spectra® IV IP Network, Pan/Tilt Camera Dome 

System (Pelco SD4NCBW-PG-E1) ................................................................................................................................. 3,726.00 151.77 

XXXXXXX 
. 
 28 21 31 00-0228  Heavy Duty Spectra® IV IP Network, Pan/Tilt Camera Dome Systems (28 21 31 

00-0212) 
. 
. 
 28 21 31 00-0229  Color, Heavy Duty Spectra® IV IP Network, Pan/Tilt Camera Dome 

Systems (28 21 31 00-0228) 
. 
. 

 28 21 31 00-0230 EA 16X, In-Ceiling Mount, Color, Heavy Duty Spectra® IV IP Network, Camera Dome System (Pelco SD4NTC-HF1) ....... 2,929.63 151.77 
    For Protective Lower Dome Cage, Add  34.65 

. 
 28 21 31 00-0231 EA 16X, Pendant Mount, Color, Heavy Duty Spectra® IV IP Network, Camera Dome System (Pelco SD4NTC-HP1) ......... 3,057.45 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0232 EA 16X, Environmental Pendant Mount, Color, Heavy Duty Spectra® IV IP Network, Camera Dome System (Pelco 
SD4NTC-HPE1) .............................................................................................................................................................. 3,159.42 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0233 EA 22X, In-Ceiling Mount, Color, Heavy Duty Spectra® IV IP Network, Camera Dome System (Pelco SD4NC22-HF1) ..... 3,491.90 151.77 
    For Protective Lower Dome Cage, Add  34.65 

. 
 28 21 31 00-0234 EA 22X, Pendant Mount, Color, Heavy Duty Spectra® IV IP Network, Camera Dome System (Pelco SD4NC22-HP1) ....... 3,619.73 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0235 EA 22X, Environmental Pendant Mount, Color, Heavy Duty Spectra® IV IP Network, Camera Dome System (Pelco 
SD4NC22-HPE1) ............................................................................................................................................................ 3,722.41 151.77 

    For Protective Lower Dome Cage, Add  34.65 

XXXXXXX 
. 
 28 21 31 00-0236  Day/Night, Heavy Duty Spectra® IV IP Network, Pan/Tilt Camera Dome 

Systems (28 21 31 00-0228) 
. 
. 

 28 21 31 00-0237 EA 18X, In-Ceiling Mount, Day/Night, Heavy Duty Spectra® IV IP Network, Camera Dome System (Pelco SD4N18-
HF1) ................................................................................................................................................................................ 3,517.04 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0238 EA 18X, Pendant Mount, Day/Night, Heavy Duty Spectra® IV IP Network, Camera Dome System (Pelco SD4N18-
HP1)................................................................................................................................................................................ 3,644.86 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0239 EA 18X, Environmental Pendant Mount, Day/Night, Heavy Duty Spectra® IV IP Network, Camera Dome System 
(Pelco SD4N18-HPE1) ................................................................................................................................................... 3,747.55 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0240 EA 35X, In-Ceiling Mount, Day/Night, Heavy Duty Spectra® IV IP Network, Camera Dome System (Pelco SD4N35-
HF1) ................................................................................................................................................................................ 4,041.97 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0241 EA 35X, Pendant Mount, Day/Night, Heavy Duty Spectra® IV IP Network, Camera Dome System (Pelco SD4N35-
HP1)................................................................................................................................................................................ 4,169.07 151.77 

    For Protective Lower Dome Cage, Add  34.65 
. 

 28 21 31 00-0242 EA 35X, Environmental Pendant Mount, Day/Night, Heavy Duty Spectra® IV IP Network, Camera Dome System 
(Pelco SD4N35-HPE1) ................................................................................................................................................... 4,271.76 151.77 

    For Protective Lower Dome Cage, Add  34.65 

XXXXXXX 
. 
 28 21 31 00-0243  Stainless Steel Spectra® IV IP Network, Pan/Tilt Camera Dome Systems (28 

21 31 00-0212) 
. 
. 
 28 21 31 00-0244  Color, Stainless Steel Spectra® IV IP Network, Camera Dome Systems (28 21 

31 00-0243) 
. 
. 

 28 21 31 00-0245 EA 16X, Environmental Pendant Mount, Color, Stainless Steel Spectra® IV IP Network, Camera Dome System 
(Pelco SD4NTC-PSGE1) ................................................................................................................................................ 3,520.63 151.77 

. 
 28 21 31 00-0246 EA 22X, Environmental Pendant Mount, Color, Stainless Steel Spectra® IV IP Network, Camera Dome System 

(Pelco SD4NC22-PSGE1) .............................................................................................................................................. 4,083.62 151.77 

XXXXXXX 
. 
 28 21 31 00-0247  Color/Black And White, Stainless Steel Spectra® IV IP Network, Camera 

Dome Systems (28 21 31 00-0243) 
. 
. 

 28 21 31 00-0248 EA 23X, Environmental Pendant Mount, Color/Black And White, Stainless Steel Spectra® IV IP Network, Camera 
Dome System (Pelco SD4N35-PSGE1) ......................................................................................................................... 4,452.00 151.77 

XXXXXXX 
. 
 28 21 31 00-0249  Day/Night, Stainless Steel Spectra® IV IP Network, Camera Dome 

Systems (28 21 31 00-0243) 
. 
. 

 28 21 31 00-0250 EA 18X, Environmental Pendant Mount, Day/Night, Stainless Steel Spectra® IV IP Network, Camera Dome System 
(Pelco SD4N18-PSGE1) ................................................................................................................................................. 4,108.75 151.77 

. 
 28 21 31 00-0251 EA 35X, Environmental Pendant Mount, Day/Night, Stainless Steel Spectra® IV IP Network, Camera Dome System 

(Pelco SD4N35-PSGE1) ................................................................................................................................................. 4,632.96 151.77 

XXXXXXX 
. 
 28 21 31 00-0252  Miniature Spectra® IP Network, Mini Pan/Tilt Camera Dome Systems (28 21 31 

00-0212) 
. 
. 
 28 21 31 00-0253  Color, Miniature Spectra® IP Network, Mini Camera Dome Systems (28 21 31 00-

0252) 
. 
. 

 28 21 31 00-0254 EA 10X, In-Ceiling Mount, Color, Miniature Spectra® IP Network, Black Mini Camera Dome System (Pelco SD4N-
W1) ................................................................................................................................................................................. 1,753.38 151.77 

XXXXXXX 
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. 
 28 21 31 00-0255  Spectra®, Pan/Tilt Dome Drives (28 21 31 00-0143) 

Note: Includes dome drive, camera and lens. 
. 
. 

 28 21 31 00-0256 EA 10X, Color Camera, Spectra® Mini Dome Drive (Pelco DD4) .......................................................................................... 1,302.80 126.47 
. 

 28 21 31 00-0257 EA 10X, Color Camera, Spectra® IP Network, Mini Dome Drive (Pelco DD4N) ................................................................... 1,647.49 126.47 
. 

 28 21 31 00-0258 EA 22X, Black And White Camera, Spectra® IV Dome Drive (Pelco DD4M22) .................................................................... 2,073.32 126.47 
. 

 28 21 31 00-0259 EA 16X, Color Camera, Spectra® IV Dome Drive (Pelco DD4TC16) .................................................................................... 1,638.15 126.47 
. 

 28 21 31 00-0260 EA 22X, Color Camera, Spectra® IV Dome Drive (Pelco DD4C22) ...................................................................................... 2,200.43 126.47 
. 

 28 21 31 00-0261 EA 18X, Day/Night Camera, Spectra® IV Dome Drive (Pelco DD4CBW18) ......................................................................... 2,225.56 126.47 
. 

 28 21 31 00-0262 EA 23X, Day/Night Camera, Spectra® IV Dome Drive (Pelco DD4CBW23) ......................................................................... 2,568.81 126.47 
. 

 28 21 31 00-0263 EA 35X, Day/Night Camera, Spectra® IV Dome Drive (Pelco DD4CBW35) ......................................................................... 2,750.49 126.47 
. 

 28 21 31 00-0264 EA 35X, Color/Black And White Camera, Spectra® IV Horizon Dome Drive (Pelco DD4H35) .............................................. 2,750.49 126.47 

XXXXXXX 
. 
 28 21 31 00-0265  Accessories For Spectra® Pan/Tilt Camera Dome Systems (28 21 31 00-0143) 
. 
. 

 28 21 31 00-0266 EA Upgrade To Chrome Lower Dome (Pelco Spectra)............................................................................................................. 101.25  
. 

 28 21 31 00-0267 EA Upgrade To Gold Lower Dome (Pelco Spectra) .................................................................................................................. 132.13  
. 

 28 21 31 00-0268 EA Wall Mount For Spectra® Systems (Pelco IWM-BK) .......................................................................................................... 114.34 12.65 
. 

 28 21 31 00-0269 EA 24 Volt Out, Wall Mount For Spectra® Systems (Pelco IWM24-BK) ................................................................................... 281.66 12.65 
. 

 28 21 31 00-0270 EA Wall Arm Mount For Spectra® Systems (Pelco IDM4018) .................................................................................................. 111.47 12.65 
. 

 28 21 31 00-0271 EA Wall Arm Mount With Feed Through For Stainless Steel Spectra® IV Systems (Pelco IDM4012SS) ................................ 255.18 12.65 
. 

 28 21 31 00-0272 EA Pole Mount Adapter For Spectra® Systems (Pelco PA402) ................................................................................................. 61.38 7.52 

XXXXXXX 
. 
 28 21 31 00-0273  Camclosure®, Camera Dome Systems (28 21 31 00-0142) 
. 
. 
 28 21 31 00-0274  Camclosure® IS Integrated, Camera Dome Systems (28 21 31 00-0273) 
. 
. 
 28 21 31 00-0275  Camclosure® IS Integrated, Camera Dome Systems (28 21 31 00-0274) 
. 
. 
 28 21 31 00-0276  High Resolution Color, Camclosure® IS Integrated, Camera Dome 

Systems (28 21 31 00-0275) 
. 
. 

 28 21 31 00-0277 EA 12 mm, Indoor Surface/In-Ceiling Mount, High Resolution Color, Camclosure® IS Integrated, Camera Dome 
System (Pelco IS90-CH12) ................................................................................................................................................ 558.47 151.77 

. 
 28 21 31 00-0278 EA 9-22 mm, Indoor Surface/In-Ceiling Mount, High Resolution Color, Camclosure® IS Integrated, Camera Dome 

System (Pelco IS90-CHV22).............................................................................................................................................. 601.55 151.77 
. 

 28 21 31 00-0279 EA 12 mm, Environmental Surface Mount, High Resolution Color, Camclosure® IS Integrated, Camera Dome 
System (Pelco IS110-CH12) .............................................................................................................................................. 662.59 151.77 

. 
 28 21 31 00-0280 EA 12 mm, Environmental In-Ceiling Mount, High Resolution Color, Camclosure® IS Integrated, Camera Dome 

System (Pelco IS150-CH12) .............................................................................................................................................. 662.59 151.77 

XXXXXXX 
. 
 28 21 31 00-0281  Wide Dynamic Range Color, Camclosure® IS Integrated, Camera Dome 

Systems (28 21 31 00-0275) 
. 
. 

 28 21 31 00-0282 EA 9-22 mm, Indoor Surface/In-Ceiling Mount, Wide Dynamic Range Color, Camclosure® IS Integrated, Camera 
Dome System (Pelco IS90B-CWV22) ................................................................................................................................ 670.49 151.77 

. 
 28 21 31 00-0283 EA 9-22 mm, Environmental Surface Mount, Wide Dynamic Range Color, Camclosure® IS Integrated, Camera Dome 

System (Pelco IS111-CWV22) ........................................................................................................................................... 726.50 151.77 
. 

 28 21 31 00-0284 EA 9-22 mm, Environmental In-Ceiling Mount, Wide Dynamic Range Color, Camclosure® IS Integrated, Camera 
Dome System (Pelco IS151-CWV22) ................................................................................................................................ 726.50 151.77 

XXXXXXX 
. 
 28 21 31 00-0285  Day/Night, Camclosure® IS Integrated, Camera Dome Systems (28 21 31 00-0275) 
. 
. 

 28 21 31 00-0286 EA 9-22 mm, Indoor Surface/In-Ceiling Mount, Day/Night, Camclosure® IS Integrated, White Camera Dome System 
(Pelco IS90-DNV22) .......................................................................................................................................................... 760.97 151.77 

. 
 28 21 31 00-0287 EA 9-22 mm, Environmental Surface Mount, Day/Night, Camclosure® IS Integrated, Camera Dome System (Pelco 

IS111-DNV22) .................................................................................................................................................................... 899.56 151.77 
. 

 28 21 31 00-0288 EA 9-22 mm, Environmental In-Ceiling Mount, Day/Night, Camclosure® IS Integrated, Camera Dome System (Pelco 
IS151-DNV22) .................................................................................................................................................................... 899.56 151.77 

XXXXXXX 
. 
 28 21 31 00-0289  Wide Dynamic Range Day/Night, Camclosure® IS Integrated, Camera 

Dome Systems (28 21 31 00-0275) 
. 
. 

 28 21 31 00-0290 EA 9-22 mm, Indoor Surface/In-Ceiling Mount, Wide Dynamic Range Day/Night, Camclosure® IS Integrated, Camera 
Dome System (Pelco IS90-DWV22) .................................................................................................................................. 827.03 151.77 

. 
 28 21 31 00-0291 EA 9-22 mm, Environmental In-Ceiling Mount, Wide Dynamic Range Day/Night, Camclosure® IS Integrated, Camera 

Dome System (Pelco IS151-DWV22) ................................................................................................................................ 916.08 151.77 

XXXXXXX 
. 
 28 21 31 00-0292  Camclosure® IS Integrated, Bullet Style Camera Systems (28 21 31 00-0274) 
. 
. 
 28 21 31 00-0293  High Resolution Color, Camclosure® IS Integrated, Bullet Style Camera 

Systems (28 21 31 00-0292) 
. 
. 

 28 21 31 00-0294 EA 3.6 mm, Wall/Ceiling Mount, High Resolution Color, Camclosure® IS Integrated, Bullet Style Camera System 
(Pelco IS310-CH3.6) .......................................................................................................................................................... 593.01 101.18 

XXXXXXX 
. 
 28 21 31 00-0295  Wide Dynamic Range Color, Camclosure® IS Integrated, Bullet Style 

Camera Systems (28 21 31 00-0292) 
. 
. 

 28 21 31 00-0296 EA 9-22 mm, Wall/Ceiling Mount, Wide Dynamic Range Color, Camclosure® IS Integrated, Bullet Style Camera 
System (Pelco IS310-CWV22) ........................................................................................................................................... 674.15 101.18 
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XXXXXXX 
. 
 28 21 31 00-0297  Day/Night, Camclosure® IS Integrated, Bullet Style Camera Systems (28 21 31 00-

0292) 
. 
. 

 28 21 31 00-0298 EA 9-22 mm, Wall/Ceiling Mount, Day/Night, Camclosure® IS Integrated, Bullet Style Camera System (Pelco IS310-
DNV22) .............................................................................................................................................................................. 738.78 101.18 

XXXXXXX 
. 
 28 21 31 00-0299  Wide Dynamic Range Day/Night, Camclosure® IS Integrated, Bullet Style 

Camera Systems (28 21 31 00-0292) 
. 
. 

 28 21 31 00-0300 EA 9-22 mm, Wall/Ceiling Mount, Wide Dynamic Range Day/Night, Camclosure® IS Integrated, Bullet Style Camera 
System (Pelco IS310-DWV22) ........................................................................................................................................... 771.10 101.18 

XXXXXXX 
. 
 28 21 31 00-0301  Camclosure® IS Integrated Cameras (28 21 31 00-0274) 
. 
. 

 28 21 31 00-0302 EA 12 mm, High Resolution Color, Camclosure® IS Integrated Camera (Pelco IS-CH12) ...................................................... 427.84 101.18 
. 

 28 21 31 00-0303 EA 9-22 mm, High Resolution Color, Camclosure® IS Integrated Camera (Pelco IS-CHV22) ................................................. 427.84 101.18 
. 

 28 21 31 00-0304 EA 9-22 mm, Wide Dynamic Range Color, Camclosure® IS Integrated Camera (Pelco IS-CWV22) ....................................... 491.75 101.18 
. 

 28 21 31 00-0305 EA 9-22 mm, Day/Night, Camclosure® IS Integrated Camera (Pelco IS-DNV22) .................................................................... 664.82 101.18 
. 

 28 21 31 00-0306 EA 9-22 mm, Wide Dynamic Range Day/Night, Camclosure® IS Integrated Camera (Pelco IS-DWV22)................................ 681.33 101.18 

XXXXXXX 
. 
 28 21 31 00-0307  Camclosure® ICS Integrated, Camera Dome Systems (28 21 31 00-0273) 
. 
. 
 28 21 31 00-0308  Camclosure® ICS Integrated, Camera Dome Systems (28 21 31 00-0307) 
. 
. 
 28 21 31 00-0309  Standard Resolution Color, Camclosure® ICS Integrated, Camera Dome 

Systems (28 21 31 00-0308) 
. 
. 

 28 21 31 00-0310 EA 12 mm, Indoor Surface/In-Ceiling Mount, Standard Resolution Color, Camclosure® ICS Integrated, Camera 
Dome System (Pelco ICS090B-CA12)............................................................................................................................... 487.37 151.77 

. 
 28 21 31 00-0311 EA 12 mm, UTP, Indoor Surface/In-Ceiling Mount, Standard Resolution Color, Camclosure® ICS Integrated, Camera 

Dome System (Pelco ICS090B-CA12T) ............................................................................................................................ 518.25 151.77 
. 

 28 21 31 00-0312 EA 12 mm, Environmental Surface Mount, Standard Resolution Color, Camclosure® ICS Integrated, Camera Dome 
System (Pelco ICS110-CA12) ........................................................................................................................................... 641.77 151.77 

. 
 28 21 31 00-0313 EA 12 mm, Environmental In-Ceiling Mount, Standard Resolution Color, Camclosure® ICS Integrated, Camera Dome 

System (Pelco ICS150-CA12) ........................................................................................................................................... 641.77 151.77 

XXXXXXX 
. 
 28 21 31 00-0314  High Resolution Color, Camclosure® ICS Integrated, Camera Dome 

Systems (28 21 31 00-0308) 
. 
. 

 28 21 31 00-0315 EA 3–9 mm, Environmental In-Ceiling Mount, High Resolution Color, Camclosure® ICS Integrated, Camera Dome 
System (Pelco ICS151-CDV39A) ...................................................................................................................................... 780.36 151.77 

XXXXXXX 
. 
 28 21 31 00-0316  Camclosure® ICS Integrated, Bullet Style Camera Systems (28 21 31 00-0307) 
. 
. 
 28 21 31 00-0317  Standard Resolution, Camclosure® ICS Integrated, Bullet Style Camera 

Systems (28 21 31 00-0316) 
. 
. 

 28 21 31 00-0318 EA 12 mm, Wall/Ceiling Mount, Standard Resolution, Camclosure® ICS Integrated, Bullet Style Camera System 
(Pelco ICS310-CA12) ........................................................................................................................................................ 540.59 101.18 

XXXXXXX 
. 
 28 21 31 00-0319  Camclosure® ICS Integrated, Wedge Style Camera Systems (28 21 31 00-0307) 
. 
. 
 28 21 31 00-0320  High Resolution Color, Camclosure® ICS Integrated, Wedge Style Camera 

Systems (28 21 31 00-0319) 
. 
. 

 28 21 31 00-0321 EA 9-22 mm, High Resolution, Camclosure® ICS Integrated, Wedge Style Camera System (Pelco IS210-CHV22) ............... 726.50 151.77 

XXXXXXX 
. 
 28 21 31 00-0322  Wide Dynamic Range Color, Camclosure® ICS Integrated, Wedge Style 

Camera Systems (28 21 31 00-0319) 
. 
. 

 28 21 31 00-0323 EA 9-22 mm, Wide Dynamic Range, Camclosure® ICS Integrated, Wedge Style Camera System (Pelco IS210-
CWV22) ............................................................................................................................................................................. 791.13 151.77 

XXXXXXX 
. 
 28 21 31 00-0324  Day/Night, Camclosure® ICS Integrated, Wedge Style Camera Systems (28 21 

31 00-0319) 
. 
. 

 28 21 31 00-0325 EA 9-22 mm, Day/Night, Camclosure® ICS Integrated, Wedge Style Camera System (Pelco IS210-DNV22) ........................ 872.28 151.77 

XXXXXXX 
. 
 28 21 31 00-0326  Wide Dynamic Range Day/Night, Camclosure® ICS Integrated, Wedge 

Style Camera Systems (28 21 31 00-0319) 
. 
. 

 28 21 31 00-0327 EA 9-22 mm, Wide Dynamic Range Day/Night, Camclosure® ICS Integrated, Wedge Style Camera System (Pelco 
IS210-DWV22) ................................................................................................................................................................... 904.59 151.77 

XXXXXXX 
. 
 28 21 31 00-0328  Camclosure® IP Network, Camera Dome Systems (28 21 31 00-0273) 
. 
. 
 28 21 31 00-0329  Camclosure® IP Network, Camera Dome Systems (28 21 31 00-0328) 
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. 

. 
 28 21 31 00-0330  High Resolution Color, Camclosure® IP Network, Camera Dome Systems 

(28 21 31 00-0329) 
. 
. 

 28 21 31 00-0331 EA 3-9.5 mm, Environmental Surface Mount, High Resolution Color, Camclosure® IP Network, Camera Dome 
System (Pelco IP111-CHV9)........................................................................................................................................... 1,260.77 151.77 

. 
 28 21 31 00-0332 EA 9-22 mm, Environmental Surface Mount, High Resolution Color, Camclosure® IP Network, Camera Dome 

System (Pelco IP111-CHV22)......................................................................................................................................... 1,260.77 151.77 

XXXXXXX 
. 
 28 21 31 00-0333  Wide Dynamic Range Color, Camclosure® IP Network, Camera Dome 

Systems (28 21 31 00-0329) 
. 
. 

 28 21 31 00-0334 EA 3-9.5 mm, Environmental Surface Mount, Wide Dynamic Range Color, Camclosure® IP Network, Camera Dome 
System (Pelco IP111-CWV9) .......................................................................................................................................... 1,349.81 151.77 

. 
 28 21 31 00-0335 EA 9-22 mm, Environmental Surface Mount, Wide Dynamic Range Color, Camclosure® IP Network, Camera Dome 

System (Pelco IP111-CWV22) ........................................................................................................................................ 1,349.81 151.77 

XXXXXXX 
. 
 28 21 31 00-0336  Day/Night, Camclosure® IP Network, Camera Dome Systems (28 21 31 00-0329) 
. 
. 

 28 21 31 00-0337 EA 3-9.5 mm, Environmental Surface Mount, Day/Night, Camclosure® IP Network, Camera Dome System (Pelco 
IP111-DNV9)................................................................................................................................................................... 1,486.97 151.77 

. 
 28 21 31 00-0338 EA 9-22 mm, Environmental Surface Mount, Day/Night, Camclosure® IP Network, Camera Dome System (Pelco 

IP111-DNV22) ................................................................................................................................................................. 1,486.97 151.77 

XXXXXXX 
. 
 28 21 31 00-0339  Wide Dynamic Range Day/Night, Camclosure® IP Network, Camera Dome 

Systems (28 21 31 00-0329) 
. 
. 

 28 21 31 00-0340 EA 3-9.5 mm, Environmental Surface Mount, Wide Dynamic Range Day/Night, Camclosure® IP Network, Camera 
Dome System (Pelco IP110-DWV9) ............................................................................................................................... 1,583.91 151.77 

. 
 28 21 31 00-0341 EA 9-22 mm, Environmental Surface Mount, Wide Dynamic Range Day/Night, Camclosure® IP Network, Camera 

Dome System (Pelco IP110-DWV22) ............................................................................................................................. 1,583.91 151.77 

XXXXXXX 
. 
 28 21 31 00-0342  Accessories For Camclosure® Camera Dome Systems (28 21 31 00-0273) 
. 
. 

 28 21 31 00-0343 EA 4S Gangbox Adapter Plate For ICS110 Camclosure® Systems (Pelco ICS110-AP) ............................................................ 28.11 7.58 
. 

 28 21 31 00-0344 EA 4S Adapter Plate For ICS310 Camclosure® Systems (Pelco ICS310-AP) ........................................................................... 28.11 7.58 
. 

 28 21 31 00-0345 EA Sun Shield For ICS310 Camclosure® Systems (Pelco ICS310-SS) ..................................................................................... 38.23 12.65 
. 

 28 21 31 00-0346 EA Conduit Adapter For ICS310 Camclosure® Systems (Pelco ICS310-COND)....................................................................... 58.33 12.65 
. 

 28 21 31 00-0347 EA 2' x 2' Ceiling Panel For ICS150 Camclosure® Systems (Pelco ICS150-P) ......................................................................... 58.27 7.58 
. 

 28 21 31 00-0348 EA Pendant Mount Adapter For Camclosure® ICS110 Systems (Pelco ICS110-PG) ................................................................ 58.33 12.65 
. 

 28 21 31 00-0349 EA Corner Mount Adapter For ICS200 Camclosure® Systems (Pelco ICS210-CM) .................................................................. 72.69 12.65 
. 

 28 21 31 00-0350 EA Smoked, Surface Mount, Dome For Camclosure® ICS Systems (Pelco ICS-DO110A) ..................................................... 191.34 25.30 
. 

 28 21 31 00-0351 EA Clear, Surface Mount, Dome For Camclosure® ICS Systems (Pelco ICS-DO111A) .......................................................... 191.34 25.30 
. 

 28 21 31 00-0352 EA Smoked, In-Ceiling Mount, Dome For Camclosure® ICS Systems (Pelco ICS-DO150A) .................................................. 191.34 25.30 
. 

 28 21 31 00-0353 EA Clear, In-Ceiling Mount, Dome For Camclosure® ICS Systems (Pelco ICS-DO151A) ....................................................... 191.34 25.30 
. 

 28 21 31 00-0354 EA Pendant Mount Adapter For Camclosure® IP Systems (Pelco IP110-P) .............................................................................. 69.10 12.65 
. 

 28 21 31 00-0355 EA Smoked Lower Dome For Surface Mount Camclosure® IP Systems (Pelco IP110-LD) ....................................................... 82.90 25.30 
. 

 28 21 31 00-0356 EA Clear Lower Dome For Surface Mount Camclosure® IP Systems (Pelco IP111-LD) ........................................................... 82.90 25.30 
. 

 28 21 31 00-0357 EA Smoked Lower Dome For Surface Mount Camclosure® IS Systems (Pelco IS110-LD) ....................................................... 82.90 25.30 
. 

 28 21 31 00-0358 EA Clear Lower Dome For Surface Mount Camclosure® IS Systems (Pelco IS111-LD) ........................................................... 82.90 25.30 
. 

 28 21 31 00-0359 EA Smoked Lower Dome For Ceiling Mount Camclosure® IS Systems (Pelco IS150-LD) ........................................................ 82.90 25.30 
. 

 28 21 31 00-0360 EA Clear Lower Dome For Ceiling Mount Camclosure® IS Systems (Pelco IS151-LD) ............................................................. 82.90 25.30 
. 

 28 21 31 00-0361 EA Ceiling Mount Enclosure Only, Environmental, Camclosure® IS Systems (Pelco IS150-ENC) .......................................... 239.44 34.55 
. 

 28 21 31 00-0362 EA Black Pendant Mount For Indoor Camclosure® IS Systems (Pelco IS90B-P) ...................................................................... 50.43 12.65 
. 

 28 21 31 00-0363 EA Black Pendant Wall Mount For Indoor Camclosure® IS Systems (Pelco IS90B-PW) ........................................................... 82.75 12.65 
. 

 28 21 31 00-0364 EA White Pendant Mount For Indoor Camclosure® IS Systems (Pelco IS90-P) ........................................................................ 50.43 12.65 
. 

 28 21 31 00-0365 EA White Pendant Wall Mount For Indoor Camclosure® IS Systems (Pelco IS90-PW) ............................................................. 82.75 12.65 
. 

 28 21 31 00-0366 EA Surface Mount Enclosure Only, Environmental, IP Camclosure® (Pelco IP110-ENC) .................................................... 1,179.62 151.77 

XXXXXXX 
. 
 28 21 31 00-0367  Pan/Tilt Camera Systems (28 21 31 00-0141) 
. 
. 
 28 21 31 00-0368  Esprit® CBZ, Pan/Tilt Camera Systems (28 21 31 00-0367) 

Note: Includes powder coated aluminum pan/tilt enclosure, receiver, camera, lens, built in heater, window 
defroster/defogger, sun shroud, insulation blanket, 24V power supply and mounting hardware. 

. 

. 
 28 21 31 00-0369  EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera Systems (28 21 31 00-

0368) 
. 
. 
 28 21 31 00-0370  Pedestal Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt 

Camera Systems (28 21 31 00-0369) 
. 
. 

 28 21 31 00-0371 EA 10X, Pedestal Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System (Pelco ES3012-
2CBZ10N) ....................................................................................................................................................................... 3,265.24 227.65 

. 
 28 21 31 00-0372 EA 20X, Pedestal Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System (Pelco ES3012-

2CBZ20N) ....................................................................................................................................................................... 3,696.81 227.65 
. 

 28 21 31 00-0373 EA 30X, Pedestal Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System (Pelco ES3012-
2CBZ30N) ....................................................................................................................................................................... 4,294.99 227.65 

. 
 28 21 31 00-0374 EA 10X, Preset Positioning, Pedestal Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System 

(Pelco ES3012-2CBZ10PN) ........................................................................................................................................... 3,357.87 227.65 
. 

 28 21 31 00-0375 EA 20X, Preset Positioning, Pedestal Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System 
(Pelco ES3012-2CBZ20PN) ........................................................................................................................................... 3,808.84 227.65 

. 
 28 21 31 00-0376 EA 30X, Preset Positioning, Pedestal Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System 

(Pelco ES3012-2CBZ30PN) ........................................................................................................................................... 4,407.01 227.65 
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XXXXXXX 
. 
 28 21 31 00-0377  Wall Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera 

Systems (28 21 31 00-0369) 
. 
. 

 28 21 31 00-0378 EA 10X, Wall Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System (Pelco ES3012-2CBZ10W) ...... 3,294.68 227.65 
. 

 28 21 31 00-0379 EA 20X, Wall Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System (Pelco ES3012-2CBZ20W) ...... 3,726.26 227.65 
. 

 28 21 31 00-0380 EA 30X, Wall Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System (Pelco ES3012-2CBZ30W) ...... 4,324.43 227.65 
. 

 28 21 31 00-0381 EA 10X, Preset Positioning, Wall Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System (Pelco 
ES3012-2CBZ10PW) ...................................................................................................................................................... 3,388.03 227.65 

. 
 28 21 31 00-0382 EA 20X, Preset Positioning, Wall Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System (Pelco 

ES3012-2CBZ20PW) ...................................................................................................................................................... 3,838.28 227.65 
. 

 28 21 31 00-0383 EA 30X, Preset Positioning, Wall Mount, EDR, High Resolution Color, Esprit® CBZ, Pan/Tilt Camera System (Pelco 
ES3012-2CBZ30PW) ...................................................................................................................................................... 4,436.46 227.65 

XXXXXXX 
. 
 28 21 31 00-0384  Esprit® CLZ, Pan/Tilt Camera Systems (28 21 31 00-0367) 
. 
. 
 28 21 31 00-0385  DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera Systems (28 21 31 00-

0384) 
. 
. 
 28 21 31 00-0386  Pedestal Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt 

Camera Systems (28 21 31 00-0385) 
. 
. 

 28 21 31 00-0387 EA 10X, Pedestal Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System (Pelco ES3012-
2CLZ10N) ....................................................................................................................................................................... 3,377.26 227.65 

. 
 28 21 31 00-0388 EA 20X, Pedestal Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System (Pelco ES3012-

2CLZ20N) ....................................................................................................................................................................... 3,808.84 227.65 
. 

 28 21 31 00-0389 EA 30X, Pedestal Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System (Pelco ES3012-
2CLZ30N) ....................................................................................................................................................................... 4,407.01 227.65 

. 
 28 21 31 00-0390 EA 10X, Preset Positioning, Pedestal Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System 

(Pelco ES3012-2CLZ10PN) ............................................................................................................................................ 3,469.89 227.65 
. 

 28 21 31 00-0391 EA 20X, Preset Positioning, Pedestal Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System 
(Pelco ES3012-2CLZ20PN) ............................................................................................................................................ 3,920.86 227.65 

. 
 28 21 31 00-0392 EA 30X, Preset Positioning, Pedestal Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System 

(Pelco ES3012-2CLZ30PN) ............................................................................................................................................ 4,519.04 227.65 

XXXXXXX 
. 
 28 21 31 00-0393  Wall Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera 

Systems (28 21 31 00-0385) 
. 
. 

 28 21 31 00-0394 EA 10X, Wall Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System (Pelco ES3012-2CLZ10W) ....... 3,406.70 227.65 
. 

 28 21 31 00-0395 EA 20X, Wall Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System (Pelco ES3012-2CLZ20W) ....... 3,838.28 227.65 
. 

 28 21 31 00-0396 EA 30X, Wall Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System (Pelco ES3012-2CLZ30W) ....... 4,436.46 227.65 
. 

 28 21 31 00-0397 EA 10X, Preset Positioning, Wall Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System (Pelco 
ES3012-2CLZ10PW) ...................................................................................................................................................... 3,500.05 227.65 

. 
 28 21 31 00-0398 EA 20X, Preset Positioning, Wall Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System (Pelco 

ES3012-2CLZ20PW) ...................................................................................................................................................... 3,950.30 227.65 
. 

 28 21 31 00-0399 EA 30X, Preset Positioning, Wall Mount, DSS, High Resolution Color, Esprit® CLZ, Pan/Tilt Camera System (Pelco 
ES3012-2CLZ30PW) ...................................................................................................................................................... 4,548.48 227.65 

XXXXXXX 
. 
 28 21 31 00-0400  Esprit® AJZ, Pan/Tilt Camera Systems (28 21 31 00-0367) 
. 
. 
 28 21 31 00-0401  High Resolution Color, Esprit® AJZ, Pan/Tilt Camera Systems (28 21 31 00-0400) 
. 
. 
 28 21 31 00-0402  Pedestal Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera 

Systems (28 21 31 00-0401) 
. 
. 

 28 21 31 00-0403 EA 6 x 10, Pedestal Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System (Pelco ES3012-2AJZ10N) ........ 3,189.83 227.65 
. 

 28 21 31 00-0404 EA 5.6 x 20, Pedestal Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System (Pelco ES3012-
2AJZ20N) ........................................................................................................................................................................ 3,621.41 227.65 

. 
 28 21 31 00-0405 EA 5.5 x 30, Pedestal Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System (Pelco ES3012-

2AJZ30N) ........................................................................................................................................................................ 4,219.59 227.65 
. 

 28 21 31 00-0406 EA 6 x 10, Preset Positioning, Pedestal Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System (Pelco 
ES3012-2AJZ10PN) ....................................................................................................................................................... 3,283.19 227.65 

. 
 28 21 31 00-0407 EA 5.6 x 20, Preset Positioning, Pedestal Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System 

(Pelco ES3012-2AJZ20PN) ............................................................................................................................................ 3,733.44 227.65 
. 

 28 21 31 00-0408 EA 5.5 x 30, Preset Positioning, Preset Positioning, Pedestal Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt 
Camera System (Pelco ES3012-2AJZ30PN) .................................................................................................................. 4,331.61 227.65 

XXXXXXX 
. 
 28 21 31 00-0409  Wall Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera Systems 

(28 21 31 00-0401) 
. 
. 

 28 21 31 00-0410 EA 6 x 10, Wall Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System (Pelco ES3012-2AJZ10W) .............. 3,219.99 227.65 
. 

 28 21 31 00-0411 EA 5.6 x 20, Wall Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System (Pelco ES3012-2AJZ20W) ........... 3,650.85 227.65 
. 

 28 21 31 00-0412 EA 5.5 x 30, Wall Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System (Pelco ES3012-2AJZ30W) ........... 4,249.75 227.65 
. 

 28 21 31 00-0413 EA 6 x 8, Preset Positioning, Wall Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System (Pelco 
ES3012-2AJZ8PW) ........................................................................................................................................................ 3,240.82 227.65 

. 
 28 21 31 00-0414 EA 6 x 10, Preset Positioning, Wall Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System (Pelco 

ES3012-2AJZ10W) ......................................................................................................................................................... 3,312.63 227.65 
. 

 28 21 31 00-0415 EA 5.6 x 20, Preset Positioning, Wall Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System (Pelco 
ES3012-2AJZ20PW)....................................................................................................................................................... 3,762.88 227.65 

. 
 28 21 31 00-0416 EA 5.5 x 30, Preset Positioning, Wall Mount, High Resolution Color, Esprit® AJZ, Pan/Tilt Camera System (Pelco 

ES3012-2AJZ30PW)....................................................................................................................................................... 4,361.77 227.65 

XXXXXXX 



28
 28 Electronic Safety and Security 

28 20 Video Surveillance 
28 21 Surveillance Cameras 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 28 - 18 Monterey County Facilities

. 
 28 21 31 00-0417  Esprit® AMZ, Pan/Tilt Camera Systems (28 21 31 00-0367) 
. 
. 
 28 21 31 00-0418  Day/Night, Esprit® AMZ, Pan/Tilt Camera Systems (28 21 31 00-0417) 
. 
. 
 28 21 31 00-0419  Pedestal Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera Systems (28 21 31 00-

0418) 
. 
. 

 28 21 31 00-0420 EA 5.6 x 20, Pedestal Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera System (Pelco ES3012-2AMZ20N) ..................... 3,800.22 227.65 
. 

 28 21 31 00-0421 EA 5.5 x 30, Pedestal Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera System (Pelco ES3012-2AMZ30N) ..................... 4,398.40 227.65 
. 

 28 21 31 00-0422 EA 6 x 10, Preset Positioning, Pedestal Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera System (Pelco ES3012-
2AMZ10PN) .................................................................................................................................................................... 3,461.99 227.65 

. 
 28 21 31 00-0423 EA 5.6 x 20, Preset Positioning, Pedestal Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera System (Pelco ES3012-

2AMZ20PN) .................................................................................................................................................................... 3,912.24 227.65 
. 

 28 21 31 00-0424 EA 5.5 x 30, Preset Positioning, Pedestal Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera System (Pelco ES3012-
2AMZ30PN) .................................................................................................................................................................... 4,510.42 227.65 

XXXXXXX 
. 
 28 21 31 00-0425  Wall Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera Systems (28 21 31 00-0418) 
. 
. 

 28 21 31 00-0426 EA 6 x 10, Wall Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera System (Pelco ES3012-2AMZ10W) ............................... 3,398.80 227.65 
. 

 28 21 31 00-0427 EA 5.6 x 20, Wall Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera System (Pelco ES3012-2AMZ20W) ............................ 3,829.66 227.65 
. 

 28 21 31 00-0428 EA 5.5 x 30, Wall Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera System (Pelco ES3012-2AMZ30W) ............................ 4,428.56 227.65 
. 

 28 21 31 00-0429 EA 6 x 10, Preset Positioning, Wall Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera System (Pelco ES3012-
2AMZ10PW) ................................................................................................................................................................... 3,491.44 227.65 

. 
 28 21 31 00-0430 EA 5.6 x 20, Preset Positioning, Wall Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera System (Pelco ES3012-

2AMZ20PW) ................................................................................................................................................................... 3,941.69 227.65 
. 

 28 21 31 00-0431 EA 5.5 x 30, Preset Positioning, Wall Mount, Day/Night, Esprit® AMZ, Pan/Tilt Camera System (Pelco ES3012-
2AMZ30PW) ................................................................................................................................................................... 4,540.58 227.65 

XXXXXXX 
. 
 28 21 31 00-0432  Esprit® KWZ, Pan/Tilt Camera Systems (28 21 31 00-0367) 
. 
. 
 28 21 31 00-0433  Day/Night, Esprit® KWZ, Pan/Tilt Camera Systems (28 21 31 00-0432) 
. 
. 
 28 21 31 00-0434  Pedestal Mount, Day/Night, Esprit® KWZ, Pan/Tilt Camera Systems (28 21 31 00-

0433) 
. 
. 

 28 21 31 00-0435 EA 5.5 x 30, Pedestal Mount, Day/Night, Esprit® KWZ, Pan/Tilt Camera System (Pelco ES3012-2KWZ30N) ..................... 4,493.90 227.65 
. 

 28 21 31 00-0436 EA 6 x 10, Preset Positioning, Pedestal Mount, Day/Night, Esprit® KWZ, Pan/Tilt Camera System (Pelco ES3012-
2KWZ10PN) .................................................................................................................................................................... 3,556.78 227.65 

. 
 28 21 31 00-0437 EA 5.5 x 30, Preset Positioning, Pedestal Mount, Day/Night, Esprit® KWZ, Pan/Tilt Camera System (Pelco ES3012-

2KWZ30PN) .................................................................................................................................................................... 4,605.93 227.65 

XXXXXXX 
. 
 28 21 31 00-0438  Wall Mount, Day/Night, Esprit® KWZ, Pan/Tilt Camera Systems (28 21 31 00-0433) 
. 
. 

 28 21 31 00-0439 EA 6 x 10, Wall Mount, Day/Night, Esprit® KWZ, Pan/Tilt Camera System (Pelco ES3012-2KWZ10W) .............................. 3,493.59 227.65 
. 

 28 21 31 00-0440 EA 5.5 x 30, Wall Mount, Day/Night, Esprit® KWZ, Pan/Tilt Camera System (Pelco ES3012-2KWZ30W) ........................... 4,524.06 227.65 
. 

 28 21 31 00-0441 EA 6 x 10, Preset Positioning, Wall Mount, Day/Night, Esprit® KWZ, Pan/Tilt Camera System (Pelco ES3012-
2KWZ10PW) ................................................................................................................................................................... 3,586.94 227.65 

. 
 28 21 31 00-0442 EA 5.6 x 20, Preset Positioning, Wall Mount, Day/Night, Esprit® KWZ, Pan/Tilt Camera System (Pelco ES3012-

2KWZ20PW) ................................................................................................................................................................... 4,037.19 227.65 
. 

 28 21 31 00-0443 EA 5.5 x 30, Preset Positioning, Wall Mount, Day/Night, Esprit® KWZ, Pan/Tilt Camera System (Pelco ES3012-
2KWZ30PW) ................................................................................................................................................................... 4,636.09 227.65 

XXXXXXX 
. 
 28 21 31 00-0444  Esprit® IOC, Pan/Tilt Camera Systems (28 21 31 00-0367) 
. 
. 
 28 21 31 00-0445  Standard Resolution Color, Esprit® IOC, Pan/Tilt Camera Systems (28 21 31 00-

0444) 
. 
. 
 28 21 31 00-0446  Pedestal Mount, Standard Resolution Color, Esprit® IOC, Pan/Tilt Camera 

Systems (28 21 31 00-0445) 
. 
. 

 28 21 31 00-0447 EA 16X, Pedestal Mount, Standard Resolution Color, Esprit® IOC, Pan/Tilt Camera System (Pelco ES30PC16-2N) ......... 3,794.47 227.65 

XXXXXXX 
. 
 28 21 31 00-0448  Wall Mount, Standard Resolution Color, Esprit® IOC, Pan/Tilt Camera 

Systems (28 21 31 00-0445) 
. 
. 

 28 21 31 00-0449 EA 16X, Wall Mount, Standard Resolution Color, Esprit® IOC, Pan/Tilt Camera System (Pelco ES30PC16-2W)................ 3,823.92 227.65 

XXXXXXX 
. 
 28 21 31 00-0450  High Resolution Color, Esprit® IOC, Pan/Tilt Camera Systems (28 21 31 00-0444) 
. 
. 
 28 21 31 00-0451  Pedestal Mount, High Resolution Color, Esprit® IOC, Pan/Tilt Camera 

Systems (28 21 31 00-0450) 
. 
. 

 28 21 31 00-0452 EA 22X, Pedestal Mount, High Resolution Color, Esprit® IOC, Pan/Tilt Camera System (Pelco ES30PC22-2N)................. 4,493.90 227.65 
. 

 28 21 31 00-0453 EA 24X, Pedestal Mount, High Resolution Color, Esprit® IOC, Pan/Tilt Camera System (Pelco ES30PCBW24-2N) ........... 4,347.41 227.65 
. 

 28 21 31 00-0454 EA 35X, Pedestal Mount, High Resolution Color, Esprit® IOC, Pan/Tilt Camera System (Pelco ES30PCBW35-2N) ........... 4,932.66 227.65 

XXXXXXX 
. 
 28 21 31 00-0455  Wall Mount, High Resolution Color, Esprit® IOC, Pan/Tilt Camera Systems 

(28 21 31 00-0450) 
. 
. 

 28 21 31 00-0456 EA 22X, Wall Mount, High Resolution Color, Esprit® IOC, Pan/Tilt Camera System (Pelco ES30PC22-2W) ....................... 4,522.63 227.65 
. 

 28 21 31 00-0457 EA 24X, Wall Mount, High Resolution Color, Esprit® IOC, Pan/Tilt Camera System (Pelco ES30PCBW24-2W) ................. 4,347.41 227.65 
. 

 28 21 31 00-0458 EA 35X, Wall Mount, High Resolution Color, Esprit® IOC, Pan/Tilt Camera System (Pelco ES30PCBW35-2W) ................. 4,964.98 227.65 

XXXXXXX 
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. 
 28 21 31 00-0459  Esprit® IOP, Pan/Tilt Camera Systems (28 21 31 00-0367) 
. 
. 
 28 21 31 00-0460  High Resolution Color, Esprit® IOP, Pan/Tilt Camera Systems (28 21 31 00-0459) 
. 
. 
 28 21 31 00-0461  Pedestal Mount, High Resolution Color, Esprit® IOP, Pan/Tilt Camera 

Systems (28 21 31 00-0460) 
. 
. 

 28 21 31 00-0462 EA 16X, Pedestal Mount, High Resolution Color, Esprit® IOP, Pan/Tilt Camera System (Pelco ES30C16-2N) ................... 2,933.47 227.65 
. 

 28 21 31 00-0463 EA 22X, Pedestal Mount, High Resolution Color, Esprit® IOP, Pan/Tilt Camera System (Pelco ES30C22-2N) ................... 3,633.62 227.65 
. 

 28 21 31 00-0464 EA 24X, Pedestal Mount, High Resolution Color, Esprit® IOP, Pan/Tilt Camera System (Pelco ES30CBW24-2N) ............. 3,489.28 227.65 
. 

 28 21 31 00-0465 EA 35X, Pedestal Mount, High Resolution Color, Esprit® IOP, Pan/Tilt Camera System (Pelco ES30CBW35-2N) ............. 3,945.28 227.65 

XXXXXXX 
. 
 28 21 31 00-0466  Wall Mount, High Resolution Color, Esprit® IOP, Pan/Tilt Camera Systems 

(28 21 31 00-0460) 
. 
. 

 28 21 31 00-0467 EA 16X, Wall Mount, High Resolution Color, Esprit® IOP, Pan/Tilt Camera System (Pelco ES30C16-2W) ......................... 2,962.20 227.65 
. 

 28 21 31 00-0468 EA 22X, Wall Mount, High Resolution Color, Esprit® IOP, Pan/Tilt Camera System (Pelco ES30C22-2W) ......................... 3,663.06 227.65 
. 

 28 21 31 00-0469 EA 24X, Wall Mount, High Resolution Color, Esprit® IOP, Pan/Tilt Camera System (Pelco ES30CBW24-2W) ................... 3,518.72 227.65 
. 

 28 21 31 00-0470 EA 35X, Wall Mount, High Resolution Color, Esprit® IOP, Pan/Tilt Camera System (Pelco ES30CBW35-2W) ................... 3,977.59 227.65 

XXXXXXX 
. 
 28 21 31 00-0471  Esprit® Thermal, Pan/Tilt Camera Systems (28 21 31 00-0367) 
. 
. 
 28 21 31 00-0472  Esprit® Thermal, Pan/Tilt Camera Systems (28 21 31 00-0471) 
. 
. 
 28 21 31 00-0473  Pedestal Mount, Esprit® Thermal, Pan/Tilt Camera Systems (28 21 31 00-0472) 
. 
. 

 28 21 31 00-0474 EA 14.25 mm, Pedestal Mount, Esprit® Thermal, Pan/Tilt Camera System (Pelco ES3014TI-2N) ..................................... 18,484.65 227.65 
. 

 28 21 31 00-0475 EA 35 mm, Pedestal Mount, Esprit® Thermal, Pan/Tilt Camera System (Pelco ES3035TI-2N) .......................................... 19,872.73 227.65 
. 

 28 21 31 00-0476 EA 50 mm, Pedestal Mount, Esprit® Thermal, Pan/Tilt Camera System (Pelco ES3050TI-2N) .......................................... 20,338.78 227.65 

XXXXXXX 
. 
 28 21 31 00-0477  Wall Mount, Esprit® Thermal, Pan/Tilt Camera Systems (28 21 31 00-0472) 
. 
. 

 28 21 31 00-0478 EA 14.25 mm, Wall Mount, Esprit® Thermal, Pan/Tilt Camera System (Pelco ES3014TI-2W) ........................................... 18,514.81 227.65 
. 

 28 21 31 00-0479 EA 35 mm, 30 Hertz, Wall Mount, Esprit® Thermal, Pan/Tilt Camera System (Pelco ES3035TI-2W) ................................ 19,902.18 227.65 
. 

 28 21 31 00-0480 EA 50 mm, Wall Mount, Esprit® Thermal, Pan/Tilt Camera System (Pelco ES3050TI-2W) ................................................ 20,368.22 227.65 

XXXXXXX 
. 
 28 21 31 00-0481  Accessories For Esprit® Pan/Tilt Camera Systems (28 21 31 00-0367) 
. 
. 

 28 21 31 00-0482 EA Wiper Blade Replacement For Esprit® Systems (Pelco ES-REPLBLADE) ............................................................................ 8.87 2.53 
. 

 28 21 31 00-0483 EA Marine Mounting Kit For Esprit® Systems (Pelco ES-MKIT) ................................................................................................ 50.43 12.65 
. 

 28 21 31 00-0484 EA Indoor/Outdoor Wall Mount For Esprit® Systems (Pelco EWM) ........................................................................................... 76.29 12.65 
. 

 28 21 31 00-0485 EA Wall Mount For High Security Enclosures (Pelco HSWM12) ................................................................................................ 95.67 12.65 
. 

 28 21 31 00-0486 EA Ground Isolation Transformer (Pelco GIT100) .................................................................................................................... 289.71 34.55 
. 

 28 21 31 00-0487 EA High Security, Indoor Wedge Style Enclosure (Pelco HS2100) .......................................................................................... 487.21 34.55 
. 

 28 21 31 00-0488 EA High Security, Indoor 10" Length Enclosure (Pelco HS3000) ............................................................................................. 342.13 34.55 
. 

 28 21 31 00-0489 EA High Security, Indoor Medium Corner Mount Enclosure (Pelco HS1500) ........................................................................... 567.10 34.55 
. 

 28 21 31 00-0490 EA High Security, Ceiling Mount, Lexan Window, Aluminum Enclosure (Pelco HS8080) ........................................................ 270.32 34.55 
. 

 28 21 31 00-0491 EA High Security, Ceiling Mount, Lexan Window, Steel Enclosure (Pelco HS8134) ................................................................ 816.60 34.55 
. 

 28 21 31 00-0492 EA Bullet-Resistant, Outdoor Enclosure (Pelco HS4514) ...................................................................................................... 1,017.86 34.55 
. 

 28 21 31 00-0493 EA Bullet-Resistant, Outdoor Enclosure With Mount (Pelco HS4514/MT) ............................................................................. 1,205.29 34.55 
. 

 28 21 31 00-0494 EA 24X, Color/Black And White, Esprit® Camera Module (Pelco ESIOPCBW24) ................................................................ 1,247.65 34.55 
. 

 28 21 31 00-0495 EA 35X, Color/Black And White, Esprit® Camera Module (Pelco ESIOPCBW35) ................................................................ 1,314.44 34.55 
. 

 28 21 31 00-0496 EA 24 Volt AC, Esprit® Pan Tilt Enclosure Receiver (Pelco ES3012-2) ................................................................................ 2,100.54 34.55 
. 

 28 21 31 00-0497 EA 24 Volt AC, Pedestal Mount, Esprit® Pan/Tilt Enclosure Receiver (Pelco ES3012-2N) .................................................. 2,125.57 34.55 
. 

 28 21 31 00-0498 EA 24 Volt AC, Wall Mount, Esprit® Pan/Tilt Enclosure Receiver (Pelco ES3012-2W)......................................................... 2,149.60 34.55 
. 

 28 21 31 00-0499 EA 30X, 24 Volt AC, DSS, Color High Resolution, Esprit® CLZ Pan/Tilt Camera System (Pelco ES3012-2CLZ30) ............ 4,068.35 34.55 
. 

 28 21 31 00-0500 EA 30X, 24 Volt AC, Preset Positioning, DSS, Color High Resolution, Esprit® CLZ Pan/Tilt Camera System (Pelco 
ES3012-2CLZ30P) ......................................................................................................................................................... 4,180.37 34.55 

. 
 28 21 31 00-0501 EA Esprit® Camera Pole Mount Adapter (Pelco EPM) ............................................................................................................... 94.92 8.14 

. 
 28 21 31 00-0502 EA Pole Mount Adapter For Esprit® Systems (Pelco EPM) ....................................................................................................... 94.92 8.14 

XXXXXXX 
. 
 28 21 31 00-0503  Camera Lenses (28 21 31 00-0002) 
. 
. 
 28 21 31 00-0504  Fixed Focus Camera Lenses (28 21 31 00-0503) 

Note: 1/3" format and manual focus. 
. 
. 
 28 21 31 00-0505  Manual Iris, Fixed Focus Camera Lenses (28 21 31 00-0504) 
. 
. 

 28 21 31 00-0506 EA 2.3 mm, Manual Iris, Fixed Focus Camera Lens (Pelco 13FA2.3) ...................................................................................... 125.04 11.87 
. 

 28 21 31 00-0507 EA 2.8 mm, Manual Iris, Fixed Focus Camera Lens (Pelco 13FA2.8) ...................................................................................... 104.94 11.87 
. 

 28 21 31 00-0508 EA 4 mm, Manual Iris, Fixed Focus Camera Lens (Pelco 13FA4) .............................................................................................. 94.88 11.87 
. 

 28 21 31 00-0509 EA 8 mm, Manual Iris, Fixed Focus Camera Lens (Pelco 13FA8) .............................................................................................. 92.73 11.87 

XXXXXXX 
. 
 28 21 31 00-0510  Direct Drive Auto Iris, Fixed Focus Camera Lenses (28 21 31 00-0504) 

Note: Includes spot filter. Excludes amplifier. 
. 
. 

 28 21 31 00-0511 EA 2.3 mm, Direct Drive Auto Iris, Fixed Focus Camera Lens (Pelco 13FD2.3) ...................................................................... 154.49 11.87 
. 

 28 21 31 00-0512 EA 2.8 mm, Direct Drive Auto Iris, Fixed Focus Camera Lens (Pelco 13FD2.8) ...................................................................... 125.04 11.87 
. 

 28 21 31 00-0513 EA 4 mm, Direct Drive Auto Iris, Fixed Focus Camera Lens (Pelco 13FD4) ............................................................................ 117.86 11.87 
. 

 28 21 31 00-0514 EA 8 mm, Direct Drive Auto Iris, Fixed Focus Camera Lens (Pelco 13FD8) .............................................................................. 86.27 11.87 

XXXXXXX 
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. 
 28 21 31 00-0515  Video Drive Auto Iris, Fixed Focus Camera Lenses (28 21 31 00-0504) 

Note: Includes LDC100 adapter to convert DC auto iris to video drive. 
. 
. 

 28 21 31 00-0516 EA 2.3 mm, Video Drive Auto Iris, Fixed Focus Camera Lenses (Pelco 13FV2.3S) ................................................................. 181.06 11.87 
. 

 28 21 31 00-0517 EA 2.8 mm, Video Drive Auto Iris, Fixed Focus Camera Lenses (Pelco 13FV2.8S) ................................................................. 150.90 11.87 
. 

 28 21 31 00-0518 EA 4 mm, Video Drive Auto Iris, Fixed Focus Camera Lenses (Pelco 13FV4S) ....................................................................... 143.72 11.87 
. 

 28 21 31 00-0519 EA 8 mm, Video Drive Auto Iris, Fixed Focus Camera Lenses (Pelco 13FV8S) ....................................................................... 137.97 11.87 

XXXXXXX 
. 
 28 21 31 00-0520  Varifocal Camera Lenses (28 21 31 00-0503) 

Note: 1/3" format and manual focus and zoom. 
. 
. 
 28 21 31 00-0521  Manual Iris, Varifocal Camera Lenses (28 21 31 00-0520) 
. 
. 

 28 21 31 00-0522 EA 1.6-3.4 mm, Manual Iris, Varifocal Camera Lens (Pelco 13VA1-3) ..................................................................................... 204.48 11.87 
. 

 28 21 31 00-0523 EA 2.5-6 mm, Manual Iris, Varifocal Camera Lens (Pelco 13VA2.5-6) ..................................................................................... 145.15 11.87 
. 

 28 21 31 00-0524 EA 2.8-12 mm, Manual Iris, Varifocal Camera Lens (Pelco 13VA2.8-12) ................................................................................. 114.27 11.87 
. 

 28 21 31 00-0525 EA 3-8 mm, Manual Iris, Varifocal Camera Lens (Pelco 13VA3-8) ........................................................................................... 101.35 11.87 
. 

 28 21 31 00-0526 EA 5.5-82.5 mm, Manual Iris, Varifocal Camera Lens (Pelco 13VA5.5-82.5) ........................................................................... 252.87 11.87 
. 

 28 21 31 00-0527 EA 5-40 mm, Manual Iris, Varifocal Camera Lens (Pelco 13VA5-40) ....................................................................................... 158.22 11.87 
. 

 28 21 31 00-0528 EA 5-50 mm, Manual Iris, Varifocal Camera Lens (Pelco 13VA5-50) ....................................................................................... 168.74 11.87 

XXXXXXX 
. 
 28 21 31 00-0529  Direct Drive Auto Iris, Varifocal Camera Lenses (28 21 31 00-0520) 

Note: Includes spot filter. 
. 
. 

 28 21 31 00-0530 EA 1.6-3.4 mm, Direct Drive Auto Iris, Varifocal Camera Lens (Pelco 13VD1-3) ..................................................................... 200.97 11.87 
. 

 28 21 31 00-0531 EA 2.5-6 mm, Direct Drive Auto Iris, Varifocal Camera Lens (Pelco 13VD2.5-6) ..................................................................... 177.15 11.87 
. 

 28 21 31 00-0532 EA 2.8-12 mm, Direct Drive Auto Iris, Varifocal Camera Lens (Pelco 13VD2.8-12) ................................................................. 135.09 11.87 
. 

 28 21 31 00-0533 EA 3-8 mm, Direct Drive Auto Iris, Varifocal Camera Lens (Pelco 13VD3-8) ........................................................................... 100.05 11.87 
. 

 28 21 31 00-0534 EA 5.5-82.5 mm, Direct Drive Auto Iris, Varifocal Camera Lens (Pelco 13VD5.5-82.5)............................................................ 275.13 11.87 
. 

 28 21 31 00-0535 EA 5-50 mm, Direct Drive Auto Iris, Varifocal Camera Lens (Pelco 13VD5-50) ....................................................................... 198.87 11.87 

XXXXXXX 
. 
 28 21 31 00-0536  Video Drive Auto Iris, Varifocal Camera Lenses (28 21 31 00-0520) 

Note: Includes spot filter. 
. 
. 

 28 21 31 00-0537 EA 1.6-3.4 mm, Video Drive Auto Iris, Varifocal Camera Lens (Pelco 13VV1-3S) ................................................................... 242.10 11.87 
. 

 28 21 31 00-0538 EA 2.5-6 mm, Video Drive Auto Iris, Varifocal Camera Lens (Pelco 13VV2.5-6S) ................................................................... 215.53 11.87 
. 

 28 21 31 00-0539 EA 3-8 mm, Video Drive Auto Iris, Varifocal Camera Lens (Pelco 13VV3-8S) ......................................................................... 132.23 11.87 
. 

 28 21 31 00-0540 EA 5-50 mm, Video Drive Auto Iris, Varifocal Camera Lens (Pelco 13VV5-50S) ..................................................................... 239.22 11.87 

XXXXXXX 
. 
 28 21 31 00-0541  Infrared Corrected, Direct Drive Auto Iris, Varifocal Camera Lenses (28 21 31 00-

0520) 
. 
. 

 28 21 31 00-0542 EA 3-8.5 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal Camera Lens (Pelco 13VDIR3-8.5) ................................... 116.17 11.87 
. 

 28 21 31 00-0543 EA 7.5-50 mm, Infrared Corrected, Direct Drive Auto Iris, Varifocal Camera Lens (Pelco 13VDIR7.5-50) ............................... 175.74 11.87 

XXXXXXX 
. 
 28 21 31 00-0544  Motorized Zoom Camera Lenses (28 21 31 00-0503) 

Note: 1/3" format. 
. 
. 
 28 21 31 00-0545  Manual Iris, Motorized Zoom Camera Lenses (28 21 31 00-0544) 
. 
. 

 28 21 31 00-0546 EA 8X Zoom, 6-48 mm, Manual Iris, Motorized Zoom Camera Lens (Pelco 13ZM6X8) ........................................................... 433.83 11.87 
. 

 28 21 31 00-0547 EA 10X Zoom, 6-60 mm, Manual Iris, Motorized Zoom Camera Lens (Pelco 13ZM6X10) ....................................................... 540.11 11.87 
. 

 28 21 31 00-0548 EA 15X Zoom, 6-90 mm, Manual Iris, Motorized Zoom Camera Lens (Pelco 13ZM6X15) ....................................................... 575.29 11.87 

XXXXXXX 
. 
 28 21 31 00-0549  Direct Drive Auto Iris, Motorized Zoom Camera Lenses (28 21 31 00-0544) 

Note: Includes spot filter. 
. 
. 

 28 21 31 00-0550 EA 6X Zoom, 6-48 mm, Direct Drive Auto Iris, Motorized Zoom Camera Lens (Pelco 13ZD6X8) ............................................ 470.80 11.87 
. 

 28 21 31 00-0551 EA 10X Zoom, 6-60 mm, Direct Drive Auto Iris, Motorized Zoom Camera Lens (Pelco 13ZD6X10) ........................................ 544.39 11.87 
. 

 28 21 31 00-0552 EA 15X Zoom, 6-90 mm, Direct Drive Auto Iris, Motorized Zoom Camera Lens (Pelco 13ZD6X15) ........................................ 634.90 11.87 
. 

 28 21 31 00-0553 EA 20X Zoom, 5.6-112 mm, Direct Drive Auto Iris, Motorized Zoom Camera Lens (Pelco 13ZD5.6X20) ................................ 935.45 11.87 
. 

 28 21 31 00-0554 EA 30X Zoom, 5.5-165 mm, Direct Drive Auto Iris, Motorized Zoom Camera Lens (Pelco 13ZD5.5X30) ............................. 1,858.46 11.87 

XXXXXXX 
. 
 28 21 31 00-0555  Video Drive Auto Iris, Motorized Zoom Camera Lenses (28 21 31 00-0544) 

Note: Includes spot filter. 
. 
. 

 28 21 31 00-0556 EA 8X Zoom, 6-48 mm, Video Drive Auto Iris, Motorized Zoom Camera Lens (Pelco 13ZV6X8S) .......................................... 444.60 11.87 
. 

 28 21 31 00-0557 EA 10X Zoom, 6-60 mm, Video Drive Auto Iris, Motorized Zoom Camera Lens (Pelco 13ZV6X10S) ...................................... 527.90 11.87 
. 

 28 21 31 00-0558 EA 15X Zoom, 6-90 mm, Video Drive Auto Iris, Motorized Zoom Camera Lens (Pelco 13ZV6X15S) ...................................... 661.47 11.87 
. 

 28 21 31 00-0559 EA 20X Zoom, 5.6-112 mm, Video Drive Auto Iris, Motorized Zoom Camera Lens (Pelco 13ZV5.6X20S) .............................. 959.48 11.87 
. 

 28 21 31 00-0560 EA 30X Zoom, 5.5-165 mm, Video Drive Auto Iris, Motorized Zoom Camera Lens (Pelco 13ZV5.5X30S) ........................... 1,557.65 11.87 

XXXXXXX 
. 
 28 21 31 00-0561  Camera Power Supplies (28 21 31 00-0002) 
. 
. 

 28 21 31 00-0562 EA 20 VA, 24 Volt AC, Camera Power Transformer (Pelco TF2000) ......................................................................................... 33.16 10.12 
. 

 28 21 31 00-0563 EA 50 VA, 24 Volt AC, Camera Power Transformer (Pelco TF9000) ......................................................................................... 54.70 10.12 
. 

 28 21 31 00-0564 EA 2 Amp, 4 Outputs, Camera Power Supply (Pelco MCS4-2) ................................................................................................ 268.25 20.23 
. 

 28 21 31 00-0565 EA 5 Amp, 8 Outputs, Camera Power Supply (Pelco MCS8-5) ................................................................................................ 309.51 30.35 
. 

 28 21 31 00-0566 EA 10 Amp, 16 Outputs, Camera Power Supply (Pelco MCS16-10) ........................................................................................ 348.66 40.48 
    For Switchable Outputs, Add  160.63 

. 
 28 21 31 00-0567 EA 20 Amp, 16 Outputs, Camera Power Supply (Pelco MCS16-20) ........................................................................................ 389.93 50.59 

    For Switchable Outputs, Add  173.25 
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XXXXXXX 
. 
 28 21 31 00-0568  Camera Illuminators (28 21 31 00-0002) 
. 
. 
 28 21 31 00-0569  Camera Illuminators (28 21 31 00-0568) 

Note: Includes lamp and mounting bracket. 
. 
. 

 28 21 31 00-0570 EA Narrow Spot Lamp, Low Light Level Camera Illuminator (Pelco LL27MF) ....................................................................... 1,140.61 20.23 
. 

 28 21 31 00-0571 EA Infrared Narrow Spot Lamp, Low Light Level Camera Illuminator (Pelco LL27NS) .......................................................... 1,140.61 20.23 
. 

 28 21 31 00-0572 EA Flood Lamp, Low Light Level Camera Illuminator (Pelco LL27WF) ................................................................................. 1,140.61 20.23 

XXXXXXX 
. 
 28 21 31 00-0573  Camera Illuminator Accessories (28 21 31 00-0568) 
. 
. 

 28 21 31 00-0574 EA Removal And Replacement Of Lamp For Low Light Level Camera Illuminator (Pelco PAR56) .......................................... 101.52 20.23 

XXXXXXX 
. 
 28 21 31 00-0575  Camera Receivers (28 21 31 00-0002) 
. 
. 

 28 21 31 00-0576 EA 24 Volt AC, Coaxitron® Outdoor Camera Receiver With Preset Positioning (Pelco CX9024RX-PP) .............................. 1,124.14 34.55 
. 

 28 21 31 00-0577 EA 120 Volt AC, Coaxitron® Outdoor Camera Receiver With Preset Positioning (Pelco CX9115RX-PP) ............................ 1,124.14 34.55 

XXXXXXX 
. 
 28 21 31 00-0578  Pan And Tilt Drives (28 21 31 00-0002) 
. 
. 

 28 21 31 00-0579 EA 15 LB Load, 24 Volt AC, Outdoor Pan And Tilt Drive (Pelco PT270-24P) .......................................................................... 807.40 75.88 
. 

 28 21 31 00-0580 EA 40 LB Load, 24/120 Volt AC, Outdoor Pan And Tilt Drive (Pelco PT570-24P) ................................................................. 1,017.08 75.88 
    For Preset Positioning, Add  165.00 

. 
 28 21 31 00-0581 EA 100 LB Load, 120 Volt AC, Outdoor Pan And Tilt Drive (Pelco PT1250P) ....................................................................... 2,117.21 75.88 

    For Preset Positioning, Add  165.00 
. 

 28 21 31 00-0582 EA 100 LB Load, 120 Volt DC, Outdoor Pan And Tilt Drive (Pelco PT1250DC) .................................................................... 2,415.22 75.88 
    For Preset Positioning, Add  165.00 

. 
 28 21 31 00-0583 EA 100 LB Load, 120 Volt DC, 360 Degree Outdoor Pan And Tilt Drive (Pelco PT1280SL) ................................................. 2,790.07 75.88 

    For Preset Positioning, Add  165.00 
. 

 28 21 31 00-0584 EA 100 LB Load, 120 Volt DC, Explosion Proof Outdoor Pan And Tilt Drive (Pelco PT1260EX) .......................................... 3,587.16 75.88 
    For Preset Positioning, Add  165.00 

XXXXXXX 
. 
 28 21 31 00-0585  Scanners (28 21 31 00-0002) 
. 
. 

 28 21 31 00-0586 EA 35 LB Load, 24 Volt AC, Indoor/Outdoor Scanner (Pelco PS20-24) ................................................................................... 917.26 75.88 
    For Wall Mount, Add  39.05 
    For Pressure Sensor Alarm, Add  51.15 

. 
 28 21 31 00-0587 EA 35 LB Load, 120 Volt AC, Indoor/Outdoor Scanner (Pelco PS20) ...................................................................................... 962.50 75.88 

    For Wall Mount, Add  39.05 
    For Pressure Sensor Alarm, Add  51.15 

XXXXXXX 
. 
 28 21 31 00-0588  Camera Monitors (28 21 31 00-0001) 
. 
. 
 28 21 31 00-0589  Camera Monitors (28 21 31 00-0588) 
. 
. 
 28 21 31 00-0590  Monochrome Camera Monitors (28 21 31 00-0589) 
. 
. 

 28 21 31 00-0591 EA 9" Monochrome Camera Monitor (Pelco PMM9A) .............................................................................................................. 179.00 15.18 
. 

 28 21 31 00-0592 EA 12" Monochrome Camera Monitor (Pelco PMM12A) .......................................................................................................... 204.13 15.18 
. 

 28 21 31 00-0593 EA 15" Monochrome Camera Monitor (Pelco PMM15A) .......................................................................................................... 310.41 15.18 
. 

 28 21 31 00-0594 EA 20" Monochrome Camera Monitor (Pelco PMM20A) .......................................................................................................... 496.40 15.18 

XXXXXXX 
. 
 28 21 31 00-0595  Color Camera Monitors (28 21 31 00-0589) 
. 
. 

 28 21 31 00-0596 EA 9", High Resolution Color, Camera Monitor (Pelco PMC9A) ............................................................................................... 559.59 15.18 
. 

 28 21 31 00-0597 EA 15", High Resolution Color, Camera Monitor (Pelco PMCS15A) ........................................................................................ 454.75 15.18 
. 

 28 21 31 00-0598 EA 17", High Resolution Color, Camera Monitor (Pelco PMCS17A) ........................................................................................ 658.69 15.18 
. 

 28 21 31 00-0599 EA 19", High Resolution Color, Camera Monitor (Pelco PMCS19A) ........................................................................................ 874.12 15.18 

XXXXXXX 
. 
 28 21 31 00-0600  LCD Camera Monitors (28 21 31 00-0588) 
. 
. 
 28 21 31 00-0601  VGA Signal, Color LCD Camera Monitors (Pelco 200 Series) (28 21 31 00-0600) 

Note: Displays VGA computer signals. 
. 
. 

 28 21 31 00-0602 EA 17", VGA Signal, High Resolution Color, LCD Camera Monitor (Pelco PMCL217) ............................................................. 632.12 15.18 
. 

 28 21 31 00-0603 EA 19", VGA Signal, High Resolution Color, LCD Camera Monitor (Pelco PMCL219) ............................................................. 821.70 15.18 

XXXXXXX 
. 
 28 21 31 00-0604  Multimode, Color LCD Camera Monitors (Pelco 300 Series) (28 21 31 00-0600) 

Note: Displays VGA computer signals and/or composite video signals. 
. 
. 

 28 21 31 00-0605 EA 15", Multimode, High Resolution Color, LCD Camera Monitor (Pelco PMCL315)............................................................... 718.29 15.18 
. 

 28 21 31 00-0606 EA 17", Multimode, High Resolution Color, LCD Camera Monitor (Pelco PMCL317)............................................................... 859.04 15.18 
. 

 28 21 31 00-0607 EA 19", Multimode, High Resolution Color, LCD Camera Monitor (Pelco PMCL319)............................................................ 1,055.80 15.18 

XXXXXXX 
. 
 28 21 31 00-0608  Multimode With PIP, Color LCD Camera Monitors (Pelco 400 Series) (28 21 31 00-

0600) 
Note: Displays VGA computer signals and/or composite video signals. Includes picture in picture option. 

. 

. 
 28 21 31 00-0609 EA 15", Multimode With PIP, High Resolution Color, LCD Camera Monitor (Pelco PMCL415) ................................................ 920.79 15.18 

. 
 28 21 31 00-0610 EA 17", Multimode With PIP, High Resolution Color, LCD Camera Monitor (Pelco PMCL417) ............................................. 1,067.29 15.18 

. 
 28 21 31 00-0611 EA 19", Multimode With PIP, High Resolution Color, LCD Camera Monitor (Pelco PMCL419) ............................................. 1,338.01 15.18 
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XXXXXXX 
. 
 28 21 31 00-0612  Camera Monitor Mounting Accessories (28 21 31 00-0588) 
. 
. 
 28 21 31 00-0613  Camera Monitor Mounts (28 21 31 00-0612) 
. 
. 

 28 21 31 00-0614 EA Up To 14", Camera Monitor Mount (Pelco) ......................................................................................................................... 220.00 20.23 
. 

 28 21 31 00-0615 EA >14" To 17", Camera Monitor Mount (Pelco) ...................................................................................................................... 255.19 20.23 
. 

 28 21 31 00-0616 EA >17" To 21", Camera Monitor Mount (Pelco) ...................................................................................................................... 298.28 20.23 

XXXXXXX 
. 
 28 21 31 00-0617  Camera Monitor Rack Mount Kits (28 21 31 00-0612) 
. 
. 

 28 21 31 00-0618 EA Camera Monitor Rack Mount Kit (Pelco PMCL-RM) ........................................................................................................... 135.99 20.23 

XXXXXXX 
. 
 28 21 31 00-0619  Video Transmission Equipment (28 21 31 00-0001) 
. 
. 
 28 21 31 00-0620  UTP Cable, Video Transmission Equipment (28 21 31 00-0619) 
. 
. 
 28 21 31 00-0621  UTP Cable, Active Video Receivers (28 21 31 00-0620) 
. 
. 

 28 21 31 00-0622 EA Single Channel, UTP Cable, Active Video Receiver (Pelco TW3001AR) ............................................................................ 276.79 25.30 
. 

 28 21 31 00-0623 EA Four Channel, UTP Cable, Active Video Receiver (Pelco TW3004AR) .............................................................................. 932.42 25.30 
. 

 28 21 31 00-0624 EA Eight Channel, 4 Outputs, UTP Cable, Active Video Receiver (Pelco TW3008AR-4-US) ................................................ 1,826.45 25.30 
. 

 28 21 31 00-0625 EA Sixteen Channel, UTP Cable, Active Video Receiver (Pelco TW3016AR1-US) .............................................................. 2,994.80 25.30 
. 

 28 21 31 00-0626 EA Sixteen Channel, 2 Outputs, UTP Cable, Active Video Receiver (Pelco TW3016AR-2-US) ............................................ 3,495.32 25.30 

XXXXXXX 
. 
 28 21 31 00-0627  UTP Cable, Passive Video Transceivers (28 21 31 00-0620) 
. 
. 

 28 21 31 00-0628 EA Single Channel, UTP Cable, Passive Video Transceiver (Pelco TW3001P) ......................................................................... 87.21 25.30 
. 

 28 21 31 00-0629 EA Four Channel, UTP Cable, Passive Video Transceiver (Pelco TW3004P) ......................................................................... 276.79 25.30 
. 

 28 21 31 00-0630 EA Eight Channel, UTP Cable, Passive Video Transceiver (Pelco TW3008P) ......................................................................... 503.71 25.30 
. 

 28 21 31 00-0631 EA Sixteen Channel, UTP Cable, Passive Video Transceiver (Pelco TW3016P) ..................................................................... 950.37 25.30 
. 

 28 21 31 00-0632 EA Thirty Two Channel, UTP Cable, Passive Video Transceiver (Pelco TW3032P) ............................................................. 1,850.87 25.30 

XXXXXXX 
. 
 28 21 31 00-0633  UTP Cable, Active Video Transmitters (28 21 31 00-0620) 
. 
. 

 28 21 31 00-0634 EA Single Channel, UTP Cable, Active Video Transmitter (Pelco TW3001AT) ........................................................................ 289.00 25.30 

XXXXXXX 
. 
 28 21 31 00-0635  Fiber Optics, Video Transmission Equipment (28 21 31 00-0619) 
. 
. 
 28 21 31 00-0636  Data Only, Fiber Optics Transmission Equipment (28 21 31 00-0635) 
. 
. 
 28 21 31 00-0637  Bidirectional Data, Fiber Optics Transmitters (28 21 31 00-0636) 
. 
. 

 28 21 31 00-0638 EA Single-Channel, Single Mode, Bidirectional Data, Fiber Optics Transmitter (Pelco FT8101AS) ...................................... 1,643.66 50.59 
. 

 28 21 31 00-0639 EA Single-Channel, Multimode, Bidirectional Data, Fiber Optics Transmitter (Pelco FT8101AM) ............................................ 682.84 50.59 
. 

 28 21 31 00-0640 EA Four-Channel, Single Mode, Bidirectional Data, Fiber Optics Transmitter (Pelco FT8104S) ........................................... 1,206.34 50.59 
. 

 28 21 31 00-0641 EA Four-Channel, Multimode, Bidirectional Data, Fiber Optics Transmitter (Pelco FT8104M) ................................................. 837.95 50.59 

XXXXXXX 
. 
 28 21 31 00-0642  Bidirectional Data, Fiber Optics Receivers (28 21 31 00-0636) 
. 
. 

 28 21 31 00-0643 EA Single-Channel, Single Mode, Bidirectional Data, Fiber Optics Receiver (Pelco FR8101AS) .......................................... 1,643.66 50.59 
. 

 28 21 31 00-0644 EA Single-Channel, Multimode, Bidirectional Data, Fiber Optics Receiver (Pelco FR8101AM) ............................................... 682.84 50.59 
. 

 28 21 31 00-0645 EA Four-Channel, Single Mode, Bidirectional Data, Fiber Optics Receiver (Pelco FR8104S) ............................................... 1,206.34 50.59 
. 

 28 21 31 00-0646 EA Four-Channel, Multimode, Bidirectional Data, Fiber Optics Receiver (Pelco FR8104M) .................................................... 837.95 50.59 

XXXXXXX 
. 
 28 21 31 00-0647  Video Only, Fiber Optics Transmission Equipment (28 21 31 00-0635) 
. 
. 
 28 21 31 00-0648  Digitally Encoded Video, Fiber Optics Transmitters (28 21 31 00-0647) 
. 
. 

 28 21 31 00-0649 EA Single-Channel, Single Mode, Digitally Encoded Video, Fiber Optics Transmitter (Pelco FT8301AS) ............................... 740.29 50.59 
. 

 28 21 31 00-0650 EA Single-Channel, Multimode, Digitally Encoded Video, Fiber Optics Transmitter (Pelco FT8301AM) .................................. 333.84 50.59 
. 

 28 21 31 00-0651 EA Four-Channel, Single Mode, Digitally Encoded Video, Fiber Optics Transmitter (Pelco FT8304S) ................................. 2,017.79 50.59 
. 

 28 21 31 00-0652 EA Four-Channel, Multimode, Digitally Encoded Video, Fiber Optics Transmitter (Pelco FT8304M) .................................... 1,220.70 50.59 
. 

 28 21 31 00-0653 EA Eight-Channel, Single Mode, Digitally Encoded Video, Fiber Optics Transmitter (Pelco FT8308S) ................................ 3,293.13 50.59 
. 

 28 21 31 00-0654 EA Eight-Channel, Multimode, Digitally Encoded Video, Fiber Optics Transmitter (Pelco FT8308M) ................................... 2,741.63 50.59 
. 

 28 21 31 00-0655 EA Sixteen-Channel, Single Mode, Digitally Encoded Video, Fiber Optics Transmitter (Pelco FT8316S) ............................. 8,147.49 50.59 
. 

 28 21 31 00-0656 EA Sixteen-Channel, Multimode, Digitally Encoded Video, Fiber Optics Transmitter (Pelco FT8316M) ............................... 7,253.46 50.59 

XXXXXXX 
. 
 28 21 31 00-0657  Digitally Encoded Video, Fiber Optics Receivers (28 21 31 00-0647) 
. 
. 

 28 21 31 00-0658 EA Single-Channel, Single Mode, Digitally Encoded Video, Fiber Optics Receiver (Pelco FR8301AS) ................................... 740.29 50.59 
. 

 28 21 31 00-0659 EA Single-Channel, Multimode, Digitally Encoded Video, Fiber Optics Receiver (Pelco FR8301AM) ...................................... 333.84 50.59 
. 

 28 21 31 00-0660 EA Two-Channel, Single Mode, Digitally Encoded Video, Fiber Optics Receiver (Pelco FR8302AS) ................................... 1,250.14 50.59 
. 

 28 21 31 00-0661 EA Two-Channel, Multimode, Digitally Encoded Video, Fiber Optics Receiver (Pelco FR8302AM) ......................................... 518.40 50.59 
. 

 28 21 31 00-0662 EA Four-Channel, Single Mode, Digitally Encoded Video, Fiber Optics Receiver (Pelco FR8304S) ..................................... 2,017.79 50.59 
. 

 28 21 31 00-0663 EA Four-Channel, Multimode, Digitally Encoded Video, Fiber Optics Receiver (Pelco FR8304M) ........................................ 1,220.70 50.59 
. 

 28 21 31 00-0664 EA Eight-Channel, Single Mode, Digitally Encoded Video, Fiber Optics Receiver (Pelco FR8308S) .................................... 3,293.13 50.59 
. 

 28 21 31 00-0665 EA Eight-Channel, Multimode, Digitally Encoded Video, Fiber Optics Receiver (Pelco FR8308M) ....................................... 2,741.63 50.59 
. 

 28 21 31 00-0666 EA Sixteen-Channel, Single Mode, Digitally Encoded Video, Fiber Optics Receiver (Pelco FR8316S) ................................ 8,147.49 50.59 
. 

 28 21 31 00-0667 EA Sixteen-Channel, Multimode, Digitally Encoded Video, Fiber Optics Receiver (Pelco FR8316M) ................................... 7,253.46 50.59 
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XXXXXXX 
. 
 28 21 31 00-0668  Video And Data, Fiber Optics Transmission Equipment (28 21 31 00-0635) 
. 
. 
 28 21 31 00-0669  Digitally Encoded Video With Bidirectional Data, Fiber Optics Transmitters 

(28 21 31 00-0668) 
. 
. 

 28 21 31 00-0670 EA Single-Channel, Single Mode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Transmitter (Pelco 
FT85011AS) ................................................................................................................................................................... 1,262.35 50.59 

. 
 28 21 31 00-0671 EA Single-Channel, Multimode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Transmitter (Pelco 

FT85011AM) ...................................................................................................................................................................... 760.40 50.59 
. 

 28 21 31 00-0672 EA Four-Channel, Single Mode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Transmitter (Pelco 
FT85041S) ...................................................................................................................................................................... 2,913.26 50.59 

. 
 28 21 31 00-0673 EA Four-Channel, Multimode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Transmitter (Pelco 

FT85041M) ..................................................................................................................................................................... 2,524.77 50.59 
. 

 28 21 31 00-0674 EA Eight-Channel, Single Mode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Transmitter (Pelco 
FT85081S) ...................................................................................................................................................................... 4,703.48 50.59 

. 
 28 21 31 00-0675 EA Eight-Channel, Multimode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Transmitter (Pelco 

FT85081M) ..................................................................................................................................................................... 3,415.21 50.59 

XXXXXXX 
. 
 28 21 31 00-0676  Digitally Encoded Video With Bidirectional Data, Fiber Optics Receivers (28 21 

31 00-0668) 
. 
. 

 28 21 31 00-0677 EA Single-Channel, Single Mode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Receiver (Pelco 
FR85011AS) ................................................................................................................................................................... 1,262.35 50.59 

. 
 28 21 31 00-0678 EA Single-Channel, Multimode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Receiver (Pelco 

FR85011AM) ..................................................................................................................................................................... 760.40 50.59 
. 

 28 21 31 00-0679 EA Four-Channel, Single Mode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Receiver (Pelco 
FR85041S) ..................................................................................................................................................................... 2,913.26 50.59 

. 
 28 21 31 00-0680 EA Four-Channel, Multimode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Receiver (Pelco 

FR85041M) ..................................................................................................................................................................... 2,524.77 50.59 
. 

 28 21 31 00-0681 EA Eight-Channel, Single Mode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Receiver (Pelco 
FR85081S) ..................................................................................................................................................................... 4,703.48 50.59 

. 
 28 21 31 00-0682 EA Eight-Channel, Multimode, Digitally Encoded Video With Bidirectional Data, Fiber Optics Receiver (Pelco 

FR85081M) ..................................................................................................................................................................... 3,415.21 50.59 

XXXXXXX 
. 
 28 21 31 00-0683  Video, Audio And Data, Fiber Optics Transmission Equipment (28 21 31 00-0635) 
. 
. 
 28 21 31 00-0684  Digitally Encoded Video With Bidirectional Audio, Data And Contact 

Closure, Fiber Optics Transmitters (28 21 31 00-0683) 
. 
. 

 28 21 31 00-0685 EA Single-Channel, Single Mode, Digitally Encoded Video With Bidirectional Audio, Data And Contact Closure, Fiber 
Optics Transmitter (Pelco FT86011S)............................................................................................................................. 1,620.68 50.59 

. 
 28 21 31 00-0686 EA Single-Channel, Multimode, Digitally Encoded Video With Bidirectional Audio, Data And Contact Closure, Fiber 

Optics Transmitter (Pelco FT86011M) ............................................................................................................................ 1,293.23 50.59 

XXXXXXX 
. 
 28 21 31 00-0687  Digitally Encoded Video With Bidirectional Audio, Data And Contact 

Closure, Fiber Optics Receivers (28 21 31 00-0683) 
. 
. 

 28 21 31 00-0688 EA Single-Channel, Single Mode, Digitally Encoded Video With Bidirectional Audio, Data And Contact Closure, Fiber 
Optics Receiver (Pelco FR86011S) ................................................................................................................................ 1,620.68 50.59 

. 
 28 21 31 00-0689 EA Single-Channel, Multimode, Digitally Encoded Video With Bidirectional Audio, Data And Contact Closure, Fiber 

Optics Receiver (Pelco FR86011M) ............................................................................................................................... 1,293.23 50.59 

XXXXXXX 
. 
 28 21 31 00-0690  Video Amplifiers (28 21 31 00-0619) 
. 
. 
 28 21 31 00-0691  Video Distribution Amplifiers (28 21 31 00-0690) 
. 
. 

 28 21 31 00-0692 EA 1 Input, 4 Outputs, Video Distribution Amplifier (Pelco DA104DT) ...................................................................................... 202.67 12.65 
. 

 28 21 31 00-0693 EA 16 Channel, Master, Video Distribution Amplifier (Pelco CM9760-MDA) ......................................................................... 1,613.02 12.65 
Note: Inserts time-date and title on up to 16 video inputs. 

XXXXXXX 
. 
 28 21 31 00-0694  Video Equalizing Amplifiers (28 21 31 00-0690) 
. 
. 

 28 21 31 00-0695 EA Video Equalizing Amplifier (Pelco EA2010) ........................................................................................................................ 219.91 12.65 
. 

 28 21 31 00-0696 EA Half-Duplex, Video Equalizing Amplifier (Pelco EA2000) .................................................................................................... 342.70 12.65 

XXXXXXX 
. 
 28 21 31 00-0697  Network Video Equipment (28 21 31 00-0001) 
. 
. 
 28 21 31 00-0698  Video Encoders/Decoders (28 21 31 00-0697) 
. 
. 

 28 21 31 00-0699 EA MPEG4 IP Video Receiver (Pelco NET300R) ..................................................................................................................... 816.41 25.30 
. 

 28 21 31 00-0700 EA MPEG4 IP Video Transmitter (Pelco NET300T) ................................................................................................................. 816.41 25.30 
. 

 28 21 31 00-0701 EA MPEG4 IP Video Receiver With Audio (Pelco NET350R) ................................................................................................... 937.05 25.30 
. 

 28 21 31 00-0702 EA MPEG4 IP Video Transmitter With Audio And Local Storage (Pelco NET350T) ................................................................. 937.05 25.30 

XXXXXXX 
. 
 28 21 31 00-0703  Network Video Recorders (28 21 31 00-0697) 
. 
. 

 28 21 31 00-0704 EA 16 Device Or 100MBPS, Network Video Recorder (Pelco NVR316) ............................................................................... 5,074.74 50.59 
. 

 28 21 31 00-0705 EA 32 Device Or 100MBPS, Network Video Recorder (Pelco NVR332) ............................................................................... 5,902.71 50.59 
. 

 28 21 31 00-0706 EA 64 Device Or 100MBPS, Network Video Recorder (Pelco NVR364) ............................................................................... 7,560.08 50.59 
. 

 28 21 31 00-0707 EA 64 Device Or 100MBPS, PelcoNet Network Video Recorder (Pelco NVR300) ................................................................ 5,012.27 50.59 

XXXXXXX 
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. 
 28 21 31 00-0708  Network Video Recorder Software (28 21 31 00-0697) 
. 
. 

 28 21 31 00-0709 EA 10 User, License Pack (Pelco VMX300-LIC-10) ................................................................................................................. 499.80  
. 

 28 21 31 00-0710 EA 20 User, License Pack (Pelco VMX300-LIC-20) ................................................................................................................. 901.22  
. 

 28 21 31 00-0711 EA 50 User, License Pack (Pelco VMX300-LIC-50) .............................................................................................................. 2,001.34  
. 

 28 21 31 00-0712 EA 100 User, License Pack (Pelco VMX300-LIC-100) .......................................................................................................... 3,500.74  
. 

 28 21 31 00-0713 EA 10 User, Enterprise License Pack (Pelco VMX300-E-LIC10) .............................................................................................. 834.43  
. 

 28 21 31 00-0714 EA 20 User, Enterprise License Pack (Pelco VMX300-E-LIC20) ........................................................................................... 1,500.83  
. 

 28 21 31 00-0715 EA 50 User, Enterprise License Pack (Pelco VMX300-E-LIC50) ........................................................................................... 3,335.57  
. 

 28 21 31 00-0716 EA 100 User, Enterprise License Pack (Pelco VMX300-E-LIC100) ....................................................................................... 5,836.00  
. 

 28 21 31 00-0717 EA 200 User, Enterprise License Pack (Pelco VMX300-E-LIC200) ..................................................................................... 10,003.85  
. 

 28 21 31 00-0718 EA 500 User, Enterprise License Pack (Pelco VMX300-E-LIC500) ..................................................................................... 20,840.70  
. 

 28 21 31 00-0719 EA 0 Analog Inputs, No Monitors, Video Management Client Software Installed On Pelco Workstation (Pelco 
VMX300-CL-0) ................................................................................................................................................................ 4,518.46  

. 
 28 21 31 00-0720 EA 1 Analog Inputs, No Monitors, Video Management Client Software Installed On Pelco Workstation (Pelco 

VMX300-CL-1) ................................................................................................................................................................ 4,796.37  
. 

 28 21 31 00-0721 EA 4 Analog Inputs, No Monitors, Video Management Client Software Installed On Pelco Workstation (Pelco 
VMX300-CL-4) ................................................................................................................................................................ 7,576.13  

. 
 28 21 31 00-0722 EA 0 Analog Inputs, No Monitors, Video Management Client/Server Software Installed On Pelco Workstation (Pelco 

VMX300-CSVR-0) ........................................................................................................................................................... 5,018.98  
. 

 28 21 31 00-0723 EA 1 Analog Input, No Monitors, Video Management Client/Server Software Installed On Pelco Workstation (Pelco 
VMX300-CSVR-1) ........................................................................................................................................................... 5,296.88  

. 
 28 21 31 00-0724 EA 4 Analog Inputs, No Monitors, Video Management Client/Server Software Installed On Pelco Workstation (Pelco 

VMX300-CSVR-4) ........................................................................................................................................................... 8,075.21  
. 

 28 21 31 00-0725 EA 0 Analog Inputs, No Monitors, Enterprise Video Management Client Software Installed On Pelco Enterprise 
Workstation (Pelco VMX300-E-CL-0) ............................................................................................................................. 4,852.38  

. 
 28 21 31 00-0726 EA 1 Analog Input, No Monitors, Enterprise Video Management Client Software Installed On Pelco Enterprise 

Workstation (Pelco VMX300-E-CL-1) ............................................................................................................................. 5,131.00  
. 

 28 21 31 00-0727 EA 4 Analog Inputs, No Monitors, Enterprise Video Management Client Software Installed On Pelco Enterprise 
Workstation (Pelco VMX300-E-CL-4) ............................................................................................................................. 7,910.05  

. 
 28 21 31 00-0728 EA 0 Analog Inputs, No Monitors, Enterprise Video Management Client/Server Software Installed On Pelco 

Enterprise Workstation (Pelco VMX300-E-CSVR-0) ....................................................................................................... 5,685.37  
. 

 28 21 31 00-0729 EA 1 Analog Input, No Monitors, Enterprise Video Management Client/Server Software Installed On Pelco Enterprise 
Workstation (Pelco VMX300-E-CSVR-1) ........................................................................................................................ 5,963.28  

. 
 28 21 31 00-0730 EA 4 Analog Inputs, No Monitors, Enterprise Video Management Client/Server Software Installed On Pelco 

Enterprise Workstation (Pelco VMX300-E-CSVR-4) ....................................................................................................... 8,743.04  

XXXXXXX 
. 
 28 21 31 00-0731  Video Recording Equipment (28 21 31 00-0001) 
. 
. 
 28 21 31 00-0732  Digital Video Recorders (28 21 31 00-0731) 
. 
. 

 28 21 31 00-0733 EA 8 Channel, 1TB Hard Drive, 8 Channel Audio, Digital Video Recorder With DVD (Pelco DX8108-1000A) ...................... 7,936.37 50.59 
. 

 28 21 31 00-0734 EA 8 Channel, 2 TB Hard Drive, 8 Channel Audio, Digital Video Recorder With DVD (Pelco DX8108-2000A) ................... 10,876.27 50.59 
. 

 28 21 31 00-0735 EA 8 Channel, 3 TB Hard Drive, 8 Channel Audio, Digital Video Recorder With DVD (Pelco DX8108-3000A) ................... 13,816.89 50.59 
. 

 28 21 31 00-0736 EA 16 Channel, 1 TB Hard Drive, 16 Channel Audio, Digital Video Recorder With DVD (Pelco DX8116-1000A) ................. 9,551.38 50.59 
. 

 28 21 31 00-0737 EA 16 Channel, 2 TB Hard Drive, 16 Channel Audio, Digital Video Recorder With DVD (Pelco DX8116-2000A) ............... 12,491.28 50.59 
. 

 28 21 31 00-0738 EA 16 Channel, 3 TB Hard Drive, 16 Channel Audio, Digital Video Recorder With DVD (Pelco DX8116-3000A) ............... 15,431.90 50.59 
. 

 28 21 31 00-0739 EA 24 Channel, 1 TB Hard Drive, 24 Channel Audio, Digital Video Recorder With DVD (Pelco DX8124-1000A) ............... 10,439.67 50.59 
. 

 28 21 31 00-0740 EA 24 Channel, 2 TB Hard Drive, 24 Channel Audio, Digital Video Recorder With DVD (Pelco DX8124-2000A) ............... 13,379.57 50.59 
. 

 28 21 31 00-0741 EA 24 Channel, 3 TB Hard Drive, 24 Channel Audio, Digital Video Recorder With DVD (Pelco DX8124-3000A) ............... 16,320.19 50.59 
. 

 28 21 31 00-0742 EA 32 Channel, 1 TB Hard Drive, 32 Channel Audio, Digital Video Recorder With DVD (Pelco DX8132-1000A) ............... 12,054.67 50.59 
. 

 28 21 31 00-0743 EA 32 Channel, 2 TB Hard Drive, 32 Channel Audio, Digital Video Recorder With DVD (Pelco DX8132-2000A) ............... 14,994.57 50.59 
. 

 28 21 31 00-0744 EA 32 Channel, 3 TB Hard Drive, 32 Channel Audio, Digital Video Recorder With DVD (Pelco DX8132-3000A) ............... 17,935.19 50.59 
. 

 28 21 31 00-0745 EA 16 Channel, 30 IPS, Digital Video Recorder (Pelco DX9116F-1500) ............................................................................... 8,758.81 50.59 

XXXXXXX 
. 
 28 21 31 00-0746  Digital Video Recorder Accessories (28 21 31 00-0731) 
. 
. 

 28 21 31 00-0747 EA 16 Channel, Multiplexed Analog Output Display Card (Pelco DX8000-MUX16) ................................................................. 790.56 25.30 

XXXXXXX 
. 
 28 21 31 00-0748  Matrix Systems And Controls (28 21 31 00-0001) 
. 
. 
 28 21 31 00-0749  Video Multiplexers (28 21 31 00-0748) 
. 
. 
 28 21 31 00-0750  Monochrome Duplex, Video Multiplexers (28 21 31 00-0749) 
. 
. 

 28 21 31 00-0751 EA 9 Channel, Monochrome Duplex, Video Multiplexer (Pelco MX4009MD) ........................................................................ 1,475.62 50.59 
. 

 28 21 31 00-0752 EA 16 Channel, Monochrome Duplex, Video Multiplexer (Pelco MX4016MD) ...................................................................... 1,395.91 50.59 

XXXXXXX 
. 
 28 21 31 00-0753  Color Duplex, Video Multiplexers (28 21 31 00-0749) 
. 
. 

 28 21 31 00-0754 EA 4 Channel, Color Duplex, Video Multiplexer (Pelco MX4004CD) ..................................................................................... 1,003.83 50.59 
. 

 28 21 31 00-0755 EA 9 Channel, Color Duplex, Video Multiplexer (Pelco MX4009CD) ..................................................................................... 1,894.99 50.59 
. 

 28 21 31 00-0756 EA 16 Channel, Color Duplex, Video Multiplexer (Pelco MX4016CD) ................................................................................... 2,052.26 50.59 

XXXXXXX 
. 
 28 21 31 00-0757  Color Simplex, Video Multiplexers (28 21 31 00-0749) 
. 
. 

 28 21 31 00-0758 EA 9 Channel, Monochrome Simplex, Video Multiplexer (Pelco MX4009CS) ....................................................................... 1,596.26 50.59 
. 

 28 21 31 00-0759 EA 16 Channel, Monochrome Simplex, Video Multiplexer (Pelco MX4016CS) ..................................................................... 1,860.52 50.59 

XXXXXXX 
. 
 28 21 31 00-0760  Video Multiplexer Accessories (28 21 31 00-0749) 
. 
. 

 28 21 31 00-0761 EA Pushbutton/Joystick Desktop Controls For PTZ, Fixed/Variable-Speed, Multiplexer Controller (Pelco KBD4000) ............. 896.50 34.55 
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. 
 28 21 31 00-0762 EA Pushbutton Desktop Controls For PTZ, Fixed/Variable-Speed, Multiplexer Controller (Pelco KBD4002) ........................... 538.89 34.55 

. 
 28 21 31 00-0763 EA Video Multiplexer Server (Pelco MX4000SVR) ................................................................................................................ 1,475.62 50.59 

XXXXXXX 
. 
 28 21 31 00-0764  Quad Video Processor (28 21 31 00-0748) 
. 
. 

 28 21 31 00-0765 EA Monochrome, Quad Video Processor (Pelco QD104M)...................................................................................................... 460.63 25.30 
. 

 28 21 31 00-0766 EA Color, Quad Video Processor (Pelco QD104C) .................................................................................................................. 747.87 25.30 

XXXXXXX 
. 
 28 21 31 00-0767  Switcher (28 21 31 00-0748) 
. 
. 
 28 21 31 00-0768  Terminating Manual Switchers (28 21 31 00-0767) 
. 
. 
 28 21 31 00-0769  Terminating Manual Switchers (28 21 31 00-0768) 
. 
. 

 28 21 31 00-0770 EA 4 Inputs, Terminating Manual Switcher (Pelco MS504DT).................................................................................................. 164.71 20.23 
. 

 28 21 31 00-0771 EA 8 Inputs, Terminating Manual Switcher (Pelco MS508DT).................................................................................................. 220.72 20.23 
. 

 28 21 31 00-0772 EA 12 Inputs, Terminating Manual Switcher (Pelco MS512DT)................................................................................................ 266.68 20.23 
. 

 28 21 31 00-0773 EA 18 Inputs, Terminating Manual Switcher (Pelco MS518DT)................................................................................................ 431.13 20.23 

XXXXXXX 
. 
 28 21 31 00-0774  Audio Follow, Terminating Manual Switchers (28 21 31 00-0768) 
. 
. 

 28 21 31 00-0775 EA 4 Inputs, Audio Follow, Terminating Manual Switcher (Pelco MS504AF) ........................................................................... 210.67 20.23 
. 

 28 21 31 00-0776 EA 8 Inputs, Audio Follow, Terminating Manual Switcher (Pelco MS508AF) ........................................................................... 365.06 20.23 
. 

 28 21 31 00-0777 EA 18 Inputs, Audio Follow, Terminating Manual Switcher (Pelco MS518AF) ......................................................................... 631.48 20.23 

XXXXXXX 
. 
 28 21 31 00-0778  Balanced Audio Follow, Terminating Manual Switchers (28 21 31 00-0768) 
. 
. 

 28 21 31 00-0779 EA 4 Inputs, Balanced Audio Follow, Terminating Manual Switcher (Pelco MS504BAF) ......................................................... 278.89 20.23 
. 

 28 21 31 00-0780 EA 8 Inputs, Balanced Audio Follow, Terminating Manual Switcher (Pelco MS508BAF) ......................................................... 504.37 20.23 

XXXXXXX 
. 
 28 21 31 00-0781  Looping Manual Switchers (28 21 31 00-0767) 
. 
. 
 28 21 31 00-0782  Looping Manual Switchers (28 21 31 00-0781) 
. 
. 

 28 21 31 00-0783 EA 4 Inputs, Looping Manual Switcher (Pelco MS504LDT) ...................................................................................................... 183.38 20.23 
. 

 28 21 31 00-0784 EA 8 Inputs, Looping Manual Switcher (Pelco MS508LDT) ...................................................................................................... 248.73 20.23 
. 

 28 21 31 00-0785 EA 12 Inputs, Looping Manual Switcher (Pelco MS512LDT) .................................................................................................... 314.79 20.23 
. 

 28 21 31 00-0786 EA 18 Inputs, Looping Manual Switcher (Pelco MS518LDT) .................................................................................................... 513.71 20.23 

XXXXXXX 
. 
 28 21 31 00-0787  Audio Follow, Looping Manual Switchers (28 21 31 00-0781) 
. 
. 

 28 21 31 00-0788 EA 4 Inputs, Audio Follow, Looping Manual Switcher (Pelco MS504AFL) ............................................................................... 226.47 20.23 
. 

 28 21 31 00-0789 EA 8 Inputs, Audio Follow, Looping Manual Switcher (Pelco MS508AFL) ............................................................................... 389.48 20.23 
. 

 28 21 31 00-0790 EA 12 Inputs, Audio Follow, Looping Manual Switcher (Pelco MS512AFL) ............................................................................. 531.66 20.23 

XXXXXXX 
. 
 28 21 31 00-0791  Balanced Audio Follow, Looping Manual Switchers (28 21 31 00-0781) 
. 
. 

 28 21 31 00-0792 EA 4 Inputs, Balanced Audio Follow, Looping Manual Switcher (Pelco MS504BAFL) ............................................................. 298.28 20.23 
. 

 28 21 31 00-0793 EA 8 Inputs, Balanced Audio Follow, Looping Manual Switcher (Pelco MS508BAFL) ............................................................. 533.81 20.23 
. 

 28 21 31 00-0794 EA 12 Inputs, Balanced Audio Follow, Looping Manual Switcher (Pelco MS512BAFL) ........................................................... 669.54 20.23 

XXXXXXX 
. 
 28 21 31 00-0795  Sequential Switchers (28 21 31 00-0767) 
. 
. 
 28 21 31 00-0796  Single Output, Sequential Switchers (28 21 31 00-0795) 
. 
. 

 28 21 31 00-0797 EA 4 Inputs, Single Output, Sequential Desktop Switcher (Pelco VA6104) .............................................................................. 315.51 20.23 
. 

 28 21 31 00-0798 EA 8 Inputs, Single Output, Sequential Desktop Switcher (Pelco VA6108) .............................................................................. 466.31 20.23 

XXXXXXX 
. 
 28 21 31 00-0799  Dual Outputs, Sequential Switchers (28 21 31 00-0795) 
. 
. 

 28 21 31 00-0800 EA 4 Inputs, Dual Outputs, Sequential Desktop Switcher (Pelco VA6204) ............................................................................... 392.35 20.23 
. 

 28 21 31 00-0801 EA 8 Inputs, Dual Outputs, Sequential Desktop Switcher (Pelco VA6208) ............................................................................... 540.28 20.23 

XXXXXXX 
. 
 28 21 31 00-0802  Controls (28 21 31 00-0748) 
. 
. 
 28 21 31 00-0803  Direct/Multi-Cable Controls (28 21 31 00-0802) 
. 
. 

 28 21 31 00-0804 EA Scanner Control Module (Pelco MPS524DT) ...................................................................................................................... 285.01 50.59 
. 

 28 21 31 00-0805 EA 120 Volt AC Pan/Tilt Control Module (Pelco MPT115DT) ................................................................................................... 302.97 50.59 
. 

 28 21 31 00-0806 EA 24 Volt AC Pan/Tilt Control Module (Pelco MPT24DT) ....................................................................................................... 333.84 50.59 
. 

 28 21 31 00-0807 EA Motorized Zoom Lens Control Module (Pelco MLZ6DT) ..................................................................................................... 348.21 50.59 
. 

 28 21 31 00-0808 EA 120 Volt AC Pan/Tilt, Scanner And Lens Control Module (Pelco MPTAZ115DT) ............................................................... 537.78 50.59 
. 

 28 21 31 00-0809 EA 24 Volt AC Pan/Tilt, Scanner And Lens Control Module (Pelco MPTAZ24DT) ................................................................... 590.21 50.59 

XXXXXXX 
. 
 28 21 31 00-0810  Coaxitron Controls (28 21 31 00-0802) 
. 
. 

 28 21 31 00-0811 EA Desktop Keyboard, Fixed Speed Coaxitron Controller And Transmitter (Pelco KBD9000) ................................................. 405.32 34.55 
. 

 28 21 31 00-0812 EA 8 Position Joystick Pan/Tilt Controls, Switch Camera Lens Controls, Desktop Coaxitron Controller And 
Transmitter (Pelco MPT9000) ............................................................................................................................................ 743.55 34.55 
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. 
 28 21 31 00-0813 EA Integral Switcher, 8 Position Joystick Pan/Tilt Controls, Switch Camera Lens Controls, Desktop Coaxitron 

Controller And Transmitter (Pelco MPT9008) .................................................................................................................... 840.49 34.55 

XXXXXXX 
. 
 28 21 31 00-0814  Digital Controls (28 21 31 00-0802) 
. 
. 

 28 21 31 00-0815 EA Pushbutton Desktop Controls For Pan/Tilt/Zoom, Fixed/Variable-Speed, Digital Controller (Pelco KBD200A) .................. 535.30 34.55 
. 

 28 21 31 00-0816 EA Pushbutton/Joystick Desktop Controls For Pan/Tilt/Zoom, Fixed/Variable-Speed, Digital Controller (Pelco 
KBD300A) .......................................................................................................................................................................... 889.32 34.55 

XXXXXXX 
. 
 28 21 31 00-0817  Lock Boxes (28 21 31 00-0748) 
. 
. 

 28 21 31 00-0818 EA VCR Lock Box (Pelco LB1000) ........................................................................................................................................... 326.50 37.94 
    For Wall Mount, Add  165.00 

. 
 28 21 31 00-0819 EA Computer Disk Drive Lock Box (Pelco LB2000) .................................................................................................................. 333.68 37.94 

. 
 28 21 31 00-0820 EA VCR And Multiplexer Lock Box (Pelco LB3000).................................................................................................................. 599.37 37.94 

Note: Includes storage for 32 VCR tapes. 

XXXXXXX 
. 
 28 21 31 00-0821  Test And Certification Of Surveillance Camera System (28 21 31) 
. 
. 

 28 21 31 00-0822 DAY Test And Certification Of Surveillance Camera System To Tie Into Existing Systems ........................................................ 801.71  
. 

 28 21 31 00-0823 HR Test And Certification Of Surveillance Camera System ...................................................................................................... 250.53  

XXXXXXX 
. 
 28 21 31 00-0824  Programming Of Surveillance Camera System (28 21 31) 
. 
. 

 28 21 31 00-0825 HR Programming Of Surveillance Camera System ................................................................................................................... 300.64  

XXXXXXX 
. 
 28 21 31 00-0826  Removal And Reinstallation Of Cameras (28 21 31) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 28 21 31 00-0827 EA Removal And Reinstallation Of Camera System ................................................................................................................. 455.31  

XXXXXXX 
. 
 28 40  Life Safety (28) 

Note: Includes testing of new devices and certification. 
. 
. 
 28 42  Gas Detection and Alarm (28 40) 
. 
. 
 28 42 11  Gas Detection and Alarm Control, GUI, and Logic Systems (28 42)
. 
. 
 28 42 11 00-0001  Monitoring System For Underground Tanks (28 42 11) 
. 
. 
 28 42 11 00-0002  Continuous Leak Detection System (28 42 11 00-0001) 

Note: Includes calibration, electronic control module and probes. Excludes sample wells, electrical power supply 
and sensor cable. 

. 

. 
 28 42 11 00-0003 EA  Single Channel Underground Tank Monitoring System ................................................................................................... 4,737.82 414.02 

. 
 28 42 11 00-0004 EA  2 Channel Underground Tank Monitoring System ........................................................................................................... 6,387.36 552.37 

. 
 28 42 11 00-0005 EA  3 Channel Underground Tank Monitoring System ........................................................................................................... 8,891.32 591.75 

. 
 28 42 11 00-0006 EA  4 Channel Underground Tank Monitoring System ........................................................................................................... 9,686.45 828.05 

. 
 28 42 11 00-0007 EA  Control Panel, 1-8 Tanks, Single Wall Tank Monitoring System ...................................................................................... 6,412.41 70.69 

. 
 28 42 11 00-0008 EA  Control Panel, 1-4 Tanks, Double Wall Tank Monitoring System ..................................................................................... 5,782.21 63.12 

. 
 28 42 11 00-0009 EA  Control Panel, 1-8 Tanks, Double Wall Tank Monitoring System ..................................................................................... 7,593.94 70.69 

. 
 28 42 11 00-0010 EA  Tank Leak Detection Probe .............................................................................................................................................. 2,345.49 15.15 

. 
 28 42 11 00-0011 EA  Secondary Containment Collar Probe ................................................................................................................................. 289.57 6.06 

. 
 28 42 11 00-0012 EA  Interstitial Leak Detection Probe ......................................................................................................................................... 531.92 12.62 

. 
 28 42 11 00-0013 EA  Liquid Phase Detection .................................................................................................................................................... 1,752.49 37.87 

. 
 28 42 11 00-0014 EA  Hydrocarbon Vapor, Fixed ............................................................................................................................................... 1,619.87 37.87 

. 
 28 42 11 00-0015 EA  Hydrocarbon Vapor, Float Mounted ................................................................................................................................. 1,889.90 42.91 

. 
 28 42 11 00-0016 EA  Liquid And Vapor Hydrocarbon ........................................................................................................................................ 2,155.14 42.91 

XXXXXXX 
. 
 28 42 15  Gas Detection Sensors (28 42) 
. 
. 
 28 42 15 00-0001  Hydrogen Gas Detection (28 42 15) 
. 
. 

 28 42 15 00-0002 EA Hydrogen Gas Detector Sensor, 1% Fan Relay, 2% Alarm (SBS HGDI-DR) .................................................................. 1,401.46 37.94 
. 

 28 42 15 00-0003 EA Hydrogen Gas Detector Junction Box (SBS HGDI-JB) ......................................................................................................... 77.14 12.65 
. 

 28 42 15 00-0004 EA Remote Display With 25' Cable For Hydrogen Gas Detector (SBS HGDI-REM) ................................................................ 364.69 37.94 

XXXXXXX 
. 
 28 43  Fuel Oil Detection and Alarm (28 40) 

See CSI section 28 42 00 00-0000 for detection and alarms. 
. 
. 
 28 46  Fire Detection and Alarm (28 40) 
. 
. 
 28 46 11  Fire Sensors and Detectors (28 46) 
. 
. 
 28 46 11 11  Linear Heat Detection Sensors (28 46 11)
. 
. 
 28 46 11 11-0001  Protectowire Fire Alarm (28 46 11 11) 
. 
. 
 28 46 11 11-0002  Linear Heat Detector Cable (28 46 11 11-0001) 
. 
. 

 28 46 11 11-0003 LF Multi-Purpose Linear Heat Detector, EPC Type, 155 To 220 Degree F (Protectowire PHSC-EPC) .......................................4.17  
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. 
 28 46 11 11-0004 LF Multi-Purpose Linear Heat Detector With Messenger Wire, EPC Type, 155 To 220 Degree F (Protectowire PHSC-

EPC-M ................................................................................................................................................................................... 4.51  
. 

 28 46 11 11-0005 LF High Performance Linear Heat Detector, XCR Type, 155 To 220 Degree F (Protectowire PHSC-XCR) ................................ 4.51  
. 

 28 46 11 11-0006 LF High Performance Linear Heat Detector With Messenger Wire, XCR Type, 155 To 220 Degree F (Protectowire 
PHSC-XCR-M ........................................................................................................................................................................ 4.84  

. 
 28 46 11 11-0007 LF Multi-Purpose Linear Heat Detector, XLT Type, 135 Degree F (Protectowire PHSC-XLT) ..................................................... 5.42  

. 
 28 46 11 11-0008 LF Multi-Purpose Linear Heat Detector With Messenger Wire, XLT Type, 135 Degree F (Protectowire PHSC-XLT-M) ............. 5.75  

. 
 28 46 11 11-0009 EA Flexible Lead Connector For Linear Heat Detector (Protectowire PFL) ................................................................................ 55.43  

. 
 28 46 11 11-0010 EA Splicing Connector For Linear Heat Detector (Protectowire PWSC) ..................................................................................... 20.97  

. 
 28 46 11 11-0011 EA Cable Tray Clip For Linear Heat Detector (Protectowire CC-2N And CC-2W) ........................................................................ 7.39  

. 
 28 46 11 11-0012 EA Cable Tray Spring Clip For Linear Heat Detector (Protectowire HPC-2) ................................................................................. 7.39  

. 
 28 46 11 11-0013 EA Adhesive Cable Mount For Linear Heat Detector (Protectowire EMS-A-CO) .......................................................................... 8.36  

. 
 28 46 11 11-0014 EA Beam Clamp For Linear Heat Detector (Protectowire BC-2) ................................................................................................. 13.00  

. 
 28 46 11 11-0015 EA Beam Clamp With Polypropylene Clip For Linear Heat Detector (Protectowire BC-3P) ....................................................... 13.45  

. 
 28 46 11 11-0016 EA Pipe Mounting Straps Nylon (3/4" to 2" Pipe) (Protectowire PM-3A) ...................................................................................... 1.15  

. 
 28 46 11 11-0017 EA Pipe Mounting Straps Nylon (2-1/2" to 3-1/2" Pipe) (Protectowire PM-3B) ............................................................................. 1.57  

. 
 28 46 11 11-0018 EA Pipe Mounting Straps Nylon (4" to 6" Pipe) (Protectowire PM-3C) ......................................................................................... 6.84  

XXXXXXX 
. 
 28 46 20  Fire Alarm (28 46) 
. 
. 
 28 46 21 17  Proprietary Systems (28 46 20)

Note: Includes programming of equipment, testing and certification of new devices. 
. 
. 
 28 46 21 17-0001  Edwards Fire Alarm (28 46 21 17) 
. 
. 
 28 46 21 17-0002  EST3 Life Safety And Security Control (28 46 21 17-0001) 
. 
. 
 28 46 21 17-0003  EST3 Network (28 46 21 17-0002) 
. 
. 
 28 46 21 17-0004  Remote Annunciators (28 46 21 17-0003) 
. 
. 

 28 46 21 17-0005 EA Remote LCD Command Module Annunciator (EST3 3-LCDANN) ................................................................................... 1,145.40 75.88 
Note: Includes LCD display, CPU and doors. Order surface or semi-flush mount wallbox separately. 

. 
 28 46 21 17-0006 EA Six Position Base Annunciator (EST3 3-6ANN) .................................................................................................................. 937.54 75.88 

Note: Includes door, CPU card, two annunciator support modules and five blank filler plates. Space provided for 
up to four Control/Display Modules and one 3-LCD Liquid Crystal Display Module. 

. 
 28 46 21 17-0007 EA Ten Position Base Annunciator (EST3 3-10ANN) ............................................................................................................ 1,179.91 75.88 

Note: Includes door, CPU card, two annunciator support modules and nine blank filler plates. Space provided for 
up to eight Control/Display Modules and one 3-LCD Liquid Crystal Display Module. 

. 
 28 46 21 17-0008 EA Annunciator CPU (EST3 3-ANNCPU3) ............................................................................................................................... 760.11 75.88 

Note: One Required per graphic annunciator. 
. 

 28 46 21 17-0009 EA Annunciator Support Module (EST3 3-ANNSM) ................................................................................................................. 143.16 25.30 
Note: Takes one space in Annunciator box. Supports one Control/Display module. 

. 
 28 46 21 17-0010 EA Liquid Crystal Display Module (EST3 3-LCD) ..................................................................................................................... 496.60 75.88 

Note: Mounts over 3-CPU(1). 
. 

 28 46 21 17-0011 EA Liquid Crystal Display Module (EST3 3-LCDXL) ................................................................................................................. 665.10 75.88 
Note: Mounts over 3-ANNCPU plus two spaces. 

. 
 28 46 21 17-0012 EA LED/SWITCH Driver Module Assembly For Third Part Graphics (EST3 3-EVDVRA) ......................................................... 557.36 75.88 

Note: Assembled version of 3-EVDVR, comes packaged with cables, mounting hardware installation instructions 
used for third party graphics. Mounts in 3-EVDVRX. 

. 
 28 46 21 17-0013 EA Power Supply Assembly With 19" Rail Mounting Chassis Assembly (EST3 3-EVPWRA) .................................................. 638.57 50.59 

Note: Assembled version of 3-EVPWR, comes packaged with cables, mounting hardware and mounting plate for 
3-ANNCPU1. Used for third party graphics. 

. 
 28 46 21 17-0014 EA Plastic Mounting Extrusion 19" Mounting (EST3 3-EVDVRX) ............................................................................................. 101.90 25.30 

Note: Mounts up to three 3-EVDVRA modules. 
. 

 28 46 21 17-0015 EA Central Processor Unit Module (EST3 3-CPU3) .............................................................................................................. 1,352.37 75.88 
Note: Includes LCD display, CPU and doors. Order surface or semi-flush mount wallbox separately. 

. 
 28 46 21 17-0016 EA 120 Volt AC, 50/60 Hertz, Primary Power Supply With Local Rail Module (EST3 3-CPU3)............................................. 1,182.40 25.30 

Note: Includes LCD display, CPU and doors. Order surface or semi-flush mount wallbox separately. 

XXXXXXX 
. 
 28 46 21 17-0017  Remote Annunciators Cabinets (28 46 21 17-0003) 
. 
. 

 28 46 21 17-0018 EA Remote LCD Command Module Flush Mount LCD Wallbox (EST3 RLCM/B) .................................................................... 109.28 25.30 
. 

 28 46 21 17-0019 EA Remote LCD Command Module Surface Mount LCD Wallbox (EST3 RLCM/B-S) ............................................................... 99.17 20.23 
. 

 28 46 21 17-0020 EA Six Position LED/LCD Flush Wallbox (EST3 6ANN/B) ....................................................................................................... 122.30 25.30 
. 

 28 46 21 17-0021 EA Six Position LED/LCD Surface Wallbox (EST3 6ANN/B-S) ................................................................................................ 112.19 20.23 
. 

 28 46 21 17-0022 EA Ten Position LED/LCD Flush Wallbox (EST3 10ANN/B) .................................................................................................... 134.52 25.30 
. 

 28 46 21 17-0023 EA Ten Position LED/LCD Surface Wallbox (EST3 10ANN/B-S) ............................................................................................. 124.41 20.23 

XXXXXXX 
. 
 28 46 21 17-0024  Audio And Telephone Masters (28 46 21 17-0003) 
. 
. 

 28 46 21 17-0025 EA Audio Source Unit With Local Microphone And Firefighters’ Telephone (EST3 3-ASU/FT) ............................................ 3,690.14 101.18 
. 

 28 46 21 17-0026 EA Audio Source Unit With Local Microphone (Provides Four Local Rail Spaces) (EST3 3-ASU/4) ..................................... 2,067.96 101.18 
. 

 28 46 21 17-0027 EA Audio Source Unit With Local Microphone And Inner Door Filler Plate (EST3 3-ASU) .................................................... 1,886.69 101.18 
. 

 28 46 21 17-0028 EA Fire Fighters Telephone Control Unit With Inner Door Filler Plate (EST3 3-FTCU) ......................................................... 1,956.43 101.18 
. 

 28 46 21 17-0029 EA Audio Source Unit Memory Expansion, 100 Minutes (EST3 3-ASUMX/100) ................................................................... 2,230.13 101.18 
. 

 28 46 21 17-0030 EA Zoned Amplifier, 95 Watt, Class B. 95 Watt Selectable For 25 Or 70 Vrms Class B Output. Mounts In 2 LRM 
Spaces (EST3 3-ZA95) ................................................................................................................................................... 1,873.29 50.59 

XXXXXXX 
. 
 28 46 21 17-0031  Battery Distribution Unit (28 46 21 17-0003) 
. 
. 

 28 46 21 17-0032 EA Battery Distribution Unit (EST3 3-BTSEN) .......................................................................................................................... 433.54 332.36 

XXXXXXX 
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. 
 28 46 21 17-0033  Remote Booster Power Supply (28 46 21 17-0003) 
. 
. 

 28 46 21 17-0034 EA 6.5 Amperes, 120 Volt AC, Booster Power Supply (EST3 BPS6A) ..................................................................................... 658.77 75.88 
. 

 28 46 21 17-0035 EA 10 Amperes, 110 Volt AC Booster Power Supply (EST3 BPS10) ....................................................................................... 748.98 75.88 
. 

 28 46 21 17-0036 EA 10 Amperes, 220 Volt AC Booster Power Supply (EST3 BPS10220) ................................................................................. 815.45 75.88 
. 

 28 46 21 17-0037 EA Tamper Switch - For CAB7, 14 And 21 Series Cabinets (EST3 3-TAMP) .......................................................................... 111.46 25.30 

XXXXXXX 
. 
 28 46 21 17-0038  Batteries And Battery Cabinets (28 46 21 17-0003) 
. 
. 

 28 46 21 17-0039 EA 1.2 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V1A2 (1.2 Ampere Hours)) ......................................... 86.69 25.30 
. 

 28 46 21 17-0040 EA 4 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V4A (4.5 Ampere Hours)) ............................................ 106.29 25.30 
. 

 28 46 21 17-0041 EA 24 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V24A (26 Ampere Hours)) ......................................... 241.49 25.30 
. 

 28 46 21 17-0042 EA 6.5 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V6A5 (7.2 Ampere Hours)) ....................................... 114.13 25.30 
. 

 28 46 21 17-0043 EA 40 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V40A (40 Ampere Hours)) ......................................... 304.26 25.30 
. 

 28 46 21 17-0044 EA 10 Amperes Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V10A (11 Ampere Hours)) ....................................... 174.33 25.30 
. 

 28 46 21 17-0045 EA 50 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V50A (50 Ampere Hours)) ......................................... 610.06 25.30 
. 

 28 46 21 17-0046 EA 17 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V17A (18 Ampere Hours)) ......................................... 178.37 25.30 
. 

 28 46 21 17-0047 EA 65 Ampere Hours, 12 Volt DC, Sealed Lead Acid Battery (EST3 12V65A (65 Amp Hours)) .............................................. 733.02 25.30 
. 

 28 46 21 17-0048 EA 8 Ampere Hours, 6 Volt DC, Sealed Lead Acid Battery (EST3 6V8A (8 Amp Hours)) ........................................................ 102.47 25.30 
. 

 28 46 21 17-0049 EA 10 Ampere Hours, 6 Volt DC, Sealed Lead Acid Battery (EST3 6V10A (12 Amp Hours)) .................................................... 92.68 25.30 
. 

 28 46 21 17-0050 EA 14" x 18-1/4" x 7-1/4" Free Standing Battery Cabinet With Key Lock (EST3 BC-1) ............................................................ 319.82 50.59 
Note: Supports up to 40 Ah batteries will hold up to two 12V24A batteries. 

. 
 28 46 21 17-0051 EA 22" x 15" x 3-3/4" Grey Battery Cabinet (EST3 BC-2) ......................................................................................................... 267.04 50.59 

Note: Holds up to two 12V17A batteries. 
. 

 28 46 21 17-0052 EA Remote Closet Enclosure (EST3 3-RCC7R) ....................................................................................................................... 891.88 101.18 
. 

 28 46 21 17-0053 EA Remote Closet Enclosure (EST3 3-RCC14R) .................................................................................................................. 1,099.68 101.18 
. 

 28 46 21 17-0054 EA Remote Closet Enclosure (EST3 3-RCC21R) .................................................................................................................. 1,530.58 101.18 

XXXXXXX 
. 
 28 46 21 17-0055  Serial Printer (28 46 21 17-0003) 
. 
. 

 28 46 21 17-0056 EA System Printer - Desk Top Style (EST3 PT-1S) .................................................................................................................. 979.48 25.30 

XXXXXXX 
. 
 28 46 21 17-0057  Intelligent Analog Initiating Devices (28 46 21 17-0002) 
. 
. 
 28 46 21 17-0058  Detectors, Signature (28 46 21 17-0057) 
. 
. 

 28 46 21 17-0059 EA Intelligent 4D Multisensor Detector For Ionization, Photoelectric, And Heat (EST3 SIGA-IPHS) ........................................ 194.08 37.94 
. 

 28 46 21 17-0060 EA Black, Intelligent 4D Multisensor Detector For Ionization, Photoelectric, And Heat (EST3 SIGA-IPHSB) ........................... 216.90 37.94 
. 

 28 46 21 17-0061 EA Intelligent 3D Multisensor Detector For Photoelectric And Heat (EST3 SIGA-PHS) ........................................................... 187.29 37.94 
. 

 28 46 21 17-0062 EA Intelligent Photoelectric Smoke Detector (EST3 SIGA-PS) ................................................................................................. 166.90 37.94 
. 

 28 46 21 17-0063 EA Intelligent Ionization Smoke Detector (EST3 SIGA-IS) ....................................................................................................... 173.69 37.94 
. 

 28 46 21 17-0064 EA 135 Degrees Fahrenheit, 15 Degrees Fahrenheit Per Minute, Intelligent Fixed Temperature/Rate-of-Rise Heat 
Detector (EST3 SIGA-HRS) ............................................................................................................................................... 144.16 37.94 

. 
 28 46 21 17-0065 EA 135 Degree Fahrenheit, Intelligent Fixed Temperature Heat Detector (EST3 SIGA-HFS) .................................................. 144.16 37.94 

. 
 28 46 21 17-0066 EA Passive Infrared Motion Detector (EST3 SIGA-MD) ........................................................................................................... 222.97 37.94 

. 
 28 46 21 17-0067 EA Passive Infrared Motion Detector With Swivel Mount For Single Gang Boxes (EST3 SIGA-MDS) ..................................... 245.23 37.94 

. 
 28 46 21 17-0068 EA Intelligent Photoelectric Smoke Detector (EST3 SIGA2-PS) ............................................................................................... 208.51 37.94 

. 
 28 46 21 17-0069 EA Intelligent Combination Photo Electric And CO Sensor (EST3 SIGA2-PCOS) ................................................................... 296.98 37.94 

. 
 28 46 21 17-0070 EA 135 Degree Fahrenheit, Intelligent Fixed Temperature Heat Detector (EST3 SIGA2-HFS) ................................................ 175.50 37.94 

. 
 28 46 21 17-0071 EA 135 Degrees Fahrenheit, 15 Degrees Fahrenheit Per Minute, Intelligent Fixed Temperature/Rate-of-Rise Heat 

Detector (EST3 SIGA2-HRS) ............................................................................................................................................. 175.50 37.94 
. 

 28 46 21 17-0072 EA Photoelectric, Heat, Intelligent 3D Multisensor Detector (EST3 SIGA2-PHS) ..................................................................... 238.24 37.94 

XXXXXXX 
. 
 28 46 21 17-0073  Detectors, Duct Housings and Accessories, Signature (28 46 21 17-0057) 
. 
. 

 28 46 21 17-0074 EA Superduct, Signature Duct Smoke Detector (EST3 SIGA-SD)............................................................................................ 389.09 63.24 
. 

 28 46 21 17-0075 EA Superduct, Test Magnet Kit (EST3 SD-MAG) ....................................................................................................................... 18.14  
. 

 28 46 21 17-0076 EA Superduct, 120" Air Sample Tube (EST3 SD-T120) ............................................................................................................. 52.97 15.18 
. 

 28 46 21 17-0077 EA Superduct, Remote Test Station, Keyed, 2-Wire And SIGA (EST3 SD-TRK) ..................................................................... 102.62 20.23 
. 

 28 46 21 17-0078 EA Duct Smoke Detector Test Station, 2-Gang Plastic Plate With Key Switch, 2 Keys, Use With Duct Detector Only 
(EST3 SIGA-DTS) .............................................................................................................................................................. 137.11 20.23 

. 
 28 46 21 17-0079 EA High Temp Heat Detector, 194 Degree F, Combination Rate-Of-Rise And Fixed Temperature (EST3 282B-PL) ................ 63.28 20.23 

XXXXXXX 
. 
 28 46 21 17-0080  Detectors, Smoke, Beam (28 46 21 17-0057) 
. 
. 

 28 46 21 17-0081 EA Fireray 2000 Beam Alignment Aid, For Quick Alignment Of Beam Detector Transmitter And Receiver Heads 
(EST3 0201-01-A) .............................................................................................................................................................. 131.80  

. 
 28 46 21 17-0082 EA Fireray 2000 Beam Smoke Detector (By Fire Fighting Enterprises) (EST3 22310-18-01) ............................................... 1,545.92 37.94 

Note: Includes controller and remote mount transmitter and receiver head. 
. 

 28 46 21 17-0083 EA Fireray 2000 Beam Detector Prism, Use To Reflect Beam When Mounting Transmitter And Receiver Heads On 
Same Wall (EST3 23901-00) ............................................................................................................................................... 95.32 12.65 

. 
 28 46 21 17-0084 EA Reflector, For EC-50R/-100R Reflective Beam Detectors (EST3 23901-01) ...................................................................... 112.77 12.65 

. 
 28 46 21 17-0085 EA 160 - 330' Reflective Beam Detector (EST3 EC-100R) .................................................................................................... 1,591.67 37.94 

. 
 28 46 21 17-0086 EA 15 - 160' Reflective Beam Detector (EST3 EC-50R) ........................................................................................................ 1,358.47 37.94 

. 
 28 46 21 17-0087 EA Remote Test Station, For EC-50R/-100R Reflective Beam Detectors (EST3 EC-LLT) ....................................................... 316.87 12.65 

. 
 28 46 21 17-0088 EA 160 - 330' Self Adjusting Reflective Beam Detector (EST3 EC-5000R) ........................................................................... 1,677.62 37.94 

XXXXXXX 
. 
 28 46 21 17-0089  Modules, Signature (28 46 21 17-0057) 
. 
. 

 28 46 21 17-0090 EA Universal Class A/B Module - UIO Mount (EST3 SIGA-MAB) ............................................................................................ 180.14 25.30 
. 

 28 46 21 17-0091 EA Class B Single Input Module (One Gang Standard Mount) (EST3 SIGA-CT1) ................................................................... 107.13 25.30 



 

 Electronic Safety and Security 28

28
 

Life Safety 28 40
Fire Detection and Alarm 28 46

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 28 - 29

. 
 28 46 21 17-0092 EA Class B Dual Input Module (One Gang Standard Mount) (EST3 SIGA-CT2)...................................................................... 146.56 25.30 

. 
 28 46 21 17-0093 EA Class B Dual Input UIO (Plug In) Module (EST3 SIGA-MCT2) ........................................................................................... 161.95 25.30 

. 
 28 46 21 17-0094 EA Single Input (Riser) Module, Features A Built-In Ring Tone Generator, Use For Switching A Single Signal Or 

Audio Circuit (EST3 SIGA-CC1) ........................................................................................................................................ 161.44 25.30 
. 

 28 46 21 17-0095 EA Dual Input (Riser) Module, Use For Switching (Selecting) Either Of Two Signal Or Audio Input Circuits To One 
Signal Output Circuit (EST3 SIGA-CC2) ............................................................................................................................ 169.62 25.30 

. 
 28 46 21 17-0096 EA Control Relay Module (One Gang Standard Mount) (EST3 SIGA-CR) ............................................................................... 127.96 25.30 

Note: Select for either N.O. or N.C. operation. Rated at 2 amperes (24 Volt DC). 
. 

 28 46 21 17-0097 EA Control Relay UIO (Plug In) Module (EST3 SIGA-MCR)..................................................................................................... 141.61 25.30 
. 

 28 46 21 17-0098 EA Single Input (Riser) Module With Strobe Synchronization Output (EST3 SIGA-CC1S) ...................................................... 187.04 25.30 
. 

 28 46 21 17-0099 EA Universal Input/Output Module - Input With Programmable Output (EST3 SIGA-IO) ......................................................... 182.48 25.30 
. 

 28 46 21 17-0100 EA Input/Output Module - UIO Mount, Multifunction Module With Input And Program (EST3 SIGA-MIO) ............................... 175.69 25.30 
. 

 28 46 21 17-0101 EA Waterflow/Tamper Module (One Gang Standard Mount) (EST3 SIGA-WTM) .................................................................... 161.59 136.30 
. 

 28 46 21 17-0102 EA Monitor Module (One Gang Standard Mount) (EST3 SIGA-MM1) ...................................................................................... 119.94 25.30 
Note: Factory programmed for non-latching monitor operation. 

. 
 28 46 21 17-0103 EA Single Input (Riser) Module, With Synchronization Output (EST3 SIGA-MCC1S) .............................................................. 187.92 25.30 

XXXXXXX 
. 
 28 46 21 17-0104  Module Accessories, Signature (28 46 21 17-0057) 

Note: Universal I/O motherboards are required for UIO plug-in modules. Module mounting plates can be used to 
mount multiple 1 and 2-gang modules. 

. 

. 
 28 46 21 17-0105 EA Module Mounting Bracket - For 4" Square Box, Mounting Kit Allows Installing 2 Single Gang Signature Modules 

Into A Single 4" Square Box (EST3 SIGA-MB4) .................................................................................................................. 48.13 12.65 
. 

 28 46 21 17-0106 EA Universal Input/Output Module Motherboard - 6 Position, Use For M Series Modules (EST3 SIGA-UIO6) ........................ 159.75 25.30 
. 

 28 46 21 17-0107 EA Transient Protector - For Bell And Horn Circuits, Provides Transient Protection To -CC1, -MCC1, -CC2, -MCC2, -
UM And -MAB Modules (EST3 235196P) ............................................................................................................................ 18.58 7.58 

. 
 28 46 21 17-0108 EA Signature Module Mounting Plate, 1 Footprint, Space For Up To Four 2-Gang Signature Modules Or Eight 1-

Gang Signature Modules (EST3 SIGA-MP1) ....................................................................................................................... 56.00 12.65 
. 

 28 46 21 17-0109 EA Signature Module Mounting Plate, 1/2 Footprint, Space For Up To Two 2-Gang Signature Modules Or Four 1-
Gang Signature Modules (EST3 SIGA-MP2) ....................................................................................................................... 50.35 12.65 

. 
 28 46 21 17-0110 EA Signature Module Mounting Plate, 1/2 Extended Footprint, Space For Up To Three 2-Gang Signature Modules Or 

Six 1-Gang Signature Modules (EST3 SIGA-MP2L) ............................................................................................................ 52.58 12.65 

XXXXXXX 
. 
 28 46 21 17-0111  Single Action Pull Stations, Signature (28 46 21 17-0057) 
. 
. 

 28 46 21 17-0112 EA One Stage Fire Alarm Station, English Markings (EST3 SIGA-270) ................................................................................... 203.54 52.61 
. 

 28 46 21 17-0113 EA Two Stage (Pre Signal) Fire Alarm Station, English Markings (EST3 SIGA-270P) ............................................................. 237.63 52.61 
. 

 28 46 21 17-0114 EA GA Key - For Pre Signal Station (EST3 276-K2) ................................................................................................................... 27.43 22.37 
. 

 28 46 21 17-0115 EA 20 Glass Rods For SIGA-270 Series Stations (EST3 270-GLR) ........................................................................................... 34.00 28.94 
. 

 28 46 21 17-0116 EA Surface Mount Box, Red - For SIGA-270 Series (EST3 276B-RSB) .................................................................................... 55.20 34.95 

XXXXXXX 
. 
 28 46 21 17-0117  Double Action Pull Stations, Signature (28 46 21 17-0057) 
. 
. 

 28 46 21 17-0118 EA Double Action (One Stage) Fire Alarm Station, English Markings (EST3 SIGA-278) ......................................................... 189.71 52.61 
. 

 28 46 21 17-0119 EA 12 Glass Rods For SIGA-278 Series (EST3 276-GLR) ........................................................................................................ 34.49 5.06 

XXXXXXX 
. 
 28 46 21 17-0120  Detector Bases and Accessories, Signature (28 46 21 17-0057) 

Note: For raised floor and plenum applications. Order detector mounting base and detector separately. 
Compatible with -PS, and -PHS detectors and -SB, -RB and -IB bases. 

. 

. 
 28 46 21 17-0121 EA Audible (Sounder) Base (EST3 SIGA-AB4G) ....................................................................................................................... 98.57 12.65 

. 
 28 46 21 17-0122 EA Surface Box - For Sounder Base, Use With -AB4G Models Only (EST3 AB4G-SB) ............................................................ 39.01 12.65 

. 
 28 46 21 17-0123 EA Audible (Sounder) Base, Mounts To 4” Square, 2-1/8" Deep Box (EST3 SIGA-AB4) ........................................................ 122.22 12.65 

. 
 28 46 21 17-0124 EA Detector (Smoke) Guard, Covers Detectors Mounted To Flush Boxes, Compatible With -IPHS And -PS Signature 

Detectors (EST3 SIGA-DG) ................................................................................................................................................. 70.85 12.65 
. 

 28 46 21 17-0125 EA Detector (Smoke) Guard Surface Box - For SIGA-DG (EST3 SIGA-DGSB) ......................................................................... 82.21 12.65 
. 

 28 46 21 17-0126 EA Detector Mounting Plate (EST3 SIGA-DMP) ....................................................................................................................... 127.66 12.65 
Note: For raised floor and plenum applications. Order detector mounting base and detector separately. 
Compatible with -PS, -PHS and -IPHS detectors and -SB, -RB and -IB bases. SIGA-IPHS 4D detector is limited 
to operation in air velocities less than 500 feet per minute. 

. 
 28 46 21 17-0127 EA Remote Alarm LED, Use With -SB And -SB4 Standard Base Only (EST3 SIGA-LED) ........................................................ 48.13 12.65 

. 
 28 46 21 17-0128 EA Trim Skirt/Ring - For Octagon Box (EST3 SIGA-TS) ............................................................................................................ 18.68 7.58 

. 
 28 46 21 17-0129 EA Trim Skirt/Ring - For 4" Square Box, Use To Hide Imperfections Around Electric Boxes Not Completely Hidden By 

Standard Bases, With All 4" Bases (EST3 SIGA-TS4) ........................................................................................................ 18.68 7.58 
. 

 28 46 21 17-0130 EA Detector (Smoke) Guard Mounting Flange, Provides Secure Mounting While Offering Easy Guard Removal, With 
Tamper Hardware (EST3 SIGA-DGMF) .............................................................................................................................. 49.37 7.58 

. 
 28 46 21 17-0131 EA Detector Base With Isolator (EST3 SIGA-IB) ........................................................................................................................ 81.06 12.65 

. 
 28 46 21 17-0132 EA Detector Base With Isolator - For 4" Square Box, With TS4 Skirt (EST3 SIGA-IB4) ............................................................. 85.93 12.65 

. 
 28 46 21 17-0133 EA Detector Base With Form 'C' Relay (EST3 SIGA-RB) ........................................................................................................... 63.99 12.65 

. 
 28 46 21 17-0134 EA Detector Base With Form 'C' Relay - For 4" Square Box, With TS4 Skirt (EST3 SIGA-RB4)................................................ 72.56 12.65 

. 
 28 46 21 17-0135 EA Detector Base - Standard, For 4" Square Box, With TS4 Skirt (EST3 SIGA-SB4) ................................................................ 37.95 12.65 

XXXXXXX 
. 
 28 46 21 17-0136  Controllers, Signature (28 46 21 17-0057) 
. 
. 

 28 46 21 17-0137 EA Signature Dual Driver Controller (EST3 3-SDDC1) .......................................................................................................... 2,649.75 75.88 
. 

 28 46 21 17-0138 EA Single Signature Loop Controller (EST3 3-SSDC1) ......................................................................................................... 1,528.35 75.88 
. 

 28 46 21 17-0139 EA Signature Loop Controller (EST3 3-SDC1) ...................................................................................................................... 1,375.28 75.88 
. 

 28 46 21 17-0140 EA Analog Addressable Loop Controller (EST3 3-AADC1) ................................................................................................... 2,190.95 75.88 

XXXXXXX 
. 
 28 46 21 17-0141  Relays And Accessories (28 46 21 17-0057) 
. 
. 

 28 46 21 17-0142 EA Multi Voltage Relay (EST3 MR101) .................................................................................................................................... 146.88 25.30 
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. 
 28 46 21 17-0143 EA Single SPDT Auxiliary Relay With LED Track Mounting (EST3 MR101/T) ........................................................................... 45.25 12.65 

XXXXXXX 
. 
 28 46 21 17-0144  Notification Appliances (28 46 21 17-0002) 
. 
. 
 28 46 21 17-0145  Wall Strobes, Horns And Chimes (28 46 21 17-0144) 
. 
. 

 28 46 21 17-0146 EA Strobe (15, 30, 75, Or 110 cd Output), White (EST3 G1-VM) ............................................................................................. 124.47 37.94 
. 

 28 46 21 17-0147 EA Strobe (15, 30, 75, Or 110 cd Output), Red (EST3 G1R-VM) ............................................................................................. 124.47 37.94 
. 

 28 46 21 17-0148 EA Horn-Strobe (15, 30, 75, Or 110 cd Output, High Or Low dB Output), White (EST3 G1-HDVM) ........................................ 140.30 37.94 
. 

 28 46 21 17-0149 EA Temporal Horn (Selectable High Or Low dB Output), White (EST3 G1-HD) ....................................................................... 106.64 37.94 
. 

 28 46 21 17-0150 EA Temporal Horn (Selectable High Or Low dB Output), Red (EST3 G1R-HD) ....................................................................... 106.64 37.94 
. 

 28 46 21 17-0151 EA Temporal Horn, Hi/Lo dB Output, 24 Volt DC, White, With The Word "FIRE" On Housing (EST3 G1F-HD) ...................... 106.64 37.94 
. 

 28 46 21 17-0152 EA Temporal Horn, Hi/Lo dB Output, 24 Volt DC, Red, With The Word "FIRE" On Housing (EST3 G1RF-HD) ...................... 106.64 37.94 
. 

 28 46 21 17-0153 EA Horn (Steady Tone), 24 Volt DC, White, Not Compatible With Signal Master (EST3 G1-P) ................................................. 91.66 37.94 
. 

 28 46 21 17-0154 EA Horn (Steady Tone) - 24 Volt DC, Red, Not Compatible With Signal Master (EST3 G1R-P) ................................................ 91.66 37.94 
. 

 28 46 21 17-0155 EA Horn (Steady Tone), 24 Volt DC, Red, With The Word "FIRE" On Housing, Not Compatible With Signal Master 
(EST3 G1RF-P) ................................................................................................................................................................... 91.66 37.94 

. 
 28 46 21 17-0156 EA Genesis Chime-Strobe (15, 30, 75, Or 110 cd Output, High Or Low dB Output), White (EST3 G1-CVM) .......................... 204.89 37.94 

. 
 28 46 21 17-0157 EA Genesis Chime-Strobe (15, 30, 75, Or 110 cd Output, High Or Low dB Output), Red (EST3 G1R-CVM) .......................... 204.89 37.94 

. 
 28 46 21 17-0158 EA Genesis Chime (Selectable High Or Low dB Output), White (EST3 G1-C) ......................................................................... 138.37 37.94 

. 
 28 46 21 17-0159 EA Genesis Chime (Selectable High Or Low dB Output), Red (EST3 G1R-C) ......................................................................... 138.37 37.94 

. 
 28 46 21 17-0160 EA Wall Strobe, 15/75 cd, White, With The Word "FIRE" On Housing (EST3 G1F-V1575) ...................................................... 124.47 37.94 

. 
 28 46 21 17-0161 EA Multi-cd Strobe, 24 Volt DC, White, With The Word "FIRE" On Housing (EST3 G1F-VM) ................................................. 124.47 37.94 

. 
 28 46 21 17-0162 EA Multi-Candela Strobe, 24 Volt DC, Red, With The Word "FIRE" On Housing (EST3 G1RF-VM) ........................................ 124.47 37.94 

. 
 28 46 21 17-0163 EA Wall Strobe, 15/75 cd, Red, With The Word "FIRE" On Housing (EST3 G1RF-V1575) ...................................................... 124.47 37.94 

. 
 28 46 21 17-0164 EA Genesis Ceiling Strobe, 15-95 Multi-cd, FIRE Marking, Mounts To 4" Square x 2-1/8" Box (EST3 GCF-VM) .................... 128.92 37.94 

. 
 28 46 21 17-0165 EA Genesis Ceiling Strobe, 15-95 Multi-cd, FIRE Marking, Mounts To 4" Square x 2-1/8" Box (EST3 GCFR-VM) ................. 128.92 37.94 

. 
 28 46 21 17-0166 EA Genesis Ceiling Strobe, 95-177 Multi-cd, FIRE Marking, Mounts To 4" Square x 2-1/8" Box (EST GCF-VMH) ................. 139.33 37.94 

. 
 28 46 21 17-0167 EA Genesis Ceiling Strobe, 15-95 Multi-cd, Mounts To 4" Square x 2-1/8" Box (EST3 GC-VM) .............................................. 128.92 37.94 

. 
 28 46 21 17-0168 EA Genesis Ceiling Strobe, 95-177 Multi-cd, Mounts To 4" Square x 2-1/8" Box (EST3 GC-VMH) ......................................... 128.92 37.94 

. 
 28 46 21 17-0169 EA Genesis Trim Plate (For Two-Gang Or 4" Square Boxes) With "FIRE" Markings, White (EST3 G1T-FIRE) ......................... 81.92 37.94 

. 
 28 46 21 17-0170 EA Genesis Trim Plate (For Two-Gang Or 4" Square Boxes) With "FIRE" Markings, Red (EST3 G1RT-FIRE) ......................... 81.92 37.94 

XXXXXXX 
. 
 28 46 21 17-0171  Wall Speakers And Speaker Strobes (28 46 21 17-0144) 
. 
. 

 28 46 21 17-0172 EA Multi-Wattage 25 VRMS Speaker (EST3 G4-S2) ................................................................................................................ 105.30 37.94 
. 

 28 46 21 17-0173 EA Multi-Candela/Wattage 25 VRMS Speaker-Strobe (EST3 G4-S2VM) ................................................................................ 155.49 37.94 
. 

 28 46 21 17-0174 EA Multi-Wattage 70 VRMS Speaker (EST3 G4-S7) ................................................................................................................ 105.30 37.94 
. 

 28 46 21 17-0175 EA Multi-Candela/Wattage 70 VRMS Speaker-Strobe (EST3 G4-S7VM) ................................................................................ 155.49 37.94 
. 

 28 46 21 17-0176 EA Surface Box, White, For Genesis Speaker (EST3 G4B) ....................................................................................................... 52.71 20.23 
. 

 28 46 21 17-0177 EA Surface Box, Red, For Genesis Speaker (EST3 G4RB) ....................................................................................................... 52.71 20.23 

XXXXXXX 
. 
 28 46 21 17-0178  Ceiling Speakers And Speaker Strobes (28 46 21 17-0144) 
. 
. 

 28 46 21 17-0179 EA Genesis Ceiling Speaker, 70 VRMS, Mounts To 4" Square x 2-1/8" Box (EST3 GC-S7) ................................................... 123.50 37.94 
. 

 28 46 21 17-0180 EA Genesis Ceiling Speaker/Strobe, 70 VRMS, 15-95 Multi-cd, Mounts To 4" Square x 2-1/8" Box (EST3 GC-S7VM) .......... 155.49 37.94 
. 

 28 46 21 17-0181 EA Genesis Ceiling Speaker/Strobe, 70 VRMS, 95-177 Multi-cd, Mounts To 4" Square x 2-1/8" Box (EST3 GC-
S7VMH) ............................................................................................................................................................................. 165.62 37.94 

XXXXXXX 
. 
 28 46 21 17-0182  Harsh Environment Signals (28 46 21 17-0144) 
. 
. 

 28 46 21 17-0183 EA Temporal Horn, Self-Synchronized, 24 Volt DC (EST3 757-1A-T) ...................................................................................... 111.04 37.94 
. 

 28 46 21 17-0184 EA 15/75 Candela Temporal Horn/Strobe, 24 Volt DC (EST3 757-7A-T) ................................................................................. 150.99 37.94 
. 

 28 46 21 17-0185 EA 110 Candela Temporal Horn/Strobe, 24 Volt DC (EST3 757-8A-T) .................................................................................... 150.99 37.94 
. 

 28 46 21 17-0186 EA 15 Candela Synchronized, 24 Volt DC, Strobe (EST3 405-5A-T) ....................................................................................... 139.12 37.94 
. 

 28 46 21 17-0187 EA 15/75 Candela Synchronized, 24 Volt DC, Strobe (EST3 405-7A-T) .................................................................................. 131.22 37.94 
. 

 28 46 21 17-0188 EA 30 Candela Synchronized, 24 Volt DC, Strobe (EST3 405-3A-T) ....................................................................................... 139.12 37.94 
. 

 28 46 21 17-0189 EA 60 Candela Synchronized, 24 Volt DC, Strobe (EST3 405-6A-T) ....................................................................................... 139.12 37.94 
. 

 28 46 21 17-0190 EA 110 Candela Synchronized, 24 Volt DC, Strobe (EST3 405-8A-T) ..................................................................................... 139.12 37.94 
. 

 28 46 21 17-0191 EA 15/75 Candela Synchronized, 24 Volt DC, Red,  Outdoor Listed, Strobe (EST3 CS405-7A-T) .......................................... 154.15 43.00 
. 

 28 46 21 17-0192 EA 110 Candela Synchronized, 24 Volt DC, Red, Outdoor Listed, Strobe (EST3 CS405-8A-T) .............................................. 154.15 43.00 
. 

 28 46 21 17-0193 EA 15 Candela Temporal Horn/Strobe, 24 Volt DC (EST3 757-5A-T) ...................................................................................... 115.90 37.94 
. 

 28 46 21 17-0194 EA 30 Candela Temporal Horn/Strobe, 24 Volt DC (EST3 757-3A-T) ...................................................................................... 147.27 37.94 

XXXXXXX 
. 
 28 46 21 17-0195  Fire Alarm Bells (28 46 21 17-0144) 
. 
. 

 28 46 21 17-0196 EA 10" Single Stroke Fire Alarm Bells, 24 Volt DC (EST3 323D-10AW) .................................................................................. 162.08 37.94 
. 

 28 46 21 17-0197 EA 6" Vibrating Fire Alarm Bells, 24 Volt DC (EST3 439D-6AW) ............................................................................................. 132.24 37.94 
. 

 28 46 21 17-0198 EA 10" Vibrating Fire Alarm Bells, 24 Volt DC (EST3 439D-10AW) ......................................................................................... 144.97 37.94 

XXXXXXX 
. 
 28 46 21 17-0199  Multiple Tone Signal (28 46 21 17-0144) 
. 
. 

 28 46 21 17-0200 EA 27 Tone Selectable Signal, 24 Volt DC (EST3 5530MD-24AW) ......................................................................................... 971.17 933.23 

XXXXXXX 
. 
 28 46 21 17-0201  Multi-Purpose Loudspeaker (28 46 21 17-0144) 
. 
. 

 28 46 21 17-0202 EA 15 Watt Loudspeaker, Gray (EST3 HPSA15G2570) ........................................................................................................... 209.66 37.94 
. 

 28 46 21 17-0203 EA 15 Watt Loudspeaker, Red (EST3 HPSA15R2570) ............................................................................................................ 209.66 37.94 

XXXXXXX 
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. 
 28 46 21 17-0204  Bell/Strobe Plate (28 46 21 17-0144) 
. 
. 

 28 46 21 17-0205 EA Bell/Strobe Plate - 15cd (EST3 403-5A-R) .......................................................................................................................... 106.42 20.23 

XXXXXXX 
. 
 28 46 21 17-0206  Mounting Accessories (28 46 21 17-0144) 
. 
. 

 28 46 21 17-0207 EA Surface Mount Box - Indoor, Red, 1-Gang (EST3 27193-11) ............................................................................................... 53.64 20.23 
. 

 28 46 21 17-0208 EA One Gang Surface Mount Box, Red, No Bottom KO (EST3 27193-11-NY) .......................................................................... 53.64 20.23 
. 

 28 46 21 17-0209 EA Surface Mount Box - Indoor, White, 1-Gang (EST3 27193-16) ............................................................................................. 53.64 20.23 
. 

 28 46 21 17-0210 EA Surface Mount Box - Indoor, Red, 2-Gang (EST3 27193-21) ............................................................................................... 53.64 20.23 
. 

 28 46 21 17-0211 EA Surface Mount Box - Indoor, White, 2-Gang (EST3 27193-26) ............................................................................................. 53.64 20.23 

XXXXXXX 
. 
 28 46 21 17-0212  Firefighters' Telephones (28 46 21 17-0144) 
. 
. 

 28 46 21 17-0213 EA Remote Telephone Warden Station - Flush, Red, 5' Armored Cable, Hinged Door With Magnetic Latch, 4-State 
(EST3 6830-NY-F4) ........................................................................................................................................................... 879.55 63.24 

. 
 28 46 21 17-0214 EA Four State Remote Telephone Warden Station - Surface, Armored Cord (EST3 6830-NY-S4) ......................................... 503.02 63.24 

. 
 28 46 21 17-0215 EA Remote Telephone Warden Station - Flush, Armored Cord (EST3 6830-NY-F) ................................................................. 367.42 63.24 

. 
 28 46 21 17-0216 EA Telephone Handset Assembly - Red c/w 60" Coiled Cord (EST3 6830-1) .......................................................................... 272.89 63.24 

. 
 28 46 21 17-0217 EA Remote Telephone Handset Station - 4-State, Red, 5' Coiled Cord (EST3 6830-4) ........................................................... 486.14 63.24 

. 
 28 46 21 17-0218 EA Three State Telephone Handset Assembly - Red, 60" Coiled Cord, Push To Talk Button (EST3 6830-5A) ....................... 306.63 63.24 

. 
 28 46 21 17-0219 EA Remote Telephone Handset Station - 4-State, Red, 'Push To Talk' Button, 5' Coiled Cord (EST3 6830-5A-4) .................. 545.90 63.24 

. 
 28 46 21 17-0220 EA Three State Telephone Handset Assembly - Red, 60" Armored Cord, Push To Talk Button (EST3 6830-6A) ................... 317.87 63.24 

. 
 28 46 21 17-0221 EA Remote Telephone Handset Station - 4-State, Red, 'Push To Talk' Button, 5' Armored Cable (EST3 6830-6A-4) ............ 622.42 63.24 

. 
 28 46 21 17-0222 EA Portable Handset Receptacle, 1 Gang Stainless Steel Faceplate (EST3 6833-1) ................................................................ 72.03 20.23 

. 
 28 46 21 17-0223 EA Portable Telephone Receptacle - 1-Gang, SS, 4-State (EST3 6833-4) ................................................................................ 81.82 20.23 

. 
 28 46 21 17-0224 EA Portable Telephone Handset - Black, Coiled Cord (EST3 6830-3) ..................................................................................... 107.50  

. 
 28 46 21 17-0225 EA Portable Telephone Handset - Red, Coiled Cord (EST3 6700-0061) ................................................................................. 107.50  

. 
 28 46 21 17-0226 EA Frontplate - Flush Mount, Red Finish, Break Glass Type, With Two Keys (EST3 6831-1) ................................................. 168.06 25.30 

. 
 28 46 21 17-0227 EA Frontplate - Flush Mount, Red Finish, Non Break Glass Type With Two Keys (EST3 6831-2) ........................................... 207.03 25.30 

. 
 28 46 21 17-0228 EA Frontplate - Surface Mount, Red Finish, Break Glass Type, With Two Keys (EST3 6831-3) .............................................. 148.58 25.30 

. 
 28 46 21 17-0229 EA Frontplate - Surface Mount, Red Finish, Non Break Glass Type, With Two Keys (EST3 6831-4) ...................................... 142.85 25.30 

. 
 28 46 21 17-0230 EA Wallbox - Flush Or Surface Mount, Red Finish, 14" x 8-1/2" x 3-1/2" (EST3 6832-1) ......................................................... 111.48 37.94 

. 
 28 46 21 17-0231 EA Portable Handset Storage Cabinet, Surface Mount, With Keylock, Red Finish (EST3 TCS-6) ........................................... 903.45 50.59 

XXXXXXX 
. 
 28 46 21 17-0232  Mass Notification EC Appliances (28 46 21 17-0144) 
. 
. 

 28 46 21 17-0233 EA G1 Wall, Strobe, White Housing, Alert Markings, Amber Lens (EST3 G1WA-VMA) ........................................................... 128.95 37.94 
. 

 28 46 21 17-0234 EA G1 Wall, Strobe, White Housing, Alert Markings, Clear Lens (EST3 G1WA-VMC) ............................................................ 124.91 37.94 
. 

 28 46 21 17-0235 EA G1 Wall, Strobe, White Housing, No Markings, Amber Lens (EST3 G1WN-VMA) ............................................................. 128.95 37.94 
. 

 28 46 21 17-0236 EA G1 Wall, Strobe, White Housing, No Markings, Clear Lens (EST3 G1WN-VMC) ............................................................... 124.91 37.94 
. 

 28 46 21 17-0237 EA G1 Wall, White Trim Ring, Alert Marking (EST3 G1WT-ALERT) .......................................................................................... 20.02 7.58 

XXXXXXX 
. 
 28 46 21 17-0238  Hazardous Location Devices (28 46 21 17-0002) 
. 
. 
 28 46 21 17-0239  Detectors, Rate Compensation Heat, For Explosion/Weather/Moisture Proof 

And Ordinary Location (28 46 21 17-0238) 
. 
. 

 28 46 21 17-0240 EA Heat Detector, Rate Compensation, Interior Vertical Surface Mount FM And UL, 135 Degree F (EST3 302-135) ............. 112.45 37.94 
. 

 28 46 21 17-0241 EA Heat Detector, Rate Compensation, Interior Vertical Surface Mount FM And UL, 194 Degree F (EST3 302-194) ............. 112.45 37.94 
. 

 28 46 21 17-0242 EA Heat Detector - Rate Compensation, All-Weather Vertical Mounting, FM And UL, 135 Degree F (EST3 302-AW-
135).................................................................................................................................................................................... 116.39 37.94 

. 
 28 46 21 17-0243 EA Heat Detector - Rate Compensation, All-Weather Vertical Mounting, FM And UL, 194 Degree F (EST3 302-AW-

194).................................................................................................................................................................................... 116.39 37.94 
. 

 28 46 21 17-0244 EA Heat Detector, Rate Compensation, Explosion Proof Mounting, Interior Vertical Surface Mount FM And UL, 135 
Degree F, Requires JALX-11 Or Equal (EST3 302-EPM-135) .......................................................................................... 152.81 37.94 

. 
 28 46 21 17-0245 EA Heat Detector, Rate Compensation, Explosion Proof Mounting, Interior Vertical Surface Mount FM And UL, 194 

Degree F, Requires JALX-11 Or Equal (EST3 302-EPM-194) .......................................................................................... 152.81 37.94 
. 

 28 46 21 17-0246 EA Heat Detector, Rate Compensation, All-Weather Vertical, Box Mount (1/2" NPT), FM And UL, 135 Degree F, 
Requires STONCO27 Or Equal (EST3 302-ET-135) ......................................................................................................... 116.39 37.94 

. 
 28 46 21 17-0247 EA Heat Detector, Rate Compensation, All-Weather Vertical, Box Mount (1/2" NPT), FM And UL, 194 Degree F, 

Requires STONCO27 Or Equal (EST3 302-ET-194) ......................................................................................................... 116.39 37.94 

XXXXXXX 
. 
 28 46 21 17-0248  Hazardous Locations Fire Alarm Station (28 46 21 17-0238) 
. 
. 

 28 46 21 17-0249 EA Hazardous Location Fire Alarm Station (EST3 XAL53)....................................................................................................... 930.60 63.24 
. 

 28 46 21 17-0250 EA Explosion Proof, Weatherproof, Fire Alarm Station, Single Action, Cat 45 Key Reset, Terminal Connections, 
DPDT (EST3 MPSR1-D45WX-GE) ................................................................................................................................... 886.91 63.24 

XXXXXXX 
. 
 28 46 21 17-0251  Hazardous Location Strobes (28 46 21 17-0238) 
. 
. 

 28 46 21 17-0252 EA Explosion Proof Strobe (EST3 116DEXSTC-FJ) ............................................................................................................. 1,365.10 37.94 
. 

 28 46 21 17-0253 EA Wall Bracket Mounting Elbow (EST3 116EX-B) .................................................................................................................. 256.58 12.65 
. 

 28 46 21 17-0254 EA Ceiling / Wall Mounting Module (EST3 116EX-C) ............................................................................................................... 335.22 15.18 
. 

 28 46 21 17-0255 EA Pendant Mounting Module (EST3 116EX-P) ....................................................................................................................... 247.29 15.18 

XXXXXXX 
. 
 28 46 21 17-0256  Hazardous Location Bells (28 46 21 17-0238) 
. 
. 

 28 46 21 17-0257 EA 6" Hazardous Location Bells, 24 Volt DC (EST3 439DEX-6AW) ........................................................................................ 988.49 37.94 
. 

 28 46 21 17-0258 EA 8" Hazardous Location Bells, 24 Volt DC (EST3 439DEX-8AW) ..................................................................................... 1,013.78 37.94 
. 

 28 46 21 17-0259 EA 10" Hazardous Location Bells, 24 Volt DC (EST3 439DEX-10AW) ................................................................................. 1,022.89 37.94 
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XXXXXXX 
. 
 28 46 21 17-0260  Hazardous Location Horns (28 46 21 17-0238) 
. 
. 

 28 46 21 17-0261 EA Hazardous Location Horns (EST3 888D-N5) ...................................................................................................................... 966.69 37.94 
. 

 28 46 21 17-0262 EA Explosion Proof Horn, Diode Polarized, 24 Volt DC (EST3 889D-AW) ............................................................................... 791.68 37.94 

XXXXXXX 
. 
 28 46 21 17-0263  Door Holders And Relays (28 46 21 17-0002) 
. 
. 
 28 46 21 17-0264  Electromagnetic Door Holders (28 46 21 17-0263) 
. 
. 

 28 46 21 17-0265 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Single, Floor Mount (EST3 1501-AQN5) .......................................... 182.92 37.94 
. 

 28 46 21 17-0266 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Double, Floor Mount (EST3 1502-AQN5) ......................................... 233.68 37.94 
. 

 28 46 21 17-0267 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Flush, Wall Mount (EST3 1504-AQN5) ............................................. 157.00 37.94 
. 

 28 46 21 17-0268 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Flush, Wall Mount, Short Catch Plate (EST3 1505-AQN5) ............... 157.00 37.94 
. 

 28 46 21 17-0269 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Surface, Wall Mount (EST3 1508-AQN5) ......................................... 159.34 37.94 
. 

 28 46 21 17-0270 EA 24 Volt AC / 24 Volt DC / 120 Volt AC, Door Holder, Completely Flush, Wall Mount (EST3 1509-AQN5) .......................... 161.57 37.94 

XXXXXXX 
. 
 28 46 21 17-0271  Control Relays, Multi-Voltage (28 46 21 17-0263) 
. 
. 

 28 46 21 17-0272 EA Single SPDT With LED, Adhesive Tape Mounting (EST3 PAM1) ......................................................................................... 36.96 7.58 

XXXXXXX 
. 
 28 46 21 17-0273  FireShield Plus (28 46 21 17-0002) 
. 
. 
 28 46 21 17-0274  3 Zone System (28 46 21 17-0273) 
. 
. 

 28 46 21 17-0275 EA Conventional Fire Alarm Control Panel, 3 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Red 
Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries (EST3 FSP302R) .................................................... 1,021.72 303.54 

. 
 28 46 21 17-0276 EA Conventional Fire Alarm Control Panel, 3 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Red 

Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP302RD)..................................................................................................................................................................... 1,476.91 404.71 

. 
 28 46 21 17-0277 EA Conventional Fire Alarm Control Panel, 3 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Gray 

Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries (EST3 FSP302G) ................................................... 1,021.72 303.54 
. 

 28 46 21 17-0278 EA Conventional Fire Alarm Control Panel, 3 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Gray 
Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP302GD) .................................................................................................................................................................... 1,476.91 404.71 

. 
 28 46 21 17-0279 EA Semi Flush Trim Kit For 3 Or 5 Zone Enclosures, Gray (EST3 F-TRIM35G) ........................................................................ 69.04 12.65 

. 
 28 46 21 17-0280 EA Semi Flush Trim Kit For 3 Or 5 Zone Enclosures, Red (EST3 F-TRIM35R) ......................................................................... 69.04 12.65 

XXXXXXX 
. 
 28 46 21 17-0281  5 Zone System (28 46 21 17-0273) 
. 
. 

 28 46 21 17-0282 EA Conventional Fire Alarm Control Panel, 5 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Red 
Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries (EST3 FSP502R) .................................................... 1,092.51 303.54 

. 
 28 46 21 17-0283 EA Conventional Fire Alarm Control Panel, 5 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Red 

Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP502RD)..................................................................................................................................................................... 1,543.65 404.71 

. 
 28 46 21 17-0284 EA Conventional Fire Alarm Control Panel, 5 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Gray 

Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries (EST3 FSP502G) ................................................... 1,092.51 303.54 
. 

 28 46 21 17-0285 EA Conventional Fire Alarm Control Panel, 5 Class B IDC Zones, 2 Class B NAC's, 3.5 Amperes NAC Power, Gray 
Enclosure, 120 Volt AC, Capacity For (2) 10 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP502GD) .................................................................................................................................................................... 1,543.65 404.71 

. 
 28 46 21 17-0286 EA Semi Flush Trim Kit For 3 Or 5 Zone Enclosures, Gray (EST3 F-TRIM35G) ........................................................................ 69.04 12.65 

. 
 28 46 21 17-0287 EA Semi Flush Trim Kit For 3 Or 5 Zone Enclosures, Red (EST3 F-TRIM35R) ......................................................................... 69.04 12.65 

XXXXXXX 
. 
 28 46 21 17-0288  10 Zone System (28 46 21 17-0273) 
. 
. 

 28 46 21 17-0289 EA Conventional Fire Alarm Control Panel, 10 Class B IDC Zones, 4 Class B NAC's, 3.5 Amperes NAC Power, Red 
Enclosure, 120 Volt AC, Capacity For (2) 17 Amp Hours Batteries (EST3 FSP1004R) .................................................. 1,567.92 404.71 

. 
 28 46 21 17-0290 EA Conventional Fire Alarm Control Panel, 10 Class B IDC Zones, 4 Class B NAC's, 3.5 Amperes NAC Power, Red 

Enclosure, 120 Volt AC, Capacity For (2) 17 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP1004RD)................................................................................................................................................................... 2,023.10 505.90 

. 
 28 46 21 17-0291 EA Conventional Fire Alarm Control Panel, 10 Class B IDC Zones, 4 Class B NAC's, 3.5 Amperes NAC Power, Gray 

Enclosure, 120 Volt AC, Capacity For (2) 17 Amp Hours Batteries (EST3 FSP1004G) ................................................. 1,537.58 404.71 
. 

 28 46 21 17-0292 EA Conventional Fire Alarm Control Panel, 10 Class B IDC Zones, 4 Class B NAC's, 3.5 Amperes NAC Power, Gray 
Enclosure, 120 Volt AC, Capacity For (2) 17 Amp Hours Batteries, With Upload/Download DACT (EST3 
FSP1004GD) .................................................................................................................................................................. 2,023.10 505.90 

. 
 28 46 21 17-0293 EA Semi Flush Trim Kit For 10 Zone Enclosures, Gray (EST3 F-TRIM10G) .............................................................................. 79.99 12.65 

. 
 28 46 21 17-0294 EA NAC Power Expansion Transformer, 120 Volt AC, Increases 10 Zone FACP NAC (EST3 F-XTR120) .............................. 146.90 25.30 

XXXXXXX 
. 
 28 46 21 17-0295  FireShield Plus Off Premise Communication Options (28 46 21 17-0273) 
. 
. 

 28 46 21 17-0296 EA F-Series Upload/Download DACT And Modem, Dual Line, With 2x16 LCD (EST3 F-DACT) ............................................. 313.53 25.30 

XXXXXXX 
. 
 28 46 21 17-0297  FireShield Plus Remote LED Annunciators (28 46 21 17-0273) 
. 
. 

 28 46 21 17-0298 EA Remote System Indicator, Power, Alarm, Supervisory, Trouble And Ground Fault LED's With Local Buzzer, Single 
Gang, And White Trim Plate (EST3 FSRSI) ...................................................................................................................... 141.51 37.94 

. 
 28 46 21 17-0299 EA Remote Zone Indicator, Contains 5 Red LED's For Alarm Zone Indication, With Jumper Selectable Zone Settings, 

Single Gang, And White Trim Plate (EST3 FSRZI-A) ........................................................................................................ 141.51 37.94 
. 

 28 46 21 17-0300 EA Remote Zone Indicator, Contains 5 Bi-Color LED's (Red/Yellow) For Alarm Or Supervisory Zone Indication, With 
Jumper Selectable Zone Settings, Single Gang, And White Trim Plate (EST3 FSRZI-SA) ............................................... 146.67 37.94 

. 
 28 46 21 17-0301 EA Remote Annunciator Trim Plate - 2 Gang - White (EST3 FSAT2)......................................................................................... 28.34 7.58 

. 
 28 46 21 17-0302 EA Remote Annunciator Trim Plate - 3 Gang - White (EST3 FSAT3)......................................................................................... 34.94 7.58 
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. 
 28 46 21 17-0303 EA Remote Annunciator Trim Plate - 4 Gang - White (EST3 FSAT4) ........................................................................................ 50.79 7.58 

XXXXXXX 
. 
 28 46 21 17-0304  FireShield Plus Remote 10 Zone LED Annunciators (28 46 21 17-0273) 
. 
. 

 28 46 21 17-0305 EA Remote LED Annunciator, With Common System Indicators, 10 Zone Indicators, White Housing, Mounts To 4" 
Electrical Box, For Use With 10 Zone Panels Only (EST3 FSRA10) ................................................................................. 419.73 37.94 

. 
 28 46 21 17-0306 EA Remote LED Annunciator, With Common System Indicators, 10 Zone Indicators And Common Control Switches, 

White Housing, Mounts To 4" Electrical Box, For Use With 10 Zone Panels Only (EST3 FSRA10C) ............................... 460.18 37.94 
. 

 28 46 21 17-0307 EA Single Unit Remote Annunciator Enclosure, 4" Box Mount, Key Locked Door, Plexiglas Window, Gray (EST3 RA-
ENC1) ................................................................................................................................................................................ 151.72 25.30 

XXXXXXX 
. 
 28 46 21 17-0308  FireShield Plus Remote Relays And Interfaces (28 46 21 17-0273) 
. 
. 

 28 46 21 17-0309 EA Remote Relay Module, 5 Form C Contacts, Jumper Selectable Operation, With Mounting Track (EST3 
FSRRM24) ......................................................................................................................................................................... 159.97 25.30 

. 
 28 46 21 17-0310 EA 11" Snap Track Holds 2-4 RRMs, Used To Mount FSRRMs In MFC-A Or Other Listed Enclosure, MFC-A Will 

Hold Two FSRRM-11S (EST3 FSRRM-S11) ....................................................................................................................... 67.61 15.18 
. 

 28 46 21 17-0311 EA Common Function Graphic Driver/Interface - 9 Relays And 5 Switch Inputs For Common System Indicators And 
Controls (EST3 FSUIM) ..................................................................................................................................................... 250.83 25.30 

XXXXXXX 
. 
 28 46 21 17-0312  FireShield Plus Accessories (28 46 21 17-0273) 
. 
. 

 28 46 21 17-0313 EA Resistor Kit With 1-3.6K And 1-1.1K (46071-0409) (EST3 EOL3.6-1.1) ............................................................................... 15.31  
. 

 28 46 21 17-0314 EA 4.7k UL End Of Line Resistor With Fireshield Panels (EST3 EOL47PK7) .............................................................................. 9.78  

XXXXXXX 
. 
 28 46 21 17-0315  iO Series Fire Control Panels (28 46 21 17-0002) 
. 
. 
 28 46 21 17-0316  Intelligent Analog Control Panels (28 46 21 17-0315) 
. 
. 

 28 46 21 17-0317 EA FACP, 1 Intelligent Loop Supporting 125 Detectors/125 Modules, 2nd Loop Optional, 4 Class B NAC's, 6.5 
Amperes Power Supply, Gray Door, 115 Volt AC, Capacity For Up (2) 18a/h Batteries, English (EST3 iO500G) ......... 3,091.53 505.90 

. 
 28 46 21 17-0318 EA FACP, 1 Intelligent Loop Supporting 125 Detectors/125 Modules, 2nd Loop Optional, 4 Class B NAC's, 6.5 

Amperes Power Supply, Gray Door, 115 Volt AC, Capacity For Up (2) 18 Amp/hour Batteries, With Dual Line 
Dialer/Modem, English (EST3 iO500GD) ........................................................................................................................ 3,287.72 505.90 

. 
 28 46 21 17-0319 EA FACP, 1 Loop, 64 Intelligent Devices Max, 2 Class B NAC's, 4.25 Amperes Power Supply, Gray Door, 115 Volt 

AC, Capacity For Up (2) 10 Amp/hour Batteries, English (EST3 iO64G) ........................................................................ 2,468.37 404.71 
. 

 28 46 21 17-0320 EA FACP, 1 Loop, 64 Intelligent Devices Max, 2 Class B NAC's, 4.25 Amperes Power Supply, Gray Door, 115 Volt 
AC, Capacity For Up (2) 10 Amp/hour Batteries, With Dual Line Dialer/Modem, English (EST3 iO64GD) ..................... 2,559.39 404.71 

XXXXXXX 
. 
 28 46 21 17-0321  Option Modules And Accessories For iO Series (28 46 21 17-0315) 
. 
. 

 28 46 21 17-0322 EA 16 Zone LED Annunciator, 2 LED's Per Zone, Customizable Insert Labels, Left Side Mounting, Zones 1-16 (EST3 
D16L-iO-1) ......................................................................................................................................................................... 278.14 37.94 

. 
 28 46 21 17-0323 EA 16 Zone LED Annunciator, 2 LED's Per Zone, Customizable Insert Labels, Right Side Mounting, Zones 17-32, 

Requires D16L-iO-1 (EST3 D16L-iO-2) ............................................................................................................................. 177.01 37.94 
. 

 28 46 21 17-0324 EA Serial Interface, RS232, 4 Terminal Connections For Supervised/Unsupervised Printers And Connection To PC's 
(EST3 SA-232) .................................................................................................................................................................. 177.01 37.94 

. 
 28 46 21 17-0325 EA Class A NAC Module, For 64 Point Systems Only, Mounts To Main Board (EST3 SA-CLA).............................................. 151.72 25.30 

. 
 28 46 21 17-0326 EA Dialer/Modem, Two Telephone Line Connections, RJ31, Mounts To Base Plate (EST3 SA-DACT) .................................. 303.42 20.23 

. 
 28 46 21 17-0327 EA Ethernet Port Interface, RJ45, Mounts To Base Plate (EST3 SA-ETH) .............................................................................. 546.14 20.23 

. 
 28 46 21 17-0328 EA Trim Kit For Semi-Flush Mounting 64 Point Systems (EST3 SA-TRIM1) .............................................................................. 67.78 12.65 

. 
 28 46 21 17-0329 EA Trim Kit For Semi-Flush Mounting 500 Point Systems (EST3 SA-TRIM2) ............................................................................ 77.89 12.65 

. 
 28 46 21 17-0330 EA Expansion Loop For iO500 Systems, 125 Detectors/125 Modules, Mounts On Main Board (EST3 XAL250) ................. 1,011.36 50.59 

XXXXXXX 
. 
 28 46 21 17-0331  Remote Annunciators For iO Series (28 46 21 17-0315) 
. 
. 

 28 46 21 17-0332 EA Remote Annunciator, 80 Character LCD, Common System Indicators, Beige Housing, Mounts To 4" Box With 
Supplied Ring (EST3 RLCD) ............................................................................................................................................. 556.25 37.94 

. 
 28 46 21 17-0333 EA Remote Annunciator, 80 Character LCD, Common System Indicators And Controls, Beige Housing, Mounts To 4" 

Box With Supplied Ring (EST3 RLCD-C) .......................................................................................................................... 581.54 37.94 

XXXXXXX 
. 
 28 46 21 17-0334  Remote Annunciator Accessories (28 46 21 17-0315) 
. 
. 

 28 46 21 17-0335 EA 24 Expander Cable Assembly, With Cable And Hardware (EST3 730073) .......................................................................... 65.75 12.65 
. 

 28 46 21 17-0336 EA 12 Expander Cable (Cable Only) (EST3 7120313-01) .......................................................................................................... 45.53 12.65 
. 

 28 46 21 17-0337 EA 24 Expander Cable (Cable Only) (EST3 7120313-02) .......................................................................................................... 60.69 12.65 
. 

 28 46 21 17-0338 EA Single Unit Remote Annunciator Enclosure, 4" Box Mount, Key Locked Door, Plexiglas Window, Beige (EST3 RA-
ENC1) ................................................................................................................................................................................ 177.01 37.94 

. 
 28 46 21 17-0339 EA Dual Unit Remote Annunciator Enclosure, 4" Box Mount, Key Locked Door, Plexiglas Window, Beige (EST3 RA-

ENC2) ................................................................................................................................................................................ 202.29 37.94 
. 

 28 46 21 17-0340 EA Three Unit Remote Annunciator Enclosure, 4" Box Mount, Key Locked Door, Plexiglas Window, Beige (EST3 RA-
ENC3) ................................................................................................................................................................................ 227.58 37.94 

. 
 28 46 21 17-0341 EA Blank Zone Card Insert For RLEDx Controllers (EST3 RA-LED16ZC) ................................................................................. 45.53 12.65 

. 
 28 46 21 17-0342 EA Blank Zone Card Insert For RLED24x Controllers (EST3 RA-LED24ZC) ............................................................................. 45.53 12.65 

. 
 28 46 21 17-0343 EA Remote Key Switch, Single Gang Mount, Provides Keyed Control To Enable/Disable Common Control Switches 

On Remote Annunciators (EST3 RKEY) .............................................................................................................................. 89.72 12.65 

XXXXXXX 
. 
 28 46 21 17-0344  System Accessories (28 46 21 17-0315) 
. 
. 

 28 46 21 17-0345 EA Battery Cabinet, 14" x 18.25" x 7.25" Free Standing Cabinet With Key Lock, Supports Up To 40 Amp Hours 
Batteries, Will Hold Up To Two 12 Volt DC, 24 Ampere Batteries (EST3 BC-1) ................................................................ 319.82 50.59 
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. 
 28 46 21 17-0346 EA Isolator Module - RS232, For Use With Short Haul Modems, VDU-3, CCA Series, CGP Series And FCOM-232, 

Requires 1/2 Size Cabinet Footprint (EST3 IOP3A) ....................................................................................................... 1,499.56 404.71 

XXXXXXX 
. 
 28 46 21 17-0347  Conventional Initiating Devices (28 46 21 17-0002) 
. 
. 
 28 46 21 17-0348  Detectors, Heat, Double Pole (28 46 21 17-0347) 

Note: WARNING, Heat detectors are not Life Safety Devices, use for property protection only. 
. 
. 

 28 46 21 17-0349 EA Heat Detector, 135 Degree F Fixed Temperature (CF135-2) .............................................................................................. 130.38 37.94 
. 

 28 46 21 17-0350 EA Heat Detector, 200 Degree F Fixed Temperature (CF200-2) .............................................................................................. 130.38 37.94 
. 

 28 46 21 17-0351 EA Heat Detector, 135 Degree F ROR/Fixed Temperature (CR135-2) .................................................................................... 130.38 37.94 
. 

 28 46 21 17-0352 EA Heat Detector, 200 Degree F ROR/Fixed Temperature (CR200-2) .................................................................................... 130.38 37.94 

XXXXXXX 
. 
 28 46 21 17-0353  Detectors, Rate Compensation Heat, Accessories (28 46 21 17-0347) 
. 
. 

 28 46 21 17-0354 EA Heat Detector, Rate Compensation, Adapter Plate For Mounting 302 And 302-AW To Any 3 Outlet Box Or 4" 
Octagon Outlet Box (GE AP-P) ............................................................................................................................................ 84.02 37.94 

. 
 28 46 21 17-0355 EA Explosion Proof Outlet Body With Cover, 1/2" Threaded Hubs On Back, Four Sides And Cover (GE JALX11) ................. 205.80 20.23 

. 
 28 46 21 17-0356 EA 4” Weatherproof, Octagon Backbox And Cover, 1/2” Threaded Hubs On Back, Four Sides And Cover (GE 

STONCO27) ........................................................................................................................................................................ 70.30 25.30 

XXXXXXX 
. 
 28 46 21 17-0357  Detectors, Heat, Fire-Lite (28 46 21 17-0347) 

Note: WARNING, Heat detectors are not Life Safety Devices, use for property protection only. 
. 
. 

 28 46 21 17-0358 EA Explosion Heat Detector, 135 Degree F Fixed Temperature, Rate-Anticipation Heat Detector, All-Weather Vertical 
Mounting (302-EPM-135) ................................................................................................................................................... 122.64 37.94 

. 
 28 46 21 17-0359 EA Explosion Heat Detector, 194 Degree F Fixed Temperature, Rate-Anticipation Heat Detector, All-Weather Vertical 

Mounting (302-EPM-194) ................................................................................................................................................... 122.64 37.94 

XXXXXXX 
. 
 28 46 21 17-0360  Audio Notification Systems (Standalone Voice Evacuation) (28 46 21 17-0002) 
. 
. 
 28 46 21 17-0361  Audio Notification Panels (28 46 21 17-0360) 
. 
. 

 28 46 21 17-0362 EA Audio Notification Panel, 100 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 
Standard Message, Microphone, And 14.5" x 18" x 4" Gray Cabinet (GE ANS100MDG) .............................................. 4,015.39 505.90 

. 
 28 46 21 17-0363 EA Audio Notification Panel, 100 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 

Standard Message, Microphone, And 14.5" x 18" x 4" Red Cabinet (GE ANS100MDR) ................................................ 4,015.39 505.90 
. 

 28 46 21 17-0364 EA Audio Notification Panel, 25 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 
Standard Message, Microphone, And 14.5" x 18" x 4" Gray Cabinet (GE ANS25MDG) ................................................ 3,034.41 505.90 

. 
 28 46 21 17-0365 EA Audio Notification Panel, 25 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 

Standard Message, Microphone, And 14.5" x 18" x 4" Red Cabinet (GE ANS25MDR) .................................................. 3,034.41 505.90 
. 

 28 46 21 17-0366 EA Audio Notification Panel, 50 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 
Standard Message, Microphone, And 14.5" x 18" x 4" Gray Cabinet (GE ANS50MDG) ................................................ 3,519.85 505.90 

. 
 28 46 21 17-0367 EA Audio Notification Panel, 50 Watt Amplifier, DMR, Temporal Pattern, Power Supply And Battery Charger, 

Standard Message, Microphone, And 14.5" x 18" x 4" Red Cabinet (GE ANS50MDR) .................................................. 3,519.85 505.90 

XXXXXXX 
. 
 28 46 21 17-0368  Audio Notification Expander Panels (28 46 21 17-0360) 
. 
. 

 28 46 21 17-0369 EA Audio Expander Panel, 100W With Out DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 4" 
Gray Cabinet (GE ANS100XG) ....................................................................................................................................... 3,115.32 505.90 

. 
 28 46 21 17-0370 EA Audio Expander Panel, 100W With Out DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 4" 

Red Cabinet (GE ANS100XR) ........................................................................................................................................ 3,115.32 505.90 
. 

 28 46 21 17-0371 EA Audio Expander Panel, 25 Watt Without DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 
4" Gray Cabinet (GE ANS25XG) .................................................................................................................................... 2,164.69 505.90 

. 
 28 46 21 17-0372 EA Audio Expander Panel, 25 Watt Without DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 

4" Red Cabinet (GE ANS25XR) ...................................................................................................................................... 2,164.69 505.90 
. 

 28 46 21 17-0373 EA Audio Expander Panel, 50W With Out DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 4" 
Gray Cabinet (GE ANS50XG) ......................................................................................................................................... 2,720.91 505.90 

. 
 28 46 21 17-0374 EA Audio Expander Panel, 50W With Out DMR Or Microphone, Power Supply And Battery Charger, 14.5" x 18" x 4" 

Red Cabinet (GE ANS50XR) .......................................................................................................................................... 2,720.91 505.90 

XXXXXXX 
. 
 28 46 21 17-0375  Audio Notification Output Accessories (28 46 21 17-0360) 
. 
. 

 28 46 21 17-0376 EA Zone Adapter, 1 Circuit To 2 Circuit's (GE ANSZC2B)........................................................................................................ 116.32 12.65 
. 

 28 46 21 17-0377 EA Zone Splitter, 2 Class A Circuits With Zone Selection Switches And All-Call Switch (GE ANSZS2A) ................................ 505.68 25.30 
. 

 28 46 21 17-0378 EA Zone Splitter, 4 Class B Circuits With Zone Selection Switches And All-Call Switch (GE ANSZS4B) ................................ 505.68 25.30 
. 

 28 46 21 17-0379 EA Class A Converter (GE ANSZSC4A) ................................................................................................................................... 364.10 25.30 

XXXXXXX 
. 
 28 46 21 17-0380  Audio Notification Remote Microphone (28 46 21 17-0360) 
. 
. 

 28 46 21 17-0381 EA Microphone (GE ANSMIKE) ................................................................................................................................................ 141.61 25.30 
. 

 28 46 21 17-0382 EA Remote Microphone, Supervised In Surface/Semi-Flush Gray Cabinet, Requires EVX-SC Card In Evacuation 
Panel (GE ANSREMG) ...................................................................................................................................................... 556.25 25.30 

. 
 28 46 21 17-0383 EA Remote Microphone, Supervised In Surface/Semi-Flush Red Cabinet, Requires EVX-SC Card In Evacuation 

Panel (GE ANSREMR) ...................................................................................................................................................... 556.25 25.30 
. 

 28 46 21 17-0384 EA Remote Microphone Supervisory Card, One Per System, Supervises Up To 5 Remote Microphones (GE 
ANSREMSUP) ................................................................................................................................................................... 126.43 12.65 

. 
 28 46 21 17-0385 EA Relay Card For Supervision/Zone Splitter To Remote Microphone (GE ANSZSR)............................................................... 70.80 12.65 

XXXXXXX 
. 
 28 46 21 17-0386  Audio Notification Accessories (28 46 21 17-0360) 
. 
. 

 28 46 21 17-0387 EA Audio Matching - Line Input/Output Card (GE ANSAUX) .................................................................................................... 232.63 25.30 
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. 
 28 46 21 17-0388 EA Class B Backup Amplifier Switching Module (GE ANSBKUP) ............................................................................................ 232.63 25.30 

. 
 28 46 21 17-0389 EA Class A Backup Amplifier Switching Module (GE ANSBKUPA) .......................................................................................... 232.63 25.30 

. 
 28 46 21 17-0390 EA Eight Input Remote Serial Interface Module, Accepts Dry Contact Interface To Control Up To 8 Messages, 

Message Recording Included With Module, For Industrial Signaling Only, Not UL Listed For Fire Alarm / Life 
Safety Applications (GE ANSRSI8) ................................................................................................................................... 505.68 25.30 

XXXXXXX 
. 
 28 46 21 17-0391  Audio Notification Modules, Without Cabinet And Transformer (28 46 21 17-0360) 
. 
. 

 28 46 21 17-0392 EA 100W Expander Module (No Microphone OR DMR), Requires Transformer Ordered Separately (GE ANS100A) ......... 1,830.52 50.59 
Note: Excludes cabinet. 

. 
 28 46 21 17-0393 EA 100W Expander Module With Microphone (No DMR), Requires Transformer Ordered Separately (GE 

ANS100AM) .................................................................................................................................................................... 1,921.54 50.59 
Note: Excludes cabinet. 

. 
 28 46 21 17-0394 EA 100W Audio Notification Module With DMR And Microphone, Requires Transformer Ordered Separately (GE 

ANS100AMD) ................................................................................................................................................................. 2,649.69 50.59 
Note: Excludes cabinet. 

. 
 28 46 21 17-0395 EA 25 Watt Expander Module (No Microphone Or DMR), Requires Transformer Ordered Separately (GE ANS25A) .......... 1,011.36 50.59 

Note: Excludes cabinet. 
. 

 28 46 21 17-0396 EA 25 Watt Expander Module With Microphone (No DMR), Requires Transformer (GE ANS25AM) .................................... 1,011.36 50.59 
Note: Excludes cabinet. 

. 
 28 46 21 17-0397 EA 25 Watt Audio Notification Module With DMR And Microphone, Requires Transformer Ordered Separately (GE 

ANS25AMD) ................................................................................................................................................................... 1,830.52 50.59 
. 

 28 46 21 17-0398 EA 50W Expander Module (No Microphone Or DMR) (GE ANS50A) .................................................................................... 1,466.45 50.59 
Note: Excludes cabinet. 

. 
 28 46 21 17-0399 EA 50W Expander Module With Microphone (No DMR) (GE ANS50AM) ............................................................................. 1,557.47 50.59 

Note: Excludes cabinet. 
. 

 28 46 21 17-0400 EA 50W Audio Notification Module With DMR And Microphone (GE ANS50AMD) ............................................................... 2,285.62 50.59 
Note: Excludes cabinet. 

. 
 28 46 21 17-0401 EA Power Transformer, Open Frame, 28 Volt AC At 180 VA (EVAX 50/100) (GE ANST28180) ............................................. 116.32 12.65 

. 
 28 46 21 17-0402 EA Power Transformer, Open Frame, 28 Volt AC At 100 VA (EVAX 25) (GE ANST2885) ........................................................ 87.03 12.65 

XXXXXXX 
. 
 28 46 21 17-0403  Simplex Fire Alarm (28 46 21 17) 
. 
. 
 28 46 21 17-0404  4100 Fire Alarm Control Panel (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0405 EA 4100U Master Controller Assembly With LCD And Operator Interface, 9 Amperes System Power Supply/Battery 
Charger (SPS), 250 Point IDNet Interface, 3 NACS, Auxiliary Relay And External RUI Communications Interface, 
120 Volt AC Input (Simplex 4100-9111).......................................................................................................................... 5,086.47 504.91 

. 
 28 46 21 17-0406 EA 4100ES NDU With Master Controller, LCD And Operator Interface, Network Interface Module (Select Media Card 

Separately), 9 Amperes System Power Supply/Battery Charger, And External RUI Communications Interface 
(Power Supply/Battery Charger Is An SPS With Its IDNet Channel And NACs Disabled), 120 Volt AC Input 
(Simplex 4100-9141)....................................................................................................................................................... 5,525.80 504.91 

. 
 28 46 21 17-0407 EA 4100ES NDU With VCC Includes The First Bay Equipment Described For The NDU And A Second Bay Assembly 

With Separate: Master Controller For Voice Functions, Network Interface (Select Media Card Separately), And A 
Standard SPS With 250 Point IDNet Channel; And 3, 3 A Class A/B NACs Capable Of SmartSync Two-Wire 
Operation, 120 V Input (Simplex 4100-9142) .................................................................................................................. 7,826.75 504.91 

. 
 28 46 21 17-0408 EA Up To 127 Points, IDNet Module, (Simplex 4100-3104) .................................................................................................. 3,360.03 504.91 

Note: Add-on module. 
. 

 28 46 21 17-0409 EA Up To 64 Points, IDNet Module, (Simplex 4100-3105) .................................................................................................... 2,690.04 504.91 
Note: Add-on module. 

. 
 28 46 21 17-0410 EA Expansion Power Supply, 3 NACs, 120 Volt AC (Simplex 4100-5101) ............................................................................ 1,567.25 126.22 

Note: Add-on module. 
. 

 28 46 21 17-0411 EA Alarm Relay, 3 Form C Relays, 2 Amperes At 32 Volt DC, For SPS Or RPS (Simplex 4100-6033) ................................... 327.53 25.25 
Note: Add-on module. 

. 
 28 46 21 17-0412 EA Dual Port RS-232 Interface Card (Simplex 4100-6038) ...................................................................................................... 927.03 25.25 

Note: Add-on module. 

XXXXXXX 
. 
 28 46 21 17-0413  4100U Backbox (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0414 EA 2 Bay Backbox With Glass Door And Dress Panel (Simplex 2975-9425) ........................................................................ 1,623.49 100.98 
Note: 24" x 40" beige backbox. 

. 
 28 46 21 17-0415 EA 3 Bay Backbox With Glass Door And Dress Panel (Simplex 2975-9443) ........................................................................ 2,275.30 100.98 

Note: 24" x 56" beige backbox. 

XXXXXXX 
. 
 28 46 21 17-0416  DACT (Digital Alarm Communicator Transmitter) (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0417 EA 6 Zone Fire Control Communicator (Silent Knight SK-5104) ............................................................................................... 887.59 50.49 

XXXXXXX 
. 
 28 46 21 17-0418  4010 Fire Alarm Control Panel (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0419 EA 120 Volt AC Fire Alarm Control Panel With Door, Cabinet, Power Supply/Battery Charger, IDNet Interface, 4 
NACs, 2 Programmable Auxiliary Relays, External N2 Communications Interface, And Internal Common Event 
Reporting DACT (Simplex 4010-9101) ........................................................................................................................... 4,817.13 504.91 

. 
 28 46 21 17-0420 EA 240 Volt AC Fire Alarm Control Panel With Door, Cabinet, Power Supply/Battery Charger, IDNet Interface, 4 

NACs, 2 Programmable Auxiliary Relays, And External N2 Communications Interface (Simplex 4010-9201) ............... 4,683.62 504.91 
. 

 28 46 21 17-0421 EA Dual Circuit Class A NAC Adapter Module (Simplex 4010-9806) ....................................................................................... 171.80 25.25 
. 

 28 46 21 17-0422 EA Dual RS-232 Interface Module Expansion Slot Option (Simplex 4010-9811) ..................................................................... 723.62 25.25 
. 

 28 46 21 17-0423 EA Single RS-232 Interface Module With Service Modem Connection Expansion Slot Option (Simplex 4010-9812) .............. 992.40 25.25 
. 

 28 46 21 17-0424 EA 120 Volt AC, 4 Amperes, Expansion Power Supply Expansion Module (Simplex 4010-9813) ........................................... 513.13 25.25 
. 

 28 46 21 17-0425 EA 240 Volt AC, 4 Amperes, Expansion Power Supply Expansion Module (Simplex 4010-9823) ........................................... 554.74 25.25 
. 

 28 46 21 17-0426 EA Battery Meter Module Expansion Module (Simplex 4010-9820) ......................................................................................... 212.23 25.25 

XXXXXXX 
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. 
 28 46 21 17-0427  Printer (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0428 EA 24 Pin Dot Matrix Printer (Simplex 4190-9013) ................................................................................................................ 1,594.24 25.25 

XXXXXXX 
. 
 28 46 21 17-0429  NAC Panel / Power Booster (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0430 EA 120 Volt AC, IDNet NAC Extender With 4, Class B (Style Y) NACs And 8 Amperes Power Supply (Simplex 4009-
9201) ............................................................................................................................................................................... 1,059.66 126.22 

Note: Power supply for horns and strobes. 

XXXXXXX 
. 
 28 46 21 17-0431  Battery (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0432 EA 50 Amp Hours Sealed Lead Acid Battery (Simplex 2081-9296) .......................................................................................... 648.62 25.25 
Note: Two required for 24 volt DC. 

. 
 28 46 21 17-0433 EA 33 Amp Hours Sealed Lead Acid Battery (Simplex 2081-9276) .......................................................................................... 433.07 25.25 

Note: Two required for 24 volt DC. 
. 

 28 46 21 17-0434 EA 6.2 Amp Hours Sealed Lead Acid Battery (Simplex 2081-9272) ......................................................................................... 160.06 25.25 
Note: Two required for 24 volt DC. 

XXXXXXX 
. 
 28 46 21 17-0435  Interface Modules (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0436 EA Supervised Individual Addressable Modules (Simplex 4090-9001)..................................................................................... 130.44 25.25 
Note: Monitor modules for waterflow/tamper, etc. 

. 
 28 46 21 17-0437 EA Relay Individual Addressable Modules (Simplex 4090-9002) ............................................................................................. 263.49 25.25 

Note: Control modules for gas shutdown, door holders, etc. 
. 

 28 46 21 17-0438 EA Relay SPDT With LED MR-801/T (Simplex 2088-9032) ....................................................................................................... 67.76 25.25 
Note: Interface relay for 120VAC 

. 
 28 46 21 17-0439 EA SmartSync™ Adapter Module For Non-Addressable Notification Appliance Circuits (NACs) (Simplex 4905-9815) ........... 131.91 25.25 

. 
 28 46 21 17-0440 EA Surface Mount Cover Plate For SmartSync Adapter Module (Simplex 4905-9817) .............................................................. 59.05 12.62 

. 
 28 46 21 17-0441 EA Flush Mount Cover Plate For SmartSync Adapter Module (Simplex 4905-9818) ................................................................. 56.23 12.62 

XXXXXXX 
. 
 28 46 21 17-0442  Pull Stations (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0443 EA Addressable Single Action Manual Pull Station (Simplex 4099-9001) ................................................................................ 158.98 25.25 
. 

 28 46 21 17-0444 EA N.O. Contacts, Single Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9101) ......................... 115.29 25.25 
. 

 28 46 21 17-0445 EA N.C. Contacts, Single Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9102) ......................... 123.73 25.25 
. 

 28 46 21 17-0446 EA Break-Glass, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9103) ........................... 111.48 25.25 
. 

 28 46 21 17-0447 EA N.O. Contacts, Break-Glass, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-
9104) .................................................................................................................................................................................. 129.37 25.25 

. 
 28 46 21 17-0448 EA N.C. Contacts, Break-Glass, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-

9105) .................................................................................................................................................................................. 193.65 25.25 
. 

 28 46 21 17-0449 EA Single Action, Pre-Signal, N.O. Contacts, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-
9107) .................................................................................................................................................................................. 163.17 25.25 

. 
 28 46 21 17-0450 EA Break-Glass, Pre-Signal, N.O. Contacts, Double Action, Non-Coded, Non-Addressable Manual Pull Stations 

(Simplex 2099-9108) .......................................................................................................................................................... 191.34 25.25 
. 

 28 46 21 17-0451 EA Single Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9754) .................................................... 91.81 25.25 
. 

 28 46 21 17-0452 EA Local Alarm Cover, Single Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9755) .................... 96.97 25.25 
. 

 28 46 21 17-0453 EA Push, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9756) ...................................... 113.57 25.25 
. 

 28 46 21 17-0454 EA N.C. Contacts, Push, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9758) .............. 173.91 25.25 
. 

 28 46 21 17-0455 EA Pre-Signal, N.O. Contacts, Push, Double Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 
2099-9759) ........................................................................................................................................................................ 297.32 25.25 

. 
 28 46 21 17-0456 EA Institutional Cover, Single Action, Non-Coded, Non-Addressable Manual Pull Stations (Simplex 2099-9762) ................... 101.20 25.25 

. 
 28 46 21 17-0457 EA Surface Mount Steel Box For Manual Pull Station (Simplex 2975-9178) .............................................................................. 61.88 12.62 

XXXXXXX 
. 
 28 46 21 17-0458  Weatherproof Pull Stations (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0459 EA Weather Proof Single Action Pull Station, Cast Metal, B Lock, SPST (Simplex 2099-9138) ............................................... 156.39 30.29 
. 

 28 46 21 17-0460 EA Surface Mount Cast Aluminum Box For Exterior Pull Station (Simplex 2975-9211) .............................................................. 99.31 12.62 

XXXXXXX 
. 
 28 46 21 17-0461  Heat / Smoke Sensor (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0462 EA 32 To 122 Degree F Heat Sensor (Simplex 4098-9733) ..................................................................................................... 158.72 37.87 
. 

 28 46 21 17-0463 EA Photoelectric Smoke Sensor (Simplex 4098-9714) ............................................................................................................. 227.87 37.87 
. 

 28 46 21 17-0464 EA Sensor Base With Relay Driver (Simplex 4098-9791) ......................................................................................................... 432.27 12.62 
. 

 28 46 21 17-0465 EA Standard Sensor Base (Simplex 4098-9792) ...................................................................................................................... 220.87 12.62 
. 

 28 46 21 17-0466 EA Remote Supervised Relay Accessory For Sensor Base With Relay Driver (Simplex 2098-9737) ...................................... 130.96 25.25 
Note: Relay for 4098-9791 

XXXXXXX 
. 
 28 46 21 17-0467  Explosion Proof Heat Detector (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0468 EA 135 Degree F Explosion Proof Heat Detector (Simplex 2098-9488) ................................................................................... 167.56 37.87 
. 

 28 46 21 17-0469 EA Explosion Proof Backbox (Killark JLX-21) ........................................................................................................................... 106.96 12.62 
. 

 28 46 21 17-0470 EA Explosion Proof Backbox Plugs (Killark CUP-2).................................................................................................................... 10.04 2.53 

XXXXXXX 
. 
 28 46 21 17-0471  Weatherproof Heat Detector (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0472 EA 194 Degree F Fixed Hardwired Weatherproof Heat Detector (Simplex 2098-9490) ........................................................... 123.13 37.87 

XXXXXXX 
. 
 28 46 21 17-0473  200 Degree F Heat Detector (28 46 21 17-0403) 
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. 

. 
 28 46 21 17-0474 EA 194 Degree F Heat Detector, ROR/Fixed Temperature (Simplex 5604) ............................................................................. 103.26 37.87 

Note: Used in kiln rooms and kitchens. 

XXXXXXX 
. 
 28 46 21 17-0475  Duct Smoke Sensor (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0476 EA Duct Sensor Housing (Simplex 4098-9755) ........................................................................................................................ 351.46 20.19 
. 

 28 46 21 17-0477 EA Duct Sensor Housing With Supervised Output For Multiple Remote Relays, 4-Wire (Simplex 4098-9756) ........................ 477.51 45.44 
Note: Relay output for AHU shutdown. 

. 
 28 46 21 17-0478 EA 46" To 71" Duct Sampling Tube (Simplex 2098-9798) .......................................................................................................... 54.63 12.62 

Note: 25", 49", 73" or 97" sampling tube length. 
. 

 28 46 21 17-0479 EA Remote Duct Test Station With Key Switch And Red LED Status Indicator (Simplex 2098-9806) ..................................... 131.51 37.87 

XXXXXXX 
. 
 28 46 21 17-0480  Interior Horn (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0481 EA Red With White “FIRE” Lettering, TrueAlert Addressable Electronic Horn (Simplex 4901-9850) ....................................... 122.27 37.87 
. 

 28 46 21 17-0482 EA White With Red “FIRE” Lettering, TrueAlert Addressable Electronic Horn (Simplex 4901-9853) ....................................... 122.27 37.87 

XXXXXXX 
. 
 28 46 21 17-0483  Interior Horn Strobe (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0484 EA 75Cd, Wall Mounted Horn Strobe, Red (Simplex 4903-9426) ............................................................................................. 166.21 37.87 
. 

 28 46 21 17-0485 EA 110Cd, Wall Mounted Horn Strobe, Red (Simplex 4903-9427) ........................................................................................... 166.21 37.87 
. 

 28 46 21 17-0486 EA Wall Mount, Red Housing, White Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-
Candela Strobe (Simplex 4906-9127) ................................................................................................................................ 156.18 37.87 

. 
 28 46 21 17-0487 EA Ceiling Mount, Red Housing, White Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-

Candela Strobe (Simplex 4906-9128) ................................................................................................................................ 156.18 37.87 
. 

 28 46 21 17-0488 EA Wall Mount, White Housing, Red Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-
Candela Strobe (Simplex 4906-9129) ................................................................................................................................ 156.18 37.87 

. 
 28 46 21 17-0489 EA Ceiling Mount, White Housing, Red Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-

Candela Strobe (Simplex 4906-9130) ................................................................................................................................ 156.18 37.87 
. 

 28 46 21 17-0490 EA Weatherproof, Red Housing, White Lettering, Horn And Intensity Selectable (15, 60 Or 75 Candela) Multi-Candela 
Strobe (Simplex 4906-9131) .............................................................................................................................................. 159.55 37.87 

. 
 28 46 21 17-0491 EA Weatherproof, White Housing, Red Lettering, Horn And Intensity Selectable (15, 60 Or 75 Candela) Multi-Candela 

Strobe (Simplex 4906-9132) .............................................................................................................................................. 159.55 37.87 
. 

 28 46 21 17-0492 EA Wall Mount, Red Housing, White Lettering, Horn And Intensity Selectable (135, 177 Or 185 Candela) Multi-
Candela Strobe (Simplex 4906-9139) ................................................................................................................................ 165.45 37.87 

. 
 28 46 21 17-0493 EA Ceiling Mount, Red Housing, White Lettering, Horn And Intensity Selectable (135, 177 Or 185 Candela) Multi-

Candela Strobe (Simplex 4906-9140) ................................................................................................................................ 162.73 37.87 
. 

 28 46 21 17-0494 EA Wall Mount, White Housing, Red Lettering, Horn And Intensity Selectable (135, 177 Or 185 Candela) Multi-
Candela Strobe (Simplex 4906-9141) ................................................................................................................................ 165.45 37.87 

. 
 28 46 21 17-0495 EA Ceiling Mount, White Housing, Red Lettering, Horn And Intensity Selectable (135, 177 Or 185 Candela) Multi-

Candela Strobe (Simplex 4906-9142) ................................................................................................................................ 162.73 37.87 
. 

 28 46 21 17-0496 EA Wall Mount, Red Housing, White Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-
Candela Addressable Strobe (Simplex 4906-9227) ........................................................................................................... 156.18 37.87 

. 
 28 46 21 17-0497 EA Ceiling Mount, Red Housing, White Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-

Candela Addressable Strobe (Simplex 4906-9228) ........................................................................................................... 156.18 37.87 
. 

 28 46 21 17-0498 EA Wall Mount, White Housing, Red Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-
Candela Addressable Strobe (Simplex 4906-9229) ........................................................................................................... 156.18 37.87 

. 
 28 46 21 17-0499 EA Ceiling Mount, White Housing, Red Lettering, Horn And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-

Candela Addressable Strobe (Simplex 4906-9230) ........................................................................................................... 156.18 37.87 

XXXXXXX 
. 
 28 46 21 17-0500  Interior Strobe (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0501 EA Wall Mount, Red Housing, White Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela Strobe 
(Simplex 4906-9101).......................................................................................................................................................... 134.89 37.87 

. 
 28 46 21 17-0502 EA Ceiling Mount, Red Housing, White Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 

Strobe (Simplex 4906-9102) .............................................................................................................................................. 134.89 37.87 
. 

 28 46 21 17-0503 EA Wall Mount, White Housing, Red Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela Strobe 
(Simplex 4906-9103).......................................................................................................................................................... 134.84 37.87 

. 
 28 46 21 17-0504 EA Ceiling Mount, White Housing, Red Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 

Strobe (Simplex 4906-9104) .............................................................................................................................................. 134.89 37.87 
. 

 28 46 21 17-0505 EA Weatherproof, Red Housing, White Lettering, Intensity Selectable (15, 60 Or 75 Candela) Multi-Candela Strobe 
(Simplex 4906-9105).......................................................................................................................................................... 147.62 37.87 

. 
 28 46 21 17-0506 EA Weatherproof, White Housing, Red Lettering, Intensity Selectable (15, 60 Or 75 Candela) Multi-Candela Strobe 

(Simplex 4906-9106).......................................................................................................................................................... 147.62 37.87 
. 

 28 46 21 17-0507 EA Wall Mount, Red Housing, White Lettering, Intensity Selectable (135, 177 Or 185 Candela) Multi-Candela Strobe 
(Simplex 4906-9109).......................................................................................................................................................... 148.44 37.87 

. 
 28 46 21 17-0508 EA Ceiling Mount, Red Housing, White Lettering, Intensity Selectable (135, 177 Or 185 Candela) Multi-Candela 

Strobe (Simplex 4906-9110) .............................................................................................................................................. 150.66 37.87 
. 

 28 46 21 17-0509 EA Wall Mount, White Housing, Red Lettering, Intensity Selectable (135, 177 Or 185 Candela) Multi-Candela Strobe 
(Simplex 4906-9111).......................................................................................................................................................... 150.66 37.87 

. 
 28 46 21 17-0510 EA Ceiling Mount, White Housing, Red Lettering, Intensity Selectable (135, 177 Or 185 Candela) Multi-Candela 

Strobe (Simplex 4906-9112) .............................................................................................................................................. 150.66 37.87 
. 

 28 46 21 17-0511 EA Wall Mount, Red Housing, White Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 
Addressable Strobe (Simplex 4906-9201) ......................................................................................................................... 134.89 37.87 

. 
 28 46 21 17-0512 EA Ceiling Mount, Red Housing, White Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 

Addressable Strobe (Simplex 4906-9202) ......................................................................................................................... 134.89 37.87 
. 

 28 46 21 17-0513 EA Wall Mount, White Housing, Red Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 
Addressable Strobe (Simplex 4906-9203) ......................................................................................................................... 134.89 37.87 

. 
 28 46 21 17-0514 EA Ceiling Mount, White Housing, Red Lettering, Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-Candela 

Addressable Strobe (Simplex 4906-9204) ......................................................................................................................... 134.89 37.87 

XXXXXXX 
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. 
 28 46 21 17-0515  Interior Speakers (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0516 EA Red With White “FIRE” Lettering, Wall Mount Speaker, Rectangular Housing (Simplex 4902-9716) ................................ 111.48 37.87 
. 

 28 46 21 17-0517 EA White With Red “FIRE” Lettering, Wall Mount Speaker, Rectangular Housing (Simplex 4902-9717) ................................ 111.48 37.87 
. 

 28 46 21 17-0518 EA Ceiling Or Wall Mount, Round Housing Speaker (Simplex 4902-9721) .............................................................................. 111.48 37.87 

XXXXXXX 
. 
 28 46 21 17-0519  Interior Speaker Strobe (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0520 EA Red Housing, White Lettering, Multi-Tapped Speaker And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-
Candela Strobe (Simplex 4906-9151) ................................................................................................................................ 176.13 37.87 

. 
 28 46 21 17-0521 EA White Housing, Red Lettering, Multi-Tapped Speaker And Intensity Selectable (15, 30, 75 Or 110 Candela) Multi-

Candela Strobe (Simplex 4906-9153) ................................................................................................................................ 176.13 37.87 

XXXXXXX 
. 
 28 46 21 17-0522  Surge Suppressors (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0523 EA Overvoltage Suppressor (Simplex 2081-9044) ................................................................................................................... 109.98 7.57 
. 

 28 46 21 17-0524 EA Isolated Loop Circuit Protector (Simplex 2081-9028) ............................................................................................................ 70.96 7.57 
. 

 28 46 21 17-0525 EA 120 Volt AC, 20 Amperes, Multi Stage Hybrid Surge Protector With EMI/RFI Filtering (Ditek 120S20A) ........................... 233.59 7.57 
. 

 28 46 21 17-0526 EA 24 Volt AC, Data And Loop Circuit Surge Protector (Ditek DTK-2MHLP24B) ....................................................................... 81.01 7.57 
. 

 28 46 21 17-0527 EA Mounting Base For Two DTK-2MHLP (Ditek DTK-2MB) ..................................................................................................... 122.34 12.62 
. 

 28 46 21 17-0528 EA 120 Volt AC, 22,500 Amperes, Equipment Panel/Dedicated Circuit Surge Protector (Ditek DTK-120HW) ........................... 83.01 7.57 
. 

 28 46 21 17-0529 EA <105 Volt AC, 9,000 Amperes, RJ31 Connection, Alarm Dialer Surge Protection (Ditek DTK-MRJ31SCWP) ..................... 62.90 7.57 

XXXXXXX 
. 
 28 46 21 17-0530  Boxes And Adapters (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0531 EA Semi-Flush Mount Modular Adapter Using Standard 4” Square Electrical Box  (Simplex 4905-9921) ................................. 56.23 12.62 
. 

 28 46 21 17-0532 EA Surface Mount Modular Adapter Using Simplex Box (Simplex 4905-9925) .......................................................................... 53.42 12.62 
. 

 28 46 21 17-0533 EA Red, Surface Mount Adapter Skirt (Simplex 4905-9937) ...................................................................................................... 47.90 12.62 
. 

 28 46 21 17-0534 EA White, Surface Mount Adapter Skirt (Simplex 4905-9940) .................................................................................................... 40.06 12.62 

XXXXXXX 
. 
 28 46 21 17-0535  Accessories (28 46 21 17-0403) 
. 
. 

 28 46 21 17-0536 EA End-Of-Line Resistor Harness, 10 k Ohms, 1/2 Watt, Two Required, One Each For Audible And Visible Output 
(Simplex 4081-9008) ............................................................................................................................................................ 28.52 12.62 

XXXXXXX 
. 
 28 46 21 17-0537  Siemens Fire Alarm (28 46 21 17) 
. 
. 
 28 46 21 17-0538  Conventional Control Panels (28 46 21 17-0537) 
. 
. 
 28 46 21 17-0539  SXL Batteries And Power Supplies (28 46 21 17-0538) 
. 
. 

 28 46 21 17-0540 EA 6 Amp Notification Appliance Circuit Expander With Built-In Auxiliary Power Output (Siemens PAD-3) ............................. 926.21 50.49 
. 

 28 46 21 17-0541 EA Main Board Only For PAD-3 (Siemens PAD-3-MB) ............................................................................................................ 748.22 50.49 

XXXXXXX 
. 
 28 46 21 17-0542  Digital Fire Communicators (28 46 21 17-0538) 
. 
. 

 28 46 21 17-0543 EA Four Channel Digital Slave Fire Communicator (Siemens 5129) ........................................................................................ 724.76 50.49 

XXXXXXX 
. 
 28 46 21 17-0544  Addressable Control Panels (28 46 21 17-0537) 
. 
. 
 28 46 21 17-0545  Fireseeker Equipment (28 46 21 17-0544) 
. 
. 
 28 46 21 17-0546  FS-250 System Panels (28 46 21 17-0545) 
. 
. 

 28 46 21 17-0547 EA FS-250 Electronics Package Including One FS-250-CON And Two FS-NPE, Excludes Enclosure (Siemens FS-
250-EKIT) ....................................................................................................................................................................... 2,317.23 504.91 

Note: FS-250-CON is an electronics package for releasing water or agent. FS-NPE is a system transformer. 
. 

 28 46 21 17-0548 EA FS-250 Electronics Package Including One FS-250-CON, Two FS-NPE, One FS-RPT And One FS-REL, 
Excludes Enclosure (Siemens FS-250-REL-EKIT) ......................................................................................................... 2,860.92 504.91 

Note: FS-250-CON is an electronics package for releasing water or agent. FS-NPE is a system transformer. FS-
RPT is a releasing power transformer. FS-REL is a Releasing Module. 

. 
 28 46 21 17-0549 EA FS-250-SRX Releasing Electronics Package Including One FS-250-CON2-SRX, Two FS-NPE, One FS-RPT And 

One FS-REL, Excludes Enclosure (Siemens FS-250-SRX-EKIT) .................................................................................. 1,730.17 403.92 
Note: FS-250-CON2-SRX is an electronics package for releasing water or agent. FS-NPE is a system 
transformer. FS-RPT is a releasing power transformer. FS-REL is a Releasing Module. 

. 
 28 46 21 17-0550 EA Electronics Package For Releasing Water Or Agent (Siemens FS-250-CON) ................................................................ 2,320.47 504.91 

XXXXXXX 
. 
 28 46 21 17-0551  FS-250 Optional Modules (28 46 21 17-0545) 
. 
. 

 28 46 21 17-0552 EA Main Board Module (Siemens FS-MB2) .............................................................................................................................. 932.68 50.49 
. 

 28 46 21 17-0553 EA Display Board Module (Siemens FS-DB2) .......................................................................................................................... 723.62 25.25 
. 

 28 46 21 17-0554 EA Device Loop Card (Siemens FS-DLC) ................................................................................................................................ 594.17 25.25 
. 

 28 46 21 17-0555 EA Releasing Module (Siemens FS-REL) ................................................................................................................................ 267.32 25.25 
. 

 28 46 21 17-0556 EA Remote LCD Annunciator (Siemens FS-RD2) .................................................................................................................... 590.13 25.25 
. 

 28 46 21 17-0557 EA Relay Processor Card (Siemens FS-RU2) .......................................................................................................................... 513.27 25.25 
. 

 28 46 21 17-0558 EA Relay Expander Board (Siemens FS-RE8) ......................................................................................................................... 438.83 25.25 
. 

 28 46 21 17-0559 EA Serial Annunciator Processor Card (Siemens FS-SAU2) .................................................................................................... 590.13 25.25 
. 

 28 46 21 17-0560 EA 16 Output Annunciator Extender (Siemens FS-SAE16) ...................................................................................................... 461.49 25.25 
. 

 28 46 21 17-0561 EA Digital Alarm Communication Transmitter (Siemens FS-DACT) ......................................................................................... 420.23 25.25 
. 

 28 46 21 17-0562 EA Municipal Tie Module (Siemens FS-MT) ............................................................................................................................. 357.93 25.25 
. 

 28 46 21 17-0563 EA Configuration Tool Including Laptop To FS-250 Cable And Software (Siemens FS-CT2) .................................................. 333.18  
. 

 28 46 21 17-0564 EA Programming Cable Kit (Siemens CBL-UD) ......................................................................................................................... 87.55 12.62 
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. 
 28 46 21 17-0565 EA Notification Appliance Circuit Power Expander Transformer (Siemens FS-NPE) ............................................................... 158.09 25.25 

. 
 28 46 21 17-0566 EA Releasing Power Transformer (Siemens FS-RPT-A) .......................................................................................................... 160.52 25.25 

. 
 28 46 21 17-0567 EA Surface Mounted Box For Remote LCD Annunciator (Siemens FS-RD-SB) ...................................................................... 179.56 20.19 

. 
 28 46 21 17-0568 EA Cabinet Trim Kit (Siemens RD-CAB-TK)............................................................................................................................. 287.38 12.62 

XXXXXXX 
. 
 28 46 21 17-0569  Firefinder Systems (28 46 21 17-0544) 
. 
. 
 28 46 21 17-0570  XLS Basic Fire System Packages Without Backbox (28 46 21 17-0569) 
. 
. 

 28 46 21 17-0571 EA 500 Point Firefinder Package Including Two DLC, One PMI, One ZIC-4A, One CC-5, One PSC-12 And One ID-
SP (Siemens XLS-500-ID-SP) ........................................................................................................................................ 7,968.56 504.91 

Note: DLC is a device loop card. PMI is a person machine interface. ZIC-4A is a four circuit zone indicating card. 
CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. ID-SP is an inner door blank 
single plate. 

. 
 28 46 21 17-0572 EA 250 Point Firefinder Package Including One DLC, One PMI, One ZIC-4A, One CC-5, One PSC-12 And One ID-

SP (Siemens XLS-250-ID-SP) ........................................................................................................................................ 7,044.63 504.91 
Note: DLC is a device loop card. PMI is a person machine interface. ZIC-4A is a four circuit zone indicating card. 
CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. ID-SP is an inner door blank 
single plate. 

. 
 28 46 21 17-0573 EA 250 Point Firefinder Package Including One DLC, One PMI-INT, One ZIC-4A, One CC-5, One PSC-12 And One 

ID-SP (Siemens XLS-250-INT-ID-SP) ............................................................................................................................ 7,044.63 504.91 
Note: DLC is a device loop card. PMI-INT is a person machine interface with multilingual overlays. ZIC-4A is a 
four circuit zone indicating card. CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger 
module. ID-SP is an inner door blank single plate. 

. 
 28 46 21 17-0574 EA 250 Point Firefinder Package Including One DLC, One PMI, One ZIC-4A, One CC-5, One PSC-12, One CAB2-BD 

And One OD-LP (Siemens XLS-250-CAB2-BD) ........................................................................................................... 11,636.80 504.91 
Note: DLC is a device loop card. PMI is a person machine interface. ZIC-4A is a four circuit zone indicating card. 
CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. CAB2-BD is a two row inner 
and outer door set. OD-LP is an outer door clear plastic lens plate. 

. 
 28 46 21 17-0575 EA 250 Point Firefinder Package Including One DLC, One PMI, One ZIC-4A, One CC-5, One PSC-12, One CAB3-

BD, One BCL, One ID-SP And One OD-LP (Siemens XLS-250-CAB3-BD) ................................................................. 12,020.29 504.91 
Note: DLC is a device loop card. PMI is a person machine interface. ZIC-4A is a four circuit zone indicating card. 
CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. CAB3-BD is a three row inner 
and outer door set. ID-SP is an inner door blank single plate. OD-LP is an outer door clear plastic lens plate. 

. 
 28 46 21 17-0576 EA 250 Point Firefinder Package Including One DLC, One PMI, One ZIC-4A, One CC-5, And One PSC-12 (Siemens 

XLS-250-ZIC4A-EP) ....................................................................................................................................................... 6,951.59 504.91 
Note: DLC is a device loop card. PMI is a person machine interface. ZIC-4A is a four circuit zone indicating card. 
CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. 

. 
 28 46 21 17-0577 EA 250 Point Firefinder Package Including One DLC, One PMI-INT, One ZIC-4A, One CC-5, And One PSC-12 

(Siemens XLS-250-ZIC4A-INT-EP) ................................................................................................................................ 6,951.59 504.91 
Note: DLC is a device loop card. PMI-INT is a person machine interface with multilingual overlays. ZIC-4A is a 
four circuit zone indicating card. CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger 
module. 

. 
 28 46 21 17-0578 EA 250 Point Firefinder Package Including One DLC, One PMI, One ZIC-8B, One CC-5, And One PSC-12 (Siemens 

XLS-250-ZIC8B-EP) ....................................................................................................................................................... 8,032.48 504.91 
Note: DLC is a device loop card. PMI is a person machine interface. ZIC-8B is an eight circuit zone indicating 
card. CC-5 is a five slot card cage. PSC-12 is a 12 Amp power supply charger module. 

XXXXXXX 
. 
 28 46 21 17-0579  Firefinder - XLS Basic System Equipment (28 46 21 17-0569) 
. 
. 

 28 46 21 17-0580 EA Person Machine Interface With Central Processor (Siemens PMI) .................................................................................. 3,706.37 504.91 
Note: Includes inner door. 

. 
 28 46 21 17-0581 EA Person Machine Interface With Central Processor, DE-2 And DPU (Siemens PMI-DPU-ENC) ...................................... 6,093.88 504.91 

Note: Includes inner door. 
. 

 28 46 21 17-0582 EA Person Machine Interface With Multilingual Overlays And Central Processor (Siemens PMI-INT) .................................. 3,706.37 504.91 
Note: Includes inner door. 

. 
 28 46 21 17-0583 EA Two Slot Card Cage (Siemens CC-2) ................................................................................................................................. 451.78 25.25 

. 
 28 46 21 17-0584 EA Five Slot Card Cage (Siemens CC-5) ................................................................................................................................. 760.03 25.25 

. 
 28 46 21 17-0585 EA Four Circuit Zone Indicating Card (Siemens ZIC-4A) ....................................................................................................... 1,083.65 25.25 

. 
 28 46 21 17-0586 EA Eight Circuit Zone Indicating Card (Siemens ZIC-8B) ...................................................................................................... 1,131.38 25.25 

. 
 28 46 21 17-0587 EA Two Channel Adapter Card For ZIC-8B (Siemens ZIC-2C) ................................................................................................ 361.17 25.25 

. 
 28 46 21 17-0588 EA Device Loop Card (Siemens DLC) ................................................................................................................................... 1,283.48 25.25 

Note: Interfaces with up to 252 detectors and devices. 
. 

 28 46 21 17-0589 EA Controllable Relay Card (Siemens CRC-6) ......................................................................................................................... 729.28 25.25 
Note: Provides six programmable relays. 

. 
 28 46 21 17-0590 EA 12 Amp Power Supply Charger Module (Siemens PSC-12) ............................................................................................ 2,747.05 25.25 

. 
 28 46 21 17-0591 EA Person Machine Interface With Central Processor And GPMI-UK Software Upgrade Kit (Siemens GPMI) .................... 4,785.65 504.91 

Note: Software kit provides interface with multiple FireFinder XLS and MXL systems. 
. 

 28 46 21 17-0592 EA Network Interface Card (Siemens NIC-C) ........................................................................................................................... 852.26 25.25 
Note: Provides HNET Or XNET communication between enclosures. 

. 
 28 46 21 17-0593 EA 12 Amp Power Supply Extender (Siemens PSX-12) ........................................................................................................ 2,285.90 25.25 

Note: Extends PSC-12 with an additional 24 volt DC. 
. 

 28 46 21 17-0594 EA Power Termination Board (Siemens PTB) .......................................................................................................................... 390.29 25.25 
Note: Used with systems requiring more than one PSX-12. 

. 
 28 46 21 17-0595 EA Conventional Detector Card (Siemens CDC-4) ................................................................................................................... 821.51 25.25 

. 
 28 46 21 17-0596 EA Multi-Mode Network Fiber Optic Interface Module (Siemens D2300CPS) ....................................................................... 1,603.87 25.25 

. 
 28 46 21 17-0597 EA Single-Mode Network Fiber Optic Interface Module (Siemens D2325CPS)..................................................................... 5,752.67 25.25 

XXXXXXX 
. 
 28 46 21 17-0598  Remote Lobby Enclosure (28 46 21 17-0569) 
. 
. 

 28 46 21 17-0599 EA 14-1/2" x 18-1/2" x 5" Two Module Remote Enclosure (Siemens REMBOX2) ................................................................. 1,081.41 100.98 
Note: Flush mounted. Includes clear lens plate on cover. 

. 
 28 46 21 17-0600 EA 24" x 18-1/2" x 5" Four Module Remote Enclosure (Siemens REMBOX4) ...................................................................... 1,388.85 100.98 

Note: Flush mounted. Includes clear lens plate on cover. 
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. 
 28 46 21 17-0601 EA Optional Mounting Plate For REMBOX2 (Siemens REMBOX2-MP) ................................................................................... 174.27 25.25 

Note: Required to mount up to four SIM-16 or OCM-16 modules. 
. 

 28 46 21 17-0602 EA Optional Mounting Plate For REMBOX4 (Siemens REMBOX4-MP) ................................................................................... 189.65 25.25 
Note: Required to mount up to eight SIM-16 or OCM-16 modules. 

XXXXXXX 
. 
 28 46 21 17-0603  Battery Enclosures (28 46 21 17-0569) 
. 
. 

 28 46 21 17-0604 EA Enclosure For 100 Amp Hours Batteries (Siemens CAB-BATT) ......................................................................................... 680.12 100.98 

XXXXXXX 
. 
 28 46 21 17-0605  Graphic Annunciator Output Drivers And Inputs (28 46 21 17-0569) 
. 
. 

 28 46 21 17-0606 EA Output Control Module (Siemens OCM-16) ........................................................................................................................ 528.64 25.25 
. 

 28 46 21 17-0607 EA Supervised Input Module (Siemens SIM-16) ....................................................................................................................... 528.64 25.25 

XXXXXXX 
. 
 28 46 21 17-0608  Remote LCD Displays (28 46 21 17-0569) 
. 
. 

 28 46 21 17-0609 EA Remote LED/LCD System Status Display (Siemens SSD) .............................................................................................. 1,229.93 75.73 
Note: No control or menu capability. 

. 
 28 46 21 17-0610 EA Remote LED/LCD System Status Display, Buttons To Acknowledge Events, Silence Audible Circuits And 

Resetting (Siemens SSD-C) ........................................................................................................................................... 1,384.46 75.73 

XXXXXXX 
. 
 28 46 21 17-0611  Voice Equipment (28 46 21 17-0569) 
. 
. 

 28 46 21 17-0612 EA 40 Watts Zone Amplifier Card (Siemens ZAC-40) ............................................................................................................ 1,209.05 25.25 
. 

 28 46 21 17-0613 EA 180 Watts Zone Amplifier Module (Siemens ZAM-180) ................................................................................................... 2,671.00 25.25 
. 

 28 46 21 17-0614 EA Live Voice Module (Siemens LVM) .................................................................................................................................. 1,128.95 25.25 
Note: Includes a dynamic microphone with a push-to-talk switch and ready-to-page indicator light, as well as a 
small local speaker and volume control for monitoring audio signals. 

XXXXXXX 
. 
 28 46 21 17-0615  MXL Series Equipment (28 46 21 17-0544) 
. 
. 
 28 46 21 17-0616  MXL Optional Equipment (28 46 21 17-0615) 
. 
. 

 28 46 21 17-0617 EA  Two Circuit Analog Loop Driver (Siemens ALD-2I) .......................................................................................................... 1,308.08 50.49 
. 

 28 46 21 17-0618 EA CXL/MXL Interface Module (Siemens CMI-300) .............................................................................................................. 3,351.41 25.25 
. 

 28 46 21 17-0619 EA Four Relay Programmable Relay Module (Siemens CRM-4) .............................................................................................. 581.23 25.25 
. 

 28 46 21 17-0620 EA Two Circuit Controllable Signal/Releasing Module (Siemens CSM-4) ................................................................................ 700.16 25.25 
. 

 28 46 21 17-0621 EA Remote Conventional Zone Module (Siemens CZM-1B6) .................................................................................................. 268.12 25.25 
. 

 28 46 21 17-0622 EA Short Circuit Line Isolator Module (Siemens Model LIM-1) ................................................................................................. 168.61 25.25 
. 

 28 46 21 17-0623 EA Four Circuit Conventional Zone Module (Siemens CZM-4) ................................................................................................. 681.55 25.25 
. 

 28 46 21 17-0624 EA 12" x 16" x 3" Enclosure For PAD-3 (Siemens EN-PAD) .................................................................................................... 253.72 37.87 
. 

 28 46 21 17-0625 EA Lexan Window For RCC (Siemens GENBOX-WD) ............................................................................................................. 170.66 20.19 
. 

 28 46 21 17-0626 EA Input Driver Module (Siemens MID-16) ............................................................................................................................... 449.35 25.25 
. 

 28 46 21 17-0627 EA Programmable Output Driver Module (Siemens MOD-16) .................................................................................................. 449.35 25.25 
. 

 28 46 21 17-0628 EA MXL Output/Input Module (Siemens MOI-7) ....................................................................................................................... 714.72 25.25 
. 

 28 46 21 17-0629 EA Two Slot Network Option Module Card Cage (Siemens MOM-2) ....................................................................................... 383.82 25.25 
. 

 28 46 21 17-0630 EA Four Slot Network Option Module Card Cage (Siemens MOM-4) ....................................................................................... 599.83 25.25 
. 

 28 46 21 17-0631 EA 12 Amperes, 220 Volt AC, Power Supply For MXL (Siemens MPS-12/220) .................................................................... 1,479.12 75.73 
. 

 28 46 21 17-0632 EA 12 Amperes, 240 Volt AC, Power Supply For MXL (Siemens MPS-12/240) .................................................................... 1,479.12 75.73 
. 

 28 46 21 17-0633 EA Network Interface Module (Siemens NIM-1W) ................................................................................................................. 1,062.61 25.25 
. 

 28 46 21 17-0634 EA  U.L. Listed Parallel Printer (Siemens PAL-1) ................................................................................................................... 2,790.93 100.98 
. 

 28 46 21 17-0635 EA Peripheral Interface Module, Model PIM-1 (Siemens 500-691324)..................................................................................... 316.67 25.25 
. 

 28 46 21 17-0636 EA Surface Mounted Remote Command Center (Siemens RCC-1) ...................................................................................... 3,165.93 504.91 
. 

 28 46 21 17-0637 EA Enclosure And Door With Lens For RCC-1 (Siemens RCC-1DL) ....................................................................................... 386.57 50.49 
. 

 28 46 21 17-0638 EA Flush Mounted Remote Command Center (Siemens RCC-1F) ....................................................................................... 3,165.93 504.91 
. 

 28 46 21 17-0639 EA Enclosure And Door With Lens For RCC-1F (Siemens RCC-1FDL) ................................................................................... 396.28 50.49 
. 

 28 46 21 17-0640 EA Remote Control Center With System Control Functions And Sequential Event Display (Siemens RCC-2) ..................... 2,466.10 504.91 
. 

 28 46 21 17-0641 EA MXL/MXLV Remote Annunciator/Keyboard With Enhanced Display (Siemens RCC-3) .................................................. 3,622.23 504.91 
. 

 28 46 21 17-0642 EA RCC-2/RSE-1 Trim Ring (Siemens RCF-1) .......................................................................................................................... 61.66 12.62 
. 

 28 46 21 17-0643 EA Remote Diagnostics Module For MXL (Siemens RDM-MXL) ........................................................................................... 4,308.04 50.49 
. 

 28 46 21 17-0644 EA Remote Diagnostics Module For PC (Siemens RDM-PC) ............................................................................................... 9,159.91 50.49 
. 

 28 46 21 17-0645 EA Releasing End Of Line Module (Siemens REL-EOL) .......................................................................................................... 138.68 25.25 
. 

 28 46 21 17-0646 EA 36 Zone Tabular Graphic Annunciator With Restart System Key (Siemens RSA-MBSC) ............................................... 2,752.24 50.49 
. 

 28 46 21 17-0647 EA 36 Zone Tabular Graphic Annunciator (Siemens RSA-MBTL) ......................................................................................... 2,628.45 50.49 
. 

 28 46 21 17-0648 EA 8-3/8" x 6-1/4" Remote Control Enclosure (Siemens RSE-1) ........................................................................................... 1,416.35 100.98 

XXXXXXX 
. 
 28 46 21 17-0649  Complete MXL And MXLV System Packages Without Enclosure (28 46 21 17-0615) 
. 
. 

 28 46 21 17-0650 EA MXL System Electronics Package Including One MMB-3, One Display/Control Keyboard, One MDL-1, One MKB-
2, One Mps-6, One MOM-2, One ALD-2I And One PIM-1 (Siemens MXL-SS-EP) ....................................................... 10,310.76 504.91 

Note: MMB-3 is a MXL/MXLV main control board. MDL-1 is a clear lens. MKB-2 is a MXL/MXLV 
display/keyboard module with hinged frame. MPS-6 is a 6 Amp power supply for MXL. MOM-2 is a two slot 
network option module card cage. ALD-2I is a two circuit analog loop driver. PIM-1 is a peripheral interface 
module. 

. 
 28 46 21 17-0651 EA MXL Voice System Electronics Package Including One MMB-3, One MKB-2, One MPS-6, One ACM-1, One TBM-

2, One MMM-1, One OMM-2, One ZAC-30, One OCC-1, One MHD-5, One VSM-1 And Four VSB-1 (Siemens 
MXLV-SS-EP) ............................................................................................................................................................... 13,343.08 504.91 

Note: MMB-3 is a MXL/MXLV main control board. MKB-2 is a MXL/MXLV display/keyboard module with hinged 
frame. MPS-6 is a 6 Amp power supply for MXL. ACM-1 is an audio control module. TBM-2 is a voice terminal 
module. MMM-1 is a master microphone module. OMM-2 is a two half width slot card cage. ZAC-30 is a MXLV 
zone amplifier card. OCC-1 is a MXLV output control card. MHD-5 is a deadfront panel for MSE-2 backbox. 
VSM-1 is an eight switch module. VSB-1 is a module blank with overlay. 
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. 
 28 46 21 17-0652 EA MXLV Demonstration Panel (Siemens MXLV DEMO) ................................................................................................... 27,504.70 504.91 

XXXXXXX 
. 
 28 46 21 17-0653  MXL Basic System (28 46 21 17-0615) 
. 
. 

 28 46 21 17-0654 EA MXL/MXLV Main Control Board (Siemens MMB-3) ......................................................................................................... 6,495.28 504.91 
. 

 28 46 21 17-0655 EA MXL System Electronics Package Including One MMB-3, One DE-2 And One DPU (Siemens MMB-DPU-ENCL) ........ 8,306.75 504.91 
Note: MMB-3 is a MXL/MXLV main control board. DE-2 is an enclosure for document storage. DPU is a handheld 
device programming and testing unit. 

. 
 28 46 21 17-0656 EA MXL/MXLV Display/Keyboard Module With Hinged Frame (Siemens MKB-2) ................................................................ 2,323.44 50.49 

. 
 28 46 21 17-0657 EA MXL/MXLV Keyboard With Enhanced Display With Hinged Frame (Siemens MKB-5) .................................................... 2,907.57 50.49 

. 
 28 46 21 17-0658 EA 6 Amperes Power Supply For MXL (Siemens MPS-6) ..................................................................................................... 1,025.24 75.73 

. 
 28 46 21 17-0659 EA 220/240 Volt AC Adapter Cable (Siemens CIA-12) ............................................................................................................... 77.84 12.62 

XXXXXXX 
. 
 28 46 21 17-0660  MXL/MXLR System Expansion Accessories (28 46 21 17-0615) 
. 
. 

 28 46 21 17-0661 EA  MXL Remote Power Supply Module (Siemens PSR-1) ................................................................................................... 1,254.21 75.73 
. 

 28 46 21 17-0662 EA  Style 4 Communication Module (Siemens NET-4) .............................................................................................................. 260.03 25.25 
. 

 28 46 21 17-0663 EA  Style 7 Communication Module (Siemens NET-7) .............................................................................................................. 467.96 25.25 
. 

 28 46 21 17-0664 EA MXL/MXL-IQ/MXLV Intelligent Control Point, B6 Chip (Siemens ICP-B6) .......................................................................... 283.50 25.25 

XXXXXXX 
. 
 28 46 21 17-0665  Peripheral Devices (28 46 21 17-0544) 
. 
. 
 28 46 21 17-0666  Thermal Detectors (28 46 21 17-0665) 
. 
. 

 28 46 21 17-0667 EA Rate Of Rise And 135 Degree F Fixed Temperature Thermal Detector (Siemens DT-135R) ............................................. 115.37 37.87 
. 

 28 46 21 17-0668 EA Rate Of Rise And 200 Degree F Fixed Temperature Thermal Detector (Siemens DT-200R) ............................................. 115.37 37.87 
. 

 28 46 21 17-0669 EA 135 Degree F Fixed Temperature Thermal Detector (Siemens DT-135F) .......................................................................... 115.37 37.87 
. 

 28 46 21 17-0670 EA 200 Degree F Fixed Temperature Thermal Detector (Siemens DT-200F) .......................................................................... 115.37 37.87 
. 

 28 46 21 17-0671 EA Weatherproof 135 Degree F Rate Compensation/Fixed Temperature Thermal Detector (Siemens DT-135WP) ............... 176.05 37.87 
. 

 28 46 21 17-0672 EA Weatherproof 200 Degree F Rate Compensation/Fixed Temperature Thermal Detector (Siemens DT-200WP) ............... 176.05 37.87 
. 

 28 46 21 17-0673 EA Explosion Proof 190 Degree F Rate Compensation/Fixed Temperature Thermal Detector (Siemens DT-190EP) ............. 421.19 37.87 

XXXXXXX 
. 
 28 46 21 17-0674  Beam Smoke Detector (28 46 21 17-0665) 
. 
. 

 28 46 21 17-0675 EA Linear Beam Smoke Detector (Siemens PBA-1191) ....................................................................................................... 1,965.40 37.87 
. 

 28 46 21 17-0676 EA Base For Linear Beam Smoke Detector (Siemens PBB-1191) ........................................................................................... 225.89 12.62 
. 

 28 46 21 17-0677 EA 20cm x 20cm Flat Reflector For Linear Beam Smoke Detector (Siemens PBR-1192) ....................................................... 228.32 12.62 
. 

 28 46 21 17-0678 EA 10cm x 10cm Flat Reflector For Linear Beam Smoke Detector (Siemens PBR-1193) ....................................................... 118.29 12.62 

XXXXXXX 
. 
 28 46 21 17-0679  Bases For Detectors (28 46 21 17-0665) 
. 
. 

 28 46 21 17-0680 EA Detector Base (Siemens DB-11) ........................................................................................................................................... 37.39 12.62 
. 

 28 46 21 17-0681 EA Universal Base (Siemens DB-3S) ......................................................................................................................................... 34.96 12.62 

XXXXXXX 
. 
 28 46 21 17-0682  Manual Stations (28 46 21 17-0665) 
. 
. 

 28 46 21 17-0683 EA Weatherproof Metal Manual Pull Station With Key (Siemens MSM-K-WP) ........................................................................ 253.95 30.29 

XXXXXXX 
. 
 28 46 21 17-0684  Addressable Devices (28 46 21 17-0544) 
. 
. 
 28 46 21 17-0685  Intelligent Detectors And Devices For Firefinder XLS And FS-250 (28 46 21 17-0684) 
. 
. 

 28 46 21 17-0686 EA Addressable Fireprint Fire Detector (Siemens HFP-11) ...................................................................................................... 214.89 37.87 
. 

 28 46 21 17-0687 EA Addressable Thermal Fire Detector (Siemens HFPT-11).................................................................................................... 186.57 37.87 
. 

 28 46 21 17-0688 EA Relay Base For H-Series Intelligent Detectors (Siemens DB-HR) ...................................................................................... 153.40 37.87 
. 

 28 46 21 17-0689 EA Ceiling Mounted Remote Alarm Indicator (Siemens RL-HC) .............................................................................................. 105.66 37.87 
. 

 28 46 21 17-0690 EA Wall Mounted Remote Alarm Indicator (Siemens RL-HW) .................................................................................................. 105.66 37.87 
. 

 28 46 21 17-0691 EA Addressable Single Action Manual Pull Station (Siemens HMS-S) ..................................................................................... 221.20 25.25 
. 

 28 46 21 17-0692 EA Addressable Double Action Manual Pull Station (Siemens HMS-D) ................................................................................... 211.49 25.25 
. 

 28 46 21 17-0693 EA Single Input Intelligent Initiating Devices Interface Module (Siemens HTRI-S) ................................................................... 168.61 25.25 
. 

 28 46 21 17-0694 EA Dual Input Intelligent Initiating Devices Interface Module (Siemens HTRI-D) ..................................................................... 205.02 25.25 
. 

 28 46 21 17-0695 EA Single Input Intelligent Initiating Devices Interface Module With Relay (Siemens HTRI-R) ................................................ 205.02 25.25 
. 

 28 46 21 17-0696 EA Mini Single Input Intelligent Initiating Devices Interface Module (Siemens HTRI-M) ........................................................... 156.48 25.25 
. 

 28 46 21 17-0697 EA Line Isolator Module (Siemens HLIM) ................................................................................................................................. 161.33 25.25 
. 

 28 46 21 17-0698 EA Remote Convention Zone Module (Siemens HZM) ............................................................................................................ 235.76 25.25 
. 

 28 46 21 17-0699 EA Intelligent Control Point Module (Siemens HCP) ................................................................................................................ 297.25 25.25 
. 

 28 46 21 17-0700 EA Handheld Programming And Testing Unit (Siemens DPU) .............................................................................................. 1,287.37  
. 

 28 46 21 17-0701 EA DPU Carrying Case (Siemens DPU-C1) ............................................................................................................................. 199.61  
. 

 28 46 21 17-0702 EA Label Printer And Carrying Case (Siemens DPU-PRT) ................................................................................................... 2,205.80 25.25 

XXXXXXX 
. 
 28 46 21 17-0703  Air Duct Housings And Detectors (28 46 21 17-0684) 
. 
. 

 28 46 21 17-0704 EA Air-Duct Housing (Siemens AD2-P) .................................................................................................................................... 240.24 20.19 
. 

 28 46 21 17-0705 EA Air-Duct Housing With Relay (Siemens AD2-XHR) ............................................................................................................. 270.98 20.19 
. 

 28 46 21 17-0706 EA Weatherproof Enclosure For Duct Housing (Siemens WP-2000) ....................................................................................... 219.58 25.25 
. 

 28 46 21 17-0707 EA 6" To 1' Duct Sampling Tube (Siemens ST-10) .................................................................................................................... 31.33 7.57 
. 

 28 46 21 17-0708 EA >1' To 3' Duct Sampling Tube (Siemens ST-25) ................................................................................................................... 38.80 10.10 
. 

 28 46 21 17-0709 EA >3' To 5' Duct Sampling Tube (Siemens ST-50) ................................................................................................................... 48.71 12.62 
. 

 28 46 21 17-0710 EA >5' To 10' Duct Sampling Tube (Siemens ST-100) ............................................................................................................... 56.99 15.15 

XXXXXXX 
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. 
 28 46 21 17-0711  Intelligent Initiating Devices For MXL, MXL-LQ And MXLV (28 46 21 17-0684) 
. 
. 

 28 46 21 17-0712 EA Addressable Fireprint Fire Detector (Siemens FP-11) ........................................................................................................ 223.79 37.87 
. 

 28 46 21 17-0713 EA Addressable Thermal Fire Detector (Siemens FPT-11) ...................................................................................................... 193.85 37.87 
. 

 28 46 21 17-0714 EA Intelligent Ionization Smoke Detector (Siemens ILI-1) ........................................................................................................ 246.44 37.87 
. 

 28 46 21 17-0715 EA Addressable Single Action Manual Pull Station (Siemens MSI-10B) .................................................................................. 215.54 25.25 
. 

 28 46 21 17-0716 EA Addressable Double Action Manual Pull Station (Siemens MSI-20B) ................................................................................. 237.38 25.25 
. 

 28 46 21 17-0717 EA Single Input Intelligent Initiating Devices Interface Module (Siemens TRI-S) ...................................................................... 217.96 25.25 
. 

 28 46 21 17-0718 EA Dual Input Intelligent Initiating Devices Interface Module (Siemens TRI-D) ........................................................................ 240.62 25.25 
. 

 28 46 21 17-0719 EA Single Input Intelligent Initiating Devices Interface Module With Relay (Siemens TRI-R) ................................................... 240.62 25.25 

XXXXXXX 
. 
 28 46 21 17-0720  Detector Universal Bases (28 46 21 17-0684) 
. 
. 

 28 46 21 17-0721 EA Detector Base With Relay (Siemens DB-X11RS) ............................................................................................................... 102.11 12.62 
. 

 28 46 21 17-0722 EA PE-11 To DB-3 Base Adapter (Siemens DB-ADPT) ............................................................................................................. 53.57 12.62 
. 

 28 46 21 17-0723 EA Locking Kit (Siemens LK-11) ................................................................................................................................................. 10.75  
. 

 28 46 21 17-0724 EA  Detector Base With Relay (Siemens DB-X3RS) ................................................................................................................. 102.11 12.62 
. 

 28 46 21 17-0725 EA Audible Base For Addressable Fireprint Fire Detector (Siemens ADBX-11) ....................................................................... 118.29 12.62 
. 

 28 46 21 17-0726 EA Retrofit Adapter Box For Audible Bases Ionization Detector Air Duct (Siemens ADB-BOX) ................................................. 51.14 12.62 
. 

 28 46 21 17-0727 EA  Flush Trim Ring For Bases (Siemens RA-ADB) .................................................................................................................... 24.86 7.57 
. 

 28 46 21 17-0728 EA Seal For DB-11 (Siemens DB11-SEAL) ................................................................................................................................ 12.70  
. 

 28 46 21 17-0729 EA Gasket For DB-11 (Siemens DB-SEAL) ................................................................................................................................ 13.76  
. 

 28 46 21 17-0730 EA Detector Guard Housing (Siemens DGH-11) ...................................................................................................................... 148.23 12.62 
. 

 28 46 21 17-0731 EA Small Detector Base (Siemens DB-11E) ............................................................................................................................... 40.62 12.62 
. 

 28 46 21 17-0732 EA Audible Base For Series 3 (Siemens ADBI-60A) ................................................................................................................ 132.85 12.62 
. 

 28 46 21 17-0733 EA Base Plug (Siemens DB-11-DP) ........................................................................................................................................... 10.71  

XXXXXXX 
. 
 28 46 21 17-0734  Air Duct Smoke Detectors (28 46 21 17-0684) 
. 
. 

 28 46 21 17-0735 EA Intelligent Remote Duct Relay Module (Siemens DA-X3SR) .............................................................................................. 116.02 25.25 
. 

 28 46 21 17-0736 EA  Weatherproof Enclosure For Duct Housing (Siemens EAD-3) ............................................................................................ 573.95 25.25 

XXXXXXX 
. 
 28 46 21 17-0737  Notification Devices (28 46 21 17-0544) 
. 
. 
 28 46 21 17-0738  Synchronization Control Devices (28 46 21 17-0737) 
. 
. 

 28 46 21 17-0739 EA Dual Synchronization Control Module (Siemens DSC) ....................................................................................................... 168.61 25.25 

XXXXXXX 
. 
 28 46 21 17-0740  Stand Alone Strobes (28 46 21 17-0737) 
. 
. 

 28 46 21 17-0741 EA Wall Mounted Multi-Candela Strobe (Siemens ZR-MC-R) .................................................................................................. 144.50 37.87 
. 

 28 46 21 17-0742 EA Wall Mounted High, Multi-Candela Strobe (Siemens ZR-HMC-R) ...................................................................................... 156.63 37.87 
. 

 28 46 21 17-0743 EA Ceiling Mounted Multi-Candela Strobe (Siemens ZR-MC-CR) ........................................................................................... 144.50 37.87 
. 

 28 46 21 17-0744 EA Ceiling Mounted High, Multi-Candela Strobe (Siemens ZR-HMC-CR) ................................................................................ 156.63 37.87 
. 

 28 46 21 17-0745 EA Ceiling Mounted High Multi-Candela Strobe (Siemens ST-HMC-CW) ................................................................................ 156.63 37.87 
. 

 28 46 21 17-0746 EA Ceiling Mounted Multi-Candela Strobe (Siemens ST-MC-CW) ........................................................................................... 144.50 37.87 
. 

 28 46 21 17-0747 EA Retrofit Plate Multi-Candela Strobe (Siemens ST-MC-RETRO-R) ...................................................................................... 165.53 37.87 
. 

 28 46 21 17-0748 EA Weatherproof Ceiling Mounted Strobe (Siemens ST-75-CR-WP) ....................................................................................... 159.06 37.87 
. 

 28 46 21 17-0749 EA Weatherproof Wall Mounted Strobe (Siemens ST-75-R-WP) ............................................................................................. 159.06 37.87 
. 

 28 46 21 17-0750 EA Weatherproof Ceiling Mounted High Multi-Candela Strobe (Siemens ST-HMC-CR-WP) ................................................... 169.58 37.87 
. 

 28 46 21 17-0751 EA Weatherproof Wall Mounted High Multi-Candela Strobe (Siemens ST-HMC-R-WP) .......................................................... 169.58 37.87 

XXXXXXX 
. 
 28 46 21 17-0752  Horns And Strobes (28 46 21 17-0737) 
. 
. 

 28 46 21 17-0753 EA Wall Mounted Multi-Candela Horn/Strobe (Siemens SE-MC-R) ......................................................................................... 192.23 37.87 
. 

 28 46 21 17-0754 EA Wall Mounted High Multi-Candela Horn/Strobe (Siemens SE-HMC-R) .............................................................................. 202.75 37.87 
. 

 28 46 21 17-0755 EA Wall Mounted Horn (Siemens SE-R) ................................................................................................................................... 115.37 37.87 
. 

 28 46 21 17-0756 EA Ceiling Mounted Multi-Candela Horn/Strobe (Siemens SE-MC-CR) ................................................................................... 192.23 37.87 
. 

 28 46 21 17-0757 EA Ceiling Mounted High Multi-Candela Horn/Strobe (Siemens SE-HMC-CR) ........................................................................ 202.75 37.87 
. 

 28 46 21 17-0758 EA Ceiling Mounted Horn (Siemens SEC-R) ............................................................................................................................ 120.23 37.87 
. 

 28 46 21 17-0759 EA Wall Mounted Low Profile Multi-Candela Horn/Strobe (Siemens SEF-MC-R) .................................................................... 192.23 37.87 
. 

 28 46 21 17-0760 EA Wall Mounted Low Profile High Multi-Candela Horn/Strobe (Siemens SEF-HMC-R) .......................................................... 202.75 37.87 
. 

 28 46 21 17-0761 EA Wall Mounted Low Profile Horn (Siemens SEF-R) .............................................................................................................. 115.37 37.87 
. 

 28 46 21 17-0762 EA Ceiling Mounted Low Profile Multi-Candela Horn/Strobe (Siemens SEF-MC-CW) ............................................................. 192.23 37.87 
. 

 28 46 21 17-0763 EA Ceiling Mounted Low Profile High Multi-Candela Horn/Strobe (Siemens SEF-HMC-CW) .................................................. 202.75 37.87 
. 

 28 46 21 17-0764 EA Ceiling Mounted Low Profile Horn (Siemens SEF-CR) ....................................................................................................... 120.23 37.87 
. 

 28 46 21 17-0765 EA Mini Horn (Siemens MH-R) ................................................................................................................................................... 97.57 37.87 
. 

 28 46 21 17-0766 EA Indoor/Outdoor Multi Tone Horn (Siemens MTH-R) ............................................................................................................ 121.85 37.87 
. 

 28 46 21 17-0767 EA Indoor/Outdoor Multi Tone, Multi-Candela Horn/Strobe (Siemens MTH-MC-R) ................................................................. 181.72 37.87 
. 

 28 46 21 17-0768 EA Industrial Tri-Tone Horn (Siemens ASR) ............................................................................................................................. 500.48 37.87 
. 

 28 46 21 17-0769 EA Wall Mounted Horn (Siemens HS-R) .................................................................................................................................. 121.85 37.87 
. 

 28 46 21 17-0770 EA Wall Mounted Multi-Candela Horn/Strobe (Siemens HS-MC-R) ......................................................................................... 182.52 37.87 
. 

 28 46 21 17-0771 EA Wall Mounted High Multi-Candela Horn/Strobe (Siemens HS-HMC-R) .............................................................................. 195.47 37.87 
. 

 28 46 21 17-0772 EA 6" Motor Bell (Siemens MBDC-6) ........................................................................................................................................ 138.03 37.87 
. 

 28 46 21 17-0773 EA 10" Motor Bell (Siemens MBDC-10) .................................................................................................................................... 150.16 37.87 

XXXXXXX 
. 
 28 46 21 17-0774  Mounting Accessories (28 46 21 17-0737) 
. 
. 

 28 46 21 17-0775 EA Concealed Conduit Adapter Plate (Siemens APS-R) ............................................................................................................ 34.96 12.62 
. 

 28 46 21 17-0776 EA 4" x 1-1/2" Surface Mounted Back Box (Siemens BBS-R) .................................................................................................... 34.96 12.62 
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. 
 28 46 21 17-0777 EA 4" x 2-1/8" Surface Mounted Back Box (Siemens DBBS-R) ................................................................................................. 35.77 12.62 

. 
 28 46 21 17-0778 EA Red Weatherproof Surface Mount Backbox (Siemens MT-SUR-BOX) ................................................................................. 55.18 12.62 

. 
 28 46 21 17-0779 EA White Weatherproof Surface Mount Backbox (Siemens MT-SUR-BOX-W) .......................................................................... 44.67 12.62 

. 
 28 46 21 17-0780 EA Surface Mounted Speaker Backbox (Siemens SBBS-R) ...................................................................................................... 47.09 12.62 

. 
 28 46 21 17-0781 EA Surface Mounted Speaker Backbox (Siemens SBL2S-R)..................................................................................................... 50.33 12.62 

. 
 28 46 21 17-0782 EA Square Semi-Flush Extension Ring (Siemens SERS-R)....................................................................................................... 40.62 12.62 

. 
 28 46 21 17-0783 EA Semi-Flush Plate (Siemens SFPS-R) ................................................................................................................................... 34.15 12.62 

. 
 28 46 21 17-0784 EA Square Surface Backbox (Siemens SHBBS-R) .................................................................................................................... 40.62 12.62 

. 
 28 46 21 17-0785 EA Horn Adapter Plate (Siemens SHMPS-R) ............................................................................................................................. 39.00 12.62 

. 
 28 46 21 17-0786 EA Ceiling Speaker Extension Ring (Siemens SPEXT-R) .......................................................................................................... 34.96 12.62 

. 
 28 46 21 17-0787 EA Wall Mounted Surface Mounted Speaker Backbox (Siemens SPSB-R) ............................................................................... 44.67 12.62 

. 
 28 46 21 17-0788 EA Wall Mounted Surface Mounted Speaker/Strobe Backbox (Siemens SPSSB-R) ................................................................. 47.09 12.62 

. 
 28 46 21 17-0789 EA Weatherproof Speaker Backbox (Siemens WBBS-R) ........................................................................................................... 45.48 12.62 

. 
 28 46 21 17-0790 EA Weatherproof Speaker Backbox With 3/4" Knockout (Siemens WBBS-R-3/4T-3/4B) ........................................................... 50.33 12.62 

. 
 28 46 21 17-0791 EA Weatherproof Flush Plate (Siemens WFPAS-R) ................................................................................................................... 50.33 12.62 

. 
 28 46 21 17-0792 EA Weatherproof Horn Flush Plate (Siemens WFPS-R) ............................................................................................................ 50.33 12.62 

. 
 28 46 21 17-0793 EA Weatherproof Horn Backbox (Siemens WPBBS-R) .............................................................................................................. 47.09 12.62 

. 
 28 46 21 17-0794 EA Weatherproof Strobe Backbox (Siemens WPSBBS-R) ......................................................................................................... 47.09 12.62 

. 
 28 46 21 17-0795 EA Surface Mounted Weatherproof Backbox Kit (Siemens WPS-KIT) ....................................................................................... 34.96 12.62 

. 
 28 46 21 17-0796 EA Z Series Backbox (Siemens ZBB-R) ..................................................................................................................................... 39.00 12.62 

XXXXXXX 
. 
 28 46 21 17-0797  Door Holders (28 46 21 17-0737) 
. 
. 

 28 46 21 17-0798 EA 120 Volt AC Concealed Wiring Fire Door Holder (Siemens SDH-2A) ................................................................................. 284.46 37.87 
. 

 28 46 21 17-0799 EA 24 Volt DC Concealed Wiring Fire Door Holder (Siemens SDH-2D) .................................................................................. 284.46 37.87 

XXXXXXX 
. 
 28 46 21 17-0800  Voice Equipment (28 46 21 17-0544) 
. 
. 
 28 46 21 17-0801  Voicecom (28 46 21 17-0800) 
. 
. 

 28 46 21 17-0802 EA Emergency Voice Alarm Communication System, 3.5 Amp Power Supply And Battery Charger, 50W Amplifier, 
Battery Cables, Main Control Board With One Speaker Circuit, Paging Microphone And Enclosure With 
Deadfront And Space For Five Modules (Siemens VOICECOM) ................................................................................... 4,339.05 504.91 

. 
 28 46 21 17-0803 EA Emergency Voice Alarm Communication System, 3.5 Amp Power Supply And Battery Charger, Two 50W 

Amplifier, Battery Cables, Main Control Board With One Speaker Circuit, Paging Microphone, Enclosure With 
Deadfront And Space For 11 Modules, Auxiliary Power Supply, Four PS-AUX Strobe Zone Cables And One AM-
25-50 Speaker Zone Cables (Siemens VOICECOM-L) .................................................................................................. 6,806.65 504.91 

XXXXXXX 
. 
 28 46 21 17-0804  Johnson Controls Fire Alarm (28 46 21 17) 
. 
. 

 28 46 21 17-0805 EA Intelligent Addressable ION Detector; With FlashScan. (Johnson Controls, Inc. #1951J) .................................................. 170.06 37.87 
. 

 28 46 21 17-0806 EA Intelligent Addressable Photo Detector; With FlashScan. (Johnson Controls, Inc. #2951J) ............................................... 168.31 37.87 
. 

 28 46 21 17-0807 EA Intelligent Addressable Photo/Thermal Detector; With FlashScan. (Johnson Controls, Inc. #2951TJ) ............................... 208.48 37.87 
. 

 28 46 21 17-0808 EA Acclimate™ Intelligent Photo Thermal Detector; With FlashScan. (Johnson Controls, Inc. #2951TMJ) ............................. 207.93 37.87 
. 

 28 46 21 17-0809 EA 411UD, 4 Channel Dual. (Johnson Controls, Inc. #411UD) ................................................................................................ 562.23 50.49 
. 

 28 46 21 17-0810 EA Intelligent Addressable High Temperature Heat Detector; With FlashScan. (Johnson Controls, Inc. #5951HJ) ................. 161.10 37.87 
. 

 28 46 21 17-0811 EA Intelligent Addressable High Temperature Heat Detector; With FlashScan. (Johnson Controls, Inc. #5951J) ................... 144.47 37.87 
. 

 28 46 21 17-0812 EA Intelligent Addressable Rate-of-Rise Thermal Detector; With FlashScan. (Johnson Controls, Inc. #5951RJ) .................... 140.95 37.87 
. 

 28 46 21 17-0813 EA Intelligent Addressable Laser Detector; Low Profile, Use With IFC Series Panels Only. (Johnson Controls, Inc. 
#7351J) .............................................................................................................................................................................. 411.92 37.87 

. 
 28 46 21 17-0814 EA 100 Watts Audio Amplifier At 70.7 VRMS With Built-in Tone Generator, 120 Volt AC (Johnson Controls, Inc. #AA-

100)................................................................................................................................................................................. 1,984.37 75.73 
. 

 28 46 21 17-0815 EA AUDIO Amplifier, 100 Watts, 230 Voltage AC (Johnson Controls, Inc. #AA-100E) ......................................................... 1,923.07 75.73 
. 

 28 46 21 17-0816 EA 120 Watts Audio Amplifier At 25 VRMS With Built-in Tone Generator, 120 Voltage AC (Johnson Controls, Inc. 
#AA-120) ......................................................................................................................................................................... 1,956.14 75.73 

. 
 28 46 21 17-0817 EA AUDIO Amplifier, 120 Watts, 230 Voltage AC (Johnson Controls, Inc. #AA-120E) ......................................................... 1,873.58 75.73 

. 
 28 46 21 17-0818 EA 30 Watts Audio Amplifier At 25 VRMS, 120 Voltage AC (Johnson Controls, Inc. #AA-30) ................................................. 919.76 75.73 

. 
 28 46 21 17-0819 EA AUDIO Amplifier, 30 Watts, 230 Voltage AC (Johnson Controls, Inc. #AA-30E) ................................................................ 919.76 75.73 

. 
 28 46 21 17-0820 EA Annunciator Control Module With; 16 Red Alarm LED's, 16 Yellow Trouble LED's, And 16 Control Switches, On-

line, System Trouble Led, And Local Sounder, Local Acknowledge And Lamp Test Switch, Supports 1, 2 Or 3 
AEM-16AT Expander Modules. (Johnson Controls, Inc. #ACM-16AT) .............................................................................. 911.55 25.25 

. 
 28 46 21 17-0821 EA IFC Series ACS Annunciator; Up To 96 Points Of Annunciation With Alarm Or Active LED, Trouble LED And 

Switch Per Circuit. Active/Alarm LEDs Can Be Programmed (By Powered Up Switch Selection) By Point To Be 
Red, Green Or Yellow And The Trouble LED Is Always Yellow. Expandable With One, Two Or Three AEM-
24AT's. (Johnson Controls, Inc. #ACM-24AT) ................................................................................................................... 947.94 25.25 

. 
 28 46 21 17-0822 EA Annunciator Control Module; Includes 32 Red Alarm LED's, System Trouble LED And On-line LED, Local 

Acknowledge, Lamp Test Switch, And Local Piezo Sounder, Supports One AEM-32A Expander Module. 
(Johnson Controls, Inc. #ACM-32A) .................................................................................................................................. 697.53 25.25 

. 
 28 46 21 17-0823 EA IFC Series ACS Annunciator; Up To 96 Points Of Annunciation With Alarm Or Active LED Per Circuit. 

Active/Alarm LEDs Can Be Programmed (By Powered Up Switch Selection) In Groups Of 24 To Be Red, Green 
Or Yellow. Expandable To 96 Points With One AEM-48A. (Johnson Controls, Inc. #ACM-48A) ....................................... 697.53 25.25 

. 
 28 46 21 17-0824 EA Annunciator, Relay, Form C. (Johnson Controls, Inc. #ACM-8R) ....................................................................................... 493.40 25.25 

. 
 28 46 21 17-0825 EA Charger Power Supply - 6 Or 10 Amperes; Mounts In CAB-PS1, CAB-3/4, EQ Cabx, BB-25, Or CHS-PS1; Comes 

With The PK-PPS Programming Utility. Windows® PC And USB Cable Required For Programming. (Johnson 
Controls, Inc. #ACPS-610) .............................................................................................................................................. 1,585.56 50.49 

. 
 28 46 21 17-0826 EA Annunciator Expander Module With: 16 Red Alarm LED's, 16 Yellow Trouble LED's, 16 Control Switches, Cable 

For Connection To The ACM-16AT Master. (Johnson Controls, Inc. #AEM-16AT) ........................................................... 697.53 25.25 
. 

 28 46 21 17-0827 EA Annunciator Expander Module; 24 Alarm And Trouble LEDs, Expands The ACM-24AT To 48, 72 Or 96 Points. 
(Johnson Controls, Inc. #AEM-24AT) ................................................................................................................................ 724.88 25.25 

. 
 28 46 21 17-0828 EA Annunciator Expander Module With: 32 Red Alarm LED's, Cable For Connection To The ACM-32A Master. 

(Johnson Controls, Inc. #AEM-32A)................................................................................................................................... 625.75 25.25 
. 

 28 46 21 17-0829 EA Annunciator Expander Module; 48 Alarm LEDs, Expands The ACM-48A To 96 Points. (Johnson Controls, Inc. 
#AEM-48A) ........................................................................................................................................................................ 625.75 25.25 
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. 
 28 46 21 17-0830 EA Back Box, Flush Or Surface Mount; Requires A Door And Telephone Chassis. (Johnson Controls, Inc. #AFAWS-

BX) ..................................................................................................................................................................................... 108.53 22.72 
. 

 28 46 21 17-0831 EA Receiver, Multimode Fiber. (Johnson Controls, Inc. #AFL-RM) .......................................................................................... 959.57 50.49 
. 

 28 46 21 17-0832 EA Receiver, Singlemode Fiber. (Johnson Controls, Inc. #AFL-RS) ..................................................................................... 2,080.42 50.49 
. 

 28 46 21 17-0833 EA Transmit, Multimode Fiber. (Johnson Controls, Inc. #AFL-TM) ........................................................................................... 959.57 50.49 
. 

 28 46 21 17-0834 EA Transmit, Singlemode Fiber. (Johnson Controls, Inc. #AFL-TS) ...................................................................................... 2,080.42 50.49 
. 

 28 46 21 17-0835 EA Base, Smoke Detector, 2 Wire. (Johnson Controls, Inc. #B110LP) ...................................................................................... 40.09 12.62 
. 

 28 46 21 17-0836 EA Base, Smoke Detector, Intelligent. (Johnson Controls, Inc. #B224BI) ................................................................................ 103.95 12.62 
. 

 28 46 21 17-0837 EA Base, Smoke Detector, Intelligent. (Johnson Controls, Inc. #B224RB) ................................................................................. 98.17 12.62 
. 

 28 46 21 17-0838 EA Base, Smoke Detector, 2 Wire. (Johnson Controls, Inc. #B401) ........................................................................................... 42.56 12.62 
. 

 28 46 21 17-0839 EA Intelligent Detector Base, Without Flange. (Johnson Controls, Inc. #B501J) ........................................................................ 38.46 12.62 
. 

 28 46 21 17-0840 EA Battery Cabinet, Lockable. (Johnson Controls, Inc. #BB-100) ............................................................................................ 702.29 50.49 
. 

 28 46 21 17-0841 EA Projected Beam Smoke Detector, Single-ended Reflected Type, Includes Trouble Relay, Transmitter/Receiver In 
One Unit. (Johnson Controls, Inc. #Beam1224).............................................................................................................. 1,636.05 75.73 

. 
 28 46 21 17-0842 EA Same As Beam1224 With Built-in Sensitivity Test Filter. (Johnson Controls, Inc. #Beam1224S) .................................... 1,728.84 75.73 

. 
 28 46 21 17-0843 EA Mounting Kit, Long RG, Beam. (Johnson Controls, Inc. #BeamLRK) ................................................................................. 192.27 12.62 

. 
 28 46 21 17-0844 EA Mounting Kit, Beam Detect. (Johnson Controls, Inc. #BeamMMK) ..................................................................................... 130.42 12.62 

. 
 28 46 21 17-0845 EA Digital Audio Amplifier, 50 Watts, 25 VRMS (Johnson Controls, Inc. #DAA-5025) .......................................................... 1,637.41 75.73 

. 
 28 46 21 17-0846 EA Digital Audio Amplifier, 50 Watts, 25 VRMS, Multi-Fiber (Johnson Controls, Inc. #DAA-5025F) ..................................... 1,512.33 75.73 

. 
 28 46 21 17-0847 EA Digital Audio Amplifier, 50 Watts, 25 VRMS, Single-Fiber (Johnson Controls, Inc. #DAA-5025SF)................................. 1,512.33 75.73 

. 
 28 46 21 17-0848 EA Digital Audio Amplifier, 50 Watts, 70 VRMS (Johnson Controls, Inc. #DAA-5070) .......................................................... 1,772.53 75.73 

. 
 28 46 21 17-0849 EA Amplifier, Digital Audio. (Johnson Controls, Inc. #DAA-5070E) ....................................................................................... 1,636.05 75.73 

. 
 28 46 21 17-0850 EA Digital Audio Amplifier, 50 Watts, 70 VRMS, Multi-Fiber (Johnson Controls, Inc. #DAA-5070F) ..................................... 1,636.05 75.73 

. 
 28 46 21 17-0851 EA Digital Audio Amplifier, 50 Watts, 70 VRMS, Single-Fiber (Johnson Controls, Inc. #DAA-5070SF)................................. 1,636.05 75.73 

. 
 28 46 21 17-0852 EA Digital Audio Amplifier, 75 Watts, 25 VRMS (Johnson Controls, Inc. #DAA-7525) .......................................................... 1,954.17 75.73 

. 
 28 46 21 17-0853 EA Digital Audio Amplifier, 75 Watts, 25 VRMS, Multi Fiber (Johnson Controls, Inc. #DAA-7525F) ..................................... 1,954.17 75.73 

. 
 28 46 21 17-0854 EA Digital Audio Amplifier, 75 Watts, 25 VRMS, Single Fiber (Johnson Controls, Inc. #DAA-7525SF) ................................. 1,954.17 75.73 

. 
 28 46 21 17-0855 EA Innovairflex Intelligent. (Johnson Controls, Inc. #DNR) ....................................................................................................... 206.45 25.25 

. 
 28 46 21 17-0856 EA Innovairflex Duct Detect. (Johnson Controls, Inc. #DNRW) ................................................................................................ 314.63 25.25 

. 
 28 46 21 17-0857 EA Innovairflex Sample Tube. (Johnson Controls, Inc. #DST1) ................................................................................................. 30.05 10.10 

. 
 28 46 21 17-0858 EA Innovairflex Sample Tube. (Johnson Controls, Inc. #DST1.5) .............................................................................................. 32.59 10.10 

. 
 28 46 21 17-0859 EA Innovairflex Sample Tube. (Johnson Controls, Inc. #DST10) ............................................................................................... 77.87 15.15 

. 
 28 46 21 17-0860 EA Innovairflex Sample Tube. (Johnson Controls, Inc. #DST3) ................................................................................................. 38.29 10.10 

. 
 28 46 21 17-0861 EA Innovairflex Sample Tube. (Johnson Controls, Inc. #DST5) ................................................................................................. 47.33 12.62 

. 
 28 46 21 17-0862 EA Digital Voice Command, Analog Output. (Johnson Controls, Inc. #DVC-AO) ..................................................................... 316.46 25.25 

. 
 28 46 21 17-0863 EA Digital Voice Command, Keypad. (Johnson Controls, Inc. #DVC-KD) ................................................................................ 527.81 50.49 

. 
 28 46 21 17-0864 EA Equipment Cabinet Used To House DAA Digital Amplifiers, XP10/6 Series Transponders, AA-Amplifiers, ACPS-

610 Or Amperes-24; B Size, Black. (Johnson Controls, Inc. #EQBB-B4) .......................................................................... 444.88 75.73 
. 

 28 46 21 17-0865 EA Equipment Cabinet Used To House DAA Digital Amplifiers, XP10/6 Series Transponders, AA-Amplifiers, ACPS-
610 Or Amperes-24; C Size, Black. (Johnson Controls, Inc. #EQBB-C4) .......................................................................... 611.48 75.73 

. 
 28 46 21 17-0866 EA Equipment Cabinet Used To House DAA Digital Amplifiers, XP10/6 Series Transponders, AA-Amplifiers, ACPS-

610 Or AMPS-24; D Size, Black. (Johnson Controls, Inc. #EQBB-D4) .............................................................................. 667.15 75.73 
. 

 28 46 21 17-0867 EA Equipment Cabinet Door; B Size Black. (Johnson Controls, Inc. #EQDR-B4) .................................................................... 347.16 10.10 
. 

 28 46 21 17-0868 EA Equipment Cabinet Door; C Size Black. (Johnson Controls, Inc. #EQDR-C4) .................................................................... 522.45 10.10 
. 

 28 46 21 17-0869 EA Equipment Cabinet Door; D Size Black. (Johnson Controls, Inc. #EQDR-D4) .................................................................... 574.01 10.10 
. 

 28 46 21 17-0870 EA 6.0 Amperes, 120 Volt AC Remote Charger Power Supply (Johnson Controls, Inc. #FCPS-24S6) ................................... 713.09 100.98 
Note: Includes Main Printed Circuit Board, Transformers And Installation Instructions 

. 
 28 46 21 17-0871 EA 8 Amperes, 120 Volt AC Remote Charger Power Supply (Johnson Controls, Inc. #FCPS-24S8) ...................................... 926.52 100.98 

Note: Includes Main Printed Circuit Board, Transformers And Installation Instructions 
. 

 28 46 21 17-0872 EA 80 Character Display Annunciator. "Security Keypad" Mechanical Design. For Use With The IFC-320, JCPU2-
640, JCPU-640 And IFC-400/300 (Rev 3.62+) Only. (Johnson Controls, Inc. #FDU-80G) ................................................ 875.21 75.73 

. 
 28 46 21 17-0873 EA Fireman's Telephone Hand Set. (Johnson Controls, Inc. #FHS) ......................................................................................... 161.34 12.62 

. 
 28 46 21 17-0874 EA Fire Phone Storage Cabinet, Recessed, Holds 6 Phones. (Johnson Controls, Inc. #FHSC-R) .......................................... 455.04 25.25 

. 
 28 46 21 17-0875 EA Door Holder, Magnetic, Floor. (Johnson Controls, Inc. #FM980) ........................................................................................ 245.11 37.87 

. 
 28 46 21 17-0876 EA Door Holder, Magnetic, Wall. (Johnson Controls, Inc. #FM996) ......................................................................................... 201.23 37.87 

. 
 28 46 21 17-0877 EA Door Holder, Magnetic, Wall. (Johnson Controls, Inc. #FM998) ......................................................................................... 211.22 37.87 

. 
 28 46 21 17-0878 EA Addressable Beam Detector. (Johnson Controls, Inc. #FSB-200) ................................................................................... 1,661.86 50.49 

. 
 28 46 21 17-0879 EA Addressable Beam Detector With Remote Test Feature. (Johnson Controls, Inc. #FSB-200S) ...................................... 2,028.01 50.49 

. 
 28 46 21 17-0880 EA Intelligent Addressable HARSH (Hostile Area Smoke Head) Detector; Photo, Requires B501B-FTXJ Base. 

(Johnson Controls, Inc. #FTX-P2J) .................................................................................................................................... 614.54 25.25 
. 

 28 46 21 17-0881 EA IFC-320 Intelligent Fire Alarm Panel; Single Printed Circuit Board With One SLC Loop (318 Devices), Back-lit, 80 
Character Display, System And Programming Keypad And 6.0 Amperes Power Supply, 120 Volt AC, (Johnson 
Controls, Inc. #IFC-320) .................................................................................................................................................. 4,225.23 403.92 

Note: Includes Door, Dress Panel And Back Box, Black 
. 

 28 46 21 17-0882 EA Upgrade Kit, ORG BLD, 640. (Johnson Controls, Inc. #IFC-640UG) ............................................................................... 2,045.78 50.49 
. 

 28 46 21 17-0883 EA Workstation Only Workstation GUI Software And Hardware Package. (Johnson Controls, Inc. #IFI) ............................ 27,166.55 605.89 
. 

 28 46 21 17-0884 EA Workstation With NFN Fiber PC Card Workstation GUI Software And Hardware Package. Includes NFN Gateway 
(JNFN-GW-PC-F) Fiber Version. (Johnson Controls, Inc. #IFI-F) ................................................................................. 29,640.85 605.89 

. 
 28 46 21 17-0885 EA Workstation With Echelon Wire PC Card Workstation GUI Software And Hardware Package For Building Systems 

Integration, WSSUP Workstation Supervisor. Includes Echelon® Gateway (ECH-GW-PC-W) Wire Version. 
(Johnson Controls, Inc. #IFI-IP) .................................................................................................................................... 33,352.30 605.89 

. 
 28 46 21 17-0886 EA Workstation With NFN Wire PC Card Workstation GUI Software And Hardware Package. Includes NFN Gateway 

(JNFN-GW-PC-W) Wire Version. (Johnson Controls, Inc. #IFI-W) ............................................................................... 29,640.85 605.89 
. 

 28 46 21 17-0887 EA Annunciator Flush Box. Mounts One Annunciator Module. (Johnson Controls, Inc. #JABF-1B) ......................................... 201.02 15.15 
. 

 28 46 21 17-0888 EA Annunciator Flush Box. One Module. Attractive Glass Door And Key Lock. (Johnson Controls, Inc. #JABF-1DB) ............ 225.77 15.15 
. 

 28 46 21 17-0889 EA Annunciator Flush Box. Mounts Two Annunciator Modules. (Johnson Controls, Inc. #JABF-2B) ....................................... 245.56 15.15 
. 

 28 46 21 17-0890 EA Annunciator Flush Box. Mounts Four Annunciator Modules. (Johnson Controls, Inc. #JABF-4B) ...................................... 455.88 15.15 
. 

 28 46 21 17-0891 EA Annunciator Surface Box. Deep With Trim Cover. (Johnson Controls, Inc. #JABS-1TB) .................................................... 148.85 10.10 
. 

 28 46 21 17-0892 EA Surface (or Semi-flush) Mount Backbox. Used With The INA, ACS Annunciators, SCS Series, JNCA And JNCA-2 
Black. (Johnson Controls, Inc. #JABS-2D) ........................................................................................................................ 233.90 22.72 

. 
 28 46 21 17-0893 EA Surface (or Semi-flush) Mount Backbox. Used With The INA, ACS Annunciators, SCS Series, JNCA And JNCA-2 

Red. (Johnson Controls, Inc. #JABS-2DR) ........................................................................................................................ 248.09 22.72 
. 

 28 46 21 17-0894 EA Surface (or Semi-flush) Mount INA, ACS, Or SCS Backbox, Black. (Johnson Controls, Inc. #JABS-4D) ........................... 451.22 22.72 
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. 
 28 46 21 17-0895 EA Audio Command Door For CAB-B4, Black; Required When Using CA-2. (Johnson Controls, Inc. #JADDR-B4) ............... 447.02 10.10 

. 
 28 46 21 17-0896 EA Audio Command Door For CAB-C4, Black; Required When Using CA-2. (Johnson Controls, Inc. #JADDR-C4) ............... 601.66 10.10 

. 
 28 46 21 17-0897 EA Audio Command Door For CAB-D4, Black; Required When Using CA-2. (Johnson Controls, Inc. #JADDR-D4) ............... 743.93 10.10 

. 
 28 46 21 17-0898 EA Addressable Pull Station; With FlashScan. (Johnson Controls, Inc. #JBG-12LX) ............................................................... 214.62 25.25 

. 
 28 46 21 17-0899 EA Battery Dress Panel For CAB-4 Series; For Use With The JCPU2-3030, JCPU2-640, JNCA-2, And DVC Systems. 

(Johnson Controls, Inc. #JBP2-4) ........................................................................................................................................ 99.76 10.10 
. 

 28 46 21 17-0900 EA JCPU2-3030 CPU With 640-character Display; Required For Single Panel (One CPU2-3030) Systems. Includes: 
CPU, 640-Character Backlit LCD Display, QWERTY Programming And Control Keypad, Installation, 
Programming And Operating Manuals. Supports One To 10 Signaling Line Circuits (Up To Five LCM-320 And 
Five LEM-320). Order One Per System Or As Necessary (Up To 103 Network Nodes) For A Networked System. 
Requires Top Row Of A Cabinet. (Johnson Controls, Inc. #JCPU2-3030D) ................................................................... 4,215.87 403.92 

. 
 28 46 21 17-0901 EA Central Processing Unit For The JCPU2-640 With Integral 120 Volt AC Power Supply (Johnson Controls, Inc. 

#JCPU2-640) .................................................................................................................................................................. 3,046.30 302.94 
Note: Includes CHS2-M2 Chassis 

. 
 28 46 21 17-0902 EA Main Board, CPU, IFC3030, DI. (Johnson Controls, Inc. #JCPU-3030D) ........................................................................ 5,444.11 403.92 

. 
 28 46 21 17-0903 EA Main Board, CPU, IFC640. (Johnson Controls, Inc. #JCPU-640) .................................................................................... 5,208.18 302.94 

. 
 28 46 21 17-0904 EA Main Board, CPU, IFC640, EUR. (Johnson Controls, Inc. #JCPU-640E) ........................................................................ 3,773.35 302.94 

. 
 28 46 21 17-0905 EA Digital Voice Command, Extended Memory. (Johnson Controls, Inc. #JDVC-EM) .......................................................... 2,034.52 37.87 

. 
 28 46 21 17-0906 EA Digital Voice Command, Extended Memory, Multi-Fiber. (Johnson Controls, Inc. #JDVC-EMF) ..................................... 2,055.17 37.87 

. 
 28 46 21 17-0907 EA Digital Voice Command, Extended Memory, Single-Fiber. (Johnson Controls, Inc. #JDVC-EMSF) ................................ 2,055.17 37.87 

. 
 28 46 21 17-0908 EA Annunciator, Network Control. (Johnson Controls, Inc. #JNCA) ...................................................................................... 2,433.64 50.49 

. 
 28 46 21 17-0909 EA Network Control Annunciator-2, 640-characters; On Single Panel (one JCPU2-640) JCPU2-640 Systems, The 

JNCA-2 Can Be The Primary Display For The Panel And Connects Directly To The JCPU2-640. On Network 
Systems (Two Or More JCPU2-640’s), One Network Display (Either JNCA-2 Or IFW) Is Required For Every 
System And Each JNCA-2 Connects To And Requires An NCM Network Control Module. Mounts In A Row Of 
FACP Node Or In Two Annunciator Module Positions. Mounting Options Include: NCA/640-2-Kit (directly 
Mounting To The CHS2-M2), CA-2, ADP-4B, Or In An Annunciator Box, Such As The ABS-2DB (requires The 
CHS-2D). (Johnson Controls, Inc. #JNCA-2) .................................................................................................................. 2,064.33 50.49 

. 
 28 46 21 17-0910 EA Mass Notification Voice Paging; Requires JNOTIFY-PAA Hardware Package (Sold Separately). (Johnson 

Controls, Inc. #JNOTIFY-IP) ........................................................................................................................................... 1,843.05 302.94 
. 

 28 46 21 17-0911 EA 160 Character Display Annunciator; For Use With JCPU-3030 And JCPU2-3030. (Johnson Controls, Inc. #LCD-
160)................................................................................................................................................................................. 1,470.04 50.49 

. 
 28 46 21 17-0912 EA 80 Character LCD Annunciator. Mounts In ABS-1T, ABF-1D, ABF-2D, Or Flush Back Box. (Johnson Controls, Inc. 

#LCD-80) ........................................................................................................................................................................ 1,211.42 50.49 
. 

 28 46 21 17-0913 EA Loop Control Module. Each LCM May Be Expanded To Two Loops By Adding A LEM-320. IFC2- 3030 And IFC-
3030 Only. (Johnson Controls, Inc. #LCM-320) .............................................................................................................. 1,942.34 50.49 

. 
 28 46 21 17-0914 EA Lamp Driver Annunciator Control Module. For Use With Custom Graphic Annunciators. 32 Points. (Johnson 

Controls, Inc. #LDM-32) ..................................................................................................................................................... 600.51 12.62 
. 

 28 46 21 17-0915 EA Cable 24": LDM TO Annunciator. (Johnson Controls, Inc. #LDM-CBL24) .......................................................................... 194.61 10.10 
. 

 28 46 21 17-0916 EA Cable 48": LDM TO Annunciator. (Johnson Controls, Inc. #LDM-CBL48) .......................................................................... 239.15 10.10 
. 

 28 46 21 17-0917 EA Lamp Driver Annunciator Expander Module. For Use With Custom Graphic Annunciators. 32 Points. (Johnson 
Controls, Inc. #LDM-E32) .................................................................................................................................................. 484.25 12.62 

. 
 28 46 21 17-0918 EA Relay Module. 32 Form-A Contacts. Connects To LDM-32 Or LDM-E32. (Johnson Controls, Inc. #LDM-R32) ................. 886.31 12.62 

. 
 28 46 21 17-0919 EA Loop Expander Module. Mounts As Daughter Board To LCM-320 To Provide Even Numbered SLC Loops. 

(Johnson Controls, Inc. #LEM-320) ................................................................................................................................ 1,603.57 12.62 
. 

 28 46 21 17-0920 EA Addressable Control Module With FlashScan; Configured For One Class A Or Class B NAC. (Johnson Controls, 
Inc. #M300CJ) ................................................................................................................................................................... 128.41 12.62 

. 
 28 46 21 17-0921 EA Addressable Dual Monitor Module; With FlashScan, Two Class B Circuits. (Johnson Controls, Inc. #M300DJ) ................ 202.89 12.62 

. 
 28 46 21 17-0922 EA Addressable Monitor Module; With FlashScan; Supervises Either A Class A Or Class B Circuit Of N.D. Dry-

contact Input Devices. (Johnson Controls, Inc. #M300MJ) ................................................................................................ 101.43 12.62 
. 

 28 46 21 17-0923 EA Addressable Relay Module With FlashScan; Provides Two Form-C Dry Contacts That Switch Together. (Johnson 
Controls, Inc. #M300RJ) .................................................................................................................................................... 141.16 12.62 

. 
 28 46 21 17-0924 EA Addressable Mini Module With FlashScan; Supervises A Class B Circuit Of N.D. Dry-contact Devises. (Johnson 

Controls, Inc. #M301MJ) .................................................................................................................................................... 111.86 12.62 
. 

 28 46 21 17-0925 EA Addressable 2-Wire Detector Monitor Module; With FlashScan. (Johnson Controls, Inc. #M302MJ) ................................. 180.58 12.62 
. 

 28 46 21 17-0926 EA Addressable Firephone Control Module With Flashscan. (Johnson Controls, Inc. #M500FPJ) .......................................... 205.53 12.62 
. 

 28 46 21 17-0927 EA SLC Loop Isolator Module; Isolates Against Short Circuits On The SLC. (Johnson Controls, Inc. #M500XJ) .................... 117.17 12.62 
. 

 28 46 21 17-0928 EA Network INTFC, P2P, Wire. (Johnson Controls, Inc. #MIB-W) ........................................................................................ 1,698.87 37.87 
. 

 28 46 21 17-0929 EA Network Adapter, Fiber. (Johnson Controls, Inc. #NAM-232F) ........................................................................................ 1,509.08 25.25 
. 

 28 46 21 17-0930 EA Network Adapter, Wire. (Johnson Controls, Inc. #NAM-232W) ........................................................................................ 1,395.27 25.25 
. 

 28 46 21 17-0931 EA Plate, Retrofit, NCA-2. (Johnson Controls, Inc. #NCA-2RETRO) ......................................................................................... 53.40 5.05 
. 

 28 46 21 17-0932 EA Network Control Module - Multi Mode Fiber; Order One NCM Per Network Node (JCPU-640/3030, JNCA, JCPU2-
640/3030, JNCA-2, DVC, Etc). (Johnson Controls, Inc. #NCM-F) .................................................................................. 1,221.34 25.25 

. 
 28 46 21 17-0933 EA Network Control Module - Wire; Order One NCM Per Network Node (JCPU-640/3030, JNCA, JCPU2-640/3030, 

JNCA-2, DVC, Etc). (Johnson Controls, Inc. #NCM-W) .................................................................................................. 1,163.28 25.25 
. 

 28 46 21 17-0934 EA NFV-25/50. (Johnson Controls, Inc. #NFV-25/50) ........................................................................................................... 2,966.65 50.49 
. 

 28 46 21 17-0935 EA NU-RPT101-1U RS485. (Johnson Controls, Inc. #NU-RPT101-1U) ................................................................................... 826.69 25.25 
. 

 28 46 21 17-0936 EA Key Switch, Remote Control. (Johnson Controls, Inc. #RKS-S) ......................................................................................... 226.78 10.10 
. 

 28 46 21 17-0937 EA Microphone Assembly For Mounting To An ADP-4 Dress Panel. (Johnson Controls, Inc. #RM-1) ..................................... 524.33 25.25 
. 

 28 46 21 17-0938 EA Microphone Assembly For Mounting In An CAB-RM Cabinet. (Johnson Controls, Inc. #RM-1SA) ..................................... 524.33 25.25 
. 

 28 46 21 17-0939 EA Remote Page Jack. Allows Remote All-Call Paging. (Johnson Controls, Inc. #RPJ-1) ....................................................... 141.44 10.10 
. 

 28 46 21 17-0940 EA SA-WBB, Weatherproof. (Johnson Controls, Inc. #SA-WBB) ............................................................................................... 38.08 5.05 
. 

 28 46 21 17-0941 EA SA-WBBC, Weatherproof. (Johnson Controls, Inc. #SA-WBBC) .......................................................................................... 38.08 5.05 
. 

 28 46 21 17-0942 EA Strobe, Standard, 12/24 Volt DC, Red (Johnson Controls, Inc. #SCR) ............................................................................... 149.97 37.87 
. 

 28 46 21 17-0943 EA Strobe, HI, 12/24 Volt DC, Red (Johnson Controls, Inc. #SCRH) ....................................................................................... 167.28 37.87 
. 

 28 46 21 17-0944 EA Strobe, HI, Outdoor, Red. (Johnson Controls, Inc. #SCRHK) ............................................................................................. 197.19 42.91 
. 

 28 46 21 17-0945 EA Strobe, Standard, Outdoor, Red. (Johnson Controls, Inc. #SCRK) ..................................................................................... 194.70 42.91 
. 

 28 46 21 17-0946 EA Smoke Control Master; Includes Eight On/off/auto Switches. Supports One SCE-8. Includes Manual, Slide-in 
Labels. Mounts In ADP-4 Or ABS-4D. (Johnson Controls, Inc. #SCS-8) ........................................................................ 1,264.69 100.98 

. 
 28 46 21 17-0947 EA Smoke Control Lamp Driver. Outputs For 8 On/off/auto Switches With LED's. Intended For Custom Built Smoke 

Control Stations. Support One SCE-8L. (Johnson Controls, Inc. #SCS-8L) ...................................................................... 992.50 100.98 
. 

 28 46 21 17-0948 EA Strobe, Standard, 12/24 Volt DC, White (Johnson Controls, Inc. #SCW) ........................................................................... 149.97 37.87 
. 

 28 46 21 17-0949 EA Strobe, HI, 12/24 Volt DC, Red (Johnson Controls, Inc. #SCWH) ...................................................................................... 167.28 37.87 



28
 28 Electronic Safety and Security 

28 40 Life Safety 
28 46 Fire Detection and Alarm 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 28 - 46 Monterey County Facilities

. 
 28 46 21 17-0950 EA Strobe, Standard, 12/24 Volt DC, White (Johnson Controls, Inc. #SCW-P) ........................................................................ 149.97 37.87 

. 
 28 46 21 17-0951 EA Mounting Kit, M300/M500. (Johnson Controls, Inc. #SMB500) ............................................................................................. 28.05 10.10 

. 
 28 46 21 17-0952 EA SMK-MOV Kit-LON. (Johnson Controls, Inc. #SMK-MOVKit-LON) ....................................................................................... 29.96 5.05 

. 
 28 46 21 17-0953 EA SMK-MOV Kit-MSTP. (Johnson Controls, Inc. #SMK-MOVKit-MSTP) ................................................................................. 33.93 5.05 

. 
 28 46 21 17-0954 EA SPBBS, Wall, Back Box. (Johnson Controls, Inc. #SPBBS) ................................................................................................. 29.99 5.05 

. 
 28 46 21 17-0955 EA Strobe, Standard, 12/24 Volt DC, Red (Johnson Controls, Inc. #SR) ................................................................................. 138.03 37.87 

. 
 28 46 21 17-0956 EA Strobe, HI, 12/24 Volt DC, Red (Johnson Controls, Inc. #SRH) .......................................................................................... 167.28 37.87 

. 
 28 46 21 17-0957 EA Strobe, HI, Outdoor, Red. (Johnson Controls, Inc. #SRHK) ................................................................................................ 197.19 42.91 

. 
 28 46 21 17-0958 EA Strobe, HI, 12/24 Volt DC, Red (Johnson Controls, Inc. #SRH-P) ...................................................................................... 167.28 37.87 

. 
 28 46 21 17-0959 EA Strobe, Standard, Outdoor, Red. (Johnson Controls, Inc. #SRK) ....................................................................................... 194.70 42.91 

. 
 28 46 21 17-0960 EA Strobe, Standard, 12/24 Volt DC, Red (Johnson Controls, Inc. #SR-P) .............................................................................. 149.97 37.87 

. 
 28 46 21 17-0961 EA Strobe, Standard, 12/24 Volt DC, White (Johnson Controls, Inc. #SW) .............................................................................. 149.97 37.87 

. 
 28 46 21 17-0962 EA Strobe, HI, 12/24 Volt DC, White (Johnson Controls, Inc. #SWH) ...................................................................................... 167.28 37.87 

. 
 28 46 21 17-0963 EA Strobe, HI, 12/24 Volt DC, White (Johnson Controls, Inc. #SWH-P) ................................................................................... 167.28 37.87 

. 
 28 46 21 17-0964 EA Strobe, Standard, 12/24 Volt DC, White (Johnson Controls, Inc. #SW-P) .......................................................................... 149.97 37.87 

. 
 28 46 21 17-0965 EA Firefighter’s Telephone Handset Only. (Johnson Controls, Inc. #TELH-1) ......................................................................... 197.20 12.62 

. 
 28 46 21 17-0966 EA Universal Digital Alarm Communicator Transmitter. (Johnson Controls, Inc. #UDACT) ..................................................... 868.92 50.49 

. 
 28 46 21 17-0967 EA Speaker Strobe, Ceiling, White, 2 W (MAX), Dual Voltage, Multi (Johnson Controls, Inc. #SPSCW) ................................. 220.86 50.49 

. 
 28 46 21 17-0968 EA Speaker, White, Ceiling Mount. (Johnson Controls, Inc. #SPCW) ........................................................................................ 95.39 25.25 

. 
 28 46 21 17-0969 EA Speaker, White, Ceiling Mount, High Db. (Johnson Controls, Inc. #SPCWV) ....................................................................... 95.39 25.25 

. 
 28 46 21 17-0970 EA Speaker Strobe, Red, Ceiling Mount, Standard Candela. (Johnson Controls, Inc. #SPSCR) ............................................. 170.37 25.25 

. 
 28 46 21 17-0971 EA Speaker Strobe, Red, Ceiling Mount, High Candela. (Johnson Controls, Inc. #SPSCRH) ................................................. 184.72 25.25 

. 
 28 46 21 17-0972 EA Speaker Strobe, Red, Ceiling Mount, High Candela, High Db. (Johnson Controls, Inc. #SPSCRVH) ................................ 184.72 25.25 

. 
 28 46 21 17-0973 EA Speaker Strobe, White, Ceiling Mount, High Db. (Johnson Controls, Inc. #SPSCWV) ....................................................... 164.68 25.25 

. 
 28 46 21 17-0974 EA Speaker Strobe Wall, WP, White, 2W (MAX), Dual Volt, Multi D (Johnson Controls, Inc. #SPSWK) ................................. 222.10 25.25 

. 
 28 46 21 17-0975 EA Speaker Strobe, Wall, White, Standard Candela. (Johnson Controls, Inc. #SPSW) ........................................................... 170.37 25.25 

. 
 28 46 21 17-0976 EA Wall Mount Speaker, White. (Johnson Controls, Inc. #SPW) ................................................................................................ 95.39 25.25 

. 
 28 46 21 17-0977 EA Wall Mount Speaker, Red. (Johnson Controls, Inc. #SPR) ................................................................................................... 95.39 25.25 

. 
 28 46 21 17-0978 EA Speaker Strobe, Wall, White, High Cd. (Johnson Controls, Inc. #SPSWH) ........................................................................ 184.72 25.25 

. 
 28 46 21 17-0979 EA Speaker Strobe, Wall, Red, High Cd. (Johnson Controls, Inc. #SPSR) .............................................................................. 170.37 25.25 

. 
 28 46 21 17-0980 EA Speaker Strobe, Wall, Red, High Db, High Candela. (Johnson Controls, Inc. #SPSRV) .................................................... 170.37 25.25 

XXXXXXX 
. 
 28 46 21 17-0981  Honeywell Fire Alarm (28 46 21 17) 
. 
. 
 28 46 21 17-0982  Notifier Fire Alarm (28 46 21 17-0981) 
. 
. 
 28 46 21 17-0983  Fire Alarm Control Panel And Accessories (28 46 21 17-0982) 
. 
. 

 28 46 21 17-0984 EA NFS2-3030 CPU For Intelligent Fire Alarm Control Panel (Notifier CPU2-3030D)........................................................... 4,347.64 504.91 
. 

 28 46 21 17-0985 EA NFS2-640 CPU For Intelligent Fire Alarm Control Panel (Notifier CPU2-640) ................................................................. 3,672.79 504.91 
. 

 28 46 21 17-0986 EA Black, 120 Volt AC, Intelligent Fire Alarm Control Panel (Notifier NFS-320) .................................................................... 4,339.70 504.91 
. 

 28 46 21 17-0987 EA Supports Installation Of Optional ACM-Series Annunciator In Same Cabinet, Black, 120 Volt AC, Intelligent Fire 
Alarm Control Panel (Notifier NFS-320C) ....................................................................................................................... 4,308.86 504.91 

. 
 28 46 21 17-0988 EA Black, 240 Volt AC, Intelligent Fire Alarm Control Panel (Notifier NFS-320E) ................................................................. 4,210.01 504.91 

. 
 28 46 21 17-0989 EA Red, 120 Volt AC, Intelligent Fire Alarm Control Panel (Notifier NFS-320R) ................................................................... 4,115.61 504.91 

. 
 28 46 21 17-0990 EA Two-Tone Sequential Module (Notifier 2TTM) .................................................................................................................... 257.86 25.25 

. 
 28 46 21 17-0991 EA 5', Not Low Loss, Antenna Cable (Notifier 7626-5C) ............................................................................................................. 64.36 5.05 

. 
 28 46 21 17-0992 EA 25', Low Loss, Antenna Cable (Notifier 7626-25HC) ........................................................................................................... 123.50 10.10 

. 
 28 46 21 17-0993 EA 50', Low Loss, Antenna Cable (Notifier 7626-50HC) ........................................................................................................... 187.49 15.15 

. 
 28 46 21 17-0994 EA IPGSM-COM, IPGSM-COMa Handheld Programmer (Notifier 7720P) ............................................................................... 288.38  

. 
 28 46 21 17-0995 EA RJ45-DB9F Serial Programming Cable (Notifier ALMSC-119) ............................................................................................. 53.58  

. 
 28 46 21 17-0996 EA 120 Volt AC Power Supply, Chassis, 80-Character Display, Keypad, NFS-320SYS CPU (Notifier CPU-320SYS) ......... 4,041.29 504.91 

. 
 28 46 21 17-0997 EA 240 Volt AC Power Supply, Chassis, 80-Character Display, Keypad, NFS-320SYS CPU (Notifier CPU-320SYSE) ....... 4,077.71 504.91 

. 
 28 46 21 17-0998 EA 3 dB Gain External/Remote Antenna (Notifier GSM-ANT3dB) ............................................................................................ 156.52 5.05 

. 
 28 46 21 17-0999 EA Plug In Transformer Box For IPGSM Communicator (Notifier HPTCOVER) ......................................................................... 49.49 5.05 

. 
 28 46 21 17-1000 EA Mounting Bracket Kit For SFB-5UD, SFB-10UD, NFW2-100 And NFW-50 (Notifier IPBRKT) .............................................. 71.29 10.10 

. 
 28 46 21 17-1001 EA Chassis To Mount IP Communicator In CHSA Series Chassis (Notifier IPCHSKIT) ............................................................. 71.33 12.62 

. 
 28 46 21 17-1002 EA IP Communicator (Notifier IPDACT-2) ................................................................................................................................ 511.31 25.25 

. 
 28 46 21 17-1003 EA IP Communicator With Upload/Download Capability (Notifier IPDACT-2UD) ..................................................................... 591.58 25.25 

. 
 28 46 21 17-1004 EA Red, IP Communicator External Mounting Enclosure (Notifier IPENC) ............................................................................... 145.63 25.25 

Note: Includes IPBRKT. 
. 

 28 46 21 17-1005 EA Black, IP Communicator External Mounting Enclosure (Notifier IPENC-B) ......................................................................... 145.26 25.25 
Note: Includes IPBRKT 

. 
 28 46 21 17-1006 EA Dual 8TPC To Single 8TPC “Y” Splitter With Two 9” Cables For Combining Panel Phone Jacks To One IPDACT 

Input (Notifier IPSPLT) ......................................................................................................................................................... 38.55 10.10 
. 

 28 46 21 17-1007 EA Loop Control Module (Notifier LCM-320) ......................................................................................................................... 1,432.16 50.49 
. 

 28 46 21 17-1008 EA Loop Expander Module (Notifier LEM-320) ...................................................................................................................... 1,169.79 50.49 
. 

 28 46 21 17-1009 EA Keyboard Display Module For CPU2-640 (Notifier KDM-R2) ........................................................................................... 1,092.53 50.49 
. 

 28 46 21 17-1010 EA 7' DACT Phone Cord (Notifier MCBL-7) ................................................................................................................................ 18.80  
. 

 28 46 21 17-1011 EA Backbox For UDACT, With Viewing Window And Optional Relay Mount (Notifier UBS-1) ................................................. 149.00 12.62 
. 

 28 46 21 17-1012 EA Red, Metal Enclosure With Solid Door For Remote Mounting Of The UDACT-2 (Notifier UBS-1R) ................................... 174.24 25.25 
. 

 28 46 21 17-1013 EA Black, Metal Enclosure With Solid Door For Remote Mounting Of The UDACT-2 (Notifier UBS-1B) ................................. 174.24 25.25 
. 

 28 46 21 17-1014 EA Universal Digital Alarm Communicator Transmitter (Notifier UDACT-2) ............................................................................. 650.61 25.25 
. 

 28 46 21 17-1015 EA Universal Zone Coder (Notifier UZC-256) ........................................................................................................................... 904.90 25.25 
. 

 28 46 21 17-1016 EA Hardware Kit To Connect UZC-256 To A PC (Notifier UZC-HI) .......................................................................................... 282.19  
Note: Includes null modem cable, AC power adapter, and 9-pin to 25-pin converter. 

. 
 28 46 21 17-1017 EA Programming Software For ONYX Series Products, DVC And Associated Amplifiers, DVC-RPU And UDACT-2 

(Notifier VERIFIRE-TCD) ................................................................................................................................................... 666.36  
. 

 28 46 21 17-1018 EA ONYX Series Verifire Tools Upgrade (Notifier VERIFIREUG-TCD) .................................................................................... 434.16  
. 

 28 46 21 17-1019 EA Central Station Receiver For Fire And Security (Notifier VISORALARM-PLUS) .............................................................. 4,005.67 15.15 

XXXXXXX 
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. 
 28 46 21 17-1020  ONYX Cabinets (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1021 EA Red, Two Tier Door For CA-2 Chassis Configuration (Notifier ADDR-B4R) ....................................................................... 434.94 12.62 
. 

 28 46 21 17-1022 EA Red, Three Tier Door For CA-2 Chassis Configuration (Notifier ADDR-C4R) ..................................................................... 582.29 12.62 
. 

 28 46 21 17-1023 EA Red, Four Tier Door For CA-2 Chassis Configuration (Notifier ADDR-D4R) ....................................................................... 718.48 12.62 
. 

 28 46 21 17-1024 EA Battery Dress Plate For NFS-640 And NFS-3030 (Notifier BP-4) ......................................................................................... 91.98 15.15 
. 

 28 46 21 17-1025 EA Chassis Bridge (Notifier CB-1) .............................................................................................................................................. 83.04 12.62 
. 

 28 46 21 17-1026 EA Four Position Chassis (Notifier CHS-4) ............................................................................................................................... 135.62 12.62 
. 

 28 46 21 17-1027 EA Low Profile 1st Row Chassis Assembly For CPU-640 / CPU-640E (Notifier CHS-M2) ....................................................... 154.58 25.25 
. 

 28 46 21 17-1028 EA Black, Dress Panel Blank, Covers Unused Cabinet Row(s) (Notifier DP-1B) ....................................................................... 81.95 15.15 
. 

 28 46 21 17-1029 EA Dress Plate For Top Row With CPU2-3030D (Notifier DP-DISP) ....................................................................................... 102.20 15.15 
. 

 28 46 21 17-1030 EA One Tier, "A" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-A4) ........................................................ 276.32 25.25 
. 

 28 46 21 17-1031 EA One Tier, "A" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-A4B) ............................................................. 180.17 25.25 
. 

 28 46 21 17-1032 EA Two Tier, "B" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-B4) ........................................................ 352.73 37.87 
. 

 28 46 21 17-1033 EA Two Tier, "B" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-B4B) ............................................................. 224.81 37.87 
. 

 28 46 21 17-1034 EA Three Tier, "C" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-C4) ..................................................... 523.53 50.49 
. 

 28 46 21 17-1035 EA Three Tier, "C" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-C4B) .......................................................... 328.58 50.49 
. 

 28 46 21 17-1036 EA Four Tier, "D" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-D4) ....................................................... 636.11 63.12 
. 

 28 46 21 17-1037 EA Four Tier, "D" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-D4B) ............................................................ 383.81 63.12 
. 

 28 46 21 17-1038 EA Black, One Tier, "AA" Size Door Assembly With Window, Lock And Keys (Notifier DR-AA4) ............................................ 211.07 12.62 
. 

 28 46 21 17-1039 EA Black, One Tier, "AA" Size Door Assembly, Lock And Keys (Notifier DR-AA4B) ................................................................ 147.14 12.62 
. 

 28 46 21 17-1040 EA Red, One Tier, "AA" Size Door Assembly, Lock And Keys (Notifier DR-AA4BR) ............................................................... 147.14 12.62 
. 

 28 46 21 17-1041 EA Red, One Tier, "AA" Size Door Assembly With Window, Lock And Keys (Notifier DR-AA4R) ............................................ 214.78 12.62 
. 

 28 46 21 17-1042 EA Red, One Tier, "A" Size Blank Door Assembly, Lock And Keys (Notifier DR-A4BR) .......................................................... 164.98 12.62 
. 

 28 46 21 17-1043 EA Red, One Tier, "A" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-A4R) ............................................. 270.53 12.62 
. 

 28 46 21 17-1044 EA Red, Two Tier, "B" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-B4BR).................................................. 186.91 12.62 
. 

 28 46 21 17-1045 EA Red, Two Tier, "B" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-B4R) ............................................. 321.07 12.62 
. 

 28 46 21 17-1046 EA Red, Three Tier, "C" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-C4BR) ............................................... 266.07 12.62 
. 

 28 46 21 17-1047 EA Red, Three Tier, "C" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-C4R) .......................................... 473.44 12.62 
. 

 28 46 21 17-1048 EA Red, Four Tier, "D" Size Door Assembly, Solid Door, Lock And Keys (Notifier DR-D4BR) ................................................. 297.28 12.62 
. 

 28 46 21 17-1049 EA Red, Four Tier, "D" Size Door Assembly, Lexan Window, Lock And Keys (Notifier DR-D4R) ............................................ 565.60 12.62 
. 

 28 46 21 17-1050 EA Black, Two Tiers, Equipment Backbox Assembly (Notifier EQBB-B4) ................................................................................ 281.64 25.25 
. 

 28 46 21 17-1051 EA Black, Three Tiers, Equipment Backbox Assembly (Notifier EQBB-C4) ............................................................................. 409.48 25.25 
. 

 28 46 21 17-1052 EA Black, Four Tiers, Equipment Backbox Assembly (Notifier EQBB-D4) ............................................................................... 477.86 25.25 
. 

 28 46 21 17-1053 EA Black, Vented, Two Tiers, Equipment Door Assembly (Notifier EQDR-B4) ........................................................................ 294.28 25.25 
. 

 28 46 21 17-1054 EA Black, Vented, Three Tiers, Equipment Door Assembly (Notifier EQDR-C4)...................................................................... 437.73 25.25 
. 

 28 46 21 17-1055 EA Black, Vented, Four Tiers, Equipment Door Assembly (Notifier EQDR-D4)........................................................................ 509.08 25.25 
. 

 28 46 21 17-1056 EA Red, Two Tiers, Equipment Backbox Assembly (Notifier EQBB-B4R) ................................................................................ 283.87 25.25 
. 

 28 46 21 17-1057 EA Red, Three Tiers, Equipment Backbox Assembly (Notifier EQBB-C4R) ............................................................................. 409.48 25.25 
. 

 28 46 21 17-1058 EA Red, Four Tiers, Equipment Backbox Assembly (Notifier EQBB-D4R) ............................................................................... 483.81 25.25 
. 

 28 46 21 17-1059 EA Red, Vented, Two Tiers, Equipment Door Assembly (Notifier EQDR-B4R) ........................................................................ 307.66 25.25 
. 

 28 46 21 17-1060 EA Red, Vented, Three Tiers, Equipment Door Assembly (Notifier EQDR-C4R) ..................................................................... 437.73 25.25 
. 

 28 46 21 17-1061 EA Red, Vented, Four Tiers, Equipment Door Assembly (Notifier EQDR-D4R) ....................................................................... 509.08 25.25 
. 

 28 46 21 17-1062 EA Backbox With Door For ONYX Firstvision™ (Notifier FIRSTVISION-ENC) ..................................................................... 2,751.13 126.22 
. 

 28 46 21 17-1063 EA CAB-4 Series Mounting Kit (Notifier P40-KITB) .................................................................................................................. 265.29 25.25 
Note: Includes chassis, hinged dress plate, and mounting hardware. 

. 
 28 46 21 17-1064 EA Black, One Tier Backbox Assembly (Notifier SBB-A4) ........................................................................................................ 301.44 75.73 

. 
 28 46 21 17-1065 EA Black, Two Tier Backbox Assembly (Notifier SBB-B4) ........................................................................................................ 423.39 100.98 

. 
 28 46 21 17-1066 EA Black, Three Tier Backbox Assembly (Notifier SBB-C4) ..................................................................................................... 542.48 100.98 

. 
 28 46 21 17-1067 EA Black, Four Tier Backbox Assembly (Notifier SBB-D4) ....................................................................................................... 661.77 126.22 

. 
 28 46 21 17-1068 EA Black, Mini, One Tier, Backbox (Notifier SBB-AA4) ............................................................................................................ 171.64 25.25 

. 
 28 46 21 17-1069 EA Red, Mini, One Tier, Backbox (Notifier SBB-AA4R) ............................................................................................................ 171.64 25.25 

. 
 28 46 21 17-1070 EA Red, One Tier Backbox Assembly (Notifier SBB-A4R) ....................................................................................................... 205.83 25.25 

. 
 28 46 21 17-1071 EA Red, Two Tier Backbox Assembly (Notifier SBB-B4R) ....................................................................................................... 280.90 25.25 

. 
 28 46 21 17-1072 EA Red, Three Tier Backbox Assembly (Notifier SBB-C4R)..................................................................................................... 405.03 25.25 

. 
 28 46 21 17-1073 EA Red, Four Tier Backbox Assembly (Notifier SBB-D4R) ...................................................................................................... 476.38 25.25 

. 
 28 46 21 17-1074 EA Trim Ring For NFS-320 Cabinet (Notifier TR-320) .............................................................................................................. 160.73 15.15 

. 
 28 46 21 17-1075 EA Red, Trim Ring For NFS-320 Cabinet  (Notifier TR-320R) .................................................................................................. 160.73 15.15 

. 
 28 46 21 17-1076 EA Black, “AA” Size Trim Ring For CAB-4 Or CAB-3 Series Cabinet (Notifier TR-AA4) .......................................................... 213.88 15.15 

. 
 28 46 21 17-1077 EA Black, “A” Size Trim Ring For CAB-4 Or CAB-3 Series Cabinet (Notifier TR-A4) .............................................................. 170.77 15.15 

. 
 28 46 21 17-1078 EA Black, “B” Size Trim Ring For CAB-4 Or CAB-3 Series Cabinet (Notifier TR-B4) .............................................................. 171.88 15.15 

. 
 28 46 21 17-1079 EA Black, “C” Size Trim Ring For CAB-4 Or CAB-3 Series Cabinet (Notifier TR-C4) .............................................................. 170.02 15.15 

. 
 28 46 21 17-1080 EA Black, “D” Size Trim Ring For CAB-4 Or CAB-3 Series Cabinet (Notifier TR-D4) .............................................................. 174.11 15.15 

. 
 28 46 21 17-1081 EA 2” Filler Dress Plate For ADP-4B Installed In The Top Row Of A CAB-4 Series Backbox (Notifier VP-2B) .......................... 67.01 15.15 

. 
 28 46 21 17-1082 EA Wire Trays For Routing Wire In A CAB-4 Series Backbox (Notifier WC-2) ........................................................................... 43.70 5.05 

XXXXXXX 
. 
 28 46 21 17-1083  NFS2-3030/640 Cabinet Mechanicals (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1084 EA Dress Plate For Middle Rows With CPU2-640 (Notifier ADP2-640) ...................................................................................... 94.69 15.15 
. 

 28 46 21 17-1085 EA Blank Module Dress Plate (Notifier BM-1B) .......................................................................................................................... 79.69 15.15 
. 

 28 46 21 17-1086 EA Battery Dress Plate For NFS2-3030, NFS2-640, NCA-2 And DVC System (Notifier BP2-4) ................................................ 89.39 15.15 
. 

 28 46 21 17-1087 EA Four Position Expansion Chassis (Notifier CHS-4MB) ........................................................................................................ 207.35 12.62 
. 

 28 46 21 17-1088 EA Standard 1st Row Chassis Assembly For CPU-3030 (Notifier CHS-M3) ............................................................................ 202.76 37.87 
. 

 28 46 21 17-1089 EA Dress Plate For Top Row With CPU2-640 (Notifier DP-DISP2) ............................................................................................ 98.22 15.15 

XXXXXXX 
. 
 28 46 21 17-1090  NFS-3030/640 Cabinet Mechanicals (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1091 EA Annunciator Dress Plate (Notifier ADP-4B) ........................................................................................................................... 90.28 15.15 
. 

 28 46 21 17-1092 EA Blank Module Dress Plate (Notifier BMP-1) .......................................................................................................................... 59.40 15.15 
. 

 28 46 21 17-1093 EA Low Profile Four Position Chassis For AA-30 Or LDM (Notifier CHS-4L) ........................................................................... 129.44 25.25 
. 

 28 46 21 17-1094 EA Module Dress Plate (Notifier MP-1B) .................................................................................................................................... 91.16 15.15 
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XXXXXXX 
. 
 28 46 21 17-1095  Battery Cabinets (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1096 EA Six Position Chassis (Notifier CHS-6) ................................................................................................................................... 87.81 25.25 
. 

 28 46 21 17-1097 EA Black, 24" x 14" x 7-3/4" Battery Backbox (Notifier NFS-LBB) ............................................................................................ 410.83 75.73 

XXXXXXX 
. 
 28 46 21 17-1098  Digital Voice (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1099 EA Chassis Used With BB-XP (Notifier 18439) .......................................................................................................................... 44.20 12.62 
. 

 28 46 21 17-1100 EA 220 Volt AC, 100 Watt, 70.7 VRMS, Tone Generator, Audio Amplifier (Notifier AA-100E) .............................................. 1,846.43 37.87 
. 

 28 46 21 17-1101 EA 220 Volt AC, 120 Watt, 25 VRMS, Tone Generator, Audio Amplifier (Notifier AA-120E) ................................................. 1,794.72 37.87 
. 

 28 46 21 17-1102 EA 220 Volt AC, 30 Watt, 25 VRMS Audio Amplifier (Notifier AA-30E) .................................................................................... 905.56 37.87 
. 

 28 46 21 17-1103 EA Black, Two Tier Door For CA-2 Chassis Configuration (Notifier ADDR-B4) ........................................................................ 399.48 37.87 
. 

 28 46 21 17-1104 EA Black, Three Tier Door For CA-2 Chassis Configuration (Notifier ADDR-C4) ..................................................................... 541.18 50.49 
. 

 28 46 21 17-1105 EA Black, Four Tier Door For CA-2 Chassis Configuration (Notifier ADDR-D4) ....................................................................... 674.04 63.12 
. 

 28 46 21 17-1106 EA Multimode Audio Fiber Link Receiver (Notifier AFL-RM) ..................................................................................................... 785.39 25.25 
. 

 28 46 21 17-1107 EA Multimode Audio Fiber Link Transmitter (Notifier AFL-TM) ................................................................................................. 785.39 25.25 
. 

 28 46 21 17-1108 EA Single Mode Audio Fiber Link Transmitter (Notifier AFL-TS) ........................................................................................... 1,678.79 25.25 
. 

 28 46 21 17-1109 EA 15" x 8-3/8" x 3-3/8", Flush Or Surface Mounted Backbox (Notifier AFAWS-BX) ................................................................. 86.01 12.62 
. 

 28 46 21 17-1110 EA Flush Mounted, Key Lock, Door (Notifier AFAWS-KR) ....................................................................................................... 141.20 12.62 
. 

 28 46 21 17-1111 EA Surface Mounted, Key Lock, Door (Notifier AFAWS-KS) .................................................................................................... 141.94 12.62 
. 

 28 46 21 17-1112 EA Flush Mounted, Latch Style Lock, Door (Notifier AFAWS-LR) ............................................................................................ 137.48 12.62 
. 

 28 46 21 17-1113 EA Surface Mounted, Latch Style Lock, Door (Notifier AFAWS-LS) ......................................................................................... 138.97 12.62 
. 

 28 46 21 17-1114 EA Armored Coil Cord, Telephone Chassis (Notifier AFAWS-TELA) ....................................................................................... 277.22 12.62 
. 

 28 46 21 17-1115 EA Coil Cord, Telephone Chassis (Notifier AFAWS-TELC) ...................................................................................................... 213.29 12.62 
. 

 28 46 21 17-1116 EA Hammer Attached To Chain, Breakglass Insert (Notifier BRKG-B) ....................................................................................... 87.40  
. 

 28 46 21 17-1117 EA For 25 VRMS DAX Or DAA2 Series, Back-Up Digital Amplifier (Notifier BDA-25V) ............................................................ 470.07 25.25 
. 

 28 46 21 17-1118 EA For 70 VRMS DAX Or DAA2 Series, Back-Up Digital Amplifier (Notifier BDA-70V) ............................................................ 474.31 25.25 
. 

 28 46 21 17-1119 EA Blank Dress Plate For CA-2 (Notifier BP-CA2)...................................................................................................................... 84.90 12.62 
. 

 28 46 21 17-1120 EA One Tier Chassis For Digital Voice Command Panel (Notifier CA-1) .................................................................................. 114.01 25.25 
. 

 28 46 21 17-1121 EA Two Tier Chassis For Digital Voice Command Panel, With MIC-1 (Notifier CA-2) .............................................................. 335.09 37.87 
. 

 28 46 21 17-1122 EA Black, 6.08" x 8.301" x 3.655", Remote Cabinet (Notifier CAB-RM).................................................................................... 170.53 25.25 
. 

 28 46 21 17-1123 EA Red, 6.08" x 8.301" x 3.655", Remote Cabinet (Notifier CAB-RMR) ................................................................................... 170.53 25.25 
. 

 28 46 21 17-1124 EA Chassis, Phone Well, TELH-1 And Hardware (Notifier CFFT-1) ......................................................................................... 211.07 12.62 
. 

 28 46 21 17-1125 EA Chassis With Paging Microphone With Well (Notifier CMIC-1) ........................................................................................... 208.84 12.62 
. 

 28 46 21 17-1126 EA 120 Volt AC, 50 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-5025) .................................................................. 1,319.04 25.25 
. 

 28 46 21 17-1127 EA Multi-Mode Fiber-Optic Media 50 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-5025F) ..................................... 1,332.03 25.25 
. 

 28 46 21 17-1128 EA Single-Mode Fiber-Optic Media 50 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-5025SF) ................................ 1,332.03 25.25 
. 

 28 46 21 17-1129 EA 120 Volt AC, 50 Watt, 70 VRMS Digital Audio Amplifier (Notifier DAA-5070) .................................................................. 1,361.38 25.25 
. 

 28 46 21 17-1130 EA Multi-Mode Fiber-Optic Media 50 Watt, 70 VRMS Digital Audio Amplifier (Notifier DAA-5070F) ..................................... 1,448.53 25.25 
. 

 28 46 21 17-1131 EA 120 Volt AC, 75 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-7525) .................................................................. 1,413.43 25.25 
. 

 28 46 21 17-1132 EA Single-Mode Fiber-Optic Media 75 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-7525SF) ................................ 1,739.79 25.25 
. 

 28 46 21 17-1133 EA Single-Mode Fiber-Optic Media 75 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA-7525SF) ................................ 1,739.79 25.25 
. 

 28 46 21 17-1134 EA 220-240 Volt AC, 50 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA2-5025E) ....................................................... 1,500.78 25.25 
. 

 28 46 21 17-1135 EA 220-240 Volt AC, 50 Watt, 70 VRMS Digital Audio Amplifier (Notifier DAA2-5070E) ....................................................... 1,543.17 25.25 
. 

 28 46 21 17-1136 EA 220-240 Volt AC, 75 Watt, 25 VRMS Digital Audio Amplifier (Notifier DAA2-7525E) ....................................................... 1,609.28 25.25 
. 

 28 46 21 17-1137 EA 120 Volt AC, 35 Watt, 25 VRMS, Digital Audio Amplifier (Notifier DAX-3525) ................................................................. 1,020.18 25.25 
. 

 28 46 21 17-1138 EA 220-240 Volt AC, 35 Watt, 25 VRMS, Digital Audio Amplifier (Notifier DAX-3525E) ........................................................ 1,047.30 25.25 
. 

 28 46 21 17-1139 EA 120 Volt AC, 35 Watt, 70 VRMS, Digital Audio Amplifier (Notifier DAX-3570) ................................................................. 1,071.88 25.25 
. 

 28 46 21 17-1140 EA 220-240 Volt AC, 35 Watt, 70 VRMS, Digital Audio Amplifier (Notifier DAX-3570E) ........................................................ 1,107.48 25.25 
. 

 28 46 21 17-1141 EA 120 Volt AC, 50 Watt, 25 VRMS, Digital Audio Amplifier (Notifier DAX-5025) ................................................................. 1,115.11 25.25 
. 

 28 46 21 17-1142 EA 220-240 Volt AC, 50 Watt, 25 VRMS, Digital Audio Amplifier (Notifier DAX-5025E) ........................................................ 1,148.17 25.25 
. 

 28 46 21 17-1143 EA 120 Volt AC, 50 Watt, 70 VRMS, Digital Audio Amplifier (Notifier DAX-5070) ................................................................. 1,181.23 25.25 
. 

 28 46 21 17-1144 EA 220-240 Volt AC, 50 Watt, 70 VRMS, Digital Audio Amplifier (Notifier DAX-5070E) ........................................................ 1,240.56 25.25 
. 

 28 46 21 17-1145 EA Dress Plate For CFFT-1 (Notifier DP-CFFT) ......................................................................................................................... 97.53 12.62 
. 

 28 46 21 17-1146 EA Dress Panel For One Tier Chassis For Digital Voice Command Panel (Notifier DPA-1) ....................................................... 85.87 15.15 
. 

 28 46 21 17-1147 EA Dress Panel For One Tier Chassis For Digital Voice Command Panel, Supports Keypad (Notifier DPA-1A4) ..................... 98.22 15.15 
. 

 28 46 21 17-1148 EA Dress Panel For Two Tier Chassis For Digital Voice Command Panel (Notifier DPA-2B) .................................................. 164.38 15.15 
. 

 28 46 21 17-1149 EA WPS Power Amplifier (Notifier DPA3204P) ........................................................................................................................ 557.37 25.25 
. 

 28 46 21 17-1150 EA WPS Power Amplifier (Notifier DPA4001P) ........................................................................................................................ 470.07 25.25 
. 

 28 46 21 17-1151 EA Modem Interface For Direct Wire (No Dial-Up Capabilities) For Interconnecting Panels (Notifier DPI-232) .................... 1,060.02 25.25 
. 

 28 46 21 17-1152 EA 120 Volt AC,125 Watt, 25 VRMS Digital Series Amplifier (Notifier DS-AMP) ...................................................................... 793.01 25.25 
Note: Can Be Converted To 70 VRMS, 100 Watts With A DS-XF70V 

. 
 28 46 21 17-1153 EA 220-240 Volt AC, 125 Watt, 25 VRMS Digital Series Amplifier (Notifier DS-AMPE) ........................................................... 802.34 25.25 

Note: Can Be Converted To 70 VRMS, 100 Watts With A DS-XF70V 
. 

 28 46 21 17-1154 EA Digital Series Distribution Board, Supports One To Four DS-Amp Or DS-AMPE (Notifier DS-DB) ................................. 1,336.34 25.25 
. 

 28 46 21 17-1155 EA 125 Watt, 25 VRMS DS Series Backup Amplifier Board (Can Be Converted To 70 VRMS, 100 Watt Amplifier With 
A DS-XF70V) (Notifier DS-BDA) ........................................................................................................................................ 520.92 25.25 

. 
 28 46 21 17-1156 EA Converts One DAX Or DAA2 DAL Port To Multi-Mode Fiber, Fiber Option Module (Notifier DS-FM) ................................. 249.68 25.25 

. 
 28 46 21 17-1157 EA Converts One DAX Or DAA2 Port To ST Style Multi-Mode Fiber (For Connection To DVC-EMF Or DAA-XXXF 

Series Amplifier), Fiber Option Module (Notifier DS-RFM) ................................................................................................. 249.68 25.25 
. 

 28 46 21 17-1158 EA Converts One DAX Or DAA2 DAL Port To Single-Mode Fiber, Fiber Option Module (Notifier DS-SFM) ............................ 249.68 25.25 
. 

 28 46 21 17-1159 EA Converts DS-AMP, DS-AMPE, Or DS-BDA To 70 VRMS, 100 Watt, DS Series Transformer (Notifier DS-XF70V) ........... 112.37 25.25 
. 

 28 46 21 17-1160 EA Analog Output Board For Digital Voice Command (Notifier DVC-AO) ................................................................................ 240.15 25.25 
. 

 28 46 21 17-1161 EA Extended Memory For Digital Voice Command (Notifier DVC-EM) .................................................................................. 1,329.62 25.25 
. 

 28 46 21 17-1162 EA Keypad For Digital Voice Command (Notifier DVC-KD) ...................................................................................................... 405.33 50.49 
. 

 28 46 21 17-1163 EA Microphone For NFC-50/100, NFC-LOC, NFC-RPU And NFC-RM (Notifier ECC-MICROPHONE) ................................... 192.20  
. 

 28 46 21 17-1164 EA Portable Fireman’s Telephone Handset (Notifier FHS) ....................................................................................................... 116.01  
. 

 28 46 21 17-1165 EA Red, Fireman's Telephone Handset (Notifier FHS-F) ......................................................................................................... 134.22  
. 

 28 46 21 17-1166 EA Recessed, Fireman's Handset Storage Cabinet, Holds Six Handsets (Notifier FHSC-R) ................................................... 340.36 25.25 
. 

 28 46 21 17-1167 EA Surface Mounted, Fireman's Handset Storage Cabinet, Holds Six Handsets (Notifier FHSC-S) ........................................ 340.36 25.25 
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. 
 28 46 21 17-1168 EA Fireman’s Phone Jack On A Single Gang Plate (Notifier FPJ) ............................................................................................. 56.92 7.57 

. 
 28 46 21 17-1169 EA Paging Microphone Only (Notifier MIC-1) ........................................................................................................................... 166.05 25.25 

. 
 28 46 21 17-1170 EA Firefighter’s Telephone Handset (Notifier TELH-1) ............................................................................................................. 132.37  

. 
 28 46 21 17-1171 EA Remote Microphone Assembly For Mounting On An ADP-4 Dress Plate (Notifier RM-1) ................................................... 393.65 25.25 

. 
 28 46 21 17-1172 EA Remote Microphone Assembly For Mounting In A Stand Alone Cabinet (Notifier RM-1SA) ............................................... 393.65 25.25 

XXXXXXX 
. 
 28 46 21 17-1173  Amplifiers (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1174 EA 30 Watt Audio Amplifier At 25 VRMS, 120 Volt AC (Notifier AA-30) ................................................................................... 746.51 25.25 
. 

 28 46 21 17-1175 EA 100 Watt Audio Amplifier At 70.7 VRMS, 120 Volt AC, Tone Generator (Notifier AA-100) .............................................. 1,615.44 25.25 
. 

 28 46 21 17-1176 EA 120 Watt Audio Amplifier At 25 VRMS, 120 Volt AC, Tone Generator (Notifier AA-120) ................................................. 1,569.57 25.25 
. 

 28 46 21 17-1177 EA Audio Coupling Transformer (Notifier ACT-1) ..................................................................................................................... 123.71 25.25 
. 

 28 46 21 17-1178 EA Audio Coupling Transformer For DVC-AO (Notifier ACT-4) ................................................................................................ 143.12 25.25 
. 

 28 46 21 17-1179 EA Audio Coupling Transformer For DAA-5025 (Notifier ACT-25) ........................................................................................... 143.12 25.25 
. 

 28 46 21 17-1180 EA Audio Coupling Transformer For DAA-5070 (Notifier ACT-70) ........................................................................................... 143.12 25.25 

XXXXXXX 
. 
 28 46 21 17-1181  FireVoice-25/50 Emergency Voice Evacuation Control Panels (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1182 EA 25 Watt, 25 VRMS Voice Evacuation Control Panel (Notifier NFV-25/50) ....................................................................... 3,695.21 504.91 
. 

 28 46 21 17-1183 EA Single Channel 25 Watt, 25 VRMS Voice Evacuation Control Panel (Notifier NFV-25/50DA) ......................................... 2,640.85 504.91 
. 

 28 46 21 17-1184 EA Single Channel 25 Watt, 25 VRMS Voice Evacuation Control Panel Used With NFV-25/50ZS (Notifier NFV-
25/50DAZS) .................................................................................................................................................................... 3,398.13 504.91 

. 
 28 46 21 17-1185 EA Zoned System 25 Watt, 25 VRMS Voice Evacuation Control Panel (Notifier NFV-25/50ZS) ........................................... 4,388.40 504.91 

. 
 28 46 21 17-1186 EA Zoned System With Telephone 25 Watt, 25 VRMS Voice Evacuation Control Panel (Notifier NFV-25/50ZST) .............. 4,842.77 504.91 

XXXXXXX 
. 
 28 46 21 17-1187  System Printer (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1188 EA 80 Column, 120 Volt AC, Desktop Printer (Notifier PRN-6).............................................................................................. 1,604.86 25.25 

XXXXXXX 
. 
 28 46 21 17-1189  Batteries (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1190 EA 5 Ampere Hours, 12 Volt DC, Sealed Battery Pack (Notifier BAT-1250-BP)....................................................................... 437.73 25.25 
. 

 28 46 21 17-1191 EA 7 Ampere Hours, 12 Volt DC, Sealed Battery Pack (Notifier BAT-1270-BP)....................................................................... 352.19 25.25 
. 

 28 46 21 17-1192 EA 12 Ampere Hours, 12 Volt DC, Sealed Battery Pack (Notifier BAT-12120-BP) ................................................................... 459.81 25.25 
. 

 28 46 21 17-1193 EA 18 Ampere Hours, 12 Volt DC, Sealed Battery Pack (Notifier BAT-12180-BP) ................................................................... 272.79 25.25 
. 

 28 46 21 17-1194 EA 26 Ampere Hours, 12 Volt DC, Sealed Battery Pack (Notifier BAT-12260-BP) ................................................................... 376.89 25.25 
. 

 28 46 21 17-1195 EA 55 Ampere Hours, 12 Volt DC, Sealed Battery (Notifier BAT-12550) ................................................................................. 376.01 25.25 
. 

 28 46 21 17-1196 EA 100 Ampere Hours, 12 Volt DC, Sealed Battery (Notifier BAT-121000) ............................................................................. 591.96 25.25 

XXXXXXX 
. 
 28 46 21 17-1197  Battery Backboxes And Miscellaneous Mechanicals (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1198 EA 14-1/2" x 8-1/4" x 4-3/4", Holds Up To Two BAT-12180 Batteries, Battery Backbox (Notifier BB-17) ................................. 125.50 20.19 
. 

 28 46 21 17-1199 EA 24" x 12.55" x 5.218", Mounts Up To Six XP6 Boards Or ACPS-610, Cabinet (Notifier BB-25) .......................................... 205.40 20.19 
Note: XP6 modules require a CHS-6. 

. 
 28 46 21 17-1200 EA 15.6" x 15.5" x 5.152", Mounts Up To Two 26 Amp Hour And Charger, Battery Backbox (Notifier BB-26) ......................... 341.35 100.98 

. 
 28 46 21 17-1201 EA Holds Up To Two BAT-12120 12 Amp Hour Batteries, Battery Holder (Notifier CHS-BH) .................................................. 169.73 50.49 

. 
 28 46 21 17-1202 EA Holds Up To Two BAT-12120 12 Amp Hour Batteries, Battery Holder (Notifier CHS-BH1) .................................................. 89.54 12.62 

. 
 28 46 21 17-1203 EA Battery Bracket For Two 26 Amp Hour Batteries (Notifier SEISKIT-BB25) ......................................................................... 240.22 20.19 

. 
 28 46 21 17-1204 EA Two 26 Amp Hour Battery Bracket Seismic Kit For CAB-4 Series Cabinets (Notifier SEISKIT-CAB) ................................. 165.27 20.19 

. 
 28 46 21 17-1205 EA Two 12 Amp Hour Battery Bracket Seismic Kit For DAX, DAA, And DAA2 Series Amplifiers (Notifier SEISKIT-

DAA) .................................................................................................................................................................................. 182.73 20.19 
. 

 28 46 21 17-1206 EA Two 55 Amp Hour Battery Bracket Seismic Kit For NFS-LBB (Notifier SEISKIT-LBB) ....................................................... 194.25 20.19 

XXXXXXX 
. 
 28 46 21 17-1207  Power Supplies And Chargers (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1208 EA 120 Volt AC, 6 Or 10 Amperes, Addressable Charging Power Supply (Notifier ACPS-610) ............................................ 1,243.76 37.87 
. 

 28 46 21 17-1209 EA 220/240 Volt AC, 6 Or 10 Amperes, Addressable Charging Power Supply (Notifier ACPS-610E) .................................. 1,304.79 37.87 
. 

 28 46 21 17-1210 EA Addressable Power Supply, 120 Volt AC For NFS-3030, NFS2-3030 And NCA-2 (Notifier AMPS-24) ........................... 1,134.66 25.25 
. 

 28 46 21 17-1211 EA 6A Auxiliary Power Supply (Notifier APS-6R) ..................................................................................................................... 718.05 25.25 
. 

 28 46 21 17-1212 EA 10 Ampere Battery Charger (Notifier BC10A) ..................................................................................................................... 784.80 37.87 
. 

 28 46 21 17-1213 EA 33.34" x 22.5" x 7.5", Combination Power Supply And Battery Enclosure For NFS-3030 Or NFS2-3030 (Notifier 
BB-100) .............................................................................................................................................................................. 434.45 30.29 

Note: Holds four 55 ampere hour or two 100 ampere hour batteries 
. 

 28 46 21 17-1214 EA Red, 33.34" x 22.5" x 7.5", Combination Power Supply And Battery Enclosure For NFS-3030 Or NFS2-3030 
(Notifier BB-100R) ............................................................................................................................................................. 439.65 30.29 

Note: Holds four 55 ampere hour or two 100 ampere hour batteries 
. 

 28 46 21 17-1215 EA 30.34" x 36.5" x 7.5", Combination Power Supply And Battery Enclosure For NFS2-3030 (Notifier BB-200) ..................... 734.46 30.29 
Note: Holds four 55 ampere hour or four 100 ampere hour batteries 

. 
 28 46 21 17-1216 EA 30.34" x 36.5" x 7.5", Holds Four 55 Amp Hour Or Four 100 Amp Hour Batteries, For NFS2-3030, Red, 

Combination Power Supply And Battery Enclosure (Notifier BB-200R) ............................................................................. 734.46 30.29 
. 

 28 46 21 17-1217 EA 15.218" x 14.5" x 3.562" ACPS Stand-Alone Cabinet (Notifier CAB-PS1) .......................................................................... 157.52 25.25 
. 

 28 46 21 17-1218 EA 25 To 120 Ampere Hour Battery Charger (Notifier CHG-120) ............................................................................................. 877.07 25.25 
. 

 28 46 21 17-1219 EA Mounts XPIQ-Ps And/Or CHS-BH In A CAB-3/4 Row, Also Mount One ACPS-610 In CAB-3 Row, Chassis 
Assembly (Notifier CHS-PS) ................................................................................................................................................ 71.33 12.62 

. 
 28 46 21 17-1220 EA Door Used For Mounting ACPS-610 (E) In a CAB-PS1 Cabinet When Replacing ACPS-2406 (Notifier DR-PS1) ............. 109.61 12.62 

. 
 28 46 21 17-1221 EA 8 Amperes, 120 Volt AC Remote Charger Power Supply (Notifier FCPS-24S8) ................................................................ 585.08 25.25 

. 
 28 46 21 17-1222 EA 8.0 Amperes, 240 Volt AC Remote Charger Power Supply (Notifier FCPS-24S8E) ........................................................... 738.03 75.73 

. 
 28 46 21 17-1223 EA Red, 8 Amperes, 240 Volt AC Remote Charger Power Supply (Notifier FCPS-24S8R) ..................................................... 706.67 75.73 

. 
 28 46 21 17-1224 EA 8 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF8) ..................................................... 816.01 75.73 

. 
 28 46 21 17-1225 EA 8 Amperes, 24 Volt DC, 220 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF8E) ................................................... 809.23 75.73 

. 
 28 46 21 17-1226 EA Chassis Mounted, 8 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF8CM) .................. 784.35 37.87 
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. 
 28 46 21 17-1227 EA Chassis Mounted, 8 Amperes, 24 Volt DC, 220 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF8CME) ................ 784.35 37.87 

. 
 28 46 21 17-1228 EA 12 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF12) ................................................. 971.67 37.87 

. 
 28 46 21 17-1229 EA 12 Amperes, 24 Volt DC, 220 Volt AC, NAC Fire Alarm Power Supply (Notifier HPFF12E) ............................................... 928.45 37.87 

. 
 28 46 21 17-1230 EA 12 Amperes, 24 Volt DC, 120 Volt AC, Chassis Mounted, NAC Fire Alarm Power Supply (Notifier HPFF12CM) .............. 986.08 75.73 

. 
 28 46 21 17-1231 EA 12 Amperes, 24 Volt DC, 220 Volt AC, Chassis Mounted, NAC Fire Alarm Power Supply (Notifier HPFF12CME) ............ 986.08 75.73 

. 
 28 46 21 17-1232 EA 6 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF24S6) ................................................. 691.41 75.73 

. 
 28 46 21 17-1233 EA 6 Amperes, 24 Volt DC, 220 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF24S6E) ............................................... 691.41 75.73 

. 
 28 46 21 17-1234 EA 8 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF24S8) ................................................. 745.66 75.73 

. 
 28 46 21 17-1235 EA 8 Amperes, 24 Volt DC, 220 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF24S8E) ............................................... 745.66 75.73 

. 
 28 46 21 17-1236 EA 6 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF602ULADA) ........................................ 600.71 75.73 

. 
 28 46 21 17-1237 EA 9 Amperes, 24 Volt DC, 120 Volt AC, NAC Fire Alarm Power Supply (Notifier HPF902ULADA) ........................................ 706.67 75.73 

. 
 28 46 21 17-1238 EA Class A Adapter HPFF8/HPFF12 (Notifier HPP31076) ....................................................................................................... 151.55 12.62 

. 
 28 46 21 17-1239 EA Up To 3 Amperes, Main Power Supply And Charger (Notifier MPS-24A) ........................................................................ 1,040.77 25.25 

. 
 28 46 21 17-1240 EA Class A (Style Y) NAC Option Module For FCPS-2406 And FCPS-2408 (Notifier ZNAC-4) ............................................... 156.03 25.25 

XXXXXXX 
. 
 28 46 21 17-1241  Network Control Annunciators (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1242 EA Network Control Annunciator For NFS2-3030, NFS-3030, NFS-320, NFS-640 And NFS2-640 (Notifier NCA-2) ............ 1,607.03 75.73 
. 

 28 46 21 17-1243 EA Retro-Fit Plate For Mounting NCA2 (Notifier NCA-2RETRO) ............................................................................................... 66.46 15.15 
. 

 28 46 21 17-1244 EA Kit For Mounting NCA-2 To CHS-M2 (Notifier NCA/640-2-Kit) ............................................................................................. 49.70 15.15 

XXXXXXX 
. 
 28 46 21 17-1245  FIRSTVISION Firefighter's Display (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1246 EA ONYX Firstvision™ Touchscreen Assembly (Notifier FIRSTVISION-LCD) .................................................................... 12,605.54 504.91 

XXXXXXX 
. 
 28 46 21 17-1247  FlashScan Addressable Modules (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1248 EA Intelligent Addressable Control Module (Notifier FCM-1) .................................................................................................... 146.65 25.25 
. 

 28 46 21 17-1249 EA Addressable Dual Monitor Module (Notifier FDM-1) ............................................................................................................ 162.52 25.25 
. 

 28 46 21 17-1250 EA Intelligent Addressable Monitor Module (Notifier FMM-1) ................................................................................................... 123.71 25.25 
. 

 28 46 21 17-1251 EA Intelligent Addressable Miniature Monitor Module (Notifier FMM-101) ................................................................................ 111.36 25.25 
. 

 28 46 21 17-1252 EA Intelligent Addressable 4 - 20mA Analog Input Module (Notifier FMM-4-20) ...................................................................... 218.10 25.25 
. 

 28 46 21 17-1253 EA Intelligent Addressable Relay Module (Notifier FRM-1) ...................................................................................................... 133.18 25.25 
. 

 28 46 21 17-1254 EA Intelligent Addressable 2-Wire Detector Monitor Module (Notifier FZM-1) .......................................................................... 181.93 25.25 
. 

 28 46 21 17-1255 EA SLC Loop Powered Fault Isolator Module (Notifier ISO-X) ................................................................................................. 121.95 25.25 

XXXXXXX 
. 
 28 46 21 17-1256  Addressable Device Bases And Accessories (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1257 EA Intelligent Detector Base With Flange (Notifier B710LP) ....................................................................................................... 47.39 12.62 
. 

 28 46 21 17-1258 EA Weatherproof Device Housing (Notifier DH400OE-1) ......................................................................................................... 360.13 25.25 

XXXXXXX 
. 
 28 46 21 17-1259  XP6/XP10 Transponder (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1260 EA Synchronization Daughter Module For XP6-C (Notifier SYNC-1)........................................................................................ 110.92 25.25 
. 

 28 46 21 17-1261 EA Six Circuit Supervised Control Module (Notifier XP6-C) ...................................................................................................... 512.74 25.25 
. 

 28 46 21 17-1262 EA Six Zone Intelligent To Conventional Interface Module (Notifier XP6-MA) .......................................................................... 618.60 25.25 
. 

 28 46 21 17-1263 EA Six Relay Control Module (Notifier XP6-R) ......................................................................................................................... 493.33 25.25 
. 

 28 46 21 17-1264 EA Ten Input Monitor Module (Notifier XP10-M) ....................................................................................................................... 592.14 25.25 

XXXXXXX 
. 
 28 46 21 17-1265  LCD Display Annunciators (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1266 EA 80 Character LCD Fire Annunciator For FireWarden-100-2, NFS-640, NFS2-640 And NFS-320 (Notifier FDU-80) .......... 676.36 75.73 
. 

 28 46 21 17-1267 EA 80 Character LCD Annunciator For NFS-640, NFS-3030, NFS2-640, NFS2-3030 And NFS-320 (Notifier LCD-80) .......... 936.59 75.73 
. 

 28 46 21 17-1268 EA 640 Character LCD Annunciator For NFS-3030 And NFS2-3030 (Notifier LCD-160) ......................................................... 968.35 75.73 
. 

 28 46 21 17-1269 EA 8 To 16 Switch Smoke Control Expander (Notifier SCE-8) ................................................................................................. 618.34 25.25 
. 

 28 46 21 17-1270 EA 8 To 16 Switch Smoke Control Lamp Driver Expander (Notifier SCE-8L) ........................................................................... 332.19 25.25 
. 

 28 46 21 17-1271 EA Eight Switch Smoke Control Master Module (Notifier SCS-8) ............................................................................................. 798.21 25.25 

XXXXXXX 
. 
 28 46 21 17-1272  ONYX ACM And AEM Series LED Annunciators (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1273 EA Remote, Eight Form C Relay Module (Notifier ACM-8R) .................................................................................................... 358.20 25.25 
. 

 28 46 21 17-1274 EA 16 Alarm LEDs, 16 Trouble LEDs, 16 Controls Switches, Annunciator Control Module (Notifier ACM-16AT) .................... 675.94 25.25 
. 

 28 46 21 17-1275 EA 16 Alarm LEDs, 16 Trouble LEDs, 16 Control Switches, Annunciator Expander Module (Notifier AEM-16AT) .................. 519.80 25.25 
. 

 28 46 21 17-1276 EA 24 Alarm LEDs, 24 Trouble LEDs, 24 Control Switches, Annunciator Control Module (Notifier ACM-24AT) ...................... 675.94 25.25 
. 

 28 46 21 17-1277 EA 24 Alarm LEDs, 24 Trouble LEDs, 24 Control Switches, Annunciator Expander Module (Notifier AEM-24AT) .................. 519.80 25.25 
. 

 28 46 21 17-1278 EA 32 Alarm LEDs And 1 Trouble LED, Control Module (Notifier ACM-32A) ........................................................................... 519.80 25.25 
. 

 28 46 21 17-1279 EA 32 Alarm And 1 Trouble LED, Annunciator Expander Module (Notifier AEM-32A) ............................................................. 466.87 25.25 
. 

 28 46 21 17-1280 EA 48 Alarm And 1 Trouble LED Annunciator Control Module (Notifier ACM-48A) .................................................................. 519.80 25.25 
. 

 28 46 21 17-1281 EA 48 Alarm And 1 Trouble LED, Annunciator Expander Module (Notifier AEM-48A) ............................................................. 466.87 25.25 

XXXXXXX 
. 
 28 46 21 17-1282  Graphic Annunciator - Lamp Driver Modules (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1283 EA Single Annunciator Flush Mounted Backbox (Notifier ABF-1B) .......................................................................................... 229.78 50.49 
. 

 28 46 21 17-1284 EA Single Annunciator Flush Mounted Backbox With Glass Door And Key Lock (Notifier ABF-1DB) ...................................... 248.30 50.49 
. 

 28 46 21 17-1285 EA Two Annunciator Flush Mounted Backbox (Notifier ABF-2B) .............................................................................................. 287.66 63.12 
. 

 28 46 21 17-1286 EA Two Annunciator Flush Mounted Backbox With Glass Door And Key Lock (Notifier ABF-2DB) ......................................... 311.47 63.12 
. 

 28 46 21 17-1287 EA Four Annunciator Flush Mounted Backbox (Notifier ABF-4B) ............................................................................................. 496.06 88.35 
. 

 28 46 21 17-1288 EA Annunciator Blank Plate Used With ACM-32A/ACM-16AT (Notifier ABM-1) ......................................................................... 88.07 15.15 
. 

 28 46 21 17-1289 EA Single Annunciator Surface Mounted Backbox (Notifier ABS-1B) ....................................................................................... 154.35 50.49 
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. 
 28 46 21 17-1290 EA Single Annunciator Surface Mounted Backbox With Trim (Notifier ABS-1TB) .................................................................... 146.93 12.62 

. 
 28 46 21 17-1291 EA Two Annunciator Surface Mounted Backbox (Notifier ABS-2B) .......................................................................................... 188.31 50.49 

. 
 28 46 21 17-1292 EA 12" x 12" x 3-3/4" Surface Or Semi-Flush Mount Backbox (Notifier ABS-2D) ..................................................................... 323.82 63.12 

. 
 28 46 21 17-1293 EA Red, Surface (Or Semi-Flush) Mounted Backbox For ACS Annunciators, SCS Series, NCA And NCA-2 (Notifier 

ABS-2DR) .......................................................................................................................................................................... 275.31 12.62 
. 

 28 46 21 17-1294 EA Black, 12" x 20" x 3-1/2" Surface Or Semi-Flush Backbox (Notifier ABS-4D) ..................................................................... 519.88 88.35 
. 

 28 46 21 17-1295 EA Red, 12" x 20" x 3-1/2" Surface Or Semi-Flush Backbox (Notifier ABS-4DR) ..................................................................... 464.54 15.15 
. 

 28 46 21 17-1296 EA Black, 9-15/16" x 4-5/8" x 2-1/2" Surface Backbox (Notifier ABS-8RB) .............................................................................. 177.71 20.19 
. 

 28 46 21 17-1297 EA Annunciator Key Switch (Notifier AKS-1B) ............................................................................................................................ 78.51 7.57 
. 

 28 46 21 17-1298 EA Chassis Used To Mount NCA-2 In ABS-2D (Notifier CHS-2D) ............................................................................................. 87.98 25.25 
. 

 28 46 21 17-1299 EA 32 Alarm Lamp Driver Annunciator Control Module (Notifier LDM-32) ............................................................................... 466.87 25.25 
. 

 28 46 21 17-1300 EA 24” Lamp Driver Annunciator Cable (Notifier LDM-CBL24) ................................................................................................ 134.60 5.05 
. 

 28 46 21 17-1301 EA 48” Lamp Driver Annunciator Cable (Notifier LDM-CBL48) ................................................................................................ 168.04 5.05 
. 

 28 46 21 17-1302 EA 32 Alarm Lamp Driver Annunciator Expander Module (Notifier LDM-E32) ......................................................................... 386.59 25.25 
. 

 28 46 21 17-1303 EA Lamp Driver Module (Notifier LDM-R32) ............................................................................................................................. 656.25 25.25 
. 

 28 46 21 17-1304 EA Eight Switch Smoke Control Lamp Driver Master Module (Notifier SCS-8L) ...................................................................... 609.42 25.25 
. 

 28 46 21 17-1305 EA 48" Cable Assembly For Smoke Control Lamp Driver (Notifier SCS8L-CBL48) ................................................................. 172.50 5.05 
. 

 28 46 21 17-1306 EA Black, Trim Ring For ABS-2D Cabinet (Notifier TR-ABS2D) ............................................................................................... 159.25 15.15 
. 

 28 46 21 17-1307 EA Black, Trim Ring For ABS-4D Cabinet (Notifier TR-ABS4D) ............................................................................................... 107.32 15.15 
. 

 28 46 21 17-1308 EA Red, Trim Ring For ABS-4D Cabinet (Notifier TR-ABS4DR) .............................................................................................. 107.32 15.15 

XXXXXXX 
. 
 28 46 21 17-1309  Network Gateways (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1310 EA Common Alerting Protocol Gateway (Notifier CAP-GW) .................................................................................................. 2,678.14 25.25 
. 

 28 46 21 17-1311 EA Fiber-Optic Cable Interface (Multi-Mode), High-Speed Network Communications Module (Notifier HS-NCM-MF) ......... 1,993.26 25.25 
. 

 28 46 21 17-1312 EA Fiber-Optic Cable Interface (Multi-Mode Fiber To Single-Mode Fiber), High-Speed Network Communications 
Module (Notifier HS-NCM-MFSF) ................................................................................................................................... 2,245.85 25.25 

. 
 28 46 21 17-1313 EA Fiber-Optic Cable Interface (Single-Mode), High-Speed Network Communications Module (Notifier HS-NCM-SF) ........ 2,474.71 25.25 

. 
 28 46 21 17-1314 EA Twisted-Pair Wire Interface, High-Speed Network Communications Module (Notifier HS-NCM-W) ................................ 2,011.06 25.25 

. 
 28 46 21 17-1315 EA Wire And Fiber-Optic Cable Interface, High-Speed Network Communications Module (Multi-Mode) (Notifier HS-

NCM-WMF) ..................................................................................................................................................................... 1,956.81 25.25 
. 

 28 46 21 17-1316 EA Wire And Fiber-Optic Cable Interface (Single-Mode), High-Speed Network Communications Module (Notifier HS-
NCM-WSF) ..................................................................................................................................................................... 2,203.47 25.25 

. 
 28 46 21 17-1317 EA Modbus Gateway (Notifier MODBUS-GW) ...................................................................................................................... 2,194.99 25.25 

. 
 28 46 21 17-1318 EA 22" Widescreen HD LED Color Monitor With Speakers (Notifier MON-22LCDW) ........................................................... 2,541.73 16.66 

. 
 28 46 21 17-1319 EA Capacitive Touch-Screen, 22" Widescreen HD LED Color Monitor With Speakers (Notifier MON-22LCDW-TS)............ 3,779.27 16.66 

. 
 28 46 21 17-1320 EA 1920x1080P Wide Screen (Notifier MON-42LCDW) ...................................................................................................... 11,975.85 16.66 

. 
 28 46 21 17-1321 EA Single Monitor, Wall Mounted, Horizontal, Tilt, Bracket (Notifier MON-42HORZ-SD) ......................................................... 566.91 37.87 

. 
 28 46 21 17-1322 EA Single Monitor, Vertical Mounted, Bracket (Notifier MON-42VERT-SD) .......................................................................... 1,041.35 37.87 

. 
 28 46 21 17-1323 EA Dual Monitors, Vertical Wall Mounted, Fixed Position, Bracket (Notifier MON-42VERT-DD) ........................................... 1,521.36 37.87 

. 
 28 46 21 17-1324 EA Mass Notification Voice Paging (Notifier NOTIFY-IP) ...................................................................................................... 1,003.59  

. 
 28 46 21 17-1325 EA Embedded NFN Gateway (Notifier NFN-GW-EM) ........................................................................................................... 1,938.31 25.25 

. 
 28 46 21 17-1326 EA NFN Gateway PC Card With Fiber (Notifier NFN-GW-PC-F) ........................................................................................... 1,938.31 25.25 

. 
 28 46 21 17-1327 EA High Speed NFN Gateway PC Card For Multimode Fiber (Included With ONYXworks-HNMF) (Notifier NFN-GW-

PC-HNMF) ...................................................................................................................................................................... 3,042.62 25.25 
. 

 28 46 21 17-1328 EA High Speed NFN Gateway PC Card For Single Mode Fiber (Included With ONYXworks-HNSF) (Notifier NFN-GW-
PC-HNSF) ....................................................................................................................................................................... 3,542.73 25.25 

. 
 28 46 21 17-1329 EA High Speed NFN Gateway PC Card For Wire (Included With ONYXworks-HNW) (Notifier NFN-GW-PC-HNW) ............ 3,042.62 25.25 

. 
 28 46 21 17-1330 EA NFN Gateway PC Card With Wire (Notifier NFN-GW-PC-W) .......................................................................................... 1,938.31 25.25 

. 
 28 46 21 17-1331 EA Alpha-Numeric Pager Option For ONYXworks (Notifier ONYX-PAGER) ......................................................................... 1,172.14  

. 
 28 46 21 17-1332 EA ONYXWorks Workstation (Notifier ONYXWORKS-WS) ................................................................................................. 22,614.10 605.89 

. 
 28 46 21 17-1333 EA Fiber Network Graphical User Interface (Notifier ONYXWorks-Lite OW-LITE-NW) ......................................................... 4,667.25  

Note: Includes PC slot network fiber card, workstation software and security key with a four node license. 
 Excludes PC workstation. 

. 
 28 46 21 17-1334 EA Wired Network Graphical User Interface (Notifier ONYXWorks-Lite OW-LITE-NF) ......................................................... 4,667.25  

Note: Includes PC slot network fiber card, workstation software and security key with a four node license. 
 Excludes PC workstation. 

. 
 28 46 21 17-1335 EA Fiber Optics, Standard Network Repeater Board (Notifier RPT-F) ...................................................................................... 932.03 25.25 

. 
 28 46 21 17-1336 EA Wire, Standard Network Repeater Board (Notifier RPT-W) ................................................................................................ 759.96 25.25 

. 
 28 46 21 17-1337 EA Wire To Fiber Optics, Standard Network Repeater Board (Notifier RPT-WF) ..................................................................... 903.21 25.25 

. 
 28 46 21 17-1338 EA Signaling Line Circuit Integration Module (Notifier SLC-IM) ............................................................................................. 1,007.46 25.25 

. 
 28 46 21 17-1339 EA VESDA Gateway That Provides A Communication Link Between The Noti-Fire-Net™ Network And Vesda™ 

Detectors On The Vesdanet™ (Notifier VESDA-HLI-GW) .............................................................................................. 2,093.28 25.25 
. 

 28 46 21 17-1340 EA Vesda™ High Level Interface Card Used With SLC-IM And Vesda-HLI-GW To Provide A Communication Link 
Between The Noti-Fire-Net™ Network And Vesda™ Detectors On The Vesdanet™ (Notifier VHX-1420-HFS) ............ 2,015.21 25.25 

. 
 28 46 21 17-1341 EA Windows 7 Hard Drive Upgrade (Notifier WIN7-UG-US-3) .............................................................................................. 2,232.64  

XXXXXXX 
. 
 28 46 21 17-1342  NOTI-FIRE-NET Network Components (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1343 EA Interface Between NOTI-FIRE-NET 50 And BACnet (Notifier BACNET-GW-3) ............................................................... 1,938.31 25.25 
. 

 28 46 21 17-1344 EA Fiber Optic Network Communications Module (Notifier NCM-F) ......................................................................................... 868.25 25.25 
. 

 28 46 21 17-1345 EA NOTI-FIRE-NET Web Server (Notifier NWS) ................................................................................................................... 1,938.31 25.25 
. 

 28 46 21 17-1346 EA Wired Network Communications Module (Notifier NCM-W) ................................................................................................ 827.67 25.25 
. 

 28 46 21 17-1347 EA Fiber Optic Converter Module Mounting Kit (Notifier SMF-Kit) .............................................................................................. 97.48 12.62 

XXXXXXX 
. 
 28 46 21 17-1348  FireWarden Addressable Fire Panels (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1349 EA 50 Point, Addressable Fire Alarm Control Panel With Digital Alarm Communicator/Transmitter (Notifier NFW-50) ........ 1,852.27 504.91 
. 

 28 46 21 17-1350 EA Black, One SLC Loop, 120 Volt AC, 198 Point Addressable Fire Alarm Control Panel With Digital Alarm 
Communicator/Transmitter (Notifier NFW2-100) ............................................................................................................ 2,165.44 504.91 

. 
 28 46 21 17-1351 EA Black, One DC Loop, 120 Volt AC, 198 Point Addressable Fire Alarm Control Panel With Digital Alarm 

Communicator/Transmitter (Notifier NFW2-100C) .......................................................................................................... 2,455.87 252.45 
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. 
 28 46 21 17-1352 EA Black, One SLC Loop, 240 Volt AC, 198 Point Addressable Fire Alarm Control Panel With Digital Alarm 

Communicator/Transmitter (Notifier NFW2-100E) .......................................................................................................... 2,455.87 252.45 
. 

 28 46 21 17-1353 EA Red, One SLC Loop, 120 Volt AC, 198 Point Addressable Fire Alarm Control Panel With Digital Alarm 
Communicator/Transmitter (Notifier NFW2-100R) .......................................................................................................... 2,445.70 252.45 

XXXXXXX 
. 
 28 46 21 17-1354  FireWarden Accessories (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1355 EA Intelligent Multicriteria Photo/Thermal Detector With Base (Notifier NP-A100) ................................................................... 163.43 37.87 
. 

 28 46 21 17-1356 EA Intelligent Addressable Photo/Thermal Detector With Base (Notifier NP-100T) .................................................................. 156.00 37.87 

XXXXXXX 
. 
 28 46 21 17-1357  FireWarden Devices (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1358 EA SLC Loop Powered Fault Isolator Module (Notifier N100-ISO) ........................................................................................... 121.06 25.25 
. 

 28 46 21 17-1359 EA Intelligent Addressable Control Module (Notifier NC-100) ................................................................................................... 142.23 25.25 
. 

 28 46 21 17-1360 EA Intelligent Addressable Relay Module (Notifier NC-100R) .................................................................................................. 136.94 25.25 
. 

 28 46 21 17-1361 EA Intelligent Addressable Low Flow Duct Photoelectric Smoke Detector (Notifier ND-100) ................................................... 342.52 37.87 
. 

 28 46 21 17-1362 EA Intelligent Addressable Low Flow Duct Photoelectric Smoke Detector With DPDT Relay (Notifier ND-100R) .................... 412.42 37.87 
. 

 28 46 21 17-1363 EA Two Zone Intelligent Addressable, Two Wire Detector Monitor Module (Notifier NDM-100) ............................................... 136.94 25.25 
. 

 28 46 21 17-1364 EA Intelligent Addressable Thermal Detector With Base (Notifier NH-100) .............................................................................. 144.54 37.87 
. 

 28 46 21 17-1365 EA Intelligent Addressable High Temperature Thermal Detector With Base (Notifier NH-100H) .............................................. 144.54 37.87 
. 

 28 46 21 17-1366 EA Intelligent Addressable Rate-Of-Rise Thermal Detector With Base (Notifier NH-100R) ...................................................... 144.54 37.87 
. 

 28 46 21 17-1367 EA Intelligent Addressable Ionization Smoke Detector With Base (Notifier NI-100) ................................................................. 190.41 37.87 
. 

 28 46 21 17-1368 EA Intelligent Addressable Monitor Module (Notifier NMM-100) ............................................................................................... 119.30 25.25 
. 

 28 46 21 17-1369 EA Intelligent Addressable Mini Monitor Module (Notifier NMM-100P) ..................................................................................... 109.15 25.25 
. 

 28 46 21 17-1370 EA Intelligent Addressable Manual Pull Station (Notifier NOT-BG12LX) .................................................................................. 158.55 25.25 
. 

 28 46 21 17-1371 EA Intelligent Addressable Photoelectric Smoke Detector With Base (Notifier NP-100) .......................................................... 150.71 37.87 
. 

 28 46 21 17-1372 EA Intelligent Addressable 2-Wire Detector Monitor Module (Notifier NZM-100) ...................................................................... 176.64 25.25 
. 

 28 46 21 17-1373 EA Six Zone Intelligent Addressable 2-Wire Detector Monitor Module (Notifier NZM-100-6) ................................................... 604.49 25.25 

XXXXXXX 
. 
 28 46 21 17-1374  SFP-2402 And SFP-2404 2 And 4-Zone Control Panels And Accessories (28 

46 21 17-0982) 
. 
. 

 28 46 21 17-1375 EA 120 Volt AC, Two Zone Conventional Fire Alarm Control Panel (Notifier SFP-2402) ...................................................... 1,248.93 403.92 
. 

 28 46 21 17-1376 EA 120 Volt AC, Four Zone Conventional Fire Alarm Control Panel (Notifier SFP-2404) ...................................................... 1,362.73 403.92 
. 

 28 46 21 17-1377 EA 240 Volt AC, Two Zone Conventional Fire Alarm Control Panel (Notifier SFP-2402E) .................................................... 1,025.35 126.22 
. 

 28 46 21 17-1378 EA 240 Volt AC, Four Zone Conventional Fire Alarm Control Panel (Notifier SFP-2404E) ................................................... 1,160.13 126.22 
. 

 28 46 21 17-1379 EA Class A Converter Module (Notifier CAC-4) ........................................................................................................................ 298.00 25.25 
. 

 28 46 21 17-1380 EA Internal Dress Plate, Required For FM And ULC (Notifier DP-4X) ...................................................................................... 110.75 15.15 
. 

 28 46 21 17-1381 EA Remote Zone Annunciator (Notifier RZA-4X) ...................................................................................................................... 167.15 37.87 

XXXXXXX 
. 
 28 46 21 17-1382  SFP-5UD 5 Zone Control Panels And Accessories (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1383 EA 120 Volt AC, Five Zone Conventional Fire Alarm Control Panel (Notifier SFP-5UD) ....................................................... 1,887.56 504.91 
. 

 28 46 21 17-1384 EA 120 Volt AC, Five Zone Conventional Fire Alarm Control Panel (Notifier SFB-5UDC) ..................................................... 3,211.53 378.67 
. 

 28 46 21 17-1385 EA 240 Volt AC, Five Zone Conventional Fire Alarm Control Panel (Notifier SFB-5UDE) ..................................................... 2,120.55 252.45 
. 

 28 46 21 17-1386 EA Red, 120 Volt AC, Five Zone Conventional Fire Alarm Control Panel (Notifier SFB-5UDR) ............................................ 2,120.55 252.45 
. 

 28 46 21 17-1387 EA Class A Converter Module (Notifier N-CAC-5X) .................................................................................................................. 308.40 25.25 
. 

 28 46 21 17-1388 EA Red, Trim Ring For NFW2-100, NFW-50, SFB-5UD, SFB-10UD, RP-2001, RP-2002 Cabinet (Notifier TR-CE)................ 119.48 15.15 

XXXXXXX 
. 
 28 46 21 17-1389  SFP-10UD 10 Zone Control Panels And Accessories (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1390 EA 120 Volt AC, 10 Zone Conventional Fire Alarm Control Panel With Built-In Digital Alarm Communicator 
Transmitter (Notifier SFB-10UDC) .................................................................................................................................. 3,934.11 504.91 

. 
 28 46 21 17-1391 EA 240 Volt AC, 10 Zone Conventional Fire Alarm Control Panel With Built-In Digital Alarm Communicator 

Transmitter (Notifier SFB-10UDE) .................................................................................................................................. 2,942.49 378.67 
. 

 28 46 21 17-1392 EA 120 Volt AC, 10 Zone Conventional Fire Alarm Control Panel With Built-In Digital Alarm Communicator 
Transmitter (Notifier SFP-10UD) ..................................................................................................................................... 2,134.56 504.91 

. 
 28 46 21 17-1393 EA Red, 120 Volt AC, 10 Zone Conventional Fire Alarm Control Panel With Built-In Digital Alarm Communicator 

Transmitter (Notifier SFB-10UDR) .................................................................................................................................. 3,447.39 504.91 
. 

 28 46 21 17-1394 EA Four Channel, Dual Line, Stand Alone Fire Alarm Communicator (Fire-Lite 411UDAC) ..................................................... 529.03 75.73 

XXXXXXX 
. 
 28 46 21 17-1395  Smoke Detectors (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1396 EA Low Profile Intelligent Addressable Ionization Smoke Detector (Notifier FSI-851) .............................................................. 202.76 37.87 
. 

 28 46 21 17-1397 EA Intelligent Addressable Laser Smoke Detector (Notifier FSL-751) ...................................................................................... 331.56 37.87 
. 

 28 46 21 17-1398 EA Intelligent Addressable Laser Duct Smoke Detector (Notifier FSL-751D) ........................................................................ 1,007.76 37.87 
. 

 28 46 21 17-1399 EA Remote Test Capable Intelligent Addressable Photo Detector (Notifier NP-100R) ............................................................. 147.83 37.87 
Note: For use with DNR(W) duct detector housing. 

. 
 28 46 21 17-1400 EA Filters For Harsh Detector (Notifier RF-FTX) ........................................................................................................................ 18.15  

. 
 28 46 21 17-1401 EA Key Activated Remote Test Station For Duct Smoke Detector (Notifier RTS151KEY) ....................................................... 123.49 25.25 

XXXXXXX 
. 
 28 46 21 17-1402  Pull Stations (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1403 EA Trim Ring For NBG12 Series Pull Station (Notifier BG12TR) ................................................................................................ 25.56 5.05 
. 

 28 46 21 17-1404 EA One End Tapped For 1/2” Conduit, Aluminum, Surface Mounted Backbox (Notifier BG-2) .................................................. 65.44 12.62 
. 

 28 46 21 17-1405 EA Red, One End Tapped For 1/2” Conduit, Aluminum, Surface Mounted Backbox (Notifier BG-2R) ....................................... 56.17 12.62 
. 

 28 46 21 17-1406 EA Red Letters, Spring Retainer, Aluminum Single Action Pull Station (Notifier BNG-1) ........................................................... 89.00 25.25 
. 

 28 46 21 17-1407 EA DPDT Switch, Red Letters, Spring Retainer, Aluminum Single Action Pull Station (Notifier BNG-1F) .................................. 97.38 25.25 
. 

 28 46 21 17-1408 EA Terminal Switch, DPDT Switch, Red Letters, Spring Retainer, Aluminum Single Action Pull Station (Notifier BNG-
1FTS) ................................................................................................................................................................................. 130.31 25.25 

. 
 28 46 21 17-1409 EA Red Body, Silver Letters, Spring Retainer, Aluminum Single Action Pull Station (Notifier BNG-1R) ..................................... 89.00 25.25 
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. 
 28 46 21 17-1410 EA Red Letters, Spring Retainer, Aluminum Single Action Pull Station With Terminal Strip (Notifier BNG-1TS) ..................... 101.28 25.25 

. 
 28 46 21 17-1411 EA Standard “Local” Style Red Letters, Spring Retainer, Aluminum Single Action Pull Station With Terminal Strip 

(Notifier BNG-1TSL)........................................................................................................................................................... 101.28 25.25 
. 

 28 46 21 17-1412 EA Terminal Strip, Red Body, Red Letters, Spring Retainer, Aluminum Single Action Pull Station (Notifier BNG-1TSR) ........ 101.28 25.25 
. 

 28 46 21 17-1413 EA Red Letters, Breakglass, Aluminum Single Action Pull Station (Notifier BRG-1) .................................................................. 96.26 25.25 
. 

 28 46 21 17-1414 EA Red Body, Silver Letters, Breakglass, Aluminum Single Action Pull Station (Notifier BRG-1R) .......................................... 103.52 25.25 
. 

 28 46 21 17-1415 EA Hazardous, Non-Hazardous, Weatherproof, Harsh Locations Fire Alarm Pull Station (Notifier HAZ-WP-PULL) ................ 752.26 30.29 
. 

 28 46 21 17-1416 EA Red, Single Action Fire Alarm Pull Station (Notifier NBG-12S) ............................................................................................. 78.06 25.25 
. 

 28 46 21 17-1417 EA Red, Dual Action Fire Alarm Pull Station (Notifier NBG-12) .................................................................................................. 81.26 25.25 
. 

 28 46 21 17-1418 EA Red, Key Lock, Dual Action Fire Alarm Pull Station (Notifier NBG-12L) ............................................................................... 86.88 25.25 
. 

 28 46 21 17-1419 EA Red, Outdoor, Key Lock, Dual Action Fire Alarm Pull Station (Notifier NBG-12LOB) ......................................................... 188.50 30.29 
. 

 28 46 21 17-1420 EA Red, Presignal, Key Lock, Dual Action Fire Alarm Pull Station (Notifier NBG-12LPS) ........................................................ 116.45 25.25 
. 

 28 46 21 17-1421 EA Red, Agent Releasing, Key Lock, Dual Action Fire Alarm Pull Station (Notifier NBG-12LR) ................................................ 99.55 25.25 
. 

 28 46 21 17-1422 EA Addressable Manual Dual Action Fire Alarm Pull Station (Notifier NBG-12LX)................................................................... 159.44 25.25 
. 

 28 46 21 17-1423 EA Pull Station Trim Plate For New York City, For Use With All NBG Series Pull Stations (Notifier NY-PLATE) ....................... 46.94 5.05 

XXXXXXX 
. 
 28 46 21 17-1424  Rate Compensation Heat Detectors (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1425 EA 135 Degree F Explosion Proof Rate Compensation Heat Detectors (Edwards Signaling 302-EPM-135) ........................... 153.36 37.87 
. 

 28 46 21 17-1426 EA 194 Degree F Explosion Proof Rate Compensation Heat Detectors (Edwards Signaling 302-EPM-194) ........................... 153.36 37.87 

XXXXXXX 
. 
 28 46 21 17-1427  FM Series Door Releases (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1428 EA 1/2" Door Holder Spacer (Notifier FM900-50) ....................................................................................................................... 25.74 7.57 
. 

 28 46 21 17-1429 EA 3/4" Door Holder Spacer (Notifier FM900-75) ....................................................................................................................... 25.74 7.57 
. 

 28 46 21 17-1430 EA 1" Door Holder Spacer (Notifier FM900-100) ........................................................................................................................ 25.74 7.57 
. 

 28 46 21 17-1431 EA Door Holder Extension Kit (Notifier FM900) .......................................................................................................................... 27.06 7.57 
. 

 28 46 21 17-1432 EA 90 Degree Door Holder Extension Kit (Notifier FM900-Z) ..................................................................................................... 27.50 7.57 
. 

 28 46 21 17-1433 EA 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Floor Mounted, Door Holder (Notifier FM980) ............................................... 182.47 37.87 
. 

 28 46 21 17-1434 EA 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Surface Mounted, Door Holder (Notifier FM996) ........................................... 160.42 37.87 
. 

 28 46 21 17-1435 EA 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Recessed Mounted, Concealed Wiring, Door Holder (Notifier FM998) ......... 160.42 37.87 

XXXXXXX 
. 
 28 46 21 17-1436  Multicriteria Fire Detector (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1437 EA Intelligent Addressable Combination Multi-Criteria Fire/Carbon Monoxide Detector With Flashscan (Notifier FCO-
851).................................................................................................................................................................................... 242.96 37.87 

. 
 28 46 21 17-1438 EA Intelligent Addressable Multicriteria Fire Detector (Notifier FSC-851) ................................................................................. 242.22 37.87 

Note: Detects fire, thermal, photo, CO and IR, with Flashscan. 

XXXXXXX 
. 
 28 46 21 17-1439  Modules (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1440 EA Intelligent Addressable Dual Monitor/Dual Relay Module (Notifier FDRM-1) ...................................................................... 281.64 25.25 
. 

 28 46 21 17-1441 EA Addressable Firephone Control Module (Notifier FTM-1) .................................................................................................... 178.33 25.25 

XXXXXXX 
. 
 28 46 21 17-1442  DH Series Door Releases (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1443 EA Semi-Flush, Powder Coated Chrome, Electromagnetic Door Holder (Notifier DH24120FPC) ............................................ 155.82 37.87 
. 

 28 46 21 17-1444 EA Semi-Flush, Plated Brass, Electromagnetic Door Holder (Notifier DH24120FB) ................................................................ 164.92 37.87 
. 

 28 46 21 17-1445 EA Semi-Flush, Powder Coated Dark Bronze, Electromagnetic Door Holder (Notifier DH24120FD) ....................................... 173.47 37.87 
. 

 28 46 21 17-1446 EA Surface Mounted, Powder Coated Chrome, Electromagnetic Door Holder (Notifier DH24120SPC) .................................. 171.24 37.87 
. 

 28 46 21 17-1447 EA Surface Mounted, Plated Brass, Electromagnetic Door Holder (Notifier DH24120SB) ....................................................... 178.67 37.87 
. 

 28 46 21 17-1448 EA Surface Mounted, Powder Coated Dark Bronze, Electromagnetic Door Holder (Notifier DH24120SPD) ........................... 184.99 37.87 
. 

 28 46 21 17-1449 EA Recessed, Powder Coated Chrome, Electromagnetic Door Holder (Notifier DH24120WPC) ............................................. 155.82 37.87 
. 

 28 46 21 17-1450 EA Recessed, Plated Brass, Electromagnetic Door Holder (Notifier DH24120WB) ................................................................. 163.81 37.87 
. 

 28 46 21 17-1451 EA Recessed, Powder Coated Dark Bronze, Electromagnetic Door Holder (Notifier DH24120WD) ........................................ 173.47 37.87 
. 

 28 46 21 17-1452 EA Floor Mounted, Single Door, Powder Coated Chrome, Electromagnetic Door Holder (Notifier DH24120GPC1) ................ 193.91 37.87 
. 

 28 46 21 17-1453 EA Floor Mounted, Single Door, Plated Brass, Electromagnetic Door Holder (Notifier DH24120GB1) .................................... 205.80 37.87 
. 

 28 46 21 17-1454 EA Floor Mounted, Single Door, Powder Coated Dark Bronze, Electromagnetic Door Holder (Notifier DH24120GPD1) ........ 219.55 37.87 
. 

 28 46 21 17-1455 EA Floor Mounted, Double Door, Powder Coated Chrome, Electromagnetic Door Holder (Notifier DH24120GPC2) .............. 222.90 37.87 
. 

 28 46 21 17-1456 EA Floor Mounted, Double Door, Plated Brass, Electromagnetic Door Holder (Notifier DH24120GB2) ................................... 237.02 37.87 
. 

 28 46 21 17-1457 EA Floor Mounted, Double Door, Powder Coated Dark Bronze, Electromagnetic Door Holder (Notifier 
DH24120GPD2) ................................................................................................................................................................. 254.11 37.87 

. 
 28 46 21 17-1458 EA .5” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE.5PC) ......................... 18.24 5.05 

. 
 28 46 21 17-1459 EA .5” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE.5B) .............................................. 18.24 5.05 

. 
 28 46 21 17-1460 EA .5” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE.5D) .................... 19.76 5.05 

. 
 28 46 21 17-1461 EA 1” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE1PC) ........................... 18.24 5.05 

. 
 28 46 21 17-1462 EA 1” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE1B) ................................................ 18.24 5.05 

. 
 28 46 21 17-1463 EA 1” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE1D) ...................... 19.76 5.05 

. 
 28 46 21 17-1464 EA 1.5” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE1.5PC) ..................... 19.02 5.05 

. 
 28 46 21 17-1465 EA 1.5” Adjustable Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier 

DHE1.5APC) ........................................................................................................................................................................ 19.02 5.05 
. 

 28 46 21 17-1466 EA 1.5” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE1.5B) .......................................... 19.76 5.05 
. 

 28 46 21 17-1467 EA 1.5” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE1.5D) ................ 20.62 5.05 
. 

 28 46 21 17-1468 EA 2” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE2PC) ........................... 20.62 5.05 
. 

 28 46 21 17-1469 EA 2” Adjustable Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier 
DHE2APC) ........................................................................................................................................................................... 20.62 5.05 

. 
 28 46 21 17-1470 EA 2” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE2B) ................................................ 21.40 5.05 

. 
 28 46 21 17-1471 EA 2” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE2D) ...................... 21.40 5.05 

. 
 28 46 21 17-1472 EA 3” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE3PC) ........................... 21.40 5.05 

. 
 28 46 21 17-1473 EA 3” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE3B) ................................................ 22.25 5.05 
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. 
 28 46 21 17-1474 EA 3” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE3D) ...................... 22.25 5.05 

. 
 28 46 21 17-1475 EA 4” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE4PC) ........................... 23.03 5.05 

. 
 28 46 21 17-1476 EA 4” Adjustable Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier 

DHE4APC) ........................................................................................................................................................................... 23.03 5.05 
. 

 28 46 21 17-1477 EA 4” Adjustable Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE4AB) ............................ 23.89 5.05 
. 

 28 46 21 17-1478 EA 4” Adjustable Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier 
DHE4AD) ............................................................................................................................................................................. 26.30 5.05 

. 
 28 46 21 17-1479 EA 5” Extension Rod, Powder Coated Chrome, Electromagnetic Door Holder Extension (Notifier DHE5PC) ........................... 25.49 5.05 

. 
 28 46 21 17-1480 EA 5” Extension Rod, Plated Brass, Electromagnetic Door Holder Extension (Notifier DHE5B) ................................................ 24.67 5.05 

. 
 28 46 21 17-1481 EA 5” Extension Rod, Powder Coated Dark Bronze, Electromagnetic Door Holder Extension (Notifier DHE5D) ...................... 26.30 5.05 

. 
 28 46 21 17-1482 EA Catch Plate, Powder Coated Chrome For Electromagnetic Door Holder (Notifier DHCPC) .................................................. 25.67 7.57 

. 
 28 46 21 17-1483 EA Catch Plate, Plated Brass For Electromagnetic Door Holder (Notifier DHCPB) .................................................................... 26.45 7.57 

. 
 28 46 21 17-1484 EA Catch Plate, Powder Coated Dark Bronze For Electromagnetic Door Holder (Notifier DHCPD) .......................................... 28.94 7.57 

. 
 28 46 21 17-1485 EA Swivel Base, Powder Coated Chrome, For Electromagnetic Door Holder (Notifier DHSBPC) ............................................. 45.10 7.57 

. 
 28 46 21 17-1486 EA Swivel Base, Plated Brass, For Electromagnetic Door Holder (Notifier DHSBB) .................................................................. 47.48 7.57 

. 
 28 46 21 17-1487 EA Swivel Base, Powder Coated Dark Bronze, For Electromagnetic Door Holder (Notifier DHSBD) ......................................... 49.86 7.57 

. 
 28 46 21 17-1488 EA Surface Mounted Backbox, Powder Coated Chrome For Electromagnetic Door Holder (Notifier DHBBPC) ........................ 43.83 12.62 

. 
 28 46 21 17-1489 EA Surface Mounted Backbox, Plated Brass For Electromagnetic Door Holder (Notifier DHBBB) ............................................. 45.47 12.62 

. 
 28 46 21 17-1490 EA Surface Mounted Backbox, Powder Coated Dark Bronze For Electromagnetic Door Holder (Notifier DHBBD) ................... 48.74 12.62 

. 
 28 46 21 17-1491 EA Swivel Base Mounting Drill Fixture For Electromagnetic Door Holder (Notifier DHDF) ....................................................... 229.67  

XXXXXXX 
. 
 28 46 21 17-1492  First Command (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1493 EA Black, 120 Volt AC, 50 Watt, 25 VRMS, One Class A/B Speaker Circuit, Primary Operating Console (Notifier 
NFC-50/100) ................................................................................................................................................................... 5,296.28 631.13 

. 
 28 46 21 17-1494 EA Black, 220-240 Volt AC, 50 Watt, 25 VRMS, One Class A/B Speaker Circuit, Primary Operating Console (Notifier 

NFC-50/100E) ................................................................................................................................................................. 5,347.14 631.13 
. 

 28 46 21 17-1495 EA Black, 120 Volt AC, 50 Watt, 25 VRMS Or 70 VRMS), Four Class A/B Speaker Circuits, Distributed (Remote) 
Audio Amplifier (Notifier NFC-50DA) ............................................................................................................................... 1,438.66 50.49 

. 
 28 46 21 17-1496 EA Black, 220-240 Volt AC, 50 Watt, 25 VRMS Or 70 VRMS), Four Class A/B Speaker Circuits, Distributed (Remote) 

Audio Amplifier (Notifier NFC-50DAE) ............................................................................................................................ 1,476.81 50.49 
. 

 28 46 21 17-1497 EA Black, 120 Volt AC, 125 Watt, 25 VRMS, Four Class A/B Speaker Outputs, Distributed Audio Amplifier (Notifier 
NFC-125DA) ................................................................................................................................................................... 2,626.19 50.49 

. 
 28 46 21 17-1498 EA Black, , 220-240 Volt AC, 125 Watt, 25 VRMS, Four Class A/B Speaker Outputs, Distributed Audio Amplifier 

(Notifier NFC-125DAE) ................................................................................................................................................... 2,710.95 50.49 
. 

 28 46 21 17-1499 EA 50 Watt, 25 VRMS Audio Amplifier Module For A Second Speaker Circuit Or Backup (Notifier NFC-BDA-25 Volt) ........... 636.56 25.25 
. 

 28 46 21 17-1500 EA 50 Watt, 70 VRMS Audio Amplifier Module For A Second Speaker Circuit Or Backup (Notifier NFC-BDA-70 Volt) ........... 636.56 25.25 
. 

 28 46 21 17-1501 EA Circuit Expander Module For NFC-50/125DA(E), Four Additional Class A/B Speaker Circuits (Notifier NFC-CE4) ........... 350.77 25.25 
. 

 28 46 21 17-1502 EA Circuit Expander Module For NFC-50/100(E), Six Additional Class A/B Speaker Circuits (Notifier NFC-CE6) ................... 549.74 25.25 
. 

 28 46 21 17-1503 EA Standalone Firefighter Telephone System (Notifier NFC-FFT) ........................................................................................ 1,943.85 50.49 
Note: Includes onboard SLC supports up to 24 monitor modules, built-in handset, black. 

. 
 28 46 21 17-1504 EA Local Operator Console (Notifier NFC-LOC) .................................................................................................................... 1,903.16 50.49 

Note: Includes built-in microphone, message and zone control switches, black. 
. 

 28 46 21 17-1505 EA Black, Remote Microphone (Notifier NFC-RM) ................................................................................................................... 552.58  
. 

 28 46 21 17-1506 EA Remote Page Unit (Notifier NFC-RPU) ............................................................................................................................ 1,610.73 50.49 
Note: Includes built-in microphone, message control switches, black. 

. 
 28 46 21 17-1507 EA 70 V Conversion Module For NFC-50/100 (Notifier NFC-XRM-70V) .................................................................................. 268.27 25.25 

. 
 28 46 21 17-1508 EA Firefighters Phone Jack (Notifier N-FPJ) ............................................................................................................................. 121.06 7.57 

. 
 28 46 21 17-1509 EA Thumblatch Option For NFC-LOC And NFC-RPU (Notifier THUMBLTCH) .......................................................................... 35.66 7.57 

. 
 28 46 21 17-1510 EA Black, Trim Ring For NFC-RPU Cabinet (Notifier TR-6-B) .................................................................................................. 111.49 15.15 

XXXXXXX 
. 
 28 46 21 17-1511  LED Displays (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1512 EA 2.1” x 27” Programmable LED Indoor Display (Notifier ALPHA-215) .............................................................................. 1,511.73 30.29 
. 

 28 46 21 17-1513 EA Instant And Integrated Emergency Notification System (Notifier LEDSIGN-GW) ............................................................ 2,124.42 40.40 
. 

 28 46 21 17-1514 EA 4” x 45-1/2” Programmable LED Array, Mass Notification Device (Notifier MEGADOT) ................................................. 2,149.00 40.40 
. 

 28 46 21 17-1515 EA 8 Messages, FACP Interface For LED Arrays (Notifier MNS-CONTROL8) ..................................................................... 2,064.23 40.40 
. 

 28 46 21 17-1516 EA 16 Messages, FACP Interface For LED Arrays (Notifier MNS-CONTROL16) ................................................................. 2,886.44 40.40 
. 

 28 46 21 17-1517 EA LED Sign, Instant And Integrated Emergency Notification System (Notifier OAX2-24V) ................................................. 2,191.38 40.40 

XXXXXXX 
. 
 28 46 21 17-1518  Control Relays (28 46 21 17-0982) 
. 
. 

 28 46 21 17-1519 EA Single SPDT Relay With LED With Metal Backbox And Red Plastic Cover (Notifier MR-101/CR) ....................................... 56.99 12.62 
. 

 28 46 21 17-1520 EA Single SPDT Relay With LED With Track Mounting Hardware (Notifier MR-101/T).............................................................. 44.43 12.62 
. 

 28 46 21 17-1521 EA Four Position SPDT Relay With LEDs With Metal Backbox And Red Plastic Cover (Notifier MR-104/CR) ........................ 152.69 25.25 
. 

 28 46 21 17-1522 EA Four Position SPDT Relay With LED With Track Mounting Hardware (Notifier MR-104/T) .................................................. 84.90 12.62 
. 

 28 46 21 17-1523 EA Four Position DSPDT Relay With LED With Track Mounting Hardware (Notifier MR-204/T) .............................................. 100.32 12.62 
. 

 28 46 21 17-1524 EA 24 Volt DC, 30 Amp Contacts, DPDT Relay In Steel Enclosure (Notifier MR-199X-13C) ................................................... 156.78 25.25 
. 

 28 46 21 17-1525 EA 120 Volt AC, 30 Amp Contacts, DPDT Relay In Steel Enclosure (Notifier MR-199X-14C) ................................................. 156.78 25.25 
. 

 28 46 21 17-1526 EA Single DPDT Relay With LED With Metal Backbox And Red Plastic Cover (Notifier MR-201/CR) ....................................... 84.68 25.25 
. 

 28 46 21 17-1527 EA Single DPDT Relay With LED With Track Mounting Hardware (Notifier MR-201/T) ............................................................. 47.70 12.62 
. 

 28 46 21 17-1528 EA Four Position DPDT Relay With LEDs With Metal Backbox And Red Plastic Cover (Notifier MR-204/CR) ........................ 166.07 25.25 
. 

 28 46 21 17-1529 EA 24 Volt DC / 24 Volt AC / 115 Volt AC, 10 Amperes, Form C, Multi-Voltage Relay Module (Notifier PAM-1) ....................... 64.02 25.25 
. 

 28 46 21 17-1530 EA 12/24 Volt DC, 7 Amperes, Form C, Multi-Voltage Relay Module (Notifier PAM-2) .............................................................. 64.02 25.25 
. 

 28 46 21 17-1531 EA 9 To 40 Volt DC, 10 Amperes, Form C, Multi-Voltage Relay Module (Notifier PAM-4) ......................................................... 64.02 25.25 

XXXXXXX 
. 
 28 46 21 17-1532  Gamewell-FCI Fire Control Instruments (28 46 21 17-0982) 
. 
. 
 28 46 21 17-1533  7100 Series And NetSOLO® (28 46 21 17-1532) 
. 
. 
 28 46 21 17-1534  7100 Compact Analog Addressable Fire Alarm Control Panels (28 46 21 17-1533) 
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. 

. 
 28 46 21 17-1535 EA Enclosure With Metal Door (Gamewell-FCI 7100-ENCL-M) ............................................................................................... 882.26 302.94 

. 
 28 46 21 17-1536 EA Basic Systems Kit, 2 Signaling Line Circuits (SLC) (Gamewell-FCI BK-7100-2) ............................................................. 3,714.09 504.91 

. 
 28 46 21 17-1537 EA Basic Systems Kit, With Digital Alarm Communicator Transmitter (DACT), 2 Signaling Line Circuits (SLC) 

(Gamewell-FCI BK-7100-2D) .......................................................................................................................................... 4,035.77 504.91 
. 

 28 46 21 17-1538 EA Basic Systems Kit, 2 Signaling Line Circuits (SLC), 240 Volt AC (Gamewell-FCI BK-7100-2-E) ..................................... 3,714.09 504.91 
. 

 28 46 21 17-1539 EA Basic Systems Kit, With Digital Alarm Communicator Transmitter (DACT), 2 Signaling Line Circuits (SLC), 240 
Volt AC (Gamewell-FCI BK-7100-2D-E) ......................................................................................................................... 4,035.77 504.91 

. 
 28 46 21 17-1540 EA Removal And Replacement Of Board For 7100-1D (Gamewell-FCI BSM-7100-1) .......................................................... 1,092.07  

. 
 28 46 21 17-1541 EA Removal And Replacement Of Board For 7100-2 (Gamewell-FCI BSM-7100-1D) .......................................................... 1,307.27  

. 
 28 46 21 17-1542 EA Analog Loop Unit (Gamewell-FCI ALU) ........................................................................................................................... 1,307.27 50.49 

XXXXXXX 
. 
 28 46 21 17-1543  NetSOLO® Intelligent Network (28 46 21 17-1533) 
. 
. 

 28 46 21 17-1544 EA Intelligent Network Interface Module, Fiber Optic (Gamewell-FCI INI-7100-FO) ............................................................. 1,448.86 50.49 
Note: Mounted in 7100 panel. 

. 
 28 46 21 17-1545 EA Intelligent Network Interface Module, Unshielded Twisted Pair (Gamewell-FCI INI-7100-UTP) ...................................... 1,153.23 50.49 

Note: Mounted in 7100 panel. 

XXXXXXX 
. 
 28 46 21 17-1546  Components And Accessories (28 46 21 17-1533) 
. 
. 

 28 46 21 17-1547 EA Remote Serial Annunciator, LCD Display (Gamewell-FCI LCD-7100) ................................................................................ 716.82 37.87 
. 

 28 46 21 17-1548 EA Remote LED Driver Module, Outputs For Remote Panel Switches And 33 Remote LEDs (Gamewell-FCI LDM-
7100).................................................................................................................................................................................. 549.52 50.49 

. 
 28 46 21 17-1549 EA Fiber Optic Line Driver Module (Gamewell-FCI FLD-1) ...................................................................................................... 999.19 50.49 

. 
 28 46 21 17-1550 EA Class "A" Optional Module For Both Signaling Line Circuits (SLC) (Gamewell-FCI CAOM) ............................................... 409.07 50.49 

. 
 28 46 21 17-1551 EA Enclosure Box (Gamewell-FCI EN-7100) ............................................................................................................................ 345.82 100.98 

. 
 28 46 21 17-1552 EA Serial Printer (Order RJAA To Db25 Connector Separately) (Gamewell-FCI P7200-TR-2) ............................................. 1,038.18 25.25 

XXXXXXX 
. 
 28 46 21 17-1553  E3 Series® Basic System (28 46 21 17-1532) 
. 
. 

 28 46 21 17-1554 EA Intelligent Loop Interface, Mother Board (Gamewell-FCI ILI-MB-E3) .................................................................................. 972.68 50.49 
. 

 28 46 21 17-1555 EA Intelligent Loop Interface, Supplemental (Gamewell-FCI ILI-S-E3) ..................................................................................... 839.45 50.49 
. 

 28 46 21 17-1556 EA Intelligent Loop Interface, Mother Board, XP95 Protocol (Gamewell-FCI ILI95-MB-E3 ) .................................................... 972.68 50.49 
. 

 28 46 21 17-1557 EA Intelligent Loop Interface, Supplemental, XP95 Protocol  (Gamewell-FCI ILI95-S-E3) ....................................................... 839.45 50.49 
. 

 28 46 21 17-1558 EA LCD Keypad Display (Gamewell-FCI LCD-E3) ................................................................................................................... 615.40 50.49 
. 

 28 46 21 17-1559 EA Power Supply Module (Gamewell-FCI PM-9) ..................................................................................................................... 803.07 50.49 
. 

 28 46 21 17-1560 EA Transponder 9 Ampere Power Supply (Gamewell-FCI PM-9 INX) ..................................................................................... 677.39 50.49 
. 

 28 46 21 17-1561 EA Power Supply And Charger, 120/220 Volt AC (Gamewell-FCI PM-9G 9A) ......................................................................... 664.84 25.25 
. 

 28 46 21 17-1562 EA Digital Alarm Communication Transmitter (Gamewell-FCI DACT-E3) ................................................................................ 389.65 50.49 
. 

 28 46 21 17-1563 EA Network Repeater, Fiber Optic (Gamewell-FCI RPT-E3-FO) ........................................................................................... 1,026.21 50.49 
. 

 28 46 21 17-1564 EA Network Repeater, Unshielded Twisted Pair (Gamewell-FCI RPT-E3-UTP) ...................................................................... 861.51 50.49 
. 

 28 46 21 17-1565 EA Local Operating Console (Gamewell-FCI 1100-0455) ........................................................................................................ 576.31 37.87 
. 

 28 46 21 17-1566 EA Network Graphic Annunciator (Gamewell-FCI 1100-0505) .............................................................................................. 1,840.08 37.87 
. 

 28 46 21 17-1567 EA 70.7 VRMS Audio Output Series Amplifier Module (Gamewell-FCI AM-50-70) .................................................................. 737.69 50.49 
. 

 28 46 21 17-1568 EA INI-VGE-UTP Classic Enabled Voice Gateway Module (Gamewell-FCI 1100-1326) ....................................................... 2,226.56 50.49 
. 

 28 46 21 17-1569 EA 8-1/4” Wide x 10” High x 4-1/2” Deep Cabinet (Gamewell-FCI E3BB-BAA1) .................................................................... 533.19 100.98 
. 

 28 46 21 17-1570 EA C Size, Black, Command Center Enclosure (Gamewell-FCI E3BB-BC/INCC) ................................................................... 398.13 100.98 
. 

 28 46 21 17-1571 EA Double Size, Blank, Inner Door Panel (Gamewell-FCI E3-BP) ............................................................................................. 88.01 25.25 
. 

 28 46 21 17-1572 EA Programmable Switch Module (Gamewell-FCI ASM-16) .................................................................................................... 520.10 50.49 
. 

 28 46 21 17-1573 EA LED Driver module (Gamewell-FCI ANU-48) ...................................................................................................................... 520.10 50.49 
. 

 28 46 21 17-1574 EA Network Graphic Annunciator (Gamewell-FCI NGA) ....................................................................................................... 1,543.13 37.87 

XXXXXXX 
. 
 28 46 21 17-1575  Addressable Devices, Module, Pulls And Accessories (28 46 21 17-1532) 
. 
. 
 28 46 21 17-1576  Velociti® Series Sensors And Bases (28 46 21 17-1575) 
. 
. 

 28 46 21 17-1577 EA Analog Addressable Plug-In Ionization Smoke Sensor (Gamewell-FCI ASD-IL2F) ............................................................ 168.61 37.87 
. 

 28 46 21 17-1578 EA Analog Addressable Plug-In Photoelectric Smoke Sensor (Gamewell-FCI ASD-PL2F) ..................................................... 172.01 37.87 
. 

 28 46 21 17-1579 EA Analog Addressable Plug-In Photoelectric Smoke Sensor With 135 Degree F Fixed Temperature Thermal 
Sensing (Gamewell-FCI ASD-PTL2F) ............................................................................................................................... 182.20 37.87 

. 
 28 46 21 17-1580 EA Addressable Plug-In Thermal Sensor, 15 Degree F Rate Of Rise, 135 Degree F (Gamewell-FCI ATD-RL2F) .................. 141.42 37.87 

. 
 28 46 21 17-1581 EA Addressable Plug-In Thermal Sensor, 190 Degree F (Gamewell-FCI ATD-HL2F) ............................................................. 147.09 37.87 

. 
 28 46 21 17-1582 EA Addressable Plug-In Thermal Sensor, 135 Degree F (Gamewell-FCI ATD-L2F) ................................................................ 141.42 37.87 

. 
 28 46 21 17-1583 EA Addressable Plug-In Multi-Criteria Analog Sensor (Gamewell-FCI MCS-ACCLIMATE2F) ................................................. 205.99 37.87 

. 
 28 46 21 17-1584 EA Analog Addressable Laser Smoke Sensor, Low Profile (Gamewell-FCI ASD-LS) .............................................................. 443.85 37.87 

. 
 28 46 21 17-1585 EA Analog Addressable Low Flow Photoelectric Smoke Duct Detector Without Relay (Gamewell-FCI ADPF) ....................... 381.07 63.12 

. 
 28 46 21 17-1586 EA Analog Addressable Low Flow Photoelectric Smoke Duct Detector With Relay (Gamewell-FCI ADPRF) .......................... 426.38 63.12 

. 
 28 46 21 17-1587 EA Removal And Replacement Of Duct Detector Board (Gamewell-FCI ADP-F-SB) .............................................................. 213.44  

. 
 28 46 21 17-1588 EA Flanged Mounting Base, For Use With Analog Sensor Or Velociti Sensors (Gamewell-FCI ADB-FLF) ............................... 43.37 12.62 

. 
 28 46 21 17-1589 EA Harsh Environment Analog Addressable Photoelectric Smoke Sensor (Gamewell-FCI ASD-FILTREX-F) ........................ 477.83 37.87 

. 
 28 46 21 17-1590 EA Flanged Mounting Base, For Use With ASD-FILTREX Or ASD-FILTREX-F (Gamewell-FCI ADB-FILTREXF) .................... 96.04 12.62 

. 
 28 46 21 17-1591 EA Addressable Single-Ended Reflected Beam Smoke Sensor (Gamewell-FCI ABD-2F) .................................................... 1,680.57 75.73 

XXXXXXX 
. 
 28 46 21 17-1592  Velociti® Series Modules And Pull Station (28 46 21 17-1575) 
. 
. 

 28 46 21 17-1593 EA Style "B", Class “B” Addressable Monitor Module (Gamewell-FCI AMM-2F) ..................................................................... 122.41 25.25 
. 

 28 46 21 17-1594 EA Dual Style "B", Class “B” Addressable Monitor Module (Gamewell-FCI AMM-2IF) ............................................................ 194.34 25.25 
. 

 28 46 21 17-1595 EA Style "D", Class “A” Addressable Monitor Module (Gamewell-FCI AMM-4F) ..................................................................... 133.74 25.25 
. 

 28 46 21 17-1596 EA Subloop Style "D", Class “A” Addressable Monitor Module (Gamewell-FCI AMM-4SF) ..................................................... 186.41 25.25 
. 

 28 46 21 17-1597 EA Addressable Output Relay Control Module (Gamewell-FCI AOM-2RF) .............................................................................. 156.39 25.25 
. 

 28 46 21 17-1598 EA Addressable Output Supervised Module (Gamewell-FCI AOM-2SF) .................................................................................. 162.06 25.25 
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. 
 28 46 21 17-1599 EA Addressable Double Action Station, With AMM-2SF Mini-Mod (Gamewell-FCI MS-7AF) ................................................... 229.54 50.49 

. 
 28 46 21 17-1600 EA Addressable Single Action Pull Station (Gamewell-FCI MS-7ASF)..................................................................................... 167.15 25.25 

. 
 28 46 21 17-1601 EA Telephone Filters (Gamewell-FCI AOM-TEL-FL) .................................................................................................................. 27.09 5.05 

XXXXXXX 
. 
 28 46 21 17-1602  Components And Accessories (28 46 21 17-1575) 
. 
. 

 28 46 21 17-1603 EA Remote LED Annunciator Alarm (Gamewell-FCI RA400Z) ................................................................................................... 68.72 20.19 
Note: Mounts on single gang box. 

. 
 28 46 21 17-1604 EA Up To 2’ Wide Ducts Metal Sampling Tube (Gamewell-FCI ST-1.5) .................................................................................... 34.35 10.10 

. 
 28 46 21 17-1605 EA >2' To 4’ Wide Ducts Metal Sampling Tube (Gamewell-FCI ST-3) ....................................................................................... 36.61 10.10 

. 
 28 46 21 17-1606 EA >4' To 8’ Wide Ducts Metal Sampling Tube (Gamewell-FCI ST-5) ....................................................................................... 43.94 12.62 

. 
 28 46 21 17-1607 EA >8' To 10’ Wide Ducts Metal Sampling Tube (Gamewell-FCI ST-10) ................................................................................... 69.93 15.15 

. 
 28 46 21 17-1608 EA Remote Test Station With LED Alarm And Magnet Test Switch (Gamewell-FCI RTS451) ................................................. 103.83 20.19 

Note: Mounts on single gang box. 

XXXXXXX 
. 
 28 46 21 17-1609  Fixed And Rate of Rise Heat Detectors (28 46 21 17-1575) 
. 
. 

 28 46 21 17-1610 EA 135 Degree F Fixed Temperature And Rate Of Rise Heat Detector (Gamewell-FCI 5601P) ................................................ 94.99 37.87 
. 

 28 46 21 17-1611 EA 194 Degree F Fixed Temperature And Rate Of Rise Heat Detector (Gamewell-FCI 5602) .................................................. 94.99 37.87 
. 

 28 46 21 17-1612 EA 135 Degree F Fixed Temperature Heat Detector (Gamewell-FCI 5603) ............................................................................... 93.35 37.87 
. 

 28 46 21 17-1613 EA 194 Degree F Fixed Temperature Heat Detector (Gamewell-FCI 5604) ............................................................................... 93.35 37.87 

XXXXXXX 
. 
 28 46 21 17-1614  NAC Expander/Power Supply (28 46 21 17-1575) 
. 
. 

 28 46 21 17-1615 EA FireForce 8 NAC Expander/Power Supply, 12/24 Volt DC, 8 Amperes, 4 Notification Appliance Circuits, Built-in 
Synchronization Protocols For Gamewell, Wheelock, Gentex, Faraday, And System Sensor (Gamewell-FCI FF8) ...... 1,623.37 403.92 

. 
 28 46 21 17-1616 EA 6A Supplementary Notification Appliance Circuit Power Supply With Sync (Gamewell-FCI GFPS-6) ............................. 1,408.17 403.92 

. 
 28 46 21 17-1617 EA 9A Supplementary Notification Appliance Circuit Power Supply With Sync (Gamewell-FCI GFPS-9) ............................. 1,515.77 403.92 

XXXXXXX 
. 
 28 46 21 17-1618  Batteries And Accessories (28 46 21 17-1532) 
. 
. 

 28 46 21 17-1619 EA B-17R, 12 Volt DC, 17 Ampere Hours Sealed Lead Acid Battery (Gamewell-FCI 100-2010A) ........................................... 245.31 25.25 
. 

 28 46 21 17-1620 EA B-55R, 12 Volt DC, 55 Ampere Hours Sealed Lead Acid Battery (Gamewell-FCI 100-2710A) ........................................... 614.56 25.25 
. 

 28 46 21 17-1621 EA B-7R, 12 Volt DC, 7 Ampere Hours Sealed Lead Acid Battery (Gamewell-FCI 100-2311A) ............................................... 132.04 25.25 
. 

 28 46 21 17-1622 EA BC-1, Battery Cabinet, Beige (Gamewell-FCI 1100-0653) .................................................................................................. 305.99 50.49 
. 

 28 46 21 17-1623 EA BC-1R, Battery Cabinet, Red (Gamewell-FCI 1100-0654) .................................................................................................. 305.99 50.49 
. 

 28 46 21 17-1624 EA 12” High x 12” Wide x 24” Length Vented Steel Battery Cabinet With Hinged Key Lockable Cover (Gamewell-FCI 
GW70970) ......................................................................................................................................................................... 273.15 50.49 

XXXXXXX 
. 
 28 46 21 17-1625  Electronic Door Holders (28 46 21 17-1532) 

Note: Rixson products. 
. 
. 

 28 46 21 17-1626 EA XK-996, Door Holder Extender Kit, 1-1/2" Spacer (Gamewell-FCI 140-30000) .................................................................... 43.40 5.05 
. 

 28 46 21 17-1627 EA FM-980, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Floor Mount Door Holder(Gamewell-FCI 140-90000) ...................... 347.57 37.87 
. 

 28 46 21 17-1628 EA FM-981, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Floor Mount Holder For Double Doors (Gamewell-FCI 140-
90001) ................................................................................................................................................................................ 471.03 37.87 

. 
 28 46 21 17-1629 EA FM-990, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Low Profile Mount Door Holder (Gamewell-FCI 140-90002) ........... 224.56 37.87 

. 
 28 46 21 17-1630 EA FM-996, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Surface Mount Door Holder (Gamewell-FCI 140-90003) ................ 214.37 37.87 

. 
 28 46 21 17-1631 EA FM-997, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Recessed Mount Door Holder (Gamewell-FCI 140-90004) ............. 224.56 37.87 

. 
 28 46 21 17-1632 EA FM-998, 12 Volt DC, 24 Volt AC/DC Or 120 Volt AC, Recessed Mount Door Holder With Concealed Wiring 

(Gamewell-FCI 140-90005)................................................................................................................................................ 224.11 37.87 

XXXXXXX 
. 
 28 46 21 17-1633  SpectrAlert® Advance Wall Mount 2-Wire Horn/Strobes (28 46 21 17-1532) 

See CSI section 28 46 21 17-1821 for devices. 
. 
. 
 28 46 21 17-1634  SpectrAlert® Advance Accessories (28 46 21 17-1532) 

See CSI section 28 46 21 17-1821 for backboxes, 28 46 21 17-2081 for backboxes. 
. 
. 
 28 46 21 17-1635  Fire Alarm Programming (28 46 21 17-1532) 

Note: For device replacement projects only. Do not use these tasks on projects where a fire alarm panel is 
replaced. 

. 

. 
 28 46 21 17-1636 EA Program And Test Up To 5 Fire Alarm Devices .................................................................................................................. 500.00  

. 
 28 46 21 17-1637 EA Program And Test >5 To 20 Fire Alarm Devices .............................................................................................................. 1,000.00  

. 
 28 46 21 17-1638 EA Program And Test >20 To 50 Fire Alarm Devices ............................................................................................................ 2,000.00  

XXXXXXX 
. 
 28 46 21 17-1639  Fire-Lite Fire Alarm (28 46 21 17-0981) 
. 
. 
 28 46 21 17-1640  Addressable Control Panels (28 46 21 17-1639) 
. 
. 

 28 46 21 17-1641 EA 25 Point Intelligent Control (Fire Lite MS-25) ................................................................................................................... 1,661.78 504.91 
. 

 28 46 21 17-1642 EA 50 Point Intelligent Control (Fire Lite MS-9050UD) .......................................................................................................... 1,820.41 504.91 
. 

 28 46 21 17-1643 EA 198-Point Intelligent Control (Fire Lite MS-9200UDLS) .................................................................................................... 2,569.81 504.91 
. 

 28 46 21 17-1644 EA 636-Point Intelligent Control (Fire Lite MS-9600LS) ......................................................................................................... 3,770.35 504.91 
. 

 28 46 21 17-1645 EA 636-Point Intelligent Control (Fire Lite MS-9600UDLS) .................................................................................................... 3,618.99 504.91 
. 

 28 46 21 17-1646 EA IP And 4G Cellur Fire Alram Communicator For Fire Alarm Control Panel (Fire-Lite IPGSM-4G) ...................................... 472.76  

XXXXXXX 
. 
 28 46 21 17-1647  Silent Knight Fire Alarm (28 46 21 17-0981) 
. 
. 

 28 46 21 17-1648 EA Addressable Fire Alarm Control Panel With Integrated Emergency Communication System (Silent Knight 5820XL-
EVS) ............................................................................................................................................................................... 4,053.67 252.45 

. 
 28 46 21 17-1649 EA Supervised Remote Command Unit (Silent Knight EVS-RCU) ........................................................................................ 1,683.37 151.47 
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. 
 28 46 21 17-1650 EA 50 Watt Amplifier (Silent Knight EVS-50W) ...................................................................................................................... 1,180.32 100.98 

. 
 28 46 21 17-1651 EA 125 Watt Amplifier (Silent Knight EVS-125W) .................................................................................................................. 2,100.06 100.98 

. 
 28 46 21 17-1652 EA Voice Evacuation System (Silent Knight SKE-450) .......................................................................................................... 2,008.90 100.98 

. 
 28 46 21 17-1653 EA Fire Fighters Telephone (Silent Knight SK-FFT) .............................................................................................................. 1,667.05 100.98 

. 
 28 46 21 17-1654 EA Multi-Loop Addressable Fire Alarm Control/Communicator System (Silent Knight 5820XL)............................................ 1,707.78 151.47 

. 
 28 46 21 17-1655 EA Single Loop Addressable Fire Alarm Control/Communicator System (Silent Knight 5808) .............................................. 1,269.84 100.98 

. 
 28 46 21 17-1656 EA Single Loop Addressable Fire Alarm Control/Communicator System (Silent Knight 5700) ................................................. 971.22 100.98 

. 
 28 46 21 17-1657 EA Hybrid Conventional Fire Alarm Control/Communicator System (Silent Knight 5600) ........................................................ 837.79 100.98 

. 
 28 46 21 17-1658 EA Combination Fire And CO Detector (Silent Knight SK-FIRE-CO) ....................................................................................... 267.43 37.87 

. 
 28 46 21 17-1659 EA Photoelectric  Detector (Silent Knight SK-PHOTO) ............................................................................................................. 152.90 37.87 

. 
 28 46 21 17-1660 EA Photoelectric  Thermal Detector (Silent Knight SK-PHOTO-T) ........................................................................................... 160.87 37.87 

. 
 28 46 21 17-1661 EA Ionization Smoke Detector (Silent Knight SK-ION) ............................................................................................................. 161.77 37.87 

. 
 28 46 21 17-1662 EA 135 Degree Fixed Temperature Detector (Silent Knight SK-HEAT) .................................................................................... 141.17 37.87 

. 
 28 46 21 17-1663 EA 190 Degree Fixed Temperature Detector (Silent Knight SK-HEAT-HT) .............................................................................. 148.44 37.87 

. 
 28 46 21 17-1664 EA 135 Degree Fixed Temperature Rate-of-Rise Detector (Silent Knight SK-HEAT-ROR) ..................................................... 151.13 37.87 

. 
 28 46 21 17-1665 EA Sounder Base (Silent Knight B200SR) ................................................................................................................................. 90.87 12.62 

. 
 28 46 21 17-1666 EA Intelligent Sounder Base (Silent Knight B200S) .................................................................................................................... 96.19 12.62 

. 
 28 46 21 17-1667 EA Isolator Base (Silent Knight B224BI) ..................................................................................................................................... 75.81 12.62 

. 
 28 46 21 17-1668 EA Relay Base (Silent Knight B224RB) ...................................................................................................................................... 76.68 12.62 

. 
 28 46 21 17-1669 EA Multi-Criteria Photoelectric  Detector With Thermal Sensing (Silent Knight SK-ACCLIMATE) ............................................ 164.55 37.87 

. 
 28 46 21 17-1670 EA Photoelectric  Duct Detector (Silent Knight SK-DUCT) ....................................................................................................... 264.09 37.87 

. 
 28 46 21 17-1671 EA Single-Ended Reflected Beam Smoke Detector (Silent Knight SK-BEAM) ......................................................................... 928.73 37.87 

. 
 28 46 21 17-1672 EA Single-Ended Reflected Beam Smoke Detector (Silent Knight SK-BEAM-T) ................................................................... 1,060.58 37.87 

. 
 28 46 21 17-1673 EA Dual Monitor Module (Silent Knight SK-MONITOR-2) ........................................................................................................ 195.30 37.87 

. 
 28 46 21 17-1674 EA Supervised Control Module (Silent Knight SK-CONTROL) ................................................................................................. 162.83 37.87 

. 
 28 46 21 17-1675 EA Six Circuit Supervised Control Module (Silent Knight SK-CONTROL-6) ............................................................................. 545.73 50.49 

. 
 28 46 21 17-1676 EA Relay Control Module (Silent Knight SK-RELAY) ............................................................................................................... 139.31 25.25 

. 
 28 46 21 17-1677 EA Six Relay Control Module (Silent Knight SK-RELAY-6) ...................................................................................................... 527.60 50.49 

. 
 28 46 21 17-1678 EA Zone Interface Module (Silent Knight SK-ZONE) ................................................................................................................ 166.25 37.87 

. 
 28 46 21 17-1679 EA Six Zone Interface Module (Silent Knight SK-ZONE-6) ....................................................................................................... 631.38 50.49 

. 
 28 46 21 17-1680 EA Monitor Module (Silent Knight SK-MONITOR) .................................................................................................................... 143.13 37.87 

. 
 28 46 21 17-1681 EA 10 Input Monitor Module (Silent Knight SK-MON-10) ......................................................................................................... 611.62 50.49 

. 
 28 46 21 17-1682 EA Monitor Module (Silent Knight SK-MINIMON) ..................................................................................................................... 133.39 37.87 

. 
 28 46 21 17-1683 EA Fault Isolator Module (Silent Knight SK-ISO) ...................................................................................................................... 148.44 37.87 

. 
 28 46 21 17-1684 EA Addressable Heat Sensor (Silent Knight SD505-AHS) ....................................................................................................... 145.80 37.87 

. 
 28 46 21 17-1685 EA Analog Ionization Smoke Detector (Silent Knight SD505-AIS) ............................................................................................ 158.36 37.87 

. 
 28 46 21 17-1686 EA Addressable Photoelectric Smoke Detector (Silent Knight SD505-APS) ............................................................................ 148.44 37.87 

. 
 28 46 21 17-1687 EA 6" Addressable Sounder Base (Silent Knight SD505-6SB) ................................................................................................. 111.29 12.62 

. 
 28 46 21 17-1688 EA 6" Addressable Relay Base (Silent Knight SD505-6RB) ..................................................................................................... 105.06 12.62 

. 
 28 46 21 17-1689 EA 6" Isolator Base (Silent Knight SD505-6IB) ........................................................................................................................... 95.32 12.62 

. 
 28 46 21 17-1690 EA Addressable Input Module (Silent Knight SD500-AIM) ....................................................................................................... 147.57 37.87 

. 
 28 46 21 17-1691 EA Addressable Notification Module (Silent Knight SD500-ANM) ............................................................................................ 181.62 37.87 

. 
 28 46 21 17-1692 EA Addressable Relay Module (Silent Knight SD500-ARM) ..................................................................................................... 162.83 37.87 

. 
 28 46 21 17-1693 EA SLC Annunciator Driver Module (Silent Knight SD500-LED) .............................................................................................. 630.81 75.73 

. 
 28 46 21 17-1694 EA Loop Isolation Module (Silent Knight SD500-LIM) .............................................................................................................. 153.77 37.87 

. 
 28 46 21 17-1695 EA Addressable Mini Input Module (Silent Knight SD500-MIM) ............................................................................................... 120.56 25.25 

. 
 28 46 21 17-1696 EA Single Action Addressable Pull Station (Silent Knight SD500-PS) ...................................................................................... 154.68 25.25 

. 
 28 46 21 17-1697 EA Dual Action Addressable Pull Station (Silent Knight SD500-PSDA) ................................................................................... 147.85 25.25 

. 
 28 46 21 17-1698 EA Back Box (Silent Knight SK-PSSMBB).................................................................................................................................. 69.00 20.19 

. 
 28 46 21 17-1699 EA Smoke Detector Module (Silent Knight SD500-SDM) ......................................................................................................... 171.37 37.87 

. 
 28 46 21 17-1700 EA Addressable Smoke 4" Detector Base (Silent Knight SD505-4AB) ....................................................................................... 41.47 12.62 

. 
 28 46 21 17-1701 EA Addressable Smoke 6" Detector Base (Silent Knight SD505-6AB) ....................................................................................... 41.47 12.62 

. 
 28 46 21 17-1702 EA Addressable Duct Housing (Silent Knight SD505-DUCT) ................................................................................................... 275.77 37.87 

. 
 28 46 21 17-1703 EA Addressable Duct Housing With Built-In Relay (Silent Knight SD505-DUCTR) .................................................................. 357.45 37.87 

. 
 28 46 21 17-1704 EA Addressable Duct Detector Test Switch (Silent Knight SD505-DTS) .................................................................................. 152.00 37.87 

. 
 28 46 21 17-1705 EA Intelligent Power Module (Silent Knight 5895XL) ................................................................................................................ 908.63 100.98 

. 
 28 46 21 17-1706 EA Addressable Power Supply (Silent Knight 5496) ................................................................................................................. 634.10 75.73 

. 
 28 46 21 17-1707 EA Relay Interface Board (Silent Knight 5883) ......................................................................................................................... 242.19 25.25 

. 
 28 46 21 17-1708 EA Remote LED Annunciator (Silent Knight 5865-3) ................................................................................................................ 497.95 50.49 

. 
 28 46 21 17-1709 EA Remote LED Annunciator (Silent Knight 5865-4) ................................................................................................................ 563.55 50.49 

. 
 28 46 21 17-1710 EA Remote LCD Annunciator  (Silent Knight SK-5860) ............................................................................................................ 536.91 75.73 

. 
 28 46 21 17-1711 EA Serial/Parallel Printer Interface (Silent Knight 5824) ........................................................................................................... 345.55 25.25 

. 
 28 46 21 17-1712 EA LED Input/Output Module (Silent Knight / IntelliKnight 5880) .............................................................................................. 406.81 37.87 

. 
 28 46 21 17-1713 EA Addressable Pull Station (Silent Knight SK-Pull-DA/SA) ..................................................................................................... 147.85 25.25 

. 
 28 46 21 17-1714 EA Digital Fire Communicator with Cabinet (Silent Knight SK-5104) ........................................................................................ 513.85 75.73 

. 
 28 46 21 17-1715 EA Communicator (Silent Knight IPGSM-4G) ........................................................................................................................... 753.39 50.49 

. 
 28 46 21 17-1716 EA Ten Zone Conventional Fire Alarm Control Panel (Silent Knight SK-5208) ..................................................................... 1,193.34 100.98 

. 
 28 46 21 17-1717 EA 10 Zone Expander (Silent Knight SK-5217) ........................................................................................................................ 333.89 25.25 

. 
 28 46 21 17-1718 EA Remote Annunciator (Silent Knight SK-5235) ..................................................................................................................... 337.69 50.49 

. 
 28 46 21 17-1719 EA Status Display Module (Silent Knight 5280) .......................................................................................................................... 99.28 25.25 

. 
 28 46 21 17-1720 EA Serial/Parallel Module (Silent Knight 5824) ......................................................................................................................... 396.04 50.49 

. 
 28 46 21 17-1721 EA Four Zone Conventional Fire Alarm Control Panel (Silent Knight SK-4) ............................................................................. 684.60 100.98 

. 
 28 46 21 17-1722 EA Four Zone Conventional Fire Alarm Control Panel (Silent Knight SK-4E) ........................................................................... 697.78 100.98 

. 
 28 46 21 17-1723 EA Dress Panel (Silent Knight SK-DP2/4) ................................................................................................................................ 130.30 25.25 

. 
 28 46 21 17-1724 EA Class A Convertor (Silent Knight SK-CAC4) ....................................................................................................................... 335.78 37.87 

. 
 28 46 21 17-1725 EA Transmitter Module (Silent Knight SK-4XTM ...................................................................................................................... 179.92 37.87 

. 
 28 46 21 17-1726 EA LED Interface Module (Silent Knight SK-4XLM ................................................................................................................... 166.25 37.87 

. 
 28 46 21 17-1727 EA 110 Volt AC, 3-6 Amperes, Transformer (Silent Knight SK-XRM24) ................................................................................... 168.34 25.25 

. 
 28 46 21 17-1728 EA Remote Annunciator (Silent Knight SK-RZA4) .................................................................................................................... 166.25 37.87 

. 
 28 46 21 17-1729 EA Zone Relay Module (Silent Knight SK-4XZM) ..................................................................................................................... 178.21 37.87 

. 
 28 46 21 17-1730 EA Two Zone Conventional Fire Alarm Control Panel (Silent Knight SK-2) .............................................................................. 594.00 100.98 
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. 
 28 46 21 17-1731 EA Remote Battery Box Accessory Cabinet (Silent Knight RBB) ............................................................................................. 147.85 25.25 

. 
 28 46 21 17-1732 EA Manual Pull Station (single action) (Silent Knight PS-SATK) ................................................................................................ 83.56 25.25 

. 
 28 46 21 17-1733 EA Manual Pull Station (dual action) (Silent Knight PS-DATK) ................................................................................................... 90.16 25.25 

. 
 28 46 21 17-1734 EA Manual Pull Station (dual action) (Silent Knight PS-DA) ....................................................................................................... 88.31 25.25 

. 
 28 46 21 17-1735 EA Dual Action Manual Pull Station, Hex Key (Silent Knight PS-DAH) ....................................................................................... 79.26 25.25 

. 
 28 46 21 17-1736 EA Dual Action Listed Outdoor Manual Pull Station With Black Box (Silent Knight PS-DALOB) .............................................. 173.32 30.29 

. 
 28 46 21 17-1737 EA 6 Amperes, 24 Volt DC, Distributed Power Module (with cabinet) (Silent Knight SK-5495) ................................................ 596.22 75.73 

. 
 28 46 21 17-1738 EA 9 Amperes, 24 Volt DC, Distributed Power Module (with cabinet) (Silent Knight SK-5499) ................................................ 668.70 75.73 

. 
 28 46 21 17-1739 EA Detector (Silent Knight IDP-PhotoR) ................................................................................................................................... 213.98 37.87 

. 
 28 46 21 17-1740 EA Monitoring Module (Silent Knight IDP) ................................................................................................................................ 214.10 37.87 

. 
 28 46 21 17-1741 EA Cabinet (Silent Knight SK-5207) ......................................................................................................................................... 297.00 75.73 

. 
 28 46 21 17-1742 EA Innovair IDP-Product (Silent Knight Innovair IDP-Pduct) .................................................................................................... 414.31 25.25 

. 
 28 46 21 17-1743 EA I/O Input-Output Module (Silent Knight SK-2880) ............................................................................................................... 559.85 25.25 

. 
 28 46 21 17-1744 EA Remote Annunciator (Silent Knight RA-2000) .................................................................................................................. 1,606.77 75.73 

. 
 28 46 21 17-1745 EA Power Supply (Silent Knight 5195/96) ................................................................................................................................. 996.43 25.25 

. 
 28 46 21 17-1746 EA 8 Zone Expander (Silent Knight SK-5210) .......................................................................................................................... 778.14 25.25 

. 
 28 46 21 17-1747 EA LCD Remote Annunciator (Silent Knight SK-5230) ............................................................................................................. 321.02 50.49 

. 
 28 46 21 17-1748 EA Ionization Smoke Detector (Silent Knight SK-ION) ............................................................................................................. 161.77 37.87 

. 
 28 46 21 17-1749 EA Addressable Relay Module (Silent Knight IDP-Relay) ......................................................................................................... 184.88 37.87 

. 
 28 46 21 17-1750 EA Telephone Line Monitor (Silent Knight SK-7150) ................................................................................................................ 115.98 25.25 

. 
 28 46 21 17-1751 EA Serial Driver Board (Silent Knight SK-2884) ....................................................................................................................... 212.03 25.25 

. 
 28 46 21 17-1752 EA Smoke Detector Base (Silent Knight IDP-6AB) ..................................................................................................................... 61.63 12.62 

. 
 28 46 21 17-1753 EA Mini Input Module (Silent Knight IDP-MINIMON) ................................................................................................................ 159.64 25.25 

. 
 28 46 21 17-1754 EA Status Display Module (Silent Knight SK-4180) .................................................................................................................. 574.40 25.25 

. 
 28 46 21 17-1755 EA 8-Channel Digital Communicator (Silent Knight SK-1420) .................................................................................................. 341.55 25.25 

. 
 28 46 21 17-1756 EA Serial Parallel Module (Silent Knight SK-4824) ................................................................................................................... 312.44 25.25 

. 
 28 46 21 17-1757 EA Power Supply (Silent Knight SK-5197 / SK-5198) ............................................................................................................ 1,141.97 25.25 

. 
 28 46 21 17-1758 EA 4-Zone Fire Alarm Control Panel, Complete (Silent Knight SK-5204) .............................................................................. 1,948.33 100.98 

. 
 28 46 21 17-1759 EA Intelligent Ionization Smoke Detector (Silent Knight IDP-ION) ............................................................................................ 221.26 37.87 

. 
 28 46 21 17-1760 EA Intelligent Photoelectric Smoke Detector (Silent Knight IDP-Photo).................................................................................... 184.88 37.87 

. 
 28 46 21 17-1761 EA Fire Slave Communicator Dialer (Silent Knight SK-5128) ................................................................................................... 367.83 25.25 

. 
 28 46 21 17-1762 EA Intelligent Power Module (with cabinet) (Silent Knight SK-5496) ........................................................................................ 634.10 75.73 

XXXXXXX 
. 
 28 46 21 17-1763  Alerton (28 46 21 17) 
. 
. 

 28 46 21 17-1764 EA UL Listed Surge Protector In CHS-M3 Or CPU2-640 Chassis (Alerton ESD-100) .............................................................. 403.13 7.57 

XXXXXXX 
. 
 28 46 21 17-1765  Cooper Fire Alarm (28 46 21 17) 
. 
. 

 28 46 21 17-1766 EA Single Circuit Class A / Multiple B, 12 Or 24 Volt DC, Sync Module (Cooper DSM-12/24-R) ............................................. 141.91 25.25 
. 

 28 46 21 17-1767 EA Red Lens, 21 Joules, 24 Volt DC, Class I, Div 1, Groups C, D, NEMA 4X And 6, Strobe (Cooper EP109205-001) ........ 3,159.07 42.91 
. 

 28 46 21 17-1768 EA Red, 100 dB, 24 Volt DC, Class I, Div 1, Groups C, D, NEMA 4X, Multitone Horn (Cooper EP109206-002) .................. 4,163.76 42.91 
. 

 28 46 21 17-1769 EA Red Lens, 5 Joules, 24 Volt DC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe (Cooper 
HL109201-001) ............................................................................................................................................................... 1,526.52 50.49 

. 
 28 46 21 17-1770 EA Clear Lens, 5 Joules, 24 Volt DC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe (Cooper 

HL109201-002) ............................................................................................................................................................... 1,535.45 50.49 
. 

 28 46 21 17-1771 EA Amber Lens, 5 Joules, 110 Volt AC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe 
(Cooper HL109201-007) ................................................................................................................................................. 1,535.45 50.49 

. 
 28 46 21 17-1772 EA Red Lens, 10 Joules, 24 Volt DC, Wire Guard, Black Finish, Class I, Div 2, Groups A, B, C And D, NEMA 4X And 

6, Strobe (Cooper HL109202-001) .................................................................................................................................. 1,140.27 50.49 
. 

 28 46 21 17-1773 EA Amber Lens, 10 Joules, 120 Volt AC, Wire Guard, Black Finish, Class I, Div 2, Groups A, B, C And D, NEMA 4X 
And 6, Strobe (Cooper HL109202-003) .......................................................................................................................... 1,140.27 50.49 

. 
 28 46 21 17-1774 EA Red Lens, 10 Joules, 120 Volt AC, Wire Guard, Black Finish, Class I, Div 2, Groups A, B, C And D, NEMA 4X 

And 6, Strobe (Cooper HL109202-004) .......................................................................................................................... 1,140.27 50.49 
. 

 28 46 21 17-1775 EA Amber Lens, 15 Joules, 120 Volt AC, Wire Guard, Black Finish, Backstrap, Class I, Div 2, Groups A, B, C And D, 
NEMA 4X And 6, Strobe (Cooper HL109202-005).......................................................................................................... 1,535.45 50.49 

. 
 28 46 21 17-1776 EA Amber Lens, 15 Joules, 120 Volt AC, Wire Guard, Black Finish, Pendant Mounted, Class I, Div 2, Groups A, B, C 

And D, NEMA 4X And 6, Strobe (Cooper HL109202-006) .............................................................................................. 1,535.45 50.49 
. 

 28 46 21 17-1777 EA Red Lens, 15 Joules, 120 Volt AC, Wire Guard, Black Finish, Blackstrap, Class I, Div 2, Groups A, B, C And D, 
NEMA 4X And 6, Strobe (Cooper HL109202-007).......................................................................................................... 1,535.45 50.49 

. 
 28 46 21 17-1778 EA Red Lens, 15 Joules, 120 Volt AC, Wire Guard, Black Finish, Pendant Mounted, Class I, Div 2, Groups A, B, C 

And D, NEMA 4X And 6, Strobe (Cooper HL109202-008) .............................................................................................. 1,535.45 50.49 
. 

 28 46 21 17-1779 EA Red Lens, 15 Joules, 24 Volt DC, Wire Guard, Blackstrap, Black Finish, Class I, Div 2, Groups A, B, C And D, 
NEMA 4X And 6, Strobe (Cooper HL109203-002).......................................................................................................... 1,535.45 50.49 

. 
 28 46 21 17-1780 EA Red Lens, 21 Joules, 24 Volt DC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe (Cooper 

HL109204-001) ............................................................................................................................................................... 1,766.53 50.49 
. 

 28 46 21 17-1781 EA Red Lens, 21 Joules, 24 Volt DC, Black Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe (Cooper 
HL109204-003) ............................................................................................................................................................... 1,641.50 50.49 

. 
 28 46 21 17-1782 EA Amber Lens, 21 Joules, 110 Volt AC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe 

(Cooper HL109204-005) ................................................................................................................................................. 1,641.50 50.49 
. 

 28 46 21 17-1783 EA Red Lens, 21 Joules, 110 Volt AC, Red Finish, Class I, Div 2, Groups C And D, NEMA 4X And 6, Strobe (Cooper 
HL109204-006) ............................................................................................................................................................... 1,641.50 50.49 

XXXXXXX 
. 
 28 46 21 17-1784  Light Engineered Displays Message Boards (28 46 21 17) 
. 
. 

 28 46 21 17-1785 EA Two Message Sign, “Announcement” And “Evacuate” (LED SP-2/MNS) .......................................................................... 659.86 30.29 
. 

 28 46 21 17-1786 EA Four Message Sign, “Fire”, “Weather”, “Announcement”, “E Voltuate” (LED SP-4) ......................................................... 582.73 30.29 

XXXXXXX 
. 
 28 46 21 17-1787  STI Fire Alarm (28 46 21 17) 
. 
. 

 28 46 21 17-1788 EA Pull Station Polycarbonate Cover, Semi Flush With Horn (STI-1100) ................................................................................. 132.38 15.15 
Note: Includes 9 Volt DC self contained battery. 
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. 
 28 46 21 17-1789 EA Surface Mounted, Manual Pull Station Polycarbonate Cover With Horn (STI-1130) ........................................................... 144.29 15.15 

. 
 28 46 21 17-1790 EA Flush Mounted, Manual Pull Station Polycarbonate Cover (STI-1200) ................................................................................. 86.03 15.15 

. 
 28 46 21 17-1791 EA Surface Mounted, Horn Strobe Polycarbonate Cover (STI-1210D) ...................................................................................... 86.75 15.15 

Note: For surface mounted horn strobes. 
. 

 28 46 21 17-1792 EA Flush Mounted, Horn Strobe Polycarbonate Cover (STI-1210E) .......................................................................................... 77.37 15.15 
. 

 28 46 21 17-1793 EA Strobe Damage Stopper And Open Backbox With Conduit Knockout (STI-1221D) .............................................................. 86.75 15.15 
Note: For surface mounted strobe. 

. 
 28 46 21 17-1794 EA Strobe Damage Stopper And Open Backbox, Semi Flush (STI-1221E) ............................................................................... 70.33 15.15 

. 
 28 46 21 17-1795 EA NEMA 4X Rated Polycarbonate Dome Cover (STI-1229) ................................................................................................... 162.32 15.15 

. 
 28 46 21 17-1796 EA Surface Mounted, Manual Pull Station Polycarbonate Cover (STI-1230) ........................................................................... 108.93 15.15 

Note: For surface mounted pull stations. 
. 

 28 46 21 17-1797 EA Backplate For Polycarbonate Cover (STI-1280) ................................................................................................................... 53.09 15.15 
. 

 28 46 21 17-1798 EA Conduit Gasket For Polycarbonate Cover (STI-3003) .......................................................................................................... 38.95 15.15 
. 

 28 46 21 17-1799 EA Conduit Spacer For Surface Mounted Polycarbonate Cover (STI-3100) .............................................................................. 53.88 15.15 
. 

 28 46 21 17-1800 EA Weather Resistant, Surface Mounted, Manual Pull Station Polycarbonate Cover (STI-3150) ............................................ 121.56 15.15 
. 

 28 46 21 17-1801 EA 8.5" x 6.5" x 4.6", Thumb Lock, Lockable Enclosure (STI-7511A) ...................................................................................... 101.00 15.15 
. 

 28 46 21 17-1802 EA Flush Mounted, Smoke Detector Polycarbonate Cover (STI-8100) ...................................................................................... 75.02 15.15 
. 

 28 46 21 17-1803 EA Flush Mounted, Low Profile, Smoke Detector Steel Wire Cover (STI-9601) ......................................................................... 71.05 15.15 
. 

 28 46 21 17-1804 EA Surface Mounted, Low Profile, Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9602) ........................................... 68.71 15.15 
. 

 28 46 21 17-1805 EA Flush Mounted, Mini Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9604) .......................................................... 71.05 15.15 
. 

 28 46 21 17-1806 EA Surface Mounted, Mini Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9605) ....................................................... 68.71 15.15 
. 

 28 46 21 17-1807 EA Flush Mounted, High Profile, Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9609) ............................................. 71.05 15.15 
. 

 28 46 21 17-1808 EA Surface Mounted, High Profile, Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9610) .......................................... 68.71 15.15 
. 

 28 46 21 17-1809 EA Beam Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9625) ............................................................................... 133.10 15.15 
. 

 28 46 21 17-1810 EA White, Flush Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9705) ............................................... 63.98 15.15 
. 

 28 46 21 17-1811 EA Red, Flush Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9705-R).............................................. 78.29 15.15 
. 

 28 46 21 17-1812 EA Flush Mounted, Beam Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9706) ....................................................... 96.31 15.15 
. 

 28 46 21 17-1813 EA Surface Mounted, Beam Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9707) .................................................... 96.31 15.15 
. 

 28 46 21 17-1814 EA White, Surface Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9708) ........................................... 70.33 15.15 
. 

 28 46 21 17-1815 EA Red, Surface Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9708-R) .......................................... 70.33 15.15 
. 

 28 46 21 17-1816 EA White, Flush Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9711) ............................................... 63.98 15.15 
. 

 28 46 21 17-1817 EA Flush Mounted, Smoke Detector, Polyester Shell, Steel Wire Cover (STI-9713) .................................................................. 70.33 15.15 
. 

 28 46 21 17-1818 EA White, Surface Mounted, Horn/Strobe/Speaker, Polyester Shell, Steel Wire Cover (STI-9714) ........................................... 70.33 15.15 
. 

 28 46 21 17-1819 EA Yellow, “High Threat”, Push Button Station (STI SS-2201) .................................................................................................. 91.90 7.57 
. 

 28 46 21 17-1820 EA Gasket Kit For STI Covers (STI SUB-121) ............................................................................................................................ 39.42  

XXXXXXX 
. 
 28 46 21 17-1821  System Sensor Fire Alarm (28 46 21 17) 
. 
. 
 28 46 21 17-1822  Smoke Detectors (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1823 EA Beam Detector Heater Kit (System Sensor BEAMHK) ......................................................................................................... 43.18 5.05 
. 

 28 46 21 17-1824 EA Reflectors, Beam Detector Heater Kit (System Sensor BEAMHKR) ................................................................................... 175.85 5.05 
Note: Four used with long range kit. 

. 
 28 46 21 17-1825 EA Projected Beam Smoke Detector Long Range Kit (System Sensor BEAMLRK) ................................................................. 230.31 50.49 

. 
 28 46 21 17-1826 EA Wall Or Ceiling Mounted, Projected Beam Smoke Detector Multi-Mount Kit (System Sensor BEAMMMK) ....................... 173.45 50.49 

. 
 28 46 21 17-1827 EA Projected Beam Smoke Detector Surface Mounted Kit (System Sensor BEAMSMK) ........................................................ 144.46 50.49 

. 
 28 46 21 17-1828 EA Two Wire, Photoelectric Smoke Detector (System Sensor 2W-B) ...................................................................................... 133.07 37.87 

. 
 28 46 21 17-1829 EA Two Wire, Photoelectric Smoke Detector With Thermal Sensor (System Sensor 2WT-B) ................................................. 129.80 37.87 

. 
 28 46 21 17-1830 EA Two Wire, Photoelectric Smoke Detector With Thermal Sensor And Built In Sounder (System Sensor 2WTA-B) ............. 139.25 37.87 

. 
 28 46 21 17-1831 EA Four Wire, Photoelectric Smoke Detector (System Sensor 4W-B) ..................................................................................... 135.06 37.87 

. 
 28 46 21 17-1832 EA Four Wire, Photoelectric Smoke Detector With Thermal Sensor, 12/24 Volt DC (System Sensor 4WT-B)......................... 137.23 37.87 

. 
 28 46 21 17-1833 EA Four Wire, Photoelectric Smoke Detector With Thermal Sensor And Built In Sounder (System Sensor 4WTA-B) ............. 142.33 37.87 

. 
 28 46 21 17-1834 EA Four Wire, Photoelectric Smoke Detector With Isolated Thermal Sensor, Built In Sounder, Form C Relay (System 

Sensor 4WITAR-B) ............................................................................................................................................................ 196.29 37.87 
. 

 28 46 21 17-1835 EA Photoelectric, Low-Profile, Smoke Detector Head (System Sensor 2151) .......................................................................... 115.24 25.25 
. 

 28 46 21 17-1836 EA Photoelectric With Thermal Sensor, Low-Profile, Smoke Detector Head (System Sensor 2151T) ..................................... 130.87 25.25 
Note: Requires B100 series base. 

. 
 28 46 21 17-1837 EA Heavy Duty Multi-Mount Kit (System Sensor 6500-MMK)................................................................................................... 205.12 12.62 

. 
 28 46 21 17-1838 EA Surface-Mount Kit For Use With Beam1224 And FSB-200 When Using 6500-MMK Heavy Duty Multi-Mount Kit 

(System Sensor 6500-SMK) ................................................................................................................................................ 73.00 12.62 

XXXXXXX 
. 
 28 46 21 17-1839  Duct Smoke Detectors (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1840 EA Two Wire Conventional Photoelectric Duct Detector (Includes 2151 Detector) (System Sensor D2) ................................. 270.46 37.87 
. 

 28 46 21 17-1841 EA Four Wire Conventional Photoelectric Duct Detector (Includes 2D51 Detector) (System Sensor D4120) .......................... 268.23 37.87 
. 

 28 46 21 17-1842 EA Watertight, Four Wire Conventional Photoelectric Duct Detector (Includes 2D51 Detector) (System Sensor 
D4120W) ............................................................................................................................................................................ 349.70 42.91 

. 
 28 46 21 17-1843 EA Sensor Only, Four Wire Conventional Photoelectric Duct Detector (System Sensor D4S) ................................................. 176.84 25.25 

. 
 28 46 21 17-1844 EA Duct Accessory Coil (Required On DNR If A Remote Test Station Is Used) (System Sensor DCOIL) ................................. 48.23 7.57 

. 
 28 46 21 17-1845 EA Intelligent, Non-Relay, Duct Smoke Detector Housing (System Sensor DNR) ................................................................... 151.15 20.19 

. 
 28 46 21 17-1846 EA Watertight, Intelligent, Non-Relay, Duct Smoke Detector Housing (System Sensor DNRW) .............................................. 242.99 25.25 

. 
 28 46 21 17-1847 EA 1' Steel  Sampling Tube (System Sensor DST1) .................................................................................................................. 29.78 10.10 

. 
 28 46 21 17-1848 EA 1.5’  Steel  Sampling Tube (System Sensor DST1.5) ........................................................................................................... 32.31 10.10 

. 
 28 46 21 17-1849 EA 3’  Steel  Sampling Tube (System Sensor DST3) ................................................................................................................. 36.13 10.10 

. 
 28 46 21 17-1850 EA 5’  Steel  Sampling Tube (System Sensor DST5) ................................................................................................................. 43.33 12.62 

. 
 28 46 21 17-1851 EA 10’  Steel  Sampling Tube (System Sensor DST10) ............................................................................................................. 67.38 15.15 

. 
 28 46 21 17-1852 EA 1’, Steel, Exhaust Tube Duct (System Sensor ETX) ............................................................................................................. 33.35 10.10 

. 
 28 46 21 17-1853 EA Remote Test Station For Duct Smoke Detector (System Sensor RTS151) .......................................................................... 72.82 12.62 

. 
 28 46 21 17-1854 EA Detector Installation/Removal Tool Kit For 700 Series Detectors (System Sensor XR2) .................................................... 149.02  

. 
 28 46 21 17-1855 EA Detector Installation/Removal Tool Kit For 800 And 355 Series Detectors (System Sensor XR2B) ................................... 160.17  

XXXXXXX 
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. 
 28 46 21 17-1856  Heat Detectors (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1857 EA Single Circuit, 135 Degree F, Fixed And Rate-Of-Rise, Heat Detector (System Sensor 5601P) .......................................... 94.26 37.87 
. 

 28 46 21 17-1858 EA Single Circuit, 194 Degree F, Fixed And Rate-Of-Rise, Heat Detector (System Sensor 5602) ............................................. 93.35 37.87 
. 

 28 46 21 17-1859 EA Dual Circuit, 135 Degree F, Fixed And Rate-Of-Rise, Heat Detector (System Sensor 5621) ............................................. 106.58 37.87 
. 

 28 46 21 17-1860 EA Dual Circuit, 194 Degree F, Fixed And Rate-Of-Rise, Heat Detector (System Sensor 5622) ............................................. 106.58 37.87 

XXXXXXX 
. 
 28 46 21 17-1861  Horns (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1862 EA Red, Mini Horn (System Sensor MHR) ................................................................................................................................. 99.33 37.87 
. 

 28 46 21 17-1863 EA White, Mini Horn (System Sensor MHW) .............................................................................................................................. 99.33 37.87 
. 

 28 46 21 17-1864 EA White, 12/24 Volt DC, Wall Mounted Horn Only (System Sensor HWL) ............................................................................. 100.48 37.87 
. 

 28 46 21 17-1865 EA Red, Outdoor, Wall Mounted Replacement Horn (System Sensor HRK-R) ........................................................................ 124.71 42.91 
. 

 28 46 21 17-1866 EA Red, Interior, Wall Mounted, Horn (System Sensor HRL) ................................................................................................... 100.48 37.87 
. 

 28 46 21 17-1867 EA Red, Outdoor, Wall Mounted, Horn (System Sensor HRK) ................................................................................................. 133.07 37.87 

XXXXXXX 
. 
 28 46 21 17-1868  Wall Mounted Horns/Strobes (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1869 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall 
Mounted Horn/Strobe (System Sensor P2RL) ................................................................................................................... 131.47 37.87 

. 
 28 46 21 17-1870 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Wall Mounted 

Horn/Strobe (System Sensor P2RH) ................................................................................................................................. 167.27 37.87 
. 

 28 46 21 17-1871 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-
Candela, Wall Mounted Horn/Strobe (System Sensor P2RHK) ......................................................................................... 189.90 42.91 

. 
 28 46 21 17-1872 EA Plain, Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-

Candela, Wall Mounted Horn/Strobe (System Sensor P2RHK-P) ..................................................................................... 185.81 42.91 
. 

 28 46 21 17-1873 EA Outdoor Backbox, Red, 120 Volt AC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Wall 
Mounted Horn/Strobe (System Sensor P2RHK-120) ......................................................................................................... 193.80 42.91 

. 
 28 46 21 17-1874 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 

Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P2RK) ................................................................................... 189.34 42.91 
. 

 28 46 21 17-1875 EA Plain, Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 
Candela) Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P2RK-P) ................................................................ 180.61 42.91 

. 
 28 46 21 17-1876 EA Outdoor, Red, , Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-

Candela, Wall Mounted Horn/Strobe (System Sensor P2RK-R) ........................................................................................ 157.30 37.87 
. 

 28 46 21 17-1877 EA Plain, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 
Wall Mounted Horn/Strobe (System Sensor P2RL-P) ........................................................................................................ 128.87 37.87 

. 
 28 46 21 17-1878 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall 

Mounted Horn/Strobe (System Sensor P2WL) .................................................................................................................. 131.47 37.87 
. 

 28 46 21 17-1879 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Wall Mounted 
Horn/Strobe (System Sensor P2WH) ................................................................................................................................. 168.38 37.87 

. 
 28 46 21 17-1880 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-

Candela, Wall Mounted Horn/Strobe (System Sensor P2WHK) ........................................................................................ 184.32 42.91 
. 

 28 46 21 17-1881 EA Plain, Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-
Candela, Wall Mounted Horn/Strobe (System Sensor P2WHK-P) ..................................................................................... 185.81 42.91 

. 
 28 46 21 17-1882 EA Plain, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Wall 

Mounted Horn/Strobe (System Sensor P2WH-P) .............................................................................................................. 167.27 37.87 
. 

 28 46 21 17-1883 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 
Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P2WK) .................................................................................. 194.91 42.91 

. 
 28 46 21 17-1884 EA Plain, Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 

Candela) Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P2WK-P) ............................................................... 180.61 42.91 
. 

 28 46 21 17-1885 EA Plain, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 
Wall Mounted Horn/Strobe (System Sensor P2WL-P) ....................................................................................................... 128.32 37.87 

. 
 28 46 21 17-1886 EA Red, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall 

Mounted Horn/Strobe (System Sensor P4RL) ................................................................................................................... 154.89 37.87 
. 

 28 46 21 17-1887 EA Red, Four Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Wall Mounted 
Horn/Strobe (System Sensor P4RH) ................................................................................................................................. 164.83 37.87 

. 
 28 46 21 17-1888 EA Outdoor Backbox, Red, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 

Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P4RK) ................................................................................... 189.93 42.91 
. 

 28 46 21 17-1889 EA Outdoor, Red, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-
Candela, Wall Mounted Horn/Strobe (System Sensor P4RK-R) ........................................................................................ 176.89 42.91 

. 
 28 46 21 17-1890 EA White, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall 

Mounted Horn/Strobe (System Sensor P4WL) .................................................................................................................. 154.89 37.87 
. 

 28 46 21 17-1891 EA Outdoor Backbox, White, Four Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-
Candela, Wall Mounted Horn/Strobe (System Sensor PC4WHK)...................................................................................... 210.87 42.91 

. 
 28 46 21 17-1892 EA Outdoor Backbox, White, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 

Multi-Candela, Wall Mounted Horn/Strobe (System Sensor P4WK) .................................................................................. 186.18 42.91 

XXXXXXX 
. 
 28 46 21 17-1893  Ceiling Mounted Horns/Strobes (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1894 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Ceiling 
Mounted Horn/Strobe (System Sensor PC2RL)................................................................................................................. 133.33 37.87 

. 
 28 46 21 17-1895 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Ceiling Mounted 

Horn/Strobe (System Sensor PC2RH) ............................................................................................................................... 169.50 37.87 
. 

 28 46 21 17-1896 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-
Candela, Ceiling Mounted Horn/Strobe (System Sensor PC2RHK) .................................................................................. 184.32 42.91 

. 
 28 46 21 17-1897 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 

Multi-Candela, Ceiling Mounted Horn/Strobe (System Sensor PC2RK) ............................................................................ 179.49 42.91 
. 

 28 46 21 17-1898 EA Plain, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 
Ceiling Mounted Horn/Strobe (System Sensor PC2R-P) ................................................................................................... 161.69 37.87 

. 
 28 46 21 17-1899 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Ceiling 

Mounted Horn/Strobe (System Sensor PC2WL) ................................................................................................................ 133.33 37.87 
. 

 28 46 21 17-1900 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Ceiling 
Mounted Horn/Strobe (System Sensor PC2WH) ............................................................................................................... 169.50 37.87 
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. 
 28 46 21 17-1901 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-

Candela, Ceiling Mounted Horn/Strobe (System Sensor PC2WHK) ................................................................................. 184.32 42.91 
. 

 28 46 21 17-1902 EA Plain, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Ceiling 
Mounted Horn/Strobe (System Sensor PC2WH-P) ........................................................................................................... 169.50 37.87 

. 
 28 46 21 17-1903 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 

Multi-Candela, Ceiling Mounted Horn/Strobe (System Sensor PC2WK) ........................................................................... 179.49 42.91 
. 

 28 46 21 17-1904 EA Plain, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 
Ceiling Mounted Horn/Strobe (System Sensor PC2W-P) .................................................................................................. 160.57 37.87 

. 
 28 46 21 17-1905 EA Red, Ceiling Mounted, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-

Candela, Horn/Strobe (System Sensor PC4RL) ................................................................................................................ 155.82 37.87 
. 

 28 46 21 17-1906 EA Red, Ceiling Mounted, Four Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-
Candela, Horn/Strobe (System Sensor PC4RH) ............................................................................................................... 164.83 37.87 

. 
 28 46 21 17-1907 EA White, Four Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 

Ceiling Mounted Horn/Strobe (System Sensor PC4WL) .................................................................................................... 155.82 37.87 

XXXXXXX 
. 
 28 46 21 17-1908  Wall Mounted Strobes (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1909 EA White Strobe Expander Plate Backbox Skirt (System Sensor SEP-BBSW).......................................................................... 58.62 12.62 
. 

 28 46 21 17-1910 EA White Strobe Expander Plate With Standard Candela (System Sensor SEP-SW) ............................................................. 108.68 12.62 
. 

 28 46 21 17-1911 EA Red, Selectable Candela (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall Mounted Strobe (System 
Sensor SRL) ...................................................................................................................................................................... 120.14 37.87 

. 
 28 46 21 17-1912 EA Red, Selectable Candela (135, 150, 177, 185 Candela) High-Candela, Wall Mounted Strobe (System Sensor 

SRH) .................................................................................................................................................................................. 141.89 37.87 
. 

 28 46 21 17-1913 EA Red, Outdoor, Selectable Candela (135, 150, 177, 185 Candela) High-Candela, Wall Mounted Strobe (System 
Sensor SRHK) ................................................................................................................................................................... 171.41 42.91 

. 
 28 46 21 17-1914 EA Red, Outdoor, Selectable Candela (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall Mounted Strobe 

(System Sensor SRK) ........................................................................................................................................................ 169.65 42.91 
. 

 28 46 21 17-1915 EA Red, Plain, Outdoor, Selectable Candela (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall Mounted 
Strobe (System Sensor SRK-P) ......................................................................................................................................... 167.23 42.91 

. 
 28 46 21 17-1916 EA Red, Outdoor, Selectable Candela (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall Mounted Strobe 

(System Sensor SRK-R) .................................................................................................................................................... 149.02 42.91 
. 

 28 46 21 17-1917 EA Red, Plain, Selectable Candela (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Wall Mounted Strobe 
(System Sensor SRL-P) ..................................................................................................................................................... 119.21 37.87 

. 
 28 46 21 17-1918 EA White, 12/24 Volt DC, Selectable (15, 15 /75, 30, 75 , 110, 115 Candela) Multi-Candela, Wall Mounted Strobe 

(System Sensor SWL) ....................................................................................................................................................... 119.77 37.87 
. 

 28 46 21 17-1919 EA White, Amber Lens, 12/24 Volt DC, Selectable (15, 15 /75, 30, 75 , 110, 115 Candela) Multi-Candela, Wall 
Mounted Strobe (System Sensor SWL-ALERT) ................................................................................................................ 128.50 37.87 

. 
 28 46 21 17-1920 EA White, Clear Lens, 12/24 Volt DC, Selectable (15, 15 /75, 30, 75 , 110, 115 Candela) Multi-Candela, Wall 

Mounted Strobe (System Sensor SWL-CLR-ALERT) ........................................................................................................ 152.76 37.87 
. 

 28 46 21 17-1921 EA White, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Strobe (System Sensor 
SWH) ................................................................................................................................................................................. 159.45 37.87 

. 
 28 46 21 17-1922 EA White, Amber Lens, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Strobe 

(System Sensor SWH-ALERT) .......................................................................................................................................... 158.34 37.87 
. 

 28 46 21 17-1923 EA White, Plain, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Strobe (System 
Sensor SWH-P) ................................................................................................................................................................. 158.34 37.87 

. 
 28 46 21 17-1924 EA Red, Plain, Outdoor, Selectable Candela (135, 150, 177, 185 Candela) High-Candela, Wall Mounted Strobe 

(System Sensor SRHK-P) .................................................................................................................................................. 169.46 42.91 
. 

 28 46 21 17-1925 EA White, Outdoor, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Strobe (System 
Sensor SWHK) .................................................................................................................................................................. 167.78 42.91 

. 
 28 46 21 17-1926 EA White, Plain, Outdoor, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Strobe 

(System Sensor SWHK-P) ................................................................................................................................................. 169.09 42.91 
. 

 28 46 21 17-1927 EA Red, Outdoor, Selectable Candela (135, 150, 177, 185 Candela) High-Candela, Wall Mounted Strobe (System 
Sensor SRHK-R) ............................................................................................................................................................... 171.80 42.91 

. 
 28 46 21 17-1928 EA White, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Strobe (System 

Sensor SWK) ..................................................................................................................................................................... 166.30 42.91 
. 

 28 46 21 17-1929 EA White, Plain, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Strobe 
(System Sensor SWK-P) ................................................................................................................................................... 167.04 42.91 

. 
 28 46 21 17-1930 EA White, Plain, 12/24 Volt DC, Selectable (15, 15 /75, 30, 75 , 110, 115 Candela) Multi-Candela, Wall Mounted 

Strobe (System Sensor SWL-P) ........................................................................................................................................ 119.02 37.87 
. 

 28 46 21 17-1931 EA Amber, Wall Strobe Lens Attachment (System Sensor LENS-A) .......................................................................................... 20.32 5.05 
. 

 28 46 21 17-1932 EA Blue, Wall Strobe Lens Attachment (System Sensor LENS-B) ............................................................................................. 20.32 5.05 
. 

 28 46 21 17-1933 EA Green, Wall Strobe Lens Attachment (System Sensor LENS-G) .......................................................................................... 20.32 5.05 
. 

 28 46 21 17-1934 EA Red, Wall Strobe Lens Attachment (System Sensor LENS-R) ............................................................................................. 20.32 5.05 

XXXXXXX 
. 
 28 46 21 17-1935  Ceiling Mounted Strobes (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1936 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Ceiling 
Mounted Strobe (System Sensor SCRL) ........................................................................................................................... 122.18 37.87 

. 
 28 46 21 17-1937 EA Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Ceiling Mounted 

Strobe (System Sensor SCRH) ......................................................................................................................................... 143.66 37.87 
. 

 28 46 21 17-1938 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-
Candela, Ceiling Mounted Strobe (System Sensor SCRHK) ............................................................................................. 171.41 42.91 

. 
 28 46 21 17-1939 EA Outdoor Backbox, Red, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 

Multi-Candela, Ceiling Mounted Strobe (System Sensor SCRK) ....................................................................................... 171.41 42.91 
. 

 28 46 21 17-1940 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, Ceiling 
Mounted Strobe (System Sensor SCWL) .......................................................................................................................... 122.18 37.87 

. 
 28 46 21 17-1941 EA Clear Lens, White, Two Wire, 12/24 Volt DC, Standard Candela, Ceiling Mounted Strobe (System Sensor SCWL-

CLR-ALERT) ...................................................................................................................................................................... 129.62 37.87 
. 

 28 46 21 17-1942 EA White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-Candela, Ceiling 
Mounted Strobe (System Sensor SCWH) .......................................................................................................................... 161.69 37.87 

. 
 28 46 21 17-1943 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (135, 150, 177, 185 Candela) High-

Candela, Ceiling Mounted Strobe (System Sensor SCWHK) ............................................................................................ 167.78 42.91 
. 

 28 46 21 17-1944 EA Outdoor Backbox, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) 
Multi-Candela, Ceiling Mounted Strobe (System Sensor SCWK) ...................................................................................... 166.30 42.91 
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. 
 28 46 21 17-1945 EA Plain, White, Two Wire, 12/24 Volt DC, Selectable Intensity (15, 15/75, 30, 75, 110, 115 Candela) Multi-Candela, 

Ceiling Mounted Strobe (System Sensor SCW-P) ............................................................................................................. 144.94 37.87 
. 

 28 46 21 17-1946 EA Blue, Ceiling Strobe Lens Attachment (System Sensor LENS-BC) ....................................................................................... 20.32 5.05 
. 

 28 46 21 17-1947 EA Red, Ceiling Strobe Lens Attachment (System Sensor LENS-RC) ....................................................................................... 20.32 5.05 
. 

 28 46 21 17-1948 EA Green, Ceiling Strobe Lens Attachment (System Sensor LENS-GC) ................................................................................... 20.32 5.05 
. 

 28 46 21 17-1949 EA Amber, Ceiling Strobe Lens Attachment (System Sensor LENS-AC) ................................................................................... 20.32 5.05 

XXXXXXX 
. 
 28 46 21 17-1950  Wall Mounted Speakers (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1951 EA 24 Volt DC, 4 Field Selectable Sound Pulse Patterns, Directional Sound Speaker With Voice And Integral Audio 
Amplifier (System Sensor PF24V) ..................................................................................................................................... 292.02 37.87 

. 
 28 46 21 17-1952 EA Red, Wall Mounted Speaker (System Sensor SPRL) ......................................................................................................... 105.09 37.87 

. 
 28 46 21 17-1953 EA Red, Outdoor, Wall Mounted Speaker (System Sensor SPRK) .......................................................................................... 159.35 37.87 

. 
 28 46 21 17-1954 EA Red, Outdoor, Wall Mounted Speaker (System Sensor SPRK-R) ...................................................................................... 137.12 42.91 

. 
 28 46 21 17-1955 EA Red, High dB, Wall Mounted Speaker (System Sensor SPRV) .......................................................................................... 119.84 37.87 

. 
 28 46 21 17-1956 EA White, Wall Mounted Speaker (System Sensor SPWL) ...................................................................................................... 105.09 37.87 

. 
 28 46 21 17-1957 EA White, Outdoor, Wall Mounted Speaker (System Sensor SPWK) ....................................................................................... 168.71 42.91 

. 
 28 46 21 17-1958 EA White, High dB, Wall Mounted Speaker (System Sensor SPWV) ....................................................................................... 116.53 37.87 

XXXXXXX 
. 
 28 46 21 17-1959  Ceiling Mounted Speakers (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1960 EA Red, Ceiling Mounted Speaker (System Sensor SPCRL) ................................................................................................... 103.04 37.87 
. 

 28 46 21 17-1961 EA Outdoor, Ceiling Mounted Speaker (System Sensor SPCRK) ............................................................................................ 155.57 37.87 
. 

 28 46 21 17-1962 EA Red, High dB, Ceiling Mounted Speaker (System Sensor SPCRV) .................................................................................... 119.84 37.87 
. 

 28 46 21 17-1963 EA White, Ceiling Mounted Speaker (System Sensor SPCWL) ............................................................................................... 104.72 37.87 
. 

 28 46 21 17-1964 EA White, High dB, Ceiling Mounted Speaker (System Sensor SPCWV) ................................................................................ 131.55 37.87 
. 

 28 46 21 17-1965 EA White, Outdoor, Ceiling Mounted Speaker (System Sensor SPCWK) ................................................................................ 169.46 42.91 

XXXXXXX 
. 
 28 46 21 17-1966  Wall Mounted Speakers/Strobes (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1967 EA White Speaker Strobe Expander Plate With Standard Candela (System Sensor SEP-SPSWL) ........................................ 107.38 12.62 
. 

 28 46 21 17-1968 EA White Speaker Strobe Expander Plate Backbox Skirt (System Sensor SPSEP-BBSWL) ..................................................... 56.39 12.62 
. 

 28 46 21 17-1969 EA Red, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe (System 
Sensor SPSRL) .................................................................................................................................................................. 161.20 37.87 

. 
 28 46 21 17-1970 EA Red, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Speaker/Strobe (System 

Sensor SPSRH) ................................................................................................................................................................. 175.41 37.87 
. 

 28 46 21 17-1971 EA Red, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 
(System Sensor SPSRK) ................................................................................................................................................... 230.51 42.91 

. 
 28 46 21 17-1972 EA Red, Plain, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted 

Speaker/Strobe (System Sensor SPSRK-P) ...................................................................................................................... 226.69 42.91 
. 

 28 46 21 17-1973 EA Red, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 
(System Sensor SPSRK-R) ............................................................................................................................................... 195.84 42.91 

. 
 28 46 21 17-1974 EA Red, Plain, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe (System 

Sensor SPSRL-P) .............................................................................................................................................................. 159.53 37.87 
. 

 28 46 21 17-1975 EA Red, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 
(System Sensor SPSRV) ................................................................................................................................................... 170.12 37.87 

. 
 28 46 21 17-1976 EA White, Amber Lens, Wall Mounted, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted 

Speaker/Strobe (System Sensor SPSWL-ALERT) ............................................................................................................ 161.95 37.87 
. 

 28 46 21 17-1977 EA White, Clear Lens, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted 
Speaker/Strobe (System Sensor SPSWK-CLR-ALERT) ................................................................................................... 229.29 42.91 

. 
 28 46 21 17-1978 EA White, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe (System 

Sensor SPSWL) ................................................................................................................................................................. 161.20 37.87 
. 

 28 46 21 17-1979 EA White, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Speaker/Strobe (System 
Sensor SPSWH) ................................................................................................................................................................ 201.87 37.87 

. 
 28 46 21 17-1980 EA White, Plain, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Wall Mounted Speaker/Strobe 

(System Sensor SPSWH-P)............................................................................................................................................... 201.87 37.87 
. 

 28 46 21 17-1981 EA White, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 
(System Sensor SPSWK) .................................................................................................................................................. 236.72 42.91 

. 
 28 46 21 17-1982 EA White, Plain, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted 

Speaker/Strobe (System Sensor SPSWK-P) ..................................................................................................................... 225.94 42.91 
. 

 28 46 21 17-1983 EA White, Plain, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 
(System Sensor SPSWL-P) ............................................................................................................................................... 158.79 37.87 

. 
 28 46 21 17-1984 EA White, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted Speaker/Strobe 

(System Sensor SPSWV) .................................................................................................................................................. 195.18 37.87 
. 

 28 46 21 17-1985 EA White, Plain, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Wall Mounted 
Speaker/Strobe (System Sensor SPSWV-P) ..................................................................................................................... 195.18 37.87 

XXXXXXX 
. 
 28 46 21 17-1986  Ceiling Mounted Speakers/Strobes (28 46 21 17-1821) 
. 
. 

 28 46 21 17-1987 EA Red, Selectable Candela ( 15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted Speaker/Strobe (System 
Sensor SPSCRL) ............................................................................................................................................................... 151.17 37.87 

. 
 28 46 21 17-1988 EA Red, Selectable Candela ( 135, 150, 177, 185) Candela, High-Candela, Ceiling Mounted Speaker/Strobe (System 

Sensor SPSCRH) .............................................................................................................................................................. 177.18 37.87 
. 

 28 46 21 17-1989 EA Red, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115), Ceiling Mounted Speaker/Strobe (System 
Sensor SPSCRV) ............................................................................................................................................................... 170.12 37.87 

. 
 28 46 21 17-1990 EA White, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted Speaker/Strobe (System 

Sensor SPSCWL) .............................................................................................................................................................. 151.17 37.87 
. 

 28 46 21 17-1991 EA White, Clear Lens,  Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted 
Speaker/Strobe (System Sensor SPSCWL-CLR-ALERT) ................................................................................................. 160.46 37.87 

. 
 28 46 21 17-1992 EA White, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Ceiling Mounted Speaker/Strobe 

(System Sensor SPSCWH)................................................................................................................................................ 201.87 37.87 
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. 
 28 46 21 17-1993 EA White, Outdoor, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Ceiling Mounted 

Speaker/Strobe (System Sensor SPSCWHK) ................................................................................................................... 237.84 42.91 
. 

 28 46 21 17-1994 EA White, Plain, High-Candela, Selectable Candela (135, 150, 177, 185 Candela), Ceiling Mounted Speaker/Strobe 
(System Sensor SPSCWH-P) ............................................................................................................................................ 201.87 37.87 

. 
 28 46 21 17-1995 EA White, Outdoor, Clear Lens, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted 

Speaker/Strobe (System Sensor SPSCWK-CLR-ALERT) ................................................................................................. 229.66 42.91 
. 

 28 46 21 17-1996 EA White, Outdoor, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted Speaker/Strobe 
(System Sensor SPSCWK) ................................................................................................................................................ 236.72 42.91 

. 
 28 46 21 17-1997 EA White, Plain, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted Speaker/Strobe 

(System Sensor SPSCWL-P) ............................................................................................................................................ 151.17 37.87 
. 

 28 46 21 17-1998 EA White, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted Speaker/Strobe 
(System Sensor SPSCWV) ................................................................................................................................................ 195.18 37.87 

. 
 28 46 21 17-1999 EA White, High-Candela/High dB, Selectable Candela (135, 150, 177, 185 Candela), Ceiling Mounted 

Speaker/Strobe (System Sensor SPSCWVH) ................................................................................................................... 201.87 37.87 
. 

 28 46 21 17-2000 EA White, Plain, High dB, Selectable Candela (15, 15/75, 30, 75, 95, 110, 115 Candela), Ceiling Mounted 
Speaker/Strobe (System Sensor SPSCWV-P) .................................................................................................................. 195.18 37.87 

. 
 28 46 21 17-2001 EA High-Candela/High dB, Ceiling Mounted Speaker/Strobe (System Sensor SPSCRVH) ..................................................... 201.55 37.87 

XXXXXXX 
. 
 28 46 21 17-2002  Electric Alarm Bells (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2003 EA 6” 24 Volt DC Alarm Bell (System Sensor SSM24-6) ......................................................................................................... 126.83 37.87 
. 

 28 46 21 17-2004 EA 8” 24 Volt DC Alarm Bell (System Sensor SSM24-8) ......................................................................................................... 135.93 37.87 
. 

 28 46 21 17-2005 EA 10” 24 Volt DC Alarm Bell (System Sensor SSM24-10) ..................................................................................................... 145.97 37.87 
. 

 28 46 21 17-2006 EA 6" 120 Volt AC Alarm Bell (System Sensor SSV120-6) ...................................................................................................... 139.38 38.37 
. 

 28 46 21 17-2007 EA 8" 120 Volt AC Alarm Bell (System Sensor SSV120-8) ...................................................................................................... 140.85 38.37 
. 

 28 46 21 17-2008 EA 10" 120 Volt AC Alarm Bell (System Sensor SSV120-10) .................................................................................................. 150.15 38.37 

XXXXXXX 
. 
 28 46 21 17-2009  Device Bases (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2010 EA High Or Low Volume Output, Code 3 Or 4, Continuous, March Or Custom Tone, Intelligent, Addressable, 
Programmable Plug-In Sounder Base (System Sensor B200S) .......................................................................................... 92.33 12.62 

. 
 28 46 21 17-2011 EA Code 3 Or Continuous Tone, Intelligent Plug-In Sounder Base (System Sensor B200SR) .................................................. 89.54 12.62 

. 
 28 46 21 17-2012 EA Intelligent Isolator Base (System Sensor B224BI) ................................................................................................................ 74.49 12.62 

. 
 28 46 21 17-2013 EA Intelligent Relay Base (System Sensor B224RB) ................................................................................................................. 75.23 12.62 

. 
 28 46 21 17-2014 EA Flangeless, Intelligent Detector Base (System Sensor B501) ............................................................................................... 48.44 12.62 

XXXXXXX 
. 
 28 46 21 17-2015  Boxes, Plates And Decals (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2016 EA Two Wire, Flanged, 12/24 Volt DC, Low-Profile, Adapter Base (System Sensor B110LP) ................................................... 43.67 12.62 
. 

 28 46 21 17-2017 EA Four Wire, Form A And C, 24 Volt DC Low-Profile, Adapter Base (System Sensor B112LP) ............................................... 84.43 15.15 
. 

 28 46 21 17-2018 EA 120 Volt AC, Mounting Plate, For Spectralert Advance Devices (System Sensor MP120K)................................................. 43.98 12.62 
. 

 28 46 21 17-2019 EA Red, Wall Mounted, Metal, Weatherproof Backbox (System Sensor MWBB) ....................................................................... 64.12 12.62 
. 

 28 46 21 17-2020 EA White, Ceiling Mounted, Metal, Weatherproof Backbox (System Sensor  MWBBCW) ......................................................... 69.47 12.62 
. 

 28 46 21 17-2021 EA White, Wall Mounted, Metal, Weatherproof Backbox (System Sensor  MWBBW) ................................................................ 64.12 12.62 
. 

 28 46 21 17-2022 EA Red Retrofit Plate (System Sensor RFP) .............................................................................................................................. 30.16 7.57 
. 

 28 46 21 17-2023 EA White Retrofit Plate (System Sensor RFPW) ........................................................................................................................ 29.94 7.57 
. 

 28 46 21 17-2024 EA Red, Wall Mounted, Weatherproof Backbox (System Sensor SA-WBB) .............................................................................. 54.83 12.62 
. 

 28 46 21 17-2025 EA Red, Ceiling Mounted, Weatherproof Backbox (System Sensor SA-WBBC) ........................................................................ 61.22 12.62 
. 

 28 46 21 17-2026 EA Red, Ceiling Mounted, Surface Mounted, Backbox (System Sensor SBBCRL) .................................................................... 44.43 12.62 
. 

 28 46 21 17-2027 EA White, Ceiling Mounted, Surface Mounted, Backbox (System Sensor SBBCWL) ................................................................ 44.43 12.62 
. 

 28 46 21 17-2028 EA Red, Wall Mounted, Surface Mounted, Backbox (System Sensor SBBRL) .......................................................................... 39.00 12.62 
. 

 28 46 21 17-2029 EA Red, Wall Mounted, Surface Mounted, Backbox For Speaker (System Sensor SBBSPRL) ................................................. 43.09 12.62 
. 

 28 46 21 17-2030 EA White, Wall Mounted, Surface Mounted, Backbox For Speaker (System Sensor SBBSPWL) .............................................. 43.09 12.62 
. 

 28 46 21 17-2031 EA White, Wall Mounted, Surface Mounted, Backbox (System Sensor SBBWL) ....................................................................... 39.00 12.62 
. 

 28 46 21 17-2032 EA Surface Mounted Box For Intelligent Control Or Monitor Modules (System Sensor SMB500) .............................................. 43.11 12.62 
. 

 28 46 21 17-2033 EA Surface Mounted Box For 400 And 500 Series Detectors And Sounder Bases (System Sensor SMB600) ......................... 39.19 12.62 
. 

 28 46 21 17-2034 EA Red, Wall Mounted Horn/Strobe Trim Ring (System Sensor TR-HS) ................................................................................... 14.35 5.05 
. 

 28 46 21 17-2035 EA Red Decals, Two Pack, Spectralert Advance Wall Products (System Sensor DECAL-R) .................................................... 20.47  
. 

 28 46 21 17-2036 EA Red Decals, Three Pack, Spectralert Advance Ceiling Products (System Sensor DECAL-RC) ........................................... 28.23  
. 

 28 46 21 17-2037 EA White Decals, Two Pack, Spectralert Advance Wall Products (System Sensor DECAL-W) ................................................. 20.47  
. 

 28 46 21 17-2038 EA White Decals, Three Pack, Spectralert Advance Wall Products (System Sensor DECAL-WC) ............................................ 28.23  

XXXXXXX 
. 
 28 46 21 17-2039  Chimes (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2040 EA Red, 12/24 Volt DC, Ceiling Or Wall Mounted Chime (System Sensor CHRL) ................................................................... 129.55 37.87 
. 

 28 46 21 17-2041 EA White, 12/24 Volt DC, Ceiling Or Wall Mounted Chime (System Sensor CHWL) ............................................................... 122.93 37.87 

XXXXXXX 
. 
 28 46 21 17-2042  Chime/Strobes (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2043 EA Red, 15, 15/75, 30, 75 , 110 Multi-Candela, 24 Volt DC, Ceiling Or Wall Mounted Chime/Strobe (System Sensor 
CHSRL) ............................................................................................................................................................................. 172.35 37.87 

. 
 28 46 21 17-2044 EA White, 15, 15/75, 30, 75 , 110 Multi-Candela, 24 Volt DC, Ceiling Or Wall Mounted Chime/Strobe (System Sensor 

CHSWL) ............................................................................................................................................................................. 172.35 37.87 

XXXXXXX 
. 
 28 46 21 17-2045  Carbon Monoxide Detectors (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2046 EA Conventional Carbon Monoxide Detector (System Sensor CO1224) ................................................................................. 212.57 50.49 
. 

 28 46 21 17-2047 EA Round, Sounder And Trouble Relay With Test Function, 12/24 Volt DC, Conventional Carbon Monoxide Detector 
(System Sensor CO1224TR) ............................................................................................................................................. 170.87 37.87 

. 
 28 46 21 17-2048 EA CO Detector Plate For Replacing Round CO Detectors With The CO1224T (System Sensor CO-PLATE) ......................... 14.59 5.05 
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XXXXXXX 
. 
 28 46 21 17-2049  Switches (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2050 EA SPDT Switch, 4 - 20 PSI, Waterflow Alarm Pressure Switch (System Sensor EPS10-1) ................................................... 150.40 20.19 
. 

 28 46 21 17-2051 EA Two SPDT Switches, 4 - 20 PSI, Waterflow Alarm Pressure Switch (System Sensor EPS10-2) ........................................ 167.13 20.19 
. 

 28 46 21 17-2052 EA SPDT Switch, 10 - 100 PSI, Waterflow Alarm Pressure Switch (System Sensor EPS40-1) ............................................... 150.40 20.19 
. 

 28 46 21 17-2053 EA Two SPDT Switches, 10 - 100 PSI, Waterflow Alarm Pressure Switch (System Sensor EPS40-2) .................................... 167.13 20.19 
. 

 28 46 21 17-2054 EA Outside Screw And Yoke Valve, Two SPDT, Supervisory Switch (System Sensor OSY2) ................................................. 156.35 20.19 
. 

 28 46 21 17-2055 EA Post Indicator Butterfly Valve, SPDT, Supervisory Switch (System Sensor PIBV2)............................................................ 146.69 20.19 

XXXXXXX 
. 
 28 46 21 17-2056  Low Frequency Sounders (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2057 EA Red, Low Frequency Sounder (System Sensor HR-LF) ..................................................................................................... 162.80 37.87 
. 

 28 46 21 17-2058 EA White, Low Frequency Sounder (System Sensor HW-LF) .................................................................................................. 162.80 37.87 

XXXXXXX 
. 
 28 46 21 17-2059  Sync Modules (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2060 EA Red, 12/24 Volt DC, Sync Module (System Sensor MDL3R) .............................................................................................. 122.96 25.25 
. 

 28 46 21 17-2061 EA White, 12/24 Volt DC, Sync Module (System Sensor MDL3W)........................................................................................... 121.10 25.25 

XXXXXXX 
. 
 28 46 21 17-2062  Relays (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2063 EA Metal Enclosure, SPDT, Track Mounted, Multivoltage, Relay (System Sensor R-10E) ........................................................ 71.77 20.19 
. 

 28 46 21 17-2064 EA SPDT, Track Mounted, Multivoltage, Relay (System Sensor R-10T) .................................................................................... 46.14 12.62 
. 

 28 46 21 17-2065 EA 4-Gang Relay, Metal Enclosure, SPDT, Track Mounted, Multivoltage, Relay (System Sensor R-14E) .............................. 125.59 12.62 
. 

 28 46 21 17-2066 EA 4-Gang Relay, SPDT, Track Mounted, Multivoltage, Relay (System Sensor R-14T) ............................................................ 93.63 12.62 
. 

 28 46 21 17-2067 EA Metal Enclosure, DPDT, Track Mounted, Multivoltage, Relay (System Sensor R-20E) ........................................................ 76.75 20.19 
. 

 28 46 21 17-2068 EA DPDT, Track Mounted, Multivoltage, Relay (System Sensor R-20T) .................................................................................... 47.47 12.62 
. 

 28 46 21 17-2069 EA 4-Gang Relay, Metal Enclosure, DPDT, Track Mounted, Multivoltage, Relay (System Sensor R-24E) .............................. 140.83 12.62 
. 

 28 46 21 17-2070 EA 4-Gang Relay, DPDT, Track Mounted, Multivoltage, Relay (System Sensor R-24T) .......................................................... 106.45 12.62 
. 

 28 46 21 17-2071 EA 18 To 35 Volt DC, 18 To 35 Volt AC, 120 Volt AC, SPDT Multivoltage Relay (System Sensor PR-1) .................................. 40.71 12.62 
. 

 28 46 21 17-2072 EA 10 To 40 Volt DC, SPDT Multivoltage Relay (System Sensor PR-2) .................................................................................... 40.71 12.62 
. 

 28 46 21 17-2073 EA Redundant Power Input, 10 To 40 Volt DC, SPDT Multivoltage Relay (System Sensor PR-3) ............................................. 40.71 12.62 

XXXXXXX 
. 
 28 46 21 17-2074  Remote Annunciator (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2075 EA Remote Annunciator (System Sensor RA100Z) .................................................................................................................... 99.14 37.87 
. 

 28 46 21 17-2076 EA Remote LED Annunciator (System Sensor RA100ZA) ......................................................................................................... 97.38 37.87 

XXXXXXX 
. 
 28 46 21 17-2077  Remote Test Station (28 46 21 17-1821) 
. 
. 

 28 46 21 17-2078 EA Remote Test Station With Key (System Sensor RTS151KEY) ........................................................................................... 147.45 37.87 

XXXXXXX 
. 
 28 46 21 17-2079  Fire Alarm Digital Cellular Communicator (28 46 21 17) 
. 
. 

 28 46 21 17-2080 EA Digital Cellular Communicator With Antenna And Red Enclosure (Telular Telguard TG-7FS) ........................................... 538.90 50.49 

XXXXXXX 
. 
 28 46 21 17-2081  Wheelock Fire Alarm (28 46 21 17) 
. 
. 
 28 46 21 17-2082  Ceiling Mounted Chimes/Strobes (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2083 EA White, Round, Selectable Candela (15, 30, 75, 100 Candela), 24 Volt DC, Ceiling Mounted Chime/Strobe 
(Wheelock CH90-24MCC-FW) ........................................................................................................................................... 244.41 37.87 

XXXXXXX 
. 
 28 46 21 17-2084  Wall Mounted Chimes/Strobes (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2085 EA Red, Selectable Candela (15, 30, 75, 110 Candela), 24 Volt DC, Wall Mounted Chime/Strobe (Wheelock CH70-
24MCW-FR) ....................................................................................................................................................................... 244.41 37.87 

. 
 28 46 21 17-2086 EA White, Selectable Candela (15, 30, 75, 110 Candela), 24 Volt DC, Wall Mounted Chime/Strobe (Wheelock CH70-

24MCW-FW) ...................................................................................................................................................................... 244.41 37.87 

XXXXXXX 
. 
 28 46 21 17-2087  Ceiling Mounted Horns/Strobes (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2088 EA Red, Two Wire, 12/24 Volt DC, Multi-Candela, Ceiling Mounted Horn/Strobe (Wheelock HSRC) ...................................... 153.29 37.87 
. 

 28 46 21 17-2089 EA White, Two Wire, 12/24 Volt DC, Multi-Candela, Ceiling Mounted Horn/Strobe (Wheelock HSWC) .................................. 143.74 37.87 

XXXXXXX 
. 
 28 46 21 17-2090  Wall Mounted Horns/Strobes (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2091 EA Red, Weatherproof, 24 Volt DC, 75 Candela, Wall Mounted, Horn/Strobe (Wheelock ASWP-2475W-FR) ........................ 156.89 37.87 
. 

 28 46 21 17-2092 EA Red, 24 Volt DC, 15/75 Candela, Continuous Or Code 3 Tone, Wall Mounted Horn/Strobe (Wheelock HS4-
241575 Watt-FR) ............................................................................................................................................................... 202.99 37.87 

. 
 28 46 21 17-2093 EA Red, 24 Volt DC, Selectable Candela (15, 30, 75, 110 Candela), Wall Mounted Horn/Strobe (Wheelock HS4-

24MCW-FR) ....................................................................................................................................................................... 169.75 37.87 
. 

 28 46 21 17-2094 EA White, 24 Volt DC, Selectable Candela (15, 30, 75, 110 Candela), Wall Mounted Horn/Strobe (Wheelock HS4-
24MCW-FW) ...................................................................................................................................................................... 169.75 37.87 

. 
 28 46 21 17-2095 EA Red, Flush, 24 Volt AC, 15/75 Candela, Sync/Non-Sync, Wall Mounted Horn/Strobe (Wheelock MT-241575 Watt-

FR) ..................................................................................................................................................................................... 192.94 37.87 
. 

 28 46 21 17-2096 EA Red, 24 Volt AC, Multi-Candela, Wall Mounted Horn/Strobe (Wheelock MT-24MCW-FR) ................................................. 177.45 37.87 
. 

 28 46 21 17-2097 EA Red, 115 Volt AC, Wall Mounted Horn/Strobe (Wheelock MT4-115-WH-VFR) .................................................................. 175.33 37.87 
. 

 28 46 21 17-2098 EA Red, Weatherproof, 24 Volt DC, 75 Candela, Wall Mounted Horn/Strobe (Wheelock MTWP-2475W-FR) ......................... 193.07 42.91 
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. 
 28 46 21 17-2099 EA Red, Two Wire, 12/24 Volt DC, Multi-Candela, Wall Mounted Horn/Strobe (Wheelock HSR) ............................................ 156.04 37.87 

. 
 28 46 21 17-2100 EA White, Two Wire, 12/24 Volt DC, Multi-Candela, Wall Mounted Horn/Strobe (Wheelock HSW) ......................................... 156.04 37.87 

XXXXXXX 
. 
 28 46 21 17-2101  Ceiling Mounted Strobes (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2102 EA Red, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Ceiling Mounted Strobe (Wheelock RSS-24MCC-FR)............. 145.66 37.87 
. 

 28 46 21 17-2103 EA White, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Ceiling Mounted Strobe (Wheelock RSS-24MCC-FW) ......... 145.66 37.87 
. 

 28 46 21 17-2104 EA Red, Two Wire, 12/24 Volt DC, Multi-Candela, Ceiling Mounted Strobe (Wheelock STRC) ............................................... 131.47 37.87 
. 

 28 46 21 17-2105 EA White, Two Wire, 12/24 Volt DC, Multi-Candela, Ceiling Mounted Strobe (Wheelock STWC)............................................ 139.30 37.87 

XXXXXXX 
. 
 28 46 21 17-2106  Wall Mounted Strobes (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2107 EA Red, Multi-Candela, 24 Volt DC, Wall Mounted Strobe (Wheelock AMT-24MCW-FR) ....................................................... 228.73 37.87 
. 

 28 46 21 17-2108 EA Red, Retrofit Plate, 12 Volt DC, 15/75 Candela, Wall Mounted Strobe (Wheelock RSSP-121575W-FR) ........................... 180.84 37.87 
. 

 28 46 21 17-2109 EA Red, 24 Volt DC, 15/75 Candela, Wall Mounted Strobe (Wheelock RSS-241575W-FR) .................................................... 163.92 37.87 
. 

 28 46 21 17-2110 EA Red, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Wall Mounted Strobe (Wheelock RSS-24MCW-FR) ................ 143.96 37.87 
. 

 28 46 21 17-2111 EA White, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Wall Mounted Strobe (Wheelock RSS-24MCW-FW) ............ 143.96 37.87 
. 

 28 46 21 17-2112 EA Red, Retrofit Plate, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Wall Mounted Strobe (Wheelock RSSP-
24MCW-FR) ....................................................................................................................................................................... 154.98 37.87 

. 
 28 46 21 17-2113 EA Outdoor, Red, 24 Volt DC, 75 Candela, Wall Mounted Strobe (Wheelock RSSWP-2475W-FR) ........................................ 160.43 42.91 

Note: Requires WPSBB-R. 
. 

 28 46 21 17-2114 EA Red, Two Wire, 12/24 Volt DC, Multi-Candela, Wall Mounted Strobe (Wheelock STR) ..................................................... 140.36 37.87 
. 

 28 46 21 17-2115 EA White, Two Wire, 12/24 Volt DC, Multi-Candela, Wall Mounted Strobe (Wheelock STW) .................................................. 140.36 37.87 

XXXXXXX 
. 
 28 46 21 17-2116  Ceiling Mounted Speakers/Strobes (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2117 EA Red, 24 Volt DC, Selectable Candela (15, 30, 75, 110 Candela), Ceiling Mounted Speaker/Strobe (Wheelock 
E60-24MCC-FR) ................................................................................................................................................................ 180.84 37.87 

. 
 28 46 21 17-2118 EA White, 24 Volt DC, Selectable Candela (15, 30, 75, 110 Candela), Ceiling Mounted Speaker/Strobe (Wheelock 

E60-24MCC-FW) ............................................................................................................................................................... 180.84 37.87 
. 

 28 46 21 17-2119 EA White, 24 Volt DC, Selectable Candela (15, 30, 75, 110 Candela), Ceiling Mounted Speaker/Strobe (Wheelock 
E70-24MCC-FW) ............................................................................................................................................................... 180.84 37.87 

. 
 28 46 21 17-2120 EA White, 24 Volt DC, Multi-Candela (15, 30, 75, 110 Candela), Ceiling Mounted Speaker/Strobe (Wheelock E90-

24MCC-FW) ....................................................................................................................................................................... 182.96 37.87 
. 

 28 46 21 17-2121 EA White, 24 Volt DC, Multi-Candela 115/177, Ceiling Mounted Speaker/Strobe (Wheelock E90-24MCCH-FW) ................... 194.82 37.87 
. 

 28 46 21 17-2122 EA White, 24 Volt DC, Multi-Candela (15, 30, 75, 95 Candela), Ceiling Mounted Speaker/Strobe (Wheelock ET90-
24MCC-FW) ....................................................................................................................................................................... 211.35 37.87 

XXXXXXX 
. 
 28 46 21 17-2123  Wall Mounted Speakers/Strobes (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2124 EA Red, Square, 24 Volt DC, 15/75 Candela, 25/70.7 VRMS, Wall Mounted Speaker/Strobe (Wheelock E50-241575 
Watt-FR) ............................................................................................................................................................................ 221.97 37.87 

. 
 28 46 21 17-2125 EA White, Square, 24 Volt DC, 15/75 Candela, 25/70.7 VRMS, Wall Mounted Speaker/Strobe (Wheelock E50-

241575 Watt-FW) .............................................................................................................................................................. 221.97 37.87 
. 

 28 46 21 17-2126 EA Red, 24 Volt DC, Multi-Candela 115/177, Wall Mounted Speaker/Strobe (Wheelock E60-24MCCH-FR) .......................... 194.82 37.87 
. 

 28 46 21 17-2127 EA White, 24 Volt DC, Multi-Candela 115/177, Wall Mounted Speaker/Strobe (Wheelock E60-24MCCH-FW) ....................... 194.82 37.87 
. 

 28 46 21 17-2128 EA Red, Square, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock E50-
24MCW-FR) ....................................................................................................................................................................... 180.84 37.87 

. 
 28 46 21 17-2129 EA White, Square, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock E50-

24MCW-FW) ...................................................................................................................................................................... 177.45 37.87 
. 

 28 46 21 17-2130 EA Red, 24 Volt DC, Multi-Candela 135/185, Wall Mounted Speaker/Strobe (Wheelock E50-24MCWH-FR) ......................... 194.82 37.87 
. 

 28 46 21 17-2131 EA White, 24 Volt DC, Multi-Candela 135/185, Wall Mounted Speaker/Strobe (Wheelock E50-24MCWH-FW) ...................... 194.82 37.87 
. 

 28 46 21 17-2132 EA Red, Square, 24 Volt DC, 15/75 Candela, 25/70.7 VRMS, Wall Mounted Speaker/Strobe (Wheelock E70-241575 
Watt-FR) ............................................................................................................................................................................ 219.74 37.87 

. 
 28 46 21 17-2133 EA Red, Square, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock E70-

24MCW-FR) ....................................................................................................................................................................... 182.96 37.87 
. 

 28 46 21 17-2134 EA White, Square, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock E70-
24MCW-FW) ...................................................................................................................................................................... 181.26 37.87 

. 
 28 46 21 17-2135 EA Red, 24 Volt DC, Multi-Candela 135/185, Wall Mounted Speaker/Strobe (Wheelock E70-24MCWH-FR) ......................... 214.71 37.87 

. 
 28 46 21 17-2136 EA White, 24 Volt DC, Multi-Candela 135/185, Wall Mounted Speaker/Strobe (Wheelock E70-24MCWH-FW) ...................... 219.74 37.87 

. 
 28 46 21 17-2137 EA Red, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock ET70-24MCW-FR) ......... 211.35 37.87 

. 
 28 46 21 17-2138 EA White, 24 Volt DC, Selectable Candela 15/30/75/110, Wall Mounted Speaker/Strobe (Wheelock ET70-24MCW-

FW) .................................................................................................................................................................................... 211.35 37.87 
. 

 28 46 21 17-2139 EA Weatherproof, Red, 24 Volt DC, 75 Candela, Wall Mounted Speaker Strobe/(Wheelock ET70WP-2475 W-FR) ............... 239.33 42.91 
Note: Requires weatherproof backbox (IOB). 

XXXXXXX 
. 
 28 46 21 17-2140  Electric Alarm Bells (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2141 EA 6”, 24 Volt DC, Red, Vibrating Bell (Wheelock 43T-G6-24-R) ............................................................................................ 175.75 37.87 
. 

 28 46 21 17-2142 EA 6”, 115 Volt AC, Red, Vibrating Bell (Wheelock 43T-G6-115-R) ......................................................................................... 168.97 37.87 
. 

 28 46 21 17-2143 EA 10”, 115 Volt AC, Red, Vibrating Bell (Wheelock 43T-G10-115-R) ..................................................................................... 214.32 37.87 
. 

 28 46 21 17-2144 EA 115 Volt AC, Single Stroke, Red, 10” Explosion Proof Bell (Wheelock CSX10-115-R) ................................................... 1,777.71 42.91 
. 

 28 46 21 17-2145 EA Outdoor, 115 Volt AC, Single Stroke, Red, 10” Explosion Proof Bell (Wheelock CSXG10-115-R) .................................. 2,883.02 42.91 
. 

 28 46 21 17-2146 EA Vibrating, Outdoor, 115 Volt AC, Single Stroke, Red, 10” Explosion Proof Bell (Wheelock CVXG10-115-R).................. 2,290.57 42.91 
. 

 28 46 21 17-2147 EA 6", ADA, 24 Volt DC, Red, Motor Bell (Wheelock MB-G6-24-R) ......................................................................................... 137.40 37.87 
. 

 28 46 21 17-2148 EA 10", ADA, 24 Volt DC, Red, Motor Bell (Wheelock MB-G10-24-R) ..................................................................................... 153.03 37.87 

XXXXXXX 
. 
 28 46 21 17-2149  Horns (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2150 EA Two Wire, 24 Volt DC, Indoor Or Outdoor, Continuous Or Code 3, Sync Or Non Sync Horn (Wheelock AH-24WP-
R) ....................................................................................................................................................................................... 120.38 37.87 
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. 
 28 46 21 17-2151 EA Red, Two Wire, 12/24 Volt DC, Wall Mounted Horn (Wheelock HNR) ................................................................................ 113.53 37.87 

. 
 28 46 21 17-2152 EA White, Two Wire, 12/24 Volt DC, Wall Mounted Horn (Wheelock HNW) ............................................................................ 113.53 37.87 

. 
 28 46 21 17-2153 EA Red, Two Wire, 12/24 Volt DC, Ceiling Mounted Horn (Wheelock HNRC) ......................................................................... 114.47 37.87 

. 
 28 46 21 17-2154 EA White, Two Wire, 12/24 Volt DC, Ceiling Mounted Horn (Wheelock HNWC) ...................................................................... 114.47 37.87 

. 
 28 46 21 17-2155 EA Red, 24 Volt DC, Sync With Built-In Temporal, Mini-Horn (Wheelock MIZ-24S-R) ............................................................... 98.79 37.87 

. 
 28 46 21 17-2156 EA White, 24 Volt DC, Sync With Built-In Temporal, Mini-Horn (Wheelock MIZ-24S-W) ............................................................ 98.79 37.87 

. 
 28 46 21 17-2157 EA Red, Flush, 12/24 Volt AC, Horn (Wheelock MT-12/24-R) .................................................................................................. 114.47 37.87 

XXXXXXX 
. 
 28 46 21 17-2158  Speakers (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2159 EA Red, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Mounted Speaker (Wheelock E50-R) .............................................. 117.18 37.87 
. 

 28 46 21 17-2160 EA White, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Mounted Speaker (Wheelock E50-W) ........................................... 117.18 37.87 
. 

 28 46 21 17-2161 EA Red, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Ceiling Mounted Speaker (Wheelock E60-R) .......................................... 117.18 37.87 
. 

 28 46 21 17-2162 EA White, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Ceiling Mounted Speaker (Wheelock E60-W) ....................................... 115.31 37.87 
. 

 28 46 21 17-2163 EA Red, Flush, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Or Ceiling Mounted Speaker (Wheelock E70-R) .................. 117.18 37.87 
. 

 28 46 21 17-2164 EA White, Flush, Square, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Or Ceiling Mounted Speaker (Wheelock E70-W) ............... 117.18 37.87 
. 

 28 46 21 17-2165 EA Red, Round, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Or Ceiling Mounted Speaker (Wheelock E90-R) .............................. 117.18 37.87 
. 

 28 46 21 17-2166 EA White, Round, 25 Or 70.7 VRMS, 1/8 To 2 Watt, Wall Or Ceiling Mounted Speaker (Wheelock E90-W) ........................... 117.18 37.87 
. 

 28 46 21 17-2167 EA Red, Flush Or Surface, Square, 1/8 - 8 Watt, Wall Mounted Speaker (Wheelock ET70-R) ................................................ 137.61 37.87 
. 

 28 46 21 17-2168 EA White, Flush Or Surface, Square, 1/8 - 8 Watt, Wall Mounted Speaker (Wheelock ET70-W) ............................................. 137.61 37.87 
. 

 28 46 21 17-2169 EA White, Round, 25 Or 70.7 VRMS, 1/8 - 8 Watt Ceiling Mounted Speaker (Wheelock ET90-W) ......................................... 139.30 37.87 
. 

 28 46 21 17-2170 EA Red, Surface Mounted, Vandal Resistant, Square, 1/8 - 8 Watt, Wall Or Ceiling Mounted Speaker (Wheelock ET-
1010-R) .............................................................................................................................................................................. 152.66 37.87 

. 
 28 46 21 17-2171 EA Red, Flush Mounted, Vandal Resistant, Square, 1/8 - 8 Watt, Wall Or Ceiling Mounted Speaker (Wheelock ET-

1080-R) .............................................................................................................................................................................. 139.65 37.87 
. 

 28 46 21 17-2172 EA Grey, 1 To 15 Watt, 25/70/100 V Transformer, Loud Speaker (Wheelock STH-15S) ......................................................... 270.68 37.87 
. 

 28 46 21 17-2173 EA Red, 1 To 15 Watt, 25/70/100 V Transformer, Loud Speaker (Wheelock STH-15SR) ........................................................ 270.68 37.87 

XXXXXXX 
. 
 28 46 21 17-2174  Sync Modules (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2175 EA 12 Or 24 Volt DC, Single Circuit Class B, Sync Module (Wheelock SM-12/24-R)............................................................... 137.56 25.25 

XXXXXXX 
. 
 28 46 21 17-2176  Boxes, Plates And Rings (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2177 EA 4" Square, Red, Surface Backbox (Wheelock BB-R) ............................................................................................................ 34.53 12.62 
. 

 28 46 21 17-2178 EA Standard 4" Square Box (Wheelock BB-STD) ...................................................................................................................... 31.05 12.62 
. 

 28 46 21 17-2179 EA Black, Backbox For UZC-256 (Wheelock BB-UZC) ............................................................................................................ 170.53 25.25 
. 

 28 46 21 17-2180 EA Red, Backbox For UZC-256 (Wheelock BB-UZC-R) ........................................................................................................... 170.53 25.25 
. 

 28 46 21 17-2181 EA 9" x 12" x 2.75", For Two XP Boards, Surface Mounted Cabinet (Wheelock BB-XP) ......................................................... 131.82 20.19 
. 

 28 46 21 17-2182 EA Red, Extender Ring For E60 Series (Wheelock E60EXT-R) ................................................................................................. 18.41 5.05 
. 

 28 46 21 17-2183 EA White, Extender Ring For E60 Series (Wheelock E60EXT-W) ............................................................................................. 18.41 5.05 
. 

 28 46 21 17-2184 EA Red, Surface Mounted Backbox For E50 Speakers (Wheelock E50SB-R) ........................................................................... 44.58 12.62 
. 

 28 46 21 17-2185 EA White, Surface Mounted Backbox For E50 Speakers (Wheelock E50SB-W) ....................................................................... 41.86 12.62 
. 

 28 46 21 17-2186 EA Red, Surface Mounted Backbox For E50 Speaker Strobe (Wheelock E50SSB-R) ............................................................... 44.58 12.62 
. 

 28 46 21 17-2187 EA White, Surface Mounted Backbox For E50 Speaker Strobe (Wheelock E50SSB-W) ........................................................... 44.58 12.62 
. 

 28 46 21 17-2188 EA 4" Square Backbox (Wheelock DBB-R) ................................................................................................................................ 36.27 12.62 
. 

 28 46 21 17-2189 EA Red, Surface Backbox (Wheelock IOB-R) ............................................................................................................................ 42.80 12.62 
. 

 28 46 21 17-2190 EA White, Surface, Backbox (Wheelock IOB-W) ........................................................................................................................ 42.80 12.62 
. 

 28 46 21 17-2191 EA White, Indoor, Surface Extender (Wheelock ISP2-W) ........................................................................................................... 17.52 5.05 
. 

 28 46 21 17-2192 EA Red, RS/RSS Strobe Trim Plate (Wheelock NATP-R) .......................................................................................................... 19.59 5.05 
. 

 28 46 21 17-2193 EA White, RS/RSS Strobe Trim Plate (Wheelock NATP-W) ....................................................................................................... 19.59 5.05 
. 

 28 46 21 17-2194 EA Red Retrofit Plate (Wheelock RP-R) ..................................................................................................................................... 21.12 5.05 
. 

 28 46 21 17-2195 EA 4” Speaker/Strobe Ceiling Tile Support Bracket (Wheelock SSB-4) ..................................................................................... 28.90 5.05 
. 

 28 46 21 17-2196 EA Red, Surface Mounted, Backbox For Chimes, Speakers (Wheelock SBB-R) ....................................................................... 45.00 12.62 
. 

 28 46 21 17-2197 EA White, Surface Mounted, Backbox For Chimes, Speaker (Wheelock SBB-W) ..................................................................... 45.59 12.62 
. 

 28 46 21 17-2198 EA Red, Surface Mounted, Backbox For With RSSP (Wheelock SBL2-R) ................................................................................. 48.73 12.62 
. 

 28 46 21 17-2199 EA Red, Semi-Flush Plate (Wheelock SFB-R) ........................................................................................................................... 20.43 5.05 
. 

 28 46 21 17-2200 EA White, Semi-Flush Plate (Wheelock SFB-W) ........................................................................................................................ 20.43 5.05 
. 

 28 46 21 17-2201 EA Red, Shallow Surface Mounted, Backbox (Wheelock SHBB-R) ........................................................................................... 39.11 12.62 
. 

 28 46 21 17-2202 EA White, Shallow Surface Mounted, Backbox (Wheelock SHBB-W) ........................................................................................ 39.11 12.62 
. 

 28 46 21 17-2203 EA Red, Adapter Plate For Mounting Sth-15S And Sth-15SR (Wheelock SHMP-R) .................................................................. 26.71 5.05 
. 

 28 46 21 17-2204 EA Red, Weather Resistant Backbox (Wheelock WBB-R) ......................................................................................................... 44.24 12.62 
. 

 28 46 21 17-2205 EA Red, Flush Outdoor Mounting Plate For RS, ET, AH And MT Series (Wheelock WFP-R) .................................................... 33.16 5.05 
. 

 28 46 21 17-2206 EA White, Flush Outdoor Mounting Plate For RS, ET, AH And MT Series (Wheelock WFP-W) ................................................ 33.16 5.05 
. 

 28 46 21 17-2207 EA Red, Flush Outdoor Mounting Plate For ASWP Series (Wheelock WFPA-R) ....................................................................... 33.16 5.05 
. 

 28 46 21 17-2208 EA White, Flush Outdoor Mounting Plate For ASWP Series (Wheelock WFPA-W) ................................................................... 33.16 5.05 
. 

 28 46 21 17-2209 EA Gasket Kit For Rear Wiring To Outdoor Backbox (Wheelock WP-KIT) ................................................................................. 18.24 5.05 
. 

 28 46 21 17-2210 EA Weather Resistant Backbox For ASWP (Wheelock WPBB-R) .............................................................................................. 45.47 12.62 
. 

 28 46 21 17-2211 EA Weather Resistant Backbox For RSSWP (Wheelock WPSBB-R) ......................................................................................... 42.20 12.62 

XXXXXXX 
. 
 28 46 21 17-2212  Manual Pull Station (28 46 21 17-2081) 
. 
. 

 28 46 21 17-2213 EA SPST, Single Action, Manual Pull Station (Eaton Wheelock MPS-100) .............................................................................. 102.31 25.25 
. 

 28 46 21 17-2214 EA SPST, Double Action, Manual Pull Station (Eaton Wheelock MPS-200) ............................................................................ 102.31 25.25 
. 

 28 46 21 17-2215 EA Explosion Proof, Single Action Manual Pull Station (Eaton Wheelock MPS-400X) ............................................................. 833.05 25.25 

XXXXXXX 
. 
 28 46 21 17-2216  Potter Fire Alarm (28 46 21 17) 
. 
. 
 28 46 21 17-2217  Electric Alarm Bells (28 46 21 17-2216) 
. 
. 

 28 46 21 17-2218 EA 6" Alarm Bell, 12 Volt DC (Potter MBA-6-12) ...................................................................................................................... 102.58 37.87 
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. 
 28 46 21 17-2219 EA 8" Alarm Bell, 12 Volt DC (Potter MBA-8-12) ...................................................................................................................... 111.07 37.87 

. 
 28 46 21 17-2220 EA 10" Alarm Bell, 12 Volt DC (Potter MBA-10-12) .................................................................................................................. 115.31 37.87 

. 
 28 46 21 17-2221 EA 6" Alarm Bell, 24 Volt DC (Potter MBA-6-24) ...................................................................................................................... 102.58 37.87 

. 
 28 46 21 17-2222 EA 8" Alarm Bell, 24 Volt DC (Potter MBA-8-24) ...................................................................................................................... 111.07 37.87 

. 
 28 46 21 17-2223 EA 10" Alarm Bell, 24 Volt DC (Potter MBA-10-24) .................................................................................................................. 115.31 37.87 

. 
 28 46 21 17-2224 EA 6" Alarm Bell, 24 Volt AC (Potter PBA246) ......................................................................................................................... 109.78 37.87 

. 
 28 46 21 17-2225 EA 8" Alarm Bell, 24 Volt AC (Potter PBA248) ......................................................................................................................... 113.85 37.87 

. 
 28 46 21 17-2226 EA 10" Alarm Bell, 24 Volt AC (Potter PBA2410) ..................................................................................................................... 137.83 37.87 

. 
 28 46 21 17-2227 EA 6" Alarm Bell, 120 Volt AC (Potter PBA1206) ..................................................................................................................... 103.81 37.87 

. 
 28 46 21 17-2228 EA 8" Alarm Bell, 120 Volt AC (Potter PBA1208) ..................................................................................................................... 113.85 37.87 

. 
 28 46 21 17-2229 EA 10" Alarm Bell, 120 Volt AC (Potter PBA12010) ................................................................................................................. 122.25 37.87 

XXXXXXX 
. 
 28 46 21 17-2230  Manual Pull Station (28 46 21 17-2216) 
. 
. 

 28 46 21 17-2231 EA SPST, Single Action, Manual Pull Station (Potter P32-1T) ................................................................................................... 74.53 25.25 
. 

 28 46 21 17-2232 EA DPST, Single Action, Manual Pull Station (Potter RMS-2T) .................................................................................................. 78.38 25.25 
. 

 28 46 21 17-2233 EA DPST, Single Action, Manual Pull Station (Potter RMS-6T) ................................................................................................ 121.73 25.25 
. 

 28 46 21 17-2234 EA DPST, Single Action, Key Reset Manual Pull Station (Potter RMS-1T-KL)........................................................................... 80.78 25.25 
. 

 28 46 21 17-2235 EA SPST, Dual Action, Manual Pull Station (Potter P32-1T-LP) ................................................................................................ 76.71 25.25 
. 

 28 46 21 17-2236 EA SPST, Weather Proof, Manual Pull Station (Potter RMS-1T-WP) ....................................................................................... 135.28 25.25 
. 

 28 46 21 17-2237 EA SPST, Weather Proof Dual Action, Manual Pull Station (Potter RMS-1T-WP-LP) .............................................................. 167.61 25.25 

XXXXXXX 
. 
 28 46 21 17-2238  Fire Alarm Terminal Cabinets (28 46 21 17) 
. 
. 

 28 46 21 17-2239 EA 18 Point Lockable Fire Alarm Terminal Cabinet .................................................................................................................. 191.58 50.59 
. 

 28 46 21 17-2240 EA 32 Point Lockable Fire Alarm Terminal Cabinet .................................................................................................................. 245.84 50.59 
. 

 28 46 21 17-2241 EA 64 Point Lockable Fire Alarm Terminal Cabinet .................................................................................................................. 354.35 50.59 
. 

 28 46 21 17-2242 EA 128 Point Lockable Fire Alarm Terminal Cabinet ................................................................................................................ 462.82 50.59 

XXXXXXX 
. 
 28 46 21 17-2243  Test And Certification Of Fire Alarm System (28 46 21 17) 
. 
. 

 28 46 21 17-2244 HR Test And Certification Of Fire Alarm System ....................................................................................................................... 250.53  

XXXXXXX 
. 
 28 46 21 17-2245  Programming Of Fire Alarm System (28 46 21 17) 
. 
. 

 28 46 21 17-2246 HR Programming Of Fire Alarm System ................................................................................................................................... 300.64  

XXXXXXX 
. 
 28 46 21 17-2247  Removal And Reinstallation Of Smoke Detector (28 46 21 17) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 28 46 21 17-2248 EA Removal And Reinstallation Of Ceiling Mounted Smoke Detector ...................................................................................... 141.38  
. 

 28 46 21 17-2249 EA Removal And Reinstallation Of Wall Mounted Smoke Detector .......................................................................................... 113.60  

XXXXXXX 
. 
 28 46 21 17-2250  Kidde Fire Safety Equipment (28 46 21 17) 
. 
. 
 28 46 21 17-2251  Smoke Detectors (28 46 21 17-2250) 
. 
. 

 28 46 21 17-2252 EA Combination Smoke And Carbon Monoxide Detector, 120 Volt Wired, With Battery Back-up (Kidde i12010SCO) ............ 120.75 37.87 
. 

 28 46 21 17-2253 EA Combination Smoke And Carbon Monoxide Detector, With Battery Back-up (Kidde P3010K-CO) ...................................... 96.67 37.87 

XXXXXXX 
. 
 28 46 23  Fire Alarm Notification Appliances (28 46)
. 
. 
 28 46 23 11  Fire Alarm Horns and Strobes (28 46 23)

See CSI section 28 46 21 17-0000 for fire alarm horns and strobes. 
. 
. 
 28 46 23 13  Fire Alarm Speakers (28 46 23)

See CSI section 28 46 21 17-0000 for fire alarm speakers. 
. 
. 
 28 47  Mass Notification (28 40) 
. 
. 
 28 47 15  Mass Notification Control Panels (28 47)
. 
. 
 28 47 15 00-0001  Central Station Controls (28 47 15) 
. 
. 

 28 47 15 00-0002 EA Desktop 18 Function Base Station Control/Encoder (Whelen E747) .................................................................................. 665.24  
. 

 28 47 15 00-0003 EA Desktop 35 Function Base Station Control/Encoder (Whelen E969) ............................................................................... 1,079.73  
. 

 28 47 15 00-0004 EA Desktop Central Station Control Encoder/Decoder (Whelen E2010) ............................................................................... 3,145.89  
. 

 28 47 15 00-0005 EA Siren Status Printer And Cable Option For E2010 (Whelen E2010P) ................................................................................. 988.20 25.25 
. 

 28 47 15 00-0006 EA Rack Mounted Central Station Control Encoder/Decoder (Whelen E2010R)................................................................... 3,622.71 25.25 
. 

 28 47 15 00-0007 EA Internal Option To Convert E2010 To FSK Format (Whelen E2010FSK) ........................................................................... 552.83 25.25 
. 

 28 47 15 00-0008 EA Option To Convert Activation Controls To FSK Format (Whelen FSKCEO) ....................................................................... 594.67 25.25 

XXXXXXX 
. 
 28 47 17  Notification Devices and Methods (28 47)
. 
. 
 28 47 17 17  Notification Appliances and Methods Public Methods (28 47 17)
. 
. 
 28 47 17 17-0001  Voice Capable Omni-Directional Speakers (28 47 17 17) 
. 
. 

 28 47 17 17-0002 EA 1 Cell, 109 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2901A) ............................................................ 9,738.64 665.23 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0003 EA 2 Cells, 115 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2902A) ......................................................... 11,812.37 694.16 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
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. 
 28 47 17 17-0004 EA 3 Cells, 119 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2903A) ......................................................... 13,860.65 723.08 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0005 EA 4 Cells, 121 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2904A) ......................................................... 15,908.94 752.00 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0006 EA 5 Cells, 123 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2905A) ......................................................... 18,008.09 780.93 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0007 EA 6 Cells, 125 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2906A) ......................................................... 21,505.83 809.85 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0008 EA 7 Cells, 126 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2907A) ......................................................... 23,579.54 838.78 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0009 EA 8 Cells, 127 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2908A) ......................................................... 26,068.60 867.69 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0010 EA 9 Cells, 128 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2909A) ......................................................... 28,116.89 896.62 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0011 EA 10 Cells, 129 dB, Voice Capable Omni-Directional Speaker (Whelen WPS2910A) ....................................................... 30,190.61 925.54 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0012 EA 3 Cells, 127 dB, Voice Capable Rotating Directional Speaker (Whelen WPS4003) ...................................................... 20,742.96 809.85 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0013 EA 4 Cells, 129 dB, Voice Capable Rotating Directional Speaker (Whelen WPS4004) ...................................................... 22,079.24 838.78 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0014 EA One-Way Control, 10 Digit DTMF Landline (Whelen D2030LL) .......................................................................................... 361.92 25.25 

. 
 28 47 17 17-0015 EA VHF High-Band Narrow-Band, One-Way Control, 10 Digit DTMF (Whelen D2030NV) ................................................... 1,508.41 25.25 

. 
 28 47 17 17-0016 EA UHF Narrow-Band, One-Way Control, 10 Digit DTMF (Whelen D2030NU) ..................................................................... 1,508.41 25.25 

. 
 28 47 17 17-0017 EA UHF Wide Band, One-Way Control, 10 Digit DTMF (Whelen D2030WU) ........................................................................ 1,364.32 25.25 

. 
 28 47 17 17-0018 EA VHF High-Band Wide Band, One-Way Control, 10 Digit DTMF (Whelen D2030WV) ...................................................... 1,321.93 25.25 

. 
 28 47 17 17-0019 EA Two-Tone Sequential Option (Whelen WPSTT) .................................................................................................................. 335.16 25.25 

. 
 28 47 17 17-0020 EA Full Function Auxiliary/Status Board For Contact Closure Activation (Two Way) (Whelen AUXCS) ................................... 426.58 25.25 

. 
 28 47 17 17-0021 EA Landline, 10 Digit DTMF (Whelen C2030LL) ...................................................................................................................... 442.93 25.25 

. 
 28 47 17 17-0022 EA VHF High-Band Narrow-Band, Two-Way Control, 10 Digit DTMF (Whelen C2030NV) ................................................... 2,145.35 25.25 

. 
 28 47 17 17-0023 EA UHF Narrow-Band, Two-Way Control, 10 Digit DTMF (Whelen C2030NU) ..................................................................... 1,652.51 25.25 

. 
 28 47 17 17-0024 EA UHF Wide-Band, 10 Digit DTMF (Whelen C2030WU) ..................................................................................................... 1,652.51 25.25 

. 
 28 47 17 17-0025 EA VHF High-Wide Band, 10 Digit DTMF (Whelen C2030WV) ............................................................................................. 1,652.51 25.25 

. 
 28 47 17 17-0026 EA Option To Convert WPS Activation Controls To FSK Format (Whelen FSKXMOD) ........................................................... 594.67 25.25 

. 
 28 47 17 17-0027 EA Cabinet Window LED Status Indicator (Whelen STATUS) .................................................................................................. 413.29 25.25 

. 
 28 47 17 17-0028 EA Paging Interface Whelen Tones With Existing In-Plant Systems (Whelen PGINT) ............................................................. 277.18 25.25 

. 
 28 47 17 17-0029 EA Intrusion Alarm (Whelen INTRUWPS) ................................................................................................................................ 212.52 25.25 

. 
 28 47 17 17-0030 EA Custom Pre-Recorded Messages (One Time Set-Up Charge Per Message) (Whelen MSGPROG) .................................. 141.96  

. 
 28 47 17 17-0031 EA Whelen Library Messages (Whelen MSGPROGL) ................................................................................................................ 28.43  

. 
 28 47 17 17-0032 EA Noise Cancelling Microphone Includes Local Microphone Input Harness (Whelen WPSNCMIC) ...................................... 119.24 25.25 

. 
 28 47 17 17-0033 EA One Pair Of Whelen Approved Batteries (Whelen WPSBATT) ........................................................................................... 780.96 37.87 

. 
 28 47 17 17-0034 EA WPS And OA Series, Roof Top Mounted (Whelen RTM) ................................................................................................ 7,707.32 636.31 

. 
 28 47 17 17-0035 EA Two 80 Watt Panels, Solar Power System (Whelen SBC280) ......................................................................................... 3,074.69 151.47 

Note: Includes mounting bracket and regulator. 
. 

 28 47 17 17-0036 EA Amber, 6 LED Lights For The Base Of WPS Series (Whelen VALERTA) ........................................................................ 1,550.61 37.87 
. 

 28 47 17 17-0037 EA Blue, 6 LED Lights For The Base Of WPS Series (Whelen VALERTB) ........................................................................... 1,550.61 37.87 
. 

 28 47 17 17-0038 EA Clear, 6 LED Lights For The Base Of WPS Series (Whelen VALERTC) ......................................................................... 1,550.61 37.87 
. 

 28 47 17 17-0039 EA Green, 6 LED Lights For The Base Of WPS Series (Whelen VALERTG) ........................................................................ 1,550.61 37.87 
. 

 28 47 17 17-0040 EA Red, 6 LED Lights For The Base Of WPS Series Products (Whelen VALERTR) ............................................................ 1,550.61 37.87 
. 

 28 47 17 17-0041 EA Amber, 24 Volt DC, LED, Beacon (Whelen L31HAF4) ........................................................................................................ 542.50 37.87 
. 

 28 47 17 17-0042 EA Blue, 24 Volt DC, LED, Beacon (Whelen L31HBF4) ........................................................................................................... 542.50 37.87 
. 

 28 47 17 17-0043 EA Red, 24 Volt DC, LED, Beacon (Whelen L31HRF4) ........................................................................................................... 542.50 37.87 
. 

 28 47 17 17-0044 EA Amber, 24 Volt DC, Strobe (Whelen ISB24A) ..................................................................................................................... 427.29 37.87 
. 

 28 47 17 17-0045 EA Blue, 24 Volt DC, Strobe (Whelen ISB24B) ........................................................................................................................ 427.29 37.87 
. 

 28 47 17 17-0046 EA Clear, 24 Volt DC, Strobe (Whelen ISB24C) ....................................................................................................................... 427.29 37.87 
. 

 28 47 17 17-0047 EA Green, 24 Volt DC, Strobe (Whelen ISB24G) ..................................................................................................................... 427.29 37.87 
. 

 28 47 17 17-0048 EA Red, 24 Volt DC, Strobe (Whelen ISB24R) ......................................................................................................................... 427.29 37.87 
. 

 28 47 17 17-0049 EA Strobe/LED Controller With Mounting Plate, Hardware And Harnessing For ISB24 (Whelen SCWPS) .............................. 603.99 25.25 
. 

 28 47 17 17-0050 EA Strobe Controller (Whelen STCTRL) ................................................................................................................................... 446.65 25.25 
. 

 28 47 17 17-0051 EA LED Controller (Whelen LEDCTRL) .................................................................................................................................... 446.65 25.25 
. 

 28 47 17 17-0052 EA Speaker Driver Handle/Plate Assembly Only (Less Speaker Driver) (Whelen EZ-PULL) ................................................... 298.99 37.87 
. 

 28 47 17 17-0053 EA Siren Diagnostic and Programming Software In CD Format (Whelen SDPTS) ................................................................... 404.14  
. 

 28 47 17 17-0054 EA 400 Watt Speaker Driver (Whelen SPKDRV) ...................................................................................................................... 616.11 25.25 
. 

 28 47 17 17-0055 EA Cabinet Window LED Status Indicator (Whelen STATUS) .................................................................................................. 313.60 25.25 
. 

 28 47 17 17-0056 EA Noise Cancelling Microphone Option For Encoder (Whelen WPSMIC) .............................................................................. 119.24 25.25 
. 

 28 47 17 17-0057 EA Notifier/Whelen Interface Board (Whelen NAUXCS) ........................................................................................................... 609.42 25.25 

XXXXXXX 
. 
 28 47 17 17-0058  Tone Only, Omni-Alert Sirens (28 47 17 17) 
. 
. 

 28 47 17 17-0059 EA One Cell, Tone Only, Omni-Alert Siren (Whelen OA1) ..................................................................................................... 7,936.18 636.31 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0060 EA Two Cell, Tone Only, Omni-Alert Siren (Whelen OA2) ..................................................................................................... 9,823.40 665.23 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0061 EA Three Cell, Tone Only, Omni-Alert Siren (Whelen OA3) ................................................................................................ 11,693.70 694.16 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0062 EA Four Cell, Tone Only, Omni-Alert Siren (Whelen OA4) .................................................................................................. 13,606.36 723.08 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0063 EA One Way Controls, Auxiliary Board For Contact Closure Activation (Whelen OAUXIN) ..................................................... 221.71 25.25 
. 

 28 47 17 17-0064 EA One Way Landline Activation, 10 Digit DTMF (Whelen OD2030LL) ................................................................................... 361.92 25.25 
. 

 28 47 17 17-0065 EA VHF High-Narrow Band, 10 Digit DTMF (Whelen OD230NV) .......................................................................................... 1,508.41 25.25 
. 

 28 47 17 17-0066 EA UHF Narrow-Band, 10 Digit DTMF (Whelen OD230NU) .................................................................................................. 1,508.41 25.25 
. 

 28 47 17 17-0067 EA UHF Wide-Band, 10 Digit DTMF (Whelen OD230WU) .................................................................................................... 1,364.32 25.25 
. 

 28 47 17 17-0068 EA VHF High-Wide Band, 10 Digit DTMF (Whelen OD230WV) ............................................................................................ 1,321.93 25.25 
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. 
 28 47 17 17-0069 EA One-Way Control Two-Tone Sequential Option (Whelen OTT) .......................................................................................... 293.54 25.25 

. 
 28 47 17 17-0070 EA Two Way Controls, Contact Closure Activation Board (Whelen OAUXCS)......................................................................... 479.39 25.25 

. 
 28 47 17 17-0071 EA Two Way Landline Activation (Whelen OC2030LL) ............................................................................................................ 498.04 25.25 

. 
 28 47 17 17-0072 EA VHF High-Narrow Band, 10 Digit DTMF (Whelen OC230NV) .......................................................................................... 1,652.51 25.25 

. 
 28 47 17 17-0073 EA UHF Narrow-Band, 10 Digit DTMF (Whelen OC230NU).................................................................................................. 1,652.51 25.25 

. 
 28 47 17 17-0074 EA UHF, 10 Digit DTMF (Whelen OC230WU) ....................................................................................................................... 1,652.51 25.25 

. 
 28 47 17 17-0075 EA VHF High Band, 10 Digit DTMF (Whelen OC230WV) ..................................................................................................... 1,652.51 25.25 

. 
 28 47 17 17-0076 EA Converts The Omni-Alert Siren Activation Controls To FSK Format (Whelen OFSKXMOD) .............................................. 594.67 25.25 

. 
 28 47 17 17-0077 EA Paging Interface To Interface Whelen Tones With Existing In-Plant Systems (Whelen OPGINT) ...................................... 277.18 25.25 

. 
 28 47 17 17-0078 EA Cabinet Window LED Status Indicator (Whelen OSTATUS) ............................................................................................... 313.60 25.25 

. 
 28 47 17 17-0079 EA Intrusion Alarm (Whelen OINTRU) ...................................................................................................................................... 172.38 25.25 

. 
 28 47 17 17-0080 EA 80 Watt Solar Power Option (Whelen OSBC280) ............................................................................................................ 3,074.69 151.47 

. 
 28 47 17 17-0081 EA One Pair Of Whelen Approved Batteries For Omnialert (Whelen BSETO) ......................................................................... 631.69 37.87 

XXXXXXX 
. 
 28 47 17 17-0082  Tone-Only Rotating Directional Speakers (28 47 17 17) 
. 
. 

 28 47 17 17-0083 EA 3 Cells, 127 dB, Tone-Only Rotating Directional Speaker (Whelen VORTEXR3) .......................................................... 16,078.46 752.00 
Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 

. 
 28 47 17 17-0084 EA 4 Cells, 129 dB, Tone-Only Rotating Directional Speaker (Whelen VORTEXR4) .......................................................... 17,041.79 780.93 

Note: Includes amplifiers, controller box with power supply and battery charger. Excludes batteries. 
. 

 28 47 17 17-0085 EA Limited Function Auxiliary Board For Contact Closure Activation (Whelen VAUXIN) ......................................................... 200.63 25.25 
. 

 28 47 17 17-0086 EA Landline, 10 Digit DTMF (Whelen VD2030LL) .................................................................................................................... 405.65 25.25 
. 

 28 47 17 17-0087 EA VHF High-Narrow Band, 10 Digit DTMF (Whelen VD230NV) .......................................................................................... 1,508.41 25.25 
. 

 28 47 17 17-0088 EA UHF Narrow-Band, 10 Digit DTMF (Whelen VD230NU) .................................................................................................. 1,508.41 25.25 
. 

 28 47 17 17-0089 EA UHF Wide-Band, 10 Digit DTMF (Whelen VD230WU) .................................................................................................... 1,364.32 25.25 
. 

 28 47 17 17-0090 EA VHF High-Wide Band, 10 Digit DTMF (Whelen VD230WV) ............................................................................................. 1,321.93 25.25 
. 

 28 47 17 17-0091 EA Two-Tone Sequential Option (Order One-Way Control Option, Above, VD2020Ll, VD2020H, VD2020U) (Whelen 
VORTT) ............................................................................................................................................................................. 293.54 25.25 

. 
 28 47 17 17-0092 EA Full Function Auxiliary/Status Control Board For Contact Closure Activation (Whelen VAUXCS) ...................................... 470.07 25.25 

. 
 28 47 17 17-0093 EA Landline, 10 Digit DTMF (Whelen VC2030LL) .................................................................................................................... 498.04 25.25 

. 
 28 47 17 17-0094 EA VHF High-Narrow Band, 10 Digit DTMF (Whelen VC230NV) .......................................................................................... 1,652.51 25.25 

. 
 28 47 17 17-0095 EA UHF Narrow-Band, 10 Digit DTMF (Whelen VC230NU) .................................................................................................. 1,652.51 25.25 

. 
 28 47 17 17-0096 EA UHF, 10 Digit DTMF (Whelen VC230WU) ....................................................................................................................... 1,652.51 25.25 

. 
 28 47 17 17-0097 EA VHF High Band, 10 Digit DTMF (Whelen VC230WV) ...................................................................................................... 1,652.51 25.25 

. 
 28 47 17 17-0098 EA Option To Convert The Vortex Activation Controls To FSK Format (Whelen VFSKXMOD) ................................................ 594.67 25.25 

. 
 28 47 17 17-0099 EA Cabinet Window LED Status Indicator (Whelen VSTATUS) ............................................................................................... 350.55 25.25 

. 
 28 47 17 17-0100 EA Paging Interface To Interface Whelen Tones With Existing In-Plant Systems (Whelen VPGINT) ...................................... 277.18 25.25 

. 
 28 47 17 17-0101 EA Vortex Intrusion Alarm (Whelen VINTRU) ........................................................................................................................... 172.38 25.25 

. 
 28 47 17 17-0102 EA Speaker Pole Top Bracket (Whelen VPTB) ........................................................................................................................ 479.39 25.25 

. 
 28 47 17 17-0103 EA 80 Watt Solar Power Option (Whelen VSBC280) ............................................................................................................ 3,074.69 151.47 

. 
 28 47 17 17-0104 EA One Pair Of Whelen Approved Batteries For Vortex Series (Whelen BSETVOR) .............................................................. 631.69 37.87 

. 
 28 47 17 17-0105 EA Program Charge For Custom VROM Message (Whelen VPROG) .................................................................................. 2,488.28  

XXXXXXX 
. 
 28 47 17 17-0106  Uni-Directional Rotating Speakers (28 47 17 17) 
. 
. 

 28 47 17 17-0107 EA 118 dB, Uni-Directional Rotating Speaker (Whelen HORNET) ...................................................................................... 10,382.84 665.23 
. 

 28 47 17 17-0108 EA One Way Contact Closure Activation Control Board (Whelen HAUXIN) ............................................................................. 200.63 25.25 
. 

 28 47 17 17-0109 EA Landline, One Way Control, 10 Digit DTMF (Whelen HD2030LL) ...................................................................................... 405.65 25.25 
. 

 28 47 17 17-0110 EA VHF High-Narrow Band, One Way Control, 10 Digit DTMF (Whelen HD230NV) ............................................................ 1,508.41 25.25 
. 

 28 47 17 17-0111 EA UHF Narrow-Band, One Way Control, 10 Digit DTMF (Whelen HD230NU) .................................................................... 1,508.41 25.25 
. 

 28 47 17 17-0112 EA UHF Wide-Band, One Way Control, 10 Digit DTMF (Whelen HD230WU) ....................................................................... 1,364.32 25.25 
. 

 28 47 17 17-0113 EA VHF High-Wide Band, One Way Control, 10 Digit DTMF (Whelen HD230WV) ............................................................... 1,321.93 25.25 
. 

 28 47 17 17-0114 EA Two-Tone Sequential Option For Hornet (Whelen HORTT) ................................................................................................ 327.67 25.25 
. 

 28 47 17 17-0115 EA Two Way Contact Closure Activation And Status Control Board (Whelen HAUXCS) ......................................................... 418.40 25.25 
. 

 28 47 17 17-0116 EA Landline, Two Way Control, 10 Digit DTMF (Whelen HC2030LL) ...................................................................................... 442.93 25.25 
. 

 28 47 17 17-0117 EA VHF High-Narrow Band, Two Way Control, 10 Digit DTMF (Whelen HC230NV) ............................................................ 1,652.51 25.25 
. 

 28 47 17 17-0118 EA UHF Narrow-Band, Two Way Control, 10 Digit DTMF (Whelen HC230NU) .................................................................... 1,652.51 25.25 
. 

 28 47 17 17-0119 EA UHF, Two Way Control, 10 Digit DTMF (Whelen HC230WU) .......................................................................................... 1,652.51 25.25 
. 

 28 47 17 17-0120 EA VHF High Band, Two Way Control, 10 Digit DTMF (Whelen HC230WV) ........................................................................ 1,652.51 25.25 
. 

 28 47 17 17-0121 EA Converts Siren Activation Controls To FSK Format (Whelen HFSKXMOD) ....................................................................... 594.67 25.25 
. 

 28 47 17 17-0122 EA LED Status Indicator (Whelen HSTATUS) .......................................................................................................................... 313.60 25.25 
. 

 28 47 17 17-0123 EA Option For Paging Interface (Whelen HPGINT) .................................................................................................................. 277.18 25.25 
. 

 28 47 17 17-0124 EA Intrusion Alarm (Whelen HINTRU) ...................................................................................................................................... 172.38 25.25 
. 

 28 47 17 17-0125 EA Solar Power Option (Whelen HSBC280).......................................................................................................................... 3,074.69 151.47 
. 

 28 47 17 17-0126 EA Pole Top Bracket For Speaker (Whelen HPTB) .................................................................................................................. 440.70 25.25 
. 

 28 47 17 17-0127 EA One Pair Of Whelen Approved Batteries (Whelen BSETF) ................................................................................................. 631.69 37.87 

XXXXXXX 
. 
 28 47 17 17-0128  All Hazard In-Plant Personnel Warning System (28 47 17 17) 
. 
. 

 28 47 17 17-0129 EA 400 Watt, Voice Capable, In-Plant Personnel Warning System (Whelen IPS400) ........................................................... 5,209.65 807.85 
. 

 28 47 17 17-0130 EA 800 Watt, Voice Capable, In-Plant Personnel Warning System (Whelen IPS800) ........................................................... 6,301.62 908.83 
. 

 28 47 17 17-0131 EA 15 Watt, Wide Angle Speaker (Whelen WS15T) ................................................................................................................. 286.07 37.87 
. 

 28 47 17 17-0132 EA Recess Mounted, 15 Watt Speaker (Whelen WS15TR) ..................................................................................................... 274.18 37.87 
. 

 28 47 17 17-0133 EA With Grill, Recess Mounted, 15 Watt Speaker (Whelen WS15TEN) ................................................................................... 512.02 37.87 
. 

 28 47 17 17-0134 EA 30 Watt, Wide Angle Speaker (Whelen WS30T) ................................................................................................................. 353.71 37.87 
. 

 28 47 17 17-0135 EA 60 Watt, Wide Angle Speaker (Whelen WS60T) ................................................................................................................. 701.55 37.87 
. 

 28 47 17 17-0136 EA Explosion-Proof, 60 Watt, Wide Angle Speaker (Whelen WSXPL6T) .............................................................................. 1,213.19 42.91 
. 

 28 47 17 17-0137 EA 100 Watt, Wide Angle Speaker (Whelen WS100) ............................................................................................................... 451.82 37.87 
. 

 28 47 17 17-0138 EA Weatherproof Housing, 100 Watt, Wide Angle Speaker (Whelen WS100TCH) .................................................................. 699.77 42.91 
. 

 28 47 17 17-0139 EA Intrusion Alarm For Whelen Outdoor Speaker Cabinets (Whelen INTRU) .......................................................................... 172.38 25.25 
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XXXXXXX 
. 
 28 47 17 17-0140  Firehouse Siren (28 47 17 17) 
. 
. 

 28 47 17 17-0141 EA Auxiliary Board Contact Closure (Whelen FAUXIN) ............................................................................................................ 200.63 25.25 
. 

 28 47 17 17-0142 EA Two-Tone Sequential Option (Whelen FTT) ....................................................................................................................... 293.54 25.25 
. 

 28 47 17 17-0143 EA Auxiliary/Status Control Board (Whelen FAUXCS) ............................................................................................................. 470.07 25.25 
. 

 28 47 17 17-0144 EA Landline, 10 Digit DTMF (Whelen FC2030LL) .................................................................................................................... 442.93 25.25 
. 

 28 47 17 17-0145 EA VHF High-Narrow Band, 10 Digit DTMF (Whelen FC230NV) .......................................................................................... 1,652.51 25.25 
. 

 28 47 17 17-0146 EA UHF Narrow-Band, 10 Digit DTMF (Whelen FC230NU) .................................................................................................. 1,652.51 25.25 
. 

 28 47 17 17-0147 EA UHF, 10 Digit DTMF (Whelen FC230WU) ....................................................................................................................... 1,652.51 25.25 
. 

 28 47 17 17-0148 EA VHF High Band, 10 Digit DTMF (Whelen FC230WV) ...................................................................................................... 1,652.51 25.25 
. 

 28 47 17 17-0149 EA Paging Interface Control Option (Whelen FPGINT) ............................................................................................................ 277.18 25.25 
. 

 28 47 17 17-0150 EA Intrusion Alarm Control Option (Whelen FINTRU) .............................................................................................................. 172.38 25.25 
. 

 28 47 17 17-0151 EA Solar Power Option (Whelen FSBC280) .......................................................................................................................... 3,074.69 151.47 
Note: Two 80 watt panels, with brackets and solar regulator. 

XXXXXXX 
. 
 28 47 17 17-0152  Alert Monitor And Message Display (28 47 17 17) 
. 
. 

 28 47 17 17-0153 EA Alert Monitor With Radio Receiver VHF High Band (Whelen V2000H) ............................................................................ 1,381.27 25.25 
. 

 28 47 17 17-0154 EA Alert Monitor VHF High-Narrow Band (Whelen V2000NH) .............................................................................................. 1,381.27 25.25 
. 

 28 47 17 17-0155 EA Alert Monitor UHF Narrow-Band (Whelen V2000NU) ...................................................................................................... 1,381.27 25.25 
. 

 28 47 17 17-0156 EA Alert Monitor With Radio Receiver UHF (Whelen V2000U) ............................................................................................. 1,381.27 25.25 
. 

 28 47 17 17-0157 EA Internal Battery And Charger For VA2000 Series (Whelen VA2BATT) ............................................................................... 184.99 37.87 
. 

 28 47 17 17-0158 EA Mounting Bracket For Under Cabinet Or Vehicle Mounting - VA2000 Series (Whelen VA2MTG) ........................................ 58.67 25.25 
. 

 28 47 17 17-0159 EA Factory Programming Of 1 To 15 VA2000 Display Messages (Whelen VA2PROGA) ........................................................ 105.54  
. 

 28 47 17 17-0160 EA Factory Programming Of 16 To 45 VA2000 Display Messages (Whelen VA2PROGB) ...................................................... 165.75  

XXXXXXX 
. 
 28 47 17 17-0161  Portable Test Set (28 47 17 17) 
. 
. 

 28 47 17 17-0162 EA VHF High Band, Portable Test Set (Whelen PT2010H) ................................................................................................... 5,535.02  
. 

 28 47 17 17-0163 EA VHF Low Band, Portable Test Set (Whelen PT2010L) .................................................................................................... 5,535.02  
. 

 28 47 17 17-0164 EA UHF, Portable Test Set (Whelen PT2010U) .................................................................................................................... 5,535.02  

XXXXXXX 
. 
 28 47 17 17-0165  Replacement Warning Lights (28 47 17 17) 
. 
. 

 28 47 17 17-0166 EA Amber, Incandescent, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024IA) .................................................. 282.95 40.40 
. 

 28 47 17 17-0167 EA Blue, Incandescent, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024IB) ..................................................... 282.95 40.40 
. 

 28 47 17 17-0168 EA Clear, Incandescent, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024IC) .................................................... 282.95 40.40 
. 

 28 47 17 17-0169 EA Green, Incandescent, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024IG) .................................................. 282.95 40.40 
. 

 28 47 17 17-0170 EA Red, Incandescent, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024IR) ...................................................... 282.95 40.40 
. 

 28 47 17 17-0171 EA Amber, Incandescent, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120IA) ................................................ 303.01 40.40 
. 

 28 47 17 17-0172 EA Blue, Incandescent, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120IB) ................................................... 202.67 40.40 
. 

 28 47 17 17-0173 EA Clear, Incandescent, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120IC) .................................................. 300.04 40.40 
. 

 28 47 17 17-0174 EA Green, Incandescent, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120IG) ................................................ 300.04 40.40 
. 

 28 47 17 17-0175 EA Red, Incandescent, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120IR) .................................................... 300.04 40.40 
. 

 28 47 17 17-0176 EA Amber, Halogen, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024HA) ........................................................ 282.95 40.40 
. 

 28 47 17 17-0177 EA Blue, Halogen, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024HB)............................................................ 282.95 40.40 
. 

 28 47 17 17-0178 EA Clear, Halogen, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024HC) .......................................................... 282.95 40.40 
. 

 28 47 17 17-0179 EA Green, Halogen, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024HG) ........................................................ 282.95 40.40 
. 

 28 47 17 17-0180 EA Red, Halogen, 24 Volt DC, Industrial Rotating Warning Light (Whelen IR3024HR) ............................................................ 282.95 40.40 
. 

 28 47 17 17-0181 EA Amber, Halogen, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120HA) ...................................................... 314.91 40.40 
. 

 28 47 17 17-0182 EA Blue, Halogen, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120HB) .......................................................... 314.91 40.40 
. 

 28 47 17 17-0183 EA Clear, Halogen, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120HC) ........................................................ 210.11 40.40 
. 

 28 47 17 17-0184 EA Green, Halogen, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120HG)....................................................... 210.11 40.40 
. 

 28 47 17 17-0185 EA Red, Halogen, 120 Volt AC, Industrial Rotating Warning Light (Whelen IR3120HR) .......................................................... 210.11 40.40 

XXXXXXX 
. 
 28 47 17 17-0186  Antenna (28 47 17 17) 
. 
. 

 28 47 17 17-0187 EA 50' Antenna Cable (Honeywell Ademco 7626-50HC) ......................................................................................................... 219.02  
. 

 28 47 17 17-0188 EA External/Remote Weatherproof Antenna (Honeywell Ademco GSM-ANT3DB) .................................................................. 206.16  
. 

 28 47 17 17-0189 EA 80GHz Millimeter Wave Radio (BridgeWave Flex4G-1000) ........................................................................................... 10,462.09  

XXXXXXX 
. 
 28 49  Electronic Personal Protection Systems (28 40) 
. 
. 
 28 49 11  Electronic Personal Safety Detection Systems (28 49)
. 
. 
 28 49 11 00-0001  Personnel Alarm Locating System (28 49 11) 

Note: Includes a central computer, 17" VGA color monitor, keyboard and mouse, personal alarm locating 
software, a printer, interface cards and panels, eighty (80) personal alarm transmitters with lithium batteries, 
eighty (80) lapel readers, two hundred fifty (250) IR locators, twenty one (21) repeaters and receivers, back 
boxes, cables. 

. 

. 
 28 49 11 00-0002 EA Personnel Alarm Locating System ................................................................................................................................. 16,671.71 810.74 

Note: Includes Pentium III central computer, 17" VGA color monitor, keyboard and mouse, personal alarm 
locating software, a printer, interface cards and panels. 

. 
 28 49 11 00-0003 EA Personnel Alarm Transmitters With Lithium Batteries ......................................................................................................... 130.44  

. 
 28 49 11 00-0004 EA  Lapel Reader......................................................................................................................................................................... 50.17  

. 
 28 49 11 00-0005 EA  IR Locator ........................................................................................................................................................................... 191.13 30.35 

. 
 28 49 11 00-0006 EA Repeaters And Receivers ................................................................................................................................................... 473.26 101.18 

XXXXXXX 
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. 
 28 49 17  Electronic Personal Safety Emergency Aid Devices (28 49)
. 
. 
 28 49 17 00-0001  Electronic Personal Safety Emergency Aid Devices (Edwards Signaling) (28 49 

17) 
. 
. 
 28 49 17 00-0002  Call For Assistance Kits, Emergency Aid Devices (Edwards Signaling) (28 49 17 

00-0001) 
. 
. 

 28 49 17 00-0003 EA Pull Cord Call For Assistance Kit With Strobe/Buzzer, Emergency Aid Devices (Edwards Signaling 7008B-N5) ............... 254.18 60.71 
Note: Includes 1 high intensity strobe/buzzer (7007B-N5) and 1 emergency pull cord station (6537). 

. 
 28 49 17 00-0004 EA Push Button Call For Assistance Kit With Strobe/Horn, Emergency Aid Devices (Edwards Signaling 7005-G5) ............... 301.29 70.83 

Note: Includes 1 high intensity strobe/horn (6536-G5), 1 emergency pull cord station (6537), and 1 transformer 
592. 

. 
 28 49 17 00-0005 EA Pull Cord Call For Assistance Kit With Strobe/Horn, Emergency Aid Devices (Edwards Signaling 6538-G5) .................... 303.39 70.83 

Note: Includes 1 high intensity strobe/horn (6536-G5), 1 wall mounted push button (620/147-10), and 1 
transformer 592. 

XXXXXXX 
. 
 28 49 17 00-0006  Audible/Visual Signaling Devices, Emergency Aid Devices (Edwards 

Signaling) (28 49 17 00-0001) 
. 
. 

 28 49 17 00-0007 EA High Intensity Strobe/Buzzer, Emergency Aid Devices (Edwards Signaling 7007B-N5) ..................................................... 185.32 37.94 
. 

 28 49 17 00-0008 EA High Intensity Strobe/Horn, Emergency Aid Devices (Edwards Signaling 6536-G5) .......................................................... 178.78 30.35 
. 

 28 49 17 00-0009 EA Transformer For High Intensity Strobe/Horns, Emergency Aid Devices (Edwards Signaling 592) ........................................ 87.19 30.35 
. 

 28 49 17 00-0010 EA 1 Lamp, Dome Station, Emergency Aid Devices (Edwards Signaling 7641-1N5) ............................................................... 146.26 30.35 
. 

 28 49 17 00-0011 EA 2 Lamp, Dome Station, Emergency Aid Devices (Edwards Signaling 7641-2N5) ............................................................... 167.38 30.35 
. 

 28 49 17 00-0012 EA 4 Lamp, Dome Station, Emergency Aid Devices (Edwards Signaling 7641-4G5) ............................................................... 189.29 30.35 
. 

 28 49 17 00-0013 EA 2 Lamp, Dome Station/Buzzer, Emergency Aid Devices (Edwards Signaling 7633-2) ....................................................... 259.74 30.35 
. 

 28 49 17 00-0014 EA 4 Lamp, Dome Station/Buzzer, Emergency Aid Devices (Edwards Signaling 7633-4) ....................................................... 290.05 30.35 

XXXXXXX 
. 
 28 49 17 00-0015  Call Activation Devices, Emergency Aid Devices (Edwards Signaling) (28 49 17 00-

0001) 
. 
. 

 28 49 17 00-0016 EA Double Pole Single Throw Switch, Pull Cord Station With Stainless Steel Face Plate, Emergency Aid Devices 
(Edwards Signaling 6537) .................................................................................................................................................. 113.69 30.35 

. 
 28 49 17 00-0017 EA Pushbutton Wall Station/Indicator Lamp With Stainless Steel Face Plate, Emergency Aid Devices (Edwards 

Signaling 7603E) ............................................................................................................................................................... 164.03 30.35 
. 

 28 49 17 00-0018 EA Pushbutton Wall Station/Indicator Lamp With Stainless Steel Face Plate, Emergency Aid Devices (Edwards 
Signaling 7613E) ............................................................................................................................................................... 212.63 30.35 

. 
 28 49 17 00-0019 EA 3 Maintained Contacts, Pull Cord Station With Stainless Steel Face Plate, Emergency Aid Devices (Edwards 

Signaling 7302) .................................................................................................................................................................. 222.09 10.12 
. 

 28 49 17 00-0020 EA Bedside Wall Station Receptacle, Emergency Aid Devices (Edwards Signaling 7930) ...................................................... 168.53 30.35 
. 

 28 49 17 00-0021 EA Bedside Wall Station Receptacle With Lamp, Emergency Aid Devices (Edwards Signaling 7930L) .................................. 197.59 30.35 
. 

 28 49 17 00-0022 EA Locking Button, Pull Cord Station With Stainless Steel Face Plate, Emergency Aid Devices (Edwards Signaling 
7932L) ................................................................................................................................................................................ 330.05 30.35 

. 
 28 49 17 00-0023 EA Pendant Push Button, Emergency Aid Devices (Edwards Signaling 7620) ........................................................................ 160.54 30.35 

. 
 28 49 17 00-0024 EA Single 6' Calling Cord Set For Bedside Wall Station Receptacles, Emergency Aid Devices (Edwards Signaling 

7675).................................................................................................................................................................................. 188.12 10.12 
. 

 28 49 17 00-0025 EA Double 6' Calling Cord Set For Bedside Wall Station Receptacles, Emergency Aid Devices (Edwards Signaling 
7676).................................................................................................................................................................................. 289.57 10.12 

. 
 28 49 17 00-0026 EA Single 15' Calling Cord Set For Bedside Wall Station Receptacles, Emergency Aid Devices (Edwards Signaling 

7685).................................................................................................................................................................................. 295.80 10.12 
. 

 28 49 17 00-0027 EA Double 15' Calling Cord Set For Bedside Wall Station Receptacles, Emergency Aid Devices (Edwards Signaling 
7686).................................................................................................................................................................................. 388.96 10.12 
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. 
31  Earthwork 
. 
. 
 31 01  Maintenance of Earthwork (31) 
. 
. 
 31 01 20  Maintenance of Earth Moving (31 01) 
. 
. 
 31 01 20 00-0001  Rip Settling Basins (31 01 20) 

Note: Rip through light soil and sand in settling basin. 8' on center (machine width). 
. 
. 

 31 01 20 00-0002 ACR Rip Light Soil And Sand, By Dozer ..................................................................................................................................... 619.78  
. 

 31 01 20 00-0003 ACR Rip Light Soil And Sand, By Grader With Rear Ripper ....................................................................................................... 942.17  
. 

 31 01 20 00-0004 ACR Rip Light Soil And Sand, By Rubber Tire Front End Loader ............................................................................................... 809.77  

XXXXXXX 
. 
 31 05  Common Work Results for Earthwork (31) 
. 
. 
 31 05 13  Soils for Earthwork (31 05) 

Note: Includes delivery up to 15 miles from the closest approved source and dumping. Excludes spreading or backfilling. See 
CSI section 01 74 19 00-0039 for hauling greater than 15 miles. 

. 

. 
 31 05 13 00-0001  Fill Material (Loose, Purchased Material) (31 05 13) 

Note: Includes delivery up to 15 miles from the closest approved source, loading and dumping. Excludes 
spreading or backfilling. See CSI section 01 74 19 00-0039 for hauling greater than 15 miles. 

. 

. 
 31 05 13 00-0002 CY Bank Run/Fill Sand ............................................................................................................................................................... 32.15  

    For Up To 8, Add  6.43 
    For >8 To 16, Add  3.22 
    For >48 To 64, Deduct  -2.34 
    For >64 To 96, Deduct  -3.95 
    For >96, Deduct  -5.56 

. 
 31 05 13 00-0003 CY Screened/Washed Filter/Septic Sand ................................................................................................................................... 38.16  

    For Up To 8, Add  7.63 
    For >8 To 16, Add  3.82 
    For >48 To 64, Deduct  -2.64 
    For >64 To 96, Deduct  -4.55 
    For >96, Deduct  -6.46 

. 
 31 05 13 00-0004 CY 3/8" Minus, ASTM C33, Screened/Washed Bedding Sand ................................................................................................... 52.60  

    For Up To 8, Add  10.52 
    For >8 To 16, Add  5.26 
    For >48 To 64, Deduct  -3.37 
    For >64 To 96, Deduct  -6.00 
    For >96, Deduct  -8.63 

. 
 31 05 13 00-0005 CY 3/16" Minus, Screened/Washed Concrete Sand ................................................................................................................... 47.19  

    For Up To 8, Add  9.44 
    For >8 To 16, Add  4.72 
    For >48 To 64, Deduct  -3.09 
    For >64 To 96, Deduct  -5.45 
    For >96, Deduct  -7.81 

. 
 31 05 13 00-0006 CY 3/32" Minus, Screened/Washed Masonry/Mortar Sand ........................................................................................................ 84.49  

    For Up To 8, Add  16.90 
    For >8 To 16, Add  8.45 
    For >48 To 64, Deduct  -4.96 
    For >64 To 96, Deduct  -9.18 
    For >96, Deduct  -13.41 

. 
 31 05 13 00-0007 CY Common Fill, Native Soil/Dirt ................................................................................................................................................ 39.97  

    For Up To 8, Add  7.99 
    For >8 To 16, Add  4.00 
    For >48 To 64, Deduct  -2.73 
    For >64 To 96, Deduct  -4.73 
    For >96, Deduct  -6.73 

. 
 31 05 13 00-0008 CY Lime Rock Screening ............................................................................................................................................................ 36.18  

    For Up To 8, Add  7.24 
    For >8 To 16, Add  3.62 
    For >48 To 64, Deduct  -2.54 
    For >64 To 96, Deduct  -4.35 
    For >96, Deduct  -6.16 

. 
 31 05 13 00-0009 CY Crushed Lime Rock Maximum 3-1/2" .................................................................................................................................... 36.18  

    For Up To 8, Add  7.24 
    For >8 To 16, Add  3.62 
    For >48 To 64, Deduct  -2.54 
    For >64 To 96, Deduct  -4.35 
    For >96, Deduct  -6.16 

. 
 31 05 13 00-0010 CY Sand/Clay ............................................................................................................................................................................. 40.18  

    For Up To 8, Add  8.04 
    For >8 To 16, Add  4.02 
    For >48 To 64, Deduct  -2.74 
    For >64 To 96, Deduct  -4.75 
    For >96, Deduct  -6.76 

. 
 31 05 13 00-0011 CY Recycled Concrete Aggregate .............................................................................................................................................. 32.45  

    For Up To 8, Add  6.49 
    For >8 To 16, Add  3.25 
    For >48 To 64, Deduct  -2.36 
    For >64 To 96, Deduct  -3.98 
    For >96, Deduct  -5.60 
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. 
 31 05 13 00-0012 CY Pitrun Clay ............................................................................................................................................................................ 58.02  

    For Up To 8, Add  11.60 
    For >8 To 16, Add  5.80 
    For >48 To 64, Deduct  -3.64 
    For >64 To 96, Deduct  -6.54 
    For >96, Deduct  -9.44 

. 
 31 05 13 00-0013 CY Light Clay / Loam .................................................................................................................................................................. 47.13  

    For Up To 8, Add  9.43 
    For >8 To 16, Add  4.71 
    For >48 To 64, Deduct  -3.09 
    For >64 To 96, Deduct  -5.45 
    For >96, Deduct  -7.80 

. 
 31 05 13 00-0014 CY Heavy Clay ............................................................................................................................................................................ 58.02  

    For Up To 8, Add  11.60 
    For >8 To 16, Add  5.80 
    For >48 To 64, Deduct  -3.64 
    For >64 To 96, Deduct  -6.54 
    For >96, Deduct  -9.44 

XXXXXXX 
. 
 31 05 16  Aggregates for Earthwork (31 05) 

See CSI section 01 74 19 00-0039 for hauling greater than 15 miles. 
. 
. 
 31 05 16 00-0001  Aggregate (Loose, Purchased Material) (31 05 16) 

Note: Includes delivery up to 15 miles from the closest approved source, loading and dumping. Excludes 
spreading or backfilling. See CSI section 01 74 19 00-0039 for hauling greater than 15 miles. 

. 

. 
 31 05 16 00-0002 CY #2 Stone Aggregate Fill (1-1/2" To 2-1/2" Clean) .................................................................................................................. 48.39  

    For Up To 8, Add  9.68 
    For >8 To 16, Add  4.84 
    For >48 To 64, Deduct  -3.15 
    For >64 To 96, Deduct  -5.57 
    For >96, Deduct  -7.99 

. 
 31 05 16 00-0003 CY #3 Stone Aggregate Fill (1" To 2" Clean) .............................................................................................................................. 50.36  

    For Up To 8, Add  10.07 
    For >8 To 16, Add  5.04 
    For >48 To 64, Deduct  -3.25 
    For >64 To 96, Deduct  -5.77 
    For >96, Deduct  -8.29 

. 
 31 05 16 00-0004 CY #4 Stone Aggregate Fill (3/4" To 1-1/2" Clean) ..................................................................................................................... 48.39  

    For Up To 8, Add  9.68 
    For >8 To 16, Add  4.84 
    For >48 To 64, Deduct  -3.15 
    For >64 To 96, Deduct  -5.57 
    For >96, Deduct  -7.99 

. 
 31 05 16 00-0005 CY #5 Stone Aggregate Fill (1/2" To 1" Clean) ........................................................................................................................... 51.79  

    For Up To 8, Add  10.36 
    For >8 To 16, Add  5.18 
    For >48 To 64, Deduct  -3.32 
    For >64 To 96, Deduct  -5.91 
    For >96, Deduct  -8.50 

. 
 31 05 16 00-0006 CY #6 Stone Aggregate Fill (3/8" To 3/4" Clean) ........................................................................................................................ 53.80  

    For Up To 8, Add  10.76 
    For >8 To 16, Add  5.38 
    For >48 To 64, Deduct  -3.43 
    For >64 To 96, Deduct  -6.12 
    For >96, Deduct  -8.81 

. 
 31 05 16 00-0007 CY #56 Stone Aggregate Fill (3/8" To 1") .................................................................................................................................... 52.11  

    For Up To 8, Add  10.42 
    For >8 To 16, Add  5.21 
    For >48 To 64, Deduct  -3.34 
    For >64 To 96, Deduct  -5.95 
    For >96, Deduct  -8.55 

. 
 31 05 16 00-0008 CY #57 Stone Aggregate Fill (3/8" To 1") .................................................................................................................................... 55.61  

    For Up To 8, Add  11.12 
    For >8 To 16, Add  5.56 
    For >48 To 64, Deduct  -3.52 
    For >64 To 96, Deduct  -6.30 
    For >96, Deduct  -9.08 

. 
 31 05 16 00-0009 CY #67 Or #68 Stone Aggregate Fill (3/16" To 3/4") ................................................................................................................... 50.25  

    For Up To 8, Add  10.05 
    For >8 To 16, Add  5.03 
    For >48 To 64, Deduct  -3.25 
    For >64 To 96, Deduct  -5.76 
    For >96, Deduct  -8.27 

. 
 31 05 16 00-0010 CY #7 Stone Aggregate Fill (3/8" To 1/2") ................................................................................................................................... 51.23  

    For Up To 8, Add  10.25 
    For >8 To 16, Add  5.12 
    For >48 To 64, Deduct  -3.30 
    For >64 To 96, Deduct  -5.86 
    For >96, Deduct  -8.42 

. 
 31 05 16 00-0011 CY #78 Stone Aggregate Fill (3/32" To 1/2") ............................................................................................................................... 51.65  

    For Up To 8, Add  10.33 
    For >8 To 16, Add  5.17 
    For >48 To 64, Deduct  -3.32 
    For >64 To 96, Deduct  -5.90 
    For >96, Deduct  -8.48 
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. 
 31 05 16 00-0012 CY #8 Stone Aggregate Fill (3/32" To 3/8") ................................................................................................................................. 53.80  

    For Up To 8, Add  10.76 
    For >8 To 16, Add  5.38 
    For >48 To 64, Deduct  -3.43 
    For >64 To 96, Deduct  -6.12 
    For >96, Deduct  -8.81 

. 
 31 05 16 00-0013 CY #89 Stone Aggregate Fill (1/16" To 3/8") ............................................................................................................................... 54.41  

    For Up To 8, Add  10.88 
    For >8 To 16, Add  5.44 
    For >48 To 64, Deduct  -3.46 
    For >64 To 96, Deduct  -6.18 
    For >96, Deduct  -8.90 

. 
 31 05 16 00-0014 CY #9 Stone Aggregate Fill (3/32" To 3/16") ............................................................................................................................... 53.80  

    For Up To 8, Add  10.76 
    For >8 To 16, Add  5.38 
    For >48 To 64, Deduct  -3.43 
    For >64 To 96, Deduct  -6.12 
    For >96, Deduct  -8.81 

. 
 31 05 16 00-0015 CY #10 Stone Aggregate Fill (1/16" To 3/16") ............................................................................................................................. 55.04  

    For Up To 8, Add  11.01 
    For >8 To 16, Add  5.50 
    For >48 To 64, Deduct  -3.49 
    For >64 To 96, Deduct  -6.24 
    For >96, Deduct  -8.99 

. 
 31 05 16 00-0016 CY #610 Modified Stone Aggregate Fill (1/16" To 3/4") .............................................................................................................. 54.41  

    For Up To 8, Add  10.88 
    For >8 To 16, Add  5.44 
    For >48 To 64, Deduct  -3.46 
    For >64 To 96, Deduct  -6.18 
    For >96, Deduct  -8.90 

. 
 31 05 16 00-0017 CY Screenings Stone Aggregate Fill (3/16" Max) ....................................................................................................................... 45.62  

    For Up To 8, Add  9.12 
    For >8 To 16, Add  4.56 
    For >48 To 64, Deduct  -3.02 
    For >64 To 96, Deduct  -5.30 
    For >96, Deduct  -7.58 

. 
 31 05 16 00-0018 CY Over 6" To 12" Stone Aggregate Fill, Random Size .............................................................................................................. 49.59  

    For Up To 8, Add  9.92 
    For >8 To 16, Add  4.96 
    For >48 To 64, Deduct  -3.21 
    For >64 To 96, Deduct  -5.69 
    For >96, Deduct  -8.17 

. 
 31 05 16 00-0019 CY Over 6" To 12" Graded Stone Aggregate Fill ........................................................................................................................ 49.59  

    For Up To 8, Add  9.92 
    For >8 To 16, Add  4.96 
    For >48 To 64, Deduct  -3.21 
    For >64 To 96, Deduct  -5.69 
    For >96, Deduct  -8.17 

. 
 31 05 16 00-0020 CY 3" To 7" Surge Stone Aggregate Fill, Random Size .............................................................................................................. 53.56  

    For Up To 8, Add  10.71 
    For >8 To 16, Add  5.36 
    For >48 To 64, Deduct  -3.41 
    For >64 To 96, Deduct  -6.09 
    For >96, Deduct  -8.77 

. 
 31 05 16 00-0021 CY 3" To 7" Surge Stone Graded Aggregate Fill ........................................................................................................................ 56.39  

    For Up To 8, Add  11.28 
    For >8 To 16, Add  5.64 
    For >48 To 64, Deduct  -3.55 
    For >64 To 96, Deduct  -6.37 
    For >96, Deduct  -9.19 

. 
 31 05 16 00-0022 CY Crusher Run Aggregate Fill (2-1/2" Minus) ........................................................................................................................... 31.80  

    For Up To 8, Add  6.36 
    For >8 To 16, Add  3.18 
    For >48 To 64, Deduct  -2.33 
    For >64 To 96, Deduct  -3.92 
    For >96, Deduct  -5.51 

. 
 31 05 16 00-0023 CY Crusher Run Aggregate Fill (1-1/2" Minus) ........................................................................................................................... 34.91  

    For Up To 8, Add  6.98 
    For >8 To 16, Add  3.49 
    For >48 To 64, Deduct  -2.48 
    For >64 To 96, Deduct  -4.23 
    For >96, Deduct  -5.97 

. 
 31 05 16 00-0024 CY Crusher Run Aggregate Fill (3/4" Minus) .............................................................................................................................. 32.89  

    For Up To 8, Add  6.58 
    For >8 To 16, Add  3.29 
    For >48 To 64, Deduct  -2.38 
    For >64 To 96, Deduct  -4.02 
    For >96, Deduct  -5.67 

. 
 31 05 16 00-0025 CY Miscellaneous Crushed Base, Processed Concrete, Paving ................................................................................................ 47.64  

    For Up To 8, Add  9.53 
    For >8 To 16, Add  4.76 
    For >48 To 64, Deduct  -3.12 
    For >64 To 96, Deduct  -5.50 
    For >96, Deduct  -7.88 

XXXXXXX 
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. 
 31 05 36  Equipment Delivery, Pickup, Mobilization and Demobilization (31 

05) 
See CSI section 01 71 13 00-0001 for equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 31 10  Site Clearing (31) 
. 
. 
 31 11  Clearing and Grubbing (31 10) 
. 
. 
 31 11 00 00-0001  Clear And Grub Roots And Stumps (31 11) 

Note: Tree diameter (diameter at breast height) is the diameter of the tree trunk measured at 4.5' above ground 
level. Based on tree density (light, medium or heavy) to be removed. Excludes loading. See CSI section 31 13 13 
00-0001 for small areas or individual trees removal. 

. 

. 
 31 11 00 00-0002 ACR Clear And Grub Light Trees Up To 6" Diameter, Cut And Chip ........................................................................................ 7,533.43  

Note: Includes grub and removal of stump 
. 

 31 11 00 00-0003 ACR Clear And Grub Light Stumps Only Up To 6" Diameter.................................................................................................... 1,971.92  
. 

 31 11 00 00-0004 ACR Clear And Grub Medium Trees Up To 10" Diameter, Cut And Chip ................................................................................. 8,789.00  
Note: Includes grub and removal of stump 

. 
 31 11 00 00-0005 ACR Clear And Grub Medium Stumps Only Up To 10" Diameter ............................................................................................. 3,286.53  

. 
 31 11 00 00-0006 ACR Clear And Grub Heavy Trees Up To 16" Diameter, Cut And Chip ................................................................................... 9,987.50  

Note: Includes grub and removal of stump 
. 

 31 11 00 00-0007 ACR Clear And Grub Heavy Stumps Only Up To 16" Diameter ............................................................................................... 3,735.15  
. 

 31 11 00 00-0008 ACR Clearing By Machine - Light Brush Without Grub ................................................................................................................ 290.65  
. 

 31 11 00 00-0009 ACR Clearing By Machine - Medium Brush Without Grub ........................................................................................................... 613.96  
. 

 31 11 00 00-0010 ACR Clearing By Machine - Heavy Brush Without Grub ............................................................................................................. 865.96  
. 

 31 11 00 00-0011 ACR Chipping - Light Brush ...................................................................................................................................................... 2,344.15  
. 

 31 11 00 00-0012 ACR Chipping - Medium Brush ................................................................................................................................................. 3,014.06  
. 

 31 11 00 00-0013 ACR Chipping - Heavy Brush ................................................................................................................................................... 4,220.07  

XXXXXXX 
. 
 31 11 00 00-0014  Loading Of Cleared And Grubbed Material (31 11) 

See CSI section 01 74 19 00-0039 for hauling. 
. 
. 

 31 11 00 00-0015 CY Machine Loading Of Cleared And Grubbed Material ............................................................................................................. 10.36  
. 

 31 11 00 00-0016 CY Chute Loading Of Cleared And Grubbed Material ................................................................................................................. 12.44  
. 

 31 11 00 00-0017 CY Hand Loading Of Cleared And Grubbed Material.................................................................................................................. 34.27  
. 

 31 11 00 00-0018 CY Wheel And Ramp Loading Of Cleared And Grubbed Material .............................................................................................. 26.93  

XXXXXXX 
. 
 31 13  Selective Tree and Shrub Removal and Trimming (31 10) 
. 
. 
 31 13 13  Selective Tree and Shrub Removal (31 13)
. 
. 
 31 13 13 00-0001  Individual Tree Removal (31 13 13) 

Note: Includes sawing and chipping branches. Tree diameter, D.B.H. (Diameter At Breast Height) is the diameter 
of the tree trunk measured at 4.5' above ground elevation. Excludes stump removal or grinding. 

. 

. 
 31 13 13 00-0002 EA Up To 6" D.B.H. (Diameter At Breast Height) Tree Removal .............................................................................................. 549.31  

Note: Includes cutting up tree, chipping and loading. 
. 

 31 13 13 00-0003 EA >6" To 12" D.B.H. (Diameter At Breast Height) Tree Removal ........................................................................................... 823.97  
Note: Includes cutting up tree, chipping and loading. 

. 
 31 13 13 00-0004 EA >12" To 24" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 1,098.62  

Note: Includes cutting up tree, chipping and loading. 
. 

 31 13 13 00-0005 EA >24" To 36" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 1,647.94  
Note: Includes cutting up tree, chipping and loading. 

. 
 31 13 13 00-0006 EA >36" To 48" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 2,197.25  

Note: Includes cutting up tree, chipping and loading. 
. 

 31 13 13 00-0007 EA >48" To 60" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 2,746.56  
Note: Includes cutting up tree, chipping and loading. 

    For Tree Removal Without Chipping Or Cutting Up Tree Into Smaller Pieces, Deduct  -686.64 
. 

 31 13 13 00-0008 EA >60" To 72" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 3,295.87  
Note: Includes cutting up tree, chipping and loading. 

    For Tree Removal Without Chipping Or Cutting Up Tree Into Smaller Pieces, Deduct  -823.97 
. 

 31 13 13 00-0009 EA >72" To 84" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 4,394.50  
Note: Includes cutting up tree, chipping and loading. 

    For Tree Removal Without Chipping Or Cutting Up Tree Into Smaller Pieces, Deduct  -1,098.63 

XXXXXXX 
. 
 31 13 13 00-0010  Stump Removal (31 13 13) 

Note: Measured by diameter of stump. 
. 
. 
 31 13 13 00-0011  Stump Removal By Machine (31 13 13 00-0010) 
. 
. 

 31 13 13 00-0012 EA Up To 6" Diameter Stump Removal ...................................................................................................................................... 98.60  
Note: Includes excavation necessary to remove stump and loading. 

. 
 31 13 13 00-0013 EA >6" To 12" Diameter Stump Removal ................................................................................................................................. 188.98  

Note: Includes excavation necessary to remove stump and loading. 
. 

 31 13 13 00-0014 EA >12" To 24" Diameter Stump Removal ............................................................................................................................... 246.49  
Note: Includes excavation necessary to remove stump and loading. 

. 
 31 13 13 00-0015 EA >24" To 36" Diameter Stump Removal ............................................................................................................................... 369.75  

Note: Includes excavation necessary to remove stump and loading. 
. 

 31 13 13 00-0016 EA >36" To 48" Diameter Stump Removal ............................................................................................................................... 435.49  
Note: Includes excavation necessary to remove stump and loading. 

. 
 31 13 13 00-0017 EA >48" To 60" Diameter Stump Removal ............................................................................................................................... 512.69  

Note: Includes excavation necessary to remove stump and loading. 
. 

 31 13 13 00-0018 EA >60" To 72" Diameter Stump Removal ............................................................................................................................... 608.01  
Note: Includes excavation necessary to remove stump and loading. 
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. 
 31 13 13 00-0019 EA >72" To 84" Diameter Stump Removal ............................................................................................................................... 714.82  

Note: Includes excavation necessary to remove stump and loading. 

XXXXXXX 
. 
 31 13 13 00-0020  Stump Removal By Hand (31 13 13 00-0010) 
. 
. 

 31 13 13 00-0021 EA Up To 6" Diameter Stump Removal By Hand ..................................................................................................................... 561.68  
Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0022 EA >6" To 12" Diameter Stump Removal By Hand ................................................................................................................... 702.10  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0023 EA >12" To 24" Diameter Stump Removal By Hand .............................................................................................................. 1,029.74  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0024 EA >24" To 36" Diameter Stump Removal By Hand .............................................................................................................. 1,404.18  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0025 EA >36" To 48" Diameter Stump Removal By Hand .............................................................................................................. 1,872.24  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0026 EA >48" To 60" Diameter Stump Removal By Hand .............................................................................................................. 2,340.30  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0027 EA >60" To 72" Diameter Stump Removal By Hand .............................................................................................................. 2,808.36  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0028 EA >72" To 84" Diameter Stump Removal By Hand .............................................................................................................. 3,276.43  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

XXXXXXX 
. 
 31 13 13 00-0029  Stump Grinding (31 13 13) 

Note: Measured by diameter of stump. 
. 
. 
 31 13 13 00-0030  Stump Grinding, 18" Deep Below Surface Of Soil (31 13 13 00-0029) 

Note: Level soil to match existing surface area. 
. 
. 

 31 13 13 00-0031 EA Stump Grinding Up To 6" Tree ............................................................................................................................................ 103.25  
    For 24" Depth, Add  20.65 

. 
 31 13 13 00-0032 EA Stump Grinding >6" To 12" Tree ......................................................................................................................................... 137.66  

    For 24" Depth, Add  27.53 
. 

 31 13 13 00-0033 EA Stump Grinding >12" To 15" Tree ....................................................................................................................................... 154.87  
    For 24" Depth, Add  30.97 

. 
 31 13 13 00-0034 EA Stump Grinding >15" To 18" Tree ....................................................................................................................................... 172.08  

    For 24" Depth, Add  34.42 
. 

 31 13 13 00-0035 EA Stump Grinding >18" To 21" Tree ....................................................................................................................................... 184.98  
    For 24" Depth, Add  37.00 

. 
 31 13 13 00-0036 EA Stump Grinding >21" To 24" Tree ....................................................................................................................................... 197.89  

    For 24" Depth, Add  39.58 
. 

 31 13 13 00-0037 EA Stump Grinding >24" To 27" Tree ....................................................................................................................................... 215.10  
    For 24" Depth, Add  43.02 

. 
 31 13 13 00-0038 EA Stump Grinding >27" To 30" Tree ....................................................................................................................................... 233.70  

    For 24" Depth, Add  46.74 
. 

 31 13 13 00-0039 EA Stump Grinding >30" To 33" Tree ....................................................................................................................................... 259.66  
    For 24" Depth, Add  51.93 

. 
 31 13 13 00-0040 EA Stump Grinding >33" To 36" Tree ....................................................................................................................................... 276.98  

    For 24" Depth, Add  55.40 
. 

 31 13 13 00-0041 EA Stump Grinding >36" To 42" Tree ....................................................................................................................................... 311.60  
    For 24" Depth, Add  62.32 

. 
 31 13 13 00-0042 EA Stump Grinding >42" To 48" Tree ....................................................................................................................................... 346.22  

    For 24" Depth, Add  69.24 
. 

 31 13 13 00-0043 EA Stump Grinding >48" To 60" Tree ....................................................................................................................................... 432.77  
    For 24" Depth, Add  86.55 

. 
 31 13 13 00-0044 EA Stump Grinding >60" To 72" Tree ....................................................................................................................................... 540.96  

    For 24" Depth, Add  108.19 
. 

 31 13 13 00-0045 EA Stump Grinding >72" To 84" Tree ....................................................................................................................................... 692.44  
    For 24" Depth, Add  138.49 

XXXXXXX 
. 
 31 13 13 00-0046  Shrub Removal (31 13 13) 
. 
. 

 31 13 13 00-0047 EA  Removal Of 18" To 24" Shrub, Broadleaf Evergreen ............................................................................................................ 40.84  
. 

 31 13 13 00-0048 EA  Removal Of 2' To 3' Shrub, Broadleaf Evergreen ................................................................................................................. 64.04  
. 

 31 13 13 00-0049 EA  Removal Of 3' To 4' Shrub, Broadleaf Evergreen ................................................................................................................. 74.25  
. 

 31 13 13 00-0050 EA  Removal Of 4' To 5' Shrub, Broadleaf Evergreen ............................................................................................................... 111.38  
. 

 31 13 13 00-0051 EA  Removal Of 12" To 15" Shrub, Deciduous ............................................................................................................................ 20.42  
. 

 31 13 13 00-0052 EA  Removal Of 18" To 24" Shrub, Deciduous ............................................................................................................................ 31.56  
. 

 31 13 13 00-0053 EA  Removal Of 2' To 3' Shrub, Deciduous ................................................................................................................................. 40.84  
. 

 31 13 13 00-0054 EA  Removal Of 3' To 4' Shrub, Deciduous ................................................................................................................................. 44.55  
. 

 31 13 13 00-0055 EA  Removal Of 18" To 24" Shrub, Evergreen ............................................................................................................................ 40.84  
. 

 31 13 13 00-0056 EA  Removal Of 24" To 30" Shrub, Evergreen ............................................................................................................................ 44.55  
. 

 31 13 13 00-0057 EA  Removal Of 30" To 36" Shrub, Evergreen ............................................................................................................................ 64.04  
. 

 31 13 13 00-0058 EA  Removal Of 36" To 42" Shrub, Evergreen .......................................................................................................................... 111.38  

XXXXXXX 
. 
 31 13 16  Selective Tree and Shrub Trimming (31 13)
. 
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. 
 31 13 16 00-0001  Tree Trimming For Pole Line Construction And Maintenance (31 13 16) 

Note: Area to be vertical cleared (to include overhanging limbs) is minimum 20' wide (10' each side of structure) 
and 16' above ground. All materials to 6" D.B.H. (Diameter At Breast Height) to be chipped in place. Larger 
material may be chipped or disposed. Trees greater than 18" diameter use individual tree removal tasks. Quantity 
based on running foot of power line to be cleared. 

. 

. 
 31 13 16 00-0002 LF Tree Trimming, Light Cutting To 6" Diameter For Pole Line Construction ...............................................................................1.76  

. 
 31 13 16 00-0003 LF Tree Trimming, Medium Cutting >6" To 12" Diameter For Pole Line Construction .................................................................2.65  

. 
 31 13 16 00-0004 LF Tree Trimming, Heavy Cutting >12" To 18" Diameter For Pole Line Construction ..................................................................3.11  

XXXXXXX 
. 
 31 20  Earth Moving (31) 

Note: Per OSHA -Soil Classification - 1926 Subpart P App A. Light material: Class A site material, normally referred to as "easy digging". 
Consisting of loose, soft, free running materials. Close lying, which will fill blade, digger or bucket to capacity, and frequently provide a 
heaped load. Materials such as dry sand, small gravel, unpacked earth, loam, etc., would fall into this category. Medium material: Class 
B site material, normally referred to as "medium and tough, wet and sticky clay would be examples of this medium digging", consisting of 
harder materials that are not difficult to dig without assistance such as ripping, blasting, etc. Material break up with some bulkiness 
causing voids in digger or bucket. Materials such as packed earth, common earth with some clay, soil with less that 25% rock content 
would be examples of this category. Heavy/wet material: Class C site material, normally referred to as "hard digging", consisting of 
materials which may require some assistance in breaking up. Bulky and somewhat hard to penetrate materials would be found in this 
category and voids in dipper or bucket would be common. Materials such as very hard packed soil, with up to 50% to 70% rock content 
and hard category. Soil conditions will be determined by soil analysis to provide appropriate percentage (%) for the various types of soil 
conditions. Apply the percentages to the various soil types to generate an appropriate representation of the soil condition. 

. 

. 
 31 23  Excavation and Fill (31 20) 
. 
. 
 31 23 16  Excavation (31 23) 
. 
. 
 31 23 16 13  Trenching (31 23 16) 

Note: Use this section for trenching operations even if the total project volume exceeds 500 CY. Use tasks for work by 
hand only for areas not accessible by machine. 

. 

. 
 31 23 16 13-0001  Excavation For Trenching By Machine (31 23 16 13) 

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 
. 
. 

 31 23 16 13-0002 CY 12" Wide or Less, Excavation for Trenching by Machine in Soil ........................................................................................... 10.07  
    For Excavation In Light Material (Class A), Deduct  -1.26 
    For Excavation In Heavy/Wet Material (Class C), Add  4.03 
    For Up To 20, Add  8.06 
    For >20 To 50, Add  5.04 
    For >50 To 250, Add  2.52 
    For >500 To 1,000, Deduct  -1.51 
    For >1,000, Deduct  -3.02 

. 
 31 23 16 13-0003 CY Over 12" Wide, Excavation for Trenching by Machine in Soil .................................................................................................6.70  

    For Excavation In Light Material (Class A), Deduct  -0.84 
    For Excavation In Heavy/Wet Material (Class C), Add  2.68 
    For Up To 20, Add  5.36 
    For >20 To 50, Add  3.35 
    For >50 To 250, Add  1.68 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000, Deduct  -2.01 

. 
 31 23 16 13-0004 CY 12" Wide or Less, Excavation for Trenching by Machine in Loose Rock............................................................................... 16.66  

Note: Includes compacted aggregate 
    For Up To 20, Add  13.33 
    For >20 To 50, Add  8.33 
    For >50 To 250, Add  4.17 
    For >500 To 1,000, Deduct  -2.50 
    For >1,000, Deduct  -5.00 

. 
 31 23 16 13-0005 CY Over 12" Wide, Excavation for Trenching by Machine in Loose Rock .................................................................................. 11.90  

Note: Includes compacted aggregate 
    For Up To 20, Add  9.52 
    For >20 To 50, Add  5.95 
    For >50 To 250, Add  2.98 
    For >500 To 1,000, Deduct  -1.79 
    For >1,000, Deduct  -3.57 

XXXXXXX 
. 
 31 23 16 13-0006  Excavation For Trenching By Hand (31 23 16 13) 
. 
. 

 31 23 16 13-0007 CY Excavation For Trenching By Hand In Soil .......................................................................................................................... 113.09  
Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

. 
 31 23 16 13-0008 CY Excavation For Trenching By Hand In Loose Rock Or Compacted Aggregate ................................................................... 194.00  

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

XXXXXXX 
. 
 31 23 16 13-0009  Backfilling Or Placing Subbase For Trenches (31 23 16 13) 

Note: With imported or stockpiled materials. 
. 
. 

 31 23 16 13-0010 CY Backfilling or Placing Subbase for Trenches with Imported or Stockpiled Materials by Machine ............................................3.60  
    For Up To 20, Add  2.88 
    For >20 To 50, Add  1.80 
    For >50 To 250, Add  0.90 
    For >500 To 1,000, Deduct  -0.54 
    For >1,000, Deduct  -1.08 

. 
 31 23 16 13-0011 CY Backfilling or Placing Subbase for Trenches with Imported or Stockpiled Materials by Hand ............................................... 31.42  

XXXXXXX 
. 
 31 23 16 13-0012  Compaction Of Fill Or Subbase For Trenches (31 23 16 13) 

Note: Includes restoration of final grade. 
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. 

. 
 31 23 16 13-0013 CY Compaction of Fill or Subbase for Trenches by Vibratory Plate, Air Tamper, Etcetera ........................................................... 6.58  

    For Up To 20, Add  5.26 
    For >20 To 50, Add  3.29 
    For >50 To 250, Add  1.65 
    For >500 To 1,000, Deduct  -0.99 
    For >1,000, Deduct  -1.97 

. 
 31 23 16 13-0014 CY Compaction of Fill or Subbase for Trenches by Hand ........................................................................................................... 35.44  

XXXXXXX 
. 
 31 23 16 13-0015  Loading Excess Material For Removal From Excavation For Trenches (31 23 16 

13) 
Note: Includes hand work by laborer for clean-up. Not to be used when excavated material can be loaded directly 
into truck instead of stock-piling. See CSI section 01 74 19 00-0039 for hauling. 

. 

. 
 31 23 16 13-0016 CY Load Excess Material by Machine for Removal from Excavation for Trenching ...................................................................... 6.27  

    For Up To 20, Add  5.02 
    For >20 To 50, Add  3.14 
    For >50 To 250, Add  1.57 
    For >500 To 1,000, Deduct  -0.94 
    For >1,000, Deduct  -1.88 

. 
 31 23 16 13-0017 CY Load Excess Material by Hand for Removal from Excavation for Trenching......................................................................... 82.93  

XXXXXXX 
. 
 31 23 16 13-0018  Spread Excess Or Imported Material For Trenches (31 23 16 13) 

Note: Includes hand work by laborer for clean-up. 
. 
. 

 31 23 16 13-0019 CY Spread Excess Or Imported Material On Site With Machine ................................................................................................... 2.95  
    For Up To 20, Add  2.36 
    For >20 To 50, Add  1.48 
    For >50 To 250, Add  0.74 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000, Deduct  -0.89 

XXXXXXX 
. 
 31 23 16 13-0020  Direct Burial (Plowed-in) Cable Or Piping By Machine (31 23 16 13) 

Note: Includes trench, backfill, compaction and restoration of final grade. 
. 
. 

 31 23 16 13-0021 LF Direct Burial of Cable or Piping up to 12" Deep ...................................................................................................................... 2.22  
. 

 31 23 16 13-0022 LF Direct Burial of Cable or Piping >12" to 24" Deep ................................................................................................................... 2.44  
. 

 31 23 16 13-0023 LF Direct Burial of Cable or Piping >24" to 36" Deep ................................................................................................................... 3.48  
. 

 31 23 16 13-0024 LF Direct Burial of Cable or Piping >36" to 48" Deep ................................................................................................................... 3.93  

XXXXXXX 
. 
 31 23 16 13-0025  Utility Chain Trencher (31 23 16 13) 
. 
. 
 31 23 16 13-0026  Utility Trench, Chain Trencher (31 23 16 13-0025) 

Note: Earth left adjacent to trench. 
. 
. 

 31 23 16 13-0027 LF 4" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.20  
    For >100 To 250, Deduct  -0.08 
    For >250 To 500, Deduct  -0.18 
    For >500, Deduct  -0.36 

. 
 31 23 16 13-0028 LF 4" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.31  

    For >100 To 250, Deduct  -0.09 
    For >250 To 500, Deduct  -0.20 
    For >500, Deduct  -0.39 

. 
 31 23 16 13-0029 LF 4" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.36  

    For >100 To 250, Deduct  -0.10 
    For >250 To 500, Deduct  -0.20 
    For >500, Deduct  -0.41 

. 
 31 23 16 13-0030 LF 6" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.44  

    For >100 To 250, Deduct  -0.10 
    For >250 To 500, Deduct  -0.22 
    For >500, Deduct  -0.43 

. 
 31 23 16 13-0031 LF 6" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.57  

    For >100 To 250, Deduct  -0.11 
    For >250 To 500, Deduct  -0.24 
    For >500, Deduct  -0.47 

. 
 31 23 16 13-0032 LF 6" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.80  

    For >100 To 250, Deduct  -0.13 
    For >250 To 500, Deduct  -0.27 
    For >500, Deduct  -0.54 

. 
 31 23 16 13-0033 LF 6" Wide, 36" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.16  

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.32 
    For >500, Deduct  -0.65 

. 
 31 23 16 13-0034 LF 8" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.04  

    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.31 
    For >500, Deduct  -0.61 

. 
 31 23 16 13-0035 LF 8" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.40  

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.36 
    For >500, Deduct  -0.72 

. 
 31 23 16 13-0036 LF 8" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.72  

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.41 
    For >500, Deduct  -0.82 
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. 
 31 23 16 13-0037 LF 8" Wide, 36" Deep Trench, Medium Soil, Chain Trencher ......................................................................................................3.23  

    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.48 
    For >500, Deduct  -0.97 

XXXXXXX 
. 
 31 23 16 13-0038  Backfill Trenches With Compaction (31 23 16 13-0025) 
. 
. 

 31 23 16 13-0039 LF Backfill 4" Wide, 12" Deep Trench, With Compaction .............................................................................................................0.19  
    For >100 To 250, Deduct  -0.01 
    For >250 To 500, Deduct  -0.03 
    For >500, Deduct  -0.06 

. 
 31 23 16 13-0040 LF Backfill 4" Wide, 18" Deep Trench, With Compaction .............................................................................................................0.30  

    For >100 To 250, Deduct  -0.02 
    For >250 To 500, Deduct  -0.05 
    For >500, Deduct  -0.09 

. 
 31 23 16 13-0041 LF Backfill 4" Wide, 24" Deep Trench, With Compaction .............................................................................................................0.39  

    For >100 To 250, Deduct  -0.03 
    For >250 To 500, Deduct  -0.06 
    For >500, Deduct  -0.12 

. 
 31 23 16 13-0042 LF Backfill 6" Wide, 12" Deep Trench, With Compaction .............................................................................................................0.30  

    For >100 To 250, Deduct  -0.02 
    For >250 To 500, Deduct  -0.05 
    For >500, Deduct  -0.09 

. 
 31 23 16 13-0043 LF Backfill 6" Wide, 18" Deep Trench, With Compaction .............................................................................................................0.39  

    For >100 To 250, Deduct  -0.03 
    For >250 To 500, Deduct  -0.06 
    For >500, Deduct  -0.12 

. 
 31 23 16 13-0044 LF Backfill 6" Wide, 24" Deep Trench, With Compaction .............................................................................................................0.58  

    For >100 To 250, Deduct  -0.04 
    For >250 To 500, Deduct  -0.09 
    For >500, Deduct  -0.17 

. 
 31 23 16 13-0045 LF Backfill 6" Wide, 36" Deep Trench, With Compaction .............................................................................................................0.84  

    For >100 To 250, Deduct  -0.06 
    For >250 To 500, Deduct  -0.13 
    For >500, Deduct  -0.25 

. 
 31 23 16 13-0046 LF Backfill 8" Wide, 12" Deep Trench, With Compaction .............................................................................................................0.39  

    For >100 To 250, Deduct  -0.03 
    For >250 To 500, Deduct  -0.06 
    For >500, Deduct  -0.12 

. 
 31 23 16 13-0047 LF Backfill 8" Wide, 18" Deep Trench, With Compaction .............................................................................................................0.58  

    For >100 To 250, Deduct  -0.04 
    For >250 To 500, Deduct  -0.09 
    For >500, Deduct  -0.17 

. 
 31 23 16 13-0048 LF Backfill 8" Wide, 24" Deep Trench, With Compaction .............................................................................................................0.78  

    For >100 To 250, Deduct  -0.05 
    For >250 To 500, Deduct  -0.12 
    For >500, Deduct  -0.23 

. 
 31 23 16 13-0049 LF Backfill 8" Wide, 36" Deep Trench, With Compaction .............................................................................................................1.17  

    For >100 To 250, Deduct  -0.08 
    For >250 To 500, Deduct  -0.18 
    For >500, Deduct  -0.35 

XXXXXXX 
. 
 31 23 16 26  Rock Removal (31 23 16) 
. 
. 
 31 23 16 26-0001  Rock Breaking By Machine (31 23 16 26) 

Note: Excludes excavation of broken-up rock. 
. 
. 

 31 23 16 26-0002 CY Rock Breaking By Machine, Soft Sedimentary Rocks (Shale, Sandstone, Limestone) ......................................................... 26.61  
. 

 31 23 16 26-0003 CY Rock Breaking By Machine, Medium Metamorphic Rock (Slate) .......................................................................................... 28.38  
. 

 31 23 16 26-0004 CY Rock Breaking By Machine, Hard Igneous Rock (Granite, Basalt)........................................................................................ 33.70  

XXXXXXX 
. 
 31 23 16 33  Bulk Excavation (31 23 16) 

Note: For excavations where the total quantity for a project is greater than 500 cubic yards. See CSI section 31 05 16 00-
0000 for imported material, 31 23 16 36-0000 for For less than 500 CY excavation. 

. 

. 
 31 23 16 33-0001  Excavation (31 23 16 33) 

Note: For bulk excavation. Includes stockpiling excavated materials within 100' of point of excavation. 
. 
. 

 31 23 16 33-0002 CY Bulk Excavation by Dozer in Soil .............................................................................................................................................9.25  
    For Excavation In Light Material (Class A), Deduct  -1.16 
    For Excavation In Heavy/Wet Material (Class C), Add  3.70 
    For >1,000, Deduct  -1.39 

. 
 31 23 16 33-0003 CY Bulk Excavation by Hydraulic Excavator, Front End Loader, Backhoe in Soil .........................................................................5.40  

    For Excavation In Light Material (Class A), Deduct  -0.68 
    For Excavation In Heavy/Wet Material (Class C), Add  2.16 
    For >1,000, Deduct  -0.81 

. 
 31 23 16 33-0004 CY Bulk Excavation by Dozer in Loose Rock .............................................................................................................................. 11.38  

Note: Includes compacted aggregate 
    For >1,000, Deduct  -1.71 

. 
 31 23 16 33-0005 CY Bulk Excavation by Hydraulic Excavator, Front End Loader, Backhoe in Loose Rock ............................................................6.65  

Note: Includes compacted aggregate 
    For >1,000, Deduct  -1.00 

XXXXXXX 
. 
 31 23 16 33-0006  Spreading, Shaping And Rough Grading (31 23 16 33) 

Note: Imported or stockpiled material for bulk excavation. 
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. 

. 
 31 23 16 33-0007 CY Spreading, Shaping, and Rough Grading Imported or Stockpiled Material for Bulk Excavation by Machine .......................... 5.71  

    For >1,000, Deduct  -0.86 

XXXXXXX 
. 
 31 23 16 33-0008  Cutting, Shaping and Rough Grading Of Existing Elevations (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0009 CY Cutting, Shaping and Rough Grading Existing Elevations For Bulk Excavation by Machine .................................................. 6.35  
    For >1,000, Deduct  -0.95 

XXXXXXX 
. 
 31 23 16 33-0010  Relocating On Site Excavated Material From Excavation (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0011 CY Relocating On Site Excavated Material From Bulk Excavation >100' to 300' .......................................................................... 5.08  
    For >1,000, Deduct  -0.76 

. 
 31 23 16 33-0012 CY Relocating On Site Excavated Material From Bulk Excavation >300' to 500' .......................................................................... 7.61  

    For >1,000, Deduct  -1.14 
. 

 31 23 16 33-0013 CY Relocating On Site Excavated Material From Bulk Excavation >500' To 1,000' ................................................................... 11.42  
    For >1,000, Deduct  -1.71 

. 
 31 23 16 33-0014 CY Relocating On Site Excavated Material From Bulk Excavation >1,000' ................................................................................ 15.23  

    For >1,000, Deduct  -2.28 

XXXXXXX 
. 
 31 23 16 33-0015  Finish Grading (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0016 SY Finish Grading for Bulk Excavation by Machine ...................................................................................................................... 0.63  

XXXXXXX 
. 
 31 23 16 33-0017  Compaction Of Fill Or Subbase, Per Lift (31 23 16 33) 

Note: For bulk excavation. See CSI section 31 23 23 23-0001 for compaction water. 
. 
. 

 31 23 16 33-0018 SY Compaction of Fill or Subbase for Bulk Excavation by Machine ............................................................................................. 0.63  
Note: Per Lift 

XXXXXXX 
. 
 31 23 16 33-0019  Loading Excess Material For Removal From Excavation (31 23 16 33) 

Note: For bulk excavation. Includes hand work by laborer for clean-up. Not to be used when excavated material 
can be loaded directly into truck instead of stock-piling. See CSI section 01 74 19 00-0039 for hauling. 

. 

. 
 31 23 16 33-0020 CY Loading Excess Material For Removal From Bulk Excavation ................................................................................................ 5.39  

    For >1,000, Deduct  -0.81 

XXXXXXX 
. 
 31 23 16 36  Excavation for Building Foundations and Other Structures (31 23 16) 

Note: Use of a Bobcat is limited to access restricted areas and by owner's approval. See CSI section 31 05 16 00-0000 
for imported material, 31 23 16 33-0000 for bulk excavation operations over 500 CY. 

. 

. 
 31 23 16 36-0001  Excavation (31 23 16 36) 

Note: For building foundations and other structures by machine. Includes stockpiling excess materials within 100' 
of point of excavation, shaping, trimming and rough grading excavation. 

. 

. 
 31 23 16 36-0002  Excavation For Building Foundations And Other Structures By Skid-Steer 

Loader (31 23 16 36-0001) 
. 
. 

 31 23 16 36-0003 CY Excavation For Building Foundations And Other Structures By Skid-Steer Loader In Soil ..................................................... 8.33  
    For Excavation In Light Material (Class A), Deduct  -1.04 
    For Excavation In Heavy/Wet Material (Class C), Add  3.33 
    For Up To 20, Add  8.33 
    For >20 To 50, Add  6.25 
    For >50 To 250, Add  3.33 
    For >250 To 500, Add  1.25 

. 
 31 23 16 36-0004 CY Excavation For Building Foundations And Other Structures By Skid-Steer Loader In Loose Rock ...................................... 10.38  

Note: Includes compacted aggregate 
    For Up To 20, Add  10.38 
    For >20 To 50, Add  7.79 
    For >50 To 250, Add  4.15 
    For >250 To 500, Add  1.56 

XXXXXXX 
. 
 31 23 16 36-0005  Excavation For Building Foundations And Other Structures By Hydraulic 

Excavator, Backhoe, Loader (31 23 16 36-0001) 
. 
. 

 31 23 16 36-0006 CY Excavation For Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader in Soil...................... 6.50  
    For Excavation In Light Material (Class A), Deduct  -0.81 
    For Excavation In Heavy/Wet Material (Class C), Add  2.60 
    For Up To 20, Add  6.50 
    For >20 To 50, Add  4.88 
    For >50 To 250, Add  2.60 
    For >250 To 500, Add  0.98 

. 
 31 23 16 36-0007 CY Excavation For Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader in Loose 

Rock....................................................................................................................................................................................... 7.73  
Note: Includes compacted aggregate 

    For Up To 20, Add  7.73 
    For >20 To 50, Add  5.80 
    For >50 To 250, Add  3.09 
    For >250 To 500, Add  1.16 

XXXXXXX 
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. 
 31 23 16 36-0008  Excavation For Building Foundations And Other Structures By Hand (31 23 16 36-

0001) 
Note: For areas not accessible by machine and only with owner's approval. 

. 

. 
 31 23 16 36-0009 CY Excavation For Building Foundations And Other Structures By Hand in Soil ...................................................................... 113.09  

    For Excavation In Light Material (Class A), Deduct  -14.14 
    For Excavation In Heavy/Wet Material (Class C), Add  45.24 

. 
 31 23 16 36-0010 CY Excavation For Building Foundations And Other Structures By Hand in Loose Rock ......................................................... 194.00  

Note: Includes compacted aggregate 

XXXXXXX 
. 
 31 23 16 36-0011  Relocating On Site Excavated Material From Excavation (31 23 16 36) 

Note: For building foundations and other structures over 100'. 
. 
. 

 31 23 16 36-0012 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >100' to 
300' ........................................................................................................................................................................................5.08  

    For Up To 20, Add  5.08 
    For >20 To 50, Add  3.81 
    For >50 To 250, Add  2.03 
    For >250 To 500, Add  0.76 

. 
 31 23 16 36-0013 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >300' to 

500' ........................................................................................................................................................................................7.61  
    For Up To 20, Add  7.61 
    For >20 To 50, Add  5.71 
    For >50 To 250, Add  3.04 
    For >250 To 500, Add  1.14 

. 
 31 23 16 36-0014 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >500' to 

1,000' ................................................................................................................................................................................... 11.42  
    For Up To 20, Add  11.42 
    For >20 To 50, Add  8.57 
    For >50 To 250, Add  4.57 
    For >250 To 500, Add  1.71 

. 
 31 23 16 36-0015 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >1,000' ............. 15.23  

    For Up To 20, Add  15.23 
    For >20 To 50, Add  11.42 
    For >50 To 250, Add  6.09 
    For >250 To 500, Add  2.28 

XXXXXXX 
. 
 31 23 16 36-0016  Backfilling (31 23 16 36) 

Note: For building foundations and other structures with imported or stockpiled materials. Includes rough grading. 
. 
. 

 31 23 16 36-0017 CY Backfilling Around Building Foundations And Other Structures By Skid-Steer Loader............................................................4.12  
    For Up To 20, Add  4.12 
    For >20 To 50, Add  3.09 
    For >50 To 250, Add  1.65 
    For >250 To 500, Add  0.62 

. 
 31 23 16 36-0018 CY Backfilling Around Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader ............................5.03  

    For Up To 20, Add  5.03 
    For >20 To 50, Add  3.77 
    For >50 To 250, Add  2.01 
    For >250 To 500, Add  0.75 

. 
 31 23 16 36-0019 CY Backfilling Around Building Foundations And Other Structures By Hand .............................................................................. 53.86  

XXXXXXX 
. 
 31 23 16 36-0020  Compaction Of Fill Or Subbase (31 23 16 36) 

Note: For building foundations and other structures. See CSI section 31 23 23 23-0001 for compaction water. 
. 
. 

 31 23 16 36-0021 CY Compaction Of Fill Or Subbase For Building Foundations and Other Structures by Vibratory Plate, Air Tamper, 
Etcetera ............................................................................................................................................................................... 10.42  

    For Up To 20, Add  10.42 
    For >20 To 50, Add  7.82 
    For >50 To 250, Add  4.17 
    For >250 To 500, Add  1.56 

. 
 31 23 16 36-0022 CY Compaction Of Fill Or Subbase For Building Foundations and Other Structures by Hand ................................................... 35.43  

XXXXXXX 
. 
 31 23 16 36-0023  Grading (31 23 16 36) 

Note: For building foundations and other structures. 
. 
. 

 31 23 16 36-0024 SY Rough Grading For Building Foundations And Other Structures by Machine .........................................................................1.09  
. 

 31 23 16 36-0025 SY Finish Grading For Building Foundations And Other Structures by Machine ..........................................................................1.76  
. 

 31 23 16 36-0026 SY Finish Grading For Building Foundations And Other Structures by Hand ............................................................................. 10.47  

XXXXXXX 
. 
 31 23 16 36-0027  Loading Excess Material For Removal From Excavation (31 23 16 36) 

Note: For building foundations and other structures. Includes hand work by laborer for clean-up. Not to be used 
when excavated material can be loaded directly into truck instead of stock-piling. See CSI section 01 74 19 00-
0039 for hauling. 

. 

. 
 31 23 16 36-0028 CY Load Excess Material For Removal From Excavation For Building Foundations and Other Structures by Machine ..............5.61  

    For Up To 20, Add  5.61 
    For >20 To 50, Add  4.21 
    For >50 To 250, Add  2.24 
    For >250 To 500, Add  0.84 

. 
 31 23 16 36-0029 CY Load Excess Material For Removal From Excavation For Building Foundations and Other Structures by Hand ................. 82.93  

XXXXXXX 
. 
 31 23 16 36-0030  Spread Material (31 23 16 36) 

Note: For building foundations and other structures. 
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. 

. 
 31 23 16 36-0031 CY Spread Excess Or Imported Material On Site By Machine ...................................................................................................... 2.95  

    For Up To 20, Add  2.95 
    For >20 To 50, Add  2.21 
    For >50 To 250, Add  1.18 
    For >250 To 500, Add  0.44 

. 
 31 23 16 36-0032 CY Spread Excess Or Imported Material On Site By Hand ........................................................................................................ 45.76  

XXXXXXX 
. 
 31 23 16 46  Excavation Operations to Expose Underground Pipes and Structures (31 23 16) 

Note: Includes work above, beside and under pipe. Pipes up to 82" in diameter. Use this section for trenching operations 
even if the total project volume exceeds 500 CY. Use tasks for work by hand only for areas not accessible by machine. 
See CSI section 31 23 16 13-0015 for loading excess material, 31 23 16 13-0018 for spreading excess material. 

. 

. 
 31 23 16 46-0001  Excavation To Expose Underground Pipe Or Structures (31 23 16 46) 

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. Excludes rock breaking. 
. 
. 
 31 23 16 46-0002  Excavation By Machine To Expose Underground Pipe Or Structure (31 23 16 46-

0001) 
. 
. 

 31 23 16 46-0003 CY Excavation By Hydraulic Excavator, Backhoe, Loader in Soil/Common Excavation To Expose Underground Pipes 
And Structures ..................................................................................................................................................................... 12.98  

    For Excavation In Light Material (Class A), Deduct  -1.62 
    For Excavation In Heavy/Wet Material (Class C), Add  5.19 
    For Up To 20, Add  12.98 
    For >20 To 50, Add  9.74 
    For >50 To 250, Add  5.19 
    For >250 To 500, Add  1.95 

. 
 31 23 16 46-0004 CY Excavation By Hydraulic Excavator, Backhoe, Loader in Loose Rock To Expose Underground Pipes And 

Structures ............................................................................................................................................................................ 15.42  
    For Up To 20, Add  15.42 
    For >20 To 50, Add  11.57 
    For >50 To 250, Add  6.17 
    For >250 To 500, Add  2.31 

XXXXXXX 
. 
 31 23 16 46-0005  Excavation By Hand To Expose Underground Pipe Or Structure (31 23 16 46-0001) 
. 
. 

 31 23 16 46-0006 CY Excavation By Hand In Soil To Expose Underground Pipes And Structures ...................................................................... 141.37  
Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

. 
 31 23 16 46-0007 CY Excavation By Hand In Loose Rock To Expose Underground Pipes And Structures ......................................................... 211.11  

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

XXXXXXX 
. 
 31 23 16 46-0008  Backfilling Or Placing Subbase At Exposed Underground Pipe Or 

Structures (31 23 16 46) 
Note: With imported or stockpiled materials 

. 

. 
 31 23 16 46-0009 CY Backfilling By Hydraulic Excavator, Backhoe, Loader At Exposed Underground Pipes And Structures ................................. 9.74  

    For >20 To 50, Add  7.31 
    For >50 To 250, Add  3.90 
    For >250 To 500, Add  1.46 

. 
 31 23 16 46-0010 CY Backfilling by Hand At Exposed Underground Pipes And Structures .................................................................................... 64.09  

XXXXXXX 
. 
 31 23 16 46-0011  Compaction Of Fill Or Subbase At Exposed Underground Pipe Or 

Structures (31 23 16 46) 
Note: With imported or stockpiled materials 

. 

. 
 31 23 16 46-0012 CY Compaction of Fill or Subbase by Mechanical Means At Exposed Underground Pipe Or Structures ................................... 13.14  

    For Up To 20, Add  13.14 
    For >20 To 50, Add  9.86 
    For >50 To 250, Add  5.26 
    For >250 To 500, Add  1.97 

. 
 31 23 16 46-0013 CY Compaction of Fill or Subbase by Hand At Exposed Underground Pipe Or Structures ........................................................ 42.53  

XXXXXXX 
. 
 31 23 16 46-0014  Loading Excess Material For Removal From Excavation At Exposed 

Underground Pipe Or Structures (31 23 16 46) 
Note: Includes hand work by laborer for clean-up. Not to be used when excavated material can be loaded directly 
into truck instead of stock-piling. See CSI section 01 74 19 00-0039 for hauling. 

. 

. 
 31 23 16 46-0015 CY Load Excess Material by Machine for Removal from Excavation At Exposed Underground Pipe Or Structures .................... 6.27  

    For Up To 20, Add  5.02 
    For >20 To 50, Add  3.14 
    For >50 To 250, Add  1.57 
    For >500 To 1,000, Deduct  -0.94 
    For >1,000, Deduct  -1.88 

. 
 31 23 16 46-0016 CY Load Excess Material by Hand for Removal from Excavation At Exposed Underground Pipe Or Structures ....................... 82.93  

XXXXXXX 
. 
 31 23 16 46-0017  Spread Excess Or Imported Material At Exposed Underground Pipe Or 

Structures (31 23 16 46) 
Note: Includes hand work by laborer for clean-up. 

. 

. 
 31 23 16 46-0018 CY Spread Excess Or Imported Material On Site By Machine At Exposed Underground Pipe Or Structures .............................. 2.95  

    For Up To 20, Add  2.36 
    For >20 To 50, Add  1.48 
    For >50 To 250, Add  0.74 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000, Deduct  -0.89 
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. 
 31 23 16 46-0019 CY Spread Excess Or Imported Material On Site By Hand At Exposed Underground Pipe Or Structures ................................. 45.76  

XXXXXXX 
. 
 31 23 19  Dewatering (31 23) 
. 
. 
 31 23 19 00-0001  Well Point Dewatering System (31 23 19) 
. 
. 
 31 23 19 00-0002  Delivery, Installation And Removal Cost (31 23 19 00-0001) 

Note: Priced by linear foot of header used. 
. 
. 

 31 23 19 00-0003 LF Up To 100' In Length Well Point System Delivery, Installation And Removal ..................................................................... 116.02  
. 

 31 23 19 00-0004 LF >100' To 250' In Length Well Point System Delivery, Installation And Removal ................................................................... 63.81  
. 

 31 23 19 00-0005 LF >250' To 500' In Length Well Point System Delivery, Installation And Removal ................................................................... 58.01  
. 

 31 23 19 00-0006 LF >250' To 500' In Length Well Point System Delivery, Installation And Removal ................................................................... 52.21  
. 

 31 23 19 00-0007 LF >500' To 1,000' In Length Well Point System Delivery, Installation And Removal ................................................................ 46.41  
. 

 31 23 19 00-0008 LF >1,000' In Length Well Point System Delivery, Installation And Removal ............................................................................. 40.61  

XXXXXXX 
. 
 31 23 19 00-0009  Well Point Dewatering System Rental (31 23 19 00-0001) 

Note: Includes all necessary equipment for a well point system (well point with risers, pump, valves, header pipe, 
discharge pipe, etc.). Use normal adjustment factor only for rental tasks and modifiers. Unit of measure and 
modifier quantities are based on linear feet of header per day (ex. 200 ft of header for four days - quantity should 
be 200x4 or 800 ft). Rental days include weekends, when appropriate, regardless if the system is operational 
during that time. Use weekly modifier for system use of five days to less than a month. Use monthly modifier for 
system use of one month or greater. See CSI section 31 23 19 00-0002 for installation, 31 23 19 00-0015 for 
operational costs. 

. 

. 
 31 23 19 00-0010 LFD Up To 100' In Length Well Point System Rental (LF x Days = Quantity) .................................................................................1.78  

    For >5 Days And <1 Month, Deduct  -0.39 
    For >1 Month, Deduct  -0.50 

. 
 31 23 19 00-0011 LFD >100' To 250' In Length Well Point System Rental (LF x Days = Quantity) ............................................................................1.04  

    For >5 Days And <1 Month, Deduct  -0.23 
    For >1 Month, Deduct  -0.29 

. 
 31 23 19 00-0012 LFD >250' To 500' In Length Well Point System Rental (LF x Days = Quantity) ............................................................................0.74  

    For >5 Days And <1 Month, Deduct  -0.16 
    For >1 Month, Deduct  -0.21 

. 
 31 23 19 00-0013 LFD >500' To 1,000' In Length Well Point System Rental (LF x Days = Quantity) .........................................................................0.54  

    For >5 Days And <1 Month, Deduct  -0.12 
    For >1 Month, Deduct  -0.15 

. 
 31 23 19 00-0014 LFD >1,000' In Length Well Point System Rental (LF x Days = Quantity) ......................................................................................0.49  

    For >5 Days And <1 Month, Deduct  -0.11 
    For >1 Month, Deduct  -0.14 

XXXXXXX 
. 
 31 23 19 00-0015  Well Point Dewatering System Operation Costs (31 23 19 00-0001) 

Note: The quantity for operation shall be the total number of hours the well point system is operational. 
. 
. 

 31 23 19 00-0016 HR Operation Costs .................................................................................................................................................................. 107.83  

XXXXXXX 
. 
 31 23 23  Fill (31 23) 
. 
. 
 31 23 23 23  Compaction (31 23 23) 
. 
. 
 31 23 23 23-0001  Compaction Water, Water Truck And Operator (31 23 23 23) 
. 
. 

 31 23 23 23-0002 MGL Compaction Water, Water Truck And Operator................................................................................................................... 186.16  
Note: Use this task in situations where fill, base material, etc. requires additional moisture to comply with the 
compaction specification. Includes delivery up to 15 miles. (Per 1000 Gallons) See CSI section 01 22 23 00-1248 
for water truck when water is available on site. 

XXXXXXX 
. 
 31 24  Embankments (31 20) 
. 
. 
 31 24 13  Roadway Embankments (31 24) 
. 
. 
 31 24 13 00-0001  Roadway, Parking Areas, Landscaping And Embankment Excavation And 

Shaping Operations (31 24 13) 
Note: Use this section for excavation and shaping operations even if the total quantity for the project exceeds 500 
CY. See CSI section 31 05 16 00-0000 for imported material, 32 12 16 00-0000 for asphalt paving, 32 13 13 00-
0000 for concrete paving. 

. 

. 
 31 24 13 00-0002  Cutting, Shaping And Rough Grading (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping, and embankments. Includes loading or stockpiling excess 
materials within 300' of initial cut. 

. 

. 
 31 24 13 00-0003  Cutting, Shaping, And Rough Grading (31 24 13 00-0002) 
. 
. 

 31 24 13 00-0004 CY Cut, Shape, and Rough Grading for Roadways, Parking Areas, Landscaping and Embankments by Machine in 
Soil .........................................................................................................................................................................................6.35  

    For Up To 20, Add  6.35 
    For >20 To 50, Add  4.76 
    For >50 To 250, Add  2.54 
    For >250 To 500, Add  0.95 
    For >1,000, Deduct  -0.95 
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. 
 31 24 13 00-0005 CY Cut, Shape, and Rough Grading for Roadways, Parking Areas, Landscaping and Embankments by Machine in 

Loose Rock ............................................................................................................................................................................ 7.87  
Note: Includes compacted aggregate 

    For Up To 20, Add  7.87 
    For >20 To 50, Add  5.90 
    For >50 To 250, Add  3.15 
    For >250 To 500, Add  1.18 
    For >1,000, Deduct  -1.18 

XXXXXXX 
. 
 31 24 13 00-0006  Cutting, Shaping, And Rough Grading By Hand (31 24 13 00-0002) 
. 
. 

 31 24 13 00-0007 SY  Shape Embankment/Slope By Hand Up To 1 On 4 Slope ...................................................................................................... 5.80  
. 

 31 24 13 00-0008 SY  Shape Embankment/Slope By Hand Greater Than 1 On 4 Slope ........................................................................................... 7.54  

XXXXXXX 
. 
 31 24 13 00-0009  Scarify Soil (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. 
. 
. 

 31 24 13 00-0010 CSF Scarify Soil For Roadways, Parking Areas, Landscaping And Embankments By Machine .................................................... 5.88  
    For Up To 20, Add  2.94 
    For >20 To 50, Add  1.47 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -1.18 

XXXXXXX 
. 
 31 24 13 00-0011  Relocating On Site Excavated Material (31 24 13 00-0001) 
. 
. 

 31 24 13 00-0012 CY >500' To 1,000', Relocating On Site Excavated Material For Roadways, Parking Areas, Landscaping And 
Embankments By Machine .................................................................................................................................................. 11.42  

    For Up To 20, Add  11.42 
    For >20 To 50, Add  8.57 
    For >50 To 250, Add  4.57 
    For >250 To 500, Add  1.71 
    For >1,000, Deduct  -1.71 

. 
 31 24 13 00-0013 CY >1,000', Relocating On Site Excavated Material For Roadways, Parking Areas, Landscaping And Embankments 

By Machine .......................................................................................................................................................................... 15.23  
    For Up To 20, Add  15.23 
    For >20 To 50, Add  11.42 
    For >50 To 250, Add  6.09 
    For >250 To 500, Add  2.28 
    For >1,000, Deduct  -2.28 

XXXXXXX 
. 
 31 24 13 00-0014  Spread And Shape Imported Or Stockpiled Material (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments. See CSI section 31 23 16 36-0032 for 
spreadding material by hand. 

. 

. 
 31 24 13 00-0015 CY Spread And Shape Imported Or Stockpiled Material For Roadways, Parking Areas, Landscaping and 

Embankments By Machine .................................................................................................................................................... 6.98  
    For Up To 20, Add  6.98 
    For >20 To 50, Add  5.24 
    For >50 To 250, Add  2.79 
    For >250 To 500, Add  1.05 
    For >1,000, Deduct  -1.05 

XXXXXXX 
. 
 31 24 13 00-0016  Grading (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. 
. 
. 

 31 24 13 00-0017 SY Rough Grade Roadway, Parking Areas, Landscaping And Embankments By Machine ......................................................... 0.71  
. 

 31 24 13 00-0018 SY Finish Grade Roadway, Parking Areas, Landscaping And Embankments By Machine .......................................................... 0.95  
. 

 31 24 13 00-0019 LF Finish Grade For Curb ............................................................................................................................................................ 1.07  
. 

 31 24 13 00-0020 LF Finish Grade For Curb And Gutter .......................................................................................................................................... 1.30  

XXXXXXX 
. 
 31 24 13 00-0021  Compaction Of Fill Or Subbase (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine, per lift. 
. 
. 

 31 24 13 00-0022 SY Compaction Of Fill Or Subbase For Roadways, Parking Areas, Landscaping And Embankments By Machine Per 
Lift .......................................................................................................................................................................................... 0.63  

    For Up To 250, Add  0.63 
    For >250 To 500, Add  0.47 
    For >500 To 1,000, Add  0.25 
    For >5,000, Deduct  -0.09 

XXXXXXX 
. 
 31 24 13 00-0023  Loading Excess Material For Removal From Excavation (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. Includes hand work by laborer 
for clean-up. 

. 

. 
 31 24 13 00-0024 CY Load Excess Material For Removal For Roadways, Parking Areas, Landscaping and Embankments by Machine ................ 5.39  

    For Up To 20, Add  5.39 
    For >20 To 50, Add  4.04 
    For >50 To 250, Add  2.16 
    For >250 To 500, Add  0.81 
    For >1,000, Deduct  -0.81 

XXXXXXX 
. 
 31 25  Erosion and Sedimentation Controls (31 20) 
. 
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. 
 31 25 14  Stabilization Measures for Erosion and Sedimentation Control (31 25)
. 
. 
 31 25 14 13  Hydraulically-Applied Erosion Control (31 25 14)
. 
. 
 31 25 14 13-0001  Bonded Fiber Matrix (31 25 14 13) 
. 
. 

 31 25 14 13-0002 MSF Up To 25,000 SF Bonded Fiber Matrix, Hydraulically Applied .............................................................................................. 49.14  
. 

 31 25 14 13-0003 MSF >25,000 To 50,000 SF Bonded Fiber Matrix, Hydraulically Applied ...................................................................................... 44.73  
. 

 31 25 14 13-0004 MSF >50,000 To 100,000 SF Bonded Fiber Matrix, Hydraulically Applied .................................................................................... 40.98  
. 

 31 25 14 13-0005 MSF >100,000 Bonded Fiber Matrix, Hydraulically Applied ........................................................................................................... 38.85  

XXXXXXX 
. 
 31 25 14 16  Rolled Erosion Control Mats and Blankets (31 25 14)

Note: Includes all staples and stakes for erosion control blankets and turf reinforcement mats. 
. 
. 
 31 25 14 16-0001  Erosion Control Blankets And Turf Reinforcement Mats (31 25 14 16) 
. 
. 
 31 25 14 16-0002  Erosion Control Blankets, Short Term, Light Duty (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0003 SY S75 Single Net Erosion Control Blanket ..................................................................................................................................1.83  
Note: Straw matrix with degradable thread to a single standard photodegradable polypropylene netting as 
manufactured by North American Green. 

. 
 31 25 14 16-0004 SY S75BN Single Net Erosion Control Blanket .............................................................................................................................2.25  

Note: Straw Matrix with Biodegradable Thread to a Single Natural Fiber Netting as manufactured by North 
American Green. 

. 
 31 25 14 16-0005 SY Curlex 1, Single Net Erosion Control Blanket ..........................................................................................................................1.76  

Note: As manufactured by American Excelsior 
. 

 31 25 14 16-0006 SY Curlex 1, Single Net Erosion Control Blanket ..........................................................................................................................1.83  
Note: As manufactured by American Green. 

. 
 31 25 14 16-0007 SY Futerra Erosion Control Blanket, Wood Fibers With Biodegradable Netting ...........................................................................1.67  

XXXXXXX 
. 
 31 25 14 16-0008  Erosion Control Blankets, Intermediate Duration (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0009 SY S150 Double Net Erosion Control Blanket ..............................................................................................................................2.32  
Note: Straw matrix with degradable thread to a double standard photodegradable polypropylene netting as 
manufactured by North American Green. 

. 
 31 25 14 16-0010 SY S150 BN Double Net Erosion Control Blanket ........................................................................................................................2.97  

Note: Straw matrix with biodegradable thread to a double natural fiber netting as manufactured by North 
American Green. 

. 
 31 25 14 16-0011 SY Curlex II, Double Net Erosion Control Blanket, Natural ...........................................................................................................2.01  

Note: As manufactured by American Excelsior. 
. 

 31 25 14 16-0012 SY Curlex II, Double Net Erosion Control Blanket, Green ............................................................................................................2.09  
Note: As manufactured by American Excelsior. 

. 
 31 25 14 16-0013 SY Enforcer Double Net Erosion Control Blanket .........................................................................................................................2.19  

Note: As manufactured by American Excelsior. 

XXXXXXX 
. 
 31 25 14 16-0014  Turf Reinforcement Mats (TRM) (31 25 14 16-0001) 

Note: Permanent, UV stabilized. 
. 
. 

 31 25 14 16-0015 SY P300 Permanent Polypropylene Turf Reinforcement Mat ..................................................................................................... 10.64  
Note: 100% synthetic, UV stabilized, two layer netting. 

. 
 31 25 14 16-0016 SY C350 Permanent Turf Reinforcement Mat ..............................................................................................................................9.83  

Note: 100% synthetic, UV stabilized netting incorporating natural coconut fibers as manufactured by North 
American Green. 

. 
 31 25 14 16-0017 SY Recyclex TRM, Permanent Turf Reinforcement Mat ...............................................................................................................9.09  

Note: As manufactured by American Excelsior, 100% recycled 

XXXXXXX 
. 
 31 25 14 16-0018  Jute Mesh Erosion Control Blankets (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0019 SY Jute Mesh, Open Uniform Weave ...........................................................................................................................................2.06  

XXXXXXX 
. 
 31 25 14 16-0020  Revegetation Mat (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0021 SY 3-Dimensional Webbed Revegetation Mat, Polyolefin Fiber ...................................................................................................7.96  
Note: Polyolefin fibers oriented and mechanically bonded between two nets. Landlok TRM 450 or equal. 

. 
 31 25 14 16-0022 SY Webbed Revegetation Mat, Polypropylene Fiber .................................................................................................................. 11.35  

Note: Polypropylene fibers positioned between two high strength biaxially oriented nets and mechanically held 
together by parallel stitching with polypropylene thread. Landlok TRM 1060 or equal. 

XXXXXXX 
. 
 31 25 14 23  Stabilization Measures for Erosion Control (31 25 14)

See CSI section 01 74 19 00-0039 for hauling greater than 15 miles. 
. 
. 
 31 25 14 23-0001  Sand Bags (31 25 14 23) 

Note: Bags filled on site with delivered material. Includes material and placement of bags. 
. 
. 

 31 25 14 23-0002 BAG 50 LB Capacity Sand Bag With Sand ......................................................................................................................................5.78 2.38 
    For >2,500 To 5,000, Deduct  -0.48 
    For >5,000, Deduct  -1.05 

. 
 31 25 14 23-0003 BAG 75 LB Capacity Sand Bag With Sand ......................................................................................................................................7.46 2.96 

    For >2,500 To 5,000, Deduct  -0.59 
    For >5,000, Deduct  -1.34 

. 
 31 25 14 23-0004 BAG 100 LB Capacity Sand Bag With  Sand ...................................................................................................................................9.38 3.54 

    For >2,500 To 5,000, Deduct  -0.71 
    For >5,000, Deduct  -1.65 
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. 
 31 25 14 23-0005 BAG 125 LB Capacity Sand Bag With Sand ................................................................................................................................. 11.57 4.43 

    For >2,500 To 5,000, Deduct  -0.89 
    For >5,000, Deduct  -2.04 

. 
 31 25 14 23-0006 BAG 150 LB Capacity Sand Bag With  Sand ................................................................................................................................ 14.06 5.31 

    For >2,500 To 5,000, Deduct  -1.06 
    For >5,000, Deduct  -2.47 

. 
 31 25 14 23-0007 BAG 175 LB Capacity Sand Bag With Sand ................................................................................................................................. 16.34 6.04 

    For >2,500 To 5,000, Deduct  -1.21 
    For >5,000, Deduct  -2.84 

. 
 31 25 14 23-0008 BAG 2,000 LB Capacity Sand Bag With Sand............................................................................................................................. 133.92 43.13 

    For >2,500 To 5,000, Deduct  -8.21 
    For >5,000, Deduct  -21.60 

. 
 31 25 14 23-0009 BAG 3,000 LB Capacity Sand Bag With Sand............................................................................................................................. 173.87 47.44 

    For >2,500 To 5,000, Deduct  -9.03 
    For >5,000, Deduct  -26.41 

XXXXXXX 
. 
 31 25 14 23-0010  Gravel Bags (31 25 14 23) 

Note: Bags filled on site with delivered material. Includes material and placement of bags. 
. 
. 

 31 25 14 23-0011 BAG 30 LB Capacity Gravel Bag With Gravel ................................................................................................................................. 5.28 1.59 
    For >2,500 To 5,000, Deduct  -0.31 
    For >5,000, Deduct  -0.84 

. 
 31 25 14 23-0012 BAG 50 LB Capacity Gravel Bag With Gravel ................................................................................................................................. 9.27 2.38 

    For >2,500 To 5,000, Deduct  -0.48 
    For >5,000, Deduct  -1.40 

XXXXXXX 
. 
 31 25 14 23-0013  Floating Turbidity Curtain (31 25 14 23) 

Note: Type 2 DOT fabric - 18 oz. nominal laminated vinyl/polyester. EPS flotation, 6 in. x 6 in., 13.5 lb./ft. 
buoyancy in fresh water and 14.4 lb./ft buoyancy in saltwater. 

. 

. 
 31 25 14 23-0014 LF 3' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 22.79  

    For Type 1, Deduct  -3.51 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.14 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  2.59 

. 
 31 25 14 23-0015 LF 4' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 24.69  

    For Type 1, Deduct  -3.86 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.35 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  2.85 

. 
 31 25 14 23-0016 LF 5' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 27.32  

    For Type 1, Deduct  -4.37 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.66 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.23 

. 
 31 25 14 23-0017 LF 6' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 29.56  

    For Type 1, Deduct  -4.79 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.92 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.54 

. 
 31 25 14 23-0018 LF 7' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 31.02  

    For Type 1, Deduct  -5.03 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.06 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.71 

. 
 31 25 14 23-0019 LF 8' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 32.49  

    For Type 1, Deduct  -5.26 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.20 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.89 

. 
 31 25 14 23-0020 LF 9' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 34.20  

    For Type 1, Deduct  -5.54 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.37 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.10 

. 
 31 25 14 23-0021 LF 10' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 36.52  

    For Type 1, Deduct  -5.96 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.63 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.41 

. 
 31 25 14 23-0022 LF 12' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 38.38  

    For Type 1, Deduct  -6.27 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.81 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.63 

. 
 31 25 14 23-0023 LF 13' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 40.86  

    For Type 1, Deduct  -6.71 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.08 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.96 

. 
 31 25 14 23-0024 LF 14' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 43.18  

    For Type 1, Deduct  -7.11 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.33 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  5.25 

. 
 31 25 14 23-0025 LF 15' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 45.42  

    For Type 1, Deduct  -7.48 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.55 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  5.53 

. 
 31 25 14 23-0026 LF 16' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 49.42  

    For Type 1, Deduct  -8.25 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.02 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.10 

. 
 31 25 14 23-0027 LF 17' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 51.82  

    For Type 1, Deduct  -8.65 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.27 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.39 
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. 
 31 25 14 23-0028 LF 18' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 54.16  

    For Type 1, Deduct  -9.02 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.49 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.67 

. 
 31 25 14 23-0029 LF 19' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 56.63  

    For Type 1, Deduct  -9.42 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.73 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.96 

. 
 31 25 14 23-0030 LF 20' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 59.05  

    For Type 1, Deduct  -9.80 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.96 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  7.24 

XXXXXXX 
. 
 31 25 14 23-0031  Turbidity Curtain Anchors (31 25 14 23) 
. 
. 

 31 25 14 23-0032 EA 14 LB, Turbidity Curtain Anchor System ............................................................................................................................. 609.28  
Note: Includes anchor, anchor chain, and marker buoy and rope. 

. 
 31 25 14 23-0033 EA 25 LB, Turbidity Curtain Anchor System ............................................................................................................................. 834.90  

Note: Includes anchor, anchor chain, and marker buoy and rope. 
. 

 31 25 14 23-0034 EA 40 LB, Turbidity Curtain Anchor System .......................................................................................................................... 1,061.51  
Note: Includes anchor, anchor chain, and marker buoy and rope. 

. 
 31 25 14 23-0035 EA 65 LB, Turbidity Curtain Anchor System .......................................................................................................................... 1,387.85  

Note: Includes anchor, anchor chain, and marker buoy and rope. 

XXXXXXX 
. 
 31 25 14 23-0036  Filter Bags (31 25 14 23) 
. 
. 
 31 25 14 23-0037  Non-Woven Filter Bags (31 25 14 23-0036) 
. 
. 

 31 25 14 23-0038 EA 6' x 15' Non-Woven Filter Bag ............................................................................................................................................. 175.69  
. 

 31 25 14 23-0039 EA 13' x 15' Non-Woven Filter Bag ........................................................................................................................................... 253.85  
. 

 31 25 14 23-0040 EA 15' x 15' Non-Woven Filter Bag ........................................................................................................................................... 292.30  

XXXXXXX 
. 
 31 25 14 23-0041  Monofilament Filter Bags (31 25 14 23-0036) 
. 
. 

 31 25 14 23-0042 EA 5' x 15' Monofilament Filter Bag .......................................................................................................................................... 182.54  
. 

 31 25 14 23-0043 EA 10' x 15' Monofilament Filter Bag ........................................................................................................................................ 252.29  

XXXXXXX 
. 
 31 25 14 23-0044  Cable Articulating Concrete Block (31 25 14 23) 

Note: 4000 PSI Compressive strength, 12 LB/CF maximum absorption. Interlocking block with longitudinal 
revetment cable. Includes anchoring block to 12" x 12" x 6" concrete pier every 5' with anchor and filling cells with 
stockpiled material. Excludes site preparation and imported materials. 

. 

. 
 31 25 14 23-0045 SF  4.75" Open Cell Articulated Concrete Block With Earth Backfill ............................................................................................ 39.30  

    For Up To 500, Add  8.83 
    For >500 To 1,000, Add  4.90 

. 
 31 25 14 23-0046 SF  6" Open Cell Articulated Concrete Block With Earth Backfill ................................................................................................. 45.05  

    For Up To 500, Add  10.07 
    For >500 To 1,000, Add  5.56 

. 
 31 25 14 23-0047 SF  7.5" Open Cell Articulated Concrete Block With Earth Backfill .............................................................................................. 51.62  

    For Up To 500, Add  11.49 
    For >500 To 1,000, Add  6.32 

. 
 31 25 14 23-0048 SF  9" Open Cell Articulated Concrete Block With Earth Backfill ................................................................................................. 58.24  

    For Up To 500, Add  12.94 
    For >500 To 1,000, Add  7.11 

. 
 31 25 14 23-0049 SF  4.75" Closed Cell Articulated Concrete Block ....................................................................................................................... 42.31  

    For Up To 500, Add  9.43 
    For >500 To 1,000, Add  5.20 

. 
 31 25 14 23-0050 SF  6" Closed Cell Articulated Concrete Block ............................................................................................................................ 48.64  

    For Up To 500, Add  10.78 
    For >500 To 1,000, Add  5.92 

. 
 31 25 14 23-0051 SF  7.5" Closed Cell Articulated Concrete Block ......................................................................................................................... 55.88  

    For Up To 500, Add  12.34 
    For >500 To 1,000, Add  6.75 

. 
 31 25 14 23-0052 SF  9" Closed Cell Articulated Concrete Block ............................................................................................................................ 63.11  

    For Up To 500, Add  13.91 
    For >500 To 1,000, Add  7.60 

XXXXXXX 
. 
 31 25 14 26  Stabilization Measures for Sedimentation Control (31 25 14)
. 
. 
 31 25 14 26-0001  Silt Fences And Dike Barriers (31 25 14 26) 

Note: Includes stakes and embedding. 
. 
. 
 31 25 14 26-0002  Silt Fences 2' High (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0003 LF 2' High Silt Fence with Stakes at 4' On Center ........................................................................................................................2.68  
. 

 31 25 14 26-0004 LF 2' High Silt Fence with Stakes at 6' On Center ........................................................................................................................2.10  
. 

 31 25 14 26-0005 LF 2' High Silt Fence with Stakes at 8' On Center ........................................................................................................................1.50  
. 

 31 25 14 26-0006 LF 2' High Silt Fence with Stakes at 10' On Center ......................................................................................................................1.29  

XXXXXXX 
. 
 31 25 14 26-0007  Silt Fences 3' High (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0008 LF 3' High Silt Fence with Stakes at 4' On Center ........................................................................................................................2.77  
. 

 31 25 14 26-0009 LF 3' High Silt Fence with Stakes at 6' On Center ........................................................................................................................2.26  
. 

 31 25 14 26-0010 LF 3' High Silt Fence with Stakes at 8' On Center ........................................................................................................................1.41  
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. 
 31 25 14 26-0011 LF 3' High Silt Fence with Stakes at 10' On Center ...................................................................................................................... 1.36  

XXXXXXX 
. 
 31 25 14 26-0012  Silt Dike Barrier (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0013 LF Silt Dike Barrier With Stakes ................................................................................................................................................... 3.15  

XXXXXXX 
. 
 31 25 14 26-0014  Silt Fences Removal (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0015 LF Removal Of Silt Fence And Stakes ......................................................................................................................................... 0.75  

XXXXXXX 
. 
 31 25 14 26-0016  Hay And Straw Bales (31 25 14 26) 

Note: Includes trench for placement, and stakes. 
. 
. 

 31 25 14 26-0017 LF Place Sterlized Straw Bales .................................................................................................................................................... 4.36  
Note: Includes securing in ground with stakes. 

. 
 31 25 14 26-0018 LF Place Hay Bales ...................................................................................................................................................................... 4.03  

Note: Includes securing in ground with stakes. 
. 

 31 25 14 26-0019 LF Removal Of Hay Or Straw Bales ............................................................................................................................................. 1.35  
Note: Includes removal of stakes. 

XXXXXXX 
. 
 31 25 14 26-0020  Sediment Logs (Degradable) (31 25 14 26) 
. 
. 
 31 25 14 26-0021  Sediment Logs (Degradable) (31 25 14 26-0020) 

Note: Includes stakes and removal after use. Curlex sediment logs as manufactured by American Excelsior. 
. 
. 

 31 25 14 26-0022 LF 12" Sediment Log .................................................................................................................................................................... 8.21  
. 

 31 25 14 26-0023 LF 20" Sediment Log .................................................................................................................................................................... 9.68  

XXXXXXX 
. 
 31 25 14 26-0024  Wattles (Degradable) With UV Stabilizied Synthetic Netting (31 25 14 26-0020) 

Note: Includes trench for placement, 24" wood staking at 4' on-center 
. 
. 

 31 25 14 26-0025 EA Wattles (Sterile Straw Filled Rolls), 9" x 25' ........................................................................................................................ 146.97  
. 

 31 25 14 26-0026 EA Wattles (Sterile Straw Filled Rolls), 12" x 20' ...................................................................................................................... 139.92  

XXXXXXX 
. 
 31 25 14 26-0027  Fiber Roll (CALTRANS Type 1) (31 25 14 26) 

Note: Includes furrow trench for placement, 24" wood staking at 4' on-center 
. 
. 

 31 25 14 26-0028 LF 8" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 .................................. 6.12  
    For >1,000 To 10,000, Deduct  -0.69 
    For >10,000, Deduct  -1.16 

. 
 31 25 14 26-0029 LF 9" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 .................................. 6.97  

    For >1,000 To 10,000, Deduct  -0.71 
    For >10,000, Deduct  -1.21 

. 
 31 25 14 26-0030 LF 12" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 ................................ 8.74  

    For >1,000 To 10,000, Deduct  -0.85 
    For >10,000, Deduct  -1.45 

XXXXXXX 
. 
 31 25 14 26-0031  Fiber Roll (CALTRANS Type 2) (31 25 14 26) 

Note: Includes 24" wood stakes at 2' on-center off-set on sides with ropes. 
. 
. 

 31 25 14 26-0032 LF 8" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 .................................. 5.26  
    For >1,000 To 10,000, Deduct  -0.56 
    For >10,000, Deduct  -0.95 

. 
 31 25 14 26-0033 LF 9" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 .................................. 6.07  

    For >1,000 To 10,000, Deduct  -0.58 
    For >10,000, Deduct  -0.99 

. 
 31 25 14 26-0034 LF 12" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 ................................ 7.19  

    For >1,000 To 10,000, Deduct  -0.62 
    For >10,000, Deduct  -1.06 

XXXXXXX 
. 
 31 25 14 26-0035  Inlet Protection Sediment Bags (31 25 14 26) 

Note: Includes removal, cleaning, and replacement per each location. 
. 
. 

 31 25 14 26-0036 EA 2' x 2' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 50.08  
. 

 31 25 14 26-0037 EA 2' x 3' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 62.50  
. 

 31 25 14 26-0038 EA 2' x 4' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 76.89  

XXXXXXX 
. 
 31 30  Earthwork Methods (31) 
. 
. 
 31 31  Soil Treatment (31 30) 
. 
. 
 31 31 16  Termite Control (31 31) 
. 
. 
 31 31 16 13  Chemical Termite Control (31 31 16)
. 
. 
 31 31 16 13-0001  Commercial Use (31 31 16 13) 
. 
. 

 31 31 16 13-0002 SF Termite Pretreatment, Commercial Soil Poisoning Under Slab ............................................................................................... 0.90  
. 

 31 31 16 13-0003 SF Termite Pretreatment, Commercial Slab And Walls ................................................................................................................ 0.90  

XXXXXXX 
. 
 31 31 16 13-0004  Residential Use (31 31 16 13) 
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. 

. 
 31 31 16 13-0005 SF Termite Pretreatment, Residential General Spraying Walls And Slab .....................................................................................0.80  

. 
 31 31 16 13-0006 SF  Termite Treatment, Existing Residential Structure ..................................................................................................................1.10  

XXXXXXX 
. 
 31 31 19  Vegetation Control (31 31) 
. 
. 
 31 31 19 13  Chemical Vegetation Control (31 31 19)
. 
. 
 31 31 19 13-0001  Soil Sterilants (31 31 19 13) 
. 
. 

 31 31 19 13-0002 MSF Soil Sterilant .......................................................................................................................................................................... 24.19  
Note: Use only in areas where complete control of all vegetation is desired, such as industrial sites, right-of-way, 
lumberyards, petroleum tank farms, around farm buildings, along fence lines, etc. When applied to the soil, this 
product usually inhibits plant growth for a year or more. 

    For >45 To 90, Deduct  -0.41 
    For >90 To 225, Deduct  -2.03 
    For >225, Deduct  -2.84 

XXXXXXX 
. 
 31 32  Soil Stabilization (31 30) 
. 
. 
 31 32 13  Soil Mixing Stabilization (31 32) 
. 
. 
 31 32 13 16  Cement Soil Stabilization (31 32 13) 
. 
. 
 31 32 13 16-0001  Cementitious Soil Binder (31 32 13 16) 
. 
. 

 31 32 13 16-0002 CY Cementitious Soil Binder, 4% Cement Mix By Volume ......................................................................................................... 37.79  
. 

 31 32 13 16-0003 CY Cementitious Soil Binder, 6% Cement Mix By Volume ......................................................................................................... 44.40  
. 

 31 32 13 16-0004 CY Cementitious Soil Binder, 9% Cement Mix By Volume ......................................................................................................... 55.28  
. 

 31 32 13 16-0005 CY Cementitious Soil Binder, 12% Cement Mix By Volume ....................................................................................................... 66.00  

XXXXXXX 
. 
 31 32 13 19  Lime Soil Stabilization (31 32 13) 

Note: Includes delivery up to 15 miles from the closest approved source, the cost for loading, and dumping. The price 
excludes the cost for spreading or backfilling. See CSI section 01 74 19 00-0039 for hauling greater than 15 miles. 

. 

. 
 31 32 13 19-0001  Lime Slurry (31 32 13 19) 
. 
. 

 31 32 13 19-0002 LCY Soil Stabilization With Lime Slurry 10% Lime Slurry By Volume ........................................................................................... 31.57  
. 

 31 32 13 19-0003 TON Cement Stabilized Base Material ........................................................................................................................................ 128.77  
. 

 31 32 13 19-0004 CWT Lime For Soil Stabilization ..................................................................................................................................................... 21.05  
Note: Excludes the cost for spreading or backfilling 

. 
 31 32 13 19-0005 LCY Roller, Grader - Lime Stabilization ........................................................................................................................................ 16.72  

. 
 31 32 13 19-0006 LCY Roller, Grader - Cement Stabilization ......................................................................................................................................3.79  

XXXXXXX 
. 
 31 32 13 19-0007  Lime Stabilized Subgrade (31 32 13 19) 

Note: Based on soil weight of 110 LB/CF using lime weight of 5.5 LB/CF (5%). 
. 
. 

 31 32 13 19-0008 SY 6" Thick Lime Stabilized Subgrade, 25 LB ............................................................................................................................ 12.05  
    For 4% Lime Instead Of 5%, Deduct  -0.37 
    For 6% Lime Instead Of 5%, Add  0.37 

. 
 31 32 13 19-0009 SY 7" Thick Lime Stabilized Subgrade, 29 LB ............................................................................................................................ 13.96  

    For 4% Lime Instead Of 5%, Deduct  -0.43 
    For 6% Lime Instead Of 5%, Add  0.43 

. 
 31 32 13 19-0010 SY 8" Thick Lime Stabilized Subgrade, 33 LB ............................................................................................................................ 15.92  

    For 4% Lime Instead Of 5%, Deduct  -0.49 
    For 6% Lime Instead Of 5%, Add  0.49 

XXXXXXX 
. 
 31 32 13 29  Liquid Soil Stabilization (31 32 13) 
. 
. 

 31 32 13 29-0001 GAL Polyacrylamide And Calcium Solution .....................................................................................................................................2.94  

XXXXXXX 
. 
 31 32 19  Geosynthetic Soil Stabilization and Layer Separation (31 32)
. 
. 
 31 32 19 13  Geogrid Soil Stabilization (31 32 19) 
. 
. 
 31 32 19 13-0001  Geogrid Fabrics (31 32 19 13) 

Note: For reinforcement of over steepened earth slopes, segmental retaining walls and other mechanically 
stabilized earth applications. 

. 

. 
 31 32 19 13-0002 SY 5.3 Ounce/SY, 1,700 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-150) ........................................................................................................................................................2.99  
    For Up To 50, Add  0.69 
    For >50 To 150, Add  0.51 
    For >150 To 250, Add  0.33 
    For >250 To 500, Add  0.17 

. 
 31 32 19 13-0003 SY 6.9 Ounce/SY, 3,100 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-300) ........................................................................................................................................................3.41  
    For Up To 50, Add  0.78 
    For >50 To 150, Add  0.58 
    For >150 To 250, Add  0.37 
    For >250 To 500, Add  0.19 
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. 
 31 32 19 13-0004 SY 8.7 Ounce/SY, 4,280 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-500) ........................................................................................................................................................ 3.71  
    For Up To 50, Add  0.84 
    For >50 To 150, Add  0.62 
    For >150 To 250, Add  0.41 
    For >250 To 500, Add  0.20 

. 
 31 32 19 13-0005 SY 12.6 Ounce/SY, 7,315 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-800) ........................................................................................................................................................ 5.30  
    For Up To 50, Add  1.17 
    For >50 To 150, Add  0.87 
    For >150 To 250, Add  0.57 
    For >250 To 500, Add  0.28 

. 
 31 32 19 13-0006 SY 14.1 Ounce/SY, 9,790 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-1000) ...................................................................................................................................................... 6.05  
    For Up To 50, Add  1.32 
    For >50 To 150, Add  0.98 
    For >150 To 250, Add  0.64 
    For >250 To 500, Add  0.32 

. 
 31 32 19 13-0007 SY 4.3 Ounce/SY, 1,658 LB/FT Wide Width Tensile Ultimate Bi-Axial Extruded Polypropylene Geogrid Fabric 

(Carthage Mills Enkagrid Max 20) .......................................................................................................................................... 3.04  
    For Up To 50, Add  0.70 
    For >50 To 150, Add  0.52 
    For >150 To 250, Add  0.34 
    For >250 To 500, Add  0.17 

. 
 31 32 19 13-0008 SY 5.9 Ounce/SY, 2,192 LB/FT Wide Width Tensile Ultimate Bi-Axial Extruded Polypropylene Geogrid Fabric 

(Carthage Mills Enkagrid Max 30) .......................................................................................................................................... 4.44  
    For Up To 50, Add  0.99 
    For >50 To 150, Add  0.73 
    For >150 To 250, Add  0.48 
    For >250 To 500, Add  0.24 

XXXXXXX 
. 
 31 32 19 16  Geotextile Soil Stabilization (31 32 19)
. 
. 
 31 32 19 16-0001  Nonwoven Polypropylene Geotextiles (31 32 19 16) 

Note: For drainage, filtration and separation. 
. 
. 

 31 32 19 16-0002 SY 3.0 Ounce/SY, 40 Mil, 80 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-30HS) .............. 0.94  
    For Up To 50, Add  0.22 
    For >50 To 150, Add  0.17 
    For >150 To 250, Add  0.11 
    For >250 To 500, Add  0.05 

. 
 31 32 19 16-0003 SY 3.5 Ounce/SY, 50 Mil, 95 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-35HS) .............. 1.00  

    For Up To 50, Add  0.24 
    For >50 To 150, Add  0.17 
    For >150 To 250, Add  0.11 
    For >250 To 500, Add  0.06 

. 
 31 32 19 16-0004 SY 4.0 Ounce/SY, 60 Mil, 115 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-40HS) ............ 1.08  

    For Up To 50, Add  0.25 
    For >50 To 150, Add  0.19 
    For >150 To 250, Add  0.12 
    For >250 To 500, Add  0.06 

. 
 31 32 19 16-0005 SY 4.5 Ounce/SY, 55 Mil, 120 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-45HS) ............ 1.16  

    For Up To 50, Add  0.27 
    For >50 To 150, Add  0.20 
    For >150 To 250, Add  0.13 
    For >250 To 500, Add  0.06 

. 
 31 32 19 16-0006 SY 6.0 Ounce/SY, 70 Mil, 160 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-60HS) ............ 1.37  

    For Up To 50, Add  0.31 
    For >50 To 150, Add  0.23 
    For >150 To 250, Add  0.15 
    For >250 To 500, Add  0.07 

. 
 31 32 19 16-0007 SY 7.0 Ounce/SY, 85 Mil, 180 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-70HS) ............ 1.61  

    For Up To 50, Add  0.37 
    For >50 To 150, Add  0.27 
    For >150 To 250, Add  0.18 
    For >250 To 500, Add  0.09 

. 
 31 32 19 16-0008 SY 8.0 Ounce/SY, 85 Mil, 205 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-80HS) ............ 1.77  

    For Up To 50, Add  0.40 
    For >50 To 150, Add  0.30 
    For >150 To 250, Add  0.19 
    For >250 To 500, Add  0.10 

. 
 31 32 19 16-0009 SY 10 Ounce/SY, 115 Mil, 250 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-

100HS) ................................................................................................................................................................................... 2.17  
    For Up To 50, Add  0.48 
    For >50 To 150, Add  0.36 
    For >150 To 250, Add  0.23 
    For >250 To 500, Add  0.12 

. 
 31 32 19 16-0010 SY 16 Ounce/SY, 175 Mil, 425 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric ..................................................... 4.74  

    For Up To 50, Add  0.99 
    For >50 To 150, Add  0.74 
    For >150 To 250, Add  0.49 
    For >250 To 500, Add  0.24 

XXXXXXX 
. 
 31 32 19 16-0011  Woven Geotextiles Fabric (31 32 19 16) 
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. 

. 
 31 32 19 16-0012 SY  200 LB Grab Tensile Woven Slit Film Geotextile Fabric (Carthage Mills FX-55) ....................................................................1.34  

    For Up To 50, Add  0.30 
    For >50 To 150, Add  0.23 
    For >150 To 250, Add  0.15 
    For >250 To 500, Add  0.07 

. 
 31 32 19 16-0013 SY 315 LB Grab Tensile Woven Slit Film Geotextile Fabric (Carthage Mills FX-66) ....................................................................1.87  

    For Up To 50, Add  0.41 
    For >50 To 150, Add  0.30 
    For >150 To 250, Add  0.20 
    For >250 To 500, Add  0.10 

. 
 31 32 19 16-0014 SY 4 To 6% Open Area, 370 x 250 LB Grab Tensile Woven Monofilament Geotextile Fabric (Carthage Mills Carthage 

6%) ........................................................................................................................................................................................3.28  
    For Up To 50, Add  0.70 
    For >50 To 150, Add  0.52 
    For >150 To 250, Add  0.34 
    For >250 To 500, Add  0.17 

. 
 31 32 19 16-0015 SY 11 To 15% Open Area, 370 x 220 LB Grab Tensile Woven Monofilament Geotextile Fabric (Carthage Mills 

Carthage 15%) .......................................................................................................................................................................3.20  
    For Up To 50, Add  0.69 
    For >50 To 150, Add  0.51 
    For >150 To 250, Add  0.34 
    For >250 To 500, Add  0.17 

. 
 31 32 19 16-0016 SY 6.9 Oz/SY, 250 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

250TF) ...................................................................................................................................................................................2.80  
    For Up To 50, Add  0.61 
    For >50 To 150, Add  0.45 
    For >150 To 250, Add  0.30 
    For >250 To 500, Add  0.15 

. 
 31 32 19 16-0017 SY 9.1 Oz/SY, 333 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

330TF) ...................................................................................................................................................................................2.99  
    For Up To 50, Add  0.64 
    For >50 To 150, Add  0.48 
    For >150 To 250, Add  0.31 
    For >250 To 500, Add  0.16 

. 
 31 32 19 16-0018 SY 12.1 Oz/SY, 400 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

400TF) ...................................................................................................................................................................................3.81  
    For Up To 50, Add  0.81 
    For >50 To 150, Add  0.60 
    For >150 To 250, Add  0.40 
    For >250 To 500, Add  0.20 

. 
 31 32 19 16-0019 SY 12.1 Oz/SY, 400 LB/IN Wide Width Tensile Ultimate Woven Monofilament And Fibrillated Geotextile Fabric 

(Carthage Mills FX-400MF) ....................................................................................................................................................5.41  
    For Up To 50, Add  1.13 
    For >50 To 150, Add  0.84 
    For >150 To 250, Add  0.56 
    For >250 To 500, Add  0.28 

XXXXXXX 
. 
 31 32 19 16-0020  Geomembranes (31 32 19 16) 
. 
. 
 31 32 19 16-0021  Polyvinyl Chloride (PVC) Geomembrane (31 32 19 16-0020) 
. 
. 

 31 32 19 16-0022 SF 20 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................1.04  
. 

 31 32 19 16-0023 SF 30 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................1.20  
. 

 31 32 19 16-0024 SF 40 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................1.44  
. 

 31 32 19 16-0025 SF 50 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................1.73  
. 

 31 32 19 16-0026 SF 60 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................1.97  
. 

 31 32 19 16-0027 SF 70 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................2.16  
. 

 31 32 19 16-0028 SF 80 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................2.33  
. 

 31 32 19 16-0029 SF 90 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................2.58  
. 

 31 32 19 16-0030 SF 100 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics)...............................................................................................2.81  

XXXXXXX 
. 
 31 32 19 16-0031  High Density Polyethylene (HDPE) Geomembrane (31 32 19 16-0020) 
. 
. 

 31 32 19 16-0032 SF 20 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................0.89  
. 

 31 32 19 16-0033 SF 30 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................1.11  
. 

 31 32 19 16-0034 SF 40 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................1.30  
. 

 31 32 19 16-0035 SF 50 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................2.11  
. 

 31 32 19 16-0036 SF 60 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................1.64  
. 

 31 32 19 16-0037 SF 80 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................2.02  
. 

 31 32 19 16-0038 SF 100 Mil High Density Polyethylene Membrane (US Fabrics) ...................................................................................................2.39  
. 

 31 32 19 16-0039 SF 120 Mil High Density Polyethylene Membrane (US Fabrics) ...................................................................................................4.29  
. 

 31 32 19 16-0040 SF 140 Mil High Density Polyethylene Membrane (US Fabrics) ...................................................................................................4.45  

XXXXXXX 
. 
 31 32 19 26  Geoweb Cellular Confinement System (31 32 19)

Note: Includes staples, stakes and filling cells with stockpiled material. Excludes site preparation and imported materials. 
. 
. 
 31 32 19 26-0001  Geoweb Cellular Confinement System (31 32 19 26) 

Note: Includes staples, stakes and filling cells with stockpiled material. Excludes site preparation and imported 
materials. 

. 

. 
 31 32 19 26-0002 SF 4" Geoweb Cellular Confinement System (Presto Geosystems) .............................................................................................5.34  

    For >20,000, Deduct  -0.10 
    For >2:1 Slope, Add  1.07 
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. 
 31 32 19 26-0003 SF 6" Geoweb Cellular Confinement System (Presto Geosystems)............................................................................................. 6.28  

    For >20,000, Deduct  -0.15 
    For >2:1 Slope, Add  1.07 

. 
 31 32 19 26-0004 SF 8" Geoweb Cellular Confinement System (Presto Geosystems)............................................................................................. 7.40  

    For >20,000, Deduct  -0.21 
    For >2:1 Slope, Add  1.07 

XXXXXXX 
. 
 31 32 36  Soil Nailing (31 32) 
. 
. 
 31 32 36 11  Soil Nailing Stabilization (31 32 36)
. 
. 
 31 32 36 11-0001  Landslide and Slip-Out Stabilization (31 32 36 11) 

Note: Work shall consist of the Contractor stabilizing identified slides by internally reinforcing the soil mass with 
reinforcing elements (nails) by using one or more of the installation methods specified in this contract. The Owner 
will identify locations for work to be performed as specified herein. The Contractor shall review all locations with 
Owner representatives to determine the method to be used.  The Contractor will provide all necessary 
engineering plans and details required to successfully repair slides as noted.  These plans shall be stamped by a 
registered professional engineer with a current California license who is knowledgeable in the design and 
implementation of slope stabilization with soil nails and related work. The contractor shall furnish all labor, 
materials, and equipment required to complete the work.  Any necessary installation methods and associated 
costs are the responsibility of the contractor.  The Contractor and the Contractor’s Engineer will also warrant the 
stability of the repaired roadway section for a period of 5 years. 

. 

. 
 31 32 36 11-0002  BioWall® (31 32 36 11-0001) 

Note: Furnish and install the BioWall® to integrate with Launched Soil Nails™, SuperNails® or Self Drilling 
SuperNails®.  The BioWall® is a confined soil/compost mass capable of sustaining vegetation at slope angles up 
to ¼(H):1(V), and is composed of 2 layers of galvanized wire mesh and 2 layers of lightweight geosynthetic 
encasing a seeded compost and/or topsoil mix, tied to the soil nails by steel plates.  Furnish equipment and 
incidentals necessary to complete the work.  BioWall® to soil nail connection details will be determined by the 
Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals.  Unit Pricing excludes 
Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 11-0003 SF BioWall® Construction .......................................................................................................................................................... 21.00  

XXXXXXX 
. 
 31 32 36 11-0004  GeoSynthetically Confined Soil™ (GCS®) Components (31 32 36 11-0001) 

Note: Furnish and install geosynthetic reinforcement, backfill and facing element to construct a Geosynthetically 
Confined Soil Wall™ (GCS®).  Designs shall comply with the Design Standards for Geosynthetically Confined 
Soil Walls (adapted from the NCHRP Report 556 – Design and Construction Guidelines for Geosynthetic – 
Reinforced Soil Bridge Abutments with a Flexible Facing) noted below.  Reinforcement Selection and Placement: 
Geosynthetic reinforcement shall consist of high-tenacity geotextiles manufactured for soil reinforcement 
applications. Geotextiles shall not be exposed to sunlight and extreme temperatures for an extended period of 
time. Damaged or improperly handled geosynthetic reinforcement shall be rejected.  Use a woven polypropylene 
geotextile with ultimate tensile strength of 2400 lbs/ft (Amoco 2044 or similar) in the cross-machine direction (as 
per ASTM D4595).  The geosynthetic reinforcement perpendicular to the wall face should consist of one 
continuous piece of material. Overlap of reinforcement in the design strength direction is not permitted. Adjacent 
sections of geosynthetic reinforcement should be placed so as to ensure that horizontal coverage shown on the 
plans is provided.  Tracked construction equipment shall not be operated directly on the geosynthetic 
reinforcement. A minimum backfill thickness of 150 mm (6 in.) is required before operation of tracked vehicles 
over the geosynthetic reinforcement. Turning of tracked vehicles should be kept to a minimum to prevent 
displacing the fill and damaging or moving the geosynthetic reinforcement.  Rubber-tired equipment may pass 
over the geosynthetic reinforcement at slow speeds less than 17 km/hr (10 miles/hr). Sudden braking and sharp 
turning should be avoided.  Backfill Specifications:  Structure backfill material should consist of material free from 
organic or other unsuitable material as determined by the Contractor’s Engineer.  Grading of the backfill should 
be as follows: 100 percent passing 100 mm (4 in.) sieve, 0-60 percent passing No. 40 (0.425 mm) sieve, and 0-
15 percent passing No. 200 (0.075mm) sieve; plasticity index (PI) as determined by AASHTO T90, should not 
exceed 6.  The backfill should exhibit an angle of internal friction of not less than 34 degrees, as determined by 
the standard direct shear test on the portion finer than 2 mm (No.10) sieve, using a sample compacted to 95 
percent of AASHTO T-99, Methods C or D, at optimum moisture content. No testing is required for backfills where 
80 percent of sizes are greater than 19 mm.  The backfill should be substantially free of shale or other soft, poor 
durability particles and should have an organic content not larger than 1 percent. The backfill should have a pH 
between 4.5 and 9.   Backfill Placement:  Reinforced fill should be placed as specified in construction plans in 
compacted lift thickness of 8in, but in no case in lifts greater than 12in.   Reinforced fill should be placed and 
compacted at or within 2 percent dry of the optimum moisture content. If the reinforced fill is free draining (i.e., 
with less than 5 percent passing a No. 200 sieve), water content of the fill may be within ±3 percent of the 
optimum.  A minimum density of 90 percent of standard Proctor density is required. Optimum compaction is 100 
percent of AASHTO T-99 (or 95 percent of AASHTO T-180) but this may not be possible throughout the wall 
structure. If significant percentage of the backfill is coarse material (i.e., greater than 30 percent retained on the 
19 mm, or 3/4 in., sieve), a procedural specification may be used to verify compaction, (no less than two passes 
with a conventional vibratory plate compaction equipment).  Backfill should be placed, spread, and compacted so 
as to prevent the development of wrinkles or movement of the geosynthetic reinforcement and the wall facing 
units.  Only hand-operated compaction equipment should be allowed within 0.5 m (1.5 ft) of the front of th See 
CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 11-0005 SF GeoSynthetically Confined Soil™ (GCS®) Wall Construction .............................................................................................. 10.75  

Note: Installation sold per square face foot (excludes materials) 
. 

 31 32 36 11-0006 EA GeoSynthetically Confined Soil™ (GCS®) Wall Galvanized Wire Basket Units (approximately 10’’ x 120’’) ...................... 96.00  
. 

 31 32 36 11-0007 EA GeoSynthetically Confined Soil™ (GCS®) Wall Concrete Masonry Units (approximately 8’’ x 8’’ x 16’’) ............................. 4.50  
. 

 31 32 36 11-0008 SF GeoSynthetically Confined Soil™ (GCS®) Wall Woven Geotextile ........................................................................................ 0.75  

XXXXXXX 
. 
 31 32 36 11-0009  Turf (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 
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. 

. 
 31 32 36 11-0010  Permanent Turf Reinforcing Mat (TRM) (31 32 36 11-0009) 

Note: Furnish a web of mechanically bonded synthetic fibers that are entangled to form a strong and 
dimensionally stable mat. Place fibers between 2 or 3 high-strength, biaxially oriented nets mechanically bound 
together by stitching with polyolefin thread. The netting material must be resistant to biological, chemical, and 
ultra-violet degradation. 

. 

. 
 31 32 36 11-0011 SF Permanent Turf Reinforcement Mat ........................................................................................................................................1.25  

Note: sold per square face foot 

XXXXXXX 
. 
 31 32 36 11-0012  Biodegradable Turf Reinforcing Mat (TRM) (31 32 36 11-0009) 

Note: Furnish a geotextile composed of seed free processed natural fiber matrix mechanically bound together 
with 100% degradable binding fiber or netting to form a continuous matrix. 

. 

. 
 31 32 36 11-0013 SF Biodegradable Turf Reinforcement Mat ..................................................................................................................................0.50  

Note: sold per square face foot 

XXXXXXX 
. 
 31 32 36 11-0014  Shotcrete or Gunite (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0015  Wet-Mix Shotcrete for use with Launched Soil Nails™, SuperNails®, 

SuperMicropiles™, Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 11-0014) 
Note: Furnish steel reinforced shotcrete to integrate with Launched Soil Nails™, SuperNails®, SuperMicropiles™, 
Self Drilling SuperMicropiles™ or Self Drilling SuperNails® and complying with the requirements of ACI 506.2, 
"Specifications for Materials, Proportioning and Application of Shotcrete", except as otherwise specified. 
Shotcreting consists applying of one or more layers of concrete conveyed through a hose pneumatically projected 
at a high velocity against a prepared surface.  Produce shotcrete by a wet-mix. The wet-mix process consists of 
thoroughly mixing all the ingredients except accelerating admixtures, but including the mixing water, introducing 
the mixture into the delivery equipment and delivering it, by positive displacement, to the nozzle. Air jet the wet-
mix shotcrete from the nozzle at high velocity onto the surface. For additional descriptive information, refer to the 
American Concrete Institute ACI 506R "Guide to Shotcrete."  The Contractor’s Engineer shall provide all 
necessary details required to successfully construct the temporary or permanent facing and facing drainage 
system to satisfy the design intent of the facing. Comply with AASHTO Specifications, or accepted industry 
standards for any specific items that may not be addressed herein or elsewhere in this Contract Document.   Use 
materials for shotcrete conforming to the following requirements:   Cement   
 AASHTO M85/ ASTM C150, Type I, II, III or V.  Fine Aggregate  
 AASHTO M6/ASTM C33 clean, natural.  Coarse Aggregate   AASHTO M80, 
Class B for quality  Water Clean and Potable. AASHTO M157/ASTM C94  Chemical Admixtures 
Accelerator Fluid type, applied at nozzle, meeting requirements of AASHTO M194/ASTM C494/ASTM C1141. 
Water-reducer and   Superplastisizer  AASHTO M194/ASTM C494 Type A, C, D, E, F, or G 
Retarders  AASHTO M194/ ASTM C494 Type B or D. Mineral Admixtures  Fly Ash
 AASHTO M295/ASTM C618 Type F or C, cement replacement up to 35 percent by weight of 
cement.  Silica Fume ASTM C1240, 90 percent minimum silicon dioxide solids content, not to exceed 12 
percent by weight of cement. Welded Wire Fabric  AASHTO M55/ASTM A185 or A497. Double 
twisted hexagonal ASTM A975-97 guidelines for Double Twisted Hexagonal Mesh Gabions Prepackaged 
Shotcrete  ASTM C928.  PVC Drain Pipes:  Pipe ASTM 1785 Schedule 40 PVC, solid and 
perforated wall, cell classification 12454-B or 12354-C, wall thickness SDR 35, with solvent weld or elastomeric 
gasket joints.   Deliver, store and handle materials to prevent contamination, segregation, corrosion or damage. 
Store liquid admixtures to prevent evaporation and freezing.  Use aggregate for shotcrete meeting the strength 
and durability requirements of AASHTO M6/M80, as applicable, and the following gradation requirements: Sieve 
Size  Percent Passing by Weight  1/2"   100  3/8" 
  90-100  No. 4   70-85  No. 8  
 100   Proportion the shotcrete to be pumpable with the concrete pump furnished for the work, with a 
cementing materials content of at least 390 kilograms per cubic meter and water/cement ratio not greater than 
0.50. Do not use admixtures unless approved by the Contractor’s Engineer. Thoroughly mix admixtures into the 
shotcrete at the rate specified by the manufacturer. Use only accelerators compatible with the cement used, non-
corrosive to steel, and not promoting other detrimental effects such as cracking or excessive shrinkage. The 
maximum allowable chloride ion content of all ingredients is 0.10% when tested to AASHTO T260.  Air 
entrainment is not required for temporary shotcrete construction facings.  Provide shotcrete with a design 
compressive strength of 2000 psi in 3 days and 4000 psi in 28 days.  Batch aggregate and cement by weight or 
by volume in accordance with the requirements of ASTM C94 or AASHTO M241/ASTM C685. Use mixing 
equipment that thoroughly blends the materials in sufficient quantity to maintain placing continuity. Produce ready 
mix shotcrete complying with 

. 

. 
 31 32 36 11-0016 SFI Wet-Mix Reinforced Shotcrete ................................................................................................................................................4.25  

Note: sold per inch thickness over one square face foot of area (includes reinforcing steel). 

XXXXXXX 
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. 
 31 32 36 11-0017  Dry-Mix Shotcrete for use with Launched Soil Nails™, SuperNails®, 

SuperMicropiles™, Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 11-0014) 
Note: Furnish steel reinforced shotcrete to integrate with Launched Soil Nails™, SuperNails®, SuperMicropiles™, 
Self Drilling SuperMicropiles™ or Self Drilling SuperNails® and complying with the requirements of ACI 506.2, 
"Specifications for Materials, Proportioning and Application of Shotcrete", except as otherwise specified. 
Shotcreting consists applying of one or more layers of concrete conveyed through a hose pneumatically projected 
at a high velocity against a prepared surface.  Produce shotcrete by a dry-mix. The dry-mix process consists of 
thoroughly mixing Portland cement and aggregate (and or synthetic fiber)  thoroughly mixed dry, passed through 
a cement gun and conveyed by air through a flexible tube, hydrated at a nozzle at the end of such flexible tube 
and deposited by air pressure in its place of final repose. For additional descriptive information, refer to the 
American Concrete Institute ACI 506R "Guide to Shotcrete."  The Contractor’s Engineer shall provide all 
necessary details required to successfully construct the temporary or permanent facing and facing drainage 
system to satisfy the design intent of the facing. Comply with AASHTO Specifications, or accepted industry 
standards for any specific items that may not be addressed herein or elsewhere in this Contract Document.   Use 
materials for shotcrete conforming to the following requirements:   Cement   
 AASHTO M85/ ASTM C150, Type I, II, or III.  Fine Aggregate  
 AASHTO M6/ASTM C33 clean, natural.  Coarse Aggregate   AASHTO M80, 
Class B for quality  Fiber Reinforcement  ASTM C116-00   
  Water Clean and Potable. AASHTO M157/ASTM C94 and shall be maintained at a uniform 
pressure which shall be at least 15 pounds per square inch above air pressure at the nozzle. Chemical 
Admixtures  Accelerator Fluid type, applied at nozzle, meeting requirements of AASHTO M194/ASTM 
C494/ASTM C1141.  Water-reducer and   Superplastisizer  AASHTO M194/ASTM C494 Type A, C, D, E, 
F, or G Retarders  AASHTO M194/ ASTM C494 Type B or D. Mineral Admixtures  Fly Ash
 AASHTO M295/ASTM C618 Type F or C, cement replacement up to 35 percent by weight of 
cement.  Silica Fume ASTM C1240, 90 percent minimum silicon dioxide solids content, not to exceed 12 
percent by weight of cement. Welded Wire Fabric  AASHTO M55/ASTM A185 or A497. Double 
twisted hexagonal ASTM A975-97 guidelines for Double Twisted Hexagonal Mesh Gabions Prepackaged 
Shotcrete  ASTM C928.  PVC Drain Pipes:  Pipe ASTM 1785 Schedule 40 PVC, solid and 
perforated wall, cell classification 12454-B or 12354-C, wall thickness SDR 35, with solvent weld or elastomeric 
gasket joints.   Deliver, store and handle materials to prevent contamination, segregation, corrosion or damage. 
Store liquid admixtures to prevent evaporation and freezing.  Use aggregate for shotcrete meeting the strength 
and durability requirements of AASHTO M6/M80, as applicable, and the following gradation requirements: Sieve 
Size  Percent Passing by Weight  1/2"   100  3/8" 
  90-100  No. 4   70-85  No. 8  
 100   Proportion the shotcrete to be pumpable with the concrete pump furnished for the work, with a 
cementing materials content of at least 390 kilograms per cubic meter and water/cement ratio not greater than 
0.50. Do not use admixtures unless approved by the Contractor’s Engineer. Thoroughly mix admixtures into the 
shotcrete at the rate specified by the manufacturer. Use only accelerators compatible with the cement used, non-
corrosive to steel, and not promoting other detrimental effects such as cracking or excessive shrinkage. The 
maximum allowable chloride ion content of all ingredients is 0.10% when tested to AASHTO T260.  Air 
entrainment is not required for temporary shotcrete construction facings.  Provide shotcrete with a design 
compressive strength of 2000 psi in 3 days and 4000 psi in 28 days.  Batch aggregate and cement by weight or 
by volume in accordance with the requirements of ASTM C94 or AASHTO M241/ASTM C685. U 

. 

. 
 31 32 36 11-0018 SFI Dry-Mix Reinforced Gunite ...................................................................................................................................................... 5.75  

Note: sold per inch thickness over one square face foot of area (includes reinforcing steel). 

XXXXXXX 
. 
 31 32 36 11-0019  Steel Fiber Reinforcement for use with Launched Soil Nails™, 

SuperNails®, SuperMicropiles™, Self-Drilling SuperNails® / 
SuperMicropiles™ (31 32 36 11-0014) 

. 

. 
 31 32 36 11-0020 SFI Steel Fiber Reinforcement ...................................................................................................................................................... 1.00  

Note: sold per inch thickness over one square face foot of area 

XXXXXXX 
. 
 31 32 36 11-0021  Steel Mesh and Steel Plates for use with Launched Soil Nails™, 

SuperNails® and Self Drilling SuperNails® (31 32 36 11-0001) 
Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0022  Steel Mesh Surface Treatment for use with Launched Soil Nails™, 

SuperNails® and Self Drilling SuperNails® (31 32 36 11-0021) 
Note: Furnish Galfan® Coated Steel Mesh for use with Launched Soil Nails™, SuperNails®, or Self Drilling 
SuperNails® that is a double twisted hexagonal galvanized steel wire mesh manufactured according to ASTM 
A975-97 guidelines for Double Twisted Hexagonal Mesh Gabions. Alternately, the mesh may be a diamond 
shaped, three dimensional mesh made with high capacity 3-millimeter diameter wire. Furnish steel plates to 
connect the mesh to the nail systems described herein.  Furnish equipment and incidentals necessary to 
complete the work.  Soil Nail to mesh connection details will be determined by the Contractor’s Engineer and 
identified in the Contractor’s stamped plans and submittals. 

. 

. 
 31 32 36 11-0023 SF High Capacity Diamond Mesh ............................................................................................................................................... 10.00  

Note: sold per square face foot 
. 

 31 32 36 11-0024 SF Double Twist Wire Mesh ....................................................................................................................................................... 12.50  
Note: sold per square face foot 

XXXXXXX 
. 
 31 32 36 11-0025  Steel Plates (31 32 36 11-0021) 
. 
. 

 31 32 36 11-0026 EA Galvanized Steel Plates (8x8) ............................................................................................................................................... 31.50  
. 

 31 32 36 11-0027 EA Galvanized Steel Plates (10x10) ........................................................................................................................................... 40.00  
. 

 31 32 36 11-0028 EA Galvanized Steel Plates (12x12) ........................................................................................................................................... 54.00  

XXXXXXX 
. 
 31 32 36 11-0029  Drilled Horizontal Drains (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 
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. 

. 
 31 32 36 11-0030 LF Drilled PVC Horizontal Drains (up to 2" Diameter) ................................................................................................................ 18.75  

. 
 31 32 36 11-0031 LF Stripdrain (6" Wide) .................................................................................................................................................................3.25  

. 
 31 32 36 11-0032 LF PVC Drain Collector Pipe System ......................................................................................................................................... 14.50  

XXXXXXX 
. 
 31 32 36 11-0033  Rockfall Stabilization (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0034 SF Scaling ....................................................................................................................................................................................3.75  

. 
 31 32 36 11-0035 SF Trim Blasting ....................................................................................................................................................................... 155.00  

. 
 31 32 36 11-0036 SY Slope Drape - Double Twist Wire Mesh ................................................................................................................................ 41.00  

. 
 31 32 36 11-0037 SY Slope Drape - Cable Net ..................................................................................................................................................... 130.00  

. 
 31 32 36 11-0038 SY Slope Drape - Tecco Mesh (4mm) ...................................................................................................................................... 130.00  

. 
 31 32 36 11-0039 LF Temporary Rockfall Barrier ................................................................................................................................................. 470.00  

. 
 31 32 36 11-0040 LF Low Reach Drilling (<25 feet) ................................................................................................................................................ 21.00  

. 
 31 32 36 11-0041 LF High Reach Drilling (>25 feet) ............................................................................................................................................... 40.00  

. 
 31 32 36 11-0042 LF Limited Access Drilling .......................................................................................................................................................... 94.00  

. 
 31 32 36 11-0043 LF F&I Rock Dowel - #8 Grade 75 All-Thread Bar (Galvanized) ................................................................................................ 16.75  

. 
 31 32 36 11-0044 LF F&I Rock Dowel - #11 Grade 75 All-Thread Bar (Galvanized) .............................................................................................. 26.50  

. 
 31 32 36 11-0045 LF F&I Rock Dowel - 8# Grade 150 All-Thread Bar (Galvanized) .............................................................................................. 21.00  

. 
 31 32 36 11-0046 LF F&I Rock Dowel - #11 Grade 150 All-Thread Bar (Galvanized) ............................................................................................ 31.50  

. 
 31 32 36 11-0047 EA Rock Anchor Testing ........................................................................................................................................................... 795.00  

XXXXXXX 
. 
 31 32 36 11-0048  Mobilization / Demobilization (31 32 36 11-0001) 
. 
. 

 31 32 36 11-0049 EA Mobilization .................................................................................................................................................................... 16,675.00  
. 

 31 32 36 11-0050 EA Limited Access, Rockfall And Compaction Grouting Mobilization, in addition to Mobilization .......................................... 9,775.00  

XXXXXXX 
. 
 31 32 36 11-0051  Daily Crew Rates (DCR) (31 32 36 11-0001) 
. 
. 

 31 32 36 11-0052 DAY Soils Stabilization Crew, Per Workday ........................................................................................................................... 10,550.00  
. 

 31 32 36 11-0053 DAY Rockfall Stabilization Crew, Per Workday ........................................................................................................................ 9,350.00  
. 

 31 32 36 11-0054 DAY Compaction Grouting Crew, Per Workday ..................................................................................................................... 12,600.00  
. 

 31 32 36 11-0055 EA Additional Crew Member/Crew......................................................................................................................................... 2,100.00  
. 

 31 32 36 11-0056 EA Out of State Crew Rotation .............................................................................................................................................. 4,350.00  

XXXXXXX 
. 
 31 32 36 13  Driven Soil Nailing (31 32 36) 
. 
. 
 31 32 36 13-0001  Large Diameter Micropiles (31 32 36 13) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 13-0002 LF 5" Micropiles (with up to 5.5" steel casing) ............................................................................................................................ 85.85  

. 
 31 32 36 13-0003 LF 7" Micropiles (with up to 7.625" steel casing) ...................................................................................................................... 118.22  

. 
 31 32 36 13-0004 LF 10" Micropiles (with up to 9.625" steel casing) .................................................................................................................... 151.32  

. 
 31 32 36 13-0005 LF 12" Micropiles (with up to 11.875" steel casing) .................................................................................................................. 193.69  

XXXXXXX 
. 
 31 32 36 16  Grouted Soil Nailing (31 32 36) 
. 
. 
 31 32 36 16-0001  Grouting (31 32 36 16) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 16-0002  Compaction Grouting (31 32 36 16-0001) 

Note: A. Furnish compaction grout material manufactured on-site (at the project location) in volumetric batching 
equipment so that grout rheology can be controlled real-time. The grout shall have a slump of 0.50" to 3.0" 
depending on the specific requirements of the project and shall conform to the engineering plans developed and 
submitted by the Contractor. Grout components shall consist of Type I/II cement, potable water and aggregate. 
Fly Ash may be added to the mix per the engineering plans. All aggregate for the compaction grout material shall 
meet the following requirements:  a. 100% passing the 1/2" sieve b. Less than 2% organics c. No bentonite or 
other clay of medium to high plasticity shall be used.  Site conditions and re-leveling requirements shall 
determine the exact proportions of cement, water and soil. The grout mix shall generally consist of aggregate with 
up to 12% cement by weight and water to form a very stiff mortar-like mixture. No admixtures shall be used 
without the Project Manager's approval, and previous testing. Mix design and test results of grout mixture must 
be submitted and approved by the Project Manager 15 Days prior to the commencement of the work.  A. 
Gradations of the aggregate material to be utilized shall be submitted as part of the submittal process and prior to 
any work taking place.  B. The compaction grouting mixer shall be of a type to ensure complete mixing of the stiff 
grout, as approved by the Project Manager. The compaction grout mixer shall be of sufficient capacity to 
continuously deliver grout having a slump of less than 1.5 inches at pressures up to 1,000 psi, at flow rates 
ranging from 0.1 to 5.0 cubic feet per minute.   Gauges shall be provided at the pump and the grout pipe head to 
measure pressure the rate of flow. Type and location of gauges shall be as specified by the Contractor. A dial 
gauge or meter capable of measuring to 0.5 cubic feet or less shall be provided to measure the amount of grout 
pumped into the hole. A pressure gauge shall be graduated in 10-psi increments or less and used to measure the 
applied pressure.  Compaction grout hose shall have a minimum inside diameter of 2 inches with non-restrictive 
full flow couplings. The hose shall be of sufficient strength for the pressures anticipated, and shall be in good 
condition. 

. 

. 
 31 32 36 16-0003 LF Compaction Grouting Casing Installation .............................................................................................................................. 21.00  

. 
 31 32 36 16-0004 CF Compaction Grout Injection for Soils Densification ............................................................................................................... 16.00  

. 
 31 32 36 16-0005 CF Compaction Grout For Void Fill ............................................................................................................................................. 16.00  

XXXXXXX 
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. 
 31 32 36 16-0006  Polyurethane Grouting (31 32 36 16-0001) 

Note: A. The material shall be a two part 1:1 ratio by volume, polyurethane-forming mixture, having a water 
insoluble diluent, which permits the formation of polyurethanes in excess water. The material shall reach 90% 
Compressive strength in 30 minutes such that traffic may be returned to roadway within 30 minutes after last 
injection of material.  Polyurethane Free-rise Physical Properties Property I Units  ASTM Minimum Maximum 
Density - lb/cf D 1622 3.0 lb/cf 6.0 lb/cf Tensile Strength - psi D 1623 80 psi Compressive Strength at Yield Point 
- psi D 1621 60 psi  B. Furnish equipment and incidentals necessary to complete the work. Polyurethane grout 
shall not be used for deep injection (deeper than 3 ft below bottom of structure) or soils densification, it shall only 
be used for void filling under structures and for re-leveling.  The Contractor shall prepare a profile to determine 
the areas that require void filling and re-leveling and determine the locations of the injection holes for each 
treated area. The Contractor shall obtain approval for the final proposed grades and the location of injection 
holes.  The Contractor shall submit a plan for approval of the proposed polyurethane injection methods for the 
designated project areas. The plan shall include, but not be limited to: proposed diameter of casing (if required), 
depth of placement, angle of inclination, injection tube spacing, and project staging.  The plan shall include 
monitoring procedures to ensure that damage will not occur to any existing structures due to the injection 
process. Monitoring devices shall be installed on mechanically stabilized earth retaining systems and between 
approach slabs and approach slab footings or other components to help prevent damage.  The Contractor shall 
drill a pattern of holes as proposed in his plan. The holes shall be located in a manner that the void filling and 
structure lifting process does not affect any adjoining structures, such as mechanically stabilized earth retaining 
walls. Holes shall not be drilled within 4" of the edge of the slab, construction joints or major cracks. No more 
holes shall be drilled and tubes installed during the day than can be filled during that day.   On bridge approach 
and roadway projects, and as applicable, the initial lift shall be at the sleeper footer. The Contractor shall lift the 
sleeper footer and the approach slab to the desired elevation by injecting material under the structures with care 
to assure that polyurethane material is not placed between the sleeper footer and the approach slab. The amount 
of rise shall be controlled by regulating the rate of injection of the high density polyurethane material. When the 
nozzle is removed from the hole, any excessive polyurethane material shall be removed from the area. 

. 

. 
 31 32 36 16-0007 LB Polyurethane Grouting For Void Fill and Re-Leveling ............................................................................................................. 9.75  

XXXXXXX 
. 
 31 32 36 19  Corrosion-Protected Soil Nailing (31 32 36)
. 
. 
 31 32 36 19-0001  Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 19) 

Note: Furnish Self-Drilling SuperNails® / SuperMicropiles™ that consist of a hollow, threaded bar with a sacrificial 
drill bit. Multiple bars may be coupled to produce final length. Bar thread pattern should be continuous and 
conform to the pullout requirements of ASTM A 615 (Williams Form Engineering B7X or Ischebeck Titan bars, or 
approved equivalent). R-thread bars, bars/couplers made from high carbon (>0.20%) or high phosphorous 
(>0.06%) steels, or bars/couplers made from steels that do not meet the tensile ductility requirements of ASTM A 
615 shall not be used for any tensile applications.  Bar outer diameters shall be a minimum of 1.5 inches and up 
to and 3 inches depending on design load.  Corrosion Protection for Self Drilling Nails shall follow current FHWA 
guidance.  Inserted length and spacing of Self-Drilling SuperNails® / SuperMicropiles™ will be determined by the 
Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals.  Unit Pricing excludes 
Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 19-0002  Self-Drilling SuperNails® (31 32 36 19-0001) 
. 
. 

 31 32 36 19-0003 EA Self Drilling SuperNails® up to 20-ft.................................................................................................................................... 600.00  
. 

 31 32 36 19-0004 EA Self Drilling SuperNails® up to 30-ft.................................................................................................................................... 825.00  
. 

 31 32 36 19-0005 EA Self Drilling SuperNails® up to 40-ft................................................................................................................................. 1,160.00  
. 

 31 32 36 19-0006 EA Self Drilling SuperNails® up to 50-ft................................................................................................................................. 1,410.00  
. 

 31 32 36 19-0007 EA Self Drilling SuperNails® up to 60-ft................................................................................................................................. 1,685.00  
. 

 31 32 36 19-0008 EA Self Drilling SuperNails® up to 70-ft................................................................................................................................. 1,945.00  
. 

 31 32 36 19-0009 EA Self Drilling SuperNails® up to 80-ft................................................................................................................................. 2,220.00  
. 

 31 32 36 19-0010 EA Additional Cost for 10' High Capacity X-51 Bar ..................................................................................................................... 95.00  

XXXXXXX 
. 
 31 32 36 19-0011  SuperNail® Testing (31 32 36 19) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 19-0012 EA SuperNail® Proof Testing ................................................................................................................................................... 695.00  

. 
 31 32 36 19-0013 EA SuperNail® Verification Testing ....................................................................................................................................... 1,385.00  

XXXXXXX 
. 
 31 32 36 26  Launched Soil Nailing (31 32 36)
. 
. 
 31 32 36 26-0001  Launched Soil Nails™ (31 32 36 26) 

Note: Furnish Launched Soil Nails™ up to 20 feet in length composed of a tube (1.5 inch outside diameter, 0.120 
inch wall thickness hot-dipped galvanized 36ksi steel (ASTM A513) that is mechanically deformed or 
GalvaDized™ to produce a plurality of surficial asperities). Alternately, the tube may be composed of fiberglass 
(1.5 inch outside diameter, 0.5 inch wall thickness Strongwell EXTREN Series 625 Vinyl Ester fiberglass  Furnish 
equipment and incidentals necessary to complete the work. Insert Launched Soil Nails™ with a single stroke at 
initial velocities in excess of 200 miles per hour. Inserted length and spacing will be determined by the 
Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals.  Unit Pricing excludes 
Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 26-0002 EA GalvaDized™ SuperDrain™ ............................................................................................................................................... 550.00  

Note: perforated GalvaDized™ steel tube up to 20 ft. length. 
. 

 31 32 36 26-0003 EA Fiberglass SuperNail® ........................................................................................................................................................ 565.00  
Note: perforated fiberglass tube up to 20 ft. length, pressure grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 26-0004 EA GalvaDized™ SuperNail® .................................................................................................................................................. 435.00  

Note: perforated GalvaDized™ steel tube up to 20 ft. length, pressure grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 26-0005 EA Temporary Launched Soil Nail ............................................................................................................................................ 345.00  
Note: bare steel tube up to 20 ft. length. 

. 
 31 32 36 26-0006 EA Fiberglass SuperDrain™ ..................................................................................................................................................... 450.00  

Note: perforated fiberglass tube up to 20 ft. length. 
. 

 31 32 36 26-0007 EA GalvaDized™ SuperDrain™ ............................................................................................................................................... 345.00  
Note: perforated GalvaDized™ steel tube up to 20 ft. length. 

XXXXXXX 
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. 
 31 32 36 29  Drilled Soil Nailing (31 32 36) 
. 
. 
 31 32 36 29-0001  Drilled SuperNails® (Permanently Cased Soil Nails) (31 32 36 29) 

Note: Furnish SuperNails® that are a three stage construction including installation of (1) an outer tube (1.5 inch 
outside diameter, 0.120 inch wall thickness hot-dipped galvanized steel tube that is mechanically deformed or 
GalvaDized™ to produce a plurality of surficial asperities); (2) neat cement grout that completely encases and fills 
the outer tube; and (3) immediately install an epoxy coated, #6 (or greater) grade 75 threadbar as the inner bar. 
SuperNails® may be in lengths up to 60 feet. Although field adjustments in design may be allowed on certain 
projects (subject to approval by the Contractor’s Engineer and the Owner) bidding an equivalent system is not 
allowed (i.e. the winning bidder must have the ability to install the above system).  Furnish equipment and 
incidentals necessary to complete the work. Insert SuperNail® outer tubes with a single stroke at initial velocities 
in excess of 200 miles per hour or by drilling a hole to a prescribed depth and inserting the outer tube. Fill the 
outer tube with neat cement grout and immediately insert a #6 or larger epoxy coated inner threadbar.  Inserted 
length and spacing will be determined by the Contractor’s Engineer and identified in the Contractor’s stamped 
plans and submittals.  Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for 
Daily Crew Rates (DCR). 

. 

. 
 31 32 36 29-0002 EA Drilled GalvaDized™ SuperNail® up to 20 ft. length ........................................................................................................... 500.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0003 EA Drilled GalvaDized™ SuperNail® up to 30 ft. length ........................................................................................................... 690.00  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0004 EA Drilled GalvaDized™ SuperNail® up to 40 ft. length ........................................................................................................... 785.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0005 EA Drilled GalvaDized™ SuperNail® up to 50 ft. length ........................................................................................................... 875.00  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0006 EA Drilled GalvaDized™ SuperNail® up to 60 ft. length ........................................................................................................ 1,035.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0007 EA Drilled GalvaDized™ SuperNail® up to 70 ft. length ........................................................................................................ 1,190.00  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0008 EA Drilled GalvaDized™ SuperNail® up to 80 ft. length ........................................................................................................ 1,345.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

XXXXXXX 
. 
 31 35  Slope Protection (31 30) 
. 
. 
 31 35 19  Geosynthetic Slope Protection (31 35) 
. 
. 
 31 35 19 19  Slope Protection with Mulch Control Netting (31 35 19)
. 
. 
 31 35 19 19-0001  Erosion Control Fabric (31 35 19 19) 
. 
. 

 31 35 19 19-0002 SY 26.6 OZ/SY Erosion Control Fabric (Belton Industries Geocoir 900) ......................................................................................3.84  

XXXXXXX 
. 
 31 36  Gabions (31 30) 

Note: Includes the cost for loading, hauling up to 15 miles from the closest approved source, unloading and placing. See CSI section 
01 74 19 00-0039 for hauling greater than 15 miles. 

. 

. 
 31 36 13  Gabion Boxes (31 36) 
. 
. 
 31 36 13 00-0001  Stone Filled Gabion Slope Protection (31 36 13) 

Note: Machine placed by SY of total top face area for depth indicated. 
. 
. 

 31 36 13 00-0002 SY  6" Deep Stone Filled Gabion Slope Protection ...................................................................................................................... 58.91  
. 

 31 36 13 00-0003 SY  9" Deep Stone Filled Gabion Slope Protection ...................................................................................................................... 69.29  
. 

 31 36 13 00-0004 SY  12" Deep Stone Filled Gabion Slope Protection .................................................................................................................... 83.07  
. 

 31 36 13 00-0005 SY  15" Deep Stone Filled Gabion Slope Protection .................................................................................................................... 98.33  
. 

 31 36 13 00-0006 SY  18" Deep Stone Filled Gabion Slope Protection .................................................................................................................. 115.53  
. 

 31 36 13 00-0007 SY  24" Deep Stone Filled Gabion Slope Protection .................................................................................................................. 157.97  
. 

 31 36 13 00-0008 SY  36" Deep Stone Filled Gabion Slope Protection .................................................................................................................. 199.49  

XXXXXXX 
. 
 31 37  Riprap (31 30) 

Note: Includes the cost for loading, hauling up to 15 miles from the closest approved source, and dumping. See CSI section 01 74 19 
00-0039 for hauling greater than 15 miles. 

. 

. 
 31 37 13  Machined Riprap (31 37) 
. 
. 
 31 37 13 00-0001  Random - Filter Stone (31 37 13) 
. 
. 

 31 37 13 00-0002 CY 10 To 50 LB Average Pieces Random, Dumped From Truck, Rip Rap ................................................................................ 54.60  
    For Chinking Material, Add  13.68 

. 
 31 37 13 00-0003 CY >50 To 100 LB Average Pieces Random, Dumped From Truck, Rip Rap ............................................................................ 63.07  

    For Chinking Material, Add  13.68 
. 

 31 37 13 00-0004 CY >100 To 200 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 67.05  
    For Chinking Material, Add  13.68 

. 
 31 37 13 00-0005 CY >200 To 300 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 71.59  

    For Chinking Material, Add  13.68 
. 

 31 37 13 00-0006 CY >300 To 600 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 75.26  
    For Chinking Material, Add  13.68 

. 
 31 37 13 00-0007 CY >600 LB Average Pieces Random, Dumped From Truck, Rip Rap ...................................................................................... 81.24  

. 
 31 37 13 00-0008 CY 3/8 To 1/4 CY Pieces Random, Dumped From Truck, Machine Spread And Placed Slope Protection (Keyed) Rip 

Rap ...................................................................................................................................................................................... 98.12  
. 

 31 37 13 00-0009 TON 10 To 50 LB Average Pieces Random, Dumped From Truck, Rip Rap ................................................................................ 36.36  
. 

 31 37 13 00-0010 TON >50 To 100 LB Average Pieces Random, Dumped From Truck, Rip Rap ............................................................................ 41.74  
. 

 31 37 13 00-0011 TON >100 To 200 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 44.27  
. 

 31 37 13 00-0012 TON >200 To 300 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 47.15  
. 

 31 37 13 00-0013 TON >300 To 600 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 49.48  
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. 
 31 37 13 00-0014 TON >600 LB Average Pieces Random, Dumped From Truck, Rip Rap ...................................................................................... 53.32  

. 
 31 37 13 00-0015 TON 3/8 To 1/4 CY Pieces Random, Dumped From Truck, Machine Spread And Placed Slope Protection (Keyed) Rip 

Rap ...................................................................................................................................................................................... 66.62  

XXXXXXX 
. 
 31 40  Shoring and Underpinning (31) 
. 
. 
 31 41  Shoring (31 40) 
. 
. 
 31 41 13  Timber Shoring (31 41) 
. 
. 
 31 41 13 00-0001  Wood Sheet Piling (31 41 13) 
. 
. 
 31 41 13 00-0002  Pull And Salvage (31 41 13 00-0001) 

Note: Includes soldier beams and lagging (wales, braces and spacers). Excludes tie-backs (rock bolting) where 
required. 

. 

. 
 31 41 13 00-0003 SF 8' Deep Excavation, Wood Shoring, Pull And Salvage ......................................................................................................... 14.50  

    For Wood Sheeting Left In Place  1.55 
. 

 31 41 13 00-0004 SF 10' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 15.54  
    For Wood Sheeting Left In Place  1.43 

. 
 31 41 13 00-0005 SF 12' Deep Excavation, Wood Shoring,  Pull And Salvage ...................................................................................................... 16.70  

    For Wood Sheeting Left In Place  1.33 
. 

 31 41 13 00-0006 SF 14' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 17.93  
    For Wood Sheeting Left In Place  1.17 

. 
 31 41 13 00-0007 SF 16' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 19.29  

    For Wood Sheeting Left In Place  1.02 
. 

 31 41 13 00-0008 SF 18' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 20.72  
    For Wood Sheeting Left In Place  0.80 

. 
 31 41 13 00-0009 SF 20' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 22.30  

    For Wood Sheeting Left In Place  0.59 

XXXXXXX 
. 
 31 41 16  Sheet Piling (31 41) 
. 
. 
 31 41 16 13  Steel Sheet Piling (31 41 16)
. 
. 
 31 41 16 13-0001  Standard Carbon Grade Steel Sheeting - Pull And Salvage (31 41 16 13) 

Note: Up to 3 months. 38.5 KSI steel per SF minimum. PSF indicated is for the weight of the material per square 
foot.  Includes soldier beams and lagging (wales, braces and spacers). Excludes tie-backs (rock bolting) where 
required. 

. 

. 
 31 41 16 13-0002 TON Steel Sheet Piling, 15' Excavation, 22 PSF Steel Sheeting, Pull And Salvage ................................................................ 2,108.86  

    For Standard Sheeting Left In Place, Add  1,111.39 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,586.81 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  118.86 
    For High Strength Sheeting 55,000 PSI Grade, Add  132.06 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  409.39 
    For Each Additional Month >3 Months, Add  66.03 

. 
 31 41 16 13-0003 TON Steel Sheet Piling, 20' Excavation, 27 PSF Steel Sheeting, Pull And Salvage ................................................................ 2,186.90  

    For Standard Sheeting Left In Place, Add  1,072.37 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,547.79 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  118.86 
    For High Strength Sheeting 55,000 PSI Grade, Add  132.06 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  409.39 
    For Each Additional Month >3 Months, Add  66.03 

. 
 31 41 16 13-0004 TON Steel Sheet Piling, 25' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ................................................................ 2,549.72  

    For Standard Sheeting Left In Place, Add  890.96 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,366.38 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  118.86 
    For High Strength Sheeting 55,000 PSI Grade, Add  132.06 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  409.39 
    For Each Additional Month >3 Months, Add  66.03 

. 
 31 41 16 13-0005 TON Steel Sheet Piling, 30' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ................................................................ 2,898.85  

    For Standard Sheeting Left In Place, Add  716.39 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,191.82 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  118.86 
    For High Strength Sheeting 55,000 PSI Grade, Add  132.06 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  409.39 
    For Each Additional Month >3 Months, Add  66.03 

. 
 31 41 16 13-0006 TON Steel Sheet Piling, 35' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ................................................................ 3,104.22  

    For Standard Sheeting Left In Place, Add  613.71 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,089.13 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  118.86 
    For High Strength Sheeting 55,000 PSI Grade, Add  132.06 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  409.39 
    For Each Additional Month >3 Months, Add  66.03 

. 
 31 41 16 13-0007 TON Steel Sheet Piling, 40' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ................................................................ 3,313.70  

    For Standard Sheeting Left In Place, Add  508.97 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  984.39 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  118.86 
    For High Strength Sheeting 55,000 PSI Grade, Add  132.06 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  409.39 
    For Each Additional Month >3 Months, Add  66.03 

XXXXXXX 
. 
 31 45  Vibroflotation and Densification (31 40) 
. 
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. 
 31 45 13  Vibroflotation (31 45) 
. 
. 

 31 45 13 00-0001 LCY Soil Stabilization, Vibroflotation ............................................................................................................................................. 13.89  

XXXXXXX 
. 
 31 48  Underpinning (31 40) 
. 
. 
 31 48 33  Micropile Underpinning (31 48) 
. 
. 
 31 48 33 00-0001  Augered Micro-Pile And Grout System (31 48 33) 
. 
. 

 31 48 33 00-0002 EA Micro-Pile Mobilization Per Job ........................................................................................................................................ 2,215.94  
. 

 31 48 33 00-0003 EA Relocate And Set-up Micro-Pile Equipment At New Pile Cap Location ............................................................................... 553.99  
. 

 31 48 33 00-0004 VLF Auger 8" Diameter Hole, Insert GEWI Micro-Pile And Grout Void ....................................................................................... 308.59  
Note: Includes GEWI piles, threadbar extensions, couplers, spacers, top nut and steel bearing plate. 

. 
 31 48 33 00-0005 VLF Auger 8" Diameter Hole, Insert GEWI Micro-Pile And Grout Void - Indoor ......................................................................... 377.83  

Note: Includes GEWI piles, threadbar extensions, couplers, spacers, top nut and steel bearing plate. 
. 

 31 48 33 00-0006 EA Pile Load Test .................................................................................................................................................................. 2,769.92  

XXXXXXX 
. 
 31 50  Excavation Support and Protection (31) 
. 
. 
 31 52  Cofferdams (31 50) 
. 
. 
 31 52 21  Portable Cofferdams (31 52) 
. 
. 
 31 52 21 00-0001  Portable Cofferdams (31 52 21) 

Note: Excludes dewatering and pumps. 
. 
. 
 31 52 21 00-0002  Portable Cofferdam Rental (31 52 21 00-0001) 

Note: Excludes delivery and installation. 
. 
. 

 31 52 21 00-0003 LF 3' High x 7' Width, Portable Cofferdam, Rental Per Month .................................................................................................... 34.59  
Note: Minimum 40' 

. 
 31 52 21 00-0004 LF 4' High x 9' Width, Portable Cofferdam, Rental Per Month .................................................................................................... 44.28  

Note: Minimum 40' 
. 

 31 52 21 00-0005 LF 5' High x 11' Width, Portable Cofferdam, Rental Per Month .................................................................................................. 62.27  
Note: Minimum 40' 

. 
 31 52 21 00-0006 LF 6' High x 13' Width, Portable Cofferdam, Rental Per Month .................................................................................................. 80.25  

Note: Minimum 40' 
. 

 31 52 21 00-0007 LF 8' High x 17' Width, Portable Cofferdam, Rental Per Month ................................................................................................ 103.78  
Note: Minimum 40' 

. 
 31 52 21 00-0008 LF 10' High x 21' Width, Portable Cofferdam, Rental Per Month .............................................................................................. 207.56  

Note: Minimum 40' 
. 

 31 52 21 00-0009 LF 12' High x 25' Width, Portable Cofferdam, Rental Per Month .............................................................................................. 290.58  
Note: Minimum 40' 

. 
 31 52 21 00-0010 LF 16' High x 33' Width, Portable Cofferdam, Rental Per Month .............................................................................................. 410.96  

Note: Minimum 40' 

XXXXXXX 
. 
 31 52 21 00-0011  Portable Cofferdam Delivery And Set-up (31 52 21 00-0001) 

Note: Excludes crane usage where required. See CSI section 01 22 23 00-0803 for crane lifting equipment. 
. 
. 

 31 52 21 00-0012 LF Up To 5' High, Portable Cofferdam, Delivery And Set-up In Dynamic (Rivers Or Streams) Water .........................................9.43  
. 

 31 52 21 00-0013 LF 6' To 8' High, Portable Cofferdam, Delivery And Set-up In Dynamic (Rivers Or Streams) Water ......................................... 15.08  
. 

 31 52 21 00-0014 LF 10' To 12' High, Portable Cofferdam, Delivery And Set-up In Dynamic (Rivers Or Streams) Water ..................................... 22.62  
. 

 31 52 21 00-0015 LF 16' High, Portable Cofferdam, Delivery And Set-up In Dynamic (Rivers Or Streams) Water ................................................ 30.17  
. 

 31 52 21 00-0016 LF Up To 5' High, Portable Cofferdam, Delivery And Set-up In Static (Lakes Or Ponds) Water ..................................................5.65  
. 

 31 52 21 00-0017 LF 6' To 8' High, Portable Cofferdam, Delivery And Set-up In Static (Lakes Or Ponds) Water ....................................................9.43  
. 

 31 52 21 00-0018 LF 10' To 12' High, Portable Cofferdam, Delivery And Set-up In Static (Lakes Or Ponds) Water .............................................. 15.08  
. 

 31 52 21 00-0019 LF 16' High, Portable Cofferdam, Delivery And Set-up In Static (Lakes Or Ponds) Water ......................................................... 20.74  

XXXXXXX 
. 
 31 52 21 00-0020  Portable Cofferdam Repositioning (31 52 21 00-0001) 
. 
. 

 31 52 21 00-0021 LF Up To 5' High, Portable Cofferdam, Repositioning ..................................................................................................................4.71  
. 

 31 52 21 00-0022 LF 6' To 8' High, Portable Cofferdam, Repositioning ....................................................................................................................7.54  
. 

 31 52 21 00-0023 LF 10' To 12' High, Portable Cofferdam, Repositioning .............................................................................................................. 11.31  
. 

 31 52 21 00-0024 LF 16' High, Portable Cofferdam, Repositioning ........................................................................................................................ 15.08  

XXXXXXX 
. 
 31 60  Special Foundations and Load-bearing Elements (31) 
. 
. 
 31 62  Driven Piles (31 60) 
. 
. 
 31 62 13  Concrete Piles (31 62) 
. 
. 
 31 62 13 23  Prestressed Concrete Piles (31 62 13)
. 
. 
 31 62 13 23-0001  Square Prestressed Driven Concrete Piles (31 62 13 23) 
. 
. 

 31 62 13 23-0002 VLF 10" Square Prestressed Driven Concrete Pile ...................................................................................................................... 30.92  
    For Piles Driven In Water, Add  14.75 

. 
 31 62 13 23-0003 VLF 12" Square Prestressed Driven Concrete Pile ...................................................................................................................... 38.86  

    For Piles Driven In Water, Add  16.63 
. 

 31 62 13 23-0004 VLF 14" Square Prestressed Driven Concrete Pile ...................................................................................................................... 47.18  
    For Piles Driven In Water, Add  18.31 



 

 Earthwork 31

31
 

Special Foundations and Load-bearing Elements 31 60
Driven Piles 31 62

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 31 - 29

. 
 31 62 13 23-0005 VLF 16" Square Prestressed Driven Concrete Pile ...................................................................................................................... 57.90  

    For Piles Driven In Water, Add  20.36 
. 

 31 62 13 23-0006 VLF 18" Square Prestressed Driven Concrete Pile ...................................................................................................................... 70.37  
    For Piles Driven In Water, Add  22.72 

. 
 31 62 13 23-0007 VLF 20" Square Prestressed Driven Concrete Pile ...................................................................................................................... 81.44  

    For Piles Driven In Water, Add  25.14 
. 

 31 62 13 23-0008 VLF 24" Square Prestressed Driven Concrete Pile .................................................................................................................... 104.01  
    For Piles Driven In Water, Add  28.94 

XXXXXXX 
. 
 31 62 13 23-0009  Octagonal Prestressed Driven Concrete Piles (31 62 13 23) 
. 
. 

 31 62 13 23-0010 VLF 12" Octagonal Prestressed Driven Concrete Pile .................................................................................................................. 51.83  
    For Piles Driven In Water, Add  17.18 

. 
 31 62 13 23-0011 VLF 14" Octagonal Prestressed Driven Concrete Pile .................................................................................................................. 65.49  

    For Piles Driven In Water, Add  19.29 
. 

 31 62 13 23-0012 VLF 16" Octagonal Prestressed Driven Concrete Pile .................................................................................................................. 79.26  
    For Piles Driven In Water, Add  21.52 

. 
 31 62 13 23-0013 VLF 18" Octagonal Prestressed Driven Concrete Pile .................................................................................................................. 96.40  

    For Piles Driven In Water, Add  24.21 
. 

 31 62 13 23-0014 VLF 20" Octagonal Prestressed Driven Concrete Pile ................................................................................................................ 102.44  
    For Piles Driven In Water, Add  25.93 

. 
 31 62 13 23-0015 VLF 24" Octagonal Prestressed Driven Concrete Pile ................................................................................................................ 108.71  

    For Piles Driven In Water, Add  27.86 

XXXXXXX 
. 
 31 62 13 23-0016  Straight Cylinder Prestressed Driven Concrete Piles (31 62 13 23) 
. 
. 

 31 62 13 23-0017 VLF 12" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................... 38.58  
    For Piles Driven In Water, Add  15.19 

. 
 31 62 13 23-0018 VLF 14" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................... 45.25  

    For Piles Driven In Water, Add  16.52 
. 

 31 62 13 23-0019 VLF 16" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................... 53.14  
    For Piles Driven In Water, Add  18.06 

. 
 31 62 13 23-0020 VLF 18" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................... 59.85  

    For Piles Driven In Water, Add  19.58 
. 

 31 62 13 23-0021 VLF 20" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................... 74.42  
    For Piles Driven In Water, Add  22.01 

. 
 31 62 13 23-0022 VLF 24" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................... 91.22  

    For Piles Driven In Water, Add  24.81 

XXXXXXX 
. 
 31 62 16  Steel Piles (31 62) 
. 
. 
 31 62 16 16  Steel H Piles (31 62 16) 
. 
. 
 31 62 16 16-0001  Rolled, Driven Steel H Piles (31 62 16 16) 
. 
. 

 31 62 16 16-0002 VLF 8" x 8" x 36 LB/FT, Rolled, Driven Steel H Pile ..................................................................................................................... 52.42  
    For Piles Driven In Water, Add  17.99 

. 
 31 62 16 16-0003 VLF 10" x 10" x 42 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 59.51  

    For Piles Driven In Water, Add  19.33 
. 

 31 62 16 16-0004 VLF 10" x 10" x 57 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 75.45  
    For Piles Driven In Water, Add  20.93 

. 
 31 62 16 16-0005 VLF 12" x 12" x 53 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 71.64  

    For Piles Driven In Water, Add  20.94 
. 

 31 62 16 16-0006 VLF 12" x 12" x 63 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 82.27  
    For Piles Driven In Water, Add  22.01 

. 
 31 62 16 16-0007 VLF 12" x 12" x 74 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 95.24  

    For Piles Driven In Water, Add  24.46 
. 

 31 62 16 16-0008 VLF 12" x 12" x 84 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................... 105.87  
    For Piles Driven In Water, Add  25.52 

. 
 31 62 16 16-0009 VLF 14" x 14" x 73 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 94.59  

    For Piles Driven In Water, Add  24.76 
. 

 31 62 16 16-0010 VLF 14" x 14" x 89 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................... 112.66  
    For Piles Driven In Water, Add  26.57 

. 
 31 62 16 16-0011 VLF 14" x 14" x 102 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................. 126.82  

    For Piles Driven In Water, Add  29.25 
. 

 31 62 16 16-0012 VLF 14" x 14" x 117 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................. 143.83  
    For Piles Driven In Water, Add  30.95 

XXXXXXX 
. 
 31 62 16 16-0013  Splices, Caps, And Points For H-Piles (31 62 16 16) 
. 
. 
 31 62 16 16-0014  Rolled Steel H Pile Splices (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0015 EA  8" Rolled Steel H Pile Splice ............................................................................................................................................... 358.32  
. 

 31 62 16 16-0016 EA  10" Rolled Steel H Pile Splice ............................................................................................................................................. 433.81  
. 

 31 62 16 16-0017 EA  12" Rolled Steel H Pile Splice ............................................................................................................................................. 568.74  
. 

 31 62 16 16-0018 EA  14" Rolled Steel H Pile Splice ............................................................................................................................................. 606.49  

XXXXXXX 
. 
 31 62 16 16-0019  Rolled Steel H Driving Caps (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0020 EA  8" Rolled Steel H Driving Cap .......................................................................................................................................... 6,143.23  
. 

 31 62 16 16-0021 EA  10" Rolled Steel H Driving Cap ........................................................................................................................................ 6,143.23  
. 

 31 62 16 16-0022 EA  12" Rolled Steel H Driving Cap ........................................................................................................................................ 6,194.24  
. 

 31 62 16 16-0023 EA  14" Rolled Steel H Driving Cap ........................................................................................................................................ 9,402.76  
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XXXXXXX 
. 
 31 62 16 16-0024  Rolled Steel H Standard Pile Points (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0025 EA  8" Rolled Steel H Standard Pile Point ................................................................................................................................. 396.07  
. 

 31 62 16 16-0026 EA  10" Rolled Steel H Standard Pile Point ............................................................................................................................... 433.81  
. 

 31 62 16 16-0027 EA  12" Rolled Steel H Standard Pile Point ............................................................................................................................... 568.74  
. 

 31 62 16 16-0028 EA  14" Rolled Steel H Standard Pile Point ............................................................................................................................... 681.98  
. 

 31 62 16 16-0029 EA  10" Rolled Steel H Standard Pile Point ............................................................................................................................... 568.74  
. 

 31 62 16 16-0030 EA  14" Rolled Steel H Standard Pile Point ............................................................................................................................... 755.10  

XXXXXXX 
. 
 31 62 16 19  Unfilled Tubular Steel Piles (31 62 16)
. 
. 
 31 62 16 19-0001  Unfilled Tubular Driven Steel Piles (31 62 16 19) 
. 
. 

 31 62 16 19-0002 VLF 8" Diameter x 29 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 42.04  
    For Piles Driven In Water, Add  20.52 

. 
 31 62 16 19-0003 VLF 8" Diameter x 36 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 48.02  

    For Piles Driven In Water, Add  21.12 
. 

 31 62 16 19-0004 VLF 8" Diameter x 43 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 54.48  
    For Piles Driven In Water, Add  21.77 

. 
 31 62 16 19-0005 VLF 10" Diameter x 34 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 48.02  

    For Piles Driven In Water, Add  21.12 
. 

 31 62 16 19-0006 VLF 10" Diameter x 41 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 53.70  
    For Piles Driven In Water, Add  21.69 

. 
 31 62 16 19-0007 VLF 10" Diameter x 55 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 66.26  

    For Piles Driven In Water, Add  22.94 
. 

 31 62 16 19-0008 VLF 12" Diameter x 42 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 56.03  
    For Piles Driven In Water, Add  22.78 

. 
 31 62 16 19-0009 VLF 12" Diameter x 50 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 62.67  

    For Piles Driven In Water, Add  23.45 
. 

 31 62 16 19-0010 VLF 12" Diameter x 54 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 66.37  
    For Piles Driven In Water, Add  23.82 

. 
 31 62 16 19-0011 VLF 12" Diameter x 65 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 76.71  

    For Piles Driven In Water, Add  24.85 
. 

 31 62 16 19-0012 VLF 14" Diameter x 46 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 60.67  
    For Piles Driven In Water, Add  25.04 

. 
 31 62 16 19-0013 VLF 14" Diameter x 55 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 68.19  

    For Piles Driven In Water, Add  25.79 
. 

 31 62 16 19-0014 VLF 14" Diameter x 64 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 75.72  
    For Piles Driven In Water, Add  26.54 

. 
 31 62 16 19-0015 VLF 14" Diameter x 72 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 83.24  

    For Piles Driven In Water, Add  27.30 
. 

 31 62 16 19-0016 VLF 16" Diameter x 52 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 67.53  
    For Piles Driven In Water, Add  27.95 

. 
 31 62 16 19-0017 VLF 16" Diameter x 63 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 76.32  

    For Piles Driven In Water, Add  28.83 
. 

 31 62 16 19-0018 VLF 16" Diameter x 83 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 93.47  
    For Piles Driven In Water, Add  30.54 

. 
 31 62 16 19-0019 VLF 18" Diameter x 59 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 82.67  

    For Piles Driven In Water, Add  31.25 
. 

 31 62 16 19-0020 VLF 18" Diameter x 71 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 94.10  
    For Piles Driven In Water, Add  32.40 

. 
 31 62 16 19-0021 VLF 18" Diameter x 93 LB/FT, Unfilled Tubular Driven Steel Pile .............................................................................................. 115.81  

    For Piles Driven In Water, Add  34.57 

XXXXXXX 
. 
 31 62 16 19-0022  Splices And Points For Pipe Piles (31 62 16 19) 
. 
. 
 31 62 16 19-0023  Steel Pipe Pile Splices (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0024 EA  8" Diameter, Steel Pipe Pile Splice ..................................................................................................................................... 241.47  
. 

 31 62 16 19-0025 EA  10" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 258.41  
. 

 31 62 16 19-0026 EA  12" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 337.07  
. 

 31 62 16 19-0027 EA  14" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 353.77  
. 

 31 62 16 19-0028 EA  16" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 425.99  
. 

 31 62 16 19-0029 EA  18" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 512.72  

XXXXXXX 
. 
 31 62 16 19-0030  Steel Pipe Standard Pile Points (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0031 EA  8" Diameter, Steel Pipe Standard Pile Point ....................................................................................................................... 241.64  
. 

 31 62 16 19-0032 EA  10" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 255.21  
. 

 31 62 16 19-0033 EA  12" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 288.71  
. 

 31 62 16 19-0034 EA  14" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 326.01  
. 

 31 62 16 19-0035 EA  16" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 359.92  
. 

 31 62 16 19-0036 EA  18" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 415.51  

XXXXXXX 
. 
 31 62 16 19-0037  Steel Pipe Heavy Duty Pile Points (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0038 EA  10" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 354.42  
. 

 31 62 16 19-0039 EA  12" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 371.37  
. 

 31 62 16 19-0040 EA  14" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 416.06  
. 

 31 62 16 19-0041 EA  16" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 483.88  
. 

 31 62 16 19-0042 EA  18" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 544.99  
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XXXXXXX 
. 
 31 62 19  Timber Piles (31 62) 
. 
. 
 31 62 19 00-0001  Friction Or End Bearing, Driven Treated Wood Piles (31 62 19) 

Note: 12 LB Penta-treated/CF. 
. 
. 

 31 62 19 00-0002 LF  Up To 30', 12" Butt x 8" Tip, Friction Or End Bearing, Driven Treated Wood Pile ................................................................. 40.05  
    For Piles Driven In Water, Add  15.34 
    For Untreated Pile, Deduct  -10.16 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

. 
 31 62 19 00-0003 LF >30' To 39', 12" Butt x 8" Tip, Friction Or End Bearing, Driven Treated Wood Pile ............................................................... 41.92  

    For Piles Driven In Water, Add  16.94 
    For Untreated Pile, Deduct  -10.27 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

. 
 31 62 19 00-0004 LF  39' To 49', 12" Butt x 7" Tip, Friction Or End Bearing, Driven Treated Wood Pile ................................................................. 44.13  

    For Piles Driven In Water, Add  18.00 
    For Untreated Pile, Deduct  -10.74 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

. 
 31 62 19 00-0005 LF  >49' To 59', 13" Butt x 7" Tip, Friction Or End Bearing, Driven Treated Wood Pile ............................................................... 47.33  

    For Piles Driven In Water, Add  20.03 
    For Untreated Pile, Deduct  -11.22 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

. 
 31 62 19 00-0006 LF  >59' To 69', 13" Butt x 6" Tip, Friction Or End Bearing, Driven Treated Wood Pile ............................................................... 59.47  

    For Piles Driven In Water, Add  22.94 
    For Untreated Pile, Deduct  -15.02 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

. 
 31 62 19 00-0007 LF  >69' To 79', 13" Butt x 6" Tip, Friction Or End Bearing, Driven Treated Wood Pile ............................................................... 74.56  

    For Piles Driven In Water, Add  27.85 
    For Untreated Pile, Deduct  -19.20 
    For Each Pile Tip Point, Add  12.50 
    For Each Pile Butt, Driving Cap, Add  20.10 
    For Each Splice For Pile >50', Add  139.40 

XXXXXXX 
. 
 31 62 23  Composite Piles (31 62) 
. 
. 
 31 62 23 13  Concrete-Filled Steel Piles (31 62 23)
. 
. 
 31 62 23 13-0001  Concrete-Filled Driven Steel Pipe Piles (31 62 23 13) 

Note: Includes 4,000 PSI concrete grout. Excludes reinforcing. 
. 
. 

 31 62 23 13-0002 VLF 8" Diameter x 29 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 46.05  
    For 5,000 PSI Concrete Grout Fill, Add  5.92 
    For Piles Driven In Water, Add  22.34 

. 
 31 62 23 13-0003 VLF 8" Diameter x 36 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 52.03  

    For 5,000 PSI Concrete Grout Fill, Add  6.51 
    For Piles Driven In Water, Add  22.93 

. 
 31 62 23 13-0004 VLF 8" Diameter x 43 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 58.49  

    For 5,000 PSI Concrete Grout Fill, Add  7.16 
    For Piles Driven In Water, Add  23.58 

. 
 31 62 23 13-0005 VLF 10" Diameter x 34 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 53.92  

    For 5,000 PSI Concrete Grout Fill, Add  8.50 
    For Piles Driven In Water, Add  23.53 

. 
 31 62 23 13-0006 VLF 10" Diameter x 41 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 59.60  

    For 5,000 PSI Concrete Grout Fill, Add  9.07 
    For Piles Driven In Water, Add  24.10 

. 
 31 62 23 13-0007 VLF 10" Diameter x 55 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 72.16  

    For 5,000 PSI Concrete Grout Fill, Add  10.32 
    For Piles Driven In Water, Add  25.35 

. 
 31 62 23 13-0008 VLF 12" Diameter x 42 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 64.32  

    For 5,000 PSI Concrete Grout Fill, Add  11.63 
    For Piles Driven In Water, Add  26.09 

. 
 31 62 23 13-0009 VLF 12" Diameter x 50 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 70.97  

    For 5,000 PSI Concrete Grout Fill, Add  12.29 
    For Piles Driven In Water, Add  26.75 

. 
 31 62 23 13-0010 VLF 12" Diameter x 54 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 74.66  

    For 5,000 PSI Concrete Grout Fill, Add  12.66 
    For Piles Driven In Water, Add  27.12 

. 
 31 62 23 13-0011 VLF 12" Diameter x 65 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 85.00  

    For 5,000 PSI Concrete Grout Fill, Add  13.70 
    For Piles Driven In Water, Add  28.16 

. 
 31 62 23 13-0012 VLF 14" Diameter x 46 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 71.74  

    For 5,000 PSI Concrete Grout Fill, Add  14.65 
    For Piles Driven In Water, Add  30.16 

. 
 31 62 23 13-0013 VLF 14" Diameter x 55 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 79.26  

    For 5,000 PSI Concrete Grout Fill, Add  15.40 
    For Piles Driven In Water, Add  30.91 
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. 
 31 62 23 13-0014 VLF 14" Diameter x 64 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 86.79  

    For 5,000 PSI Concrete Grout Fill, Add  16.16 
    For Piles Driven In Water, Add  31.67 

. 
 31 62 23 13-0015 VLF 14" Diameter x 72 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 94.31  

    For 5,000 PSI Concrete Grout Fill, Add  16.91 
    For Piles Driven In Water, Add  32.42 

. 
 31 62 23 13-0016 VLF 16" Diameter x 52 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 79.76  

    For 5,000 PSI Concrete Grout Fill, Add  18.38 
    For Piles Driven In Water, Add  32.32 

. 
 31 62 23 13-0017 VLF 16" Diameter x 63 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 88.56  

    For 5,000 PSI Concrete Grout Fill, Add  19.26 
    For Piles Driven In Water, Add  33.20 

. 
 31 62 23 13-0018 VLF 16" Diameter x 83 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 105.71  

    For 5,000 PSI Concrete Grout Fill, Add  20.98 
    For Piles Driven In Water, Add  34.92 

. 
 31 62 23 13-0019 VLF 18" Diameter x 59 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 97.52  

    For 5,000 PSI Concrete Grout Fill, Add  23.46 
    For Piles Driven In Water, Add  36.07 

. 
 31 62 23 13-0020 VLF 18" Diameter x 71 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 108.95  

    For 5,000 PSI Concrete Grout Fill, Add  24.60 
    For Piles Driven In Water, Add  37.21 

. 
 31 62 23 13-0021 VLF 18" Diameter x 93 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 130.66  

    For 5,000 PSI Concrete Grout Fill, Add  26.77 
    For Piles Driven In Water, Add  39.38 

XXXXXXX 
. 
 31 62 23 13-0022  7 Gauge, Constant Diameter Concrete-Filled Driven Steel Piles (31 62 23 13) 

Note: End bearing, with fluted steel casing, up to 50'. Includes 4,000 PSI concrete. Excludes reinforcing. 
. 
. 

 31 62 23 13-0023 VLF 12" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ..................................................................... 56.27  
    For Piles Driven In Water, Add  19.22 

. 
 31 62 23 13-0024 VLF 14" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ..................................................................... 67.89  

    For Piles Driven In Water, Add  21.36 
. 

 31 62 23 13-0025 VLF 16" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ..................................................................... 76.68  
    For Piles Driven In Water, Add  23.36 

. 
 31 62 23 13-0026 VLF 18" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ..................................................................... 83.40  

    For Piles Driven In Water, Add  25.33 

XXXXXXX 
. 
 31 62 23 13-0027  Tapered Friction Concrete-Filled Driven Steel Piles (31 62 23 13) 

Note: With fluted steel casing, up to 50'. Includes 4,000 PSI concrete. Excludes reinforcing. 
. 
. 

 31 62 23 13-0028 VLF 12" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ......................................................................... 55.26  
    For Piles Driven In Water, Add  19.12 

. 
 31 62 23 13-0029 VLF 14" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ......................................................................... 56.85  

    For Piles Driven In Water, Add  20.26 
. 

 31 62 23 13-0030 VLF 16" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ......................................................................... 68.94  
    For Piles Driven In Water, Add  22.58 

. 
 31 62 23 13-0031 VLF 18" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ......................................................................... 79.31  

    For Piles Driven In Water, Add  24.92 

XXXXXXX 
. 
 31 62 23 13-0032  Thin Wall Shell Straight Sided Driven Steel Piles (31 62 23 13) 
. 
. 

 31 62 23 13-0033 VLF 8" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ............................................................................. 33.90  
    For Piles Driven In Water, Add  14.86 
    For Thick Wall Shell, Add  0.05 

. 
 31 62 23 13-0034 VLF 10" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 37.44  

    For Piles Driven In Water, Add  16.49 
    For Thick Wall Shell, Add  0.06 

. 
 31 62 23 13-0035 VLF 12" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 40.96  

    For Piles Driven In Water, Add  18.12 
    For Thick Wall Shell, Add  0.06 

. 
 31 62 23 13-0036 VLF 14" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 44.50  

    For Piles Driven In Water, Add  19.75 
    For Thick Wall Shell, Add  0.07 

. 
 31 62 23 13-0037 VLF 16" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 48.05  

    For Piles Driven In Water, Add  21.38 
    For Thick Wall Shell, Add  0.07 

XXXXXXX 
. 
 31 63  Bored Piles (31 60) 
. 
. 
 31 63 36  Drilled Steel Piles (31 63) 
. 
. 
 31 63 36 00-0001  Drill Hole (31 63 36) 

Note: Excludes removal of excess material. 
. 
. 
 31 63 36 00-0002  Drilling Mobilization (31 63 36 00-0001) 
. 
. 

 31 63 36 00-0003 EA >12" To 24" Diameter Hole, Drilling Mobilization ................................................................................................................. 830.98  
. 

 31 63 36 00-0004 EA >24" Diameter Hole, Drilling Mobilization ......................................................................................................................... 1,107.97  

XXXXXXX 
. 
 31 63 36 00-0005  Drill Hole In Soil (31 63 36 00-0001) 
. 
. 

 31 63 36 00-0006 LF 18" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 46.43  
. 

 31 63 36 00-0007 LF 20" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 53.99  
. 

 31 63 36 00-0008 LF 22" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 63.44  



 

 Earthwork 31

31
 

Special Foundations and Load-bearing Elements 31 60
Bored Piles 31 63

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 31 - 33

. 
 31 63 36 00-0009 LF 24" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 74.78  

. 
 31 63 36 00-0010 LF 26" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 80.82  

. 
 31 63 36 00-0011 LF 28" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 88.92  

. 
 31 63 36 00-0012 LF 30" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 97.40  

XXXXXXX 
. 
 31 63 36 00-0013  Steel H Piles (31 63 36) 
. 
. 
 31 63 36 00-0014  Placed In Drilled Hole, Rolled Steel H-Section Piles (31 63 36 00-0013) 

Note: Includes guides, bracing and alignment. 
. 
. 

 31 63 36 00-0015 VLF 8" x 8" x 36 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ............................................................................................. 49.62  
    For >2,400 To 3,600, Deduct  -1.52 
    For >3,600 To 4,800, Deduct  -3.05 
    For >4,800 To 6,000, Deduct  -5.53 
    For >6,000, Deduct  -8.01 

. 
 31 63 36 00-0016 VLF 10" x 10" x 42 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 56.57  

    For >2,400 To 3,600, Deduct  -1.71 
    For >3,600 To 4,800, Deduct  -3.43 
    For >4,800 To 6,000, Deduct  -6.25 
    For >6,000, Deduct  -9.08 

. 
 31 63 36 00-0017 VLF 10" x 10" x 57 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 72.51  

    For >2,400 To 3,600, Deduct  -2.11 
    For >3,600 To 4,800, Deduct  -4.22 
    For >4,800 To 6,000, Deduct  -7.85 
    For >6,000, Deduct  -11.47 

. 
 31 63 36 00-0018 VLF 12" x 12" x 53 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 68.60  

    For >2,400 To 3,600, Deduct  -2.02 
    For >3,600 To 4,800, Deduct  -4.04 
    For >4,800 To 6,000, Deduct  -7.47 
    For >6,000, Deduct  -10.90 

. 
 31 63 36 00-0019 VLF 12" x 12" x 63 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 79.23  

    For >2,400 To 3,600, Deduct  -2.29 
    For >3,600 To 4,800, Deduct  -4.58 
    For >4,800 To 6,000, Deduct  -8.54 
    For >6,000, Deduct  -12.50 

. 
 31 63 36 00-0020 VLF 12" x 12" x 74 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 91.95  

    For >2,400 To 3,600, Deduct  -2.63 
    For >3,600 To 4,800, Deduct  -5.26 
    For >4,800 To 6,000, Deduct  -9.86 
    For >6,000, Deduct  -14.46 

. 
 31 63 36 00-0021 VLF 12" x 12" x 84 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ....................................................................................... 102.58  

    For >2,400 To 3,600, Deduct  -2.90 
    For >3,600 To 4,800, Deduct  -5.79 
    For >4,800 To 6,000, Deduct  -10.92 
    For >6,000, Deduct  -16.05 

. 
 31 63 36 00-0022 VLF 14" x 14" x 73 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 91.21  

    For >2,400 To 3,600, Deduct  -2.62 
    For >3,600 To 4,800, Deduct  -5.24 
    For >4,800 To 6,000, Deduct  -9.80 
    For >6,000, Deduct  -14.36 

. 
 31 63 36 00-0023 VLF 14" x 14" x 89 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ....................................................................................... 109.28  

    For >2,400 To 3,600, Deduct  -3.07 
    For >3,600 To 4,800, Deduct  -6.15 
    For >4,800 To 6,000, Deduct  -11.61 
    For >6,000, Deduct  -17.07 

. 
 31 63 36 00-0024 VLF 14" x 14" x 102 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ..................................................................................... 123.17  

    For >2,400 To 3,600, Deduct  -3.45 
    For >3,600 To 4,800, Deduct  -6.90 
    For >4,800 To 6,000, Deduct  -13.06 
    For >6,000, Deduct  -19.21 

. 
 31 63 36 00-0025 VLF 14" x 14" x 117 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ..................................................................................... 140.18  

    For >2,400 To 3,600, Deduct  -3.87 
    For >3,600 To 4,800, Deduct  -7.75 
    For >4,800 To 6,000, Deduct  -14.76 
    For >6,000, Deduct  -21.77 

XXXXXXX 
. 
 31 63 36 00-0026  Welded Steel Stud Pins (31 63 36 00-0013) 

Note: Includes welding to steel piles. 
. 
. 

 31 63 36 00-0027 EA 5/8" Diameter x 2-1/2" Long, Welded Steel Stud Pins .......................................................................................................... 11.94  
    For >50 To 150, Deduct  -0.53 
    For >150 To 250, Deduct  -1.09 
    For >250 To 500, Deduct  -1.65 
    For >500, Deduct  -2.22 

. 
 31 63 36 00-0028 EA 5/8" Diameter x 5" Long, Welded Steel Stud Pins ................................................................................................................. 13.33  

    For >50 To 150, Deduct  -0.53 
    For >150 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.72 
    For >500, Deduct  -2.32 

. 
 31 63 36 00-0029 EA 5/8" Diameter x 7" Long, Welded Steel Stud Pins ................................................................................................................. 14.68  

    For >50 To 150, Deduct  -0.53 
    For >150 To 250, Deduct  -1.16 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.42 
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. 
 31 63 36 00-0030 EA 3/4" Diameter x 2-1/2" Long, Welded Steel Stud Pins ........................................................................................................... 13.30  

    For >50 To 150, Deduct  -0.56 
    For >150 To 250, Deduct  -1.17 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.39 

. 
 31 63 36 00-0031 EA 3/4" Diameter x 5" Long, Welded Steel Stud Pins ................................................................................................................. 15.42  

    For >50 To 150, Deduct  -0.56 
    For >150 To 250, Deduct  -1.22 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.54 

. 
 31 63 36 00-0032 EA 3/4" Diameter x 7" Long, Welded Steel Stud Pins ................................................................................................................. 16.90  

    For >50 To 150, Deduct  -0.56 
    For >150 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.66 

. 
 31 63 36 00-0033 EA 7/8" Diameter x 2-1/2" Long, Welded Steel Stud Pins ........................................................................................................... 15.01  

    For >50 To 150, Deduct  -0.58 
    For >150 To 250, Deduct  -1.24 
    For >250 To 500, Deduct  -1.91 
    For >500, Deduct  -2.57 

. 
 31 63 36 00-0034 EA 7/8" Diameter x 5" Long, Welded Steel Stud Pins ................................................................................................................. 18.45  

    For >50 To 150, Deduct  -0.58 
    For >150 To 250, Deduct  -1.33 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.83 

. 
 31 63 36 00-0035 EA 7/8" Diameter x 7" Long, Welded Steel Stud Pins ................................................................................................................. 20.14  

    For >50 To 150, Deduct  -0.58 
    For >150 To 250, Deduct  -1.37 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 31 63 36 00-0036  Concrete Fill (31 63 36) 

See CSI section 03 37 16 00-0001 for pumping equipment. 
. 
. 

 31 63 36 00-0037 VLF 18" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 46.67  
. 

 31 63 36 00-0038 VLF 20" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 51.84  
. 

 31 63 36 00-0039 VLF 22" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 57.03  
. 

 31 63 36 00-0040 VLF 24" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 62.21  
. 

 31 63 36 00-0041 VLF 26" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 67.40  
. 

 31 63 36 00-0042 VLF 28" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 72.58  
. 

 31 63 36 00-0043 VLF 30" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 83.79  

XXXXXXX 
. 
 31 64  Caissons (31 60) 
. 
. 
 31 64 13  Box Caissons (31 64) 
. 
. 
 31 64 13 00-0001  Caisson In Stable Ground No Casing Or Ground Water (31 64 13) 

Note: Up to 50' deep. See CSI section 31 64 13 00-0070 for equipment set-up. 
. 
. 
 31 64 13 00-0002  Caisson In Stable Ground (31 64 13 00-0001) 

Note: Includes 3000 PSI concrete and reinforcing. 
. 
. 

 31 64 13 00-0003 VLF 18" Diameter Caisson, No Casing Stable Ground, No Ground Water ................................................................................... 57.88  
Note: 0.066 CY Concrete per VLF, 9 lbs rebar per VLF. 

    For >50' To 100' Deep, Add  6.03 
    For >100' To 150' Deep, Add  14.47 
    For >150' To 200' Deep, Add  19.83 
    For Right Angle Drilling, Add  14.08 

. 
 31 64 13 00-0004 VLF 24" Diameter Caisson, No Casing Stable Ground, No Ground Water ................................................................................... 75.55  

Note: 0.116 CY Concrete per VLF, 14 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  8.57 
    For >100' To 150' Deep, Add  18.89 
    For >150' To 200' Deep, Add  26.77 
    For Right Angle Drilling, Add  16.18 

. 
 31 64 13 00-0005 VLF 30" Diameter Caisson, No Casing Stable Ground, No Ground Water ................................................................................. 109.25  

Note: 0.182 CY Concrete per VLF, 23 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  12.90 
    For >100' To 150' Deep, Add  27.31 
    For >150' To 200' Deep, Add  39.34 
    For Right Angle Drilling, Add  21.83 

. 
 31 64 13 00-0006 VLF 36" Diameter Caisson, No Casing Stable Ground, No Ground Water ................................................................................. 146.75  

Note: 0.262 CY Concrete per VLF, 33 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  17.82 
    For >100' To 150' Deep, Add  36.69 
    For >150' To 200' Deep, Add  53.46 
    For Right Angle Drilling, Add  27.77 

. 
 31 64 13 00-0007 VLF 42" Diameter Caisson, No Casing Stable Ground, No Ground Water ................................................................................. 191.78  

Note: 0.356 CY Concrete per VLF, 48 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  24.03 
    For >100' To 150' Deep, Add  47.95 
    For >150' To 200' Deep, Add  70.79 
    For Right Angle Drilling, Add  33.99 
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. 
 31 64 13 00-0008 VLF 48" Diameter Caisson No Casing Stable Ground, No Ground Water .................................................................................. 231.92  

Note: 0.465 CY Concrete per VLF, 57 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  29.48 
    For >100' To 150' Deep, Add  57.98 
    For >150' To 200' Deep, Add  86.13 
    For Right Angle Drilling, Add  39.78 

. 
 31 64 13 00-0009 VLF 54" Diameter Caisson No Casing Stable Ground, No Ground Water .................................................................................. 284.68  

Note: 0.589 CY Concrete per VLF, 76 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  37.10 
    For >100' To 150' Deep, Add  71.17 
    For >150' To 200' Deep, Add  106.87 
    For Right Angle Drilling, Add  45.97 

. 
 31 64 13 00-0010 VLF 60" Diameter Caisson No Casing Stable Ground, No Ground Water .................................................................................. 337.83  

Note: 0.727 CY Concrete per VLF, 93 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  44.78 
    For >100' To 150' Deep, Add  84.46 
    For >150' To 200' Deep, Add  127.76 
    For Right Angle Drilling, Add  52.21 

. 
 31 64 13 00-0011 VLF 66" Diameter Caisson No Casing Stable Ground, No Ground Water .................................................................................. 397.90  

Note: 0.88 CY Concrete per VLF, 113 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  53.42 
    For >100' To 150' Deep, Add  99.48 
    For >150' To 200' Deep, Add  151.33 
    For Right Angle Drilling, Add  59.37 

. 
 31 64 13 00-0012 VLF 72" Diameter Caisson No Casing Stable Ground, No Ground Water .................................................................................. 467.63  

Note: 1.047 CY Concrete per VLF, 134 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  63.51 
    For >100' To 150' Deep, Add  116.91 
    For >150' To 200' Deep, Add  178.76 
    For Right Angle Drilling, Add  67.50 

. 
 31 64 13 00-0013 VLF 78" Diameter Caisson No Casing Stable Ground, No Ground Water .................................................................................. 537.41  

Note: 1.229 CY Concrete per VLF, 157 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  73.74 
    For >100' To 150' Deep, Add  134.35 
    For >150' To 200' Deep, Add  206.37 
    For Right Angle Drilling, Add  75.22 

. 
 31 64 13 00-0014 VLF 84" Diameter Caisson No Casing Stable Ground, No Ground Water .................................................................................. 612.11  

Note: 1.425 CY Concrete per VLF, 183 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  84.74 
    For >100' To 150' Deep, Add  153.03 
    For >150' To 200' Deep, Add  236.00 
    For Right Angle Drilling, Add  83.33 

XXXXXXX 
. 
 31 64 13 00-0015  For Bell Excavation And Concrete, Add (31 64 13 00-0001) 
. 
. 

 31 64 13 00-0016 EA Bell Excavation And Concrete, 4' Bell Diameter Stable Ground, 24" Shaft, 0.44 CY .......................................................... 402.69  
    For >50' To 100' Deep, Add  33.86 
    For >100' To 150' Deep, Add  100.67 
    For >150' To 200' Deep, Add  127.90 

. 
 31 64 13 00-0017 EA Bell Excavation And Concrete, 6' Bell Diameter Stable Ground, 30" Shaft, 1.57 CY ....................................................... 1,416.23  

    For >50' To 100' Deep, Add  119.31 
    For >100' To 150' Deep, Add  354.06 
    For >150' To 200' Deep, Add  450.09 

. 
 31 64 13 00-0018 EA Bell Excavation And Concrete, 7' Bell Diameter Stable Ground, 36" Shaft, 2.33 CY ....................................................... 2,151.74  

    For >50' To 100' Deep, Add  184.56 
    For >100' To 150' Deep, Add  537.94 
    For >150' To 200' Deep, Add  687.95 

. 
 31 64 13 00-0019 EA Bell Excavation And Concrete, 8' Bell Diameter Stable Ground, 42" Shaft, 3.30 CY ....................................................... 2,988.50  

    For >50' To 100' Deep, Add  256.90 
    For >100' To 150' Deep, Add  747.13 
    For >150' To 200' Deep, Add  956.18 

. 
 31 64 13 00-0020 EA Bell Excavation And Concrete, 9' Bell Diameter Stable Ground, 48" Shaft, 4.48 CY ....................................................... 4,034.68  

    For >50' To 100' Deep, Add  339.80 
    For >100' To 150' Deep, Add  1,008.67 
    For >150' To 200' Deep, Add  1,282.12 

. 
 31 64 13 00-0021 EA Bell Excavation And Concrete, 10' Bell Diameter Stable Ground, 60" Shaft, 5.24 CY ..................................................... 4,743.60  

    For >50' To 100' Deep, Add  399.30 
    For >100' To 150' Deep, Add  1,185.90 
    For >150' To 200' Deep, Add  1,507.15 

. 
 31 64 13 00-0022 EA Bell Excavation And Concrete, 12' Bell Diameter Stable Ground, 72" Shaft, 8.74 CY ..................................................... 8,040.48  

    For >50' To 100' Deep, Add  675.27 
    For >100' To 150' Deep, Add  2,010.12 
    For >150' To 200' Deep, Add  2,552.69 

. 
 31 64 13 00-0023 EA Bell Excavation And Concrete, 14' Bell Diameter Stable Ground, 84" Shaft, 13.6 CY ................................................... 11,659.03  

    For >50' To 100' Deep, Add  990.57 
    For >100' To 150' Deep, Add  2,914.76 
    For >150' To 200' Deep, Add  3,715.75 

XXXXXXX 
. 
 31 64 13 00-0024  Caisson In Wet Ground, Casing Pulled (31 64 13) 

Note: Up to 50' deep. See CSI section 31 64 13 00-0070 for equipment set-up. 
. 
. 
 31 64 13 00-0025  Caisson In Wet Ground (31 64 13 00-0024) 

Note: Includes 3000 PSI concrete and reinforcing. 
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. 

. 
 31 64 13 00-0026 VLF 18" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................... 63.12  

Note: 0.066 CY Concrete per VLF, 9 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  6.38 
    For >100' To 150' Deep, Add  15.78 
    For >150' To 200' Deep, Add  21.39 
    For Right Angle Drilling, Add  15.95 

. 
 31 64 13 00-0027 VLF 24" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 105.31  

Note: 0.116 CY Concrete per VLF, 14 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  10.66 
    For >100' To 150' Deep, Add  26.33 
    For >150' To 200' Deep, Add  35.70 
    For Right Angle Drilling, Add  26.59 

. 
 31 64 13 00-0028 VLF 30" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 142.73  

Note: 0.182 CY Concrete per VLF, 23 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  15.24 
    For >100' To 150' Deep, Add  35.68 
    For >150' To 200' Deep, Add  49.38 
    For Right Angle Drilling, Add  33.54 

. 
 31 64 13 00-0029 VLF 36" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 197.16  

Note: 0.262 CY Concrete per VLF, 33 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  21.35 
    For >100' To 150' Deep, Add  49.29 
    For >150' To 200' Deep, Add  68.59 
    For Right Angle Drilling, Add  45.41 

. 
 31 64 13 00-0030 VLF 42" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 254.01  

Note: 0.356 CY Concrete per VLF, 48 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  28.38 
    For >100' To 150' Deep, Add  63.50 
    For >150' To 200' Deep, Add  89.46 
    For Right Angle Drilling, Add  55.77 

. 
 31 64 13 00-0031 VLF 48" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 305.72  

Note: 0.465 CY Concrete per VLF, 57 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  34.65 
    For >100' To 150' Deep, Add  76.43 
    For >150' To 200' Deep, Add  108.27 
    For Right Angle Drilling, Add  65.61 

. 
 31 64 13 00-0032 VLF 54" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 395.32  

Note: 0.589 CY Concrete per VLF, 76 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  44.85 
    For >100' To 150' Deep, Add  98.83 
    For >150' To 200' Deep, Add  140.06 
    For Right Angle Drilling, Add  84.70 

. 
 31 64 13 00-0033 VLF 60" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 484.34  

Note: 0.727 CY Concrete per VLF, 93 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  55.03 
    For >100' To 150' Deep, Add  121.09 
    For >150' To 200' Deep, Add  171.71 
    For Right Angle Drilling, Add  103.49 

. 
 31 64 13 00-0034 VLF 66" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 558.18  

Note: 0.87 CY Concrete per VLF, 113 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  64.64 
    For >100' To 150' Deep, Add  139.55 
    For >150' To 200' Deep, Add  199.41 
    For Right Angle Drilling, Add  115.47 

. 
 31 64 13 00-0035 VLF 72" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 641.64  

Note: 1.047 CY Concrete per VLF, 134 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  75.69 
    For >100' To 150' Deep, Add  160.41 
    For >150' To 200' Deep, Add  230.96 
    For Right Angle Drilling, Add  128.40 

. 
 31 64 13 00-0036 VLF 78" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 734.15  

Note: 1.229 CY Concrete per VLF, 157 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  87.51 
    For >100' To 150' Deep, Add  183.54 
    For >150' To 200' Deep, Add  265.40 
    For Right Angle Drilling, Add  144.08 

. 
 31 64 13 00-0037 VLF 84" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 831.97  

Note: 1.425 CY Concrete per VLF, 183 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  100.13 
    For >100' To 150' Deep, Add  207.99 
    For >150' To 200' Deep, Add  301.96 
    For Right Angle Drilling, Add  160.28 

XXXXXXX 
. 
 31 64 13 00-0038  For Bell Excavation And Concrete, Add (31 64 13 00-0024) 
. 
. 

 31 64 13 00-0039 EA Bell Excavation And Concrete, 4' Bell Diameter Wet Ground 24" Shaft, 0.44 CY ............................................................... 460.23  
    For >50' To 100' Deep, Add  37.89 
    For >100' To 150' Deep, Add  115.06 
    For >150' To 200' Deep, Add  145.16 

. 
 31 64 13 00-0040 EA Bell Excavation And Concrete, 6' Bell Diameter Wet Ground, 30" Shaft, 1.57 CY ........................................................... 1,604.53  

    For >50' To 100' Deep, Add  132.49 
    For >100' To 150' Deep, Add  401.13 
    For >150' To 200' Deep, Add  506.58 
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. 
 31 64 13 00-0041 EA Bell Excavation And Concrete, 7' Bell Diameter Wet Ground, 36" Shaft, 2.33 CY ........................................................... 2,163.52  

    For >50' To 100' Deep, Add  164.37 
    For >100' To 150' Deep, Add  540.88 
    For >150' To 200' Deep, Add  665.21 

. 
 31 64 13 00-0042 EA Bell Excavation And Concrete, 8' Bell Diameter Wet Ground, 42" Shaft, 3.3 CY ............................................................. 3,534.59  

    For >50' To 100' Deep, Add  295.13 
    For >100' To 150' Deep, Add  883.65 
    For >150' To 200' Deep, Add  1,120.01 

. 
 31 64 13 00-0043 EA Bell Excavation And Concrete, 9' Bell Diameter Wet Ground, 48" Shaft, 4.48 CY ........................................................... 4,571.33  

    For >50' To 100' Deep, Add  377.37 
    For >100' To 150' Deep, Add  1,142.83 
    For >150' To 200' Deep, Add  1,443.12 

. 
 31 64 13 00-0044 EA Bell Excavation And Concrete, 10' Bell Diameter Wet Ground, 60" Shaft, 5.24 CY ......................................................... 5,374.94  

    For >50' To 100' Deep, Add  443.50 
    For >100' To 150' Deep, Add  1,343.74 
    For >150' To 200' Deep, Add  1,696.55 

. 
 31 64 13 00-0045 EA Bell Excavation And Concrete, 12' Bell Diameter Wet Ground, 72" Shaft, 8.74 CY ......................................................... 9,113.75  

    For >50' To 100' Deep, Add  750.40 
    For >100' To 150' Deep, Add  2,278.44 
    For >150' To 200' Deep, Add  2,874.67 

. 
 31 64 13 00-0046 EA Bell Excavation And Concrete, 14' Bell Diameter Wet Ground, 84" Shaft, 13.6 CY ....................................................... 13,192.28  

    For >50' To 100' Deep, Add  1,097.89 
    For >100' To 150' Deep, Add  3,298.07 
    For >150' To 200' Deep, Add  4,175.73 

XXXXXXX 
. 
 31 64 13 00-0047  Caisson In Soft Rock And Medium Hard Shale (31 64 13) 

Note: Up to 50' deep. See CSI section 31 64 13 00-0070 for equipment set-up. 
. 
. 
 31 64 13 00-0048  Caisson In Soft Rock (31 64 13 00-0047) 

Note: Includes 3000 PSI concrete and reinforcing. 
. 
. 

 31 64 13 00-0049 VLF 18" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 222.68  
Note: 0.066 CY Concrete per VLF, 9 lbs rebar per VLF. 

    For >50' To 100' Deep, Add  17.55 
    For >100' To 150' Deep, Add  55.67 
    For >150' To 200' Deep, Add  69.26 
    For Right Angle Drilling, Add  71.79 

. 
 31 64 13 00-0050 VLF 24" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 371.28  

Note: 0.116 CY Concrete per VLF, 14 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  29.28 
    For >100' To 150' Deep, Add  92.82 
    For >150' To 200' Deep, Add  115.49 
    For Right Angle Drilling, Add  119.68 

. 
 31 64 13 00-0051 VLF 30" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 560.91  

Note: 0.182 CY Concrete per VLF, 23 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  44.52 
    For >100' To 150' Deep, Add  140.23 
    For >150' To 200' Deep, Add  174.84 
    For Right Angle Drilling, Add  179.91 

. 
 31 64 13 00-0052 VLF 36" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 719.96  

Note: 0.262 CY Concrete per VLF, 33 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  57.95 
    For >100' To 150' Deep, Add  179.99 
    For >150' To 200' Deep, Add  225.43 
    For Right Angle Drilling, Add  228.39 

. 
 31 64 13 00-0053 VLF 42" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 927.46  

Note: 0.356 CY Concrete per VLF, 48 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  75.53 
    For >100' To 150' Deep, Add  231.87 
    For >150' To 200' Deep, Add  291.49 
    For Right Angle Drilling, Add  291.48 

. 
 31 64 13 00-0054 VLF 48" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,119.47  

Note: 0.465 CY Concrete per VLF, 57 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  91.61 
    For >100' To 150' Deep, Add  279.87 
    For >150' To 200' Deep, Add  352.40 
    For Right Angle Drilling, Add  350.42 

. 
 31 64 13 00-0055 VLF 54" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,373.31  

Note: 0.589 CY Concrete per VLF, 76 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  113.30 
    For >100' To 150' Deep, Add  343.33 
    For >150' To 200' Deep, Add  433.46 
    For Right Angle Drilling, Add  426.99 

. 
 31 64 13 00-0056 VLF 60" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,626.79  

Note: 0.727 CY Concrete per VLF, 93 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  135.00 
    For >100' To 150' Deep, Add  406.70 
    For >150' To 200' Deep, Add  514.45 
    For Right Angle Drilling, Add  503.35 

. 
 31 64 13 00-0057 VLF 66" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,796.22  

Note: 0.88 CY Concrete per VLF, 113 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  151.30 
    For >100' To 150' Deep, Add  449.06 
    For >150' To 200' Deep, Add  570.83 
    For Right Angle Drilling, Add  548.78 
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. 
 31 64 13 00-0058 VLF 72" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,974.53  

Note: 1.047 CY Concrete per VLF, 134 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  168.99 
    For >100' To 150' Deep, Add  493.63 
    For >150' To 200' Deep, Add  630.83 
    For Right Angle Drilling, Add  594.91 

. 
 31 64 13 00-0059 VLF 78" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 2,041.34  

Note: 1.229 CY Concrete per VLF, 157 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  179.01 
    For >100' To 150' Deep, Add  510.34 
    For >150' To 200' Deep, Add  657.55 
    For Right Angle Drilling, Add  601.59 

. 
 31 64 13 00-0060 VLF 84" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 2,432.64  

Note: 1.425 CY Concrete per VLF, 183 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  212.18 
    For >100' To 150' Deep, Add  608.16 
    For >150' To 200' Deep, Add  782.16 
    For Right Angle Drilling, Add  720.51 

XXXXXXX 
. 
 31 64 13 00-0061  For Bell Excavation And Concrete, Add (31 64 13 00-0047) 
. 
. 

 31 64 13 00-0062 EA Bell Excavation And Concrete, 4' Bell Diameter Soft Rock/Shale 24" Shaft 0.44 CY .......................................................... 778.11  
    For >50' To 100' Deep, Add  60.14 
    For >100' To 150' Deep, Add  194.53 
    For >150' To 200' Deep, Add  240.53 

. 
 31 64 13 00-0063 EA Bell Excavation And Concrete, 6' Bell Diameter Soft Rock/Shale 30" Shaft 1.57 CY ....................................................... 2,738.74  

    For >50' To 100' Deep, Add  211.89 
    For >100' To 150' Deep, Add  684.69 
    For >150' To 200' Deep, Add  846.84 

. 
 31 64 13 00-0064 EA Bell Excavation And Concrete, 7' Bell Diameter Soft Rock/Shale 36" Shaft 2.33 CY ....................................................... 4,114.49  

    For >50' To 100' Deep, Add  321.96 
    For >100' To 150' Deep, Add  1,028.62 
    For >150' To 200' Deep, Add  1,276.77 

. 
 31 64 13 00-0065 EA  Bell Excavation And Concrete, 8' Bell Diameter Soft Rock/Shale 42" Shaft 3.3 CY ......................................................... 5,856.35  

    For >50' To 100' Deep, Add  457.65 
    For >100' To 150' Deep, Add  1,464.09 
    For >150' To 200' Deep, Add  1,816.54 

. 
 31 64 13 00-0066 EA  Bell Excavation And Concrete, 9' Bell Diameter Soft Rock/Shale 48" Shaft 4.48 CY ....................................................... 7,724.72  

    For >50' To 100' Deep, Add  598.10 
    For >100' To 150' Deep, Add  1,931.18 
    For >150' To 200' Deep, Add  2,389.13 

. 
 31 64 13 00-0067 EA  Bell Excavation And Concrete, 10" Bell Diameter Soft Rock/Shale 60" Shaft 5.24 CY .................................................... 9,405.41  

    For >50' To 100' Deep, Add  725.63 
    For >100' To 150' Deep, Add  2,351.35 
    For >150' To 200' Deep, Add  2,905.69 

. 
 31 64 13 00-0068 EA  Bell Excavation And Concrete, 12' Bell Diameter Soft Rock/Shale 72" Shaft 8.74 CY ................................................... 14,252.61  

    For >50' To 100' Deep, Add  1,110.12 
    For >100' To 150' Deep, Add  3,563.15 
    For >150' To 200' Deep, Add  4,416.33 

. 
 31 64 13 00-0069 EA  Bell Excavation And Concrete, 14' Bell Diameter Soft Rock/Shale 84" Shaft 13.6 CY ................................................... 21,451.17  

    For >50' To 100' Deep, Add  1,676.02 
    For >100' To 150' Deep, Add  5,362.79 
    For >150' To 200' Deep, Add  6,653.40 

XXXXXXX 
. 
 31 64 13 00-0070  Caisson Setup And Removal (31 64 13) 

Note: Includes mobilization of equipment, erection, dismantling of equipment, move off of site. 
. 
. 

 31 64 13 00-0071 EA Erect, Set Up, Dismantle And Removal Of Caisson 18" To 36" Diameter, Complete ...................................................... 3,639.94  
. 

 31 64 13 00-0072 EA Erect, Set Up, Dismantle And Removal Of Caisson 48" To 84" Diameter, Complete ...................................................... 5,174.07  
. 

 31 64 13 00-0073 EA Dismantle, Relocate, Erect And Set Up On Site At Different Location (During Same Phase Of Work), Caisson 18" 
To 36" Diameter .............................................................................................................................................................. 1,699.66  

. 
 31 64 13 00-0074 EA Dismantle, Relocate, Erect And Set Up On Site At Different Location (During Same Phase Of Work), Caisson 48" 

To 84" Diameter .............................................................................................................................................................. 2,266.21  
. 

 31 64 13 00-0075 EA Relocate Caisson Equipment To Different Hole On-Site Without Dismantling .................................................................... 141.64  

XXXXXXX 
. 
 31 68  Foundation Anchors (31 60) 
. 
. 
 31 68 13  Rock Foundation Anchors (31 68) 
. 
. 
 31 68 13 00-0001  Materials And Placement (31 68 13) 
. 
. 
 31 68 13 00-0002  Hollow Core Prestressable Anchor, ASTM A615 (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors. See CSI section 31 68 13 00-0091 for head 
assembly, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 for drilling operation, 31 68 13 00-
0176 for tools, 31 68 13 00-0198 for grouting, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0003  3/4" Diameter (31 68 13 00-0002) 
. 
. 

 31 68 13 00-0004 EA  3/4" Rock Bolt, 5' Hollow Core Prestressable Anchor ......................................................................................................... 165.11  
. 

 31 68 13 00-0005 EA  3/4" Rock Bolt, 10' Hollow Core Prestressable Anchor ....................................................................................................... 236.44  
. 

 31 68 13 00-0006 EA  3/4" Rock Bolt, 15' Hollow Core Prestressable Anchor ....................................................................................................... 286.11  
. 

 31 68 13 00-0007 EA  3/4" Rock Bolt, 20' Hollow Core Prestressable Anchor ....................................................................................................... 379.09  

XXXXXXX 
. 
 31 68 13 00-0008  1" Diameter (31 68 13 00-0002) 
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. 

. 
 31 68 13 00-0009 EA  1" Rock Bolt, 5' Hollow Core Prestressable Anchor ............................................................................................................ 206.63  

. 
 31 68 13 00-0010 EA  1" Rock Bolt, 10' Hollow Core Prestressable Anchor .......................................................................................................... 316.27  

. 
 31 68 13 00-0011 EA  1" Rock Bolt, 15' Hollow Core Prestressable Anchor .......................................................................................................... 404.26  

. 
 31 68 13 00-0012 EA  1" Rock Bolt, 20' Hollow Core Prestressable Anchor .......................................................................................................... 535.58  

XXXXXXX 
. 
 31 68 13 00-0013  1-3/8" Diameter (31 68 13 00-0002) 
. 
. 

 31 68 13 00-0014 EA  1-3/8" Rock Bolt, 5' Hollow Core Prestressable Anchor ...................................................................................................... 334.64  
. 

 31 68 13 00-0015 EA  1-3/8" Rock Bolt, 10' Hollow Core Prestressable Anchor .................................................................................................... 517.69  
. 

 31 68 13 00-0016 EA  1-3/8" Rock Bolt, 15' Hollow Core Prestressable Anchor .................................................................................................... 679.11  
. 

 31 68 13 00-0017 EA  1-3/8" Rock Bolt, 20' Hollow Core Prestressable Anchor .................................................................................................... 883.82  

XXXXXXX 
. 
 31 68 13 00-0018  2" Diameter (31 68 13 00-0002) 
. 
. 

 31 68 13 00-0019 EA  2" Rock Bolt, 5' Hollow Core Prestressable Anchor ............................................................................................................ 723.98  
. 

 31 68 13 00-0020 EA  2" Rock Bolt, 10' Hollow Core Prestressable Anchor ....................................................................................................... 1,074.70  
. 

 31 68 13 00-0021 EA  2" Rock Bolt, 15' Hollow Core Prestressable Anchor ....................................................................................................... 1,403.72  
. 

 31 68 13 00-0022 EA  2" Rock Bolt, 20' Hollow Core Prestressable Anchor ....................................................................................................... 1,776.10  

XXXXXXX 
. 
 31 68 13 00-0023  Super High-Tensile Anchors, ASTM A-108 (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors. See CSI section 31 68 13 00-0091 for head 
assembly, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 for drilling operation, 31 68 13 00-
0176 for tools, 31 68 13 00-0198 for grouting, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0024  3/4" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0025 EA 3/4" Rock Bolt, 5' Super High-Tensile Anchor ..................................................................................................................... 123.10  
. 

 31 68 13 00-0026 EA 3/4" Rock Bolt, 10' Super High-Tensile Anchor ................................................................................................................... 164.22  
. 

 31 68 13 00-0027 EA 3/4" Rock Bolt, 15' Super High-Tensile Anchor ................................................................................................................... 183.61  
. 

 31 68 13 00-0028 EA 3/4" Rock Bolt, 20' Super High-Tensile Anchor ................................................................................................................... 244.93  

XXXXXXX 
. 
 31 68 13 00-0029  1" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0030 EA  1" Rock Bolt, 5' Super High-Tensile Anchor ........................................................................................................................ 144.65  
. 

 31 68 13 00-0031 EA  1" Rock Bolt, 10' Super High-Tensile Anchor ...................................................................................................................... 200.53  
. 

 31 68 13 00-0032 EA  1" Rock Bolt, 15' Super High-Tensile Anchor ...................................................................................................................... 233.01  
. 

 31 68 13 00-0033 EA  1" Rock Bolt, 20' Super High-Tensile Anchor ...................................................................................................................... 308.81  

XXXXXXX 
. 
 31 68 13 00-0034  1-1/4" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0035 EA 1-1/4" Rock Bolt, 5' Super High-Tensile Anchor .................................................................................................................. 207.94  
. 

 31 68 13 00-0036 EA 1-1/4" Rock Bolt, 10' Super High-Tensile Anchor ................................................................................................................ 291.24  
. 

 31 68 13 00-0037 EA 1-1/4" Rock Bolt, 15' Super High-Tensile Anchor ................................................................................................................ 352.50  
. 

 31 68 13 00-0038 EA 1-1/4" Rock Bolt, 20' Super High-Tensile Anchor ................................................................................................................ 454.51  

XXXXXXX 
. 
 31 68 13 00-0039  2" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0040 EA  2" Rock Bolt, 5' Super High-Tensile Anchor ........................................................................................................................ 530.09  
. 

 31 68 13 00-0041 EA  2" Rock Bolt, 10' Super High-Tensile Anchor ...................................................................................................................... 752.67  
. 

 31 68 13 00-0042 EA  2" Rock Bolt, 15' Super High-Tensile Anchor ...................................................................................................................... 916.05  
. 

 31 68 13 00-0043 EA  2" Rock Bolt, 20' Super High-Tensile Anchor ................................................................................................................... 1,132.64  

XXXXXXX 
. 
 31 68 13 00-0044  Solid Rebar Anchors, ASTM A615 (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors. See CSI section 31 68 13 00-0091 for head 
assembly, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 for drilling operation, 31 68 13 00-
0176 for tools, 31 68 13 00-0198 for grouting, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0045  3/4" Diameter (31 68 13 00-0044) 
. 
. 

 31 68 13 00-0046 EA  3/4" Rock Bolt, 5' Solid Rebar Anchor ................................................................................................................................. 116.18  
. 

 31 68 13 00-0047 EA  3/4" Rock Bolt, 10' Solid Rebar Anchor ............................................................................................................................... 149.59  
. 

 31 68 13 00-0048 EA  3/4" Rock Bolt, 15' Solid Rebar Anchor ............................................................................................................................... 161.32  
. 

 31 68 13 00-0049 EA  3/4" Rock Bolt, 20' Solid Rebar Anchor ............................................................................................................................... 216.38  

XXXXXXX 
. 
 31 68 13 00-0050  1" Diameter (31 68 13 00-0044) 
. 
. 

 31 68 13 00-0051 EA  1" Rock Bolt, 5' Solid Rebar Anchor .................................................................................................................................... 129.50  
. 

 31 68 13 00-0052 EA  1" Rock Bolt, 10' Solid Rebar Anchor .................................................................................................................................. 171.61  
. 

 31 68 13 00-0053 EA  1" Rock Bolt, 15' Solid Rebar Anchor .................................................................................................................................. 192.09  
. 

 31 68 13 00-0054 EA  1" Rock Bolt, 20' Solid Rebar Anchor .................................................................................................................................. 255.84  

XXXXXXX 
. 
 31 68 13 00-0055  1-1/4" Diameter (31 68 13 00-0044) 
. 
. 

 31 68 13 00-0056 EA  1-1/4" Rock Bolt, 5' Solid Rebar Anchor.............................................................................................................................. 182.77  
. 

 31 68 13 00-0057 EA  1-1/4" Rock Bolt, 10' Solid Rebar Anchor ............................................................................................................................ 236.39  
. 

 31 68 13 00-0058 EA  1-1/4" Rock Bolt, 15' Solid Rebar Anchor ............................................................................................................................ 268.43  
. 

 31 68 13 00-0059 EA  1-1/4" Rock Bolt, 20' Solid Rebar Anchor ............................................................................................................................ 343.75  

XXXXXXX 
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. 
 31 68 13 00-0060  Resin Anchoring With Grade 60 Rebar (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors.. See CSI section 31 68 13 00-0081 for rebar 
collars, 31 68 13 00-0083 for resin cartridges, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 
for drilling operation, 31 68 13 00-0176 for tools, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0061  Rebar #6 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0062 EA  #6 Rebar Rock Anchor, 5' Resin Anchor With Grade 60 Rebar ............................................................................................ 69.43  
. 

 31 68 13 00-0063 EA  #6 Rebar Rock Anchor, 10' Resin Anchor With Grade 60 Rebar .......................................................................................... 95.55  
. 

 31 68 13 00-0064 EA  #6 Rebar Rock Anchor, 15' Resin Anchor With Grade 60 Rebar ........................................................................................ 100.01  
. 

 31 68 13 00-0065 EA  #6 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ............................................................................................. 138.86  

XXXXXXX 
. 
 31 68 13 00-0066  Rebar #8 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0067 EA  #8 Rebar Rock Bolt, 5' Resin Anchor With Grade 60 Rebar ................................................................................................. 72.91  
. 

 31 68 13 00-0068 EA  #8 Rebar Rock Bolt, 10' Resin Anchor With Grade 60 Rebar ............................................................................................. 102.49  
. 

 31 68 13 00-0069 EA  #8 Rebar Rock Bolt, 15' Resin Anchor With Grade 60 Rebar ............................................................................................. 110.43  
. 

 31 68 13 00-0070 EA  #8 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ............................................................................................. 161.67  

XXXXXXX 
. 
 31 68 13 00-0071  Rebar #10 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0072 EA  #10 Rebar Rock Bolt, 5' Resin Anchor With Grade 60 Rebar ............................................................................................... 77.87  
. 

 31 68 13 00-0073 EA  #10 Rebar Rock Bolt, 10' Resin Anchor With Grade 60 Rebar ........................................................................................... 112.41  
. 

 31 68 13 00-0074 EA  #10 Rebar Rock Bolt, 15' Resin Anchor With Grade 60 Rebar ........................................................................................... 125.31  
. 

 31 68 13 00-0075 EA  #10 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ........................................................................................... 181.51  

XXXXXXX 
. 
 31 68 13 00-0076  Rebar #14 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0077 EA  #14 Rebar Rock Bolt, 5' Resin Anchor With Grade 60 Rebar ............................................................................................... 89.77  
. 

 31 68 13 00-0078 EA  #14 Rebar Rock Bolt, 10' Resin Anchor With Grade 60 Rebar ........................................................................................... 136.22  
. 

 31 68 13 00-0079 EA  #14 Rebar Rock Bolt, 15' Resin Anchor With Grade 60 Rebar ........................................................................................... 161.02  
. 

 31 68 13 00-0080 EA  #14 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ........................................................................................... 229.13  

XXXXXXX 
. 
 31 68 13 00-0081  Plastic Rebar Collars, Sizes #6-#14 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0082 EA  Plastic Rebar Collars For Rebar #4 To #14 ............................................................................................................................1.08  

XXXXXXX 
. 
 31 68 13 00-0083  12" Long Resin Cartridges (31 68 13 00-0001) 
. 
. 

 31 68 13 00-0084 EA  7/8" Resin Cartridge 12" Long .................................................................................................................................................1.44  
. 

 31 68 13 00-0085 EA  1" Resin Cartridge 12" Long ....................................................................................................................................................1.98  
. 

 31 68 13 00-0086 EA  1-1/16" Resin Cartridge 12" Long ............................................................................................................................................2.12  
. 

 31 68 13 00-0087 EA  1-1/4" Resin Cartridge 12" Long ..............................................................................................................................................2.29  
. 

 31 68 13 00-0088 EA  1-3/8" Resin Cartridge 12" Long ..............................................................................................................................................2.62  
. 

 31 68 13 00-0089 EA  1-9/16" Resin Cartridge 12" Long ............................................................................................................................................3.29  
. 

 31 68 13 00-0090 EA  1-3/4" Resin Cartridge 12" Long ..............................................................................................................................................4.52  

XXXXXXX 
. 
 31 68 13 00-0091  Head Assembly (31 68 13 00-0001) 
. 
. 
 31 68 13 00-0092  3/4" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0093 EA 3/4" Rod Head Assembly 1-5/8" Short Cone and Shell ......................................................................................................... 21.70  
. 

 31 68 13 00-0094 EA 3/4" Rod Head Assembly 1-3/4" Short Cone and Shell ......................................................................................................... 18.28  
. 

 31 68 13 00-0095 EA 3/4" Rod Head Assembly 1-7/8" Short Cone and Shell ......................................................................................................... 19.17  
. 

 31 68 13 00-0096 EA 3/4" Rod Head Assembly 1-3/4" Long Cone and Shell ......................................................................................................... 34.42  
. 

 31 68 13 00-0097 EA 3/4" Rod Head Assembly 1-7/8" Long Cone and Shell ......................................................................................................... 34.42  
. 

 31 68 13 00-0098 EA 3/4" Rod Head Assembly 1-3/4" Long Cone and Shell ......................................................................................................... 32.61  

XXXXXXX 
. 
 31 68 13 00-0099  1" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0100 EA 1" Rod Head Assembly 1-5/8" Short Cone and Shell ............................................................................................................ 23.39  
. 

 31 68 13 00-0101 EA 1" Rod Head Assembly 1-3/4" Short Cone and Shell ............................................................................................................ 20.01  
. 

 31 68 13 00-0102 EA 1" Rod Head Assembly 1-7/8" Short Cone and Shell ............................................................................................................ 20.91  
. 

 31 68 13 00-0103 EA 1" Rod Head Assembly 1-3/4" Long Cone and Shell ............................................................................................................ 36.21  
. 

 31 68 13 00-0104 EA 1" Rod Head Assembly 1-7/8" Long Cone and Shell ............................................................................................................ 36.21  
. 

 31 68 13 00-0105 EA 1" Rod Head Assembly 1-3/4" Long Cone and Shell ............................................................................................................ 34.52  

XXXXXXX 
. 
 31 68 13 00-0106  1-1/4" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0107 EA 1-1/4" Rod Head Assembly 2" Short Cone and Shell ............................................................................................................ 52.18  
. 

 31 68 13 00-0108 EA 1-1/4" Rod Head Assembly 2-1/4" Short Cone and Shell ...................................................................................................... 60.96  
. 

 31 68 13 00-0109 EA 1-1/4" Rod Head Assembly 2-1/2" Short Cone and Shell ...................................................................................................... 61.83  
. 

 31 68 13 00-0110 EA 1-1/4" Rod Head Assembly 2-1/4" Long Cone and Shell ...................................................................................................... 54.83  
. 

 31 68 13 00-0111 EA 1-1/4" Rod Head Assembly 2-1/2" Long Cone and Shell ...................................................................................................... 63.93  

XXXXXXX 
. 
 31 68 13 00-0112  1-7/8" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0113 EA  1-7/8" Rod Head Assembly 3-1/2" Long Cone/Shell/Fl ....................................................................................................... 205.37  
. 

 31 68 13 00-0114 EA 1/7/8" Rod Head Assembly 3" Long Cone and Shell ........................................................................................................... 141.58  

XXXXXXX 
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. 
 31 68 13 00-0115  2" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0116 EA  2" Rod Head Assembly 3-1/2" Long Cone/Shell/Fl ............................................................................................................. 205.37  
. 

 31 68 13 00-0117 EA 2" Rod Head Assembly 3" Long Cone and Shell ................................................................................................................ 141.58  

XXXXXXX 
. 
 31 68 13 00-0118  Steel Plates With Standard Hole And Washers (31 68 13 00-0001) 
. 
. 
 31 68 13 00-0119  Steel Plates (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0120 EA 1/4" x 4" x 4" Steel Plate For Rock Bolt With Washer ............................................................................................................. 2.92  
. 

 31 68 13 00-0121 EA 1/4" x 6" x 6" Steel Plate For Rock Bolt With Washer ............................................................................................................. 5.40  
. 

 31 68 13 00-0122 EA 3/8" x 6" x 6" Steel Plate For Rock Bolt With Washer ............................................................................................................. 7.52  
. 

 31 68 13 00-0123 EA 3/8" x 8" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................... 13.18  
. 

 31 68 13 00-0124 EA  1/2" x 5" x 5" Steel Plate For Rock Bolt With Washer ............................................................................................................. 5.12  
. 

 31 68 13 00-0125 EA  1/2" x 8" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................... 13.44  
. 

 31 68 13 00-0126 EA  3/4" x 7" x 7" Steel Plate For Rock Bolt With Washer ........................................................................................................... 22.30  
. 

 31 68 13 00-0127 EA  3/4" x 8" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................... 31.60  
. 

 31 68 13 00-0128 EA  1" x 4" x 7" Steel Plate For Rock Bolt With Washer .............................................................................................................. 18.97  
. 

 31 68 13 00-0129 EA  1" x 9" x 9" Steel Plate For Rock Bolt With Washer .............................................................................................................. 53.66  
. 

 31 68 13 00-0130 EA  1" x 12" x 12" Steel Plate For Rock Bolt With Washer .......................................................................................................... 79.07  
. 

 31 68 13 00-0131 EA  1-1/4" x 5" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................ 34.71  
. 

 31 68 13 00-0132 EA  1-1/4" x 11" x 11" Steel Plate For Rock Bolt With Washer .................................................................................................... 93.88  
. 

 31 68 13 00-0133 EA  1-1/2" x 5" x 10" Steel Plate For Rock Bolt With Washer ...................................................................................................... 46.95  
. 

 31 68 13 00-0134 EA  1-1/2" x 12" x 12" Steel Plate For Rock Bolt With Washer .................................................................................................. 112.92  
. 

 31 68 13 00-0135 EA  1-3/4" x 5" x 10" Steel Plate For Rock Bolt With Washer ...................................................................................................... 51.82  
. 

 31 68 13 00-0136 EA  1-3/4" x 12" x 12" Steel Plate For Rock Bolt With Washer .................................................................................................. 125.24  

XXXXXXX 
. 
 31 68 13 00-0137  Hardened Washers (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0138 EA  Hardened Washer For 3/4" Diameter Rock Bolt...................................................................................................................... 0.72  
. 

 31 68 13 00-0139 EA  Hardened Washer For 1" Diameter Rock Bolt......................................................................................................................... 0.99  
. 

 31 68 13 00-0140 EA  Hardened Washer For 1-1/4" Diameter Rock Bolt .................................................................................................................. 2.78  
. 

 31 68 13 00-0141 EA  Hardened Washer For 2" Diameter Rock Bolt......................................................................................................................... 6.92  

XXXXXXX 
. 
 31 68 13 00-0142  Beveled Washers (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0143 EA  Beveled Washer For 3/4" Diameter Rock Bolt ........................................................................................................................ 1.81  
. 

 31 68 13 00-0144 EA  Beveled Washer For 7/8" To 1-1/8" Diameter Rock Bolt ......................................................................................................... 1.79  
. 

 31 68 13 00-0145 EA  Beveled Wash For 1-1/4" To 1-3/8" Diameter Rock Bolt ......................................................................................................... 2.70  
. 

 31 68 13 00-0146 EA  Beveled Washer For 1-1/2" Diameter Rock Bolt ................................................................................................................... 11.56  
. 

 31 68 13 00-0147 EA  Beveled Washer For 2" Diameter Rock Bolt ........................................................................................................................... 7.99  

XXXXXXX 
. 
 31 68 13 00-0148  Hex Nuts (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0149 EA  Hex Nut For 3/4" Diameter Rock Bolt ...................................................................................................................................... 1.41  
. 

 31 68 13 00-0150 EA Hex Nut For 1" Diameter Rock Bolt ......................................................................................................................................... 2.31  
. 

 31 68 13 00-0151 EA  Hex Nut For 1-1/4" Diameter Rock Bolt .................................................................................................................................. 9.45  
. 

 31 68 13 00-0152 EA  Hex Nut For 1-1/2" Diameter Rock Bolt .................................................................................................................................. 5.95  
. 

 31 68 13 00-0153 EA Hex Nut For 2" Diameter Rock Bolt ....................................................................................................................................... 37.97  

XXXXXXX 
. 
 31 68 13 00-0154  Drilling Operation For Rockbolts (31 68 13) 
. 
. 
 31 68 13 00-0155  Drill Holes For Rock Bolts (31 68 13 00-0154) 
. 
. 
 31 68 13 00-0156  3/4" Diameter Bolt, 1-3/4" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0157 EA  Drill 1-3/4" Diameter Hole x 5' Long For 3/4" Diameter Rock Bolts ..................................................................................... 163.71  
. 

 31 68 13 00-0158 EA  Drill 1-3/4" Diameter Hole x 10' Long For 3/4" Diameter Rock Bolts ................................................................................... 309.24  
. 

 31 68 13 00-0159 EA  Drill 1-3/4" Diameter Hole x 15' Long For 3/4" Diameter Rock Bolts ................................................................................... 463.87  
. 

 31 68 13 00-0160 EA  Drill 1-3/4" Diameter Hole x 20' Long For 3/4" Diameter Rock Bolts ................................................................................... 556.64  

XXXXXXX 
. 
 31 68 13 00-0161  1" Diameter Bolt, 2" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0162 EA  Drill 2" Diameter Hole x 5' Long For 1" Diameter Rock Bolt ................................................................................................ 214.09  
. 

 31 68 13 00-0163 EA  Drill 2" Diameter Hole x 10' Long For 1" Diameter Rock Bolt .............................................................................................. 397.59  
. 

 31 68 13 00-0164 EA  Drill 2" Diameter Hole x 15' Long For 1" Diameter Rock Bolt .............................................................................................. 556.64  
. 

 31 68 13 00-0165 EA  Drill 2" Diameter Hole x 20' Long For 1" Diameter Rock Bolt .............................................................................................. 695.79  

XXXXXXX 
. 
 31 68 13 00-0166  1-1/4" Diameter Bolt, 2-1/4" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0167 EA  Drill 2-1/4" Diameter Hole x 5' Long For 1-1/4" Diameter Rock Bolt .................................................................................... 231.93  
. 

 31 68 13 00-0168 EA  Drill 2-1/4" Diameter Hole x 10' Long For 1-1/4" Diameter Rock Bolt .................................................................................. 463.87  
. 

 31 68 13 00-0169 EA  Drill 2-1/4" Diameter Hole x 15' long For 1-1/4" Diameter Rock Bolt ................................................................................... 695.79  
. 

 31 68 13 00-0170 EA  Drill 2-1/4" Diameter Hole x 20' Long For 1-1/4" Diameter Rock Bolt .................................................................................. 927.73  

XXXXXXX 
. 
 31 68 13 00-0171  2" Diameter Bolt, 3-1/2" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0172 EA  Drill 3-1/2" Diameter Hole x 5 Long For 2" Diameter Rock Bolt .......................................................................................... 278.32  
. 

 31 68 13 00-0173 EA  Drill 3-1/2" Diameter Hole x 10' Long For 2" Diameter Rock Bolt ........................................................................................ 556.64  
. 

 31 68 13 00-0174 EA  Drill 3-1/2" Diameter Hole x 15' Long For 2" Diameter Rock Bolts ...................................................................................... 927.73  
. 

 31 68 13 00-0175 EA  Drill 3-1/2" Diameter Hole x 20' Long For 2" Diameter Rock Bolt ..................................................................................... 1,391.59  
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XXXXXXX 
. 
 31 68 13 00-0176  Tools (31 68 13) 
. 
. 
 31 68 13 00-0177  Hydraulic Jacks, Monthly Rental (31 68 13 00-0176) 
. 
. 

 31 68 13 00-0178 EA 1/2" To 1", 30 Ton Hydraulic Jack For Rock Bolt, 2" Stroke ................................................................................................ 504.61  
. 

 31 68 13 00-0179 EA 1-1/8" To 1-3/8", 60 Ton Hydraulic Jack For Rock Bolt, 3" Stroke....................................................................................... 743.65  
. 

 31 68 13 00-0180 EA 1-1/8" To 1-3/8", 60 Ton Hydraulic Jack For Rock Bolt, 10" Stroke.................................................................................. 1,247.55  
. 

 31 68 13 00-0181 EA 1-7/8" To 2", 100 Ton Hydraulic Jack For Rock Bolt, 10" Stroke ...................................................................................... 1,867.74  
. 

 31 68 13 00-0182 EA 1-7/8" To 2", 150 Ton Hydraulic Jack For Rock Bolt, 12" Stroke ...................................................................................... 2,791.93  

XXXXXXX 
. 
 31 68 13 00-0183  Torque Wrenches And Ratchet Adapter, Monthly Rental (31 68 13 00-0176) 
. 
. 
 31 68 13 00-0184  0-500 Foot Pounds (0-678J) (31 68 13 00-0183) 
. 
. 

 31 68 13 00-0185 EA  1/2" To 1" Bolt Diameter Torque Wrench 0 To 500 Foot Pounds, Monthly Rental .............................................................. 176.58  
. 

 31 68 13 00-0186 EA  Torque Wrench Ratchet Adapter Monthly Rental, 0 To 500 Foot Pounds .......................................................................... 110.69  
. 

 31 68 13 00-0187 EA  Torque Wrench With Adapter 0 To 500 Foot Pounds, Monthly Rental ................................................................................ 287.48  

XXXXXXX 
. 
 31 68 13 00-0188  0-600 Foot Pounds (0-814J) (31 68 13 00-0183) 
. 
. 

 31 68 13 00-0189 EA  0 To 600 Foot Pounds Torque Wrench Self-Ratcheting, Monthly Rental ............................................................................ 200.48  

XXXXXXX 
. 
 31 68 13 00-0190  Up To 1,000 Foot Pounds (0-1356J) (31 68 13 00-0183) 
. 
. 

 31 68 13 00-0191 EA  1-1/8" To 2" Bolt Diameter Torque Wrench 0 To 1,000 Foot Pounds, Monthly Rental ........................................................ 385.03  
. 

 31 68 13 00-0192 EA  Torque Wrench Ratchet Adapter 0 To 1,000 Foot Pounds, Monthly Rental ......................................................................... 94.97  
. 

 31 68 13 00-0193 EA  Torque Wrench With Ratchet 0 To 1,000 Foot Pounds, Monthly Rental ............................................................................. 480.00  

XXXXXXX 
. 
 31 68 13 00-0194  Torque Multiplier, 4:1 Multiplier (31 68 13 00-0176) 
. 
. 

 31 68 13 00-0195 EA  Torque Multiplier, 4 To 1 Ratio ............................................................................................................................................ 493.14  

XXXXXXX 
. 
 31 68 13 00-0196  Pneumatic Drive Torque Wrench (31 68 13 00-0176) 
. 
. 

 31 68 13 00-0197 EA Pneumatic Drive Torque Wrench 250 To 900 Foot Pounds (339J - 1220J) ..................................................................... 1,055.18  

XXXXXXX 
. 
 31 68 13 00-0198  Grouting (31 68 13) 
. 
. 
 31 68 13 00-0199  Grouting With Pumps (31 68 13 00-0198) 

Note: Grout material and labor only. 
. 
. 

 31 68 13 00-0200 GAL Rock Bolt Grouting, Hand Pump 1 To 2 GPM Delivery ......................................................................................................... 17.14  
. 

 31 68 13 00-0201 GAL Rock Bolt Grouting, Air Pump 3 To 4 GPM Continuous Delivery .......................................................................................... 27.73  
. 

 31 68 13 00-0202 GAL Rock Bolt Grout, Air/Piston Pump 2 To 4 GPM Delivery ....................................................................................................... 25.46  

XXXXXXX 
. 
 31 68 13 00-0203  Grout Pumps, Monthly Rental (31 68 13 00-0198) 
. 
. 

 31 68 13 00-0204 EA  Hand Grout Pump, Monthly Rental ..................................................................................................................................... 226.84  
. 

 31 68 13 00-0205 EA Air Powered Programmable Feed Grout Pump Monthly Rental ....................................................................................... 1,908.22  
. 

 31 68 13 00-0206 EA  Air Powered, Piston Drive Grout Pump Monthly Rental ................................................................................................... 3,331.59  

XXXXXXX 
. 
 31 68 13 00-0207  Rock Bolt Testing (31 68 13) 
. 
. 

 31 68 13 00-0208 EA  Rock Bolt Test, Low To Medium Capacity LF >100 Bolts Need Testing ............................................................................. 416.59  
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. 
32  Exterior Improvements 
. 
. 
 32 01  Operation and Maintenance of Exterior Improvements (32) 
. 
. 
 32 01 11  Paving Cleaning (32 01) 
. 
. 
 32 01 11 53  Paint Removal from Paving (32 01 11)
. 
. 
 32 01 11 53-0001  Remove Pavement Markings (32 01 11 53) 

Note: Includes stripe removal by grinding, vacuuming of removed striped area and containment of debris. 
. 
. 

 32 01 11 53-0002 LF  Removal Of 4" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 1.87  
    For Up To 250, Add  0.94 
    For >250 To 1,000, Add  0.47 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 25,000, Deduct  -0.47 
    For >25,000 To 50,000, Deduct  -0.65 
    For >50,000, Deduct  -0.75 

. 
 32 01 11 53-0003 LF  Removal Of 6" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 2.25  

    For Up To 250, Add  1.13 
    For >250 To 1,000, Add  0.56 
    For >5,000 To 10,000, Deduct  -0.34 
    For >10,000 To 25,000, Deduct  -0.56 
    For >25,000 To 50,000, Deduct  -0.79 
    For >50,000, Deduct  -0.90 

. 
 32 01 11 53-0004 LF  Removal Of 8" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 2.71  

    For Up To 250, Add  1.36 
    For >250 To 1,000, Add  0.68 
    For >5,000 To 10,000, Deduct  -0.41 
    For >10,000 To 25,000, Deduct  -0.68 
    For >25,000 To 50,000, Deduct  -0.95 
    For >50,000, Deduct  -1.08 

. 
 32 01 11 53-0005 LF Removal Of 12" Wide Painted Or Epoxy Pavement Striping .................................................................................................. 3.24  

    For Up To 250, Add  1.62 
    For >250 To 1,000, Add  0.81 
    For >5,000 To 10,000, Deduct  -0.49 
    For >10,000 To 25,000, Deduct  -0.81 
    For >25,000 To 50,000, Deduct  -1.13 
    For >50,000, Deduct  -1.30 

. 
 32 01 11 53-0006 SF Removal Of Painted Or Epoxy Pavement Marking, Letters Or Symbols ................................................................................. 3.24  

    For Up To 250, Add  1.62 
    For >250 To 1,000, Add  0.81 
    For >5,000 To 10,000, Deduct  -0.49 
    For >10,000 To 25,000, Deduct  -0.81 
    For >25,000 To 50,000, Deduct  -1.13 
    For >50,000, Deduct  -1.30 

. 
 32 01 11 53-0007 LF  Removal Of 4" Wide Thermoplastic Pavement Striping .......................................................................................................... 2.42  

    For Up To 250, Add  1.21 
    For >250 To 1,000, Add  0.61 
    For >5,000 To 10,000, Deduct  -0.36 
    For >10,000 To 25,000, Deduct  -0.61 
    For >25,000 To 50,000, Deduct  -0.85 
    For >50,000, Deduct  -0.97 

. 
 32 01 11 53-0008 LF  Removal Of 6" Wide Thermoplastic Pavement Striping .......................................................................................................... 2.85  

    For Up To 250, Add  1.43 
    For >250 To 1,000, Add  0.71 
    For >5,000 To 10,000, Deduct  -0.43 
    For >10,000 To 25,000, Deduct  -0.71 
    For >25,000 To 50,000, Deduct  -1.00 
    For >50,000, Deduct  -1.14 

. 
 32 01 11 53-0009 LF  Removal Of 8" Wide Thermoplastic Pavement Striping .......................................................................................................... 3.45  

    For Up To 250, Add  1.73 
    For >250 To 1,000, Add  0.86 
    For >5,000 To 10,000, Deduct  -0.52 
    For >10,000 To 25,000, Deduct  -0.86 
    For >25,000 To 50,000, Deduct  -1.21 
    For >50,000, Deduct  -1.38 

. 
 32 01 11 53-0010 LF Removal Of 12" Wide Thermoplastic Pavement Striping ........................................................................................................ 4.13  

    For Up To 250, Add  2.07 
    For >250 To 1,000, Add  1.03 
    For >5,000 To 10,000, Deduct  -0.62 
    For >10,000 To 25,000, Deduct  -1.03 
    For >25,000 To 50,000, Deduct  -1.45 
    For >50,000, Deduct  -1.65 

. 
 32 01 11 53-0011 SF Removal Of Thermoplastic Pavement Marking, Letters Or Symbols ...................................................................................... 4.13  

    For Up To 250, Add  2.07 
    For >250 To 1,000, Add  1.03 
    For >5,000 To 10,000, Deduct  -0.62 
    For >10,000 To 25,000, Deduct  -1.03 
    For >25,000 To 50,000, Deduct  -1.45 
    For >50,000, Deduct  -1.65 

XXXXXXX 
. 
 32 01 13  Flexible Paving Surface Treatment (32 01) 
. 
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. 
 32 01 13 61  Slurry Seal (Latex Modified) (32 01 13)
. 
. 
 32 01 13 61-0001  Asphalt Seal Coating, For Roads And Parking Lot (32 01 13 61) 

Note: Includes sweeping and cleaning of area. 
. 
. 

 32 01 13 61-0002 EA Asphalt Seal Coating Minimum ........................................................................................................................................... 564.40  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

. 
 32 01 13 61-0003 SY Up To 500 SY, Type II Slurry Seal Asphalt Coating, Per Coat ................................................................................................3.03  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.32 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.38 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.48 
    For Each 0.5% Of Latex Addition, Add  0.17 

. 
 32 01 13 61-0004 SY >500 To 1,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat .........................................................................................2.77  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.31 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.37 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.47 
    For Each 0.5% Of Latex Addition, Add  0.17 

. 
 32 01 13 61-0005 SY >1,000 To 5,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ......................................................................................2.56  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.30 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.36 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.46 
    For Each 0.5% Of Latex Addition, Add  0.17 

. 
 32 01 13 61-0006 SY >5,000 To 20,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ....................................................................................2.37  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.29 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.35 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.45 
    For Each 0.5% Of Latex Addition, Add  0.17 

. 
 32 01 13 61-0007 SY >20,000 To 50,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ..................................................................................2.19  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.28 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.34 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.44 
    For Each 0.5% Of Latex Addition, Add  0.17 

. 
 32 01 13 61-0008 SY >50,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ....................................................................................................2.03  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.27 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.33 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.43 
    For Each 0.5% Of Latex Addition, Add  0.17 

. 
 32 01 13 61-0009 SY Up To 500 SY, Type III Slurry Seal Asphalt Coating, Per Coat ...............................................................................................3.70  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.33 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.39 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.49 
    For Each 0.5% Of Latex Addition, Add  0.28 

. 
 32 01 13 61-0010 SY >500 To 1,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ........................................................................................3.41  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.31 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.37 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.47 
    For Each 0.5% Of Latex Addition, Add  0.28 

. 
 32 01 13 61-0011 SY >1,000 To 5,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat .....................................................................................3.19  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.30 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.36 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.46 
    For Each 0.5% Of Latex Addition, Add  0.28 

. 
 32 01 13 61-0012 SY >5,000 To 20,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ...................................................................................2.99  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.29 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.35 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.45 
    For Each 0.5% Of Latex Addition, Add  0.28 

. 
 32 01 13 61-0013 SY >20,000 To 50,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat .................................................................................2.80  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.28 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.34 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.44 
    For Each 0.5% Of Latex Addition, Add  0.28 

. 
 32 01 13 61-0014 SY >50,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat...................................................................................................2.62  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.27 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.33 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.43 
    For Each 0.5% Of Latex Addition, Add  0.28 

XXXXXXX 
. 
 32 01 13 62  Asphalt Surface Treatment (32 01 13) 
. 
. 
 32 01 13 62-0001  Polymer-Modified, Microsurfacing Emulsion (MSE Microsurfacing) (32 01 13 62) 

Note: Use a blend of emulsified quick-set polymer-modified emulsion asphalt and latex-based polymer. Includes 
sweeping and cleaning of area. 
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. 

. 
 32 01 13 62-0002 SY Up To 200 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ................................................................................. 6.48  

. 
 32 01 13 62-0003 SY Up To 500 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ................................................................................. 6.02  

. 
 32 01 13 62-0004 SY >500 To 1,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ........................................................................... 5.63  

. 
 32 01 13 62-0005 SY >1,000 To 5,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ........................................................................ 5.31  

. 
 32 01 13 62-0006 SY >5,000 To 10,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ...................................................................... 5.01  

. 
 32 01 13 62-0007 SY >10,000 To 20,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) .................................................................... 4.74  

. 
 32 01 13 62-0008 SY >20,000 To 50,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) .................................................................... 4.55  

. 
 32 01 13 62-0009 SY >50,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ..................................................................................... 4.45  

XXXXXXX 
. 
 32 01 16  Flexible Paving Rehabilitation (32 01) 
. 
. 
 32 01 16 71  Cold Milling Asphalt Pavement (32 01 16)
. 
. 
 32 01 16 71-0001  Removal Of Asphalt Surface Course (32 01 16 71) 

Note: Includes direct loading into truck. 
. 
. 
 32 01 16 71-0002  Production Cold Milling Of Roads And Parking Areas (32 01 16 71-0001) 

Note: For removal of entire lanes of roads or parking areas. Includes work around man holes, scuppers, drainage 
structures, catch basins, etc. Includes sweeping and loading into truck. See CSI section 01 74 19 00-0039 for 
hauling. 

. 

. 
 32 01 16 71-0003 SY Up To 3" Depth, Production Cold Milling Of Asphalt ............................................................................................................... 4.09  

    For Up To 2,500, Add  3.07 
    For >2,500 To 5,000, Add  1.02 
    For >10,000 To 25,000, Deduct  -0.41 
    For >25,000, Deduct  -0.61 

. 
 32 01 16 71-0004 SY >3" To 6" Depth, Production Cold Milling Of Asphalt .............................................................................................................. 5.45  

    For Up To 2,500, Add  4.09 
    For >2,500 To 5,000, Add  1.36 
    For >10,000 To 25,000, Deduct  -0.55 
    For >25,000, Deduct  -0.82 

. 
 32 01 16 71-0005 SY >6" To 12" Depth, Production Cold Milling Of Asphalt ............................................................................................................ 7.24  

    For Up To 2,500, Add  5.43 
    For >2,500 To 5,000, Add  1.81 
    For >10,000 To 25,000, Deduct  -0.72 
    For >25,000, Deduct  -1.09 

XXXXXXX 
. 
 32 01 16 71-0006  Limited Production Cold Milling (32 01 16 71-0001) 

Note: For cross sections of roadways, trenching, partial shoulders, and other small or narrow areas. Includes 
work around man holes, scuppers, drainage structures, catch basins, etc. Includes sweeping and loading into 
truck. See CSI section 01 74 19 00-0039 for hauling. 

. 

. 
 32 01 16 71-0007 SY Up To 3" Depth, Limited Cold Milling Of Asphalt ................................................................................................................... 25.82  

    For >100 To 1,000, Deduct  -12.91 
    For >1,000, Deduct  -19.37 

. 
 32 01 16 71-0008 SY >3" To 6" Depth, Limited Cold Milling Of Asphalt .................................................................................................................. 34.19  

    For >100 To 1,000, Deduct  -17.10 
    For >1,000, Deduct  -25.64 

. 
 32 01 16 71-0009 SY >6" To 12" Depth, Limited Cold Milling Of Asphalt ................................................................................................................ 45.54  

    For >100 To 1,000, Deduct  -22.77 
    For >1,000, Deduct  -34.16 

XXXXXXX 
. 
 32 01 16 71-0010  Grind, Leave In-Place Asphalt Grindings (32 01 16 71) 

Note: For use as subbase material, includes spreading and rolling. 
. 
. 

 32 01 16 71-0011 SY Grind, Leave In-Place As Subbase Course, 6-9" Depth .......................................................................................................... 6.66  

XXXXXXX 
. 
 32 01 16 71-0012  Wedge Grinding Cold Milling (32 01 16 71) 

Note: Includes work around man holes, scuppers, drainage structures, catch basins, etc. Includes water truck. 
Excludes mobilization, sweeping and cleaning, hauling and disposal. See CSI section 01 74 16 00-0001 for 
sweeping and cleaning . 

. 

. 
 32 01 16 71-0013 LF 5' Wedge Gringing/Cold Milling Of Asphalt Up To 3" Depth .................................................................................................... 7.17  

. 
 32 01 16 71-0014 LF 10' Wedge Gringing/Cold Milling Of Asphalt Up To 3" Depth ................................................................................................ 14.35  

XXXXXXX 
. 
 32 01 16 71-0015  Cutback Ramp (32 01 16 71) 
. 
. 

 32 01 16 71-0016 LF 1" Differential, 5' Length, Cutback Ramp .............................................................................................................................. 10.60  
. 

 32 01 16 71-0017 LF 1-1/2" Differential, 5' Length, Cutback Ramp ........................................................................................................................ 12.75  
. 

 32 01 16 71-0018 LF 2" Differential, 5' Length, Cutback Ramp .............................................................................................................................. 14.70  

XXXXXXX 
. 
 32 01 16 73  In Place Cold Reused Asphalt Paving (32 01 16)
. 
. 
 32 01 16 73-0001  Cold-In-Place-Full Depth Reclamation With Foam Asphalt (FDR-FA) (32 01 16 73) 

Note: Includes milling Up To 12" of existing AC surface. Excludes traffic control, grading, utilities adjustment and 
wearing course of either Chip Seal or HMA overlay of the finished surface. 

. 

. 
 32 01 16 73-0002 SF Up To 30,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ......................................................... 4.53  

. 
 32 01 16 73-0003 SF >30,000 To 42,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ................................................ 4.22  

. 
 32 01 16 73-0004 SF >42,000 To 71,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ................................................ 3.54  

. 
 32 01 16 73-0005 SF >71,000 To 130,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) .............................................. 3.02  

. 
 32 01 16 73-0006 SF >130,000 To 250,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ............................................ 2.70  

. 
 32 01 16 73-0007 SF >250,000 To 500,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ............................................ 2.49  

. 
 32 01 16 73-0008 SF >500,000 SF Cold In Place Full Depth Reclamation With Foam Asphalt (FDR-FA) ............................................................... 2.35  
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XXXXXXX 
. 
 32 01 16 73-0009  Cold-In-Place-Full Depth Reclamation Process With Cement (FDR-C) (32 01 16 

73) 
Note: Includes milling Up To 12" of existing AC surface. Excludes traffic control, grading, utilities adjustment and 
wearing course of either Chip Seal or HMA overlay of the finished surface. 

. 

. 
 32 01 16 73-0010 SF Up To 30,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) ....................................................................4.94  

    For >12" To 18" Depth, Add  1.74 
. 

 32 01 16 73-0011 SF >42,000 To 71,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) ............................................................3.95  
    For >12" To 18" Depth, Add  1.44 

. 
 32 01 16 73-0012 SF >71,000 To 130,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) ..........................................................3.43  

    For >12" To 18" Depth, Add  1.29 
. 

 32 01 16 73-0013 SF >130,000 To 250,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) ........................................................3.11  
    For >12" To 18" Depth, Add  1.19 

. 
 32 01 16 73-0014 SF >250,000 To 500,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) ........................................................2.90  

    For >12" To 18" Depth, Add  1.13 
. 

 32 01 16 73-0015 SF >500,000 SF Cold In Place Full Depth Reclamation With Cement (FDR-C) ...........................................................................2.76  
    For >12" To 18" Depth, Add  1.09 

XXXXXXX 
. 
 32 01 16 73-0016  Supplemental Aggregate (32 01 16 73) 
. 
. 

 32 01 16 73-0017 TON Supplemental Aggregate ....................................................................................................................................................... 80.84  

XXXXXXX 
. 
 32 01 16 73-0018  Cold-In-Place Recycling (CALTRAN) (32 01 16 73) 
. 
. 

 32 01 16 73-0019 TON Sand Cover (CIPR) ............................................................................................................................................................... 58.00  
    For >500 To 1,000, Deduct  -1.45 
    For >1,000 To 2,500, Deduct  -2.90 
    For >2,500 To 5,000, Deduct  -4.06 
    For >5,000, Deduct  -5.22 

. 
 32 01 16 73-0020 SY Cold In Place Recycling (CIPR) ..............................................................................................................................................6.50  

    For >10,000 To 25,000, Deduct  -0.65 
    For >25,000, Deduct  -0.98 

. 
 32 01 16 73-0021 TON Cement (CIPR) .................................................................................................................................................................... 135.00  

    For >500 To 1,000, Deduct  -3.38 
    For >1,000 To 2,500, Deduct  -6.75 
    For >2,500 To 5,000, Deduct  -9.45 
    For >5,000, Deduct  -12.15 

. 
 32 01 16 73-0022 TON Emulsified Recycling Agent (CIPR) ..................................................................................................................................... 610.00  

    For >500 To 1,000, Deduct  -15.25 
    For >1,000 To 2,500, Deduct  -30.50 
    For >2,500 To 5,000, Deduct  -42.70 
    For >5,000, Deduct  -54.90 

. 
 32 01 16 73-0023 TON Asphaltic Emulsion (CIPR) .................................................................................................................................................. 610.00  

    For >500 To 1,000, Deduct  -15.25 
    For >1,000 To 2,500, Deduct  -30.50 
    For >2,500 To 5,000, Deduct  -42.70 
    For >5,000, Deduct  -54.90 

XXXXXXX 
. 
 32 01 16 74  In Place Hot Reused Asphalt Paving (32 01 16)
. 
. 
 32 01 16 74-0001  Rejuvenate, Respread Asphalt Pavement (32 01 16 74) 

Note: Includes direct loading into truck. 
. 
. 

 32 01 16 74-0002 SY Removal, Rejuvenation, And Respreading Of Asphalt Grindings To 1/2" Deep .................................................................... 11.17  
. 

 32 01 16 74-0003 SY Removal, Rejuvenation, And Respreading Of Asphalt Grindings To 1/2" Deep, Previously Sealed Cold Tar ...................... 13.09  
. 

 32 01 16 74-0004 TON Removal, Rejuvenation, And Respreading Of Asphalt Grindings........................................................................................ 176.57  

XXXXXXX 
. 
 32 01 16 74-0005  Reclamation, Pulverize And Blending With Existing (32 01 16 74) 

Note: Includes direct loading into truck. 
. 
. 

 32 01 16 74-0006 SY Up To 2" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ................................................................................................................................................................... 13.91  

. 
 32 01 16 74-0007 SY Up To 2" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base .....................................................................................................................................................................6.95  
. 

 32 01 16 74-0008 SY Up To 2" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base .....................................................................................................................................................................3.48  

. 
 32 01 16 74-0009 SY Up To 2" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 

Base .......................................................................................................................................................................................3.29  
. 

 32 01 16 74-0010 SY >2" To 3" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base .....................................................................................................................................................................3.79  

. 
 32 01 16 74-0011 SY >2" To 3" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base ................................................................................................................................................................... 15.18  
. 

 32 01 16 74-0012 SY >2" To 3" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base .....................................................................................................................................................................7.59  

. 
 32 01 16 74-0013 SY >2" To 3" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 

Base .......................................................................................................................................................................................3.57  
. 

 32 01 16 74-0014 SY >3" To 4" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ................................................................................................................................................................... 16.69  

. 
 32 01 16 74-0015 SY >3" To 4" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base .....................................................................................................................................................................8.34  
. 

 32 01 16 74-0016 SY >3" To 4" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base .....................................................................................................................................................................4.18  
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. 
 32 01 16 74-0017 SY >3" To 4" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 

Base....................................................................................................................................................................................... 3.85  
. 

 32 01 16 74-0018 SY >4" To 8" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ................................................................................................................................................................... 18.21  

. 
 32 01 16 74-0019 SY >4" To 8" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base ..................................................................................................................................................................... 9.11  
. 

 32 01 16 74-0020 SY >4" To 8" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ..................................................................................................................................................................... 4.55  

. 
 32 01 16 74-0021 SY >4" To 8" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 

Base....................................................................................................................................................................................... 4.25  
. 

 32 01 16 74-0022 EA Mobilization And Demobilization For Reclamation, Pulverizing And Blending Crew ........................................................ 1,564.95  

XXXXXXX 
. 
 32 01 17  Flexible Paving Repair (32 01) 

See CSI section 32 12 16 00-0000 for large area resurfacing. 
. 
. 
 32 01 17 61  Sealing Cracks in Asphalt Paving (32 01 17)

Note: Includes removing loose materials and cleaning. 
. 
. 
 32 01 17 61-0001  Hot-Applied, Pourable, Self-Adhesive Asphalt Binder Compounded With 

Standard Weight Aggregate Longitudinal Crack And Sealing Repair (32 01 17 61) 
Note: Includes removing loose materials and cleaning. 

. 

. 
 32 01 17 61-0002 LF Up To 200 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .............................................................................. 1.47  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.40 
    For 1" x 1/2" Fill, Add  0.75 
    For Backer Rod, Add  0.83 

. 
 32 01 17 61-0003 LF >200 To 500 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .......................................................................... 1.21  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.34 
    For 1" x 1/2" Fill, Add  0.63 
    For Backer Rod, Add  0.76 

. 
 32 01 17 61-0004 LF >500 To 2,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler ....................................................................... 0.95  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.27 
    For 1" x 1/2" Fill, Add  0.51 
    For Backer Rod, Add  0.68 

. 
 32 01 17 61-0005 LF >2,000 To 5,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .................................................................... 0.82  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.24 
    For 1" x 1/2" Fill, Add  0.45 
    For Backer Rod, Add  0.64 

. 
 32 01 17 61-0006 LF >5,000 To 10,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .................................................................. 0.73  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.21 
    For 1" x 1/2" Fill, Add  0.39 
    For Backer Rod, Add  0.60 

. 
 32 01 17 61-0007 LF >10,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler ................................................................................. 0.68  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.19 
    For 1" x 1/2" Fill, Add  0.37 
    For Backer Rod, Add  0.58 

. 
 32 01 17 61-0008 LF Up To 200 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ................................................ 2.65  

. 
 32 01 17 61-0009 LF >200 To 500 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ............................................. 2.13  

. 
 32 01 17 61-0010 LF >500 To 2,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler .......................................... 1.65  

. 
 32 01 17 61-0011 LF >2,000 To 5,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ....................................... 1.44  

. 
 32 01 17 61-0012 LF >5,000 To 10,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ..................................... 1.31  

. 
 32 01 17 61-0013 LF >10,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler .................................................... 1.21  

. 
 32 01 17 61-0014 LF For Routing And Cleaning Of Crack, Add Per 1/2" Depth ....................................................................................................... 0.47  

XXXXXXX 
. 
 32 01 17 63  Flexible Pavement Repair (32 01 17)
. 
. 
 32 01 17 63-0001  Temporary Pot Hole Repair (32 01 17 63) 

Note: Includes removal of loose material and moisture, bonding agent, compaction, safety cones and hauling up 
to 15 miles. Excludes signage, barricades, flagmen, field survey or marking. See CSI section 01 74 19 00-0039 
for hauling greater than 15 miles. 

. 

. 
 32 01 17 63-0002 EA Temporary Pot Hole Repairs With Cold Mix Modified, Up To 3 Tons .............................................................................. 1,539.34  

. 
 32 01 17 63-0003 TON Temporary Pot Hole Repairs With Cold Mix Modified ......................................................................................................... 466.71  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0004 EA Temporary Pot Hole Repairs With Cold Mix, Up To 3 Tons ............................................................................................. 1,466.72  
. 

 32 01 17 63-0005 TON Temporary Pot Hole Repairs With Cold Mix ........................................................................................................................ 442.50  
Note: Use for each ton over 3 tons. 

. 
 32 01 17 63-0006 EA Temporary Pot Hole Repairs With Hot Mix Modified, Up To 3 Tons ................................................................................ 1,430.41  

. 
 32 01 17 63-0007 TON Temporary Pot Hole Repairs With Hot Mix Modified ........................................................................................................... 430.40  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0008 EA Temporary Pot Hole Repairs With Hot Mix, Up To 3 Tons ............................................................................................... 1,394.10  
. 

 32 01 17 63-0009 TON Temporary Pot Hole Repairs With Hot Mix ......................................................................................................................... 418.30  
Note: Use for each ton over 3 tons. 

XXXXXXX 
. 
 32 01 17 63-0010  Permanent Pot Hole Repair (32 01 17 63) 

Note: Includes removal of loose material and moisture, saw cutting, chipping, squaring off, bonding agent, 
compaction and hauling up to 15 miles Tasks do not include signage, barricades, flagmen, field survey or 
marking. See CSI section 01 74 19 00-0039 for hauling greater than 15 miles. 
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. 

. 
 32 01 17 63-0011 EA Permanent Pot Hole Repairs With Cold Mix, Up To 3 Tons ............................................................................................. 1,643.87  

. 
 32 01 17 63-0012 TON Permanent Pot Hole Repairs With Cold Mix ....................................................................................................................... 534.57  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0013 EA Permanent Pot Hole Repairs With Hot Mix Modified, Up To 3 Tons ................................................................................ 1,607.56  
. 

 32 01 17 63-0014 TON Permanent Pot Hole Repairs With Hot Mix Modified ........................................................................................................... 522.47  
Note: Use for each ton over 3 tons. 

. 
 32 01 17 63-0015 EA Permanent Pot Hole Repairs With Hot Mix, Up To 3 Tons ............................................................................................... 1,571.25  

. 
 32 01 17 63-0016 TON Permanent Pot Hole Repairs With Hot Mix ......................................................................................................................... 510.37  

Note: Use for each ton over 3 tons. 

XXXXXXX 
. 
 32 01 17 63-0017  Asphalt Placement For Small Repairs (32 01 17 63) 

Note: This section is used for placing up to 100 tons of asphalt after a small area of existing asphalt is removed 
to allow work such as trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 
Includes mobilization of paving equipment such as a roller, placing the asphalt, compaction and hauling up to 15 
miles. Excludes saw cutting, demolition of existing pavement, and new subbase material. Use approximately 
0.055 tons per square yard per inch of depth. See CSI section 02 41 19 13-0001 for saw cutting, 32 12 16 13-
0000 for areas requiring more than 100 tons. 

. 

. 
 32 01 17 63-0018 EA Asphalt Placement For Small Repair Areas, Cold Mix Modified, Up To 3 Tons ............................................................... 2,131.36  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0019 TON Asphalt Placement For Small Repair Areas, Cold Mix Modified .......................................................................................... 281.79  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0020 EA Asphalt Placement For Small Repair Areas, Cold Mix, Up To 3 Tons .............................................................................. 2,058.74  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0021 TON Asphalt Placement For Small Repair Areas, Cold Mix ........................................................................................................ 257.58  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0022 EA Asphalt Placement For Small Repair Areas, Hot Mix Modified, Up To 3 Tons ................................................................. 2,022.43  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0023 TON Asphalt Placement For Small Repair Areas, Hot Mix Modified ........................................................................................... 245.48  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0024 EA Asphalt Placement For Small Repair Areas, Hot Mix, Up To 3 Tons ............................................................................... 1,986.12  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0025 TON Asphalt Placement For Small Repair Areas, Hot Mix .......................................................................................................... 233.38  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

XXXXXXX 
. 
 32 01 17 63-0026  Grind Asphalt (32 01 17 63) 
. 
. 

 32 01 17 63-0027 SY Grinding Asphalt To Level Bump Or Raised Area ................................................................................................................. 18.89  

XXXXXXX 
. 
 32 01 26  Rigid Paving Rehabilitation (32 01) 
. 
. 
 32 01 26 71  Grooving of Concrete Paving (32 01 26)
. 
. 
 32 01 26 71-0001  Roadway Grooving (32 01 26 71) 
. 
. 

 32 01 26 71-0002 EA First 500 SY Of Pavement Grooving, Concrete, Longitudinal .......................................................................................... 3,568.08  
. 

 32 01 26 71-0003 SY Each SY Over First 500 SY Of Pavement Grooving, Concrete, Longitudinal ..........................................................................3.31  
. 

 32 01 26 71-0004 EA First 500 SY Of Pavement Grooving, Concrete, Traverse ............................................................................................... 3,974.97  
. 

 32 01 26 71-0005 SY Each SY Over First 500 SY Of Pavement Grooving, Concrete, Traverse ...............................................................................4.30  

XXXXXXX 
. 
 32 01 26 71-0006  Rumble Strips (32 01 26 71) 
. 
. 

 32 01 26 71-0007 EA First 5280 LF Of MIARDS, Rumble Strips, Asphalt .......................................................................................................... 3,866.21  
. 

 32 01 26 71-0008 LF Each LF Over First 5280 LF Of MIARDS, Rumble Strips, Asphalt ..........................................................................................0.70  
. 

 32 01 26 71-0009 EA First 2000 LF Of MIARDS, Rumble Strips, Concrete ....................................................................................................... 4,308.53  
. 

 32 01 26 71-0010 LF Each LF Over First 2000 LF Of MIARDS, Rumble Strips, Concrete .......................................................................................0.79  

XXXXXXX 
. 
 32 01 26 73  Milling Of Concrete Paving (32 01 26) 
. 
. 
 32 01 26 73-0001  Removal Of Concrete (32 01 26 73) 

Note: Includes direct loading into truck. 
. 
. 
 32 01 26 73-0002  Production Milling Of Roads And Parking Areas (32 01 26 73-0001) 

Note: For removal of entire lanes of roads or parking areas. Includes work around man holes, scuppers, drainage 
structures, catch basins, etc. Includes sweeping and loading into truck. See CSI section 01 74 19 00-0039 for 
hauling. 

. 

. 
 32 01 26 73-0003 SY Production Milling Of Concrete Per Inch .................................................................................................................................6.18  

XXXXXXX 
. 
 32 01 26 73-0004  Limited Production Milling (32 01 26 73-0001) 

Note: For cross sections of roadways, trenching, partial shoulders, and other small or narrow areas. Includes 
work around man holes, scuppers, drainage structures, catch basins, etc. Includes sweeping and loading into 
truck. See CSI section 01 74 19 00-0039 for hauling. 

. 

. 
 32 01 26 73-0005 SY Limited Production Milling Of Concrete Per Inch ................................................................................................................... 38.81  
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XXXXXXX 
. 
 32 01 90  Operation and Maintenance of Planting (32 01) 

Note: These tasks are to be used as requested by the owner to maintain existing conditions. 
. 
. 
 32 01 90 13  Fertilizing (32 01 90) 
. 
. 

 32 01 90 13-0001 MSF Fertilizer - 2 LB Of Nitrogen/MSF (Granular) ......................................................................................................................... 12.93  
. 

 32 01 90 13-0002 MSF Fertilizer - 2 LB Of Nitrogen/MSF (Liquid) ............................................................................................................................... 9.58  
. 

 32 01 90 13-0003 MSF Fertilizer - 0.5 LB Of Nitrogen/MSF (Granular) ...................................................................................................................... 10.45  
. 

 32 01 90 13-0004 MSF Fertilizer - 0.5 LB Of Nitrogen/MSF (Liquid) ............................................................................................................................ 8.62  

XXXXXXX 
. 
 32 01 90 19  Mowing (32 01 90) 
. 
. 

 32 01 90 19-0001 ACR Vegetation Cutting By Bush Hog ......................................................................................................................................... 178.99  
Note: Includes normal debris removal, cutting, and trimming. 

    For <1 Acre, Add  44.75 
. 

 32 01 90 19-0002 MSF Mowing Vegetation With Riding Mower, >20,000 To 45,000 SF ............................................................................................. 6.20  
. 

 32 01 90 19-0003 MSF Mowing Vegetation With Riding Mower, >45,000 SF .............................................................................................................. 4.81  
. 

 32 01 90 19-0004 MSF Clear Vegetation With Weed Trimmer, Up To 1,000 SF ....................................................................................................... 22.06  
    For Work On Slopes >2:1, Add  5.52 
    For Clearing Light Brush, Add  3.31 

. 
 32 01 90 19-0005 MSF Clear Vegetation With Weed Trimmer, >1,000 SF ................................................................................................................ 18.53  

    For Work On Slopes >2:1, Add  4.63 
    For Clearing Light Brush, Add  2.78 

. 
 32 01 90 19-0006 MSF Blow Or Vacuum Dispersed Non-Native Seed After Bulk Of Biomass Removed .................................................................. 18.28  

XXXXXXX 
. 
 32 01 90 23  Pruning (32 01 90) 
. 
. 
 32 01 90 23-0001  Tree Pruning (32 01 90 23) 

Note: Types of pruning for mature trees (these standards are established by the ISA - International Society of 
Arboriculture). Includes loading onto truck or dumspter. 

. 

. 
 32 01 90 23-0002  Tree Pruning; Crown Cleaning (32 01 90 23-0001) 

Note: Crown cleaning or cleaning out is the removal of dead, dying, diseased, crowded, weakly attached, and 
low-vigor branches and waterspouts from a tree crown. 

. 

. 
 32 01 90 23-0003 EA  1-1/2" Caliper, Tree Pruning (Crown Cleaning), By Hand ..................................................................................................... 27.06  

. 
 32 01 90 23-0004 EA  2" Caliper, Tree Pruning (Crown Cleaning), By Hand ........................................................................................................... 30.93  

. 
 32 01 90 23-0005 EA  2-1/2" Caliper, Tree Pruning (Crown Cleaning), By Hand ..................................................................................................... 34.79  

. 
 32 01 90 23-0006 EA  3" Caliper, Tree Pruning (Crown Cleaning), By Hand ........................................................................................................... 38.66  

. 
 32 01 90 23-0007 EA  4" Caliper, Tree Pruning (Crown Cleaning), By Hand ........................................................................................................... 58.75  

. 
 32 01 90 23-0008 EA  4" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ........................................................................................ 99.23  

. 
 32 01 90 23-0009 EA  6" Caliper, Tree Pruning (Crown Cleaning), By Hand ......................................................................................................... 102.81  

. 
 32 01 90 23-0010 EA  6" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ...................................................................................... 188.99  

. 
 32 01 90 23-0011 EA  9" Caliper, Tree Pruning (Crown Cleaning), By Hand ......................................................................................................... 164.64  

. 
 32 01 90 23-0012 EA  9" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ...................................................................................... 302.31  

. 
 32 01 90 23-0013 EA  12" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 190.24  

. 
 32 01 90 23-0014 EA  12" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 349.60  

. 
 32 01 90 23-0015 EA  18" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 221.15  

. 
 32 01 90 23-0016 EA  18" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 406.30  

. 
 32 01 90 23-0017 EA  24" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 269.20  

. 
 32 01 90 23-0018 EA  24" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 491.42  

. 
 32 01 90 23-0019 EA  30" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 334.40  

. 
 32 01 90 23-0020 EA  30" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 619.34  

. 
 32 01 90 23-0021 EA  36" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 458.02  

. 
 32 01 90 23-0022 EA  36" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 839.39  

. 
 32 01 90 23-0023 EA  48" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 726.63  

. 
 32 01 90 23-0024 EA  48" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ................................................................................. 1,349.89  

XXXXXXX 
. 
 32 01 90 23-0025  Tree Pruning; Crown Thinning (32 01 90 23-0001) 

Note: Crown thinning includes crown cleaning and the selective removal of branches to increase light penetration 
and air movement into the crown. Increased light and air stimulates and maintains interior foliage, which in turn 
improves branch taper and strength. Thinning reduces the wind-sail effect of the crown and the weight of the 
heavy limbs. Thinning the crown can emphasize the structural beauty of the trunk and branches as well as 
improve the growth of plants beneath the tree by increasing light penetration. When thinning the crown of mature 
trees, seldom should more than one-third of the live foliage be removed. At least one-half of the foliage should be 
on branches that arise in the lower two- thirds of the trees. Likewise, when thinning laterals from a limb, an effort 
should be made to retain inner lateral branches and leave the same distribution of foliage along the branch. 
Trees and branches so pruned will have stress more evenly distributed throughout the tree or along a branch. 

. 

. 
 32 01 90 23-0026 EA 1-1/2" Caliper, Tree Pruning (Crown Thinning), By Hand ..................................................................................................... 33.17  

. 
 32 01 90 23-0027 EA 2" Caliper, Tree Pruning (Crown Thinning), By Hand ............................................................................................................ 37.89  

. 
 32 01 90 23-0028 EA 2-1/2" Caliper, Tree Pruning (Crown Thinning), By Hand ..................................................................................................... 42.60  

. 
 32 01 90 23-0029 EA 3" Caliper, Tree Pruning (Crown Thinning), By Hand ............................................................................................................ 47.39  

. 
 32 01 90 23-0030 EA 4" Caliper, Tree Pruning (Crown Thinning), By Hand ............................................................................................................ 71.98  

. 
 32 01 90 23-0031 EA 4" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ...................................................................................... 121.52  

. 
 32 01 90 23-0032 EA 6" Caliper, Tree Pruning (Crown Thinning), By Hand .......................................................................................................... 125.94  

. 
 32 01 90 23-0033 EA 6" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ...................................................................................... 231.51  

. 
 32 01 90 23-0034 EA 9" Caliper, Tree Pruning (Crown Thinning), By Hand .......................................................................................................... 201.71  

. 
 32 01 90 23-0035 EA 9" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ...................................................................................... 370.32  

. 
 32 01 90 23-0036 EA 12" Caliper, Tree Pruning (Crown Thinning), By Hand ........................................................................................................ 233.02  

. 
 32 01 90 23-0037 EA 12" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 428.24  

. 
 32 01 90 23-0038 EA 18" Caliper, Tree Pruning (Crown Thinning), By Hand ........................................................................................................ 270.91  
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. 
 32 01 90 23-0039 EA 18" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 497.69  

. 
 32 01 90 23-0040 EA 24" Caliper, Tree Pruning (Crown Thinning), By Hand ........................................................................................................ 329.73  

. 
 32 01 90 23-0041 EA 24" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 602.01  

. 
 32 01 90 23-0042 EA 30" Caliper, Tree Pruning (Crown Thinning), By Hand ........................................................................................................ 409.61  

. 
 32 01 90 23-0043 EA 30" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 758.68  

. 
 32 01 90 23-0044 EA 36" Caliper, Tree Pruning (Crown Thinning), By Hand ........................................................................................................ 561.05  

. 
 32 01 90 23-0045 EA 36" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ................................................................................. 1,028.27  

. 
 32 01 90 23-0046 EA 48" Caliper, Tree Pruning (Crown Thinning), By Hand ........................................................................................................ 890.10  

. 
 32 01 90 23-0047 EA 48" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ................................................................................. 1,653.62  

XXXXXXX 
. 
 32 01 90 23-0048  Tree Pruning; Crown Raising (32 01 90 23-0001) 

Note: Crown raising removes the lower branches of a tree in order to provide clearance for buildings, vehicles, 
pedestrians, and vistas. It is important that a tree have at least one-half of its foliage on branches that originate in 
the lower two-thirds of its trunk to ensure a well-formed, tapered structure and to uniformly distribute stress within 
a tree. When pruning for view, it is preferable to develop "windows" through the foliage of the tree, rather than to 
severely raise or reduce the crown. 

. 

. 
 32 01 90 23-0049 EA 1-1/2" Caliper, Tree Pruning (Crown Raising), By Hand ....................................................................................................... 36.57  

. 
 32 01 90 23-0050 EA 2" Caliper, Tree Pruning (Crown Raising), By Hand ............................................................................................................. 41.75  

. 
 32 01 90 23-0051 EA 2-1/2" Caliper, Tree Pruning (Crown Raising), By Hand ....................................................................................................... 47.01  

. 
 32 01 90 23-0052 EA 3" Caliper, Tree Pruning (Crown Raising), By Hand ............................................................................................................. 52.19  

. 
 32 01 90 23-0053 EA 4" Caliper, Tree Pruning (Crown Raising), By Hand ............................................................................................................. 79.33  

. 
 32 01 90 23-0054 EA 4" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ........................................................................................ 133.99  

. 
 32 01 90 23-0055 EA 6" Caliper, Tree Pruning (Crown Raising), By Hand ........................................................................................................... 138.77  

. 
 32 01 90 23-0056 EA 6" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ........................................................................................ 255.13  

. 
 32 01 90 23-0057 EA 9" Caliper, Tree Pruning (Crown Raising), By Hand ........................................................................................................... 222.27  

. 
 32 01 90 23-0058 EA 9" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ........................................................................................ 408.11  

. 
 32 01 90 23-0059 EA 12" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 256.83  

. 
 32 01 90 23-0060 EA 12" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 471.98  

. 
 32 01 90 23-0061 EA 18" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 298.58  

. 
 32 01 90 23-0062 EA 18" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 548.53  

. 
 32 01 90 23-0063 EA 24" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 363.45  

. 
 32 01 90 23-0064 EA 24" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 663.43  

. 
 32 01 90 23-0065 EA 30" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 451.43  

. 
 32 01 90 23-0066 EA 30" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 836.07  

. 
 32 01 90 23-0067 EA 36" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 618.35  

. 
 32 01 90 23-0068 EA 36" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ................................................................................... 1,133.16  

. 
 32 01 90 23-0069 EA 48" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 980.95  

. 
 32 01 90 23-0070 EA 48" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ................................................................................... 1,822.37  

XXXXXXX 
. 
 32 01 90 23-0071  Tree Pruning; Crown Reduction (32 01 90 23-0001) 

Note: Crown reduction is used to reduce the height and/or spread of a tree. Thinning cuts are most effective in 
maintaining the structural integrity and natural form of a tree and in delaying the time when it will need to be 
pruned again. The lateral to which a branch or trunk is cut should be at least one-half the diameter of the cut 
being made. 

. 

. 
 32 01 90 23-0072 EA 1-1/2" Caliper, Tree Pruning (Crown Reduction), By Hand ................................................................................................... 39.28  

. 
 32 01 90 23-0073 EA 2" Caliper, Tree Pruning (Crown Reduction), By Hand ......................................................................................................... 44.84  

. 
 32 01 90 23-0074 EA 2-1/2" Caliper, Tree Pruning (Crown Reduction), By Hand ................................................................................................... 50.49  

. 
 32 01 90 23-0075 EA 3" Caliper, Tree Pruning (Crown Reduction), By Hand ......................................................................................................... 56.05  

. 
 32 01 90 23-0076 EA 4" Caliper, Tree Pruning (Crown Reduction), By Hand ......................................................................................................... 85.20  

. 
 32 01 90 23-0077 EA 4" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................... 143.91  

. 
 32 01 90 23-0078 EA 6" Caliper, Tree Pruning (Crown Reduction), By Hand ....................................................................................................... 149.06  

. 
 32 01 90 23-0079 EA 6" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................... 274.02  

. 
 32 01 90 23-0080 EA 9" Caliper, Tree Pruning (Crown Reduction), By Hand ....................................................................................................... 238.74  

. 
 32 01 90 23-0081 EA 9" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................... 438.35  

. 
 32 01 90 23-0082 EA 12" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 275.85  

. 
 32 01 90 23-0083 EA 12" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 506.95  

. 
 32 01 90 23-0084 EA 18" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 320.69  

. 
 32 01 90 23-0085 EA 18" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 589.15  

. 
 32 01 90 23-0086 EA 24" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 390.35  

. 
 32 01 90 23-0087 EA 24" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 712.57  

. 
 32 01 90 23-0088 EA 30" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 484.91  

. 
 32 01 90 23-0089 EA 30" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 898.06  

. 
 32 01 90 23-0090 EA 36" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 664.11  

. 
 32 01 90 23-0091 EA 36" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment ............................................................................... 1,217.16  

. 
 32 01 90 23-0092 EA 48" Caliper, Tree Pruning (Crown Reduction), By Hand .................................................................................................. 1,053.62  

. 
 32 01 90 23-0093 EA 48" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment ............................................................................... 1,957.32  

XXXXXXX 
. 
 32 01 90 23-0094  Tree Pruning; Crown Restoration (32 01 90 23-0001) 

Note: Crown restoration can improve the structure and appearance of trees that have been topped or severely 
pruned using heading cuts. One to three sprouts on main branch stubs should be selected to reform a more 
natural appearing crown. Selected vigorous sprouts may need to be thinned to a lateral, or even headed, to 
control length growth in order to ensure adequate attachment for the size of the sprout. Restoration may require 
several pruning’s over a number of years. 

. 

. 
 32 01 90 23-0095 EA 1-1/2" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................. 45.07  

. 
 32 01 90 23-0096 EA 2" Caliper, Tree Pruning (Crown Restoration), By Hand ....................................................................................................... 51.57  

. 
 32 01 90 23-0097 EA 2-1/2" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................. 57.98  

. 
 32 01 90 23-0098 EA 3" Caliper, Tree Pruning (Crown Restoration), By Hand ....................................................................................................... 64.40  

. 
 32 01 90 23-0099 EA 4" Caliper, Tree Pruning (Crown Restoration), By Hand ....................................................................................................... 97.88  

. 
 32 01 90 23-0100 EA 4" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment .................................................................................. 165.36  
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. 
 32 01 90 23-0101 EA 6" Caliper, Tree Pruning (Crown Restoration), By Hand ..................................................................................................... 171.33  

. 
 32 01 90 23-0102 EA 6" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment .................................................................................. 314.94  

. 
 32 01 90 23-0103 EA 9" Caliper, Tree Pruning (Crown Restoration), By Hand ..................................................................................................... 274.39  

. 
 32 01 90 23-0104 EA 9" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment .................................................................................. 503.83  

. 
 32 01 90 23-0105 EA 12" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 317.06  

. 
 32 01 90 23-0106 EA 12" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ................................................................................ 582.64  

. 
 32 01 90 23-0107 EA 18" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 368.55  

. 
 32 01 90 23-0108 EA 18" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ................................................................................ 677.13  

. 
 32 01 90 23-0109 EA 24" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 448.65  

. 
 32 01 90 23-0110 EA 24" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ................................................................................ 819.06  

. 
 32 01 90 23-0111 EA 30" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 557.35  

. 
 32 01 90 23-0112 EA 30" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ............................................................................. 1,032.24  

. 
 32 01 90 23-0113 EA 36" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 763.39  

. 
 32 01 90 23-0114 EA 36" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ............................................................................. 1,399.05  

. 
 32 01 90 23-0115 EA 48" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................ 1,211.03  

. 
 32 01 90 23-0116 EA 48" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ............................................................................. 2,249.86  

XXXXXXX 
. 
 32 01 90 23-0117  Palm Tree Pruning (32 01 90 23) 
. 
. 

 32 01 90 23-0118 EA Trim Mexican Palm Tree ....................................................................................................................................................... 81.97  
. 

 32 01 90 23-0119 EA Trim Date Palm Tree ........................................................................................................................................................... 184.96  
. 

 32 01 90 23-0120 LF Skin Palm Tree ..................................................................................................................................................................... 21.02  
. 

 32 01 90 23-0121 EA Trim And Skin Palm Tree, Up To 30' Height ......................................................................................................................... 80.32  
. 

 32 01 90 23-0122 EA Trim And Skin Palm Tree, >30' To 60' Height ....................................................................................................................... 99.22  
. 

 32 01 90 23-0123 EA Trim And Skin Palm Tree, >60' To 80' Height ..................................................................................................................... 111.02  

XXXXXXX 
. 
 32 01 90 23-0124  Shrub Pruning (32 01 90 23) 
. 
. 

 32 01 90 23-0125 MSF Shrub Pruning, Prune, Shrub Bed ......................................................................................................................................... 88.10  
. 

 32 01 90 23-0126 EA  Shrub Pruning, Prune, Shrub Under 3' Height ........................................................................................................................ 3.09  
. 

 32 01 90 23-0127 EA  Shrub Pruning, Prune, Shrub 4' Height ................................................................................................................................... 6.96  
. 

 32 01 90 23-0128 EA  Shrub Pruning, Prune, Shrub Over 6' .................................................................................................................................... 12.37  
. 

 32 01 90 23-0129 EA  Shrub Pruning, Prune Trees From Ground ........................................................................................................................... 30.93  
. 

 32 01 90 23-0130 EA  Shrub Pruning, Prune Trees From Ground, High Work ........................................................................................................ 77.31  

XXXXXXX 
. 
 32 01 90 23-0131  Root Pruning (32 01 90 23) 

Note: Cut roots cleanly after excavation with clean, sharp tools, to promote callus formation and wound closure. 
Wounds to be dressed with a tree rooting hormone compound. Mix soil improvements (e.g., peat moss) with fill 
soil to promote new root growth.  Backfill the excavation and water the soil around the roots to avoid leaving air 
pockets. 

. 

. 
 32 01 90 23-0132 EA  Root Pruning, One Side Of Up To 1-1/2" Caliper Tree .......................................................................................................... 15.46  

. 
 32 01 90 23-0133 EA  Root Pruning, One Side Of 2" Caliper Tree .......................................................................................................................... 19.32  

. 
 32 01 90 23-0134 EA  Root Pruning, One Side Of 2-1/2" Caliper Tree .................................................................................................................... 23.20  

. 
 32 01 90 23-0135 EA  Root Pruning, One Side Of 3" Caliper Tree .......................................................................................................................... 30.93  

. 
 32 01 90 23-0136 EA  Root Pruning, One Side Of 4" Caliper Tree .......................................................................................................................... 46.39  

. 
 32 01 90 23-0137 EA  Root Pruning, One Side Of >4" To 6" Caliper Tree ............................................................................................................... 57.98  

. 
 32 01 90 23-0138 EA  Root Pruning, One Side Of >6" To 9" Caliper Tree ............................................................................................................... 81.18  

. 
 32 01 90 23-0139 EA  Root Pruning, One Side Of >9" To 12" Caliper Tree ............................................................................................................. 92.77  

. 
 32 01 90 23-0140 EA  Root Pruning, One Side Of >12" To 18" Caliper Tree ......................................................................................................... 108.24  

. 
 32 01 90 23-0141 EA  Root Pruning, One Side Of >18' To 24" Caliper Tree .......................................................................................................... 135.29  

. 
 32 01 90 23-0142 EA  Root Pruning, One Side Of >24" To 30" Caliper Tree ......................................................................................................... 166.22  

. 
 32 01 90 23-0143 EA  Root Pruning, One Side Of >30" To 36" Caliper Tree ......................................................................................................... 193.28  

. 
 32 01 90 23-0144 EA Root Pruning, One Side Of >36" To 42" Caliper Tree ......................................................................................................... 212.61  

. 
 32 01 90 23-0145 EA  Root Pruning, One Side Of >42" To 48" Caliper Tree ......................................................................................................... 231.94  

XXXXXXX 
. 
 32 01 90 26  Watering (32 01 90) 

Note: Includes delivered water. Not to be used as basis if watering with irrigation system or on-site owner provided water 
from hose or hydrant. 

. 

. 
 32 01 90 26-0001  Watering Lawns, Plants And Trees (32 01 90 26) 

Note: Includes delivered water and watering truck. Not to be used as basis if watering with irrigation system or 
on-site owner provided water from hose or hydrant. These tasks are to be used as requested by the owner for 
extended watering period for lawns, plants and trees. 

. 

. 
 32 01 90 26-0002 MSF Watering Sod/Grass, Per Inch Of Water ............................................................................................................................... 39.23  

. 
 32 01 90 26-0003 CSF Watering Groundcover ............................................................................................................................................................ 6.11  

. 
 32 01 90 26-0004 CSF Watering Annuals And Perennials ........................................................................................................................................ 10.93  

. 
 32 01 90 26-0005 EA Watering Trees, 1-1/2" To 5" Diameter By Hand .................................................................................................................. 21.31  

. 
 32 01 90 26-0006 EA Watering Trees, 6" To 12" Diameter By Hand ....................................................................................................................... 28.01  

. 
 32 01 90 26-0007 EA Watering Trees, 13" To 18" Diameter By Hand ..................................................................................................................... 34.71  

. 
 32 01 90 26-0008 EA Watering Trees, >18" Diameter By Hand .............................................................................................................................. 42.72  

. 
 32 01 90 26-0009 EA Watering Shrub Or Bush By Hand ........................................................................................................................................ 10.71  

XXXXXXX 
. 
 32 01 90 36  Weed and Brush Control (32 01 90)
. 
. 
 32 01 90 36-0001  Herbicide, Push Or Hand Spreader Applied (32 01 90 36) 
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. 

. 
 32 01 90 36-0002 MSF Non-Selective Post Emergent Weed Herbicide (70.4 oz/acre or 1.62 oz/MSF) ......................................................................7.14  

    For >45 To 90, Deduct  -0.39 
    For >90 To 225, Deduct  -1.10 
    For >225 To 870, Deduct  -1.81 
    For >870, Deduct  -2.20 

. 
 32 01 90 36-0003 MSF Non-Selective Post Emergent Woody Brush And Tree Herbicide (128 oz/acre or 2.94 oz/MSF) ...........................................7.60  

    For >45 To 90, Deduct  -0.43 
    For >90 To 225, Deduct  -1.19 
    For >225 To 870, Deduct  -1.95 
    For >870, Deduct  -2.38 

. 
 32 01 90 36-0004 MSF Selective Weed Herbicide (56 oz/Acre or 1.28 oz/MSF) .........................................................................................................7.57  

Note: Includes pre and post emergent. 
    For >45 To 90, Deduct  -0.43 
    For >90 To 225, Deduct  -1.19 
    For >225 To 870, Deduct  -1.94 
    For >870, Deduct  -2.37 

. 
 32 01 90 36-0005 MSF Selective Woody Brush And Tree Herbicide (72 oz/acre or 1.65 oz/MSF) ..............................................................................7.85  

Note: Includes pre and post emergents. 
    For >45 To 90, Deduct  -0.46 
    For >90 To 225, Deduct  -1.24 
    For >225 To 870, Deduct  -2.03 
    For >870, Deduct  -2.48 

XXXXXXX 
. 
 32 01 90 39  Pesticides (32 01 90) 
. 
. 

 32 01 90 39-0001 MSF Pesticide - Surface Eating .......................................................................................................................................................9.94  
. 

 32 01 90 39-0002 MSF Pesticide - Subsurface Eating .................................................................................................................................................9.98  
. 

 32 01 90 39-0003 MSF Pesticide - Fungicide Application .......................................................................................................................................... 10.71  

XXXXXXX 
. 
 32 01 90 43  Weed and Cultivate Beds (32 01 90) 
. 
. 

 32 01 90 43-0001 MSF Weed Mulched Bed ............................................................................................................................................................... 37.70  
. 

 32 01 90 43-0002 MSF Weed Unmulched Bed ........................................................................................................................................................ 107.71  
. 

 32 01 90 43-0003 MSF Cultivate Bed ......................................................................................................................................................................... 57.99  

XXXXXXX 
. 
 32 01 90 46  Hedge Trimming (32 01 90) 
. 
. 

 32 01 90 46-0001 LF  Trim 0-5' High Hedge, 0-3' Wide .............................................................................................................................................5.09  
. 

 32 01 90 46-0002 LF  Trim 0-5' High Hedge, 4-6' Wide .............................................................................................................................................7.63  
. 

 32 01 90 46-0003 LF  Trim 5-10' High Hedge, 0-3' Wide ......................................................................................................................................... 11.56  
. 

 32 01 90 46-0004 LF  Trim 5-10' High Hedge, 4-6' Wide ......................................................................................................................................... 11.77  

XXXXXXX 
. 
 32 01 90 53  Plant Growth Regulator Application (32 01 90)
. 
. 

 32 01 90 53-0001 EA  Plant Growth Regulator Application ........................................................................................................................................5.50  

XXXXXXX 
. 
 32 10  Bases, Ballasts, and Paving (32) 
. 
. 
 32 11  Base Courses (32 10) 
. 
. 
 32 11 16  Subbase Courses (32 11) 
. 
. 
 32 11 16 16  Aggregate Subbase Courses (32 11 16)
. 
. 
 32 11 16 16-0001  Base And Subbase Courses For Roadways And Parking Areas (32 11 16 16) 

Note: Includes 3/4" To 1-1/2" aggregate material, hauling up to 15 miles, dumping, spreading, grading, 
compacting and watering. See CSI section 01 74 19 00-0039 for hauling greater than 15 miles. 

. 

. 
 32 11 16 16-0002  Base And Subbase Courses By The CY (32 11 16 16-0001) 
. 
. 

 32 11 16 16-0003 CY Class II Graded Crushed Aggregate Roadway Base Course ................................................................................................ 79.91  
. 

 32 11 16 16-0004 CY Class III Graded Crushed Aggregate Roadway Base Course ............................................................................................... 77.31  

XXXXXXX 
. 
 32 11 23  Aggregate Base Courses (32 11) 
. 
. 
 32 11 23 16  Aggregate Base Courses (32 11 23) 
. 
. 
 32 11 23 16-0001  Base Courses For Sidewalk (Asphalt Or Concrete) (32 11 23 16) 

Note: Includes material, hauling up to 15 miles, placement, spreading, grading, and compaction. See CSI section 
01 74 19 00-0039 for hauling greater than 15 miles. 

. 

. 
 32 11 23 16-0002 SF 2" Crushed Aggregate Base Course For Sidewalks ................................................................................................................0.53  

    For Up To 1,000, Add  0.15 
    For >1,000 To 2,500, Add  0.05 

. 
 32 11 23 16-0003 SF 3" Crushed Aggregate Base Course For Sidewalks ................................................................................................................0.76  

    For Up To 1,000, Add  0.21 
    For >1,000 To 2,500, Add  0.08 

. 
 32 11 23 16-0004 SF 4" Crushed Aggregate Base Course For Sidewalks ................................................................................................................0.99  

    For Up To 1,000, Add  0.28 
    For >1,000 To 2,500, Add  0.10 

. 
 32 11 23 16-0005 SF 5" Crushed Aggregate Base Course For Sidewalks ................................................................................................................1.27  

    For Up To 1,000, Add  0.36 
    For >1,000 To 2,500, Add  0.13 
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. 
 32 11 23 16-0006 SF 6" Crushed Aggregate Base Course For Sidewalks ................................................................................................................ 1.55  

    For Up To 1,000, Add  0.43 
    For >1,000 To 2,500, Add  0.16 

. 
 32 11 23 16-0007 SF 7" Crushed Aggregate Base Course For Sidewalks ................................................................................................................ 1.80  

    For Up To 1,000, Add  0.50 
    For >1,000 To 2,500, Add  0.18 

. 
 32 11 23 16-0008 SF 8" Crushed Aggregate Base Course For Sidewalks ................................................................................................................ 2.04  

    For Up To 1,000, Add  0.57 
    For >1,000 To 2,500, Add  0.20 

XXXXXXX 
. 
 32 11 26  Asphaltic Base Courses (32 11)
. 
. 
 32 11 26 19  Bituminous-Stabilized Base Courses (32 11 26)
. 
. 
 32 11 26 19-0001  Bituminous-Stabilized Base Courses (32 11 26 19) 
. 
. 

 32 11 26 19-0002 CY Bituminous Stabilized Base Course .................................................................................................................................... 101.06  
Note: 3/4" ASTM C33. 

XXXXXXX 
. 
 32 12  Flexible Paving (32 10) 
. 
. 
 32 12 13  Preparatory Coats (32 12) 
. 
. 
 32 12 13 13  Tack Coats (32 12 13) 
. 
. 

 32 12 13 13-0001 SY Tack Coat, 0.04 Gallon/SY ...................................................................................................................................................... 0.52  
    For Up To 150, Add  0.10 
    For >150 To 300, Add  0.05 
    For >300 To 500, Add  0.03 
    For >3,500 To 5,000, Deduct  -0.01 
    For >5,000, Deduct  -0.03 

. 
 32 12 13 13-0002 SY Tack Coat, 0.05 Gallon/SY ...................................................................................................................................................... 0.57  

    For Up To 150, Add  0.11 
    For >150 To 300, Add  0.06 
    For >300 To 500, Add  0.03 
    For >3,500 To 5,000, Deduct  -0.01 
    For >5,000, Deduct  -0.03 

. 
 32 12 13 13-0003 SY Tack Coat, 0.07 Gallon/SY ...................................................................................................................................................... 0.67  

    For Up To 150, Add  0.14 
    For >150 To 300, Add  0.07 
    For >300 To 500, Add  0.03 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.04 

. 
 32 12 13 13-0004 SY Tack Coat, 0.08 Gallon/SY ...................................................................................................................................................... 0.72  

    For Up To 150, Add  0.15 
    For >150 To 300, Add  0.07 
    For >300 To 500, Add  0.04 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.05 

. 
 32 12 13 13-0005 SY Tack Coat, 0.10 Gallon/SY ...................................................................................................................................................... 0.83  

    For Up To 150, Add  0.18 
    For >150 To 300, Add  0.08 
    For >300 To 500, Add  0.04 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.05 

. 
 32 12 13 13-0006 SY Tack Coat, 0.11 Gallon/SY ...................................................................................................................................................... 0.88  

    For Up To 150, Add  0.19 
    For >150 To 300, Add  0.09 
    For >300 To 500, Add  0.04 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.06 

XXXXXXX 
. 
 32 12 13 19  Prime Coats (32 12 13) 
. 
. 

 32 12 13 19-0001 SY Surface Prime Coat, 0.26 Gallon/SY ....................................................................................................................................... 1.44  
    For Up To 150, Add  0.32 
    For >150 To 300, Add  0.14 
    For >300 To 500, Add  0.07 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.10 

. 
 32 12 13 19-0002 SY Surface Prime Coat, 0.28 Gallon/SY ....................................................................................................................................... 1.52  

    For Up To 150, Add  0.34 
    For >150 To 300, Add  0.15 
    For >300 To 500, Add  0.08 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.10 

. 
 32 12 13 19-0003 SY Surface Prime Coat, 0.30 Gallon/SY ....................................................................................................................................... 1.60  

    For Up To 150, Add  0.36 
    For >150 To 300, Add  0.16 
    For >300 To 500, Add  0.08 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.11 

XXXXXXX 
. 
 32 12 16  Asphalt Paving (32 12) 
. 
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. 
 32 12 16 13  Plant-Mix Asphalt Paving (32 12 16) 

Note: Includes delivery up to 15 miles, placement, rolling, finishing and sweeping.  Excludes base, tack or price coat, 
seal coats and roadway fabrics (where required). See CSI section 01 74 19 00-0039 for hauling greater than 15 miles, 
32 11 00 00-0000 for base courses, 32 12 13 13-0000 for tack coats, 32 12 13 19-0000 for prime coats, 32 12 16 39-
0000 for roadway fabrics, 32 12 36 00-0000 for seal coats. 

. 

. 
 32 12 16 13-0001  Intermediate Binder Courses, Hot Mix Asphalt (HMA) (32 12 16 13) 

Note: Meets Caltrans requirements. 
. 
. 

 32 12 16 13-0002 TON Bituminous Hot Mix Intermediate Course 3,954 LB/CY ....................................................................................................... 139.88  
Note: Includes Type A and Type B with 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and 
sweeping. Used for applications not described elsewhere in this section. 

    For PG64-10 Asphalt, Add  16.68 
    For Up To 25, Add  19.15 
    For >25 To 50, Add  10.58 
    For >500 To 1,000, Deduct  -5.97 
    For >1,000 To 2,500, Deduct  -10.82 
    For >2,500 To 5,000, Deduct  -16.79 
    For >5,000, Deduct  -24.07 
    For Warm Mix Additive, Add  7.23 

. 
 32 12 16 13-0003 SY 1" Thick Bituminous Hot Mix Binder Course ............................................................................................................................7.92  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.92 
    For Up To 1,000, Add  1.12 
    For >1,000 To 2,000, Add  0.62 
    For >10,000 To 20,000, Deduct  -0.34 
    For >20,000 To 50,000, Deduct  -0.62 
    For >50,000 To 100,000, Deduct  -0.96 
    For >100,000, Deduct  -1.38 

. 
 32 12 16 13-0004 SY 1-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 11.76  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  1.37 
    For Up To 700, Add  1.64 
    For >700 To 1,400, Add  0.91 
    For >7,000 To 14,000, Deduct  -0.51 
    For >14,000 To 32,000, Deduct  -0.93 
    For >32,000 To 64,000, Deduct  -1.44 
    For >64,000, Deduct  -2.07 

. 
 32 12 16 13-0005 SY 2" Thick Bituminous Hot Mix Binder Course .......................................................................................................................... 15.21  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  1.83 
    For Up To 500, Add  2.06 
    For >500 To 1,000, Add  1.14 
    For >5,000 To 10,000, Deduct  -0.67 
    For >10,000 To 24,000, Deduct  -1.22 
    For >24,000 To 48,000, Deduct  -1.89 
    For >48,000, Deduct  -2.71 

. 
 32 12 16 13-0006 SY 2-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 19.20  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  2.29 
    For Up To 400, Add  2.63 
    For >400 To 800, Add  1.45 
    For >4,000 To 8,000, Deduct  -0.84 
    For >8,000 To 20,000, Deduct  -1.53 
    For >20,000 To 40,000, Deduct  -2.37 
    For >40,000, Deduct  -3.41 

. 
 32 12 16 13-0007 SY 3" Thick Bituminous Hot Mix Binder Course .......................................................................................................................... 23.05  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  2.75 
    For Up To 340, Add  3.16 
    For >340 To 680, Add  2.66 
    For >3,400 To 6,800, Deduct  -1.01 
    For >6,800 To 17,000, Deduct  -1.84 
    For >17,000 To 34,000, Deduct  -2.85 
    For >34,000, Deduct  -4.09 

. 
 32 12 16 13-0008 SY 3-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 26.88  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  3.21 
    For Up To 280, Add  3.68 
    For >280 To 560, Add  2.03 
    For >2,800 To 5,600, Deduct  -1.18 
    For >5,600 To 14,000, Deduct  -2.14 
    For >14,000 To 28,000, Deduct  -3.32 
    For >28,000, Deduct  -4.77 

. 
 32 12 16 13-0009 SY 4" Thick Bituminous Hot Mix Binder Course .......................................................................................................................... 30.72  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  3.66 
    For Up To 250, Add  4.21 
    For >250 To 500, Add  2.32 
    For >2,500 To 5,000, Deduct  -1.35 
    For >5,000 To 12,000, Deduct  -2.45 
    For >12,000 To 24,000, Deduct  -3.80 
    For >24,000, Deduct  -5.45 
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. 
 32 12 16 13-0010 SY 5" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 38.41  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  4.58 
    For Up To 200, Add  5.26 
    For >200 To 400, Add  2.91 
    For >2,000 To 4,000, Deduct  -1.68 
    For >4,000 To 10,000, Deduct  -3.06 
    For >10,000 To 20,000, Deduct  -4.75 
    For >20,000, Deduct  -6.82 

. 
 32 12 16 13-0011 SY 6" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 46.08  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  5.49 
    For Up To 160, Add  6.31 
    For >160 To 320, Add  3.49 
    For >1,600 To 3,200, Deduct  -2.02 
    For >3,200 To 8,000, Deduct  -3.67 
    For >8,000 To 16,000, Deduct  -5.70 
    For >16,000, Deduct  -8.18 

XXXXXXX 
. 
 32 12 16 13-0012  Surface Courses, Hot Mix Asphalt (HMA) (32 12 16 13) 

Note: Meets Caltrans requirements. 
. 
. 

 32 12 16 13-0013 TON Bituminous Hot Mix Surface Course 3954 LB/CY ............................................................................................................... 141.98  
Note: Includes Type A and Type B with 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and 
sweeping. Used for applications not described elsewhere in this section. 

    For PG64-10 Asphalt, Add  2.65 
    For Up To 25, Add  20.65 
    For >25 To 50, Add  11.58 
    For >500 To 1,000, Deduct  -5.81 
    For >1,000 To 2,500, Deduct  -10.57 
    For >2,500 To 5,000, Deduct  -16.38 
    For >5,000, Deduct  -23.51 
    For Warm Mix Additive, Add  6.90 

. 
 32 12 16 13-0014 TON Tire Rubber Modified Paving Asphalt (TRMAC) Surface Course (MAC-15TR) ................................................................... 157.50  

Note: Includes 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and sweeping. 
    For Up To 25, Add  23.28 
    For >25 To 50, Add  13.10 
    For >500 To 1,000, Deduct  -6.38 
    For Warm Mix Additive, Add  7.52 

. 
 32 12 16 13-0015 TON Asphalt Rubberized Hot Mix (ARHM) Surface Course ........................................................................................................ 168.11  

Note: Includes 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and sweeping. 
    For Up To 25, Add  24.34 
    For >25 To 50, Add  13.63 
    For >500 To 1,000, Deduct  -6.91 
    For >1,000 To 2,500, Deduct  -12.55 
    For >2,500 To 5,000, Deduct  -19.46 
    For >5,000, Deduct  -27.92 
    For Warm Mix Additive, Add  8.21 

. 
 32 12 16 13-0016 SY 1" Thick Bituminous Hot Mix Surface Course.......................................................................................................................... 7.72  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.14 
    For Up To 1,000, Add  1.16 
    For >1,000 To 2,000, Add  0.66 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000 To 50,000, Deduct  -0.59 
    For >50,000 To 100,000, Deduct  -0.91 
    For >100,000, Deduct  -1.31 

. 
 32 12 16 13-0017 SY 1-1/2" Thick Bituminous Hot Mix Surface Course ................................................................................................................. 11.45  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.21 
    For Up To 700, Add  1.70 
    For >700 To 1,400, Add  0.96 
    For >7,000 To 14,000, Deduct  -0.48 
    For >14,000 To 32,000, Deduct  -0.88 
    For >32,000 To 64,000, Deduct  -1.35 
    For >64,000, Deduct  -1.95 

. 
 32 12 16 13-0018 SY 2" Thick Bituminous Hot Mix Surface Course........................................................................................................................ 14.70  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.28 
    For Up To 500, Add  2.11 
    For >500 To 1,000, Add  1.18 
    For >5,000 To 10,000, Deduct  -0.63 
    For >10,000 To 24,000, Deduct  -1.14 
    For >24,000 To 48,000, Deduct  -1.77 
    For >48,000, Deduct  -2.55 

. 
 32 12 16 13-0019 SY 2-1/2" Thick Bituminous Hot Mix Surface Course ................................................................................................................. 18.61  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.35 
    For Up To 400, Add  2.71 
    For >400 To 800, Add  1.52 
    For >4,000 To 8,000, Deduct  -0.79 
    For >8,000 To 20,000, Deduct  -1.44 
    For >20,000 To 40,000, Deduct  -2.23 
    For >40,000, Deduct  -3.21 



32
 32 Exterior Improvements 

32 10 Bases, Ballasts, and Paving 
32 12 Flexible Paving 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 32 - 14 Monterey County Facilities

. 
 32 12 16 13-0020 SY 3" Thick Bituminous Hot Mix Surface Course ........................................................................................................................ 22.33  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.42 
    For Up To 340, Add  3.25 
    For >340 To 680, Add  2.66 
    For >3,400 To 6,800, Deduct  -0.95 
    For >6,800 To 17,000, Deduct  -1.73 
    For >17,000 To 34,000, Deduct  -2.68 
    For >34,000, Deduct  -3.85 

. 
 32 12 16 13-0021 CSF Type F Asphalt Surface Cap 1/8" To 1/4" Thick For Use Only On Top Concrete Filled Trench ............................................ 70.11  

XXXXXXX 
. 
 32 12 16 13-0022  Hand Placed, Hot Mix Asphalt (HMA) (32 12 16 13) 
. 
. 

 32 12 16 13-0023 TON Hand Placed Hot Mixed Asphalt 3,954 LB/CY .................................................................................................................... 344.38  
Note: For small areas not reachable by machine. Includes placement, rolling, finishing and sweeping. 

XXXXXXX 
. 
 32 12 16 13-0024  AC Dikes (32 12 16 13) 

See CSI section 32 11 23 16-0001 for base course. 
. 
. 

 32 12 16 13-0025 LF  Type A, Asphalt Concrete Dike ............................................................................................................................................. 11.89 4.88 
    For Up To 100, Add  5.42 
    For >100 To 500, Add  1.57 
    For >1,000 To 5,000, Deduct  -0.98 
    For >5,000, Deduct  -1.57 

. 
 32 12 16 13-0026 LF Type C, Asphalt Concrete Dike ............................................................................................................................................. 10.37 4.88 

    For Up To 100, Add  5.04 
    For >100 To 500, Add  1.50 
    For >1,000 To 5,000, Deduct  -0.98 
    For >5,000, Deduct  -1.50 

. 
 32 12 16 13-0027 LF Type D, Asphalt Concrete Dike ............................................................................................................................................. 14.38 4.88 

    For Up To 100, Add  6.04 
    For >100 To 500, Add  1.70 
    For >1,000 To 5,000, Deduct  -0.98 
    For >5,000, Deduct  -1.70 

. 
 32 12 16 13-0028 LF Type E, Asphalt Concrete Dike ............................................................................................................................................. 11.83 4.88 

    For Up To 100, Add  5.40 
    For >100 To 500, Add  1.57 
    For >1,000 To 5,000, Deduct  -0.98 
    For >5,000, Deduct  -1.57 

. 
 32 12 16 13-0029 LF Type F, Asphalt Concrete Dike ............................................................................................................................................. 10.81 4.88 

    For Up To 100, Add  5.15 
    For >100 To 500, Add  1.52 
    For >1,000 To 5,000, Deduct  -0.98 
    For >5,000, Deduct  -1.52 

XXXXXXX 
. 
 32 12 16 13-0030  Ditch Lining (32 12 16 13) 
. 
. 

 32 12 16 13-0031 SY 4" Concrete Ditch Pavement ................................................................................................................................................. 61.96  
. 

 32 12 16 13-0032 SY 4" Asphalt Ditch Pavement .................................................................................................................................................... 47.29  
. 

 32 12 16 13-0033 SY 4" Soil-Cement Ditch Pavement ..............................................................................................................................................7.59  
. 

 32 12 16 13-0034 SY 4" Rip-Rap Ditch Pavement ....................................................................................................................................................7.53  

XXXXXXX 
. 
 32 12 16 19  Cold-Mix Asphalt Paving (32 12 16) 

Note: 0.5 Gal asphalt/SY per inch depth; well graded granular aggregate. 
. 
. 
 32 12 16 19-0001  Cold Mix Asphalt (CMA) Pavement (32 12 16 19) 

Note: 0.5 Gal asphalt/SY per inch depth; well graded granular aggregate. 
. 
. 

 32 12 16 19-0002 SY Cold Laid Asphalt Pavement, Traveling Plant Mixed In Windrows, Compacted 4" Course ................................................... 12.49  
. 

 32 12 16 19-0003 SY Cold Laid Asphalt Pavement, Rotary Plant Mixed In Place, Compacted 4" Course .............................................................. 12.15  
. 

 32 12 16 19-0004 SY Cold Laid Asphalt Pavement, Central Stationary Plant, Mixed, Compacted 4" Course ......................................................... 19.63  

XXXXXXX 
. 
 32 12 16 39  Paving Fabrics (32 12 16) 

See CSI section 31 32 19 16-0000 for geotextile fabric. 
. 
. 

 32 12 16 39-0001 SY 3.6 Oz/SY, 90 LB Grab Tensile Nonwoven Polypropylene Geotextile Paving Fabric (Carthage Mills FX-38A/O) ..................1.08  
    For Up To 50, Add  0.25 
    For >50 To 150, Add  0.19 
    For >150 To 250, Add  0.12 
    For >250 To 500, Add  0.06 

. 
 32 12 16 39-0002 SY 4.1 Oz/SY, 101 LB Grab Tensile Nonwoven Polypropylene Geotextile Paving Fabric (Carthage Mills FX-42 A/O)................1.16  

    For Up To 50, Add  0.27 
    For >50 To 150, Add  0.20 
    For >150 To 250, Add  0.13 
    For >250 To 500, Add  0.06 

XXXXXXX 
. 
 32 12 16 43  Waterproofing Membranes (32 12 16)
. 
. 
 32 12 16 43-0001  Waterproofing Membranes (32 12 16 43) 
. 
. 

 32 12 16 43-0002 SY Up To 500 SY, Preformed Rubberized Asphalt Membrane ................................................................................................... 33.01  
. 

 32 12 16 43-0003 SY >500 To 1,000 SY, Preformed Rubberized Asphalt Membrane ............................................................................................ 24.75  
. 

 32 12 16 43-0004 SY >1,000 SY, Preformed Rubberized Asphalt Membrane ........................................................................................................ 15.41  

XXXXXXX 
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. 
 32 12 33  Flexible Paving Surface Treatments (32 12)
. 
. 
 32 12 33 00-0001  Bituminous Surface Treatment For Roadways (32 12 33) 

Note: 0.25 Gal bitumen per SY and 30 lb of gravel/SY. 
. 
. 

 32 12 33 00-0002 SY Single Course Bituminous Treatment, Prepare And Clean Surface Roadway ........................................................................ 2.94  
. 

 32 12 33 00-0003 SY Double Course Bituminous Treatment, Prepare And Clean Surface Roadway....................................................................... 5.28  

XXXXXXX 
. 
 32 12 33 00-0004  Bituminous Surface Treatment For Trails (32 12 33) 

Note: 0.25 Gal bitumen per SY and 20 lb of gravel/SY. 
. 
. 

 32 12 33 00-0005 SY Bituminous Surface Treatment, For Trails ............................................................................................................................... 2.01  

XXXXXXX 
. 
 32 12 36  Seal Coats (32 12) 

See CSI section 32 01 13 62-0000 for slurry seal. 
. 
. 
 32 12 36 13  Asphaltic Seal and Fog Coats (32 12 36)
. 
. 
 32 12 36 13-0001  Asphalt Emulsion Seal Coat (Chip Seal) (32 12 36 13) 

Note: Includes initial sweeping prior to placement, cleaning of area, rolling and final sweeping. Excludes crack 
repair, fog sealer, and any additional consecutive days sweeping following final sweeping. 

. 

. 
 32 12 36 13-0002  Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) (32 12 36 

13-0001) 
Note: 12 to 20 Pounds Per SY of 1/4" No. 10 with 0.15 to 0.30 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0003 SY Up To 200 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ....................................................... 2.85  

    For Each Additional 0.5% Latex Additive, Add  0.22 
. 

 32 12 36 13-0004 SY >200 To 500 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................................... 2.68  
    For Each Additional 0.5% Latex Additive, Add  0.22 

. 
 32 12 36 13-0005 SY >500 To 1,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................................. 2.55  

    For Each Additional 0.5% Latex Additive, Add  0.22 
. 

 32 12 36 13-0006 SY >1,000 To 5,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................................. 2.41  
    For Each Additional 0.5% Latex Additive, Add  0.22 

. 
 32 12 36 13-0007 SY >5,000 To 10,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................ 2.33  

    For Each Additional 0.5% Latex Additive, Add  0.22 
. 

 32 12 36 13-0008 SY >10,000 To 20,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................... 2.26  
    For Each Additional 0.5% Latex Additive, Add  0.22 

. 
 32 12 36 13-0009 SY >20,000 To 50,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................... 2.19  

    For Each Additional 0.5% Latex Additive, Add  0.22 
. 

 32 12 36 13-0010 SY >50,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................................... 2.16  
    For Each Additional 0.5% Latex Additive, Add  0.22 

XXXXXXX 
. 
 32 12 36 13-0011  Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip 

Seal) (32 12 36 13-0001) 
Note: 16 to 25 Pounds Per SY of 5/16" No. 8 with 0.25 to 0.35 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0012 SY Up To 200 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................... 3.42  

    For Each Additional 0.5% Latex Additive, Add  0.27 
. 

 32 12 36 13-0013 SY >200 To 500 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................... 3.20  
    For Each Additional 0.5% Latex Additive, Add  0.27 

. 
 32 12 36 13-0014 SY >500 To 1,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................... 3.04  

    For Each Additional 0.5% Latex Additive, Add  0.27 
. 

 32 12 36 13-0015 SY >1,000 To 5,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................ 2.98  
    For Each Additional 0.5% Latex Additive, Add  0.27 

. 
 32 12 36 13-0016 SY >5,000 To 10,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................. 2.74  

    For Each Additional 0.5% Latex Additive, Add  0.27 
. 

 32 12 36 13-0017 SY >10,000 To 20,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................ 2.61  
    For Each Additional 0.5% Latex Additive, Add  0.27 

. 
 32 12 36 13-0018 SY >20,000 To 50,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................ 2.51  

    For Each Additional 0.5% Latex Additive, Add  0.27 
. 

 32 12 36 13-0019 SY >50,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................. 2.47  
    For Each Additional 0.5% Latex Additive, Add  0.27 

XXXXXXX 
. 
 32 12 36 13-0020  Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) 

(32 12 36 13-0001) 
Note: 20 to 30 Pounds Per SY of 3/8" No. 6 with 0.25 to 0.40 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0021 SY Up To 200 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal).................................................. 3.91  

    For Each Additional 0.5% Latex Additive, Add  0.32 
. 

 32 12 36 13-0022 SY >200 To 500 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................................. 3.63  
    For Each Additional 0.5% Latex Additive, Add  0.32 

. 
 32 12 36 13-0023 SY >500 To 1,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................... 3.42  

    For Each Additional 0.5% Latex Additive, Add  0.32 
. 

 32 12 36 13-0024 SY >1,000 To 5,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................ 3.18  
    For Each Additional 0.5% Latex Additive, Add  0.32 

. 
 32 12 36 13-0025 SY >5,000 To 10,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................... 3.05  

    For Each Additional 0.5% Latex Additive, Add  0.32 
. 

 32 12 36 13-0026 SY >10,000 To 20,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................... 2.85  
    For Each Additional 0.5% Latex Additive, Add  0.32 

. 
 32 12 36 13-0027 SY >20,000 To 50,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................... 2.72  

    For Each Additional 0.5% Latex Additive, Add  0.32 
. 

 32 12 36 13-0028 SY >50,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................................... 2.68  
    For Each Additional 0.5% Latex Additive, Add  0.32 

XXXXXXX 
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. 
 32 12 36 13-0029  Course Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) 

(32 12 36 13-0001) 
Note: 23 to 35 Pounds Per SY of 1/2" No. 4 with 0.30 to 0.40 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0030 SY Up To 200 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................................3.98  

    For Each Additional 0.5% Latex Additive, Add  0.37 
. 

 32 12 36 13-0031 SY >200 To 500 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...............................................3.69  
    For Each Additional 0.5% Latex Additive, Add  0.37 

. 
 32 12 36 13-0032 SY >500 To 1,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................3.49  

    For Each Additional 0.5% Latex Additive, Add  0.37 
. 

 32 12 36 13-0033 SY >1,000 To 5,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .........................................3.25  
    For Each Additional 0.5% Latex Additive, Add  0.37 

. 
 32 12 36 13-0034 SY >5,000 To 10,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................3.12  

    For Each Additional 0.5% Latex Additive, Add  0.37 
. 

 32 12 36 13-0035 SY >10,000 To 20,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .....................................3.00  
    For Each Additional 0.5% Latex Additive, Add  0.37 

. 
 32 12 36 13-0036 SY >20,000 To 50,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .....................................2.80  

    For Each Additional 0.5% Latex Additive, Add  0.37 
. 

 32 12 36 13-0037 SY >50,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal).......................................................2.75  
    For Each Additional 0.5% Latex Additive, Add  0.37 

XXXXXXX 
. 
 32 12 36 13-0038  Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) (32 

12 36 13-0001) 
Note: First coat 23 to 30 Pounds Per SY of 1/2" No. 4 with 0.20 to 0.35 gallons asphalt emulsion per SY, Second 
coat 12 to 20 Pounds Per SY of 1/4" No. 10 with 0.20 to 0.30 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0039 SY Up To 200 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................................6.18  

    For Each Additional 0.5% Latex Additive, Add  0.53 
. 

 32 12 36 13-0040 SY >200 To 500 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................................5.72  
    For Each Additional 0.5% Latex Additive, Add  0.53 

. 
 32 12 36 13-0041 SY >500 To 1,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................................5.40  

    For Each Additional 0.5% Latex Additive, Add  0.53 
. 

 32 12 36 13-0042 SY >1,000 To 5,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..........................................5.01  
    For Each Additional 0.5% Latex Additive, Add  0.53 

. 
 32 12 36 13-0043 SY >5,000 To 10,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................4.79  

    For Each Additional 0.5% Latex Additive, Add  0.53 
. 

 32 12 36 13-0044 SY >10,000 To 20,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ......................................4.54  
    For Each Additional 0.5% Latex Additive, Add  0.53 

. 
 32 12 36 13-0045 SY >20,000 To 50,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ......................................4.32  

    For Each Additional 0.5% Latex Additive, Add  0.53 
. 

 32 12 36 13-0046 SY >50,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................................4.25  
    For Each Additional 0.5% Latex Additive, Add  0.53 

XXXXXXX 
. 
 32 12 36 13-0047  Fog Seal, CQS-1h (32 12 36 13) 

Note: A fog seal is a light application of diluted, slow-setting asphalt emulsion without aggregate cover. Includes 
sweeping and cleaning of area. 

. 

. 
 32 12 36 13-0048 SY Up To 200 SY, CQS-1h, Fog Seal ..........................................................................................................................................1.42  

. 
 32 12 36 13-0049 SY >200 To 500 SY, CQS-1h, Fog Seal .......................................................................................................................................0.97  

. 
 32 12 36 13-0050 SY >500 To 1,000 SY, CQS-1h, Fog Seal ....................................................................................................................................0.80  

. 
 32 12 36 13-0051 SY >1,000 To 5,000 SY, CQS-1h, Fog Seal .................................................................................................................................0.65  

. 
 32 12 36 13-0052 SY >5,000 To 10,000 SY, CQS-1h, Fog Seal ...............................................................................................................................0.57  

. 
 32 12 36 13-0053 SY >10,000 To 20,000 SY, CQS-1h, Fog Seal .............................................................................................................................0.52  

. 
 32 12 36 13-0054 SY >20,000 To 50,000 SY, CQS-1h, Fog Seal .............................................................................................................................0.46  

. 
 32 12 36 13-0055 SY >50,000 SY, CQS-1h, Fog Seal ..............................................................................................................................................0.43  

XXXXXXX 
. 
 32 12 36 13-0056  Sand Sealer (32 12 36 13) 

Note: A sand seal is an application of asphalt binder followed by placement of a layer of sand or fine aggregate, 
and then rolled to embed the sand or fine aggregate into the binder. Includes sweeping and cleaning of area. 

. 

. 
 32 12 36 13-0057 SY Up To 200 SY, Sand Seal .......................................................................................................................................................2.25  

. 
 32 12 36 13-0058 SY >200 To 500 SY, Sand Seal ....................................................................................................................................................1.42  

. 
 32 12 36 13-0059 SY >500 To 1,000 SY, Sand Seal .................................................................................................................................................1.41  

. 
 32 12 36 13-0060 SY >1,000 To 5,000 SY, Sand Seal ..............................................................................................................................................1.22  

. 
 32 12 36 13-0061 SY >5,000 To 10,000 SY, Sand Seal ............................................................................................................................................1.12  

. 
 32 12 36 13-0062 SY >10,000 To 20,000 SY, Sand Seal ..........................................................................................................................................1.04  

. 
 32 12 36 13-0063 SY >20,000 To 50,000 SY, Sand Seal ..........................................................................................................................................0.97  

. 
 32 12 36 13-0064 SY >50,000 SY, Sand Seal ...........................................................................................................................................................0.95  

XXXXXXX 
. 
 32 12 36 16  Coal Tar Seal Coats (32 12 36) 
. 
. 
 32 12 36 16-0001  Thermoplastic Coal-Tar Asphalt Seal (32 12 36 16) 

Note: Includes sweeping and cleaning of area. 
. 
. 

 32 12 36 16-0002 SY Up To 500 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ..................................................................................................7.71  
. 

 32 12 36 16-0003 SY >500 To 1,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ............................................................................................7.11  
. 

 32 12 36 16-0004 SY >1,000 To 5,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal .........................................................................................6.22  
. 

 32 12 36 16-0005 SY >5,000 To 20,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal .......................................................................................5.48  
. 

 32 12 36 16-0006 SY >20,000 To 50,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal .....................................................................................4.56  
. 

 32 12 36 16-0007 SY >50,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ......................................................................................................3.66  
. 

 32 12 36 16-0008 SY Up To 500 SY, Type II Thermoplastic Coal-Tar Asphalt Seal .................................................................................................9.03  
. 

 32 12 36 16-0009 SY >500 To 1,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ...........................................................................................8.38  
. 

 32 12 36 16-0010 SY >1,000 To 5,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ........................................................................................7.35  
. 

 32 12 36 16-0011 SY >5,000 To 20,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ......................................................................................6.52  
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. 
 32 12 36 16-0012 SY >20,000 To 50,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal .................................................................................... 5.47  

. 
 32 12 36 16-0013 SY >50,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ..................................................................................................... 4.43  

XXXXXXX 
. 
 32 12 43  Porous Flexible Paving (32 12)
. 
. 
 32 12 43 00-0001  Flexible Recycled Plastic Porous Grid (32 12 43) 

Note: Includes sand fill in rings. Excludes base, earth work and grass or sod. 
. 
. 

 32 12 43 00-0002 SY 1" Thick, Recycled Plastic Flexible Pavement With Sand Fill ............................................................................................... 30.57  
Note: Includes sand fill in rings. Excludes base, earth work and grass or sod. Invisible Structures, Inc.; 
Grasspave2. 

    For Up To 100, Add  10.67 
    For >100 To 500, Add  2.74 
    For >1,000 To 5,000, Deduct  -1.21 
    For >5,000, Deduct  -2.37 

XXXXXXX 
. 
 32 12 73  Asphalt Paving Joint Sealants (32 12)
. 
. 
 32 12 73 00-0001  Expansion Joint In Sidewalk (32 12 73) 
. 
. 

 32 12 73 00-0002 LF For Hot Asphalt Poured Over Expansion Joint In Sidewalk .................................................................................................... 4.08  

XXXXXXX 
. 
 32 13  Rigid Paving (32 10) 
. 
. 
 32 13 13  Concrete Paving (32 13) 

Note: The following section includes spreading and placing delivered Portland cement concrete mix. 
. 
. 
 32 13 13 33  Plain Concrete Paving (32 13 13)
. 
. 
 32 13 13 33-0001  Concrete Paving Assemblies (32 13 13 33) 

Note: Includes forms, wire mesh (where necessary), two mat layers #3-#6 reinforcing rods at 12" on center with 
chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints, control joints, 
screed, float and finish. Excludes excavation, base and earthwork. Includes concrete paving machine. To be 
used for roadways, driveways, parking areas, or other areas of vehicular traffic. See CSI section 03 05 13 00-
0001 for color additive. 

. 

. 
 32 13 13 33-0002  4,500 PSI Concrete Paving Assembly (32 13 13 33-0001) 
. 
. 

 32 13 13 33-0003 SY 4" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 61.38  
    For 2,500 PSI Concrete, Deduct  -4.10 
    For 3,000 PSI Concrete, Deduct  -2.67 
    For 3,500 PSI Concrete, Deduct  -2.14 
    For 4,000 PSI Concrete, Deduct  -0.93 
    For 5,000 PSI Concrete, Add  0.57 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  4.63 
    For <12' Wide Pass, Add  10.00 
    For 24' Or Greater Wide Pass, Deduct  -12.28 
    For Air Entrainment, Add  1.78 
    For Slipforming, Deduct  -6.14 
    For Up To 100, Add  22.57 
    For >100 To 250, Add  13.07 
    For >250 To 500, Add  6.53 
    For >1,000 To 2,000, Deduct  -1.78 
    For >2,000 To 5,000, Deduct  -3.32 
    For >5,000 To 10,000, Deduct  -4.85 
    For >10,000 To 20,000, Deduct  -6.39 
    For >20,000, Deduct  -7.92 

. 
 32 13 13 33-0004 SY 5" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 73.34  

    For 2,500 PSI Concrete, Deduct  -5.14 
    For 3,000 PSI Concrete, Deduct  -3.35 
    For 3,500 PSI Concrete, Deduct  -2.68 
    For 4,000 PSI Concrete, Deduct  -1.16 
    For 5,000 PSI Concrete, Add  0.72 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  5.81 
    For <12' Wide Pass, Add  11.63 
    For 24' Or Greater Wide Pass, Deduct  -14.67 
    For Air Entrainment, Add  2.24 
    For Slipforming, Deduct  -7.33 
    For Up To 100, Add  26.11 
    For >100 To 250, Add  15.29 
    For >250 To 500, Add  7.65 
    For >1,000 To 2,000, Deduct  -2.24 
    For >2,000 To 5,000, Deduct  -4.07 
    For >5,000 To 10,000, Deduct  -5.90 
    For >10,000 To 20,000, Deduct  -7.74 
    For >20,000, Deduct  -9.57 
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. 
 32 13 13 33-0005 SY 6" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 78.17  

    For 2,500 PSI Concrete, Deduct  -5.43 
    For 3,000 PSI Concrete, Deduct  -3.54 
    For 3,500 PSI Concrete, Deduct  -2.83 
    For 4,000 PSI Concrete, Deduct  -1.23 
    For 5,000 PSI Concrete, Add  0.75 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  6.13 
    For <12' Wide Pass, Add  12.47 
    For 24' Or Greater Wide Pass, Deduct  -15.63 
    For Air Entrainment, Add  2.36 
    For Slipforming, Deduct  -7.82 
    For Up To 100, Add  28.03 
    For >100 To 250, Add  16.37 
    For >250 To 500, Add  8.19 
    For >1,000 To 2,000, Deduct  -2.36 
    For >2,000 To 5,000, Deduct  -4.31 
    For >5,000 To 10,000, Deduct  -6.27 
    For >10,000 To 20,000, Deduct  -8.22 
    For >20,000, Deduct  -10.18 

. 
 32 13 13 33-0006 SY 7" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 93.83  

    For 2,500 PSI Concrete, Deduct  -6.84 
    For 3,000 PSI Concrete, Deduct  -4.46 
    For 3,500 PSI Concrete, Deduct  -3.57 
    For 4,000 PSI Concrete, Deduct  -1.55 
    For 5,000 PSI Concrete, Add  0.95 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  7.74 
    For <12' Wide Pass, Add  14.53 
    For 24' Or Greater Wide Pass, Deduct  -18.77 
    For Air Entrainment, Add  2.98 
    For Slipforming, Deduct  -9.38 
    For Up To 100, Add  32.50 
    For >100 To 250, Add  19.22 
    For >250 To 500, Add  9.61 
    For >1,000 To 2,000, Deduct  -2.98 
    For >2,000 To 5,000, Deduct  -5.32 
    For >5,000 To 10,000, Deduct  -7.67 
    For >10,000 To 20,000, Deduct  -10.01 
    For >20,000, Deduct  -12.36 

. 
 32 13 13 33-0007 SY 8" 4,500 PSI Concrete Paving Assembly ............................................................................................................................ 106.50  

    For 2,500 PSI Concrete, Deduct  -7.51 
    For 3,000 PSI Concrete, Deduct  -4.90 
    For 3,500 PSI Concrete, Deduct  -3.92 
    For 4,000 PSI Concrete, Deduct  -1.70 
    For 5,000 PSI Concrete, Add  1.04 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  8.49 
    For <12' Wide Pass, Add  16.83 
    For 24' Or Greater Wide Pass, Deduct  -21.30 
    For Air Entrainment, Add  3.27 
    For Slipforming, Deduct  -10.65 
    For Up To 100, Add  37.78 
    For >100 To 250, Add  22.15 
    For >250 To 500, Add  11.08 
    For >1,000 To 2,000, Deduct  -3.27 
    For >2,000 To 5,000, Deduct  -5.93 
    For >5,000 To 10,000, Deduct  -8.59 
    For >10,000 To 20,000, Deduct  -11.25 
    For >20,000, Deduct  -13.92 

. 
 32 13 13 33-0008 SY 9" 4,500 PSI Concrete Paving Assembly ............................................................................................................................ 120.95  

    For 2,500 PSI Concrete, Deduct  -8.68 
    For 3,000 PSI Concrete, Deduct  -5.66 
    For 3,500 PSI Concrete, Deduct  -4.53 
    For 4,000 PSI Concrete, Deduct  -1.96 
    For 5,000 PSI Concrete, Add  1.21 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  9.81 
    For <12' Wide Pass, Add  18.92 
    For 24' Or Greater Wide Pass, Deduct  -24.19 
    For Air Entrainment, Add  3.77 
    For Slipforming, Deduct  -12.10 
    For Up To 100, Add  42.39 
    For >100 To 250, Add  24.97 
    For >250 To 500, Add  12.48 
    For >1,000 To 2,000, Deduct  -3.77 
    For >2,000 To 5,000, Deduct  -6.80 
    For >5,000 To 10,000, Deduct  -9.82 
    For >10,000 To 20,000, Deduct  -12.84 
    For >20,000, Deduct  -15.87 
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. 
 32 13 13 33-0009 SY 10" 4,500 PSI Concrete Paving Assembly .......................................................................................................................... 134.50  

    For 2,500 PSI Concrete, Deduct  -9.55 
    For 3,000 PSI Concrete, Deduct  -6.23 
    For 3,500 PSI Concrete, Deduct  -4.98 
    For 4,000 PSI Concrete, Deduct  -2.16 
    For 5,000 PSI Concrete, Add  1.33 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  10.79 
    For <12' Wide Pass, Add  21.17 
    For 24' Or Greater Wide Pass, Deduct  -26.90 
    For Air Entrainment, Add  4.15 
    For Slipforming, Deduct  -13.45 
    For Up To 100, Add  47.50 
    For >100 To 250, Add  27.90 
    For >250 To 500, Add  13.95 
    For >1,000 To 2,000, Deduct  -4.15 
    For >2,000 To 5,000, Deduct  -7.51 
    For >5,000 To 10,000, Deduct  -10.88 
    For >10,000 To 20,000, Deduct  -14.24 
    For >20,000, Deduct  -17.60 

. 
 32 13 13 33-0010 SY 12" 4,500 PSI Concrete Paving Assembly .......................................................................................................................... 160.10  

    For 2,500 PSI Concrete, Deduct  -11.30 
    For 3,000 PSI Concrete, Deduct  -7.37 
    For 3,500 PSI Concrete, Deduct  -5.90 
    For 4,000 PSI Concrete, Deduct  -2.56 
    For 5,000 PSI Concrete, Add  1.57 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  12.78 
    For <12' Wide Pass, Add  25.28 
    For 24' Or Greater Wide Pass, Deduct  -32.02 
    For Air Entrainment, Add  4.92 
    For Slipforming, Deduct  -16.01 
    For Up To 100, Add  56.74 
    For >100 To 250, Add  33.29 
    For >250 To 500, Add  16.64 
    For >1,000 To 2,000, Deduct  -4.92 
    For >2,000 To 5,000, Deduct  -8.92 
    For >5,000 To 10,000, Deduct  -12.92 
    For >10,000 To 20,000, Deduct  -16.92 
    For >20,000, Deduct  -20.93 

. 
 32 13 13 33-0011 SY 15" 4,500 PSI Concrete Paving Assembly .......................................................................................................................... 202.71  

    For 2,500 PSI Concrete, Deduct  -13.88 
    For 3,000 PSI Concrete, Deduct  -9.05 
    For 3,500 PSI Concrete, Deduct  -7.24 
    For 4,000 PSI Concrete, Deduct  -3.14 
    For 5,000 PSI Concrete, Add  1.93 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  15.69 
    For <12' Wide Pass, Add  32.57 
    For 24' Or Greater Wide Pass, Deduct  -40.54 
    For Air Entrainment, Add  6.04 
    For Slipforming, Deduct  -20.27 
    For Up To 100, Add  73.34 
    For >100 To 250, Add  42.71 
    For >250 To 500, Add  21.35 
    For >1,000 To 2,000, Deduct  -6.04 
    For >2,000 To 5,000, Deduct  -11.10 
    For >5,000 To 10,000, Deduct  -16.17 
    For >10,000 To 20,000, Deduct  -21.24 
    For >20,000, Deduct  -26.31 

XXXXXXX 
. 
 32 13 16  Decorative Concrete Paving (32 13)
. 
. 
 32 13 16 13  Patterned Concrete Paving (32 13 16)
. 
. 

 32 13 16 13-0001 SF For Patterned (Tactile) Finish In Concrete Sidewalk ............................................................................................................... 4.39  

XXXXXXX 
. 
 32 13 43  Pervious Concrete Paving (32 13)
. 
. 
 32 13 43 00-0001  Pervious Concrete Assembly (32 13 43) 

Note: Pervious concrete is a special concrete mix with high porosity that allows water to pass through it. For 
paving and sidewalks. 

. 

. 
 32 13 43 00-0002 SF 6" Thick Pervious Concrete Paving ....................................................................................................................................... 14.24  

Note: Includes filter fabric, concrete, curing, finish, and control joints. Excludes excavation, base, forms and 
expansion joints along existing. 

    For >5,000 To 30,000, Deduct  -1.55 
    For >30,000 To 100,000, Deduct  -2.87 
    For >100,000, Deduct  -3.57 

. 
 32 13 43 00-0003 SF 9" Thick Pervious Concrete Paving ....................................................................................................................................... 17.90  

Note: Includes filter fabric, concrete, curing, finish, and control joints. Excludes excavation, base, forms and 
expansion joints along existing. 

    For >5,000 To 30,000, Deduct  -1.90 
    For >30,000 To 100,000, Deduct  -3.46 
    For >100,000, Deduct  -4.29 

XXXXXXX 
. 
 32 13 73  Concrete Paving Joint Sealants (32 13)
. 
. 
 32 13 73 13  Fuel-Resistant Concrete Paving Joint Sealants (32 13 73)
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. 

. 
 32 13 73 13-0001  Concrete Pavement Joint And Crack Repair (32 13 73 13) 

Note: Includes cutting joint, removal of existing material, sweeping and cleaning area. 
. 
. 

 32 13 73 13-0002 LF  Pavement Sealing, Roads Resealing Joints In Concrete Pavements For Roads ...................................................................8.02  

XXXXXXX 
. 
 32 13 73 16  Field-Molded Concrete Paving Joint Sealants (32 13 73)
. 
. 
 32 13 73 16-0001  Preformed Elastomeric Concrete Pavement Joint And Crack Repair (32 13 73 16) 

Note: Includes cutting joint, removal of existing material, sweeping and cleaning area. 
. 
. 

 32 13 73 16-0002 LF  Joint Sealing, Concrete Pavement Preformed Elastomeric ................................................................................................... 12.04  

XXXXXXX 
. 
 32 13 73 19  Compression Concrete Paving Joint Sealants (32 13 73)
. 
. 
 32 13 73 19-0001  Silicone Joint Sealant For Concrete Pavement (32 13 73 19) 

Note: Installation includes high pressure water wash, sand blast, sweeping, cleaning area, backer rod and Dow 
Corning 888 silicone sealant. Demolition includes removal of existing material where saw cutting is not required. 
Excludes saw cutting. 

. 

. 
 32 13 73 19-0002 LF 1/4" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .........................................................9.21 2.19 

. 
 32 13 73 19-0003 LF 3/8" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .........................................................9.61 2.23 

. 
 32 13 73 19-0004 LF 1/2" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ....................................................... 10.04 2.28 

. 
 32 13 73 19-0005 LF 3/4" x 3/8" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ....................................................... 11.43 2.32 

. 
 32 13 73 19-0006 LF 1" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .......................................................... 13.09 2.38 

. 
 32 13 73 19-0007 LF 1-1/2" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .................................................... 15.47 2.42 

. 
 32 13 73 19-0008 LF 2" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .......................................................... 19.36 2.47 

XXXXXXX 
. 
 32 14  Unit Paving (32 10) 
. 
. 
 32 14 09  Paver Restraints (32 14)
. 
. 
 32 14 09 00-0001  Paver Restraints (32 14 09) 

Note: Paver restraints are used along the edge of a group of pavers as a locking border. Flexible or rigid 
sections. Includes stakes and connecting devices. Excludes pavers, bedding, excavation, base course and 
compaction. 

. 

. 
 32 14 09 00-0002 LF  Up To 2" Height, Vinyl Paver Restraint ...................................................................................................................................3.82 0.97 

    For >1,000 To 2,000, Deduct  -0.50 
    For >2,000 To 4,000, Deduct  -0.73 
    For >4,000, Deduct  -0.93 

. 
 32 14 09 00-0003 LF Up To 2" Height, Galvanized Steel Paver Restraint ................................................................................................................4.13 0.97 

    For >500 To 1,000, Deduct  -0.13 
    For >1,000 To 2,000, Deduct  -0.26 
    For >2,000, Deduct  -0.39 

. 
 32 14 09 00-0004 LF Up To 1" Height, Aluminum Paver Restraint ...........................................................................................................................3.98 0.97 

    For >250 To 500, Deduct  -0.24 
    For >500 To 1,000, Deduct  -0.36 
    For >1,000 To 1,500, Deduct  -0.61 

. 
 32 14 09 00-0005 LF >1" To 2" Height, Aluminum Paver Restraint ..........................................................................................................................4.66 0.97 

    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.47 
    For >1,000 To 1,500, Deduct  -0.78 

. 
 32 14 09 00-0006 LF >2" To 3" Height, Aluminum Paver Restraint ..........................................................................................................................5.96 0.97 

    For >250 To 500, Deduct  -0.44 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000 To 1,500, Deduct  -1.10 

. 
 32 14 09 00-0007 LF >3" To 4" Height, Aluminum Paver Restraint ..........................................................................................................................6.97 0.97 

    For >250 To 500, Deduct  -0.54 
    For >500 To 1,000, Deduct  -0.81 
    For >1,000 To 1,500, Deduct  -1.36 

XXXXXXX 
. 
 32 14 11  Bedding for Unit Paving (32 14) 
. 
. 
 32 14 11 00-0001  Bedding For Brick, Precast Concrete Paver And Stone Sidewalk (32 14 11) 

Note: Includes delivery up to 15 miles from the closest approved source, the cost for loading, and dumping. See 
CSI section 01 74 19 00-0039 for hauling greater than 15 miles. 

. 

. 
 32 14 11 00-0002 SF 1" To 2" Sand Bedding, Screeded ...........................................................................................................................................1.05  

    For Up To 100, Add  0.46 
    For >100 To 500, Add  0.13 
    For >1,000 To 5,000, Deduct  -0.08 
    For >5,000, Deduct  -0.12 

. 
 32 14 11 00-0003 SF 1" To 2" Stone Dust Bedding, Screeded .................................................................................................................................1.28  

    For Up To 100, Add  0.51 
    For >100 To 500, Add  0.14 
    For >1,000 To 5,000, Deduct  -0.08 
    For >5,000, Deduct  -0.13 

. 
 32 14 11 00-0004 SF 3" Stone Dust Bedding, Screeded ...........................................................................................................................................1.67  

    For Up To 100, Add  0.65 
    For >100 To 500, Add  0.17 
    For >1,000 To 5,000, Deduct  -0.09 
    For >5,000, Deduct  -0.16 
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. 
 32 14 11 00-0005 SF 4" Stone Dust Bedding, Screeded ........................................................................................................................................... 2.13  

    For Up To 100, Add  0.81 
    For >100 To 500, Add  0.22 
    For >1,000 To 5,000, Deduct  -0.11 
    For >5,000, Deduct  -0.20 

. 
 32 14 11 00-0006 SF 1" Mortar Bedding ................................................................................................................................................................... 3.27  

    For Up To 100, Add  1.45 
    For >100 To 500, Add  0.42 
    For >1,000 To 5,000, Deduct  -0.25 
    For >5,000, Deduct  -0.40 

. 
 32 14 11 00-0007 SF 2" Mortar Bedding ................................................................................................................................................................... 4.85  

    For Up To 100, Add  2.05 
    For >100 To 500, Add  0.58 
    For >1,000 To 5,000, Deduct  -0.34 
    For >5,000, Deduct  -0.55 

. 
 32 14 11 00-0008 SF Thin-Set Latex Portland Cement Mortar.................................................................................................................................. 1.65  

    For Up To 100, Add  0.75 
    For >100 To 500, Add  0.22 
    For >1,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.21 

XXXXXXX 
. 
 32 14 13  Precast Concrete Unit Paving (32 14)
. 
. 
 32 14 13 16  Precast Concrete Unit Paving Slabs (32 14 13)
. 
. 
 32 14 13 16-0001  Precast Concrete Paver Sidewalk (32 14 13 16) 

Note: Square, rectangular, or interlocking pervious pavers. Includes sand joints and all finishes. Excludes 
bedding, excavation, base course and compaction. See CSI section 31 23 16 00-0000 for excavation, 32 11 23 
16-0001 for base course. 

. 

. 
 32 14 13 16-0002 SF 2-3/8" Thick, Up To 32 SI Precast Concrete Paver ............................................................................................................... 12.35 3.14 

Note: Includes 2-1/2" x 5", 4" x 4", 4" x 6", 5" x 5", 4" x 8" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.22 
    For 3-1/8" Concrete Paver, Add  1.99 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.93 
    For Up To 100, Add  4.66 
    For >100 To 500, Add  1.25 
    For >1,000 To 5,000, Deduct  -0.63 
    For >5,000, Deduct  -1.13 

. 
 32 14 13 16-0003 SF 2-3/8" Thick, >32 to 64 SI Precast Concrete Paver ............................................................................................................... 11.78 2.86 

Note: Includes 5" x 7", 6" x 6", 8" x 8" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.19 
    For 3-1/8" Concrete Paver, Add  1.94 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.88 
    For Up To 100, Add  4.38 
    For >100 To 500, Add  1.16 
    For >1,000 To 5,000, Deduct  -0.57 
    For >5,000, Deduct  -1.04 

. 
 32 14 13 16-0004 SF 2-3/8" Thick, >64 to 144 SI Precast Concrete Paver ............................................................................................................. 11.25 2.27 

Note: Includes 6" x 12", 12" x 12" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.17 
    For 3-1/8" Concrete Paver, Add  1.90 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.82 
    For Up To 100, Add  4.11 
    For >100 To 500, Add  1.08 
    For >1,000 To 5,000, Deduct  -0.52 
    For >5,000, Deduct  -0.96 

. 
 32 14 13 16-0005 SF 2-3/8" Thick, >144 SI Precast Concrete Paver ...................................................................................................................... 10.78 2.36 

Note: Includes 16" x 16", 12" x 24", 18" x 18", 24" x 24", 24" x 36", 36" x 36" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.14 
    For 3-1/8" Concrete Paver, Add  1.87 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.78 
    For Up To 100, Add  3.88 
    For >100 To 500, Add  1.01 
    For >1,000 To 5,000, Deduct  -0.47 
    For >5,000, Deduct  -0.89 

. 
 32 14 13 16-0006 SF 2-3/8" Thick, Precast Concrete Paver, Combinations And Patterns ...................................................................................... 11.51 2.72 

Note: Patterns made by combining pavers from two or more size groups. 
    For 2-3/4" Concrete Paver, Add  1.18 
    For 3-1/8" Concrete Paver, Add  1.92 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.85 
    For Up To 100, Add  4.24 
    For >100 To 500, Add  1.12 
    For >1,000 To 5,000, Deduct  -0.55 
    For >5,000, Deduct  -1.00 

XXXXXXX 
. 
 32 14 13 19  Porous Precast Concrete Unit Paving (32 14 13)
. 
. 
 32 14 13 19-0001  Turf Block (32 14 13 19) 

Note: Grass grid, open-cell unit paver, geoblock. 
. 
. 

 32 14 13 19-0002 SF 3-1/8" Thick, Precast Concrete Turf Block ............................................................................................................................ 10.06 2.72 
    For Up To 100, Add  3.88 
    For >100 To 500, Add  1.05 
    For >1,000 To 5,000, Deduct  -0.55 
    For >5,000, Deduct  -0.96 
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XXXXXXX 
. 
 32 14 16  Brick Unit Paving (32 14) 
. 
. 
 32 14 16 00-0001  Brick Paver Sidewalk (32 14 16) 

Note: Includes sand joints. Excludes bedding, excavation, base course and compaction. See CSI section 31 23 
16 00-0000 for excavation, 32 11 23 16-0001 for base course. 

. 

. 
 32 14 16 00-0002 SF 4" x 8" x 2-1/4" Brick Paver, Laid Flat .................................................................................................................................... 12.34 3.14 

    For 1-3/8" Thick Paver, Deduct  -2.43 
    For 2-3/4" Thick Paver (Vehicular), Add  5.47 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.93 
    For Up To 100, Add  4.66 
    For >100 To 500, Add  1.25 
    For >1,000 To 5,000, Deduct  -0.63 
    For >5,000, Deduct  -1.13 

. 
 32 14 16 00-0003 SF 4" x 8" x 2-1/4" Brick, Laid On Edge ...................................................................................................................................... 17.90 3.58 

    For 1-3/8" Thick Paver, Deduct  -4.12 
    For 2-3/4" Thick Paver (Vehicular), Add  9.52 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.25 
    For Up To 100, Add  6.27 
    For >100 To 500, Add  1.61 
    For >1,000 To 5,000, Deduct  -0.72 
    For >5,000, Deduct  -1.40 

XXXXXXX 
. 
 32 14 33  Plastic Paving (32 14) 
. 
. 
 32 14 33 13  Permeable Plastic Paving (32 14 33) 
. 
. 
 32 14 33 13-0001  Turf Block Plastic Paving (32 14 33 13) 
. 
. 

 32 14 33 13-0002 SF 4" Thick Recycled Polyvinyl Chloride (PVC) Plastic Turf Block ............................................................................................. 14.58 2.72 
    For Up To 100, Add  5.01 
    For >100 To 500, Add  1.28 
    For >1,000 To 5,000, Deduct  -0.55 
    For >5,000, Deduct  -1.09 

XXXXXXX 
. 
 32 14 40  Stone Paving (32 14) 
. 
. 
 32 14 40 00-0001  Slate Paver Sidewalk (32 14 40) 

Note: Includes sand joints and all finishes. Excludes bedding, excavation, base course and compaction. See CSI 
section 31 23 16 00-0000 for excavation, 32 11 23 16-0001 for base course, 32 14 11 00-0001 for bedding. 

. 

. 
 32 14 40 00-0002 SF 1" Thick, Up to 54 SI Slate Paver .......................................................................................................................................... 15.99 2.60 

Note: Includes 3" x 9", 6" x 6", 6" x 9" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.06 
    For 1/4" Thick Paver, Deduct  -8.21 
    For 1/2" Thick Paver, Deduct  -5.74 
    For Up To 100, Add  5.30 
    For >100 To 500, Add  1.32 
    For >1,000 To 5,000, Deduct  -0.52 
    For >5,000, Deduct  -1.10 

. 
 32 14 40 00-0003 SF 1" Thick, >54 to 108 SI Slate Paver ...................................................................................................................................... 15.52 2.36 

Note: Includes 6" x 12", 9" x 9", 6" x 18", 9" x 12" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.01 
    For 1/4" Thick Paver, Deduct  -8.09 
    For 1/2" Thick Paver, Deduct  -5.67 
    For Up To 100, Add  5.06 
    For >100 To 500, Add  1.25 
    For >1,000 To 5,000, Deduct  -0.47 
    For >5,000, Deduct  -1.03 

. 
 32 14 40 00-0004 SF 1" Thick, >108 to 216 SI Slate Paver .................................................................................................................................... 14.70 1.95 

Note: Includes 12" x 12", 6" x 24", 9" x 18", 9" x 24", 12" x 18" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.93 
    For 1/4" Thick Paver, Deduct  -7.88 
    For 1/2" Thick Paver, Deduct  -5.55 
    For Up To 100, Add  4.65 
    For >100 To 500, Add  1.13 
    For >1,000 To 5,000, Deduct  -0.39 
    For >5,000, Deduct  -0.91 

. 
 32 14 40 00-0005 SF 1" Thick, >216 SI Slate Paver ............................................................................................................................................... 14.35 1.77 

Note: Includes 16" x 16", 12" x 24", 18" x 18", 24" x 24", 24" x 36", 36" x 36" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.90 
    For 1/4" Thick Paver, Deduct  -7.80 
    For 1/2" Thick Paver, Deduct  -5.50 
    For Up To 100, Add  4.48 
    For >100 To 500, Add  1.07 
    For >1,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -0.86 

. 
 32 14 40 00-0006 SF 1" Thick, Slate Paver, Combinations And Patterns ............................................................................................................... 15.07 2.14 

Note: Patterns made by combining pavers from two or more size groups. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.97 
    For 1/4" Thick Paver, Deduct  -7.98 
    For 1/2" Thick Paver, Deduct  -5.61 
    For Up To 100, Add  4.84 
    For >100 To 500, Add  1.18 
    For >1,000 To 5,000, Deduct  -0.43 
    For >5,000, Deduct  -0.97 
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XXXXXXX 
. 
 32 14 40 00-0007  Granite Paver Sidewalk (32 14 40) 

Note: Includes sand joints and all finishes. Excludes bedding, excavation, base course and compaction. See CSI 
section 31 23 16 00-0000 for excavation, 32 11 23 16-0001 for base course, 32 14 11 00-0001 for bedding. 

. 

. 
 32 14 40 00-0008 SF 1" Thick, Up to 54 SI Granite Paver ...................................................................................................................................... 22.95 2.60 

Note: Includes 3" x 9", 6" x 6", 6" x 9" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.41 
    For 2" Granite Paver, Add  1.15 
    For 3" Granite Paver, Add  2.30 
    For 4" Granite Paver, Add  2.56 
    For Up To 100, Add  7.04 
    For >100 To 500, Add  1.67 
    For >1,000 To 5,000, Deduct  -0.52 
    For >5,000, Deduct  -1.31 

. 
 32 14 40 00-0009 SF 1" Thick, >54 to 108 SI Granite Paver ................................................................................................................................... 22.48 2.36 

Note: Includes 6" x 12", 9" x 9", 6" x 18", 9" x 12" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.36 
    For 2" Granite Paver, Add  1.12 
    For 3" Granite Paver, Add  2.25 
    For 4" Granite Paver, Add  2.48 
    For Up To 100, Add  6.80 
    For >100 To 500, Add  1.60 
    For >1,000 To 5,000, Deduct  -0.47 
    For >5,000, Deduct  -1.24 

. 
 32 14 40 00-0010 SF 1" Thick, >108 to 216 SI Granite Paver ................................................................................................................................. 21.66 1.95 

Note: Includes 12" x 12", 6" x 24", 9" x 18", 9" x 24", 12" x 18" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.28 
    For 2" Granite Paver, Add  1.08 
    For 3" Granite Paver, Add  2.17 
    For 4" Granite Paver, Add  2.36 
    For Up To 100, Add  6.39 
    For >100 To 500, Add  1.47 
    For >1,000 To 5,000, Deduct  -0.39 
    For >5,000, Deduct  -1.12 

. 
 32 14 40 00-0011 SF 1" Thick, >216 SI Granite Paver ............................................................................................................................................ 21.31 1.77 

Note: Includes 16" x 16", 12" x 24", 18" x 18", 24" x 24" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.24 
    For 2" Granite Paver, Add  1.07 
    For 3" Granite Paver, Add  2.13 
    For 4" Granite Paver, Add  2.31 
    For Up To 100, Add  6.22 
    For >100 To 500, Add  1.42 
    For >1,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -1.07 

. 
 32 14 40 00-0012 SF 1" Thick, Granite Paver, Combinations And Patterns ............................................................................................................ 22.03 2.14 

Note: Patterns made by combining pavers from two or more size groups. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.32 
    For 2" Granite Paver, Add  1.10 
    For 3" Granite Paver, Add  2.20 
    For 4" Granite Paver, Add  2.42 
    For Up To 100, Add  6.58 
    For >100 To 500, Add  1.53 
    For >1,000 To 5,000, Deduct  -0.43 
    For >5,000, Deduct  -1.17 

XXXXXXX 
. 
 32 15  Aggregate Surfacing (32 10) 
. 
. 
 32 15 40  Crushed Stone Surfacing (32 15)

Note: Includes delivery up to 15 miles from supplier, placement, rolling and compaction water. See CSI section 01 74 19 00-
0039 for hauling greater than 15 miles. 

. 

. 
 32 15 40 00-0001  Gravel Surfacing And Spreading (32 15 40) 

Note: Includes delivered material, placement, rolling and compaction water. 
. 
. 

 32 15 40 00-0002 CY Gravel Surfacing And Spreading ........................................................................................................................................... 79.39  

XXXXXXX 
. 
 32 15 40 00-0003  Limestone Screenings (32 15 40) 

Note: Includes delivered material, placement, rolling and compaction water. For trail maintenance. 
. 
. 

 32 15 40 00-0004 CY Limestone Screenings For Trail ............................................................................................................................................ 72.67  

XXXXXXX 
. 
 32 15 40 00-0005  Decomposed Granite (32 15 40) 

Note: Includes delivered material, placement, rolling and compaction water. 
. 
. 

 32 15 40 00-0006 SY 3" To 4" Thick Decomposed Granite Screenings With Stabilizer Pathway ............................................................................ 14.67  
Note: Placed in 2 lifts. 

    For Additional 2" Lift  7.34 
    For >45 To 180, Deduct  -1.02 
    For >180 To 450, Deduct  -1.30 
    For >450, Deduct  -1.59 

XXXXXXX 
. 
 32 16  Curbs, Gutters, Sidewalks, and Driveways (32 10) 
. 
. 
 32 16 13  Curbs and Gutters (32 16) 
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Note: Includes transitions. Demolition Includes two saw cuts (each end) of curbs and gutters for lengths up to 100'. See CSI 
section 02 41 19 13-0001 for additional saw cuts within the 100'. 

. 

. 
 32 16 13 13  Cast-In-Place Concrete Curbs and Gutters (32 16 13)

Note: Includes concrete, forms, rebar (where required), rebar chairs (where necessary), expansion joints, finish and 
curing. 

. 

. 
 32 16 13 13-0001  Cast In Place Concrete Curb And Gutter (32 16 13 13) 

Note: Includes concrete, forms, rebar, chairs (where necessary), transitions, expansion joints, finish and curing. 
. 
. 

 32 16 13 13-0002 LF 6" x 12" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 26.47 11.50 
    For Up To 20, Add  17.90 
    For >20 To 50, Add  9.95 
    For >50 To 100, Add  3.97 
    For >500 To 1,000, Deduct  -3.34 
    For >1,000, Deduct  -5.67 
    For Mountable Or Rolled Curb And Gutter, Add  1.66 

. 
 32 16 13 13-0003 LF 6" x 12" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 28.85 15.33 

    For Up To 20, Add  19.51 
    For >20 To 50, Add  10.86 
    For >50 To 100, Add  4.33 
    For >500 To 1,000, Deduct  -3.65 
    For >1,000, Deduct  -6.19 
    For Mountable Or Rolled Curb And Gutter, Add  1.83 

. 
 32 16 13 13-0004 LF 6" x 18" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 33.71 12.74 

    For Up To 20, Add  22.77 
    For >20 To 50, Add  12.65 
    For >50 To 100, Add  5.06 
    For >500 To 1,000, Deduct  -4.23 
    For >1,000, Deduct  -7.18 
    For Mountable Or Rolled Curb And Gutter, Add  2.08 

. 
 32 16 13 13-0005 LF 6" x 18" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 37.21 14.19 

    For Up To 20, Add  25.15 
    For >20 To 50, Add  13.99 
    For >50 To 100, Add  5.58 
    For >500 To 1,000, Deduct  -4.69 
    For >1,000, Deduct  -7.96 
    For Mountable Or Rolled Curb And Gutter, Add  2.34 

. 
 32 16 13 13-0006 LF 6" x 24" Cast In Place Concrete Gutter With 6" Curb And Face - Straight (Type A3-6) ........................................................ 40.94 15.33 

    For Up To 20, Add  27.63 
    For >20 To 50, Add  15.35 
    For >50 To 100, Add  6.14 
    For >500 To 1,000, Deduct  -5.11 
    For >1,000, Deduct  -8.69 
    For Mountable Or Rolled Curb And Gutter, Add  2.50 

. 
 32 16 13 13-0007 LF 6" x 24" Cast In Place Concrete Gutter With 6" Curb And Face - Radius (Type A3-6) ......................................................... 45.56 17.25 

    For Up To 20, Add  30.79 
    For >20 To 50, Add  17.12 
    For >50 To 100, Add  6.83 
    For >500 To 1,000, Deduct  -5.73 
    For >1,000, Deduct  -9.73 
    For Mountable Or Rolled Curb And Gutter, Add  2.84 

. 
 32 16 13 13-0008 LF 6" x 30" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 48.67 18.21 

    For Up To 20, Add  32.84 
    For >20 To 50, Add  18.24 
    For >50 To 100, Add  7.30 
    For >500 To 1,000, Deduct  -6.08 
    For >1,000, Deduct  -10.33 
    For Mountable Or Rolled Curb And Gutter, Add  2.97 

. 
 32 16 13 13-0009 LF 6" x 30" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 53.43 20.13 

    For Up To 20, Add  36.08 
    For >20 To 50, Add  20.05 
    For >50 To 100, Add  8.01 
    For >500 To 1,000, Deduct  -6.70 
    For >1,000, Deduct  -11.38 
    For Mountable Or Rolled Curb And Gutter, Add  3.30 

. 
 32 16 13 13-0010 LF 6" x 36" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 56.38 21.08 

    For Up To 20, Add  38.04 
    For >20 To 50, Add  21.13 
    For >50 To 100, Add  8.46 
    For >500 To 1,000, Deduct  -7.04 
    For >1,000, Deduct  -11.96 
    For Mountable Or Rolled Curb And Gutter, Add  3.43 

. 
 32 16 13 13-0011 LF 6" x 36" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 61.32 23.00 

    For Up To 20, Add  41.39 
    For >20 To 50, Add  23.00 
    For >50 To 100, Add  9.20 
    For >500 To 1,000, Deduct  -7.67 
    For >1,000, Deduct  -13.03 
    For Mountable Or Rolled Curb And Gutter, Add  3.76 

. 
 32 16 13 13-0012 LF 6" x 42" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 64.10 23.96 

    For Up To 20, Add  43.25 
    For >20 To 50, Add  24.02 
    For >50 To 100, Add  9.62 
    For >500 To 1,000, Deduct  -8.00 
    For >1,000, Deduct  -13.60 
    For Mountable Or Rolled Curb And Gutter, Add  3.90 
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. 
 32 16 13 13-0013 LF 6" x 42" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 71.12 26.83 

    For Up To 20, Add  48.04 
    For >20 To 50, Add  26.70 
    For >50 To 100, Add  10.67 
    For >500 To 1,000, Deduct  -8.92 
    For >1,000, Deduct  -15.16 
    For Mountable Or Rolled Curb And Gutter, Add  4.41 

XXXXXXX 
. 
 32 16 13 13-0014  Cast In Place Concrete Curbs (32 16 13 13) 

Note: Includes delivered concrete, forms, rebar, chairs (where necessary), expansion joints, finish and curing. 
. 
. 

 32 16 13 13-0015 LF  6" x 12" Cast In Place Concrete Curb (Type A1-6) ............................................................................................................... 19.10 9.48 
    For Mountable Curb, Add  1.30 
    For Up To 20, Add  11.40 
    For >20 To 50, Add  6.46 
    For >50 To 100, Add  2.47 
    For >500 To 1,000, Deduct  -2.47 
    For >1,000, Deduct  -4.18 

. 
 32 16 13 13-0016 LF 6" x 12" Cast In Place Concrete Curb - Radius (Type A1-6) ................................................................................................. 21.88 10.90 

    For Mountable Curb, Add  1.51 
    For Up To 20, Add  13.14 
    For >20 To 50, Add  7.45 
    For >50 To 100, Add  2.85 
    For >500 To 1,000, Deduct  -2.85 
    For >1,000, Deduct  -4.82 

. 
 32 16 13 13-0017 LF 6" x 14" Cast In Place Concrete Curb (Type A1-8) ............................................................................................................... 21.04 9.48 

    For Mountable Curb, Add  1.41 
    For Up To 20, Add  12.50 
    For >20 To 50, Add  7.08 
    For >50 To 100, Add  2.71 
    For >500 To 1,000, Deduct  -2.71 
    For >1,000, Deduct  -4.59 

. 
 32 16 13 13-0018 LF 6" x 14" Cast In Place Concrete Curb - Radius (Type A1-8) ................................................................................................. 24.10 10.90 

    For Mountable Curb, Add  1.65 
    For Up To 20, Add  14.42 
    For >20 To 50, Add  8.17 
    For >50 To 100, Add  3.12 
    For >500 To 1,000, Deduct  -3.12 
    For >1,000, Deduct  -5.29 

. 
 32 16 13 13-0019 LF 6" x 16" Cast In Place Concrete Curb ................................................................................................................................... 23.22 9.48 

    For Mountable Curb, Add  1.51 
    For Up To 20, Add  13.64 
    For >20 To 50, Add  7.72 
    For >50 To 100, Add  2.96 
    For >500 To 1,000, Deduct  -2.96 
    For >1,000, Deduct  -5.02 

. 
 32 16 13 13-0020 LF 6" x 16" Cast In Place Concrete Curb - Radius ..................................................................................................................... 26.50 14.21 

    For Mountable Curb, Add  1.77 
    For Up To 20, Add  15.72 
    For >20 To 50, Add  8.90 
    For >50 To 100, Add  3.41 
    For >500 To 1,000, Deduct  -3.41 
    For >1,000, Deduct  -5.78 

. 
 32 16 13 13-0021 LF 6" x 18" Cast In Place Concrete Curb ................................................................................................................................... 24.97 9.48 

    For Mountable Curb, Add  1.59 
    For Up To 20, Add  14.57 
    For >20 To 50, Add  8.24 
    For >50 To 100, Add  3.16 
    For >500 To 1,000, Deduct  -3.16 
    For >1,000, Deduct  -5.37 

. 
 32 16 13 13-0022 LF 6" x 18" Cast In Place Concrete Curb - Radius ..................................................................................................................... 28.20 10.90 

    For Mountable Curb, Add  1.83 
    For Up To 20, Add  16.54 
    For >20 To 50, Add  9.36 
    For >50 To 100, Add  3.59 
    For >500 To 1,000, Deduct  -3.59 
    For >1,000, Deduct  -6.09 

. 
 32 16 13 13-0023 LF 6" x 24" Cast In Place Concrete Curb ................................................................................................................................... 28.89 10.43 

    For Mountable Curb, Add  1.68 
    For Up To 20, Add  16.31 
    For >20 To 50, Add  9.21 
    For >50 To 100, Add  3.55 
    For >500 To 1,000, Deduct  -3.55 
    For >1,000, Deduct  -6.05 

. 
 32 16 13 13-0024 LF 6" x 24" Cast In Place Concrete Curb - Radius ..................................................................................................................... 32.30 11.84 

    For Mountable Curb, Add  1.90 
    For Up To 20, Add  18.31 
    For >20 To 50, Add  10.34 
    For >50 To 100, Add  3.98 
    For >500 To 1,000, Deduct  -3.98 
    For >1,000, Deduct  -6.78 
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. 
 32 16 13 13-0025 LF 12" x 24" Cast In Place Concrete Curb ................................................................................................................................. 38.68 11.84 

    For Mountable Curb, Add  1.54 
    For Up To 20, Add  19.58 
    For >20 To 50, Add  10.98 
    For >50 To 100, Add  4.30 
    For >500 To 1,000, Deduct  -4.30 
    For >1,000, Deduct  -7.42 

. 
 32 16 13 13-0026 LF 12" x 24" Cast In Place Concrete Curb - Radius ................................................................................................................... 43.02 13.26 

    For Mountable Curb, Add  1.75 
    For Up To 20, Add  21.87 
    For >20 To 50, Add  12.26 
    For >50 To 100, Add  4.80 
    For >500 To 1,000, Deduct  -4.80 
    For >1,000, Deduct  -8.28 

. 
 32 16 13 13-0027 EA Additional Finish For Handicap Drop Section In Curb ........................................................................................................... 71.06  

XXXXXXX 
. 
 32 16 13 13-0028  Concrete Band, Cast In Place (32 16 13 13) 

Note: Includes delivered concrete, forms, rebar, chairs (where necessary), expansion joints, finish and curing. 
. 
. 

 32 16 13 13-0029 LF  6" x 6" Concrete Band ........................................................................................................................................................... 17.31 9.48 
Note: Excludes base course. 

    For Up To 20, Add  11.04 
    For >20 To 50, Add  6.28 
    For >50 To 100, Add  2.38 
    For >500 To 1,000, Deduct  -2.38 
    For >1,000, Deduct  -4.00 

XXXXXXX 
. 
 32 16 13 14  Machine Formed, Slip Form Curbs (32 16 13)

Note: Includes delivered concrete, steel, expansion joints and finish. 
. 
. 

 32 16 13 14-0001 LF  6" x 12" Straight Concrete Curb, Machine Formed ............................................................................................................... 14.23  
. 

 32 16 13 14-0002 LF  6" x 12" Curved Concrete Curb, Machine Formed ................................................................................................................ 18.72  
. 

 32 16 13 14-0003 LF  6" x 18" Straight Concrete Curb, Machine Formed ............................................................................................................... 18.91  
. 

 32 16 13 14-0004 LF  6" x 18" Curved Concrete Curb, Machine Formed ................................................................................................................ 23.97  

XXXXXXX 
. 
 32 16 13 16  Steel Faced Curbs (32 16 13) 

Note: Fabrication includes handicap and other curb access cuts. 
. 
. 
 32 16 13 16-0001  Sidewalk/Curb Facing (32 16 13 16) 

Note: Fabrication includes handicap and other curb access cuts. 
. 
. 

 32 16 13 16-0002 LF 3" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ....................................................................................... 13.96 4.78 
    For Curved Section, Add  3.18 

. 
 32 16 13 16-0003 LF 4" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ....................................................................................... 15.39 5.43 

    For Curved Section, Add  3.57 
. 

 32 16 13 16-0004 LF 6" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ....................................................................................... 20.52 6.08 
    For Curved Section, Add  4.34 

. 
 32 16 13 16-0005 LF 8" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ....................................................................................... 25.02 6.84 

    For Curved Section, Add  5.05 
. 

 32 16 13 16-0006 LF 10" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ..................................................................................... 30.45 7.49 
    For Curved Section, Add  5.85 

. 
 32 16 13 16-0007 LF 12" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ..................................................................................... 39.77 9.55 

    For Curved Section, Add  7.54 
. 

 32 16 13 16-0008 LF 13" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ..................................................................................... 46.12 12.37 
    For Curved Section, Add  9.23 

. 
 32 16 13 16-0009 EA Sidewalk/Curb Steel Facing, Pedestrian Ramps, Two Drops Per Section .......................................................................... 141.54  

XXXXXXX 
. 
 32 16 13 19  Cast-In-Place Concrete Drainage Ditches (32 16 13)

Note: Includes concrete, forms, rebar (where required), rebar chairs (where necessary), expansion joints, finish and 
curing. 

. 

. 
 32 16 13 19-0001  Valley Gutter, Cast In Place (32 16 13 19) 

Note: Includes concrete, forms, rebar, expansion joints, finish and curing. 
. 
. 

 32 16 13 19-0002 LF 2' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 23.01  
    For Up To 20, Add  9.87 
    For >20 To 50, Add  5.46 
    For >50 To 100, Add  2.20 
    For >500 To 1,000, Deduct  -2.20 
    For >1,000, Deduct  -3.88 

. 
 32 16 13 19-0003 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 6" Thick .................................................................................................. 28.28  

    For Up To 20, Add  12.00 
    For >20 To 50, Add  6.64 
    For >50 To 100, Add  2.68 
    For >500 To 1,000, Deduct  -2.68 
    For >1,000, Deduct  -4.73 

. 
 32 16 13 19-0004 LF 3' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 33.50  

    For Up To 20, Add  14.10 
    For >20 To 50, Add  7.79 
    For >50 To 100, Add  3.15 
    For >500 To 1,000, Deduct  -3.15 
    For >1,000, Deduct  -5.57 
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. 
 32 16 13 19-0005 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 6" Thick .................................................................................................. 38.70  

    For Up To 20, Add  16.18 
    For >20 To 50, Add  8.93 
    For >50 To 100, Add  3.62 
    For >500 To 1,000, Deduct  -3.62 
    For >1,000, Deduct  -6.40 

. 
 32 16 13 19-0006 LF 4' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 43.90  

    For Up To 20, Add  18.26 
    For >20 To 50, Add  10.08 
    For >50 To 100, Add  4.09 
    For >500 To 1,000, Deduct  -4.09 
    For >1,000, Deduct  -7.23 

. 
 32 16 13 19-0007 LF 5' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 52.50  

    For Up To 20, Add  21.16 
    For >20 To 50, Add  11.65 
    For >50 To 100, Add  4.76 
    For >500 To 1,000, Deduct  -4.76 
    For >1,000, Deduct  -8.45 

. 
 32 16 13 19-0008 LF 6' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 60.83  

    For Up To 20, Add  23.88 
    For >20 To 50, Add  13.11 
    For >50 To 100, Add  5.38 
    For >500 To 1,000, Deduct  -5.38 
    For >1,000, Deduct  -9.60 

. 
 32 16 13 19-0009 SF >6' Wide Cast In Place Concrete Valley Gutter, 6" Thick ...................................................................................................... 10.14  

    For Up To 100, Add  3.98 
    For >100 To 250, Add  2.18 
    For >250 To 500, Add  0.90 
    For >2,500 To 5,000, Deduct  -0.90 
    For >5,000, Deduct  -1.60 

. 
 32 16 13 19-0010 LF 2' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 25.45  

    For Up To 20, Add  10.64 
    For >20 To 50, Add  5.88 
    For >50 To 100, Add  2.38 
    For >500 To 1,000, Deduct  -2.38 
    For >1,000, Deduct  -4.21 

. 
 32 16 13 19-0011 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 7" Thick .................................................................................................. 31.48  

    For Up To 20, Add  13.07 
    For >20 To 50, Add  7.21 
    For >50 To 100, Add  2.93 
    For >500 To 1,000, Deduct  -2.93 
    For >1,000, Deduct  -5.18 

. 
 32 16 13 19-0012 LF 3' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 37.13  

    For Up To 20, Add  15.23 
    For >20 To 50, Add  8.39 
    For >50 To 100, Add  3.42 
    For >500 To 1,000, Deduct  -3.42 
    For >1,000, Deduct  -6.05 

. 
 32 16 13 19-0013 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 7" Thick .................................................................................................. 42.92  

    For Up To 20, Add  17.49 
    For >20 To 50, Add  9.64 
    For >50 To 100, Add  3.93 
    For >500 To 1,000, Deduct  -3.93 
    For >1,000, Deduct  -6.96 

. 
 32 16 13 19-0014 LF 4' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 48.71  

    For Up To 20, Add  19.75 
    For >20 To 50, Add  10.87 
    For >50 To 100, Add  4.44 
    For >500 To 1,000, Deduct  -4.44 
    For >1,000, Deduct  -7.87 

. 
 32 16 13 19-0015 LF 5' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 58.39  

    For Up To 20, Add  22.93 
    For >20 To 50, Add  12.59 
    For >50 To 100, Add  5.17 
    For >500 To 1,000, Deduct  -5.17 
    For >1,000, Deduct  -9.22 

. 
 32 16 13 19-0016 LF 6' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 67.77  

    For Up To 20, Add  25.91 
    For >20 To 50, Add  14.19 
    For >50 To 100, Add  5.86 
    For >500 To 1,000, Deduct  -5.86 
    For >1,000, Deduct  -10.49 

. 
 32 16 13 19-0017 SF >6' Wide Cast In Place Concrete Valley Gutter, 7" Thick ...................................................................................................... 11.30  

    For Up To 100, Add  4.32 
    For >100 To 250, Add  2.37 
    For >250 To 500, Add  0.98 
    For >2,500 To 5,000, Deduct  -0.98 
    For >5,000, Deduct  -1.75 

. 
 32 16 13 19-0018 LF 2' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 25.46  

    For Up To 20, Add  10.93 
    For >20 To 50, Add  6.05 
    For >50 To 100, Add  2.44 
    For >500 To 1,000, Deduct  -2.44 
    For >1,000, Deduct  -4.30 
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. 
 32 16 13 19-0019 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 8" Thick .................................................................................................. 31.32  

    For Up To 20, Add  13.31 
    For >20 To 50, Add  7.36 
    For >50 To 100, Add  2.98 
    For >500 To 1,000, Deduct  -2.98 
    For >1,000, Deduct  -5.25 

. 
 32 16 13 19-0020 LF 3' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 37.08  

    For Up To 20, Add  15.62 
    For >20 To 50, Add  8.63 
    For >50 To 100, Add  3.50 
    For >500 To 1,000, Deduct  -3.50 
    For >1,000, Deduct  -6.17 

. 
 32 16 13 19-0021 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 8" Thick .................................................................................................. 42.86  

    For Up To 20, Add  17.94 
    For >20 To 50, Add  9.91 
    For >50 To 100, Add  4.02 
    For >500 To 1,000, Deduct  -4.02 
    For >1,000, Deduct  -7.10 

. 
 32 16 13 19-0022 LF 4' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 48.63  

    For Up To 20, Add  20.26 
    For >20 To 50, Add  11.18 
    For >50 To 100, Add  4.54 
    For >500 To 1,000, Deduct  -4.54 
    For >1,000, Deduct  -8.02 

. 
 32 16 13 19-0023 LF 5' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 58.15  

. 
 32 16 13 19-0024 LF 6' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 67.36  

. 
 32 16 13 19-0025 SF >6' Wide Cast In Place Concrete Valley Gutter, 8" Thick ...................................................................................................... 11.23  

    For Up To 100, Add  4.42 
    For >100 To 250, Add  2.43 
    For >250 To 500, Add  1.00 
    For >2,500 To 5,000, Deduct  -1.00 
    For >5,000, Deduct  -1.77 

XXXXXXX 
. 
 32 16 13 23  Precast Concrete Curbs and Gutters (32 16 13)
. 
. 

 32 16 13 23-0001 LF 6" x 18" Precast Concrete Curb ............................................................................................................................................ 44.27 8.88 
. 

 32 16 13 23-0002 LF 6" x 18" Precast Concrete Curb, Radius ............................................................................................................................... 53.34 10.20 
. 

 32 16 13 23-0003 LF 6" x 20" Precast Concrete Curb ............................................................................................................................................ 47.30 8.88 
. 

 32 16 13 23-0004 LF 6" x 20" Precast Concrete Curb, Radius ............................................................................................................................... 57.34 10.20 
. 

 32 16 13 23-0005 LF 7" x 18" Precast Concrete Curb ............................................................................................................................................ 48.69 8.88 
. 

 32 16 13 23-0006 LF 7" x 18" Precast Concrete Curb, Radius ............................................................................................................................... 58.94 10.20 
. 

 32 16 13 23-0007 LF 7" x 20" Precast Concrete Curb ............................................................................................................................................ 52.12 8.88 
. 

 32 16 13 23-0008 LF 7" x 20" Precast Concrete Curb, Radius ............................................................................................................................... 63.30 10.20 

XXXXXXX 
. 
 32 16 13 33  Asphalt Curbs (32 16 13) 
. 
. 
 32 16 13 33-0001  Asphalt Curbs (32 16 13 33) 
. 
. 

 32 16 13 33-0002 LF  6" Wide x 6" High Asphalt Curb 64 LF/TON, Bituminous, Plain ............................................................................................ 12.00 4.88 
. 

 32 16 13 33-0003 LF 8" Wide x 6" High Asphalt Curb 50 LF/TON, Bituminous, Plain ............................................................................................ 13.51 5.43 
. 

 32 16 13 33-0004 LF 8" Wide x 8" High Asphalt Curb 44 LF/TON, Bituminous, Plain ............................................................................................ 14.89 5.96 

XXXXXXX 
. 
 32 16 13 43  Stone Curbs (32 16 13) 
. 
. 
 32 16 13 43-0001  Remove And Reset Stone And Precast Curbing (32 16 13 43) 

Note: Includes storage and cleaning. 
. 
. 

 32 16 13 43-0002 LF Removal And Reseting Of Stone Or Precast Curbing ........................................................................................................... 34.21  
Note: Includes storage and cleaning. 

XXXXXXX 
. 
 32 16 23  Sidewalks (32 16) 
. 
. 
 32 16 23 00-0001  Cast In Place Concrete Sidewalk (32 16 23) 

Note: Includes finish grading, delivered concrete (up to 3500 PSI) by chute, formwork, 1/4" radius joints and 
edges, polyethylene sheeting, control joints, expansion joints, screed, broom finish, and curing. Excludes 
excavation, base, base compaction and welded wire reinforcement. For bar or fiber reinforcing, add bar or fiber 
reinforcing tasks. See CSI section 03 21 00 00-0000 for reinforcing steel, 03 31 13 00-0081 for buggies, 03 31 13 
00-0088 for small quantity purchases, 03 37 16 00-0001 for pumping with boom truck, 31 00 00 00-0000 for 
excavation, 31 23 16 00-0000 for excavation, 32 11 23 16-0001 for base course. 

. 

. 
 32 16 23 00-0002 SF 4" Cast In Place Concrete Sidewalk ........................................................................................................................................9.38  

    For Up To 100, Add  3.89 
    For >100 To 500, Add  1.09 
    For >1,000 To 5,000, Deduct  -0.62 
    For >5,000, Deduct  -1.39 
    For Welded Wire Reinforcement, Add  0.74 

. 
 32 16 23 00-0003 SF 5" Cast In Place Concrete Sidewalk ...................................................................................................................................... 10.25  

    For Up To 100, Add  4.16 
    For >100 To 500, Add  1.15 
    For >1,000 To 5,000, Deduct  -0.64 
    For >5,000, Deduct  -1.47 
    For Welded Wire Reinforcement, Add  0.74 
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. 
 32 16 23 00-0004 SF 6" Cast In Place Concrete Sidewalk ...................................................................................................................................... 11.15  

    For Up To 100, Add  4.44 
    For >100 To 500, Add  1.22 
    For >1,000 To 5,000, Deduct  -0.66 
    For >5,000, Deduct  -1.55 
    For Welded Wire Reinforcement, Add  0.74 

. 
 32 16 23 00-0005 SF 7" Cast In Place Concrete Sidewalk ...................................................................................................................................... 13.10  

    For Up To 100, Add  5.15 
    For >100 To 500, Add  1.41 
    For >1,000 To 5,000, Deduct  -0.75 
    For >5,000, Deduct  -1.78 
    For Welded Wire Reinforcement, Add  0.74 

. 
 32 16 23 00-0006 SF 8" Cast In Place Concrete Sidewalk ...................................................................................................................................... 13.89  

    For Up To 100, Add  5.38 
    For >100 To 500, Add  1.46 
    For >1,000 To 5,000, Deduct  -0.76 
    For >5,000, Deduct  -1.84 
    For Welded Wire Reinforcement, Add  0.74 

. 
 32 16 23 00-0007 SF For Exposed Aggregate Finish In Sidewalk ............................................................................................................................ 2.20  

. 
 32 16 23 00-0008 EA Finish Concrete Handicap Drop Section In Sidewalk .......................................................................................................... 131.89  

Note: Excludes patterned (tactile) finish. 

XXXXXXX 
. 
 32 16 23 00-0009  Bituminous Sidewalk (32 16 23) 

Note: Includes finish grading, delivered asphalt, formwork, control joints, expansion joints, and compaction. 
Excludes excavation, base, and base compaction. See CSI section 31 00 00 00-0000 for excavation, 31 23 16 
00-0000 for excavation, 32 11 23 16-0001 for base course. 

. 

. 
 32 16 23 00-0010 SY 1" Bituminous Sidewalk ........................................................................................................................................................... 8.63  

    For Up To 100, Add  3.18 
    For >100 To 500, Add  0.84 
    For >1,000 To 5,000, Deduct  -0.41 
    For >5,000, Deduct  -0.84 

. 
 32 16 23 00-0011 SY 1-1/2" Bituminous Sidewalk .................................................................................................................................................. 10.84  

    For Up To 100, Add  3.94 
    For >100 To 500, Add  1.03 
    For >1,000 To 5,000, Deduct  -0.49 
    For >5,000, Deduct  -1.03 

. 
 32 16 23 00-0012 SY 2" Bituminous Sidewalk ......................................................................................................................................................... 15.13  

    For Up To 100, Add  5.31 
    For >100 To 500, Add  1.37 
    For >1,000 To 5,000, Deduct  -0.61 
    For >5,000, Deduct  -1.37 

. 
 32 16 23 00-0013 SY 2-1/2" Bituminous Sidewalk .................................................................................................................................................. 18.91  

    For Up To 100, Add  6.62 
    For >100 To 500, Add  1.70 
    For >1,000 To 5,000, Deduct  -0.76 
    For >5,000, Deduct  -1.70 

. 
 32 16 23 00-0014 SY 3" Bituminous Sidewalk ......................................................................................................................................................... 21.82  

    For Up To 100, Add  7.50 
    For >100 To 500, Add  1.91 
    For >1,000 To 5,000, Deduct  -0.82 
    For >5,000, Deduct  -1.91 

. 
 32 16 23 00-0015 SY 3-1/2" Bituminous Sidewalk .................................................................................................................................................. 25.25  

    For Up To 100, Add  8.57 
    For >100 To 500, Add  2.16 
    For >1,000 To 5,000, Deduct  -0.90 
    For >5,000, Deduct  -2.16 

XXXXXXX 
. 
 32 16 43  Asphalt Dike (32 16) 
. 
. 
 32 16 43 00-0001  Asphalt Dike (32 16 43) 
. 
. 

 32 16 43 00-0002 LF Type A, Asphalt Dike, 11" Base, 5" Top, 6" Height ................................................................................................................. 6.45  
. 

 32 16 43 00-0003 LF Type B, Asphalt Dike, 13" Base, 5" Top, 8" Height ................................................................................................................. 8.86  
. 

 32 16 43 00-0004 LF Type C-6, Asphalt Dike, 18" Base, 6" Top, 6" Height .............................................................................................................. 8.86  
. 

 32 16 43 00-0005 LF Type C-8, Asphalt Dike, 22" Base, 6" Top, 8" Height ............................................................................................................ 12.70  
. 

 32 16 43 00-0006 LF Type C-9, Asphalt Dike, 24" Base, 6" Top, 9" Height ............................................................................................................ 15.04  
. 

 32 16 43 00-0007 LF Type D, Asphalt Dike, 8" Base, 4" Top, 2" Height ................................................................................................................... 3.37  
. 

 32 16 43 00-0008 LF Type E, Mountable Asphalt Dike, 16" Base, 12" Top, 2" Height Front, 6" Height Back ........................................................... 9.20  
. 

 32 16 43 00-0009 LF Type F, Mountable Asphalt Dike, 26" Base, 20" Top, 2" Height Front, 8" Height Back ......................................................... 14.20  
. 

 32 16 43 00-0010 LF CALTRANS Type A, Asphalt Dike, 11" Base, 5" Top, 6" Height ............................................................................................. 6.45  
. 

 32 16 43 00-0011 LF CALTRANS Type C, Asphalt Dike, 8" Base, 4" Top, 2" Height ............................................................................................... 3.37  
. 

 32 16 43 00-0012 LF CALTRANS Type D, Mountable Asphalt Dike, 26" Base, 20" Top, 2" Height Front, 8" Height Back .................................... 14.20  
. 

 32 16 43 00-0013 LF CALTRANS Type E, Mountable Asphalt Dike, 16" Base, 12" Top, 2" Height Front, 6" Height Back ....................................... 9.20  
. 

 32 16 43 00-0014 LF CALTRANS Type F, Asphalt Dike, 8" Base, 4" Top, 4" Height ............................................................................................... 4.95  

XXXXXXX 
. 
 32 17  Paving Specialties (32 10) 
. 
. 
 32 17 13  Parking Bumpers (32 17) 

Note: Includes dowels set. 
. 
. 
 32 17 13 16  Plastic Parking Bumpers (32 17 13)
. 
. 

 32 17 13 16-0001 EA 4" x 6" x 4' Recycled Plastic Wheel Stop .............................................................................................................................. 89.79 6.27 
. 

 32 17 13 16-0002 EA 4" x 6" x 6' Recycled Plastic Wheel Stop ............................................................................................................................ 100.94 6.27 
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XXXXXXX 
. 
 32 17 13 19  Precast Concrete Parking Bumpers (32 17 13)
. 
. 

 32 17 13 19-0001 EA 6" x 8" x 4' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 43.70 18.88 
. 

 32 17 13 19-0002 EA 6" x 6" x 6' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 50.50 18.88 
. 

 32 17 13 19-0003 EA 6" x 8" x 6' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 51.47 18.88 
. 

 32 17 13 19-0004 EA 6" x 10" x 6' Precast Concrete Wheel Stop With Dowels ...................................................................................................... 53.48 18.88 
. 

 32 17 13 19-0005 EA 8" x 4-1/2" x 6' Precast Concrete Wheel Stop With Dowels .................................................................................................. 50.50 18.88 
. 

 32 17 13 19-0006 EA 8" x 13" x 6' Precast Concrete Wheel Stop With Dowels ...................................................................................................... 61.57 18.88 
. 

 32 17 13 19-0007 EA Removal And Relocation Of Precast Concrete Wheel Stop .................................................................................................. 30.22  
. 

 32 17 13 19-0008 EA Removal And Relocation Of Plastic Or Wood Wheel Stop .................................................................................................... 19.65  

XXXXXXX 
. 
 32 17 13 23  Rubber Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 23-0001 EA  3' Recycled Rubber Wheel Stop ........................................................................................................................................... 26.69 6.27 
. 

 32 17 13 23-0002 EA  4' Recycled Rubber Wheel Stop ........................................................................................................................................... 31.07 6.27 
. 

 32 17 13 23-0003 EA  5' Recycled Rubber Wheel Stop ........................................................................................................................................... 32.83 6.27 
. 

 32 17 13 23-0004 EA  6' Recycled Rubber Wheel Stop ........................................................................................................................................... 35.46 6.27 

XXXXXXX 
. 
 32 17 13 26  Wood Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 26-0001 LF  4" x 4" Timber Barrier With Saddles For Cars, Pressure Treated ......................................................................................... 13.29 1.51 
. 

 32 17 13 26-0002 LF  6" x 6" Timber Barriers With Saddle For Trucks, Pressure Treated ...................................................................................... 20.10 1.51 

XXXXXXX 
. 
 32 17 16  Manufactured Traffic-Calming Devices (32 17)
. 
. 
 32 17 16 00-0001  Speed Bumps (32 17 16) 

Note: Excludes pavement markings or reflectors. 
. 
. 

 32 17 16 00-0002 LF 2-1/4" High x 10-1/2" Wide, Asphalt Speed Bump ................................................................................................................ 34.01 1.63 
. 

 32 17 16 00-0003 LF 3-1/2" High x 12" Wide, Asphalt Speed Bump....................................................................................................................... 53.76  
Note: Excludes striping. 

. 
 32 17 16 00-0004 LF 2-1/4" High x 12" Wide, Recycled Rubber Speed Bump ....................................................................................................... 26.15 1.08 

. 
 32 17 16 00-0005 LF 2-5/8" High x 12" Wide, Recycled Plastic Speed Bump ........................................................................................................ 57.54 1.08 

XXXXXXX 
. 
 32 17 16 00-0006  Modular Rubber Speed Tables (32 17 16) 

Note: 3" high flat topped speed humps, 18" x 42" modular rubber construction. Trafficlogix. 
. 
. 

 32 17 16 00-0007 SF Up To 24' Road Width x 7' Run Modular Rubber Speed Table ............................................................................................. 52.07  
Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0008 SF Up To 24' Road Width x 14' Run Modular Rubber Speed Table ........................................................................................... 45.47  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0009 SF Up To 24' Road Width x 21' Run Modular Rubber Speed Table ........................................................................................... 42.59  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0010 SF >24' To 30' Road Width x 7' Run Modular Rubber Speed Table ........................................................................................... 49.80  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0011 SF >24' To 30' Road Width x 14' Run Modular Rubber Speed Table ......................................................................................... 43.71  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0012 SF >24' To 30' Road Width x 21' Run Modular Rubber Speed Table ......................................................................................... 41.14  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0013 SF >30' To 40' Road Width x 7' Run Modular Rubber Speed Table ........................................................................................... 47.50  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0014 SF >30' To 40' Road Width x 14' Run Modular Rubber Speed Table ......................................................................................... 42.33  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0015 SF >30' To 40' Road Width x 21' Run Modular Rubber Speed Table ......................................................................................... 39.93  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

XXXXXXX 
. 
 32 17 16 00-0016  Asphalt Speed Table (32 17 16) 

Note: Excludes pavement markings or reflectors. 
. 
. 

 32 17 16 00-0017 LF Up to 36" Wide Asphalt Speed Table With 3" Center Crown ................................................................................................ 32.27  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0018 LF >36" To 48" Wide Asphalt Speed Table With 3" Center Crown............................................................................................. 38.11  

Note: Tapered on edges to roadway. 
. 

 32 17 16 00-0019 LF Up to 36" Wide Asphalt Speed Table With 4" Center Crown ................................................................................................ 40.57  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0020 LF >36" To 48" Wide Asphalt Speed Table With 4" Center Crown............................................................................................. 47.94  

Note: Tapered on edges to roadway. 
. 

 32 17 16 00-0021 LF Up to 36" Wide Asphalt Speed Table With 6" Center Crown ................................................................................................ 49.47  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0022 LF >36" To 48" Wide Asphalt Speed Table With 6" Center Crown............................................................................................. 55.32  

Note: Tapered on edges to roadway. 

XXXXXXX 
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. 
 32 17 16 00-0023  Concrete Speed Table (32 17 16) 
. 
. 

 32 17 16 00-0024 SF Concrete Speed Table .......................................................................................................................................................... 13.62  
Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

XXXXXXX 
. 
 32 17 23  Pavement Markings (32 17)

See CSI section 01 55 26 00-0000 for temporary markings and removable line mask tape. 
. 
. 
 32 17 23 13  Painted Pavement Markings (32 17 23)
. 
. 
 32 17 23 13-0001  Painted Pavement Striping, Letters, Symbols And Markers For Roads (32 17 23 

13) 
Note: Includes primers, adhesive and glass beads where required. For broken line quantities use total lane 
length. Per Coat. 

. 

. 
 32 17 23 13-0002  Alkyd/Solvent Based/Latex Reflective Pavement Marking (32 17 23 13-0001) 

Note: 15 mil thickness. 
. 
. 

 32 17 23 13-0003 LF Single 4" Wide Solid Line, Painted Reflective Pavement Striping ........................................................................................... 0.28  
    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 
    For Broken Line, Deduct  -0.05 

. 
 32 17 23 13-0004 LF Single 6" Wide Solid Line, Painted Reflective Pavement Striping ........................................................................................... 0.37  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.06 
    For Broken Line, Deduct  -0.08 

. 
 32 17 23 13-0005 LF Single 8" Wide Solid Line, Painted Reflective Pavement Striping ........................................................................................... 0.46  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 
    For Broken Line, Deduct  -0.09 

. 
 32 17 23 13-0006 LF Single 12" Wide Solid Line, Painted Reflective Pavement Striping ......................................................................................... 0.62  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 
    For Broken Line, Deduct  -0.14 

. 
 32 17 23 13-0007 LF Double 4" Wide Solid Lines, Painted Reflective Pavement Striping ........................................................................................ 0.41  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 
    For Broken Line On One Side, Deduct  -0.05 
    For Double Broken Line, Deduct  -0.09 

. 
 32 17 23 13-0008 LF Double 6" Wide Solid Lines, Painted Reflective Pavement Striping ........................................................................................ 0.61  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 
    For Broken Line On One Side, Deduct  -0.07 
    For Double Broken Line, Deduct  -0.14 

. 
 32 17 23 13-0009 SF Solid Area, Painted Reflective Pavement Striping .................................................................................................................. 5.72  

Note: Use this task for: lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
. 

 32 17 23 13-0010 EA 6" High, Letter/Number, Alkyd Reflective Pavement Striping .................................................................................................. 4.09  
    For <10, Add  0.57 
    For >50 To 100, Deduct  -0.28 
    For >100 To 200, Deduct  -0.38 
    For >200, Deduct  -0.76 

. 
 32 17 23 13-0011 EA 12" High, Letter/Number, Alkyd Reflective Pavement Striping ................................................................................................ 6.83  

    For <10, Add  0.86 
    For >50 To 100, Deduct  -0.43 
    For >100 To 200, Deduct  -0.57 
    For >200, Deduct  -1.15 

. 
 32 17 23 13-0012 EA 24" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 11.43  

    For <10, Add  1.43 
    For >50 To 100, Deduct  -0.71 
    For >100 To 200, Deduct  -0.95 
    For >200, Deduct  -1.90 

. 
 32 17 23 13-0013 EA 36" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 22.39  

    For <10, Add  2.85 
    For >50 To 100, Deduct  -1.43 
    For >100 To 200, Deduct  -1.90 
    For >200, Deduct  -3.80 

. 
 32 17 23 13-0014 EA 48" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 25.71  

    For <10, Add  3.20 
    For >50 To 100, Deduct  -1.60 
    For >100 To 200, Deduct  -2.13 
    For >200, Deduct  -4.27 

. 
 32 17 23 13-0015 EA 72" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 45.96  

    For <10, Add  5.69 
    For >50 To 100, Deduct  -2.85 
    For >100 To 200, Deduct  -3.80 
    For >200, Deduct  -7.59 

. 
 32 17 23 13-0016 EA 96" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 61.51  

    For <10, Add  7.65 
    For >50 To 100, Deduct  -3.82 
    For >100 To 200, Deduct  -5.10 
    For >200, Deduct  -10.19 

. 
 32 17 23 13-0017 EA 120" High, Letter/Number, Alkyd Reflective Pavement Striping ............................................................................................ 86.67  

    For <10, Add  9.47 
    For >50 To 100, Deduct  -4.74 
    For >100 To 200, Deduct  -6.32 
    For >200, Deduct  -12.63 

. 
 32 17 23 13-0018 SF Letter/Number, Painted Reflective Pavement Marking............................................................................................................ 6.49  
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. 
 32 17 23 13-0019 SF Symbols, Painted Reflective Pavement Marking .....................................................................................................................7.77  

Note: Handicap, railroad, diamond, arrows, etc. 

XXXXXXX 
. 
 32 17 23 13-0020  Pavement Marking (CALTRANS) (32 17 23 13-0001) 

Note: Per LF of detail. 
. 
. 

 32 17 23 13-0021 LF CALTRANS Detail 1 Centerline, Painted Reflective Pavement Striping ..................................................................................0.24  
    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0022 LF CALTRANS Detail 2 Centerline, Painted Reflective Pavement Striping ..................................................................................0.34  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0023 LF CALTRANS Detail 4 Centerline...............................................................................................................................................0.58  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 32 17 23 13-0024 LF CALTRANS Detail 5 Centerline, Painted Reflective Pavement Striping ..................................................................................0.24  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0025 LF CALTRANS Detail 6 Centerline, Painted Reflective Pavement Striping ..................................................................................0.34  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0026 LF CALTRANS Detail 7 Centerline...............................................................................................................................................0.43  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0027 LF CALTRANS Detail 8 Lanelines, Painted Reflective Pavement Striping ...................................................................................0.24  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0028 LF CALTRANS Detail 9 Lanelines, Painted Reflective Pavement Striping ...................................................................................0.34  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0029 LF CALTRANS Detail 10 Lanelines..............................................................................................................................................0.58  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 32 17 23 13-0030 LF CALTRANS Detail 11 Lanelines, Painted Reflective Pavement Striping .................................................................................0.24  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0031 LF CALTRANS Detail 12 Lanelines, Painted Reflective Pavement Striping .................................................................................0.33  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0032 LF CALTRANS Detail 13 Lanelines..............................................................................................................................................0.43  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0033 LF CALTRANS Detail 14 Lanelines..............................................................................................................................................0.43  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0034 LF CALTRANS Detail 14A Lanelines, Painted Reflective Pavement Striping ..............................................................................0.33  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0035 LF CALTRANS Detail 15 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ...........................0.31  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 
    For Broken Line On One Side, Deduct  -0.03 
    For Double Broken Line, Deduct  -0.07 

. 
 32 17 23 13-0036 LF CALTRANS Detail 16 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ...........................0.70  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0037 LF CALTRANS Detail 17 No Passing Zones-One Direction Lanelines ........................................................................................1.71  

    For Up To 5,000 LF, Add  0.34 
    For >25,000 LF, Deduct  -0.26 

. 
 32 17 23 13-0038 LF CALTRANS Detail 18 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ...........................0.31  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 
    For Broken Line On One Side, Deduct  -0.03 
    For Double Broken Line, Deduct  -0.07 

. 
 32 17 23 13-0039 LF CALTRANS Detail 19 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ...........................0.60  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 32 17 23 13-0040 LF CALTRANS Detail 20 No Passing Zones-One Direction Lanelines ........................................................................................1.45  

    For Up To 5,000 LF, Add  0.29 
    For >25,000 LF, Deduct  -0.22 

. 
 32 17 23 13-0041 LF CALTRANS Detail 21 No Passing Zones-Two Direction Lanelines, Painted Reflective Pavement Striping ...........................0.36  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 
    For Broken Line On One Side, Deduct  -0.05 
    For Double Broken Line, Deduct  -0.11 

. 
 32 17 23 13-0042 LF CALTRANS Detail 22 No Passing Zones-Two Direction Lanelines, Painted Reflective Pavement Striping ...........................0.75  

    For Up To 5,000 LF, Add  0.15 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0043 LF CALTRANS Detail 23 No Passing Zones-Two Direction Lanelines ........................................................................................2.03  

    For Up To 5,000 LF, Add  0.41 
    For >25,000 LF, Deduct  -0.30 

. 
 32 17 23 13-0044 LF CALTRANS Detail 24 Left Edgelines, Painted Reflective Pavement Striping .........................................................................0.29  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 
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. 
 32 17 23 13-0045 LF CALTRANS Detail 25 Left Edgelines, Painted Reflective Pavement Striping ......................................................................... 0.39  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0046 LF CALTRANS Detail 25A Left Edgelines, Painted Reflective Pavement Striping ....................................................................... 0.48  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.07 

. 
 32 17 23 13-0047 LF CALTRANS Detail 26 Left Edgelines ...................................................................................................................................... 0.10  

    For Up To 5,000 LF, Add  0.02 
    For >25,000 LF, Deduct  -0.02 

. 
 32 17 23 13-0048 LF CALTRANS Detail 27 Left Edgelines, Painted Reflective Pavement Striping ......................................................................... 0.46  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 32 17 23 13-0049 LF CALTRANS Detail 27B Right Edgelines, Painted Reflective Pavement Striping .................................................................... 0.29  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0050 LF CALTRANS Detail 27C Right Edgeline Extension Through Intersections, Painted Reflective Pavement Striping .................. 0.23  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0051 LF CALTRANS Detail 28 Median Islands, Painted Reflective Pavement Striping ........................................................................ 0.73  

    For Up To 5,000 LF, Add  0.15 
    For >25,000 LF, Deduct  -0.11 
    For Broken Line On One Side, Deduct  -0.11 
    For Double Broken Line, Deduct  -0.22 

. 
 32 17 23 13-0052 LF CALTRANS Detail 29 Median Islands, Painted Reflective Pavement Striping ........................................................................ 1.12  

    For Up To 5,000 LF, Add  0.22 
    For >25,000 LF, Deduct  -0.17 

. 
 32 17 23 13-0053 LF CALTRANS Detail 30 Median Islands ..................................................................................................................................... 4.08  

    For Up To 5,000 LF, Add  0.82 
    For >25,000 LF, Deduct  -0.61 

. 
 32 17 23 13-0054 LF CALTRANS Detail 31 Two-Way Left Turn Lanes, Painted Reflective Pavement Striping ....................................................... 0.62  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 
    For Broken Line On One Side, Deduct  -0.07 
    For Double Broken Line, Deduct  -0.14 

. 
 32 17 23 13-0055 LF CALTRANS Detail 32 Two-Way Left Turn Lanes, Painted Reflective Pavement Striping ....................................................... 1.10  

    For Up To 5,000 LF, Add  0.22 
    For >25,000 LF, Deduct  -0.17 

. 
 32 17 23 13-0056 LF CALTRANS Detail 33 Two-Way Left Turn Lanes .................................................................................................................... 2.79  

    For Up To 5,000 LF, Add  0.56 
    For >25,000 LF, Deduct  -0.42 

. 
 32 17 23 13-0057 LF CALTRANS Detail 34 Intersection Treatments, Painted Reflective Pavement Striping .......................................................... 0.60  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 32 17 23 13-0058 LF CALTRANS Detail 34A Intersection Treatments, Painted Reflective Pavement Striping ........................................................ 0.31  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0059 LF CALTRANS Detail 35 Intersection Treatments, Painted Reflective Pavement Striping .......................................................... 0.71  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0060 LF CALTRANS Detail 35A Intersection Treatments, Painted Reflective Pavement Striping ........................................................ 0.31  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0061 LF CALTRANS Detail 36 Exit Ramp Neutral Area (Gore) Treatment, Painted Reflective Pavement Striping .............................. 1.30  

    For Up To 5,000 LF, Add  0.26 
    For >25,000 LF, Deduct  -0.20 

. 
 32 17 23 13-0062 LF CALTRANS Detail 36A Entrance Ramp Neutral Area (Merge) Treatment, Painted Reflective Pavement Striping ................. 0.87  

    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.13 

. 
 32 17 23 13-0063 LF CALTRANS Detail 36B Entrance Ramp Neutral Area (Acceleration Lane) Treatment, Painted Reflective 

Pavement Striping ................................................................................................................................................................. 0.93  
    For Up To 5,000 LF, Add  0.19 
    For >25,000 LF, Deduct  -0.14 

. 
 32 17 23 13-0064 LF CALTRANS Detail 37 Lane Drop At Exit Ramps, Painted Reflective Pavement Striping ....................................................... 0.80  

    For Up To 5,000 LF, Add  0.16 
    For >25,000 LF, Deduct  -0.12 

. 
 32 17 23 13-0065 LF CALTRANS Detail 37A Lane Drop At Exit Ramps .................................................................................................................. 1.36  

    For Up To 5,000 LF, Add  0.27 
    For >25,000 LF, Deduct  -0.20 

. 
 32 17 23 13-0066 LF CALTRANS Detail 37B Lane Drop At Intersections, Painted Reflective Pavement Striping ................................................... 0.80  

    For Up To 5,000 LF, Add  0.16 
    For >25,000 LF, Deduct  -0.12 

. 
 32 17 23 13-0067 LF CALTRANS Detail 37C Lane Drop At Intersections ................................................................................................................ 1.36  

    For Up To 5,000 LF, Add  0.27 
    For >25,000 LF, Deduct  -0.20 

. 
 32 17 23 13-0068 LF CALTRANS Detail 38 Channelizing Line, Painted Reflective Pavement Striping ................................................................... 0.78  

    For Up To 5,000 LF, Add  0.16 
    For >25,000 LF, Deduct  -0.12 

. 
 32 17 23 13-0069 LF CALTRANS Detail 38A Channelizing Line, Painted Reflective Pavement Striping ................................................................. 0.59  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 32 17 23 13-0070 LF CALTRANS Detail 38B Channelizing Line, Painted Reflective Pavement Striping ................................................................. 0.98  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 32 17 23 13-0071 LF CALTRANS Detail 38C Channelizing Line .............................................................................................................................. 2.03  

    For Up To 5,000 LF, Add  0.41 
    For >25,000 LF, Deduct  -0.30 
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. 
 32 17 23 13-0072 LF CALTRANS Detail 39 Bike Lane Line, Painted Reflective Pavement Striping ........................................................................0.36  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0073 LF CALTRANS Detail 39A Intersection Line Bike Lane, Painted Reflective Pavement Striping ..................................................0.30  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0074 LF CALTRANS Detail 40 Lane Line Extensions Through Intersections, Painted Reflective Pavement Striping ..........................0.23  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0075 LF CALTRANS Detail 40A Lane Line Extensions Through Intersections .....................................................................................0.99  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 32 17 23 13-0076 LF CALTRANS Detail 41 Center Line Extensions Through Intersections, Painted Reflective Pavement Striping .......................0.23  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0077 LF CALTRANS Detail 41A Center Line Extensions Through Intersections ..................................................................................0.99  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 32 17 23 13-0078 EA CALTRANS 10' Arrow, Type I, Painted Reflective Pavement Marking ............................................................................... 103.41  

    For <10, Add  13.85 
    For >50 To 100, Deduct  -6.92 
    For >100 To 200, Deduct  -9.23 
    For >200, Deduct  -18.47 

. 
 32 17 23 13-0079 EA CALTRANS 18' Arrow, Type I, Painted Reflective Pavement Marking ............................................................................... 181.36  

    For <10, Add  24.24 
    For >50 To 100, Deduct  -12.12 
    For >100 To 200, Deduct  -16.16 
    For >200, Deduct  -32.32 

. 
 32 17 23 13-0080 EA CALTRANS 24' Arrow, Type I, Painted Reflective Pavement Marking ............................................................................... 227.66  

    For <10, Add  30.47 
    For >50 To 100, Deduct  -15.23 
    For >100 To 200, Deduct  -20.31 
    For >200, Deduct  -40.63 

. 
 32 17 23 13-0081 EA CALTRANS 24' Arrow With Single (L or R) Turn Arrow, Type II, Painted Reflective Pavement Marking ............................ 331.06  

    For <10, Add  44.32 
    For >50 To 100, Deduct  -22.16 
    For >100 To 200, Deduct  -29.55 
    For >200, Deduct  -59.09 

. 
 32 17 23 13-0082 EA CALTRANS 24' Arrow With Both (L and R) Turn Arrows, Type II, Painted Reflective Pavement Marking .......................... 434.48  

    For <10, Add  58.17 
    For >50 To 100, Deduct  -29.09 
    For >100 To 200, Deduct  -38.78 
    For >200, Deduct  -77.56 

. 
 32 17 23 13-0083 EA CALTRANS 24' Arrow Single (L or R) Turn Arrow, Type III, Painted Reflective Pavement Marking ................................... 305.61  

    For <10, Add  40.86 
    For >50 To 100, Deduct  -20.43 
    For >100 To 200, Deduct  -27.24 
    For >200, Deduct  -54.48 

. 
 32 17 23 13-0084 EA CALTRANS 24' Arrow Both (L and R) Turn Arrows, Type III, Painted Reflective Pavement Marking ................................. 533.27  

    For <10, Add  71.33 
    For >50 To 100, Deduct  -35.66 
    For >100 To 200, Deduct  -47.55 
    For >200, Deduct  -95.10 

. 
 32 17 23 13-0085 EA CALTRANS 8' Turn Arrow (L or R), Type IV, Painted Reflective Pavement Marking .......................................................... 108.82  

    For <10, Add  14.54 
    For >50 To 100, Deduct  -7.27 
    For >100 To 200, Deduct  -9.70 
    For >200, Deduct  -19.39 

. 
 32 17 23 13-0086 EA CALTRANS 24' Arrow, Type V, Painted Reflective Pavement Marking .............................................................................. 238.47  

    For <10, Add  31.85 
    For >50 To 100, Deduct  -15.93 
    For >100 To 200, Deduct  -21.24 
    For >200, Deduct  -42.47 

. 
 32 17 23 13-0087 EA CALTRANS 18' Arrow, Type VI, Painted Reflective Pavement Marking ............................................................................. 305.61  

    For <10, Add  40.86 
    For >50 To 100, Deduct  -20.43 
    For >100 To 200, Deduct  -27.24 
    For >200, Deduct  -54.48 

. 
 32 17 23 13-0088 EA CALTRANS 13' Arrow With Single (L or R) Turn Arrow, Type VII, Painted Reflective Pavement Marking ......................... 196.95  

    For <10, Add  26.31 
    For >50 To 100, Deduct  -13.16 
    For >100 To 200, Deduct  -17.54 
    For >200, Deduct  -35.09 

. 
 32 17 23 13-0089 EA CALTRANS 15' Arrow With Both (L and R) Turn Arrows, Type VIII, Painted Reflective Pavement Marking ...................... 259.31  

    For <10, Add  34.62 
    For >50 To 100, Deduct  -17.31 
    For >100 To 200, Deduct  -23.08 
    For >200, Deduct  -46.17 

. 
 32 17 23 13-0090 EA CALTRANS 5' Arrow, Bike Lane, Painted Reflective Pavement Marking .............................................................................. 51.71  

    For <10, Add  6.93 
    For >50 To 100, Deduct  -3.46 
    For >100 To 200, Deduct  -4.62 
    For >200, Deduct  -9.23 
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. 
 32 17 23 13-0091 EA CALTRANS Railroad Crossing Symbol, Painted Reflective Pavement Marking ................................................................. 493.96  

Note: Excludes variable width transverse lines. 
    For <10, Add  65.79 
    For >50 To 100, Deduct  -32.89 
    For >100 To 200, Deduct  -43.86 
    For >200, Deduct  -87.72 

. 
 32 17 23 13-0092 SF CALTRANS Solid Area, Painted Reflective Pavement Marking .............................................................................................. 6.43  

. 
 32 17 23 13-0093 EA CALTRANS Bike Lane Symbol Without Person, Painted Reflective Pavement Marking ...................................................... 46.26  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  4.98 
    For >50 To 100, Deduct  -2.49 
    For >100 To 200, Deduct  -3.32 
    For >200, Deduct  -6.65 

. 
 32 17 23 13-0094 EA CALTRANS Bike Lane Symbol With Person, Painted Reflective Pavement Marking ........................................................... 48.99  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  5.26 
    For >50 To 100, Deduct  -2.63 
    For >100 To 200, Deduct  -3.51 
    For >200, Deduct  -7.02 

. 
 32 17 23 13-0095 EA CALTRANS Diamond Symbol, Painted Reflective Pavement Marking ................................................................................. 82.57  

    For <10, Add  11.08 
    For >50 To 100, Deduct  -5.54 
    For >100 To 200, Deduct  -7.39 
    For >200, Deduct  -14.77 

. 
 32 17 23 13-0096 EA CALTRANS International Symbol Of Accessibility (ISA) Marking, Painted Reflective Pavement Marking .......................... 167.78  

    For <10, Add  22.44 
    For >50 To 100, Deduct  -11.22 
    For >100 To 200, Deduct  -14.96 
    For >200, Deduct  -29.92 

. 
 32 17 23 13-0097 EA CALTRANS Bike Loop Detector Symbol, Painted Reflective Pavement Marking ................................................................. 36.61  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  5.26 
    For >50 To 100, Deduct  -2.63 
    For >100 To 200, Deduct  -3.51 
    For >200, Deduct  -7.02 

. 
 32 17 23 13-0098 SF CALTRANS Letter/Number, Painted Reflective Pavement Marking ....................................................................................... 6.52  

. 
 32 17 23 13-0099 SF CALTRANS Symbols, Painted Reflective Pavement Marking ................................................................................................. 7.26  

Note: Handicap, railroad, diamond, arrows, etc. 

XXXXXXX 
. 
 32 17 23 13-0100  Epoxy Reflective Pavement Marking (32 17 23 13-0001) 

Note: 15 mil thickness. 
. 
. 

 32 17 23 13-0101 LF Single 4" Wide Solid Line, Epoxy Reflective Pavement Striping ............................................................................................. 0.47  
    For 20 Mil Thickness, Add  0.09 
    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 
    For Broken Line, Deduct  -0.19 

. 
 32 17 23 13-0102 LF Single 6" Wide Solid Line, Epoxy Reflective Pavement Striping ............................................................................................. 0.64  

    For 20 Mil Thickness, Add  0.14 
    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 
    For Broken Line, Deduct  -0.28 

. 
 32 17 23 13-0103 LF Single 8" Wide Solid Line, Epoxy Reflective Pavement Striping ............................................................................................. 0.79  

    For 20 Mil Thickness, Add  0.17 
    For Up To 5,000 LF, Add  0.16 
    For >25,000 LF, Deduct  -0.12 
    For Broken Line, Deduct  -0.34 

. 
 32 17 23 13-0104 LF Single 12" Wide Solid Line, Epoxy Reflective Pavement Striping ........................................................................................... 1.17  

    For 20 Mil Thickness, Add  0.27 
    For Up To 5,000 LF, Add  0.23 
    For >25,000 LF, Deduct  -0.18 
    For Broken Line, Deduct  -0.55 

. 
 32 17 23 13-0105 LF Double 4" Wide Solid Lines, Epoxy Reflective Pavement Striping .......................................................................................... 0.71  

    For 20 Mil Thickness, Add  0.17 
    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 
    For Broken Line On One Side, Deduct  -0.18 
    For Double Broken Line, Deduct  -0.37 

. 
 32 17 23 13-0106 LF Double 6" Wide Solid Lines, Epoxy Reflective Pavement Striping .......................................................................................... 1.00  

    For 20 Mil Thickness, Add  0.26 
    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 
    For Broken Line On One Side, Deduct  -0.27 
    For Double Broken Line, Deduct  -0.55 

. 
 32 17 23 13-0107 SF Solid Area, Epoxy Reflective Pavement Marking .................................................................................................................... 6.85  

Note: Use this task for: lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
    For 20 Mil Thickness, Add  0.71 

. 
 32 17 23 13-0108 EA 6" High, Letter/Number, Epoxy Reflective Pavement Marking ................................................................................................ 4.31  

    For 20 Mil Thickness, Add  0.36 
    For <10, Add  0.57 
    For >50 To 100, Deduct  -0.28 
    For >100 To 200, Deduct  -0.38 
    For >200, Deduct  -0.76 
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. 
 32 17 23 13-0109 EA 12" High, Letter/Number, Epoxy Reflective Pavement Marking ..............................................................................................7.62  

    For 20 Mil Thickness, Add  0.92 
    For <10, Add  0.86 
    For >50 To 100, Deduct  -0.43 
    For >100 To 200, Deduct  -0.57 
    For >200, Deduct  -1.15 

. 
 32 17 23 13-0110 EA 24" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 12.82  

    For 20 Mil Thickness, Add  1.58 
    For <10, Add  1.43 
    For >50 To 100, Deduct  -0.71 
    For >100 To 200, Deduct  -0.95 
    For >200, Deduct  -1.90 

. 
 32 17 23 13-0111 EA 36" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 24.83  

    For 20 Mil Thickness, Add  2.89 
    For <10, Add  2.85 
    For >50 To 100, Deduct  -1.43 
    For >100 To 200, Deduct  -1.90 
    For >200, Deduct  -3.80 

. 
 32 17 23 13-0112 EA 48" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 28.89  

    For 20 Mil Thickness, Add  3.59 
    For <10, Add  3.20 
    For >50 To 100, Deduct  -1.60 
    For >100 To 200, Deduct  -2.13 
    For >200, Deduct  -4.27 

. 
 32 17 23 13-0113 EA 72" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 51.76  

    For 20 Mil Thickness, Add  6.50 
    For <10, Add  5.69 
    For >50 To 100, Deduct  -2.85 
    For >100 To 200, Deduct  -3.80 
    For >200, Deduct  -7.59 

. 
 32 17 23 13-0114 EA 96" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 69.14  

    For 20 Mil Thickness, Add  8.60 
    For <10, Add  7.65 
    For >50 To 100, Deduct  -3.82 
    For >100 To 200, Deduct  -5.10 
    For >200, Deduct  -10.19 

. 
 32 17 23 13-0115 EA 120" High, Letter/Number, Epoxy Reflective Pavement Marking ........................................................................................ 103.70  

    For 20 Mil Thickness, Add  16.67 
    For <10, Add  9.47 
    For >50 To 100, Deduct  -4.74 
    For >100 To 200, Deduct  -6.32 
    For >200, Deduct  -12.63 

. 
 32 17 23 13-0116 SF Letter/Number, Epoxy Reflective Pavement Marking ..............................................................................................................7.04  

    For 20 Mil Thickness, Add  0.72 
. 

 32 17 23 13-0117 SF Symbols, Epoxy Reflective Pavement Marking .......................................................................................................................8.97  
Note: Handicap, railroad, diamond, arrows, etc. 

    For 20 Mil Thickness, Add  0.82 

XXXXXXX 
. 
 32 17 23 13-0118  Painted Pavement Striping, Letters And Symbols For Parking Areas (32 17 23 13) 

Note: Includes primers. Per Coat. 
. 
. 
 32 17 23 13-0119  Painted Pavement Marking For Parking Areas (32 17 23 13-0118) 

Note: 15 mil thickness. 
. 
. 

 32 17 23 13-0120 LF Single 4" Wide Solid Line, Painted Pavement Striping For Parking Areas ..............................................................................1.08  
. 

 32 17 23 13-0121 LF Single 6" Wide Solid Line, Painted Pavement Striping For Parking Areas ..............................................................................1.18  
. 

 32 17 23 13-0122 LF Single 8" Wide Solid Line, Painted Pavement Striping For Parking Areas ..............................................................................1.25  
. 

 32 17 23 13-0123 LF Single 12" Wide Solid Line, Painted Pavement Striping For Parking Areas ............................................................................1.40  
. 

 32 17 23 13-0124 SF Solid Area, Painted Pavement Marking For Parking Areas .....................................................................................................5.69  
Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 

. 
 32 17 23 13-0125 EA 6" High, Letter/Number, Painted Pavement Marking For Parking Areas .................................................................................3.98  

    For Up To 10, Add  0.55 
    For >50 To 100, Deduct  -0.28 
    For >100 To 200, Deduct  -0.37 
    For >200, Deduct  -0.74 

. 
 32 17 23 13-0126 EA 12" High, Letter/Number, Painted Pavement Marking For Parking Areas ...............................................................................6.59  

    For Up To 10, Add  0.83 
    For >50 To 100, Deduct  -0.42 
    For >100 To 200, Deduct  -0.55 
    For >200, Deduct  -1.11 

. 
 32 17 23 13-0127 EA 24" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 11.08  

    For Up To 10, Add  1.38 
    For >50 To 100, Deduct  -0.69 
    For >100 To 200, Deduct  -0.92 
    For >200, Deduct  -1.85 

. 
 32 17 23 13-0128 EA 36" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 20.78  

    For Up To 10, Add  2.63 
    For >50 To 100, Deduct  -1.32 
    For >100 To 200, Deduct  -1.75 
    For >200, Deduct  -3.51 

. 
 32 17 23 13-0129 EA 42" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 27.74  

    For Up To 10, Add  3.60 
    For >50 To 100, Deduct  -1.80 
    For >100 To 200, Deduct  -2.40 
    For >200, Deduct  -4.80 
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. 
 32 17 23 13-0130 EA 48" High, Letter/Number/Arrow, Painted Pavement Marking For Parking Areas .................................................................. 33.77  

    For Up To 10, Add  4.43 
    For >50 To 100, Deduct  -2.22 
    For >100 To 200, Deduct  -2.96 
    For >200, Deduct  -5.91 

. 
 32 17 23 13-0131 EA 72" High, Letter/Number/Arrow, Painted Pavement Marking For Parking Areas .................................................................. 44.63  

    For Up To 10, Add  5.54 
    For >50 To 100, Deduct  -2.77 
    For >100 To 200, Deduct  -3.69 
    For >200, Deduct  -7.39 

. 
 32 17 23 13-0132 EA Through Lane Arrow, Painted Pavement Marking For Parking Areas ................................................................................... 76.52  

Note: Approximate overall dimensions: 3-1/2' width x 10' height. 
. 

 32 17 23 13-0133 EA Turn Lane Arrow, Painted Pavement Marking For Parking Areas ......................................................................................... 86.01  
Note: Approximate overall dimensions: 6' width x 8' height. 

. 
 32 17 23 13-0134 EA Dual Turn Lane Arrow, Painted Pavement Marking For Parking Areas .............................................................................. 118.71  

Note: Approximate overall dimensions: 11' width x 8' height. 
. 

 32 17 23 13-0135 EA Turn And Through Lane Arrow, Painted Pavement Marking For Parking Areas ................................................................. 120.90  
Note: Approximate overall dimensions: 7' width x 13' height. 

. 
 32 17 23 13-0136 EA Dual Turn And Through Lane Arrow, Painted Pavement Marking For Parking Areas ......................................................... 154.86  

Note: Approximate overall dimensions: 9' width x 15' height. 
. 

 32 17 23 13-0137 EA Handicap Symbol For Standard Parking Stalls, Painted Pavement Marking For Parking Areas ........................................... 32.44  
Note: Approximate overall dimensions: 2-2/3' width x 3' height. White or blue symbol. Excludes striping. 

    For Blue Background With White Symbol, Add  22.18 
    For Blue Background With White Symbol And Border, Add  27.72 

. 
 32 17 23 13-0138 EA Handicap Symbol For Van Parking Stalls, Painted Pavement Marking For Parking Areas ................................................... 45.63  

Note: Approximate overall dimensions: 4-1/3' width x 5' height. White or blue symbol. Excludes striping. 
    For Blue Background With White Symbol, Add  43.39 
    For Blue Background With White Symbol And Border, Add  54.24 

XXXXXXX 
. 
 32 17 23 13-0139  Painted Curbs (32 17 23 13) 

Note: All colors. 
. 
. 

 32 17 23 13-0140 LF Reflective Painted Curb .......................................................................................................................................................... 3.04  
. 

 32 17 23 13-0141 LF Reflective Painted Curb And Gutter ........................................................................................................................................ 5.75  
. 

 32 17 23 13-0142 LF Painted Curb ........................................................................................................................................................................... 2.45  
. 

 32 17 23 13-0143 LF Painted Curb And Gutter ......................................................................................................................................................... 5.22  

XXXXXXX 
. 
 32 17 23 13-0144  Markings For Outdoor Play Areas, Courts (32 17 23 13) 
. 
. 

 32 17 23 13-0145 LF  2" Wide Marking For Outdoor Play Areas ............................................................................................................................... 0.78  
. 

 32 17 23 13-0146 LF  3" Wide Marking For Outdoor Play Areas ............................................................................................................................... 0.89  
. 

 32 17 23 13-0147 LF  4" Wide Marking For Outdoor Play Areas ............................................................................................................................... 1.01  
. 

 32 17 23 13-0148 LF  6" Wide Marking For Outdoor Play Areas ............................................................................................................................... 1.19  
. 

 32 17 23 13-0149 EA Paint Playground Game Lines On Asphalt Or Concrete (Hop Scotch, 4 Square, Numbers Games, Etcetera) ................... 310.34  

XXXXXXX 
. 
 32 17 23 23  Raised Pavement Markings (32 17 23)
. 
. 
 32 17 23 23-0001  Raised Pavement Markers (RPMs) (32 17 23 23) 
. 
. 

 32 17 23 23-0002 EA One-Way Reflective, Raised Pavement Marker (RPM) .......................................................................................................... 4.52 2.33 
Note: Type G, H or R 

    For >100, Deduct  -0.45 
. 

 32 17 23 23-0003 EA Two-Way Reflective, Raised Pavement Marker (RPM) .......................................................................................................... 4.76 2.33 
Note: Type B, C, D, AC, RA or RR 

    For >100, Deduct  -0.48 
. 

 32 17 23 23-0004 EA 4" Diameter, Round Reflective, Raised Pavement Marker (RPM) .......................................................................................... 5.60 2.33 
    For >100, Deduct  -0.56 

. 
 32 17 23 23-0005 EA 4" Diameter, Non-Reflective, Raised Pavement Marker (RPM) .............................................................................................. 4.21 2.33 

Note: Type A or AY 
    For >100, Deduct  -0.42 

XXXXXXX 
. 
 32 17 23 23-0006  Snowplowable Pavement Markers (32 17 23 23) 
. 
. 

 32 17 23 23-0007 EA One-Way Reflective, Snowplowable Pavement Marker With Center Rail ............................................................................. 60.52 27.44 
Note: Type G, H or R 

. 
 32 17 23 23-0008 EA Two-Way Reflective, Snowplowable Pavement Marker With Center Rail ............................................................................. 60.73 27.44 

Note: Type B, C, D, AC, RA or RR 
. 

 32 17 23 23-0009 EA Removal And Replacement Of Reflector For One-Way Reflective, Recessed (Plowable) Pavement Marker ...................... 16.76  
. 

 32 17 23 23-0010 EA Removal And Replacement Of Reflectors For Two-Way Reflective, Recessed (Plowable) Pavement Marker ..................... 21.54  

XXXXXXX 
. 
 32 17 23 33  Plastic Pavement Markings (32 17 23)
. 
. 
 32 17 23 33-0001  Thermoplastic Pavement Striping, Letters, Symbols And Markers For 

Roads (32 17 23 33) 
Note: Includes primers, adhesive and glass beads where required. For broken line modifier quantity use total lane 
length. 

. 

. 
 32 17 23 33-0002  Thermoplastic Reflective Pavement Marking (32 17 23 33-0001) 

Note: 90 mil thickness. 
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. 

. 
 32 17 23 33-0003 LF Single 4" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ............................................................1.16  

    For Up To 5,000 LF, Add  0.23 
    For >25,000 LF, Deduct  -0.17 
    For 60 mils Thick, Deduct  -0.15 
    For 125 mils Thick, Add  0.20 
    For Broken Line, Deduct  -0.65 

. 
 32 17 23 33-0004 LF Single 6" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ............................................................1.65  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.33 
    For >25,000 LF, Deduct  -0.25 
    For 60 mils Thick, Deduct  -0.23 
    For 125 mils Thick, Add  0.29 
    For Broken Line, Deduct  -0.98 

. 
 32 17 23 33-0005 LF Single 8" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ............................................................2.17  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.43 
    For >25,000 LF, Deduct  -0.33 
    For 60 mils Thick, Deduct  -0.30 
    For 125 mils Thick, Add  0.39 
    For Broken Line, Deduct  -1.30 

. 
 32 17 23 33-0006 LF Single 12" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ..........................................................3.17  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.63 
    For >25,000 LF, Deduct  -0.48 
    For 60 mils Thick, Deduct  -0.46 
    For 125 mils Thick, Add  0.59 
    For Broken Line, Deduct  -1.95 

. 
 32 17 23 33-0007 LF Double 4" Wide Solid Lines, 90 Mil Thick, Thermoplastic Reflective Pavement Striping.........................................................2.17  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.43 
    For >25,000 LF, Deduct  -0.33 
    For 60 mils Thick, Deduct  -0.30 
    For 125 mils Thick, Add  0.39 
    For Broken Line On One Side, Deduct  -0.65 
    For Double Broken Line, Deduct  -1.30 

. 
 32 17 23 33-0008 LF Double 6" Wide Solid Lines, 90 Mil Thick, Thermoplastic Reflective Pavement Striping.........................................................3.17  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.63 
    For >25,000 LF, Deduct  -0.48 
    For 60 mils Thick, Deduct  -0.46 
    For 125 mils Thick, Add  0.59 
    For Broken Line On One Side, Deduct  -0.98 
    For Double Broken Line, Deduct  -1.95 

. 
 32 17 23 33-0009 SF Solid Area, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ...................................................................................8.12  

Note: Includes yellow or white. 
    For 60 mils Thick, Deduct  -0.45 
    For 125 mils Thick, Add  0.58 

. 
 32 17 23 33-0010 EA 6" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ...............................................................5.42  

    For Up To 10, Add  0.62 
    For >50 To 100, Deduct  -0.31 
    For >100 To 200, Deduct  -0.42 
    For >200, Deduct  -0.83 
    For 60 mils Thick, Deduct  -0.22 
    For 125 mils Thick, Add  0.28 

. 
 32 17 23 33-0011 EA 12" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ........................................................... 10.83  

    For Up To 10, Add  0.94 
    For >50 To 100, Deduct  -0.47 
    For >100 To 200, Deduct  -0.63 
    For >200, Deduct  -1.25 
    For 60 mils Thick, Deduct  -0.80 
    For 125 mils Thick, Add  1.03 

. 
 32 17 23 33-0012 EA 24" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ........................................................... 18.42  

    For Up To 10, Add  1.56 
    For >50 To 100, Deduct  -0.78 
    For >100 To 200, Deduct  -1.04 
    For >200, Deduct  -2.09 
    For 60 mils Thick, Deduct  -1.40 
    For 125 mils Thick, Add  1.80 

. 
 32 17 23 33-0013 EA 36" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ........................................................... 35.01  

    For Up To 10, Add  3.14 
    For >50 To 100, Deduct  -1.57 
    For >100 To 200, Deduct  -2.10 
    For >200, Deduct  -4.19 
    For 60 mils Thick, Deduct  -2.46 
    For 125 mils Thick, Add  3.16 

. 
 32 17 23 33-0014 EA 48" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ........................................................... 41.71  

    For Up To 10, Add  3.52 
    For >50 To 100, Deduct  -1.76 
    For >100 To 200, Deduct  -2.35 
    For >200, Deduct  -4.69 
    For 60 mils Thick, Deduct  -3.20 
    For 125 mils Thick, Add  4.11 
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. 
 32 17 23 33-0015 EA 72" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ........................................................... 75.10  

    For Up To 10, Add  6.26 
    For >50 To 100, Deduct  -3.13 
    For >100 To 200, Deduct  -4.17 
    For >200, Deduct  -8.35 
    For 60 mils Thick, Deduct  -5.84 
    For 125 mils Thick, Add  7.51 

. 
 32 17 23 33-0016 EA 96" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ........................................................... 99.95  

    For Up To 10, Add  8.41 
    For >50 To 100, Deduct  -4.20 
    For >100 To 200, Deduct  -5.61 
    For >200, Deduct  -11.21 
    For 60 mils Thick, Deduct  -7.68 
    For 125 mils Thick, Add  9.88 

. 
 32 17 23 33-0017 EA 120" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ....................................................... 167.41  

    For Up To 10, Add  10.41 
    For >50 To 100, Deduct  -5.21 
    For >100 To 200, Deduct  -6.94 
    For >200, Deduct  -13.89 
    For 60 mils Thick, Deduct  -17.15 
    For 125 mils Thick, Add  22.05 

. 
 32 17 23 33-0018 SF Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ............................................................................ 9.43  

    For 60 mils Thick, Deduct  -0.55 
    For 125 mils Thick, Add  0.71 

. 
 32 17 23 33-0019 SY Cross Hatch, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ............................................................................. 28.89  

Note: Per SY of area. 
    For 60 mils Thick, Deduct  -1.02 
    For 125 mils Thick, Add  1.31 

. 
 32 17 23 33-0020 EA Handicap Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................................................................... 248.95  

    For 60 mils Thick, Deduct  -12.72 
    For 125 mils Thick, Add  16.36 

. 
 32 17 23 33-0021 EA Railroad Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ..................................................................... 738.28  

    For 60 mils Thick, Deduct  -38.72 
    For 125 mils Thick, Add  49.78 

. 
 32 17 23 33-0022 EA Bike Lane Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................. 137.03  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For 60 mils Thick, Deduct  -17.52 
    For 125 mils Thick, Add  22.52 

. 
 32 17 23 33-0023 EA Diamond Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................... 119.07  

    For 60 mils Thick, Deduct  -6.08 
    For 125 mils Thick, Add  7.82 

. 
 32 17 23 33-0024 SF Symbols, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................................................................................... 10.82  

Note: Handicap, railroad, diamond, arrows, etc. 
    For 60 mils Thick, Deduct  -0.55 
    For 125 mils Thick, Add  0.71 

. 
 32 17 23 33-0025 EA 10' Arrow, Type I, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................... 151.53  

    For 60 mils Thick, Deduct  -7.74 
    For 125 mils Thick, Add  9.96 

. 
 32 17 23 33-0026 EA 18' Arrow, Type I, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................... 270.60  

    For 60 mils Thick, Deduct  -13.83 
    For 125 mils Thick, Add  17.78 

. 
 32 17 23 33-0027 EA 24' Arrow, Type I, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................... 335.55  

    For 60 mils Thick, Deduct  -17.15 
    For 125 mils Thick, Add  22.05 

. 
 32 17 23 33-0028 EA 24' Arrow With Single (L or R) Turn Arrow, Type II, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................ 487.08  

    For 60 mils Thick, Deduct  -24.89 
    For 125 mils Thick, Add  32.00 

. 
 32 17 23 33-0029 EA 24' Arrow With Both (L and R) Turn Arrows, Type II, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............. 638.62  

    For 60 mils Thick, Deduct  -32.63 
    For 125 mils Thick, Add  41.96 

. 
 32 17 23 33-0030 EA 24' Arrow Single (L or R) Turn Arrow, Type III, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ....................... 454.60  

    For 60 mils Thick, Deduct  -23.23 
    For 125 mils Thick, Add  29.87 

. 
 32 17 23 33-0031 EA 24' Arrow Both (L and R) Turn Arrows, Type III, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ..................... 790.16  

    For 60 mils Thick, Deduct  -40.38 
    For 125 mils Thick, Add  51.91 

. 
 32 17 23 33-0032 EA 8' Turn Arrow (L or R), Type IV, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............................................. 162.37  

    For 60 mils Thick, Deduct  -8.30 
    For 125 mils Thick, Add  10.67 

. 
 32 17 23 33-0033 EA 24' Arrow, Type V, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................................................................... 357.19  

    For 60 mils Thick, Deduct  -18.25 
    For 125 mils Thick, Add  23.47 

. 
 32 17 23 33-0034 EA 18' Arrow, Type VI, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................. 454.60  

    For 60 mils Thick, Deduct  -23.23 
    For 125 mils Thick, Add  29.87 

. 
 32 17 23 33-0035 EA 13' Arrow With Single (L or R) Turn Arrow, Type VII, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............. 292.25  

    For 60 mils Thick, Deduct  -14.93 
    For 125 mils Thick, Add  19.20 

. 
 32 17 23 33-0036 EA 15' Arrow With Both (L and R) Turn Arrows, Type VIII, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ........... 389.67  

    For 60 mils Thick, Deduct  -19.91 
    For 125 mils Thick, Add  25.60 

. 
 32 17 23 33-0037 EA 5' Arrow, Bike Lane, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................. 75.77  

    For 60 mils Thick, Deduct  -3.87 
    For 125 mils Thick, Add  4.98 

XXXXXXX 
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. 
 32 17 23 33-0038  Thermoplastic Reflective Pavement Striping By Hand For Repairs (32 17 23 33-0001) 
. 
. 

 32 17 23 33-0039 LF Single 4" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs .........................2.82  
    For 60 mils Thick, Deduct  -0.15 
    For 125 mils Thick, Add  0.20 

. 
 32 17 23 33-0040 LF Single 6" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs .........................3.53  

    For 60 mils Thick, Deduct  -0.23 
    For 125 mils Thick, Add  0.29 

. 
 32 17 23 33-0041 LF Single 8" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs .........................4.32  

    For 60 mils Thick, Deduct  -0.30 
    For 125 mils Thick, Add  0.39 

. 
 32 17 23 33-0042 LF Single 12" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs .......................6.19  

    For 60 mils Thick, Deduct  -0.46 
    For 125 mils Thick, Add  0.59 

. 
 32 17 23 33-0043 LF Single 24" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs ..................... 11.04  

    For 60 mils Thick, Deduct  -0.91 
    For 125 mils Thick, Add  1.17 

XXXXXXX 
. 
 32 17 23 33-0044  Preformed, Patterned Reflective Pavement Marking Tape (32 17 23 33-0001) 

Note: Applied with pressure sensitive adhesive. Includes adhesive. 60 mil thickness. (3M Stamark 380 Series). 
. 
. 

 32 17 23 33-0045 LF Single 4" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping..........................2.42  
Note: Includes yellow or white. 

    For Up To 5,000 LF, Add  0.48 
    For >25,000 LF, Deduct  -0.36 

. 
 32 17 23 33-0046 LF Single 6" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping..........................3.57  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.71 
    For >25,000 LF, Deduct  -0.54 

. 
 32 17 23 33-0047 LF Single 8" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping..........................4.74  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  0.95 
    For >25,000 LF, Deduct  -0.71 

. 
 32 17 23 33-0048 LF Single 12" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping ........................7.01  

Note: Includes yellow or white. 
    For Up To 5,000 LF, Add  1.40 
    For >25,000 LF, Deduct  -1.05 

. 
 32 17 23 33-0049 SF Solid Area, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Marking Tape ..................................... 20.33  

Note: Includes yellow or white. 
. 

 32 17 23 33-0050 EA 6" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ................. 30.06  
    For <10, Add  1.14 
    For >50 To 100, Deduct  -0.57 
    For >100 To 200, Deduct  -0.76 
    For >200, Deduct  -1.51 

. 
 32 17 23 33-0051 EA 12" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............... 52.40  

    For <10, Add  1.44 
    For >50 To 100, Deduct  -0.72 
    For >100 To 200, Deduct  -0.96 
    For >200, Deduct  -1.92 

. 
 32 17 23 33-0052 EA 24" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............... 90.48  

    For <10, Add  2.85 
    For >50 To 100, Deduct  -1.43 
    For >100 To 200, Deduct  -1.90 
    For >200, Deduct  -3.80 

. 
 32 17 23 33-0053 EA 36" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 132.50  

    For <10, Add  5.71 
    For >50 To 100, Deduct  -2.85 
    For >100 To 200, Deduct  -3.80 
    For >200, Deduct  -7.61 

. 
 32 17 23 33-0054 EA 48" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 154.97  

    For <10, Add  6.40 
    For >50 To 100, Deduct  -3.20 
    For >100 To 200, Deduct  -4.27 
    For >200, Deduct  -8.53 

. 
 32 17 23 33-0055 EA 72" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 202.14  

    For <10, Add  11.39 
    For >50 To 100, Deduct  -5.69 
    For >100 To 200, Deduct  -7.59 
    For >200, Deduct  -15.18 

. 
 32 17 23 33-0056 EA 96" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 258.64  

    For <10, Add  15.29 
    For >50 To 100, Deduct  -7.64 
    For >100 To 200, Deduct  -10.19 
    For >200, Deduct  -20.39 

. 
 32 17 23 33-0057 EA 120" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ........... 323.94  

    For <10, Add  18.95 
    For >50 To 100, Deduct  -9.47 
    For >100 To 200, Deduct  -12.63 
    For >200, Deduct  -25.26 

. 
 32 17 23 33-0058 SF Preformed Arrow, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............................................ 21.06  

. 
 32 17 23 33-0059 SF Preformed Symbol, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape .......................................... 22.45  

Note: Handicap, railroad, diamond symbol, etc. 

XXXXXXX 
. 
 32 17 23 33-0060  Preformed, Thermoplastic Reflective Pavement Marking (32 17 23 33-0001) 

Note: Heat applied. (Flint PreMark or HotTape Series). 
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. 

. 
 32 17 23 33-0061 EA Preformed Bike Lane Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ....................................... 236.13  

Note: Approximate overall dimensions: 4' width x 8' height. 
. 

 32 17 23 33-0062 EA Preformed Railroad Crossing Symbol, 125 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ......................... 624.15  
Note: Approximate overall dimensions: 8' width x 20' height. Excludes transverse lines. 

. 
 32 17 23 33-0063 EA Preformed Preferential Lane Symbol (Diamond), 125 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ........ 134.09  

Note: Approximate overall dimensions: 3-1/4' width x 13' height. 
. 

 32 17 23 33-0064 EA 6' Height, Preformed Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .................... 117.38  
Note: Approximate overall dimensions: 2' width x 6' height. 

. 
 32 17 23 33-0065 EA 9-1/2' Height, Preformed Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ............. 212.26  

Note: Approximate overall dimensions: 3-1/4' width x 9-1/2' height. 
. 

 32 17 23 33-0066 EA 4' Height, Preformed Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .......................... 132.91  
Note: Approximate overall dimensions: 3' width x 4' height. 

. 
 32 17 23 33-0067 EA 8' Height, Preformed Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .......................... 234.16  

Note: Approximate overall dimensions: 6' width x 8' height. 
. 

 32 17 23 33-0068 EA Preformed Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .................... 388.09  
Note: Approximate overall dimensions: 7-1/4' width x 12-3/4' height. 

. 
 32 17 23 33-0069 EA Preformed Dual Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ............ 574.78  

Note: Approximate overall dimensions: 11-1/4' width x 13-1/4' height. 
. 

 32 17 23 33-0070 EA Preformed Elongated Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape................... 221.30  
Note: Approximate overall dimensions: 1-2/3' width x 12' height. 

. 
 32 17 23 33-0071 EA Preformed Elongated Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ........................ 243.20  

Note: Approximate overall dimensions: 3' width x 12' height. 
. 

 32 17 23 33-0072 EA Preformed Elongated Dual Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ................ 431.02  
Note: Approximate overall dimensions: 5-1/2' width x 12' height. 

. 
 32 17 23 33-0073 EA Preformed Elongated Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking 

Tape................................................................................................................................................................................... 398.24  
Note: Approximate overall dimensions: 3-1/2' width x 20' height. 

. 
 32 17 23 33-0074 EA Preformed Elongated Dual Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement 

Marking Tape ..................................................................................................................................................................... 401.01  
Note: Approximate overall dimensions: 5-1/2' width x 20' height. 

. 
 32 17 23 33-0075 EA Preformed Lane-Reduction Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ................................. 539.18  

Note: Approximate overall dimensions: 5-1/2' width x 18' height. 

XXXXXXX 
. 
 32 17 23 33-0076  Thermoplastic Pavement Striping, Letters And Symbols For Parking Areas 

(32 17 23 33) 
. 
. 
 32 17 23 33-0077  Thermoplastic Pavement Marking Symbols For Parking Areas (32 17 23 33-0076) 

Note: Heat applied. (Flint PreMark Series). 
. 
. 

 32 17 23 33-0078 EA 28" Handicap Symbol For Standard Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas ...................................................................................................................................................................... 84.69  

Note: White or blue symbol. Excludes striping. 
. 

 32 17 23 33-0079 EA 39" Handicap Symbol For Standard Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas .................................................................................................................................................................... 294.21  

Note: Approximate overall dimensions: 2-2/3' width x 3' height. White or blue symbol. Excludes striping. 
. 

 32 17 23 33-0080 EA 40" x 40" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas .................................................................................................................................................................... 171.43  

Note: White symbol on blue background. Excludes striping. 
. 

 32 17 23 33-0081 EA 45" x 45" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas .................................................................................................................................................................... 204.39  

Note: White symbol on blue background. Excludes striping. 
. 

 32 17 23 33-0082 EA 48" x 48" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas .................................................................................................................................................................... 213.95  

Note: White symbol on blue background. Excludes striping. 

XXXXXXX 
. 
 32 17 26  Tactile Warning Surfaces (32 17)
. 
. 
 32 17 26 00-0001  Vitrified Polymer Composite (VPC); (Armor Tile) (32 17 26) 

Note: Truncated dome, raised strips or directional bars. All colors. 
. 
. 

 32 17 26 00-0002 SF Surface Applied VPC Truncated Dome Detectable Warning Surface ................................................................................... 56.24 9.12 
Note: Includes adhesive, fasteners and sealant at perimeter. Also raised strips or directional bars. All colors. 

. 
 32 17 26 00-0003 SF Embedded, VPC Truncated Dome Detectable Warning Surface .......................................................................................... 44.39 9.12 

Note: Also raised strips or directional bars. All colors. 

XXXXXXX 
. 
 32 17 26 00-0004  Fiber-Reinforced, Polymermodified Cement And Coated With Acrylic Resin 

Emulsion (SatetyStep TD) (32 17 26) 
Note: Pre-molded tactile dome sheet. All colors. 

. 

. 
 32 17 26 00-0005 SF Up To 15 SF, Surface Applied Pre-Molded Tactile Warning Mat (SSTD-MAT) ..................................................................... 62.81 9.12 

Note: Includes surface preparation, SSTD-589 adhesive, SSTD-100 top coat sealer and SSTD-1250 finish . All 
colors. 2' or 3' width. 

. 
 32 17 26 00-0006 SF >15 To 36 SF, Surface Applied Pre-Molded Tactile Warning Mat (SSTD-MAT) ................................................................... 54.61 9.12 

Note: Includes surface preparation, SSTD-589 adhesive, SSTD-100 top coat sealer and SSTD-1250 finish . All 
colors. 2' or 3' width. 

XXXXXXX 
. 
 32 18  Athletic and Recreational Surfacing (32 10) 
. 
. 
 32 18 16  Synthetic Resilient Surfacing (32 18)
. 
. 
 32 18 16 13  Playground Protective Surfacing (32 18 16)
. 
. 
 32 18 16 13-0001  Tile Playground Surface Material (32 18 16 13) 

Note: Black. With or without channel bottom. Includes transition section and curbs. Excludes sub base. 
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. 

. 
 32 18 16 13-0002 SF 1-3/4" Thick, Resilient Rubber Tile ........................................................................................................................................ 15.74 2.11 

    For Manufacturer's Standard Colors, Add  0.85 
    For Interlocking Tiles, Add  1.88 
    For Mechanically Fastened, Add  1.66 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0003 SF 2" Thick, Resilient Rubber Tile .............................................................................................................................................. 16.14 2.23 

    For Manufacturer's Standard Colors, Add  0.85 
    For Interlocking Tiles, Add  1.88 
    For Mechanically Fastened, Add  1.74 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0004 SF 2-1/4" Thick, Resilient Rubber Tile ........................................................................................................................................ 16.93 2.49 

    For Manufacturer's Standard Colors, Add  0.85 
    For Interlocking Tiles, Add  1.88 
    For Mechanically Fastened, Add  1.90 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0005 SF 2-1/2" Thick, Resilient Rubber Tile ........................................................................................................................................ 17.72 2.76 

    For Manufacturer's Standard Colors, Add  0.85 
    For Interlocking Tiles, Add  1.88 
    For Mechanically Fastened, Add  2.06 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0006 SF 2-3/4" Thick, Resilient Rubber Tile ........................................................................................................................................ 19.72 3.02 

    For Manufacturer's Standard Colors, Add  0.64 
    For Interlocking Tiles, Add  2.13 
    For Mechanically Fastened, Add  2.22 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0007 SF 3" Thick, Resilient Rubber Tile .............................................................................................................................................. 20.60 3.32 

    For Manufacturer's Standard Colors, Add  0.64 
    For Interlocking Tiles, Add  2.13 
    For Mechanically Fastened, Add  2.39 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0008 SF 3-1/4" Thick, Resilient Rubber Tile ........................................................................................................................................ 21.50 3.62 

    For Manufacturer's Standard Colors, Add  0.64 
    For Interlocking Tiles, Add  2.13 
    For Mechanically Fastened, Add  2.57 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0009 SF 3-1/2" Thick, Resilient Rubber Tile ........................................................................................................................................ 23.56 3.87 

    For Manufacturer's Standard Colors, Add  0.36 
    For Interlocking Tiles, Add  2.37 
    For Mechanically Fastened, Add  2.74 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0010 SF 3-3/4" Thick, Resilient Rubber Tile ........................................................................................................................................ 24.35 4.18 

    For Manufacturer's Standard Colors, Add  0.36 
    For Interlocking Tiles, Add  2.37 
    For Mechanically Fastened, Add  2.90 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0011 SF 4" Thick, Resilient Rubber Tile .............................................................................................................................................. 25.22 4.42 

    For Manufacturer's Standard Colors, Add  0.36 
    For Interlocking Tiles, Add  2.37 
    For Mechanically Fastened, Add  3.07 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

. 
 32 18 16 13-0012 SF 4-1/2" Thick, Resilient Rubber Tile ........................................................................................................................................ 28.93 4.97 

    For Manufacturer's Standard Colors, Add  0.35 
    For Interlocking Tiles, Add  2.78 
    For Mechanically Fastened, Add  3.40 
    For Ethylene Propylene Diene Monomer (EPDM) Top Wearing Surface, Add  1.50 

XXXXXXX 
. 
 32 18 16 13-0013  Loose Laid Playground Surface Material (32 18 16 13) 

Note: Excludes sub base. 
. 
. 

 32 18 16 13-0014 SF  3" Loose Laid Wood Fiber Safety Surface ..............................................................................................................................1.79 0.31 
. 

 32 18 16 13-0015 SF  6" Loose Laid Wood Fiber Safety Surface ..............................................................................................................................2.44 0.39 
. 

 32 18 16 13-0016 SF  9" Loose Laid Wood Fiber Safety Surface ..............................................................................................................................3.17 0.48 
. 

 32 18 16 13-0017 SF  12" Loose Laid Wood Fiber Safety Surface ............................................................................................................................4.48 0.71 
. 

 32 18 16 13-0018 SF  3" Loose Laid Synthetic Fiber Safety Surface .........................................................................................................................2.87 0.31 
. 

 32 18 16 13-0019 SF  6" Loose Laid Synthetic Fiber Safety Surface .........................................................................................................................3.55 0.39 
. 

 32 18 16 13-0020 SF  9" Loose Laid Synthetic Fiber Safety Surface .........................................................................................................................5.66 0.48 
. 

 32 18 16 13-0021 SF  12" Loose Laid Synthetic Fiber Safety Surface .......................................................................................................................6.94 0.71 
. 

 32 18 16 13-0022 SF 8" FIBAR System .................................................................................................................................................................. 11.52 1.18 
Note: Includes drainage system on 6" centers, felt, edge railing and 8" wood fiber. 

. 
 32 18 16 13-0023 SF 12" FIBAR System ................................................................................................................................................................ 14.57 1.58 

Note: Includes drainage system on 6" centers, felt, edge railing and 12" wood fiber. 

XXXXXXX 
. 
 32 18 16 13-0024  Poured In Place Playground Surfacing (32 18 16 13) 

Note: Includes SBR base mat, 100% color ethylene propylene diene monomer (EPDM) top surface and 5 year 
warranty. Includes primer for base mat and top surface. Includes all colors. Excludes base preparation. 

. 

. 
 32 18 16 13-0025 SF Up To 4' Critical Fall Height (1-3/4") Poured In Place Rubber Playground Surfacing ............................................................ 13.60 2.42 

    For Up To 2,000, Add  3.14 
    For >2,000 To 3,000, Add  2.20 
    For >3,000 To 4,000, Add  1.49 
    For >4,000 To 5,000, Add  0.95 
    For >5,000 To 7,000, Add  0.39 
    For Aliphatic (Non Yellowing) Binder, Add  2.95 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.41 
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. 
 32 18 16 13-0026 SF 5' Critical Fall Height (2") Poured In Place Rubber Playground Surfacing ............................................................................ 14.03 2.69 

    For Up To 2,000, Add  3.23 
    For >2,000 To 3,000, Add  2.27 
    For >3,000 To 4,000, Add  1.54 
    For >4,000 To 5,000, Add  0.98 
    For >5,000 To 7,000, Add  0.40 
    For Aliphatic (Non Yellowing) Binder, Add  2.95 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.41 

. 
 32 18 16 13-0027 SF 6' Critical Fall Height (2-1/2") Poured In Place Rubber Playground Surfacing ...................................................................... 15.14 3.07 

    For Up To 2,000, Add  3.49 
    For >2,000 To 3,000, Add  2.45 
    For >3,000 To 4,000, Add  1.66 
    For >4,000 To 5,000, Add  1.06 
    For >5,000 To 7,000, Add  0.44 
    For Aliphatic (Non Yellowing) Binder, Add  2.95 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.41 

. 
 32 18 16 13-0028 SF 7' Critical Fall Height (3") Poured In Place Rubber Playground Surfacing ............................................................................ 16.36 3.27 

    For Up To 2,000, Add  3.77 
    For >2,000 To 3,000, Add  2.65 
    For >3,000 To 4,000, Add  1.79 
    For >4,000 To 5,000, Add  1.14 
    For >5,000 To 7,000, Add  0.47 
    For Aliphatic (Non Yellowing) Binder, Add  2.95 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.41 

. 
 32 18 16 13-0029 SF 8' Critical Fall Height (3-1/2") Poured In Place Rubber Playground Surfacing ...................................................................... 17.56 3.44 

    For Up To 2,000, Add  4.05 
    For >2,000 To 3,000, Add  2.84 
    For >3,000 To 4,000, Add  1.92 
    For >4,000 To 5,000, Add  1.23 
    For >5,000 To 7,000, Add  0.50 
    For Aliphatic (Non Yellowing) Binder, Add  2.95 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.41 

. 
 32 18 16 13-0030 SF 9' Critical Fall Height (4") Poured In Place Rubber Playground Surfacing ............................................................................ 18.59 3.64 

    For Up To 2,000, Add  4.28 
    For >2,000 To 3,000, Add  3.00 
    For >3,000 To 4,000, Add  2.04 
    For >4,000 To 5,000, Add  1.30 
    For >5,000 To 7,000, Add  0.53 
    For Aliphatic (Non Yellowing) Binder, Add  2.95 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.41 

. 
 32 18 16 13-0031 SF 10' Critical Fall Height (4-1/2") Poured In Place Rubber Playground Surfacing .................................................................... 19.79 3.84 

    For Up To 2,000, Add  4.56 
    For >2,000 To 3,000, Add  3.20 
    For >3,000 To 4,000, Add  2.17 
    For >4,000 To 5,000, Add  1.38 
    For >5,000 To 7,000, Add  0.57 
    For Aliphatic (Non Yellowing) Binder, Add  2.95 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.41 

. 
 32 18 16 13-0032 SF 12' Critical Fall Height (5-1/2") Poured In Place Rubber Playground Surfacing .................................................................... 22.21 4.30 

    For Up To 2,000, Add  5.12 
    For >2,000 To 3,000, Add  3.59 
    For >3,000 To 4,000, Add  2.43 
    For >4,000 To 5,000, Add  1.55 
    For >5,000 To 7,000, Add  0.64 
    For Aliphatic (Non Yellowing) Binder, Add  2.95 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.41 

. 
 32 18 16 13-0033 SF Top Only (1/2") Poured In Place Playground Surfacing .......................................................................................................... 8.89  

Note: Not used with new surfacing system tasks. 
    For Up To 2,000, Add  3.13 
    For >2,000 To 3,000, Add  2.02 
    For >3,000 To 4,000, Add  1.22 
    For >4,000 To 5,000, Add  0.73 
    For >5,000 To 7,000, Add  0.33 
    For Aliphatic (Non Yellowing) Binder, Add  2.95 
    For Each 10% Of Area In Black Instead Of Color, Deduct  -0.41 

. 
 32 18 16 13-0034 EA Simple Graphics Including Hopscotch, Four Square Or Geometric Shapes (5 Per 1,000 SF) For Poured In Place 

Playground Surfacing...................................................................................................................................................... 2,387.73  

XXXXXXX 
. 
 32 18 16 13-0035  Synthetic Playground Turf (Sporturf) (32 18 16 13) 

Note: Excludes base preparation, aggregate, or drainage. 
. 
. 

 32 18 16 13-0036 SF 60 OZ/SY Face Weight, Tufted Polyethylene Monofilament Classic Spine/ Texturized Polypropylene Synthetic 
Turf (Sporturf PL929) ............................................................................................................................................................. 7.66  

. 
 32 18 16 13-0037 SF 71 OZ/SY Face Weight, Tufted Polyethylene Monofilament Classic Spine/ Texturized Polypropylene Synthetic 

Turf (Mirage PL906) ............................................................................................................................................................... 6.78  
. 

 32 18 16 13-0038 SF 2" Foam Padding (Sporturf) .................................................................................................................................................... 4.43  
. 

 32 18 16 13-0039 CF Sand/Ruber Infill (Sporturf) ................................................................................................................................................... 45.77  

XXXXXXX 
. 
 32 18 23  Athletic Surfacing (32 18) 
. 
. 
 32 18 23 29  Synthetic Field Sport Surfacing (32 18 23)
. 
. 
 32 18 23 29-0001  Synthetic Field Sport Surfacing (32 18 23 29) 
. 
. 
 32 18 23 29-0002  Synthetic Turf (AstroTurf) (32 18 23 29-0001) 

Note: Tasks include labor, equipment and material required to install the task. 
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. 

. 
 32 18 23 29-0003  Tufted Monofilament Polyethylene Synthetic Turf (AstroTurf® GameDay 

Grass™ MT) (32 18 23 29-0002) 
. 
. 
 32 18 23 29-0004  38 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf 

(AstroTurf® GameDay Grass™ MT 38) (32 18 23 29-0003) 
. 
. 

 32 18 23 29-0005 SF 38 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf With Ambient Rubber Infill (AstroTurf® 
GameDay Grass™ MT 38) ....................................................................................................................................................6.11  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.26 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.31 
    For Cryo Rubber And Sand Infill, Add  0.36 

. 
 32 18 23 29-0006 EA Football Markings For AstroTurf® GameDay Grass™ MT 38 Fields ............................................................................. 18,924.98  

. 
 32 18 23 29-0007 EA Baseball Markings For AstroTurf® GameDay Grass™ MT 38 Fields ............................................................................ 15,425.64  

. 
 32 18 23 29-0008 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ MT 38 Fields ........................ 4,641.98  

Note: Per sport. 
. 

 32 18 23 29-0009 EA Endzone Lettering For AstroTurf® GameDay Grass™ MT 38 Fields............................................................................... 1,713.96  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0010 EA Colored Endzone For AstroTurf® GameDay Grass™ MT 38 Fields ................................................................................ 1,642.54  

Note: Per endzone. 
. 

 32 18 23 29-0011 EA Simple Logo For AstroTurf® GameDay Grass™ MT 38 Fields ...................................................................................... 14,283.00  
Note: Block letter. 

. 
 32 18 23 29-0012 EA Deluxe Logo For AstroTurf® GameDay Grass™ MT 38 Fields ..................................................................................... 20,710.35  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0013  41 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf 

(AstroTurf® GameDay Grass™ MT 41) (32 18 23 29-0003) 
. 
. 

 32 18 23 29-0014 SF 41 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf With Ambient Rubber Infill (AstroTurf® 
GameDay Grass™ MT 41) ....................................................................................................................................................6.97  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.26 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.31 
    For Cryo Rubber And Sand Infill, Add  0.36 

. 
 32 18 23 29-0015 EA Football Markings For AstroTurf® GameDay Grass™ MT 41 Fields ............................................................................. 19,282.17  

. 
 32 18 23 29-0016 EA Baseball Markings For AstroTurf® GameDay Grass™ MT 41 Fields ............................................................................ 15,997.06  

. 
 32 18 23 29-0017 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ MT 41 Fields ........................ 4,999.08  

Note: Per sport. 
. 

 32 18 23 29-0018 EA Endzone Lettering For AstroTurf® GameDay Grass™ MT 41 Fields............................................................................... 1,856.80  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0019 EA Colored Endzone For AstroTurf® GameDay Grass™ MT 41 Fields ................................................................................ 1,713.97  

Note: Per endzone. 
. 

 32 18 23 29-0020 EA Simple Logo For AstroTurf® GameDay Grass™ MT 41 Fields ...................................................................................... 14,997.24  
Note: Block letter. 

. 
 32 18 23 29-0021 EA Deluxe Logo For AstroTurf® GameDay Grass™ MT 41 Fields ..................................................................................... 21,746.00  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0022  45 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf 

(AstroTurf® GameDay Grass™ MT 45) (32 18 23 29-0003) 
. 
. 

 32 18 23 29-0023 SF 45 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf With Ambient Rubber Infill (AstroTurf® 
GameDay Grass™ MT 45) ....................................................................................................................................................7.09  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.26 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.31 
    For Cryo Rubber And Sand Infill, Add  0.36 

. 
 32 18 23 29-0024 EA Football Markings For AstroTurf® GameDay Grass™ MT 45 Fields ............................................................................. 19,639.24  

. 
 32 18 23 29-0025 EA Baseball Markings For AstroTurf® GameDay Grass™ MT 45 Fields ............................................................................ 17,282.53  

. 
 32 18 23 29-0026 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ MT 45 Fields ........................ 5,356.16  

Note: Per sport. 
. 

 32 18 23 29-0027 EA Endzone Lettering For AstroTurf® GameDay Grass™ MT 45 Fields............................................................................... 1,999.63  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0028 EA Colored Endzone For AstroTurf® GameDay Grass™ MT 45 Fields ................................................................................ 1,785.39  

Note: Per endzone. 
. 

 32 18 23 29-0029 EA Simple Logo For AstroTurf® GameDay Grass™ MT 45 Fields ...................................................................................... 15,711.39  
Note: Block letter. 

. 
 32 18 23 29-0030 EA Deluxe Logo For AstroTurf® GameDay Grass™ MT 45 Fields ..................................................................................... 22,781.52  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0031  Tufted Monofilament Polyethylene Synthetic Turf With Nylon Root Zone 

(AstroTurf® GameDay Grass™ 3D) (32 18 23 29-0002) 
. 
. 
 32 18 23 29-0032  52 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With 

Nylon Root Zone (AstroTurf® GameDay Grass™ 3DX 52) (32 18 23 29-0031) 
. 
. 

 32 18 23 29-0033 SF 52 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With Nylon Root Zone And Ambient Rubber 
Infill (AstroTurf® GameDay Grass™ 3DX 52) ........................................................................................................................7.90  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.20 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.25 
    For Cryo Rubber And Sand Infill, Add  0.30 

. 
 32 18 23 29-0034 EA Football Markings For AstroTurf® GameDay Grass™ 3DX 52 Fields ........................................................................... 20,353.28  

. 
 32 18 23 29-0035 EA Baseball Markings For AstroTurf® GameDay Grass™ 3DX 52 Fields .......................................................................... 21,710.16  
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. 
 32 18 23 29-0036 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ 3DX 52 Fields ...................... 6,070.28  

Note: Per sport. 
. 

 32 18 23 29-0037 EA Endzone Lettering For AstroTurf® GameDay Grass™ 3DX 52 Fields ............................................................................. 2,285.28  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0038 EA Colored Endzone For AstroTurf® GameDay Grass™ 3DX 52 Fields .............................................................................. 1,928.20  

Note: Per endzone. 
. 

 32 18 23 29-0039 EA Simple Logo For AstroTurf® GameDay Grass™ 3DX 52 Fields .................................................................................... 17,139.60  
Note: Block letter. 

. 
 32 18 23 29-0040 EA Deluxe Logo For AstroTurf® GameDay Grass™ 3DX 52 Fields .................................................................................... 24,852.42  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0041  60 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With 

Nylon Root Zone (AstroTurf® GameDay Grass™ 3DX 60) (32 18 23 29-0031) 
. 
. 

 32 18 23 29-0042 SF 60 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With Nylon Root Zone And Ambient Rubber 
Infill (AstroTurf® GameDay Grass™ 3DX 60)........................................................................................................................ 8.16  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.20 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.25 
    For Cryo Rubber And Sand Infill, Add  0.30 

. 
 32 18 23 29-0043 EA Football Markings For AstroTurf® GameDay Grass™ 3DX 60 Fields ........................................................................... 20,710.35  

. 
 32 18 23 29-0044 EA Baseball Markings For AstroTurf® GameDay Grass™ 3DX 60 Fields .......................................................................... 24,138.27  

. 
 32 18 23 29-0045 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ 3DX 60 Fields ...................... 6,427.35  

Note: Per sport. 
. 

 32 18 23 29-0046 EA Endzone Lettering For AstroTurf® GameDay Grass™ 3DX 60 Fields ............................................................................. 2,428.11  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0047 EA Colored Endzone For AstroTurf® GameDay Grass™ 3DX 60 Fields .............................................................................. 1,999.62  

Note: Per endzone. 
. 

 32 18 23 29-0048 EA Simple Logo For AstroTurf® GameDay Grass™ 3DX 60 Fields .................................................................................... 17,853.75  
Note: Block letter. 

. 
 32 18 23 29-0049 EA Deluxe Logo For AstroTurf® GameDay Grass™ 3DX 60 Fields .................................................................................... 25,887.94  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0050  52 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf 

With Nylon Root Zone (AstroTurf® GameDay Grass™ 3D 52) (32 18 23 29-0031) 
. 
. 

 32 18 23 29-0051 SF 52 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf With Nylon Root Zone And Ambient 
Rubber Infill (AstroTurf® GameDay Grass™ 3D 52) ............................................................................................................. 8.18  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.20 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.25 
    For Cryo Rubber And Sand Infill, Add  0.30 

. 
 32 18 23 29-0052 EA Football Markings For AstroTurf® GameDay Grass™ 3D 52 Fields .............................................................................. 21,067.42  

. 
 32 18 23 29-0053 EA Baseball Markings For AstroTurf® GameDay Grass™ 3D 52 Fields ............................................................................. 24,281.10  

. 
 32 18 23 29-0054 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ 3D 52 Fields ........................ 6,784.42  

Note: Per sport. 
. 

 32 18 23 29-0055 EA Endzone Lettering For AstroTurf® GameDay Grass™ 3D 52 Fields ............................................................................... 2,570.94  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0056 EA Colored Endzone For AstroTurf® GameDay Grass™ 3D 52 Fields ................................................................................ 2,071.04  

Note: Per endzone. 
. 

 32 18 23 29-0057 EA Simple Logo For AstroTurf® GameDay Grass™ 3D 52 Fields ...................................................................................... 18,567.90  
Note: Block letter. 

. 
 32 18 23 29-0058 EA Deluxe Logo For AstroTurf® GameDay Grass™ 3D 52 Fields ...................................................................................... 26,923.46  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0059  60 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf 

With Nylon Root Zone (AstroTurf® GameDay Grass™ 3D 60) (32 18 23 29-0031) 
. 
. 

 32 18 23 29-0060 SF 60 Oz/SY Face Weight, Tufted Monofilament Polyethylene Synthetic Turf With Nylon Root Zone And Ambient 
Rubber Infill (AstroTurf® GameDay Grass™ 3D 60) ............................................................................................................. 8.32  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.20 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.25 
    For Cryo Rubber And Sand Infill, Add  0.30 

. 
 32 18 23 29-0061 EA Football Markings For AstroTurf® GameDay Grass™ 3D 60 Fields .............................................................................. 21,424.50  

. 
 32 18 23 29-0062 EA Baseball Markings For AstroTurf® GameDay Grass™ 3D 60 Fields ............................................................................. 25,852.23  

. 
 32 18 23 29-0063 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ 3D 60 Fields ........................ 7,141.50  

Note: Per sport. 
. 

 32 18 23 29-0064 EA Endzone Lettering For AstroTurf® GameDay Grass™ 3D 60 Fields ............................................................................... 2,856.60  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0065 EA Colored Endzone For AstroTurf® GameDay Grass™ 3D 60 Fields ................................................................................ 2,142.45  

Note: Per endzone. 
. 

 32 18 23 29-0066 EA Simple Logo For AstroTurf® GameDay Grass™ 3D 60 Fields ...................................................................................... 19,282.05  
Note: Block letter. 

. 
 32 18 23 29-0067 EA Deluxe Logo For AstroTurf® GameDay Grass™ 3D 60 Fields ...................................................................................... 27,958.97  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0068  Tufted Monofilament Polyethylene Synthetic Turf (AstroTurf® GameDay 

Grass™ XPe) (32 18 23 29-0002) 
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. 

. 
 32 18 23 29-0069  38 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With 

Nylon Root Zone (AstroTurf® GameDay Grass™ XPe 38) (32 18 23 29-0068) 
. 
. 

 32 18 23 29-0070 SF 38 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With Nylon Root Zone And Ambient Rubber 
Infill (AstroTurf® GameDay Grass™ XPe 38) ........................................................................................................................6.71  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.26 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.31 
    For Cryo Rubber And Sand Infill, Add  0.36 

. 
 32 18 23 29-0071 EA Football Markings For AstroTurf® GameDay Grass™ XPe 38 Fields ............................................................................ 18,210.93  

. 
 32 18 23 29-0072 EA Baseball Markings For AstroTurf® GameDay Grass™ XPe 38 Fields ........................................................................... 13,426.10  

. 
 32 18 23 29-0073 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ XPe 38 Fields ...................... 3,927.85  

Note: Per sport. 
. 

 32 18 23 29-0074 EA Endzone Lettering For AstroTurf® GameDay Grass™ XPe 38 Fields ............................................................................. 1,428.31  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0075 EA Colored Endzone For AstroTurf® GameDay Grass™ XPe 38 Fields .............................................................................. 1,499.72  

Note: Per endzone. 
. 

 32 18 23 29-0076 EA Simple Logo For AstroTurf® GameDay Grass™ XPe 38 Fields .................................................................................... 12,854.78  
Note: Block letter. 

. 
 32 18 23 29-0077 EA Deluxe Logo For AstroTurf® GameDay Grass™ XPe 38 Fields .................................................................................... 18,639.43  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0078  42 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With 

Nylon Root Zone (AstroTurf® GameDay Grass™ XPe 42) (32 18 23 29-0068) 
. 
. 

 32 18 23 29-0079 SF 42 Oz/SY Face Weight, Tufted Slit-Film Polyethylene Synthetic Turf With Nylon Root Zone And Ambient Rubber 
Infill (AstroTurf® GameDay Grass™ XPe 42) ........................................................................................................................5.93  

    For Ambient Rubber And Sand Infill, Add  0.10 
    For Cryo Rubber Infill, Add  0.26 
    For Ethylene Propylene Diene Monomer (EPDM) Rubber Infill, Add  0.31 
    For Cryo Rubber And Sand Infill, Add  0.36 

. 
 32 18 23 29-0080 EA Football Markings For AstroTurf® GameDay Grass™ XPe 42 Fields ............................................................................ 18,567.90  

. 
 32 18 23 29-0081 EA Baseball Markings For AstroTurf® GameDay Grass™ XPe 42 Fields ........................................................................... 14,283.00  

. 
 32 18 23 29-0082 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® GameDay Grass™ XPe 42 Fields ...................... 4,284.90  

Note: Per sport. 
. 

 32 18 23 29-0083 EA Endzone Lettering For AstroTurf® GameDay Grass™ XPe 42 Fields ............................................................................. 1,571.13  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0084 EA Colored Endzone For AstroTurf® GameDay Grass™ XPe 42 Fields .............................................................................. 1,571.13  

Note: Per endzone. 
. 

 32 18 23 29-0085 EA Simple Logo For AstroTurf® GameDay Grass™ XPe 42 Fields .................................................................................... 13,568.85  
Note: Block letter. 

. 
 32 18 23 29-0086 EA Deluxe Logo For AstroTurf® GameDay Grass™ XPe 42 Fields .................................................................................... 19,674.83  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0087  Tufted Monofilament Nylon Synthetic Turf With Nylon Root Zone And 

Attached Pad (AstroTurf® PureGrass®) (32 18 23 29-0002) 
. 
. 

 32 18 23 29-0088 SF Tufted Monofilament Nylon Synthetic Turf With Nylon Root Zone And Attached Pad (AstroTurf® PureGrass®) ................. 12.90  
. 

 32 18 23 29-0089 SF Tufted Monofilament Nylon Synthetic Turf With Nylon Root Zone And Ambient Rubber Infill (AstroTurf® 
PureGrass®) ........................................................................................................................................................................ 11.59  

. 
 32 18 23 29-0090 EA Football Markings For AstroTurf® PureGrass® Fields ................................................................................................... 35,238.64  

. 
 32 18 23 29-0091 EA Baseball Markings For AstroTurf® PureGrass® Fields .................................................................................................. 41,864.72  

. 
 32 18 23 29-0092 EA Soccer, Lacrosse, Softball Or Field Hockey Markings For AstroTurf® PureGrass® Fields ........................................... 10,240.29  

Note: Per sport. 
. 

 32 18 23 29-0093 EA Endzone Lettering For AstroTurf® PureGrass® Fields .................................................................................................... 3,915.40  
Note: Per letter. Excludes outline. 

. 
 32 18 23 29-0094 EA Colored Endzone For AstroTurf® PureGrass® Fields ..................................................................................................... 2,906.28  

Note: Per endzone. 
. 

 32 18 23 29-0095 EA Simple Logo For AstroTurf® PureGrass® Fields ........................................................................................................... 26,156.52  
Note: Block letter. 

. 
 32 18 23 29-0096 EA Deluxe Logo For AstroTurf® PureGrass® Fields ........................................................................................................... 38,401.09  

Note: Graphic. 

XXXXXXX 
. 
 32 18 23 29-0097  Synthetic Turf (G9 Turf) (32 18 23 29-0001) 

Note: Tasks include labor, equipment and material required to install the task. 
. 
. 

 32 18 23 29-0098 SF 2-1/2" Height, 53 Ounce, Tufted 3/8" Gauge Monofilament Synthetic Turf With Thatch Layer And Ethylene 
Propylene Diene Monomer (EPDM) Infill (G9 Turf Playmaker Turf) .......................................................................................7.27  

Note: For football and multi-sport fields. Excludes preparation of sub-base, grooming, sports lines and logos. 
    For >35,000, Deduct  -0.66 

. 
 32 18 23 29-0099 SF 2" Height, 48 Ounce, Tufted 3/8" Gauge Monofilament Synthetic Turf With Thatch Layer And Ethylene Propylene 

Diene Monomer (EPDM) Infill (G9 Turf Striker Turf) ..............................................................................................................7.20  
Note: For all sports other than football. Excludes preparation of sub-base, grooming, sports lines and logos. 

    For >35,000, Deduct  -0.66 
. 

 32 18 23 29-0100 SF 1-3/4" Height, 72 Ounce, Tufted 3/8" Gauge, Two-Color Monofilament Synthetic Turf With Thatch Layer And 
Acrylic Coated Sand Infill (G9 Turf Perennial Turf) ................................................................................................................7.51  

Note: For landscaped areas or playgrounds. Excludes preparation of sub-base, grooming, sports lines and logos. 
. 

 32 18 23 29-0101 EA Football Inlays For G9 Synthetic Turf ............................................................................................................................. 48,715.33  
Note: Includes field grid, numbers, arrows, coach's box and kick off lines. 

. 
 32 18 23 29-0102 EA Soccer Inlays For G9 Synthetic Turf .............................................................................................................................. 21,109.98  

. 
 32 18 23 29-0103 EA Boys Lacrosse Inlays For G9 Synthetic Turf .................................................................................................................. 21,109.98  

. 
 32 18 23 29-0104 EA Girls Lacrosse Inlays For G9 Synthetic Turf ................................................................................................................... 21,109.98  

. 
 32 18 23 29-0105 EA Field Hockey Inlays For G9 Synthetic Turf ..................................................................................................................... 21,109.98  
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. 
 32 18 23 29-0106 EA Endzone Lettering For G9 Synthetic Turf ......................................................................................................................... 2,435.77  

Note: Priced per letter. Includes single color outlining. 
. 

 32 18 23 29-0107 SF Ethylene Propylene Diene Monomer (EPDM) Black Infill For G9 Synthetic Turf ..................................................................... 2.28  
. 

 32 18 23 29-0108 SF Ethylene Propylene Diene Monomer (EPDM) Color Infill For G9 Synthetic Turf ..................................................................... 5.95  
. 

 32 18 23 29-0109 SF Styrene-Butadiene Rubber (SBR) Infill For G9 Synthetic Turf ................................................................................................ 1.70  
. 

 32 18 23 29-0110 SF Sand Infill For G9 Synthetic Turf ............................................................................................................................................. 0.86  
. 

 32 18 23 29-0111 SF Acrylic Coated Sand Infill For G9 Synthetic Turf ..................................................................................................................... 1.41  
. 

 32 18 23 29-0112 EA Gmax Compaction And Hardness Test For G9 Synthetic Turf ......................................................................................... 1,623.84  
Note: Includes a comprehensive report. 

. 
 32 18 23 29-0113 EA Safety Bridge Over Track For G9 Synthetic Turf ............................................................................................................ 16,238.44  

. 
 32 18 23 29-0114 SF Clean And Groom Synthetic Turf ............................................................................................................................................ 0.53  

Note: Includes using equipment to pick up metal particles in the field, air vacuum the top 2-5 mm of infill, clean 
and screen to remove broken strands, dirt, bandage, etc. 

    For >10,000 To 30,000, Deduct  -0.21 
    For >30,000 To 60,000, Deduct  -0.37 
    For >60,000, Deduct  -0.41 

. 
 32 18 23 29-0115 SF Rejuvenate Synthetic Turf And Reinstall Existing Infill ............................................................................................................ 3.64  

Note: Includes using equipment to extract 10 to 20 mm of infill by delivering high pressure air into the carpet, 
decompacting the surface and driving out the infill leaving the fiber standing straight up. Includes reinstalling the 
old infill that was removed. 

. 
 32 18 23 29-0116 SF Rejuvenate Synthetic Turf For Installation Of New Infill .......................................................................................................... 4.05  

Note: Includes using equipment to extract 10 to 20 mm of infill by delivering high pressure air into the carpet, 
decompacting the surface and driving out the infill leaving the fiber standing straight up. Includes disposing of the 
old infill. Excludes new infill. 

. 
 32 18 23 29-0117 SF Drainage Layer For G9 Synthetic Turf .................................................................................................................................... 3.32  

Note: Used for drainage over asphalt or on roof tops. 
. 

 32 18 23 29-0118 SF 15 mm, Shock Pad For G9 Synthetic Turf............................................................................................................................... 2.04  
Note: Used for additional Gmax for a stone base field. 

. 
 32 18 23 29-0119 EA Single Visit Repair Call To Repair Up To 300 LF Of Inlay Lines Or Seams On G9 Synthetic Turf ................................... 3,236.20  

Note: Includes field inspection and report. 
. 

 32 18 23 29-0120 LF Repair Inlay Lines Or Seams On G9 Synthetic Turf ................................................................................................................ 8.90  
Note: Linear foot price for repairs over the initial repair call maximum of 300 LF. 

. 
 32 18 23 29-0121 LF Nailer Used To Attach G9 Synthetic Turf ................................................................................................................................ 3.56  

. 
 32 18 23 29-0122 SF Removal And Recycling Of Existing Field ............................................................................................................................... 2.51  

Note: Includes removal, shipping and recycling of infill, fibers and backing. 

XXXXXXX 
. 
 32 18 23 33  Running Track Surfacing (32 18 23)
. 
. 
 32 18 23 33-0001  Running Track Surfacing (32 18 23 33) 
. 
. 

 32 18 23 33-0002 SY  2-1/2" Asphaltic Concrete Running Track Surfacing ............................................................................................................. 29.97  

XXXXXXX 
. 
 32 18 23 33-0003  Running Track Seal And Colored Surfaces (32 18 23 33) 
. 
. 

 32 18 23 33-0004 SY 1 Seal Coat, Striping Of Track .............................................................................................................................................. 17.53  
Note: Includes certification. 

XXXXXXX 
. 
 32 18 23 39  Synthetic Running Track Surfacing (32 18 23)
. 
. 
 32 18 23 39-0001  Synthetic Running Track Surfacing (XPLODE™) And Striping (32 18 23 39) 

Note: Includes labor, equipment and material required to install the task. Excludes asphalt base. 
. 
. 

 32 18 23 39-0002 SY Paved-In-Place Styrene-Butadiene Rubber (SBR) Or Ethylene Propylene Diene Monomer (EPDM) Rubber 
Granule Base Mat With Polyurethane Binder, Synthetic Running Track Surfacing (XPLODE™ M100) .............................. 50.92 6.02 

    For Up To 4,000, Add  17.82 
    For >5,500, Deduct  -5.60 

. 
 32 18 23 39-0003 SY Paved-In-Place Styrene-Butadiene Rubber (SBR) Granule Base Mat With Polyurethane Binder Finished With A 

Textured And Pigmented Polyurethane And Ethylene Propylene Diene Monomer (EPDM) Rubber Structural 
Spray Coat, Synthetic Running Track Surfacing (XPLODE™ MS200) ................................................................................ 68.34 6.02 

    For Up To 4,000, Add  23.92 
    For >5,500, Deduct  -7.52 
    For Custom Color Upgrade, Add  6.49 
    For Aliphatic Top Coating, Add  12.30 

. 
 32 18 23 39-0004 SY Paved-In-Place Ethylene Propylene Diene Monomer (EPDM) Rubber Granule Base Mat With Polyurethane 

Binder, Two-Component Polyurethane Sealer Layer And Two-Component Polyurethane Wearing Layer With 
Embedded Ethylene Propylene Diene Monomer (EPDM) Rubber, Synthetic Running Track Surfacing 
(XPLODE™ MSX500) ........................................................................................................................................................ 114.85 6.02 

    For Up To 4,000, Add  40.20 
    For >5,500, Deduct  -6.89 
    For Custom Color Upgrade, Add  8.84 
    For Aliphatic Top Coating, Add  16.42 

. 
 32 18 23 39-0005 SY Full Pour Two-Component Polyurethane Track System With Embedded Ethylene Propylene Diene Monomer 

(EPDM) Rubber Surface, Synthetic Running Track Surfacing (XPLODE™ MSX5000) ..................................................... 148.36 6.02 
    For Up To 4,000, Add  51.93 
    For >5,500, Deduct  -8.90 
    For Custom Color Upgrade, Add  11.57 
    For Aliphatic Top Coating, Add  16.91 

. 
 32 18 23 39-0006 SY Latex Binder, Synthetic Running Track Surfacing (XPLODE™ Plexitrac® Lightning) ........................................................... 46.39  

    For Up To 4,000, Add  16.24 
    For >5,500, Deduct  -5.10 

. 
 32 18 23 39-0007 SY Latex Binder, Synthetic Running Track Surfacing (XPLODE™ Plexitrac® Accelerator) ....................................................... 52.21  

    For Up To 4,000, Add  18.27 
    For >5,500, Deduct  -7.57 
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. 
 32 18 23 39-0008 SY Spray Retop XPLODE™ M100/MS200 Running Tracks ....................................................................................................... 45.86  

    For Up To 4,000, Add  16.05 
    For >5,500, Deduct  -4.49 

. 
 32 18 23 39-0009 SY Sandwich Retop XPLODE™ MSX500 Running Tracks ........................................................................................................ 88.77  

    For Up To 4,000, Add  31.07 
    For >5,500, Deduct  -9.36 

. 
 32 18 23 39-0010 SY Retop XPLODE™ Plexitrac® Lightning Running Tracks....................................................................................................... 25.82  

Note: Two layers. 
    For Up To 4,000, Add  9.04 
    For >5,500, Deduct  -4.27 

. 
 32 18 23 39-0011 SY Retop XPLODE™ Plexitrac® Accelerator Running Tracks ................................................................................................... 31.44  

Note: Two layers. 
    For Up To 4,000, Add  11.00 
    For >5,500, Deduct  -4.27 

. 
 32 18 23 39-0012 EA Restripe XPLODE™ Running Track .............................................................................................................................. 10,673.44  

Note: Includes two coats of acrylic resurfacer and two coats of color. 
    For College Track Restriping, Add  1,940.62 

XXXXXXX 
. 
 32 18 23 53  Tennis Court Surfacing (32 18 23) 
. 
. 
 32 18 23 53-0001  Tennis Court Surfacing (32 18 23 53) 

See CSI section 32 18 23 61-0000 for 100% acrylic tennis court surfacing. 
. 
. 

 32 18 23 53-0002 SY Tennis Court Bituminous Pavement, 2-1/2" Thick ................................................................................................................. 32.01  

XXXXXXX 
. 
 32 18 23 53-0003  Tennis Court Markings (32 18 23 53) 
. 
. 

 32 18 23 53-0004 EA  Paint Markings On Asphalt Tennis Court 2 Coats ............................................................................................................... 478.28  

XXXXXXX 
. 
 32 18 23 56  Natural Tennis Court Surfacing (32 18 23)
. 
. 

 32 18 23 56-0001 SY Clay Tennis Court ................................................................................................................................................................. 44.26  
. 

 32 18 23 56-0002 SY Tennis Court, Pulverized Natural Greenstone, Fast Dry ....................................................................................................... 49.25  
Note: Includes 4" base. 

. 
 32 18 23 56-0003 SY Tennis Court, Rubber-Cork Base Resilient Pavement .......................................................................................................... 18.14  

. 
 32 18 23 56-0004 SY Resurface Clay Tennis Court ................................................................................................................................................ 12.81  

. 
 32 18 23 56-0005 SY Resurface Tennis Court, Pulverized Natural Greenstone ..................................................................................................... 10.85  

. 
 32 18 23 56-0006 SY  Resurface Tennis Court, Resilient Pavement .........................................................................................................................7.60  

XXXXXXX 
. 
 32 18 23 61  Multi-Use, Tennis Court, Basketball Court Athletic Surfacing (32 18 23)
. 
. 
 32 18 23 61-0001  100% Acrylic Athletic Surfacing System (Plexipave®) (32 18 23 61) 

Note: Excludes asphalt or concrete sub base and repairs of sub base. 
. 
. 
 32 18 23 61-0002  Surface Preparation For Athletic Surfacing System (Plexipave®) (32 18 23 61-0001) 
. 
. 

 32 18 23 61-0003 SY 100% Acrylic Resurfacer, Athletic Surfacing System (California Products Plexipave® Acrylic Resurfacer), Per 
Coat .......................................................................................................................................................................................1.39  

Note: Includes ultra fine silica sand. Applied with rubber squeegee. 
. 

 32 18 23 61-0004 SY Acid Etching Concrete Pre-Treatment For Plexipave® Athletic Surfacing System (California Products Plexipave® 
Concrete Preparer®), Per Coat .............................................................................................................................................0.77  

Note: For previously uncoated portland cement concrete. Applied with broom. 
. 

 32 18 23 61-0005 SY Two-Part, Water Based Epoxy Primer For Plexipave® Athletic Surfacing System (California Products Plexipave® 
Ti-Coat®), Per Coat ...............................................................................................................................................................1.99  

Note: For new or uncoated portland cement concrete. Applied with a short nap phenolic roller. 
. 

 32 18 23 61-0006 SY Up To 1/2" Thick, Acrylic Latex Patching Compound, Athletic Surfacing System (California Products Plexipave® 
Court Patch Binder), Per Coat ............................................................................................................................................. 81.99  

Note: For patching depressions and uneven texture in new or existing asphalt or concrete surfaces. Includes ultra 
fine silica sand and portland cement. Applied with trowel or metal screed. 

XXXXXXX 
. 
 32 18 23 61-0007  Surface Coatings For Athletic Surfacing System (Plexipave®) (32 18 23 61-0001) 

Note: Standard colors include dark green, Florida green, light green, maroon, Sahara sand, brown, California red, 
and cape gray. 

. 

. 
 32 18 23 61-0008 SY 100% Acrylic Emulsion Color Coating, Athletic Surfacing System (California Products Fortified Plexipave®), First 

Coat .......................................................................................................................................................................................2.99  
Note: Includes ultra fine silica sand. Applied with rubber squeegee. 

    For Pacific Blue, Add  0.17 
    For US Open Blue, Add  0.60 

. 
 32 18 23 61-0009 SY 100% Acrylic Emulsion Color Coating, Athletic Surfacing System (California Products Fortified Plexipave®), 

Second Coat ..........................................................................................................................................................................2.40  
Note: Includes ultra fine silica sand. Applied with rubber squeegee. 

    For Pacific Blue, Add  0.12 
    For US Open Blue, Add  0.43 

. 
 32 18 23 61-0010 SY 100% Acrylic Emulsion Color Coating, Athletic Surfacing System (California Products Fortified Plexipave®), Third 

Coat .......................................................................................................................................................................................2.08  
Note: Price per coat for third or additional coats. Includes ultra fine silica sand. Applied with rubber squeegee. 

    For Pacific Blue, Add  0.10 
    For US Open Blue, Add  0.34 
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. 
 32 18 23 61-0011 SY Non-Textured, 100% Acrylic Emulsion Color Coating Finish, Athletic Surfacing System (California Products 

Plexipave® Plexichrome®), Per Coat .................................................................................................................................... 2.21  
Note: Non-textured finish coat over Plexipave® for faster playing surfaces. Applied with rubber squeegee 
followed by wide hair-type push broom. 

    For Pacific Blue, Add  0.06 
    For US Open Or Australian Open Blue, Add  0.39 
    For Pro Purple, Add  1.01 

XXXXXXX 
. 
 32 18 23 61-0012  Line Striping For Athletic Surfacing System (Plexipave®) (32 18 23 61-0001) 
. 
. 

 32 18 23 61-0013 SY Tennis Or Basketball Court Line Striping For Athletic Surfacing System, Per SY Of Court (California Products 
Plexipave® Hi-Hide Plexicolor®) ........................................................................................................................................... 1.31  

Note: Textured or non-textured highly reflective line marking paint. 

XXXXXXX 
. 
 32 18 23 61-0014  Cushion Coatings For Athletic Surfacing System (Plexipave® 

Plexicushion®) (32 18 23 61-0001) 
. 
. 

 32 18 23 61-0015 SY Resilient Latex Undercoating Base Coat, Athletic Surfacing System (California Products Plexipave® 
Plexicushion® Base Coat), First Coat .................................................................................................................................... 4.99  

Note: Applied with rubber squeegee. 
. 

 32 18 23 61-0016 SY Resilient Latex Undercoating Base Coat, Athletic Surfacing System (California Products Plexipave® 
Plexicushion® Base Coat), Second Coat .............................................................................................................................. 6.87  

Note: Applied with rubber squeegee. 
. 

 32 18 23 61-0017 SY Resilient Latex Undercoating Base Coat, Athletic Surfacing System (California Products Plexipave® 
Plexicushion® Base Coat), Third Coat .................................................................................................................................. 5.89  

Note: Price per coat for third or additional coats. Applied with rubber squeegee. 
. 

 32 18 23 61-0018 SY Resilient Latex Undercoating, Athletic Surfacing System (California Products Plexipave® Plexicushion®), First 
Coat ....................................................................................................................................................................................... 4.37  

Note: Applied with rubber squeegee. 
. 

 32 18 23 61-0019 SY Resilient Latex Undercoating, Athletic Surfacing System (California Products Plexipave® Plexicushion®), Second 
Coat ....................................................................................................................................................................................... 3.29  

Note: Price per coat for second or additional coats. Applied with rubber squeegee. 

XXXXXXX 
. 
 32 18 23 61-0020  Resurface Athletic Court (32 18 23 61) 

Note: Excludes asphalt or concrete sub base and repairs of sub base. 
. 
. 

 32 18 23 61-0021 SY Court Resurfacing System, 2 Coats Resurfacer, 2 Coats Color, And Sand (SealMaster) ...................................................... 2.08  

XXXXXXX 
. 
 32 30  Site Improvements (32) 
. 
. 
 32 31  Fences and Gates (32 30) 
. 
. 
 32 31 11  Gate Operators (32 31) 
. 
. 
 32 31 11 00-0001  Gate Operators (32 31 11) 

Note: Excludes gates, electrical connections, access controls and concrete foundation. 
. 
. 
 32 31 11 00-0002  Swing Gate Actuator (DKS™ DoorKing®) (32 31 11 00-0001) 
. 
. 
 32 31 11 00-0003  Single Gate, Swing Gate Actuator (32 31 11 00-0002) 
. 
. 

 32 31 11 00-0004 EA Up To 10' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Actuator (DKS™ DoorKing® 6003) .......... 1,520.42 188.52 
Note: Includes one primary operator with a 10' wide gate capacity. 

. 
 32 31 11 00-0005 EA Up To 14' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Actuator (DKS™ DoorKing® 6002) .......... 2,015.89 188.52 

Note: Includes one primary operator with a 14' wide gate capacity. 

XXXXXXX 
. 
 32 31 11 00-0006  Dual Gate, Swing Gate Actuator (32 31 11 00-0002) 
. 
. 

 32 31 11 00-0007 EA Up To 10' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Actuator (DKS™ DoorKing® 6003) ........... 3,040.85 377.04 
Note: Includes one primary and one secondary operator each with a 10' wide gate capacity. 

. 
 32 31 11 00-0008 EA Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Actuator (DKS™ DoorKing® 6002) ........... 4,031.79 377.04 

Note: Includes one primary and one secondary operator each with a 14' wide gate capacity. 

XXXXXXX 
. 
 32 31 11 00-0009  Swing Gate Operators (DKS™ DoorKing®) (32 31 11 00-0001) 
. 
. 
 32 31 11 00-0010  Single Gate, Swing Gate Operators (32 31 11 00-0009) 
. 
. 

 32 31 11 00-0011 EA 400 LB Capacity, Up To 10' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6050) ............................................................................................................................................................ 3,070.34 188.52 

Note: Includes one primary operator with a 10' wide and 400 LB gate capacity. 
. 

 32 31 11 00-0012 EA 500 LB Capacity, Up To 14' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6100) ............................................................................................................................................................ 3,337.13 188.52 

Note: Includes one primary operator with a 14' wide and 500 LB gate capacity. 
. 

 32 31 11 00-0013 EA 700 LB Capacity, Up To 18' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6500) ............................................................................................................................................................ 4,518.63 188.52 

Note: Includes one primary operator with an 18' wide and 700 LB gate capacity. 
    For 208/230/460 Volt AC, Add  322.50 

. 
 32 31 11 00-0014 EA 800 LB Capacity, Up To 22' Wide Gate, 1 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 

DoorKing® 6500) ............................................................................................................................................................ 5,115.73 188.52 
Note: Includes one primary operator with a 22' wide and 800 LB gate capacity. 

    For 208/230/460 Volt AC, Add  322.50 

XXXXXXX 



32
 32 Exterior Improvements 

32 30 Site Improvements 
32 31 Fences and Gates 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 32 - 50 Monterey County Facilities

. 
 32 31 11 00-0015  Dual Gate, Swing Gate Operators (32 31 11 00-0009) 
. 
. 

 32 31 11 00-0016 EA 400 LB Capacity, Up To 10' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 
DoorKing® 6050) ............................................................................................................................................................ 5,441.96 377.04 

Note: Includes one primary and one secondary operator each with a 10' wide and 400 LB gate capacity. 
. 

 32 31 11 00-0017 EA 500 LB Capacity, Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 
DoorKing® 6100) ............................................................................................................................................................ 5,975.54 377.04 

Note: Includes one primary and one secondary operator each with a 14' wide and 500 LB gate capacity. 
. 

 32 31 11 00-0018 EA 700 LB Capacity, Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 
DoorKing® 6500) ............................................................................................................................................................ 8,325.82 377.04 

Note: Includes one primary and one secondary operator each with an 18' wide and 700 LB gate capacity. 
    For 208/230/460 Volt AC, Add  322.50 

. 
 32 31 11 00-0019 EA 800 LB Capacity, Up To 22' Wide Gates, 1 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 

DoorKing® 6500) ............................................................................................................................................................ 9,634.36 377.04 
Note: Includes one primary and one secondary operator each with a 22' wide and 800 LB gate capacity. 

    For 208/230/460 Volt AC, Add  322.50 

XXXXXXX 
. 
 32 31 11 00-0020  Sliding Gate Operators (DKS™ DoorKing®) (32 31 11 00-0001) 

Note: Includes 20' of chain. See CSI section 32 31 11 00-0029 for additional chain over 20'. 
. 
. 

 32 31 11 00-0021 EA 300 LB Capacity, Up To 16' Wide Gate, 1/2 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9050) ............................................................................................................................................................................... 1,793.36 188.52 

Note: Includes operator, chain brackets, hardware and 20' of #41 chain. 
. 

 32 31 11 00-0022 EA 1,000 LB Capacity, Up To 30' Wide Gate, 1/2 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9100) ............................................................................................................................................................................... 2,512.55 226.22 

Note: Includes operator, chain brackets, hardware and 20' of #41 chain. 
. 

 32 31 11 00-0023 EA 1,500 LB Capacity, Up To 45' Wide Gate, 1 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9150) ............................................................................................................................................................................... 3,113.41 226.22 

Note: Includes operator, chain brackets, hardware and 20' of #40 chain. 
. 

 32 31 11 00-0024 EA 3,000 LB Capacity, Up To 100' Wide Gate, 1 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9210) ............................................................................................................................................................................... 4,068.66 263.93 

Note: Includes operator, chain brackets, hardware and 20' of #50 chain. 
. 

 32 31 11 00-0025 EA 2,000 LB Capacity, Up To 100' Wide Gate, 1 HP Motor, 208/230 Volt AC, Variable Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9220) ............................................................................................................................................... 4,995.70 263.93 

Note: Includes operator, chain brackets, hardware and 20' of #50 chain. 
. 

 32 31 11 00-0026 EA 5,000 LB Capacity, Up To 100' Wide Gate, 3 HP Motor, 208/230 Volt AC, Variable Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9230) ............................................................................................................................................... 6,822.20 301.63 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 
. 

 32 31 11 00-0027 EA 5,000 LB Capacity, Up To 100' Wide Gate, 3 HP Motor, 208/230 Volt AC, High Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9530) ............................................................................................................................................. 11,418.79 301.63 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 
. 

 32 31 11 00-0028 EA 10,000 LB Capacity, Up To 160' Wide Gate, 5 HP Motor, 208/230 Volt AC, High Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9550) ............................................................................................................................................. 19,374.08 339.34 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 

XXXXXXX 
. 
 32 31 11 00-0029  Accessories For Gate Actuators And Operators (DKS™ DoorKing®) (32 31 11 00-

0001) 
. 
. 

 32 31 11 00-0030 EA Single Channel Detector Loop For Gate Actuators And Operators (DKS™ DoorKing® 9410) ........................................... 517.38  
. 

 32 31 11 00-0031 EA Two Channel Detector Loop For Gate Actuators And Operators (DKS™ DoorKing® 9409) ........................................... 1,008.08  
. 

 32 31 11 00-0032 EA Heater Kit For Gate Actuators And Operators (DKS™ DoorKing® 1601) ........................................................................... 658.99  
. 

 32 31 11 00-0033 EA Photoelectric Eye For Gate Actuators And Operators (DKS™ DoorKing® 8080-031) ........................................................ 721.69  
. 

 32 31 11 00-0034 EA Reversing Edge Sensor For Gate Actuators And Operators (DKS™ DoorKing® 8080-020) .............................................. 645.46  
. 

 32 31 11 00-0035 EA Post Mount Base Plate For Gate Actuators And Operators (DKS™ DoorKing® 9310) ...................................................... 461.25  
. 

 32 31 11 00-0036 LF #40 Chain For Sliding Gate Operators ....................................................................................................................................6.33  
. 

 32 31 11 00-0037 LF #41 Chain For Sliding Gate Operators ....................................................................................................................................5.04  
. 

 32 31 11 00-0038 LF #50 Chain For Sliding Gate Operators ....................................................................................................................................7.04  
. 

 32 31 11 00-0039 LF #60 Chain For Sliding Gate Operators ....................................................................................................................................6.69  
. 

 32 31 11 00-0040 EA Exterior Keypad Gate Operator (Linear AK-11) .................................................................................................................. 545.25 126.47 

XXXXXXX 
. 
 32 31 11 00-0041  Sliding Gate Operator (LiftMaster) (32 31 11 00-0001) 
. 
. 

 32 31 11 00-0042 EA Up To 1,500 LB Capacity, 120/230 Volt, Single Phase, Sliding Gate Operator With 24 Volt DC Motor (Liftmaster® 
CSL24U) ......................................................................................................................................................................... 2,486.76 226.22 

Note: Includes 30' Chain, Retro-Reflective Photoelectric Sensor and Reflector Hoods (LMRRUL) and 5' Resistive 
Safety Edge (S505AL). 

    For Monitored Wireless Edge Receiver And Transmitter Option (Liftmaster LMWEKITU), Add  168.32 
    For Plug-In Loop Detector Option (Liftmaster LOOPDETLM), Add  120.48 
    For LED Strobe Light With Siren (Liftmaster SL-1301-SAQ), Add  59.33 
    For 10 Watt Solar Panel (Liftmaster SP10W12V), Add  238.49 
    For Each Additional 10' Chain, Add  35.72 

XXXXXXX 
. 
 32 31 13  Chain Link Fences and Gates (32 31) 
. 
. 
 32 31 13 13  Chain Link Fences and Gates (32 31 13)
. 
. 
 32 31 13 13-0001  Post Holes (32 31 13 13) 

Note: Excludes spreading of excess material on site or loading and removal of excavated material from site. See 
CSI section 02 41 19 13-0025 for core drilling in concrete, 02 41 19 13-0163 for core drilling in asphalt. 

. 

. 
 32 31 13 13-0002  Auger By Machine Fence Post Hole In Soil (32 31 13 13-0001) 
. 
. 

 32 31 13 13-0003 VLF Up To 2-1/2" Diameter Hole, Auger By Machine Fence Post Hole In Soil...............................................................................8.51  
. 

 32 31 13 13-0004 VLF 2-1/2" Diameter Hole, Auger By Machine Fence Post Hole In Soil .........................................................................................9.57  
. 

 32 31 13 13-0005 VLF 3" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 11.35  
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. 
 32 31 13 13-0006 VLF 4" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 12.76  

. 
 32 31 13 13-0007 VLF 6" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 13.93  

. 
 32 31 13 13-0008 VLF 8" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 15.31  

. 
 32 31 13 13-0009 VLF 10" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 17.02  

. 
 32 31 13 13-0010 VLF 12" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 19.15  

. 
 32 31 13 13-0011 VLF 18" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 21.88  

. 
 32 31 13 13-0012 VLF 24" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 25.53  

. 
 32 31 13 13-0013 VLF 30" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 30.64  

. 
 32 31 13 13-0014 VLF 36" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 38.30  

XXXXXXX 
. 
 32 31 13 13-0015  Post Hole In Rock (32 31 13 13-0001) 
. 
. 

 32 31 13 13-0016 CF Jackhammer Post Hole In Rock ............................................................................................................................................ 62.85  
. 

 32 31 13 13-0017 CF  Rock Drill Post Hole In Rock ................................................................................................................................................. 18.08  

XXXXXXX 
. 
 32 31 13 13-0018  Fill For Post Holes (32 31 13 13-0001) 

See CSI section 03 21 00 00-0000 for reinforcing bars. 
. 
. 
 32 31 13 13-0019  Concrete Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0020 VLF Up To 2-1/2" Diameter, Concrete Fill For Post Hole ............................................................................................................... 5.72  
. 

 32 31 13 13-0021 VLF 2-1/2" Diameter, Concrete Fill For Post Hole .......................................................................................................................... 7.32  
. 

 32 31 13 13-0022 VLF 3" Diameter, Concrete Fill For Post Hole ................................................................................................................................ 8.16  
. 

 32 31 13 13-0023 VLF 4" Diameter, Concrete Fill For Post Hole ................................................................................................................................ 9.57  
. 

 32 31 13 13-0024 VLF 6" Diameter, Concrete Fill For Post Hole .............................................................................................................................. 13.63  
. 

 32 31 13 13-0025 VLF 8" Diameter, Concrete Fill For Post Hole .............................................................................................................................. 18.20  
. 

 32 31 13 13-0026 VLF 10" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 22.33  
. 

 32 31 13 13-0027 VLF 12" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 26.16  
. 

 32 31 13 13-0028 VLF 18" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 36.24  
. 

 32 31 13 13-0029 VLF 24" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 45.57  
. 

 32 31 13 13-0030 VLF 30" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 54.72  
. 

 32 31 13 13-0031 VLF 36" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 64.31  

XXXXXXX 
. 
 32 31 13 13-0032  Grout Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0033 VLF Up To 2-1/2" Diameter, Grout Fill For Post Hole ..................................................................................................................... 6.59  
. 

 32 31 13 13-0034 VLF 2-1/2" Diameter, Grout Fill For Post Hole ................................................................................................................................ 8.47  
. 

 32 31 13 13-0035 VLF 3" Diameter, Grout Fill For Post Hole ...................................................................................................................................... 9.32  
. 

 32 31 13 13-0036 VLF 4" Diameter, Grout Fill For Post Hole .................................................................................................................................... 10.69  
. 

 32 31 13 13-0037 VLF 6" Diameter, Grout Fill For Post Hole .................................................................................................................................... 15.06  
. 

 32 31 13 13-0038 VLF 8" Diameter, Grout Fill For Post Hole .................................................................................................................................... 20.11  
. 

 32 31 13 13-0039 VLF 10" Diameter, Grout Fill For Post Hole .................................................................................................................................. 24.59  
. 

 32 31 13 13-0040 VLF 12" Diameter, Grout Fill For Post Hole .................................................................................................................................. 28.68  
. 

 32 31 13 13-0041 VLF 18" Diameter, Grout Fill For Post Hole .................................................................................................................................. 39.00  
. 

 32 31 13 13-0042 VLF 24" Diameter, Grout Fill For Post Hole .................................................................................................................................. 48.33  
. 

 32 31 13 13-0043 VLF 30" Diameter, Grout Fill For Post Hole .................................................................................................................................. 57.44  
. 

 32 31 13 13-0044 VLF 36" Diameter, Grout Fill For Post Hole .................................................................................................................................. 66.86  

XXXXXXX 
. 
 32 31 13 13-0045  Compacted Earth Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0046 VLF Up To 2-1/2" Diameter, Compacted Earth Fill For Post Hole .................................................................................................. 4.19  
. 

 32 31 13 13-0047 VLF 2-1/2" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................. 5.46  
. 

 32 31 13 13-0048 VLF 3" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................... 5.71  
. 

 32 31 13 13-0049 VLF 4" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................... 5.88  
. 

 32 31 13 13-0050 VLF 6" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................... 7.85  
. 

 32 31 13 13-0051 VLF 8" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................. 10.47  
. 

 32 31 13 13-0052 VLF 10" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 12.57  
. 

 32 31 13 13-0053 VLF 12" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 14.25  
. 

 32 31 13 13-0054 VLF 18" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 17.36  
. 

 32 31 13 13-0055 VLF 24" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 19.48  
. 

 32 31 13 13-0056 VLF 30" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 21.37  
. 

 32 31 13 13-0057 VLF 36" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 23.04  

XXXXXXX 
. 
 32 31 13 13-0058  Fence Posts (32 31 13 13) 

Note: Demolition excludes concrete footing removal on posts and excavation. See CSI section 31 23 16 36-0009 
for hand excavation for footing removal (where required), 32 31 13 13-0001 for drilling for augering holes and 
backfill. 

. 

. 
 32 31 13 13-0059  Fence Posts (32 31 13 13-0058) 
. 
. 
 32 31 13 13-0060  1-7/8" H-Beam Post Without Top Rail Fitting, Galvanized Steel (32 31 13 13-0059) 

Note: Includes cap and accessories. 
. 
. 

 32 31 13 13-0061 LF 1-7/8" Galvanized H-beam Post, Up To 6' In Length ............................................................................................................ 15.27 2.81 
    For Each Top Rail Fitting, Add  0.85 

. 
 32 31 13 13-0062 LF 1-7/8" Galvanized H-beam Post, 7' To 10' In Length ............................................................................................................ 14.46 2.40 

    For Each Top Rail Fitting, Add  0.85 
. 

 32 31 13 13-0063 LF 1-7/8" Galvanized H-beam Post, 11' To 15' In Length .......................................................................................................... 13.49 1.98 
    For Each Top Rail Fitting, Add  0.85 

. 
 32 31 13 13-0064 LF 1-7/8" Galvanized H-beam Post, 16' To 20' In Length .......................................................................................................... 12.70 1.56 

    For Each Top Rail Fitting, Add  0.85 
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. 
 32 31 13 13-0065 LF 1-7/8" Galvanized H-beam Post, 21' To 24' In Length........................................................................................................... 12.18 1.35 

    For Each Top Rail Fitting, Add  0.85 
. 

 32 31 13 13-0066 LF 1-7/8" Galvanized H-beam Post, >24' In Length ................................................................................................................... 11.36 0.94 
    For Each Top Rail Fitting, Add  0.85 

XXXXXXX 
. 
 32 31 13 13-0067  Post Without Top Rail Fitting, Galvanized Steel (1.66" Nominal) (32 31 13 13-0059) 

Note: 1-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0068 LF Up To 6' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................... 10.57 2.60 
    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.34 
    For Vinyl Coated, Add  3.22 
    For Powder Coated, Add  4.29 
    For Aluminum Coated, Add  6.70 
    For Schedule 20, Deduct  -1.07 
    For Schedule 80, Add  3.09 

. 
 32 31 13 13-0069 LF 7' To 10' In Length, 1-5/8" Outside Diameter Galvanized Steel Post ......................................................................................9.77 2.19 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.34 
    For Vinyl Coated, Add  3.22 
    For Powder Coated, Add  4.29 
    For Aluminum Coated, Add  6.70 
    For Schedule 20, Deduct  -1.07 
    For Schedule 80, Add  3.01 

. 
 32 31 13 13-0070 LF 11' To 15' In Length, 1-5/8" Outside Diameter Galvanized Steel Post ....................................................................................8.87 1.77 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.34 
    For Vinyl Coated, Add  3.22 
    For Powder Coated, Add  4.29 
    For Aluminum Coated, Add  6.70 
    For Schedule 20, Deduct  -1.07 
    For Schedule 80, Add  2.92 

. 
 32 31 13 13-0071 LF 16' To 20' In Length, 1-5/8" Outside Diameter Galvanized Steel Post ....................................................................................8.17 1.35 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.34 
    For Vinyl Coated, Add  3.22 
    For Powder Coated, Add  4.29 
    For Aluminum Coated, Add  6.70 
    For Schedule 20, Deduct  -1.07 
    For Schedule 80, Add  2.85 

. 
 32 31 13 13-0072 LF 21' To 24' In Length, 1-5/8" Outside Diameter Galvanized Steel Post ....................................................................................7.71 1.15 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.34 
    For Vinyl Coated, Add  3.22 
    For Powder Coated, Add  4.29 
    For Aluminum Coated, Add  6.70 
    For Schedule 20, Deduct  -1.07 
    For Schedule 80, Add  2.81 

. 
 32 31 13 13-0073 LF >24' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .............................................................................................7.20 0.94 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.34 
    For Vinyl Coated, Add  3.22 
    For Powder Coated, Add  4.29 
    For Aluminum Coated, Add  6.70 
    For Schedule 20, Deduct  -1.07 
    For Schedule 80, Add  2.76 

XXXXXXX 
. 
 32 31 13 13-0074  Post Without Top Rail Fitting, Galvanized Steel (1.90" Nominal) (32 31 13 13-0059) 

Note: 2" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0075 LF 2" Outside Diameter Galvanized Steel Post, Up To 6' In Length........................................................................................... 11.94 2.71 
    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.64 
    For Vinyl Coated, Add  3.93 
    For Powder Coated, Add  5.24 
    For Aluminum Coated, Add  8.19 
    For Schedule 20, Deduct  -1.31 
    For Schedule 80, Add  3.68 
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. 
 32 31 13 13-0076 LF 2" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 11.22 2.29 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.64 
    For Vinyl Coated, Add  3.93 
    For Powder Coated, Add  5.24 
    For Aluminum Coated, Add  8.19 
    For Schedule 20, Deduct  -1.31 
    For Schedule 80, Add  3.61 

. 
 32 31 13 13-0077 LF 2" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ........................................................................................ 10.27 1.87 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.64 
    For Vinyl Coated, Add  3.93 
    For Powder Coated, Add  5.24 
    For Aluminum Coated, Add  8.19 
    For Schedule 20, Deduct  -1.31 
    For Schedule 80, Add  3.52 

. 
 32 31 13 13-0078 LF 2" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .......................................................................................... 9.53 1.46 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.64 
    For Vinyl Coated, Add  3.93 
    For Powder Coated, Add  5.24 
    For Aluminum Coated, Add  8.19 
    For Schedule 20, Deduct  -1.31 
    For Schedule 80, Add  3.44 

. 
 32 31 13 13-0079 LF 2" Outside Diameter Galvanized Steel Post, 21' To 24' In Length .......................................................................................... 9.03 1.25 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.64 
    For Vinyl Coated, Add  3.93 
    For Powder Coated, Add  5.24 
    For Aluminum Coated, Add  8.19 
    For Schedule 20, Deduct  -1.31 
    For Schedule 80, Add  3.39 

. 
 32 31 13 13-0080 LF 2" Outside Diameter Galvanized Steel Post, >24' In Length ................................................................................................... 8.56 1.04 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.64 
    For Vinyl Coated, Add  3.93 
    For Powder Coated, Add  5.24 
    For Aluminum Coated, Add  8.19 
    For Schedule 20, Deduct  -1.31 
    For Schedule 80, Add  3.35 

XXXXXXX 
. 
 32 31 13 13-0081  Post Without Top Rail Fitting, Galvanized Steel (2.375" Nominal) (32 31 13 13-0059) 

Note: 2-1/2" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0082 LF 2-1/2" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................... 14.39 2.92 
    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.18 
    For Vinyl Coated, Add  5.22 
    For Powder Coated, Add  6.96 
    For Aluminum Coated, Add  10.88 
    For Schedule 20, Deduct  -1.74 
    For Schedule 80, Add  4.75 

. 
 32 31 13 13-0083 LF 2-1/2" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................... 13.58 2.50 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.18 
    For Vinyl Coated, Add  5.22 
    For Powder Coated, Add  6.96 
    For Aluminum Coated, Add  10.88 
    For Schedule 20, Deduct  -1.74 
    For Schedule 80, Add  4.66 

. 
 32 31 13 13-0084 LF 2-1/2" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .................................................................................. 12.61 1.98 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.18 
    For Vinyl Coated, Add  5.22 
    For Powder Coated, Add  6.96 
    For Aluminum Coated, Add  10.88 
    For Schedule 20, Deduct  -1.74 
    For Schedule 80, Add  4.57 
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. 
 32 31 13 13-0085 LF 2-1/2" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .................................................................................. 11.82 1.56 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.18 
    For Vinyl Coated, Add  5.22 
    For Powder Coated, Add  6.96 
    For Aluminum Coated, Add  10.88 
    For Schedule 20, Deduct  -1.74 
    For Schedule 80, Add  4.49 

. 
 32 31 13 13-0086 LF 2-1/2" Outside Diameter Galvanized Steel Post, 21 To 24' In Length ................................................................................... 11.30 1.35 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.18 
    For Vinyl Coated, Add  5.22 
    For Powder Coated, Add  6.96 
    For Aluminum Coated, Add  10.88 
    For Schedule 20, Deduct  -1.74 
    For Schedule 80, Add  4.44 

. 
 32 31 13 13-0087 LF 2-1/2" Outside Diameter Galvanized Steel Post, >24' In Length ........................................................................................... 10.81 1.04 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.18 
    For Vinyl Coated, Add  5.22 
    For Powder Coated, Add  6.96 
    For Aluminum Coated, Add  10.88 
    For Schedule 20, Deduct  -1.74 
    For Schedule 80, Add  4.39 

XXXXXXX 
. 
 32 31 13 13-0088  Post Without Top Rail Fitting, Galvanized Steel (2.875" Nominal) (32 31 13 13-0059) 

Note: 3" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0089 LF 3" Outside Diameter Galvanized Steel Post, Up To 6' In Length........................................................................................... 19.26 3.12 
    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.25 
    For Vinyl Coated, Add  7.81 
    For Powder Coated, Add  10.41 
    For Aluminum Coated, Add  16.26 
    For Schedule 20, Deduct  -2.60 
    For Schedule 80, Add  6.87 

. 
 32 31 13 13-0090 LF 3" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 18.40 2.71 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.25 
    For Vinyl Coated, Add  7.81 
    For Powder Coated, Add  10.41 
    For Aluminum Coated, Add  16.26 
    For Schedule 20, Deduct  -2.60 
    For Schedule 80, Add  6.78 

. 
 32 31 13 13-0091 LF 3" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ........................................................................................ 17.35 2.19 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.25 
    For Vinyl Coated, Add  7.81 
    For Powder Coated, Add  10.41 
    For Aluminum Coated, Add  16.26 
    For Schedule 20, Deduct  -2.60 
    For Schedule 80, Add  6.68 

. 
 32 31 13 13-0092 LF 3" Outside Diameter Galvanized Steel Post, 16' To 20' In Length ........................................................................................ 16.49 1.77 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.25 
    For Vinyl Coated, Add  7.81 
    For Powder Coated, Add  10.41 
    For Aluminum Coated, Add  16.26 
    For Schedule 20, Deduct  -2.60 
    For Schedule 80, Add  6.59 

. 
 32 31 13 13-0093 LF 3" Outside Diameter Galvanized Steel Post, 21' To 24' In Length ........................................................................................ 15.91 1.46 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.25 
    For Vinyl Coated, Add  7.81 
    For Powder Coated, Add  10.41 
    For Aluminum Coated, Add  16.26 
    For Schedule 20, Deduct  -2.60 
    For Schedule 80, Add  6.53 
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. 
 32 31 13 13-0094 LF 3" Outside Diameter Galvanized Steel Post, >24' In Length ................................................................................................. 15.36 1.15 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  3.25 
    For Vinyl Coated, Add  7.81 
    For Powder Coated, Add  10.41 
    For Aluminum Coated, Add  16.26 
    For Schedule 20, Deduct  -2.60 
    For Schedule 80, Add  6.48 

XXXXXXX 
. 
 32 31 13 13-0095  Post Without Top Rail Fitting, Galvanized Steel, (4.00" Nominal) (32 31 13 13-0059) 

Note: 4" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0096 LF 4" Outside Diameter Galvanized Steel Post, Up To 6' In Length .......................................................................................... 27.73 3.33 
    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  5.29 
    For Vinyl Coated, Add  12.68 
    For Powder Coated, Add  16.91 
    For Aluminum Coated, Add  26.43 
    For Schedule 20, Deduct  -4.23 
    For Schedule 80, Add  10.81 

. 
 32 31 13 13-0097 LF 4" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 26.63 2.71 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  5.29 
    For Vinyl Coated, Add  12.68 
    For Powder Coated, Add  16.91 
    For Aluminum Coated, Add  26.43 
    For Schedule 20, Deduct  -4.23 
    For Schedule 80, Add  10.70 

. 
 32 31 13 13-0098 LF 4" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ........................................................................................ 25.71 2.29 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  5.29 
    For Vinyl Coated, Add  12.68 
    For Powder Coated, Add  16.91 
    For Aluminum Coated, Add  26.43 
    For Schedule 20, Deduct  -4.23 
    For Schedule 80, Add  10.60 

. 
 32 31 13 13-0099 LF 4" Outside Diameter Galvanized Steel Post, 16' To 20' In Length ........................................................................................ 24.80 1.87 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  5.29 
    For Vinyl Coated, Add  12.68 
    For Powder Coated, Add  16.91 
    For Aluminum Coated, Add  26.43 
    For Schedule 20, Deduct  -4.23 
    For Schedule 80, Add  10.51 

. 
 32 31 13 13-0100 LF 4" Outside Diameter Galvanized Steel Post, 21' To 24' In Length ........................................................................................ 24.79 1.87 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  5.29 
    For Vinyl Coated, Add  12.68 
    For Powder Coated, Add  16.91 
    For Aluminum Coated, Add  26.43 
    For Schedule 20, Deduct  -4.23 
    For Schedule 80, Add  10.51 

. 
 32 31 13 13-0101 LF 4" Outside Diameter Galvanized Steel Post, >24' In Length ................................................................................................. 23.74 1.35 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  5.29 
    For Vinyl Coated, Add  12.68 
    For Powder Coated, Add  16.91 
    For Aluminum Coated, Add  26.43 
    For Schedule 20, Deduct  -4.23 
    For Schedule 80, Add  10.41 

XXXXXXX 
. 
 32 31 13 13-0102  Post Without Top Rail Fitting, Galvanized Steel (6.625" Nominal) (32 31 13 13-0059) 

Note: 6-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
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. 

. 
 32 31 13 13-0103 LF 6-5/8" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................... 52.14 3.65 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  11.21 
    For Vinyl Coated, Add  26.89 
    For Powder Coated, Add  35.86 
    For Aluminum Coated, Add  56.03 
    For Schedule 20, Deduct  -8.96 
    For Schedule 80, Add  22.25 

. 
 32 31 13 13-0104 LF 6-5/8" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................... 50.95 3.02 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  11.21 
    For Vinyl Coated, Add  26.89 
    For Powder Coated, Add  35.86 
    For Aluminum Coated, Add  56.03 
    For Schedule 20, Deduct  -8.96 
    For Schedule 80, Add  22.13 

. 
 32 31 13 13-0105 LF 6-5/8" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .................................................................................. 49.90 2.50 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  11.21 
    For Vinyl Coated, Add  26.89 
    For Powder Coated, Add  35.86 
    For Aluminum Coated, Add  56.03 
    For Schedule 20, Deduct  -8.96 
    For Schedule 80, Add  22.02 

. 
 32 31 13 13-0106 LF 6-5/8" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .................................................................................. 48.88 1.98 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  11.21 
    For Vinyl Coated, Add  26.89 
    For Powder Coated, Add  35.86 
    For Aluminum Coated, Add  56.03 
    For Schedule 20, Deduct  -8.96 
    For Schedule 80, Add  21.92 

. 
 32 31 13 13-0107 LF 6-5/8" Outside Diameter Galvanized Steel Post, 21' To 24' In Length .................................................................................. 48.30 1.77 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  11.21 
    For Vinyl Coated, Add  26.89 
    For Powder Coated, Add  35.86 
    For Aluminum Coated, Add  56.03 
    For Schedule 20, Deduct  -8.96 
    For Schedule 80, Add  21.86 

. 
 32 31 13 13-0108 LF 6-5/8" Outside Diameter Galvanized Steel Post, >24' In Length ........................................................................................... 47.72 1.46 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  11.21 
    For Vinyl Coated, Add  26.89 
    For Powder Coated, Add  35.86 
    For Aluminum Coated, Add  56.03 
    For Schedule 20, Deduct  -8.96 
    For Schedule 80, Add  21.80 

XXXXXXX 
. 
 32 31 13 13-0109  Post Without Top Rail Fitting, Galvanized Steel (8.625" Nominal) (32 31 13 13-0059) 

Note: 8-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0110 LF 8-5/8" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................... 99.97 4.06 
    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  22.96 
    For Vinyl Coated, Add  55.11 
    For Powder Coated, Add  73.48 
    For Aluminum Coated, Add  114.81 
    For Schedule 20, Deduct  -18.37 
    For Schedule 80, Add  44.90 

. 
 32 31 13 13-0111 LF 8-5/8" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................... 98.65 3.44 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  22.96 
    For Vinyl Coated, Add  55.11 
    For Powder Coated, Add  73.48 
    For Aluminum Coated, Add  114.81 
    For Schedule 20, Deduct  -18.37 
    For Schedule 80, Add  44.77 
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. 
 32 31 13 13-0112 LF 8-5/8" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .................................................................................. 97.48 2.81 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  22.96 
    For Vinyl Coated, Add  55.11 
    For Powder Coated, Add  73.48 
    For Aluminum Coated, Add  114.81 
    For Schedule 20, Deduct  -18.37 
    For Schedule 80, Add  44.65 

. 
 32 31 13 13-0113 LF 8-5/8" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .................................................................................. 96.32 2.19 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  22.96 
    For Vinyl Coated, Add  55.11 
    For Powder Coated, Add  73.48 
    For Aluminum Coated, Add  114.81 
    For Schedule 20, Deduct  -18.37 
    For Schedule 80, Add  44.54 

. 
 32 31 13 13-0114 LF 8-5/8" Outside Diameter Galvanized Steel Post, 21' To 24' In Length .................................................................................. 95.71 1.87 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  22.96 
    For Vinyl Coated, Add  55.11 
    For Powder Coated, Add  73.48 
    For Aluminum Coated, Add  114.81 
    For Schedule 20, Deduct  -18.37 
    For Schedule 80, Add  44.47 

. 
 32 31 13 13-0115 LF 8-5/8" Outside Diameter Galvanized Steel Post, >24' In Length ........................................................................................... 95.07 1.56 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  22.96 
    For Vinyl Coated, Add  55.11 
    For Powder Coated, Add  73.48 
    For Aluminum Coated, Add  114.81 
    For Schedule 20, Deduct  -18.37 
    For Schedule 80, Add  44.41 

XXXXXXX 
. 
 32 31 13 13-0116  Driven Post Supports (32 31 13 13) 

Note: OZ-Post. 
. 
. 
 32 31 13 13-0117  Driven Post Support For Round Chain Link Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0118 EA 26" Driven Post Support For 1-5/8" Round Chain Link Fence Post ...................................................................................... 59.51  
Note: OZ-Post GB-700. 

. 
 32 31 13 13-0119 EA 26" Driven Post Support For 1-7/8" To 2" Round Chain Link Fence Post ............................................................................. 59.51  

Note: OZ-Post HB-700. 
. 

 32 31 13 13-0120 EA 26" Driven Post Support For 2-3/8" To 2-1/2" Round Chain Link Fence Post ....................................................................... 60.84  
Note: OZ-Post IS-600. 

. 
 32 31 13 13-0121 EA 32" Driven Post Support For 2-3/8" To 2-1/2" Round Chain Link Fence Post ....................................................................... 73.45  

Note: OZ-Post ISW-850. 

XXXXXXX 
. 
 32 31 13 13-0122  Driven Post Support For Square Ornamental Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0123 EA 34" Driven Post Support For 1-3/4" Square Ornamental Fence Post .................................................................................... 69.44  
Note: OZ-Post C175-850. 

. 
 32 31 13 13-0124 EA 24" Driven Post Support For 2" Square Ornamental Fence Post .......................................................................................... 67.44  

Note: OZ-Post I2-600. 
. 

 32 31 13 13-0125 EA 34" Driven Post Support For 2" Square Ornamental Fence Post .......................................................................................... 69.84  
Note: OZ-Post I2-850. 

. 
 32 31 13 13-0126 EA 34" Driven Post Support For 2-1/2" Square Ornamental Fence Post .................................................................................... 73.45  

Note: OZ-Post I25-850. 
. 

 32 31 13 13-0127 EA 34" Driven Post Support For 3" Square Ornamental Fence Post .......................................................................................... 73.45  
Note: OZ-Post I3-850. 

XXXXXXX 
. 
 32 31 13 13-0128  Driven Post Support For Wooden Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0129 EA 24" Driven Post Support For 3-1/2" Square Wooden Fence Post ......................................................................................... 66.62  
Note: OZ-Post T4-600. 

. 
 32 31 13 13-0130 EA 34" Driven Post Support For 3-1/2" Square Wooden Fence Post ......................................................................................... 71.44  

Note: OZ-Post T4-850. 
. 

 32 31 13 13-0131 EA 34" Driven Post Support For 3-3/4" Square Wooden Fence Post ......................................................................................... 76.11  
Note: OZ-Post C4-850. 

. 
 32 31 13 13-0132 EA 34" Driven Post Support For 4" Square Wooden Fence Post ............................................................................................... 76.12  

Note: OZ-Post P4-850. 
. 

 32 31 13 13-0133 EA 36" Driven Post Support For 4" x 6" Wooden Fence Post ..................................................................................................... 84.80  
Note: OZ-Post T46-850. 

. 
 32 31 13 13-0134 EA 36" Driven Post Support For 6" Square Wooden Fence Post ............................................................................................... 90.93  

Note: OZ-Post T6-850. 

XXXXXXX 
. 
 32 31 13 13-0135  Driven Post Support For Vinyl Fence Posts (32 31 13 13-0116) 
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. 

. 
 32 31 13 13-0136 EA 24" Driven Post Support For 3-1/2" Square Vinyl Fence Post ............................................................................................... 66.62  

Note: OZ-Post T4-600. 
. 

 32 31 13 13-0137 EA 34" Driven Post Support For 3-1/2" Square Vinyl Fence Post ............................................................................................... 71.44  
Note: OZ-Post T4-850. 

. 
 32 31 13 13-0138 EA 34" Driven Post Support For 4" Square Vinyl Fence Post ..................................................................................................... 76.12  

Note: OZ-Post P4-850. 
. 

 32 31 13 13-0139 EA 34" Driven Post Support For 5" Square Vinyl Fence Post ..................................................................................................... 77.18  
Note: OZ-Post P4-850. 

XXXXXXX 
. 
 32 31 13 13-0140  Chain Link Fence Assemblies (32 31 13 13) 
. 
. 
 32 31 13 13-0141  Chain Link Fence Assembly With 2-1/2" Line Post And 3" Corner Posts (32 31 13 

13-0140) 
Note: Includes 2" 9 gauge coiled spring mesh (knuckled selvedge), tension bars, post tension bands, wire ties, 
truss rod (at corners or posts), 1-5/8" top rail, 1-5/8" bottom rail, 2-1/2" line post and 3" corner posts. Posts 
exclude drilling or augering in soil or rock, concrete or soil fill. Heights indicated are from ground to top of 
installed pole. Minimum 2' bury with up to one third of exposed post height to be buried in ground. Excludes 
grounding.  Demolition excludes concrete footing removal on posts and excavation. See CSI section 26 05 26 
00-0000 for grounding, 31 23 16 36-0009 for hand excavation for footing removal (where required), 32 31 13 13-
0697 for barb wire attachments. 

. 

. 
 32 31 13 13-0142  Galvanized (32 31 13 13-0141) 
. 
. 

 32 31 13 13-0143 LF 3' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 
Center, 3" Corner Post ......................................................................................................................................................... 30.82 3.54 

    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.24 
    For 13 Gauge Fabric, Deduct  -5.89 
    For 11 Gauge Fabric, Deduct  -3.44 
    For 6 Gauge Fabric, Add  5.40 
    For 1" Mesh Fabric, Add  7.37 
    For 1-3/4" Mesh Fabric, Add  2.95 
    For 2-1/8" Mesh Fabric, Deduct  -1.47 
    For 2-3/8" Mesh Fabric, Deduct  -1.97 
    For Posts 8' On Centers, Add  1.71 
    For Posts 5' On Centers, Add  6.45 
    For Up To 100, Add  6.01 
    For >100 To 250, Add  2.24 
    For >2,500 To 5,000, Deduct  -1.12 
    For >5,000, Deduct  -2.24 

. 
 32 31 13 13-0144 LF 3'-6" Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 32.04 3.54 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.31 
    For 13 Gauge Fabric, Deduct  -6.23 
    For 11 Gauge Fabric, Deduct  -3.64 
    For 6 Gauge Fabric, Add  5.72 
    For 1" Mesh Fabric, Add  7.80 
    For 1-3/4" Mesh Fabric, Add  3.12 
    For 2-1/8" Mesh Fabric, Deduct  -1.56 
    For 2-3/8" Mesh Fabric, Deduct  -2.08 
    For Posts 8' On Centers, Add  1.77 
    For Posts 5' On Centers, Add  6.68 
    For Up To 100, Add  6.22 
    For >100 To 250, Add  2.31 
    For >2,500 To 5,000, Deduct  -1.15 
    For >5,000, Deduct  -2.31 

. 
 32 31 13 13-0145 LF 4' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 33.10 3.54 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.37 
    For 13 Gauge Fabric, Deduct  -6.53 
    For 11 Gauge Fabric, Deduct  -3.81 
    For 6 Gauge Fabric, Add  5.99 
    For 1" Mesh Fabric, Add  8.17 
    For 1-3/4" Mesh Fabric, Add  3.27 
    For 2-1/8" Mesh Fabric, Deduct  -1.63 
    For 2-3/8" Mesh Fabric, Deduct  -2.18 
    For Posts 8' On Centers, Add  1.83 
    For Posts 5' On Centers, Add  6.89 
    For Up To 100, Add  6.40 
    For >100 To 250, Add  2.37 
    For >2,500 To 5,000, Deduct  -1.19 
    For >5,000, Deduct  -2.37 

. 
 32 31 13 13-0146 LF 5' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 35.59 3.54 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.52 
    For 13 Gauge Fabric, Deduct  -7.23 
    For 11 Gauge Fabric, Deduct  -4.22 
    For 6 Gauge Fabric, Add  6.64 
    For 1" Mesh Fabric, Add  9.05 
    For 1-3/4" Mesh Fabric, Add  3.62 
    For 2-1/8" Mesh Fabric, Deduct  -1.81 
    For 2-3/8" Mesh Fabric, Deduct  -2.41 
    For Posts 8' On Centers, Add  1.96 
    For Posts 5' On Centers, Add  7.37 
    For Up To 100, Add  6.82 
    For >100 To 250, Add  2.52 
    For >2,500 To 5,000, Deduct  -1.26 
    For >5,000, Deduct  -2.52 



 

 Exterior Improvements 32

32
 

Site Improvements 32 30
Fences and Gates 32 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 32 - 59

. 
 32 31 13 13-0147 LF 6' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 38.60 3.54 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.72 
    For 13 Gauge Fabric, Deduct  -7.94 
    For 11 Gauge Fabric, Deduct  -4.64 
    For 6 Gauge Fabric, Add  7.29 
    For 1" Mesh Fabric, Add  9.94 
    For 1-3/4" Mesh Fabric, Add  3.98 
    For 2-1/8" Mesh Fabric, Deduct  -1.99 
    For 2-3/8" Mesh Fabric, Deduct  -2.65 
    For Posts 8' On Centers, Add  2.12 
    For Posts 5' On Centers, Add  7.97 
    For Up To 100, Add  7.36 
    For >100 To 250, Add  2.72 
    For >2,500 To 5,000, Deduct  -1.36 
    For >5,000, Deduct  -2.72 

. 
 32 31 13 13-0148 LF 7' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 40.18 5.31 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.83 
    For 13 Gauge Fabric, Deduct  -8.29 
    For 11 Gauge Fabric, Deduct  -4.84 
    For 6 Gauge Fabric, Add  7.61 
    For 1" Mesh Fabric, Add  10.37 
    For 1-3/4" Mesh Fabric, Add  4.15 
    For 2-1/8" Mesh Fabric, Deduct  -2.07 
    For 2-3/8" Mesh Fabric, Deduct  -2.77 
    For Posts 8' On Centers, Add  2.20 
    For Posts 5' On Centers, Add  8.29 
    For Up To 100, Add  7.66 
    For >100 To 250, Add  2.83 
    For >2,500 To 5,000, Deduct  -1.41 
    For >5,000, Deduct  -2.83 

. 
 32 31 13 13-0149 LF 8' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 45.38 6.20 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.14 
    For 13 Gauge Fabric, Deduct  -9.73 
    For 11 Gauge Fabric, Deduct  -5.68 
    For 6 Gauge Fabric, Add  8.93 
    For 1" Mesh Fabric, Add  12.18 
    For 1-3/4" Mesh Fabric, Add  4.87 
    For 2-1/8" Mesh Fabric, Deduct  -2.44 
    For 2-3/8" Mesh Fabric, Deduct  -3.25 
    For Posts 8' On Centers, Add  2.48 
    For Posts 5' On Centers, Add  9.30 
    For Up To 100, Add  8.55 
    For >100 To 250, Add  3.14 
    For >2,500 To 5,000, Deduct  -1.57 
    For >5,000, Deduct  -3.14 

. 
 32 31 13 13-0150 LF 9' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 48.45 7.97 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.33 
    For 13 Gauge Fabric, Deduct  -10.50 
    For 11 Gauge Fabric, Deduct  -6.14 
    For 6 Gauge Fabric, Add  9.64 
    For 1" Mesh Fabric, Add  13.15 
    For 1-3/4" Mesh Fabric, Add  5.26 
    For 2-1/8" Mesh Fabric, Deduct  -2.63 
    For 2-3/8" Mesh Fabric, Deduct  -3.51 
    For Posts 8' On Centers, Add  2.64 
    For Posts 5' On Centers, Add  9.91 
    For Up To 100, Add  9.09 
    For >100 To 250, Add  3.33 
    For >2,500 To 5,000, Deduct  -1.67 
    For >5,000, Deduct  -3.33 

. 
 32 31 13 13-0151 LF 10' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 51.52 8.86 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.53 
    For 13 Gauge Fabric, Deduct  -11.28 
    For 11 Gauge Fabric, Deduct  -6.59 
    For 6 Gauge Fabric, Add  10.36 
    For 1" Mesh Fabric, Add  14.12 
    For 1-3/4" Mesh Fabric, Add  5.65 
    For 2-1/8" Mesh Fabric, Deduct  -2.82 
    For 2-3/8" Mesh Fabric, Deduct  -3.77 
    For Posts 8' On Centers, Add  2.80 
    For Posts 5' On Centers, Add  10.51 
    For Up To 100, Add  9.63 
    For >100 To 250, Add  3.53 
    For >2,500 To 5,000, Deduct  -1.76 
    For >5,000, Deduct  -3.53 
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. 
 32 31 13 13-0152 LF 12' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 57.26 10.63 
    For Each Additional Foot >12, Add  3.82 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.90 
    For 13 Gauge Fabric, Deduct  -12.72 
    For 11 Gauge Fabric, Deduct  -7.43 
    For 6 Gauge Fabric, Add  11.68 
    For 1" Mesh Fabric, Add  15.93 
    For 1-3/4" Mesh Fabric, Add  6.37 
    For 2-1/8" Mesh Fabric, Deduct  -3.19 
    For 2-3/8" Mesh Fabric, Deduct  -4.25 
    For Posts 8' On Centers, Add  3.11 
    For Posts 5' On Centers, Add  11.65 
    For Up To 100, Add  10.65 
    For >100 To 250, Add  3.90 
    For >2,500 To 5,000, Deduct  -1.95 
    For >5,000, Deduct  -3.90 

XXXXXXX 
. 
 32 31 13 13-0153  Vinyl Coated (32 31 13 13-0141) 
. 
. 

 32 31 13 13-0154 LF 4' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 
Center, 3" Corner Post ......................................................................................................................................................... 34.37 3.54 

    For Powder Coated Framework (Posts, Rails, Hardware), Add  3.01 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.43 
    For 13 Gauge Fabric, Deduct  -6.97 
    For 11 Gauge Fabric, Deduct  -4.07 
    For 6 Gauge Fabric, Add  6.40 
    For 1" Mesh Fabric, Add  8.72 
    For 1-3/4" Mesh Fabric, Add  3.49 
    For 2-1/8" Mesh Fabric, Deduct  -1.74 
    For 2-3/8" Mesh Fabric, Deduct  -2.33 
    For Posts 8' On Centers, Add  1.89 
    For Posts 5' On Centers, Add  7.12 
    For Up To 100, Add  6.59 
    For >100 To 250, Add  2.43 
    For >2,500 To 5,000, Deduct  -1.22 
    For >5,000, Deduct  -2.43 

. 
 32 31 13 13-0155 LF 5' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 37.19 3.54 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  3.36 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.60 
    For 13 Gauge Fabric, Deduct  -7.79 
    For 11 Gauge Fabric, Deduct  -4.55 
    For 6 Gauge Fabric, Add  7.15 
    For 1" Mesh Fabric, Add  9.75 
    For 1-3/4" Mesh Fabric, Add  3.90 
    For 2-1/8" Mesh Fabric, Deduct  -1.95 
    For 2-3/8" Mesh Fabric, Deduct  -2.60 
    For Posts 8' On Centers, Add  2.04 
    For Posts 5' On Centers, Add  7.65 
    For Up To 100, Add  7.06 
    For >100 To 250, Add  2.60 
    For >2,500 To 5,000, Deduct  -1.30 
    For >5,000, Deduct  -2.60 

. 
 32 31 13 13-0156 LF 6' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 41.85 3.54 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  3.92 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.88 
    For 13 Gauge Fabric, Deduct  -9.07 
    For 11 Gauge Fabric, Deduct  -5.30 
    For 6 Gauge Fabric, Add  8.33 
    For 1" Mesh Fabric, Add  11.36 
    For 1-3/4" Mesh Fabric, Add  4.54 
    For 2-1/8" Mesh Fabric, Deduct  -2.27 
    For 2-3/8" Mesh Fabric, Deduct  -3.03 
    For Posts 8' On Centers, Add  2.28 
    For Posts 5' On Centers, Add  8.56 
    For Up To 100, Add  7.85 
    For >100 To 250, Add  2.88 
    For >2,500 To 5,000, Deduct  -1.44 
    For >5,000, Deduct  -2.88 
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. 
 32 31 13 13-0157 LF 7' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 43.96 5.31 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  4.14 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.01 
    For 13 Gauge Fabric, Deduct  -9.60 
    For 11 Gauge Fabric, Deduct  -5.61 
    For 6 Gauge Fabric, Add  8.81 
    For 1" Mesh Fabric, Add  12.02 
    For 1-3/4" Mesh Fabric, Add  4.81 
    For 2-1/8" Mesh Fabric, Deduct  -2.40 
    For 2-3/8" Mesh Fabric, Deduct  -3.21 
    For Posts 8' On Centers, Add  2.39 
    For Posts 5' On Centers, Add  8.97 
    For Up To 100, Add  8.23 
    For >100 To 250, Add  3.01 
    For >2,500 To 5,000, Deduct  -1.51 
    For >5,000, Deduct  -3.01 

. 
 32 31 13 13-0158 LF 8' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 49.78 6.20 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  4.86 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.36 
    For 13 Gauge Fabric, Deduct  -11.26 
    For 11 Gauge Fabric, Deduct  -6.58 
    For 6 Gauge Fabric, Add  10.33 
    For 1" Mesh Fabric, Add  14.09 
    For 1-3/4" Mesh Fabric, Add  5.64 
    For 2-1/8" Mesh Fabric, Deduct  -2.82 
    For 2-3/8" Mesh Fabric, Deduct  -3.76 
    For Posts 8' On Centers, Add  2.70 
    For Posts 5' On Centers, Add  10.09 
    For Up To 100, Add  9.21 
    For >100 To 250, Add  3.36 
    For >2,500 To 5,000, Deduct  -1.68 
    For >5,000, Deduct  -3.36 

. 
 32 31 13 13-0159 LF 9' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 53.17 7.97 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  5.24 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.57 
    For 13 Gauge Fabric, Deduct  -12.15 
    For 11 Gauge Fabric, Deduct  -7.09 
    For 6 Gauge Fabric, Add  11.15 
    For 1" Mesh Fabric, Add  15.20 
    For 1-3/4" Mesh Fabric, Add  6.08 
    For 2-1/8" Mesh Fabric, Deduct  -3.04 
    For 2-3/8" Mesh Fabric, Deduct  -4.05 
    For Posts 8' On Centers, Add  2.88 
    For Posts 5' On Centers, Add  10.75 
    For Up To 100, Add  9.80 
    For >100 To 250, Add  3.57 
    For >2,500 To 5,000, Deduct  -1.78 
    For >5,000, Deduct  -3.57 

. 
 32 31 13 13-0160 LF 10' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 56.56 8.86 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  5.63 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.78 
    For 13 Gauge Fabric, Deduct  -13.03 
    For 11 Gauge Fabric, Deduct  -7.61 
    For 6 Gauge Fabric, Add  11.97 
    For 1" Mesh Fabric, Add  16.32 
    For 1-3/4" Mesh Fabric, Add  6.53 
    For 2-1/8" Mesh Fabric, Deduct  -3.26 
    For 2-3/8" Mesh Fabric, Deduct  -4.35 
    For Posts 8' On Centers, Add  3.06 
    For Posts 5' On Centers, Add  11.42 
    For Up To 100, Add  10.39 
    For >100 To 250, Add  3.78 
    For >2,500 To 5,000, Deduct  -1.89 
    For >5,000, Deduct  -3.78 

. 
 32 31 13 13-0161 LF 12' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 61.70 10.63 
    For Each Additional Foot >12, Add  4.07 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  6.16 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  4.12 
    For 13 Gauge Fabric, Deduct  -14.26 
    For 11 Gauge Fabric, Deduct  -8.33 
    For 6 Gauge Fabric, Add  13.09 
    For 1" Mesh Fabric, Add  17.86 
    For 1-3/4" Mesh Fabric, Add  7.14 
    For 2-1/8" Mesh Fabric, Deduct  -3.57 
    For 2-3/8" Mesh Fabric, Deduct  -4.76 
    For Posts 8' On Centers, Add  3.33 
    For Posts 5' On Centers, Add  12.45 
    For Up To 100, Add  11.32 
    For >100 To 250, Add  4.12 
    For >2,500 To 5,000, Deduct  -2.06 
    For >5,000, Deduct  -4.12 

XXXXXXX 
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. 
 32 31 13 13-0162  Rails (32 31 13 13) 

Note: Includes rail end fittings. 
. 
. 
 32 31 13 13-0163  SS-20 Chain Link Fence Rails (32 31 13 13-0162) 

Note: Includes tie wires. 
. 
. 

 32 31 13 13-0164 LF 1-3/8" Galvanized Steel Rail, 0.08" Wall Thickness, Tie Wires And Fittings ...........................................................................5.47 1.15 
    For SS15, Deduct  -0.31 
    For SS40, Add  0.77 

. 
 32 31 13 13-0165 LF 1-3/8" Vinyl Coated Rail, 0.08" Wall Thickness, Tie Wires And Fittings ..................................................................................6.50 1.15 

    For SS40, Add  0.41 
    For Powder Coated, Add  0.82 
    For Aluminum Coated, Add  1.64 

. 
 32 31 13 13-0166 LF 1-5/8" Galvanized Steel Rail, 0.085" Wall Thickness, Tie Wires And Fittings .........................................................................6.69 1.31 

    For SS15, Deduct  -0.41 
    For SS40, Add  1.02 

. 
 32 31 13 13-0167 LF 1-5/8" Vinyl Coated Rail, 0.085" Wall Thickness, Tie Wires And Fittings ................................................................................8.07 1.31 

    For SS40, Add  0.55 
    For Powder Coated, Add  1.09 
    For Aluminum Coated, Add  2.19 

. 
 32 31 13 13-0168 LF 2" Galvanized Steel Rail, 0.09" Wall Thickness, Tie Wires And Fittings .................................................................................7.83 1.46 

    For SS40, Add  1.23 
. 

 32 31 13 13-0169 LF 2" Vinyl Coated Rail, 0.09" Wall Thickness, Tie Wires And Fittings ........................................................................................9.48 1.46 
    For SS40, Add  0.66 
    For Powder Coated, Add  1.31 
    For Aluminum Coated, Add  2.62 

XXXXXXX 
. 
 32 31 13 13-0170  Fabric (32 31 13 13) 
. 
. 
 32 31 13 13-0171  Fabric, Galvanized Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0172 LF 3' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ..................................................................9.90 2.08 
    For 1-1/4" Mesh Fabric, Add  0.88 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.78 
    For 13 Gauge Fabric, Deduct  -1.41 
    For 11 Gauge Fabric, Deduct  -0.78 
    For 6 Gauge Fabric, Add  2.50 
    For 1" Mesh Fabric, Add  2.35 
    For 1-1/4" Mesh Fabric, Add  1.57 
    For 1-3/4" Mesh Fabric, Add  0.94 
    For 2-1/8" Mesh Fabric, Deduct  -0.47 
    For 2-3/8" Mesh Fabric, Deduct  -0.63 

. 
 32 31 13 13-0173 LF 3'-6" Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ............................................................ 10.93 2.35 

    For 1-1/4" Mesh Fabric, Add  1.02 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.91 
    For 13 Gauge Fabric, Deduct  -1.64 
    For 11 Gauge Fabric, Deduct  -0.91 
    For 6 Gauge Fabric, Add  2.91 
    For 1" Mesh Fabric, Add  2.73 
    For 1-1/4" Mesh Fabric, Add  1.82 
    For 1-3/4" Mesh Fabric, Add  1.09 
    For 2-1/8" Mesh Fabric, Deduct  -0.55 
    For 2-3/8" Mesh Fabric, Deduct  -0.73 

. 
 32 31 13 13-0174 LF 4' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 11.83 2.60 

    For 1-1/4" Mesh Fabric, Add  1.12 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.00 
    For 13 Gauge Fabric, Deduct  -1.80 
    For 11 Gauge Fabric, Deduct  -1.00 
    For 6 Gauge Fabric, Add  3.21 
    For 1" Mesh Fabric, Add  3.01 
    For 1-1/4" Mesh Fabric, Add  2.01 
    For 1-3/4" Mesh Fabric, Add  1.20 
    For 2-1/8" Mesh Fabric, Deduct  -0.60 
    For 2-3/8" Mesh Fabric, Deduct  -0.80 

. 
 32 31 13 13-0175 LF 5' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 13.34 3.12 

    For 1-1/4" Mesh Fabric, Add  1.40 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.25 
    For 13 Gauge Fabric, Deduct  -2.25 
    For 11 Gauge Fabric, Deduct  -1.25 
    For 6 Gauge Fabric, Add  4.00 
    For 1" Mesh Fabric, Add  3.75 
    For 1-1/4" Mesh Fabric, Add  2.50 
    For 1-3/4" Mesh Fabric, Add  1.50 
    For 2-1/8" Mesh Fabric, Deduct  -0.75 
    For 2-3/8" Mesh Fabric, Deduct  -1.00 

. 
 32 31 13 13-0176 LF 6' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 14.93 3.65 

    For 1-1/4" Mesh Fabric, Add  1.68 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.50 
    For 13 Gauge Fabric, Deduct  -2.70 
    For 11 Gauge Fabric, Deduct  -1.50 
    For 6 Gauge Fabric, Add  4.80 
    For 1" Mesh Fabric, Add  4.50 
    For 1-1/4" Mesh Fabric, Add  3.00 
    For 1-3/4" Mesh Fabric, Add  1.80 
    For 2-1/8" Mesh Fabric, Deduct  -0.90 
    For 2-3/8" Mesh Fabric, Deduct  -1.20 
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. 
 32 31 13 13-0177 LF 7' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 16.61 4.17 

    For 1-1/4" Mesh Fabric, Add  1.96 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.75 
    For 13 Gauge Fabric, Deduct  -3.15 
    For 11 Gauge Fabric, Deduct  -1.75 
    For 6 Gauge Fabric, Add  5.59 
    For 1" Mesh Fabric, Add  5.24 
    For 1-1/4" Mesh Fabric, Add  3.50 
    For 1-3/4" Mesh Fabric, Add  2.10 
    For 2-1/8" Mesh Fabric, Deduct  -1.05 
    For 2-3/8" Mesh Fabric, Deduct  -1.40 

. 
 32 31 13 13-0178 LF 8' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 18.43 5.21 

    For 1-1/4" Mesh Fabric, Add  2.24 
    For 2 Oz Galvanized Or Zinc Coating, Add  2.00 
    For 13 Gauge Fabric, Deduct  -3.60 
    For 11 Gauge Fabric, Deduct  -2.00 
    For 6 Gauge Fabric, Add  6.40 
    For 1" Mesh Fabric, Add  6.00 
    For 1-1/4" Mesh Fabric, Add  4.00 
    For 1-3/4" Mesh Fabric, Add  2.40 
    For 2-1/8" Mesh Fabric, Deduct  -1.20 
    For 2-3/8" Mesh Fabric, Deduct  -1.60 

. 
 32 31 13 13-0179 LF 10' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 21.89 5.73 

    For 1-1/4" Mesh Fabric, Add  2.91 
    For 2 Oz Galvanized Or Zinc Coating, Add  2.60 
    For 13 Gauge Fabric, Deduct  -4.68 
    For 11 Gauge Fabric, Deduct  -2.60 
    For 6 Gauge Fabric, Add  8.31 
    For 1" Mesh Fabric, Add  7.79 
    For 1-1/4" Mesh Fabric, Add  5.20 
    For 1-3/4" Mesh Fabric, Add  3.12 
    For 2-1/8" Mesh Fabric, Deduct  -1.56 
    For 2-3/8" Mesh Fabric, Deduct  -2.08 

. 
 32 31 13 13-0180 LF 12' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 24.96 6.25 

    For 1-1/4" Mesh Fabric, Add  3.49 
    For 2 Oz Galvanized Or Zinc Coating, Add  3.11 
    For 13 Gauge Fabric, Deduct  -5.60 
    For 11 Gauge Fabric, Deduct  -3.11 
    For 6 Gauge Fabric, Add  9.96 
    For 1" Mesh Fabric, Add  9.34 
    For 1-1/4" Mesh Fabric, Add  6.23 
    For 1-3/4" Mesh Fabric, Add  3.74 
    For 2-1/8" Mesh Fabric, Deduct  -1.87 
    For 2-3/8" Mesh Fabric, Deduct  -2.49 

. 
 32 31 13 13-0181 LF 14' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 27.97 7.29 

    For 1-1/4" Mesh Fabric, Add  3.75 
    For 2 Oz Galvanized Or Zinc Coating, Add  3.35 
    For 13 Gauge Fabric, Deduct  -6.02 
    For 11 Gauge Fabric, Deduct  -3.35 
    For 6 Gauge Fabric, Add  10.70 
    For 1" Mesh Fabric, Add  10.04 
    For 1-1/4" Mesh Fabric, Add  6.69 
    For 1-3/4" Mesh Fabric, Add  4.01 
    For 2-1/8" Mesh Fabric, Deduct  -2.01 
    For 2-3/8" Mesh Fabric, Deduct  -2.68 

. 
 32 31 13 13-0182 LF 16' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 30.97 8.34 

    For 1-1/4" Mesh Fabric, Add  4.00 
    For 2 Oz Galvanized Or Zinc Coating, Add  3.58 
    For 13 Gauge Fabric, Deduct  -6.44 
    For 11 Gauge Fabric, Deduct  -3.58 
    For 6 Gauge Fabric, Add  11.44 
    For 1" Mesh Fabric, Add  10.73 
    For 1-1/4" Mesh Fabric, Add  7.15 
    For 1-3/4" Mesh Fabric, Add  4.29 
    For 2-1/8" Mesh Fabric, Deduct  -2.15 
    For 2-3/8" Mesh Fabric, Deduct  -2.86 

XXXXXXX 
. 
 32 31 13 13-0183  Fabric, Vinyl Coated Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0184 LF 4' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh............................................................................. 13.10 2.08 
    For 1-1/4" Mesh Fabric, Add  1.48 
    For 13 Gauge Fabric, Deduct  -2.38 
    For 11 Gauge Fabric, Deduct  -1.32 
    For 6 Gauge Fabric, Add  4.22 
    For 1" Mesh Fabric, Add  3.96 
    For 1-1/4" Mesh Fabric, Add  2.64 
    For 1-3/4" Mesh Fabric, Add  1.58 
    For 2-1/8" Mesh Fabric, Deduct  -0.79 
    For 2-3/8" Mesh Fabric, Deduct  -1.06 
    For Aluminum Coated, Add  2.11 
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. 
 32 31 13 13-0185 LF 5' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................. 14.94 3.12 

    For 1-1/4" Mesh Fabric, Add  1.85 
    For 13 Gauge Fabric, Deduct  -2.97 
    For 11 Gauge Fabric, Deduct  -1.65 
    For 6 Gauge Fabric, Add  5.28 
    For 1" Mesh Fabric, Add  4.95 
    For 1-1/4" Mesh Fabric, Add  3.30 
    For 1-3/4" Mesh Fabric, Add  1.98 
    For 2-1/8" Mesh Fabric, Deduct  -0.99 
    For 2-3/8" Mesh Fabric, Deduct  -1.32 
    For Aluminum Coated, Add  2.64 

. 
 32 31 13 13-0186 LF 6' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................. 18.18 3.65 

    For 1-1/4" Mesh Fabric, Add  2.59 
    For 13 Gauge Fabric, Deduct  -4.16 
    For 11 Gauge Fabric, Deduct  -2.31 
    For 6 Gauge Fabric, Add  7.40 
    For 1" Mesh Fabric, Add  6.94 
    For 1-1/4" Mesh Fabric, Add  4.63 
    For 1-3/4" Mesh Fabric, Add  2.78 
    For 2-1/8" Mesh Fabric, Deduct  -1.39 
    For 2-3/8" Mesh Fabric, Deduct  -1.85 
    For Aluminum Coated, Add  3.70 

. 
 32 31 13 13-0187 LF 7' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................. 20.39 4.17 

    For 1-1/4" Mesh Fabric, Add  3.02 
    For 13 Gauge Fabric, Deduct  -4.85 
    For 11 Gauge Fabric, Deduct  -2.69 
    For 6 Gauge Fabric, Add  8.62 
    For 1" Mesh Fabric, Add  8.08 
    For 1-1/4" Mesh Fabric, Add  5.39 
    For 1-3/4" Mesh Fabric, Add  3.23 
    For 2-1/8" Mesh Fabric, Deduct  -1.62 
    For 2-3/8" Mesh Fabric, Deduct  -2.15 
    For Aluminum Coated, Add  4.31 

. 
 32 31 13 13-0188 LF 8' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................. 22.83 5.21 

    For 1-1/4" Mesh Fabric, Add  3.47 
    For 13 Gauge Fabric, Deduct  -5.58 
    For 11 Gauge Fabric, Deduct  -3.10 
    For 6 Gauge Fabric, Add  9.92 
    For 1" Mesh Fabric, Add  9.30 
    For 1-1/4" Mesh Fabric, Add  6.20 
    For 1-3/4" Mesh Fabric, Add  3.72 
    For 2-1/8" Mesh Fabric, Deduct  -1.86 
    For 2-3/8" Mesh Fabric, Deduct  -2.48 
    For Aluminum Coated, Add  4.96 

. 
 32 31 13 13-0189 LF 10' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ........................................................................... 26.94 5.73 

    For 1-1/4" Mesh Fabric, Add  4.32 
    For 13 Gauge Fabric, Deduct  -6.95 
    For 11 Gauge Fabric, Deduct  -3.86 
    For 6 Gauge Fabric, Add  12.35 
    For 1" Mesh Fabric, Add  11.58 
    For 1-1/4" Mesh Fabric, Add  7.72 
    For 1-3/4" Mesh Fabric, Add  4.63 
    For 2-1/8" Mesh Fabric, Deduct  -2.32 
    For 2-3/8" Mesh Fabric, Deduct  -3.09 
    For Aluminum Coated, Add  6.18 

. 
 32 31 13 13-0190 LF 12' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ........................................................................... 29.40 6.25 

    For 1-1/4" Mesh Fabric, Add  4.73 
    For 13 Gauge Fabric, Deduct  -7.60 
    For 11 Gauge Fabric, Deduct  -4.22 
    For 6 Gauge Fabric, Add  13.51 
    For 1" Mesh Fabric, Add  12.67 
    For 1-1/4" Mesh Fabric, Add  8.45 
    For 1-3/4" Mesh Fabric, Add  5.07 
    For 2-1/8" Mesh Fabric, Deduct  -2.53 
    For 2-3/8" Mesh Fabric, Deduct  -3.38 
    For Aluminum Coated, Add  6.76 

. 
 32 31 13 13-0191 LF 14' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ........................................................................... 33.18 7.29 

    For 1-1/4" Mesh Fabric, Add  5.21 
    For 13 Gauge Fabric, Deduct  -8.37 
    For 11 Gauge Fabric, Deduct  -4.65 
    For 6 Gauge Fabric, Add  14.87 
    For 1" Mesh Fabric, Add  13.94 
    For 1-1/4" Mesh Fabric, Add  9.30 
    For 1-3/4" Mesh Fabric, Add  5.58 
    For 2-1/8" Mesh Fabric, Deduct  -2.79 
    For 2-3/8" Mesh Fabric, Deduct  -3.72 
    For Aluminum Coated, Add  7.44 
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. 
 32 31 13 13-0192 LF 16' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh........................................................................... 37.04 8.34 

    For 1-1/4" Mesh Fabric, Add  5.70 
    For 13 Gauge Fabric, Deduct  -9.17 
    For 11 Gauge Fabric, Deduct  -5.09 
    For 6 Gauge Fabric, Add  16.30 
    For 1" Mesh Fabric, Add  15.28 
    For 1-1/4" Mesh Fabric, Add  10.19 
    For 1-3/4" Mesh Fabric, Add  6.11 
    For 2-1/8" Mesh Fabric, Deduct  -3.06 
    For 2-3/8" Mesh Fabric, Deduct  -4.07 
    For Aluminum Coated, Add  8.15 

XXXXXXX 
. 
 32 31 13 13-0193  Fabric, Aluminized Steel Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0194 LF 3' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh .................................................................................. 9.87 2.08 
    For 6 Gauge Fabric, Add  2.48 
    For 1" Mesh Fabric, Add  3.26 

. 
 32 31 13 13-0195 LF 3'-6" Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ............................................................................ 10.89 2.35 

    For 6 Gauge Fabric, Add  2.88 
    For 1" Mesh Fabric, Add  3.78 

. 
 32 31 13 13-0196 LF 4' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 11.95 2.60 

    For 6 Gauge Fabric, Add  3.30 
    For 1" Mesh Fabric, Add  4.34 

. 
 32 31 13 13-0197 LF 5' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 13.49 3.12 

    For 6 Gauge Fabric, Add  4.12 
    For 1" Mesh Fabric, Add  5.41 

. 
 32 31 13 13-0198 LF 6' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 15.09 3.65 

    For 6 Gauge Fabric, Add  4.93 
    For 1" Mesh Fabric, Add  6.47 

. 
 32 31 13 13-0199 LF 7' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 16.83 4.17 

    For 6 Gauge Fabric, Add  5.77 
    For 1" Mesh Fabric, Add  7.57 

. 
 32 31 13 13-0200 LF 8' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 18.66 5.21 

    For 6 Gauge Fabric, Add  6.58 
    For 1" Mesh Fabric, Add  8.64 

. 
 32 31 13 13-0201 LF 10' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh .............................................................................. 21.79 5.73 

    For 6 Gauge Fabric, Add  8.23 
    For 1" Mesh Fabric, Add  10.80 

. 
 32 31 13 13-0202 LF 12' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh .............................................................................. 24.85 6.25 

    For 6 Gauge Fabric, Add  9.87 
    For 1" Mesh Fabric, Add  12.96 

XXXXXXX 
. 
 32 31 13 13-0203  Fabric, All Aluminum Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0204 LF 3' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 14.88 2.08 
    For 6 Gauge Fabric, Add  6.49 
    For 1" Mesh Fabric, Add  8.52 

. 
 32 31 13 13-0205 LF 3'-6" Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ................................................................................. 16.75 2.35 

    For 6 Gauge Fabric, Add  7.57 
    For 1" Mesh Fabric, Add  9.93 

. 
 32 31 13 13-0206 LF 4' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 18.63 2.60 

    For 6 Gauge Fabric, Add  8.65 
    For 1" Mesh Fabric, Add  11.35 

. 
 32 31 13 13-0207 LF 5' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 21.85 3.12 

    For 6 Gauge Fabric, Add  10.81 
    For 1" Mesh Fabric, Add  14.19 

. 
 32 31 13 13-0208 LF 6' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 25.14 3.65 

    For 6 Gauge Fabric, Add  12.97 
    For 1" Mesh Fabric, Add  17.02 

. 
 32 31 13 13-0209 LF 7' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 28.54 4.17 

    For 6 Gauge Fabric, Add  15.14 
    For 1" Mesh Fabric, Add  19.87 

. 
 32 31 13 13-0210 LF 8' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 32.05 5.21 

    For 6 Gauge Fabric, Add  17.30 
    For 1" Mesh Fabric, Add  22.70 

. 
 32 31 13 13-0211 LF 10' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh .................................................................................... 38.52 5.73 

    For 6 Gauge Fabric, Add  21.62 
    For 1" Mesh Fabric, Add  28.37 

. 
 32 31 13 13-0212 LF 12' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh .................................................................................... 44.94 6.25 

    For 6 Gauge Fabric, Add  25.94 
    For 1" Mesh Fabric, Add  34.05 

XXXXXXX 
. 
 32 31 13 13-0213  Fence Inserts (32 31 13 13-0170) 

Note: For use with new or existing chain link fence, per lf of fence. 
. 
. 
 32 31 13 13-0214  Vinyl Plastic Fence Inserts (32 31 13 13-0213) 

Note: Assorted colors. 
. 
. 

 32 31 13 13-0215 LF 3' High Fence, Vinyl Plastic Fence Insert ................................................................................................................................ 7.27  
. 

 32 31 13 13-0216 LF 3-1/2' High Fence, Vinyl Plastic Fence Insert .......................................................................................................................... 8.32  
. 

 32 31 13 13-0217 LF 4' High Fence, Vinyl Plastic Fence Insert ................................................................................................................................ 9.17  
. 

 32 31 13 13-0218 LF 5' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 11.50  
. 

 32 31 13 13-0219 LF 6' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 13.76  
. 

 32 31 13 13-0220 LF 7' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 16.10  
. 

 32 31 13 13-0221 LF 8' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 18.36  
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. 
 32 31 13 13-0222 LF 10' High Fence, Vinyl Plastic Fence Insert ............................................................................................................................ 22.09  

XXXXXXX 
. 
 32 31 13 13-0223  Aluminum Fence Inserts (32 31 13 13-0213) 

Note: Assorted colors. 
. 
. 

 32 31 13 13-0224 LF 3' High Fence, Aluminum Fence Insert ................................................................................................................................. 21.06  
. 

 32 31 13 13-0225 LF 3-1/2' High Fence, Aluminum Fence Insert ........................................................................................................................... 23.15  
. 

 32 31 13 13-0226 LF 4' High Fence, Aluminum Fence Insert ................................................................................................................................. 26.54  
. 

 32 31 13 13-0227 LF 5' High Fence, Aluminum Fence Insert ................................................................................................................................. 33.23  
. 

 32 31 13 13-0228 LF 6' High Fence, Aluminum Fence Insert ................................................................................................................................. 39.87  
. 

 32 31 13 13-0229 LF 7' High Fence, Aluminum Fence Insert ................................................................................................................................. 43.60  
. 

 32 31 13 13-0230 LF 8' High Fence, Aluminum Fence Insert ................................................................................................................................. 53.14  
. 

 32 31 13 13-0231 LF 10' High Fence, Aluminum Fence Insert ............................................................................................................................... 65.73  

XXXXXXX 
. 
 32 31 13 13-0232  Redwood Fence Inserts (32 31 13 13-0213) 
. 
. 

 32 31 13 13-0233 LF 4' High Fence, Redwood Fence Insert .................................................................................................................................. 12.33  
. 

 32 31 13 13-0234 LF 5' High Fence, Redwood Fence Insert .................................................................................................................................. 15.59  
. 

 32 31 13 13-0235 LF 6' High Fence, Redwood Fence Insert .................................................................................................................................. 18.73  
. 

 32 31 13 13-0236 LF 7' High Fence, Redwood Fence Insert .................................................................................................................................. 21.80  
. 

 32 31 13 13-0237 LF 8' High Fence, Redwood Fence Insert .................................................................................................................................. 24.95  

XXXXXXX 
. 
 32 31 13 13-0238  Diagonal Flexible Polyethylene Inserts (32 31 13 13-0213) 
. 
. 

 32 31 13 13-0239 SF Diagonal Polyethylene Fence Weave .....................................................................................................................................2.90  

XXXXXXX 
. 
 32 31 13 13-0240  Hedge Link Fence Inserts (32 31 13 13-0213) 
. 
. 

 32 31 13 13-0241 LF 3' High Fence, Hedge Link Fence Insert ............................................................................................................................... 15.19  
. 

 32 31 13 13-0242 LF 3-1/2' High Fence, Hedge Link Fence Insert ......................................................................................................................... 17.30  
. 

 32 31 13 13-0243 LF 4' High Fence, Hedge Link Fence Insert ............................................................................................................................... 20.36  
. 

 32 31 13 13-0244 LF 5' High Fence, Hedge Link Fence Insert ............................................................................................................................... 25.14  
. 

 32 31 13 13-0245 LF 6' High Fence, Hedge Link Fence Insert ............................................................................................................................... 28.84  
. 

 32 31 13 13-0246 LF 7' High Fence, Hedge Link Fence Insert ............................................................................................................................... 36.26  
. 

 32 31 13 13-0247 LF 8' High Fence, Hedge Link Fence Insert ............................................................................................................................... 41.19  
. 

 32 31 13 13-0248 LF 10' High Fence, Hedge Link Fence Insert ............................................................................................................................. 49.13  
. 

 32 31 13 13-0249 LF 12' High Fence, Hedge Link Fence Insert ............................................................................................................................. 56.34  

XXXXXXX 
. 
 32 31 13 13-0250  Fence Windscreen Fabric (32 31 13 13-0170) 

Note: Includes plastic wire clips. 
. 
. 

 32 31 13 13-0251 SF Vinyl Coated Polyester Windscreen For Fence, 7 Oz Per SY .................................................................................................1.28 0.48 
    For Sewn Boxed Vent (Each), Add  19.42 
    For Welded Boxed Vent (Each), Add  9.71 
    For 4' x 4' One Color Logo (Each), Add  404.52 

XXXXXXX 
. 
 32 31 13 13-0252  Non-Climbable Fabric, Galvanized Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0253 LF 3' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 23.94 2.08 
    For 11 Gauge, Deduct  -3.43 
    For 10 Gauge, Deduct  -1.37 
    For 7 Gauge, Add  2.06 
    For 6 Gauge, Add  4.81 
    For 1/2" Mesh Fabric, Deduct  -0.86 
    For 5/8" Mesh Fabric, Deduct  -1.89 
    For 3/4" Mesh Fabric, Deduct  -2.75 

. 
 32 31 13 13-0254 LF 3'-6" Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ............................................................................ 27.32 2.35 

    For 11 Gauge, Deduct  -4.01 
    For 10 Gauge, Deduct  -1.60 
    For 7 Gauge, Add  2.40 
    For 6 Gauge, Add  5.61 
    For 1/2" Mesh Fabric, Deduct  -1.00 
    For 5/8" Mesh Fabric, Deduct  -2.20 
    For 3/4" Mesh Fabric, Deduct  -3.20 

. 
 32 31 13 13-0255 LF 4' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 30.74 2.60 

    For 11 Gauge, Deduct  -4.58 
    For 10 Gauge, Deduct  -1.83 
    For 7 Gauge, Add  2.75 
    For 6 Gauge, Add  6.42 
    For 1/2" Mesh Fabric, Deduct  -1.15 
    For 5/8" Mesh Fabric, Deduct  -2.52 
    For 3/4" Mesh Fabric, Deduct  -3.67 

. 
 32 31 13 13-0256 LF 5' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 36.97 3.12 

    For 11 Gauge, Deduct  -5.73 
    For 10 Gauge, Deduct  -2.29 
    For 7 Gauge, Add  3.44 
    For 6 Gauge, Add  8.02 
    For 1/2" Mesh Fabric, Deduct  -1.43 
    For 5/8" Mesh Fabric, Deduct  -3.15 
    For 3/4" Mesh Fabric, Deduct  -4.58 
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. 
 32 31 13 13-0257 LF 6' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 43.28 3.65 

    For 11 Gauge, Deduct  -6.87 
    For 10 Gauge, Deduct  -2.75 
    For 7 Gauge, Add  4.12 
    For 6 Gauge, Add  9.62 
    For 1/2" Mesh Fabric, Deduct  -1.72 
    For 5/8" Mesh Fabric, Deduct  -3.78 
    For 3/4" Mesh Fabric, Deduct  -5.50 

. 
 32 31 13 13-0258 LF 7' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 49.70 4.17 

    For 11 Gauge, Deduct  -8.02 
    For 10 Gauge, Deduct  -3.21 
    For 7 Gauge, Add  4.81 
    For 6 Gauge, Add  11.22 
    For 1/2" Mesh Fabric, Deduct  -2.00 
    For 5/8" Mesh Fabric, Deduct  -4.41 
    For 3/4" Mesh Fabric, Deduct  -6.41 

. 
 32 31 13 13-0259 LF 8' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 56.24 5.21 

    For 11 Gauge, Deduct  -9.16 
    For 10 Gauge, Deduct  -3.66 
    For 7 Gauge, Add  5.50 
    For 6 Gauge, Add  12.83 
    For 1/2" Mesh Fabric, Deduct  -2.29 
    For 5/8" Mesh Fabric, Deduct  -5.04 
    For 3/4" Mesh Fabric, Deduct  -7.33 

. 
 32 31 13 13-0260 LF 9' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 61.94 5.47 

    For 11 Gauge, Deduct  -10.20 
    For 10 Gauge, Deduct  -4.08 
    For 7 Gauge, Add  6.12 
    For 6 Gauge, Add  14.28 
    For 1/2" Mesh Fabric, Deduct  -2.55 
    For 5/8" Mesh Fabric, Deduct  -5.61 
    For 3/4" Mesh Fabric, Deduct  -8.16 

. 
 32 31 13 13-0261 LF 10' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh .............................................................................. 67.67 5.73 

    For 11 Gauge, Deduct  -11.23 
    For 10 Gauge, Deduct  -4.49 
    For 7 Gauge, Add  6.74 
    For 6 Gauge, Add  15.73 
    For 1/2" Mesh Fabric, Deduct  -2.81 
    For 5/8" Mesh Fabric, Deduct  -6.18 
    For 3/4" Mesh Fabric, Deduct  -8.99 

. 
 32 31 13 13-0262 LF 12' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh .............................................................................. 73.40 6.25 

    For 11 Gauge, Deduct  -12.18 
    For 10 Gauge, Deduct  -4.87 
    For 7 Gauge, Add  7.31 
    For 6 Gauge, Add  17.05 
    For 1/2" Mesh Fabric, Deduct  -3.04 
    For 5/8" Mesh Fabric, Deduct  -6.70 
    For 3/4" Mesh Fabric, Deduct  -9.74 

XXXXXXX 
. 
 32 31 13 13-0263  Gates (32 31 13 13) 

Note: Posts exclude drilling or augering in soil or rock. For barbed wire attached directly to posts and gates, 
select gates and posts sizes for full finished height of gate above grade (top rail to be at lower height, includes 
barb wire at top area where mesh would be). See CSI section 08 78 00 00-0001 for padlocks, 08 78 00 00-0002 
for padlocks, 32 31 13 13-0001 for drilling for augering holes and backfill. 

. 

. 
 32 31 13 13-0264  Galvanized Steel Without Barbed Wire (32 31 13 13-0263) 

Note: Industrial swing gate. Includes posts (3" diameter posts for up to 6' wide gate, 4" diameter for > 6' To 12' 
wide, 6-5/8" diameter for >12' To 18' wide, 8-5/8" diameter for over 18' wide), 2" diameter schedule pipe frame, 
offset hinges, cap and hardware (drop rod, center locking device, gate keeper, catch bolt and tension bands). 
Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. 

. 

. 
 32 31 13 13-0265  4' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0266 EA 3' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 312.85 20.49 
    For Gate With Single Barb Wire Arm, Add  27.37 
    For Gate With Double Barb Wire Arm, Add  39.81 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -46.66 
    For Aluminized Steel Gate And Post, Add  119.44 
    For Powder Coated Gate And Post, Add  64.70 
    For 1" Mesh Fabric, Add  108.24 
    For 1-1/4" Mesh Fabric, Add  69.67 
    For 1-3/4" Mesh Fabric, Add  43.30 
    For 2-1/8" Mesh Fabric, Deduct  -21.65 

. 
 32 31 13 13-0267 EA 4' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 395.79 21.34 

    For Gate With Single Barb Wire Arm, Add  36.49 
    For Gate With Double Barb Wire Arm, Add  53.08 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -62.21 
    For Aluminized Steel Gate And Post, Add  159.25 
    For Powder Coated Gate And Post, Add  86.26 
    For 1" Mesh Fabric, Add  144.32 
    For 1-1/4" Mesh Fabric, Add  92.90 
    For 1-3/4" Mesh Fabric, Add  57.73 
    For 2-1/8" Mesh Fabric, Deduct  -28.86 
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. 
 32 31 13 13-0268 EA 5' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 468.85 22.71 

    For Gate With Single Barb Wire Arm, Add  44.06 
    For Gate With Double Barb Wire Arm, Add  64.09 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -75.10 
    For Aluminized Steel Gate And Post, Add  192.26 
    For Powder Coated Gate And Post, Add  104.14 
    For 1" Mesh Fabric, Add  174.24 
    For 1-1/4" Mesh Fabric, Add  112.15 
    For 1-3/4" Mesh Fabric, Add  69.70 
    For 2-1/8" Mesh Fabric, Deduct  -34.85 

. 
 32 31 13 13-0269 EA 6' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 551.30 27.31 

    For Gate With Single Barb Wire Arm, Add  51.63 
    For Gate With Double Barb Wire Arm, Add  75.09 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -88.00 
    For Aluminized Steel Gate And Post, Add  225.28 
    For Powder Coated Gate And Post, Add  122.03 
    For 1" Mesh Fabric, Add  204.16 
    For 1-1/4" Mesh Fabric, Add  131.42 
    For 1-3/4" Mesh Fabric, Add  81.67 
    For 2-1/8" Mesh Fabric, Deduct  -40.83 

. 
 32 31 13 13-0270 EA 7' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 633.74 31.84 

    For Gate With Single Barb Wire Arm, Add  59.19 
    For Gate With Double Barb Wire Arm, Add  86.10 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -100.90 
    For Aluminized Steel Gate And Post, Add  258.30 
    For Powder Coated Gate And Post, Add  139.91 
    For 1" Mesh Fabric, Add  234.08 
    For 1-1/4" Mesh Fabric, Add  150.67 
    For 1-3/4" Mesh Fabric, Add  93.63 
    For 2-1/8" Mesh Fabric, Deduct  -46.82 

. 
 32 31 13 13-0271 EA 8' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 719.00 36.37 

    For Gate With Single Barb Wire Arm, Add  67.07 
    For Gate With Double Barb Wire Arm, Add  97.56 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -114.32 
    For Aluminized Steel Gate And Post, Add  292.67 
    For Powder Coated Gate And Post, Add  158.53 
    For 1" Mesh Fabric, Add  265.23 
    For 1-1/4" Mesh Fabric, Add  170.72 
    For 1-3/4" Mesh Fabric, Add  106.09 
    For 2-1/8" Mesh Fabric, Deduct  -53.05 

. 
 32 31 13 13-0272 EA 9' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 801.43 40.97 

    For Gate With Single Barb Wire Arm, Add  74.64 
    For Gate With Double Barb Wire Arm, Add  108.56 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -127.22 
    For Aluminized Steel Gate And Post, Add  325.68 
    For Powder Coated Gate And Post, Add  176.41 
    For 1" Mesh Fabric, Add  295.15 
    For 1-1/4" Mesh Fabric, Add  189.98 
    For 1-3/4" Mesh Fabric, Add  118.06 
    For 2-1/8" Mesh Fabric, Deduct  -59.03 

. 
 32 31 13 13-0273 EA 10' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 885.08 45.50 

    For Gate With Single Barb Wire Arm, Add  82.34 
    For Gate With Double Barb Wire Arm, Add  119.76 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -140.35 
    For Aluminized Steel Gate And Post, Add  359.28 
    For Powder Coated Gate And Post, Add  194.61 
    For 1" Mesh Fabric, Add  325.60 
    For 1-1/4" Mesh Fabric, Add  209.58 
    For 1-3/4" Mesh Fabric, Add  130.24 
    For 2-1/8" Mesh Fabric, Deduct  -65.12 

. 
 32 31 13 13-0274 EA 10' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,131.90 45.50 

    For Gate With Single Barb Wire Arm, Add  109.49 
    For Gate With Double Barb Wire Arm, Add  159.25 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -186.62 
    For Aluminized Steel Gate And Post, Add  477.75 
    For Powder Coated Gate And Post, Add  258.78 
    For 1" Mesh Fabric, Add  432.96 
    For 1-1/4" Mesh Fabric, Add  278.69 
    For 1-3/4" Mesh Fabric, Add  173.19 
    For 2-1/8" Mesh Fabric, Deduct  -86.59 

. 
 32 31 13 13-0275 EA 12' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,340.72 48.74 

    For Gate With Single Barb Wire Arm, Add  131.38 
    For Gate With Double Barb Wire Arm, Add  191.10 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -223.95 
    For Aluminized Steel Gate And Post, Add  573.30 
    For Powder Coated Gate And Post, Add  310.54 
    For 1" Mesh Fabric, Add  519.56 
    For 1-1/4" Mesh Fabric, Add  334.43 
    For 1-3/4" Mesh Fabric, Add  207.82 
    For 2-1/8" Mesh Fabric, Deduct  -103.91 
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. 
 32 31 13 13-0276 EA 14' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,551.03 52.50 

    For Gate With Single Barb Wire Arm, Add  153.28 
    For Gate With Double Barb Wire Arm, Add  222.95 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -261.27 
    For Aluminized Steel Gate And Post, Add  668.85 
    For Powder Coated Gate And Post, Add  362.29 
    For 1" Mesh Fabric, Add  606.15 
    For 1-1/4" Mesh Fabric, Add  390.16 
    For 1-3/4" Mesh Fabric, Add  242.46 
    For 2-1/8" Mesh Fabric, Deduct  -121.23 

. 
 32 31 13 13-0277 EA 16' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,763.24 56.86 

    For Gate With Single Barb Wire Arm, Add  175.18 
    For Gate With Double Barb Wire Arm, Add  254.80 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -298.60 
    For Aluminized Steel Gate And Post, Add  764.40 
    For Powder Coated Gate And Post, Add  414.05 
    For 1" Mesh Fabric, Add  692.74 
    For 1-1/4" Mesh Fabric, Add  445.90 
    For 1-3/4" Mesh Fabric, Add  277.10 
    For 2-1/8" Mesh Fabric, Deduct  -138.55 

. 
 32 31 13 13-0278 EA 18' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,007.40 71.83 

    For Gate With Single Barb Wire Arm, Add  197.07 
    For Gate With Double Barb Wire Arm, Add  286.65 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -335.92 
    For Aluminized Steel Gate And Post, Add  859.95 
    For Powder Coated Gate And Post, Add  465.81 
    For 1" Mesh Fabric, Add  779.33 
    For 1-1/4" Mesh Fabric, Add  501.64 
    For 1-3/4" Mesh Fabric, Add  311.73 
    For 2-1/8" Mesh Fabric, Deduct  -155.87 

. 
 32 31 13 13-0279 EA 20' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,221.88 76.99 

    For Gate With Single Barb Wire Arm, Add  218.97 
    For Gate With Double Barb Wire Arm, Add  318.50 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -373.24 
    For Aluminized Steel Gate And Post, Add  955.50 
    For Powder Coated Gate And Post, Add  517.56 
    For 1" Mesh Fabric, Add  865.92 
    For 1-1/4" Mesh Fabric, Add  557.38 
    For 1-3/4" Mesh Fabric, Add  346.37 
    For 2-1/8" Mesh Fabric, Deduct  -173.18 

. 
 32 31 13 13-0280 EA 22' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,433.87 82.96 

    For Gate With Single Barb Wire Arm, Add  240.33 
    For Gate With Double Barb Wire Arm, Add  349.57 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -409.66 
    For Aluminized Steel Gate And Post, Add  1,048.72 
    For Powder Coated Gate And Post, Add  568.06 
    For 1" Mesh Fabric, Add  950.41 
    For 1-1/4" Mesh Fabric, Add  611.76 
    For 1-3/4" Mesh Fabric, Add  380.16 
    For 2-1/8" Mesh Fabric, Deduct  -190.08 

. 
 32 31 13 13-0281 EA 24' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,648.84 89.84 

    For Gate With Single Barb Wire Arm, Add  261.70 
    For Gate With Double Barb Wire Arm, Add  380.65 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -446.07 
    For Aluminized Steel Gate And Post, Add  1,141.94 
    For Powder Coated Gate And Post, Add  618.55 
    For 1" Mesh Fabric, Add  1,034.89 
    For 1-1/4" Mesh Fabric, Add  666.13 
    For 1-3/4" Mesh Fabric, Add  413.95 
    For 2-1/8" Mesh Fabric, Deduct  -206.98 

. 
 32 31 13 13-0282 EA 26' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,867.58 98.03 

    For Gate With Single Barb Wire Arm, Add  283.06 
    For Gate With Double Barb Wire Arm, Add  411.72 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -482.49 
    For Aluminized Steel Gate And Post, Add  1,235.16 
    For Powder Coated Gate And Post, Add  669.05 
    For 1" Mesh Fabric, Add  1,119.37 
    For 1-1/4" Mesh Fabric, Add  720.51 
    For 1-3/4" Mesh Fabric, Add  447.75 
    For 2-1/8" Mesh Fabric, Deduct  -223.87 

. 
 32 31 13 13-0283 EA 28' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,018.39 107.84 

    For Gate With Single Barb Wire Arm, Add  296.41 
    For Gate With Double Barb Wire Arm, Add  431.14 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -505.25 
    For Aluminized Steel Gate And Post, Add  1,293.43 
    For Powder Coated Gate And Post, Add  700.61 
    For 1" Mesh Fabric, Add  1,172.17 
    For 1-1/4" Mesh Fabric, Add  754.50 
    For 1-3/4" Mesh Fabric, Add  468.87 
    For 2-1/8" Mesh Fabric, Deduct  -234.43 
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 32 31 13 13-0284 EA  30' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,345.67 119.78 

    For Gate With Single Barb Wire Arm, Add  328.45 
    For Gate With Double Barb Wire Arm, Add  477.75 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -559.87 
    For Aluminized Steel Gate And Post, Add  1,433.26 
    For Powder Coated Gate And Post, Add  776.35 
    For 1" Mesh Fabric, Add  1,298.89 
    For 1-1/4" Mesh Fabric, Add  836.07 
    For 1-3/4" Mesh Fabric, Add  519.56 
    For 2-1/8" Mesh Fabric, Deduct  -259.78 

XXXXXXX 
. 
 32 31 13 13-0285  5' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0286 EA 3' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 375.80 22.71 
    For Gate With Single Barb Wire Arm, Add  33.83 
    For Gate With Double Barb Wire Arm, Add  49.20 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -57.66 
    For Aluminized Steel Gate And Post, Add  147.60 
    For Powder Coated Gate And Post, Add  79.95 
    For 1" Mesh Fabric, Add  133.76 
    For 1-1/4" Mesh Fabric, Add  86.10 
    For 1-3/4" Mesh Fabric, Add  53.51 
    For 2-1/8" Mesh Fabric, Deduct  -26.75 

. 
 32 31 13 13-0287 EA 4' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 476.95 22.71 

    For Gate With Single Barb Wire Arm, Add  44.95 
    For Gate With Double Barb Wire Arm, Add  65.38 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -76.62 
    For Aluminized Steel Gate And Post, Add  196.15 
    For Powder Coated Gate And Post, Add  106.25 
    For 1" Mesh Fabric, Add  177.76 
    For 1-1/4" Mesh Fabric, Add  114.42 
    For 1-3/4" Mesh Fabric, Add  71.11 
    For 2-1/8" Mesh Fabric, Deduct  -35.55 

. 
 32 31 13 13-0288 EA 5' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 558.09 24.16 

    For Gate With Single Barb Wire Arm, Add  53.41 
    For Gate With Double Barb Wire Arm, Add  77.68 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -91.04 
    For Aluminized Steel Gate And Post, Add  233.05 
    For Powder Coated Gate And Post, Add  126.24 
    For 1" Mesh Fabric, Add  211.20 
    For 1-1/4" Mesh Fabric, Add  135.95 
    For 1-3/4" Mesh Fabric, Add  84.48 
    For 2-1/8" Mesh Fabric, Deduct  -42.24 

. 
 32 31 13 13-0289 EA 6' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 653.52 29.02 

    For Gate With Single Barb Wire Arm, Add  62.31 
    For Gate With Double Barb Wire Arm, Add  90.63 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -106.21 
    For Aluminized Steel Gate And Post, Add  271.89 
    For Powder Coated Gate And Post, Add  147.27 
    For 1" Mesh Fabric, Add  246.40 
    For 1-1/4" Mesh Fabric, Add  158.60 
    For 1-3/4" Mesh Fabric, Add  98.56 
    For 2-1/8" Mesh Fabric, Deduct  -49.28 

. 
 32 31 13 13-0290 EA 7' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 740.86 33.81 

    For Gate With Single Barb Wire Arm, Add  70.32 
    For Gate With Double Barb Wire Arm, Add  102.28 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -119.86 
    For Aluminized Steel Gate And Post, Add  306.85 
    For Powder Coated Gate And Post, Add  166.21 
    For 1" Mesh Fabric, Add  278.08 
    For 1-1/4" Mesh Fabric, Add  179.00 
    For 1-3/4" Mesh Fabric, Add  111.23 
    For 2-1/8" Mesh Fabric, Deduct  -55.62 

. 
 32 31 13 13-0291 EA 8' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 837.15 38.92 

    For Gate With Single Barb Wire Arm, Add  79.22 
    For Gate With Double Barb Wire Arm, Add  115.23 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -135.04 
    For Aluminized Steel Gate And Post, Add  345.69 
    For Powder Coated Gate And Post, Add  187.25 
    For 1" Mesh Fabric, Add  313.28 
    For 1-1/4" Mesh Fabric, Add  201.65 
    For 1-3/4" Mesh Fabric, Add  125.31 
    For 2-1/8" Mesh Fabric, Deduct  -62.66 

. 
 32 31 13 13-0292 EA 9' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 928.52 43.80 

    For Gate With Single Barb Wire Arm, Add  87.68 
    For Gate With Double Barb Wire Arm, Add  127.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -149.45 
    For Aluminized Steel Gate And Post, Add  382.59 
    For Powder Coated Gate And Post, Add  207.24 
    For 1" Mesh Fabric, Add  346.72 
    For 1-1/4" Mesh Fabric, Add  223.18 
    For 1-3/4" Mesh Fabric, Add  138.69 
    For 2-1/8" Mesh Fabric, Deduct  -69.34 
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 32 31 13 13-0293 EA 10' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,019.91 48.57 

    For Gate With Single Barb Wire Arm, Add  96.13 
    For Gate With Double Barb Wire Arm, Add  139.83 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -163.86 
    For Aluminized Steel Gate And Post, Add  419.49 
    For Powder Coated Gate And Post, Add  227.22 
    For 1" Mesh Fabric, Add  380.16 
    For 1-1/4" Mesh Fabric, Add  244.70 
    For 1-3/4" Mesh Fabric, Add  152.07 
    For 2-1/8" Mesh Fabric, Deduct  -76.03 

. 
 32 31 13 13-0294 EA 10' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,379.56 48.74 

    For Gate With Single Barb Wire Arm, Add  135.65 
    For Gate With Double Barb Wire Arm, Add  197.32 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -231.23 
    For Aluminized Steel Gate And Post, Add  591.95 
    For Powder Coated Gate And Post, Add  320.64 
    For 1" Mesh Fabric, Add  536.45 
    For 1-1/4" Mesh Fabric, Add  345.30 
    For 1-3/4" Mesh Fabric, Add  214.58 
    For 2-1/8" Mesh Fabric, Deduct  -107.29 

. 
 32 31 13 13-0295 EA 12' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,638.43 52.50 

    For Gate With Single Barb Wire Arm, Add  162.89 
    For Gate With Double Barb Wire Arm, Add  236.93 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -277.66 
    For Aluminized Steel Gate And Post, Add  710.80 
    For Powder Coated Gate And Post, Add  385.02 
    For 1" Mesh Fabric, Add  644.17 
    For 1-1/4" Mesh Fabric, Add  414.64 
    For 1-3/4" Mesh Fabric, Add  257.67 
    For 2-1/8" Mesh Fabric, Deduct  -128.83 

. 
 32 31 13 13-0296 EA 14' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,899.18 56.86 

    For Gate With Single Barb Wire Arm, Add  190.13 
    For Gate With Double Barb Wire Arm, Add  276.55 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -324.08 
    For Aluminized Steel Gate And Post, Add  829.66 
    For Powder Coated Gate And Post, Add  449.40 
    For 1" Mesh Fabric, Add  751.88 
    For 1-1/4" Mesh Fabric, Add  483.97 
    For 1-3/4" Mesh Fabric, Add  300.75 
    For 2-1/8" Mesh Fabric, Deduct  -150.38 

. 
 32 31 13 13-0297 EA 16' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,191.90 71.83 

    For Gate With Single Barb Wire Arm, Add  217.37 
    For Gate With Double Barb Wire Arm, Add  316.17 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -370.51 
    For Aluminized Steel Gate And Post, Add  948.51 
    For Powder Coated Gate And Post, Add  513.78 
    For 1" Mesh Fabric, Add  859.59 
    For 1-1/4" Mesh Fabric, Add  553.30 
    For 1-3/4" Mesh Fabric, Add  343.84 
    For 2-1/8" Mesh Fabric, Deduct  -171.92 

. 
 32 31 13 13-0298 EA 18' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,450.08 76.99 

    For Gate With Single Barb Wire Arm, Add  244.07 
    For Gate With Double Barb Wire Arm, Add  355.01 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -416.03 
    For Aluminized Steel Gate And Post, Add  1,065.04 
    For Powder Coated Gate And Post, Add  576.90 
    For 1" Mesh Fabric, Add  965.19 
    For 1-1/4" Mesh Fabric, Add  621.27 
    For 1-3/4" Mesh Fabric, Add  386.08 
    For 2-1/8" Mesh Fabric, Deduct  -193.04 

. 
 32 31 13 13-0299 EA 20' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,720.33 82.96 

    For Gate With Single Barb Wire Arm, Add  271.84 
    For Gate With Double Barb Wire Arm, Add  395.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -463.37 
    For Aluminized Steel Gate And Post, Add  1,186.22 
    For Powder Coated Gate And Post, Add  642.54 
    For 1" Mesh Fabric, Add  1,075.02 
    For 1-1/4" Mesh Fabric, Add  691.96 
    For 1-3/4" Mesh Fabric, Add  430.01 
    For 2-1/8" Mesh Fabric, Deduct  -215.00 

. 
 32 31 13 13-0300 EA 22' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,988.70 89.84 

    For Gate With Single Barb Wire Arm, Add  299.08 
    For Gate With Double Barb Wire Arm, Add  435.03 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -509.80 
    For Aluminized Steel Gate And Post, Add  1,305.08 
    For Powder Coated Gate And Post, Add  706.92 
    For 1" Mesh Fabric, Add  1,182.73 
    For 1-1/4" Mesh Fabric, Add  761.29 
    For 1-3/4" Mesh Fabric, Add  473.09 
    For 2-1/8" Mesh Fabric, Deduct  -236.55 
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 32 31 13 13-0301 EA 24' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,255.99 98.03 

    For Gate With Single Barb Wire Arm, Add  325.78 
    For Gate With Double Barb Wire Arm, Add  473.87 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -555.31 
    For Aluminized Steel Gate And Post, Add  1,421.60 
    For Powder Coated Gate And Post, Add  770.03 
    For 1" Mesh Fabric, Add  1,288.33 
    For 1-1/4" Mesh Fabric, Add  829.27 
    For 1-3/4" Mesh Fabric, Add  515.33 
    For 2-1/8" Mesh Fabric, Deduct  -257.67 

. 
 32 31 13 13-0302 EA 26' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,537.89 107.84 

    For Gate With Single Barb Wire Arm, Add  353.56 
    For Gate With Double Barb Wire Arm, Add  514.26 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -602.65 
    For Aluminized Steel Gate And Post, Add  1,542.79 
    For Powder Coated Gate And Post, Add  835.68 
    For 1" Mesh Fabric, Add  1,398.15 
    For 1-1/4" Mesh Fabric, Add  899.96 
    For 1-3/4" Mesh Fabric, Add  559.26 
    For 2-1/8" Mesh Fabric, Deduct  -279.63 

. 
 32 31 13 13-0303 EA 28' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,818.42 119.78 

    For Gate With Single Barb Wire Arm, Add  380.46 
    For Gate With Double Barb Wire Arm, Add  553.39 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -648.51 
    For Aluminized Steel Gate And Post, Add  1,660.18 
    For Powder Coated Gate And Post, Add  899.26 
    For 1" Mesh Fabric, Add  1,504.53 
    For 1-1/4" Mesh Fabric, Add  968.44 
    For 1-3/4" Mesh Fabric, Add  601.81 
    For 2-1/8" Mesh Fabric, Deduct  -300.91 

. 
 32 31 13 13-0304 EA  30' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,104.35 134.76 

    For Gate With Single Barb Wire Arm, Add  406.96 
    For Gate With Double Barb Wire Arm, Add  591.95 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -693.69 
    For Aluminized Steel Gate And Post, Add  1,775.84 
    For Powder Coated Gate And Post, Add  961.91 
    For 1" Mesh Fabric, Add  1,609.35 
    For 1-1/4" Mesh Fabric, Add  1,035.90 
    For 1-3/4" Mesh Fabric, Add  643.74 
    For 2-1/8" Mesh Fabric, Deduct  -321.87 

XXXXXXX 
. 
 32 31 13 13-0305  6' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0306 EA 3' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 402.92 24.33 
    For Gate With Single Barb Wire Arm, Add  36.27 
    For Gate With Double Barb Wire Arm, Add  52.76 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -61.83 
    For Aluminized Steel Gate And Post, Add  158.28 
    For Powder Coated Gate And Post, Add  85.74 
    For 1" Mesh Fabric, Add  143.44 
    For 1-1/4" Mesh Fabric, Add  92.33 
    For 1-3/4" Mesh Fabric, Add  57.38 
    For 2-1/8" Mesh Fabric, Deduct  -28.69 

. 
 32 31 13 13-0307 EA 4' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 512.16 24.33 

    For Gate With Single Barb Wire Arm, Add  48.29 
    For Gate With Double Barb Wire Arm, Add  70.24 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -82.31 
    For Aluminized Steel Gate And Post, Add  210.72 
    For Powder Coated Gate And Post, Add  114.14 
    For 1" Mesh Fabric, Add  190.96 
    For 1-1/4" Mesh Fabric, Add  122.92 
    For 1-3/4" Mesh Fabric, Add  76.38 
    For 2-1/8" Mesh Fabric, Deduct  -38.19 

. 
 32 31 13 13-0308 EA 5' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 600.23 25.86 

    For Gate With Single Barb Wire Arm, Add  57.48 
    For Gate With Double Barb Wire Arm, Add  83.61 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -97.98 
    For Aluminized Steel Gate And Post, Add  250.82 
    For Powder Coated Gate And Post, Add  135.86 
    For 1" Mesh Fabric, Add  227.30 
    For 1-1/4" Mesh Fabric, Add  146.31 
    For 1-3/4" Mesh Fabric, Add  90.92 
    For 2-1/8" Mesh Fabric, Deduct  -45.46 

. 
 32 31 13 13-0309 EA 6' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 696.75 31.25 

    For Gate With Single Barb Wire Arm, Add  66.31 
    For Gate With Double Barb Wire Arm, Add  96.46 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -113.03 
    For Aluminized Steel Gate And Post, Add  289.37 
    For Powder Coated Gate And Post, Add  156.74 
    For 1" Mesh Fabric, Add  262.24 
    For 1-1/4" Mesh Fabric, Add  168.80 
    For 1-3/4" Mesh Fabric, Add  104.90 
    For 2-1/8" Mesh Fabric, Deduct  -52.45 
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. 
 32 31 13 13-0310 EA 7' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 797.93 36.71 

    For Gate With Single Barb Wire Arm, Add  75.66 
    For Gate With Double Barb Wire Arm, Add  110.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -128.97 
    For Aluminized Steel Gate And Post, Add  330.15 
    For Powder Coated Gate And Post, Add  178.83 
    For 1" Mesh Fabric, Add  299.20 
    For 1-1/4" Mesh Fabric, Add  192.59 
    For 1-3/4" Mesh Fabric, Add  119.68 
    For 2-1/8" Mesh Fabric, Deduct  -59.84 

. 
 32 31 13 13-0311 EA 8' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 894.22 41.83 

    For Gate With Single Barb Wire Arm, Add  84.56 
    For Gate With Double Barb Wire Arm, Add  123.00 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -144.14 
    For Aluminized Steel Gate And Post, Add  369.00 
    For Powder Coated Gate And Post, Add  199.87 
    For 1" Mesh Fabric, Add  334.40 
    For 1-1/4" Mesh Fabric, Add  215.25 
    For 1-3/4" Mesh Fabric, Add  133.76 
    For 2-1/8" Mesh Fabric, Deduct  -66.88 

. 
 32 31 13 13-0312 EA 9' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 991.37 47.21 

    For Gate With Single Barb Wire Arm, Add  93.46 
    For Gate With Double Barb Wire Arm, Add  135.95 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -159.31 
    For Aluminized Steel Gate And Post, Add  407.84 
    For Powder Coated Gate And Post, Add  220.91 
    For 1" Mesh Fabric, Add  369.60 
    For 1-1/4" Mesh Fabric, Add  237.90 
    For 1-3/4" Mesh Fabric, Add  147.84 
    For 2-1/8" Mesh Fabric, Deduct  -73.92 

. 
 32 31 13 13-0313 EA 10' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,052.09 52.58 

    For Gate With Single Barb Wire Arm, Add  98.36 
    For Gate With Double Barb Wire Arm, Add  143.07 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -167.66 
    For Aluminized Steel Gate And Post, Add  429.20 
    For Powder Coated Gate And Post, Add  232.48 
    For 1" Mesh Fabric, Add  388.96 
    For 1-1/4" Mesh Fabric, Add  250.37 
    For 1-3/4" Mesh Fabric, Add  155.59 
    For 2-1/8" Mesh Fabric, Deduct  -77.79 

. 
 32 31 13 13-0314 EA 10' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,473.35 52.50 

    For Gate With Single Barb Wire Arm, Add  144.73 
    For Gate With Double Barb Wire Arm, Add  210.52 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -246.71 
    For Aluminized Steel Gate And Post, Add  631.56 
    For Powder Coated Gate And Post, Add  342.10 
    For 1" Mesh Fabric, Add  572.36 
    For 1-1/4" Mesh Fabric, Add  368.41 
    For 1-3/4" Mesh Fabric, Add  228.94 
    For 2-1/8" Mesh Fabric, Deduct  -114.47 

. 
 32 31 13 13-0315 EA 12' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,748.67 56.86 

    For Gate With Single Barb Wire Arm, Add  173.57 
    For Gate With Double Barb Wire Arm, Add  252.47 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -295.86 
    For Aluminized Steel Gate And Post, Add  757.41 
    For Powder Coated Gate And Post, Add  410.26 
    For 1" Mesh Fabric, Add  686.40 
    For 1-1/4" Mesh Fabric, Add  441.82 
    For 1-3/4" Mesh Fabric, Add  274.56 
    For 2-1/8" Mesh Fabric, Deduct  -137.28 

. 
 32 31 13 13-0316 EA 14' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,076.23 76.99 

    For Gate With Single Barb Wire Arm, Add  202.95 
    For Gate With Double Barb Wire Arm, Add  295.20 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -345.93 
    For Aluminized Steel Gate And Post, Add  885.59 
    For Powder Coated Gate And Post, Add  479.69 
    For 1" Mesh Fabric, Add  802.57 
    For 1-1/4" Mesh Fabric, Add  516.59 
    For 1-3/4" Mesh Fabric, Add  321.03 
    For 2-1/8" Mesh Fabric, Deduct  -160.51 

. 
 32 31 13 13-0317 EA 16' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,356.19 82.96 

    For Gate With Single Barb Wire Arm, Add  231.79 
    For Gate With Double Barb Wire Arm, Add  337.15 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -395.09 
    For Aluminized Steel Gate And Post, Add  1,011.44 
    For Powder Coated Gate And Post, Add  547.86 
    For 1" Mesh Fabric, Add  916.61 
    For 1-1/4" Mesh Fabric, Add  590.00 
    For 1-3/4" Mesh Fabric, Add  366.65 
    For 2-1/8" Mesh Fabric, Deduct  -183.32 
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. 
 32 31 13 13-0318 EA 18' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,643.98 89.84 

    For Gate With Single Barb Wire Arm, Add  261.16 
    For Gate With Double Barb Wire Arm, Add  379.87 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -445.16 
    For Aluminized Steel Gate And Post, Add  1,139.61 
    For Powder Coated Gate And Post, Add  617.29 
    For 1" Mesh Fabric, Add  1,032.77 
    For 1-1/4" Mesh Fabric, Add  664.77 
    For 1-3/4" Mesh Fabric, Add  413.11 
    For 2-1/8" Mesh Fabric, Deduct  -206.55 

. 
 32 31 13 13-0319 EA 20' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,935.55 98.03 

    For Gate With Single Barb Wire Arm, Add  290.54 
    For Gate With Double Barb Wire Arm, Add  422.60 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -495.23 
    For Aluminized Steel Gate And Post, Add  1,267.79 
    For Powder Coated Gate And Post, Add  686.72 
    For 1" Mesh Fabric, Add  1,148.94 
    For 1-1/4" Mesh Fabric, Add  739.54 
    For 1-3/4" Mesh Fabric, Add  459.57 
    For 2-1/8" Mesh Fabric, Deduct  -229.79 

. 
 32 31 13 13-0320 EA 22' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,227.16 107.84 

    For Gate With Single Barb Wire Arm, Add  319.38 
    For Gate With Double Barb Wire Arm, Add  464.55 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -544.39 
    For Aluminized Steel Gate And Post, Add  1,393.64 
    For Powder Coated Gate And Post, Add  754.89 
    For 1" Mesh Fabric, Add  1,262.98 
    For 1-1/4" Mesh Fabric, Add  812.95 
    For 1-3/4" Mesh Fabric, Add  505.19 
    For 2-1/8" Mesh Fabric, Deduct  -252.60 

. 
 32 31 13 13-0321 EA 24' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,527.74 119.78 

    For Gate With Single Barb Wire Arm, Add  348.48 
    For Gate With Double Barb Wire Arm, Add  506.88 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -594.00 
    For Aluminized Steel Gate And Post, Add  1,520.65 
    For Powder Coated Gate And Post, Add  823.69 
    For 1" Mesh Fabric, Add  1,378.09 
    For 1-1/4" Mesh Fabric, Add  887.05 
    For 1-3/4" Mesh Fabric, Add  551.24 
    For 2-1/8" Mesh Fabric, Deduct  -275.62 

. 
 32 31 13 13-0322 EA 26' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,834.40 134.76 

    For Gate With Single Barb Wire Arm, Add  377.27 
    For Gate With Double Barb Wire Arm, Add  548.75 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -643.07 
    For Aluminized Steel Gate And Post, Add  1,646.26 
    For Powder Coated Gate And Post, Add  891.72 
    For 1" Mesh Fabric, Add  1,491.92 
    For 1-1/4" Mesh Fabric, Add  960.32 
    For 1-3/4" Mesh Fabric, Add  596.77 
    For 2-1/8" Mesh Fabric, Deduct  -298.38 

. 
 32 31 13 13-0323 EA 28' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,157.31 153.98 

    For Gate With Single Barb Wire Arm, Add  406.43 
    For Gate With Double Barb Wire Arm, Add  591.17 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -692.78 
    For Aluminized Steel Gate And Post, Add  1,773.51 
    For Powder Coated Gate And Post, Add  960.65 
    For 1" Mesh Fabric, Add  1,607.24 
    For 1-1/4" Mesh Fabric, Add  1,034.55 
    For 1-3/4" Mesh Fabric, Add  642.90 
    For 2-1/8" Mesh Fabric, Deduct  -321.45 

. 
 32 31 13 13-0324 EA  30' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,499.96 179.68 

    For Gate With Single Barb Wire Arm, Add  435.64 
    For Gate With Double Barb Wire Arm, Add  633.66 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -742.57 
    For Aluminized Steel Gate And Post, Add  1,900.99 
    For Powder Coated Gate And Post, Add  1,029.70 
    For 1" Mesh Fabric, Add  1,722.77 
    For 1-1/4" Mesh Fabric, Add  1,108.91 
    For 1-3/4" Mesh Fabric, Add  689.11 
    For 2-1/8" Mesh Fabric, Deduct  -344.55 

XXXXXXX 
. 
 32 31 13 13-0325  7' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0326 EA 3' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 422.71 26.21 
    For Gate With Single Barb Wire Arm, Add  37.83 
    For Gate With Double Barb Wire Arm, Add  55.03 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -64.48 
    For Aluminized Steel Gate And Post, Add  165.08 
    For Powder Coated Gate And Post, Add  89.42 
    For 1" Mesh Fabric, Add  149.60 
    For 1-1/4" Mesh Fabric, Add  96.29 
    For 1-3/4" Mesh Fabric, Add  59.84 
    For 2-1/8" Mesh Fabric, Deduct  -29.92 
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. 
 32 31 13 13-0327 EA 4' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 536.00 26.21 

    For Gate With Single Barb Wire Arm, Add  50.29 
    For Gate With Double Barb Wire Arm, Add  73.15 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -85.73 
    For Aluminized Steel Gate And Post, Add  219.46 
    For Powder Coated Gate And Post, Add  118.87 
    For 1" Mesh Fabric, Add  198.88 
    For 1-1/4" Mesh Fabric, Add  128.02 
    For 1-3/4" Mesh Fabric, Add  79.55 
    For 2-1/8" Mesh Fabric, Deduct  -39.78 

. 
 32 31 13 13-0328 EA 5' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 631.76 27.57 

    For Gate With Single Barb Wire Arm, Add  60.39 
    For Gate With Double Barb Wire Arm, Add  87.83 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -102.93 
    For Aluminized Steel Gate And Post, Add  263.50 
    For Powder Coated Gate And Post, Add  142.73 
    For 1" Mesh Fabric, Add  238.80 
    For 1-1/4" Mesh Fabric, Add  153.71 
    For 1-3/4" Mesh Fabric, Add  95.52 
    For 2-1/8" Mesh Fabric, Deduct  -47.76 

. 
 32 31 13 13-0329 EA 6' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 774.31 33.55 

    For Gate With Single Barb Wire Arm, Add  74.09 
    For Gate With Double Barb Wire Arm, Add  107.77 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -126.30 
    For Aluminized Steel Gate And Post, Add  323.32 
    For Powder Coated Gate And Post, Add  175.13 
    For 1" Mesh Fabric, Add  293.01 
    For 1-1/4" Mesh Fabric, Add  188.60 
    For 1-3/4" Mesh Fabric, Add  117.20 
    For 2-1/8" Mesh Fabric, Deduct  -58.60 

. 
 32 31 13 13-0330 EA 7' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 916.04 39.27 

    For Gate With Single Barb Wire Arm, Add  87.81 
    For Gate With Double Barb Wire Arm, Add  127.72 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -149.67 
    For Aluminized Steel Gate And Post, Add  383.16 
    For Powder Coated Gate And Post, Add  207.54 
    For 1" Mesh Fabric, Add  347.23 
    For 1-1/4" Mesh Fabric, Add  223.51 
    For 1-3/4" Mesh Fabric, Add  138.89 
    For 2-1/8" Mesh Fabric, Deduct  -69.45 

. 
 32 31 13 13-0331 EA 8' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 1,058.58 45.16 

    For Gate With Single Barb Wire Arm, Add  101.51 
    For Gate With Double Barb Wire Arm, Add  147.66 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -173.03 
    For Aluminized Steel Gate And Post, Add  442.97 
    For Powder Coated Gate And Post, Add  239.94 
    For 1" Mesh Fabric, Add  401.44 
    For 1-1/4" Mesh Fabric, Add  258.40 
    For 1-3/4" Mesh Fabric, Add  160.58 
    For 2-1/8" Mesh Fabric, Deduct  -80.29 

. 
 32 31 13 13-0332 EA 9' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 1,200.31 50.88 

    For Gate With Single Barb Wire Arm, Add  115.23 
    For Gate With Double Barb Wire Arm, Add  167.60 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -196.41 
    For Aluminized Steel Gate And Post, Add  502.80 
    For Powder Coated Gate And Post, Add  272.35 
    For 1" Mesh Fabric, Add  455.67 
    For 1-1/4" Mesh Fabric, Add  293.30 
    For 1-3/4" Mesh Fabric, Add  182.27 
    For 2-1/8" Mesh Fabric, Deduct  -91.13 

. 
 32 31 13 13-0333 EA 10' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,320.40 56.86 

    For Gate With Single Barb Wire Arm, Add  126.46 
    For Gate With Double Barb Wire Arm, Add  183.95 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -215.56 
    For Aluminized Steel Gate And Post, Add  551.84 
    For Powder Coated Gate And Post, Add  298.91 
    For 1" Mesh Fabric, Add  500.11 
    For 1-1/4" Mesh Fabric, Add  321.91 
    For 1-3/4" Mesh Fabric, Add  200.04 
    For 2-1/8" Mesh Fabric, Deduct  -100.02 

. 
 32 31 13 13-0334 EA 10' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,679.82 56.86 

    For Gate With Single Barb Wire Arm, Add  166.00 
    For Gate With Double Barb Wire Arm, Add  241.45 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -282.95 
    For Aluminized Steel Gate And Post, Add  724.36 
    For Powder Coated Gate And Post, Add  392.36 
    For 1" Mesh Fabric, Add  656.45 
    For 1-1/4" Mesh Fabric, Add  422.55 
    For 1-3/4" Mesh Fabric, Add  262.58 
    For 2-1/8" Mesh Fabric, Deduct  -131.29 
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 32 31 13 13-0335 EA 12' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,909.24 76.99 

    For Gate With Single Barb Wire Arm, Add  184.58 
    For Gate With Double Barb Wire Arm, Add  268.48 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -314.62 
    For Aluminized Steel Gate And Post, Add  805.44 
    For Powder Coated Gate And Post, Add  436.28 
    For 1" Mesh Fabric, Add  729.93 
    For 1-1/4" Mesh Fabric, Add  469.84 
    For 1-3/4" Mesh Fabric, Add  291.97 
    For 2-1/8" Mesh Fabric, Deduct  -145.99 

. 
 32 31 13 13-0336 EA 14' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,206.68 82.96 

    For Gate With Single Barb Wire Arm, Add  215.34 
    For Gate With Double Barb Wire Arm, Add  313.22 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -367.06 
    For Aluminized Steel Gate And Post, Add  939.67 
    For Powder Coated Gate And Post, Add  508.99 
    For 1" Mesh Fabric, Add  851.58 
    For 1-1/4" Mesh Fabric, Add  548.14 
    For 1-3/4" Mesh Fabric, Add  340.63 
    For 2-1/8" Mesh Fabric, Deduct  -170.32 

. 
 32 31 13 13-0337 EA 16' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,483.76 89.84 

    For Gate With Single Barb Wire Arm, Add  243.54 
    For Gate With Double Barb Wire Arm, Add  354.24 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -415.12 
    For Aluminized Steel Gate And Post, Add  1,062.71 
    For Powder Coated Gate And Post, Add  575.63 
    For 1" Mesh Fabric, Add  963.08 
    For 1-1/4" Mesh Fabric, Add  619.91 
    For 1-3/4" Mesh Fabric, Add  385.23 
    For 2-1/8" Mesh Fabric, Deduct  -192.62 

. 
 32 31 13 13-0338 EA 18' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,789.89 98.03 

    For Gate With Single Barb Wire Arm, Add  274.51 
    For Gate With Double Barb Wire Arm, Add  399.29 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -467.92 
    For Aluminized Steel Gate And Post, Add  1,197.87 
    For Powder Coated Gate And Post, Add  648.85 
    For 1" Mesh Fabric, Add  1,085.57 
    For 1-1/4" Mesh Fabric, Add  698.76 
    For 1-3/4" Mesh Fabric, Add  434.23 
    For 2-1/8" Mesh Fabric, Deduct  -217.11 

. 
 32 31 13 13-0339 EA 20' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,096.07 107.84 

    For Gate With Single Barb Wire Arm, Add  304.96 
    For Gate With Double Barb Wire Arm, Add  443.57 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -519.81 
    For Aluminized Steel Gate And Post, Add  1,330.71 
    For Powder Coated Gate And Post, Add  720.80 
    For 1" Mesh Fabric, Add  1,205.96 
    For 1-1/4" Mesh Fabric, Add  776.25 
    For 1-3/4" Mesh Fabric, Add  482.38 
    For 2-1/8" Mesh Fabric, Deduct  -241.19 

. 
 32 31 13 13-0340 EA 22' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,408.79 119.78 

    For Gate With Single Barb Wire Arm, Add  335.40 
    For Gate With Double Barb Wire Arm, Add  487.85 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -571.70 
    For Aluminized Steel Gate And Post, Add  1,463.55 
    For Powder Coated Gate And Post, Add  792.76 
    For 1" Mesh Fabric, Add  1,326.35 
    For 1-1/4" Mesh Fabric, Add  853.74 
    For 1-3/4" Mesh Fabric, Add  530.54 
    For 2-1/8" Mesh Fabric, Deduct  -265.27 

. 
 32 31 13 13-0341 EA 24' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,730.50 134.76 

    For Gate With Single Barb Wire Arm, Add  365.84 
    For Gate With Double Barb Wire Arm, Add  532.13 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -623.59 
    For Aluminized Steel Gate And Post, Add  1,596.39 
    For Powder Coated Gate And Post, Add  864.71 
    For 1" Mesh Fabric, Add  1,446.73 
    For 1-1/4" Mesh Fabric, Add  931.23 
    For 1-3/4" Mesh Fabric, Add  578.69 
    For 2-1/8" Mesh Fabric, Deduct  -289.35 

. 
 32 31 13 13-0342 EA 26' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,065.06 153.98 

    For Gate With Single Barb Wire Arm, Add  396.28 
    For Gate With Double Barb Wire Arm, Add  576.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -675.48 
    For Aluminized Steel Gate And Post, Add  1,729.23 
    For Powder Coated Gate And Post, Add  936.67 
    For 1" Mesh Fabric, Add  1,567.11 
    For 1-1/4" Mesh Fabric, Add  1,008.72 
    For 1-3/4" Mesh Fabric, Add  626.85 
    For 2-1/8" Mesh Fabric, Deduct  -313.42 
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. 
 32 31 13 13-0343 EA 28' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,418.87 179.68 

    For Gate With Single Barb Wire Arm, Add  426.72 
    For Gate With Double Barb Wire Arm, Add  620.69 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -727.37 
    For Aluminized Steel Gate And Post, Add  1,862.06 
    For Powder Coated Gate And Post, Add  1,008.62 
    For 1" Mesh Fabric, Add  1,687.50 
    For 1-1/4" Mesh Fabric, Add  1,086.20 
    For 1-3/4" Mesh Fabric, Add  675.00 
    For 2-1/8" Mesh Fabric, Deduct  -337.50 

. 
 32 31 13 13-0344 EA  30' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,803.54 215.60 

    For Gate With Single Barb Wire Arm, Add  457.17 
    For Gate With Double Barb Wire Arm, Add  664.97 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -779.26 
    For Aluminized Steel Gate And Post, Add  1,994.90 
    For Powder Coated Gate And Post, Add  1,080.57 
    For 1" Mesh Fabric, Add  1,807.88 
    For 1-1/4" Mesh Fabric, Add  1,163.69 
    For 1-3/4" Mesh Fabric, Add  723.15 
    For 2-1/8" Mesh Fabric, Deduct  -361.58 

XXXXXXX 
. 
 32 31 13 13-0345  8' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0346 EA 3' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 496.09 28.42 
    For Gate With Single Barb Wire Arm, Add  45.18 
    For Gate With Double Barb Wire Arm, Add  65.72 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -77.01 
    For Aluminized Steel Gate And Post, Add  197.15 
    For Powder Coated Gate And Post, Add  106.79 
    For 1" Mesh Fabric, Add  178.67 
    For 1-1/4" Mesh Fabric, Add  115.00 
    For 1-3/4" Mesh Fabric, Add  71.47 
    For 2-1/8" Mesh Fabric, Deduct  -35.73 

. 
 32 31 13 13-0347 EA 4' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 633.00 28.42 

    For Gate With Single Barb Wire Arm, Add  60.24 
    For Gate With Double Barb Wire Arm, Add  87.62 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -102.68 
    For Aluminized Steel Gate And Post, Add  262.87 
    For Powder Coated Gate And Post, Add  142.39 
    For 1" Mesh Fabric, Add  238.22 
    For 1-1/4" Mesh Fabric, Add  153.34 
    For 1-3/4" Mesh Fabric, Add  95.29 
    For 2-1/8" Mesh Fabric, Deduct  -47.64 

. 
 32 31 13 13-0348 EA 5' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 739.27 31.67 

    For Gate With Single Barb Wire Arm, Add  70.85 
    For Gate With Double Barb Wire Arm, Add  103.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -120.77 
    For Aluminized Steel Gate And Post, Add  309.16 
    For Powder Coated Gate And Post, Add  167.46 
    For 1" Mesh Fabric, Add  280.17 
    For 1-1/4" Mesh Fabric, Add  180.34 
    For 1-3/4" Mesh Fabric, Add  112.07 
    For 2-1/8" Mesh Fabric, Deduct  -56.03 

. 
 32 31 13 13-0349 EA 6' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 848.10 35.85 

    For Gate With Single Barb Wire Arm, Add  81.46 
    For Gate With Double Barb Wire Arm, Add  118.49 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -138.85 
    For Aluminized Steel Gate And Post, Add  355.46 
    For Powder Coated Gate And Post, Add  192.54 
    For 1" Mesh Fabric, Add  322.13 
    For 1-1/4" Mesh Fabric, Add  207.35 
    For 1-3/4" Mesh Fabric, Add  128.85 
    For 2-1/8" Mesh Fabric, Deduct  -64.43 

. 
 32 31 13 13-0350 EA 7' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 966.76 43.20 

    For Gate With Single Barb Wire Arm, Add  92.07 
    For Gate With Double Barb Wire Arm, Add  133.92 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -156.94 
    For Aluminized Steel Gate And Post, Add  401.76 
    For Powder Coated Gate And Post, Add  217.62 
    For 1" Mesh Fabric, Add  364.10 
    For 1-1/4" Mesh Fabric, Add  234.36 
    For 1-3/4" Mesh Fabric, Add  145.64 
    For 2-1/8" Mesh Fabric, Deduct  -72.82 

. 
 32 31 13 13-0351 EA 8' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 1,084.55 50.28 

    For Gate With Single Barb Wire Arm, Add  102.68 
    For Gate With Double Barb Wire Arm, Add  149.35 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -175.02 
    For Aluminized Steel Gate And Post, Add  448.06 
    For Powder Coated Gate And Post, Add  242.70 
    For 1" Mesh Fabric, Add  406.05 
    For 1-1/4" Mesh Fabric, Add  261.37 
    For 1-3/4" Mesh Fabric, Add  162.42 
    For 2-1/8" Mesh Fabric, Deduct  -81.21 
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 32 31 13 13-0352 EA 9' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 1,203.21 57.71 

    For Gate With Single Barb Wire Arm, Add  113.29 
    For Gate With Double Barb Wire Arm, Add  164.79 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -193.11 
    For Aluminized Steel Gate And Post, Add  494.36 
    For Powder Coated Gate And Post, Add  267.78 
    For 1" Mesh Fabric, Add  448.01 
    For 1-1/4" Mesh Fabric, Add  288.37 
    For 1-3/4" Mesh Fabric, Add  179.20 
    For 2-1/8" Mesh Fabric, Deduct  -89.60 

. 
 32 31 13 13-0353 EA 10' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,321.85 65.13 

    For Gate With Single Barb Wire Arm, Add  123.90 
    For Gate With Double Barb Wire Arm, Add  180.22 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -211.19 
    For Aluminized Steel Gate And Post, Add  540.66 
    For Powder Coated Gate And Post, Add  292.86 
    For 1" Mesh Fabric, Add  489.97 
    For 1-1/4" Mesh Fabric, Add  315.38 
    For 1-3/4" Mesh Fabric, Add  195.99 
    For 2-1/8" Mesh Fabric, Deduct  -97.99 

. 
 32 31 13 13-0354 EA 10' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,920.82 76.99 

    For Gate With Single Barb Wire Arm, Add  185.85 
    For Gate With Double Barb Wire Arm, Add  270.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -316.79 
    For Aluminized Steel Gate And Post, Add  810.99 
    For Powder Coated Gate And Post, Add  439.29 
    For 1" Mesh Fabric, Add  734.96 
    For 1-1/4" Mesh Fabric, Add  473.08 
    For 1-3/4" Mesh Fabric, Add  293.99 
    For 2-1/8" Mesh Fabric, Deduct  -146.99 

. 
 32 31 13 13-0355 EA 12' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,263.94 82.96 

    For Gate With Single Barb Wire Arm, Add  221.64 
    For Gate With Double Barb Wire Arm, Add  322.39 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -377.80 
    For Aluminized Steel Gate And Post, Add  967.16 
    For Powder Coated Gate And Post, Add  523.88 
    For 1" Mesh Fabric, Add  876.49 
    For 1-1/4" Mesh Fabric, Add  564.17 
    For 1-3/4" Mesh Fabric, Add  350.59 
    For 2-1/8" Mesh Fabric, Deduct  -175.30 

. 
 32 31 13 13-0356 EA 14' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,614.85 89.84 

    For Gate With Single Barb Wire Arm, Add  257.96 
    For Gate With Double Barb Wire Arm, Add  375.21 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -439.70 
    For Aluminized Steel Gate And Post, Add  1,125.63 
    For Powder Coated Gate And Post, Add  609.72 
    For 1" Mesh Fabric, Add  1,020.10 
    For 1-1/4" Mesh Fabric, Add  656.62 
    For 1-3/4" Mesh Fabric, Add  408.04 
    For 2-1/8" Mesh Fabric, Deduct  -204.02 

. 
 32 31 13 13-0357 EA 16' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,979.25 98.03 

    For Gate With Single Barb Wire Arm, Add  295.34 
    For Gate With Double Barb Wire Arm, Add  429.59 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -503.42 
    For Aluminized Steel Gate And Post, Add  1,288.77 
    For Powder Coated Gate And Post, Add  698.08 
    For 1" Mesh Fabric, Add  1,167.94 
    For 1-1/4" Mesh Fabric, Add  751.78 
    For 1-3/4" Mesh Fabric, Add  467.18 
    For 2-1/8" Mesh Fabric, Deduct  -233.59 

. 
 32 31 13 13-0358 EA 18 Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire .......................................................................... 3,348.54 107.84 

    For Gate With Single Barb Wire Arm, Add  332.73 
    For Gate With Double Barb Wire Arm, Add  483.97 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -567.15 
    For Aluminized Steel Gate And Post, Add  1,451.90 
    For Powder Coated Gate And Post, Add  786.45 
    For 1" Mesh Fabric, Add  1,315.78 
    For 1-1/4" Mesh Fabric, Add  846.94 
    For 1-3/4" Mesh Fabric, Add  526.31 
    For 2-1/8" Mesh Fabric, Deduct  -263.16 

. 
 32 31 13 13-0359 EA 20' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,719.52 119.78 

    For Gate With Single Barb Wire Arm, Add  369.58 
    For Gate With Double Barb Wire Arm, Add  537.57 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -629.96 
    For Aluminized Steel Gate And Post, Add  1,612.70 
    For Powder Coated Gate And Post, Add  873.55 
    For 1" Mesh Fabric, Add  1,461.51 
    For 1-1/4" Mesh Fabric, Add  940.74 
    For 1-3/4" Mesh Fabric, Add  584.61 
    For 2-1/8" Mesh Fabric, Deduct  -292.30 
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 32 31 13 13-0360 EA 22' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,094.64 134.76 

    For Gate With Single Barb Wire Arm, Add  405.89 
    For Gate With Double Barb Wire Arm, Add  590.39 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -691.87 
    For Aluminized Steel Gate And Post, Add  1,771.18 
    For Powder Coated Gate And Post, Add  959.39 
    For 1" Mesh Fabric, Add  1,605.13 
    For 1-1/4" Mesh Fabric, Add  1,033.19 
    For 1-3/4" Mesh Fabric, Add  642.05 
    For 2-1/8" Mesh Fabric, Deduct  -321.03 

. 
 32 31 13 13-0361 EA 24' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,492.32 153.98 

    For Gate With Single Barb Wire Arm, Add  443.28 
    For Gate With Double Barb Wire Arm, Add  644.77 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -755.59 
    For Aluminized Steel Gate And Post, Add  1,934.31 
    For Powder Coated Gate And Post, Add  1,047.75 
    For 1" Mesh Fabric, Add  1,752.97 
    For 1-1/4" Mesh Fabric, Add  1,128.35 
    For 1-3/4" Mesh Fabric, Add  701.19 
    For 2-1/8" Mesh Fabric, Deduct  -350.59 

. 
 32 31 13 13-0362 EA 26' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 4,909.25 179.68 

    For Gate With Single Barb Wire Arm, Add  480.66 
    For Gate With Double Barb Wire Arm, Add  699.15 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -819.32 
    For Aluminized Steel Gate And Post, Add  2,097.45 
    For Powder Coated Gate And Post, Add  1,136.12 
    For 1" Mesh Fabric, Add  1,900.81 
    For 1-1/4" Mesh Fabric, Add  1,223.51 
    For 1-3/4" Mesh Fabric, Add  760.32 
    For 2-1/8" Mesh Fabric, Deduct  -380.16 

. 
 32 31 13 13-0363 EA 28' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 5,352.18 215.60 

    For Gate With Single Barb Wire Arm, Add  517.52 
    For Gate With Double Barb Wire Arm, Add  752.75 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -882.13 
    For Aluminized Steel Gate And Post, Add  2,258.25 
    For Powder Coated Gate And Post, Add  1,223.22 
    For 1" Mesh Fabric, Add  2,046.54 
    For 1-1/4" Mesh Fabric, Add  1,317.31 
    For 1-3/4" Mesh Fabric, Add  818.62 
    For 2-1/8" Mesh Fabric, Deduct  -409.31 

. 
 32 31 13 13-0364 EA  30' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 5,849.06 269.52 

    For Gate With Single Barb Wire Arm, Add  554.37 
    For Gate With Double Barb Wire Arm, Add  806.35 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -944.94 
    For Aluminized Steel Gate And Post, Add  2,419.06 
    For Powder Coated Gate And Post, Add  1,310.32 
    For 1" Mesh Fabric, Add  2,192.27 
    For 1-1/4" Mesh Fabric, Add  1,411.12 
    For 1-3/4" Mesh Fabric, Add  876.91 
    For 2-1/8" Mesh Fabric, Deduct  -438.45 

XXXXXXX 
. 
 32 31 13 13-0365  10' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0366 EA 3' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 625.98 31.59 
    For Gate With Single Barb Wire Arm, Add  58.42 
    For Gate With Double Barb Wire Arm, Add  84.98 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -99.59 
    For Aluminized Steel Gate And Post, Add  254.94 
    For Powder Coated Gate And Post, Add  138.09 
    For 1" Mesh Fabric, Add  231.04 
    For 1-1/4" Mesh Fabric, Add  148.72 
    For 1-3/4" Mesh Fabric, Add  92.42 
    For 2-1/8" Mesh Fabric, Deduct  -46.21 

. 
 32 31 13 13-0367 EA 4' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 803.02 31.59 

    For Gate With Single Barb Wire Arm, Add  77.90 
    For Gate With Double Barb Wire Arm, Add  113.31 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -132.78 
    For Aluminized Steel Gate And Post, Add  339.92 
    For Powder Coated Gate And Post, Add  184.12 
    For 1" Mesh Fabric, Add  308.05 
    For 1-1/4" Mesh Fabric, Add  198.29 
    For 1-3/4" Mesh Fabric, Add  123.22 
    For 2-1/8" Mesh Fabric, Deduct  -61.61 

. 
 32 31 13 13-0368 EA 5' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 931.93 32.95 

    For Gate With Single Barb Wire Arm, Add  91.62 
    For Gate With Double Barb Wire Arm, Add  133.27 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -156.17 
    For Aluminized Steel Gate And Post, Add  399.80 
    For Powder Coated Gate And Post, Add  216.56 
    For 1" Mesh Fabric, Add  362.32 
    For 1-1/4" Mesh Fabric, Add  233.21 
    For 1-3/4" Mesh Fabric, Add  144.93 
    For 2-1/8" Mesh Fabric, Deduct  -72.46 
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 32 31 13 13-0369 EA 6' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,080.57 40.97 

    For Gate With Single Barb Wire Arm, Add  105.34 
    For Gate With Double Barb Wire Arm, Add  153.22 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -179.56 
    For Aluminized Steel Gate And Post, Add  459.67 
    For Powder Coated Gate And Post, Add  248.99 
    For 1" Mesh Fabric, Add  416.58 
    For 1-1/4" Mesh Fabric, Add  268.14 
    For 1-3/4" Mesh Fabric, Add  166.63 
    For 2-1/8" Mesh Fabric, Deduct  -83.32 

. 
 32 31 13 13-0370 EA 7' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,228.69 48.57 

    For Gate With Single Barb Wire Arm, Add  119.06 
    For Gate With Double Barb Wire Arm, Add  173.18 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -202.94 
    For Aluminized Steel Gate And Post, Add  519.53 
    For Powder Coated Gate And Post, Add  281.41 
    For 1" Mesh Fabric, Add  470.82 
    For 1-1/4" Mesh Fabric, Add  303.06 
    For 1-3/4" Mesh Fabric, Add  188.33 
    For 2-1/8" Mesh Fabric, Deduct  -94.16 

. 
 32 31 13 13-0371 EA 8' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,376.95 56.60 

    For Gate With Single Barb Wire Arm, Add  132.78 
    For Gate With Double Barb Wire Arm, Add  193.13 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -226.33 
    For Aluminized Steel Gate And Post, Add  579.40 
    For Powder Coated Gate And Post, Add  313.84 
    For 1" Mesh Fabric, Add  525.08 
    For 1-1/4" Mesh Fabric, Add  337.98 
    For 1-3/4" Mesh Fabric, Add  210.03 
    For 2-1/8" Mesh Fabric, Deduct  -105.02 

. 
 32 31 13 13-0372 EA 9' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,524.74 64.28 

    For Gate With Single Barb Wire Arm, Add  146.50 
    For Gate With Double Barb Wire Arm, Add  213.09 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -249.72 
    For Aluminized Steel Gate And Post, Add  639.27 
    For Powder Coated Gate And Post, Add  346.27 
    For 1" Mesh Fabric, Add  579.34 
    For 1-1/4" Mesh Fabric, Add  372.91 
    For 1-3/4" Mesh Fabric, Add  231.74 
    For 2-1/8" Mesh Fabric, Deduct  -115.87 

. 
 32 31 13 13-0373 EA 10' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,673.39 72.22 

    For Gate With Single Barb Wire Arm, Add  160.22 
    For Gate With Double Barb Wire Arm, Add  233.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -273.11 
    For Aluminized Steel Gate And Post, Add  699.15 
    For Powder Coated Gate And Post, Add  378.71 
    For 1" Mesh Fabric, Add  633.60 
    For 1-1/4" Mesh Fabric, Add  407.84 
    For 1-3/4" Mesh Fabric, Add  253.44 
    For 2-1/8" Mesh Fabric, Deduct  -126.72 

. 
 32 31 13 13-0374 EA 10' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,441.76 85.59 

    For Gate With Single Barb Wire Arm, Add  240.33 
    For Gate With Double Barb Wire Arm, Add  349.57 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -409.65 
    For Aluminized Steel Gate And Post, Add  1,048.71 
    For Powder Coated Gate And Post, Add  568.05 
    For 1" Mesh Fabric, Add  950.40 
    For 1-1/4" Mesh Fabric, Add  611.75 
    For 1-3/4" Mesh Fabric, Add  380.16 
    For 2-1/8" Mesh Fabric, Deduct  -190.08 

. 
 32 31 13 13-0375 EA 12' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,655.69 92.07 

    For Gate With Single Barb Wire Arm, Add  261.70 
    For Gate With Double Barb Wire Arm, Add  380.65 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -446.08 
    For Aluminized Steel Gate And Post, Add  1,141.96 
    For Powder Coated Gate And Post, Add  618.56 
    For 1" Mesh Fabric, Add  1,034.90 
    For 1-1/4" Mesh Fabric, Add  666.14 
    For 1-3/4" Mesh Fabric, Add  413.96 
    For 2-1/8" Mesh Fabric, Deduct  -206.98 

. 
 32 31 13 13-0376 EA 14' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,028.38 99.86 

    For Gate With Single Barb Wire Arm, Add  300.15 
    For Gate With Double Barb Wire Arm, Add  436.58 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -511.62 
    For Aluminized Steel Gate And Post, Add  1,309.74 
    For Powder Coated Gate And Post, Add  709.44 
    For 1" Mesh Fabric, Add  1,186.95 
    For 1-1/4" Mesh Fabric, Add  764.01 
    For 1-3/4" Mesh Fabric, Add  474.78 
    For 2-1/8" Mesh Fabric, Deduct  -237.39 
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 32 31 13 13-0377 EA 16' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,443.92 108.86 

    For Gate With Single Barb Wire Arm, Add  342.87 
    For Gate With Double Barb Wire Arm, Add  498.73 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -584.45 
    For Aluminized Steel Gate And Post, Add  1,496.18 
    For Powder Coated Gate And Post, Add  810.43 
    For 1" Mesh Fabric, Add  1,355.91 
    For 1-1/4" Mesh Fabric, Add  872.77 
    For 1-3/4" Mesh Fabric, Add  542.36 
    For 2-1/8" Mesh Fabric, Deduct  -271.18 

. 
 32 31 13 13-0378 EA 18' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,865.17 119.78 

    For Gate With Single Barb Wire Arm, Add  385.60 
    For Gate With Double Barb Wire Arm, Add  560.87 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -657.27 
    For Aluminized Steel Gate And Post, Add  1,682.62 
    For Powder Coated Gate And Post, Add  911.42 
    For 1" Mesh Fabric, Add  1,524.87 
    For 1-1/4" Mesh Fabric, Add  981.53 
    For 1-3/4" Mesh Fabric, Add  609.95 
    For 2-1/8" Mesh Fabric, Deduct  -304.97 

. 
 32 31 13 13-0379 EA 20' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 4,295.79 133.04 

    For Gate With Single Barb Wire Arm, Add  428.59 
    For Gate With Double Barb Wire Arm, Add  623.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -730.56 
    For Aluminized Steel Gate And Post, Add  1,870.22 
    For Powder Coated Gate And Post, Add  1,013.04 
    For 1" Mesh Fabric, Add  1,694.89 
    For 1-1/4" Mesh Fabric, Add  1,090.96 
    For 1-3/4" Mesh Fabric, Add  677.96 
    For 2-1/8" Mesh Fabric, Deduct  -338.98 

. 
 32 31 13 13-0380 EA 22' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 4,736.79 149.73 

    For Gate With Single Barb Wire Arm, Add  471.59 
    For Gate With Double Barb Wire Arm, Add  685.94 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -803.84 
    For Aluminized Steel Gate And Post, Add  2,057.83 
    For Powder Coated Gate And Post, Add  1,114.66 
    For 1" Mesh Fabric, Add  1,864.91 
    For 1-1/4" Mesh Fabric, Add  1,200.40 
    For 1-3/4" Mesh Fabric, Add  745.96 
    For 2-1/8" Mesh Fabric, Deduct  -372.98 

. 
 32 31 13 13-0381 EA 24' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 5,189.11 170.98 

    For Gate With Single Barb Wire Arm, Add  514.31 
    For Gate With Double Barb Wire Arm, Add  748.09 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -876.67 
    For Aluminized Steel Gate And Post, Add  2,244.27 
    For Powder Coated Gate And Post, Add  1,215.65 
    For 1" Mesh Fabric, Add  2,033.87 
    For 1-1/4" Mesh Fabric, Add  1,309.16 
    For 1-3/4" Mesh Fabric, Add  813.55 
    For 2-1/8" Mesh Fabric, Deduct  -406.77 

. 
 32 31 13 13-0382 EA 26' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 5,663.50 199.61 

    For Gate With Single Barb Wire Arm, Add  557.04 
    For Gate With Double Barb Wire Arm, Add  810.24 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -949.49 
    For Aluminized Steel Gate And Post, Add  2,430.71 
    For Powder Coated Gate And Post, Add  1,316.63 
    For 1" Mesh Fabric, Add  2,202.83 
    For 1-1/4" Mesh Fabric, Add  1,417.91 
    For 1-3/4" Mesh Fabric, Add  881.13 
    For 2-1/8" Mesh Fabric, Deduct  -440.57 

. 
 32 31 13 13-0383 EA 28' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 6,171.19 239.37 

    For Gate With Single Barb Wire Arm, Add  599.76 
    For Gate With Double Barb Wire Arm, Add  872.38 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,022.32 
    For Aluminized Steel Gate And Post, Add  2,617.15 
    For Powder Coated Gate And Post, Add  1,417.62 
    For 1" Mesh Fabric, Add  2,371.79 
    For 1-1/4" Mesh Fabric, Add  1,526.67 
    For 1-3/4" Mesh Fabric, Add  948.72 
    For 2-1/8" Mesh Fabric, Deduct  -474.36 

. 
 32 31 13 13-0384 EA  30' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 6,744.95 299.47 

    For Gate With Single Barb Wire Arm, Add  643.02 
    For Gate With Double Barb Wire Arm, Add  935.31 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,096.06 
    For Aluminized Steel Gate And Post, Add  2,805.92 
    For Powder Coated Gate And Post, Add  1,519.87 
    For 1" Mesh Fabric, Add  2,542.86 
    For 1-1/4" Mesh Fabric, Add  1,636.78 
    For 1-3/4" Mesh Fabric, Add  1,017.14 
    For 2-1/8" Mesh Fabric, Deduct  -508.57 

XXXXXXX 
. 
 32 31 13 13-0385  12' Fence Height (32 31 13 13-0264) 
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. 
 32 31 13 13-0386 EA 3' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 785.23 35.09 

    For Gate With Single Barb Wire Arm, Add  74.78 
    For Gate With Double Barb Wire Arm, Add  108.77 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -127.47 
    For Aluminized Steel Gate And Post, Add  326.32 
    For Powder Coated Gate And Post, Add  176.76 
    For 1" Mesh Fabric, Add  295.73 
    For 1-1/4" Mesh Fabric, Add  190.36 
    For 1-3/4" Mesh Fabric, Add  118.29 
    For 2-1/8" Mesh Fabric, Deduct  -59.15 

. 
 32 31 13 13-0387 EA 4' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,011.84 35.09 

    For Gate With Single Barb Wire Arm, Add  99.71 
    For Gate With Double Barb Wire Arm, Add  145.03 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -169.96 
    For Aluminized Steel Gate And Post, Add  435.10 
    For Powder Coated Gate And Post, Add  235.68 
    For 1" Mesh Fabric, Add  394.31 
    For 1-1/4" Mesh Fabric, Add  253.81 
    For 1-3/4" Mesh Fabric, Add  157.72 
    For 2-1/8" Mesh Fabric, Deduct  -78.86 

. 
 32 31 13 13-0388 EA 5' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,175.38 36.37 

    For Gate With Single Barb Wire Arm, Add  117.27 
    For Gate With Double Barb Wire Arm, Add  170.58 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -199.90 
    For Aluminized Steel Gate And Post, Add  511.74 
    For Powder Coated Gate And Post, Add  277.19 
    For 1" Mesh Fabric, Add  463.76 
    For 1-1/4" Mesh Fabric, Add  298.51 
    For 1-3/4" Mesh Fabric, Add  185.50 
    For 2-1/8" Mesh Fabric, Deduct  -92.75 

. 
 32 31 13 13-0389 EA 6' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ........................................................................... 1,361.51 45.16 

    For Gate With Single Barb Wire Arm, Add  134.84 
    For Gate With Double Barb Wire Arm, Add  196.12 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -229.83 
    For Aluminized Steel Gate And Post, Add  588.37 
    For Powder Coated Gate And Post, Add  318.70 
    For 1" Mesh Fabric, Add  533.21 
    For 1-1/4" Mesh Fabric, Add  343.22 
    For 1-3/4" Mesh Fabric, Add  213.29 
    For 2-1/8" Mesh Fabric, Deduct  -106.64 

. 
 32 31 13 13-0390 EA 7' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 420.17 54.04 

    For Gate With Single Barb Wire Arm, Add  28.38 
    For Gate With Double Barb Wire Arm, Add  41.28 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -48.37 
    For Aluminized Steel Gate And Post, Add  123.83 
    For Powder Coated Gate And Post, Add  67.07 
    For 1" Mesh Fabric, Add  112.22 
    For 1-1/4" Mesh Fabric, Add  72.23 
    For 1-3/4" Mesh Fabric, Add  44.89 
    For 2-1/8" Mesh Fabric, Deduct  -22.44 

. 
 32 31 13 13-0391 EA 8' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 475.51 62.57 

    For Gate With Single Barb Wire Arm, Add  31.65 
    For Gate With Double Barb Wire Arm, Add  46.03 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -53.94 
    For Aluminized Steel Gate And Post, Add  138.10 
    For Powder Coated Gate And Post, Add  74.80 
    For 1" Mesh Fabric, Add  125.15 
    For 1-1/4" Mesh Fabric, Add  80.56 
    For 1-3/4" Mesh Fabric, Add  50.06 
    For 2-1/8" Mesh Fabric, Deduct  -25.03 

. 
 32 31 13 13-0392 EA 9' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 531.70 71.37 

    For Gate With Single Barb Wire Arm, Add  34.92 
    For Gate With Double Barb Wire Arm, Add  50.79 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -59.52 
    For Aluminized Steel Gate And Post, Add  152.37 
    For Powder Coated Gate And Post, Add  82.53 
    For 1" Mesh Fabric, Add  138.08 
    For 1-1/4" Mesh Fabric, Add  88.88 
    For 1-3/4" Mesh Fabric, Add  55.23 
    For 2-1/8" Mesh Fabric, Deduct  -27.62 

. 
 32 31 13 13-0393 EA 10' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................ 587.89 80.16 

    For Gate With Single Barb Wire Arm, Add  38.19 
    For Gate With Double Barb Wire Arm, Add  55.55 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -65.09 
    For Aluminized Steel Gate And Post, Add  166.64 
    For Powder Coated Gate And Post, Add  90.26 
    For 1" Mesh Fabric, Add  151.01 
    For 1-1/4" Mesh Fabric, Add  97.20 
    For 1-3/4" Mesh Fabric, Add  60.41 
    For 2-1/8" Mesh Fabric, Deduct  -30.20 
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. 
 32 31 13 13-0394 EA 10' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire .......................................................................... 769.17 95.10 

    For Gate With Single Barb Wire Arm, Add  53.20 
    For Gate With Double Barb Wire Arm, Add  77.39 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -90.69 
    For Aluminized Steel Gate And Post, Add  232.17 
    For Powder Coated Gate And Post, Add  125.76 
    For 1" Mesh Fabric, Add  210.40 
    For 1-1/4" Mesh Fabric, Add  135.43 
    For 1-3/4" Mesh Fabric, Add  84.16 
    For 2-1/8" Mesh Fabric, Deduct  -42.08 

. 
 32 31 13 13-0395 EA 12' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire .......................................................................... 838.88 102.39 

    For Gate With Single Barb Wire Arm, Add  58.48 
    For Gate With Double Barb Wire Arm, Add  85.06 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -99.68 
    For Aluminized Steel Gate And Post, Add  255.17 
    For Powder Coated Gate And Post, Add  138.22 
    For 1" Mesh Fabric, Add  231.25 
    For 1-1/4" Mesh Fabric, Add  148.85 
    For 1-3/4" Mesh Fabric, Add  92.50 
    For 2-1/8" Mesh Fabric, Deduct  -46.25 

. 
 32 31 13 13-0396 EA 14' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire .......................................................................... 942.42 110.89 

    For Gate With Single Barb Wire Arm, Add  67.03 
    For Gate With Double Barb Wire Arm, Add  97.50 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -114.25 
    For Aluminized Steel Gate And Post, Add  292.49 
    For Powder Coated Gate And Post, Add  158.43 
    For 1" Mesh Fabric, Add  265.07 
    For 1-1/4" Mesh Fabric, Add  170.62 
    For 1-3/4" Mesh Fabric, Add  106.03 
    For 2-1/8" Mesh Fabric, Deduct  -53.01 

. 
 32 31 13 13-0397 EA 16' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,059.41 120.90 

    For Gate With Single Barb Wire Arm, Add  76.58 
    For Gate With Double Barb Wire Arm, Add  111.38 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -130.53 
    For Aluminized Steel Gate And Post, Add  334.15 
    For Powder Coated Gate And Post, Add  181.00 
    For 1" Mesh Fabric, Add  302.82 
    For 1-1/4" Mesh Fabric, Add  194.92 
    For 1-3/4" Mesh Fabric, Add  121.13 
    For 2-1/8" Mesh Fabric, Deduct  -60.56 

. 
 32 31 13 13-0398 EA 18' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 4,604.09 133.14 

    For Gate With Single Barb Wire Arm, Add  462.51 
    For Gate With Double Barb Wire Arm, Add  672.74 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -788.36 
    For Aluminized Steel Gate And Post, Add  2,018.21 
    For Powder Coated Gate And Post, Add  1,093.20 
    For 1" Mesh Fabric, Add  1,829.00 
    For 1-1/4" Mesh Fabric, Add  1,177.29 
    For 1-3/4" Mesh Fabric, Add  731.60 
    For 2-1/8" Mesh Fabric, Deduct  -365.80 

. 
 32 31 13 13-0399 EA 20' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 5,119.29 147.81 

    For Gate With Single Barb Wire Arm, Add  514.31 
    For Gate With Double Barb Wire Arm, Add  748.09 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -876.67 
    For Aluminized Steel Gate And Post, Add  2,244.27 
    For Powder Coated Gate And Post, Add  1,215.65 
    For 1" Mesh Fabric, Add  2,033.87 
    For 1-1/4" Mesh Fabric, Add  1,309.16 
    For 1-3/4" Mesh Fabric, Add  813.55 
    For 2-1/8" Mesh Fabric, Deduct  -406.77 

. 
 32 31 13 13-0400 EA 22' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 5,641.27 166.33 

    For Gate With Single Barb Wire Arm, Add  565.58 
    For Gate With Double Barb Wire Arm, Add  822.67 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -964.06 
    For Aluminized Steel Gate And Post, Add  2,468.00 
    For Powder Coated Gate And Post, Add  1,336.83 
    For 1" Mesh Fabric, Add  2,236.62 
    For 1-1/4" Mesh Fabric, Add  1,439.66 
    For 1-3/4" Mesh Fabric, Add  894.65 
    For 2-1/8" Mesh Fabric, Deduct  -447.32 

. 
 32 31 13 13-0401 EA 24' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 6,183.23 190.00 

    For Gate With Single Barb Wire Arm, Add  617.39 
    For Gate With Double Barb Wire Arm, Add  898.02 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,052.36 
    For Aluminized Steel Gate And Post, Add  2,694.05 
    For Powder Coated Gate And Post, Add  1,459.28 
    For 1" Mesh Fabric, Add  2,441.49 
    For 1-1/4" Mesh Fabric, Add  1,571.53 
    For 1-3/4" Mesh Fabric, Add  976.59 
    For 2-1/8" Mesh Fabric, Deduct  -488.30 
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 32 31 13 13-0402 EA 26' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 6,740.01 221.87 

    For Gate With Single Barb Wire Arm, Add  668.12 
    For Gate With Double Barb Wire Arm, Add  971.82 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,138.85 
    For Aluminized Steel Gate And Post, Add  2,915.45 
    For Powder Coated Gate And Post, Add  1,579.20 
    For 1" Mesh Fabric, Add  2,642.13 
    For 1-1/4" Mesh Fabric, Add  1,700.68 
    For 1-3/4" Mesh Fabric, Add  1,056.85 
    For 2-1/8" Mesh Fabric, Deduct  -528.43 

. 
 32 31 13 13-0403 EA 28' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 7,338.61 265.97 

    For Gate With Single Barb Wire Arm, Add  719.39 
    For Gate With Double Barb Wire Arm, Add  1,046.39 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,226.24 
    For Aluminized Steel Gate And Post, Add  3,139.18 
    For Powder Coated Gate And Post, Add  1,700.39 
    For 1" Mesh Fabric, Add  2,844.88 
    For 1-1/4" Mesh Fabric, Add  1,831.19 
    For 1-3/4" Mesh Fabric, Add  1,137.95 
    For 2-1/8" Mesh Fabric, Deduct  -568.98 

. 
 32 31 13 13-0404 EA  30' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 8,010.13 332.75 

    For Gate With Single Barb Wire Arm, Add  771.20 
    For Gate With Double Barb Wire Arm, Add  1,121.75 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -1,314.55 
    For Aluminized Steel Gate And Post, Add  3,365.24 
    For Powder Coated Gate And Post, Add  1,822.84 
    For 1" Mesh Fabric, Add  3,049.75 
    For 1-1/4" Mesh Fabric, Add  1,963.05 
    For 1-3/4" Mesh Fabric, Add  1,219.90 
    For 2-1/8" Mesh Fabric, Deduct  -609.95 

XXXXXXX 
. 
 32 31 13 13-0405  Vinyl Coated Without Barb Wire Arm (32 31 13 13-0263) 

Note: Industrial swing gate. Includes posts (3" diameter posts for up to 6' wide gate, 4" diameter to 13' wide, 6-
5/8" diameter for 18' wide, 8-5/8" diameter for over 18' wide), 2" diameter schedule pipe frame, offset hinges, cap 
and hardware (drop rod, center locking device, gate keeper, catch bolt and tension bands). Fabric: galvanized 
chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. 

. 

. 
 32 31 13 13-0406  4' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0407 EA 3' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 124.35 21.34 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -11.31 
    For 1" Mesh Fabric, Add  26.24 
    For 1-1/4" Mesh Fabric, Add  16.89 
    For 1-3/4" Mesh Fabric, Add  10.50 
    For 2-1/8" Mesh Fabric, Deduct  -5.25 
    For Gate With Single Barb Wire Arm, Add  6.64 
    For Gate With Double Barb Wire Arm, Add  9.65 

. 
 32 31 13 13-0408 EA 4' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 144.46 21.34 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -15.08 
    For 1" Mesh Fabric, Add  34.99 
    For 1-1/4" Mesh Fabric, Add  22.52 
    For 1-3/4" Mesh Fabric, Add  14.00 
    For 2-1/8" Mesh Fabric, Deduct  -7.00 
    For Gate With Single Barb Wire Arm, Add  8.85 
    For Gate With Double Barb Wire Arm, Add  12.87 

. 
 32 31 13 13-0409 EA 5' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 165.50 22.71 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -18.23 
    For 1" Mesh Fabric, Add  42.28 
    For 1-1/4" Mesh Fabric, Add  27.22 
    For 1-3/4" Mesh Fabric, Add  16.91 
    For 2-1/8" Mesh Fabric, Deduct  -8.46 
    For Gate With Single Barb Wire Arm, Add  10.69 
    For Gate With Double Barb Wire Arm, Add  15.55 

. 
 32 31 13 13-0410 EA 6' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 195.90 27.31 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -21.37 
    For 1" Mesh Fabric, Add  49.57 
    For 1-1/4" Mesh Fabric, Add  31.91 
    For 1-3/4" Mesh Fabric, Add  19.83 
    For 2-1/8" Mesh Fabric, Deduct  -9.91 
    For Gate With Single Barb Wire Arm, Add  12.53 
    For Gate With Double Barb Wire Arm, Add  18.23 

. 
 32 31 13 13-0411 EA 7' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 226.32 31.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -24.51 
    For 1" Mesh Fabric, Add  56.86 
    For 1-1/4" Mesh Fabric, Add  36.60 
    For 1-3/4" Mesh Fabric, Add  22.74 
    For 2-1/8" Mesh Fabric, Deduct  -11.37 
    For Gate With Single Barb Wire Arm, Add  14.38 
    For Gate With Double Barb Wire Arm, Add  20.91 

. 
 32 31 13 13-0412 EA 8' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 256.73 36.37 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -27.65 
    For 1" Mesh Fabric, Add  64.15 
    For 1-1/4" Mesh Fabric, Add  41.29 
    For 1-3/4" Mesh Fabric, Add  25.66 
    For 2-1/8" Mesh Fabric, Deduct  -12.83 
    For Gate With Single Barb Wire Arm, Add  16.22 
    For Gate With Double Barb Wire Arm, Add  23.60 



 

 Exterior Improvements 32

32
 

Site Improvements 32 30
Fences and Gates 32 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 32 - 85

. 
 32 31 13 13-0413 EA 9' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 287.15 40.97 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -30.79 
    For 1" Mesh Fabric, Add  71.44 
    For 1-1/4" Mesh Fabric, Add  45.98 
    For 1-3/4" Mesh Fabric, Add  28.58 
    For 2-1/8" Mesh Fabric, Deduct  -14.29 
    For Gate With Single Barb Wire Arm, Add  18.07 
    For Gate With Double Barb Wire Arm, Add  26.28 

. 
 32 31 13 13-0414 EA 10' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 317.56 45.50 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -33.93 
    For 1" Mesh Fabric, Add  78.73 
    For 1-1/4" Mesh Fabric, Add  50.67 
    For 1-3/4" Mesh Fabric, Add  31.49 
    For 2-1/8" Mesh Fabric, Deduct  -15.75 
    For Gate With Single Barb Wire Arm, Add  19.91 
    For Gate With Double Barb Wire Arm, Add  28.96 

. 
 32 31 13 13-0415 EA 10' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 377.89 45.50 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -45.25 
    For 1" Mesh Fabric, Add  104.97 
    For 1-1/4" Mesh Fabric, Add  67.57 
    For 1-3/4" Mesh Fabric, Add  41.99 
    For 2-1/8" Mesh Fabric, Deduct  -20.99 
    For Gate With Single Barb Wire Arm, Add  26.54 
    For Gate With Double Barb Wire Arm, Add  38.61 

. 
 32 31 13 13-0416 EA 12' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 435.91 48.74 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -54.29 
    For 1" Mesh Fabric, Add  125.96 
    For 1-1/4" Mesh Fabric, Add  81.08 
    For 1-3/4" Mesh Fabric, Add  50.39 
    For 2-1/8" Mesh Fabric, Deduct  -25.19 
    For Gate With Single Barb Wire Arm, Add  31.85 
    For Gate With Double Barb Wire Arm, Add  46.33 

. 
 32 31 13 13-0417 EA 14' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 495.42 52.50 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -63.34 
    For 1" Mesh Fabric, Add  146.96 
    For 1-1/4" Mesh Fabric, Add  94.59 
    For 1-3/4" Mesh Fabric, Add  58.78 
    For 2-1/8" Mesh Fabric, Deduct  -29.39 
    For Gate With Single Barb Wire Arm, Add  37.16 
    For Gate With Double Barb Wire Arm, Add  54.05 

. 
 32 31 13 13-0418 EA 16' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 556.83 56.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -72.39 
    For 1" Mesh Fabric, Add  167.95 
    For 1-1/4" Mesh Fabric, Add  108.11 
    For 1-3/4" Mesh Fabric, Add  67.18 
    For 2-1/8" Mesh Fabric, Deduct  -33.59 
    For Gate With Single Barb Wire Arm, Add  42.47 
    For Gate With Double Barb Wire Arm, Add  61.78 

. 
 32 31 13 13-0419 EA 18' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 650.19 71.83 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -81.44 
    For 1" Mesh Fabric, Add  188.95 
    For 1-1/4" Mesh Fabric, Add  121.62 
    For 1-3/4" Mesh Fabric, Add  75.58 
    For 2-1/8" Mesh Fabric, Deduct  -37.79 
    For Gate With Single Barb Wire Arm, Add  47.78 
    For Gate With Double Barb Wire Arm, Add  69.50 

. 
 32 31 13 13-0420 EA 20' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 713.87 76.99 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -90.49 
    For 1" Mesh Fabric, Add  209.94 
    For 1-1/4" Mesh Fabric, Add  135.13 
    For 1-3/4" Mesh Fabric, Add  83.98 
    For 2-1/8" Mesh Fabric, Deduct  -41.99 
    For Gate With Single Barb Wire Arm, Add  53.09 
    For Gate With Double Barb Wire Arm, Add  77.22 

. 
 32 31 13 13-0421 EA 22' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 779.91 82.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -99.54 
    For 1" Mesh Fabric, Add  230.93 
    For 1-1/4" Mesh Fabric, Add  148.65 
    For 1-3/4" Mesh Fabric, Add  92.37 
    For 2-1/8" Mesh Fabric, Deduct  -46.19 
    For Gate With Single Barb Wire Arm, Add  58.40 
    For Gate With Double Barb Wire Arm, Add  84.94 

. 
 32 31 13 13-0422 EA 24' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 848.94 89.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -108.59 
    For 1" Mesh Fabric, Add  251.93 
    For 1-1/4" Mesh Fabric, Add  162.16 
    For 1-3/4" Mesh Fabric, Add  100.77 
    For 2-1/8" Mesh Fabric, Deduct  -50.39 
    For Gate With Single Barb Wire Arm, Add  63.71 
    For Gate With Double Barb Wire Arm, Add  92.66 
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. 
 32 31 13 13-0423 EA 26' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ............................................................................ 921.73 98.03 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -117.64 
    For 1" Mesh Fabric, Add  272.92 
    For 1-1/4" Mesh Fabric, Add  175.67 
    For 1-3/4" Mesh Fabric, Add  109.17 
    For 2-1/8" Mesh Fabric, Deduct  -54.58 
    For Gate With Single Barb Wire Arm, Add  69.02 
    For Gate With Double Barb Wire Arm, Add  100.39 

. 
 32 31 13 13-0424 EA 28' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ............................................................................ 999.42 107.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -126.69 
    For 1" Mesh Fabric, Add  293.92 
    For 1-1/4" Mesh Fabric, Add  189.19 
    For 1-3/4" Mesh Fabric, Add  117.57 
    For 2-1/8" Mesh Fabric, Deduct  -58.78 
    For Gate With Single Barb Wire Arm, Add  74.32 
    For Gate With Double Barb Wire Arm, Add  108.11 

. 
 32 31 13 13-0425 EA  30' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ......................................................................... 1,083.65 119.78 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -135.74 
    For 1" Mesh Fabric, Add  314.91 
    For 1-1/4" Mesh Fabric, Add  202.70 
    For 1-3/4" Mesh Fabric, Add  125.96 
    For 2-1/8" Mesh Fabric, Deduct  -62.98 
    For Gate With Single Barb Wire Arm, Add  79.63 
    For Gate With Double Barb Wire Arm, Add  115.83 

XXXXXXX 
. 
 32 31 13 13-0426  5' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0427 EA 3' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 143.05 22.71 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -14.02 
    For 1" Mesh Fabric, Add  32.52 
    For 1-1/4" Mesh Fabric, Add  20.93 
    For 1-3/4" Mesh Fabric, Add  13.01 
    For 2-1/8" Mesh Fabric, Deduct  -6.50 
    For Gate With Single Barb Wire Arm, Add  8.22 
    For Gate With Double Barb Wire Arm, Add  11.96 

. 
 32 31 13 13-0428 EA 4' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 167.97 22.71 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -18.69 
    For 1" Mesh Fabric, Add  43.36 
    For 1-1/4" Mesh Fabric, Add  27.91 
    For 1-3/4" Mesh Fabric, Add  17.34 
    For 2-1/8" Mesh Fabric, Deduct  -8.67 
    For Gate With Single Barb Wire Arm, Add  10.96 
    For Gate With Double Barb Wire Arm, Add  15.95 

. 
 32 31 13 13-0429 EA 5' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 190.93 24.16 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -22.19 
    For 1" Mesh Fabric, Add  51.49 
    For 1-1/4" Mesh Fabric, Add  33.14 
    For 1-3/4" Mesh Fabric, Add  20.60 
    For 2-1/8" Mesh Fabric, Deduct  -10.30 
    For Gate With Single Barb Wire Arm, Add  13.02 
    For Gate With Double Barb Wire Arm, Add  18.94 

. 
 32 31 13 13-0430 EA 6' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 224.12 29.02 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -25.70 
    For 1" Mesh Fabric, Add  59.62 
    For 1-1/4" Mesh Fabric, Add  38.37 
    For 1-3/4" Mesh Fabric, Add  23.85 
    For 2-1/8" Mesh Fabric, Deduct  -11.92 
    For Gate With Single Barb Wire Arm, Add  15.08 
    For Gate With Double Barb Wire Arm, Add  21.93 

. 
 32 31 13 13-0431 EA 7' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 257.33 33.81 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -29.20 
    For 1" Mesh Fabric, Add  67.75 
    For 1-1/4" Mesh Fabric, Add  43.61 
    For 1-3/4" Mesh Fabric, Add  27.10 
    For 2-1/8" Mesh Fabric, Deduct  -13.55 
    For Gate With Single Barb Wire Arm, Add  17.13 
    For Gate With Double Barb Wire Arm, Add  24.92 

. 
 32 31 13 13-0432 EA 8' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 291.38 38.92 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -32.71 
    For 1" Mesh Fabric, Add  75.88 
    For 1-1/4" Mesh Fabric, Add  48.84 
    For 1-3/4" Mesh Fabric, Add  30.35 
    For 2-1/8" Mesh Fabric, Deduct  -15.18 
    For Gate With Single Barb Wire Arm, Add  19.19 
    For Gate With Double Barb Wire Arm, Add  27.91 

. 
 32 31 13 13-0433 EA 9 Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ................................................................................ 324.58 43.80 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -36.21 
    For 1" Mesh Fabric, Add  84.01 
    For 1-1/4" Mesh Fabric, Add  54.07 
    For 1-3/4" Mesh Fabric, Add  33.60 
    For 2-1/8" Mesh Fabric, Deduct  -16.80 
    For Gate With Single Barb Wire Arm, Add  21.24 
    For Gate With Double Barb Wire Arm, Add  30.90 
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. 
 32 31 13 13-0434 EA 10' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 357.77 48.57 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -39.71 
    For 1" Mesh Fabric, Add  92.13 
    For 1-1/4" Mesh Fabric, Add  59.30 
    For 1-3/4" Mesh Fabric, Add  36.85 
    For 2-1/8" Mesh Fabric, Deduct  -18.43 
    For Gate With Single Barb Wire Arm, Add  23.30 
    For Gate With Double Barb Wire Arm, Add  33.89 

. 
 32 31 13 13-0435 EA 10' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 445.36 48.74 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -56.07 
    For 1" Mesh Fabric, Add  130.07 
    For 1-1/4" Mesh Fabric, Add  83.73 
    For 1-3/4" Mesh Fabric, Add  52.03 
    For 2-1/8" Mesh Fabric, Deduct  -26.01 
    For Gate With Single Barb Wire Arm, Add  32.89 
    For Gate With Double Barb Wire Arm, Add  47.84 

. 
 32 31 13 13-0436 EA 12' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 516.41 52.50 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -67.28 
    For 1" Mesh Fabric, Add  156.09 
    For 1-1/4" Mesh Fabric, Add  100.47 
    For 1-3/4" Mesh Fabric, Add  62.43 
    For 2-1/8" Mesh Fabric, Deduct  -31.22 
    For Gate With Single Barb Wire Arm, Add  39.47 
    For Gate With Double Barb Wire Arm, Add  57.41 

. 
 32 31 13 13-0437 EA 14' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 589.35 56.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -78.49 
    For 1" Mesh Fabric, Add  182.10 
    For 1-1/4" Mesh Fabric, Add  117.21 
    For 1-3/4" Mesh Fabric, Add  72.84 
    For 2-1/8" Mesh Fabric, Deduct  -36.42 
    For Gate With Single Barb Wire Arm, Add  46.05 
    For Gate With Double Barb Wire Arm, Add  66.98 

. 
 32 31 13 13-0438 EA 16' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 694.26 71.83 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -89.71 
    For 1" Mesh Fabric, Add  208.12 
    For 1-1/4" Mesh Fabric, Add  133.96 
    For 1-3/4" Mesh Fabric, Add  83.25 
    For 2-1/8" Mesh Fabric, Deduct  -41.62 
    For Gate With Single Barb Wire Arm, Add  52.63 
    For Gate With Double Barb Wire Arm, Add  76.55 

. 
 32 31 13 13-0439 EA 18 Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ............................................................................ 769.48 76.99 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -100.92 
    For 1" Mesh Fabric, Add  234.13 
    For 1-1/4" Mesh Fabric, Add  150.70 
    For 1-3/4" Mesh Fabric, Add  93.65 
    For 2-1/8" Mesh Fabric, Deduct  -46.83 
    For Gate With Single Barb Wire Arm, Add  59.21 
    For Gate With Double Barb Wire Arm, Add  86.12 

. 
 32 31 13 13-0440 EA 20' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 847.06 82.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -112.13 
    For 1" Mesh Fabric, Add  260.14 
    For 1-1/4" Mesh Fabric, Add  167.45 
    For 1-3/4" Mesh Fabric, Add  104.06 
    For 2-1/8" Mesh Fabric, Deduct  -52.03 
    For Gate With Single Barb Wire Arm, Add  65.78 
    For Gate With Double Barb Wire Arm, Add  95.68 

. 
 32 31 13 13-0441 EA 22' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 927.63 89.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -123.35 
    For 1" Mesh Fabric, Add  286.16 
    For 1-1/4" Mesh Fabric, Add  184.20 
    For 1-3/4" Mesh Fabric, Add  114.46 
    For 2-1/8" Mesh Fabric, Deduct  -57.23 
    For Gate With Single Barb Wire Arm, Add  72.36 
    For Gate With Double Barb Wire Arm, Add  105.25 

. 
 32 31 13 13-0442 EA 24' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,011.96 98.03 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -134.56 
    For 1" Mesh Fabric, Add  312.17 
    For 1-1/4" Mesh Fabric, Add  200.94 
    For 1-3/4" Mesh Fabric, Add  124.87 
    For 2-1/8" Mesh Fabric, Deduct  -62.43 
    For Gate With Single Barb Wire Arm, Add  78.94 
    For Gate With Double Barb Wire Arm, Add  114.82 

. 
 32 31 13 13-0443 EA 26' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,101.19 107.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -145.77 
    For 1" Mesh Fabric, Add  338.19 
    For 1-1/4" Mesh Fabric, Add  217.68 
    For 1-3/4" Mesh Fabric, Add  135.27 
    For 2-1/8" Mesh Fabric, Deduct  -67.64 
    For Gate With Single Barb Wire Arm, Add  85.52 
    For Gate With Double Barb Wire Arm, Add  124.39 
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. 
 32 31 13 13-0444 EA 28' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ......................................................................... 1,196.97 119.78 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -156.98 
    For 1" Mesh Fabric, Add  364.20 
    For 1-1/4" Mesh Fabric, Add  234.43 
    For 1-3/4" Mesh Fabric, Add  145.68 
    For 2-1/8" Mesh Fabric, Deduct  -72.84 
    For Gate With Single Barb Wire Arm, Add  92.10 
    For Gate With Double Barb Wire Arm, Add  133.96 

. 
 32 31 13 13-0445 EA  30' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ......................................................................... 1,301.74 134.76 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -168.20 
    For 1" Mesh Fabric, Add  390.22 
    For 1-1/4" Mesh Fabric, Add  251.17 
    For 1-3/4" Mesh Fabric, Add  156.09 
    For 2-1/8" Mesh Fabric, Deduct  -78.04 
    For Gate With Single Barb Wire Arm, Add  98.68 
    For Gate With Double Barb Wire Arm, Add  143.53 

XXXXXXX 
. 
 32 31 13 13-0446  6' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0447 EA 3' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 153.06 24.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -14.98 
    For 1" Mesh Fabric, Add  34.75 
    For 1-1/4" Mesh Fabric, Add  22.37 
    For 1-3/4" Mesh Fabric, Add  13.90 
    For 2-1/8" Mesh Fabric, Deduct  -6.95 
    For Gate With Single Barb Wire Arm, Add  8.79 
    For Gate With Double Barb Wire Arm, Add  12.78 

. 
 32 31 13 13-0448 EA 4' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 179.69 24.33 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -19.97 
    For 1" Mesh Fabric, Add  46.34 
    For 1-1/4" Mesh Fabric, Add  29.83 
    For 1-3/4" Mesh Fabric, Add  18.53 
    For 2-1/8" Mesh Fabric, Deduct  -9.27 
    For Gate With Single Barb Wire Arm, Add  11.72 
    For Gate With Double Barb Wire Arm, Add  17.04 

. 
 32 31 13 13-0449 EA 5' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 204.18 25.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -23.72 
    For 1" Mesh Fabric, Add  55.03 
    For 1-1/4" Mesh Fabric, Add  35.42 
    For 1-3/4" Mesh Fabric, Add  22.01 
    For 2-1/8" Mesh Fabric, Deduct  -11.01 
    For Gate With Single Barb Wire Arm, Add  13.92 
    For Gate With Double Barb Wire Arm, Add  20.24 

. 
 32 31 13 13-0450 EA 6' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 240.37 31.25 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -27.46 
    For 1" Mesh Fabric, Add  63.71 
    For 1-1/4" Mesh Fabric, Add  41.01 
    For 1-3/4" Mesh Fabric, Add  25.49 
    For 2-1/8" Mesh Fabric, Deduct  -12.74 
    For Gate With Single Barb Wire Arm, Add  16.11 
    For Gate With Double Barb Wire Arm, Add  23.44 

. 
 32 31 13 13-0451 EA 7' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 276.56 36.71 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -31.21 
    For 1" Mesh Fabric, Add  72.40 
    For 1-1/4" Mesh Fabric, Add  46.60 
    For 1-3/4" Mesh Fabric, Add  28.96 
    For 2-1/8" Mesh Fabric, Deduct  -14.48 
    For Gate With Single Barb Wire Arm, Add  18.31 
    For Gate With Double Barb Wire Arm, Add  26.63 

. 
 32 31 13 13-0452 EA 8' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 311.89 41.83 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -34.95 
    For 1" Mesh Fabric, Add  81.09 
    For 1-1/4" Mesh Fabric, Add  52.19 
    For 1-3/4" Mesh Fabric, Add  32.44 
    For 2-1/8" Mesh Fabric, Deduct  -16.22 
    For Gate With Single Barb Wire Arm, Add  20.51 
    For Gate With Double Barb Wire Arm, Add  29.83 

. 
 32 31 13 13-0453 EA 9' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 348.10 47.21 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -38.70 
    For 1" Mesh Fabric, Add  89.78 
    For 1-1/4" Mesh Fabric, Add  57.79 
    For 1-3/4" Mesh Fabric, Add  35.91 
    For 2-1/8" Mesh Fabric, Deduct  -17.96 
    For Gate With Single Barb Wire Arm, Add  22.70 
    For Gate With Double Barb Wire Arm, Add  33.02 

. 
 32 31 13 13-0454 EA 10' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 384.29 52.58 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -42.44 
    For 1" Mesh Fabric, Add  98.47 
    For 1-1/4" Mesh Fabric, Add  63.38 
    For 1-3/4" Mesh Fabric, Add  39.39 
    For 2-1/8" Mesh Fabric, Deduct  -19.69 
    For Gate With Single Barb Wire Arm, Add  24.90 
    For Gate With Double Barb Wire Arm, Add  36.22 
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. 
 32 31 13 13-0455 EA 10' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 477.15 52.50 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -59.92 
    For 1" Mesh Fabric, Add  139.01 
    For 1-1/4" Mesh Fabric, Add  89.48 
    For 1-3/4" Mesh Fabric, Add  55.60 
    For 2-1/8" Mesh Fabric, Deduct  -27.80 
    For Gate With Single Barb Wire Arm, Add  35.15 
    For Gate With Double Barb Wire Arm, Add  51.13 

. 
 32 31 13 13-0456 EA 12' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 554.21 56.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -71.90 
    For 1" Mesh Fabric, Add  166.81 
    For 1-1/4" Mesh Fabric, Add  107.37 
    For 1-3/4" Mesh Fabric, Add  66.73 
    For 2-1/8" Mesh Fabric, Deduct  -33.36 
    For Gate With Single Barb Wire Arm, Add  42.18 
    For Gate With Double Barb Wire Arm, Add  61.36 

. 
 32 31 13 13-0457 EA 14' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 678.64 76.99 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -83.89 
    For 1" Mesh Fabric, Add  194.61 
    For 1-1/4" Mesh Fabric, Add  125.27 
    For 1-3/4" Mesh Fabric, Add  77.85 
    For 2-1/8" Mesh Fabric, Deduct  -38.92 
    For Gate With Single Barb Wire Arm, Add  49.21 
    For Gate With Double Barb Wire Arm, Add  71.58 

. 
 32 31 13 13-0458 EA 16' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 760.33 82.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -95.87 
    For 1" Mesh Fabric, Add  222.42 
    For 1-1/4" Mesh Fabric, Add  143.16 
    For 1-3/4" Mesh Fabric, Add  88.97 
    For 2-1/8" Mesh Fabric, Deduct  -44.48 
    For Gate With Single Barb Wire Arm, Add  56.24 
    For Gate With Double Barb Wire Arm, Add  81.81 

. 
 32 31 13 13-0459 EA 18' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 845.00 89.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -107.85 
    For 1" Mesh Fabric, Add  250.22 
    For 1-1/4" Mesh Fabric, Add  161.06 
    For 1-3/4" Mesh Fabric, Add  100.09 
    For 2-1/8" Mesh Fabric, Deduct  -50.04 
    For Gate With Single Barb Wire Arm, Add  63.27 
    For Gate With Double Barb Wire Arm, Add  92.03 

. 
 32 31 13 13-0460 EA 20' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 945.26 98.03 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -122.05 
    For 1" Mesh Fabric, Add  283.16 
    For 1-1/4" Mesh Fabric, Add  182.26 
    For 1-3/4" Mesh Fabric, Add  113.26 
    For 2-1/8" Mesh Fabric, Deduct  -56.63 
    For Gate With Single Barb Wire Arm, Add  71.60 
    For Gate With Double Barb Wire Arm, Add  104.15 

. 
 32 31 13 13-0461 EA 22' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,028.93 107.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -132.22 
    For 1" Mesh Fabric, Add  306.75 
    For 1-1/4" Mesh Fabric, Add  197.45 
    For 1-3/4" Mesh Fabric, Add  122.70 
    For 2-1/8" Mesh Fabric, Deduct  -61.35 
    For Gate With Single Barb Wire Arm, Add  77.57 
    For Gate With Double Barb Wire Arm, Add  112.83 

. 
 32 31 13 13-0462 EA 24' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,126.67 119.78 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -143.80 
    For 1" Mesh Fabric, Add  333.62 
    For 1-1/4" Mesh Fabric, Add  214.75 
    For 1-3/4" Mesh Fabric, Add  133.45 
    For 2-1/8" Mesh Fabric, Deduct  -66.72 
    For Gate With Single Barb Wire Arm, Add  84.36 
    For Gate With Double Barb Wire Arm, Add  122.71 

. 
 32 31 13 13-0463 EA 26' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,235.55 134.76 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -155.79 
    For 1" Mesh Fabric, Add  361.42 
    For 1-1/4" Mesh Fabric, Add  232.64 
    For 1-3/4" Mesh Fabric, Add  144.57 
    For 2-1/8" Mesh Fabric, Deduct  -72.28 
    For Gate With Single Barb Wire Arm, Add  91.39 
    For Gate With Double Barb Wire Arm, Add  132.94 

. 
 32 31 13 13-0464 EA 28' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,357.28 153.98 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -167.77 
    For 1" Mesh Fabric, Add  389.23 
    For 1-1/4" Mesh Fabric, Add  250.54 
    For 1-3/4" Mesh Fabric, Add  155.69 
    For 2-1/8" Mesh Fabric, Deduct  -77.85 
    For Gate With Single Barb Wire Arm, Add  98.43 
    For Gate With Double Barb Wire Arm, Add  143.16 
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. 
 32 31 13 13-0465 EA  30' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ......................................................................... 1,498.26 179.68 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -179.75 
    For 1" Mesh Fabric, Add  417.03 
    For 1-1/4" Mesh Fabric, Add  268.43 
    For 1-3/4" Mesh Fabric, Add  166.81 
    For 2-1/8" Mesh Fabric, Deduct  -83.41 
    For Gate With Single Barb Wire Arm, Add  105.46 
    For Gate With Double Barb Wire Arm, Add  153.39 

XXXXXXX 
. 
 32 31 13 13-0466  7' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0467 EA 3' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 162.71 26.21 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -15.73 
    For 1" Mesh Fabric, Add  36.50 
    For 1-1/4" Mesh Fabric, Add  23.49 
    For 1-3/4" Mesh Fabric, Add  14.60 
    For 2-1/8" Mesh Fabric, Deduct  -7.30 
    For Gate With Single Barb Wire Arm, Add  9.23 
    For Gate With Double Barb Wire Arm, Add  13.43 

. 
 32 31 13 13-0468 EA 4' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 190.69 26.21 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -20.98 
    For 1" Mesh Fabric, Add  48.67 
    For 1-1/4" Mesh Fabric, Add  31.33 
    For 1-3/4" Mesh Fabric, Add  19.47 
    For 2-1/8" Mesh Fabric, Deduct  -9.73 
    For Gate With Single Barb Wire Arm, Add  12.31 
    For Gate With Double Barb Wire Arm, Add  17.90 

. 
 32 31 13 13-0469 EA 5' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 215.67 27.57 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -24.91 
    For 1" Mesh Fabric, Add  57.80 
    For 1-1/4" Mesh Fabric, Add  37.20 
    For 1-3/4" Mesh Fabric, Add  23.12 
    For 2-1/8" Mesh Fabric, Deduct  -11.56 
    For Gate With Single Barb Wire Arm, Add  14.62 
    For Gate With Double Barb Wire Arm, Add  21.26 

. 
 32 31 13 13-0470 EA 6' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 254.57 33.55 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -28.85 
    For 1" Mesh Fabric, Add  66.92 
    For 1-1/4" Mesh Fabric, Add  43.08 
    For 1-3/4" Mesh Fabric, Add  26.77 
    For 2-1/8" Mesh Fabric, Deduct  -13.38 
    For Gate With Single Barb Wire Arm, Add  16.92 
    For Gate With Double Barb Wire Arm, Add  24.61 

. 
 32 31 13 13-0471 EA 7' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 292.63 39.27 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -32.78 
    For 1" Mesh Fabric, Add  76.05 
    For 1-1/4" Mesh Fabric, Add  48.95 
    For 1-3/4" Mesh Fabric, Add  30.42 
    For 2-1/8" Mesh Fabric, Deduct  -15.21 
    For Gate With Single Barb Wire Arm, Add  19.23 
    For Gate With Double Barb Wire Arm, Add  27.97 

. 
 32 31 13 13-0472 EA 8' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 331.54 45.16 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -36.71 
    For 1" Mesh Fabric, Add  85.18 
    For 1-1/4" Mesh Fabric, Add  54.83 
    For 1-3/4" Mesh Fabric, Add  34.07 
    For 2-1/8" Mesh Fabric, Deduct  -17.04 
    For Gate With Single Barb Wire Arm, Add  21.54 
    For Gate With Double Barb Wire Arm, Add  31.33 

. 
 32 31 13 13-0473 EA 9' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 369.58 50.88 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -40.65 
    For 1" Mesh Fabric, Add  94.30 
    For 1-1/4" Mesh Fabric, Add  60.70 
    For 1-3/4" Mesh Fabric, Add  37.72 
    For 2-1/8" Mesh Fabric, Deduct  -18.86 
    For Gate With Single Barb Wire Arm, Add  23.85 
    For Gate With Double Barb Wire Arm, Add  34.68 

. 
 32 31 13 13-0474 EA 10' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 408.50 56.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -44.58 
    For 1" Mesh Fabric, Add  103.43 
    For 1-1/4" Mesh Fabric, Add  66.58 
    For 1-3/4" Mesh Fabric, Add  41.37 
    For 2-1/8" Mesh Fabric, Deduct  -20.69 
    For Gate With Single Barb Wire Arm, Add  26.15 
    For Gate With Double Barb Wire Arm, Add  38.04 

. 
 32 31 13 13-0475 EA 10' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ............................................................................ 506.39 56.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -62.94 
    For 1" Mesh Fabric, Add  146.01 
    For 1-1/4" Mesh Fabric, Add  93.98 
    For 1-3/4" Mesh Fabric, Add  58.40 
    For 2-1/8" Mesh Fabric, Deduct  -29.20 
    For Gate With Single Barb Wire Arm, Add  36.92 
    For Gate With Double Barb Wire Arm, Add  53.71 
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 32 31 13 13-0476 EA 12' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 634.03 76.99 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -75.52 
    For 1" Mesh Fabric, Add  175.21 
    For 1-1/4" Mesh Fabric, Add  112.78 
    For 1-3/4" Mesh Fabric, Add  70.08 
    For 2-1/8" Mesh Fabric, Deduct  -35.04 
    For Gate With Single Barb Wire Arm, Add  44.31 
    For Gate With Double Barb Wire Arm, Add  64.44 

. 
 32 31 13 13-0477 EA 14' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 718.95 82.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -88.11 
    For 1" Mesh Fabric, Add  204.42 
    For 1-1/4" Mesh Fabric, Add  131.58 
    For 1-3/4" Mesh Fabric, Add  81.77 
    For 2-1/8" Mesh Fabric, Deduct  -40.88 
    For Gate With Single Barb Wire Arm, Add  51.69 
    For Gate With Double Barb Wire Arm, Add  75.19 

. 
 32 31 13 13-0478 EA 16' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 806.84 89.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -100.70 
    For 1" Mesh Fabric, Add  233.62 
    For 1-1/4" Mesh Fabric, Add  150.37 
    For 1-3/4" Mesh Fabric, Add  93.45 
    For 2-1/8" Mesh Fabric, Deduct  -46.72 
    For Gate With Single Barb Wire Arm, Add  59.08 
    For Gate With Double Barb Wire Arm, Add  85.93 

. 
 32 31 13 13-0479 EA 18' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 898.51 98.03 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -113.29 
    For 1" Mesh Fabric, Add  262.82 
    For 1-1/4" Mesh Fabric, Add  169.17 
    For 1-3/4" Mesh Fabric, Add  105.13 
    For 2-1/8" Mesh Fabric, Deduct  -52.56 
    For Gate With Single Barb Wire Arm, Add  66.46 
    For Gate With Double Barb Wire Arm, Add  96.67 

. 
 32 31 13 13-0480 EA 20' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 995.06 107.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -125.87 
    For 1" Mesh Fabric, Add  292.02 
    For 1-1/4" Mesh Fabric, Add  187.97 
    For 1-3/4" Mesh Fabric, Add  116.81 
    For 2-1/8" Mesh Fabric, Deduct  -58.40 
    For Gate With Single Barb Wire Arm, Add  73.84 
    For Gate With Double Barb Wire Arm, Add  107.41 

. 
 32 31 13 13-0481 EA 22' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,098.15 119.78 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -138.46 
    For 1" Mesh Fabric, Add  321.22 
    For 1-1/4" Mesh Fabric, Add  206.76 
    For 1-3/4" Mesh Fabric, Add  128.49 
    For 2-1/8" Mesh Fabric, Deduct  -64.24 
    For Gate With Single Barb Wire Arm, Add  81.23 
    For Gate With Double Barb Wire Arm, Add  118.15 

. 
 32 31 13 13-0482 EA 24' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,210.26 134.76 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -151.04 
    For 1" Mesh Fabric, Add  350.42 
    For 1-1/4" Mesh Fabric, Add  225.56 
    For 1-3/4" Mesh Fabric, Add  140.17 
    For 2-1/8" Mesh Fabric, Deduct  -70.08 
    For Gate With Single Barb Wire Arm, Add  88.61 
    For Gate With Double Barb Wire Arm, Add  128.89 

. 
 32 31 13 13-0483 EA 26' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,335.21 153.98 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -163.63 
    For 1" Mesh Fabric, Add  379.63 
    For 1-1/4" Mesh Fabric, Add  244.36 
    For 1-3/4" Mesh Fabric, Add  151.85 
    For 2-1/8" Mesh Fabric, Deduct  -75.93 
    For Gate With Single Barb Wire Arm, Add  96.00 
    For Gate With Double Barb Wire Arm, Add  139.63 

. 
 32 31 13 13-0484 EA 28' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,479.40 179.68 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -176.22 
    For 1" Mesh Fabric, Add  408.83 
    For 1-1/4" Mesh Fabric, Add  263.15 
    For 1-3/4" Mesh Fabric, Add  163.53 
    For 2-1/8" Mesh Fabric, Deduct  -81.77 
    For Gate With Single Barb Wire Arm, Add  103.38 
    For Gate With Double Barb Wire Arm, Add  150.37 

. 
 32 31 13 13-0485 EA  30' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,654.46 215.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -188.81 
    For 1" Mesh Fabric, Add  438.03 
    For 1-1/4" Mesh Fabric, Add  281.95 
    For 1-3/4" Mesh Fabric, Add  175.21 
    For 2-1/8" Mesh Fabric, Deduct  -87.61 
    For Gate With Single Barb Wire Arm, Add  110.77 
    For Gate With Double Barb Wire Arm, Add  161.12 

XXXXXXX 
. 
 32 31 13 13-0486  8' Fence Height (32 31 13 13-0405) 
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 32 31 13 13-0487 EA 3' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 187.07 28.42 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -19.07 
    For 1" Mesh Fabric, Add  44.24 
    For 1-1/4" Mesh Fabric, Add  28.48 
    For 1-3/4" Mesh Fabric, Add  17.70 
    For 2-1/8" Mesh Fabric, Deduct  -8.85 
    For Gate With Single Barb Wire Arm, Add  11.19 
    For Gate With Double Barb Wire Arm, Add  16.27 

. 
 32 31 13 13-0488 EA 4' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 220.97 28.42 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -25.43 
    For 1" Mesh Fabric, Add  58.99 
    For 1-1/4" Mesh Fabric, Add  37.97 
    For 1-3/4" Mesh Fabric, Add  23.60 
    For 2-1/8" Mesh Fabric, Deduct  -11.80 
    For Gate With Single Barb Wire Arm, Add  14.92 
    For Gate With Double Barb Wire Arm, Add  21.70 

. 
 32 31 13 13-0489 EA 5' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 243.57 28.42 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -29.66 
    For 1" Mesh Fabric, Add  68.82 
    For 1-1/4" Mesh Fabric, Add  44.30 
    For 1-3/4" Mesh Fabric, Add  27.53 
    For 2-1/8" Mesh Fabric, Deduct  -13.76 
    For Gate With Single Barb Wire Arm, Add  17.40 
    For Gate With Double Barb Wire Arm, Add  25.31 

. 
 32 31 13 13-0490 EA 6' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 288.38 35.85 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -33.90 
    For 1" Mesh Fabric, Add  78.66 
    For 1-1/4" Mesh Fabric, Add  50.63 
    For 1-3/4" Mesh Fabric, Add  31.46 
    For 2-1/8" Mesh Fabric, Deduct  -15.73 
    For Gate With Single Barb Wire Arm, Add  19.89 
    For Gate With Double Barb Wire Arm, Add  28.93 

. 
 32 31 13 13-0491 EA 7' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 333.18 43.20 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -38.14 
    For 1" Mesh Fabric, Add  88.49 
    For 1-1/4" Mesh Fabric, Add  56.96 
    For 1-3/4" Mesh Fabric, Add  35.40 
    For 2-1/8" Mesh Fabric, Deduct  -17.70 
    For Gate With Single Barb Wire Arm, Add  22.38 
    For Gate With Double Barb Wire Arm, Add  32.55 

. 
 32 31 13 13-0492 EA 8' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 377.12 50.28 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -42.38 
    For 1" Mesh Fabric, Add  98.32 
    For 1-1/4" Mesh Fabric, Add  63.29 
    For 1-3/4" Mesh Fabric, Add  39.33 
    For 2-1/8" Mesh Fabric, Deduct  -19.66 
    For Gate With Single Barb Wire Arm, Add  24.86 
    For Gate With Double Barb Wire Arm, Add  36.16 

. 
 32 31 13 13-0493 EA 9' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 421.92 57.71 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -46.62 
    For 1" Mesh Fabric, Add  108.15 
    For 1-1/4" Mesh Fabric, Add  69.61 
    For 1-3/4" Mesh Fabric, Add  43.26 
    For 2-1/8" Mesh Fabric, Deduct  -21.63 
    For Gate With Single Barb Wire Arm, Add  27.35 
    For Gate With Double Barb Wire Arm, Add  39.78 

. 
 32 31 13 13-0494 EA 10' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 466.70 65.13 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -50.85 
    For 1" Mesh Fabric, Add  117.98 
    For 1-1/4" Mesh Fabric, Add  75.94 
    For 1-3/4" Mesh Fabric, Add  47.19 
    For 2-1/8" Mesh Fabric, Deduct  -23.60 
    For Gate With Single Barb Wire Arm, Add  29.83 
    For Gate With Double Barb Wire Arm, Add  43.40 

. 
 32 31 13 13-0495 EA 10' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ............................................................................ 638.08 76.99 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -76.28 
    For 1" Mesh Fabric, Add  176.97 
    For 1-1/4" Mesh Fabric, Add  113.91 
    For 1-3/4" Mesh Fabric, Add  70.79 
    For 2-1/8" Mesh Fabric, Deduct  -35.39 
    For Gate With Single Barb Wire Arm, Add  44.75 
    For Gate With Double Barb Wire Arm, Add  65.09 

. 
 32 31 13 13-0496 EA 12' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ............................................................................ 737.23 82.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -91.54 
    For 1" Mesh Fabric, Add  212.37 
    For 1-1/4" Mesh Fabric, Add  136.70 
    For 1-3/4" Mesh Fabric, Add  84.95 
    For 2-1/8" Mesh Fabric, Deduct  -42.47 
    For Gate With Single Barb Wire Arm, Add  53.70 
    For Gate With Double Barb Wire Arm, Add  78.11 
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 32 31 13 13-0497 EA 14' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 839.35 89.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -106.79 
    For 1" Mesh Fabric, Add  247.76 
    For 1-1/4" Mesh Fabric, Add  159.48 
    For 1-3/4" Mesh Fabric, Add  99.10 
    For 2-1/8" Mesh Fabric, Deduct  -49.55 
    For Gate With Single Barb Wire Arm, Add  62.65 
    For Gate With Double Barb Wire Arm, Add  91.13 

. 
 32 31 13 13-0498 EA 16' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 945.25 98.03 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -122.05 
    For 1" Mesh Fabric, Add  283.15 
    For 1-1/4" Mesh Fabric, Add  182.26 
    For 1-3/4" Mesh Fabric, Add  113.26 
    For 2-1/8" Mesh Fabric, Deduct  -56.63 
    For Gate With Single Barb Wire Arm, Add  71.60 
    For Gate With Double Barb Wire Arm, Add  104.15 

. 
 32 31 13 13-0499 EA 18' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,056.05 107.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -137.31 
    For 1" Mesh Fabric, Add  318.55 
    For 1-1/4" Mesh Fabric, Add  205.04 
    For 1-3/4" Mesh Fabric, Add  127.42 
    For 2-1/8" Mesh Fabric, Deduct  -63.71 
    For Gate With Single Barb Wire Arm, Add  80.55 
    For Gate With Double Barb Wire Arm, Add  117.17 

. 
 32 31 13 13-0500 EA 20' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,173.38 119.78 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -152.56 
    For 1" Mesh Fabric, Add  353.94 
    For 1-1/4" Mesh Fabric, Add  227.82 
    For 1-3/4" Mesh Fabric, Add  141.58 
    For 2-1/8" Mesh Fabric, Deduct  -70.79 
    For Gate With Single Barb Wire Arm, Add  89.50 
    For Gate With Double Barb Wire Arm, Add  130.19 

. 
 32 31 13 13-0501 EA 22' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,299.72 134.76 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -167.82 
    For 1" Mesh Fabric, Add  389.34 
    For 1-1/4" Mesh Fabric, Add  250.61 
    For 1-3/4" Mesh Fabric, Add  155.74 
    For 2-1/8" Mesh Fabric, Deduct  -77.87 
    For Gate With Single Barb Wire Arm, Add  98.45 
    For Gate With Double Barb Wire Arm, Add  143.20 

. 
 32 31 13 13-0502 EA 24' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,438.89 153.98 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -183.07 
    For 1" Mesh Fabric, Add  424.73 
    For 1-1/4" Mesh Fabric, Add  273.39 
    For 1-3/4" Mesh Fabric, Add  169.89 
    For 2-1/8" Mesh Fabric, Deduct  -84.95 
    For Gate With Single Barb Wire Arm, Add  107.40 
    For Gate With Double Barb Wire Arm, Add  156.22 

. 
 32 31 13 13-0503 EA 26' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,597.33 179.68 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -198.33 
    For 1" Mesh Fabric, Add  460.13 
    For 1-1/4" Mesh Fabric, Add  296.17 
    For 1-3/4" Mesh Fabric, Add  184.05 
    For 2-1/8" Mesh Fabric, Deduct  -92.03 
    For Gate With Single Barb Wire Arm, Add  116.35 
    For Gate With Double Barb Wire Arm, Add  169.24 

. 
 32 31 13 13-0504 EA 28' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,786.62 215.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -213.59 
    For 1" Mesh Fabric, Add  495.52 
    For 1-1/4" Mesh Fabric, Add  318.96 
    For 1-3/4" Mesh Fabric, Add  198.21 
    For 2-1/8" Mesh Fabric, Deduct  -99.10 
    For Gate With Single Barb Wire Arm, Add  125.30 
    For Gate With Double Barb Wire Arm, Add  182.26 

. 
 32 31 13 13-0505 EA  30' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,029.85 269.52 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -228.84 
    For 1" Mesh Fabric, Add  530.91 
    For 1-1/4" Mesh Fabric, Add  341.74 
    For 1-3/4" Mesh Fabric, Add  212.37 
    For 2-1/8" Mesh Fabric, Deduct  -106.18 
    For Gate With Single Barb Wire Arm, Add  134.25 
    For Gate With Double Barb Wire Arm, Add  195.28 

XXXXXXX 
. 
 32 31 13 13-0506  10' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0507 EA 3' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 212.83 31.59 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -22.12 
    For 1" Mesh Fabric, Add  51.32 
    For 1-1/4" Mesh Fabric, Add  33.03 
    For 1-3/4" Mesh Fabric, Add  20.53 
    For 2-1/8" Mesh Fabric, Deduct  -10.26 
    For Gate With Single Barb Wire Arm, Add  12.98 
    For Gate With Double Barb Wire Arm, Add  18.88 
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 32 31 13 13-0508 EA 4' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 252.16 31.59 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -29.50 
    For 1" Mesh Fabric, Add  68.43 
    For 1-1/4" Mesh Fabric, Add  44.05 
    For 1-3/4" Mesh Fabric, Add  27.37 
    For 2-1/8" Mesh Fabric, Deduct  -13.69 
    For Gate With Single Barb Wire Arm, Add  17.30 
    For Gate With Double Barb Wire Arm, Add  25.17 

. 
 32 31 13 13-0509 EA 5' Wide x 10' High Gate Single Vinyl Coated Without Barbed Wire Arm ............................................................................. 282.56 32.95 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -34.41 
    For 1" Mesh Fabric, Add  79.84 
    For 1-1/4" Mesh Fabric, Add  51.39 
    For 1-3/4" Mesh Fabric, Add  31.94 
    For 2-1/8" Mesh Fabric, Deduct  -15.97 
    For Gate With Single Barb Wire Arm, Add  20.19 
    For Gate With Double Barb Wire Arm, Add  29.37 

. 
 32 31 13 13-0510 EA 6' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 332.67 40.97 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -39.33 
    For 1" Mesh Fabric, Add  91.24 
    For 1-1/4" Mesh Fabric, Add  58.73 
    For 1-3/4" Mesh Fabric, Add  36.50 
    For 2-1/8" Mesh Fabric, Deduct  -18.25 
    For Gate With Single Barb Wire Arm, Add  23.07 
    For Gate With Double Barb Wire Arm, Add  33.56 

. 
 32 31 13 13-0511 EA 7' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 381.94 48.57 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -44.24 
    For 1" Mesh Fabric, Add  102.65 
    For 1-1/4" Mesh Fabric, Add  66.07 
    For 1-3/4" Mesh Fabric, Add  41.06 
    For 2-1/8" Mesh Fabric, Deduct  -20.53 
    For Gate With Single Barb Wire Arm, Add  25.96 
    For Gate With Double Barb Wire Arm, Add  37.76 

. 
 32 31 13 13-0512 EA 8' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 432.07 56.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -49.16 
    For 1" Mesh Fabric, Add  114.06 
    For 1-1/4" Mesh Fabric, Add  73.42 
    For 1-3/4" Mesh Fabric, Add  45.62 
    For 2-1/8" Mesh Fabric, Deduct  -22.81 
    For Gate With Single Barb Wire Arm, Add  28.84 
    For Gate With Double Barb Wire Arm, Add  41.95 

. 
 32 31 13 13-0513 EA 9' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 481.34 64.28 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -54.08 
    For 1" Mesh Fabric, Add  125.46 
    For 1-1/4" Mesh Fabric, Add  80.76 
    For 1-3/4" Mesh Fabric, Add  50.19 
    For 2-1/8" Mesh Fabric, Deduct  -25.09 
    For Gate With Single Barb Wire Arm, Add  31.73 
    For Gate With Double Barb Wire Arm, Add  46.15 

. 
 32 31 13 13-0514 EA 10' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 531.46 72.22 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -58.99 
    For 1" Mesh Fabric, Add  136.86 
    For 1-1/4" Mesh Fabric, Add  88.10 
    For 1-3/4" Mesh Fabric, Add  54.75 
    For 2-1/8" Mesh Fabric, Deduct  -27.37 
    For Gate With Single Barb Wire Arm, Add  34.61 
    For Gate With Double Barb Wire Arm, Add  50.34 

. 
 32 31 13 13-0515 EA 10' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm .......................................................................... 728.88 85.59 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -88.49 
    For 1" Mesh Fabric, Add  205.29 
    For 1-1/4" Mesh Fabric, Add  132.14 
    For 1-3/4" Mesh Fabric, Add  82.12 
    For 2-1/8" Mesh Fabric, Deduct  -41.06 
    For Gate With Single Barb Wire Arm, Add  51.91 
    For Gate With Double Barb Wire Arm, Add  75.51 

. 
 32 31 13 13-0516 EA 12' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm .......................................................................... 842.94 92.07 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -106.19 
    For 1" Mesh Fabric, Add  246.35 
    For 1-1/4" Mesh Fabric, Add  158.57 
    For 1-3/4" Mesh Fabric, Add  98.54 
    For 2-1/8" Mesh Fabric, Deduct  -49.27 
    For Gate With Single Barb Wire Arm, Add  62.30 
    For Gate With Double Barb Wire Arm, Add  90.61 

. 
 32 31 13 13-0517 EA 14' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm .......................................................................... 960.48 99.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -123.89 
    For 1" Mesh Fabric, Add  287.41 
    For 1-1/4" Mesh Fabric, Add  185.00 
    For 1-3/4" Mesh Fabric, Add  114.97 
    For 2-1/8" Mesh Fabric, Deduct  -57.48 
    For Gate With Single Barb Wire Arm, Add  72.68 
    For Gate With Double Barb Wire Arm, Add  105.72 
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 32 31 13 13-0518 EA 16' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 1,081.99 108.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -141.58 
    For 1" Mesh Fabric, Add  328.47 
    For 1-1/4" Mesh Fabric, Add  211.43 
    For 1-3/4" Mesh Fabric, Add  131.39 
    For 2-1/8" Mesh Fabric, Deduct  -65.69 
    For Gate With Single Barb Wire Arm, Add  83.06 
    For Gate With Double Barb Wire Arm, Add  120.82 

. 
 32 31 13 13-0519 EA 18' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 1,209.22 119.78 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -159.28 
    For 1" Mesh Fabric, Add  369.53 
    For 1-1/4" Mesh Fabric, Add  237.86 
    For 1-3/4" Mesh Fabric, Add  147.81 
    For 2-1/8" Mesh Fabric, Deduct  -73.91 
    For Gate With Single Barb Wire Arm, Add  93.45 
    For Gate With Double Barb Wire Arm, Add  135.92 

. 
 32 31 13 13-0520 EA 20' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 1,343.38 133.04 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -176.98 
    For 1" Mesh Fabric, Add  410.59 
    For 1-1/4" Mesh Fabric, Add  264.29 
    For 1-3/4" Mesh Fabric, Add  164.24 
    For 2-1/8" Mesh Fabric, Deduct  -82.12 
    For Gate With Single Barb Wire Arm, Add  103.83 
    For Gate With Double Barb Wire Arm, Add  151.02 

. 
 32 31 13 13-0521 EA 22' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 1,487.93 149.73 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -194.68 
    For 1" Mesh Fabric, Add  451.65 
    For 1-1/4" Mesh Fabric, Add  290.72 
    For 1-3/4" Mesh Fabric, Add  180.66 
    For 2-1/8" Mesh Fabric, Deduct  -90.33 
    For Gate With Single Barb Wire Arm, Add  114.21 
    For Gate With Double Barb Wire Arm, Add  166.12 

. 
 32 31 13 13-0522 EA 24 Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ....................................................................... 1,646.22 170.98 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -212.38 
    For 1" Mesh Fabric, Add  492.71 
    For 1-1/4" Mesh Fabric, Add  317.15 
    For 1-3/4" Mesh Fabric, Add  197.08 
    For 2-1/8" Mesh Fabric, Deduct  -98.54 
    For Gate With Single Barb Wire Arm, Add  124.59 
    For Gate With Double Barb Wire Arm, Add  181.23 

. 
 32 31 13 13-0523 EA 26' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 1,826.58 199.61 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -230.07 
    For 1" Mesh Fabric, Add  533.77 
    For 1-1/4" Mesh Fabric, Add  343.57 
    For 1-3/4" Mesh Fabric, Add  213.51 
    For 2-1/8" Mesh Fabric, Deduct  -106.75 
    For Gate With Single Barb Wire Arm, Add  134.98 
    For Gate With Double Barb Wire Arm, Add  196.33 

. 
 32 31 13 13-0524 EA 28' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 2,040.24 239.37 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -247.77 
    For 1" Mesh Fabric, Add  574.83 
    For 1-1/4" Mesh Fabric, Add  370.00 
    For 1-3/4" Mesh Fabric, Add  229.93 
    For 2-1/8" Mesh Fabric, Deduct  -114.97 
    For Gate With Single Barb Wire Arm, Add  145.36 
    For Gate With Double Barb Wire Arm, Add  211.43 

. 
 32 31 13 13-0525 EA  30' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 2,315.12 299.47 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -265.47 
    For 1" Mesh Fabric, Add  615.89 
    For 1-1/4" Mesh Fabric, Add  396.43 
    For 1-3/4" Mesh Fabric, Add  246.35 
    For 2-1/8" Mesh Fabric, Deduct  -123.18 
    For Gate With Single Barb Wire Arm, Add  155.74 
    For Gate With Double Barb Wire Arm, Add  226.53 

XXXXXXX 
. 
 32 31 13 13-0526  12' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0527 EA 3' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 269.93 35.09 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -30.85 
    For 1" Mesh Fabric, Add  71.57 
    For 1-1/4" Mesh Fabric, Add  46.07 
    For 1-3/4" Mesh Fabric, Add  28.63 
    For 2-1/8" Mesh Fabric, Deduct  -14.31 
    For Gate With Single Barb Wire Arm, Add  18.10 
    For Gate With Double Barb Wire Arm, Add  26.33 

. 
 32 31 13 13-0528 EA 4' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 324.63 35.09 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -41.11 
    For 1" Mesh Fabric, Add  95.37 
    For 1-1/4" Mesh Fabric, Add  61.39 
    For 1-3/4" Mesh Fabric, Add  38.15 
    For 2-1/8" Mesh Fabric, Deduct  -19.07 
    For Gate With Single Barb Wire Arm, Add  24.12 
    For Gate With Double Barb Wire Arm, Add  35.08 
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 32 31 13 13-0529 EA 5' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 369.18 36.37 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -48.74 
    For 1" Mesh Fabric, Add  113.07 
    For 1-1/4" Mesh Fabric, Add  72.78 
    For 1-3/4" Mesh Fabric, Add  45.23 
    For 2-1/8" Mesh Fabric, Deduct  -22.61 
    For Gate With Single Barb Wire Arm, Add  28.59 
    For Gate With Double Barb Wire Arm, Add  41.59 

. 
 32 31 13 13-0530 EA 6' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 429.56 45.16 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -55.09 
    For 1" Mesh Fabric, Add  127.82 
    For 1-1/4" Mesh Fabric, Add  82.27 
    For 1-3/4" Mesh Fabric, Add  51.13 
    For 2-1/8" Mesh Fabric, Deduct  -25.56 
    For Gate With Single Barb Wire Arm, Add  32.32 
    For Gate With Double Barb Wire Arm, Add  47.01 

. 
 32 31 13 13-0531 EA 7' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 493.70 54.04 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -62.16 
    For 1" Mesh Fabric, Add  144.20 
    For 1-1/4" Mesh Fabric, Add  92.82 
    For 1-3/4" Mesh Fabric, Add  57.68 
    For 2-1/8" Mesh Fabric, Deduct  -28.84 
    For Gate With Single Barb Wire Arm, Add  36.47 
    For Gate With Double Barb Wire Arm, Add  53.04 

. 
 32 31 13 13-0532 EA 8' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 556.98 62.57 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -69.22 
    For 1" Mesh Fabric, Add  160.59 
    For 1-1/4" Mesh Fabric, Add  103.37 
    For 1-3/4" Mesh Fabric, Add  64.24 
    For 2-1/8" Mesh Fabric, Deduct  -32.12 
    For Gate With Single Barb Wire Arm, Add  40.61 
    For Gate With Double Barb Wire Arm, Add  59.07 

. 
 32 31 13 13-0533 EA 9' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 621.11 71.37 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -76.28 
    For 1" Mesh Fabric, Add  176.98 
    For 1-1/4" Mesh Fabric, Add  113.92 
    For 1-3/4" Mesh Fabric, Add  70.79 
    For 2-1/8" Mesh Fabric, Deduct  -35.40 
    For Gate With Single Barb Wire Arm, Add  44.75 
    For Gate With Double Barb Wire Arm, Add  65.09 

. 
 32 31 13 13-0534 EA 10' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 681.47 80.16 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -82.64 
    For 1" Mesh Fabric, Add  191.72 
    For 1-1/4" Mesh Fabric, Add  123.41 
    For 1-3/4" Mesh Fabric, Add  76.69 
    For 2-1/8" Mesh Fabric, Deduct  -38.34 
    For Gate With Single Barb Wire Arm, Add  48.48 
    For Gate With Double Barb Wire Arm, Add  70.52 

. 
 32 31 13 13-0535 EA 10' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm .......................................................................... 946.27 95.10 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -123.92 
    For 1" Mesh Fabric, Add  287.48 
    For 1-1/4" Mesh Fabric, Add  185.05 
    For 1-3/4" Mesh Fabric, Add  114.99 
    For 2-1/8" Mesh Fabric, Deduct  -57.50 
    For Gate With Single Barb Wire Arm, Add  72.70 
    For Gate With Double Barb Wire Arm, Add  105.74 

. 
 32 31 13 13-0536 EA 12' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ....................................................................... 1,121.86 102.39 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -152.73 
    For 1" Mesh Fabric, Add  354.34 
    For 1-1/4" Mesh Fabric, Add  228.08 
    For 1-3/4" Mesh Fabric, Add  141.74 
    For 2-1/8" Mesh Fabric, Deduct  -70.87 
    For Gate With Single Barb Wire Arm, Add  89.60 
    For Gate With Double Barb Wire Arm, Add  130.33 

. 
 32 31 13 13-0537 EA 14' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ....................................................................... 1,284.16 110.89 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -178.33 
    For 1" Mesh Fabric, Add  413.72 
    For 1-1/4" Mesh Fabric, Add  266.31 
    For 1-3/4" Mesh Fabric, Add  165.49 
    For 2-1/8" Mesh Fabric, Deduct  -82.74 
    For Gate With Single Barb Wire Arm, Add  104.62 
    For Gate With Double Barb Wire Arm, Add  152.17 

. 
 32 31 13 13-0538 EA 16' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ....................................................................... 1,449.97 120.90 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -203.76 
    For 1" Mesh Fabric, Add  472.71 
    For 1-1/4" Mesh Fabric, Add  304.28 
    For 1-3/4" Mesh Fabric, Add  189.09 
    For 2-1/8" Mesh Fabric, Deduct  -94.54 
    For Gate With Single Barb Wire Arm, Add  119.54 
    For Gate With Double Barb Wire Arm, Add  173.87 
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 32 31 13 13-0539 EA 18' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 1,620.20 133.14 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -228.85 
    For 1" Mesh Fabric, Add  530.92 
    For 1-1/4" Mesh Fabric, Add  341.74 
    For 1-3/4" Mesh Fabric, Add  212.37 
    For 2-1/8" Mesh Fabric, Deduct  -106.18 
    For Gate With Single Barb Wire Arm, Add  134.26 
    For Gate With Double Barb Wire Arm, Add  195.28 

. 
 32 31 13 13-0540 EA 20' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 1,799.85 147.81 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -254.27 
    For 1" Mesh Fabric, Add  589.91 
    For 1-1/4" Mesh Fabric, Add  379.71 
    For 1-3/4" Mesh Fabric, Add  235.96 
    For 2-1/8" Mesh Fabric, Deduct  -117.98 
    For Gate With Single Barb Wire Arm, Add  149.17 
    For Gate With Double Barb Wire Arm, Add  216.98 

. 
 32 31 13 13-0541 EA 22' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 1,991.34 166.33 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -279.70 
    For 1" Mesh Fabric, Add  648.90 
    For 1-1/4" Mesh Fabric, Add  417.68 
    For 1-3/4" Mesh Fabric, Add  259.56 
    For 2-1/8" Mesh Fabric, Deduct  -129.78 
    For Gate With Single Barb Wire Arm, Add  164.09 
    For Gate With Double Barb Wire Arm, Add  238.68 

. 
 32 31 13 13-0542 EA 24' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 2,197.96 190.00 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -305.13 
    For 1" Mesh Fabric, Add  707.89 
    For 1-1/4" Mesh Fabric, Add  455.66 
    For 1-3/4" Mesh Fabric, Add  283.16 
    For 2-1/8" Mesh Fabric, Deduct  -141.58 
    For Gate With Single Barb Wire Arm, Add  179.01 
    For Gate With Double Barb Wire Arm, Add  260.37 

. 
 32 31 13 13-0543 EA 26' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 2,433.63 221.87 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -331.40 
    For 1" Mesh Fabric, Add  768.85 
    For 1-1/4" Mesh Fabric, Add  494.89 
    For 1-3/4" Mesh Fabric, Add  307.54 
    For 2-1/8" Mesh Fabric, Deduct  -153.77 
    For Gate With Single Barb Wire Arm, Add  194.42 
    For Gate With Double Barb Wire Arm, Add  282.80 

. 
 32 31 13 13-0544 EA 28' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 2,701.75 265.97 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -356.83 
    For 1" Mesh Fabric, Add  827.84 
    For 1-1/4" Mesh Fabric, Add  532.87 
    For 1-3/4" Mesh Fabric, Add  331.14 
    For 2-1/8" Mesh Fabric, Deduct  -165.57 
    For Gate With Single Barb Wire Arm, Add  209.34 
    For Gate With Double Barb Wire Arm, Add  304.49 

. 
 32 31 13 13-0545 EA  30' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm....................................................................... 3,037.92 332.75 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -382.26 
    For 1" Mesh Fabric, Add  886.83 
    For 1-1/4" Mesh Fabric, Add  570.84 
    For 1-3/4" Mesh Fabric, Add  354.73 
    For 2-1/8" Mesh Fabric, Deduct  -177.37 
    For Gate With Single Barb Wire Arm, Add  224.26 
    For Gate With Double Barb Wire Arm, Add  326.19 

XXXXXXX 
. 
 32 31 13 13-0546  Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0263) 

Note: Includes posts (3" diameter posts for up to 15' wide gate and 4" diameter over 15' wide), caps, upper and 
lower rails, track brackets, roller gate wheel carrier, track rollers, 2" diameter Schedule 40 pipe frame top and 
bottom bar, and 1-1/2" bracing. Includes truss rod, latches, track rollers with brackets, pipe track clamps and two 
wheel carriers. Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. See CSI section 
32 31 13 13-0630 for additonal gate accessories, 32 31 13 13-0755 for gate repacement parts. 

. 

. 
 32 31 13 13-0547  4' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0548 EA 10' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,212.56 328.40 
    For 1" Mesh Fabric, Add  676.74 
    For 1-1/4" Mesh Fabric, Add  435.60 
    For 1-3/4" Mesh Fabric, Add  270.70 
    For 2-1/8" Mesh Fabric, Deduct  -135.35 
    For Gate With Barb Wire Arm, Add  171.13 
    For Vinyl Coated, Add  466.72 

. 
 32 31 13 13-0549 EA 12' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,659.75 396.49 

    For 1" Mesh Fabric, Add  812.09 
    For 1-1/4" Mesh Fabric, Add  522.72 
    For 1-3/4" Mesh Fabric, Add  324.84 
    For 2-1/8" Mesh Fabric, Deduct  -162.42 
    For Gate With Barb Wire Arm, Add  205.36 
    For Vinyl Coated, Add  560.06 

. 
 32 31 13 13-0550 EA 14' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,103.22 462.55 

    For 1" Mesh Fabric, Add  947.44 
    For 1-1/4" Mesh Fabric, Add  609.85 
    For 1-3/4" Mesh Fabric, Add  378.98 
    For 2-1/8" Mesh Fabric, Deduct  -189.49 
    For Gate With Barb Wire Arm, Add  239.58 
    For Vinyl Coated, Add  653.41 
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 32 31 13 13-0551 EA 16' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,552.43 531.65 

    For 1" Mesh Fabric, Add  1,082.78 
    For 1-1/4" Mesh Fabric, Add  696.96 
    For 1-3/4" Mesh Fabric, Add  433.11 
    For 2-1/8" Mesh Fabric, Deduct  -216.56 
    For Gate With Barb Wire Arm, Add  273.81 
    For Vinyl Coated, Add  746.75 

. 
 32 31 13 13-0552 EA 18' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,996.54 598.12 

    For 1" Mesh Fabric, Add  1,218.13 
    For 1-1/4" Mesh Fabric, Add  784.09 
    For 1-3/4" Mesh Fabric, Add  487.25 
    For 2-1/8" Mesh Fabric, Deduct  -243.63 
    For Gate With Barb Wire Arm, Add  308.03 
    For Vinyl Coated, Add  840.09 

. 
 32 31 13 13-0553 EA 20' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,428.36 658.42 

    For 1" Mesh Fabric, Add  1,353.49 
    For 1-1/4" Mesh Fabric, Add  871.21 
    For 1-3/4" Mesh Fabric, Add  541.39 
    For 2-1/8" Mesh Fabric, Deduct  -270.70 
    For Gate With Barb Wire Arm, Add  342.26 
    For Vinyl Coated, Add  933.44 

. 
 32 31 13 13-0554 EA 24' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,292.09 792.88 

    For 1" Mesh Fabric, Add  1,612.26 
    For 1-1/4" Mesh Fabric, Add  1,037.78 
    For 1-3/4" Mesh Fabric, Add  644.90 
    For 2-1/8" Mesh Fabric, Deduct  -322.45 
    For Gate With Barb Wire Arm, Add  407.70 
    For Vinyl Coated, Add  1,111.91 

. 
 32 31 13 13-0555 EA 30' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 7,660.39 1,496.62 

    For 1" Mesh Fabric, Add  2,030.22 
    For 1-1/4" Mesh Fabric, Add  1,306.81 
    For 1-3/4" Mesh Fabric, Add  812.09 
    For 2-1/8" Mesh Fabric, Deduct  -406.04 
    For Gate With Barb Wire Arm, Add  513.39 
    For Vinyl Coated, Add  1,400.15 

. 
 32 31 13 13-0556 EA  40' Long x 4' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 10,213.85 1,995.49 

    For 1" Mesh Fabric, Add  2,706.96 
    For 1-1/4" Mesh Fabric, Add  1,742.41 
    For 1-3/4" Mesh Fabric, Add  1,082.78 
    For 2-1/8" Mesh Fabric, Deduct  -541.39 
    For Gate With Barb Wire Arm, Add  684.52 
    For Vinyl Coated, Add  1,866.87 

XXXXXXX 
. 
 32 31 13 13-0557  5' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0558 EA 10' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,316.31 357.43 
    For 1" Mesh Fabric, Add  696.63 
    For 1-1/4" Mesh Fabric, Add  448.41 
    For 1-3/4" Mesh Fabric, Add  278.65 
    For 2-1/8" Mesh Fabric, Deduct  -139.33 
    For Gate With Barb Wire Arm, Add  176.16 
    For Vinyl Coated, Add  480.44 

. 
 32 31 13 13-0559 EA 12' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,778.57 428.46 

    For 1" Mesh Fabric, Add  835.96 
    For 1-1/4" Mesh Fabric, Add  538.09 
    For 1-3/4" Mesh Fabric, Add  334.38 
    For 2-1/8" Mesh Fabric, Deduct  -167.19 
    For Gate With Barb Wire Arm, Add  211.39 
    For Vinyl Coated, Add  576.52 

. 
 32 31 13 13-0560 EA 14' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,241.49 499.79 

    For 1" Mesh Fabric, Add  975.28 
    For 1-1/4" Mesh Fabric, Add  627.77 
    For 1-3/4" Mesh Fabric, Add  390.11 
    For 2-1/8" Mesh Fabric, Deduct  -195.06 
    For Gate With Barb Wire Arm, Add  246.62 
    For Vinyl Coated, Add  672.61 

. 
 32 31 13 13-0561 EA 16' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,704.85 571.31 

    For 1" Mesh Fabric, Add  1,114.61 
    For 1-1/4" Mesh Fabric, Add  717.45 
    For 1-3/4" Mesh Fabric, Add  445.84 
    For 2-1/8" Mesh Fabric, Deduct  -222.92 
    For Gate With Barb Wire Arm, Add  281.86 
    For Vinyl Coated, Add  768.70 

. 
 32 31 13 13-0562 EA 18' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,167.71 642.53 

    For 1" Mesh Fabric, Add  1,253.93 
    For 1-1/4" Mesh Fabric, Add  807.13 
    For 1-3/4" Mesh Fabric, Add  501.57 
    For 2-1/8" Mesh Fabric, Deduct  -250.79 
    For Gate With Barb Wire Arm, Add  317.09 
    For Vinyl Coated, Add  864.78 

. 
 32 31 13 13-0563 EA 20' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,630.85 713.96 

    For 1" Mesh Fabric, Add  1,393.26 
    For 1-1/4" Mesh Fabric, Add  896.81 
    For 1-3/4" Mesh Fabric, Add  557.30 
    For 2-1/8" Mesh Fabric, Deduct  -278.65 
    For Gate With Barb Wire Arm, Add  352.32 
    For Vinyl Coated, Add  960.87 
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 32 31 13 13-0564 EA 24' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,530.77 857.73 

    For 1" Mesh Fabric, Add  1,659.65 
    For 1-1/4" Mesh Fabric, Add  1,068.28 
    For 1-3/4" Mesh Fabric, Add  663.86 
    For 2-1/8" Mesh Fabric, Deduct  -331.93 
    For Gate With Barb Wire Arm, Add  419.68 
    For Vinyl Coated, Add  1,144.58 

. 
 32 31 13 13-0565 EA 30' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,946.65 1,071.19 

    For 1" Mesh Fabric, Add  2,089.89 
    For 1-1/4" Mesh Fabric, Add  1,345.22 
    For 1-3/4" Mesh Fabric, Add  835.96 
    For 2-1/8" Mesh Fabric, Deduct  -417.98 
    For Gate With Barb Wire Arm, Add  528.48 
    For Vinyl Coated, Add  1,441.30 

. 
 32 31 13 13-0566 EA  40' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 9,261.70 1,427.92 

    For 1" Mesh Fabric, Add  2,786.52 
    For 1-1/4" Mesh Fabric, Add  1,793.62 
    For 1-3/4" Mesh Fabric, Add  1,114.61 
    For 2-1/8" Mesh Fabric, Deduct  -557.30 
    For Gate With Barb Wire Arm, Add  704.64 
    For Vinyl Coated, Add  1,921.74 

XXXXXXX 
. 
 32 31 13 13-0567  6' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0568 EA 10' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,471.47 419.05 
    For 1" Mesh Fabric, Add  710.55 
    For 1-1/4" Mesh Fabric, Add  457.37 
    For 1-3/4" Mesh Fabric, Add  284.22 
    For 2-1/8" Mesh Fabric, Deduct  -142.11 
    For Gate With Barb Wire Arm, Add  179.68 
    For Vinyl Coated, Add  490.04 

. 
 32 31 13 13-0569 EA 12' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,962.83 501.30 

    For 1" Mesh Fabric, Add  852.67 
    For 1-1/4" Mesh Fabric, Add  548.84 
    For 1-3/4" Mesh Fabric, Add  341.07 
    For 2-1/8" Mesh Fabric, Deduct  -170.53 
    For Gate With Barb Wire Arm, Add  215.62 
    For Vinyl Coated, Add  588.05 

. 
 32 31 13 13-0570 EA 14' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,456.44 584.77 

    For 1" Mesh Fabric, Add  994.78 
    For 1-1/4" Mesh Fabric, Add  640.32 
    For 1-3/4" Mesh Fabric, Add  397.91 
    For 2-1/8" Mesh Fabric, Deduct  -198.96 
    For Gate With Barb Wire Arm, Add  251.55 
    For Vinyl Coated, Add  686.05 

. 
 32 31 13 13-0571 EA 16' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,950.44 668.44 

    For 1" Mesh Fabric, Add  1,136.89 
    For 1-1/4" Mesh Fabric, Add  731.79 
    For 1-3/4" Mesh Fabric, Add  454.75 
    For 2-1/8" Mesh Fabric, Deduct  -227.38 
    For Gate With Barb Wire Arm, Add  287.49 
    For Vinyl Coated, Add  784.06 

. 
 32 31 13 13-0572 EA 18' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,444.06 751.90 

    For 1" Mesh Fabric, Add  1,279.00 
    For 1-1/4" Mesh Fabric, Add  823.26 
    For 1-3/4" Mesh Fabric, Add  511.60 
    For 2-1/8" Mesh Fabric, Deduct  -255.80 
    For Gate With Barb Wire Arm, Add  323.42 
    For Vinyl Coated, Add  882.07 

. 
 32 31 13 13-0573 EA 20' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,943.31 838.20 

    For 1" Mesh Fabric, Add  1,421.11 
    For 1-1/4" Mesh Fabric, Add  914.73 
    For 1-3/4" Mesh Fabric, Add  568.44 
    For 2-1/8" Mesh Fabric, Deduct  -284.22 
    For Gate With Barb Wire Arm, Add  359.36 
    For Vinyl Coated, Add  980.07 

. 
 32 31 13 13-0574 EA 24' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,896.89 1,002.70 

    For 1" Mesh Fabric, Add  1,692.82 
    For 1-1/4" Mesh Fabric, Add  1,089.63 
    For 1-3/4" Mesh Fabric, Add  677.13 
    For 2-1/8" Mesh Fabric, Deduct  -338.56 
    For Gate With Barb Wire Arm, Add  428.07 
    For Vinyl Coated, Add  1,167.46 

. 
 32 31 13 13-0575 EA 30' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 7,407.69 1,253.71 

    For 1" Mesh Fabric, Add  2,131.66 
    For 1-1/4" Mesh Fabric, Add  1,372.10 
    For 1-3/4" Mesh Fabric, Add  852.66 
    For 2-1/8" Mesh Fabric, Deduct  -426.33 
    For Gate With Barb Wire Arm, Add  539.04 
    For Vinyl Coated, Add  1,470.11 

. 
 32 31 13 13-0576 EA  40' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 9,875.55 1,670.84 

    For 1" Mesh Fabric, Add  2,842.21 
    For 1-1/4" Mesh Fabric, Add  1,829.47 
    For 1-3/4" Mesh Fabric, Add  1,136.88 
    For 2-1/8" Mesh Fabric, Deduct  -568.44 
    For Gate With Barb Wire Arm, Add  718.72 
    For Vinyl Coated, Add  1,960.15 
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XXXXXXX 
. 
 32 31 13 13-0577  7' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0578 EA 10' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,632.28 467.41 
    For 1" Mesh Fabric, Add  738.40 
    For 1-1/4" Mesh Fabric, Add  475.29 
    For 1-3/4" Mesh Fabric, Add  295.36 
    For 2-1/8" Mesh Fabric, Deduct  -147.68 
    For Gate With Barb Wire Arm, Add  186.72 
    For Vinyl Coated, Add  509.24 

. 
 32 31 13 13-0579 EA 12' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,158.03 560.49 

    For 1" Mesh Fabric, Add  886.10 
    For 1-1/4" Mesh Fabric, Add  570.37 
    For 1-3/4" Mesh Fabric, Add  354.44 
    For 2-1/8" Mesh Fabric, Deduct  -177.22 
    For Gate With Barb Wire Arm, Add  224.07 
    For Vinyl Coated, Add  611.11 

. 
 32 31 13 13-0580 EA 14' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,685.26 654.38 

    For 1" Mesh Fabric, Add  1,033.76 
    For 1-1/4" Mesh Fabric, Add  665.41 
    For 1-3/4" Mesh Fabric, Add  413.50 
    For 2-1/8" Mesh Fabric, Deduct  -206.75 
    For Gate With Barb Wire Arm, Add  261.41 
    For Vinyl Coated, Add  712.94 

. 
 32 31 13 13-0581 EA 16' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,210.90 747.44 

    For 1" Mesh Fabric, Add  1,181.44 
    For 1-1/4" Mesh Fabric, Add  760.47 
    For 1-3/4" Mesh Fabric, Add  472.58 
    For 2-1/8" Mesh Fabric, Deduct  -236.29 
    For Gate With Barb Wire Arm, Add  298.75 
    For Vinyl Coated, Add  814.79 

. 
 32 31 13 13-0582 EA 18' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,737.42 841.03 

    For 1" Mesh Fabric, Add  1,329.12 
    For 1-1/4" Mesh Fabric, Add  855.52 
    For 1-3/4" Mesh Fabric, Add  531.65 
    For 2-1/8" Mesh Fabric, Deduct  -265.82 
    For Gate With Barb Wire Arm, Add  336.10 
    For Vinyl Coated, Add  916.63 

. 
 32 31 13 13-0583 EA 20' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,263.28 934.21 

    For 1" Mesh Fabric, Add  1,476.80 
    For 1-1/4" Mesh Fabric, Add  950.58 
    For 1-3/4" Mesh Fabric, Add  590.72 
    For 2-1/8" Mesh Fabric, Deduct  -295.36 
    For Gate With Barb Wire Arm, Add  373.44 
    For Vinyl Coated, Add  1,018.48 

. 
 32 31 13 13-0584 EA 24' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,286.05 1,120.97 

    For 1" Mesh Fabric, Add  1,759.16 
    For 1-1/4" Mesh Fabric, Add  1,132.33 
    For 1-3/4" Mesh Fabric, Add  703.66 
    For 2-1/8" Mesh Fabric, Deduct  -351.83 
    For Gate With Barb Wire Arm, Add  444.84 
    For Vinyl Coated, Add  1,213.21 

. 
 32 31 13 13-0585 EA 30' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 7,894.90 1,401.22 

    For 1" Mesh Fabric, Add  2,215.19 
    For 1-1/4" Mesh Fabric, Add  1,425.87 
    For 1-3/4" Mesh Fabric, Add  886.08 
    For 2-1/8" Mesh Fabric, Deduct  -443.04 
    For Gate With Barb Wire Arm, Add  560.16 
    For Vinyl Coated, Add  1,527.72 

. 
 32 31 13 13-0586 EA  40' Long x 7' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 10,526.54 1,868.31 

    For 1" Mesh Fabric, Add  2,953.59 
    For 1-1/4" Mesh Fabric, Add  1,901.16 
    For 1-3/4" Mesh Fabric, Add  1,181.44 
    For 2-1/8" Mesh Fabric, Deduct  -590.72 
    For Gate With Barb Wire Arm, Add  746.88 
    For Vinyl Coated, Add  2,036.96 

XXXXXXX 
. 
 32 31 13 13-0587  8' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0588 EA 10' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,760.49 506.36 
    For 1" Mesh Fabric, Add  760.28 
    For 1-1/4" Mesh Fabric, Add  489.38 
    For 1-3/4" Mesh Fabric, Add  304.11 
    For 2-1/8" Mesh Fabric, Deduct  -152.06 
    For Gate With Barb Wire Arm, Add  192.25 
    For Vinyl Coated, Add  524.33 

. 
 32 31 13 13-0589 EA 12' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,309.67 606.22 

    For 1" Mesh Fabric, Add  912.33 
    For 1-1/4" Mesh Fabric, Add  587.25 
    For 1-3/4" Mesh Fabric, Add  364.93 
    For 2-1/8" Mesh Fabric, Deduct  -182.47 
    For Gate With Barb Wire Arm, Add  230.71 
    For Vinyl Coated, Add  629.20 
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. 
 32 31 13 13-0590 EA 14' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,861.34 707.29 

    For 1" Mesh Fabric, Add  1,064.38 
    For 1-1/4" Mesh Fabric, Add  685.12 
    For 1-3/4" Mesh Fabric, Add  425.75 
    For 2-1/8" Mesh Fabric, Deduct  -212.88 
    For Gate With Barb Wire Arm, Add  269.15 
    For Vinyl Coated, Add  734.06 

. 
 32 31 13 13-0591 EA 16' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,413.20 808.35 

    For 1" Mesh Fabric, Add  1,216.44 
    For 1-1/4" Mesh Fabric, Add  782.99 
    For 1-3/4" Mesh Fabric, Add  486.58 
    For 2-1/8" Mesh Fabric, Deduct  -243.29 
    For Gate With Barb Wire Arm, Add  307.61 
    For Vinyl Coated, Add  838.92 

. 
 32 31 13 13-0592 EA 18' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,963.95 909.02 

    For 1" Mesh Fabric, Add  1,368.50 
    For 1-1/4" Mesh Fabric, Add  880.87 
    For 1-3/4" Mesh Fabric, Add  547.40 
    For 2-1/8" Mesh Fabric, Deduct  -273.70 
    For Gate With Barb Wire Arm, Add  346.06 
    For Vinyl Coated, Add  943.79 

. 
 32 31 13 13-0593 EA 20' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,515.90 1,010.19 

    For 1" Mesh Fabric, Add  1,520.55 
    For 1-1/4" Mesh Fabric, Add  978.75 
    For 1-3/4" Mesh Fabric, Add  608.22 
    For 2-1/8" Mesh Fabric, Deduct  -304.11 
    For Gate With Barb Wire Arm, Add  384.51 
    For Vinyl Coated, Add  1,048.66 

. 
 32 31 13 13-0594 EA 24' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,588.56 1,212.33 

    For 1" Mesh Fabric, Add  1,811.28 
    For 1-1/4" Mesh Fabric, Add  1,165.88 
    For 1-3/4" Mesh Fabric, Add  724.51 
    For 2-1/8" Mesh Fabric, Deduct  -362.26 
    For Gate With Barb Wire Arm, Add  458.02 
    For Vinyl Coated, Add  1,249.16 

. 
 32 31 13 13-0595 EA 30' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 8,274.62 1,515.64 

    For 1" Mesh Fabric, Add  2,280.83 
    For 1-1/4" Mesh Fabric, Add  1,468.12 
    For 1-3/4" Mesh Fabric, Add  912.33 
    For 2-1/8" Mesh Fabric, Deduct  -456.17 
    For Gate With Barb Wire Arm, Add  576.76 
    For Vinyl Coated, Add  1,572.99 

. 
 32 31 13 13-0596 EA  40' Long x 8' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 11,029.79 2,019.37 

    For 1" Mesh Fabric, Add  3,041.10 
    For 1-1/4" Mesh Fabric, Add  1,957.49 
    For 1-3/4" Mesh Fabric, Add  1,216.44 
    For 2-1/8" Mesh Fabric, Deduct  -608.22 
    For Gate With Barb Wire Arm, Add  769.01 
    For Vinyl Coated, Add  2,097.31 

XXXXXXX 
. 
 32 31 13 13-0597  9' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0598 EA 10' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,911.99 552.39 
    For 1" Mesh Fabric, Add  786.13 
    For 1-1/4" Mesh Fabric, Add  506.02 
    For 1-3/4" Mesh Fabric, Add  314.45 
    For 2-1/8" Mesh Fabric, Deduct  -157.23 
    For Gate With Barb Wire Arm, Add  198.79 
    For Vinyl Coated, Add  542.16 

. 
 32 31 13 13-0599 EA 12' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,490.27 660.85 

    For 1" Mesh Fabric, Add  943.36 
    For 1-1/4" Mesh Fabric, Add  607.22 
    For 1-3/4" Mesh Fabric, Add  377.34 
    For 2-1/8" Mesh Fabric, Deduct  -188.67 
    For Gate With Barb Wire Arm, Add  238.55 
    For Vinyl Coated, Add  650.59 

. 
 32 31 13 13-0600 EA 14' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,071.74 770.82 

    For 1" Mesh Fabric, Add  1,100.59 
    For 1-1/4" Mesh Fabric, Add  708.43 
    For 1-3/4" Mesh Fabric, Add  440.24 
    For 2-1/8" Mesh Fabric, Deduct  -220.12 
    For Gate With Barb Wire Arm, Add  278.31 
    For Vinyl Coated, Add  759.03 

. 
 32 31 13 13-0601 EA 16' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,654.07 881.30 

    For 1" Mesh Fabric, Add  1,257.81 
    For 1-1/4" Mesh Fabric, Add  809.63 
    For 1-3/4" Mesh Fabric, Add  503.12 
    For 2-1/8" Mesh Fabric, Deduct  -251.56 
    For Gate With Barb Wire Arm, Add  318.07 
    For Vinyl Coated, Add  867.46 

. 
 32 31 13 13-0602 EA 18' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,235.72 991.37 

    For 1" Mesh Fabric, Add  1,415.04 
    For 1-1/4" Mesh Fabric, Add  910.83 
    For 1-3/4" Mesh Fabric, Add  566.02 
    For 2-1/8" Mesh Fabric, Deduct  -283.01 
    For Gate With Barb Wire Arm, Add  357.83 
    For Vinyl Coated, Add  975.89 
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. 
 32 31 13 13-0603 EA 20' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,817.37 1,101.44 

    For 1" Mesh Fabric, Add  1,572.27 
    For 1-1/4" Mesh Fabric, Add  1,012.03 
    For 1-3/4" Mesh Fabric, Add  628.91 
    For 2-1/8" Mesh Fabric, Deduct  -314.45 
    For Gate With Barb Wire Arm, Add  397.59 
    For Vinyl Coated, Add  1,084.32 

. 
 32 31 13 13-0604 EA 24' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,948.72 1,321.59 

    For 1" Mesh Fabric, Add  1,872.88 
    For 1-1/4" Mesh Fabric, Add  1,205.53 
    For 1-3/4" Mesh Fabric, Add  749.15 
    For 2-1/8" Mesh Fabric, Deduct  -374.58 
    For Gate With Barb Wire Arm, Add  473.60 
    For Vinyl Coated, Add  1,291.64 

. 
 32 31 13 13-0605 EA 30' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 8,725.13 1,651.82 

    For 1" Mesh Fabric, Add  2,358.40 
    For 1-1/4" Mesh Fabric, Add  1,518.05 
    For 1-3/4" Mesh Fabric, Add  943.36 
    For 2-1/8" Mesh Fabric, Deduct  -471.68 
    For Gate With Barb Wire Arm, Add  596.38 
    For Vinyl Coated, Add  1,626.48 

. 
 32 31 13 13-0606 EA  40' Long x 9' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 11,637.12 2,204.21 

    For 1" Mesh Fabric, Add  3,144.53 
    For 1-1/4" Mesh Fabric, Add  2,024.07 
    For 1-3/4" Mesh Fabric, Add  1,257.81 
    For 2-1/8" Mesh Fabric, Deduct  -628.91 
    For Gate With Barb Wire Arm, Add  795.17 
    For Vinyl Coated, Add  2,168.64 

XXXXXXX 
. 
 32 31 13 13-0607  10' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0608 EA 10' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 3,100.19 607.63 
    For 1" Mesh Fabric, Add  819.94 
    For 1-1/4" Mesh Fabric, Add  527.78 
    For 1-3/4" Mesh Fabric, Add  327.98 
    For 2-1/8" Mesh Fabric, Deduct  -163.99 
    For Gate With Barb Wire Arm, Add  207.34 
    For Vinyl Coated, Add  565.48 

. 
 32 31 13 13-0609 EA 12' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 3,720.24 729.14 

    For 1" Mesh Fabric, Add  983.94 
    For 1-1/4" Mesh Fabric, Add  633.34 
    For 1-3/4" Mesh Fabric, Add  393.57 
    For 2-1/8" Mesh Fabric, Deduct  -196.79 
    For Gate With Barb Wire Arm, Add  248.81 
    For Vinyl Coated, Add  678.58 

. 
 32 31 13 13-0610 EA 14' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 4,340.68 850.84 

    For 1" Mesh Fabric, Add  1,147.93 
    For 1-1/4" Mesh Fabric, Add  738.89 
    For 1-3/4" Mesh Fabric, Add  459.17 
    For 2-1/8" Mesh Fabric, Deduct  -229.59 
    For Gate With Barb Wire Arm, Add  290.28 
    For Vinyl Coated, Add  791.67 

. 
 32 31 13 13-0611 EA 16' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 4,960.55 972.35 

    For 1" Mesh Fabric, Add  1,311.91 
    For 1-1/4" Mesh Fabric, Add  844.45 
    For 1-3/4" Mesh Fabric, Add  524.76 
    For 2-1/8" Mesh Fabric, Deduct  -262.38 
    For Gate With Barb Wire Arm, Add  331.75 
    For Vinyl Coated, Add  904.77 

. 
 32 31 13 13-0612 EA 18' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 5,580.34 1,093.75 

    For 1" Mesh Fabric, Add  1,475.90 
    For 1-1/4" Mesh Fabric, Add  950.00 
    For 1-3/4" Mesh Fabric, Add  590.36 
    For 2-1/8" Mesh Fabric, Deduct  -295.18 
    For Gate With Barb Wire Arm, Add  373.22 
    For Vinyl Coated, Add  1,017.86 

. 
 32 31 13 13-0613 EA 20' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 6,200.38 1,215.26 

    For 1" Mesh Fabric, Add  1,639.89 
    For 1-1/4" Mesh Fabric, Add  1,055.56 
    For 1-3/4" Mesh Fabric, Add  655.96 
    For 2-1/8" Mesh Fabric, Deduct  -327.98 
    For Gate With Barb Wire Arm, Add  414.68 
    For Vinyl Coated, Add  1,130.96 

. 
 32 31 13 13-0614 EA 24' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 7,408.33 1,458.88 

    For 1" Mesh Fabric, Add  1,953.43 
    For 1-1/4" Mesh Fabric, Add  1,257.38 
    For 1-3/4" Mesh Fabric, Add  781.37 
    For 2-1/8" Mesh Fabric, Deduct  -390.69 
    For Gate With Barb Wire Arm, Add  493.97 
    For Vinyl Coated, Add  1,347.20 

. 
 32 31 13 13-0615 EA 30' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 9,300.58 1,822.89 

    For 1" Mesh Fabric, Add  2,459.83 
    For 1-1/4" Mesh Fabric, Add  1,583.34 
    For 1-3/4" Mesh Fabric, Add  983.93 
    For 2-1/8" Mesh Fabric, Deduct  -491.97 
    For Gate With Barb Wire Arm, Add  622.03 
    For Vinyl Coated, Add  1,696.44 
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. 
 32 31 13 13-0616 EA  40' Long x 10' High Chain Link Galvanized Steel Sliding Gate ...................................................................................... 12,397.87 2,429.11 

    For 1" Mesh Fabric, Add  3,279.78 
    For 1-1/4" Mesh Fabric, Add  2,111.12 
    For 1-3/4" Mesh Fabric, Add  1,311.91 
    For 2-1/8" Mesh Fabric, Deduct  -655.96 
    For Gate With Barb Wire Arm, Add  829.37 
    For Vinyl Coated, Add  2,261.92 

XXXXXXX 
. 
 32 31 13 13-0617  Sliding Cantilever Gate, Single Track, Manually Operated Exposed Roller (32 

31 13 13-0263) 
Note: Includes posts (3" diameter posts for up to 15' wide gate and 4" diameter over 15' wide), caps, upper rail, 
track brackets, roller gate wheel carrier, metal track rollers for rail, 2" diameter Schedule 40 pipe frame top and 
bottom bar, and 1-1/2" bracing. Includes truss rod, latches, single track, track rollers with brackets, pipe track 
clamps and two wheel carriers. Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. 
Width listed on tasks is opening width of gate. See CSI section 32 31 11 00-0020 for gate operators. 

. 

. 
 32 31 13 13-0618 EA 5' High x 10' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 4,799.03 404.69 

    For 1" Mesh Fabric, Add  1,735.51 
    For 1-1/4" Mesh Fabric, Add  1,117.11 
    For 1-3/4" Mesh Fabric, Add  694.20 
    For 2-1/8" Mesh Fabric, Deduct  -347.10 
    For Gate With Single Barb Wire Arm, Add  438.86 
    For Gate With Double Barb Wire Arm, Add  638.35 
    For Aluminized Steel Gate And Post, Add  1,915.04 
    For Powder Coated Gate And Post, Add  837.83 
    For Vinyl Coated, Add  1,196.90 

. 
 32 31 13 13-0619 EA 5' High x 12' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 5,272.97 505.85 

    For 1" Mesh Fabric, Add  1,853.65 
    For 1-1/4" Mesh Fabric, Add  1,193.15 
    For 1-3/4" Mesh Fabric, Add  741.46 
    For 2-1/8" Mesh Fabric, Deduct  -370.73 
    For Gate With Single Barb Wire Arm, Add  468.74 
    For Gate With Double Barb Wire Arm, Add  681.80 
    For Aluminized Steel Gate And Post, Add  2,045.40 
    For Powder Coated Gate And Post, Add  894.86 
    For Vinyl Coated, Add  1,278.38 

. 
 32 31 13 13-0620 EA 5' High x 15' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 5,750.63 607.02 

    For 1" Mesh Fabric, Add  1,973.41 
    For 1-1/4" Mesh Fabric, Add  1,270.24 
    For 1-3/4" Mesh Fabric, Add  789.36 
    For 2-1/8" Mesh Fabric, Deduct  -394.68 
    For Gate With Single Barb Wire Arm, Add  499.02 
    For Gate With Double Barb Wire Arm, Add  725.85 
    For Aluminized Steel Gate And Post, Add  2,177.56 
    For Powder Coated Gate And Post, Add  952.68 
    For Vinyl Coated, Add  1,360.97 

. 
 32 31 13 13-0621 EA 5' High x 20' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 6,760.19 809.36 

    For 1" Mesh Fabric, Add  2,236.54 
    For 1-1/4" Mesh Fabric, Add  1,439.61 
    For 1-3/4" Mesh Fabric, Add  894.61 
    For 2-1/8" Mesh Fabric, Deduct  -447.31 
    For Gate With Single Barb Wire Arm, Add  565.56 
    For Gate With Double Barb Wire Arm, Add  822.63 
    For Aluminized Steel Gate And Post, Add  2,467.90 
    For Powder Coated Gate And Post, Add  1,079.71 
    For Vinyl Coated, Add  1,542.44 

. 
 32 31 13 13-0622 EA 6' High x 15' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 6,290.87 809.36 

    For 1" Mesh Fabric, Add  2,032.38 
    For 1-1/4" Mesh Fabric, Add  1,308.20 
    For 1-3/4" Mesh Fabric, Add  812.95 
    For 2-1/8" Mesh Fabric, Deduct  -406.48 
    For Gate With Single Barb Wire Arm, Add  513.94 
    For Gate With Double Barb Wire Arm, Add  747.54 
    For Aluminized Steel Gate And Post, Add  2,242.63 
    For Powder Coated Gate And Post, Add  981.15 
    For Vinyl Coated, Add  1,401.64 

. 
 32 31 13 13-0623 EA 6' High x 20' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 7,386.36 1,062.29 

    For 1" Mesh Fabric, Add  2,288.87 
    For 1-1/4" Mesh Fabric, Add  1,473.30 
    For 1-3/4" Mesh Fabric, Add  915.55 
    For 2-1/8" Mesh Fabric, Deduct  -457.77 
    For Gate With Single Barb Wire Arm, Add  578.79 
    For Gate With Double Barb Wire Arm, Add  841.88 
    For Aluminized Steel Gate And Post, Add  2,525.65 
    For Powder Coated Gate And Post, Add  1,104.97 
    For Vinyl Coated, Add  1,578.53 

. 
 32 31 13 13-0624 EA 6' High x 25' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 9,781.94 1,315.22 

    For 1" Mesh Fabric, Add  3,110.90 
    For 1-1/4" Mesh Fabric, Add  2,002.42 
    For 1-3/4" Mesh Fabric, Add  1,244.36 
    For 2-1/8" Mesh Fabric, Deduct  -622.18 
    For Gate With Single Barb Wire Arm, Add  786.66 
    For Gate With Double Barb Wire Arm, Add  1,144.24 
    For Aluminized Steel Gate And Post, Add  3,432.72 
    For Powder Coated Gate And Post, Add  1,501.81 
    For Vinyl Coated, Add  2,145.45 
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. 
 32 31 13 13-0625 EA 6' High x 30' Wide Galvanized Cantilever Sliding Gate .................................................................................................. 11,028.85 1,568.15 

    For 1" Mesh Fabric, Add  3,433.26 
    For 1-1/4" Mesh Fabric, Add  2,209.92 
    For 1-3/4" Mesh Fabric, Add  1,373.31 
    For 2-1/8" Mesh Fabric, Deduct  -686.65 
    For Gate With Single Barb Wire Arm, Add  868.18 
    For Gate With Double Barb Wire Arm, Add  1,262.81 
    For Aluminized Steel Gate And Post, Add  3,788.43 
    For Powder Coated Gate And Post, Add  1,657.44 
    For Vinyl Coated, Add  2,367.77 

. 
 32 31 13 13-0626 EA 8' High x 15' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 7,368.84 1,011.71 

    For 1" Mesh Fabric, Add  2,325.26 
    For 1-1/4" Mesh Fabric, Add  1,496.72 
    For 1-3/4" Mesh Fabric, Add  930.10 
    For 2-1/8" Mesh Fabric, Deduct  -465.05 
    For Gate With Single Barb Wire Arm, Add  588.00 
    For Gate With Double Barb Wire Arm, Add  855.27 
    For Aluminized Steel Gate And Post, Add  2,565.81 
    For Powder Coated Gate And Post, Add  1,122.54 
    For Vinyl Coated, Add  1,603.63 

. 
 32 31 13 13-0627 EA 8' High x 20' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 8,750.63 1,365.80 

    For 1" Mesh Fabric, Add  2,618.27 
    For 1-1/4" Mesh Fabric, Add  1,685.33 
    For 1-3/4" Mesh Fabric, Add  1,047.31 
    For 2-1/8" Mesh Fabric, Deduct  -523.65 
    For Gate With Single Barb Wire Arm, Add  662.09 
    For Gate With Double Barb Wire Arm, Add  963.04 
    For Aluminized Steel Gate And Post, Add  2,889.13 
    For Powder Coated Gate And Post, Add  1,263.99 
    For Vinyl Coated, Add  1,805.71 

. 
 32 31 13 13-0628 EA 8' High x 25' Wide Galvanized Cantilever Sliding Gate .................................................................................................. 11,620.48 1,719.90 

    For 1" Mesh Fabric, Add  3,558.59 
    For 1-1/4" Mesh Fabric, Add  2,290.59 
    For 1-3/4" Mesh Fabric, Add  1,423.44 
    For 2-1/8" Mesh Fabric, Deduct  -711.72 
    For Gate With Single Barb Wire Arm, Add  899.87 
    For Gate With Double Barb Wire Arm, Add  1,308.91 
    For Aluminized Steel Gate And Post, Add  3,926.72 
    For Powder Coated Gate And Post, Add  1,717.94 
    For Vinyl Coated, Add  2,454.20 

. 
 32 31 13 13-0629 EA 8' High x 30' Wide Galvanized Cantilever Sliding Gate .................................................................................................. 13,074.18 2,023.41 

    For 1" Mesh Fabric, Add  3,926.90 
    For 1-1/4" Mesh Fabric, Add  2,527.66 
    For 1-3/4" Mesh Fabric, Add  1,570.76 
    For 2-1/8" Mesh Fabric, Deduct  -785.38 
    For Gate With Single Barb Wire Arm, Add  993.01 
    For Gate With Double Barb Wire Arm, Add  1,444.38 
    For Aluminized Steel Gate And Post, Add  4,333.13 
    For Powder Coated Gate And Post, Add  1,895.74 
    For Vinyl Coated, Add  2,708.21 

XXXXXXX 
. 
 32 31 13 13-0630  Gate Accessories (32 31 13 13-0263) 
. 
. 

 32 31 13 13-0631 EA Gate Center Stop, Cast Steel, Ground .................................................................................................................................. 30.02  
. 

 32 31 13 13-0632 EA Gate Latch, Malleable Galvanized Steel ............................................................................................................................... 37.23  
. 

 32 31 13 13-0633 EA Gate Keeper, Full Length, Galvanized Steel ....................................................................................................................... 165.96  
. 

 32 31 13 13-0634 EA Gate Keeper Hold-Open For Cantilever Gate ....................................................................................................................... 88.36 16.22 
. 

 32 31 13 13-0635 EA Heavy Duty Gate Latch, Malleable Galvanized Steel ............................................................................................................ 49.83  
. 

 32 31 13 13-0636 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod For 3' To 5' High 
Gate ................................................................................................................................................................................... 784.05  

. 
 32 31 13 13-0637 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod For >5' To 8' 

High Gate ........................................................................................................................................................................... 840.96  
. 

 32 31 13 13-0638 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod For >8' To 12' 
High Gate ........................................................................................................................................................................... 897.87  

. 
 32 31 13 13-0639 LF Aluminum V-Groove Gate Track ........................................................................................................................................... 47.91 9.19 

. 
 32 31 13 13-0640 LF Galvanized Steel V-Groove Gate Track ................................................................................................................................ 39.97 9.19 

XXXXXXX 
. 
 32 31 13 13-0641  Tube Gate (32 31 13 13-0263) 
. 
. 
 32 31 13 13-0642  50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube 

Gate (32 31 13 13-0641) 
Note: Round top edges. Includes lag bolt hinges, lock plate and hardware. Excludes bollard and chain. 

. 

. 
 32 31 13 13-0643 EA 4' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................... 153.91 23.05 

    For 13 Gauge Tubing, Add  23.95 
    For Galvanized Finish, Add  12.84 

. 
 32 31 13 13-0644 EA 6' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................... 200.22 29.88 

    For 13 Gauge Tubing, Add  31.08 
    For Galvanized Finish, Add  16.59 

. 
 32 31 13 13-0645 EA 8' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................... 268.98 38.41 

    For 13 Gauge Tubing, Add  42.27 
    For Galvanized Finish, Add  23.06 

. 
 32 31 13 13-0646 EA 10' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................. 312.72 47.80 

    For 13 Gauge Tubing, Add  48.03 
    For Galvanized Finish, Add  25.14 
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. 
 32 31 13 13-0647 EA 12' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................. 370.70 56.86 

    For 13 Gauge Tubing, Add  57.07 
    For Galvanized Finish, Add  30.00 

. 
 32 31 13 13-0648 EA 14' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................. 405.91 64.02 

    For 13 Gauge Tubing, Add  61.98 
    For Galvanized Finish, Add  32.08 

. 
 32 31 13 13-0649 EA 16' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................. 475.86 73.84 

    For 13 Gauge Tubing, Add  72.98 
    For Galvanized Finish, Add  38.09 

XXXXXXX 
. 
 32 31 13 13-0650  33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail 

Tube Gate (32 31 13 13-0641) 
Note: Round top edges. Includes lag bolt hinges, lock plate and hardware. 

. 

. 
 32 31 13 13-0651 EA 4' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .......................................... 196.94 23.05 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  51.46 
. 

 32 31 13 13-0652 EA 6' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .......................................... 237.27 29.88 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  59.05 

. 
 32 31 13 13-0653 EA 8' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .......................................... 285.21 38.41 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  67.98 
. 

 32 31 13 13-0654 EA 10' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 331.20 47.80 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  74.43 

. 
 32 31 13 13-0655 EA 12' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 376.89 56.86 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  82.46 
. 

 32 31 13 13-0656 EA 14' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 418.12 64.02 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  90.42 

. 
 32 31 13 13-0657 EA 16' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 468.59 73.84 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  98.66 
. 

 32 31 13 13-0658 EA 18' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 537.75 83.10 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  114.37 

. 
 32 31 13 13-0659 EA 20' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 594.05 92.96 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  135.18 

XXXXXXX 
. 
 32 31 13 13-0660  33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube 

Gate (32 31 13 13-0641) 
Note: Round top edges. Includes lag bolt hinges, lock plate and hardware. 

. 

. 
 32 31 13 13-0661 EA 4' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ................................................ 212.01 23.05 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  57.48 
. 

 32 31 13 13-0662 EA 6' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ................................................ 252.09 29.88 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  64.98 

. 
 32 31 13 13-0663 EA 8' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ................................................ 295.26 38.41 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  72.00 
. 

 32 31 13 13-0664 EA 10' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 345.85 47.80 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  80.29 

. 
 32 31 13 13-0665 EA 12' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 387.48 56.86 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  86.70 
. 

 32 31 13 13-0666 EA 14' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 442.85 64.02 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  100.31 

. 
 32 31 13 13-0667 EA 16' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 495.43 73.84 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  109.39 
. 

 32 31 13 13-0668 EA 18' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 578.72 83.10 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  130.76 

. 
 32 31 13 13-0669 EA 20' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 630.89 92.96 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  149.92 

XXXXXXX 
. 
 32 31 13 13-0670  Tubular Steel Barrier Gate (Triangular Shape) (32 31 13 13-0641) 

Note: Includes posts, caps, welded hinges and lock keeper. Excludes augering, concrete, and bollards. 
. 
. 

 32 31 13 13-0671 EA 4' High x 10' Wide Opening Tubular Galvanized Steel Barrier Gate With 3" Diameter Post ............................................ 1,725.88 47.80 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  555.75 

. 
 32 31 13 13-0672 EA 4' High x 12' Wide Opening Tubular Galvanized Steel Barrier Gate With 3" Diameter Post ............................................ 1,873.51 56.86 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  595.58 
. 

 32 31 13 13-0673 EA 4' High x 14' Wide Opening Tubular Galvanized Steel Barrier Gate With 3" Diameter Post ............................................ 2,219.14 64.02 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  716.76 

. 
 32 31 13 13-0674 EA 4' High x 10' Wide Opening Tubular Galvanized Steel Barrier Gate With 4" Diameter Post ............................................ 1,783.45 47.80 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  578.52 
. 

 32 31 13 13-0675 EA 4' High x 12' Wide Opening Tubular Galvanized Steel Barrier Gate With 4" Diameter Post ............................................ 1,939.29 56.86 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  621.59 

. 
 32 31 13 13-0676 EA 4' High x 14' Wide Opening Tubular Galvanized Steel Barrier Gate With 4" Diameter Post ............................................ 2,284.93 64.02 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  742.77 

XXXXXXX 
. 
 32 31 13 13-0677  Four Rail Tube Gate, 1-1/2" Diameter Welded Galvanized Steel Tubing (32 31 

13 13-0641) 
Note: Excludes augering holes and concrete. 

. 

. 
 32 31 13 13-0678 EA 4' Four Rail Metal Frame Tube Gate, 1-1/2" Diameter Welded Galvanized Steel With Posts ............................................. 377.08 23.05 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  27.90 

XXXXXXX 
. 
 32 31 13 13-0679  Tubular Horse Gate (32 31 13 13-0641) 

Note: Includes posts, caps and hardware. Treated with Natina (or Equal) galvanized surface stain "rustic brown 
finish". Excludes augering holes and concrete. 



32
 32 Exterior Improvements 

32 30 Site Improvements 
32 31 Fences and Gates 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 32 - 106 Monterey County Facilities

. 

. 
 32 31 13 13-0680 EA 5-1/2' Above Ground, 5' Wide Tubular Galvanized Steel Horse Gate With 3" Diameter Posts ........................................ 2,824.47 23.05 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  805.40 

XXXXXXX 
. 
 32 31 13 13-0681  Pipe Gate (32 31 13 13-0263) 
. 
. 

 32 31 13 13-0682 EA 20' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 2,864.72  
. 

 32 31 13 13-0683 EA 25' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 3,578.56  
. 

 32 31 13 13-0684 EA 30' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 4,261.29  

XXXXXXX 
. 
 32 31 13 13-0685  Vertical-Pivot Lift Gate (32 31 13 13-0263) 

Note: Includes 2" diameter Schedule 40 pipe frame top and bottom bar, and 1-1/2" bracing. Includes operator. 
Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. Width listed on tasks is opening 
width of gate. 

. 

. 
 32 31 13 13-0686 EA 5' High x 12' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,430.94 758.78 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0687 EA 5' High x 14' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,734.45 910.54 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0688 EA 5' High x 16' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 19,037.96 1,062.29 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  287.50 

. 
 32 31 13 13-0689 EA 5' High x 18' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 19,553.56 1,214.05 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

. 
 32 31 13 13-0690 EA 5' High x 20' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 20,058.55 1,365.80 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

. 
 32 31 13 13-0691 EA 6' High x 12' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 19,299.76 986.41 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0692 EA 6' High x 14' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 19,603.28 1,138.17 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0693 EA 6' High x 16' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 19,906.79 1,289.92 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  287.50 

. 
 32 31 13 13-0694 EA 6' High x 18' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 20,326.94 1,441.68 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

. 
 32 31 13 13-0695 EA 6' High x 20' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 20,927.36 1,593.44 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

XXXXXXX 
. 
 32 31 13 13-0696  Accessories (32 31 13 13) 
. 
. 
 32 31 13 13-0697  Barbed And Concertina Wire (32 31 13 13-0696) 
. 
. 
 32 31 13 13-0698  Single Strand Barbed Wire (32 31 13 13-0697) 
. 
. 

 32 31 13 13-0699 LF Galvanized Barbed Wire, Per Strand ......................................................................................................................................0.92 0.43 
Note: Includes clips. 4 points 12-1/2 Gauge, Class I. 

    For >500 To 2,000, Deduct  -0.09 
    For >2,000, Deduct  -0.13 

. 
 32 31 13 13-0700 LF Vinyl Coated Barbed Wire (Fused), Per Strand.......................................................................................................................1.04 0.43 

Note: Includes clips. 
    For >500 To 2,000, Deduct  -0.09 
    For >2,000, Deduct  -0.14 

. 
 32 31 13 13-0701 EA Barbed Wire Extension Arms 3 Strands (Single Arm) ........................................................................................................... 10.03 6.83 

. 
 32 31 13 13-0702 EA Barbed Wire Extension Arms 6 Strands (Double Arm) .......................................................................................................... 16.06 8.20 

. 
 32 31 13 13-0703 EA Barbed Wire Eye Tops (For Single Strand) ........................................................................................................................... 10.39 6.83 

XXXXXXX 
. 
 32 31 13 13-0704  Galvanized Steel Concertina (Razor) Wire, Single Coil (32 31 13 13-0697) 
. 
. 

 32 31 13 13-0705 LF 18" Diameter, 18" On Center Galvanized Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of Chain 
Link Fence, Per LF Of Fence .................................................................................................................................................2.48 0.60 

    For >500 To 1,500, Deduct  -0.23 
    For >1,500 To 5,000, Deduct  -0.46 
    For >5,000, Deduct  -0.67 
    For Ground Installation, Deduct  -0.43 
    For Double Coil (Helix), Add  1.63 

. 
 32 31 13 13-0706 LF 18" Diameter, 12" On Center Galvanized Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of Chain 

Link Fence, Per LF Of Fence .................................................................................................................................................3.72 0.60 
    For >500 To 1,500, Deduct  -0.34 
    For >1,500 To 5,000, Deduct  -0.69 
    For >5,000, Deduct  -1.00 
    For Ground Installation, Deduct  -0.64 
    For Double Coil (Helix), Add  2.44 
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. 
 32 31 13 13-0707 LF 18" Diameter, 9" On Center Galvanized Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain Link 

Fence, Per LF Of Fence ........................................................................................................................................................ 4.95 0.60 
    For >500 To 1,500, Deduct  -0.46 
    For >1,500 To 5,000, Deduct  -0.91 
    For >5,000, Deduct  -1.33 
    For Ground Installation, Deduct  -0.85 
    For Double Coil (Helix), Add  3.25 

. 
 32 31 13 13-0708 LF 24" Diameter, 18" On Center Galvanized Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of Chain 

Link Fence, Per LF Of Fence ................................................................................................................................................. 3.53 0.60 
    For >500 To 1,500, Deduct  -0.31 
    For >1,500 To 5,000, Deduct  -0.62 
    For >5,000, Deduct  -0.90 
    For Ground Installation, Deduct  -0.47 
    For Double Coil (Helix), Add  2.59 

. 
 32 31 13 13-0709 LF 24" Diameter, 12" On Center Galvanized Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of Chain 

Link Fence, Per LF Of Fence ................................................................................................................................................. 5.33 0.60 
    For >500 To 1,500, Deduct  -0.47 
    For >1,500 To 5,000, Deduct  -0.94 
    For >5,000, Deduct  -1.35 
    For Ground Installation, Deduct  -0.71 
    For Double Coil (Helix), Add  3.91 

. 
 32 31 13 13-0710 LF 24" Diameter, 9" On Center Galvanized Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain Link 

Fence, Per LF Of Fence ........................................................................................................................................................ 7.04 0.60 
    For >500 To 1,500, Deduct  -0.62 
    For >1,500 To 5,000, Deduct  -1.24 
    For >5,000, Deduct  -1.78 
    For Ground Installation, Deduct  -0.94 
    For Double Coil (Helix), Add  5.16 

. 
 32 31 13 13-0711 LF 30" Diameter, 18" On Center Galvanized Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of Chain 

Link Fence, Per LF Of Fence ................................................................................................................................................. 8.56 0.60 
    For >500 To 1,500, Deduct  -0.70 
    For >1,500 To 5,000, Deduct  -1.39 
    For >5,000, Deduct  -1.93 
    For Ground Installation, Deduct  -0.53 
    For Double Coil (Helix), Add  7.50 

. 
 32 31 13 13-0712 LF 30" Diameter, 12" On Center Galvanized Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of Chain 

Link Fence, Per LF Of Fence ............................................................................................................................................... 12.93 0.60 
    For >500 To 1,500, Deduct  -1.05 
    For >1,500 To 5,000, Deduct  -2.10 
    For >5,000, Deduct  -2.91 
    For Ground Installation, Deduct  -0.80 
    For Double Coil (Helix), Add  11.33 

. 
 32 31 13 13-0713 LF 30" Diameter, 9" On Center Galvanized Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain Link 

Fence, Per LF Of Fence ...................................................................................................................................................... 17.11 0.60 
    For >500 To 1,500, Deduct  -1.39 
    For >1,500 To 5,000, Deduct  -2.78 
    For >5,000, Deduct  -3.85 
    For Ground Installation, Deduct  -1.07 
    For Double Coil (Helix), Add  14.98 

XXXXXXX 
. 
 32 31 13 13-0714  Stainless Steel Concertina (Razor) Wire, Single Coil (32 31 13 13-0697) 
. 
. 

 32 31 13 13-0715 LF 18" Diameter, 18" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of 
Chain Link Fence, Per LF Of Fence ...................................................................................................................................... 3.58 0.60 

    For >500 To 1,500, Deduct  -0.31 
    For >1,500 To 5,000, Deduct  -0.62 
    For >5,000, Deduct  -0.89 
    For Ground Installation, Deduct  -0.43 
    For Double Coil (Helix), Add  2.73 

. 
 32 31 13 13-0716 LF 18" Diameter, 12" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of 

Chain Link Fence, Per LF Of Fence ...................................................................................................................................... 5.40 0.60 
    For >500 To 1,500, Deduct  -0.47 
    For >1,500 To 5,000, Deduct  -0.94 
    For >5,000, Deduct  -1.34 
    For Ground Installation, Deduct  -0.64 
    For Double Coil (Helix), Add  4.12 

. 
 32 31 13 13-0717 LF 18" Diameter, 9" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain 

Link Fence, Per LF Of Fence ................................................................................................................................................. 7.15 0.60 
    For >500 To 1,500, Deduct  -0.62 
    For >1,500 To 5,000, Deduct  -1.24 
    For >5,000, Deduct  -1.77 
    For Ground Installation, Deduct  -0.85 
    For Double Coil (Helix), Add  5.45 

. 
 32 31 13 13-0718 LF 24" Diameter, 18" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of 

Chain Link Fence, Per LF Of Fence ...................................................................................................................................... 4.46 0.60 
    For >500 To 1,500, Deduct  -0.38 
    For >1,500 To 5,000, Deduct  -0.76 
    For >5,000, Deduct  -1.08 
    For Ground Installation, Deduct  -0.47 
    For Double Coil (Helix), Add  3.52 

. 
 32 31 13 13-0719 LF 24" Diameter, 12" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of 

Chain Link Fence, Per LF Of Fence ...................................................................................................................................... 6.75 0.60 
    For >500 To 1,500, Deduct  -0.58 
    For >1,500 To 5,000, Deduct  -1.16 
    For >5,000, Deduct  -1.64 
    For Ground Installation, Deduct  -0.71 
    For Double Coil (Helix), Add  5.33 
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. 
 32 31 13 13-0720 LF 24" Diameter, 9" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain 

Link Fence, Per LF Of Fence .................................................................................................................................................8.91 0.60 
    For >500 To 1,500, Deduct  -0.76 
    For >1,500 To 5,000, Deduct  -1.52 
    For >5,000, Deduct  -2.16 
    For Ground Installation, Deduct  -0.94 
    For Double Coil (Helix), Add  7.03 

. 
 32 31 13 13-0721 LF 30" Diameter, 18" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of 

Chain Link Fence, Per LF Of Fence ..................................................................................................................................... 12.10 0.60 
    For >500 To 1,500, Deduct  -0.96 
    For >1,500 To 5,000, Deduct  -1.92 
    For >5,000, Deduct  -2.63 
    For Ground Installation, Deduct  -0.53 
    For Double Coil (Helix), Add  11.04 

. 
 32 31 13 13-0722 LF 30" Diameter, 12" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of 

Chain Link Fence, Per LF Of Fence ..................................................................................................................................... 18.30 0.60 
    For >500 To 1,500, Deduct  -1.45 
    For >1,500 To 5,000, Deduct  -2.91 
    For >5,000, Deduct  -3.98 
    For Ground Installation, Deduct  -0.80 
    For Double Coil (Helix), Add  16.70 

. 
 32 31 13 13-0723 LF 30" Diameter, 9" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain 

Link Fence, Per LF Of Fence ............................................................................................................................................... 24.19 0.60 
    For >500 To 1,500, Deduct  -1.92 
    For >1,500 To 5,000, Deduct  -3.84 
    For >5,000, Deduct  -5.26 
    For Ground Installation, Deduct  -1.07 
    For Double Coil (Helix), Add  22.06 

XXXXXXX 
. 
 32 31 13 13-0724  Grounding For Gates (32 31 13 13-0696) 

Note: Includes two of each of the following per opening: 5/8 ground rods, clamps, braided straps and #6 bare 
copper wire. 

. 

. 
 32 31 13 13-0725 OPN Grounding For Gates (Per Opening) ................................................................................................................................... 436.44  

XXXXXXX 
. 
 32 31 13 13-0726  Coiled Spring Reinforcing Wire (32 31 13 13-0696) 
. 
. 
 32 31 13 13-0727  Galvanized Steel (32 31 13 13-0726) 
. 
. 

 32 31 13 13-0728 LF  7 Gauge, Galvanized Steel, Reinforcing Wire Coiled Spring ..................................................................................................1.02 0.43 

XXXXXXX 
. 
 32 31 13 13-0729  Vinyl Coated Steel (32 31 13 13-0726) 
. 
. 

 32 31 13 13-0730 LF  9 Gauge, Vinyl Coated Steel, Reinforcing Wire Coiled Spring ................................................................................................1.02 0.43 

XXXXXXX 
. 
 32 31 13 13-0731  Bending Of Fabric Around Pipe Railings (32 31 13 13-0696) 

Note: Only where specified. 
. 
. 

 32 31 13 13-0732 LF Bend Chain Link Fence Fabric Around Pipe Railing, Top .......................................................................................................1.35  
. 

 32 31 13 13-0733 LF Bend Chain Link Fence Fabric Around Pipe Railing, Bottom ..................................................................................................1.17  

XXXXXXX 
. 
 32 31 13 13-0734  Mounting Plate With Anchors Or Bolts (32 31 13 13-0696) 

Note: For drilling for anchor or bolts, installing post on or against flat surface. 
. 
. 

 32 31 13 13-0735 EA Mounting Plate For 1-5/8" Diameter Post .............................................................................................................................. 34.79  
. 

 32 31 13 13-0736 EA Mounting Plate For 2" Diameter Post .................................................................................................................................... 35.33  
. 

 32 31 13 13-0737 EA Mounting Plate For 2-1/2" Diameter Post .............................................................................................................................. 36.37  
. 

 32 31 13 13-0738 EA Mounting Plate For 3" Diameter Post .................................................................................................................................... 43.58  
. 

 32 31 13 13-0739 EA Mounting Plate For 4" Diameter Post .................................................................................................................................... 49.97  
. 

 32 31 13 13-0740 EA Mounting Plate For 6-5/8" Diameter Post .............................................................................................................................. 57.70  
. 

 32 31 13 13-0741 EA Mounting Plate For 8-5/8" Diameter Post .............................................................................................................................. 67.85  

XXXXXXX 
. 
 32 31 13 13-0742  Tension Bar (32 31 13 13-0696) 
. 
. 

 32 31 13 13-0743 EA 3' Long x 5/8" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 12.62  
. 

 32 31 13 13-0744 EA 3-1/2' Long x 5/8" Wide x 3/16" Thick Galvanized Steel Tension Bar ................................................................................... 13.40  
. 

 32 31 13 13-0745 EA 4' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 16.24  
. 

 32 31 13 13-0746 EA 5' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 18.70  
. 

 32 31 13 13-0747 EA 6' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 21.92  
. 

 32 31 13 13-0748 EA 7' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 25.27  
. 

 32 31 13 13-0749 EA 8' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 28.52  
. 

 32 31 13 13-0750 EA 9' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 34.00  
. 

 32 31 13 13-0751 EA 10' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ....................................................................................... 40.62  

XXXXXXX 
. 
 32 31 13 13-0752  Truss Rods (32 31 13 13-0696) 
. 
. 

 32 31 13 13-0753 LF 3/8" Diameter Truss Rods .......................................................................................................................................................1.70 0.47 

XXXXXXX 
. 
 32 31 13 13-0754  Fence And Gate Repair And Replacement (32 31 13 13) 
. 
. 
 32 31 13 13-0755  Fence And Gate Parts Replacement (32 31 13 13-0754) 
. 
. 

 32 31 13 13-0756 EA Cantilever Roller Assembly, Ball Bearing With Fittings, Replacement ................................................................................ 107.15  
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. 
 32 31 13 13-0757 EA Sliding Gate Roller Assembly Replacement ........................................................................................................................ 105.09  

. 
 32 31 13 13-0758 EA Rod And Lock Gate Keeper Replacement .......................................................................................................................... 106.63  

. 
 32 31 13 13-0759 EA Galvanized Gate Holdback Replacement ............................................................................................................................. 23.65  

. 
 32 31 13 13-0760 LF 3/8" Cross Bracing Rod Replacement ..................................................................................................................................... 1.38  

. 
 32 31 13 13-0761 LF 1-5/8" Diagonal Pipe Bracing Replacement ............................................................................................................................ 2.14  

. 
 32 31 13 13-0762 EA 2-3/8" To 2-1/2" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .............................................................. 20.98  

. 
 32 31 13 13-0763 EA 2-7/8" To 3" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .................................................................... 24.10  

. 
 32 31 13 13-0764 EA 3-1/2" To 4" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .................................................................... 27.24  

. 
 32 31 13 13-0765 EA 6-1/2" To 6-5/8" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .............................................................. 40.19  

. 
 32 31 13 13-0766 EA 8-5/8" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .............................................................................. 71.86  

. 
 32 31 13 13-0767 EA 2-1/2" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 22.15  

. 
 32 31 13 13-0768 EA 3" x 2" Off Set Gate Hinge Replacement .............................................................................................................................. 23.12  

. 
 32 31 13 13-0769 EA 4" x 2" Off Set Gate Hinge Replacement .............................................................................................................................. 24.68  

. 
 32 31 13 13-0770 EA 6-5/8" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 40.26  

. 
 32 31 13 13-0771 EA 8-5/8" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 63.32  

. 
 32 31 13 13-0772 EA 1-5/8" Aluminum Die-Cast Post Cap Replacement ................................................................................................................. 4.70  

. 
 32 31 13 13-0773 EA 2" Aluminum Die-Cast Post Cap Replacement ....................................................................................................................... 5.16  

. 
 32 31 13 13-0774 EA 2-1/2" Aluminum Die-Cast Post Cap Replacement ................................................................................................................. 5.93  

. 
 32 31 13 13-0775 EA 3" Aluminum Die-Cast Post Cap Replacement ....................................................................................................................... 6.84  

. 
 32 31 13 13-0776 EA 2" Galvanized Post Cap Replacement .................................................................................................................................... 5.50  

. 
 32 31 13 13-0777 EA 2-1/2" Galvanized Post Cap Replacement .............................................................................................................................. 5.95  

. 
 32 31 13 13-0778 EA 3" Galvanized Post Cap Replacement .................................................................................................................................... 6.81  

. 
 32 31 13 13-0779 EA 4" Galvanized Post Cap Replacement .................................................................................................................................. 10.11  

. 
 32 31 13 13-0780 EA 6-5/8" Galvanized Post Cap Replacement ............................................................................................................................ 18.99  

. 
 32 31 13 13-0781 EA 8-5/8" Galvanized Post Cap Replacement ............................................................................................................................ 31.15  

. 
 32 31 13 13-0782 EA 1-5/8" Boulevard Clamp Replacement .................................................................................................................................... 9.17  

. 
 32 31 13 13-0783 EA 2" Boulevard Clamp Replacement ........................................................................................................................................ 11.19  

. 
 32 31 13 13-0784 EA 2-1/2" Boulevard Clamp Replacement .................................................................................................................................. 13.12  

. 
 32 31 13 13-0785 EA 3" Boulevard Clamp Replacement ........................................................................................................................................ 15.92  

. 
 32 31 13 13-0786 EA 1-5/8" Gate Brace Or End Rail Clamp Replacement ............................................................................................................... 8.99  

. 
 32 31 13 13-0787 EA 2" Gate Brace Or End Rail Clamp Replacement ................................................................................................................... 10.94  

. 
 32 31 13 13-0788 EA 2-1/2" Gate Brace Or End Rail Clamp Replacement ............................................................................................................. 12.87  

. 
 32 31 13 13-0789 EA 3" Gate Brace Or End Rail Clamp Replacement ................................................................................................................... 15.66  

. 
 32 31 13 13-0790 EA 1-3/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 9.32  

. 
 32 31 13 13-0791 EA 1-5/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 9.40  

. 
 32 31 13 13-0792 EA 2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ......................................................................................... 9.61  

. 
 32 31 13 13-0793 EA 2-1/2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 9.52  

. 
 32 31 13 13-0794 EA 3" Heavy Duty Galvanized Tension Band With Bolt, Replacement ......................................................................................... 9.67  

. 
 32 31 13 13-0795 EA 3-1/2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 9.81  

. 
 32 31 13 13-0796 EA 4" Heavy Duty Galvanized Tension Band With Bolt, Replacement ....................................................................................... 10.19  

. 
 32 31 13 13-0797 EA 6-5/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................. 12.97  

XXXXXXX 
. 
 32 31 13 13-0798  Removal And Reinstallation Of Chain Link Fences (32 31 13 13) 

Note: Includes removal, storage, cleaning and reinstallation of fence fabric, rails and other components. Excludes 
post work. 

. 

. 
 32 31 13 13-0799 LF Removal And Reinstallation Of Chain Link Fence Up To 5' Height ....................................................................................... 17.07  

. 
 32 31 13 13-0800 LF Removal And Reinstallation Of Chain Link Fence 6' To 12' Height ....................................................................................... 25.61  

XXXXXXX 
. 
 32 31 13 33  Chain Link Backstops (32 31 13)
. 
. 
 32 31 13 33-0001  Regulation Baseball Backstop (32 31 13 33) 

See CSI section 32 31 13 13-0001 for auguring holes and concrete. 
. 
. 

 32 31 13 33-0002 EA 20'-6" Wide x 13' High Baseball Backstop Prefabricated With Hood, Galvanized .......................................................... 10,758.23 1,735.30 
. 

 32 31 13 33-0003 EA 34' Wide x 17'-6" High Baseball Backstop Prefabricated With Hood, Galvanized .......................................................... 15,527.29 2,313.73 
. 

 32 31 13 33-0004 EA 48'-3-1/2" Wide x 24' High Baseball Backstop Prefabricated With Hood, Galvanized .................................................... 19,799.98 2,699.36 
. 

 32 31 13 33-0005 EA 20'-6" Wide x 13' High Baseball Backstop Prefabricated With Hood, Vinyl Coated ....................................................... 15,132.53 1,735.30 
. 

 32 31 13 33-0006 EA 34' Wide x 17'-6" High Baseball Backstop Prefabricated With Hood, Vinyl Coated ....................................................... 22,072.61 2,313.73 
. 

 32 31 13 33-0007 EA 48'-3-1/2" Wide x 24' High Baseball Backstop Prefabricated With Hood, Vinyl Coated ................................................. 28,437.56 2,699.36 

XXXXXXX 
. 
 32 31 13 33-0008  Regulation Softball Backstop (32 31 13 33) 

See CSI section 32 31 13 13-0001 for auguring holes and concrete. 
. 
. 
 32 31 13 33-0009  14' High Softball Backstop (32 31 13 33-0008) 

Note: Includes 3" outside diameter posts every 8', top, middle, and bottom brace rails, overhang panel with 9 
gauge mesh and 1-1/8" outside diameter frame, 16' of 6 gauge mesh and 32' of 9 gauge mesh. 

. 

. 
 32 31 13 33-0010 EA 14' Softball Backstop, Galvanized Regulation .................................................................................................................. 9,138.83 1,759.46 

. 
 32 31 13 33-0011 EA  14' Softball Backstop, Vinyl Coated Regulation ............................................................................................................. 12,276.15 1,759.46 

XXXXXXX 
. 
 32 31 13 33-0012  18' High Softball Backstop (32 31 13 33-0008) 

Note: Includes 3" outside diameter posts every 8', top, middle, and bottom brace rails, overhang panel with 9 
gauge mesh and 1-1/8" outside diameter frame, 16' of 6 gauge mesh and 32' of 9 gauge mesh. 

. 

. 
 32 31 13 33-0013 EA 18' Softball Backstop, Galvanized Regulation ................................................................................................................ 10,671.99 1,956.04 

. 
 32 31 13 33-0014 EA  18' Softball Backstop Vinyl Coated Regulation .............................................................................................................. 14,467.12 1,956.04 

XXXXXXX 
. 
 32 31 13 33-0015  20' High Softball Backstop (32 31 13 33-0008) 

Note: Includes 3" outside diameter posts every 8', top, middle, and bottom brace rails, overhang panel with 9 
gauge mesh and 1-1/8" outside diameter frame, 16' of 6 gauge mesh and 32' of 9 gauge mesh. 
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. 

. 
 32 31 13 33-0016 EA 20' Softball Backstop, Galvanized Regulation ................................................................................................................ 12,088.99 2,062.36 

. 
 32 31 13 33-0017 EA  20' Softball Backstop, Vinyl Coated Regulation ............................................................................................................. 16,592.59 2,062.36 

XXXXXXX 
. 
 32 31 13 33-0018  22' High Softball Backstop (32 31 13 33-0008) 

Note: Includes 3" outside diameter posts every 8', top, middle, and bottom brace rails, overhang panel with 9 
gauge mesh and 1-1/8" outside diameter frame, 16' of 6 gauge mesh and 32' of 9 gauge mesh. 

. 

. 
 32 31 13 33-0019 EA 22' Softball Backstop, Galvanized Regulation ................................................................................................................ 13,929.23 2,124.58 

. 
 32 31 13 33-0020 EA  22' Softball Backstop, Vinyl Coated Regulation ............................................................................................................. 19,343.62 2,124.58 

XXXXXXX 
. 
 32 31 13 33-0021  24' High Softball Backstop (32 31 13 33-0008) 

Note: Includes 3" outside diameter posts every 8', top, middle, and bottom brace rails, overhang panel with 9 
gauge mesh and 1-1/8" outside diameter frame, 16' of 6 gauge mesh and 32' of 9 gauge mesh. 

. 

. 
 32 31 13 33-0022 EA 24' Softball Backstop, Galvanized Regulation ................................................................................................................ 16,583.88 2,428.10 

. 
 32 31 13 33-0023 EA  24' Softball Backstop, Vinyl Coated Regulation ............................................................................................................. 23,313.93 2,428.10 

XXXXXXX 
. 
 32 31 16  Welded Wire Fences and Gates (32 31)
. 
. 
 32 31 16 00-0001  Welded Wire Fence (32 31 16) 
. 
. 
 32 31 16 00-0002  12 Gauge Galvanized Steel Welded Wire Fence, 2" x 4" Mesh (32 31 16 00-0001) 

Note: Posts 5' on center. 
. 
. 

 32 31 16 00-0003 LF 3' High, 12 Gauge Galvanized Steel Welded Wire Fence, 2" x 4" Mesh, Posts At 5' ..............................................................8.38 1.52 
. 

 32 31 16 00-0004 LF  5' High, 12 Gauge Galvanized Steel Welded Wire Fence, 2" x 4" Mesh, Posts At 5' ..............................................................9.03 1.52 

XXXXXXX 
. 
 32 31 16 00-0005  14 Gauge Galvanized Steel Welded Wire Fence, 1" x 2" Mesh (32 31 16 00-0001) 

Note: Posts 5' on center. 
. 
. 

 32 31 16 00-0006 LF 3' High, 14 Gauge Galvanized Steel Welded Wire Fence, 1" x 2" Mesh, Posts At 5' ..............................................................8.25 1.52 
. 

 32 31 16 00-0007 LF  5' High, 14 Gauge Galvanized Steel Welded Wire Fence, 1" x 2" Mesh, Posts At 5' ..............................................................8.82 1.52 

XXXXXXX 
. 
 32 31 19  Decorative Metal Fences and Gates (32 31)

See CSI section 32 31 13 13-0001 for drilling and grouting. 
. 
. 
 32 31 19 00-0001  Wrought Iron Fence (32 31 19) 

Note: Factory primed. 
. 
. 
 32 31 19 00-0002  Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center (32 31 19 00-0001) 

Note: Factory primed. 
. 
. 

 32 31 19 00-0003 LF 3' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................... 48.34 9.39 
    For Verticals Up To 2" On Center, Add  5.91 
    For Verticals >2" To 2-1/2" On Center, Add  2.96 
    For Verticals >3" To 4" On Center, Deduct  -2.96 
    For Verticals >4" To 6" On Center, Deduct  -5.91 

. 
 32 31 19 00-0004 LF 4' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................... 62.24 11.95 

    For Verticals Up To 2" On Center, Add  7.84 
    For Verticals >2" To 2-1/2" On Center, Add  3.92 
    For Verticals >3" To 4" On Center, Deduct  -3.92 
    For Verticals >4" To 6" On Center, Deduct  -7.84 

. 
 32 31 19 00-0005 LF 5' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................... 74.51 12.46 

    For Verticals Up To 2" On Center, Add  9.88 
    For Verticals >2" To 2-1/2" On Center, Add  4.94 
    For Verticals >3" To 4" On Center, Deduct  -4.94 
    For Verticals >4" To 6" On Center, Deduct  -9.88 

. 
 32 31 19 00-0006 LF 6' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................... 90.26 15.02 

    For Verticals Up To 2" On Center, Add  12.03 
    For Verticals >2" To 2-1/2" On Center, Add  6.02 
    For Verticals >3" To 4" On Center, Deduct  -6.02 
    For Verticals >4" To 6" On Center, Deduct  -12.03 

. 
 32 31 19 00-0007 LF 7' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................. 106.55 15.90 

    For Verticals Up To 2" On Center, Add  14.95 
    For Verticals >2" To 2-1/2" On Center, Add  7.48 
    For Verticals >3" To 4" On Center, Deduct  -7.48 
    For Verticals >4" To 6" On Center, Deduct  -14.95 

. 
 32 31 19 00-0008 LF 8' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ............................................................................................. 122.83 16.73 

    For Verticals Up To 2" On Center, Add  17.87 
    For Verticals >2" To 2-1/2" On Center, Add  8.94 
    For Verticals >3" To 4" On Center, Deduct  -8.94 
    For Verticals >4" To 6" On Center, Deduct  -17.87 

. 
 32 31 19 00-0009 LF 10' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ........................................................................................... 150.12 18.78 

    For Verticals Up To 2" On Center, Add  22.51 
    For Verticals >2" To 2-1/2" On Center, Add  11.26 
    For Verticals >3" To 4" On Center, Deduct  -11.26 
    For Verticals >4" To 6" On Center, Deduct  -22.51 

. 
 32 31 19 00-0010 LF 12' Wrought Iron Fence, Verticals At >2-1/2" To 3" On Center ........................................................................................... 177.85 21.34 

    For Verticals Up To 2" On Center, Add  27.03 
    For Verticals >2" To 2-1/2" On Center, Add  13.52 
    For Verticals >3" To 4" On Center, Deduct  -13.52 
    For Verticals >4" To 6" On Center, Deduct  -27.03 

XXXXXXX 
. 
 32 31 19 00-0011  Wrought Iron Gates (32 31 19 00-0001) 

Note: Factory primed. 
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. 

. 
 32 31 19 00-0012  Single Wrought Iron Gates (32 31 19 00-0011) 

Note: Factory primed. 
. 
. 

 32 31 19 00-0013 LF 3' Single Wrought Iron Gate, Hardware And Associated Trim .............................................................................................. 59.75 11.44 
. 

 32 31 19 00-0014 LF 4' Single Wrought Iron Gate, Hardware And Associated Trim .............................................................................................. 78.43 14.17 
. 

 32 31 19 00-0015 LF 5' Single Wrought Iron Gate, Hardware And Associated Trim .............................................................................................. 96.12 17.07 
. 

 32 31 19 00-0016 LF 6' Single Wrought Iron Gate, Hardware And Associated Trim ............................................................................................ 116.92 20.49 
. 

 32 31 19 00-0017 LF 8' Single Wrought Iron Gate, Hardware And Associated Trim ............................................................................................ 158.80 22.71 
. 

 32 31 19 00-0018 LF 10' Single Wrought Iron Gate, Hardware And Associated Trim .......................................................................................... 193.23 25.10 
. 

 32 31 19 00-0019 LF 12' Single Wrought Iron Gate, Hardware And Associated Trim .......................................................................................... 227.00 28.51 

XXXXXXX 
. 
 32 31 19 00-0020  Double Wrought Iron Gates (32 31 19 00-0011) 

Note: Factory primed. 
. 
. 

 32 31 19 00-0021 LF 3' Double Wrought Iron Gate, Hardware And Associated Trim ............................................................................................. 73.22 10.25 
. 

 32 31 19 00-0022 LF 4' Double Wrought Iron Gate, Hardware And Associated Trim ............................................................................................. 96.29 12.80 
. 

 32 31 19 00-0023 LF 5' Double Wrought Iron Gate, Hardware And Associated Trim ........................................................................................... 117.55 15.36 
. 

 32 31 19 00-0024 LF 6' Double Wrought Iron Gate, Hardware And Associated Trim ........................................................................................... 142.65 18.44 
. 

 32 31 19 00-0025 LF 8' Double Wrought Iron Gate, Hardware And Associated Trim ........................................................................................... 194.58 20.49 
. 

 32 31 19 00-0026 LF 10' Double Wrought Iron Gate, Hardware And Associated Trim ......................................................................................... 237.17 22.54 
. 

 32 31 19 00-0027 LF 12' Double Wrought Iron Gate, Hardware And Associated Trim ......................................................................................... 279.06 25.61 

XXXXXXX 
. 
 32 31 19 00-0028  Repair Or Replace Wrought Iron Fence (32 31 19 00-0001) 
. 
. 

 32 31 19 00-0029 LF Removal And Replacement Of Wrought Iron Picket ............................................................................................................. 17.53  
. 

 32 31 19 00-0030 LF Removal And Replacement Of Wrought Iron Post ................................................................................................................ 26.51  
. 

 32 31 19 00-0031 EA Straighten Wrought Iron Post ................................................................................................................................................ 68.30  

XXXXXXX 
. 
 32 31 19 00-0032  Steel Tube Fence, Powder Coated (32 31 19) 

Note: Pickets are 3/4" square x 16 gauge. 
. 
. 
 32 31 19 00-0033  Steel Tube Fence, 2 Rail (32 31 19 00-0032) 
. 
. 

 32 31 19 00-0034 LF 3' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 2-1/2" Square Posts .......................................................... 59.87 9.39 
    For Verticals Up To 2" On Center, Add  8.29 
    For Verticals >2" To 2-1/2" On Center, Add  4.15 
    For Verticals >3" To 4" On Center, Deduct  -4.15 
    For Verticals >4" To 6" On Center, Deduct  -8.29 
    For Solid Pickets, Add  12.09 
    For Aluminum With Satin Finish, Add  9.68 
    For Third Rail, Add  3.11 
    For 1" Square x 14 Gauge Pickets, Add  10.37 
    For 3" Square Posts, Add  4.15 

. 
 32 31 19 00-0035 LF 3'-6" Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 2-1/2" Square Posts ..................................................... 64.08 10.03 

    For Verticals Up To 2" On Center, Add  8.80 
    For Verticals >2" To 2-1/2" On Center, Add  4.40 
    For Verticals >3" To 4" On Center, Deduct  -4.40 
    For Verticals >4" To 6" On Center, Deduct  -8.80 
    For Solid Pickets, Add  12.91 
    For Aluminum With Satin Finish, Add  10.19 
    For Third Rail, Add  3.30 
    For 1" Square x 14 Gauge Pickets, Add  11.00 
    For 3" Square Posts, Add  4.40 

. 
 32 31 19 00-0036 LF 4' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 2-1/2" Square Posts .......................................................... 67.82 11.10 

    For Verticals Up To 2" On Center, Add  9.21 
    For Verticals >2" To 2-1/2" On Center, Add  4.61 
    For Verticals >3" To 4" On Center, Deduct  -4.61 
    For Verticals >4" To 6" On Center, Deduct  -9.21 
    For Solid Pickets, Add  13.63 
    For Aluminum With Satin Finish, Add  10.55 
    For Third Rail, Add  3.45 
    For 1" Square x 14 Gauge Pickets, Add  11.52 
    For 3" Square Posts, Add  4.61 

. 
 32 31 19 00-0037 LF 5' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 2-1/2" Square Posts .......................................................... 72.31 12.46 

    For Verticals Up To 2" On Center, Add  9.44 
    For Verticals >2" To 2-1/2" On Center, Add  4.72 
    For Verticals >3" To 4" On Center, Deduct  -4.72 
    For Verticals >4" To 6" On Center, Deduct  -9.44 
    For Solid Pickets, Add  14.39 
    For Aluminum With Satin Finish, Add  10.40 
    For Third Rail, Add  3.54 
    For 1" Square x 14 Gauge Pickets, Add  11.80 
    For 3" Square Posts, Add  4.72 

. 
 32 31 19 00-0038 LF 6' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 2-1/2" Square Posts .......................................................... 83.82 14.08 

    For Verticals Up To 2" On Center, Add  11.13 
    For Verticals >2" To 2-1/2" On Center, Add  5.57 
    For Verticals >3" To 4" On Center, Deduct  -5.57 
    For Verticals >4" To 6" On Center, Deduct  -11.13 
    For Solid Pickets, Add  16.75 
    For Aluminum With Satin Finish, Add  12.47 
    For Third Rail, Add  4.17 
    For 1" Square x 14 Gauge Pickets, Add  13.91 
    For 3" Square Posts, Add  5.57 
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. 
 32 31 19 00-0039 LF 7' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 3" Square Posts ................................................................ 95.94 15.36 

    For Verticals Up To 2" On Center, Add  13.04 
    For Verticals >2" To 2-1/2" On Center, Add  6.52 
    For Verticals >3" To 4" On Center, Deduct  -6.52 
    For Verticals >4" To 6" On Center, Deduct  -13.04 
    For Solid Pickets, Add  19.28 
    For Aluminum With Satin Finish, Add  14.95 
    For Third Rail, Add  4.89 
    For 1" Square x 14 Gauge Pickets, Add  16.30 
    For 4" Square Posts, Add  22.82 

. 
 32 31 19 00-0040 LF 8' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 3" Square Posts .............................................................. 108.22 16.73 

    For Verticals Up To 2" On Center, Add  14.95 
    For Verticals >2" To 2-1/2" On Center, Add  7.48 
    For Verticals >3" To 4" On Center, Deduct  -7.48 
    For Verticals >4" To 6" On Center, Deduct  -14.95 
    For Solid Pickets, Add  21.84 
    For Aluminum With Satin Finish, Add  17.40 
    For Third Rail, Add  5.61 
    For 1" Square x 14 Gauge Pickets, Add  18.69 
    For 4" Square Posts, Add  26.16 

. 
 32 31 19 00-0041 LF 9' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 3" Square Posts .............................................................. 125.73 17.93 

    For Verticals Up To 2" On Center, Add  17.98 
    For Verticals >2" To 2-1/2" On Center, Add  8.99 
    For Verticals >3" To 4" On Center, Deduct  -8.99 
    For Verticals >4" To 6" On Center, Deduct  -17.98 
    For Solid Pickets, Add  25.60 
    For Aluminum With Satin Finish, Add  21.59 
    For Third Rail, Add  6.74 
    For 1" Square x 14 Gauge Pickets, Add  22.47 
    For 4" Square Posts, Add  31.46 

. 
 32 31 19 00-0042 LF 10' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 4" Square Posts ............................................................ 143.42 19.21 

    For Verticals Up To 2" On Center, Add  21.00 
    For Verticals >2" To 2-1/2" On Center, Add  10.50 
    For Verticals >3" To 4" On Center, Deduct  -10.50 
    For Verticals >4" To 6" On Center, Deduct  -21.00 
    For Solid Pickets, Add  29.39 
    For Aluminum With Satin Finish, Add  25.74 
    For Third Rail, Add  7.88 
    For 1" Square x 14 Gauge Pickets, Add  26.25 
    For 6" Square Posts, Add  36.75 

. 
 32 31 19 00-0043 LF 12' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 4" Square Posts ............................................................ 168.88 21.34 

    For Verticals Up To 2" On Center, Add  25.24 
    For Verticals >2" To 2-1/2" On Center, Add  12.62 
    For Verticals >3" To 4" On Center, Deduct  -12.62 
    For Verticals >4" To 6" On Center, Deduct  -25.24 
    For Solid Pickets, Add  34.80 
    For Aluminum With Satin Finish, Add  31.45 
    For Third Rail, Add  9.46 
    For 1" Square x 14 Gauge Pickets, Add  31.55 
    For 6" Square Posts, Add  44.17 

. 
 32 31 19 00-0044 LF 14' Steel Tube Fence, Verticals At >2-1/2" To 3" On Center With 4" Square Posts ............................................................ 180.91 23.05 

    For Verticals Up To 2" On Center, Add  26.96 
    For Verticals >2" To 2-1/2" On Center, Add  13.48 
    For Verticals >3" To 4" On Center, Deduct  -13.48 
    For Verticals >4" To 6" On Center, Deduct  -26.96 
    For Solid Pickets, Add  37.25 
    For Aluminum With Satin Finish, Add  33.53 
    For Third Rail, Add  10.11 
    For 1" Square x 14 Gauge Pickets, Add  33.70 
    For 6" Square Posts, Add  47.18 

XXXXXXX 
. 
 32 31 19 00-0045  Steel Tube Swing Gates (32 31 19 00-0032) 
. 
. 
 32 31 19 00-0046  3' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0047 EA 3' Wide x 3' High Steel Tube Single Swing Gate ................................................................................................................. 707.11 18.19 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  155.00 
    For Aluminum With Satin Finish, Add  187.55 
    For Third Rail, Add  48.94 
    For 1" Square x 14 Gauge Pickets, Add  65.25 

. 
 32 31 19 00-0048 EA 3'-6" Wide x 3' High Steel Tube Single Swing Gate ............................................................................................................ 787.47 19.04 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  172.89 
    For Aluminum With Satin Finish, Add  210.50 
    For Third Rail, Add  54.77 
    For 1" Square x 14 Gauge Pickets, Add  73.03 

. 
 32 31 19 00-0049 EA 4' Wide x 3' High Steel Tube Single Swing Gate ................................................................................................................. 872.21 20.15 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  191.70 
    For Aluminum With Satin Finish, Add  234.39 
    For Third Rail, Add  60.87 
    For 1" Square x 14 Gauge Pickets, Add  81.16 
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. 
 32 31 19 00-0050 EA 5' Wide x 3' High Steel Tube Single Swing Gate ................................................................................................................. 917.14 21.60 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  201.49 
    For Aluminum With Satin Finish, Add  245.95 
    For Third Rail, Add  63.92 
    For 1" Square x 14 Gauge Pickets, Add  85.23 

. 
 32 31 19 00-0051 EA 6' Wide x 3' High Steel Tube Single Swing Gate .............................................................................................................. 1,023.68 25.86 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  224.50 
    For Aluminum With Satin Finish, Add  272.14 
    For Third Rail, Add  70.95 
    For 1" Square x 14 Gauge Pickets, Add  94.60 

. 
 32 31 19 00-0052 EA 7' Wide x 3' High Steel Tube Single Swing Gate .............................................................................................................. 1,087.75 30.14 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  237.96 
    For Aluminum With Satin Finish, Add  285.60 
    For Third Rail, Add  74.79 
    For 1" Square x 14 Gauge Pickets, Add  99.73 

. 
 32 31 19 00-0053 EA 8' Wide x 3' High Steel Tube Single Swing Gate .............................................................................................................. 1,186.29 34.66 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  259.10 
    For Aluminum With Satin Finish, Add  309.02 
    For Third Rail, Add  81.16 
    For 1" Square x 14 Gauge Pickets, Add  108.21 

. 
 32 31 19 00-0054 EA 9' Wide x 3' High Steel Tube Single Swing Gate .............................................................................................................. 1,271.58 38.92 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  277.33 
    For Aluminum With Satin Finish, Add  328.85 
    For Third Rail, Add  86.60 
    For 1" Square x 14 Gauge Pickets, Add  115.46 

. 
 32 31 19 00-0055 EA 10' Wide x 3' High Steel Tube Single Swing Gate ............................................................................................................ 1,346.28 43.20 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  293.18 
    For Aluminum With Satin Finish, Add  345.49 
    For Third Rail, Add  91.24 
    For 1" Square x 14 Gauge Pickets, Add  121.65 

. 
 32 31 19 00-0056 EA 6' Wide x 3' High Steel Tube Double Swing Gate ............................................................................................................ 1,479.45 36.37 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  324.68 
    For Aluminum With Satin Finish, Add  394.66 
    For Third Rail, Add  102.76 
    For 1" Square x 14 Gauge Pickets, Add  137.02 

. 
 32 31 19 00-0057 EA 7' Wide x 3' High Steel Tube Double Swing Gate ............................................................................................................ 1,576.69 38.07 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  346.18 
    For Aluminum With Satin Finish, Add  421.53 
    For Third Rail, Add  109.67 
    For 1" Square x 14 Gauge Pickets, Add  146.23 

. 
 32 31 19 00-0058 EA 8' Wide x 3' High Steel Tube Double Swing Gate ............................................................................................................ 1,744.43 40.37 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  383.41 
    For Aluminum With Satin Finish, Add  468.78 
    For Third Rail, Add  121.74 
    For 1" Square x 14 Gauge Pickets, Add  162.32 

. 
 32 31 19 00-0059 EA 9' Wide x 3' High Steel Tube Double Swing Gate ............................................................................................................ 1,828.27 41.83 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  401.95 
    For Aluminum With Satin Finish, Add  492.01 
    For Third Rail, Add  127.71 
    For 1" Square x 14 Gauge Pickets, Add  170.28 

. 
 32 31 19 00-0060 EA 10' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 1,896.19 43.20 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  416.91 
    For Aluminum With Satin Finish, Add  510.47 
    For Third Rail, Add  132.48 
    For 1" Square x 14 Gauge Pickets, Add  176.64 

. 
 32 31 19 00-0061 EA 12' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 2,132.21 51.73 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  468.10 
    For Aluminum With Satin Finish, Add  569.75 
    For Third Rail, Add  148.26 
    For 1" Square x 14 Gauge Pickets, Add  197.69 

. 
 32 31 19 00-0062 EA 14' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 2,334.64 60.27 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  511.72 
    For Aluminum With Satin Finish, Add  618.96 
    For Third Rail, Add  161.53 
    For 1" Square x 14 Gauge Pickets, Add  215.37 

. 
 32 31 19 00-0063 EA 16' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 2,503.41 69.40 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  547.65 
    For Aluminum With Satin Finish, Add  657.29 
    For Third Rail, Add  172.13 
    For 1" Square x 14 Gauge Pickets, Add  229.51 
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. 
 32 31 19 00-0064 EA 18' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 2,643.96 77.86 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  577.35 
    For Aluminum With Satin Finish, Add  687.93 
    For Third Rail, Add  180.75 
    For 1" Square x 14 Gauge Pickets, Add  241.01 

. 
 32 31 19 00-0065 EA 20' Wide x 3' High Steel Tube Double Swing Gate .......................................................................................................... 2,757.98 86.39 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  601.08 
    For Aluminum With Satin Finish, Add  710.61 
    For Third Rail, Add  187.39 
    For 1" Square x 14 Gauge Pickets, Add  249.85 

XXXXXXX 
. 
 32 31 19 00-0066  4' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0067 EA 3' Wide x 4' High Steel Tube Single Swing Gate ................................................................................................................. 817.95 17.07 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  179.72 
    For Aluminum With Satin Finish, Add  219.46 
    For Third Rail, Add  57.02 
    For 1" Square x 14 Gauge Pickets, Add  76.03 

. 
 32 31 19 00-0068 EA 3'-6" Wide x 4' High Steel Tube Single Swing Gate ............................................................................................................ 885.51 19.89 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  194.76 
    For Aluminum With Satin Finish, Add  238.76 
    For Third Rail, Add  61.93 
    For 1" Square x 14 Gauge Pickets, Add  82.58 

. 
 32 31 19 00-0069 EA 4' Wide x 4' High Steel Tube Single Swing Gate ................................................................................................................. 955.19 21.34 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  210.12 
    For Aluminum With Satin Finish, Add  257.75 
    For Third Rail, Add  66.84 
    For 1" Square x 14 Gauge Pickets, Add  89.12 

. 
 32 31 19 00-0070 EA 5' Wide x 4' High Steel Tube Single Swing Gate .............................................................................................................. 1,012.52 22.71 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  222.69 
    For Aluminum With Satin Finish, Add  273.02 
    For Third Rail, Add  70.82 
    For 1" Square x 14 Gauge Pickets, Add  94.42 

. 
 32 31 19 00-0071 EA 6' Wide x 4' High Steel Tube Single Swing Gate .............................................................................................................. 1,089.82 27.31 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  239.06 
    For Aluminum With Satin Finish, Add  290.07 
    For Third Rail, Add  75.59 
    For 1" Square x 14 Gauge Pickets, Add  100.79 

. 
 32 31 19 00-0072 EA 7' Wide x 4' High Steel Tube Single Swing Gate .............................................................................................................. 1,195.43 31.84 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  261.80 
    For Aluminum With Satin Finish, Add  315.60 
    For Third Rail, Add  82.49 
    For 1" Square x 14 Gauge Pickets, Add  109.98 

. 
 32 31 19 00-0073 EA 8' Wide x 4' High Steel Tube Single Swing Gate .............................................................................................................. 1,341.71 36.37 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  293.69 
    For Aluminum With Satin Finish, Add  353.34 
    For Third Rail, Add  92.43 
    For 1" Square x 14 Gauge Pickets, Add  123.24 

. 
 32 31 19 00-0074 EA 9' Wide x 4' High Steel Tube Single Swing Gate .............................................................................................................. 1,484.43 40.97 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  324.78 
    For Aluminum With Satin Finish, Add  390.02 
    For Third Rail, Add  102.11 
    For 1" Square x 14 Gauge Pickets, Add  136.15 

. 
 32 31 19 00-0075 EA 10' Wide x 4' High Steel Tube Single Swing Gate ............................................................................................................ 1,620.10 45.50 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  354.28 
    For Aluminum With Satin Finish, Add  424.57 
    For Third Rail, Add  111.26 
    For 1" Square x 14 Gauge Pickets, Add  148.35 

. 
 32 31 19 00-0076 EA 6' Wide x 4' High Steel Tube Double Swing Gate ............................................................................................................ 1,635.90 38.41 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  359.43 
    For Aluminum With Satin Finish, Add  438.91 
    For Third Rail, Add  114.05 
    For 1" Square x 14 Gauge Pickets, Add  152.07 

. 
 32 31 19 00-0077 EA 7' Wide x 4' High Steel Tube Double Swing Gate ............................................................................................................ 1,771.01 39.78 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  389.51 
    For Aluminum With Satin Finish, Add  477.52 
    For Third Rail, Add  123.86 
    For 1" Square x 14 Gauge Pickets, Add  165.15 
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. 
 32 31 19 00-0078 EA 8' Wide x 4' High Steel Tube Double Swing Gate ............................................................................................................ 1,910.40 42.69 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  420.24 
    For Aluminum With Satin Finish, Add  515.50 
    For Third Rail, Add  133.68 
    For 1" Square x 14 Gauge Pickets, Add  178.24 

. 
 32 31 19 00-0079 EA 9' Wide x 4' High Steel Tube Double Swing Gate ............................................................................................................ 2,020.76 44.05 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  444.75 
    For Aluminum With Satin Finish, Add  546.68 
    For Third Rail, Add  141.63 
    For 1" Square x 14 Gauge Pickets, Add  188.84 

. 
 32 31 19 00-0080 EA 10' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 2,113.43 45.50 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  465.28 
    For Aluminum With Satin Finish, Add  572.57 
    For Third Rail, Add  148.26 
    For 1" Square x 14 Gauge Pickets, Add  197.69 

. 
 32 31 19 00-0081 EA 12' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 2,397.14 54.55 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  527.06 
    For Aluminum With Satin Finish, Add  645.39 
    For Third Rail, Add  167.49 
    For 1" Square x 14 Gauge Pickets, Add  223.32 

. 
 32 31 19 00-0082 EA 14' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 2,645.48 63.68 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  580.89 
    For Aluminum With Satin Finish, Add  707.60 
    For Third Rail, Add  184.07 
    For 1" Square x 14 Gauge Pickets, Add  245.43 

. 
 32 31 19 00-0083 EA 16' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 2,860.22 72.73 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  627.16 
    For Aluminum With Satin Finish, Add  759.73 
    For Third Rail, Add  198.13 
    For 1" Square x 14 Gauge Pickets, Add  264.17 

. 
 32 31 19 00-0084 EA 18' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 3,044.92 81.87 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  666.67 
    For Aluminum With Satin Finish, Add  802.84 
    For Third Rail, Add  209.93 
    For 1" Square x 14 Gauge Pickets, Add  279.91 

. 
 32 31 19 00-0085 EA 20' Wide x 4' High Steel Tube Double Swing Gate .......................................................................................................... 3,201.31 91.00 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  699.81 
    For Aluminum With Satin Finish, Add  837.47 
    For Third Rail, Add  219.61 
    For 1" Square x 14 Gauge Pickets, Add  292.81 

XXXXXXX 
. 
 32 31 19 00-0086  5' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0087 EA 3' Wide x 5' High Steel Tube Single Swing Gate ................................................................................................................. 890.81 19.89 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  195.95 
    For Aluminum With Satin Finish, Add  240.35 
    For Third Rail, Add  62.33 
    For 1" Square x 14 Gauge Pickets, Add  83.11 

. 
 32 31 19 00-0088 EA 3'-6" Wide x 5' High Steel Tube Single Swing Gate ............................................................................................................ 939.28 21.34 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  206.54 
    For Aluminum With Satin Finish, Add  252.98 
    For Third Rail, Add  65.64 
    For 1" Square x 14 Gauge Pickets, Add  87.53 

. 
 32 31 19 00-0089 EA 4' Wide x 5' High Steel Tube Single Swing Gate ................................................................................................................. 986.00 22.71 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  216.73 
    For Aluminum With Satin Finish, Add  265.07 
    For Third Rail, Add  68.83 
    For 1" Square x 14 Gauge Pickets, Add  91.77 

. 
 32 31 19 00-0090 EA 5' Wide x 5' High Steel Tube Single Swing Gate .............................................................................................................. 1,053.91 24.16 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  231.69 
    For Aluminum With Satin Finish, Add  283.52 
    For Third Rail, Add  73.60 
    For 1" Square x 14 Gauge Pickets, Add  98.14 

. 
 32 31 19 00-0091 EA 6' Wide x 5' High Steel Tube Single Swing Gate .............................................................................................................. 1,144.45 29.02 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  250.97 
    For Aluminum With Satin Finish, Add  304.15 
    For Third Rail, Add  79.30 
    For 1" Square x 14 Gauge Pickets, Add  105.74 
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. 
 32 31 19 00-0092 EA 7' Wide x 5' High Steel Tube Single Swing Gate .............................................................................................................. 1,265.07 33.81 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  277.02 
    For Aluminum With Satin Finish, Add  333.81 
    For Third Rail, Add  87.26 
    For 1" Square x 14 Gauge Pickets, Add  116.35 

. 
 32 31 19 00-0093 EA 8' Wide x 5' High Steel Tube Single Swing Gate .............................................................................................................. 1,434.27 38.92 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  313.94 
    For Aluminum With Satin Finish, Add  377.65 
    For Third Rail, Add  98.80 
    For 1" Square x 14 Gauge Pickets, Add  131.73 

. 
 32 31 19 00-0094 EA 9' Wide x 5' High Steel Tube Single Swing Gate .............................................................................................................. 1,599.07 43.80 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  349.93 
    For Aluminum With Satin Finish, Add  420.56 
    For Third Rail, Add  110.07 
    For 1" Square x 14 Gauge Pickets, Add  146.76 

. 
 32 31 19 00-0095 EA 10' Wide x 5' High Steel Tube Single Swing Gate ............................................................................................................ 1,760.34 48.57 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  385.13 
    For Aluminum With Satin Finish, Add  462.42 
    For Third Rail, Add  121.08 
    For 1" Square x 14 Gauge Pickets, Add  161.44 

. 
 32 31 19 00-0096 EA 6' Wide x 5' High Steel Tube Double Swing Gate ............................................................................................................ 1,757.89 33.55 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  388.34 
    For Aluminum With Satin Finish, Add  484.27 
    For Third Rail, Add  124.66 
    For 1" Square x 14 Gauge Pickets, Add  166.21 

. 
 32 31 19 00-0097 EA 7' Wide x 5' High Steel Tube Double Swing Gate ............................................................................................................ 1,860.49 39.09 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  410.23 
    For Aluminum With Satin Finish, Add  507.86 
    For Third Rail, Add  131.16 
    For 1" Square x 14 Gauge Pickets, Add  174.88 

. 
 32 31 19 00-0098 EA 8' Wide x 5' High Steel Tube Double Swing Gate ............................................................................................................ 1,964.04 44.99 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  432.26 
    For Aluminum With Satin Finish, Add  531.32 
    For Third Rail, Add  137.65 
    For 1" Square x 14 Gauge Pickets, Add  183.54 

. 
 32 31 19 00-0099 EA 9' Wide x 5' High Steel Tube Double Swing Gate ............................................................................................................ 2,107.31 50.62 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  463.30 
    For Aluminum With Satin Finish, Add  567.12 
    For Third Rail, Add  147.20 
    For 1" Square x 14 Gauge Pickets, Add  196.27 

. 
 32 31 19 00-0100 EA 10' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 2,232.90 56.17 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  490.36 
    For Aluminum With Satin Finish, Add  597.61 
    For Third Rail, Add  155.42 
    For 1" Square x 14 Gauge Pickets, Add  207.23 

. 
 32 31 19 00-0101 EA 12' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 2,542.49 62.49 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  558.68 
    For Aluminum With Satin Finish, Add  682.46 
    For Third Rail, Add  177.31 
    For 1" Square x 14 Gauge Pickets, Add  236.41 

. 
 32 31 19 00-0102 EA 14' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 2,820.38 69.32 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  619.73 
    For Aluminum With Satin Finish, Add  756.95 
    For Third Rail, Add  196.67 
    For 1" Square x 14 Gauge Pickets, Add  262.22 

. 
 32 31 19 00-0103 EA 16' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 3,068.30 76.91 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  673.89 
    For Aluminum With Satin Finish, Add  821.61 
    For Third Rail, Add  213.64 
    For 1" Square x 14 Gauge Pickets, Add  284.86 

. 
 32 31 19 00-0104 EA 18' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 3,290.76 85.45 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  722.11 
    For Aluminum With Satin Finish, Add  877.36 
    For Third Rail, Add  228.50 
    For 1" Square x 14 Gauge Pickets, Add  304.66 

. 
 32 31 19 00-0105 EA 20' Wide x 5' High Steel Tube Double Swing Gate .......................................................................................................... 3,487.74 95.01 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  764.39 
    For Aluminum With Satin Finish, Add  924.20 
    For Third Rail, Add  241.23 
    For 1" Square x 14 Gauge Pickets, Add  321.64 

XXXXXXX 
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. 
 32 31 19 00-0106  6' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0107 EA 3' Wide x 6' High Steel Tube Single Swing Gate ................................................................................................................. 926.85 21.86 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  203.61 
    For Aluminum With Satin Finish, Add  248.47 
    For Third Rail, Add  64.58 
    For 1" Square x 14 Gauge Pickets, Add  86.11 

. 
 32 31 19 00-0108 EA 3'-6" Wide x 6' High Steel Tube Single Swing Gate ............................................................................................................ 974.47 23.05 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  214.07 
    For Aluminum With Satin Finish, Add  261.22 
    For Third Rail, Add  67.90 
    For 1" Square x 14 Gauge Pickets, Add  90.53 

. 
 32 31 19 00-0109 EA 4' Wide x 6' High Steel Tube Single Swing Gate .............................................................................................................. 1,022.69 24.33 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  224.62 
    For Aluminum With Satin Finish, Add  273.88 
    For Third Rail, Add  71.21 
    For 1" Square x 14 Gauge Pickets, Add  94.95 

. 
 32 31 19 00-0110 EA 5' Wide x 6' High Steel Tube Single Swing Gate .............................................................................................................. 1,082.03 25.86 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  237.63 
    For Aluminum With Satin Finish, Add  289.65 
    For Third Rail, Add  75.33 
    For 1" Square x 14 Gauge Pickets, Add  100.43 

. 
 32 31 19 00-0111 EA 6' Wide x 6' High Steel Tube Single Swing Gate .............................................................................................................. 1,213.17 31.25 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  265.92 
    For Aluminum With Satin Finish, Add  321.70 
    For Third Rail, Add  83.95 
    For 1" Square x 14 Gauge Pickets, Add  111.93 

. 
 32 31 19 00-0112 EA 7' Wide x 6' High Steel Tube Single Swing Gate .............................................................................................................. 1,353.15 36.71 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  296.20 
    For Aluminum With Satin Finish, Add  356.40 
    For Third Rail, Add  93.23 
    For 1" Square x 14 Gauge Pickets, Add  124.30 

. 
 32 31 19 00-0113 EA 8' Wide x 6' High Steel Tube Single Swing Gate .............................................................................................................. 1,509.98 41.83 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  330.33 
    For Aluminum With Satin Finish, Add  396.53 
    For Third Rail, Add  103.84 
    For 1" Square x 14 Gauge Pickets, Add  138.45 

. 
 32 31 19 00-0114 EA 9' Wide x 6' High Steel Tube Single Swing Gate .............................................................................................................. 1,660.59 47.21 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  363.00 
    For Aluminum With Satin Finish, Add  434.41 
    For Third Rail, Add  113.92 
    For 1" Square x 14 Gauge Pickets, Add  151.89 

. 
 32 31 19 00-0115 EA 10' Wide x 6' High Steel Tube Single Swing Gate ............................................................................................................ 1,844.78 52.58 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  403.23 
    For Aluminum With Satin Finish, Add  482.37 
    For Third Rail, Add  126.51 
    For 1" Square x 14 Gauge Pickets, Add  168.69 

. 
 32 31 19 00-0116 EA 6' Wide x 6' High Steel Tube Double Swing Gate ............................................................................................................ 1,825.53 36.19 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  403.00 
    For Aluminum With Satin Finish, Add  501.17 
    For Third Rail, Add  129.17 
    For 1" Square x 14 Gauge Pickets, Add  172.22 

. 
 32 31 19 00-0117 EA 7' Wide x 6' High Steel Tube Double Swing Gate ............................................................................................................ 1,931.77 42.43 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  425.56 
    For Aluminum With Satin Finish, Add  525.02 
    For Third Rail, Add  135.80 
    For 1" Square x 14 Gauge Pickets, Add  181.06 

. 
 32 31 19 00-0118 EA 8' Wide x 6' High Steel Tube Double Swing Gate ............................................................................................................ 2,037.09 48.32 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  447.99 
    For Aluminum With Satin Finish, Add  549.01 
    For Third Rail, Add  142.43 
    For 1" Square x 14 Gauge Pickets, Add  189.91 

. 
 32 31 19 00-0119 EA 9' Wide x 6' High Steel Tube Double Swing Gate ............................................................................................................ 2,164.56 54.55 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  475.34 
    For Aluminum With Satin Finish, Add  579.22 
    For Third Rail, Add  150.65 
    For 1" Square x 14 Gauge Pickets, Add  200.87 

. 
 32 31 19 00-0120 EA 10' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 2,366.29 60.78 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  519.39 
    For Aluminum With Satin Finish, Add  631.71 
    For Third Rail, Add  164.44 
    For 1" Square x 14 Gauge Pickets, Add  219.26 
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. 
 32 31 19 00-0121 EA 12' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 2,776.78 67.70 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  610.27 
    For Aluminum With Satin Finish, Add  745.99 
    For Third Rail, Add  193.75 
    For 1" Square x 14 Gauge Pickets, Add  258.33 

. 
 32 31 19 00-0122 EA 14' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 2,905.40 75.63 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  637.52 
    For Aluminum With Satin Finish, Add  774.43 
    For Third Rail, Add  201.71 
    For 1" Square x 14 Gauge Pickets, Add  268.94 

. 
 32 31 19 00-0123 EA 16' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 3,189.75 84.17 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  699.66 
    For Aluminum With Satin Finish, Add  848.75 
    For Third Rail, Add  221.20 
    For 1" Square x 14 Gauge Pickets, Add  294.94 

. 
 32 31 19 00-0124 EA 18' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 3,450.38 93.65 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  756.26 
    For Aluminum With Satin Finish, Add  914.69 
    For Third Rail, Add  238.71 
    For 1" Square x 14 Gauge Pickets, Add  318.28 

. 
 32 31 19 00-0125 EA 20' Wide x 6' High Steel Tube Double Swing Gate .......................................................................................................... 3,691.79 104.49 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  808.26 
    For Aluminum With Satin Finish, Add  973.16 
    For Third Rail, Add  254.49 
    For 1" Square x 14 Gauge Pickets, Add  339.32 

XXXXXXX 
. 
 32 31 19 00-0126  7' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0127 EA 3' Wide x 7' High Steel Tube Single Swing Gate ................................................................................................................. 981.73 23.65 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  215.56 
    For Aluminum With Satin Finish, Add  262.52 
    For Third Rail, Add  68.30 
    For 1" Square x 14 Gauge Pickets, Add  91.06 

. 
 32 31 19 00-0128 EA 3'-6" Wide x 7' High Steel Tube Single Swing Gate ......................................................................................................... 1,031.46 24.93 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  226.46 
    For Aluminum With Satin Finish, Add  275.75 
    For Third Rail, Add  71.75 
    For 1" Square x 14 Gauge Pickets, Add  95.66 

. 
 32 31 19 00-0129 EA 4' Wide x 7' High Steel Tube Single Swing Gate .............................................................................................................. 1,081.37 26.21 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  237.40 
    For Aluminum With Satin Finish, Add  288.95 
    For Third Rail, Add  75.19 
    For 1" Square x 14 Gauge Pickets, Add  100.26 

. 
 32 31 19 00-0130 EA 5' Wide x 7' High Steel Tube Single Swing Gate .............................................................................................................. 1,131.34 27.57 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  248.34 
    For Aluminum With Satin Finish, Add  302.14 
    For Third Rail, Add  78.64 
    For 1" Square x 14 Gauge Pickets, Add  104.85 

. 
 32 31 19 00-0131 EA 6' Wide x 7' High Steel Tube Single Swing Gate .............................................................................................................. 1,308.41 33.55 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  286.84 
    For Aluminum With Satin Finish, Add  347.19 
    For Third Rail, Add  90.58 
    For 1" Square x 14 Gauge Pickets, Add  120.77 

. 
 32 31 19 00-0132 EA 7' Wide x 7' High Steel Tube Single Swing Gate .............................................................................................................. 1,470.47 39.27 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  322.02 
    For Aluminum With Satin Finish, Add  388.13 
    For Third Rail, Add  101.45 
    For 1" Square x 14 Gauge Pickets, Add  135.27 

. 
 32 31 19 00-0133 EA 8' Wide x 7' High Steel Tube Single Swing Gate .............................................................................................................. 1,587.42 45.16 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  346.99 
    For Aluminum With Satin Finish, Add  415.15 
    For Third Rail, Add  108.88 
    For 1" Square x 14 Gauge Pickets, Add  145.17 

. 
 32 31 19 00-0134 EA 9' Wide x 7' High Steel Tube Single Swing Gate .............................................................................................................. 1,721.19 50.88 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  375.81 
    For Aluminum With Satin Finish, Add  447.60 
    For Third Rail, Add  117.63 
    For 1" Square x 14 Gauge Pickets, Add  156.84 
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. 
 32 31 19 00-0135 EA 10' Wide x 7' High Steel Tube Single Swing Gate ............................................................................................................ 1,885.88 56.86 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  411.52 
    For Aluminum With Satin Finish, Add  488.94 
    For Third Rail, Add  128.64 
    For 1" Square x 14 Gauge Pickets, Add  171.52 

. 
 32 31 19 00-0136 EA 6' Wide x 7' High Steel Tube Double Swing Gate ............................................................................................................ 1,932.05 38.75 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  426.40 
    For Aluminum With Satin Finish, Add  529.76 
    For Third Rail, Add  136.59 
    For 1" Square x 14 Gauge Pickets, Add  182.13 

. 
 32 31 19 00-0137 EA 7' Wide x 7' High Steel Tube Double Swing Gate ............................................................................................................ 2,042.78 45.33 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  449.91 
    For Aluminum With Satin Finish, Add  554.52 
    For Third Rail, Add  143.49 
    For 1" Square x 14 Gauge Pickets, Add  191.32 

. 
 32 31 19 00-0138 EA 8' Wide x 7' High Steel Tube Double Swing Gate ............................................................................................................ 2,154.45 52.24 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  473.55 
    For Aluminum With Satin Finish, Add  579.15 
    For Third Rail, Add  150.39 
    For 1" Square x 14 Gauge Pickets, Add  200.51 

. 
 32 31 19 00-0139 EA 9' Wide x 7' High Steel Tube Double Swing Gate ............................................................................................................ 2,266.93 58.82 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  497.45 
    For Aluminum With Satin Finish, Add  604.44 
    For Third Rail, Add  157.41 
    For 1" Square x 14 Gauge Pickets, Add  209.89 

. 
 32 31 19 00-0140 EA 10' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 2,553.66 65.74 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  560.49 
    For Aluminum With Satin Finish, Add  681.58 
    For Third Rail, Add  177.44 
    For 1" Square x 14 Gauge Pickets, Add  236.59 

. 
 32 31 19 00-0141 EA 12' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 3,089.81 73.33 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  679.50 
    For Aluminum With Satin Finish, Add  832.71 
    For Third Rail, Add  216.03 
    For 1" Square x 14 Gauge Pickets, Add  288.04 

. 
 32 31 19 00-0142 EA 14' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 3,051.50 82.21 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  668.98 
    For Aluminum With Satin Finish, Add  809.81 
    For Third Rail, Add  211.26 
    For 1" Square x 14 Gauge Pickets, Add  281.67 

. 
 32 31 19 00-0143 EA 16' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 3,305.06 91.69 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  723.99 
    For Aluminum With Satin Finish, Add  873.62 
    For Third Rail, Add  228.23 
    For 1" Square x 14 Gauge Pickets, Add  304.31 

. 
 32 31 19 00-0144 EA 18' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 3,608.36 102.53 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  789.91 
    For Aluminum With Satin Finish, Add  950.67 
    For Third Rail, Add  248.65 
    For 1" Square x 14 Gauge Pickets, Add  331.54 

. 
 32 31 19 00-0145 EA 20' Wide x 7' High Steel Tube Double Swing Gate .......................................................................................................... 3,806.59 114.39 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  831.98 
    For Aluminum With Satin Finish, Add  994.93 
    For Third Rail, Add  260.99 
    For 1" Square x 14 Gauge Pickets, Add  347.98 

XXXXXXX 
. 
 32 31 19 00-0146  8' Fence Height Steel Tube Swing Gates, 2 Rail (32 31 19 00-0045) 
. 
. 

 32 31 19 00-0147 EA 3' Wide x 8' High Steel Tube Single Swing Gate .............................................................................................................. 1,067.01 25.61 
Note: Includes mounting hardware and associated trim. 

    For Solid Pickets, Add  234.32 
    For Aluminum With Satin Finish, Add  285.53 
    For Third Rail, Add  74.26 
    For 1" Square x 14 Gauge Pickets, Add  99.02 

. 
 32 31 19 00-0148 EA 3'-6" Wide x 8' High Steel Tube Single Swing Gate ......................................................................................................... 1,119.03 26.97 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  245.70 
    For Aluminum With Satin Finish, Add  299.21 
    For Third Rail, Add  77.84 
    For 1" Square x 14 Gauge Pickets, Add  103.79 
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. 
 32 31 19 00-0149 EA 4' Wide x 8' High Steel Tube Single Swing Gate .............................................................................................................. 1,174.57 28.42 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  257.88 
    For Aluminum With Satin Finish, Add  313.96 
    For Third Rail, Add  81.69 
    For 1" Square x 14 Gauge Pickets, Add  108.92 

. 
 32 31 19 00-0150 EA 5' Wide x 8' High Steel Tube Single Swing Gate .............................................................................................................. 1,223.30 31.67 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  268.10 
    For Aluminum With Satin Finish, Add  324.15 
    For Third Rail, Add  84.61 
    For 1" Square x 14 Gauge Pickets, Add  112.81 

. 
 32 31 19 00-0151 EA 6' Wide x 8' High Steel Tube Single Swing Gate .............................................................................................................. 1,447.86 35.85 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  317.70 
    For Aluminum With Satin Finish, Add  385.96 
    For Third Rail, Add  100.52 
    For 1" Square x 14 Gauge Pickets, Add  134.03 

. 
 32 31 19 00-0152 EA 7' Wide x 8' High Steel Tube Single Swing Gate .............................................................................................................. 1,609.74 43.20 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  352.46 
    For Aluminum With Satin Finish, Add  424.53 
    For Third Rail, Add  111.00 
    For 1" Square x 14 Gauge Pickets, Add  148.00 

. 
 32 31 19 00-0153 EA 8' Wide x 8' High Steel Tube Single Swing Gate .............................................................................................................. 1,678.82 50.28 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  366.40 
    For Aluminum With Satin Finish, Add  435.65 
    For Third Rail, Add  114.58 
    For 1" Square x 14 Gauge Pickets, Add  152.77 

. 
 32 31 19 00-0154 EA 9' Wide x 8' High Steel Tube Single Swing Gate .............................................................................................................. 1,798.28 57.71 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  391.62 
    For Aluminum With Satin Finish, Add  461.50 
    For Third Rail, Add  121.87 
    For 1" Square x 14 Gauge Pickets, Add  162.50 

. 
 32 31 19 00-0155 EA 10' Wide x 8' High Steel Tube Single Swing Gate ............................................................................................................ 1,901.79 65.13 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  413.24 
    For Aluminum With Satin Finish, Add  482.57 
    For Third Rail, Add  127.97 
    For 1" Square x 14 Gauge Pickets, Add  170.63 

. 
 32 31 19 00-0156 EA 6' Wide x 8' High Steel Tube Double Swing Gate ............................................................................................................ 2,100.47 41.40 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  463.73 
    For Aluminum With Satin Finish, Add  576.90 
    For Third Rail, Add  148.66 
    For 1" Square x 14 Gauge Pickets, Add  198.22 

. 
 32 31 19 00-0157 EA 7' Wide x 8' High Steel Tube Double Swing Gate ............................................................................................................ 2,223.90 49.94 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  489.67 
    For Aluminum With Satin Finish, Add  602.94 
    For Third Rail, Add  156.09 
    For 1" Square x 14 Gauge Pickets, Add  208.12 

. 
 32 31 19 00-0158 EA 8' Wide x 8' High Steel Tube Double Swing Gate ............................................................................................................ 2,344.63 58.14 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  515.08 
    For Aluminum With Satin Finish, Add  628.59 
    For Third Rail, Add  163.38 
    For 1" Square x 14 Gauge Pickets, Add  217.84 

. 
 32 31 19 00-0159 EA 9' Wide x 8' High Steel Tube Double Swing Gate ............................................................................................................ 2,445.08 66.76 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  535.85 
    For Aluminum With Satin Finish, Add  647.75 
    For Third Rail, Add  169.08 
    For 1" Square x 14 Gauge Pickets, Add  225.45 

. 
 32 31 19 00-0160 EA 10' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 2,842.58 75.29 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  623.45 
    For Aluminum With Satin Finish, Add  756.01 
    For Third Rail, Add  197.07 
    For 1" Square x 14 Gauge Pickets, Add  262.76 

. 
 32 31 19 00-0161 EA 12' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 3,547.03 84.77 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  779.91 
    For Aluminum With Satin Finish, Add  955.09 
    For Third Rail, Add  247.86 
    For 1" Square x 14 Gauge Pickets, Add  330.48 

. 
 32 31 19 00-0162 EA 14' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 3,235.00 95.61 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  707.38 
    For Aluminum With Satin Finish, Add  847.53 
    For Third Rail, Add  222.13 
    For 1" Square x 14 Gauge Pickets, Add  296.17 
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. 
 32 31 19 00-0163 EA 16' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 3,461.64 108.16 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  755.70 
    For Aluminum With Satin Finish, Add  899.47 
    For Third Rail, Add  236.45 
    For 1" Square x 14 Gauge Pickets, Add  315.27 

. 
 32 31 19 00-0164 EA 18' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 3,814.04 121.90 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  832.03 
    For Aluminum With Satin Finish, Add  987.45 
    For Third Rail, Add  259.93 
    For 1" Square x 14 Gauge Pickets, Add  346.57 

. 
 32 31 19 00-0165 EA 20' Wide x 8' High Steel Tube Double Swing Gate .......................................................................................................... 3,886.47 137.36 

Note: Includes mounting hardware and associated trim. 
    For Solid Pickets, Add  845.02 
    For Aluminum With Satin Finish, Add  989.31 
    For Third Rail, Add  262.05 
    For 1" Square x 14 Gauge Pickets, Add  349.40 

XXXXXXX 
. 
 32 31 19 00-0166  Replace Steel Tube Fence Pickets (32 31 19 00-0032) 
. 
. 

 32 31 19 00-0167 LF Removal And Replacement Of 3/4" Square x 16 Gauge Steel Tube Fence Picket............................................................... 24.15  
    For 1" Square x 14 Gauge Pickets, Add  0.71 

XXXXXXX 
. 
 32 31 19 00-0168  Removal And Reinstallation Of Ornamental Fences (32 31 19) 

Note: Including storage and cleaning. Excludes augering and concrete. 
. 
. 

 32 31 19 00-0169 LF Removal And Reinstallation Of Ornamental Fence Up To 5' Height ..................................................................................... 38.41  
. 

 32 31 19 00-0170 LF Removal And Reinstallation Of Ornamental Fence, 6' Height ............................................................................................... 42.26  
. 

 32 31 19 00-0171 LF Removal And Reinstallation Of Ornamental Fence, 7' Height ............................................................................................... 46.10  
. 

 32 31 19 00-0172 LF Removal And Reinstallation Of Ornamental Fence, 8' Height ............................................................................................... 49.94  
. 

 32 31 19 00-0173 LF Removal And Reinstallation Of Ornamental Fence, 9' Height ............................................................................................... 53.79  
. 

 32 31 19 00-0174 LF Removal And Reinstallation Of Ornamental Fence, 10' Height ............................................................................................. 57.62  
. 

 32 31 19 00-0175 LF Removal And Reinstallation Of Ornamental Fence 12' Height .............................................................................................. 64.02  

XXXXXXX 
. 
 32 31 23  Plastic Fences and Gates (32 31)
. 
. 
 32 31 23 00-0001  Vinyl Fence (32 31 23) 
. 
. 
 32 31 23 00-0002  Privacy Tongue And Groove Vinyl Fence (32 31 23 00-0001) 

Note: With 1-1/2" x 5-1/2" top and bottom rails, 5" x 5" posts installed 7' centers. Posts include flat cap. 
. 
. 

 32 31 23 00-0003 LF 3' High Privacy Tongue And Groove Vinyl Fence ................................................................................................................. 41.96 5.22 
. 

 32 31 23 00-0004 LF 4' High Privacy Tongue And Groove Vinyl Fence ................................................................................................................. 47.18 6.27 
. 

 32 31 23 00-0005 LF 5' High Privacy Tongue And Groove Vinyl Fence ................................................................................................................. 52.80 7.31 
. 

 32 31 23 00-0006 LF 6' High Privacy Tongue And Groove Vinyl Fence ................................................................................................................. 58.31 8.35 

XXXXXXX 
. 
 32 31 23 00-0007  Semi-Privacy 6" Picket Vinyl Fence (32 31 23 00-0001) 

Note: With 1-1/2" x 5-1/2" top and bottom rails, 2" x 3-1/2" mid rail, 5" x 5" posts installed 6' centers. Posts 
include flat cap. 

. 

. 
 32 31 23 00-0008 LF 5' High Semi-Privacy 6" Picket Vinyl Fence .......................................................................................................................... 56.35 7.31 

. 
 32 31 23 00-0009 LF 6' High Semi-Privacy 6" Picket Vinyl Fence .......................................................................................................................... 61.89 8.35 

XXXXXXX 
. 
 32 31 23 00-0010  Picket Straight Top Vinyl Fence (32 31 23 00-0001) 

Note: With 2-1/2" x 3-1/2" top rail, 1-1/2" x 5-1/2" bottom rail, 1-3/8" x 1-3/8" or 1" x 3" pickets, 5" x 5" posts 
installed 6' centers. Posts include flat cap. 

. 

. 
 32 31 23 00-0011 LF 3' High Picket Straight Top Vinyl Fence ................................................................................................................................ 38.83 5.22 

. 
 32 31 23 00-0012 LF 4' High Picket Straight Top Vinyl Fence ................................................................................................................................ 44.21 6.27 

. 
 32 31 23 00-0013 LF 5' High Picket Straight Top Vinyl Fence ................................................................................................................................ 50.73 7.31 

. 
 32 31 23 00-0014 LF 6' High Picket Straight Top Vinyl Fence ................................................................................................................................ 56.27 8.35 

XXXXXXX 
. 
 32 31 23 00-0015  Picket Scalloped Top Vinyl Fence (32 31 23 00-0001) 

Note: With 2-1/2" x 3-1/2" top rail, 1-1/2" x 5-1/2" bottom rail, 1-3/8" x 1-3/8" or 1" x 3" pickets, 5" x 5" posts 
installed 6' centers. Posts include flat cap. 

. 

. 
 32 31 23 00-0016 LF 3' High Picket Scalloped Top Vinyl Fence ............................................................................................................................. 42.86 5.22 

. 
 32 31 23 00-0017 LF 4' High Picket Scalloped Top Vinyl Fence ............................................................................................................................. 48.36 6.27 

. 
 32 31 23 00-0018 LF 5' High Picket Scalloped Top Vinyl Fence ............................................................................................................................. 54.61 7.31 

. 
 32 31 23 00-0019 LF 6' High Picket Scalloped Top Vinyl Fence ............................................................................................................................. 60.28 8.35 

XXXXXXX 
. 
 32 31 23 00-0020  Post And Rail Vinyl Fence, Ranch Style (32 31 23 00-0001) 

Note: With 1-1/2" x 5-1/2" rails, 5" x 5" posts installed 8' centers. Posts include flat cap. 
. 
. 

 32 31 23 00-0021 LF 5' High, 2 Rail, Post And Rail Vinyl Fence ............................................................................................................................ 16.82 5.22 
. 

 32 31 23 00-0022 LF 6-1/2' High, 3 Rail, Post And Rail Vinyl Fence ...................................................................................................................... 21.43 6.27 
. 

 32 31 23 00-0023 LF 7' High, 4 Rail, Post And Rail Vinyl Fence ............................................................................................................................ 24.53 6.79 

XXXXXXX 
. 
 32 31 23 00-0024  Post, Rails And Pickets (Traditional Style) Vinyl Fence (32 31 23 00-0001) 

Note: With top and bottom 3" x 3" rails, 5" x 5" posts and 1-1/2" x 1-1/2" pickets. Posts include flat cap. 
. 
. 

 32 31 23 00-0025 LF 3' High Rail And Picket Vinyl Fence, 72" On Center Posts ................................................................................................... 50.06 5.74 
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. 
 32 31 23 00-0026 LF 4' High Rail And Picket Vinyl Fence, 72" On Center Posts ................................................................................................... 54.86 6.79 

. 
 32 31 23 00-0027 LF 3' High Rail And Picket Vinyl Fence, 96" On Center Posts ................................................................................................... 47.15 5.22 

. 
 32 31 23 00-0028 LF 4' High Rail And Picket Vinyl Fence, 96" On Center Posts ................................................................................................... 51.49 6.27 

XXXXXXX 
. 
 32 31 23 00-0029  Vinyl Gates (32 31 23) 
. 
. 
 32 31 23 00-0030  Gates For Privacy And Semi-Privacy Fences (32 31 23 00-0029) 

Note: Includes hinges. 
. 
. 
 32 31 23 00-0031  3' High Gates For Privacy And Semi-Privacy Fences (32 31 23 00-0030) 
. 
. 

 32 31 23 00-0032 EA 3' High x 3' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 462.32 52.22 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0033 EA 3' High x 4' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 490.37 54.83 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0034 EA 3' High x 5' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 537.08 57.45 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0035 EA 3' High x 6' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 600.39 60.06 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0036  4' High Gates For Privacy And Semi-Privacy Fences (32 31 23 00-0030) 
. 
. 

 32 31 23 00-0037 EA 4' High x 3' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 490.37 54.83 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0038 EA 4' High x 4' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 508.04 57.45 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0039 EA 4' High x 5' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 563.05 60.06 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0040 EA 4' High x 6' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 657.47 62.67 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0041  5' High Gates For Privacy And Semi-Privacy Fences (32 31 23 00-0030) 
. 
. 

 32 31 23 00-0042 EA 5' High x 3' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 508.04 57.45 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0043 EA 5' High x 4' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 529.85 60.06 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0044 EA 5' High x 5' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 605.61 62.67 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0045 EA 5' High x 6' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 704.19 65.28 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0046  6' High Gates For Privacy And Semi-Privacy Fences (32 31 23 00-0030) 
. 
. 

 32 31 23 00-0047 EA 6' High x 3' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 535.07 62.67 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0048 EA 6' High x 4' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 556.89 65.28 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0049 EA 6' High x 5' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 667.92 67.89 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0050 EA 6' High x 6' Wide Vinyl Gate For Privacy Or Semi-Privacy Fence And Hinge Set ............................................................... 735.38 67.89 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0051  Gates For Picket Fences (32 31 23 00-0029) 

Note: Includes hinges. 
. 
. 
 32 31 23 00-0052  3' High Gates For Picket Fences (32 31 23 00-0051) 
. 
. 

 32 31 23 00-0053 EA 3' High x 3' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 443.65 52.22 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0054 EA 3' High x 4' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 461.32 54.83 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0055 EA 3' High x 5' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 516.34 57.45 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 
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. 
 32 31 23 00-0056 EA 3' High x 6' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 610.76 60.06 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0057  4' High Gates For Picket Fences (32 31 23 00-0051) 
. 
. 

 32 31 23 00-0058 EA 4' High x 3' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 448.88 54.83 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0059 EA 4' High x 4' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 466.54 57.45 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0060 EA 4' High x 5' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 521.56 60.06 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0061 EA 4' High x 6' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 615.98 62.67 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0062  5' High Gates For Picket Fences (32 31 23 00-0051) 
. 
. 

 32 31 23 00-0063 EA 5' High x 3' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 466.54 57.45 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0064 EA 5' High x 4' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 488.36 60.06 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0065 EA 5' High x 5' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 564.12 62.67 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0066 EA 5' High x 6' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 662.69 65.28 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0067  6' High Gates For Picket Fences (32 31 23 00-0051) 
. 
. 

 32 31 23 00-0068 EA 6' High x 3' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 493.58 62.67 
    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0069 EA 6' High x 4' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 515.40 65.28 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0070 EA 6' High x 5' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 626.43 67.89 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

. 
 32 31 23 00-0071 EA 6' High x 6' Wide Vinyl Gate For Picket Style Fence And Hinge Set ................................................................................... 693.89 70.51 

    For Self-Closing Hinge Set, Add  14.50 
    For Self-Closing Stainless Steel Hinge Set, Add  38.50 

XXXXXXX 
. 
 32 31 23 00-0072  Gates Accessories (32 31 23 00-0029) 
. 
. 

 32 31 23 00-0073 EA Gate Stop/Drop Rod ........................................................................................................................................................... 100.79  
. 

 32 31 23 00-0074 EA Latch Set ............................................................................................................................................................................... 70.70  
. 

 32 31 23 00-0075 EA Stainless Steel Latch Set .................................................................................................................................................... 100.79  

XXXXXXX 
. 
 32 31 26  Wire Fences and Gates (32 31)
. 
. 
 32 31 26 13  Wire Fences with Steel Posts (32 31 26)
. 
. 
 32 31 26 13-0001  Chicken Wire (32 31 26 13) 

Note: Posts at 4'. 
. 
. 

 32 31 26 13-0002 LF  4' High, 1" Mesh, Chicken Wire Fence, Metal Posts At 4' ....................................................................................................... 7.17 1.52 
. 

 32 31 26 13-0003 LF  6' High,  2" Mesh, Chicken Wire Fence, Metal Posts At 4' ...................................................................................................... 7.82 1.52 

XXXXXXX 
. 
 32 31 26 13-0004  Wire And Screen (32 31 26 13) 
. 
. 
 32 31 26 13-0005  Wire And Screen For Partitions And Fences (32 31 26 13-0004) 

Note: Excludes framing and post. 
. 
. 
 32 31 26 13-0006  Screen Wire (32 31 26 13-0005) 
. 
. 

 32 31 26 13-0007 LF Screen Wire, 48" Wide Rolls ................................................................................................................................................. 11.52 1.06 

XXXXXXX 
. 
 32 31 26 13-0008  Hog Wire (32 31 26 13-0005) 
. 
. 

 32 31 26 13-0009 SF  4" x 4" Hog Wire For Fencing .................................................................................................................................................. 2.09 0.84 
. 

 32 31 26 13-0010 SF  6" x 6" Hog Wire For Fencing .................................................................................................................................................. 2.18 0.95 

XXXXXXX 
. 
 32 31 26 13-0011  Non-Climb Horse Fence (32 31 26 13-0005) 
. 
. 

 32 31 26 13-0012 LF 4' Non-Climb Woven, 12.5 Gauge, Horse Fence .................................................................................................................... 9.33 3.38 
. 

 32 31 26 13-0013 LF 5' Non-Climb Woven, 12.5 Gauge, Horse Fence .................................................................................................................. 11.93 4.22 
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. 
 32 31 26 13-0014 LF 6' Non-Climb Woven, 12.5 Gauge, Horse Fence .................................................................................................................. 14.87 5.05 

XXXXXXX 
. 
 32 31 26 13-0015  Screen For Partitions And Ceilings (32 31 26 13-0004) 

Note: Can be used to support insulation on walls and ceilings. 
. 
. 

 32 31 26 13-0016 SF  1" Mesh Chicken Wire .............................................................................................................................................................1.83  

XXXXXXX 
. 
 32 31 26 13-0017  Wicket Fence (32 31 26 13) 
. 
. 

 32 31 26 13-0018 LF  Steel Wicket Fence, Painted ................................................................................................................................................. 54.75 4.61 

XXXXXXX 
. 
 32 31 29  Wood Fences and Gates (32 31) 

See CSI section 32 31 13 13-0001 for drilling for augering holes and backfill. 
. 
. 
 32 31 29 00-0001  Basket Weave (32 31 29) 

Note: 3/8" x 4" boards, 4" x 4" post 
. 
. 

 32 31 29 00-0002 LF  6' High #1 Cedar Basket Weave Fence 3/8" x 4" Boards, 4" x 4" Post ................................................................................. 40.61 3.08 
    For Fastening With Screws Instead Of Nails, Add  2.35 

. 
 32 31 29 00-0003 LF  6' High, Pressure Treated Pine Basket Weave 3/8" x 4" Boards, 4" x 4" Post ...................................................................... 26.10 3.08 

    For Fastening With Screws Instead Of Nails, Add  1.65 

XXXXXXX 
. 
 32 31 29 00-0004  Board Fence (32 31 29) 

Note: 1x4" board, 2x4" rail, 4x4" post. 
. 
. 

 32 31 29 00-0005 LF Two 2" x 4" Rails, 3' High 1" x 4" Boards, Preservative Treated Board Fence ...................................................................... 26.10 3.08 
    For 1" x 6" Boards, Deduct  -2.61 
    For 1" x 3" Boards (Stockade Top), Add  3.20 
    For Fastening With Screws Instead Of Nails, Add  1.66 

. 
 32 31 29 00-0006 LF Two 2" x 4" Rails, 4' High 1" x 4" Boards, Preservative Treated Board Fence ...................................................................... 29.16 3.08 

    For 1" x 6" Boards, Deduct  -2.85 
    For 1" x 3" Boards (Stockade Top), Add  3.47 
    For Fastening With Screws Instead Of Nails, Add  1.84 

. 
 32 31 29 00-0007 LF Three 2" x 4" Rails, 5' High 1" x 4" Boards, Preservative Treated Board Fence ................................................................... 32.82 3.08 

    For 1" x 6" Boards, Deduct  -3.06 
    For 1" x 3" Boards (Stockade Top), Add  3.68 
    For Fastening With Screws Instead Of Nails, Add  2.04 

. 
 32 31 29 00-0008 LF Three 2" x 4" Rails, 6' High 1" x 4" Boards, Preservative Treated Board Fence ................................................................... 35.15 3.08 

    For 1" x 6" Boards, Deduct  -3.22 
    For 1" x 3" Boards (Stockade Top), Add  3.86 
    For Fastening With Screws Instead Of Nails, Add  2.17 

. 
 32 31 29 00-0009 LF Three 2" x 4" Rails, 8' High 1" x 4" Boards, Preservative Treated Board Fence ................................................................... 37.67 3.08 

    For 1" x 6" Boards, Deduct  -3.39 
    For 1" x 3" Boards (Stockade Top), Add  4.04 
    For Fastening With Screws Instead Of Nails, Add  2.31 

. 
 32 31 29 00-0010 LF Two 2" x 4" Rails, 3' High 1" x 4" #2 Grade Western Cedar Board Fence ............................................................................ 28.11 3.08 

    For 1" x 6" Boards, Deduct  -2.69 
    For 1" x 3" Boards (Stockade Top), Add  3.26 
    For Fastening With Screws Instead Of Nails, Add  1.76 

. 
 32 31 29 00-0011 LF Two 2" x 4" Rails, 4' High 1" x 4" #2 Grade Western Cedar Board Fence ............................................................................ 30.71 3.08 

    For 1" x 6" Boards, Deduct  -2.91 
    For 1" x 3" Boards (Stockade Top), Add  3.52 
    For Fastening With Screws Instead Of Nails, Add  1.92 

. 
 32 31 29 00-0012 LF Three 2" x 4" Rails, 5' High 1" x 4" #2 Grade Western Cedar Board Fence .......................................................................... 32.82 3.08 

    For 1" x 6" Boards, Deduct  -3.06 
    For 1" x 3" Boards (Stockade Top), Add  3.68 
    For Fastening With Screws Instead Of Nails, Add  2.04 

. 
 32 31 29 00-0013 LF Three 2" x 4" Rails, 6' High 1" x 4" #2 Grade Western Cedar Board Fence .......................................................................... 35.15 3.08 

    For 1" x 6" Boards, Deduct  -3.22 
    For 1" x 3" Boards (Stockade Top), Add  3.86 
    For Fastening With Screws Instead Of Nails, Add  2.17 

. 
 32 31 29 00-0014 LF Three 2" x 4" Rails, 8' High 1" x 4" #2 Grade Western Cedar Board Fence .......................................................................... 37.67 3.08 

    For 1" x 6" Boards, Deduct  -3.39 
    For 1" x 3" Boards (Stockade Top), Add  4.04 
    For Fastening With Screws Instead Of Nails, Add  2.31 

. 
 32 31 29 00-0015 LF Two 2" x 4" Rails, 3' High 1" x 4" #1 Grade Cedar Board Fence ........................................................................................... 28.12 3.08 

    For 1" x 6" Boards, Deduct  -2.69 
    For 1" x 3" Boards (Stockade Top), Add  3.26 
    For Fastening With Screws Instead Of Nails, Add  1.76 

. 
 32 31 29 00-0016 LF Two 2" x 4" Rails, 4' High 1" x 4" #1 Grade Cedar Board Fence ........................................................................................... 37.56 3.08 

    For 1" x 6" Boards, Deduct  -3.18 
    For 1" x 3" Boards (Stockade Top), Add  3.72 
    For Fastening With Screws Instead Of Nails, Add  2.26 

. 
 32 31 29 00-0017 LF Three 2" x 4" Rails, 5' High 1" x 4" #1 Grade Cedar Board Fence ........................................................................................ 39.39 3.08 

    For 1" x 6" Boards, Deduct  -3.32 
    For 1" x 3" Boards (Stockade Top), Add  3.88 
    For Fastening With Screws Instead Of Nails, Add  2.37 

. 
 32 31 29 00-0018 LF Three 2" x 4" Rails, 6' High 1" x 4" #1 Grade Cedar Board Fence ........................................................................................ 42.50 3.08 

    For 1" x 6" Boards, Deduct  -3.51 
    For 1" x 3" Boards (Stockade Top), Add  4.08 
    For Fastening With Screws Instead Of Nails, Add  2.54 

. 
 32 31 29 00-0019 LF Three 2" x 4" Rails, 8' High 1" x 4" #1 Grade Cedar Board Fence ........................................................................................ 45.86 3.08 

    For 1" x 6" Boards, Deduct  -3.72 
    For 1" x 3" Boards (Stockade Top), Add  4.29 
    For Fastening With Screws Instead Of Nails, Add  2.72 
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XXXXXXX 
. 
 32 31 29 00-0020  Shadow Box (32 31 29) 

Note: 1x6" board, 2x4" Rail, 4x4" post. 
. 
. 

 32 31 29 00-0021 LF  Shadow Box, 3 - 2" x 4" Rails, 6' High 1" x 6" Pressure Treated Pine .................................................................................. 54.80 3.08 
    For Fastening With Screws Instead Of Nails, Add  3.06 

. 
 32 31 29 00-0022 LF  Shadow Box, 3 - 2" x 4" Rails, 4' High 1" x 4" #1 Cedar ....................................................................................................... 68.94 3.08 

    For Fastening With Screws Instead Of Nails, Add  3.83 
. 

 32 31 29 00-0023 LF  Shadow Box, 3 - 2" x 4" Rails, 6' High 1" x 4" #1 Cedar ....................................................................................................... 75.18 3.08 
    For Fastening With Screws Instead Of Nails, Add  4.16 

. 
 32 31 29 00-0024 LF Shadow Box, 3 - 2" x 4" Rails, 8' High 1" x 4" #1 Cedar ....................................................................................................... 80.79 3.08 

    For Fastening With Screws Instead Of Nails, Add  4.46 

XXXXXXX 
. 
 32 31 29 00-0025  Open Rail Fence (32 31 29) 
. 
. 
 32 31 29 00-0026  Post And Rail Fence, Ranch Style (32 31 29 00-0025) 
. 
. 

 32 31 29 00-0027 LF Post And Rail Fence, 2 Rails, 3' High #1 Cedar .................................................................................................................... 26.01 3.08 
. 

 32 31 29 00-0028 LF Post And Rail Fence, 2 Rails, 3' High #2 Cedar .................................................................................................................... 19.83 3.08 
. 

 32 31 29 00-0029 LF Post And Rail Fence, 3 Rails, 4' High #1 Cedar .................................................................................................................... 31.09 3.08 
. 

 32 31 29 00-0030 LF Post And Rail Fence, 3 Rails, 4' High #2 Cedar .................................................................................................................... 21.45 3.08 

XXXXXXX 
. 
 32 31 29 00-0031  Split Rail Fence (32 31 29 00-0025) 
. 
. 

 32 31 29 00-0032 LF Split Rail Fence, 2 Rails, 3' High #1 Cedar ........................................................................................................................... 24.42 3.08 
. 

 32 31 29 00-0033 LF Split Rail Fence, 2 Rails, 3' High #2 Cedar ........................................................................................................................... 19.76 3.08 
. 

 32 31 29 00-0034 LF Split Rail Fence, 3 Rail, 4' High #1 Cedar ............................................................................................................................. 28.05 3.08 
. 

 32 31 29 00-0035 LF Split Rail Fence, 3 Rail, 4' High #2 Cedar ............................................................................................................................. 22.35 3.08 

XXXXXXX 
. 
 32 31 29 00-0036  Picket Fence (32 31 29) 
. 
. 

 32 31 29 00-0037 LF Picket Fence, 2 Rail, 3' High, Pressure Treated.................................................................................................................... 29.04 3.08 
    For Fastening With Screws Instead Of Nails, Add  1.82 

. 
 32 31 29 00-0038 LF Picket Fence, 2 Rail, 3' High #1 Cedar ................................................................................................................................. 27.01 3.08 

    For Fastening With Screws Instead Of Nails, Add  1.72 

XXXXXXX 
. 
 32 31 29 00-0039  Wood Fence Post Accessories (32 31 29) 
. 
. 

 32 31 29 00-0040 EA 3-1/2" x 3-1/2" Copper, Pyramid Slip Over, Wood Fence Post Cap ...................................................................................... 34.96  
. 

 32 31 29 00-0041 EA 4" x 4" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 38.86  
. 

 32 31 29 00-0042 EA 6" x 6" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 42.42  
. 

 32 31 29 00-0043 EA 8" x 8" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 61.57  

XXXXXXX 
. 
 32 31 29 00-0044  Wood Gate (32 31 29) 
. 
. 
 32 31 29 00-0045  Board Fence Gates, Pressure Treated Wood (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (treated lumber). 

. 

. 
 32 31 29 00-0046 EA 3' To 5' High x 3' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 417.76 121.95 

. 
 32 31 29 00-0047 EA 3' To 5' High x 3'-6" Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .......... 463.69 129.27 

. 
 32 31 29 00-0048 EA 3' To 5' High x 4' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 519.37 141.46 

. 
 32 31 29 00-0049 EA 3' To 5' High x 5' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 593.11 148.78 

. 
 32 31 29 00-0050 EA 3' To 5' High x 6' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 666.85 156.10 

. 
 32 31 29 00-0051 EA >5' To 8' High x 3' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 530.58 160.98 

. 
 32 31 29 00-0052 EA >5' To 8' High x 3'-6" Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And 

Hardware ........................................................................................................................................................................... 579.98 168.29 
. 

 32 31 29 00-0053 EA >5' To 8' High x 4' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 629.39 175.61 
. 

 32 31 29 00-0054 EA >5' To 8' High x 5' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 713.56 182.92 
. 

 32 31 29 00-0055 EA >5' To 8' High x 6' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 780.35 190.25 

XXXXXXX 
. 
 32 31 29 00-0056  Board Fence Gates, Grade 2 Cedar (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (cedar lumber) 

. 

. 
 32 31 29 00-0057 EA 3' To 5' High x 3' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 662.22 96.41 

. 
 32 31 29 00-0058 EA 3' To 5' High x 3'-6" Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ....................... 684.22 102.19 

. 
 32 31 29 00-0059 EA 3' To 5' High x 4' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 717.41 111.83 

. 
 32 31 29 00-0060 EA 3' To 5' High x 5' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 756.79 117.61 

. 
 32 31 29 00-0061 EA 3' To 5' High x 6' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 806.61 123.40 

. 
 32 31 29 00-0062 EA >5' To 8' High x 3' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 776.07 127.26 

. 
 32 31 29 00-0063 EA >5' To 8' High x 3'-6" Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ..................... 805.03 133.04 

. 
 32 31 29 00-0064 EA >5' To 8' High x 4' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 851.37 138.82 

. 
 32 31 29 00-0065 EA >5' To 8' High x 5' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 897.71 144.60 

. 
 32 31 29 00-0066 EA >5' To 8' High x 6' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 944.04 150.39 

XXXXXXX 
. 
 32 31 29 00-0067  Board Fence Gates, Grade 1 Cedar (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (cedar lumber) 

. 

. 
 32 31 29 00-0068 EA 3' To 5' High x 3' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 714.37 96.41 

. 
 32 31 29 00-0069 EA 3' To 5' High x 3'-6" Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ....................... 743.33 102.19 
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. 
 32 31 29 00-0070 EA 3' To 5' High x 4' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 780.00 111.83 

. 
 32 31 29 00-0071 EA 3' To 5' High x 5' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 826.34 117.61 

. 
 32 31 29 00-0072 EA 3' To 5' High x 6' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 872.68 123.40 

. 
 32 31 29 00-0073 EA >5' To 8' High x 3' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 845.62 127.26 

. 
 32 31 29 00-0074 EA >5' To 8' High x 3'-6" Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ..................... 874.57 133.04 

. 
 32 31 29 00-0075 EA >5' To 8' High x 4' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 920.91 138.82 

. 
 32 31 29 00-0076 EA >5' To 8' High x 5' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 967.25 144.60 

. 
 32 31 29 00-0077 EA >5' To 8' High x 6' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ...................... 1,030.97 150.39 

XXXXXXX 
. 
 32 31 29 00-0078  Pressure Treated Wood Fence Posts (32 31 29) 

See CSI section 32 31 13 13-0001 for drilling augering, 32 31 13 13-0697 for barbed wire, 32 31 56 00-0017 for 
barbed wire. 

. 

. 
 32 31 29 00-0079 EA 4' High, Pressure Treated Wood Fence Posts, Set In Soil, Earth Fill .................................................................................... 39.58 12.20 

. 
 32 31 29 00-0080 EA 6' High, Pressure Treated Wood Fence Posts, Set In Soil, Earth Fill .................................................................................... 45.08 12.20 

. 
 32 31 29 00-0081 EA 4' High, Pressure Treated Wood Fence Posts, Set In Concrete ........................................................................................... 69.08 23.41 

. 
 32 31 29 00-0082 EA 6' High, Pressure Treated Wood Fence Posts, Set In Concrete ........................................................................................... 75.34 23.41 

XXXXXXX 
. 
 32 31 29 00-0083  Wood Utility Pole Fence (32 31 29) 

Note: Excludes post holes. See CSI section 32 31 13 13-0001 for drilling augering and backfill. 
. 
. 

 32 31 29 00-0084 LF Wood Utility Pole Barrier Fence ............................................................................................................................................ 47.66 3.08 
Note: Includes notching post, drilling and pinned with #5 rebar. 

XXXXXXX 
. 
 32 31 29 00-0085  Wood Rail Fence (32 31 29) 

Note: 3" diameter treated lodgepole pine rails, 6" diameter treated lodgepole pine post. Posts at 8' centers. 
Excludes post holes and fill 

. 

. 
 32 31 29 00-0086 LF 4' Above Ground Wood Rail Fence, 3 - 3" Diameter Treated Lodgepole Pine Rails, 6" Diameter, 6' Overall 

Treated Lodgepole Pine Post............................................................................................................................................... 22.30 3.08 

XXXXXXX 
. 
 32 31 41  Precast Concrete Fences (32 31) 
. 
. 
 32 31 41 00-0001  Precast Post And Rail Fence, Ranch Style, With Integral Color Concrete. (32 

31 41) 
Note: Includes post holes, fill, spreading of excess material on site. See CSI section 32 31 13 13-0001 for drilling 
for augering holes and backfill. 

. 

. 
 32 31 41 00-0002 LF Precast Post And Rail Fence With Integral Color Concrete, 2 Rails, 3' Above Ground With 2' Bury ..................................... 55.91 3.08 

Note: Includes 12" diameter holes with concrete fill for line posts and 18" diameter holes with concrete fill at 
corners. 

XXXXXXX 
. 
 32 31 56  Wild Life Deterrent Fence (32 31) 
. 
. 
 32 31 56 00-0001  Barbed Wire Fences (32 31 56) 

Note: Excludes post holes and fill See CSI section 32 31 13 13-0001 for drilling for augering holes and backfill. 
. 
. 
 32 31 56 00-0002  Fence Posts (32 31 56 00-0001) 
. 
. 
 32 31 56 00-0003  Fence Post Soil, Set In Concrete (32 31 56 00-0002) 
. 
. 

 32 31 56 00-0004 EA  Barbed Wire Fence Post, Galvanized Set In Concrete In Soil .............................................................................................. 84.84 6.83 
    For Bracing On Corner Post, End Post And Pull Post, Add  136.84 

. 
 32 31 56 00-0005 EA  Barbed Wire Fence Post, Vinyl Coated Set In Concrete In Soil .......................................................................................... 114.17 6.83 

    For Bracing On Corner Post, End Post And Pull Post, Add  185.83 

XXXXXXX 
. 
 32 31 56 00-0006  Post In Rock (32 31 56 00-0002) 
. 
. 

 32 31 56 00-0007 EA  Barbed Wire Fence Post, Galvanized Grouted In Rock ........................................................................................................ 83.34 6.83 
    For Bracing On Corner Post, End Post And Pull Post, Add  134.59 

. 
 32 31 56 00-0008 EA  Barbed Wire Fence Post, Vinyl Coated Grouted In Rock .................................................................................................... 112.67 6.83 

    For Bracing On Corner Post, End Post And Pull Post, Add  183.58 

XXXXXXX 
. 
 32 31 56 00-0009  Studded Steel T-Posts, Enamel Paint Finish (32 31 56 00-0001) 

Note: Posts for barb wire, chain link or welded wire mesh. 
. 
. 

 32 31 56 00-0010 EA 5' Studded Steel T-Post, Driven Into Earth ............................................................................................................................ 21.32  
. 

 32 31 56 00-0011 EA 5'-6" Studded Steel T-Post, Driven Into Earth ....................................................................................................................... 21.84  
. 

 32 31 56 00-0012 EA 6' Studded Steel T-Post, Driven Into Earth ............................................................................................................................ 22.77  
. 

 32 31 56 00-0013 EA 6'-6" Studded Steel T-Post, Driven Into Earth ....................................................................................................................... 23.71  
. 

 32 31 56 00-0014 EA 7' Studded Steel T-Post, Driven Into Earth ............................................................................................................................ 24.92  
. 

 32 31 56 00-0015 EA 8' Studded Steel T-Post, Driven Into Earth ............................................................................................................................ 27.96  
. 

 32 31 56 00-0016 EA 10' Studded Steel T-Post, Driven Into Earth .......................................................................................................................... 33.66  

XXXXXXX 
. 
 32 31 56 00-0017  Barbed Wire (32 31 56 00-0001) 

Note: Per strand. 
. 
. 

 32 31 56 00-0018 LF  Galvanized Barbed Wire For Wild Life Deterrent Fencing, Per Strand ....................................................................................0.75 0.34 
. 

 32 31 56 00-0019 LF  Vinyl Coated Barbed Wire, For Wild Life Deterrent Fencing, Per Strand ................................................................................0.87 0.34 

XXXXXXX 
. 
 32 31 56 00-0020  Barbed Wire Fence, Farm Style, With Wood Posts (32 31 56 00-0001) 

Note: Based on post at 10' centers, two corner post and two pull post per 300 lf. 
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. 

. 
 32 31 56 00-0021 LF  4'-6" Height, Three (3) Strand Barbed Wire Fence With Wood Posts ..................................................................................... 9.20 2.22 

Note: Posts at 10' maximum. 

XXXXXXX 
. 
 32 32  Retaining Walls (32 30) 
. 
. 
 32 32 13  Cast-In-Place Concrete Retaining Wall (32 32)

Note: System elements include all necessary forms (4 uses), 3000 PSI concrete with an 8" chute, all necessary reinforcing 
steel, and underdrain. Exposed concrete is patched and rubbed. Excludes initial site grading, subbase preparation or finish 
grading. 

. 

. 
 32 32 13 00-0001 LF 4' High With Base, 10" Thick Reinforced ............................................................................................................................. 358.89 121.83 

    For >3:1 Sloped Soil At Top, Add  9.80 
. 

 32 32 13 00-0002 LF 6' High With Base, 10" Thick Reinforced ............................................................................................................................. 448.80 149.92 
    For >3:1 Sloped Soil At Top, Add  12.66 

. 
 32 32 13 00-0003 LF 8' High With Base, 10" Thick Reinforced ............................................................................................................................. 489.80 161.71 

    For >3:1 Sloped Soil At Top, Add  14.14 
. 

 32 32 13 00-0004 LF 10' High With Base, 13" Thick Reinforced ........................................................................................................................... 627.39 199.95 
    For >3:1 Sloped Soil At Top, Add  19.34 

. 
 32 32 13 00-0005 LF 12' High With Base, 14" Thick Reinforced ........................................................................................................................... 723.43 229.66 

    For >3:1 Sloped Soil At Top, Add  22.44 
. 

 32 32 13 00-0006 LF 16' High With Base, 16" Thick Reinforced ........................................................................................................................ 1,043.97 336.93 
    For >3:1 Sloped Soil At Top, Add  31.47 

. 
 32 32 13 00-0007 LF 20' High With Base, 18" Thick Reinforced ........................................................................................................................ 1,431.62 465.14 

    For >3:1 Sloped Soil At Top, Add  42.61 
. 

 32 32 13 00-0008 LF 4' High With Base, 12" Thick Reinforced ............................................................................................................................. 394.83 133.05 
    For >3:1 Sloped Soil At Top, Add  10.94 

. 
 32 32 13 00-0009 LF 6' High With Base, 12" Thick Reinforced ............................................................................................................................. 484.76 160.32 

    For >3:1 Sloped Soil At Top, Add  13.96 
. 

 32 32 13 00-0010 LF 8' High With Base, 12" Thick Reinforced ............................................................................................................................. 514.67 167.28 
    For >3:1 Sloped Soil At Top, Add  15.31 

. 
 32 32 13 00-0011 LF 10' High With Base, 16" Thick Reinforced ........................................................................................................................... 711.36 224.18 

    For >3:1 Sloped Soil At Top, Add  22.35 
. 

 32 32 13 00-0012 LF 12' High With Base, 18" Thick Reinforced ........................................................................................................................... 899.91 287.96 
    For >3:1 Sloped Soil At Top, Add  27.54 

. 
 32 32 13 00-0013 LF 16' High With Base, 21" Thick Reinforced ........................................................................................................................ 1,346.75 436.49 

    For >3:1 Sloped Soil At Top, Add  40.28 
. 

 32 32 13 00-0014 LF 20' High With Base, 24" Thick Reinforced ........................................................................................................................ 1,900.59 616.12 
    For >3:1 Sloped Soil At Top, Add  56.81 

XXXXXXX 
. 
 32 32 16  Precast Concrete Retaining Walls (32 32)
. 
. 
 32 32 16 00-0001  Precast Retaining Walls (32 32 16) 

Note: Tied-back earth walls. Includes precast filter fabric, soil reinforcing mesh and cast-in-place coping. 
Excludes concrete leveling pad, or select earth excavation and backfill. 

. 

. 
 32 32 16 00-0002 SF Precast Concrete Retaining Walls, 10-15' High Tied-back Earth Walls ................................................................................ 85.21 11.98 

. 
 32 32 16 00-0003 SF Precast Concrete Retaining Walls, 16-20' High Tied-back Earth Walls ................................................................................ 87.64 9.62 

. 
 32 32 16 00-0004 SF Precast Concrete Retaining Walls, 21-25' High Tied-back Earth Walls ................................................................................ 90.99 8.01 

. 
 32 32 16 00-0005 SF Precast Concrete Retaining Walls, 26-30' High Tied-back Earth Walls ................................................................................ 98.43 8.01 

. 
 32 32 16 00-0006 SF Precast Concrete Retaining Walls, >30' High Tied-back Earth Walls ................................................................................. 104.20 6.85 

XXXXXXX 
. 
 32 32 23  Segmental Retaining Walls (32 32)
. 
. 
 32 32 23 13  Segmental Concrete Unit Masonry Retaining Walls (32 32 23)
. 
. 
 32 32 23 13-0001  Modular Retaining Wall Systems (32 32 23 13) 

Note: Includes installation, material and manufacturer’s wall design. Includes stone wall, cap stones, #57 stone 
backing, Geo-Grid (2/3 height of wall), miradrain and fill with earth, and compaction. Includes cap at top, pins, 
and installation. Excludes initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 23 13-0002  "Amastone" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0003 SF Up To 4' Height "Amastone" Type Modular Retaining Wall System ...................................................................................... 71.75 8.16 
    For >3:1 Sloped Soil At Top, Add  4.71 

. 
 32 32 23 13-0004 SF 4 To 8' Height "Amastone" Type Modular Retaining Wall System ........................................................................................ 75.70 8.59 

    For >3:1 Sloped Soil At Top, Add  4.98 
. 

 32 32 23 13-0005 SF 8 To 12' Height "Amastone" Type Modular Retaining Wall System ...................................................................................... 78.75 9.45 
    For >3:1 Sloped Soil At Top, Add  5.09 

. 
 32 32 23 13-0006 SF 12 To 16' Height "Amastone" Type Modular Retaining Wall System .................................................................................... 81.99 10.31 

    For >3:1 Sloped Soil At Top, Add  5.22 

XXXXXXX 
. 
 32 32 23 13-0007  "Diamond" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0008 SF Up To 4' Height "Diamond" Type Modular Retaining Wall System ........................................................................................ 74.65 8.16 
    For >3:1 Sloped Soil At Top, Add  4.96 

. 
 32 32 23 13-0009 SF 4 To 8' Height "Diamond" Type Modular Retaining Wall System .......................................................................................... 78.60 8.59 

    For >3:1 Sloped Soil At Top, Add  5.22 
. 

 32 32 23 13-0010 SF 8 To 12' Height "Diamond" Type Modular Retaining Wall System ........................................................................................ 81.65 9.45 
    For >3:1 Sloped Soil At Top, Add  5.33 

. 
 32 32 23 13-0011 SF 12 To 16' Height "Diamond" Type Modular Retaining Wall System ...................................................................................... 84.89 10.31 

    For >3:1 Sloped Soil At Top, Add  5.46 

XXXXXXX 
. 
 32 32 23 13-0012  "Keystone" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
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. 

. 
 32 32 23 13-0013 SF Up To 4' Height "Keystone" Type Modular Retaining Wall System ....................................................................................... 81.57 8.16 

    For >3:1 Sloped Soil At Top, Add  5.55 
. 

 32 32 23 13-0014 SF 4 To 8' Height "Keystone" Type Modular Retaining Wall System .......................................................................................... 85.52 8.59 
    For >3:1 Sloped Soil At Top, Add  5.81 

. 
 32 32 23 13-0015 SF 8 To 12' Height "Keystone" Type Modular Retaining Wall System ........................................................................................ 88.57 9.45 

    For >3:1 Sloped Soil At Top, Add  5.92 
. 

 32 32 23 13-0016 SF 12 To 16' Height "Keystone" Type Modular Retaining Wall System ...................................................................................... 91.81 10.31 
    For >3:1 Sloped Soil At Top, Add  6.05 

XXXXXXX 
. 
 32 32 23 13-0017  "Criblock" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0018 SF Up To 4' Height "Criblock" Type Modular Retaining Wall System ......................................................................................... 71.75 8.16 
    For >3:1 Sloped Soil At Top, Add  4.71 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0019 SF 4 To 8' Height "Criblock" Type Modular Retaining Wall System ............................................................................................ 75.70 8.59 

    For >3:1 Sloped Soil At Top, Add  4.98 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0020 SF 8 To 12' Height "Criblock" Type Modular Retaining Wall System .......................................................................................... 78.75 9.45 

    For >3:1 Sloped Soil At Top, Add  5.09 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0021 SF 12 To 16' Height "Criblock" Type Modular Retaining Wall System ........................................................................................ 81.99 10.31 

    For >3:1 Sloped Soil At Top, Add  5.22 
    For Gravel Backfill Instead Of Earth, Add  0.25 

XXXXXXX 
. 
 32 32 23 13-0022  "Versa-Lok" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0023 SF Up To 4' Height "Versa-Lok" Type Modular Retaining Wall System ...................................................................................... 62.96 8.16 
    For >3:1 Sloped Soil At Top, Add  3.97 

. 
 32 32 23 13-0024 SF 4 To 8' Height "Versa-Lok" Type Modular Retaining Wall System ........................................................................................ 69.81 8.59 

    For >3:1 Sloped Soil At Top, Add  4.47 
. 

 32 32 23 13-0025 SF 8 To 12' Height "Versa-Lok" Type Modular Retaining Wall System ...................................................................................... 72.91 9.45 
    For >3:1 Sloped Soil At Top, Add  4.59 

. 
 32 32 23 13-0026 SF 12 To 16' Height "Versa-Lok" Type Modular Retaining Wall System .................................................................................... 75.61 10.31 

    For >3:1 Sloped Soil At Top, Add  4.68 

XXXXXXX 
. 
 32 32 23 13-0027  Retaining Wall Cap Block Restoration (32 32 23 13-0001) 

Note: Includes removal of existing cap block and installation of new cap block to match. 
. 
. 

 32 32 23 13-0028 LF Removal And Reinstall Retaining Wall Cap Block And Pins ................................................................................................. 27.07  
    For >3:1 Sloped Soil At Top, Add  1.30 

XXXXXXX 
. 
 32 32 26  Metal Crib Retaining Walls (32 32) 
. 
. 
 32 32 26 00-0001  Bin Type Retaining Wall (32 32 26) 
. 
. 
 32 32 26 00-0002  Vertical Bin Walls (32 32 26 00-0001) 

Note: Excludes excavation and backfill. 
. 
. 

 32 32 26 00-0003 SF 5.5' Vertical Bin Retaining Wall, Wall Heights To 11' ............................................................................................................ 55.93  
. 

 32 32 26 00-0004 SF 7.7' Vertical Bin Retaining Wall, Wall Heights, 8.33' To 16.33' .............................................................................................. 65.58  
. 

 32 32 26 00-0005 SF 9.9' Vertical Bin Retaining Wall, Wall Heights, 13.67' To 21.67' ............................................................................................ 76.33  
. 

 32 32 26 00-0006 SF 12.1' Vertical Bin Retain Wall, Wall Heights 17.67' To 25.67' ................................................................................................ 82.12  
. 

 32 32 26 00-0007 SF 14.3' Vertical Bin Retain Wall, Wall Heights 20.33' To 28.33' ................................................................................................ 91.93  
. 

 32 32 26 00-0008 SF 16.5' Vertical Bin Retain Wall, Wall Heights 20.33' To 28.33' ................................................................................................ 97.72  

XXXXXXX 
. 
 32 32 26 00-0009  Battered Bin Walls (32 32 26 00-0001) 

Note: Excludes excavation and backfill. 
. 
. 

 32 32 26 00-0010 SF 5.5' Battered Bin Retain Wall, Wall Heights To 11' ................................................................................................................ 50.58  
. 

 32 32 26 00-0011 SF 7.7' Battered Bin Retain Wall, Wall Heights 8.33' To 16.33' .................................................................................................. 54.44  
. 

 32 32 26 00-0012 SF 9.9' Battered Bin Retain Wall, Wall Heights 13.67' To 21.67' ................................................................................................ 61.23  
. 

 32 32 26 00-0013 SF 12.1' Battered Bin Retain Wall, Wall Heights 17.67' To 25.67' .............................................................................................. 67.99  
. 

 32 32 26 00-0014 SF 14.3' Battered Bin Retain Wall, Wall Heights 20.33' To 28.33' .............................................................................................. 79.66  
. 

 32 32 26 00-0015 SF 16.5' Battered Bin Retain Wall, Wall Heights 20.33' To 28.33' .............................................................................................. 81.58  

XXXXXXX 
. 
 32 32 26 00-0016  Aluminized Steel Bin (32 32 26) 

Note: Excludes excavation and backfill. 
. 
. 

 32 32 26 00-0017 SF  4' High, 5.5' Deep Aluminized Steel Bin ................................................................................................................................ 31.66 4.35 
    For >3:1 Sloped Soil At Top, Add  1.95 
    For Galvanized Type, Deduct  -2.30 

. 
 32 32 26 00-0018 SF  8' High, 5.5' Deep Aluminized Steel Bin ................................................................................................................................ 35.24 4.35 

    For >3:1 Sloped Soil At Top, Add  2.25 
    For Galvanized Type, Deduct  -2.65 

. 
 32 32 26 00-0019 SF  10' High, 7.7' Deep Aluminized Steel Bin .............................................................................................................................. 37.66 4.75 

    For >3:1 Sloped Soil At Top, Add  2.40 
    For Galvanized Type, Deduct  -2.82 

. 
 32 32 26 00-0020 SF  12' High, 7.7' Deep Aluminized Steel Bin .............................................................................................................................. 42.88 5.37 

    For >3:1 Sloped Soil At Top, Add  2.73 
    For Galvanized Type, Deduct  -3.22 

. 
 32 32 26 00-0021 SF  16' High, 7.7' Deep Aluminized Steel Bin .............................................................................................................................. 41.46 5.56 

    For >3:1 Sloped Soil At Top, Add  2.59 
    For Galvanized Type, Deduct  -3.04 
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. 
 32 32 26 00-0022 SF  16' High, 9.9' Deep Aluminized Steel Bin .............................................................................................................................. 45.96 5.66 

    For >3:1 Sloped Soil At Top, Add  2.95 
    For Galvanized Type, Deduct  -3.47 

. 
 32 32 26 00-0023 SF  20' High, 9.9' Deep Aluminized Steel Bin .............................................................................................................................. 50.88 5.97 

    For >3:1 Sloped Soil At Top, Add  3.30 
    For Galvanized Type, Deduct  -3.89 

. 
 32 32 26 00-0024 SF  20' High, 12.1' Deep Aluminized Steel Bin ............................................................................................................................ 52.13 6.27 

    For >3:1 Sloped Soil At Top, Add  3.37 
    For Galvanized Type, Deduct  -3.97 

. 
 32 32 26 00-0025 SF  24' High, 12.1' Deep Aluminized Steel Bin ............................................................................................................................ 54.72 6.27 

    For >3:1 Sloped Soil At Top, Add  3.58 
    For Galvanized Type, Deduct  -4.22 

. 
 32 32 26 00-0026 SF  24' High, 14.3' Deep Aluminized Steel Bin ............................................................................................................................ 57.29 6.37 

    For >3:1 Sloped Soil At Top, Add  3.80 
    For Galvanized Type, Deduct  -4.47 

. 
 32 32 26 00-0027 SF  28' High, 14.3' Deep Aluminized Steel Bin ............................................................................................................................ 59.17 6.47 

    For >3:1 Sloped Soil At Top, Add  3.94 
    For Galvanized Type, Deduct  -4.63 

XXXXXXX 
. 
 32 32 29  Timber Retaining Walls (32 32)
. 
. 
 32 32 29 00-0001  Wood Post Retaining Walls (32 32 29) 

Note: System elements include wood posts installed side-by-side to various heights, and underdrain. Excludes 
initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 29 00-0002 LF  4" x 4", 1' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 113.85 26.49 

    For >3:1 Sloped Soil At Top, Add  5.18 
. 

 32 32 29 00-0003 LF  4" x 4", 2' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 222.55 51.85 
    For >3:1 Sloped Soil At Top, Add  10.11 

. 
 32 32 29 00-0004 LF  4" x 4", 1' High, Cedar, Wood Post Retaining Walls ............................................................................................................ 106.06 26.49 

    For >3:1 Sloped Soil At Top, Add  4.52 
. 

 32 32 29 00-0005 LF  4" x 4", 2' High, Cedar, Wood Post Retaining Walls ............................................................................................................ 207.41 51.85 
    For >3:1 Sloped Soil At Top, Add  8.82 

. 
 32 32 29 00-0006 LF  4" x 4", 1' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................... 88.61 23.14 

    For >3:1 Sloped Soil At Top, Add  3.59 
. 

 32 32 29 00-0007 LF  4" x 4", 2' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................. 173.57 45.25 
    For >3:1 Sloped Soil At Top, Add  7.06 

. 
 32 32 29 00-0008 LF  4" x 4", 1' High, Creosoted Lumber, Wood Post Retaining Walls .......................................................................................... 92.55 20.54 

    For >3:1 Sloped Soil At Top, Add  4.37 
. 

 32 32 29 00-0009 LF  4" x 4", 2' High, Creosoted Lumber, Wood Post Retaining Walls ........................................................................................ 167.30 37.17 
    For >3:1 Sloped Soil At Top, Add  7.90 

. 
 32 32 29 00-0010 LF  6" x 6", 2' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 324.52 62.82 

    For >3:1 Sloped Soil At Top, Add  16.91 
. 

 32 32 29 00-0011 LF  6" x 6", 4' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 643.95 123.13 
    For >3:1 Sloped Soil At Top, Add  33.81 

. 
 32 32 29 00-0012 LF  6" x 6", 2' High, Cedar, Wood Post Retaining Walls ............................................................................................................ 315.87 62.82 

    For >3:1 Sloped Soil At Top, Add  16.17 
. 

 32 32 29 00-0013 LF  6" x 6", 4' High, Cedar, Wood Post Retaining Walls ............................................................................................................ 622.33 123.13 
    For >3:1 Sloped Soil At Top, Add  31.98 

. 
 32 32 29 00-0014 LF  6" x 6", 2' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................. 236.76 51.01 

    For >3:1 Sloped Soil At Top, Add  11.45 
. 

 32 32 29 00-0015 LF  6" x 6", 4' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................. 470.89 100.73 
    For >3:1 Sloped Soil At Top, Add  22.90 

. 
 32 32 29 00-0016 LF  6" x 6", 2' High, Creosoted Lumber, Wood Post Retaining Walls ........................................................................................ 230.83 40.79 

    For >3:1 Sloped Soil At Top, Add  12.68 
. 

 32 32 29 00-0017 LF  6" x 6", 4' High, Creosoted Lumber, Wood Post Retaining Walls ........................................................................................ 455.83 79.82 
    For >3:1 Sloped Soil At Top, Add  25.18 

. 
 32 32 29 00-0018 LF  8" x 8", 4' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 864.70 136.13 

    For >3:1 Sloped Soil At Top, Add  50.35 
. 

 32 32 29 00-0019 LF  8" x 8", 6' High, Redwood, Wood Post Retaining Walls ................................................................................................... 1,619.47 254.15 
    For >3:1 Sloped Soil At Top, Add  94.46 

. 
 32 32 29 00-0020 LF  8" x 8", 4' High, Cedar, Wood Post Retaining Walls ............................................................................................................ 821.46 136.13 

    For >3:1 Sloped Soil At Top, Add  46.68 
. 

 32 32 29 00-0021 LF  8" x 8", 6' High, Cedar, Wood Post Retaining Walls ......................................................................................................... 1,537.32 254.15 
    For >3:1 Sloped Soil At Top, Add  87.47 

. 
 32 32 29 00-0022 LF  8" x 8", 4' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................. 633.59 157.04 

    For >3:1 Sloped Soil At Top, Add  27.16 
. 

 32 32 29 00-0023 LF  8" x 8", 6' High, Pressure Treated Lumber, Wood Post Retaining Walls .......................................................................... 1,181.67 293.28 
    For >3:1 Sloped Soil At Top, Add  50.58 

. 
 32 32 29 00-0024 LF  8" x 8", 4' High, Creosoted Lumber, Wood Post Retaining Walls ........................................................................................ 610.58 126.93 

    For >3:1 Sloped Soil At Top, Add  30.32 
. 

 32 32 29 00-0025 LF  8" x 8", 6' High, Creosoted Lumber, Wood Post Retaining Walls ..................................................................................... 1,132.42 235.47 
    For >3:1 Sloped Soil At Top, Add  56.23 

. 
 32 32 29 00-0026 LF  4' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 212.80 52.31 

    For >3:1 Sloped Soil At Top, Add  9.19 
. 

 32 32 29 00-0027 LF  6' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 317.04 78.52 
    For >3:1 Sloped Soil At Top, Add  13.60 

. 
 32 32 29 00-0028 LF  8' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 421.20 104.63 

    For >3:1 Sloped Soil At Top, Add  18.01 
. 

 32 32 29 00-0029 LF  4' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls ............................................................ 165.10 29.55 
    For >3:1 Sloped Soil At Top, Add  9.00 

. 
 32 32 29 00-0030 LF  6' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls ............................................................ 240.99 42.65 

    For >3:1 Sloped Soil At Top, Add  13.23 
. 

 32 32 29 00-0031 LF  8' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls ............................................................ 327.03 57.61 
    For >3:1 Sloped Soil At Top, Add  18.01 
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XXXXXXX 
. 
 32 32 29 00-0032  Post And Board Retaining Walls (32 32 29) 

Note: System includes all the elements that must go into a wall that resists lateral pressure. System elements 
include posts and boards, cap, underdrain, and deadman where required. Excludes initial site grading, subbase 
preparation or finish grading. 

. 

. 
 32 32 29 00-0033 LF  4" x 4" Post, 4' Spacing, 3' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 109.89 15.70 

    For >3:1 Sloped Soil At Top, Add  6.67 
. 

 32 32 29 00-0034 LF  4" x 4" Post, 2' Spacing, 4' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 159.60 26.86 
    For >3:1 Sloped Soil At Top, Add  9.00 

. 
 32 32 29 00-0035 LF  6" x 6" Post, 4' Spacing, 5' High 2" Planking, Redwood, Post And Board Retaining Walls ................................................. 215.93 33.36 

    For >3:1 Sloped Soil At Top, Add  12.68 
. 

 32 32 29 00-0036 LF  6" x 6" Post, 3' Spacing, 6' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 299.89 47.30 
    For >3:1 Sloped Soil At Top, Add  17.46 

. 
 32 32 29 00-0037 LF  6" x 6" With Deadman, 3' Spacing, 8' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................ 393.25 61.51 

    For >3:1 Sloped Soil At Top, Add  22.97 
. 

 32 32 29 00-0038 LF  8" x 8" Post, 2' Spacing, 8' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 822.85 121.73 
    For >3:1 Sloped Soil At Top, Add  49.25 

. 
 32 32 29 00-0039 LF  8" x 8" With Deadman, 2' Spacing, 9' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................ 939.80 134.84 

    For >3:1 Sloped Soil At Top, Add  56.97 
. 

 32 32 29 00-0040 LF  4" x 4" Post, 4' Spacing, 3' High, 2" Planking, Cedar, Post And Board Retaining Walls ...................................................... 110.12 16.36 
    For >3:1 Sloped Soil At Top, Add  6.58 

. 
 32 32 29 00-0041 LF  4" x 4" With Deadman, 2' Spacing, 4' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................... 192.16 29.08 

    For >3:1 Sloped Soil At Top, Add  11.39 
. 

 32 32 29 00-0042 LF  6" x 6" Post, 4' Spacing, 4' High 2" Planking, Cedar, Post And Board Retaining Walls ....................................................... 188.95 28.53 
    For >3:1 Sloped Soil At Top, Add  11.21 

. 
 32 32 29 00-0043 LF  6" x 6" Post, 3' Spacing, 5' High 2" Planking, Cedar, Post And Board Retaining Walls ....................................................... 261.39 40.98 

    For >3:1 Sloped Soil At Top, Add  15.25 
. 

 32 32 29 00-0044 LF  6" x 6" Post, 2' Spacing, 6' High 2" Planking, Cedar, Post And Board Retaining Walls ....................................................... 401.13 65.42 
    For >3:1 Sloped Soil At Top, Add  22.97 

. 
 32 32 29 00-0045 LF  6 x 6 Post With Deadman, 3' Spacing, 6' High, 2" Planking, Cedar .................................................................................... 323.20 50.28 

    For >3:1 Sloped Soil At Top, Add  18.93 
. 

 32 32 29 00-0046 LF  8 x 8 Post With Deadman, 2' Spacing, 8' High, 2" Planking, Cedar .................................................................................... 852.25 125.63 
    For >3:1 Sloped Soil At Top, Add  51.09 

. 
 32 32 29 00-0047 LF  4 x 4 Post, 4' Spacing, 3' High 2" Planking, Pressure Treated ............................................................................................ 104.79 30.20 

    For >3:1 Sloped Soil At Top, Add  3.77 
. 

 32 32 29 00-0048 LF  4 x 4 Post, 3' Spacing, 4' High 2" Planking, Pressure Treated ............................................................................................ 154.40 42.93 
    For >3:1 Sloped Soil At Top, Add  5.83 

. 
 32 32 29 00-0049 LF  4 x 4 Post With Deadman, 2' Space, 5' High, 2" Planking, Pressure Treat ......................................................................... 236.69 58.92 

    For >3:1 Sloped Soil At Top, Add  10.11 
. 

 32 32 29 00-0050 LF  6 x 6 Post, 3' Spacing, 6' High, 2" Planking, Pressure Treated ........................................................................................... 430.24 99.43 
    For >3:1 Sloped Soil At Top, Add  19.66 

. 
 32 32 29 00-0051 LF  6 x 6 Post, 2' Spacing, 7' High, 2" Planking, Pressure Treated ........................................................................................... 441.05 99.43 

    For >3:1 Sloped Soil At Top, Add  20.58 
. 

 32 32 29 00-0052 LF  6 x 6 Post With Deadman, 3' Spacing 8' High, 2" Planking, Pressure Treat ....................................................................... 407.29 95.53 
    For >3:1 Sloped Soil At Top, Add  18.38 

. 
 32 32 29 00-0053 LF  8 x 8 Post With Deadman, 2' Spacing 10' High, 2" Planking, Pressure Treated ................................................................. 975.63 219.77 

    For >3:1 Sloped Soil At Top, Add  45.57 
. 

 32 32 29 00-0054 LF  4 x 4 Post, 4' Spacing, 3' High Creosoted 2" Planking ........................................................................................................ 104.79 30.20 
    For >3:1 Sloped Soil At Top, Add  3.77 

. 
 32 32 29 00-0055 LF  4 x 4 Post, 3' Spacing, 4' High Creosoted, 2" Planking ....................................................................................................... 154.40 42.93 

    For >3:1 Sloped Soil At Top, Add  5.83 
. 

 32 32 29 00-0056 LF  4 x 4 Post With Deadman, 2' Spacing, 5' High, Creosoted, 2" Planking ............................................................................. 236.69 58.92 
    For >3:1 Sloped Soil At Top, Add  10.11 

. 
 32 32 29 00-0057 LF  6 x 6 Post, 3' Spacing, 6' High Creosoted, 2" Planking ....................................................................................................... 300.07 73.32 

    For >3:1 Sloped Soil At Top, Add  13.05 
. 

 32 32 29 00-0058 LF  6" x 6" Post, 2' Spacing, 7' High, 2" Planking, Creosoted, Post And Board Retaining Walls ............................................... 430.24 99.43 
    For >3:1 Sloped Soil At Top, Add  19.66 

. 
 32 32 29 00-0059 LF  6" x 6" Post With Deadman, 3' Spacing, 8' High, 2" Planking, Creosoted, Post And Board Retaining Walls ...................... 407.29 95.53 

    For >3:1 Sloped Soil At Top, Add  18.38 
. 

 32 32 29 00-0060 LF  8" x 8" Post With Deadman, 2' Spacing, 10' High, Creosoted, 2" Planking, Post And Board Retaining Walls .................... 975.63 219.77 
    For >3:1 Sloped Soil At Top, Add  45.57 

XXXXXXX 
. 
 32 32 29 00-0061  Wood Tie Retaining Walls, Rod Connector At 4' (32 32 29) 

Note: The system includes all the elements that must go into a wall that resists lateral pressure. System elements 
include: wood ties, threaded rod (1/2" diameter), underdrain, and deadman where required. Excludes initial site 
grading, subbase preparation or finish grading. 

. 

. 
 32 32 29 00-0062  Redwood (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0063 LF  2' High, 6" x 6" Wood Tie Wall ............................................................................................................................................ 168.16 32.15 
    For >3:1 Sloped Soil At Top, Add  8.82 

. 
 32 32 29 00-0064 LF 4' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 384.38 73.32 

    For >3:1 Sloped Soil At Top, Add  20.21 
. 

 32 32 29 00-0065 LF 6' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 574.48 109.93 
    For >3:1 Sloped Soil At Top, Add  30.14 

. 
 32 32 29 00-0066 LF 4' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 599.20 94.22 

    For >3:1 Sloped Soil At Top, Add  34.92 
. 

 32 32 29 00-0067 LF 6' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 901.07 141.34 
    For >3:1 Sloped Soil At Top, Add  52.56 

. 
 32 32 29 00-0068 LF 8' High, 8" x 8" Wood Tie Wall Deadman At 6' ................................................................................................................. 1,193.19 185.85 

    For >3:1 Sloped Soil At Top, Add  69.83 

XXXXXXX 
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. 
 32 32 29 00-0069  Cedar (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0070 LF  2' High, 6" x 6" Wood Tie Wall ............................................................................................................................................ 163.84 32.15 
    For >3:1 Sloped Soil At Top, Add  8.45 

. 
 32 32 29 00-0071 LF 4' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 371.41 73.32 

    For >3:1 Sloped Soil At Top, Add  19.11 
. 

 32 32 29 00-0072 LF 6' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 557.18 109.93 
    For >3:1 Sloped Soil At Top, Add  28.67 

. 
 32 32 29 00-0073 LF 4' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 568.93 94.22 

    For >3:1 Sloped Soil At Top, Add  32.34 
. 

 32 32 29 00-0074 LF 6' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 857.83 141.34 
    For >3:1 Sloped Soil At Top, Add  48.88 

. 
 32 32 29 00-0075 LF 8' High, 8" x 8" Wood Tie Wall Deadman At 6' ................................................................................................................. 1,132.66 185.85 

    For >3:1 Sloped Soil At Top, Add  64.69 

XXXXXXX 
. 
 32 32 29 00-0076  Creosoted Wood (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0077 LF  2' High, 6" x 8" Wood Tie Wall ............................................................................................................................................ 159.05 42.65 
    For >3:1 Sloped Soil At Top, Add  6.27 

. 
 32 32 29 00-0078 LF 4' High, 6" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 362.80 98.13 

    For >3:1 Sloped Soil At Top, Add  14.15 
. 

 32 32 29 00-0079 LF 6' High, 6" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 539.12 145.25 
    For >3:1 Sloped Soil At Top, Add  21.13 

. 
 32 32 29 00-0080 LF 4' High, 7" x 9" Wood Tie Wall Deadman At 6' .................................................................................................................... 728.12 197.56 

    For >3:1 Sloped Soil At Top, Add  28.30 
. 

 32 32 29 00-0081 LF 6' High, 7" x 9" Wood Tie Wall Deadman At 6' ................................................................................................................. 1,059.84 287.79 
    For >3:1 Sloped Soil At Top, Add  41.16 

. 
 32 32 29 00-0082 LF 8' High, 7" x 9" Wood Tie Wall Deadman At 6' ................................................................................................................. 1,407.40 381.55 

    For >3:1 Sloped Soil At Top, Add  54.76 

XXXXXXX 
. 
 32 32 29 00-0083  Pressure Treated Wood (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0084 LF  2' High, 6" x 6" Wood Tie Wall ............................................................................................................................................ 150.65 26.57 
    For >3:1 Sloped Soil At Top, Add  8.29 

. 
 32 32 29 00-0085 LF 4' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 343.08 60.22 

    For >3:1 Sloped Soil At Top, Add  18.93 
. 

 32 32 29 00-0086 LF 6' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 513.53 90.32 
    For >3:1 Sloped Soil At Top, Add  28.30 

. 
 32 32 29 00-0087 LF 4' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 522.00 108.63 

    For >3:1 Sloped Soil At Top, Add  25.91 
. 

 32 32 29 00-0088 LF 6' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 787.26 162.34 
    For >3:1 Sloped Soil At Top, Add  39.33 

. 
 32 32 29 00-0089 LF 8' High, 8" x 8" Wood Tie Wall Deadman At 6' ................................................................................................................. 1,041.34 215.86 

    For >3:1 Sloped Soil At Top, Add  51.82 

XXXXXXX 
. 
 32 32 53  Stone Retaining Walls (32 32)
. 
. 
 32 32 53 00-0001  Stone Retaining Walls (32 32 53) 

Note: Construction is either dry set or mortar set. System elements include concrete base, crushed stone, 
underdrain, and backfill. Standard design to have 12" thick top with vertical backside and sloped face at 2" per 
foot of height. Excludes initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 53 00-0002  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $16.00/ton. 
. 
. 

 32 32 53 00-0003 LF $16.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 421.78 193.32 
    For >3:1 Sloped Soil At Top, Add  2.98 

. 
 32 32 53 00-0004 LF $16.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 498.35 229.99 

    For >3:1 Sloped Soil At Top, Add  3.26 
. 

 32 32 53 00-0005 LF $16.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 655.94 305.56 
    For >3:1 Sloped Soil At Top, Add  3.81 

. 
 32 32 53 00-0006 LF $16.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................ 1,013.46 477.75 

    For >3:1 Sloped Soil At Top, Add  4.92 
. 

 32 32 53 00-0007 LF $16.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,318.45 624.95 
    For >3:1 Sloped Soil At Top, Add  5.82 

. 
 32 32 53 00-0008 LF $16.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,637.28 778.25 

    For >3:1 Sloped Soil At Top, Add  6.86 
. 

 32 32 53 00-0009 LF $16.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 377.38 171.16 
    For >3:1 Sloped Soil At Top, Add  2.98 

. 
 32 32 53 00-0010 LF $16.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 443.39 202.51 

    For >3:1 Sloped Soil At Top, Add  3.26 
. 

 32 32 53 00-0011 LF $16.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 574.81 264.94 
    For >3:1 Sloped Soil At Top, Add  3.81 

. 
 32 32 53 00-0012 LF $16.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 882.87 412.48 

    For >3:1 Sloped Soil At Top, Add  4.92 
. 

 32 32 53 00-0013 LF $16.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,135.27 533.41 
    For >3:1 Sloped Soil At Top, Add  5.82 

. 
 32 32 53 00-0014 LF $16.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,411.33 665.32 

    For >3:1 Sloped Soil At Top, Add  6.86 

XXXXXXX 
. 
 32 32 53 00-0015  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $32.00/ton. 
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. 

. 
 32 32 53 00-0016 LF $32.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 432.38 193.32 

    For >3:1 Sloped Soil At Top, Add  3.88 
. 

 32 32 53 00-0017 LF $32.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 513.03 229.99 
    For >3:1 Sloped Soil At Top, Add  4.51 

. 
 32 32 53 00-0018 LF $32.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 677.15 305.56 

    For >3:1 Sloped Soil At Top, Add  5.62 
. 

 32 32 53 00-0019 LF $32.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................ 1,044.45 477.75 
    For >3:1 Sloped Soil At Top, Add  7.56 

. 
 32 32 53 00-0020 LF $32.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,360.86 624.95 

    For >3:1 Sloped Soil At Top, Add  9.43 
. 

 32 32 53 00-0021 LF $32.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,691.10 778.25 
    For >3:1 Sloped Soil At Top, Add  11.44 

. 
 32 32 53 00-0022 LF $32.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 387.98 171.16 

    For >3:1 Sloped Soil At Top, Add  3.88 
. 

 32 32 53 00-0023 LF $32.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 458.07 202.51 
    For >3:1 Sloped Soil At Top, Add  4.51 

. 
 32 32 53 00-0024 LF $32.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 596.02 264.94 

    For >3:1 Sloped Soil At Top, Add  5.62 
. 

 32 32 53 00-0025 LF $32.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 913.86 412.48 
    For >3:1 Sloped Soil At Top, Add  7.56 

. 
 32 32 53 00-0026 LF $32.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,177.68 533.41 

    For >3:1 Sloped Soil At Top, Add  9.43 
. 

 32 32 53 00-0027 LF $32.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,465.15 665.32 
    For >3:1 Sloped Soil At Top, Add  11.44 

XXXXXXX 
. 
 32 32 53 00-0028  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $48.00/ton. 
. 
. 

 32 32 53 00-0029 LF $48.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 443.80 193.32 
    For >3:1 Sloped Soil At Top, Add  4.85 

. 
 32 32 53 00-0030 LF $48.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 527.54 229.99 

    For >3:1 Sloped Soil At Top, Add  5.74 
. 

 32 32 53 00-0031 LF $48.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 697.53 305.56 
    For >3:1 Sloped Soil At Top, Add  7.35 

. 
 32 32 53 00-0032 LF $48.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................ 1,075.44 477.75 

    For >3:1 Sloped Soil At Top, Add  10.19 
. 

 32 32 53 00-0033 LF $48.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,403.26 624.95 
    For >3:1 Sloped Soil At Top, Add  13.03 

. 
 32 32 53 00-0034 LF $48.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,745.74 778.25 

    For >3:1 Sloped Soil At Top, Add  16.08 
. 

 32 32 53 00-0035 LF $48.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 399.40 171.16 
    For >3:1 Sloped Soil At Top, Add  4.85 

. 
 32 32 53 00-0036 LF $48.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 472.75 202.51 

    For >3:1 Sloped Soil At Top, Add  5.75 
. 

 32 32 53 00-0037 LF $48.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 616.40 264.94 
    For >3:1 Sloped Soil At Top, Add  7.35 

. 
 32 32 53 00-0038 LF $48.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 944.85 412.48 

    For >3:1 Sloped Soil At Top, Add  10.19 
. 

 32 32 53 00-0039 LF $48.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,220.08 533.41 
    For >3:1 Sloped Soil At Top, Add  13.03 

. 
 32 32 53 00-0040 LF $48.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,519.79 665.32 

    For >3:1 Sloped Soil At Top, Add  16.08 

XXXXXXX 
. 
 32 32 53 00-0041  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $64.00/ton. 
. 
. 

 32 32 53 00-0042 LF $64.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 455.21 193.32 
    For >3:1 Sloped Soil At Top, Add  5.82 

. 
 32 32 53 00-0043 LF $64.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 526.08 229.99 

    For >3:1 Sloped Soil At Top, Add  5.62 
. 

 32 32 53 00-0044 LF $64.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 719.55 305.56 
    For >3:1 Sloped Soil At Top, Add  9.22 

. 
 32 32 53 00-0045 LF $64.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................ 1,108.06 477.75 

    For >3:1 Sloped Soil At Top, Add  12.96 
. 

 32 32 53 00-0046 LF $64.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,447.30 624.95 
    For >3:1 Sloped Soil At Top, Add  16.77 

. 
 32 32 53 00-0047 LF $64.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,801.19 778.25 

    For >3:1 Sloped Soil At Top, Add  20.80 
. 

 32 32 53 00-0048 LF $64.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 410.81 171.16 
    For >3:1 Sloped Soil At Top, Add  5.82 

. 
 32 32 53 00-0049 LF $64.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 487.43 202.51 

    For >3:1 Sloped Soil At Top, Add  7.00 
. 

 32 32 53 00-0050 LF $64.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 638.42 264.94 
    For >3:1 Sloped Soil At Top, Add  9.22 

. 
 32 32 53 00-0051 LF $64.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 977.47 412.48 

    For >3:1 Sloped Soil At Top, Add  12.96 
. 

 32 32 53 00-0052 LF $64.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,264.12 533.41 
    For >3:1 Sloped Soil At Top, Add  16.77 

. 
 32 32 53 00-0053 LF $64.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,575.24 665.32 

    For >3:1 Sloped Soil At Top, Add  20.80 

XXXXXXX 
. 
 32 33  Site Furnishings (32 30) 
. 
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. 
 32 33 13  Site Bicycle Racks (32 33) 
. 
. 
 32 33 13 00-0001  Bicycle Organizer And Rack (32 33 13) 
. 
. 
 32 33 13 00-0002  Vertical Style Bike Racks Single/Double Sided, Galvanized (32 33 13 00-0001) 
. 
. 
 32 33 13 00-0003  Double Sided (32 33 13 00-0002) 
. 
. 

 32 33 13 00-0004 EA 5' Galvanized Steel Double Sided Bike Rack, 9 Bikes ........................................................................................................ 648.88 106.17 
. 

 32 33 13 00-0005 EA 10' Galvanized Steel Double Sided Bike Rack, 18 Bikes .................................................................................................... 976.87 174.43 
. 

 32 33 13 00-0006 EA 20' Galvanized Steel Double Sided Bike Rack, 36 Bikes ................................................................................................. 1,687.13 265.44 

XXXXXXX 
. 
 32 33 13 00-0007  Single Sided (32 33 13 00-0002) 
. 
. 

 32 33 13 00-0008 EA 5' Galvanized Steel Single Sided Bike Rack, 5 Bikes ......................................................................................................... 567.86 94.80 
. 

 32 33 13 00-0009 EA 10' Galvanized Steel Single Sided Bike Rack, 9 Bikes ....................................................................................................... 800.65 157.75 
. 

 32 33 13 00-0010 EA 20' Galvanized Steel Single Sided Bike Rack, 18 Bikes .................................................................................................. 1,375.63 237.00 

XXXXXXX 
. 
 32 33 13 00-0011  Anchor Set For Vertical Style Bike Rack (32 33 13 00-0002) 
. 
. 

 32 33 13 00-0012 PR Anchor Set For Vertical Style Bike Rack ............................................................................................................................... 98.96  
Note: Anchoring frame to ground. 

XXXXXXX 
. 
 32 33 13 00-0013  Bike Racks Ground Loop (32 33 13 00-0001) 

Note: In-ground mount. 
. 
. 

 32 33 13 00-0014 EA 83" Ground Loop Bike Rack, Surface Or Wall Mounted, 12 Bikes ...................................................................................... 849.09 186.03 

XXXXXXX 
. 
 32 33 13 00-0015  Serpentine Bike Racks (32 33 13 00-0001) 

Note: In-ground mount. 
. 
. 
 32 33 13 00-0016  Galvanized, 36" High, 2-3/8" OD Tubing (32 33 13 00-0015) 
. 
. 

 32 33 13 00-0017 EA 1' x 3' High Serpentine (M Style) Bike Rack, 3 Bikes, Galvanized ...................................................................................... 467.13 113.76 
. 

 32 33 13 00-0018 EA 3' x 3' High Serpentine (M Style) Bike Rack, 5 Bikes, Galvanized ...................................................................................... 639.96 123.24 
. 

 32 33 13 00-0019 EA 5' x 3' High Serpentine (M Style) Bike Rack, 7 Bikes, Galvanized ...................................................................................... 812.80 132.72 
. 

 32 33 13 00-0020 EA 7' x 3' High Serpentine (M Style) Bike Rack, 9 Bikes, Galvanized ................................................................................... 1,007.62 142.20 
. 

 32 33 13 00-0021 EA 9' x 3' High Serpentine (M Style) Bike Rack, 11 Bikes, Galvanized ................................................................................. 1,202.44 151.68 
. 

 32 33 13 00-0022 EA 11' x 3' High Serpentine (M Style) Bike Rack, 13 Bikes, Galvanized ............................................................................... 1,309.33 161.16 

XXXXXXX 
. 
 32 33 13 00-0023  Galvanized, 42" High, 2-3/8" OD Tubing (32 33 13 00-0015) 
. 
. 

 32 33 13 00-0024 EA 1' x 42" High Serpentine Bike Rack, 3 Bikes, Galvanized ................................................................................................... 531.58 113.76 
. 

 32 33 13 00-0025 EA 3' x 42" High Serpentine Bike Rack, 5 Bikes, Galvanized ................................................................................................... 686.43 123.24 
. 

 32 33 13 00-0026 EA 5' x 42" High Serpentine Bike Rack, 7 Bikes, Galvanized ................................................................................................... 841.28 132.72 
. 

 32 33 13 00-0027 EA 7' x 42" High Serpentine Bike Rack, 9 Bikes, Galvanized ................................................................................................... 979.14 142.20 
. 

 32 33 13 00-0028 EA 9' x 42" High Serpentine Bike Rack, 11 Bikes, Galvanized .............................................................................................. 1,134.00 151.68 
. 

 32 33 13 00-0029 EA 11' x 42" High Serpentine Bike Rack, 13 Bikes, Galvanized ............................................................................................ 1,322.82 161.16 

XXXXXXX 
. 
 32 33 13 00-0030  Powder Coated, 36" High, 2-3/8" OD Tubing (32 33 13 00-0015) 
. 
. 

 32 33 13 00-0031 EA 1' x 3' High Serpentine (M Style) Bike Rack, 3 Bikes, Powder Coated ............................................................................... 467.13 113.76 
. 

 32 33 13 00-0032 EA 3' x 3' High Serpentine (M Style) Bike Rack, 5 Bikes, Powder Coated ............................................................................... 639.96 123.24 
. 

 32 33 13 00-0033 EA 5' x 3' High Serpentine (M Style) Bike Rack, 7 Bikes, Powder Coated ............................................................................... 812.80 132.72 
. 

 32 33 13 00-0034 EA 7' x 3' High Serpentine (M Style) Bike Rack, 9 Bikes, Powder Coated ............................................................................ 1,007.62 142.20 
. 

 32 33 13 00-0035 EA 9' x 3' High Serpentine (M Style) Bike Rack, 11 Bikes, Powder Coated .......................................................................... 1,202.44 151.68 
. 

 32 33 13 00-0036 EA 11' x 3' High Serpentine (M Style) Bike Rack, 13 Bikes, Powder Coated......................................................................... 1,309.33 161.16 

XXXXXXX 
. 
 32 33 13 00-0037  Powder Coated, 42" High, 2-3/8" OD Tubing (32 33 13 00-0015) 
. 
. 

 32 33 13 00-0038 EA 1' x 42" High Serpentine Bike Rack, 3 Bikes, Powder Coated ............................................................................................ 548.56 113.76 
. 

 32 33 13 00-0039 EA 3' x 42" High Serpentine Bike Rack, 5 Bikes, Powder Coated ............................................................................................ 720.40 123.24 
. 

 32 33 13 00-0040 EA 5' x 42" High Serpentine Bike Rack, 7 Bikes, Powder Coated ............................................................................................ 875.25 132.72 
. 

 32 33 13 00-0041 EA 7' x 42" High Serpentine Bike Rack, 9 Bikes, Powder Coated ......................................................................................... 1,064.08 142.20 
. 

 32 33 13 00-0042 EA 9' x 42" High Serpentine Bike Rack, 11 Bikes, Powder Coated ....................................................................................... 1,218.93 151.68 
. 

 32 33 13 00-0043 EA 11' x 42" High Serpentine Bike Rack, 13 Bikes, Powder Coated ..................................................................................... 1,424.74 161.16 

XXXXXXX 
. 
 32 33 13 00-0044  Stainless Steel, 36" High, 2-3/8" OD Tubing (32 33 13 00-0015) 
. 
. 

 32 33 13 00-0045 EA 1' x 36" High Serpentine Bike Rack, 3 Bikes, Stainless Steel ............................................................................................. 900.16 113.76 
. 

 32 33 13 00-0046 EA 3' x 36" High Serpentine Bike Rack, 5 Bikes, Stainless Steel .......................................................................................... 1,351.08 123.24 
. 

 32 33 13 00-0047 EA 5' x 36" High Serpentine Bike Rack, 7 Bikes, Stainless Steel .......................................................................................... 1,802.01 132.72 
. 

 32 33 13 00-0048 EA 7' x 36" High Serpentine Bike Rack, 9 Bikes, Stainless Steel .......................................................................................... 2,314.65 142.20 
. 

 32 33 13 00-0049 EA 9' x 36" High Serpentine Bike Rack, 11 Bikes, Stainless Steel ........................................................................................ 2,827.28 151.68 
. 

 32 33 13 00-0050 EA 11' x 36" High Serpentine Bike Rack, 13 Bikes, Stainless Steel ...................................................................................... 3,093.08 161.16 

XXXXXXX 
. 
 32 33 13 00-0051  Stainless Steel, 42" High, 2-3/8" OD Tubing (32 33 13 00-0015) 
. 
. 

 32 33 13 00-0052 EA 1' x 42" High Serpentine Bike Rack, 3 Bikes, Stainless Steel ............................................................................................. 701.44 113.76 
. 

 32 33 13 00-0053 EA 3' x 42" High Serpentine Bike Rack, 5 Bikes, Stainless Steel .......................................................................................... 1,569.72 123.24 
. 

 32 33 13 00-0054 EA 5' x 42" High Serpentine Bike Rack, 7 Bikes, Stainless Steel .......................................................................................... 2,064.30 132.72 
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. 
 32 33 13 00-0055 EA 7' x 42" High Serpentine Bike Rack, 9 Bikes, Stainless Steel .......................................................................................... 2,524.91 142.20 

. 
 32 33 13 00-0056 EA 9' x 42" High Serpentine Bike Rack, 11 Bikes, Stainless Steel ........................................................................................ 3,002.50 151.68 

. 
 32 33 13 00-0057 EA 11' x 42" High Serpentine Bike Rack, 13 Bikes, Stainless Steel ...................................................................................... 3,497.08 161.16 

XXXXXXX 
. 
 32 33 13 00-0058  Bike Racks Bollards/Bicycle Posts (32 33 13 00-0001) 

Note: In-ground mount. 
. 
. 

 32 33 13 00-0059 EA 43" Overall Height, 4-1/2" Outside Diameter Bollard/Bicycle Post, 2 Loop Galvanized Steel Bollard (Belson 
BOL450-2R-IG-G) .............................................................................................................................................................. 467.77 85.32 

XXXXXXX 
. 
 32 33 23  Site Trash and Litter Receptacles (32 33)
. 
. 
 32 33 23 00-0001  Steel Trash Containment (32 33 23) 
. 
. 
 32 33 23 00-0002  Steel Frame Surrounded With Kiln-Dried Wood (32 33 23 00-0001) 
. 
. 

 32 33 23 00-0003 EA  13" x 13" x 30" Ash Receptacle Steel Frame, Kiln Dried Wood .......................................................................................... 393.40 45.25 
. 

 32 33 23 00-0004 EA  24" x 24" x 30" High Open Top Trash Container Steel Frame, Kiln Dried Wood ................................................................. 376.18 45.25 
. 

 32 33 23 00-0005 EA  21" x 21" x 31" High Flat Top Trash Container Steel Frame, Kiln Dried Wood ................................................................... 376.18 45.25 
. 

 32 33 23 00-0006 EA  24" x 24" x 31" High, Flat Top Trash Container Steel Frame, Kiln Dried Wood .................................................................. 356.80 45.25 
. 

 32 33 23 00-0007 EA  18" x 18" x 37" High Dome Top Trash Container Steel Frame, Kiln Dried Wood ................................................................ 393.40 45.25 
. 

 32 33 23 00-0008 EA  23" x 23" x 37" High Dome Top Trash Container Steel Frame, Kiln Dried Wood ................................................................ 356.80 45.25 
. 

 32 33 23 00-0009 EA  24" x 24" x 37" High Dome Top Trash Container Steel Frame, Kiln Dried Wood ................................................................ 483.85 45.25 

XXXXXXX 
. 
 32 33 23 00-0010  Square Steel Frames Surrounded With Flat Steel (32 33 23 00-0001) 
. 
. 

 32 33 23 00-0011 EA  26" Diameter x 34" High Open Top Trash Square Container Steel Frame, Flat Steel Surround ......................................... 700.56 45.25 
. 

 32 33 23 00-0012 EA  26" Diameter x 34" High Dome Top Trash Square Container Steel Frame, Flat Steel Surround ........................................ 755.28 45.25 
. 

 32 33 23 00-0013 EA  26" Diameter x 39" High Dome Top Trash Square Container Steel Frame, Flat Steel Surround ........................................ 755.28 45.25 

XXXXXXX 
. 
 32 33 23 00-0014  Round Steel Pipe And Flat Steel Frames (32 33 23 00-0001) 

Note: Surrounded with kiln-dried wood. 
. 
. 

 32 33 23 00-0015 EA  21" Diameter x 32" High Open Top Trash Container Steel Pipe, Flat Steel Frame, Kiln Dried Wood .............................. 1,028.91 45.25 
. 

 32 33 23 00-0016 EA  21" Diameter x 32" High Flat Top Trash Steel Container Pipe, Flat Steel Frame, Kiln Dried Wood ................................. 1,107.09 45.25 
. 

 32 33 23 00-0017 EA  21" Diameter x 39" High Dome Top Trash Steel Container Pipe, Flat Steel Frame, Kiln Dried Wood ............................. 1,273.21 45.25 
. 

 32 33 23 00-0018 EA  21" Diameter x 40" High HPR Top Trash Container Steel Pipe, Flat Steel Frame, Kiln Dried Wood ............................... 1,155.95 45.25 

XXXXXXX 
. 
 32 33 23 00-0019  Round Steel Pipe Surrounded With Perforated (32 33 23 00-0001) 
. 
. 

 32 33 23 00-0020 EA  21" Diameter x 32" High Open Top Trash Container Perforated Round Steel Pipe ............................................................ 921.41 45.25 
. 

 32 33 23 00-0021 EA  21" Diameter x 32" High Flat Top Trash Container Perforated Round Steel Pipe ............................................................... 999.59 45.25 
. 

 32 33 23 00-0022 EA  21" Diameter x 39" High Dome Top Trash Container Perforated Round Steel Pipe ........................................................ 1,165.72 45.25 
. 

 32 33 23 00-0023 EA  21" Diameter x 40" High HPR Top Trash Container Perforated Round Steel Pipe .......................................................... 1,058.22 45.25 

XXXXXXX 
. 
 32 33 23 00-0024  Round Steel Pipe Frames Surrounded With Welded Wire (32 33 23 00-0001) 
. 
. 

 32 33 23 00-0025 EA  21" Diameter x 32" High Flat Top Trash Container Steel Pipe Frame, Welded Wire Surround .......................................... 735.74 45.25 
. 

 32 33 23 00-0026 EA  21" Diameter x 32" High Open Top Trash Steel Container Pipe Frame, Welded Wire Surround ........................................ 813.92 45.25 
. 

 32 33 23 00-0027 EA  21" Diameter x 39" High Dome Top Trash Steel Container Pipe Frame, Welded Wire Surround ....................................... 980.05 45.25 
. 

 32 33 23 00-0028 EA  21" Diameter x 40" High HPR Top Trash Container Steel Pipe Frame, Welded Wire Surround ......................................... 872.55 45.25 

XXXXXXX 
. 
 32 33 23 00-0029  Litter Baskets (32 33 23) 
. 
. 
 32 33 23 00-0030  Round Wire Litter Baskets (32 33 23 00-0029) 
. 
. 

 32 33 23 00-0031 EA  1.33' Diameter x 1.83' High Round Wire Litter Basket ........................................................................................................ 128.30 4.60 
. 

 32 33 23 00-0032 EA  1.5' Diameter x 1.83' High Round Wire Litter Basket .......................................................................................................... 161.75 4.60 
. 

 32 33 23 00-0033 EA  1.75' Diameter x 2.33' High Round Wire Litter Basket ........................................................................................................ 218.49 4.60 
. 

 32 33 23 00-0034 EA  1.83' Diameter x 2.83' High Round Wire Litter Basket ........................................................................................................ 250.51 4.60 

XXXXXXX 
. 
 32 33 23 00-0035  Trash Can/Wire Basket Holder (32 33 23 00-0029) 
. 
. 

 32 33 23 00-0036 EA  Steel Post, Single Holder .................................................................................................................................................... 189.82 36.95 
. 

 32 33 23 00-0037 EA  Steel Post, Double Holder ................................................................................................................................................... 253.82 36.95 
. 

 32 33 23 00-0038 EA  Redwood Post, Single Holder ............................................................................................................................................. 217.73 36.95 
. 

 32 33 23 00-0039 EA  Redwood Post, Double Holder ............................................................................................................................................ 269.51 36.95 

XXXXXXX 
. 
 32 33 23 00-0040  Litter Receptacles, Freestanding (32 33 23 00-0029) 

Note: Includes 1-1/2" outside diameter steel leg supports. Wall mounted, includes 3/8" x 3" steel wall plates. 
Surface mounted, includes 2-1/2" outside diameter steel tube with floor flange, embedded to include 2-1/2" 
outside diameter steel tube. 

. 

. 
 32 33 23 00-0041 EA  16" Diameter x 28" High Litter Receptacle, Freestanding Or Embedded ......................................................................... 1,028.28 18.85 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 

. 
 32 33 23 00-0042 EA  16" Diameter x 32" High Litter Receptacle, Freestanding Or Embedded ......................................................................... 1,082.12 18.85 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 
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. 
 32 33 23 00-0043 EA  20" Diameter x 36" High Litter Receptacle, Freestanding Or Embedded ......................................................................... 1,262.47 28.27 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 

. 
 32 33 23 00-0044 EA  20" Diameter x 40" High Litter Receptacle, Freestanding Embedded .............................................................................. 1,316.31 28.27 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 

. 
 32 33 23 00-0045 EA  16" Diameter x 28" High Litter Receptacle, Pole Mount With Pole ................................................................................... 1,370.15 28.27 

    For Powder Coated Sand Pan, Add  50.00 
    For 1-1/2" x 8-1/2" Diameter Metal Cover Plate, Add  22.50 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 

. 
 32 33 23 00-0046 EA  16" Diameter x 32" High Litter Receptacle, Pole Mount With Pole ................................................................................... 1,423.98 28.27 

    For Powder Coated Sand Pan, Add  50.00 
    For 1-1/2" x 8-1/2" Diameter Metal Cover Plate, Add  22.50 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 

. 
 32 33 23 00-0047 EA  16" Diameter x 28" High Litter Receptacle, Wall Mount ................................................................................................... 1,136.49 24.51 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 
    For 1-1/2" x 6" Diameter Metal Cover Plate , Add  20.00 

. 
 32 33 23 00-0048 EA  16" Diameter x 32" High Litter Receptacle, Wall Mount ................................................................................................... 1,190.33 24.51 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 
    For 1-1/2" x 6" Diameter Metal Cover Plate , Add  20.00 

XXXXXXX 
. 
 32 33 23 00-0049  Ash Receptacles (32 33 23) 
. 
. 

 32 33 23 00-0050 EA  12" Diameter x 21" High Ash Receptacle, Freestanding Or Embedded .............................................................................. 693.26 18.85 
    For 1-1/2" x 8-1/2" Diameter Metal Cover Plate, Add  22.50 
    For Sand Pan, Add  110.00 
    For Bowl And Funnel, Add  120.00 

. 
 32 33 23 00-0051 EA  18" Square Concrete Exposed Aggregate x 36" High Ash Receptacles With 3-1/2" ID iron Pipe With Cap Square 

Concrete With Steel Liner .................................................................................................................................................. 286.86 18.85 

XXXXXXX 
. 
 32 33 23 00-0052  Trash Receptacles (32 33 23) 
. 
. 

 32 33 23 00-0053 EA  Outdoor Covered Steel Receptacle With Liner ................................................................................................................... 845.24 18.85 
. 

 32 33 23 00-0054 EA Driftwood And Sable Receptacle, 35 Gallon With Liner And Frame ................................................................................... 957.45 18.85 
. 

 32 33 23 00-0055 EA  24" x 24" Square Trash Containment With Exposed Aggregate Finish ............................................................................... 749.05 18.85 
. 

 32 33 23 00-0056 EA  30" x 30" Square Trash Containment With Exposed Aggregate Finish ............................................................................... 780.72 20.73 
. 

 32 33 23 00-0057 EA  36" x 36" Square Trash Containment With Exposed Aggregate Finish ............................................................................... 840.28 22.62 
. 

 32 33 23 00-0058 EA  32 Gallon, Open Round Trash Receptacle, Recycled Plastic Lumber ................................................................................ 245.88 15.08 
. 

 32 33 23 00-0059 EA 32 Gallon, Round Trash Receptacle With Liner And Lid, Recycled Plastic Lumber ............................................................ 290.83 15.08 
. 

 32 33 23 00-0060 EA  24" x 24" Square 18" High Trash Receptacle, Fiberglass ................................................................................................... 313.65 18.85 

XXXXXXX 
. 
 32 33 23 00-0061  Trash Containers (Dumpsters) (32 33 23) 
. 
. 

 32 33 23 00-0062 EA  1 CY Straight Side Trash Dumpster .................................................................................................................................... 208.30  
. 

 32 33 23 00-0063 EA  1.5 CY Straight Side Trash Dumpster ................................................................................................................................. 312.44  
. 

 32 33 23 00-0064 EA  2 CY Straight Side Trash Dumpster .................................................................................................................................... 416.59  
. 

 32 33 23 00-0065 EA  2 CY Sloped Side Trash Dumpster ..................................................................................................................................... 416.59  
. 

 32 33 23 00-0066 EA  3 CY Sloped Side Trash Dumpster ..................................................................................................................................... 624.89  
. 

 32 33 23 00-0067 EA  4 CY Sloped Side Trash Dumpster ..................................................................................................................................... 833.18  
. 

 32 33 23 00-0068 EA  6 CY Sloped Side Trash Dumpster .................................................................................................................................. 1,249.77  
. 

 32 33 23 00-0069 EA  8 CY Sloped Side Trash Dumpster .................................................................................................................................. 1,666.36  

XXXXXXX 
. 
 32 33 33  Site Manufactured Planters (32 33)
. 
. 
 32 33 33 00-0001  Precast Concrete Planters (32 33 33) 
. 
. 
 32 33 33 00-0002  Circular Precast Concrete Planters (32 33 33 00-0001) 
. 
. 

 32 33 33 00-0003 EA 24" Diameter, 17" Height, Circular Precast Concrete Planter ............................................................................................. 571.84 23.20 
. 

 32 33 33 00-0004 EA 24" Diameter, 24" Height, Circular Precast Concrete Planter ............................................................................................. 640.86 27.85 
. 

 32 33 33 00-0005 EA 24" Diameter, 33" Height, Circular Precast Concrete Planter ............................................................................................. 700.61 27.85 
. 

 32 33 33 00-0006 EA 30" Diameter, 17" Height, Circular Precast Concrete Planter ............................................................................................. 760.85 32.48 
. 

 32 33 33 00-0007 EA 30" Diameter, 30" Height, Circular Precast Concrete Planter ............................................................................................. 921.75 41.77 
. 

 32 33 33 00-0008 EA 36" Diameter, 24" Height, Circular Precast Concrete Planter .......................................................................................... 1,002.58 41.77 
. 

 32 33 33 00-0009 EA 36" Diameter, 30" Height, Circular Precast Concrete Planter .......................................................................................... 1,129.61 46.41 
. 

 32 33 33 00-0010 EA 48" Diameter, 17" Height, Circular Precast Concrete Planter .......................................................................................... 1,192.87 46.41 
. 

 32 33 33 00-0011 EA 48" Diameter, 24" Height, Circular Precast Concrete Planter .......................................................................................... 1,330.30 58.01 
. 

 32 33 33 00-0012 EA 48" Diameter, 30" Height, Circular Precast Concrete Planter .......................................................................................... 1,415.05 61.72 
. 

 32 33 33 00-0013 EA 48" Diameter, 36" Height, Circular Precast Concrete Planter .......................................................................................... 1,474.27 64.97 
. 

 32 33 33 00-0014 EA 60" Diameter, 17" Height, Circular Precast Concrete Planter .......................................................................................... 1,338.47 58.01 
. 

 32 33 33 00-0015 EA 60" Diameter, 24" Height, Circular Precast Concrete Planter .......................................................................................... 1,472.51 64.97 
. 

 32 33 33 00-0016 EA 60" Diameter, 36" Height, Circular Precast Concrete Planter .......................................................................................... 1,884.20 69.62 
. 

 32 33 33 00-0017 EA 72" Diameter, 36" Height, Circular Precast Concrete Planter .......................................................................................... 2,444.99 88.18 
. 

 32 33 33 00-0018 EA 84" Diameter, 36" Height, Circular Precast Concrete Planter .......................................................................................... 2,839.12 92.82 
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XXXXXXX 
. 
 32 33 33 00-0019  Square Precast Concrete Planters (32 33 33 00-0001) 
. 
. 

 32 33 33 00-0020 EA 36" Square, 30" Height, Square Precast Concrete Planter .............................................................................................. 1,155.17 60.33 
. 

 32 33 33 00-0021 EA 42" Square, 30" Height, Square Precast Concrete Planter .............................................................................................. 1,321.84 64.97 
. 

 32 33 33 00-0022 EA 60" Square, 36" Height, Square Precast Concrete Planter .............................................................................................. 2,083.26 74.25 
. 

 32 33 33 00-0023 EA 72" Square, 36" Height, Square Precast Concrete Planter .............................................................................................. 2,222.59 78.90 

XXXXXXX 
. 
 32 33 33 00-0024  Rectangular Precast Concrete Planters (32 33 33 00-0001) 
. 
. 

 32 33 33 00-0025 EA 33" x 18", 20" Height, Rectangular Precast Concrete Planter ............................................................................................. 667.22 27.85 
. 

 32 33 33 00-0026 EA 48" x 18", 20" Height, Rectangular Precast Concrete Planter ............................................................................................. 784.68 41.77 
. 

 32 33 33 00-0027 EA 60" x 18", 20" Height, Rectangular Precast Concrete Planter ............................................................................................. 909.95 46.41 
. 

 32 33 33 00-0028 EA 72" x 18", 20" Height, Rectangular Precast Concrete Planter .......................................................................................... 1,036.83 58.01 

XXXXXXX 
. 
 32 33 33 00-0029  Fiberglass Planters (32 33 33) 
. 
. 
 32 33 33 00-0030  Circular Fiberglass Planters (32 33 33 00-0029) 
. 
. 

 32 33 33 00-0031 EA  36" Diameter, 27" High, Circular Fiberglass Planter ......................................................................................................... 1,401.88 23.20 
. 

 32 33 33 00-0032 EA  60" Diameter, 39" High, Circular Fiberglass Planter ......................................................................................................... 2,336.05 23.20 
. 

 32 33 33 00-0033 EA  36" Diameter, 24" High, Circular Fiberglass Planter ............................................................................................................ 933.13 23.20 
. 

 32 33 33 00-0034 EA  60" Diameter, 24" High, Circular Fiberglass Planter ......................................................................................................... 1,843.59 23.20 

XXXXXXX 
. 
 32 33 33 00-0035  Tapered Circular Fiberglass Planters (32 33 33 00-0029) 
. 
. 

 32 33 33 00-0036 EA  24" Diameter, 20" High, Tapered Circular Fiberglass Planter ............................................................................................. 542.67 23.20 
. 

 32 33 33 00-0037 EA 30" Diameter, 25" High, Tapered Circular Fiberglass Planter ............................................................................................. 797.73 23.20 
. 

 32 33 33 00-0038 EA 36" Diameter, 30" High, Tapered Circular Fiberglass Planter .......................................................................................... 1,425.59 23.20 
. 

 32 33 33 00-0039 EA  40" Diameter, 36" High, Tapered Circular Fiberglass Planter .......................................................................................... 1,992.51 23.20 

XXXXXXX 
. 
 32 33 33 00-0040  Square Fiberglass Planters (32 33 33 00-0029) 
. 
. 

 32 33 33 00-0041 EA  24" Square, 21" High, Square Fiberglass Planter ............................................................................................................... 714.06 23.20 
. 

 32 33 33 00-0042 EA  24" Square, 24" High, Square Fiberglass Planter ............................................................................................................... 730.04 23.20 
. 

 32 33 33 00-0043 EA 30" Square, 12" High, Square Fiberglass Planter ............................................................................................................... 738.50 23.20 
. 

 32 33 33 00-0044 EA 30" Square, 21" High, Square Fiberglass Planter ............................................................................................................... 838.36 23.20 
. 

 32 33 33 00-0045 EA 30" Square, 24" High, Square Fiberglass Planter ............................................................................................................... 911.11 23.20 

XXXXXXX 
. 
 32 33 33 00-0046  Rectangular Fiberglass Planters (32 33 33 00-0029) 
. 
. 

 32 33 33 00-0047 EA 48" x 12", 12" High, Rectangular Fiberglass Planter ........................................................................................................... 822.54 23.20 
. 

 32 33 33 00-0048 EA  48" x 12", 21" High, Rectangular Fiberglass Planter ........................................................................................................... 882.21 23.20 
. 

 32 33 33 00-0049 EA 48" x 24", 12" High, Rectangular Fiberglass Planter ........................................................................................................ 1,150.89 23.20 
. 

 32 33 33 00-0050 EA  48" x 24", 21" High, Rectangular Fiberglass Planter ........................................................................................................ 1,270.22 23.20 

XXXXXXX 
. 
 32 33 33 00-0051  Timber Planters (32 33 33) 
. 
. 
 32 33 33 00-0052  Square Timber Planters (32 33 33 00-0051) 
. 
. 

 32 33 33 00-0053 EA  14" Square, 30" High, Square Timber Planter .................................................................................................................. 1,050.94 45.25 
. 

 32 33 33 00-0054 EA  21" Square, 30" High, Square Timber Planter .................................................................................................................. 1,050.94 45.25 
. 

 32 33 33 00-0055 EA  27" Square, 30" High, Square Timber Planter .................................................................................................................. 2,139.30 45.25 
. 

 32 33 33 00-0056 EA  34" Square, 30" High, Square Timber Planter .................................................................................................................. 1,832.72 45.25 
. 

 32 33 33 00-0057 EA  41" Square, 36" High, Square Timber Planter .................................................................................................................. 2,215.94 45.25 
. 

 32 33 33 00-0058 EA  54" Square, 36" High, Square Timber Planter .................................................................................................................. 5,956.21 45.25 
. 

 32 33 33 00-0059 EA  81" Square, 36" High, Square Timber Planter .................................................................................................................. 9,037.34 45.25 

XXXXXXX 
. 
 32 33 33 00-0060  Rectangular Timber Planters (32 33 33 00-0051) 
. 
. 

 32 33 33 00-0061 EA  21" x 14", 30" High, Rectangular Timber Planter ............................................................................................................. 1,035.61 45.25 
. 

 32 33 33 00-0062 EA  27" x 14", 30" High, Rectangular Timber Planter ............................................................................................................. 1,173.57 45.25 
. 

 32 33 33 00-0063 EA  27" x 21", 30" High, Rectangular Timber Planter ............................................................................................................. 1,587.45 45.25 
. 

 32 33 33 00-0064 EA  34" x 21", 30" High, Rectangular Timber Planter ............................................................................................................. 1,771.40 45.25 
. 

 32 33 33 00-0065 EA  41" x 21", 30" High, Rectangular Timber Planter ............................................................................................................. 2,323.24 45.25 
. 

 32 33 33 00-0066 EA  34" x 27", 30" High, Rectangular Timber Planter ............................................................................................................. 2,721.80 45.25 
. 

 32 33 33 00-0067 EA  54" x 27", 30" High, Rectangular Timber Planter ............................................................................................................. 4,024.76 45.25 
. 

 32 33 33 00-0068 EA  54" x 34", 30" High, Rectangular Timber Planter ............................................................................................................. 4,561.28 45.25 
. 

 32 33 33 00-0069 EA  68" x 34", 36" High, Rectangular Timber Planter ............................................................................................................. 5,220.42 45.25 
. 

 32 33 33 00-0070 EA  54" x 41", 36" High, Rectangular Timber Planter ............................................................................................................. 4,959.83 45.25 
. 

 32 33 33 00-0071 EA  68" x 41", 36" High, Rectangular Timber Planter ............................................................................................................. 5,634.31 45.25 
. 

 32 33 33 00-0072 EA  81" x 41", 36" High, Rectangular Timber Planter ............................................................................................................. 6,324.11 45.25 
. 

 32 33 33 00-0073 EA  41" x 27", 36" High, Rectangular Timber Planter ............................................................................................................. 3,059.04 45.25 

XXXXXXX 
. 
 32 33 43  Site Seating and Tables (32 33) 
. 
. 
 32 33 43 53  Site Tables (32 33 43) 
. 
. 
 32 33 43 53-0001  Picnic Tables (32 33 43 53) 
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. 

. 
 32 33 43 53-0002  Wooden Picnic Tables (32 33 43 53-0001) 
. 
. 

 32 33 43 53-0003 EA 6' Permanent Rectangular Redwood Table ..................................................................................................................... 1,970.92 56.56 

XXXXXXX 
. 
 32 33 43 53-0004  Portable Picnic Tables (32 33 43 53-0001) 
. 
. 

 32 33 43 53-0005 EA 6' Wood Table With Aluminum Frame ................................................................................................................................. 856.90 37.71 
. 

 32 33 43 53-0006 EA 6' Aluminum Table And Frame ......................................................................................................................................... 1,234.57 37.71 
. 

 32 33 43 53-0007 EA 8' Aluminum Table And Frame ......................................................................................................................................... 1,474.23 47.13 
. 

 32 33 43 53-0008 EA 6' Steel Table And Frame ................................................................................................................................................... 894.87 37.71 
. 

 32 33 43 53-0009 EA 8' Steel Table And Frame ................................................................................................................................................ 1,025.76 47.13 

XXXXXXX 
. 
 32 33 43 53-0010  Concrete Picnic Tables (32 33 43 53-0001) 
. 
. 

 32 33 43 53-0011 EA 72" Long x 72" Wide, Precast Concrete, One Piece, Rectangular Picnic Table With Two Integral Benches 
(Quikcrete QLBT72PT) ................................................................................................................................................... 1,793.84 150.82 

. 
 32 33 43 53-0012 EA 96" Long x 72" Wide, Precast Concrete, One Piece, Rectangular Picnic Table With Two Integral Benches (Quick 

Crete QLBT96PT Or QLMR96PT) .................................................................................................................................. 2,113.02  
Note: Standard sealer 

. 
 32 33 43 53-0013 EA 102" Long x 72" Wide, Precast Concrete, One Piece, Rectangular Picnic Table With Two Integral Benches And 

Handicap Access On Two Ends (Quick Crete QLMR102PTADA) .................................................................................. 2,119.51  
Note: Standard sealer 

. 
 32 33 43 53-0014 EA 42" Diameter, Precast Concrete, Round Food Court Table Set With Four Benches (Quick Crete QR42FC) .................. 2,257.53  

Note: Includes table top, four benches and mounting hardware. 

XXXXXXX 
. 
 32 33 43 53-0015  Plastic Picnic Tables (32 33 43 53-0001) 

Note: Manufactured from recycled plastic. 
. 
. 
 32 33 43 53-0016  Pedestal Tables - 4' Square, 2 Seats (32 33 43 53-0015) 
. 
. 

 32 33 43 53-0017 EA  3" x 4" Slats, Pedestal Table, 4' Square, 2 Seats ................................................................................................................ 727.96 56.56 
. 

 32 33 43 53-0018 EA  4" x 4" Slats, Pedestal Table, 4' Square, 2 Seats ................................................................................................................ 793.27 56.56 

XXXXXXX 
. 
 32 33 43 53-0019  Pedestal Tables - 4' Square, 4 Seats (32 33 43 53-0015) 
. 
. 

 32 33 43 53-0020 EA  3" x 4" Slats, Pedestal Table, 4' Square, 4 Seats ................................................................................................................ 939.75 56.56 
. 

 32 33 43 53-0021 EA  4" x 4" Slats, Pedestal Table, 4' Square, 4 Seats ............................................................................................................. 1,027.46 56.56 

XXXXXXX 
. 
 32 33 43 53-0022  Recycled Plastic Tables (32 33 43 53-0015) 
. 
. 

 32 33 43 53-0023 EA 6' Standard "Step-Over" Table, Recycled Plastic Lumber ................................................................................................ 1,216.54 56.56 
. 

 32 33 43 53-0024 EA 6' " Walk-Through" Table, Recycled Plastic Lumber ........................................................................................................ 1,020.95 56.56 
. 

 32 33 43 53-0025 EA 7' Reinforced "Step-Over" Table, Recycled Plastic Lumber, ADA Ends .......................................................................... 1,110.83 56.56 
. 

 32 33 43 53-0026 EA 8' " Walk-Through" Table, Recycled Plastic Lumber, ADA Ends ...................................................................................... 1,041.80 56.56 
. 

 32 33 43 53-0027 EA 8' Reinforced "Step-Over" Table, Recycled Plastic Lumber, ADA Ends .......................................................................... 1,299.05 56.56 
. 

 32 33 43 53-0028 EA 4' Youth Table, Recycled Plastic Lumber ............................................................................................................................ 535.42 45.25 

XXXXXXX 
. 
 32 33 53  Site Grills (32 33) 
. 
. 
 32 33 53 00-0001  Picnic Grills (32 33 53) 
. 
. 

 32 33 53 00-0002 EA 20" Wide x 14" Deep x 8-1/2" High Adjustable Grill ............................................................................................................ 303.43  
Note: 11 gauge with galvanized steel post. 

. 
 32 33 53 00-0003 EA 20" Wide x 14" Deep x 8-1/2" High Adjustable Grill ............................................................................................................ 324.17  

Note: 7 gauge with galvanized steel post. 

XXXXXXX 
. 
 32 33 63  Skate Board Deterrent (32 33)
. 
. 
 32 33 63 00-0001  Skate Stoppers (32 33 63) 
. 
. 

 32 33 63 00-0002 EA Aluminum Architectural Series Pieces, Skate Stopper .......................................................................................................... 47.00  
Note: Various shapes. Includes drilling and anchoring into suitable surface material. 

    For >59 To 99, Deduct  -4.88 
    For >99 To 249, Deduct  -6.20 
    For >249, Deduct  -7.52 

. 
 32 33 63 00-0003 EA Aluminum Fixed Angle Series Pieces, Skate Stopper ........................................................................................................... 49.69  

Note: Various shapes. Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -5.26 
    For >99 To 249, Deduct  -6.66 
    For >249, Deduct  -8.05 

. 
 32 33 63 00-0004 EA Aluminum Fixed Radius Series Pieces, Skate Stopper ......................................................................................................... 35.90  

Note: Various shapes. Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -3.33 
    For >99 To 249, Deduct  -4.31 
    For >249, Deduct  -5.30 

. 
 32 33 63 00-0005 EA Aluminum Bench Clips, Skate Stopper ................................................................................................................................. 29.29  

Note: Various shapes. Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -2.40 
    For >99 To 249, Deduct  -3.19 
    For >249, Deduct  -3.97 



32
 32 Exterior Improvements 

32 30 Site Improvements 
32 33 Site Furnishings 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 32 - 138 Monterey County Facilities

. 
 32 33 63 00-0006 EA Aluminum Curve Clips, Skate Stopper .................................................................................................................................. 31.77  

Note: Various shapes. Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -2.75 
    For >99 To 249, Deduct  -3.61 
    For >249, Deduct  -4.47 

. 
 32 33 63 00-0007 EA Aluminum Hand Rail, Skate Stopper ..................................................................................................................................... 30.50  

Note: Various shapes. Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -2.57 
    For >99 To 249, Deduct  -3.39 
    For >249, Deduct  -4.22 

. 
 32 33 63 00-0008 EA Aluminum 2" x 3" x 0.25" Flat Cap, Skate Stopper ................................................................................................................ 28.88  

Note: Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -2.35 
    For >99 To 249, Deduct  -3.12 
    For >249, Deduct  -3.89 

. 
 32 33 63 00-0009 EA Aluminum 6" Diameter x 0.25" Rumble Disc, Skate Stopper ................................................................................................ 38.91  

Note: Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -3.75 
    For >99 To 249, Deduct  -4.82 
    For >249, Deduct  -5.90 

. 
 32 33 63 00-0010 EA Aluminum 4" x 17" x 0.25" Flat Strap, Skate Stopper ............................................................................................................ 69.01  

Note: Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -7.96 
    For >99 To 249, Deduct  -9.94 
    For >249, Deduct  -11.92 

XXXXXXX 
. 
 32 39  Manufactured Site Specialties (32 30) 

Note: Excludes coredrilling, augering, concrete footing and compaction See CSI section 02 41 19 13-0025 for concrete core drilling, 
02 41 19 13-0163 for asphalt core drilling, 32 31 13 13-0002 for augering, 32 31 13 13-0019 for concrete footing, 32 31 13 13-0045 
for compaction of earth. 

. 

. 
 32 39 13  Manufactured Metal Bollards (32 39) 
. 
. 
 32 39 13 00-0001  Metal Pipe Bollards (32 39 13) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. See CSI section 
32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill for post and post 
holes. 

. 

. 
 32 39 13 00-0002  Steel Pipe Bollard, Schedule 40 Pipe, Painted Or Powered Coated (32 39 13 00-0001) 
. 
. 

 32 39 13 00-0003 LF 4" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ........................................................................................... 44.25 11.34 
    For Galvanized Steel, Add  3.66 
    For 304 Stainless Steel, Add  29.09 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  114.80 
    For Each Sleeve For Removable, Lockable Bollard (Includes Tamper Proof Screw), Add  83.32 
    For Schedule 80, Add  5.50 
    For Concrete Fill, Add Per LF Of Pipe Bollard  9.56 

. 
 32 39 13 00-0004 LF 6" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ........................................................................................... 56.69 11.34 

    For Galvanized Steel, Add  5.78 
    For 304 Stainless Steel, Add  45.89 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  114.80 
    For Each Sleeve For Removable, Lockable Bollard (Includes Tamper Proof Screw), Add  83.32 
    For Schedule 80, Add  7.37 
    For Concrete Fill, Add Per LF Of Pipe Bollard  13.62 

. 
 32 39 13 00-0005 LF 8" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ........................................................................................... 78.78 14.19 

    For Galvanized Steel, Add  8.57 
    For 304 Stainless Steel, Add  68.05 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  151.48 
    For Each Sleeve For Removable, Lockable Bollard, Add  124.90 
    For Schedule 80, Add  10.40 
    For Concrete Fill, Add Per LF Of Pipe Bollard  18.19 

. 
 32 39 13 00-0006 LF 10" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ....................................................................................... 103.02 17.03 

    For Galvanized Steel, Add  11.72 
    For 304 Stainless Steel, Add  93.11 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  174.20 
    For Each Sleeve For Removable, Lockable Bollard, Add  136.26 
    For Schedule 80, Add  13.75 
    For Concrete Fill, Add Per LF Of Pipe Bollard  22.32 

. 
 32 39 13 00-0007 LF 12" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ....................................................................................... 130.99 22.70 

    For Galvanized Steel, Add  14.55 
    For 304 Stainless Steel, Add  115.55 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  240.60 
    For Each Sleeve For Removable, Lockable Bollard, Add  187.67 
    For Schedule 80, Add  17.38 
    For Concrete Fill, Add Per LF Of Pipe Bollard  26.15 

XXXXXXX 
. 
 32 39 23  Manufactured Concrete Bollards (32 39)
. 
. 
 32 39 23 00-0001  Concrete Bollards (32 39 23) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. See CSI section 
32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 

. 

. 
 32 39 23 00-0002  Concrete Bollard, Exposed Aggregate (32 39 23 00-0001) 
. 
. 

 32 39 23 00-0003 EA 12" x 12" x 30" High Concrete Bollard, Light Sandblast ...................................................................................................... 664.19 90.79 
Note: Surface mounted with anchor bolts embedded into grout pockets. 
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. 
 32 39 23 00-0004 EA 12" Diameter x 30" High Concrete Bollard, Light Sandblast ................................................................................................ 664.19 90.79 

Note: Surface mounted with anchor bolts embedded into grout pockets. 

XXXXXXX 
. 
 32 39 25  Manufactured Wood Bollards (32 39)
. 
. 
 32 39 25 00-0001  Wood Bollards (32 39 25) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. See CSI section 
32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 

. 

. 
 32 39 25 00-0002  Wood Bollard, Pressure Treated Timber (32 39 25 00-0001) 
. 
. 

 32 39 25 00-0003 LF 4" x 4", Pressure Treated Wood Bollard ................................................................................................................................ 22.06 9.08 
    For Each Sleeve For Removable, Lockable Bollard, Add  83.32 

. 
 32 39 25 00-0004 LF 6" x 6", Pressure Treated Wood Bollard ................................................................................................................................ 26.19 9.08 

    For Each Sleeve For Removable, Lockable Bollard, Add  83.32 
. 

 32 39 25 00-0005 LF 8" x 8", Pressure Treated Wood Bollard ................................................................................................................................ 34.73 10.22 
    For Each Sleeve For Removable, Lockable Bollard, Add  126.06 

. 
 32 39 25 00-0006 LF 10" x 10", Pressure Treated Wood Bollard ............................................................................................................................ 49.54 13.62 

    For Each Sleeve For Removable, Lockable Bollard, Add  139.68 
. 

 32 39 25 00-0007 LF 12" x 12", Pressure Treated Wood Bollard ............................................................................................................................ 68.43 18.15 
    For Each Sleeve For Removable, Lockable Bollard, Add  193.73 

XXXXXXX 
. 
 32 39 27  Manufactured Plastic Bollards (32 39)
. 
. 
 32 39 27 00-0001  Plastic Bollards (32 39 27) 

See CSI section 32 31 13 13-0001 for augering and filling holes for bollards., 32 31 13 13-0018 for concrete fill. 
. 
. 
 32 39 27 00-0002  Recycled Plastic Bollards (32 39 27 00-0001) 
. 
. 

 32 39 27 00-0003 EA 6" x 6" x 33" Surface Mounted Recycled Plastic Bollard ..................................................................................................... 260.91 45.40 
Note: Includes anchor bolts. 

. 
 32 39 27 00-0004 EA 6" Diameter x 6' Steel Reinforced Recycled Plastic Bollard ................................................................................................ 412.35 45.40 

XXXXXXX 
. 
 32 39 27 00-0005  Plastic Bollard Covers (32 39 27 00-0001) 
. 
. 

 32 39 27 00-0006 EA 4" x 60", 1/8" Thick LDPE Bollard Cover, Fits 4" To 4-1/2" Pipe ........................................................................................... 64.88 9.94 
    For Reflective Tape, Add  7.15 

. 
 32 39 27 00-0007 EA 6" x 60", 1/8" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ........................................................................................... 70.28 10.93 

    For Reflective Tape, Add  7.15 
. 

 32 39 27 00-0008 EA 3" x 60", 1/4" Thick LDPE Bollard Cover, Fits 3" To 3 1/2" Pipe ........................................................................................... 87.39 9.94 
    For Reflective Tape, Add  7.15 

. 
 32 39 27 00-0009 EA 3-1/2" x 52", 1/4" Thick LDPE Bollard Cover, Fits 3 -1/2" To 4" Pipe .................................................................................... 87.39 9.94 

    For Reflective Tape, Add  7.15 
. 

 32 39 27 00-0010 EA 3-1/2" x 68", 1/4" Thick LDPE Bollard Cover, Fits 3-1/2" To 4" Pipe ..................................................................................... 97.90 9.94 
    For Reflective Tape, Add  7.15 

. 
 32 39 27 00-0011 EA 4" x 52", 1/4" Thick LDPE Bollard Cover, Fits 4' To 4-1/2" Pipe ............................................................................................ 87.39 9.94 

    For Reflective Tape, Add  7.15 
. 

 32 39 27 00-0012 EA 4" x 60", 1/4" Thick LDPE Bollard Cover, Fits 4" To 4-1/2" Pipe ........................................................................................... 88.90 9.94 
    For Reflective Tape, Add  7.15 

. 
 32 39 27 00-0013 EA 5" x 52", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ......................................................................................... 87.39 9.94 

    For Reflective Tape, Add  7.15 
. 

 32 39 27 00-0014 EA 5" x 60", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ......................................................................................... 88.90 9.94 
    For Reflective Tape, Add  7.15 

. 
 32 39 27 00-0015 EA 5" x 72", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ....................................................................................... 123.41 9.94 

    For Reflective Tape, Add  7.15 
. 

 32 39 27 00-0016 EA 6" x 52", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ........................................................................................... 89.37 10.93 
    For Reflective Tape, Add  7.15 

. 
 32 39 27 00-0017 EA 6" x 65", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ......................................................................................... 113.39 10.93 

    For Reflective Tape, Add  7.15 
. 

 32 39 27 00-0018 EA 6" x 84", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ......................................................................................... 128.80 10.93 
    For Reflective Tape, Add  7.15 

. 
 32 39 27 00-0019 EA 7" x 56", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ......................................................................................... 109.37 11.93 

    For Reflective Tape, Add  7.15 
. 

 32 39 27 00-0020 EA 8" x 52", 1/4" Thick LDPE Bollard Cover, Fits 7" To 7-5/16" Pipe ....................................................................................... 118.38 11.93 
    For Reflective Tape, Add  7.15 

. 
 32 39 27 00-0021 EA 8" x 69", 1/4" Thick LDPE Bollard Cover, Fits 8" To 8-5/8" Pipe ......................................................................................... 118.38 11.93 

    For Reflective Tape, Add  7.15 
. 

 32 39 27 00-0022 EA 10" x 69", 1/4" Thick LDPE Bollard Cover, Fits 10" To 11" Pipe ......................................................................................... 158.91 11.93 
    For Reflective Tape, Add  7.15 

XXXXXXX 
. 
 32 39 29  Manufactured Stone Bollards (32 39)
. 
. 
 32 39 29 00-0001  Stone Bollards (32 39 29) 

See CSI section 32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 
. 
. 
 32 39 29 00-0002  Granite Bollards (32 39 29 00-0001) 
. 
. 

 32 39 29 00-0003 EA 16" x 16" x 30" Granite Bollard, Smooth Matt Finish ........................................................................................................ 1,240.50 113.49 
Note: Surface mounted with anchors embedded into grout pockets. 

. 
 32 39 29 00-0004 EA 16" x 16" x 54" Granite Bollard, Smooth Matt Finish ........................................................................................................ 1,570.85 158.88 

Note: Surface mounted with anchors embedded into grout pockets. 
. 

 32 39 29 00-0005 EA 12" x 12" x 24" Granite Bollard, Rough Finish, Pyramid Top .............................................................................................. 768.75 113.49 
Note: Surface mounted with anchors embedded into grout pockets. 

. 
 32 39 29 00-0006 EA 12" Diameter x 18" Granite Bollard, Smooth Matt Finish .................................................................................................. 1,139.82 90.79 

Note: Flat Top, surface mounted with anchors embedded into grout pockets. 
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. 
 32 39 29 00-0007 EA 24" x 24" x 20" Granite Bollard, Octagonal Cross Section ............................................................................................... 1,701.86 90.79 

Note: Smooth matt finish, flat top, surface mounted with anchors embedded into grout pockets. 

XXXXXXX 
. 
 32 80  Irrigation (32) 
. 
. 
 32 84  Planting Irrigation (32 80) 
. 
. 
 32 84 13  Drip Irrigation (32 84) 
. 
. 
 32 84 13 00-0001  Drip Emitter Irrigation Devices (32 84 13) 
. 
. 
 32 84 13 00-0002  Drip Emitter Irrigation Valves (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0003 EA  1/2" Air/Vacuum Relief Valve For Drip Emitter Irrigation Systems (Rain Bird® ARV050) ..................................................... 43.19 10.56 
. 

 32 84 13 00-0004 EA 1", Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® LFV100) ............................................ 66.15 10.56 
. 

 32 84 13 00-0005 EA 3/4", Anti-Siphon, Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® LFV075) .................... 64.55 10.56 
. 

 32 84 13 00-0006 EA 3/4", Latching Solenoid, Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® 
LFV075TBOS) ..................................................................................................................................................................... 86.13 10.56 

XXXXXXX 
. 
 32 84 13 00-0007  Drip Emitter Irrigation Filters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0008 EA  3/4" Inlet/Outlet, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® QKCHK-075) ................................... 131.71 10.56 
. 

 32 84 13 00-0009 EA 1" Inlet/Outlet, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® QKCHK-100) ...................................... 132.90 10.56 
. 

 32 84 13 00-0010 EA 3/4" Inlet/Outlet, Inline Wye Filter For Drip Emitter Irrigation Systems (Rain Bird® RBY075MPTX) ..................................... 53.22 10.56 
. 

 32 84 13 00-0011 EA 1" Inlet/Outlet, Inline Wye Filter For Drip Emitter Irrigation Systems (Rain Bird® RBY100MPTX) ........................................ 54.17 10.56 
. 

 32 84 13 00-0012 EA 1" Inlet/Outlet, Pressure Regulating, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® PRB-
QCHK-100) ........................................................................................................................................................................ 142.76 10.56 

. 
 32 84 13 00-0013 EA 3/4" Inlet/Outlet, Pressure Regulating, Inline RBY Filter For Drip Emitter Irrigation Systems (Rain Bird® 

PRF075RBY) ....................................................................................................................................................................... 67.50 10.56 
. 

 32 84 13 00-0014 EA 1" Inlet/Outlet, Pressure Regulating, Inline RBY Filter For Drip Emitter Irrigation Systems (Rain Bird® 
PRF100RBY) ....................................................................................................................................................................... 74.94 10.56 

XXXXXXX 
. 
 32 84 13 00-0015  Drip Emitter Irrigation Pressure Regulators (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0016 EA  3/4", 6 To 300 GPH, 30 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-L30X-
075) ...................................................................................................................................................................................... 52.26 10.56 

. 
 32 84 13 00-0017 EA  3/4", 120 To 600 GPH, 30 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-

M30X-075) ........................................................................................................................................................................... 52.26 10.56 
. 

 32 84 13 00-0018 EA 3/4", 120 To 600 GPH, 40 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-
M40X-075) ........................................................................................................................................................................... 52.26 10.56 

. 
 32 84 13 00-0019 EA 1", 120 To 900 GPH, 40 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-

M40X-100) ........................................................................................................................................................................... 60.08 10.56 

XXXXXXX 
. 
 32 84 13 00-0020  Drip Emitter Irrigation Tubing (32 84 13 00-0001) 

Note: Includes surface installation and covering of tubing with existing pine straw, pine bark etc. 
. 
. 

 32 84 13 00-0021 LF 1/4", Landscape Dripline With Extruded Non-Pressure Compensating Drip Emitters (Rain Bird® LDQ0806100) ..................3.87 1.48 
. 

 32 84 13 00-0022 LF 1/2", Landscape Dripline With Extruded Pressure Compensating Drip Emitters (Rain Bird® XFD0612100) ..........................3.61 1.69 
. 

 32 84 13 00-0023 LF 1/4", UV-Resistant, Polyethylene, Distribution Tubing For Drip Emitter Irrigation Systems (Rain Bird® XQ100) ....................3.11 1.48 
    For Shallow Trenching And Backfill By Hand, Add  6.06 

. 
 32 84 13 00-0024 LF 1/2", UV-Resistant, Polyethylene, Distribution Tubing For Drip Emitter Irrigation Systems (Rain Bird® XT700100) ..............3.65 1.69 

    For Shallow Trenching And Backfill By Hand, Add  6.56 

XXXXXXX 
. 
 32 84 13 00-0025  Drip Emitter Irrigation Fittings (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0026 EA  1/4", Barbed Coupling For Irrigation Tubing (Rain Bird® XBF1CONN) ...................................................................................2.78  
. 

 32 84 13 00-0027 EA  1/4", Barbed Elbow For Irrigation Tubing (Rain Bird® XBF2EL) .............................................................................................2.81  
. 

 32 84 13 00-0028 EA  1/4", Barbed Tee For Irrigation Tubing (Rain Bird® XBF3TEE) ..............................................................................................2.85  
. 

 32 84 13 00-0029 EA  1/4", Self Piercing Barbed Coupling For Irrigation Tubing (Rain Bird® SPB025) ....................................................................2.99  
. 

 32 84 13 00-0030 EA  1/4", Plug For Irrigation Tubing (Rain Bird® EMAGPX) ..........................................................................................................2.76  
. 

 32 84 13 00-0031 EA  17mm, Barbed Coupling For Irrigation Tubing (Rain Bird® XFFCOUP) .................................................................................2.92  
    For Compression Fitting, Add  0.28 

. 
 32 84 13 00-0032 EA  17mm, Barbed Elbow For Irrigation Tubing (Rain Bird® XFF-ELBOW) ..................................................................................3.00  

    For Compression Fitting, Add  0.36 
. 

 32 84 13 00-0033 EA  17mm, Barbed Tee For Irrigation Tubing (Rain Bird® XFF-TEE) ............................................................................................3.05  
    For Compression Fitting, Add  0.41 

. 
 32 84 13 00-0034 EA  17mm, Barbed Male Adapter For Irrigation Tubing (Rain Bird® XFFMA050) .........................................................................3.07  

    For Compression Fitting, Add  0.43 
. 

 32 84 13 00-0035 EA  17mm, Barbed Cross For Irrigation Tubing (Rain Bird® XFDCROSS) ...................................................................................3.24  
    For Compression Fitting, Add  0.60 

. 
 32 84 13 00-0036 EA  1/2", Plug For Irrigation Tubing (Rain Bird® MDCFCAP) ........................................................................................................3.43  

. 
 32 84 13 00-0037 EA 12 Gauge, Galvanized Stake For Irrigation Tubing (Rain Bird® TDS050BEND) ....................................................................1.69  

XXXXXXX 
. 
 32 84 13 00-0038  Drip Emitters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0039 EA  0.5 To 2 GPH, Single Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 
XB20PC) ................................................................................................................................................................................5.72  

. 
 32 84 13 00-0040 EA 5 To 24 GPH, Single Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 

PC24) .....................................................................................................................................................................................6.48  
. 

 32 84 13 00-0041 EA  0.5 To 2 GPH, Six Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 
XB056) ................................................................................................................................................................................. 13.29  



 

 Exterior Improvements 32

32
 

Irrigation 32 80
Planting Irrigation 32 84

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 32 - 141

XXXXXXX 
. 
 32 84 13 00-0042  Drip Emitter Irrigation Micro-Bubblers, Sprays And Misters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0043 EA Adjustable Stream Bubbler With Spike For Drip Emitter Irrigation Systems (Rain Bird® SXB360SPYK) ............................. 22.30 9.51 
. 

 32 84 13 00-0044 EA  Adjustable Micro Spray With Spike For Drip Emitter Irrigation Systems (Rain Bird® XS360TSPYK) ................................... 22.35 9.51 
. 

 32 84 13 00-0045 EA 12" Height, Riser Assembly With Pressure Compensating Nozzle For Drip Emitter Irrigation Systems (Rain Bird® 
SQADP12 With SQFUL) ...................................................................................................................................................... 24.44 9.51 

. 
 32 84 13 00-0046 EA 24" Height, Riser Assembly With Pressure Compensating Nozzle For Drip Emitter Irrigation Systems (Rain Bird® 

SQADP24 With SQFUL) ...................................................................................................................................................... 24.66 9.51 
. 

 32 84 13 00-0047 EA 4" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP-400X With SQFUL) ............. 35.51 12.46 
Note: Includes nozzle. 

. 
 32 84 13 00-0048 EA 6" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP-600X With SQFUL) ............. 38.21 12.46 

Note: Includes nozzle. 
. 

 32 84 13 00-0049 EA 12" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP1200X With SQFUL) ........... 38.25 12.46 
Note: Includes nozzle. 

XXXXXXX 
. 
 32 84 13 00-0050  Subsurface Drip Emitter Irrigation Tubing (Rain Bird® XFS) (32 84 13 00-0001) 

Note: Brown or purple tubing. Includes layout, trenching 4" to 6", installing tubing and backfilling trench. 
. 
. 

 32 84 13 00-0051 LF 0.536" ID, 0.634" OD, Subsurface Drip Emitter Irrigation Tubing (Rain Bird® XFS Copper Shield) ....................................... 4.12 1.84 

XXXXXXX 
. 
 32 84 23  Underground Sprinklers (32 84)
. 
. 
 32 84 23 00-0001  Sprinkler Heads (32 84 23) 
. 
. 
 32 84 23 00-0002  Spray Sprinkler Heads (32 84 23 00-0001) 

Note: Includes plastic riser and case. Includes spray, variable arc or bubbler nozzle with partial or full circle 
coverage. 

. 

. 
 32 84 23 00-0003 EA 2" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1802P) .............................................................................................. 31.41 11.67 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0004 EA 4" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1804P) .............................................................................................. 29.87 11.67 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0005 EA 6" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1806P) .............................................................................................. 35.55 11.67 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0006 EA 12" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1812P) ............................................................................................ 40.31 11.67 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0007 EA 4" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1804-SAM) .......................................................... 32.01 11.67 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0008 EA 6" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1806-SAM) .......................................................... 40.01 11.67 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0009 EA 12" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1812-SAM) ........................................................ 43.86 11.67 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0010 EA 4" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1804-PRS) ................................................ 34.29 11.67 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0011 EA 6" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1806-PRS) ................................................ 41.58 11.67 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0012 EA 12" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1812-PRS) .............................................. 45.18 11.67 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0013 EA 4" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1804-SAM-PRS) ........... 35.20 11.67 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0014 EA 6" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1806-SAM-PRS) ........... 46.39 11.67 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0015 EA 12" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1812-SAM-

PRS) .................................................................................................................................................................................... 49.94 11.67 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0016 EA Bubbler Head With Screen, 1/2" NPT (Rain Bird® 1300)...................................................................................................... 26.89 11.67 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0017 EA Pressure Compensating Bubbler With Screen, 1/2" NPT (Rain Bird® 1400) ........................................................................ 30.44 11.67 

XXXXXXX 
. 
 32 84 23 00-0018  Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0001) 

Note: Maximum spacing is equivalent to maximum radius. 
. 
. 
 32 84 23 00-0019  1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover and nozzle with partial or full circle coverage. 
. 
. 

 32 84 23 00-0020 EA 4" Pop-Up Height, 1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 3504PC) ........................ 42.64 11.67 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0021 EA 4" Pop-Up Height, 1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 3504-PC-SAM) .......................................................................................................................................................... 43.91 11.67 
    For Non-Potable Cover, Add  2.00 

XXXXXXX 
. 
 32 84 23 00-0022  3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover and nozzle with partial or full circle coverage. 
. 
. 

 32 84 23 00-0023 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 5004-PLPC) .................. 39.61 11.67 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0024 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 5006-PLPC) .................. 53.28 11.67 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 
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. 
 32 84 23 00-0025 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 5004-PLPCS) ............................................................................................................................................................. 42.14 11.67 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0026 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 5006-PLPCS) ............................................................................................................................................................. 55.30 11.67 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0027 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Pressure Regulator 

(Rain Bird® 5004+PCR) ...................................................................................................................................................... 43.15 11.67 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0028 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5004+FCSR) .................................................................................................................... 45.18 11.67 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0029 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5006+PCSR) .................................................................................................................... 58.34 11.67 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0030 EA 12" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5012+PCSR) .................................................................................................................... 66.44 11.67 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0031 EA Shrub Type, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain Bird® 

5000S-PLPCS) .................................................................................................................................................................... 44.92 11.67 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0032 EA Shrub Type, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And Pressure 

Regulator (Rain Bird® 5000S+PCSR) ................................................................................................................................. 53.02 11.67 
    For Non-Potable Cover, Add  2.00 

XXXXXXX 
. 
 32 84 23 00-0033  1" Inlet, Up To 65' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover, check valve and nozzle with partial or full circle 
coverage. 

. 

. 
 32 84 23 00-0034 EA 4" Pop-Up Height, 1" Inlet, Up To 65' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® F4PC) ............................... 72.27 11.67 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 
    For Stainless Steel Riser And High Speed Rotor, Add  37.27 

XXXXXXX 
. 
 32 84 23 00-0035  1" Inlet, Up To 80' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover, check valve and nozzle with partial or full circle 
coverage. 

. 

. 
 32 84 23 00-0036 EA 5" Pop-Up Height, 1" Inlet, Up To 80' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 8005) .............................. 101.64 11.67 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

XXXXXXX 
. 
 32 84 23 00-0037  Impact-Drive Sprinkler Heads (32 84 23 00-0001) 

Note: Includes partial or full circle coverage. Maximum spacing is equivalent to maximum radius. 
. 
. 

 32 84 23 00-0038 EA 1/2" Inlet, Up To 45' Spacing, Pop-Up, Impact-Drive Rotary Sprinkler Head (Rain Bird® 2045A-08) ................................... 58.09 11.67 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0039 EA 1/2" Inlet, Up To 45' Spacing, Riser Mounted, Plastic Body, Impact-Drive Sprinkler Head (Rain Bird® 2045-PJ08) ............ 45.94 11.67 

. 
 32 84 23 00-0040 EA 3/4" Inlet, Up To 51' Spacing, Riser Mounted, Brass/Bronze Body, Impact-Drive Sprinkler Head (Rain Bird® 35A-

ADJ-TNTB) .......................................................................................................................................................................... 86.43 11.67 

XXXXXXX 
. 
 32 84 23 00-0041  Electric Remote Control Irrigation Valves (32 84 23) 
. 
. 
 32 84 23 00-0042  0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valves (Rain 

Bird® DV Series) (32 84 23 00-0041) 
Note: 15 to 150 PSI. 

. 

. 
 32 84 23 00-0043 EA 3/4", 0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 75DV) ................................................ 132.40 48.64 

. 
 32 84 23 00-0044 EA 1", 0.2 To 40 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100DV) ................................................. 132.40 48.64 

. 
 32 84 23 00-0045 EA 1", 0.2 To 40 GPM, Slip-On, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100DVSS) .............................. 146.30 55.44 

. 
 32 84 23 00-0046 EA 1", 0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Angle Valve (Rain Bird® 100DVA) .................................... 133.41 48.64 

XXXXXXX 
. 
 32 84 23 00-0047  0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Flow Control (Rain Bird® DVF Series) (32 84 23 00-0041) 
Note: 15 to 150 PSI. 

. 

. 
 32 84 23 00-0048 EA 1", 0.2 To 40 GPM, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 100DVF) ................. 133.41 48.64 

. 
 32 84 23 00-0049 EA 1", 0.2 To 40 GPM, Slip-On, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 

100DVFSS) ........................................................................................................................................................................ 147.82 55.44 
. 

 32 84 23 00-0050 EA 1", 0.2 To 40 GPM, Male x Barb, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 
100DVFMB) ....................................................................................................................................................................... 148.83 55.44 

XXXXXXX 
. 
 32 84 23 00-0051  0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves (Rain 

Bird® PEB Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI. 

. 

. 
 32 84 23 00-0052 EA 1", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100PEB) ........................................... 214.43 48.64 
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. 
 32 84 23 00-0053 EA 1-1/2", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 150PEB) .................................... 249.88 48.64 

. 
 32 84 23 00-0054 EA 2", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 200PEB)........................................... 295.45 48.64 

XXXXXXX 
. 
 32 84 23 00-0055  5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Pressure Regulator (Rain Bird® PEB PRS-D Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0056 EA 1", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 100PEB 

PRS-D) .............................................................................................................................................................................. 303.90 54.67 
. 

 32 84 23 00-0057 EA 1-1/2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 
150PEB PRS-D) ................................................................................................................................................................ 339.35 54.67 

. 
 32 84 23 00-0058 EA 2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 200PEB 

PRS-D) .............................................................................................................................................................................. 384.92 54.67 

XXXXXXX 
. 
 32 84 23 00-0059  20 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Pressure Regulator And Scrubber Valve (Rain Bird® PESB PRS-D Series) 
(32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0060 EA 1", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber Valve 

(Rain Bird® 100PESB PRS-D) .......................................................................................................................................... 354.54 54.67 
. 

 32 84 23 00-0061 EA 1-1/2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber 
Valve (Rain Bird® 150PESB PRS-D) ................................................................................................................................ 389.98 54.67 

. 
 32 84 23 00-0062 EA 2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber Valve 

(Rain Bird® 200PESB PRS-D) .......................................................................................................................................... 435.56 54.67 

XXXXXXX 
. 
 32 84 23 00-0063  0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves (Hunter 

IBV Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure. 

. 

. 
 32 84 23 00-0064 EA 1", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-101G-B) .............................................. 315.25 48.64 

. 
 32 84 23 00-0065 EA 1-1/2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-151G-B) ........................................ 478.21 48.64 

. 
 32 84 23 00-0066 EA 2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-201G-B) .............................................. 492.94 48.64 

. 
 32 84 23 00-0067 EA 3", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-301G-B) ........................................... 1,149.48 65.67 

XXXXXXX 
. 
 32 84 23 00-0068  5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves (Rain Bird® EFB-CP Series) (32 84 23 00-0041) 
Note: 15 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0069 EA 1", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 100EFB-CP) ........ 292.91 54.67 

. 
 32 84 23 00-0070 EA 1-1/4", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 125EFB-

CP)..................................................................................................................................................................................... 341.37 54.67 
. 

 32 84 23 00-0071 EA 1-1/2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 150EFB-
CP)..................................................................................................................................................................................... 393.98 54.67 

. 
 32 84 23 00-0072 EA 2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 200EFB-CP) ........ 463.26 54.67 

XXXXXXX 
. 
 32 84 23 00-0073  0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves (Hunter IBV FS Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0074 EA 1", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-101G-B-

FS) ..................................................................................................................................................................................... 384.00 54.67 
. 

 32 84 23 00-0075 EA 1-1/2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-151G-
B-FS) ................................................................................................................................................................................. 577.35 54.67 

. 
 32 84 23 00-0076 EA 2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-201G-B-

FS) ..................................................................................................................................................................................... 593.92 54.67 
. 

 32 84 23 00-0077 EA 3", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-301G-B-
FS) .................................................................................................................................................................................. 1,225.52 54.67 

XXXXXXX 
. 
 32 84 23 00-0078  0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With 

Pressure Regulator (Hunter IBV ACCU-SYNC Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0079 EA 1", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-101G-

B ACCU-SYNC-ADJ) ......................................................................................................................................................... 388.90 48.64 
. 

 32 84 23 00-0080 EA 1-1/2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-
151G-B ACCU-SYNC-ADJ) ............................................................................................................................................... 551.87 48.64 

. 
 32 84 23 00-0081 EA 2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-201G-

B ACCU-SYNC-ADJ) ......................................................................................................................................................... 566.60 48.64 
. 

 32 84 23 00-0082 EA 3", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-301G-
B ACCU-SYNC-ADJ) ...................................................................................................................................................... 1,223.14 65.67 

XXXXXXX 
. 
 32 84 23 00-0083  5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves With Pressure Regulator (Rain Bird® EFB-CP PRS-D 
Series) (32 84 23 00-0041) 
Note: 15 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0084 EA 1", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure Regulator 

(Rain Bird® 100EFB-CP PRS-D) ....................................................................................................................................... 368.87 54.67 
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. 
 32 84 23 00-0085 EA 1-1/4", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Rain Bird® 125EFB-CP PRS-D) ...................................................................................................................... 417.33 54.67 
. 

 32 84 23 00-0086 EA 1-1/2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Rain Bird® 150EFB-CP PRS-D) ...................................................................................................................... 469.94 54.67 

. 
 32 84 23 00-0087 EA 2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure Regulator 

(Rain Bird® 200EFB-CP PRS-D) ....................................................................................................................................... 539.22 54.67 

XXXXXXX 
. 
 32 84 23 00-0088  0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves With Pressure Regulator (Hunter IBV FS ACCU-SYNC 
Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0089 EA 1", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Hunter IBV-101G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 457.66 54.67 
. 

 32 84 23 00-0090 EA 1-1/2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Hunter IBV-151G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 651.00 54.67 

. 
 32 84 23 00-0091 EA 2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Hunter IBV-201G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 667.58 54.67 
. 

 32 84 23 00-0092 EA 3", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Hunter IBV-301G-B-FS ACCU-SYNC-ADJ) .................................................................................................. 1,299.18 54.67 

XXXXXXX 
. 
 32 84 23 00-0093  Other Electric Remote Control Valves/Accessories (32 84 23 00-0041) 
. 
. 

 32 84 23 00-0094 EA Pressure Regulator Module For Electric Remote Control Valves (Rain Bird® PRS-DIAL) ................................................. 114.87  

XXXXXXX 
. 
 32 84 23 00-0095  Remote Control Valve Assemblies (32 84 23 00-0041) 

Note: Includes excavation and disposal of soil, installation of 6" minimum depth gravel or crushed rock, woven 
wire cloth, valve, fittings, valve box (Carson 1419-12), as detailed in the Caltrans Standard Plans 2010 page 224. 

. 

. 
 32 84 23 00-0096 EA 1" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And Box 

(Carson 1419-12) ............................................................................................................................................................... 459.14 121.60 
. 

 32 84 23 00-0097 EA 1-1/2" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And 
Box (Carson 1419-12) ........................................................................................................................................................ 494.59 121.60 

. 
 32 84 23 00-0098 EA 2" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And Box 

(Carson 1419-12) ............................................................................................................................................................... 540.16 121.60 
. 

 32 84 23 00-0099 EA 1" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 
PESB-R) And Box (Carson 1419-12) ................................................................................................................................. 509.78 121.60 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0100 EA 1-1/2" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 
PESB-R) And Box (Carson 1419-12) ................................................................................................................................. 545.22 121.60 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0101 EA 2" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 
PESB-R) And Box (Carson 1419-12) ................................................................................................................................. 590.80 121.60 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0102 EA 1" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 
(Carson 1419-12) ............................................................................................................................................................... 524.11 121.60 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0103 EA 1-1/2" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 
(Carson 1419-12) ............................................................................................................................................................... 625.18 121.60 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0104 EA 2" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 
(Carson 1419-12) ............................................................................................................................................................... 694.46 121.60 

Note: Purple components for use with recycled water 

XXXXXXX 
. 
 32 84 23 00-0105  Irrigation Valve Boxes (32 84 23) 

Note: Includes lid. 
. 
. 

 32 84 23 00-0106 EA 6" Round Irrigation Valve Box With Lid (Rain Bird® PVB-6RND) ......................................................................................... 81.78 35.02 
. 

 32 84 23 00-0107 EA 7" Round Irrigation Valve Box With Lid (Rain Bird® VB-7RND) ............................................................................................ 93.74 35.02 
. 

 32 84 23 00-0108 EA 10" Round Irrigation Valve Box With Lid (Rain Bird® VB-10RND) ...................................................................................... 123.01 46.11 
. 

 32 84 23 00-0109 EA 21.8" x 16.6" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Rain Bird® VB-STD) .............................................. 201.06 67.32 
. 

 32 84 23 00-0110 EA 21.8" x 16.6" x 12" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-STDH) ......................................... 204.62 67.32 
. 

 32 84 23 00-0111 EA 26.3" x 19.8" x 12.1" Depth, Rectangular Irrigation Valve Box With Lid (Rain Bird® VB-JMB) ........................................... 230.16 67.32 
. 

 32 84 23 00-0112 EA 26.3" x 19.8" x 12.1" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-JMBH) ...................................... 233.21 67.32 
. 

 32 84 23 00-0113 EA 33.1" x 23.8" x 15" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-SPRH) ......................................... 379.17 67.32 
. 

 32 84 23 00-0114 EA 40.3" x 27.1" x 18" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-MAXH) ........................................ 568.23 67.32 
. 

 32 84 23 00-0115 EA Number 5 CALTRANS Concrete Valve Box With Non-Traffic Rated Concrete Lid ............................................................. 356.76 113.01 
    For 12" Extension, Add  74.08 

. 
 32 84 23 00-0116 EA Number 5 CALTRANS Concrete Valve Box With Non-Traffic Rated Steel Lid ................................................................... 542.49 113.01 

    For 12" Extension, Add  74.08 
. 

 32 84 23 00-0117 EA 12" x 17" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Carson 1419-12) .......................................................... 164.22 58.37 
. 

 32 84 23 00-0118 EA 15" x 21" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Carson 1220-12) .......................................................... 231.77 67.32 
. 

 32 84 23 00-0119 EA 10" Round Irrigation Valve Box With Lid (Carson 910-10) .................................................................................................. 128.43 46.11 

XXXXXXX 
. 
 32 84 23 00-0120  Irrigation Controllers (32 84 23) 

See CSI section 27 15 13 00-0531 for low voltage wiring. 
. 
. 
 32 84 23 00-0121  Irrigation Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0122  Irrigation Controllers (Rain Bird®) (32 84 23 00-0121) 
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. 

. 
 32 84 23 00-0123  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0124  Four Program, Modular Irrigation Controllers (Rain Bird® ESP-ME Series) 

(32 84 23 00-0123) 
. 
. 
 32 84 23 00-0125  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-MEI Series) (32 84 23 00-0124) 
. 
. 

 32 84 23 00-0126 EA 4-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ................................. 272.85 30.17 
. 

 32 84 23 00-0127 EA 7-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ................................. 381.84 30.17 
. 

 32 84 23 00-0128 EA 10-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 490.84 30.17 
. 

 32 84 23 00-0129 EA 13-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 599.84 30.17 
. 

 32 84 23 00-0130 EA 16-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 678.67 30.17 
. 

 32 84 23 00-0131 EA 19-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 791.45 30.17 
. 

 32 84 23 00-0132 EA 22-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 904.22 30.17 

XXXXXXX 
. 
 32 84 23 00-0133  Four Program, Outdoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-ME Series) (32 84 23 00-0124) 
. 
. 

 32 84 23 00-0134 EA 4-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................... 313.23 30.17 
. 

 32 84 23 00-0135 EA 7-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................... 422.23 30.17 
. 

 32 84 23 00-0136 EA 10-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 531.23 30.17 
. 

 32 84 23 00-0137 EA 13-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 640.22 30.17 
. 

 32 84 23 00-0138 EA 16-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 719.06 30.17 
. 

 32 84 23 00-0139 EA 19-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 831.84 30.17 
. 

 32 84 23 00-0140 EA 22-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 944.60 30.17 

XXXXXXX 
. 
 32 84 23 00-0141  Four Program, Modular Irrigation Controllers (Rain Bird® ESP-SMTE 

Series) (32 84 23 00-0123) 
. 
. 
 32 84 23 00-0142  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-SMTEI Series) (32 84 23 00-0141) 
. 
. 

 32 84 23 00-0143 EA 4-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ............................ 413.14 30.17 
. 

 32 84 23 00-0144 EA 7-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ............................ 522.13 30.17 
. 

 32 84 23 00-0145 EA 10-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 631.13 30.17 
. 

 32 84 23 00-0146 EA 13-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 740.13 30.17 
. 

 32 84 23 00-0147 EA 16-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 818.96 30.17 
. 

 32 84 23 00-0148 EA 19-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 931.74 30.17 
. 

 32 84 23 00-0149 EA 22-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ....................... 1,044.51 30.17 

XXXXXXX 
. 
 32 84 23 00-0150  Four Program, Outdoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-SMTE Series) (32 84 23 00-0141) 
. 
. 

 32 84 23 00-0151 EA 4-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) .......................... 443.40 30.17 
. 

 32 84 23 00-0152 EA 7-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) .......................... 552.39 30.17 
. 

 32 84 23 00-0153 EA 10-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 661.39 30.17 
. 

 32 84 23 00-0154 EA 13-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 770.39 30.17 
. 

 32 84 23 00-0155 EA 16-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 849.22 30.17 
. 

 32 84 23 00-0156 EA 19-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 962.01 30.17 
. 

 32 84 23 00-0157 EA 22-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ..................... 1,074.77 30.17 

XXXXXXX 
. 
 32 84 23 00-0158  Accessories For ESP-ME/MEI Irrigation Controllers (32 84 23 00-0123) 
. 
. 

 32 84 23 00-0159 EA 3-Station Expansion Module For ESP Series Irrigation Controllers (Rain Bird® ESP-SM3) ............................................... 112.77  
Note: Use task for increasing capacity of existing ESP series irrigation controllers up to a maximum of 22-
stations. 

. 
 32 84 23 00-0160 EA 6-Station Expansion Module For ESP Series Irrigation Controllers (Rain Bird® ESP-SM6) ............................................... 217.11  

Note: Use task for increasing capacity of existing ESP series irrigation controllers up to a maximum of 22-
stations. 

. 
 32 84 23 00-0161 EA Smart Controller Upgrade Kit For ESP Series Irrigation Controllers (Rain Bird® ESPSMTEUPG) ..................................... 277.20  

XXXXXXX 
. 
 32 84 23 00-0162  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LX Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0163  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LX Basic Series) (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0164 EA 12-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 631.18 30.17 
. 

 32 84 23 00-0165 EA 16-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 767.59 30.17 
. 

 32 84 23 00-0166 EA 20-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 905.99 30.17 
. 

 32 84 23 00-0167 EA 24-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,042.40 30.17 
. 

 32 84 23 00-0168 EA 28-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,180.78 30.17 
. 

 32 84 23 00-0169 EA 32-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,317.21 30.17 
. 

 32 84 23 00-0170 EA 36-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,455.58 30.17 
. 

 32 84 23 00-0171 EA 40-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,592.00 30.17 
. 

 32 84 23 00-0172 EA 44-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,730.38 30.17 
. 

 32 84 23 00-0173 EA 48-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,866.81 30.17 

XXXXXXX 
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. 
 32 84 23 00-0174  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LXME Series) (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0175 EA 8-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ................ 612.28 30.17 
. 

 32 84 23 00-0176 EA 12-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .............. 748.70 30.17 
. 

 32 84 23 00-0177 EA 16-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .............. 887.07 30.17 
. 

 32 84 23 00-0178 EA 20-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,023.51 30.17 
. 

 32 84 23 00-0179 EA 24-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,161.88 30.17 
. 

 32 84 23 00-0180 EA 28-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,298.30 30.17 
. 

 32 84 23 00-0181 EA 32-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,436.68 30.17 
. 

 32 84 23 00-0182 EA 36-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,573.10 30.17 
. 

 32 84 23 00-0183 EA 40-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,711.48 30.17 
. 

 32 84 23 00-0184 EA 44-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,847.90 30.17 
. 

 32 84 23 00-0185 EA 48-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,986.29 30.17 

XXXXXXX 
. 
 32 84 23 00-0186  Accessories For ESP-LX/LXME Irrigation Controllers (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0187 EA Powder Coated Steel Wall Cabinet For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMM) ..................................... 432.86  
. 

 32 84 23 00-0188 EA Powder Coated Steel Cabinet And Pedestal For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMPED + 
LXMM) ............................................................................................................................................................................... 997.94  

Note: Excludes concrete foundation. 
. 

 32 84 23 00-0189 EA Stainless Steel Wall Cabinet For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMSS) .......................................... 927.42  
. 

 32 84 23 00-0190 EA Stainless Steel Cabinet And Pedestal For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMSSPED + 
LXMMSS) ....................................................................................................................................................................... 2,055.63  

Note: Excludes concrete foundation. 
. 

 32 84 23 00-0191 EA 4-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM4) .................................... 136.41  
Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0192 EA 8-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM8) .................................... 274.81  

Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0193 EA 12-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM12) ................................ 424.68  

Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0194 EA Flow Smart Water Management Module For ESP-LXME Irrigation Controllers (Rain Bird® FSM-LXME) .......................... 153.37  

XXXXXXX 
. 
 32 84 23 00-0195  Three Program, Battery-Operated, Buriable Irrigation Control Modules 

(Rain Bird® TBOS-II Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0196  Three Program, Battery-Operated, Buriable Irrigation Control Modules 

(Rain Bird® TBOS-II Series) (32 84 23 00-0195) 
. 
. 

 32 84 23 00-0197 EA 1-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 296.15 30.17 
. 

 32 84 23 00-0198 EA 2-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 360.59 30.17 
. 

 32 84 23 00-0199 EA 4-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 456.16 30.17 

XXXXXXX 
. 
 32 84 23 00-0200  Accessories For TBOS-II Series Irrigation Controllers (32 84 23 00-0195) 
. 
. 

 32 84 23 00-0201 EA Field Transmitter For TBOS-II Series Irrigation Controllers (Rain Bird® TBOS2FTUS) ...................................................... 342.77  
. 

 32 84 23 00-0202 EA Potted Latching Solenoid For TBOS-II Series Irrigation Controllers (Rain Bird® TBOSPSOL) ............................................. 78.84 22.62 

XXXXXXX 
. 
 32 84 23 00-0203  Accessories For Irrigation Controllers (Rain Bird®) (32 84 23 00-0122) 
. 
. 

 32 84 23 00-0204 EA Wired Rain Sensor For Irrigation Controllers (Rain Bird® RSDBEX) .................................................................................. 122.81 22.62 
. 

 32 84 23 00-0205 EA Wireless Rain Sensor And Controller Interface For Irrigation Controllers (Rain Bird® WR2RC) ......................................... 241.90 22.62 
. 

 32 84 23 00-0206 EA Wireless Rain/Freeze Sensor And Controller Interface For Irrigation Controllers (Rain Bird® WR2RFC) .......................... 253.65 22.62 
. 

 32 84 23 00-0207 EA Soil Moisture Sensor And Controller Interface For Irrigation Controllers (Rain Bird® SMRT-Y) ......................................... 355.50 22.62 

XXXXXXX 
. 
 32 84 23 00-0208  Two-Wire Decoder Systems (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0209  Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0208) 
. 
. 
 32 84 23 00-0210  Controllers For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) 

(32 84 23 00-0209) 
Note: Includes water resistant cabinet. 

. 

. 
 32 84 23 00-0211 EA 50-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ..................................... 1,727.06 30.17 

. 
 32 84 23 00-0212 EA 125-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ................................... 2,558.50 30.17 

. 
 32 84 23 00-0213 EA 200-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ................................... 3,389.96 30.17 

XXXXXXX 
. 
 32 84 23 00-0214  Field Decoders For Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0209) 
. 
. 

 32 84 23 00-0215 EA One Individual Valve Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD101TURF) ........................ 218.55 30.17 
. 

 32 84 23 00-0216 EA One Pair Of Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD102TURF) .......................... 276.73 30.17 
. 

 32 84 23 00-0217 EA Two Pair Of Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD202TURF) .......................... 410.10 30.17 
. 

 32 84 23 00-0218 EA Up To Four Individual Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD401TURF) ........... 493.12 30.17 
. 

 32 84 23 00-0219 EA Up To Six Individual Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD601TURF) ............. 803.16 30.17 

XXXXXXX 
. 
 32 84 23 00-0220  Accessories For Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0209) 
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. 

. 
 32 84 23 00-0221 EA 50-Station Replacement Base Module For ESP-LXD Series Two Wire Decoder Based Controllers (Rain Bird® 

MOD50-LXD) .................................................................................................................................................................. 1,299.87  
. 

 32 84 23 00-0222 EA 75-Station Expansion Module For ESP-LXD Series Two Wire Decoder Based Controllers (Rain Bird® 
SPLXDSM75) .................................................................................................................................................................... 831.45  

. 
 32 84 23 00-0223 EA Line Surge Protection For ESP-LXD Series Two-Wire Decoder Systems (Rain Bird® LSP1TURF) .................................. 166.10 26.39 

. 
 32 84 23 00-0224 EA Sensor Decoder Interface For ESP-LXD Series Two-Wire Decoder Systems (Rain Bird® SD210TURF) .......................... 697.28 30.17 

XXXXXXX 
. 
 32 84 23 00-0225  Calsense Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0226  Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0227 EA 6 Station ET-Driven Irrigation Controller (Calsense ET2000E-6) ..................................................................................... 1,957.68 75.40 
. 

 32 84 23 00-0228 EA 8 Station ET-Driven Irrigation Controller (Calsense ET2000E-8) ..................................................................................... 2,522.79 84.83 
. 

 32 84 23 00-0229 EA 12 Station ET-Driven Irrigation Controller (Calsense ET2000E-12) ................................................................................. 3,457.68 94.26 
. 

 32 84 23 00-0230 EA 16 Station ET-Driven Irrigation Controller (Calsense ET2000E-16) ................................................................................. 3,802.24 94.26 
. 

 32 84 23 00-0231 EA 24 Station ET-Driven Irrigation Controller (Calsense ET2000E-24) ................................................................................. 4,493.41 103.68 
. 

 32 84 23 00-0232 EA 32 Station ET-Driven Irrigation Controller (Calsense ET2000E-32) ................................................................................. 5,417.85 103.68 
. 

 32 84 23 00-0233 EA 40 Station ET-Driven Irrigation Controller (Calsense ET2000E-40) ................................................................................. 6,134.23 113.11 
. 

 32 84 23 00-0234 EA 48 Station ET-Driven Irrigation Controller (Calsense ET2000E-48) ................................................................................. 6,865.38 113.11 
. 

 32 84 23 00-0235 EA Upgrade Existing Calsense Controller To ET2000E (Calsense ET2000E-UPGRADE) ................................................... 1,985.40 37.71 
. 

 32 84 23 00-0236 EA Upgrade Existing Calsense Controller With 8 Additional Stations (Calsense STATION UPGRADE) ................................. 839.40 37.71 

XXXXXXX 
. 
 32 84 23 00-0237  Irrigation Controller Accessories (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0238 EA Set Of 10 Keys For Calsense Controllers Or Enclosures (Calsense KEY-1) ........................................................................ 80.68  
. 

 32 84 23 00-0239 EA Spare Lock For Enclosures (Calsense PAD) ........................................................................................................................ 87.40  
. 

 32 84 23 00-0240 EA Hardware And Software For Up To 4 Additional Light Circuits (Calsense L) ...................................................................... 106.25 9.43 
. 

 32 84 23 00-0241 EA Transformer For Irrigation Controllers (Calsense TR-1) ...................................................................................................... 159.44 37.71 
. 

 32 84 23 00-0242 EA AC Line Protection For Irrigation Controllers (Calsense TP-110) ........................................................................................ 419.96 37.71 
. 

 32 84 23 00-0243 EA Transient Protection Board For Irrigation Controller Stations (Calsense TP-1) ................................................................... 554.43 37.71 
    For Outdoor Gray Powder Coated Stainless Steel Enclosure, Add  344.59 

XXXXXXX 
. 
 32 84 23 00-0244  Sensors For Irrigation Controllers (32 84 23 00-0225) 
. 
. 
 32 84 23 00-0245  Flow Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0246 EA 1-1/2" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 1.5) .............................................. 970.32 56.56 
    For Flow Meter Replacement Insert Only, Deduct  -599.91 

. 
 32 84 23 00-0247 EA 2" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 2) ..................................................... 1,003.93 56.56 

    For Flow Meter Replacement Insert Only, Deduct  -633.52 
. 

 32 84 23 00-0248 EA 3" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 3) ..................................................... 1,037.55 56.56 
    For Flow Meter Replacement Insert Only, Deduct  -667.14 

. 
 32 84 23 00-0249 EA 1" Brass Tee Mounted Flow Meter (Calsense FM 1B) ..................................................................................................... 1,150.90 75.40 

    For Flow Meter Replacement Insert Only, Deduct  -780.18 
. 

 32 84 23 00-0250 EA 1-1/4" Brass Tee Mounted Flow Meter (Calsense FM 1.25B) .......................................................................................... 1,234.94 75.40 
    For Flow Meter Replacement Insert Only, Deduct  -864.22 

. 
 32 84 23 00-0251 EA 1-1/2" Brass Tee Mounted Flow Meter (Calsense FM 1.5B) ............................................................................................ 1,268.55 75.40 

    For Flow Meter Replacement Insert Only, Deduct  -897.83 
. 

 32 84 23 00-0252 EA 2" Brass Tee Mounted Flow Meter (Calsense FM 2B) ..................................................................................................... 1,487.06 75.40 
    For Flow Meter Replacement Insert Only, Deduct  -988.15 

. 
 32 84 23 00-0253 EA 2" Pipe Saddle Mounted Insertion Flow Meter (Calsense FMBX) .................................................................................... 1,151.11 37.71 

Note: For 4" and larger pipe. Excludes pipe saddle. 
    For Flow Meter Replacement Insert Only, Deduct  -652.21 

XXXXXXX 
. 
 32 84 23 00-0254  Moisture Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0255 EA Soil Moisture Sensor (Calsense 1000-S) ............................................................................................................................ 409.53 28.28 

XXXXXXX 
. 
 32 84 23 00-0256  Weather Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0257 EA Wind Gage, Irrigation Weather Sensor (Calsense WG-1) ................................................................................................ 1,117.28 75.40 
. 

 32 84 23 00-0258 EA Tipping Rain Bucket, Irrigation Weather Sensor (Calsense RB-1) ................................................................................... 1,301.71 150.82 
. 

 32 84 23 00-0259 EA ET Gage, Irrigation Weather Sensor (Calsense ETG) ..................................................................................................... 2,537.32 113.11 

XXXXXXX 
. 
 32 84 23 00-0260  Weather Sensor Accessories (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0261 EA Ceramic Cup For ET Gage Weather Sensor (Calsense ETG-C) ........................................................................................ 747.72  
. 

 32 84 23 00-0262 EA Removal And Replacement Of Circuit Board For ET Gage Weather Sensor (Calsense ETG-PCB) ............................... 1,403.23  
. 

 32 84 23 00-0263 EA Vandal Resistant Mounting Base For ET Gage Enclosure (Calsense ETGE-BASE) .......................................................... 747.72 37.71 
. 

 32 84 23 00-0264 EA Vandal Resistant Stainless Steel Enclosure For ET Gage (Calsense ETGE) .................................................................. 1,710.11 37.71 

XXXXXXX 
. 
 32 84 23 00-0265  Antennas For Irrigation Controllers (32 84 23 00-0225) 

Note: Excludes antenna cable. 
. 
. 

 32 84 23 00-0266 EA Local Radio Dome Antenna (Calsense LR-DOME) ............................................................................................................ 394.75 37.71 
. 

 32 84 23 00-0267 EA Local Radio Stick Antenna (Calsense LR-STICK) .............................................................................................................. 571.24 37.71 
. 

 32 84 23 00-0268 EA Local Radio Yagi Antenna (Calsense LR-YAGI) ................................................................................................................. 646.66 75.40 
. 

 32 84 23 00-0269 EA Local Radio And Calsense Radio, Remote Dome Antenna (Calsense LR-DOME-RR) ...................................................... 394.75 37.71 
. 

 32 84 23 00-0270 EA Local Radio And Calsense Radio, Enhanced Remote Dome Antenna (Calsense LR-DOME-RRE) ................................... 394.75 37.71 
. 

 32 84 23 00-0271 EA GPRS Stubby Antenna (Calsense GR-STUBBY) ............................................................................................................... 394.75 37.71 
. 

 32 84 23 00-0272 EA GPRS Stick Antenna (Calsense GR-STICK) ...................................................................................................................... 571.24 37.71 
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. 
 32 84 23 00-0273 EA Spread Spectrum Dome Antenna (Calsense SR-DOME) ................................................................................................... 394.75 37.71 

. 
 32 84 23 00-0274 EA Spread Spectrum Stick Antenna (Calsense SR-STICK) ..................................................................................................... 571.24 37.71 

. 
 32 84 23 00-0275 EA Spread Spectrum Yagi Antenna (Calsense SR-YAGI) ........................................................................................................ 646.66 75.40 

. 
 32 84 23 00-0276 EA Spread Spectrum And Calsense Radio, Remote Dome Antenna (Calsense SR-DOME-RR) ............................................. 394.75 37.71 

. 
 32 84 23 00-0277 EA Spread Spectrum And Calsense Radio, Enhanced Remote Dome Antenna (Calsense SR-DOME-RRE) ......................... 394.75 37.71 

. 
 32 84 23 00-0278 EA Spread Spectrum Stubby Antenna (Calsense SR-STUBBY) .............................................................................................. 394.75 37.71 

. 
 32 84 23 00-0279 EA WiFi Stubby Antenna (Calsense WEN-STUBBY) ............................................................................................................... 394.75 37.71 

. 
 32 84 23 00-0280 LF Antenna Cable With End Connectors (Calsense LMR-400-DB) ........................................................................................... 10.65 0.45 

. 
 32 84 23 00-0281 EA Surge Protection Device For Antenna (Calsense ANT-PROT) ........................................................................................... 390.68 18.85 

. 
 32 84 23 00-0282 EA 5' High, Non-Penetrating, Antenna Tripod Mount (Calsense ANT-TRIP5) .......................................................................... 638.47 37.71 

. 
 32 84 23 00-0283 EA 3' Antenna Stand Off Mount For 3" Maximum Tower Leg (Calsense ANT-SOM) ............................................................... 546.26  

. 
 32 84 23 00-0284 EA Local Radio Frequency Filter (Calsense LR-FILTER) ......................................................................................................... 773.17  

. 
 32 84 23 00-0285 EA Spread Spectrum Frequency Filter (Calsense SR-FILTER) ................................................................................................ 571.47  

XXXXXXX 
. 
 32 84 23 00-0286  Pedestals And Enclosures For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0287 EA 15 Amp, Circuit Breaker With Enclosure For Irrigation Controllers (Calsense SSE-BREAKER) ......................................... 365.23 56.56 
. 

 32 84 23 00-0288 EA Standard Gray Powder Coated Stainless Steel Controller Enclosure (Calsense C-BOX) ................................................... 876.12 94.26 
. 

 32 84 23 00-0289 EA Indoor Wall Mount, Stainless Steel Back Panel (Calsense SSBP)...................................................................................... 957.82 37.71 
Note: Includes GFI and receptacle. 

. 
 32 84 23 00-0290 EA Standard Gray Powder Coated Stainless Steel Pedestal (Calsense PD-1) ..................................................................... 1,140.68 28.28 

Note: Includes factory installed transient protection board and AC line protection. 
. 

 32 84 23 00-0291 EA Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE) ........................................................... 3,562.17 28.28 
Note: Includes factory installed transient protection board and AC line protection. 

. 
 32 84 23 00-0292 EA Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-R) ....................................................... 4,023.25 28.28 

Note: Includes factory installed transient protection board, AC line protection and dome antenna. 
. 

 32 84 23 00-0293 EA Double-Wide Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-D) ................................. 5,840.82 56.56 
Note: Includes factory installed transient protection boards and AC line protection. Pre-wired for two controllers. 

. 
 32 84 23 00-0294 EA Double-Wide Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-D-R) .............................. 6,121.59 56.56 

Note: Includes factory installed transient protection boards, AC line protection and dome antenna. Pre-wired for 
two controllers. 

. 
 32 84 23 00-0295 EA Bolt Mounting Template For Heavy-Duty Stainless Steel Enclosures (Calsense SSE-CAM) ............................................. 202.21  

. 
 32 84 23 00-0296 EA Stainless Steel Fully Enclosed Riser For Calsense SSE Enclosures (Calsense SSE-PED) ............................................... 653.24  

XXXXXXX 
. 
 32 84 23 00-0297  Central Computer For Irrigation Control Systems (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0298 EA Central Computer For Irrigation Control Systems (Calsense COMP-2) ........................................................................... 4,491.32  
Note: Includes a minimum of 133 MHz Pentium, 32 Meg Ram, 1.2 GB hard drive, 14.4 modem and a printer. 
Excludes Command Center Water Management software. 

. 
 32 84 23 00-0299 EA Command Center Water Management Software For Central Computer (Calsense COMM-1) ........................................ 7,944.60  

. 
 32 84 23 00-0300 EA Up To 5 Simultaneous Users Capacity, Calsense Advantage Client/Server Database Add-On (Calsense CS-5) ........... 1,527.51  

Note: Package price for up to 5 users. Includes remote communication through internet connection. 
. 

 32 84 23 00-0301 EA >5 To 10 Simultaneous Users Capacity, Calsense Advantage Client/Server Database Add-On (Calsense CS-10) ....... 3,002.22  
Note: Package price for 6 to 10 users. Includes remote communication through internet connection. 

. 
 32 84 23 00-0302 EA Data Logger With Phone Modem For Irrigation Control Systems (Calsense DL-2).......................................................... 4,832.05  

. 
 32 84 23 00-0303 EA GPRS Radio For Use At Central Computer (Calsense DTR-G) ....................................................................................... 2,887.92  

XXXXXXX 
. 
 32 84 23 00-0304  Data Access Service (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0305 EA 1 Month, Data Access Plan For Up To 2 Controllers (Calsense COMM-1MN) ..................................................................... 24.45  
Note: For communication between GPRS unit and up to 2 controllers. 

. 
 32 84 23 00-0306 EA 1 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-1YR) ...................................................................... 267.40  

Note: For communication between GPRS unit and up to 2 controllers. 
. 

 32 84 23 00-0307 EA 5 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-5YR) ................................................................... 1,146.00  
Note: For communication between GPRS unit and up to 2 controllers. 

. 
 32 84 23 00-0308 EA 1 Month, Data Access Plan For Up To 2 Controllers (Calsense COMM-1MN-M) ................................................................. 99.32  

Note: For communication between GPRS unit and multiple controllers. 
. 

 32 84 23 00-0309 EA 1 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-1YR-M) ............................................................... 1,069.60  
Note: For communication between GPRS unit and multiple controllers. 

. 
 32 84 23 00-0310 EA 5 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-5YR-M) ............................................................... 4,584.00  

Note: For communication between GPRS unit and multiple controllers. 

XXXXXXX 
. 
 32 84 23 00-0311  Communication Options For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0312 EA FCC License Fee (Calsense) .............................................................................................................................................. 167.59  
. 

 32 84 23 00-0313 EA P.C.I.A. And/Or A.P.C.O. Fee (Calsense) ........................................................................................................................... 320.39  
Note: Per frequency or frequency pair. 

. 
 32 84 23 00-0314 EA Hardware Communication Option For Irrigation Controllers (Calsense M) ......................................................................... 886.24  

Note: Allows multiple controllers to be chained together via a communications cable and share one phone line. 
. 

 32 84 23 00-0315 EA Phone Line Communication Option For Irrigation Controllers (Calsense R) ....................................................................... 932.08  
. 

 32 84 23 00-0316 EA Ethernet Communication Option For Irrigation Controllers (Calsense EN) ......................................................................... 932.08  
. 

 32 84 23 00-0317 EA WiFi Communication Option For Irrigation Controllers (Calsense WEN) ......................................................................... 1,910.00  
. 

 32 84 23 00-0318 EA Local Radio Communication Option For Irrigation Controllers (Calsense LR) ................................................................. 2,429.52  
. 

 32 84 23 00-0319 EA Spread Spectrum Radio Communication Option For Irrigation Controllers (Calsense SR) .............................................. 2,429.52  
. 

 32 84 23 00-0320 EA GPRS Radio Modem Communication Option For Irrigation Controllers (Calsense GR) .................................................. 2,429.52  
. 

 32 84 23 00-0321 EA Fiber Optic Modem Communication Option For Irrigation Controllers (Calsense FOM) ................................................... 7,792.80  
. 

 32 84 23 00-0322 EA Communication Hub For Irrigation Controllers (Calsense HUB) ...................................................................................... 3,005.85  
Note: Accepts up to two communication options. Excludes communication options. 

XXXXXXX 
. 
 32 84 23 00-0323  Retrofit Options For Irrigation Controllers (32 84 23 00-0225) 
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. 

. 
 32 84 23 00-0324  Weather Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0325 EA Add One Flow Sensor Interface To An Existing Calsense Controller (Calsense F-RETRO)............................................ 1,198.48  
. 

 32 84 23 00-0326 EA Add One ET Gage Interface To An Existing Calsense Controller (Calsense G-RETRO) ................................................ 1,198.48  
. 

 32 84 23 00-0327 EA Add One Tipping Rain Bucket Interface To An Existing Calsense Controller (Calsense RB-RETRO) ............................. 1,198.48  
. 

 32 84 23 00-0328 EA Add One Wind Gage Interface To An Existing Calsense Controller (Calsense WG-RETRO) .......................................... 1,198.48  

XXXXXXX 
. 
 32 84 23 00-0329  Phone Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0330 EA Add The Ability To Chain To Another Calsense Controller With The Phone Line Communication Option And 
Share One Phone Line (Calsense M-RETRO) ............................................................................................................... 1,259.60  

. 
 32 84 23 00-0331 EA Add The Phone Line Communication Option To An Existing Calsense Controller (Calsense R-RETRO) ....................... 1,488.80  

. 
 32 84 23 00-0332 EA Add The Phone Line Communication Option And The Ability To Chain To Another Calsense Controller And Share 

One Phone Line (Calsense MLR-RETRO) ..................................................................................................................... 2,382.68  

XXXXXXX 
. 
 32 84 23 00-0333  Local Radio Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0334 EA Add The Ability To Chain To Another Calsense Controller With The Local Radio Communication Option And 
Share One Local Radio (Calsense ML-RETRO) ............................................................................................................. 1,412.40  

. 
 32 84 23 00-0335 EA Add The Local Radio Communication Option To An Existing Calsense Controller (Calsense LR-RETRO) .................... 2,970.96  

. 
 32 84 23 00-0336 EA Add The Local Radio Communication Option And The Ability To Chain To Another Calsense Controller And 

Share One Local Radio (Calsense MLR-RETRO) .......................................................................................................... 3,857.20  

XXXXXXX 
. 
 32 84 23 00-0337  Spread Spectrum Radio Communication Retrofits For Irrigation Controllers 

(32 84 23 00-0323) 
. 
. 

 32 84 23 00-0338 EA Add The Ability To Chain To Another Calsense Controller With The Spread Spectrum Radio Communication 
Option And Share One Spread Spectrum Radio (Calsense MS-Retro) .......................................................................... 1,412.40  

. 
 32 84 23 00-0339 EA Add The Spread Spectrum Radio Communication Option To An Existing Calsense Controller (Calsense SR-

RETRO) .......................................................................................................................................................................... 2,970.96  
. 

 32 84 23 00-0340 EA Add The Spread Spectrum Radio Communication Option And The Ability To Chain To Another Calsense 
Controller And Share One Spread Spectrum Radio (Calsense MSR-RETRO) ............................................................... 3,857.20  

XXXXXXX 
. 
 32 84 23 00-0341  Ethernet Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0342 EA Add The Ability To Chain To Another Calsense Controller With The Ethernet Communication Option And Share 
One Ethernet Device (Calsense ME-Retro) .................................................................................................................... 1,412.40  

. 
 32 84 23 00-0343 EA Add The Ethernet Communication Option To An Existing Calsense Controller (Calsense EN-RETRO) ......................... 1,488.80  

. 
 32 84 23 00-0344 EA Add The Ethernet Communication Option And The Ability To Chain To Another Calsense Controller And Share 

One Ethernet Device (Calsense MEN-RETRO) .............................................................................................................. 2,382.68  

XXXXXXX 
. 
 32 84 23 00-0345  GPRS Radio Modem Communication Retrofits For Irrigation Controllers (32 84 

23 00-0323) 
. 
. 

 32 84 23 00-0346 EA Add The Ability To Chain To Another Calsense Controller With The GPRS Communication Option And Share One 
GPRS Modem (Calsense MG-RETRO) .......................................................................................................................... 1,412.40  

. 
 32 84 23 00-0347 EA Add The GPRS Communication Option To An Existing Calsense Controller (Calsense GR-RETRO) ............................ 2,970.96  

. 
 32 84 23 00-0348 EA Add The GPRS Communication Option And The Ability To Chain To Another Calsense Controller And Share One 

GPRS Modem (Calsense MGR-RETRO) ....................................................................................................................... 3,857.20  

XXXXXXX 
. 
 32 84 23 00-0349  Radio Remote Units For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0350 EA Enhanced Radio Remote Hand-Held Transmitter With Carry Case (Calsense RRe-TRAN) ........................................... 1,420.04  
. 

 32 84 23 00-0351 EA Calsense Integrated Radio Remote Receiver Board (Calsense RR/RRe) .......................................................................... 302.54  
Note: Includes polyvinyl chloride (PVC) stick antenna. Excludes antenna cable. 

. 
 32 84 23 00-0352 EA Wall Mount Charger For Hand-Held Transmitter (Calsense RRTRAN-CHG) ..................................................................... 129.88  

. 
 32 84 23 00-0353 EA Removal And Replacement Of Battery For Hand-Held Transmitter (Calsense RRTRAN-BAT) .......................................... 232.77  

. 
 32 84 23 00-0354 EA Polyvinyl Chloride (PVC) Stick Antenna For Radio Remote Receiver Board (Calsense RR-ANT) ..................................... 148.73 9.43 

Note: Excludes antenna cable. 
. 

 32 84 23 00-0355 EA Whip Antenna For Radio Remote Receiver Board (Calsense RRe-WHIP) ......................................................................... 286.25 9.43 
Note: Excludes antenna cable. 

. 
 32 84 23 00-0356 EA Dome Antenna For Radio Remote Receiver Board (Calsense RR-Dome/RRe-Dome) ...................................................... 309.17 9.43 

Note: Excludes antenna cable. 

XXXXXXX 
. 
 32 84 23 00-0357  Satellite Irrigation Controllers (Rain Bird® ESP-SAT) (32 84 23 00-0120) 

Note: Satellite controllers compatible with Maxi-Con Central Control. Includes link communication with SEMET at 
the controller and stainless steel cabinet. Excludes concrete pad. 

. 

. 
 32 84 23 00-0358 EA 12 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP12SATLS)............................ 3,351.21 169.67 

. 
 32 84 23 00-0359 EA 24 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP24SATLS)............................ 3,534.19 179.10 

. 
 32 84 23 00-0360 EA 40 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP40SATLS)............................ 4,895.31 188.52 

XXXXXXX 
. 
 32 84 23 00-0361  LEIT Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0362  LEIT X Series Irrigation Controller (32 84 23 00-0361) 
. 
. 

 32 84 23 00-0363 EA 10 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 3,140.78 30.17 
. 

 32 84 23 00-0364 EA 12 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 3,445.06 30.17 
. 

 32 84 23 00-0365 EA 16 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 3,946.71 30.17 
. 

 32 84 23 00-0366 EA 20 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 4,448.38 30.17 
. 

 32 84 23 00-0367 EA 24 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 4,805.43 30.17 
. 

 32 84 23 00-0368 EA 28 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 5,162.49 30.17 
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XXXXXXX 
. 
 32 84 23 00-0369  LEIT X Series Irrigation Controller Assembly (32 84 23 00-0361) 

Note: Includes excavation and concrete for footing, 2" diameter galvanized steel pole (minimum 18" bury), 2" 
sweeps, controller, and number 5 concrete box with non-traffic rated lid per detail. 

. 

. 
 32 84 23 00-0370 EA 10 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 3,602.75 157.30 

. 
 32 84 23 00-0371 EA 12 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 3,907.02 157.30 

. 
 32 84 23 00-0372 EA 16 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 4,408.68 157.30 

. 
 32 84 23 00-0373 EA 20 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 4,910.33 157.30 

. 
 32 84 23 00-0374 EA 24 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 5,267.40 157.30 

. 
 32 84 23 00-0375 EA 28 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 5,624.46 157.30 

XXXXXXX 
. 
 32 84 23 00-0376  Enclosure For LEIT Controller Assembly (32 84 23 00-0361) 

Note: Includes mounting bolts to concrete foundation and installation of enclosure per detail. 
. 
. 

 32 84 23 00-0377 EA 12" x 12" x 54" Milled Steel, #9 Expanded Metal, Painted Per Detail, Enclosure With Access Hatch .............................. 2,429.65 212.46 
Note: For LEIT Controller 

XXXXXXX 
. 
 32 84 23 00-0378  Hunter Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0379  Hunter XC Hybrid Controller (32 84 23 00-0378) 

Note: Operates DC latching solenoids with battery power or a plug in 24 VAC transformer.  Includes 6 AA 
batteries, outdoor stainless steel enclosure and installation of controller in Irrigation Controller Enclosure. 

. 

. 
 32 84 23 00-0380 EA 6 Station Hybrid Irrigation Controller With Stainless Steel Enclosure (Hunter XCH-600-SS) .............................................. 533.94 75.40 

. 
 32 84 23 00-0381 EA 12 Station Hybrid Irrigation Controller With Stainless Steel Enclosure (Hunter XCH-1200-SS) .......................................... 678.94 94.26 

XXXXXXX 
. 
 32 84 23 00-0382  DC Latching Solenoid (32 84 23 00-0120) 
. 
. 

 32 84 23 00-0383 EA DC Latching Solenoid (Micro Power Solenoid) For Non LEIT Controllers ............................................................................. 31.30  
Note: As per manufacture of valve. 

. 
 32 84 23 00-0384 EA DC Solenoid For LEIT Controllers (DIG S-305DC) ............................................................................................................... 47.59  

XXXXXXX 
. 
 32 84 23 00-0385  Irrigation Controller Enclosure Cabinet (32 84 23 00-0120) 

Note: Includes excavation, installation of concrete foundation, mounting bolts, sweeps, number 5 concrete pull 
box with non-traffic rated lid and installation of enclosure per detail. 

. 

. 
 32 84 23 00-0386 EA 35” (H) x 18” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 

(Tan) ............................................................................................................................................................................... 2,410.07 414.37 
. 

 32 84 23 00-0387 EA 35” (H) x 24” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 
(Tan) ............................................................................................................................................................................... 2,603.93 452.05 

. 
 32 84 23 00-0388 EA 35” (H) x 36” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 

(Tan) ............................................................................................................................................................................... 2,879.75 489.71 
. 

 32 84 23 00-0389 EA 35” (H) x 18” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Irrigation Controller Enclosure Cabinet, ................................. 2,410.09 414.37 
. 

 32 84 23 00-0390 EA 35” (H) x 24” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Steel Irrigation Controller Enclosure Cabinet ........................ 2,603.93 452.05 
. 

 32 84 23 00-0391 EA 35” (H) x 36” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Steel Irrigation Controller Enclosure Cabinet ........................ 2,879.75 489.71 
. 

 32 84 23 00-0392 EA 35” (H) x 18” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 2,963.57 414.37 
. 

 32 84 23 00-0393 EA 35” (H) x 24” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 3,226.59 452.05 
. 

 32 84 23 00-0394 EA 35” (H) x 36” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 3,502.42 489.71 

XXXXXXX 
. 
 32 84 23 00-0395  Irrigation Valves (32 84 23) 
. 
. 
 32 84 23 00-0396  Reduced Pressure Zone Valves With QT Shut-Offs (32 84 23 00-0395) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 009 QT series). 

. 

. 
 32 84 23 00-0397 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M3 QT series) ........................ 606.35 40.14 

. 
 32 84 23 00-0398 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .......................... 720.10 49.01 

. 
 32 84 23 00-0399 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,080.01 57.04 

. 
 32 84 23 00-0400 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,144.17 65.49 

. 
 32 84 23 00-0401 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ....................... 1,375.95 84.50 

XXXXXXX 
. 
 32 84 23 00-0402  Brass Quick-Coupling Irrigation Valves (32 84 23 00-0395) 
. 
. 

 32 84 23 00-0403 EA 3/4", 1-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 3RC) .................................................................... 142.64 35.02 
    For Valve Key, Add  37.22 

. 
 32 84 23 00-0404 EA 3/4", 2-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 33DRC) ................................................................ 146.94 35.02 

    For Locking Cover, Add  25.00 
    For Valve Key, Add  37.22 

. 
 32 84 23 00-0405 EA 1", 1-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 44RC) ..................................................................... 194.29 35.02 

    For Valve Key, Add  95.20 
. 

 32 84 23 00-0406 EA 1", 2-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 44LRC) ................................................................... 211.51 35.02 
    For Valve Key, Add  95.20 

. 
 32 84 23 00-0407 EA 1", 1-Piece Brass Body, Non-Potable (Purple) Quick-Coupling Irrigation Valve (Rain Bird® 5NP) ..................................... 203.40 35.02 

. 
 32 84 23 00-0408 EA 1", 2-Piece Brass Body, Non-Potable (Purple) Quick-Coupling Irrigation Valve (Rain Bird® 44NP) ................................... 211.51 35.02 

XXXXXXX 
. 
 32 84 23 00-0409  Anti-Siphon Pressure Type Vacuum Breaker (32 84 23 00-0395) 

Note: Pressure: 15 to 150 PSI, temperature: 33 to 140 degrees Fahrenheit. 
. 
. 

 32 84 23 00-0410 EA 3/4" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) ................................................................................. 236.03 29.57 
. 

 32 84 23 00-0411 EA 1" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .................................................................................... 336.22 33.80 
. 

 32 84 23 00-0412 EA 1-1/4" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .............................................................................. 605.16 39.08 
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. 
 32 84 23 00-0413 EA 1-1/2" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .............................................................................. 736.66 43.30 

. 
 32 84 23 00-0414 EA 2" Anti-Siphon Pressure Type Vacuum Breaker ................................................................................................................. 744.84 52.82 

XXXXXXX 
. 
 32 84 23 00-0415  Aluminum Cam And Groove Adapter (32 84 23 00-0395) 
. 
. 

 32 84 23 00-0416 EA 1-1/2" Type A Aluminum Cam And Groove Male Adapter x 1-1/2" NPT Female Pipe Thread .............................................. 36.26  
. 

 32 84 23 00-0417 EA 2" Type A Aluminum Cam And Groove Male Adapter x 2" NPT Female Pipe Thread .......................................................... 38.26  
. 

 32 84 23 00-0418 EA 1-1/2" Type F Aluminum Cam And Groove Male Adapter x 1-1/2" NPT Male Pipe Thread .................................................. 37.14  
. 

 32 84 23 00-0419 EA 2" Type F Aluminum Cam And Groove Male Adapter x 2" NPT Male Pipe Thread .............................................................. 39.90  

XXXXXXX 
. 
 32 84 23 00-0420  Irrigation Piping (32 84 23) 
. 
. 
 32 84 23 00-0421  Irrigation Piping With Fittings, On Grade With Pipe Stabilizers (32 84 23 00-0420) 

Note: Install stabilizers every 20', at change of direction and at sprinkler heads less than 12" tall. 
. 
. 
 32 84 23 00-0422  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, On 

Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0423 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................ 2.72 0.97 
    For >1,000, Deduct  -0.14 

. 
 32 84 23 00-0424 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................ 3.33 1.22 

    For >1,000, Deduct  -0.17 
. 

 32 84 23 00-0425 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................... 4.01 1.46 
    For >1,000, Deduct  -0.20 

. 
 32 84 23 00-0426 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ......................................... 5.31 1.84 

    For >1,000, Deduct  -0.27 
. 

 32 84 23 00-0427 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................... 6.66 2.32 
    For >1,000, Deduct  -0.33 

. 
 32 84 23 00-0428 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ......................................... 8.42 2.70 

    For >1,000, Deduct  -0.42 
. 

 32 84 23 00-0429 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 11.60 3.89 
    For >1,000, Deduct  -0.58 

. 
 32 84 23 00-0430 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 15.09 4.86 

    For >1,000, Deduct  -0.75 
. 

 32 84 23 00-0431 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 21.28 6.08 
    For >1,000, Deduct  -1.06 

XXXXXXX 
. 
 32 84 23 00-0432  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

On Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0433 LF 3/4" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ............................. 3.16 1.22 
    For >1,000, Deduct  -0.16 

. 
 32 84 23 00-0434 LF 1" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 3.73 1.46 

    For >1,000, Deduct  -0.19 
. 

 32 84 23 00-0435 LF 1-1/2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers .......................... 5.11 1.84 
    For >1,000, Deduct  -0.26 

. 
 32 84 23 00-0436 LF 2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 6.49 2.32 

    For >1,000, Deduct  -0.32 
. 

 32 84 23 00-0437 LF 2-1/2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers .......................... 8.16 2.70 
    For >1,000, Deduct  -0.41 

. 
 32 84 23 00-0438 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................... 11.50 3.89 

    For >1,000, Deduct  -0.58 
. 

 32 84 23 00-0439 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................... 15.62 4.86 
    For >1,000, Deduct  -0.78 

. 
 32 84 23 00-0440 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................... 24.61 6.08 

    For >1,000, Deduct  -1.23 

XXXXXXX 
. 
 32 84 23 00-0441  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, On Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0442 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................... 3.30 1.22 
    For >1,000, Deduct  -0.17 

. 
 32 84 23 00-0443 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers .................................. 3.92 1.46 

    For >1,000, Deduct  -0.20 
. 

 32 84 23 00-0444 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................ 5.48 1.84 
    For >1,000, Deduct  -0.27 

. 
 32 84 23 00-0445 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers .................................. 7.11 2.32 

    For >1,000, Deduct  -0.36 
. 

 32 84 23 00-0446 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................ 9.14 2.70 
    For >1,000, Deduct  -0.46 

. 
 32 84 23 00-0447 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 11.60 3.89 

    For >1,000, Deduct  -0.58 
. 

 32 84 23 00-0448 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 15.09 4.86 
    For >1,000, Deduct  -0.75 

. 
 32 84 23 00-0449 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 21.60 6.08 

    For >1,000, Deduct  -1.08 

XXXXXXX 
. 
 32 84 23 00-0450  Irrigation Piping With Fittings, Trenching, Cover, Backfilled And Compacted 

(32 84 23 00-0420) 
Note: Install thrust blocks per Caltrans details for 3" piping and larger, upstream of remote control valve. 
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. 

. 
 32 84 23 00-0451  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0452 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ..............................5.23 1.22 
    For >1,000, Deduct  -0.26 

. 
 32 84 23 00-0453 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .................................5.91 1.46 

    For >1,000, Deduct  -0.30 
. 

 32 84 23 00-0454 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ..........................7.21 1.84 
    For >1,000, Deduct  -0.36 

. 
 32 84 23 00-0455 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .................................8.56 2.32 

    For >1,000, Deduct  -0.43 
. 

 32 84 23 00-0456 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ........................ 10.32 2.70 
    For >1,000, Deduct  -0.52 

. 
 32 84 23 00-0457 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 13.50 3.89 

    For >1,000, Deduct  -0.68 
. 

 32 84 23 00-0458 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 16.99 4.86 
    For >1,000, Deduct  -0.85 

. 
 32 84 23 00-0459 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 23.18 6.08 

    For >1,000, Deduct  -1.16 

XXXXXXX 
. 
 32 84 23 00-0460  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0461 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ..............................5.46 1.22 
    For >1,000, Deduct  -0.27 

. 
 32 84 23 00-0462 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .................................6.13 1.46 

    For >1,000, Deduct  -0.31 
. 

 32 84 23 00-0463 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ..........................7.44 1.84 
    For >1,000, Deduct  -0.37 

. 
 32 84 23 00-0464 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .................................8.78 2.32 

    For >1,000, Deduct  -0.44 
. 

 32 84 23 00-0465 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ........................ 10.54 2.70 
    For >1,000, Deduct  -0.53 

. 
 32 84 23 00-0466 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 13.72 3.89 

    For >1,000, Deduct  -0.69 
. 

 32 84 23 00-0467 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 17.21 4.86 
    For >1,000, Deduct  -0.86 

. 
 32 84 23 00-0468 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 23.41 6.08 

    For >1,000, Deduct  -1.17 

XXXXXXX 
. 
 32 84 23 00-0469  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0470 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ..............................5.68 1.22 
    For >1,000, Deduct  -0.28 

. 
 32 84 23 00-0471 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .................................6.35 1.46 

    For >1,000, Deduct  -0.32 
. 

 32 84 23 00-0472 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ..........................7.66 1.84 
    For >1,000, Deduct  -0.38 

. 
 32 84 23 00-0473 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .................................9.00 2.32 

    For >1,000, Deduct  -0.45 
. 

 32 84 23 00-0474 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ........................ 10.77 2.70 
    For >1,000, Deduct  -0.54 

. 
 32 84 23 00-0475 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 13.94 3.89 

    For >1,000, Deduct  -0.70 
. 

 32 84 23 00-0476 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 17.43 4.86 
    For >1,000, Deduct  -0.87 

. 
 32 84 23 00-0477 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 23.63 6.08 

    For >1,000, Deduct  -1.18 

XXXXXXX 
. 
 32 84 23 00-0478  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0479 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ...................5.14 1.22 
    For >1,000, Deduct  -0.26 

. 
 32 84 23 00-0480 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ......................5.77 1.46 

    For >1,000, Deduct  -0.29 
. 

 32 84 23 00-0481 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................7.22 1.84 
    For >1,000, Deduct  -0.36 

. 
 32 84 23 00-0482 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ......................8.86 2.32 

    For >1,000, Deduct  -0.44 
. 

 32 84 23 00-0483 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 10.80 2.70 
    For >1,000, Deduct  -0.54 

. 
 32 84 23 00-0484 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 13.40 3.89 
    For >1,000, Deduct  -0.67 

. 
 32 84 23 00-0485 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 17.52 4.86 
    For >1,000, Deduct  -0.88 

. 
 32 84 23 00-0486 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 26.51 6.08 
    For >1,000, Deduct  -1.33 
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XXXXXXX 
. 
 32 84 23 00-0487  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0488 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................... 5.37 1.22 
    For >1,000, Deduct  -0.27 

. 
 32 84 23 00-0489 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ...................... 5.99 1.46 

    For >1,000, Deduct  -0.30 
. 

 32 84 23 00-0490 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................ 7.45 1.84 
    For >1,000, Deduct  -0.37 

. 
 32 84 23 00-0491 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ...................... 9.08 2.32 

    For >1,000, Deduct  -0.45 
. 

 32 84 23 00-0492 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 11.02 2.70 
    For >1,000, Deduct  -0.55 

. 
 32 84 23 00-0493 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 13.62 3.89 
    For >1,000, Deduct  -0.68 

. 
 32 84 23 00-0494 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 17.74 4.86 
    For >1,000, Deduct  -0.89 

. 
 32 84 23 00-0495 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 26.74 6.08 
    For >1,000, Deduct  -1.34 

XXXXXXX 
. 
 32 84 23 00-0496  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0497 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................... 5.59 1.22 
    For >1,000, Deduct  -0.28 

. 
 32 84 23 00-0498 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ...................... 6.21 1.46 

    For >1,000, Deduct  -0.31 
. 

 32 84 23 00-0499 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 124" Of Cover, Backfilled And Compacted .............. 7.67 1.84 
    For >1,000, Deduct  -0.38 

. 
 32 84 23 00-0500 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ...................... 9.30 2.32 

    For >1,000, Deduct  -0.47 
. 

 32 84 23 00-0501 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 11.25 2.70 
    For >1,000, Deduct  -0.56 

. 
 32 84 23 00-0502 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 13.84 3.89 
    For >1,000, Deduct  -0.69 

. 
 32 84 23 00-0503 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 17.96 4.86 
    For >1,000, Deduct  -0.90 

. 
 32 84 23 00-0504 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 26.96 6.08 
    For >1,000, Deduct  -1.35 

XXXXXXX 
. 
 32 84 23 00-0505  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0506 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................ 5.20 1.22 
    For >1,000, Deduct  -0.26 

. 
 32 84 23 00-0507 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................... 5.82 1.46 

    For >1,000, Deduct  -0.29 
. 

 32 84 23 00-0508 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ............. 7.38 1.84 
    For >1,000, Deduct  -0.37 

. 
 32 84 23 00-0509 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................... 9.01 2.32 

    For >1,000, Deduct  -0.45 
. 

 32 84 23 00-0510 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ........... 11.04 2.70 
    For >1,000, Deduct  -0.55 

. 
 32 84 23 00-0511 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 13.50 3.89 
    For >1,000, Deduct  -0.68 

. 
 32 84 23 00-0512 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 16.99 4.86 
    For >1,000, Deduct  -0.85 

. 
 32 84 23 00-0513 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 23.50 6.08 
    For >1,000, Deduct  -1.18 

XXXXXXX 
. 
 32 84 23 00-0514  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0515 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................ 5.43 1.22 
    For >1,000, Deduct  -0.27 

. 
 32 84 23 00-0516 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................... 6.04 1.46 

    For >1,000, Deduct  -0.30 
. 

 32 84 23 00-0517 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ............. 7.61 1.84 
    For >1,000, Deduct  -0.38 

. 
 32 84 23 00-0518 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................... 9.23 2.32 

    For >1,000, Deduct  -0.46 
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. 
 32 84 23 00-0519 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ........... 11.26 2.70 

    For >1,000, Deduct  -0.56 
. 

 32 84 23 00-0520 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 
Compacted........................................................................................................................................................................... 13.72 3.89 

    For >1,000, Deduct  -0.69 
. 

 32 84 23 00-0521 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 
Compacted........................................................................................................................................................................... 17.21 4.86 

    For >1,000, Deduct  -0.86 
. 

 32 84 23 00-0522 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 
Compacted........................................................................................................................................................................... 23.73 6.08 

    For >1,000, Deduct  -1.19 

XXXXXXX 
. 
 32 84 23 00-0523  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0524 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................5.65 1.22 
    For >1,000, Deduct  -0.28 

. 
 32 84 23 00-0525 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ...................6.26 1.46 

    For >1,000, Deduct  -0.31 
. 

 32 84 23 00-0526 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............7.83 1.84 
    For >1,000, Deduct  -0.39 

. 
 32 84 23 00-0527 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ...................9.45 2.32 

    For >1,000, Deduct  -0.47 
. 

 32 84 23 00-0528 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ........... 11.49 2.70 
    For >1,000, Deduct  -0.57 

. 
 32 84 23 00-0529 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 13.94 3.89 
    For >1,000, Deduct  -0.70 

. 
 32 84 23 00-0530 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 17.43 4.86 
    For >1,000, Deduct  -0.87 

. 
 32 84 23 00-0531 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 23.95 6.08 
    For >1,000, Deduct  -1.20 

XXXXXXX 
. 
 32 84 23 00-0532  Irrigation Riser Piping With Fittings (32 84 23 00-0420) 
. 
. 

 32 84 23 00-0533 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 6" Exposed, Type IV ....................................................................... 14.70 2.91 
Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 

. 
 32 84 23 00-0534 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 6" Exposed, Type IV ....................................................................... 15.93 3.65 

Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 
. 

 32 84 23 00-0535 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 12" Exposed, Type IV ..................................................................... 15.84 3.41 
Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 

. 
 32 84 23 00-0536 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 12" Exposed, Type IV ..................................................................... 17.36 4.25 

Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 
. 

 32 84 23 00-0537 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 24" Exposed, Type I ....................................................................... 31.40 5.11 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

. 
 32 84 23 00-0538 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 24" Exposed, Type I ....................................................................... 33.54 6.38 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 
. 

 32 84 23 00-0539 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 36" Exposed, Type I ....................................................................... 36.94 6.56 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

. 
 32 84 23 00-0540 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 36" Exposed, Type I ....................................................................... 39.70 8.21 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 
. 

 32 84 23 00-0541 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 48" Exposed, Type I ....................................................................... 42.49 8.02 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

. 
 32 84 23 00-0542 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 48" Exposed, Type I ....................................................................... 45.87 10.03 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

XXXXXXX 
. 
 32 84 23 00-0543  Irrigation Crossover Piping With Fittings (32 84 23 00-0420) 

Note: Install per Caltrans details.  Includes thrust blocks, HDPE sleeve pipe and fittings, 3" pvc irrigation piping 
and 1" electrical pvc conduit.  Excludes #5 concrete irrigation pull boxes on ends, electrical control wiring. See 
CSI section 32 84 23 00-0105 for #5 concrete pull box, 32 84 23 00-0587 for irrigation wiring. 

. 

. 
 32 84 23 00-0544  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

24" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0545 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ..................... 29.46  
    For >1,000, Deduct  -1.47 

. 
 32 84 23 00-0546 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ..................... 40.86  

    For >1,000, Deduct  -2.04 
. 

 32 84 23 00-0547 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ................... 55.44  
    For >1,000, Deduct  -2.77 

. 
 32 84 23 00-0548 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ................... 72.54  

    For >1,000, Deduct  -3.63 

XXXXXXX 
. 
 32 84 23 00-0549  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

36" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0550 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 30.13  
    For >1,000, Deduct  -1.51 

. 
 32 84 23 00-0551 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 41.60  

    For >1,000, Deduct  -2.08 
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. 
 32 84 23 00-0552 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 56.25  

    For >1,000, Deduct  -2.81 
. 

 32 84 23 00-0553 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 73.44  
    For >1,000, Deduct  -3.67 

XXXXXXX 
. 
 32 84 23 00-0554  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

48" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0555 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 48" Open Trench Installation ..................... 30.80  
    For >1,000, Deduct  -1.54 

. 
 32 84 23 00-0556 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 42.34  

    For >1,000, Deduct  -2.12 
. 

 32 84 23 00-0557 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 57.06  
    For >1,000, Deduct  -2.85 

. 
 32 84 23 00-0558 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 74.32  

    For >1,000, Deduct  -3.72 

XXXXXXX 
. 
 32 84 23 00-0559  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

Directional Bore (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0560 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation ...................... 78.54  
    For >1,000, Deduct  -3.93 

. 
 32 84 23 00-0561 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation ...................... 99.87  

    For >1,000, Deduct  -4.99 
. 

 32 84 23 00-0562 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation .................. 119.34  
    For >1,000, Deduct  -5.97 

. 
 32 84 23 00-0563 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation .................. 141.34  

    For >1,000, Deduct  -7.07 

XXXXXXX 
. 
 32 84 23 00-0564  Below Ground Cam Adapter Assembly (32 84 23 00-0420) 

Note: Includes minimum 6" depth gravel or crushed rock, woven wire cloth, jumbo valve box with 15" x 21.5" 
cover, 1-1/2" brass ball valve, 1-1/2" aluminum male cam adapter x female NPT, 1-1/2" PVC elbow, 2" PVC 
reducing tee, 30" PVC pipe 

. 

. 
 32 84 23 00-0565 EA Below Ground Cam Adapter Assembly ............................................................................................................................... 616.91  

Note: Includes 6" depth gravel or crushed rock, woven wire cloth, jumbo valve box with 15" x 21.5" cover, 1-1/2" 
brass ball valve, 1-1/2" aluminum male cam adapter x female NPT, 1-1/2" PVC elbow, 2" PVC reducing tee, 30" 
PVC pipe. 

XXXXXXX 
. 
 32 84 23 00-0566  Above Ground Cam Adapter Assembly (32 84 23 00-0420) 

Note: Includes concrete thrust block, 1-1/2" plastic ball valve, 1-1/2" aluminum male cam adapter x female NPT, 
1-1/2" PVC elbow, 2" PVC reducing tee, 30" PVC pipe 

. 

. 
 32 84 23 00-0567 EA Above Ground Cam Adapter Assembly .............................................................................................................................. 390.88  

Note: Includes concrete thrust block, 1-1/2" plastic ball valve, 1-1/2" aluminum male cam adapter x female NPT, 
1-1/2" PVC elbow, 2" PVC reducing tee, 30" PVC pipe. 

XXXXXXX 
. 
 32 84 23 00-0568  Thrust Block (32 84 23 00-0420) 
. 
. 

 32 84 23 00-0569 EA Thrust Block For 1-1/2" Pipe Size And Smaller ..................................................................................................................... 34.73  
. 

 32 84 23 00-0570 EA Thrust Block For 2" Pipe ....................................................................................................................................................... 60.36  
. 

 32 84 23 00-0571 EA Thrust Block For 3" And 4" Pipe ............................................................................................................................................ 85.99  
. 

 32 84 23 00-0572 EA Thrust Block For 6" Pipe ..................................................................................................................................................... 137.67  
. 

 32 84 23 00-0573 EA Thrust Block For 8" Pipe ..................................................................................................................................................... 197.62  

XXXXXXX 
. 
 32 84 23 00-0574  Irrigation Swing Joints (32 84 23) 
. 
. 

 32 84 23 00-0575 EA 3/4" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint (Rain Bird® TSJ12075) .................................. 54.35 19.36 
. 

 32 84 23 00-0576 EA 1" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint (Rain Bird® TSJ12) ........................................... 61.79 21.61 
. 

 32 84 23 00-0577 EA 1" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint With 70 PSI Pressure Regulator (Rain 
Bird® TSJ100PRS) .............................................................................................................................................................. 82.05 21.61 

. 
 32 84 23 00-0578 EA 1/2" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I .......................................... 40.37 25.23 

Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 
. 

 32 84 23 00-0579 EA 3/4" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I .......................................... 53.93 33.66 
Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 

. 
 32 84 23 00-0580 EA 1" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I ............................................. 67.65 41.27 

Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 
. 

 32 84 23 00-0581 EA 1/2" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRAN Type II ........................................... 57.54 25.63 
Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0582 EA 3/4" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRAN Type II ........................................... 76.08 34.00 

Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0583 EA 1" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRAN Type II .............................................. 93.45 41.69 

Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0584 EA 1/2" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III ........................................................... 32.58 15.70 

Note: Consists of two street 90 degree elbows. 
. 

 32 84 23 00-0585 EA 3/4" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III ........................................................... 43.53 20.93 
Note: Consists of two street 90 degree elbows. 

. 
 32 84 23 00-0586 EA 1" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III .............................................................. 51.58 25.95 

Note: Consists of two street 90 degree elbows. 
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XXXXXXX 
. 
 32 84 23 00-0587  Irrigation Control Wire (32 84 23) 

Note: Excludes excavation and backfill. 
. 
. 
 32 84 23 00-0588  18 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0589 CLF 1-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 43.33 14.59 
. 

 32 84 23 00-0590 CLF 2-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 56.05 17.03 
. 

 32 84 23 00-0591 CLF 3-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 64.45 19.46 
. 

 32 84 23 00-0592 CLF 4-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 73.64 21.89 
. 

 32 84 23 00-0593 CLF 5-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 83.61 24.32 
. 

 32 84 23 00-0594 CLF 6-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 99.09 26.75 
. 

 32 84 23 00-0595 CLF 7-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ........................................................................................ 113.98 29.18 
. 

 32 84 23 00-0596 CLF 8-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ........................................................................................ 123.80 31.61 
. 

 32 84 23 00-0597 CLF 9-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ........................................................................................ 135.70 34.04 
. 

 32 84 23 00-0598 CLF 10-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ...................................................................................... 149.22 36.48 
. 

 32 84 23 00-0599 CLF 11-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ...................................................................................... 154.85 38.91 
. 

 32 84 23 00-0600 CLF 12-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ...................................................................................... 161.29 41.34 
. 

 32 84 23 00-0601 CLF 13-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ...................................................................................... 170.23 43.77 

XXXXXXX 
. 
 32 84 23 00-0602  16 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0603 CLF 1-Conductor, 16 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 45.42 14.59 

XXXXXXX 
. 
 32 84 23 00-0604  14 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0605 CLF 1-Conductor, 14 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 45.42 14.59 

XXXXXXX 
. 
 32 84 23 00-0606  12 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0607 CLF 1-Conductor, 12 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 59.25 14.59 

XXXXXXX 
. 
 32 84 23 00-0608  10 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0609 CLF 1-Conductor, 10 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 76.76 14.59 

XXXXXXX 
. 
 32 84 23 00-0610  Root Watering Systems (32 84 23) 

Note: Includes swing assembly. 
. 
. 

 32 84 23 00-0611 EA 0.25 GPM Bubbler On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-B-1401) .................. 87.23 19.46 
    For Root Watering Sand Sock, Add  1.12 

. 
 32 84 23 00-0612 EA 0.25 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-B-C-1401) ................................................................................................................................................................... 93.93 19.46 
    For Root Watering Sand Sock, Add  1.12 

. 
 32 84 23 00-0613 EA 0.5 GPM Bubbler On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-B-1402) .................... 87.23 19.46 

    For Root Watering Sand Sock, Add  1.12 
. 

 32 84 23 00-0614 EA 0.5 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-B-C-1402) ................................................................................................................................................................... 93.93 19.46 

    For Root Watering Sand Sock, Add  1.12 
. 

 32 84 23 00-0615 EA 1 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-B-C-1404) ................................................................................................................................................................... 93.93 19.46 

    For Root Watering Sand Sock, Add  1.12 
. 

 32 84 23 00-0616 EA 0.25 GPM Bubbler On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-M-B-1401) .............. 75.72 17.03 
    For Root Watering Sand Sock, Add  1.12 

. 
 32 84 23 00-0617 EA 0.25 GPM Bubbler And Check Valve On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-M-B-C-1401) ............................................................................................................................................................... 82.15 17.03 
    For Root Watering Sand Sock, Add  1.12 

. 
 32 84 23 00-0618 EA 0.5 GPM Bubbler On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-M-B-1402) ................ 75.72 17.03 

    For Root Watering Sand Sock, Add  1.12 
. 

 32 84 23 00-0619 EA 0.5 GPM Bubbler And Check Valve On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-M-B-C-1402) ............................................................................................................................................................... 82.15 17.03 

    For Root Watering Sand Sock, Add  1.12 
. 

 32 84 23 00-0620 EA 0.25 GPM Bubbler On Riser, 10" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-S-B-1401) .............. 51.35 14.59 
    For Root Watering Sand Sock, Add  1.12 

. 
 32 84 23 00-0621 EA 0.25 GPM Bubbler And Check Valve On Riser, 10" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-S-B-C-1401) ............................................................................................................................................................... 57.48 14.59 
    For Root Watering Sand Sock, Add  1.12 

XXXXXXX 
. 
 32 90  Planting (32) 

Note: Plant installation includes the initial watering only. The extended watering period for the establishment of lawns, plants and trees is 
addressed on a per plant per amount per occurrence basis as directed in the specification. cvs = cultivar. See CSI section 32 01 90 26-
0000 for additional "extended watering period" tasks. 

. 

. 
 32 91  Planting Preparation (32 90) 
. 
. 
 32 91 13  Soil Preparation (32 91) 
. 
. 
 32 91 13 16  Mulching (32 91 13) 
. 
. 
 32 91 13 16-0001  Mulch (32 91 13 16) 

Note: Includes loading, delivery up to 15 miles and spreading. 1 CY = 108 SF of mulch spread 3" thick. See CSI 
section 01 74 19 00-0039 for hauling greater than 15 miles. 
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. 

. 
 32 91 13 16-0002 CY Pea Gravel Mulch ................................................................................................................................................................. 93.52  

    For >5 To 20, Deduct  -7.80 
    For >20 To 50, Deduct  -11.71 
    For >50, Deduct  -16.38 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0003 CY Stone/Gravel Mulch, Marble Chips ..................................................................................................................................... 249.55  

    For >5 To 20, Deduct  -15.61 
    For >20 To 50, Deduct  -23.41 
    For >50, Deduct  -35.89 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0004 CY Stone Mulch, Decomposed Granite Chips .......................................................................................................................... 124.19  

    For >5 To 20, Deduct  -9.34 
    For >20 To 50, Deduct  -14.01 
    For >50, Deduct  -20.22 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0005 CY Pine Bark Nugget Mulch ..................................................................................................................................................... 105.72  

    For >5 To 20, Deduct  -8.41 
    For >20 To 50, Deduct  -12.62 
    For >50, Deduct  -17.91 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0006 CY Hardwood Bark Nugget Mulch ............................................................................................................................................ 103.99  

    For >5 To 20, Deduct  -8.33 
    For >20 To 50, Deduct  -12.49 
    For >50, Deduct  -17.69 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0007 CY Pine Wood Chip Mulch........................................................................................................................................................ 100.54  

    For >5 To 20, Deduct  -8.16 
    For >20 To 50, Deduct  -12.23 
    For >50, Deduct  -17.26 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0008 CY Hardwood Chip Mulch ......................................................................................................................................................... 107.44  

    For >5 To 20, Deduct  -8.50 
    For >20 To 50, Deduct  -12.75 
    For >50, Deduct  -18.12 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0009 CY Shredded Hardwood Mulch ................................................................................................................................................. 107.44  

    For >5 To 20, Deduct  -8.50 
    For >20 To 50, Deduct  -12.75 
    For >50, Deduct  -18.12 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0010 CY Shredded Pine Mulch ............................................................................................................................................................ 91.91  

    For >5 To 20, Deduct  -7.72 
    For >20 To 50, Deduct  -11.59 
    For >50, Deduct  -16.18 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0011 CY Shredded Cedar Mulch ....................................................................................................................................................... 125.57  

    For >5 To 20, Deduct  -9.41 
    For >20 To 50, Deduct  -14.11 
    For >50, Deduct  -20.39 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0012 CY Shredded Cypress Mulch .................................................................................................................................................... 122.98  

    For >5 To 20, Deduct  -9.28 
    For >20 To 50, Deduct  -13.92 
    For >50, Deduct  -20.07 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0013 CY Shredded Redwood Mulch .................................................................................................................................................. 129.88  

    For >5 To 20, Deduct  -9.62 
    For >20 To 50, Deduct  -14.43 
    For >50, Deduct  -20.93 
    For Work On Slopes >2.5:1, Add  12.51 

. 
 32 91 13 16-0014 CY Chunk Recycled Tire Mulch ................................................................................................................................................ 200.55  

    For >5 To 20, Deduct  -14.01 
    For >20 To 50, Deduct  -21.02 
    For >50, Deduct  -31.05 
    For Work On Slopes >2.5:1, Add  15.95 

. 
 32 91 13 16-0015 CY Chunk Colored Recycled Tire Mulch ................................................................................................................................... 319.64  

    For >5 To 20, Deduct  -19.97 
    For >20 To 50, Deduct  -29.95 
    For >50, Deduct  -45.94 
    For Work On Slopes >2.5:1, Add  15.95 

. 
 32 91 13 16-0016 CY Shredded Recycled Tire Mulch ........................................................................................................................................... 321.37  

    For >5 To 20, Deduct  -20.06 
    For >20 To 50, Deduct  -30.08 
    For >50, Deduct  -46.15 
    For Work On Slopes >2.5:1, Add  15.95 

. 
 32 91 13 16-0017 CY Shredded Colored Recycled Tire Mulch.............................................................................................................................. 559.54  

    For >5 To 20, Deduct  -31.96 
    For >20 To 50, Deduct  -47.95 
    For >50, Deduct  -75.92 
    For Work On Slopes >2.5:1, Add  15.95 

. 
 32 91 13 16-0018 EA Pine Straw Mulch Bale ............................................................................................................................................................ 9.43  

Note: Covers 50 SF at a thickness of 2" to 4" forming a uniform mat through which none of the original ground 
surface can be seen. 

    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.11 
    For Work On Slopes >2.5:1, Add  0.68 
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. 
 32 91 13 16-0019 EA Wheat Straw Mulch Bale .........................................................................................................................................................9.65  

Note: Covers 350 SF forming a uniform mat through which 20 to 40% of the original ground surface can be seen. 
    For >100 To 250, Deduct  -0.61 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.09 
    For Work On Slopes >2.5:1, Add  0.51 

XXXXXXX 
. 
 32 91 13 16-0020  Compost Soil Amendment (AgriService) (32 91 13 16) 

Note: Includes loading, delivery up to 15 miles and spreading. See CSI section 01 74 19 00-0039 for hauling 
greater than 15 miles. 

. 

. 
 32 91 13 16-0021 CY Humic Compost (OIM) .......................................................................................................................................................... 76.66  

Note: (Agri Service or Equal) 
    For Work On Slopes >2.5:1, Add  12.51 
    For >100 To 1,000, Deduct  -13.22 
    For >1,000, Deduct  -20.18 

XXXXXXX 
. 
 32 91 13 26  Planting Beds (32 91 13) 

Note: Not for use when installing trees and shrubs. 
. 
. 
 32 91 13 26-0001  Plant Bed Preparation (32 91 13 26) 

Note: Not for use when installing trees and shrubs. 
. 
. 

 32 91 13 26-0002 SF Prepare And Mix Plant Bed, Up To 8" Deep By Machine ........................................................................................................0.98  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.20 
. 

 32 91 13 26-0003 SF Prepare And Mix Plant Bed, 9" To 13" Deep By Machine .......................................................................................................1.12  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.22 
. 

 32 91 13 26-0004 SF Prepare And Mix Plant Bed, 14" To 18" Deep By Machine .....................................................................................................1.32  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.26 
. 

 32 91 13 26-0005 SF Prepare And Mix Plant Bed By Hand, Up To 8" Deep .............................................................................................................4.36  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.87 
. 

 32 91 13 26-0006 SF Prepare And Mix Plant Bed By Hand, 9" To 13" Deep ............................................................................................................5.01  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  1.00 
. 

 32 91 13 26-0007 SF Prepare And Mix Plant Bed By Hand, 14" To 18" Deep ..........................................................................................................5.89  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  1.18 

XXXXXXX 
. 
 32 91 13 26-0008  Plant Bed Preparation With Humic Compost (32 91 13 26) 
. 
. 

 32 91 13 26-0009 SF Prepare And Mix Plant Bed By Rototiller, Up To 8" Deep, Mixing Humic Compost (Mixed At Rate Of 3 CY Per 
1,000 SF) ...............................................................................................................................................................................1.06  

Note: Includes loosening subgrade, removing rubbish, mixing humic compost and raking surface. 
    For Work On Slopes >2.5:1, Add  0.20 
    For >1,000 To 5,000, Deduct  -0.15 
    For >5,000 To 10,000, Deduct  -0.26 
    For >10,000 To 20,000, Deduct  -0.51 
    For >20,000, Deduct  -0.72 

. 
 32 91 13 26-0010 SF Prepare And Mix Plant Bed By Rototiller, Up To 8" Deep, Mixing Humic Compost (Mixed At Rate Of 6 CY Per 

1,000 SF) ...............................................................................................................................................................................1.32  
Note: Includes loosening subgrade, removing rubbish, mixing humic compost and raking surface. 

    For Work On Slopes >2.5:1, Add  0.25 
    For >1,000 To 5,000, Deduct  -0.19 
    For >5,000 To 10,000, Deduct  -0.31 
    For >10,000 To 20,000, Deduct  -0.62 
    For >20,000, Deduct  -0.88 

. 
 32 91 13 26-0011 SF Prepare And Mix Plant Bed By Rototiller, Up To 8" Deep, Mixing Humic Compost (Mixed At Rate Of 9 CY Per 

1,000 SF) ...............................................................................................................................................................................1.57  
Note: Includes loosening subgrade, removing rubbish, mixing humic compost and raking surface. 

    For Work On Slopes >2.5:1, Add  0.29 
    For >1,000 To 5,000, Deduct  -0.22 
    For >5,000 To 10,000, Deduct  -0.36 
    For >10,000 To 20,000, Deduct  -0.73 
    For >20,000, Deduct  -1.02 

XXXXXXX 
. 
 32 91 13 26-0012  Planting Pit Preparation (32 91 13 26) 

Note: Not for use when installing trees and shrubs. 
. 
. 

 32 91 13 26-0013 CY Excavate Planting Pit By Hand, Sandy Soil .......................................................................................................................... 75.40  
Note: For use with existing planting pits. 

    For Work On Slopes >2.5:1, Add  15.08 
. 

 32 91 13 26-0014 CY Excavate Planting Pit By Hand, Heavy Soil ........................................................................................................................ 150.82  
Note: For use with existing planting pits. 

    For Work On Slopes >2.5:1, Add  30.16 
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. 
 32 91 13 26-0015 CY Excavate Planting Pit By Machine, Sandy Soil ..................................................................................................................... 12.33  

Note: For use with existing planting pits. 
    For Work On Slopes >2.5:1, Add  2.47 

. 
 32 91 13 26-0016 CY Excavate Planting Pit By Machine, Heavy Soil ..................................................................................................................... 16.03  

Note: For use with existing planting pits. 
    For Work On Slopes >2.5:1, Add  3.21 

. 
 32 91 13 26-0017 CY Backfill Planting Pit By Hand With Topsoil From Stockpile ................................................................................................... 67.01  

    For Work On Slopes >2.5:1, Add  13.40 
. 

 32 91 13 26-0018 CY Backfill Planting Pit By Hand With Contractor Furnished Planting Mix ................................................................................ 143.08  
    For Work On Slopes >2.5:1, Add  12.27 

. 
 32 91 13 26-0019 CY Backfill Planting Pit By Machine, With Topsoil From Stockpile ............................................................................................... 6.60  

    For Work On Slopes >2.5:1, Add  1.32 
. 

 32 91 13 26-0020 CY Backfill Planting Pit By Machine, With Contractor Furnished Planting Mix ............................................................................ 98.28  
    For Work On Slopes >2.5:1, Add  3.31 

XXXXXXX 
. 
 32 91 13 26-0021  Weed Barrier (32 91 13 26) 
. 
. 

 32 91 13 26-0022 SY Up To 3 Oz/SY Non Woven, Polypropylene Weed Barrier...................................................................................................... 1.75  
    For Work On Slopes >2.5:1, Add  0.12 

. 
 32 91 13 26-0023 SY 4 Oz/SY Woven, Polypropylene Weed Barrier ........................................................................................................................ 2.34  

    For Work On Slopes >2.5:1, Add  0.12 
. 

 32 91 13 26-0024 SY  5 Oz/SY Woven, Needle Punched Polypropylene Weed Barrier ............................................................................................ 2.60  
    For Work On Slopes >2.5:1, Add  0.12 

XXXXXXX 
. 
 32 91 13 33  Soil Conditioners (32 91 13)
. 
. 
 32 91 13 33-0001  Spread Soil Conditioners (32 91 13 33) 
. 
. 

 32 91 13 33-0002 SY  Aluminum Sulfate 1 LB/SY, Push Spreader ............................................................................................................................ 0.34  
. 

 32 91 13 33-0003 MSF Aluminum Sulfate 110 LB/MSF Tractor Spreader ................................................................................................................. 32.36  
. 

 32 91 13 33-0004 MSF Fertilizer, 20 LB/MSF, Push Spreader .................................................................................................................................... 6.15  
. 

 32 91 13 33-0005 MSF Fertilizer, 20 LB/MSF, Tractor Spread .................................................................................................................................... 2.54  
. 

 32 91 13 33-0006 MSF Fertilizer, 20 LB/MSF, Truck Spread ....................................................................................................................................... 4.70  
. 

 32 91 13 33-0007 SY  Pelletized Lime, 1 LB/SY, Push Spreader ............................................................................................................................... 0.08  
. 

 32 91 13 33-0008 MSF Pelitized Lime, 110 LB/MSF, Tractor Spreader ....................................................................................................................... 6.25  
. 

 32 91 13 33-0009 SY  Perlite, 1" Deep, Push Spreader ............................................................................................................................................. 2.93  
. 

 32 91 13 33-0010 MSF Perlite, 1" Deep, Tractor Spreader ...................................................................................................................................... 304.72  
. 

 32 91 13 33-0011 SY  Vermiculite, Push Spreader .................................................................................................................................................... 2.72  
. 

 32 91 13 33-0012 MSF Vermiculite, Tractor Spreader ............................................................................................................................................. 297.66  
. 

 32 91 13 33-0013 SY Humate Granular Soil Conditioner, 0.10 LB/SY, Push Spreader ............................................................................................ 0.16  
. 

 32 91 13 33-0014 MSF Humate Granular Soil Conditioner, 10 LB/MSF, Tractor Spreader ....................................................................................... 14.33  

XXXXXXX 
. 
 32 91 13 36  Lawn Bed Preparation (32 91 13)
. 
. 
 32 91 13 36-0001  Lawn Bed Preparation (32 91 13 36) 
. 
. 

 32 91 13 36-0002 MSF Rake Topsoil With Machine .................................................................................................................................................. 76.50  
. 

 32 91 13 36-0003 MSF Rake Topsoil By Hand .......................................................................................................................................................... 60.31  
. 

 32 91 13 36-0004 MSF Screen Loam By Hand .......................................................................................................................................................... 40.21  
. 

 32 91 13 36-0005 SY  Roll Topsoil With Machine ....................................................................................................................................................... 0.99  
. 

 32 91 13 36-0006 SY  Roll Topsoil By Hand .............................................................................................................................................................. 2.69  
. 

 32 91 13 36-0007 MSF Removal Of Rocks And Debris With Machine ......................................................................................................................... 9.04  
. 

 32 91 13 36-0008 MSF Removal Of Rocks And Debris By Hand ............................................................................................................................... 27.85  
. 

 32 91 13 36-0009 MSF Root Raking And Loading, No Boulders................................................................................................................................ 47.34  
    For >45 to 225, Deduct  -33.14 
    For >225, Deduct  -42.61 

. 
 32 91 13 36-0010 MSF Root Raking And Loading, With Boulders ............................................................................................................................. 78.90  

    For >45 to 225, Deduct  -55.23 
    For >225, Deduct  -71.01 

. 
 32 91 13 36-0011 MSF Up To 6" Deep Tilling Topsoil With Tractor ............................................................................................................................. 4.27  

. 
 32 91 13 36-0012 MSF >6" To 12" Deep Tilling Topsoil With Tractor .......................................................................................................................... 8.65  

    For Work On Slopes >2.5:1, Add  1.73 
. 

 32 91 13 36-0013 SY  Up To 2" Deep Tilling Topsoil With Rototiller .......................................................................................................................... 0.65  
. 

 32 91 13 36-0014 SY  >2" To 4" Deep Tilling Topsoil With Rototiller .......................................................................................................................... 0.77  
. 

 32 91 13 36-0015 SY  >4" To 6" Deep Tilling Topsoil With Rototiller .......................................................................................................................... 0.97  
. 

 32 91 13 36-0016 LF  "V" Cut Soil For Edge Of Planting Beds .................................................................................................................................. 1.07  

XXXXXXX 
. 
 32 91 13 36-0017  Sod Removal (32 91 13 36) 
. 
. 

 32 91 13 36-0018 SY Removal Of Sod By Hand ....................................................................................................................................................... 5.08  
    For Work On Slopes >2.5:1, Add  1.02 

. 
 32 91 13 36-0019 SY Removal Of Sod With Machine ............................................................................................................................................... 0.58  

    For Work On Slopes >2.5:1, Add  0.12 
. 

 32 91 13 36-0020 SY Pile Sod By Hand .................................................................................................................................................................... 3.01  
    For Work On Slopes >2.5:1, Add  0.60 

. 
 32 91 13 36-0021 SY Pile Sod With Machine ............................................................................................................................................................ 1.08  

    For Work On Slopes >2.5:1, Add  0.22 

XXXXXXX 
. 
 32 91 19  Landscape Grading (32 91)
. 
. 
 32 91 19 13  Topsoil Placement and Grading (32 91 19)
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. 

. 
 32 91 19 13-0001  Remove And Stockpile Topsoil On Site (32 91 19 13) 
. 
. 

 32 91 19 13-0002 CY  Removal Of Topsoil, 4" Deep Stockpile On Site .....................................................................................................................4.58  
. 

 32 91 19 13-0003 CY  Removal Of Topsoil, 6" Deep Stockpile On Site .....................................................................................................................4.53  

XXXXXXX 
. 
 32 91 19 13-0004  Screening Topsoil (32 91 19 13) 
. 
. 

 32 91 19 13-0005 CY Screen Topsoil With Vibrating Screen, Wet Material (Organic) ............................................................................................. 10.10  
. 

 32 91 19 13-0006 CY Screen Topsoil With Vibrating Screen, Dry Material ...............................................................................................................6.73  

XXXXXXX 
. 
 32 91 19 13-0007  Spreading Topsoil From Stockpile (32 91 19 13) 
. 
. 

 32 91 19 13-0008 CY Spread Topsoil By Machine From Stockpile ...........................................................................................................................7.35  
. 

 32 91 19 13-0009 CY  Spread Topsoil By Hand From Stockpile .............................................................................................................................. 57.55  

XXXXXXX 
. 
 32 91 19 13-0010  Furnish And Place Imported Screened Topsoil (32 91 19 13) 

Note: Includes delivery up to 15 miles from the closest approved source and spread by machine. Excludes hand 
spreading. See CSI section 01 74 19 00-0039 for hauling greater than 15 miles, 31 23 16 36-0030 for hand 
spreading. 

. 

. 
 32 91 19 13-0011 SY Furnish And Place Imported Screened Topsoil, 2" Deep ........................................................................................................5.09  

    For Unscreened, Deduct  -0.86 
. 

 32 91 19 13-0012 SY Furnish And Place Imported Screened Topsoil, 4" Deep ........................................................................................................9.91  
    For Unscreened, Deduct  -1.71 

. 
 32 91 19 13-0013 SY Furnish And Place Imported Screened Topsoil, 6" Deep ...................................................................................................... 14.50  

    For Unscreened, Deduct  -2.57 
. 

 32 91 19 13-0014 SY Furnish And Place Imported Screened Topsoil, 9" Deep ...................................................................................................... 21.23  
    For Unscreened, Deduct  -3.85 

. 
 32 91 19 13-0015 SY Furnish And Place Imported Screened Topsoil, 12" Deep .................................................................................................... 27.95  

    For Unscreened, Deduct  -5.14 
. 

 32 91 19 13-0016 CY Furnish And Place Imported Screened Topsoil, Over 12" Deep ........................................................................................... 79.34  
    For Unscreened, Deduct  -15.41 

XXXXXXX 
. 
 32 91 19 13-0017  Scarify Soil For Planting Preparation (32 91 19 13) 

Note: Ripped in multiple directions with 3" maximum clods. 
. 
. 

 32 91 19 13-0018 MSF Up To 5,000 SF Scarify Up To 8" Soil With Machine ............................................................................................................ 57.67  
. 

 32 91 19 13-0019 MSF >5,000 To 20,000 SF Scarify Up To 8" Soil With Machine .................................................................................................... 40.36  
. 

 32 91 19 13-0020 MSF >20,000 SF Scarify Up To 8" Soil With Machine ................................................................................................................... 23.73  

XXXXXXX 
. 
 32 92  Turf and Grasses (32 90) 
. 
. 
 32 92 16  Plugging (32 92) 
. 
. 
 32 92 16 00-0001  Bermuda Or Centipede Plugging, 1" Deep (32 92 16) 

Note: Includes fine grade and soil preparation. 
. 
. 
 32 92 16 00-0002  6" On Center Plugging (32 92 16 00-0001) 
. 
. 

 32 92 16 00-0003 MSF Plugging By Hand, 6" On Center ......................................................................................................................................... 199.50  
. 

 32 92 16 00-0004 MSF Plugging By Walk Behind Planter, 6" On Center ................................................................................................................... 31.39  
. 

 32 92 16 00-0005 MSF Plugging By Towed Planter, 6" On Center ............................................................................................................................ 24.55  

XXXXXXX 
. 
 32 92 16 00-0006  9" On Center Plugging (32 92 16 00-0001) 
. 
. 

 32 92 16 00-0007 MSF Plugging By Hand, 9" On Center ......................................................................................................................................... 152.91  
. 

 32 92 16 00-0008 MSF Plugging By Walk Behind Planter, 9" On Center ................................................................................................................... 24.38  
. 

 32 92 16 00-0009 MSF Plugging By Towed Planter, 9" On Center ............................................................................................................................ 18.35  

XXXXXXX 
. 
 32 92 16 00-0010  12" On Center Plugging (32 92 16 00-0001) 
. 
. 

 32 92 16 00-0011 MSF Plugging By Hand, 12" On Center ....................................................................................................................................... 127.96  
. 

 32 92 16 00-0012 MSF Plugging By Walk Behind Planter, 12" On Center ................................................................................................................. 16.30  
. 

 32 92 16 00-0013 MSF Plugging By Towed Planter, 12" On Center .......................................................................................................................... 11.66  

XXXXXXX 
. 
 32 92 19  Seeding (32 92) 
. 
. 
 32 92 19 13  Mechanical Seeding (32 92 19) 

Note: Includes fertilizing, liming, mixing, seeding and initial watering. 
. 
. 
 32 92 19 13-0001  Tractor Spreader Mechanical Seeding (32 92 19 13) 

Note: Excludes straw. 
. 
. 

 32 92 19 13-0002 MSF Common Bluegrass, Tractor Spreader .................................................................................................................................. 45.14  
Note: 4 LB/MSF spread rate. 

. 
 32 92 19 13-0003 MSF Tall Fescue, Tractor Spreader .............................................................................................................................................. 34.74  

Note: 5.5 LB/MSF spread rate. 
. 

 32 92 19 13-0004 MSF Rye, Tractor Spreader ........................................................................................................................................................... 35.47  
Note: 10 LB/MSF spread rate. 

. 
 32 92 19 13-0005 MSF Shade Mix, Tractor Spreader ................................................................................................................................................ 39.22  

Note: 6 LB/MSF spread rate. Mixture of red fescue, creeping red fescue, perennial rye and bluegrass. 
. 

 32 92 19 13-0006 MSF Turf Mix, Tractor Spreader .................................................................................................................................................... 41.91  
Note: 4 LB/MSF spread rate. Mixture of three varieties of bluegrass and one improved perennial ryegrass. 
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. 
 32 92 19 13-0007 MSF Slope Mix, Tractor Spreader ................................................................................................................................................. 38.33  

Note: 6 LB/MSF spread rate. 
. 

 32 92 19 13-0008 MSF Utility Mix, Tractor Spreader .................................................................................................................................................. 33.85  
Note: 7 LB/MSF spread rate. Mixture of perennial/annual rye, creeping red fescue and bluegrass. 

. 
 32 92 19 13-0009 MSF Wild Flower Mix, Tractor Spreader ........................................................................................................................................ 25.41  

Note: 0.10 LB/MSF spread rate. 
. 

 32 92 19 13-0010 MSF Crown Vetch Mix, Tractor Spreader ...................................................................................................................................... 92.13  
Note: 4 LB/MSF spread rate. 

. 
 32 92 19 13-0011 MSF Athletic Mix, Tractor Spreader ............................................................................................................................................... 52.67  

Note: 8 LB/MSF spread rate. Mixture of three varieties of drought resistant bluegrass, tall fescue and Kentucky 
bluegrass. 

. 
 32 92 19 13-0012 MSF White Clover Mix, Tractor Spreader ...................................................................................................................................... 25.32  

Note: 7 LB/MSF spread rate. 
. 

 32 92 19 13-0013 MSF Ladino Clover Mix, Tractor Spreader .................................................................................................................................... 28.91  
Note: 7 LB/MSF spread rate. 

XXXXXXX 
. 
 32 92 19 13-0014  Hydro Or Air Mechanical Seeding (32 92 19 13) 
. 
. 

 32 92 19 13-0015 MSF Common Bluegrass, Hydro Or Air Seeding ........................................................................................................................... 89.92  
Note: 4 LB/MSF spread rate. 

    For Spot Areas Up To 1, Add  89.51 
    For >1 To 4, Add  56.92 
    For >4 To 7.5, Add  38.19 
    For >7.5 To 10, Add  19.10 
    For >45, Deduct  -6.93 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0016 MSF Tall Fescue, Hydro Or Air Seeding ....................................................................................................................................... 96.20  

Note: 5.5 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  92.02 
    For >1 To 4, Add  58.18 
    For >4 To 7.5, Add  38.82 
    For >7.5 To 10, Add  19.41 
    For >45, Deduct  -7.24 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0017 MSF Rye, Hydro Or Air Spread ..................................................................................................................................................... 90.19  

Note: 10 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  89.61 
    For >1 To 4, Add  56.97 
    For >4 To 7.5, Add  38.22 
    For >7.5 To 10, Add  19.11 
    For >45, Deduct  -6.94 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0018 MSF Shade Mix, Hydro Or Air Seeding ......................................................................................................................................... 89.92  

Note: 6 LB/MSF spread rate. Mixture of red fescue, creeping red fescue, perennial rye and bluegrass. 
    For Spot Areas Up To 1, Add  89.51 
    For >1 To 4, Add  56.92 
    For >4 To 7.5, Add  38.19 
    For >7.5 To 10, Add  19.10 
    For >45, Deduct  -6.93 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0019 MSF Turf Mix, Hydro Or Air Seeding ............................................................................................................................................. 96.20  

Note: 4 LB/MSF spread rate. Mixture of three varieties of bluegrass and one improved perennial ryegrass. 
    For Spot Areas Up To 1, Add  92.02 
    For >1 To 4, Add  58.18 
    For >4 To 7.5, Add  38.82 
    For >7.5 To 10, Add  19.41 
    For >45, Deduct  -7.24 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0020 MSF Slope Mix, Hydro Or Air Seeding .......................................................................................................................................... 93.51  

Note: 6 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  90.94 
    For >1 To 4, Add  57.64 
    For >4 To 7.5, Add  38.55 
    For >7.5 To 10, Add  19.28 
    For >45, Deduct  -7.11 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0021 MSF Utility Mix, Hydro Or Air Seeding ........................................................................................................................................... 91.34  

Note: 7 LB/MSF spread rate. Mixture of perennial/annual rye, creeping red fescue and bluegrass. 
    For Spot Areas Up To 1, Add  90.07 
    For >1 To 4, Add  57.20 
    For >4 To 7.5, Add  38.34 
    For >7.5 To 10, Add  19.17 
    For >45, Deduct  -7.00 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0022 MSF Wild Flower Mix, Hydro Or Air Seeding ................................................................................................................................. 84.35  

Note: 0.10 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  87.28 
    For >1 To 4, Add  55.81 
    For >4 To 7.5, Add  37.64 
    For >7.5 To 10, Add  18.82 
    For >45, Deduct  -6.65 
    For Tackifier, Add  0.99 
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. 
 32 92 19 13-0023 MSF Crown Vetch Mix, Hydro Or Air Seeding ............................................................................................................................. 147.32  

Note: 4 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  112.47 
    For >1 To 4, Add  68.40 
    For >4 To 7.5, Add  43.93 
    For >7.5 To 10, Add  21.97 
    For >45, Deduct  -9.80 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0024 MSF Athletic Mix, Hydro Or Air Seeding ...................................................................................................................................... 127.61  

Note: 8 LB/MSF spread rate. Mixture of three varieties of drought resistant bluegrass, tall fescue and Kentucky 
bluegrass. 

    For Spot Areas Up To 1, Add  104.58 
    For >1 To 4, Add  64.46 
    For >4 To 7.5, Add  41.96 
    For >7.5 To 10, Add  20.98 
    For >45, Deduct  -8.81 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0025 MSF White Clover Mix, Hydro Or Air Seeding ............................................................................................................................... 75.84  

Note: 7 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  83.87 
    For >1 To 4, Add  54.10 
    For >4 To 7.5, Add  36.79 
    For >7.5 To 10, Add  18.39 
    For >45, Deduct  -6.23 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0026 MSF Ladino Clover Mix, Hydro Or Air Seeding ............................................................................................................................. 86.34  

Note: 7 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  88.07 
    For >1 To 4, Add  56.20 
    For >4 To 7.5, Add  37.84 
    For >7.5 To 10, Add  18.92 
    For >45, Deduct  -6.75 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0027 MSF 60% Kentucky Bluegrass, 20% Creeping Red Fescue, 10% Red Top And 10% Domestic Rye, Hydro Or Air 

Spread ................................................................................................................................................................................. 91.72  
Note: 4 LB/MSF spread rate. 

    For Spot Areas Up To 1, Add  90.23 
    For >1 To 4, Add  57.28 
    For >4 To 7.5, Add  38.37 
    For >7.5 To 10, Add  19.19 
    For >45, Deduct  -7.02 
    For Tackifier, Add  0.99 

. 
 32 92 19 13-0028 MSF 2,500 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................... 93.24  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -5.88 

. 
 32 92 19 13-0029 MSF 3,000 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................. 108.24  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -6.69 

. 
 32 92 19 13-0030 MSF 3,500 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................. 123.31  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -7.51 

. 
 32 92 19 13-0031 MSF 4,000 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................. 138.41  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -8.33 

. 
 32 92 19 13-0032 MSF 4,500 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................. 153.60  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -9.16 

XXXXXXX 
. 
 32 92 19 19  Seeding by Hand (32 92 19) 

Note: Includes fertilizing, liming, mixing, seeding and initial watering. 
. 
. 
 32 92 19 19-0001  Push Spreader Or Hand Seeding (32 92 19 19) 

Note: Excludes straw. 
. 
. 

 32 92 19 19-0002 MSF Common Bluegrass, Push Spreader Or Hand .................................................................................................................... 100.14  
Note: 4 LB/MSF spread rate. 

    For >5 To 20, Deduct  -6.89 
    For >20 To 45, Deduct  -13.16 
    For >45, Deduct  -21.32 

. 
 32 92 19 19-0003 MSF Tall Fescue, Push Spreader Or Hand ................................................................................................................................... 89.74  

Note: 5.5 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.37 
    For >20 To 45, Deduct  -12.38 
    For >45, Deduct  -20.28 

. 
 32 92 19 19-0004 MSF Rye, Push Spreader Or Hand ............................................................................................................................................... 90.47  

Note: 10 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.41 
    For >20 To 45, Deduct  -12.44 
    For >45, Deduct  -20.36 

. 
 32 92 19 19-0005 MSF Shade Mix, Push Spreader Or Hand ..................................................................................................................................... 94.22  

Note: 6 LB/MSF spread rate. Mixture of red fescue, creeping red fescue, perennial rye and bluegrass. 
    For >5 To 20, Deduct  -6.60 
    For >20 To 45, Deduct  -12.72 
    For >45, Deduct  -20.73 
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. 
 32 92 19 19-0006 MSF Turf Mix, Push Spreader Or Hand ......................................................................................................................................... 96.91  

Note: 4 LB/MSF spread rate. Mixture of three varieties of bluegrass and one improved perennial ryegrass. 
    For >5 To 20, Deduct  -6.73 
    For >20 To 45, Deduct  -12.92 
    For >45, Deduct  -21.00 

. 
 32 92 19 19-0007 MSF Slope Mix, Push Spreader Or Hand ...................................................................................................................................... 93.33  

Note: 6 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.55 
    For >20 To 45, Deduct  -12.65 
    For >45, Deduct  -20.64 

. 
 32 92 19 19-0008 MSF Utility Mix, Push Spreader Or Hand ...................................................................................................................................... 88.85  

Note: 7 LB/MSF spread rate. Mixture of perennial/annual rye, creeping red fescue and bluegrass. 
    For >5 To 20, Deduct  -6.33 
    For >20 To 45, Deduct  -12.32 
    For >45, Deduct  -20.19 

. 
 32 92 19 19-0009 MSF Wild Flower Mix, Push Spreader Or Hand ............................................................................................................................ 80.41  

Note: 0.10 LB/MSF spread rate. 
    For >5 To 20, Deduct  -5.91 
    For >20 To 45, Deduct  -11.69 
    For >45, Deduct  -19.35 

. 
 32 92 19 19-0010 MSF Crown Vetch Mix, Push Spreader Or Hand ......................................................................................................................... 147.13  

Note: 4 LB/MSF spread rate. 
    For >5 To 20, Deduct  -9.24 
    For >20 To 45, Deduct  -16.69 
    For >45, Deduct  -26.02 

. 
 32 92 19 19-0011 MSF Athletic Mix, Push Spreader Or Hand ................................................................................................................................. 107.67  

Note: 8 LB/MSF spread rate. Mixture of drought resistant bluegrass, tall fescue and Kentucky bluegrass. 
    For >5 To 20, Deduct  -7.27 
    For >20 To 45, Deduct  -13.73 
    For >45, Deduct  -22.08 

. 
 32 92 19 19-0012 MSF White Clover Mix, Push Spreader Or Hand ........................................................................................................................... 80.32  

Note: 7 LB/MSF spread rate. 
    For >5 To 20, Deduct  -5.90 
    For >20 To 45, Deduct  -11.68 
    For >45, Deduct  -19.34 

. 
 32 92 19 19-0013 MSF Ladino Clover Mix, Push Spreader Or Hand ......................................................................................................................... 83.91  

Note: 7 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.08 
    For >20 To 45, Deduct  -11.95 
    For >45, Deduct  -19.70 

. 
 32 92 19 19-0014 MSF 100% Kentucky Bluegrass, Push Spreader Or Hand .......................................................................................................... 101.85  

Note: 3.3 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.98 
    For >20 To 45, Deduct  -13.29 
    For >45, Deduct  -21.49 

. 
 32 92 19 19-0015 MSF 70% Kentucky Bluegrass And 30% Fescue, Push Spreader Or Hand .................................................................................. 96.91  

Note: 3.3 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.73 
    For >20 To 45, Deduct  -12.92 
    For >45, Deduct  -21.00 

. 
 32 92 19 19-0016 MSF 50% Kentucky Bluegrass And 50% Fescue, Push Spreader Or Hand .................................................................................. 93.33  

Note: 3.3 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.55 
    For >20 To 45, Deduct  -12.65 
    For >45, Deduct  -20.64 

. 
 32 92 19 19-0017 MSF 50% Kentucky Bluegrass And 50% Perennial Rye, Push Spreader Or Hand ..................................................................... 100.50  

Note: 4.4 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.91 
    For >20 To 45, Deduct  -13.19 
    For >45, Deduct  -21.36 

. 
 32 92 19 19-0018 MSF 60% Kentucky Bluegrass, 20% Creeping Red Fescue, 10% Red Top And 10% Domestic Rye, Push Spreader Or 

Hand .................................................................................................................................................................................... 95.12  
Note: 3.3 LB/MSF spread rate. 

    For >5 To 20, Deduct  -6.64 
    For >20 To 45, Deduct  -12.79 
    For >45, Deduct  -20.82 

. 
 32 92 19 19-0019 MSF 40% Creeping Red Fescue, 30% Kentucky Bluegrass, 10% Red Top, And 20% Blue Tag Perennial Rye, Push 

Spreader Or Hand ............................................................................................................................................................... 96.91  
Note: 3.3 LB/MSF spread rate. 

    For >5 To 20, Deduct  -6.73 
    For >20 To 45, Deduct  -12.92 
    For >45, Deduct  -21.00 

XXXXXXX 
. 
 32 92 23  Sodding (32 92) 

Note: Includes raking preparation, water thoroughly and allow surface to dry before planting, rolling of sod, sanding seams for 
(up to 16" wide by 24" long) squares or (up to 24" wide by 54" long) rolls and initial watering within 2 hours after planting. 

. 

. 
 32 92 23 00-0001  Tall Fescue Sod (32 92 23) 
. 
. 

 32 92 23 00-0002 MSF Up To 1,000 SF, Tall Fescue Sod, Installed On Level Ground ........................................................................................ 2,223.09  
    For Hybrid Fescue "Marathon", Add  160.02 

. 
 32 92 23 00-0003 MSF >1,000 To 4,000 SF, Tall Fescue Sod, Installed On Level Ground .................................................................................. 1,787.88  

    For Hybrid Fescue "Marathon", Add  120.39 
. 

 32 92 23 00-0004 MSF >4,000 To 8,000 SF, Tall Fescue Sod, Installed On Level Ground .................................................................................. 1,509.39  
    For Hybrid Fescue "Marathon", Add  100.57 
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. 
 32 92 23 00-0005 MSF >8,000 SF, Tall Fescue Sod, Installed On Level Ground ................................................................................................. 1,278.28  

    For Hybrid Fescue "Marathon", Add  80.75 
. 

 32 92 23 00-0006 MSF Up To 1,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ....................................................... 2,518.03  
    For Hybrid Fescue "Marathon", Add  160.02 

. 
 32 92 23 00-0007 MSF >1,000 To 4,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................. 2,039.25  

    For Hybrid Fescue "Marathon", Add  120.39 
. 

 32 92 23 00-0008 MSF >4,000 To 8,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................. 1,682.80  
    For Hybrid Fescue "Marathon", Add  100.57 

. 
 32 92 23 00-0009 MSF >8,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................................ 1,425.75  

    For Hybrid Fescue "Marathon", Add  80.75 

XXXXXXX 
. 
 32 92 23 00-0010  Kentucky Blue Grass Sod (32 92 23) 
. 
. 

 32 92 23 00-0011 MSF Up To 1,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground .......................................................................... 1,862.77  
. 

 32 92 23 00-0012 MSF >1,000 To 4,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground ................................................................... 1,517.64  
. 

 32 92 23 00-0013 MSF >4,000 To 8,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground ................................................................... 1,284.19  
. 

 32 92 23 00-0014 MSF >8,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground .................................................................................. 1,098.12  
. 

 32 92 23 00-0015 MSF Up To 1,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes ......................................... 2,157.71  
. 

 32 92 23 00-0016 MSF >1,000 To 4,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes .................................. 1,769.01  
. 

 32 92 23 00-0017 MSF >4,000 To 8,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes .................................. 1,457.60  
. 

 32 92 23 00-0018 MSF >8,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................. 1,245.59  

XXXXXXX 
. 
 32 93  Plants (32 90) 
. 
. 
 32 93 13  Ground Covers (32 93) 

Note: Materials only. See CSI section 32 93 83 00-0057 for installation and planting of ground cover. 
. 
. 
 32 93 13 00-0001  Ornamental Grasses (32 93 13) 
. 
. 

 32 93 13 00-0002 EA 1 Gallon, Cortaderia selloana - Pampas Grass ..................................................................................................................... 19.62  
. 

 32 93 13 00-0003 EA 2 Gallon, Cortaderia selloana - Pampas Grass ..................................................................................................................... 36.27  
. 

 32 93 13 00-0004 EA 3 Gallon, Cortaderia selloana - Pampas Grass ..................................................................................................................... 65.91  
. 

 32 93 13 00-0005 EA 5 Gallon, Cortaderia selloana - Pampas Grass ................................................................................................................... 119.96  
. 

 32 93 13 00-0006 EA 1 Quart, Imperata cylindrica - Japanese Blood Grass ........................................................................................................... 15.02  
. 

 32 93 13 00-0007 EA 1 Gallon, Imperata cylindrica - Japanese Blood Grass ......................................................................................................... 19.97  
. 

 32 93 13 00-0008 EA 2 Gallon, Imperata cylindrica - Japanese Blood Grass ......................................................................................................... 21.37  
. 

 32 93 13 00-0009 EA 1 Quart, Koeleria glauca - Blue Hair Grass ........................................................................................................................... 14.98  
. 

 32 93 13 00-0010 EA 1 Gallon, Koeleria glauca - Blue Hair Grass .......................................................................................................................... 19.97  
. 

 32 93 13 00-0011 EA 3 Gallon, Koeleria glauca - Blue Hair Grass .......................................................................................................................... 48.31  
. 

 32 93 13 00-0012 EA 1 Gallon, Miscanthus sinensis 'Gracillimus' - Maiden Grass ................................................................................................. 18.96  
. 

 32 93 13 00-0013 EA 3 Gallon, Miscanthus sinensis 'Gracillimus' - Maiden Grass ................................................................................................. 24.57  
. 

 32 93 13 00-0014 EA 5 Gallon, Miscanthus sinensis 'Gracillimus' - Maiden Grass ................................................................................................. 46.97  
. 

 32 93 13 00-0015 EA 1 Gallon, Miscanthus sinensis 'Zebrinus' - Zebra Grass ....................................................................................................... 17.60  
. 

 32 93 13 00-0016 EA 3 Gallon, Miscanthus sinensis 'Zebrinus' - Zebra Grass ....................................................................................................... 27.66  
. 

 32 93 13 00-0017 EA  5 Gallon, Miscanthus sinensis 'Zebrinus' - Zebra Grass ....................................................................................................... 47.34  
. 

 32 93 13 00-0018 EA 1 Quart, Pennisetum setaceum - Fountain Grass ................................................................................................................. 16.38  
. 

 32 93 13 00-0019 EA 1 Gallon, Pennisetum setaceum - Fountain Grass ................................................................................................................ 41.67  
. 

 32 93 13 00-0020 EA 3 Gallon, Pennisetum setaceum - Fountain Grass ................................................................................................................ 54.94  
. 

 32 93 13 00-0021 EA 1 Gallon, Saccharum ravennae - Ravenna Grass ................................................................................................................. 51.86  
. 

 32 93 13 00-0022 EA 3 Gallon, Saccharum ravennae - Ravenna Grass ................................................................................................................. 58.26  
. 

 32 93 13 00-0023 EA 7 Gallon, Saccharum ravennae - Ravenna Grass ................................................................................................................. 96.11  
. 

 32 93 13 00-0024 EA 1 Gallon, Spartina pectinata - Variegated Cord Grass .......................................................................................................... 28.16  
. 

 32 93 13 00-0025 EA 2 Gallon, Spartina pectinata - Variegated Cord Grass .......................................................................................................... 42.15  
. 

 32 93 13 00-0026 EA 1 Quart, Stipa gigantea - Giant Feather Grass ...................................................................................................................... 21.50  
. 

 32 93 13 00-0027 EA 1 Gallon, Stipa gigantea - Giant Feather Grass .................................................................................................................... 29.95  

XXXXXXX 
. 
 32 93 13 00-0028  Ground Covers (32 93 13) 
. 
. 

 32 93 13 00-0029 EA 1 Gallon Agave Attenuata - Century Plant ..............................................................................................................................8.52  
. 

 32 93 13 00-0030 EA 5 Gallon Agave Attenuata - Century Plant ............................................................................................................................ 22.96  
. 

 32 93 13 00-0031 EA 15 Gallon Agave Attenuata - Century Plant .......................................................................................................................... 75.91  
. 

 32 93 13 00-0032 EA 1 Gallon Ceanothus 'Carmel Creeper' - Wild Lilac ..................................................................................................................7.26  
. 

 32 93 13 00-0033 EA 5 Gallon Ceanothus 'Carmel Creeper' - Wild Lilac ................................................................................................................ 20.22  
. 

 32 93 13 00-0034 EA 1 Gallon Ceanothus 'Yankee Point' - Wild Lilac ......................................................................................................................7.26  
. 

 32 93 13 00-0035 EA 5 Gallon Ceanothus 'Yankee Point' - Wild Lilac .................................................................................................................... 18.89  
. 

 32 93 13 00-0036 EA 1 Gallon Dietes Vegata - Fortnight Lily ....................................................................................................................................6.37  
. 

 32 93 13 00-0037 EA 5 Gallon Dietes Vegata - Fortnight Lily .................................................................................................................................. 15.70  
. 

 32 93 13 00-0038 EA 1 Gallon Juncus Patens ' Elk Blue' - California Gray Rush ................................................................................................... 11.83  
. 

 32 93 13 00-0039 EA 5 Gallon Juncus Patens ' Elk Blue' - California Gray Rush ................................................................................................... 31.09  
. 

 32 93 13 00-0040 EA 4" Pot Miscanthus 'Morning Light' - NCN ................................................................................................................................8.87  
. 

 32 93 13 00-0041 EA 20 Count Flat Miscanthus 'Morning Light' - NCN ................................................................................................................. 130.87  
. 

 32 93 13 00-0042 EA 1 Gallon Nassella Tenuissima - Mexican Feather Grass ...................................................................................................... 11.83  
. 

 32 93 13 00-0043 EA 1 Gallon Trachelospermum Jasminoides - Star Jasmine ........................................................................................................6.43  
. 

 32 93 13 00-0044 EA 5 Gallon Trachelospermum Jasminoides - Star Jasmine ...................................................................................................... 16.12  
. 

 32 93 13 00-0045 EA 1 Gallon Westringia Fruticosa - Coast Rosemary ...................................................................................................................6.37  
. 

 32 93 13 00-0046 EA 5 Gallon Westringia Fruticosa - Coast Rosemary ................................................................................................................. 15.70  
. 

 32 93 13 00-0047 EA 15 Gallon Westringia Fruticosa - Coast Rosemary ............................................................................................................... 64.43  
. 

 32 93 13 00-0048 EA 1 Quart Carex 'Bowles Golden' - Variegated Japanese Sedge ............................................................................................. 19.36  
. 

 32 93 13 00-0049 EA 1 Gallon Carex 'Bowles Golden' - Variegated Japanese Sedge ........................................................................................... 25.21  
. 

 32 93 13 00-0050 EA 2 Gallon Juniperus horizontalis 'Plumosa Compacta' - Andorra Creeping Juniper................................................................ 31.91  
. 

 32 93 13 00-0051 EA 1 Quart Waldsteinia ternata - Barren Strawberry ....................................................................................................................5.48  
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. 
 32 93 13 00-0052 EA 1 Gallon Waldsteinia ternata - Barren Strawberry ................................................................................................................. 13.15  

. 
 32 93 13 00-0053 EA 1 Gallon Cotoneaster dammeri - Bearberry Cotoneaster ...................................................................................................... 17.90  

. 
 32 93 13 00-0054 EA 2 Gallon Cotoneaster dammeri - Bearberry Cotoneaster ...................................................................................................... 33.98  

. 
 32 93 13 00-0055 EA 5 Gallon Cotoneaster dammeri - Bearberry Cotoneaster ...................................................................................................... 59.92  

. 
 32 93 13 00-0056 EA 1 Gallon Liriope muscari 'Big Blue' - Big Blue Liriope ............................................................................................................. 6.13  

. 
 32 93 13 00-0057 EA 1 Gallon Distictis buccinatoria - Blood Red Trumpet Vine ..................................................................................................... 11.33  

. 
 32 93 13 00-0058 EA 5 Gallon Distictis buccinatoria - Blood Red Trumpet Vine ..................................................................................................... 39.82  

. 
 32 93 13 00-0059 EA 1 Gallon Juniperus horizontalis "Wiltoni' - Blue Rug Juniper ................................................................................................. 14.87  

. 
 32 93 13 00-0060 EA 4" Pot Parthenocissus tricuspidata - Boston Ivy ...................................................................................................................... 7.31  

. 
 32 93 13 00-0061 EA 1 Gallon Parthenocissus tricuspidata - Boston Ivy ................................................................................................................ 16.66  

. 
 32 93 13 00-0062 EA 5 Gallon Parthenocissus tricuspidata - Boston Ivy ................................................................................................................ 45.59  

. 
 32 93 13 00-0063 EA 3 Gallon Bougainvillea spectabilis - Bougainvillea ................................................................................................................ 19.16  

. 
 32 93 13 00-0064 EA 1 Quart Iberis sempervirens - Candytuft ................................................................................................................................. 5.48  

. 
 32 93 13 00-0065 EA 1 Gallon Iberis sempervirens - Candytuft .............................................................................................................................. 13.15  

. 
 32 93 13 00-0066 EA 1 Gallon Gelsemium sempervirens - Carolina Jessamine..................................................................................................... 15.78  

. 
 32 93 13 00-0067 EA 5 Gallon Gelsemium sempervirens - Carolina Jessamine..................................................................................................... 56.99  

. 
 32 93 13 00-0068 EA 3" Pot Ajuga reptans - Carpet Bugle ....................................................................................................................................... 3.29  

. 
 32 93 13 00-0069 EA 1 Quart Ajuga reptans - Carpet Bugle ..................................................................................................................................... 5.48  

. 
 32 93 13 00-0070 EA 1 Gallon Ajuga reptans - Carpet Bugle ................................................................................................................................. 13.15  

. 
 32 93 13 00-0071 EA 24 Plant Flat Ajuga reptans - Carpet Bugle ........................................................................................................................... 56.63  

. 
 32 93 13 00-0072 EA 1 Gallon Macfadyena unguis-cati - Cat Claw Vine ................................................................................................................ 13.15  

. 
 32 93 13 00-0073 EA 5 Gallon Macfadyena unguis-cati - Cat Claw Vine ................................................................................................................ 56.99  

. 
 32 93 13 00-0074 EA 1 Gallon Wisteria sinensis - Chinese Wisteria Vine .............................................................................................................. 17.17  

. 
 32 93 13 00-0075 EA 3 Gallon Wisteria sinensis - Chinese Wisteria Vine .............................................................................................................. 38.00  

. 
 32 93 13 00-0076 EA 5 Gallon Wisteria sinensis - Chinese Wisteria Vine .............................................................................................................. 56.99  

. 
 32 93 13 00-0077 EA 1 Gallon Ranunculaceae - Clematis Varieties ....................................................................................................................... 18.88  

. 
 32 93 13 00-0078 EA 2 Gallon Ranunculaceae - Clematis Varieties ....................................................................................................................... 34.91  

. 
 32 93 13 00-0079 EA 1 Gallon Hydrangea petiolaris - Climbing Hydrangea ........................................................................................................... 23.75  

. 
 32 93 13 00-0080 EA 2 Gallon Hydrangea petiolaris - Climbing Hydrangea ........................................................................................................... 44.57  

. 
 32 93 13 00-0081 EA 5 Gallon Hydrangea petiolaris - Climbing Hydrangea ........................................................................................................... 73.07  

. 
 32 93 13 00-0082 EA 4" Pot Lantana camera - Common Lantana ............................................................................................................................ 3.29  

. 
 32 93 13 00-0083 EA 1 Gallon Lantana camera - Common Lantana ........................................................................................................................ 9.50  

. 
 32 93 13 00-0084 EA 1 Gallon Gardenia jasminoides 'Radicans' - Creeping Gardenia .......................................................................................... 11.33  

. 
 32 93 13 00-0085 EA 5 Gallon Gardenia jasminoides 'Radicans' - Creeping Gardenia .......................................................................................... 37.26  

. 
 32 93 13 00-0086 EA 2 Quart Lysimachia nummularia - Creeping Jenny ................................................................................................................. 5.48  

. 
 32 93 13 00-0087 EA 1 Gallon Lysimachia nummularia - Creeping Jenny .............................................................................................................. 10.60  

. 
 32 93 13 00-0088 EA 2 Quart Liriope spicata - Creeping Lilytuft ............................................................................................................................... 9.50  

. 
 32 93 13 00-0089 EA 1 Gallon Liriope spicata - Creeping Lilytuft ............................................................................................................................ 17.17  

. 
 32 93 13 00-0090 EA 5 Gallon Liriope spicata - Creeping Lilytuft ............................................................................................................................ 36.17  

. 
 32 93 13 00-0091 EA Bare Root Liriope spicata - Creeping Liriope .......................................................................................................................... 2.40  

. 
 32 93 13 00-0092 EA 3" Pot Rosmarinus officinalis 'Prostratus' - Creeping Rosemary ............................................................................................. 3.29  

. 
 32 93 13 00-0093 EA 1 Gallon Rosmarinus officinalis 'Prostratus' - Creeping Rosemary ....................................................................................... 13.15  

. 
 32 93 13 00-0094 EA 2-1/4" Pot Securigera varia - Crown Vetch ............................................................................................................................. 2.19  

. 
 32 93 13 00-0095 EA 50 Plant Flat Securigera varia - Crown Vetch ....................................................................................................................... 74.16  

. 
 32 93 13 00-0096 EA 1 Quart Senecio cineraria - Dusty Miller.................................................................................................................................. 5.48  

. 
 32 93 13 00-0097 EA 1 Gallon Senecio cineraria - Dusty Miller .............................................................................................................................. 13.15  

. 
 32 93 13 00-0098 EA 2 Gallon Aristolochia macrophylla - Dutchman's Pipe ........................................................................................................... 45.67  

. 
 32 93 13 00-0099 EA 5 Gallon Aristolochia macrophylla - Dutchman's Pipe ........................................................................................................... 83.66  

. 
 32 93 13 00-0100 EA 1 Gallon Ilex cornuta - Dwarf Holly .......................................................................................................................................... 9.92  

. 
 32 93 13 00-0101 EA 3 Gallon Ilex cornuta - Dwarf Holly ........................................................................................................................................ 21.26  

. 
 32 93 13 00-0102 EA 3 Gallon Rhaphiolepis umbellata 'Minor' - Dwarf Indian Hawthorn ........................................................................................ 21.26  

. 
 32 93 13 00-0103 EA 1 Gallon Tradescantia spathacea - Dwarf Oyster Plant .......................................................................................................... 7.09  

. 
 32 93 13 00-0104 EA 2" To 3" Pot Hedera helix - English Ivy ................................................................................................................................... 3.29  

. 
 32 93 13 00-0105 EA 12" To 15" Runners Hedera helix - English Ivy ....................................................................................................................... 5.48  

. 
 32 93 13 00-0106 EA 1 Gallon Hedera helix - English Ivy ....................................................................................................................................... 13.15  

. 
 32 93 13 00-0107 EA 50 Plant Flat Hedera helix - English Ivy ................................................................................................................................ 75.99  

. 
 32 93 13 00-0108 EA 4" Pot Lavandula angustifolia - English Lavender ................................................................................................................... 4.75  

. 
 32 93 13 00-0109 EA 1 Quart Lavandula angustifolia - English Lavender ................................................................................................................. 9.13  

. 
 32 93 13 00-0110 EA 1 Gallon Lavandula angustifolia - English Lavender ............................................................................................................. 14.98  

. 
 32 93 13 00-0111 EA 1 Gallon Euonymus fortunei 'Kewensis' - Wintercreeper....................................................................................................... 14.25  

. 
 32 93 13 00-0112 EA 2 Gallon Euonymus fortunei 'Kewensis' - Wintercreeper....................................................................................................... 28.50  

. 
 32 93 13 00-0113 EA 1 Quart Arundo donax - Giant Reed ..................................................................................................................................... 17.54  

. 
 32 93 13 00-0114 EA 1 Gallon Arundo donax - Giant Reed .................................................................................................................................... 25.21  

. 
 32 93 13 00-0115 EA 1 Gallon Lonicera x heckrottii - Gold Flame Honeysuckle ..................................................................................................... 14.98  

. 
 32 93 13 00-0116 EA 2 Gallon Lonicera x heckrottii - Gold Flame Honeysuckle ..................................................................................................... 28.50  

. 
 32 93 13 00-0117 EA 1 Quart Hakonechloa macra 'Aureola' - Golden Variegated Hakone Grass .......................................................................... 19.36  

. 
 32 93 13 00-0118 EA 1 Gallon Hakonechloa macra 'Aureola' - Golden Variegated Hakone Grass ........................................................................ 29.23  

. 
 32 93 13 00-0119 EA 3" Pot Lonicera japonica 'Halliana' - Hall's Japanese Honeysuckle ........................................................................................ 3.29  

. 
 32 93 13 00-0120 EA 1 Gallon Lonicera japonica 'Halliana' - Hall's Japanese Honeysuckle ................................................................................... 14.98  

. 
 32 93 13 00-0121 EA 2 Gallon Lonicera japonica 'Halliana' - Hall's Japanese Honeysuckle ................................................................................... 28.50  

. 
 32 93 13 00-0122 EA 1 Gallon Hardenbergia violacea - Happy Wanderer .............................................................................................................. 13.15  

. 
 32 93 13 00-0123 EA 5 Gallon Hardenbergia violacea - Happy Wanderer .............................................................................................................. 43.84  

. 
 32 93 13 00-0124 EA 3 Gallon Hibiscus, Assorted Colors ....................................................................................................................................... 17.13  

. 
 32 93 13 00-0125 EA 1 Gallon Acorus gramineus - Japanese Sweet Flag ............................................................................................................. 13.70  

. 
 32 93 13 00-0126 EA 1 Gallon Jasminum volubile - Wax Jasmine ............................................................................................................................ 6.90  

. 
 32 93 13 00-0127 EA 1 Gallon Jasminum volubile - Wax Jasmine .......................................................................................................................... 17.13  

. 
 32 93 13 00-0128 EA 1 Gallon Juniperus davurica 'Parsonii' - Parson's Juniper ....................................................................................................... 8.61  

. 
 32 93 13 00-0129 EA 3 Gallon Juniperus davurica 'Parsonii' - Parson's Juniper ..................................................................................................... 19.16  

. 
 32 93 13 00-0130 EA 1 Gallon Cissus antarctica - Kangaroo Vine .......................................................................................................................... 10.60  

. 
 32 93 13 00-0131 EA 5 Gallon Cissus antarctica - Kangaroo Vine .......................................................................................................................... 33.25  

. 
 32 93 13 00-0132 EA 1 Quart Stachys byzantina - Lamb's Ear ................................................................................................................................. 5.48  
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. 
 32 93 13 00-0133 EA 1 Quart Stachys byzantina - Lamb's Ear ............................................................................................................................... 13.15  

. 
 32 93 13 00-0134 EA 1 Gallon Lantana spp. Various Colors .....................................................................................................................................7.75  

. 
 32 93 13 00-0135 EA 1 Gallon Lantana sellowiana - Trailing Lantana ......................................................................................................................5.10  

. 
 32 93 13 00-0136 EA 1 Gallon Cocculus laurifolius - Laurel-leaf Snailseed ............................................................................................................ 10.60  

. 
 32 93 13 00-0137 EA 5 Gallon Cocculus laurifolius - Laurel-leaf Snailseed ............................................................................................................ 38.00  

. 
 32 93 13 00-0138 EA 1 Gallon Liriope Evergreen Giant, 6 To 8 Bibs Minimum ........................................................................................................7.75  

. 
 32 93 13 00-0139 EA 1 Gallon Variegated Liriope Evergreen Giant, 6 To 8 Bibs Minimum ......................................................................................9.78  

. 
 32 93 13 00-0140 EA 3 Gallon Variegated Liriope Evergreen Giant, 6 To 8 Bibs Minimum .................................................................................... 15.64  

. 
 32 93 13 00-0141 EA 1 Quart Moss Phlox, Creeping Phlox ......................................................................................................................................5.48  

. 
 32 93 13 00-0142 EA 1 Gallon Moss Phlox, Creeping Phlox ................................................................................................................................... 13.15  

. 
 32 93 13 00-0143 EA 1 Gallon Nephrolepis exaltata - Common Boston Fern ...........................................................................................................6.90  

. 
 32 93 13 00-0144 EA 4" Pot Ophiopogon Japonicus - Mondo grass .........................................................................................................................3.29  

. 
 32 93 13 00-0145 EA 1 Gallon Ophiopogon Japonicus - Mondo grass ................................................................................................................... 13.15  

. 
 32 93 13 00-0146 EA 5 Gallon Ophiopogon Japonicus - Mondo grass ................................................................................................................... 30.32  

. 
 32 93 13 00-0147 EA 2' To 3' High Oregon Holly-Grape ......................................................................................................................................... 15.18  

. 
 32 93 13 00-0148 EA 1 Gallon Pachysandra terminalis - Pachysandra................................................................................................................... 19.78  

. 
 32 93 13 00-0149 EA 2-1/4" Pot Vinca minor - Periwinkle .........................................................................................................................................1.83  

. 
 32 93 13 00-0150 EA 4" Pot Vinca minor - Periwinkle ...............................................................................................................................................5.48  

. 
 32 93 13 00-0151 EA Bare Root Vinca minor - Periwinkle .........................................................................................................................................1.83  

. 
 32 93 13 00-0152 EA 1 Quart Nepeta mussinii - Persian Catmint .............................................................................................................................5.48  

. 
 32 93 13 00-0153 EA 1 Gallon Nepeta mussinii - Persian Catmint .......................................................................................................................... 11.33  

. 
 32 93 13 00-0154 EA 1 Gallon Coprosma kirkii - Prostrate Coprosma ......................................................................................................................9.13  

. 
 32 93 13 00-0155 EA 5 Gallon Coprosma kirkii - Prostrate Coprosma .................................................................................................................... 33.25  

. 
 32 93 13 00-0156 EA 1 Gallon Juniperus Horizontalis - Prostrate Juniper .............................................................................................................. 14.98  

. 
 32 93 13 00-0157 EA 3 Gallon Juniperus Horizontalis - Prostrate Juniper .............................................................................................................. 32.15  

. 
 32 93 13 00-0158 EA 5 Gallon Juniperus Horizontalis - Prostrate Juniper .............................................................................................................. 47.49  

. 
 32 93 13 00-0159 EA 1 Quart Euonymus fortunei 'Coloratus' - Purple-leaf Wintercreeper ...................................................................................... 13.04  

. 
 32 93 13 00-0160 EA 1 Gallon Euonymus fortunei 'Coloratus' - Purple-leaf Wintercreeper .................................................................................... 33.80  

. 
 32 93 13 00-0161 EA 24 Plant Flat Euonymus fortunei 'Coloratus' - Purple-leaf Wintercreeper .............................................................................. 56.63  

. 
 32 93 13 00-0162 EA 1 Gallon Tradescantia spathacea - Rhoeo Discolor "Dwarf" ...................................................................................................6.90  

. 
 32 93 13 00-0163 EA 1 Quart Festuca glauca 'Sea Urchin' - Sea Urchin Blue Fescue .............................................................................................7.67  

. 
 32 93 13 00-0164 EA 1 Gallon Festuca glauca 'Sea Urchin' - Sea Urchin Blue Fescue .......................................................................................... 13.70  

. 
 32 93 13 00-0165 EA 2 Gallon Festuca glauca 'Sea Urchin' - Sea Urchin Blue Fescue .......................................................................................... 21.37  

. 
 32 93 13 00-0166 EA 1 Gallon Hymenocallis latifolia - Spider Lily ............................................................................................................................8.50  

. 
 32 93 13 00-0167 EA 3 Gallon Hymenocallis latifolia - Spider Lily .......................................................................................................................... 22.68  

. 
 32 93 13 00-0168 EA 1 Quart Hypericum perforatum - St. John's Wort ....................................................................................................................5.48  

. 
 32 93 13 00-0169 EA 1 Gallon Hypericum perforatum - St. John's Wort ................................................................................................................. 13.15  

. 
 32 93 13 00-0170 EA 5 Gallon Hypericum perforatum - St. John's Wort ................................................................................................................. 33.98  

. 
 32 93 13 00-0171 EA 24" To 30" High Viburnum awabuki - Sweet Viburnum ......................................................................................................... 46.24  

. 
 32 93 13 00-0172 EA 1 Gallon Campsis radicans - Trumpet Creeper ..................................................................................................................... 20.09  

. 
 32 93 13 00-0173 EA 2 Gallon Campsis radicans - Trumpet Creeper ..................................................................................................................... 30.32  

. 
 32 93 13 00-0174 EA 5 Gallon Campsis radicans - Trumpet Creeper ..................................................................................................................... 73.07  

. 
 32 93 13 00-0175 EA 2-1/4" Pot Vinca major - Variegated Greater Periwinkle..........................................................................................................1.83  

. 
 32 93 13 00-0176 EA 4" Pot Vinca major - Variegated Greater Periwinkle ................................................................................................................5.48  

. 
 32 93 13 00-0177 EA Bare Root Vinca major - Variegated Greater Periwinkle .........................................................................................................1.83  

. 
 32 93 13 00-0178 EA 1 Quart Carex hachijoensis - Variegated Japanese Sedge .....................................................................................................9.86  

. 
 32 93 13 00-0179 EA 1 Gallon Carex hachijoensis - Variegated Japanese Sedge ................................................................................................. 13.70  

. 
 32 93 13 00-0180 EA 2 Gallon Carex hachijoensis - Variegated Japanese Sedge ................................................................................................. 21.37  

. 
 32 93 13 00-0181 EA 1 Gallon Liriope muscari 'Variegata' - Variegated Lilyturf ...................................................................................................... 14.98  

. 
 32 93 13 00-0182 EA 2 Quart Verbena peruviana "St. Paul" - St. Paul Verbena .......................................................................................................6.94  

. 
 32 93 13 00-0183 EA 1 Gallon Verbena peruviana "St. Paul" - St. Paul Verbena ................................................................................................... 10.60  

. 
 32 93 13 00-0184 EA 48 Plant Flat Vinca minor - Lesser Periwinkle ....................................................................................................................... 65.12  

. 
 32 93 13 00-0185 EA 3" Pot Parthenocissus quinquefolia - Virginia Creeper ............................................................................................................3.29  

. 
 32 93 13 00-0186 EA 1 Gallon Parthenocissus quinquefolia - Virginia Creeper ...................................................................................................... 17.17  

. 
 32 93 13 00-0187 EA 1 Gallon Jasminum polyanthum - Winter Jasmine ................................................................................................................ 13.15  

. 
 32 93 13 00-0188 EA 2 Gallon Jasminum polyanthum - Winter Jasmine ................................................................................................................ 26.30  

. 
 32 93 13 00-0189 EA 5 Gallon Jasminum polyanthum - Winter Jasmine ................................................................................................................ 45.67  

. 
 32 93 13 00-0190 EA 1 Gallon Cistaceae - Wrinkleleaf Rock Rose ........................................................................................................................ 10.60  

. 
 32 93 13 00-0191 EA 5 Gallon Cistaceae - Wrinkleleaf Rock Rose ........................................................................................................................ 36.17  

. 
 32 93 13 00-0192 EA Flat Hedera canariensis - Algerian Ivy .................................................................................................................................. 17.30  

. 
 32 93 13 00-0193 EA 2-1/2" Pot Hedera canariensis - Algerian Ivy ...........................................................................................................................4.57  

. 
 32 93 13 00-0194 EA Flat Gazania  'Copper King'................................................................................................................................................... 14.18  

. 
 32 93 13 00-0195 EA 1 Gallon Gazania  'Copper King' .............................................................................................................................................4.84  

. 
 32 93 13 00-0196 EA Flat Myoporum parvifolium - Myoporum ................................................................................................................................ 17.30  

. 
 32 93 13 00-0197 EA 1 Gallon Myoporum parvifolium - Myoporum ..........................................................................................................................4.84  

. 
 32 93 13 00-0198 EA 5 Gallon Myoporum parvifolium - Myoporum ........................................................................................................................ 13.84  

. 
 32 93 13 00-0199 EA 1 Gallon Lantana montevidensis - Purple Lantana..................................................................................................................4.84  

. 
 32 93 13 00-0200 EA 5 Gallon Lantana montevidensis - Purple Lantana................................................................................................................ 13.84  

. 
 32 93 13 00-0201 EA Flat Carpobrotus - Ice Plant .................................................................................................................................................. 13.15  

. 
 32 93 13 00-0202 EA 1 Gallon Carpobrotus - Ice Plant .............................................................................................................................................5.53  

XXXXXXX 
. 
 32 93 23  Plants and Bulbs (32 93) 

Note: Materials only. See CSI section 32 93 83 00-0057 for installation and planting of bulbs and annuals. 
. 
. 
 32 93 23 00-0001  Perennials (32 93 23) 
. 
. 

 32 93 23 00-0002 EA 2 Quart Assorted Daylilies ..................................................................................................................................................... 10.59  
. 

 32 93 23 00-0003 EA 1 Gallon Assorted Daylilies ................................................................................................................................................... 14.98  
. 

 32 93 23 00-0004 EA 2 Gallon Assorted Daylilies ................................................................................................................................................... 24.84  
. 

 32 93 23 00-0005 EA 1 Quart Azure Penstemon .......................................................................................................................................................5.48  
. 

 32 93 23 00-0006 EA 1 Gallon Azure Penstemon ................................................................................................................................................... 13.70  
. 

 32 93 23 00-0007 EA 1 Quart Balloon Flower ...........................................................................................................................................................5.48  
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. 
 32 93 23 00-0008 EA 1 Gallon Balloon Flower ........................................................................................................................................................ 13.70  

. 
 32 93 23 00-0009 EA 1 Quart Black-eyed Susan ...................................................................................................................................................... 5.48  

. 
 32 93 23 00-0010 EA 1 Gallon Black-eyed Susan ................................................................................................................................................... 13.70  

. 
 32 93 23 00-0011 EA 2 Gallon Black-eyed Susan ................................................................................................................................................... 17.72  

. 
 32 93 23 00-0012 EA 1 Quart Blackberry Lily ............................................................................................................................................................ 5.48  

. 
 32 93 23 00-0013 EA 1 Gallon Blackberry Lily ........................................................................................................................................................ 13.70  

. 
 32 93 23 00-0014 EA 1 Quart Blank Flower .............................................................................................................................................................. 5.48  

. 
 32 93 23 00-0015 EA 1 Gallon Blank Flower ........................................................................................................................................................... 12.60  

. 
 32 93 23 00-0016 EA 2 Gallon Blank Flower ........................................................................................................................................................... 17.72  

. 
 32 93 23 00-0017 EA 1 Quart Blazing Star, Gayfeather ............................................................................................................................................ 5.48  

. 
 32 93 23 00-0018 EA 1 Gallon Blazing Star, Gayfeather ......................................................................................................................................... 13.70  

. 
 32 93 23 00-0019 EA 1 Quart Bloodred Geranium .................................................................................................................................................... 9.32  

. 
 32 93 23 00-0020 EA 1 Gallon Bloodred Geranium ................................................................................................................................................. 15.71  

. 
 32 93 23 00-0021 EA 1 Quart Blue Plumbago ........................................................................................................................................................... 5.48  

. 
 32 93 23 00-0022 EA 1 Gallon Blue Plumbago ....................................................................................................................................................... 13.70  

. 
 32 93 23 00-0023 EA 1 Quart Blue Star .................................................................................................................................................................... 9.86  

. 
 32 93 23 00-0024 EA 1 Gallon Blue Star ................................................................................................................................................................. 15.71  

. 
 32 93 23 00-0025 EA 1 Quart Cardinal Flower .......................................................................................................................................................... 5.48  

. 
 32 93 23 00-0026 EA 1 Gallon Cardinal Flower....................................................................................................................................................... 13.70  

. 
 32 93 23 00-0027 EA 4" Pot Columbine .................................................................................................................................................................... 3.29  

. 
 32 93 23 00-0028 EA 1 Quart Columbine .................................................................................................................................................................. 5.48  

. 
 32 93 23 00-0029 EA 1 Gallon Columbine .............................................................................................................................................................. 13.70  

. 
 32 93 23 00-0030 EA 1 Quart Common Globeflower ................................................................................................................................................ 5.48  

. 
 32 93 23 00-0031 EA 1 Gallon Common Globeflower ............................................................................................................................................. 13.70  

. 
 32 93 23 00-0032 EA 1 Quart Cottage Pink, Scotch Pink .......................................................................................................................................... 5.48  

. 
 32 93 23 00-0033 EA 1 Quart Cottage Pink, Scotch Pink ........................................................................................................................................ 13.70  

. 
 32 93 23 00-0034 EA 1 Gallon Astilbe 'Deutschland' ............................................................................................................................................... 19.73  

. 
 32 93 23 00-0035 EA 1 Quart Diploid ........................................................................................................................................................................ 6.94  

. 
 32 93 23 00-0036 EA 1 Gallon Diploid ..................................................................................................................................................................... 15.71  

. 
 32 93 23 00-0037 EA 3 Gallon Diploid ..................................................................................................................................................................... 27.04  

. 
 32 93 23 00-0038 EA 4" Pot Dune Sunflower ............................................................................................................................................................ 7.82  

. 
 32 93 23 00-0039 EA 1 Quart Evans Begonia ........................................................................................................................................................... 9.86  

. 
 32 93 23 00-0040 EA 1 Gallon Evans Begonia........................................................................................................................................................ 17.72  

. 
 32 93 23 00-0041 EA 1 Quart False Dragonhead ...................................................................................................................................................... 5.48  

. 
 32 93 23 00-0042 EA 1 Gallon False Dragonhead .................................................................................................................................................. 13.70  

. 
 32 93 23 00-0043 EA 1 Quart False Spirea ............................................................................................................................................................... 5.48  

. 
 32 93 23 00-0044 EA 1 Gallon False Spirea ........................................................................................................................................................... 17.72  

. 
 32 93 23 00-0045 EA 3 Gallon False Spirea ........................................................................................................................................................... 24.48  

. 
 32 93 23 00-0046 EA 2 Quart False Sunflower ......................................................................................................................................................... 8.77  

. 
 32 93 23 00-0047 EA 1 Gallon False Sunflower ...................................................................................................................................................... 13.70  

. 
 32 93 23 00-0048 EA 2 Gallon False Sunflower ...................................................................................................................................................... 17.72  

. 
 32 93 23 00-0049 EA 1 Gallon Foxglove ................................................................................................................................................................. 12.60  

. 
 32 93 23 00-0050 EA 2 Gallon Foxglove ................................................................................................................................................................. 17.72  

. 
 32 93 23 00-0051 EA 3 Gallon Foxglove ................................................................................................................................................................. 25.57  

. 
 32 93 23 00-0052 EA 1 Gallon Francee Hostas ...................................................................................................................................................... 22.19  

. 
 32 93 23 00-0053 EA 1 Quart Garden Phlox ............................................................................................................................................................. 5.48  

. 
 32 93 23 00-0054 EA 1 Gallon Garden Phlox .......................................................................................................................................................... 13.70  

. 
 32 93 23 00-0055 EA 2 Quart Golden Groundsel .................................................................................................................................................... 11.69  

. 
 32 93 23 00-0056 EA 2 Gallon Golden Groundsel ................................................................................................................................................... 23.57  

. 
 32 93 23 00-0057 EA 1 Quart Golden Star ................................................................................................................................................................ 5.48  

. 
 32 93 23 00-0058 EA 1 Gallon Golden Star ............................................................................................................................................................ 13.70  

. 
 32 93 23 00-0059 EA 1 Quart Goldenrod .................................................................................................................................................................. 5.48  

. 
 32 93 23 00-0060 EA 1 Gallon Goldenrod ............................................................................................................................................................... 13.70  

. 
 32 93 23 00-0061 EA 1 Gallon Happy Returns Daylillies ......................................................................................................................................... 25.51  

. 
 32 93 23 00-0062 EA 4" Pot Hardy Aster, Michaelmas Daisy ................................................................................................................................... 3.29  

. 
 32 93 23 00-0063 EA 1 Quart Hardy Aster, Michaelmas Daisy ................................................................................................................................. 5.48  

. 
 32 93 23 00-0064 EA 1 Gallon Hardy Aster, Michaelmas Daisy .............................................................................................................................. 13.70  

. 
 32 93 23 00-0065 EA 1 Quart Hardy Chrysanthemum .............................................................................................................................................. 4.75  

. 
 32 93 23 00-0066 EA 6" To 8" Pot Hardy Chrysanthemum ....................................................................................................................................... 7.86  

. 
 32 93 23 00-0067 EA 1 Gallon Hardy Chrysanthemum ........................................................................................................................................... 12.60  

. 
 32 93 23 00-0068 EA 1 Gallon Herbaceous Peony ................................................................................................................................................. 19.55  

. 
 32 93 23 00-0069 EA 2 Gallon Herbaceous Peony ................................................................................................................................................. 31.24  

. 
 32 93 23 00-0070 EA 3 Gallon Herbaceous Peony ................................................................................................................................................. 41.10  

. 
 32 93 23 00-0071 EA 4" Pot Japanese Anemone ..................................................................................................................................................... 3.29  

. 
 32 93 23 00-0072 EA 1 Quart Japanese Anemone ................................................................................................................................................... 9.86  

. 
 32 93 23 00-0073 EA 2 Gallon Japanese Anemone ................................................................................................................................................ 17.72  

. 
 32 93 23 00-0074 EA 2" Pot Japanese Spurge ......................................................................................................................................................... 1.95  

. 
 32 93 23 00-0075 EA 6" Pot Japanese Spurge ......................................................................................................................................................... 2.92  

. 
 32 93 23 00-0076 EA 1 Gallon Japanese Spurge .................................................................................................................................................... 12.59  

. 
 32 93 23 00-0077 EA 1 Quart Oriental Poppy ........................................................................................................................................................... 7.86  

. 
 32 93 23 00-0078 EA 1 Gallon Oriental Poppy ........................................................................................................................................................ 15.71  

. 
 32 93 23 00-0079 EA 48 Plant Flat Pachysandra terminalis .................................................................................................................................... 65.12  

. 
 32 93 23 00-0080 EA 1 Gallon Pacific Coast Iris ..................................................................................................................................................... 10.78  

. 
 32 93 23 00-0081 EA 3 Gallon Pacific Coast Iris ..................................................................................................................................................... 20.46  

. 
 32 93 23 00-0082 EA 1 Gallon Palace Purple Coral Bells ....................................................................................................................................... 20.74  

. 
 32 93 23 00-0083 EA 4" Pot Perennial Salvia ........................................................................................................................................................... 3.29  

. 
 32 93 23 00-0084 EA 1 Quart Perennial Salvia ......................................................................................................................................................... 5.48  

. 
 32 93 23 00-0085 EA 1 Gallon Perennial Salvia ...................................................................................................................................................... 13.70  

. 
 32 93 23 00-0086 EA 1 Quart Pincushion Flower ...................................................................................................................................................... 5.48  

. 
 32 93 23 00-0087 EA 1 Gallon Pincushion Flower .................................................................................................................................................. 13.70  

. 
 32 93 23 00-0088 EA 2 Quart Plantain Lily .............................................................................................................................................................. 10.59  
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. 
 32 93 23 00-0089 EA 1 Gallon Plantain Lily ............................................................................................................................................................ 14.98  

. 
 32 93 23 00-0090 EA 2 Gallon Plantain Lily ............................................................................................................................................................ 24.84  

. 
 32 93 23 00-0091 EA 3 Gallon Plantain Lily ............................................................................................................................................................ 46.95  

. 
 32 93 23 00-0092 EA 2 Quart Purple Coneflower ......................................................................................................................................................9.86  

. 
 32 93 23 00-0093 EA 1 Gallon Purple Coneflower .................................................................................................................................................. 13.70  

. 
 32 93 23 00-0094 EA 2 Gallon Purple Coneflower .................................................................................................................................................. 17.72  

. 
 32 93 23 00-0095 EA 1 Quart Purple Loosestrife ......................................................................................................................................................5.48  

. 
 32 93 23 00-0096 EA 1 Gallon Purple Loosestrife ................................................................................................................................................... 13.70  

. 
 32 93 23 00-0097 EA 1 Quart Rose Mallow ............................................................................................................................................................. 10.78  

. 
 32 93 23 00-0098 EA 2 Gallon Rose Mallow ........................................................................................................................................................... 19.55  

. 
 32 93 23 00-0099 EA 3 Gallon Rose Mallow ........................................................................................................................................................... 33.43  

. 
 32 93 23 00-0100 EA 1 Gallon Autumn Joy Sedum ................................................................................................................................................ 20.89  

. 
 32 93 23 00-0101 EA 1 Quart Siberian Iris ................................................................................................................................................................9.32  

. 
 32 93 23 00-0102 EA 2 Gallon Siberian Iris ............................................................................................................................................................. 17.72  

. 
 32 93 23 00-0103 EA 3 Gallon Siberian Iris ............................................................................................................................................................. 24.48  

. 
 32 93 23 00-0104 EA 1 Quart Speedwell ...................................................................................................................................................................5.48  

. 
 32 93 23 00-0105 EA 1 Gallon Speedwell ............................................................................................................................................................... 13.70  

. 
 32 93 23 00-0106 EA 1 Quart Tetraploid ................................................................................................................................................................. 13.70  

. 
 32 93 23 00-0107 EA 1 Gallon Tetraploid ................................................................................................................................................................ 25.57  

. 
 32 93 23 00-0108 EA 3 Gallon Tetraploid ................................................................................................................................................................ 34.89  

. 
 32 93 23 00-0109 EA 1 Quart Threadleaf Coreopsis .................................................................................................................................................5.48  

. 
 32 93 23 00-0110 EA 1 Gallon Threadleaf Coreopsis.............................................................................................................................................. 13.70  

. 
 32 93 23 00-0111 EA 1 Quart Torch Lily ....................................................................................................................................................................5.48  

. 
 32 93 23 00-0112 EA 1 Quart Bluebeard ...................................................................................................................................................................9.86  

. 
 32 93 23 00-0113 EA 1 Gallon Bluebeard ............................................................................................................................................................... 14.62  

. 
 32 93 23 00-0114 EA  2 Gallon Bluebeard ............................................................................................................................................................... 21.37  

XXXXXXX 
. 
 32 93 23 00-0115  Annuals (32 93 23) 
. 
. 

 32 93 23 00-0116 EA 2-1/2" Pot Annual Flowers .......................................................................................................................................................2.54  
. 

 32 93 23 00-0117 EA 3" Pot Annual Flowers .............................................................................................................................................................3.44  
. 

 32 93 23 00-0118 EA 4" Pot Annual Flowers .............................................................................................................................................................7.35  
. 

 32 93 23 00-0119 EA 5-1/2" Pot Annual Flowers .......................................................................................................................................................9.78  
. 

 32 93 23 00-0120 EA 6" Pot Annual Flowers ........................................................................................................................................................... 19.36  
. 

 32 93 23 00-0121 EA 8" Pot Annual Flowers ........................................................................................................................................................... 32.26  
. 

 32 93 23 00-0122 EA 36 Plant Flat Annual Flowers ................................................................................................................................................ 42.24  
. 

 32 93 23 00-0123 EA  48 Plant Flat Annual Flowers ................................................................................................................................................ 47.91  

XXXXXXX 
. 
 32 93 23 00-0124  Bulbs (32 93 23) 
. 
. 

 32 93 23 00-0125 EA Top Size Allium giganteum - Giant Ornamental Onion ............................................................................................................8.84  
. 

 32 93 23 00-0126 EA Top Size Allium sphaerocephalum - Drumstick Ornamental Onion.........................................................................................0.51  
. 

 32 93 23 00-0127 EA Top Size Crocus Hybrid ..........................................................................................................................................................0.58  
. 

 32 93 23 00-0128 EA Top Size Eranthis hyemalis - Winter Aconite ..........................................................................................................................0.75  
. 

 32 93 23 00-0129 EA Top Size Galanthus nivalis - Snowdrops .................................................................................................................................0.95  
. 

 32 93 23 00-0130 EA Top Size Iris reticulata cvs - Dutch Iris ....................................................................................................................................0.37  
. 

 32 93 23 00-0131 EA Top Size Muscari armeniacum - Grape Hyacinth ....................................................................................................................0.44  
. 

 32 93 23 00-0132 EA Top Size Muscari latifolium - Grape Hyacinth .........................................................................................................................0.51  
. 

 32 93 23 00-0133 EA Narcissus 'Carlton' - Carlton Daffodil DNI ...............................................................................................................................3.06  
. 

 32 93 23 00-0134 EA Narcissus 'Dutch Master' - Dutch Master Daffodil DNI ............................................................................................................1.46  
. 

 32 93 23 00-0135 EA Narcissus 'February Gold' - February Gold Daffodil DNI .........................................................................................................1.53  
. 

 32 93 23 00-0136 EA Narcissus 'Ice Follies' - Ice Follies Daffodil DNI ......................................................................................................................1.53  
. 

 32 93 23 00-0137 EA Narcissus 'Mount Hood' - Mount Hood Daffodil DNI ................................................................................................................1.60  
. 

 32 93 23 00-0138 EA Narcissus 'Papillon Blanc' - Papillon Blanc Daffodil DNI .........................................................................................................1.70  
. 

 32 93 23 00-0139 EA Narcissus 'Pipit' - Pipit Daffodil DNI .........................................................................................................................................1.60  
. 

 32 93 23 00-0140 EA Narcissus 'Salome' - Salome Daffodil DNI ..............................................................................................................................1.50  
. 

 32 93 23 00-0141 EA Narcissus 'Tete A Tete' - Tete A Tete Daffodil DNI .................................................................................................................1.60  
. 

 32 93 23 00-0142 EA Narcissus 'Thalia' - Thalia Daffodil DNI ...................................................................................................................................1.60  
. 

 32 93 23 00-0143 EA Top Size Scilla siberica - Siberian Squill .................................................................................................................................0.48  
. 

 32 93 23 00-0144 EA Top Size Tulip 'Angelique' - Angelique Tulip ...........................................................................................................................1.36  
. 

 32 93 23 00-0145 EA Top Size Tulip 'Apeldoorn' - Apeldoorn Tulip ..........................................................................................................................1.02  
. 

 32 93 23 00-0146 EA Top Size Tulip 'Apricot Beauty' - Apricot Beauty Tulip ............................................................................................................1.36  
. 

 32 93 23 00-0147 EA Top Size Tulip 'Big Smile' - Big Smile Tulip .............................................................................................................................1.19  
. 

 32 93 23 00-0148 EA Top Size Tulip 'Black Parrot' - Black Parrot Tulip ....................................................................................................................1.70  
. 

 32 93 23 00-0149 EA Top Size Tulip 'Blue Heron' - Blue Heron Tulip .......................................................................................................................1.29  
. 

 32 93 23 00-0150 EA Top Size Tulip 'Cardinal' - Cardinal Tulip ................................................................................................................................1.12  
. 

 32 93 23 00-0151 EA Top Size Tulip 'Christmas Marvel' - Christmas Marvel Tulip ...................................................................................................1.26  
. 

 32 93 23 00-0152 EA Top Size Tulip clusiana - Species Tulip ..................................................................................................................................1.26  
. 

 32 93 23 00-0153 EA Top Size Tulip 'Elizabeth Arden' - Elizabeth Arden Tulip ........................................................................................................1.26  
. 

 32 93 23 00-0154 EA Top Size Tulip 'Golden Apledoorn' - Golden Apledoorn Tulip .................................................................................................1.02  
. 

 32 93 23 00-0155 EA Top Size Tulip 'Golden Emperor' - Golden Emperor Tulip ......................................................................................................0.99  
. 

 32 93 23 00-0156 EA Top Size Tulip 'Halcro' - Halcro Tulip ......................................................................................................................................1.02  
. 

 32 93 23 00-0157 EA Top Size Tulip 'Ivory Floridale' - Ivory FloradaleTulip ..............................................................................................................1.70  
. 

 32 93 23 00-0158 EA Top Size Tulip 'Orange Emperor' - Orange Emperor Tulip ......................................................................................................1.02  
. 

 32 93 23 00-0159 EA Top Size Tulip 'Passionale' - Passionale Tulip ........................................................................................................................1.36  
. 

 32 93 23 00-0160 EA Top Size Tulip 'Peach Blossom' - Peach Blossom Tulip .........................................................................................................1.46  
. 

 32 93 23 00-0161 EA Top Size Tulip 'Peer Gynt' - Peer Gynt Tulip ...........................................................................................................................1.53  
. 

 32 93 23 00-0162 EA Top Size Tulip 'Pink Diamond' - Pink Diamond Tulip ..............................................................................................................1.22  
. 

 32 93 23 00-0163 EA Top Size Tulip 'Pink Emperor' - Pink Emperor Tulip ................................................................................................................1.16  
. 

 32 93 23 00-0164 EA Top Size Tulip praetens 'Fusilier' - Praetens Fusilier Tulip ......................................................................................................1.26  
. 

 32 93 23 00-0165 EA Top Size Tulip 'Princeps' - Princeps Tulip ...............................................................................................................................1.26  
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. 
 32 93 23 00-0166 EA Top Size Tulip 'Red Riding Hood' - Red Riding Hood Tulip .................................................................................................... 0.99  

. 
 32 93 23 00-0167 EA Top Size Tulip saxatilis - Species Tulip ................................................................................................................................... 0.68  

. 
 32 93 23 00-0168 EA Top Size Tulip 'Shirley - Shirley Tulip ...................................................................................................................................... 1.02  

. 
 32 93 23 00-0169 EA Top Size Tulip 'Spring Green' - Spring Green Tulip ................................................................................................................ 1.33  

. 
 32 93 23 00-0170 EA Top Size Tulip 'White Emperor' - White Emperor Tulip ........................................................................................................... 1.02  

XXXXXXX 
. 
 32 93 33  Shrubs (32 93) 

Note: (cvs = cultivar) materials only. See CSI section 32 93 83 00-0033 for installation and planting of shurbs. 
. 
. 
 32 93 33 00-0001  Shrubs (32 93 33) 
. 
. 

 32 93 33 00-0002 EA 1 Gallon Abelia x grandiflora - Abelia ...................................................................................................................................... 9.97  
. 

 32 93 33 00-0003 EA 3 Gallon Abelia x grandiflora - Abelia .................................................................................................................................... 20.31  
. 

 32 93 33 00-0004 EA 5 Gallon Abelia x grandiflora - Abelia .................................................................................................................................... 38.99  
. 

 32 93 33 00-0005 EA 1 Gallon Abelia grandiflora 'Edward Goucher' - Pink Abelia .................................................................................................... 6.43  
. 

 32 93 33 00-0006 EA 5 Gallon Abelia grandiflora 'Edward Goucher' - Pink Abelia .................................................................................................. 15.91  
. 

 32 93 33 00-0007 EA 15 Gallon Abelia grandiflora 'Edward Goucher' - Pink Abelia ................................................................................................ 63.17  
. 

 32 93 33 00-0008 EA 3 Gallon Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ................................................................................. 116.47  
. 

 32 93 33 00-0009 EA 18" B&B Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ................................................................................. 170.23  
. 

 32 93 33 00-0010 EA 24" B&B Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ................................................................................. 189.94  
. 

 32 93 33 00-0011 EA 30" B&B Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ................................................................................. 240.12  
. 

 32 93 33 00-0012 EA 36" B&B Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ................................................................................. 267.00  
. 

 32 93 33 00-0013 EA 18" B&B Aesculus parviflora - Bottlebrush Buckeye ............................................................................................................. 53.76  
. 

 32 93 33 00-0014 EA 24" B&B Aesculus parviflora - Bottlebrush Buckeye ............................................................................................................. 71.68  
. 

 32 93 33 00-0015 EA 30" B&B Aesculus parviflora - Bottlebrush Buckeye ............................................................................................................. 89.60  
. 

 32 93 33 00-0016 EA 1 Gallon Agapanthus 'Peter Pan' - Lily of the Nile ................................................................................................................... 6.43  
. 

 32 93 33 00-0017 EA 5 Gallon Agapanthus 'Peter Pan' - Lily of the Nile ................................................................................................................. 15.91  
. 

 32 93 33 00-0018 EA 36" B&B Aronia arbutifolia & cvs - Red Chokeberry .............................................................................................................. 54.40  
. 

 32 93 33 00-0019 EA 42" B&B Aronia arbutifolia & cvs - Red Chokeberry .............................................................................................................. 64.00  
. 

 32 93 33 00-0020 EA 48" B&B Aronia arbutifolia & cvs - Red Chokeberry .............................................................................................................. 76.80  
. 

 32 93 33 00-0021 EA 60" B&B Aronia arbutifolia & cvs - Red Chokeberry .............................................................................................................. 89.60  
. 

 32 93 33 00-0022 EA 72" B&B Aronia arbutifolia & cvs - Red Chokeberry ............................................................................................................ 108.80  
. 

 32 93 33 00-0023 EA 36" B&B Aronia melanocarpa & cvs - Black Chokeberry ...................................................................................................... 52.80  
. 

 32 93 33 00-0024 EA 42" B&B Aronia melanocarpa & cvs - Black Chokeberry ...................................................................................................... 56.00  
. 

 32 93 33 00-0025 EA 48" B&B Aronia melanocarpa & cvs - Black Chokeberry ...................................................................................................... 59.20  
. 

 32 93 33 00-0026 EA 60" B&B Aronia melanocarpa & cvs - Black Chokeberry ...................................................................................................... 67.20  
. 

 32 93 33 00-0027 EA 36" B&B Aronia prunifolia - Purple-Fruited Chokeberry ........................................................................................................ 53.60  
. 

 32 93 33 00-0028 EA 42" B&B Aronia prunifolia - Purple-Fruited Chokeberry ........................................................................................................ 56.80  
. 

 32 93 33 00-0029 EA 48" B&B Aronia prunifolia - Purple-Fruited Chokeberry ........................................................................................................ 60.00  
. 

 32 93 33 00-0030 EA 60" B&B Aronia prunifolia - Purple-Fruited Chokeberry ........................................................................................................ 63.20  
. 

 32 93 33 00-0031 EA 1 Gallon Aspidistra elatior - Cast Iron Plant .......................................................................................................................... 11.00  
. 

 32 93 33 00-0032 EA 2 Gallon Aspidistra elatior - Cast Iron Plant .......................................................................................................................... 25.44  
. 

 32 93 33 00-0033 EA 1 Gallon Aucuba japonica "Variegata" - Gold Dust Plant ...................................................................................................... 12.89  
. 

 32 93 33 00-0034 EA 3 Gallon Aucuba japonica "Variegata" - Gold Dust Plant ...................................................................................................... 28.36  
. 

 32 93 33 00-0035 EA 5 Gallon Aucuba japonica "Variegata" - Gold Dust Plant ...................................................................................................... 38.33  
. 

 32 93 33 00-0036 EA 1 Gallon Baccharis pilularis 'Pigeon Point' - Dwarf Coyote Brush ........................................................................................... 6.43  
. 

 32 93 33 00-0037 EA 5 Gallon Baccharis pilularis 'Pigeon Point' - Dwarf Coyote Brush ......................................................................................... 15.91  
. 

 32 93 33 00-0038 EA 1 Gallon Baccharis pilularis 'Twin Peaks' - Dwarf Coyote Brush ............................................................................................. 6.43  
. 

 32 93 33 00-0039 EA 5 Gallon Baccharis pilularis 'Twin Peaks' - Dwarf Coyote Brush ........................................................................................... 15.91  
. 

 32 93 33 00-0040 EA 1 Gallon Bauhinia purpurea - Orange-eye Butterfly Bush ..................................................................................................... 13.75  
. 

 32 93 33 00-0041 EA 2 Gallon Bauhinia purpurea - Orange-eye Butterfly Bush ..................................................................................................... 20.11  
. 

 32 93 33 00-0042 EA 15" To 18" Berberis - Northern Bayberry ............................................................................................................................... 57.41  
. 

 32 93 33 00-0043 EA 2' To 2-1/2' Berberis - Northern Bayberry .............................................................................................................................. 72.88  
. 

 32 93 33 00-0044 EA 2-1/2' To 3' Berberis - Northern Bayberry ............................................................................................................................ 102.10  
. 

 32 93 33 00-0045 EA 1 Gallon Berberis Buxifolia 'Nana' - Barberry .......................................................................................................................... 7.26  
. 

 32 93 33 00-0046 EA 5 Gallon Berberis Buxifolia 'Nana' - Barberry ........................................................................................................................ 17.50  
. 

 32 93 33 00-0047 EA 18" To 24" Berberis julianae - Dwarf Wintergreen Barberry .................................................................................................. 61.36  
. 

 32 93 33 00-0048 EA 2' To 2-1/2' Berberis julianae - Dwarf Wintergreen Barberry ................................................................................................. 78.55  
. 

 32 93 33 00-0049 EA 2-1/2' To 3' Berberis julianae - Dwarf Wintergreen Barberry ............................................................................................... 100.38  
. 

 32 93 33 00-0050 EA 1 Gallon Berberis thunbergii - Crimson Pygmy Barberry....................................................................................................... 16.50  
. 

 32 93 33 00-0051 EA 2 Gallon Berberis thunbergii - Crimson Pygmy Barberry....................................................................................................... 32.49  
. 

 32 93 33 00-0052 EA 3 Gallon Berberis thunbergii - Crimson Pygmy Barberry....................................................................................................... 39.70  
. 

 32 93 33 00-0053 EA 1 Gallon Berberis x mentorensis - Mentor Barberry .............................................................................................................. 15.64  
. 

 32 93 33 00-0054 EA 5 Gallon Berberis x mentorensis - Mentor Barberry .............................................................................................................. 44.17  
. 

 32 93 33 00-0055 EA 2' To 3' Berberis x mentorensis - Mentor Barberry ................................................................................................................ 61.36  
. 

 32 93 33 00-0056 EA 3' To 4' Berberis x mentorensis - Mentor Barberry ................................................................................................................ 94.71  
. 

 32 93 33 00-0057 EA 1 Gallon Buxus microphylla japonica - Japanese Boxwood .................................................................................................. 17.88  
. 

 32 93 33 00-0058 EA 5 Gallon Buxus microphylla japonica - Japanese Boxwood .................................................................................................. 47.95  
. 

 32 93 33 00-0059 EA 12" To 15" Buxus microphylla japonica - Japanese Boxwood ............................................................................................... 51.05  
. 

 32 93 33 00-0060 EA 15" To 18" Buxus microphylla japonica - Japanese Boxwood ............................................................................................... 65.66  
. 

 32 93 33 00-0061 EA 18" To 24" Buxus microphylla japonica - Japanese Boxwood ............................................................................................... 87.49  
. 

 32 93 33 00-0062 EA 24" To 30" Buxus microphylla japonica - Japanese Boxwood ............................................................................................. 131.32  
. 

 32 93 33 00-0063 EA 30" To 36" Buxus microphylla japonica - Japanese Boxwood ............................................................................................. 182.36  
. 

 32 93 33 00-0064 EA 12" To 15" Buxus sempervirens - Common Boxwood........................................................................................................... 51.05  
. 

 32 93 33 00-0065 EA 15" To 18" Buxus sempervirens - Common Boxwood........................................................................................................... 65.66  
. 

 32 93 33 00-0066 EA 18" To 24" Buxus sempervirens - Common Boxwood........................................................................................................... 87.49  
. 

 32 93 33 00-0067 EA 24" To 30" Buxus sempervirens - Common Boxwood......................................................................................................... 131.32  
. 

 32 93 33 00-0068 EA 2 Gallon Buxus Hybrid - Boxwood Cultivars .......................................................................................................................... 33.60  
. 

 32 93 33 00-0069 EA 5 Gallon Buxus Hybrid - Boxwood Cultivars .......................................................................................................................... 56.00  
. 

 32 93 33 00-0070 EA 5 Gallon Buxus microphylla & cvs - Little leaf Boxwood ...................................................................................................... 147.20  
. 

 32 93 33 00-0071 EA 18" B&B Buxus microphylla & cvs - Little leaf Boxwood ........................................................................................................ 80.00  
. 

 32 93 33 00-0072 EA 24" B&B Buxus microphylla & cvs - Little leaf Boxwood ...................................................................................................... 108.80  
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. 
 32 93 33 00-0073 EA 30" B&B Buxus microphylla & cvs - Little leaf Boxwood ...................................................................................................... 147.20  

. 
 32 93 33 00-0074 EA 1 Gallon Callistemon citrinus ' Little John' - Dwarf Bottle Bush ...............................................................................................5.78  

. 
 32 93 33 00-0075 EA 5 Gallon Callistemon citrinus ' Little John' - Dwarf Bottle Bush ............................................................................................. 17.77  

. 
 32 93 33 00-0076 EA 15 Gallon Callistemon citrinus ' Little John' - Dwarf Bottle Bush ........................................................................................... 57.76  

. 
 32 93 33 00-0077 EA 5 Gallon Calycanthus floridus - Common Sweetshrub .......................................................................................................... 52.80  

. 
 32 93 33 00-0078 EA 30" B&B Calycanthus floridus - Common Sweetshrub .......................................................................................................... 48.00  

. 
 32 93 33 00-0079 EA 36" B&B Calycanthus floridus - Common Sweetshrub .......................................................................................................... 64.00  

. 
 32 93 33 00-0080 EA 1 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 12.89  

. 
 32 93 33 00-0081 EA 3 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 27.50  

. 
 32 93 33 00-0082 EA 5 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 45.72  

. 
 32 93 33 00-0083 EA 7 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 68.08  

. 
 32 93 33 00-0084 EA 15 Gallon Camellia "Sasanqua" - Camellia ......................................................................................................................... 176.64  

. 
 32 93 33 00-0085 EA 1 Gallon Camellia japonica - Camellia .................................................................................................................................. 12.89  

. 
 32 93 33 00-0086 EA 3 Gallon Camellia japonica - Camellia .................................................................................................................................. 27.50  

. 
 32 93 33 00-0087 EA 5 Gallon Camellia japonica - Camellia .................................................................................................................................. 45.72  

. 
 32 93 33 00-0088 EA 5 Gallon Ceanothus americanus - New Jersey Tea .............................................................................................................. 52.80  

. 
 32 93 33 00-0089 EA 1 Gallon Ceanothus Griseus Horizontalis 'Yankee Point' - Yankee Point Ceanothus .............................................................7.26  

. 
 32 93 33 00-0090 EA 5 Gallon Ceanothus Griseus Horizontalis 'Yankee Point' - Yankee Point Ceanothus ........................................................... 18.89  

. 
 32 93 33 00-0091 EA 5 Gallon Celastrus scandens - Bittersweet ........................................................................................................................... 52.80  

. 
 32 93 33 00-0092 EA 36" B&B Celastrus scandens - Bittersweet ........................................................................................................................... 44.80  

. 
 32 93 33 00-0093 EA 5 Gallon Cephalanthus occidentalis - Buttonbush ................................................................................................................. 52.80  

. 
 32 93 33 00-0094 EA 24" B&B Cephalanthus occidentalis - Buttonbush ................................................................................................................. 40.00  

. 
 32 93 33 00-0095 EA 30" B&B Cephalanthus occidentalis - Buttonbush ................................................................................................................. 44.80  

. 
 32 93 33 00-0096 EA 36" B&B Cephalanthus occidentalis - Buttonbush ................................................................................................................. 48.00  

. 
 32 93 33 00-0097 EA 18" To 24" Chaenomeles speciosa - Flowering Quince ........................................................................................................ 46.06  

. 
 32 93 33 00-0098 EA 2' To 3' Chaenomeles speciosa - Flowering Quince ............................................................................................................. 61.36  

. 
 32 93 33 00-0099 EA 3' To 4' Chaenomeles speciosa - Flowering Quince ............................................................................................................. 94.71  

. 
 32 93 33 00-0100 EA 1 Gallon Cistus Hybridus - White Rockrose ............................................................................................................................6.43  

. 
 32 93 33 00-0101 EA 5 Gallon Cistus Hybridus - White Rockrose .......................................................................................................................... 15.91  

. 
 32 93 33 00-0102 EA 3 Gallon Clethra alnifolia & cvs - Summersweet Clethra ....................................................................................................... 51.20  

. 
 32 93 33 00-0103 EA 18" B&B Clethra alnifolia & cvs - Summersweet Clethra ....................................................................................................... 55.20  

. 
 32 93 33 00-0104 EA 24" B&B Clethra alnifolia & cvs - Summersweet Clethra ....................................................................................................... 61.60  

. 
 32 93 33 00-0105 EA 30" B&B Clethra alnifolia & cvs - Summersweet Clethra ....................................................................................................... 64.80  

. 
 32 93 33 00-0106 EA 36" B&B Clethra alnifolia & cvs - Summersweet Clethra ....................................................................................................... 76.00  

. 
 32 93 33 00-0107 EA 1 Gallon Coleonema Pulchellum - Confetti Bush ....................................................................................................................6.43  

. 
 32 93 33 00-0108 EA 5 Gallon Coleonema Pulchellum - Confetti Bush .................................................................................................................. 15.91  

. 
 32 93 33 00-0109 EA 15 Gallon Coleonema Pulchellum - Confetti Bush ................................................................................................................ 74.51  

. 
 32 93 33 00-0110 EA 2' To 3' Cornus mas - Cornelian Cherry ................................................................................................................................ 72.88  

. 
 32 93 33 00-0111 EA 3' To 4' Cornus mas - Cornelian Cherry ................................................................................................................................ 91.10  

. 
 32 93 33 00-0112 EA 4' To 5' Cornus mas - Cornelian Cherry .............................................................................................................................. 116.71  

. 
 32 93 33 00-0113 EA 5' To 6' Cornus mas - Cornelian Cherry .............................................................................................................................. 160.36  

. 
 32 93 33 00-0114 EA 5 Gallon Cornus alba & cvs - Tartarian Dogwood ................................................................................................................. 48.00  

. 
 32 93 33 00-0115 EA 36" B&B Cornus alba & cvs - Tartarian Dogwood ................................................................................................................. 33.60  

. 
 32 93 33 00-0116 EA 48" B&B Cornus alba & cvs - Tartarian Dogwood ................................................................................................................. 38.40  

. 
 32 93 33 00-0117 EA 60" B&B Cornus alba & cvs - Tartarian Dogwood ................................................................................................................. 48.00  

. 
 32 93 33 00-0118 EA 72" B&B Cornus alba & cvs - Tartarian Dogwood ................................................................................................................. 57.60  

. 
 32 93 33 00-0119 EA 36" B&B Cornus amomum - Silky Dogwood ......................................................................................................................... 48.00  

. 
 32 93 33 00-0120 EA 5 Gallon Cornus obliqua - Blue Fruited Dogwood ................................................................................................................. 52.80  

. 
 32 93 33 00-0121 EA 5 Gallon Cornus racemosa - Gray Dogwood ........................................................................................................................ 52.80  

. 
 32 93 33 00-0122 EA 36" B&B Cornus racemosa - Gray Dogwood ........................................................................................................................ 48.00  

. 
 32 93 33 00-0123 EA 48" B&B Cornus racemosa - Gray Dogwood ........................................................................................................................ 56.00  

. 
 32 93 33 00-0124 EA 60" B&B Cornus racemosa - Gray Dogwood ........................................................................................................................ 60.80  

. 
 32 93 33 00-0125 EA 72" B&B Cornus racemosa - Gray Dogwood ........................................................................................................................ 73.60  

. 
 32 93 33 00-0126 EA 36" B&B Cornus sanguinea & cvs - Bloodtwig Dogwood ...................................................................................................... 52.00  

. 
 32 93 33 00-0127 EA 48" B&B Cornus sanguinea & cvs - Bloodtwig Dogwood ...................................................................................................... 58.40  

. 
 32 93 33 00-0128 EA 60" B&B Cornus sanguinea & cvs - Bloodtwig Dogwood ...................................................................................................... 66.40  

. 
 32 93 33 00-0129 EA 24" B&B Cornus sericea & cvs - Redosier Dogwood ............................................................................................................ 41.60  

. 
 32 93 33 00-0130 EA 30" B&B Cornus sericea & cvs - Redosier Dogwood ............................................................................................................ 48.00  

. 
 32 93 33 00-0131 EA 36" B&B Cornus sericea & cvs - Redosier Dogwood ............................................................................................................ 51.20  

. 
 32 93 33 00-0132 EA 48" B&B Cornus sericea & cvs - Redosier Dogwood ............................................................................................................ 56.00  

. 
 32 93 33 00-0133 EA 60" B&B Cornus sericea & cvs - Redosier Dogwood ............................................................................................................ 62.40  

. 
 32 93 33 00-0134 EA 5 Gallon Corylus americana - American Filbert ..................................................................................................................... 49.60  

. 
 32 93 33 00-0135 EA 30" B&B Corylus americana - American Filbert ..................................................................................................................... 56.00  

. 
 32 93 33 00-0136 EA 36" B&B Corylus americana - American Filbert ..................................................................................................................... 60.00  

. 
 32 93 33 00-0137 EA 48" B&B Corylus americana - American Filbert ..................................................................................................................... 64.80  

. 
 32 93 33 00-0138 EA 24" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 160.00  

. 
 32 93 33 00-0139 EA 30" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 207.99  

. 
 32 93 33 00-0140 EA 36" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 223.99  

. 
 32 93 33 00-0141 EA 42" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 287.99  

. 
 32 93 33 00-0142 EA 48" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 351.99  

. 
 32 93 33 00-0143 EA 60" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 399.99  

. 
 32 93 33 00-0144 EA 5' To 6' Cotinus coggygria - Smoke Tree ............................................................................................................................ 153.14  

. 
 32 93 33 00-0145 EA 6' To 8' Cotinus coggygria - Smoke Tree ............................................................................................................................ 229.63  

. 
 32 93 33 00-0146 EA 8' To 10' Cotinus coggygria - Smoke Tree .......................................................................................................................... 346.34  

. 
 32 93 33 00-0147 EA 5 Gallon Cotoneaster acutifolia & cvs - Peking Cotoneaster ................................................................................................. 40.00  

. 
 32 93 33 00-0148 EA 18" B&B Cotoneaster acutifolia & cvs - Peking Cotoneaster ................................................................................................. 40.00  

. 
 32 93 33 00-0149 EA 24" B&B Cotoneaster acutifolia & cvs - Peking Cotoneaster ................................................................................................. 41.60  

. 
 32 93 33 00-0150 EA 12" To 15" Spread Cotoneaster adpressus - Creeping Cotoneaster ..................................................................................... 38.33  

. 
 32 93 33 00-0151 EA 3 Gallon Cotoneaster apiculata & cvs - Cranberry Cotoneaster ............................................................................................ 41.60  

. 
 32 93 33 00-0152 EA 18" B&B Cotoneaster apiculata & cvs - Cranberry Cotoneaster ............................................................................................ 40.00  

. 
 32 93 33 00-0153 EA 24" B&B Cotoneaster apiculata & cvs - Cranberry Cotoneaster ............................................................................................ 41.60  



 

 Exterior Improvements 32

32
 

Planting 32 90
Plants 32 93

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 32 - 171

. 
 32 93 33 00-0154 EA 1 Gallon Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................. 16.50  

. 
 32 93 33 00-0155 EA 2' To 3' Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................... 51.05  

. 
 32 93 33 00-0156 EA 3' To 4' Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................... 68.92  

. 
 32 93 33 00-0157 EA 4' To 5' Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................. 116.71  

. 
 32 93 33 00-0158 EA 1 Gallon Cotoneaster glaucophyllus - Gray Leaf Cotoneaster ................................................................................................ 6.43  

. 
 32 93 33 00-0159 EA 5 Gallon Cotoneaster glaucophyllus - Gray Leaf Cotoneaster .............................................................................................. 15.91  

. 
 32 93 33 00-0160 EA 1 Gallon Cotoneaster horizontalis - Rockspray Cotoneaster................................................................................................. 16.50  

. 
 32 93 33 00-0161 EA 2 Gallon Cotoneaster horizontalis - Rockspray Cotoneaster................................................................................................. 32.49  

. 
 32 93 33 00-0162 EA 1 Gallon Cotoneaster lacteus - Red Clusterberry .................................................................................................................... 6.43  

. 
 32 93 33 00-0163 EA 5 Gallon Cotoneaster lacteus - Red Clusterberry .................................................................................................................. 15.91  

. 
 32 93 33 00-0164 EA 15 Gallon Cotoneaster lacteus - Red Clusterberry ................................................................................................................ 63.17  

. 
 32 93 33 00-0165 EA 1 Gallon Dendromecon harfordii - Island Bush Poppy .......................................................................................................... 14.81  

. 
 32 93 33 00-0166 EA 5 Gallon Dendromecon harfordii - Island Bush Poppy .......................................................................................................... 37.03  

. 
 32 93 33 00-0167 EA 18" B&B Deutzia gracilis - Slender Deutzia ........................................................................................................................... 40.80  

. 
 32 93 33 00-0168 EA 24" B&B Deutzia gracilis - Slender Deutzia ........................................................................................................................... 44.80  

. 
 32 93 33 00-0169 EA 30" B&B Deutzia gracilis - Slender Deutzia ........................................................................................................................... 57.60  

. 
 32 93 33 00-0170 EA 36" B&B Deutzia gracilis - Slender Deutzia ........................................................................................................................... 67.20  

. 
 32 93 33 00-0171 EA 42" B&B Deutzia gracilis - Slender Deutzia ........................................................................................................................... 76.80  

. 
 32 93 33 00-0172 EA 24" B&B Diervilla sessilifolia - Southern Bush Honeysuckle ................................................................................................. 64.00  

. 
 32 93 33 00-0173 EA 30" B&B Diervilla sessilifolia - Southern Bush Honeysuckle ................................................................................................. 76.80  

. 
 32 93 33 00-0174 EA 36" B&B Diervilla sessilifolia - Southern Bush Honeysuckle ................................................................................................. 89.60  

. 
 32 93 33 00-0175 EA 2 Gallon Diervilla splendens - Splendens Bush Honeysuckle ............................................................................................... 24.00  

. 
 32 93 33 00-0176 EA 36" B&B Diervilla splendens - Splendens Bush Honeysuckle ............................................................................................... 57.60  

. 
 32 93 33 00-0177 EA 48" B&B Diervilla splendens - Splendens Bush Honeysuckle ............................................................................................... 76.80  

. 
 32 93 33 00-0178 EA 5 Gallon Elaeagnus angustifolia - Russian Olive .................................................................................................................. 15.91  

. 
 32 93 33 00-0179 EA 1 Gallon Elaeagnus ebbingei 'Gilt Edge' - Gilt Edge Silverberry ............................................................................................. 6.43  

. 
 32 93 33 00-0180 EA 5 Gallon Elaeagnus ebbingei 'Gilt Edge' - Gilt Edge Silverberry ........................................................................................... 15.91  

. 
 32 93 33 00-0181 EA 15 Gallon Elaeagnus ebbingei 'Gilt Edge' - Gilt Edge Silverberry ......................................................................................... 63.17  

. 
 32 93 33 00-0182 EA 1 Gallon Elaeagnus pungens 'Fruitlandii' - Fruitland Silverberry ............................................................................................. 6.43  

. 
 32 93 33 00-0183 EA 5 Gallon Elaeagnus pungens 'Fruitlandii' - Fruitland Silverberry ........................................................................................... 15.91  

. 
 32 93 33 00-0184 EA 15 Gallon Elaeagnus pungens 'Fruitlandii' - Fruitland Silverberry ......................................................................................... 63.17  

. 
 32 93 33 00-0185 EA 3' To 4' Elaeagnus umbellata - Autumn Olive ....................................................................................................................... 47.78  

. 
 32 93 33 00-0186 EA 4' To 5' Elaeagnus umbellata - Autumn Olive ....................................................................................................................... 65.66  

. 
 32 93 33 00-0187 EA 5' To 6' Elaeagnus umbellata - Autumn Olive ....................................................................................................................... 78.55  

. 
 32 93 33 00-0188 EA 3' To 4' Elaeagnus angustiflolia - Russian Olive ................................................................................................................... 76.49  

. 
 32 93 33 00-0189 EA 1 Gallon Escallonia x exoniensis 'Fradesii' - Pink Princess Escallonia.................................................................................... 6.43  

. 
 32 93 33 00-0190 EA 5 Gallon Escallonia x exoniensis 'Fradesii' - Pink Princess Escallonia.................................................................................. 15.91  

. 
 32 93 33 00-0191 EA 15 Gallon Escallonia x exoniensis 'Fradesii' - Pink Princess Escallonia................................................................................ 63.17  

. 
 32 93 33 00-0192 EA 1 Gallon Euonymus - Gold Spot ............................................................................................................................................ 13.75  

. 
 32 93 33 00-0193 EA 2 Gallon Euonymus - Gold Spot ............................................................................................................................................ 28.88  

. 
 32 93 33 00-0194 EA 5 Gallon Euonymus - Gold Spot ............................................................................................................................................ 39.71  

. 
 32 93 33 00-0195 EA 1 Gallon Euonymus alatus - Winged Euonymus ................................................................................................................... 11.74  

. 
 32 93 33 00-0196 EA 3 Gallon Euonymus alatus - Winged Euonymus ................................................................................................................... 33.86  

. 
 32 93 33 00-0197 EA 24" B&B Euonymus alatus - Winged Euonymus ................................................................................................................... 45.63  

. 
 32 93 33 00-0198 EA 30" B&B Euonymus alatus - Winged Euonymus ................................................................................................................... 57.04  

. 
 32 93 33 00-0199 EA 36" B&B Euonymus alatus - Winged Euonymus ................................................................................................................... 78.38  

. 
 32 93 33 00-0200 EA 42" B&B Euonymus alatus - Winged Euonymus ................................................................................................................... 96.78  

. 
 32 93 33 00-0201 EA 48" B&B Euonymus alatus - Winged Euonymus ................................................................................................................. 114.08  

. 
 32 93 33 00-0202 EA 54" B&B Euonymus alatus - Winged Euonymus ................................................................................................................. 147.20  

. 
 32 93 33 00-0203 EA 5 Gallon Euonymus alatus - Winged Euonymus ................................................................................................................... 42.32  

. 
 32 93 33 00-0204 EA 60" B&B Euonymus alatus - Winged Euonymus ................................................................................................................. 184.00  

. 
 32 93 33 00-0205 EA 30" B&B Euonymus alatus compactus - Compact Winged Euonymus ................................................................................. 72.00  

. 
 32 93 33 00-0206 EA 36" B&B Euonymus alatus compactus - Compact Winged Euonymus ................................................................................. 85.60  

. 
 32 93 33 00-0207 EA 42" B&B Euonymus alatus compactus - Compact Winged Euonymus ............................................................................... 112.00  

. 
 32 93 33 00-0208 EA 48" B&B Euonymus alatus compactus - Compact Winged Euonymus ............................................................................... 134.40  

. 
 32 93 33 00-0209 EA 60" B&B Euonymus alatus compactus - Compact Winged Euonymus ............................................................................... 166.40  

. 
 32 93 33 00-0210 EA 18" To 24" Euonymus alatus - Winged Burning Bush ........................................................................................................... 51.05  

. 
 32 93 33 00-0211 EA 2' To 2-1/2' Euonymus alatus - Winged Burning Bush .......................................................................................................... 60.16  

. 
 32 93 33 00-0212 EA 2-1/2' To 3' Euonymus alatus - Winged Burning Bush .......................................................................................................... 82.16  

. 
 32 93 33 00-0213 EA 3' To 3-1/2' Euonymus alatus - Winged Burning Bush .......................................................................................................... 98.49  

. 
 32 93 33 00-0214 EA 3-1/2 To 4' Euonymus alatus - Winged Burning Bush ......................................................................................................... 123.92  

. 
 32 93 33 00-0215 EA 4' To 5' Euonymus alatus - Winged Burning Bush .............................................................................................................. 174.97  

. 
 32 93 33 00-0216 EA 5' To 6' Euonymus alatus - Winged Burning Bush .............................................................................................................. 218.80  

. 
 32 93 33 00-0217 EA 6' To 8' Euonymus alatus - Winged Burning Bush .............................................................................................................. 255.24  

. 
 32 93 33 00-0218 EA 15" To 18" Euonymus alatus - Dwarf Winged Burning Bush ................................................................................................. 51.05  

. 
 32 93 33 00-0219 EA 18" To 24" Euonymus alatus - Dwarf Winged Burning Bush ................................................................................................. 58.27  

. 
 32 93 33 00-0220 EA 2' To 2-1/2' Euonymus alatus - Dwarf Winged Burning Bush ................................................................................................ 71.16  

. 
 32 93 33 00-0221 EA 2-1/2' To 3' Euonymus alatus - Dwarf Winged Burning Bush .............................................................................................. 100.38  

. 
 32 93 33 00-0222 EA 3' To 3-1/2' Euonymus alatus - Dwarf Winged Burning Bush .............................................................................................. 118.60  

. 
 32 93 33 00-0223 EA 3-1/2' To 4' Euonymus alatus - Dwarf Winged Burning Bush .............................................................................................. 142.14  

. 
 32 93 33 00-0224 EA 4' To 5' Euonymus alatus - Dwarf Winged Burning Bush .................................................................................................... 200.58  

. 
 32 93 33 00-0225 EA 5' To 6' Euonymus alatus - Dwarf Winged Burning Bush .................................................................................................... 237.02  

. 
 32 93 33 00-0226 EA 36" B&B Euonymus atropurpurea - Eastern Wahoo ............................................................................................................. 43.20  

. 
 32 93 33 00-0227 EA 1 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 16.50  

. 
 32 93 33 00-0228 EA 2 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 32.49  

. 
 32 93 33 00-0229 EA 3 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 39.71  

. 
 32 93 33 00-0230 EA 5 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 47.10  

. 
 32 93 33 00-0231 EA 1 Gallon Euonymus japonicus - Evergreen Spindle ................................................................................................................ 6.43  

. 
 32 93 33 00-0232 EA 5 Gallon Euonymus japonicus - Evergreen Spindle .............................................................................................................. 15.91  

. 
 32 93 33 00-0233 EA 15 Gallon Euonymus japonicus - Evergreen Spindle ............................................................................................................ 63.17  

. 
 32 93 33 00-0234 EA 2' To 3' Forsythia - Korean Forsythia .................................................................................................................................... 36.44  
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. 
 32 93 33 00-0235 EA 3' To 4' Forsythia - Korean Forsythia .................................................................................................................................... 46.06  

. 
 32 93 33 00-0236 EA 4' To 5' Forsythia - Korean Forsythia .................................................................................................................................... 57.41  

. 
 32 93 33 00-0237 EA 30" B&B Forsythia cvs - Forsythia cultivars ........................................................................................................................... 36.80  

. 
 32 93 33 00-0238 EA 36" B&B Forsythia cvs - Forsythia cultivars ........................................................................................................................... 40.80  

. 
 32 93 33 00-0239 EA 48" B&B Forsythia cvs - Forsythia cultivars ........................................................................................................................... 44.00  

. 
 32 93 33 00-0240 EA 18" B&B Forsythia viridissima & cvs - Green Forsythia ......................................................................................................... 38.40  

. 
 32 93 33 00-0241 EA 24" B&B Forsythia viridissima & cvs - Green Forsythia ......................................................................................................... 51.20  

. 
 32 93 33 00-0242 EA 24" B&B Forsythia x intermedia & cvs - Border Forsythia ..................................................................................................... 38.40  

. 
 32 93 33 00-0243 EA 30" B&B Forsythia x intermedia & cvs - Border Forsythia ..................................................................................................... 44.80  

. 
 32 93 33 00-0244 EA 36" B&B Forsythia x intermedia & cvs - Border Forsythia ..................................................................................................... 52.80  

. 
 32 93 33 00-0245 EA 42" B&B Forsythia x intermedia & cvs - Border Forsythia ..................................................................................................... 60.80  

. 
 32 93 33 00-0246 EA 48" B&B Forsythia x intermedia & cvs - Border Forsythia ..................................................................................................... 70.40  

. 
 32 93 33 00-0247 EA 2 Gallon Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 54.40  

. 
 32 93 33 00-0248 EA 3 Gallon Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 76.00  

. 
 32 93 33 00-0249 EA 5 Gallon Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 80.00  

. 
 32 93 33 00-0250 EA 15" B&B Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 83.20  

. 
 32 93 33 00-0251 EA 18" B&B Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 89.60  

. 
 32 93 33 00-0252 EA 24" B&B Fothergilla gardenii & cvs - Dwarf Fothergilla ....................................................................................................... 108.80  

. 
 32 93 33 00-0253 EA 24" B&B Fothergilla major - Large Fothergilla ..................................................................................................................... 140.80  

. 
 32 93 33 00-0254 EA 30" B&B Fothergilla major - Large Fothergilla ..................................................................................................................... 160.00  

. 
 32 93 33 00-0255 EA 1 Gallon Gardenia jasminoides - Cape Jasmine ................................................................................................................... 11.86  

. 
 32 93 33 00-0256 EA 3 Gallon Gardenia jasminoides - Cape Jasmine ................................................................................................................... 31.11  

. 
 32 93 33 00-0257 EA 5 Gallon Gardenia jasminoides - Cape Jasmine ................................................................................................................... 39.71  

. 
 32 93 33 00-0258 EA 1 Gallon Grevillea 'Noellii' - Noel's Grevillea ...........................................................................................................................6.43  

. 
 32 93 33 00-0259 EA 5 Gallon Grevillea 'Noellii' - Noel's Grevillea ......................................................................................................................... 15.91  

. 
 32 93 33 00-0260 EA 15 Gallon Grevillea 'Noellii' - Noel's Grevillea ....................................................................................................................... 63.17  

. 
 32 93 33 00-0261 EA 36" B&B Hamamelis vernalis & cvs - Vernal Witchhazel ..................................................................................................... 112.00  

. 
 32 93 33 00-0262 EA 48" B&B Hamamelis vernalis & cvs - Vernal Witchhazel ..................................................................................................... 182.40  

. 
 32 93 33 00-0263 EA 60" B&B Hamamelis vernalis & cvs - Vernal Witchhazel ..................................................................................................... 230.39  

. 
 32 93 33 00-0264 EA 72" B&B Hamamelis vernalis & cvs - Vernal Witchhazel ..................................................................................................... 351.99  

. 
 32 93 33 00-0265 EA 84" B&B Hamamelis vernalis & cvs - Vernal Witchhazel ..................................................................................................... 399.99  

. 
 32 93 33 00-0266 EA 1 Gallon Hedychuium gartdnerum - Variegated Ginger ..........................................................................................................6.81  

. 
 32 93 33 00-0267 EA 3 Gallon Hedychuium gartdnerum - Variegated Ginger ........................................................................................................ 23.92  

. 
 32 93 33 00-0268 EA 5 Gallon Hedychuium gartdnerum - Variegated Ginger ........................................................................................................ 46.00  

. 
 32 93 33 00-0269 EA 1 Gallon Hibiscus rosa-sinensis - Hibiscus ........................................................................................................................... 17.44  

. 
 32 93 33 00-0270 EA 3 Gallon Hibiscus rosa-sinensis - Hibiscus ........................................................................................................................... 29.44  

. 
 32 93 33 00-0271 EA 5 Gallon Hibiscus rosa-sinensis - Hibiscus ........................................................................................................................... 44.53  

. 
 32 93 33 00-0272 EA 5 Gallon Hibiscus syriacus - Rose Of Sharon ....................................................................................................................... 46.06  

. 
 32 93 33 00-0273 EA 2' To 3' Hibiscus syriacus - Rose Of Sharon ......................................................................................................................... 39.19  

. 
 32 93 33 00-0274 EA 3' To 4' Hibiscus syriacus - Rose Of Sharon ......................................................................................................................... 52.94  

. 
 32 93 33 00-0275 EA 4' To 5' Hibiscus syriacus - Rose Of Sharon ......................................................................................................................... 76.49  

. 
 32 93 33 00-0276 EA 5' To 6' Hibiscus syriacus - Rose Of Sharon ....................................................................................................................... 105.71  

. 
 32 93 33 00-0277 EA 2 Gallon Hydrangea - Blue Hydrangea ................................................................................................................................. 32.49  

. 
 32 93 33 00-0278 EA 5 Gallon Hydrangea - Blue Hydrangea ................................................................................................................................. 45.72  

. 
 32 93 33 00-0279 EA 2' To 3' Hydrangea paniculata "Grandiflora" - Peegee Hydrangea ........................................................................................ 51.05  

. 
 32 93 33 00-0280 EA 3' To 4' Hydrangea paniculata "Grandiflora" - Peegee Hydrangea ........................................................................................ 58.27  

. 
 32 93 33 00-0281 EA 2 Gallon Hydrangea quercifloia - Oakleaf Hydrangea ........................................................................................................... 32.49  

. 
 32 93 33 00-0282 EA 5 Gallon Hydrangea arborescens & cvs - Smooth Hydrangea .............................................................................................. 56.00  

. 
 32 93 33 00-0283 EA 30" B&B Hydrangea arborescens & cvs - Smooth Hydrangea .............................................................................................. 60.80  

. 
 32 93 33 00-0284 EA 36" B&B Hydrangea arborescens & cvs - Smooth Hydrangea .............................................................................................. 70.40  

. 
 32 93 33 00-0285 EA 4 Gallon Hydrangea macrophylla & cvs - Bigleaf Hydrangea ................................................................................................ 73.60  

. 
 32 93 33 00-0286 EA 18" B&B Hydrangea macrophylla & cvs - Bigleaf Hydrangea ................................................................................................ 57.60  

. 
 32 93 33 00-0287 EA 24" B&B Hydrangea macrophylla & cvs - Bigleaf Hydrangea ................................................................................................ 76.80  

. 
 32 93 33 00-0288 EA 3 Gallon Hydrangea paniculata & cvs - Panicle Hydrangea .................................................................................................. 33.60  

. 
 32 93 33 00-0289 EA 5 Gallon Hydrangea paniculata & cvs - Panicle Hydrangea .................................................................................................. 40.00  

. 
 32 93 33 00-0290 EA 18" B&B Hydrangea paniculata & cvs - Panicle Hydrangea .................................................................................................. 34.40  

. 
 32 93 33 00-0291 EA 24" B&B Hydrangea paniculata & cvs - Panicle Hydrangea .................................................................................................. 36.80  

. 
 32 93 33 00-0292 EA 30" B&B Hydrangea paniculata & cvs - Panicle Hydrangea .................................................................................................. 41.60  

. 
 32 93 33 00-0293 EA 36" B&B Hydrangea paniculata & cvs - Panicle Hydrangea .................................................................................................. 48.00  

. 
 32 93 33 00-0294 EA 48" B&B Hydrangea paniculata & cvs - Panicle Hydrangea .................................................................................................. 64.00  

. 
 32 93 33 00-0295 EA 18" B&B Hydrangea quercifolia & cvs - Oakleaf Hydrangea ................................................................................................. 46.40  

. 
 32 93 33 00-0296 EA 24" B&B Hydrangea quercifolia & cvs - Oakleaf Hydrangea ................................................................................................. 52.80  

. 
 32 93 33 00-0297 EA 30" B&B Hydrangea quercifolia & cvs - Oakleaf Hydrangea ................................................................................................. 62.40  

. 
 32 93 33 00-0298 EA 2 Gallon Hypericum kalmianum - St. John's Wort ................................................................................................................. 32.49  

. 
 32 93 33 00-0299 EA 3 Gallon Hypericum kalmianun - Kalm St. John's Wort ......................................................................................................... 38.40  

. 
 32 93 33 00-0300 EA 24" B&B Hypericum kalmianun - Kalm St. John's Wort ......................................................................................................... 41.60  

. 
 32 93 33 00-0301 EA 1 Gallon Ilex "Carissa" - Holly ............................................................................................................................................... 16.50  

. 
 32 93 33 00-0302 EA 2 Gallon Ilex "Carissa" - Holly ............................................................................................................................................... 32.49  

. 
 32 93 33 00-0303 EA 5 Gallon Ilex "Carissa" - Holly ............................................................................................................................................... 45.72  

. 
 32 93 33 00-0304 EA 18" To 24" Ilex - Gulftide Sweet Holly ................................................................................................................................... 43.83  

. 
 32 93 33 00-0305 EA 2' To 2-1/2' Ilex - Gulftide Sweet Holly .................................................................................................................................. 55.52  

. 
 32 93 33 00-0306 EA 2-1/2' To 3' Ilex - Gulftide Sweet Holly .................................................................................................................................. 72.02  

. 
 32 93 33 00-0307 EA 3' To 3-1/2' Ilex - Gulftide Sweet Holly .................................................................................................................................. 87.49  

. 
 32 93 33 00-0308 EA 3 Gallon Ilex cornuta - Dwarf Horned Holly ........................................................................................................................... 32.74  

. 
 32 93 33 00-0309 EA 1 Gallon Ilex cornuta, Osmanthus heterophyllus - Dwarf Chinese Holly ............................................................................... 16.50  

. 
 32 93 33 00-0310 EA 2 Gallon Ilex cornuta, Osmanthus heterophyllus - Dwarf Chinese Holly ............................................................................... 32.49  

. 
 32 93 33 00-0311 EA 5 Gallon Ilex cornuta, Osmanthus heterophyllus - Dwarf Chinese Holly ............................................................................... 47.10  

. 
 32 93 33 00-0312 EA 1 Gallon Ilex crenata - Hellers Japanese Holly ..................................................................................................................... 16.50  

. 
 32 93 33 00-0313 EA 2 Gallon Ilex crenata - Hellers Japanese Holly ..................................................................................................................... 36.10  

. 
 32 93 33 00-0314 EA 3 Gallon Ilex crenata - Hellers Japanese Holly ..................................................................................................................... 47.10  

. 
 32 93 33 00-0315 EA 2 Gallon Ilex crenata - Hetzi Japanese Holly ........................................................................................................................ 36.09  
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. 
 32 93 33 00-0316 EA 3 Gallon Ilex crenata - Hetzi Japanese Holly ........................................................................................................................ 43.49  

. 
 32 93 33 00-0317 EA 2' To 3' Ilex crenata - Hetzi Japanese Holly .......................................................................................................................... 87.49  

. 
 32 93 33 00-0318 EA 3' To 4' Ilex crenata - Hetzi Japanese Holly ........................................................................................................................ 116.71  

. 
 32 93 33 00-0319 EA 2' To 3' Ilex opaca - American Holly .................................................................................................................................... 116.71  

. 
 32 93 33 00-0320 EA 3' To 4' Ilex opaca - American Holly .................................................................................................................................... 193.19  

. 
 32 93 33 00-0321 EA 4' To 5' Ilex opaca - American Holly .................................................................................................................................... 247.85  

. 
 32 93 33 00-0322 EA 5' To 6' Ilex opaca - American Holly .................................................................................................................................... 298.90  

. 
 32 93 33 00-0323 EA 6' To 7' Ilex opaca - American Holly .................................................................................................................................... 419.21  

. 
 32 93 33 00-0324 EA 7' To 8' Ilex opaca - American Holly .................................................................................................................................... 583.36  

. 
 32 93 33 00-0325 EA 8' To 10' Ilex opaca - American Holly .................................................................................................................................. 838.43  

. 
 32 93 33 00-0326 EA 10' To 12' Ilex opaca - American Holly ............................................................................................................................. 1,276.03  

. 
 32 93 33 00-0327 EA 12' To 14' Ilex opaca - American Holly ............................................................................................................................. 1,549.32  

. 
 32 93 33 00-0328 EA 14' To 16' Ilex opaca - American Holly ............................................................................................................................. 1,913.88  

. 
 32 93 33 00-0329 EA 2' To 3' Ilex verticillata - Winterberry (Female) .................................................................................................................... 116.71  

. 
 32 93 33 00-0330 EA 3' To 4' Ilex verticillata - Winterberry (Female) .................................................................................................................... 153.14  

. 
 32 93 33 00-0331 EA 2' To 3' Ilex verticillata - Winterberry (Male) .......................................................................................................................... 94.71  

. 
 32 93 33 00-0332 EA 3' To 4' Ilex verticillata - Winterberry (Male) ........................................................................................................................ 131.32  

. 
 32 93 33 00-0333 EA 4' To 5' Ilex verticillata - Winterberry (Male) ........................................................................................................................ 153.14  

. 
 32 93 33 00-0334 EA 1 Gallon Ilex vomitoria - Yaupon Holly .................................................................................................................................. 15.47  

. 
 32 93 33 00-0335 EA 3 Gallon Ilex vomitoria - Yaupon Holly .................................................................................................................................. 31.11  

. 
 32 93 33 00-0336 EA 10 Gallon Ilex vomitoria - Yaupon Holly .............................................................................................................................. 109.32  

. 
 32 93 33 00-0337 EA 18" B&B Ilex glabra compacta & cvs - Compact Inkberry Holly............................................................................................. 49.60  

. 
 32 93 33 00-0338 EA 24" B&B Ilex glabra compacta & cvs - Compact Inkberry Holly............................................................................................. 56.00  

. 
 32 93 33 00-0339 EA 3 Gallon Ilex meserveae & cvs - Blue Holly .......................................................................................................................... 64.00  

. 
 32 93 33 00-0340 EA 18" B&B Ilex meserveae & cvs - Blue Holly .......................................................................................................................... 59.20  

. 
 32 93 33 00-0341 EA 24" B&B Ilex meservae & cvs - Blue Holly ............................................................................................................................ 72.00  

. 
 32 93 33 00-0342 EA 5 Gallon Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 52.80  

. 
 32 93 33 00-0343 EA 24" B&B Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 52.80  

. 
 32 93 33 00-0344 EA 30" B&B Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 56.00  

. 
 32 93 33 00-0345 EA 36" B&B Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 67.20  

. 
 32 93 33 00-0346 EA 42" B&B Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 75.20  

. 
 32 93 33 00-0347 EA 48" B&B Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 80.00  

. 
 32 93 33 00-0348 EA 60" B&B Ilex verticillata & cvs - Common Winterberry ........................................................................................................ 102.40  

. 
 32 93 33 00-0349 EA 4' To 5' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 189.58  

. 
 32 93 33 00-0350 EA 5' To 6' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 251.46  

. 
 32 93 33 00-0351 EA 6' To 7' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 224.99  

. 
 32 93 33 00-0352 EA 7' To 8' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 437.43  

. 
 32 93 33 00-0353 EA 1 Gallon Jasimnum - Jasmine ................................................................................................................................................. 4.23  

. 
 32 93 33 00-0354 EA 3 Gallon Jasimnum - Jasmine ............................................................................................................................................... 16.56  

. 
 32 93 33 00-0355 EA 3 Gallon Jasimnum - Orange Jasmine .................................................................................................................................. 12.88  

. 
 32 93 33 00-0356 EA 4' - 5' Jasimnum - Orange Jasmine ..................................................................................................................................... 147.20  

. 
 32 93 33 00-0357 EA 6' - 7' Jasimnum - Orange Jasmine ..................................................................................................................................... 294.39  

. 
 32 93 33 00-0358 EA 8' - 10' Jasimnum - Orange Jasmine ................................................................................................................................... 397.43  

. 
 32 93 33 00-0359 EA 3 Gallon Juniperus chinesis cvs - Chinese Juniper ............................................................................................................... 56.00  

. 
 32 93 33 00-0360 EA 5 Gallon Juniperus chinesis cvs - Chinese Juniper ............................................................................................................... 62.40  

. 
 32 93 33 00-0361 EA 18" B&B Juniperus chinesis cvs - Chinese Juniper ............................................................................................................... 83.20  

. 
 32 93 33 00-0362 EA 24" B&B Juniperus chinesis cvs - Chinese Juniper ............................................................................................................. 108.80  

. 
 32 93 33 00-0363 EA 30" B&B Juniperus chinesis cvs - Chinese Juniper ............................................................................................................. 128.00  

. 
 32 93 33 00-0364 EA 36" B&B Juniperus chinesis cvs - Chinese Juniper ............................................................................................................. 172.80  

. 
 32 93 33 00-0365 EA 48" B&B Juniperus chinesis cvs - Chinese Juniper ............................................................................................................. 236.79  

. 
 32 93 33 00-0366 EA 1 Gallon Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 26.68  

. 
 32 93 33 00-0367 EA 3 Gallon Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 56.00  

. 
 32 93 33 00-0368 EA 5 Gallon Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 62.40  

. 
 32 93 33 00-0369 EA 15" B&B Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 67.20  

. 
 32 93 33 00-0370 EA 18" B&B Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 73.60  

. 
 32 93 33 00-0371 EA 24" B&B Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 89.60  

. 
 32 93 33 00-0372 EA 30" B&B Juniperus horizontalis cvs - Creeping Juniper ...................................................................................................... 108.80  

. 
 32 93 33 00-0373 EA 3 Gallon Juniperus procumbens cvs - Japanese Garden Juniper ......................................................................................... 43.20  

. 
 32 93 33 00-0374 EA 18" B&B Juniperus procumbens cvs - Japanese Garden Juniper ......................................................................................... 51.20  

. 
 32 93 33 00-0375 EA 24" B&B Juniperus procumbens cvs - Japanese Garden Juniper ......................................................................................... 70.40  

. 
 32 93 33 00-0376 EA 30" B&B Juniperus procumbens cvs - Japanese Garden Juniper ......................................................................................... 89.60  

. 
 32 93 33 00-0377 EA 36" B&B Juniperus procumbens cvs - Japanese Garden Juniper ....................................................................................... 108.80  

. 
 32 93 33 00-0378 EA 3 Gallon Juniperus sabina cvs - Savin Juniper ..................................................................................................................... 40.00  

. 
 32 93 33 00-0379 EA 5 Gallon Juniperus sabina cvs - Savin Juniper ..................................................................................................................... 48.00  

. 
 32 93 33 00-0380 EA 4 Gallon Juniperus virginiana cvs - Red Cedar Juniper ........................................................................................................ 41.60  

. 
 32 93 33 00-0381 EA 36" B&B Juniperus virginiana cvs - Red Cedar Juniper ........................................................................................................ 80.00  

. 
 32 93 33 00-0382 EA 48" B&B Juniperus virginiana cvs - Red Cedar Juniper ...................................................................................................... 124.80  

. 
 32 93 33 00-0383 EA 60" B&B Juniperus virginiana cvs - Red Cedar Juniper ...................................................................................................... 156.80  

. 
 32 93 33 00-0384 EA 15" To 18" Kalmia latifolia - Mountain Laurel ........................................................................................................................ 65.66  

. 
 32 93 33 00-0385 EA 18" To 24" Kalmia latifolia - Mountain Laurel ........................................................................................................................ 87.49  

. 
 32 93 33 00-0386 EA 2' To 3' Kalmia latifolia - Mountain Laurel ............................................................................................................................ 127.53  

. 
 32 93 33 00-0387 EA 4' To 5' Kalmia latifolia - Mountain Laurel ............................................................................................................................ 233.24  

. 
 32 93 33 00-0388 EA 5' To 6' Kalmia latifolia - Mountain Laurel ............................................................................................................................ 357.34  

. 
 32 93 33 00-0389 EA 6' To 8' Kalmia latifolia - Mountain Laurel ............................................................................................................................ 546.92  

. 
 32 93 33 00-0390 EA 1 Gallon Kerria japonica - Kerria ........................................................................................................................................... 14.61  

. 
 32 93 33 00-0391 EA 5 Gallon Kerria japonica - Kerria ........................................................................................................................................... 45.72  

. 
 32 93 33 00-0392 EA 24" B&B Kolkwitzia amabilis & cvs - Beautybush .................................................................................................................. 46.40  

. 
 32 93 33 00-0393 EA 30" B&B Kolkwitzia amabilis & cvs - Beautybush .................................................................................................................. 52.80  

. 
 32 93 33 00-0394 EA 36" B&B Kolkwitzia amabilis & cvs - Beautybush .................................................................................................................. 57.60  

. 
 32 93 33 00-0395 EA 42" B&B Kolkwitzia amabilis & cvs - Beautybush .................................................................................................................. 67.20  

. 
 32 93 33 00-0396 EA 48" B&B Kolkwitzia amabilis & cvs - Beautybush .................................................................................................................. 76.80  
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. 
 32 93 33 00-0397 EA 60" B&B Kolkwitzia amabilis & cvs - Beautybush .................................................................................................................. 96.00  

. 
 32 93 33 00-0398 EA 1 Gallon Lagerstroemia indica - Crape Myrtle ....................................................................................................................... 11.00  

. 
 32 93 33 00-0399 EA 5 Gallon Lagerstroemia indica - Crape Myrtle ....................................................................................................................... 39.19  

. 
 32 93 33 00-0400 EA 3' To 4' Lagerstroemia indica - Crape Myrtle ......................................................................................................................... 54.66  

. 
 32 93 33 00-0401 EA 4' To 5' Lagerstroemia indica - Crape Myrtle ......................................................................................................................... 80.27  

. 
 32 93 33 00-0402 EA 5' To 6' Lagerstroemia indica - Crape Myrtle ....................................................................................................................... 127.53  

. 
 32 93 33 00-0403 EA 7' To 8' Lagerstroemia indica - Crape Myrtle ....................................................................................................................... 165.60  

. 
 32 93 33 00-0404 EA 9' To 10' Lagerstroemia indica - Crape Myrtle ..................................................................................................................... 220.79  

. 
 32 93 33 00-0405 EA 11' To 12' Lagerstroemia indica - Crape Myrtle ................................................................................................................... 459.99  

. 
 32 93 33 00-0406 EA 1 Gallon Leucothoe axillaris - Coast Leucothoe .................................................................................................................... 16.50  

. 
 32 93 33 00-0407 EA 2 Gallon Leucothoe axillaris - Coast Leucothoe .................................................................................................................... 36.10  

. 
 32 93 33 00-0408 EA 3 Gallon Leucothoe axillaris - Coast Leucothoe .................................................................................................................... 43.49  

. 
 32 93 33 00-0409 EA 1 Gallon Ligustrum lucidum - Glossy Privet .......................................................................................................................... 10.14  

. 
 32 93 33 00-0410 EA 5 Gallon Ligustrum lucidum - Glossy Privet .......................................................................................................................... 31.11  

. 
 32 93 33 00-0411 EA 15 Gallon Ligustrum lucidum - Glossy Privet ...................................................................................................................... 145.75  

. 
 32 93 33 00-0412 EA 1 Gallon Ligustrum sinense - Variegated Chinese Privet ...................................................................................................... 10.14  

. 
 32 93 33 00-0413 EA 2 Gallon Ligustrum sinense - Variegated Chinese Privet ...................................................................................................... 21.83  

. 
 32 93 33 00-0414 EA 3 Gallon Ligustrum sinense - Variegated Chinese Privet ...................................................................................................... 28.36  

. 
 32 93 33 00-0415 EA 36" B&B Ligustrum vulgare & cvs - Common Privet .............................................................................................................. 48.00  

. 
 32 93 33 00-0416 EA 48" B&B Ligustrum vulgare & cvs - Common Privet .............................................................................................................. 70.40  

. 
 32 93 33 00-0417 EA 60" B&B Ligustrum vulgare & cvs - Common Privet .............................................................................................................. 89.60  

. 
 32 93 33 00-0418 EA 72" B&B Ligustrum vulgare & cvs - Common Privet ............................................................................................................ 102.40  

. 
 32 93 33 00-0419 EA 5 Gallon Lindera benzoin - Spicebush .................................................................................................................................. 52.80  

. 
 32 93 33 00-0420 EA 36" B&B Lindera benzoin - Spicebush .................................................................................................................................. 44.80  

. 
 32 93 33 00-0421 EA 48" B&B Lindera benzoin - Spicebush .................................................................................................................................. 54.40  

. 
 32 93 33 00-0422 EA 2' To 3' Lonicera fragrantissima - Winter Honeysuckle ......................................................................................................... 87.49  

. 
 32 93 33 00-0423 EA 3' To 4' Lonicera fragrantissima - Winter Honeysuckle ....................................................................................................... 105.71  

. 
 32 93 33 00-0424 EA 30" B&B Lonicera tatarica & cvs - Tatarian Honeysuckle ...................................................................................................... 48.00  

. 
 32 93 33 00-0425 EA 36" B&B Lonicera tatarica & cvs - Tatarian Honeysuckle ...................................................................................................... 57.60  

. 
 32 93 33 00-0426 EA 42" B&B Lonicera tatarica & cvs - Tatarian Honeysuckle ...................................................................................................... 64.00  

. 
 32 93 33 00-0427 EA 48" B&B Lonicera tatarica & cvs - Tatarian Honeysuckle ...................................................................................................... 70.40  

. 
 32 93 33 00-0428 EA 1 Gallon Myrica cerifera - Wax Myrtle .....................................................................................................................................9.20  

. 
 32 93 33 00-0429 EA 4 Gallon Myrica cerifera - Wax Myrtle ................................................................................................................................... 29.44  

. 
 32 93 33 00-0430 EA 7 Gallon Myrica cerifera - Wax Myrtle ................................................................................................................................... 64.40  

. 
 32 93 33 00-0431 EA 10 Gallon Myrica cerifera - Wax Myrtle ................................................................................................................................. 95.68  

. 
 32 93 33 00-0432 EA 15 Gallon Myrica cerifera - Wax Myrtle ............................................................................................................................... 147.20  

. 
 32 93 33 00-0433 EA 45 Gallon Myrica cerifera - Wax Myrtle ............................................................................................................................... 441.59  

. 
 32 93 33 00-0434 EA 1' - 2' Myrica cerifera - Wax Myrtle ........................................................................................................................................ 12.88  

. 
 32 93 33 00-0435 EA 3' - 4' Myrica cerifera - Wax Myrtle ........................................................................................................................................ 44.16  

. 
 32 93 33 00-0436 EA 5' - 6' Myrica cerifera - Wax Myrtle ........................................................................................................................................ 80.96  

. 
 32 93 33 00-0437 EA 7' - 8' Myrica cerifera - Wax Myrtle ...................................................................................................................................... 110.40  

. 
 32 93 33 00-0438 EA 9' - 10' Myrica cerifera - Wax Myrtle .................................................................................................................................... 147.20  

. 
 32 93 33 00-0439 EA 11' - 12' Myrica cerifera - Wax Myrtle .................................................................................................................................. 224.47  

. 
 32 93 33 00-0440 EA 3 Gallon Myrica pensylvanica - Northern Bayberry ............................................................................................................... 48.00  

. 
 32 93 33 00-0441 EA 24" B&B Myrica pensylvanica - Northern Bayberry ............................................................................................................... 78.40  

. 
 32 93 33 00-0442 EA 30" B&B Myrica pensylvanica - Northern Bayberry ............................................................................................................. 115.20  

. 
 32 93 33 00-0443 EA 36" B&B Myrica pensylvanica - Northern Bayberry ............................................................................................................. 137.60  

. 
 32 93 33 00-0444 EA 48" B&B Myrica pensylvanica - Northern Bayberry ............................................................................................................. 144.00  

. 
 32 93 33 00-0445 EA 1 Gallon Myoporum laetum 'Carsonii' Multi - Coast Myoporum ...............................................................................................6.43  

. 
 32 93 33 00-0446 EA 5 Gallon Myoporum laetum 'Carsonii' Multi - Coast Myoporum ............................................................................................. 15.91  

. 
 32 93 33 00-0447 EA 15 Gallon Myoporum laetum 'Carsonii' Multi - Coast Myoporum ........................................................................................... 63.17  

. 
 32 93 33 00-0448 EA 1 Gallon Nandina domestica - Heavenly Bamboo ................................................................................................................. 16.50  

. 
 32 93 33 00-0449 EA 2 Gallon Nandina domestica - Heavenly Bamboo ................................................................................................................. 36.10  

. 
 32 93 33 00-0450 EA 5 Gallon Nandina domestica - Heavenly Bamboo ................................................................................................................. 54.66  

. 
 32 93 33 00-0451 EA 15 Gallon Nerium oleander - Oleander ................................................................................................................................. 69.12  

. 
 32 93 33 00-0452 EA 24" Box Nerium oleander - Oleander .................................................................................................................................. 248.37  

. 
 32 93 33 00-0453 EA 1 Gallon Osmanthus fragrans - Fragrant Tea Olive .............................................................................................................. 10.14  

. 
 32 93 33 00-0454 EA 3 Gallon Osmanthus fragrans - Fragrant Tea Olive .............................................................................................................. 27.50  

. 
 32 93 33 00-0455 EA 1 Gallon Philadelphus - Evergreen Mockorange ................................................................................................................... 14.09  

. 
 32 93 33 00-0456 EA 5 Gallon Philadelphus - Evergreen Mockorange ................................................................................................................... 45.72  

. 
 32 93 33 00-0457 EA 36" B&B Philadelphus x virginalis & cvs - Mockorange ......................................................................................................... 48.00  

. 
 32 93 33 00-0458 EA 42" B&B Philadelphus x virginalis & cvs - Mockorange ......................................................................................................... 56.00  

. 
 32 93 33 00-0459 EA 48" B&B Philadelphus x virginalis & cvs - Mockorange ......................................................................................................... 64.00  

. 
 32 93 33 00-0460 EA 1 Gallon Photinia fraseri - Red-Tipped Photinia ......................................................................................................................6.43  

. 
 32 93 33 00-0461 EA 5 Gallon Photinia fraseri - Red-Tipped Photinia .................................................................................................................... 15.91  

. 
 32 93 33 00-0462 EA 15 Gallon Photinia fraseri - Red-Tipped Photinia .................................................................................................................. 63.17  

. 
 32 93 33 00-0463 EA 1 Gallon Phormium tenax  - New Zealand Flax .......................................................................................................................6.78  

. 
 32 93 33 00-0464 EA 5 Gallon Phormium tenax  - New Zealand Flax ..................................................................................................................... 16.26  

. 
 32 93 33 00-0465 EA 15 Gallon Phormium tenax  - New Zealand Flax ................................................................................................................... 69.12  

. 
 32 93 33 00-0466 EA 24" B&B Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark .................................................................................... 48.00  

. 
 32 93 33 00-0467 EA 30" B&B Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark .................................................................................... 56.00  

. 
 32 93 33 00-0468 EA 36" B&B Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark .................................................................................... 64.00  

. 
 32 93 33 00-0469 EA 42" B&B Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark .................................................................................... 80.00  

. 
 32 93 33 00-0470 EA 48" B&B Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark .................................................................................... 96.00  

. 
 32 93 33 00-0471 EA 12" To 15" Spread Pieris - Mountain Andromeda .................................................................................................................. 44.17  

. 
 32 93 33 00-0472 EA 15" To 18" Spread Pieris - Mountain Andromeda .................................................................................................................. 94.71  

. 
 32 93 33 00-0473 EA 12" To 15" Pieris japonica - Japanese Andromeda ............................................................................................................... 57.41  

. 
 32 93 33 00-0474 EA 15" To 18" Pieris japonica - Japanese Andromeda ............................................................................................................... 65.66  

. 
 32 93 33 00-0475 EA 18" To 24" Pieris japonica - Japanese Andromeda ............................................................................................................... 82.16  

. 
 32 93 33 00-0476 EA 2' To 2-1/2' Pieris japonica - Japanese Andromeda ............................................................................................................ 116.71  

. 
 32 93 33 00-0477 EA 2-1/2' To 3' Pieris japonica - Japanese Andromeda ............................................................................................................ 138.54  
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. 
 32 93 33 00-0478 EA 24" B&B Pinus mugo & cvs - Mugo Pine ............................................................................................................................... 44.80  

. 
 32 93 33 00-0479 EA 30" B&B Pinus mugo & cvs - Mugo Pine ............................................................................................................................... 57.34  

. 
 32 93 33 00-0480 EA 36" B&B Pinus mugo & cvs - Mugo Pine ............................................................................................................................... 68.99  

. 
 32 93 33 00-0481 EA 48" B&B Pinus mugo & cvs - Mugo Pine ............................................................................................................................... 88.70  

. 
 32 93 33 00-0482 EA 60" B&B Pinus mugo & cvs - Mugo Pine ............................................................................................................................. 106.62  

. 
 32 93 33 00-0483 EA 72" B&B Pinus mugo & cvs - Mugo Pine ............................................................................................................................. 155.90  

. 
 32 93 33 00-0484 EA 30" B&B Pinus mugo compacta - Dwarf Mugo Pine .............................................................................................................. 96.76  

. 
 32 93 33 00-0485 EA 36" B&B Pinus mugo compacta - Dwarf Mugo Pine ............................................................................................................ 116.47  

. 
 32 93 33 00-0486 EA 48" B&B Pinus mugo compacta - Dwarf Mugo Pine ............................................................................................................ 155.00  

. 
 32 93 33 00-0487 EA 1 Gallon Pittosporum - Pittosporum ........................................................................................................................................ 6.07  

. 
 32 93 33 00-0488 EA 3 Gallon Pittosporum - Pittosporum ...................................................................................................................................... 15.64  

. 
 32 93 33 00-0489 EA 1 Gallon Pittosporum - Varigated Pittosporum ........................................................................................................................ 6.07  

. 
 32 93 33 00-0490 EA 3 Gallon Pittosporum - Varigated Pittosporum ...................................................................................................................... 15.64  

. 
 32 93 33 00-0491 EA 5 Gallon Pittosporum - Varigated Pittosporum ...................................................................................................................... 27.42  

. 
 32 93 33 00-0492 EA 1 Gallon Pittosporum eugenioides - Lemonwood .................................................................................................................... 7.39  

. 
 32 93 33 00-0493 EA 5 Gallon Pittosporum eugenioides - Lemonwood .................................................................................................................. 17.50  

. 
 32 93 33 00-0494 EA 1 Gallon Pittosporum tobira - Japanese Pittosporum .............................................................................................................. 6.43  

. 
 32 93 33 00-0495 EA 5 Gallon Pittosporum tobira - Japanese Pittosporum ............................................................................................................ 15.91  

. 
 32 93 33 00-0496 EA 15 Gallon Pittosporum tobira - Japanese Pittosporum .......................................................................................................... 63.17  

. 
 32 93 33 00-0497 EA 2 Gallon Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 27.20  

. 
 32 93 33 00-0498 EA 5 Gallon Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 38.40  

. 
 32 93 33 00-0499 EA 18" B&B Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 28.80  

. 
 32 93 33 00-0500 EA 24" B&B Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 32.00  

. 
 32 93 33 00-0501 EA 30" B&B Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 46.40  

. 
 32 93 33 00-0502 EA 36" B&B Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 53.60  

. 
 32 93 33 00-0503 EA 1 Gallon Prunus caroliniana - Carolina Cherry Laurel ............................................................................................................. 6.16  

. 
 32 93 33 00-0504 EA 5 Gallon Prunus caroliniana - Carolina Cherry Laurel ........................................................................................................... 15.40  

. 
 32 93 33 00-0505 EA 15 Gallon Prunus caroliniana - Carolina Cherry Laurel ......................................................................................................... 91.82  

. 
 32 93 33 00-0506 EA 15" To 18" Prunus laurocerasus - Cherry Laurel ................................................................................................................... 23.49  

. 
 32 93 33 00-0507 EA 18" To 24" Prunus laurocerasus - Cherry Laurel ................................................................................................................... 29.07  

. 
 32 93 33 00-0508 EA 24" To 30" Prunus laurocerasus - Cherry Laurel ................................................................................................................... 37.83  

. 
 32 93 33 00-0509 EA 15" To 18" Prunus triloba - Double White Flowering Almond ................................................................................................ 20.98  

. 
 32 93 33 00-0510 EA 18" To 24" Prunus triloba - Double White Flowering Almond ................................................................................................ 26.85  

. 
 32 93 33 00-0511 EA 3' To 4' Prunus triloba - Double White Flowering Almond ..................................................................................................... 42.83  

. 
 32 93 33 00-0512 EA 4' To 6' Prunus triloba - Double White Flowering Almond ..................................................................................................... 85.76  

. 
 32 93 33 00-0513 EA 5 Gallon Prunus triloba - Pink Flowering Almond .................................................................................................................. 25.80  

. 
 32 93 33 00-0514 EA 18" To 24" Prunus triloba - Pink Flowering Almond .............................................................................................................. 28.97  

. 
 32 93 33 00-0515 EA 2' To 3' Prunus triloba - Pink Flowering Almond .................................................................................................................... 33.69  

. 
 32 93 33 00-0516 EA 2' To 3' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 22.91  

. 
 32 93 33 00-0517 EA 3' To 4' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 28.11  

. 
 32 93 33 00-0518 EA 4' To 5' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 33.69  

. 
 32 93 33 00-0519 EA 5' To 6' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 38.60  

. 
 32 93 33 00-0520 EA 1 Gallon Punica granatum - Dwarf Pomegranate .................................................................................................................. 10.83  

. 
 32 93 33 00-0521 EA 3 Gallon Punica granatum - Dwarf Pomegranate .................................................................................................................. 31.97  

. 
 32 93 33 00-0522 EA 7 Gallon Punica granatum - Dwarf Pomegranate .................................................................................................................. 65.66  

. 
 32 93 33 00-0523 EA 1 Gallon Pyracantha koidzumi "Santa Cruz" - Pyracantha .................................................................................................... 13.75  

. 
 32 93 33 00-0524 EA 5 Gallon Pyracantha koidzumi "Santa Cruz" - Pyracantha .................................................................................................... 45.72  

. 
 32 93 33 00-0525 EA 5 Gallon Espalier Pyracantha koidzumi "Santa Cruz" - Pyracantha ...................................................................................... 94.71  

. 
 32 93 33 00-0526 EA 1 Gallon Ralphiolepis indica - Indian Hawthorne ................................................................................................................... 11.00  

. 
 32 93 33 00-0527 EA 2 Gallon Ralphiolepis indica - Indian Hawthorne ................................................................................................................... 20.97  

. 
 32 93 33 00-0528 EA 5 Gallon Ralphiolepis indica - Indian Hawthorne ................................................................................................................... 37.30  

. 
 32 93 33 00-0529 EA 1 Gallon Rhamnus californica - Coffeeberry ......................................................................................................................... 16.72  

. 
 32 93 33 00-0530 EA 5 Gallon Rhamnus californica - Coffeeberry ......................................................................................................................... 47.81  

. 
 32 93 33 00-0531 EA 15 Gallon Rhamnus californica - Coffeeberry ..................................................................................................................... 143.49  

. 
 32 93 33 00-0532 EA 4' To 5' Rhamnus frangula "Columnaris" - Tallhedge ............................................................................................................ 83.88  

. 
 32 93 33 00-0533 EA 5' To 6' Rhamnus frangula "Columnaris" - Tallhedge .......................................................................................................... 114.99  

. 
 32 93 33 00-0534 EA 6' To 8' Rhamnus frangula "Columnaris" - Tallhedge .......................................................................................................... 149.53  

. 
 32 93 33 00-0535 EA 10' To 12' Rhamnus frangula "Columnaris" - Tallhedge ...................................................................................................... 273.46  

. 
 32 93 33 00-0536 EA 1 Gallon Rhaphiolepis indica 'Ballerina' - Ballerina Indian Hawthorn ...................................................................................... 6.85  

. 
 32 93 33 00-0537 EA 5 Gallon Rhaphiolepis indica 'Ballerina' - Ballerina Indian Hawthorn .................................................................................... 16.26  

. 
 32 93 33 00-0538 EA 15 Gallon Rhaphiolepis indica 'Ballerina' - Ballerina Indian Hawthorn .................................................................................. 69.12  

. 
 32 93 33 00-0539 EA 1 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 17.88  

. 
 32 93 33 00-0540 EA 2 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 36.09  

. 
 32 93 33 00-0541 EA 3 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 47.10  

. 
 32 93 33 00-0542 EA 5 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 54.66  

. 
 32 93 33 00-0543 EA 15" To 18" Rhododendron - Azalea Evergreen Hybrids ........................................................................................................ 63.94  

. 
 32 93 33 00-0544 EA 18" To 24" Rhododendron - Azalea Evergreen Hybrids ........................................................................................................ 80.27  

. 
 32 93 33 00-0545 EA 2' To 2-1/2' Rhododendron - Azalea Evergreen Hybrids ..................................................................................................... 116.71  

. 
 32 93 33 00-0546 EA 2-1/2' To 3' Rhododendron - Azalea Evergreen Hybrids ..................................................................................................... 163.97  

. 
 32 93 33 00-0547 EA 1 Gallon Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 20.11  

. 
 32 93 33 00-0548 EA 2 Gallon Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 36.09  

. 
 32 93 33 00-0549 EA 15' To 18' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids ............................................................................ 62.05  

. 
 32 93 33 00-0550 EA 18" To 24" Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids ........................................................................... 80.27  

. 
 32 93 33 00-0551 EA 2' To 3' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 116.71  

. 
 32 93 33 00-0552 EA 3' To 4' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 171.36  

. 
 32 93 33 00-0553 EA 4' To 5' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 229.63  

. 
 32 93 33 00-0554 EA 5 Gallon Rhododendron - Boxleaf Azara............................................................................................................................... 45.72  

. 
 32 93 33 00-0555 EA 15 Gallon Rhododendron - Boxleaf Azara........................................................................................................................... 163.97  

. 
 32 93 33 00-0556 EA 15" To 18" Rhododendron - Carolina Rhododendron ........................................................................................................... 51.74  

. 
 32 93 33 00-0557 EA 18" To 24" Rhododendron - Carolina Rhododendron ........................................................................................................... 91.10  

. 
 32 93 33 00-0558 EA 24" To 30" Rhododendron - Carolina Rhododendron ......................................................................................................... 134.93  
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. 
 32 93 33 00-0559 EA 2' To 3' Rhododendron - Five-leafed Azalea ......................................................................................................................... 61.36  

. 
 32 93 33 00-0560 EA 3' To 4' Rhododendron - Five-leafed Azalea ......................................................................................................................... 80.27  

. 
 32 93 33 00-0561 EA 4' To 5' Rhododendron - Five-leafed Azalea ....................................................................................................................... 105.71  

. 
 32 93 33 00-0562 EA 15" To 18" Rhododendron - Ghent Azalea ............................................................................................................................ 61.36  

. 
 32 93 33 00-0563 EA 18" To 24" Rhododendron - Ghent Azalea ............................................................................................................................ 76.49  

. 
 32 93 33 00-0564 EA 2' To 3' Rhododendron - Ghent Azalea ............................................................................................................................... 123.92  

. 
 32 93 33 00-0565 EA 3' To 4' Rhododendron - Ghent Azalea ............................................................................................................................... 171.36  

. 
 32 93 33 00-0566 EA 4' To 5' Rhododendron - Ghent Azalea ............................................................................................................................... 229.63  

. 
 32 93 33 00-0567 EA 5' To 6' Rhododendron - Ghent Azalea ............................................................................................................................... 306.29  

. 
 32 93 33 00-0568 EA 1 Gallon Rhododendron - Hybrid Rhododendron .................................................................................................................. 20.11  

. 
 32 93 33 00-0569 EA 2 Gallon Rhododendron - Hybrid Rhododendron .................................................................................................................. 43.49  

. 
 32 93 33 00-0570 EA 3 Gallon Rhododendron - Hybrid Rhododendron .................................................................................................................. 61.70  

. 
 32 93 33 00-0571 EA 5 Gallon Rhododendron - Hybrid Rhododendron .................................................................................................................. 68.92  

. 
 32 93 33 00-0572 EA 15" To 18" Rhododendron - Hybrid Rhododendron ............................................................................................................... 58.27  

. 
 32 93 33 00-0573 EA 18" To 24" Rhododendron - Hybrid Rhododendron ............................................................................................................... 80.27  

. 
 32 93 33 00-0574 EA 24" To 30" Rhododendron - Hybrid Rhododendron ............................................................................................................. 109.32  

. 
 32 93 33 00-0575 EA 30" To 36" Rhododendron - Hybrid Rhododendron ............................................................................................................. 127.53  

. 
 32 93 33 00-0576 EA 36" To 42" Rhododendron - Hybrid Rhododendron ............................................................................................................. 182.36  

. 
 32 93 33 00-0577 EA 42" To 48" Rhododendron - Hybrid Rhododendron ............................................................................................................. 226.02  

. 
 32 93 33 00-0578 EA 15" To 18" Rhododendron - Pjm Rhododendron ................................................................................................................... 65.66  

. 
 32 93 33 00-0579 EA 18" To 24" Rhododendron - Pjm Rhododendron ................................................................................................................... 80.27  

. 
 32 93 33 00-0580 EA 2' To 2-1/2' Rhododendron - Pjm Rhododendron ................................................................................................................ 116.71  

. 
 32 93 33 00-0581 EA 2-1/2 To 3' Rhododendron - Pjm Rhododendron ................................................................................................................ 149.53  

. 
 32 93 33 00-0582 EA 3' To 3-1/2' Rhododendron - Pjm Rhododendron ................................................................................................................ 182.36  

. 
 32 93 33 00-0583 EA 12" To 15" Rhododendron - Torch Azalea ............................................................................................................................ 51.05  

. 
 32 93 33 00-0584 EA 15" To 18" Rhododendron - Torch Azalea ............................................................................................................................ 61.36  

. 
 32 93 33 00-0585 EA 18" To 24" Rhododendron - Torch Azalea ............................................................................................................................ 76.49  

. 
 32 93 33 00-0586 EA 2' To 3' Rhododendron - Torch Azalea ................................................................................................................................ 127.53  

. 
 32 93 33 00-0587 EA 3 Gallon Rhododendron cvs - Lepidote Rhododendron ........................................................................................................ 57.60  

. 
 32 93 33 00-0588 EA 5 Gallon Rhododendron cvs - Lepidote Rhododendron ........................................................................................................ 70.40  

. 
 32 93 33 00-0589 EA 18" B&B Rhododendron cvs - Lepidote Rhododendron ........................................................................................................ 86.40  

. 
 32 93 33 00-0590 EA 24" B&B Rhododendron cvs - Lepidote Rhododendron ...................................................................................................... 108.80  

. 
 32 93 33 00-0591 EA 30" B&B Rhododendron cvs - Lepidote Rhododendron ...................................................................................................... 128.00  

. 
 32 93 33 00-0592 EA 36" B&B Rhododendron cvs - Lepidote Rhododendron ...................................................................................................... 153.60  

. 
 32 93 33 00-0593 EA 1 Gallon Rhus glabra - Dwarf Smooth Sumac....................................................................................................................... 16.50  

. 
 32 93 33 00-0594 EA 5 Gallon Rhus glabra - Dwarf Smooth Sumac....................................................................................................................... 45.72  

. 
 32 93 33 00-0595 EA 2 Gallon Rhus aromatica & cvs - Fragrant Sumac ................................................................................................................ 38.40  

. 
 32 93 33 00-0596 EA 5 Gallon Rhus aromatica & cvs - Fragrant Sumac ................................................................................................................ 52.80  

. 
 32 93 33 00-0597 EA 18" B&B Rhus aromatica & cvs - Fragrant Sumac ................................................................................................................ 60.80  

. 
 32 93 33 00-0598 EA 24" B&B Rhus aromatica & cvs - Fragrant Sumac ................................................................................................................ 80.00  

. 
 32 93 33 00-0599 EA 36" B&B Rhus glabra - Smooth Sumac ................................................................................................................................. 48.00  

. 
 32 93 33 00-0600 EA 48" B&B Rhus typhina & cvs - Staghorn Sumac ................................................................................................................... 80.00  

. 
 32 93 33 00-0601 EA 72" B&B Rhus typhina & cvs - Staghorn Sumac ................................................................................................................. 128.00  

. 
 32 93 33 00-0602 EA 15" B&B Ribes alpinum & cvs - Alpine Currant ..................................................................................................................... 43.20  

. 
 32 93 33 00-0603 EA 18" B&B Ribes alpinum & cvs - Alpine Currant ..................................................................................................................... 49.60  

. 
 32 93 33 00-0604 EA 24" B&B Ribes alpinum & cvs - Alpine Currant ..................................................................................................................... 72.00  

. 
 32 93 33 00-0605 EA 30" B&B Ribes alpinum & cvs - Alpine Currant ..................................................................................................................... 96.00  

. 
 32 93 33 00-0606 EA 1 Gallon Rosa hybrids & cvs - Shrub Rose ........................................................................................................................... 26.40  

. 
 32 93 33 00-0607 EA 2 Gallon Rosa hybrids & cvs - Shrub Rose ........................................................................................................................... 32.00  

. 
 32 93 33 00-0608 EA 3 Gallon Rosa hybrids & cvs - Shrub Rose ........................................................................................................................... 40.00  

. 
 32 93 33 00-0609 EA 2 Gallon Rosa rugosa & cvs - Rugosa Rose ......................................................................................................................... 28.80  

. 
 32 93 33 00-0610 EA 3 Gallon Rosa rugosa & cvs - Rugosa Rose ......................................................................................................................... 36.80  

. 
 32 93 33 00-0611 EA 5 Gallon Sambucus canadensis - American Elder ................................................................................................................ 52.80  

. 
 32 93 33 00-0612 EA 1 Gallon Santolina chamaecyparissus - Lavender Cotton .......................................................................................................6.43  

. 
 32 93 33 00-0613 EA 5 Gallon Santolina chamaecyparissus - Lavender Cotton ..................................................................................................... 15.91  

. 
 32 93 33 00-0614 EA 1 Gallon Santolina rosmarinifolia - Green Lavender Cotton ....................................................................................................6.43  

. 
 32 93 33 00-0615 EA 5 Gallon Santolina rosmarinifolia - Green Lavender Cotton .................................................................................................. 15.91  

. 
 32 93 33 00-0616 EA 2 Gallon Sarcococca hookeriana humilis - Himalayan Sarcococca ....................................................................................... 23.72  

. 
 32 93 33 00-0617 EA 3 Gallon Sarcococca hookeriana humilis - Himalayan Sarcococca ....................................................................................... 34.72  

. 
 32 93 33 00-0618 EA 1 Gallon Sarcococca humilis - Fragrant Sarcococca ............................................................................................................. 12.89  

. 
 32 93 33 00-0619 EA 5 Gallon Sarcococca humilis - Fragrant Sarcococca ............................................................................................................. 33.69  

. 
 32 93 33 00-0620 EA 5 Gallon Senna artemisioides - Feathery Cassia .................................................................................................................. 17.77  

. 
 32 93 33 00-0621 EA 15 Gallon Senna artemisioides - Feathery Cassia ................................................................................................................ 70.72  

. 
 32 93 33 00-0622 EA 24" Box Senna artemisioides - Feathery Cassia ................................................................................................................. 222.16  

. 
 32 93 33 00-0623 EA 1 Gallon Skimmia japonica - Japanese Skimmia .................................................................................................................. 16.50  

. 
 32 93 33 00-0624 EA 2 Gallon Skimmia japonica - Japanese Skimmia .................................................................................................................. 32.83  

. 
 32 93 33 00-0625 EA 5 Gallon Skimmia japonica - Japanese Skimmia .................................................................................................................. 52.94  

. 
 32 93 33 00-0626 EA 1 Gallon Sollya fusiformis - Bluebell Creeper ..........................................................................................................................6.43  

. 
 32 93 33 00-0627 EA 5 Gallon Sollya fusiformis - Bluebell Creeper ........................................................................................................................ 15.91  

. 
 32 93 33 00-0628 EA 3' To 4' Spiraea - Garland Spirea .......................................................................................................................................... 76.49  

. 
 32 93 33 00-0629 EA 4' To 5' Spiraea - Garland Spirea ........................................................................................................................................ 116.71  

. 
 32 93 33 00-0630 EA 5 Gallon Spiraea - Snowmound Spirea ................................................................................................................................. 45.72  

. 
 32 93 33 00-0631 EA 18" To 24" Spiraea - Snowmound Spirea .............................................................................................................................. 37.47  

. 
 32 93 33 00-0632 EA 2' To 3' Spiraea - Snowmound Spirea ................................................................................................................................... 52.94  

. 
 32 93 33 00-0633 EA 3' To 4' Spiraea - Snowmound Spirea ................................................................................................................................... 61.36  

. 
 32 93 33 00-0634 EA 4' To 5' Spiraea - Snowmound Spirea ................................................................................................................................. 105.71  

. 
 32 93 33 00-0635 EA 1 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 16.50  

. 
 32 93 33 00-0636 EA 2 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 32.49  

. 
 32 93 33 00-0637 EA 3 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 37.60  

. 
 32 93 33 00-0638 EA 5 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 40.80  

. 
 32 93 33 00-0639 EA 18" B&B Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 41.60  
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. 
 32 93 33 00-0640 EA 24" B&B Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 48.00  

. 
 32 93 33 00-0641 EA 30" B&B Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 54.40  

. 
 32 93 33 00-0642 EA 36" B&B Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 63.20  

. 
 32 93 33 00-0643 EA 2 Gallon Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 25.60  

. 
 32 93 33 00-0644 EA 5 Gallon Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 38.40  

. 
 32 93 33 00-0645 EA 18" B&B Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 35.20  

. 
 32 93 33 00-0646 EA 24" B&B Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 41.60  

. 
 32 93 33 00-0647 EA 30" B&B Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 48.00  

. 
 32 93 33 00-0648 EA 36" B&B Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 54.40  

. 
 32 93 33 00-0649 EA 48" B&B Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 70.40  

. 
 32 93 33 00-0650 EA 1 Gallon Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 16.50  

. 
 32 93 33 00-0651 EA 2 Gallon Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 29.60  

. 
 32 93 33 00-0652 EA 4 Gallon Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 38.40  

. 
 32 93 33 00-0653 EA 18" B&B Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 33.60  

. 
 32 93 33 00-0654 EA 24" B&B Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 40.80  

. 
 32 93 33 00-0655 EA 30" B&B Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 48.00  

. 
 32 93 33 00-0656 EA 36" B&B Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 54.40  

. 
 32 93 33 00-0657 EA 5 Gallon Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 38.40  

. 
 32 93 33 00-0658 EA 18" B&B Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 38.40  

. 
 32 93 33 00-0659 EA 24" B&B Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 44.80  

. 
 32 93 33 00-0660 EA 30" B&B Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 60.80  

. 
 32 93 33 00-0661 EA 36" B&B Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 70.40  

. 
 32 93 33 00-0662 EA 42" B&B Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 83.20  

. 
 32 93 33 00-0663 EA 5 Gallon Staphylea trifolia - Bladdernut ................................................................................................................................. 54.01  

. 
 32 93 33 00-0664 EA 2 Gallon Stephanandra incisa & cvs - Cutleaf Stephanadra ................................................................................................. 38.40  

. 
 32 93 33 00-0665 EA 5 Gallon Stephanandra incisa & cvs - Cutleaf Stephanadra ................................................................................................. 41.60  

. 
 32 93 33 00-0666 EA 24" B&B Stephanandra incisa & cvs - Cutleaf Stephanadra ................................................................................................. 48.00  

. 
 32 93 33 00-0667 EA 30" B&B Stephanandra incisa & cvs - Cutleaf Stephanadra ................................................................................................. 57.60  

. 
 32 93 33 00-0668 EA 2 Gallon Symphoricarpos albus - Common Snowberry ........................................................................................................ 40.00  

. 
 32 93 33 00-0669 EA 5 Gallon Symphoricarpos albus - Common Snowberry ........................................................................................................ 42.40  

. 
 32 93 33 00-0670 EA 24" B&B Syringa meyeri & cvs - Meyer Lilac ........................................................................................................................ 70.40  

. 
 32 93 33 00-0671 EA 30" B&B Syringa meyeri & cvs - Meyer Lilac ........................................................................................................................ 88.00  

. 
 32 93 33 00-0672 EA 36" B&B Syringa meyeri & cvs - Meyer Lilac ...................................................................................................................... 102.40  

. 
 32 93 33 00-0673 EA 42" B&B Syringa meyeri & cvs - Meyer Lilac ...................................................................................................................... 118.40  

. 
 32 93 33 00-0674 EA 18" B&B Syringa patula 'Miss Kim' - Miss Kim Lilac .............................................................................................................. 70.40  

. 
 32 93 33 00-0675 EA 24" B&B Syringa patula 'Miss Kim' - Miss Kim Lilac .............................................................................................................. 76.80  

. 
 32 93 33 00-0676 EA 30" B&B Syringa patula 'Miss Kim' - Miss Kim Lilac .............................................................................................................. 88.00  

. 
 32 93 33 00-0677 EA 36" B&B Syringa patula 'Miss Kim' - Miss Kim Lilac ............................................................................................................ 102.40  

. 
 32 93 33 00-0678 EA 42" B&B Syringa patula 'Miss Kim' - Miss Kim Lilac ............................................................................................................ 118.40  

. 
 32 93 33 00-0679 EA 60" B&B Syringa villosa & cvs - Late Lilac ............................................................................................................................ 56.00  

. 
 32 93 33 00-0680 EA 72" B&B Syringa villosa & cvs - Late Lilac ............................................................................................................................ 60.80  

. 
 32 93 33 00-0681 EA 36" B&B Syringa vulgaris & cvs - Common Lilac .................................................................................................................. 48.00  

. 
 32 93 33 00-0682 EA 42' B&B Syringa vulgaris & cvs - Common Lilac ................................................................................................................... 54.40  

. 
 32 93 33 00-0683 EA 48" B&B Syringa vulgaris & cvs - Common Lilac .................................................................................................................. 60.80  

. 
 32 93 33 00-0684 EA 60" B&B Syringa vulgaris & cvs - Common Lilac .................................................................................................................. 70.40  

. 
 32 93 33 00-0685 EA 72" B&B Syringa vulgaris & cvs - Common Lilac .................................................................................................................. 86.40  

. 
 32 93 33 00-0686 EA 5 Gallon Syringa x chinensis & cvs - Chinese Lilac .............................................................................................................. 40.00  

. 
 32 93 33 00-0687 EA 36" B&B Syringa x hyacinthiflora & cvs - Hybrid Lilac ........................................................................................................... 46.40  

. 
 32 93 33 00-0688 EA 48" B&B Syringa x hyacinthiflora & cvs - Hybrid Lilac ........................................................................................................... 60.80  

. 
 32 93 33 00-0689 EA 48" B&B Taxus cuspidata capitata - Capitata Japanese Yew ............................................................................................. 254.39  

. 
 32 93 33 00-0690 EA 54" B&B Taxus cuspidata capitata - Capitata Japanese Yew ............................................................................................. 284.79  

. 
 32 93 33 00-0691 EA 60" B&B Taxus cuspidata capitata - Capitata Japanese Yew ............................................................................................. 313.59  

. 
 32 93 33 00-0692 EA 72" B&B Taxus cuspidata capitata - Capitata Japanese Yew ............................................................................................. 377.59  

. 
 32 93 33 00-0693 EA 18" B&B Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew ...................................................................................... 67.20  

. 
 32 93 33 00-0694 EA 24" B&B Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew ...................................................................................... 88.00  

. 
 32 93 33 00-0695 EA 30" B&B Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew .................................................................................... 102.40  

. 
 32 93 33 00-0696 EA 36" B&B Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew .................................................................................... 112.00  

. 
 32 93 33 00-0697 EA 15" B&B Taxus x media & cvs - Anglojap Yew...................................................................................................................... 67.20  

. 
 32 93 33 00-0698 EA 18" B&B Taxus x media & cvs - Anglojap Yew...................................................................................................................... 88.00  

. 
 32 93 33 00-0699 EA 24" B&B Taxus x media & cvs - Anglojap Yew.................................................................................................................... 104.00  

. 
 32 93 33 00-0700 EA 30" B&B Taxus x media & cvs - Anglojap Yew.................................................................................................................... 123.20  

. 
 32 93 33 00-0701 EA 36" B&B Taxus x media & cvs - Anglojap Yew.................................................................................................................... 185.60  

. 
 32 93 33 00-0702 EA 36" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 102.40  

. 
 32 93 33 00-0703 EA 48" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 137.60  

. 
 32 93 33 00-0704 EA 60" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 207.99  

. 
 32 93 33 00-0705 EA 72" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 303.99  

. 
 32 93 33 00-0706 EA 84" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 348.79  

. 
 32 93 33 00-0707 EA 96" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 404.79  

. 
 32 93 33 00-0708 EA 15" B&B Thuja occidentalis cvs - Dwarf Arborvitae ............................................................................................................... 44.80  

. 
 32 93 33 00-0709 EA 18" B&B Thuja occidentalis cvs - Dwarf Arborvitae ............................................................................................................... 62.40  

. 
 32 93 33 00-0710 EA 24" B&B Thuja occidentalis cvs - Dwarf Arborvitae ............................................................................................................... 88.00  

. 
 32 93 33 00-0711 EA 3' To 4' Viburnum dilatatum - Linden Viburnum .................................................................................................................... 76.49  

. 
 32 93 33 00-0712 EA 4' To 5' Viburnum dilatatum - Linden Viburnum .................................................................................................................. 116.71  

. 
 32 93 33 00-0713 EA 5' To 6' Viburnum dilatatum - Linden Viburnum .................................................................................................................. 153.15  

. 
 32 93 33 00-0714 EA 1 Gallon Viburnum japonicum - Japanese Viburnum .............................................................................................................. 9.28  

. 
 32 93 33 00-0715 EA 3 Gallon Viburnum japonicum - Japanese Viburnum ............................................................................................................ 25.44  

. 
 32 93 33 00-0716 EA 5 Gallon Viburnum plicatum - Japanese Snowball ................................................................................................................ 45.72  

. 
 32 93 33 00-0717 EA 5' To 6' Viburnum plicatum - Japanese Snowball ................................................................................................................ 171.37  

. 
 32 93 33 00-0718 EA 2' To 3' Viburnum rhytidophyllum - Leatherleaf Viburnum ..................................................................................................... 80.27  

. 
 32 93 33 00-0719 EA 3' To 4' Viburnum rhytidophyllum - Leatherleaf Viburnum ..................................................................................................... 94.71  

. 
 32 93 33 00-0720 EA 4' To 5' Viburnum rhytidophyllum - Leatherleaf Viburnum ................................................................................................... 133.21  
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. 
 32 93 33 00-0721 EA 30" B&B Viburnum burkwoodii & cvs - Burkwood Viburnum ................................................................................................. 88.00  

. 
 32 93 33 00-0722 EA 36" B&B Viburnum burkwoodii & cvs - Burkwood Viburnum ............................................................................................... 105.60  

. 
 32 93 33 00-0723 EA 24" B&B Viburnum carlesii & cvs - Korean Spice Viburnum .................................................................................................. 80.00  

. 
 32 93 33 00-0724 EA 30" B&B Viburnum carlesii & cvs - Korean Spice Viburnum .................................................................................................. 96.00  

. 
 32 93 33 00-0725 EA 36" B&B Viburnum carlesii & cvs - Korean Spice Viburnum ................................................................................................ 112.00  

. 
 32 93 33 00-0726 EA 42" B&B Viburnum carlesii & cvs - Korean Spice Viburnum ................................................................................................ 128.00  

. 
 32 93 33 00-0727 EA 1 Gallon Viburnum davidii - David Viburnum ...........................................................................................................................6.43  

. 
 32 93 33 00-0728 EA 5 Gallon Viburnum davidii - David Viburnum ......................................................................................................................... 15.91  

. 
 32 93 33 00-0729 EA 36" B&B Viburnum dentatum & cvs - Arrowwood Viburnum ................................................................................................. 44.80  

. 
 32 93 33 00-0730 EA 42" B&B Viburnum dentatum & cvs - Arrowwood Viburnum ................................................................................................. 48.00  

. 
 32 93 33 00-0731 EA 48" B&B Viburnum dentatum & cvs - Arrowwood Viburnum ................................................................................................. 56.00  

. 
 32 93 33 00-0732 EA 60" B&B Viburnum dentatum & cvs - Arrowwood Viburnum ................................................................................................. 64.00  

. 
 32 93 33 00-0733 EA 72" B&B Viburnum dentatum & cvs - Arrowwood Viburnum ................................................................................................. 70.40  

. 
 32 93 33 00-0734 EA 30" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum ................................................................................................ 43.20  

. 
 32 93 33 00-0735 EA 36" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum ................................................................................................ 48.00  

. 
 32 93 33 00-0736 EA 42" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum ................................................................................................ 60.80  

. 
 32 93 33 00-0737 EA 48" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum ................................................................................................ 70.40  

. 
 32 93 33 00-0738 EA 60" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum ................................................................................................ 96.00  

. 
 32 93 33 00-0739 EA 72" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum .............................................................................................. 115.20  

. 
 32 93 33 00-0740 EA 36" B&B Viburnum lentago & cvs - Nannyberry Viburnum .................................................................................................... 48.00  

. 
 32 93 33 00-0741 EA 48" B&B Viburnum lentago & cvs - Nannyberry Viburnum .................................................................................................... 64.00  

. 
 32 93 33 00-0742 EA 5' B&B Viburnum lentago & cvs - Nannyberry Viburnum....................................................................................................... 80.00  

. 
 32 93 33 00-0743 EA 6' B&B Viburnum lentago & cvs - Nannyberry Viburnum..................................................................................................... 112.00  

. 
 32 93 33 00-0744 EA 7' B&B Viburnum lentago & cvs - Nannyberry Viburnum..................................................................................................... 160.00  

. 
 32 93 33 00-0745 EA 8' B&B Viburnum lentago & cvs - Nannyberry Viburnum..................................................................................................... 223.99  

. 
 32 93 33 00-0746 EA 9' B&B Viburnum lentago & cvs - Nannyberry Viburnum..................................................................................................... 287.99  

. 
 32 93 33 00-0747 EA 30" B&B Viburnum plicatum tomentosum & cvs - Doublefile Viburnum ................................................................................ 57.60  

. 
 32 93 33 00-0748 EA 36" B&B Viburnum plicatum tomentosum & cvs - Doublefile Viburnum ................................................................................ 64.00  

. 
 32 93 33 00-0749 EA 36" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 115.20  

. 
 32 93 33 00-0750 EA 48" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 176.00  

. 
 32 93 33 00-0751 EA 60" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 223.99  

. 
 32 93 33 00-0752 EA 72" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 271.99  

. 
 32 93 33 00-0753 EA 84" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 335.99  

. 
 32 93 33 00-0754 EA 96" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 399.99  

. 
 32 93 33 00-0755 EA 108" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................. 479.99  

. 
 32 93 33 00-0756 EA 120" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................. 559.98  

. 
 32 93 33 00-0757 EA 30" B&B Viburnum sargenti & cvs - Sargent Viburnum ......................................................................................................... 48.80  

. 
 32 93 33 00-0758 EA 36" B&B Viburnum sargenti & cvs - Sargent Viburnum ......................................................................................................... 53.60  

. 
 32 93 33 00-0759 EA 48" B&B Viburnum sargenti & cvs - Sargent Viburnum ......................................................................................................... 60.80  

. 
 32 93 33 00-0760 EA 60" B&B Viburnum sargenti & cvs - Sargent Viburnum ......................................................................................................... 70.40  

. 
 32 93 33 00-0761 EA 72" B&B Viburnum sargenti & cvs - Sargent Viburnum ......................................................................................................... 80.80  

. 
 32 93 33 00-0762 EA 18" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ..................................................................................... 46.40  

. 
 32 93 33 00-0763 EA 24" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ..................................................................................... 56.00  

. 
 32 93 33 00-0764 EA 30" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ..................................................................................... 67.20  

. 
 32 93 33 00-0765 EA 36" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ..................................................................................... 76.80  

. 
 32 93 33 00-0766 EA 42" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ..................................................................................... 92.80  

. 
 32 93 33 00-0767 EA 48" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ................................................................................... 102.40  

. 
 32 93 33 00-0768 EA 30" B&B Viburnum x carlcephalum & cvs - Fragrant Viburnum ............................................................................................. 80.00  

. 
 32 93 33 00-0769 EA 36" B&B Viburnum x carlcephalum & cvs - Fragrant Viburnum ............................................................................................. 96.00  

. 
 32 93 33 00-0770 EA 42" B&B Viburnum x carlcephalum & cvs - Fragrant Viburnum ........................................................................................... 112.00  

. 
 32 93 33 00-0771 EA 48" B&B Viburnum x carlcephalum & cvs - Fragrant Viburnum ........................................................................................... 128.00  

. 
 32 93 33 00-0772 EA 60" B&B Viburnum x carlcephalum & cvs - Fragrant Viburnum ........................................................................................... 144.00  

. 
 32 93 33 00-0773 EA 30" B&B Viburnum x juddii & cvs - Judd Viburnum ............................................................................................................. 102.40  

. 
 32 93 33 00-0774 EA 36" B&B Viburnum x juddii & cvs - Judd Viburnum ............................................................................................................. 115.20  

. 
 32 93 33 00-0775 EA 42" B&B Viburnum x juddii & cvs - Judd Viburnum ............................................................................................................. 131.20  

. 
 32 93 33 00-0776 EA 48" B&B Viburnum x juddii & cvs - Judd Viburnum ............................................................................................................. 150.40  

. 
 32 93 33 00-0777 EA 2' To 3' Viburum opulus "Roseum" - Fragrant Snowball ........................................................................................................ 94.71  

. 
 32 93 33 00-0778 EA 3' To 4' Viburum opulus "Roseum" - Fragrant Snowball ...................................................................................................... 116.71  

. 
 32 93 33 00-0779 EA 4' To 5' Viburum opulus "Roseum" - Fragrant Snowball ...................................................................................................... 171.36  

. 
 32 93 33 00-0780 EA 5 Gallon Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 52.80  

. 
 32 93 33 00-0781 EA 24" B&B Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 48.00  

. 
 32 93 33 00-0782 EA 30" B&B Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 54.40  

. 
 32 93 33 00-0783 EA 36" B&B Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 60.80  

. 
 32 93 33 00-0784 EA 42" B&B Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 70.40  

. 
 32 93 33 00-0785 EA 48" B&B Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 80.00  

. 
 32 93 33 00-0786 EA 1 Gallon Xylosma congestum - Shiny Xylosma ..................................................................................................................... 11.00  

. 
 32 93 33 00-0787 EA 5 Gallon Xylosma congestum - Shiny Xylosma ..................................................................................................................... 31.11  

. 
 32 93 33 00-0788 EA 15 Gallon Xylosma congestum - Shiny Xylosma ................................................................................................................. 136.82  

. 
 32 93 33 00-0789 EA 1 Gallon Yucca aloifolia - Spanish Bayonet ............................................................................................................................9.28  

. 
 32 93 33 00-0790 EA 3 Gallon Yucca aloifolia - Spanish Bayonet .......................................................................................................................... 24.58  

. 
 32 93 33 00-0791 EA 1 Gallon Yucca filamentosa - Adams Needle ........................................................................................................................ 12.89  

. 
 32 93 33 00-0792 EA 3 Gallon Yucca filamentosa - Adams Needle ........................................................................................................................ 25.09  

. 
 32 93 33 00-0793 EA 5 Gallon Yucca filamentosa - Adams Needle ........................................................................................................................ 39.71  

. 
 32 93 33 00-0794 EA 5 Gallon Border Forsythia - Goldenbells ............................................................................................................................... 44.17  

. 
 32 93 33 00-0795 EA 2' To 3' Border Forsythia - Goldenbells ................................................................................................................................. 36.44  

. 
 32 93 33 00-0796 EA 3' To 4' Border Forsythia - Goldenbells ................................................................................................................................. 46.06  

. 
 32 93 33 00-0797 EA 4' To 5' Border Forsythia - Goldenbells ................................................................................................................................. 57.41  

. 
 32 93 33 00-0798 EA 5' To 6' Border Forsythia - Goldenbells ................................................................................................................................. 68.92  

. 
 32 93 33 00-0799 EA 6' To 8' Border Forsythia - Goldenbells ................................................................................................................................. 94.71  

. 
 32 93 33 00-0800 EA 3' Juniperus chinensis - Columnar Chinese Juniper ............................................................................................................. 93.84  

. 
 32 93 33 00-0801 EA 4' Juniperus chinensis - Columnar Chinese Juniper ........................................................................................................... 128.80  
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. 
 32 93 33 00-0802 EA 5' Juniperus chinensis - Columnar Chinese Juniper ........................................................................................................... 202.39  

. 
 32 93 33 00-0803 EA 6' Juniperus chinensis - Columnar Chinese Juniper ........................................................................................................... 235.51  

. 
 32 93 33 00-0804 EA 7' Juniperus chinensis - Columnar Chinese Juniper ........................................................................................................... 309.11  

. 
 32 93 33 00-0805 EA 2 Gallon Chrysobalanus icaco - Cocoplum Red Tip .............................................................................................................. 18.40  

. 
 32 93 33 00-0806 EA 3 Gallon Chrysobalanus icaco - Cocoplum Red Tip .............................................................................................................. 25.76  

. 
 32 93 33 00-0807 EA 5 Gallon Chrysobalanus icaco - Cocoplum Red Tip .............................................................................................................. 62.37  

. 
 32 93 33 00-0808 EA 2 Gallon Chrysobalanus icaco - Cocoplum Green Tip .......................................................................................................... 18.40  

. 
 32 93 33 00-0809 EA 3 Gallon Chrysobalanus icaco - Cocoplum Green Tip .......................................................................................................... 25.76  

XXXXXXX 
. 
 32 93 43  Trees (32 93) 

Note: (cvs = cultivar) materials only. See CSI section 32 93 83 00-0001 for installation and planting of trees. 
. 
. 
 32 93 43 00-0001  Deciduous Ornamental Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-0002 EA 6' Clump Form Acer ginnala & cvs - Amur Maple ................................................................................................................ 294.20  

. 
 32 93 43 00-0003 EA 7' Clump Form Acer ginnala & cvs - Amur Maple ................................................................................................................ 359.58  

. 
 32 93 43 00-0004 EA 8' Clump Form Acer ginnala & cvs - Amur Maple ................................................................................................................ 408.61  

. 
 32 93 43 00-0005 EA 10' Clump Form Acer ginnala & cvs - Amur Maple .............................................................................................................. 473.99  

. 
 32 93 43 00-0006 EA 12' Clump Form Acer ginnala & cvs - Amur Maple .............................................................................................................. 539.36  

. 
 32 93 43 00-0007 EA 14' Clump Form Acer ginnala & cvs - Amur Maple .............................................................................................................. 637.43  

. 
 32 93 43 00-0008 EA 1-1/2" To 2" Caliper Acer griseum - Paperbark Maple ........................................................................................................ 238.78  

. 
 32 93 43 00-0009 EA 2" To 2-1/2" Caliper Acer griseum - Paperbark Maple ..................................................................................................... 1,046.04  

. 
 32 93 43 00-0010 EA 2-1/2" To 3" Caliper Acer griseum - Paperbark Maple ..................................................................................................... 1,307.55  

. 
 32 93 43 00-0011 EA 5' Clump Form Acer griseum - Paperbark Maple ................................................................................................................ 261.51  

. 
 32 93 43 00-0012 EA 1-1/2" Caliper Aesculus californica - California Buckeye ..................................................................................................... 653.77  

. 
 32 93 43 00-0013 EA 2" Caliper Aesculus californica - California Buckeye ........................................................................................................... 849.91  

. 
 32 93 43 00-0014 EA 2-1/2" Caliper Aesculus californica - California Buckeye ..................................................................................................... 980.66  

. 
 32 93 43 00-0015 EA 3" Caliper Aesculus californica - California Buckeye ........................................................................................................ 1,111.42  

. 
 32 93 43 00-0016 EA 3-1/2" Caliper Aesculus californica - California Buckeye .................................................................................................. 1,307.55  

. 
 32 93 43 00-0017 EA 36" B&B Amelanchier alnifolia & cvs - Saskatoon Serviceberry .......................................................................................... 128.00  

. 
 32 93 43 00-0018 EA 48" B&B Amelanchier alnifolia & cvs - Saskatoon Serviceberry .......................................................................................... 160.00  

. 
 32 93 43 00-0019 EA 60" B&B Amelanchier alnifolia & cvs - Saskatoon Serviceberry .......................................................................................... 198.39  

. 
 32 93 43 00-0020 EA 60" B&B Amelanchier arborea & cvs - Downy Serviceberry ............................................................................................... 160.00  

. 
 32 93 43 00-0021 EA 72" B&B Amelanchier arborea & cvs - Downy Serviceberry ............................................................................................... 191.99  

. 
 32 93 43 00-0022 EA 7' B&B Amelanchier arborea & cvs - Downy Serviceberry .................................................................................................. 223.99  

. 
 32 93 43 00-0023 EA 8' B&B Amelanchier arborea & cvs - Downy Serviceberry .................................................................................................. 255.99  

. 
 32 93 43 00-0024 EA 5' B&B Amelanchier canadensis & cvs - Shadblow Serviceberry ....................................................................................... 287.99  

. 
 32 93 43 00-0025 EA 6' B&B Amelanchier canadensis & cvs - Shadblow Serviceberry ....................................................................................... 319.99  

. 
 32 93 43 00-0026 EA 7' B&B Amelanchier canadensis & cvs - Shadblow Serviceberry ....................................................................................... 367.99  

. 
 32 93 43 00-0027 EA 8' B&B Amelanchier canadensis & cvs - Shadblow Serviceberry ....................................................................................... 415.99  

. 
 32 93 43 00-0028 EA 9' B&B Amelanchier canadensis & cvs - Shadblow Serviceberry ....................................................................................... 479.99  

. 
 32 93 43 00-0029 EA 1-1/2" Caliper Amelanchier x grandiflora & cvs - Apple Serviceberry .................................................................................. 326.89  

. 
 32 93 43 00-0030 EA 2" Caliper Amelanchier x grandiflora & cvs - Apple Serviceberry ........................................................................................ 457.64  

. 
 32 93 43 00-0031 EA 2-1/2" Caliper Amelanchier x grandiflora & cvs - Apple Serviceberry .................................................................................. 490.33  

. 
 32 93 43 00-0032 EA 3" Caliper Amelanchier x grandiflora & cvs - Apple Serviceberry ........................................................................................ 572.05  

. 
 32 93 43 00-0033 EA 6' Clump Form Amelanchier x grandiflora & cvs - Apple Serviceberry ................................................................................ 408.61  

. 
 32 93 43 00-0034 EA 7' Clump Form Amelanchier x grandiflora & cvs - Apple Serviceberry ................................................................................ 490.33  

. 
 32 93 43 00-0035 EA 8' Clump Form Amelanchier x grandiflora & cvs - Apple Serviceberry ................................................................................ 572.05  

. 
 32 93 43 00-0036 EA 10' Clump Form Amelanchier x grandiflora & cvs - Apple Serviceberry .............................................................................. 653.77  

. 
 32 93 43 00-0037 EA 12' Clump Form Amelanchier x grandiflora & cvs - Apple Serviceberry .............................................................................. 735.50  

. 
 32 93 43 00-0038 EA 14' Clump Form Amelanchier x grandiflora & cvs - Apple Serviceberry .............................................................................. 817.22  

. 
 32 93 43 00-0039 EA 7' B&B Amelanchier laevis & cvs - Allegheny Serviceberry ................................................................................................ 367.99  

. 
 32 93 43 00-0040 EA 8' B&B Amelanchier laevis & cvs - Allegheny Serviceberry ................................................................................................ 431.99  

. 
 32 93 43 00-0041 EA 9' B&B Amelanchier laevis & cvs - Allegheny Serviceberry ................................................................................................ 495.99  

. 
 32 93 43 00-0042 EA 10' B&B Amelanchier laevis & cvs - Allegheny Serviceberry .............................................................................................. 543.99  

. 
 32 93 43 00-0043 EA 30" B&B Amelanchier stolonifera & cvs - Running Serviceberry ......................................................................................... 128.00  

. 
 32 93 43 00-0044 EA 48" B&B Amelanchier stolonifera & cvs - Running Serviceberry ......................................................................................... 271.99  

. 
 32 93 43 00-0045 EA 60" B&B Amelanchier stolonifera & cvs - Running Serviceberry ......................................................................................... 351.99  

. 
 32 93 43 00-0046 EA 2' To 4' Amelemchier - Juneberry ......................................................................................................................................... 38.96  

. 
 32 93 43 00-0047 EA 4' To 5' Amelemchier - Juneberry ......................................................................................................................................... 40.87  

. 
 32 93 43 00-0048 EA 5' To 6' Amelemchier - Juneberry ......................................................................................................................................... 48.66  

. 
 32 93 43 00-0049 EA 6' To 8' Amelemchier - Juneberry ......................................................................................................................................... 58.06  

. 
 32 93 43 00-0050 EA 3' Clump Form Asimina triloba - Paw-Paw .......................................................................................................................... 228.82  

. 
 32 93 43 00-0051 EA 4' Clump Form Asimina triloba - Paw-Paw .......................................................................................................................... 261.51  

. 
 32 93 43 00-0052 EA 5' Clump Form Asimina triloba - Paw-Paw .......................................................................................................................... 359.58  

. 
 32 93 43 00-0053 EA 1-1/2" Caliper Carpinus caroliniana - American Hornbeam Ironwood ................................................................................. 490.33  

. 
 32 93 43 00-0054 EA 2" Caliper Carpinus caroliniana - American Hornbeam Ironwood ....................................................................................... 572.05  

. 
 32 93 43 00-0055 EA 2-1/2" Caliper Carpinus caroliniana - American Hornbeam Ironwood ................................................................................. 735.50  

. 
 32 93 43 00-0056 EA 5' Clump Form Carpinus caroliniana - American Hornbeam Ironwood ............................................................................... 294.20  

. 
 32 93 43 00-0057 EA 6' Clump Form Carpinus caroliniana - American Hornbeam Ironwood ............................................................................... 359.58  

. 
 32 93 43 00-0058 EA 7' Clump Form Carpinus caroliniana - American Hornbeam Ironwood ............................................................................... 490.33  

. 
 32 93 43 00-0059 EA 8' Clump Form Carpinus caroliniana - American Hornbeam Ironwood ............................................................................... 572.05  

. 
 32 93 43 00-0060 EA 10' Clump Form Carpinus caroliniana - American Hornbeam Ironwood ............................................................................. 686.46  

. 
 32 93 43 00-0061 EA 12' Clump Form Carpinus caroliniana - American Hornbeam Ironwood ............................................................................. 833.56  

. 
 32 93 43 00-0062 EA 14' Clump Form Carpinus caroliniana - American Hornbeam Ironwood ............................................................................. 947.97  

. 
 32 93 43 00-0063 EA 6' Cercis occidentalis - Western Redbud ............................................................................................................................ 183.07  

. 
 32 93 43 00-0064 EA 8' Cercis occidentalis - Western Redbud ............................................................................................................................ 251.87  

. 
 32 93 43 00-0065 EA 2-1/2" Caliper Cercis occidentalis - Western Redbud ......................................................................................................... 518.77  

. 
 32 93 43 00-0066 EA 3" Caliper Cercis occidentalis - Western Redbud ................................................................................................................ 631.55  

. 
 32 93 43 00-0067 EA 15 Gallon Cercis canadensis & cvs - Eastern Redbud ........................................................................................................ 159.79  
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. 
 32 93 43 00-0068 EA 20 Gallon Cercis canadensis & cvs - Eastern Redbud ........................................................................................................ 199.74  

. 
 32 93 43 00-0069 EA 6' Clump Form Cercis canadensis & cvs - Eastern Redbud ................................................................................................ 392.26  

. 
 32 93 43 00-0070 EA 7' Clump Form Cercis canadensis & cvs - Eastern Redbud ................................................................................................ 539.36  

. 
 32 93 43 00-0071 EA 8' Clump Form Cercis canadensis & cvs - Eastern Redbud ................................................................................................ 686.46  

. 
 32 93 43 00-0072 EA 1-1/2" Caliper Cercis canadensis & cvs - Eastern Redbud ................................................................................................. 375.92  

. 
 32 93 43 00-0073 EA 2" Caliper Cercis canadensis & cvs - Eastern Redbud........................................................................................................ 441.30  

. 
 32 93 43 00-0074 EA 5' To 6' Chaenomeles - Orange Quince .............................................................................................................................. 103.25  

. 
 32 93 43 00-0075 EA 6' To 8' Chaenomeles - Orange Quince .............................................................................................................................. 129.06  

. 
 32 93 43 00-0076 EA 5' Clump Form Chionanthus virginicus - White Fringetree .................................................................................................. 326.89  

. 
 32 93 43 00-0077 EA 6' Clump Form Chionanthus virginicus - White Fringetree .................................................................................................. 408.61  

. 
 32 93 43 00-0078 EA 7' Clump Form Chionanthus virginicus - White Fringetree .................................................................................................. 523.02  

. 
 32 93 43 00-0079 EA 4' To 5' Cornus - Pink Or Red Flowering Dogwood ............................................................................................................. 118.00  

. 
 32 93 43 00-0080 EA 5' To 6' Cornus - Pink Or Red Flowering Dogwood ............................................................................................................. 147.50  

. 
 32 93 43 00-0081 EA 6' To 7' Cornus - Pink Or Red Flowering Dogwood ............................................................................................................. 206.50  

. 
 32 93 43 00-0082 EA 7' To 8' Cornus - Pink Or Red Flowering Dogwood ............................................................................................................. 265.50  

. 
 32 93 43 00-0083 EA 4' To 5' Cornus - White Flowering Dogwood ......................................................................................................................... 78.66  

. 
 32 93 43 00-0084 EA 5' To 6' Cornus - White Flowering Dogwood ....................................................................................................................... 118.00  

. 
 32 93 43 00-0085 EA 6' To 7' Cornus - White Flowering Dogwood ....................................................................................................................... 165.20  

. 
 32 93 43 00-0086 EA 3' To 4' Cornus kousa - Japanese Dogwood ......................................................................................................................... 78.67  

. 
 32 93 43 00-0087 EA 4' To 5' Cornus kousa - Japanese Dogwood ......................................................................................................................... 90.47  

. 
 32 93 43 00-0088 EA 5' To 6' Cornus kousa - Japanese Dogwood ....................................................................................................................... 118.00  

. 
 32 93 43 00-0089 EA 6' To 8' Cornus kousa - Japanese Dogwood ....................................................................................................................... 173.06  

. 
 32 93 43 00-0090 EA 8' To 10' Cornus kousa - Japanese Dogwood ..................................................................................................................... 236.00  

. 
 32 93 43 00-0091 EA 1-1/2" Caliper Cornus alternifolia & cvs - Pagoda Dogwood ............................................................................................... 375.92  

. 
 32 93 43 00-0092 EA 2" Caliper Cornus alternifolia & cvs - Pagoda Dogwood ..................................................................................................... 457.64  

. 
 32 93 43 00-0093 EA 4' Clump Form Cornus alternifolia & cvs - Pagoda Dogwood .............................................................................................. 179.79  

. 
 32 93 43 00-0094 EA 5' Clump Form Cornus alternifolia & cvs - Pagoda Dogwood .............................................................................................. 228.82  

. 
 32 93 43 00-0095 EA 6' Clump Form Cornus alternifolia & cvs - Pagoda Dogwood .............................................................................................. 261.51  

. 
 32 93 43 00-0096 EA 7' Clump Form Cornus alternifolia & cvs - Pagoda Dogwood .............................................................................................. 294.20  

. 
 32 93 43 00-0097 EA 8' Clump Form Cornus alternifolia & cvs - Pagoda Dogwood .............................................................................................. 359.58  

. 
 32 93 43 00-0098 EA 4' Clump Form Cornus mas & cvs - Corneliancherry Dogwood .......................................................................................... 179.79  

. 
 32 93 43 00-0099 EA 5' Clump Form Cornus mas & cvs - Corneliancherry Dogwood .......................................................................................... 228.82  

. 
 32 93 43 00-0100 EA 6' Clump Form Cornus mas & cvs - Corneliancherry Dogwood .......................................................................................... 277.85  

. 
 32 93 43 00-0101 EA 7' Clump Form Cornus mas & cvs - Corneliancherry Dogwood .......................................................................................... 326.89  

. 
 32 93 43 00-0102 EA 8' Clump Form Cornus mas & cvs - Corneliancherry Dogwood .......................................................................................... 457.64  

. 
 32 93 43 00-0103 EA 1-1/2" Caliper Cornus mas & cvs - Corneliancherry Dogwood ............................................................................................ 408.61  

. 
 32 93 43 00-0104 EA 2" Caliper Cornus mas & cvs - Corneliancherry Dogwood .................................................................................................. 490.33  

. 
 32 93 43 00-0105 EA 2-1/2" Caliper Cornus mas & cvs - Corneliancherry Dogwood ............................................................................................ 572.05  

. 
 32 93 43 00-0106 EA 1-1/2" Caliper Crataegus crusgalli inermis & cvs - Thornless Cockspur Hawthorn ............................................................. 326.89  

. 
 32 93 43 00-0107 EA 2" Caliper Crataegus crusgalli inermis & cvs - Thornless Cockspur Hawthorn ................................................................... 408.61  

. 
 32 93 43 00-0108 EA 2-1/2" Caliper Crataegus crusgalli inermis & cvs - Thornless Cockspur Hawthorn ............................................................. 506.67  

. 
 32 93 43 00-0109 EA 3" Caliper Crataegus crusgalli inermis & cvs - Thornless Cockspur Hawthorn ................................................................... 572.05  

. 
 32 93 43 00-0110 EA 3-1/2" Caliper Crataegus crusgalli inermis & cvs - Thornless Cockspur Hawthorn ............................................................. 653.77  

. 
 32 93 43 00-0111 EA 4" Caliper Crataegus crusgalli inermis & cvs - Thornless Cockspur Hawthorn ................................................................... 735.50  

. 
 32 93 43 00-0112 EA 6' Clump Form Crataegus crusgalli inermis & cvs - Thornless Cockspur Hawthorn ............................................................ 326.89  

. 
 32 93 43 00-0113 EA 7' Clump Form Crataegus crusgalli inermis & cvs - Thornless Cockspur Hawthorn ............................................................ 392.26  

. 
 32 93 43 00-0114 EA 8' Clump Form Crataegus crusgalli inermis & cvs - Thornless Cockspur Hawthorn ............................................................ 457.64  

. 
 32 93 43 00-0115 EA 10' Clump Form Crataegus crusgalli inermis & cvs - Thornless Cockspur Hawthorn .......................................................... 572.05  

. 
 32 93 43 00-0116 EA 12' Clump Form Crataegus crusgalli inermis & cvs - Thornless Cockspur Hawthorn .......................................................... 735.50  

. 
 32 93 43 00-0117 EA 1-1/2" Caliper Crataegus phaenopyrum & cvs - Washington Hawthorn .............................................................................. 261.51  

. 
 32 93 43 00-0118 EA 2" Caliper Crataegus phaenopyrum & cvs - Washington Hawthorn .................................................................................... 294.20  

. 
 32 93 43 00-0119 EA 2-1/2" Caliper Crataegus phaenopyrum & cvs - Washington Hawthorn .............................................................................. 326.89  

. 
 32 93 43 00-0120 EA 3" Caliper Crataegus phaenopyrum & cvs - Washington Hawthorn .................................................................................... 375.92  

. 
 32 93 43 00-0121 EA 3-1/2" Caliper Crataegus phaenopyrum & cvs - Washington Hawthorn .............................................................................. 490.33  

. 
 32 93 43 00-0122 EA 4" Caliper Crataegus phaenopyrum & cvs - Washington Hawthorn .................................................................................... 555.71  

. 
 32 93 43 00-0123 EA 6' Clump Form Crataegus phaenopyrum & cvs - Washington Hawthorn ............................................................................ 228.82  

. 
 32 93 43 00-0124 EA 7' Clump Form Crataegus phaenopyrum & cvs - Washington Hawthorn ............................................................................ 277.85  

. 
 32 93 43 00-0125 EA 8' Clump Form Crataegus phaenopyrum & cvs - Washington Hawthorn ............................................................................ 326.89  

. 
 32 93 43 00-0126 EA 10' Clump Form Crataegus phaenopyrum & cvs - Washington Hawthorn .......................................................................... 408.61  

. 
 32 93 43 00-0127 EA 12' Clump Form Crataegus phaenopyrum & cvs - Washington Hawthorn .......................................................................... 506.67  

. 
 32 93 43 00-0128 EA 14' Clump Form Crataegus phaenopyrum & cvs - Washington Hawthorn .......................................................................... 604.74  

. 
 32 93 43 00-0129 EA 16' Clump Form Crataegus phaenopyrum & cvs - Washington Hawthorn .......................................................................... 702.81  

. 
 32 93 43 00-0130 EA 1-1/2" Caliper Crataegus viridis - Winter King Hawthorn ..................................................................................................... 261.51  

. 
 32 93 43 00-0131 EA 2" Caliper Crataegus viridis - Winter King Hawthorn ........................................................................................................... 294.20  

. 
 32 93 43 00-0132 EA 2-1/2" Caliper Crataegus viridis - Winter King Hawthorn ..................................................................................................... 408.61  

. 
 32 93 43 00-0133 EA 3" Caliper Crataegus viridis - Winter King Hawthorn ........................................................................................................... 539.36  

. 
 32 93 43 00-0134 EA 6' Clump Form Crataegus viridis - Winter King Hawthorn ................................................................................................... 245.17  

. 
 32 93 43 00-0135 EA 7' Clump Form Crataegus viridis - Winter King Hawthorn ................................................................................................... 326.89  

. 
 32 93 43 00-0136 EA 8' Clump Form Crataegus viridis - Winter King Hawthorn ................................................................................................... 408.61  

. 
 32 93 43 00-0137 EA 10' Clump Form Crataegus viridis - Winter King Hawthorn ................................................................................................. 490.33  

. 
 32 93 43 00-0138 EA 4' Clump Form Hamamelis virginiana - Common Witchhazel ............................................................................................. 163.44  

. 
 32 93 43 00-0139 EA 5' Clump Form Hamamelis virginiana - Common Witchhazel ............................................................................................. 212.48  

. 
 32 93 43 00-0140 EA 6' Clump Form Hamamelis virginiana - Common Witchhazel ............................................................................................. 261.51  

. 
 32 93 43 00-0141 EA 7' Clump Form Hamamelis virginiana - Common Witchhazel ............................................................................................. 359.58  

. 
 32 93 43 00-0142 EA 8' Clump Form Hamamelis virginiana - Common Witchhazel ............................................................................................. 490.33  

. 
 32 93 43 00-0143 EA 1 Gallon Ilex Cassine - Casine Holly (Dahoon) .......................................................................................................................9.40  

. 
 32 93 43 00-0144 EA 5 Gallon Ilex Cassine - Casine Holly (Dahoon) ..................................................................................................................... 30.07  

. 
 32 93 43 00-0145 EA 4' To 5' Ilex Cassine - Casine Holly (Dahoon) ....................................................................................................................... 51.69  

. 
 32 93 43 00-0146 EA 6' To 7' Ilex Cassine - Casine Holly (Dahoon) ....................................................................................................................... 98.68  

. 
 32 93 43 00-0147 EA 8' To 9' Ilex Cassine - Casine Holly (Dahoon) ..................................................................................................................... 131.57  

. 
 32 93 43 00-0148 EA 10' To 12' Ilex Cassine - Casine Holly (Dahoon) ................................................................................................................. 169.16  
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. 
 32 93 43 00-0149 EA 2' To 3' Magnolia Virginiana - Sweetbay Magnolia ................................................................................................................ 61.95  

. 
 32 93 43 00-0150 EA 3' To 4' Magnolia Virginiana - Sweetbay Magnolia ................................................................................................................ 92.92  

. 
 32 93 43 00-0151 EA 4' To 5' Magnolia Virginiana - Sweetbay Magnolia .............................................................................................................. 116.16  

. 
 32 93 43 00-0152 EA 5' To 6' Magnolia Virginiana - Sweetbay Magnolia .............................................................................................................. 144.67  

. 
 32 93 43 00-0153 EA 4' Clump Form Magnolia acuminata, cvs & hybrids - Cucumbertree Magnolia ................................................................... 245.17  

. 
 32 93 43 00-0154 EA 5' Clump Form Magnolia acuminata, cvs & hybrids - Cucumbertree Magnolia ................................................................... 326.89  

. 
 32 93 43 00-0155 EA 6' Clump Form Magnolia acuminata, cvs & hybrids - Cucumbertree Magnolia ................................................................... 424.95  

. 
 32 93 43 00-0156 EA 7' Clump Form Magnolia acuminata, cvs & hybrids - Cucumbertree Magnolia ................................................................... 473.99  

. 
 32 93 43 00-0157 EA 9' Clump Form Magnolia acuminata, cvs & hybrids - Cucumbertree Magnolia ................................................................... 637.43  

. 
 32 93 43 00-0158 EA 8' Clump Form Magnolia acuminata, cvs & hybrids - Cucumbertree Magnolia ................................................................... 572.05  

. 
 32 93 43 00-0159 EA 4' Clump Form Magnolia kobus, cvs & hybrids - Kobus Magnolia....................................................................................... 245.17  

. 
 32 93 43 00-0160 EA 5' Clump Form Magnolia kobus, cvs & hybrids - Kobus Magnolia....................................................................................... 326.89  

. 
 32 93 43 00-0161 EA 6' Clump Form Magnolia kobus, cvs & hybrids - Kobus Magnolia....................................................................................... 424.95  

. 
 32 93 43 00-0162 EA 7' Clump Form Magnolia kobus, cvs & hybrids - Kobus Magnolia....................................................................................... 473.99  

. 
 32 93 43 00-0163 EA 8' Clump Form Magnolia kobus, cvs & hybrids - Kobus Magnolia....................................................................................... 572.05  

. 
 32 93 43 00-0164 EA 9' Clump Form Magnolia kobus, cvs & hybrids - Kobus Magnolia....................................................................................... 637.43  

. 
 32 93 43 00-0165 EA 4' Clump Form Magnolia loebneri, cvs & hybrids - Loebner Magnolia ................................................................................ 245.17  

. 
 32 93 43 00-0166 EA 5' Clump Form Magnolia loebneri, cvs & hybrids - Loebner Magnolia ................................................................................ 326.89  

. 
 32 93 43 00-0167 EA 6' Clump Form Magnolia loebneri, cvs & hybrids - Loebner Magnolia ................................................................................ 424.95  

. 
 32 93 43 00-0168 EA 7' Clump Form Magnolia loebneri, cvs & hybrids - Loebner Magnolia ................................................................................ 473.99  

. 
 32 93 43 00-0169 EA 8' Clump Form Magnolia loebneri, cvs & hybrids - Loebner Magnolia ................................................................................ 572.05  

. 
 32 93 43 00-0170 EA 9' Clump Form Magnolia loebneri, cvs & hybrids - Loebner Magnolia ................................................................................ 637.43  

. 
 32 93 43 00-0171 EA 4' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 245.17  

. 
 32 93 43 00-0172 EA 5' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 326.89  

. 
 32 93 43 00-0173 EA 6' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 424.95  

. 
 32 93 43 00-0174 EA 7' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 473.99  

. 
 32 93 43 00-0175 EA 8' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 572.05  

. 
 32 93 43 00-0176 EA 9' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 637.43  

. 
 32 93 43 00-0177 EA 4' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 245.17  

. 
 32 93 43 00-0178 EA 5' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 326.89  

. 
 32 93 43 00-0179 EA 6' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 424.95  

. 
 32 93 43 00-0180 EA 7' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 473.99  

. 
 32 93 43 00-0181 EA 8' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 572.05  

. 
 32 93 43 00-0182 EA 9' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 637.43  

. 
 32 93 43 00-0183 EA 5 Gallon Malus - Crabapple .................................................................................................................................................. 66.37  

. 
 32 93 43 00-0184 EA 15 Gallon Malus - Crabapple .............................................................................................................................................. 169.26  

. 
 32 93 43 00-0185 EA 20 Gallon Malus - Crabapple .............................................................................................................................................. 199.12  

. 
 32 93 43 00-0186 EA 1-1/2" Caliper Malus cvs - Crabapple Varieties ................................................................................................................... 196.13  

. 
 32 93 43 00-0187 EA 2" Caliper Malus cvs - Crabapple Varieties ......................................................................................................................... 261.51  

. 
 32 93 43 00-0188 EA 2-1/2" Caliper Malus cvs - Crabapple Varieties ................................................................................................................... 326.89  

. 
 32 93 43 00-0189 EA 3" Caliper Malus cvs - Crabapple Varieties ......................................................................................................................... 392.26  

. 
 32 93 43 00-0190 EA 3-1/2" Caliper Malus cvs - Crabapple Varieties ................................................................................................................... 457.64  

. 
 32 93 43 00-0191 EA 4" Caliper Malus cvs - Crabapple Varieties ......................................................................................................................... 523.02  

. 
 32 93 43 00-0192 EA 6' Clump Form Malus cvs - Crabapple Varieties ................................................................................................................. 294.20  

. 
 32 93 43 00-0193 EA 7' Clump Form Malus cvs - Crabapple Varieties ................................................................................................................. 326.89  

. 
 32 93 43 00-0194 EA 8' Clump Form Malus cvs - Crabapple Varieties ................................................................................................................. 408.61  

. 
 32 93 43 00-0195 EA 10' Clump Form Malus cvs - Crabapple Varieties ............................................................................................................... 457.64  

. 
 32 93 43 00-0196 EA 12' Clump Form Malus cvs - Crabapple Varieties ............................................................................................................... 588.40  

. 
 32 93 43 00-0197 EA 1-1/2" Caliper Malus dwarf cvs - Dwarf Crabapple Cultivars ............................................................................................... 326.89  

. 
 32 93 43 00-0198 EA 2" Caliper Malus dwarf cvs - Dwarf Crabapple Cultivars ..................................................................................................... 408.61  

. 
 32 93 43 00-0199 EA 4' Clump Form Malus dwarf cvs - Dwarf Crabapple ............................................................................................................ 245.17  

. 
 32 93 43 00-0200 EA 5' Clump Form Malus dwarf cvs - Dwarf Crabapple ............................................................................................................ 310.54  

. 
 32 93 43 00-0201 EA 6' Clump Form Malus dwarf cvs - Dwarf Crabapple ............................................................................................................ 375.92  

. 
 32 93 43 00-0202 EA 7' Clump Form Malus dwarf cvs - Dwarf Crabapple ............................................................................................................ 424.95  

. 
 32 93 43 00-0203 EA 8' Clump Form Malus dwarf cvs - Dwarf Crabapple ............................................................................................................ 473.99  

. 
 32 93 43 00-0204 EA 9' Clump Form Malus dwarf cvs - Dwarf Crabapple ............................................................................................................ 523.02  

. 
 32 93 43 00-0205 EA 4' To 5' Oxydendrum arboreum - Sourwood ....................................................................................................................... 149.96  

. 
 32 93 43 00-0206 EA 5' To 6' Oxydendrum arboreum - Sourwood ....................................................................................................................... 187.45  

. 
 32 93 43 00-0207 EA 6' To 7' Oxydendrum arboreum - Sourwood ....................................................................................................................... 224.93  

. 
 32 93 43 00-0208 EA 7' To 8' Oxydendrum arboreum - Sourwood ....................................................................................................................... 262.42  

. 
 32 93 43 00-0209 EA 1 Gallon Platanus racemosa, Multi Trunk - Western Sycamore .............................................................................................. 5.70  

. 
 32 93 43 00-0210 EA 5 Gallon Platanus racemosa, Multi Trunk - Western Sycamore ............................................................................................ 24.15  

. 
 32 93 43 00-0211 EA 20 Gallon Prunus subhirtella - Flowering Cherry ................................................................................................................. 229.85  

. 
 32 93 43 00-0212 EA 1-1/2" To 2" Caliper Prunus subhirtella - Flowering Cherry ................................................................................................. 237.60  

. 
 32 93 43 00-0213 EA 2" To 2-1/2" Caliper Prunus subhirtella - Flowering Cherry ................................................................................................. 296.96  

. 
 32 93 43 00-0214 EA 3-1/2" To 4" Caliper Prunus subhirtella - Flowering Cherry ................................................................................................. 619.74  

. 
 32 93 43 00-0215 EA 3" To 3-1/2" Caliper Prunus subhirtella - Flowering Cherry ................................................................................................. 477.65  

. 
 32 93 43 00-0216 EA 4" To 5" Caliper Prunus subhirtella - Flowering Cherry ....................................................................................................... 929.60  

. 
 32 93 43 00-0217 EA 5 Gallon Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ................................................................... 59.37  

. 
 32 93 43 00-0218 EA 15 Gallon Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................................... 162.62  

. 
 32 93 43 00-0219 EA 20 Gallon Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................................... 211.78  

. 
 32 93 43 00-0220 EA 5' To 6' Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ..................................................................... 67.11  

. 
 32 93 43 00-0221 EA 6' To 8' Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ................................................................... 129.06  

. 
 32 93 43 00-0222 EA 1-1/2" To 2" Caliper Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................... 237.60  

. 
 32 93 43 00-0223 EA 2" To 2-1/2" Caliper Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................... 284.05  

. 
 32 93 43 00-0224 EA 1-1/2" To 1-3/4" Caliper Prunus subhirtella - Weeping Cherry ............................................................................................ 185.97  

. 
 32 93 43 00-0225 EA 1-1/4" To 1-1/2" Caliper Prunus subhirtella - Weeping Cherry ............................................................................................ 154.87  

. 
 32 93 43 00-0226 EA 1-3/4" To 2" Caliper Prunus subhirtella - Weeping Cherry .................................................................................................. 227.15  

. 
 32 93 43 00-0227 EA 2" To 2-1/2" Caliper Prunus subhirtella - Weeping Cherry .................................................................................................. 271.15  

. 
 32 93 43 00-0228 EA 2-1/2" To 3" Caliper Prunus subhirtella - Weeping Cherry .................................................................................................. 348.59  

. 
 32 93 43 00-0229 EA 4' To 6' Prunus - Pigeon Plum ............................................................................................................................................... 93.98  
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. 
 32 93 43 00-0230 EA 8' To 10' Prunus - Pigeon Plum ........................................................................................................................................... 319.53  

. 
 32 93 43 00-0231 EA 10' To 12' Prunus - Pigeon Plum ......................................................................................................................................... 405.99  

. 
 32 93 43 00-0232 EA 14' To 16' Prunus - Pigeon Plum ......................................................................................................................................... 639.06  

. 
 32 93 43 00-0233 EA 6' To 8' Prunus yedoensis - Yoshino Cherry ....................................................................................................................... 134.35  

. 
 32 93 43 00-0234 EA 1-1/2" To 2" Caliper Prunus yedoensis - Yoshino Cherry .................................................................................................... 206.62  

. 
 32 93 43 00-0235 EA 2" To 2-1/2" Caliper Prunus yedoensis - Yoshino Cherry .................................................................................................... 252.96  

. 
 32 93 43 00-0236 EA 2-1/2" To 3" Caliper Prunus yedoensis - Yoshino Cherry .................................................................................................... 322.77  

. 
 32 93 43 00-0237 EA 15 Gallon Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................................. 179.46  

. 
 32 93 43 00-0238 EA 20 Gallon Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................................. 224.32  

. 
 32 93 43 00-0239 EA 1-1/2" To 2" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 233.29  

. 
 32 93 43 00-0240 EA 2" To 2-1/2" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 278.15  

. 
 32 93 43 00-0241 EA 2-1/2" To 3" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 376.86  

. 
 32 93 43 00-0242 EA 3" To 3-1/2" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 493.50  

. 
 32 93 43 00-0243 EA 3-1/2" To 4" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 628.09  

. 
 32 93 43 00-0244 EA 15 Gallon Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................................. 179.46  

. 
 32 93 43 00-0245 EA 20 Gallon Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................................. 224.32  

. 
 32 93 43 00-0246 EA 1-1/2" To 2" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 152.54  

. 
 32 93 43 00-0247 EA 2" To 2-1/2" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 233.29  

. 
 32 93 43 00-0248 EA 2-1/2" To 3" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 277.91  

. 
 32 93 43 00-0249 EA 3" To 3-1/2" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 376.86  

. 
 32 93 43 00-0250 EA 3-1/2" To 4" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 493.50  

. 
 32 93 43 00-0251 EA 1-1/2" Caliper Pyrus calleryana & cvs - Callery Pear .......................................................................................................... 326.89  

. 
 32 93 43 00-0252 EA 2" Caliper Pyrus calleryana & cvs - Callery Pear ................................................................................................................ 408.61  

. 
 32 93 43 00-0253 EA 2-1/2" Caliper Pyrus calleryana & cvs - Callery Pear .......................................................................................................... 506.67  

. 
 32 93 43 00-0254 EA 3" Caliper Pyrus calleryana & cvs - Callery Pear ................................................................................................................ 572.05  

. 
 32 93 43 00-0255 EA 3-1/2" Caliper Pyrus calleryana & cvs - Callery Pear .......................................................................................................... 637.43  

. 
 32 93 43 00-0256 EA 4" Caliper Pyrus calleryana & cvs - Callery Pear ................................................................................................................ 817.22  

. 
 32 93 43 00-0257 EA 1 Gallon Ribes aureum - Golden Current ................................................................................................................................4.99  

. 
 32 93 43 00-0258 EA 5 Gallon Ribes aureum - Golden Current .............................................................................................................................. 14.27  

. 
 32 93 43 00-0259 EA 1 Gallon Ribes sanguineum - Red Flowering Currant .............................................................................................................4.99  

. 
 32 93 43 00-0260 EA 5 Gallon Ribes sanguineum - Red Flowering Currant ........................................................................................................... 14.27  

. 
 32 93 43 00-0261 EA 1 Gallon Ribes viburnifolium - Evergreen Currant ...................................................................................................................4.99  

. 
 32 93 43 00-0262 EA 5 Gallon Ribes viburnifolium - Evergreen Currant ................................................................................................................. 14.27  

. 
 32 93 43 00-0263 EA 1-3/4" Caliper Sophora japonica - Japanese Pagoda ......................................................................................................... 437.03  

. 
 32 93 43 00-0264 EA 2" Caliper Sophora japonica - Japanese Pagoda ................................................................................................................ 491.66  

. 
 32 93 43 00-0265 EA 2-1/2" Caliper Sophora japonica - Japanese Pagoda ......................................................................................................... 573.60  

. 
 32 93 43 00-0266 EA 3" Caliper Sophora japonica - Japanese Pagoda ................................................................................................................ 838.94  

. 
 32 93 43 00-0267 EA 3-1/2" Caliper Sophora japonica - Japanese Pagoda ...................................................................................................... 1,268.17  

. 
 32 93 43 00-0268 EA 1-1/2" Caliper Sorbus alnifolia - Korean Mountainash ......................................................................................................... 326.89  

. 
 32 93 43 00-0269 EA 2" Caliper Sorbus alnifolia - Korean Mountainash ............................................................................................................... 408.61  

. 
 32 93 43 00-0270 EA 2-1/2" Caliper Sorbus alnifolia - Korean Mountainash ......................................................................................................... 506.67  

. 
 32 93 43 00-0271 EA 3" Caliper Sorbus alnifolia - Korean Mountainash ............................................................................................................... 621.09  

. 
 32 93 43 00-0272 EA 3-1/2" Caliper Sorbus alnifolia - Korean Mountainash ......................................................................................................... 751.84  

. 
 32 93 43 00-0273 EA 4" Caliper Sorbus alnifolia - Korean Mountainash ............................................................................................................... 898.94  

. 
 32 93 43 00-0274 EA 1-1/2" Caliper Syringa reticulata & cvs - Japanese Tree Lilac ............................................................................................. 424.95  

. 
 32 93 43 00-0275 EA 2" Caliper Syringa reticulata & cvs - Japanese Tree Lilac ................................................................................................... 457.64  

. 
 32 93 43 00-0276 EA 2-1/2" Caliper Syringa reticulata & cvs - Japanese Tree Lilac ............................................................................................. 555.71  

. 
 32 93 43 00-0277 EA 4' Clump Form Syringa reticulata & cvs - Japanese Tree Lilac ........................................................................................... 261.51  

. 
 32 93 43 00-0278 EA 5' Clump Form Syringa reticulata & cvs - Japanese Tree Lilac ........................................................................................... 310.54  

. 
 32 93 43 00-0279 EA 6' Clump Form Syringa reticulata & cvs - Japanese Tree Lilac ........................................................................................... 359.58  

. 
 32 93 43 00-0280 EA 7' Clump Form Syringa reticulata & cvs - Japanese Tree Lilac ........................................................................................... 408.61  

. 
 32 93 43 00-0281 EA 8' Clump Form Syringa reticulata & cvs - Japanese Tree Lilac ........................................................................................... 473.99  

. 
 32 93 43 00-0282 EA 10' Clump Form Syringa reticulata & cvs - Japanese Tree Lilac ......................................................................................... 604.74  

. 
 32 93 43 00-0283 EA 12' Clump Form Syringa reticulata & cvs - Japanese Tree Lilac ......................................................................................... 686.46  

. 
 32 93 43 00-0284 EA 14' Clump Form Syringa reticulata & cvs - Japanese Tree Lilac ......................................................................................... 784.53  

. 
 32 93 43 00-0285 EA 8' Cassia leptophlia - Gold Medallion Tree .......................................................................................................................... 269.70  

. 
 32 93 43 00-0286 EA 10' Cassia leptophlia - Gold Medallion Tree ........................................................................................................................ 342.31  

. 
 32 93 43 00-0287 EA 12' Cassia leptophlia - Gold Medallion Tree ........................................................................................................................ 414.92  

. 
 32 93 43 00-0288 EA 6' Magnolia grandiflora 'St. Mary's' ...................................................................................................................................... 311.19  

. 
 32 93 43 00-0289 EA 8' Magnolia grandiflora 'St. Mary's' ...................................................................................................................................... 549.77  

. 
 32 93 43 00-0290 EA 10' Magnolia grandiflora 'St. Mary's' .................................................................................................................................... 690.84  

. 
 32 93 43 00-0291 EA 12' Magnolia grandiflora 'St. Mary's' .................................................................................................................................... 829.84  

. 
 32 93 43 00-0292 EA 14' Magnolia grandiflora 'St. Mary's' .................................................................................................................................... 964.69  

. 
 32 93 43 00-0293 EA 16' Magnolia grandiflora 'St. Mary's' ................................................................................................................................. 1,141.03  

. 
 32 93 43 00-0294 EA 24" Box Magnolia grandiflora 'St. Mary's' ............................................................................................................................ 342.31  

. 
 32 93 43 00-0295 EA 6' Prunus cerasifera - Purple Leaf Plum .............................................................................................................................. 161.82  

. 
 32 93 43 00-0296 EA 8' Prunus cerasifera - Purple Leaf Plum .............................................................................................................................. 186.71  

. 
 32 93 43 00-0297 EA 10' Prunus cerasifera - Purple Leaf Plum ............................................................................................................................ 240.65  

. 
 32 93 43 00-0298 EA 24" Box Prunus cerasifera - Purple Leaf Plum .................................................................................................................... 256.21  

. 
 32 93 43 00-0299 EA 30" Box Prunus cerasifera - Purple Leaf Plum .................................................................................................................... 518.65  

. 
 32 93 43 00-0300 EA 36" Box Prunus cerasifera - Purple Leaf Plum .................................................................................................................... 795.61  

. 
 32 93 43 00-0301 EA 6' Pittosporum phillyraeoides - Willow Pittorporum ............................................................................................................. 338.16  

. 
 32 93 43 00-0302 EA 8' Pittosporum phillyraeoides - Willow Pittorporum ............................................................................................................. 483.38  

. 
 32 93 43 00-0303 EA 10' Pittosporum phillyraeoides - Willow Pittorporum ........................................................................................................... 578.81  

. 
 32 93 43 00-0304 EA 12' Pittosporum phillyraeoides - Willow Pittorporum ........................................................................................................... 746.86  

. 
 32 93 43 00-0305 EA 6' Stenocarpus sinuatus - Firewheel Tree ........................................................................................................................... 497.90  

. 
 32 93 43 00-0306 EA 8' Stenocarpus sinuatus - Firewheel Tree ........................................................................................................................... 663.87  

. 
 32 93 43 00-0307 EA 10" Stenocarpus sinuatus - Firewheel Tree ........................................................................................................................ 829.84  

. 
 32 93 43 00-0308 EA 12' Stenocarpus sinuatus - Firewheel Tree ......................................................................................................................... 995.81  

. 
 32 93 43 00-0309 EA 24" Box Handroanthus impetiginosus (Tabebuia avellanedae) - Pink Trumpet Tree .......................................................... 237.73  

. 
 32 93 43 00-0310 EA 36" Box Handroanthus impetiginosus (Tabebuia avellanedae) - Pink Trumpet Tree .......................................................... 688.16  
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. 
 32 93 43 00-0311 EA 1-1/2" Caliper Arbutus menziesii - Madrona ........................................................................................................................ 360.80  

. 
 32 93 43 00-0312 EA 2" Caliper Arbutus menziesii - Madrona .............................................................................................................................. 469.04  

. 
 32 93 43 00-0313 EA 2-1/2" Caliper Arbutus menziesii - Madrona ........................................................................................................................ 541.20  

. 
 32 93 43 00-0314 EA 3" Caliper Arbutus menziesii - Madrona .............................................................................................................................. 613.36  

. 
 32 93 43 00-0315 EA 3-1/2" Caliper Arbutus menziesii - Madrona ........................................................................................................................ 721.60  

. 
 32 93 43 00-0316 EA 1-1/2" Caliper Koelreuteria bipinnata - Chinese Flame Tree ............................................................................................... 248.95  

. 
 32 93 43 00-0317 EA 2" Caliper Koelreuteria bipinnata - Chinese Flame Tree ..................................................................................................... 404.55  

. 
 32 93 43 00-0318 EA 2-1/2" Caliper Koelreuteria bipinnata - Chinese Flame Tree ............................................................................................... 497.90  

. 
 32 93 43 00-0319 EA 3" Caliper Koelreuteria bipinnata - Chinese Flame Tree ..................................................................................................... 549.77  

. 
 32 93 43 00-0320 EA 24" Box Koelreuteria bipinnata - Chinese Flame Tree ........................................................................................................ 242.73  

. 
 32 93 43 00-0321 EA 30" Box Koelreuteria bipinnata - Chinese Flame Tree ........................................................................................................ 560.14  

. 
 32 93 43 00-0322 EA 36" Box Koelreuteria bipinnata - Chinese Flame Tree ........................................................................................................ 876.52  

. 
 32 93 43 00-0323 EA 1-1/2" Cliber Koelreuteria paniculata - Golden Rain Tree ................................................................................................... 226.13  

. 
 32 93 43 00-0324 EA 2" Cliber Koelreuteria paniculata - Golden Rain Tree ......................................................................................................... 367.20  

. 
 32 93 43 00-0325 EA 2-1/2" Cliber Koelreuteria paniculata - Golden Rain Tree ................................................................................................... 450.19  

. 
 32 93 43 00-0326 EA 3" Cliber Koelreuteria paniculata - Golden Rain Tree ......................................................................................................... 508.28  

. 
 32 93 43 00-0327 EA 6' Magnolia grandiflora - Southern Magnolia ....................................................................................................................... 153.52  

. 
 32 93 43 00-0328 EA 7' Magnolia grandiflora - Southern Magnolia ....................................................................................................................... 232.36  

. 
 32 93 43 00-0329 EA 8' Magnolia grandiflora - Southern Magnolia ....................................................................................................................... 325.71  

. 
 32 93 43 00-0330 EA 9' Magnolia grandiflora - Southern Magnolia ....................................................................................................................... 433.59  

. 
 32 93 43 00-0331 EA 10' Magnolia grandiflora - Southern Magnolia ..................................................................................................................... 659.72  

. 
 32 93 43 00-0332 EA 24" Box Magnolia grandiflora - Southern Magnolia ............................................................................................................. 269.70  

. 
 32 93 43 00-0333 EA 1-1/2" Caliper Tipuana tipu - Tipu Tree ............................................................................................................................... 321.56  

. 
 32 93 43 00-0334 EA 2" Caliper Tipuana tipu - Tipu Tree ..................................................................................................................................... 419.07  

. 
 32 93 43 00-0335 EA 2-1/2" Caliper Tipuana tipu - Tipu Tree ............................................................................................................................... 531.10  

. 
 32 93 43 00-0336 EA 3" Caliper Tipuana tipu - Tipu Tree ..................................................................................................................................... 612.01  

. 
 32 93 43 00-0337 EA 3-1/2" Caliper Tipuana tipu - Tipu Tree ............................................................................................................................... 900.38  

. 
 32 93 43 00-0338 EA 4" Caliper Tipuana tipu - Tipu Tree .................................................................................................................................. 1,203.27  

. 
 32 93 43 00-0339 EA 24" Box Tipuana tipu - Tipu Tree ........................................................................................................................................ 242.73  

. 
 32 93 43 00-0340 EA 6' Albizia julibrissin - Silk Tree ............................................................................................................................................. 497.90  

. 
 32 93 43 00-0341 EA 8' Albizia julibrissin - Silk Tree ............................................................................................................................................. 663.87  

. 
 32 93 43 00-0342 EA 10' Albizia julibrissin - Silk Tree ........................................................................................................................................... 829.84  

. 
 32 93 43 00-0343 EA 12' Albizia julibrissin - Silk Tree ........................................................................................................................................... 995.81  

. 
 32 93 43 00-0344 EA 6' Brachychiton acerifolius - Flame Tree ............................................................................................................................. 497.90  

. 
 32 93 43 00-0345 EA 8' Brachychiton acerifolius - Flame Tree ............................................................................................................................. 663.87  

. 
 32 93 43 00-0346 EA 10' Brachychiton acerifolius - Flame Tree ........................................................................................................................... 829.84  

. 
 32 93 43 00-0347 EA 12' Brachychiton acerifolius - Flame Tree ........................................................................................................................... 995.81  

. 
 32 93 43 00-0348 EA 1-1/2" Caliper Chilopsis linearis - Desert Willow ................................................................................................................. 402.47  

. 
 32 93 43 00-0349 EA 2" Caliper Chilopsis linearis - Desert Willow ....................................................................................................................... 483.38  

. 
 32 93 43 00-0350 EA 2-1/2" Caliper Chilopsis linearis - Desert Willow ................................................................................................................. 514.50  

. 
 32 93 43 00-0351 EA 3" Caliper Chilopsis linearis - Desert Willow ....................................................................................................................... 570.52  

. 
 32 93 43 00-0352 EA 5 Gallon Chionanthus retusus - Chinese Fringe Tree ........................................................................................................... 20.75  

. 
 32 93 43 00-0353 EA 15 Gallon Chionanthus retusus - Chinese Fringe Tree ......................................................................................................... 82.98  

. 
 32 93 43 00-0354 EA 24" Box Chionanthus retusus - Chinese Fringe Tree .......................................................................................................... 414.92  

. 
 32 93 43 00-0355 EA 5 Gallon Calodendrum capense - Cape Chestnut ................................................................................................................. 31.12  

. 
 32 93 43 00-0356 EA 15 Gallon Calodendrum capense - Cape Chestnut ............................................................................................................. 124.48  

. 
 32 93 43 00-0357 EA 24" Box Calodendrum capense - Cape Chestnut................................................................................................................ 466.78  

. 
 32 93 43 00-0358 EA 6' Chionanthus virginicus - White Fringe Tree .................................................................................................................... 248.95  

. 
 32 93 43 00-0359 EA 8' Chionanthus virginicus - White Fringe Tree .................................................................................................................... 526.29  

. 
 32 93 43 00-0360 EA 10' Chionanthus virginicus - White Fringe Tree .................................................................................................................. 733.04  

. 
 32 93 43 00-0361 EA 15 Gallon Geijera parvifolia - Australian Willow .................................................................................................................. 225.55  

. 
 32 93 43 00-0362 EA 24" Box Geijera parvifolia - Australian Willow ..................................................................................................................... 464.26  

. 
 32 93 43 00-0363 EA 30" Box Geijera parvifolia - Australian Willow ..................................................................................................................... 864.62  

. 
 32 93 43 00-0364 EA 36" Box Geijera parvifolia - Australian Willow .................................................................................................................. 1,240.54  

. 
 32 93 43 00-0365 EA 1-1/2" Caliper Ginko Biloba - Maidenhair Tree .................................................................................................................... 669.14  

. 
 32 93 43 00-0366 EA 2" Caliper Ginko Biloba - Maidenhair Tree .......................................................................................................................... 932.28  

. 
 32 93 43 00-0367 EA 2-1/2" Caliper Ginko Biloba - Maidenhair Tree ................................................................................................................. 1,124.00  

. 
 32 93 43 00-0368 EA 3" Caliper Ginko Biloba - Maidenhair Tree ....................................................................................................................... 1,311.96  

. 
 32 93 43 00-0369 EA 3-1/2" Caliper Ginko Biloba - Maidenhair Tree ................................................................................................................. 1,717.95  

. 
 32 93 43 00-0370 EA 4" Caliper Ginko Biloba - Maidenhair Tree ....................................................................................................................... 1,834.49  

. 
 32 93 43 00-0371 EA 4-1/2" Caliper Ginko Biloba - Maidenhair Tree ................................................................................................................. 1,954.78  

. 
 32 93 43 00-0372 EA 24" Box Ginko Biloba - Maidenhair Tree ............................................................................................................................. 610.87  

. 
 32 93 43 00-0373 EA 15 Gallon Sapium sebiferum - Chinese Tallow Tree ........................................................................................................... 225.55  

. 
 32 93 43 00-0374 EA 24" Box Sapium sebiferum - Chinese Tallow Tree .............................................................................................................. 827.02  

. 
 32 93 43 00-0375 EA 4' To 5' Lagerstroemia indica - Crape Myrtle ....................................................................................................................... 240.59  

. 
 32 93 43 00-0376 EA 6' Lagerstroemia indica - Crape Myrtle ............................................................................................................................... 447.34  

. 
 32 93 43 00-0377 EA 8' Lagerstroemia indica - Crape Myrtle ............................................................................................................................... 462.38  

. 
 32 93 43 00-0378 EA 10' Lagerstroemia indica - Crape Myrtle ............................................................................................................................. 560.12  

. 
 32 93 43 00-0379 EA 24" Box Lagerstroemia indica - Crape Myrtle ...................................................................................................................... 439.83  

. 
 32 93 43 00-0380 EA 5 Gallon Celtis Sinensis - Chinese Hackberry ....................................................................................................................... 30.44  

. 
 32 93 43 00-0381 EA 15 Gallon Celtis Sinensis - Chinese Hackberry ..................................................................................................................... 80.25  

. 
 32 93 43 00-0382 EA 24" Box Celtis Sinensis - Chinese Hackberry...................................................................................................................... 262.90  

. 
 32 93 43 00-0383 EA 36" Box Celtis Sinensis - Chinese Hackberry...................................................................................................................... 767.95  

. 
 32 93 43 00-0384 EA 5 Gallon Crataegus phaenopyrum - Washington Hawthorn .................................................................................................. 30.44  

. 
 32 93 43 00-0385 EA 15 Gallon Crataegus phaenopyrum - Washington Hawthorn ................................................................................................ 80.25  

. 
 32 93 43 00-0386 EA 24" Box Crataegus phaenopyrum - Washington Hawthorn ................................................................................................. 262.90  

. 
 32 93 43 00-0387 EA 36" Box Crataegus phaenopyrum - Washington Hawthorn ................................................................................................. 767.95  

. 
 32 93 43 00-0388 EA 1 Gallon Eucalyptus ficifolia - Red-Flowering Gum ................................................................................................................. 8.99  

. 
 32 93 43 00-0389 EA 5 Gallon Eucalyptus ficifolia - Red-Flowering Gum ............................................................................................................... 24.91  

. 
 32 93 43 00-0390 EA 15 Gallon Eucalyptus ficifolia - Red-Flowering Gum ........................................................................................................... 109.31  

. 
 32 93 43 00-0391 EA 24" Box Eucalyptus ficifolia - Red-Flowering Gum .............................................................................................................. 262.90  
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. 
 32 93 43 00-0392 EA 36" Box Eucalyptus ficifolia - Red-Flowering Gum .............................................................................................................. 691.85  

. 
 32 93 43 00-0393 EA 15 Gallon Fraxinus velutina 'Raywood' - Fan-Tex Ash .......................................................................................................... 67.80  

. 
 32 93 43 00-0394 EA 24" Box Fraxinus velutina 'Raywood' - Fan-Tex Ash ........................................................................................................... 221.39  

. 
 32 93 43 00-0395 EA 36" Box Fraxinus velutina 'Raywood' - Fan-Tex Ash ........................................................................................................... 588.07  

. 
 32 93 43 00-0396 EA 48" Box Fraxinus velutina 'Raywood' - Fan-Tex Ash ........................................................................................................ 1,314.52  

. 
 32 93 43 00-0397 EA 5 Gallon Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ........................................................................ 19.37  

. 
 32 93 43 00-0398 EA 15 Gallon Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ...................................................................... 67.80  

. 
 32 93 43 00-0399 EA 24" Box Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ....................................................................... 221.39  

. 
 32 93 43 00-0400 EA 36" Box Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ....................................................................... 588.07  

. 
 32 93 43 00-0401 EA 48" Box Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust .................................................................... 1,314.52  

. 
 32 93 43 00-0402 EA 5 Gallon Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum ..................................................................................... 19.37  

. 
 32 93 43 00-0403 EA 15 Gallon Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum ................................................................................... 81.64  

. 
 32 93 43 00-0404 EA 24" Box Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum .................................................................................... 221.39  

. 
 32 93 43 00-0405 EA 36" Box Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum .................................................................................... 622.66  

. 
 32 93 43 00-0406 EA 48" Box Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum ................................................................................. 1,591.26  

. 
 32 93 43 00-0407 EA 5 Gallon Liquidambar styraciflua 'Festival'  -  Festival Sweetgum ......................................................................................... 19.37  

. 
 32 93 43 00-0408 EA 15 Gallon Liquidambar styraciflua 'Festival' - Festival Sweetgum ......................................................................................... 81.64  

. 
 32 93 43 00-0409 EA 24" Box Liquidambar styraciflua 'Festival' - Festival Sweetgum .......................................................................................... 221.39  

. 
 32 93 43 00-0410 EA 36" Box Liquidambar styraciflua 'Festival' - Festival Sweetgum .......................................................................................... 622.66  

. 
 32 93 43 00-0411 EA 48" Box Liquidambar styraciflua 'Festival' - Festival Sweetgum ....................................................................................... 1,591.26  

. 
 32 93 43 00-0412 EA 5 Gallon Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ....................................................................................... 19.37  

. 
 32 93 43 00-0413 EA 15 Gallon Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ..................................................................................... 81.64  

. 
 32 93 43 00-0414 EA 24" Box Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ...................................................................................... 221.39  

. 
 32 93 43 00-0415 EA 36" Box Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ...................................................................................... 622.66  

. 
 32 93 43 00-0416 EA 48" Box Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ................................................................................... 1,591.26  

. 
 32 93 43 00-0417 EA 1 Gallon Pittosporum undulatum - Victorian Box .....................................................................................................................8.13  

. 
 32 93 43 00-0418 EA 5 Gallon Pittosporum undulatum - Victorian Box ................................................................................................................... 17.52  

. 
 32 93 43 00-0419 EA 15 Gallon Pittosporum undulatum - Victorian Box ................................................................................................................. 98.84  

. 
 32 93 43 00-0420 EA 24" Box Pittosporum undulatum - Victorian Box .................................................................................................................. 237.73  

. 
 32 93 43 00-0421 EA 36" Box Pittosporum undulatum - Victorian Box .................................................................................................................. 688.16  

. 
 32 93 43 00-0422 EA 48" Box Pittosporum undulatum - Victorian Box ............................................................................................................... 1,564.00  

. 
 32 93 43 00-0423 EA 15 Gallon Prunus cerasifera 'Thundercloud'  - Thundercloud Purple Leaf Plum ................................................................... 69.12  

. 
 32 93 43 00-0424 EA 24" Box Prunus cerasifera 'Thundercloud'  - Thundercloud Purple Leaf Plum .................................................................... 249.00  

XXXXXXX 
. 
 32 93 43 00-0425  Deciduous Shade Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-0426 EA 3-1/2" To 4" Caliper Acer palmatum - Bloodgood Japanese Maple .................................................................................... 204.30  

. 
 32 93 43 00-0427 EA 4" To 4-1/2" Caliper Acer palmatum - Bloodgood Japanese Maple .................................................................................... 250.44  

. 
 32 93 43 00-0428 EA 4-1/2" To 5" Caliper Acer palmatum - Bloodgood Japanese Maple .................................................................................... 326.22  

. 
 32 93 43 00-0429 EA 5" To 6" Caliper Acer palmatum - Bloodgood Japanese Maple........................................................................................... 422.88  

. 
 32 93 43 00-0430 EA 2' To 2-1/2' Acer palmatum - Japanese Maple ...................................................................................................................... 21.55  

. 
 32 93 43 00-0431 EA 4' To 5' Acer palmatum - Japanese Maple ............................................................................................................................ 45.25  

. 
 32 93 43 00-0432 EA 5' To 6' Acer palmatum - Japanese Maple ............................................................................................................................ 59.26  

. 
 32 93 43 00-0433 EA 6' To 7' Acer palmatum - Japanese Maple .......................................................................................................................... 107.74  

. 
 32 93 43 00-0434 EA 7' To 8' Acer palmatum - Japanese Maple .......................................................................................................................... 150.84  

. 
 32 93 43 00-0435 EA 8' To 10' Acer palmatum - Japanese Maple ........................................................................................................................ 193.94  

. 
 32 93 43 00-0436 EA 10' To 12' Acer palmatum - Japanese Maple ...................................................................................................................... 258.58  

. 
 32 93 43 00-0437 EA 2" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 109.84  

. 
 32 93 43 00-0438 EA 2" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 133.72  

. 
 32 93 43 00-0439 EA 3" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 171.92  

. 
 32 93 43 00-0440 EA 3-1/2" Caliper Acer platanoides & cvs - Norway Maple ....................................................................................................... 200.58  

. 
 32 93 43 00-0441 EA 4" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 214.90  

. 
 32 93 43 00-0442 EA 4-1/2" Caliper Acer platanoides & cvs - Norway Maple ....................................................................................................... 234.01  

. 
 32 93 43 00-0443 EA 5" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 262.66  

. 
 32 93 43 00-0444 EA 2" Caliper Acer rubrum & cvs - Red Maple .......................................................................................................................... 105.06  

. 
 32 93 43 00-0445 EA 2-1/2" Caliper Acer rubrum & cvs - Red Maple ................................................................................................................... 133.72  

. 
 32 93 43 00-0446 EA 3" Caliper Acer rubrum & cvs - Red Maple .......................................................................................................................... 171.92  

. 
 32 93 43 00-0447 EA 3-1/2" Caliper Acer rubrum & cvs - Red Maple ................................................................................................................... 210.13  

. 
 32 93 43 00-0448 EA 4" Caliper Acer rubrum & cvs - Red Maple .......................................................................................................................... 238.78  

. 
 32 93 43 00-0449 EA 4-1/2" Caliper Acer rubrum & cvs - Red Maple ................................................................................................................... 276.99  

. 
 32 93 43 00-0450 EA 5" Caliper Acer rubrum & cvs - Red Maple .......................................................................................................................... 310.42  

. 
 32 93 43 00-0451 EA 8' Clump Form Acer rubrum & cvs - Red Maple .................................................................................................................. 128.94  

. 
 32 93 43 00-0452 EA 10' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 171.92  

. 
 32 93 43 00-0453 EA 12' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 200.58  

. 
 32 93 43 00-0454 EA 14' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 229.23  

. 
 32 93 43 00-0455 EA 16' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 257.89  

. 
 32 93 43 00-0456 EA 18' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 286.54  

. 
 32 93 43 00-0457 EA 2" Caliper Acer saccharinum & cvs - Silver Maple ................................................................................................................ 85.96  

. 
 32 93 43 00-0458 EA 2-1/2" Caliper Acer saccharinum & cvs - Silver Maple ........................................................................................................ 114.62  

. 
 32 93 43 00-0459 EA 3" Caliper Acer saccharinum & cvs - Silver Maple .............................................................................................................. 143.27  

. 
 32 93 43 00-0460 EA 3-1/2" Caliper Acer saccharinum & cvs - Silver Maple ........................................................................................................ 171.92  

. 
 32 93 43 00-0461 EA 4" Caliper Acer saccharinum & cvs - Silver Maple .............................................................................................................. 200.58  

. 
 32 93 43 00-0462 EA 4-1/2" Caliper Acer saccharinum & cvs - Silver Maple ........................................................................................................ 229.23  

. 
 32 93 43 00-0463 EA 5" Caliper Acer saccharinum & cvs - Silver Maple .............................................................................................................. 257.89  

. 
 32 93 43 00-0464 EA 2" Caliper Acer saccharum & cvs - Sugar Maple ................................................................................................................ 105.06  

. 
 32 93 43 00-0465 EA 2-1/2" Caliper Acer saccharum & cvs - Sugar Maple .......................................................................................................... 138.49  

. 
 32 93 43 00-0466 EA 3" Caliper Acer saccharum & cvs - Sugar Maple ................................................................................................................ 167.15  

. 
 32 93 43 00-0467 EA 3-1/2" Caliper Acer saccharum & cvs - Sugar Maple .......................................................................................................... 191.03  

. 
 32 93 43 00-0468 EA 4" Caliper Acer saccharum & cvs - Sugar Maple ................................................................................................................ 224.46  
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. 
 32 93 43 00-0469 EA 4-1/2" Caliper Acer saccharum & cvs - Sugar Maple .......................................................................................................... 257.89  

. 
 32 93 43 00-0470 EA 5" Caliper Acer saccharum & cvs - Sugar Maple ................................................................................................................ 286.54  

. 
 32 93 43 00-0471 EA 10' Clump Form Acer saccharum & cvs - Sugar Maple ....................................................................................................... 191.03  

. 
 32 93 43 00-0472 EA 12' Clump Form Acer saccharum & cvs - Sugar Maple ....................................................................................................... 224.46  

. 
 32 93 43 00-0473 EA 14' Clump Form Acer saccharum & cvs - Sugar Maple ....................................................................................................... 262.66  

. 
 32 93 43 00-0474 EA 16' Clump Form Acer saccharum & cvs - Sugar Maple ....................................................................................................... 291.31  

. 
 32 93 43 00-0475 EA 18' Clump Form Acer saccharum & cvs - Sugar Maple ....................................................................................................... 353.40  

. 
 32 93 43 00-0476 EA 20' Clump Form Acer saccharum & cvs - Sugar Maple ....................................................................................................... 382.05  

. 
 32 93 43 00-0477 EA 2" Caliper Acer x freemanii & cvs - Freemanii Hybrid Maple ............................................................................................... 119.39  

. 
 32 93 43 00-0478 EA 2-1/2" Caliper Acer x freemanii & cvs - Freemanii Hybrid Maple......................................................................................... 148.05  

. 
 32 93 43 00-0479 EA 3" Caliper Acer x freemanii & cvs - Freemanii Hybrid Maple ............................................................................................... 181.47  

. 
 32 93 43 00-0480 EA 3-1/2" Caliper Acer x freemanii & cvs - Freemanii Hybrid Maple......................................................................................... 210.13  

. 
 32 93 43 00-0481 EA 4" Caliper Acer x freemanii & cvs - Freemanii Hybrid Maple ............................................................................................... 229.23  

. 
 32 93 43 00-0482 EA 4-1/2" Caliper Acer x freemanii & cvs - Freemanii Hybrid Maple......................................................................................... 253.11  

. 
 32 93 43 00-0483 EA 5" Caliper Acer x freemanii & cvs - Freemanii Hybrid Maple ............................................................................................... 281.76  

. 
 32 93 43 00-0484 EA 10' Clump Form Acer x freemanii & cvs - Freemanii Hybrid Maple ..................................................................................... 171.92  

. 
 32 93 43 00-0485 EA 12' Clump Form Acer x freemanii & cvs - Freemanii Hybrid Maple ..................................................................................... 227.32  

. 
 32 93 43 00-0486 EA 14' Clump Form Acer x freemanii & cvs - Freemanii Hybrid Maple ..................................................................................... 264.57  

. 
 32 93 43 00-0487 EA 16' Clump Form Acer x freemanii & cvs - Freemanii Hybrid Maple ..................................................................................... 291.31  

. 
 32 93 43 00-0488 EA 18' Clump Form Acer x freemanii & cvs - Freemanii Hybrid Maple ..................................................................................... 353.40  

. 
 32 93 43 00-0489 EA 20' Clump Form Acer x freemanii & cvs - Freemanii Hybrid Maple ..................................................................................... 382.05  

. 
 32 93 43 00-0490 EA 2" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut ................................................................................ 167.15  

. 
 32 93 43 00-0491 EA 2-1/2" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut .......................................................................... 186.25  

. 
 32 93 43 00-0492 EA 3" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut ................................................................................ 210.13  

. 
 32 93 43 00-0493 EA 3-1/2" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut .......................................................................... 238.78  

. 
 32 93 43 00-0494 EA 4" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut ................................................................................ 286.54  

. 
 32 93 43 00-0495 EA 2" Caliper Aesculus x carnea - Red Horsechestnut ............................................................................................................ 167.15  

. 
 32 93 43 00-0496 EA 2-1/2" Caliper Aesculus x carnea - Red Horsechestnut ...................................................................................................... 186.25  

. 
 32 93 43 00-0497 EA 3" Caliper Aesculus x carnea - Red Horsechestnut ............................................................................................................ 210.13  

. 
 32 93 43 00-0498 EA 3-1/2" Caliper Aesculus x carnea - Red Horsechestnut ...................................................................................................... 238.78  

. 
 32 93 43 00-0499 EA 4" Caliper Aesculus x carnea - Red Horsechestnut ............................................................................................................ 286.54  

. 
 32 93 43 00-0500 EA 2" Caliper Alnus glutinosa - Common Alder, Black Alder .................................................................................................... 119.39  

. 
 32 93 43 00-0501 EA 2-1/2" Caliper Alnus glutinosa - Common Alder, Black Alder .............................................................................................. 138.49  

. 
 32 93 43 00-0502 EA 3" Caliper Alnus glutinosa - Common Alder, Black Alder .................................................................................................... 157.60  

. 
 32 93 43 00-0503 EA 3-1/2" Caliper Alnus glutinosa - Common Alder, Black Alder .............................................................................................. 181.47  

. 
 32 93 43 00-0504 EA 8' Clump Form Alnus glutinosa - Common Alder, Black Alder ............................................................................................ 124.17  

. 
 32 93 43 00-0505 EA 10' Clump Form Alnus glutinosa - Common Alder, Black Alder .......................................................................................... 152.82  

. 
 32 93 43 00-0506 EA 12' Clump Form Alnus glutinosa - Common Alder, Black Alder .......................................................................................... 171.92  

. 
 32 93 43 00-0507 EA 14' Clump Form Alnus glutinosa - Common Alder, Black Alder .......................................................................................... 191.03  

. 
 32 93 43 00-0508 EA 16' Clump Form Alnus glutinosa - Common Alder, Black Alder .......................................................................................... 214.90  

. 
 32 93 43 00-0509 EA 18' Clump Form Alnus glutinosa - Common Alder, Black Alder .......................................................................................... 238.78  

. 
 32 93 43 00-0510 EA 2" Caliper Betula nigra - River Birch .................................................................................................................................... 119.39  

. 
 32 93 43 00-0511 EA 2-1/2" Caliper Betula nigra - River Birch ............................................................................................................................. 135.20  

. 
 32 93 43 00-0512 EA 3" Caliper Betula nigra - River Birch .................................................................................................................................... 152.82  

. 
 32 93 43 00-0513 EA 3-1/2" Caliper Betula nigra - River Birch ............................................................................................................................. 191.03  

. 
 32 93 43 00-0514 EA 4" Caliper Betula nigra - River Birch .................................................................................................................................... 214.90  

. 
 32 93 43 00-0515 EA 4-1/2" Caliper Betula nigra - River Birch ............................................................................................................................. 238.78  

. 
 32 93 43 00-0516 EA 5" Caliper Betula nigra - River Birch .................................................................................................................................... 262.66  

. 
 32 93 43 00-0517 EA 8' Clump Form Betula nigra - River Birch ............................................................................................................................ 109.84  

. 
 32 93 43 00-0518 EA 10' Clump Form Betula nigra - River Birch .......................................................................................................................... 124.17  

. 
 32 93 43 00-0519 EA 12' Clump Form Betula nigra - River Birch .......................................................................................................................... 143.27  

. 
 32 93 43 00-0520 EA 14' Clump Form Betula nigra - River Birch .......................................................................................................................... 167.15  

. 
 32 93 43 00-0521 EA 16' Clump Form Betula nigra - River Birch .......................................................................................................................... 191.03  

. 
 32 93 43 00-0522 EA 12' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 143.27  

. 
 32 93 43 00-0523 EA 14' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 171.92  

. 
 32 93 43 00-0524 EA 16' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 200.58  

. 
 32 93 43 00-0525 EA 18' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 238.78  

. 
 32 93 43 00-0526 EA 20' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 248.33  

. 
 32 93 43 00-0527 EA 10' - 12' Bursera Simaruba - Gumbo Limbo .......................................................................................................................... 60.41  

. 
 32 93 43 00-0528 EA 12' - 14' Bursera Simaruba - Gumbo Limbo .......................................................................................................................... 71.40  

. 
 32 93 43 00-0529 EA 14' - 16' Bursera Simaruba - Gumbo Limbo .......................................................................................................................... 98.86  

. 
 32 93 43 00-0530 EA 17' - 18' Bursera Simaruba - Gumbo Limbo ........................................................................................................................ 128.51  

. 
 32 93 43 00-0531 EA 19' - 20' Bursera Simaruba - Gumbo Limbo ........................................................................................................................ 142.79  

. 
 32 93 43 00-0532 EA 21' - 22' Bursera Simaruba - Gumbo Limbo ........................................................................................................................ 169.15  

. 
 32 93 43 00-0533 EA 2" Caliper Carpinus betulus & cvs - European Hornbeam .................................................................................................. 191.03  

. 
 32 93 43 00-0534 EA 2-1/2" Caliper Carpinus betulus & cvs - European Hornbeam ............................................................................................ 214.90  

. 
 32 93 43 00-0535 EA 3" Caliper Carpinus betulus & cvs - European Hornbeam .................................................................................................. 248.33  

. 
 32 93 43 00-0536 EA 3-1/2" Caliper Carpinus betulus & cvs - European Hornbeam ............................................................................................ 300.87  

. 
 32 93 43 00-0537 EA 6' Clump Form Carpinus betulus & cvs - European Hornbeam ............................................................................................. 85.96  

. 
 32 93 43 00-0538 EA 7' Clump Form Carpinus betulus & cvs - European Hornbeam ........................................................................................... 119.39  

. 
 32 93 43 00-0539 EA 8' Clump Form Carpinus betulus & cvs - European Hornbeam ........................................................................................... 148.05  

. 
 32 93 43 00-0540 EA 2" Caliper Catalpa speciosa - Western Catalpa .................................................................................................................. 105.06  

. 
 32 93 43 00-0541 EA 2-1/2" Caliper Catalpa speciosa - Western Catalpa ............................................................................................................ 143.27  

. 
 32 93 43 00-0542 EA 3" Caliper Catalpa speciosa - Western Catalpa .................................................................................................................. 186.25  

. 
 32 93 43 00-0543 EA 3-1/2" Caliper Catalpa speciosa - Western Catalpa ............................................................................................................ 224.46  

. 
 32 93 43 00-0544 EA 4" Caliper Catalpa speciosa - Western Catalpa .................................................................................................................. 257.89  

. 
 32 93 43 00-0545 EA 2" Caliper Celtis occidentalis & cvs - Common Hackberry .................................................................................................. 133.72  

. 
 32 93 43 00-0546 EA 2-1/2" Caliper Celtis occidentalis & cvs - Common Hackberry ............................................................................................ 152.82  

. 
 32 93 43 00-0547 EA 3" Caliper Celtis occidentalis & cvs - Common Hackberry .................................................................................................. 186.25  

. 
 32 93 43 00-0548 EA 3-1/2" Caliper Celtis occidentalis & cvs - Common Hackberry ............................................................................................ 219.68  

. 
 32 93 43 00-0549 EA 4" Caliper Celtis occidentalis & cvs - Common Hackberry .................................................................................................. 253.11  



32
 32 Exterior Improvements 

32 90 Planting 
32 93 Plants 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 32 - 186 Monterey County Facilities

. 
 32 93 43 00-0550 EA 4-1/2" Caliper Celtis occidentalis & cvs - Common Hackberry ............................................................................................ 286.54  

. 
 32 93 43 00-0551 EA 3" Caliper Cercidiphyllum japonicum - Katsuratree ............................................................................................................. 167.15  

. 
 32 93 43 00-0552 EA 3-1/2" Caliper Cercidiphyllum japonicum - Katsuratree ....................................................................................................... 191.03  

. 
 32 93 43 00-0553 EA 4" Caliper Cercidiphyllum japonicum - Katsuratree ............................................................................................................. 224.46  

. 
 32 93 43 00-0554 EA 5" Caliper Cercidiphyllum japonicum - Katsuratree ............................................................................................................. 267.44  

. 
 32 93 43 00-0555 EA 6' Clump Form Cercidiphyllum japonicum - Katsuratree ..................................................................................................... 133.72  

. 
 32 93 43 00-0556 EA 7' Clump Form Cercidiphyllum japonicum - Katsuratree ..................................................................................................... 157.60  

. 
 32 93 43 00-0557 EA 8' Clump Form Cercidiphyllum japonicum - Katsuratree ..................................................................................................... 191.03  

. 
 32 93 43 00-0558 EA 10' Clump Form Cercidiphyllum japonicum - Katsuratree ................................................................................................... 238.78  

. 
 32 93 43 00-0559 EA 12' Clump Form Cercidiphyllum japonicum - Katsuratree ................................................................................................... 286.54  

. 
 32 93 43 00-0560 EA 2" Caliper Cladrastus lutea - American Yellowwood ........................................................................................................... 238.78  

. 
 32 93 43 00-0561 EA 2-1/2" Caliper Cladrastus lutea - American Yellowwood ..................................................................................................... 286.54  

. 
 32 93 43 00-0562 EA 3" Caliper Cladrastus lutea - American Yellowwood ........................................................................................................... 334.30  

. 
 32 93 43 00-0563 EA 3-1/2" Caliper Cladrastus lutea - American Yellowwood ..................................................................................................... 382.05  

. 
 32 93 43 00-0564 EA 2" Caliper Corylus colurna californica - Western Turkish Filbert ......................................................................................... 148.05  

. 
 32 93 43 00-0565 EA 2-1/2" Caliper Corylus colurna californica - Western Turkish Filbert ................................................................................... 167.15  

. 
 32 93 43 00-0566 EA 3" Caliper Corylus colurna californica - Western Turkish Filbert ......................................................................................... 191.03  

. 
 32 93 43 00-0567 EA 3-1/2" Caliper Corylus colurna californica - Western Turkish Filbert ................................................................................... 219.68  

. 
 32 93 43 00-0568 EA 4" Caliper Corylus colurna californica - Western Turkish Filbert ......................................................................................... 262.66  

. 
 32 93 43 00-0569 EA 4-1/2" Caliper Corylus colurna californica - Western Turkish Filbert ................................................................................... 305.64  

. 
 32 93 43 00-0570 EA 5" Caliper Corylus colurna californica - Western Turkish Filbert ......................................................................................... 348.62  

. 
 32 93 43 00-0571 EA 8' Clump Form Corylus cornuta californica - Western Filbert .............................................................................................. 133.72  

. 
 32 93 43 00-0572 EA 10' Clump Form Corylus cornuta californica - Western Filbert ............................................................................................ 162.37  

. 
 32 93 43 00-0573 EA 12' Clump Form Corylus cornuta californica - Western Filbert ............................................................................................ 191.03  

. 
 32 93 43 00-0574 EA 14' Clump Form Corylus colurna californica - Western Turkish Filbert ................................................................................ 214.90  

. 
 32 93 43 00-0575 EA 16' Clump Form Corylus colurna californica - Western Turkish Filbert ................................................................................ 238.78  

. 
 32 93 43 00-0576 EA 1-1/2" Caliper Diospyros - Persimmon .................................................................................................................................. 85.96  

. 
 32 93 43 00-0577 EA 2" Caliper Diospyros - Persimmon ...................................................................................................................................... 105.06  

. 
 32 93 43 00-0578 EA 2-1/2" Caliper Diospyros - Persimmon ................................................................................................................................ 133.72  

. 
 32 93 43 00-0579 EA 3" Caliper Diospyros - Persimmon ...................................................................................................................................... 167.15  

. 
 32 93 43 00-0580 EA 3-1/2" Caliper Diospyros - Persimmon ................................................................................................................................ 200.58  

. 
 32 93 43 00-0581 EA 1-1/2" Caliper Fagus grandifolia - American Beech ............................................................................................................ 191.03  

. 
 32 93 43 00-0582 EA 2" Caliper Fagus grandifolia - American Beech ................................................................................................................... 248.33  

. 
 32 93 43 00-0583 EA 2-1/2" Caliper Fagus grandifolia - American Beech ............................................................................................................ 315.19  

. 
 32 93 43 00-0584 EA 3" Caliper Fagus grandifolia - American Beech ................................................................................................................... 382.05  

. 
 32 93 43 00-0585 EA 3-1/2" Caliper Fagus grandifolia - American Beech ............................................................................................................ 453.69  

. 
 32 93 43 00-0586 EA 2" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 214.90  

. 
 32 93 43 00-0587 EA 2-1/2" Caliper Fagus sylvatica & cvs - European Beech ..................................................................................................... 257.89  

. 
 32 93 43 00-0588 EA 3" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 310.42  

. 
 32 93 43 00-0589 EA 3-1/2" Caliper Fagus sylvatica & cvs - European Beech ..................................................................................................... 343.85  

. 
 32 93 43 00-0590 EA 4" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 405.93  

. 
 32 93 43 00-0591 EA 4-1/2" Caliper Fagus sylvatica & cvs - European Beech ..................................................................................................... 525.32  

. 
 32 93 43 00-0592 EA 5" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 620.83  

. 
 32 93 43 00-0593 EA 2" Caliper Fraxinus americana & cvs - White Ash ............................................................................................................... 119.39  

. 
 32 93 43 00-0594 EA 2-1/2" Caliper Fraxinus americana & cvs - White Ash ......................................................................................................... 143.27  

. 
 32 93 43 00-0595 EA 3" Caliper Fraxinus americana & cvs - White Ash ............................................................................................................... 181.47  

. 
 32 93 43 00-0596 EA 3-1/2" Caliper Fraxinus americana & cvs - White Ash ......................................................................................................... 219.68  

. 
 32 93 43 00-0597 EA 4" Caliper Fraxinus americana & cvs - White Ash ............................................................................................................... 257.89  

. 
 32 93 43 00-0598 EA 4-1/2" Caliper Fraxinus americana & cvs - White Ash ......................................................................................................... 286.54  

. 
 32 93 43 00-0599 EA 5" Caliper Fraxinus americana & cvs - White Ash ............................................................................................................... 334.30  

. 
 32 93 43 00-0600 EA 2" Caliper Fraxinus pennsylvanica & cvs - Green Ash ........................................................................................................ 105.06  

. 
 32 93 43 00-0601 EA 2-1/2" Caliper Fraxinus pennsylvanica & cvs - Green Ash .................................................................................................. 124.17  

. 
 32 93 43 00-0602 EA 3" Caliper Fraxinus pennsylvanica & cvs - Green Ash ........................................................................................................ 167.15  

. 
 32 93 43 00-0603 EA 3-1/2" Caliper Fraxinus pennsylvanica & cvs - Green Ash .................................................................................................. 200.58  

. 
 32 93 43 00-0604 EA 4" Caliper Fraxinus pennsylvanica & cvs - Green Ash ........................................................................................................ 238.78  

. 
 32 93 43 00-0605 EA 4-1/2" Caliper Fraxinus pennsylvanica & cvs - Green Ash .................................................................................................. 257.89  

. 
 32 93 43 00-0606 EA 5" Caliper Fraxinus pennsylvanica & cvs - Green Ash ........................................................................................................ 286.54  

. 
 32 93 43 00-0607 EA 1-1/2" Caliper Fraxinus quadrangulata - Blue Ash .............................................................................................................. 143.27  

. 
 32 93 43 00-0608 EA 2" Caliper Fraxinus quadrangulata - Blue Ash .................................................................................................................... 176.70  

. 
 32 93 43 00-0609 EA 2-1/2" Caliper Fraxinus quadrangulata - Blue Ash .............................................................................................................. 214.90  

. 
 32 93 43 00-0610 EA 3" Caliper Fraxinus quadrangulata - Blue Ash .................................................................................................................... 262.66  

. 
 32 93 43 00-0611 EA 3-1/2" Caliper Fraxinus quadrangulata - Blue Ash .............................................................................................................. 310.42  

. 
 32 93 43 00-0612 EA 1-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) .......................................................................................... 167.15  

. 
 32 93 43 00-0613 EA 2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 186.25  

. 
 32 93 43 00-0614 EA 2-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) .......................................................................................... 210.13  

. 
 32 93 43 00-0615 EA 3" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 234.01  

. 
 32 93 43 00-0616 EA 3-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) .......................................................................................... 262.66  

. 
 32 93 43 00-0617 EA 4" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 286.54  

. 
 32 93 43 00-0618 EA 4-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) .......................................................................................... 429.81  

. 
 32 93 43 00-0619 EA 5" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 477.57  

. 
 32 93 43 00-0620 EA 2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust .............................................................. 114.62  

. 
 32 93 43 00-0621 EA 2-1/2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ........................................................ 143.27  

. 
 32 93 43 00-0622 EA 3" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust .............................................................. 171.92  

. 
 32 93 43 00-0623 EA 3-1/2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ........................................................ 200.58  

. 
 32 93 43 00-0624 EA 4" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust .............................................................. 229.23  

. 
 32 93 43 00-0625 EA 4-1/2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ........................................................ 257.89  

. 
 32 93 43 00-0626 EA 5" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust .............................................................. 305.64  

. 
 32 93 43 00-0627 EA 2" Caliper Gymnocladus dioicus - Kentucky Coffeetree ...................................................................................................... 148.05  

. 
 32 93 43 00-0628 EA 2-1/2" Caliper Gymnocladus dioicus - Kentucky Coffeetree ................................................................................................ 181.47  

. 
 32 93 43 00-0629 EA 3" Caliper Gymnocladus dioicus - Kentucky Coffeetree ...................................................................................................... 214.90  

. 
 32 93 43 00-0630 EA 3-1/2" Caliper Gymnocladus dioicus - Kentucky Coffeetree ................................................................................................ 253.11  
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. 
 32 93 43 00-0631 EA 4" Caliper Gymnocladus dioicus - Kentucky Coffeetree ...................................................................................................... 286.54  

. 
 32 93 43 00-0632 EA 4-1/2" Caliper Gymnocladus dioicus - Kentucky Coffeetree ................................................................................................ 319.97  

. 
 32 93 43 00-0633 EA 5" Caliper Gymnocladus dioicus - Kentucky Coffeetree ...................................................................................................... 358.17  

. 
 32 93 43 00-0634 EA 1-1/2" Caliper Juglans cinerea - Butternut .......................................................................................................................... 114.62  

. 
 32 93 43 00-0635 EA 2" Caliper Juglans cinerea - Butternut ................................................................................................................................. 133.72  

. 
 32 93 43 00-0636 EA 2-1/2" Caliper Juglans cinerea - Butternut .......................................................................................................................... 167.15  

. 
 32 93 43 00-0637 EA 3" Caliper Juglans cinerea - Butternut ................................................................................................................................. 210.13  

. 
 32 93 43 00-0638 EA 3-1/2" Caliper Juglans cinerea - Butternut .......................................................................................................................... 257.89  

. 
 32 93 43 00-0639 EA 1-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 114.62  

. 
 32 93 43 00-0640 EA 2" Caliper Juglans californica - California Walnut................................................................................................................ 133.72  

. 
 32 93 43 00-0641 EA 2-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 167.15  

. 
 32 93 43 00-0642 EA 3" Caliper Juglans californica - California Walnut................................................................................................................ 210.13  

. 
 32 93 43 00-0643 EA 3-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 257.89  

. 
 32 93 43 00-0644 EA 4" Caliper Juglans californica - California Walnut................................................................................................................ 310.42  

. 
 32 93 43 00-0645 EA 4-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 358.17  

. 
 32 93 43 00-0646 EA 5" Caliper Juglans californica - California Walnut................................................................................................................ 405.93  

. 
 32 93 43 00-0647 EA 5 Gallon Koelreuteria Paniculata - Goldenrain Tree .............................................................................................................. 12.93  

. 
 32 93 43 00-0648 EA 15 Gallon Koelreuteria Paniculata - Goldenrain Tree ............................................................................................................ 32.32  

. 
 32 93 43 00-0649 EA 20 Gallon Koelreuteria Paniculata - Goldenrain Tree ............................................................................................................ 64.65  

. 
 32 93 43 00-0650 EA 55 Gallon Koelreuteria Paniculata - Goldenrain Tree ............................................................................................................ 84.04  

. 
 32 93 43 00-0651 EA 1-1/2" To 2" Caliper Koelreuteria Paniculata - Goldenrain Tree ............................................................................................ 61.41  

. 
 32 93 43 00-0652 EA 2" To 2-1/2" Caliper Koelreuteria Paniculata - Goldenrain Tree ............................................................................................ 74.34  

. 
 32 93 43 00-0653 EA 2-1/2" To 3" Caliper Koelreuteria Paniculata - Goldenrain Tree .......................................................................................... 103.43  

. 
 32 93 43 00-0654 EA 1-1/2" Caliper Liquidambar styraciflua - American Sweetgum ............................................................................................ 152.82  

. 
 32 93 43 00-0655 EA 2" Caliper Liquidambar styraciflua - American Sweetgum .................................................................................................. 191.03  

. 
 32 93 43 00-0656 EA 2-1/2" Caliper Liquidambar styraciflua - American Sweetgum ............................................................................................ 238.78  

. 
 32 93 43 00-0657 EA 3" Caliper Liquidambar styraciflua - American Sweetgum .................................................................................................. 286.54  

. 
 32 93 43 00-0658 EA 3-1/2" Caliper Liquidambar styraciflua - American Sweetgum ............................................................................................ 334.30  

. 
 32 93 43 00-0659 EA 1-1/2" Caliper Liriodendron tulipifera - Tulip Tree................................................................................................................ 152.82  

. 
 32 93 43 00-0660 EA 2" Caliper Liriodendron tulipifera - Tulip Tree ...................................................................................................................... 210.13  

. 
 32 93 43 00-0661 EA 2-1/2" Caliper Liriodendron tulipifera - Tulip Tree................................................................................................................ 248.33  

. 
 32 93 43 00-0662 EA 3" Caliper Liriodendron tulipifera - Tulip Tree ...................................................................................................................... 286.54  

. 
 32 93 43 00-0663 EA 3-1/2" Caliper Liriodendron tulipifera - Tulip Tree................................................................................................................ 324.74  

. 
 32 93 43 00-0664 EA 8' Clump Form Liriodendron tulipifera - Tulip Tree .............................................................................................................. 114.62  

. 
 32 93 43 00-0665 EA 10' Clump Form Liriodendron tulipifera - Tulip Tree ............................................................................................................ 205.35  

. 
 32 93 43 00-0666 EA 12' Clump Form Liriodendron tulipifera - Tulip Tree ............................................................................................................ 248.33  

. 
 32 93 43 00-0667 EA 1-1/2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ................................................................................................... 152.82  

. 
 32 93 43 00-0668 EA 2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum .......................................................................................................... 191.03  

. 
 32 93 43 00-0669 EA 2-1/2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ................................................................................................... 238.78  

. 
 32 93 43 00-0670 EA 3" Caliper Nyssa sylvatica - Black Tupelo Sour Gum .......................................................................................................... 286.54  

. 
 32 93 43 00-0671 EA 3-1/2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ................................................................................................... 334.30  

. 
 32 93 43 00-0672 EA 4' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................... 66.86  

. 
 32 93 43 00-0673 EA 5' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................... 76.41  

. 
 32 93 43 00-0674 EA 6' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................... 90.74  

. 
 32 93 43 00-0675 EA 7' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................. 114.62  

. 
 32 93 43 00-0676 EA 8' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................. 143.27  

. 
 32 93 43 00-0677 EA 2" Caliper Ostrya virginiana - American Hophornbeam ....................................................................................................... 124.17  

. 
 32 93 43 00-0678 EA 2-1/2" Caliper Ostrya virginiana - American Hophornbeam ................................................................................................ 157.60  

. 
 32 93 43 00-0679 EA 3" Caliper Ostrya virginiana - American Hophornbeam ....................................................................................................... 191.03  

. 
 32 93 43 00-0680 EA 3-1/2" Caliper Ostrya virginiana - American Hophornbeam ................................................................................................ 224.46  

. 
 32 93 43 00-0681 EA 4" Caliper Ostrya virginiana - American Hophornbeam ....................................................................................................... 272.21  

. 
 32 93 43 00-0682 EA 2" Caliper Phellodendron amurense - Amur Corktree ........................................................................................................... 95.51  

. 
 32 93 43 00-0683 EA 2-1/2" Caliper Phellodendron amurense - Amur Corktree ................................................................................................... 119.39  

. 
 32 93 43 00-0684 EA 3" Caliper Phellodendron amurense - Amur Corktree ......................................................................................................... 143.27  

. 
 32 93 43 00-0685 EA 3-1/2" Caliper Phellodendron amurense - Amur Corktree ................................................................................................... 167.15  

. 
 32 93 43 00-0686 EA 4" Caliper Phellodendron amurense - Amur Corktree ......................................................................................................... 191.03  

. 
 32 93 43 00-0687 EA 4-1/2" Caliper Phellodendron amurense - Amur Corktree ................................................................................................... 214.90  

. 
 32 93 43 00-0688 EA 5" Caliper Phellodendron amurense - Amur Corktree ......................................................................................................... 238.78  

. 
 32 93 43 00-0689 EA 30" Box Platanus Occidentalis - Buttonwood Sycamore ..................................................................................................... 207.48  

. 
 32 93 43 00-0690 EA 36" Box Platanus Occidentalis - Buttonwood Sycamore ..................................................................................................... 301.79  

. 
 32 93 43 00-0691 EA 42" Box Platanus occidentalis - Buttonwood Sycamore ...................................................................................................... 448.93  

. 
 32 93 43 00-0692 EA 1-1/2" To 2" Caliper Platanus occidentalis - Buttonwood Sycamore ..................................................................................... 69.42  

. 
 32 93 43 00-0693 EA 2" To 2-1/2" Caliper Platanus occidentalis - Buttonwood Sycamore ..................................................................................... 83.00  

. 
 32 93 43 00-0694 EA 2-1/2" To 3" Caliper Platanus occidentalis - Buttonwood Sycamore ................................................................................... 113.17  

. 
 32 93 43 00-0695 EA 3" To 3-1/2" Caliper Platanus occidentalis - Buttonwood Sycamore ................................................................................... 137.34  

. 
 32 93 43 00-0696 EA 8' To 10' Platanus occidentalis - Green Or Silver Buttonwood .............................................................................................. 57.12  

. 
 32 93 43 00-0697 EA 10' To 12' Platanus occidentalis - Green Or Silver Buttonwood ............................................................................................ 71.40  

. 
 32 93 43 00-0698 EA 12' To 14' Platanus occidentalis - Green Or Silver Buttonwood .......................................................................................... 126.32  

. 
 32 93 43 00-0699 EA 16' To 18' Platanus occidentalis - Green Or Silver Buttonwood .......................................................................................... 181.24  

. 
 32 93 43 00-0700 EA 2" Caliper Platanus x acerifolia & cvs - London Planetree .................................................................................................. 114.62  

. 
 32 93 43 00-0701 EA 2-1/2" Caliper Platanus x acerifolia & cvs - London Planetree ............................................................................................ 138.49  

. 
 32 93 43 00-0702 EA 3" Caliper Platanus x acerifolia & cvs - London Planetree .................................................................................................. 167.15  

. 
 32 93 43 00-0703 EA 3-1/2" Caliper Platanus x acerifolia & cvs - London Planetree ............................................................................................ 200.58  

. 
 32 93 43 00-0704 EA 4" Caliper Platanus x acerifolia & cvs - London Planetree .................................................................................................. 238.78  

. 
 32 93 43 00-0705 EA 2" Caliper Populus alba & cvs - White Poplar ..................................................................................................................... 114.62  

. 
 32 93 43 00-0706 EA 2-1/2" Caliper Populus alba & cvs - White Poplar ............................................................................................................... 133.72  

. 
 32 93 43 00-0707 EA 3" Caliper Populus alba & cvs - White Poplar ..................................................................................................................... 152.82  

. 
 32 93 43 00-0708 EA 3-1/2" Caliper Populus alba & cvs - White Poplar ............................................................................................................... 181.47  

. 
 32 93 43 00-0709 EA 4" Caliper Populus alba & cvs - White Poplar ..................................................................................................................... 200.58  

. 
 32 93 43 00-0710 EA 4-1/2" Caliper Populus alba & cvs - White Poplar ............................................................................................................... 229.23  

. 
 32 93 43 00-0711 EA 2" Caliper Populus deltoides & cvs - Eastern Cottonwood .................................................................................................. 105.06  
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. 
 32 93 43 00-0712 EA 2-1/2" Caliper Populus deltoides & cvs - Eastern Cottonwood ............................................................................................ 138.49  

. 
 32 93 43 00-0713 EA 3" Caliper Populus deltoides & cvs - Eastern Cottonwood .................................................................................................. 167.15  

. 
 32 93 43 00-0714 EA 3-1/2" Caliper Populus deltoides & cvs - Eastern Cottonwood ............................................................................................ 200.58  

. 
 32 93 43 00-0715 EA 4" Caliper Populus deltoides & cvs - Eastern Cottonwood .................................................................................................. 238.78  

. 
 32 93 43 00-0716 EA 6' To 8' Quercus acutissima - Sawtooth Oak......................................................................................................................... 35.91  

. 
 32 93 43 00-0717 EA 8' To 10' Quercus acutissima - Sawtooth Oak....................................................................................................................... 53.87  

. 
 32 93 43 00-0718 EA 10' To 12' Quercus acutissima - Sawtooth Oak..................................................................................................................... 62.85  

. 
 32 93 43 00-0719 EA 1-1/2" To 2" Caliper Quercus acutissima - Sawtooth Oak ..................................................................................................... 71.83  

. 
 32 93 43 00-0720 EA 2" To 2-1/2" Caliper Quercus acutissima - Sawtooth Oak ..................................................................................................... 80.81  

. 
 32 93 43 00-0721 EA 2" Caliper Quercus alba - White Oak .................................................................................................................................. 143.27  

. 
 32 93 43 00-0722 EA 2-1/2" Caliper Quercus alba - White Oak ............................................................................................................................ 167.15  

. 
 32 93 43 00-0723 EA 3" Caliper Quercus alba - White Oak .................................................................................................................................. 210.13  

. 
 32 93 43 00-0724 EA 3-1/2" Caliper Quercus alba - White Oak ............................................................................................................................ 262.66  

. 
 32 93 43 00-0725 EA 4" Caliper Quercus alba - White Oak .................................................................................................................................. 310.42  

. 
 32 93 43 00-0726 EA 4-1/2" Caliper Quercus alba - White Oak ............................................................................................................................ 382.05  

. 
 32 93 43 00-0727 EA 5" Caliper Quercus alba - White Oak .................................................................................................................................. 453.69  

. 
 32 93 43 00-0728 EA 2" Caliper Quercus bicolor - Swamp White Oak .................................................................................................................. 167.15  

. 
 32 93 43 00-0729 EA 2-1/2" Caliper Quercus bicolor - Swamp White Oak ........................................................................................................... 191.03  

. 
 32 93 43 00-0730 EA 3" Caliper Quercus bicolor - Swamp White Oak .................................................................................................................. 219.68  

. 
 32 93 43 00-0731 EA 3-1/2" Caliper Quercus bicolor - Swamp White Oak ........................................................................................................... 243.56  

. 
 32 93 43 00-0732 EA 4" Caliper Quercus bicolor - Swamp White Oak .................................................................................................................. 276.99  

. 
 32 93 43 00-0733 EA 4-1/2" Caliper Quercus bicolor - Swamp White Oak ........................................................................................................... 305.64  

. 
 32 93 43 00-0734 EA 5" Caliper Quercus bicolor - Swamp White Oak .................................................................................................................. 343.85  

. 
 32 93 43 00-0735 EA 10' Clump Form Quercus bicolor - Swamp White Oak ........................................................................................................ 238.78  

. 
 32 93 43 00-0736 EA 12' Clump Form Quercus bicolor - Swamp White Oak ........................................................................................................ 286.54  

. 
 32 93 43 00-0737 EA 14' Clump Form Quercus bicolor - Swamp White Oak ........................................................................................................ 334.30  

. 
 32 93 43 00-0738 EA 16' Clump Form Quercus bicolor - Swamp White Oak ........................................................................................................ 382.05  

. 
 32 93 43 00-0739 EA 2" Caliper Quercus coccinea - Scarlet Oak ......................................................................................................................... 124.17  

. 
 32 93 43 00-0740 EA 2-1/2" Caliper Quercus coccinea - Scarlet Oak ................................................................................................................... 157.60  

. 
 32 93 43 00-0741 EA 3" Caliper Quercus coccinea - Scarlet Oak ......................................................................................................................... 195.80  

. 
 32 93 43 00-0742 EA 3-1/2" Caliper Quercus coccinea - Scarlet Oak ................................................................................................................... 238.78  

. 
 32 93 43 00-0743 EA 4" Caliper Quercus coccinea - Scarlet Oak ......................................................................................................................... 286.54  

. 
 32 93 43 00-0744 EA 4-1/2" Caliper Quercus coccinea - Scarlet Oak ................................................................................................................... 339.07  

. 
 32 93 43 00-0745 EA 5" Caliper Quercus coccinea - Scarlet Oak ......................................................................................................................... 396.38  

. 
 32 93 43 00-0746 EA 1-1/2" Caliper Quercus imbricaria - Shingle Oak ................................................................................................................. 124.17  

. 
 32 93 43 00-0747 EA 2" Caliper Quercus imbricaria - Shingle Oak ....................................................................................................................... 167.15  

. 
 32 93 43 00-0748 EA 2-1/2" Caliper Quercus imbricaria - Shingle Oak ................................................................................................................. 224.46  

. 
 32 93 43 00-0749 EA 3" Caliper Quercus imbricaria - Shingle Oak ....................................................................................................................... 334.30  

. 
 32 93 43 00-0750 EA 3-1/2" Caliper Quercus imbricaria - Shingle Oak ................................................................................................................. 453.69  

. 
 32 93 43 00-0751 EA 1-1/2" Caliper Quercus macrocarpa - Bur Oak .................................................................................................................... 124.17  

. 
 32 93 43 00-0752 EA 2" Caliper Quercus macrocarpa - Bur Oak .......................................................................................................................... 148.05  

. 
 32 93 43 00-0753 EA 2-1/2" Caliper Quercus macrocarpa - Bur Oak .................................................................................................................... 176.70  

. 
 32 93 43 00-0754 EA 3" Caliper Quercus macrocarpa - Bur Oak .......................................................................................................................... 214.90  

. 
 32 93 43 00-0755 EA 3-1/2" Caliper Quercus macrocarpa - Bur Oak .................................................................................................................... 262.66  

. 
 32 93 43 00-0756 EA 4" Caliper Quercus macrocarpa - Bur Oak .......................................................................................................................... 310.42  

. 
 32 93 43 00-0757 EA 9' Clump Form Quercus macrocarpa - Bur Oak .................................................................................................................. 286.54  

. 
 32 93 43 00-0758 EA 10' Clump Form Quercus macrocarpa - Bur Oak ................................................................................................................ 334.30  

. 
 32 93 43 00-0759 EA 12' Clump Form Quercus macrocarpa - Bur Oak ................................................................................................................ 382.05  

. 
 32 93 43 00-0760 EA 2" Caliper Quercus palustris - Pin Oak ................................................................................................................................ 105.06  

. 
 32 93 43 00-0761 EA 2-1/2" Caliper Quercus palustris - Pin Oak .......................................................................................................................... 143.27  

. 
 32 93 43 00-0762 EA 3" Caliper Quercus palustris - Pin Oak ................................................................................................................................ 186.25  

. 
 32 93 43 00-0763 EA 3-1/2" Caliper Quercus palustris - Pin Oak .......................................................................................................................... 214.90  

. 
 32 93 43 00-0764 EA 4" Caliper Quercus palustris - Pin Oak ................................................................................................................................ 248.33  

. 
 32 93 43 00-0765 EA 4-1/2" Caliper Quercus palustris - Pin Oak .......................................................................................................................... 281.76  

. 
 32 93 43 00-0766 EA 5" Caliper Quercus palustris - Pin Oak ................................................................................................................................ 310.42  

. 
 32 93 43 00-0767 EA 2" Caliper Quercus robur & cvs - English Oak .................................................................................................................... 124.17  

. 
 32 93 43 00-0768 EA 2-1/2" Caliper Quercus robur & cvs - English Oak .............................................................................................................. 152.82  

. 
 32 93 43 00-0769 EA 3" Caliper Quercus robur & cvs - English Oak .................................................................................................................... 181.47  

. 
 32 93 43 00-0770 EA 3-1/2" Caliper Quercus robur & cvs - English Oak .............................................................................................................. 214.90  

. 
 32 93 43 00-0771 EA 4" Caliper Quercus robur & cvs - English Oak .................................................................................................................... 248.33  

. 
 32 93 43 00-0772 EA 4-1/2" Caliper Quercus robur & cvs - English Oak .............................................................................................................. 286.54  

. 
 32 93 43 00-0773 EA 5" Caliper Quercus robur & cvs - English Oak .................................................................................................................... 324.74  

. 
 32 93 43 00-0774 EA 2" Caliper Quercus rubra - Red Oak ................................................................................................................................... 143.27  

. 
 32 93 43 00-0775 EA 2-1/2" Caliper Quercus rubra - Red Oak ............................................................................................................................. 167.15  

. 
 32 93 43 00-0776 EA 3" Caliper Quercus rubra - Red Oak ................................................................................................................................... 200.58  

. 
 32 93 43 00-0777 EA 3-1/2" Caliper Quercus rubra - Red Oak ............................................................................................................................. 238.78  

. 
 32 93 43 00-0778 EA 4" Caliper Quercus rubra - Red Oak ................................................................................................................................... 286.54  

. 
 32 93 43 00-0779 EA 4-1/2" Caliper Quercus rubra - Red Oak ............................................................................................................................. 334.30  

. 
 32 93 43 00-0780 EA 5" Caliper Quercus rubra - Red Oak ................................................................................................................................... 382.05  

. 
 32 93 43 00-0781 EA 16' Clump Form Quercus rubra - Red Oak .......................................................................................................................... 310.42  

. 
 32 93 43 00-0782 EA 18' Clump Form Quercus rubra - Red Oak .......................................................................................................................... 372.50  

. 
 32 93 43 00-0783 EA 20' Clump Form Quercus rubra - Red Oak .......................................................................................................................... 415.48  

. 
 32 93 43 00-0784 EA 2" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 162.37  

. 
 32 93 43 00-0785 EA 2-1/2" Caliper Quercus shumardii - Shumard Oak .............................................................................................................. 205.35  

. 
 32 93 43 00-0786 EA 3" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 238.78  

. 
 32 93 43 00-0787 EA 3-1/2" Caliper Quercus shumardii - Shumard Oak .............................................................................................................. 286.54  

. 
 32 93 43 00-0788 EA 4" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 334.30  

. 
 32 93 43 00-0789 EA 4-1/2" Caliper Quercus shumardii - Shumard Oak .............................................................................................................. 382.05  

. 
 32 93 43 00-0790 EA 5" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 429.81  

. 
 32 93 43 00-0791 EA 3" To 3-1/2" Caliper Quercus virginiana - Live Oak ............................................................................................................. 284.44  

. 
 32 93 43 00-0792 EA 3-1/2" To 4" Caliper Quercus virginiana - Live Oak ............................................................................................................. 383.34  
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. 
 32 93 43 00-0793 EA 4" To 4-1/2" Caliper Quercus virginiana - Live Oak ............................................................................................................. 518.44  

. 
 32 93 43 00-0794 EA 4-1/2" To 5" Caliper Quercus virginiana - Live Oak ............................................................................................................. 691.99  

. 
 32 93 43 00-0795 EA 5" To 5-1/2" Caliper Quercus virginiana - Live Oak ............................................................................................................. 834.78  

. 
 32 93 43 00-0796 EA 5-1/2" To 6" Caliper Quercus virginiana - Live Oak ............................................................................................................. 922.66  

. 
 32 93 43 00-0797 EA 6" To 6-1/2" Caliper Quercus virginiana - Live Oak .......................................................................................................... 1,241.19  

. 
 32 93 43 00-0798 EA 6-1/2" To 7" Caliper Quercus Virginiana - Live Oak ......................................................................................................... 1,559.73  

. 
 32 93 43 00-0799 EA 7" To 7-1/2" Caliper Quercus virginiana - Live Oak .......................................................................................................... 1,878.26  

. 
 32 93 43 00-0800 EA 7-1/2" To 8" Caliper Quercus virginiana - Live Oak .......................................................................................................... 2,279.18  

. 
 32 93 43 00-0801 EA 8" To 8-1/2" Caliper Quercus virginiana - Live Oak .......................................................................................................... 2,680.10  

. 
 32 93 43 00-0802 EA 2" Caliper Quercus schuettii - Swamp Bur Oak................................................................................................................... 143.27  

. 
 32 93 43 00-0803 EA 2-1/2" Caliper Quercus schuettii - Swamp Bur Oak ............................................................................................................ 171.92  

. 
 32 93 43 00-0804 EA 3" Caliper Quercus schuettii - Swamp Bur Oak................................................................................................................... 214.90  

. 
 32 93 43 00-0805 EA 3-1/2" Caliper Quercus schuettii - Swamp Bur Oak ............................................................................................................ 262.66  

. 
 32 93 43 00-0806 EA 4" Caliper Quercus schuettii - Swamp Bur Oak................................................................................................................... 305.64  

. 
 32 93 43 00-0807 EA 4-1/2" Caliper Quercus schuettii - Swamp Bur Oak ............................................................................................................ 343.85  

. 
 32 93 43 00-0808 EA 2" Caliper Salix alba & cvs - White Willow ............................................................................................................................ 76.41  

. 
 32 93 43 00-0809 EA 2-1/2" Caliper Salix alba & cvs - White Willow ...................................................................................................................... 90.74  

. 
 32 93 43 00-0810 EA 3" Caliper Salix alba & cvs - White Willow .......................................................................................................................... 119.39  

. 
 32 93 43 00-0811 EA 3-1/2" Caliper Salix alba & cvs - White Willow .................................................................................................................... 143.27  

. 
 32 93 43 00-0812 EA 4" Caliper Salix alba & cvs - White Willow .......................................................................................................................... 171.92  

. 
 32 93 43 00-0813 EA 4-1/2" Caliper Salix alba & cvs - White Willow .................................................................................................................... 200.58  

. 
 32 93 43 00-0814 EA 5" Caliper Salix alba & cvs - White Willow .......................................................................................................................... 229.23  

. 
 32 93 43 00-0815 EA 24" Box Salix babylonica - Weeping Willow ........................................................................................................................ 120.71  

. 
 32 93 43 00-0816 EA 36" Box Salix babylonica - Weeping Willow ........................................................................................................................ 301.79  

. 
 32 93 43 00-0817 EA 1-1/2" To 2" Caliper Salix babylonica - Weeping Willow ....................................................................................................... 69.42  

. 
 32 93 43 00-0818 EA 2" To 2-1/2" Caliper Salix babylonica - Weeping Willow ....................................................................................................... 83.00  

. 
 32 93 43 00-0819 EA 2-1/2" To 3" Caliper Salix babylonica - Weeping Willow ....................................................................................................... 90.54  

. 
 32 93 43 00-0820 EA 5' Clump Form Sassafras albidum - Common Sassafras ...................................................................................................... 90.74  

. 
 32 93 43 00-0821 EA 6' Clump Form Sassafras albidum - Common Sassafras .................................................................................................... 109.84  

. 
 32 93 43 00-0822 EA 7' Clump Form Sassafras albidum - Common Sassafras .................................................................................................... 138.49  

. 
 32 93 43 00-0823 EA 8' Clump Form Sassafras albidum - Common Sassafras .................................................................................................... 157.60  

. 
 32 93 43 00-0824 EA 10' Clump Form Sassafras albidum - Common Sassafras .................................................................................................. 176.70  

. 
 32 93 43 00-0825 EA 12' Clump Form Sassafras albidum - Common Sassafras .................................................................................................. 214.90  

. 
 32 93 43 00-0826 EA 14' Clump Form Sassafras albidum - Common Sassafras .................................................................................................. 262.66  

. 
 32 93 43 00-0827 EA 16' Clump Form Sassafras albidum - Common Sassafras .................................................................................................. 310.42  

. 
 32 93 43 00-0828 EA 1-3/4" Caliper Sophora japonica - Chinese Scholar ............................................................................................................ 158.17  

. 
 32 93 43 00-0829 EA 2" Caliper Sophora japonica - Chinese Scholar .................................................................................................................. 175.74  

. 
 32 93 43 00-0830 EA 2-1/2" Caliper Sophora japonica - Chinese Scholar ............................................................................................................ 236.16  

. 
 32 93 43 00-0831 EA 3" Caliper Sophora japonica - Chinese Scholar .................................................................................................................. 307.55  

. 
 32 93 43 00-0832 EA 3-1/2" Caliper Sophora japonica - Chinese Scholar ............................................................................................................ 356.98  

. 
 32 93 43 00-0833 EA 10' To 12' Swietenia Mahagoni - Mahogany ......................................................................................................................... 84.58  

. 
 32 93 43 00-0834 EA 12' To 14' Swietenia Mahagoni - Mahogany ......................................................................................................................... 98.86  

. 
 32 93 43 00-0835 EA 14' To 16' Swietenia Mahagoni - Mahogany ....................................................................................................................... 131.81  

. 
 32 93 43 00-0836 EA 16' To 18' Swietenia Mahagoni - Mahogany ....................................................................................................................... 148.28  

. 
 32 93 43 00-0837 EA 2" Caliper Taxodium distichum - Common Bald Cypress .................................................................................................... 119.39  

. 
 32 93 43 00-0838 EA 2-1/2" Caliper Taxodium distichum - Common Bald Cypress ............................................................................................. 138.49  

. 
 32 93 43 00-0839 EA 3" Caliper Taxodium distichum - Common Bald Cypress .................................................................................................... 167.15  

. 
 32 93 43 00-0840 EA 3-1/2" Caliper Taxodium distichum - Common Bald Cypress ............................................................................................. 191.03  

. 
 32 93 43 00-0841 EA 4" Caliper Taxodium distichum - Common Bald Cypress .................................................................................................... 210.13  

. 
 32 93 43 00-0842 EA 6' Clump Form Taxodium distichum - Common Bald Cypress ............................................................................................ 105.06  

. 
 32 93 43 00-0843 EA 7' Clump Form Taxodium distichum - Common Bald Cypress ............................................................................................ 119.39  

. 
 32 93 43 00-0844 EA 8' Clump Form Taxodium distichum - Common Bald Cypress ............................................................................................ 171.92  

. 
 32 93 43 00-0845 EA 10' Clump Form Taxodium distichum - Common Bald Cypress .......................................................................................... 191.03  

. 
 32 93 43 00-0846 EA 12' Clump Form Taxodium distichum - Common Bald Cypress .......................................................................................... 214.90  

. 
 32 93 43 00-0847 EA 14' Clump Form Taxodium distichum - Common Bald Cypress .......................................................................................... 248.33  

. 
 32 93 43 00-0848 EA 16' Clump Form Taxodium distichum - Common Bald Cypress .......................................................................................... 286.54  

. 
 32 93 43 00-0849 EA 2' Thuja occidentalis - American Arborviatae ........................................................................................................................ 16.37  

. 
 32 93 43 00-0850 EA 2-1/2' Thuja occidentalis - American Arborviatae .................................................................................................................. 17.68  

. 
 32 93 43 00-0851 EA 3' Thuja occidentalis - American Arborviatae ........................................................................................................................ 25.26  

. 
 32 93 43 00-0852 EA 4' Thuja occidentalis - American Arborviatae ........................................................................................................................ 34.71  

. 
 32 93 43 00-0853 EA 5' Thuja occidentalis - American Arborviatae ........................................................................................................................ 48.33  

. 
 32 93 43 00-0854 EA 6' Thuja occidentalis - American Arborviatae ........................................................................................................................ 67.00  

. 
 32 93 43 00-0855 EA 7' Thuja occidentalis - American Arborviatae ........................................................................................................................ 81.28  

. 
 32 93 43 00-0856 EA 8' Thuja occidentalis - American Arborviatae ...................................................................................................................... 114.23  

. 
 32 93 43 00-0857 EA 2" Caliper Tilia americana & cvs - American Linden Basswood .......................................................................................... 119.39  

. 
 32 93 43 00-0858 EA 2-1/2" Caliper Tilia americana & cvs - American Linden Basswood .................................................................................... 138.49  

. 
 32 93 43 00-0859 EA 3" Caliper Tilia americana & cvs - American Linden Basswood .......................................................................................... 176.70  

. 
 32 93 43 00-0860 EA 3-1/2" Caliper Tilia americana & cvs - American Linden Basswood .................................................................................... 205.35  

. 
 32 93 43 00-0861 EA 4" Caliper Tilia americana & cvs - American Linden; Basswood ......................................................................................... 234.01  

. 
 32 93 43 00-0862 EA 4-1/2" Caliper Tilia americana & cvs - American Linden Basswood .................................................................................... 262.66  

. 
 32 93 43 00-0863 EA 5" Caliper Tilia americana & cvs - American Linden Basswood .......................................................................................... 286.54  

. 
 32 93 43 00-0864 EA 10' Clump Form Tilia americana & cvs - American Linden Basswood ................................................................................ 152.82  

. 
 32 93 43 00-0865 EA 12' Clump Form Tilia americana & cvs - American Linden Basswood ................................................................................ 167.15  

. 
 32 93 43 00-0866 EA 14' Clump Form Tilia americana & cvs - American Linden Basswood ................................................................................ 191.03  

. 
 32 93 43 00-0867 EA 16' Clump Form Tilia americana & cvs - American Linden Basswood ................................................................................ 219.68  

. 
 32 93 43 00-0868 EA 2" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 120.11  

. 
 32 93 43 00-0869 EA 2-1/2" Caliper Tilia cordata & cvs - Littleleaf Linden ............................................................................................................ 145.08  

. 
 32 93 43 00-0870 EA 3" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 167.15  

. 
 32 93 43 00-0871 EA 3-1/2" Caliper Tilia cordata & cvs - Littleleaf Linden ............................................................................................................ 205.35  

. 
 32 93 43 00-0872 EA 4" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 234.01  

. 
 32 93 43 00-0873 EA 4-1/2" Caliper Tilia cordata & cvs - Littleleaf Linden ............................................................................................................ 262.66  
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. 
 32 93 43 00-0874 EA 5" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 291.31  

. 
 32 93 43 00-0875 EA 2" Caliper Tilia tomentosa & cvs - Silver Linden .................................................................................................................. 133.72  

. 
 32 93 43 00-0876 EA 2-1/2" Caliper Tilia tomentosa & cvs - Silver Linden ........................................................................................................... 148.05  

. 
 32 93 43 00-0877 EA 3" Caliper Tilia tomentosa & cvs - Silver Linden .................................................................................................................. 162.37  

. 
 32 93 43 00-0878 EA 3-1/2" Caliper Tilia tomentosa & cvs - Silver Linden ........................................................................................................... 181.47  

. 
 32 93 43 00-0879 EA 4" Caliper Tilia tomentosa & cvs - Silver Linden .................................................................................................................. 210.13  

. 
 32 93 43 00-0880 EA 4-1/2" Caliper Tilia tomentosa & cvs - Silver Linden ........................................................................................................... 248.33  

. 
 32 93 43 00-0881 EA 5" Caliper Tilia tomentosa & cvs - Silver Linden .................................................................................................................. 324.74  

. 
 32 93 43 00-0882 EA 2" Caliper Tilia x euchlora - Crimean Linden ....................................................................................................................... 133.72  

. 
 32 93 43 00-0883 EA 2-1/2" Caliper Tilia x euchlora - Crimean Linden ................................................................................................................. 171.92  

. 
 32 93 43 00-0884 EA 3" Caliper Tilia x euchlora - Crimean Linden ....................................................................................................................... 210.13  

. 
 32 93 43 00-0885 EA 3-1/2" Caliper Tilia x euchlora - Crimean Linden ................................................................................................................. 238.78  

. 
 32 93 43 00-0886 EA 4" Caliper Tilia x euchlora - Crimean Linden ....................................................................................................................... 267.44  

. 
 32 93 43 00-0887 EA 4-1/2" Caliper Tilia x euchlora - Crimean Linden ................................................................................................................. 300.87  

. 
 32 93 43 00-0888 EA 5" Caliper Tilia x euchlora - Crimean Linden ....................................................................................................................... 324.74  

. 
 32 93 43 00-0889 EA 2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 133.72  

. 
 32 93 43 00-0890 EA 2-1/2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ........................................................................................... 152.82  

. 
 32 93 43 00-0891 EA 3" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 167.15  

. 
 32 93 43 00-0892 EA 3-1/2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ........................................................................................... 181.47  

. 
 32 93 43 00-0893 EA 4" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 200.58  

. 
 32 93 43 00-0894 EA 4-1/2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ........................................................................................... 238.78  

. 
 32 93 43 00-0895 EA 5" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 281.76  

. 
 32 93 43 00-0896 EA 2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 152.82  

. 
 32 93 43 00-0897 EA 2-1/2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ....................................................................................................... 167.15  

. 
 32 93 43 00-0898 EA 3" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 181.47  

. 
 32 93 43 00-0899 EA 3-1/2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ....................................................................................................... 200.58  

. 
 32 93 43 00-0900 EA 4" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 238.78  

. 
 32 93 43 00-0901 EA 4-1/2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ....................................................................................................... 281.76  

. 
 32 93 43 00-0902 EA 5" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 324.74  

. 
 32 93 43 00-0903 EA 2" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 152.82  

. 
 32 93 43 00-0904 EA 2-1/2" Mary-Louise Parker Ulmus x `Regal' - Regal Hybrid Elm ......................................................................................... 167.15  

. 
 32 93 43 00-0905 EA 3" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 181.47  

. 
 32 93 43 00-0906 EA 3-1/2" Caliper Ulmus x `Regal' - Regal Hybrid Elm ............................................................................................................. 200.58  

. 
 32 93 43 00-0907 EA 4" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 238.78  

. 
 32 93 43 00-0908 EA 4-1/2" Caliper Ulmus x `Regal' - Regal Hybrid Elm ............................................................................................................. 281.76  

. 
 32 93 43 00-0909 EA 5" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 324.74  

. 
 32 93 43 00-0910 EA 1-1/2" To 2" Caliper Zelkova serrata - Japanese Keaki Tree ................................................................................................ 73.91  

. 
 32 93 43 00-0911 EA 2" To 2-1/2" Caliper Zelkova serrata - Japanese Keaki Tree ................................................................................................ 90.54  

. 
 32 93 43 00-0912 EA 2-1/2' To 3" Caliper Zelkova serrata - Japanese Keaki Tree ............................................................................................... 114.71  

. 
 32 93 43 00-0913 EA 1-1/2" To 2" Caliper Platanus acerifolia "Bloodgold" - London Plane .................................................................................. 349.61  

. 
 32 93 43 00-0914 EA 2" To 2-1/2" Caliper Platanus acerifolia "Bloodgold" - London Plane .................................................................................. 624.03  

. 
 32 93 43 00-0915 EA 2-1/2" To 3" Caliper Platanus acerifolia "Bloodgold" - London Plane .................................................................................. 913.49  

. 
 32 93 43 00-0916 EA 3" To 3-1/2" Caliper Platanus acerifolia "Bloodgold" - London Plane ............................................................................... 1,135.28  

. 
 32 93 43 00-0917 EA 3-1/2" To 4" Caliper Platanus acerifolia "Bloodgold" - London Plane ............................................................................... 1,469.85  

. 
 32 93 43 00-0918 EA 4" To 5" Caliper Platanus acerifolia "Bloodgold" - London Plane ..................................................................................... 1,672.84  

. 
 32 93 43 00-0919 EA 24" Box Platanus acerifolia "Bloodgold" - London Plane ..................................................................................................... 439.83  

. 
 32 93 43 00-0920 EA 1-1/2" Caliper Quercus suber - Cork Oak ............................................................................................................................ 526.29  

. 
 32 93 43 00-0921 EA 2" Caliper Quercus suber - Cork Oak .................................................................................................................................. 729.28  

. 
 32 93 43 00-0922 EA 2-1/2" Caliper Quercus suber - Cork Oak ............................................................................................................................ 932.28  

. 
 32 93 43 00-0923 EA 3" Caliper Quercus suber - Cork Oak ............................................................................................................................... 1,165.35  

. 
 32 93 43 00-0924 EA 3-1/2" Caliper Quercus suber - Cork Oak ......................................................................................................................... 1,748.03  

. 
 32 93 43 00-0925 EA 4" Caliper Quercus suber - Cork Oak ............................................................................................................................... 2,255.52  

. 
 32 93 43 00-0926 EA 4-1/2" Caliper Quercus suber - Cork Oak ......................................................................................................................... 2,932.18  

. 
 32 93 43 00-0927 EA 1-1/2" Caliper Quercus ilex - Holly Oak ............................................................................................................................... 582.68  

. 
 32 93 43 00-0928 EA 2" Caliper Quercus ilex - Holly Oak ..................................................................................................................................... 785.67  

. 
 32 93 43 00-0929 EA 2-1/2" Caliper Quercus ilex - Holly Oak ............................................................................................................................... 962.36  

. 
 32 93 43 00-0930 EA 3" Caliper Quercus ilex - Holly Oak .................................................................................................................................. 1,165.35  

. 
 32 93 43 00-0931 EA 3-1/2" Caliper Quercus ilex - Holly Oak ............................................................................................................................ 1,748.03  

. 
 32 93 43 00-0932 EA 4" Caliper Quercus ilex - Holly Oak .................................................................................................................................. 2,255.52  

XXXXXXX 
. 
 32 93 43 00-0933  Evergreen Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-0934 EA 6' Abies balsamea - Balsam Fir ............................................................................................................................................. 91.85  

. 
 32 93 43 00-0935 EA 7' Abies balsamea - Balsam Fir ........................................................................................................................................... 114.82  

. 
 32 93 43 00-0936 EA 8' Abies balsamea - Balsam Fir ........................................................................................................................................... 137.78  

. 
 32 93 43 00-0937 EA 9' Abies balsamea - Balsam Fir ........................................................................................................................................... 183.70  

. 
 32 93 43 00-0938 EA 10' Abies balsamea - Balsam Fir ......................................................................................................................................... 229.63  

. 
 32 93 43 00-0939 EA 12' Abies balsamea - Balsam Fir ......................................................................................................................................... 275.56  

. 
 32 93 43 00-0940 EA 6' Abies concolor - White Fir ............................................................................................................................................... 133.19  

. 
 32 93 43 00-0941 EA 7' Abies concolor - White Fir ............................................................................................................................................... 151.56  

. 
 32 93 43 00-0942 EA 8' Abies concolor - White Fir ............................................................................................................................................... 179.11  

. 
 32 93 43 00-0943 EA 9' Abies concolor - White Fir ............................................................................................................................................... 206.67  

. 
 32 93 43 00-0944 EA 10' Abies concolor - White Fir ............................................................................................................................................. 243.41  

. 
 32 93 43 00-0945 EA 12' Abies concolor - White Fir ............................................................................................................................................. 298.52  

. 
 32 93 43 00-0946 EA 14' Abies concolor - White Fir ............................................................................................................................................. 367.41  

. 
 32 93 43 00-0947 EA 16' Abies concolor - White Fir ............................................................................................................................................. 413.33  

. 
 32 93 43 00-0948 EA 6' Abies fraseri - Frasier Fir ................................................................................................................................................... 91.85  

. 
 32 93 43 00-0949 EA 7' Abies fraseri - Frasier Fir ................................................................................................................................................. 114.82  

. 
 32 93 43 00-0950 EA 8' Abies fraseri - Frasier Fir ................................................................................................................................................. 137.78  
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. 
 32 93 43 00-0951 EA 9' Abies fraseri - Frasier Fir ................................................................................................................................................. 183.70  

. 
 32 93 43 00-0952 EA 10' Abies fraseri - Frasier Fir ............................................................................................................................................... 229.63  

. 
 32 93 43 00-0953 EA 12' Abies fraseri - Frasier Fir ............................................................................................................................................... 275.56  

. 
 32 93 43 00-0954 EA 2' To 3' Cedrus atlantica - Blue Atlas Cedar .......................................................................................................................... 16.54  

. 
 32 93 43 00-0955 EA 3' To 4' Cedrus atlantica - Blue Atlas Cedar .......................................................................................................................... 26.59  

. 
 32 93 43 00-0956 EA 4' To 5' Cedrus atlantica - Blue Atlas Cedar .......................................................................................................................... 39.51  

. 
 32 93 43 00-0957 EA 5' To 6' Cedrus atlantica - Blue Atlas Cedar .......................................................................................................................... 53.15  

. 
 32 93 43 00-0958 EA 7' To 8' Cedrus atlantica - Blue Atlas Cedar .......................................................................................................................... 75.47  

. 
 32 93 43 00-0959 EA 6' To 8' Cedrus deodara - Indian Cedar ................................................................................................................................ 68.28  

. 
 32 93 43 00-0960 EA 8' To 10' Cedrus deodara - Indian Cedar .............................................................................................................................. 79.06  

. 
 32 93 43 00-0961 EA 10' To 12' Cedrus deodara - Indian Cedar .......................................................................................................................... 107.79  

. 
 32 93 43 00-0962 EA 12' To 14' Cedrus deodara - Indian Cedar .......................................................................................................................... 140.12  

. 
 32 93 43 00-0963 EA 14' To 16' Cedrus deodara - Indian Cedar .......................................................................................................................... 179.67  

. 
 32 93 43 00-0964 EA 15" To 18" Chamaecyparis obtusa - Compact Hinoki Cypress ............................................................................................. 21.34  

. 
 32 93 43 00-0965 EA 18" To 24" Chamaecyparis obtusa - Compact Hinoki Cypress ............................................................................................. 32.02  

. 
 32 93 43 00-0966 EA 2' To 3' Chamaecyparis obtusa - Compact Hinoki Cypress .................................................................................................. 49.80  

. 
 32 93 43 00-0967 EA 3' To 4' Chamaecyparis obtusa - Compact Hinoki Cypress .................................................................................................. 85.38  

. 
 32 93 43 00-0968 EA 4' To 5' Chamaecyparis pisifera - Sawara Cypress ............................................................................................................... 25.87  

. 
 32 93 43 00-0969 EA 5' To 6' Chamaecyparis pisifera - Sawara Cypress ............................................................................................................... 40.27  

. 
 32 93 43 00-0970 EA 6' To 7' Chamaecyparis pisifera - Sawara Cypress ............................................................................................................... 50.29  

. 
 32 93 43 00-0971 EA 7' To 8' Chamaecyparis pisifera - Sawara Cypress ............................................................................................................... 71.87  

. 
 32 93 43 00-0972 EA 1 Gallon Cleyera japonica - Japanese Cleyera ....................................................................................................................... 2.91  

. 
 32 93 43 00-0973 EA 3 Gallon Cleyera japonica - Japanese Cleyera ....................................................................................................................... 7.30  

. 
 32 93 43 00-0974 EA 7 Gallon Cleyera japonica - Japanese Cleyera ..................................................................................................................... 20.92  

. 
 32 93 43 00-0975 EA 5 Gallon Cupressocyparis leylandii - Leyland Cypress ......................................................................................................... 11.74  

. 
 32 93 43 00-0976 EA 15 Gallon Cupressocyparis leylandii - Leyland Cypress ....................................................................................................... 46.97  

. 
 32 93 43 00-0977 EA 4' To 5' Cupressocyparis leylandii - Leyland Cypress ........................................................................................................... 20.55  

. 
 32 93 43 00-0978 EA 5' To 6' Cupressocyparis leylandii - Leyland Cypress ........................................................................................................... 26.42  

. 
 32 93 43 00-0979 EA 6' To 7' Cupressocyparis leylandii - Leyland Cypress ........................................................................................................... 41.10  

. 
 32 93 43 00-0980 EA 24" Box Cupressocyparis leylandii - Leyland Cypress .......................................................................................................... 99.81  

. 
 32 93 43 00-0981 EA 1 Gallon Cupressus macrocarpa - Monterey Cypress ............................................................................................................ 2.14  

. 
 32 93 43 00-0982 EA 5 Gallon Cupressus macrocarpa - Monterey Cypress ............................................................................................................ 9.64  

. 
 32 93 43 00-0983 EA 15 Gallon Cupressus macrocarpa - Monterey Cypress ........................................................................................................ 32.12  

. 
 32 93 43 00-0984 EA 5 Gallon Cupressus sempervirens - Italian Cypress ............................................................................................................. 11.05  

. 
 32 93 43 00-0985 EA 15 Gallon Cupressus sempervirens - Italian Cypress ........................................................................................................... 30.39  

. 
 32 93 43 00-0986 EA 1 Gallon Illicium anisatum - Anise Tree ................................................................................................................................... 3.16  

. 
 32 93 43 00-0987 EA 3 Gallon Illicium anisatum - Anise Tree ................................................................................................................................... 7.30  

. 
 32 93 43 00-0988 EA 1 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 3.25  

. 
 32 93 43 00-0989 EA 2 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 6.35  

. 
 32 93 43 00-0990 EA 3 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 7.87  

. 
 32 93 43 00-0991 EA 5 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 9.26  

. 
 32 93 43 00-0992 EA 1 Gallon Juniperus - Blue Sargent Juniper.............................................................................................................................. 3.25  

. 
 32 93 43 00-0993 EA 2 Gallon Juniperus - Blue Sargent Juniper.............................................................................................................................. 6.35  

. 
 32 93 43 00-0994 EA 3 Gallon Juniperus - Blue Sargent Juniper.............................................................................................................................. 7.87  

. 
 32 93 43 00-0995 EA 5 Gallon Juniperus - Blue Sargent Juniper.............................................................................................................................. 9.26  

. 
 32 93 43 00-0996 EA 5 Gallon Juniperus - Compact Pfitzer Juniper ......................................................................................................................... 9.26  

. 
 32 93 43 00-0997 EA 15" To 18" Juniperus - Compact Pfitzer Juniper ................................................................................................................... 10.02  

. 
 32 93 43 00-0998 EA 18" To 24" Juniperus - Compact Pfitzer Juniper ................................................................................................................... 12.09  

. 
 32 93 43 00-0999 EA 2' To 2 1/2' Juniperus - Compact Pfitzer Juniper ................................................................................................................... 17.96  

. 
 32 93 43 00-1000 EA 2-1/2' To 3' Juniperus - Compact Pfitzer Juniper .................................................................................................................. 20.79  

. 
 32 93 43 00-1001 EA 5' To 6' Juniperus - Fairview Juniper ..................................................................................................................................... 30.97  

. 
 32 93 43 00-1002 EA 1 Gallon Juniperus - Hollywood Juniper .................................................................................................................................. 4.14  

. 
 32 93 43 00-1003 EA 5 Gallon Juniperus - Hollywood Juniper ................................................................................................................................ 11.54  

. 
 32 93 43 00-1004 EA 15 Gallon Juniperus - Hollywood Juniper .............................................................................................................................. 48.91  

. 
 32 93 43 00-1005 EA 4' To 5' Juniperus - Hollywood Juniper.................................................................................................................................. 32.33  

. 
 32 93 43 00-1006 EA 5' To 6' Juniperus - Hollywood Juniper.................................................................................................................................. 41.65  

. 
 32 93 43 00-1007 EA 1 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 3.25  

. 
 32 93 43 00-1008 EA 2 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 6.42  

. 
 32 93 43 00-1009 EA 3 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 7.94  

. 
 32 93 43 00-1010 EA 5 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 9.39  

. 
 32 93 43 00-1011 EA 5 Gallon Juniperus - Skyrocket Juniper................................................................................................................................. 11.60  

. 
 32 93 43 00-1012 EA 15 Gallon Juniperus - Skyrocket Juniper............................................................................................................................... 49.39  

. 
 32 93 43 00-1013 EA 2' To 3' Juniperus - Skyrocket Juniper .................................................................................................................................. 17.41  

. 
 32 93 43 00-1014 EA 3' To 4' Juniperus - Skyrocket Juniper .................................................................................................................................. 24.66  

. 
 32 93 43 00-1015 EA 4' To 5' Juniperus - Skyrocket Juniper .................................................................................................................................. 32.67  

. 
 32 93 43 00-1016 EA 5' To 6' Juniperus - Skyrocket Juniper .................................................................................................................................. 42.14  

. 
 32 93 43 00-1017 EA 6' To 8' Juniperus - Skyrocket Juniper .................................................................................................................................. 54.43  

. 
 32 93 43 00-1018 EA 1 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 3.25  

. 
 32 93 43 00-1019 EA 2 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 6.39  

. 
 32 93 43 00-1020 EA 3 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 7.84  

. 
 32 93 43 00-1021 EA 5 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 9.29  

. 
 32 93 43 00-1022 EA 1 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper .................................................................................. 3.25  

. 
 32 93 43 00-1023 EA 2 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper .................................................................................. 6.39  

. 
 32 93 43 00-1024 EA 3 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper .................................................................................. 7.84  

. 
 32 93 43 00-1025 EA 5 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper .................................................................................. 9.29  

. 
 32 93 43 00-1026 EA 2' To 3' Juniperus virginiana - Eastern Red Cedar ................................................................................................................ 17.41  

. 
 32 93 43 00-1027 EA 3' To 4' Juniperus virginiana - Eastern Red Cedar ................................................................................................................ 24.66  

. 
 32 93 43 00-1028 EA 4' To 5' Juniperus virginiana - Eastern Red Cedar ................................................................................................................ 32.67  

. 
 32 93 43 00-1029 EA 5' To 6' Juniperus virginiana - Eastern Red Cedar ................................................................................................................ 42.14  

. 
 32 93 43 00-1030 EA 5' Picea abies & cvs - Norway Spruce ................................................................................................................................ 101.04  

. 
 32 93 43 00-1031 EA 6' Picea abies & cvs - Norway Spruce ................................................................................................................................ 114.82  
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. 
 32 93 43 00-1032 EA 7' Picea abies & cvs - Norway Spruce ................................................................................................................................ 137.78  

. 
 32 93 43 00-1033 EA 8' Picea abies & cvs - Norway Spruce ................................................................................................................................ 160.74  

. 
 32 93 43 00-1034 EA 9' Picea abies & cvs - Norway Spruce ................................................................................................................................ 215.85  

. 
 32 93 43 00-1035 EA 10' Picea abies & cvs - Norway Spruce ............................................................................................................................... 261.78  

. 
 32 93 43 00-1036 EA 12' Picea abies & cvs - Norway Spruce ............................................................................................................................... 321.48  

. 
 32 93 43 00-1037 EA 14' Picea abies & cvs - Norway Spruce ............................................................................................................................... 390.37  

. 
 32 93 43 00-1038 EA 6' Picea glauca - White Spruce ............................................................................................................................................. 96.44  

. 
 32 93 43 00-1039 EA 7' Picea glauca - White Spruce ........................................................................................................................................... 137.78  

. 
 32 93 43 00-1040 EA 8' Picea glauca - White Spruce ........................................................................................................................................... 160.74  

. 
 32 93 43 00-1041 EA 9' Picea glauca - White Spruce ........................................................................................................................................... 192.89  

. 
 32 93 43 00-1042 EA 10' Picea glauca - White Spruce ......................................................................................................................................... 229.63  

. 
 32 93 43 00-1043 EA 12' Picea glauca - White Spruce ......................................................................................................................................... 275.56  

. 
 32 93 43 00-1044 EA 4' Picea glauca densata - Black Hills Spruce ........................................................................................................................ 55.11  

. 
 32 93 43 00-1045 EA 5' Picea glauca densata - Black Hills Spruce ........................................................................................................................ 82.67  

. 
 32 93 43 00-1046 EA 6' Picea glauca densata - Black Hills Spruce ...................................................................................................................... 124.00  

. 
 32 93 43 00-1047 EA 7' Picea glauca densata - Black Hills Spruce ...................................................................................................................... 146.96  

. 
 32 93 43 00-1048 EA 8' Picea glauca densata - Black Hills Spruce ...................................................................................................................... 169.93  

. 
 32 93 43 00-1049 EA 9' Picea glauca densata - Black Hills Spruce ...................................................................................................................... 188.30  

. 
 32 93 43 00-1050 EA 10' Picea glauca densata - Black Hills Spruce .................................................................................................................... 206.67  

. 
 32 93 43 00-1051 EA 6' Picea omorika & cvs - Serbian Spruce ............................................................................................................................ 124.00  

. 
 32 93 43 00-1052 EA 7' Picea omorika & cvs - Serbian Spruce ............................................................................................................................ 137.78  

. 
 32 93 43 00-1053 EA 8' Picea omorika & cvs - Serbian Spruce ............................................................................................................................ 165.33  

. 
 32 93 43 00-1054 EA 9' Picea omorika & cvs - Serbian Spruce ............................................................................................................................ 192.89  

. 
 32 93 43 00-1055 EA 10' Picea omorika & cvs - Serbian Spruce .......................................................................................................................... 220.45  

. 
 32 93 43 00-1056 EA 5' Picea pungens - Colorado Green Spruce ........................................................................................................................ 101.04  

. 
 32 93 43 00-1057 EA 6' Picea pungens - Colorado Green Spruce ........................................................................................................................ 128.59  

. 
 32 93 43 00-1058 EA 7' Picea pungens - Colorado Green Spruce ........................................................................................................................ 151.56  

. 
 32 93 43 00-1059 EA 8' Picea pungens - Colorado Green Spruce ........................................................................................................................ 174.52  

. 
 32 93 43 00-1060 EA 9' Picea pungens - Colorado Green Spruce ........................................................................................................................ 202.07  

. 
 32 93 43 00-1061 EA 10' Picea pungens - Colorado Green Spruce ...................................................................................................................... 381.19  

. 
 32 93 43 00-1062 EA 12' Picea pungens - Colorado Green Spruce ...................................................................................................................... 275.56  

. 
 32 93 43 00-1063 EA 14' Picea pungens - Colorado Green Spruce ...................................................................................................................... 321.48  

. 
 32 93 43 00-1064 EA 16' Picea pungens - Colorado Green Spruce ...................................................................................................................... 413.33  

. 
 32 93 43 00-1065 EA 5' Picea pungens glauca & cvs - Colorado Blue Spruce ..................................................................................................... 101.04  

. 
 32 93 43 00-1066 EA 6' Picea pungens glauca & cvs - Colorado Blue Spruce ..................................................................................................... 137.78  

. 
 32 93 43 00-1067 EA 7' Picea pungens glauca & cvs - Colorado Blue Spruce ..................................................................................................... 160.74  

. 
 32 93 43 00-1068 EA 8' Picea pungens glauca & cvs - Colorado Blue Spruce ..................................................................................................... 183.70  

. 
 32 93 43 00-1069 EA 9' Picea pungens glauca & cvs - Colorado Blue Spruce ..................................................................................................... 206.67  

. 
 32 93 43 00-1070 EA 10' Picea pungens glauca & cvs - Colorado Blue Spruce ................................................................................................... 252.59  

. 
 32 93 43 00-1071 EA 12' Picea pungens glauca & cvs - Colorado Blue Spruce ................................................................................................... 321.48  

. 
 32 93 43 00-1072 EA 16' Picea pungens glauca & cvs - Colorado Blue Spruce ................................................................................................... 482.22  

. 
 32 93 43 00-1073 EA 4' Pinus cembra - Swiss Stone Pine ..................................................................................................................................... 78.07  

. 
 32 93 43 00-1074 EA 5' Pinus cembra - Swiss Stone Pine ..................................................................................................................................... 96.44  

. 
 32 93 43 00-1075 EA 6' Pinus cembra - Swiss Stone Pine ................................................................................................................................... 119.41  

. 
 32 93 43 00-1076 EA 6' Pinus flexilis & cvs - Limber Pine ..................................................................................................................................... 114.82  

. 
 32 93 43 00-1077 EA 7' Pinus flexilis & cvs - Limber Pine ..................................................................................................................................... 133.19  

. 
 32 93 43 00-1078 EA 8' Pinus flexilis & cvs - Limber Pine ..................................................................................................................................... 165.33  

. 
 32 93 43 00-1079 EA 9' Pinus flexilis & cvs - Limber Pine ..................................................................................................................................... 202.07  

. 
 32 93 43 00-1080 EA 10' Pinus flexilis & cvs - Limber Pine ................................................................................................................................... 229.63  

. 
 32 93 43 00-1081 EA 2 Gallon Pinus mugo - Mugho Pine .........................................................................................................................................9.05  

. 
 32 93 43 00-1082 EA 3 Gallon Pinus mugo - Mugho Pine ....................................................................................................................................... 11.33  

. 
 32 93 43 00-1083 EA 5 Gallon Pinus mugo - Mugho Pine ....................................................................................................................................... 14.37  

. 
 32 93 43 00-1084 EA 12" To 15" Spread Pinus mugo - Mugho Pine ....................................................................................................................... 11.12  

. 
 32 93 43 00-1085 EA 15" To 18" Spread Pinus mugo - Mugho Pine ....................................................................................................................... 13.26  

. 
 32 93 43 00-1086 EA 18" To 24" Spread Pinus mugo - Mugho Pine ....................................................................................................................... 17.96  

. 
 32 93 43 00-1087 EA 2' To 2-1/2' Spread Pinus mugo - Mugho Pine ...................................................................................................................... 25.14  

. 
 32 93 43 00-1088 EA 2-1/2' To 3' Spread Pinus mugo - Mugho Pine ...................................................................................................................... 32.33  

. 
 32 93 43 00-1089 EA 3' To 3-1/2' Spread Pinus mugo - Mugho Pine ...................................................................................................................... 40.27  

. 
 32 93 43 00-1090 EA 3-1/2' To 4' Spread Pinus mugo - Mugho Pine ...................................................................................................................... 48.91  

. 
 32 93 43 00-1091 EA 6' Pinus nigra - Austrian Pine .............................................................................................................................................. 114.82  

. 
 32 93 43 00-1092 EA 7' Pinus nigra - Austrian Pine .............................................................................................................................................. 137.78  

. 
 32 93 43 00-1093 EA 8' Pinus nigra - Austrian Pine .............................................................................................................................................. 179.11  

. 
 32 93 43 00-1094 EA 9' Pinus nigra - Austrian Pine .............................................................................................................................................. 206.67  

. 
 32 93 43 00-1095 EA 10' Pinus nigra - Austrian Pine ............................................................................................................................................ 243.41  

. 
 32 93 43 00-1096 EA 12' Pinus nigra - Austrian Pine ............................................................................................................................................ 275.56  

. 
 32 93 43 00-1097 EA 14' Pinus nigra - Austrian Pine ............................................................................................................................................ 307.70  

. 
 32 93 43 00-1098 EA 16' Pinus nigra - Austrian Pine ............................................................................................................................................ 349.04  

. 
 32 93 43 00-1099 EA 5' Pinus peuce - Macedonian Pine ...................................................................................................................................... 142.37  

. 
 32 93 43 00-1100 EA 6' Pinus peuce - Macedonian Pine ...................................................................................................................................... 179.11  

. 
 32 93 43 00-1101 EA 7' Pinus peuce - Macedonian Pine ...................................................................................................................................... 206.67  

. 
 32 93 43 00-1102 EA 8' Pinus peuce - Macedonian Pine ...................................................................................................................................... 234.22  

. 
 32 93 43 00-1103 EA 9' Pinus peuce - Macedonian Pine ...................................................................................................................................... 270.96  

. 
 32 93 43 00-1104 EA 2' Pinus strobus - Pyramidal White Pine ............................................................................................................................... 12.72  

. 
 32 93 43 00-1105 EA 3' Pinus strobus - Pyramidal White Pine ............................................................................................................................... 16.99  

. 
 32 93 43 00-1106 EA 4' Pinus strobus - Pyramidal White Pine ............................................................................................................................... 18.75  

. 
 32 93 43 00-1107 EA 5' Pinus strobus - Pyramidal White Pine ............................................................................................................................... 20.50  

. 
 32 93 43 00-1108 EA 6' Pinus strobus - Pyramidal White Pine ............................................................................................................................... 25.55  

. 
 32 93 43 00-1109 EA 7' Pinus strobus - Pyramidal White Pine ............................................................................................................................... 33.99  

. 
 32 93 43 00-1110 EA 8' Pinus strobus - Pyramidal White Pine ............................................................................................................................... 46.71  

. 
 32 93 43 00-1111 EA 10' Pinus strobus - Pyramidal White Pine ............................................................................................................................. 93.20  

. 
 32 93 43 00-1112 EA 12' Pinus strobus - Pyramidal White Pine ........................................................................................................................... 221.48  
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. 
 32 93 43 00-1113 EA 14' Pinus strobus - Pyramidal White Pine ........................................................................................................................... 297.14  

. 
 32 93 43 00-1114 EA 16' Pinus strobus - Pyramidal White Pine ........................................................................................................................... 357.44  

. 
 32 93 43 00-1115 EA 2' Pinus strobus - White Pine ................................................................................................................................................ 19.54  

. 
 32 93 43 00-1116 EA 3' Pinus strobus - White Pine ................................................................................................................................................ 27.89  

. 
 32 93 43 00-1117 EA 4' Pinus strobus - White Pine ................................................................................................................................................ 44.47  

. 
 32 93 43 00-1118 EA 5' Pinus strobus - White Pine ................................................................................................................................................ 63.38  

. 
 32 93 43 00-1119 EA 6' Pinus strobus - White Pine ................................................................................................................................................ 92.95  

. 
 32 93 43 00-1120 EA 7' Pinus strobus - White Pine .............................................................................................................................................. 110.91  

. 
 32 93 43 00-1121 EA 8' Pinus strobus - White Pine .............................................................................................................................................. 149.99  

. 
 32 93 43 00-1122 EA 10' Pinus strobus - White Pine ............................................................................................................................................ 201.75  

. 
 32 93 43 00-1123 EA 12' Pinus strobus - White Pine ............................................................................................................................................ 267.24  

. 
 32 93 43 00-1124 EA 14' Pinus strobus - White Pine ............................................................................................................................................ 327.45  

. 
 32 93 43 00-1125 EA 16' Pinus strobus - White Pine ............................................................................................................................................ 398.23  

. 
 32 93 43 00-1126 EA 3' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 30.17  

. 
 32 93 43 00-1127 EA 4' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 41.88  

. 
 32 93 43 00-1128 EA 5' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 58.79  

. 
 32 93 43 00-1129 EA 6' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 81.56  

. 
 32 93 43 00-1130 EA 7' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 99.94  

. 
 32 93 43 00-1131 EA 8' Pinus sylvestris - Scotch Pine ......................................................................................................................................... 141.08  

. 
 32 93 43 00-1132 EA 9' Pinus sylvestris - Scotch Pine ......................................................................................................................................... 179.11  

. 
 32 93 43 00-1133 EA 10' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 206.67  

. 
 32 93 43 00-1134 EA 12' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 243.41  

. 
 32 93 43 00-1135 EA 14' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 275.56  

. 
 32 93 43 00-1136 EA 16' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 321.48  

. 
 32 93 43 00-1137 EA 5' To 6' Pinus taeda - Loblolly Pine ....................................................................................................................................... 13.13  

. 
 32 93 43 00-1138 EA 1 Gallon Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 3.25  

. 
 32 93 43 00-1139 EA 5 Gallon Pinus thunbergiana - Japanese Black Pine ............................................................................................................ 11.54  

. 
 32 93 43 00-1140 EA 15 Gallon Pinus thunbergiana - Japanese Black Pine .......................................................................................................... 37.37  

. 
 32 93 43 00-1141 EA 2' To 3' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 15.82  

. 
 32 93 43 00-1142 EA 3' To 4' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 20.10  

. 
 32 93 43 00-1143 EA 4' To 5' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 30.19  

. 
 32 93 43 00-1144 EA 5' To 6' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 58.92  

. 
 32 93 43 00-1145 EA 6' To 7' Pinus Thunbergiana - Japanese Black Pine ............................................................................................................. 66.11  

. 
 32 93 43 00-1146 EA 7' To 8' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 82.61  

. 
 32 93 43 00-1147 EA 1 Gallon Pinus mugo - Mugho Pine ........................................................................................................................................ 4.28  

. 
 32 93 43 00-1148 EA 1 Gallon Podocarpus - Chinese Podocarpus .......................................................................................................................... 2.14  

. 
 32 93 43 00-1149 EA 3 Gallon Podocarpus - Chinese Podocarpus .......................................................................................................................... 4.97  

. 
 32 93 43 00-1150 EA 7 Gallon Podocarpus - Chinese Podocarpus ........................................................................................................................ 14.37  

. 
 32 93 43 00-1151 EA 15 Gallon Podocarpus - Chinese Podocarpus ...................................................................................................................... 23.35  

. 
 32 93 43 00-1152 EA 4' To 5' Podocarpus - Chinese Podocarpus .......................................................................................................................... 35.92  

. 
 32 93 43 00-1153 EA 5' Pseudotsuga menziesii - Douglas Fir ................................................................................................................................ 91.85  

. 
 32 93 43 00-1154 EA 6' Pseudotsuga menziesii - Douglas Fir .............................................................................................................................. 110.22  

. 
 32 93 43 00-1155 EA 7' Pseudotsuga menziesii - Douglas Fir .............................................................................................................................. 137.78  

. 
 32 93 43 00-1156 EA 8' Pseudotsuga menziesii - Douglas Fir .............................................................................................................................. 165.33  

. 
 32 93 43 00-1157 EA 9' Pseudotsuga menziesii - Douglas Fir .............................................................................................................................. 206.67  

. 
 32 93 43 00-1158 EA 10' Pseudotsuga menziesii - Douglas Fir ............................................................................................................................ 243.41  

. 
 32 93 43 00-1159 EA 12' Pseudotsuga menziesii - Douglas Fir ............................................................................................................................ 275.56  

. 
 32 93 43 00-1160 EA 5' To 6' Sequoia sempervirens - Dawn Redwood ................................................................................................................. 44.90  

. 
 32 93 43 00-1161 EA 6' To 8' Sequoia sempervirens - Dawn Redwood ................................................................................................................. 60.61  

. 
 32 93 43 00-1162 EA 8' To 10' Sequoia sempervirens - Dawn Redwood ............................................................................................................... 74.08  

. 
 32 93 43 00-1163 EA 5' To 6' Taxodium distichum & cvs - Bald Cypress ............................................................................................................... 31.91  

. 
 32 93 43 00-1164 EA 6' To 7' Taxodium distichum & cvs - Bald Cypress ............................................................................................................... 39.89  

. 
 32 93 43 00-1165 EA 7' To 8' Taxodium distichum & cvs - Bald Cypress ............................................................................................................... 49.32  

. 
 32 93 43 00-1166 EA 8' To 10' Taxodium distichum & cvs - Bald Cypress ............................................................................................................. 62.41  

. 
 32 93 43 00-1167 EA 6' Tsuga canadensis - Northern Hemlock ............................................................................................................................. 91.85  

. 
 32 93 43 00-1168 EA 7' Tsuga canadensis - Northern Hemlock ........................................................................................................................... 114.82  

. 
 32 93 43 00-1169 EA 8' Tsuga canadensis - Northern Hemlock ........................................................................................................................... 156.15  

. 
 32 93 43 00-1170 EA 9' Tsuga canadensis - Northern Hemlock ........................................................................................................................... 183.70  

. 
 32 93 43 00-1171 EA 10' Tsuga canadensis - Northern Hemlock ......................................................................................................................... 206.67  

. 
 32 93 43 00-1172 EA 12' Tsuga canadensis - Northern Hemlock ......................................................................................................................... 229.63  

. 
 32 93 43 00-1173 EA 3' To 4' Thuja occidentalis 'Wareana' - Siberian Arborvitae .................................................................................................... 8.66  

. 
 32 93 43 00-1174 EA 3' To 4' Thuja occidentalis ' Woodwadrii' - Woodward Arborvitae ......................................................................................... 30.16  

. 
 32 93 43 00-1175 EA 6' Cedrus decurrens - Incese Cedar ..................................................................................................................................... 77.11  

. 
 32 93 43 00-1176 EA 8' Cedrus decurrens - Incese Cedar ................................................................................................................................... 159.50  

. 
 32 93 43 00-1177 EA 10' Cedrus decurrens - Incese Cedar ................................................................................................................................. 211.26  

. 
 32 93 43 00-1178 EA 12' Cedrus decurrens - Incese Cedar ................................................................................................................................. 279.92  

. 
 32 93 43 00-1179 EA 6' Melaleuca linariifolia - Flaxleaf Paperbark ....................................................................................................................... 221.82  

. 
 32 93 43 00-1180 EA 8' Melaleuca linariifolia - Flaxleaf Paperbark ....................................................................................................................... 295.76  

. 
 32 93 43 00-1181 EA 10' Melaleuca linariifolia - Flaxleaf Paperbark ..................................................................................................................... 369.70  

. 
 32 93 43 00-1182 EA 12' Melaleuca linariifolia - Flaxleaf Paperbark ..................................................................................................................... 443.65  

. 
 32 93 43 00-1183 EA 24" Box Melaleuca linariifolia - Flaxleaf Paperbark ............................................................................................................. 219.71  

. 
 32 93 43 00-1184 EA 6' Melaleuca quinquenervia - Cajeput Tree ......................................................................................................................... 221.82  

. 
 32 93 43 00-1185 EA 8' Melaleuca quinquenervia - Cajeput Tree ......................................................................................................................... 295.76  

. 
 32 93 43 00-1186 EA 10' Melaleuca quinquenervia - Cajeput Tree ....................................................................................................................... 369.70  

. 
 32 93 43 00-1187 EA 12' Melaleuca quinquenervia - Cajeput Tree ....................................................................................................................... 443.65  

. 
 32 93 43 00-1188 EA 24" Box Melaleuca quinquenervia - Cajeput Tree ............................................................................................................... 123.59  

. 
 32 93 43 00-1189 EA 30" Box Melaleuca quinquenervia - Cajeput Tree ............................................................................................................... 311.61  

. 
 32 93 43 00-1190 EA 36" Box Melaleuca quinquenervia - Cajeput Tree ............................................................................................................... 491.18  

. 
 32 93 43 00-1191 EA 4' Metrosideros excelsus - New Zealand Christmas Tree ..................................................................................................... 65.49  

. 
 32 93 43 00-1192 EA 5' Metrosideros excelsus - New Zealand Christmas Tree ..................................................................................................... 88.73  

. 
 32 93 43 00-1193 EA 6' Metrosideros excelsus - New Zealand Christmas Tree ................................................................................................... 151.05  
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. 
 32 93 43 00-1194 EA 8' Metrosideros excelsus - New Zealand Christmas Tree ................................................................................................... 186.97  

. 
 32 93 43 00-1195 EA 24" Box Metrosideros excelsus - New Zealand Christmas Tree ......................................................................................... 158.17  

. 
 32 93 43 00-1196 EA 6' Pinus canariensis - Canary Island Pine ........................................................................................................................... 253.51  

. 
 32 93 43 00-1197 EA 8' Pinus canariensis - Canary Island Pine ........................................................................................................................... 338.02  

. 
 32 93 43 00-1198 EA 10' Pinus canariensis - Canary Island Pine ......................................................................................................................... 422.52  

. 
 32 93 43 00-1199 EA 12' Pinus canariensis - Canary Island Pine ......................................................................................................................... 507.02  

. 
 32 93 43 00-1200 EA 24" Box Pinus canariensis - Canary Island Pine ................................................................................................................. 260.91  

. 
 32 93 43 00-1201 EA 6' Pinus pinea - Italian Stone Pine ...................................................................................................................................... 253.51  

. 
 32 93 43 00-1202 EA 8' Pinus pinea - Italian Stone Pine ...................................................................................................................................... 338.02  

. 
 32 93 43 00-1203 EA 10' Pinus pinea - Italian Stone Pine .................................................................................................................................... 422.52  

. 
 32 93 43 00-1204 EA 12' Pinus pinea - Italian Stone Pine .................................................................................................................................... 507.02  

. 
 32 93 43 00-1205 EA 6' Pittosporum undulatum - Victorian Box ........................................................................................................................... 139.43  

. 
 32 93 43 00-1206 EA 8' Pittosporum undulatum - Victorian Box ........................................................................................................................... 220.77  

. 
 32 93 43 00-1207 EA 10' Pittosporum undulatum - Victorian Box ......................................................................................................................... 290.48  

. 
 32 93 43 00-1208 EA 6' Afrocarpus falcatus (Podocarpus gracilior) - African Fern Pine ....................................................................................... 264.08  

. 
 32 93 43 00-1209 EA 8' Afrocarpus falcatus (Podocarpus gracilior) - African Fern Pine ....................................................................................... 348.58  

. 
 32 93 43 00-1210 EA 10' Afrocarpus falcatus (Podocarpus gracilior) - African Fern Pine ..................................................................................... 443.65  

. 
 32 93 43 00-1211 EA 12' Afrocarpus falcatus (Podocarpus gracilior) - African Fern Pine ..................................................................................... 528.15  

. 
 32 93 43 00-1212 EA 24" Box Afrocarpus falcatus (Podocarpus gracilior) - African Fern Pine ............................................................................. 123.59  

. 
 32 93 43 00-1213 EA 1 Gallon Podocarpus macrophyllus - Yew Pine ......................................................................................................................4.91  

. 
 32 93 43 00-1214 EA 3 Gallon Podocarpus macrophyllus - Yew Pine .................................................................................................................... 11.51  

. 
 32 93 43 00-1215 EA 5 Gallon Podocarpus macrophyllus - Yew Pine .................................................................................................................... 15.11  

. 
 32 93 43 00-1216 EA 15 Gallon Podocarpus macrophyllus - Yew Pine .................................................................................................................. 65.49  

. 
 32 93 43 00-1217 EA 24" Box Podocarpus macrophyllus - Yew Pine ................................................................................................................... 126.76  

. 
 32 93 43 00-1218 EA 24" Box Rhus lancea - African Sumac ................................................................................................................................ 130.45  

. 
 32 93 43 00-1219 EA 30" Box Rhus lancea - African Sumac ................................................................................................................................ 211.26  

. 
 32 93 43 00-1220 EA 8' Rhus lancea - African Sumac .......................................................................................................................................... 316.89  

. 
 32 93 43 00-1221 EA 10' Rhus lancea - African Sumac ........................................................................................................................................ 353.86  

. 
 32 93 43 00-1222 EA 12' Rhus lancea - African Sumac ........................................................................................................................................ 422.52  

XXXXXXX 
. 
 32 93 43 00-1223  Palm And Subtropical Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-1224 EA 4' To 5' Acacia baileyana - Bailey Acacia ............................................................................................................................ 219.68  

. 
 32 93 43 00-1225 EA 6' Acacia baileyana - Bailey Acacia ..................................................................................................................................... 263.62  

. 
 32 93 43 00-1226 EA 8' Acacia baileyana - Bailey Acacia ..................................................................................................................................... 307.55  

. 
 32 93 43 00-1227 EA 10' Acacia baileyana - Bailey Acacia ................................................................................................................................... 384.44  

. 
 32 93 43 00-1228 EA 6' Agonis flexuosa - Peppermint Tree ................................................................................................................................. 131.81  

. 
 32 93 43 00-1229 EA 8' Agonis flexuosa - Peppermint Tree ................................................................................................................................. 164.76  

. 
 32 93 43 00-1230 EA 10' Agonis flexuosa - Peppermint Tree ............................................................................................................................... 197.71  

. 
 32 93 43 00-1231 EA 24" Box Agonis flexuosa - Peppermint Tree ........................................................................................................................ 164.21  

. 
 32 93 43 00-1232 EA 4' To 5' Archontophoenix cunninghamiana - King Palm ........................................................................................................ 92.96  

. 
 32 93 43 00-1233 EA 6' To 8' Archontophoenix cunninghamiana - King Palm ...................................................................................................... 144.60  

. 
 32 93 43 00-1234 EA 8' To 10' Archontophoenix cunninghamiana - King Palm .................................................................................................... 185.91  

. 
 32 93 43 00-1235 EA 10' To 12' Archontophoenix cunninghamiana - King Palm .................................................................................................. 247.88  

. 
 32 93 43 00-1236 EA 4' To 5' Arecastrum romanzoffianum - Queen Palm .............................................................................................................. 70.42  

. 
 32 93 43 00-1237 EA 6' To 8' Arecastrum romanzoffianum - Queen Palm .............................................................................................................. 98.59  

. 
 32 93 43 00-1238 EA  8' To 10' Arecastrum romanzoffianum - Queen Palm .......................................................................................................... 126.76  

. 
 32 93 43 00-1239 EA  10' To 12' Arecastrum romanzoffianum - Queen Palm ........................................................................................................ 154.93  

. 
 32 93 43 00-1240 EA 12' To 14' Arecastrum romanzoffianum - Queen Palm ........................................................................................................ 187.79  

. 
 32 93 43 00-1241 EA 14' To 16' Arecastrum romanzoffianum - Queen Palm ........................................................................................................ 234.74  

. 
 32 93 43 00-1242 EA 6' Bauhinia purpurea - Purple Orchid Tree .......................................................................................................................... 507.03  

. 
 32 93 43 00-1243 EA 8' Bauhinia purpurea - Purple Orchid Tree .......................................................................................................................... 676.04  

. 
 32 93 43 00-1244 EA 10' Bauhinia purpurea - Purple Orchid Tree ........................................................................................................................ 845.06  

. 
 32 93 43 00-1245 EA 24" Box Bauhinia purpurea - Purple Orchid Tree ................................................................................................................ 219.71  

. 
 32 93 43 00-1246 EA 6' Bauhinia variegata candida - White Orchid Tree ............................................................................................................. 563.37  

. 
 32 93 43 00-1247 EA 8' Bauhinia variegata candida - White Orchid Tree ............................................................................................................. 751.16  

. 
 32 93 43 00-1248 EA 10' Bauhinia variegata candida - White Orchid Tree ........................................................................................................... 938.95  

. 
 32 93 43 00-1249 EA 4' To 5' Bauninia blakeana - Hong Kong Orchid.................................................................................................................. 403.75  

. 
 32 93 43 00-1250 EA 6' Bauninia blakeana - Hong Kong Orchid .......................................................................................................................... 478.86  

. 
 32 93 43 00-1251 EA 8' Bauninia blakeana - Hong Kong Orchid .......................................................................................................................... 638.49  

. 
 32 93 43 00-1252 EA 10' Bauninia blakeana - Hong Kong Orchid ........................................................................................................................ 798.11  

. 
 32 93 43 00-1253 EA 6' Callistemon citrinus - Crimson or Lemon Bottle Brush .................................................................................................... 296.57  

. 
 32 93 43 00-1254 EA 8' Callistemon citrinus - Crimson or Lemon Bottle Brush .................................................................................................... 395.42  

. 
 32 93 43 00-1255 EA 10' Callistemon citrinus - Crimson or Lemon Bottle Brush .................................................................................................. 494.28  

. 
 32 93 43 00-1256 EA 6' Callistemon viminalis - Weeping Bottle Brush ................................................................................................................. 296.57  

. 
 32 93 43 00-1257 EA 8' Callistemon viminalis - Weeping Bottle Brush ................................................................................................................. 395.42  

. 
 32 93 43 00-1258 EA 10' Callistemon viminalis - Weeping Bottle Brush ............................................................................................................... 494.28  

. 
 32 93 43 00-1259 EA 12' Callistemon viminalis - Weeping Bottle Brush ............................................................................................................... 593.14  

. 
 32 93 43 00-1260 EA 3' To 4' Chamaedorea radicalis - Dwarf Bamboo Palm ....................................................................................................... 197.18  

. 
 32 93 43 00-1261 EA 5' To 6' Chamaedorea radicalis - Dwarf Bamboo Palm ....................................................................................................... 309.85  

. 
 32 93 43 00-1262 EA 3' To 4' Chamaerops humilis - European Fan Palm ............................................................................................................ 169.01  

. 
 32 93 43 00-1263 EA 5' To 6' Chamaerops humilis - European Fan Palm ............................................................................................................ 225.35  

. 
 32 93 43 00-1264 EA 7' To 8' Chamaerops humilis - European Fan Palm ............................................................................................................ 525.81  

. 
 32 93 43 00-1265 EA 9' To 10' Chamaerops humilis - European Fan Palm .......................................................................................................... 901.39  

. 
 32 93 43 00-1266 EA 6' To 7' Cocos nucifera 'Jamaican Maypan' - Maypan Coconut .......................................................................................... 131.45  

. 
 32 93 43 00-1267 EA 8' To 10' Cocos nucifera 'Jamaican Maypan' - Maypan Coconut ........................................................................................ 262.91  

. 
 32 93 43 00-1268 EA 10' To 12' Cocos nucifera 'Jamaican Maypan' - Maypan Coconut ...................................................................................... 338.02  

. 
 32 93 43 00-1269 EA 12' To 14' Cocos nucifera 'Jamaican Maypan' - Maypan Coconut ...................................................................................... 469.48  

. 
 32 93 43 00-1270 EA 12' To 16' Cocos nucifera - Coconut Palm .......................................................................................................................... 395.99  
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. 
 32 93 43 00-1271 EA 6' Eriobotrya deflexa - Bronze Loquat ................................................................................................................................. 507.03  

. 
 32 93 43 00-1272 EA 8' Eriobotrya deflexa - Bronze Loquat ................................................................................................................................. 676.04  

. 
 32 93 43 00-1273 EA 10' Eriobotrya deflexa - Bronze Loquat ............................................................................................................................... 845.06  

. 
 32 93 43 00-1274 EA 6' Eucalyptus erythrocorys - Red Cap Gum ........................................................................................................................ 507.03  

. 
 32 93 43 00-1275 EA 8' Eucalyptus erythrocorys - Red Cap Gum ........................................................................................................................ 676.04  

. 
 32 93 43 00-1276 EA 10' Eucalyptus erythrocorys - Red Cap Gum ...................................................................................................................... 845.06  

. 
 32 93 43 00-1277 EA 6' Eucalyptus gunnii - Cider Gum ........................................................................................................................................ 507.03  

. 
 32 93 43 00-1278 EA 8' Eucalyptus gunnii - Cider Gum ........................................................................................................................................ 676.04  

. 
 32 93 43 00-1279 EA 10' Eucalyptus gunnii - Cider Gum ...................................................................................................................................... 845.06  

. 
 32 93 43 00-1280 EA 6' Eucalyptus leucoxylon - White Ironbark .......................................................................................................................... 507.03  

. 
 32 93 43 00-1281 EA 8' Eucalyptus leucoxylon - White Ironbark .......................................................................................................................... 676.04  

. 
 32 93 43 00-1282 EA 10' Eucalyptus leucoxylon - White Ironbark ........................................................................................................................ 845.06  

. 
 32 93 43 00-1283 EA 12' Eucalyptus leucoxylon - White Ironbark ..................................................................................................................... 1,014.07  

. 
 32 93 43 00-1284 EA 6' Eucalyptus polyanthemos - Silver Dollar Gum ................................................................................................................ 507.03  

. 
 32 93 43 00-1285 EA 8' Eucalyptus polyanthemos - Silver Dollar Gum ................................................................................................................ 676.04  

. 
 32 93 43 00-1286 EA 10' Eucalyptus polyanthemos - Silver Dollar Gum .............................................................................................................. 845.06  

. 
 32 93 43 00-1287 EA 6' Eucalyptus torquala - Coral Gum .................................................................................................................................... 507.03  

. 
 32 93 43 00-1288 EA 8' Eucalyptus torquala - Coral Gum .................................................................................................................................... 676.04  

. 
 32 93 43 00-1289 EA 10' Eucalyptus torquala - Coral Gum .................................................................................................................................. 845.06  

. 
 32 93 43 00-1290 EA 8' Fraxinus oxycarpa "Raywood" - Raywood Ash ............................................................................................................... 307.55  

. 
 32 93 43 00-1291 EA 10' Fraxinus oxycarpa "Raywood" - Raywood Ash ............................................................................................................. 417.39  

. 
 32 93 43 00-1292 EA 12' Fraxinus oxycarpa "Raywood" - Raywood Ash ............................................................................................................. 516.25  

. 
 32 93 43 00-1293 EA 6' Jacarandra acutifolia - Jacaranda ................................................................................................................................... 507.03  

. 
 32 93 43 00-1294 EA 8' Jacarandra acutifolia - Jacaranda ................................................................................................................................... 676.04  

. 
 32 93 43 00-1295 EA 10' Jacarandra acutifolia - Jacaranda ................................................................................................................................. 845.06  

. 
 32 93 43 00-1296 EA 24" Box Jacarandra acutifolia - Jacaranda .......................................................................................................................... 219.71  

. 
 32 93 43 00-1297 EA 6' Olea europaea - Olive "Fruitless" .................................................................................................................................... 285.20  

. 
 32 93 43 00-1298 EA 8' Olea europaea - Olive "Fruitless" .................................................................................................................................... 380.27  

. 
 32 93 43 00-1299 EA 10' Olea europaea - Olive "Fruitless" .................................................................................................................................. 475.34  

. 
 32 93 43 00-1300 EA 12' Olea europaea - Olive "Fruitless" .................................................................................................................................. 570.40  

. 
 32 93 43 00-1301 EA 24" Box Olea europaea - Olive "Fruitless" .......................................................................................................................... 350.69  

. 
 32 93 43 00-1302 EA 5 Gallon Pistacia chinensis - Chinese Pistache .................................................................................................................... 33.80  

. 
 32 93 43 00-1303 EA 15 Gallon Pistacia chinensis - Chinese Pistache ................................................................................................................ 112.67  

. 
 32 93 43 00-1304 EA 24" Box Pistacia chinensis - Chinese Pistache ................................................................................................................... 437.55  

. 
 32 93 43 00-1305 EA 36" Box Pistacia chinensis - Chinese Pistache ................................................................................................................ 1,164.30  

. 
 32 93 43 00-1306 EA 48" Box Pistacia chinensis - Chinese Pistache ................................................................................................................ 2,478.83  

. 
 32 93 43 00-1307 EA 5 Gallon Pyrus kawakamii - Evergreen Pear, Single ............................................................................................................. 20.43  

. 
 32 93 43 00-1308 EA 15 Gallon Pyrus kawakamii - Evergreen Pear, Single ........................................................................................................... 68.10  

. 
 32 93 43 00-1309 EA 24" Box Pyrus kawakamii - Evergreen Pear, Single ............................................................................................................ 255.93  

. 
 32 93 43 00-1310 EA 30" Box Pyrus kawakamii - Evergreen Pear, Single ............................................................................................................ 467.92  

. 
 32 93 43 00-1311 EA 36" Box Pyrus kawakamii - Evergreen Pear, Single ............................................................................................................ 681.01  

. 
 32 93 43 00-1312 EA 5 Gallon Pyrus kawakamii - Evergreen Pear, Multi ............................................................................................................... 20.43  

. 
 32 93 43 00-1313 EA 15 Gallon Pyrus kawakamii - Evergreen Pear, Multi ............................................................................................................. 72.49  

. 
 32 93 43 00-1314 EA 24" Box Pyrus kawakamii - Evergreen Pear, Multi .............................................................................................................. 263.62  

. 
 32 93 43 00-1315 EA 30" Box Pyrus kawakamii - Evergreen Pear, Multi .............................................................................................................. 467.92  

. 
 32 93 43 00-1316 EA 36" Box Pyrus kawakamii - Evergreen Pear, Multi .............................................................................................................. 681.01  

. 
 32 93 43 00-1317 EA 9' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................... 140.84  

. 
 32 93 43 00-1318 EA 11' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 234.74  

. 
 32 93 43 00-1319 EA 15' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 356.80  

. 
 32 93 43 00-1320 EA 17' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 403.75  

. 
 32 93 43 00-1321 EA 20' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 469.48  

. 
 32 93 43 00-1322 EA 4' To 5' Rhapis excelsa - Lady Palm ................................................................................................................................... 356.80  

. 
 32 93 43 00-1323 EA 6' To 7' Rhapis excelsa - Lady Palm ................................................................................................................................... 507.03  

. 
 32 93 43 00-1324 EA 8' To 9' Roystonea regia - Royal Palm ................................................................................................................................ 287.32  

. 
 32 93 43 00-1325 EA 10' To 11' Roystonea regia - Royal Palm ............................................................................................................................ 351.17  

. 
 32 93 43 00-1326 EA 12' To 13' Roystonea regia - Royal Palm ............................................................................................................................ 415.02  

. 
 32 93 43 00-1327 EA 14' To 15' Roystonea regia - Royal Palm ............................................................................................................................ 478.86  

. 
 32 93 43 00-1328 EA 16' To 17' Roystonea regia - Royal Palm ............................................................................................................................ 542.71  

. 
 32 93 43 00-1329 EA 18' To 19' Roystonea regia - Royal Palm ............................................................................................................................ 606.56  

. 
 32 93 43 00-1330 EA 20' To 21' Roystonea regia - Royal Palm ............................................................................................................................ 670.41  

. 
 32 93 43 00-1331 EA 10' To 16' Sabal palmetto - Cabbage Palm ......................................................................................................................... 145.20  

. 
 32 93 43 00-1332 EA 6' To 7' Thrinax morrisii - Key Thatch Palm ......................................................................................................................... 394.36  

. 
 32 93 43 00-1333 EA 8' To 9' Thrinax morrisii - Key Thatch Palm ......................................................................................................................... 507.03  

. 
 32 93 43 00-1334 EA 10' To 11' Thrinax morrisii - Key Thatch Palm ..................................................................................................................... 619.71  

. 
 32 93 43 00-1335 EA 1 Gallon Washingtonia robusta - Mexican Fan Palm .............................................................................................................. 6.23  

. 
 32 93 43 00-1336 EA 5 Gallon Washingtonia robusta - Mexican Fan Palm ............................................................................................................ 19.37  

. 
 32 93 43 00-1337 EA 15 Gallon Washingtonia robusta - Mexican Fan Palm .......................................................................................................... 67.80  

. 
 32 93 43 00-1338 EA 24" Box Washingtonia robusta - Mexican Fan Palm ........................................................................................................... 221.39  

. 
 32 93 43 00-1339 EA 36" Box Washingtonia robusta - Mexican Fan Palm ........................................................................................................... 588.07  

. 
 32 93 43 00-1340 EA 6' Washingtonia robusta - Mexican Fan Palm ..................................................................................................................... 507.03  

. 
 32 93 43 00-1341 EA 8' Washingtonia robusta - Mexican Fan Palm ..................................................................................................................... 676.04  

. 
 32 93 43 00-1342 EA 10' Washingtonia robusta - Mexican Fan Palm ................................................................................................................... 845.06  

. 
 32 93 43 00-1343 EA 12' Washingtonia robusta - Mexican Fan Palm ................................................................................................................ 1,014.07  

XXXXXXX 
. 
 32 93 83  Planting of Trees, Shrubs and Ground Cover (32 93)

Note: Includes moving plant(s) from truck or staging site to planting site, excavation of hole, placing plant in hole, backfill and 
compaction. Use appropriate gallon, height or caliper size to match with description from plant section. 

. 

. 
 32 93 83 00-0001  Planting Trees (32 93 83) 

Note: Excludes mulch. See CSI section 32 91 13 16-0001 for mulch. 
. 
. 

 32 93 83 00-0002 EA 3" To 5" Bare Root Seedlings Tree Planting ........................................................................................................................... 1.17  
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. 
 32 93 83 00-0003 EA 6" To 10" Bare Root Seedlings Tree Planting .........................................................................................................................1.89  

. 
 32 93 83 00-0004 EA 11" To 16" Bare Root Seedlings Tree Planting .......................................................................................................................2.36  

. 
 32 93 83 00-0005 EA 17" To 24" Bare Root Seedlings Tree Planting .......................................................................................................................3.77  

. 
 32 93 83 00-0006 EA 1 Gallon Container Tree Planting .......................................................................................................................................... 18.85  

    For >10 To 25, Deduct  -0.94 
    For >25 To 50, Deduct  -2.36 
    For >50 To 100, Deduct  -3.77 
    For >100, Deduct  -5.66 

. 
 32 93 83 00-0007 EA 2 Gallon Container Tree Planting .......................................................................................................................................... 26.39  

    For >10 To 25, Deduct  -1.32 
    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -5.28 
    For >100, Deduct  -7.92 

. 
 32 93 83 00-0008 EA 3 Gallon Container Tree Planting .......................................................................................................................................... 33.93  

    For >10 To 25, Deduct  -1.70 
    For >25 To 50, Deduct  -4.24 
    For >50 To 100, Deduct  -6.79 
    For >100, Deduct  -10.18 

. 
 32 93 83 00-0009 EA 5 Gallon Container Tree Planting .......................................................................................................................................... 56.56  

    For >10 To 25, Deduct  -2.83 
    For >25 To 50, Deduct  -7.07 
    For >50 To 100, Deduct  -11.31 
    For >100, Deduct  -16.97 

. 
 32 93 83 00-0010 EA 7 Gallon Container Tree Planting .......................................................................................................................................... 75.40  

    For >10 To 25, Deduct  -3.77 
    For >25 To 50, Deduct  -9.43 
    For >50 To 100, Deduct  -15.08 
    For >100, Deduct  -22.62 

. 
 32 93 83 00-0011 EA 10 Gallon Container Tree Planting ........................................................................................................................................ 98.03  

    For >10 To 25, Deduct  -4.90 
    For >25 To 50, Deduct  -12.25 
    For >50 To 100, Deduct  -19.61 
    For >100, Deduct  -29.41 

. 
 32 93 83 00-0012 EA 15 Gallon Container Tree Planting ...................................................................................................................................... 139.50  

    For >10 To 25, Deduct  -6.98 
    For >25 To 50, Deduct  -17.44 
    For >50 To 100, Deduct  -27.90 
    For >100, Deduct  -41.85 

. 
 32 93 83 00-0013 EA 20 Gallon Container Tree Planting ...................................................................................................................................... 230.00  

    For >10 To 25, Deduct  -11.50 
    For >25 To 50, Deduct  -28.75 
    For >50 To 100, Deduct  -46.00 
    For >100, Deduct  -69.00 

. 
 32 93 83 00-0014 EA 25 Gallon Container Tree Planting ...................................................................................................................................... 297.86  

    For >10 To 25, Deduct  -14.89 
    For >25 To 50, Deduct  -37.23 
    For >50 To 100, Deduct  -59.57 
    For >100, Deduct  -89.36 

. 
 32 93 83 00-0015 EA 30 Gallon Container Tree Planting ...................................................................................................................................... 358.19  

    For >10 To 25, Deduct  -17.91 
    For >25 To 50, Deduct  -44.77 
    For >50 To 100, Deduct  -71.64 
    For >100, Deduct  -107.46 

. 
 32 93 83 00-0016 EA 45 Gallon Container Tree Planting ...................................................................................................................................... 444.91  

    For >10 To 25, Deduct  -22.25 
    For >25 To 50, Deduct  -55.61 
    For >50 To 100, Deduct  -88.98 
    For >100, Deduct  -133.47 

. 
 32 93 83 00-0017 EA 65 Gallon Container Tree Planting ...................................................................................................................................... 527.86  

    For >10 To 25, Deduct  -26.39 
    For >25 To 50, Deduct  -65.98 
    For >50 To 100, Deduct  -105.57 
    For >100, Deduct  -158.36 

. 
 32 93 83 00-0018 EA 6' Balled And Burlapped Tree Planting................................................................................................................................ 188.52  

    For >10 To 25, Deduct  -9.43 
    For >25 To 50, Deduct  -23.57 
    For >50 To 100, Deduct  -37.70 
    For >100, Deduct  -56.56 

. 
 32 93 83 00-0019 EA 7' Balled And Burlapped Tree Planting................................................................................................................................ 251.11  

    For >10 To 25, Deduct  -12.56 
    For >25 To 50, Deduct  -31.39 
    For >50 To 100, Deduct  -50.22 
    For >100, Deduct  -75.33 

. 
 32 93 83 00-0020 EA 8' Balled And Burlapped Tree Planting................................................................................................................................ 282.78  

    For >10 To 25, Deduct  -14.14 
    For >25 To 50, Deduct  -35.35 
    For >50 To 100, Deduct  -56.56 
    For >100, Deduct  -84.83 

. 
 32 93 83 00-0021 EA 10' Balled And Burlapped Tree Planting.............................................................................................................................. 329.91  

    For >10 To 25, Deduct  -16.50 
    For >25 To 50, Deduct  -41.24 
    For >50 To 100, Deduct  -65.98 
    For >100, Deduct  -98.97 
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. 
 32 93 83 00-0022 EA 12' Balled And Burlapped Tree Planting ............................................................................................................................. 441.14  

    For >10 To 25, Deduct  -22.06 
    For >25 To 50, Deduct  -55.14 
    For >50 To 100, Deduct  -88.23 
    For >100, Deduct  -132.34 

. 
 32 93 83 00-0023 EA 14' Balled And Burlapped Tree Planting ............................................................................................................................. 505.24  

    For >10 To 25, Deduct  -25.26 
    For >25 To 50, Deduct  -63.16 
    For >50 To 100, Deduct  -101.05 
    For >100, Deduct  -151.57 

. 
 32 93 83 00-0024 EA 16' Balled And Burlapped Tree Planting ............................................................................................................................. 612.70  

    For >10 To 25, Deduct  -30.64 
    For >25 To 50, Deduct  -76.59 
    For >50 To 100, Deduct  -122.54 
    For >100, Deduct  -183.81 

. 
 32 93 83 00-0025 EA 18' Balled And Burlapped Tree Planting ............................................................................................................................. 735.23  

    For >10 To 25, Deduct  -36.76 
    For >25 To 50, Deduct  -91.90 
    For >50 To 100, Deduct  -147.05 
    For >100, Deduct  -220.57 

. 
 32 93 83 00-0026 EA 20' Balled And Burlapped Tree Planting ............................................................................................................................. 848.35  

    For >10 To 25, Deduct  -42.42 
    For >25 To 50, Deduct  -106.04 
    For >50 To 100, Deduct  -169.67 
    For >100, Deduct  -254.51 

. 
 32 93 83 00-0027 EA 1-1/2" Caliper Balled And Burlapped Tree Planting ............................................................................................................ 282.78  

    For >10 To 25, Deduct  -14.14 
    For >25 To 50, Deduct  -35.35 
    For >50 To 100, Deduct  -56.56 
    For >100, Deduct  -84.83 

. 
 32 93 83 00-0028 EA 2" Caliper Balled And Burlapped Tree Planting .................................................................................................................. 329.91  

    For >10 To 25, Deduct  -16.50 
    For >25 To 50, Deduct  -41.24 
    For >50 To 100, Deduct  -65.98 
    For >100, Deduct  -98.97 

. 
 32 93 83 00-0029 EA 2-1/2" Caliper Balled And Burlapped Tree Planting ............................................................................................................ 443.03  

    For >10 To 25, Deduct  -22.15 
    For >25 To 50, Deduct  -55.38 
    For >50 To 100, Deduct  -88.61 
    For >100, Deduct  -132.91 

. 
 32 93 83 00-0030 EA 3" Caliper Balled And Burlapped Tree Planting .................................................................................................................. 509.00  

    For >10 To 25, Deduct  -25.45 
    For >25 To 50, Deduct  -63.63 
    For >50 To 100, Deduct  -101.80 
    For >100, Deduct  -152.70 

. 
 32 93 83 00-0031 EA 3-1/2" Caliper Balled And Burlapped Tree Planting ............................................................................................................ 565.56  

    For >10 To 25, Deduct  -28.28 
    For >25 To 50, Deduct  -70.70 
    For >50 To 100, Deduct  -113.11 
    For >100, Deduct  -169.67 

. 
 32 93 83 00-0032 EA 4" Caliper Balled And Burlapped Tree Planting .................................................................................................................. 648.51  

    For >10 To 25, Deduct  -32.43 
    For >25 To 50, Deduct  -81.06 
    For >50 To 100, Deduct  -129.70 
    For >100, Deduct  -194.55 

XXXXXXX 
. 
 32 93 83 00-0033  Planting Shrubs (32 93 83) 

Note: Excludes mulch. See CSI section 32 91 13 16-0001 for mulch. 
. 
. 

 32 93 83 00-0034 EA 1 Gallon Container Shrub Planting ........................................................................................................................................ 16.03  
    For >10 To 25, Deduct  -0.80 
    For >25 To 50, Deduct  -2.00 
    For >50 To 100, Deduct  -3.21 
    For >100, Deduct  -4.81 

. 
 32 93 83 00-0035 EA 2 Gallon Container Shrub Planting ........................................................................................................................................ 22.62  

    For >10 To 25, Deduct  -1.13 
    For >25 To 50, Deduct  -2.83 
    For >50 To 100, Deduct  -4.52 
    For >100, Deduct  -6.79 

. 
 32 93 83 00-0036 EA 3 Gallon Container Shrub Planting ........................................................................................................................................ 28.28  

    For >10 To 25, Deduct  -1.41 
    For >25 To 50, Deduct  -3.54 
    For >50 To 100, Deduct  -5.66 
    For >100, Deduct  -8.48 

. 
 32 93 83 00-0037 EA 4 Gallon Container Shrub Planting ........................................................................................................................................ 37.71  

    For >10 To 25, Deduct  -1.89 
    For >25 To 50, Deduct  -4.71 
    For >50 To 100, Deduct  -7.54 
    For >100, Deduct  -11.31 

. 
 32 93 83 00-0038 EA 5 Gallon Container Shrub Planting ........................................................................................................................................ 47.13  

    For >10 To 25, Deduct  -2.36 
    For >25 To 50, Deduct  -5.89 
    For >50 To 100, Deduct  -9.43 
    For >100, Deduct  -14.14 
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. 
 32 93 83 00-0039 EA 7 Gallon Container Shrub Planting ........................................................................................................................................ 64.10  

    For >10 To 25, Deduct  -3.21 
    For >25 To 50, Deduct  -8.01 
    For >50 To 100, Deduct  -12.82 
    For >100, Deduct  -19.23 

. 
 32 93 83 00-0040 EA 10 Gallon Container Shrub Planting ...................................................................................................................................... 84.83  

    For >10 To 25, Deduct  -4.24 
    For >25 To 50, Deduct  -10.60 
    For >50 To 100, Deduct  -16.97 
    For >100, Deduct  -25.45 

. 
 32 93 83 00-0041 EA 15 Gallon Container Shrub Planting .................................................................................................................................... 116.89  

    For >10 To 25, Deduct  -5.84 
    For >25 To 50, Deduct  -14.61 
    For >50 To 100, Deduct  -23.38 
    For >100, Deduct  -35.07 

. 
 32 93 83 00-0042 EA 20 Gallon Container Shrub Planting .................................................................................................................................... 196.06  

    For >10 To 25, Deduct  -9.80 
    For >25 To 50, Deduct  -24.51 
    For >50 To 100, Deduct  -39.21 
    For >100, Deduct  -58.82 

. 
 32 93 83 00-0043 EA 25 Gallon Container Shrub Planting .................................................................................................................................... 251.11  

    For >10 To 25, Deduct  -12.56 
    For >25 To 50, Deduct  -31.39 
    For >50 To 100, Deduct  -50.22 
    For >100, Deduct  -75.33 

. 
 32 93 83 00-0044 EA 15" Balled And Burlapped Shrub Planting ............................................................................................................................. 52.79  

    For >10 To 25, Deduct  -2.64 
    For >25 To 50, Deduct  -6.60 
    For >50 To 100, Deduct  -10.56 
    For >100, Deduct  -15.84 

. 
 32 93 83 00-0045 EA 18" Balled And Burlapped Shrub Planting ............................................................................................................................. 54.67  

    For >10 To 25, Deduct  -2.73 
    For >25 To 50, Deduct  -6.83 
    For >50 To 100, Deduct  -10.93 
    For >100, Deduct  -16.40 

. 
 32 93 83 00-0046 EA 24" Balled And Burlapped Shrub Planting ............................................................................................................................. 60.33  

    For >10 To 25, Deduct  -3.02 
    For >25 To 50, Deduct  -7.54 
    For >50 To 100, Deduct  -12.07 
    For >100, Deduct  -18.10 

. 
 32 93 83 00-0047 EA 30" Balled And Burlapped Shrub Planting ............................................................................................................................. 60.33  

    For >10 To 25, Deduct  -3.02 
    For >25 To 50, Deduct  -7.54 
    For >50 To 100, Deduct  -12.07 
    For >100, Deduct  -18.10 

. 
 32 93 83 00-0048 EA 36" Balled And Burlapped Shrub Planting ............................................................................................................................. 65.99  

    For >10 To 25, Deduct  -3.30 
    For >25 To 50, Deduct  -8.25 
    For >50 To 100, Deduct  -13.20 
    For >100, Deduct  -19.80 

. 
 32 93 83 00-0049 EA 42" Balled And Burlapped Shrub Planting ............................................................................................................................. 69.75  

    For >10 To 25, Deduct  -3.49 
    For >25 To 50, Deduct  -8.72 
    For >50 To 100, Deduct  -13.95 
    For >100, Deduct  -20.93 

. 
 32 93 83 00-0050 EA 48" Balled And Burlapped Shrub Planting ............................................................................................................................. 75.40  

    For >10 To 25, Deduct  -3.77 
    For >25 To 50, Deduct  -9.43 
    For >50 To 100, Deduct  -15.08 
    For >100, Deduct  -22.62 

. 
 32 93 83 00-0051 EA 5' Balled And Burlapped Shrub Planting ............................................................................................................................. 113.11  

    For >10 To 25, Deduct  -5.66 
    For >25 To 50, Deduct  -14.14 
    For >50 To 100, Deduct  -22.62 
    For >100, Deduct  -33.93 

. 
 32 93 83 00-0052 EA 6' Balled And Burlapped Shrub Planting ............................................................................................................................. 160.24  

    For >10 To 25, Deduct  -8.01 
    For >25 To 50, Deduct  -20.03 
    For >50 To 100, Deduct  -32.05 
    For >100, Deduct  -48.07 

. 
 32 93 83 00-0053 EA 7' Balled And Burlapped Shrub Planting ............................................................................................................................. 213.03  

    For >10 To 25, Deduct  -10.65 
    For >25 To 50, Deduct  -26.63 
    For >50 To 100, Deduct  -42.61 
    For >100, Deduct  -63.91 

. 
 32 93 83 00-0054 EA 8' Balled And Burlapped Shrub Planting ............................................................................................................................. 241.31  

    For >10 To 25, Deduct  -12.07 
    For >25 To 50, Deduct  -30.16 
    For >50 To 100, Deduct  -48.26 
    For >100, Deduct  -72.39 

. 
 32 93 83 00-0055 EA 9' Balled And Burlapped Shrub Planting ............................................................................................................................. 260.16  

    For >10 To 25, Deduct  -13.01 
    For >25 To 50, Deduct  -32.52 
    For >50 To 100, Deduct  -52.03 
    For >100, Deduct  -78.05 
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. 
 32 93 83 00-0056 EA 10' Balled And Burlapped Shrub Planting ........................................................................................................................... 282.78  

    For >10 To 25, Deduct  -14.14 
    For >25 To 50, Deduct  -35.35 
    For >50 To 100, Deduct  -56.56 
    For >100, Deduct  -84.83 

XXXXXXX 
. 
 32 93 83 00-0057  Planting Groundcover, Vines, Perennials, Annuals And Bulbs (32 93 83) 

See CSI section 32 91 13 16-0001 for mulch. 
. 
. 

 32 93 83 00-0058 EA 2-1/4" Diameter Potted Groundcover And Flower Planting ..................................................................................................... 1.57  
    For >10 To 25, Deduct  -0.08 
    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.47 

. 
 32 93 83 00-0059 EA 3" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 1.80  

    For >10 To 25, Deduct  -0.09 
    For >25 To 50, Deduct  -0.23 
    For >50 To 100, Deduct  -0.36 
    For >100, Deduct  -0.54 

. 
 32 93 83 00-0060 EA 4" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 2.10  

    For >10 To 25, Deduct  -0.11 
    For >25 To 50, Deduct  -0.26 
    For >50 To 100, Deduct  -0.42 
    For >100, Deduct  -0.63 

. 
 32 93 83 00-0061 EA 5-1/2" Diameter Potted Groundcover And Flower Planting ..................................................................................................... 2.51  

    For >10 To 25, Deduct  -0.13 
    For >25 To 50, Deduct  -0.31 
    For >50 To 100, Deduct  -0.50 
    For >100, Deduct  -0.75 

. 
 32 93 83 00-0062 EA 6" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 3.14  

    For >10 To 25, Deduct  -0.16 
    For >25 To 50, Deduct  -0.39 
    For >50 To 100, Deduct  -0.63 
    For >100, Deduct  -0.94 

. 
 32 93 83 00-0063 EA 8" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 4.71  

    For >10 To 25, Deduct  -0.24 
    For >25 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -0.94 
    For >100, Deduct  -1.41 

. 
 32 93 83 00-0064 EA 1 Gallon Container Groundcover And Flower Planting ......................................................................................................... 15.08  

    For >10 To 25, Deduct  -0.75 
    For >25 To 50, Deduct  -1.89 
    For >50 To 100, Deduct  -3.02 
    For >100, Deduct  -4.52 

. 
 32 93 83 00-0065 EA 2 Gallon Container Groundcover And Flower Planting ......................................................................................................... 20.74  

    For >10 To 25, Deduct  -1.04 
    For >25 To 50, Deduct  -2.59 
    For >50 To 100, Deduct  -4.15 
    For >100, Deduct  -6.22 

. 
 32 93 83 00-0066 EA 3 Gallon Container Groundcover And Flower Planting ......................................................................................................... 26.39  

    For >10 To 25, Deduct  -1.32 
    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -5.28 
    For >100, Deduct  -7.92 

. 
 32 93 83 00-0067 EA 4 Gallon Container Groundcover And Flower Planting ......................................................................................................... 33.93  

    For >10 To 25, Deduct  -1.70 
    For >25 To 50, Deduct  -4.24 
    For >50 To 100, Deduct  -6.79 
    For >100, Deduct  -10.18 

. 
 32 93 83 00-0068 EA 5 Gallon Container Groundcover And Flower Planting ......................................................................................................... 41.47  

    For >10 To 25, Deduct  -2.07 
    For >25 To 50, Deduct  -5.18 
    For >50 To 100, Deduct  -8.29 
    For >100, Deduct  -12.44 

. 
 32 93 83 00-0069 EA 7 Gallon Container Groundcover And Flower Planting ......................................................................................................... 56.56  

    For >10 To 25, Deduct  -2.83 
    For >25 To 50, Deduct  -7.07 
    For >50 To 100, Deduct  -11.31 
    For >100, Deduct  -16.97 

. 
 32 93 83 00-0070 EA Bulb Planting ........................................................................................................................................................................... 0.94  

    For >10 To 25, Deduct  -0.05 
    For >25 To 50, Deduct  -0.12 
    For >50 To 100, Deduct  -0.19 
    For >100, Deduct  -0.28 

. 
 32 93 83 00-0071 EA Flats Of 24 Groundcover And Flower Planting ...................................................................................................................... 26.39  

    For >10 To 25, Deduct  -1.32 
    For >25, Deduct  -3.30 

. 
 32 93 83 00-0072 EA Flats Of 36 Groundcover And Flower Planting ...................................................................................................................... 37.44  

    For >10 To 25, Deduct  -1.87 
    For >25, Deduct  -4.68 

. 
 32 93 83 00-0073 EA Flats Of 48 Groundcover And Flower Planting ...................................................................................................................... 49.84  

    For >10 To 25, Deduct  -2.49 
    For >25, Deduct  -6.23 

XXXXXXX 
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. 
 32 93 83 00-0074  Tree Pits (32 93 83) 

Note: Costs given show the tree pit size accommodates the soil ball and the type of soil excavated includes 
excavation, bank run sand and gravel fill for drainage, imported mix planting soil, hand backfill, perforated 
drainage pipe for watering, and drainage fabric. Includes one layer of woven fabric to be applied before mulch is 
spread.  Excludes additional soil conditioners or mulch. 

. 

. 
 32 93 83 00-0075 EA 2' x 1-1/4' Deep Tree Pit ...................................................................................................................................................... 127.95  

. 
 32 93 83 00-0076 EA 2' x 2-1/2' Deep Tree Pit ...................................................................................................................................................... 191.88  

. 
 32 93 83 00-0077 EA 2-1/2' x 1-1/2' Deep Tree Pit ............................................................................................................................................... 245.82  

. 
 32 93 83 00-0078 EA 2-1/2' x 3' Deep Tree Pit ...................................................................................................................................................... 368.66  

. 
 32 93 83 00-0079 EA 3' x 1-3/4' Deep Tree Pit ...................................................................................................................................................... 383.18  

. 
 32 93 83 00-0080 EA 3' x 3-1/2' Deep Tree Pit ...................................................................................................................................................... 572.32  

. 
 32 93 83 00-0081 EA 3-1/2' x 1-3/4' Deep Tree Pit ............................................................................................................................................... 471.79  

. 
 32 93 83 00-0082 EA 3-1/2' x 3-1/2' Deep Tree Pit ............................................................................................................................................... 706.87  

. 
 32 93 83 00-0083 EA 4' x 2' Deep Tree Pit ............................................................................................................................................................ 564.83  

. 
 32 93 83 00-0084 EA 4' x 4' Deep Tree Pit ............................................................................................................................................................ 846.86  

. 
 32 93 83 00-0085 EA 4-1/2' x 2' Deep Tree Pit ...................................................................................................................................................... 816.96  

. 
 32 93 83 00-0086 EA 4-1/2' x 4' Deep Tree Pit ................................................................................................................................................... 1,227.44  

. 
 32 93 83 00-0087 EA 5' x 2-1/4' Deep Tree Pit ................................................................................................................................................... 1,086.58  

. 
 32 93 83 00-0088 EA 5' x 4-1/2' Deep Tree Pit ................................................................................................................................................... 1,620.48  

. 
 32 93 83 00-0089 EA 6' x 2-1/2' Deep Tree Pit ................................................................................................................................................... 1,540.81  

. 
 32 93 83 00-0090 EA 6' x 5' Deep Tree Pit ......................................................................................................................................................... 2,308.40  

. 
 32 93 83 00-0091 EA 7' x 3' Deep Tree Pit ......................................................................................................................................................... 2,598.06  

. 
 32 93 83 00-0092 EA 7' x 6' Deep Tree Pit ......................................................................................................................................................... 3,914.19  

. 
 32 93 83 00-0093 EA 8' x 3-1/4' Deep Tree Pit ................................................................................................................................................... 3,581.51  

. 
 32 93 83 00-0094 EA 8' x 6-1/2' Deep Tree Pit ................................................................................................................................................... 5,370.41  

XXXXXXX 
. 
 32 94  Planting Accessories (32 90) 
. 
. 
 32 94 13  Landscape Edging (32 94) 

Note: Including stakes. 
. 
. 
 32 94 13 00-0001  Landscape Edging (32 94 13) 

Note: Includes stakes. 
. 
. 

 32 94 13 00-0002 LF  1/8" x 4", Mill Finish, Aluminum Alloy Landscape Edging ........................................................................................................7.83 2.33 
. 

 32 94 13 00-0003 LF  1/8" x 4", Black Paint, Aluminum Alloy Landscape Edging ......................................................................................................8.49 2.33 
. 

 32 94 13 00-0004 LF  1/8" x 4", Black Anodized, Aluminum Alloy Landscape Edging ...............................................................................................8.53 2.33 
. 

 32 94 13 00-0005 LF  3/16" x 4", Mill Finish, Aluminum Alloy Landscape Edging ......................................................................................................9.70 2.41 
. 

 32 94 13 00-0006 LF  3/16" x 4", Black Paint, Aluminum Alloy Landscape Edging .................................................................................................. 10.51 2.41 
. 

 32 94 13 00-0007 LF  3/16" x 4", Black Anodized, Aluminum Alloy Landscape Edging ........................................................................................... 10.49 2.41 
. 

 32 94 13 00-0008 LF  1/8" x 5-1/2", Mill Finish, Aluminum Alloy Landscape Edging .................................................................................................8.75 2.48 
. 

 32 94 13 00-0009 LF  1/8" x 5-1/2", Black Paint, Aluminum Alloy Landscape Edging ...............................................................................................9.65 2.48 
. 

 32 94 13 00-0010 LF  1/8" x 5-1/2", Black Anodized, Aluminum Alloy Landscape Edging .........................................................................................9.74 2.48 
. 

 32 94 13 00-0011 LF  3/16" x 5-1/2", Mill Finish, Aluminum Alloy Landscape Edging.............................................................................................. 10.88 2.56 
. 

 32 94 13 00-0012 LF  3/16" x 5-1/2", Black Paint, Aluminum Alloy Landscape Edging............................................................................................ 11.78 2.56 
. 

 32 94 13 00-0013 LF  3/16" x 5-1/2", Black Anodized, Aluminum Alloy Landscape Edging ..................................................................................... 11.85 2.56 
. 

 32 94 13 00-0014 LF  3/16" x 4" Powder Coated Steel Landscape Edging ...............................................................................................................9.64 2.41 
. 

 32 94 13 00-0015 LF  1/4" x 5" Powder Coated Steel Landscape Edging ............................................................................................................... 13.20 2.41 

XXXXXXX 
. 
 32 94 16  Landscape Timbers (32 94) 
. 
. 

 32 94 16 00-0001 LF  6" x 8" Railroad Ties .............................................................................................................................................................. 13.54 4.37 
. 

 32 94 16 00-0002 LF  7" x 9" Railroad Ties .............................................................................................................................................................. 16.28 5.49 
. 

 32 94 16 00-0003 LF  1" x 4" Redwood ......................................................................................................................................................................4.73 1.57 
. 

 32 94 16 00-0004 LF  2" x 4" Redwood Edging .........................................................................................................................................................6.48 2.34 
. 

 32 94 16 00-0005 LF  4" x 6" Pressure Treated Hardwood ...................................................................................................................................... 10.35 3.12 
. 

 32 94 16 00-0006 LF  6" x 6" Pressure Treated Hardwood ...................................................................................................................................... 13.67 3.90 
. 

 32 94 16 00-0007 LF  6" x 8" Pressure Treated Hardwood ...................................................................................................................................... 15.88 4.59 
. 

 32 94 16 00-0008 LF  1" x 4" Pressure Treated Pine .................................................................................................................................................3.81 1.57 
. 

 32 94 16 00-0009 LF  2" x 4" Pressure Treated Pine .................................................................................................................................................5.82 2.34 
. 

 32 94 16 00-0010 LF  4" x 6" Pressure Treated Pine .................................................................................................................................................9.82 3.02 
. 

 32 94 16 00-0011 LF  6" x 6" Pressure Treated Pine ............................................................................................................................................... 13.54 3.90 
. 

 32 94 16 00-0012 LF  6" x 8" Pressure Treated Pine ............................................................................................................................................... 16.70 4.59 

XXXXXXX 
. 
 32 94 43  Tree Grates (32 94) 
. 
. 
 32 94 43 00-0001  Tree Grates With Frames (32 94 43) 
. 
. 
 32 94 43 00-0002  Round Cast Iron Tree Grates With Frames (32 94 43 00-0001) 
. 
. 

 32 94 43 00-0003 EA 32" Diameter, 100 To 150 LB Cast Iron Tree Grate With Frame ......................................................................................... 754.63 57.09 
    For >3 To 9, Deduct  -48.03 
    For >9, Deduct  -99.27 

. 
 32 94 43 00-0004 EA 36" Diameter, 125 To 175 LB Cast Iron Tree Grate With Frame ......................................................................................... 871.06 57.09 

    For >3 To 9, Deduct  -56.77 
    For >9, Deduct  -117.32 

. 
 32 94 43 00-0005 EA 42" Diameter, 150 To 200 LB Cast Iron Tree Grate With Frame ...................................................................................... 1,054.67 76.12 

    For >3 To 9, Deduct  -67.68 
    For >9, Deduct  -139.88 

. 
 32 94 43 00-0006 EA 48" Diameter, 200 To 250 LB Cast Iron Tree Grate With Frame ...................................................................................... 1,308.11 76.12 

    For >3 To 9, Deduct  -86.69 
    For >9, Deduct  -179.16 
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. 
 32 94 43 00-0007 EA 54" Diameter, 300 To 350 LB Cast Iron Tree Grate With Frame ..................................................................................... 1,676.66 95.15 

    For >3 To 9, Deduct  -111.48 
    For >9, Deduct  -230.39 

. 
 32 94 43 00-0008 EA 60" Diameter, Up To 350 LB Cast Iron Tree Grate With Frame ....................................................................................... 1,762.66 114.18 

    For >3 To 9, Deduct  -115.07 
    For >9, Deduct  -237.82 

. 
 32 94 43 00-0009 EA 60" Diameter, >350 LB Cast Iron Tree Grate With Frame................................................................................................ 1,939.04 114.18 

    For >3 To 9, Deduct  -128.30 
    For >9, Deduct  -265.16 

. 
 32 94 43 00-0010 EA 72" Diameter, Up To 550 LB Cast Iron Tree Grate With Frame ....................................................................................... 2,583.87 161.76 

    For >3 To 9, Deduct  -169.53 
    For >9, Deduct  -350.36 

. 
 32 94 43 00-0011 EA 72" Diameter, >500 To 550 LB Cast Iron Tree Grate With Frame ................................................................................... 2,686.61 161.76 

    For >3 To 9, Deduct  -177.23 
    For >9, Deduct  -366.28 

. 
 32 94 43 00-0012 EA 72" Diameter, >600 To 650 LB Cast Iron Tree Grate With Frame ................................................................................... 2,772.23 161.76 

    For >3 To 9, Deduct  -183.65 
    For >9, Deduct  -379.55 

. 
 32 94 43 00-0013 EA 72" Diameter, >650 To 700 LB Cast Iron Tree Grate With Frame ................................................................................... 2,840.73 161.76 

    For >3 To 9, Deduct  -188.79 
    For >9, Deduct  -390.17 

. 
 32 94 43 00-0014 EA 72" Diameter, >700 LB Cast Iron Tree Grate With Frame................................................................................................ 2,892.10 161.76 

    For >3 To 9, Deduct  -192.65 
    For >9, Deduct  -398.13 

. 
 32 94 43 00-0015 EA 93" Diameter, 950 To 1,000 LB Cast Iron Tree Grate With Frame................................................................................... 3,175.23 190.30 

    For >3 To 9, Deduct  -209.60 
    For >9, Deduct  -433.17 

XXXXXXX 
. 
 32 94 43 00-0016  Square Cast Iron Tree Grates With Frames (32 94 43 00-0001) 
. 
. 

 32 94 43 00-0017 EA 30" x 30", 75 To 125 LB Cast Iron Tree Grate With Frame ................................................................................................. 696.40 57.09 
    For >3 To 9, Deduct  -43.67 
    For >9, Deduct  -90.24 

. 
 32 94 43 00-0018 EA 36" x 36", 100 To 150 LB Cast Iron Tree Grate With Frame ............................................................................................... 841.95 57.09 

    For >3 To 9, Deduct  -54.58 
    For >9, Deduct  -112.80 

. 
 32 94 43 00-0019 EA 48" x 48", Up To 200 LB Cast Iron Tree Grate With Frame ............................................................................................. 1,251.99 95.15 

    For >3 To 9, Deduct  -79.63 
    For >9, Deduct  -164.56 

. 
 32 94 43 00-0020 EA 48" x 48", >200 To 250 LB Cast Iron Tree Grate With Frame .......................................................................................... 1,474.60 95.15 

    For >3 To 9, Deduct  -96.32 
    For >9, Deduct  -199.07 

. 
 32 94 43 00-0021 EA 48" x 48", >250 To 300 LB Cast Iron Tree Grate With Frame .......................................................................................... 1,680.09 95.15 

    For >3 To 9, Deduct  -111.73 
    For >9, Deduct  -230.92 

. 
 32 94 43 00-0022 EA 48" x 48", >300 To 350 LB Cast Iron Tree Grate With Frame .......................................................................................... 1,868.45 95.15 

    For >3 To 9, Deduct  -125.86 
    For >9, Deduct  -260.11 

. 
 32 94 43 00-0023 EA 48" x 48", >350 To 400 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,039.69 95.15 

    For >3 To 9, Deduct  -138.70 
    For >9, Deduct  -286.66 

. 
 32 94 43 00-0024 EA 48" x 48", >400 LB Cast Iron Tree Grate With Frame ...................................................................................................... 2,193.81 95.15 

    For >3 To 9, Deduct  -150.26 
    For >9, Deduct  -310.54 

. 
 32 94 43 00-0025 EA 60" x 60", Up To 400 LB Cast Iron Tree Grate With Frame ............................................................................................. 2,115.81 133.21 

    For >3 To 9, Deduct  -138.70 
    For >9, Deduct  -286.66 

. 
 32 94 43 00-0026 EA 60" x 60", >400 To 450 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,269.93 133.21 

    For >3 To 9, Deduct  -150.26 
    For >9, Deduct  -310.54 

. 
 32 94 43 00-0027 EA 60" x 60", >450 To 500 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,406.92 133.21 

    For >3 To 9, Deduct  -160.54 
    For >9, Deduct  -331.78 

. 
 32 94 43 00-0028 EA 60" x 60", >500 To 550 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,526.79 133.21 

    For >3 To 9, Deduct  -169.53 
    For >9, Deduct  -350.36 

. 
 32 94 43 00-0029 EA 60" x 60", >550 To 600 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,629.53 133.21 

    For >3 To 9, Deduct  -177.23 
    For >9, Deduct  -366.28 

. 
 32 94 43 00-0030 EA 60" x 60", >600 LB Cast Iron Tree Grate With Frame ...................................................................................................... 2,715.15 133.21 

    For >3 To 9, Deduct  -183.65 
    For >9, Deduct  -379.55 

. 
 32 94 43 00-0031 EA 72" x 72", Up To 550 LB Cast Iron Tree Grate With Frame ............................................................................................. 2,583.87 161.76 

    For >3 To 9, Deduct  -169.53 
    For >9, Deduct  -350.36 

. 
 32 94 43 00-0032 EA 72" x 72", >550 To 600 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,686.61 161.76 

    For >3 To 9, Deduct  -177.23 
    For >9, Deduct  -366.28 

. 
 32 94 43 00-0033 EA 72" x 72", >600 To 650 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,772.23 161.76 

    For >3 To 9, Deduct  -183.65 
    For >9, Deduct  -379.55 

. 
 32 94 43 00-0034 EA 72" x 72", >650 To 700 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,840.73 161.76 

    For >3 To 9, Deduct  -188.79 
    For >9, Deduct  -390.17 



32
 32 Exterior Improvements 

32 90 Planting 
32 94 Planting Accessories 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 32 - 202 Monterey County Facilities

. 
 32 94 43 00-0035 EA 72" x 72", >700 To 750 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,892.10 161.76 

    For >3 To 9, Deduct  -192.65 
    For >9, Deduct  -398.13 

. 
 32 94 43 00-0036 EA 72" x 72", >750 To 800 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,926.35 161.76 

    For >3 To 9, Deduct  -195.21 
    For >9, Deduct  -403.44 

. 
 32 94 43 00-0037 EA 72" x 72", >800 To 850 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,943.47 161.76 

    For >3 To 9, Deduct  -196.50 
    For >9, Deduct  -406.10 

. 
 32 94 43 00-0038 EA 72" x 72", >850 LB Cast Iron Tree Grate With Frame ...................................................................................................... 2,960.60 161.76 

    For >3 To 9, Deduct  -197.78 
    For >9, Deduct  -408.75 

XXXXXXX 
. 
 32 94 43 00-0039  Rectangular Cast Iron Tree Grates With Frames (32 94 43 00-0001) 
. 
. 

 32 94 43 00-0040 EA 36" x 48", 200 To 250 LB Cast Iron Tree Grate With Frame ............................................................................................ 1,308.11 76.12 
    For >3 To 9, Deduct  -86.69 
    For >9, Deduct  -179.16 

. 
 32 94 43 00-0041 EA 36" x 60", 200 To 250 LB Cast Iron Tree Grate With Frame ............................................................................................ 1,333.80 76.12 

    For >3 To 9, Deduct  -88.62 
    For >9, Deduct  -183.14 

. 
 32 94 43 00-0042 EA 36" x 72", 275 To 325 LB Cast Iron Tree Grate With Frame ............................................................................................ 1,630.43 95.15 

    For >3 To 9, Deduct  -108.01 
    For >9, Deduct  -223.22 

. 
 32 94 43 00-0043 EA 48" x 72", Up To 350 LB Cast Iron Tree Grate With Frame.............................................................................................. 1,916.40 95.15 

    For >3 To 9, Deduct  -129.46 
    For >9, Deduct  -267.55 

. 
 32 94 43 00-0044 EA 48" x 72", >350 LB Cast Iron Tree Grate With Frame ...................................................................................................... 2,039.69 95.15 

    For >3 To 9, Deduct  -138.70 
    For >9, Deduct  -286.66 

. 
 32 94 43 00-0045 EA 60" x 84", 700 To 750 LB Cast Iron Tree Grate With Frame ............................................................................................ 2,737.98 161.76 

    For >3 To 9, Deduct  -181.09 
    For >9, Deduct  -374.24 

XXXXXXX 
. 
 32 94 49  Plant and Tree Accessories (32 94) 
. 
. 
 32 94 49 00-0001  Tree Guying (32 94 49) 
. 
. 
 32 94 49 00-0002  Tree Guying, Stakes (32 94 49 00-0001) 

Note: Includes stakes, cross brace, double #12 gauge twisted wire and reinforced rubber hose tree wrap. 
. 
. 

 32 94 49 00-0003 EA Tree Guying Up To 2" Caliper, 2 Stakes, Guy Wire And Wrap ............................................................................................. 29.00  
. 

 32 94 49 00-0004 EA Tree Guying 2" To 3" Caliper, 2 Stakes, Guy Wire And Wrap ............................................................................................... 45.74  
. 

 32 94 49 00-0005 EA Tree Guying 3" To 4" Caliper, 3 Stakes, Guy Wire And Wrap ............................................................................................... 78.92  

XXXXXXX 
. 
 32 94 49 00-0006  Tree Guying, Anchors (32 94 49 00-0001) 

Note: Includes arrowhead anchor, cable, turnbuckles and wrap or reinforced rubber hose. 
. 
. 

 32 94 49 00-0007 EA Tree Guying Up To 3" Caliper, 3" Anchors And Polypropylene Flat Rope .......................................................................... 131.62  
. 

 32 94 49 00-0008 EA Tree Guying 3" To 6" Caliper, 4" Anchors And Polypropylene Flat Rope ............................................................................ 178.71  
. 

 32 94 49 00-0009 EA Tree Guying 6" To 8" Caliper, 6" Anchors And Polypropylene Flat Rope ............................................................................ 233.96  
. 

 32 94 49 00-0010 EA  Tree Guying 8" And Up Caliper, 8" Anchors And Polypropylene Flat Rope ........................................................................ 294.58  

XXXXXXX 
. 
 32 94 49 00-0011  Tree Wrap (32 94 49) 
. 
. 

 32 94 49 00-0012 EA Tree Wrap, Up To 1" Caliper Applied Ground Level To First Branches Of Tree .....................................................................5.66  
. 

 32 94 49 00-0013 EA Tree Wrap, 1" To 2" Caliper Applied Ground Level To First Branches Of Tree.......................................................................9.36  
. 

 32 94 49 00-0014 EA Tree Wrap, >2" To 4" Caliper Applied Ground Level To First Branches Of Tree .................................................................. 18.48  
. 

 32 94 49 00-0015 EA Tree Wrap, >4" To 6" Caliper Applied Ground Level To First Branches Of Tree .................................................................. 28.40  

XXXXXXX 
. 
 32 94 49 00-0016  Tree Guards (32 94 49) 
. 
. 

 32 94 49 00-0017 EA  3' Preformed Plastic Tree Guard .............................................................................................................................................9.45  
. 

 32 94 49 00-0018 EA 2' Preformed Plastic Tree Guard .............................................................................................................................................8.68  

XXXXXXX 
. 
 32 94 49 00-0019  Stake Out Tree And Shrub Locations (32 94 49) 

Note: When no design available. 
. 
. 

 32 94 49 00-0020 EA  Stake Out Trees Or Shrubs .....................................................................................................................................................5.75  

XXXXXXX 
. 
 32 94 49 00-0021  Root Barriers (32 94 49) 
. 
. 

 32 94 49 00-0022 EA 12" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner ......................................................9.32  
. 

 32 94 49 00-0023 EA 18" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner .................................................... 13.05  
. 

 32 94 49 00-0024 EA 24" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner .................................................... 15.38  
. 

 32 94 49 00-0025 EA 36" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner .................................................... 28.51  
. 

 32 94 49 00-0026 EA 48" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner .................................................... 39.27  

XXXXXXX 
. 
 32 96  Transplanting (32 90) 

See CSI section 32 94 49 00-0001 for guying. 
. 
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. 
 32 96 33  Shrub Transplanting (32 96)

Note: Includes digging up, moving on site, digging new hole and replanting. 
. 
. 
 32 96 33 00-0001  Moving Shrubs On Site, Relocate (32 96 33) 

Note: Includes digging up, moving on site, digging new hole and replanting. See CSI section 32 94 49 00-0001 
for guying. 

. 

. 
 32 96 33 00-0002 EA Up To 18" Root Ball, Move Shrubs On Site .......................................................................................................................... 64.47  

    For >25 To 50, Deduct  -6.45 
    For >50, Deduct  -9.67 

. 
 32 96 33 00-0003 EA >18" To 24" Root Ball, Move Shrubs On Site ........................................................................................................................ 87.22  

    For >25 To 50, Deduct  -8.72 
    For >50, Deduct  -13.08 

. 
 32 96 33 00-0004 EA >24" To 30" Root Ball, Move Shrubs On Site ...................................................................................................................... 147.89  

    For >25 To 50, Deduct  -14.79 
    For >50, Deduct  -22.18 

. 
 32 96 33 00-0005 EA >30" To 36" Root Ball, Move Shrubs On Site ...................................................................................................................... 227.52  

    For >25 To 50, Deduct  -22.75 
    For >50, Deduct  -34.13 

XXXXXXX 
. 
 32 96 43  Tree Transplanting (32 96)

Note: Includes digging up, moving on site, digging new hole and replanting. 
. 
. 
 32 96 43 00-0001  Moving Trees On Site, Relocate (32 96 43) 

Note: Includes digging up, moving on site, digging new hole and replanting. Excludes crane where necessary for 
trees over 20' tall. See CSI section 01 22 23 00-0803 for crane lifting equipment, 32 94 49 00-0001 for guying. 

. 

. 
 32 96 43 00-0002 EA Up To 24" Root Ball, Move Trees On Site ........................................................................................................................... 251.38  

    For >5 To 10, Deduct  -12.57 
    For >10 To 20, Deduct  -25.14 
    For >20, Deduct  -37.71 

. 
 32 96 43 00-0003 EA >24" To 30" Root Ball, Move Trees On Site ........................................................................................................................ 344.75  

    For >5 To 10, Deduct  -17.24 
    For >10 To 20, Deduct  -34.48 
    For >20, Deduct  -51.71 

. 
 32 96 43 00-0004 EA >30" To 36" Root Ball, Move Trees On Site ........................................................................................................................ 558.62  

    For >5 To 10, Deduct  -27.93 
    For >10 To 20, Deduct  -55.86 
    For >20, Deduct  -83.79 

. 
 32 96 43 00-0005 EA >36" To 48" Root Ball, Move Trees On Site ........................................................................................................................ 928.18  

    For >5 To 10, Deduct  -46.41 
    For >10 To 20, Deduct  -92.82 
    For >20, Deduct  -139.23 

. 
 32 96 43 00-0006 EA >48" To 60" Root Ball, Move Trees On Site ..................................................................................................................... 1,508.29  

    For >5 To 10, Deduct  -75.41 
    For >10 To 20, Deduct  -150.83 
    For >20, Deduct  -226.24 

. 
 32 96 43 00-0007 EA >60" To 72" Root Ball, Move Trees On Site ..................................................................................................................... 1,946.19  

    For >5 To 10, Deduct  -97.31 
    For >10 To 20, Deduct  -194.62 
    For >20, Deduct  -291.93 

. 
 32 96 43 00-0008 EA >72" To 84" Root Ball, Move Trees On Site ..................................................................................................................... 2,513.82  

    For >5 To 10, Deduct  -125.69 
    For >10 To 20, Deduct  -251.38 
    For >20, Deduct  -377.07 

. 
 32 96 43 00-0009 EA >84" To 96" Root Ball, Move Trees On Site ..................................................................................................................... 3,016.59  

    For >5 To 10, Deduct  -150.83 
    For >10 To 20, Deduct  -301.66 
    For >20, Deduct  -452.49 

. 
 32 96 43 00-0010 EA >96" To 120" Root Ball, Move Trees On Site ................................................................................................................... 3,427.93  

    For >5 To 10, Deduct  -171.40 
    For >10 To 20, Deduct  -342.79 
    For >20, Deduct  -514.19 
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. 
33  Utilities 
. 
. 
 33 01  Operation and Maintenance of Utilities (33) 
. 
. 
 33 01 10  Operation and Maintenance of Water Utilities (33 01) 
. 
. 
 33 01 10 54  Cleaning of Water Utility Piping (33 01 10)

See CSI section 33 01 30 41-0006 for cleaning of water lines. 
. 
. 
 33 01 10 58  Disinfection of Water Utility Piping Systems (33 01 10)
. 
. 
 33 01 10 58-0001  Water Main Disinfection/Sterilization (33 01 10 58) 

Note: Gas chlorination. Continuous or plug method. 
. 
. 

 33 01 10 58-0002 EA Setting Up And Removing Equipment For Water Main Disinfection/Sterilization, Gas Chlorination Method ....................... 875.61  
. 

 33 01 10 58-0003 EA Re-Set Up/Move Equipment For Water Main Disinfection/Sterilization, Gas Chlorination Method ..................................... 437.81  
. 

 33 01 10 58-0004 LF Up To 4" Diameter Pipe Water Main Disinfection/Sterilization ................................................................................................ 0.33  
    For >250 To 500, Deduct  -0.02 
    For >500 To 1,000, Deduct  -0.03 
    For >1,000 To 2,000, Deduct  -0.05 
    For >2,000 To 5,000, Deduct  -0.07 
    For >5,000, Deduct  -0.08 

. 
 33 01 10 58-0005 LF 6" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................................... 0.51  

    For >250 To 500, Deduct  -0.03 
    For >500 To 1,000, Deduct  -0.05 
    For >1,000 To 2,000, Deduct  -0.08 
    For >2,000 To 5,000, Deduct  -0.10 
    For >5,000, Deduct  -0.13 

. 
 33 01 10 58-0006 LF 8" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................................... 0.65  

    For >250 To 500, Deduct  -0.03 
    For >500 To 1,000, Deduct  -0.07 
    For >1,000 To 2,000, Deduct  -0.10 
    For >2,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.16 

. 
 33 01 10 58-0007 LF 10" Diameter Pipe Water Main Disinfection/Sterilization ......................................................................................................... 0.77  

    For >250 To 500, Deduct  -0.04 
    For >500 To 1,000, Deduct  -0.08 
    For >1,000 To 2,000, Deduct  -0.12 
    For >2,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.19 

. 
 33 01 10 58-0008 LF 12" Diameter Pipe Water Main Disinfection/Sterilization ......................................................................................................... 1.01  

    For >250 To 500, Deduct  -0.05 
    For >500 To 1,000, Deduct  -0.10 
    For >1,000 To 2,000, Deduct  -0.15 
    For >2,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.25 

. 
 33 01 10 58-0009 LF >12" To 16" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.14  

    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.17 
    For >2,000 To 5,000, Deduct  -0.23 
    For >5,000, Deduct  -0.29 

. 
 33 01 10 58-0010 LF >16" To 24" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.32  

    For >250 To 500, Deduct  -0.07 
    For >500 To 1,000, Deduct  -0.13 
    For >1,000 To 2,000, Deduct  -0.20 
    For >2,000 To 5,000, Deduct  -0.26 
    For >5,000, Deduct  -0.33 

. 
 33 01 10 58-0011 LF >24" To 30" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.55  

    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.16 
    For >1,000 To 2,000, Deduct  -0.23 
    For >2,000 To 5,000, Deduct  -0.31 
    For >5,000, Deduct  -0.39 

. 
 33 01 10 58-0012 LF >30" To 42" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.99  

    For >250 To 500, Deduct  -0.10 
    For >500 To 1,000, Deduct  -0.20 
    For >1,000 To 2,000, Deduct  -0.30 
    For >2,000 To 5,000, Deduct  -0.40 
    For >5,000, Deduct  -0.50 

. 
 33 01 10 58-0013 LF >42" To 60" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 2.92  

    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.29 
    For >1,000 To 2,000, Deduct  -0.44 
    For >2,000 To 5,000, Deduct  -0.58 
    For >5,000, Deduct  -0.73 

. 
 33 01 10 58-0014 LF >60" Diameter Pipe Water Main Disinfection/Sterilization ....................................................................................................... 4.04  

    For >250 To 500, Deduct  -0.20 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000 To 2,000, Deduct  -0.61 
    For >2,000 To 5,000, Deduct  -0.81 
    For >5,000, Deduct  -1.01 

XXXXXXX 
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. 
 33 01 10 71  Relining Water Utilities Pipelines (33 01 10)

See CSI section 33 01 30 71-0000 for relining water pipelines. 
. 
. 
 33 01 10 71-0001  Relining Underground Water Pipelines (33 01 10 71) 

Note: Excludes costs for CCTV inspection, pipe cleaning, pavement; temporary and permanent, emergency after 
hours response for homeowners backups. 

. 

. 
 33 01 10 71-0002  Relining Underground Water Pipelines Set-Up And Reinsertion (33 01 10 71-0001) 
. 
. 

 33 01 10 71-0003 EA Initial Set Up And Final Equipment Removal For Relining Underground Water Pipelines ............................................... 4,589.63  
. 

 33 01 10 71-0004 EA Move And Reset Up At Different Access/Location ........................................................................................................... 1,835.85  

XXXXXXX 
. 
 33 01 10 71-0005  Lining Pipe With Cement (33 01 10 71-0001) 
. 
. 

 33 01 10 71-0006 LF Up To 500', 4" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................... 55.78  
    For 3/16" Thickness, Add  0.71 
    For 1/4" Thickness, Add  1.41 

. 
 33 01 10 71-0007 LF >500' To 1,000', 4" Pipe, 1/8" Pipe Lining With Cement ........................................................................................................ 49.63  

    For 3/16" Thickness, Add  0.71 
    For 1/4" Thickness, Add  1.41 

. 
 33 01 10 71-0008 LF >1,000' To 5,000', 4" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 41.41  

    For 3/16" Thickness, Add  0.71 
    For 1/4" Thickness, Add  1.41 

. 
 33 01 10 71-0009 LF >5,000', 4" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 31.08  

    For 3/16" Thickness, Add  0.71 
    For 1/4" Thickness, Add  1.41 

. 
 33 01 10 71-0010 LF Up To 500', 6" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................... 57.88  

    For 3/16" Thickness, Add  1.06 
    For 1/4" Thickness, Add  2.11 

. 
 33 01 10 71-0011 LF >500' To 1,000', 6" Pipe, 1/8" Pipe Lining With Cement ........................................................................................................ 51.51  

    For 3/16" Thickness, Add  1.06 
    For 1/4" Thickness, Add  2.11 

. 
 33 01 10 71-0012 LF >1,000' To 5,000', 6" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 43.00  

    For 3/16" Thickness, Add  1.06 
    For 1/4" Thickness, Add  2.11 

. 
 33 01 10 71-0013 LF >5,000', 6" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 32.53  

    For 3/16" Thickness, Add  1.06 
    For 1/4" Thickness, Add  2.11 

. 
 33 01 10 71-0014 LF Up To 500', 8" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................... 59.90  

    For 3/16" Thickness, Add  1.41 
    For 1/4" Thickness, Add  2.81 

. 
 33 01 10 71-0015 LF >500' To 1,000', 8" Pipe, 1/8" Pipe Lining With Cement ........................................................................................................ 53.38  

    For 3/16" Thickness, Add  1.41 
    For 1/4" Thickness, Add  2.81 

. 
 33 01 10 71-0016 LF >1,000' To 5,000', 8" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 44.59  

    For 3/16" Thickness, Add  1.41 
    For 1/4" Thickness, Add  2.81 

. 
 33 01 10 71-0017 LF >5,000', 8" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 33.98  

    For 3/16" Thickness, Add  1.41 
    For 1/4" Thickness, Add  2.81 

. 
 33 01 10 71-0018 LF Up To 500', 10" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................. 61.41  

    For 3/16" Thickness, Add  1.76 
    For 1/4" Thickness, Add  3.52 

. 
 33 01 10 71-0019 LF >500' To 1,000', 10" Pipe, 1/8" Pipe Lining With Cement ...................................................................................................... 54.79  

    For 3/16" Thickness, Add  1.76 
    For 1/4" Thickness, Add  3.52 

. 
 33 01 10 71-0020 LF >1,000' To 5,000', 10" Pipe, 1/8" Pipe Lining With Cement ................................................................................................... 45.87  

    For 3/16" Thickness, Add  1.76 
    For 1/4" Thickness, Add  3.52 

. 
 33 01 10 71-0021 LF >5,000', 10" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................. 35.45  

    For 3/16" Thickness, Add  1.76 
    For 1/4" Thickness, Add  3.52 

. 
 33 01 10 71-0022 LF Up To 500', 12" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................. 66.28  

    For 3/16" Thickness, Add  2.11 
    For 1/4" Thickness, Add  4.22 

. 
 33 01 10 71-0023 LF >500' To 1,000', 12" Pipe, 1/8" Pipe Lining With Cement ...................................................................................................... 59.25  

    For 3/16" Thickness, Add  2.11 
    For 1/4" Thickness, Add  4.22 

. 
 33 01 10 71-0024 LF >1,000' To 5,000', 12" Pipe, 1/8" Pipe Lining With Cement ................................................................................................... 49.75  

    For 3/16" Thickness, Add  2.11 
    For 1/4" Thickness, Add  4.22 

. 
 33 01 10 71-0025 LF >5,000', 12" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................. 38.49  

    For 3/16" Thickness, Add  2.11 
    For 1/4" Thickness, Add  4.22 

. 
 33 01 10 71-0026 LF Up To 500', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 70.98  

    For 1/4" Thickness, Add  2.35 
    For 5/16" Thickness, Add  4.69 

. 
 33 01 10 71-0027 LF >500' To 1,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 63.69  

    For 1/4" Thickness, Add  2.35 
    For 5/16" Thickness, Add  4.69 

. 
 33 01 10 71-0028 LF >1,000' To 5,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 53.80  

    For 1/4" Thickness, Add  2.35 
    For 5/16" Thickness, Add  4.69 

. 
 33 01 10 71-0029 LF >5,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 43.00  

    For 1/4" Thickness, Add  2.35 
    For 5/16" Thickness, Add  4.69 
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. 
 33 01 10 71-0030 LF Up To 500', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 74.26  

    For 1/4" Thickness, Add  2.81 
    For 5/16" Thickness, Add  5.63 

. 
 33 01 10 71-0031 LF >500' To 1,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 66.74  

    For 1/4" Thickness, Add  2.81 
    For 5/16" Thickness, Add  5.63 

. 
 33 01 10 71-0032 LF >1,000' To 5,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 56.51  

    For 1/4" Thickness, Add  2.81 
    For 5/16" Thickness, Add  5.63 

. 
 33 01 10 71-0033 LF >5,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 46.28  

    For 1/4" Thickness, Add  2.81 
    For 5/16" Thickness, Add  5.63 

. 
 33 01 10 71-0034 LF Up To 500', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 78.39  

    For 1/4" Thickness, Add  3.28 
    For 5/16" Thickness, Add  6.57 

. 
 33 01 10 71-0035 LF >500' To 1,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 70.61  

    For 1/4" Thickness, Add  3.28 
    For 5/16" Thickness, Add  6.57 

. 
 33 01 10 71-0036 LF >1,000' To 5,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 59.89  

    For 1/4" Thickness, Add  3.28 
    For 5/16" Thickness, Add  6.57 

. 
 33 01 10 71-0037 LF >5,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 50.32  

    For 1/4" Thickness, Add  3.28 
    For 5/16" Thickness, Add  6.57 

. 
 33 01 10 71-0038 LF Up To 500', 24" Pipe, 3/16" Pipe Lining With Cement ........................................................................................................... 82.62  

    For 1/4" Thickness, Add  3.75 
    For 5/16" Thickness, Add  7.51 

. 
 33 01 10 71-0039 LF >500' To 1,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 74.52  

    For 1/4" Thickness, Add  3.75 
    For 5/16" Thickness, Add  7.51 

. 
 33 01 10 71-0040 LF >1,000' To 5,000', 24" Pipe, 3/16" Pipe Lining With Cement................................................................................................. 63.46  

    For 1/4" Thickness, Add  3.75 
    For 5/16" Thickness, Add  7.51 

. 
 33 01 10 71-0041 LF >5,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 54.54  

    For 1/4" Thickness, Add  3.75 
    For 5/16" Thickness, Add  7.51 

. 
 33 01 10 71-0042 LF Up To 500', 30" Pipe, 3/16" Pipe Lining With Cement ........................................................................................................... 88.15  

    For 1/4" Thickness, Add  4.69 
    For 5/16" Thickness, Add  9.38 

. 
 33 01 10 71-0043 LF >500' To 1,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 79.57  

    For 1/4" Thickness, Add  4.69 
    For 5/16" Thickness, Add  9.38 

. 
 33 01 10 71-0044 LF >1,000' To 5,000', 30" Pipe, 3/16" Pipe Lining With Cement................................................................................................. 67.87  

    For 1/4" Thickness, Add  4.69 
    For 5/16" Thickness, Add  9.38 

. 
 33 01 10 71-0045 LF >5,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 58.86  

    For 1/4" Thickness, Add  4.69 
    For 5/16" Thickness, Add  9.38 

. 
 33 01 10 71-0046 LF Up To 500', 36" Pipe, 3/16" Pipe Lining With Cement ........................................................................................................... 93.60  

    For 1/4" Thickness, Add  5.63 
    For 5/16" Thickness, Add  11.26 

. 
 33 01 10 71-0047 LF 500' To 1,000', 36" Pipe, 3/16" Pipe Lining With Cement ...................................................................................................... 84.65  

    For 1/4" Thickness, Add  5.63 
    For 5/16" Thickness, Add  11.26 

. 
 33 01 10 71-0048 LF >1,000' To 5,000', 36" Pipe, 3/16" Pipe Lining With Cement................................................................................................. 72.29  

    For 1/4" Thickness, Add  5.63 
    For 5/16" Thickness, Add  11.26 

. 
 33 01 10 71-0049 LF >5,000', 36" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 63.18  

    For 1/4" Thickness, Add  5.63 
    For 5/16" Thickness, Add  11.26 

. 
 33 01 10 71-0050 LF Up To 500', 42" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 113.40  

    For 3/8" Thickness, Add  14.78 
    For 7/16" Thickness, Add  22.16 

. 
 33 01 10 71-0051 LF >500' To 1,000', 42" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 103.64  

    For 3/8" Thickness, Add  14.78 
    For 7/16" Thickness, Add  22.16 

. 
 33 01 10 71-0052 LF >1,000' To 5,000', 42" Pipe, 1/4" Pipe Lining With Cement .................................................................................................. 90.20  

    For 3/8" Thickness, Add  14.78 
    For 7/16" Thickness, Add  22.16 

. 
 33 01 10 71-0053 LF >5,000', 42" Pipe, 1/4" Pipe Lining With Cement .................................................................................................................. 80.82  

    For 3/8" Thickness, Add  14.78 
    For 7/16" Thickness, Add  22.16 

. 
 33 01 10 71-0054 LF Up To 500', 48" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 124.66  

    For 3/8" Thickness, Add  16.89 
    For 7/16" Thickness, Add  25.33 

. 
 33 01 10 71-0055 LF >500' To 1,000', 48" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 114.22  

    For 3/8" Thickness, Add  16.89 
    For 7/16" Thickness, Add  25.33 

. 
 33 01 10 71-0056 LF >1,000' To 5,000', 48" Pipe, 1/4" Pipe Lining With Cement .................................................................................................. 99.78  

    For 3/8" Thickness, Add  16.89 
    For 7/16" Thickness, Add  25.33 

. 
 33 01 10 71-0057 LF >5,000', 48" Pipe, 1/4" Pipe Lining With Cement .................................................................................................................. 90.20  

    For 3/8" Thickness, Add  16.89 
    For 7/16" Thickness, Add  25.33 
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. 
 33 01 10 71-0058 LF Up To 500', 54" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 130.57  

    For 3/8" Thickness, Add  19.00 
    For 7/16" Thickness, Add  28.49 

. 
 33 01 10 71-0059 LF >500' To 1,000', 54" Pipe, 1/4" Pipe Lining With Cement .................................................................................................... 119.91  

    For 3/8" Thickness, Add  19.00 
    For 7/16" Thickness, Add  28.49 

. 
 33 01 10 71-0060 LF >1,000' To 5,000', 54" Pipe, 1/4" Pipe Lining With Cement ................................................................................................. 105.12  

    For 3/8" Thickness, Add  19.00 
    For 7/16" Thickness, Add  28.49 

. 
 33 01 10 71-0061 LF >5,000', 54" Pipe, 1/4" Pipe Lining With Cement .................................................................................................................. 95.92  

    For 3/8" Thickness, Add  19.00 
    For 7/16" Thickness, Add  28.49 

. 
 33 01 10 71-0062 LF Up To 500', 60" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 136.49  

    For 3/8" Thickness, Add  21.11 
    For 7/16" Thickness, Add  31.67 

. 
 33 01 10 71-0063 LF >500' To 1,000', 60" Pipe, 1/4" Pipe Lining With Cement .................................................................................................... 125.64  

    For 3/8" Thickness, Add  21.11 
    For 7/16" Thickness, Add  31.67 

. 
 33 01 10 71-0064 LF >1,000' To 5,000', 60" Pipe, 1/4" Pipe Lining With Cement ................................................................................................. 110.57  

    For 3/8" Thickness, Add  21.11 
    For 7/16" Thickness, Add  31.67 

. 
 33 01 10 71-0065 LF >5,000', 60" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 101.65  

    For 3/8" Thickness, Add  21.11 
    For 7/16" Thickness, Add  31.67 

. 
 33 01 10 71-0066 LF Up To 500', 66" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 142.68  

    For 3/8" Thickness, Add  23.22 
    For 7/16" Thickness, Add  34.83 

. 
 33 01 10 71-0067 LF >500' To 1,000', 66" Pipe, 1/4" Pipe Lining With Cement .................................................................................................... 131.60  

    For 3/8" Thickness, Add  23.22 
    For 7/16" Thickness, Add  34.83 

. 
 33 01 10 71-0068 LF >1,000' To 5,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................. 116.29  

    For 3/8" Thickness, Add  23.22 
    For 7/16" Thickness, Add  34.83 

. 
 33 01 10 71-0069 LF >5,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 108.04  

    For 3/8" Thickness, Add  23.22 
    For 7/16" Thickness, Add  34.83 

. 
 33 01 10 71-0070 LF Up To 500', 72" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 149.25  

    For 3/8" Thickness, Add  25.33 
    For 7/16" Thickness, Add  38.00 

. 
 33 01 10 71-0071 LF >500' To 1,000', 72" Pipe, 1/4" Pipe Lining With Cement .................................................................................................... 137.98  

    For 3/8" Thickness, Add  25.33 
    For 7/16" Thickness, Add  38.00 

. 
 33 01 10 71-0072 LF >1,000' To 5,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................. 122.30  

    For 3/8" Thickness, Add  25.33 
    For 7/16" Thickness, Add  38.00 

. 
 33 01 10 71-0073 LF >5,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 114.50  

    For 3/8" Thickness, Add  25.33 
    For 7/16" Thickness, Add  38.00 

XXXXXXX 
. 
 33 01 30  Operation and Maintenance of Sewer Utilities (33 01) 
. 
. 
 33 01 30 11  Television Inspection Of Pipelines (33 01 30)

Note: Rotating head color camera. Includes all log records and color video tape, DVD or CD. 
. 
. 
 33 01 30 11-0001  Remote Visual Inspection (RVI) Of Pipe Interior And Culverts (33 01 30 11) 
. 
. 
 33 01 30 11-0002  Video Camera Set-up (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0003 EA Initial Set Up For "Push Camera" Video Camera Inspection, 1" To 12" Diameter Pipe Or Culvert ..................................... 782.21  
Note: A "push camera" is a straight view camera at the end of a rigid push rod for 1"-12" diameter pipes for 
distances up to 300 feet. 

. 
 33 01 30 11-0004 EA Initial Set Up For "Crawler" Video Camera Inspection, 4" To 30" Diameter Pipe Or Culvert ............................................ 1,564.40  

Note: Crawlers are generally remotely operated vehicles (ROVs) for longer distances (over 300') and for larger 
diameters (4" and larger). 

. 
 33 01 30 11-0005 EA Initial Set Up For "Crawler" Video Camera Inspection, >30" Diameter Pipe Or Culvert ................................................... 2,346.61  

. 
 33 01 30 11-0006 EA Re-Set Up/Move For "Push Camera" Video Camera Inspection, 1" To 12" Diameter Pipe Or Culvert ............................... 391.10  

. 
 33 01 30 11-0007 EA Re-Set Up/Move For "Crawler" Video Camera Inspection, 4" And Larger Diameter Pipe Or Culvert.................................. 782.21  

XXXXXXX 
. 
 33 01 30 11-0008  Video Camera Planning And Analysis Inspection (33 01 30 11-0001) 

Note: For pipe interior and culverts. 
. 
. 

 33 01 30 11-0009 LF 4" To 6" Diameter Pipe Inspection, Planning/Analysis Phase .................................................................................................1.99  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.20 
    For >1,000 To 5,000, Deduct  -0.50 
    For >5,000, Deduct  -0.70 

. 
 33 01 30 11-0010 LF >6" To 12" Diameter Pipe Inspection, Planning/Analysis Phase .............................................................................................2.64  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.26 
    For >1,000 To 5,000, Deduct  -0.66 
    For >5,000, Deduct  -0.92 

. 
 33 01 30 11-0011 LF >12" To 21" Diameter Pipe Inspection, Planning/Analysis Phase ...........................................................................................3.30  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.33 
    For >1,000 To 5,000, Deduct  -0.83 
    For >5,000, Deduct  -1.16 
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. 
 33 01 30 11-0012 LF >21" To 30" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 4.41  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000 To 5,000, Deduct  -1.10 
    For >5,000, Deduct  -1.54 

. 
 33 01 30 11-0013 LF >30" To 42" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 6.20  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.62 
    For >1,000 To 5,000, Deduct  -1.55 
    For >5,000, Deduct  -2.17 

. 
 33 01 30 11-0014 LF >42" To 60" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 8.26  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000 To 5,000, Deduct  -2.07 
    For >5,000, Deduct  -2.89 

. 
 33 01 30 11-0015 LF >60" To 72" Diameter Pipe Inspection, Planning/Analysis Phase ......................................................................................... 11.67  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.17 
    For >1,000 To 5,000, Deduct  -2.92 
    For >5,000, Deduct  -4.08 

. 
 33 01 30 11-0016 LF >72" To 84" Diameter Pipe Inspection, Planning/Analysis Phase ......................................................................................... 16.53  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.65 
    For >1,000 To 5,000, Deduct  -4.13 
    For >5,000, Deduct  -5.79 

XXXXXXX 
. 
 33 01 30 11-0017  Video Camera Pre-Rehab For Pipe Interior And Culverts (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0018 LF 4" To 6" Diameter Pipe Inspection, Pre-Rehabilitation Phase ................................................................................................. 2.93  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.29 
    For >1,000 To 5,000, Deduct  -0.73 
    For >5,000, Deduct  -1.03 

. 
 33 01 30 11-0019 LF >6" To 12" Diameter Pipe Inspection, Pre-Rehabilitation Phase ............................................................................................. 3.91  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.39 
    For >1,000 To 5,000, Deduct  -0.98 
    For >5,000, Deduct  -1.37 

. 
 33 01 30 11-0020 LF >12" To 21" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................... 4.89  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.49 
    For >1,000 To 5,000, Deduct  -1.22 
    For >5,000, Deduct  -1.71 

. 
 33 01 30 11-0021 LF >21" To 30" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................... 6.51  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.65 
    For >1,000 To 5,000, Deduct  -1.63 
    For >5,000, Deduct  -2.28 

. 
 33 01 30 11-0022 LF >30" To 42" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................... 9.17  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.92 
    For >1,000 To 5,000, Deduct  -2.29 
    For >5,000, Deduct  -3.21 

. 
 33 01 30 11-0023 LF >42" To 60" Diameter Pipe Inspection, Pre-Rehabilitation Phase ......................................................................................... 12.22  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.22 
    For >1,000 To 5,000, Deduct  -3.06 
    For >5,000, Deduct  -4.28 

. 
 33 01 30 11-0024 LF >60" To 72" Diameter Pipe Inspection, Pre-Rehabilitation Phase ......................................................................................... 17.25  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.73 
    For >1,000 To 5,000, Deduct  -4.31 
    For >5,000, Deduct  -6.04 

. 
 33 01 30 11-0025 LF >72" To 84" Diameter Pipe Inspection, Pre-Rehabilitation Phase ......................................................................................... 24.45  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -2.45 
    For >1,000 To 5,000, Deduct  -6.11 
    For >5,000, Deduct  -8.56 

XXXXXXX 
. 
 33 01 30 11-0026  Video Camera Post-Rehab For Pipe Interior And Culverts (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0027 LF 4" To 6" Diameter Pipe Inspection, Post-Rehabilitation Phase ............................................................................................... 2.09  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.21 
    For >1,000 To 5,000, Deduct  -0.52 
    For >5,000, Deduct  -0.73 

. 
 33 01 30 11-0028 LF >6" To 12" Diameter Pipe Inspection, Post-Rehabilitation Phase ........................................................................................... 2.79  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.28 
    For >1,000 To 5,000, Deduct  -0.70 
    For >5,000, Deduct  -0.98 

. 
 33 01 30 11-0029 LF >12" To 21" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 3.49  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000 To 5,000, Deduct  -0.87 
    For >5,000, Deduct  -1.22 
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. 
 33 01 30 11-0030 LF >21" To 30" Diameter Pipe Inspection, Post-Rehabilitation Phase .........................................................................................4.66  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.47 
    For >1,000 To 5,000, Deduct  -1.17 
    For >5,000, Deduct  -1.63 

. 
 33 01 30 11-0031 LF >30" To 42" Diameter Pipe Inspection, Post-Rehabilitation Phase .........................................................................................6.55  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000 To 5,000, Deduct  -1.64 
    For >5,000, Deduct  -2.29 

. 
 33 01 30 11-0032 LF >42" To 60" Diameter Pipe Inspection, Post-Rehabilitation Phase .........................................................................................8.73  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.87 
    For >1,000 To 5,000, Deduct  -2.18 
    For >5,000, Deduct  -3.06 

. 
 33 01 30 11-0033 LF >60" To 72" Diameter Pipe Inspection, Post-Rehabilitation Phase ....................................................................................... 12.33  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.23 
    For >1,000 To 5,000, Deduct  -3.08 
    For >5,000, Deduct  -4.32 

. 
 33 01 30 11-0034 LF >72" To 84" Diameter Pipe Inspection, Post-Rehabilitation Phase ....................................................................................... 17.46  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000 To 5,000, Deduct  -4.37 
    For >5,000, Deduct  -6.11 

XXXXXXX 
. 
 33 01 30 23  Pipe Bursting (33 01 30) 
. 
. 
 33 01 30 23-0001  Pipe Bursting (33 01 30 23) 

Note: The following section excludes costs for CCTV Inspection, sewer cleaning, pavement both temporary and 
permanent, emergency after hours response for homeowners backups, bypass pumping, tree removal, service 
saddles, soil testing, and erosion control. See CSI section 31 13 13 00-0001 for tree removal. 

. 

. 
 33 01 30 23-0002  Manhole Chipping (33 01 30 23-0001) 

Note: For use at manholes to open holes for pipe bursting head. 
. 
. 

 33 01 30 23-0003 EA 6" To 15" Diameter, Manhole Chipping ............................................................................................................................... 348.62  
. 

 33 01 30 23-0004 EA >15" To 24" Diameter, Manhole Chipping ........................................................................................................................... 409.28  
. 

 33 01 30 23-0005 EA >24" To 36" Diameter, Manhole Chipping ........................................................................................................................... 511.57  

XXXXXXX 
. 
 33 01 30 23-0006  Pipe Bursting (33 01 30 23-0001) 

Note: Includes equipment to burst or upsize existing clay, cast iron, concrete, PVC or ductile iron pipe; pipe 
bursting royalty fee. Excludes CCTV inspection, PE piping, excavation of pit, backfill, compaction, final grade, 
seed and sod restoration, recovery of bursting head disabled by obstruction, either undocumented or 
unrecognizable during CCTV inspection. See CSI section 33 01 30 23-0047 for PE piping. 

. 

. 
 33 01 30 23-0007  Pipe Bursting Equipment Set-up (33 01 30 23-0006) 
. 
. 

 33 01 30 23-0008 EA Initial Set-up Pipe Bursting Equipment ............................................................................................................................. 6,307.15  
. 

 33 01 30 23-0009 EA Re-Set Up/Move Pipe Bursting Equipment ...................................................................................................................... 3,153.57  
. 

 33 01 30 23-0010 EA Set Up/Move Pipe Bursting Equipment For Laterals ........................................................................................................ 1,576.78  

XXXXXXX 
. 
 33 01 30 23-0011  Pneumatic Head Pipe Bursting (33 01 30 23-0006) 
. 
. 

 33 01 30 23-0012 LF 4" Diameter, Pneumatic Head Pipe Bursting ......................................................................................................................... 21.02  
    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.10 
    For >150 To 200, Add  0.72 
    For >100 To 150, Add  1.43 
    For >75 To 100, Add  2.15 
    For >50 To 75, Add  2.87 
    For >25 To 50, Add  4.30 
    For Up To 25, Add  6.45 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.43 
    For Bursting Ductile Iron Pipe, Add  3.59 

. 
 33 01 30 23-0013 LF 6" Diameter, Pneumatic Head Pipe Bursting ......................................................................................................................... 24.45  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.37 
    For >150 To 200, Add  0.89 
    For >100 To 150, Add  1.78 
    For >75 To 100, Add  2.67 
    For >50 To 75, Add  3.55 
    For >25 To 50, Add  5.33 
    For Up To 25, Add  8.00 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.78 
    For Bursting Ductile Iron Pipe, Add  4.44 

. 
 33 01 30 23-0014 LF 8" Diameter, Pneumatic Head Pipe Bursting ......................................................................................................................... 27.69  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.62 
    For >150 To 200, Add  1.05 
    For >100 To 150, Add  2.10 
    For >75 To 100, Add  3.15 
    For >50 To 75, Add  4.20 
    For >25 To 50, Add  6.30 
    For Up To 25, Add  9.45 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.10 
    For Bursting Ductile Iron Pipe, Add  5.25 
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. 
 33 01 30 23-0015 LF 10" Diameter, Pneumatic Head Pipe Bursting....................................................................................................................... 31.85  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.94 
    For >150 To 200, Add  1.26 
    For >100 To 150, Add  2.52 
    For >75 To 100, Add  3.78 
    For >50 To 75, Add  5.03 
    For >25 To 50, Add  7.55 
    For Up To 25, Add  11.33 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.52 
    For Bursting Ductile Iron Pipe, Add  6.29 

. 
 33 01 30 23-0016 LF 12" Diameter, Pneumatic Head Pipe Bursting....................................................................................................................... 36.66  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.31 
    For >150 To 200, Add  1.50 
    For >100 To 150, Add  3.00 
    For >75 To 100, Add  4.50 
    For >50 To 75, Add  6.00 
    For >25 To 50, Add  8.99 
    For Up To 25, Add  13.49 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.00 
    For Bursting Ductile Iron Pipe, Add  7.50 

. 
 33 01 30 23-0017 LF 15" Diameter, Pneumatic Head Pipe Bursting....................................................................................................................... 40.18  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.38 
    For >150 To 200, Add  1.55 
    For >100 To 150, Add  3.10 
    For >75 To 100, Add  4.64 
    For >50 To 75, Add  6.19 
    For >25 To 50, Add  9.29 
    For Up To 25, Add  13.93 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.10 
    For Bursting Ductile Iron Pipe, Add  7.74 

. 
 33 01 30 23-0018 LF 18" Diameter, Pneumatic Head Pipe Bursting....................................................................................................................... 44.99  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.75 
    For >150 To 200, Add  1.79 
    For >100 To 150, Add  3.58 
    For >75 To 100, Add  5.36 
    For >50 To 75, Add  7.15 
    For >25 To 50, Add  10.73 
    For Up To 25, Add  16.09 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.58 
    For Bursting Ductile Iron Pipe, Add  8.94 

. 
 33 01 30 23-0019 LF 21"/22" Diameter, Pneumatic Head Pipe Bursting ................................................................................................................ 56.41  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.28 
    For >150 To 200, Add  2.13 
    For >100 To 150, Add  4.26 
    For >75 To 100, Add  6.38 
    For >50 To 75, Add  8.51 
    For >25 To 50, Add  12.77 
    For Up To 25, Add  19.15 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.26 
    For Bursting Ductile Iron Pipe, Add  10.64 

. 
 33 01 30 23-0020 LF 24" Diameter, Pneumatic Head Pipe Bursting....................................................................................................................... 70.09  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  4.33 
    For >150 To 200, Add  2.81 
    For >100 To 150, Add  5.62 
    For >75 To 100, Add  8.43 
    For >50 To 75, Add  11.25 
    For >25 To 50, Add  16.87 
    For Up To 25, Add  25.30 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  5.62 
    For Bursting Ductile Iron Pipe, Add  14.06 

. 
 33 01 30 23-0021 LF 30" Diameter, Pneumatic Head Pipe Bursting....................................................................................................................... 76.79  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  4.49 
    For >150 To 200, Add  2.92 
    For >100 To 150, Add  5.83 
    For >75 To 100, Add  8.75 
    For >50 To 75, Add  11.67 
    For >25 To 50, Add  17.50 
    For Up To 25, Add  26.25 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  5.83 
    For Bursting Ductile Iron Pipe, Add  14.58 

. 
 33 01 30 23-0022 LF 36" Diameter, Pneumatic Head Pipe Bursting..................................................................................................................... 100.35  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  6.31 
    For >150 To 200, Add  4.09 
    For >100 To 150, Add  8.19 
    For >75 To 100, Add  12.28 
    For >50 To 75, Add  16.38 
    For >25 To 50, Add  24.57 
    For Up To 25, Add  36.85 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  8.19 
    For Bursting Ductile Iron Pipe, Add  20.47 

XXXXXXX 
. 
 33 01 30 23-0023  Static Head Pipe Bursting (33 01 30 23-0006) 
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. 

. 
 33 01 30 23-0024 LF 4" Diameter, Static Head Pipe Bursting................................................................................................................................. 27.99  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.64 
    For >150 To 200, Add  1.07 
    For >100 To 150, Add  2.13 
    For >75 To 100, Add  3.20 
    For >50 To 75, Add  4.26 
    For >25 To 50, Add  6.39 
    For Up To 25, Add  9.59 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.13 
    For Bursting Ductile Iron Pipe, Add  5.33 

. 
 33 01 30 23-0025 LF 6" Diameter, Static Head Pipe Bursting................................................................................................................................. 31.46  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.91 
    For >150 To 200, Add  1.24 
    For >100 To 150, Add  2.48 
    For >75 To 100, Add  3.72 
    For >50 To 75, Add  4.96 
    For >25 To 50, Add  7.43 
    For Up To 25, Add  11.15 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.48 
    For Bursting Ductile Iron Pipe, Add  6.20 

. 
 33 01 30 23-0026 LF 8" Diameter, Static Head Pipe Bursting................................................................................................................................. 35.46  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.22 
    For >150 To 200, Add  1.44 
    For >100 To 150, Add  2.88 
    For >75 To 100, Add  4.32 
    For >50 To 75, Add  5.76 
    For >25 To 50, Add  8.63 
    For Up To 25, Add  12.95 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.88 
    For Bursting Ductile Iron Pipe, Add  7.20 

. 
 33 01 30 23-0027 LF 10" Diameter, Static Head Pipe Bursting ............................................................................................................................... 40.67  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.62 
    For >150 To 200, Add  1.70 
    For >100 To 150, Add  3.40 
    For >75 To 100, Add  5.10 
    For >50 To 75, Add  6.80 
    For >25 To 50, Add  10.20 
    For Up To 25, Add  15.30 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.40 
    For Bursting Ductile Iron Pipe, Add  8.50 

. 
 33 01 30 23-0028 LF 12" Diameter, Static Head Pipe Bursting ............................................................................................................................... 46.67  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.08 
    For >150 To 200, Add  2.00 
    For >100 To 150, Add  4.00 
    For >75 To 100, Add  6.00 
    For >50 To 75, Add  8.00 
    For >25 To 50, Add  12.00 
    For Up To 25, Add  18.00 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.00 
    For Bursting Ductile Iron Pipe, Add  10.00 

. 
 33 01 30 23-0029 LF 15" Diameter, Static Head Pipe Bursting ............................................................................................................................... 53.32  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.39 
    For >150 To 200, Add  2.20 
    For >100 To 150, Add  4.41 
    For >75 To 100, Add  6.61 
    For >50 To 75, Add  8.82 
    For >25 To 50, Add  13.23 
    For Up To 25, Add  19.84 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.41 
    For Bursting Ductile Iron Pipe, Add  11.02 

. 
 33 01 30 23-0030 LF 18" Diameter, Static Head Pipe Bursting ............................................................................................................................... 59.14  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.84 
    For >150 To 200, Add  2.50 
    For >100 To 150, Add  4.99 
    For >75 To 100, Add  7.49 
    For >50 To 75, Add  9.98 
    For >25 To 50, Add  14.97 
    For Up To 25, Add  22.46 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.99 
    For Bursting Ductile Iron Pipe, Add  12.48 

. 
 33 01 30 23-0031 LF 21"/22" Diameter, Static Head Pipe Bursting ........................................................................................................................ 73.61  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  4.60 
    For >150 To 200, Add  2.99 
    For >100 To 150, Add  5.98 
    For >75 To 100, Add  8.96 
    For >50 To 75, Add  11.95 
    For >25 To 50, Add  17.93 
    For Up To 25, Add  26.89 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  5.98 
    For Bursting Ductile Iron Pipe, Add  14.94 
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. 
 33 01 30 23-0032 LF 24" Diameter, Static Head Pipe Bursting .............................................................................................................................. 95.84  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  6.31 
    For >150 To 200, Add  4.10 
    For >100 To 150, Add  8.20 
    For >75 To 100, Add  12.30 
    For >50 To 75, Add  16.40 
    For >25 To 50, Add  24.59 
    For Up To 25, Add  36.89 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  8.20 
    For Bursting Ductile Iron Pipe, Add  20.50 

. 
 33 01 30 23-0033 LF 30" Diameter, Static Head Pipe Bursting ............................................................................................................................ 116.42  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  7.54 
    For >150 To 200, Add  4.90 
    For >100 To 150, Add  9.80 
    For >75 To 100, Add  14.69 
    For >50 To 75, Add  19.59 
    For >25 To 50, Add  29.39 
    For Up To 25, Add  44.08 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  9.80 
    For Bursting Ductile Iron Pipe, Add  24.49 

. 
 33 01 30 23-0034 LF 36" Diameter, Static Head Pipe Bursting ............................................................................................................................ 141.27  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  9.46 
    For >150 To 200, Add  6.14 
    For >100 To 150, Add  12.28 
    For >75 To 100, Add  18.42 
    For >50 To 75, Add  24.56 
    For >25 To 50, Add  36.84 
    For Up To 25, Add  55.26 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  12.28 
    For Bursting Ductile Iron Pipe, Add  30.70 

XXXXXXX 
. 
 33 01 30 23-0035  Hydraulic Head Pipe Bursting (33 01 30 23-0006) 
. 
. 

 33 01 30 23-0036 LF 4" Diameter, Hydraulic Head Pipe Bursting .......................................................................................................................... 24.20  
    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.35 
    For >150 To 200, Add  0.88 
    For >100 To 150, Add  1.75 
    For >75 To 100, Add  2.63 
    For >50 To 75, Add  3.50 
    For >25 To 50, Add  5.26 
    For Up To 25, Add  7.88 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.75 
    For Bursting Ductile Iron Pipe, Add  4.38 

. 
 33 01 30 23-0037 LF 6" Diameter, Hydraulic Head Pipe Bursting .......................................................................................................................... 27.27  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.59 
    For >150 To 200, Add  1.03 
    For >100 To 150, Add  2.06 
    For >75 To 100, Add  3.09 
    For >50 To 75, Add  4.12 
    For >25 To 50, Add  6.18 
    For Up To 25, Add  9.27 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.06 
    For Bursting Ductile Iron Pipe, Add  5.15 

. 
 33 01 30 23-0038 LF 8" Diameter, Hydraulic Head Pipe Bursting .......................................................................................................................... 30.80  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.86 
    For >150 To 200, Add  1.21 
    For >100 To 150, Add  2.41 
    For >75 To 100, Add  3.62 
    For >50 To 75, Add  4.82 
    For >25 To 50, Add  7.24 
    For Up To 25, Add  10.85 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.41 
    For Bursting Ductile Iron Pipe, Add  6.03 

. 
 33 01 30 23-0039 LF 10" Diameter, Hydraulic Head Pipe Bursting......................................................................................................................... 35.38  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.21 
    For >150 To 200, Add  1.44 
    For >100 To 150, Add  2.87 
    For >75 To 100, Add  4.31 
    For >50 To 75, Add  5.74 
    For >25 To 50, Add  8.61 
    For Up To 25, Add  12.92 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.87 
    For Bursting Ductile Iron Pipe, Add  7.18 

. 
 33 01 30 23-0040 LF 12" Diameter, Hydraulic Head Pipe Bursting......................................................................................................................... 40.67  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.62 
    For >150 To 200, Add  1.70 
    For >100 To 150, Add  3.40 
    For >75 To 100, Add  5.10 
    For >50 To 75, Add  6.80 
    For >25 To 50, Add  10.20 
    For Up To 25, Add  15.30 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.40 
    For Bursting Ductile Iron Pipe, Add  8.50 
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. 
 33 01 30 23-0041 LF 15" Diameter, Hydraulic Head Pipe Bursting ......................................................................................................................... 46.29  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.85 
    For >150 To 200, Add  1.85 
    For >100 To 150, Add  3.71 
    For >75 To 100, Add  5.56 
    For >50 To 75, Add  7.41 
    For >25 To 50, Add  11.12 
    For Up To 25, Add  16.68 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.71 
    For Bursting Ductile Iron Pipe, Add  9.27 

. 
 33 01 30 23-0042 LF 18" Diameter, Hydraulic Head Pipe Bursting ......................................................................................................................... 51.99  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.29 
    For >150 To 200, Add  2.14 
    For >100 To 150, Add  4.28 
    For >75 To 100, Add  6.41 
    For >50 To 75, Add  8.55 
    For >25 To 50, Add  12.83 
    For Up To 25, Add  19.24 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.28 
    For Bursting Ductile Iron Pipe, Add  10.69 

. 
 33 01 30 23-0043 LF 21"/22" Diameter, Hydraulic Head Pipe Bursting .................................................................................................................. 65.06  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.94 
    For >150 To 200, Add  2.56 
    For >100 To 150, Add  5.12 
    For >75 To 100, Add  7.68 
    For >50 To 75, Add  10.24 
    For >25 To 50, Add  15.36 
    For Up To 25, Add  23.04 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  5.12 
    For Bursting Ductile Iron Pipe, Add  12.80 

. 
 33 01 30 23-0044 LF 24" Diameter, Hydraulic Head Pipe Bursting ......................................................................................................................... 85.49  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  5.52 
    For >150 To 200, Add  3.58 
    For >100 To 150, Add  7.16 
    For >75 To 100, Add  10.74 
    For >50 To 75, Add  14.33 
    For >25 To 50, Add  21.49 
    For Up To 25, Add  32.23 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  7.16 
    For Bursting Ductile Iron Pipe, Add  17.91 

. 
 33 01 30 23-0045 LF 30" Diameter, Hydraulic Head Pipe Bursting ....................................................................................................................... 104.81  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  6.65 
    For >150 To 200, Add  4.32 
    For >100 To 150, Add  8.64 
    For >75 To 100, Add  12.95 
    For >50 To 75, Add  17.27 
    For >25 To 50, Add  25.91 
    For Up To 25, Add  38.86 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  8.64 
    For Bursting Ductile Iron Pipe, Add  21.59 

. 
 33 01 30 23-0046 LF 36" Diameter, Hydraulic Head Pipe Bursting ....................................................................................................................... 128.44  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  8.47 
    For >150 To 200, Add  5.50 
    For >100 To 150, Add  11.00 
    For >75 To 100, Add  16.50 
    For >50 To 75, Add  22.00 
    For >25 To 50, Add  32.99 
    For Up To 25, Add  49.49 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  11.00 
    For Bursting Ductile Iron Pipe, Add  27.50 

XXXXXXX 
. 
 33 01 30 23-0047  Pipe Lining (33 01 30 23-0001) 
. 
. 
 33 01 30 23-0048  Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining (33 01 30 23-0047) 

Note: Per each joint. 
. 
. 

 33 01 30 23-0049 EA 4" To 15", Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining ....................................................................... 112.28  
. 

 33 01 30 23-0050 EA >15" To 24", Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining ................................................................... 128.82  
. 

 33 01 30 23-0051 EA >24" To 36", Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining ................................................................... 153.65  

XXXXXXX 
. 
 33 01 30 23-0052  High Density Polyethylene (HDPE) Pipe Lining, DR 17 (33 01 30 23-0047) 

Note: Material only, to be installed behind bursting head. Excludes pipe joint fusion. See CSI section 33 01 30 23-
0048 for pipe joint fusion. 

. 

. 
 33 01 30 23-0053 LF 4" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ................................................................................................3.54  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -0.39 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  1.05 
    For White Interior Pipe, Add  0.71 
    For Gray Interior Pipe, Add  0.54 

. 
 33 01 30 23-0054 LF 5" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ................................................................................................4.69  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -0.59 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  1.59 
    For White Interior Pipe, Add  1.07 
    For Gray Interior Pipe, Add  0.81 



 

 Utilities 33

33
 

Operation and Maintenance of Utilities 33 01
Operation and Maintenance of Sewer Utilities 33 01 30

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 11

. 
 33 01 30 23-0055 LF 6" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ................................................................................................ 6.69  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -0.94 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  2.55 
    For White Interior Pipe, Add  1.72 
    For Gray Interior Pipe, Add  1.30 

. 
 33 01 30 23-0056 LF 7.125" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ......................................................................................... 7.54  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -1.08 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  2.94 
    For White Interior Pipe, Add  1.99 
    For Gray Interior Pipe, Add  1.51 

. 
 33 01 30 23-0057 LF 8" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining .............................................................................................. 10.36  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -1.58 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  4.30 
    For White Interior Pipe, Add  2.90 
    For Gray Interior Pipe, Add  2.20 

. 
 33 01 30 23-0058 LF 10" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 15.27  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -2.46 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  6.68 
    For White Interior Pipe, Add  4.51 
    For Gray Interior Pipe, Add  3.42 

. 
 33 01 30 23-0059 LF 12" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 20.87  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -3.46 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  9.40 
    For White Interior Pipe, Add  6.35 
    For Gray Interior Pipe, Add  4.81 

. 
 33 01 30 23-0060 LF 13.375" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ..................................................................................... 22.85  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -3.81 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  10.35 
    For White Interior Pipe, Add  6.98 
    For Gray Interior Pipe, Add  5.29 

. 
 33 01 30 23-0061 LF 14" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 24.93  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -4.17 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  11.34 
    For White Interior Pipe, Add  7.65 
    For Gray Interior Pipe, Add  5.80 

. 
 33 01 30 23-0062 LF 16" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 32.14  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -5.45 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  14.81 
    For White Interior Pipe, Add  10.00 
    For Gray Interior Pipe, Add  7.57 

. 
 33 01 30 23-0063 LF 18" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 40.33  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -6.90 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  18.76 
    For White Interior Pipe, Add  12.66 
    For Gray Interior Pipe, Add  9.59 

. 
 33 01 30 23-0064 LF 20" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 49.45  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -8.52 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  23.15 
    For White Interior Pipe, Add  15.62 
    For Gray Interior Pipe, Add  11.84 

. 
 33 01 30 23-0065 LF 22" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 59.56  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -10.31 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  28.01 
    For White Interior Pipe, Add  18.90 
    For Gray Interior Pipe, Add  14.32 

. 
 33 01 30 23-0066 LF 24" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 70.65  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -12.27 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  33.34 
    For White Interior Pipe, Add  22.50 
    For Gray Interior Pipe, Add  17.05 

. 
 33 01 30 23-0067 LF 26" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 82.67  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -14.40 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  39.11 
    For White Interior Pipe, Add  26.39 
    For Gray Interior Pipe, Add  20.00 

. 
 33 01 30 23-0068 LF 28" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 95.74  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -16.70 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  45.37 
    For White Interior Pipe, Add  30.62 
    For Gray Interior Pipe, Add  23.20 

. 
 33 01 30 23-0069 LF 30" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining .......................................................................................... 109.80  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -19.17 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  52.08 
    For White Interior Pipe, Add  35.15 
    For Gray Interior Pipe, Add  26.63 

. 
 33 01 30 23-0070 LF 32" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining .......................................................................................... 124.85  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -21.81 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  59.25 
    For White Interior Pipe, Add  39.98 
    For Gray Interior Pipe, Add  30.29 

. 
 33 01 30 23-0071 LF 34" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining .......................................................................................... 153.72  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -26.91 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  73.11 
    For White Interior Pipe, Add  49.34 
    For Gray Interior Pipe, Add  37.38 
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. 
 33 01 30 23-0072 LF 36" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining .......................................................................................... 158.27  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -27.60 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  74.99 
    For White Interior Pipe, Add  50.61 
    For Gray Interior Pipe, Add  38.34 

XXXXXXX 
. 
 33 01 30 23-0073  Re-Connection Of Non-Renewed Laterals (33 01 30 23-0001) 
. 
. 
 33 01 30 23-0074  Re-Connection Of Non-Renewed Laterals; Insert-A-Tee (33 01 30 23-0073) 

Note: Includes cutting hole in pipe and excavation vacuum truck for exterior pipe lateral reconnection. Excludes 
asphalt removal, asphalt replacement pavement both temporary and permanent, hauling, and back-fill material. 
See CSI section 01 74 19 00-0039 for hauling, 31 05 16 00-0001 for back-fill material. 

. 

. 
 33 01 30 23-0075 EA Re-Connection Of Non-Renewed Lateral, 6 To 8" Main With 4" Inserta-Tee ................................................................... 1,062.18  

    For No Excavation, Deduct  -695.60 
. 

 33 01 30 23-0076 EA Re-Connection Of Non-Renewed Lateral, 8" Main With 6" Inserta-Tee ........................................................................... 1,192.62  
    For No Excavation, Deduct  -782.55 

. 
 33 01 30 23-0077 EA Re-Connection Of Non-Renewed Lateral, 10" To 18" Main With 4" Inserta-Tee .............................................................. 1,258.87  

    For No Excavation, Deduct  -826.03 
. 

 33 01 30 23-0078 EA Re-Connection Of Non-Renewed Lateral, 10" To 18" Main With 6" Inserta-Tee .............................................................. 1,325.12  
    For No Excavation, Deduct  -869.50 

. 
 33 01 30 23-0079 EA Re-Connection Of Non-Renewed Lateral, 10" To 18" Main With 8" Inserta-Tee .............................................................. 1,430.81  

    For No Excavation, Deduct  -912.98 
. 

 33 01 30 23-0080 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 4" Inserta-Tee .............................................................. 1,339.65  
    For No Excavation, Deduct  -869.50 

. 
 33 01 30 23-0081 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 6" Inserta-Tee .............................................................. 1,407.99  

    For No Excavation, Deduct  -912.98 
. 

 33 01 30 23-0082 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 8" Inserta-Tee .............................................................. 1,505.36  
    For No Excavation, Deduct  -956.45 

. 
 33 01 30 23-0083 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 10" Inserta-Tee ............................................................ 1,743.81  

    For No Excavation, Deduct  -999.93 
. 

 33 01 30 23-0084 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 12" Inserta-Tee ............................................................ 1,834.95  
    For No Excavation, Deduct  -1,043.40 

. 
 33 01 30 23-0085 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 15" Inserta-Tee ............................................................ 2,199.96  

    For No Excavation, Deduct  -1,086.88 

XXXXXXX 
. 
 33 01 30 23-0086  Re-Connection Of Non-Renewed Laterals; Saddle Style (33 01 30 23-0073) 

Note: Includes excavation vacuum truck for exterior pipe lateral reconnection, fusion to high density polyethylene 
(HDPE) pipe for lateral. Excludes asphalt removal, asphalt replacement pavement both temporary and 
permanent, hauling and back-fill material. See CSI section 01 74 19 00-0039 for hauling, 31 05 16 00-0001 for 
back-fill material. 

. 

. 
 33 01 30 23-0087 EA Re-Connection Of Non-Renewed Lateral, 6" Main With 4" Or 6" Saddle Tap (Mueller H-615) ........................................ 2,434.14  

    For No Excavation, Deduct  -776.34 
    For Strap-On Saddle Type Instead Of Fusion Weld  -178.32 

. 
 33 01 30 23-0088 EA Re-Connection Of Non-Renewed Lateral, 8" Main With 4" Or 6" Saddle Tap (Mueller H-615) ........................................ 2,697.44  

    For No Excavation, Deduct  -807.40 
    For Strap-On Saddle Type Instead Of Fusion Weld  -160.56 

. 
 33 01 30 23-0089 EA Re-Connection Of Non-Renewed Lateral, 10" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 3,818.20  

    For No Excavation, Deduct  -838.45 
    For Strap-On Saddle Type Instead Of Fusion Weld  -14.19 

. 
 33 01 30 23-0090 EA Re-Connection Of Non-Renewed Lateral, 12" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 4,004.52  

    For No Excavation, Deduct  -931.61 
    For Strap-On Saddle Type Instead Of Fusion Weld  -51.45 

. 
 33 01 30 23-0091 EA Re-Connection Of Non-Renewed Lateral, 14" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 7,219.63  

    For No Excavation, Deduct  -993.72 
    For Strap-On Saddle Type Instead Of Fusion Weld  387.34 

. 
 33 01 30 23-0092 EA Re-Connection Of Non-Renewed Lateral, 16" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 7,818.35  

    For No Excavation, Deduct  -1,102.41 
    For Strap-On Saddle Type Instead Of Fusion Weld  401.07 

. 
 33 01 30 23-0093 EA Re-Connection Of Non-Renewed Lateral, 18" Main With 4" Or 6" Saddle Tap (Mueller H-615) .................................... 10,573.99  

    For No Excavation, Deduct  -1,211.10 
    For Strap-On Saddle Type Instead Of Fusion Weld  738.33 

. 
 33 01 30 23-0094 EA Re-Connection Of Non-Renewed Lateral, 20" Main With 4" Or 6" Saddle Tap (Mueller H-615) .................................... 10,025.45  

    For No Excavation, Deduct  -1,366.36 
    For Strap-On Saddle Type Instead Of Fusion Weld  547.37 

. 
 33 01 30 23-0095 EA Re-Connection Of Non-Renewed Lateral, 24" Main With 4" Or 6" Saddle Tap (Mueller H-615) .................................... 12,188.04  

    For No Excavation, Deduct  -1,614.79 
    For Strap-On Saddle Type Instead Of Fusion Weld  697.85 

XXXXXXX 
. 
 33 01 30 41  Cleaning of Sewers (33 01 30) 
. 
. 
 33 01 30 41-0001  Pipe Line Cleaning And Flushing (33 01 30 41) 

Note: Includes flushing. Owner provided water. 
. 
. 
 33 01 30 41-0002  Pipe Line Cleaning (33 01 30 41-0001) 

Note: Includes removal of all debris/waste. Excludes disposal. 
. 
. 
 33 01 30 41-0003  Hydro Jet Set-up And Reinsertion (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0004 EA Initial Set Up And Final Equipment Removal For Jet Cleaning ........................................................................................ 2,432.75  
. 

 33 01 30 41-0005 EA Move And Reset Up At Different Access/Location For Jet Cleaning ................................................................................... 608.19  

XXXXXXX 
. 
 33 01 30 41-0006  Hydro Jet Cleaning Of Sewer And Water Pipelines (33 01 30 41-0002) 
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. 

. 
 33 01 30 41-0007 LF Up To 4" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ..................................................... 3.27  

    For >250 To 500, Deduct  -0.16 
    For >500 To 1,000, Deduct  -0.33 
    For >1,000 To 2,000, Deduct  -0.49 
    For >2,000 To 5,000, Deduct  -0.65 
    For >5,000, Deduct  -0.82 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  2.45 

. 
 33 01 30 41-0008 LF 6" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes................................................................ 3.76  

    For >250 To 500, Deduct  -0.19 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000 To 2,000, Deduct  -0.56 
    For >2,000 To 5,000, Deduct  -0.75 
    For >5,000, Deduct  -0.94 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  2.82 

. 
 33 01 30 41-0009 LF 8" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes................................................................ 4.41  

    For >250 To 500, Deduct  -0.22 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000 To 2,000, Deduct  -0.66 
    For >2,000 To 5,000, Deduct  -0.88 
    For >5,000, Deduct  -1.10 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  3.31 

. 
 33 01 30 41-0010 LF 10" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .............................................................. 5.45  

    For >250 To 500, Deduct  -0.27 
    For >500 To 1,000, Deduct  -0.55 
    For >1,000 To 2,000, Deduct  -0.82 
    For >2,000 To 5,000, Deduct  -1.09 
    For >5,000, Deduct  -1.36 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  4.09 

. 
 33 01 30 41-0011 LF 12" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .............................................................. 6.19  

    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.62 
    For >1,000 To 2,000, Deduct  -0.93 
    For >2,000 To 5,000, Deduct  -1.24 
    For >5,000, Deduct  -1.55 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  4.64 

. 
 33 01 30 41-0012 LF >12" To 16" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 7.14  

    For >250 To 500, Deduct  -0.36 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000 To 2,000, Deduct  -1.07 
    For >2,000 To 5,000, Deduct  -1.43 
    For >5,000, Deduct  -1.79 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  5.36 

. 
 33 01 30 41-0013 LF >16" To 24" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 8.59  

    For >250 To 500, Deduct  -0.43 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000 To 2,000, Deduct  -1.29 
    For >2,000 To 5,000, Deduct  -1.72 
    For >5,000, Deduct  -2.15 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  6.44 

. 
 33 01 30 41-0014 LF >24" To 30" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 9.74  

    For >250 To 500, Deduct  -0.49 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000 To 2,000, Deduct  -1.46 
    For >2,000 To 5,000, Deduct  -1.95 
    For >5,000, Deduct  -2.44 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  7.31 

. 
 33 01 30 41-0015 LF >30" To 42" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .............................................. 11.52  

    For >250 To 500, Deduct  -0.58 
    For >500 To 1,000, Deduct  -1.15 
    For >1,000 To 2,000, Deduct  -1.73 
    For >2,000 To 5,000, Deduct  -2.30 
    For >5,000, Deduct  -2.88 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  8.64 

. 
 33 01 30 41-0016 LF >42" To 60" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .............................................. 14.48  

    For >250 To 500, Deduct  -0.72 
    For >500 To 1,000, Deduct  -1.45 
    For >1,000 To 2,000, Deduct  -2.17 
    For >2,000 To 5,000, Deduct  -2.90 
    For >5,000, Deduct  -3.62 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  10.86 

. 
 33 01 30 41-0017 LF >60" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ......................................................... 16.89  

    For >250 To 500, Deduct  -0.84 
    For >500 To 1,000, Deduct  -1.69 
    For >1,000 To 2,000, Deduct  -2.53 
    For >2,000 To 5,000, Deduct  -3.38 
    For >5,000, Deduct  -4.22 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  12.67 

XXXXXXX 
. 
 33 01 30 41-0018  Flushing Of Storm Water Pipelines (33 01 30 41-0002) 

Note: To remove silt and small debris from storm drainage pipes. Excludes disposal. 
. 
. 

 33 01 30 41-0019 LF 12" To 16" Diameter Pipe Line Flushing ................................................................................................................................. 1.22  
    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.12 
    For >1,000 To 2,000, Deduct  -0.18 
    For >2,000 To 5,000, Deduct  -0.24 
    For >5,000, Deduct  -0.31 
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. 
 33 01 30 41-0020 LF >16" To 24" Diameter Pipe Line Flushing ...............................................................................................................................1.40  

    For >250 To 500, Deduct  -0.07 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000 To 2,000, Deduct  -0.21 
    For >2,000 To 5,000, Deduct  -0.28 
    For >5,000, Deduct  -0.35 

. 
 33 01 30 41-0021 LF >24" To 30" Diameter Pipe Line Flushing ...............................................................................................................................1.64  

    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.16 
    For >1,000 To 2,000, Deduct  -0.25 
    For >2,000 To 5,000, Deduct  -0.33 
    For >5,000, Deduct  -0.41 

. 
 33 01 30 41-0022 LF >30" To 42" Diameter Pipe Line Flushing ...............................................................................................................................1.89  

    For >250 To 500, Deduct  -0.09 
    For >500 To 1,000, Deduct  -0.19 
    For >1,000 To 2,000, Deduct  -0.28 
    For >2,000 To 5,000, Deduct  -0.38 
    For >5,000, Deduct  -0.47 

. 
 33 01 30 41-0023 LF >42" To 60" Diameter Pipe Line Flushing ...............................................................................................................................2.51  

    For >250 To 500, Deduct  -0.13 
    For >500 To 1,000, Deduct  -0.25 
    For >1,000 To 2,000, Deduct  -0.38 
    For >2,000 To 5,000, Deduct  -0.50 
    For >5,000, Deduct  -0.63 

XXXXXXX 
. 
 33 01 30 41-0024  Hydro Jet Cleaning Of Culverts (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0025 LF Jet Cleaning Of Culvert, 0-250 LF ......................................................................................................................................... 15.13  
    For >250 To 500, Deduct  -0.76 
    For >500 To 1,000, Deduct  -1.51 
    For >1,000 To 2,000, Deduct  -2.27 
    For >2,000 To 5,000, Deduct  -3.03 
    For >5,000, Deduct  -3.78 

XXXXXXX 
. 
 33 01 30 41-0026  Pipe Line Cleaning, Mechanical Method (33 01 30 41-0001) 

Note: Power winching buckets, scrapers, scooters, porcupines, brushes and other debris removing equipment. 
Includes removal of all debris/waste. Excludes disposal. 

. 

. 
 33 01 30 41-0027 EA Initial Set Up And Final Equipment Removal For Mechanical Cleaning ........................................................................... 1,050.74  

. 
 33 01 30 41-0028 EA Move And Reset Up At Different Access/Location .............................................................................................................. 350.25  

. 
 33 01 30 41-0029 LF Up To 4" Diameter Pipe Line Cleaning, Mechanical Method ...................................................................................................6.05  

    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000 To 2,000, Deduct  -0.88 
    For >2,000 To 5,000, Deduct  -1.17 
    For >5,000, Deduct  -1.46 

. 
 33 01 30 41-0030 LF 6" Diameter Pipe Line Cleaning, Mechanical Method .............................................................................................................7.92  

    For >250 To 500, Deduct  -0.38 
    For >500 To 1,000, Deduct  -0.75 
    For >1,000 To 2,000, Deduct  -1.13 
    For >2,000 To 5,000, Deduct  -1.50 
    For >5,000, Deduct  -1.88 

. 
 33 01 30 41-0031 LF 8" Diameter Pipe Line Cleaning, Mechanical Method .............................................................................................................9.28  

    For >250 To 500, Deduct  -0.44 
    For >500 To 1,000, Deduct  -0.88 
    For >1,000 To 2,000, Deduct  -1.31 
    For >2,000 To 5,000, Deduct  -1.75 
    For >5,000, Deduct  -2.19 

. 
 33 01 30 41-0032 LF 10" Diameter Pipe Line Cleaning, Mechanical Method ......................................................................................................... 10.73  

    For >250 To 500, Deduct  -0.51 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000 To 2,000, Deduct  -1.52 
    For >2,000 To 5,000, Deduct  -2.02 
    For >5,000, Deduct  -2.53 

. 
 33 01 30 41-0033 LF 12" Diameter Pipe Line Cleaning, Mechanical Method ......................................................................................................... 11.68  

    For >250 To 500, Deduct  -0.55 
    For >500 To 1,000, Deduct  -1.10 
    For >1,000 To 2,000, Deduct  -1.64 
    For >2,000 To 5,000, Deduct  -2.19 
    For >5,000, Deduct  -2.74 

. 
 33 01 30 41-0034 LF >12" To 16" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 13.44  

    For >250 To 500, Deduct  -0.63 
    For >500 To 1,000, Deduct  -1.25 
    For >1,000 To 2,000, Deduct  -1.88 
    For >2,000 To 5,000, Deduct  -2.50 
    For >5,000, Deduct  -3.13 

. 
 33 01 30 41-0035 LF >16" To 24" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 16.90  

    For >250 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.55 
    For >1,000 To 2,000, Deduct  -2.32 
    For >2,000 To 5,000, Deduct  -3.09 
    For >5,000, Deduct  -3.86 
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. 
 33 01 30 41-0036 LF >24" To 30" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 19.29  

    For >250 To 500, Deduct  -0.86 
    For >500 To 1,000, Deduct  -1.72 
    For >1,000 To 2,000, Deduct  -2.58 
    For >2,000 To 5,000, Deduct  -3.44 
    For >5,000, Deduct  -4.31 

. 
 33 01 30 41-0037 LF >30" To 42" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 22.42  

    For >250 To 500, Deduct  -0.99 
    For >500 To 1,000, Deduct  -1.98 
    For >1,000 To 2,000, Deduct  -2.97 
    For >2,000 To 5,000, Deduct  -3.97 
    For >5,000, Deduct  -4.96 

. 
 33 01 30 41-0038 LF >42 To 60" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................. 29.38  

    For >250 To 500, Deduct  -1.31 
    For >500 To 1,000, Deduct  -2.63 
    For >1,000 To 2,000, Deduct  -3.94 
    For >2,000 To 5,000, Deduct  -5.25 
    For >5,000, Deduct  -6.57 

. 
 33 01 30 41-0039 LF >60" Diameter Pipe Line Cleaning, Mechanical Method ....................................................................................................... 33.34  

    For >250 To 500, Deduct  -1.46 
    For >500 To 1,000, Deduct  -2.92 
    For >1,000 To 2,000, Deduct  -4.38 
    For >2,000 To 5,000, Deduct  -5.84 
    For >5,000, Deduct  -7.30 

XXXXXXX 
. 
 33 01 30 41-0040  Pipe Line Auguring/Rod Out Pipe (33 01 30 41-0001) 
. 
. 

 33 01 30 41-0041 EA Initial Set Up And Final Equipment Removal For Auguring .............................................................................................. 1,050.74  
. 

 33 01 30 41-0042 EA Move And Reset Up At Different Location........................................................................................................................... 350.25  
. 

 33 01 30 41-0043 LF Up To 4" Diameter Pipe Line Auguring/Rod Out ..................................................................................................................... 3.51  
    For >250 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000 To 2,000, Deduct  -0.53 
    For >2,000 To 5,000, Deduct  -0.70 
    For >5,000, Deduct  -0.88 

. 
 33 01 30 41-0044 LF 6" Diameter Pipe Line Auguring/Rod Out ................................................................................................................................ 4.53  

    For >250 To 500, Deduct  -0.23 
    For >500 To 1,000, Deduct  -0.45 
    For >1,000 To 2,000, Deduct  -0.68 
    For >2,000 To 5,000, Deduct  -0.91 
    For >5,000, Deduct  -1.13 

. 
 33 01 30 41-0045 LF 8" Diameter Pipe Line Auguring/Rod Out ................................................................................................................................ 5.25  

    For >250 To 500, Deduct  -0.26 
    For >500 To 1,000, Deduct  -0.53 
    For >1,000 To 2,000, Deduct  -0.79 
    For >2,000 To 5,000, Deduct  -1.05 
    For >5,000, Deduct  -1.31 

. 
 33 01 30 41-0046 LF 10" Diameter Pipe Line Auguring/Rod Out .............................................................................................................................. 6.11  

    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.61 
    For >1,000 To 2,000, Deduct  -0.92 
    For >2,000 To 5,000, Deduct  -1.22 
    For >5,000, Deduct  -1.53 

. 
 33 01 30 41-0047 LF 12" Diameter Pipe Line Auguring/Rod Out .............................................................................................................................. 6.57  

    For >250 To 500, Deduct  -0.33 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000 To 2,000, Deduct  -0.99 
    For >2,000 To 5,000, Deduct  -1.31 
    For >5,000, Deduct  -1.64 

. 
 33 01 30 41-0048 LF >12" To 16" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 7.51  

    For >250 To 500, Deduct  -0.38 
    For >500 To 1,000, Deduct  -0.75 
    For >1,000 To 2,000, Deduct  -1.13 
    For >2,000 To 5,000, Deduct  -1.50 
    For >5,000, Deduct  -1.88 

. 
 33 01 30 41-0049 LF >16" To 24" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 9.21  

    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.92 
    For >1,000 To 2,000, Deduct  -1.38 
    For >2,000 To 5,000, Deduct  -1.84 
    For >5,000, Deduct  -2.30 

. 
 33 01 30 41-0050 LF >24" To 30" Diameter Pipe Line Auguring/Rod Out .............................................................................................................. 10.30  

    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -1.03 
    For >1,000 To 2,000, Deduct  -1.55 
    For >2,000 To 5,000, Deduct  -2.06 
    For >5,000, Deduct  -2.58 

. 
 33 01 30 41-0051 LF >30" To 42" Diameter Pipe Line Auguring/Rod Out .............................................................................................................. 11.94  

    For >250 To 500, Deduct  -0.60 
    For >500 To 1,000, Deduct  -1.19 
    For >1,000 To 2,000, Deduct  -1.79 
    For >2,000 To 5,000, Deduct  -2.39 
    For >5,000, Deduct  -2.99 
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. 
 33 01 30 41-0052 LF >42 To 60" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 16.41  

    For >250 To 500, Deduct  -0.82 
    For >500 To 1,000, Deduct  -1.64 
    For >1,000 To 2,000, Deduct  -2.46 
    For >2,000 To 5,000, Deduct  -3.28 
    For >5,000, Deduct  -4.10 

. 
 33 01 30 41-0053 LF >60" Diameter Pipe Line Auguring/Rod Out .......................................................................................................................... 17.51  

    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -1.75 
    For >1,000 To 2,000, Deduct  -2.63 
    For >2,000 To 5,000, Deduct  -3.50 
    For >5,000, Deduct  -4.38 

XXXXXXX 
. 
 33 01 30 42  Cleaning of Manholes (33 01 30) 
. 
. 
 33 01 30 42-0001  Structure Cleaning And Flushing (33 01 30 42) 

Note: Includes flushing. Owner provided water. 
. 
. 
 33 01 30 42-0002  Rod Out Structures And Other Hand Operations (33 01 30 42-0001) 
. 
. 

 33 01 30 42-0003 EA Rod Out Waste Water Drain ................................................................................................................................................. 46.95  
. 

 33 01 30 42-0004 EA Rod Out Sewer Catch Basin ................................................................................................................................................. 93.89  
. 

 33 01 30 42-0005 EA Up To 6" Diameter Pipe, Rod Out Blockage ......................................................................................................................... 18.77  
. 

 33 01 30 42-0006 EA 8" Diameter Pipe, Rod Out Blockage .................................................................................................................................... 20.65  
. 

 33 01 30 42-0007 EA 10" Diameter Pipe, Rod Out Blockage .................................................................................................................................. 23.47  
. 

 33 01 30 42-0008 EA 12" Diameter Pipe, Rod Out Blockage .................................................................................................................................. 27.23  
. 

 33 01 30 42-0009 EA >12" To 16" Diameter Pipe, Rod Out Blockage ..................................................................................................................... 31.93  
. 

 33 01 30 42-0010 EA >16" To 24" Diameter Pipe, Rod Out Blockage ..................................................................................................................... 37.56  
. 

 33 01 30 42-0011 EA >24" To 30" Diameter Pipe, Rod Out Blockage ..................................................................................................................... 44.12  
. 

 33 01 30 42-0012 EA >30" To 42" Diameter Pipe, Rod Out Blockage ..................................................................................................................... 50.70  
. 

 33 01 30 42-0013 EA >42" To 60" Diameter Pipe, Rod Out Blockage ..................................................................................................................... 59.15  
. 

 33 01 30 42-0014 EA >60" Diameter Pipe, Rod Out Blockage ................................................................................................................................ 70.42  
. 

 33 01 30 42-0015 EA Clean Out Debris From Entrance To Inlet Structure ............................................................................................................ 234.73  
. 

 33 01 30 42-0016 EA 3' To 4' Diameter, Clean Out Blocked Manhole By Hand .................................................................................................... 754.09  
    For >10 To 100, Deduct  -113.11 
    For >100 To 250, Deduct  -169.67 
    For >250, Deduct  -226.23 

. 
 33 01 30 42-0017 EA 5' To 6' Diameter, Clean Out Blocked Manhole By Hand .................................................................................................... 904.90  

    For >10 To 100, Deduct  -135.74 
    For >100 To 250, Deduct  -203.60 
    For >250, Deduct  -271.47 

. 
 33 01 30 42-0018 EA Clean Out Blocked Catch Basin By Hand ........................................................................................................................... 452.45  

    For >10 To 100, Deduct  -67.87 
    For >100 To 250, Deduct  -101.80 
    For >250, Deduct  -135.74 

XXXXXXX 
. 
 33 01 30 42-0019  Cleaning Manholes And Drainage Structures With Jet/Vacuum (33 01 30 42-0001) 

Note: Includes the removal of debris with high pressure water jetting and vacuum equipment and cleaning of 
grate. Excludes hardened concrete debris and disposal of material. 

. 

. 
 33 01 30 42-0020 EA Jet/Vacuum Clean 1 To 2 Catch Basins Or Manholes ........................................................................................................ 260.36  

. 
 33 01 30 42-0021 EA Jet/Vacuum Clean 3 To 10 Catch Basins Or Manholes ...................................................................................................... 241.87  

. 
 33 01 30 42-0022 EA Jet/Vacuum Clean 11 To 25 Catch Basins Or Manholes .................................................................................................... 223.38  

. 
 33 01 30 42-0023 EA Jet/Vacuum Clean 26 To 100 Catch Basins Or Manholes .................................................................................................. 204.90  

. 
 33 01 30 42-0024 EA Jet/Vacuum Clean 101 To 250 Catch Basins Or Manholes ................................................................................................ 186.41  

. 
 33 01 30 42-0025 EA Jet/Vacuum Clean >250 Catch Basins Or Manholes .......................................................................................................... 167.92  

XXXXXXX 
. 
 33 01 30 43  Removal of Protruding Service Connection (33 01 30)
. 
. 
 33 01 30 43-0001  Trim Protruding Service Taps (33 01 30 43) 
. 
. 

 33 01 30 43-0002 EA Trim Protruding Service Tap, 4", Robotic ............................................................................................................................ 637.93  
. 

 33 01 30 43-0003 EA Trim Protruding Service Tap, 6", Robotic ............................................................................................................................ 701.72  
. 

 33 01 30 43-0004 EA Trim Protruding Service Tap, 8", Robotic ............................................................................................................................ 765.52  

XXXXXXX 
. 
 33 01 30 51  Maintenance of Utilities (33 01 30) 
. 
. 
 33 01 30 51-0001  Pipe Repair (33 01 30 51) 
. 
. 
 33 01 30 51-0002  Pipe Repair Clamp, Full Circle, Single Band (33 01 30 51-0001) 

Note: Repair clamps for asbestos cement pipe, cast iron soil pipe, non-reinforced concrete pipe, PVC pipe, 
vitrified clay pipe, gray iron pipe and ductile iron pipe. 

. 

. 
 33 01 30 51-0003 EA 2" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 120.51  

    For Stainless Steel Nuts And Bolts, Add  19.70 
. 

 33 01 30 51-0004 EA 2" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 171.32  
    For Stainless Steel Nuts And Bolts, Add  29.69 

. 
 33 01 30 51-0005 EA 2" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 197.96  

    For Stainless Steel Nuts And Bolts, Add  34.96 
. 

 33 01 30 51-0006 EA 2" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 225.57  
    For Stainless Steel Nuts And Bolts, Add  40.22 

. 
 33 01 30 51-0007 EA 2-1/2" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .................... 129.98  

    For Stainless Steel Nuts And Bolts, Add  21.39 
. 

 33 01 30 51-0008 EA 2-1/2" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 182.10  
    For Stainless Steel Nuts And Bolts, Add  31.68 
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. 
 33 01 30 51-0009 EA 2-1/2" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .................. 208.73  

    For Stainless Steel Nuts And Bolts, Add  36.83 
. 

 33 01 30 51-0010 EA 2-1/2" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 241.25  
    For Stainless Steel Nuts And Bolts, Add  43.10 

. 
 33 01 30 51-0011 EA 3" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 139.79  

    For Stainless Steel Nuts And Bolts, Add  23.40 
. 

 33 01 30 51-0012 EA 3" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 189.43  
    For Stainless Steel Nuts And Bolts, Add  33.12 

. 
 33 01 30 51-0013 EA 3" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 219.02  

    For Stainless Steel Nuts And Bolts, Add  38.83 
. 

 33 01 30 51-0014 EA 3" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 255.38  
    For Stainless Steel Nuts And Bolts, Add  46.10 

. 
 33 01 30 51-0015 EA 4" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 157.52  

    For Stainless Steel Nuts And Bolts, Add  26.61 
. 

 33 01 30 51-0016 EA 4" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 208.08  
    For Stainless Steel Nuts And Bolts, Add  35.82 

. 
 33 01 30 51-0017 EA 4" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 252.34  

    For Stainless Steel Nuts And Bolts, Add  43.61 
. 

 33 01 30 51-0018 EA 4" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 304.00  
    For Stainless Steel Nuts And Bolts, Add  52.60 

. 
 33 01 30 51-0019 EA 4" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 397.55  

    For Stainless Steel Nuts And Bolts, Add  70.65 
. 

 33 01 30 51-0020 EA 4" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 494.61  
    For Stainless Steel Nuts And Bolts, Add  88.70 

. 
 33 01 30 51-0021 EA 4" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 603.44  

    For Stainless Steel Nuts And Bolts, Add  108.81 
. 

 33 01 30 51-0022 EA 6" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 185.17  
    For Stainless Steel Nuts And Bolts, Add  31.40 

. 
 33 01 30 51-0023 EA 6" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 246.00  

    For Stainless Steel Nuts And Bolts, Add  42.60 
. 

 33 01 30 51-0024 EA 6" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 291.35  
    For Stainless Steel Nuts And Bolts, Add  50.23 

. 
 33 01 30 51-0025 EA 6" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 341.33  

    For Stainless Steel Nuts And Bolts, Add  58.37 
. 

 33 01 30 51-0026 EA 6" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 472.80  
    For Stainless Steel Nuts And Bolts, Add  84.58 

. 
 33 01 30 51-0027 EA 6" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 574.90  

    For Stainless Steel Nuts And Bolts, Add  103.14 
. 

 33 01 30 51-0028 EA 6" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 686.64  
    For Stainless Steel Nuts And Bolts, Add  123.25 

. 
 33 01 30 51-0029 EA 8" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 241.16  

    For Stainless Steel Nuts And Bolts, Add  37.57 
. 

 33 01 30 51-0030 EA 8" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 313.41  
    For Stainless Steel Nuts And Bolts, Add  49.71 

. 
 33 01 30 51-0031 EA 8" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 378.30  

    For Stainless Steel Nuts And Bolts, Add  60.16 
. 

 33 01 30 51-0032 EA 8" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 451.75  
    For Stainless Steel Nuts And Bolts, Add  71.68 

. 
 33 01 30 51-0033 EA 8" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 600.07  

    For Stainless Steel Nuts And Bolts, Add  99.31 
. 

 33 01 30 51-0034 EA 8" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 717.70  
    For Stainless Steel Nuts And Bolts, Add  118.75 

. 
 33 01 30 51-0035 EA 8" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 849.92  

    For Stainless Steel Nuts And Bolts, Add  139.77 
. 

 33 01 30 51-0036 EA 10" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 282.47  
    For Stainless Steel Nuts And Bolts, Add  45.73 

. 
 33 01 30 51-0037 EA 10" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 379.55  

    For Stainless Steel Nuts And Bolts, Add  63.25 
. 

 33 01 30 51-0038 EA 10" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ...................... 447.00  
    For Stainless Steel Nuts And Bolts, Add  73.95 

. 
 33 01 30 51-0039 EA 10" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 548.45  

    For Stainless Steel Nuts And Bolts, Add  91.46 
. 

 33 01 30 51-0040 EA 10" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 720.32  
    For Stainless Steel Nuts And Bolts, Add  124.06 

. 
 33 01 30 51-0041 EA 10" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 819.80  

    For Stainless Steel Nuts And Bolts, Add  138.66 
. 

 33 01 30 51-0042 EA 10" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,055.09  
    For Stainless Steel Nuts And Bolts, Add  182.93 

. 
 33 01 30 51-0043 EA 12" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 321.52  

    For Stainless Steel Nuts And Bolts, Add  51.58 
. 

 33 01 30 51-0044 EA 12" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 419.83  
    For Stainless Steel Nuts And Bolts, Add  68.59 

. 
 33 01 30 51-0045 EA 12" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ...................... 506.79  

    For Stainless Steel Nuts And Bolts, Add  83.00 
. 

 33 01 30 51-0046 EA 12" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 623.54  
    For Stainless Steel Nuts And Bolts, Add  103.14 

. 
 33 01 30 51-0047 EA 12" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 802.43  

    For Stainless Steel Nuts And Bolts, Add  136.23 
. 

 33 01 30 51-0048 EA 12" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 943.64  
    For Stainless Steel Nuts And Bolts, Add  159.09 

. 
 33 01 30 51-0049 EA 12" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,199.38  

    For Stainless Steel Nuts And Bolts, Add  206.28 

XXXXXXX 
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. 
 33 01 30 51-0050  Pipe Repair Clamp, Full Circle, Double Bands (33 01 30 51-0001) 

Note: Repair clamps for reinforced concrete pipe, gray iron pipe and ductile iron pipe. 
. 
. 

 33 01 30 51-0051 EA 14.38"-15.13" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 715.93  

    For Stainless Steel Nuts And Bolts, Add  198.43 
. 

 33 01 30 51-0052 EA 14.38"-15.13" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,015.02  

    For Stainless Steel Nuts And Bolts, Add  286.46 
. 

 33 01 30 51-0053 EA 14.38"-15.13" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,366.82  

    For Stainless Steel Nuts And Bolts, Add  388.48 
. 

 33 01 30 51-0054 EA 14.38"-15.13" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,013.47  

    For Stainless Steel Nuts And Bolts, Add  585.52 
. 

 33 01 30 51-0055 EA 15.07"-15.82" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 751.46  

    For Stainless Steel Nuts And Bolts, Add  208.20 
. 

 33 01 30 51-0056 EA 15.07"-15.82" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,062.52  

    For Stainless Steel Nuts And Bolts, Add  299.74 
. 

 33 01 30 51-0057 EA 15.07"-15.82" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,427.31  

    For Stainless Steel Nuts And Bolts, Add  405.25 
. 

 33 01 30 51-0058 EA 15.07"-15.82" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,110.70  

    For Stainless Steel Nuts And Bolts, Add  613.46 
. 

 33 01 30 51-0059 EA 15.92"-16.67" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 770.62  

    For Stainless Steel Nuts And Bolts, Add  212.40 
. 

 33 01 30 51-0060 EA 15.92"-16.67" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,087.74  

    For Stainless Steel Nuts And Bolts, Add  305.34 
. 

 33 01 30 51-0061 EA 15.92"-16.67" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,464.74  

    For Stainless Steel Nuts And Bolts, Add  414.33 
. 

 33 01 30 51-0062 EA 15.92"-16.67" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,164.32  

    For Stainless Steel Nuts And Bolts, Add  626.73 
. 

 33 01 30 51-0063 EA 16.56"-17.31" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 790.73  

    For Stainless Steel Nuts And Bolts, Add  216.59 
. 

 33 01 30 51-0064 EA 16.56"-17.31" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,116.46  

    For Stainless Steel Nuts And Bolts, Add  311.63 
. 

 33 01 30 51-0065 EA 16.56"-17.31" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,500.96  

    For Stainless Steel Nuts And Bolts, Add  422.01 
. 

 33 01 30 51-0066 EA 16.56"-17.31" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,217.87  

    For Stainless Steel Nuts And Bolts, Add  639.31 
. 

 33 01 30 51-0067 EA 17.15"-17.90" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 808.82  

    For Stainless Steel Nuts And Bolts, Add  220.09 
. 

 33 01 30 51-0068 EA 17.15"-17.90" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,141.04  

    For Stainless Steel Nuts And Bolts, Add  316.51 
. 

 33 01 30 51-0069 EA 17.15"-17.90" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,537.16  

    For Stainless Steel Nuts And Bolts, Add  429.70 
. 

 33 01 30 51-0070 EA 17.15"-17.90" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,266.22  

    For Stainless Steel Nuts And Bolts, Add  649.79 
. 

 33 01 30 51-0071 EA 17.82"-18.57" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 825.91  

    For Stainless Steel Nuts And Bolts, Add  223.59 
. 

 33 01 30 51-0072 EA 17.82"-18.57" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,166.23  

    For Stainless Steel Nuts And Bolts, Add  322.10 
. 

 33 01 30 51-0073 EA 17.82"-18.57" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,569.41  

    For Stainless Steel Nuts And Bolts, Add  436.69 
. 

 33 01 30 51-0074 EA 17.82"-18.57" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,297.16  

    For Stainless Steel Nuts And Bolts, Add  655.03 
. 

 33 01 30 51-0075 EA 18.46"-19.21" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 845.52  

    For Stainless Steel Nuts And Bolts, Add  227.94 
. 

 33 01 30 51-0076 EA 18.46"-19.21" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,196.02  

    For Stainless Steel Nuts And Bolts, Add  329.09 
. 

 33 01 30 51-0077 EA 18.46"-19.21" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,603.66  

    For Stainless Steel Nuts And Bolts, Add  444.37 
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. 
 33 01 30 51-0078 EA 18.46"-19.21" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,366.25  
    For Stainless Steel Nuts And Bolts, Add  673.55 

XXXXXXX 
. 
 33 01 30 51-0079  Repair Couplings and Fittings (33 01 30 51-0001) 
. 
. 
 33 01 30 51-0080  Couplings And Fittings For Copper Pipe, Compression (33 01 30 51-0079) 

Note: Includes gaskets. Dresser style 88. 
. 
. 
 33 01 30 51-0081  Copper Compression Repair Couplings (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0082 EA 1/2" Copper Compression Repair Coupling .......................................................................................................................... 95.92  
. 

 33 01 30 51-0083 EA 3/4" Copper Compression Repair Coupling ........................................................................................................................ 111.19  
. 

 33 01 30 51-0084 EA 1" Copper Compression Repair Coupling ........................................................................................................................... 130.83  
. 

 33 01 30 51-0085 EA 1-1/4" Copper Compression Repair Coupling ..................................................................................................................... 146.88  
. 

 33 01 30 51-0086 EA 1-1/2" Copper Compression Repair Coupling ..................................................................................................................... 232.24  

XXXXXXX 
. 
 33 01 30 51-0087  Copper Compression Repair Fitting, 90 Degree Elbows (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0088 EA 1/2" Copper Compression Repair 90 Degree Elbow ........................................................................................................... 117.51  
. 

 33 01 30 51-0089 EA 1" Copper Compression Repair 90 Degree Elbow .............................................................................................................. 133.91  
. 

 33 01 30 51-0090 EA 1-1/2" Copper Compression Repair 90 Degree Elbow ........................................................................................................ 281.32  
. 

 33 01 30 51-0091 EA 1" IPS x 1" CTS 90 Degree Plain End Street Elbow............................................................................................................ 105.01  
. 

 33 01 30 51-0092 EA 3/4" IPS x 3/4" CTS 90 Degree Threaded End Street Elbow ................................................................................................ 95.01  
. 

 33 01 30 51-0093 EA 1" IPS x 1" CTS 90 Degree Threaded End Street Elbow .................................................................................................... 111.26  
. 

 33 01 30 51-0094 EA 1-1/4" IPS x 1" CTS 90 Degree Threaded End Street Elbow .............................................................................................. 139.09  

XXXXXXX 
. 
 33 01 30 51-0095  Copper Compression Repair Fitting, Tees (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0096 EA 1/2" Copper Compression Repair Tee ................................................................................................................................ 219.30  
. 

 33 01 30 51-0097 EA 3/4" Copper Compression Repair Tee ................................................................................................................................ 162.93  
. 

 33 01 30 51-0098 EA 1" Copper Compression Repair Tee ................................................................................................................................... 194.00  
. 

 33 01 30 51-0099 EA 1" F x 1" M x 1" CTS Street Tee .......................................................................................................................................... 155.73  

XXXXXXX 
. 
 33 01 30 51-0100  Copper Compression Repair Fitting, Male Adapters (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0101 EA 3/4" M x 1/2" CTS Male Adapter ......................................................................................................................................... 102.40  
. 

 33 01 30 51-0102 EA 3/4" M x 3/4" CTS Male Adapter ........................................................................................................................................... 80.08  
. 

 33 01 30 51-0103 EA 1" M x 1" CTS Male Adapter ................................................................................................................................................. 89.92  
. 

 33 01 30 51-0104 EA 1-1/4" M x 1" CTS Male Adapter ......................................................................................................................................... 107.59  
. 

 33 01 30 51-0105 EA 1-1/4" M x 1-1/4" CTS Male Adapter ................................................................................................................................... 131.87  
. 

 33 01 30 51-0106 EA 1-1/2" M x 1" CTS Male Adapter ......................................................................................................................................... 142.77  

XXXXXXX 
. 
 33 01 30 51-0107  Copper Compression Repair Fitting, Female Adapters (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0108 EA 3/4" M x 3/4" CTS Female Adapter ..................................................................................................................................... 121.08  
. 

 33 01 30 51-0109 EA 1" M x 1" CTS Female Adapter ........................................................................................................................................... 126.26  

XXXXXXX 
. 
 33 01 30 51-0110  Couplings And Fittings For Steel Pipe, Cast Body, Compression (33 01 30 51-0079) 

Note: Includes gaskets. Dresser style 90. 
. 
. 
 33 01 30 51-0111  Couplings For Steel Pipe, Cast Body (Compression) (33 01 30 51-0110) 

Note: Includes gaskets. 
. 
. 

 33 01 30 51-0112 EA 1/2" Coupling, Cast Body (Compression), 5" Middle Ring ..................................................................................................... 56.72  
. 

 33 01 30 51-0113 EA 3/4" Coupling, Cast Body (Compression), 5" Middle Ring ..................................................................................................... 57.63  
. 

 33 01 30 51-0114 EA 1" Coupling, Cast Body (Compression), 5" Middle Ring ........................................................................................................ 64.95  
. 

 33 01 30 51-0115 EA 1-1/4" Coupling, Cast Body (Compression), 5" Middle Ring ................................................................................................. 72.34  
. 

 33 01 30 51-0116 EA 1-1/2" Coupling, Cast Body (Compression), 5" Middle Ring ................................................................................................. 89.43  
. 

 33 01 30 51-0117 EA 2" Coupling, Cast Body (Compression), 5" Middle Ring ...................................................................................................... 108.78  
. 

 33 01 30 51-0118 EA 1/2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 58.28  
. 

 33 01 30 51-0119 EA 3/4" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 59.35  
. 

 33 01 30 51-0120 EA 1" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .................................................................... 65.20  
. 

 33 01 30 51-0121 EA 1-1/4" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .............................................................. 73.13  
. 

 33 01 30 51-0122 EA 1-1/2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .............................................................. 92.03  
. 

 33 01 30 51-0123 EA 2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .................................................................. 109.92  
. 

 33 01 30 51-0124 EA 3/4" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ............................................................... 110.87  
. 

 33 01 30 51-0125 EA 1" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket .................................................................. 129.70  
. 

 33 01 30 51-0126 EA 1-1/4" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ........................................................... 135.07  
. 

 33 01 30 51-0127 EA 1-1/2" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ........................................................... 152.03  
. 

 33 01 30 51-0128 EA 2" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket .................................................................. 184.98  

XXXXXXX 
. 
 33 01 30 51-0129  Reducing Couplings For Steel Pipe (Compression) (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0130 EA 3/4" x 1/2" Reducing Coupling (Compression) ...................................................................................................................... 62.81  
. 

 33 01 30 51-0131 EA 1" x 3/4" Reducing Coupling (Compression) ......................................................................................................................... 66.63  
. 

 33 01 30 51-0132 EA 1-1/4" x 3/4" Reducing Coupling (Compression) ................................................................................................................... 75.17  
. 

 33 01 30 51-0133 EA 1-1/4" x 1" Reducing Coupling (Compression) ...................................................................................................................... 78.03  
. 

 33 01 30 51-0134 EA 1-1/2" x 3/4" Reducing Coupling (Compression) ................................................................................................................. 149.17  
. 

 33 01 30 51-0135 EA 1-1/2" x 1" Reducing Coupling (Compression) ...................................................................................................................... 93.87  
. 

 33 01 30 51-0136 EA 1-1/2" x 1-1/4" Reducing Coupling (Compression) ................................................................................................................ 94.27  
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. 
 33 01 30 51-0137 EA 2" x 3/4" Reducing Coupling (Compression) ....................................................................................................................... 178.17  

. 
 33 01 30 51-0138 EA 2" x 1" Reducing Coupling (Compression) .......................................................................................................................... 162.28  

. 
 33 01 30 51-0139 EA 2" x 1-1/4" Reducing Coupling (Compression) .................................................................................................................... 124.49  

. 
 33 01 30 51-0140 EA 2" x 1-1/2" Reducing Coupling (Compression) .................................................................................................................... 124.07  

XXXXXXX 
. 
 33 01 30 51-0141  Steel Compression Repair Fittings, Elbows (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0142 EA 1" 45 Degree Elbow (Compression) .................................................................................................................................... 103.10  
. 

 33 01 30 51-0143 EA 1-1/4" 45 Degree Elbow (Compression) .............................................................................................................................. 107.58  
. 

 33 01 30 51-0144 EA 1-1/2" 45 Degree Elbow (Compression) .............................................................................................................................. 138.89  
. 

 33 01 30 51-0145 EA 2" 45 Degree Elbow (Compression) .................................................................................................................................... 175.20  
. 

 33 01 30 51-0146 EA 3/4" 90 Degree Elbow (Compression) ................................................................................................................................... 69.41  
. 

 33 01 30 51-0147 EA 1" 90 Degree Elbow (Compression) ...................................................................................................................................... 72.15  
. 

 33 01 30 51-0148 EA 1-1/4" 90 Degree Elbow (Compression) ................................................................................................................................ 84.46  
. 

 33 01 30 51-0149 EA 1-1/2" 90 Degree Elbow (Compression) .............................................................................................................................. 120.15  
. 

 33 01 30 51-0150 EA 2" 90 Degree Elbow (Compression) .................................................................................................................................... 131.86  
. 

 33 01 30 51-0151 EA 3/4" Plain End 90 Degree Street Elbow (Compression) ........................................................................................................ 69.62  
. 

 33 01 30 51-0152 EA 1" Plain End 90 Degree Street Elbow (Compression) ........................................................................................................... 61.85  
. 

 33 01 30 51-0153 EA 1-1/4" Plain End 90 Degree Street Elbow (Compression) ..................................................................................................... 69.88  
. 

 33 01 30 51-0154 EA 1-1/2" Plain End 90 Degree Street Elbow (Compression) ..................................................................................................... 88.37  
. 

 33 01 30 51-0155 EA 2" Plain End 90 Degree Street Elbow (Compression) ......................................................................................................... 113.89  
. 

 33 01 30 51-0156 EA 3/4" Threaded End 90 Degree Street Elbow (Compression) ................................................................................................. 71.86  
. 

 33 01 30 51-0157 EA 1" Threaded End 90 Degree Street Elbow (Compression) .................................................................................................... 66.04  
. 

 33 01 30 51-0158 EA 1-1/4" Threaded End 90 Degree Street Elbow (Compression) .............................................................................................. 85.46  
. 

 33 01 30 51-0159 EA 1-1/2" Threaded End 90 Degree Street Elbow (Compression) ............................................................................................ 103.23  
. 

 33 01 30 51-0160 EA 2" Threaded End 90 Degree Street Elbow (Compression) .................................................................................................. 145.67  

XXXXXXX 
. 
 33 01 30 51-0161  Steel Compression Repair Fittings, Tees (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0162 EA 3/4" Street Tee (Compression) .............................................................................................................................................. 77.08  
. 

 33 01 30 51-0163 EA 1" Street Tee (Compression) ................................................................................................................................................. 90.70  
. 

 33 01 30 51-0164 EA 1-1/4" Street Tee (Compression) .......................................................................................................................................... 92.10  
. 

 33 01 30 51-0165 EA 1-1/2" Street Tee (Compression) ........................................................................................................................................ 106.69  
. 

 33 01 30 51-0166 EA 2" Street Tee (Compression) ............................................................................................................................................... 159.96  
. 

 33 01 30 51-0167 EA 1-1/4" x 1-1/4" x 1" Reducing Street Tee (Compression) ...................................................................................................... 91.29  
. 

 33 01 30 51-0168 EA 1-1/4" x 1" x 1-1/4" Reducing Street Tee (Compression) ...................................................................................................... 95.35  
. 

 33 01 30 51-0169 EA 1-1/2" x 1-1/2" x 1" Reducing Street Tee (Compression) .................................................................................................... 119.40  
. 

 33 01 30 51-0170 EA 1-1/2" x 1-1/2" x 1-1/4" Reducing Street Tee (Compression) .............................................................................................. 137.74  
. 

 33 01 30 51-0171 EA 1-1/2" x 1" x 1-1/2" Reducing Street Tee (Compression) .................................................................................................... 138.55  
. 

 33 01 30 51-0172 EA 1-1/2" x 1-1/4" x 1-1/2" Reducing Street Tee (Compression) .............................................................................................. 117.68  
. 

 33 01 30 51-0173 EA 2" x 1-1/4" x 2" Reducing Street Tee (Compression) .......................................................................................................... 156.00  
. 

 33 01 30 51-0174 EA 2" x 1-1/2" x 2" Reducing Street Tee (Compression) .......................................................................................................... 176.37  
. 

 33 01 30 51-0175 EA 3/4" Welding Street Tee (Compression) .............................................................................................................................. 138.20  
. 

 33 01 30 51-0176 EA 1" Welding Street Tee (Compression) ................................................................................................................................. 139.09  
. 

 33 01 30 51-0177 EA 1-1/4" Welding Street Tee (Compression) ........................................................................................................................... 149.43  
. 

 33 01 30 51-0178 EA 1-1/2" Welding Street Tee (Compression) ........................................................................................................................... 180.03  
. 

 33 01 30 51-0179 EA 2" Welding Street Tee (Compression) ................................................................................................................................. 241.78  
. 

 33 01 30 51-0180 EA 3/4" Regular Tee (Compression) ......................................................................................................................................... 102.65  
. 

 33 01 30 51-0181 EA 1" Regular Tee (Compression) ............................................................................................................................................ 177.88  
. 

 33 01 30 51-0182 EA 1-1/4" Regular Tee (Compression) ..................................................................................................................................... 188.15  
. 

 33 01 30 51-0183 EA 1-1/2" Regular Tee (Compression) ..................................................................................................................................... 202.74  
. 

 33 01 30 51-0184 EA 2" Regular Tee (Compression) ............................................................................................................................................ 225.27  
. 

 33 01 30 51-0185 EA 2" x 2" x 1-1/4" Regular Reducing Tee (Compression) ....................................................................................................... 222.01  

XXXXXXX 
. 
 33 01 30 51-0186  Steel Compression Repair Fittings, Male Adapters (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0187 EA 3/4" Male Adapter (Compression) ......................................................................................................................................... 69.22  
. 

 33 01 30 51-0188 EA 1" Male Adapter (Compression) ............................................................................................................................................ 77.23  
. 

 33 01 30 51-0189 EA 1-1/4" Male Adapter (Compression) .................................................................................................................................... 100.35  
. 

 33 01 30 51-0190 EA 1-1/2" Male Adapter (Compression) .................................................................................................................................... 113.64  
. 

 33 01 30 51-0191 EA 2" Male Adapter (Compression) .......................................................................................................................................... 128.45  
. 

 33 01 30 51-0192 EA 1" x 1-1/4" Male Adapter (Compression) ............................................................................................................................... 99.82  

XXXXXXX 
. 
 33 01 30 51-0193  Steel Compression Repair Fittings, Line Caps (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0194 EA 3/4" Line Caps (Compression) .............................................................................................................................................. 37.11  
. 

 33 01 30 51-0195 EA 1" Line Caps (Compression) ................................................................................................................................................. 43.22  
. 

 33 01 30 51-0196 EA 1-1/4" Line Caps (Compression) ........................................................................................................................................... 49.41  
. 

 33 01 30 51-0197 EA 1-1/2" Line Caps (Compression) ........................................................................................................................................... 58.23  
. 

 33 01 30 51-0198 EA 2" Line Caps (Compression) ................................................................................................................................................. 71.86  

XXXXXXX 
. 
 33 01 30 51-0199  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna S gasket. Dresser style 38 
. 
. 

 33 01 30 51-0200 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna S Gasket ........................................................................................................ 42.21  
. 

 33 01 30 51-0201 EA 3/4" Coupling, 5" Middle Ring With Buna S Gasket .............................................................................................................. 53.82  
. 

 33 01 30 51-0202 EA 1" Coupling, 5" Middle Ring With Buna S Gasket ................................................................................................................. 64.08  
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. 
 33 01 30 51-0203 EA 1-1/2" Coupling, 5" Middle Ring With Buna S Gasket ........................................................................................................... 79.40  

. 
 33 01 30 51-0204 EA 2" Coupling, 4" Middle Ring With Buna S Gasket ................................................................................................................. 97.97  

. 
 33 01 30 51-0205 EA 2" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 115.23  

. 
 33 01 30 51-0206 EA 2" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 110.94  

. 
 33 01 30 51-0207 EA 3" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 150.87  

. 
 33 01 30 51-0208 EA 3" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 153.47  

. 
 33 01 30 51-0209 EA 3" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 156.07  

. 
 33 01 30 51-0210 EA 4" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 181.35  

. 
 33 01 30 51-0211 EA 4" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 185.76  

. 
 33 01 30 51-0212 EA 4" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 191.29  

. 
 33 01 30 51-0213 EA 5" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 227.67  

. 
 33 01 30 51-0214 EA 5" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 229.41  

. 
 33 01 30 51-0215 EA 5" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 235.75  

. 
 33 01 30 51-0216 EA 6" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 250.31  

. 
 33 01 30 51-0217 EA 6" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 255.02  

. 
 33 01 30 51-0218 EA 6" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 261.04  

. 
 33 01 30 51-0219 EA 8" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 292.92  

. 
 33 01 30 51-0220 EA 8" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 299.89  

. 
 33 01 30 51-0221 EA 8" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 305.61  

. 
 33 01 30 51-0222 EA 10" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................. 347.10  

. 
 33 01 30 51-0223 EA 10" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 379.99  

. 
 33 01 30 51-0224 EA 12" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................. 393.85  

. 
 33 01 30 51-0225 EA 12" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 463.57  

. 
 33 01 30 51-0226 EA 14" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 526.60  

. 
 33 01 30 51-0227 EA 16" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 610.20  

. 
 33 01 30 51-0228 EA 18" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 667.98  

. 
 33 01 30 51-0229 EA 20" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 720.57  

. 
 33 01 30 51-0230 EA 22" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 860.25  

. 
 33 01 30 51-0231 EA 24" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 908.94  

XXXXXXX 
. 
 33 01 30 51-0232  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna S gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0233 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna S Gasket, Protected ....................................................................................... 42.96  
. 

 33 01 30 51-0234 EA 3/4" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................. 53.72  
. 

 33 01 30 51-0235 EA 1" Coupling, 5" Middle Ring With Buna S Gasket, Protected ................................................................................................ 64.03  
. 

 33 01 30 51-0236 EA 1-1/2" Coupling, 5" Middle Ring With Buna S Gasket, Protected .......................................................................................... 79.06  
. 

 33 01 30 51-0237 EA 2" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 107.89  
. 

 33 01 30 51-0238 EA 2" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 106.52  
. 

 33 01 30 51-0239 EA 2" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 107.21  
. 

 33 01 30 51-0240 EA 3" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 156.07  
. 

 33 01 30 51-0241 EA 3" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 158.67  
. 

 33 01 30 51-0242 EA 3" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 161.27  
. 

 33 01 30 51-0243 EA 4" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 188.43  
. 

 33 01 30 51-0244 EA 4" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 183.85  
. 

 33 01 30 51-0245 EA 4" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 186.26  
. 

 33 01 30 51-0246 EA 5" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 236.79  
. 

 33 01 30 51-0247 EA 5" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 238.07  
. 

 33 01 30 51-0248 EA 5" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 297.04  
. 

 33 01 30 51-0249 EA 6" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 253.10  
. 

 33 01 30 51-0250 EA 6" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 259.87  
. 

 33 01 30 51-0251 EA 6" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 262.48  
. 

 33 01 30 51-0252 EA 8" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 308.05  
. 

 33 01 30 51-0253 EA 8" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 310.62  
. 

 33 01 30 51-0254 EA 8" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 314.76  
. 

 33 01 30 51-0255 EA 10" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................ 353.34  
. 

 33 01 30 51-0256 EA 10" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 386.49  
. 

 33 01 30 51-0257 EA 12" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................ 400.35  
. 

 33 01 30 51-0258 EA 12" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 469.93  
. 

 33 01 30 51-0259 EA 14" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 533.10  
. 

 33 01 30 51-0260 EA 16" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 619.95  
. 

 33 01 30 51-0261 EA 18" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 680.98  
. 

 33 01 30 51-0262 EA 20" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 733.57  
. 

 33 01 30 51-0263 EA 22" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 873.25  
. 

 33 01 30 51-0264 EA 24" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 921.94  

XXXXXXX 
. 
 33 01 30 51-0265  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna N gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0266 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna N Gasket, Protected ....................................................................................... 47.58  
. 

 33 01 30 51-0267 EA 3/4" Coupling, 5" Middle Ring With Buna N Gasket, Protected ............................................................................................. 58.42  
. 

 33 01 30 51-0268 EA 1" Coupling, 5" Middle Ring With Buna N Gasket, Protected ................................................................................................ 69.55  
. 

 33 01 30 51-0269 EA 1-1/2" Coupling, 5" Middle Ring With Buna N Gasket, Protected .......................................................................................... 86.23  
. 

 33 01 30 51-0270 EA 2" Coupling, 4" Middle Ring With Buna N Gasket, Protected .............................................................................................. 107.89  
. 

 33 01 30 51-0271 EA 2" Coupling, 5" Middle Ring With Buna N Gasket, Protected .............................................................................................. 119.50  
. 

 33 01 30 51-0272 EA 2" Coupling, 7" Middle Ring With Buna N Gasket, Protected .............................................................................................. 123.36  
. 

 33 01 30 51-0273 EA 3" Coupling, 4" Middle Ring With Buna N Gasket, Protected .............................................................................................. 156.07  
. 

 33 01 30 51-0274 EA 3" Coupling, 5" Middle Ring With Buna N Gasket, Protected .............................................................................................. 158.67  
. 

 33 01 30 51-0275 EA 3" Coupling, 7" Middle Ring With Buna N Gasket, Protected .............................................................................................. 161.27  
. 

 33 01 30 51-0276 EA 4" Coupling, 4" Middle Ring With Buna N Gasket, Protected .............................................................................................. 188.43  
. 

 33 01 30 51-0277 EA 4" Coupling, 5" Middle Ring With Buna N Gasket, Protected .............................................................................................. 197.70  
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. 
 33 01 30 51-0278 EA 4" Coupling, 7" Middle Ring With Buna N Gasket, Protected .............................................................................................. 201.23  

. 
 33 01 30 51-0279 EA 5" Coupling, 4" Middle Ring With Buna N Gasket, Protected .............................................................................................. 236.79  

. 
 33 01 30 51-0280 EA 5" Coupling, 5" Middle Ring With Buna N Gasket, Protected .............................................................................................. 238.07  

. 
 33 01 30 51-0281 EA 5" Coupling, 7" Middle Ring With Buna N Gasket, Protected .............................................................................................. 252.95  

. 
 33 01 30 51-0282 EA 6" Coupling, 4" Middle Ring With Buna N Gasket, Protected .............................................................................................. 253.10  

. 
 33 01 30 51-0283 EA 6" Coupling, 5" Middle Ring With Buna N Gasket, Protected .............................................................................................. 259.87  

. 
 33 01 30 51-0284 EA 6" Coupling, 7" Middle Ring With Buna N Gasket, Protected .............................................................................................. 262.48  

. 
 33 01 30 51-0285 EA 8" Coupling, 4" Middle Ring With Buna N Gasket, Protected .............................................................................................. 308.05  

. 
 33 01 30 51-0286 EA 8" Coupling, 5" Middle Ring With Buna N Gasket, Protected .............................................................................................. 310.62  

. 
 33 01 30 51-0287 EA 8" Coupling, 7" Middle Ring With Buna N Gasket, Protected .............................................................................................. 314.76  

. 
 33 01 30 51-0288 EA 10" Coupling, 5" Middle Ring With Buna N Gasket, Protected ............................................................................................ 353.34  

. 
 33 01 30 51-0289 EA 10" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 386.49  

. 
 33 01 30 51-0290 EA 12" Coupling, 5" Middle Ring With Buna N Gasket, Protected ............................................................................................ 400.35  

. 
 33 01 30 51-0291 EA 12" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 469.93  

. 
 33 01 30 51-0292 EA 14" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 533.10  

. 
 33 01 30 51-0293 EA 16" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 610.20  

. 
 33 01 30 51-0294 EA 18" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 680.98  

. 
 33 01 30 51-0295 EA 20" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 733.57  

. 
 33 01 30 51-0296 EA 22" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 873.25  

. 
 33 01 30 51-0297 EA 24" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 921.94  

XXXXXXX 
. 
 33 01 30 51-0298  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes high temperature carded glass gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0299 EA 3/4" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 74.73  
. 

 33 01 30 51-0300 EA 1" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ..................................................................................... 84.46  
. 

 33 01 30 51-0301 EA 1-1/2" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ............................................................................... 95.32  
. 

 33 01 30 51-0302 EA 2" Coupling, 4" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 135.38  
. 

 33 01 30 51-0303 EA 2" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 142.50  
. 

 33 01 30 51-0304 EA 2" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 146.12  
. 

 33 01 30 51-0305 EA 3" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 181.13  
. 

 33 01 30 51-0306 EA 3" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 180.31  
. 

 33 01 30 51-0307 EA 4" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 210.70  
. 

 33 01 30 51-0308 EA 4" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 214.23  
. 

 33 01 30 51-0309 EA 5" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 278.43  
. 

 33 01 30 51-0310 EA 5" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 283.11  
. 

 33 01 30 51-0311 EA 6" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 303.97  
. 

 33 01 30 51-0312 EA 6" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 307.08  
. 

 33 01 30 51-0313 EA 8" Coupling, 4" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 330.35  
. 

 33 01 30 51-0314 EA 8" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 376.87  
. 

 33 01 30 51-0315 EA 8" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 395.84  
. 

 33 01 30 51-0316 EA 10" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 418.07  
. 

 33 01 30 51-0317 EA 10" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 418.01  
. 

 33 01 30 51-0318 EA 12" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 511.07  
. 

 33 01 30 51-0319 EA 12" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 525.36  
. 

 33 01 30 51-0320 EA 14" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 598.39  
. 

 33 01 30 51-0321 EA 16" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 720.58  
. 

 33 01 30 51-0322 EA 18" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 725.18  
. 

 33 01 30 51-0323 EA 20" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 800.52  
. 

 33 01 30 51-0324 EA 22" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 864.80  
. 

 33 01 30 51-0325 EA 24" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 934.94  

XXXXXXX 
. 
 33 01 30 51-0326  Grind Offset Joint (33 01 30 51-0001) 
. 
. 

 33 01 30 51-0327 EA 6" To 10", Grind Drop Offset Joint ....................................................................................................................................... 382.76  
. 

 33 01 30 51-0328 EA >10" To 15", Grind Drop Offset Joint ................................................................................................................................... 510.34  
. 

 33 01 30 51-0329 EA >15" To 24", Grind Drop Offset Joint ................................................................................................................................... 637.93  
. 

 33 01 30 51-0330 EA >24" To 30", Grind Drop Offset Joint ................................................................................................................................... 765.52  

XXXXXXX 
. 
 33 01 30 51-0331  Temporary Pipe Plugging (33 01 30 51-0001) 
. 
. 
 33 01 30 51-0332  Gravity Bladder Pipe Plugging (33 01 30 51-0331) 

Note: Includes insertion of expandable bladder device into pipe, expanding to block flow and removal. 
. 
. 

 33 01 30 51-0333 EA 3/4" Bladder Type Pipe Plug ................................................................................................................................................. 68.57  
. 

 33 01 30 51-0334 EA 1" Bladder Type Pipe Plug .................................................................................................................................................... 73.50  
. 

 33 01 30 51-0335 EA 1-1/4" Bladder Type Pipe Plug .............................................................................................................................................. 80.10  
. 

 33 01 30 51-0336 EA 1-1/2" Bladder Type Pipe Plug .............................................................................................................................................. 86.04  
. 

 33 01 30 51-0337 EA 2" Bladder Type Pipe Plug .................................................................................................................................................... 91.64  
. 

 33 01 30 51-0338 EA 2-1/2" Bladder Type Pipe Plug .............................................................................................................................................. 98.21  
. 

 33 01 30 51-0339 EA 3" Bladder Type Pipe Plug .................................................................................................................................................. 107.26  
. 

 33 01 30 51-0340 EA 4" Bladder Type Pipe Plug .................................................................................................................................................. 118.29  
. 

 33 01 30 51-0341 EA 5" Bladder Type Pipe Plug .................................................................................................................................................. 127.97  
. 

 33 01 30 51-0342 EA 6" Bladder Type Pipe Plug .................................................................................................................................................. 142.45  
. 

 33 01 30 51-0343 EA 8" Bladder Type Pipe Plug .................................................................................................................................................. 158.37  
. 

 33 01 30 51-0344 EA 10" Bladder Type Pipe Plug ................................................................................................................................................ 183.36  
. 

 33 01 30 51-0345 EA 12" Bladder Type Pipe Plug ................................................................................................................................................ 220.37  
. 

 33 01 30 51-0346 EA 14" Bladder Type Pipe Plug ................................................................................................................................................ 261.20  
. 

 33 01 30 51-0347 EA 16" Bladder Type Pipe Plug ................................................................................................................................................ 314.19  
. 

 33 01 30 51-0348 EA 18" Bladder Type Pipe Plug ................................................................................................................................................ 377.89  
. 

 33 01 30 51-0349 EA 20" Bladder Type Pipe Plug ................................................................................................................................................ 454.07  
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. 
 33 01 30 51-0350 EA 24" Bladder Type Pipe Plug ................................................................................................................................................ 526.09  

XXXXXXX 
. 
 33 01 30 51-0351  Hydra Stop, Hot Tapping Of Pressure Pipe (33 01 30 51-0331) 

Note: Includes flanged or threaded lateral outlet, cutting and tapping pipe, insertion of expandable bladder device 
into pipe, expanding to block flow, and removal of bladder/cutting device. 

. 

. 
 33 01 30 51-0352 EA 2" Hydra Stop, Line Stopper ............................................................................................................................................ 2,042.68  

. 
 33 01 30 51-0353 EA 2-1/2" Hydra Stop, Line Stopper ...................................................................................................................................... 2,562.59  

. 
 33 01 30 51-0354 EA 3" Hydra Stop, Line Stopper ............................................................................................................................................ 3,137.90  

. 
 33 01 30 51-0355 EA 4" Hydra Stop, Line Stopper ............................................................................................................................................ 3,808.37  

. 
 33 01 30 51-0356 EA 5" Hydra Stop, Line Stopper ............................................................................................................................................ 4,321.87  

. 
 33 01 30 51-0357 EA 6" Hydra Stop, Line Stopper ............................................................................................................................................ 5,164.20  

. 
 33 01 30 51-0358 EA 8" Hydra Stop, Line Stopper ............................................................................................................................................ 5,677.71  

. 
 33 01 30 51-0359 EA 10" Hydra Stop, Line Stopper .......................................................................................................................................... 6,520.01  

. 
 33 01 30 51-0360 EA 12" Hydra Stop, Line Stopper .......................................................................................................................................... 7,362.35  

. 
 33 01 30 51-0361 EA 14" Hydra Stop, Line Stopper .......................................................................................................................................... 8,250.83  

. 
 33 01 30 51-0362 EA 16" Hydra Stop, Line Stopper .......................................................................................................................................... 9,416.38  

. 
 33 01 30 51-0363 EA 18" Hydra Stop, Line Stopper ........................................................................................................................................ 10,720.39  

. 
 33 01 30 51-0364 EA 20" Hydra Stop, Line Stopper ........................................................................................................................................ 12,670.68  

XXXXXXX 
. 
 33 01 30 51-0365  Aluminum Expansion Plugs (33 01 30 51-0331) 

Note: For use with PVC, clay Or cast iron drainage pipe. 
. 
. 

 33 01 30 51-0366 EA 3" Pipe Aluminum Expansion Plug ........................................................................................................................................ 57.15  
. 

 33 01 30 51-0367 EA 4" Pipe Aluminum Expansion Plug ........................................................................................................................................ 81.20  
. 

 33 01 30 51-0368 EA 5" Pipe Aluminum Expansion Plug ........................................................................................................................................ 91.40  
. 

 33 01 30 51-0369 EA 6" Pipe Aluminum Expansion Plug ...................................................................................................................................... 137.42  
. 

 33 01 30 51-0370 EA 8" Pipe Aluminum Expansion Plug ...................................................................................................................................... 141.37  
. 

 33 01 30 51-0371 EA 10" Pipe Aluminum Expansion Plug .................................................................................................................................... 176.18  
. 

 33 01 30 51-0372 EA 12" Pipe Aluminum Expansion Plug .................................................................................................................................... 237.05  
. 

 33 01 30 51-0373 EA 14" Pipe Aluminum Expansion Plug .................................................................................................................................... 380.45  
. 

 33 01 30 51-0374 EA 15" Pipe Aluminum Expansion Plug .................................................................................................................................... 411.83  

XXXXXXX 
. 
 33 01 30 51-0375  Pipe Repair Clamp, Stainless Steel, 3" Long (33 01 30 51-0001) 
. 
. 

 33 01 30 51-0376 EA 1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................... 137.82  
. 

 33 01 30 51-0377 EA 3/4" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................... 138.00  
. 

 33 01 30 51-0378 EA 1" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 138.44  
. 

 33 01 30 51-0379 EA 1-1/4" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................ 138.88  
. 

 33 01 30 51-0380 EA 1-1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................ 139.10  
. 

 33 01 30 51-0381 EA 2" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 139.76  
. 

 33 01 30 51-0382 EA 2-1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................ 140.42  
. 

 33 01 30 51-0383 EA 3" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 141.30  
. 

 33 01 30 51-0384 EA 4" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 253.57  
. 

 33 01 30 51-0385 EA 6" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 256.43  
. 

 33 01 30 51-0386 EA 8" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 258.42  
. 

 33 01 30 51-0387 EA 10" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 279.37  
. 

 33 01 30 51-0388 EA 12" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 282.02  
. 

 33 01 30 51-0389 EA 14" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 283.79  
. 

 33 01 30 51-0390 EA 16" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 286.43  
. 

 33 01 30 51-0391 EA 18" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 289.08  
. 

 33 01 30 51-0392 EA 20" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 292.61  
. 

 33 01 30 51-0393 EA 24" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 298.78  

XXXXXXX 
. 
 33 01 30 51-0394  Polyseal Pipe Coupler (33 01 30 51-0001) 
. 
. 

 33 01 30 51-0395 EA 18" Diameter Pipe, PolySeal Repair Couplers (MarMac) .................................................................................................... 284.53  
. 

 33 01 30 51-0396 EA 24" Diameter Pipe, PolySeal Repair Couplers (MarMac) .................................................................................................... 321.55  

XXXXXXX 
. 
 33 01 30 63  Sewer and Pipe Joint Sealing (33 01 30)
. 
. 
 33 01 30 63-0001  Joint Air Test (33 01 30 63) 
. 
. 

 33 01 30 63-0002 EA 4" To 8", Joint Air Test .......................................................................................................................................................... 89.11  
. 

 33 01 30 63-0003 EA 10" To 15", Joint Air Test .................................................................................................................................................... 103.96  
. 

 33 01 30 63-0004 EA >15" To 21", Joint Air Test .................................................................................................................................................. 118.81  
. 

 33 01 30 63-0005 EA >21" To 24", Joint Air Test .................................................................................................................................................. 148.52  
. 

 33 01 30 63-0006 EA >24" To 27", Joint Air Test .................................................................................................................................................. 178.23  
. 

 33 01 30 63-0007 EA >27" To 36", Joint Air Test .................................................................................................................................................. 207.93  

XXXXXXX 
. 
 33 01 30 63-0008  Joint Seal And Joint Air Retest (33 01 30 63) 

Note: Includes grout. 
. 
. 

 33 01 30 63-0009 EA 4" Joint Seal And Joint Air Retest ....................................................................................................................................... 262.53  
Note: Includes up to 1 gallon of grout. 

. 
 33 01 30 63-0010 EA 6" Joint Seal And Joint Air Retest ....................................................................................................................................... 292.24  

Note: Includes 1 gallon of grout. 
. 

 33 01 30 63-0011 EA 8" Joint Seal And Joint Air Retest ....................................................................................................................................... 346.83  
Note: Includes 2 gallons of grout. 

. 
 33 01 30 63-0012 EA 10" Joint Seal And Joint Air Retest ..................................................................................................................................... 388.98  

Note: Includes 2.5 gallons of grout. 
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. 
 33 01 30 63-0013 EA 12" Joint Seal And Joint Air Retest ..................................................................................................................................... 431.14  

Note: Includes 3 gallons of grout. 
. 

 33 01 30 63-0014 EA 15" Joint Seal And Joint Air Retest ..................................................................................................................................... 509.22  
Note: Includes 3.75 gallons of grout. 

. 
 33 01 30 63-0015 EA 18" Joint Seal And Joint Air Retest ..................................................................................................................................... 587.30  

Note: Includes 4.5 gallons of grout. 
. 

 33 01 30 63-0016 EA 21" Joint Seal And Joint Air Retest ..................................................................................................................................... 665.37  
Note: Includes 5.25 gallons of grout. 

. 
 33 01 30 63-0017 EA 24" Joint Seal And Joint Air Retest ..................................................................................................................................... 773.15  

Note: Includes 6 gallons of grout. 
. 

 33 01 30 63-0018 EA 27" Joint Seal And Joint Air Retest ..................................................................................................................................... 880.94  
Note: Includes 6.75 gallons of grout. 

. 
 33 01 30 63-0019 EA 30" Joint Seal And Joint Air Retest .................................................................................................................................. 1,018.42  

Note: Includes 7.5 gallons of grout. 
. 

 33 01 30 63-0020 EA 36" Joint Seal And Joint Air Retest .................................................................................................................................. 1,174.59  
Note: Includes 9 gallons of grout. 

. 
 33 01 30 63-0021 GAL Extra Grout Per Joint ........................................................................................................................................................... 143.71  

Note: For extra grout per joint required over listed amount. 

XXXXXXX 
. 
 33 01 30 71  Relining Sewer Utilities Pipelines (33 01 30)
. 
. 
 33 01 30 71-0001  Relining Underground Pipelines (33 01 30 71) 

Note: Excludes CCTV inspection, sewer cleaning, pavement both temporary and permanent, emergency after 
hours response for homeowners backups. See CSI section 01 22 20 00-0000 for hourly rates for after hours 
response for homeowners backups, 32 01 17 63-0000 for temporary pavement, 32 12 16 00-0000 for permanent 
pavement, 33 01 30 11-0000 for CCTV Inspection, 33 01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 71-0002  Lining Pipe With Rib Loc (33 01 30 71-0001) 
. 
. 

 33 01 30 71-0003 LF Lining 6" Pipe With Rib Loc ................................................................................................................................................... 35.83  
    For >500 To 1,000, Deduct  -0.93 
    For >1,000 To 2,000, Deduct  -1.80 
    For >2,000 To 5,000, Deduct  -2.79 
    For >5,000, Deduct  -4.11 

. 
 33 01 30 71-0004 LF Lining 8" Pipe With Rib Loc ................................................................................................................................................... 39.83  

    For >500 To 1,000, Deduct  -1.03 
    For >1,000 To 2,000, Deduct  -2.00 
    For >2,000 To 5,000, Deduct  -3.08 
    For >5,000, Deduct  -4.56 

. 
 33 01 30 71-0005 LF Lining 10" Pipe With Rib Loc ................................................................................................................................................. 54.87  

    For >500 To 1,000, Deduct  -1.35 
    For >1,000 To 2,000, Deduct  -2.63 
    For >2,000 To 5,000, Deduct  -4.04 
    For >5,000, Deduct  -6.11 

. 
 33 01 30 71-0006 LF Lining 12" Pipe With Rib Loc ................................................................................................................................................. 69.65  

    For >500 To 1,000, Deduct  -1.67 
    For >1,000 To 2,000, Deduct  -3.27 
    For >2,000 To 5,000, Deduct  -5.00 
    For >5,000, Deduct  -7.65 

. 
 33 01 30 71-0007 LF Lining 15" Pipe With Rib Loc ................................................................................................................................................. 92.50  

    For >500 To 1,000, Deduct  -2.16 
    For >1,000 To 2,000, Deduct  -4.25 
    For >2,000 To 5,000, Deduct  -6.49 
    For >5,000, Deduct  -10.03 

. 
 33 01 30 71-0008 LF Lining 18" Pipe With Rib Loc ............................................................................................................................................... 119.11  

    For >500 To 1,000, Deduct  -2.74 
    For >1,000 To 2,000, Deduct  -5.38 
    For >2,000 To 5,000, Deduct  -8.21 
    For >5,000, Deduct  -12.79 

. 
 33 01 30 71-0009 LF Lining 21" Pipe With Rib Loc ............................................................................................................................................... 149.32  

    For >500 To 1,000, Deduct  -3.37 
    For >1,000 To 2,000, Deduct  -6.64 
    For >2,000 To 5,000, Deduct  -10.11 
    For >5,000, Deduct  -15.89 

. 
 33 01 30 71-0010 LF Lining 24" Pipe With Rib Loc ............................................................................................................................................... 184.54  

    For >500 To 1,000, Deduct  -4.11 
    For >1,000 To 2,000, Deduct  -8.11 
    For >2,000 To 5,000, Deduct  -12.32 
    For >5,000, Deduct  -19.50 

. 
 33 01 30 71-0011 LF Lining 27" Pipe With Rib Loc ............................................................................................................................................... 220.90  

    For >500 To 1,000, Deduct  -4.88 
    For >1,000 To 2,000, Deduct  -9.64 
    For >2,000 To 5,000, Deduct  -14.63 
    For >5,000, Deduct  -23.24 

. 
 33 01 30 71-0012 LF Lining 30" Pipe With Rib Loc ............................................................................................................................................... 261.93  

    For >500 To 1,000, Deduct  -5.75 
    For >1,000 To 2,000, Deduct  -11.37 
    For >2,000 To 5,000, Deduct  -17.25 
    For >5,000, Deduct  -27.47 

. 
 33 01 30 71-0013 LF Lining 36" Pipe With Rib Loc ............................................................................................................................................... 333.68  

    For >500 To 1,000, Deduct  -7.25 
    For >1,000 To 2,000, Deduct  -14.35 
    For >2,000 To 5,000, Deduct  -21.74 
    For >5,000, Deduct  -34.80 
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. 
 33 01 30 71-0014 LF Lining 42" Pipe With Rib Loc ............................................................................................................................................... 415.31  

    For >500 To 1,000, Deduct  -8.96 
    For >1,000 To 2,000, Deduct  -17.76 
    For >2,000 To 5,000, Deduct  -26.89 
    For >5,000, Deduct  -43.17 

. 
 33 01 30 71-0015 LF Lining 48" Pipe With Rib Loc ............................................................................................................................................... 508.21  

    For >500 To 1,000, Deduct  -10.93 
    For >1,000 To 2,000, Deduct  -21.67 
    For >2,000 To 5,000, Deduct  -32.79 
    For >5,000, Deduct  -52.73 

. 
 33 01 30 71-0016 LF Lining 54" Pipe With Rib Loc ............................................................................................................................................... 601.03  

    For >500 To 1,000, Deduct  -12.94 
    For >1,000 To 2,000, Deduct  -25.65 
    For >2,000 To 5,000, Deduct  -38.82 
    For >5,000, Deduct  -62.40 

. 
 33 01 30 71-0017 LF Lining 60" Pipe With Rib Loc ............................................................................................................................................... 710.26  

    For >500 To 1,000, Deduct  -15.46 
    For >1,000 To 2,000, Deduct  -30.60 
    For >2,000 To 5,000, Deduct  -46.37 
    For >5,000, Deduct  -74.16 

. 
 33 01 30 71-0018 LF Lining 66" Pipe With Rib Loc ............................................................................................................................................... 846.41  

    For >500 To 1,000, Deduct  -18.90 
    For >1,000 To 2,000, Deduct  -37.30 
    For >2,000 To 5,000, Deduct  -56.69 
    For >5,000, Deduct  -89.56 

. 
 33 01 30 71-0019 LF Lining 72" Pipe With Rib Loc ............................................................................................................................................ 1,028.97  

    For >500 To 1,000, Deduct  -24.02 
    For >1,000 To 2,000, Deduct  -47.18 
    For >2,000 To 5,000, Deduct  -72.06 
    For >5,000, Deduct  -111.50 

XXXXXXX 
. 
 33 01 30 71-0020  Lining Pipe, Spray Applied With Structural Polyurethane (33 01 30 71-0001) 

Note: Two part structural polyurethane. 
. 
. 
 33 01 30 71-0021  Mobilization And Setup For Spray Applied Structural Polyurethane Lining (33 

01 30 71-0020) 
. 
. 

 33 01 30 71-0022 EA Initial Set Up And Final Equipment Removal For Spray Applied Structural Polyurethane Lining ..................................... 1,610.85  

XXXXXXX 
. 
 33 01 30 71-0023  Lining Pipe, Spray Applied With 100 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0024 LF 36" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 44.50  
    For Up To 75, Add  9.77 
    For >75 To 150, Add  4.45 
    For >500 To 1,000, Deduct  -1.24 
    For >1,000 To 2,000, Deduct  -2.39 
    For >2,000 To 5,000, Deduct  -3.71 
    For >5,000, Deduct  -5.32 

. 
 33 01 30 71-0025 LF 42" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 51.92  

    For Up To 75, Add  11.40 
    For >75 To 150, Add  5.19 
    For >500 To 1,000, Deduct  -1.44 
    For >1,000 To 2,000, Deduct  -2.79 
    For >2,000 To 5,000, Deduct  -4.33 
    For >5,000, Deduct  -6.21 

. 
 33 01 30 71-0026 LF 48" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 59.34  

    For Up To 75, Add  13.03 
    For >75 To 150, Add  5.93 
    For >500 To 1,000, Deduct  -1.65 
    For >1,000 To 2,000, Deduct  -3.18 
    For >2,000 To 5,000, Deduct  -4.95 
    For >5,000, Deduct  -7.09 

. 
 33 01 30 71-0027 LF 54" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 66.76  

    For Up To 75, Add  14.66 
    For >75 To 150, Add  6.68 
    For >500 To 1,000, Deduct  -1.86 
    For >1,000 To 2,000, Deduct  -3.58 
    For >2,000 To 5,000, Deduct  -5.57 
    For >5,000, Deduct  -7.98 

. 
 33 01 30 71-0028 LF 60" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 74.17  

    For Up To 75, Add  16.28 
    For >75 To 150, Add  7.42 
    For >500 To 1,000, Deduct  -2.06 
    For >1,000 To 2,000, Deduct  -3.98 
    For >2,000 To 5,000, Deduct  -6.19 
    For >5,000, Deduct  -8.87 

. 
 33 01 30 71-0029 LF 66" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 81.59  

    For Up To 75, Add  17.91 
    For >75 To 150, Add  8.16 
    For >500 To 1,000, Deduct  -2.27 
    For >1,000 To 2,000, Deduct  -4.38 
    For >2,000 To 5,000, Deduct  -6.81 
    For >5,000, Deduct  -9.75 



33
 33 Utilities 

33 01 Operation and Maintenance of Utilities
33 01 30 Operation and Maintenance of Sewer Utilities

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 33 - 26 Monterey County Facilities

. 
 33 01 30 71-0030 LF 72" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 89.00  

    For Up To 75, Add  19.54 
    For >75 To 150, Add  8.90 
    For >500 To 1,000, Deduct  -2.48 
    For >1,000 To 2,000, Deduct  -4.78 
    For >2,000 To 5,000, Deduct  -7.43 
    For >5,000, Deduct  -10.64 

. 
 33 01 30 71-0031 LF 78" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 96.42  

    For Up To 75, Add  21.17 
    For >75 To 150, Add  9.64 
    For >500 To 1,000, Deduct  -2.68 
    For >1,000 To 2,000, Deduct  -5.17 
    For >2,000 To 5,000, Deduct  -8.04 
    For >5,000, Deduct  -11.52 

. 
 33 01 30 71-0032 LF 84" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................. 103.84  

    For Up To 75, Add  22.80 
    For >75 To 150, Add  10.38 
    For >500 To 1,000, Deduct  -2.89 
    For >1,000 To 2,000, Deduct  -5.57 
    For >2,000 To 5,000, Deduct  -8.66 
    For >5,000, Deduct  -12.41 

. 
 33 01 30 71-0033 LF 90" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................. 111.24  

    For Up To 75, Add  24.42 
    For >75 To 150, Add  11.12 
    For >500 To 1,000, Deduct  -3.09 
    For >1,000 To 2,000, Deduct  -5.97 
    For >2,000 To 5,000, Deduct  -9.28 
    For >5,000, Deduct  -13.30 

. 
 33 01 30 71-0034 LF 96" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................. 118.67  

    For Up To 75, Add  26.05 
    For >75 To 150, Add  11.87 
    For >500 To 1,000, Deduct  -3.30 
    For >1,000 To 2,000, Deduct  -6.37 
    For >2,000 To 5,000, Deduct  -9.90 
    For >5,000, Deduct  -14.18 

. 
 33 01 30 71-0035 LF 102" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 126.08  

    For Up To 75, Add  27.68 
    For >75 To 150, Add  12.61 
    For >500 To 1,000, Deduct  -3.51 
    For >1,000 To 2,000, Deduct  -6.77 
    For >2,000 To 5,000, Deduct  -10.52 
    For >5,000, Deduct  -15.07 

. 
 33 01 30 71-0036 LF 108" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 133.50  

    For Up To 75, Add  29.31 
    For >75 To 150, Add  13.35 
    For >500 To 1,000, Deduct  -3.71 
    For >1,000 To 2,000, Deduct  -7.16 
    For >2,000 To 5,000, Deduct  -11.14 
    For >5,000, Deduct  -15.96 

. 
 33 01 30 71-0037 LF 114" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 140.92  

    For Up To 75, Add  30.94 
    For >75 To 150, Add  14.09 
    For >500 To 1,000, Deduct  -3.92 
    For >1,000 To 2,000, Deduct  -7.56 
    For >2,000 To 5,000, Deduct  -11.76 
    For >5,000, Deduct  -16.84 

. 
 33 01 30 71-0038 LF 120" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 148.34  

    For Up To 75, Add  32.56 
    For >75 To 150, Add  14.83 
    For >500 To 1,000, Deduct  -4.13 
    For >1,000 To 2,000, Deduct  -7.96 
    For >2,000 To 5,000, Deduct  -12.38 
    For >5,000, Deduct  -17.73 

. 
 33 01 30 71-0039 SF Structure Lining, Spray Applied With 100 mil Structural Polyurethane ....................................................................................4.73  

XXXXXXX 
. 
 33 01 30 71-0040  Lining Pipe, Spray Applied With 150 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0041 LF 36" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 59.00  
    For Up To 75, Add  12.71 
    For >75 To 150, Add  5.90 
    For >500 To 1,000, Deduct  -1.55 
    For >1,000 To 2,000, Deduct  -3.00 
    For >2,000 To 5,000, Deduct  -4.64 
    For >5,000, Deduct  -6.81 

. 
 33 01 30 71-0042 LF 42" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 68.84  

    For Up To 75, Add  14.84 
    For >75 To 150, Add  6.88 
    For >500 To 1,000, Deduct  -1.80 
    For >1,000 To 2,000, Deduct  -3.50 
    For >2,000 To 5,000, Deduct  -5.41 
    For >5,000, Deduct  -7.95 



 

 Utilities 33

33
 

Operation and Maintenance of Utilities 33 01
Operation and Maintenance of Sewer Utilities 33 01 30

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 27

. 
 33 01 30 71-0043 LF 48" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 78.67  

    For Up To 75, Add  16.95 
    For >75 To 150, Add  7.87 
    For >500 To 1,000, Deduct  -2.06 
    For >1,000 To 2,000, Deduct  -4.00 
    For >2,000 To 5,000, Deduct  -6.18 
    For >5,000, Deduct  -9.09 

. 
 33 01 30 71-0044 LF 54" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 88.50  

    For Up To 75, Add  19.07 
    For >75 To 150, Add  8.85 
    For >500 To 1,000, Deduct  -2.32 
    For >1,000 To 2,000, Deduct  -4.50 
    For >2,000 To 5,000, Deduct  -6.96 
    For >5,000, Deduct  -10.22 

. 
 33 01 30 71-0045 LF 60" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 98.33  

    For Up To 75, Add  21.19 
    For >75 To 150, Add  9.83 
    For >500 To 1,000, Deduct  -2.58 
    For >1,000 To 2,000, Deduct  -5.00 
    For >2,000 To 5,000, Deduct  -7.73 
    For >5,000, Deduct  -11.36 

. 
 33 01 30 71-0046 LF 66" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 108.17  

    For Up To 75, Add  23.31 
    For >75 To 150, Add  10.82 
    For >500 To 1,000, Deduct  -2.83 
    For >1,000 To 2,000, Deduct  -5.50 
    For >2,000 To 5,000, Deduct  -8.50 
    For >5,000, Deduct  -12.49 

. 
 33 01 30 71-0047 LF 72" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 118.00  

    For Up To 75, Add  25.43 
    For >75 To 150, Add  11.80 
    For >500 To 1,000, Deduct  -3.09 
    For >1,000 To 2,000, Deduct  -6.00 
    For >2,000 To 5,000, Deduct  -9.27 
    For >5,000, Deduct  -13.63 

. 
 33 01 30 71-0048 LF 78" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 127.84  

    For Up To 75, Add  27.55 
    For >75 To 150, Add  12.78 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000 To 2,000, Deduct  -6.50 
    For >2,000 To 5,000, Deduct  -10.05 
    For >5,000, Deduct  -14.77 

. 
 33 01 30 71-0049 LF 84" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 137.68  

    For Up To 75, Add  29.67 
    For >75 To 150, Add  13.77 
    For >500 To 1,000, Deduct  -3.61 
    For >1,000 To 2,000, Deduct  -7.00 
    For >2,000 To 5,000, Deduct  -10.82 
    For >5,000, Deduct  -15.90 

. 
 33 01 30 71-0050 LF 90" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 147.51  

    For Up To 75, Add  31.79 
    For >75 To 150, Add  14.75 
    For >500 To 1,000, Deduct  -3.86 
    For >1,000 To 2,000, Deduct  -7.50 
    For >2,000 To 5,000, Deduct  -11.59 
    For >5,000, Deduct  -17.04 

. 
 33 01 30 71-0051 LF 96" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 157.35  

    For Up To 75, Add  33.91 
    For >75 To 150, Add  15.74 
    For >500 To 1,000, Deduct  -4.12 
    For >1,000 To 2,000, Deduct  -8.00 
    For >2,000 To 5,000, Deduct  -12.37 
    For >5,000, Deduct  -18.17 

. 
 33 01 30 71-0052 LF 102" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 167.17  

    For Up To 75, Add  36.03 
    For >75 To 150, Add  16.72 
    For >500 To 1,000, Deduct  -4.38 
    For >1,000 To 2,000, Deduct  -8.50 
    For >2,000 To 5,000, Deduct  -13.14 
    For >5,000, Deduct  -19.31 

. 
 33 01 30 71-0053 LF 108" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 177.01  

    For Up To 75, Add  38.15 
    For >75 To 150, Add  17.70 
    For >500 To 1,000, Deduct  -4.64 
    For >1,000 To 2,000, Deduct  -9.00 
    For >2,000 To 5,000, Deduct  -13.91 
    For >5,000, Deduct  -20.44 

. 
 33 01 30 71-0054 LF 114" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 186.84  

    For Up To 75, Add  40.26 
    For >75 To 150, Add  18.68 
    For >500 To 1,000, Deduct  -4.90 
    For >1,000 To 2,000, Deduct  -9.50 
    For >2,000 To 5,000, Deduct  -14.69 
    For >5,000, Deduct  -21.58 
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. 
 33 01 30 71-0055 LF 120" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 196.68  

    For Up To 75, Add  42.38 
    For >75 To 150, Add  19.67 
    For >500 To 1,000, Deduct  -5.15 
    For >1,000 To 2,000, Deduct  -10.00 
    For >2,000 To 5,000, Deduct  -15.46 
    For >5,000, Deduct  -22.72 

. 
 33 01 30 71-0056 SF Structure Lining, Spray Applied With 150 mil Structural Polyurethane ....................................................................................6.26  

XXXXXXX 
. 
 33 01 30 71-0057  Lining Pipe, Spray Applied With 200 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0058 LF 36" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 73.50  
    For Up To 75, Add  15.66 
    For >75 To 150, Add  7.35 
    For >500 To 1,000, Deduct  -1.86 
    For >1,000 To 2,000, Deduct  -3.61 
    For >2,000 To 5,000, Deduct  -5.57 
    For >5,000, Deduct  -8.31 

. 
 33 01 30 71-0059 LF 42" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 85.76  

    For Up To 75, Add  18.28 
    For >75 To 150, Add  8.58 
    For >500 To 1,000, Deduct  -2.16 
    For >1,000 To 2,000, Deduct  -4.22 
    For >2,000 To 5,000, Deduct  -6.49 
    For >5,000, Deduct  -9.70 

. 
 33 01 30 71-0060 LF 48" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 98.00  

    For Up To 75, Add  20.88 
    For >75 To 150, Add  9.80 
    For >500 To 1,000, Deduct  -2.47 
    For >1,000 To 2,000, Deduct  -4.82 
    For >2,000 To 5,000, Deduct  -7.42 
    For >5,000, Deduct  -11.08 

. 
 33 01 30 71-0061 LF 54" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 110.25  

    For Up To 75, Add  23.49 
    For >75 To 150, Add  11.03 
    For >500 To 1,000, Deduct  -2.78 
    For >1,000 To 2,000, Deduct  -5.42 
    For >2,000 To 5,000, Deduct  -8.35 
    For >5,000, Deduct  -12.47 

. 
 33 01 30 71-0062 LF 60" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 122.51  

    For Up To 75, Add  26.11 
    For >75 To 150, Add  12.25 
    For >500 To 1,000, Deduct  -3.09 
    For >1,000 To 2,000, Deduct  -6.02 
    For >2,000 To 5,000, Deduct  -9.28 
    For >5,000, Deduct  -13.86 

. 
 33 01 30 71-0063 LF 66" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 134.75  

    For Up To 75, Add  28.71 
    For >75 To 150, Add  13.48 
    For >500 To 1,000, Deduct  -3.40 
    For >1,000 To 2,000, Deduct  -6.63 
    For >2,000 To 5,000, Deduct  -10.20 
    For >5,000, Deduct  -15.24 

. 
 33 01 30 71-0064 LF 72" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 147.01  

    For Up To 75, Add  31.33 
    For >75 To 150, Add  14.70 
    For >500 To 1,000, Deduct  -3.71 
    For >1,000 To 2,000, Deduct  -7.23 
    For >2,000 To 5,000, Deduct  -11.13 
    For >5,000, Deduct  -16.63 

. 
 33 01 30 71-0065 LF 78" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 159.25  

    For Up To 75, Add  33.94 
    For >75 To 150, Add  15.93 
    For >500 To 1,000, Deduct  -4.02 
    For >1,000 To 2,000, Deduct  -7.83 
    For >2,000 To 5,000, Deduct  -12.06 
    For >5,000, Deduct  -18.01 

. 
 33 01 30 71-0066 LF 84" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 171.50  

    For Up To 75, Add  36.55 
    For >75 To 150, Add  17.15 
    For >500 To 1,000, Deduct  -4.33 
    For >1,000 To 2,000, Deduct  -8.43 
    For >2,000 To 5,000, Deduct  -12.99 
    For >5,000, Deduct  -19.40 

. 
 33 01 30 71-0067 LF 90" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 183.75  

    For Up To 75, Add  39.16 
    For >75 To 150, Add  18.38 
    For >500 To 1,000, Deduct  -4.64 
    For >1,000 To 2,000, Deduct  -9.03 
    For >2,000 To 5,000, Deduct  -13.91 
    For >5,000, Deduct  -20.78 
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. 
 33 01 30 71-0068 LF 96" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 196.01  

    For Up To 75, Add  41.77 
    For >75 To 150, Add  19.60 
    For >500 To 1,000, Deduct  -4.95 
    For >1,000 To 2,000, Deduct  -9.64 
    For >2,000 To 5,000, Deduct  -14.84 
    For >5,000, Deduct  -22.17 

. 
 33 01 30 71-0069 LF 102" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 208.27  

    For Up To 75, Add  44.38 
    For >75 To 150, Add  20.83 
    For >500 To 1,000, Deduct  -5.26 
    For >1,000 To 2,000, Deduct  -10.24 
    For >2,000 To 5,000, Deduct  -15.77 
    For >5,000, Deduct  -23.56 

. 
 33 01 30 71-0070 LF 108" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 220.51  

    For Up To 75, Add  46.99 
    For >75 To 150, Add  22.05 
    For >500 To 1,000, Deduct  -5.57 
    For >1,000 To 2,000, Deduct  -10.84 
    For >2,000 To 5,000, Deduct  -16.70 
    For >5,000, Deduct  -24.94 

. 
 33 01 30 71-0071 LF 114" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 232.76  

    For Up To 75, Add  49.60 
    For >75 To 150, Add  23.28 
    For >500 To 1,000, Deduct  -5.87 
    For >1,000 To 2,000, Deduct  -11.44 
    For >2,000 To 5,000, Deduct  -17.62 
    For >5,000, Deduct  -26.32 

. 
 33 01 30 71-0072 LF 120" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 245.01  

    For Up To 75, Add  52.21 
    For >75 To 150, Add  24.50 
    For >500 To 1,000, Deduct  -6.18 
    For >1,000 To 2,000, Deduct  -12.05 
    For >2,000 To 5,000, Deduct  -18.55 
    For >5,000, Deduct  -27.71 

. 
 33 01 30 71-0073 SF Structure Lining, Spray Applied With 200 mil Structural Polyurethane .................................................................................... 7.81  

XXXXXXX 
. 
 33 01 30 71-0074  Lining Pipe, Spray Applied With 250 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0075 LF 36" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................... 88.08  
    For Up To 75, Add  18.63 
    For >75 To 150, Add  8.81 
    For >500 To 1,000, Deduct  -2.17 
    For >1,000 To 2,000, Deduct  -4.23 
    For >2,000 To 5,000, Deduct  -6.50 
    For >5,000, Deduct  -9.82 

. 
 33 01 30 71-0076 LF 42" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 102.76  

    For Up To 75, Add  21.73 
    For >75 To 150, Add  10.28 
    For >500 To 1,000, Deduct  -2.53 
    For >1,000 To 2,000, Deduct  -4.94 
    For >2,000 To 5,000, Deduct  -7.58 
    For >5,000, Deduct  -11.46 

. 
 33 01 30 71-0077 LF 48" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 117.44  

    For Up To 75, Add  24.84 
    For >75 To 150, Add  11.74 
    For >500 To 1,000, Deduct  -2.89 
    For >1,000 To 2,000, Deduct  -5.64 
    For >2,000 To 5,000, Deduct  -8.67 
    For >5,000, Deduct  -13.10 

. 
 33 01 30 71-0078 LF 54" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 132.12  

    For Up To 75, Add  27.94 
    For >75 To 150, Add  13.21 
    For >500 To 1,000, Deduct  -3.25 
    For >1,000 To 2,000, Deduct  -6.35 
    For >2,000 To 5,000, Deduct  -9.75 
    For >5,000, Deduct  -14.73 

. 
 33 01 30 71-0079 LF 60" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 146.80  

    For Up To 75, Add  31.05 
    For >75 To 150, Add  14.68 
    For >500 To 1,000, Deduct  -3.61 
    For >1,000 To 2,000, Deduct  -7.05 
    For >2,000 To 5,000, Deduct  -10.83 
    For >5,000, Deduct  -16.37 

. 
 33 01 30 71-0080 LF 66" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 161.48  

    For Up To 75, Add  34.15 
    For >75 To 150, Add  16.15 
    For >500 To 1,000, Deduct  -3.97 
    For >1,000 To 2,000, Deduct  -7.76 
    For >2,000 To 5,000, Deduct  -11.92 
    For >5,000, Deduct  -18.01 
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. 
 33 01 30 71-0081 LF 72" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 176.16  

    For Up To 75, Add  37.26 
    For >75 To 150, Add  17.62 
    For >500 To 1,000, Deduct  -4.33 
    For >1,000 To 2,000, Deduct  -8.47 
    For >2,000 To 5,000, Deduct  -13.00 
    For >5,000, Deduct  -19.64 

. 
 33 01 30 71-0082 LF 78" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 190.83  

    For Up To 75, Add  40.36 
    For >75 To 150, Add  19.08 
    For >500 To 1,000, Deduct  -4.69 
    For >1,000 To 2,000, Deduct  -9.17 
    For >2,000 To 5,000, Deduct  -14.08 
    For >5,000, Deduct  -21.28 

. 
 33 01 30 71-0083 LF 84" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 205.52  

    For Up To 75, Add  43.47 
    For >75 To 150, Add  20.55 
    For >500 To 1,000, Deduct  -5.06 
    For >1,000 To 2,000, Deduct  -9.88 
    For >2,000 To 5,000, Deduct  -15.17 
    For >5,000, Deduct  -22.92 

. 
 33 01 30 71-0084 LF 90" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 220.20  

    For Up To 75, Add  46.57 
    For >75 To 150, Add  22.02 
    For >500 To 1,000, Deduct  -5.42 
    For >1,000 To 2,000, Deduct  -10.58 
    For >2,000 To 5,000, Deduct  -16.25 
    For >5,000, Deduct  -24.55 

. 
 33 01 30 71-0085 LF 96" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 234.88  

    For Up To 75, Add  49.68 
    For >75 To 150, Add  23.49 
    For >500 To 1,000, Deduct  -5.78 
    For >1,000 To 2,000, Deduct  -11.29 
    For >2,000 To 5,000, Deduct  -17.34 
    For >5,000, Deduct  -26.19 

. 
 33 01 30 71-0086 LF 102" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 249.55  

    For Up To 75, Add  52.78 
    For >75 To 150, Add  24.96 
    For >500 To 1,000, Deduct  -6.14 
    For >1,000 To 2,000, Deduct  -11.99 
    For >2,000 To 5,000, Deduct  -18.42 
    For >5,000, Deduct  -27.83 

. 
 33 01 30 71-0087 LF 108" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 264.23  

    For Up To 75, Add  55.89 
    For >75 To 150, Add  26.42 
    For >500 To 1,000, Deduct  -6.50 
    For >1,000 To 2,000, Deduct  -12.70 
    For >2,000 To 5,000, Deduct  -19.50 
    For >5,000, Deduct  -29.46 

. 
 33 01 30 71-0088 LF 114" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 278.92  

    For Up To 75, Add  58.99 
    For >75 To 150, Add  27.89 
    For >500 To 1,000, Deduct  -6.86 
    For >1,000 To 2,000, Deduct  -13.40 
    For >2,000 To 5,000, Deduct  -20.59 
    For >5,000, Deduct  -31.10 

. 
 33 01 30 71-0089 LF 120" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 293.60  

    For Up To 75, Add  62.10 
    For >75 To 150, Add  29.36 
    For >500 To 1,000, Deduct  -7.22 
    For >1,000 To 2,000, Deduct  -14.11 
    For >2,000 To 5,000, Deduct  -21.67 
    For >5,000, Deduct  -32.74 

. 
 33 01 30 71-0090 SF Structure Lining, Spray Applied With 250 mil Structural Polyurethane ....................................................................................9.35  

XXXXXXX 
. 
 33 01 30 71-0091  Lining Pipe, Spray Applied With 300 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0092 LF 36" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 102.76  
    For Up To 75, Add  21.62 
    For >75 To 150, Add  10.28 
    For >500 To 1,000, Deduct  -2.48 
    For >1,000 To 2,000, Deduct  -4.86 
    For >2,000 To 5,000, Deduct  -7.45 
    For >5,000, Deduct  -11.34 

. 
 33 01 30 71-0093 LF 42" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 119.89  

    For Up To 75, Add  25.22 
    For >75 To 150, Add  11.99 
    For >500 To 1,000, Deduct  -2.90 
    For >1,000 To 2,000, Deduct  -5.67 
    For >2,000 To 5,000, Deduct  -8.69 
    For >5,000, Deduct  -13.23 
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. 
 33 01 30 71-0094 LF 48" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 137.02  

    For Up To 75, Add  28.83 
    For >75 To 150, Add  13.70 
    For >500 To 1,000, Deduct  -3.31 
    For >1,000 To 2,000, Deduct  -6.48 
    For >2,000 To 5,000, Deduct  -9.93 
    For >5,000, Deduct  -15.12 

. 
 33 01 30 71-0095 LF 54" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 154.14  

    For Up To 75, Add  32.43 
    For >75 To 150, Add  15.41 
    For >500 To 1,000, Deduct  -3.72 
    For >1,000 To 2,000, Deduct  -7.29 
    For >2,000 To 5,000, Deduct  -11.17 
    For >5,000, Deduct  -17.01 

. 
 33 01 30 71-0096 LF 60" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 171.27  

    For Up To 75, Add  36.03 
    For >75 To 150, Add  17.13 
    For >500 To 1,000, Deduct  -4.14 
    For >1,000 To 2,000, Deduct  -8.10 
    For >2,000 To 5,000, Deduct  -12.41 
    For >5,000, Deduct  -18.91 

. 
 33 01 30 71-0097 LF 66" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 188.39  

    For Up To 75, Add  39.63 
    For >75 To 150, Add  18.84 
    For >500 To 1,000, Deduct  -4.55 
    For >1,000 To 2,000, Deduct  -8.90 
    For >2,000 To 5,000, Deduct  -13.65 
    For >5,000, Deduct  -20.79 

. 
 33 01 30 71-0098 LF 72" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 205.51  

    For Up To 75, Add  43.24 
    For >75 To 150, Add  20.55 
    For >500 To 1,000, Deduct  -4.96 
    For >1,000 To 2,000, Deduct  -9.71 
    For >2,000 To 5,000, Deduct  -14.89 
    For >5,000, Deduct  -22.68 

. 
 33 01 30 71-0099 LF 78" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 222.64  

    For Up To 75, Add  46.84 
    For >75 To 150, Add  22.26 
    For >500 To 1,000, Deduct  -5.38 
    For >1,000 To 2,000, Deduct  -10.52 
    For >2,000 To 5,000, Deduct  -16.13 
    For >5,000, Deduct  -24.58 

. 
 33 01 30 71-0100 LF 84" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 239.76  

    For Up To 75, Add  50.44 
    For >75 To 150, Add  23.98 
    For >500 To 1,000, Deduct  -5.79 
    For >1,000 To 2,000, Deduct  -11.33 
    For >2,000 To 5,000, Deduct  -17.37 
    For >5,000, Deduct  -26.46 

. 
 33 01 30 71-0101 LF 90" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 256.89  

    For Up To 75, Add  54.04 
    For >75 To 150, Add  25.69 
    For >500 To 1,000, Deduct  -6.20 
    For >1,000 To 2,000, Deduct  -12.14 
    For >2,000 To 5,000, Deduct  -18.61 
    For >5,000, Deduct  -28.36 

. 
 33 01 30 71-0102 LF 96" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 274.02  

    For Up To 75, Add  57.65 
    For >75 To 150, Add  27.40 
    For >500 To 1,000, Deduct  -6.62 
    For >1,000 To 2,000, Deduct  -12.95 
    For >2,000 To 5,000, Deduct  -19.85 
    For >5,000, Deduct  -30.25 

. 
 33 01 30 71-0103 LF 102" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 291.15  

    For Up To 75, Add  61.25 
    For >75 To 150, Add  29.12 
    For >500 To 1,000, Deduct  -7.03 
    For >1,000 To 2,000, Deduct  -13.76 
    For >2,000 To 5,000, Deduct  -21.10 
    For >5,000, Deduct  -32.14 

. 
 33 01 30 71-0104 LF 108" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 308.27  

    For Up To 75, Add  64.85 
    For >75 To 150, Add  30.83 
    For >500 To 1,000, Deduct  -7.45 
    For >1,000 To 2,000, Deduct  -14.57 
    For >2,000 To 5,000, Deduct  -22.34 
    For >5,000, Deduct  -34.03 

. 
 33 01 30 71-0105 LF 114" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 325.40  

    For Up To 75, Add  68.46 
    For >75 To 150, Add  32.54 
    For >500 To 1,000, Deduct  -7.86 
    For >1,000 To 2,000, Deduct  -15.38 
    For >2,000 To 5,000, Deduct  -23.58 
    For >5,000, Deduct  -35.92 
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. 
 33 01 30 71-0106 LF 120" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 342.53  

    For Up To 75, Add  72.06 
    For >75 To 150, Add  34.25 
    For >500 To 1,000, Deduct  -8.27 
    For >1,000 To 2,000, Deduct  -16.19 
    For >2,000 To 5,000, Deduct  -24.82 
    For >5,000, Deduct  -37.81 

. 
 33 01 30 71-0107 SF Structure Lining, Spray Applied With 300 mil Structural Polyurethane .................................................................................. 10.90  

XXXXXXX 
. 
 33 01 30 71-0108  Lining Pipe, Spray Applied With 400 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0109 LF 36" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 132.20  
    For Up To 75, Add  27.63 
    For >75 To 150, Add  13.22 
    For >500 To 1,000, Deduct  -3.12 
    For >1,000 To 2,000, Deduct  -6.12 
    For >2,000 To 5,000, Deduct  -9.35 
    For >5,000, Deduct  -14.41 

. 
 33 01 30 71-0110 LF 42" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 154.24  

    For Up To 75, Add  32.23 
    For >75 To 150, Add  15.42 
    For >500 To 1,000, Deduct  -3.64 
    For >1,000 To 2,000, Deduct  -7.14 
    For >2,000 To 5,000, Deduct  -10.91 
    For >5,000, Deduct  -16.81 

. 
 33 01 30 71-0111 LF 48" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 176.26  

    For Up To 75, Add  36.83 
    For >75 To 150, Add  17.63 
    For >500 To 1,000, Deduct  -4.16 
    For >1,000 To 2,000, Deduct  -8.16 
    For >2,000 To 5,000, Deduct  -12.47 
    For >5,000, Deduct  -19.21 

. 
 33 01 30 71-0112 LF 54" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 198.31  

    For Up To 75, Add  41.44 
    For >75 To 150, Add  19.83 
    For >500 To 1,000, Deduct  -4.68 
    For >1,000 To 2,000, Deduct  -9.18 
    For >2,000 To 5,000, Deduct  -14.03 
    For >5,000, Deduct  -21.61 

. 
 33 01 30 71-0113 LF 60" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 220.33  

    For Up To 75, Add  46.04 
    For >75 To 150, Add  22.03 
    For >500 To 1,000, Deduct  -5.20 
    For >1,000 To 2,000, Deduct  -10.20 
    For >2,000 To 5,000, Deduct  -15.59 
    For >5,000, Deduct  -24.01 

. 
 33 01 30 71-0114 LF 66" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 242.38  

    For Up To 75, Add  50.65 
    For >75 To 150, Add  24.24 
    For >500 To 1,000, Deduct  -5.72 
    For >1,000 To 2,000, Deduct  -11.22 
    For >2,000 To 5,000, Deduct  -17.15 
    For >5,000, Deduct  -26.41 

. 
 33 01 30 71-0115 LF 72" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 264.41  

    For Up To 75, Add  55.25 
    For >75 To 150, Add  26.44 
    For >500 To 1,000, Deduct  -6.24 
    For >1,000 To 2,000, Deduct  -12.24 
    For >2,000 To 5,000, Deduct  -18.71 
    For >5,000, Deduct  -28.81 

. 
 33 01 30 71-0116 LF 78" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 286.45  

    For Up To 75, Add  59.86 
    For >75 To 150, Add  28.65 
    For >500 To 1,000, Deduct  -6.76 
    For >1,000 To 2,000, Deduct  -13.26 
    For >2,000 To 5,000, Deduct  -20.27 
    For >5,000, Deduct  -31.21 

. 
 33 01 30 71-0117 LF 84" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 308.47  

    For Up To 75, Add  64.46 
    For >75 To 150, Add  30.85 
    For >500 To 1,000, Deduct  -7.28 
    For >1,000 To 2,000, Deduct  -14.27 
    For >2,000 To 5,000, Deduct  -21.83 
    For >5,000, Deduct  -33.61 

. 
 33 01 30 71-0118 LF 90" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 330.52  

    For Up To 75, Add  69.07 
    For >75 To 150, Add  33.05 
    For >500 To 1,000, Deduct  -7.80 
    For >1,000 To 2,000, Deduct  -15.30 
    For >2,000 To 5,000, Deduct  -23.39 
    For >5,000, Deduct  -36.02 
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. 
 33 01 30 71-0119 LF 96" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 352.54  

    For Up To 75, Add  73.67 
    For >75 To 150, Add  35.25 
    For >500 To 1,000, Deduct  -8.32 
    For >1,000 To 2,000, Deduct  -16.31 
    For >2,000 To 5,000, Deduct  -24.95 
    For >5,000, Deduct  -38.41 

. 
 33 01 30 71-0120 LF 102" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 374.58  

    For Up To 75, Add  78.27 
    For >75 To 150, Add  37.46 
    For >500 To 1,000, Deduct  -8.84 
    For >1,000 To 2,000, Deduct  -17.33 
    For >2,000 To 5,000, Deduct  -26.51 
    For >5,000, Deduct  -40.82 

. 
 33 01 30 71-0121 LF 108" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 396.61  

    For Up To 75, Add  82.88 
    For >75 To 150, Add  39.66 
    For >500 To 1,000, Deduct  -9.35 
    For >1,000 To 2,000, Deduct  -18.35 
    For >2,000 To 5,000, Deduct  -28.06 
    For >5,000, Deduct  -43.22 

. 
 33 01 30 71-0122 LF 114" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 418.65  

    For Up To 75, Add  87.48 
    For >75 To 150, Add  41.87 
    For >500 To 1,000, Deduct  -9.87 
    For >1,000 To 2,000, Deduct  -19.37 
    For >2,000 To 5,000, Deduct  -29.62 
    For >5,000, Deduct  -45.62 

. 
 33 01 30 71-0123 LF 120" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 440.67  

    For Up To 75, Add  92.08 
    For >75 To 150, Add  44.07 
    For >500 To 1,000, Deduct  -10.39 
    For >1,000 To 2,000, Deduct  -20.39 
    For >2,000 To 5,000, Deduct  -31.18 
    For >5,000, Deduct  -48.02 

. 
 33 01 30 71-0124 SF Structure Lining, Spray Applied With 400 mil Structural Polyurethane .................................................................................. 14.02  

XXXXXXX 
. 
 33 01 30 71-0125  Lining Pipe, Spray Applied With 500 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0126 LF 36" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 161.95  
    For Up To 75, Add  33.71 
    For >75 To 150, Add  16.20 
    For >500 To 1,000, Deduct  -3.77 
    For >1,000 To 2,000, Deduct  -7.40 
    For >2,000 To 5,000, Deduct  -11.30 
    For >5,000, Deduct  -17.51 

. 
 33 01 30 71-0127 LF 42" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 188.96  

    For Up To 75, Add  39.33 
    For >75 To 150, Add  18.90 
    For >500 To 1,000, Deduct  -4.39 
    For >1,000 To 2,000, Deduct  -8.63 
    For >2,000 To 5,000, Deduct  -13.18 
    For >5,000, Deduct  -20.43 

. 
 33 01 30 71-0128 LF 48" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 215.95  

    For Up To 75, Add  44.95 
    For >75 To 150, Add  21.60 
    For >500 To 1,000, Deduct  -5.02 
    For >1,000 To 2,000, Deduct  -9.87 
    For >2,000 To 5,000, Deduct  -15.06 
    For >5,000, Deduct  -23.35 

. 
 33 01 30 71-0129 LF 54" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 242.93  

    For Up To 75, Add  50.56 
    For >75 To 150, Add  24.29 
    For >500 To 1,000, Deduct  -5.65 
    For >1,000 To 2,000, Deduct  -11.10 
    For >2,000 To 5,000, Deduct  -16.95 
    For >5,000, Deduct  -26.27 

. 
 33 01 30 71-0130 LF 60" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 269.94  

    For Up To 75, Add  56.18 
    For >75 To 150, Add  26.99 
    For >500 To 1,000, Deduct  -6.28 
    For >1,000 To 2,000, Deduct  -12.33 
    For >2,000 To 5,000, Deduct  -18.83 
    For >5,000, Deduct  -29.19 

. 
 33 01 30 71-0131 LF 66" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 296.92  

    For Up To 75, Add  61.80 
    For >75 To 150, Add  29.69 
    For >500 To 1,000, Deduct  -6.90 
    For >1,000 To 2,000, Deduct  -13.57 
    For >2,000 To 5,000, Deduct  -20.71 
    For >5,000, Deduct  -32.11 
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. 
 33 01 30 71-0132 LF 72" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 323.93  

    For Up To 75, Add  67.42 
    For >75 To 150, Add  32.39 
    For >500 To 1,000, Deduct  -7.53 
    For >1,000 To 2,000, Deduct  -14.80 
    For >2,000 To 5,000, Deduct  -22.60 
    For >5,000, Deduct  -35.03 

. 
 33 01 30 71-0133 LF 78" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 350.91  

    For Up To 75, Add  73.04 
    For >75 To 150, Add  35.09 
    For >500 To 1,000, Deduct  -8.16 
    For >1,000 To 2,000, Deduct  -16.03 
    For >2,000 To 5,000, Deduct  -24.48 
    For >5,000, Deduct  -37.94 

. 
 33 01 30 71-0134 LF 84" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 377.90  

    For Up To 75, Add  78.65 
    For >75 To 150, Add  37.79 
    For >500 To 1,000, Deduct  -8.79 
    For >1,000 To 2,000, Deduct  -17.27 
    For >2,000 To 5,000, Deduct  -26.36 
    For >5,000, Deduct  -40.86 

. 
 33 01 30 71-0135 LF 90" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 404.91  

    For Up To 75, Add  84.27 
    For >75 To 150, Add  40.49 
    For >500 To 1,000, Deduct  -9.42 
    For >1,000 To 2,000, Deduct  -18.50 
    For >2,000 To 5,000, Deduct  -28.25 
    For >5,000, Deduct  -43.78 

. 
 33 01 30 71-0136 LF 96" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 431.89  

    For Up To 75, Add  89.89 
    For >75 To 150, Add  43.19 
    For >500 To 1,000, Deduct  -10.04 
    For >1,000 To 2,000, Deduct  -19.73 
    For >2,000 To 5,000, Deduct  -30.13 
    For >5,000, Deduct  -46.70 

. 
 33 01 30 71-0137 LF 102" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 458.89  

    For Up To 75, Add  95.51 
    For >75 To 150, Add  45.89 
    For >500 To 1,000, Deduct  -10.67 
    For >1,000 To 2,000, Deduct  -20.97 
    For >2,000 To 5,000, Deduct  -32.01 
    For >5,000, Deduct  -49.62 

. 
 33 01 30 71-0138 LF 108" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 485.88  

    For Up To 75, Add  101.13 
    For >75 To 150, Add  48.59 
    For >500 To 1,000, Deduct  -11.30 
    For >1,000 To 2,000, Deduct  -22.20 
    For >2,000 To 5,000, Deduct  -33.89 
    For >5,000, Deduct  -52.54 

. 
 33 01 30 71-0139 LF 114" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 512.87  

    For Up To 75, Add  106.74 
    For >75 To 150, Add  51.29 
    For >500 To 1,000, Deduct  -11.93 
    For >1,000 To 2,000, Deduct  -23.43 
    For >2,000 To 5,000, Deduct  -35.78 
    For >5,000, Deduct  -55.46 

. 
 33 01 30 71-0140 LF 120" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 539.88  

    For Up To 75, Add  112.37 
    For >75 To 150, Add  53.99 
    For >500 To 1,000, Deduct  -12.55 
    For >1,000 To 2,000, Deduct  -24.67 
    For >2,000 To 5,000, Deduct  -37.66 
    For >5,000, Deduct  -58.38 

. 
 33 01 30 71-0141 SF Structure Lining, Spray Applied With 500 mil Structural Polyurethane .................................................................................. 17.19  

XXXXXXX 
. 
 33 01 30 72  Cured-in-Place Pipe Lining (33 01 30) 
. 
. 
 33 01 30 72-0001  Cured-In-Place Pipe (CIPP) Relining Underground Pipelines (33 01 30 72) 

Note: Excludes CCTV inspection and sewer cleaning. See CSI section 33 01 30 11-0000 for CCTV inspection, 33 
01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 72-0002  Cured In-Place Pipe (CIPP) Lining Set-Up And Reinsertion (33 01 30 72-0001) 
. 
. 

 33 01 30 72-0003 EA Initial Set Up And Final Equipment Removal For Relining Up To 12" Underground Pipelines Cured In-Place Pipe 
(CIPP) ............................................................................................................................................................................. 1,376.88  

. 
 33 01 30 72-0004 EA Initial Set Up And Final Equipment Removal For Relining >12" To 24" Underground Pipelines Cured In-Place Pipe 

(CIPP) ............................................................................................................................................................................. 2,294.81  
. 

 33 01 30 72-0005 EA Initial Set Up And Final Equipment Removal For Relining >24" To 48" Underground Pipelines Cured In-Place Pipe 
(CIPP) ............................................................................................................................................................................. 3,442.21  

. 
 33 01 30 72-0006 EA Initial Set Up And Final Equipment Removal For Relining Underground Pipelines Cured In-Place Pipe (CIPP) ............. 4,589.63  

. 
 33 01 30 72-0007 EA Move And Reset Up At Different Access/Location For Relining Up To 12" Underground Pipelines Cured In-Place 

Pipe (CIPP) ........................................................................................................................................................................ 688.45  
. 

 33 01 30 72-0008 EA Move And Reset Up At Different Access/Location For Relining >12" To 24" Underground Pipelines Cured In-
Place Pipe (CIPP) ........................................................................................................................................................... 1,147.40  

. 
 33 01 30 72-0009 EA Move And Reset Up At Different Access/Location For Relining >24" To 48" Underground Pipelines Cured In-

Place Pipe (CIPP) ........................................................................................................................................................... 1,434.26  
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. 
 33 01 30 72-0010 EA Move And Reset Up At Different Access/Location For Relining Underground Pipelines Cured In-Place Pipe 

(CIPP) ............................................................................................................................................................................. 1,835.85  
. 

 33 01 30 72-0011 EA Mixing Truck And Refrigeration For Relining Up To 12" Underground Pipelines Cured In-Place Pipe (CIPP) ................. 1,147.40  
Note: Need to mix wet material in bag prior to installation. 

. 
 33 01 30 72-0012 EA Mixing Truck And Refrigeration For Relining >12" To 24" Underground Pipelines Cured In-Place Pipe (CIPP) .............. 2,753.78  

Note: Need to mix wet material in bag prior to installation. 
. 

 33 01 30 72-0013 EA Mixing Truck And Refrigeration For Relining >24" To 48" Underground Pipelines Cured In-Place Pipe (CIPP) .............. 4,589.63  
Note: Need to mix wet material in bag prior to installation. 

. 
 33 01 30 72-0014 EA Mixing Truck And Refrigeration For Relining >48" To 72" Underground Pipelines Cured In-Place Pipe (CIPP) .............. 6,884.44  

Note: Need to mix wet material in bag prior to installation. 

XXXXXXX 
. 
 33 01 30 72-0015  Lining Pipe With Polyester Resin Impregnated Cured In-Place Pipe (CIPP) 

(33 01 30 72-0001) 
Note: Cured in-place thermosetting resin pipe and resin impregnated tube. Excludes video camera inspection, 
culvert cleaning and grouting. 

. 

. 
 33 01 30 72-0016  4.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0017 LF 4.5mm Lining 2" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 17.69  
    For Vinlyester Resin, Add  3.95 
    For Epoxy Resin, Add  0.47 
    For Up To >10, Add  38.97 
    For >10 To 25, Add  31.54 
    For >25 To 50, Add  19.20 
    For >50 To 100, Add  9.60 
    For >500 To 1,000, Deduct  -1.19 
    For >1,000 To 2,000, Deduct  -1.93 
    For >2,000 To 5,000, Deduct  -3.69 
    For >5,000, Deduct  -5.95 

. 
 33 01 30 72-0018 LF 4.5mm Lining 3" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 20.78  

    For Vinlyester Resin, Add  6.11 
    For Epoxy Resin, Add  0.72 
    For Up To >10, Add  40.52 
    For >10 To 25, Add  32.31 
    For >25 To 50, Add  19.82 
    For >50 To 100, Add  9.91 
    For >500 To 1,000, Deduct  -1.34 
    For >1,000 To 2,000, Deduct  -2.16 
    For >2,000 To 5,000, Deduct  -4.06 
    For >5,000, Deduct  -6.57 

. 
 33 01 30 72-0019 LF 4.5mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 23.88  

    For Vinlyester Resin, Add  8.28 
    For Epoxy Resin, Add  0.98 
    For Up To >10, Add  42.07 
    For >10 To 25, Add  33.08 
    For >25 To 50, Add  20.44 
    For >50 To 100, Add  10.22 
    For >500 To 1,000, Deduct  -1.50 
    For >1,000 To 2,000, Deduct  -2.39 
    For >2,000 To 5,000, Deduct  -4.43 
    For >5,000, Deduct  -7.19 

. 
 33 01 30 72-0020 LF 4.5mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 31.20  

    For Vinlyester Resin, Add  12.61 
    For Epoxy Resin, Add  1.49 
    For Up To >10, Add  48.58 
    For >10 To 25, Add  37.48 
    For >25 To 50, Add  23.39 
    For >50 To 100, Add  11.69 
    For >500 To 1,000, Deduct  -1.89 
    For >1,000 To 2,000, Deduct  -3.00 
    For >2,000 To 5,000, Deduct  -5.46 
    For >5,000, Deduct  -8.88 

. 
 33 01 30 72-0021 LF 4.5mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 38.55  

    For Vinlyester Resin, Add  16.94 
    For Epoxy Resin, Add  2.00 
    For Up To >10, Add  55.15 
    For >10 To 25, Add  41.93 
    For >25 To 50, Add  26.37 
    For >50 To 100, Add  13.18 
    For >500 To 1,000, Deduct  -2.29 
    For >1,000 To 2,000, Deduct  -3.61 
    For >2,000 To 5,000, Deduct  -6.49 
    For >5,000, Deduct  -10.58 

XXXXXXX 
. 
 33 01 30 72-0022  6mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0023 LF 6mm Lining 3" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 23.45  
    For Vinlyester Resin, Add  7.98 
    For Epoxy Resin, Add  0.94 
    For Up To >10, Add  41.85 
    For >10 To 25, Add  32.98 
    For >25 To 50, Add  20.36 
    For >50 To 100, Add  10.18 
    For >500 To 1,000, Deduct  -1.47 
    For >1,000 To 2,000, Deduct  -2.36 
    For >2,000 To 5,000, Deduct  -4.38 
    For >5,000, Deduct  -7.10 



33
 33 Utilities 

33 01 Operation and Maintenance of Utilities
33 01 30 Operation and Maintenance of Sewer Utilities

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 33 - 36 Monterey County Facilities

. 
 33 01 30 72-0024 LF 6mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 27.57  

    For Vinlyester Resin, Add  10.86 
    For Epoxy Resin, Add  1.28 
    For Up To >10, Add  43.91 
    For >10 To 25, Add  34.01 
    For >25 To 50, Add  21.18 
    For >50 To 100, Add  10.59 
    For >500 To 1,000, Deduct  -1.68 
    For >1,000 To 2,000, Deduct  -2.67 
    For >2,000 To 5,000, Deduct  -4.87 
    For >5,000, Deduct  -7.92 

. 
 33 01 30 72-0025 LF 6mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 36.96  

    For Vinlyester Resin, Add  16.64 
    For Epoxy Resin, Add  1.96 
    For Up To >10, Add  51.46 
    For >10 To 25, Add  38.92 
    For >25 To 50, Add  24.54 
    For >50 To 100, Add  12.27 
    For >500 To 1,000, Deduct  -2.18 
    For >1,000 To 2,000, Deduct  -3.43 
    For >2,000 To 5,000, Deduct  -6.15 
    For >5,000, Deduct  -10.03 

. 
 33 01 30 72-0026 LF 6mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 46.37  

    For Vinlyester Resin, Add  22.41 
    For Epoxy Resin, Add  2.64 
    For Up To >10, Add  59.06 
    For >10 To 25, Add  43.88 
    For >25 To 50, Add  27.93 
    For >50 To 100, Add  13.96 
    For >500 To 1,000, Deduct  -2.68 
    For >1,000 To 2,000, Deduct  -4.20 
    For >2,000 To 5,000, Deduct  -7.43 
    For >5,000, Deduct  -12.14 

. 
 33 01 30 72-0027 LF 6mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 55.88  

    For Vinlyester Resin, Add  28.19 
    For Epoxy Resin, Add  3.32 
    For Up To >10, Add  66.97 
    For >10 To 25, Add  49.09 
    For >25 To 50, Add  31.47 
    For >50 To 100, Add  15.73 
    For >500 To 1,000, Deduct  -3.18 
    For >1,000 To 2,000, Deduct  -4.97 
    For >2,000 To 5,000, Deduct  -8.73 
    For >5,000, Deduct  -14.30 

. 
 33 01 30 72-0028 LF 6mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 65.73  

    For Vinlyester Resin, Add  33.96 
    For Epoxy Resin, Add  4.00 
    For Up To >10, Add  75.89 
    For >10 To 25, Add  55.16 
    For >25 To 50, Add  35.52 
    For >50 To 100, Add  17.76 
    For >500 To 1,000, Deduct  -3.72 
    For >1,000 To 2,000, Deduct  -5.79 
    For >2,000 To 5,000, Deduct  -10.12 
    For >5,000, Deduct  -16.59 

XXXXXXX 
. 
 33 01 30 72-0029  7.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0030 LF 7.5mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 31.15  
    For Vinlyester Resin, Add  13.37 
    For Epoxy Resin, Add  1.58 
    For Up To >10, Add  45.70 
    For >10 To 25, Add  34.90 
    For >25 To 50, Add  21.90 
    For >50 To 100, Add  10.95 
    For >500 To 1,000, Deduct  -1.86 
    For >1,000 To 2,000, Deduct  -2.94 
    For >2,000 To 5,000, Deduct  -5.30 
    For >5,000, Deduct  -8.64 

. 
 33 01 30 72-0031 LF 7.5mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 42.60  

    For Vinlyester Resin, Add  20.59 
    For Epoxy Resin, Add  2.43 
    For Up To >10, Add  54.28 
    For >10 To 25, Add  40.33 
    For >25 To 50, Add  25.67 
    For >50 To 100, Add  12.83 
    For >500 To 1,000, Deduct  -2.46 
    For >1,000 To 2,000, Deduct  -3.85 
    For >2,000 To 5,000, Deduct  -6.83 
    For >5,000, Deduct  -11.16 
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 33 01 30 72-0032 LF 7.5mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 54.08  

    For Vinlyester Resin, Add  27.81 
    For Epoxy Resin, Add  3.28 
    For Up To >10, Add  62.92 
    For >10 To 25, Add  45.81 
    For >25 To 50, Add  29.47 
    For >50 To 100, Add  14.74 
    For >500 To 1,000, Deduct  -3.06 
    For >1,000 To 2,000, Deduct  -4.77 
    For >2,000 To 5,000, Deduct  -8.36 
    For >5,000, Deduct  -13.69 

. 
 33 01 30 72-0033 LF 7.5mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 65.65  

    For Vinlyester Resin, Add  35.03 
    For Epoxy Resin, Add  4.13 
    For Up To >10, Add  71.85 
    For >10 To 25, Add  51.54 
    For >25 To 50, Add  33.42 
    For >50 To 100, Add  16.71 
    For >500 To 1,000, Deduct  -3.67 
    For >1,000 To 2,000, Deduct  -5.70 
    For >2,000 To 5,000, Deduct  -9.91 
    For >5,000, Deduct  -16.25 

. 
 33 01 30 72-0034 LF 7.5mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 77.56  

    For Vinlyester Resin, Add  42.25 
    For Epoxy Resin, Add  4.98 
    For Up To >10, Add  81.81 
    For >10 To 25, Add  58.11 
    For >25 To 50, Add  37.89 
    For >50 To 100, Add  18.94 
    For >500 To 1,000, Deduct  -4.31 
    For >1,000 To 2,000, Deduct  -6.68 
    For >2,000 To 5,000, Deduct  -11.54 
    For >5,000, Deduct  -18.95 

. 
 33 01 30 72-0035 LF 7.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 95.33  

    For Vinlyester Resin, Add  53.07 
    For Epoxy Resin, Add  6.26 
    For Up To >10, Add  96.44 
    For >10 To 25, Add  67.73 
    For >25 To 50, Add  44.43 
    For >50 To 100, Add  22.21 
    For >500 To 1,000, Deduct  -5.25 
    For >1,000 To 2,000, Deduct  -8.13 
    For >2,000 To 5,000, Deduct  -13.98 
    For >5,000, Deduct  -22.97 

. 
 33 01 30 72-0036 LF 7.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................... 113.31  

    For Vinlyester Resin, Add  63.90 
    For Epoxy Resin, Add  7.53 
    For Up To >10, Add  111.73 
    For >10 To 25, Add  77.90 
    For >25 To 50, Add  51.30 
    For >50 To 100, Add  25.65 
    For >500 To 1,000, Deduct  -6.22 
    For >1,000 To 2,000, Deduct  -9.60 
    For >2,000 To 5,000, Deduct  -16.46 
    For >5,000, Deduct  -27.07 

XXXXXXX 
. 
 33 01 30 72-0037  9mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0038 LF 9mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 48.12  
    For Vinlyester Resin, Add  24.45 
    For Epoxy Resin, Add  2.88 
    For Up To >10, Add  57.04 
    For >10 To 25, Add  41.71 
    For >25 To 50, Add  26.77 
    For >50 To 100, Add  13.39 
    For >500 To 1,000, Deduct  -2.74 
    For >1,000 To 2,000, Deduct  -4.27 
    For >2,000 To 5,000, Deduct  -7.49 
    For >5,000, Deduct  -12.26 

. 
 33 01 30 72-0039 LF 9mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 61.65  

    For Vinlyester Resin, Add  33.11 
    For Epoxy Resin, Add  3.90 
    For Up To >10, Add  66.70 
    For >10 To 25, Add  47.70 
    For >25 To 50, Add  30.99 
    For >50 To 100, Add  15.49 
    For >500 To 1,000, Deduct  -3.44 
    For >1,000 To 2,000, Deduct  -5.34 
    For >2,000 To 5,000, Deduct  -9.26 
    For >5,000, Deduct  -15.20 
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 33 01 30 72-0040 LF 9mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 75.29  

    For Vinlyester Resin, Add  41.78 
    For Epoxy Resin, Add  4.92 
    For Up To >10, Add  76.67 
    For >10 To 25, Add  53.95 
    For >25 To 50, Add  35.35 
    For >50 To 100, Add  17.68 
    For >500 To 1,000, Deduct  -4.15 
    For >1,000 To 2,000, Deduct  -6.43 
    For >2,000 To 5,000, Deduct  -11.06 
    For >5,000, Deduct  -18.18 

. 
 33 01 30 72-0041 LF 9mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 89.26  

    For Vinlyester Resin, Add  50.44 
    For Epoxy Resin, Add  5.94 
    For Up To >10, Add  87.66 
    For >10 To 25, Add  61.04 
    For >25 To 50, Add  40.23 
    For >50 To 100, Add  20.11 
    For >500 To 1,000, Deduct  -4.89 
    For >1,000 To 2,000, Deduct  -7.56 
    For >2,000 To 5,000, Deduct  -12.95 
    For >5,000, Deduct  -21.29 

. 
 33 01 30 72-0042 LF 9mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 110.12  

    For Vinlyester Resin, Add  63.43 
    For Epoxy Resin, Add  7.48 
    For Up To >10, Add  103.84 
    For >10 To 25, Add  71.43 
    For >25 To 50, Add  47.39 
    For >50 To 100, Add  23.69 
    For >500 To 1,000, Deduct  -5.99 
    For >1,000 To 2,000, Deduct  -9.23 
    For >2,000 To 5,000, Deduct  -15.75 
    For >5,000, Deduct  -25.93 

. 
 33 01 30 72-0043 LF 9mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 131.20  

    For Vinlyester Resin, Add  76.42 
    For Epoxy Resin, Add  9.01 
    For Up To >10, Add  120.68 
    For >10 To 25, Add  82.37 
    For >25 To 50, Add  54.88 
    For >50 To 100, Add  27.44 
    For >500 To 1,000, Deduct  -7.11 
    For >1,000 To 2,000, Deduct  -10.94 
    For >2,000 To 5,000, Deduct  -18.61 
    For >5,000, Deduct  -30.65 

. 
 33 01 30 72-0044 LF 9mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 151.59  

    For Vinlyester Resin, Add  89.41 
    For Epoxy Resin, Add  10.54 
    For Up To >10, Add  135.45 
    For >10 To 25, Add  91.58 
    For >25 To 50, Add  61.34 
    For >50 To 100, Add  30.67 
    For >500 To 1,000, Deduct  -8.18 
    For >1,000 To 2,000, Deduct  -12.56 
    For >2,000 To 5,000, Deduct  -21.29 
    For >5,000, Deduct  -35.09 

. 
 33 01 30 72-0045 LF 9mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 172.35  

    For Vinlyester Resin, Add  102.41 
    For Epoxy Resin, Add  12.07 
    For Up To >10, Add  151.30 
    For >10 To 25, Add  101.70 
    For >25 To 50, Add  68.34 
    For >50 To 100, Add  34.17 
    For >500 To 1,000, Deduct  -9.27 
    For >1,000 To 2,000, Deduct  -14.23 
    For >2,000 To 5,000, Deduct  -24.07 
    For >5,000, Deduct  -39.68 

XXXXXXX 
. 
 33 01 30 72-0046  10.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0047 LF 10.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 124.80  
    For Vinlyester Resin, Add  73.70 
    For Epoxy Resin, Add  8.69 
    For Up To >10, Add  111.18 
    For >10 To 25, Add  75.10 
    For >25 To 50, Add  50.32 
    For >50 To 100, Add  25.16 
    For >500 To 1,000, Deduct  -6.73 
    For >1,000 To 2,000, Deduct  -10.34 
    For >2,000 To 5,000, Deduct  -17.51 
    For >5,000, Deduct  -28.86 
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 33 01 30 72-0048 LF 10.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 148.97  

    For Vinlyester Resin, Add  88.86 
    For Epoxy Resin, Add  10.47 
    For Up To >10, Add  129.56 
    For >10 To 25, Add  86.81 
    For >25 To 50, Add  58.43 
    For >50 To 100, Add  29.22 
    For >500 To 1,000, Deduct  -8.00 
    For >1,000 To 2,000, Deduct  -12.27 
    For >2,000 To 5,000, Deduct  -20.74 
    For >5,000, Deduct  -34.20 

. 
 33 01 30 72-0049 LF 10.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 172.46  

    For Vinlyester Resin, Add  104.02 
    For Epoxy Resin, Add  12.26 
    For Up To >10, Add  145.88 
    For >10 To 25, Add  96.80 
    For >25 To 50, Add  65.51 
    For >50 To 100, Add  32.76 
    For >500 To 1,000, Deduct  -9.22 
    For >1,000 To 2,000, Deduct  -14.13 
    For >2,000 To 5,000, Deduct  -23.80 
    For >5,000, Deduct  -39.26 

. 
 33 01 30 72-0050 LF 10.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 196.30  

    For Vinlyester Resin, Add  119.18 
    For Epoxy Resin, Add  14.05 
    For Up To >10, Add  163.28 
    For >10 To 25, Add  107.69 
    For >25 To 50, Add  73.13 
    For >50 To 100, Add  36.56 
    For >500 To 1,000, Deduct  -10.47 
    For >1,000 To 2,000, Deduct  -16.03 
    For >2,000 To 5,000, Deduct  -26.94 
    For >5,000, Deduct  -44.47 

. 
 33 01 30 72-0051 LF 10.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 220.58  

    For Vinlyester Resin, Add  134.33 
    For Epoxy Resin, Add  15.83 
    For Up To >10, Add  181.99 
    For >10 To 25, Add  119.68 
    For >25 To 50, Add  81.40 
    For >50 To 100, Add  40.70 
    For >500 To 1,000, Deduct  -11.75 
    For >1,000 To 2,000, Deduct  -17.98 
    For >2,000 To 5,000, Deduct  -30.20 
    For >5,000, Deduct  -49.85 

. 
 33 01 30 72-0052 LF 10.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 245.45  

    For Vinlyester Resin, Add  149.49 
    For Epoxy Resin, Add  17.62 
    For Up To >10, Add  202.45 
    For >10 To 25, Add  133.12 
    For >25 To 50, Add  90.55 
    For >50 To 100, Add  45.27 
    For >500 To 1,000, Deduct  -13.07 
    For >1,000 To 2,000, Deduct  -20.00 
    For >2,000 To 5,000, Deduct  -33.60 
    For >5,000, Deduct  -55.47 

. 
 33 01 30 72-0053 LF 10.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 292.78  

    For Vinlyester Resin, Add  179.81 
    For Epoxy Resin, Add  21.19 
    For Up To >10, Add  236.17 
    For >10 To 25, Add  153.99 
    For >25 To 50, Add  105.24 
    For >50 To 100, Add  52.62 
    For >500 To 1,000, Deduct  -15.54 
    For >1,000 To 2,000, Deduct  -23.75 
    For >2,000 To 5,000, Deduct  -39.80 
    For >5,000, Deduct  -65.74 

XXXXXXX 
. 
 33 01 30 72-0054  12mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0055 LF 12mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 139.35  
    For Vinlyester Resin, Add  83.89 
    For Epoxy Resin, Add  9.89 
    For Up To >10, Add  118.45 
    For >10 To 25, Add  78.74 
    For >25 To 50, Add  53.23 
    For >50 To 100, Add  26.62 
    For >500 To 1,000, Deduct  -7.46 
    For >1,000 To 2,000, Deduct  -11.43 
    For >2,000 To 5,000, Deduct  -19.26 
    For >5,000, Deduct  -31.77 
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 33 01 30 72-0056 LF 12mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 166.62  

    For Vinlyester Resin, Add  101.21 
    For Epoxy Resin, Add  11.93 
    For Up To >10, Add  138.39 
    For >10 To 25, Add  91.22 
    For >25 To 50, Add  61.96 
    For >50 To 100, Add  30.98 
    For >500 To 1,000, Deduct  -8.88 
    For >1,000 To 2,000, Deduct  -13.60 
    For >2,000 To 5,000, Deduct  -22.86 
    For >5,000, Deduct  -37.73 

. 
 33 01 30 72-0057 LF 12mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 193.20  

    For Vinlyester Resin, Add  118.54 
    For Epoxy Resin, Add  13.97 
    For Up To >10, Add  156.25 
    For >10 To 25, Add  101.99 
    For >25 To 50, Add  69.66 
    For >50 To 100, Add  34.83 
    For >500 To 1,000, Deduct  -10.26 
    For >1,000 To 2,000, Deduct  -15.68 
    For >2,000 To 5,000, Deduct  -26.29 
    For >5,000, Deduct  -43.41 

. 
 33 01 30 72-0058 LF 12mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 220.14  

    For Vinlyester Resin, Add  135.86 
    For Epoxy Resin, Add  16.01 
    For Up To >10, Add  175.20 
    For >10 To 25, Add  113.65 
    For >25 To 50, Add  77.89 
    For >50 To 100, Add  38.95 
    For >500 To 1,000, Deduct  -11.66 
    For >1,000 To 2,000, Deduct  -17.81 
    For >2,000 To 5,000, Deduct  -29.80 
    For >5,000, Deduct  -49.24 

. 
 33 01 30 72-0059 LF 12mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 247.51  

    For Vinlyester Resin, Add  153.18 
    For Epoxy Resin, Add  18.05 
    For Up To >10, Add  195.46 
    For >10 To 25, Add  126.41 
    For >25 To 50, Add  86.79 
    For >50 To 100, Add  43.39 
    For >500 To 1,000, Deduct  -13.09 
    For >1,000 To 2,000, Deduct  -20.00 
    For >2,000 To 5,000, Deduct  -33.43 
    For >5,000, Deduct  -55.24 

. 
 33 01 30 72-0060 LF 12mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 275.47  

    For Vinlyester Resin, Add  170.51 
    For Epoxy Resin, Add  20.10 
    For Up To >10, Add  217.46 
    For >10 To 25, Add  140.62 
    For >25 To 50, Add  96.55 
    For >50 To 100, Add  48.28 
    For >500 To 1,000, Deduct  -14.57 
    For >1,000 To 2,000, Deduct  -22.25 
    For >2,000 To 5,000, Deduct  -37.20 
    For >5,000, Deduct  -61.47 

. 
 33 01 30 72-0061 LF 12mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 328.99  

    For Vinlyester Resin, Add  205.16 
    For Epoxy Resin, Add  24.18 
    For Up To >10, Add  254.27 
    For >10 To 25, Add  163.05 
    For >25 To 50, Add  112.48 
    For >50 To 100, Add  56.24 
    For >500 To 1,000, Deduct  -17.35 
    For >1,000 To 2,000, Deduct  -26.47 
    For >2,000 To 5,000, Deduct  -44.15 
    For >5,000, Deduct  -72.98 

. 
 33 01 30 72-0062 LF 12mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 383.53  

    For Vinlyester Resin, Add  239.80 
    For Epoxy Resin, Add  28.26 
    For Up To >10, Add  294.17 
    For >10 To 25, Add  188.04 
    For >25 To 50, Add  129.95 
    For >50 To 100, Add  64.98 
    For >500 To 1,000, Deduct  -20.20 
    For >1,000 To 2,000, Deduct  -30.81 
    For >2,000 To 5,000, Deduct  -51.35 
    For >5,000, Deduct  -84.90 
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 33 01 30 72-0063 LF 12mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 439.91  

    For Vinlyester Resin, Add  274.45 
    For Epoxy Resin, Add  32.35 
    For Up To >10, Add  339.56 
    For >10 To 25, Add  217.62 
    For >25 To 50, Add  150.17 
    For >50 To 100, Add  75.09 
    For >500 To 1,000, Deduct  -23.19 
    For >1,000 To 2,000, Deduct  -35.39 
    For >2,000 To 5,000, Deduct  -59.01 
    For >5,000, Deduct  -97.55 

XXXXXXX 
. 
 33 01 30 72-0064  13.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0065 LF 13.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 153.78  
    For Vinlyester Resin, Add  93.99 
    For Epoxy Resin, Add  11.08 
    For Up To >10, Add  125.67 
    For >10 To 25, Add  82.34 
    For >25 To 50, Add  56.12 
    For >50 To 100, Add  28.06 
    For >500 To 1,000, Deduct  -8.18 
    For >1,000 To 2,000, Deduct  -12.51 
    For >2,000 To 5,000, Deduct  -20.99 
    For >5,000, Deduct  -34.66 

. 
 33 01 30 72-0066 LF 13.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 184.15  

    For Vinlyester Resin, Add  113.48 
    For Epoxy Resin, Add  13.37 
    For Up To >10, Add  147.15 
    For >10 To 25, Add  95.61 
    For >25 To 50, Add  65.47 
    For >50 To 100, Add  32.73 
    For >500 To 1,000, Deduct  -9.76 
    For >1,000 To 2,000, Deduct  -14.91 
    For >2,000 To 5,000, Deduct  -24.96 
    For >5,000, Deduct  -41.24 

. 
 33 01 30 72-0067 LF 13.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 213.82  

    For Vinlyester Resin, Add  132.97 
    For Epoxy Resin, Add  15.67 
    For Up To >10, Add  166.56 
    For >10 To 25, Add  107.14 
    For >25 To 50, Add  73.78 
    For >50 To 100, Add  36.89 
    For >500 To 1,000, Deduct  -11.29 
    For >1,000 To 2,000, Deduct  -17.23 
    For >2,000 To 5,000, Deduct  -28.76 
    For >5,000, Deduct  -47.54 

. 
 33 01 30 72-0068 LF 13.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 243.85  

    For Vinlyester Resin, Add  152.46 
    For Epoxy Resin, Add  17.97 
    For Up To >10, Add  187.05 
    For >10 To 25, Add  119.58 
    For >25 To 50, Add  82.64 
    For >50 To 100, Add  41.32 
    For >500 To 1,000, Deduct  -12.84 
    For >1,000 To 2,000, Deduct  -19.59 
    For >2,000 To 5,000, Deduct  -32.65 
    For >5,000, Deduct  -53.98 

. 
 33 01 30 72-0069 LF 13.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 274.32  

    For Vinlyester Resin, Add  171.95 
    For Epoxy Resin, Add  20.27 
    For Up To >10, Add  208.86 
    For >10 To 25, Add  133.11 
    For >25 To 50, Add  92.15 
    For >50 To 100, Add  46.07 
    For >500 To 1,000, Deduct  -14.43 
    For >1,000 To 2,000, Deduct  -22.01 
    For >2,000 To 5,000, Deduct  -36.65 
    For >5,000, Deduct  -60.60 

. 
 33 01 30 72-0070 LF 13.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 305.37  

    For Vinlyester Resin, Add  191.44 
    For Epoxy Resin, Add  22.56 
    For Up To >10, Add  232.41 
    For >10 To 25, Add  148.10 
    For >25 To 50, Add  102.53 
    For >50 To 100, Add  51.27 
    For >500 To 1,000, Deduct  -16.07 
    For >1,000 To 2,000, Deduct  -24.50 
    For >2,000 To 5,000, Deduct  -40.79 
    For >5,000, Deduct  -67.45 
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 33 01 30 72-0071 LF 13.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 365.08  

    For Vinlyester Resin, Add  230.42 
    For Epoxy Resin, Add  27.16 
    For Up To >10, Add  272.32 
    For >10 To 25, Add  172.07 
    For >25 To 50, Add  119.70 
    For >50 To 100, Add  59.85 
    For >500 To 1,000, Deduct  -19.15 
    For >1,000 To 2,000, Deduct  -29.18 
    For >2,000 To 5,000, Deduct  -48.48 
    For >5,000, Deduct  -80.20 

. 
 33 01 30 72-0072 LF 13.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 425.81  

    For Vinlyester Resin, Add  269.40 
    For Epoxy Resin, Add  31.75 
    For Up To >10, Add  315.31 
    For >10 To 25, Add  198.61 
    For >25 To 50, Add  138.41 
    For >50 To 100, Add  69.21 
    For >500 To 1,000, Deduct  -22.31 
    For >1,000 To 2,000, Deduct  -33.98 
    For >2,000 To 5,000, Deduct  -56.42 
    For >5,000, Deduct  -93.35 

. 
 33 01 30 72-0073 LF 13.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 488.37  

    For Vinlyester Resin, Add  308.37 
    For Epoxy Resin, Add  36.34 
    For Up To >10, Add  363.79 
    For >10 To 25, Add  229.73 
    For >25 To 50, Add  159.87 
    For >50 To 100, Add  79.93 
    For >500 To 1,000, Deduct  -25.61 
    For >1,000 To 2,000, Deduct  -39.02 
    For >2,000 To 5,000, Deduct  -64.82 
    For >5,000, Deduct  -107.24 

XXXXXXX 
. 
 33 01 30 72-0074  15mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0075 LF 15mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 168.09  
    For Vinlyester Resin, Add  104.01 
    For Epoxy Resin, Add  12.26 
    For Up To >10, Add  132.82 
    For >10 To 25, Add  85.92 
    For >25 To 50, Add  58.98 
    For >50 To 100, Add  29.49 
    For >500 To 1,000, Deduct  -8.89 
    For >1,000 To 2,000, Deduct  -13.58 
    For >2,000 To 5,000, Deduct  -22.71 
    For >5,000, Deduct  -37.52 

. 
 33 01 30 72-0076 LF 15mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 201.55  

    For Vinlyester Resin, Add  125.66 
    For Epoxy Resin, Add  14.81 
    For Up To >10, Add  155.85 
    For >10 To 25, Add  99.96 
    For >25 To 50, Add  68.95 
    For >50 To 100, Add  34.47 
    For >500 To 1,000, Deduct  -10.63 
    For >1,000 To 2,000, Deduct  -16.22 
    For >2,000 To 5,000, Deduct  -27.05 
    For >5,000, Deduct  -44.72 

. 
 33 01 30 72-0077 LF 15mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 234.31  

    For Vinlyester Resin, Add  147.32 
    For Epoxy Resin, Add  17.36 
    For Up To >10, Add  176.81 
    For >10 To 25, Add  112.26 
    For >25 To 50, Add  77.88 
    For >50 To 100, Add  38.94 
    For >500 To 1,000, Deduct  -12.31 
    For >1,000 To 2,000, Deduct  -18.77 
    For >2,000 To 5,000, Deduct  -31.22 
    For >5,000, Deduct  -51.63 

. 
 33 01 30 72-0078 LF 15mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 267.44  

    For Vinlyester Resin, Add  168.97 
    For Epoxy Resin, Add  19.91 
    For Up To >10, Add  198.85 
    For >10 To 25, Add  125.47 
    For >25 To 50, Add  87.35 
    For >50 To 100, Add  43.68 
    For >500 To 1,000, Deduct  -14.02 
    For >1,000 To 2,000, Deduct  -21.36 
    For >2,000 To 5,000, Deduct  -35.48 
    For >5,000, Deduct  -58.70 
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 33 01 30 72-0079 LF 15mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 301.00  

    For Vinlyester Resin, Add  190.62 
    For Epoxy Resin, Add  22.47 
    For Up To >10, Add  222.20 
    For >10 To 25, Add  139.78 
    For >25 To 50, Add  97.48 
    For >50 To 100, Add  48.74 
    For >500 To 1,000, Deduct  -15.77 
    For >1,000 To 2,000, Deduct  -24.01 
    For >2,000 To 5,000, Deduct  -39.85 
    For >5,000, Deduct  -65.94 

. 
 33 01 30 72-0080 LF 15mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 335.15  

    For Vinlyester Resin, Add  212.28 
    For Epoxy Resin, Add  25.02 
    For Up To >10, Add  247.30 
    For >10 To 25, Add  155.54 
    For >25 To 50, Add  108.49 
    For >50 To 100, Add  54.24 
    For >500 To 1,000, Deduct  -17.55 
    For >1,000 To 2,000, Deduct  -26.73 
    For >2,000 To 5,000, Deduct  -44.36 
    For >5,000, Deduct  -73.41 

. 
 33 01 30 72-0081 LF 15mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 401.04  

    For Vinlyester Resin, Add  255.59 
    For Epoxy Resin, Add  30.12 
    For Up To >10, Add  290.30 
    For >10 To 25, Add  181.06 
    For >25 To 50, Add  126.89 
    For >50 To 100, Add  63.45 
    For >500 To 1,000, Deduct  -20.95 
    For >1,000 To 2,000, Deduct  -31.87 
    For >2,000 To 5,000, Deduct  -52.79 
    For >5,000, Deduct  -87.39 

. 
 33 01 30 72-0082 LF 15mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 467.96  

    For Vinlyester Resin, Add  298.90 
    For Epoxy Resin, Add  35.23 
    For Up To >10, Add  336.38 
    For >10 To 25, Add  209.15 
    For >25 To 50, Add  146.84 
    For >50 To 100, Add  73.42 
    For >500 To 1,000, Deduct  -24.42 
    For >1,000 To 2,000, Deduct  -37.15 
    For >2,000 To 5,000, Deduct  -61.48 
    For >5,000, Deduct  -101.78 

. 
 33 01 30 72-0083 LF 15mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 536.71  

    For Vinlyester Resin, Add  342.21 
    For Epoxy Resin, Add  40.33 
    For Up To >10, Add  387.96 
    For >10 To 25, Add  241.82 
    For >25 To 50, Add  169.53 
    For >50 To 100, Add  84.77 
    For >500 To 1,000, Deduct  -28.03 
    For >1,000 To 2,000, Deduct  -42.65 
    For >2,000 To 5,000, Deduct  -70.62 
    For >5,000, Deduct  -116.91 

XXXXXXX 
. 
 33 01 30 72-0084  16.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0085 LF 16.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 218.83  
    For Vinlyester Resin, Add  137.76 
    For Epoxy Resin, Add  16.24 
    For Up To >10, Add  164.49 
    For >10 To 25, Add  104.28 
    For >25 To 50, Add  72.41 
    For >50 To 100, Add  36.20 
    For >500 To 1,000, Deduct  -11.49 
    For >1,000 To 2,000, Deduct  -17.51 
    For >2,000 To 5,000, Deduct  -29.12 
    For >5,000, Deduct  -48.17 

. 
 33 01 30 72-0086 LF 16.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 254.69  

    For Vinlyester Resin, Add  161.58 
    For Epoxy Resin, Add  19.04 
    For Up To >10, Add  187.00 
    For >10 To 25, Add  117.36 
    For >25 To 50, Add  81.96 
    For >50 To 100, Add  40.98 
    For >500 To 1,000, Deduct  -13.33 
    For >1,000 To 2,000, Deduct  -20.29 
    For >2,000 To 5,000, Deduct  -33.66 
    For >5,000, Deduct  -55.71 
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 33 01 30 72-0087 LF 16.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 290.91  

    For Vinlyester Resin, Add  185.40 
    For Epoxy Resin, Add  21.85 
    For Up To >10, Add  210.58 
    For >10 To 25, Add  131.34 
    For >25 To 50, Add  92.05 
    For >50 To 100, Add  46.02 
    For >500 To 1,000, Deduct  -15.20 
    For >1,000 To 2,000, Deduct  -23.12 
    For >2,000 To 5,000, Deduct  -38.30 
    For >5,000, Deduct  -63.39 

. 
 33 01 30 72-0088 LF 16.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 327.57  

    For Vinlyester Resin, Add  209.22 
    For Epoxy Resin, Add  24.66 
    For Up To >10, Add  235.49 
    For >10 To 25, Add  146.42 
    For >25 To 50, Add  102.80 
    For >50 To 100, Add  51.40 
    For >500 To 1,000, Deduct  -17.10 
    For >1,000 To 2,000, Deduct  -26.00 
    For >2,000 To 5,000, Deduct  -43.04 
    For >5,000, Deduct  -71.25 

. 
 33 01 30 72-0089 LF 16.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 364.81  

    For Vinlyester Resin, Add  233.04 
    For Epoxy Resin, Add  27.47 
    For Up To >10, Add  262.13 
    For >10 To 25, Add  162.96 
    For >25 To 50, Add  114.42 
    For >50 To 100, Add  57.21 
    For >500 To 1,000, Deduct  -19.04 
    For >1,000 To 2,000, Deduct  -28.96 
    For >2,000 To 5,000, Deduct  -47.92 
    For >5,000, Deduct  -79.34 

. 
 33 01 30 72-0090 LF 16.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 436.88  

    For Vinlyester Resin, Add  280.68 
    For Epoxy Resin, Add  33.08 
    For Up To >10, Add  308.22 
    For >10 To 25, Add  190.02 
    For >25 To 50, Add  134.06 
    For >50 To 100, Add  67.03 
    For >500 To 1,000, Deduct  -22.74 
    For >1,000 To 2,000, Deduct  -34.56 
    For >2,000 To 5,000, Deduct  -57.09 
    For >5,000, Deduct  -94.56 

. 
 33 01 30 72-0091 LF 16.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 509.99  

    For Vinlyester Resin, Add  328.32 
    For Epoxy Resin, Add  38.69 
    For Up To >10, Add  357.40 
    For >10 To 25, Add  219.66 
    For >25 To 50, Add  155.25 
    For >50 To 100, Add  77.62 
    For >500 To 1,000, Deduct  -26.52 
    For >1,000 To 2,000, Deduct  -40.30 
    For >2,000 To 5,000, Deduct  -66.52 
    For >5,000, Deduct  -110.19 

. 
 33 01 30 72-0092 LF 16.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 584.93  

    For Vinlyester Resin, Add  375.96 
    For Epoxy Resin, Add  44.31 
    For Up To >10, Add  412.07 
    For >10 To 25, Add  253.87 
    For >25 To 50, Add  179.18 
    For >50 To 100, Add  89.59 
    For >500 To 1,000, Deduct  -30.44 
    For >1,000 To 2,000, Deduct  -46.26 
    For >2,000 To 5,000, Deduct  -76.41 
    For >5,000, Deduct  -126.55 

. 
 33 01 30 72-0093 LF 16.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 662.51  

    For Vinlyester Resin, Add  423.60 
    For Epoxy Resin, Add  49.92 
    For Up To >10, Add  474.68 
    For >10 To 25, Add  294.71 
    For >25 To 50, Add  207.08 
    For >50 To 100, Add  103.54 
    For >500 To 1,000, Deduct  -34.56 
    For >1,000 To 2,000, Deduct  -52.56 
    For >2,000 To 5,000, Deduct  -86.96 
    For >5,000, Deduct  -143.98 

XXXXXXX 
. 
 33 01 30 72-0094  18mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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 33 01 30 72-0095 LF 18mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 237.13  

    For Vinlyester Resin, Add  149.77 
    For Epoxy Resin, Add  17.65 
    For Up To >10, Add  176.49 
    For >10 To 25, Add  111.42 
    For >25 To 50, Add  77.55 
    For >50 To 100, Add  38.77 
    For >500 To 1,000, Deduct  -12.44 
    For >1,000 To 2,000, Deduct  -18.94 
    For >2,000 To 5,000, Deduct  -31.47 
    For >5,000, Deduct  -52.06 

. 
 33 01 30 72-0096 LF 18mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 276.20  

    For Vinlyester Resin, Add  175.76 
    For Epoxy Resin, Add  20.71 
    For Up To >10, Add  200.90 
    For >10 To 25, Add  125.57 
    For >25 To 50, Add  87.90 
    For >50 To 100, Add  43.95 
    For >500 To 1,000, Deduct  -14.44 
    For >1,000 To 2,000, Deduct  -21.97 
    For >2,000 To 5,000, Deduct  -36.41 
    For >5,000, Deduct  -60.26 

. 
 33 01 30 72-0097 LF 18mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 315.63  

    For Vinlyester Resin, Add  201.75 
    For Epoxy Resin, Add  23.78 
    For Up To >10, Add  226.37 
    For >10 To 25, Add  140.60 
    For >25 To 50, Add  98.77 
    For >50 To 100, Add  49.39 
    For >500 To 1,000, Deduct  -16.47 
    For >1,000 To 2,000, Deduct  -25.04 
    For >2,000 To 5,000, Deduct  -41.44 
    For >5,000, Deduct  -68.61 

. 
 33 01 30 72-0098 LF 18mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 355.51  

    For Vinlyester Resin, Add  227.73 
    For Epoxy Resin, Add  26.84 
    For Up To >10, Add  253.21 
    For >10 To 25, Add  156.78 
    For >25 To 50, Add  110.34 
    For >50 To 100, Add  55.17 
    For >500 To 1,000, Deduct  -18.53 
    For >1,000 To 2,000, Deduct  -28.17 
    For >2,000 To 5,000, Deduct  -46.58 
    For >5,000, Deduct  -77.14 

. 
 33 01 30 72-0099 LF 18mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 395.96  

    For Vinlyester Resin, Add  253.72 
    For Epoxy Resin, Add  29.90 
    For Up To >10, Add  281.76 
    For >10 To 25, Add  174.39 
    For >25 To 50, Add  122.76 
    For >50 To 100, Add  61.38 
    For >500 To 1,000, Deduct  -20.64 
    For >1,000 To 2,000, Deduct  -31.37 
    For >2,000 To 5,000, Deduct  -51.87 
    For >5,000, Deduct  -85.89 

. 
 33 01 30 72-0100 LF 18mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 474.33  

    For Vinlyester Resin, Add  305.68 
    For Epoxy Resin, Add  36.03 
    For Up To >10, Add  331.27 
    For >10 To 25, Add  203.27 
    For >25 To 50, Add  143.80 
    For >50 To 100, Add  71.90 
    For >500 To 1,000, Deduct  -24.66 
    For >1,000 To 2,000, Deduct  -37.46 
    For >2,000 To 5,000, Deduct  -61.81 
    For >5,000, Deduct  -102.39 

. 
 33 01 30 72-0101 LF 18mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 553.97  

    For Vinlyester Resin, Add  357.66 
    For Epoxy Resin, Add  42.15 
    For Up To >10, Add  384.56 
    For >10 To 25, Add  235.31 
    For >25 To 50, Add  166.73 
    For >50 To 100, Add  83.37 
    For >500 To 1,000, Deduct  -28.77 
    For >1,000 To 2,000, Deduct  -43.70 
    For >2,000 To 5,000, Deduct  -72.07 
    For >5,000, Deduct  -119.40 
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 33 01 30 72-0102 LF 18mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 635.44  

    For Vinlyester Resin, Add  409.63 
    For Epoxy Resin, Add  48.28 
    For Up To >10, Add  443.37 
    For >10 To 25, Add  271.95 
    For >25 To 50, Add  192.43 
    For >50 To 100, Add  96.21 
    For >500 To 1,000, Deduct  -33.03 
    For >1,000 To 2,000, Deduct  -50.17 
    For >2,000 To 5,000, Deduct  -82.79 
    For >5,000, Deduct  -137.14 

. 
 33 01 30 72-0103 LF 18mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 719.67  

    For Vinlyester Resin, Add  461.60 
    For Epoxy Resin, Add  54.40 
    For Up To >10, Add  510.44 
    For >10 To 25, Add  315.46 
    For >25 To 50, Add  222.25 
    For >50 To 100, Add  111.12 
    For >500 To 1,000, Deduct  -37.49 
    For >1,000 To 2,000, Deduct  -56.99 
    For >2,000 To 5,000, Deduct  -94.19 
    For >5,000, Deduct  -155.98 

. 
 33 01 30 72-0104 LF 18mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 811.92  

    For Vinlyester Resin, Add  513.57 
    For Epoxy Resin, Add  60.53 
    For Up To >10, Add  601.59 
    For >10 To 25, Add  379.04 
    For >25 To 50, Add  264.11 
    For >50 To 100, Add  132.05 
    For >500 To 1,000, Deduct  -42.55 
    For >1,000 To 2,000, Deduct  -64.81 
    For >2,000 To 5,000, Deduct  -107.60 
    For >5,000, Deduct  -178.03 

. 
 33 01 30 72-0105 LF 18mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 914.62  

    For Vinlyester Resin, Add  565.54 
    For Epoxy Resin, Add  66.65 
    For Up To >10, Add  724.06 
    For >10 To 25, Add  468.73 
    For >25 To 50, Add  321.63 
    For >50 To 100, Add  160.82 
    For >500 To 1,000, Deduct  -48.40 
    For >1,000 To 2,000, Deduct  -73.93 
    For >2,000 To 5,000, Deduct  -123.63 
    For >5,000, Deduct  -204.26 

. 
 33 01 30 72-0106 LF 18mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,025.59  

    For Vinlyester Resin, Add  617.51 
    For Epoxy Resin, Add  72.78 
    For Up To >10, Add  871.37 
    For >10 To 25, Add  579.12 
    For >25 To 50, Add  391.58 
    For >50 To 100, Add  195.79 
    For >500 To 1,000, Deduct  -54.87 
    For >1,000 To 2,000, Deduct  -84.09 
    For >2,000 To 5,000, Deduct  -141.72 
    For >5,000, Deduct  -233.80 

XXXXXXX 
. 
 33 01 30 72-0107  19.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0108 LF 19.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 254.17  
    For Vinlyester Resin, Add  161.70 
    For Epoxy Resin, Add  19.06 
    For Up To >10, Add  185.01 
    For >10 To 25, Add  115.68 
    For >25 To 50, Add  80.96 
    For >50 To 100, Add  40.48 
    For >500 To 1,000, Deduct  -13.29 
    For >1,000 To 2,000, Deduct  -20.22 
    For >2,000 To 5,000, Deduct  -33.51 
    For >5,000, Deduct  -55.47 

. 
 33 01 30 72-0109 LF 19.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 296.34  

    For Vinlyester Resin, Add  189.85 
    For Epoxy Resin, Add  22.38 
    For Up To >10, Add  210.97 
    For >10 To 25, Add  130.61 
    For >25 To 50, Add  91.92 
    For >50 To 100, Add  45.96 
    For >500 To 1,000, Deduct  -15.45 
    For >1,000 To 2,000, Deduct  -23.48 
    For >2,000 To 5,000, Deduct  -38.83 
    For >5,000, Deduct  -64.29 



 

 Utilities 33

33
 

Operation and Maintenance of Utilities 33 01
Operation and Maintenance of Sewer Utilities 33 01 30

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 47

. 
 33 01 30 72-0110 LF 19.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 338.85  

    For Vinlyester Resin, Add  218.00 
    For Epoxy Resin, Add  25.69 
    For Up To >10, Add  237.98 
    For >10 To 25, Add  146.41 
    For >25 To 50, Add  103.42 
    For >50 To 100, Add  51.71 
    For >500 To 1,000, Deduct  -17.63 
    For >1,000 To 2,000, Deduct  -26.78 
    For >2,000 To 5,000, Deduct  -44.23 
    For >5,000, Deduct  -73.25 

. 
 33 01 30 72-0111 LF 19.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 381.83  

    For Vinlyester Resin, Add  246.16 
    For Epoxy Resin, Add  29.01 
    For Up To >10, Add  266.37 
    For >10 To 25, Add  163.36 
    For >25 To 50, Add  115.60 
    For >50 To 100, Add  57.80 
    For >500 To 1,000, Deduct  -19.85 
    For >1,000 To 2,000, Deduct  -30.15 
    For >2,000 To 5,000, Deduct  -49.74 
    For >5,000, Deduct  -82.40 

. 
 33 01 30 72-0112 LF 19.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 425.37  

    For Vinlyester Resin, Add  274.30 
    For Epoxy Resin, Add  32.33 
    For Up To >10, Add  296.46 
    For >10 To 25, Add  181.74 
    For >25 To 50, Add  128.64 
    For >50 To 100, Add  64.32 
    For >500 To 1,000, Deduct  -22.11 
    For >1,000 To 2,000, Deduct  -33.58 
    For >2,000 To 5,000, Deduct  -55.40 
    For >5,000, Deduct  -91.78 

. 
 33 01 30 72-0113 LF 19.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 509.93  

    For Vinlyester Resin, Add  330.60 
    For Epoxy Resin, Add  38.96 
    For Up To >10, Add  349.07 
    For >10 To 25, Add  212.17 
    For >25 To 50, Add  150.92 
    For >50 To 100, Add  75.46 
    For >500 To 1,000, Deduct  -26.44 
    For >1,000 To 2,000, Deduct  -40.13 
    For >2,000 To 5,000, Deduct  -66.08 
    For >5,000, Deduct  -109.51 

. 
 33 01 30 72-0114 LF 19.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 595.75  

    For Vinlyester Resin, Add  386.90 
    For Epoxy Resin, Add  45.60 
    For Up To >10, Add  405.45 
    For >10 To 25, Add  245.76 
    For >25 To 50, Add  175.09 
    For >50 To 100, Add  87.54 
    For >500 To 1,000, Deduct  -30.86 
    For >1,000 To 2,000, Deduct  -46.83 
    For >2,000 To 5,000, Deduct  -77.08 
    For >5,000, Deduct  -127.76 

. 
 33 01 30 72-0115 LF 19.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 683.42  

    For Vinlyester Resin, Add  443.21 
    For Epoxy Resin, Add  52.24 
    For Up To >10, Add  467.36 
    For >10 To 25, Add  283.94 
    For >25 To 50, Add  202.02 
    For >50 To 100, Add  101.01 
    For >500 To 1,000, Deduct  -35.43 
    For >1,000 To 2,000, Deduct  -53.77 
    For >2,000 To 5,000, Deduct  -88.54 
    For >5,000, Deduct  -146.74 

. 
 33 01 30 72-0116 LF 19.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 773.83  

    For Vinlyester Resin, Add  499.51 
    For Epoxy Resin, Add  58.87 
    For Up To >10, Add  537.52 
    For >10 To 25, Add  329.00 
    For >25 To 50, Add  233.08 
    For >50 To 100, Add  116.54 
    For >500 To 1,000, Deduct  -40.20 
    For >1,000 To 2,000, Deduct  -61.05 
    For >2,000 To 5,000, Deduct  -100.69 
    For >5,000, Deduct  -166.81 
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 33 01 30 72-0117 LF 19.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 872.27  

    For Vinlyester Resin, Add  555.81 
    For Epoxy Resin, Add  65.51 
    For Up To >10, Add  631.76 
    For >10 To 25, Add  394.13 
    For >25 To 50, Add  276.18 
    For >50 To 100, Add  138.09 
    For >500 To 1,000, Deduct  -45.57 
    For >1,000 To 2,000, Deduct  -69.33 
    For >2,000 To 5,000, Deduct  -114.84 
    For >5,000, Deduct  -190.10 

. 
 33 01 30 72-0118 LF 19.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 981.15  

    For Vinlyester Resin, Add  612.12 
    For Epoxy Resin, Add  72.14 
    For Up To >10, Add  757.33 
    For >10 To 25, Add  485.36 
    For >25 To 50, Add  334.94 
    For >50 To 100, Add  167.47 
    For >500 To 1,000, Deduct  -51.73 
    For >1,000 To 2,000, Deduct  -78.92 
    For >2,000 To 5,000, Deduct  -131.61 
    For >5,000, Deduct  -217.57 

. 
 33 01 30 72-0119 LF 19.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,098.30  

    For Vinlyester Resin, Add  668.41 
    For Epoxy Resin, Add  78.78 
    For Up To >10, Add  907.73 
    For >10 To 25, Add  597.29 
    For >25 To 50, Add  406.12 
    For >50 To 100, Add  203.06 
    For >500 To 1,000, Deduct  -58.50 
    For >1,000 To 2,000, Deduct  -89.54 
    For >2,000 To 5,000, Deduct  -150.44 
    For >5,000, Deduct  -248.35 

XXXXXXX 
. 
 33 01 30 72-0120  21mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0121 LF 21mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 272.25  
    For Vinlyester Resin, Add  173.54 
    For Epoxy Resin, Add  20.45 
    For Up To >10, Add  196.95 
    For >10 To 25, Add  122.81 
    For >25 To 50, Add  86.08 
    For >50 To 100, Add  43.04 
    For >500 To 1,000, Deduct  -14.22 
    For >1,000 To 2,000, Deduct  -21.64 
    For >2,000 To 5,000, Deduct  -35.83 
    For >5,000, Deduct  -59.32 

. 
 33 01 30 72-0122 LF 21mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 317.62  

    For Vinlyester Resin, Add  203.86 
    For Epoxy Resin, Add  24.03 
    For Up To >10, Add  224.79 
    For >10 To 25, Add  138.78 
    For >25 To 50, Add  97.83 
    For >50 To 100, Add  48.92 
    For >500 To 1,000, Deduct  -16.54 
    For >1,000 To 2,000, Deduct  -25.14 
    For >2,000 To 5,000, Deduct  -41.55 
    For >5,000, Deduct  -68.80 

. 
 33 01 30 72-0123 LF 21mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 363.34  

    For Vinlyester Resin, Add  234.18 
    For Epoxy Resin, Add  27.60 
    For Up To >10, Add  253.67 
    For >10 To 25, Add  155.64 
    For >25 To 50, Add  110.11 
    For >50 To 100, Add  55.05 
    For >500 To 1,000, Deduct  -18.89 
    For >1,000 To 2,000, Deduct  -28.69 
    For >2,000 To 5,000, Deduct  -47.34 
    For >5,000, Deduct  -78.43 

. 
 33 01 30 72-0124 LF 21mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 409.51  

    For Vinlyester Resin, Add  264.49 
    For Epoxy Resin, Add  31.17 
    For Up To >10, Add  283.93 
    For >10 To 25, Add  173.64 
    For >25 To 50, Add  123.07 
    For >50 To 100, Add  61.54 
    For >500 To 1,000, Deduct  -21.27 
    For >1,000 To 2,000, Deduct  -32.30 
    For >2,000 To 5,000, Deduct  -53.26 
    For >5,000, Deduct  -88.24 
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 33 01 30 72-0125 LF 21mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 456.28  

    For Vinlyester Resin, Add  294.81 
    For Epoxy Resin, Add  34.75 
    For Up To >10, Add  315.94 
    For >10 To 25, Add  193.09 
    For >25 To 50, Add  136.91 
    For >50 To 100, Add  68.46 
    For >500 To 1,000, Deduct  -23.69 
    For >1,000 To 2,000, Deduct  -35.98 
    For >2,000 To 5,000, Deduct  -59.32 
    For >5,000, Deduct  -98.28 

. 
 33 01 30 72-0126 LF 21mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 547.36  

    For Vinlyester Resin, Add  355.44 
    For Epoxy Resin, Add  41.89 
    For Up To >10, Add  372.66 
    For >10 To 25, Add  225.92 
    For >25 To 50, Add  160.94 
    For >50 To 100, Add  80.47 
    For >500 To 1,000, Deduct  -28.36 
    For >1,000 To 2,000, Deduct  -43.03 
    For >2,000 To 5,000, Deduct  -70.83 
    For >5,000, Deduct  -117.39 

. 
 33 01 30 72-0127 LF 21mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 639.59  

    For Vinlyester Resin, Add  416.07 
    For Epoxy Resin, Add  49.04 
    For Up To >10, Add  432.80 
    For >10 To 25, Add  261.60 
    For >25 To 50, Add  186.68 
    For >50 To 100, Add  93.34 
    For >500 To 1,000, Deduct  -33.11 
    For >1,000 To 2,000, Deduct  -50.23 
    For >2,000 To 5,000, Deduct  -82.63 
    For >5,000, Deduct  -136.96 

. 
 33 01 30 72-0128 LF 21mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 733.67  

    For Vinlyester Resin, Add  476.71 
    For Epoxy Resin, Add  56.18 
    For Up To >10, Add  498.49 
    For >10 To 25, Add  301.90 
    For >25 To 50, Add  215.19 
    For >50 To 100, Add  107.60 
    For >500 To 1,000, Deduct  -38.00 
    For >1,000 To 2,000, Deduct  -57.66 
    For >2,000 To 5,000, Deduct  -94.89 
    For >5,000, Deduct  -157.27 

. 
 33 01 30 72-0129 LF 21mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 830.84  

    For Vinlyester Resin, Add  537.33 
    For Epoxy Resin, Add  63.33 
    For Up To >10, Add  573.47 
    For >10 To 25, Add  349.96 
    For >25 To 50, Add  248.35 
    For >50 To 100, Add  124.18 
    For >500 To 1,000, Deduct  -43.12 
    For >1,000 To 2,000, Deduct  -65.47 
    For >2,000 To 5,000, Deduct  -107.92 
    For >5,000, Deduct  -178.81 

. 
 33 01 30 72-0130 LF 21mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 936.39  

    For Vinlyester Resin, Add  597.97 
    For Epoxy Resin, Add  70.47 
    For Up To >10, Add  673.57 
    For >10 To 25, Add  418.94 
    For >25 To 50, Add  294.07 
    For >50 To 100, Add  147.04 
    For >500 To 1,000, Deduct  -48.87 
    For >1,000 To 2,000, Deduct  -74.34 
    For >2,000 To 5,000, Deduct  -123.05 
    For >5,000, Deduct  -203.71 

. 
 33 01 30 72-0131 LF 21mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,052.85  

    For Vinlyester Resin, Add  658.60 
    For Epoxy Resin, Add  77.62 
    For Up To >10, Add  806.40 
    For >10 To 25, Add  515.19 
    For >25 To 50, Add  356.16 
    For >50 To 100, Add  178.08 
    For >500 To 1,000, Deduct  -55.44 
    For >1,000 To 2,000, Deduct  -84.56 
    For >2,000 To 5,000, Deduct  -140.90 
    For >5,000, Deduct  -232.97 
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 33 01 30 72-0132 LF 21mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,178.14  

    For Vinlyester Resin, Add  719.24 
    For Epoxy Resin, Add  84.77 
    For Up To >10, Add  965.72 
    For >10 To 25, Add  633.52 
    For >25 To 50, Add  431.49 
    For >50 To 100, Add  215.74 
    For >500 To 1,000, Deduct  -62.67 
    For >1,000 To 2,000, Deduct  -95.89 
    For >2,000 To 5,000, Deduct  -160.96 
    For >5,000, Deduct  -265.76 

XXXXXXX 
. 
 33 01 30 72-0133  22.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0134 LF 22.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 289.05  
    For Vinlyester Resin, Add  185.30 
    For Epoxy Resin, Add  21.84 
    For Up To >10, Add  205.35 
    For >10 To 25, Add  127.01 
    For >25 To 50, Add  89.44 
    For >50 To 100, Add  44.72 
    For >500 To 1,000, Deduct  -15.06 
    For >1,000 To 2,000, Deduct  -22.90 
    For >2,000 To 5,000, Deduct  -37.85 
    For >5,000, Deduct  -62.68 

. 
 33 01 30 72-0135 LF 22.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 337.51  

    For Vinlyester Resin, Add  217.78 
    For Epoxy Resin, Add  25.67 
    For Up To >10, Add  234.73 
    For >10 To 25, Add  143.76 
    For >25 To 50, Add  101.81 
    For >50 To 100, Add  50.90 
    For >500 To 1,000, Deduct  -17.54 
    For >1,000 To 2,000, Deduct  -26.63 
    For >2,000 To 5,000, Deduct  -43.93 
    For >5,000, Deduct  -72.78 

. 
 33 01 30 72-0136 LF 22.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 386.32  

    For Vinlyester Resin, Add  250.26 
    For Epoxy Resin, Add  29.50 
    For Up To >10, Add  265.16 
    For >10 To 25, Add  161.38 
    For >25 To 50, Add  114.70 
    For >50 To 100, Add  57.35 
    For >500 To 1,000, Deduct  -20.04 
    For >1,000 To 2,000, Deduct  -30.41 
    For >2,000 To 5,000, Deduct  -50.10 
    For >5,000, Deduct  -83.02 

. 
 33 01 30 72-0137 LF 22.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 435.59  

    For Vinlyester Resin, Add  282.74 
    For Epoxy Resin, Add  33.32 
    For Up To >10, Add  296.97 
    For >10 To 25, Add  180.16 
    For >25 To 50, Add  128.29 
    For >50 To 100, Add  64.14 
    For >500 To 1,000, Deduct  -22.57 
    For >1,000 To 2,000, Deduct  -34.25 
    For >2,000 To 5,000, Deduct  -56.39 
    For >5,000, Deduct  -93.45 

. 
 33 01 30 72-0138 LF 22.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 485.44  

    For Vinlyester Resin, Add  315.22 
    For Epoxy Resin, Add  37.15 
    For Up To >10, Add  330.52 
    For >10 To 25, Add  200.38 
    For >25 To 50, Add  142.74 
    For >50 To 100, Add  71.37 
    For >500 To 1,000, Deduct  -25.15 
    For >1,000 To 2,000, Deduct  -38.16 
    For >2,000 To 5,000, Deduct  -62.82 
    For >5,000, Deduct  -104.11 

. 
 33 01 30 72-0139 LF 22.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 582.72  

    For Vinlyester Resin, Add  380.19 
    For Epoxy Resin, Add  44.81 
    For Up To >10, Add  390.34 
    For >10 To 25, Add  234.76 
    For >25 To 50, Add  168.01 
    For >50 To 100, Add  84.01 
    For >500 To 1,000, Deduct  -30.13 
    For >1,000 To 2,000, Deduct  -45.68 
    For >2,000 To 5,000, Deduct  -75.07 
    For >5,000, Deduct  -124.46 
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 33 01 30 72-0140 LF 22.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 681.13  

    For Vinlyester Resin, Add  445.15 
    For Epoxy Resin, Add  52.46 
    For Up To >10, Add  453.57 
    For >10 To 25, Add  271.98 
    For >25 To 50, Add  194.99 
    For >50 To 100, Add  97.49 
    For >500 To 1,000, Deduct  -35.19 
    For >1,000 To 2,000, Deduct  -53.34 
    For >2,000 To 5,000, Deduct  -87.61 
    For >5,000, Deduct  -145.27 

. 
 33 01 30 72-0141 LF 22.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 781.40  

    For Vinlyester Resin, Add  510.12 
    For Epoxy Resin, Add  60.12 
    For Up To >10, Add  522.35 
    For >10 To 25, Add  313.84 
    For >25 To 50, Add  224.74 
    For >50 To 100, Add  112.37 
    For >500 To 1,000, Deduct  -40.39 
    For >1,000 To 2,000, Deduct  -61.24 
    For >2,000 To 5,000, Deduct  -100.61 
    For >5,000, Deduct  -166.81 

. 
 33 01 30 72-0142 LF 22.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 884.76  

    For Vinlyester Resin, Add  575.08 
    For Epoxy Resin, Add  67.78 
    For Up To >10, Add  600.43 
    For >10 To 25, Add  363.44 
    For >25 To 50, Add  259.14 
    For >50 To 100, Add  129.57 
    For >500 To 1,000, Deduct  -45.82 
    For >1,000 To 2,000, Deduct  -69.52 
    For >2,000 To 5,000, Deduct  -114.39 
    For >5,000, Deduct  -189.60 

. 
 33 01 30 72-0143 LF 22.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 996.50  

    For Vinlyester Resin, Add  640.05 
    For Epoxy Resin, Add  75.43 
    For Up To >10, Add  703.63 
    For >10 To 25, Add  433.96 
    For >25 To 50, Add  306.10 
    For >50 To 100, Add  153.05 
    For >500 To 1,000, Deduct  -51.88 
    For >1,000 To 2,000, Deduct  -78.85 
    For >2,000 To 5,000, Deduct  -130.26 
    For >5,000, Deduct  -215.73 

. 
 33 01 30 72-0144 LF 22.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,119.14  

    For Vinlyester Resin, Add  705.01 
    For Epoxy Resin, Add  83.09 
    For Up To >10, Add  839.55 
    For >10 To 25, Add  531.76 
    For >25 To 50, Add  369.42 
    For >50 To 100, Add  184.71 
    For >500 To 1,000, Deduct  -58.76 
    For >1,000 To 2,000, Deduct  -89.54 
    For >2,000 To 5,000, Deduct  -148.86 
    For >5,000, Deduct  -246.23 

. 
 33 01 30 72-0145 LF 22.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,250.62  

    For Vinlyester Resin, Add  769.97 
    For Epoxy Resin, Add  90.75 
    For Up To >10, Add  1,001.96 
    For >10 To 25, Add  651.64 
    For >25 To 50, Add  445.98 
    For >50 To 100, Add  222.99 
    For >500 To 1,000, Deduct  -66.30 
    For >1,000 To 2,000, Deduct  -101.33 
    For >2,000 To 5,000, Deduct  -169.66 
    For >5,000, Deduct  -280.26 

XXXXXXX 
. 
 33 01 30 72-0146  24mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0147 LF 24mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 306.97  
    For Vinlyester Resin, Add  196.97 
    For Epoxy Resin, Add  23.21 
    For Up To >10, Add  217.46 
    For >10 To 25, Add  134.32 
    For >25 To 50, Add  94.66 
    For >50 To 100, Add  47.33 
    For >500 To 1,000, Deduct  -15.99 
    For >1,000 To 2,000, Deduct  -24.30 
    For >2,000 To 5,000, Deduct  -40.16 
    For >5,000, Deduct  -66.51 
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 33 01 30 72-0148 LF 24mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 358.54  

    For Vinlyester Resin, Add  231.62 
    For Epoxy Resin, Add  27.30 
    For Up To >10, Add  248.42 
    For >10 To 25, Add  151.87 
    For >25 To 50, Add  107.67 
    For >50 To 100, Add  53.83 
    For >500 To 1,000, Deduct  -18.62 
    For >1,000 To 2,000, Deduct  -28.27 
    For >2,000 To 5,000, Deduct  -46.62 
    For >5,000, Deduct  -77.24 

. 
 33 01 30 72-0149 LF 24mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 410.56  

    For Vinlyester Resin, Add  266.27 
    For Epoxy Resin, Add  31.38 
    For Up To >10, Add  280.73 
    For >10 To 25, Add  170.55 
    For >25 To 50, Add  121.35 
    For >50 To 100, Add  60.67 
    For >500 To 1,000, Deduct  -21.28 
    For >1,000 To 2,000, Deduct  -32.30 
    For >2,000 To 5,000, Deduct  -53.19 
    For >5,000, Deduct  -88.15 

. 
 33 01 30 72-0150 LF 24mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 463.03  

    For Vinlyester Resin, Add  300.91 
    For Epoxy Resin, Add  35.46 
    For Up To >10, Add  314.42 
    For >10 To 25, Add  190.37 
    For >25 To 50, Add  135.71 
    For >50 To 100, Add  67.86 
    For >500 To 1,000, Deduct  -23.98 
    For >1,000 To 2,000, Deduct  -36.39 
    For >2,000 To 5,000, Deduct  -59.87 
    For >5,000, Deduct  -99.24 

. 
 33 01 30 72-0151 LF 24mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 516.32  

    For Vinlyester Resin, Add  335.56 
    For Epoxy Resin, Add  39.55 
    For Up To >10, Add  350.54 
    For >10 To 25, Add  212.22 
    For >25 To 50, Add  151.30 
    For >50 To 100, Add  75.65 
    For >500 To 1,000, Deduct  -26.74 
    For >1,000 To 2,000, Deduct  -40.57 
    For >2,000 To 5,000, Deduct  -66.76 
    For >5,000, Deduct  -110.65 

. 
 33 01 30 72-0152 LF 24mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 619.90  

    For Vinlyester Resin, Add  404.85 
    For Epoxy Resin, Add  47.71 
    For Up To >10, Add  413.80 
    For >10 To 25, Add  248.44 
    For >25 To 50, Add  177.98 
    For >50 To 100, Add  88.99 
    For >500 To 1,000, Deduct  -32.03 
    For >1,000 To 2,000, Deduct  -48.57 
    For >2,000 To 5,000, Deduct  -79.79 
    For >5,000, Deduct  -132.29 

. 
 33 01 30 72-0153 LF 24mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 752.23  

    For Vinlyester Resin, Add  493.39 
    For Epoxy Resin, Add  58.15 
    For Up To >10, Add  494.59 
    For >10 To 25, Add  294.69 
    For >25 To 50, Add  212.05 
    For >50 To 100, Add  106.03 
    For >500 To 1,000, Deduct  -38.80 
    For >1,000 To 2,000, Deduct  -58.79 
    For >2,000 To 5,000, Deduct  -96.43 
    For >5,000, Deduct  -159.92 

. 
 33 01 30 72-0154 LF 24mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 831.65  

    For Vinlyester Resin, Add  543.45 
    For Epoxy Resin, Add  64.05 
    For Up To >10, Add  554.08 
    For >10 To 25, Add  332.34 
    For >25 To 50, Add  238.22 
    For >50 To 100, Add  119.11 
    For >500 To 1,000, Deduct  -42.97 
    For >1,000 To 2,000, Deduct  -65.14 
    For >2,000 To 5,000, Deduct  -106.99 
    For >5,000, Deduct  -177.39 
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 33 01 30 72-0155 LF 24mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 941.78  

    For Vinlyester Resin, Add  612.74 
    For Epoxy Resin, Add  72.22 
    For Up To >10, Add  636.99 
    For >10 To 25, Add  384.94 
    For >25 To 50, Add  274.73 
    For >50 To 100, Add  137.36 
    For >500 To 1,000, Deduct  -48.75 
    For >1,000 To 2,000, Deduct  -73.96 
    For >2,000 To 5,000, Deduct  -121.65 
    For >5,000, Deduct  -201.64 

. 
 33 01 30 72-0156 LF 24mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,060.62  

    For Vinlyester Resin, Add  682.03 
    For Epoxy Resin, Add  80.38 
    For Up To >10, Add  746.04 
    For >10 To 25, Add  459.31 
    For >25 To 50, Add  324.30 
    For >50 To 100, Add  162.15 
    For >500 To 1,000, Deduct  -55.19 
    For >1,000 To 2,000, Deduct  -83.86 
    For >2,000 To 5,000, Deduct  -138.49 
    For >5,000, Deduct  -229.38 

. 
 33 01 30 72-0157 LF 24mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,190.93  

    For Vinlyester Resin, Add  751.32 
    For Epoxy Resin, Add  88.55 
    For Up To >10, Add  889.49 
    For >10 To 25, Add  562.36 
    For >25 To 50, Add  391.08 
    For >50 To 100, Add  195.54 
    For >500 To 1,000, Deduct  -62.49 
    For >1,000 To 2,000, Deduct  -95.20 
    For >2,000 To 5,000, Deduct  -158.20 
    For >5,000, Deduct  -261.71 

. 
 33 01 30 72-0158 LF 24mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,330.43  

    For Vinlyester Resin, Add  820.62 
    For Epoxy Resin, Add  96.72 
    For Up To >10, Add  1,060.52 
    For >10 To 25, Add  688.38 
    For >25 To 50, Add  471.64 
    For >50 To 100, Add  235.82 
    For >500 To 1,000, Deduct  -70.47 
    For >1,000 To 2,000, Deduct  -107.69 
    For >2,000 To 5,000, Deduct  -180.21 
    For >5,000, Deduct  -297.71 

XXXXXXX 
. 
 33 01 30 72-0159  25.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0160 LF 25.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 378.19  
    For Vinlyester Resin, Add  245.37 
    For Epoxy Resin, Add  28.92 
    For Up To >10, Add  258.25 
    For >10 To 25, Add  156.78 
    For >25 To 50, Add  111.60 
    For >50 To 100, Add  55.80 
    For >500 To 1,000, Deduct  -19.60 
    For >1,000 To 2,000, Deduct  -29.75 
    For >2,000 To 5,000, Deduct  -48.98 
    For >5,000, Deduct  -81.17 

. 
 33 01 30 72-0161 LF 25.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 433.29  

    For Vinlyester Resin, Add  282.18 
    For Epoxy Resin, Add  33.26 
    For Up To >10, Add  292.10 
    For >10 To 25, Add  176.23 
    For >25 To 50, Add  125.89 
    For >50 To 100, Add  62.95 
    For >500 To 1,000, Deduct  -22.42 
    For >1,000 To 2,000, Deduct  -34.01 
    For >2,000 To 5,000, Deduct  -55.92 
    For >5,000, Deduct  -92.69 

. 
 33 01 30 72-0162 LF 25.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 488.87  

    For Vinlyester Resin, Add  319.00 
    For Epoxy Resin, Add  37.60 
    For Up To >10, Add  327.34 
    For >10 To 25, Add  196.83 
    For >25 To 50, Add  140.88 
    For >50 To 100, Add  70.44 
    For >500 To 1,000, Deduct  -25.27 
    For >1,000 To 2,000, Deduct  -38.32 
    For >2,000 To 5,000, Deduct  -62.98 
    For >5,000, Deduct  -104.41 
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 33 01 30 72-0163 LF 25.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 545.25  

    For Vinlyester Resin, Add  355.81 
    For Epoxy Resin, Add  41.93 
    For Up To >10, Add  365.00 
    For >10 To 25, Add  219.45 
    For >25 To 50, Add  157.09 
    For >50 To 100, Add  78.54 
    For >500 To 1,000, Deduct  -28.19 
    For >1,000 To 2,000, Deduct  -42.74 
    For >2,000 To 5,000, Deduct  -70.23 
    For >5,000, Deduct  -116.44 

. 
 33 01 30 72-0164 LF 25.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 655.01  

    For Vinlyester Resin, Add  429.43 
    For Epoxy Resin, Add  50.61 
    For Up To >10, Add  431.36 
    For >10 To 25, Add  257.22 
    For >25 To 50, Add  185.00 
    For >50 To 100, Add  92.50 
    For >500 To 1,000, Deduct  -33.79 
    For >1,000 To 2,000, Deduct  -51.20 
    For >2,000 To 5,000, Deduct  -84.00 
    For >5,000, Deduct  -139.31 

. 
 33 01 30 72-0165 LF 25.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 766.04  

    For Vinlyester Resin, Add  503.06 
    For Epoxy Resin, Add  59.29 
    For Up To >10, Add  501.50 
    For >10 To 25, Add  298.14 
    For >25 To 50, Add  214.82 
    For >50 To 100, Add  107.41 
    For >500 To 1,000, Deduct  -39.49 
    For >1,000 To 2,000, Deduct  -59.82 
    For >2,000 To 5,000, Deduct  -98.09 
    For >5,000, Deduct  -162.69 

. 
 33 01 30 72-0166 LF 25.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 879.13  

    For Vinlyester Resin, Add  576.68 
    For Epoxy Resin, Add  67.97 
    For Up To >10, Add  577.82 
    For >10 To 25, Add  344.21 
    For >25 To 50, Add  247.72 
    For >50 To 100, Add  123.86 
    For >500 To 1,000, Deduct  -45.34 
    For >1,000 To 2,000, Deduct  -68.70 
    For >2,000 To 5,000, Deduct  -112.68 
    For >5,000, Deduct  -186.89 

. 
 33 01 30 72-0167 LF 25.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 995.45  

    For Vinlyester Resin, Add  650.31 
    For Epoxy Resin, Add  76.64 
    For Up To >10, Add  663.83 
    For >10 To 25, Add  398.35 
    For >25 To 50, Add  285.46 
    For >50 To 100, Add  142.73 
    For >500 To 1,000, Deduct  -51.43 
    For >1,000 To 2,000, Deduct  -77.98 
    For >2,000 To 5,000, Deduct  -128.09 
    For >5,000, Deduct  -212.38 

. 
 33 01 30 72-0168 LF 25.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,120.48  

    For Vinlyester Resin, Add  723.93 
    For Epoxy Resin, Add  85.32 
    For Up To >10, Add  775.97 
    For >10 To 25, Add  474.27 
    For >25 To 50, Add  336.27 
    For >50 To 100, Add  168.14 
    For >500 To 1,000, Deduct  -58.18 
    For >1,000 To 2,000, Deduct  -88.35 
    For >2,000 To 5,000, Deduct  -145.68 
    For >5,000, Deduct  -241.35 

. 
 33 01 30 72-0169 LF 25.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,256.98  

    For Vinlyester Resin, Add  797.56 
    For Epoxy Resin, Add  94.00 
    For Up To >10, Add  922.52 
    For >10 To 25, Add  578.87 
    For >25 To 50, Add  404.29 
    For >50 To 100, Add  202.14 
    For >500 To 1,000, Deduct  -65.79 
    For >1,000 To 2,000, Deduct  -100.15 
    For >2,000 To 5,000, Deduct  -166.13 
    For >5,000, Deduct  -274.92 
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 33 01 30 72-0170 LF 25.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,402.67  

    For Vinlyester Resin, Add  871.19 
    For Epoxy Resin, Add  102.68 
    For Up To >10, Add  1,096.64 
    For >10 To 25, Add  706.44 
    For >25 To 50, Add  486.09 
    For >50 To 100, Add  243.05 
    For >500 To 1,000, Deduct  -74.09 
    For >1,000 To 2,000, Deduct  -113.11 
    For >2,000 To 5,000, Deduct  -188.88 
    For >5,000, Deduct  -312.16 

XXXXXXX 
. 
 33 01 30 72-0171  27mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0172 LF 27mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 399.08  
    For Vinlyester Resin, Add  259.04 
    For Epoxy Resin, Add  30.53 
    For Up To >10, Add  272.12 
    For >10 To 25, Add  165.09 
    For >25 To 50, Add  117.56 
    For >50 To 100, Add  58.78 
    For >500 To 1,000, Deduct  -20.68 
    For >1,000 To 2,000, Deduct  -31.38 
    For >2,000 To 5,000, Deduct  -51.66 
    For >5,000, Deduct  -85.62 

. 
 33 01 30 72-0173 LF 27mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 457.40  

    For Vinlyester Resin, Add  298.01 
    For Epoxy Resin, Add  35.12 
    For Up To >10, Add  307.88 
    For >10 To 25, Add  185.61 
    For >25 To 50, Add  132.65 
    For >50 To 100, Add  66.33 
    For >500 To 1,000, Deduct  -23.66 
    For >1,000 To 2,000, Deduct  -35.89 
    For >2,000 To 5,000, Deduct  -59.01 
    For >5,000, Deduct  -97.81 

. 
 33 01 30 72-0174 LF 27mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 516.30  

    For Vinlyester Resin, Add  336.99 
    For Epoxy Resin, Add  39.72 
    For Up To >10, Add  345.35 
    For >10 To 25, Add  207.56 
    For >25 To 50, Add  148.60 
    For >50 To 100, Add  74.30 
    For >500 To 1,000, Deduct  -26.69 
    For >1,000 To 2,000, Deduct  -40.47 
    For >2,000 To 5,000, Deduct  -66.49 
    For >5,000, Deduct  -110.24 

. 
 33 01 30 72-0175 LF 27mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 575.88  

    For Vinlyester Resin, Add  375.97 
    For Epoxy Resin, Add  44.31 
    For Up To >10, Add  384.89 
    For >10 To 25, Add  231.23 
    For >25 To 50, Add  165.59 
    For >50 To 100, Add  82.80 
    For >500 To 1,000, Deduct  -29.76 
    For >1,000 To 2,000, Deduct  -45.13 
    For >2,000 To 5,000, Deduct  -74.15 
    For >5,000, Deduct  -122.93 

. 
 33 01 30 72-0176 LF 27mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 692.06  

    For Vinlyester Resin, Add  453.92 
    For Epoxy Resin, Add  53.50 
    For Up To >10, Add  455.03 
    For >10 To 25, Add  271.12 
    For >25 To 50, Add  195.09 
    For >50 To 100, Add  97.55 
    For >500 To 1,000, Deduct  -35.69 
    For >1,000 To 2,000, Deduct  -54.08 
    For >2,000 To 5,000, Deduct  -88.72 
    For >5,000, Deduct  -147.13 

. 
 33 01 30 72-0177 LF 27mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 809.63  

    For Vinlyester Resin, Add  531.88 
    For Epoxy Resin, Add  62.69 
    For Up To >10, Add  529.32 
    For >10 To 25, Add  314.46 
    For >25 To 50, Add  226.67 
    For >50 To 100, Add  113.33 
    For >500 To 1,000, Deduct  -41.73 
    For >1,000 To 2,000, Deduct  -63.21 
    For >2,000 To 5,000, Deduct  -103.63 
    For >5,000, Deduct  -171.89 
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 33 01 30 72-0178 LF 27mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 929.26  

    For Vinlyester Resin, Add  609.84 
    For Epoxy Resin, Add  71.87 
    For Up To >10, Add  609.78 
    For >10 To 25, Add  362.95 
    For >25 To 50, Add  261.33 
    For >50 To 100, Add  130.67 
    For >500 To 1,000, Deduct  -47.91 
    For >1,000 To 2,000, Deduct  -72.60 
    For >2,000 To 5,000, Deduct  -119.06 
    For >5,000, Deduct  -197.46 

. 
 33 01 30 72-0179 LF 27mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,052.09  

    For Vinlyester Resin, Add  687.79 
    For Epoxy Resin, Add  81.06 
    For Up To >10, Add  699.87 
    For >10 To 25, Add  419.47 
    For >25 To 50, Add  300.81 
    For >50 To 100, Add  150.40 
    For >500 To 1,000, Deduct  -54.34 
    For >1,000 To 2,000, Deduct  -82.38 
    For >2,000 To 5,000, Deduct  -135.29 
    For >5,000, Deduct  -224.32 

. 
 33 01 30 72-0180 LF 27mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,184.46  

    For Vinlyester Resin, Add  765.75 
    For Epoxy Resin, Add  90.25 
    For Up To >10, Add  818.56 
    For >10 To 25, Add  499.81 
    For >25 To 50, Add  354.58 
    For >50 To 100, Add  177.29 
    For >500 To 1,000, Deduct  -61.49 
    For >1,000 To 2,000, Deduct  -93.36 
    For >2,000 To 5,000, Deduct  -153.90 
    For >5,000, Deduct  -255.00 

. 
 33 01 30 72-0181 LF 27mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,328.76  

    For Vinlyester Resin, Add  843.71 
    For Epoxy Resin, Add  99.44 
    For Up To >10, Add  973.03 
    For >10 To 25, Add  609.98 
    For >25 To 50, Add  426.25 
    For >50 To 100, Add  213.13 
    For >500 To 1,000, Deduct  -69.52 
    For >1,000 To 2,000, Deduct  -105.83 
    For >2,000 To 5,000, Deduct  -175.50 
    For >5,000, Deduct  -290.44 

. 
 33 01 30 72-0182 LF 27mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,482.69  

    For Vinlyester Resin, Add  921.66 
    For Epoxy Resin, Add  108.62 
    For Up To >10, Add  1,156.42 
    For >10 To 25, Add  744.24 
    For >25 To 50, Add  512.38 
    For >50 To 100, Add  256.19 
    For >500 To 1,000, Deduct  -78.29 
    For >1,000 To 2,000, Deduct  -119.50 
    For >2,000 To 5,000, Deduct  -199.51 
    For >5,000, Deduct  -329.74 

XXXXXXX 
. 
 33 01 30 72-0183  28.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0184 LF 28.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 479.90  
    For Vinlyester Resin, Add  313.76 
    For Epoxy Resin, Add  36.98 
    For Up To >10, Add  319.13 
    For >10 To 25, Add  191.23 
    For >25 To 50, Add  137.15 
    For >50 To 100, Add  68.58 
    For >500 To 1,000, Deduct  -24.79 
    For >1,000 To 2,000, Deduct  -37.58 
    For >2,000 To 5,000, Deduct  -61.71 
    For >5,000, Deduct  -102.31 

. 
 33 01 30 72-0185 LF 28.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 541.88  

    For Vinlyester Resin, Add  354.90 
    For Epoxy Resin, Add  41.83 
    For Up To >10, Add  358.14 
    For >10 To 25, Add  213.95 
    For >25 To 50, Add  153.72 
    For >50 To 100, Add  76.86 
    For >500 To 1,000, Deduct  -27.97 
    For >1,000 To 2,000, Deduct  -42.39 
    For >2,000 To 5,000, Deduct  -69.56 
    For >5,000, Deduct  -115.35 
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 33 01 30 72-0186 LF 28.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 604.56  

    For Vinlyester Resin, Add  396.05 
    For Epoxy Resin, Add  46.68 
    For Up To >10, Add  399.23 
    For >10 To 25, Add  238.40 
    For >25 To 50, Add  171.33 
    For >50 To 100, Add  85.66 
    For >500 To 1,000, Deduct  -31.20 
    For >1,000 To 2,000, Deduct  -47.28 
    For >2,000 To 5,000, Deduct  -77.59 
    For >5,000, Deduct  -128.67 

. 
 33 01 30 72-0187 LF 28.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 763.87  

    For Vinlyester Resin, Add  502.66 
    For Epoxy Resin, Add  59.24 
    For Up To >10, Add  496.41 
    For >10 To 25, Add  294.00 
    For >25 To 50, Add  212.30 
    For >50 To 100, Add  106.15 
    For >500 To 1,000, Deduct  -39.34 
    For >1,000 To 2,000, Deduct  -59.58 
    For >2,000 To 5,000, Deduct  -97.62 
    For >5,000, Deduct  -161.93 

. 
 33 01 30 72-0188 LF 28.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 850.68  

    For Vinlyester Resin, Add  560.62 
    For Epoxy Resin, Add  66.07 
    For Up To >10, Add  549.84 
    For >10 To 25, Add  324.72 
    For >25 To 50, Add  234.88 
    For >50 To 100, Add  117.44 
    For >500 To 1,000, Deduct  -43.78 
    For >1,000 To 2,000, Deduct  -66.29 
    For >2,000 To 5,000, Deduct  -108.56 
    For >5,000, Deduct  -180.10 

. 
 33 01 30 72-0189 LF 28.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 976.50  

    For Vinlyester Resin, Add  642.91 
    For Epoxy Resin, Add  75.77 
    For Up To >10, Add  633.40 
    For >10 To 25, Add  374.76 
    For >25 To 50, Add  270.78 
    For >50 To 100, Add  135.39 
    For >500 To 1,000, Deduct  -50.28 
    For >1,000 To 2,000, Deduct  -76.14 
    For >2,000 To 5,000, Deduct  -124.73 
    For >5,000, Deduct  -206.91 

. 
 33 01 30 72-0190 LF 28.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,105.76  

    For Vinlyester Resin, Add  725.19 
    For Epoxy Resin, Add  85.47 
    For Up To >10, Add  727.31 
    For >10 To 25, Add  433.42 
    For >25 To 50, Add  311.85 
    For >50 To 100, Add  155.93 
    For >500 To 1,000, Deduct  -57.03 
    For >1,000 To 2,000, Deduct  -86.42 
    For >2,000 To 5,000, Deduct  -141.76 
    For >5,000, Deduct  -235.11 

. 
 33 01 30 72-0191 LF 28.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,244.08  

    For Vinlyester Resin, Add  807.49 
    For Epoxy Resin, Add  95.17 
    For Up To >10, Add  848.37 
    For >10 To 25, Add  514.71 
    For >25 To 50, Add  366.51 
    For >50 To 100, Add  183.25 
    For >500 To 1,000, Deduct  -64.47 
    For >1,000 To 2,000, Deduct  -97.83 
    For >2,000 To 5,000, Deduct  -161.06 
    For >5,000, Deduct  -266.92 

. 
 33 01 30 72-0192 LF 28.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,394.56  

    For Vinlyester Resin, Add  889.77 
    For Epoxy Resin, Add  104.87 
    For Up To >10, Add  1,005.93 
    For >10 To 25, Add  626.43 
    For >25 To 50, Add  439.41 
    For >50 To 100, Add  219.71 
    For >500 To 1,000, Deduct  -72.81 
    For >1,000 To 2,000, Deduct  -110.77 
    For >2,000 To 5,000, Deduct  -183.40 
    For >5,000, Deduct  -303.60 
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 33 01 30 72-0193 LF 28.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,554.68  

    For Vinlyester Resin, Add  972.06 
    For Epoxy Resin, Add  114.56 
    For Up To >10, Add  1,192.42 
    For >10 To 25, Add  762.24 
    For >25 To 50, Add  526.78 
    For >50 To 100, Add  263.39 
    For >500 To 1,000, Deduct  -81.88 
    For >1,000 To 2,000, Deduct  -124.90 
    For >2,000 To 5,000, Deduct  -208.15 
    For >5,000, Deduct  -344.14 

XXXXXXX 
. 
 33 01 30 72-0194  30mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0195 LF 30mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 503.87  
    For Vinlyester Resin, Add  329.42 
    For Epoxy Resin, Add  38.82 
    For Up To >10, Add  335.11 
    For >10 To 25, Add  200.83 
    For >25 To 50, Add  144.03 
    For >50 To 100, Add  72.01 
    For >500 To 1,000, Deduct  -26.03 
    For >1,000 To 2,000, Deduct  -39.45 
    For >2,000 To 5,000, Deduct  -64.79 
    For >5,000, Deduct  -107.43 

. 
 33 01 30 72-0196 LF 30mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 569.07  

    For Vinlyester Resin, Add  372.73 
    For Epoxy Resin, Add  43.93 
    For Up To >10, Add  376.04 
    For >10 To 25, Add  224.62 
    For >25 To 50, Add  161.39 
    For >50 To 100, Add  80.70 
    For >500 To 1,000, Deduct  -29.37 
    For >1,000 To 2,000, Deduct  -44.51 
    For >2,000 To 5,000, Deduct  -73.05 
    For >5,000, Deduct  -121.13 

. 
 33 01 30 72-0197 LF 30mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 635.07  

    For Vinlyester Resin, Add  416.04 
    For Epoxy Resin, Add  49.03 
    For Up To >10, Add  419.36 
    For >10 To 25, Add  250.41 
    For >25 To 50, Add  179.96 
    For >50 To 100, Add  89.98 
    For >500 To 1,000, Deduct  -32.77 
    For >1,000 To 2,000, Deduct  -49.67 
    For >2,000 To 5,000, Deduct  -81.50 
    For >5,000, Deduct  -135.16 

. 
 33 01 30 72-0198 LF 30mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 763.87  

    For Vinlyester Resin, Add  502.66 
    For Epoxy Resin, Add  59.24 
    For Up To >10, Add  496.41 
    For >10 To 25, Add  294.00 
    For >25 To 50, Add  212.30 
    For >50 To 100, Add  106.15 
    For >500 To 1,000, Deduct  -39.34 
    For >1,000 To 2,000, Deduct  -59.58 
    For >2,000 To 5,000, Deduct  -97.62 
    For >5,000, Deduct  -161.93 

. 
 33 01 30 72-0199 LF 30mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 894.14  

    For Vinlyester Resin, Add  589.27 
    For Epoxy Resin, Add  69.45 
    For Up To >10, Add  577.87 
    For >10 To 25, Add  341.26 
    For >25 To 50, Add  246.84 
    For >50 To 100, Add  123.42 
    For >500 To 1,000, Deduct  -46.02 
    For >1,000 To 2,000, Deduct  -69.68 
    For >2,000 To 5,000, Deduct  -114.10 
    For >5,000, Deduct  -189.29 

. 
 33 01 30 72-0200 LF 30mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,026.60  

    For Vinlyester Resin, Add  675.89 
    For Epoxy Resin, Add  79.66 
    For Up To >10, Add  665.90 
    For >10 To 25, Add  393.99 
    For >25 To 50, Add  284.67 
    For >50 To 100, Add  142.34 
    For >500 To 1,000, Deduct  -52.86 
    For >1,000 To 2,000, Deduct  -80.05 
    For >2,000 To 5,000, Deduct  -131.13 
    For >5,000, Deduct  -217.53 
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 33 01 30 72-0201 LF 30mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,162.51  

    For Vinlyester Resin, Add  762.51 
    For Epoxy Resin, Add  89.87 
    For Up To >10, Add  764.28 
    For >10 To 25, Add  455.35 
    For >25 To 50, Add  327.68 
    For >50 To 100, Add  163.84 
    For >500 To 1,000, Deduct  -59.96 
    For >1,000 To 2,000, Deduct  -90.85 
    For >2,000 To 5,000, Deduct  -149.02 
    For >5,000, Deduct  -247.14 

. 
 33 01 30 72-0202 LF 30mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,308.16  

    For Vinlyester Resin, Add  849.13 
    For Epoxy Resin, Add  100.08 
    For Up To >10, Add  891.88 
    For >10 To 25, Add  541.06 
    For >25 To 50, Add  385.29 
    For >50 To 100, Add  192.64 
    For >500 To 1,000, Deduct  -67.79 
    For >1,000 To 2,000, Deduct  -102.87 
    For >2,000 To 5,000, Deduct  -169.34 
    For >5,000, Deduct  -280.66 

. 
 33 01 30 72-0203 LF 30mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,466.44  

    For Vinlyester Resin, Add  935.75 
    For Epoxy Resin, Add  110.28 
    For Up To >10, Add  1,057.37 
    For >10 To 25, Add  658.35 
    For >25 To 50, Add  461.85 
    For >50 To 100, Add  230.92 
    For >500 To 1,000, Deduct  -76.56 
    For >1,000 To 2,000, Deduct  -116.47 
    For >2,000 To 5,000, Deduct  -192.83 
    For >5,000, Deduct  -319.22 

. 
 33 01 30 72-0204 LF 30mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,634.81  

    For Vinlyester Resin, Add  1,022.36 
    For Epoxy Resin, Add  120.49 
    For Up To >10, Add  1,253.13 
    For >10 To 25, Add  800.86 
    For >25 To 50, Add  553.54 
    For >50 To 100, Add  276.77 
    For >500 To 1,000, Deduct  -86.10 
    For >1,000 To 2,000, Deduct  -131.33 
    For >2,000 To 5,000, Deduct  -218.83 
    For >5,000, Deduct  -361.82 

XXXXXXX 
. 
 33 01 30 72-0205  31.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0206 LF 31.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 526.12  
    For Vinlyester Resin, Add  345.00 
    For Epoxy Resin, Add  40.66 
    For Up To >10, Add  346.24 
    For >10 To 25, Add  206.39 
    For >25 To 50, Add  148.48 
    For >50 To 100, Add  74.24 
    For >500 To 1,000, Deduct  -27.14 
    For >1,000 To 2,000, Deduct  -41.12 
    For >2,000 To 5,000, Deduct  -67.46 
    For >5,000, Deduct  -111.88 

. 
 33 01 30 72-0207 LF 31.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 594.42  

    For Vinlyester Resin, Add  390.47 
    For Epoxy Resin, Add  46.02 
    For Up To >10, Add  388.71 
    For >10 To 25, Add  230.96 
    For >25 To 50, Add  166.46 
    For >50 To 100, Add  83.23 
    For >500 To 1,000, Deduct  -30.64 
    For >1,000 To 2,000, Deduct  -46.41 
    For >2,000 To 5,000, Deduct  -76.09 
    For >5,000, Deduct  -126.20 

. 
 33 01 30 72-0208 LF 31.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 663.51  

    For Vinlyester Resin, Add  435.95 
    For Epoxy Resin, Add  51.38 
    For Up To >10, Add  433.58 
    For >10 To 25, Add  257.52 
    For >25 To 50, Add  185.65 
    For >50 To 100, Add  92.83 
    For >500 To 1,000, Deduct  -34.19 
    For >1,000 To 2,000, Deduct  -51.80 
    For >2,000 To 5,000, Deduct  -84.92 
    For >5,000, Deduct  -140.85 
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 33 01 30 72-0209 LF 31.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 798.50  

    For Vinlyester Resin, Add  526.90 
    For Epoxy Resin, Add  62.10 
    For Up To >10, Add  513.73 
    For >10 To 25, Add  302.65 
    For >25 To 50, Add  219.23 
    For >50 To 100, Add  109.61 
    For >500 To 1,000, Deduct  -41.07 
    For >1,000 To 2,000, Deduct  -62.18 
    For >2,000 To 5,000, Deduct  -101.77 
    For >5,000, Deduct  -168.86 

. 
 33 01 30 72-0210 LF 31.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 934.95  

    For Vinlyester Resin, Add  617.84 
    For Epoxy Resin, Add  72.82 
    For Up To >10, Add  598.28 
    For >10 To 25, Add  351.46 
    For >25 To 50, Add  255.01 
    For >50 To 100, Add  127.50 
    For >500 To 1,000, Deduct  -48.06 
    For >1,000 To 2,000, Deduct  -72.74 
    For >2,000 To 5,000, Deduct  -119.00 
    For >5,000, Deduct  -197.45 

. 
 33 01 30 72-0211 LF 31.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,073.60  

    For Vinlyester Resin, Add  708.79 
    For Epoxy Resin, Add  83.54 
    For Up To >10, Add  689.40 
    For >10 To 25, Add  405.74 
    For >25 To 50, Add  294.07 
    For >50 To 100, Add  147.04 
    For >500 To 1,000, Deduct  -55.21 
    For >1,000 To 2,000, Deduct  -83.57 
    For >2,000 To 5,000, Deduct  -136.77 
    For >5,000, Deduct  -226.93 

. 
 33 01 30 72-0212 LF 31.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,215.70  

    For Vinlyester Resin, Add  799.74 
    For Epoxy Resin, Add  94.26 
    For Up To >10, Add  790.88 
    For >10 To 25, Add  468.65 
    For >25 To 50, Add  338.31 
    For >50 To 100, Add  169.16 
    For >500 To 1,000, Deduct  -62.62 
    For >1,000 To 2,000, Deduct  -94.84 
    For >2,000 To 5,000, Deduct  -155.40 
    For >5,000, Deduct  -257.78 

. 
 33 01 30 72-0213 LF 31.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,367.53  

    For Vinlyester Resin, Add  890.69 
    For Epoxy Resin, Add  104.97 
    For Up To >10, Add  921.57 
    For >10 To 25, Add  555.90 
    For >25 To 50, Add  397.16 
    For >50 To 100, Add  198.58 
    For >500 To 1,000, Deduct  -70.75 
    For >1,000 To 2,000, Deduct  -107.32 
    For >2,000 To 5,000, Deduct  -176.47 
    For >5,000, Deduct  -292.53 

. 
 33 01 30 72-0214 LF 31.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,532.00  

    For Vinlyester Resin, Add  981.64 
    For Epoxy Resin, Add  115.69 
    For Up To >10, Add  1,090.15 
    For >10 To 25, Add  674.74 
    For >25 To 50, Add  474.96 
    For >50 To 100, Add  237.48 
    For >500 To 1,000, Deduct  -79.84 
    For >1,000 To 2,000, Deduct  -121.38 
    For >2,000 To 5,000, Deduct  -200.70 
    For >5,000, Deduct  -332.33 

. 
 33 01 30 72-0215 LF 31.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,717.02  

    For Vinlyester Resin, Add  1,079.91 
    For Epoxy Resin, Add  127.28 
    For Up To >10, Add  1,294.24 
    For >10 To 25, Add  821.41 
    For >25 To 50, Add  569.98 
    For >50 To 100, Add  284.99 
    For >500 To 1,000, Deduct  -90.21 
    For >1,000 To 2,000, Deduct  -137.49 
    For >2,000 To 5,000, Deduct  -228.70 
    For >5,000, Deduct  -378.26 

XXXXXXX 
. 
 33 01 30 72-0216  33mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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 33 01 30 72-0217 LF 33mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 549.98  

    For Vinlyester Resin, Add  360.49 
    For Epoxy Resin, Add  42.49 
    For Up To >10, Add  362.49 
    For >10 To 25, Add  216.25 
    For >25 To 50, Add  155.50 
    For >50 To 100, Add  77.75 
    For >500 To 1,000, Deduct  -28.37 
    For >1,000 To 2,000, Deduct  -43.00 
    For >2,000 To 5,000, Deduct  -70.55 
    For >5,000, Deduct  -117.00 

. 
 33 01 30 72-0218 LF 33mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 621.48  

    For Vinlyester Resin, Add  408.13 
    For Epoxy Resin, Add  48.10 
    For Up To >10, Add  406.84 
    For >10 To 25, Add  241.86 
    For >25 To 50, Add  174.27 
    For >50 To 100, Add  87.13 
    For >500 To 1,000, Deduct  -32.04 
    For >1,000 To 2,000, Deduct  -48.53 
    For >2,000 To 5,000, Deduct  -79.57 
    For >5,000, Deduct  -131.98 

. 
 33 01 30 72-0219 LF 33mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 693.78  

    For Vinlyester Resin, Add  455.77 
    For Epoxy Resin, Add  53.72 
    For Up To >10, Add  453.59 
    For >10 To 25, Add  269.48 
    For >25 To 50, Add  194.24 
    For >50 To 100, Add  97.12 
    For >500 To 1,000, Deduct  -35.76 
    For >1,000 To 2,000, Deduct  -54.17 
    For >2,000 To 5,000, Deduct  -88.80 
    For >5,000, Deduct  -147.29 

. 
 33 01 30 72-0220 LF 33mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 835.29  

    For Vinlyester Resin, Add  551.05 
    For Epoxy Resin, Add  64.94 
    For Up To >10, Add  537.85 
    For >10 To 25, Add  317.00 
    For >25 To 50, Add  229.56 
    For >50 To 100, Add  114.78 
    For >500 To 1,000, Deduct  -42.97 
    For >1,000 To 2,000, Deduct  -65.05 
    For >2,000 To 5,000, Deduct  -106.49 
    For >5,000, Deduct  -176.67 

. 
 33 01 30 72-0221 LF 33mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 978.28  

    For Vinlyester Resin, Add  646.32 
    For Epoxy Resin, Add  76.17 
    For Up To >10, Add  626.54 
    For >10 To 25, Add  368.23 
    For >25 To 50, Add  267.10 
    For >50 To 100, Add  133.55 
    For >500 To 1,000, Deduct  -50.29 
    For >1,000 To 2,000, Deduct  -76.12 
    For >2,000 To 5,000, Deduct  -124.54 
    For >5,000, Deduct  -206.65 

. 
 33 01 30 72-0222 LF 33mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,123.46  

    For Vinlyester Resin, Add  741.61 
    For Epoxy Resin, Add  87.40 
    For Up To >10, Add  721.78 
    For >10 To 25, Add  424.91 
    For >25 To 50, Add  307.92 
    For >50 To 100, Add  153.96 
    For >500 To 1,000, Deduct  -57.77 
    For >1,000 To 2,000, Deduct  -87.46 
    For >2,000 To 5,000, Deduct  -143.14 
    For >5,000, Deduct  -237.50 

. 
 33 01 30 72-0223 LF 33mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,272.43  

    For Vinlyester Resin, Add  836.89 
    For Epoxy Resin, Add  98.63 
    For Up To >10, Add  828.42 
    For >10 To 25, Add  491.09 
    For >25 To 50, Add  354.43 
    For >50 To 100, Add  177.22 
    For >500 To 1,000, Deduct  -65.54 
    For >1,000 To 2,000, Deduct  -99.28 
    For >2,000 To 5,000, Deduct  -162.69 
    For >5,000, Deduct  -269.86 
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 33 01 30 72-0224 LF 33mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,431.50  

    For Vinlyester Resin, Add  932.17 
    For Epoxy Resin, Add  109.86 
    For Up To >10, Add  965.33 
    For >10 To 25, Add  582.49 
    For >25 To 50, Add  416.08 
    For >50 To 100, Add  208.04 
    For >500 To 1,000, Deduct  -74.07 
    For >1,000 To 2,000, Deduct  -112.35 
    For >2,000 To 5,000, Deduct  -184.76 
    For >5,000, Deduct  -306.27 

. 
 33 01 30 72-0225 LF 33mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,603.87  

    For Vinlyester Resin, Add  1,027.45 
    For Epoxy Resin, Add  121.09 
    For Up To >10, Add  1,142.16 
    For >10 To 25, Add  707.17 
    For >25 To 50, Add  497.69 
    For >50 To 100, Add  248.85 
    For >500 To 1,000, Deduct  -83.60 
    For >1,000 To 2,000, Deduct  -127.09 
    For >2,000 To 5,000, Deduct  -210.16 
    For >5,000, Deduct  -347.99 

. 
 33 01 30 72-0226 LF 33mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,786.90  

    For Vinlyester Resin, Add  1,122.72 
    For Epoxy Resin, Add  132.32 
    For Up To >10, Add  1,350.98 
    For >10 To 25, Add  858.50 
    For >25 To 50, Add  595.29 
    For >50 To 100, Add  297.65 
    For >500 To 1,000, Deduct  -93.92 
    For >1,000 To 2,000, Deduct  -143.17 
    For >2,000 To 5,000, Deduct  -238.22 
    For >5,000, Deduct  -393.98 

XXXXXXX 
. 
 33 01 30 72-0227  34.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0228 LF 34.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 646.58  
    For Vinlyester Resin, Add  425.70 
    For Epoxy Resin, Add  50.17 
    For Up To >10, Add  419.39 
    For >10 To 25, Add  248.14 
    For >25 To 50, Add  179.29 
    For >50 To 100, Add  89.64 
    For >500 To 1,000, Deduct  -33.29 
    For >1,000 To 2,000, Deduct  -50.42 
    For >2,000 To 5,000, Deduct  -82.59 
    For >5,000, Deduct  -137.00 

. 
 33 01 30 72-0229 LF 34.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 721.97  

    For Vinlyester Resin, Add  475.50 
    For Epoxy Resin, Add  56.04 
    For Up To >10, Add  467.69 
    For >10 To 25, Add  276.52 
    For >25 To 50, Add  199.88 
    For >50 To 100, Add  99.94 
    For >500 To 1,000, Deduct  -37.17 
    For >1,000 To 2,000, Deduct  -56.28 
    For >2,000 To 5,000, Deduct  -92.18 
    For >5,000, Deduct  -152.93 

. 
 33 01 30 72-0230 LF 34.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 869.67  

    For Vinlyester Resin, Add  575.11 
    For Epoxy Resin, Add  67.78 
    For Up To >10, Add  555.04 
    For >10 To 25, Add  325.60 
    For >25 To 50, Add  236.44 
    For >50 To 100, Add  118.22 
    For >500 To 1,000, Deduct  -44.69 
    For >1,000 To 2,000, Deduct  -67.63 
    For >2,000 To 5,000, Deduct  -110.61 
    For >5,000, Deduct  -183.55 

. 
 33 01 30 72-0231 LF 34.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,018.85  

    For Vinlyester Resin, Add  674.72 
    For Epoxy Resin, Add  79.52 
    For Up To >10, Add  646.83 
    For >10 To 25, Add  378.37 
    For >25 To 50, Add  275.22 
    For >50 To 100, Add  137.61 
    For >500 To 1,000, Deduct  -52.32 
    For >1,000 To 2,000, Deduct  -79.16 
    For >2,000 To 5,000, Deduct  -129.41 
    For >5,000, Deduct  -214.76 
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 33 01 30 72-0232 LF 34.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,170.21  

    For Vinlyester Resin, Add  774.33 
    For Epoxy Resin, Add  91.26 
    For Up To >10, Add  745.16 
    For >10 To 25, Add  436.60 
    For >25 To 50, Add  317.27 
    For >50 To 100, Add  158.63 
    For >500 To 1,000, Deduct  -60.11 
    For >1,000 To 2,000, Deduct  -90.97 
    For >2,000 To 5,000, Deduct  -148.75 
    For >5,000, Deduct  -246.85 

. 
 33 01 30 72-0233 LF 34.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,325.38  

    For Vinlyester Resin, Add  873.95 
    For Epoxy Resin, Add  103.00 
    For Up To >10, Add  854.89 
    For >10 To 25, Add  504.33 
    For >25 To 50, Add  365.02 
    For >50 To 100, Add  182.51 
    For >500 To 1,000, Deduct  -68.19 
    For >1,000 To 2,000, Deduct  -103.25 
    For >2,000 To 5,000, Deduct  -169.04 
    For >5,000, Deduct  -280.45 

. 
 33 01 30 72-0234 LF 34.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,490.63  

    For Vinlyester Resin, Add  973.56 
    For Epoxy Resin, Add  114.74 
    For Up To >10, Add  994.89 
    For >10 To 25, Add  597.28 
    For >25 To 50, Add  427.91 
    For >50 To 100, Add  213.95 
    For >500 To 1,000, Deduct  -77.03 
    For >1,000 To 2,000, Deduct  -116.79 
    For >2,000 To 5,000, Deduct  -191.85 
    For >5,000, Deduct  -318.09 

. 
 33 01 30 72-0235 LF 34.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,669.18  

    For Vinlyester Resin, Add  1,073.16 
    For Epoxy Resin, Add  126.48 
    For Up To >10, Add  1,174.82 
    For >10 To 25, Add  723.50 
    For >25 To 50, Add  510.75 
    For >50 To 100, Add  255.38 
    For >500 To 1,000, Deduct  -86.86 
    For >1,000 To 2,000, Deduct  -131.99 
    For >2,000 To 5,000, Deduct  -217.99 
    For >5,000, Deduct  -361.05 

. 
 33 01 30 72-0236 LF 34.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,858.40  

    For Vinlyester Resin, Add  1,172.77 
    For Epoxy Resin, Add  138.22 
    For Up To >10, Add  1,386.73 
    For >10 To 25, Add  876.37 
    For >25 To 50, Add  609.59 
    For >50 To 100, Add  304.80 
    For >500 To 1,000, Deduct  -97.50 
    For >1,000 To 2,000, Deduct  -148.53 
    For >2,000 To 5,000, Deduct  -246.80 
    For >5,000, Deduct  -408.28 

XXXXXXX 
. 
 33 01 30 72-0237  36mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0238 LF 36mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 673.51  
    For Vinlyester Resin, Add  443.18 
    For Epoxy Resin, Add  52.23 
    For Up To >10, Add  437.73 
    For >10 To 25, Add  259.26 
    For >25 To 50, Add  187.21 
    For >50 To 100, Add  93.60 
    For >500 To 1,000, Deduct  -34.69 
    For >1,000 To 2,000, Deduct  -52.53 
    For >2,000 To 5,000, Deduct  -86.07 
    For >5,000, Deduct  -142.78 

. 
 33 01 30 72-0239 LF 36mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 752.22  

    For Vinlyester Resin, Add  495.15 
    For Epoxy Resin, Add  58.36 
    For Up To >10, Add  488.26 
    For >10 To 25, Add  288.99 
    For >25 To 50, Add  208.76 
    For >50 To 100, Add  104.38 
    For >500 To 1,000, Deduct  -38.73 
    For >1,000 To 2,000, Deduct  -58.66 
    For >2,000 To 5,000, Deduct  -96.10 
    For >5,000, Deduct  -159.42 
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 33 01 30 72-0240 LF 36mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 906.34  

    For Vinlyester Resin, Add  599.10 
    For Epoxy Resin, Add  70.61 
    For Up To >10, Add  579.40 
    For >10 To 25, Add  340.19 
    For >25 To 50, Add  246.91 
    For >50 To 100, Add  123.45 
    For >500 To 1,000, Deduct  -46.58 
    For >1,000 To 2,000, Deduct  -70.50 
    For >2,000 To 5,000, Deduct  -115.32 
    For >5,000, Deduct  -191.37 

. 
 33 01 30 72-0241 LF 36mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,062.06  

    For Vinlyester Resin, Add  703.04 
    For Epoxy Resin, Add  82.86 
    For Up To >10, Add  675.33 
    For >10 To 25, Add  395.39 
    For >25 To 50, Add  287.45 
    For >50 To 100, Add  143.72 
    For >500 To 1,000, Deduct  -54.55 
    For >1,000 To 2,000, Deduct  -82.54 
    For >2,000 To 5,000, Deduct  -134.95 
    For >5,000, Deduct  -223.96 

. 
 33 01 30 72-0242 LF 36mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,220.06  

    For Vinlyester Resin, Add  806.98 
    For Epoxy Resin, Add  95.11 
    For Up To >10, Add  778.11 
    For >10 To 25, Add  456.28 
    For >25 To 50, Add  331.41 
    For >50 To 100, Add  165.71 
    For >500 To 1,000, Deduct  -62.68 
    For >1,000 To 2,000, Deduct  -94.87 
    For >2,000 To 5,000, Deduct  -155.15 
    For >5,000, Deduct  -257.46 

. 
 33 01 30 72-0243 LF 36mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,382.10  

    For Vinlyester Resin, Add  910.92 
    For Epoxy Resin, Add  107.36 
    For Up To >10, Add  893.00 
    For >10 To 25, Add  527.28 
    For >25 To 50, Add  381.43 
    For >50 To 100, Add  190.72 
    For >500 To 1,000, Deduct  -71.12 
    For >1,000 To 2,000, Deduct  -107.70 
    For >2,000 To 5,000, Deduct  -176.35 
    For >5,000, Deduct  -292.58 

. 
 33 01 30 72-0244 LF 36mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,554.67  

    For Vinlyester Resin, Add  1,014.86 
    For Epoxy Resin, Add  119.61 
    For Up To >10, Add  1,039.51 
    For >10 To 25, Add  624.63 
    For >25 To 50, Add  447.27 
    For >50 To 100, Add  223.63 
    For >500 To 1,000, Deduct  -80.36 
    For >1,000 To 2,000, Deduct  -121.84 
    For >2,000 To 5,000, Deduct  -200.19 
    For >5,000, Deduct  -331.91 

. 
 33 01 30 72-0245 LF 36mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,741.25  

    For Vinlyester Resin, Add  1,118.80 
    For Epoxy Resin, Add  131.86 
    For Up To >10, Add  1,228.03 
    For >10 To 25, Add  756.97 
    For >25 To 50, Add  534.10 
    For >50 To 100, Add  267.05 
    For >500 To 1,000, Deduct  -90.64 
    For >1,000 To 2,000, Deduct  -137.74 
    For >2,000 To 5,000, Deduct  -227.53 
    For >5,000, Deduct  -376.84 

. 
 33 01 30 72-0246 LF 36mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,938.97  

    For Vinlyester Resin, Add  1,222.75 
    For Epoxy Resin, Add  144.11 
    For Up To >10, Add  1,449.96 
    For >10 To 25, Add  917.17 
    For >25 To 50, Add  637.64 
    For >50 To 100, Add  318.82 
    For >500 To 1,000, Deduct  -101.75 
    For >1,000 To 2,000, Deduct  -155.03 
    For >2,000 To 5,000, Deduct  -257.66 
    For >5,000, Deduct  -426.23 

XXXXXXX 
. 
 33 01 30 72-0247  37.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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. 
 33 01 30 72-0248 LF 37.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 780.17  

    For Vinlyester Resin, Add  514.72 
    For Epoxy Resin, Add  60.66 
    For Up To >10, Add  502.24 
    For >10 To 25, Add  295.98 
    For >25 To 50, Add  214.35 
    For >50 To 100, Add  107.18 
    For >500 To 1,000, Deduct  -40.13 
    For >1,000 To 2,000, Deduct  -60.76 
    For >2,000 To 5,000, Deduct  -99.45 
    For >5,000, Deduct  -165.01 

. 
 33 01 30 72-0249 LF 37.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 940.48  

    For Vinlyester Resin, Add  622.99 
    For Epoxy Resin, Add  73.42 
    For Up To >10, Add  596.47 
    For >10 To 25, Add  348.72 
    For >25 To 50, Add  253.73 
    For >50 To 100, Add  126.87 
    For >500 To 1,000, Deduct  -48.29 
    For >1,000 To 2,000, Deduct  -73.06 
    For >2,000 To 5,000, Deduct  -119.42 
    For >5,000, Deduct  -198.19 

. 
 33 01 30 72-0250 LF 37.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,102.38  

    For Vinlyester Resin, Add  731.26 
    For Epoxy Resin, Add  86.18 
    For Up To >10, Add  695.49 
    For >10 To 25, Add  405.47 
    For >25 To 50, Add  295.51 
    For >50 To 100, Add  147.76 
    For >500 To 1,000, Deduct  -56.56 
    For >1,000 To 2,000, Deduct  -85.56 
    For >2,000 To 5,000, Deduct  -139.79 
    For >5,000, Deduct  -232.02 

. 
 33 01 30 72-0251 LF 37.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,266.57  

    For Vinlyester Resin, Add  839.54 
    For Epoxy Resin, Add  98.95 
    For Up To >10, Add  801.36 
    For >10 To 25, Add  467.91 
    For >25 To 50, Add  340.71 
    For >50 To 100, Add  170.36 
    For >500 To 1,000, Deduct  -65.01 
    For >1,000 To 2,000, Deduct  -98.35 
    For >2,000 To 5,000, Deduct  -160.73 
    For >5,000, Deduct  -266.76 

. 
 33 01 30 72-0252 LF 37.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,434.80  

    For Vinlyester Resin, Add  947.81 
    For Epoxy Resin, Add  111.71 
    For Up To >10, Add  919.35 
    For >10 To 25, Add  540.46 
    For >25 To 50, Add  391.97 
    For >50 To 100, Add  195.99 
    For >500 To 1,000, Deduct  -73.76 
    For >1,000 To 2,000, Deduct  -111.65 
    For >2,000 To 5,000, Deduct  -182.68 
    For >5,000, Deduct  -303.12 

. 
 33 01 30 72-0253 LF 37.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,613.56  

    For Vinlyester Resin, Add  1,056.08 
    For Epoxy Resin, Add  124.47 
    For Up To >10, Add  1,068.96 
    For >10 To 25, Add  639.35 
    For >25 To 50, Add  459.04 
    For >50 To 100, Add  229.52 
    For >500 To 1,000, Deduct  -83.30 
    For >1,000 To 2,000, Deduct  -126.26 
    For >2,000 To 5,000, Deduct  -207.26 
    For >5,000, Deduct  -343.69 

. 
 33 01 30 72-0254 LF 37.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,806.32  

    For Vinlyester Resin, Add  1,164.35 
    For Epoxy Resin, Add  137.23 
    For Up To >10, Add  1,260.56 
    For >10 To 25, Add  773.24 
    For >25 To 50, Add  547.11 
    For >50 To 100, Add  273.56 
    For >500 To 1,000, Deduct  -93.89 
    For >1,000 To 2,000, Deduct  -142.62 
    For >2,000 To 5,000, Deduct  -235.34 
    For >5,000, Deduct  -389.86 
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 33 01 30 72-0255 LF 37.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,010.23  

    For Vinlyester Resin, Add  1,272.63 
    For Epoxy Resin, Add  149.99 
    For Up To >10, Add  1,485.59 
    For >10 To 25, Add  934.99 
    For >25 To 50, Add  651.89 
    For >50 To 100, Add  325.95 
    For >500 To 1,000, Deduct  -105.32 
    For >1,000 To 2,000, Deduct  -160.38 
    For >2,000 To 5,000, Deduct  -266.21 
    For >5,000, Deduct  -440.48 

XXXXXXX 
. 
 33 01 30 72-0256  39mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0257 LF 39mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 977.01  
    For Vinlyester Resin, Add  646.80 
    For Epoxy Resin, Add  76.23 
    For Up To >10, Add  621.03 
    For >10 To 25, Add  363.53 
    For >25 To 50, Add  264.32 
    For >50 To 100, Add  132.16 
    For >500 To 1,000, Deduct  -50.18 
    For >1,000 To 2,000, Deduct  -75.93 
    For >2,000 To 5,000, Deduct  -124.13 
    For >5,000, Deduct  -206.00 

. 
 33 01 30 72-0258 LF 39mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,145.45  

    For Vinlyester Resin, Add  759.41 
    For Epoxy Resin, Add  89.50 
    For Up To >10, Add  724.18 
    For >10 To 25, Add  422.67 
    For >25 To 50, Add  307.84 
    For >50 To 100, Add  153.92 
    For >500 To 1,000, Deduct  -58.79 
    For >1,000 To 2,000, Deduct  -88.94 
    For >2,000 To 5,000, Deduct  -145.33 
    For >5,000, Deduct  -241.21 

. 
 33 01 30 72-0259 LF 39mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,316.41  

    For Vinlyester Resin, Add  872.01 
    For Epoxy Resin, Add  102.77 
    For Up To >10, Add  834.91 
    For >10 To 25, Add  488.13 
    For >25 To 50, Add  355.17 
    For >50 To 100, Add  177.58 
    For >500 To 1,000, Deduct  -67.59 
    For >1,000 To 2,000, Deduct  -102.26 
    For >2,000 To 5,000, Deduct  -167.16 
    For >5,000, Deduct  -277.42 

. 
 33 01 30 72-0260 LF 39mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,491.38  

    For Vinlyester Resin, Add  984.61 
    For Epoxy Resin, Add  116.04 
    For Up To >10, Add  957.67 
    For >10 To 25, Add  563.62 
    For >25 To 50, Add  408.50 
    For >50 To 100, Add  204.25 
    For >500 To 1,000, Deduct  -76.69 
    For >1,000 To 2,000, Deduct  -116.09 
    For >2,000 To 5,000, Deduct  -189.99 
    For >5,000, Deduct  -315.23 

. 
 33 01 30 72-0261 LF 39mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,677.48  

    For Vinlyester Resin, Add  1,097.22 
    For Epoxy Resin, Add  129.31 
    For Up To >10, Add  1,113.82 
    For >10 To 25, Add  666.94 
    For >25 To 50, Add  478.54 
    For >50 To 100, Add  239.27 
    For >500 To 1,000, Deduct  -86.62 
    For >1,000 To 2,000, Deduct  -131.31 
    For >2,000 To 5,000, Deduct  -215.60 
    For >5,000, Deduct  -357.50 

. 
 33 01 30 72-0262 LF 39mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,878.40  

    For Vinlyester Resin, Add  1,209.82 
    For Epoxy Resin, Add  142.59 
    For Up To >10, Add  1,314.40 
    For >10 To 25, Add  807.28 
    For >25 To 50, Add  570.78 
    For >50 To 100, Add  285.39 
    For >500 To 1,000, Deduct  -97.67 
    For >1,000 To 2,000, Deduct  -148.38 
    For >2,000 To 5,000, Deduct  -244.92 
    For >5,000, Deduct  -405.70 
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 33 01 30 72-0263 LF 39mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,091.11  

    For Vinlyester Resin, Add  1,322.42 
    For Epoxy Resin, Add  155.86 
    For Up To >10, Add  1,550.41 
    For >10 To 25, Add  977.14 
    For >25 To 50, Add  680.74 
    For >50 To 100, Add  340.37 
    For >500 To 1,000, Deduct  -109.60 
    For >1,000 To 2,000, Deduct  -166.93 
    For >2,000 To 5,000, Deduct  -277.19 
    For >5,000, Deduct  -458.61 

XXXXXXX 
. 
 33 01 30 72-0264  40.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0265 LF 40.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,185.53  
    For Vinlyester Resin, Add  787.47 
    For Epoxy Resin, Add  92.81 
    For Up To >10, Add  744.22 
    For >10 To 25, Add  432.69 
    For >25 To 50, Add  315.86 
    For >50 To 100, Add  157.93 
    For >500 To 1,000, Deduct  -60.79 
    For >1,000 To 2,000, Deduct  -91.94 
    For >2,000 To 5,000, Deduct  -150.14 
    For >5,000, Deduct  -249.22 

. 
 33 01 30 72-0266 LF 40.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,362.64  

    For Vinlyester Resin, Add  904.40 
    For Epoxy Resin, Add  106.59 
    For Up To >10, Add  857.92 
    For >10 To 25, Add  499.60 
    For >25 To 50, Add  364.36 
    For >50 To 100, Add  182.18 
    For >500 To 1,000, Deduct  -69.90 
    For >1,000 To 2,000, Deduct  -105.73 
    For >2,000 To 5,000, Deduct  -172.70 
    For >5,000, Deduct  -286.66 

. 
 33 01 30 72-0267 LF 40.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,543.84  

    For Vinlyester Resin, Add  1,021.34 
    For Epoxy Resin, Add  120.37 
    For Up To >10, Add  983.90 
    For >10 To 25, Add  576.74 
    For >25 To 50, Add  419.00 
    For >50 To 100, Add  209.50 
    For >500 To 1,000, Deduct  -79.31 
    For >1,000 To 2,000, Deduct  -120.03 
    For >2,000 To 5,000, Deduct  -196.28 
    For >5,000, Deduct  -325.73 

. 
 33 01 30 72-0268 LF 40.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,736.12  

    For Vinlyester Resin, Add  1,138.26 
    For Epoxy Resin, Add  134.15 
    For Up To >10, Add  1,143.14 
    For >10 To 25, Add  681.60 
    For >25 To 50, Add  490.26 
    For >50 To 100, Add  245.13 
    For >500 To 1,000, Deduct  -89.56 
    For >1,000 To 2,000, Deduct  -135.71 
    For >2,000 To 5,000, Deduct  -222.64 
    For >5,000, Deduct  -369.23 

. 
 33 01 30 72-0269 LF 40.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,943.23  

    For Vinlyester Resin, Add  1,255.21 
    For Epoxy Resin, Add  147.93 
    For Up To >10, Add  1,346.82 
    For >10 To 25, Add  823.49 
    For >25 To 50, Add  583.75 
    For >50 To 100, Add  291.88 
    For >500 To 1,000, Deduct  -100.91 
    For >1,000 To 2,000, Deduct  -153.25 
    For >2,000 To 5,000, Deduct  -252.70 
    For >5,000, Deduct  -418.66 

. 
 33 01 30 72-0270 LF 40.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 2,162.02  

    For Vinlyester Resin, Add  1,372.13 
    For Epoxy Resin, Add  161.72 
    For Up To >10, Add  1,585.59 
    For >10 To 25, Add  994.62 
    For >25 To 50, Add  694.78 
    For >50 To 100, Add  347.39 
    For >500 To 1,000, Deduct  -113.15 
    For >1,000 To 2,000, Deduct  -172.24 
    For >2,000 To 5,000, Deduct  -285.68 
    For >5,000, Deduct  -472.77 

XXXXXXX 
. 
 33 01 30 72-0271  42mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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. 
 33 01 30 72-0272 LF 42mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,412.26  

    For Vinlyester Resin, Add  936.70 
    For Epoxy Resin, Add  110.40 
    For Up To >10, Add  891.43 
    For >10 To 25, Add  519.84 
    For >25 To 50, Add  378.81 
    For >50 To 100, Add  189.40 
    For >500 To 1,000, Deduct  -72.47 
    For >1,000 To 2,000, Deduct  -109.63 
    For >2,000 To 5,000, Deduct  -179.11 
    For >5,000, Deduct  -297.28 

. 
 33 01 30 72-0273 LF 42mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,600.42  

    For Vinlyester Resin, Add  1,057.97 
    For Epoxy Resin, Add  124.69 
    For Up To >10, Add  1,022.81 
    For >10 To 25, Add  600.45 
    For >25 To 50, Add  435.84 
    For >50 To 100, Add  217.92 
    For >500 To 1,000, Deduct  -82.25 
    For >1,000 To 2,000, Deduct  -124.48 
    For >2,000 To 5,000, Deduct  -203.63 
    For >5,000, Deduct  -337.89 

. 
 33 01 30 72-0274 LF 42mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,800.16  

    For Vinlyester Resin, Add  1,179.23 
    For Epoxy Resin, Add  138.98 
    For Up To >10, Add  1,188.93 
    For >10 To 25, Add  710.01 
    For >25 To 50, Add  510.23 
    For >50 To 100, Add  255.12 
    For >500 To 1,000, Deduct  -92.90 
    For >1,000 To 2,000, Deduct  -140.79 
    For >2,000 To 5,000, Deduct  -231.04 
    For >5,000, Deduct  -383.14 

. 
 33 01 30 72-0275 LF 42mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,999.90  

    For Vinlyester Resin, Add  1,300.50 
    For Epoxy Resin, Add  153.27 
    For Up To >10, Add  1,355.08 
    For >10 To 25, Add  819.59 
    For >25 To 50, Add  584.65 
    For >50 To 100, Add  292.32 
    For >500 To 1,000, Deduct  -103.55 
    For >1,000 To 2,000, Deduct  -157.10 
    For >2,000 To 5,000, Deduct  -258.45 
    For >5,000, Deduct  -428.39 

. 
 33 01 30 72-0276 LF 42mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 2,242.78  

    For Vinlyester Resin, Add  1,421.76 
    For Epoxy Resin, Add  167.56 
    For Up To >10, Add  1,650.62 
    For >10 To 25, Add  1,037.00 
    For >25 To 50, Add  723.75 
    For >50 To 100, Add  361.88 
    For >500 To 1,000, Deduct  -117.43 
    For >1,000 To 2,000, Deduct  -178.79 
    For >2,000 To 5,000, Deduct  -296.65 
    For >5,000, Deduct  -490.89 

XXXXXXX 
. 
 33 01 30 74  Cured-in-Place Lateral Lining (33 01 30)
. 
. 
 33 01 30 74-0001  Laterals; Cutting, Grouting And Reinstatement (33 01 30 74) 
. 
. 
 33 01 30 74-0002  Lateral Reinstatement/Reconnection (33 01 30 74-0001) 
. 
. 

 33 01 30 74-0003 EA Cut Liner For Laterals, Up To 4" (Robotic) .......................................................................................................................... 472.07  
. 

 33 01 30 74-0004 EA Cut Liner For Laterals, 6" (Robotic) ..................................................................................................................................... 510.34  
. 

 33 01 30 74-0005 EA Cut Liner For Laterals, 8" (Robotic) ..................................................................................................................................... 542.24  
. 

 33 01 30 74-0006 EA Cut Liner For Laterals, 10" (Robotic) ................................................................................................................................... 574.14  
. 

 33 01 30 74-0007 EA Cut Liner For Laterals, 12" (Robotic) ................................................................................................................................... 606.03  

XXXXXXX 
. 
 33 01 30 74-0008  Grout Lateral Service (33 01 30 74-0001) 
. 
. 
 33 01 30 74-0009  Grout Lateral Service - Bladder (33 01 30 74-0008) 
. 
. 

 33 01 30 74-0010 EA Grout Up To 4" Lateral Service - Bladder ............................................................................................................................ 500.17  
. 

 33 01 30 74-0011 EA Grout 6" Lateral Service - Bladder ...................................................................................................................................... 572.01  
. 

 33 01 30 74-0012 EA Grout 8" Lateral Service - Bladder ...................................................................................................................................... 643.87  

XXXXXXX 
. 
 33 01 30 74-0013  Grout Lateral Service - Robotic Trowel Application (33 01 30 74-0008) 
. 
. 

 33 01 30 74-0014 EA Grout 3" To 6" Lateral Service - Robotic Trowel Application ............................................................................................... 542.31  
. 

 33 01 30 74-0015 EA Grout 8" To 12" Lateral Service - Robotic Trowel Application ............................................................................................. 584.46  

XXXXXXX 
. 
 33 01 30 74-0016  Lateral T-Liner (33 01 30 74-0001) 

Note: As manufactured by LMK. 
. 
. 

 33 01 30 74-0017 EA Up To 4" Lateral T-Liner ...................................................................................................................................................... 643.14  
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. 
 33 01 30 74-0018 EA 6" Lateral T-Liner ................................................................................................................................................................ 716.50  

. 
 33 01 30 74-0019 EA 8" Lateral T-Liner ................................................................................................................................................................ 829.15  

XXXXXXX 
. 
 33 01 30 74-0020  Lining Lateral Pipe (33 01 30 74-0001) 
. 
. 
 33 01 30 74-0021  Lining Lateral Pipe (33 01 30 74-0020) 
. 
. 

 33 01 30 74-0022 LF 6mm Lining 3" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 29.47  
    For 7.5mm, Add  2.70 
    For 9 mm, Add  5.35 

. 
 33 01 30 74-0023 LF 6mm Lining 4" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 34.46  

    For 7.5mm, Add  3.68 
    For 9 mm, Add  7.28 

. 
 33 01 30 74-0024 LF 6mm Lining 6" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 43.56  

    For 7.5mm, Add  5.64 
    For 9 mm, Add  11.15 

XXXXXXX 
. 
 33 01 30 79  Fold-and-Form Pipe Lining (33 01 30)
. 
. 
 33 01 30 79-0001  Form and Fold Relining Underground Pipelines (33 01 30 79) 

Note: Excludes CCTV inspection and sewer cleaning. See CSI section 33 01 30 11-0000 for CCTV inspection, 33 
01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 79-0002  Fold-And-Form Relining Underground Pipelines Set-Up And Reinsertion (33 01 

30 79-0001) 
. 
. 

 33 01 30 79-0003 EA Initial Set Up And Final Equipment Removal For Fold-And-Form Relining Underground Pipelines ................................. 4,589.63  
. 

 33 01 30 79-0004 EA Move And Reset Up At Different Access/Location For Fold-And-Form Relining Underground Pipelines ........................ 1,835.85  

XXXXXXX 
. 
 33 01 30 79-0005  Form And Fold Polyethylene (PE) Pipeliner (33 01 30 79-0001) 
. 
. 

 33 01 30 79-0006 LF 4" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 30.64  
    For DR 26 Pipe Liner, Add  5.20 
    For Up To 75, Add  18.92 
    For >75 To 150, Add  9.46 
    For >500 To 1,000, Deduct  -0.74 
    For >1,000 To 2,000, Deduct  -1.48 
    For >2,000, Deduct  -2.95 

. 
 33 01 30 79-0007 LF 6" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 38.85  

    For DR 26 Pipe Liner, Add  7.07 
    For DR 35 Pipe Liner, Deduct  -3.53 
    For Up To 75, Add  21.54 
    For >75 To 150, Add  10.77 
    For >500 To 1,000, Deduct  -0.79 
    For >1,000 To 2,000, Deduct  -1.59 
    For >2,000, Deduct  -3.18 

. 
 33 01 30 79-0008 LF 8" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 40.26  

    For DR 26 Pipe Liner, Add  7.20 
    For DR 35 Pipe Liner, Deduct  -3.60 
    For Up To 75, Add  22.98 
    For >75 To 150, Add  11.49 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000 To 2,000, Deduct  -1.72 
    For >2,000, Deduct  -3.44 

. 
 33 01 30 79-0009 LF 10" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................. 55.69  

    For DR 26 Pipe Liner, Add  10.79 
    For DR 35 Pipe Liner, Deduct  -5.40 
    For DR 41 Pipe Liner, Deduct  -10.79 
    For Up To 75, Add  27.41 
    For >75 To 150, Add  13.71 
    For >500 To 1,000, Deduct  -0.94 
    For >1,000 To 2,000, Deduct  -1.88 
    For >2,000, Deduct  -3.76 

. 
 33 01 30 79-0010 LF 12" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................. 76.95  

    For DR 26 Pipe Liner, Add  15.80 
    For DR 35 Pipe Liner, Deduct  -7.90 
    For DR 41 Pipe Liner, Deduct  -15.80 
    For Up To 75, Add  33.28 
    For >75 To 150, Add  16.64 
    For >500 To 1,000, Deduct  -1.03 
    For >1,000 To 2,000, Deduct  -2.06 
    For >2,000, Deduct  -4.13 

. 
 33 01 30 79-0011 LF 15" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ........................................................................................... 104.61  

    For DR 35 Pipe Liner, Deduct  -11.12 
    For DR 41 Pipe Liner, Deduct  -22.24 
    For Up To 75, Add  41.27 
    For >75 To 150, Add  20.63 
    For >500 To 1,000, Deduct  -1.17 
    For >1,000 To 2,000, Deduct  -2.35 
    For >2,000, Deduct  -4.70 
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. 
 33 01 30 79-0012 LF 18" Diameter Form and Fold Polyethylene Pipeliner, DR 35 ............................................................................................... 146.64  

    For DR 41 Pipe Liner, Deduct  -12.90 
    For DR 50 Pipe Liner, Deduct  -25.80 
    For Up To 75, Add  52.27 
    For >75 To 150, Add  26.14 
    For >500 To 1,000, Deduct  -1.32 
    For >1,000 To 2,000, Deduct  -2.65 
    For >2,000, Deduct  -5.30 

. 
 33 01 30 79-0013 LF 21" Diameter Form and Fold Polyethylene Pipeliner, DR 47 ............................................................................................... 165.64  

    For DR 50 Pipe Liner, Deduct  -21.98 
    For DR 55 Pipe Liner, Deduct  -36.63 
    For Up To 75, Add  57.98 
    For >75 To 150, Add  28.99 
    For >500 To 1,000, Deduct  -1.43 
    For >1,000 To 2,000, Deduct  -2.87 
    For >2,000, Deduct  -5.74 

. 
 33 01 30 79-0014 LF 24" Diameter Form and Fold Polyethylene Pipeliner, DR 55 ............................................................................................... 201.40  

    For DR 60 Pipe Liner, Deduct  -27.08 
    For Up To 75, Add  67.40 
    For >75 To 150, Add  33.70 
    For >500 To 1,000, Deduct  -1.56 
    For >1,000 To 2,000, Deduct  -3.13 
    For >2,000, Deduct  -6.26 

XXXXXXX 
. 
 33 01 30 79-0015  Form And Fold Polyvinyl Chloride (PVC) Pipeliner (33 01 30 79-0001) 
. 
. 

 33 01 30 79-0016 LF 4" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ............................................................................. 32.60  
    For Up To 75, Add  19.31 
    For >75 To 150, Add  9.66 
    For >500 To 1,000, Deduct  -0.74 
    For >1,000 To 2,000, Deduct  -1.48 
    For >2,000, Deduct  -2.95 
    For DR 26 Pipe Liner, Add  5.69 

. 
 33 01 30 79-0017 LF 6" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ............................................................................. 38.85  

    For Up To 75, Add  21.54 
    For >75 To 150, Add  10.77 
    For >500 To 1,000, Deduct  -0.79 
    For >1,000 To 2,000, Deduct  -1.59 
    For >2,000, Deduct  -3.18 
    For DR 26 Pipe Liner, Add  7.07 
    For DR 35 Pipe Liner, Deduct  -3.53 

. 
 33 01 30 79-0018 LF 8" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ............................................................................. 42.88  

    For Up To 75, Add  23.50 
    For >75 To 150, Add  11.75 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000 To 2,000, Deduct  -1.72 
    For >2,000, Deduct  -3.44 
    For DR 26 Pipe Liner, Add  7.85 
    For DR 35 Pipe Liner, Deduct  -3.93 

. 
 33 01 30 79-0019 LF 10" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ........................................................................... 59.62  

    For Up To 75, Add  28.20 
    For >75 To 150, Add  14.10 
    For >500 To 1,000, Deduct  -0.94 
    For >1,000 To 2,000, Deduct  -1.88 
    For >2,000, Deduct  -3.76 
    For DR 26 Pipe Liner, Add  11.78 
    For DR 35 Pipe Liner, Deduct  -5.89 
    For DR 41 Pipe Liner, Deduct  -11.78 

. 
 33 01 30 79-0020 LF 12" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ........................................................................... 82.83  

    For Up To 75, Add  34.45 
    For >75 To 150, Add  17.23 
    For >500 To 1,000, Deduct  -1.03 
    For >1,000 To 2,000, Deduct  -2.06 
    For >2,000, Deduct  -4.13 
    For DR 26 Pipe Liner, Add  17.27 
    For DR 35 Pipe Liner, Deduct  -8.63 
    For DR 41 Pipe Liner, Deduct  -17.27 

. 
 33 01 30 79-0021 LF 15" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ......................................................................... 112.98  

    For Up To 75, Add  42.94 
    For >75 To 150, Add  21.47 
    For >500 To 1,000, Deduct  -1.17 
    For >1,000 To 2,000, Deduct  -2.35 
    For >2,000, Deduct  -4.70 
    For DR 35 Pipe Liner, Deduct  -12.17 
    For DR 41 Pipe Liner, Deduct  -24.33 

. 
 33 01 30 79-0022 LF 18" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 35 ............................................................................ 158.94  

    For Up To 75, Add  54.73 
    For >75 To 150, Add  27.37 
    For >500 To 1,000, Deduct  -1.32 
    For >1,000 To 2,000, Deduct  -2.65 
    For >2,000, Deduct  -5.30 
    For DR 41 Pipe Liner, Deduct  -14.13 
    For DR 50 Pipe Liner, Deduct  -28.26 
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. 
 33 01 30 79-0023 LF 21" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 47 ............................................................................ 179.25  

    For Up To 75, Add  60.71 
    For >75 To 150, Add  30.35 
    For >500 To 1,000, Deduct  -1.43 
    For >1,000 To 2,000, Deduct  -2.87 
    For >2,000, Deduct  -5.74 
    For DR 50 Pipe Liner, Deduct  -24.02 
    For DR 55 Pipe Liner, Deduct  -40.03 

. 
 33 01 30 79-0024 LF 24" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 55 ............................................................................ 218.66  

    For Up To 75, Add  70.85 
    For >75 To 150, Add  35.43 
    For >500 To 1,000, Deduct  -1.56 
    For >1,000 To 2,000, Deduct  -3.13 
    For >2,000, Deduct  -6.26 
    For DR 60 Pipe Liner, Deduct  -29.67 

XXXXXXX 
. 
 33 01 30 81  Manhole Rehabilitation (33 01 30)
. 
. 
 33 01 30 81-0001  Restoration And Rehabilitation Of Manholes (33 01 30 81) 

Note: Work is in confined spaces. 
. 
. 
 33 01 30 81-0002  Inspection And Ventilation System Set-up (33 01 30 81-0001) 
. 
. 

 33 01 30 81-0003 EA Inspect Manhole .................................................................................................................................................................. 165.51  
. 

 33 01 30 81-0004 EA 36" to 60" Diameter, Up To 2600', Installation And Maintenance Of Ventilation System ............................................... 10,740.68  
Note: For internal inspection and repair of water mains. 

. 
 33 01 30 81-0005 EA >60" to 108" Diameter, Up To 2600', Installation And Maintenance Of Ventilation System ........................................... 15,176.35  

Note: For internal inspection and repair of water mains 

XXXXXXX 
. 
 33 01 30 81-0006  Manhole Seals (33 01 30 81-0001) 
. 
. 
 33 01 30 81-0007  Internal Manhole Chimney Seals (33 01 30 81-0006) 

Note: Cretex. 
. 
. 

 33 01 30 81-0008 EA 20" Internal Manhole Chimney Seal .................................................................................................................................... 459.94  
. 

 33 01 30 81-0009 EA 22" Internal Manhole Chimney Seal .................................................................................................................................... 484.79  
. 

 33 01 30 81-0010 EA 24" Internal Manhole Chimney Seal .................................................................................................................................... 497.22  
. 

 33 01 30 81-0011 EA 26" Internal Manhole Chimney Seal .................................................................................................................................... 571.81  
. 

 33 01 30 81-0012 EA 28" Internal Manhole Chimney Seal .................................................................................................................................... 646.39  
. 

 33 01 30 81-0013 EA 30" Internal Manhole Chimney Seal .................................................................................................................................... 720.97  
. 

 33 01 30 81-0014 EA 36" Internal Manhole Chimney Seal .................................................................................................................................... 870.14  

XXXXXXX 
. 
 33 01 30 81-0015  External Manhole Encapsulation (33 01 30 81-0006) 

Note: Wrapidseal. 
. 
. 

 33 01 30 81-0016 EA 24" External Manhole Encapsulation .................................................................................................................................. 671.25  
. 

 33 01 30 81-0017 EA 30" External Manhole Encapsulation .................................................................................................................................. 708.54  
. 

 33 01 30 81-0018 EA 36" External Manhole Encapsulation .................................................................................................................................. 758.26  
. 

 33 01 30 81-0019 EA 42" External Manhole Encapsulation .................................................................................................................................. 820.42  
. 

 33 01 30 81-0020 EA 48" External Manhole Encapsulation .................................................................................................................................. 907.44  
. 

 33 01 30 81-0021 EA 54" External Manhole Encapsulation ............................................................................................................................... 1,006.87  
. 

 33 01 30 81-0022 EA 60" External Manhole Encapsulation ............................................................................................................................... 1,131.19  

XXXXXXX 
. 
 33 01 30 81-0023  Manhole Crack Repair (33 01 30 81-0001) 

Note: Includes removing loose materials and cleaning. 
. 
. 

 33 01 30 81-0024 LF Up To 1/4" Wide, Epoxy Grout Injection, Manhole Crack Repair .......................................................................................... 47.78  
. 

 33 01 30 81-0025 LF >1/4" To 1/2" Wide, Epoxy Grout Injection, Manhole Crack Repair ...................................................................................... 64.21  
. 

 33 01 30 81-0026 LF Up To 1/4" Wide, Urethane Grout Injection, Manhole Crack Repair ..................................................................................... 44.86  
. 

 33 01 30 81-0027 LF >1/4" To 1/2" Wide, Urethane Grout Injection, Manhole Crack Repair .................................................................................. 60.70  

XXXXXXX 
. 
 33 01 30 81-0028  Manhole Patching (33 01 30 81-0001) 

Note: Includes removing loose materials and cleaning. 
. 
. 

 33 01 30 81-0029 SF Up To 1/4" Thick, Cementitious Grout, Manhole Patching .................................................................................................... 15.05  
. 

 33 01 30 81-0030 SF Up To 1/4" Thick, Epoxy Grout, Manhole Patching ............................................................................................................... 30.35  

XXXXXXX 
. 
 33 01 30 81-0031  Manhole Joint Restoration (33 01 30 81-0001) 

Note: Includes drilling holes at joints, fill joints with grout. 
. 
. 

 33 01 30 81-0032 EA 3' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 1,786.06  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  210.19 
. 

 33 01 30 81-0033 EA 3-1/2' Diameter Joint Restoration, Grout Fill Per Each Manhole ...................................................................................... 2,084.92  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  232.72 
. 

 33 01 30 81-0034 EA 4' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,381.42  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  255.25 
. 

 33 01 30 81-0035 EA 5' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,808.97  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  266.52 
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. 
 33 01 30 81-0036 EA 6' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 3,235.35  

Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 
    For Grouting Each Additional Manhole Joint Section, Add  277.78 

XXXXXXX 
. 
 33 01 30 81-0037  Step Installation In Existing Manholes (33 01 30 81-0001) 

Note: Including drilling in existing concrete manhole, step and grout. Demolition cost includes removal of old step 
and patching holes. 

. 

. 
 33 01 30 81-0038 EA Drill And Grout 8" x 9" Cast Iron Manhole Steps ................................................................................................................. 114.15 19.32 

. 
 33 01 30 81-0039 EA Drill And Grout Galvanized Steel Manhole Step ................................................................................................................... 92.87 19.32 

. 
 33 01 30 81-0040 EA Bolt On Galvanized Steel Manhole Step ............................................................................................................................. 116.23 19.32 

. 
 33 01 30 81-0041 EA Drill And Grout Aluminum Manhole Step ............................................................................................................................. 105.61 19.32 

. 
 33 01 30 81-0042 EA Drill And Insert Polypropylene Manhole Step ........................................................................................................................ 56.05 15.46 

XXXXXXX 
. 
 33 01 30 81-0043  Manhole Penetration Sealing (33 01 30 81-0001) 

Note: At new pipe connection to manhole. 
. 
. 

 33 01 30 81-0044 EA 6" To 12" Opening, Seal New Pipe Connection To Existing Manhole ................................................................................. 353.49  
. 

 33 01 30 81-0045 EA >12" To 22" Opening, Seal New Pipe Connection To Existing Manhole ............................................................................. 545.81  
. 

 33 01 30 81-0046 EA >22" To 36" Opening, Seal New Pipe Connection To Existing Manhole ............................................................................. 748.49  

XXXXXXX 
. 
 33 01 30 81-0047  Invert Restoration (33 01 30 81-0001) 

Note: Includes removal of existing defective material and installation of new material. 
. 
. 
 33 01 30 81-0048  Concrete Invert Restoration (33 01 30 81-0047) 
. 
. 

 33 01 30 81-0049 EA 2' Diameter, Concrete Invert Restoration ............................................................................................................................ 347.65  
. 

 33 01 30 81-0050 EA 3' Diameter, Concrete Invert Restoration ............................................................................................................................ 389.03  
. 

 33 01 30 81-0051 EA 4' Diameter, Concrete Invert Restoration ............................................................................................................................ 430.41  
. 

 33 01 30 81-0052 EA 5' Diameter, Concrete Invert Restoration ............................................................................................................................ 471.79  
. 

 33 01 30 81-0053 EA 6' Diameter, Concrete Invert Restoration ............................................................................................................................ 595.92  
. 

 33 01 30 81-0054 SF Square Or Rectangular, Concrete Invert Restoration ............................................................................................................ 34.23  

XXXXXXX 
. 
 33 01 30 81-0055  Brick Invert Restoration (33 01 30 81-0047) 
. 
. 

 33 01 30 81-0056 EA 2' Diameter, Brick Invert Restoration ................................................................................................................................... 530.66  
. 

 33 01 30 81-0057 EA 3' Diameter, Brick Invert Restoration ................................................................................................................................... 572.03  
. 

 33 01 30 81-0058 EA 4' Diameter, Brick Invert Restoration ................................................................................................................................... 613.41  
. 

 33 01 30 81-0059 EA 5' Diameter, Brick Invert Restoration ................................................................................................................................... 654.79  
. 

 33 01 30 81-0060 EA 6' Diameter, Brick Invert Restoration ................................................................................................................................... 696.17  
. 

 33 01 30 81-0061 SF Square Or Rectangular, Brick Invert Restoration .................................................................................................................. 47.42  

XXXXXXX 
. 
 33 01 30 81-0062  Repair In-Kind Of Drainage Structures (33 01 30 81) 

Note: For brick, concrete or concrete block catch basins, inlets, manholes, and other drainage structures. 
Includes replacing bricks or concrete blocks, concrete repair, sealing and repairing joints, excavation, backfilling, 
pavement removal, restoration of pavement and all tasks to perform interior and/or exterior repair in-kind. Sizes 
are inside dimensions. For other sizes, use closest size. 

. 

. 
 33 01 30 81-0063 VLF 2' Diameter, Repair In-Kind Drainage Structure .................................................................................................................. 571.64  

. 
 33 01 30 81-0064 VLF 3' Diameter, Repair In-Kind Drainage Structure .................................................................................................................. 857.46  

. 
 33 01 30 81-0065 VLF 4' Diameter, Repair In-Kind Drainage Structure ............................................................................................................... 1,143.36  

. 
 33 01 30 81-0066 VLF 5' Diameter, Repair In-Kind Drainage Structure ............................................................................................................... 1,429.10  

. 
 33 01 30 81-0067 VLF 6' Diameter, Repair In-Kind Drainage Structure ............................................................................................................... 1,714.93  

. 
 33 01 30 81-0068 VLF 2' x 2', Repair In-Kind Drainage Structure ........................................................................................................................... 728.21  

. 
 33 01 30 81-0069 VLF 2' x 3', Repair In-Kind Drainage Structure ........................................................................................................................... 910.26  

. 
 33 01 30 81-0070 VLF 2' x 4', Repair In-Kind Drainage Structure ........................................................................................................................ 1,092.31  

. 
 33 01 30 81-0071 VLF 3' x 4', Repair In-Kind Drainage Structure ........................................................................................................................ 1,274.36  

. 
 33 01 30 81-0072 VLF 4' x 4', Repair In-Kind Drainage Structure ........................................................................................................................ 1,456.41  

. 
 33 01 30 81-0073 VLF 4' x 5', Repair In-Kind Drainage Structure ........................................................................................................................ 1,638.46  

. 
 33 01 30 81-0074 VLF 4' x 6', Repair In-Kind Drainage Structure ........................................................................................................................ 1,820.52  

. 
 33 01 30 81-0075 VLF 4' x 8', Repair In-Kind Drainage Structure ........................................................................................................................ 2,184.62  

. 
 33 01 30 81-0076 VLF >32 GSF, Repair In-Kind Drainage Structure ................................................................................................................... 2,548.72  

XXXXXXX 
. 
 33 01 30 82  Epoxy Lining for Concrete Manholes (33 01 30)
. 
. 
 33 01 30 82-0001  Epoxy Manhole Restoration, Interior (33 01 30 82) 
. 
. 

 33 01 30 82-0002 VLF 60 Mil Epoxy Restoration Of 3' Diameter Manhole Interior .................................................................................................. 295.82  
    For 80 Mil Material, Add  33.12 
    For 100 Mil Material, Add  66.25 
    For 125 Mil Material, Add  102.90 
    For 150 Mil Material, Add  139.55 
    For 200 Mil Material, Add  200.19 
    For 2 To 5 Manholes, Deduct  -21.13 
    For 6 To 10 Manholes, Deduct  -34.86 
    For >10 Manholes, Deduct  -69.72 
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. 
 33 01 30 82-0003 VLF 60 Mil Epoxy Restoration Of 3-1/2' Diameter Manhole Interior ........................................................................................... 359.25  

    For 80 Mil Material, Add  39.72 
    For 100 Mil Material, Add  79.43 
    For 125 Mil Material, Add  123.27 
    For 150 Mil Material, Add  167.10 
    For 200 Mil Material, Add  239.28 
    For 2 To 5 Manholes, Deduct  -25.71 
    For 6 To 10 Manholes, Deduct  -42.43 
    For >10 Manholes, Deduct  -84.87 

. 
 33 01 30 82-0004 VLF 60 Mil Epoxy Restoration Of 4' Diameter Manhole Interior ................................................................................................. 394.43  

    For 80 Mil Material, Add  44.16 
    For 100 Mil Material, Add  88.33 
    For 125 Mil Material, Add  137.20 
    For 150 Mil Material, Add  186.07 
    For 200 Mil Material, Add  266.91 
    For 2 To 5 Manholes, Deduct  -28.17 
    For 6 To 10 Manholes, Deduct  -46.48 
    For >10 Manholes, Deduct  -92.96 

. 
 33 01 30 82-0005 VLF 60 Mil Epoxy Restoration Of 5' Diameter Manhole Interior ................................................................................................. 493.08  

    For 80 Mil Material, Add  55.22 
    For 100 Mil Material, Add  110.44 
    For 125 Mil Material, Add  171.55 
    For 150 Mil Material, Add  232.66 
    For 200 Mil Material, Add  333.74 
    For 2 To 5 Manholes, Deduct  -35.22 
    For 6 To 10 Manholes, Deduct  -58.10 
    For >10 Manholes, Deduct  -116.21 

. 
 33 01 30 82-0006 VLF 60 Mil Epoxy Restoration Of 6' Diameter Manhole Interior ................................................................................................. 591.68  

    For 80 Mil Material, Add  66.26 
    For 100 Mil Material, Add  132.52 
    For 125 Mil Material, Add  205.85 
    For 150 Mil Material, Add  279.17 
    For 200 Mil Material, Add  400.46 
    For 2 To 5 Manholes, Deduct  -42.26 
    For 6 To 10 Manholes, Deduct  -69.72 
    For >10 Manholes, Deduct  -139.45 

XXXXXXX 
. 
 33 01 30 83  Lining for Concrete Manholes (33 01 30)
. 
. 
 33 01 30 83-0001  Manhole Lining (33 01 30 83) 

Note: Includes power washing and cleaning of manhole interiors. 
. 
. 
 33 01 30 83-0002  Cementitious Manhole Restoration, Interior (33 01 30 83-0001) 
. 
. 

 33 01 30 83-0003 VLF 1/2" Cementitious Restoration On 3' Diameter Manhole Interior ......................................................................................... 137.26  
    For Each Additional 1/2" Thick Material, Add  37.91 
    For 2 To 5 Manholes, Deduct  -9.54 
    For 6 To 10 Manholes, Deduct  -15.65 
    For >10 Manholes, Deduct  -31.29 

. 
 33 01 30 83-0004 VLF 1/2" Cementitious Restoration On 3-1/2' Diameter Manhole Interior ................................................................................... 159.20  

    For Each Additional 1/2" Thick Material, Add  44.14 
    For 2 To 5 Manholes, Deduct  -11.06 
    For 6 To 10 Manholes, Deduct  -18.14 
    For >10 Manholes, Deduct  -36.27 

. 
 33 01 30 83-0005 VLF 1/2" Cementitious Restoration On 4' Diameter Manhole Interior ......................................................................................... 181.13  

    For Each Additional 1/2" Thick Material, Add  50.36 
    For 2 To 5 Manholes, Deduct  -12.58 
    For 6 To 10 Manholes, Deduct  -20.63 
    For >10 Manholes, Deduct  -41.25 

. 
 33 01 30 83-0006 VLF 1/2" Cementitious Restoration On 5' Diameter Manhole Interior ......................................................................................... 213.98  

    For Each Additional 1/2" Thick Material, Add  61.90 
    For 2 To 5 Manholes, Deduct  -14.78 
    For 6 To 10 Manholes, Deduct  -24.22 
    For >10 Manholes, Deduct  -48.43 

. 
 33 01 30 83-0007 VLF 1/2" Cementitious Restoration On 6' Diameter Manhole Interior ......................................................................................... 235.09  

    For Each Additional 1/2" Thick Material, Add  71.89 
    For 2 To 5 Manholes, Deduct  -16.12 
    For 6 To 10 Manholes, Deduct  -26.36 
    For >10 Manholes, Deduct  -52.73 

XXXXXXX 
. 
 33 01 30 83-0008  Polyurethane Manhole Restoration, Interior (33 01 30 83-0001) 
. 
. 

 33 01 30 83-0009 VLF 60 Mil Polyurethane Restoration Of 3' Diameter Manhole Interior ...................................................................................... 268.28  
    For 80 Mil Material, Add  23.94 
    For 100 Mil Material, Add  47.89 
    For 125 Mil Material, Add  73.07 
    For 150 Mil Material, Add  98.24 
    For 200 Mil Material, Add  135.93 
    For 2 To 5 Manholes, Deduct  -19.75 
    For 6 To 10 Manholes, Deduct  -32.80 
    For >10 Manholes, Deduct  -65.59 
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. 
 33 01 30 83-0010 VLF 60 Mil Polyurethane Restoration Of 3-1/2' Diameter Manhole Interior ................................................................................ 327.07  

    For 80 Mil Material, Add  28.99 
    For 100 Mil Material, Add  57.98 
    For 125 Mil Material, Add  88.41 
    For 150 Mil Material, Add  118.83 
    For 200 Mil Material, Add  164.20 
    For 2 To 5 Manholes, Deduct  -24.10 
    For 6 To 10 Manholes, Deduct  -40.02 
    For >10 Manholes, Deduct  -80.04 

. 
 33 01 30 83-0011 VLF 60 Mil Polyurethane Restoration Of 4' Diameter Manhole Interior ...................................................................................... 357.71  

    For 80 Mil Material, Add  31.93 
    For 100 Mil Material, Add  63.85 
    For 125 Mil Material, Add  97.42 
    For 150 Mil Material, Add  130.99 
    For 200 Mil Material, Add  181.23 
    For 2 To 5 Manholes, Deduct  -26.34 
    For 6 To 10 Manholes, Deduct  -43.73 
    For >10 Manholes, Deduct  -87.45 

. 
 33 01 30 83-0012 VLF 60 Mil Polyurethane Restoration Of 5' Diameter Manhole Interior ...................................................................................... 447.13  

    For 80 Mil Material, Add  39.91 
    For 100 Mil Material, Add  79.81 
    For 125 Mil Material, Add  121.77 
    For 150 Mil Material, Add  163.73 
    For 200 Mil Material, Add  226.53 
    For 2 To 5 Manholes, Deduct  -32.92 
    For 6 To 10 Manholes, Deduct  -54.66 
    For >10 Manholes, Deduct  -109.32 

. 
 33 01 30 83-0013 VLF 60 Mil Polyurethane Restoration Of 6' Diameter Manhole Interior ...................................................................................... 536.55  

    For 80 Mil Material, Add  47.89 
    For 100 Mil Material, Add  95.77 
    For 125 Mil Material, Add  146.12 
    For 150 Mil Material, Add  196.47 
    For 200 Mil Material, Add  271.83 
    For 2 To 5 Manholes, Deduct  -39.50 
    For 6 To 10 Manholes, Deduct  -65.59 
    For >10 Manholes, Deduct  -131.18 

XXXXXXX 
. 
 33 01 30 83-0014  Multiplexx™ PVCP Cured-In-Place (CIP) Lining Manhole Restoration, 

Interior (33 01 30 83-0001) 
. 
. 

 33 01 30 83-0015 VLF 3' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 420.32  
    For 2 To 5 Manholes, Deduct  -24.89 
    For 6 To 10 Manholes, Deduct  -39.27 
    For >10 Manholes, Deduct  -78.54 

. 
 33 01 30 83-0016 VLF 3-1/2' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ....................................... 514.68  

    For 2 To 5 Manholes, Deduct  -30.47 
    For 6 To 10 Manholes, Deduct  -48.07 
    For >10 Manholes, Deduct  -96.13 

. 
 33 01 30 83-0017 VLF 4' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 603.57  

    For 2 To 5 Manholes, Deduct  -35.34 
    For 6 To 10 Manholes, Deduct  -55.59 
    For >10 Manholes, Deduct  -111.19 

. 
 33 01 30 83-0018 VLF 5' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 756.78  

    For 2 To 5 Manholes, Deduct  -44.29 
    For 6 To 10 Manholes, Deduct  -69.67 
    For >10 Manholes, Deduct  -139.33 

. 
 33 01 30 83-0019 VLF 6' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 909.98  

    For 2 To 5 Manholes, Deduct  -53.24 
    For 6 To 10 Manholes, Deduct  -83.74 
    For >10 Manholes, Deduct  -167.48 

XXXXXXX 
. 
 33 01 30 86  Manhole Rim Adjustment (33 01 30) 
. 
. 
 33 01 30 86-0001  Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Risers (33 01 30 86) 
. 
. 
 33 01 30 86-0002  Up To 6" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or 

Steel, Manhole Cover Risers (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0003 EA Up To 2" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser .................................. 321.99  
. 

 33 01 30 86-0004 EA >2" To 3" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 362.03  
. 

 33 01 30 86-0005 EA >3" To 4" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 398.43  
. 

 33 01 30 86-0006 EA >4" To 5" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 439.68  
. 

 33 01 30 86-0007 EA >5" To 6" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 473.27  

XXXXXXX 
. 
 33 01 30 86-0008  Up To 6" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or 

Steel, Manhole Cover Riser (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0009 EA Up To 2" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ......................... 378.01  
. 

 33 01 30 86-0010 EA >2 To 3" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ......................... 411.97  
. 

 33 01 30 86-0011 EA >3" To 4" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 454.64  
. 

 33 01 30 86-0012 EA >4" To 5" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 495.89  
. 

 33 01 30 86-0013 EA >5" To 6" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 535.69  

XXXXXXX 
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. 
 33 01 30 86-0014  Up To 6" Rise, >32-1/2" To 36" Diameter, Adjustable Or Solid Manhole 

Risers (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0015 EA Up To 4" Rise, >32-1/2" To 36" Diameter, Solid Manhole Risers ........................................................................................ 434.14  
. 

 33 01 30 86-0016 EA >4" To 5" Rise, >32-1/2" To 36" Diameter, Solid Manhole Risers ....................................................................................... 458.78  
. 

 33 01 30 86-0017 EA >5" To 6" Rise, >32-1/2" To 36" Diameter, Solid Manhole Risers ....................................................................................... 485.27  

XXXXXXX 
. 
 33 01 30 86-0018  >6" To 12" Rise, >32-1/2" To 36" Diameter, Solid, Cast Iron, Manhole 

Cover Risers (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0019 EA >6" To 6-1/2" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................... 528.15  
. 

 33 01 30 86-0020 EA 7" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 574.33  
. 

 33 01 30 86-0021 EA 7-1/2" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser.................................................................................. 621.27  
. 

 33 01 30 86-0022 EA 8" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 658.74  
. 

 33 01 30 86-0023 EA 9" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 715.74  
. 

 33 01 30 86-0024 EA 10" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 767.62  
. 

 33 01 30 86-0025 EA 11" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 818.46  
. 

 33 01 30 86-0026 EA 12" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 870.41  

XXXXXXX 
. 
 33 01 30 86-0027  >12" Rise, Solid Manhole Risers (33 01 30 86) 
. 
. 
 33 01 30 86-0028  Precast Concrete Manhole Riser (33 01 30 86-0027) 
. 
. 

 33 01 30 86-0029 VLF Up To 26" Diameter Precast Concrete Manhole Riser ........................................................................................................ 114.02  
. 

 33 01 30 86-0030 VLF >26" To 36" Diameter Precast Concrete Manhole Riser ..................................................................................................... 135.79  
. 

 33 01 30 86-0031 VLF >36" To 48" Diameter Precast Concrete Manhole Riser ..................................................................................................... 155.21  
. 

 33 01 30 86-0032 VLF >48" To 60" Diameter Precast Concrete Manhole Riser ..................................................................................................... 315.94  
. 

 33 01 30 86-0033 VLF >60" To 72" Diameter Precast Concrete Manhole Riser ..................................................................................................... 462.89  

XXXXXXX 
. 
 33 01 30 89  By-Pass Piping and Pumping of Sewer Utilities (33 01 30)
. 
. 
 33 01 30 89-0001  Set-Up By-Pass Pumping Unit (33 01 30 89) 

Note: Excludes pump and hose rental. See CSI section 01 22 23 00-0949 for pump rental, 01 22 23 00-0982 for 
suction hose, 01 22 23 00-1001 for discharge hose. 

. 

. 
 33 01 30 89-0002 EA Set-up By-Pass Pumping Unit .......................................................................................................................................... 1,738.48  

. 
 33 01 30 89-0003 EA Re-Set Up/Move By-Pass Pumping Unit ............................................................................................................................. 869.24  

XXXXXXX 
. 
 33 01 30 89-0004  By-Pass Pumping (33 01 30 89) 

Note: Excludes pump rental. See CSI section 01 22 23 00-0949 for pump rental. 
. 
. 

 33 01 30 89-0005 DAY Maintain And Operate By-Pass Pumping Unit .................................................................................................................... 434.62  
. 

 33 01 30 89-0006 WK Maintain And Operate By-Pass Pumping Unit ................................................................................................................. 2,173.10  
. 

 33 01 30 89-0007 MO Maintain And Operate By-Pass Pumping Unit ................................................................................................................. 9,127.01  

XXXXXXX 
. 
 33 01 30 89-0008  Temporary Bypass And Service Lines (33 01 30 89) 

Note: Laid on ground, includes fittings and connections. Remove after use. 
. 
. 
 33 01 30 89-0009  Temporary Water Service Lines (33 01 30 89-0008) 

Note: Laid on ground, includes fittings, connections and chlorination prior to each use. Remove after use. 
. 
. 

 33 01 30 89-0010 LF 1/2" Temporary Service Hose With Fittings ............................................................................................................................ 2.63  
Note: Includes removal after use. 

. 
 33 01 30 89-0011 LF 3/4" Temporary Service Hose With Fittings ............................................................................................................................ 3.34  

Note: Includes removal after use. 
. 

 33 01 30 89-0012 LF 1" Temporary Service Hose With Fittings ............................................................................................................................... 3.86  
Note: Includes removal after use. 

. 
 33 01 30 89-0013 LF 1-1/2" Temporary Service Hose With Fittings ......................................................................................................................... 4.62  

Note: Includes removal after use. 
. 

 33 01 30 89-0014 LF 2" Temporary Service Hose With Fittings ............................................................................................................................... 5.65  
Note: Includes removal after use. 

. 
 33 01 30 89-0015 EA Temporary Service Valve Assembly At Fire Hydrant .......................................................................................................... 291.83  

Note: Includes removal after use. 

XXXXXXX 
. 
 33 01 30 89-0016  Temporary Bypass Water Main Lines (33 01 30 89-0008) 

Note: Laid on ground, includes fittings, connections and chlorination prior to each use. Remove after use. 
. 
. 

 33 01 30 89-0017 LF 2" Temporary Bypass Pipe With Fittings ................................................................................................................................. 5.92  
Note: Includes removal after use. 

    For >500 To 1,000, Deduct  -0.41 
    For >1,000 To 5,000, Deduct  -0.81 
    For >5,000, Deduct  -1.35 

. 
 33 01 30 89-0018 LF 4" Temporary Bypass Pipe With Fittings ................................................................................................................................. 7.52  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.52 
    For >1,000 To 5,000, Deduct  -1.04 
    For >5,000, Deduct  -1.74 

. 
 33 01 30 89-0019 LF 6" Temporary Bypass Pipe With Fittings ................................................................................................................................. 9.27  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.61 
    For >1,000 To 5,000, Deduct  -1.22 
    For >5,000, Deduct  -2.03 
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. 
 33 01 30 89-0020 LF 8" Temporary Bypass Pipe With Fittings ............................................................................................................................... 11.74  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.73 
    For >1,000 To 5,000, Deduct  -1.46 
    For >5,000, Deduct  -2.43 

XXXXXXX 
. 
 33 01 30 89-0021  Piping Protection For Temporary Water Line (33 01 30 89-0008) 
. 
. 

 33 01 30 89-0022 LF Cold Mix For Temporary Pipe .................................................................................................................................................2.66  
Note: Install along each side of pipe edge. Unit of measure "LF" is for length of pipe and includes both sides of 
pipe. 

XXXXXXX 
. 
 33 01 30 89-0023  Drill Meter Cover For Temporary Water Line (33 01 30 89-0008) 
. 
. 

 33 01 30 89-0024 EA Drill Meter Cover For Temporary Bypass Pipe ...................................................................................................................... 14.60  

XXXXXXX 
. 
 33 01 34  Operation and Maintenance of Onsite Wastewater Disposal 

Systems (33 01) 
. 
. 
 33 01 34 13  Septic Tank Solids Removal (33 01 34)
. 
. 
 33 01 34 13-0001  Pump Out Septic Tanks (33 01 34 13) 
. 
. 

 33 01 34 13-0002 GAL Pump Out Septic Tank And Dispose .......................................................................................................................................0.61  

XXXXXXX 
. 
 33 05  Common Work Results for Utilities (33) 
. 
. 
 33 05 07  Trenchless Installation of Utility Piping (33 05) 
. 
. 
 33 05 07 13  Utility Directional Drilling (33 05 07) 
. 
. 
 33 05 07 13-0001  Horizontal Augering (33 05 07 13) 

Note: Excludes starting or receiving pits, dewatering, cost of casing pipe or spoils removal. 
. 
. 

 33 05 07 13-0002 LF Up To 2" Diameter Horizontal Hand Augering ....................................................................................................................... 22.42  
. 

 33 05 07 13-0003 LF 3" Diameter Horizontal Hand Augering ................................................................................................................................. 27.06  
. 

 33 05 07 13-0004 LF 4" Diameter Horizontal Hand Augering ................................................................................................................................. 37.11  
. 

 33 05 07 13-0005 LF 6" Diameter Horizontal Hand Augering ................................................................................................................................. 47.94  
. 

 33 05 07 13-0006 LF 8" Diameter Horizontal Augering ........................................................................................................................................... 87.40  
. 

 33 05 07 13-0007 LF 10" Diameter Horizontal Augering ....................................................................................................................................... 127.50  
. 

 33 05 07 13-0008 LF 12" Diameter Horizontal Augering ....................................................................................................................................... 153.21  
. 

 33 05 07 13-0009 LF 16" Diameter Horizontal Augering ....................................................................................................................................... 183.03  
. 

 33 05 07 13-0010 LF 20" Diameter Horizontal Augering ....................................................................................................................................... 316.69  
. 

 33 05 07 13-0011 LF 24" Diameter Horizontal Augering ....................................................................................................................................... 396.99  
. 

 33 05 07 13-0012 LF 30" Diameter Horizontal Augering ....................................................................................................................................... 489.66  
. 

 33 05 07 13-0013 LF 36" Diameter Horizontal Augering ....................................................................................................................................... 559.45  
. 

 33 05 07 13-0014 LF 42" Diameter Horizontal Augering ....................................................................................................................................... 722.94  
. 

 33 05 07 13-0015 LF 48" Diameter Horizontal Augering ....................................................................................................................................... 778.98  
. 

 33 05 07 13-0016 LF 54" Diameter Horizontal Augering ....................................................................................................................................... 847.18  
. 

 33 05 07 13-0017 LF 60" Diameter Horizontal Augering ....................................................................................................................................... 888.17  
. 

 33 05 07 13-0018 EA 8" To 20" Horizontal Augering Minimum Set-up Charge .................................................................................................. 3,701.57  
Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0019 EA >20" To 36" Horizontal Augering Minimum Set-up Charge .............................................................................................. 5,033.89  

Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0020 EA >36" Horizontal Augering Minimum Set-up Charge .......................................................................................................... 7,380.12  

Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 07 13-0021  Horizontal Directional Boring (33 05 07 13) 

Note: Excludes receiving pits or dewatering or cost of casing pipe. 
. 
. 

 33 05 07 13-0022 LF Up To 1-1/2" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................... 12.10  
    For Horizontal Boring Through Rock, Add  8.47 

. 
 33 05 07 13-0023 LF 2" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 18.15  

    For Horizontal Boring Through Rock, Add  12.71 
. 

 33 05 07 13-0024 LF 2-1/2" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................. 25.21  
    For Horizontal Boring Through Rock, Add  17.65 

. 
 33 05 07 13-0025 LF 3" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 31.26  

    For Horizontal Boring Through Rock, Add  21.88 
. 

 33 05 07 13-0026 LF 4" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 37.30  
    For Horizontal Boring Through Rock, Add  26.11 

. 
 33 05 07 13-0027 LF 5" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 43.35  

    For Horizontal Boring Through Rock, Add  30.35 
. 

 33 05 07 13-0028 LF 6" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 50.41  
    For Horizontal Boring Through Rock, Add  35.29 

. 
 33 05 07 13-0029 LF 8" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 61.69  

    For Horizontal Boring Through Rock, Add  43.18 
. 

 33 05 07 13-0030 LF 10" Diameter Directional Boring For Horizontal Pipe, Underground ...................................................................................... 66.84  
    For Horizontal Boring Through Rock, Add  46.79 
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. 
 33 05 07 13-0031 LF 12" Diameter Directional Boring For Horizontal Pipe, Underground ...................................................................................... 71.98  

    For Horizontal Boring Through Rock, Add  50.39 
. 

 33 05 07 13-0032 LF 18" Diameter Directional Boring For Horizontal Pipe, Underground .................................................................................... 149.09  
    For Horizontal Boring Through Rock, Add  104.36 

. 
 33 05 07 13-0033 LF 24" Diameter Directional Boring For Horizontal Pipe, Underground .................................................................................... 234.54  

    For Horizontal Boring Through Rock, Add  164.18 
. 

 33 05 07 13-0034 LF 30" Diameter Directional Boring For Horizontal Pipe, Underground .................................................................................... 357.52  
    For Horizontal Boring Through Rock, Add  250.26 

. 
 33 05 07 13-0035 LF 36" Diameter Directional Boring For Horizontal Pipe, Underground .................................................................................... 572.03  

    For Horizontal Boring Through Rock, Add  400.42 
. 

 33 05 07 13-0036 EA Up To 6" Horizontal Directional Boring Minimum Set-up Charge ..................................................................................... 3,226.29  
Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0037 EA >6" To 18" Horizontal Directional Boring Minimum Set-up Charge .................................................................................. 3,701.57  

Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0038 EA >18" To 36" Horizontal Directional Boring Minimum Set-up Charge ................................................................................ 5,033.89  

Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 07 23  Utility Boring and Jacking (33 05 07)
. 
. 
 33 05 07 23-0001  Horizontal Jacking (33 05 07 23) 

Note: Includes cost of steel casing pipe, excludes dewatering and excavation for jacking pit or receiving pit. 
. 
. 

 33 05 07 23-0002 LF Up To 2" Diameter Horizontal Jacking .................................................................................................................................. 51.57  
    For Horizontal Jacking Through Rock, Add  27.74 

. 
 33 05 07 23-0003 LF 3" Diameter Horizontal Jacking ............................................................................................................................................. 61.94  

    For Horizontal Jacking Through Rock, Add  33.48 
. 

 33 05 07 23-0004 LF 4" Diameter Horizontal Jacking ............................................................................................................................................. 84.04  
    For Horizontal Jacking Through Rock, Add  45.91 

. 
 33 05 07 23-0005 LF 6" Diameter Horizontal Jacking ........................................................................................................................................... 108.60  

    For Horizontal Jacking Through Rock, Add  59.31 
. 

 33 05 07 23-0006 LF 8" Diameter Horizontal Jacking ........................................................................................................................................... 147.62  
    For Horizontal Jacking Through Rock, Add  81.31 

. 
 33 05 07 23-0007 LF 10" Diameter Horizontal Jacking ......................................................................................................................................... 216.13  

    For Horizontal Jacking Through Rock, Add  118.63 
. 

 33 05 07 23-0008 LF 12" Diameter Horizontal Jacking ......................................................................................................................................... 260.06  
    For Horizontal Jacking Through Rock, Add  142.55 

. 
 33 05 07 23-0009 LF 16" Diameter Horizontal Jacking ......................................................................................................................................... 310.55  

    For Horizontal Jacking Through Rock, Add  170.30 
. 

 33 05 07 23-0010 LF 20" Diameter Horizontal Jacking ......................................................................................................................................... 499.34  
    For Horizontal Jacking Through Rock, Add  295.61 

. 
 33 05 07 23-0011 LF 24" Diameter Horizontal Jacking ......................................................................................................................................... 745.20  

    For Horizontal Jacking Through Rock, Add  331.75 
. 

 33 05 07 23-0012 LF 30" Diameter Horizontal Jacking ......................................................................................................................................... 878.18  
    For Horizontal Jacking Through Rock, Add  409.65 

. 
 33 05 07 23-0013 LF 36" Diameter Horizontal Jacking ......................................................................................................................................... 994.66  

    For Horizontal Jacking Through Rock, Add  468.40 
. 

 33 05 07 23-0014 LF 42" Diameter Horizontal Jacking ...................................................................................................................................... 1,069.81  
    For Horizontal Jacking Through Rock, Add  505.81 

. 
 33 05 07 23-0015 LF 48" Diameter Horizontal Jacking ...................................................................................................................................... 1,158.35  

    For Horizontal Jacking Through Rock, Add  545.00 
. 

 33 05 07 23-0016 LF 54" Diameter Horizontal Jacking ...................................................................................................................................... 1,243.29  
    For Horizontal Jacking Through Rock, Add  593.14 

. 
 33 05 07 23-0017 EA Up To 6" Horizontal Jacking Minimum Set-up Charge ..................................................................................................... 3,226.29  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 23-0018 EA >6" To 20" Horizontal Jacking Minimum Set-up Charge .................................................................................................. 3,701.57  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 23-0019 EA >20" To 36" Horizontal Jacking Minimum Set-up Charge ................................................................................................ 5,033.89  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 23-0020 EA >36" Horizontal Jacking Minimum Set-up Charge ............................................................................................................ 7,380.12  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 07 24  Casing Piping for Utility Jacking (33 05 07)
. 
. 
 33 05 07 24-0001  Casing Pipe (33 05 07 24) 

Note: Casing pipe is pulled back from hook on boring auger through slurry. Costs are installed costs. Excludes 
boring. 

. 

. 
 33 05 07 24-0002  Steel Pipe (33 05 07 24-0001) 
. 
. 

 33 05 07 24-0003 LF 1-1/2" Steel Pipe Pull In Place By Boring Machine ............................................................................................................... 12.35  
Note: Includes pipe welding. 

. 
 33 05 07 24-0004 LF 2" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 13.12  

Note: Includes pipe welding. 
. 

 33 05 07 24-0005 LF 2-1/2" Steel Pipe Pull In Place By Boring Machine ............................................................................................................... 14.13  
Note: Includes pipe welding. 

. 
 33 05 07 24-0006 LF 3" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 15.17  

Note: Includes pipe welding. 
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. 
 33 05 07 24-0007 LF 4" Steel Pipe Pull In Place By Boring Machine ...................................................................................................................... 18.99  

Note: Includes pipe welding. 
. 

 33 05 07 24-0008 LF 5" Steel Pipe Pull In Place By Boring Machine ...................................................................................................................... 21.37  
Note: Includes pipe welding. 

. 
 33 05 07 24-0009 LF 6" Steel Pipe Pull In Place By Boring Machine ...................................................................................................................... 23.76  

Note: Includes pipe welding. 

XXXXXXX 
. 
 33 05 07 24-0010  Polyethylene Pipe (33 05 07 24-0001) 
. 
. 

 33 05 07 24-0011 LF 3/4" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................4.84  
Note: Includes pipe welding. 

. 
 33 05 07 24-0012 LF 1" Polyethylene Pipe Pull In Place By Boring Machine ...........................................................................................................5.32  

Note: Includes pipe welding. 
. 

 33 05 07 24-0013 LF 1-1/4" Polyethylene Pipe Pull In Place By Boring Machine .....................................................................................................5.78  
Note: Includes pipe welding. 

. 
 33 05 07 24-0014 LF 1-1/2" Polyethylene Pipe Pull In Place By Boring Machine .....................................................................................................6.17  

Note: Includes pipe welding. 
. 

 33 05 07 24-0015 LF 2" Polyethylene Pipe Pull In Place By Boring Machine ...........................................................................................................6.60  
Note: Includes pipe welding. 

. 
 33 05 07 24-0016 LF 2-1/2" Polyethylene Pipe Pull In Place By Boring Machine .....................................................................................................7.05  

Note: Includes pipe welding. 
. 

 33 05 07 24-0017 LF 3" Polyethylene Pipe Pull In Place By Boring Machine ...........................................................................................................7.50  
Note: Includes pipe welding. 

. 
 33 05 07 24-0018 LF 4" Polyethylene Pipe Pull In Place By Boring Machine ...........................................................................................................9.06  

Note: Includes pipe welding. 
. 

 33 05 07 24-0019 LF 5" Polyethylene Pipe Pull In Place By Boring Machine ......................................................................................................... 10.00  
Note: Includes pipe welding. 

. 
 33 05 07 24-0020 LF 6" Polyethylene Pipe Pull In Place By Boring Machine ......................................................................................................... 10.96  

Note: Includes pipe welding. 
. 

 33 05 07 24-0021 LF 8" Polyethylene Pipe Pull In Place By Boring Machine ......................................................................................................... 14.19  
Note: Includes pipe welding. 

. 
 33 05 07 24-0022 LF 10" Polyethylene Pipe Pull In Place By Boring Machine ....................................................................................................... 19.20  

Note: Includes pipe welding. 

XXXXXXX 
. 
 33 05 09  Piping Specials for Utilities (33 05) 
. 
. 
 33 05 09 23  Adapters for Utility Piping (33 05 09) 

See CSI section 33 14 13 53-0222 for ductile iron body adapters, 33 14 13 53-0229 for steel body adapters. 
. 
. 
 33 05 09 33  Thrust Restraint for Utility Piping (33 05 09)

See CSI section 33 14 13 13-0547 for mechanical restraints, 33 14 13 13-0582 for flanged restraints, 33 14 13 13-1154 
for slip-on restraints, 33 14 13 13-1170 for slip-on restraint harnesses. 

. 

. 
 33 05 16  Cast-Iron Utility Pipe (33 05) 

See CSI section 22 13 16 00-0019 for cast iron utility piping. 
. 
. 
 33 05 17  Copper Utility Pipe and Tubing (33 05) 

See CSI section 33 14 13 39-0000 for copper utility piping. 
. 
. 
 33 05 19  Ductile-Iron Utility Pipe (33 05) 

See CSI section 33 14 13 13-0000 for ductile iron utility piping. 
. 
. 
 33 05 24  Steel Utility Pipe (33 05) 
. 
. 
 33 05 24 23  Steel Pipe for Water Service (33 05 24)

See CSI section 33 14 13 26-0000 for galvanized steel utility piping, 33 14 13 36-0000 for steel utility piping. 
. 
. 
 33 05 27  Corrugated Metal Utility Pipe (33 05) 
. 
. 
 33 05 27 13  Corrugated Metal Culvert Pipe (33 05 27)

See CSI section 33 42 11 00-0353 for corrugated metal culvert pipe. 
. 
. 
 33 05 27 23  Corrugated Metal Slotted Pipe (33 05 27)

See CSI section 33 41 16 13-0085 for corrugated metal slotted pipe. 
. 
. 
 33 05 27 33  Corrugated Metal Culvert Arch Pipe (33 05 27)

See CSI section 33 42 11 00-0697 for corrugated metal culvert arch pipe. 
. 
. 
 33 05 31  Thermoplastic Utility Pipe (33 05) 
. 
. 
 33 05 31 11  Polyvinyl Chloride Gravity Sewer Pipe (33 05 31)

See CSI section 33 31 11 00-0000 for polyvinyl chloride gravity sewer pipe. 
. 
. 
 33 05 31 13  Polyvinyl Chloride Pressure Pipe (33 05 31)

See CSI section 33 14 13 23-0256 for polyvinyl chloride pressure pipe. 
. 
. 
 33 05 31 16  Polyvinyl Chloride Pressure Pipe for Water Transmission and Distribution 

(AWWA C900 and AWWA C905) (33 05 31) 
See CSI section 33 14 13 23-0001 for AWWA C900 and 905 polyvinyl chloride pressure pipe. 

. 

. 
 33 05 33  Polyethylene Utility Pipe (33 05) 
. 
. 
 33 05 33 13  Corrugated-Wall, Smooth Interior HDPE Gravity Pipe (33 05 33)

See CSI section 33 42 11 00-0227 for corrugated-wall smooth interior HDPE gravity pipe. 
. 
. 
 33 05 33 23  Polyethylene Pressure Pipe and Tubing (AWWA C901 and AWWA C906) (33 05 

33) 
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See CSI section 33 14 13 23-0426 for AWWA C906 high density polyethylene pipe. 
. 
. 
 33 05 33 33  Corrugated, Perforated HDPE Drainage Pipe (33 05 33)

See CSI section 33 42 11 00-0249 for corrugated perforated HDPE drainage pipe. 
. 
. 
 33 05 33 36  Corrugated, Non-Perforated HDPE Drainage Pipe (33 05 33)

See CSI section 33 41 16 13-0002 for corrugated non-perforated HDPE drainage pipe. 
. 
. 
 33 05 33 53  HDPE Gas Utility Pipe (33 05 33)

See CSI section 33 52 16 26-0001 for high-density polyethylene gas utility pipe. 
. 
. 
 33 05 33 56  Medium-Density Polyethylene Gas Utility Pipe (33 05 33)

See CSI section 33 52 16 23-0000 for Medium-Density Polyethylene Gas Utility Pipe. 
. 
. 
 33 05 33 63  HDPE Communication Duct (33 05 33)
. 
. 
 33 05 33 63-0001  ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled 

In Place By Boring Machine (33 05 33 63) 
Note: Excludes boring. 

. 

. 
 33 05 33 63-0002 LF 1" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.10  
    For Up To 250, Add  0.08 
    For >250 To 500, Add  0.06 

. 
 33 05 33 63-0003 LF 1-1/4" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.47  
    For Up To 250, Add  0.10 
    For >250 To 500, Add  0.07 

. 
 33 05 33 63-0004 LF 1-1/2" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.74  
    For Up To 250, Add  0.12 
    For >250 To 500, Add  0.08 

. 
 33 05 33 63-0005 LF 2" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 4.10  
    For Up To 250, Add  0.14 
    For >250 To 500, Add  0.09 

. 
 33 05 33 63-0006 LF 3" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 5.37  
    For Up To 250, Add  0.29 
    For >250 To 500, Add  0.20 

. 
 33 05 33 63-0007 LF 4" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 6.69  
    For Up To 250, Add  0.45 
    For >250 To 500, Add  0.30 

. 
 33 05 33 63-0008 LF 1" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.16  
    For Up To 250, Add  0.09 
    For >250 To 500, Add  0.06 

. 
 33 05 33 63-0009 LF 1-1/4" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.58  
    For Up To 250, Add  0.12 
    For >250 To 500, Add  0.08 

. 
 33 05 33 63-0010 LF 1-1/2" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.83  
    For Up To 250, Add  0.13 
    For >250 To 500, Add  0.09 

. 
 33 05 33 63-0011 LF 2" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 4.33  
    For Up To 250, Add  0.17 
    For >250 To 500, Add  0.12 

. 
 33 05 33 63-0012 LF 3" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 5.87  
    For Up To 250, Add  0.37 
    For >250 To 500, Add  0.25 

. 
 33 05 33 63-0013 LF 4" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 7.32  
    For Up To 250, Add  0.54 
    For >250 To 500, Add  0.36 

XXXXXXX 
. 
 33 05 39  Concrete Pipe (33 05) 
. 
. 
 33 05 39 13  Prestressed Concrete Pressure Pipe, Steel-Cylinder Type (AWWA C301) (33 05 

39) 
See CSI section 33 42 11 00-0080 for prestressed concrete pressure pipe. 

. 

. 
 33 05 39 41  Reinforced Concrete Pipe for Sewers and Culverts (33 05 39)

See CSI section 33 42 11 00-0001 for reinforced concrete pipe. 
. 
. 
 33 05 39 46  Reinforced Concrete Elliptical Pipe for Sewers and Culverts (33 05 39) 

See CSI section 33 42 11 00-0019 for reinforced concrete elliptical pipe. 
. 
. 
 33 05 41  Vitrified Clay Utility Pipe (33 05) 

See CSI section 33 42 11 00-1391 for vitrified clay piping. 
. 
. 
 33 05 61  Concrete Manholes (33 05) 
. 
. 
 33 05 61 00-0001  Manholes (33 05 61) 
. 
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. 
 33 05 61 00-0002  Precast Concrete Manholes (33 05 61 00-0001) 

Note: Includes base, riser(s), reducer and openings. Excludes excavation, aggregate, backfill and frame/cover. 
See CSI section 33 05 84 00-0002 for top slabs. 

. 

. 
 33 05 61 00-0003  3' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0004 EA 4' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 1,275.40 255.25 
    For Bitumastic Coating, Add  54.89 
    For Epoxy Coating, Add  104.90 

. 
 33 05 61 00-0005 EA 6' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 1,744.23 366.63 

    For Bitumastic Coating, Add  82.34 
    For Epoxy Coating, Add  157.35 

. 
 33 05 61 00-0006 EA 8' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 2,370.85 556.91 

    For Bitumastic Coating, Add  109.79 
    For Epoxy Coating, Add  209.80 

. 
 33 05 61 00-0007 VLF Riser For 3' Diameter, Precast Concrete Manhole .............................................................................................................. 252.98 64.97 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  13.72 
    For Epoxy Coating, Add  26.22 

. 
 33 05 61 00-0008 VLF Drop Collar For 3' Diameter, Precast Concrete Manhole .................................................................................................... 271.03 64.97 

. 
 33 05 61 00-0009 EA Drop Base For 3' Diameter, Precast Concrete Manhole ..................................................................................................... 421.23 64.97 

. 
 33 05 61 00-0010 EA Extended Base Slab For 3' Diameter, Precast Concrete Manhole ...................................................................................... 340.57 64.97 

. 
 33 05 61 00-0011 EA Precast Channel For 3' Diameter, Precast Concrete Manhole ............................................................................................ 477.95 64.97 

XXXXXXX 
. 
 33 05 61 00-0012  4' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0013 EA 4' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 1,702.47 292.37 
    For Bitumastic Coating, Add  54.89 
    For Epoxy Coating, Add  104.90 

. 
 33 05 61 00-0014 EA 6' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 2,276.61 399.12 

    For Bitumastic Coating, Add  82.34 
    For Epoxy Coating, Add  157.35 

. 
 33 05 61 00-0015 EA 8' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 3,037.16 603.32 

    For Bitumastic Coating, Add  109.79 
    For Epoxy Coating, Add  209.80 

. 
 33 05 61 00-0016 VLF Riser For 4' Diameter, Precast Concrete Manhole .............................................................................................................. 330.00 76.58 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  13.72 
    For Epoxy Coating, Add  26.22 

. 
 33 05 61 00-0017 VLF Drop Collar For 4' Diameter, Precast Concrete Manhole .................................................................................................... 356.28 76.58 

. 
 33 05 61 00-0018 EA Drop Base For 4' Diameter, Precast Concrete Manhole ..................................................................................................... 574.99 76.58 

. 
 33 05 61 00-0019 EA Extended Base Slab For 4' Diameter, Precast Concrete Manhole ...................................................................................... 457.54 76.58 

. 
 33 05 61 00-0020 EA Precast Channel For 4' Diameter, Precast Concrete Manhole ............................................................................................ 657.60 76.58 

XXXXXXX 
. 
 33 05 61 00-0021  5' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0022 EA 4' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 3,097.46 324.87 
    For Bitumastic Coating, Add  70.73 
    For Epoxy Coating, Add  169.11 

. 
 33 05 61 00-0023 EA 6' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 4,130.05 445.52 

    For Bitumastic Coating, Add  106.09 
    For Epoxy Coating, Add  253.66 

. 
 33 05 61 00-0024 EA 8' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 5,369.26 668.29 

    For Bitumastic Coating, Add  141.46 
    For Epoxy Coating, Add  338.21 

. 
 33 05 61 00-0025 VLF Riser For 5' Diameter, Precast Concrete Manhole .............................................................................................................. 564.17 83.53 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  17.68 
    For Epoxy Coating, Add  42.28 

XXXXXXX 
. 
 33 05 61 00-0026  6' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0027 EA 4' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 4,122.82 361.99 
    For Bitumastic Coating, Add  80.97 
    For Epoxy Coating, Add  197.98 

. 
 33 05 61 00-0028 EA 6' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 5,380.17 491.94 

    For Bitumastic Coating, Add  121.46 
    For Epoxy Coating, Add  296.97 

. 
 33 05 61 00-0029 EA 8' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 6,868.83 742.54 

    For Bitumastic Coating, Add  161.95 
    For Epoxy Coating, Add  395.96 

. 
 33 05 61 00-0030 VLF Riser For 6' Diameter, Precast Concrete Manhole .............................................................................................................. 681.49 92.82 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  20.24 
    For Epoxy Coating, Add  49.49 

XXXXXXX 
. 
 33 05 61 00-0031  7' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0032 EA 4' Deep, 7' Diameter, Precast Concrete Manhole ............................................................................................................ 6,424.43 399.12 
    For Bitumastic Coating, Add  172.19 
    For Epoxy Coating, Add  345.95 

. 
 33 05 61 00-0033 EA 6' Deep, 7' Diameter, Precast Concrete Manhole ............................................................................................................ 8,320.17 544.37 

    For Bitumastic Coating, Add  258.29 
    For Epoxy Coating, Add  518.93 



 

 Utilities 33

33
 

Common Work Results for Utilities 33 05
Concrete Manholes 33 05 61

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 81

. 
 33 05 61 00-0034 EA 8' Deep, 7' Diameter, Precast Concrete Manhole .......................................................................................................... 10,470.23 816.80 

    For Bitumastic Coating, Add  344.38 
    For Epoxy Coating, Add  691.91 

. 
 33 05 61 00-0035 VLF Riser For 7' Diameter, Precast Concrete Manhole ........................................................................................................... 1,006.81 102.10 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  43.05 
    For Epoxy Coating, Add  86.49 

XXXXXXX 
. 
 33 05 61 00-0036  8' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0037 EA 4' Deep, 8' Diameter, Precast Concrete Manhole ............................................................................................................ 9,245.45 459.45 
    For Bitumastic Coating, Add  203.57 
    For Epoxy Coating, Add  421.69 

. 
 33 05 61 00-0038 EA 6' Deep, 8' Diameter, Precast Concrete Manhole .......................................................................................................... 12,001.58 626.52 

    For Bitumastic Coating, Add  305.35 
    For Epoxy Coating, Add  632.53 

. 
 33 05 61 00-0039 EA 8' Deep, 8' Diameter, Precast Concrete Manhole .......................................................................................................... 15,050.09 939.78 

    For Bitumastic Coating, Add  407.13 
    For Epoxy Coating, Add  843.38 

. 
 33 05 61 00-0040 VLF Riser For 8' Diameter, Precast Concrete Manhole ........................................................................................................... 1,443.05 116.02 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  50.89 
    For Epoxy Coating, Add  105.42 

XXXXXXX 
. 
 33 05 63  Concrete Vaults and Chambers (33 05) 
. 
. 
 33 05 63 00-0001  Underground Utility Vaults And Structures (33 05 63) 

See CSI section 33 05 61 00-0001 for manholes, 33 05 81 00-0006 for frames and covers. 
. 
. 
 33 05 63 00-0002  Precast Concrete Underground Utility Vault (33 05 63 00-0001) 

Note: Sizes given are for inside dimensions. 
. 
. 
 33 05 63 00-0003  6' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0004 EA 4' x 4' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 3,617.60  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0005 EA 4' x 6' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 4,715.50  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0006 EA 5' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 7,779.30  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0007 EA 5' x 12' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 8,982.64  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0008 EA 6' x 6' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 6,026.09  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0009 EA 6' x 8' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 7,335.73  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0010 EA 6' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 8,646.33  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0011 EA 6' x 12' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 12,492.20  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0012 EA 6' x 14' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 12,492.20  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0013 EA 6' x 16' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 15,729.72  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0014 EA 8' x 8' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 8,859.03  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0015 EA 8' x 10' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 10,381.38  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0016 EA 8' x 12' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 14,839.23  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0017 EA 8' x 14' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 16,701.38  

Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0018  7' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0019 EA 4' x 4' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 3,982.43  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0020 EA 4' x 6' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 5,171.12  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0021 EA 4' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 6,359.75  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0022 EA 5' x 10' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 8,462.26  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0023 EA 5' x 12' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 9,757.26  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0024 EA 6' x 6' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 6,572.44  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0025 EA 6' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 7,973.81  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0026 EA 6' x 10' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 9,375.13  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0027 EA 6' x 12' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 13,584.90  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0028 EA 6' x 16' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 17,065.32  

Note: 8" thick walls and top. 
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. 
 33 05 63 00-0029 EA 8' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 9,587.79  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0030 EA 8' x 10' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 11,200.91  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0031 EA 8' x 12' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 16,053.93  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0032 EA 8' x 14' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 18,036.08  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0033 EA 10' x 10' x 7' Precast Concrete Underground Utility Vault .............................................................................................. 16,296.23  

Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0034  8' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0035 EA 4' x 4' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 4,346.36  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0036 EA 4' x 6' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 5,626.71  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0037 EA 5' x 10' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 9,145.20  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0038 EA 5' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 10,530.94  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0039 EA 6' x 6' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 7,118.79  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0040 EA 6' x 8' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 8,610.89  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0041 EA 6' x 10' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 10,103.01  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0042 EA 6' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 14,677.59  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0043 EA 6' x 16' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 18,401.01  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0044 EA 8' x 8' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 10,315.66  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0045 EA 8' x 10' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 12,020.44  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0046 EA 8' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 17,267.64  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0047 EA 8' x 14' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 19,371.74  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0048 EA 10' x 10' x 8' Precast Concrete Underground Utility Vault .............................................................................................. 17,510.57  

Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0049  10' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0050 EA 6' x 6' x 10' Precast Concrete Underground Utility Vault .................................................................................................. 7,665.18  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0051 EA 6' x 8' x 10' Precast Concrete Underground Utility Vault .................................................................................................. 9,247.99  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0052 EA 10' x 10' x 10' Precast Concrete Underground Utility Vault ............................................................................................ 18,724.22  
Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0053  12' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0054 EA 6' x 6' x 12' Precast Concrete Underground Utility Vault .................................................................................................. 8,211.52  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0055 EA 6' x 8' x 12' Precast Concrete Underground Utility Vault .................................................................................................. 9,886.05  

Note: 6" thick walls and 8" thick top. 

XXXXXXX 
. 
 33 05 63 00-0056  Meter Pit (33 05 63 00-0001) 
. 
. 
 33 05 63 00-0057  Precast Concrete Meter Pit (33 05 63 00-0056) 
. 
. 

 33 05 63 00-0058 EA 4' x 4' x 4' Deep Precast Concrete Meter Pit .................................................................................................................... 2,483.43  
. 

 33 05 63 00-0059 EA 4' x 4' x 6' Deep Precast Concrete Meter Pit .................................................................................................................... 3,340.12  
. 

 33 05 63 00-0060 EA 4' x 4' x 8' Deep Precast Concrete Meter Pit .................................................................................................................... 4,154.17  
. 

 33 05 63 00-0061 EA 4' x 4' x 10' Deep Precast Concrete Meter Pit .................................................................................................................. 5,124.17  
. 

 33 05 63 00-0062 EA 4' x 4' x 15' Deep Precast Concrete Meter Pit .................................................................................................................. 7,003.89  
. 

 33 05 63 00-0063 EA 6' x 6' x 4' Deep Precast Concrete Meter Pit .................................................................................................................... 3,740.38  
. 

 33 05 63 00-0064 EA 6' x 6' x 6' Deep Precast Concrete Meter Pit .................................................................................................................... 5,124.17  
. 

 33 05 63 00-0065 EA 6' x 6' x 8' Deep Precast Concrete Meter Pit .................................................................................................................... 6,564.15  
. 

 33 05 63 00-0066 EA 6' x 6' x 10' Deep Precast Concrete Meter Pit .................................................................................................................. 8,190.52  
. 

 33 05 63 00-0067 EA 6' x 6' x 15' Deep Precast Concrete Meter Pit ................................................................................................................ 11,483.60  

XXXXXXX 
. 
 33 05 63 00-0068  Handhole Or Pull Box Enclosures (33 05 63 00-0001) 
. 
. 
 33 05 63 00-0069  Polymer Concrete Handhole Enclosures (33 05 63 00-0068) 
. 
. 
 33 05 63 00-0070  Polymer Concrete Handhole Enclosures (33 05 63 00-0069) 
. 
. 
 33 05 63 00-0071  Flared Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0070) 
. 
. 
 33 05 63 00-0072  Open Bottom, Flared Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-

0071) 
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. 

. 
 33 05 63 00-0073 EA 12" x 12", 24" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 242.02 20.36 
. 

 33 05 63 00-0074 EA 10" x 15", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 215.64 45.20 

. 
 33 05 63 00-0075 EA 13" x 24", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 328.93 67.81 
. 

 33 05 63 00-0076 EA 17" x 30", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 379.69 67.81 

. 
 33 05 63 00-0077 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 362.92 67.81 
. 

 33 05 63 00-0078 EA 13" x 24", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 436.12 67.81 

. 
 33 05 63 00-0079 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 425.07 67.81 
. 

 33 05 63 00-0080 EA 17" x 30", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 573.29 67.81 

. 
 33 05 63 00-0081 EA 27" Round, 36" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 812.85 90.41 
. 

 33 05 63 00-0082 EA 27" Round, 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,131.84 90.41 

. 
 33 05 63 00-0083 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 748.15 124.31 
. 

 33 05 63 00-0084 EA 24" x 36", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 848.05 124.31 

. 
 33 05 63 00-0085 EA 24" x 36", 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,367.71 124.31 
. 

 33 05 63 00-0086 EA 39" Round, 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 799.62 135.61 

. 
 33 05 63 00-0087 EA 39" Round, 24" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,126.83 135.61 
. 

 33 05 63 00-0088 EA 39" Round, 36" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,394.41 135.61 

. 
 33 05 63 00-0089 EA 39" Round, 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,027.30 135.61 
. 

 33 05 63 00-0090 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,164.66 212.46 

. 
 33 05 63 00-0091 EA 30" x 48", 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,657.13 212.46 

XXXXXXX 
. 
 33 05 63 00-0092  Gasketed, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0071) 
. 
. 

 33 05 63 00-0093 EA 12" x 12", 24" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 308.33 20.36 

. 
 33 05 63 00-0094 EA 13" x 24", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 407.90 67.81 
. 

 33 05 63 00-0095 EA 17" x 30", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 489.60 67.81 

. 
 33 05 63 00-0096 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 453.03 67.81 
. 

 33 05 63 00-0097 EA 13" x 24", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 515.59 67.81 

. 
 33 05 63 00-0098 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 532.00 67.81 
. 

 33 05 63 00-0099 EA 17" x 30", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 681.14 67.81 

. 
 33 05 63 00-0100 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 916.08 124.31 
. 

 33 05 63 00-0101 EA 24" x 36", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,015.97 124.31 

. 
 33 05 63 00-0102 EA 24" x 36", 48" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,535.65 124.31 
. 

 33 05 63 00-0103 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,360.89 212.46 

. 
 33 05 63 00-0104 EA 30" x 48", 48" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,857.11 212.46 

XXXXXXX 
. 
 33 05 63 00-0105  Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0070) 
. 
. 
 33 05 63 00-0106  Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 

00-0105) 
. 
. 

 33 05 63 00-0107 EA 5" x 16", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure.......... 393.65 20.36 
. 

 33 05 63 00-0108 EA 10" x 12", 15" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 333.64 20.36 

. 
 33 05 63 00-0109 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 284.64 67.81 
. 

 33 05 63 00-0110 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 320.06 67.81 

. 
 33 05 63 00-0111 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure.............. 96.59 20.36 

. 
 33 05 63 00-0112 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 146.77 20.36 
. 

 33 05 63 00-0113 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure.......... 233.87 20.36 
. 

 33 05 63 00-0114 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure.......... 244.42 20.36 
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. 
 33 05 63 00-0115 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 211.96 45.20 
. 

 33 05 63 00-0116 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 228.13 45.20 

. 
 33 05 63 00-0117 EA 8" x 8", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 144.62 20.36 

. 
 33 05 63 00-0118 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 164.37 20.36 

. 
 33 05 63 00-0119 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 226.45 45.20 
. 

 33 05 63 00-0120 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 253.63 45.20 

. 
 33 05 63 00-0121 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 236.04 45.20 
. 

 33 05 63 00-0122 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 286.29 67.81 

. 
 33 05 63 00-0123 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 312.95 67.81 
. 

 33 05 63 00-0124 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 332.78 67.81 

. 
 33 05 63 00-0125 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 362.65 67.81 
. 

 33 05 63 00-0126 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 422.20 67.81 

. 
 33 05 63 00-0127 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 458.32 67.81 
. 

 33 05 63 00-0128 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 497.86 67.81 

. 
 33 05 63 00-0129 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 522.71 67.81 
. 

 33 05 63 00-0130 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 625.47 90.41 

. 
 33 05 63 00-0131 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 639.94 124.31 
. 

 33 05 63 00-0132 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 813.06 124.31 

. 
 33 05 63 00-0133 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 972.92 124.31 
. 

 33 05 63 00-0134 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,073.88 124.31 

. 
 33 05 63 00-0135 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,174.29 124.31 
. 

 33 05 63 00-0136 EA 36" x 36", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,356.79 212.46 

. 
 33 05 63 00-0137 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,002.88 212.46 
. 

 33 05 63 00-0138 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,131.10 212.46 

. 
 33 05 63 00-0139 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,376.28 212.46 
. 

 33 05 63 00-0140 EA 30" x 60", 21" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,373.76 212.46 

. 
 33 05 63 00-0141 EA 30" x 60", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,465.29 212.46 
. 

 33 05 63 00-0142 EA 30" x 60", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,641.30 212.46 

. 
 33 05 63 00-0143 EA 36" x 60", 19" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,518.06 227.64 
. 

 33 05 63 00-0144 EA 36" x 60", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,642.33 227.64 

. 
 33 05 63 00-0145 EA 36" x 60", 31" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,800.99 227.64 
. 

 33 05 63 00-0146 EA 36" x 60", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,864.47 227.64 

. 
 33 05 63 00-0147 EA 48" x 48", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,886.53 227.64 
. 

 33 05 63 00-0148 EA 48" x 48", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,128.28 227.64 

. 
 33 05 63 00-0149 EA 36" x 72", 21" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,658.80 227.64 
. 

 33 05 63 00-0150 EA 36" x 72", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,168.18 227.64 

. 
 33 05 63 00-0151 EA 48" x 72", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,436.96 242.81 
. 

 33 05 63 00-0152 EA 48" x 72", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,991.18 242.81 

. 
 33 05 63 00-0153 EA 48" x 96", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 3,817.13 242.81 

XXXXXXX 
. 
 33 05 63 00-0154  Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0105) 
. 
. 

 33 05 63 00-0155 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 376.58 67.81 

. 
 33 05 63 00-0156 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 429.11 67.81 



 

 Utilities 33

33
 

Common Work Results for Utilities 33 05
Concrete Vaults and Chambers 33 05 63

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 85

. 
 33 05 63 00-0157 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 159.55 20.36 
. 

 33 05 63 00-0158 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 228.14 20.36 

. 
 33 05 63 00-0159 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 303.95 20.36 
. 

 33 05 63 00-0160 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 314.51 20.36 

. 
 33 05 63 00-0161 EA 10" x 15", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 280.99 45.20 
. 

 33 05 63 00-0162 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 292.25 45.20 

. 
 33 05 63 00-0163 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 307.29 45.20 
. 

 33 05 63 00-0164 EA 8" x 8", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 213.27 20.36 

. 
 33 05 63 00-0165 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 251.03 20.36 
. 

 33 05 63 00-0166 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 306.92 45.20 

. 
 33 05 63 00-0167 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 334.11 45.20 
. 

 33 05 63 00-0168 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 317.37 45.20 

. 
 33 05 63 00-0169 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 376.07 67.81 
. 

 33 05 63 00-0170 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 403.07 67.81 

. 
 33 05 63 00-0171 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 439.92 67.81 
. 

 33 05 63 00-0172 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 469.59 67.81 

. 
 33 05 63 00-0173 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 528.97 67.81 
. 

 33 05 63 00-0174 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 565.25 67.81 

. 
 33 05 63 00-0175 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 604.61 67.81 
. 

 33 05 63 00-0176 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 629.64 67.81 

. 
 33 05 63 00-0177 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 773.19 90.41 
. 

 33 05 63 00-0178 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 807.88 124.31 

. 
 33 05 63 00-0179 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 980.80 124.31 
. 

 33 05 63 00-0180 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,140.48 124.31 

. 
 33 05 63 00-0181 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,241.28 124.31 
. 

 33 05 63 00-0182 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,342.03 124.31 

. 
 33 05 63 00-0183 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,197.26 212.46 
. 

 33 05 63 00-0184 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,325.67 212.46 

. 
 33 05 63 00-0185 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,570.66 212.46 

XXXXXXX 
. 
 33 05 63 00-0186  Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 

00-0105) 
. 
. 

 33 05 63 00-0187 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ........ 347.22 67.81 
. 

 33 05 63 00-0188 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ........ 401.21 67.81 
. 

 33 05 63 00-0189 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ............ 119.41 20.36 
. 

 33 05 63 00-0190 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 192.90 20.36 

. 
 33 05 63 00-0191 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 274.63 20.36 

. 
 33 05 63 00-0192 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 285.37 20.36 

. 
 33 05 63 00-0193 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 261.68 45.20 
. 

 33 05 63 00-0194 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 292.97 45.20 

. 
 33 05 63 00-0195 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 169.50 20.36 

. 
 33 05 63 00-0196 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 277.06 45.20 
. 

 33 05 63 00-0197 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 316.04 45.20 

. 
 33 05 63 00-0198 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 287.19 45.20 
. 

 33 05 63 00-0199 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 371.94 67.81 

. 
 33 05 63 00-0200 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 425.23 67.81 
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. 
 33 05 63 00-0201 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 442.95 67.81 
. 

 33 05 63 00-0202 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 485.14 67.81 

. 
 33 05 63 00-0203 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 523.96 67.81 
. 

 33 05 63 00-0204 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 560.61 67.81 

. 
 33 05 63 00-0205 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 626.23 67.81 
. 

 33 05 63 00-0206 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 635.38 67.81 

. 
 33 05 63 00-0207 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 784.63 90.41 
. 

 33 05 63 00-0208 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 822.72 124.31 

. 
 33 05 63 00-0209 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,013.69 124.31 
. 

 33 05 63 00-0210 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,202.55 124.31 

. 
 33 05 63 00-0211 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,328.00 124.31 
. 

 33 05 63 00-0212 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,453.44 124.31 

. 
 33 05 63 00-0213 EA 36" x 36", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,590.51 212.46 
. 

 33 05 63 00-0214 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,236.62 212.46 

. 
 33 05 63 00-0215 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,374.84 212.46 
. 

 33 05 63 00-0216 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,619.85 212.46 

. 
 33 05 63 00-0217 EA 30" x 60", 21" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,727.92 212.46 
. 

 33 05 63 00-0218 EA 30" x 60", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,761.76 212.46 

. 
 33 05 63 00-0219 EA 30" x 60", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,090.07 212.46 
. 

 33 05 63 00-0220 EA 36" x 60", 19" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,947.69 227.64 

. 
 33 05 63 00-0221 EA 36" x 60", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,011.90 227.64 
. 

 33 05 63 00-0222 EA 36" x 60", 31" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,194.04 227.64 

. 
 33 05 63 00-0223 EA 36" x 60", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,331.90 227.64 
. 

 33 05 63 00-0224 EA 36" x 72", 21" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,147.63 227.64 

. 
 33 05 63 00-0225 EA 36" x 72", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,640.66 227.64 
. 

 33 05 63 00-0226 EA 48" x 48", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,301.13 227.64 

. 
 33 05 63 00-0227 EA 48" x 48", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,522.35 227.64 
. 

 33 05 63 00-0228 EA 48" x 72", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 3,045.45 242.81 

. 
 33 05 63 00-0229 EA 48" x 72", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 3,599.89 242.81 
. 

 33 05 63 00-0230 EA 48" x 96", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 4,830.27 242.81 

XXXXXXX 
. 
 33 05 63 00-0231  Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0105) 
. 
. 

 33 05 63 00-0232 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 439.14 67.81 

. 
 33 05 63 00-0233 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 510.47 67.81 
. 

 33 05 63 00-0234 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 181.87 20.36 

. 
 33 05 63 00-0235 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 274.10 20.36 
. 

 33 05 63 00-0236 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 344.56 20.36 

. 
 33 05 63 00-0237 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 355.45 20.36 
. 

 33 05 63 00-0238 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 342.16 45.20 

. 
 33 05 63 00-0239 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 373.26 45.20 
. 

 33 05 63 00-0240 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 258.74 20.36 

. 
 33 05 63 00-0241 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 357.17 45.20 
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. 
 33 05 63 00-0242 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 396.15 45.20 
. 

 33 05 63 00-0243 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 345.55 45.20 

. 
 33 05 63 00-0244 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 462.08 67.81 
. 

 33 05 63 00-0245 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 515.37 67.81 

. 
 33 05 63 00-0246 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 549.88 67.81 
. 

 33 05 63 00-0247 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 592.09 67.81 

. 
 33 05 63 00-0248 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 630.89 67.81 
. 

 33 05 63 00-0249 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 667.56 67.81 

. 
 33 05 63 00-0250 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 733.20 67.81 
. 

 33 05 63 00-0251 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 742.31 67.81 

. 
 33 05 63 00-0252 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 932.16 90.41 
. 

 33 05 63 00-0253 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 990.64 124.31 

. 
 33 05 63 00-0254 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,181.44 124.31 
. 

 33 05 63 00-0255 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,370.10 124.31 

. 
 33 05 63 00-0256 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,495.64 124.31 
. 

 33 05 63 00-0257 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,621.18 124.31 

. 
 33 05 63 00-0258 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,431.18 212.46 
. 

 33 05 63 00-0259 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,569.59 212.46 

. 
 33 05 63 00-0260 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,814.42 212.46 

XXXXXXX 
. 
 33 05 63 00-0261  Footed, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0105) 
. 
. 

 33 05 63 00-0262 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ................. 369.64 67.81 
. 

 33 05 63 00-0263 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure................ 249.51 45.20 
. 

 33 05 63 00-0264 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure................ 279.56 45.20 
. 

 33 05 63 00-0265 EA 13" x 24", 12" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure................ 330.63 67.81 
. 

 33 05 63 00-0266 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure................ 259.35 45.20 
. 

 33 05 63 00-0267 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure................ 288.14 45.20 

XXXXXXX 
. 
 33 05 63 00-0268  Polymer Concrete Handhole Enclosure Extensions (33 05 63 00-0069) 
. 
. 

 33 05 63 00-0269 EA 13" x 24", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 274.67 67.81 

. 
 33 05 63 00-0270 EA 17" x 30", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 306.00 67.81 
. 

 33 05 63 00-0271 EA 24" x 24", 6" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 354.39 90.41 

. 
 33 05 63 00-0272 EA 24" x 24", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 385.14 90.41 
. 

 33 05 63 00-0273 EA 24" x 36", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 460.62 124.31 

. 
 33 05 63 00-0274 EA 36" x 36", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 820.47 212.46 
. 

 33 05 63 00-0275 EA 30" x 48", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 786.85 212.46 

. 
 33 05 63 00-0276 EA 30" x 48", 11" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 794.19 212.46 
. 

 33 05 63 00-0277 EA 36" x 60", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................ 1,053.56 227.64 

. 
 33 05 63 00-0278 EA 48" x 72", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................ 1,636.60 242.81 
. 

 33 05 63 00-0279 EA 48" x 96", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................ 2,124.97 242.81 

. 
 33 05 63 00-0280 EA 13" x 24", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 439.02 67.81 
. 

 33 05 63 00-0281 EA 17" x 30", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 458.15 67.81 

. 
 33 05 63 00-0282 EA 24" x 24", 6" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 494.58 90.41 
. 

 33 05 63 00-0283 EA 24" x 24", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 525.66 90.41 

. 
 33 05 63 00-0284 EA 24" x 36", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 614.37 124.31 
. 

 33 05 63 00-0285 EA 30" x 48", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension ............................................................................................................................................................... 1,004.13 212.46 
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. 
 33 05 63 00-0286 EA 13" x 24", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 

Adjustable Extension ......................................................................................................................................................... 345.48 67.81 
. 

 33 05 63 00-0287 EA 17" x 30", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 
Adjustable Extension ......................................................................................................................................................... 383.22 67.81 

. 
 33 05 63 00-0288 EA 24" x 36", 4" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 

Adjustable Extension ......................................................................................................................................................... 514.76 124.31 
. 

 33 05 63 00-0289 EA 36" x 60", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 
Adjustable Extension ...................................................................................................................................................... 1,017.57 227.64 

XXXXXXX 
. 
 33 05 63 00-0290  Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0069) 
. 
. 
 33 05 63 00-0291  Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0292 EA 5" x 16", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ......................................... 94.08 9.05 
. 

 33 05 63 00-0293 EA 10" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 95.29 9.05 
. 

 33 05 63 00-0294 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 88.39 9.05 
. 

 33 05 63 00-0295 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ......................................... 95.52 9.05 
. 

 33 05 63 00-0296 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 96.43 9.04 
. 

 33 05 63 00-0297 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 110.48 9.04 
. 

 33 05 63 00-0298 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 127.85 9.04 
. 

 33 05 63 00-0299 EA 30" x 59", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 836.18 27.32 
. 

 33 05 63 00-0300 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 732.60 27.32 
. 

 33 05 63 00-0301 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,093.40 27.32 
. 

 33 05 63 00-0302 EA 48" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,105.70 27.32 
. 

 33 05 63 00-0303 EA 36" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,251.69 27.32 
. 

 33 05 63 00-0304 EA 48" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,363.20 27.32 
. 

 33 05 63 00-0305 EA 48" x 96", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 2,186.50 27.32 
. 

 33 05 63 00-0306 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 80.72 9.04 
. 

 33 05 63 00-0307 EA 11" x 18", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 115.20 9.04 
. 

 33 05 63 00-0308 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 116.80 9.04 
. 

 33 05 63 00-0309 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 146.68 9.04 
. 

 33 05 63 00-0310 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover ................ 110.92 9.04 
. 

 33 05 63 00-0311 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 173.33 9.04 
. 

 33 05 63 00-0312 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover ................ 136.31 9.04 
. 

 33 05 63 00-0313 EA 27" Round, 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ................................... 278.62 9.04 
. 

 33 05 63 00-0314 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 244.80 13.56 
. 

 33 05 63 00-0315 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 306.40 13.56 
. 

 33 05 63 00-0316 EA 39" Round, 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ................................... 394.72 15.82 
. 

 33 05 63 00-0317 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 555.26 21.25 
. 

 33 05 63 00-0318 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 577.49 40.47 
. 

 33 05 63 00-0319 EA 11" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 148.47 9.04 
. 

 33 05 63 00-0320 EA 13" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 211.24 9.04 
. 

 33 05 63 00-0321 EA 17" x 30", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 240.22 9.04 
. 

 33 05 63 00-0322 EA 27" Round, 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 398.73 9.04 
. 

 33 05 63 00-0323 EA 24" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 329.48 13.56 
. 

 33 05 63 00-0324 EA 39" Round, 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 556.00 15.82 
. 

 33 05 63 00-0325 EA 36" x 36", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 729.97 21.25 
. 

 33 05 63 00-0326 EA 30" x 59", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 984.69 27.32 
. 

 33 05 63 00-0327 EA 30" x 60", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 876.16 27.32 
. 

 33 05 63 00-0328 EA 36" x 60", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 1,221.28 27.32 
. 

 33 05 63 00-0329 EA 48" x 48", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 1,588.33 27.32 
. 

 33 05 63 00-0330 EA 36" x 72", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 1,521.37 27.32 
. 

 33 05 63 00-0331 EA 48" x 72", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 2,306.03 27.32 
. 

 33 05 63 00-0332 EA 48" x 96", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 3,558.42 27.32 
. 

 33 05 63 00-0333 EA 11" x 18", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 194.98 9.04 
. 

 33 05 63 00-0334 EA 11" x 20", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 213.11 9.04 
. 

 33 05 63 00-0335 EA 13" x 24", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 280.27 9.04 
. 

 33 05 63 00-0336 EA 17" x 30", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 319.25 9.04 
. 

 33 05 63 00-0337 EA 27" Round, 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ............................ 551.04 9.04 
. 

 33 05 63 00-0338 EA 24" x 24", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 401.25 13.56 
. 

 33 05 63 00-0339 EA 24" x 36", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 548.00 13.56 
. 

 33 05 63 00-0340 EA 39" Round, 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ............................ 849.04 15.82 
. 

 33 05 63 00-0341 EA 36" x 36", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 973.17 21.25 
. 

 33 05 63 00-0342 EA 30" x 48", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,012.93 40.47 
. 

 33 05 63 00-0343 EA 30" x 60", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,171.54 27.32 
. 

 33 05 63 00-0344 EA 36" x 60", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,632.98 27.32 
. 

 33 05 63 00-0345 EA 48" x 48", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 2,282.02 27.32 
. 

 33 05 63 00-0346 EA 36" x 72", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 2,037.07 27.32 
. 

 33 05 63 00-0347 EA 48" x 72", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 3,371.58 27.32 
. 

 33 05 63 00-0348 EA 48" x 96", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 5,200.55 27.32 

XXXXXXX 
. 
 33 05 63 00-0349  Polymer Concrete Handhole Enclosure Covers With Gaskets (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0350 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 107.89 9.05 
. 

 33 05 63 00-0351 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 113.96 9.05 
. 

 33 05 63 00-0352 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 115.93 9.04 
. 

 33 05 63 00-0353 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 116.67 9.04 
. 

 33 05 63 00-0354 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 134.48 9.04 
. 

 33 05 63 00-0355 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 86.32 9.04 
. 

 33 05 63 00-0356 EA 11" x 18", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 120.94 9.04 
. 

 33 05 63 00-0357 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 122.05 9.04 
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. 
 33 05 63 00-0358 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 152.59 9.04 

. 
 33 05 63 00-0359 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover With 

Gasket ............................................................................................................................................................................... 117.36 9.04 
. 

 33 05 63 00-0360 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover With 
Gasket ............................................................................................................................................................................... 143.11 9.04 

. 
 33 05 63 00-0361 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 179.59 9.04 

. 
 33 05 63 00-0362 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 249.00 13.56 

. 
 33 05 63 00-0363 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 312.85 13.56 

. 
 33 05 63 00-0364 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 584.11 40.47 

. 
 33 05 63 00-0365 EA 6" x 8", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ......................... 72.10 9.05 

. 
 33 05 63 00-0366 EA 8" x 8", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ....................... 112.06 9.05 

. 
 33 05 63 00-0367 EA 8" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ..................... 124.52 9.05 

. 
 33 05 63 00-0368 EA 12" x 12", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 118.98 9.05 

. 
 33 05 63 00-0369 EA 10" x 15", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ..................... 98.22 9.04 

. 
 33 05 63 00-0370 EA 11" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 154.19 9.04 

. 
 33 05 63 00-0371 EA 11" x 20", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 167.13 9.04 

. 
 33 05 63 00-0372 EA 13" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 217.33 9.04 

. 
 33 05 63 00-0373 EA 17" x 30", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 246.83 9.04 

. 
 33 05 63 00-0374 EA 24" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 335.39 13.56 

. 
 33 05 63 00-0375 EA 24" x 36", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 418.34 13.56 

. 
 33 05 63 00-0376 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 767.40 40.47 

XXXXXXX 
. 
 33 05 63 00-0377  Polymer Concrete Handhole Enclosure Covers Without Bolts (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0378 EA 6" x 9", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ..................... 58.35 9.05 
. 

 33 05 63 00-0379 EA 7" x 13", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................... 69.10 9.05 
. 

 33 05 63 00-0380 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 83.57 9.05 
. 

 33 05 63 00-0381 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................... 90.01 9.05 
. 

 33 05 63 00-0382 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 89.82 9.04 
. 

 33 05 63 00-0383 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 106.31 9.04 
. 

 33 05 63 00-0384 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 122.51 9.04 
. 

 33 05 63 00-0385 EA 24" x 36", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 295.84 13.56 
. 

 33 05 63 00-0386 EA 30" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 553.36 40.47 
. 

 33 05 63 00-0387 EA 30" x 59", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 827.13 27.32 
. 

 33 05 63 00-0388 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 722.37 27.32 
. 

 33 05 63 00-0389 EA 48" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,076.58 27.32 
. 

 33 05 63 00-0390 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,039.12 27.32 
. 

 33 05 63 00-0391 EA 36" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,241.92 27.32 
. 

 33 05 63 00-0392 EA 48" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,327.12 27.32 
. 

 33 05 63 00-0393 EA 48" x 96", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 2,117.17 27.32 
. 

 33 05 63 00-0394 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 77.67 9.04 
. 

 33 05 63 00-0395 EA 10" x 16", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 75.87 9.04 
. 

 33 05 63 00-0396 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 111.33 9.04 
. 

 33 05 63 00-0397 EA 11" x 21", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 122.19 9.04 
. 

 33 05 63 00-0398 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 138.11 9.04 
. 

 33 05 63 00-0399 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover 
Without Bolts ...................................................................................................................................................................... 105.37 9.04 

. 
 33 05 63 00-0400 EA 18" x 19", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 117.36 9.04 

. 
 33 05 63 00-0401 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 165.81 9.04 

. 
 33 05 63 00-0402 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 239.93 13.56 

. 
 33 05 63 00-0403 EA 20" x 42", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 299.18 13.56 

. 
 33 05 63 00-0404 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 295.67 13.56 

. 
 33 05 63 00-0405 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 533.26 21.25 

. 
 33 05 63 00-0406 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 553.36 24.28 

XXXXXXX 
. 
 33 05 63 00-0407  Overlapping, Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0408 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ................ 860.88 27.32 
. 

 33 05 63 00-0409 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............. 1,243.17 27.32 
. 

 33 05 63 00-0410 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ................ 722.68 40.47 
. 

 33 05 63 00-0411 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover .................. 956.06 40.47 
. 

 33 05 63 00-0412 EA 30" x 60", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............... 1,021.40 27.32 
. 

 33 05 63 00-0413 EA 36" x 60", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............... 1,389.34 27.32 

XXXXXXX 
. 
 33 05 63 00-0414  Split, Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0415 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 335.50 13.56 
. 

 33 05 63 00-0416 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 624.12 21.25 
. 

 33 05 63 00-0417 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 653.14 40.47 
. 

 33 05 63 00-0418 EA 6" x 8", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ..................................... 55.36 9.05 
. 

 33 05 63 00-0419 EA 8" x 8", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ..................................... 90.58 9.05 
. 

 33 05 63 00-0420 EA 12" x 12", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................. 99.49 9.05 
. 

 33 05 63 00-0421 EA 8" x 18", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................. 105.38 9.05 
. 

 33 05 63 00-0422 EA 10" x 15", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................. 92.68 9.04 
. 

 33 05 63 00-0423 EA 11" x 20", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 161.88 9.04 
. 

 33 05 63 00-0424 EA 24" x 36", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 448.64 13.56 
. 

 33 05 63 00-0425 EA 36" x 36", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 828.17 21.25 
. 

 33 05 63 00-0426 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 868.45 40.47 

XXXXXXX 
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. 
 33 05 63 00-0427  Precast Concrete Handholes With Steel Cover (33 05 63 00-0068) 

Note: 8000 To 12000 pound traffic rated top. Includes cover stamped with utility (Electrical, Sewer, Water, Etc.). 
. 
. 

 33 05 63 00-0428 EA 12" x 12" x 12" Precast Concrete Handholes With Steel Cover .......................................................................................... 794.78 215.98 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  18.00 
. 

 33 05 63 00-0429 EA 12" x 24" x 21" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,339.95 323.97 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  99.13 
. 

 33 05 63 00-0430 EA 18" x 30" x 18" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,620.35 431.97 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  171.63 
. 

 33 05 63 00-0431 EA 24" x 24" x 24" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,684.91 431.97 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  215.71 
. 

 33 05 63 00-0432 EA 24" x 24" x 30" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,977.62 539.97 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  258.73 
. 

 33 05 63 00-0433 EA 30" x 36" x 30" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,084.89 539.97 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  287.15 
. 

 33 05 63 00-0434 EA 36" x 36" x 48" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,406.26 647.96 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  334.59 
. 

 33 05 63 00-0435 EA 48" x 48" x 48" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,761.69 755.95 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  475.40 
. 

 33 05 63 00-0436 EA 48" x 72" x 36" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,724.58 647.96 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  523.91 
. 

 33 05 63 00-0437 EA 54" x 38" x 24" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,751.96 647.96 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  353.71 
. 

 33 05 63 00-0438 EA 6" Diameter Precast Concrete Handholes With Steel Cover ............................................................................................... 619.51 215.98 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 
. 

 33 05 63 00-0439 EA 9" Diameter Precast Concrete Handholes With Steel Cover ............................................................................................... 731.16 242.98 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 
. 

 33 05 63 00-0440 EA 12" Diameter Precast Concrete Handholes With Steel Cover ............................................................................................. 900.47 269.98 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 

XXXXXXX 
. 
 33 05 81  Metallic Castings for Utility Structures (33 05) 
. 
. 
 33 05 81 00-0001  Manhole Accessories (33 05 81) 
. 
. 
 33 05 81 00-0002  Steps For Cast-In-Place Manholes (33 05 81 00-0001) 

See CSI section 33 01 30 81-0037 for installation of steps in existing manholes. 
. 
. 

 33 05 81 00-0003 EA Cast Iron Manhole Step For New Manholes ......................................................................................................................... 72.61  
. 

 33 05 81 00-0004 EA Galvanized Steel Manhole Step For New Manholes ............................................................................................................. 51.34  
. 

 33 05 81 00-0005 EA Aluminum Manhole Step For New Manholes ........................................................................................................................ 64.07  

XXXXXXX 
. 
 33 05 81 00-0006  Manhole Covers And Frames (33 05 81) 

Note: Includes moisture-tight masonry joints and waterproof grouting. 
. 
. 
 33 05 81 00-0007  Regular Manhole Covers And Frames (33 05 81 00-0006) 
. 
. 

 33 05 81 00-0008 EA 18" Square, Gray Iron, Manhole Cover With Frame ......................................................................................................... 1,045.82 79.82 
    For Ductile Iron Castings, Add  563.14 

. 
 33 05 81 00-0009 EA 18" Diameter, Gray Iron, Manhole Cover With Frame ......................................................................................................... 631.83 79.82 

    For Ductile Iron Castings, Add  273.35 
. 

 33 05 81 00-0010 EA 24" Diameter, Gray Iron, Manhole Cover With Frame ......................................................................................................... 729.96 92.82 
    For Ductile Iron Castings, Add  316.05 

. 
 33 05 81 00-0011 EA 24" Square, Gray Iron, Manhole Cover With Frame ......................................................................................................... 1,093.87 103.03 

    For Ductile Iron Castings, Add  549.14 
. 

 33 05 81 00-0012 EA 26" Diameter, Gray Iron, Manhole Cover With Frame ......................................................................................................... 957.81 111.38 
    For Ductile Iron Castings, Add  435.64 

. 
 33 05 81 00-0013 EA 30" Diameter, Gray Iron, Manhole Cover With Frame ......................................................................................................... 998.46 116.02 

    For Ductile Iron Castings, Add  455.28 

XXXXXXX 
. 
 33 05 81 00-0014  Watertight Type Manhole Covers And Frames (33 05 81 00-0006) 
. 
. 

 33 05 81 00-0015 EA 20" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,150.68 65.90 
    For Ductile Iron Castings, Add  621.86 

. 
 33 05 81 00-0016 EA 22" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,175.20 65.90 

    For Ductile Iron Castings, Add  623.90 
. 

 33 05 81 00-0017 EA 24" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,206.54 77.04 
    For Ductile Iron Castings, Add  628.01 

. 
 33 05 81 00-0018 EA 26" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,423.41 86.32 

    For Ductile Iron Castings, Add  761.56 
. 

 33 05 81 00-0019 EA 30" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,632.40 88.18 
    For Ductile Iron Castings, Add  899.04 
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. 
 33 05 81 00-0020 EA 32" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,712.54 90.03 

    For Ductile Iron Castings, Add  951.95 
. 

 33 05 81 00-0021 EA 36" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,784.62 92.82 
    For Ductile Iron Castings, Add  999.09 

XXXXXXX 
. 
 33 05 81 00-0022  Aluminum Manhole Covers And Frames (33 05 81 00-0006) 
. 
. 

 33 05 81 00-0023 EA  12" Square Aluminum Manhole Cover With Frame ............................................................................................................. 741.54 26.65 
. 

 33 05 81 00-0024 EA  18" Square Aluminum Manhole Cover With Frame .......................................................................................................... 1,340.34 29.50 
. 

 33 05 81 00-0025 EA  24" Square Aluminum Manhole Cover With Frame .......................................................................................................... 1,915.03 34.26 

XXXXXXX 
. 
 33 05 81 00-0026  Removal And Reinstallation Of Manhole Cover And Frame (33 05 81 00-0006) 

Note: Includes surrounding asphalt removal and repair.  Excludes saw cutting. 
. 
. 

 33 05 81 00-0027 EA  Removal And Reinstallation Of Manhole Cover And Frame ............................................................................................... 372.14  

XXXXXXX 
. 
 33 05 83  Non-Metallic Accessories for Utility Structures (33 05) 
. 
. 
 33 05 83 00-0001  Manhole Accessories (33 05 83) 
. 
. 
 33 05 83 00-0002  Steps For Cast-In-Place Manholes (33 05 83 00-0001) 

See CSI section 33 01 30 81-0037 for installation of steps in existing manholes. 
. 
. 

 33 05 83 00-0003 EA Polypropylene Manhole Step For New Manholes ................................................................................................................. 40.20  

XXXXXXX 
. 
 33 05 83 00-0004  Rainguard Inflow Protectors (33 05 83) 
. 
. 

 33 05 83 00-0005 EA 18" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 110.37 19.32 
. 

 33 05 83 00-0006 EA 22" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 126.57 19.32 
. 

 33 05 83 00-0007 EA 24" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 151.36 23.20 
. 

 33 05 83 00-0008 EA 26" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 161.60 23.20 
. 

 33 05 83 00-0009 EA 30" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 199.89 27.06 
. 

 33 05 83 00-0010 EA 32" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 212.46 27.06 

XXXXXXX 
. 
 33 05 84  Accessories for Utility Structures (33 05) 

See CSI section 22 13 19 26-0044 for oil interceptors, 22 13 23 00-0000 for sediment interceptors, 31 23 16 00-0000 for 
excavation, 31 23 16 36-0016 for backfill. 

. 

. 
 33 05 84 00-0001  Manhole Accessories (33 05 84) 
. 
. 
 33 05 84 00-0002  Precast Concrete Manhole Tops (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0003  Precast Concrete Manhole Slab Tops (33 05 84 00-0002) 
. 
. 

 33 05 84 00-0004 EA 3' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 519.14 69.62 
. 

 33 05 84 00-0005 EA 4' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 729.37 75.19 
. 

 33 05 84 00-0006 EA 5' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 990.18 80.75 
. 

 33 05 84 00-0007 EA 6' Diameter x 8" Thick Precast Manhole Top Slab ........................................................................................................... 1,187.17 86.32 

XXXXXXX 
. 
 33 05 84 00-0008  Precast Concrete Manhole Cone Tops (33 05 84 00-0002) 
. 
. 

 33 05 84 00-0009 EA 3' Diameter x 8" Thick Precast Manhole Top Cone ............................................................................................................. 829.45 87.02 
. 

 33 05 84 00-0010 EA 3'-6" Diameter x 8" Thick Precast Manhole Top Cone ........................................................................................................ 923.60 90.49 
. 

 33 05 84 00-0011 EA 4' Diameter x 8" Thick Precast Manhole Top Cone .......................................................................................................... 1,017.78 93.98 
. 

 33 05 84 00-0012 EA 5' Diameter x 8" Thick Precast Manhole Top Cone .......................................................................................................... 1,201.42 99.78 
. 

 33 05 84 00-0013 EA 6' Diameter x 8" Thick Precast Manhole Top Cone .......................................................................................................... 1,389.74 106.74 
. 

 33 05 84 00-0014 EA 7' Diameter x 8" Thick Precast Manhole Top Cone .......................................................................................................... 2,210.66 113.71 
. 

 33 05 84 00-0015 EA 8' Diameter x 10" Thick Precast Manhole Top Cone ........................................................................................................ 2,779.06 125.30 

XXXXXXX 
. 
 33 05 84 00-0016  Precast Concrete Manhole Reducer Slabs (33 05 84 00-0002) 
. 
. 

 33 05 84 00-0017 EA 5' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab............................................................................ 1,038.44 80.75 
. 

 33 05 84 00-0018 EA 6' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab............................................................................ 1,334.74 86.32 
. 

 33 05 84 00-0019 EA 7' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab............................................................................ 1,758.21 86.32 
. 

 33 05 84 00-0020 EA 8' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab............................................................................ 2,775.69 86.32 
. 

 33 05 84 00-0021 EA 10' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab.......................................................................... 3,567.26 86.32 
. 

 33 05 84 00-0022 EA 12' Diameter To 4' Diameter, Precast Concrete Manhole Reducer Slab.......................................................................... 5,161.26 86.32 

XXXXXXX 
. 
 33 05 84 00-0023  Pipe To Manhole Connector (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0024  Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot 

Connectors (33 05 84 00-0023) 
. 
. 

 33 05 84 00-0025 EA 4" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ............................................................. 76.01  
. 

 33 05 84 00-0026 EA 6" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................... 110.78  
. 

 33 05 84 00-0027 EA 8" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................... 124.95  
. 

 33 05 84 00-0028 EA 10" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 187.21  
. 

 33 05 84 00-0029 EA 12" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 260.88  
. 

 33 05 84 00-0030 EA 15" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 345.99  
. 

 33 05 84 00-0031 EA 18" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 618.95  
. 

 33 05 84 00-0032 EA 21" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 858.55  
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. 
 33 05 84 00-0033 EA 24" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ...................................................... 1,349.18  

. 
 33 05 84 00-0034 EA 27" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ...................................................... 1,590.17  

XXXXXXX 
. 
 33 05 84 00-0035  Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout 

(33 05 84 00-0023) 
Note: Fernco CMA. 

. 

. 
 33 05 84 00-0036 EA 4" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................... 91.59  

. 
 33 05 84 00-0037 EA 6" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................. 126.60  

. 
 33 05 84 00-0038 EA 8" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................. 159.78  

. 
 33 05 84 00-0039 EA 10" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout ................................................................ 192.82  

. 
 33 05 84 00-0040 EA 12" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout ................................................................ 223.82  

XXXXXXX 
. 
 33 05 84 00-0041  Brick And Grout Pipe To Manhole Connector (33 05 84 00-0023) 
. 
. 

 33 05 84 00-0042 EA Seal Gap Between Pipe And Structure With Brick And Grout ............................................................................................. 244.67  

XXXXXXX 
. 
 33 05 84 00-0043  Inverts For Manholes (33 05 84 00-0001) 
. 
. 

 33 05 84 00-0044 EA Single Channel Concrete Invert For Manholes ................................................................................................................... 421.77  
. 

 33 05 84 00-0045 EA Double Channel Concrete Invert For Manholes .................................................................................................................. 605.81  
. 

 33 05 84 00-0046 EA Triple Channel Concrete Invert For Manholes..................................................................................................................... 816.77  
. 

 33 05 84 00-0047 EA Quad Channel Concrete Invert For Manholes .................................................................................................................. 1,027.68  
. 

 33 05 84 00-0048 EA Single Channel Brick Invert For Manholes .......................................................................................................................... 591.49  
. 

 33 05 84 00-0049 EA Double Channel Brick Invert For Manholes ......................................................................................................................... 885.61  
. 

 33 05 84 00-0050 EA Triple Channel Brick Invert For Manholes ........................................................................................................................ 1,184.79  
. 

 33 05 84 00-0051 EA Quad Channel Brick Invert For Manholes ........................................................................................................................ 1,480.47  

XXXXXXX 
. 
 33 05 84 00-0052  Protective Coating For New Manholes (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0053  Polyurethane Protective Coating For New Manholes (33 05 84 00-0052) 
. 
. 

 33 05 84 00-0054 VLF 60 Mil Polyurethane Coating Of 3' Diameter Manhole Interior ............................................................................................ 169.08  
    For 80 Mil Material, Add  23.62 
    For 100 Mil Material, Add  47.24 
    For 125 Mil Material, Add  74.38 
    For 150 Mil Material, Add  101.53 
    For 200 Mil Material, Add  149.49 
    For 2 To 5 Manholes, Deduct  -11.62 
    For 6 To 10 Manholes, Deduct  -19.02 
    For >10 Manholes, Deduct  -38.04 

. 
 33 05 84 00-0055 VLF 60 Mil Polyurethane Coating Of 3-1/2' Diameter Manhole Interior ...................................................................................... 204.35  

    For 80 Mil Material, Add  28.10 
    For 100 Mil Material, Add  56.20 
    For 125 Mil Material, Add  88.41 
    For 150 Mil Material, Add  120.63 
    For 200 Mil Material, Add  177.32 
    For 2 To 5 Manholes, Deduct  -14.09 
    For 6 To 10 Manholes, Deduct  -23.07 
    For >10 Manholes, Deduct  -46.14 

. 
 33 05 84 00-0056 VLF 60 Mil Polyurethane Coating Of 4' Diameter Manhole Interior ............................................................................................ 225.44  

    For 80 Mil Material, Add  31.49 
    For 100 Mil Material, Add  62.98 
    For 125 Mil Material, Add  99.18 
    For 150 Mil Material, Add  135.37 
    For 200 Mil Material, Add  199.31 
    For 2 To 5 Manholes, Deduct  -15.50 
    For 6 To 10 Manholes, Deduct  -25.36 
    For >10 Manholes, Deduct  -50.72 

. 
 33 05 84 00-0057 VLF 60 Mil Polyurethane Coating Of 5' Diameter Manhole Interior ............................................................................................ 281.85  

    For 80 Mil Material, Add  39.38 
    For 100 Mil Material, Add  78.76 
    For 125 Mil Material, Add  124.02 
    For 150 Mil Material, Add  169.29 
    For 200 Mil Material, Add  249.25 
    For 2 To 5 Manholes, Deduct  -19.37 
    For 6 To 10 Manholes, Deduct  -31.70 
    For >10 Manholes, Deduct  -63.40 

. 
 33 05 84 00-0058 VLF 60 Mil Polyurethane Coating Of 6' Diameter Manhole Interior ............................................................................................ 326.93  

    For 80 Mil Material, Add  46.41 
    For 100 Mil Material, Add  92.81 
    For 125 Mil Material, Add  146.28 
    For 150 Mil Material, Add  199.74 
    For 200 Mil Material, Add  294.56 
    For 2 To 5 Manholes, Deduct  -22.40 
    For 6 To 10 Manholes, Deduct  -36.63 
    For >10 Manholes, Deduct  -73.26 

XXXXXXX 
. 
 33 05 84 00-0059  Polyvinyl Chloride (PVC) Liner (33 05 84 00-0052) 

Note: For new manholes and shop applied. 
. 
. 

 33 05 84 00-0060 VLF 3' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ............................................................................................ 199.07  
. 

 33 05 84 00-0061 VLF 3-1/2' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ..................................................................................... 244.02  
. 

 33 05 84 00-0062 VLF 4' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ............................................................................................ 297.78  
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. 
 33 05 84 00-0063 VLF 5' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole............................................................................................ 373.96  

. 
 33 05 84 00-0064 VLF 6' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole............................................................................................ 450.13  

. 
 33 05 84 00-0065 SF Polyvinyl Chloride (PVC) Liner At Structures ........................................................................................................................ 35.43  

XXXXXXX 
. 
 33 05 84 00-0066  Concrete Grade Extensions/Grade Rings (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0067  18" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0066) 
. 
. 

 33 05 84 00-0068 EA 4" Rise, 18" Diameter, Concrete Grade Extensions/Grade Rings ......................................................................................... 74.68  
. 

 33 05 84 00-0069 EA 6" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 81.26  
. 

 33 05 84 00-0070 EA 8" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 87.84  
. 

 33 05 84 00-0071 EA 10" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring ......................................................................................... 94.43  

XXXXXXX 
. 
 33 05 84 00-0072  24" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0066) 
. 
. 

 33 05 84 00-0073 EA 4" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 83.81  
. 

 33 05 84 00-0074 EA 6" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 91.29  
. 

 33 05 84 00-0075 EA 8" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 98.77  
. 

 33 05 84 00-0076 EA 10" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring ....................................................................................... 106.25  

XXXXXXX 
. 
 33 05 84 00-0077  30" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0066) 
. 
. 

 33 05 84 00-0078 EA 4" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 92.75  
. 

 33 05 84 00-0079 EA 6" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ......................................................................................... 101.09  
. 

 33 05 84 00-0080 EA 8" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ......................................................................................... 109.43  
. 

 33 05 84 00-0081 EA 10" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ....................................................................................... 117.77  

XXXXXXX 
. 
 33 05 84 00-0082  Bentonite Collar (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0083  Bentonite Collar At Manhole Connections (33 05 84 00-0082) 
. 
. 

 33 05 84 00-0084 EA Up To 12" Pipe, Bentonite Collar At Manhole Connection .................................................................................................. 125.70  
. 

 33 05 84 00-0085 EA >12" To 21", Bentonite Collar At Manhole Connection ........................................................................................................ 199.30  
. 

 33 05 84 00-0086 EA >21" To 30" Pipe, Bentonite Collar At Manhole Connection ............................................................................................... 317.53  
. 

 33 05 84 00-0087 EA >30" To 36" Pipe, Bentonite Collar At Manhole Connection ............................................................................................... 744.16  
. 

 33 05 84 00-0088 EA >36" To 48" Pipe, Bentonite Collar At Manhole Connection ............................................................................................ 1,149.56  
. 

 33 05 84 00-0089 EA >48" To 60" Pipe, Bentonite Collar At Manhole Connection ............................................................................................ 2,084.17  

XXXXXXX 
. 
 33 05 84 00-0090  Waste Water Collection System Taps (33 05 84) 

Note: For tapping existing structures only. Includes grout. 
. 
. 
 33 05 84 00-0091  Brick Manhole Taps (33 05 84 00-0090) 
. 
. 

 33 05 84 00-0092 EA  4" Tap In 6" Brick Manhole .................................................................................................................................................. 471.89  
. 

 33 05 84 00-0093 EA  6" Tap In 6" Brick Manhole .................................................................................................................................................. 527.27  
. 

 33 05 84 00-0094 EA  8" Tap In 6" Brick Manhole .................................................................................................................................................. 581.65  
. 

 33 05 84 00-0095 EA  10" Tap In 6" Brick Manhole ................................................................................................................................................ 635.94  
. 

 33 05 84 00-0096 EA  12" Tap In 6" Brick Manhole ................................................................................................................................................ 701.52  
. 

 33 05 84 00-0097 EA  15" Tap In 6" Brick Manhole ................................................................................................................................................ 755.69  

XXXXXXX 
. 
 33 05 84 00-0098  Precast Concrete Manhole Tap (33 05 84 00-0090) 
. 
. 

 33 05 84 00-0099 EA 4" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 686.59  
. 

 33 05 84 00-0100 EA 6" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 769.66  
. 

 33 05 84 00-0101 EA 8" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 859.86  
. 

 33 05 84 00-0102 EA 10" Tap In Existing Precast Concrete Manhole ................................................................................................................... 941.28  
. 

 33 05 84 00-0103 EA 12" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,022.55  
. 

 33 05 84 00-0104 EA 15" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,105.77  
. 

 33 05 84 00-0105 EA 18" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,269.67  
. 

 33 05 84 00-0106 EA 24" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,630.10  

XXXXXXX 
. 
 33 05 97  Identification and Signage for Utilities (33 05) 
. 
. 
 33 05 97 23  Utility Identification Warning Tape (33 05 97)
. 
. 
 33 05 97 23-0001  Non-Detectable Utility Warning Tape (33 05 97 23) 

Note: Labor installation is included with pipe and excavation.. 
. 
. 

 33 05 97 23-0002 CLF 3" Non-Detectable Utility Warning Tape .................................................................................................................................. 6.30  
. 

 33 05 97 23-0003 CLF 6" Non-Detectable Utility Warning Tape .................................................................................................................................. 8.66  

XXXXXXX 
. 
 33 05 97 23-0004  Detectable Utility Warning Tape (33 05 97 23) 

Note: Labor installation is included with pipe and excavation.. 
. 
. 

 33 05 97 23-0005 CLF 2" Detectable Utility Warning Tape ......................................................................................................................................... 6.32  
. 

 33 05 97 23-0006 CLF 3" Detectable Utility Warning Tape ......................................................................................................................................... 8.48  
. 

 33 05 97 23-0007 CLF 6" Detectable Utility Warning Tape ....................................................................................................................................... 13.25  

XXXXXXX 
. 
 33 10  Water Utilities (33) 
. 
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. 
 33 11  Groundwater Sources (33 10) 
. 
. 
 33 11 13  Potable Water Supply Wells (33 11) 
. 
. 
 33 11 13 00-0001  Drill And Test Water Well (33 11 13) 
. 
. 
 33 11 13 00-0002  Drill Hole (33 11 13 00-0001) 

Note: Excludes loading and hauling of spoils. 
. 
. 
 33 11 13 00-0003  Mobilization And Demobilization (33 11 13 00-0002) 
. 
. 

 33 11 13 00-0004 EA Up To 12" Diameter, Well Drilling Mobilization And Demobilization .................................................................................... 905.62  
. 

 33 11 13 00-0005 EA >12" To 24" Diameter, Well Drilling Mobilization And Demobilization .............................................................................. 1,107.97  
. 

 33 11 13 00-0006 EA >24" To 36" Diameter, Well Drilling Mobilization And Demobilization .............................................................................. 1,661.95  

XXXXXXX 
. 
 33 11 13 00-0007  Drill Hole In Normal Soil, Sand, Gravel, O.B. (33 11 13 00-0002) 

Note: Excludes well casing, gravel or materials. 
. 
. 

 33 11 13 00-0008 LF Up To 6" Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................................................. 21.47  
    For >100 To 250, Add  0.54 
    For >250 To 400, Add  1.07 
    For >400 To 600, Add  1.61 
    For >600 To 750, Add  2.15 
    For >750, Add  2.68 

. 
 33 11 13 00-0009 LF 8" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................................................. 25.48  

    For >100 To 250, Add  0.64 
    For >250 To 400, Add  1.27 
    For >400 To 600, Add  1.91 
    For >600 To 750, Add  2.55 
    For >750, Add  3.19 

. 
 33 11 13 00-0010 LF 10" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 34.07  

    For >100 To 250, Add  0.85 
    For >250 To 400, Add  1.70 
    For >400 To 600, Add  2.56 
    For >600 To 750, Add  3.41 
    For >750, Add  4.26 

. 
 33 11 13 00-0011 LF 12" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 53.33  

    For >100 To 250, Add  1.33 
    For >250 To 400, Add  2.67 
    For >400 To 600, Add  4.00 
    For >600 To 750, Add  5.33 
    For >750, Add  6.67 

. 
 33 11 13 00-0012 LF 14" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 76.73  

    For >100 To 250, Add  1.92 
    For >250 To 400, Add  3.84 
    For >400 To 600, Add  5.75 
    For >600 To 750, Add  7.67 
    For >750, Add  9.59 

. 
 33 11 13 00-0013 LF 16" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 100.27  

    For >100 To 250, Add  2.51 
    For >250 To 400, Add  5.01 
    For >400 To 600, Add  7.52 
    For >600 To 750, Add  10.03 
    For >750, Add  12.53 

. 
 33 11 13 00-0014 LF 18" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 119.11  

    For >100 To 250, Add  2.98 
    For >250 To 400, Add  5.96 
    For >400 To 600, Add  8.93 
    For >600 To 750, Add  11.91 
    For >750, Add  14.89 

. 
 33 11 13 00-0015 LF 20" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 138.50  

    For >100 To 250, Add  3.46 
    For >250 To 400, Add  6.93 
    For >400 To 600, Add  10.39 
    For >600 To 750, Add  13.85 
    For >750, Add  17.31 

. 
 33 11 13 00-0016 LF 22" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 162.74  

    For >100 To 250, Add  4.07 
    For >250 To 400, Add  8.14 
    For >400 To 600, Add  12.21 
    For >600 To 750, Add  16.27 
    For >750, Add  20.34 

. 
 33 11 13 00-0017 LF 24" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 191.81  

    For >100 To 250, Add  4.80 
    For >250 To 400, Add  9.59 
    For >400 To 600, Add  14.39 
    For >600 To 750, Add  19.18 
    For >750, Add  23.98 

. 
 33 11 13 00-0018 LF 26" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 207.33  

    For >100 To 250, Add  5.18 
    For >250 To 400, Add  10.37 
    For >400 To 600, Add  15.55 
    For >600 To 750, Add  20.73 
    For >750, Add  25.92 
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. 
 33 11 13 00-0019 LF 28" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 228.10  

    For >100 To 250, Add  5.70 
    For >250 To 400, Add  11.41 
    For >400 To 600, Add  17.11 
    For >600 To 750, Add  22.81 
    For >750, Add  28.51 

. 
 33 11 13 00-0020 LF 30" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 249.85  

    For >100 To 250, Add  6.25 
    For >250 To 400, Add  12.49 
    For >400 To 600, Add  18.74 
    For >600 To 750, Add  24.99 
    For >750, Add  31.23 

. 
 33 11 13 00-0021 LF 36" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 310.79  

    For >100 To 250, Add  7.77 
    For >250 To 400, Add  15.54 
    For >400 To 600, Add  23.31 
    For >600 To 750, Add  31.08 
    For >750, Add  38.85 

XXXXXXX 
. 
 33 11 13 00-0022  Drill Hole In Sedimentary Rock (33 11 13 00-0002) 
. 
. 

 33 11 13 00-0023 LF 6" Water Well Hole Drilled In Sedimentary Rock ................................................................................................................... 43.76  
    For >100 To 250, Add  1.09 
    For >250 To 400, Add  2.19 
    For >400 To 600, Add  3.28 
    For >600 To 750, Add  4.38 
    For >750, Add  5.47 

. 
 33 11 13 00-0024 LF 8" Water Well Hole Drilled In Sedimentary Rock ................................................................................................................... 50.97  

    For >100 To 250, Add  1.27 
    For >250 To 400, Add  2.55 
    For >400 To 600, Add  3.82 
    For >600 To 750, Add  5.10 
    For >750, Add  6.37 

. 
 33 11 13 00-0025 LF 10" Water Well Hole Drilled In Sedimentary Rock ................................................................................................................. 81.61  

    For >100 To 250, Add  2.04 
    For >250 To 400, Add  4.08 
    For >400 To 600, Add  6.12 
    For >600 To 750, Add  8.16 
    For >750, Add  10.20 

. 
 33 11 13 00-0026 LF 12" Water Well Hole Drilled In Sedimentary Rock ............................................................................................................... 106.69  

    For >100 To 250, Add  2.67 
    For >250 To 400, Add  5.33 
    For >400 To 600, Add  8.00 
    For >600 To 750, Add  10.67 
    For >750, Add  13.34 

. 
 33 11 13 00-0027 LF 14" Water Well Hole Drilled In Sedimentary Rock ............................................................................................................... 153.57  

    For >100 To 250, Add  3.84 
    For >250 To 400, Add  7.68 
    For >400 To 600, Add  11.52 
    For >600 To 750, Add  15.36 
    For >750, Add  19.20 

. 
 33 11 13 00-0028 LF 16" Water Well Hole Drilled In Sedimentary Rock ............................................................................................................... 200.43  

    For >100 To 250, Add  5.01 
    For >250 To 400, Add  10.02 
    For >400 To 600, Add  15.03 
    For >600 To 750, Add  20.04 
    For >750, Add  25.05 

. 
 33 11 13 00-0029 LF 18" Water Well Hole Drilled In Sedimentary Rock ............................................................................................................... 238.33  

    For >100 To 250, Add  5.96 
    For >250 To 400, Add  11.92 
    For >400 To 600, Add  17.87 
    For >600 To 750, Add  23.83 
    For >750, Add  29.79 

. 
 33 11 13 00-0030 LF 20" Water Well Hole Drilled In Sedimentary Rock ............................................................................................................... 276.55  

    For >100 To 250, Add  6.91 
    For >250 To 400, Add  13.83 
    For >400 To 600, Add  20.74 
    For >600 To 750, Add  27.66 
    For >750, Add  34.57 

. 
 33 11 13 00-0031 LF 22" Water Well Hole Drilled In Sedimentary Rock ............................................................................................................... 325.74  

    For >100 To 250, Add  8.14 
    For >250 To 400, Add  16.29 
    For >400 To 600, Add  24.43 
    For >600 To 750, Add  32.57 
    For >750, Add  40.72 

. 
 33 11 13 00-0032 LF 24" Water Well Hole Drilled In Sedimentary Rock ............................................................................................................... 376.27  

    For >100 To 250, Add  9.41 
    For >250 To 400, Add  18.81 
    For >400 To 600, Add  28.22 
    For >600 To 750, Add  37.63 
    For >750, Add  47.03 
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. 
 33 11 13 00-0033 LF 26" Water Well Hole Drilled In Sedimentary Rock ............................................................................................................... 414.66  

    For >100 To 250, Add  10.37 
    For >250 To 400, Add  20.73 
    For >400 To 600, Add  31.10 
    For >600 To 750, Add  41.47 
    For >750, Add  51.83 

. 
 33 11 13 00-0034 LF 28" Water Well Hole Drilled In Sedimentary Rock ............................................................................................................... 456.20  

    For >100 To 250, Add  11.41 
    For >250 To 400, Add  22.81 
    For >400 To 600, Add  34.22 
    For >600 To 750, Add  45.62 
    For >750, Add  57.03 

. 
 33 11 13 00-0035 LF 30" Water Well Hole Drilled In Sedimentary Rock ............................................................................................................... 499.70  

    For >100 To 250, Add  12.49 
    For >250 To 400, Add  24.99 
    For >400 To 600, Add  37.48 
    For >600 To 750, Add  49.97 
    For >750, Add  62.46 

. 
 33 11 13 00-0036 LF 36" Water Well Hole Drilled In Sedimentary Rock ............................................................................................................... 621.57  

    For >100 To 250, Add  15.54 
    For >250 To 400, Add  31.08 
    For >400 To 600, Add  46.62 
    For >600 To 750, Add  62.16 
    For >750, Add  77.70 

XXXXXXX 
. 
 33 11 13 00-0037  Drill Hole In Crystalline Rock (33 11 13 00-0002) 
. 
. 

 33 11 13 00-0038 LF 6" Water Well Hole Drilled In Crystalline Rock ...................................................................................................................... 90.03  
    For >100 To 250, Add  2.25 
    For >250 To 400, Add  4.50 
    For >400 To 600, Add  6.75 
    For >600 To 750, Add  9.00 
    For >750, Add  11.25 

. 
 33 11 13 00-0039 LF 8" Water Well Hole Drilled In Crystalline Rock .................................................................................................................... 103.87  

    For >100 To 250, Add  2.60 
    For >250 To 400, Add  5.19 
    For >400 To 600, Add  7.79 
    For >600 To 750, Add  10.39 
    For >750, Add  12.98 

. 
 33 11 13 00-0040 LF 10" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 119.11  

    For >100 To 250, Add  2.98 
    For >250 To 400, Add  5.96 
    For >400 To 600, Add  8.93 
    For >600 To 750, Add  11.91 
    For >750, Add  14.89 

. 
 33 11 13 00-0041 LF 12" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 150.96  

    For >100 To 250, Add  3.77 
    For >250 To 400, Add  7.55 
    For >400 To 600, Add  11.32 
    For >600 To 750, Add  15.10 
    For >750, Add  18.87 

. 
 33 11 13 00-0042 LF 14" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 195.28  

    For >100 To 250, Add  4.88 
    For >250 To 400, Add  9.76 
    For >400 To 600, Add  14.65 
    For >600 To 750, Add  19.53 
    For >750, Add  24.41 

. 
 33 11 13 00-0043 LF 16" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 283.92  

    For >100 To 250, Add  7.10 
    For >250 To 400, Add  14.20 
    For >400 To 600, Add  21.29 
    For >600 To 750, Add  28.39 
    For >750, Add  35.49 

. 
 33 11 13 00-0044 LF 18" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 337.93  

    For >100 To 250, Add  8.45 
    For >250 To 400, Add  16.90 
    For >400 To 600, Add  25.34 
    For >600 To 750, Add  33.79 
    For >750, Add  42.24 

. 
 33 11 13 00-0045 LF 20" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 391.95  

    For >100 To 250, Add  9.80 
    For >250 To 400, Add  19.60 
    For >400 To 600, Add  29.40 
    For >600 To 750, Add  39.20 
    For >750, Add  48.99 

. 
 33 11 13 00-0046 LF 22" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 461.19  

    For >100 To 250, Add  11.53 
    For >250 To 400, Add  23.06 
    For >400 To 600, Add  34.59 
    For >600 To 750, Add  46.12 
    For >750, Add  57.65 
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. 
 33 11 13 00-0047 LF 24" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 533.21  

    For >100 To 250, Add  13.33 
    For >250 To 400, Add  26.66 
    For >400 To 600, Add  39.99 
    For >600 To 750, Add  53.32 
    For >750, Add  66.65 

XXXXXXX 
. 
 33 11 13 00-0048  Furnish And Install Casing (33 11 13 00-0001) 

Note: Excludes drilling of hole. 
. 
. 
 33 11 13 00-0049  Steel Well Casing (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0050 LF 6" Diameter, Steel Well Casing, Flush .................................................................................................................................. 31.52  
    For >100 To 250, Deduct  -0.98 
    For >250 To 400, Deduct  -1.76 
    For >400 To 600, Deduct  -2.65 
    For >600 To 750, Deduct  -3.53 
    For >750, Deduct  -4.66 

. 
 33 11 13 00-0051 LF 8" Diameter, Steel Well Casing, Flush .................................................................................................................................. 39.21  

    For >100 To 250, Deduct  -1.22 
    For >250 To 400, Deduct  -2.20 
    For >400 To 600, Deduct  -3.29 
    For >600 To 750, Deduct  -4.39 
    For >750, Deduct  -5.80 

. 
 33 11 13 00-0052 LF 10" Diameter, Steel Well Casing, Flush ................................................................................................................................ 57.54  

    For >100 To 250, Deduct  -1.72 
    For >250 To 400, Deduct  -3.16 
    For >400 To 600, Deduct  -4.74 
    For >600 To 750, Deduct  -6.32 
    For >750, Deduct  -8.27 

. 
 33 11 13 00-0053 LF 12" Diameter, Steel Well Casing, Flush ................................................................................................................................ 95.48  

    For >100 To 250, Deduct  -2.73 
    For >250 To 400, Deduct  -5.11 
    For >400 To 600, Deduct  -7.67 
    For >600 To 750, Deduct  -10.23 
    For >750, Deduct  -13.22 

. 
 33 11 13 00-0054 LF 14" Diameter, Steel Well Casing, Flush .............................................................................................................................. 107.79  

    For >100 To 250, Deduct  -3.17 
    For >250 To 400, Deduct  -5.86 
    For >400 To 600, Deduct  -8.79 
    For >600 To 750, Deduct  -11.72 
    For >750, Deduct  -15.26 

. 
 33 11 13 00-0055 LF 16" Diameter, Steel Well Casing, Flush .............................................................................................................................. 126.79  

    For >100 To 250, Deduct  -3.75 
    For >250 To 400, Deduct  -6.92 
    For >400 To 600, Deduct  -10.38 
    For >600 To 750, Deduct  -13.85 
    For >750, Deduct  -18.07 

. 
 33 11 13 00-0056 LF 18" Diameter, Steel Well Casing, Flush .............................................................................................................................. 145.21  

    For >100 To 250, Deduct  -4.36 
    For >250 To 400, Deduct  -8.00 
    For >400 To 600, Deduct  -11.99 
    For >600 To 750, Deduct  -15.99 
    For >750, Deduct  -20.94 

. 
 33 11 13 00-0057 LF 20" Diameter, Steel Well Casing, Flush .............................................................................................................................. 166.07  

    For >100 To 250, Deduct  -5.06 
    For >250 To 400, Deduct  -9.21 
    For >400 To 600, Deduct  -13.81 
    For >600 To 750, Deduct  -18.42 
    For >750, Deduct  -24.19 

. 
 33 11 13 00-0058 LF 24" Diameter, Steel Well Casing, Flush .............................................................................................................................. 193.79  

    For >100 To 250, Deduct  -5.86 
    For >250 To 400, Deduct  -10.71 
    For >400 To 600, Deduct  -16.06 
    For >600 To 750, Deduct  -21.41 
    For >750, Deduct  -28.09 

. 
 33 11 13 00-0059 LB Steel Well Casing, Furnish And Install .................................................................................................................................... 1.08  

    For >100 To 250, Deduct  -0.04 
    For >250 To 400, Deduct  -0.07 
    For >400 To 600, Deduct  -0.10 
    For >600 To 750, Deduct  -0.13 
    For >750, Deduct  -0.18 

XXXXXXX 
. 
 33 11 13 00-0060  Stainless Steel Well Casing, Flush Threaded (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0061 LF 6" Diameter, Stainless Steel Well Casing, Flush ................................................................................................................... 64.96  
    For >100 To 250, Deduct  -1.81 
    For >250 To 400, Deduct  -3.44 
    For >400 To 600, Deduct  -5.15 
    For >600 To 750, Deduct  -6.87 
    For >750, Deduct  -8.84 
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. 
 33 11 13 00-0062 LF 8" Diameter, Stainless Steel Well Casing, Flush ................................................................................................................... 97.36  

    For >100 To 250, Deduct  -2.67 
    For >250 To 400, Deduct  -5.10 
    For >400 To 600, Deduct  -7.66 
    For >600 To 750, Deduct  -10.21 
    For >750, Deduct  -13.06 

. 
 33 11 13 00-0063 LF 10" Diameter, Stainless Steel Well Casing, Flush ............................................................................................................... 135.89  

    For >100 To 250, Deduct  -3.70 
    For >250 To 400, Deduct  -7.10 
    For >400 To 600, Deduct  -10.64 
    For >600 To 750, Deduct  -14.19 
    For >750, Deduct  -18.13 

. 
 33 11 13 00-0064 LF 12" Diameter, Stainless Steel Well Casing, Flush ............................................................................................................... 158.07  

    For >100 To 250, Deduct  -4.31 
    For >250 To 400, Deduct  -8.26 
    For >400 To 600, Deduct  -12.39 
    For >600 To 750, Deduct  -16.52 
    For >750, Deduct  -21.12 

XXXXXXX 
. 
 33 11 13 00-0065  Stainless Steel Well Casing, Welded Ring (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0066 LF 10" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 144.93  
    For >100 To 250, Deduct  -4.15 
    For >250 To 400, Deduct  -7.77 
    For >400 To 600, Deduct  -11.66 
    For >600 To 750, Deduct  -15.55 
    For >750, Deduct  -20.12 

. 
 33 11 13 00-0067 LF 12" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 167.87  

    For >100 To 250, Deduct  -4.80 
    For >250 To 400, Deduct  -9.00 
    For >400 To 600, Deduct  -13.49 
    For >600 To 750, Deduct  -17.99 
    For >750, Deduct  -23.27 

. 
 33 11 13 00-0068 LF 14" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 201.52  

    For >100 To 250, Deduct  -5.72 
    For >250 To 400, Deduct  -10.75 
    For >400 To 600, Deduct  -16.13 
    For >600 To 750, Deduct  -21.51 
    For >750, Deduct  -27.77 

. 
 33 11 13 00-0069 LF 16" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 230.74  

    For >100 To 250, Deduct  -6.54 
    For >250 To 400, Deduct  -12.31 
    For >400 To 600, Deduct  -18.46 
    For >600 To 750, Deduct  -24.62 
    For >750, Deduct  -31.78 

. 
 33 11 13 00-0070 LF 18" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 254.93  

    For >100 To 250, Deduct  -7.26 
    For >250 To 400, Deduct  -13.63 
    For >400 To 600, Deduct  -20.45 
    For >600 To 750, Deduct  -27.26 
    For >750, Deduct  -35.23 

. 
 33 11 13 00-0071 LF 20" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 333.59  

    For >100 To 250, Deduct  -9.39 
    For >250 To 400, Deduct  -17.73 
    For >400 To 600, Deduct  -26.60 
    For >600 To 750, Deduct  -35.47 
    For >750, Deduct  -45.71 

. 
 33 11 13 00-0072 LF 24" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 439.21  

    For >100 To 250, Deduct  -12.30 
    For >250 To 400, Deduct  -23.28 
    For >400 To 600, Deduct  -34.92 
    For >600 To 750, Deduct  -46.56 
    For >750, Deduct  -59.91 

XXXXXXX 
. 
 33 11 13 00-0073  Polyvinyl Chloride (PVC) Well Casing, Schedule 80 (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0074 LF 6" Polyvinyl Chloride (PVC) Well Casing ............................................................................................................................... 37.05  
    For >100 To 250, Deduct  -1.08 
    For >250 To 400, Deduct  -2.00 
    For >400 To 600, Deduct  -3.00 
    For >600 To 750, Deduct  -4.01 
    For >750, Deduct  -5.20 

. 
 33 11 13 00-0075 LF 8" Polyvinyl Chloride (PVC) Well Casing ............................................................................................................................... 58.82  

    For >100 To 250, Deduct  -1.71 
    For >250 To 400, Deduct  -3.18 
    For >400 To 600, Deduct  -4.76 
    For >600 To 750, Deduct  -6.35 
    For >750, Deduct  -8.25 

. 
 33 11 13 00-0076 LF 10" Polyvinyl Chloride (PVC) Well Casing ............................................................................................................................. 88.90  

    For >100 To 250, Deduct  -2.58 
    For >250 To 400, Deduct  -4.80 
    For >400 To 600, Deduct  -7.20 
    For >600 To 750, Deduct  -9.61 
    For >750, Deduct  -12.47 
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. 
 33 11 13 00-0077 LF 12" Polyvinyl Chloride (PVC) Well Casing .......................................................................................................................... 104.93  

    For >100 To 250, Deduct  -3.06 
    For >250 To 400, Deduct  -5.68 
    For >400 To 600, Deduct  -8.52 
    For >600 To 750, Deduct  -11.36 
    For >750, Deduct  -14.76 

XXXXXXX 
. 
 33 11 13 00-0078  Furnish And Install Well Screen Assembly (33 11 13 00-0001) 
. 
. 
 33 11 13 00-0079  Stainless Steel Well Screen (33 11 13 00-0078) 
. 
. 

 33 11 13 00-0080 LF 2" Stainless Steel Well Screen .............................................................................................................................................. 20.72 1.51 
    For >100 To 250, Deduct  -0.71 
    For >250 To 400, Deduct  -1.23 
    For >400 To 600, Deduct  -1.84 
    For >600 To 750, Deduct  -2.46 
    For >750, Deduct  -3.32 

. 
 33 11 13 00-0081 LF 3" Stainless Steel Well Screen .............................................................................................................................................. 32.54 1.51 

    For >100 To 250, Deduct  -1.02 
    For >250 To 400, Deduct  -1.84 
    For >400 To 600, Deduct  -2.75 
    For >600 To 750, Deduct  -3.67 
    For >750, Deduct  -4.86 

. 
 33 11 13 00-0082 LF 4" Stainless Steel Well Screen .............................................................................................................................................. 40.88 2.26 

    For >100 To 250, Deduct  -1.29 
    For >250 To 400, Deduct  -2.31 
    For >400 To 600, Deduct  -3.46 
    For >600 To 750, Deduct  -4.62 
    For >750, Deduct  -6.11 

. 
 33 11 13 00-0083 LF 5" Stainless Steel Well Screen .............................................................................................................................................. 51.62 2.26 

    For >100 To 250, Deduct  -1.60 
    For >250 To 400, Deduct  -2.90 
    For >400 To 600, Deduct  -4.34 
    For >600 To 750, Deduct  -5.79 
    For >750, Deduct  -7.65 

. 
 33 11 13 00-0084 LF 6" Stainless Steel Well Screen .............................................................................................................................................. 62.05 3.01 

    For >100 To 250, Deduct  -1.97 
    For >250 To 400, Deduct  -3.52 
    For >400 To 600, Deduct  -5.28 
    For >600 To 750, Deduct  -7.04 
    For >750, Deduct  -9.35 

. 
 33 11 13 00-0085 LF 8" Stainless Steel Well Screen .............................................................................................................................................. 80.95 3.77 

    For >100 To 250, Deduct  -2.56 
    For >250 To 400, Deduct  -4.58 
    For >400 To 600, Deduct  -6.87 
    For >600 To 750, Deduct  -9.17 
    For >750, Deduct  -12.15 

. 
 33 11 13 00-0086 LF 10" Stainless Steel Well Screen .......................................................................................................................................... 102.88 6.03 

    For >100 To 250, Deduct  -3.29 
    For >250 To 400, Deduct  -5.87 
    For >400 To 600, Deduct  -8.80 
    For >600 To 750, Deduct  -11.73 
    For >750, Deduct  -15.61 

. 
 33 11 13 00-0087 LF 12" Stainless Steel Well Screen .......................................................................................................................................... 120.68 7.53 

    For >100 To 250, Deduct  -3.86 
    For >250 To 400, Deduct  -6.88 
    For >400 To 600, Deduct  -10.32 
    For >600 To 750, Deduct  -13.76 
    For >750, Deduct  -18.29 

. 
 33 11 13 00-0088 LF 14" Stainless Steel Well Screen .......................................................................................................................................... 132.65 8.29 

    For >100 To 250, Deduct  -4.29 
    For >250 To 400, Deduct  -7.60 
    For >400 To 600, Deduct  -11.41 
    For >600 To 750, Deduct  -15.21 
    For >750, Deduct  -20.27 

. 
 33 11 13 00-0089 LF 16" Stainless Steel Well Screen .......................................................................................................................................... 143.73 9.79 

    For >100 To 250, Deduct  -4.69 
    For >250 To 400, Deduct  -8.28 
    For >400 To 600, Deduct  -12.42 
    For >600 To 750, Deduct  -16.56 
    For >750, Deduct  -22.11 

. 
 33 11 13 00-0090 LF 18" Stainless Steel Well Screen .......................................................................................................................................... 172.65 11.30 

    For >100 To 250, Deduct  -5.66 
    For >250 To 400, Deduct  -9.98 
    For >400 To 600, Deduct  -14.97 
    For >600 To 750, Deduct  -19.96 
    For >750, Deduct  -26.69 

. 
 33 11 13 00-0091 LF 20" Stainless Steel Well Screen .......................................................................................................................................... 217.72 14.31 

    For >100 To 250, Deduct  -7.13 
    For >250 To 400, Deduct  -12.58 
    For >400 To 600, Deduct  -18.86 
    For >600 To 750, Deduct  -25.15 
    For >750, Deduct  -33.64 
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. 
 33 11 13 00-0092 LF 24" Stainless Steel Well Screen .......................................................................................................................................... 282.51 18.83 

    For >100 To 250, Deduct  -9.28 
    For >250 To 400, Deduct  -16.34 
    For >400 To 600, Deduct  -24.51 
    For >600 To 750, Deduct  -32.68 
    For >750, Deduct  -43.73 

. 
 33 11 13 00-0093 LF 26" Stainless Steel Well Screen .......................................................................................................................................... 325.62 21.85 

    For >100 To 250, Deduct  -10.65 
    For >250 To 400, Deduct  -18.79 
    For >400 To 600, Deduct  -28.19 
    For >600 To 750, Deduct  -37.58 
    For >750, Deduct  -50.25 

XXXXXXX 
. 
 33 11 13 00-0094  Slotted Polyvinyl Chloride (PVC) Well Screen, Schedule 40 (33 11 13 00-0078) 
. 
. 

 33 11 13 00-0095 LF  1-1/4" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ............................................................................................. 11.96  
    For >100 To 250, Deduct  -0.44 
    For >250 To 400, Deduct  -0.74 
    For >400 To 600, Deduct  -1.11 
    For >600 To 750, Deduct  -1.49 
    For >750, Deduct  -2.05 
    For Schedule 80, Add  2.47 

. 
 33 11 13 00-0096 LF  1-1/2" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ............................................................................................. 13.59  

    For >100 To 250, Deduct  -0.49 
    For >250 To 400, Deduct  -0.83 
    For >400 To 600, Deduct  -1.25 
    For >600 To 750, Deduct  -1.67 
    For >750, Deduct  -2.29 
    For Schedule 80, Add  2.96 

. 
 33 11 13 00-0097 LF  2" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ................................................................................................... 19.70  

    For >100 To 250, Deduct  -0.77 
    For >250 To 400, Deduct  -1.26 
    For >400 To 600, Deduct  -1.89 
    For >600 To 750, Deduct  -2.52 
    For >750, Deduct  -3.51 
    For Schedule 80, Add  3.46 

. 
 33 11 13 00-0098 LF  3" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ................................................................................................... 27.98  

    For >100 To 250, Deduct  -1.00 
    For >250 To 400, Deduct  -1.70 
    For >400 To 600, Deduct  -2.55 
    For >600 To 750, Deduct  -3.39 
    For >750, Deduct  -4.63 
    For Schedule 80, Add  6.42 

. 
 33 11 13 00-0099 LF  4" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ................................................................................................... 35.21  

    For >100 To 250, Deduct  -1.26 
    For >250 To 400, Deduct  -2.14 
    For >400 To 600, Deduct  -3.21 
    For >600 To 750, Deduct  -4.28 
    For >750, Deduct  -5.83 
    For Schedule 80, Add  8.05 

. 
 33 11 13 00-0100 LF  5" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ................................................................................................... 43.89  

    For >100 To 250, Deduct  -1.55 
    For >250 To 400, Deduct  -2.64 
    For >400 To 600, Deduct  -3.97 
    For >600 To 750, Deduct  -5.29 
    For >750, Deduct  -7.19 
    For Schedule 80, Add  10.37 

. 
 33 11 13 00-0101 LF  6" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ................................................................................................... 49.27  

    For >100 To 250, Deduct  -1.83 
    For >250 To 400, Deduct  -3.06 
    For >400 To 600, Deduct  -4.59 
    For >600 To 750, Deduct  -6.13 
    For >750, Deduct  -8.43 
    For Schedule 80, Add  10.12 

. 
 33 11 13 00-0102 LF  8" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ................................................................................................... 70.15  

    For >100 To 250, Deduct  -2.52 
    For >250 To 400, Deduct  -4.27 
    For >400 To 600, Deduct  -6.41 
    For >600 To 750, Deduct  -8.55 
    For >750, Deduct  -11.68 
    For Schedule 80, Add  15.80 

XXXXXXX 
. 
 33 11 13 00-0103  Furnish And Install Gravel Pack Material (33 11 13 00-0001) 

Note: Quantity is based on 3" space between wall and the casing or well screen. 
. 
. 
 33 11 13 00-0104  Artificial Gravel Pack (33 11 13 00-0103) 

Note: Excludes casing. 
. 
. 

 33 11 13 00-0105 LF Artificial Gravel Pack, 6" Casing, 2" Screen .......................................................................................................................... 17.61  
    For >100 To 250, Deduct  -0.66 
    For >250 To 400, Deduct  -1.10 
    For >400 To 600, Deduct  -1.65 
    For >600 To 750, Deduct  -2.19 
    For >750, Deduct  -3.02 
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. 
 33 11 13 00-0106 LF Artificial Gravel Pack, 8" Casing, 2" Screen .......................................................................................................................... 25.80  

    For >100 To 250, Deduct  -0.98 
    For >250 To 400, Deduct  -1.63 
    For >400 To 600, Deduct  -2.44 
    For >600 To 750, Deduct  -3.26 
    For >750, Deduct  -4.52 

. 
 33 11 13 00-0107 LF Artificial Gravel Pack, 10" Casing, 2" Screen ........................................................................................................................ 35.61  

    For >100 To 250, Deduct  -1.40 
    For >250 To 400, Deduct  -2.29 
    For >400 To 600, Deduct  -3.43 
    For >600 To 750, Deduct  -4.57 
    For >750, Deduct  -6.37 

. 
 33 11 13 00-0108 LF Artificial Gravel Pack, 12" Casing, 2" Screen ........................................................................................................................ 45.85  

    For >100 To 250, Deduct  -1.77 
    For >250 To 400, Deduct  -2.92 
    For >400 To 600, Deduct  -4.38 
    For >600 To 750, Deduct  -5.84 
    For >750, Deduct  -8.12 

. 
 33 11 13 00-0109 LF Artificial Gravel Pack, 14" Casing, 2" Screen ........................................................................................................................ 56.78  

    For >100 To 250, Deduct  -2.17 
    For >250 To 400, Deduct  -3.59 
    For >400 To 600, Deduct  -5.39 
    For >600 To 750, Deduct  -7.18 
    For >750, Deduct  -9.95 

. 
 33 11 13 00-0110 LF Artificial Gravel Pack, 16" Casing, 2" Screen ........................................................................................................................ 73.95  

    For >100 To 250, Deduct  -2.78 
    For >250 To 400, Deduct  -4.62 
    For >400 To 600, Deduct  -6.94 
    For >600 To 750, Deduct  -9.25 
    For >750, Deduct  -12.76 

. 
 33 11 13 00-0111 LF Artificial Gravel Pack, 18" Casing, 2" Screen ........................................................................................................................ 84.94  

    For >100 To 250, Deduct  -3.17 
    For >250 To 400, Deduct  -5.29 
    For >400 To 600, Deduct  -7.94 
    For >600 To 750, Deduct  -10.59 
    For >750, Deduct  -14.60 

. 
 33 11 13 00-0112 LF Artificial Gravel Pack, 20" Casing, 2" Screen ...................................................................................................................... 100.56  

    For >100 To 250, Deduct  -3.79 
    For >250 To 400, Deduct  -6.31 
    For >400 To 600, Deduct  -9.46 
    For >600 To 750, Deduct  -12.61 
    For >750, Deduct  -17.43 

. 
 33 11 13 00-0113 LF Artificial Gravel Pack, 24" Casing, 2" Screen ...................................................................................................................... 113.56  

    For >100 To 250, Deduct  -4.31 
    For >250 To 400, Deduct  -7.15 
    For >400 To 600, Deduct  -10.72 
    For >600 To 750, Deduct  -14.29 
    For >750, Deduct  -19.77 

. 
 33 11 13 00-0114 LF Artificial Gravel Pack, 26" Casing, 2" Screen ...................................................................................................................... 122.81  

    For >100 To 250, Deduct  -4.60 
    For >250 To 400, Deduct  -7.67 
    For >400 To 600, Deduct  -11.51 
    For >600 To 750, Deduct  -15.35 
    For >750, Deduct  -21.18 

. 
 33 11 13 00-0115 LF Artificial Gravel Pack, 30" Casing, 2" Screen ...................................................................................................................... 145.89  

    For >100 To 250, Deduct  -5.53 
    For >250 To 400, Deduct  -9.18 
    For >400 To 600, Deduct  -13.77 
    For >600 To 750, Deduct  -18.36 
    For >750, Deduct  -25.40 

. 
 33 11 13 00-0116 LF Artificial Gravel Pack, 36" Casing, 2" Screen ...................................................................................................................... 167.65  

    For >100 To 250, Deduct  -6.49 
    For >250 To 400, Deduct  -10.68 
    For >400 To 600, Deduct  -16.02 
    For >600 To 750, Deduct  -21.36 
    For >750, Deduct  -29.69 

XXXXXXX 
. 
 33 11 13 00-0117  Develop Well (33 11 13 00-0001) 

Note: Pump out drilled well to remove debris and fine material remaining from the drilling process. Excludes 
disposal. 

. 

. 
 33 11 13 00-0118 HR Develop Well ....................................................................................................................................................................... 333.43  

XXXXXXX 
. 
 33 11 13 00-0119  Pump Test (33 11 13 00-0001) 

Note: To determine water level and GPM flow rate. 
. 
. 

 33 11 13 00-0120 HR Pump Test Well ................................................................................................................................................................... 298.58  

XXXXXXX 
. 
 33 11 13 00-0121  Test Well (33 11 13 00-0001) 
. 
. 

 33 11 13 00-0122 VLF 2-1/2" Diameter Test Well ..................................................................................................................................................... 90.68  

XXXXXXX 
. 
 33 11 13 00-0123  Surface Seal, Concrete Filled (33 11 13) 
. 
. 

 33 11 13 00-0124 SF Surface Seal Well, Concrete Filled ....................................................................................................................................... 31.87  
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XXXXXXX 
. 
 33 11 13 00-0125  Other Water Well (33 11 13) 
. 
. 

 33 11 13 00-0126 SF  Patch Hole In Well Casing .................................................................................................................................................... 79.58  
. 

 33 11 13 00-0127 SF  1/2" Pressure Grout Well .........................................................................................................................................................2.47  
. 

 33 11 13 00-0128 SF  1" Pressure Grout Well ............................................................................................................................................................4.11  
. 

 33 11 13 00-0129 CF  Sediment Removal In Well Casing For Existing Well ..............................................................................................................4.71  

XXXXXXX 
. 
 33 11 13 00-0130  Sterilization Of Well (33 11 13) 
. 
. 

 33 11 13 00-0131 EA Well Sterilization, Chlorine ............................................................................................................................................... 1,490.41  

XXXXXXX 
. 
 33 11 13 00-0132  Submersible Well Pumps (33 11 13) 

Note: Includes pump end, motor and control box. 
. 
. 
 33 11 13 00-0133  4" Submersible Well Pumps (33 11 13 00-0132) 
. 
. 
 33 11 13 00-0134  Powder Coated Case And Cast Iron Ends (33 11 13 00-0133) 
. 
. 

 33 11 13 00-0135 EA 1/2 HP Submersible Well Pump, 4" Diameter Powder Coated Case And Cast Iron Ends ............................................... 1,292.98 431.44 
. 

 33 11 13 00-0136 EA 3/4 HP Submersible Well Pump, 4" Diameter Powder Coated Case And Cast Iron Ends ............................................... 1,475.02 478.20 
. 

 33 11 13 00-0137 EA 1 HP Submersible Well Pump, 4" Diameter Powder Coated Case And Cast Iron Ends .................................................. 1,636.96 531.33 

XXXXXXX 
. 
 33 11 13 00-0138  Stainless Steel Case And Ends (33 11 13 00-0133) 
. 
. 

 33 11 13 00-0139 EA 1/2 HP Submersible Well Pump, 4" Diameter Stainless Steel .......................................................................................... 1,465.86 425.07 
. 

 33 11 13 00-0140 EA 3/4 HP Submersible Well Pump, 4" Diameter Stainless Steel .......................................................................................... 1,672.78 478.20 
. 

 33 11 13 00-0141 EA 1 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................. 1,876.15 531.33 
. 

 33 11 13 00-0142 EA 1-1/2 HP Submersible Well Pump, 4" Diameter Stainless Steel ...................................................................................... 2,152.93 584.47 
. 

 33 11 13 00-0143 EA 2 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................. 2,440.35 637.61 
. 

 33 11 13 00-0144 EA 3 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................. 3,008.12 743.87 
. 

 33 11 13 00-0145 EA 5 HP Submersible Well Pump, 4" Diameter Stainless Steel ............................................................................................. 3,797.31 850.13 

XXXXXXX 
. 
 33 11 13 00-0146  6" Submersible Well Pumps (33 11 13 00-0132) 
. 
. 

 33 11 13 00-0147 EA 5 HP Submersible Well Pump, 6" Diameter Stainless Steel ............................................................................................. 3,655.20 1,062.67 
. 

 33 11 13 00-0148 EA 7.5 HP Submersible Well Pump, 6" Diameter Stainless Steel .......................................................................................... 4,224.01 1,168.94 
. 

 33 11 13 00-0149 EA 10 HP Submersible Well Pump, 6" Diameter Stainless Steel ........................................................................................... 4,815.59 1,275.20 
. 

 33 11 13 00-0150 EA 15 HP Submersible Well Pump, 6" Diameter Stainless Steel ........................................................................................... 6,089.66 1,487.74 

XXXXXXX 
. 
 33 14  Water Utility Transmission and Distribution (33 10) 
. 
. 
 33 14 11  Water Utility Transmission Piping (33 14)

See CSI section 33 14 13 00-0000 for water utility transmission piping. 
. 
. 
 33 14 13  Public Water Utility Distribution Piping (33 14)

Note: Piping includes hydrostatic testing, disinfecting and warning tape.  Excludes excavation and backfill. See CSI section 31 
23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 

. 

. 
 33 14 13 13  Ductile Iron Public Water Utility Distribution Piping (33 14 13)
. 
. 
 33 14 13 13-0001  Ductile Iron Piping (33 14 13 13) 
. 
. 
 33 14 13 13-0002  Mechanical Joint Ductile Iron Piping (33 14 13 13-0001) 

Note: Cement lining and bituminous coating shall conform to ANSI A21.4. Fittings are C153. See CSI section 33 
14 13 13-0500 for bolts and gaskets. 

. 

. 
 33 14 13 13-0003  Mechanical Joint Ductile Iron Pipe (33 14 13 13-0002) 

Note: Conforming to ANSI/AWWA C151/A21.51, federal specification WW-P-421D. 
. 
. 

 33 14 13 13-0004 LF 3", Class 51, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 34.05 11.54 
    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  11.62 
    For Cement Mortar Lining (CML), Add  1.66 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  8.96 
    For Fusion Bonded Epoxy Lining (206N), Add  2.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.25 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.70 
    For Class 52, Add  3.67 
    For Class 53, Add  9.55 
    For Class 54, Add  13.59 
    For Class 55, Add  15.67 
    For Class 56, Add  17.72 
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. 
 33 14 13 13-0005 LF  4", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 36.84 12.28 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  12.77 
    For Cement Mortar Lining (CML), Add  1.82 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  9.85 
    For Fusion Bonded Epoxy Lining (206N), Add  3.28 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.37 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.84 
    For Class 51, Add  1.81 
    For Class 52, Add  4.02 
    For Class 53, Add  10.47 
    For Class 54, Add  14.91 
    For Class 55, Add  17.19 
    For Class 56, Add  19.43 

. 
 33 14 13 13-0006 LF  6", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 39.28 12.89 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  13.86 
    For Cement Mortar Lining (CML), Add  1.98 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  10.69 
    For Fusion Bonded Epoxy Lining (206N), Add  3.56 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.49 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.96 
    For Class 51, Add  1.95 
    For Class 52, Add  4.35 
    For Class 53, Add  11.34 
    For Class 54, Add  16.15 
    For Class 55, Add  18.61 
    For Class 56, Add  21.03 

. 
 33 14 13 13-0007 LF 8", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 45.63 13.39 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  17.73 
    For Cement Mortar Lining (CML), Add  2.53 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  13.68 
    For Fusion Bonded Epoxy Lining (206N), Add  4.56 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.90 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.28 
    For Class 51, Add  2.44 
    For Class 52, Add  5.45 
    For Class 53, Add  14.34 
    For Class 54, Add  20.43 
    For Class 55, Add  23.52 
    For Class 56, Add  26.56 

. 
 33 14 13 13-0008 LF  10", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................. 61.79 19.03 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  19.77 
    For Cement Mortar Lining (CML), Add  3.30 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  16.48 
    For Fusion Bonded Epoxy Lining (206N), Add  5.93 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.47 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.09 
    For Class 51, Add  3.20 
    For Class 52, Add  7.15 
    For Class 53, Add  18.74 
    For Class 54, Add  26.69 
    For Class 55, Add  30.75 
    For Class 56, Add  34.73 

. 
 33 14 13 13-0009 LF  12", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................. 74.14 21.15 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  21.05 
    For Cement Mortar Lining (CML), Add  4.21 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  16.84 
    For Fusion Bonded Epoxy Lining (206N), Add  7.58 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.16 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.71 
    For Class 51, Add  4.03 
    For Class 52, Add  9.01 
    For Class 53, Add  23.76 
    For Class 54, Add  33.86 
    For Class 55, Add  38.98 
    For Class 56, Add  44.01 
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. 
 33 14 13 13-0010 LF  14", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................. 88.25 23.75 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  22.96 
    For Cement Mortar Lining (CML), Add  5.22 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  17.74 
    For Fusion Bonded Epoxy Lining (206N), Add  9.39 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.91 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.41 
    For Class 51, Add  4.95 
    For Class 52, Add  11.08 
    For Class 53, Add  29.32 
    For Class 54, Add  41.80 
    For Class 55, Add  48.10 
    For Class 56, Add  54.29 

. 
 33 14 13 13-0011 LF  16", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................. 99.72 27.21 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  23.99 
    For Cement Mortar Lining (CML), Add  5.85 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  18.14 
    For Fusion Bonded Epoxy Lining (206N), Add  10.53 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.39 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.99 
    For Class 51, Add  5.56 
    For Class 52, Add  12.45 
    For Class 53, Add  32.90 
    For Class 54, Add  46.90 
    For Class 55, Add  53.98 
    For Class 56, Add  60.93 

. 
 33 14 13 13-0012 LF  18", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 123.12 31.73 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  30.77 
    For Cement Mortar Lining (CML), Add  7.50 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  23.26 
    For Fusion Bonded Epoxy Lining (206N), Add  13.51 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.63 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -6.16 
    For Class 51, Add  7.08 
    For Class 52, Add  15.84 
    For Class 53, Add  42.02 
    For Class 54, Add  59.91 
    For Class 55, Add  68.93 
    For Class 56, Add  77.78 

. 
 33 14 13 13-0013 LF  20", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 140.33 38.08 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  31.40 
    For Cement Mortar Lining (CML), Add  8.26 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  23.14 
    For Fusion Bonded Epoxy Lining (206N), Add  14.88 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.20 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -7.02 
    For Class 51, Add  7.85 
    For Class 52, Add  17.57 
    For Class 53, Add  46.45 
    For Class 54, Add  66.22 
    For Class 55, Add  76.20 
    For Class 56, Add  86.02 

. 
 33 14 13 13-0014 LF  24", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 183.02 47.60 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  34.38 
    For Cement Mortar Lining (CML), Add  11.09 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  23.29 
    For Fusion Bonded Epoxy Lining (206N), Add  19.96 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.32 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -9.15 
    For Class 51, Add  10.47 
    For Class 52, Add  23.44 
    For Class 53, Add  62.14 
    For Class 54, Add  88.61 
    For Class 55, Add  101.94 
    For Class 56, Add  115.04 
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. 
 33 14 13 13-0015 LF 30", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 233.32 51.24 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  48.48 
    For Cement Mortar Lining (CML), Add  15.64 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  28.15 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.73 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -11.67 
    For Class 51, Add  14.46 
    For Class 52, Add  32.44 
    For Class 53, Add  86.70 
    For Class 54, Add  123.71 
    For Class 55, Add  142.20 
    For Class 56, Add  160.37 

. 
 33 14 13 13-0016 LF 36", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 277.30 54.42 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  60.63 
    For Cement Mortar Lining (CML), Add  19.56 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  35.20 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.67 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -13.87 
    For Class 51, Add  17.90 
    For Class 52, Add  40.20 
    For Class 53, Add  107.87 
    For Class 54, Add  153.97 
    For Class 55, Add  176.92 
    For Class 56, Add  199.45 

. 
 33 14 13 13-0017 LF 42", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 338.47 57.60 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  78.10 
    For Cement Mortar Lining (CML), Add  25.19 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  45.35 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.90 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -16.92 
    For Class 51, Add  22.82 
    For Class 52, Add  51.32 
    For Class 53, Add  138.26 
    For Class 54, Add  197.41 
    For Class 55, Add  226.74 
    For Class 56, Add  255.53 

. 
 33 14 13 13-0018 LF 48", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 412.47 60.86 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  99.55 
    For Cement Mortar Lining (CML), Add  32.11 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  57.80 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.08 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -20.62 
    For Class 51, Add  28.85 
    For Class 52, Add  64.93 
    For Class 53, Add  175.51 
    For Class 54, Add  250.67 
    For Class 55, Add  287.81 
    For Class 56, Add  324.28 

XXXXXXX 
. 
 33 14 13 13-0019  Mechanical Joint Ductile Iron 90 Degree Elbow (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0020 EA 3" Mechanical Joint Ductile Iron 90 Degree Elbow .............................................................................................................. 133.88 36.43 
    For Cement Mortar Lining (CML), Add  7.87 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  14.16 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.90 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0021 EA 4" Mechanical Joint Ductile Iron 90 Degree Elbow .............................................................................................................. 151.58 43.54 
    For Cement Mortar Lining (CML), Add  8.56 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  15.41 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0022 EA 6" Mechanical Joint Ductile Iron 90 Degree Elbow .............................................................................................................. 237.42 64.34 
    For Cement Mortar Lining (CML), Add  14.00 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  25.20 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.50 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0023 EA 8" Mechanical Joint Ductile Iron 90 Degree Elbow .............................................................................................................. 319.30 76.32 

    For Cement Mortar Lining (CML), Add  20.36 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  36.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0024 EA 10" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................ 451.83 84.42 

    For Cement Mortar Lining (CML), Add  32.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  58.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0025 EA 12" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................ 586.15 99.03 

    For Cement Mortar Lining (CML), Add  43.62 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  78.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0026 EA 14" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................ 898.29 111.05 

    For Cement Mortar Lining (CML), Add  73.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  131.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  54.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0027 EA 16" Mechanical Joint Ductile Iron 90 Degree Elbow ......................................................................................................... 1,183.80 126.91 

    For Cement Mortar Lining (CML), Add  99.15 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  178.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  74.36 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0028 EA 18" Mechanical Joint Ductile Iron 90 Degree Elbow ......................................................................................................... 1,463.15 177.69 

    For Cement Mortar Lining (CML), Add  119.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  214.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  89.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0029 EA 20" Mechanical Joint Ductile Iron 90 Degree Elbow ......................................................................................................... 2,001.37 222.11 

    For Cement Mortar Lining (CML), Add  166.49 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  299.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  124.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0030 EA 24" Mechanical Joint Ductile Iron 90 Degree Elbow ......................................................................................................... 2,933.32 295.75 

    For Cement Mortar Lining (CML), Add  248.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  447.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  186.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0031 EA 30" Mechanical Joint Ductile Iron 90 Degree Elbow ......................................................................................................... 4,468.78 317.29 

    For Cement Mortar Lining (CML), Add  398.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  717.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  299.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0032 EA 36" Mechanical Joint Ductile Iron 90 Degree Elbow ......................................................................................................... 6,733.90 329.41 

    For Cement Mortar Lining (CML), Add  623.49 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,122.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  467.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0033 EA 42" Mechanical Joint Ductile Iron 90 Degree Elbow ....................................................................................................... 11,268.36 380.75 

    For Cement Mortar Lining (CML), Add  1,069.15 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,924.46 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  801.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0034 EA 48" Mechanical Joint Ductile Iron 90 Degree Elbow ....................................................................................................... 14,869.78 405.07 

    For Cement Mortar Lining (CML), Add  1,425.61 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,566.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,069.20 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0035  Mechanical Joint Ductile Iron 45 Degree Elbow (33 14 13 13-0002) 
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. 

. 
 33 14 13 13-0036 EA 3" Mechanical Joint Ductile Iron 45 Degree Elbow .............................................................................................................. 125.78 36.43 

    For Cement Mortar Lining (CML), Add  7.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  12.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0037 EA 4" Mechanical Joint Ductile Iron 45 Degree Elbow .............................................................................................................. 136.53 43.54 

    For Cement Mortar Lining (CML), Add  7.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  12.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0038 EA 6" Mechanical Joint Ductile Iron 45 Degree Elbow .............................................................................................................. 210.81 64.34 

    For Cement Mortar Lining (CML), Add  11.34 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  20.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.50 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0039 EA 8" Mechanical Joint Ductile Iron 45 Degree Elbow .............................................................................................................. 281.13 76.32 

    For Cement Mortar Lining (CML), Add  16.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  29.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0040 EA 10" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................ 369.68 84.42 

    For Cement Mortar Lining (CML), Add  24.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  43.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0041 EA 12" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................ 510.95 99.03 

    For Cement Mortar Lining (CML), Add  36.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  64.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0042 EA 14" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................ 736.32 111.05 

    For Cement Mortar Lining (CML), Add  56.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  102.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  42.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0043 EA 16" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................ 900.35 126.91 

    For Cement Mortar Lining (CML), Add  70.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  127.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  53.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0044 EA 18" Mechanical Joint Ductile Iron 45 Degree Elbow ......................................................................................................... 1,284.98 177.69 

    For Cement Mortar Lining (CML), Add  101.58 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  182.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  76.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0045 EA 20" Mechanical Joint Ductile Iron 45 Degree Elbow ......................................................................................................... 1,421.73 222.11 

    For Cement Mortar Lining (CML), Add  108.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  195.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  81.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0046 EA 24" Mechanical Joint Ductile Iron 45 Degree Elbow ......................................................................................................... 2,096.84 295.75 

    For Cement Mortar Lining (CML), Add  164.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  296.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  123.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0047 EA 30" Mechanical Joint Ductile Iron 45 Degree Elbow ......................................................................................................... 3,830.14 317.29 

    For Cement Mortar Lining (CML), Add  334.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  602.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  251.21 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0048 EA 36" Mechanical Joint Ductile Iron 45 Degree Elbow ......................................................................................................... 5,396.45 329.41 

    For Cement Mortar Lining (CML), Add  489.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  881.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  367.31 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0049 EA 42" Mechanical Joint Ductile Iron 45 Degree Elbow ......................................................................................................... 8,101.76 380.75 

    For Cement Mortar Lining (CML), Add  752.49 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,354.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  564.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0050 EA 48" Mechanical Joint Ductile Iron 45 Degree Elbow ....................................................................................................... 10,474.49 405.07 

    For Cement Mortar Lining (CML), Add  986.08 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,774.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  739.56 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0051  Mechanical Joint Ductile Iron 22-1/2 Degree Elbow (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0052 EA 3" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow........................................................................................................ 110.74 36.43 
    For Cement Mortar Lining (CML), Add  5.55 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  10.00 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.16 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0053 EA 4" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow........................................................................................................ 133.06 43.54 
    For Cement Mortar Lining (CML), Add  6.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  12.08 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.03 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0054 EA 6" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow........................................................................................................ 201.56 64.34 
    For Cement Mortar Lining (CML), Add  10.41 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  18.74 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.81 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0055 EA 8" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow........................................................................................................ 277.65 76.32 
    For Cement Mortar Lining (CML), Add  16.20 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  29.15 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.15 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0056 EA 10" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ...................................................................................................... 368.53 84.42 
    For Cement Mortar Lining (CML), Add  24.07 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  43.32 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.05 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0057 EA 12" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ...................................................................................................... 465.83 99.03 
    For Cement Mortar Lining (CML), Add  31.59 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  56.85 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  23.69 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0058 EA 14" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ...................................................................................................... 743.26 111.05 
    For Cement Mortar Lining (CML), Add  57.50 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  103.50 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  43.13 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0059 EA 16" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ...................................................................................................... 871.43 126.91 
    For Cement Mortar Lining (CML), Add  67.91 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  122.25 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  50.94 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0060 EA 18" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................................................................................................... 1,103.34 177.69 
    For Cement Mortar Lining (CML), Add  83.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  150.15 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  62.56 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0061 EA 20" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 1,470.32 222.11 

    For Cement Mortar Lining (CML), Add  113.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  204.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  85.04 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0062 EA 24" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 1,969.57 295.75 

    For Cement Mortar Lining (CML), Add  152.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  273.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  114.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0063 EA 30" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 3,287.52 317.29 

    For Cement Mortar Lining (CML), Add  280.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  505.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  210.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0064 EA 36" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 4,613.19 329.41 

    For Cement Mortar Lining (CML), Add  411.42 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  740.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  308.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0065 EA 42" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 6,788.61 380.75 

    For Cement Mortar Lining (CML), Add  621.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,118.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  465.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0066 EA 48" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 8,702.03 405.07 

    For Cement Mortar Lining (CML), Add  808.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,455.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  606.62 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0067  Mechanical Joint Ductile Iron 11-1/4 Degree Elbow (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0068 EA 3" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 110.74 36.43 
    For Cement Mortar Lining (CML), Add  5.55 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  10.00 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.16 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0069 EA 4" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 129.59 43.54 
    For Cement Mortar Lining (CML), Add  6.36 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  11.45 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.77 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0070 EA 6" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 205.03 64.34 
    For Cement Mortar Lining (CML), Add  10.76 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  19.37 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.07 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0071 EA 8" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 262.61 76.32 
    For Cement Mortar Lining (CML), Add  14.69 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  26.45 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.02 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0072 EA 10" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ..................................................................................................... 366.21 84.42 
    For Cement Mortar Lining (CML), Add  23.83 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  42.90 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.87 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0073 EA 12" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ..................................................................................................... 446.16 99.03 
    For Cement Mortar Lining (CML), Add  29.62 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  53.31 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.21 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0074 EA 14" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ...................................................................................................... 824.25 111.05 

    For Cement Mortar Lining (CML), Add  65.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  118.08 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  49.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0075 EA 16" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ...................................................................................................... 910.76 126.91 

    For Cement Mortar Lining (CML), Add  71.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  129.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  53.89 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0076 EA 18" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................................................................................................... 1,323.16 177.69 

    For Cement Mortar Lining (CML), Add  105.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  189.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  79.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0077 EA 20" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................................................................................................... 1,404.37 222.11 

    For Cement Mortar Lining (CML), Add  106.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  192.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  80.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0078 EA 24" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................................................................................................... 1,872.39 295.75 

    For Cement Mortar Lining (CML), Add  142.42 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  256.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  106.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0079 EA 30" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................................................................................................... 3,338.43 317.29 

    For Cement Mortar Lining (CML), Add  285.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  514.38 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  214.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0080 EA 36" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................................................................................................... 4,404.94 329.41 

    For Cement Mortar Lining (CML), Add  390.59 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  703.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  292.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0081 EA 42" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................................................................................................... 6,505.15 380.75 

    For Cement Mortar Lining (CML), Add  592.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,067.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  444.62 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0082 EA 48" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................................................................................................... 8,646.49 405.07 

    For Cement Mortar Lining (CML), Add  803.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,445.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  602.46 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0083  Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow (33 14 13 13-

0002) 
. 
. 

 33 14 13 13-0084 EA 3" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ............................................................................ 137.35 36.43 
    For Cement Mortar Lining (CML), Add  8.21 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  14.79 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.16 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0085 EA 4" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ............................................................................ 167.77 43.54 
    For Cement Mortar Lining (CML), Add  10.18 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  18.33 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.64 

Note: ANSI/AWWA C151/A21.51 



 

 Utilities 33

33
 

Water Utilities 33 10
Water Utility Transmission and Distribution 33 14

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 111

. 
 33 14 13 13-0086 EA 6" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ............................................................................ 266.35 64.34 

    For Cement Mortar Lining (CML), Add  16.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  30.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0087 EA 8" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ............................................................................ 357.48 76.32 

    For Cement Mortar Lining (CML), Add  24.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  43.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0088 EA 10" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow .......................................................................... 507.36 84.42 

    For Cement Mortar Lining (CML), Add  37.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  68.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  28.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0089 EA 12" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow .......................................................................... 646.32 99.03 

    For Cement Mortar Lining (CML), Add  49.63 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  89.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  37.23 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0090 EA 14" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 1,091.50 111.05 

    For Cement Mortar Lining (CML), Add  92.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  166.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  69.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0091 EA 16" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 1,654.69 126.91 

    For Cement Mortar Lining (CML), Add  146.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  263.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  109.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0092 EA 18" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 1,930.56 177.69 

    For Cement Mortar Lining (CML), Add  166.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  299.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  124.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0093 EA 20" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 2,616.87 222.11 

    For Cement Mortar Lining (CML), Add  228.04 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  410.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  171.03 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0094 EA 24" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 3,187.85 295.75 

    For Cement Mortar Lining (CML), Add  273.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  493.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  205.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0095 EA 30" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 5,875.64 317.29 

    For Cement Mortar Lining (CML), Add  539.49 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  971.08 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  404.62 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0096 EA 36" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ..................................................................... 10,440.80 329.41 

    For Cement Mortar Lining (CML), Add  994.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,789.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  745.63 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0097  Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow (33 14 13 13-

0002) 
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. 

. 
 33 14 13 13-0098 EA 3" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ............................................................................ 126.94 36.43 

    For Cement Mortar Lining (CML), Add  7.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  12.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0099 EA 4" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ............................................................................ 140.01 43.54 

    For Cement Mortar Lining (CML), Add  7.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  13.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0100 EA 6" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ............................................................................ 223.54 64.34 

    For Cement Mortar Lining (CML), Add  12.61 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  22.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0101 EA 8" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ............................................................................ 318.15 76.32 

    For Cement Mortar Lining (CML), Add  20.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  36.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0102 EA 10" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow .......................................................................... 428.69 84.42 

    For Cement Mortar Lining (CML), Add  30.08 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  54.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0103 EA 12" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow .......................................................................... 578.06 99.03 

    For Cement Mortar Lining (CML), Add  42.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  77.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0104 EA 14" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow .......................................................................... 970.02 111.05 

    For Cement Mortar Lining (CML), Add  80.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  144.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  60.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0105 EA 16" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 1,463.79 126.91 

    For Cement Mortar Lining (CML), Add  127.15 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  228.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  95.36 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0106 EA 18" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 1,737.35 177.69 

    For Cement Mortar Lining (CML), Add  146.82 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  264.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  110.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0107 EA 20" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 2,253.58 222.11 

    For Cement Mortar Lining (CML), Add  191.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  345.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  143.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0108 EA 24" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 2,837.29 295.75 

    For Cement Mortar Lining (CML), Add  238.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  430.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  179.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0109 EA 30" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 5,173.37 317.29 

    For Cement Mortar Lining (CML), Add  469.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  844.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  351.95 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0110 EA 36" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 9,148.47 329.41 

    For Cement Mortar Lining (CML), Add  864.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,556.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  648.71 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0111  Mechanical Joint Ductile Iron Tee (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0112 EA 3" x 3" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 217.02 54.66 
    For Cement Mortar Lining (CML), Add  13.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  24.16 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.07 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0113 EA 4" x 3" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 226.76 61.09 
    For Cement Mortar Lining (CML), Add  13.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  24.16 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.07 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0114 EA 4" x 4" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 209.66 64.34 
    For Cement Mortar Lining (CML), Add  11.22 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  20.20 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0115 EA 6" x 3" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 277.82 81.04 
    For Cement Mortar Lining (CML), Add  15.50 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  27.91 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.63 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0116 EA 6" x 4" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 316.44 84.39 
    For Cement Mortar Lining (CML), Add  18.86 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  33.94 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.14 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0117 EA 6" x 6" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 345.55 94.48 
    For Cement Mortar Lining (CML), Add  20.25 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  36.44 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.19 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0118 EA 8" x 4" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 366.85 97.81 
    For Cement Mortar Lining (CML), Add  21.87 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  39.36 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.40 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0119 EA 8" x 6" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 415.62 107.85 
    For Cement Mortar Lining (CML), Add  25.22 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  45.40 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.92 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0120 EA 8" x 8" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 477.84 114.57 
    For Cement Mortar Lining (CML), Add  30.43 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  54.77 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.82 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0121 EA 10" x 4" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 494.48 104.92 
    For Cement Mortar Lining (CML), Add  33.55 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  60.39 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  25.16 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0122 EA 10" x 6" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 498.50 114.44 
    For Cement Mortar Lining (CML), Add  32.51 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  58.52 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.38 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0123 EA 10" x 8" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 563.65 120.78 

    For Cement Mortar Lining (CML), Add  38.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  68.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  28.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0124 EA 10" x 10" Mechanical Joint Ductile Iron Tee ........................................................................................................................ 627.31 126.91 

    For Cement Mortar Lining (CML), Add  43.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  78.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0125 EA 12" x 4" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 588.91 117.60 

    For Cement Mortar Lining (CML), Add  41.07 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  73.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  30.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0126 EA 12" x 6" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 666.96 127.12 

    For Cement Mortar Lining (CML), Add  47.44 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  85.38 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0127 EA 12" x 8" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 811.95 133.47 

    For Cement Mortar Lining (CML), Add  60.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  109.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  45.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0128 EA 12" x 10" Mechanical Joint Ductile Iron Tee ........................................................................................................................ 868.67 139.61 

    For Cement Mortar Lining (CML), Add  65.72 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  118.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  49.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0129 EA 12" x 12" Mechanical Joint Ductile Iron Tee ........................................................................................................................ 828.54 145.96 

    For Cement Mortar Lining (CML), Add  60.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  109.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  45.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0130 EA 14" x 6" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 881.58 148.13 

    For Cement Mortar Lining (CML), Add  65.72 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  118.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  49.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0131 EA 14" x 8" Mechanical Joint Ductile Iron Tee .......................................................................................................................... 977.99 154.49 

    For Cement Mortar Lining (CML), Add  74.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  133.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  55.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0132 EA 14" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,237.18 160.61 

    For Cement Mortar Lining (CML), Add  99.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  178.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  74.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0133 EA 14" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,320.83 166.95 

    For Cement Mortar Lining (CML), Add  106.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  192.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  80.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0134 EA 14" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,280.05 177.49 

    For Cement Mortar Lining (CML), Add  101.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  182.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  75.84 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0135 EA 16" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,117.17 177.68 

    For Cement Mortar Lining (CML), Add  84.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  152.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  63.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0136 EA 16" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,199.78 184.03 

    For Cement Mortar Lining (CML), Add  92.09 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  165.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  69.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0137 EA 16" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,389.55 190.15 

    For Cement Mortar Lining (CML), Add  110.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  198.26 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  82.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0138 EA 16" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,517.17 196.50 

    For Cement Mortar Lining (CML), Add  121.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  219.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  91.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0139 EA 16" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,816.54 207.01 

    For Cement Mortar Lining (CML), Add  150.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  270.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  112.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0140 EA 16" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,725.54 221.82 

    For Cement Mortar Lining (CML), Add  138.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  250.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  104.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0141 EA 18" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,545.45 227.39 

    For Cement Mortar Lining (CML), Add  120.09 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  216.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  90.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0142 EA 18" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,654.57 233.74 

    For Cement Mortar Lining (CML), Add  130.04 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  234.08 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  97.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0143 EA 18" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,786.50 239.87 

    For Cement Mortar Lining (CML), Add  142.31 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  256.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  106.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0144 EA 18" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,917.60 246.21 

    For Cement Mortar Lining (CML), Add  154.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  278.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  115.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0145 EA 18" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,974.01 256.72 

    For Cement Mortar Lining (CML), Add  158.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  285.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  118.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0146 EA 18" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,106.31 271.50 

    For Cement Mortar Lining (CML), Add  169.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  305.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  127.12 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0147 EA 18" x 18" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,459.81 296.33 

    For Cement Mortar Lining (CML), Add  201.08 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  361.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  150.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0148 EA 20" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,845.40 326.08 

    For Cement Mortar Lining (CML), Add  135.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  243.24 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  101.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0149 EA 20" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,885.10 332.43 

    For Cement Mortar Lining (CML), Add  138.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  248.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  103.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0150 EA 20" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,045.94 338.56 

    For Cement Mortar Lining (CML), Add  153.30 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  275.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  114.97 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0151 EA 20" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,205.97 344.91 

    For Cement Mortar Lining (CML), Add  168.34 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  303.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  126.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0152 EA 20" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,234.61 355.40 

    For Cement Mortar Lining (CML), Add  169.61 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  305.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  127.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0153 EA 20" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,270.87 370.18 

    For Cement Mortar Lining (CML), Add  171.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  307.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  128.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0154 EA 20" x 18" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,831.48 395.04 

    For Cement Mortar Lining (CML), Add  223.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  401.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  167.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0155 EA 20" x 20" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,526.76 444.41 

    For Cement Mortar Lining (CML), Add  185.35 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  333.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  139.01 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0156 EA 24" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 2,268.66 424.47 

    For Cement Mortar Lining (CML), Add  162.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  292.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  121.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0157 EA 24" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 2,299.11 431.42 

    For Cement Mortar Lining (CML), Add  164.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  296.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  123.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0158 EA 24" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,521.27 436.95 

    For Cement Mortar Lining (CML), Add  185.92 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  334.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  139.44 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0159 EA 24" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,582.95 443.29 

    For Cement Mortar Lining (CML), Add  191.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  344.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  143.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0160 EA 24" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,892.73 453.79 

    For Cement Mortar Lining (CML), Add  220.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  396.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  165.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0161 EA 24" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 3,117.58 468.57 

    For Cement Mortar Lining (CML), Add  240.76 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  433.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  180.57 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0162 EA 24" x 18" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 3,530.11 493.43 

    For Cement Mortar Lining (CML), Add  278.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  500.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  208.69 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0163 EA 24" x 20" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 3,911.46 542.77 

    For Cement Mortar Lining (CML), Add  308.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  556.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  231.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0164 EA 24" x 24" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 3,648.17 591.99 

    For Cement Mortar Lining (CML), Add  275.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  495.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  206.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0165 EA 30" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 3,862.81 500.73 

    For Cement Mortar Lining (CML), Add  310.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  558.74 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  232.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0166 EA 30" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,062.99 506.85 

    For Cement Mortar Lining (CML), Add  329.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  593.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  247.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0167 EA 30" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,263.50 513.21 

    For Cement Mortar Lining (CML), Add  348.59 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  627.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  261.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0168 EA 30" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,550.15 523.71 

    For Cement Mortar Lining (CML), Add  375.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  676.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  281.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0169 EA 30" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,861.77 696.80 

    For Cement Mortar Lining (CML), Add  404.59 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  728.26 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  303.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0170 EA 30" x 18" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,996.62 563.34 

    For Cement Mortar Lining (CML), Add  414.31 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  745.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  310.73 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0171 EA 30" x 20" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 5,206.75 612.69 

    For Cement Mortar Lining (CML), Add  427.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  770.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  320.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0172 EA 30" x 24" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 5,476.81 661.88 

    For Cement Mortar Lining (CML), Add  447.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  805.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  335.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0173 EA 30" x 30" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 6,823.26 696.80 

    For Cement Mortar Lining (CML), Add  576.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,038.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  432.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0174 EA 30" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 4,029.03 494.38 

    For Cement Mortar Lining (CML), Add  328.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  590.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  246.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0175 EA 36" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 4,703.56 555.48 

    For Cement Mortar Lining (CML), Add  386.19 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  695.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  289.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0176 EA 36" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 5,214.96 561.61 

    For Cement Mortar Lining (CML), Add  436.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  785.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  327.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0177 EA 36" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 5,493.01 567.95 

    For Cement Mortar Lining (CML), Add  463.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  833.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  347.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0178 EA 36" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 5,695.19 578.46 

    For Cement Mortar Lining (CML), Add  481.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  867.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  361.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0179 EA 36" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 5,901.53 593.23 

    For Cement Mortar Lining (CML), Add  500.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  900.49 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  375.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0180 EA 36" x 18" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 6,295.53 618.08 

    For Cement Mortar Lining (CML), Add  535.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  964.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  401.93 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0181 EA 36" x 20" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 6,727.79 667.43 

    For Cement Mortar Lining (CML), Add  571.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,028.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  428.74 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0182 EA 36" x 24" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 7,436.34 716.62 

    For Cement Mortar Lining (CML), Add  635.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,143.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  476.29 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0183 EA 36" x 30" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 8,207.79 779.00 

    For Cement Mortar Lining (CML), Add  706.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,272.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  530.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0184 EA 36" x 36" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 9,550.83 779.00 

    For Cement Mortar Lining (CML), Add  837.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,506.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  627.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0185 EA 42" x 12" Mechanical Joint Ductile Iron Tee ................................................................................................................... 10,643.88 598.55 

    For Cement Mortar Lining (CML), Add  973.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,752.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  730.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0186 EA 42" x 14" Mechanical Joint Ductile Iron Tee ................................................................................................................... 10,856.47 609.06 

    For Cement Mortar Lining (CML), Add  993.37 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,788.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  745.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0187 EA 42" x 16" Mechanical Joint Ductile Iron Tee ................................................................................................................... 12,048.54 623.82 

    For Cement Mortar Lining (CML), Add  1,110.34 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,998.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  832.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0188 EA 42" x 18" Mechanical Joint Ductile Iron Tee ................................................................................................................... 11,287.90 648.68 

    For Cement Mortar Lining (CML), Add  1,030.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,854.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  772.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0189 EA 42" x 20" Mechanical Joint Ductile Iron Tee ................................................................................................................... 11,362.66 698.03 

    For Cement Mortar Lining (CML), Add  1,030.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,854.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  772.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0190 EA 42" x 24" Mechanical Joint Ductile Iron Tee ................................................................................................................... 11,625.79 747.22 

    For Cement Mortar Lining (CML), Add  1,049.36 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,888.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  787.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0191 EA 42" x 30" Mechanical Joint Ductile Iron Tee ................................................................................................................... 14,057.46 782.18 

    For Cement Mortar Lining (CML), Add  1,287.23 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,317.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  965.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0192 EA 42" x 36" Mechanical Joint Ductile Iron Tee ................................................................................................................... 14,639.23 809.55 

    For Cement Mortar Lining (CML), Add  1,341.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,414.28 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,005.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0193 EA 42" x 42" Mechanical Joint Ductile Iron Tee ................................................................................................................... 15,475.75 824.86 

    For Cement Mortar Lining (CML), Add  1,422.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,560.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,066.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0194 EA 48" x 12" Mechanical Joint Ductile Iron Tee ................................................................................................................... 12,521.45 647.31 

    For Cement Mortar Lining (CML), Add  1,154.07 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,077.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  865.55 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0195 EA 48" x 14" Mechanical Joint Ductile Iron Tee ................................................................................................................... 12,745.62 657.82 

    For Cement Mortar Lining (CML), Add  1,174.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,114.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  881.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0196 EA 48" x 16" Mechanical Joint Ductile Iron Tee ................................................................................................................... 13,063.02 672.59 

    For Cement Mortar Lining (CML), Add  1,204.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,167.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  903.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0197 EA 48" x 18" Mechanical Joint Ductile Iron Tee ................................................................................................................... 13,394.55 697.44 

    For Cement Mortar Lining (CML), Add  1,233.78 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,220.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  925.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0198 EA 48" x 20" Mechanical Joint Ductile Iron Tee ................................................................................................................... 13,764.35 746.79 

    For Cement Mortar Lining (CML), Add  1,263.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,273.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  947.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0199 EA 48" x 24" Mechanical Joint Ductile Iron Tee ................................................................................................................... 13,878.22 795.98 

    For Cement Mortar Lining (CML), Add  1,267.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,280.99 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  950.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0200 EA 48" x 30" Mechanical Joint Ductile Iron Tee ................................................................................................................... 16,845.58 830.94 

    For Cement Mortar Lining (CML), Add  1,558.66 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,805.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,168.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0201 EA 48" x 36" Mechanical Joint Ductile Iron Tee ................................................................................................................... 19,177.82 858.32 

    For Cement Mortar Lining (CML), Add  1,787.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,217.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,340.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0202 EA 48" x 42" Mechanical Joint Ductile Iron Tee ................................................................................................................... 20,108.05 873.61 

    For Cement Mortar Lining (CML), Add  1,878.44 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,381.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,408.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0203 EA 48" x 48" Mechanical Joint Ductile Iron Tee ................................................................................................................... 20,446.97 898.03 

    For Cement Mortar Lining (CML), Add  1,908.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,435.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,431.48 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0204  Mechanical Joint Ductile Iron Wye (Laterals) (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0205 EA 4" x 3" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................. 190.89 61.09 
    For Cement Mortar Lining (CML), Add  9.83 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  17.70 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.38 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0206 EA 4" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................. 281.39 64.30 
    For Cement Mortar Lining (CML), Add  18.40 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  33.11 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.80 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0207 EA 6" x 3" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................. 277.82 81.04 
    For Cement Mortar Lining (CML), Add  15.50 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  27.91 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.63 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0208 EA 6" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 317.60 84.39 

    For Cement Mortar Lining (CML), Add  18.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  34.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.23 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0209 EA 6" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 420.75 94.43 

    For Cement Mortar Lining (CML), Add  27.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  49.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  20.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0210 EA 8" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 531.13 97.81 

    For Cement Mortar Lining (CML), Add  38.30 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  68.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  28.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0211 EA 8" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 483.88 107.85 

    For Cement Mortar Lining (CML), Add  32.05 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  57.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.04 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0212 EA 8" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 578.50 114.55 

    For Cement Mortar Lining (CML), Add  40.49 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  72.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  30.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0213 EA 10" x 4" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................... 803.39 104.92 

    For Cement Mortar Lining (CML), Add  64.44 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  116.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  48.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0214 EA 10" x 6" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................... 851.37 114.44 

    For Cement Mortar Lining (CML), Add  67.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  122.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  50.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0215 EA 10" x 8" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................... 974.37 120.78 

    For Cement Mortar Lining (CML), Add  79.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  142.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  59.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0216 EA 10" x 10" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 1,093.56 126.91 

    For Cement Mortar Lining (CML), Add  90.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  162.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  67.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0217 EA 12" x 4" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................ 1,019.30 117.60 

    For Cement Mortar Lining (CML), Add  84.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  151.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  63.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0218 EA 12" x 6" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................ 1,150.57 127.12 

    For Cement Mortar Lining (CML), Add  95.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  172.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  71.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0219 EA 12" x 8" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................ 1,378.86 133.47 

    For Cement Mortar Lining (CML), Add  117.66 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  211.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  88.25 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0220 EA 12" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 1,419.39 139.61 

    For Cement Mortar Lining (CML), Add  120.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  217.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  90.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0221 EA 12" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 1,293.64 145.95 

    For Cement Mortar Lining (CML), Add  107.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  193.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  80.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0222 EA 14" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ........................................................................................................ 1,515.60 148.13 

    For Cement Mortar Lining (CML), Add  129.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  232.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  96.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0223 EA 14" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ........................................................................................................ 1,728.85 154.49 

    For Cement Mortar Lining (CML), Add  149.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  269.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  112.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0224 EA 14" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 2,241.42 160.61 

    For Cement Mortar Lining (CML), Add  199.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  359.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  149.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0225 EA 14" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 2,399.12 166.95 

    For Cement Mortar Lining (CML), Add  214.62 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  386.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  160.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0226 EA 14" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 2,350.24 177.45 

    For Cement Mortar Lining (CML), Add  208.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  374.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  156.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0227 EA 16" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ........................................................................................................ 1,567.31 177.68 

    For Cement Mortar Lining (CML), Add  129.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  233.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  97.36 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0228 EA 16" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ........................................................................................................ 1,720.41 184.03 

    For Cement Mortar Lining (CML), Add  144.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  259.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  108.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0229 EA 16" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 2,017.78 190.15 

    For Cement Mortar Lining (CML), Add  172.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  311.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  129.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0230 EA 16" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 2,250.68 196.50 

    For Cement Mortar Lining (CML), Add  195.30 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  351.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  146.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0231 EA 16" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 2,801.11 207.01 

    For Cement Mortar Lining (CML), Add  248.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  447.74 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  186.56 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0232 EA 16" x 16" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 2,710.11 221.77 

    For Cement Mortar Lining (CML), Add  237.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  427.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  178.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0233 EA 18" x 6" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................ 2,446.73 227.39 

    For Cement Mortar Lining (CML), Add  210.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  378.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  157.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0234 EA 18" x 8" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................ 2,629.89 233.74 

    For Cement Mortar Lining (CML), Add  227.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  409.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  170.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0235 EA 18" x 10" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 2,806.94 239.87 

    For Cement Mortar Lining (CML), Add  244.35 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  439.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  183.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0236 EA 18" x 12" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 2,999.36 246.21 

    For Cement Mortar Lining (CML), Add  262.63 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  472.73 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  196.97 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0237 EA 18" x 14" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 3,036.09 256.72 

    For Cement Mortar Lining (CML), Add  264.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  476.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  198.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0238 EA 18" x 16" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 3,072.37 271.50 

    For Cement Mortar Lining (CML), Add  266.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  478.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  199.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0239 EA 18" x 18" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 2,830.03 296.35 

    For Cement Mortar Lining (CML), Add  238.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  428.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  178.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0240 EA 20" x 6" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................ 2,926.00 326.08 

    For Cement Mortar Lining (CML), Add  243.19 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  437.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  182.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0241 EA 20" x 8" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................ 2,990.00 332.43 

    For Cement Mortar Lining (CML), Add  248.63 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  447.54 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  186.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0242 EA 20" x 10" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 3,272.32 338.56 

    For Cement Mortar Lining (CML), Add  275.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  496.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  206.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0243 EA 20" x 12" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 3,552.67 344.91 

    For Cement Mortar Lining (CML), Add  303.01 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  545.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  227.26 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0244 EA 20" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 3,591.73 355.40 

    For Cement Mortar Lining (CML), Add  305.32 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  549.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  228.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0245 EA 20" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 3,638.39 370.18 

    For Cement Mortar Lining (CML), Add  307.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  553.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  230.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0246 EA 20" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 4,201.32 395.04 

    For Cement Mortar Lining (CML), Add  360.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  648.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  270.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0247 EA 20" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 4,009.98 444.38 

    For Cement Mortar Lining (CML), Add  333.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  600.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  250.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0248 EA 24" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ........................................................................................................ 3,569.08 424.47 

    For Cement Mortar Lining (CML), Add  292.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  526.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  219.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0249 EA 24" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ........................................................................................................ 3,615.73 430.81 

    For Cement Mortar Lining (CML), Add  296.30 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  533.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  222.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0250 EA 24" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 4,007.97 436.95 

    For Cement Mortar Lining (CML), Add  334.59 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  602.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  250.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0251 EA 24" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 4,188.81 443.29 

    For Cement Mortar Lining (CML), Add  351.72 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  633.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  263.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0252 EA 24" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 4,810.97 453.79 

    For Cement Mortar Lining (CML), Add  412.34 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  742.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  309.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0253 EA 24" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 5,329.69 468.57 

    For Cement Mortar Lining (CML), Add  461.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  831.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  346.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0254 EA 24" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 5,950.47 493.43 

    For Cement Mortar Lining (CML), Add  520.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  936.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  390.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0255 EA 24" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ...................................................................................................... 6,537.76 542.77 

    For Cement Mortar Lining (CML), Add  571.54 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,028.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  428.65 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0256 EA 24" x 24" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 5,848.71 591.96 

    For Cement Mortar Lining (CML), Add  495.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  891.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  371.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0257 EA 30" x 6" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................ 7,203.73 494.38 

    For Cement Mortar Lining (CML), Add  645.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,161.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  484.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0258 EA 30" x 8" Mechanical Joint Ductile Iron Wye (Lateral)........................................................................................................ 8,053.32 500.73 

    For Cement Mortar Lining (CML), Add  729.46 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,313.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  547.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0259 EA 30" x 10" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 8,511.50 506.85 

    For Cement Mortar Lining (CML), Add  774.35 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,393.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  580.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0260 EA 30" x 12" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 8,970.01 513.21 

    For Cement Mortar Lining (CML), Add  819.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,474.64 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  614.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0261 EA 30" x 14" Mechanical Joint Ductile Iron Wye (Lateral)...................................................................................................... 9,621.10 523.71 

    For Cement Mortar Lining (CML), Add  882.76 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,588.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  662.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0262 EA 30" x 16" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 10,323.78 538.48 

    For Cement Mortar Lining (CML), Add  950.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,711.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  713.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0263 EA 30" x 18" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 10,589.37 563.34 

    For Cement Mortar Lining (CML), Add  973.58 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,752.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  730.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0264 EA 30" x 20" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 10,982.29 612.69 

    For Cement Mortar Lining (CML), Add  1,005.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,809.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  754.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0265 EA 30" x 24" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 11,516.15 661.88 

    For Cement Mortar Lining (CML), Add  1,051.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,892.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  788.50 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0266 EA 30" x 30" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 12,472.69 696.84 

    For Cement Mortar Lining (CML), Add  1,141.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,055.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  856.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0267 EA 36" x 12" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 13,599.83 567.95 

    For Cement Mortar Lining (CML), Add  1,273.93 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,293.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  955.45 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0268 EA 36" x 14" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 14,128.27 578.46 

    For Cement Mortar Lining (CML), Add  1,325.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,385.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  993.89 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0269 EA 36" x 16" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 14,656.24 593.23 

    For Cement Mortar Lining (CML), Add  1,375.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,476.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,031.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0270 EA 36" x 18" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 15,673.85 618.08 

    For Cement Mortar Lining (CML), Add  1,473.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,652.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,105.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0271 EA 36" x 20" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 16,732.02 667.43 

    For Cement Mortar Lining (CML), Add  1,572.08 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,829.74 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,179.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0272 EA 36" x 24" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 18,550.10 716.62 

    For Cement Mortar Lining (CML), Add  1,746.43 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,143.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,309.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0273 EA 36" x 30" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 20,758.49 751.57 

    For Cement Mortar Lining (CML), Add  1,961.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,531.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,471.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0274 EA 36" x 36" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 24,723.21 778.96 

    For Cement Mortar Lining (CML), Add  2,354.30 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,237.74 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,765.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0275 EA 42" x 20" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 21,760.26 698.03 

    For Cement Mortar Lining (CML), Add  2,070.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,726.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,552.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0276 EA 42" x 24" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 22,317.25 747.22 

    For Cement Mortar Lining (CML), Add  2,118.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,813.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,588.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0277 EA 42" x 30" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 23,832.61 782.18 

    For Cement Mortar Lining (CML), Add  2,264.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,076.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,698.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0278 EA 42" x 36" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 27,217.70 809.55 

    For Cement Mortar Lining (CML), Add  2,599.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,678.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,949.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0279 EA 42" x 42" Mechanical Joint Ductile Iron Wye (Lateral) .................................................................................................... 32,046.89 824.85 

    For Cement Mortar Lining (CML), Add  3,079.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,543.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,309.78 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0280 EA 48" x 20" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 21,491.68 746.79 

    For Cement Mortar Lining (CML), Add  2,036.02 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,664.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,527.01 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0281 EA 48" x 24" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 24,319.79 795.98 

    For Cement Mortar Lining (CML), Add  2,311.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,160.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,733.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0282 EA 48" x 30" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 25,912.67 830.94 

    For Cement Mortar Lining (CML), Add  2,465.37 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,437.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,849.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0283 EA 48" x 36" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 29,500.21 858.32 

    For Cement Mortar Lining (CML), Add  2,819.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,075.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,114.98 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0284 EA 48" x 42" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 38,466.69 873.61 

    For Cement Mortar Lining (CML), Add  3,714.30 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  6,685.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,785.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0285 EA 48" x 48" Mechanical Joint Ductile Iron Wye (Lateral).................................................................................................... 42,205.92 898.00 

    For Cement Mortar Lining (CML), Add  4,084.53 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  7,352.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3,063.40 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0286  Mechanical Joint Ductile Iron Cross (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0287 EA 3" x 3" Mechanical Joint Ductile Iron Cross ......................................................................................................................... 259.67 72.88 
    For Cement Mortar Lining (CML), Add  14.93 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  26.87 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.19 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0288 EA 4" x 3" Mechanical Joint Ductile Iron Cross ......................................................................................................................... 311.06 79.30 
    For Cement Mortar Lining (CML), Add  19.09 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  34.36 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.32 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0289 EA  4" x 4" Mechanical Joint Ductile Iron Cross ......................................................................................................................... 363.59 80.38 
    For Cement Mortar Lining (CML), Add  24.18 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  43.52 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.14 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0290 EA 6" x 3" Mechanical Joint Ductile Iron Cross ......................................................................................................................... 435.21 99.35 
    For Cement Mortar Lining (CML), Add  28.46 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  51.23 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  21.35 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0291 EA  6" x 4" Mechanical Joint Ductile Iron Cross ......................................................................................................................... 426.17 107.16 
    For Cement Mortar Lining (CML), Add  26.38 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  47.48 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  19.78 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0292 EA  6" x 6" Mechanical Joint Ductile Iron Cross ......................................................................................................................... 499.15 133.96 
    For Cement Mortar Lining (CML), Add  29.62 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  53.31 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.21 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0293 EA  8" x 4" Mechanical Joint Ductile Iron Cross ......................................................................................................................... 440.25 117.22 

    For Cement Mortar Lining (CML), Add  26.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  47.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  19.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0294 EA  8" x 6" Mechanical Joint Ductile Iron Cross ......................................................................................................................... 524.79 144.02 

    For Cement Mortar Lining (CML), Add  30.66 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  55.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0295 EA  8" x 8" Mechanical Joint Ductile Iron Cross ......................................................................................................................... 556.23 154.05 

    For Cement Mortar Lining (CML), Add  32.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  58.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0296 EA  10" x 4" Mechanical Joint Ductile Iron Cross ....................................................................................................................... 528.38 122.71 

    For Cement Mortar Lining (CML), Add  34.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  61.64 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  25.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0297 EA  10" x 6" Mechanical Joint Ductile Iron Cross ....................................................................................................................... 608.48 148.09 

    For Cement Mortar Lining (CML), Add  38.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  69.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  28.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0298 EA  10" x 8" Mechanical Joint Ductile Iron Cross ....................................................................................................................... 715.48 157.62 

    For Cement Mortar Lining (CML), Add  47.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  85.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0299 EA  10" x 10" Mechanical Joint Ductile Iron Cross ..................................................................................................................... 773.61 169.23 

    For Cement Mortar Lining (CML), Add  51.72 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  93.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  38.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0300 EA  12 x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 634.62 133.26 

    For Cement Mortar Lining (CML), Add  43.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  77.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0301 EA  12" x 6" Mechanical Joint Ductile Iron Cross ....................................................................................................................... 739.02 158.65 

    For Cement Mortar Lining (CML), Add  49.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  89.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  37.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0302 EA  12" x 8" Mechanical Joint Ductile Iron Cross .................................................................................................................... 1,041.54 168.18 

    For Cement Mortar Lining (CML), Add  78.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  141.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  59.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0303 EA  12" x 10" Mechanical Joint Ductile Iron Cross .................................................................................................................. 1,059.18 179.82 

    For Cement Mortar Lining (CML), Add  78.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  141.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  59.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0304 EA  12" x 12" Mechanical Joint Ductile Iron Cross .................................................................................................................. 1,196.66 190.38 

    For Cement Mortar Lining (CML), Add  90.82 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  163.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  68.12 
Note: ANSI/AWWA C151/A21.51 



 

 Utilities 33

33
 

Water Utilities 33 10
Water Utility Transmission and Distribution 33 14

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 129

. 
 33 14 13 13-0305 EA  14" x 6" Mechanical Joint Ductile Iron Cross .................................................................................................................... 1,217.74 174.50 

    For Cement Mortar Lining (CML), Add  95.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  171.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  71.50 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0306 EA  14" x 8" Mechanical Joint Ductile Iron Cross .................................................................................................................... 1,424.23 184.03 

    For Cement Mortar Lining (CML), Add  114.54 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  206.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  85.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0307 EA  14" x 10" Mechanical Joint Ductile Iron Cross .................................................................................................................. 1,465.00 195.67 

    For Cement Mortar Lining (CML), Add  116.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  210.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  87.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0308 EA  14" x 12" Mechanical Joint Ductile Iron Cross .................................................................................................................. 1,545.79 206.23 

    For Cement Mortar Lining (CML), Add  123.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  222.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  92.50 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0309 EA  14" x 14" Mechanical Joint Ductile Iron Cross .................................................................................................................. 1,707.50 222.11 

    For Cement Mortar Lining (CML), Add  137.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  246.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  102.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0310 EA  16" x 6" Mechanical Joint Ductile Iron Cross .................................................................................................................... 1,391.37 196.70 

    For Cement Mortar Lining (CML), Add  109.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  196.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  82.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0311 EA  16" x 8" Mechanical Joint Ductile Iron Cross .................................................................................................................... 1,575.86 206.23 

    For Cement Mortar Lining (CML), Add  126.34 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  227.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  94.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0312 EA  16" x 10" Mechanical Joint Ductile Iron Cross .................................................................................................................. 1,874.16 217.86 

    For Cement Mortar Lining (CML), Add  154.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  277.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  115.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0313 EA  16" x 12" Mechanical Joint Ductile Iron Cross .................................................................................................................. 2,082.71 228.43 

    For Cement Mortar Lining (CML), Add  173.66 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  312.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  130.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0314 EA  16" x 14" Mechanical Joint Ductile Iron Cross .................................................................................................................. 2,502.42 244.28 

    For Cement Mortar Lining (CML), Add  213.23 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  383.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  159.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0315 EA  16" x 16" Mechanical Joint Ductile Iron Cross .................................................................................................................. 2,921.31 266.53 

    For Cement Mortar Lining (CML), Add  251.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  453.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  188.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0316 EA  18" x 6" Mechanical Joint Ductile Iron Cross .................................................................................................................... 2,262.54 232.59 

    For Cement Mortar Lining (CML), Add  191.01 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  343.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  143.26 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0317 EA  18" x 8" Mechanical Joint Ductile Iron Cross .................................................................................................................... 2,390.37 242.12 

    For Cement Mortar Lining (CML), Add  202.35 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  364.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  151.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0318 EA  18" x 10" Mechanical Joint Ductile Iron Cross .................................................................................................................. 2,502.87 253.76 

    For Cement Mortar Lining (CML), Add  211.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  381.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  158.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0319 EA  18" x 12" Mechanical Joint Ductile Iron Cross .................................................................................................................. 2,708.62 264.32 

    For Cement Mortar Lining (CML), Add  230.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  415.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  173.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0320 EA  18" x 14" Mechanical Joint Ductile Iron Cross .................................................................................................................. 3,147.98 280.17 

    For Cement Mortar Lining (CML), Add  272.35 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  490.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  204.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0321 EA  18" x 16" Mechanical Joint Ductile Iron Cross .................................................................................................................. 3,352.85 302.37 

    For Cement Mortar Lining (CML), Add  289.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  521.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  217.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0322 EA  18" x 18" Mechanical Joint Ductile Iron Cross .................................................................................................................. 3,520.62 338.25 

    For Cement Mortar Lining (CML), Add  300.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  541.46 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  225.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0323 EA  20" x 6" Mechanical Joint Ductile Iron Cross .................................................................................................................... 2,844.03 291.84 

    For Cement Mortar Lining (CML), Add  240.19 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  432.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  180.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0324 EA  20" x 8" Mechanical Joint Ductile Iron Cross .................................................................................................................... 2,973.00 301.36 

    For Cement Mortar Lining (CML), Add  251.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  452.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  188.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0325 EA  20" x 10" Mechanical Joint Ductile Iron Cross .................................................................................................................. 3,065.83 313.00 

    For Cement Mortar Lining (CML), Add  259.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  466.49 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  194.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0326 EA  20" x 12" Mechanical Joint Ductile Iron Cross .................................................................................................................. 3,270.42 323.56 

    For Cement Mortar Lining (CML), Add  278.02 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  500.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  208.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0327 EA  20" x 14" Mechanical Joint Ductile Iron Cross .................................................................................................................. 3,332.62 339.42 

    For Cement Mortar Lining (CML), Add  281.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  507.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  211.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0328 EA  20" x 16" Mechanical Joint Ductile Iron Cross .................................................................................................................. 4,009.53 361.62 

    For Cement Mortar Lining (CML), Add  346.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  623.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  259.62 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0329 EA  20" x 18" Mechanical Joint Ductile Iron Cross .................................................................................................................. 4,177.29 397.51 

    For Cement Mortar Lining (CML), Add  357.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  643.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  268.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0330 EA  20" x 20" Mechanical Joint Ductile Iron Cross .................................................................................................................. 4,532.00 456.70 

    For Cement Mortar Lining (CML), Add  384.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  691.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  288.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0331 EA 24" x 6" Mechanical Joint Ductile Iron Cross .................................................................................................................... 3,863.20 365.07 

    For Cement Mortar Lining (CML), Add  331.01 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  595.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  248.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0332 EA  24" x 8" Mechanical Joint Ductile Iron Cross .................................................................................................................... 3,954.27 374.60 

    For Cement Mortar Lining (CML), Add  338.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  609.56 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  253.98 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0333 EA  24" x 10" Mechanical Joint Ductile Iron Cross .................................................................................................................. 4,103.52 386.23 

    For Cement Mortar Lining (CML), Add  351.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  633.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  263.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0334 EA  24" x 12" Mechanical Joint Ductile Iron Cross .................................................................................................................. 4,232.91 396.80 

    For Cement Mortar Lining (CML), Add  363.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  653.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  272.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0335 EA  24" x 14" Mechanical Joint Ductile Iron Cross .................................................................................................................. 4,313.62 412.65 

    For Cement Mortar Lining (CML), Add  368.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  663.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  276.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0336 EA  24" x 16" Mechanical Joint Ductile Iron Cross .................................................................................................................. 4,480.30 434.85 

    For Cement Mortar Lining (CML), Add  382.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  687.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  286.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0337 EA  24" x 18" Mechanical Joint Ductile Iron Cross .................................................................................................................. 5,877.91 470.74 

    For Cement Mortar Lining (CML), Add  516.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  929.64 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  387.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0338 EA  24" x 20" Mechanical Joint Ductile Iron Cross .................................................................................................................. 6,212.95 529.98 

    For Cement Mortar Lining (CML), Add  540.99 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  973.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  405.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0339 EA  24" x 24" Mechanical Joint Ductile Iron Cross .................................................................................................................. 6,853.79 603.24 

    For Cement Mortar Lining (CML), Add  593.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,069.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  445.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0340 EA 30" x 8" Mechanical Joint Ductile Iron Cross .................................................................................................................... 7,296.59 485.41 

    For Cement Mortar Lining (CML), Add  656.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,181.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  492.08 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0341 EA 30" x 10" Mechanical Joint Ductile Iron Cross .................................................................................................................. 7,442.65 497.05 

    For Cement Mortar Lining (CML), Add  668.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,204.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  501.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0342 EA 30" x 12" Mechanical Joint Ductile Iron Cross .................................................................................................................. 7,585.92 507.61 

    For Cement Mortar Lining (CML), Add  681.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,227.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  511.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0343 EA 30" x 14" Mechanical Joint Ductile Iron Cross .................................................................................................................. 7,756.88 523.48 

    For Cement Mortar Lining (CML), Add  696.37 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,253.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  522.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0344 EA 30" x 16" Mechanical Joint Ductile Iron Cross .................................................................................................................. 7,954.80 545.67 

    For Cement Mortar Lining (CML), Add  712.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,283.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  534.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0345 EA 30" x 18" Mechanical Joint Ductile Iron Cross .................................................................................................................. 8,191.98 581.56 

    For Cement Mortar Lining (CML), Add  731.08 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,315.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  548.31 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0346 EA 30" x 20" Mechanical Joint Ductile Iron Cross .................................................................................................................. 8,500.42 640.80 

    For Cement Mortar Lining (CML), Add  752.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,355.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  564.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0347 EA 30" x 24" Mechanical Joint Ductile Iron Cross ................................................................................................................ 10,880.15 714.03 

    For Cement Mortar Lining (CML), Add  979.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,763.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  734.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0348 EA 30" x 30" Mechanical Joint Ductile Iron Cross ................................................................................................................ 12,512.78 824.86 

    For Cement Mortar Lining (CML), Add  1,126.30 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,027.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  844.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0349 EA 36" x 8" Mechanical Joint Ductile Iron Cross .................................................................................................................. 10,118.99 526.26 

    For Cement Mortar Lining (CML), Add  932.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,677.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  699.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0350 EA 36" x 10" Mechanical Joint Ductile Iron Cross ................................................................................................................ 10,263.89 537.89 

    For Cement Mortar Lining (CML), Add  944.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,700.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  708.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0351 EA 36" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................ 10,388.65 548.46 

    For Cement Mortar Lining (CML), Add  955.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,720.38 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  716.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0352 EA 36" x 14" Mechanical Joint Ductile Iron Cross ................................................................................................................ 10,539.94 564.32 

    For Cement Mortar Lining (CML), Add  968.49 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,743.28 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  726.37 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0353 EA 36" x 16" Mechanical Joint Ductile Iron Cross ................................................................................................................ 10,719.35 586.52 

    For Cement Mortar Lining (CML), Add  983.07 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,769.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  737.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0354 EA 36" x 18" Mechanical Joint Ductile Iron Cross ................................................................................................................ 10,936.86 622.41 

    For Cement Mortar Lining (CML), Add  999.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,798.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  749.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0355 EA 36" x 20" Mechanical Joint Ductile Iron Cross ................................................................................................................ 11,226.78 681.64 

    For Cement Mortar Lining (CML), Add  1,019.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,834.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  764.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0356 EA 36" x 24" Mechanical Joint Ductile Iron Cross ................................................................................................................ 11,719.53 754.88 

    For Cement Mortar Lining (CML), Add  1,057.58 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,903.64 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  793.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0357 EA 36" x 30" Mechanical Joint Ductile Iron Cross ................................................................................................................ 15,721.61 865.70 

    For Cement Mortar Lining (CML), Add  1,440.99 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,593.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,080.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0358 EA 36" x 36" Mechanical Joint Ductile Iron Cross ................................................................................................................ 17,255.15 906.58 

    For Cement Mortar Lining (CML), Add  1,588.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,858.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,191.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0359 EA 42" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................ 13,525.09 572.08 

    For Cement Mortar Lining (CML), Add  1,265.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,278.49 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  949.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0360 EA 42" x 14" Mechanical Joint Ductile Iron Cross ................................................................................................................ 15,268.06 587.94 

    For Cement Mortar Lining (CML), Add  1,437.73 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,587.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,078.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0361 EA 42" x 16" Mechanical Joint Ductile Iron Cross ................................................................................................................ 13,843.06 610.13 

    For Cement Mortar Lining (CML), Add  1,291.86 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,325.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  968.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0362 EA 42" x 18" Mechanical Joint Ductile Iron Cross ................................................................................................................ 14,037.43 646.02 

    For Cement Mortar Lining (CML), Add  1,305.86 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,350.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  979.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0363 EA 42" x 20" Mechanical Joint Ductile Iron Cross ................................................................................................................ 14,318.10 705.27 

    For Cement Mortar Lining (CML), Add  1,324.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,384.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  993.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0364 EA 42" x 24" Mechanical Joint Ductile Iron Cross ................................................................................................................ 14,777.29 778.50 

    For Cement Mortar Lining (CML), Add  1,359.78 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,447.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,019.83 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0365 EA 42" x 30" Mechanical Joint Ductile Iron Cross ................................................................................................................ 18,874.24 889.32 

    For Cement Mortar Lining (CML), Add  1,752.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,154.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,314.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0366 EA 42" x 36" Mechanical Joint Ductile Iron Cross ................................................................................................................ 24,553.18 930.16 

    For Cement Mortar Lining (CML), Add  2,314.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,165.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,735.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0367 EA 42" x 42" Mechanical Joint Ductile Iron Cross ................................................................................................................ 26,291.99 953.80 

    For Cement Mortar Lining (CML), Add  2,484.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,472.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,863.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0368 EA 48" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................ 18,240.63 665.86 

    For Cement Mortar Lining (CML), Add  1,723.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,101.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,292.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0369 EA 48" x 14" Mechanical Joint Ductile Iron Cross ................................................................................................................ 18,368.79 681.71 

    For Cement Mortar Lining (CML), Add  1,733.59 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,120.46 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,300.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0370 EA 48" x 16" Mechanical Joint Ductile Iron Cross ................................................................................................................ 18,541.25 703.91 

    For Cement Mortar Lining (CML), Add  1,747.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,145.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,310.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0371 EA 48" x 18" Mechanical Joint Ductile Iron Cross ................................................................................................................ 18,734.47 739.80 

    For Cement Mortar Lining (CML), Add  1,761.36 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,170.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,321.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0372 EA 48" x 20" Mechanical Joint Ductile Iron Cross ................................................................................................................ 18,998.94 799.05 

    For Cement Mortar Lining (CML), Add  1,778.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,201.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,334.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0373 EA 48" x 24" Mechanical Joint Ductile Iron Cross ................................................................................................................ 19,439.62 872.28 

    For Cement Mortar Lining (CML), Add  1,811.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,261.24 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,358.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0374 EA 48" x 30" Mechanical Joint Ductile Iron Cross ................................................................................................................ 20,599.05 983.09 

    For Cement Mortar Lining (CML), Add  1,910.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,439.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,433.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0375 EA 48" x 36" Mechanical Joint Ductile Iron Cross ................................................................................................................ 25,163.83 1,023.94 

    For Cement Mortar Lining (CML), Add  2,361.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,250.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,770.93 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0376 EA 48" x 42" Mechanical Joint Ductile Iron Cross ................................................................................................................ 32,242.02 1,047.56 

    For Cement Mortar Lining (CML), Add  3,065.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,517.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,299.11 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0377 EA 48" x 48" Mechanical Joint Ductile Iron Cross ................................................................................................................ 34,348.63 1,141.29 

    For Cement Mortar Lining (CML), Add  3,261.93 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,871.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,446.45 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0378  Mechanical Joint x Mechanical Joint Ductile Iron Reducers (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0379 EA 4" x 3" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 127.18 39.65 
    For Cement Mortar Lining (CML), Add  6.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  12.08 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.03 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0380 EA 6" x 3" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 149.36 49.70 
    For Cement Mortar Lining (CML), Add  7.41 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  13.33 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.55 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0381 EA 6" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 161.16 52.91 
    For Cement Mortar Lining (CML), Add  8.10 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  14.58 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.07 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0382 EA 8" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 201.49 59.62 
    For Cement Mortar Lining (CML), Add  11.11 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  19.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.33 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0383 EA 8" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 223.56 69.65 
    For Cement Mortar Lining (CML), Add  11.80 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  21.24 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.85 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0384 EA  10" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 239.49 62.62 
    For Cement Mortar Lining (CML), Add  14.46 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  26.03 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.85 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0385 EA  10" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 262.01 72.13 
    For Cement Mortar Lining (CML), Add  15.27 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  27.49 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.45 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0386 EA  10" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 286.67 78.48 
    For Cement Mortar Lining (CML), Add  16.78 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  30.20 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.58 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0387 EA  12" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 287.27 68.96 
    For Cement Mortar Lining (CML), Add  18.28 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  32.90 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.71 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0388 EA  12" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 320.21 78.48 
    For Cement Mortar Lining (CML), Add  20.13 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  36.24 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.10 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0389 EA  12" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 335.62 84.82 
    For Cement Mortar Lining (CML), Add  20.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  37.28 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.53 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0390 EA  12" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 366.89 90.96 

    For Cement Mortar Lining (CML), Add  22.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  41.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0391 EA  14" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 581.40 88.97 

    For Cement Mortar Lining (CML), Add  44.66 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  80.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  33.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0392 EA  14" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 567.88 95.33 

    For Cement Mortar Lining (CML), Add  42.35 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  76.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  31.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0393 EA  14" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 514.70 101.46 

    For Cement Mortar Lining (CML), Add  36.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  64.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0394 EA  14" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 541.67 107.80 

    For Cement Mortar Lining (CML), Add  37.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  68.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  28.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0395 EA  16" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 682.46 103.75 

    For Cement Mortar Lining (CML), Add  52.53 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  94.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  39.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0396 EA  16" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 672.41 110.10 

    For Cement Mortar Lining (CML), Add  50.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  91.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  37.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0397 EA  16" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 663.19 116.23 

    For Cement Mortar Lining (CML), Add  48.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  87.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  36.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0398 EA  16" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 717.92 122.58 

    For Cement Mortar Lining (CML), Add  53.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  95.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  39.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0399 EA  16" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 797.47 133.08 

    For Cement Mortar Lining (CML), Add  59.58 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  107.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  44.69 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0400 EA  18" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 853.53 134.95 

    For Cement Mortar Lining (CML), Add  64.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  116.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  48.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0401 EA  18" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 953.07 141.09 

    For Cement Mortar Lining (CML), Add  73.93 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  133.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  55.45 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0402 EA  18" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 923.34 147.44 

    For Cement Mortar Lining (CML), Add  70.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  125.99 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  52.50 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0403 EA  18" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 979.75 157.93 

    For Cement Mortar Lining (CML), Add  74.05 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  133.28 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  55.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0404 EA  18" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,034.53 172.72 

    For Cement Mortar Lining (CML), Add  77.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  139.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  57.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0405 EA 20" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ................................................................................. 1,202.50 184.31 

    For Cement Mortar Lining (CML), Add  92.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  166.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  69.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0406 EA  20" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,158.57 190.43 

    For Cement Mortar Lining (CML), Add  87.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  156.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  65.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0407 EA  20" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,076.78 196.78 

    For Cement Mortar Lining (CML), Add  77.86 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  140.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  58.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0408 EA  20" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,086.91 207.28 

    For Cement Mortar Lining (CML), Add  77.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  139.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  57.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0409 EA  20" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,125.50 222.05 

    For Cement Mortar Lining (CML), Add  78.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  142.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  59.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0410 EA  20" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,342.49 246.92 

    For Cement Mortar Lining (CML), Add  96.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  174.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  72.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0411 EA  24" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,565.51 245.97 

    For Cement Mortar Lining (CML), Add  119.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  214.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  89.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0412 EA  24" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,611.50 256.48 

    For Cement Mortar Lining (CML), Add  122.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  220.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  91.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0413 EA  24" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,650.08 271.24 

    For Cement Mortar Lining (CML), Add  123.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  223.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  92.93 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0414 EA  24" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,633.37 296.10 

    For Cement Mortar Lining (CML), Add  118.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  213.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  88.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0415 EA  24" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,990.44 345.45 

    For Cement Mortar Lining (CML), Add  146.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  264.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  110.03 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0416 EA 30" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,153.88 306.21 

    For Cement Mortar Lining (CML), Add  268.99 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  484.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  201.74 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0417 EA 30" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,297.98 331.06 

    For Cement Mortar Lining (CML), Add  279.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  503.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  209.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0418 EA 30" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,217.71 380.41 

    For Cement Mortar Lining (CML), Add  264.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  475.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  198.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0419 EA 30" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,166.14 429.60 

    For Cement Mortar Lining (CML), Add  251.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  452.74 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  188.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0420 EA 36" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 4,710.02 407.78 

    For Cement Mortar Lining (CML), Add  409.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  736.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  306.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0421 EA 36" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,941.12 456.97 

    For Cement Mortar Lining (CML), Add  324.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  584.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  243.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0422 EA 36" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 4,278.71 491.92 

    For Cement Mortar Lining (CML), Add  353.34 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  636.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  265.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0423 EA 42" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 6,054.24 348.88 

    For Cement Mortar Lining (CML), Add  552.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  994.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  414.42 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0424 EA 42" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 6,040.99 373.73 

    For Cement Mortar Lining (CML), Add  547.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  985.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  410.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0425 EA 42" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 6,097.25 423.08 

    For Cement Mortar Lining (CML), Add  545.62 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  982.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  409.22 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0426 EA 42" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 6,804.64 472.28 

    For Cement Mortar Lining (CML), Add  608.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,096.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  456.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0427 EA 42" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,656.69 507.22 

    For Cement Mortar Lining (CML), Add  488.82 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  879.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  366.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0428 EA 42" x 36" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,922.61 534.59 

    For Cement Mortar Lining (CML), Add  511.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  920.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  383.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0429 EA 48" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 8,120.48 373.26 

    For Cement Mortar Lining (CML), Add  755.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,359.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  566.62 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0430 EA 48" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,887.42 398.11 

    For Cement Mortar Lining (CML), Add  728.42 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,311.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  546.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0431 EA 48" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,545.67 447.46 

    For Cement Mortar Lining (CML), Add  686.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,236.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  515.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0432 EA 48" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,794.92 496.65 

    For Cement Mortar Lining (CML), Add  704.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,267.64 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  528.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0433 EA 48" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 9,290.61 531.61 

    For Cement Mortar Lining (CML), Add  848.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,527.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  636.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0434 EA 48" x 36" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 8,173.96 558.98 

    For Cement Mortar Lining (CML), Add  732.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,318.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  549.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0435 EA 48" x 42" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 8,958.43 574.27 

    For Cement Mortar Lining (CML), Add  808.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,455.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  606.62 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0436  Mechanical Joint Ductile Iron Caps (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0437 EA 3" Mechanical Joint Ductile Iron Caps ................................................................................................................................. 156.93 83.72 
    For Cement Mortar Lining (CML), Add  3.01 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  5.41 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.26 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0438 EA  4" Mechanical Joint Ductile Iron Caps ................................................................................................................................. 180.09 98.24 
    For Cement Mortar Lining (CML), Add  3.12 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  5.62 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.34 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0439 EA  6" Mechanical Joint Ductile Iron Caps ................................................................................................................................. 241.59 122.79 

    For Cement Mortar Lining (CML), Add  5.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  10.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.16 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0440 EA  8" Mechanical Joint Ductile Iron Caps ................................................................................................................................. 305.19 140.35 

    For Cement Mortar Lining (CML), Add  9.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  16.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0441 EA  10" Mechanical Joint Ductile Iron Caps ............................................................................................................................... 437.35 211.53 

    For Cement Mortar Lining (CML), Add  11.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  21.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0442 EA  12" Mechanical Joint Ductile Iron Caps ............................................................................................................................... 524.34 230.76 

    For Cement Mortar Lining (CML), Add  17.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  31.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0443 EA  14" Mechanical Joint Ductile Iron Caps ............................................................................................................................... 649.54 253.83 

    For Cement Mortar Lining (CML), Add  26.49 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  47.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  19.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0444 EA  16" Mechanical Joint Ductile Iron Caps ............................................................................................................................... 782.52 282.00 

    For Cement Mortar Lining (CML), Add  35.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  63.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0445 EA  18" Mechanical Joint Ductile Iron Caps ............................................................................................................................... 914.60 317.29 

    For Cement Mortar Lining (CML), Add  43.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  78.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0446 EA  20" Mechanical Joint Ductile Iron Caps ............................................................................................................................ 1,110.55 362.58 

    For Cement Mortar Lining (CML), Add  56.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  101.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  42.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0447 EA  24" Mechanical Joint Ductile Iron Caps ............................................................................................................................ 1,411.53 423.05 

    For Cement Mortar Lining (CML), Add  77.05 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  138.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  57.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0448 EA 30" Mechanical Joint Ductile Iron Caps ............................................................................................................................ 2,531.24 507.67 

    For Cement Mortar Lining (CML), Add  176.21 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  317.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  132.15 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0449 EA 36" Mechanical Joint Ductile Iron Caps ............................................................................................................................ 4,166.27 634.58 

    For Cement Mortar Lining (CML), Add  320.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  576.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  240.36 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0450 EA 42" Mechanical Joint Ductile Iron Caps ............................................................................................................................ 6,014.18 761.50 

    For Cement Mortar Lining (CML), Add  486.04 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  874.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  364.53 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0451 EA 48" Mechanical Joint Ductile Iron Caps ............................................................................................................................ 7,138.52 846.11 

    For Cement Mortar Lining (CML), Add  585.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,054.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  439.24 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0452  Mechanical Joint Ductile Iron Plug (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0453 EA 3" Mechanical Joint Ductile Iron Plug .................................................................................................................................. 161.56 83.72 
    For Cement Mortar Lining (CML), Add  3.47 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  6.25 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.60 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0454 EA 4" Mechanical Joint Ductile Iron Plug .................................................................................................................................. 187.03 98.24 
    For Cement Mortar Lining (CML), Add  3.82 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  6.87 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.86 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0455 EA 6" Mechanical Joint Ductile Iron Plug .................................................................................................................................. 260.11 122.79 
    For Cement Mortar Lining (CML), Add  7.41 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  13.33 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.55 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0456 EA 8" Mechanical Joint Ductile Iron Plug .................................................................................................................................. 323.70 140.35 
    For Cement Mortar Lining (CML), Add  11.11 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  19.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.33 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0457 EA 10" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 512.56 211.53 
    For Cement Mortar Lining (CML), Add  19.21 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  34.57 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.40 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0458 EA 12" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 545.17 230.76 
    For Cement Mortar Lining (CML), Add  19.55 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  35.20 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.66 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0459 EA 14" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 782.59 253.83 
    For Cement Mortar Lining (CML), Add  39.80 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  71.64 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  29.85 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0460 EA 16" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 478.24 282.00 
    For Cement Mortar Lining (CML), Add  5.09 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  9.16 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.82 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0461 EA 18" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 1,112.44 317.29 
    For Cement Mortar Lining (CML), Add  63.17 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  113.71 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  47.38 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0462 EA 20" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 1,380.12 362.58 
    For Cement Mortar Lining (CML), Add  83.07 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  149.53 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  62.30 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0463 EA 24" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 1,793.32 423.05 
    For Cement Mortar Lining (CML), Add  115.23 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  207.42 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  86.42 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0464 EA 30" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 3,056.50 507.67 

    For Cement Mortar Lining (CML), Add  228.73 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  411.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  171.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0465 EA 36" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 4,494.85 634.58 

    For Cement Mortar Lining (CML), Add  353.34 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  636.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  265.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0466 EA 42" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 6,055.83 761.50 

    For Cement Mortar Lining (CML), Add  490.20 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  882.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  367.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0467 EA 48" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 7,816.50 846.11 

    For Cement Mortar Lining (CML), Add  653.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,176.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  490.09 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0468  Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0469 EA 3" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 268.03 127.27 
    For Cement Mortar Lining (CML), Add  7.52 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  13.54 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.64 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0470 EA 4" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 304.25 147.36 
    For Cement Mortar Lining (CML), Add  8.10 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  14.58 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.07 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0471 EA 6" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 391.32 184.19 
    For Cement Mortar Lining (CML), Add  11.22 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  20.20 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0472 EA 8" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 489.03 210.48 
    For Cement Mortar Lining (CML), Add  17.01 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  30.61 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.76 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0473 EA 10" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................. 776.92 317.29 
    For Cement Mortar Lining (CML), Add  29.62 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  53.31 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.21 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0474 EA 12" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................. 903.93 346.13 
    For Cement Mortar Lining (CML), Add  37.95 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  68.31 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  28.46 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0475 EA 14" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,179.67 380.75 
    For Cement Mortar Lining (CML), Add  60.28 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  108.50 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  45.21 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0476 EA 16" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,329.38 423.05 
    For Cement Mortar Lining (CML), Add  68.84 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  123.91 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  51.63 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0477 EA 18" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,773.94 475.94 

    For Cement Mortar Lining (CML), Add  105.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  189.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  78.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0478 EA 20" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 2,078.27 543.91 

    For Cement Mortar Lining (CML), Add  125.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  225.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  94.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0479 EA 24" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 2,506.03 634.58 

    For Cement Mortar Lining (CML), Add  154.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  278.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  115.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0480 EA 30" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 3,996.44 761.50 

    For Cement Mortar Lining (CML), Add  284.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  511.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  213.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0481 EA 36" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 5,515.90 951.87 

    For Cement Mortar Lining (CML), Add  407.37 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  733.26 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  305.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0482 EA 42" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 7,327.79 1,087.83 

    For Cement Mortar Lining (CML), Add  567.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,022.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  425.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0483 EA 48" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 9,035.97 1,269.16 

    For Cement Mortar Lining (CML), Add  711.30 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,280.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  533.47 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0484  Mechanical Joint Ductile Iron Long Sleeves (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0485 EA 3" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 256.46 127.27 
    For Cement Mortar Lining (CML), Add  6.36 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  11.45 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.77 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0486 EA 4" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 298.46 147.36 
    For Cement Mortar Lining (CML), Add  7.52 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  13.54 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.64 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0487 EA 6" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 405.20 184.19 
    For Cement Mortar Lining (CML), Add  12.61 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  22.70 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.46 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0488 EA 8" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 526.06 210.48 
    For Cement Mortar Lining (CML), Add  20.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  37.28 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.53 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0489 EA 10" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................. 727.17 317.29 
    For Cement Mortar Lining (CML), Add  24.64 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  44.36 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.48 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0490 EA 12" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................. 857.65 346.13 

    For Cement Mortar Lining (CML), Add  33.32 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  59.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0491 EA 14" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,080.17 380.75 

    For Cement Mortar Lining (CML), Add  50.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  90.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  37.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0492 EA 16" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,278.47 423.05 

    For Cement Mortar Lining (CML), Add  63.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  114.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  47.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0493 EA 18" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,536.77 475.94 

    For Cement Mortar Lining (CML), Add  81.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  146.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  61.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0494 EA 20" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,808.70 543.91 

    For Cement Mortar Lining (CML), Add  98.46 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  177.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  73.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0495 EA 24" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 2,258.44 634.58 

    For Cement Mortar Lining (CML), Add  129.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  233.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  97.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0496 EA 30" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 3,870.33 761.50 

    For Cement Mortar Lining (CML), Add  271.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  488.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  203.74 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0497 EA 36" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 5,256.74 951.87 

    For Cement Mortar Lining (CML), Add  381.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  686.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  286.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0498 EA 42" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 6,748.57 1,086.58 

    For Cement Mortar Lining (CML), Add  510.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  918.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  382.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0499 EA 48" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 9,090.35 1,269.16 

    For Cement Mortar Lining (CML), Add  716.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,290.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  537.55 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0500  Mechanical Joint Ductile Iron Gland Packs (33 14 13 13-0002) 

Note: Includes ductile iron retainer gland, gasket, break off torque bolts and all nuts. 
. 
. 
 33 14 13 13-0501  Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts (33 14 13 13-0500) 

Note: Labor installation is included with pipe fittings or valves. 
. 
. 

 33 14 13 13-0502 EA 3" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 23.14  
. 

 33 14 13 13-0503 EA 4" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 38.45  
Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0504 EA 6" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 46.46  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0505 EA 8" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 54.47  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0506 EA 10" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................... 75.30  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
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. 
 33 14 13 13-0507 EA 12" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................... 80.11  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0508 EA 14" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................. 131.38  
Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0509 EA 16" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................. 139.39  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0510 EA 18" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................. 185.85  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0511 EA 20" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................. 240.32  

Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0512 EA 24" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................. 334.85  
Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0513 EA 30" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ............................................................................................. 799.48  

Note: Includes twenty (20) 1" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0514 EA 36" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .......................................................................................... 1,723.92  
Note: Includes twenty-four (24) 1" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0515 EA 42" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .......................................................................................... 2,516.99  

Note: Includes twenty-eight (28) 1-1/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0516 EA 48" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .......................................................................................... 3,088.96  
Note: Includes thirty-two (32) 1-1/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0517 EA 54" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .......................................................................................... 4,149.59  

Note: Includes thirty-six (36) 1-1/4" diameter plain finish Boltss with nut. 

XXXXXXX 
. 
 33 14 13 13-0518  Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head 

Bolts And Nuts (33 14 13 13-0500) 
Note: Labor installation is included with pipe fittings or valves. 

. 

. 
 33 14 13 13-0519 EA 3" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts ............................................. 39.34  

. 
 33 14 13 13-0520 EA 4" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts ............................................. 54.47  

Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0521 EA 6" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts ............................................. 68.89  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0522 EA 8" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts ............................................. 75.30  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0523 EA 10" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts ......................................... 104.14  
Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0524 EA 12" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts ......................................... 108.95  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0525 EA 14" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts ......................................... 165.02  
Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0526 EA 16" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts ......................................... 181.04  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0527 EA 18" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts ......................................... 240.32  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0528 EA 20" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts ......................................... 310.82  

Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0529 EA 24" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts ......................................... 434.19  
Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 

XXXXXXX 
. 
 33 14 13 13-0530  Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts (33 14 

13 13-0500) 
Note: Labor installation is included with pipe fittings or valves. 

. 

. 
 33 14 13 13-0531 EA 3" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 25.45  

. 
 33 14 13 13-0532 EA 4" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 41.66  

Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0533 EA 6" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 49.67  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0534 EA 8" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 59.28  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0535 EA 10" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ....................................................................... 81.71  
Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0536 EA 12" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ....................................................................... 86.52  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0537 EA 14" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 142.59  
Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0538 EA 16" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 150.60  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0539 EA 18" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 203.47  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0540 EA 20" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 261.15  

Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0541 EA 24" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 365.29  
Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0542 EA 30" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 874.78  

Note: Includes twenty (20) 1" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0543 EA 36" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 1,938.61  
Note: Includes twenty-four (24) 1" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0544 EA 42" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 2,806.98  

Note: Includes twenty-eight (28) 1-1/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0545 EA 48" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 3,454.26  
Note: Includes thirty-two (32) 1-1/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0546 EA 54" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 4,239.32  

Note: Includes thirty-six (36) 1-1/4" diameter plain finish Boltss with nut. 



33
 33 Utilities 

33 10 Water Utilities 
33 14 Water Utility Transmission and Distribution

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 33 - 146 Monterey County Facilities

XXXXXXX 
. 
 33 14 13 13-0547  Mechanical Joint Restraints With Accessories For Ductile Iron Pipe 

(MEGALUG® 1100DEC Series) (33 14 13 13-0002) 
Note: Includes ductile iron retainer gland, gasket, break off torque bolts and all nuts and bolts. Excludes pipe and 
fitting. 

. 

. 
 33 14 13 13-0548 EA 3" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1103DSC) .................................................................. 170.73 63.83 

. 
 33 14 13 13-0549 EA  4" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1104DEC) .................................................................. 194.95 75.61 

. 
 33 14 13 13-0550 EA  6" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1106DEC) .................................................................. 241.84 93.56 

. 
 33 14 13 13-0551 EA  8" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1108DEC) .................................................................. 301.22 109.19 

. 
 33 14 13 13-0552 EA  10" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1110DEC) ................................................................ 434.46 158.65 

. 
 33 14 13 13-0553 EA  12" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1112DEC) ................................................................ 534.90 181.33 

. 
 33 14 13 13-0554 EA  14" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1114DEC) ................................................................ 622.05 195.18 

. 
 33 14 13 13-0555 EA  16" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1116DEC) ................................................................ 765.10 211.53 

. 
 33 14 13 13-0556 EA  18" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1118DEC) ................................................................ 980.84 253.83 

. 
 33 14 13 13-0557 EA  20" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1120DEC) ............................................................. 1,156.78 281.91 

. 
 33 14 13 13-0558 EA 24" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1124DEC) ............................................................. 1,500.14 325.27 

. 
 33 14 13 13-0559 EA 30" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1130DEC) ............................................................. 2,899.92 390.07 

. 
 33 14 13 13-0560 EA 36" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1136DEC) ............................................................. 3,581.43 488.15 

. 
 33 14 13 13-0561 EA 42" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1142DEC) ............................................................. 5,277.56 563.24 

. 
 33 14 13 13-0562 EA 48" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1148DEC) ............................................................. 6,758.68 724.39 

XXXXXXX 
. 
 33 14 13 13-0563  Mechanical Joint Ductile Iron Force Balanced Flexible Expansion Joint  

(FLEX-TEND®) (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0564 EA 3" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 3,566.93 52.25 
. 

 33 14 13 13-0565 EA 4" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 3,714.62 65.31 
. 

 33 14 13 13-0566 EA 6" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 5,390.19 96.51 
. 

 33 14 13 13-0567 EA 8" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 7,324.44 114.48 
. 

 33 14 13 13-0568 EA 10" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint ............................................ 9,231.27 126.62 
. 

 33 14 13 13-0569 EA 12" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 12,311.68 148.55 
. 

 33 14 13 13-0570 EA 14" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 15,165.81 166.57 
. 

 33 14 13 13-0571 EA 16" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 17,941.60 190.38 
. 

 33 14 13 13-0572 EA 18" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 20,229.74 266.53 
. 

 33 14 13 13-0573 EA 20" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 27,214.26 333.16 
. 

 33 14 13 13-0574 EA 24" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 37,707.83 444.21 

XXXXXXX 
. 
 33 14 13 13-0575  Set Screw Flange Adapter For Ductile Iron Pipe (E-Z Flange 1000DSM 

Series) (33 14 13 13-0002) 
Note: Includes machined bolts and gasket. 

. 

. 
 33 14 13 13-0576 EA 3" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1003DSM) ..................................................... 169.53 63.83 

. 
 33 14 13 13-0577 EA 4" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1004DSM) ..................................................... 217.11 75.61 

. 
 33 14 13 13-0578 EA 6" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1006DSM) ..................................................... 280.27 93.56 

. 
 33 14 13 13-0579 EA 8" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1008DSM) ..................................................... 320.07 109.19 

. 
 33 14 13 13-0580 EA 10" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1010DSM) ................................................... 560.20 167.45 

. 
 33 14 13 13-0581 EA 12" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1012DSM) ................................................... 634.17 191.40 

XXXXXXX 
. 
 33 14 13 13-0582  Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 2100 

Series) (33 14 13 13-0002) 
Note: Includes nuts, bolts and gasket. 

. 

. 
 33 14 13 13-0583 EA 3" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210300)) .............................................................. 244.82 63.83 

. 
 33 14 13 13-0584 EA 4" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210400) ................................................................ 304.23 75.61 

. 
 33 14 13 13-0585 EA 6" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210600) ................................................................ 420.32 93.56 

. 
 33 14 13 13-0586 EA 8" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210800) ................................................................ 605.66 109.19 

. 
 33 14 13 13-0587 EA 10" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211000) .............................................................. 878.17 167.45 

. 
 33 14 13 13-0588 EA 12" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211200) ........................................................... 1,090.55 191.40 

. 
 33 14 13 13-0589 EA 14" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211400) ........................................................... 1,673.31 206.01 

. 
 33 14 13 13-0590 EA 16" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211600) ........................................................... 2,339.90 223.26 

. 
 33 14 13 13-0591 EA 18" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211800) ........................................................... 2,647.80 267.92 

. 
 33 14 13 13-0592 EA 20" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 212000) ........................................................... 2,924.97 297.55 

. 
 33 14 13 13-0593 EA 24" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 212400) ........................................................... 3,537.20 343.33 

. 
 33 14 13 13-0594 EA 30" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 213000) ........................................................... 4,548.45 411.72 

. 
 33 14 13 13-0595 EA 36" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 213600) ........................................................... 6,785.79 515.24 

. 
 33 14 13 13-0596 EA 42" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 214200) ......................................................... 17,640.86 594.50 

. 
 33 14 13 13-0597 EA 48" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 214800) ......................................................... 22,595.66 764.59 

XXXXXXX 
. 
 33 14 13 13-0598  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Piping (33 14 13 13-0001) 
Note: . See CSI section 33 14 13 13-0500 for bolts and gaskets. 

. 

. 
 33 14 13 13-0599  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 90 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0600 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .......................... 301.64 36.43 
. 

 33 14 13 13-0601 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .......................... 360.98 43.63 
. 

 33 14 13 13-0602 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .......................... 559.06 63.93 
. 

 33 14 13 13-0603 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .......................... 760.11 76.11 
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. 
 33 14 13 13-0604 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ..................... 1,034.93 84.61 

. 
 33 14 13 13-0605 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ..................... 1,309.25 99.03 

. 
 33 14 13 13-0606 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ..................... 1,850.48 111.53 

. 
 33 14 13 13-0607 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ..................... 2,242.42 126.91 

. 
 33 14 13 13-0608 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ..................... 2,718.46 177.88 

. 
 33 14 13 13-0609 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ..................... 3,388.56 222.11 

. 
 33 14 13 13-0610 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ..................... 4,784.46 296.14 

. 
 33 14 13 13-0611 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ..................... 7,604.14 317.29 

. 
 33 14 13 13-0612 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ................... 11,150.01 329.79 

. 
 33 14 13 13-0613 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ................... 18,311.93 380.75 

. 
 33 14 13 13-0614 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ................... 23,920.68 404.79 

XXXXXXX 
. 
 33 14 13 13-0615  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 45 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0616 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .......................... 288.92 36.43 
. 

 33 14 13 13-0617 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .......................... 339.00 43.63 
. 

 33 14 13 13-0618 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .......................... 520.88 63.93 
. 

 33 14 13 13-0619 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .......................... 701.10 76.11 
. 

 33 14 13 13-0620 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ........................ 909.97 84.61 
. 

 33 14 13 13-0621 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ..................... 1,197.03 99.03 
. 

 33 14 13 13-0622 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ..................... 1,609.83 111.53 
. 

 33 14 13 13-0623 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ..................... 1,925.42 126.91 
. 

 33 14 13 13-0624 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ..................... 2,286.92 177.88 
. 

 33 14 13 13-0625 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ..................... 2,778.84 222.11 
. 

 33 14 13 13-0626 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ..................... 3,663.36 296.14 
. 

 33 14 13 13-0627 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ..................... 6,658.91 317.29 
. 

 33 14 13 13-0628 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ..................... 9,168.14 329.79 
. 

 33 14 13 13-0629 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ................... 13,584.59 380.75 
. 

 33 14 13 13-0630 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ................... 17,360.72 404.79 

XXXXXXX 
. 
 33 14 13 13-0631  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 22-1/2 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0632 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 227.60 36.43 
. 

 33 14 13 13-0633 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 335.53 43.63 
. 

 33 14 13 13-0634 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 506.99 63.93 
. 

 33 14 13 13-0635 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 696.47 76.11 
. 

 33 14 13 13-0636 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................. 908.82 84.61 
. 

 33 14 13 13-0637 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 1,129.93 99.03 
. 

 33 14 13 13-0638 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 1,619.09 111.53 
. 

 33 14 13 13-0639 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 1,883.77 126.91 
. 

 33 14 13 13-0640 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 2,276.51 177.88 
. 

 33 14 13 13-0641 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 2,874.87 222.11 
. 

 33 14 13 13-0642 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 3,587.00 296.14 
. 

 33 14 13 13-0643 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 5,938.12 317.29 
. 

 33 14 13 13-0644 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 8,069.03 329.79 
. 

 33 14 13 13-0645 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ............ 11,514.79 380.75 
. 

 33 14 13 13-0646 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ............ 14,714.75 404.79 

XXXXXXX 
. 
 33 14 13 13-0647  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 11-1/4 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0648 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 227.60 36.43 
. 

 33 14 13 13-0649 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 399.16 43.63 
. 

 33 14 13 13-0650 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 511.62 63.93 
. 

 33 14 13 13-0651 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 675.65 76.11 
. 

 33 14 13 13-0652 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................. 906.50 84.61 
. 

 33 14 13 13-0653 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 1,098.69 99.03 
. 

 33 14 13 13-0654 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 1,740.57 111.53 
. 

 33 14 13 13-0655 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 1,940.46 126.91 
. 

 33 14 13 13-0656 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 2,605.08 177.88 
. 

 33 14 13 13-0657 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 2,775.37 222.11 
. 

 33 14 13 13-0658 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 3,588.16 296.14 
. 

 33 14 13 13-0659 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 6,014.48 317.29 
. 

 33 14 13 13-0660 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 7,850.36 329.79 
. 

 33 14 13 13-0661 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ............ 11,202.41 380.75 
. 

 33 14 13 13-0662 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ............ 14,631.45 404.79 

XXXXXXX 
. 
 33 14 13 13-0663  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Plain End (MJxPE) Ductile Iron 90 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0664 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow .................................................................................................................................................................... 265.78 36.43 

. 
 33 14 13 13-0665 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow .................................................................................................................................................................... 387.59 43.63 
. 

 33 14 13 13-0666 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow .................................................................................................................................................................... 603.02 63.93 

. 
 33 14 13 13-0667 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow .................................................................................................................................................................... 815.64 76.11 
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. 
 33 14 13 13-0668 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 1,115.91 84.61 
. 

 33 14 13 13-0669 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 1,398.34 99.03 

. 
 33 14 13 13-0670 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 2,490.28 111.53 
. 

 33 14 13 13-0671 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 3,870.27 126.91 

. 
 33 14 13 13-0672 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 4,434.24 177.88 
. 

 33 14 13 13-0673 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 5,117.06 222.11 

. 
 33 14 13 13-0674 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 5,552.68 296.14 

XXXXXXX 
. 
 33 14 13 13-0675  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Plain End (MJxPE) Ductile Iron 45 Degree Elbow (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0676 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow .................................................................................................................................................................... 265.78 36.43 

. 
 33 14 13 13-0677 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow .................................................................................................................................................................... 343.63 43.63 
. 

 33 14 13 13-0678 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow .................................................................................................................................................................... 539.39 63.93 

. 
 33 14 13 13-0679 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow .................................................................................................................................................................... 757.79 76.11 
. 

 33 14 13 13-0680 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow .................................................................................................................................................................... 999.07 84.61 

. 
 33 14 13 13-0681 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 1,296.53 99.03 
. 

 33 14 13 13-0682 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 1,720.89 111.53 

. 
 33 14 13 13-0683 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 2,065.41 126.91 
. 

 33 14 13 13-0684 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 3,844.18 177.88 

. 
 33 14 13 13-0685 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 4,045.71 222.11 
. 

 33 14 13 13-0686 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 4,236.06 296.14 

XXXXXXX 
. 
 33 14 13 13-0687  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Tee (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0688 EA 3" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ........................................ 375.52 54.66 
. 

 33 14 13 13-0689 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ........................................ 410.38 61.63 
. 

 33 14 13 13-0690 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ........................................ 432.95 63.93 
. 

 33 14 13 13-0691 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ........................................ 613.34 81.04 
. 

 33 14 13 13-0692 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ........................................ 663.53 84.23 
. 

 33 14 13 13-0693 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ........................................ 701.89 94.38 
. 

 33 14 13 13-0694 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ........................................ 812.28 97.43 
. 

 33 14 13 13-0695 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ........................................ 879.56 107.58 
. 

 33 14 13 13-0696 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ........................................ 966.08 114.68 
. 

 33 14 13 13-0697 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,081.06 104.80 
. 

 33 14 13 13-0698 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,082.76 114.42 
. 

 33 14 13 13-0699 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,172.21 121.15 
. 

 33 14 13 13-0700 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 1,263.63 126.91 
. 

 33 14 13 13-0701 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,298.13 117.30 
. 

 33 14 13 13-0702 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,312.55 126.91 
. 

 33 14 13 13-0703 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,418.19 133.65 
. 

 33 14 13 13-0704 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 1,629.95 139.41 
. 

 33 14 13 13-0705 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 1,636.10 146.15 
. 

 33 14 13 13-0706 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,847.64 148.07 
. 

 33 14 13 13-0707 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,997.27 154.80 
. 

 33 14 13 13-0708 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,414.96 160.57 
. 

 33 14 13 13-0709 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,548.37 167.30 
. 

 33 14 13 13-0710 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,368.75 177.88 
. 

 33 14 13 13-0711 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,210.50 177.88 
. 

 33 14 13 13-0712 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,328.97 183.64 
. 

 33 14 13 13-0713 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,783.68 190.38 
. 

 33 14 13 13-0714 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,617.43 196.14 
. 

 33 14 13 13-0715 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,398.11 206.72 
. 

 33 14 13 13-0716 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,086.12 222.11 
. 

 33 14 13 13-0717 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,900.25 227.87 
. 

 33 14 13 13-0718 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,056.81 233.64 
. 

 33 14 13 13-0719 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,254.68 239.41 
. 

 33 14 13 13-0720 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,437.85 246.15 
. 

 33 14 13 13-0721 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,533.59 256.72 
. 

 33 14 13 13-0722 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,774.64 271.14 
. 

 33 14 13 13-0723 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,211.44 296.14 
. 

 33 14 13 13-0724 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,356.39 325.94 
. 

 33 14 13 13-0725 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,413.44 332.68 



 

 Utilities 33

33
 

Water Utilities 33 10
Water Utility Transmission and Distribution 33 14

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 149

. 
 33 14 13 13-0726 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,742.05 338.44 

. 
 33 14 13 13-0727 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,922.90 345.18 

. 
 33 14 13 13-0728 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,964.27 355.76 

. 
 33 14 13 13-0729 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,920.69 370.17 

. 
 33 14 13 13-0730 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,985.74 395.17 

. 
 33 14 13 13-0731 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,287.65 444.21 

. 
 33 14 13 13-0732 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 4,083.93 424.01 

. 
 33 14 13 13-0733 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 4,123.64 431.71 

. 
 33 14 13 13-0734 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,197.71 436.51 

. 
 33 14 13 13-0735 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,306.82 443.25 

. 
 33 14 13 13-0736 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,881.54 453.83 

. 
 33 14 13 13-0737 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,090.20 468.24 

. 
 33 14 13 13-0738 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,236.24 493.24 

. 
 33 14 13 13-0739 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,449.83 543.25 

. 
 33 14 13 13-0740 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,078.94 592.28 

. 
 33 14 13 13-0741 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 7,063.74 494.21 

. 
 33 14 13 13-0742 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 6,735.55 500.93 

. 
 33 14 13 13-0743 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 7,111.58 506.71 

. 
 33 14 13 13-0744 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 7,489.10 513.43 

. 
 33 14 13 13-0745 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,025.66 524.01 

. 
 33 14 13 13-0746 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,605.69 697.09 

. 
 33 14 13 13-0747 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,576.26 563.44 

. 
 33 14 13 13-0748 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,582.76 612.47 

. 
 33 14 13 13-0749 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,950.01 661.51 

. 
 33 14 13 13-0750 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,652.79 697.09 

. 
 33 14 13 13-0751 EA 36" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 7,305.57 555.74 

. 
 33 14 13 13-0752 EA 36" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,154.80 561.51 

. 
 33 14 13 13-0753 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,614.49 568.24 

. 
 33 14 13 13-0754 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,941.62 578.81 

. 
 33 14 13 13-0755 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 9,271.75 593.24 

. 
 33 14 13 13-0756 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 9,906.40 618.24 

. 
 33 14 13 13-0757 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,579.31 667.27 

. 
 33 14 13 13-0758 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 11,714.78 716.31 

. 
 33 14 13 13-0759 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 13,211.64 778.81 

. 
 33 14 13 13-0760 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 15,194.49 778.81 

. 
 33 14 13 13-0761 EA 42" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 17,208.47 599.00 

. 
 33 14 13 13-0762 EA 42" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 17,554.11 608.63 

. 
 33 14 13 13-0763 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 19,291.10 624.01 

. 
 33 14 13 13-0764 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 21,968.96 649.01 

. 
 33 14 13 13-0765 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 22,043.72 698.04 

. 
 33 14 13 13-0766 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 18,288.72 747.08 

. 
 33 14 13 13-0767 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 18,622.82 782.66 

. 
 33 14 13 13-0768 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 23,021.40 809.57 

. 
 33 14 13 13-0769 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 24,257.08 824.96 

. 
 33 14 13 13-0770 EA 48" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 20,052.10 647.08 

. 
 33 14 13 13-0771 EA 48" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 20,411.64 657.66 

. 
 33 14 13 13-0772 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 20,922.25 673.05 

. 
 33 14 13 13-0773 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 21,444.68 697.09 

. 
 33 14 13 13-0774 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 22,007.69 747.08 

. 
 33 14 13 13-0775 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 22,147.02 796.11 

. 
 33 14 13 13-0776 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 23,772.29 830.72 

. 
 33 14 13 13-0777 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 19,177.82 858.61 

. 
 33 14 13 13-0778 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 23,986.18 873.99 

. 
 33 14 13 13-0779 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 31,873.11 898.03 

XXXXXXX 
. 
 33 14 13 13-0780  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Wye (Laterals) (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0781 EA 3" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral)......................... 421.13 61.09 
. 

 33 14 13 13-0782 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral)......................... 461.62 61.09 
. 

 33 14 13 13-0783 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral)......................... 539.39 63.93 
. 

 33 14 13 13-0784 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral)......................... 598.30 81.04 
. 

 33 14 13 13-0785 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral)......................... 665.85 84.23 
. 

 33 14 13 13-0786 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral)......................... 811.80 94.38 
. 

 33 14 13 13-0787 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral)...................... 1,058.71 97.43 
. 

 33 14 13 13-0788 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral)......................... 981.37 107.58 
. 

 33 14 13 13-0789 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral)...................... 1,101.44 114.68 
. 

 33 14 13 13-0790 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................... 1,542.68 104.80 
. 

 33 14 13 13-0791 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................... 1,608.02 114.42 
. 

 33 14 13 13-0792 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................... 1,796.97 121.15 
. 

 33 14 13 13-0793 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................. 1,960.12 126.91 
. 

 33 14 13 13-0794 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................... 1,880.08 117.30 
. 

 33 14 13 13-0795 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................... 2,130.52 126.91 
. 

 33 14 13 13-0796 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................... 2,517.31 133.65 
. 

 33 14 13 13-0797 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................. 2,520.81 139.41 
. 

 33 14 13 13-0798 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................. 2,330.28 146.15 
. 

 33 14 13 13-0799 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................... 2,763.96 148.07 
. 

 33 14 13 13-0800 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................... 3,173.90 154.80 
. 

 33 14 13 13-0801 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................. 4,172.39 160.57 
. 

 33 14 13 13-0802 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................. 4,473.55 167.30 
. 

 33 14 13 13-0803 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral).................. 4,362.19 177.88 
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. 
 33 14 13 13-0804 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................... 2,882.77 177.88 

. 
 33 14 13 13-0805 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................... 3,181.65 183.64 

. 
 33 14 13 13-0806 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 3,770.57 190.38 

. 
 33 14 13 13-0807 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 3,890.09 196.14 

. 
 33 14 13 13-0808 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 4,810.75 206.72 

. 
 33 14 13 13-0809 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 4,555.46 222.11 

. 
 33 14 13 13-0810 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................... 4,080.35 227.87 

. 
 33 14 13 13-0811 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................... 4,398.88 233.64 

. 
 33 14 13 13-0812 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 4,706.67 239.41 

. 
 33 14 13 13-0813 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 5,040.24 246.15 

. 
 33 14 13 13-0814 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 5,093.17 256.72 

. 
 33 14 13 13-0815 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 5,153.74 271.14 

. 
 33 14 13 13-0816 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 4,681.17 296.14 

. 
 33 14 13 13-0817 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................... 4,816.47 325.94 

. 
 33 14 13 13-0818 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................... 4,922.12 332.68 

. 
 33 14 13 13-0819 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 5,417.32 338.44 

. 
 33 14 13 13-0820 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 5,908.24 345.18 

. 
 33 14 13 13-0821 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 5,964.65 355.76 

. 
 33 14 13 13-0822 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 6,030.99 370.17 

. 
 33 14 13 13-0823 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 7,001.17 395.17 

. 
 33 14 13 13-0824 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 6,603.89 444.21 

. 
 33 14 13 13-0825 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................... 5,843.67 424.01 

. 
 33 14 13 13-0826 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................... 5,919.24 430.75 

. 
 33 14 13 13-0827 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 6,608.81 436.51 

. 
 33 14 13 13-0828 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 6,922.70 443.25 

. 
 33 14 13 13-0829 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 8,015.74 453.83 

. 
 33 14 13 13-0830 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 8,920.90 468.24 

. 
 33 14 13 13-0831 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 9,994.04 493.24 

. 
 33 14 13 13-0832 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 10,980.49 543.25 

. 
 33 14 13 13-0833 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 9,697.91 592.28 

. 
 33 14 13 13-0834 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 12,221.47 494.21 

. 
 33 14 13 13-0835 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) .................. 13,723.58 500.93 

. 
 33 14 13 13-0836 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 14,530.01 506.71 

. 
 33 14 13 13-0837 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 15,337.92 513.43 

. 
 33 14 13 13-0838 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 16,483.03 524.01 

. 
 33 14 13 13-0839 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 17,714.44 538.43 

. 
 33 14 13 13-0840 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 18,157.04 563.44 

. 
 33 14 13 13-0841 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 18,797.56 612.47 

. 
 33 14 13 13-0842 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 19,687.75 661.51 

. 
 33 14 13 13-0843 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 21,346.57 697.09 

. 
 33 14 13 13-0844 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 23,502.25 568.24 

. 
 33 14 13 13-0845 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 24,428.68 578.81 

. 
 33 14 13 13-0846 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 25,350.02 593.24 

. 
 33 14 13 13-0847 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 27,128.91 618.24 

. 
 33 14 13 13-0848 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 28,951.83 667.27 

. 
 33 14 13 13-0849 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 32,124.71 716.31 

. 
 33 14 13 13-0850 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 36,008.38 751.89 

. 
 33 14 13 13-0851 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 43,022.85 778.81 

. 
 33 14 13 13-0852 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 37,852.42 698.04 

. 
 33 14 13 13-0853 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 38,784.27 747.08 

. 
 33 14 13 13-0854 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 41,435.76 782.66 

. 
 33 14 13 13-0855 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 47,420.53 809.57 

. 
 33 14 13 13-0856 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 55,985.55 824.96 

. 
 33 14 13 13-0857 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 37,317.74 747.08 

. 
 33 14 13 13-0858 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 42,286.22 796.11 

. 
 33 14 13 13-0859 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 45,075.40 830.72 

. 
 33 14 13 13-0860 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 51,419.98 858.61 

. 
 33 14 13 13-0861 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 67,337.47 873.99 

. 
 33 14 13 13-0862 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................ 73,954.06 898.03 

XXXXXXX 
. 
 33 14 13 13-0863  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Flanged End (MJxFE) Ductile Iron Hydrant Tee (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0864 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Hydrant Tee ....................................................................................................................................................................... 744.70 94.38 

. 
 33 14 13 13-0865 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Hydrant Tee ....................................................................................................................................................................... 923.52 107.58 
. 

 33 14 13 13-0866 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 1,314.15 114.42 

. 
 33 14 13 13-0867 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 1,511.54 126.91 
. 

 33 14 13 13-0868 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 1,994.58 148.07 

. 
 33 14 13 13-0869 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 2,429.24 177.88 
. 

 33 14 13 13-0870 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 2,871.33 227.87 

. 
 33 14 13 13-0871 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 3,864.29 325.94 
. 

 33 14 13 13-0872 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 4,514.79 424.01 
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. 
 33 14 13 13-0873 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 8,150.12 494.21 

XXXXXXX 
. 
 33 14 13 13-0874  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Cross (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0875 EA 3" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ..................................... 421.64 72.88 
. 

 33 14 13 13-0876 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ..................................... 523.94 79.30 
. 

 33 14 13 13-0877 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ..................................... 650.53 80.17 
. 

 33 14 13 13-0878 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ..................................... 693.21 99.39 
. 

 33 14 13 13-0879 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ..................................... 809.12 107.58 
. 

 33 14 13 13-0880 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ..................................... 897.15 133.96 
. 

 33 14 13 13-0881 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ..................................... 860.23 117.73 
. 

 33 14 13 13-0882 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .................................. 1,015.35 144.11 
. 

 33 14 13 13-0883 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .................................. 1,007.45 154.26 
. 

 33 14 13 13-0884 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 1,007.36 123.07 
. 

 33 14 13 13-0885 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 1,131.43 148.07 
. 

 33 14 13 13-0886 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 1,340.24 157.69 
. 

 33 14 13 13-0887 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 1,451.58 169.23 
. 

 33 14 13 13-0888 EA 12 x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,289.46 133.65 
. 

 33 14 13 13-0889 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 1,493.36 158.65 
. 

 33 14 13 13-0890 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 1,620.02 168.26 
. 

 33 14 13 13-0891 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 1,886.41 179.80 
. 

 33 14 13 13-0892 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 2,151.16 190.38 
. 

 33 14 13 13-0893 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 2,219.66 174.03 
. 

 33 14 13 13-0894 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 2,627.47 183.64 
. 

 33 14 13 13-0895 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 2,692.53 196.14 
. 

 33 14 13 13-0896 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 2,841.58 205.76 
. 

 33 14 13 13-0897 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 3,147.91 222.11 
. 

 33 14 13 13-0898 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 2,484.69 197.10 
. 

 33 14 13 13-0899 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 2,839.26 205.76 
. 

 33 14 13 13-0900 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 3,418.03 218.26 
. 

 33 14 13 13-0901 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 3,819.30 228.83 
. 

 33 14 13 13-0902 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 4,633.54 244.22 
. 

 33 14 13 13-0903 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 4,838.40 266.34 
. 

 33 14 13 13-0904 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 4,269.87 232.68 
. 

 33 14 13 13-0905 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 4,516.87 242.30 
. 

 33 14 13 13-0906 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 4,728.86 253.83 
. 

 33 14 13 13-0907 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 5,134.76 264.41 
. 

 33 14 13 13-0908 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 6,010.30 279.80 
. 

 33 14 13 13-0909 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 6,394.50 301.90 
. 

 33 14 13 13-0910 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 6,681.43 338.44 
. 

 33 14 13 13-0911 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 5,368.52 292.29 
. 

 33 14 13 13-0912 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 5,617.81 300.95 
. 

 33 14 13 13-0913 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 5,789.31 313.44 
. 

 33 14 13 13-0914 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 6,191.75 324.02 
. 

 33 14 13 13-0915 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 6,294.44 339.41 
. 

 33 14 13 13-0916 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 7,647.02 361.52 
. 

 33 14 13 13-0917 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 7,933.94 397.10 
. 

 33 14 13 13-0918 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 8,567.48 456.70 
. 

 33 14 13 13-0919 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 7,342.18 365.37 
. 

 33 14 13 13-0920 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................ 7,513.08 374.98 
. 

 33 14 13 13-0921 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 7,801.16 386.52 
. 

 33 14 13 13-0922 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 8,049.72 397.10 
. 

 33 14 13 13-0923 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 8,189.43 412.47 
. 

 33 14 13 13-0924 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 8,496.11 434.59 
. 

 33 14 13 13-0925 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 11,305.21 471.13 
. 

 33 14 13 13-0926 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 11,898.26 529.78 
. 

 33 14 13 13-0927 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 13,096.75 602.85 
. 

 33 14 13 13-0928 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 11,377.19 485.55 
. 

 33 14 13 13-0929 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 11,603.08 497.09 
. 

 33 14 13 13-0930 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 11,825.02 507.67 
. 

 33 14 13 13-0931 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 12,087.38 523.05 
. 

 33 14 13 13-0932 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 12,388.27 546.12 
. 

 33 14 13 13-0933 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 12,738.83 581.70 
. 

 33 14 13 13-0934 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 13,182.63 640.36 
. 

 33 14 13 13-0935 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 16,973.86 714.39 
. 

 33 14 13 13-0936 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 19,517.01 824.96 
. 

 33 14 13 13-0937 EA 36" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross .............................. 15,916.51 525.93 
. 

 33 14 13 13-0938 EA 36" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 16,140.09 537.47 
. 

 33 14 13 13-0939 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 16,333.11 548.05 
. 

 33 14 13 13-0940 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 16,563.08 564.40 
. 

 33 14 13 13-0941 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 16,832.73 586.51 
. 

 33 14 13 13-0942 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 17,152.05 622.08 
. 

 33 14 13 13-0943 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 17,566.93 681.70 
. 

 33 14 13 13-0944 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 18,296.85 754.77 
. 

 33 14 13 13-0945 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 24,683.42 865.34 
. 

 33 14 13 13-0946 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 27,132.12 906.68 
. 

 33 14 13 13-0947 EA 42" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 21,397.05 572.09 
. 

 33 14 13 13-0948 EA 42" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 21,843.36 587.47 
. 

 33 14 13 13-0949 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 22,104.91 610.54 
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. 
 33 14 13 13-0950 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 22,468.20 646.12 

. 
 33 14 13 13-0951 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 23,122.56 705.74 

. 
 33 14 13 13-0952 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 24,498.07 778.81 

. 
 33 14 13 13-0953 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 29,773.96 889.38 

. 
 33 14 13 13-0954 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 38,946.92 929.76 

. 
 33 14 13 13-0955 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 41,744.35 953.80 

. 
 33 14 13 13-0956 EA 48" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 28,957.55 666.31 

. 
 33 14 13 13-0957 EA 48" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 29,150.50 681.70 

. 
 33 14 13 13-0958 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 29,408.58 703.81 

. 
 33 14 13 13-0959 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 29,688.57 739.39 

. 
 33 14 13 13-0960 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 30,061.79 799.00 

. 
 33 14 13 13-0961 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 30,707.26 872.08 

. 
 33 14 13 13-0962 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 32,483.34 982.64 

. 
 33 14 13 13-0963 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 39,849.12 1,023.99 

. 
 33 14 13 13-0964 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 51,306.41 1,048.03 

. 
 33 14 13 13-0965 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ............................ 54,634.77 1,141.29 

XXXXXXX 
. 
 33 14 13 13-0966  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Mechanical Joint Ductile Iron Reducers (33 14 13 13-0598) 
. 
. 

 33 14 13 13-0967 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 297.26 39.65 

. 
 33 14 13 13-0968 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 414.30 49.70 
. 

 33 14 13 13-0969 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 455.03 52.77 

. 
 33 14 13 13-0970 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 594.85 59.87 
. 

 33 14 13 13-0971 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 620.40 70.02 

. 
 33 14 13 13-0972 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 725.41 62.49 
. 

 33 14 13 13-0973 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 760.66 72.11 

. 
 33 14 13 13-0974 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 792.26 78.84 
. 

 33 14 13 13-0975 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 837.98 69.23 

. 
 33 14 13 13-0976 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 927.62 78.84 
. 

 33 14 13 13-0977 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 944.18 84.61 

. 
 33 14 13 13-0978 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 987.02 91.34 
. 

 33 14 13 13-0979 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,443.33 89.42 

. 
 33 14 13 13-0980 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,452.95 95.18 
. 

 33 14 13 13-0981 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,269.04 101.92 

. 
 33 14 13 13-0982 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,296.00 107.68 
. 

 33 14 13 13-0983 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,729.51 103.85 

. 
 33 14 13 13-0984 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,680.12 110.57 
. 

 33 14 13 13-0985 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,580.66 116.34 

. 
 33 14 13 13-0986 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,563.66 122.11 
. 

 33 14 13 13-0987 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,767.01 132.69 

. 
 33 14 13 13-0988 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,885.54 134.61 
. 

 33 14 13 13-0989 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,123.91 141.34 

. 
 33 14 13 13-0990 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,031.71 147.11 
. 

 33 14 13 13-0991 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,424.80 157.69 

. 
 33 14 13 13-0992 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,131.33 173.07 
. 

 33 14 13 13-0993 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,512.18 184.60 

. 
 33 14 13 13-0994 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,533.04 190.38 
. 

 33 14 13 13-0995 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,306.63 197.10 

. 
 33 14 13 13-0996 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,307.50 207.68 
. 

 33 14 13 13-0997 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,255.85 222.11 



 

 Utilities 33

33
 

Water Utilities 33 10
Water Utility Transmission and Distribution 33 14

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 153

. 
 33 14 13 13-0998 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,664.89 247.10 
. 

 33 14 13 13-0999 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,167.90 246.15 

. 
 33 14 13 13-1000 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 3,216.20 256.72 
. 

 33 14 13 13-1001 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,275.61 271.14 

. 
 33 14 13 13-1002 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 3,232.29 296.14 
. 

 33 14 13 13-1003 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,729.35 345.18 

. 
 33 14 13 13-1004 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 5,746.63 305.75 
. 

 33 14 13 13-1005 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 5,993.70 330.75 

. 
 33 14 13 13-1006 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 5,788.47 380.75 
. 

 33 14 13 13-1007 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 4,930.51 429.79 

. 
 33 14 13 13-1008 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 7,580.44 407.67 
. 

 33 14 13 13-1009 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 7,063.76 456.70 

. 
 33 14 13 13-1010 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 7,542.49 492.28 
. 

 33 14 13 13-1011 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 11,157.59 349.02 

. 
 33 14 13 13-1012 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 11,098.07 374.02 
. 

 33 14 13 13-1013 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 11,136.97 423.05 

. 
 33 14 13 13-1014 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 11,580.57 472.09 
. 

 33 14 13 13-1015 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 9,490.85 507.67 

. 
 33 14 13 13-1016 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 9,932.63 534.59 
. 

 33 14 13 13-1017 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 14,046.43 373.06 

. 
 33 14 13 13-1018 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 13,600.49 398.06 
. 

 33 14 13 13-1019 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 12,932.48 447.09 

. 
 33 14 13 13-1020 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 13,318.24 497.09 
. 

 33 14 13 13-1021 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 15,945.45 531.71 

. 
 33 14 13 13-1022 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 13,811.82 558.62 
. 

 33 14 13 13-1023 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 15,181.72 574.01 

XXXXXXX 
. 
 33 14 13 13-1024  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Caps (33 14 13 13-0598) 
. 
. 

 33 14 13 13-1025 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ............................................. 285.35 83.72 
. 

 33 14 13 13-1026 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ............................................. 343.22 98.44 
. 

 33 14 13 13-1027 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ............................................. 496.13 122.79 
. 

 33 14 13 13-1028 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ............................................. 658.06 140.05 
. 

 33 14 13 13-1029 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ........................................... 881.63 211.53 
. 

 33 14 13 13-1030 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ........................................ 1,101.66 230.76 
. 

 33 14 13 13-1031 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ........................................ 1,250.01 253.83 
. 

 33 14 13 13-1032 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ........................................ 1,513.72 281.71 
. 

 33 14 13 13-1033 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ........................................ 1,769.59 317.29 
. 

 33 14 13 13-1034 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ........................................ 2,128.67 362.48 
. 

 33 14 13 13-1035 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ........................................ 2,717.73 423.05 
. 

 33 14 13 13-1036 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ........................................ 4,859.04 507.67 
. 

 33 14 13 13-1037 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ........................................ 7,910.19 634.58 
. 

 33 14 13 13-1038 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ...................................... 11,358.18 761.50 
. 

 33 14 13 13-1039 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps ...................................... 13,507.59 846.11 

XXXXXXX 
. 
 33 14 13 13-1040  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Plug (33 14 13 13-0598) 
. 
. 

 33 14 13 13-1041 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 286.51 83.72 
. 

 33 14 13 13-1042 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 354.79 98.44 
. 

 33 14 13 13-1043 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 526.21 122.79 
. 

 33 14 13 13-1044 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 688.14 140.05 
. 

 33 14 13 13-1045 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 1,054.01 211.53 
. 

 33 14 13 13-1046 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 1,141.00 230.76 
. 

 33 14 13 13-1047 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 1,501.07 253.83 
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. 
 33 14 13 13-1048 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 1,804.11 281.71 

. 
 33 14 13 13-1049 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 2,140.98 317.29 

. 
 33 14 13 13-1050 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 2,630.79 362.48 

. 
 33 14 13 13-1051 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 3,432.73 423.05 

. 
 33 14 13 13-1052 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 5,847.09 507.67 

. 
 33 14 13 13-1053 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ......................................... 8,524.54 634.58 

. 
 33 14 13 13-1054 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ....................................... 11,435.69 761.50 

. 
 33 14 13 13-1055 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug ....................................... 15,151.63 846.11 

XXXXXXX 
. 
 33 14 13 13-1056  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Flanged End (MJxFE) Ductile Iron Adapters (33 14 13 13-0598) 
. 
. 

 33 14 13 13-1057 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ............................................................................................................................................................................ 392.98 127.27 

. 
 33 14 13 13-1058 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ............................................................................................................................................................................ 513.66 147.15 
. 

 33 14 13 13-1059 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ............................................................................................................................................................................ 701.38 184.71 

. 
 33 14 13 13-1060 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ............................................................................................................................................................................ 912.48 210.07 
. 

 33 14 13 13-1061 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 1,346.15 317.29 

. 
 33 14 13 13-1062 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 1,598.11 346.13 
. 

 33 14 13 13-1063 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 2,069.37 380.75 

. 
 33 14 13 13-1064 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 2,346.35 423.05 
. 

 33 14 13 13-1065 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 3,055.86 475.94 

. 
 33 14 13 13-1066 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 3,541.83 544.20 
. 

 33 14 13 13-1067 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 4,280.81 634.58 

. 
 33 14 13 13-1068 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 6,666.70 761.50 
. 

 33 14 13 13-1069 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 9,044.62 951.87 

. 
 33 14 13 13-1070 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ....................................................................................................................................................................... 12,247.18 1,087.45 
. 

 33 14 13 13-1071 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ....................................................................................................................................................................... 15,197.94 1,269.16 

XXXXXXX 
. 
 33 14 13 13-1072  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Long Sleeves (33 14 13 13-0598) 
. 
. 

 33 14 13 13-1073 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 406.87 127.27 
. 

 33 14 13 13-1074 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 496.30 147.15 
. 

 33 14 13 13-1075 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 721.05 184.71 
. 

 33 14 13 13-1076 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 965.70 210.07 
. 

 33 14 13 13-1077 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 1,272.10 317.29 
. 

 33 14 13 13-1078 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 1,528.69 346.13 
. 

 33 14 13 13-1079 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 1,921.28 380.75 
. 

 33 14 13 13-1080 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 2,267.68 423.05 
. 

 33 14 13 13-1081 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 2,699.51 475.94 
. 

 33 14 13 13-1082 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 3,140.36 544.20 
. 

 33 14 13 13-1083 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 3,912.89 634.58 
. 

 33 14 13 13-1084 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 6,475.81 761.50 
. 

 33 14 13 13-1085 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 8,407.14 951.87 
. 

 33 14 13 13-1086 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ........................ 10,900.90 1,086.48 
. 

 33 14 13 13-1087 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ........................ 16,094.58 1,269.16 

XXXXXXX 
. 
 33 14 13 13-1088  Push-On Joint Ductile Iron Piping (33 14 13 13-0001) 
. 
. 
 33 14 13 13-1089  Push-On Joint Ductile Iron Pipe (33 14 13 13-1088) 

Note: Conforming to ANSI/AWWA C151/A21.51, federal specification WW-P-421D. 
. 
. 

 33 14 13 13-1090 LF 4", Class 50, Push-On Joint Ductile Iron Pipe ....................................................................................................................... 25.33 8.37 
    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  8.86 
    For Cement Mortar Lining (CML), Add  1.27 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  6.83 
    For Fusion Bonded Epoxy Lining (206N), Add  2.28 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  0.95 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.27 
    For Class 51, Add  1.25 
    For Class 52, Add  2.79 
    For Class 53, Add  7.25 
    For Class 54, Add  10.33 
    For Class 55, Add  11.91 
    For Class 56, Add  13.46 
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. 
 33 14 13 13-1091 LF 6", Class 50, Push-On Joint Ductile Iron Pipe ....................................................................................................................... 27.79 9.23 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  9.72 
    For Cement Mortar Lining (CML), Add  1.39 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  7.50 
    For Fusion Bonded Epoxy Lining (206N), Add  2.50 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.04 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.39 
    For Class 51, Add  1.37 
    For Class 52, Add  3.06 
    For Class 53, Add  7.96 
    For Class 54, Add  11.34 
    For Class 55, Add  13.07 
    For Class 56, Add  14.77 

. 
 33 14 13 13-1092 LF 8", Class 50, Push-On Joint Ductile Iron Pipe ....................................................................................................................... 34.20 10.15 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  13.29 
    For Cement Mortar Lining (CML), Add  1.90 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  10.25 
    For Fusion Bonded Epoxy Lining (206N), Add  3.42 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.42 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.71 
    For Class 51, Add  1.83 
    For Class 52, Add  4.08 
    For Class 53, Add  10.74 
    For Class 54, Add  15.31 
    For Class 55, Add  17.63 
    For Class 56, Add  19.90 

. 
 33 14 13 13-1093 LF 10", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 48.41 14.33 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  16.07 
    For Cement Mortar Lining (CML), Add  2.68 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  13.39 
    For Fusion Bonded Epoxy Lining (206N), Add  4.82 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.01 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.42 
    For Class 51, Add  2.58 
    For Class 52, Add  5.77 
    For Class 53, Add  15.16 
    For Class 54, Add  21.61 
    For Class 55, Add  24.88 
    For Class 56, Add  28.09 

. 
 33 14 13 13-1094 LF 12", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 55.96 15.87 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  15.96 
    For Cement Mortar Lining (CML), Add  3.19 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  12.77 
    For Fusion Bonded Epoxy Lining (206N), Add  5.75 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.39 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.80 
    For Class 51, Add  3.06 
    For Class 52, Add  6.83 
    For Class 53, Add  18.01 
    For Class 54, Add  25.67 
    For Class 55, Add  29.54 
    For Class 56, Add  33.36 

. 
 33 14 13 13-1095 LF 14", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 67.71 17.88 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  17.90 
    For Cement Mortar Lining (CML), Add  4.07 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  13.83 
    For Fusion Bonded Epoxy Lining (206N), Add  7.32 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.05 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.39 
    For Class 51, Add  3.85 
    For Class 52, Add  8.61 
    For Class 53, Add  22.82 
    For Class 54, Add  32.54 
    For Class 55, Add  37.43 
    For Class 56, Add  42.25 
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. 
 33 14 13 13-1096 LF 16", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 79.99 20.38 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  20.14 
    For Cement Mortar Lining (CML), Add  4.91 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  15.23 
    For Fusion Bonded Epoxy Lining (206N), Add  8.84 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.68 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.00 
    For Class 51, Add  4.63 
    For Class 52, Add  10.36 
    For Class 53, Add  27.49 
    For Class 54, Add  39.20 
    For Class 55, Add  45.09 
    For Class 56, Add  50.88 

. 
 33 14 13 13-1097 LF 18", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 93.12 23.85 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  23.39 
    For Cement Mortar Lining (CML), Add  5.71 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  17.69 
    For Fusion Bonded Epoxy Lining (206N), Add  10.27 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.28 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.66 
    For Class 51, Add  5.38 
    For Class 52, Add  12.03 
    For Class 53, Add  31.93 
    For Class 54, Add  45.53 
    For Class 55, Add  52.38 
    For Class 56, Add  59.11 

. 
 33 14 13 13-1098 LF 20", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 107.81 28.55 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  24.53 
    For Cement Mortar Lining (CML), Add  6.45 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  18.07 
    For Fusion Bonded Epoxy Lining (206N), Add  11.62 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.84 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -5.39 
    For Class 51, Add  6.11 
    For Class 52, Add  13.67 
    For Class 53, Add  36.21 
    For Class 54, Add  51.63 
    For Class 55, Add  59.40 
    For Class 56, Add  67.04 

. 
 33 14 13 13-1099 LF 24", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 136.25 35.67 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  25.46 
    For Cement Mortar Lining (CML), Add  8.21 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  17.25 
    For Fusion Bonded Epoxy Lining (206N), Add  14.78 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.16 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -6.81 
    For Class 51, Add  7.76 
    For Class 52, Add  17.37 
    For Class 53, Add  46.04 
    For Class 54, Add  65.64 
    For Class 55, Add  75.53 
    For Class 56, Add  85.24 

. 
 33 14 13 13-1100 LF 30", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 159.90 38.08 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  31.69 
    For Cement Mortar Lining (CML), Add  10.22 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  18.40 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.67 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -8.00 
    For Class 51, Add  9.54 
    For Class 52, Add  21.38 
    For Class 53, Add  56.94 
    For Class 54, Add  81.22 
    For Class 55, Add  93.40 
    For Class 56, Add  105.36 
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. 
 33 14 13 13-1101 LF 36", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 195.90 40.48 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  41.71 
    For Cement Mortar Lining (CML), Add  13.46 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  24.22 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.09 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -9.80 
    For Class 51, Add  12.38 
    For Class 52, Add  27.79 
    For Class 53, Add  74.41 
    For Class 54, Add  106.19 
    For Class 55, Add  122.04 
    For Class 56, Add  137.61 

. 
 33 14 13 13-1102 LF 42", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 236.48 42.88 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  53.19 
    For Cement Mortar Lining (CML), Add  17.16 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  30.88 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.87 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -11.82 
    For Class 51, Add  15.62 
    For Class 52, Add  35.10 
    For Class 53, Add  94.38 
    For Class 54, Add  134.74 
    For Class 55, Add  154.79 
    For Class 56, Add  174.47 

. 
 33 14 13 13-1103 LF 48", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 282.46 45.19 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  66.31 
    For Cement Mortar Lining (CML), Add  21.39 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  38.50 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.04 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -14.12 
    For Class 51, Add  19.32 
    For Class 52, Add  43.45 
    For Class 53, Add  117.20 
    For Class 54, Add  167.36 
    For Class 55, Add  192.20 
    For Class 56, Add  216.58 

. 
 33 14 13 13-1104 LF 54", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 354.66 47.60 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  87.59 
    For Cement Mortar Lining (CML), Add  28.26 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  50.86 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  21.19 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -17.73 
    For Class 51, Add  25.29 
    For Class 52, Add  56.93 
    For Class 53, Add  154.12 
    For Class 54, Add  220.15 
    For Class 55, Add  252.73 
    For Class 56, Add  284.71 

XXXXXXX 
. 
 33 14 13 13-1105  Push-On Joint Ductile Iron 90 Degree Elbow (33 14 13 13-1088) 
. 
. 

 33 14 13 13-1106 EA 4" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................. 185.32 32.68 
    For Cement Mortar Lining (CML), Add  13.58 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  24.44 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.18 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1107 EA 6" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................. 268.82 48.21 
    For Cement Mortar Lining (CML), Add  19.58 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  35.24 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.68 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1108 EA 8" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................. 358.29 57.23 
    For Cement Mortar Lining (CML), Add  27.15 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  48.87 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  20.36 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-1109 EA 10" 90 Degree Elbow, Push-On Joint Ductile Iron ............................................................................................................... 541.33 63.26 

    For Cement Mortar Lining (CML), Add  41.05 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  73.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  30.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1110 EA 12" 90 Degree Elbow, Push-On Joint Ductile Iron ............................................................................................................... 696.47 74.22 

    For Cement Mortar Lining (CML), Add  54.31 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  97.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  40.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1111 EA 14" 90 Degree Elbow, Push-On Joint Ductile Iron ............................................................................................................ 1,363.18 83.26 

    For Cement Mortar Lining (CML), Add  119.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  214.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  89.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1112 EA 16" 90 Degree Elbow, Push-On Joint Ductile Iron ............................................................................................................ 1,541.28 95.18 

    For Cement Mortar Lining (CML), Add  134.46 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  242.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  100.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1113 EA 18" 90 Degree Elbow, Push-On Joint Ductile Iron ............................................................................................................ 2,397.25 133.26 

    For Cement Mortar Lining (CML), Add  212.19 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  381.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  159.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1114 EA 20" 90 Degree Elbow, Push-On Joint Ductile Iron ............................................................................................................ 2,699.50 167.98 

    For Cement Mortar Lining (CML), Add  236.36 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  425.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  177.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1115 EA 24" 90 Degree Elbow, Push-On Joint Ductile Iron ............................................................................................................ 3,370.79 209.99 

    For Cement Mortar Lining (CML), Add  295.09 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  531.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  221.32 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1116  Push-On Joint Ductile Iron 45 Degree Elbow (33 14 13 13-1088) 
. 
. 

 33 14 13 13-1117 EA 4" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................. 154.44 32.68 
    For Cement Mortar Lining (CML), Add  10.49 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  18.88 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.87 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1118 EA 6" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................. 227.30 48.21 
    For Cement Mortar Lining (CML), Add  15.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  27.76 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.57 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1119 EA 8" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................. 313.62 57.23 
    For Cement Mortar Lining (CML), Add  22.69 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  40.83 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.01 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1120 EA 10" 45 Degree Elbow, Push-On Joint Ductile Iron ............................................................................................................... 479.65 63.26 
    For Cement Mortar Lining (CML), Add  34.88 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  62.78 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.16 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1121 EA 12" 45 Degree Elbow, Push-On Joint Ductile Iron ............................................................................................................... 617.89 74.22 
    For Cement Mortar Lining (CML), Add  46.45 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  83.61 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  34.84 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-1122 EA 14" 45 Degree Elbow, Push-On Joint Ductile Iron............................................................................................................... 872.46 83.26 

    For Cement Mortar Lining (CML), Add  70.03 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  126.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  52.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1123 EA 16" 45 Degree Elbow, Push-On Joint Ductile Iron............................................................................................................ 1,284.33 95.18 

    For Cement Mortar Lining (CML), Add  108.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  195.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  81.57 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1124 EA 18" 45 Degree Elbow, Push-On Joint Ductile Iron............................................................................................................ 1,483.13 133.26 

    For Cement Mortar Lining (CML), Add  120.78 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  217.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  90.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1125 EA 20" 45 Degree Elbow, Push-On Joint Ductile Iron............................................................................................................ 2,073.64 167.98 

    For Cement Mortar Lining (CML), Add  173.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  312.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  130.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1126 EA 24" 45 Degree Elbow, Push-On Joint Ductile Iron............................................................................................................ 2,573.66 209.99 

    For Cement Mortar Lining (CML), Add  215.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  387.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  161.53 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1127  Push-On Joint Ductile Iron Tee (33 14 13 13-1088) 
. 
. 

 33 14 13 13-1128 EA 4" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 283.04 48.21 
    For Cement Mortar Lining (CML), Add  21.00 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  37.79 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.75 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1129 EA 6" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 394.68 70.84 
    For Cement Mortar Lining (CML), Add  28.73 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  51.72 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  21.55 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1130 EA 8" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 537.51 85.86 
    For Cement Mortar Lining (CML), Add  40.73 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  73.32 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  30.55 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1131 EA 10" Tee, Push-On Joint Ductile Iron .................................................................................................................................... 785.15 96.15 
    For Cement Mortar Lining (CML), Add  64.09 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  115.37 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  48.07 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1132 EA 12" Tee, Push-On Joint Ductile Iron .................................................................................................................................... 976.53 110.86 
    For Cement Mortar Lining (CML), Add  80.83 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  145.49 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  60.62 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1133 EA 14" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 1,565.33 133.26 
    For Cement Mortar Lining (CML), Add  136.34 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  245.41 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  102.26 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1134 EA 16" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 2,258.33 166.63 
    For Cement Mortar Lining (CML), Add  200.59 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  361.07 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  150.45 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-1135 EA 18" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 2,840.59 222.30 

    For Cement Mortar Lining (CML), Add  250.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  450.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  187.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1136 EA 20" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 3,348.90 271.23 

    For Cement Mortar Lining (CML), Add  293.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  528.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  220.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1137 EA 24" Tee, Push-On Joint Ductile Iron ................................................................................................................................. 4,383.60 339.02 

    For Cement Mortar Lining (CML), Add  387.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  696.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  290.25 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1138  Flanged End x Push-On Joint Ductile Iron Adapters (33 14 13 13-1088) 
. 
. 

 33 14 13 13-1139 EA 4" Flanged End x Push-On Joint Adapter, Ductile Iron........................................................................................................ 319.89 113.36 
    For Cement Mortar Lining (CML), Add  14.81 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  26.67 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.11 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1140 EA 6" Flanged End x Push-On Joint Adapter, Ductile Iron........................................................................................................ 392.20 140.35 
    For Cement Mortar Lining (CML), Add  17.96 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  32.32 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.47 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1141 EA 8" Flanged End x Push-On Joint Adapter, Ductile Iron........................................................................................................ 506.21 163.70 
    For Cement Mortar Lining (CML), Add  25.81 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  46.46 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  19.36 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1142 EA 10" Flanged End x Push-On Joint Adapter, Ductile Iron...................................................................................................... 697.25 237.97 
    For Cement Mortar Lining (CML), Add  33.67 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  60.60 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  25.25 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1143 EA 12" Flanged End x Push-On Joint Adapter, Ductile Iron...................................................................................................... 838.54 272.00 
    For Cement Mortar Lining (CML), Add  42.65 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  76.76 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  31.99 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1144 EA 14" Flanged End x Push-On Joint Adapter, Ductile Iron...................................................................................................... 960.03 292.87 
    For Cement Mortar Lining (CML), Add  51.63 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  92.93 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  38.72 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1145 EA 16" Flanged End x Push-On Joint Adapter, Ductile Iron................................................................................................... 1,131.67 317.29 
    For Cement Mortar Lining (CML), Add  65.09 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  117.17 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  48.82 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1146 EA 18" Flanged End x Push-On Joint Adapter, Ductile Iron................................................................................................... 1,340.05 380.75 
    For Cement Mortar Lining (CML), Add  76.32 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  137.37 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  57.24 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1147 EA 20" Flanged End x Push-On Joint Adapter, Ductile Iron................................................................................................... 1,550.05 423.05 
    For Cement Mortar Lining (CML), Add  90.91 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  163.63 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  68.18 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-1148 EA 24" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,929.25 488.15 

    For Cement Mortar Lining (CML), Add  118.96 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  214.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  89.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1149 EA 30" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 3,022.59 585.74 

    For Cement Mortar Lining (CML), Add  213.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  384.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  160.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1150 EA 36" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 4,155.78 732.17 

    For Cement Mortar Lining (CML), Add  304.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  548.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  228.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1151 EA 42" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 5,226.65 846.11 

    For Cement Mortar Lining (CML), Add  394.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  710.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  295.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1152 EA 48" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 6,673.48 1,087.83 

    For Cement Mortar Lining (CML), Add  502.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  904.54 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  376.89 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1153 EA 54" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 8,090.75 1,269.45 

    For Cement Mortar Lining (CML), Add  616.73 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,110.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  462.54 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1154  Push-On Joint Ductile Iron Pipe And Fitting Restraints (33 14 13 13-1088) 

Note: Includes ductile iron follower gland, restraint ring and all nuts and bolts. Excludes pipe and fitting. 
. 
. 

 33 14 13 13-1155 EA 4" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 39.15 17.65 
. 

 33 14 13 13-1156 EA 6" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 51.76 23.03 
. 

 33 14 13 13-1157 EA 8" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 67.56 23.53 
. 

 33 14 13 13-1158 EA 10" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................... 79.07 24.99 
. 

 33 14 13 13-1159 EA 12" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................... 93.47 27.76 
. 

 33 14 13 13-1160 EA 14" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 116.87 31.23 
. 

 33 14 13 13-1161 EA 16" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 137.53 35.69 
. 

 33 14 13 13-1162 EA 18" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 154.53 38.67 
. 

 33 14 13 13-1163 EA 20" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 180.59 46.40 
. 

 33 14 13 13-1164 EA 24" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 214.82 48.19 
. 

 33 14 13 13-1165 EA 30" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 273.16 53.55 
. 

 33 14 13 13-1166 EA 36" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 353.11 58.00 
. 

 33 14 13 13-1167 EA 42" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 433.72 63.46 
. 

 33 14 13 13-1168 EA 48" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 510.78 71.39 
. 

 33 14 13 13-1169 EA 54" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 699.90 77.42 

XXXXXXX 
. 
 33 14 13 13-1170  Push-On Joint Ductile Iron Bell Restraint Harness (MEGALUG® 1700 

Series) (33 14 13 13-1088) 
. 
. 

 33 14 13 13-1171 EA 4" Bell Restraint Harness, Ductile Iron (MEGALUG® 170400) ........................................................................................... 200.53 64.90 
. 

 33 14 13 13-1172 EA 6" Bell Restraint Harness, Ductile Iron (MEGALUG® 170600) ........................................................................................... 263.79 79.23 
. 

 33 14 13 13-1173 EA 8" Bell Restraint Harness, Ductile Iron (MEGALUG® 170800) ........................................................................................... 339.03 96.63 
. 

 33 14 13 13-1174 EA 10" Bell Restraint Harness, Ductile Iron (MEGALUG® 17100) ........................................................................................... 507.79 117.88 
. 

 33 14 13 13-1175 EA 12" Bell Restraint Harness, Ductile Iron (MEGALUG® 171200) ......................................................................................... 629.56 143.74 
. 

 33 14 13 13-1176 EA 14" Bell Restraint Harness, Ductile Iron (MEGALUG® 171400) ...................................................................................... 1,077.11 175.38 
. 

 33 14 13 13-1177 EA 16" Bell Restraint Harness, Ductile Iron (MEGALUG® 171600) ...................................................................................... 1,231.27 214.03 
. 

 33 14 13 13-1178 EA 18" Bell Restraint Harness, Ductile Iron (MEGALUG® 171800) ...................................................................................... 1,399.83 261.04 
. 

 33 14 13 13-1179 EA 20" Bell Restraint Harness, Ductile Iron (MEGALUG® 172000) ...................................................................................... 1,898.69 318.54 
. 

 33 14 13 13-1180 EA 24" Bell Restraint Harness, Ductile Iron (MEGALUG® 172400) ...................................................................................... 2,419.69 388.54 
. 

 33 14 13 13-1181 EA 30" Bell Restraint Harness, Ductile Iron (MEGALUG® 173000) ...................................................................................... 4,153.99 474.11 
. 

 33 14 13 13-1182 EA 36" Bell Restraint Harness, Ductile Iron (MEGALUG® 173600) ...................................................................................... 5,883.24 578.33 
. 

 33 14 13 13-1183 EA 42" Bell Restraint Harness, Ductile Iron (MEGALUG® 174200) .................................................................................... 10,647.79 705.64 
. 

 33 14 13 13-1184 EA 48" Bell Restraint Harness, Ductile Iron (MEGALUG® 174800) .................................................................................... 13,769.05 860.83 

XXXXXXX 
. 
 33 14 13 13-1185  Ductile Iron Pipe Repair (33 14 13 13-0001) 

See CSI section 33 14 13 13-0002 for mechanical joint fittings. 
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. 

. 
 33 14 13 13-1186  Ductile Iron Pipe Repair (33 14 13 13-1185) 

Note: Includes two transition sleeves, mechanical joint ductile iron sleeve and 16' of ductile iron pipe. 
. 
. 

 33 14 13 13-1187 EA  30" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 2,851.48  
. 

 33 14 13 13-1188 EA  36" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 3,616.08  
. 

 33 14 13 13-1189 EA  42" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 4,572.89  
. 

 33 14 13 13-1190 EA  48" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 5,739.56  
. 

 33 14 13 13-1191 EA  54" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 8,308.73  

XXXXXXX 
. 
 33 14 13 13-1192  WEKO Seals (33 14 13 13-1185) 

Note: Internal joint seal. 
. 
. 

 33 14 13 13-1193 EA  16" WEKO Internal Joint Seal .......................................................................................................................................... 1,589.32 182.24 
    For Extra Wide Seals, Add  83.81 

. 
 33 14 13 13-1194 EA 18" WEKO Internal Joint Seal .......................................................................................................................................... 1,693.00 192.43 

    For Extra Wide Seals, Add  84.58 
. 

 33 14 13 13-1195 EA  20" WEKO Internal Joint Seal .......................................................................................................................................... 1,796.54 202.63 
    For Extra Wide Seals, Add  85.35 

. 
 33 14 13 13-1196 EA  24" WEKO Internal Joint Seal .......................................................................................................................................... 1,903.84 218.83 

    For Extra Wide Seals, Add  86.58 
. 

 33 14 13 13-1197 EA 30" WEKO Internal Joint Seal .......................................................................................................................................... 1,966.43 235.05 
    For Extra Wide Seals, Add  87.81 

. 
 33 14 13 13-1198 EA 36" WEKO Internal Joint Seal .......................................................................................................................................... 2,064.21 255.31 

    For Extra Wide Seals, Add  89.34 
. 

 33 14 13 13-1199 EA 42" WEKO Internal Joint Seal .......................................................................................................................................... 2,201.70 279.62 
    For Extra Wide Seals, Add  91.18 

. 
 33 14 13 13-1200 EA 48" WEKO Internal Joint Seal .......................................................................................................................................... 2,377.77 299.88 

    For Extra Wide Seals, Add  92.72 
. 

 33 14 13 13-1201 EA 54" WEKO Internal Joint Seal .......................................................................................................................................... 2,467.20 316.10 
    For Extra Wide Seals, Add  93.95 

. 
 33 14 13 13-1202 EA 60" WEKO Internal Joint Seal .......................................................................................................................................... 2,573.38 340.41 

    For Extra Wide Seals, Add  95.79 

XXXXXXX 
. 
 33 14 13 23  Plastic Public Water Utility Distribution Piping (33 14 13)
. 
. 
 33 14 13 23-0001  AWWA C900/C905 Polyvinyl Chloride (PVC) Pipe (33 14 13 23) 

Note: Includes hub on one end of pipe. C900 is available in blue, white, purple or green. 
. 
. 
 33 14 13 23-0002  AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0003 LF 4" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ............................................................................................8.68 3.29 
. 

 33 14 13 23-0004 LF 6" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 12.26 3.98 
. 

 33 14 13 23-0005 LF 8" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 16.36 4.48 
. 

 33 14 13 23-0006 LF 10" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 21.13 4.98 
. 

 33 14 13 23-0007 LF 12" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 26.95 5.58 

XXXXXXX 
. 
 33 14 13 23-0008  AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0009 LF 4" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ............................................................................................9.43 3.29 
. 

 33 14 13 23-0010 LF 6" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 13.83 3.98 
. 

 33 14 13 23-0011 LF 8" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 19.00 4.48 
. 

 33 14 13 23-0012 LF 10" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 25.23 4.98 
. 

 33 14 13 23-0013 LF 12" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 32.67 5.58 

XXXXXXX 
. 
 33 14 13 23-0014  AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0015 LF 4" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 10.18 3.29 
. 

 33 14 13 23-0016 LF 6" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 15.38 3.98 
. 

 33 14 13 23-0017 LF 8" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 21.64 4.48 
. 

 33 14 13 23-0018 LF 10" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 29.24 4.98 
. 

 33 14 13 23-0019 LF 12" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 38.39 5.58 

XXXXXXX 
. 
 33 14 13 23-0020  AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0021 LF 18" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 42.72 8.36 
. 

 33 14 13 23-0022 LF 20" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 51.97 9.96 
. 

 33 14 13 23-0023 LF 24" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 69.17 11.96 
. 

 33 14 13 23-0024 LF 30" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 98.63 13.95 
. 

 33 14 13 23-0025 LF 36" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 134.84 15.94 
. 

 33 14 13 23-0026 LF 42" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 169.60 16.94 
. 

 33 14 13 23-0027 LF 48" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 213.52 18.23 

XXXXXXX 
. 
 33 14 13 23-0028  AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0029 LF 14" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 31.55 6.27 
. 

 33 14 13 23-0030 LF 16" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 39.25 6.97 
. 

 33 14 13 23-0031 LF 18" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 48.58 8.36 
. 

 33 14 13 23-0032 LF 20" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 59.57 9.96 
. 

 33 14 13 23-0033 LF 24" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 80.89 11.96 
. 

 33 14 13 23-0034 LF 30" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 115.45 13.95 
. 

 33 14 13 23-0035 LF 36" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 157.37 15.94 
. 

 33 14 13 23-0036 LF 42" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 207.05 16.94 
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. 
 33 14 13 23-0037 LF 48" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 262.11 18.23 

XXXXXXX 
. 
 33 14 13 23-0038  AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0039 LF 14" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 36.06 6.27 
. 

 33 14 13 23-0040 LF 16" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 45.50 6.97 
. 

 33 14 13 23-0041 LF 18" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 56.34 8.36 
. 

 33 14 13 23-0042 LF 20" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 69.65 9.96 
. 

 33 14 13 23-0043 LF 24" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 95.37 11.96 
. 

 33 14 13 23-0044 LF 30" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 137.19 13.95 
. 

 33 14 13 23-0045 LF 36" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 189.10 15.94 
. 

 33 14 13 23-0046 LF 42" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 244.64 16.94 
. 

 33 14 13 23-0047 LF 48" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 311.17 18.23 

XXXXXXX 
. 
 33 14 13 23-0048  AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0049 LF 14" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 43.76 6.27 
. 

 33 14 13 23-0050 LF 16" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 54.65 6.97 
. 

 33 14 13 23-0051 LF 18" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 68.12 8.36 
. 

 33 14 13 23-0052 LF 20" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 83.87 9.96 
. 

 33 14 13 23-0053 LF 24" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 115.87 11.96 
. 

 33 14 13 23-0054 LF 30" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 169.37 13.95 
. 

 33 14 13 23-0055 LF 36" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 238.58 15.94 
. 

 33 14 13 23-0056 LF 42" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 317.21 16.94 
. 

 33 14 13 23-0057 LF 48" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 408.56 18.23 

XXXXXXX 
. 
 33 14 13 23-0058  AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0059 LF 14" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 49.55 6.27 
. 

 33 14 13 23-0060 LF 16" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 62.18 6.97 
. 

 33 14 13 23-0061 LF 18" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 77.62 8.36 
. 

 33 14 13 23-0062 LF 20" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 95.70 9.96 
. 

 33 14 13 23-0063 LF 24" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 132.89 11.96 
. 

 33 14 13 23-0064 LF 30" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 195.55 13.95 
. 

 33 14 13 23-0065 LF 36" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 276.82 15.94 
. 

 33 14 13 23-0066 LF 42" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 369.62 16.94 

XXXXXXX 
. 
 33 14 13 23-0067  AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0068 LF 14" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 55.19 6.27 
. 

 33 14 13 23-0069 LF 16" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 69.50 6.97 
. 

 33 14 13 23-0070 LF 18" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 86.85 8.36 
. 

 33 14 13 23-0071 LF 20" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 107.21 9.96 
. 

 33 14 13 23-0072 LF 24" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 149.44 11.96 
. 

 33 14 13 23-0073 LF 30" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 221.02 13.95 
. 

 33 14 13 23-0074 LF 36" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 314.03 15.94 

XXXXXXX 
. 
 33 14 13 23-0075  AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) Fittings (33 14 13 23) 

Note: Includes rubber gaskets. 
. 
. 
 33 14 13 23-0076  90 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride 

(PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0077 EA  4" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 123.68 11.18 
    For DR 25, Deduct  -6.08 

. 
 33 14 13 23-0078 EA  6" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 246.32 12.58 

    For DR 25, Deduct  -13.27 
. 

 33 14 13 23-0079 EA  8" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 366.71 13.98 
    For DR 25, Deduct  -20.32 

. 
 33 14 13 23-0080 EA  10" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 561.23 22.53 

    For DR 25, Deduct  -30.97 
. 

 33 14 13 23-0081 EA  12" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 736.00 37.56 
    For DR 25, Deduct  -39.66 

. 
 33 14 13 23-0082 EA  14" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,098.82 46.95 

    For DR 25, Deduct  -60.30 
. 

 33 14 13 23-0083 EA  16" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,311.53 56.33 
    For DR 25, Deduct  -71.93 

. 
 33 14 13 23-0084 EA 18" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 2,235.71 75.12 

    For DR 25, Deduct  -125.13 
. 

 33 14 13 23-0085 EA 20" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 2,753.22 93.89 
    For DR 25, Deduct  -153.93 

. 
 33 14 13 23-0086 EA 24" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 4,550.31 126.75 

    For DR 25, Deduct  -257.81 

XXXXXXX 
. 
 33 14 13 23-0087  45 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride 

(PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0088 EA  4" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 110.45 11.18 
    For DR 25, Deduct  -5.29 

. 
 33 14 13 23-0089 EA  6" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 186.32 12.58 

    For DR 25, Deduct  -9.67 
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. 
 33 14 13 23-0090 EA  8" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 234.80 13.98 

    For DR 25, Deduct  -12.41 
. 

 33 14 13 23-0091 EA  10" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 334.38 22.53 
    For DR 25, Deduct  -17.36 

. 
 33 14 13 23-0092 EA  12" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 452.17 37.56 

    For DR 25, Deduct  -22.62 
. 

 33 14 13 23-0093 EA  14" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 851.93 46.95 
    For DR 25, Deduct  -45.48 

. 
 33 14 13 23-0094 EA  16" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,077.62 56.33 

    For DR 25, Deduct  -57.90 
. 

 33 14 13 23-0095 EA 18" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,844.63 75.12 
    For DR 25, Deduct  -101.66 

. 
 33 14 13 23-0096 EA 20" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 2,291.54 93.89 

    For DR 25, Deduct  -126.23 
. 

 33 14 13 23-0097 EA 24" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 3,229.86 126.75 
    For DR 25, Deduct  -178.58 

XXXXXXX 
. 
 33 14 13 23-0098  22-1/2 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl 

Chloride (PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0099 EA 4" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 108.85 11.18 
    For DR 25, Deduct  -5.19 

. 
 33 14 13 23-0100 EA 6" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 186.33 12.58 

    For DR 25, Deduct  -9.67 
. 

 33 14 13 23-0101 EA 8" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 234.80 13.98 
    For DR 25, Deduct  -12.41 

. 
 33 14 13 23-0102 EA 10" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 334.39 22.53 

    For DR 25, Deduct  -17.36 
. 

 33 14 13 23-0103 EA 12" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 452.18 37.56 
    For DR 25, Deduct  -22.62 

. 
 33 14 13 23-0104 EA 14" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 848.16 45.07 

    For DR 25, Deduct  -45.48 
. 

 33 14 13 23-0105 EA 16" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,077.60 56.33 
    For DR 25, Deduct  -57.90 

. 
 33 14 13 23-0106 EA 18" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,844.63 75.12 

    For DR 25, Deduct  -101.66 
. 

 33 14 13 23-0107 EA 20" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 2,291.54 93.89 
    For DR 25, Deduct  -126.23 

. 
 33 14 13 23-0108 EA 24" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 3,229.86 126.75 

    For DR 25, Deduct  -178.58 

XXXXXXX 
. 
 33 14 13 23-0109  11-1/4 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl 

Chloride (PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0110 EA 4" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ........................................................ 97.00 11.18 
    For DR 25, Deduct  -4.48 

. 
 33 14 13 23-0111 EA 6" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 186.33 12.58 

    For DR 25, Deduct  -9.67 
. 

 33 14 13 23-0112 EA 8" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 234.80 13.98 
    For DR 25, Deduct  -12.41 

. 
 33 14 13 23-0113 EA 10" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 334.39 22.53 

    For DR 25, Deduct  -17.36 
. 

 33 14 13 23-0114 EA 12" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 452.18 37.56 
    For DR 25, Deduct  -22.62 

. 
 33 14 13 23-0115 EA 14" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 848.16 45.07 

    For DR 25, Deduct  -45.48 
. 

 33 14 13 23-0116 EA 16" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,077.60 56.33 
    For DR 25, Deduct  -57.90 

. 
 33 14 13 23-0117 EA 18" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,844.63 75.12 

    For DR 25, Deduct  -101.66 
. 

 33 14 13 23-0118 EA 20" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 2,291.54 93.89 
    For DR 25, Deduct  -126.23 

. 
 33 14 13 23-0119 EA 24" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 3,229.86 126.75 

    For DR 25, Deduct  -178.58 

XXXXXXX 
. 
 33 14 13 23-0120  Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) 

(33 14 13 23-0075) 
. 
. 

 33 14 13 23-0121 EA  4" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................................. 146.52 12.58 
    For DR 25, Deduct  -7.28 

. 
 33 14 13 23-0122 EA  6" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................................. 276.05 13.98 

    For DR 25, Deduct  -14.89 
. 

 33 14 13 23-0123 EA  8" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................................. 382.76 15.85 
    For DR 25, Deduct  -21.06 

. 
 33 14 13 23-0124 EA  10" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................... 786.71 28.17 

    For DR 25, Deduct  -43.82 
. 

 33 14 13 23-0125 EA  12" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................... 975.36 56.33 
    For DR 25, Deduct  -51.76 

. 
 33 14 13 23-0126 EA  14" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 1,739.92 70.42 

    For DR 25, Deduct  -95.95 
. 

 33 14 13 23-0127 EA  16" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 2,153.22 84.50 
    For DR 25, Deduct  -119.05 
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. 
 33 14 13 23-0128 EA 18" Tee, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................................ 2,721.01 112.67 

    For DR 25, Deduct  -149.74 
. 

 33 14 13 23-0129 EA 20" Tee, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................................ 3,271.41 140.84 
    For DR 25, Deduct  -179.38 

. 
 33 14 13 23-0130 EA 24" Tee, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................................ 4,421.01 95.77 

    For DR 25, Deduct  -253.77 

XXXXXXX 
. 
 33 14 13 23-0131  Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl 

Chloride (PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0132 EA 6" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................... 277.73 18.18 
    For DR 25, Deduct  -14.48 

. 
 33 14 13 23-0133 EA 8" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................... 374.32 19.57 

    For DR 25, Deduct  -20.11 
. 

 33 14 13 23-0134 EA 8" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................... 383.83 20.27 
    For DR 25, Deduct  -20.60 

. 
 33 14 13 23-0135 EA 10" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ........................................ 421.74 28.17 

    For DR 25, Deduct  -21.92 
. 

 33 14 13 23-0136 EA 10" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ........................................ 670.58 28.87 
    For DR 25, Deduct  -36.77 

. 
 33 14 13 23-0137 EA 10" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ........................................ 716.47 29.57 

    For DR 25, Deduct  -39.44 
. 

 33 14 13 23-0138 EA 12" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ........................................ 767.75 43.19 
    For DR 25, Deduct  -40.88 

. 
 33 14 13 23-0139 EA 12" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235  Polyvinyl Chloride (PVC) ....................................... 877.38 43.89 

    For DR 25, Deduct  -47.38 
. 

 33 14 13 23-0140 EA 12" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ........................................ 929.44 44.60 
    For DR 25, Deduct  -50.42 

. 
 33 14 13 23-0141 EA 12" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................... 949.30 48.82 

    For DR 25, Deduct  -51.10 
. 

 33 14 13 23-0142 EA 14" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 1,425.50 50.70 
    For DR 25, Deduct  -79.45 

. 
 33 14 13 23-0143 EA 14" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 1,481.92 51.40 

    For DR 25, Deduct  -82.75 
. 

 33 14 13 23-0144 EA 14" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 1,538.47 52.11 
    For DR 25, Deduct  -86.06 

. 
 33 14 13 23-0145 EA 14" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 1,601.75 56.33 

    For DR 25, Deduct  -89.34 
. 

 33 14 13 23-0146 EA 14" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 1,671.81 63.84 
    For DR 25, Deduct  -92.65 

. 
 33 14 13 23-0147 EA 16" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 1,778.08 61.96 

    For DR 25, Deduct  -99.25 
. 

 33 14 13 23-0148 EA 16" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 1,833.07 61.96 
    For DR 25, Deduct  -102.55 

. 
 33 14 13 23-0149 EA 16" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 1,889.49 62.68 

    For DR 25, Deduct  -105.85 
. 

 33 14 13 23-0150 EA 16" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 1,945.91 63.38 
    For DR 25, Deduct  -109.15 

. 
 33 14 13 23-0151 EA 16" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 2,024.37 75.12 

    For DR 25, Deduct  -112.45 
. 

 33 14 13 23-0152 EA 16" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 2,086.89 78.87 
    For DR 25, Deduct  -115.75 

. 
 33 14 13 23-0153 EA 18" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 2,200.28 80.75 

    For DR 25, Deduct  -122.33 
. 

 33 14 13 23-0154 EA 18" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 2,257.09 81.45 
    For DR 25, Deduct  -125.65 

. 
 33 14 13 23-0155 EA 18" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 2,313.50 82.16 

    For DR 25, Deduct  -128.95 
. 

 33 14 13 23-0156 EA 18" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 2,376.96 86.38 
    For DR 25, Deduct  -132.25 

. 
 33 14 13 23-0157 EA 18" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 2,446.96 93.89 

    For DR 25, Deduct  -135.55 
. 

 33 14 13 23-0158 EA 18" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 2,509.10 97.65 
    For DR 25, Deduct  -138.83 

. 
 33 14 13 23-0159 EA 18" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 2,588.68 103.28 

    For DR 25, Deduct  -142.93 
. 

 33 14 13 23-0160 EA 20" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 2,788.65 99.52 
    For DR 25, Deduct  -155.38 

. 
 33 14 13 23-0161 EA 20" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 2,883.99 100.23 

    For DR 25, Deduct  -161.01 
. 

 33 14 13 23-0162 EA 20" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 2,921.81 100.93 
    For DR 25, Deduct  -163.20 

. 
 33 14 13 23-0163 EA 20" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 2,966.72 105.16 

    For DR 25, Deduct  -165.38 
. 

 33 14 13 23-0164 EA 20" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 3,018.17 112.67 
    For DR 25, Deduct  -167.57 

. 
 33 14 13 23-0165 EA 20" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 3,084.73 116.43 

    For DR 25, Deduct  -171.11 
. 

 33 14 13 23-0166 EA 20" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 3,155.07 122.06 
    For DR 25, Deduct  -174.66 

. 
 33 14 13 23-0167 EA 20" x 18" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 3,213.24 131.45 

    For DR 25, Deduct  -177.02 
. 

 33 14 13 23-0168 EA 24" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235  Polyvinyl Chloride (PVC) .................................... 3,293.90 132.38 
    For DR 25, Deduct  -181.75 
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. 
 33 14 13 23-0169 EA 24" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 3,334.71 133.09 

    For DR 25, Deduct  -184.11 
. 

 33 14 13 23-0170 EA 24" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................... 3,375.52 133.79 
    For DR 25, Deduct  -186.48 

. 
 33 14 13 23-0171 EA 24" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 3,544.19 138.02 

    For DR 25, Deduct  -196.09 
. 

 33 14 13 23-0172 EA 24" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 3,719.42 145.54 
    For DR 25, Deduct  -205.70 

. 
 33 14 13 23-0173 EA 24" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 3,887.15 149.29 

    For DR 25, Deduct  -215.31 
. 

 33 14 13 23-0174 EA 24" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 4,058.64 154.92 
    For DR 25, Deduct  -224.93 

. 
 33 14 13 23-0175 EA 24" x 18" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 4,237.65 164.31 

    For DR 25, Deduct  -234.54 
. 

 33 14 13 23-0176 EA 24" x 20" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................... 4,416.63 173.70 
    For DR 25, Deduct  -244.15 

XXXXXXX 
. 
 33 14 13 23-0177  Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) (33 14 13 23-

0075) 
. 
. 

 33 14 13 23-0178 EA  4" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................................................................. 206.55 22.37 
    For DR 25, Deduct  -9.71 

. 
 33 14 13 23-0179 EA  6" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................................................................. 360.87 25.17 

    For DR 25, Deduct  -18.63 
. 

 33 14 13 23-0180 EA  8" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................................................................. 494.98 27.96 
    For DR 25, Deduct  -26.34 

. 
 33 14 13 23-0181 EA  10" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 1,002.72 45.07 

    For DR 25, Deduct  -54.75 
. 

 33 14 13 23-0182 EA  12" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 1,191.26 56.33 
    For DR 25, Deduct  -64.72 

. 
 33 14 13 23-0183 EA  14" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 2,149.21 75.12 

    For DR 25, Deduct  -119.94 
. 

 33 14 13 23-0184 EA  16" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 2,667.58 93.89 
    For DR 25, Deduct  -148.80 

. 
 33 14 13 23-0185 EA 18" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 3,420.51 150.22 

    For DR 25, Deduct  -187.20 
. 

 33 14 13 23-0186 EA 20" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 4,112.79 187.78 
    For DR 25, Deduct  -224.23 

. 
 33 14 13 23-0187 EA 24" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 5,793.53 253.50 

    For DR 25, Deduct  -317.19 

XXXXXXX 
. 
 33 14 13 23-0188  Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride 

(PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0189 EA 6" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 349.50 23.77 
    For DR 25, Deduct  -18.12 

. 
 33 14 13 23-0190 EA 8" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 469.81 25.17 

    For DR 25, Deduct  -25.17 
. 

 33 14 13 23-0191 EA 8" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 482.32 26.56 
    For DR 25, Deduct  -25.75 

. 
 33 14 13 23-0192 EA 10" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................................... 719.93 33.80 

    For DR 25, Deduct  -39.14 
. 

 33 14 13 23-0193 EA 10" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................................... 836.57 35.21 
    For DR 25, Deduct  -45.97 

. 
 33 14 13 23-0194 EA 10" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................................... 917.58 36.61 

    For DR 25, Deduct  -50.66 
. 

 33 14 13 23-0195 EA 12" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ..................................................... 949.64 48.82 
    For DR 25, Deduct  -51.12 

. 
 33 14 13 23-0196 EA 12" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,087.42 50.23 

    For DR 25, Deduct  -59.22 
. 

 33 14 13 23-0197 EA 12" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,153.56 51.64 
    For DR 25, Deduct  -63.02 

. 
 33 14 13 23-0198 EA 12" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 1,184.66 60.09 

    For DR 25, Deduct  -63.87 
. 

 33 14 13 23-0199 EA 14" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,767.79 56.33 
    For DR 25, Deduct  -99.31 

. 
 33 14 13 23-0200 EA 14" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,839.16 57.74 

    For DR 25, Deduct  -103.42 
. 

 33 14 13 23-0201 EA 14" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,911.29 59.15 
    For DR 25, Deduct  -107.58 

. 
 33 14 13 23-0202 EA 14" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 1,997.20 67.60 

    For DR 25, Deduct  -111.72 
. 

 33 14 13 23-0203 EA 14" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 2,095.75 82.63 
    For DR 25, Deduct  -115.83 

. 
 33 14 13 23-0204 EA 16" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,202.54 67.60 

    For DR 25, Deduct  -124.04 
. 

 33 14 13 23-0205 EA 16" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,274.85 69.01 
    For DR 25, Deduct  -128.21 

. 
 33 14 13 23-0206 EA 16" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,346.38 70.42 

    For DR 25, Deduct  -132.33 
. 

 33 14 13 23-0207 EA 16" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 2,432.23 78.87 
    For DR 25, Deduct  -136.47 

. 
 33 14 13 23-0208 EA 16" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 2,481.81 93.89 

    For DR 25, Deduct  -137.64 
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. 
 33 14 13 23-0209 EA 16" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 2,614.46 101.40 

    For DR 25, Deduct  -144.70 
. 

 33 14 13 23-0210 EA 18" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,721.59 86.38 
    For DR 25, Deduct  -152.93 

. 
 33 14 13 23-0211 EA 18" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,793.71 87.79 

    For DR 25, Deduct  -157.09 
. 

 33 14 13 23-0212 EA 18" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,865.37 89.19 
    For DR 25, Deduct  -161.22 

. 
 33 14 13 23-0213 EA 18" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 2,950.19 97.65 

    For DR 25, Deduct  -165.29 
. 

 33 14 13 23-0214 EA 18" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,049.56 112.67 
    For DR 25, Deduct  -169.45 

. 
 33 14 13 23-0215 EA 18" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,133.09 120.19 

    For DR 25, Deduct  -173.56 
. 

 33 14 13 23-0216 EA 18" x 16" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,240.87 131.45 
    For DR 25, Deduct  -178.68 

. 
 33 14 13 23-0217 EA 20" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 3,447.65 105.16 

    For DR 25, Deduct  -194.24 
. 

 33 14 13 23-0218 EA 20" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 3,567.67 106.57 
    For DR 25, Deduct  -201.27 

. 
 33 14 13 23-0219 EA 20" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 3,616.35 107.98 

    For DR 25, Deduct  -204.02 
. 

 33 14 13 23-0220 EA 20" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,678.61 116.43 
    For DR 25, Deduct  -206.75 

. 
 33 14 13 23-0221 EA 20" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,754.04 131.45 

    For DR 25, Deduct  -209.47 
. 

 33 14 13 23-0222 EA 20" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,842.37 138.96 
    For DR 25, Deduct  -213.87 

. 
 33 14 13 23-0223 EA 20" x 16" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,939.68 150.22 

    For DR 25, Deduct  -218.35 
. 

 33 14 13 23-0224 EA 20" x 18" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,026.34 169.01 
    For DR 25, Deduct  -221.30 

. 
 33 14 13 23-0225 EA 24" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 4,040.58 138.02 

    For DR 25, Deduct  -225.87 
. 

 33 14 13 23-0226 EA 24" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 4,114.76 139.43 
    For DR 25, Deduct  -230.15 

. 
 33 14 13 23-0227 EA 24" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 4,167.03 140.84 

    For DR 25, Deduct  -233.12 
. 

 33 14 13 23-0228 EA 24" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,383.97 149.29 
    For DR 25, Deduct  -245.12 

. 
 33 14 13 23-0229 EA 24" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,614.13 164.31 

    For DR 25, Deduct  -257.13 
. 

 33 14 13 23-0230 EA 24" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,829.23 171.82 
    For DR 25, Deduct  -269.14 

. 
 33 14 13 23-0231 EA 24" x 16" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 5,052.70 183.08 

    For DR 25, Deduct  -281.19 
. 

 33 14 13 23-0232 EA 24" x 18" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 5,289.90 201.87 
    For DR 25, Deduct  -293.17 

. 
 33 14 13 23-0233 EA 24" x 20" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 5,527.96 220.64 

    For DR 25, Deduct  -305.20 

XXXXXXX 
. 
 33 14 13 23-0234  Couplings, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) (33 14 13 

23-0075) 
. 
. 

 33 14 13 23-0235 EA  4" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ........................................................................... 76.93 11.18 
    For DR 25, Deduct  -3.27 

. 
 33 14 13 23-0236 EA  6" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 137.79 12.58 

    For DR 25, Deduct  -6.76 
. 

 33 14 13 23-0237 EA  8" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 165.07 13.98 
    For DR 25, Deduct  -8.23 

. 
 33 14 13 23-0238 EA  10" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................................... 236.85 22.53 

    For DR 25, Deduct  -11.51 
. 

 33 14 13 23-0239 EA  12" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................................... 371.46 28.17 
    For DR 25, Deduct  -18.91 

. 
 33 14 13 23-0240 EA  14" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................................... 636.65 37.56 

    For DR 25, Deduct  -33.69 
. 

 33 14 13 23-0241 EA  16" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................................... 755.88 46.95 
    For DR 25, Deduct  -39.72 

. 
 33 14 13 23-0242 EA 18" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................................... 1,783.77 75.12 

    For DR 25, Deduct  -98.01 
. 

 33 14 13 23-0243 EA 20" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................................... 2,006.43 93.89 
    For DR 25, Deduct  -109.12 

. 
 33 14 13 23-0244 EA 24" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................................... 2,821.33 126.75 

    For DR 25, Deduct  -154.07 

XXXXXXX 
. 
 33 14 13 23-0245  Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 

Polyvinyl Chloride (PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0246 EA 4" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................ 93.55 11.18 
    For DR 25, Deduct  -4.27 

. 
 33 14 13 23-0247 EA 6" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................. 125.32 12.58 

    For DR 25, Deduct  -6.01 
. 

 33 14 13 23-0248 EA 8" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................. 179.26 13.98 
    For DR 25, Deduct  -9.08 
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. 
 33 14 13 23-0249 EA 10" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................ 247.93 22.53 

    For DR 25, Deduct  -12.17 
. 

 33 14 13 23-0250 EA 12" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................ 398.31 37.56 
    For DR 25, Deduct  -19.39 

. 
 33 14 13 23-0251 EA 14" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 1,019.50 45.07 

    For DR 25, Deduct  -55.76 
. 

 33 14 13 23-0252 EA 16" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 1,376.83 56.33 
    For DR 25, Deduct  -75.85 

. 
 33 14 13 23-0253 EA 18" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 1,700.38 75.12 

    For DR 25, Deduct  -93.01 
. 

 33 14 13 23-0254 EA 20" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 2,034.36 93.89 
    For DR 25, Deduct  -110.79 

. 
 33 14 13 23-0255 EA 24" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 2,763.06 126.75 

    For DR 25, Deduct  -150.57 

XXXXXXX 
. 
 33 14 13 23-0256  Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Piping (33 14 13 23) 
. 
. 
 33 14 13 23-0257  Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe (33 14 13 23-0256) 
. 
. 

 33 14 13 23-0258 LF  3/4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ...........................................................................................2.11 0.75 
    For >1,000, Deduct  -0.11 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.04 

. 
 33 14 13 23-0259 LF  1" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ..............................................................................................2.32 0.80 

    For >1,000, Deduct  -0.12 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.05 

. 
 33 14 13 23-0260 LF  1-1/4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................2.69 0.87 

    For >1,000, Deduct  -0.13 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.08 

. 
 33 14 13 23-0261 LF  1-1/2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................3.10 0.97 

    For >1,000, Deduct  -0.16 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.10 

. 
 33 14 13 23-0262 LF 2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ..............................................................................................3.96 1.09 

    For >1,000, Deduct  -0.20 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.19 

. 
 33 14 13 23-0263 LF 2-1/2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................5.07 1.23 

    For >1,000, Deduct  -0.25 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.30 

. 
 33 14 13 23-0264 LF 3" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ..............................................................................................6.15 1.37 

    For >1,000, Deduct  -0.31 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.41 

. 
 33 14 13 23-0265 LF 4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ..............................................................................................8.67 1.69 

    For >1,000, Deduct  -0.43 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.67 

. 
 33 14 13 23-0266 LF 6" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................ 15.07 2.14 

    For >1,000, Deduct  -0.75 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.46 

. 
 33 14 13 23-0267 LF 8" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................ 23.96 3.00 

    For >1,000, Deduct  -1.20 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  2.47 

. 
 33 14 13 23-0268 LF 10" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe .......................................................................................... 35.62 4.02 

    For >1,000, Deduct  -1.78 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  3.84 

. 
 33 14 13 23-0269 LF 12" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe .......................................................................................... 49.56 5.41 

    For >1,000, Deduct  -2.48 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  5.41 

XXXXXXX 
. 
 33 14 13 23-0270  90 Degree Elbows, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0256) 
. 
. 

 33 14 13 23-0271 EA 3/4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................... 22.64 8.95 
. 

 33 14 13 23-0272 EA 1", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ...................................................................................... 28.59 11.18 
. 

 33 14 13 23-0273 EA 1-1/4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................ 35.99 13.98 
. 

 33 14 13 23-0274 EA 1-1/2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................ 52.85 15.47 
. 

 33 14 13 23-0275 EA 2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ...................................................................................... 57.32 17.34 
. 

 33 14 13 23-0276 EA 2-1/2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................ 67.67 19.67 
. 

 33 14 13 23-0277 EA 3", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ...................................................................................... 75.57 21.95 
. 

 33 14 13 23-0278 EA 4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow .................................................................................... 104.15 26.96 
. 

 33 14 13 23-0279 EA 6", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow .................................................................................... 148.98 34.25 
. 

 33 14 13 23-0280 EA 8", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow .................................................................................... 238.95 44.96 
. 

 33 14 13 23-0281 EA 10", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow .................................................................................. 294.89 60.16 
. 

 33 14 13 23-0282 EA 12", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow .................................................................................. 390.13 80.97 

XXXXXXX 
. 
 33 14 13 23-0283  45 Degree Elbows, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0256) 
. 
. 

 33 14 13 23-0284 EA 3/4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ................................................................................... 23.02 8.95 
. 

 33 14 13 23-0285 EA 1" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ...................................................................................... 28.86 11.18 
. 

 33 14 13 23-0286 EA 1-1/4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ................................................................................ 36.15 13.98 
. 

 33 14 13 23-0287 EA 1-1/2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ................................................................................ 47.88 15.47 
. 

 33 14 13 23-0288 EA 2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ...................................................................................... 57.78 17.34 
. 

 33 14 13 23-0289 EA 2-1/2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ................................................................................ 69.54 19.67 
. 

 33 14 13 23-0290 EA 3" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ...................................................................................... 74.78 21.95 
. 

 33 14 13 23-0291 EA 4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 102.44 26.96 
. 

 33 14 13 23-0292 EA 6" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 145.53 34.25 
. 

 33 14 13 23-0293 EA 8" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 232.37 44.96 
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. 
 33 14 13 23-0294 EA 10" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................. 267.64 60.16 

. 
 33 14 13 23-0295 EA 12" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................. 352.42 80.97 

XXXXXXX 
. 
 33 14 13 23-0296  Tees Or Wyes, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0256) 
. 
. 

 33 14 13 23-0297 EA 3/4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................ 33.94 13.42 
. 

 33 14 13 23-0298 EA 1" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................... 42.82 16.87 
. 

 33 14 13 23-0299 EA 1-1/4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 53.67 21.06 
. 

 33 14 13 23-0300 EA 1-1/2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 73.17 23.31 
. 

 33 14 13 23-0301 EA 2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................... 83.15 25.91 
. 

 33 14 13 23-0302 EA 2-1/2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 96.65 29.55 
. 

 33 14 13 23-0303 EA 3" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 115.48 32.84 
. 

 33 14 13 23-0304 EA 4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 151.16 40.48 
. 

 33 14 13 23-0305 EA 6" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 247.27 51.46 
. 

 33 14 13 23-0306 EA 8" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 368.55 67.45 
. 

 33 14 13 23-0307 EA 10" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ....................................................................................... 442.77 96.42 
. 

 33 14 13 23-0308 EA 12" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ....................................................................................... 555.97 129.76 

XXXXXXX 
. 
 33 14 13 23-0309  Couplings, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0256) 
. 
. 

 33 14 13 23-0310 EA 3/4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................. 15.15 5.97 
. 

 33 14 13 23-0311 EA 1" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 20.45 8.02 
. 

 33 14 13 23-0312 EA 1-1/4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 27.27 10.53 
. 

 33 14 13 23-0313 EA 1-1/2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 37.37 11.65 
. 

 33 14 13 23-0314 EA 2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 41.24 12.96 
. 

 33 14 13 23-0315 EA 2-1/2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 46.91 14.73 
. 

 33 14 13 23-0316 EA 3" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 53.60 16.42 
. 

 33 14 13 23-0317 EA 4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 73.07 20.20 
. 

 33 14 13 23-0318 EA 6" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................. 103.81 25.73 
. 

 33 14 13 23-0319 EA 8" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................. 174.36 33.72 
. 

 33 14 13 23-0320 EA 10" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................ 210.69 48.26 
. 

 33 14 13 23-0321 EA 12" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................ 269.35 64.88 

XXXXXXX 
. 
 33 14 13 23-0322  Schedule 40 Polyvinyl Chloride (PVC) Pipe And Fittings (33 14 13 23) 
. 
. 
 33 14 13 23-0323  Schedule 40 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0324 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe..................................................................................................................... 2.30 0.75 
    For >1,000, Deduct  -0.12 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.06 

. 
 33 14 13 23-0325 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe........................................................................................................................ 2.69 0.80 

    For >1,000, Deduct  -0.13 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.10 

. 
 33 14 13 23-0326 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 3.44 0.97 

    For >1,000, Deduct  -0.17 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.15 

. 
 33 14 13 23-0327 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe........................................................................................................................ 4.09 1.09 

    For >1,000, Deduct  -0.20 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.21 

. 
 33 14 13 23-0328 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 5.27 1.23 

    For >1,000, Deduct  -0.26 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.33 

. 
 33 14 13 23-0329 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Pipe........................................................................................................................ 6.28 1.37 

    For >1,000, Deduct  -0.31 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.43 

. 
 33 14 13 23-0330 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Pipe........................................................................................................................ 8.32 1.69 

    For >1,000, Deduct  -0.42 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.62 

. 
 33 14 13 23-0331 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Pipe...................................................................................................................... 12.53 2.14 

    For >1,000, Deduct  -0.63 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.08 

XXXXXXX 
. 
 33 14 13 23-0332  90 Degree Elbows, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0333 EA 3/4" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................. 22.78 8.95 
. 

 33 14 13 23-0334 EA 1" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 28.67 11.18 
. 

 33 14 13 23-0335 EA 1-1/2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 39.87 15.47 
. 

 33 14 13 23-0336 EA 2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 44.99 17.34 
. 

 33 14 13 23-0337 EA 2-1/2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 53.81 19.67 
. 

 33 14 13 23-0338 EA 3" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 60.41 21.95 
. 

 33 14 13 23-0339 EA 4" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 78.78 26.96 
. 

 33 14 13 23-0340 EA 6" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 121.81 34.25 

XXXXXXX 
. 
 33 14 13 23-0341  45 Degree Elbows, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0342 EA 3/4" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................. 22.75 8.95 
. 

 33 14 13 23-0343 EA 1" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 28.64 11.18 
. 

 33 14 13 23-0344 EA 1-1/2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 39.88 15.47 
. 

 33 14 13 23-0345 EA 2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 44.86 17.34 
. 

 33 14 13 23-0346 EA 2-1/2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 53.46 19.67 
. 

 33 14 13 23-0347 EA 3" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 60.00 21.95 
. 

 33 14 13 23-0348 EA 4" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 77.94 26.96 
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. 
 33 14 13 23-0349 EA 6" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 119.14 34.25 

XXXXXXX 
. 
 33 14 13 23-0350  Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0351 EA 3/4" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................. 34.08 13.42 
. 

 33 14 13 23-0352 EA 1" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 42.93 16.87 
. 

 33 14 13 23-0353 EA 1-1/2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................... 59.64 23.31 
. 

 33 14 13 23-0354 EA 2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 67.02 25.91 
. 

 33 14 13 23-0355 EA 2-1/2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................... 80.92 29.55 
. 

 33 14 13 23-0356 EA 3" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 92.33 32.84 
. 

 33 14 13 23-0357 EA 4" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 114.75 40.48 
. 

 33 14 13 23-0358 EA 6" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 185.28 51.46 

XXXXXXX 
. 
 33 14 13 23-0359  Couplings, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0360 EA 3/4" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ........................................................................................................... 15.22 5.97 
. 

 33 14 13 23-0361 EA 1" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................................. 20.50 8.02 
. 

 33 14 13 23-0362 EA 1-1/2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ........................................................................................................ 29.73 11.65 
. 

 33 14 13 23-0363 EA 2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................................. 33.50 12.96 
. 

 33 14 13 23-0364 EA 2-1/2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ........................................................................................................ 39.22 14.73 
. 

 33 14 13 23-0365 EA 3" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................................. 44.69 16.42 
. 

 33 14 13 23-0366 EA 4" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................................. 55.33 20.20 
. 

 33 14 13 23-0367 EA 6" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................................. 80.74 25.73 

XXXXXXX 
. 
 33 14 13 23-0368  Crosses, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0369 EA 3/4" Cross, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................... 45.56 17.90 
. 

 33 14 13 23-0370 EA 1" Cross, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................................. 57.17 22.46 
. 

 33 14 13 23-0371 EA 1-1/2" Cross, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................ 79.51 31.04 
. 

 33 14 13 23-0372 EA 2" Cross, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................................. 89.36 34.59 
. 

 33 14 13 23-0373 EA 2-1/2" Cross, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................................... 107.85 39.34 
. 

 33 14 13 23-0374 EA 3" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 123.05 43.82 
. 

 33 14 13 23-0375 EA 4" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 152.92 53.92 
. 

 33 14 13 23-0376 EA 6" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 246.71 68.59 

XXXXXXX 
. 
 33 14 13 23-0377  Schedule 80 Polyvinyl Chloride (PVC) Pipe And Fittings (33 14 13 23) 
. 
. 
 33 14 13 23-0378  Schedule 80 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0379 LF  1" Schedule 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................................................2.90 0.80 
    For >1,000, Deduct  -0.15 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.13 

. 
 33 14 13 23-0380 LF  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pipe .................................................................................................................3.86 0.97 

    For >1,000, Deduct  -0.19 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.22 

. 
 33 14 13 23-0381 LF  2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................................................4.79 1.09 

    For >1,000, Deduct  -0.24 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.31 

. 
 33 14 13 23-0382 LF  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pipe .................................................................................................................6.18 1.23 

    For >1,000, Deduct  -0.31 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.47 

. 
 33 14 13 23-0383 LF  3" Schedule 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................................................7.56 1.37 

    For >1,000, Deduct  -0.38 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.62 

. 
 33 14 13 23-0384 LF  4" Schedule 80 Polyvinyl Chloride (PVC) Pipe ...................................................................................................................... 10.28 1.69 

    For >1,000, Deduct  -0.51 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.91 

. 
 33 14 13 23-0385 LF  6" Schedule 80 Polyvinyl Chloride (PVC) Pipe ...................................................................................................................... 16.90 2.14 

    For >1,000, Deduct  -0.85 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.73 

XXXXXXX 
. 
 33 14 13 23-0386  90 Degree Elbows, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0387 EA 1" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) ................................................................................................ 29.76 11.18 
. 

 33 14 13 23-0388 EA 1-1/2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) .......................................................................................... 39.87 15.47 
. 

 33 14 13 23-0389 EA 2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) ................................................................................................ 46.08 17.34 
. 

 33 14 13 23-0390 EA 2-1/2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) .......................................................................................... 56.12 19.67 
. 

 33 14 13 23-0391 EA 3" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................................. 62.56 21.95 
. 

 33 14 13 23-0392 EA 4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................................. 79.29 26.96 
. 

 33 14 13 23-0393 EA 6" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ............................................................................................... 119.36 34.25 

XXXXXXX 
. 
 33 14 13 23-0394  45 Degree Elbows, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0395 EA 1" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 34.22 11.18 
. 

 33 14 13 23-0396 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ........................................................................................... 44.16 15.47 
. 

 33 14 13 23-0397 EA 2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 50.20 17.34 
. 

 33 14 13 23-0398 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ........................................................................................... 63.86 19.67 
. 

 33 14 13 23-0399 EA 3" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 72.64 21.95 
. 

 33 14 13 23-0400 EA 4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 99.56 26.96 
. 

 33 14 13 23-0401 EA 6" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ............................................................................................... 118.01 34.25 

XXXXXXX 
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. 
 33 14 13 23-0402  Tees Or Wyes, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0403 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 45.21 16.87 
. 

 33 14 13 23-0404 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ................................................................................................ 66.56 23.31 
. 

 33 14 13 23-0405 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 75.27 25.91 
. 

 33 14 13 23-0406 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ................................................................................................ 85.29 29.55 
. 

 33 14 13 23-0407 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 96.51 32.84 
. 

 33 14 13 23-0408 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 117.77 40.48 
. 

 33 14 13 23-0409 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 185.17 51.46 

XXXXXXX 
. 
 33 14 13 23-0410  Couplings, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0411 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Coupling ............................................................................................................... 22.13 8.02 
. 

 33 14 13 23-0412 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ........................................................................................................ 32.53 11.65 
. 

 33 14 13 23-0413 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ............................................................................................................... 36.13 12.96 
. 

 33 14 13 23-0414 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ........................................................................................................ 45.98 14.73 
. 

 33 14 13 23-0415 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Coupling ............................................................................................................... 51.50 16.42 
. 

 33 14 13 23-0416 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Coupling ............................................................................................................... 63.62 20.20 
. 

 33 14 13 23-0417 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Coupling ............................................................................................................... 92.31 25.73 

XXXXXXX 
. 
 33 14 13 23-0418  Crosses, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0419 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................... 60.19 22.46 
. 

 33 14 13 23-0420 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Cross ............................................................................................................. 88.70 31.04 
. 

 33 14 13 23-0421 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 100.32 34.59 
. 

 33 14 13 23-0422 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Cross ........................................................................................................... 113.66 39.34 
. 

 33 14 13 23-0423 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 128.60 43.82 
. 

 33 14 13 23-0424 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 156.92 53.92 
. 

 33 14 13 23-0425 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 246.56 68.59 

XXXXXXX 
. 
 33 14 13 23-0426  AWWA C906, High Density Polyethylene (HDPE) Pressure Piping (33 14 13 23) 

Note: ASTM D3350 pipe, ASTM D2657 heat fusion. 
. 
. 
 33 14 13 23-0427  High Density Polyethylene (HDPE) Pressure Pipe (33 14 13 23-0426) 
. 
. 

 33 14 13 23-0428 LF 3" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe...................................................................... 6.61 2.59 
    For SDR 19, Add  0.12 
    For SDR 17, Add  0.31 
    For SDR 15.5, Add  0.45 
    For SDR 13.5, Add  0.70 
    For SDR 11, Add  1.13 

. 
 33 14 13 23-0429 LF 4" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe...................................................................... 9.42 3.29 

    For SDR 26, Deduct  -0.52 
    For SDR 19, Add  0.26 
    For SDR 17, Add  0.63 
    For SDR 15.5, Add  0.93 
    For SDR 13.5, Add  1.45 
    For SDR 11, Add  2.33 

. 
 33 14 13 23-0430 LF 6" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe.................................................................... 14.13 3.98 

    For SDR 26, Deduct  -1.13 
    For SDR 19, Add  0.55 
    For SDR 17, Add  1.37 
    For SDR 15.5, Add  2.00 
    For SDR 13.5, Add  3.13 
    For SDR 11, Add  5.04 

. 
 33 14 13 23-0431 LF 8" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe.................................................................... 19.42 4.48 

    For SDR 26, Deduct  -1.92 
    For SDR 19, Add  0.94 
    For SDR 17, Add  2.32 
    For SDR 15.5, Add  3.40 
    For SDR 13.5, Add  5.31 
    For SDR 11, Add  8.55 

. 
 33 14 13 23-0432 LF 10" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe.................................................................. 26.22 4.98 

    For SDR 26, Deduct  -2.98 
    For SDR 19, Add  1.46 
    For SDR 17, Add  3.61 
    For SDR 15.5, Add  5.29 
    For SDR 13.5, Add  8.26 
    For SDR 11, Add  13.29 

. 
 33 14 13 23-0433 LF 12" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe.................................................................. 34.50 55.79 

    For SDR 26, Deduct  -4.30 
    For SDR 19, Add  2.11 
    For SDR 17, Add  5.21 
    For SDR 15.5, Add  7.63 
    For SDR 13.5, Add  11.91 
    For SDR 11, Add  19.16 

. 
 33 14 13 23-0434 LF 14" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe.................................................................. 40.01 6.27 

    For SDR 26, Deduct  -5.05 
    For SDR 19, Add  2.48 
    For SDR 17, Add  6.12 
    For SDR 15.5, Add  8.96 
    For SDR 13.5, Add  13.99 
    For SDR 11, Add  22.52 
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. 
 33 14 13 23-0435 LF 16" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................. 49.95 6.97 

    For SDR 26, Deduct  -6.60 
    For SDR 19, Add  3.24 
    For SDR 17, Add  8.00 
    For SDR 15.5, Add  11.71 
    For SDR 13.5, Add  18.28 
    For SDR 11, Add  29.43 

. 
 33 14 13 23-0436 LF 18" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................. 62.28 8.36 

    For SDR 26, Deduct  -8.34 
    For SDR 19, Add  4.09 
    For SDR 17, Add  10.11 
    For SDR 15.5, Add  14.80 
    For SDR 13.5, Add  23.10 
    For SDR 11, Add  37.19 

. 
 33 14 13 23-0437 LF 20" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................. 64.40 9.96 

    For SDR 26, Deduct  -8.15 
    For SDR 19, Add  4.00 
    For SDR 17, Add  9.88 
    For SDR 15.5, Add  14.47 
    For SDR 13.5, Add  22.59 
    For SDR 11, Add  36.36 

. 
 33 14 13 23-0438 LF 24" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................ 104.86 11.96 

    For SDR 26, Deduct  -14.84 
    For SDR 19, Add  7.29 
    For SDR 17, Add  17.99 
    For SDR 15.5, Add  26.34 
    For SDR 13.5, Add  41.11 
    For SDR 11, Add  66.18 

XXXXXXX 
. 
 33 14 13 23-0439  90 Degree Elbows, High Density Polyethylene (HDPE) Pressure Piping (33 14 

13 23-0426) 
. 
. 

 33 14 13 23-0440 EA 3" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................ 57.51 13.98 
    For SDR 26, Deduct  -2.85 
    For SDR 19, Add  1.40 
    For SDR 17, Add  3.46 
    For SDR 15.5, Add  5.07 
    For SDR 13.5, Add  7.91 
    For SDR 11, Add  12.73 

. 
 33 14 13 23-0441 EA 4" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................ 65.16 15.54 

    For SDR 26, Deduct  -3.40 
    For SDR 19, Add  1.67 
    For SDR 17, Add  4.12 
    For SDR 15.5, Add  6.04 
    For SDR 13.5, Add  9.42 
    For SDR 11, Add  15.16 

. 
 33 14 13 23-0442 EA 6" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................. 102.59 17.76 

    For SDR 26, Deduct  -9.05 
    For SDR 19, Add  4.44 
    For SDR 17, Add  10.97 
    For SDR 15.5, Add  16.06 
    For SDR 13.5, Add  25.06 
    For SDR 11, Add  40.34 

. 
 33 14 13 23-0443 EA 8" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................. 165.32 20.73 

    For SDR 26, Deduct  -18.91 
    For SDR 19, Add  9.28 
    For SDR 17, Add  22.92 
    For SDR 15.5, Add  33.57 
    For SDR 13.5, Add  52.39 
    For SDR 11, Add  84.33 

. 
 33 14 13 23-0444 EA 10" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 255.03 27.69 

    For SDR 26, Deduct  -31.56 
    For SDR 19, Add  15.49 
    For SDR 17, Add  38.25 
    For SDR 15.5, Add  56.02 
    For SDR 13.5, Add  87.44 
    For SDR 11, Add  140.74 

. 
 33 14 13 23-0445 EA 12" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 376.36 41.44 

    For SDR 26, Deduct  -46.21 
    For SDR 19, Add  22.69 
    For SDR 17, Add  56.02 
    For SDR 15.5, Add  82.04 
    For SDR 13.5, Add  128.05 
    For SDR 11, Add  206.10 

. 
 33 14 13 23-0446 EA 14" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 466.36 55.30 

    For SDR 26, Deduct  -55.09 
    For SDR 19, Add  27.05 
    For SDR 17, Add  66.78 
    For SDR 15.5, Add  97.80 
    For SDR 13.5, Add  152.65 
    For SDR 11, Add  245.70 
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. 
 33 14 13 23-0447 EA 16" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 608.41 82.87 

    For SDR 26, Deduct  -65.97 
    For SDR 19, Add  32.39 
    For SDR 17, Add  79.97 
    For SDR 15.5, Add  117.11 
    For SDR 13.5, Add  182.80 
    For SDR 11, Add  294.23 

. 
 33 14 13 23-0448 EA 18" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 769.45 93.22 

    For SDR 26, Deduct  -89.78 
    For SDR 19, Add  44.08 
    For SDR 17, Add  108.83 
    For SDR 15.5, Add  159.37 
    For SDR 13.5, Add  248.76 
    For SDR 11, Add  400.40 

. 
 33 14 13 23-0449 EA 20" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ......................................................... 1,057.17 105.80 

    For SDR 26, Deduct  -135.00 
    For SDR 19, Add  66.29 
    For SDR 17, Add  163.65 
    For SDR 15.5, Add  239.66 
    For SDR 13.5, Add  374.08 
    For SDR 11, Add  602.11 

. 
 33 14 13 23-0450 EA 24" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ......................................................... 1,356.14 124.35 

    For SDR 26, Deduct  -180.23 
    For SDR 19, Add  88.49 
    For SDR 17, Add  218.48 
    For SDR 15.5, Add  319.96 
    For SDR 13.5, Add  499.40 
    For SDR 11, Add  803.82 

XXXXXXX 
. 
 33 14 13 23-0451  Tees, High Density Polyethylene (HDPE) Pressure Piping (33 14 13 23-0426) 
. 
. 

 33 14 13 23-0452 EA 3" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ..................................................................................... 64.17 14.63 
    For SDR 26, Deduct  -3.73 
    For SDR 19, Add  1.83 
    For SDR 17, Add  4.52 
    For SDR 15.5, Add  6.63 
    For SDR 13.5, Add  10.34 
    For SDR 11, Add  16.64 

. 
 33 14 13 23-0453 EA 4" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ..................................................................................... 73.66 16.58 

    For SDR 26, Deduct  -4.39 
    For SDR 19, Add  2.16 
    For SDR 17, Add  5.33 
    For SDR 15.5, Add  7.80 
    For SDR 13.5, Add  12.17 
    For SDR 11, Add  19.60 

. 
 33 14 13 23-0454 EA 6" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................... 120.00 19.13 

    For SDR 26, Deduct  -11.49 
    For SDR 19, Add  5.64 
    For SDR 17, Add  13.92 
    For SDR 15.5, Add  20.39 
    For SDR 13.5, Add  31.83 
    For SDR 11, Add  51.22 

. 
 33 14 13 23-0455 EA 8" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................... 226.73 22.61 

    For SDR 26, Deduct  -29.14 
    For SDR 19, Add  14.31 
    For SDR 17, Add  35.32 
    For SDR 15.5, Add  51.73 
    For SDR 13.5, Add  80.74 
    For SDR 11, Add  129.95 

. 
 33 14 13 23-0456 EA 10" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 308.87 33.19 

    For SDR 26, Deduct  -38.39 
    For SDR 19, Add  18.85 
    For SDR 17, Add  46.53 
    For SDR 15.5, Add  68.15 
    For SDR 13.5, Add  106.36 
    For SDR 11, Add  171.20 

. 
 33 14 13 23-0457 EA 12" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 435.13 49.78 

    For SDR 26, Deduct  -52.41 
    For SDR 19, Add  25.74 
    For SDR 17, Add  63.54 
    For SDR 15.5, Add  93.05 
    For SDR 13.5, Add  145.23 
    For SDR 11, Add  233.76 

. 
 33 14 13 23-0458 EA 14" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 522.84 62.18 

    For SDR 26, Deduct  -61.66 
    For SDR 19, Add  30.28 
    For SDR 17, Add  74.75 
    For SDR 15.5, Add  109.47 
    For SDR 13.5, Add  170.86 
    For SDR 11, Add  275.02 

. 
 33 14 13 23-0459 EA 16" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 679.27 93.22 

    For SDR 26, Deduct  -73.23 
    For SDR 19, Add  35.95 
    For SDR 17, Add  88.77 
    For SDR 15.5, Add  129.99 
    For SDR 13.5, Add  202.90 
    For SDR 11, Add  326.58 
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. 
 33 14 13 23-0460 EA 18" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 880.81 108.59 

    For SDR 26, Deduct  -101.75 
    For SDR 19, Add  49.96 
    For SDR 17, Add  123.34 
    For SDR 15.5, Add  180.62 
    For SDR 13.5, Add  281.93 
    For SDR 11, Add  453.78 

. 
 33 14 13 23-0461 EA 20" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................................. 1,244.87 128.27 

    For SDR 26, Deduct  -156.86 
    For SDR 19, Add  77.02 
    For SDR 17, Add  190.15 
    For SDR 15.5, Add  278.46 
    For SDR 13.5, Add  434.64 
    For SDR 11, Add  699.58 

. 
 33 14 13 23-0462 EA 24" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................................. 1,622.51 155.49 

    For SDR 26, Deduct  -211.97 
    For SDR 19, Add  104.08 
    For SDR 17, Add  256.96 
    For SDR 15.5, Add  376.30 
    For SDR 13.5, Add  587.35 
    For SDR 11, Add  945.37 

XXXXXXX 
. 
 33 14 13 26  Galvanized Steel Public Water Utility Distribution Piping (33 14 13)

See CSI section 22 11 16 00-0013 for galvanized steel pipe. 
. 
. 
 33 14 13 36  Steel Public Water Utility Distribution Piping (33 14 13)
. 
. 
 33 14 13 36-0001  Steel Piping (33 14 13 36) 
. 
. 
 33 14 13 36-0002  Welded, Plain End, Uncoated Steel Piping (33 14 13 36-0001) 

Note: ASTM A252 steel pipe. 
. 
. 
 33 14 13 36-0003  Up To 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Piping (33 14 13 

36-0002) 
. 
. 

 33 14 13 36-0004 LF  8" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 104.38 24.80 
    For <100, Add  10.86 
    For >1,000, Deduct  -5.22 

. 
 33 14 13 36-0005 LF 8" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ....................................................................... 125.65 24.80 

    For <100, Add  11.92 
    For >1,000, Deduct  -6.28 

. 
 33 14 13 36-0006 LF  10" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 124.65 27.05 

    For <100, Add  12.38 
    For >1,000, Deduct  -6.23 

. 
 33 14 13 36-0007 LF  10" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 151.54 27.05 

    For <100, Add  13.73 
    For >1,000, Deduct  -7.58 

. 
 33 14 13 36-0008 LF  12" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 151.68 28.35 

    For <100, Add  14.03 
    For >1,000, Deduct  -7.58 

. 
 33 14 13 36-0009 LF  12" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 172.60 28.35 

    For <100, Add  15.07 
    For >1,000, Deduct  -8.63 

. 
 33 14 13 36-0010 LF  14" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 184.32 31.33 

    For <100, Add  16.34 
    For >1,000, Deduct  -9.22 

. 
 33 14 13 36-0011 LF  14" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 201.03 31.33 

    For <100, Add  17.17 
    For >1,000, Deduct  -10.05 

. 
 33 14 13 36-0012 LF  16" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 195.66 33.07 

    For <100, Add  17.30 
    For >1,000, Deduct  -9.78 

. 
 33 14 13 36-0013 LF  16" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 208.57 33.07 

    For <100, Add  17.95 
    For >1,000, Deduct  -10.43 

. 
 33 14 13 36-0014 LF  18" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 243.14 37.20 

    For <100, Add  20.61 
    For >1,000, Deduct  -12.16 

. 
 33 14 13 36-0015 LF  20" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 264.29 37.20 

    For <100, Add  21.67 
    For >1,000, Deduct  -13.21 

XXXXXXX 
. 
 33 14 13 36-0016  5/16" To 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Piping (33 14 

13 36-0002) 
. 
. 

 33 14 13 36-0017 LF  12" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 210.63 49.13 
    For <100, Add  18.25 
    For >1,000, Deduct  -10.53 

. 
 33 14 13 36-0018 LF  14" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 250.47 54.04 

    For <100, Add  21.06 
    For >1,000, Deduct  -12.52 

. 
 33 14 13 36-0019 LF  16" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 278.60 56.49 

    For <100, Add  22.94 
    For >1,000, Deduct  -13.93 

. 
 33 14 13 36-0020 LF  18" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 314.31 63.86 

    For <100, Add  25.85 
    For >1,000, Deduct  -15.72 
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. 
 33 14 13 36-0021 LF  18" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 328.65 63.86 

    For <100, Add  26.56 
    For >1,000, Deduct  -16.43 

. 
 33 14 13 36-0022 LF  20" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 341.91 63.86 

    For <100, Add  27.23 
    For >1,000, Deduct  -17.10 

. 
 33 14 13 36-0023 LF  20" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 357.21 63.86 

    For <100, Add  27.99 
    For >1,000, Deduct  -17.86 

. 
 33 14 13 36-0024 LF  24" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 414.18 73.68 

    For <100, Add  32.29 
    For >1,000, Deduct  -20.71 

. 
 33 14 13 36-0025 LF  24" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 461.50 73.68 

    For <100, Add  34.65 
    For >1,000, Deduct  -23.08 

. 
 33 14 13 36-0026 LF  24" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 577.65 73.68 

    For <100, Add  40.46 
    For >1,000, Deduct  -28.88 

. 
 33 14 13 36-0027 LF  30" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 515.48 85.96 

    For <100, Add  39.28 
    For >1,000, Deduct  -25.77 

. 
 33 14 13 36-0028 LF  30" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 534.84 85.96 

    For <100, Add  40.25 
    For >1,000, Deduct  -26.74 

. 
 33 14 13 36-0029 LF  30" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 717.43 85.96 

    For <100, Add  49.38 
    For >1,000, Deduct  -35.87 

. 
 33 14 13 36-0030 LF  36" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 615.86 85.96 

    For <100, Add  44.30 
    For >1,000, Deduct  -30.79 

. 
 33 14 13 36-0031 LF  36" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 721.81 103.15 

    For <100, Add  52.30 
    For >1,000, Deduct  -36.09 

. 
 33 14 13 36-0032 LF  36" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 863.42 103.15 

    For <100, Add  59.38 
    For >1,000, Deduct  -43.17 

. 
 33 14 13 36-0033 LF  36" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 828.05 103.15 

    For <100, Add  57.61 
    For >1,000, Deduct  -41.40 

. 
 33 14 13 36-0034 LF 42" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................ 1,273.24 115.43 

    For <100, Add  81.67 
    For >1,000, Deduct  -63.66 

. 
 33 14 13 36-0035 LF 42" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 768.24 115.43 

    For <100, Add  56.42 
    For >1,000, Deduct  -38.41 

. 
 33 14 13 36-0036 LF 48" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................ 1,460.33 130.17 

    For <100, Add  93.28 
    For >1,000, Deduct  -73.02 

. 
 33 14 13 36-0037 LF 48" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 842.52 130.17 

    For <100, Add  62.39 
    For >1,000, Deduct  -42.13 

. 
 33 14 13 36-0038 LF 54" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................ 1,528.63 147.37 

    For <100, Add  99.59 
    For >1,000, Deduct  -76.43 

. 
 33 14 13 36-0039 LF 54" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe .................................................................. 1,689.95 147.37 

    For <100, Add  107.65 
    For >1,000, Deduct  -84.50 

. 
 33 14 13 36-0040 LF 60" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe .................................................................. 1,888.95 171.93 

    For <100, Add  121.46 
    For >1,000, Deduct  -94.45 

. 
 33 14 13 36-0041 LF 66" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe .................................................................. 1,315.36 171.93 

    For <100, Add  92.78 
    For >1,000, Deduct  -65.77 

. 
 33 14 13 36-0042 LF 72" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe .................................................................. 1,449.30 141.48 

    For <100, Add  114.91 
    For >1,000, Deduct  -72.47 

. 
 33 14 13 36-0043 LF 78" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe .................................................................. 2,744.67 141.48 

    For <100, Add  179.68 
    For >1,000, Deduct  -137.23 

XXXXXXX 
. 
 33 14 13 36-0044  Flexible Couplings (Dresser Style 38) (33 14 13 36-0001) 
. 
. 

 33 14 13 36-0045 EA  2" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 107.02 25.29 
. 

 33 14 13 36-0046 EA  3" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 158.24 48.64 
. 

 33 14 13 36-0047 EA  4" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 210.58 64.21 
. 

 33 14 13 36-0048 EA  6" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 335.54 97.28 
. 

 33 14 13 36-0049 EA  8" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 438.95 122.57 
. 

 33 14 13 36-0050 EA  10" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 593.41 144.22 
. 

 33 14 13 36-0051 EA  12" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 704.84 180.76 
. 

 33 14 13 36-0052 EA  14" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 758.76 180.76 
. 

 33 14 13 36-0053 EA  16" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 801.86 206.72 
. 

 33 14 13 36-0054 EA  18" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 878.44 221.14 
. 

 33 14 13 36-0055 EA  20" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 958.10 249.99 
. 

 33 14 13 36-0056 EA  24" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,207.08 264.41 
. 

 33 14 13 36-0057 EA  30" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,445.75 288.45 
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. 
 33 14 13 36-0058 EA  36" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,694.74 324.50 

. 
 33 14 13 36-0059 EA 42" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,955.72 365.37 

. 
 33 14 13 36-0060 EA 48" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,275.10 420.65 

. 
 33 14 13 36-0061 EA 54" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,524.07 480.74 

. 
 33 14 13 36-0062 EA 60" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,908.69 600.93 

. 
 33 14 13 36-0063 EA 66" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 3,353.39 730.73 

. 
 33 14 13 36-0064 EA 72" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 3,997.28 865.34 

XXXXXXX 
. 
 33 14 13 39  Copper Public Water Utility Distribution Piping (33 14 13)
. 
. 
 33 14 13 39-0001  Type L Copper Water Distribution Piping (33 14 13 39) 
. 
. 

 33 14 13 39-0002 LF 1/2" Type L Copper Water Distribution Pipe ............................................................................................................................6.85 1.79 
. 

 33 14 13 39-0003 LF 3/4" Type L Copper Water Distribution Pipe ............................................................................................................................8.70 2.01 
. 

 33 14 13 39-0004 LF 1" Type L Copper Water Distribution Pipe ............................................................................................................................. 11.54 2.23 
. 

 33 14 13 39-0005 LF 1-1/4" Type L Copper Water Distribution Pipe ...................................................................................................................... 14.49 2.68 
. 

 33 14 13 39-0006 LF  1-1/2" Type L Copper Water Distribution Pipe ...................................................................................................................... 17.90 3.58 
. 

 33 14 13 39-0007 LF 2" Type L Copper Water Distribution Pipe ............................................................................................................................. 26.26 4.47 
. 

 33 14 13 39-0008 LF  2-1/2" Type L Copper Water Distribution Pipe ...................................................................................................................... 33.09 5.37 
. 

 33 14 13 39-0009 LF 3" Type L Copper Water Distribution Pipe ............................................................................................................................. 41.66 5.90 
. 

 33 14 13 39-0010 LF 3-1/2" Type L Copper Water Distribution Pipe ...................................................................................................................... 55.94 7.43 
. 

 33 14 13 39-0011 LF 4" Type L Copper Water Distribution Pipe ............................................................................................................................. 73.95 9.38 
. 

 33 14 13 39-0012 LF 5" Type L Copper Water Distribution Pipe ........................................................................................................................... 119.84 11.72 
. 

 33 14 13 39-0013 LF 6" Type L Copper Water Distribution Pipe ........................................................................................................................... 155.02 14.13 
. 

 33 14 13 39-0014 LF 8" Type L Copper Water Distribution Pipe ........................................................................................................................... 268.81 15.82 

XXXXXXX 
. 
 33 14 13 39-0015  Type K Copper Water Distribution Piping (33 14 13 39) 
. 
. 

 33 14 13 39-0016 LF 1/2" Type K Copper Water Distribution Pipe ...........................................................................................................................7.32 1.79 
. 

 33 14 13 39-0017 LF 3/4" Type K Copper Water Distribution Pipe ......................................................................................................................... 10.35 2.01 
. 

 33 14 13 39-0018 LF 1" Type K Copper Water Distribution Pipe ............................................................................................................................ 13.18 2.23 
. 

 33 14 13 39-0019 LF 1-1/4" Type K Copper Water Distribution Pipe ...................................................................................................................... 15.51 2.68 
. 

 33 14 13 39-0020 LF  1-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 19.40 3.58 
. 

 33 14 13 39-0021 LF 2" Type K Copper Water Distribution Pipe ............................................................................................................................ 28.29 4.47 
. 

 33 14 13 39-0022 LF  2-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 38.69 5.37 
. 

 33 14 13 39-0023 LF 3" Type K Copper Water Distribution Pipe ............................................................................................................................ 50.06 5.90 
. 

 33 14 13 39-0024 LF 3-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 65.81 7.43 
. 

 33 14 13 39-0025 LF 4" Type K Copper Water Distribution Pipe ............................................................................................................................ 88.94 9.38 
. 

 33 14 13 39-0026 LF 5" Type K Copper Water Distribution Pipe .......................................................................................................................... 150.85 11.72 
. 

 33 14 13 39-0027 LF 6" Type K Copper Water Distribution Pipe .......................................................................................................................... 210.78 14.13 
. 

 33 14 13 39-0028 LF 8" Type K Copper Water Distribution Pipe .......................................................................................................................... 371.71 15.82 

XXXXXXX 
. 
 33 14 13 43  Public Water Utility Distribution Piping Coatings and Wraps (33 14 13)
. 
. 
 33 14 13 43-0001  Pipe Coatings (33 14 13 43) 
. 
. 
 33 14 13 43-0002  Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating (33 14 13 43-0001) 

Note: Applied at fabrication shop. 
. 
. 

 33 14 13 43-0003 LF 8" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating ......................................................3.05  
. 

 33 14 13 43-0004 LF 10" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating ....................................................3.63  
. 

 33 14 13 43-0005 LF 12" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating ....................................................4.28  
. 

 33 14 13 43-0006 LF 14" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating ....................................................5.69  
. 

 33 14 13 43-0007 LF 16" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating ....................................................6.50  
. 

 33 14 13 43-0008 LF 18" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating ....................................................6.83  
. 

 33 14 13 43-0009 LF 20" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating ....................................................7.35  
. 

 33 14 13 43-0010 LF 24" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating ....................................................8.57  
. 

 33 14 13 43-0011 LF 30" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 11.25  
. 

 33 14 13 43-0012 LF 36" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 17.77  
. 

 33 14 13 43-0013 LF 42" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 38.31  
. 

 33 14 13 43-0014 LF 48" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 43.78  
. 

 33 14 13 43-0015 LF 54" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 49.25  
. 

 33 14 13 43-0016 LF 60" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 54.73  
. 

 33 14 13 43-0017 LF 66" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 60.20  
. 

 33 14 13 43-0018 LF 72" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 65.64  
. 

 33 14 13 43-0019 LF 78" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 71.14  

XXXXXXX 
. 
 33 14 13 43-0020  Cement Coating With Fiberglass Or Wire Mesh Reinforcing (33 14 13 43-0001) 

Note: Applied at fabrication shop. Thickness ranging between 1" and 2". 
. 
. 

 33 14 13 43-0021 LF 4" Diameter Cement Coated Pipe 1" To 2" Mesh ....................................................................................................................9.96  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0022 LF 6" Diameter Cement Coated Pipe 1" To 2" Mesh .................................................................................................................. 12.26  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0023 LF 8" Diameter Cement Coated Pipe 1" To 2" Mesh .................................................................................................................. 15.32  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0024 LF 10" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 17.07  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0025 LF 12" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 19.27  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0026 LF 14" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 22.56  

Note: Reinforcing applied at fabrication shop. 
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. 
 33 14 13 43-0027 LF 16" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 25.62  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0028 LF 18" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 28.91  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0029 LF 20" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 32.13  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0030 LF 24" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 38.54  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0031 LF 30" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 48.18  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0032 LF 36" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 57.82  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0033 LF 42" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 25.10  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0034 LF 48" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 28.68  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0035 LF 54" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 32.27  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0036 LF 60" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 35.85  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0037 LF 66" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 39.44  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0038 LF 72" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 43.02  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0039 LF 78" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................ 46.61  

Note: Reinforcing applied at fabrication shop. 

XXXXXXX 
. 
 33 14 13 43-0040  Pipe Lining (33 14 13 43) 
. 
. 
 33 14 13 43-0041  Cement Pipe Lining (33 14 13 43-0040) 

Note: Shop applied. 
. 
. 

 33 14 13 43-0042 LF 4" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 13.43  
    For 1/2" Thick, Add  1.33 

. 
 33 14 13 43-0043 LF 6" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 16.67  

    For 1/2" Thick, Add  1.63 
. 

 33 14 13 43-0044 LF 8" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 20.40  
    For 1/2" Thick, Add  2.04 

. 
 33 14 13 43-0045 LF 10" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 26.35  

    For 1/2" Thick, Add  2.55 
. 

 33 14 13 43-0046 LF 12" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 32.33  
    For 1/2" Thick, Add  3.07 

. 
 33 14 13 43-0047 LF 14" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 40.90  

    For 1/2" Thick, Add  3.59 
. 

 33 14 13 43-0048 LF 16" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 52.26  
    For 1/2" Thick, Add  4.08 

. 
 33 14 13 43-0049 LF 18" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 62.09  

    For 1/2" Thick, Add  3.92 
. 

 33 14 13 43-0050 LF 20" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 74.43  
    For 1/2" Thick, Add  4.35 

. 
 33 14 13 43-0051 LF 24" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 90.15  

    For 1/2" Thick, Add  5.22 
. 

 33 14 13 43-0052 LF 30" Outside Diameter, 5/16" Thick Cement Pipe Lining ...................................................................................................... 108.85  
    For 1/2" Thick, Add  6.52 

. 
 33 14 13 43-0053 LF 36" Outside Diameter, 5/16" Thick Cement Pipe Lining ...................................................................................................... 130.98  

    For 1/2" Thick, Add  7.83 
. 

 33 14 13 43-0054 LF 42" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 152.84  
    For 1/2" Thick, Add  6.72 

. 
 33 14 13 43-0055 LF 48" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 174.61  

    For 1/2" Thick, Add  7.68 
. 

 33 14 13 43-0056 LF 54" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 196.46  
    For 1/2" Thick, Add  8.64 

. 
 33 14 13 43-0057 LF 60" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 218.33  

    For 1/2" Thick, Add  9.60 
. 

 33 14 13 43-0058 LF 66" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 240.10  
    For 1/2" Thick, Add  5.63 

. 
 33 14 13 43-0059 LF 72" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 261.95  

    For 1/2" Thick, Add  6.14 
. 

 33 14 13 43-0060 LF 78" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 283.81  
    For 1/2" Thick, Add  6.65 

XXXXXXX 
. 
 33 14 13 43-0061  Cement Fitting Lining (33 14 13 43-0040) 

Note: Shop applied. 
. 
. 

 33 14 13 43-0062 EA 4" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 13.43  
    For 1/2" Thick, Add  1.33 

. 
 33 14 13 43-0063 EA 6" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 16.67  

    For 1/2" Thick, Add  1.63 
. 

 33 14 13 43-0064 EA 8" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 26.02  
    For 1/2" Thick, Add  2.66 

. 
 33 14 13 43-0065 EA 10" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 42.50  

    For 1/2" Thick, Add  4.08 
. 

 33 14 13 43-0066 EA 12" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 64.67  
    For 1/2" Thick, Add  6.14 
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. 
 33 14 13 43-0067 EA 14" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 94.82  

    For 1/2" Thick, Add  8.27 
. 

 33 14 13 43-0068 EA 16" Outside Diameter, 1/4" Thick Cement Fitting Lining ..................................................................................................... 138.00  
    For 1/2" Thick, Add  10.62 

. 
 33 14 13 43-0069 EA 18" Outside Diameter, 5/16" Thick Cement Fittings Lining .................................................................................................. 186.28  

    For 1/2" Thick, Add  11.75 
. 

 33 14 13 43-0070 EA 20" Outside Diameter, 5/16" Thick Cement Fitting Lining ................................................................................................... 247.94  
    For 1/2" Thick, Add  14.49 

. 
 33 14 13 43-0071 EA 24" Outside Diameter, 5/16" Thick Cement Fitting Lining ................................................................................................... 360.59  

    For 1/2" Thick, Add  20.88 

XXXXXXX 
. 
 33 14 13 43-0072  8 Mil Polyethylene Encasement Tubing (33 14 13 43) 

Note: ANSI/AWWA C105/A21.5-99 section 4.2. 
. 
. 

 33 14 13 43-0073 LF 3" To 8" Diameter, 8 Mil Polyethylene Encasement Tubing ....................................................................................................0.85  
. 

 33 14 13 43-0074 LF 10" To 12" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................1.42  
. 

 33 14 13 43-0075 LF 14" To 16" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................1.78  
. 

 33 14 13 43-0076 LF 18" To 20" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................2.27  
. 

 33 14 13 43-0077 LF 24" Diameter, 8 Mil Polyethylene Encasement Tubing ...........................................................................................................3.15  
. 

 33 14 13 43-0078 LF 30" Diameter, 8 Mil Polyethylene Encasement Tubing ...........................................................................................................4.07  
. 

 33 14 13 43-0079 LF 36" To 42" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................5.16  
. 

 33 14 13 43-0080 LF 48" Diameter, 8 Mil Polyethylene Encasement Tubing ...........................................................................................................6.16  
. 

 33 14 13 43-0081 LF 54" Diameter, 8 Mil Polyethylene Encasement Tubing ...........................................................................................................7.35  
. 

 33 14 13 43-0082 LF 60" Diameter, 8 Mil Polyethylene Encasement Tubing ...........................................................................................................8.19  

XXXXXXX 
. 
 33 14 13 53  Public Water Utility Distribution Piping Saddles And Adapters (33 14 13)
. 
. 
 33 14 13 53-0001  Double Stud Stainless Steel Service Saddles (33 14 13 53) 

Note: 1/2" listed taps are compression, 3/4" to 2" are either compression or NPT. 
. 
. 

 33 14 13 53-0002 EA 4" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ..................................... 238.46  
. 

 33 14 13 53-0003 EA 4" Diameter x 1-1/4" Or 1-1/2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ................................... 337.92  
. 

 33 14 13 53-0004 EA 4" Diameter x 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ......................................................... 348.76  
. 

 33 14 13 53-0005 EA 6" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ..................................... 286.65  
. 

 33 14 13 53-0006 EA 6" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .............................. 361.53  
. 

 33 14 13 53-0007 EA 8" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ..................................... 299.32  
. 

 33 14 13 53-0008 EA 8" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .............................. 378.45  
. 

 33 14 13 53-0009 EA 10" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ................................... 337.71  
. 

 33 14 13 53-0010 EA 10" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ............................ 398.67  
. 

 33 14 13 53-0011 EA 12" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ................................... 351.99  
. 

 33 14 13 53-0012 EA 12" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ............................ 409.50  

XXXXXXX 
. 
 33 14 13 53-0013  Double Bale Epoxy Coated Ductile Iron Body Service Saddles (33 14 13 53) 

Note: Electro-galvanized steel bales. 5/8" listed taps are compression. 3/4" to 2" are either compression or NPT. 
2-1/2", 3" or 4" are NPT. 

. 

. 
 33 14 13 53-0014 EA 1-1/4" To 1-1/2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-

Blair 313) ........................................................................................................................................................................... 197.51  
. 

 33 14 13 53-0015 EA 2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 197.66  
. 

 33 14 13 53-0016 EA 2" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 210.27  
. 

 33 14 13 53-0017 EA 2-1/2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 201.10  
. 

 33 14 13 53-0018 EA 3" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 215.19  
. 

 33 14 13 53-0019 EA 3" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 238.43  
. 

 33 14 13 53-0020 EA 3" Diameter x 2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 253.62  
. 

 33 14 13 53-0021 EA 4" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 231.66  
. 

 33 14 13 53-0022 EA 4" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 255.08  
. 

 33 14 13 53-0023 EA 4" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 267.99  
. 

 33 14 13 53-0024 EA 5" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 244.37  
. 

 33 14 13 53-0025 EA 5" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 268.58  
. 

 33 14 13 53-0026 EA 5" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 281.41  
. 

 33 14 13 53-0027 EA 6" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 257.58  
. 

 33 14 13 53-0028 EA 6" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 281.05  
. 

 33 14 13 53-0029 EA 6" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 293.71  
. 

 33 14 13 53-0030 EA 6" Diameter x 3" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 434.50  
. 

 33 14 13 53-0031 EA 6" Diameter x 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 445.32  
. 

 33 14 13 53-0032 EA 8" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 279.22  
. 

 33 14 13 53-0033 EA 8" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 307.70  
. 

 33 14 13 53-0034 EA 8" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 319.42  
. 

 33 14 13 53-0035 EA 8" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ..................... 515.45  
. 

 33 14 13 53-0036 EA 10" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 313.31  
. 

 33 14 13 53-0037 EA 10" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) .................................................................................................................................................................................... 347.58  

. 
 33 14 13 53-0038 EA 10" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 576.47  

. 
 33 14 13 53-0039 EA 12" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 341.27  

. 
 33 14 13 53-0040 EA 12" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) .................................................................................................................................................................................... 377.53  
. 

 33 14 13 53-0041 EA 12" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............. 390.96  
. 

 33 14 13 53-0042 EA 12" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 644.31  
. 

 33 14 13 53-0043 EA 14" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 399.61  
. 

 33 14 13 53-0044 EA 14" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) .................................................................................................................................................................................... 427.92  

. 
 33 14 13 53-0045 EA 14" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............. 461.19  
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. 
 33 14 13 53-0046 EA 14" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 794.30  

. 
 33 14 13 53-0047 EA 15" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 410.45  

. 
 33 14 13 53-0048 EA 15" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313).................................................................................................................................................................................... 468.46  
. 

 33 14 13 53-0049 EA 15" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313)............. 487.97  
. 

 33 14 13 53-0050 EA 15" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 854.18  
. 

 33 14 13 53-0051 EA 16" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 428.91  
. 

 33 14 13 53-0052 EA 16" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313).................................................................................................................................................................................... 489.06  

. 
 33 14 13 53-0053 EA 16" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313)............. 509.11  

. 
 33 14 13 53-0054 EA 16" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 888.95  

. 
 33 14 13 53-0055 EA 18" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 475.55  

. 
 33 14 13 53-0056 EA 18" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313).................................................................................................................................................................................... 550.84  
. 

 33 14 13 53-0057 EA 20" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 543.23  
. 

 33 14 13 53-0058 EA 20" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313).................................................................................................................................................................................... 601.76  

. 
 33 14 13 53-0059 EA 24" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 567.43  

. 
 33 14 13 53-0060 EA 24" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313).................................................................................................................................................................................... 641.36  

XXXXXXX 
. 
 33 14 13 53-0061  Double Bale Bronze Service Saddles (33 14 13 53) 
. 
. 

 33 14 13 53-0062 EA 4" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 275.14  
. 

 33 14 13 53-0063 EA 4" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 301.08  
. 

 33 14 13 53-0064 EA 6" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 312.96  
. 

 33 14 13 53-0065 EA 6" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 339.16  
. 

 33 14 13 53-0066 EA 8" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 349.29  
. 

 33 14 13 53-0067 EA 8" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 367.10  
. 

 33 14 13 53-0068 EA 10" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 337.77  
. 

 33 14 13 53-0069 EA 10" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 359.43  
. 

 33 14 13 53-0070 EA 12" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 430.69  
. 

 33 14 13 53-0071 EA 12" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 466.11  
. 

 33 14 13 53-0072 EA 14" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 652.55  
. 

 33 14 13 53-0073 EA 14" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 738.09  
. 

 33 14 13 53-0074 EA 16" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 759.72  
. 

 33 14 13 53-0075 EA 16" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 848.87  

XXXXXXX 
. 
 33 14 13 53-0076  Stainless Steel Double Straps, Bronze Body Service Saddle (33 14 13 53) 

Note: Taps are compression or NPT. 
. 
. 

 33 14 13 53-0077 EA 4" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 289.52  
. 

 33 14 13 53-0078 EA 4" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 319.23  
. 

 33 14 13 53-0079 EA 6" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 329.94  
. 

 33 14 13 53-0080 EA 6" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 358.57  
. 

 33 14 13 53-0081 EA 8" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 370.29  
. 

 33 14 13 53-0082 EA 8" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 389.23  
. 

 33 14 13 53-0083 EA 10" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 417.82  
. 

 33 14 13 53-0084 EA 10" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 447.38  
. 

 33 14 13 53-0085 EA 12" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 449.94  
. 

 33 14 13 53-0086 EA 12" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 487.83  
. 

 33 14 13 53-0087 EA 14" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 700.24  
. 

 33 14 13 53-0088 EA 14" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 805.53  
. 

 33 14 13 53-0089 EA 16" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 816.30  
. 

 33 14 13 53-0090 EA 16" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 889.94  
. 

 33 14 13 53-0091 EA 18" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 1,359.85  
. 

 33 14 13 53-0092 EA 18" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ............. 1,359.85  
. 

 33 14 13 53-0093 EA 20" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 1,413.36  
. 

 33 14 13 53-0094 EA 20" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ............. 1,413.36  
. 

 33 14 13 53-0095 EA 24" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 1,516.68  
. 

 33 14 13 53-0096 EA 24" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ............. 1,516.68  

XXXXXXX 
. 
 33 14 13 53-0097  Ductile Iron Mechanical Joint Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0098 EA 4" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ...................................................... 1,304.72  
. 

 33 14 13 53-0099 EA 6" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................ 1,574.74  
. 

 33 14 13 53-0100 EA 8" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................ 1,884.25  
. 

 33 14 13 53-0101 EA 8" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ...................................................... 1,995.21  
. 

 33 14 13 53-0102 EA 10" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .......................................... 3,051.23  
. 

 33 14 13 53-0103 EA 10" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 3,206.87  
. 

 33 14 13 53-0104 EA 10" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 3,273.10  
. 

 33 14 13 53-0105 EA 12" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .......................................... 3,213.72  
. 

 33 14 13 53-0106 EA 12" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 3,368.73  
. 

 33 14 13 53-0107 EA 12" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 3,747.79  
. 

 33 14 13 53-0108 EA 12" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 3,843.31  
. 

 33 14 13 53-0109 EA 14" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 6,467.10  
. 

 33 14 13 53-0110 EA 14" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 6,642.39  
. 

 33 14 13 53-0111 EA 14" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 6,720.69  
. 

 33 14 13 53-0112 EA 14" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 6,753.81  
. 

 33 14 13 53-0113 EA 14" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,001.83  
. 

 33 14 13 53-0114 EA 16" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 6,989.26  
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. 
 33 14 13 53-0115 EA 16" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 7,010.94  

. 
 33 14 13 53-0116 EA 16" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 7,206.91  

. 
 33 14 13 53-0117 EA 16" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,252.40  

. 
 33 14 13 53-0118 EA 16" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,302.58  

. 
 33 14 13 53-0119 EA 16" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 11,239.36  

. 
 33 14 13 53-0120 EA 16" Diameter x 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,658.72  

. 
 33 14 13 53-0121 EA 18" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 9,744.18  

. 
 33 14 13 53-0122 EA 18" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 10,187.87  

. 
 33 14 13 53-0123 EA 18" Diameter x 8", 10", 12" Or 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ........................ 10,310.36  

. 
 33 14 13 53-0124 EA 18" Diameter x 18" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 10,683.75  

. 
 33 14 13 53-0125 EA 20" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 9,101.76  

. 
 33 14 13 53-0126 EA 20" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 8,763.04  

. 
 33 14 13 53-0127 EA 20" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 8,931.70  

. 
 33 14 13 53-0128 EA 20" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 8,996.98  

. 
 33 14 13 53-0129 EA 20" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 9,325.96  

. 
 33 14 13 53-0130 EA 20" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 12,646.66  

. 
 33 14 13 53-0131 EA 20" Diameter x 16", 18" Or 20" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................. 12,890.63  

. 
 33 14 13 53-0132 EA 24" Diameter x 4", 6" Or 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................... 11,005.80  

. 
 33 14 13 53-0133 EA 24" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 11,157.30  

. 
 33 14 13 53-0134 EA 24" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 11,200.32  

. 
 33 14 13 53-0135 EA 24" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 15,556.17  

. 
 33 14 13 53-0136 EA 24" Diameter x 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 15,755.99  

. 
 33 14 13 53-0137 EA 24" Diameter x 18" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 15,799.32  

. 
 33 14 13 53-0138 EA 24" Diameter x 20" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 16,233.86  

. 
 33 14 13 53-0139 EA 24" Diameter x 24" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 16,439.32  

XXXXXXX 
. 
 33 14 13 53-0140  Carbon Steel Epoxy Coated Flange, Stainless Steel Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0141 EA 4" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,075.98  
. 

 33 14 13 53-0142 EA 6" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,139.43  
. 

 33 14 13 53-0143 EA 6" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,247.78  
. 

 33 14 13 53-0144 EA 8" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,281.20  
. 

 33 14 13 53-0145 EA 8" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,334.61  
. 

 33 14 13 53-0146 EA 8" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,537.98  
. 

 33 14 13 53-0147 EA 10" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,396.87  
. 

 33 14 13 53-0148 EA 10" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,448.84  
. 

 33 14 13 53-0149 EA 10" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,627.46  
. 

 33 14 13 53-0150 EA 10" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 2,265.48  
. 

 33 14 13 53-0151 EA 12" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,568.38  
. 

 33 14 13 53-0152 EA 12" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,645.18  
. 

 33 14 13 53-0153 EA 12" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,820.94  
. 

 33 14 13 53-0154 EA 12" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 2,392.36  
. 

 33 14 13 53-0155 EA 12" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 2,613.03  
. 

 33 14 13 53-0156 EA 14" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,071.00  
. 

 33 14 13 53-0157 EA 14" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,134.34  
. 

 33 14 13 53-0158 EA 14" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,512.84  
. 

 33 14 13 53-0159 EA 14" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 2,982.39  
. 

 33 14 13 53-0160 EA 14" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,287.32  
. 

 33 14 13 53-0161 EA 16" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,463.27  
. 

 33 14 13 53-0162 EA 16" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,528.69  
. 

 33 14 13 53-0163 EA 16" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,778.85  
. 

 33 14 13 53-0164 EA 16" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,450.96  
. 

 33 14 13 53-0165 EA 16" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,608.90  
. 

 33 14 13 53-0166 EA 18" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,605.29  
. 

 33 14 13 53-0167 EA 18" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,724.77  
. 

 33 14 13 53-0168 EA 18" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,891.21  
. 

 33 14 13 53-0169 EA 18" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,682.30  
. 

 33 14 13 53-0170 EA 18" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,840.05  
. 

 33 14 13 53-0171 EA 20" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,150.79  
. 

 33 14 13 53-0172 EA 20" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,216.07  
. 

 33 14 13 53-0173 EA 20" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,591.05  
. 

 33 14 13 53-0174 EA 20" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 4,225.95  
. 

 33 14 13 53-0175 EA 20" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 4,494.67  
. 

 33 14 13 53-0176 EA 24" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,396.94  
. 

 33 14 13 53-0177 EA 24" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,541.39  
. 

 33 14 13 53-0178 EA 24" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,736.87  
. 

 33 14 13 53-0179 EA 24" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 4,638.51  
. 

 33 14 13 53-0180 EA 24" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 4,803.05  

XXXXXXX 
. 
 33 14 13 53-0181  Stainless Steel Flange, Stainless Steel Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0182 EA 4" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,248.79  
. 

 33 14 13 53-0183 EA 6" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,357.69  
. 

 33 14 13 53-0184 EA 6" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,437.97  
. 

 33 14 13 53-0185 EA 8" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,463.77  
. 

 33 14 13 53-0186 EA 8" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,556.41  
. 

 33 14 13 53-0187 EA 8" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,835.51  
. 

 33 14 13 53-0188 EA 10" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,679.52  
. 

 33 14 13 53-0189 EA 10" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,782.37  
. 

 33 14 13 53-0190 EA 10" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,032.41  
. 

 33 14 13 53-0191 EA 10" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,756.80  



 

 Utilities 33

33
 

Water Utilities 33 10
Water Utility Transmission and Distribution 33 14

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 181

. 
 33 14 13 53-0192 EA 12" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,915.37  

. 
 33 14 13 53-0193 EA 12" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,056.02  

. 
 33 14 13 53-0194 EA 12" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,386.73  

. 
 33 14 13 53-0195 EA 12" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,817.96  

. 
 33 14 13 53-0196 EA 12" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,147.36  

. 
 33 14 13 53-0197 EA 14" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,185.33  

. 
 33 14 13 53-0198 EA 14" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,358.13  

. 
 33 14 13 53-0199 EA 14" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,730.66  

. 
 33 14 13 53-0200 EA 14" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,162.30  

. 
 33 14 13 53-0201 EA 14" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,390.05  

. 
 33 14 13 53-0202 EA 16" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,670.95  

. 
 33 14 13 53-0203 EA 16" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,907.61  

. 
 33 14 13 53-0204 EA 16" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,087.66  

. 
 33 14 13 53-0205 EA 16" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,551.87  

. 
 33 14 13 53-0206 EA 16" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,866.39  

. 
 33 14 13 53-0207 EA 18" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,940.51  

. 
 33 14 13 53-0208 EA 18" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,294.80  

. 
 33 14 13 53-0209 EA 18" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,482.77  

. 
 33 14 13 53-0210 EA 18" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,890.55  

. 
 33 14 13 53-0211 EA 18" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,430.43  

. 
 33 14 13 53-0212 EA 20" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,170.59  

. 
 33 14 13 53-0213 EA 20" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,523.97  

. 
 33 14 13 53-0214 EA 20" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,676.46  

. 
 33 14 13 53-0215 EA 20" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,436.31  

. 
 33 14 13 53-0216 EA 20" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,858.73  

. 
 33 14 13 53-0217 EA 24" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,762.52  

. 
 33 14 13 53-0218 EA 24" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,811.77  

. 
 33 14 13 53-0219 EA 24" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,994.86  

. 
 33 14 13 53-0220 EA 24" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,902.11  

. 
 33 14 13 53-0221 EA 24" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 5,385.77  

XXXXXXX 
. 
 33 14 13 53-0222  Ductile Iron Body, Flanged Coupling Adapter (33 14 13 53) 
. 
. 

 33 14 13 53-0223 EA 3" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 313.90 57.08 
. 

 33 14 13 53-0224 EA 4" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 393.30 71.97 
. 

 33 14 13 53-0225 EA 6" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 517.01 99.26 
. 

 33 14 13 53-0226 EA 8" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 670.40 116.64 
. 

 33 14 13 53-0227 EA 10" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ................................................................................ 1,054.39 131.53 
. 

 33 14 13 53-0228 EA  12" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ................................................................................ 1,177.86 148.89 

XXXXXXX 
. 
 33 14 13 53-0229  Steel Body, Flanged Coupling Adapter (33 14 13 53) 
. 
. 

 33 14 13 53-0230 EA 3" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 458.86 57.08 
. 

 33 14 13 53-0231 EA 4" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 542.45 71.97 
. 

 33 14 13 53-0232 EA 6" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 724.19 99.26 
. 

 33 14 13 53-0233 EA 8" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 886.02 116.64 
. 

 33 14 13 53-0234 EA 10" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,082.05 131.53 
. 

 33 14 13 53-0235 EA 12" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,261.04 148.89 
. 

 33 14 13 53-0236 EA 14" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,498.61 163.78 
. 

 33 14 13 53-0237 EA  16" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,775.35 178.67 
. 

 33 14 13 53-0238 EA 18" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 2,097.08 196.53 
. 

 33 14 13 53-0239 EA 20" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 2,478.65 216.20 

XXXXXXX 
. 
 33 14 13 53-0240  Steel Body, Flanged-Lock Restrained Coupling Adapters (33 14 13 53) 
. 
. 

 33 14 13 53-0241 EA 4" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 402.99 71.97 
. 

 33 14 13 53-0242 EA 6" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 540.94 99.26 
. 

 33 14 13 53-0243 EA 8" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 598.79 116.64 
. 

 33 14 13 53-0244 EA 10" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................. 875.36 131.53 
. 

 33 14 13 53-0245 EA 12" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,115.45 148.89 
. 

 33 14 13 53-0246 EA 14" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,251.17 163.78 
. 

 33 14 13 53-0247 EA 16" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,471.13 178.67 
. 

 33 14 13 53-0248 EA 18" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,651.06 196.53 
. 

 33 14 13 53-0249 EA 20" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,984.79 216.20 
. 

 33 14 13 53-0250 EA 24" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 2,391.57 237.83 
. 

 33 14 13 53-0251 EA 30" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 4,987.62 261.55 
. 

 33 14 13 53-0252 EA 36" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 6,733.04 287.77 

XXXXXXX 
. 
 33 14 13 53-0253  Ductile Iron Body, Omni Coupling System (33 14 13 53) 
. 
. 

 33 14 13 53-0254 EA 2" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 141.54 39.70 
. 

 33 14 13 53-0255 EA 2-1/2" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .................................................................................... 174.64 47.15 
. 

 33 14 13 53-0256 EA 3" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 216.23 57.08 
. 

 33 14 13 53-0257 EA 4" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 271.54 71.97 
. 

 33 14 13 53-0258 EA 6" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 362.19 99.26 
. 

 33 14 13 53-0259 EA 8" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 440.15 116.64 
. 

 33 14 13 53-0260 EA 10" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 550.28 131.53 
. 

 33 14 13 53-0261 EA 12" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 643.66 148.89 
. 

 33 14 13 53-0262 EA 14" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 906.17 163.78 
. 

 33 14 13 53-0263 EA 16" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ..................................................................................... 1,131.13 178.67 
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XXXXXXX 
. 
 33 14 19  Valves and Hydrants for Water Utility Service (33 14)

Note: Flanged valves excludes bolt and gasket set. See CSI section 23 21 13 23-0669 for bolt and gasket sets. 
. 
. 
 33 14 19 00-0001  Water Utility Distribution Valves (33 14 19) 
. 
. 
 33 14 19 00-0002  Angle Valves (33 14 19 00-0001) 

Note: For connecting meters to water service. 
. 
. 
 33 14 19 00-0003  Threaded, Class 150, Bronze Angle Valve (33 14 19 00-0002) 

Note: Nibco T-335Y 
. 
. 

 33 14 19 00-0004 EA 1/2" Threaded, Class 150, Bronze Angle Valve .................................................................................................................... 94.63 16.90 
. 

 33 14 19 00-0005 EA 3/4" Threaded, Class 150, Bronze Angle Valve .................................................................................................................. 127.61 22.71 
. 

 33 14 19 00-0006 EA 1" Threaded, Class 150, Bronze Angle Valve ..................................................................................................................... 171.89 27.99 
. 

 33 14 19 00-0007 EA 1-1/4" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 221.31 35.17 
. 

 33 14 19 00-0008 EA 1-1/2" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 276.36 40.66 
. 

 33 14 19 00-0009 EA 2" Threaded, Class 150, Bronze Angle Valve ..................................................................................................................... 412.24 47.54 
. 

 33 14 19 00-0010 EA 2-1/2" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 660.23 64.88 
. 

 33 14 19 00-0011 EA 3" Threaded, Class 150, Bronze Angle Valve .................................................................................................................. 1,002.17 74.90 

XXXXXXX 
. 
 33 14 19 00-0012  Butterfly Valves (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0013  Lug Type Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene 

Packing, Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 
304 Stainless Steel Pin, Butterfly Valves (33 14 19 00-0012) 

. 

. 
 33 14 19 00-0014 EA 3" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,3,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 2,019.30 179.57 

. 
 33 14 19 00-0015 EA 3" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,3,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,250.59 179.57 

. 
 33 14 19 00-0016 EA 4" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,4,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 2,163.77 277.93 

. 
 33 14 19 00-0017 EA 4" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,4,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,395.05 277.93 

. 
 33 14 19 00-0018 EA 6" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,6,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 2,481.02 328.10 

. 
 33 14 19 00-0019 EA 6" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,6,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,712.30 328.10 

. 
 33 14 19 00-0020 EA 8" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,8,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 2,805.75 419.24 

. 
 33 14 19 00-0021 EA 8" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,8,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 3,037.03 419.24 

. 
 33 14 19 00-0022 EA 10" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,10,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ..................................................................................... 3,515.06 510.37 

. 
 33 14 19 00-0023 EA 10" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,10,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................... 3,515.06 510.37 

. 
 33 14 19 00-0024 EA 12" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,12,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ..................................................................................... 4,017.28 618.62 

. 
 33 14 19 00-0025 EA 12" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,12,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................... 4,248.56 618.62 

. 
 33 14 19 00-0026 EA 14" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,14,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD12) ................................................................................... 5,497.64 875.85 

. 
 33 14 19 00-0027 EA 14" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,14,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW12) ................................................................................... 6,106.73 875.85 

. 
 33 14 19 00-0028 EA 16" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,16,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD16) ................................................................................... 6,388.16 963.44 

. 
 33 14 19 00-0029 EA 16" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,16,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW20) ................................................................................... 7,136.50 963.44 

. 
 33 14 19 00-0030 EA 18" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,18,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD24) ................................................................................... 7,990.78 1,068.54 

. 
 33 14 19 00-0031 EA 18" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,18,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW24) ................................................................................... 8,776.65 1,068.54 

. 
 33 14 19 00-0032 EA 20" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,20,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD24) ................................................................................... 9,044.43 1,204.30 
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. 
 33 14 19 00-0033 EA 20" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,20,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW24) .................................................................................. 9,830.31 1,204.30 

. 
 33 14 19 00-0034 EA 24" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,24,F1,DI,NBRN-NBR,150B,DI-S1,S304G0*MS-7-HD30) ..................................................................... 14,920.38 1,478.00 

. 
 33 14 19 00-0035 EA 24" Chainwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,24,F1,DI,NBRN-NBR,150B,DI-S1,S304G0*MS-7-CW20)..................................................................... 14,973.66 1,478.00 

. 
 33 14 19 00-0036 EA 30" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,30,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR3L-HD24) ........................................................................... 31,804.73 2,337.88 

. 
 33 14 19 00-0037 EA 36" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,36,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR3L-HD24) ........................................................................... 37,467.45 3,117.17 

. 
 33 14 19 00-0038 EA 42" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,42,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR3L-HD32) ........................................................................... 47,228.41 4,675.75 

. 
 33 14 19 00-0039 EA 48" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,48,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR4L-HD24) ........................................................................... 64,262.97 5,844.69 

XXXXXXX 
. 
 33 14 19 00-0040  Check Valves (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0041  Flanged, Swing Type Gravity Operated Check Valves (33 14 19 00-0040) 

Note: AWWA C508. Bronze disc facing. Mueller A-2600-6. 
. 
. 

 33 14 19 00-0042 EA 2-1/2" Flanged, Swing Type Gravity Operated Check Valve ............................................................................................... 789.57 141.05 
. 

 33 14 19 00-0043 EA 3" Flanged, Swing Type Gravity Operated Check Valve ..................................................................................................... 819.68 165.38 
. 

 33 14 19 00-0044 EA 4" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 1,171.28 209.15 
. 

 33 14 19 00-0045 EA 4" x 6" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 1,576.73 314.69 
. 

 33 14 19 00-0046 EA 4" x 8" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 1,646.77 351.46 
. 

 33 14 19 00-0047 EA 6" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 1,576.07 350.20 
. 

 33 14 19 00-0048 EA 6" x 8" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 2,037.09 398.08 
. 

 33 14 19 00-0049 EA 6" x 10" Flanged, Swing Type Gravity Operated Check Valve ......................................................................................... 2,136.76 447.48 
. 

 33 14 19 00-0050 EA 8" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 2,219.74 447.48 
. 

 33 14 19 00-0051 EA 10" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 3,666.38 544.76 
. 

 33 14 19 00-0052 EA 12" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 5,490.40 408.57 
. 

 33 14 19 00-0053 EA 14" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 7,704.66 875.85 
. 

 33 14 19 00-0054 EA 16" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 10,162.77 963.44 
. 

 33 14 19 00-0055 EA 18" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 14,604.17 1,068.54 
. 

 33 14 19 00-0056 EA 20" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 16,986.27 1,204.30 

XXXXXXX 
. 
 33 14 19 00-0057  Combination Air Release Valves (33 14 19 00-0001) 
. 
. 

 33 14 19 00-0058 EA 1" Combination Air Release Valve ...................................................................................................................................... 438.21 20.42 
. 

 33 14 19 00-0059 EA 2" Combination Air Release Valve ...................................................................................................................................... 708.35 35.02 

XXXXXXX 
. 
 33 14 19 00-0060  Corporation Stop And Curb Valve (33 14 19 00-0001) 

Note: AWWA C800 
. 
. 
 33 14 19 00-0061  Ball Corporation Valves (33 14 19 00-0060) 

Note: Mueller B-25000. 
. 
. 

 33 14 19 00-0062 EA 3/4" Ball Corporation Valve (Mueller B-25000) ..................................................................................................................... 75.78 20.42 
. 

 33 14 19 00-0063 EA 1" Ball Corporation Valve (Mueller B-25000) ........................................................................................................................ 95.13 25.29 
. 

 33 14 19 00-0064 EA 1-1/2" Ball Corporation Valve (Mueller B-25000) ................................................................................................................ 169.20 36.97 
. 

 33 14 19 00-0065 EA 2" Ball Corporation Valve (Mueller B-25000) ...................................................................................................................... 253.23 43.77 

XXXXXXX 
. 
 33 14 19 00-0066  Gate Valve, AWWA C500 And C509 (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0067  Gate Valve, Flanged (33 14 19 00-0066) 

Note: Mueller A-2380-6. 
. 
. 

 33 14 19 00-0068 EA 2" Gate Valve, Flanged ....................................................................................................................................................... 507.81 129.67 
. 

 33 14 19 00-0069 EA 2-1/2" Gate Valve, Flanged ................................................................................................................................................. 589.63 141.05 
. 

 33 14 19 00-0070 EA 3" Gate Valve, Flanged ....................................................................................................................................................... 696.82 165.38 
. 

 33 14 19 00-0071 EA 4" Gate Valve, Flanged ....................................................................................................................................................... 961.78 207.20 
. 

 33 14 19 00-0072 EA 6" Gate Valve, Flanged .................................................................................................................................................... 1,171.05 350.20 
. 

 33 14 19 00-0073 EA 8" Gate Valve, Flanged .................................................................................................................................................... 1,699.34 447.48 
. 

 33 14 19 00-0074 EA 10" Gate Valve, Flanged .................................................................................................................................................. 2,498.03 544.76 
. 

 33 14 19 00-0075 EA 12" Gate Valve, Flanged .................................................................................................................................................. 3,011.01 408.57 
. 

 33 14 19 00-0076 EA 14" Gate Valve, Flanged .................................................................................................................................................. 6,334.34 875.85 
. 

 33 14 19 00-0077 EA 16" Gate Valve, Flanged .................................................................................................................................................. 8,205.85 963.44 
. 

 33 14 19 00-0078 EA 18" Gate Valve, Flanged ................................................................................................................................................ 12,796.00 1,068.54 
. 

 33 14 19 00-0079 EA 20" Gate Valve, Flanged ................................................................................................................................................ 15,269.45 1,204.30 

XXXXXXX 
. 
 33 14 19 00-0080  Resilient Wedge Gate Valve, Flanged (33 14 19 00-0066) 

Note: Mueller A-2360-6. 
. 
. 

 33 14 19 00-0081 EA 2" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 488.26 129.67 
. 

 33 14 19 00-0082 EA 2-1/2" Resilient Wedge Gate Valve, Flanged ...................................................................................................................... 566.27 141.05 
. 

 33 14 19 00-0083 EA 3" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 669.09 165.38 
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. 
 33 14 19 00-0084 EA 4" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 930.79 207.20 

. 
 33 14 19 00-0085 EA 6" Resilient Wedge Gate Valve, Flanged ......................................................................................................................... 1,129.62 350.20 

. 
 33 14 19 00-0086 EA 8" Resilient Wedge Gate Valve, Flanged ......................................................................................................................... 1,634.62 447.48 

. 
 33 14 19 00-0087 EA 10" Resilient Wedge Gate Valve, Flanged ....................................................................................................................... 2,395.19 544.76 

. 
 33 14 19 00-0088 EA 12" Resilient Wedge Gate Valve, Flanged ....................................................................................................................... 2,886.84 408.57 

XXXXXXX 
. 
 33 14 19 00-0089  Gate Valve, Mechanical Joint (33 14 19 00-0066) 

Note: Mueller A-2380-20. 
. 
. 

 33 14 19 00-0090 EA 2" Gate Valve, Mechanical Joint ......................................................................................................................................... 601.58 103.60 
. 

 33 14 19 00-0091 EA 2-1/2" Gate Valve, Mechanical Joint ................................................................................................................................... 664.53 129.86 
. 

 33 14 19 00-0092 EA 3" Gate Valve, Mechanical Joint ......................................................................................................................................... 830.58 157.10 
. 

 33 14 19 00-0093 EA 4" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,005.05 207.20 
. 

 33 14 19 00-0094 EA 6" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,250.95 243.20 
. 

 33 14 19 00-0095 EA 8" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,773.12 291.83 
. 

 33 14 19 00-0096 EA 10" Gate Valve, Mechanical Joint .................................................................................................................................... 2,529.42 340.47 
. 

 33 14 19 00-0097 EA 12" Gate Valve, Mechanical Joint .................................................................................................................................... 3,153.53 408.57 
. 

 33 14 19 00-0098 EA 14" Gate Valve, Mechanical Joint .................................................................................................................................... 6,701.14 536.45 
. 

 33 14 19 00-0099 EA 16" Gate Valve, Mechanical Joint .................................................................................................................................... 8,604.05 602.15 
. 

 33 14 19 00-0100 EA 18" Gate Valve, Mechanical Joint .................................................................................................................................. 13,509.31 667.84 
. 

 33 14 19 00-0101 EA 20" Gate Valve, Mechanical Joint .................................................................................................................................. 16,039.02 752.69 

XXXXXXX 
. 
 33 14 19 00-0102  Resilient Wedge Gate Valve, Mechanical Joint (33 14 19 00-0066) 

Note: Mueller A-2360-20. 
. 
. 

 33 14 19 00-0103 EA 2" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 579.26 103.60 
. 

 33 14 19 00-0104 EA 3" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 801.35 157.10 
. 

 33 14 19 00-0105 EA 4" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 971.61 207.20 
. 

 33 14 19 00-0106 EA 6" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,207.68 243.20 
. 

 33 14 19 00-0107 EA 8" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,705.80 291.83 
. 

 33 14 19 00-0108 EA 10" Resilient Wedge Gate Valve, Mechanical Joint ......................................................................................................... 2,424.79 340.47 
. 

 33 14 19 00-0109 EA 12" Resilient Wedge Gate Valve, Mechanical Joint ......................................................................................................... 3,021.26 408.57 

XXXXXXX 
. 
 33 14 19 00-0110  Resilient Wedge Gate Valve, Mechanical Joint X Flange Joint (33 14 19 00-0066) 

Note: Mueller A-2361. 
. 
. 

 33 14 19 00-0111 EA 14" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ................................................................................ 5,899.92 875.85 
. 

 33 14 19 00-0112 EA 16" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ................................................................................ 6,417.53 963.44 
. 

 33 14 19 00-0113 EA 18" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ................................................................................ 9,867.42 1,068.54 
. 

 33 14 19 00-0114 EA 20" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint .............................................................................. 11,754.55 1,204.30 
. 

 33 14 19 00-0115 EA 24" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint .............................................................................. 16,621.10 1,478.00 

XXXXXXX 
. 
 33 14 19 00-0116  Gate Valve, Threaded, WW-V-51 Class A, Type 1 (33 14 19 00-0066) 

Note: NIBCO T-113. 
. 
. 

 33 14 19 00-0117 EA 1/4" Gate Valve, Bronze, Threaded ...................................................................................................................................... 55.18 17.01 
. 

 33 14 19 00-0118 EA 3/8" Gate Valve, Bronze, Threaded ...................................................................................................................................... 56.79 17.01 
. 

 33 14 19 00-0119 EA 1/2" Gate Valve, Bronze, Threaded ...................................................................................................................................... 56.19 17.01 
. 

 33 14 19 00-0120 EA 3/4" Gate Valve, Bronze, Threaded ...................................................................................................................................... 72.26 22.97 
. 

 33 14 19 00-0121 EA 1" Gate Valve, Bronze, Threaded ......................................................................................................................................... 89.15 27.78 
. 

 33 14 19 00-0122 EA 1-1/4" Gate Valve, Bronze, Threaded ................................................................................................................................. 121.36 35.17 
. 

 33 14 19 00-0123 EA 1-1/2" Gate Valve, Bronze, Threaded ................................................................................................................................. 140.84 40.66 
. 

 33 14 19 00-0124 EA 2" Gate Valve, Bronze, Threaded ....................................................................................................................................... 171.00 47.54 
. 

 33 14 19 00-0125 EA 2-1/2" Gate Valve, Bronze, Threaded ................................................................................................................................. 331.53 64.88 
. 

 33 14 19 00-0126 EA 3" Gate Valve, Bronze, Threaded ....................................................................................................................................... 397.63 74.42 

XXXXXXX 
. 
 33 14 19 00-0127  Globe Valve, AWWA (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0128  Globe Valve, Threaded, WW-V-51 Class B, Type 1 (33 14 19 00-0127) 

Note: NIBCO T-235. 
. 
. 

 33 14 19 00-0129 EA 1/8" Globe Valve, Threaded .................................................................................................................................................. 78.42 17.01 
. 

 33 14 19 00-0130 EA 1/4" Globe Valve, Threaded .................................................................................................................................................. 75.16 17.01 
. 

 33 14 19 00-0131 EA 3/8" Globe Valve, Threaded .................................................................................................................................................. 76.77 17.01 
. 

 33 14 19 00-0132 EA 1/2" Globe Valve, Threaded .................................................................................................................................................. 78.42 17.01 
. 

 33 14 19 00-0133 EA 3/4" Globe Valve, Threaded ................................................................................................................................................ 106.49 22.97 
. 

 33 14 19 00-0134 EA 1" Globe Valve, Threaded ................................................................................................................................................... 149.75 27.78 
. 

 33 14 19 00-0135 EA 1-1/4" Globe Valve, Threaded ............................................................................................................................................. 219.32 35.17 
. 

 33 14 19 00-0136 EA 1-1/2" Globe Valve, Threaded ............................................................................................................................................. 261.92 40.66 
. 

 33 14 19 00-0137 EA 2" Globe Valve, Threaded ................................................................................................................................................... 366.09 47.54 
. 

 33 14 19 00-0138 EA 2-1/2" Globe Valve, Threaded ............................................................................................................................................. 673.66 64.88 
. 

 33 14 19 00-0139 EA 3" Globe Valve, Threaded ................................................................................................................................................... 923.31 74.81 

XXXXXXX 
. 
 33 14 19 00-0140  Tapping Valve, AWWA C500 And C509 (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0141  Tapping Valve, AWWA C500 And C509 (33 14 19 00-0140) 

Note: Flanged inlet X mechanical joint, Mueller H-667. 
. 
. 

 33 14 19 00-0142 EA 2" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ....................................................................... 694.18 129.67 
. 

 33 14 19 00-0143 EA 3" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ....................................................................... 893.74 165.38 
. 

 33 14 19 00-0144 EA 4" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................... 1,152.00 207.20 
. 

 33 14 19 00-0145 EA 6" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................... 1,461.73 350.20 
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. 
 33 14 19 00-0146 EA 8" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................... 2,072.14 447.48 

. 
 33 14 19 00-0147 EA 10" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 2,951.07 544.76 

. 
 33 14 19 00-0148 EA 12" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 4,286.68 408.57 

. 
 33 14 19 00-0149 EA 14" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 7,646.49 875.85 

. 
 33 14 19 00-0150 EA 16" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 9,595.31 963.44 

. 
 33 14 19 00-0151 EA 18" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ................................................................ 15,259.74 1,068.54 

XXXXXXX 
. 
 33 14 19 00-0152  Accessories For Valves (33 14 19) 
. 
. 

 33 14 19 00-0153 EA 1' Valve Extension Stem ....................................................................................................................................................... 92.33  
    For Each Additional LF, Add  6.48 

. 
 33 14 19 00-0154 EA Up to 80" Long Indicator Post Telescoping Barrel Assembly ........................................................................................... 1,182.17 97.28 

Note: Excludes valve. 
. 

 33 14 19 00-0155 EA >80" To 114" Long Indicator Post Telescoping Barrel Assembly ..................................................................................... 1,339.54 107.01 
Note: Excludes valve. 

. 
 33 14 19 00-0156 EA Adjust Water Valve Box To Grade ........................................................................................................................................ 97.28  

XXXXXXX 
. 
 33 14 19 00-0157  Roadway Or Curb Valve Boxes (33 14 19) 

See CSI section 22 05 19 00-0000 for metering. 
. 
. 
 33 14 19 00-0158  Round Head, Cast Iron Service, Roadway Or Valve Boxes (33 14 19 00-0157) 
. 
. 

 33 14 19 00-0159 EA 36" To 48" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 188.64 12.84 
Note: Includes cover, top section and bottom section. 

. 
 33 14 19 00-0160 EA 36" To 54" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 218.51 12.84 

Note: Includes cover, top section and bottom section. 
. 

 33 14 19 00-0161 EA 42" To 60" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 219.89 12.84 
Note: Includes cover, top section and bottom section. 

. 
 33 14 19 00-0162 EA 9" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ................................................................ 57.49 6.42 

. 
 33 14 19 00-0163 EA 16" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box .............................................................. 65.40 6.42 

. 
 33 14 19 00-0164 EA 24" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box .............................................................. 77.30 6.42 

. 
 33 14 19 00-0165 EA 36" To 48" High, Screw Type, 4-1/4" Shaft, Round Head, Cast Iron Roadway Box ............................................................ 283.44 16.05 

Note: Includes cover, top section and bottom section. 
. 

 33 14 19 00-0166 EA 45" To 54" High, Three Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................ 489.28 22.47 
Note: Includes cover, top section, bottom section and #6 round base. 

. 
 33 14 19 00-0167 EA 45" To 66" High, Three Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................ 545.00 22.47 

Note: Includes cover, top section, bottom section and #6 round base. 
. 

 33 14 19 00-0168 EA 24" To 36" High, Two Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................... 294.49 16.05 
Note: Includes cover, top section and bottom section. 

. 
 33 14 19 00-0169 EA 36" To 48" High, Two Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................... 307.80 16.05 

Note: Includes cover, top section and bottom section. 
. 

 33 14 19 00-0170 EA 24" To 36" High, Two Piece, Slip Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ................................................... 297.63 16.05 
Note: Includes cover, top section and bottom section. 

. 
 33 14 19 00-0171 EA 12" Extension For Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................................... 108.06 6.42 

. 
 33 14 19 00-0172 EA 18" To 24" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 183.87 26.41 

. 
 33 14 19 00-0173 EA 22" To 28" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 189.92 27.47 

. 
 33 14 19 00-0174 EA 30" To 36" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 211.32 28.52 

. 
 33 14 19 00-0175 EA 36" To 48" High Round Head Cast Iron Roadway Or Curb Valve Box ................................................................................ 287.93 30.11 

. 
 33 14 19 00-0176 EA 48" To 60" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 346.46 31.69 

. 
 33 14 19 00-0177 EA  18" Cast Iron Service Box Extension Section ....................................................................................................................... 80.72  

XXXXXXX 
. 
 33 14 19 00-0178  Plastic Roadway Grade Water Meter Box And Cover (33 14 19 00-0157) 
. 
. 

 33 14 19 00-0179 EA 12" Wide x 16" Long x 16" Deep Plastic Meter Box And Cover .......................................................................................... 255.68 36.97 
. 

 33 14 19 00-0180 EA 9-3/4" Wide x 19-1/4" Long x 16" Deep Oval Plastic Meter Box And Cover ........................................................................ 192.02 26.41 
. 

 33 14 19 00-0181 EA  Cast Iron Lid For Plastic Meter Box ...................................................................................................................................... 56.73  

XXXXXXX 
. 
 33 14 19 00-0182  Traffic Valve Box And Lid (33 14 19 00-0157) 
. 
. 

 33 14 19 00-0183 EA 10-3/8" ID x 12" Traffic Valve Box And 11" OD Cast Iron Lid (Christy G-5) ........................................................................ 169.32  
. 

 33 14 19 00-0184 EA 14-1/2" ID x 12" Traffic Valve Box And 13-1/4" OD Cast Iron Lid (Christy G-12) ................................................................ 518.23  

XXXXXXX 
. 
 33 14 19 00-0185  Utility Box (33 14 19) 

Note: Christy Concrete Products. 
. 
. 
 33 14 19 00-0186  B3 Utility Box, 9-3/8" x 15-1/2" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0187 EA 9-3/8" x 15-1/2" Precast Concrete Utility Box ........................................................................................................................ 92.58 48.53 
. 

 33 14 19 00-0188 EA Cast Iron Lid For 9-3/8" x 15-1/2" Utility Box ......................................................................................................................... 83.80 5.40 
. 

 33 14 19 00-0189 EA Reinforced Concrete Lid For 9-3/8" x 15-1/2" Utility Box....................................................................................................... 36.47 5.40 
. 

 33 14 19 00-0190 EA Steel Checkered Plate Cover For 9-3/8" x 15-1/2" Utility Box ............................................................................................. 180.03 5.40 
. 

 33 14 19 00-0191 EA 12-1/8" x 18-5/8" Reinforced Concrete Slab For 9-3/8" x 15-1/2" Utility Box ......................................................................... 53.28 10.78 
. 

 33 14 19 00-0192 EA 3" High Reinforced Concrete Base For 9-3/8" x 15-1/2" Utility Box ....................................................................................... 74.19 10.78 

XXXXXXX 
. 
 33 14 19 00-0193  B9 Utility Box, 10-1/4" x 17-1/4" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0194 EA 10-1/4" x 17-1/4" Precast Concrete Utility Box .................................................................................................................... 113.77 64.70 
. 

 33 14 19 00-0195 EA Cast Iron Lid For 10-1/4" x 17-1/4" Utility Box ....................................................................................................................... 98.25 6.47 
. 

 33 14 19 00-0196 EA Reinforced Concrete Lid For 10-1/4" x 17-1/4" Utility Box ..................................................................................................... 40.72 6.47 
. 

 33 14 19 00-0197 EA Steel Checkered Plate Cover For 10-1/4" x 17-1/4" Utility Box ........................................................................................... 188.73 5.40 
. 

 33 14 19 00-0198 EA 13" x 19-3/4" Reinforced Concrete Slab For 10-1/4" x 17-1/4" Utility Box ............................................................................. 59.03 10.78 
. 

 33 14 19 00-0199 EA 5-3/4" High Reinforced Concrete Base For 10-1/4" x 17-1/4" Utility Box .............................................................................. 79.94 16.18 
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. 
 33 14 19 00-0200 EA 12" High Reinforced Concrete Extension For 10-1/4" x 17-1/4" Utility Box ......................................................................... 100.01 29.65 

XXXXXXX 
. 
 33 14 19 00-0201  B12 Utility Box, 12" x 20" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0202 EA 12" x 20" Precast Concrete Utility Box ................................................................................................................................ 124.82 70.09 
. 

 33 14 19 00-0203 EA Cast Iron Lid For 12" x 20" Utility Box ................................................................................................................................. 175.11 8.09 
. 

 33 14 19 00-0204 EA Reinforced Concrete Lid For 12" x 20" Utility Box ................................................................................................................. 55.67 10.78 
. 

 33 14 19 00-0205 EA Steel Checkered Plate Cover For 12" x 20" Utility Box ....................................................................................................... 255.63 10.78 
. 

 33 14 19 00-0206 EA 12" High Reinforced Concrete Extension For 12" x 20" Utility Box ..................................................................................... 129.94 37.74 

XXXXXXX 
. 
 33 14 19 00-0207  B16 Utility Box, 12" x 22-1/4" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0208 EA 12" x 22-1/4" Precast Concrete Utility Box .......................................................................................................................... 143.99 81.95 
. 

 33 14 19 00-0209 EA Cast Iron Lid For 12" x 22-1/4" Utility Box ........................................................................................................................... 198.68 10.78 
. 

 33 14 19 00-0210 EA Reinforced Concrete Lid For 12" x 22-1/4" Utility Box ........................................................................................................... 67.53 10.78 
. 

 33 14 19 00-0211 EA Steel Checkered Plate Cover For 12" x 22-1/4" Utility Box ................................................................................................. 257.04 10.78 
. 

 33 14 19 00-0212 EA 16" x 27" Reinforced Concrete Slab For 12" x 22-1/4" Utility Box ......................................................................................... 96.43 18.34 
. 

 33 14 19 00-0213 EA 12" High Reinforced Concrete Extension For 12" x 22-1/4" Utility Box ............................................................................... 131.91 37.74 

XXXXXXX 
. 
 33 14 19 00-0214  B30 Utility Box, 13-1/4" x 24" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0215 EA 13-1/4" x 24" Precast Concrete Utility Box (Christy B30BOX) ............................................................................................. 173.05 97.05 
. 

 33 14 19 00-0216 EA Reinforced Concrete Lid For 13-1/4" x 24" Utility Box (Christy B30D) .................................................................................. 92.34 17.26 
. 

 33 14 19 00-0217 EA Steel Checkered Plate Cover For 13-1/4" x 24" Utility Box (Christy B30-61G).................................................................... 318.12 14.02 
. 

 33 14 19 00-0218 EA 16" x 27" Reinforced Concrete Slab For 13-1/4" x 24" Utility Box (Christy B30SL) ............................................................... 96.43 18.34 
. 

 33 14 19 00-0219 EA 5-1/2" High Reinforced Concrete Base For 13-1/4" x 24" Utility Box (Christy B30BA) ........................................................ 148.80 30.20 
. 

 33 14 19 00-0220 EA 6" High Reinforced Concrete Extension For 13-1/4" x 24" Utility Box (Christy B30X6) ....................................................... 114.65 20.49 
. 

 33 14 19 00-0221 EA 12" High Reinforced Concrete Extension For 13-1/4" x 24" Utility Box (Christy B30X12) ................................................... 170.72 48.53 

XXXXXXX 
. 
 33 14 19 00-0222  B36 Utility Box, 17-1/4" x 30" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0223 EA 17-1/4" x 30" Precast Concrete Utility Box (Christy B36BOX) ............................................................................................. 225.17 122.93 
. 

 33 14 19 00-0224 EA Reinforced Concrete Lid For 17-1/4" x 30" Utility Box (Christy B36D) ................................................................................ 151.23 29.65 
. 

 33 14 19 00-0225 EA Steel Checkered Plate Cover For 17-1/4" x 30" Utility Box (Christy B36-61D) .................................................................... 400.24 20.49 
. 

 33 14 19 00-0226 EA 20" x 34" Reinforced Concrete Slab For 17-1/4" x 30" Utility Box (Christy B36SL) ............................................................. 142.33 38.82 
. 

 33 14 19 00-0227 EA 6" High Reinforced Concrete Base For 17-1/4" x 30" Utility Box (Christy B36BA) .............................................................. 229.56 43.13 
. 

 33 14 19 00-0228 EA 12" High Reinforced Concrete Extension For 17-1/4" x 30" Utility Box (Christy B36X12) ................................................... 226.82 62.54 

XXXXXXX 
. 
 33 14 19 00-0229  B40 Utility Box, 24-1/2" x 36" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0230 EA 24-1/2" x 36" Precast Concrete Utility Box .......................................................................................................................... 449.69 189.79 
. 

 33 14 19 00-0231 EA Reinforced Concrete Lid For 24-1/2" x 36" Utility Box ......................................................................................................... 408.83 71.17 
. 

 33 14 19 00-0232 EA Steel Checkered Plate Cover For 24-1/2" x 36" Utility Box ................................................................................................. 569.58 31.27 
. 

 33 14 19 00-0233 EA 30" x 40" Reinforced Concrete Slab For 24-1/2" x 36" Utility Box ....................................................................................... 338.61 66.86 
. 

 33 14 19 00-0234 EA 10" High Reinforced Concrete Extension For 24-1/2" x 36" Utility Box ............................................................................... 358.84 70.09 

XXXXXXX 
. 
 33 14 19 00-0235  B48 Utility Box, 30-1/4" x 48-1/4" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0236 EA 30-1/4" x 48-1/4" Precast Concrete Utility Box .................................................................................................................... 579.93 215.66 
. 

 33 14 19 00-0237 EA 1 Piece Reinforced Concrete Lid For 30-1/4" x 48-1/4" Utility Box ...................................................................................... 573.28 117.54 
. 

 33 14 19 00-0238 EA 2 Piece Reinforced Concrete Lid For 30-1/4" x 48-1/4" Utility Box ...................................................................................... 707.45 117.54 
. 

 33 14 19 00-0239 EA 2 Piece Steel Checkered Plate Cover For 30-1/4" x 48-1/4" Utility Box .............................................................................. 903.94 53.92 
. 

 33 14 19 00-0240 EA 36" x 53" Reinforced Concrete Slab For 30-1/4" x 48-1/4" Utility Box ................................................................................. 516.36 145.58 
. 

 33 14 19 00-0241 EA 10" High Reinforced Concrete Extension For 30-1/4" x 48-1/4" Utility Box ......................................................................... 449.28 98.13 

XXXXXXX 
. 
 33 14 19 00-0242  Fire Hydrants (33 14 19) 

Note: Breakaway type. 
. 
. 
 33 14 19 00-0243  Three Way, Standard (Traditional) Model Fire Hydrant (33 14 19 00-0242) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0244 EA 1-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,536.09 255.18 
. 

 33 14 19 00-0245 EA 2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,602.60 255.18 
. 

 33 14 19 00-0246 EA 2-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,669.28 255.18 
. 

 33 14 19 00-0247 EA 3' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,753.87 273.41 
. 

 33 14 19 00-0248 EA 3-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,820.45 273.41 
. 

 33 14 19 00-0249 EA 4' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,909.87 296.19 
. 

 33 14 19 00-0250 EA 4-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,976.34 296.19 
. 

 33 14 19 00-0251 EA 5' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,065.79 318.98 
. 

 33 14 19 00-0252 EA 5-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,132.36 318.98 
. 

 33 14 19 00-0253 EA 6' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,221.61 341.76 
. 

 33 14 19 00-0254 EA 6-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,310.95 364.55 
. 

 33 14 19 00-0255 EA 7' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,422.97 410.12 
. 

 33 14 19 00-0256 EA 1-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,596.79 255.18 
. 

 33 14 19 00-0257 EA 2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,683.10 255.18 
. 

 33 14 19 00-0258 EA 2-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,769.20 255.18 
. 

 33 14 19 00-0259 EA 3' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,873.53 273.41 
. 

 33 14 19 00-0260 EA 3-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,959.63 273.41 
. 

 33 14 19 00-0261 EA 4' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,068.83 296.19 
. 

 33 14 19 00-0262 EA 4-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,154.82 296.19 
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. 
 33 14 19 00-0263 EA 5' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,263.80 318.98 

. 
 33 14 19 00-0264 EA 5-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,349.88 318.98 

. 
 33 14 19 00-0265 EA 6' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,458.61 341.76 

. 
 33 14 19 00-0266 EA 6-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,567.71 364.55 

. 
 33 14 19 00-0267 EA 7' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,699.23 410.12 

XXXXXXX 
. 
 33 14 19 00-0268  Two Way, Standard (Traditional) Model Fire Hydrant (33 14 19 00-0242) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0269 EA 1-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,171.01 255.18 
. 

 33 14 19 00-0270 EA 2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,237.29 255.18 
. 

 33 14 19 00-0271 EA 2-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,303.95 255.18 
. 

 33 14 19 00-0272 EA 3' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,388.82 273.41 
. 

 33 14 19 00-0273 EA 3-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,455.18 273.41 
. 

 33 14 19 00-0274 EA 4' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,544.45 296.19 
. 

 33 14 19 00-0275 EA 4-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,611.02 296.19 
. 

 33 14 19 00-0276 EA 5' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,700.53 318.98 
. 

 33 14 19 00-0277 EA 5-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,766.96 318.98 
. 

 33 14 19 00-0278 EA 6' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,856.57 341.76 
. 

 33 14 19 00-0279 EA 6-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,945.49 364.55 
. 

 33 14 19 00-0280 EA 7' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,057.65 410.12 
. 

 33 14 19 00-0281 EA 1-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,264.77 255.18 
. 

 33 14 19 00-0282 EA 2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,350.89 255.18 
. 

 33 14 19 00-0283 EA 2-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,436.88 255.18 
. 

 33 14 19 00-0284 EA 3' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,541.43 273.41 
. 

 33 14 19 00-0285 EA 3-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,627.31 273.41 
. 

 33 14 19 00-0286 EA 4' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,736.36 296.19 
. 

 33 14 19 00-0287 EA 4-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,822.29 296.19 
. 

 33 14 19 00-0288 EA 5' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,931.55 318.98 
. 

 33 14 19 00-0289 EA 5-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 4,017.43 318.98 
. 

 33 14 19 00-0290 EA 6' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,126.46 341.76 
. 

 33 14 19 00-0291 EA 6-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 4,235.14 364.55 
. 

 33 14 19 00-0292 EA 7' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,367.13 410.12 

XXXXXXX 
. 
 33 14 19 00-0293  Three Way, Modern Model Fire Hydrant (33 14 19 00-0242) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0294 EA 1-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 3,691.31 255.18 
. 

 33 14 19 00-0295 EA 2' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 3,777.30 255.18 
. 

 33 14 19 00-0296 EA 2-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 3,863.55 255.18 
. 

 33 14 19 00-0297 EA 3' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 3,967.93 273.41 
. 

 33 14 19 00-0298 EA 3-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,053.98 273.41 
. 

 33 14 19 00-0299 EA 4' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,162.86 296.19 
. 

 33 14 19 00-0300 EA 4-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,249.03 296.19 
. 

 33 14 19 00-0301 EA 5' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,357.94 318.98 
. 

 33 14 19 00-0302 EA 5-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,444.02 318.98 
. 

 33 14 19 00-0303 EA 6' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,552.90 318.98 
. 

 33 14 19 00-0304 EA 6-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,662.05 364.55 
. 

 33 14 19 00-0305 EA 7' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,792.67 364.55 

XXXXXXX 
. 
 33 14 19 00-0306  Two Way, Modern Model Fire Hydrant (33 14 19 00-0242) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0307 EA 1-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,613.05 255.18 
. 

 33 14 19 00-0308 EA 2' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 2,678.49 255.18 
. 

 33 14 19 00-0309 EA 2-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,744.66 255.18 
. 

 33 14 19 00-0310 EA 3' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 2,827.56 273.41 
. 

 33 14 19 00-0311 EA 3-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,892.98 273.41 
. 

 33 14 19 00-0312 EA 4' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 2,981.18 296.19 
. 

 33 14 19 00-0313 EA 4-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,046.58 296.19 
. 

 33 14 19 00-0314 EA 5' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 3,134.87 318.98 
. 

 33 14 19 00-0315 EA 5-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,200.10 318.98 
. 

 33 14 19 00-0316 EA 6' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 3,288.32 341.76 
. 

 33 14 19 00-0317 EA 6-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,376.62 364.55 
. 

 33 14 19 00-0318 EA 7' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 3,486.80 410.12 

XXXXXXX 
. 
 33 14 19 00-0319  Fire Hydrant Extension Kits (33 14 19 00-0242) 
. 
. 

 33 14 19 00-0320 EA 6" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ......................................................................................................... 538.34 22.78 
. 

 33 14 19 00-0321 EA 12" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 638.67 28.48 
. 

 33 14 19 00-0322 EA 18" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 694.48 34.18 
. 

 33 14 19 00-0323 EA 24" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 787.10 42.15 
. 

 33 14 19 00-0324 EA 30" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,202.16 43.86 
. 

 33 14 19 00-0325 EA 36" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,284.85 45.57 
. 

 33 14 19 00-0326 EA 42" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,303.30 47.85 
. 

 33 14 19 00-0327 EA 48" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,376.07 51.26 
. 

 33 14 19 00-0328 EA 54" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,513.64 61.52 
. 

 33 14 19 00-0329 EA 60" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,591.05 74.05 
. 

 33 14 19 00-0330 EA 6" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ......................................................................................................... 599.06 25.52 
. 

 33 14 19 00-0331 EA 12" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 708.17 30.99 
. 

 33 14 19 00-0332 EA 18" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 811.59 37.36 
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. 
 33 14 19 00-0333 EA 24" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 904.23 46.48 

. 
 33 14 19 00-0334 EA 30" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,248.65 48.31 

. 
 33 14 19 00-0335 EA 36" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,332.33 50.12 

. 
 33 14 19 00-0336 EA 42" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,389.09 52.86 

. 
 33 14 19 00-0337 EA 48" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,628.24 56.50 

. 
 33 14 19 00-0338 EA 54" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,780.51 67.44 

. 
 33 14 19 00-0339 EA 60" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,863.69 81.11 

XXXXXXX 
. 
 33 14 19 00-0340  Removal And Reinstallation Of Standard Fire Hydrant (33 14 19 00-0242) 

Note: Includes all necessary fittings for resetting, storage and cleaning. Excludes excavation, backfill and thrust 
blocking around fire hydrant. 

. 

. 
 33 14 19 00-0341 EA Up To 5' Burial Section, Removal And Reinstallation Of Fire Hydrant ................................................................................ 729.09  

. 
 33 14 19 00-0342 EA >5' Burial Section, Removal And Reinstallation Of Fire Hydrant ...................................................................................... 1,063.26  

. 
 33 14 19 00-0343 EA Reset Fire Hydrant Upper Barrel ......................................................................................................................................... 932.22  

Note: Includes Safety Repair Kit 

XXXXXXX 
. 
 33 14 19 00-0344  Yard Hydrants (33 14 19) 

Note: With 3/4" hose thread outlet. 
. 
. 

 33 14 19 00-0345 EA 2' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 343.91 31.69 
. 

 33 14 19 00-0346 EA 4' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 370.07 31.69 
. 

 33 14 19 00-0347 EA 6' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 396.23 31.69 
. 

 33 14 19 00-0348 EA 2' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 263.43 40.14 
. 

 33 14 19 00-0349 EA 4' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 274.63 40.14 
. 

 33 14 19 00-0350 EA 6' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 285.84 40.14 

XXXXXXX 
. 
 33 14 19 00-0351  Sanitary Yard Hydrants (33 14 19) 

Note: With 3/4" hose thread outlet. 
. 
. 

 33 14 19 00-0352 EA 2' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,578.35 66.02 
. 

 33 14 19 00-0353 EA 4' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,660.12 66.02 
. 

 33 14 19 00-0354 EA 6' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,741.88 66.02 

XXXXXXX 
. 
 33 14 19 00-0355  Flushing Hydrants (33 14 19) 
. 
. 

 33 14 19 00-0356 EA 2" Inlet x 2-1/2" Outlet Steel Flushing Hydrant, 3' Bury Depth ............................................................................................. 628.03 40.98 

XXXXXXX 
. 
 33 14 23  Enclosures for Water Utility Piping and Valves (33 14)

See CSI section 22 11 19 00-0385 for Enclosures. 
. 
. 
 33 16  Water Utility Storage Tanks (33 10) 
. 
. 
 33 16 23  Ground-Level Steel Water Storage Tanks (33 16)

See CSI section 23 13 23 16-0000 for aboveground steel storage tanks. 
. 
. 
 33 19  Water Utility Metering Equipment (33 10) 
. 
. 
 33 19 13  Positive Displacement Water Meters (33 19)
. 
. 
 33 19 13 23  Nutating Disc Water Meters (33 19 13)
. 
. 
 33 19 13 23-0001  Bronze Disk Type Water Service Meters (33 19 13 23) 
. 
. 

 33 19 13 23-0002 EA 5/8" Diameter, 0 To 20 GPM, Screwed, Disk Type, Bronze Water Supply Meter ............................................................... 298.88 54.93 
. 

 33 19 13 23-0003 EA 3/4" Diameter, 0 To 30 GPM, Screwed, Disk Type, Bronze Water Supply Meter ............................................................... 376.05 65.49 
. 

 33 19 13 23-0004 EA 1" Diameter, 0 To 50 GPM, Screwed, Disk Type, Bronze Water Supply Meter .................................................................. 506.28 74.99 
. 

 33 19 13 23-0005 EA 1-1/2" Diameter, 0 To 100 GPM, Screwed, Disk Type, Bronze Water Supply Meter .......................................................... 988.39 111.97 
. 

 33 19 13 23-0006 EA  2" Diameter, 0 To 160 GPM, Screwed, Disk Type, Bronze Water Supply Meter ............................................................. 1,339.76 145.77 

XXXXXXX 
. 
 33 19 13 23-0007  Magnetic Driven, Positive Displacement Type Water Service Meters (33 19 13 23) 
. 
. 

 33 19 13 23-0008 EA 5/8" Diameter Transmitting Water Supply Meter, Screwed (Neptune T10 E-Coder/R900i) ................................................. 413.15 54.93 
    For Owner Furnished Material, Deduct  -357.55 

. 
 33 19 13 23-0009 EA 3/4" Diameter Transmitting Water Supply Meter, Screwed (Neptune T10 E-Coder/R900i) ................................................. 471.61 65.49 

    For Owner Furnished Material, Deduct  -405.59 
. 

 33 19 13 23-0010 EA 1" Diameter Transmitting Water Supply Meter, Screwed (Neptune T10 E-Coder/R900i) ................................................... 697.78 74.99 
    For Owner Furnished Material, Deduct  -622.33 

. 
 33 19 13 23-0011 EA 1-1/2" Diameter Transmitting Water Supply Meter, Screwed (Neptune T10 E-Coder/R900i) .......................................... 1,177.93 111.97 

    For Owner Furnished Material, Deduct  -1,065.56 
. 

 33 19 13 23-0012 EA 2" Diameter Transmitting Water Supply Meter, Screwed (Neptune T10 E-Coder/R900i) ................................................ 1,459.79 145.77 
    For Owner Furnished Material, Deduct  -1,313.08 

. 
 33 19 13 23-0013 EA Electronic Transmitter ......................................................................................................................................................... 331.12 26.41 

Note: For use with transmitting meter valve. 
    For Owner Furnished Material, Deduct  -304.71 

XXXXXXX 
. 
 33 19 16  Velocity-Type Water Meters (33 19) 
. 
. 
 33 19 16 23  Turbine Water Meters (33 19 16) 
. 
. 
 33 19 16 23-0001  Flanged Turbine Water Service Meter (33 19 16 23) 
. 
. 
 33 19 16 23-0002  Vertical Turbine Meters (33 19 16 23-0001) 
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. 

. 
 33 19 16 23-0003 EA 1-1/2" Diameter, 0 - 100 GPM Vertical Turbine Meter, Flanged .......................................................................................... 573.79 102.14 

. 
 33 19 16 23-0004 EA 2" Diameter, 0 - 160 GPM Vertical Turbine Meter, Flanged ................................................................................................ 797.57 129.67 

. 
 33 19 16 23-0005 EA 3" Diameter, 0 - 350 GPM Vertical Turbine Meter, Flanged ............................................................................................. 1,331.22 165.38 

. 
 33 19 16 23-0006 EA 4" Diameter, 0 - 650 GPM Vertical Turbine Meter, Flanged ............................................................................................. 2,053.96 313.23 

. 
 33 19 16 23-0007 EA 6" Diameter, 0 - 1,300 GPM Vertical Turbine Meter, Flanged .......................................................................................... 3,763.16 350.20 

XXXXXXX 
. 
 33 19 16 23-0008  Horizontal Turbine Meters (33 19 16 23-0001) 
. 
. 

 33 19 16 23-0009 EA 1-1/2" Diameter, 0 - 120 GPM Horizontal Turbine Meter, Flanged...................................................................................... 870.98 102.14 
. 

 33 19 16 23-0010 EA 2" Diameter, 0 - 160 GPM Horizontal Turbine Meter, Flanged ......................................................................................... 1,221.85 129.67 
. 

 33 19 16 23-0011 EA 3" Diameter, 0 - 600 GPM Horizontal Turbine Meter, Flanged ......................................................................................... 1,501.32 165.38 
. 

 33 19 16 23-0012 EA 4" Diameter, 0 - 1,000 GPM Horizontal Turbine Meter, Flanged ...................................................................................... 2,278.81 313.23 
. 

 33 19 16 23-0013 EA 6" Diameter, 0 - 2,000 GPM Horizontal Turbine Meter, Flanged ...................................................................................... 4,582.39 350.20 
. 

 33 19 16 23-0014 EA 8" Diameter, 0 - 3,500 GPM Horizontal Turbine Meter, Flanged ...................................................................................... 6,130.16 447.48 
. 

 33 19 16 23-0015 EA 10" Diameter, 0 - 5,500 GPM Horizontal Turbine Meter, Flanged .................................................................................... 8,568.23 544.76 
. 

 33 19 16 23-0016 EA 12" Diameter, 0 - 6,600 GPM Horizontal Turbine Meter, Flanged .................................................................................. 11,032.15 1,099.25 

XXXXXXX 
. 
 33 19 19  Compound Water Meters (33 19)
. 
. 
 33 19 19 00-0001  Flanged Compound Type Water Service Meter (33 19 19) 
. 
. 

 33 19 19 00-0002 EA 2" Diameter, 0 To 160 GPM, Flanged And Bronze, Compound Type Water Service Meter ............................................ 2,240.51 129.67 
. 

 33 19 19 00-0003 EA 3" Diameter, 0 To 320 GPM, Flanged And Bronze, Compound Type Water Service Meter ............................................ 2,617.74 165.38 
. 

 33 19 19 00-0004 EA 4" Diameter, 0 To 500 GPM, Flanged And Bronze, Compound Type Water Service Meter ............................................ 4,398.24 313.23 
. 

 33 19 19 00-0005 EA 6" Diameter, 0 To 1,000 GPM, Flanged And Bronze, Compound Type Water Service Meter ......................................... 6,056.61 350.20 
. 

 33 19 19 00-0006 EA 8" Diameter, 0 To 1,600 GPM, Flanged And Bronze, Compound Type Water Service Meter ....................................... 12,482.60 447.48 
. 

 33 19 19 00-0007 EA 10" Diameter, 0 To 2,500 GPM, Flanged And Bronze, Compound Type Water Service Meter ..................................... 21,406.07 544.76 

XXXXXXX 
. 
 33 19 23  Magnetic Water Meters (33 19)
. 
. 
 33 19 23 00-0001  Flanged Electromagnetic Flow (EMF) Water Meter (33 19 23) 
. 
. 

 33 19 23 00-0002 EA 2" Diameter, Flanged, Stainless Steel, Electromagnetic Flow (EMF) Water Meter (Sensus Accu-MAG) ........................ 6,069.96 129.67 
. 

 33 19 23 00-0003 EA 3" Diameter, Flanged, Stainless Steel, Electromagnetic Flow (EMF) Water Meter (Sensus Accu-MAG) ........................ 8,389.73 165.38 
. 

 33 19 23 00-0004 EA 4" Diameter, Flanged, Stainless Steel, Electromagnetic Flow (EMF) Water Meter (Sensus Accu-MAG) ........................ 9,650.55 313.23 

XXXXXXX 
. 
 33 30  Sanitary Sewerage Utilities (33) 
. 
. 
 33 31  Sanitary Sewerage Piping (33 30) 
. 
. 
 33 31 11  Public Sanitary Sewerage Gravity Piping (33 31)

Note: Piping includes hydrostatic testing, disinfecting and warning tape. Excludes excavation and backfill. See CSI section 31 
23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 

. 

. 
 33 31 11 00-0001  Plastic Sewer And Drain Piping (33 31 11) 
. 
. 
 33 31 11 00-0002  Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe (33 31 11 00-0001) 
. 
. 

 33 31 11 00-0003 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ..................................................................................... 7.89 3.60 
. 

 33 31 11 00-0004 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 9.44 4.24 
. 

 33 31 11 00-0005 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe .......................................................................................... 12.24 5.14 
. 

 33 31 11 00-0006 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe .......................................................................................... 14.82 6.00 
. 

 33 31 11 00-0007 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe .......................................................................................... 18.88 6.98 
. 

 33 31 11 00-0008 LF 8" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe .......................................................................................... 23.91 8.11 
. 

 33 31 11 00-0009 LF 10" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ........................................................................................ 29.61 8.40 
. 

 33 31 11 00-0010 LF 12" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ........................................................................................ 36.22 8.70 

XXXXXXX 
. 
 33 31 11 00-0011  Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe (33 31 11 00-0001) 

Note: D-2729 PVC pipe. 
. 
. 

 33 31 11 00-0012 LF 3" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 11.29 5.14 
. 

 33 31 11 00-0013 LF 4" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 13.26 6.00 
. 

 33 31 11 00-0014 LF 6" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 16.43 6.98 

XXXXXXX 
. 
 33 31 11 00-0015  Polyvinyl Chloride (PVC) Sewer And Drain Fittings (33 31 11 00-0001) 
. 
. 
 33 31 11 00-0016  1/4 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0017 EA 1-1/2" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 21.17 12.40 
. 

 33 31 11 00-0018 EA 2" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 27.28 16.03 
. 

 33 31 11 00-0019 EA 3" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 42.49 21.53 
. 

 33 31 11 00-0020 EA 4" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 58.81 24.89 
. 

 33 31 11 00-0021 EA 6" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 179.53 32.35 
. 

 33 31 11 00-0022 EA 8" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 289.60 43.54 
. 

 33 31 11 00-0023 EA 10" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 382.78 57.98 

XXXXXXX 
. 
 33 31 11 00-0024  1/8 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0025 EA 1-1/2" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 21.77 12.40 
. 

 33 31 11 00-0026 EA 2" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 27.23 16.03 
. 

 33 31 11 00-0027 EA 3" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 41.60 21.53 
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. 
 33 31 11 00-0028 EA 4" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 54.46 24.89 

. 
 33 31 11 00-0029 EA 6" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 168.45 32.35 

. 
 33 31 11 00-0030 EA 8" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 263.84 43.54 

. 
 33 31 11 00-0031 EA 10" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 307.00 57.98 

. 
 33 31 11 00-0032 EA 12" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 449.01 77.22 

XXXXXXX 
. 
 33 31 11 00-0033  Long Sweep 1/4 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-

0015) 
. 
. 

 33 31 11 00-0034 EA 1-1/2" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................... 28.17 12.22 
. 

 33 31 11 00-0035 EA 2" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 31.43 16.03 
. 

 33 31 11 00-0036 EA 3" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 53.90 22.00 
. 

 33 31 11 00-0037 EA 4" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 81.34 26.85 
. 

 33 31 11 00-0038 EA 6" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 139.62 31.04 
. 

 33 31 11 00-0039 EA 8" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 227.76 35.42 
. 

 33 31 11 00-0040 EA 10" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................. 356.89 41.29 
. 

 33 31 11 00-0041 EA 12" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................. 526.55 48.13 

XXXXXXX 
. 
 33 31 11 00-0042  1/16 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0043 EA 1-1/2" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 23.03 12.40 
. 

 33 31 11 00-0044 EA 2" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 28.51 16.03 
. 

 33 31 11 00-0045 EA 3" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 45.30 21.53 
. 

 33 31 11 00-0046 EA 4" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 61.33 24.89 
. 

 33 31 11 00-0047 EA 6" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 216.40 32.35 
. 

 33 31 11 00-0048 EA 8" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 343.27 43.54 
. 

 33 31 11 00-0049 EA 10" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 395.01 57.98 
. 

 33 31 11 00-0050 EA 12" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 419.68 77.22 

XXXXXXX 
. 
 33 31 11 00-0051  Reducers, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0052 EA 2" x 1-1/2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 26.41 14.15 
. 

 33 31 11 00-0053 EA 3" x 1-1/2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 41.78 16.89 
. 

 33 31 11 00-0054 EA 3" x 2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 41.72 18.63 
. 

 33 31 11 00-0055 EA 4" x 2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 57.79 20.36 
. 

 33 31 11 00-0056 EA 4" x 3" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 63.13 23.10 
. 

 33 31 11 00-0057 EA 6" x 4" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 158.37 28.59 
. 

 33 31 11 00-0058 EA 8" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 317.52 37.91 
. 

 33 31 11 00-0059 EA 10" x 4" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 104.57 41.39 
. 

 33 31 11 00-0060 EA 10" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 133.97 45.15 
. 

 33 31 11 00-0061 EA 10" x 8" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 132.92 50.70 
. 

 33 31 11 00-0062 EA 12" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 342.95 54.80 
. 

 33 31 11 00-0063 EA 12" x 8" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 364.30 60.36 
. 

 33 31 11 00-0064 EA 12" x 10" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 388.86 67.60 

XXXXXXX 
. 
 33 31 11 00-0065  Sanitary Tees, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0066 EA 1-1/2" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 32.67 18.74 
. 

 33 31 11 00-0067 EA 2" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 42.87 24.24 
. 

 33 31 11 00-0068 EA 3" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 65.52 31.97 
. 

 33 31 11 00-0069 EA 4" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 92.92 39.71 
. 

 33 31 11 00-0070 EA 6" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 259.52 43.54 
. 

 33 31 11 00-0071 EA 8" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 338.14 57.98 

XXXXXXX 
. 
 33 31 11 00-0072  Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0073 EA 1-1/2" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ....................................................................................................... 37.27 18.74 
. 

 33 31 11 00-0074 EA 2" Wye, Polyvinyl Chloride (PVC) Sewer And Drain.............................................................................................................. 45.54 24.24 
. 

 33 31 11 00-0075 EA 3" Wye, Polyvinyl Chloride (PVC) Sewer And Drain.............................................................................................................. 68.93 31.97 
. 

 33 31 11 00-0076 EA 4" Wye, Polyvinyl Chloride (PVC) Sewer And Drain.............................................................................................................. 98.51 39.71 
. 

 33 31 11 00-0077 EA 6" Wye, Polyvinyl Chloride (PVC) Sewer And Drain............................................................................................................ 238.54 43.54 
. 

 33 31 11 00-0078 EA 8" Wye, Polyvinyl Chloride (PVC) Sewer And Drain............................................................................................................ 298.29 57.98 
. 

 33 31 11 00-0079 EA 10" Wye, Polyvinyl Chloride (PVC) Sewer And Drain.......................................................................................................... 393.25 77.37 
. 

 33 31 11 00-0080 EA 12" Wye, Polyvinyl Chloride (PVC) Sewer And Drain.......................................................................................................... 605.06 103.25 

XXXXXXX 
. 
 33 31 11 00-0081  Reducing Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0082 EA 2" x 1-1/2" x 1-1/2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................... 44.50 18.74 
. 

 33 31 11 00-0083 EA 2" x 2" x 1" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 52.57 24.24 
. 

 33 31 11 00-0084 EA 3" x 3" x 2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 64.18 31.97 
. 

 33 31 11 00-0085 EA 4" x 4" x 2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 90.84 39.71 
. 

 33 31 11 00-0086 EA 4" x 4" x 3" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 96.09 39.71 

XXXXXXX 
. 
 33 31 11 00-0087  Double Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0088 EA 1-1/2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................... 55.88 24.24 
. 

 33 31 11 00-0089 EA 2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................. 73.19 31.97 
. 

 33 31 11 00-0090 EA 3" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................... 129.77 43.16 
. 

 33 31 11 00-0091 EA 4" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................... 210.23 52.20 
. 

 33 31 11 00-0092 EA 2" x 2" x 1-1/2" x 1-1/2 Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................. 71.01 31.97 
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. 
 33 31 11 00-0093 EA 3" x 3" x 2" x 2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................... 113.14 43.16 

. 
 33 31 11 00-0094 EA 4" x 4" x 3" x 3" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................... 182.77 52.20 

XXXXXXX 
. 
 33 31 11 00-0095  Combination Wye And 1/8 Bends, Polyvinyl Chloride (PVC) Sewer And 

Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0096 EA 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain............................................................ 43.01 18.74 
. 

 33 31 11 00-0097 EA 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................. 54.50 24.24 
. 

 33 31 11 00-0098 EA 3" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................. 95.85 31.97 
. 

 33 31 11 00-0099 EA 4" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................ 158.87 39.71 
. 

 33 31 11 00-0100 EA 2" x 2" x 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................. 73.99 24.24 
. 

 33 31 11 00-0101 EA 3" x 3" x 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................... 113.50 31.97 
. 

 33 31 11 00-0102 EA 3" x 3" x 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................... 88.94 31.97 
. 

 33 31 11 00-0103 EA 4" x 4" x 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................. 150.60 39.71 
. 

 33 31 11 00-0104 EA 4" x 4" x 3" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................. 158.17 39.71 

XXXXXXX 
. 
 33 31 11 00-0105  Double Combination Wye And 1/8 Bends, Polyvinyl Chloride (PVC) Sewer 

And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0106 EA 1-1/2" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................... 60.34 24.24 
. 

 33 31 11 00-0107 EA 2" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ..................................................... 73.68 31.97 
. 

 33 31 11 00-0108 EA 3" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 109.33 43.16 
. 

 33 31 11 00-0109 EA 4" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 313.45 52.20 
. 

 33 31 11 00-0110 EA 6" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 940.33 57.79 

XXXXXXX 
. 
 33 31 11 00-0111  Cleanout Tees With Plug, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-

0015) 
. 
. 

 33 31 11 00-0112 EA 4" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................... 294.01 98.97 
. 

 33 31 11 00-0113 EA 6" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................... 614.39 127.69 
. 

 33 31 11 00-0114 EA 8" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................... 796.48 179.94 
. 

 33 31 11 00-0115 EA 10" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ...................................................................... 1,132.52 289.45 

XXXXXXX 
. 
 33 31 11 00-0116  Couplings, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0117 EA 1-1/2" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 20.89 12.40 
. 

 33 31 11 00-0118 EA 2" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 26.38 15.94 
. 

 33 31 11 00-0119 EA 3" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 38.52 21.35 
. 

 33 31 11 00-0120 EA 4" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 47.89 24.89 
. 

 33 31 11 00-0121 EA 6" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 107.05 32.35 
. 

 33 31 11 00-0122 EA 8" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 234.23 43.54 
. 

 33 31 11 00-0123 EA 10" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 348.85 57.98 
. 

 33 31 11 00-0124 EA 12" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 562.02 77.22 

XXXXXXX 
. 
 33 31 11 00-0125  Adapters, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0126 EA 4" Male, Plastic Pipe x Malleable Iron Pipe Adapter, Drain And Sewer Fitting .................................................................... 109.57 68.29 
. 

 33 31 11 00-0127 EA 2" x 3" x 3" Downspout Adapter, Drain And Sewer Fitting .................................................................................................... 80.26 51.95 
. 

 33 31 11 00-0128 EA 2" x 3" x 4" Downspout Adapter, Drain And Sewer Fitting .................................................................................................... 81.31 51.95 
. 

 33 31 11 00-0129 EA 3" x 4" x 4" Downspout Adapter, Drain And Sewer Fitting .................................................................................................... 84.09 51.95 
. 

 33 31 11 00-0130 EA 4" Hub, Cast Iron Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ............................................................................. 110.33 68.29 
. 

 33 31 11 00-0131 EA 4" Spigot, Clay Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ................................................................................. 108.11 68.29 
. 

 33 31 11 00-0132 EA 4" Spigot, Fiberglass Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ....................................................................... 104.45 68.29 
. 

 33 31 11 00-0133 EA 4" Drain Grate, Drain And Sewer Fitting ............................................................................................................................... 55.32 35.12 

XXXXXXX 
. 
 33 31 11 00-0134  Caps, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0135 EA 3" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 26.39 13.33 
. 

 33 31 11 00-0136 EA 4" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 39.29 16.59 
. 

 33 31 11 00-0137 EA 6" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 66.65 21.44 

XXXXXXX 
. 
 33 31 11 00-0138  Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0139 EA 1-1/2" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................ 19.87 12.40 
. 

 33 31 11 00-0140 EA 2" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 25.75 16.03 
. 

 33 31 11 00-0141 EA 3" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 36.47 21.53 
. 

 33 31 11 00-0142 EA 4" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 45.22 24.89 
. 

 33 31 11 00-0143 EA 6" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 69.50 32.35 
. 

 33 31 11 00-0144 EA 8" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 200.07 43.54 

XXXXXXX 
. 
 33 31 11 00-0145  Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe (33 31 11 00-0001) 

Note: ASTM 3034. 
. 
. 

 33 31 11 00-0146 LF 4" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................. 14.98 6.00 
. 

 33 31 11 00-0147 LF 6" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................. 19.65 6.98 
. 

 33 31 11 00-0148 LF 8" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................. 25.91 8.11 
. 

 33 31 11 00-0149 LF 10" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................... 31.32 8.40 
. 

 33 31 11 00-0150 LF 12" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................... 37.82 8.70 
. 

 33 31 11 00-0151 LF 15" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................... 48.67 9.00 
. 

 33 31 11 00-0152 LF 18" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................... 61.05 9.33 
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. 
 33 31 11 00-0153 LF 21" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................... 78.73 10.13 

. 
 33 31 11 00-0154 LF 24" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................... 95.08 10.93 

. 
 33 31 11 00-0155 LF  27" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ......................................................................................................... 118.01 12.82 

XXXXXXX 
. 
 33 31 11 00-0156  Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe (33 31 11 00-0001) 

Note: ASTM 3034. 
. 
. 

 33 31 11 00-0157 LF 4" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 14.35 6.00 
. 

 33 31 11 00-0158 LF 6" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 18.67 6.98 
. 

 33 31 11 00-0159 LF 8" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 24.48 8.11 

XXXXXXX 
. 
 33 31 11 00-0160  Gasketed SDR 35 Polyvinyl Chloride (PVC) Fittings (33 31 11 00-0001) 

Note: ASTM 3034. 
. 
. 
 33 31 11 00-0161  1/4 Bends, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0162 EA 4" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 66.52 22.66 
. 

 33 31 11 00-0163 EA 6" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 96.78 26.35 
. 

 33 31 11 00-0164 EA 8" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 196.28 29.86 
. 

 33 31 11 00-0165 EA 10" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 550.41 35.13 
. 

 33 31 11 00-0166 EA 12" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 711.10 44.79 

XXXXXXX 
. 
 33 31 11 00-0167  1/8 Bends, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0168 EA 4" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 60.61 22.66 
. 

 33 31 11 00-0169 EA 6" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 90.27 26.35 
. 

 33 31 11 00-0170 EA 8" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 179.81 29.86 
. 

 33 31 11 00-0171 EA 10" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 395.32 35.13 
. 

 33 31 11 00-0172 EA 12" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 563.63 44.79 
. 

 33 31 11 00-0173 EA 15" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 1,200.33 63.23 
. 

 33 31 11 00-0174 EA 18" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 1,901.82 89.58 
. 

 33 31 11 00-0175 EA 21" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 3,165.65 118.55 
. 

 33 31 11 00-0176 EA 24" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 4,315.55 158.07 

XXXXXXX 
. 
 33 31 11 00-0177  Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0178 EA 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 100.60 33.99 
. 

 33 31 11 00-0179 EA 6" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................... 157.93 37.67 
. 

 33 31 11 00-0180 EA 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 176.81 39.51 
. 

 33 31 11 00-0181 EA 8" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................... 194.65 41.36 
. 

 33 31 11 00-0182 EA 8" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................... 221.93 43.20 
. 

 33 31 11 00-0183 EA 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 416.21 45.05 
. 

 33 31 11 00-0184 EA 10" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 530.35 46.10 
. 

 33 31 11 00-0185 EA 10" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 600.16 48.30 
. 

 33 31 11 00-0186 EA 10" x 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 881.24 50.14 
. 

 33 31 11 00-0187 EA 10" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ...................................................................................... 1,145.63 52.69 
. 

 33 31 11 00-0188 EA 12" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 652.43 56.12 
. 

 33 31 11 00-0189 EA 12" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 692.23 57.96 
. 

 33 31 11 00-0190 EA 12" x 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 982.38 59.81 
. 

 33 31 11 00-0191 EA 12" x 10" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................. 1,411.39 62.35 
. 

 33 31 11 00-0192 EA 12" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ...................................................................................... 1,589.83 67.18 

XXXXXXX 
. 
 33 31 11 00-0193  Wyes, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0194 EA 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................................ 96.02 33.99 
. 

 33 31 11 00-0195 EA 6" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 142.66 37.67 
. 

 33 31 11 00-0196 EA 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .......................................................................................................... 156.29 39.51 
. 

 33 31 11 00-0197 EA 8" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 188.10 41.36 
. 

 33 31 11 00-0198 EA 8" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 214.12 43.20 
. 

 33 31 11 00-0199 EA 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .......................................................................................................... 322.85 45.05 
. 

 33 31 11 00-0200 EA 10" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 486.10 46.46 
. 

 33 31 11 00-0201 EA 10" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 496.08 48.30 
. 

 33 31 11 00-0202 EA 10" x 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 741.10 50.14 
. 

 33 31 11 00-0203 EA 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................................ 819.42 52.69 
. 

 33 31 11 00-0204 EA 12" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 615.43 56.12 
. 

 33 31 11 00-0205 EA 12" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 634.78 57.96 
. 

 33 31 11 00-0206 EA 12" x 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 903.63 59.81 
. 

 33 31 11 00-0207 EA 12" x 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................ 1,086.57 62.35 
. 

 33 31 11 00-0208 EA 12" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 1,135.01 67.18 
. 

 33 31 11 00-0209 EA 15" x 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................ 1,398.31 80.80 
. 

 33 31 11 00-0210 EA 15" x 12" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................ 1,550.40 85.63 
. 

 33 31 11 00-0211 EA 15" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 1,935.56 94.84 

XXXXXXX 
. 
 33 31 11 00-0212  Couplings, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0213 EA 4" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 66.00 22.66 
. 

 33 31 11 00-0214 EA 6" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 100.27 26.35 
. 

 33 31 11 00-0215 EA 8" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 145.77 30.03 
. 

 33 31 11 00-0216 EA 10" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 271.00 35.13 
. 

 33 31 11 00-0217 EA 12" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 383.31 44.79 
. 

 33 31 11 00-0218 EA 15" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 744.01 63.23 



 

 Utilities 33

33
 

Sanitary Sewerage Utilities 33 30
Sanitary Sewerage Piping 33 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 193

. 
 33 31 11 00-0219 EA 18" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 1,392.46 89.58 

. 
 33 31 11 00-0220 EA 21" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 2,316.25 118.55 

. 
 33 31 11 00-0221 EA 24" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 3,349.88 158.07 

XXXXXXX 
. 
 33 31 11 00-0222  Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0223 EA 6" x 4" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 121.84 24.50 
. 

 33 31 11 00-0224 EA 8" x 4" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 172.52 26.35 
. 

 33 31 11 00-0225 EA 8" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 182.02 28.18 
. 

 33 31 11 00-0226 EA 10" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 402.30 30.73 
. 

 33 31 11 00-0227 EA 10" x 8" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 461.72 32.58 
. 

 33 31 11 00-0228 EA 12" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 515.71 35.56 
. 

 33 31 11 00-0229 EA 12" x 8" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 591.09 37.41 
. 

 33 31 11 00-0230 EA 12" x 10" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ....................................................................................... 677.05 39.96 
. 

 33 31 11 00-0231 EA 15" x 12" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................... 1,017.90 54.00 

XXXXXXX 
. 
 33 31 11 00-0232  Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride 

(PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0233 EA 6" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 102.25  
. 

 33 31 11 00-0234 EA 8" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 134.31  
. 

 33 31 11 00-0235 EA 8" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 137.14  
. 

 33 31 11 00-0236 EA 10" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 223.33  
. 

 33 31 11 00-0237 EA 10" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 235.18  
. 

 33 31 11 00-0238 EA 10" x 8" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 438.98  
. 

 33 31 11 00-0239 EA 12" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 255.04  
. 

 33 31 11 00-0240 EA 12" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 277.24  
. 

 33 31 11 00-0241 EA 12" x 8" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 606.27  
. 

 33 31 11 00-0242 EA 12" x 10" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ..................................................... 713.20  
. 

 33 31 11 00-0243 EA 15" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 295.48  
. 

 33 31 11 00-0244 EA 15" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 314.86  

XXXXXXX 
. 
 33 31 11 00-0245  Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) 

(33 31 11 00-0160) 
. 
. 

 33 31 11 00-0246 EA 6" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 108.89  
. 

 33 31 11 00-0247 EA 8" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 134.31  
. 

 33 31 11 00-0248 EA 8" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 146.17  
. 

 33 31 11 00-0249 EA 10" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 205.76  
. 

 33 31 11 00-0250 EA 10" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 233.76  
. 

 33 31 11 00-0251 EA 10" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 350.52  
. 

 33 31 11 00-0252 EA 12" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 253.63  
. 

 33 31 11 00-0253 EA 12" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 275.90  
. 

 33 31 11 00-0254 EA 12" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 408.21  
. 

 33 31 11 00-0255 EA 12" x 10" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 494.57  
. 

 33 31 11 00-0256 EA 15" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 294.61  
. 

 33 31 11 00-0257 EA 15" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 308.29  
. 

 33 31 11 00-0258 EA 15" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 503.93  
. 

 33 31 11 00-0259 EA 15" x 10" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 556.04  
. 

 33 31 11 00-0260 EA 15" x 12" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 780.01  

XXXXXXX 
. 
 33 31 11 00-0261  Couplings And Plug Fittings (33 31 11) 
. 
. 
 33 31 11 00-0262  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) 

Flexible Pipe Couplings (33 31 11 00-0261) 
Note: For cast iron or plastic to cast iron to plastic pipe. Includes stainless steel clamps. 

. 

. 
 33 31 11 00-0263 EA 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-150) .................................. 20.70 6.47 

. 
 33 31 11 00-0264 EA 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-22) .......................................... 22.51 7.54 

. 
 33 31 11 00-0265 EA 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-33) .......................................... 26.54 8.62 

. 
 33 31 11 00-0266 EA 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-44) .......................................... 30.50 9.17 

. 
 33 31 11 00-0267 EA 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-55) .......................................... 38.85 9.70 

. 
 33 31 11 00-0268 EA 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-66) .......................................... 47.24 10.78 

. 
 33 31 11 00-0269 EA 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-88) .......................................... 62.60 11.86 

. 
 33 31 11 00-0270 EA 10" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1010) .................................... 79.56 12.40 

. 
 33 31 11 00-0271 EA 12" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1212) .................................. 139.89 12.94 

. 
 33 31 11 00-0272 EA 15" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1515) .................................. 195.10 14.02 

. 
 33 31 11 00-0273 EA 18" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1818) .................................. 390.45 14.55 

. 
 33 31 11 00-0274 EA 21" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2121) .................................. 455.53 15.37 

. 
 33 31 11 00-0275 EA 24" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2424) .................................. 505.71 16.18 

. 
 33 31 11 00-0276 EA 27" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2727) .................................. 607.69 17.26 

XXXXXXX 
. 
 33 31 11 00-0277  Cast Iron Service Saddles With U Bolt (33 31 11) 
. 
. 

 33 31 11 00-0278 EA  2" Diameter x 2" Tapped Tee Cast Iron Service Saddles With U Bolt ................................................................................. 106.62  
. 

 33 31 11 00-0279 EA 3" Diameter x 1-1/2" Tapped Tee Cast Iron Service Saddles With U Bolt ........................................................................... 107.17  
. 

 33 31 11 00-0280 EA 3" Diameter x 2" Tapped Tee Cast Iron Service Saddles With U Bolt ................................................................................. 117.99  
. 

 33 31 11 00-0281 EA 4" Diameter x 1-1/2" Tapped Tee Cast Iron Service Saddles With U Bolt ........................................................................... 114.08  
. 

 33 31 11 00-0282 EA 4" Diameter x 2" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 128.63  
. 

 33 31 11 00-0283 EA 4" Diameter x 3" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 144.54  
. 

 33 31 11 00-0284 EA  4" Diameter x 4" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 171.15  
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. 
 33 31 11 00-0285 EA 6" Diameter x 2" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 144.64  

. 
 33 31 11 00-0286 EA 6" Diameter x 3" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 158.09  

. 
 33 31 11 00-0287 EA  6" Diameter x 4" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 182.44  

. 
 33 31 11 00-0288 EA 4" Diameter x 1-1/2" Tapped Wye Cast Iron Service Saddle With U Bolt ........................................................................... 117.14  

. 
 33 31 11 00-0289 EA 4" Diameter x 2" Tapped Wye Cast Iron Service Saddle With U Bolt .................................................................................. 127.98  

. 
 33 31 11 00-0290 EA 4" Diameter x 3" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 151.69  

. 
 33 31 11 00-0291 EA 4" Diameter x 4" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 179.94  

. 
 33 31 11 00-0292 EA 6" Diameter x 4" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 193.39  

XXXXXXX 
. 
 33 32  Sanitary Sewerage Equipment (33 30) 
. 
. 
 33 32 16  Packaged Wastewater Grinder Pump Assemblies (33 32)
. 
. 
 33 32 16 00-0001  Submersible Grinder Pumps, Cast Iron With Bronze Impeller (33 32 16) 
. 
. 

 33 32 16 00-0002 EA 2 HP Submersible Grinder Pump, 200/208, 230 Volt, 1 Phase, 3450 RPM, 1-1/2" Threaded Discharge ........................ 2,123.42 319.19 
Note: Zoeller 840 series. 

. 
 33 32 16 00-0003 EA 2 HP Submersible Grinder Pump, 200/208, 230, 460 Volt, 3 Phase, 3450 RPM, 1-1/2" Threaded Discharge ................ 2,092.72 319.19 

Note: Zoeller 840 series. 
. 

 33 32 16 00-0004 EA Simplex Control Panel With Auto Reversing Switch ......................................................................................................... 1,009.84 106.36 
Note: For Zoeller 840 series grinder pump. 

. 
 33 32 16 00-0005 EA Duplex Control Panel With Auto Reversing Switch .......................................................................................................... 1,580.33 106.36 

Note: For Zoeller 840 series grinder pump. 
. 

 33 32 16 00-0006 EA Grinder Pump, 120 Gallon Sewage Basin, 1 HP, 120 V (Environment One 2012-74) ..................................................... 9,610.15  

XXXXXXX 
. 
 33 32 16 00-0007  Submersible Grinder Pumps (33 32 16) 

Note: Includes 50' of cord with pumps unless otherwise noted. 
. 
. 

 33 32 16 00-0008 EA 2 HP Submersible Grinder Pump At 3,450 RPM, Explosion Proof ................................................................................... 3,685.46 637.61 
. 

 33 32 16 00-0009 EA 3 HP Submersible Grinder Pump At 3,450 RPM, Explosion Proof ................................................................................... 5,549.79 743.87 
. 

 33 32 16 00-0010 EA 5 HP Submersible Grinder Pump At 3,450 RPM, Explosion Proof ................................................................................... 6,787.21 956.40 

XXXXXXX 
. 
 33 34  Onsite Wastewater Disposal (33 30) 

Note: Excludes distribution field piping, trenching or excavation. 
. 
. 
 33 34 13  Septic Tanks (33 34) 
. 
. 
 33 34 13 13  Concrete Septic Tanks (33 34 13) 
. 
. 
 33 34 13 13-0001  Precast Concrete Septic Tank (33 34 13 13) 

Note: Includes external coating. 
. 
. 

 33 34 13 13-0002 EA 1,000 Gallon Precast Septic Tank .................................................................................................................................... 3,041.49 637.61 
    For Non-Traffic Rated, Deduct  -564.62 

. 
 33 34 13 13-0003 EA 1,250 Gallon Precast Septic Tank .................................................................................................................................... 3,643.03 703.80 

    For Non-Traffic Rated, Deduct  -694.73 
. 

 33 34 13 13-0004 EA 1,500 Gallon Precast Septic Tank .................................................................................................................................... 4,221.88 769.90 
    For Non-Traffic Rated, Deduct  -819.16 

. 
 33 34 13 13-0005 EA 2,000 Gallon Precast Septic Tank .................................................................................................................................... 5,389.19 836.85 

    For Non-Traffic Rated, Deduct  -1,091.17 
. 

 33 34 13 13-0006 EA 2,500 Gallon Precast Septic Tank .................................................................................................................................... 6,452.12 1,155.66 
    For Non-Traffic Rated, Deduct  -1,259.54 

. 
 33 34 13 13-0007 EA 4,000 Gallon Precast Septic Tank .................................................................................................................................. 16,870.94 1,594.01 

    For Non-Traffic Rated, Deduct  -3,728.91 
. 

 33 34 13 13-0008 EA 5,000 Gallon Precast Septic Tank .................................................................................................................................. 30,577.89 2,391.01 
    For Non-Traffic Rated, Deduct  -6,913.32 

. 
 33 34 13 13-0009 EA 7,500 Gallon Precast Septic Tank .................................................................................................................................. 34,411.40 3,347.41 

    For Non-Traffic Rated, Deduct  -7,584.46 
. 

 33 34 13 13-0010 EA 10,000 Gallon Precast Septic Tank ................................................................................................................................ 42,178.25 4,005.00 
    For Non-Traffic Rated, Deduct  -9,322.49 

. 
 33 34 13 13-0011 EA 12,500 Gallon Precast Septic Tank ................................................................................................................................ 49,895.47 4,961.39 

    For Non-Traffic Rated, Deduct  -10,946.28 

XXXXXXX 
. 
 33 34 13 23  Fiberglass Septic Tank (33 34 13) 
. 
. 
 33 34 13 23-0001  Fiberglass Septic Tank (33 34 13 23) 
. 
. 

 33 34 13 23-0002 EA 1,000 Gallon Fiberglass Septic Tank ............................................................................................................................... 1,643.17 478.20 
. 

 33 34 13 23-0003 EA 1,250 Gallon Fiberglass Septic Tank ............................................................................................................................... 2,002.16 637.61 
. 

 33 34 13 23-0004 EA 1,500 Gallon Fiberglass Septic Tank ............................................................................................................................... 2,162.29 577.88 
. 

 33 34 13 23-0005 EA 2,000 Gallon Fiberglass Septic Tank ............................................................................................................................... 3,303.94 625.60 
. 

 33 34 13 23-0006 EA 2,500 Gallon Fiberglass Septic Tank ............................................................................................................................... 4,222.24 867.14 
. 

 33 34 13 23-0007 EA 4,000 Gallon Fiberglass Septic Tank ............................................................................................................................... 6,533.72 1,195.50 
. 

 33 34 13 23-0008 EA 5,000 Gallon Fiberglass Septic Tank ............................................................................................................................... 9,718.18 1,793.26 
. 

 33 34 13 23-0009 EA 7,500 Gallon Fiberglass Septic Tank ............................................................................................................................. 13,360.29 2,510.56 
. 

 33 34 13 23-0010 EA 10,000 Gallon Fiberglass Septic Tank ........................................................................................................................... 16,342.87 3,000.66 

XXXXXXX 
. 
 33 34 13 33  Polyethylene Septic Tank (33 34 13) 
. 
. 
 33 34 13 33-0001  High Density Polyethylene (HDPE) Septic Tank (33 34 13 33) 
. 
. 

 33 34 13 33-0002 EA 300 Gallon One Compartment One Manhole High Density Polyethylene (HDPE) Septic Tank .......................................... 983.14 194.56 
. 

 33 34 13 33-0003 EA 500 Gallon One Compartment One Manhole High Density Polyethylene (HDPE) Septic Tank ....................................... 1,487.38 218.88 
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. 
 33 34 13 33-0004 EA 900 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank ....................................... 2,056.03 267.52 

. 
 33 34 13 33-0005 EA 1,000 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 2,116.93 291.83 

. 
 33 34 13 33-0006 EA 1,250 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 2,445.94 316.16 

. 
 33 34 13 33-0007 EA 1,500 Gallon One Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 2,922.14 340.47 

. 
 33 34 13 33-0008 EA 750 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank ....................................... 2,061.71 243.20 

. 
 33 34 13 33-0009 EA 1,000 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 2,257.12 291.83 

. 
 33 34 13 33-0010 EA 1,250 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 2,645.70 316.16 

. 
 33 34 13 33-0011 EA 1,500 Gallon Two Compartment Two Manhole High Density Polyethylene (HDPE) Septic Tank .................................... 3,097.37 340.47 

XXXXXXX 
. 
 33 34 51  Drainage Field System (33 34)
. 
. 
 33 34 51 00-0001  Leaching Pit - Precast Concrete (33 34 51) 

Note: Includes external coating. 
. 
. 

 33 34 51 00-0002 EA 3' Diameter, 3' High, Precast Concrete Leaching Pit .......................................................................................................... 987.43 93.51 
. 

 33 34 51 00-0003 EA 4' Diameter, 3' High, Precast Concrete Leaching Pit ....................................................................................................... 1,405.39 132.84 
. 

 33 34 51 00-0004 EA 6' Diameter, 3' High, Precast Concrete Leaching Pit ....................................................................................................... 1,871.82 159.40 
. 

 33 34 51 00-0005 EA 8' Diameter, 4' High, Precast Concrete Leaching Pit ....................................................................................................... 3,037.98 265.67 
. 

 33 34 51 00-0006 EA 10' Diameter, 4' High, Precast Concrete Leaching Pit ..................................................................................................... 4,457.43 371.93 

XXXXXXX 
. 
 33 34 53  Distribution Chambers (33 34)
. 
. 
 33 34 53 13  Drainage Field Concrete Distribution Chambers (33 34 53)
. 
. 
 33 34 53 13-0001  Concrete Distribution Boxes (33 34 53 13) 

Note: Includes internal and external coating. 
. 
. 

 33 34 53 13-0002 EA 3 Outlet Concrete Distribution Box ...................................................................................................................................... 278.05 68.06 
. 

 33 34 53 13-0003 EA 5 Outlet Concrete Distribution Box ...................................................................................................................................... 324.56 81.67 
. 

 33 34 53 13-0004 EA 8 Outlet Concrete Distribution Box ...................................................................................................................................... 549.79 95.28 
. 

 33 34 53 13-0005 EA 12 Outlet Concrete Distribution Box ................................................................................................................................. 1,076.66 163.35 

XXXXXXX 
. 
 33 34 53 13-0006  Leaching Field Chambers - Precast Concrete (33 34 53 13) 
. 
. 

 33 34 53 13-0007 EA Standard Leaching Field Chamber 13' x 3'-7" x 1'-4" ....................................................................................................... 1,189.67 80.07 
. 

 33 34 53 13-0008 EA  Heavy Duty Leaching Field Chamber 13' x 3'-9" x 1'-6" ................................................................................................... 1,441.02 109.19 

XXXXXXX 
. 
 33 34 56  Drainage Field Dosing Chambers (33 34)
. 
. 
 33 34 56 00-0001  Dosing Siphon (33 34 56) 
. 
. 

 33 34 56 00-0002 EA Dosing Siphon With Electrical Connection And Solenoid Valve ....................................................................................... 4,155.84  
. 

 33 34 56 00-0003 EA Solar Power Control For Dosing Siphon .......................................................................................................................... 2,843.66  
. 

 33 34 56 00-0004 EA Electrical Power Control For Dosing Siphon .................................................................................................................... 2,732.94  

XXXXXXX 
. 
 33 40  Stormwater Utilities (33) 
. 
. 
 33 41  Subdrainage (33 40) 
. 
. 
 33 41 16  Subdrainage Piping (33 41)
. 
. 
 33 41 16 13  Subdrainage Piping (33 41 16)

See CSI section 33 42 11 00-0227 for polyethylene drain pipe. 
. 
. 
 33 41 16 13-0001  Corrugated High Density Polyethylene (HDPE) Drainage Piping (33 41 16 13) 
. 
. 
 33 41 16 13-0002  Single Wall, Corrugated High Density Polyethylene (HDPE) Piping (33 41 16 13-0001) 

Note: Excludes couplings and gaskets. 
. 
. 
 33 41 16 13-0003  Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) 

Piping (33 41 16 13-0002) 
. 
. 

 33 41 16 13-0004 LF 4" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................... 4.86 4.23 
    For <100, Add  0.88 
    For >1,000, Deduct  -0.45 

. 
 33 41 16 13-0005 LF 6" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................... 5.93 4.53 

    For <100, Add  0.98 
    For >1,000, Deduct  -0.52 

. 
 33 41 16 13-0006 LF 8" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................... 7.23 4.75 

    For <100, Add  1.07 
    For >1,000, Deduct  -0.60 

. 
 33 41 16 13-0007 LF 10" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 9.48 4.90 

    For <100, Add  1.21 
    For >1,000, Deduct  -0.72 

. 
 33 41 16 13-0008 LF 12" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 11.06 5.35 

    For <100, Add  1.36 
    For >1,000, Deduct  -0.82 

. 
 33 41 16 13-0009 LF 15" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 14.35 6.04 

    For <100, Add  1.62 
    For >1,000, Deduct  -1.02 

. 
 33 41 16 13-0010 LF 18" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 23.17 10.16 

    For <100, Add  2.68 
    For >1,000, Deduct  -1.67 
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. 
 33 41 16 13-0011 LF 24" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................... 31.47 11.16 

    For <100, Add  3.25 
    For >1,000, Deduct  -2.13 

XXXXXXX 
. 
 33 41 16 13-0012  Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene 

(HDPE) Piping (33 41 16 13-0002) 
. 
. 

 33 41 16 13-0013 LF 4" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................4.77 4.23 
    For <100, Add  0.87 
    For >1,000, Deduct  -0.45 

. 
 33 41 16 13-0014 LF 6" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................5.89 4.53 

    For <100, Add  0.97 
    For >1,000, Deduct  -0.52 

. 
 33 41 16 13-0015 LF 8" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................8.93 4.75 

    For <100, Add  1.16 
    For >1,000, Deduct  -0.68 

. 
 33 41 16 13-0016 LF 10" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 10.37 4.90 

    For <100, Add  1.25 
    For >1,000, Deduct  -0.76 

. 
 33 41 16 13-0017 LF 12" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 12.04 5.35 

    For <100, Add  1.40 
    For >1,000, Deduct  -0.87 

. 
 33 41 16 13-0018 LF 15" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 14.25 6.04 

    For <100, Add  1.62 
    For >1,000, Deduct  -1.01 

. 
 33 41 16 13-0019 LF 18" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 22.52 10.16 

    For <100, Add  2.65 
    For >1,000, Deduct  -1.63 

. 
 33 41 16 13-0020 LF 24" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 30.45 11.16 

    For <100, Add  3.20 
    For >1,000, Deduct  -2.08 

XXXXXXX 
. 
 33 41 16 13-0021  Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe Fittings (33 41 

16 13-0001) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 41 16 13-0022  Tees, Single Wall, Corrugated High Density Polyethylene (HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0023 EA 4" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) .................................................................................... 38.02 21.08 
. 

 33 41 16 13-0024 EA 6" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) .................................................................................... 45.13 24.60 
. 

 33 41 16 13-0025 EA 8" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) .................................................................................... 71.20 29.87 
. 

 33 41 16 13-0026 EA 10" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) .................................................................................. 91.11 36.90 
. 

 33 41 16 13-0027 EA 12" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................ 133.05 43.94 
. 

 33 41 16 13-0028 EA 15" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................ 281.21 57.41 
. 

 33 41 16 13-0029 EA 18" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................ 338.03 77.32 
. 

 33 41 16 13-0030 EA 24" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................ 627.71 87.86 

XXXXXXX 
. 
 33 41 16 13-0031  Wyes, Single Wall, Corrugated High Density Polyethylene (HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0032 EA 4" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................... 38.97 21.08 
. 

 33 41 16 13-0033 EA 6" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................... 48.25 24.60 
. 

 33 41 16 13-0034 EA 8" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................. 103.87 29.87 

XXXXXXX 
. 
 33 41 16 13-0035  45 Degree Bends, Single Wall, Corrugated High Density Polyethylene 

(HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0036 EA 4" 45 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 25.68 14.06 

XXXXXXX 
. 
 33 41 16 13-0037  90 Degree Bends, Single Wall, Corrugated High Density Polyethylene 

(HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0038 EA 4" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 26.68 14.06 
. 

 33 41 16 13-0039 EA 6" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 34.12 16.40 
. 

 33 41 16 13-0040 EA 8" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 49.80 19.92 
. 

 33 41 16 13-0041 EA 10" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) .............................................................. 65.29 24.60 

XXXXXXX 
. 
 33 41 16 13-0042  Perforated Polyvinyl Chloride (PVC) Drainage Piping, D2729 (33 41 16 13) 

Note: Includes fittings, couplings, elbows, etc. 
. 
. 

 33 41 16 13-0043 LF 3" Perforated Polyvinyl Chloride (PVC) Drainage Piping.........................................................................................................5.67 3.60 
    For <100, Add  0.82 
    For >1,000, Deduct  -0.46 

. 
 33 41 16 13-0044 LF 4" Perforated Polyvinyl Chloride (PVC) Drainage Piping.........................................................................................................6.19 3.89 

    For <100, Add  0.89 
    For >1,000, Deduct  -0.50 

. 
 33 41 16 13-0045 LF 6" Perforated Polyvinyl Chloride (PVC) Drainage Piping.........................................................................................................8.61 4.66 

    For <100, Add  1.13 
    For >1,000, Deduct  -0.66 

. 
 33 41 16 13-0046 LF 8" Perforated Polyvinyl Chloride (PVC) Drainage Piping....................................................................................................... 13.21 5.83 

    For <100, Add  1.54 
    For >1,000, Deduct  -0.95 
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. 
 33 41 16 13-0047 LF 10" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 20.83 6.07 

    For <100, Add  1.95 
    For >1,000, Deduct  -1.35 

. 
 33 41 16 13-0048 LF 12" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 26.38 6.62 

    For <100, Add  2.31 
    For >1,000, Deduct  -1.65 

. 
 33 41 16 13-0049 LF 15" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 38.13 7.46 

    For <100, Add  3.03 
    For >1,000, Deduct  -2.28 

XXXXXXX 
. 
 33 41 16 13-0050  Perforated Non Reinforced Concrete Drainage Piping, C444 (33 41 16 13) 
. 
. 

 33 41 16 13-0051 LF 6" Perforated Non Reinforced Concrete Drainage Pipe ........................................................................................................ 28.18 10.70 
    For Extra Strength, Add  1.52 
    For >1,000, Deduct  -1.41 

. 
 33 41 16 13-0052 LF 8" Perforated Non Reinforced Concrete Drainage Pipe ........................................................................................................ 32.89 11.88 

    For Extra Strength, Add  1.87 
    For >1,000, Deduct  -1.64 

. 
 33 41 16 13-0053 LF 10" Perforated Non Reinforced Concrete Drainage Pipe ...................................................................................................... 37.19 13.07 

    For Extra Strength, Add  2.17 
    For >1,000, Deduct  -1.86 

. 
 33 41 16 13-0054 LF 12" Perforated Non Reinforced Concrete Drainage Pipe ...................................................................................................... 43.58 14.26 

    For Extra Strength, Add  2.73 
    For >1,000, Deduct  -2.18 

XXXXXXX 
. 
 33 41 16 13-0055  Extra Strength Porous Non Reinforced Concrete Drainage Piping, C654 (33 41 

16 13) 
Note: Bell and spigot or tongue and groove. With seals and gaskets. 

. 

. 
 33 41 16 13-0056 LF 6" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ...................................................................................... 23.48 10.70 

    For >1,000, Deduct  -1.17 
. 

 33 41 16 13-0057 LF 8" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ...................................................................................... 25.99 11.88 
    For >1,000, Deduct  -1.30 

. 
 33 41 16 13-0058 LF 10" Extra Strength Porous Non Reinforced Concrete Drainage Pipe .................................................................................... 28.67 13.07 

    For >1,000, Deduct  -1.43 
. 

 33 41 16 13-0059 LF 12" Extra Strength Porous Non Reinforced Concrete Drainage Pipe .................................................................................... 32.68 13.59 
    For >1,000, Deduct  -1.63 

. 
 33 41 16 13-0060 LF 15" Extra Strength Porous Non Reinforced Concrete Drainage Pipe .................................................................................... 37.92 15.28 

    For >1,000, Deduct  -1.90 
. 

 33 41 16 13-0061 LF 18" Extra Strength Porous Non Reinforced Concrete Drainage Pipe .................................................................................... 46.93 19.53 
    For >1,000, Deduct  -2.35 

. 
 33 41 16 13-0062 LF 21" Extra Strength Porous Non Reinforced Concrete Drainage Pipe .................................................................................... 58.65 25.05 

    For >1,000, Deduct  -2.93 
. 

 33 41 16 13-0063 LF 24" Extra Strength Porous Non Reinforced Concrete Drainage Pipe .................................................................................... 71.50 30.57 
    For >1,000, Deduct  -3.58 

XXXXXXX 
. 
 33 41 16 13-0064  Standard Strength Porous Non Reinforced Concrete Drainage Piping, 

C654 (33 41 16 13) 
. 
. 

 33 41 16 13-0065 LF 6" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................... 21.93 10.70 
    For >1,000, Deduct  -1.10 

. 
 33 41 16 13-0066 LF 8" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................... 27.71 11.88 

    For >1,000, Deduct  -1.39 
. 

 33 41 16 13-0067 LF 10" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 34.89 13.07 
    For >1,000, Deduct  -1.74 

. 
 33 41 16 13-0068 LF 12" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 42.20 14.26 

    For >1,000, Deduct  -2.11 
. 

 33 41 16 13-0069 LF 15" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 48.29 15.87 
    For >1,000, Deduct  -2.41 

. 
 33 41 16 13-0070 LF 18" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 62.51 19.79 

    For >1,000, Deduct  -3.13 

XXXXXXX 
. 
 33 41 16 13-0071  Perforated Vitrified Clay Drainage Piping, C700 (33 41 16 13) 
. 
. 

 33 41 16 13-0072 LF  4" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 24.13 11.88 
. 

 33 41 16 13-0073 LF  6" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 29.24 13.37 
. 

 33 41 16 13-0074 LF  8" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 34.31 13.37 
. 

 33 41 16 13-0075 LF  10" Perforated Vitrified Clay Drainage Pipe .......................................................................................................................... 46.79 16.35 
. 

 33 41 16 13-0076 LF  12" Perforated Vitrified Clay Drainage Pipe .......................................................................................................................... 56.42 17.84 

XXXXXXX 
. 
 33 41 16 13-0077  Geotextile Filter Fabric Sock (33 41 16 13) 
. 
. 

 33 41 16 13-0078 LF 3" Geotextile Filter Fabric Sock ............................................................................................................................................... 0.65  
. 

 33 41 16 13-0079 LF 4" Geotextile Filter Fabric Sock ............................................................................................................................................... 0.85  
. 

 33 41 16 13-0080 LF 6" Geotextile Filter Fabric Sock ............................................................................................................................................... 1.29  
. 

 33 41 16 13-0081 LF 8" Geotextile Filter Fabric Sock ............................................................................................................................................... 1.73  
. 

 33 41 16 13-0082 LF 10" Geotextile Filter Fabric Sock ............................................................................................................................................. 2.56  
. 

 33 41 16 13-0083 LF 12" Geotextile Filter Fabric Sock ............................................................................................................................................. 3.48  
. 

 33 41 16 13-0084 LF 15" Geotextile Filter Fabric Sock ............................................................................................................................................. 4.14  

XXXXXXX 
. 
 33 41 16 13-0085  Strip-Perforated, Galvanized, Corrugated Steel Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
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. 

. 
 33 41 16 13-0086 LF 6" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ..................................................................... 19.08 5.09 

    For Full Perforated, Add  0.89 
. 

 33 41 16 13-0087 LF 8" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ..................................................................... 24.08 6.18 
    For Full Perforated, Add  1.17 

. 
 33 41 16 13-0088 LF 10" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 30.37 7.84 

    For Full Perforated, Add  1.47 
. 

 33 41 16 13-0089 LF 12" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 33.90 9.27 
    For Full Perforated, Add  1.54 

. 
 33 41 16 13-0090 LF 15" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 38.49 9.59 

    For Full Perforated, Add  1.93 
. 

 33 41 16 13-0091 LF 18" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 43.20 9.94 
    For Full Perforated, Add  2.33 

. 
 33 41 16 13-0092 LF 21" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 49.21 10.73 

    For Full Perforated, Add  2.78 

XXXXXXX 
. 
 33 41 16 13-0093  Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 41 16 13-0094 LF 6" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe .......................................................... 20.51 5.09 
    For Full Perforated, Add  1.03 

. 
 33 41 16 13-0095 LF 8" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe .......................................................... 26.02 6.18 

    For Full Perforated, Add  1.37 
. 

 33 41 16 13-0096 LF 10" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 32.74 7.84 
    For Full Perforated, Add  1.71 

. 
 33 41 16 13-0097 LF 12" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 36.20 9.27 

    For Full Perforated, Add  1.77 
. 

 33 41 16 13-0098 LF 15" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 41.34 9.59 
    For Full Perforated, Add  2.22 

. 
 33 41 16 13-0099 LF 18" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 46.58 9.94 

    For Full Perforated, Add  2.67 
. 

 33 41 16 13-0100 LF 21" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 53.14 10.73 
    For Full Perforated, Add  3.17 

XXXXXXX 
. 
 33 41 16 13-0101  Strip-Perforated, Corrugated Aluminum Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 41 16 13-0102 LF 6" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe.................................................................................. 20.97 5.09 
    For Full Perforated, Add  1.08 

. 
 33 41 16 13-0103 LF 8" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe.................................................................................. 26.61 6.18 

    For Full Perforated, Add  1.43 
. 

 33 41 16 13-0104 LF 10" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe................................................................................ 33.50 7.84 
    For Full Perforated, Add  1.78 

. 
 33 41 16 13-0105 LF 12" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe................................................................................ 41.87 9.27 

    For Full Perforated, Add  2.33 
. 

 33 41 16 13-0106 LF 15" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe................................................................................ 48.40 9.59 
    For Full Perforated, Add  2.92 

. 
 33 41 16 13-0107 LF 18" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe................................................................................ 55.14 9.94 

    For Full Perforated, Add  3.53 
. 

 33 41 16 13-0108 LF 21" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe................................................................................ 63.13 10.73 
    For Full Perforated, Add  4.17 

XXXXXXX 
. 
 33 41 16 13-0109  Prefabricated Composite Drains (33 41 16 13) 
. 
. 
 33 41 16 13-0110  Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS 

AdvanEDGE) (33 41 16 13-0109) 
Note: Excludes excavation and backfill. See CSI section 31 23 16 13-0000 for excavation and backfill. 

. 

. 
 33 41 16 13-0111 LF 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ....................................................8.61 1.99 

    For External Typar Geotextile Wrap, Add  1.45 
. 

 33 41 16 13-0112 EA Coupler For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .............................. 37.71  
. 

 33 41 16 13-0113 EA End Cap For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ............................. 37.71  
. 

 33 41 16 13-0114 EA Side Outlet  For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ........................ 71.39  
. 

 33 41 16 13-0115 EA End Outlet For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .......................... 71.39  
. 

 33 41 16 13-0116 LF 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .................................................. 13.53 2.49 
    For External Typar Geotextile Wrap, Add  2.18 

. 
 33 41 16 13-0117 EA Coupler For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .............................. 55.00  

. 
 33 41 16 13-0118 EA End Cap For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ............................. 55.00  

. 
 33 41 16 13-0119 EA Side Outlet For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ......................... 93.24  

. 
 33 41 16 13-0120 EA End Outlet For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .......................... 93.24  

XXXXXXX 
. 
 33 41 19  Underslab Drainage (33 41) 
. 
. 
 33 41 19 13  Underslab Drainage Piping (33 41 19)
. 
. 
 33 41 19 13-0001  Capillary Water Barrier Underslab Drainage (33 41 19 13) 

Note: Consists of a layer of fine granular material overlying a coarse layer. 
. 
. 

 33 41 19 13-0002 CY  2" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 66.44  
. 

 33 41 19 13-0003 CY  4" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 64.16  
. 

 33 41 19 13-0004 CY  6" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 63.26  
. 

 33 41 19 13-0005 CY  8" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage .................................................................... 61.90  

XXXXXXX 
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. 
 33 42  Stormwater Conveyance (33 40) 

Note: Piping includes hydrostatic testing, disinfecting and warning tape. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 
36-0016 for backfill. 

. 

. 
 33 42 11  Stormwater Gravity Piping (33 42)
. 
. 
 33 42 11 00-0001  Reinforced Concrete Piping (33 42 11) 
. 
. 
 33 42 11 00-0002  Class 3 Reinforced Concrete Pipe Without Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0003 LF 12" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 42.04 14.26 
    For >1,000, Deduct  -2.10 
    For Class 4, Add  2.06 
    For Class 5, Add  4.33 

. 
 33 42 11 00-0004 LF 15" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 50.41 15.87 

    For >1,000, Deduct  -2.52 
    For Class 4, Add  2.64 
    For Class 5, Add  5.55 

. 
 33 42 11 00-0005 LF 18" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 57.44 19.79 

    For >1,000, Deduct  -2.87 
    For Class 4, Add  2.77 
    For Class 5, Add  5.83 

. 
 33 42 11 00-0006 LF 21" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 73.58 24.97 

    For >1,000, Deduct  -3.68 
    For Class 4, Add  3.60 
    For Class 5, Add  7.58 

. 
 33 42 11 00-0007 LF 24" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 86.21 30.31 

    For >1,000, Deduct  -4.31 
    For Class 4, Add  4.08 
    For Class 5, Add  8.58 

. 
 33 42 11 00-0008 LF  27" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 109.53 38.77 

    For >1,000, Deduct  -5.48 
    For Class 4, Add  5.14 
    For Class 5, Add  10.83 

. 
 33 42 11 00-0009 LF 30" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 116.43 40.04 

    For >1,000, Deduct  -5.82 
    For Class 4, Add  5.56 
    For Class 5, Add  11.71 

. 
 33 42 11 00-0010 LF 36" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 143.76 45.50 

    For >1,000, Deduct  -7.19 
    For Class 4, Add  7.55 
    For Class 5, Add  15.89 

. 
 33 42 11 00-0011 LF 42" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 185.72 50.04 

    For >1,000, Deduct  -9.29 
    For Class 4, Add  10.92 
    For Class 5, Add  22.99 

. 
 33 42 11 00-0012 LF 48" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 222.16 55.73 

    For >1,000, Deduct  -11.11 
    For Class 4, Add  13.54 
    For Class 5, Add  28.51 

. 
 33 42 11 00-0013 LF 54" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 276.09 63.70 

    For >1,000, Deduct  -13.80 
    For Class 4, Add  17.58 
    For Class 5, Add  37.02 

. 
 33 42 11 00-0014 LF 60" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 333.18 73.88 

    For >1,000, Deduct  -16.66 
    For Class 4, Add  21.63 
    For Class 5, Add  45.53 

. 
 33 42 11 00-0015 LF 66" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 511.40 81.89 

    For >1,000, Deduct  -25.57 
    For Class 4, Add  37.52 
    For Class 5, Add  78.99 

. 
 33 42 11 00-0016 LF 72" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 596.22 89.17 

    For >1,000, Deduct  -29.81 
    For Class 4, Add  44.54 
    For Class 5, Add  93.77 

. 
 33 42 11 00-0017 LF 78" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 716.52 100.09 

    For >1,000, Deduct  -35.83 
    For Class 4, Add  54.45 
    For Class 5, Add  114.64 

. 
 33 42 11 00-0018 LF 84" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 921.77 111.46 

    For >1,000, Deduct  -46.09 
    For Class 4, Add  72.44 
    For Class 5, Add  152.51 

XXXXXXX 
. 
 33 42 11 00-0019  HE-I Elliptical Reinforced Concrete Piping Without Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0020 LF 12" x 18" Elliptical Reinforced Concrete Pipe Without Gaskets (15" Diameter Equivalent Round Size) ............................... 65.33 22.62 
    For >1,000, Deduct  -3.27 
    For Horizontal Elliptical - II (HE- II), Add  3.30 
    For Horizontal Elliptical - III (HE- III), Add  7.26 
    For Horizontal Elliptical - IV (HE- IV), Add  15.85 
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. 
 33 42 11 00-0021 LF 14" x 23" Elliptical Reinforced Concrete Pipe Without Gaskets (18" Diameter Equivalent Round Size) ............................. 100.72 26.32 

    For >1,000, Deduct  -5.04 
    For Horizontal Elliptical - II (HE- II), Add  6.31 
    For Horizontal Elliptical - III (HE- III), Add  13.89 
    For Horizontal Elliptical - IV (HE- IV), Add  30.30 

. 
 33 42 11 00-0022 LF 19" x 30" Elliptical Reinforced Concrete Pipe Without Gaskets (24" Diameter Equivalent Round Size) ............................. 140.19 40.32 

    For >1,000, Deduct  -7.01 
    For Horizontal Elliptical - II (HE- II), Add  8.26 
    For Horizontal Elliptical - III (HE- III), Add  18.17 
    For Horizontal Elliptical - IV (HE- IV), Add  39.64 

. 
 33 42 11 00-0023 LF 22" x 34" Elliptical Reinforced Concrete Pipe Without Gaskets (27" Diameter Equivalent Round Size) ............................. 165.99 51.56 

    For >1,000, Deduct  -8.30 
    For Horizontal Elliptical - II (HE- II), Add  9.23 
    For Horizontal Elliptical - III (HE- III), Add  20.31 
    For Horizontal Elliptical - IV (HE- IV), Add  44.31 

. 
 33 42 11 00-0024 LF 24" x 38" Elliptical Reinforced Concrete Pipe Without Gaskets (30" Diameter Equivalent Round Size) ............................. 176.13 53.87 

    For >1,000, Deduct  -8.81 
    For Horizontal Elliptical - II (HE- II), Add  9.92 
    For Horizontal Elliptical - III (HE- III), Add  21.82 
    For Horizontal Elliptical - IV (HE- IV), Add  47.60 

. 
 33 42 11 00-0025 LF 27" x 42" Elliptical Reinforced Concrete Pipe Without Gaskets (33" Diameter Equivalent Round Size) ............................. 201.84 56.89 

    For >1,000, Deduct  -10.09 
    For Horizontal Elliptical - II (HE- II), Add  12.06 
    For Horizontal Elliptical - III (HE- III), Add  26.53 
    For Horizontal Elliptical - IV (HE- IV), Add  57.88 

. 
 33 42 11 00-0026 LF 29" x 45" Elliptical Reinforced Concrete Pipe Without Gaskets (36" Diameter Equivalent Round Size) ............................. 227.57 59.89 

    For >1,000, Deduct  -11.38 
    For Horizontal Elliptical - II (HE- II), Add  14.20 
    For Horizontal Elliptical - III (HE- III), Add  31.24 
    For Horizontal Elliptical - IV (HE- IV), Add  68.16 

. 
 33 42 11 00-0027 LF 34" x 53" Elliptical Reinforced Concrete Pipe Without Gaskets (42" Diameter Equivalent Round Size) ............................. 276.84 65.90 

    For >1,000, Deduct  -13.84 
    For Horizontal Elliptical - II (HE- II), Add  18.27 
    For Horizontal Elliptical - III (HE- III), Add  40.19 
    For Horizontal Elliptical - IV (HE- IV), Add  87.69 

. 
 33 42 11 00-0028 LF 38" x 60" Elliptical Reinforced Concrete Pipe Without Gaskets (48" Diameter Equivalent Round Size) ............................. 333.17 74.12 

    For >1,000, Deduct  -16.66 
    For Horizontal Elliptical - II (HE- II), Add  22.73 
    For Horizontal Elliptical - III (HE- III), Add  50.00 
    For Horizontal Elliptical - IV (HE- IV), Add  109.09 

. 
 33 42 11 00-0029 LF 43" x 68" Elliptical Reinforced Concrete Pipe Without Gaskets (54" Diameter Equivalent Round Size) ............................. 379.29 84.71 

    For >1,000, Deduct  -18.96 
    For Horizontal Elliptical - II (HE- II), Add  25.83 
    For Horizontal Elliptical - III (HE- III), Add  56.82 
    For Horizontal Elliptical - IV (HE- IV), Add  123.97 

. 
 33 42 11 00-0030 LF 48" x 76" Elliptical Reinforced Concrete Pipe Without Gaskets (60" Diameter Equivalent Round Size) ............................. 469.26 98.27 

    For >1,000, Deduct  -23.46 
    For Horizontal Elliptical - II (HE- II), Add  32.89 
    For Horizontal Elliptical - III (HE- III), Add  72.35 
    For Horizontal Elliptical - IV (HE- IV), Add  157.86 

. 
 33 42 11 00-0031 LF 53" x 83" Elliptical Reinforced Concrete Pipe without Gaskets (66" Diameter Equivalent Round Size) .............................. 535.31 108.28 

. 
 33 42 11 00-0032 LF 58" x 91" Elliptical Reinforced Concrete Pipe without Gaskets (72" Diameter Equivalent Round Size) .............................. 648.28 118.29 

. 
 33 42 11 00-0033 LF 63" x 98" Elliptical Reinforced Concrete Pipe without Gaskets (78" Diameter Equivalent Round Size) .............................. 773.83 133.76 

. 
 33 42 11 00-0034 LF 68" x 106" Elliptical Reinforced Concrete Pipe without Gaskets (84" Diameter Equivalent Round Size) ............................ 837.97 148.31 

. 
 33 42 11 00-0035 LF 72" x 113" Elliptical Reinforced Concrete Pipe without Gaskets (90" Diameter Equivalent Round Size) ......................... 1,070.80 155.59 

. 
 33 42 11 00-0036 LF 77" x 121" Elliptical Reinforced Concrete Pipe without Gaskets (96" Diameter Equivalent Round Size) ......................... 1,239.80 162.87 

XXXXXXX 
. 
 33 42 11 00-0037  Concrete Reducing Wye Without Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0038 EA 12" Concrete Reducing Wye Without Gaskets .................................................................................................................... 505.90 54.35 
. 

 33 42 11 00-0039 EA 15" Concrete Reducing Wye Without Gaskets .................................................................................................................... 606.75 66.23 
. 

 33 42 11 00-0040 EA 18" Concrete Reducing Wye Without Gaskets .................................................................................................................... 749.30 73.03 
. 

 33 42 11 00-0041 EA 21" Concrete Reducing Wye Without Gaskets .................................................................................................................... 860.29 90.01 
. 

 33 42 11 00-0042 EA 24" Concrete Reducing Wye Without Gaskets .................................................................................................................... 972.62 108.69 

XXXXXXX 
. 
 33 42 11 00-0043  Concrete Pipe Joint Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0044 EA 12" Diameter Concrete Pipe Joint Gasket ...............................................................................................................................4.80  
. 

 33 42 11 00-0045 EA 15" Diameter Concrete Pipe Joint Gasket ...............................................................................................................................5.68  
. 

 33 42 11 00-0046 EA  18" Diameter Concrete Pipe Joint Gasket ...............................................................................................................................6.58  
. 

 33 42 11 00-0047 EA 21" Diameter Concrete Pipe Joint Gasket ...............................................................................................................................7.96  
. 

 33 42 11 00-0048 EA 24" Diameter Concrete Pipe Joint Gasket ...............................................................................................................................9.32  
. 

 33 42 11 00-0049 EA 27" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 10.39  
. 

 33 42 11 00-0050 EA 30" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 11.41  
. 

 33 42 11 00-0051 EA 36" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 13.94  
. 

 33 42 11 00-0052 EA 42" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 16.17  
. 

 33 42 11 00-0053 EA 48" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 18.64  
. 

 33 42 11 00-0054 EA 54" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 22.85  
. 

 33 42 11 00-0055 EA 60" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 33.83  
. 

 33 42 11 00-0056 EA 66" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 35.17  
. 

 33 42 11 00-0057 EA 72" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 36.46  
. 

 33 42 11 00-0058 EA 78" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 41.99  
. 

 33 42 11 00-0059 EA 84" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 50.34  
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XXXXXXX 
. 
 33 42 11 00-0060  Precast Concrete Cut Off Wall (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0061 EA 12" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 256.89 160.14 
. 

 33 42 11 00-0062 EA 15" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 316.58 198.35 
. 

 33 42 11 00-0063 EA 18" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 390.83 251.12 
. 

 33 42 11 00-0064 EA 21" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 461.45 300.27 
. 

 33 42 11 00-0065 EA 24" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 530.15 347.49 
. 

 33 42 11 00-0066 EA 27" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 648.17 444.03 
. 

 33 42 11 00-0067 EA 30" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 837.26 611.45 
. 

 33 42 11 00-0068 EA 36" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,040.54 771.58 
. 

 33 42 11 00-0069 EA 42" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,279.65 967.93 
. 

 33 42 11 00-0070 EA 48" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,429.58 1,090.96 
. 

 33 42 11 00-0071 EA 54" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,594.40 1,222.88 
. 

 33 42 11 00-0072 EA 60" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,760.94 1,358.46 
. 

 33 42 11 00-0073 EA 66" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,830.21 1,410.32 
. 

 33 42 11 00-0074 EA 72" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,891.19 1,455.82 
. 

 33 42 11 00-0075 EA 78" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,952.16 1,501.31 
. 

 33 42 11 00-0076 EA 84" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 2,015.07 1,546.81 

XXXXXXX 
. 
 33 42 11 00-0077  Strap Assembly (33 42 11 00-0001) 

Note: Includes drilling holes in concrete pipe, setting threaded rod, bolts, and mounting the 12' strap. 
. 
. 

 33 42 11 00-0078 EA Up To 24" Diameter Pipe, 12' Strap Assembly .................................................................................................................... 200.28  
. 

 33 42 11 00-0079 EA >24" Diameter Pipe, 12' Strap Assembly ............................................................................................................................ 281.76  

XXXXXXX 
. 
 33 42 11 00-0080  Prestressed Concrete Cylinder Piping (33 42 11) 
. 
. 
 33 42 11 00-0081  150 PSI Prestressed Concrete Cylinder Pipe And Fittings (33 42 11 00-0080) 
. 
. 
 33 42 11 00-0082  150 PSI Prestressed Concrete Cylinder Pipe With Gaskets (33 42 11 00-0081) 

Note: Lined-cylinder pipe (AWWA C301) up to 48". Embedded-cylinder pipe (AWWA C301) >48". 
. 
. 

 33 42 11 00-0083 LF 12" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 113.70 14.26 
    For >1,000, Deduct  -5.69 
    For 100 PSI, Deduct  -23.33 

. 
 33 42 11 00-0084 LF 15" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 121.39 15.87 

    For >1,000, Deduct  -6.07 
    For 100 PSI, Deduct  -24.68 

. 
 33 42 11 00-0085 LF 18" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 132.39 19.79 

    For >1,000, Deduct  -6.62 
    For 100 PSI, Deduct  -26.03 

. 
 33 42 11 00-0086 LF 21" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 145.18 24.97 

    For >1,000, Deduct  -7.26 
    For 100 PSI, Deduct  -27.38 

. 
 33 42 11 00-0087 LF 24" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 158.24 30.31 

    For >1,000, Deduct  -7.91 
    For 100 PSI, Deduct  -28.73 

. 
 33 42 11 00-0088 LF 30" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 186.54 40.04 

    For >1,000, Deduct  -9.33 
    For 100 PSI, Deduct  -32.17 

. 
 33 42 11 00-0089 LF 36" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 206.76 45.50 

    For >1,000, Deduct  -10.34 
    For 100 PSI, Deduct  -35.61 

. 
 33 42 11 00-0090 LF 42" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 239.74 50.04 

    For >1,000, Deduct  -11.99 
    For 100 PSI, Deduct  -42.24 

. 
 33 42 11 00-0091 LF 48" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 275.08 55.73 

    For >1,000, Deduct  -13.75 
    For 100 PSI, Deduct  -48.87 

. 
 33 42 11 00-0092 LF 54" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 364.95 72.56 

    For >1,000, Deduct  -18.25 
    For 100 PSI, Deduct  -65.32 

. 
 33 42 11 00-0093 LF 60" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 439.49 84.18 

    For >1,000, Deduct  -21.97 
    For 100 PSI, Deduct  -79.81 

. 
 33 42 11 00-0094 LF 66" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 493.67 93.29 

    For >1,000, Deduct  -24.68 
    For 100 PSI, Deduct  -90.25 

. 
 33 42 11 00-0095 LF 72" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 550.31 101.58 

    For >1,000, Deduct  -27.52 
    For 100 PSI, Deduct  -101.30 

. 
 33 42 11 00-0096 LF 78" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 624.93 114.02 

    For >1,000, Deduct  -31.25 
    For 100 PSI, Deduct  -115.42 

. 
 33 42 11 00-0097 LF 84" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 699.55 126.98 

    For >1,000, Deduct  -34.98 
    For 100 PSI, Deduct  -129.54 

. 
 33 42 11 00-0098 LF 90" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 863.26 148.23 

    For >1,000, Deduct  -43.16 
    For 100 PSI, Deduct  -162.69 

. 
 33 42 11 00-0099 LF 96" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ...................................................................................... 1,015.39 169.27 

    For >1,000, Deduct  -50.77 
    For 100 PSI, Deduct  -193.39 
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. 
 33 42 11 00-0100 LF 102" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,185.39 185.15 

    For >1,000, Deduct  -59.27 
    For 100 PSI, Deduct  -230.22 

. 
 33 42 11 00-0101 LF 108" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,336.84 196.62 

    For >1,000, Deduct  -66.84 
    For 100 PSI, Deduct  -263.99 

. 
 33 42 11 00-0102 LF 114" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,611.06 208.08 

    For >1,000, Deduct  -80.55 
    For 100 PSI, Deduct  -328.45 

. 
 33 42 11 00-0103 LF 120" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,871.63 218.58 

    For >1,000, Deduct  -93.58 
    For 100 PSI, Deduct  -389.84 

. 
 33 42 11 00-0104 LF 126" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 2,038.88 229.08 

    For >1,000, Deduct  -101.94 
    For 100 PSI, Deduct  -427.91 

. 
 33 42 11 00-0105 LF 132" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 2,208.59 239.58 

    For >1,000, Deduct  -110.43 
    For 100 PSI, Deduct  -466.58 

. 
 33 42 11 00-0106 LF 138" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 2,377.06 250.07 

    For >1,000, Deduct  -118.85 
    For 100 PSI, Deduct  -504.95 

. 
 33 42 11 00-0107 LF 144" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 2,545.53 260.57 

    For >1,000, Deduct  -127.28 
    For 100 PSI, Deduct  -543.32 

XXXXXXX 
. 
 33 42 11 00-0108  150 PSI Prestressed Concrete Cylinder 90 Degree Elbows With Gaskets (33 

42 11 00-0081) 
. 
. 

 33 42 11 00-0109 EA 12" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 392.72 133.74 
. 

 33 42 11 00-0110 EA 15" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 544.20 191.05 
. 

 33 42 11 00-0111 EA 18" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 701.02 254.74 
. 

 33 42 11 00-0112 EA 21" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 857.87 318.43 
. 

 33 42 11 00-0113 EA 24" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,042.71 395.70 
. 

 33 42 11 00-0114 EA 30" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,333.90 530.71 
. 

 33 42 11 00-0115 EA 36" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,666.49 636.92 
. 

 33 42 11 00-0116 EA 42" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,941.05 743.37 
. 

 33 42 11 00-0117 EA 48" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,187.13 848.92 
. 

 33 42 11 00-0118 EA 54" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,692.82 1,060.01 
. 

 33 42 11 00-0119 EA 60" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,559.26 1,451.22 
. 

 33 42 11 00-0120 EA 66" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,969.96 1,606.71 
. 

 33 42 11 00-0121 EA 72" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,380.66 1,762.20 
. 

 33 42 11 00-0122 EA 78" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 5,255.72 2,021.34 
. 

 33 42 11 00-0123 EA 84" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 6,125.06 2,280.48 
. 

 33 42 11 00-0124 EA 90" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 7,242.98 2,591.46 
. 

 33 42 11 00-0125 EA 96" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 8,355.19 2,902.43 
. 

 33 42 11 00-0126 EA 102" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 11,201.66 3,722.45 
. 

 33 42 11 00-0127 EA 108" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 13,932.99 4,466.94 
. 

 33 42 11 00-0128 EA 114" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 18,135.54 5,955.93 
. 

 33 42 11 00-0129 EA 120" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 22,267.63 7,444.90 
. 

 33 42 11 00-0130 EA 126" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 25,062.35 8,029.86 
. 

 33 42 11 00-0131 EA 132" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 27,861.03 8,614.82 
. 

 33 42 11 00-0132 EA 138" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 35,988.27 9,199.78 
. 

 33 42 11 00-0133 EA 144" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 33,514.38 9,784.74 

XXXXXXX 
. 
 33 42 11 00-0134  150 PSI Prestressed Concrete Cylinder 45 Degree Elbows With Gaskets (33 

42 11 00-0081) 
. 
. 

 33 42 11 00-0135 EA 12" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 367.67 133.74 
. 

 33 42 11 00-0136 EA 15" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 511.78 191.05 
. 

 33 42 11 00-0137 EA 18" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 662.72 254.74 
. 

 33 42 11 00-0138 EA 21" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 813.67 318.43 
. 

 33 42 11 00-0139 EA 24" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 992.62 395.70 
. 

 33 42 11 00-0140 EA 30" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,265.14 495.05 
. 

 33 42 11 00-0141 EA 36" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,587.91 636.92 
. 

 33 42 11 00-0142 EA 42" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,850.19 743.37 
. 

 33 42 11 00-0143 EA 48" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,089.40 848.92 
. 

 33 42 11 00-0144 EA 54" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,550.96 1,060.01 
. 

 33 42 11 00-0145 EA 60" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,426.97 1,451.22 
. 

 33 42 11 00-0146 EA 66" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,828.09 1,606.71 
. 

 33 42 11 00-0147 EA 72" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,229.21 1,762.20 
. 

 33 42 11 00-0148 EA 78" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,902.18 2,021.34 
. 

 33 42 11 00-0149 EA 84" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 5,569.44 2,280.48 
. 

 33 42 11 00-0150 EA 90" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 6,541.78 2,591.46 
. 

 33 42 11 00-0151 EA 96" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 7,508.41 2,902.43 
. 

 33 42 11 00-0152 EA 102" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................. 9,765.50 3,628.05 
. 

 33 42 11 00-0153 EA 108" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 12,285.06 4,466.94 
. 

 33 42 11 00-0154 EA 114" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 16,086.67 5,955.93 
. 

 33 42 11 00-0155 EA 120" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 19,817.82 7,444.90 
. 

 33 42 11 00-0156 EA 126" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 22,073.15 8,029.86 
. 

 33 42 11 00-0157 EA 132" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 24,332.44 9,784.74 
. 

 33 42 11 00-0158 EA 138" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 26,598.93 9,199.78 
. 

 33 42 11 00-0159 EA 144" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 29,152.97 9,784.74 

XXXXXXX 
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. 
 33 42 11 00-0160  400 PSI Prestressed Concrete Cylinder Pipe With Regular Joints (33 42 11 00-0080) 
. 
. 
 33 42 11 00-0161  400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints (33 42 11 

00-0160) 
Note: AWWA C301 

. 

. 
 33 42 11 00-0162 LF 30" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 218.84 40.04 

    For >1,000, Deduct  -10.94 
. 

 33 42 11 00-0163 LF 36" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 266.41 45.50 
    For >1,000, Deduct  -13.32 

. 
 33 42 11 00-0164 LF 42" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 310.55 50.04 

    For >1,000, Deduct  -15.53 

XXXXXXX 
. 
 33 42 11 00-0165  400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular 

Joints (33 42 11 00-0160) 
Note: AWWA C301 

. 

. 
 33 42 11 00-0166 LF 48" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 417.31 55.68 

    For >1,000, Deduct  -20.87 
. 

 33 42 11 00-0167 LF 54" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 501.46 72.56 
    For >1,000, Deduct  -25.07 

. 
 33 42 11 00-0168 LF 60" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 578.15 84.18 

    For >1,000, Deduct  -28.91 
. 

 33 42 11 00-0169 LF 66" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 650.68 93.29 
    For >1,000, Deduct  -32.53 

. 
 33 42 11 00-0170 LF 72" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 786.95 101.58 

    For >1,000, Deduct  -39.35 

XXXXXXX 
. 
 33 42 11 00-0171  Welded Joints For Prestressed Concrete Cylinder Pipe (33 42 11 00-0160) 

Note: All pipe joints to be exposed and dewatered. Internal joint welding also requires joints to be ventilated and 
air quality checked. 

. 

. 
 33 42 11 00-0172 EA 30" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,501.43  

. 
 33 42 11 00-0173 EA 36" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,612.65  

. 
 33 42 11 00-0174 EA 42" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,668.26  

. 
 33 42 11 00-0175 EA 48" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,890.69  

. 
 33 42 11 00-0176 EA 54" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,946.30  

. 
 33 42 11 00-0177 EA 60" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 2,057.52  

. 
 33 42 11 00-0178 EA 66" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 2,113.12  

. 
 33 42 11 00-0179 EA 72" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 2,168.73  

. 
 33 42 11 00-0180 EA 30" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,780.43  

. 
 33 42 11 00-0181 EA 36" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,780.43  

. 
 33 42 11 00-0182 EA 42" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,169.69  

. 
 33 42 11 00-0183 EA 48" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,169.69  

. 
 33 42 11 00-0184 EA 54" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,392.12  

. 
 33 42 11 00-0185 EA 60" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,392.12  

. 
 33 42 11 00-0186 EA 66" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,670.16  

. 
 33 42 11 00-0187 EA 72" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,670.16  

XXXXXXX 
. 
 33 42 11 00-0188  Quick Test Joints (33 42 11 00-0160) 
. 
. 

 33 42 11 00-0189 EA 30" Quick Test Joint ............................................................................................................................................................ 438.99  
. 

 33 42 11 00-0190 EA 36" Quick Test Joint ............................................................................................................................................................ 443.54  
. 

 33 42 11 00-0191 EA 42" Quick Test Joint ............................................................................................................................................................ 448.09  
. 

 33 42 11 00-0192 EA 48" Quick Test Joint ............................................................................................................................................................ 457.69  
. 

 33 42 11 00-0193 EA 54" Quick Test Joint ............................................................................................................................................................ 481.62  
. 

 33 42 11 00-0194 EA 60" Quick Test Joint ............................................................................................................................................................ 500.38  
. 

 33 42 11 00-0195 EA 66" Quick Test Joint ............................................................................................................................................................ 527.54  
. 

 33 42 11 00-0196 EA 72" Quick Test Joint ............................................................................................................................................................ 554.71  

XXXXXXX 
. 
 33 42 11 00-0197  Harnessed Joints (33 42 11 00-0160) 
. 
. 
 33 42 11 00-0198  Harness Clamp Restrained Joints (33 42 11 00-0197) 
. 
. 

 33 42 11 00-0199 EA 30" Harness Clamp Restrained Joint ............................................................................................................................... 2,857.03  
. 

 33 42 11 00-0200 EA 36" Harness Clamp Restrained Joint ............................................................................................................................... 2,968.66  
. 

 33 42 11 00-0201 EA 42" Harness Clamp Restrained Joint ............................................................................................................................... 3,080.30  
. 

 33 42 11 00-0202 EA 48" Harness Clamp Restrained Joint ............................................................................................................................... 3,191.93  
. 

 33 42 11 00-0203 EA 54" Harness Clamp Restrained Joint ............................................................................................................................... 3,316.24  
. 

 33 42 11 00-0204 EA 60" Harness Clamp Restrained Joint ............................................................................................................................... 3,487.23  
. 

 33 42 11 00-0205 EA 66" Harness Clamp Restrained Joint ............................................................................................................................... 3,604.69  
. 

 33 42 11 00-0206 EA 72" Harness Clamp Restrained Joint ............................................................................................................................... 3,861.35  

XXXXXXX 
. 
 33 42 11 00-0207  Snap Ring Restrained Joints (33 42 11 00-0197) 
. 
. 

 33 42 11 00-0208 EA 30" Snap Ring Restrained Joint .......................................................................................................................................... 501.13  
. 

 33 42 11 00-0209 EA 36" Snap Ring Restrained Joint .......................................................................................................................................... 569.94  
. 

 33 42 11 00-0210 EA 42" Snap Ring Restrained Joint .......................................................................................................................................... 756.53  
. 

 33 42 11 00-0211 EA 48" Snap Ring Restrained Joint .......................................................................................................................................... 857.46  
. 

 33 42 11 00-0212 EA 54" Snap Ring Restrained Joint .......................................................................................................................................... 971.06  
. 

 33 42 11 00-0213 EA 60" Snap Ring Restrained Joint ....................................................................................................................................... 1,099.21  
. 

 33 42 11 00-0214 EA 66" Snap Ring Restrained Joint ....................................................................................................................................... 1,216.67  
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. 
 33 42 11 00-0215 EA 72" Snap Ring Restrained Joint ....................................................................................................................................... 1,355.54  

XXXXXXX 
. 
 33 42 11 00-0216  Pipe Repairs (33 42 11 00-0160) 

Note: For repair of damaged or defective lined or embedded cylinder concrete pipe. Includes 2 concrete 
adapters, MJDI sleeve, 20' pipe. 

. 

. 
 33 42 11 00-0217  Lined Cylinder Pipe Repair (33 42 11 00-0216) 
. 
. 

 33 42 11 00-0218 EA 30" Lined Cylinder Pipe Repair ........................................................................................................................................ 6,233.24  
. 

 33 42 11 00-0219 EA 36" Lined Cylinder Pipe Repair ........................................................................................................................................ 7,735.02  
. 

 33 42 11 00-0220 EA 42" Lined Cylinder Pipe Repair ........................................................................................................................................ 8,422.60  

XXXXXXX 
. 
 33 42 11 00-0221  Embedded Cylinder Pipe Repair (33 42 11 00-0216) 

Note: Field welded concrete enclosure assembly with concrete pipe. 
. 
. 

 33 42 11 00-0222 EA 48" Embedded Cylinder Pipe Repair .............................................................................................................................. 12,521.25  
. 

 33 42 11 00-0223 EA 54" Embedded Cylinder Pipe Repair .............................................................................................................................. 14,537.84  
. 

 33 42 11 00-0224 EA 60" Embedded Cylinder Pipe Repair .............................................................................................................................. 16,569.63  
. 

 33 42 11 00-0225 EA 66" Embedded Cylinder Pipe Repair .............................................................................................................................. 18,720.05  
. 

 33 42 11 00-0226 EA 72" Embedded Cylinder Pipe Repair .............................................................................................................................. 22,503.11  

XXXXXXX 
. 
 33 42 11 00-0227  High Density Polyethylene (HDPE) Drainage Piping (33 42 11) 
. 
. 
 33 42 11 00-0228  Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) Piping (33 42 11 00-0227) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 42 11 00-0229  Coupled, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) Piping (33 42 11 00-0228) 
. 
. 

 33 42 11 00-0230 LF 4" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ......................................... 13.02 6.00 
    For <100, Add  2.40 
    For >1,000, Deduct  -1.25 

. 
 33 42 11 00-0231 LF 6" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ......................................... 16.55 6.98 

    For <100, Add  2.79 
    For >1,000, Deduct  -1.53 

. 
 33 42 11 00-0232 LF 8" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ......................................... 20.12 8.11 

    For <100, Add  3.25 
    For >1,000, Deduct  -1.82 

. 
 33 42 11 00-0233 LF 10" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 22.42 8.40 

    For <100, Add  3.36 
    For >1,000, Deduct  -1.96 

. 
 33 42 11 00-0234 LF 12" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 23.48 8.70 

    For <100, Add  3.48 
    For >1,000, Deduct  -2.04 

. 
 33 42 11 00-0235 LF 15" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 26.18 9.00 

    For <100, Add  3.60 
    For >1,000, Deduct  -2.21 

. 
 33 42 11 00-0236 LF 18" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 30.85 9.33 

    For <100, Add  3.73 
    For >1,000, Deduct  -2.48 

. 
 33 42 11 00-0237 LF 24" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 41.29 10.93 

    For <100, Add  4.37 
    For >1,000, Deduct  -3.16 

. 
 33 42 11 00-0238 LF 30" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 58.13 14.71 

    For <100, Add  5.88 
    For >1,000, Deduct  -4.38 

. 
 33 42 11 00-0239 LF 36" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 76.00 18.59 

    For <100, Add  7.44 
    For >1,000, Deduct  -5.66 

XXXXXXX 
. 
 33 42 11 00-0240  Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) Piping (33 42 11 00-0228) 
. 
. 

 33 42 11 00-0241 LF 12" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 23.37 8.70 
    For <100, Add  3.48 
    For >1,000, Deduct  -2.04 

. 
 33 42 11 00-0242 LF 15" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 26.61 9.00 

    For <100, Add  3.60 
    For >1,000, Deduct  -2.23 

. 
 33 42 11 00-0243 LF 18" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 31.50 9.33 

    For <100, Add  3.73 
    For >1,000, Deduct  -2.51 

. 
 33 42 11 00-0244 LF 24" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 42.31 10.93 

    For <100, Add  4.37 
    For >1,000, Deduct  -3.21 

. 
 33 42 11 00-0245 LF 30" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 60.93 14.71 

    For <100, Add  5.88 
    For >1,000, Deduct  -4.52 

. 
 33 42 11 00-0246 LF 36" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 78.08 18.59 

    For <100, Add  7.44 
    For >1,000, Deduct  -5.76 
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. 
 33 42 11 00-0247 LF 42" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 99.61 20.28 

    For <100, Add  8.11 
    For >1,000, Deduct  -7.01 

. 
 33 42 11 00-0248 LF 48" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .......................... 109.05 22.88 

    For <100, Add  9.15 
    For >1,000, Deduct  -7.74 

XXXXXXX 
. 
 33 42 11 00-0249  Perforated, Corrugated High Density Polyethylene (HDPE) Piping (33 42 11 00-0227) 

Note: Excludes couplings and gaskets. 
. 
. 
 33 42 11 00-0250  Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) Piping (33 42 11 00-0249) 
. 
. 

 33 42 11 00-0251 LF 4" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 13.56 6.00 
    For <100, Add  2.40 
    For >1,000, Deduct  -1.28 

. 
 33 42 11 00-0252 LF 6" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 16.57 6.98 

    For <100, Add  2.79 
    For >1,000, Deduct  -1.53 

. 
 33 42 11 00-0253 LF 8" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 20.12 8.11 

    For <100, Add  3.25 
    For >1,000, Deduct  -1.82 

. 
 33 42 11 00-0254 LF 10" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 22.44 8.40 

    For <100, Add  3.36 
    For >1,000, Deduct  -1.96 

. 
 33 42 11 00-0255 LF 12" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 23.48 8.70 

    For <100, Add  3.48 
    For >1,000, Deduct  -2.04 

. 
 33 42 11 00-0256 LF 15" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 26.20 9.00 

    For <100, Add  3.60 
    For >1,000, Deduct  -2.21 

. 
 33 42 11 00-0257 LF 18" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 30.87 9.33 

    For <100, Add  3.73 
    For >1,000, Deduct  -2.48 

. 
 33 42 11 00-0258 LF 24" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 41.29 10.93 

    For <100, Add  4.37 
    For >1,000, Deduct  -3.16 

. 
 33 42 11 00-0259 LF 30" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 58.31 14.71 

    For <100, Add  5.88 
    For >1,000, Deduct  -4.39 

. 
 33 42 11 00-0260 LF 36" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 76.00 18.59 

    For <100, Add  7.44 
    For >1,000, Deduct  -5.66 

XXXXXXX 
. 
 33 42 11 00-0261  Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) Piping (33 42 11 00-0249) 
. 
. 

 33 42 11 00-0262 LF 12" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 
Pipe...................................................................................................................................................................................... 23.39 8.70 

    For <100, Add  3.48 
    For >1,000, Deduct  -2.04 

. 
 33 42 11 00-0263 LF 15" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe...................................................................................................................................................................................... 26.63 9.00 
    For <100, Add  3.60 
    For >1,000, Deduct  -2.23 

. 
 33 42 11 00-0264 LF 18" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe...................................................................................................................................................................................... 31.52 9.33 
    For <100, Add  3.73 
    For >1,000, Deduct  -2.51 

. 
 33 42 11 00-0265 LF 24" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe...................................................................................................................................................................................... 42.31 10.93 
    For <100, Add  4.37 
    For >1,000, Deduct  -3.21 

. 
 33 42 11 00-0266 LF 30" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe...................................................................................................................................................................................... 60.93 14.71 
    For <100, Add  5.88 
    For >1,000, Deduct  -4.52 

. 
 33 42 11 00-0267 LF 36" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe...................................................................................................................................................................................... 78.08 18.59 
    For <100, Add  7.44 
    For >1,000, Deduct  -5.76 

. 
 33 42 11 00-0268 LF 42" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe...................................................................................................................................................................................... 99.61 20.28 
    For <100, Add  8.11 
    For >1,000, Deduct  -7.01 

. 
 33 42 11 00-0269 LF 48" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe.................................................................................................................................................................................... 109.05 22.88 
    For <100, Add  9.15 
    For >1,000, Deduct  -7.74 

XXXXXXX 
. 
 33 42 11 00-0270  Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) Pipe Fittings (33 42 11 00-0227) 
Note: Excludes couplings and gaskets. 
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. 

. 
 33 42 11 00-0271  Tees, Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) (33 42 11 00-0270) 
. 
. 

 33 42 11 00-0272 EA 4" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ........................................................ 53.55 21.08 
. 

 33 42 11 00-0273 EA 6" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ........................................................ 66.94 24.60 
. 

 33 42 11 00-0274 EA 8" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ...................................................... 106.22 29.87 
. 

 33 42 11 00-0275 EA 10" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 160.38 36.90 
. 

 33 42 11 00-0276 EA 12" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 250.35 43.94 
. 

 33 42 11 00-0277 EA 15" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 352.48 57.41 
. 

 33 42 11 00-0278 EA 18" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 505.92 77.32 
. 

 33 42 11 00-0279 EA 24" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 646.29 88.25 
. 

 33 42 11 00-0280 EA 30" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 1,119.50 101.92 
. 

 33 42 11 00-0281 EA 36" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 1,435.32 117.73 
. 

 33 42 11 00-0282 EA 42" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 2,378.99 140.58 
. 

 33 42 11 00-0283 EA 48" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 2,984.23 166.94 

XXXXXXX 
. 
 33 42 11 00-0284  Wyes, Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) (33 42 11 00-0270) 
. 
. 

 33 42 11 00-0285 EA 4" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................................................... 76.63 21.08 
. 

 33 42 11 00-0286 EA 6" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................................................... 92.26 24.60 
. 

 33 42 11 00-0287 EA 8" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ..................................................... 122.20 29.87 
. 

 33 42 11 00-0288 EA 10" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 178.01 36.90 
. 

 33 42 11 00-0289 EA 12" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 307.05 43.94 
. 

 33 42 11 00-0290 EA 15" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 335.08 57.41 
. 

 33 42 11 00-0291 EA 18" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 472.09 77.32 

XXXXXXX 
. 
 33 42 11 00-0292  22-1/2 Degree Bends, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) (33 42 11 00-0270) 
. 
. 

 33 42 11 00-0293 EA 4" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 32.81 14.06 
. 

 33 42 11 00-0294 EA 6" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 40.30 16.40 
. 

 33 42 11 00-0295 EA 8" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 58.02 19.92 
. 

 33 42 11 00-0296 EA 10" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................ 72.93 24.60 
. 

 33 42 11 00-0297 EA 12" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 104.54 29.29 
. 

 33 42 11 00-0298 EA 15" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 163.45 37.49 
. 

 33 42 11 00-0299 EA 18" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 216.98 51.55 
. 

 33 42 11 00-0300 EA 24" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 404.10 58.57 
. 

 33 42 11 00-0301 EA 30" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 558.85 67.94 
. 

 33 42 11 00-0302 EA 36" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 654.67 78.49 
. 

 33 42 11 00-0303 EA 42" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 835.37 93.72 
. 

 33 42 11 00-0304 EA 48" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................... 1,126.29 111.29 

XXXXXXX 
. 
 33 42 11 00-0305  45 Degree Bends, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) (33 42 11 00-0270) 
. 
. 

 33 42 11 00-0306 EA 4" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 35.34 14.06 
. 

 33 42 11 00-0307 EA 6" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 45.56 16.40 
. 

 33 42 11 00-0308 EA 8" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 60.70 19.92 
. 

 33 42 11 00-0309 EA 10" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................. 94.77 24.60 
. 

 33 42 11 00-0310 EA 12" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 104.54 29.29 
. 

 33 42 11 00-0311 EA 15" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 163.01 37.49 
. 

 33 42 11 00-0312 EA 18" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 252.21 51.55 
. 

 33 42 11 00-0313 EA 24" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 431.32 58.57 
. 

 33 42 11 00-0314 EA 30" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 560.14 67.94 
. 

 33 42 11 00-0315 EA 36" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 713.33 78.49 
. 

 33 42 11 00-0316 EA 42" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................. 1,061.77 93.72 
. 

 33 42 11 00-0317 EA 48" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................. 1,329.21 111.29 

XXXXXXX 
. 
 33 42 11 00-0318  Couplings And End Caps, Corrugated High Density Polyethylene (HDPE) 

Pipe Fittings (33 42 11 00-0227) 
Note: For single and double wall high density polyethylene (HDPE) piping. 

. 

. 
 33 42 11 00-0319  Couplings, Corrugated High Density Polyethylene (HDPE) Pipe (33 42 11 00-0318) 
. 
. 

 33 42 11 00-0320 EA 4" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..........................................................................................1.50  
. 

 33 42 11 00-0321 EA 6" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..........................................................................................2.70  
. 

 33 42 11 00-0322 EA 8" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..........................................................................................4.16  
. 

 33 42 11 00-0323 EA 10" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ........................................................................................5.11  
. 

 33 42 11 00-0324 EA 12" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ........................................................................................5.50  
. 

 33 42 11 00-0325 EA 15" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ........................................................................................7.83  
. 

 33 42 11 00-0326 EA 18" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 11.59  
. 

 33 42 11 00-0327 EA 24" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 18.45  
. 

 33 42 11 00-0328 EA 30" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 28.32  
. 

 33 42 11 00-0329 EA 36" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 37.06  
. 

 33 42 11 00-0330 EA 42" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 58.26  
. 

 33 42 11 00-0331 EA 48" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 78.79  

XXXXXXX 
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. 
 33 42 11 00-0332  Self Adhering Gaskets, Corrugated High Density Polyethylene (HDPE) 

Pipe (33 42 11 00-0318) 
. 
. 

 33 42 11 00-0333 EA 4" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 79.78  
. 

 33 42 11 00-0334 EA 6" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 83.53  
. 

 33 42 11 00-0335 EA 8" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 87.46  
. 

 33 42 11 00-0336 EA 10" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 91.57  
. 

 33 42 11 00-0337 EA 12" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 108.61  
. 

 33 42 11 00-0338 EA 15" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 112.14  
. 

 33 42 11 00-0339 EA 18" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 116.96  
. 

 33 42 11 00-0340 EA 24" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 133.23  
. 

 33 42 11 00-0341 EA 30" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 213.57  
. 

 33 42 11 00-0342 EA 36" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 233.93  
. 

 33 42 11 00-0343 EA 42" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 254.88  
. 

 33 42 11 00-0344 EA 48" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 309.56  

XXXXXXX 
. 
 33 42 11 00-0345  End Caps, Corrugated High Density Polyethylene (HDPE) Pipe (33 42 11 00-0318) 
. 
. 

 33 42 11 00-0346 EA 6" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 26.35  
. 

 33 42 11 00-0347 EA 8" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 30.60  
. 

 33 42 11 00-0348 EA 10" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 47.56  
. 

 33 42 11 00-0349 EA 12" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 78.54  
. 

 33 42 11 00-0350 EA 15" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 91.00  
. 

 33 42 11 00-0351 EA 18" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 121.87  
. 

 33 42 11 00-0352 EA 24" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 126.77  

XXXXXXX 
. 
 33 42 11 00-0353  Corrugated Metal Piping (33 42 11) 
. 
. 
 33 42 11 00-0354  Galvanized Corrugated Steel Piping (33 42 11 00-0353) 
. 
. 
 33 42 11 00-0355  2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0354) 
. 
. 
 33 42 11 00-0356  16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0355) 
. 
. 

 33 42 11 00-0357 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 30.57 8.91 
    For Bituminous Coated Pipe, Add  2.92 
    For Bituminous Coated And 25% Paved, Add  5.96 
    For Smooth-Flo, Add  10.65 

. 
 33 42 11 00-0358 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 34.35 9.34 

    For Bituminous Coated Pipe, Add  3.67 
    For Bituminous Coated And 25% Paved, Add  7.51 
    For Smooth-Flo, Add  13.41 

. 
 33 42 11 00-0359 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 38.26 10.19 

    For Bituminous Coated Pipe, Add  4.45 
    For Bituminous Coated And 25% Paved, Add  9.10 
    For Smooth-Flo, Add  16.25 

. 
 33 42 11 00-0360 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 43.44 11.04 

    For Bituminous Coated Pipe, Add  5.32 
    For Bituminous Coated And 25% Paved, Add  10.89 
    For Smooth-Flo, Add  19.44 

. 
 33 42 11 00-0361 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 48.04 11.88 

    For Bituminous Coated Pipe, Add  5.99 
    For Bituminous Coated And 25% Paved, Add  12.25 
    For Smooth-Flo, Add  21.87 

. 
 33 42 11 00-0362 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 63.45 15.28 

    For Bituminous Coated Pipe, Add  7.77 
    For Bituminous Coated And 25% Paved, Add  15.89 
    For Smooth-Flo, Add  28.38 

. 
 33 42 11 00-0363 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 82.95 20.02 

    For Bituminous Coated Pipe, Add  9.80 
    For Bituminous Coated And 25% Paved, Add  20.04 
    For Smooth-Flo, Add  35.79 

. 
 33 42 11 00-0364 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 94.23 23.66 

    For Bituminous Coated Pipe, Add  11.59 
    For Bituminous Coated And 25% Paved, Add  23.72 
    For Smooth-Flo, Add  42.35 

. 
 33 42 11 00-0365 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 105.93 27.30 

    For Bituminous Coated Pipe, Add  12.99 
    For Bituminous Coated And 25% Paved, Add  26.57 
    For Smooth-Flo, Add  47.44 

XXXXXXX 
. 
 33 42 11 00-0366  14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0355) 
. 
. 

 33 42 11 00-0367 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 33.18 8.91 
    For Bituminous Coated Pipe, Add  2.96 
    For Bituminous Coated And 25% Paved, Add  6.86 
    For Smooth-Flo, Add  13.87 

. 
 33 42 11 00-0368 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 37.56 9.34 

    For Bituminous Coated Pipe, Add  3.71 
    For Bituminous Coated And 25% Paved, Add  8.60 
    For Smooth-Flo, Add  17.39 
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. 
 33 42 11 00-0369 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 42.14 10.19 

    For Bituminous Coated Pipe, Add  4.50 
    For Bituminous Coated And 25% Paved, Add  10.42 
    For Smooth-Flo, Add  21.06 

. 
 33 42 11 00-0370 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 47.92 11.04 

    For Bituminous Coated Pipe, Add  5.35 
    For Bituminous Coated And 25% Paved, Add  12.39 
    For Smooth-Flo, Add  25.04 

. 
 33 42 11 00-0371 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 53.25 11.88 

    For Bituminous Coated Pipe, Add  6.05 
    For Bituminous Coated And 25% Paved, Add  14.02 
    For Smooth-Flo, Add  28.33 

. 
 33 42 11 00-0372 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 69.81 15.28 

    For Bituminous Coated Pipe, Add  7.77 
    For Bituminous Coated And 25% Paved, Add  18.00 
    For Smooth-Flo, Add  36.38 

. 
 33 42 11 00-0373 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 90.68 20.02 

    For Bituminous Coated Pipe, Add  9.74 
    For Bituminous Coated And 25% Paved, Add  22.57 
    For Smooth-Flo, Add  45.62 

. 
 33 42 11 00-0374 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 103.08 23.66 

    For Bituminous Coated Pipe, Add  11.47 
    For Bituminous Coated And 25% Paved, Add  26.56 
    For Smooth-Flo, Add  53.69 

. 
 33 42 11 00-0375 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 116.04 27.30 

    For Bituminous Coated Pipe, Add  12.88 
    For Bituminous Coated And 25% Paved, Add  29.85 
    For Smooth-Flo, Add  60.34 

. 
 33 42 11 00-0376 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 138.38 30.93 

    For Bituminous Coated Pipe, Add  15.84 
    For Bituminous Coated And 25% Paved, Add  36.71 
    For Smooth-Flo, Add  74.20 

XXXXXXX 
. 
 33 42 11 00-0377  12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0355) 
. 
. 

 33 42 11 00-0378 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 50.17 10.19 
    For Bituminous Coated Pipe, Add  5.15 
    For Bituminous Coated And 25% Paved, Add  9.30 
    For Smooth-Flo, Add  17.87 

. 
 33 42 11 00-0379 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 57.25 11.04 

    For Bituminous Coated Pipe, Add  6.09 
    For Bituminous Coated And 25% Paved, Add  10.99 
    For Smooth-Flo, Add  21.12 

. 
 33 42 11 00-0380 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 63.88 11.04 

    For Bituminous Coated Pipe, Add  6.90 
    For Bituminous Coated And 25% Paved, Add  12.46 
    For Smooth-Flo, Add  23.94 

. 
 33 42 11 00-0381 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 82.96 15.28 

    For Bituminous Coated Pipe, Add  8.77 
    For Bituminous Coated And 25% Paved, Add  15.84 
    For Smooth-Flo, Add  30.45 

. 
 33 42 11 00-0382 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 106.27 20.02 

    For Bituminous Coated Pipe, Add  10.85 
    For Bituminous Coated And 25% Paved, Add  19.59 
    For Smooth-Flo, Add  37.65 

. 
 33 42 11 00-0383 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 121.10 23.66 

    For Bituminous Coated Pipe, Add  12.71 
    For Bituminous Coated And 25% Paved, Add  22.96 
    For Smooth-Flo, Add  44.12 

. 
 33 42 11 00-0384 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 136.70 27.30 

    For Bituminous Coated Pipe, Add  14.35 
    For Bituminous Coated And 25% Paved, Add  25.92 
    For Smooth-Flo, Add  49.82 

. 
 33 42 11 00-0385 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 161.19 30.93 

    For Bituminous Coated Pipe, Add  17.21 
    For Bituminous Coated And 25% Paved, Add  31.08 
    For Smooth-Flo, Add  59.74 

. 
 33 42 11 00-0386 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 176.21 32.75 

    For Bituminous Coated Pipe, Add  18.85 
    For Bituminous Coated And 25% Paved, Add  34.04 
    For Smooth-Flo, Add  65.42 

. 
 33 42 11 00-0387 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 213.37 40.04 

    For Bituminous Coated Pipe, Add  22.95 
    For Bituminous Coated And 25% Paved, Add  41.44 
    For Smooth-Flo, Add  79.64 

XXXXXXX 
. 
 33 42 11 00-0388  10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0355) 
. 
. 

 33 42 11 00-0389 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 120.87 20.02 
    For Bituminous Coated Pipe, Add  13.80 
    For Bituminous Coated And 25% Paved, Add  23.05 
    For Smooth-Flo, Add  32.89 
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 33 42 11 00-0390 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 138.18 23.66 

    For Bituminous Coated Pipe, Add  16.17 
    For Bituminous Coated And 25% Paved, Add  27.01 
    For Smooth-Flo, Add  38.54 

. 
 33 42 11 00-0391 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 156.08 27.30 

    For Bituminous Coated Pipe, Add  18.27 
    For Bituminous Coated And 25% Paved, Add  30.52 
    For Smooth-Flo, Add  43.55 

. 
 33 42 11 00-0392 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 182.90 30.93 

    For Bituminous Coated Pipe, Add  21.64 
    For Bituminous Coated And 25% Paved, Add  36.15 
    For Smooth-Flo, Add  51.58 

. 
 33 42 11 00-0393 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 200.38 32.75 

    For Bituminous Coated Pipe, Add  23.77 
    For Bituminous Coated And 25% Paved, Add  39.70 
    For Smooth-Flo, Add  56.65 

. 
 33 42 11 00-0394 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 239.94 40.04 

    For Bituminous Coated Pipe, Add  28.43 
    For Bituminous Coated And 25% Paved, Add  47.50 
    For Smooth-Flo, Add  67.77 

. 
 33 42 11 00-0395 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 289.26 58.23 

    For Bituminous Coated Pipe, Add  30.53 
    For Bituminous Coated And 25% Paved, Add  50.99 
    For Smooth-Flo, Add  72.76 

XXXXXXX 
. 
 33 42 11 00-0396  3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0354) 
. 
. 
 33 42 11 00-0397  16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0396) 
. 
. 

 33 42 11 00-0398 LF 36" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ................................................................................ 96.34 20.02 
    For Bituminous Coated Pipe, Add  10.78 
    For Bituminous Coated And 25% Paved, Add  24.46 
    For Smooth-Flo, Add  48.71 

. 
 33 42 11 00-0399 LF 42" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 109.59 23.66 

    For Bituminous Coated Pipe, Add  12.65 
    For Bituminous Coated And 25% Paved, Add  28.72 
    For Smooth-Flo, Add  57.20 

. 
 33 42 11 00-0400 LF 48" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 123.22 27.30 

    For Bituminous Coated Pipe, Add  14.19 
    For Bituminous Coated And 25% Paved, Add  32.22 
    For Smooth-Flo, Add  64.15 

. 
 33 42 11 00-0401 LF 54" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 146.62 30.93 

    For Bituminous Coated Pipe, Add  17.34 
    For Bituminous Coated And 25% Paved, Add  39.35 
    For Smooth-Flo, Add  78.36 

. 
 33 42 11 00-0402 LF 60" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 159.76 32.75 

    For Bituminous Coated Pipe, Add  18.89 
    For Bituminous Coated And 25% Paved, Add  42.87 
    For Smooth-Flo, Add  85.36 

. 
 33 42 11 00-0403 LF 66" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 199.69 40.04 

    For Bituminous Coated Pipe, Add  24.26 
    For Bituminous Coated And 25% Paved, Add  55.07 
    For Smooth-Flo, Add  109.66 

. 
 33 42 11 00-0404 LF 72" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 245.10 58.23 

    For Bituminous Coated Pipe, Add  25.86 
    For Bituminous Coated And 25% Paved, Add  58.70 
    For Smooth-Flo, Add  116.88 

. 
 33 42 11 00-0405 LF 78" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 264.70 63.70 

    For Bituminous Coated Pipe, Add  27.46 
    For Bituminous Coated And 25% Paved, Add  62.34 
    For Smooth-Flo, Add  124.14 

. 
 33 42 11 00-0406 LF 84" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 281.82 68.24 

    For Bituminous Coated Pipe, Add  29.07 
    For Bituminous Coated And 25% Paved, Add  65.98 
    For Smooth-Flo, Add  131.39 

. 
 33 42 11 00-0407 LF 90" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 298.98 72.79 

    For Bituminous Coated Pipe, Add  30.68 
    For Bituminous Coated And 25% Paved, Add  69.64 
    For Smooth-Flo, Add  138.67 

. 
 33 42 11 00-0408 LF 96" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 316.74 77.34 

    For Bituminous Coated Pipe, Add  32.28 
    For Bituminous Coated And 25% Paved, Add  73.27 
    For Smooth-Flo, Add  145.90 

. 
 33 42 11 00-0409 LF 102" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 337.09 81.89 

    For Bituminous Coated Pipe, Add  33.90 
    For Bituminous Coated And 25% Paved, Add  76.94 
    For Smooth-Flo, Add  153.21 

XXXXXXX 
. 
 33 42 11 00-0410  14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0396) 
. 
. 

 33 42 11 00-0411 LF 54" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 160.28 30.93 
    For Bituminous Coated Pipe, Add  20.07 
    For Bituminous Coated And 25% Paved, Add  39.33 
    For Smooth-Flo, Add  79.47 
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 33 42 11 00-0412 LF 60" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 174.87 32.75 

    For Bituminous Coated Pipe, Add  21.91 
    For Bituminous Coated And 25% Paved, Add  42.94 
    For Smooth-Flo, Add  86.76 

. 
 33 42 11 00-0413 LF 66" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 216.31 40.04 

    For Bituminous Coated Pipe, Add  27.58 
    For Bituminous Coated And 25% Paved, Add  54.06 
    For Smooth-Flo, Add  109.23 

. 
 33 42 11 00-0414 LF 72" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 263.21 58.23 

    For Bituminous Coated Pipe, Add  29.48 
    For Bituminous Coated And 25% Paved, Add  57.78 
    For Smooth-Flo, Add  116.74 

. 
 33 42 11 00-0415 LF 78" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 284.26 63.70 

    For Bituminous Coated Pipe, Add  31.38 
    For Bituminous Coated And 25% Paved, Add  61.50 
    For Smooth-Flo, Add  124.25 

. 
 33 42 11 00-0416 LF 84" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 302.93 68.24 

    For Bituminous Coated Pipe, Add  33.29 
    For Bituminous Coated And 25% Paved, Add  65.25 
    For Smooth-Flo, Add  131.83 

. 
 33 42 11 00-0417 LF 90" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 321.51 72.79 

    For Bituminous Coated Pipe, Add  35.19 
    For Bituminous Coated And 25% Paved, Add  68.96 
    For Smooth-Flo, Add  139.34 

. 
 33 42 11 00-0418 LF 96" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 340.76 77.34 

    For Bituminous Coated Pipe, Add  37.08 
    For Bituminous Coated And 25% Paved, Add  72.68 
    For Smooth-Flo, Add  146.84 

. 
 33 42 11 00-0419 LF 102" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 362.56 81.89 

    For Bituminous Coated Pipe, Add  38.99 
    For Bituminous Coated And 25% Paved, Add  76.42 
    For Smooth-Flo, Add  154.40 

. 
 33 42 11 00-0420 LF 108" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 386.47 90.99 

    For Bituminous Coated Pipe, Add  40.90 
    For Bituminous Coated And 25% Paved, Add  80.16 
    For Smooth-Flo, Add  161.96 

. 
 33 42 11 00-0421 LF 114" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 409.82 100.09 

    For Bituminous Coated Pipe, Add  42.77 
    For Bituminous Coated And 25% Paved, Add  83.83 
    For Smooth-Flo, Add  169.37 

XXXXXXX 
. 
 33 42 11 00-0422  12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0396) 
. 
. 

 33 42 11 00-0423 LF 60" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 208.40 32.75 
    For Bituminous Coated Pipe, Add  28.61 
    For Bituminous Coated And 25% Paved, Add  54.51 
    For Smooth-Flo, Add  88.85 

. 
 33 42 11 00-0424 LF 66" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 253.44 40.04 

    For Bituminous Coated Pipe, Add  35.01 
    For Bituminous Coated And 25% Paved, Add  66.69 
    For Smooth-Flo, Add  108.71 

. 
 33 42 11 00-0425 LF 72" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 303.58 58.23 

    For Bituminous Coated Pipe, Add  37.55 
    For Bituminous Coated And 25% Paved, Add  71.54 
    For Smooth-Flo, Add  116.61 

. 
 33 42 11 00-0426 LF 78" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 327.90 63.70 

    For Bituminous Coated Pipe, Add  40.10 
    For Bituminous Coated And 25% Paved, Add  76.40 
    For Smooth-Flo, Add  124.52 

. 
 33 42 11 00-0427 LF 84" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 349.81 68.24 

    For Bituminous Coated Pipe, Add  42.67 
    For Bituminous Coated And 25% Paved, Add  81.28 
    For Smooth-Flo, Add  132.48 

. 
 33 42 11 00-0428 LF 90" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 371.66 72.79 

    For Bituminous Coated Pipe, Add  45.22 
    For Bituminous Coated And 25% Paved, Add  86.14 
    For Smooth-Flo, Add  140.40 

. 
 33 42 11 00-0429 LF 96" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 394.22 77.34 

    For Bituminous Coated Pipe, Add  47.77 
    For Bituminous Coated And 25% Paved, Add  91.01 
    For Smooth-Flo, Add  148.34 

. 
 33 42 11 00-0430 LF 102" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 419.29 81.89 

    For Bituminous Coated Pipe, Add  50.34 
    For Bituminous Coated And 25% Paved, Add  95.89 
    For Smooth-Flo, Add  156.29 

. 
 33 42 11 00-0431 LF 108" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 446.41 90.99 

    For Bituminous Coated Pipe, Add  52.89 
    For Bituminous Coated And 25% Paved, Add  100.75 
    For Smooth-Flo, Add  164.21 

. 
 33 42 11 00-0432 LF 114" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 473.06 100.09 

    For Bituminous Coated Pipe, Add  55.42 
    For Bituminous Coated And 25% Paved, Add  105.57 
    For Smooth-Flo, Add  172.07 
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 33 42 11 00-0433 LF 120" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 498.73 109.19 

    For Bituminous Coated Pipe, Add  57.98 
    For Bituminous Coated And 25% Paved, Add  110.45 
    For Smooth-Flo, Add  180.03 

XXXXXXX 
. 
 33 42 11 00-0434  10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0396) 
. 
. 

 33 42 11 00-0435 LF 72" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 341.23 58.23 
    For Bituminous Coated Pipe, Add  45.08 
    For Bituminous Coated And 25% Paved, Add  85.66 
    For Smooth-Flo, Add  114.51 

. 
 33 42 11 00-0436 LF 78" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 368.64 63.70 

    For Bituminous Coated Pipe, Add  48.25 
    For Bituminous Coated And 25% Paved, Add  91.68 
    For Smooth-Flo, Add  122.56 

. 
 33 42 11 00-0437 LF 84" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 393.64 68.24 

    For Bituminous Coated Pipe, Add  51.43 
    For Bituminous Coated And 25% Paved, Add  97.72 
    For Smooth-Flo, Add  130.64 

. 
 33 42 11 00-0438 LF 90" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 418.58 72.79 

    For Bituminous Coated Pipe, Add  54.60 
    For Bituminous Coated And 25% Paved, Add  103.74 
    For Smooth-Flo, Add  138.68 

. 
 33 42 11 00-0439 LF 96" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 444.22 77.34 

    For Bituminous Coated Pipe, Add  57.77 
    For Bituminous Coated And 25% Paved, Add  109.77 
    For Smooth-Flo, Add  146.75 

. 
 33 42 11 00-0440 LF 102" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 472.38 81.89 

    For Bituminous Coated Pipe, Add  60.95 
    For Bituminous Coated And 25% Paved, Add  115.81 
    For Smooth-Flo, Add  154.82 

. 
 33 42 11 00-0441 LF 108" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 502.59 90.99 

    For Bituminous Coated Pipe, Add  64.12 
    For Bituminous Coated And 25% Paved, Add  121.83 
    For Smooth-Flo, Add  162.87 

. 
 33 42 11 00-0442 LF 114" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 532.30 100.09 

    For Bituminous Coated Pipe, Add  67.27 
    For Bituminous Coated And 25% Paved, Add  127.81 
    For Smooth-Flo, Add  170.86 

. 
 33 42 11 00-0443 LF 120" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 561.09 109.19 

    For Bituminous Coated Pipe, Add  70.45 
    For Bituminous Coated And 25% Paved, Add  133.86 
    For Smooth-Flo, Add  178.95 

. 
 33 42 11 00-0444 LF 126" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 591.52 118.29 

    For Bituminous Coated Pipe, Add  73.61 
    For Bituminous Coated And 25% Paved, Add  139.86 
    For Smooth-Flo, Add  186.96 

. 
 33 42 11 00-0445 LF 132" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 624.29 127.38 

    For Bituminous Coated Pipe, Add  76.79 
    For Bituminous Coated And 25% Paved, Add  145.90 
    For Smooth-Flo, Add  195.04 

. 
 33 42 11 00-0446 LF 138" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 659.84 136.49 

    For Bituminous Coated Pipe, Add  79.97 
    For Bituminous Coated And 25% Paved, Add  151.95 
    For Smooth-Flo, Add  203.13 

XXXXXXX 
. 
 33 42 11 00-0447  125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0354) 
. 
. 
 33 42 11 00-0448  16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0447) 
. 
. 

 33 42 11 00-0449 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 123.61 27.30 
    For Bituminous Coated Pipe, Add  17.84 
    For Bituminous Coated And 25% Paved, Add  40.67 
    For Smooth-Flo, Add  64.57 

. 
 33 42 11 00-0450 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 147.38 30.93 

    For Bituminous Coated Pipe, Add  21.86 
    For Bituminous Coated And 25% Paved, Add  49.84 
    For Smooth-Flo, Add  79.13 

. 
 33 42 11 00-0451 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 160.43 32.75 

    For Bituminous Coated Pipe, Add  23.78 
    For Bituminous Coated And 25% Paved, Add  54.21 
    For Smooth-Flo, Add  86.07 

. 
 33 42 11 00-0452 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 198.11 40.04 

    For Bituminous Coated Pipe, Add  29.93 
    For Bituminous Coated And 25% Paved, Add  68.24 
    For Smooth-Flo, Add  108.35 

. 
 33 42 11 00-0453 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 243.34 58.23 

    For Bituminous Coated Pipe, Add  31.88 
    For Bituminous Coated And 25% Paved, Add  72.69 
    For Smooth-Flo, Add  115.41 
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. 
 33 42 11 00-0454 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 262.70 63.70 

    For Bituminous Coated Pipe, Add  33.83 
    For Bituminous Coated And 25% Paved, Add  77.13 
    For Smooth-Flo, Add  122.46 

. 
 33 42 11 00-0455 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 279.55 68.24 

    For Bituminous Coated Pipe, Add  35.77 
    For Bituminous Coated And 25% Paved, Add  81.55 
    For Smooth-Flo, Add  129.48 

. 
 33 42 11 00-0456 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 296.37 72.79 

    For Bituminous Coated Pipe, Add  37.70 
    For Bituminous Coated And 25% Paved, Add  85.95 
    For Smooth-Flo, Add  136.46 

. 
 33 42 11 00-0457 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 313.99 77.34 

    For Bituminous Coated Pipe, Add  39.66 
    For Bituminous Coated And 25% Paved, Add  90.42 
    For Smooth-Flo, Add  143.57 

. 
 33 42 11 00-0458 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 334.27 81.89 

    For Bituminous Coated Pipe, Add  41.67 
    For Bituminous Coated And 25% Paved, Add  95.00 
    For Smooth-Flo, Add  150.83 

XXXXXXX 
. 
 33 42 11 00-0459  14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0447) 
. 
. 

 33 42 11 00-0460 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 164.46 30.93 
    For Bituminous Coated Pipe, Add  20.90 
    For Bituminous Coated And 25% Paved, Add  49.12 
    For Smooth-Flo, Add  88.95 

. 
 33 42 11 00-0461 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 179.42 32.75 

    For Bituminous Coated Pipe, Add  22.82 
    For Bituminous Coated And 25% Paved, Add  53.62 
    For Smooth-Flo, Add  97.09 

. 
 33 42 11 00-0462 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 218.83 40.04 

    For Bituminous Coated Pipe, Add  28.09 
    For Bituminous Coated And 25% Paved, Add  66.01 
    For Smooth-Flo, Add  119.51 

. 
 33 42 11 00-0463 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 265.73 58.23 

    For Bituminous Coated Pipe, Add  29.98 
    For Bituminous Coated And 25% Paved, Add  70.46 
    For Smooth-Flo, Add  127.58 

. 
 33 42 11 00-0464 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 287.11 63.70 

    For Bituminous Coated Pipe, Add  31.95 
    For Bituminous Coated And 25% Paved, Add  75.07 
    For Smooth-Flo, Add  135.93 

. 
 33 42 11 00-0465 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 305.87 68.24 

    For Bituminous Coated Pipe, Add  33.88 
    For Bituminous Coated And 25% Paved, Add  79.61 
    For Smooth-Flo, Add  144.15 

. 
 33 42 11 00-0466 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 323.63 72.79 

    For Bituminous Coated Pipe, Add  35.61 
    For Bituminous Coated And 25% Paved, Add  83.68 
    For Smooth-Flo, Add  151.52 

. 
 33 42 11 00-0467 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 344.00 77.34 

    For Bituminous Coated Pipe, Add  37.73 
    For Bituminous Coated And 25% Paved, Add  88.67 
    For Smooth-Flo, Add  160.54 

. 
 33 42 11 00-0468 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 365.89 81.89 

    For Bituminous Coated Pipe, Add  39.66 
    For Bituminous Coated And 25% Paved, Add  93.19 
    For Smooth-Flo, Add  168.74 

. 
 33 42 11 00-0469 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 389.80 90.99 

    For Bituminous Coated Pipe, Add  41.56 
    For Bituminous Coated And 25% Paved, Add  97.68 
    For Smooth-Flo, Add  176.85 

. 
 33 42 11 00-0470 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 413.57 100.09 

    For Bituminous Coated Pipe, Add  43.52 
    For Bituminous Coated And 25% Paved, Add  102.27 
    For Smooth-Flo, Add  185.18 

XXXXXXX 
. 
 33 42 11 00-0471  12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0447) 
. 
. 

 33 42 11 00-0472 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 214.97 32.75 
    For Bituminous Coated Pipe, Add  29.93 
    For Bituminous Coated And 25% Paved, Add  56.86 
    For Smooth-Flo, Add  102.65 

. 
 33 42 11 00-0473 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 257.99 40.04 

    For Bituminous Coated Pipe, Add  35.92 
    For Bituminous Coated And 25% Paved, Add  68.25 
    For Smooth-Flo, Add  123.21 

. 
 33 42 11 00-0474 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 308.61 58.23 

    For Bituminous Coated Pipe, Add  38.56 
    For Bituminous Coated And 25% Paved, Add  73.26 
    For Smooth-Flo, Add  132.26 
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. 
 33 42 11 00-0475 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 333.29 63.70 

    For Bituminous Coated Pipe, Add  41.18 
    For Bituminous Coated And 25% Paved, Add  78.25 
    For Smooth-Flo, Add  141.25 

. 
 33 42 11 00-0476 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 355.39 68.24 

    For Bituminous Coated Pipe, Add  43.78 
    For Bituminous Coated And 25% Paved, Add  83.19 
    For Smooth-Flo, Add  150.17 

. 
 33 42 11 00-0477 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 377.66 72.79 

    For Bituminous Coated Pipe, Add  46.42 
    For Bituminous Coated And 25% Paved, Add  88.19 
    For Smooth-Flo, Add  159.21 

. 
 33 42 11 00-0478 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 400.52 77.34 

    For Bituminous Coated Pipe, Add  49.03 
    For Bituminous Coated And 25% Paved, Add  93.16 
    For Smooth-Flo, Add  168.19 

. 
 33 42 11 00-0479 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 425.83 81.89 

    For Bituminous Coated Pipe, Add  51.64 
    For Bituminous Coated And 25% Paved, Add  98.12 
    For Smooth-Flo, Add  177.14 

. 
 33 42 11 00-0480 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 453.37 90.99 

    For Bituminous Coated Pipe, Add  54.28 
    For Bituminous Coated And 25% Paved, Add  103.13 
    For Smooth-Flo, Add  186.17 

. 
 33 42 11 00-0481 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 480.45 100.09 

    For Bituminous Coated Pipe, Add  56.90 
    For Bituminous Coated And 25% Paved, Add  108.10 
    For Smooth-Flo, Add  195.15 

. 
 33 42 11 00-0482 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 506.39 109.19 

    For Bituminous Coated Pipe, Add  59.51 
    For Bituminous Coated And 25% Paved, Add  113.07 
    For Smooth-Flo, Add  204.13 

XXXXXXX 
. 
 33 42 11 00-0483  10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0447) 
. 
. 

 33 42 11 00-0484 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 349.68 58.23 
    For Bituminous Coated Pipe, Add  46.77 
    For Bituminous Coated And 25% Paved, Add  88.87 
    For Smooth-Flo, Add  139.62 

. 
 33 42 11 00-0485 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 378.18 63.70 

    For Bituminous Coated Pipe, Add  50.16 
    For Bituminous Coated And 25% Paved, Add  95.30 
    For Smooth-Flo, Add  149.73 

. 
 33 42 11 00-0486 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 403.84 68.24 

    For Bituminous Coated Pipe, Add  53.47 
    For Bituminous Coated And 25% Paved, Add  101.60 
    For Smooth-Flo, Add  159.61 

. 
 33 42 11 00-0487 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 429.36 72.79 

    For Bituminous Coated Pipe, Add  56.76 
    For Bituminous Coated And 25% Paved, Add  107.84 
    For Smooth-Flo, Add  169.42 

. 
 33 42 11 00-0488 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 455.73 77.34 

    For Bituminous Coated Pipe, Add  60.08 
    For Bituminous Coated And 25% Paved, Add  114.14 
    For Smooth-Flo, Add  179.33 

. 
 33 42 11 00-0489 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 484.43 81.89 

    For Bituminous Coated Pipe, Add  63.36 
    For Bituminous Coated And 25% Paved, Add  120.39 
    For Smooth-Flo, Add  189.14 

. 
 33 42 11 00-0490 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 515.37 90.99 

    For Bituminous Coated Pipe, Add  66.68 
    For Bituminous Coated And 25% Paved, Add  126.69 
    For Smooth-Flo, Add  199.03 

. 
 33 42 11 00-0491 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 545.89 100.09 

    For Bituminous Coated Pipe, Add  69.98 
    For Bituminous Coated And 25% Paved, Add  132.97 
    For Smooth-Flo, Add  208.90 

. 
 33 42 11 00-0492 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 575.20 109.19 

    For Bituminous Coated Pipe, Add  73.27 
    For Bituminous Coated And 25% Paved, Add  139.22 
    For Smooth-Flo, Add  218.72 

. 
 33 42 11 00-0493 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 611.56 118.29 

    For Bituminous Coated Pipe, Add  77.62 
    For Bituminous Coated And 25% Paved, Add  147.47 
    For Smooth-Flo, Add  231.68 

. 
 33 42 11 00-0494 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 646.33 127.38 

    For Bituminous Coated Pipe, Add  81.20 
    For Bituminous Coated And 25% Paved, Add  154.27 
    For Smooth-Flo, Add  242.37 

. 
 33 42 11 00-0495 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 684.55 136.49 

    For Bituminous Coated Pipe, Add  84.92 
    For Bituminous Coated And 25% Paved, Add  161.34 
    For Smooth-Flo, Add  253.47 

XXXXXXX 
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. 
 33 42 11 00-0496  Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0354) 
. 
. 
 33 42 11 00-0497  16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0496) 
. 
. 

 33 42 11 00-0498 LF 18" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 43.47 10.19 
    For Bituminous Coated Pipe, Add  5.50 

. 
 33 42 11 00-0499 LF 21" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 49.56 11.04 

    For Bituminous Coated Pipe, Add  6.55 
. 

 33 42 11 00-0500 LF 24" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 55.22 11.88 
    For Bituminous Coated Pipe, Add  7.44 

. 
 33 42 11 00-0501 LF 30" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 72.48 15.28 

    For Bituminous Coated Pipe, Add  9.58 
. 

 33 42 11 00-0502 LF 36" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 94.01 20.02 
    For Bituminous Coated Pipe, Add  12.01 

. 
 33 42 11 00-0503 LF 42" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 107.10 23.66 

    For Bituminous Coated Pipe, Add  14.16 
. 

 33 42 11 00-0504 LF 48" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 120.68 27.30 
    For Bituminous Coated Pipe, Add  15.94 

. 
 33 42 11 00-0505 LF 54" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 143.74 30.93 

    For Bituminous Coated Pipe, Add  19.53 
. 

 33 42 11 00-0506 LF 60" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 156.82 32.75 
    For Bituminous Coated Pipe, Add  21.32 

XXXXXXX 
. 
 33 42 11 00-0507  14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0496) 
. 
. 

 33 42 11 00-0508 LF 18" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 47.41 10.19 
    For Bituminous Coated Pipe, Add  6.36 

. 
 33 42 11 00-0509 LF 21" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 54.16 11.04 

    For Bituminous Coated Pipe, Add  7.56 
. 

 33 42 11 00-0510 LF 24" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 60.46 11.88 
    For Bituminous Coated Pipe, Add  8.58 

. 
 33 42 11 00-0511 LF 30" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 78.99 15.28 

    For Bituminous Coated Pipe, Add  11.00 
. 

 33 42 11 00-0512 LF 36" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 101.85 20.02 
    For Bituminous Coated Pipe, Add  13.72 

. 
 33 42 11 00-0513 LF 42" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 116.28 23.66 

    For Bituminous Coated Pipe, Add  16.16 
. 

 33 42 11 00-0514 LF 48" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 131.16 27.30 
    For Bituminous Coated Pipe, Add  18.23 

. 
 33 42 11 00-0515 LF 54" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 155.52 30.93 

    For Bituminous Coated Pipe, Add  22.08 
. 

 33 42 11 00-0516 LF 60" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 169.94 32.75 
    For Bituminous Coated Pipe, Add  24.16 

. 
 33 42 11 00-0517 LF 66" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 208.35 40.04 

    For Bituminous Coated Pipe, Add  30.02 
. 

 33 42 11 00-0518 LF 72" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 254.67 58.23 
    For Bituminous Coated Pipe, Add  32.08 

. 
 33 42 11 00-0519 LF 78" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 275.30 63.70 

    For Bituminous Coated Pipe, Add  34.17 

XXXXXXX 
. 
 33 42 11 00-0520  12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0496) 
. 
. 

 33 42 11 00-0521 LF 30" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 92.19 15.28 
    For Bituminous Coated Pipe, Add  11.50 

. 
 33 42 11 00-0522 LF 36" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 117.63 20.02 

    For Bituminous Coated Pipe, Add  14.21 
. 

 33 42 11 00-0523 LF 42" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 134.76 23.66 
    For Bituminous Coated Pipe, Add  16.72 

. 
 33 42 11 00-0524 LF 48" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 152.23 27.30 

    For Bituminous Coated Pipe, Add  18.89 
. 

 33 42 11 00-0525 LF 54" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 179.27 30.93 
    For Bituminous Coated Pipe, Add  22.55 

. 
 33 42 11 00-0526 LF 60" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 196.35 32.75 

    For Bituminous Coated Pipe, Add  24.76 
. 

 33 42 11 00-0527 LF 66" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 237.33 40.04 
    For Bituminous Coated Pipe, Add  30.04 

. 
 33 42 11 00-0528 LF 72" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 286.26 58.23 

    For Bituminous Coated Pipe, Add  32.22 
. 

 33 42 11 00-0529 LF 78" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 309.49 63.70 
    For Bituminous Coated Pipe, Add  34.42 

. 
 33 42 11 00-0530 LF 84" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 330.19 68.24 

    For Bituminous Coated Pipe, Add  36.61 
. 

 33 42 11 00-0531 LF 90" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 350.86 72.79 
    For Bituminous Coated Pipe, Add  38.80 

. 
 33 42 11 00-0532 LF 96" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 372.20 77.34 

    For Bituminous Coated Pipe, Add  40.98 
. 

 33 42 11 00-0533 LF 102" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ................................................................................... 394.75 81.89 
    For Bituminous Coated Pipe, Add  42.93 

XXXXXXX 
. 
 33 42 11 00-0534  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0354) 
. 
. 
 33 42 11 00-0535  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0534) 
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. 

. 
 33 42 11 00-0536 LF 6" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 15.92 5.09 

    For Bituminous Coated Pipe, Add  1.40 
. 

 33 42 11 00-0537 LF 6" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 17.10 5.09 
    For Bituminous Coated Pipe, Add  1.69 

. 
 33 42 11 00-0538 LF 8" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 19.95 6.37 

    For Bituminous Coated Pipe, Add  1.86 
. 

 33 42 11 00-0539 LF 8" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 21.44 6.37 
    For Bituminous Coated Pipe, Add  2.22 

. 
 33 42 11 00-0540 LF 10" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 25.21 7.65 

    For Bituminous Coated Pipe, Add  2.33 
. 

 33 42 11 00-0541 LF 10" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 27.10 7.65 
    For Bituminous Coated Pipe, Add  2.80 

XXXXXXX 
. 
 33 42 11 00-0542  Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0534) 
. 
. 

 33 42 11 00-0543 LF 6" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 16.09 5.09 
    For Bituminous Coated Pipe, Add  1.39 

. 
 33 42 11 00-0544 LF 6" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 17.22 5.09 

    For Bituminous Coated Pipe, Add  1.65 
. 

 33 42 11 00-0545 LF 8" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 20.11 6.37 
    For Bituminous Coated Pipe, Add  1.82 

. 
 33 42 11 00-0546 LF 8" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 21.69 6.37 

    For Bituminous Coated Pipe, Add  2.19 
. 

 33 42 11 00-0547 LF 10" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................................... 25.49 7.65 
    For Bituminous Coated Pipe, Add  2.31 

. 
 33 42 11 00-0548 LF 10" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................................... 27.43 7.65 

    For Bituminous Coated Pipe, Add  2.76 

XXXXXXX 
. 
 33 42 11 00-0549  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe Fittings (33 42 11 00-

0534) 
. 
. 

 33 42 11 00-0550 EA 6" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ........................................ 8.68  
    For Bituminous Coated Pipe, Add  1.95 

. 
 33 42 11 00-0551 EA 8" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................... 11.48  

    For Bituminous Coated Pipe, Add  2.58 
. 

 33 42 11 00-0552 EA 10" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................... 14.08  
    For Bituminous Coated Pipe, Add  3.17 

. 
 33 42 11 00-0553 EA 6" 18 Gauge, Band Elbows For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ............................................. 31.29  

    For Bituminous Coated Pipe, Add  4.32 
. 

 33 42 11 00-0554 EA 6" End Caps For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe...................................................................... 7.54  
    For Bituminous Coated Pipe, Add  0.99 

. 
 33 42 11 00-0555 EA 8" End Caps For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe...................................................................... 9.45  

    For Bituminous Coated Pipe, Add  1.48 

XXXXXXX 
. 
 33 42 11 00-0556  2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0354) 
. 
. 
 33 42 11 00-0557  16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0556) 
. 
. 

 33 42 11 00-0558 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 47.79 8.91 
. 

 33 42 11 00-0559 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 56.06 9.34 
. 

 33 42 11 00-0560 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 64.58 10.19 
. 

 33 42 11 00-0561 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 74.89 11.04 
. 

 33 42 11 00-0562 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 83.48 11.88 
. 

 33 42 11 00-0563 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 109.36 15.28 
. 

 33 42 11 00-0564 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 140.93 20.02 
. 

 33 42 11 00-0565 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 162.80 23.66 
. 

 33 42 11 00-0566 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 182.75 27.30 

XXXXXXX 
. 
 33 42 11 00-0567  14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0556) 
. 
. 

 33 42 11 00-0568 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 54.13 8.91 
. 

 33 42 11 00-0569 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 63.91 9.34 
. 

 33 42 11 00-0570 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 73.99 10.19 
. 

 33 42 11 00-0571 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 85.78 11.04 
. 

 33 42 11 00-0572 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 96.13 11.88 
. 

 33 42 11 00-0573 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 124.88 15.28 
. 

 33 42 11 00-0574 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 159.67 20.02 
. 

 33 42 11 00-0575 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 184.31 23.66 
. 

 33 42 11 00-0576 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 207.30 27.30 
. 

 33 42 11 00-0577 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 250.63 30.93 

XXXXXXX 
. 
 33 42 11 00-0578  12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0556) 
. 
. 

 33 42 11 00-0579 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 93.58 10.19 
. 

 33 42 11 00-0580 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 108.66 11.04 
. 

 33 42 11 00-0581 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 122.15 11.88 
. 

 33 42 11 00-0582 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 157.39 15.28 
. 

 33 42 11 00-0583 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 190.70 20.02 
. 

 33 42 11 00-0584 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 229.78 23.66 
. 

 33 42 11 00-0585 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 259.18 27.30 
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. 
 33 42 11 00-0586 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 309.84 30.93 

. 
 33 42 11 00-0587 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 338.56 32.75 

. 
 33 42 11 00-0588 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 414.46 40.04 

XXXXXXX 
. 
 33 42 11 00-0589  10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0556) 
. 
. 

 33 42 11 00-0590 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 234.30 20.02 
. 

 33 42 11 00-0591 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 271.19 23.66 
. 

 33 42 11 00-0592 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 306.23 27.30 
. 

 33 42 11 00-0593 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 362.54 30.93 
. 

 33 42 11 00-0594 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 397.23 32.75 
. 

 33 42 11 00-0595 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 478.90 40.04 
. 

 33 42 11 00-0596 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 545.21 58.23 

XXXXXXX 
. 
 33 42 11 00-0597  3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0354) 
. 
. 
 33 42 11 00-0598  16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0597) 
. 
. 

 33 42 11 00-0599 LF 36" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 176.91 20.02 
. 

 33 42 11 00-0600 LF 42" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 204.29 23.66 
. 

 33 42 11 00-0601 LF 48" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 229.27 27.30 
. 

 33 42 11 00-0602 LF 54" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 277.09 30.93 
. 

 33 42 11 00-0603 LF 60" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 301.72 32.75 
. 

 33 42 11 00-0604 LF 66" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 383.62 40.04 
. 

 33 42 11 00-0605 LF 72" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 440.91 58.23 
. 

 33 42 11 00-0606 LF 78" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 472.34 63.70 
. 

 33 42 11 00-0607 LF 84" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 501.36 68.24 
. 

 33 42 11 00-0608 LF 90" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 530.41 72.79 
. 

 33 42 11 00-0609 LF 96" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 560.04 77.34 
. 

 33 42 11 00-0610 LF 102" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 592.33 81.89 

XXXXXXX 
. 
 33 42 11 00-0611  14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0597) 
. 
. 

 33 42 11 00-0612 LF 54" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 310.97 30.93 
. 

 33 42 11 00-0613 LF 60" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 339.17 32.75 
. 

 33 42 11 00-0614 LF 66" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 424.87 40.04 
. 

 33 42 11 00-0615 LF 72" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 485.77 58.23 
. 

 33 42 11 00-0616 LF 78" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 520.87 63.70 
. 

 33 42 11 00-0617 LF 84" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 553.70 68.24 
. 

 33 42 11 00-0618 LF 90" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 586.30 72.79 
. 

 33 42 11 00-0619 LF 96" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 619.57 77.34 
. 

 33 42 11 00-0620 LF 102" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 655.56 81.89 
. 

 33 42 11 00-0621 LF 108" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 693.56 90.99 
. 

 33 42 11 00-0622 LF 114" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 730.75 100.09 

XXXXXXX 
. 
 33 42 11 00-0623  12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0597) 
. 
. 

 33 42 11 00-0624 LF 60" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 424.38 32.75 
. 

 33 42 11 00-0625 LF 66" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 519.66 40.04 
. 

 33 42 11 00-0626 LF 72" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 588.78 58.23 
. 

 33 42 11 00-0627 LF 78" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 632.13 63.70 
. 

 33 42 11 00-0628 LF 84" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 673.18 68.24 
. 

 33 42 11 00-0629 LF 90" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 714.06 72.79 
. 

 33 42 11 00-0630 LF 96" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 755.65 77.34 
. 

 33 42 11 00-0631 LF 102" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 799.85 81.89 
. 

 33 42 11 00-0632 LF 108" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 846.00 90.99 
. 

 33 42 11 00-0633 LF 114" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 891.57 100.09 
. 

 33 42 11 00-0634 LF 120" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 936.37 109.19 

XXXXXXX 
. 
 33 42 11 00-0635  10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0597) 
. 
. 

 33 42 11 00-0636 LF 72" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 682.64 58.23 
. 

 33 42 11 00-0637 LF 78" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 733.64 63.70 
. 

 33 42 11 00-0638 LF 84" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 782.40 68.24 
. 

 33 42 11 00-0639 LF 90" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 830.95 72.79 
. 

 33 42 11 00-0640 LF 96" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 880.27 77.34 
. 

 33 42 11 00-0641 LF 102" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 932.17 81.89 
. 

 33 42 11 00-0642 LF 108" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 986.03 90.99 
. 

 33 42 11 00-0643 LF 114" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,039.26 100.09 
. 

 33 42 11 00-0644 LF 120" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,091.77 109.19 
. 

 33 42 11 00-0645 LF 126" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,145.78 118.29 
. 

 33 42 11 00-0646 LF 132" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,202.28 127.38 
. 

 33 42 11 00-0647 LF 138" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,261.57 136.49 

XXXXXXX 
. 
 33 42 11 00-0648  125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0354) 
. 
. 
 33 42 11 00-0649  16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0648) 
. 
. 

 33 42 11 00-0650 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 221.96 27.30 
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. 
 33 42 11 00-0651 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 269.05 30.93 

. 
 33 42 11 00-0652 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 292.51 32.75 

. 
 33 42 11 00-0653 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 366.50 40.04 

. 
 33 42 11 00-0654 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 422.39 58.23 

. 
 33 42 11 00-0655 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 452.36 63.70 

. 
 33 42 11 00-0656 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 479.73 68.24 

. 
 33 42 11 00-0657 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 507.04 72.79 

. 
 33 42 11 00-0658 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 535.29 77.34 

. 
 33 42 11 00-0659 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 566.56 81.89 

XXXXXXX 
. 
 33 42 11 00-0660  14 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0648) 
. 
. 

 33 42 11 00-0661 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 309.29 30.93 
. 

 33 42 11 00-0662 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 337.33 32.75 
. 

 33 42 11 00-0663 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 415.39 40.04 
. 

 33 42 11 00-0664 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 475.21 58.23 
. 

 33 42 11 00-0665 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 509.95 63.70 
. 

 33 42 11 00-0666 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 541.81 68.24 
. 

 33 42 11 00-0667 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 571.37 72.79 
. 

 33 42 11 00-0668 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 606.15 77.34 
. 

 33 42 11 00-0669 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 641.17 81.89 
. 

 33 42 11 00-0670 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 678.02 90.99 
. 

 33 42 11 00-0671 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 715.10 100.09 

XXXXXXX 
. 
 33 42 11 00-0672  12 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0648) 
. 
. 

 33 42 11 00-0673 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 427.17 32.75 
. 

 33 42 11 00-0674 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 514.78 40.04 
. 

 33 42 11 00-0675 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 584.00 58.23 
. 

 33 42 11 00-0676 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 626.99 63.70 
. 

 33 42 11 00-0677 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 667.28 68.24 
. 

 33 42 11 00-0678 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 708.05 72.79 
. 

 33 42 11 00-0679 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 749.25 77.34 
. 

 33 42 11 00-0680 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 792.81 81.89 
. 

 33 42 11 00-0681 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 838.84 90.99 
. 

 33 42 11 00-0682 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 884.26 100.09 
. 

 33 42 11 00-0683 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 928.52 109.19 

XXXXXXX 
. 
 33 42 11 00-0684  10 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0648) 
. 
. 

 33 42 11 00-0685 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 682.60 58.23 
. 

 33 42 11 00-0686 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 734.77 63.70 
. 

 33 42 11 00-0687 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 783.69 68.24 
. 

 33 42 11 00-0688 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 832.22 72.79 
. 

 33 42 11 00-0689 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 881.77 77.34 
. 

 33 42 11 00-0690 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 933.58 81.89 
. 

 33 42 11 00-0691 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 987.68 90.99 
. 

 33 42 11 00-0692 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,041.37 100.09 
. 

 33 42 11 00-0693 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,093.77 109.19 
. 

 33 42 11 00-0694 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,160.53 118.29 
. 

 33 42 11 00-0695 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,220.42 127.38 
. 

 33 42 11 00-0696 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,284.67 136.49 

XXXXXXX 
. 
 33 42 11 00-0697  Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0353) 
. 
. 
 33 42 11 00-0698  2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0697) 
. 
. 
 33 42 11 00-0699  16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0698) 
. 
. 

 33 42 11 00-0700 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 35.23 9.34 
    For Bituminous Coated Pipe, Add  4.00 
    For Bituminous Coated And 25% Paved, Add  9.66 
    For Smooth-Flo, Add  15.94 

. 
 33 42 11 00-0701 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 39.05 10.19 

    For Bituminous Coated Pipe, Add  4.77 
    For Bituminous Coated And 25% Paved, Add  11.54 
    For Smooth-Flo, Add  19.04 

. 
 33 42 11 00-0702 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 44.53 11.04 

    For Bituminous Coated Pipe, Add  5.75 
    For Bituminous Coated And 25% Paved, Add  13.89 
    For Smooth-Flo, Add  22.92 

. 
 33 42 11 00-0703 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 49.89 11.88 

    For Bituminous Coated Pipe, Add  6.62 
    For Bituminous Coated And 25% Paved, Add  16.01 
    For Smooth-Flo, Add  26.40 
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. 
 33 42 11 00-0704 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 65.12 15.28 

    For Bituminous Coated Pipe, Add  8.41 
    For Bituminous Coated And 25% Paved, Add  20.33 
    For Smooth-Flo, Add  33.53 

. 
 33 42 11 00-0705 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 86.01 20.02 

    For Bituminous Coated Pipe, Add  10.84 
    For Bituminous Coated And 25% Paved, Add  26.22 
    For Smooth-Flo, Add  43.25 

XXXXXXX 
. 
 33 42 11 00-0706  14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0698) 
. 
. 

 33 42 11 00-0707 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 38.47 9.34 
    For Bituminous Coated Pipe, Add  4.15 
    For Bituminous Coated And 25% Paved, Add  9.70 
    For Smooth-Flo, Add  15.91 

. 
 33 42 11 00-0708 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 43.02 10.19 

    For Bituminous Coated Pipe, Add  4.98 
    For Bituminous Coated And 25% Paved, Add  11.64 
    For Smooth-Flo, Add  19.09 

. 
 33 42 11 00-0709 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 48.95 11.04 

    For Bituminous Coated Pipe, Add  5.91 
    For Bituminous Coated And 25% Paved, Add  13.83 
    For Smooth-Flo, Add  22.69 

. 
 33 42 11 00-0710 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 55.01 11.88 

    For Bituminous Coated Pipe, Add  6.82 
    For Bituminous Coated And 25% Paved, Add  15.95 
    For Smooth-Flo, Add  26.16 

. 
 33 42 11 00-0711 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 71.51 15.28 

    For Bituminous Coated Pipe, Add  8.63 
    For Bituminous Coated And 25% Paved, Add  20.20 
    For Smooth-Flo, Add  33.13 

. 
 33 42 11 00-0712 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 93.61 20.02 

    For Bituminous Coated Pipe, Add  11.00 
    For Bituminous Coated And 25% Paved, Add  25.73 
    For Smooth-Flo, Add  42.20 

. 
 33 42 11 00-0713 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 107.26 23.66 

    For Bituminous Coated Pipe, Add  13.10 
    For Bituminous Coated And 25% Paved, Add  30.65 
    For Smooth-Flo, Add  50.28 

XXXXXXX 
. 
 33 42 11 00-0714  12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0698) 
. 
. 

 33 42 11 00-0715 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 55.95 10.91 
    For Bituminous Coated Pipe, Add  5.38 
    For Bituminous Coated And 25% Paved, Add  11.97 
    For Smooth-Flo, Add  18.41 

. 
 33 42 11 00-0716 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 63.71 11.82 

    For Bituminous Coated Pipe, Add  6.38 
    For Bituminous Coated And 25% Paved, Add  14.20 
    For Smooth-Flo, Add  21.84 

. 
 33 42 11 00-0717 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 71.42 12.74 

    For Bituminous Coated Pipe, Add  7.32 
    For Bituminous Coated And 25% Paved, Add  16.29 
    For Smooth-Flo, Add  25.05 

. 
 33 42 11 00-0718 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 92.46 16.38 

    For Bituminous Coated Pipe, Add  9.22 
    For Bituminous Coated And 25% Paved, Add  20.51 
    For Smooth-Flo, Add  31.54 

. 
 33 42 11 00-0719 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 109.12 20.02 

    For Bituminous Coated Pipe, Add  11.53 
    For Bituminous Coated And 25% Paved, Add  25.66 
    For Smooth-Flo, Add  39.46 

. 
 33 42 11 00-0720 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 125.15 23.66 

    For Bituminous Coated Pipe, Add  13.64 
    For Bituminous Coated And 25% Paved, Add  30.35 
    For Smooth-Flo, Add  46.67 

. 
 33 42 11 00-0721 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 145.75 27.30 

    For Bituminous Coated Pipe, Add  16.17 
    For Bituminous Coated And 25% Paved, Add  35.99 
    For Smooth-Flo, Add  55.35 

. 
 33 42 11 00-0722 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 163.18 30.93 

    For Bituminous Coated Pipe, Add  17.86 
    For Bituminous Coated And 25% Paved, Add  39.75 
    For Smooth-Flo, Add  61.12 

XXXXXXX 
. 
 33 42 11 00-0723  10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0698) 
. 
. 

 33 42 11 00-0724 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 123.72 20.02 
    For Bituminous Coated Pipe, Add  13.90 
    For Bituminous Coated And 25% Paved, Add  29.25 
    For Smooth-Flo, Add  36.89 
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. 
 33 42 11 00-0725 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 142.18 23.66 

    For Bituminous Coated Pipe, Add  16.39 
    For Bituminous Coated And 25% Paved, Add  34.51 
    For Smooth-Flo, Add  43.52 

. 
 33 42 11 00-0726 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 165.05 27.30 

    For Bituminous Coated Pipe, Add  19.29 
    For Bituminous Coated And 25% Paved, Add  40.60 
    For Smooth-Flo, Add  51.21 

. 
 33 42 11 00-0727 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 184.99 30.93 

    For Bituminous Coated Pipe, Add  21.38 
    For Bituminous Coated And 25% Paved, Add  45.02 
    For Smooth-Flo, Add  56.77 

. 
 33 42 11 00-0728 LF 71" x 47" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 202.62 32.75 

    For Bituminous Coated Pipe, Add  23.48 
    For Bituminous Coated And 25% Paved, Add  49.42 
    For Smooth-Flo, Add  62.33 

XXXXXXX 
. 
 33 42 11 00-0729  3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0697) 
. 
. 
 33 42 11 00-0730  14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0729) 
. 
. 

 33 42 11 00-0731 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 162.97 30.93 
    For Bituminous Coated Pipe, Add  20.61 
    For Bituminous Coated And 25% Paved, Add  62.64 
    For Smooth-Flo, Add  70.06 

. 
 33 42 11 00-0732 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 178.08 32.75 

    For Bituminous Coated Pipe, Add  22.55 
    For Bituminous Coated And 25% Paved, Add  68.55 
    For Smooth-Flo, Add  76.67 

. 
 33 42 11 00-0733 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 220.01 40.04 

    For Bituminous Coated Pipe, Add  28.32 
    For Bituminous Coated And 25% Paved, Add  86.10 
    For Smooth-Flo, Add  96.30 

. 
 33 42 11 00-0734 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 267.63 58.23 

    For Bituminous Coated Pipe, Add  30.36 
    For Bituminous Coated And 25% Paved, Add  92.31 
    For Smooth-Flo, Add  103.24 

. 
 33 42 11 00-0735 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 289.92 63.70 

    For Bituminous Coated Pipe, Add  32.51 
    For Bituminous Coated And 25% Paved, Add  98.82 
    For Smooth-Flo, Add  110.53 

. 
 33 42 11 00-0736 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 309.81 68.24 

    For Bituminous Coated Pipe, Add  34.67 
    For Bituminous Coated And 25% Paved, Add  105.38 
    For Smooth-Flo, Add  117.86 

. 
 33 42 11 00-0737 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 329.63 72.79 

    For Bituminous Coated Pipe, Add  36.81 
    For Bituminous Coated And 25% Paved, Add  111.90 
    For Smooth-Flo, Add  125.15 

. 
 33 42 11 00-0738 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 350.09 77.34 

    For Bituminous Coated Pipe, Add  38.95 
    For Bituminous Coated And 25% Paved, Add  118.40 
    For Smooth-Flo, Add  132.42 

XXXXXXX 
. 
 33 42 11 00-0739  12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0729) 
. 
. 

 33 42 11 00-0740 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 211.64 32.75 
    For Bituminous Coated Pipe, Add  29.26 
    For Bituminous Coated And 25% Paved, Add  76.67 
    For Smooth-Flo, Add  90.71 

. 
 33 42 11 00-0741 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 257.23 40.04 

    For Bituminous Coated Pipe, Add  35.77 
    For Bituminous Coated And 25% Paved, Add  93.71 
    For Smooth-Flo, Add  110.88 

. 
 33 42 11 00-0742 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 308.16 58.23 

    For Bituminous Coated Pipe, Add  38.47 
    For Bituminous Coated And 25% Paved, Add  100.79 
    For Smooth-Flo, Add  119.26 

. 
 33 42 11 00-0743 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 333.72 63.70 

    For Bituminous Coated Pipe, Add  41.27 
    For Bituminous Coated And 25% Paved, Add  108.12 
    For Smooth-Flo, Add  127.93 

. 
 33 42 11 00-0744 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 356.87 68.24 

    For Bituminous Coated Pipe, Add  44.08 
    For Bituminous Coated And 25% Paved, Add  115.48 
    For Smooth-Flo, Add  136.64 

. 
 33 42 11 00-0745 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 379.99 72.79 

    For Bituminous Coated Pipe, Add  46.88 
    For Bituminous Coated And 25% Paved, Add  122.83 
    For Smooth-Flo, Add  145.33 

. 
 33 42 11 00-0746 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 403.73 77.34 

    For Bituminous Coated Pipe, Add  49.68 
    For Bituminous Coated And 25% Paved, Add  130.15 
    For Smooth-Flo, Add  154.00 
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. 
 33 42 11 00-0747 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 430.10 81.89 

    For Bituminous Coated Pipe, Add  52.50 
    For Bituminous Coated And 25% Paved, Add  137.54 
    For Smooth-Flo, Add  162.74 

. 
 33 42 11 00-0748 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 458.49 90.99 

    For Bituminous Coated Pipe, Add  55.30 
    For Bituminous Coated And 25% Paved, Add  144.89 
    For Smooth-Flo, Add  171.44 

. 
 33 42 11 00-0749 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 487.90 100.09 

    For Bituminous Coated Pipe, Add  58.39 
    For Bituminous Coated And 25% Paved, Add  152.97 
    For Smooth-Flo, Add  181.00 

XXXXXXX 
. 
 33 42 11 00-0750  10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0729) 
. 
. 

 33 42 11 00-0751 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 345.80 58.23 
    For Bituminous Coated Pipe, Add  46.00 
    For Bituminous Coated And 25% Paved, Add  109.48 
    For Smooth-Flo, Add  118.90 

. 
 33 42 11 00-0752 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 374.48 63.70 

    For Bituminous Coated Pipe, Add  49.42 
    For Bituminous Coated And 25% Paved, Add  117.62 
    For Smooth-Flo, Add  127.75 

. 
 33 42 11 00-0753 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 400.73 68.24 

    For Bituminous Coated Pipe, Add  52.85 
    For Bituminous Coated And 25% Paved, Add  125.78 
    For Smooth-Flo, Add  136.62 

. 
 33 42 11 00-0754 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 426.88 72.79 

    For Bituminous Coated Pipe, Add  56.26 
    For Bituminous Coated And 25% Paved, Add  133.90 
    For Smooth-Flo, Add  145.43 

. 
 33 42 11 00-0755 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 453.73 77.34 

    For Bituminous Coated Pipe, Add  59.68 
    For Bituminous Coated And 25% Paved, Add  142.03 
    For Smooth-Flo, Add  154.26 

. 
 33 42 11 00-0756 LF 117" x 79" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 483.16 81.89 

    For Bituminous Coated Pipe, Add  63.11 
    For Bituminous Coated And 25% Paved, Add  150.20 
    For Smooth-Flo, Add  163.14 

. 
 33 42 11 00-0757 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 514.64 90.99 

    For Bituminous Coated Pipe, Add  66.53 
    For Bituminous Coated And 25% Paved, Add  158.35 
    For Smooth-Flo, Add  171.99 

. 
 33 42 11 00-0758 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 546.89 100.09 

    For Bituminous Coated Pipe, Add  70.18 
    For Bituminous Coated And 25% Paved, Add  167.04 
    For Smooth-Flo, Add  181.43 

. 
 33 42 11 00-0759 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 581.68 109.19 

    For Bituminous Coated Pipe, Add  74.57 
    For Bituminous Coated And 25% Paved, Add  177.48 
    For Smooth-Flo, Add  192.76 

XXXXXXX 
. 
 33 42 11 00-0760  125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0697) 
. 
. 
 33 42 11 00-0761  12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Pipe-Arch (33 42 11 00-0760) 
. 
. 

 33 42 11 00-0762 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 311.85 58.23 
    For Bituminous Coated Pipe, Add  39.21 
    For Bituminous Coated And 25% Paved, Add  95.67 
    For Smooth-Flo, Add  121.74 

. 
 33 42 11 00-0763 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 337.05 63.70 

    For Bituminous Coated Pipe, Add  41.93 
    For Bituminous Coated And 25% Paved, Add  102.32 
    For Smooth-Flo, Add  130.21 

. 
 33 42 11 00-0764 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 359.63 68.24 

    For Bituminous Coated Pipe, Add  44.63 
    For Bituminous Coated And 25% Paved, Add  108.90 
    For Smooth-Flo, Add  138.58 

. 
 33 42 11 00-0765 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 382.20 72.79 

    For Bituminous Coated Pipe, Add  47.32 
    For Bituminous Coated And 25% Paved, Add  115.47 
    For Smooth-Flo, Add  146.94 

. 
 33 42 11 00-0766 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 405.54 77.34 

    For Bituminous Coated Pipe, Add  50.04 
    For Bituminous Coated And 25% Paved, Add  122.09 
    For Smooth-Flo, Add  155.37 

. 
 33 42 11 00-0767 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 431.61 81.89 

    For Bituminous Coated Pipe, Add  52.80 
    For Bituminous Coated And 25% Paved, Add  128.83 
    For Smooth-Flo, Add  163.94 
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. 
 33 42 11 00-0768 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 459.70 90.99 

    For Bituminous Coated Pipe, Add  55.54 
    For Bituminous Coated And 25% Paved, Add  135.53 
    For Smooth-Flo, Add  172.46 

. 
 33 42 11 00-0769 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 490.90 100.09 

    For Bituminous Coated Pipe, Add  58.99 
    For Bituminous Coated And 25% Paved, Add  143.93 
    For Smooth-Flo, Add  183.15 

XXXXXXX 
. 
 33 42 11 00-0770  10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Pipe-Arch (33 42 11 00-0760) 
. 
. 

 33 42 11 00-0771 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 353.52 58.23 
    For Bituminous Coated Pipe, Add  47.54 
    For Bituminous Coated And 25% Paved, Add  107.44 
    For Smooth-Flo, Add  116.72 

. 
 33 42 11 00-0772 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 382.06 63.70 

    For Bituminous Coated Pipe, Add  50.94 
    For Bituminous Coated And 25% Paved, Add  115.12 
    For Smooth-Flo, Add  125.05 

. 
 33 42 11 00-0773 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 408.02 68.24 

    For Bituminous Coated Pipe, Add  54.31 
    For Bituminous Coated And 25% Paved, Add  122.74 
    For Smooth-Flo, Add  133.33 

. 
 33 42 11 00-0774 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 434.08 72.79 

    For Bituminous Coated Pipe, Add  57.70 
    For Bituminous Coated And 25% Paved, Add  130.40 
    For Smooth-Flo, Add  141.65 

. 
 33 42 11 00-0775 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 460.24 77.34 

    For Bituminous Coated Pipe, Add  60.98 
    For Bituminous Coated And 25% Paved, Add  137.81 
    For Smooth-Flo, Add  149.70 

. 
 33 42 11 00-0776 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 490.16 81.89 

    For Bituminous Coated Pipe, Add  64.51 
    For Bituminous Coated And 25% Paved, Add  145.79 
    For Smooth-Flo, Add  158.37 

. 
 33 42 11 00-0777 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 521.70 90.99 

    For Bituminous Coated Pipe, Add  67.94 
    For Bituminous Coated And 25% Paved, Add  153.55 
    For Smooth-Flo, Add  166.80 

. 
 33 42 11 00-0778 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 556.31 100.09 

    For Bituminous Coated Pipe, Add  72.07 
    For Bituminous Coated And 25% Paved, Add  162.87 
    For Smooth-Flo, Add  176.93 

. 
 33 42 11 00-0779 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 588.65 109.19 

    For Bituminous Coated Pipe, Add  75.96 
    For Bituminous Coated And 25% Paved, Add  171.68 
    For Smooth-Flo, Add  186.49 

XXXXXXX 
. 
 33 42 11 00-0780  2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 00-0697) 
. 
. 
 33 42 11 00-0781  16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0780) 
. 
. 

 33 42 11 00-0782 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 56.11 9.34 
. 

 33 42 11 00-0783 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 64.01 10.19 
. 

 33 42 11 00-0784 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 74.64 11.04 
. 

 33 42 11 00-0785 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 84.64 11.88 
. 

 33 42 11 00-0786 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 109.39 15.28 
. 

 33 42 11 00-0787 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 143.52 20.02 

XXXXXXX 
. 
 33 42 11 00-0788  14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0780) 
. 
. 

 33 42 11 00-0789 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 63.57 9.34 
. 

 33 42 11 00-0790 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 73.11 10.19 
. 

 33 42 11 00-0791 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 84.81 11.04 
. 

 33 42 11 00-0792 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 96.46 11.88 
. 

 33 42 11 00-0793 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 124.08 15.28 
. 

 33 42 11 00-0794 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 160.99 20.02 
. 

 33 42 11 00-0795 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 187.69 23.66 

XXXXXXX 
. 
 33 42 11 00-0796  12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0780) 
. 
. 

 33 42 11 00-0797 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 95.44 10.19 
. 

 33 42 11 00-0798 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 111.25 11.04 
. 

 33 42 11 00-0799 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 126.40 11.88 
. 

 33 42 11 00-0800 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 161.45 15.28 
. 

 33 42 11 00-0801 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 206.13 20.02 
. 

 33 42 11 00-0802 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 240.26 23.66 
. 

 33 42 11 00-0803 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 283.18 27.30 
. 

 33 42 11 00-0804 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 314.54 30.93 

XXXXXXX 
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. 
 33 42 11 00-0805  10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0780) 
. 
. 

 33 42 11 00-0806 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 241.53 20.02 
. 

 33 42 11 00-0807 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 281.56 23.66 
. 

 33 42 11 00-0808 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 330.01 27.30 
. 

 33 42 11 00-0809 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 367.49 30.93 
. 

 33 42 11 00-0810 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 402.56 32.75 

XXXXXXX 
. 
 33 42 11 00-0811  3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 00-0697) 
. 
. 
 33 42 11 00-0812  14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0811) 
. 
. 

 33 42 11 00-0813 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 317.62 30.93 
. 

 33 42 11 00-0814 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 346.99 32.75 
. 

 33 42 11 00-0815 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 433.95 40.04 
. 

 33 42 11 00-0816 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 496.68 58.23 
. 

 33 42 11 00-0817 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 534.86 63.70 
. 

 33 42 11 00-0818 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 570.69 68.24 
. 

 33 42 11 00-0819 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 606.37 72.79 
. 

 33 42 11 00-0820 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 642.78 77.34 

XXXXXXX 
. 
 33 42 11 00-0821  12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0811) 
. 
. 

 33 42 11 00-0822 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 432.36 32.75 
. 

 33 42 11 00-0823 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 528.98 40.04 
. 

 33 42 11 00-0824 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 600.11 58.23 
. 

 33 42 11 00-0825 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 646.54 63.70 
. 

 33 42 11 00-0826 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 690.65 68.24 
. 

 33 42 11 00-0827 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 734.71 72.79 
. 

 33 42 11 00-0828 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 779.33 77.34 
. 

 33 42 11 00-0829 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 826.72 81.89 
. 

 33 42 11 00-0830 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 876.05 90.99 
. 

 33 42 11 00-0831 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 928.49 100.09 

XXXXXXX 
. 
 33 42 11 00-0832  10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0811) 
. 
. 

 33 42 11 00-0833 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 693.94 58.23 
. 

 33 42 11 00-0834 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 748.13 63.70 
. 

 33 42 11 00-0835 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 799.99 68.24 
. 

 33 42 11 00-0836 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 851.59 72.79 
. 

 33 42 11 00-0837 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 903.93 77.34 
. 

 33 42 11 00-0838 LF 117" x 79" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 959.00 81.89 
. 

 33 42 11 00-0839 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .......................................................... 1,016.06 90.99 
. 

 33 42 11 00-0840 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .......................................................... 1,075.54 100.09 
. 

 33 42 11 00-0841 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .......................................................... 1,143.04 109.19 

XXXXXXX 
. 
 33 42 11 00-0842  125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0697) 
. 
. 
 33 42 11 00-0843  12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Pipe-Arch (33 42 11 00-0842) 
. 
. 

 33 42 11 00-0844 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 591.67 58.23 
. 

 33 42 11 00-0845 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 635.99 63.70 
. 

 33 42 11 00-0846 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 677.47 68.24 
. 

 33 42 11 00-0847 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 718.90 72.79 
. 

 33 42 11 00-0848 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 761.24 77.34 
. 

 33 42 11 00-0849 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 806.67 81.89 
. 

 33 42 11 00-0850 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 853.97 90.99 
. 

 33 42 11 00-0851 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 909.26 100.09 

XXXXXXX 
. 
 33 42 11 00-0852  10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Pipe-Arch (33 42 11 00-0842) 
. 
. 

 33 42 11 00-0853 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 691.75 58.23 
. 

 33 42 11 00-0854 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 744.01 63.70 
. 

 33 42 11 00-0855 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 793.62 68.24 
. 

 33 42 11 00-0856 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 843.44 72.79 
. 

 33 42 11 00-0857 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 892.61 77.34 
. 

 33 42 11 00-0858 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 947.21 81.89 
. 

 33 42 11 00-0859 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................ 1,002.84 90.99 
. 

 33 42 11 00-0860 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................ 1,066.45 100.09 
. 

 33 42 11 00-0861 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................ 1,125.92 109.19 

XXXXXXX 
. 
 33 42 11 00-0862  Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-0353) 
. 
. 
 33 42 11 00-0863  2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-

0862) 
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. 

. 
 33 42 11 00-0864  16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0863) 
. 
. 

 33 42 11 00-0865 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 33.24 8.91 
    For 1/2 Bituminous Coated And 25% Paved, Add  5.95 

. 
 33 42 11 00-0866 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 37.72 9.34 

    For 1/2 Bituminous Coated And 25% Paved, Add  7.49 
. 

 33 42 11 00-0867 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 42.35 10.19 
    For 1/2 Bituminous Coated And 25% Paved, Add  9.08 

. 
 33 42 11 00-0868 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 48.31 11.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  10.85 
. 

 33 42 11 00-0869 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 53.56 11.88 
    For 1/2 Bituminous Coated And 25% Paved, Add  12.23 

. 
 33 42 11 00-0870 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 70.60 15.28 

    For 1/2 Bituminous Coated And 25% Paved, Add  15.86 
. 

 33 42 11 00-0871 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 91.98 20.02 
    For 1/2 Bituminous Coated And 25% Paved, Add  20.01 

. 
 33 42 11 00-0872 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 104.89 23.66 

    For 1/2 Bituminous Coated And 25% Paved, Add  23.66 
. 

 33 42 11 00-0873 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 117.89 27.30 
    For 1/2 Bituminous Coated And 25% Paved, Add  26.51 

XXXXXXX 
. 
 33 42 11 00-0874  14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0863) 
. 
. 

 33 42 11 00-0875 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 36.45 8.91 
    For 1/2 Bituminous Coated And 25% Paved, Add  5.65 

. 
 33 42 11 00-0876 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 41.68 9.34 

    For 1/2 Bituminous Coated And 25% Paved, Add  7.09 
. 

 33 42 11 00-0877 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 47.08 10.19 
    For 1/2 Bituminous Coated And 25% Paved, Add  8.57 

. 
 33 42 11 00-0878 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 53.80 11.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  10.19 
. 

 33 42 11 00-0879 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 59.92 11.88 
    For 1/2 Bituminous Coated And 25% Paved, Add  11.54 

. 
 33 42 11 00-0880 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 78.38 15.28 

    For 1/2 Bituminous Coated And 25% Paved, Add  14.81 
. 

 33 42 11 00-0881 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 101.40 20.02 
    For 1/2 Bituminous Coated And 25% Paved, Add  18.57 

. 
 33 42 11 00-0882 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 115.74 23.66 

    For 1/2 Bituminous Coated And 25% Paved, Add  21.87 
. 

 33 42 11 00-0883 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 130.25 27.30 
    For 1/2 Bituminous Coated And 25% Paved, Add  24.57 

. 
 33 42 11 00-0884 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 155.83 30.93 

    For 1/2 Bituminous Coated And 25% Paved, Add  30.21 

XXXXXXX 
. 
 33 42 11 00-0885  12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0863) 
. 
. 

 33 42 11 00-0886 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 57.01 10.19 
    For 1/2 Bituminous Coated And 25% Paved, Add  7.98 

. 
 33 42 11 00-0887 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 65.39 11.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  9.45 
. 

 33 42 11 00-0888 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 73.09 11.88 
    For 1/2 Bituminous Coated And 25% Paved, Add  10.70 

. 
 33 42 11 00-0889 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 94.83 15.28 

    For 1/2 Bituminous Coated And 25% Paved, Add  13.65 
. 

 33 42 11 00-0890 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 121.23 20.02 
    For 1/2 Bituminous Coated And 25% Paved, Add  16.94 

. 
 33 42 11 00-0891 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 138.72 23.66 

    For 1/2 Bituminous Coated And 25% Paved, Add  19.87 
. 

 33 42 11 00-0892 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 156.47 27.30 
    For 1/2 Bituminous Coated And 25% Paved, Add  22.41 

. 
 33 42 11 00-0893 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 185.78 30.93 

    For 1/2 Bituminous Coated And 25% Paved, Add  27.06 
. 

 33 42 11 00-0894 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 202.92 32.75 
    For 1/2 Bituminous Coated And 25% Paved, Add  29.58 

. 
 33 42 11 00-0895 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 247.60 40.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  36.38 

XXXXXXX 
. 
 33 42 11 00-0896  10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0863) 
. 
. 

 33 42 11 00-0897 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 139.07 20.02 
    For 1/2 Bituminous Coated And 25% Paved, Add  18.55 

. 
 33 42 11 00-0898 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 159.59 23.66 

    For 1/2 Bituminous Coated And 25% Paved, Add  21.75 
. 

 33 42 11 00-0899 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 180.16 27.30 
    For 1/2 Bituminous Coated And 25% Paved, Add  24.56 

. 
 33 42 11 00-0900 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 212.34 30.93 

    For 1/2 Bituminous Coated And 25% Paved, Add  29.26 
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. 
 33 42 11 00-0901 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 232.48 32.75 

    For 1/2 Bituminous Coated And 25% Paved, Add  32.09 
. 

 33 42 11 00-0902 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 280.06 40.04 
    For 1/2 Bituminous Coated And 25% Paved, Add  38.72 

. 
 33 42 11 00-0903 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 332.02 58.23 

    For 1/2 Bituminous Coated And 25% Paved, Add  41.51 

XXXXXXX 
. 
 33 42 11 00-0904  3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-0862) 
. 
. 
 33 42 11 00-0905  16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-0904) 
. 
. 

 33 42 11 00-0906 LF 36" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 106.00 20.02 
    For 1/2 Bituminous Coated And 25% Paved, Add  22.24 

. 
 33 42 11 00-0907 LF 42" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 120.94 23.66 

    For 1/2 Bituminous Coated And 25% Paved, Add  26.12 
. 

 33 42 11 00-0908 LF 48" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 135.94 27.30 
    For 1/2 Bituminous Coated And 25% Paved, Add  29.29 

. 
 33 42 11 00-0909 LF 54" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 162.16 30.93 

    For 1/2 Bituminous Coated And 25% Paved, Add  35.78 
. 

 33 42 11 00-0910 LF 60" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 176.69 32.75 
    For 1/2 Bituminous Coated And 25% Paved, Add  38.98 

. 
 33 42 11 00-0911 LF 66" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 221.43 40.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  50.06 
. 

 33 42 11 00-0912 LF 72" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 268.27 58.23 
    For 1/2 Bituminous Coated And 25% Paved, Add  53.36 

. 
 33 42 11 00-0913 LF 78" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 289.29 63.70 

    For 1/2 Bituminous Coated And 25% Paved, Add  56.67 
. 

 33 42 11 00-0914 LF 84" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 307.87 68.24 
    For 1/2 Bituminous Coated And 25% Paved, Add  59.99 

. 
 33 42 11 00-0915 LF 90" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 326.45 72.79 

    For 1/2 Bituminous Coated And 25% Paved, Add  63.30 
. 

 33 42 11 00-0916 LF 96" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 345.67 77.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  66.61 

. 
 33 42 11 00-0917 LF 102" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 367.47 81.89 

    For 1/2 Bituminous Coated And 25% Paved, Add  69.95 

XXXXXXX 
. 
 33 42 11 00-0918  14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-0904) 
. 
. 

 33 42 11 00-0919 LF 54" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 178.27 30.93 
    For 1/2 Bituminous Coated And 25% Paved, Add  31.00 

. 
 33 42 11 00-0920 LF 60" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 194.50 32.75 

    For 1/2 Bituminous Coated And 25% Paved, Add  33.84 
. 

 33 42 11 00-0921 LF 66" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 241.03 40.04 
    For 1/2 Bituminous Coated And 25% Paved, Add  42.61 

. 
 33 42 11 00-0922 LF 72" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 289.62 58.23 

    For 1/2 Bituminous Coated And 25% Paved, Add  45.54 
. 

 33 42 11 00-0923 LF 78" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 312.37 63.70 
    For 1/2 Bituminous Coated And 25% Paved, Add  48.47 

. 
 33 42 11 00-0924 LF 84" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 332.76 68.24 

    For 1/2 Bituminous Coated And 25% Paved, Add  51.43 
. 

 33 42 11 00-0925 LF 90" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 353.04 72.79 
    For 1/2 Bituminous Coated And 25% Paved, Add  54.35 

. 
 33 42 11 00-0926 LF 96" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 373.98 77.34 

    For 1/2 Bituminous Coated And 25% Paved, Add  57.28 
. 

 33 42 11 00-0927 LF 102" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 397.51 81.89 
    For 1/2 Bituminous Coated And 25% Paved, Add  60.23 

. 
 33 42 11 00-0928 LF 108" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 423.12 90.99 

    For 1/2 Bituminous Coated And 25% Paved, Add  63.18 
. 

 33 42 11 00-0929 LF 114" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 448.16 100.09 
    For 1/2 Bituminous Coated And 25% Paved, Add  66.07 

XXXXXXX 
. 
 33 42 11 00-0930  12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-0904) 
. 
. 

 33 42 11 00-0931 LF 60" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 234.08 32.75 
    For 1/2 Bituminous Coated And 25% Paved, Add  45.39 

. 
 33 42 11 00-0932 LF 66" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 284.85 40.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  55.54 
. 

 33 42 11 00-0933 LF 72" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 337.26 58.23 
    For 1/2 Bituminous Coated And 25% Paved, Add  59.57 

. 
 33 42 11 00-0934 LF 78" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 363.88 63.70 

    For 1/2 Bituminous Coated And 25% Paved, Add  63.62 
. 

 33 42 11 00-0935 LF 84" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 388.10 68.24 
    For 1/2 Bituminous Coated And 25% Paved, Add  67.69 

. 
 33 42 11 00-0936 LF 90" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 412.25 72.79 

    For 1/2 Bituminous Coated And 25% Paved, Add  71.73 
. 

 33 42 11 00-0937 LF 96" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 437.04 77.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  75.77 

. 
 33 42 11 00-0938 LF 102" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 464.41 81.89 

    For 1/2 Bituminous Coated And 25% Paved, Add  79.84 
. 

 33 42 11 00-0939 LF 108" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 493.83 90.99 
    For 1/2 Bituminous Coated And 25% Paved, Add  83.89 
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. 
 33 42 11 00-0940 LF 114" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 522.76 100.09 

    For 1/2 Bituminous Coated And 25% Paved, Add  87.91 
. 

 33 42 11 00-0941 LF 120" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 550.73 109.19 
    For 1/2 Bituminous Coated And 25% Paved, Add  91.97 

XXXXXXX 
. 
 33 42 11 00-0942  10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-0904) 
. 
. 

 33 42 11 00-0943 LF 72" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 381.69 58.23 
    For 1/2 Bituminous Coated And 25% Paved, Add  73.12 

. 
 33 42 11 00-0944 LF 78" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 411.89 63.70 

    For 1/2 Bituminous Coated And 25% Paved, Add  78.24 
. 

 33 42 11 00-0945 LF 84" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 439.76 68.24 
    For 1/2 Bituminous Coated And 25% Paved, Add  83.40 

. 
 33 42 11 00-0946 LF 90" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 467.52 72.79 

    For 1/2 Bituminous Coated And 25% Paved, Add  88.53 
. 

 33 42 11 00-0947 LF 96" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 496.01 77.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  93.68 

. 
 33 42 11 00-0948 LF 102" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 527.04 81.89 

    For 1/2 Bituminous Coated And 25% Paved, Add  98.84 
. 

 33 42 11 00-0949 LF 108" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 560.07 90.99 
    For 1/2 Bituminous Coated And 25% Paved, Add  103.97 

. 
 33 42 11 00-0950 LF 114" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 592.63 100.09 

    For 1/2 Bituminous Coated And 25% Paved, Add  109.08 
. 

 33 42 11 00-0951 LF 120" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 624.26 109.19 
    For 1/2 Bituminous Coated And 25% Paved, Add  114.24 

. 
 33 42 11 00-0952 LF 126" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 657.54 118.29 

    For 1/2 Bituminous Coated And 25% Paved, Add  119.37 
. 

 33 42 11 00-0953 LF 132" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 693.16 127.38 
    For 1/2 Bituminous Coated And 25% Paved, Add  124.52 

. 
 33 42 11 00-0954 LF 138" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 731.55 136.49 

    For 1/2 Bituminous Coated And 25% Paved, Add  129.68 

XXXXXXX 
. 
 33 42 11 00-0955  125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-0862) 
. 
. 
 33 42 11 00-0956  16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-0955) 
. 
. 

 33 42 11 00-0957 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 136.46 27.30 
    For 1/2 Bituminous Coated And 25% Paved, Add  36.29 

. 
 33 42 11 00-0958 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 163.09 30.93 

    For 1/2 Bituminous Coated And 25% Paved, Add  44.46 
. 

 33 42 11 00-0959 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 177.51 32.75 
    For 1/2 Bituminous Coated And 25% Paved, Add  48.35 

. 
 33 42 11 00-0960 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 219.61 40.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  60.87 
. 

 33 42 11 00-0961 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 266.24 58.23 
    For 1/2 Bituminous Coated And 25% Paved, Add  64.84 

. 
 33 42 11 00-0962 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 287.02 63.70 

    For 1/2 Bituminous Coated And 25% Paved, Add  68.80 
. 

 33 42 11 00-0963 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 305.26 68.24 
    For 1/2 Bituminous Coated And 25% Paved, Add  72.74 

. 
 33 42 11 00-0964 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 323.45 72.79 

    For 1/2 Bituminous Coated And 25% Paved, Add  76.66 
. 

 33 42 11 00-0965 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 342.49 77.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  80.66 

. 
 33 42 11 00-0966 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 364.23 81.89 

    For 1/2 Bituminous Coated And 25% Paved, Add  84.74 

XXXXXXX 
. 
 33 42 11 00-0967  14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-0955) 
. 
. 

 33 42 11 00-0968 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 183.23 30.93 
    For 1/2 Bituminous Coated And 25% Paved, Add  41.92 

. 
 33 42 11 00-0969 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 199.95 32.75 

    For 1/2 Bituminous Coated And 25% Paved, Add  45.77 
. 

 33 42 11 00-0970 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 244.05 40.04 
    For 1/2 Bituminous Coated And 25% Paved, Add  56.32 

. 
 33 42 11 00-0971 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 292.68 58.23 

    For 1/2 Bituminous Coated And 25% Paved, Add  60.14 
. 

 33 42 11 00-0972 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 315.82 63.70 
    For 1/2 Bituminous Coated And 25% Paved, Add  64.07 

. 
 33 42 11 00-0973 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 336.31 68.24 

    For 1/2 Bituminous Coated And 25% Paved, Add  67.94 
. 

 33 42 11 00-0974 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 355.64 72.79 
    For 1/2 Bituminous Coated And 25% Paved, Add  71.42 

. 
 33 42 11 00-0975 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 377.89 77.34 

    For 1/2 Bituminous Coated And 25% Paved, Add  75.66 
. 

 33 42 11 00-0976 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 401.54 81.89 
    For 1/2 Bituminous Coated And 25% Paved, Add  79.54 

. 
 33 42 11 00-0977 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 427.18 90.99 

    For 1/2 Bituminous Coated And 25% Paved, Add  83.37 
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. 
 33 42 11 00-0978 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 452.70 100.09 

    For 1/2 Bituminous Coated And 25% Paved, Add  87.29 

XXXXXXX 
. 
 33 42 11 00-0979  12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-0955) 
. 
. 

 33 42 11 00-0980 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 241.90 32.75 
    For 1/2 Bituminous Coated And 25% Paved, Add  50.50 

. 
 33 42 11 00-0981 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 290.30 40.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  60.61 
. 

 33 42 11 00-0982 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 343.32 58.23 
    For 1/2 Bituminous Coated And 25% Paved, Add  65.07 

. 
 33 42 11 00-0983 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 370.33 63.70 

    For 1/2 Bituminous Coated And 25% Paved, Add  69.48 
. 

 33 42 11 00-0984 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 394.79 68.24 
    For 1/2 Bituminous Coated And 25% Paved, Add  73.88 

. 
 33 42 11 00-0985 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 419.46 72.79 

    For 1/2 Bituminous Coated And 25% Paved, Add  78.33 
. 

 33 42 11 00-0986 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 444.64 77.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  82.74 

. 
 33 42 11 00-0987 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 472.32 81.89 

    For 1/2 Bituminous Coated And 25% Paved, Add  87.15 
. 

 33 42 11 00-0988 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 502.22 90.99 
    For 1/2 Bituminous Coated And 25% Paved, Add  91.59 

. 
 33 42 11 00-0989 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 531.66 100.09 

    For 1/2 Bituminous Coated And 25% Paved, Add  96.01 
. 

 33 42 11 00-0990 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 559.97 109.19 
    For 1/2 Bituminous Coated And 25% Paved, Add  100.43 

XXXXXXX 
. 
 33 42 11 00-0991  10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-0955) 
. 
. 

 33 42 11 00-0992 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 391.81 58.23 
    For 1/2 Bituminous Coated And 25% Paved, Add  78.94 

. 
 33 42 11 00-0993 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 423.33 63.70 

    For 1/2 Bituminous Coated And 25% Paved, Add  84.64 
. 

 33 42 11 00-0994 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 452.00 68.24 
    For 1/2 Bituminous Coated And 25% Paved, Add  90.24 

. 
 33 42 11 00-0995 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 480.48 72.79 

    For 1/2 Bituminous Coated And 25% Paved, Add  95.78 
. 

 33 42 11 00-0996 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 509.79 77.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  101.37 

. 
 33 42 11 00-0997 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 541.49 81.89 

    For 1/2 Bituminous Coated And 25% Paved, Add  106.93 
. 

 33 42 11 00-0998 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 575.40 90.99 
    For 1/2 Bituminous Coated And 25% Paved, Add  112.52 

. 
 33 42 11 00-0999 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 608.89 100.09 

    For 1/2 Bituminous Coated And 25% Paved, Add  118.10 
. 

 33 42 11 00-1000 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 641.16 109.19 
    For 1/2 Bituminous Coated And 25% Paved, Add  123.65 

. 
 33 42 11 00-1001 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 681.46 118.29 

    For 1/2 Bituminous Coated And 25% Paved, Add  130.98 
. 

 33 42 11 00-1002 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 719.44 127.38 
    For 1/2 Bituminous Coated And 25% Paved, Add  137.02 

. 
 33 42 11 00-1003 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 760.99 136.49 

    For 1/2 Bituminous Coated And 25% Paved, Add  143.29 

XXXXXXX 
. 
 33 42 11 00-1004  Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-0862) 
. 
. 
 33 42 11 00-1005  16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1004) 
. 
. 

 33 42 11 00-1006 LF 18" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ............................................................................ 47.77 10.19 
. 

 33 42 11 00-1007 LF 21" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ............................................................................ 54.58 11.04 
. 

 33 42 11 00-1008 LF 24" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ............................................................................ 60.98 11.88 
. 

 33 42 11 00-1009 LF 30" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ............................................................................ 79.66 15.28 
. 

 33 42 11 00-1010 LF 36" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 102.61 20.02 
. 

 33 42 11 00-1011 LF 42" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 117.16 23.66 
. 

 33 42 11 00-1012 LF 48" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 132.15 27.30 
. 

 33 42 11 00-1013 LF 54" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 156.67 30.93 
. 

 33 42 11 00-1014 LF 60" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 171.18 32.75 

XXXXXXX 
. 
 33 42 11 00-1015  14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1004) 
. 
. 

 33 42 11 00-1016 LF 18" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ............................................................................ 52.44 10.19 
. 

 33 42 11 00-1017 LF 21" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ............................................................................ 60.03 11.04 
. 

 33 42 11 00-1018 LF 24" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ............................................................................ 67.15 11.88 
. 

 33 42 11 00-1019 LF 30" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ............................................................................ 87.38 15.28 
. 

 33 42 11 00-1020 LF 36" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 111.91 20.02 
. 

 33 42 11 00-1021 LF 42" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 128.03 23.66 
. 

 33 42 11 00-1022 LF 48" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 144.57 27.30 
. 

 33 42 11 00-1023 LF 54" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 170.64 30.93 
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. 
 33 42 11 00-1024 LF 60" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 186.75 32.75 

. 
 33 42 11 00-1025 LF 66" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 227.00 40.04 

. 
 33 42 11 00-1026 LF 72" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 274.99 58.23 

. 
 33 42 11 00-1027 LF 78" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 297.28 63.70 

XXXXXXX 
. 
 33 42 11 00-1028  12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1004) 
. 
. 

 33 42 11 00-1029 LF 30" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 103.04 15.28 
. 

 33 42 11 00-1030 LF 36" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 130.65 20.02 
. 

 33 42 11 00-1031 LF 42" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 149.99 23.66 
. 

 33 42 11 00-1032 LF 48" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 169.62 27.30 
. 

 33 42 11 00-1033 LF 54" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 198.80 30.93 
. 

 33 42 11 00-1034 LF 60" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 218.09 32.75 
. 

 33 42 11 00-1035 LF 66" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 261.41 40.04 
. 

 33 42 11 00-1036 LF 72" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 312.49 58.23 
. 

 33 42 11 00-1037 LF 78" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 337.90 63.70 
. 

 33 42 11 00-1038 LF 84" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 360.75 68.24 
. 

 33 42 11 00-1039 LF 90" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 383.63 72.79 
. 

 33 42 11 00-1040 LF 96" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 407.09 77.34 
. 

 33 42 11 00-1041 LF 102" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ....................................................................... 431.58 81.89 

XXXXXXX 
. 
 33 42 11 00-1042  Aluminized Type 2 Corrugated Steel Pipe-Arch (33 42 11 00-0353) 
. 
. 
 33 42 11 00-1043  2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch (33 

42 11 00-1042) 
. 
. 
 33 42 11 00-1044  16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1043) 
. 
. 

 33 42 11 00-1045 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 38.81 9.34 
    For 1/2 Bituminous Coated And 40% Paved, Add  9.68 

. 
 33 42 11 00-1046 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 43.32 10.19 

    For 1/2 Bituminous Coated And 40% Paved, Add  11.56 
. 

 33 42 11 00-1047 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 49.65 11.04 
    For 1/2 Bituminous Coated And 40% Paved, Add  13.90 

. 
 33 42 11 00-1048 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 55.80 11.88 

    For 1/2 Bituminous Coated And 40% Paved, Add  16.02 
. 

 33 42 11 00-1049 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 72.63 15.28 
    For 1/2 Bituminous Coated And 40% Paved, Add  20.35 

. 
 33 42 11 00-1050 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 95.70 20.02 

    For 1/2 Bituminous Coated And 40% Paved, Add  26.25 

XXXXXXX 
. 
 33 42 11 00-1051  14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1043) 
. 
. 

 33 42 11 00-1052 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 42.77 9.34 
    For 1/2 Bituminous Coated And 40% Paved, Add  10.03 

. 
 33 42 11 00-1053 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 48.14 10.19 

    For 1/2 Bituminous Coated And 40% Paved, Add  12.01 
. 

 33 42 11 00-1054 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 55.07 11.04 
    For 1/2 Bituminous Coated And 40% Paved, Add  14.29 

. 
 33 42 11 00-1055 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 62.07 11.88 

    For 1/2 Bituminous Coated And 40% Paved, Add  16.48 
. 

 33 42 11 00-1056 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 80.44 15.28 
    For 1/2 Bituminous Coated And 40% Paved, Add  20.86 

. 
 33 42 11 00-1057 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 105.00 20.02 

    For 1/2 Bituminous Coated And 40% Paved, Add  26.58 
. 

 33 42 11 00-1058 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 120.82 23.66 
    For 1/2 Bituminous Coated And 40% Paved, Add  31.66 

XXXXXXX 
. 
 33 42 11 00-1059  12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1043) 
. 
. 

 33 42 11 00-1060 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 57.95 10.19 
    For 1/2 Bituminous Coated And 40% Paved, Add  11.00 

. 
 33 42 11 00-1061 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 66.70 11.04 

    For 1/2 Bituminous Coated And 40% Paved, Add  13.08 
. 

 33 42 11 00-1062 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 75.24 11.88 
    For 1/2 Bituminous Coated And 40% Paved, Add  15.01 

. 
 33 42 11 00-1063 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 96.89 15.28 

    For 1/2 Bituminous Coated And 40% Paved, Add  18.94 
. 

 33 42 11 00-1064 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 124.87 20.02 
    For 1/2 Bituminous Coated And 40% Paved, Add  23.82 

. 
 33 42 11 00-1065 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 143.99 23.66 

    For 1/2 Bituminous Coated And 40% Paved, Add  28.23 
. 

 33 42 11 00-1066 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 168.56 27.30 
    For 1/2 Bituminous Coated And 40% Paved, Add  33.61 

. 
 33 42 11 00-1067 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 188.14 30.93 

    For 1/2 Bituminous Coated And 40% Paved, Add  37.05 

XXXXXXX 
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. 
 33 42 11 00-1068  10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1043) 
. 
. 

 33 42 11 00-1069 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 142.71 20.02 
    For 1/2 Bituminous Coated And 40% Paved, Add  25.06 

. 
 33 42 11 00-1070 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 164.80 23.66 

    For 1/2 Bituminous Coated And 40% Paved, Add  29.62 
. 

 33 42 11 00-1071 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 192.15 27.30 
    For 1/2 Bituminous Coated And 40% Paved, Add  34.97 

. 
 33 42 11 00-1072 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 214.82 30.93 

    For 1/2 Bituminous Coated And 40% Paved, Add  38.72 
. 

 33 42 11 00-1073 LF 71" x 47" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 235.17 32.75 
    For 1/2 Bituminous Coated And 40% Paved, Add  42.46 

XXXXXXX 
. 
 33 42 11 00-1074  3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch (33 42 11 00-

1042) 
. 
. 
 33 42 11 00-1075  14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1074) 
. 
. 

 33 42 11 00-1076 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 181.45 30.93 
    For 1/2 Bituminous Coated And 40% Paved, Add  55.65 

. 
 33 42 11 00-1077 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 198.29 32.75 

    For 1/2 Bituminous Coated And 40% Paved, Add  60.90 
. 

 33 42 11 00-1078 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 245.39 40.04 
    For 1/2 Bituminous Coated And 40% Paved, Add  76.49 

. 
 33 42 11 00-1079 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 294.83 58.23 

    For 1/2 Bituminous Coated And 40% Paved, Add  81.99 
. 

 33 42 11 00-1080 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 319.06 63.70 
    For 1/2 Bituminous Coated And 40% Paved, Add  87.79 

. 
 33 42 11 00-1081 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 340.85 68.24 

    For 1/2 Bituminous Coated And 40% Paved, Add  93.60 
. 

 33 42 11 00-1082 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 362.58 72.79 
    For 1/2 Bituminous Coated And 40% Paved, Add  99.39 

. 
 33 42 11 00-1083 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 385.01 77.34 

    For 1/2 Bituminous Coated And 40% Paved, Add  105.18 

XXXXXXX 
. 
 33 42 11 00-1084  12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1074) 
. 
. 

 33 42 11 00-1085 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 237.90 32.75 
    For 1/2 Bituminous Coated And 40% Paved, Add  69.20 

. 
 33 42 11 00-1086 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 289.30 40.04 

    For 1/2 Bituminous Coated And 40% Paved, Add  84.57 
. 

 33 42 11 00-1087 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 342.65 58.23 
    For 1/2 Bituminous Coated And 40% Paved, Add  90.96 

. 
 33 42 11 00-1088 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 370.70 63.70 

    For 1/2 Bituminous Coated And 40% Paved, Add  97.57 
. 

 33 42 11 00-1089 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 396.39 68.24 
    For 1/2 Bituminous Coated And 40% Paved, Add  104.22 

. 
 33 42 11 00-1090 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 422.03 72.79 

    For 1/2 Bituminous Coated And 40% Paved, Add  110.86 
. 

 33 42 11 00-1091 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 448.28 77.34 
    For 1/2 Bituminous Coated And 40% Paved, Add  117.46 

. 
 33 42 11 00-1092 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 477.16 81.89 

    For 1/2 Bituminous Coated And 40% Paved, Add  124.13 
. 

 33 42 11 00-1093 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 508.07 90.99 
    For 1/2 Bituminous Coated And 40% Paved, Add  130.76 

. 
 33 42 11 00-1094 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 540.26 100.09 

    For 1/2 Bituminous Coated And 40% Paved, Add  138.06 

XXXXXXX 
. 
 33 42 11 00-1095  10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1074) 
. 
. 

 33 42 11 00-1096 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 387.05 58.23 
    For 1/2 Bituminous Coated And 40% Paved, Add  98.46 

. 
 33 42 11 00-1097 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 418.79 63.70 

    For 1/2 Bituminous Coated And 40% Paved, Add  105.78 
. 

 33 42 11 00-1098 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 448.12 68.24 
    For 1/2 Bituminous Coated And 40% Paved, Add  113.13 

. 
 33 42 11 00-1099 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 477.33 72.79 

    For 1/2 Bituminous Coated And 40% Paved, Add  120.43 
. 

 33 42 11 00-1100 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 509.70 77.34 
    For 1/2 Bituminous Coated And 40% Paved, Add  128.63 

. 
 33 42 11 00-1101 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 539.76 81.89 

    For 1/2 Bituminous Coated And 40% Paved, Add  135.09 
. 

 33 42 11 00-1102 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 574.34 90.99 
    For 1/2 Bituminous Coated And 40% Paved, Add  142.43 

. 
 33 42 11 00-1103 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 609.83 100.09 

    For 1/2 Bituminous Coated And 40% Paved, Add  150.23 
. 

 33 42 11 00-1104 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 648.55 109.19 
    For 1/2 Bituminous Coated And 40% Paved, Add  159.62 

XXXXXXX 
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. 
 33 42 11 00-1105  125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1042) 
. 
. 
 33 42 11 00-1106  12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Pipe-Arch (33 42 11 00-1105) 
. 
. 

 33 42 11 00-1107 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 347.13 58.23 
    For 1/2 Bituminous Coated And 40% Paved, Add  89.52 

. 
 33 42 11 00-1108 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 374.79 63.70 

    For 1/2 Bituminous Coated And 40% Paved, Add  95.75 
. 

 33 42 11 00-1109 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 399.82 68.24 
    For 1/2 Bituminous Coated And 40% Paved, Add  101.91 

. 
 33 42 11 00-1110 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 424.82 72.79 

    For 1/2 Bituminous Coated And 40% Paved, Add  108.07 
. 

 33 42 11 00-1111 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 450.58 77.34 
    For 1/2 Bituminous Coated And 40% Paved, Add  114.25 

. 
 33 42 11 00-1112 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 479.13 81.89 

    For 1/2 Bituminous Coated And 40% Paved, Add  120.56 
. 

 33 42 11 00-1113 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 509.70 90.99 
    For 1/2 Bituminous Coated And 40% Paved, Add  126.83 

. 
 33 42 11 00-1114 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 543.99 100.09 

    For 1/2 Bituminous Coated And 40% Paved, Add  134.68 

XXXXXXX 
. 
 33 42 11 00-1115  10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Pipe-Arch (33 42 11 00-1105) 
. 
. 

 33 42 11 00-1116 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 396.32 58.23 
    For 1/2 Bituminous Coated And 40% Paved, Add  99.30 

. 
 33 42 11 00-1117 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 427.91 63.70 

    For 1/2 Bituminous Coated And 40% Paved, Add  106.39 
. 

 33 42 11 00-1118 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 456.91 68.24 
    For 1/2 Bituminous Coated And 40% Paved, Add  113.43 

. 
 33 42 11 00-1119 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 486.02 72.79 

    For 1/2 Bituminous Coated And 40% Paved, Add  120.52 
. 

 33 42 11 00-1120 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 515.15 77.34 
    For 1/2 Bituminous Coated And 40% Paved, Add  127.37 

. 
 33 42 11 00-1121 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 548.21 81.89 

    For 1/2 Bituminous Coated And 40% Paved, Add  134.73 
. 

 33 42 11 00-1122 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 582.88 90.99 
    For 1/2 Bituminous Coated And 40% Paved, Add  141.92 

. 
 33 42 11 00-1123 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 621.19 100.09 

    For 1/2 Bituminous Coated And 40% Paved, Add  150.53 
. 

 33 42 11 00-1124 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 657.03 109.19 
    For 1/2 Bituminous Coated And 40% Paved, Add  158.66 

XXXXXXX 
. 
 33 42 11 00-1125  Spiral Lockseam Corrugated Aluminum Piping (33 42 11 00-0353) 
. 
. 
 33 42 11 00-1126  1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 

11 00-1125) 
. 
. 
 33 42 11 00-1127  18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1126) 
. 
. 

 33 42 11 00-1128 LF 6" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ......................................................... 19.77 5.09 
    For Bituminous Coated Pipe, Add  1.84 

. 
 33 42 11 00-1129 LF 8" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ......................................................... 25.38 6.37 

    For Bituminous Coated Pipe, Add  2.50 
. 

 33 42 11 00-1130 LF 10" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 32.82 7.65 
    For Bituminous Coated Pipe, Add  3.29 

XXXXXXX 
. 
 33 42 11 00-1131  16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1126) 
. 
. 

 33 42 11 00-1132 LF 6" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ......................................................... 21.88 5.09 
    For Bituminous Coated Pipe, Add  1.82 

. 
 33 42 11 00-1133 LF 8" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ......................................................... 28.36 6.37 

    For Bituminous Coated Pipe, Add  2.50 
. 

 33 42 11 00-1134 LF 10" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 36.80 7.65 
    For Bituminous Coated Pipe, Add  3.29 

XXXXXXX 
. 
 33 42 11 00-1135  2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 

11 00-1125) 
. 
. 
 33 42 11 00-1136  16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1135) 
. 
. 

 33 42 11 00-1137 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 38.09 8.91 
    For Bituminous Coated Pipe, Add  3.62 

. 
 33 42 11 00-1138 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 43.74 9.34 

    For Bituminous Coated Pipe, Add  4.54 
. 

 33 42 11 00-1139 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 49.73 10.19 
    For Bituminous Coated Pipe, Add  5.52 

. 
 33 42 11 00-1140 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 57.08 11.04 

    For Bituminous Coated Pipe, Add  6.59 
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. 
 33 42 11 00-1141 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 63.70 11.88 

    For Bituminous Coated Pipe, Add  7.47 

XXXXXXX 
. 
 33 42 11 00-1142  14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1135) 
. 
. 

 33 42 11 00-1143 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 42.62 8.91 
    For Bituminous Coated Pipe, Add  3.54 

. 
 33 42 11 00-1144 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 49.50 9.34 

    For Bituminous Coated Pipe, Add  4.46 
. 

 33 42 11 00-1145 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 56.64 10.19 
    For Bituminous Coated Pipe, Add  5.40 

. 
 33 42 11 00-1146 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 65.09 11.04 

    For Bituminous Coated Pipe, Add  6.42 
. 

 33 42 11 00-1147 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 72.89 11.88 
    For Bituminous Coated Pipe, Add  7.29 

. 
 33 42 11 00-1148 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 94.91 15.28 

    For Bituminous Coated Pipe, Add  9.34 
. 

 33 42 11 00-1149 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 121.49 20.02 
    For Bituminous Coated Pipe, Add  11.62 

XXXXXXX 
. 
 33 42 11 00-1150  12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1135) 
. 
. 

 33 42 11 00-1151 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 90.48 11.88 
    For Bituminous Coated Pipe, Add  6.92 

. 
 33 42 11 00-1152 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 116.80 15.28 

    For Bituminous Coated Pipe, Add  8.80 
. 

 33 42 11 00-1153 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 147.78 20.02 
    For Bituminous Coated Pipe, Add  10.85 

. 
 33 42 11 00-1154 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 170.19 23.66 

    For Bituminous Coated Pipe, Add  12.76 
. 

 33 42 11 00-1155 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 192.47 27.30 
    For Bituminous Coated Pipe, Add  14.44 

. 
 33 42 11 00-1156 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 226.28 30.93 

    For Bituminous Coated Pipe, Add  17.13 

XXXXXXX 
. 
 33 42 11 00-1157  10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1135) 
. 
. 

 33 42 11 00-1158 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 175.80 20.02 
    For Bituminous Coated Pipe, Add  10.67 

. 
 33 42 11 00-1159 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 202.83 23.66 

    For Bituminous Coated Pipe, Add  12.52 
. 

 33 42 11 00-1160 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 229.88 27.30 
    For Bituminous Coated Pipe, Add  14.21 

. 
 33 42 11 00-1161 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 268.36 30.93 

    For Bituminous Coated Pipe, Add  16.67 
. 

 33 42 11 00-1162 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 295.00 32.75 
    For Bituminous Coated Pipe, Add  18.37 

XXXXXXX 
. 
 33 42 11 00-1163  3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 11 00-1125) 
. 
. 
 33 42 11 00-1164  16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1163) 
. 
. 

 33 42 11 00-1165 LF 30" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ................................................................ 93.48 15.28 
. 

 33 42 11 00-1166 LF 36" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 119.71 20.02 
. 

 33 42 11 00-1167 LF 42" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 136.86 23.66 
. 

 33 42 11 00-1168 LF 48" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 154.97 27.30 
. 

 33 42 11 00-1169 LF 54" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 182.83 30.93 

XXXXXXX 
. 
 33 42 11 00-1170  14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1163) 
. 
. 

 33 42 11 00-1171 LF 30" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 105.01 15.28 
. 

 33 42 11 00-1172 LF 36" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 136.16 20.02 
. 

 33 42 11 00-1173 LF 42" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 155.95 23.66 
. 

 33 42 11 00-1174 LF 48" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 175.80 27.30 
. 

 33 42 11 00-1175 LF 54" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 207.24 30.93 
. 

 33 42 11 00-1176 LF 60" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 226.58 32.75 
. 

 33 42 11 00-1177 LF 66" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 275.52 40.04 
. 

 33 42 11 00-1178 LF 72" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 327.04 58.23 
. 

 33 42 11 00-1179 LF 78" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 352.76 63.70 

XXXXXXX 
. 
 33 42 11 00-1180  12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1163) 
. 
. 

 33 42 11 00-1181 LF 30" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 131.93 15.28 
. 

 33 42 11 00-1182 LF 36" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 166.43 20.02 
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. 
 33 42 11 00-1183 LF 42" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 192.12 23.66 

. 
 33 42 11 00-1184 LF 48" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 217.29 27.30 

. 
 33 42 11 00-1185 LF 54" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 253.81 30.93 

. 
 33 42 11 00-1186 LF 60" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 278.16 32.75 

. 
 33 42 11 00-1187 LF 66" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 332.07 40.04 

. 
 33 42 11 00-1188 LF 72" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 388.72 58.23 

. 
 33 42 11 00-1189 LF 78" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 419.48 63.70 

. 
 33 42 11 00-1190 LF 84" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 447.85 68.24 

. 
 33 42 11 00-1191 LF 90" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 476.14 72.79 

. 
 33 42 11 00-1192 LF 96" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 505.10 77.34 

XXXXXXX 
. 
 33 42 11 00-1193  10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1163) 
. 
. 

 33 42 11 00-1194 LF 60" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 332.40 32.75 
. 

 33 42 11 00-1195 LF 66" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 389.45 40.04 
. 

 33 42 11 00-1196 LF 72" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 451.25 58.23 
. 

 33 42 11 00-1197 LF 78" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 487.16 63.70 
. 

 33 42 11 00-1198 LF 84" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 520.60 68.24 
. 

 33 42 11 00-1199 LF 90" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 554.03 72.79 
. 

 33 42 11 00-1200 LF 96" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 588.10 77.34 
. 

 33 42 11 00-1201 LF 102" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................ 624.78 81.89 
. 

 33 42 11 00-1202 LF 108" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................ 663.50 90.99 

XXXXXXX 
. 
 33 42 11 00-1203  Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-

1125) 
Note: Contech ULTRA FLO. HS 20 and HS 25 vehicular loading. 

. 

. 
 33 42 11 00-1204  16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1203) 
. 
. 

 33 42 11 00-1205 LF 18" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 65.25 10.19 
. 

 33 42 11 00-1206 LF 21" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 70.18 11.04 
. 

 33 42 11 00-1207 LF 24" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 84.33 11.88 
. 

 33 42 11 00-1208 LF 27" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 97.35 13.59 
. 

 33 42 11 00-1209 LF 30" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 109.28 15.28 
. 

 33 42 11 00-1210 LF 33" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 121.68 16.98 

XXXXXXX 
. 
 33 42 11 00-1211  14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1203) 
. 
. 

 33 42 11 00-1212 LF 18" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 75.00 10.19 
. 

 33 42 11 00-1213 LF 21" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 86.53 11.04 
. 

 33 42 11 00-1214 LF 24" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 97.44 11.88 
. 

 33 42 11 00-1215 LF 27" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 112.07 13.59 
. 

 33 42 11 00-1216 LF 30" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 125.60 15.28 
. 

 33 42 11 00-1217 LF 33" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 139.67 16.98 
. 

 33 42 11 00-1218 LF 36" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 158.55 20.02 
. 

 33 42 11 00-1219 LF 42" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 182.73 23.66 
. 

 33 42 11 00-1220 LF 48" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 206.75 27.30 

XXXXXXX 
. 
 33 42 11 00-1221  12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1203) 
. 
. 

 33 42 11 00-1222 LF 30" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 157.52 15.28 
. 

 33 42 11 00-1223 LF 33" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 174.71 16.98 
. 

 33 42 11 00-1224 LF 36" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 196.83 20.02 
. 

 33 42 11 00-1225 LF 42" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 227.43 23.66 
. 

 33 42 11 00-1226 LF 48" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 257.84 27.30 
. 

 33 42 11 00-1227 LF 54" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 355.29 30.93 
. 

 33 42 11 00-1228 LF 60" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 390.97 32.75 

XXXXXXX 
. 
 33 42 11 00-1229  10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1203) 
. 
. 

 33 42 11 00-1230 LF 48" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 361.93 27.30 
. 

 33 42 11 00-1231 LF 54" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 419.47 30.93 
. 

 33 42 11 00-1232 LF 60" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 462.35 32.75 
. 

 33 42 11 00-1233 LF 66" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 537.43 40.04 
. 

 33 42 11 00-1234 LF 72" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 611.53 58.23 
. 

 33 42 11 00-1235 LF 78" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 660.32 63.70 
. 

 33 42 11 00-1236 LF 84" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 706.25 68.24 

XXXXXXX 
. 
 33 42 11 00-1237  Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-0353) 
. 
. 
 33 42 11 00-1238  2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-1237) 
. 
. 
 33 42 11 00-1239  16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1238) 
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. 
 33 42 11 00-1240 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 45.80 9.34 

    For Bituminous Coated Pipe, Add  4.55 
. 

 33 42 11 00-1241 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 51.68 10.19 
    For Bituminous Coated Pipe, Add  5.44 

. 
 33 42 11 00-1242 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 59.30 11.04 

    For Bituminous Coated Pipe, Add  6.47 

XXXXXXX 
. 
 33 42 11 00-1243  14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1238) 
. 
. 

 33 42 11 00-1244 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 51.58 9.34 
    For Bituminous Coated Pipe, Add  4.54 

. 
 33 42 11 00-1245 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 57.22 10.19 

    For Bituminous Coated Pipe, Add  5.23 
. 

 33 42 11 00-1246 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 67.31 11.04 
    For Bituminous Coated Pipe, Add  6.42 

. 
 33 42 11 00-1247 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 75.91 11.88 

    For Bituminous Coated Pipe, Add  7.37 
. 

 33 42 11 00-1248 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 97.91 15.28 
    For Bituminous Coated Pipe, Add  9.32 

XXXXXXX 
. 
 33 42 11 00-1249  12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1238) 
. 
. 

 33 42 11 00-1250 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 93.50 11.88 
    For Bituminous Coated Pipe, Add  7.02 

. 
 33 42 11 00-1251 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 119.85 15.28 

    For Bituminous Coated Pipe, Add  8.85 
. 

 33 42 11 00-1252 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 152.95 20.02 
    For Bituminous Coated Pipe, Add  11.05 

. 
 33 42 11 00-1253 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 176.99 23.66 

    For Bituminous Coated Pipe, Add  13.07 

XXXXXXX 
. 
 33 42 11 00-1254  10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1238) 
. 
. 

 33 42 11 00-1255 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 180.93 20.02 
    For Bituminous Coated Pipe, Add  10.66 

. 
 33 42 11 00-1256 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 209.69 23.66 

    For Bituminous Coated Pipe, Add  12.58 
. 

 33 42 11 00-1257 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 243.65 27.30 
    For Bituminous Coated Pipe, Add  14.74 

. 
 33 42 11 00-1258 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 272.89 30.93 

    For Bituminous Coated Pipe, Add  16.40 

XXXXXXX 
. 
 33 42 11 00-1259  3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-1237) 
. 
. 
 33 42 11 00-1260  14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1259) 
. 
. 

 33 42 11 00-1261 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 211.76 30.93 
. 

 33 42 11 00-1262 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 231.85 32.75 
. 

 33 42 11 00-1263 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 282.02 40.04 

XXXXXXX 
. 
 33 42 11 00-1264  12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1259) 
. 
. 

 33 42 11 00-1265 LF 60" x 46" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 258.33 30.93 
. 

 33 42 11 00-1266 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 283.42 32.75 
. 

 33 42 11 00-1267 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 338.34 40.04 
. 

 33 42 11 00-1268 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 395.47 58.23 
. 

 33 42 11 00-1269 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 426.71 63.70 
. 

 33 42 11 00-1270 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 455.56 68.24 

XXXXXXX 
. 
 33 42 11 00-1271  10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1259) 
. 
. 

 33 42 11 00-1272 LF 66" x 51" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 337.58 32.75 
. 

 33 42 11 00-1273 LF 73" x 55" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 395.49 40.04 
. 

 33 42 11 00-1274 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 457.75 58.23 
. 

 33 42 11 00-1275 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 494.14 63.70 
. 

 33 42 11 00-1276 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 528.06 68.24 
. 

 33 42 11 00-1277 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................. 561.95 72.79 

XXXXXXX 
. 
 33 42 11 00-1278  Corrugated Steel Pipe Fittings (33 42 11 00-0353) 

Note: Equivalent pipe-arch sizes are approximate. 
. 
. 
 33 42 11 00-1279  Fabricate 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fittings (33 42 11 00-

1278) 
Note: Excludes material. Use appropriate size, gauge, corrugation and type of material from pipe sections for the 
listed requirements of pipe needed. 

. 

. 
 33 42 11 00-1280 EA Fabricate 6" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) .......................... 76.66  

. 
 33 42 11 00-1281 EA Fabricate 8" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) .......................... 96.12  

. 
 33 42 11 00-1282 EA Fabricate 10" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) ...................... 115.60  

. 
 33 42 11 00-1283 EA Fabricate 12" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of Appropriate Pipe) ...................... 136.30  
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. 
 33 42 11 00-1284 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 

Appropriate Pipe) ............................................................................................................................................................... 165.49  
. 

 33 42 11 00-1285 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 
Appropriate Pipe) ............................................................................................................................................................... 194.69  

. 
 33 42 11 00-1286 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 

Appropriate Pipe) ............................................................................................................................................................... 223.89  
. 

 33 42 11 00-1287 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 
Appropriate Pipe) ............................................................................................................................................................... 253.09  

. 
 33 42 11 00-1288 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 

Appropriate Pipe) ............................................................................................................................................................... 329.76  
. 

 33 42 11 00-1289 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 
Appropriate Pipe) ............................................................................................................................................................... 393.03  

. 
 33 42 11 00-1290 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 

Appropriate Pipe) ............................................................................................................................................................... 456.31  
. 

 33 42 11 00-1291 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 
Appropriate Pipe) ............................................................................................................................................................... 590.15  

. 
 33 42 11 00-1292 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 

Appropriate Pipe) ............................................................................................................................................................... 665.60  
. 

 33 42 11 00-1293 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 
Appropriate Pipe) ............................................................................................................................................................... 743.48  

. 
 33 42 11 00-1294 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 

Appropriate Pipe) ............................................................................................................................................................... 823.79  
. 

 33 42 11 00-1295 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 
Appropriate Pipe) ............................................................................................................................................................ 1,003.88  

. 
 33 42 11 00-1296 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 

Appropriate Pipe) ............................................................................................................................................................ 1,095.12  
. 

 33 42 11 00-1297 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 
Appropriate Pipe) ............................................................................................................................................................ 1,188.82  

. 
 33 42 11 00-1298 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,458.95  
. 

 33 42 11 00-1299 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,566.05  

. 
 33 42 11 00-1300 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,674.34  
. 

 33 42 11 00-1301 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,782.63  

. 
 33 42 11 00-1302 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,889.70  
. 

 33 42 11 00-1303 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,998.01  

. 
 33 42 11 00-1304 EA Fabricate 126" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) ............... 2,112.19  

. 
 33 42 11 00-1305 EA Fabricate 132" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) ............... 2,232.90  

. 
 33 42 11 00-1306 EA Fabricate 138" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) ............... 2,360.48  

XXXXXXX 
. 
 33 42 11 00-1307  Fabricate Corrugated Steel Pipe Tees Or Laterals (33 42 11 00-1278) 

Note: Fabrication charge excludes material. Use appropriate size, gauge, corrugation and type of material from 
pipe sections for the listed requirements of pipe needed. 

. 

. 
 33 42 11 00-1308 EA Fabricate 6" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ............................................. 99.78  

. 
 33 42 11 00-1309 EA Fabricate 8" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ........................................... 127.77  

. 
 33 42 11 00-1310 EA Fabricate 10" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ......................................... 155.73  

. 
 33 42 11 00-1311 EA Fabricate 12" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ......................................... 183.74  

. 
 33 42 11 00-1312 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 4' Of Appropriate 

Pipe) .................................................................................................................................................................................. 223.89  
. 

 33 42 11 00-1313 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 
Pipe) .................................................................................................................................................................................. 265.26  

. 
 33 42 11 00-1314 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 

Pipe) .................................................................................................................................................................................. 306.65  
. 

 33 42 11 00-1315 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 
Pipe) .................................................................................................................................................................................. 347.99  

. 
 33 42 11 00-1316 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 8' Of Appropriate 

Pipe) .................................................................................................................................................................................. 456.31  
. 

 33 42 11 00-1317 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 
Pipe) .................................................................................................................................................................................. 543.92  

. 
 33 42 11 00-1318 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 

Pipe) .................................................................................................................................................................................. 632.74  
. 

 33 42 11 00-1319 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 
Pipe) .................................................................................................................................................................................. 821.34  

. 
 33 42 11 00-1320 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 

Pipe) .................................................................................................................................................................................. 924.77  
. 

 33 42 11 00-1321 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,031.84  

. 
 33 42 11 00-1322 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 

Pipe) ............................................................................................................................................................................... 1,141.36  
. 

 33 42 11 00-1323 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 14' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,392.01  

. 
 33 42 11 00-1324 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate 

Pipe) ............................................................................................................................................................................... 1,516.15  
. 

 33 42 11 00-1325 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,642.69  

. 
 33 42 11 00-1326 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 18' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,021.10  
. 

 33 42 11 00-1327 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 18' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,165.92  
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. 
 33 42 11 00-1328 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 20' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,310.71  
. 

 33 42 11 00-1329 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 20' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,456.72  

. 
 33 42 11 00-1330 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 21' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,602.75  
. 

 33 42 11 00-1331 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 21' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,747.53  

. 
 33 42 11 00-1332 EA Fabricate 126" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 23' Of Appropriate Pipe) .................................. 2,900.39  

. 
 33 42 11 00-1333 EA Fabricate 132" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 24' Of Appropriate Pipe) .................................. 3,061.73  

. 
 33 42 11 00-1334 EA Fabricate 138" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 24' Of Appropriate Pipe) .................................. 3,232.04  

XXXXXXX 
. 
 33 42 11 00-1335  Fabricate Skew Or Bevel Ends, Corrugated Steel Pipe Fitting (33 42 11 00-1278) 

Note: Applied to pipe tasks. 
. 
. 

 33 42 11 00-1336 EA Fabricate 6" Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................................................................... 38.42  
. 

 33 42 11 00-1337 EA Fabricate 8" Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................................................................... 48.33  
. 

 33 42 11 00-1338 EA Fabricate 10" Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................................................................... 60.80  
. 

 33 42 11 00-1339 EA Fabricate 12" Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................................................................... 74.45  
. 

 33 42 11 00-1340 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................. 94.20  
. 

 33 42 11 00-1341 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 115.35  
. 

 33 42 11 00-1342 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 135.12  
. 

 33 42 11 00-1343 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 156.98  
. 

 33 42 11 00-1344 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 192.81  
. 

 33 42 11 00-1345 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 229.88  
. 

 33 42 11 00-1346 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 274.30  
. 

 33 42 11 00-1347 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 337.42  
. 

 33 42 11 00-1348 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 381.91  
. 

 33 42 11 00-1349 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 430.10  
. 

 33 42 11 00-1350 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 521.57  
. 

 33 42 11 00-1351 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 578.41  
. 

 33 42 11 00-1352 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 705.72  
. 

 33 42 11 00-1353 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 768.78  
. 

 33 42 11 00-1354 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting .............................................. 835.54  
. 

 33 42 11 00-1355 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting .............................................. 901.00  
. 

 33 42 11 00-1356 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................ 967.74  
. 

 33 42 11 00-1357 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................... 1,035.70  
. 

 33 42 11 00-1358 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................... 1,102.47  
. 

 33 42 11 00-1359 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................... 1,169.20  
. 

 33 42 11 00-1360 EA Fabricate 126" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,239.96  
. 

 33 42 11 00-1361 EA Fabricate 132" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,315.00  
. 

 33 42 11 00-1362 EA Fabricate 138" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,394.59  

XXXXXXX 
. 
 33 42 11 00-1363  Coupling Bands, Corrugated Metal Pipe Fitting (33 42 11 00-1278) 
. 
. 

 33 42 11 00-1364 EA 6" Coupling Band, Corrugated Metal Pipe Fitting .................................................................................................................. 10.54  
    For Bituminous Coated, Add  3.06 

. 
 33 42 11 00-1365 EA 8" Coupling Band, Corrugated Metal Pipe Fitting .................................................................................................................. 13.99  

    For Bituminous Coated, Add  4.06 
. 

 33 42 11 00-1366 EA 10" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 17.63  
    For Bituminous Coated, Add  5.11 

. 
 33 42 11 00-1367 EA 12" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 29.26  

    For Bituminous Coated, Add  8.49 
. 

 33 42 11 00-1368 EA 15" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 36.89  
    For Bituminous Coated, Add  10.70 

. 
 33 42 11 00-1369 EA 18" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 54.12  

    For Bituminous Coated, Add  15.69 
. 

 33 42 11 00-1370 EA 21" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 64.24  
    For Bituminous Coated, Add  18.63 

. 
 33 42 11 00-1371 EA 24" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 72.84  

    For Bituminous Coated, Add  21.12 
. 

 33 42 11 00-1372 EA 30" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 126.05  
    For Bituminous Coated, Add  36.55 

. 
 33 42 11 00-1373 EA 36" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 201.67  

    For Bituminous Coated, Add  48.40 
. 

 33 42 11 00-1374 EA 42" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 236.96  
    For Bituminous Coated, Add  56.87 

. 
 33 42 11 00-1375 EA 48" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 265.52  

    For Bituminous Coated, Add  63.72 
. 

 33 42 11 00-1376 EA 54" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 376.55  
    For Bituminous Coated, Add  90.37 

. 
 33 42 11 00-1377 EA 60" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 538.58  

    For Bituminous Coated, Add  96.94 
. 

 33 42 11 00-1378 EA 66" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 661.90  
    For Bituminous Coated, Add  119.14 

. 
 33 42 11 00-1379 EA 72" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 850.25  

    For Bituminous Coated, Add  119.04 
. 

 33 42 11 00-1380 EA 78" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 909.40  
    For Bituminous Coated, Add  127.32 

. 
 33 42 11 00-1381 EA 84" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 968.88  

    For Bituminous Coated, Add  135.64 
. 

 33 42 11 00-1382 EA 90" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................... 1,028.06  
    For Bituminous Coated, Add  143.93 
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. 
 33 42 11 00-1383 EA 96" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................... 1,087.39  

    For Bituminous Coated, Add  152.23 
. 

 33 42 11 00-1384 EA 102" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,146.87  
    For Bituminous Coated, Add  160.56 

. 
 33 42 11 00-1385 EA 108" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,206.08  

    For Bituminous Coated, Add  168.85 
. 

 33 42 11 00-1386 EA 114" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,428.47  
    For Bituminous Coated, Add  171.42 

. 
 33 42 11 00-1387 EA 120" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,324.41  

    For Bituminous Coated, Add  158.93 
. 

 33 42 11 00-1388 EA 126" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,383.43  
    For Bituminous Coated, Add  166.01 

. 
 33 42 11 00-1389 EA 132" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,442.89  

    For Bituminous Coated, Add  173.15 
. 

 33 42 11 00-1390 EA 138" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,502.40  
    For Bituminous Coated, Add  180.29 

XXXXXXX 
. 
 33 42 11 00-1391  Vitrified Clay Piping (33 42 11) 
. 
. 
 33 42 11 00-1392  Extra Strength Vitrified Clay Piping (33 42 11 00-1391) 
. 
. 
 33 42 11 00-1393  Plain Joint, Extra Strength, Vitrified Clay Piping (33 42 11 00-1392) 

Note: ASTM C700. 
. 
. 

 33 42 11 00-1394 LF  4" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 20.60  
    For 3' Lengths, Add  2.16 
    For 2' Lengths, Add  2.88 
    For Standard Strength, Deduct  -0.72 
    For >1,000, Deduct  -1.03 

. 
 33 42 11 00-1395 LF  6" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 34.03  

    For 3' Lengths, Add  3.36 
    For 2' Lengths, Add  4.48 
    For Standard Strength, Deduct  -1.12 
    For >1,000, Deduct  -1.70 

. 
 33 42 11 00-1396 LF  8" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 41.38  

    For 3' Lengths, Add  4.80 
    For 2' Lengths, Add  6.40 
    For Standard Strength, Deduct  -1.60 
    For >1,000, Deduct  -2.07 

. 
 33 42 11 00-1397 LF  10" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 50.96  

    For 3' Lengths, Add  7.35 
    For 2' Lengths, Add  9.80 
    For Standard Strength, Deduct  -2.45 
    For >1,000, Deduct  -2.55 

. 
 33 42 11 00-1398 LF  12" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 63.45  

    For 3' Lengths, Add  10.38 
    For 2' Lengths, Add  13.84 
    For Standard Strength, Deduct  -3.46 
    For >1,000, Deduct  -3.17 

. 
 33 42 11 00-1399 LF  15" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 96.99  

    For 3' Lengths, Add  19.47 
    For 2' Lengths, Add  25.96 
    For Standard Strength, Deduct  -6.49 
    For >1,000, Deduct  -4.85 

. 
 33 42 11 00-1400 LF  18" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 133.03  

    For 3' Lengths, Add  27.90 
    For 2' Lengths, Add  37.20 
    For Standard Strength, Deduct  -9.30 
    For >1,000, Deduct  -6.65 

. 
 33 42 11 00-1401 LF  21" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 199.47  

    For 3' Lengths, Add  44.70 
    For 2' Lengths, Add  59.60 
    For Standard Strength, Deduct  -14.90 
    For >1,000, Deduct  -9.97 

. 
 33 42 11 00-1402 LF  24" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 255.96  

    For 3' Lengths, Add  58.40 
    For 2' Lengths, Add  77.86 
    For Standard Strength, Deduct  -19.47 
    For >1,000, Deduct  -12.80 

. 
 33 42 11 00-1403 LF  30" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 317.15  

    For 3' Lengths, Add  72.82 
    For 2' Lengths, Add  97.09 
    For Standard Strength, Deduct  -24.27 
    For >1,000, Deduct  -15.86 

. 
 33 42 11 00-1404 LF  36" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 383.57  

    For 3' Lengths, Add  87.96 
    For 2' Lengths, Add  117.28 
    For Standard Strength, Deduct  -29.32 
    For >1,000, Deduct  -19.18 

XXXXXXX 
. 
 33 42 11 00-1405  Compression Joint, Extra Strength, Vitrified Clay Piping (33 42 11 00-1392) 

Note: ASTM C425. 



33
 33 Utilities 

33 40 Stormwater Utilities 
33 42 Stormwater Conveyance

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 33 - 236 Monterey County Facilities

. 

. 
 33 42 11 00-1406 LF  4" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 28.81  

    For 3' Lengths, Add  2.55 
    For 2' Lengths, Add  3.40 
    For Standard Strength, Deduct  -0.85 
    For >1,000, Deduct  -1.44 

. 
 33 42 11 00-1407 LF  6" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 36.72  

    For 3' Lengths, Add  4.17 
    For 2' Lengths, Add  5.56 
    For Standard Strength, Deduct  -1.39 
    For >1,000, Deduct  -1.84 

. 
 33 42 11 00-1408 LF  8" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 44.98  

    For 3' Lengths, Add  5.88 
    For 2' Lengths, Add  7.84 
    For Standard Strength, Deduct  -1.96 
    For >1,000, Deduct  -2.25 

. 
 33 42 11 00-1409 LF  10" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 58.65  

    For 3' Lengths, Add  9.66 
    For 2' Lengths, Add  12.88 
    For Standard Strength, Deduct  -3.22 
    For >1,000, Deduct  -2.93 

. 
 33 42 11 00-1410 LF  12" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 71.14  

    For 3' Lengths, Add  12.69 
    For 2' Lengths, Add  16.92 
    For Standard Strength, Deduct  -4.23 
    For >1,000, Deduct  -3.56 

. 
 33 42 11 00-1411 LF  15" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 109.24  

    For 3' Lengths, Add  23.14 
    For 2' Lengths, Add  30.86 
    For Standard Strength, Deduct  -7.71 
    For >1,000, Deduct  -5.46 

. 
 33 42 11 00-1412 LF  18" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 152.98  

    For 3' Lengths, Add  33.89 
    For 2' Lengths, Add  45.18 
    For Standard Strength, Deduct  -11.30 
    For >1,000, Deduct  -7.65 

. 
 33 42 11 00-1413 LF  21" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 222.30  

    For 3' Lengths, Add  51.55 
    For 2' Lengths, Add  68.73 
    For Standard Strength, Deduct  -17.18 
    For >1,000, Deduct  -11.12 

. 
 33 42 11 00-1414 LF  24" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 292.01  

    For 3' Lengths, Add  69.21 
    For 2' Lengths, Add  92.28 
    For Standard Strength, Deduct  -23.07 
    For >1,000, Deduct  -14.60 

. 
 33 42 11 00-1415 LF  30" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 475.76  

    For 3' Lengths, Add  120.40 
    For 2' Lengths, Add  160.53 
    For Standard Strength, Deduct  -40.13 
    For >1,000, Deduct  -23.79 

. 
 33 42 11 00-1416 LF  36" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 681.57  

    For 3' Lengths, Add  177.36 
    For 2' Lengths, Add  236.48 
    For Standard Strength, Deduct  -59.12 
    For >1,000, Deduct  -34.08 

XXXXXXX 
. 
 33 42 11 00-1417  Extra Strength, Vitrified Clay Pipe Fittings (33 42 11 00-1391) 
. 
. 
 33 42 11 00-1418  1/8 Bends, Extra Strength, Vitrified Clay (33 42 11 00-1417) 
. 
. 
 33 42 11 00-1419  Plain End 1/8 Bend, Extra Strength, Vitrified Clay (33 42 11 00-1418) 
. 
. 

 33 42 11 00-1420 EA  4" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................................ 91.64  
. 

 33 42 11 00-1421 EA  6" Plain End 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 125.76  
. 

 33 42 11 00-1422 EA  8" Plain End 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 184.03  
. 

 33 42 11 00-1423 EA  10" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 258.50  
. 

 33 42 11 00-1424 EA  12" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 345.63  
. 

 33 42 11 00-1425 EA  15" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 855.66  
. 

 33 42 11 00-1426 EA  18" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,211.13  
. 

 33 42 11 00-1427 EA  21" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,899.52  
. 

 33 42 11 00-1428 EA  24" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,189.83  
. 

 33 42 11 00-1429 EA  30" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,538.58  
. 

 33 42 11 00-1430 EA  36" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 3,832.76  

XXXXXXX 
. 
 33 42 11 00-1431  Compression Joint 1/8 Bends, Extra Strength, Vitrified Clay (33 42 11 00-1418) 
. 
. 

 33 42 11 00-1432 EA  4" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................ 102.64  
. 

 33 42 11 00-1433 EA  6" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................ 149.54  
. 

 33 42 11 00-1434 EA  8" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................ 206.24  
. 

 33 42 11 00-1435 EA  10" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 282.27  
. 

 33 42 11 00-1436 EA  12" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 361.87  
. 

 33 42 11 00-1437 EA  15" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 957.81  
. 

 33 42 11 00-1438 EA  18" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,399.97  
. 

 33 42 11 00-1439 EA  21" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,430.09  
. 

 33 42 11 00-1440 EA  24" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,808.40  
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. 
 33 42 11 00-1441 EA  30" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 3,119.66  

. 
 33 42 11 00-1442 EA  36" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 4,660.90  

XXXXXXX 
. 
 33 42 11 00-1443  1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-1417) 
. 
. 
 33 42 11 00-1444  Plain End 1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-1443) 
. 
. 

 33 42 11 00-1445 EA  4" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 105.05  
. 

 33 42 11 00-1446 EA  6" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 141.89  
. 

 33 42 11 00-1447 EA  8" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 202.90  
. 

 33 42 11 00-1448 EA  10" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 278.98  
. 

 33 42 11 00-1449 EA  12" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 368.71  
. 

 33 42 11 00-1450 EA  15" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 881.33  
. 

 33 42 11 00-1451 EA  18" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,243.15  
. 

 33 42 11 00-1452 EA  21" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,939.90  
. 

 33 42 11 00-1453 EA  24" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,238.86  
. 

 33 42 11 00-1454 EA  30" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,599.74  
. 

 33 42 11 00-1455 EA  36" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 3,900.74  

XXXXXXX 
. 
 33 42 11 00-1456  Compression Joint 1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-1443) 
. 
. 

 33 42 11 00-1457 EA  4" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 118.72  
. 

 33 42 11 00-1458 EA  6" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 168.90  
. 

 33 42 11 00-1459 EA  8" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 228.89  
. 

 33 42 11 00-1460 EA  10" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 306.84  
. 

 33 42 11 00-1461 EA  12" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 389.56  
. 

 33 42 11 00-1462 EA  15" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 988.61  
. 

 33 42 11 00-1463 EA  18" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,438.39  
. 

 33 42 11 00-1464 EA  21" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,825.70  
. 

 33 42 11 00-1465 EA  24" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,867.25  
. 

 33 42 11 00-1466 EA  30" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 3,193.03  
. 

 33 42 11 00-1467 EA  36" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 4,742.47  

XXXXXXX 
. 
 33 42 11 00-1468  Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-1417) 
. 
. 
 33 42 11 00-1469  Plain End Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-1468) 
. 
. 

 33 42 11 00-1470 EA  4" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay .................................................................................................. 112.72  
. 

 33 42 11 00-1471 EA  6" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay .................................................................................................. 149.40  
. 

 33 42 11 00-1472 EA  8" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay .................................................................................................. 208.13  
. 

 33 42 11 00-1473 EA  10" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................ 282.50  
. 

 33 42 11 00-1474 EA  12" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................ 361.83  
. 

 33 42 11 00-1475 EA  15" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................ 881.95  
. 

 33 42 11 00-1476 EA  18" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................. 1,240.71  
. 

 33 42 11 00-1477 EA  21" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................. 1,802.45  
. 

 33 42 11 00-1478 EA  24" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................. 2,520.18  
. 

 33 42 11 00-1479 EA  30" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................. 2,651.85  
. 

 33 42 11 00-1480 EA  36" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................. 3,847.19  

XXXXXXX 
. 
 33 42 11 00-1481  Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-1468) 
. 
. 

 33 42 11 00-1482 EA  4" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 138.20  
. 

 33 42 11 00-1483 EA  6" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 193.98  
. 

 33 42 11 00-1484 EA  8" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 260.18  
. 

 33 42 11 00-1485 EA  10" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 344.46  
. 

 33 42 11 00-1486 EA  12" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 434.67  
. 

 33 42 11 00-1487 EA  15" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 1,073.51  
. 

 33 42 11 00-1488 EA  18" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 1,557.10  
. 

 33 42 11 00-1489 EA  21" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 2,326.01  
. 

 33 42 11 00-1490 EA  24" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 3,090.57  
. 

 33 42 11 00-1491 EA  30" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 3,566.13  
. 

 33 42 11 00-1492 EA  36" Compression Joint, Extra Strength, Vitrified Clay Wye Or Tee .................................................................................. 5,100.06  

XXXXXXX 
. 
 33 42 11 00-1493  Vitrified Clay Couplings (33 42 11 00-1391) 
. 
. 
 33 42 11 00-1494  Vitrified Clay To Cast Iron Or Plastic Pipe Couplings (33 42 11 00-1493) 

Note: Stainless steel tightening band at each end (Fernco #1002) 
. 
. 

 33 42 11 00-1495 EA 4" x 3" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 36.68  
. 

 33 42 11 00-1496 EA 4" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 36.29  
. 

 33 42 11 00-1497 EA 5" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 51.21  
. 

 33 42 11 00-1498 EA 5" x 5" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 48.04  
. 

 33 42 11 00-1499 EA 6" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 63.26  
. 

 33 42 11 00-1500 EA 6" x 5" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 66.02  
. 

 33 42 11 00-1501 EA 6" x 6" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 59.92  
. 

 33 42 11 00-1502 EA 8" x 6" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 88.59  
. 

 33 42 11 00-1503 EA 8" x 8" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 81.62  
. 

 33 42 11 00-1504 EA 10" x 8" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .............................................................................................. 117.05  
. 

 33 42 11 00-1505 EA 10" x 10" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 106.28  
. 

 33 42 11 00-1506 EA 12" x 10" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 146.31  
. 

 33 42 11 00-1507 EA 12" x 12" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 121.58  
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. 
 33 42 11 00-1508 EA 15" x 12" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 250.56  

. 
 33 42 11 00-1509 EA 15" x 15" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 191.62  

XXXXXXX 
. 
 33 42 11 00-1510  Vitrified Clay To Vitrified Clay Pipe Non-Shear Couplings (33 42 11 00-1493) 

Note: Stainless steel tightening band at each end. (NDS Non-shear) 
. 
. 

 33 42 11 00-1511 EA 4" x 4" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 54.92  
. 

 33 42 11 00-1512 EA 6" x 4" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 72.55  
. 

 33 42 11 00-1513 EA 6" x 6" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 76.46  
. 

 33 42 11 00-1514 EA 8" x 8" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 80.16  
. 

 33 42 11 00-1515 EA 10" x 10" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ....................................................................................... 98.23  
. 

 33 42 11 00-1516 EA 12" x 12" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ..................................................................................... 113.51  

XXXXXXX 
. 
 33 42 11 00-1517  Vitrified Clay To Plastic Pipe Non-Shear Couplings (33 42 11 00-1493) 

Note: Stainless steel tightening band at each end. (NDS Non-shear) 
. 
. 

 33 42 11 00-1518 EA 4" x 4" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 56.23  
. 

 33 42 11 00-1519 EA 6" x 4" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 73.86  
. 

 33 42 11 00-1520 EA 6" x 6" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 68.02  
. 

 33 42 11 00-1521 EA 8" x 8" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 88.01  
. 

 33 42 11 00-1522 EA 10" x 10" Vitrified Clay To Plastic Pipe Non-Shear Coupling .............................................................................................. 125.71  
. 

 33 42 11 00-1523 EA 12" x 12" Vitrified Clay To Plastic Pipe Non-Shear Coupling .............................................................................................. 141.72  

XXXXXXX 
. 
 33 42 13  Stormwater Culverts (33 42) 
. 
. 
 33 42 13 13  Precast Concrete Stormwater Culverts (33 42 13)
. 
. 
 33 42 13 13-0001  Precast Reinforced Concrete Box Culvert (33 42 13 13) 

Note: The quantity required shall be the entire length of the culvert including the length of the cut-off sections. 
Includes delivery, handling, hoisting into place, alignment, bracing, permanent connections, grouting of joints and 
caulking of joints. Excludes crane, excavation and backfill. Minimum length 6'-0". See CSI section 01 22 23 00-
0802 for crane lifting equipment. 

. 

. 
 33 42 13 13-0002 LF 3' x 3' Precast Reinforced Concrete Box Culvert................................................................................................................. 522.42 45.50 

    For Each LF Of Cut-Off Section, Add  20.90 
. 

 33 42 13 13-0003 LF 4' x 2' Precast Reinforced Concrete Box Culvert................................................................................................................. 595.32 45.50 
    For Each LF Of Cut-Off Section, Add  23.81 

. 
 33 42 13 13-0004 LF 4' x 3' Precast Reinforced Concrete Box Culvert................................................................................................................. 713.07 45.50 

    For Each LF Of Cut-Off Section, Add  28.52 
. 

 33 42 13 13-0005 LF 5' x 3' Precast Reinforced Concrete Box Culvert................................................................................................................. 853.49 56.86 
    For Each LF Of Cut-Off Section, Add  34.14 

. 
 33 42 13 13-0006 LF 5' x 4' Precast Reinforced Concrete Box Culvert................................................................................................................. 875.92 56.86 

    For Each LF Of Cut-Off Section, Add  35.04 
. 

 33 42 13 13-0007 LF 5' x 5' Precast Reinforced Concrete Box Culvert................................................................................................................. 887.14 56.86 
    For Each LF Of Cut-Off Section, Add  35.49 

. 
 33 42 13 13-0008 LF 6' x 3' Precast Reinforced Concrete Box Culvert................................................................................................................. 914.10 59.14 

    For Each LF Of Cut-Off Section, Add  36.56 
. 

 33 42 13 13-0009 LF 6' x 4' Precast Reinforced Concrete Box Culvert................................................................................................................. 919.71 59.14 
    For Each LF Of Cut-Off Section, Add  36.79 

. 
 33 42 13 13-0010 LF 6' x 6' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,020.65 59.14 

    For Each LF Of Cut-Off Section, Add  40.83 
. 

 33 42 13 13-0011 LF 7' x 4' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,038.78 68.24 
    For Each LF Of Cut-Off Section, Add  41.55 

. 
 33 42 13 13-0012 LF 7' x 6' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,087.72 92.81 

    For Each LF Of Cut-Off Section, Add  43.51 
. 

 33 42 13 13-0013 LF 8' x 2' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,026.26 59.14 
    For Each LF Of Cut-Off Section, Add  41.05 

. 
 33 42 13 13-0014 LF 8' x 3' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,044.39 68.24 

    For Each LF Of Cut-Off Section, Add  41.78 
. 

 33 42 13 13-0015 LF 8' x 4' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,061.21 68.24 
    For Each LF Of Cut-Off Section, Add  42.45 

. 
 33 42 13 13-0016 LF 8' x 5' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,270.26 90.99 

    For Each LF Of Cut-Off Section, Add  50.81 
. 

 33 42 13 13-0017 LF 8' x 6' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,274.74 90.99 
    For Each LF Of Cut-Off Section, Add  50.99 

. 
 33 42 13 13-0018 LF 8' x 8' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,395.21 113.74 

    For Each LF Of Cut-Off Section, Add  55.81 
. 

 33 42 13 13-0019 LF 9' x 4' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,414.93 90.99 
    For Each LF Of Cut-Off Section, Add  56.60 

. 
 33 42 13 13-0020 LF 9' x 6' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,477.08 113.74 

    For Each LF Of Cut-Off Section, Add  59.08 
. 

 33 42 13 13-0021 LF 10' x 3' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,482.69 113.74 
    For Each LF Of Cut-Off Section, Add  59.31 

. 
 33 42 13 13-0022 LF 10' x 4' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,830.35 113.74 

    For Each LF Of Cut-Off Section, Add  73.21 
. 

 33 42 13 13-0023 LF 10' x 5' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,898.11 136.49 
    For Each LF Of Cut-Off Section, Add  75.92 

. 
 33 42 13 13-0024 LF 10' x 6' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,920.53 136.49 

    For Each LF Of Cut-Off Section, Add  76.82 
. 

 33 42 13 13-0025 LF 10' x 7' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,926.14 136.49 
    For Each LF Of Cut-Off Section, Add  77.05 

. 
 33 42 13 13-0026 LF 10' x 8' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,933.99 136.49 

    For Each LF Of Cut-Off Section, Add  77.36 
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. 
 33 42 13 13-0027 LF 12' x 3' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,988.29 159.23 

    For Each LF Of Cut-Off Section, Add  79.53 
. 

 33 42 13 13-0028 LF 12' x 4' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,988.29 159.23 
    For Each LF Of Cut-Off Section, Add  79.53 

. 
 33 42 13 13-0029 LF 12' x 6' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,988.29 159.23 

    For Each LF Of Cut-Off Section, Add  79.53 
. 

 33 42 13 13-0030 LF 12' x 8' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,988.29 159.23 
    For Each LF Of Cut-Off Section, Add  79.53 

. 
 33 42 13 13-0031 LF 16' x 10' Precast Reinforced Concrete Box Culvert ......................................................................................................... 2,953.23 181.98 

    For Each LF Of Cut-Off Section, Add  118.13 
. 

 33 42 13 13-0032 LF 24' x 10' Precast Reinforced Concrete Box Culvert ......................................................................................................... 4,186.89 181.98 
    For Each LF Of Cut-Off Section, Add  167.48 

XXXXXXX 
. 
 33 42 13 13-0033  Precast Reinforced Concrete Box Culvert For Roadways (33 42 13 13) 

Note: AASHTO HL-93 Rated. The quantity required shall be the entire length of the culvert including the length of 
the cut-off sections. Includes delivery, handling, hoisting into place, alignment, bracing, permanent connections, 
grouting of joints and caulking of joints. Excludes crane, excavation and backfill. Minimum length 6'-0". See CSI 
section 01 22 23 00-0802 for crane lifting equipment. 

. 

. 
 33 42 13 13-0034 LF 3' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,380.93 45.50 

    For Each LF Of Cut-Off Section, Add  55.24 
. 

 33 42 13 13-0035 LF 4' x 2' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,488.65 45.50 
    For Each LF Of Cut-Off Section, Add  59.55 

. 
 33 42 13 13-0036 LF 4' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,679.29 45.50 

    For Each LF Of Cut-Off Section, Add  67.17 
. 

 33 42 13 13-0037 LF 5' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,892.55 56.86 
    For Each LF Of Cut-Off Section, Add  75.70 

. 
 33 42 13 13-0038 LF 5' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,083.19 56.86 

    For Each LF Of Cut-Off Section, Add  83.33 
. 

 33 42 13 13-0039 LF 5' x 5' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,273.84 56.86 
    For Each LF Of Cut-Off Section, Add  90.95 

. 
 33 42 13 13-0040 LF 6' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,087.73 59.14 

    For Each LF Of Cut-Off Section, Add  83.51 
. 

 33 42 13 13-0041 LF 6' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,278.38 59.14 
    For Each LF Of Cut-Off Section, Add  91.14 

. 
 33 42 13 13-0042 LF 6' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,659.66 59.14 

    For Each LF Of Cut-Off Section, Add  106.39 
. 

 33 42 13 13-0043 LF 7' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,487.15 68.24 
    For Each LF Of Cut-Off Section, Add  99.49 

. 
 33 42 13 13-0044 LF 7' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,917.33 92.81 

    For Each LF Of Cut-Off Section, Add  116.69 
. 

 33 42 13 13-0045 LF 8' x 2' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,278.38 59.14 
    For Each LF Of Cut-Off Section, Add  91.14 

. 
 33 42 13 13-0046 LF 8' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,487.15 68.24 

    For Each LF Of Cut-Off Section, Add  99.49 
. 

 33 42 13 13-0047 LF 8' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,677.79 68.24 
    For Each LF Of Cut-Off Section, Add  107.11 

. 
 33 42 13 13-0048 LF 8' x 5' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,913.70 90.99 

    For Each LF Of Cut-Off Section, Add  116.55 
. 

 33 42 13 13-0049 LF 8' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,104.35 90.99 
    For Each LF Of Cut-Off Section, Add  124.17 

. 
 33 42 13 13-0050 LF 8' x 8' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,530.96 113.74 

    For Each LF Of Cut-Off Section, Add  141.24 
. 

 33 42 13 13-0051 LF 9' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,135.55 90.99 
    For Each LF Of Cut-Off Section, Add  125.42 

. 
 33 42 13 13-0052 LF 9' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,588.34 113.74 

    For Each LF Of Cut-Off Section, Add  143.53 
. 

 33 42 13 13-0053 LF 10' x 3' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,546.86 113.74 
    For Each LF Of Cut-Off Section, Add  141.87 

. 
 33 42 13 13-0054 LF 10' x 4' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,773.23 113.74 

    For Each LF Of Cut-Off Section, Add  150.93 
. 

 33 42 13 13-0055 LF 10' x 5' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,044.91 136.49 
    For Each LF Of Cut-Off Section, Add  161.80 

. 
 33 42 13 13-0056 LF 10' x 6' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,271.29 136.49 

    For Each LF Of Cut-Off Section, Add  170.85 
. 

 33 42 13 13-0057 LF 10' x 7' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,497.70 136.49 
    For Each LF Of Cut-Off Section, Add  179.91 

. 
 33 42 13 13-0058 LF 10' x 8' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,724.07 136.49 

    For Each LF Of Cut-Off Section, Add  188.96 
. 

 33 42 13 13-0059 LF 12' x 3' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,692.36 159.23 
    For Each LF Of Cut-Off Section, Add  187.69 

. 
 33 42 13 13-0060 LF 12' x 4' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,949.67 159.23 

    For Each LF Of Cut-Off Section, Add  197.99 
. 

 33 42 13 13-0061 LF 12' x 6' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 5,464.40 159.23 
    For Each LF Of Cut-Off Section, Add  218.58 

. 
 33 42 13 13-0062 LF 12' x 8' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 5,979.12 159.23 

    For Each LF Of Cut-Off Section, Add  239.16 
. 

 33 42 13 13-0063 LF 16' x 10' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................. 7,168.26 181.98 
    For Each LF Of Cut-Off Section, Add  286.73 

. 
 33 42 13 13-0064 LF 24' x 10' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................. 9,112.74 181.98 

    For Each LF Of Cut-Off Section, Add  364.51 

XXXXXXX 
. 
 33 42 23  Headwalls and Endwalls for Stormwater Piping (33 42)
. 
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. 
 33 42 23 00-0001  Headwalls (33 42 23) 

Note: Excludes excavation and backfill. Select pipe with closest opening area for square or round culverts. 
. 
. 
 33 42 23 00-0002  Cast In Place Concrete Headwalls (33 42 23 00-0001) 

Note: Includes concrete, forms, rebar (where required), finish and curing. 
. 
. 
 33 42 23 00-0003  Skewed Wingwall, Cast In Place Concrete Headwall (33 42 23 00-0002) 

Note: Sized by pipe diameter. 
. 
. 

 33 42 23 00-0004 EA  12" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 1,248.47 591.32 
. 

 33 42 23 00-0005 EA  15" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 1,575.16 630.74 
. 

 33 42 23 00-0006 EA  18" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 2,052.92 826.18 
. 

 33 42 23 00-0007 EA  24" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 3,189.94 1,182.64 
. 

 33 42 23 00-0008 EA  30" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 4,424.50 1,576.85 
. 

 33 42 23 00-0009 EA  36" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 5,469.30 2,078.46 
. 

 33 42 23 00-0010 EA  42" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 7,574.19 2,866.98 
. 

 33 42 23 00-0011 EA  48" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 9,001.35 3,378.93 
. 

 33 42 23 00-0012 EA  54" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ..................................................................................... 10,833.88 4,113.56 
. 

 33 42 23 00-0013 EA  60" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ..................................................................................... 13,014.79 4,979.52 

XXXXXXX 
. 
 33 42 23 00-0014  Precast Concrete Headwalls (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0015 EA  12" Pipe, Precast Concrete Headwall ................................................................................................................................. 650.74 152.85 
. 

 33 42 23 00-0016 EA  15" Pipe, Precast Concrete Headwall ................................................................................................................................. 676.21 161.33 
. 

 33 42 23 00-0017 EA  18" Pipe, Precast Concrete Headwall ................................................................................................................................. 745.55 183.42 
. 

 33 42 23 00-0018 EA  24" Pipe, Precast Concrete Headwall ................................................................................................................................. 821.77 195.30 
. 

 33 42 23 00-0019 EA  30" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,085.56 229.27 
. 

 33 42 23 00-0020 EA  36" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,224.22 237.76 
. 

 33 42 23 00-0021 EA  42" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,599.73 280.79 
. 

 33 42 23 00-0022 EA  48" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,761.83 309.36 
. 

 33 42 23 00-0023 EA  54" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,940.73 327.56 
. 

 33 42 23 00-0024 EA  60" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,195.45 327.56 
. 

 33 42 23 00-0025 EA  72" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,632.08 409.45 
. 

 33 42 23 00-0026 EA  84" Pipe, Precast Concrete Headwall .............................................................................................................................. 3,693.36 491.34 

XXXXXXX 
. 
 33 42 23 00-0027  Precast Concrete Wingwalls (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0028 EA 18" ID Pipe (26" Hole) Precast Concrete Wingwall .......................................................................................................... 4,136.38 1,621.42 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0029 EA 24" ID Pipe (32" Hole) Precast Concrete Wingwall .......................................................................................................... 4,409.34 1,801.57 

Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 
. 

 33 42 23 00-0030 EA 30" ID Pipe (42" Hole) Precast Concrete Wingwall .......................................................................................................... 4,864.28 2,101.83 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0031 EA 33" ID Pipe (46" Hole) Precast Concrete Wingwall .......................................................................................................... 5,319.22 2,402.09 

Note: 12" thick wall and base. Wingwalls are configured at zero degrees only off centerline of pipe. 
. 

 33 42 23 00-0032 EA 36" ID Pipe (50" Hole) Precast Concrete Wingwall .......................................................................................................... 5,319.22 2,402.09 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0033 EA 44" ID Pipe (58" Hole) Precast Concrete Wingwall .......................................................................................................... 5,501.21 2,522.19 

Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 
. 

 33 42 23 00-0034 EA 48" ID Pipe (62" Hole) Precast Concrete Wingwall .......................................................................................................... 8,916.62 2,582.25 
Note: 12" thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0035 EA 52" ID Pipe (66" Hole) Precast Concrete Wingwall .......................................................................................................... 9,189.59 2,762.40 

Note: 12" thick wall and base. Wingwalls are configured at zero degrees only off centerline of pipe. 

XXXXXXX 
. 
 33 42 23 00-0036  Precast Concrete Transverse Drainage Interceptor (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0037 EA 34" x 48" x 28" Precast Concrete Transverse Drainage Interceptor With Frame And Grate ............................................ 3,585.09 636.92 

XXXXXXX 
. 
 33 42 26  End Sections for Stormwater Piping (33 42)
. 
. 
 33 42 26 16  Corrugated Metal End Sections for Stormwater Piping (33 42 26)
. 
. 
 33 42 26 16-0001  Corrugated Metal Pipe End Sections (33 42 26 16) 
. 
. 
 33 42 26 16-0002  Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0003  Type 1 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Used with annular corrugations, no band required. Consists of a 12 gauge steel strap with a 6" bolt and nut. 
. 
. 

 33 42 26 16-0004 EA 12" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 225.67 59.44 
. 

 33 42 26 16-0005 EA 15" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 260.94 63.69 
. 

 33 42 26 16-0006 EA 18" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 303.46 67.94 
. 

 33 42 26 16-0007 EA 21" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 366.05 74.30 
. 

 33 42 26 16-0008 EA 24" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 405.19 80.67 

XXXXXXX 
. 
 33 42 26 16-0009  Type 2 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Partial circumferential rod with two hinge type lugs used with annular corrugations. No band required. 
. 
. 

 33 42 26 16-0010 EA 30" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section .............................................................................. 646.25 91.28 
. 

 33 42 26 16-0011 EA 36" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section .............................................................................. 839.09 109.19 
. 

 33 42 26 16-0012 EA 42" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 1,278.89 127.38 
. 

 33 42 26 16-0013 EA 48" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 1,560.36 145.58 
. 

 33 42 26 16-0014 EA 54" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 1,860.44 181.98 
. 

 33 42 26 16-0015 EA 60" 10 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 2,173.83 218.37 
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XXXXXXX 
. 
 33 42 26 16-0016  Type 3 Or 5 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Stubbed with 1' of pipe (excluded in price). Used with all pipe having annular end corrugations. 
. 
. 

 33 42 26 16-0017 EA 12" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 235.21 59.44 
. 

 33 42 26 16-0018 EA 15" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 270.75 63.69 
. 

 33 42 26 16-0019 EA 18" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 318.55 67.94 
. 

 33 42 26 16-0020 EA 21" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 384.16 74.30 
. 

 33 42 26 16-0021 EA 24" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 425.73 80.67 
. 

 33 42 26 16-0022 EA 30" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 709.30 91.28 
. 

 33 42 26 16-0023 EA 36" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 916.25 109.19 
. 

 33 42 26 16-0024 EA 42" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 1,449.86 127.38 
. 

 33 42 26 16-0025 EA 48" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 1,780.99 145.58 
. 

 33 42 26 16-0026 EA 54" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 2,083.56 181.98 
. 

 33 42 26 16-0027 EA 60" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 2,880.50 218.37 
. 

 33 42 26 16-0028 EA 66" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 3,285.12 327.56 
. 

 33 42 26 16-0029 EA 72" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 3,854.96 436.74 
. 

 33 42 26 16-0030 EA 78" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 4,197.66 468.59 
. 

 33 42 26 16-0031 EA 84" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 4,548.51 500.44 

XXXXXXX 
. 
 33 42 26 16-0032  Toe Plate Extensions For Galvanized Corrugated Steel Pipe End Section (33 

42 26 16-0002) 
. 
. 

 33 42 26 16-0033 EA Toe Plate Extension For 12" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 28.85  
. 

 33 42 26 16-0034 EA Toe Plate Extension For 15" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 32.09  
. 

 33 42 26 16-0035 EA Toe Plate Extension For 18" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 36.06  
. 

 33 42 26 16-0036 EA Toe Plate Extension For 21" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 39.21  
. 

 33 42 26 16-0037 EA Toe Plate Extension For 24" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 43.85  
. 

 33 42 26 16-0038 EA Toe Plate Extension For 30" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 76.20  
. 

 33 42 26 16-0039 EA Toe Plate Extension For 36" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 82.00  
. 

 33 42 26 16-0040 EA Toe Plate Extension For 42" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 111.91  
. 

 33 42 26 16-0041 EA Toe Plate Extension For 48" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 119.89  
. 

 33 42 26 16-0042 EA Toe Plate Extension For 54" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 146.27  
. 

 33 42 26 16-0043 EA Toe Plate Extension For 60" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 149.98  
. 

 33 42 26 16-0044 EA Toe Plate Extension For 66" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 160.41  
. 

 33 42 26 16-0045 EA Toe Plate Extension For 72" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 183.44  
. 

 33 42 26 16-0046 EA Toe Plate Extension For 78" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 205.11  
. 

 33 42 26 16-0047 EA 84" Diameter Galvanized Corrugated Steel Pipe End Section Toe Plate Extension ........................................................... 210.36  

XXXXXXX 
. 
 33 42 26 16-0048  Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0049  Type 1 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Used with annular corrugations, no band required. Consists of a 12 gauge steel strap with a 6" bolt and nut. 
. 
. 

 33 42 26 16-0050 EA 17" x 13" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 260.94 63.69 
. 

 33 42 26 16-0051 EA 21" x 15" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 303.46 67.94 
. 

 33 42 26 16-0052 EA 24" x 18" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 366.05 74.30 
. 

 33 42 26 16-0053 EA 28" x 20" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 405.19 80.67 

XXXXXXX 
. 
 33 42 26 16-0054  Type 2 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Partial circumferential rod with two hinge type lugs used with annular corrugations. No band required. 
. 
. 

 33 42 26 16-0055 EA 17" x 13" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 252.70 63.69 
. 

 33 42 26 16-0056 EA 21" x 15" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 288.23 67.94 
. 

 33 42 26 16-0057 EA 24" x 18" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 322.44 74.30 
. 

 33 42 26 16-0058 EA 28" x 20" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 363.55 80.67 
. 

 33 42 26 16-0059 EA 35" x 24" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 527.53 91.28 
. 

 33 42 26 16-0060 EA 42" x 29" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 766.61 109.19 
. 

 33 42 26 16-0061 EA 49" x 33" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ......................................................... 1,185.03 127.38 
. 

 33 42 26 16-0062 EA 57" x 38" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ......................................................... 1,497.81 145.58 

XXXXXXX 
. 
 33 42 26 16-0063  Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Stubbed with 1' of pipe (excluded in price). Used with all pipe having annular end corrugations. 
. 
. 

 33 42 26 16-0064 EA 17" x 13" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 256.88 63.69 
. 

 33 42 26 16-0065 EA 21" x 15" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 297.31 67.94 
. 

 33 42 26 16-0066 EA 24" x 18" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 336.65 74.30 
. 

 33 42 26 16-0067 EA 28" x 20" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 380.39 80.67 
. 

 33 42 26 16-0068 EA 35" x 24" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 556.15 91.28 
. 

 33 42 26 16-0069 EA 42" x 29" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 805.65 109.19 
. 

 33 42 26 16-0070 EA 49" x 33" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,247.48 127.38 
. 

 33 42 26 16-0071 EA 57" x 38" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,569.68 145.58 
. 

 33 42 26 16-0072 EA 64" x 43" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,889.97 181.98 
. 

 33 42 26 16-0073 EA 71" x 47" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 2,480.44 218.37 
. 

 33 42 26 16-0074 EA 77" x 52" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 3,466.44 327.56 
. 

 33 42 26 16-0075 EA 83" x 57" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 3,852.53 436.74 

XXXXXXX 
. 
 33 42 26 16-0076  Toe Plate Extensions For Galvanized Corrugated Steel Pipe-Arch End 

Section (33 42 26 16-0048) 
. 
. 

 33 42 26 16-0077 EA Toe Plate Extension For 17" x 13" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 32.09  
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. 
 33 42 26 16-0078 EA Toe Plate Extension For 21" x 15" Galvanized Corrugated Steel Pipe-Arch End Section ..................................................... 36.06  

. 
 33 42 26 16-0079 EA Toe Plate Extension For 24" x 18" Galvanized Corrugated Steel Pipe-Arch End Section ..................................................... 39.21  

. 
 33 42 26 16-0080 EA Toe Plate Extension For 28" x 20" Galvanized Corrugated Steel Pipe-Arch End Section ..................................................... 43.85  

. 
 33 42 26 16-0081 EA Toe Plate Extension For 35" x 24" Galvanized Corrugated Steel Pipe-Arch End Section ..................................................... 76.20  

. 
 33 42 26 16-0082 EA Toe Plate Extension For 42" x 29" Galvanized Corrugated Steel Pipe-Arch End Section ..................................................... 82.00  

. 
 33 42 26 16-0083 EA Toe Plate Extension For 49" x 33" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 111.91  

. 
 33 42 26 16-0084 EA Toe Plate Extension For 57" x 38" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 124.61  

. 
 33 42 26 16-0085 EA Toe Plate Extension For 64" x 43" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 146.27  

. 
 33 42 26 16-0086 EA Toe Plate Extension For 71" x 47" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 151.86  

. 
 33 42 26 16-0087 EA Toe Plate Extension For 77" x 52" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 175.73  

. 
 33 42 26 16-0088 EA Toe Plate Extension For 83" x 57" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 200.31  

XXXXXXX 
. 
 33 42 26 16-0089  Corrugated Aluminum Pipe End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0090  Corrugated Aluminum Pipe End Sections (33 42 26 16-0089) 
. 
. 

 33 42 26 16-0091 EA 12" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 336.56 59.44 
. 

 33 42 26 16-0092 EA 15" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 387.20 63.69 
. 

 33 42 26 16-0093 EA 18" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 457.98 67.94 
. 

 33 42 26 16-0094 EA 21" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 566.37 74.30 
. 

 33 42 26 16-0095 EA 24" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 737.41 80.67 
. 

 33 42 26 16-0096 EA 30" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,101.65 91.28 
. 

 33 42 26 16-0097 EA 36" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,496.95 109.19 
. 

 33 42 26 16-0098 EA 36" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,859.75 109.19 
. 

 33 42 26 16-0099 EA 42" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 2,370.38 127.38 
. 

 33 42 26 16-0100 EA 48" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 3,378.22 145.58 
. 

 33 42 26 16-0101 EA 54" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 3,744.85 181.98 
. 

 33 42 26 16-0102 EA 60" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 5,043.75 218.37 
. 

 33 42 26 16-0103 EA 66" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 5,723.89 327.56 
. 

 33 42 26 16-0104 EA 72" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 6,702.20 436.74 
. 

 33 42 26 16-0105 EA 78" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 7,318.79 468.59 
. 

 33 42 26 16-0106 EA 84" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 7,723.49 500.44 
. 

 33 42 26 16-0107 EA 90" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section .................................................................... 10,547.34 545.93 
. 

 33 42 26 16-0108 EA 96" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section .................................................................... 11,674.54 591.43 

XXXXXXX 
. 
 33 42 26 16-0109  Toe Plate Extensions For Corrugated Aluminum Pipe End Section (33 42 26 16-0089) 
. 
. 

 33 42 26 16-0110 EA Toe Plate Extension For 12" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 52.67  
. 

 33 42 26 16-0111 EA Toe Plate Extension For 15" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 55.83  
. 

 33 42 26 16-0112 EA Toe Plate Extension For 18" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 60.52  
. 

 33 42 26 16-0113 EA Toe Plate Extension For 21" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 68.09  
. 

 33 42 26 16-0114 EA Toe Plate Extension For 24" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................... 72.27  
. 

 33 42 26 16-0115 EA Toe Plate Extension For 30" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................... 93.65  
. 

 33 42 26 16-0116 EA Toe Plate Extension For 36" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................. 112.42  
. 

 33 42 26 16-0117 EA Toe Plate Extension For 36" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 118.48  
. 

 33 42 26 16-0118 EA Toe Plate Extension For 42" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 129.94  
. 

 33 42 26 16-0119 EA Toe Plate Extension For 48" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 146.87  
. 

 33 42 26 16-0120 EA Toe Plate Extension For 54" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 173.54  
. 

 33 42 26 16-0121 EA Toe Plate Extension For 60" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 241.56  
. 

 33 42 26 16-0122 EA Toe Plate Extension For 66" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 260.79  
. 

 33 42 26 16-0123 EA Toe Plate Extension For 72" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 331.69  
. 

 33 42 26 16-0124 EA Toe Plate Extension For 78" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 359.08  
. 

 33 42 26 16-0125 EA Toe Plate Extension For 84" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 382.67  
. 

 33 42 26 16-0126 EA Toe Plate Extension For 90" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 407.43  
. 

 33 42 26 16-0127 EA Toe Plate Extension For 96" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 432.53  

XXXXXXX 
. 
 33 42 26 16-0128  Corrugated Aluminum Pipe-Arch End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0129  Corrugated Aluminum Pipe-Arch End Sections (33 42 26 16-0128) 
. 
. 

 33 42 26 16-0130 EA 17" x 13" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 398.93 63.69 
. 

 33 42 26 16-0131 EA 21" x 15" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 486.56 67.94 
. 

 33 42 26 16-0132 EA 24" x 18" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 528.45 74.30 
. 

 33 42 26 16-0133 EA 28" x 20" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 570.30 80.67 
. 

 33 42 26 16-0134 EA 35" x 24" 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 850.99 91.28 
. 

 33 42 26 16-0135 EA 42" x 29" 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 1,513.63 109.19 
. 

 33 42 26 16-0136 EA 42" x 29" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 1,605.61 109.19 
. 

 33 42 26 16-0137 EA 49" x 33" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 2,143.51 127.38 
. 

 33 42 26 16-0138 EA 57" x 38" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 3,289.87 145.58 
. 

 33 42 26 16-0139 EA 64" x 43" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 3,768.84 181.98 
. 

 33 42 26 16-0140 EA 71" x 47" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 4,556.62 218.37 
. 

 33 42 26 16-0141 EA 77" x 52" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 7,627.99 327.56 
. 

 33 42 26 16-0142 EA 83" x 57" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 8,019.06 436.74 
. 

 33 42 26 16-0143 EA 87" x 63" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 8,730.40 468.59 
. 

 33 42 26 16-0144 EA 95" x 67" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 9,113.91 500.44 
. 

 33 42 26 16-0145 EA 103" x 71" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................. 9,934.29 545.93 
. 

 33 42 26 16-0146 EA 112" x 75" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................ 10,525.99 591.43 

XXXXXXX 
. 
 33 42 26 16-0147  Toe Plate Extensions For Corrugated Aluminum Pipe-Arch End Section (33 42 

26 16-0128) 
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. 

. 
 33 42 26 16-0148 EA Toe Plate Extension For 17" x 13", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 55.83  

. 
 33 42 26 16-0149 EA Toe Plate Extension For 21" x 15", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 60.52  

. 
 33 42 26 16-0150 EA Toe Plate Extension For 24" x 18", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 63.85  

. 
 33 42 26 16-0151 EA Toe Plate Extension For 28" x 20", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 69.94  

. 
 33 42 26 16-0152 EA Toe Plate Extension For 35" x 24", 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 80.32  

. 
 33 42 26 16-0153 EA Toe Plate Extension For 42" x 29", 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 104.76  

. 
 33 42 26 16-0154 EA Toe Plate Extension For 42" x 29", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 114.42  

. 
 33 42 26 16-0155 EA Toe Plate Extension For 49" x 33", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 129.94  

. 
 33 42 26 16-0156 EA Toe Plate Extension For 57" x 38", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 146.87  

. 
 33 42 26 16-0157 EA Toe Plate Extension For 64" x 43", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 173.54  

. 
 33 42 26 16-0158 EA Toe Plate Extension For 71" x 47", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................... 220.08  

. 
 33 42 26 16-0159 EA Toe Plate Extension For 77" x 52", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................... 278.78  

. 
 33 42 26 16-0160 EA Toe Plate Extension For 83" x 57", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................... 376.66  

. 
 33 42 26 16-0161 EA Toe Plate Extension For 87" x 63", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................... 427.54  

. 
 33 42 26 16-0162 EA Toe Plate Extension For 95" x 67", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................... 447.97  

. 
 33 42 26 16-0163 EA Toe Plate Extension For 103" x 71", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................. 464.73  

. 
 33 42 26 16-0164 EA Toe Plate Extension For 112" x 75", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................. 485.16  

XXXXXXX 
. 
 33 42 26 16-0165  Low Slope Corrugated Steel Pipe End Sections And Accessories (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0166  4:1 Corrugated Steel Pipe End Sections (33 42 26 16-0165) 
. 
. 

 33 42 26 16-0167 EA 15" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ....................................................................................................... 511.55 63.69 
. 

 33 42 26 16-0168 EA 18" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ....................................................................................................... 657.29 67.94 
. 

 33 42 26 16-0169 EA 21" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ....................................................................................................... 803.90 74.30 
. 

 33 42 26 16-0170 EA 24" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ....................................................................................................... 960.84 80.67 
. 

 33 42 26 16-0171 EA 30" 16 Gauge, 4:1 Corrugated Steel Pipe End Section .................................................................................................... 1,017.19 91.28 
. 

 33 42 26 16-0172 EA 36" 16 Gauge, 4:1 Corrugated Steel Pipe End Section .................................................................................................... 1,330.21 109.19 
. 

 33 42 26 16-0173 EA 42" 16 Gauge, 4:1 Corrugated Steel Pipe End Section .................................................................................................... 2,098.19 127.38 

XXXXXXX 
. 
 33 42 26 16-0174  3" Diameter Parallel Safety Bar For 4:1 Corrugated Steel Pipe End 

Sections (33 42 26 16-0165) 
Note: Includes nut and bolt set. 

. 

. 
 33 42 26 16-0175 EA 3" Diameter Parallel Safety Bar For 15" 4:1 Corrugated Steel Pipe End Section ................................................................ 363.19  

. 
 33 42 26 16-0176 EA 3" Diameter Parallel Safety Bar For 18" 4:1 Corrugated Steel Pipe End Section ................................................................ 725.25  

. 
 33 42 26 16-0177 EA 3" Diameter Parallel Safety Bar For 21" 4:1 Corrugated Steel Pipe End Section ................................................................ 795.86  

. 
 33 42 26 16-0178 EA 3" Diameter Parallel Safety Bar For 24" 4:1 Corrugated Steel Pipe End Section ................................................................ 827.58  

XXXXXXX 
. 
 33 42 26 16-0179  6:1 Corrugated Steel Pipe End Sections (33 42 26 16-0165) 
. 
. 

 33 42 26 16-0180 EA 15" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ....................................................................................................... 535.37 63.69 
. 

 33 42 26 16-0181 EA 18" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ....................................................................................................... 700.14 67.94 
. 

 33 42 26 16-0182 EA 21" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ....................................................................................................... 929.99 74.30 
. 

 33 42 26 16-0183 EA 24" 16 Gauge, 6:1 Corrugated Steel Pipe End Section .................................................................................................... 1,091.90 80.67 
. 

 33 42 26 16-0184 EA 30" 16 Gauge, 6:1 Corrugated Steel Pipe End Section .................................................................................................... 1,295.40 91.28 
. 

 33 42 26 16-0185 EA 36" 16 Gauge, 6:1 Corrugated Steel Pipe End Section .................................................................................................... 1,575.76 109.19 
. 

 33 42 26 16-0186 EA 42" 16 Gauge, 6:1 Corrugated Steel Pipe End Section .................................................................................................... 2,405.42 127.38 

XXXXXXX 
. 
 33 42 26 16-0187  3" Diameter Parallel Safety Bar For 6:1 Corrugated Steel Pipe End 

Sections (33 42 26 16-0165) 
Note: Includes nut and bolt set. 

. 

. 
 33 42 26 16-0188 EA 3" Diameter Parallel Safety Bar For 15" 6:1 Corrugated Steel Pipe End Section ................................................................ 705.03  

. 
 33 42 26 16-0189 EA 3" Diameter Parallel Safety Bar For 18" 6:1 Corrugated Steel Pipe End Section ................................................................ 748.59  

. 
 33 42 26 16-0190 EA 3" Diameter Parallel Safety Bar For 21" 6:1 Corrugated Steel Pipe End Section ................................................................ 823.45  

. 
 33 42 26 16-0191 EA 3" Diameter Parallel Safety Bar For 24" 6:1 Corrugated Steel Pipe End Section ................................................................ 865.79  

XXXXXXX 
. 
 33 42 26 16-0192  Toe Plate Extensions For Low Slope Corrugated Steel Pipe End Section (33 42 

26 16-0165) 
. 
. 

 33 42 26 16-0193 EA Toe Plate Extension For 15" Low Slope Corrugated Steel Pipe End Section ....................................................................... 62.14  
. 

 33 42 26 16-0194 EA Toe Plate Extension For 18" Low Slope Corrugated Steel Pipe End Section ....................................................................... 69.68  
. 

 33 42 26 16-0195 EA Toe Plate Extension For 21" Low Slope Corrugated Steel Pipe End Section ....................................................................... 75.83  
. 

 33 42 26 16-0196 EA Toe Plate Extension For 24" Low Slope Corrugated Steel Pipe End Section ....................................................................... 84.66  
. 

 33 42 26 16-0197 EA Toe Plate Extension For 30" Low Slope Corrugated Steel Pipe End Section ..................................................................... 126.79  
. 

 33 42 26 16-0198 EA Toe Plate Extension For 36" Low Slope Corrugated Steel Pipe End Section ..................................................................... 136.08  
. 

 33 42 26 16-0199 EA Toe Plate Extension For 42" Low Slope Corrugated Steel Pipe End Section ..................................................................... 182.51  

XXXXXXX 
. 
 33 42 26 16-0200  Low Slope Corrugated Steel Pipe-Arch End Sections And Accessories (33 42 26 

16-0001) 
. 
. 
 33 42 26 16-0201  4:1 Corrugated Steel Pipe-Arch End Section (33 42 26 16-0200) 
. 
. 

 33 42 26 16-0202 EA 21" x 15" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 607.11 67.94 
. 

 33 42 26 16-0203 EA 24" x 18" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 760.66 74.30 
. 

 33 42 26 16-0204 EA 28" x 20" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 899.62 80.67 
. 

 33 42 26 16-0205 EA 35" x 24" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section .................................................................................. 1,689.33 91.28 

XXXXXXX 
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. 
 33 42 26 16-0206  3" Diameter Parallel Safety Bar For 4:1 Corrugated Steel Pipe-Arch End 

Sections (33 42 26 16-0200) 
Note: Includes nut and bolt set. 

. 

. 
 33 42 26 16-0207 EA 3" Diameter Parallel Safety Bar For 21" x 15" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 432.34  

. 
 33 42 26 16-0208 EA 3" Diameter Parallel Safety Bar For 24" x 18" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 785.36  

. 
 33 42 26 16-0209 EA 3" Diameter Parallel Safety Bar For 28" x 20" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 827.58  

. 
 33 42 26 16-0210 EA 3" Diameter Parallel Safety Bar For 35" x 24" 4:1 Corrugated Steel Pipe-Arch End Section ........................................... 1,216.79  

XXXXXXX 
. 
 33 42 26 16-0211  Toe Plate Extensions For Low Slope Corrugated Steel Pipe-Arch End 

Section (33 42 26 16-0200) 
. 
. 

 33 42 26 16-0212 EA Toe Plate Extension For 21" x 15" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 62.84  
. 

 33 42 26 16-0213 EA Toe Plate Extension For 24" x 18" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 71.25  
. 

 33 42 26 16-0214 EA Toe Plate Extension For 28" x 20" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 77.68  
. 

 33 42 26 16-0215 EA Toe Plate Extension For 35" x 24" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 92.71  

XXXXXXX 
. 
 33 42 26 19  Corrugated High-Density Polyethylene (HDPE) End Sections for 

Stormwater Piping (33 42 26) 
. 
. 
 33 42 26 19-0001  Corrugated High Density Polyethylene (HDPE) Pipe End Sections (33 42 26 19) 
. 
. 

 33 42 26 19-0002 EA 4" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 51.12 17.56 
. 

 33 42 26 19-0003 EA 6" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 94.26 26.35 
. 

 33 42 26 19-0004 EA 8" End Section, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 127.55 32.93 
. 

 33 42 26 19-0005 EA 10" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 201.02 52.69 
. 

 33 42 26 19-0006 EA 12" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 238.22 59.28 
. 

 33 42 26 19-0007 EA 15" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 252.98 63.67 
. 

 33 42 26 19-0008 EA 18" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 300.55 70.26 
. 

 33 42 26 19-0009 EA 24" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 387.23 83.42 
. 

 33 42 26 19-0010 EA 30" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 786.90 94.41 
. 

 33 42 26 19-0011 EA 36" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 958.38 105.38 

XXXXXXX 
. 
 33 42 26 23  Concrete End Sections for Stormwater Piping (33 42 26)
. 
. 
 33 42 26 23-0001  Precast Concrete End Sections (33 42 26 23) 
. 
. 
 33 42 26 23-0002  Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0003 EA 12" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 454.59 99.61 
. 

 33 42 26 23-0004 EA 15" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 605.37 123.30 
. 

 33 42 26 23-0005 EA 18" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 751.17 156.08 
. 

 33 42 26 23-0006 EA 21" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 865.55 186.64 
. 

 33 42 26 23-0007 EA 24" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 928.25 216.02 
. 

 33 42 26 23-0008 EA 27" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,180.07 271.14 
. 

 33 42 26 23-0009 EA 30" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,482.27 407.26 
. 

 33 42 26 23-0010 EA 36" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,835.41 513.90 
. 

 33 42 26 23-0011 EA 42" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,231.51 644.65 
. 

 33 42 26 23-0012 EA 48" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,455.52 726.99 
. 

 33 42 26 23-0013 EA 54" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,688.47 814.35 
. 

 33 42 26 23-0014 EA 60" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,927.74 905.34 
. 

 33 42 26 23-0015 EA 66" Diameter Pipe Precast Concrete End Section ........................................................................................................... 2,829.68 723.90 
. 

 33 42 26 23-0016 EA 72" Diameter Pipe Precast Concrete End Section ........................................................................................................... 3,276.63 904.85 
. 

 33 42 26 23-0017 EA 78" Diameter Pipe Precast Concrete End Section ........................................................................................................... 3,921.80 1,131.06 
. 

 33 42 26 23-0018 EA 84" Diameter Pipe Precast Concrete End Section ........................................................................................................... 4,649.45 1,357.27 

XXXXXXX 
. 
 33 42 26 23-0019  Flared Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0020 EA 12" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 563.40 106.00 
. 

 33 42 26 23-0021 EA 15" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 680.20 132.12 
. 

 33 42 26 23-0022 EA 18" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 829.09 167.24 
. 

 33 42 26 23-0023 EA 21" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 951.60 199.99 
. 

 33 42 26 23-0024 EA 24" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,155.17 231.48 
. 

 33 42 26 23-0025 EA 27" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,436.32 369.68 
. 

 33 42 26 23-0026 EA 30" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,553.80 508.99 
. 

 33 42 26 23-0027 EA 36" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,077.65 642.38 
. 

 33 42 26 23-0028 EA 42" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,509.90 805.98 
. 

 33 42 26 23-0029 EA 48" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,733.49 908.97 
. 

 33 42 26 23-0030 EA 54" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,058.08 1,018.07 
. 

 33 42 26 23-0031 EA 60" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,389.78 1,130.80 
. 

 33 42 26 23-0032 EA 66" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,945.85 1,302.86 
. 

 33 42 26 23-0033 EA 72" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 4,571.13 1,454.18 
. 

 33 42 26 23-0034 EA 78" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 5,177.24 1,635.88 
. 

 33 42 26 23-0035 EA 84" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 5,938.95 1,817.40 

XXXXXXX 
. 
 33 42 26 23-0036  Elliptical Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0037 EA 14" x 23" Elliptical Precast Concrete End Section ............................................................................................................... 973.58 167.24 
. 

 33 42 26 23-0038 EA 19" x 30" Elliptical Precast Concrete End Section ............................................................................................................ 1,357.07 231.48 
. 

 33 42 26 23-0039 EA 22" x 34" Elliptical Precast Concrete End Section ............................................................................................................ 1,656.64 369.68 
. 

 33 42 26 23-0040 EA 24" x 38" Elliptical Precast Concrete End Section ............................................................................................................ 1,751.17 508.99 
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. 
 33 42 26 23-0041 EA 27" x 42" Elliptical Precast Concrete End Section ............................................................................................................ 2,053.57 575.96 

. 
 33 42 26 23-0042 EA 29" x 45" Elliptical Precast Concrete End Section ............................................................................................................ 2,355.96 642.38 

. 
 33 42 26 23-0043 EA 34" x 53" Elliptical Precast Concrete End Section ............................................................................................................ 2,834.89 805.98 

. 
 33 42 26 23-0044 EA 38" x 60" Elliptical Precast Concrete End Section ............................................................................................................ 3,075.68 908.97 

. 
 33 42 26 23-0045 EA 43" x 68" Elliptical Precast Concrete End Section ............................................................................................................ 3,440.48 1,018.07 

. 
 33 42 26 23-0046 EA 48" x 76" Elliptical Precast Concrete End Section ............................................................................................................ 3,812.61 1,130.80 

XXXXXXX 
. 
 33 42 26 23-0047  Mitered Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0048 EA 12" Round Mitered Precast Concrete End Sections ............................................................................................................ 384.84 106.00 
. 

 33 42 26 23-0049 EA 15" Round Mitered Precast Concrete End Sections ............................................................................................................ 423.05 132.12 
. 

 33 42 26 23-0050 EA 18" Round Mitered Precast Concrete End Sections ............................................................................................................ 511.96 167.24 
. 

 33 42 26 23-0051 EA 24" Round Mitered Precast Concrete End Sections ............................................................................................................ 738.83 231.48 
. 

 33 42 26 23-0052 EA 18" x 12" Elliptical Mitered Precast Concrete End Sections ................................................................................................ 451.33 132.12 
. 

 33 42 26 23-0053 EA 23" x 14" Elliptical Mitered Precast Concrete End Sections ................................................................................................ 562.26 167.24 
. 

 33 42 26 23-0054 EA 30" x 19" Elliptical Mitered Precast Concrete End Sections ................................................................................................ 800.09 231.48 

XXXXXXX 
. 
 33 42 31  Stormwater Area Drains and Inlets (33 42)
. 
. 
 33 42 31 00-0001  Storm Drains (33 42 31) 

See CSI section 33 05 61 00-0001 for manhole structures. 
. 
. 
 33 42 31 00-0002  Catch Basins And Inlet Basins (33 42 31 00-0001) 

Note: Includes base slab, opening and grout. Excludes frame, grate, excavation and backfill. 
. 
. 
 33 42 31 00-0003  Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0004  3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0005 EA  2' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 1,669.26 290.84 
. 

 33 42 31 00-0006 EA  3' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 2,000.30 340.77 
. 

 33 42 31 00-0007 EA  4' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 2,331.34 390.63 
. 

 33 42 31 00-0008 EA  5' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 2,662.36 440.55 
. 

 33 42 31 00-0009 EA  6' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 2,993.39 490.40 

XXXXXXX 
. 
 33 42 31 00-0010  3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0011 EA  2' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin .................................................................... 2,219.68 289.09 
. 

 33 42 31 00-0012 EA  3' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin .................................................................... 2,729.10 385.45 
. 

 33 42 31 00-0013 EA  4' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin .................................................................... 3,455.51 525.61 
. 

 33 42 31 00-0014 EA  5' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin .................................................................... 4,231.06 613.22 
. 

 33 42 31 00-0015 EA  6' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin .................................................................... 4,810.16 700.82 

XXXXXXX 
. 
 33 42 31 00-0016  4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0017 EA  2' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 2,390.13 315.37 
. 

 33 42 31 00-0018 EA  3' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 3,314.33 438.01 
. 

 33 42 31 00-0019 EA  4' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 4,016.05 569.42 
. 

 33 42 31 00-0020 EA  5' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 4,636.73 657.02 
. 

 33 42 31 00-0021 EA  6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 5,873.68 840.99 

XXXXXXX 
. 
 33 42 31 00-0022  Cast In Place, Catch Basin (33 42 31 00-0002) 

Note: Inside span, overall depth. Includes concrete, forms, rebar (where required), finish and curing. 
. 
. 
 33 42 31 00-0023  3' x 3', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0024 EA 3' Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 2,135.86 351.64 
. 

 33 42 31 00-0025 EA 3'-6" Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,267.81 373.89 
. 

 33 42 31 00-0026 EA 4' Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 2,472.68 401.57 
. 

 33 42 31 00-0027 EA 4'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,792.84 444.49 
. 

 33 42 31 00-0028 EA 5' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 3,007.74 473.14 
. 

 33 42 31 00-0029 EA 5'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,152.32 496.18 
. 

 33 42 31 00-0030 EA 6' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 3,367.40 524.83 
. 

 33 42 31 00-0031 EA 6'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,508.75 547.95 
. 

 33 42 31 00-0032 EA 7' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 3,725.05 576.51 
. 

 33 42 31 00-0033 EA 7'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,868.41 599.64 
. 

 33 42 31 00-0034 EA 8' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 4,083.40 628.29 
. 

 33 42 31 00-0035 VLF >8' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin.............................................................................................. 510.45 78.50 

XXXXXXX 
. 
 33 42 31 00-0036  3'-6" x 3'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0037 EA 3' Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 2,465.33 406.48 
. 

 33 42 31 00-0038 EA 3'-6" Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................... 2,630.98 435.03 
. 

 33 42 31 00-0039 EA 4' Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 2,846.43 463.68 
. 

 33 42 31 00-0040 EA 4'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,220.46 513.53 
. 

 33 42 31 00-0041 EA 5' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,457.68 545.94 
. 

 33 42 31 00-0042 EA 5'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,624.40 572.83 
. 

 33 42 31 00-0043 EA 6' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,864.69 605.24 
. 

 33 42 31 00-0044 EA 6'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,031.42 632.14 
. 

 33 42 31 00-0045 EA 7' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,269.76 664.55 
. 

 33 42 31 00-0046 EA 7'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,437.21 691.45 
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. 
 33 42 31 00-0047 EA 8' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,675.65 723.86 

. 
 33 42 31 00-0048 VLF >8' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ..................................................................................... 584.48 90.49 

XXXXXXX 
. 
 33 42 31 00-0049  4' x 4', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0050 EA 3' Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 2,817.82 465.00 
. 

 33 42 31 00-0051 EA 3'-6" Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,994.04 494.52 
. 

 33 42 31 00-0052 EA 4' Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 3,241.98 529.47 
. 

 33 42 31 00-0053 EA 4'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,670.42 586.33 
. 

 33 42 31 00-0054 EA 5' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 3,932.93 622.51 
. 

 33 42 31 00-0055 EA 5'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,123.65 653.26 
. 

 33 42 31 00-0056 EA 6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 4,386.17 689.43 
. 

 33 42 31 00-0057 EA 6'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,576.18 720.18 
. 

 33 42 31 00-0058 EA 7' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 4,838.68 756.36 
. 

 33 42 31 00-0059 EA 7'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,029.40 787.11 
. 

 33 42 31 00-0060 EA 8' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 5,291.91 823.38 
. 

 33 42 31 00-0061 VLF >8' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin .............................................................................................. 661.46 102.93 

XXXXXXX 
. 
 33 42 31 00-0062  4'-6" x 4'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0063 EA 3' Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,253.40 539.20 
. 

 33 42 31 00-0064 EA 3'-6" Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,457.97 569.68 
. 

 33 42 31 00-0065 EA 4' Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,732.40 609.10 
. 

 33 42 31 00-0066 EA 4'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,220.68 673.75 
. 

 33 42 31 00-0067 EA 5' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,512.15 714.58 
. 

 33 42 31 00-0068 EA 5'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,731.91 749.88 
. 

 33 42 31 00-0069 EA 6' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,024.10 790.70 
. 

 33 42 31 00-0070 EA 6'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,243.86 826.09 
. 

 33 42 31 00-0071 EA 7' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,535.32 866.92 
. 

 33 42 31 00-0072 EA 7'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,753.87 902.22 
. 

 33 42 31 00-0073 EA 8' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,047.27 943.05 
. 

 33 42 31 00-0074 VLF >8' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ..................................................................................... 755.95 117.92 

XXXXXXX 
. 
 33 42 31 00-0075  5' x 5', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0076 EA 4' Deep, 5' x 5' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 4,185.87 683.91 
. 

 33 42 31 00-0077 EA 4'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,729.51 755.75 
. 

 33 42 31 00-0078 EA 5' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 5,046.63 800.51 
. 

 33 42 31 00-0079 EA 5'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,290.81 839.76 
. 

 33 42 31 00-0080 EA 6' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 5,604.77 884.44 
. 

 33 42 31 00-0081 EA 6'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,850.17 923.69 
. 

 33 42 31 00-0082 EA 7' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 6,166.07 968.45 
. 

 33 42 31 00-0083 EA 7'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,408.32 1,007.69 
. 

 33 42 31 00-0084 EA 8' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 6,725.44 1,052.37 
. 

 33 42 31 00-0085 VLF >8' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................... 1,145.76 131.58 

XXXXXXX 
. 
 33 42 31 00-0086  5'-6" x 5'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0087 EA 4' Deep, 5'-6" x 5'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,660.85 762.67 
. 

 33 42 31 00-0088 EA 4'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,413.74 863.33 
. 

 33 42 31 00-0089 EA 5' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,764.08 913.09 
. 

 33 42 31 00-0090 EA 5'-6" Deep, 5'-6" x 5' x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,041.52 957.68 
. 

 33 42 31 00-0091 EA 6' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,393.82 1,007.78 
. 

 33 42 31 00-0092 EA 6'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 6,672.47 1,052.37 
. 

 33 42 31 00-0093 EA 7' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,022.83 1,102.48 
. 

 33 42 31 00-0094 EA 7'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,300.25 1,147.07 
. 

 33 42 31 00-0095 EA 8' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,650.61 1,197.18 
. 

 33 42 31 00-0096 VLF >8' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ..................................................................................... 956.33 149.63 

XXXXXXX 
. 
 33 42 31 00-0097  6' x 6', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0098 EA 4' Deep, 6' x 6' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 5,161.16 845.11 
. 

 33 42 31 00-0099 EA 4'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,990.22 955.57 
. 

 33 42 31 00-0100 EA 5' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 6,366.76 1,009.71 
. 

 33 42 31 00-0101 EA 5'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,669.64 1,058.33 
. 

 33 42 31 00-0102 EA 6' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 7,044.95 1,112.47 
. 

 33 42 31 00-0103 EA 6'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,349.78 1,161.09 
. 

 33 42 31 00-0104 EA 7' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 7,724.37 1,215.23 
. 

 33 42 31 00-0105 EA 7'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 8,027.98 1,263.85 
. 

 33 42 31 00-0106 EA 8' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 8,404.50 1,317.99 
. 

 33 42 31 00-0107 VLF >8' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................... 1,050.61 164.78 

XXXXXXX 
. 
 33 42 31 00-0108  6'-6" x 6'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0109 EA 4' Deep, 6'-6" x 6'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,683.58 931.48 
. 

 33 42 31 00-0110 EA 4'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 6,783.65 1,079.18 
. 

 33 42 31 00-0111 EA 5' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,196.32 1,139.10 
. 

 33 42 31 00-0112 EA 5'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,537.18 1,193.50 
. 

 33 42 31 00-0113 EA 6' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,949.83 1,253.33 
. 

 33 42 31 00-0114 EA 6'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,290.70 1,307.83 
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. 
 33 42 31 00-0115 EA 7' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 8,703.35 1,367.65 

. 
 33 42 31 00-0116 EA 7'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 9,044.22 1,422.06 

. 
 33 42 31 00-0117 EA 8' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 9,458.81 1,481.98 

. 
 33 42 31 00-0118 VLF >8' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................. 1,182.30 185.28 

XXXXXXX 
. 
 33 42 31 00-0119  7' x 7', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0120 EA 4' Deep, 7' x 7' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 6,229.53 1,021.62 
. 

 33 42 31 00-0121 EA 4'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,432.31 1,182.81 
. 

 33 42 31 00-0122 EA 5' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 7,871.67 1,246.94 
. 

 33 42 31 00-0123 EA 5'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 8,237.38 1,305.46 
. 

 33 42 31 00-0124 EA 6' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 8,677.87 1,369.50 
. 

 33 42 31 00-0125 EA 6'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 9,043.59 1,428.10 
. 

 33 42 31 00-0126 EA 7' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 9,482.94 1,492.14 
. 

 33 42 31 00-0127 EA 7'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 9,849.87 1,550.74 
. 

 33 42 31 00-0128 EA 8' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................... 10,289.14 1,614.78 
. 

 33 42 31 00-0129 VLF >8' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin........................................................................................... 1,286.18 201.83 

XXXXXXX 
. 
 33 42 31 00-0130  7'-6" x 7'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0131 EA 4' Deep, 7'-6" x 7'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,018.82 1,146.63 
. 

 33 42 31 00-0132 EA 4'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,107.76 1,290.66 
. 

 33 42 31 00-0133 EA 5' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 8,571.88 1,358.90 
. 

 33 42 31 00-0134 EA 5'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,965.50 1,421.62 
. 

 33 42 31 00-0135 EA 6' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 9,430.76 1,489.86 
. 

 33 42 31 00-0136 EA 6'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 9,824.39 1,552.59 
. 

 33 42 31 00-0137 EA 7' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................. 10,288.52 1,620.83 
. 

 33 42 31 00-0138 EA 7'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................. 10,682.15 1,683.55 
. 

 33 42 31 00-0139 EA 8' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................. 11,147.49 1,751.79 
. 

 33 42 31 00-0140 VLF >8' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................. 1,393.41 219.00 

XXXXXXX 
. 
 33 42 31 00-0141  8' x 8', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0142 EA 4' Deep, 8' x 8' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 7,632.57 1,247.55 
. 

 33 42 31 00-0143 EA 4'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 8,807.84 1,402.70 
. 

 33 42 31 00-0144 EA 5' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 9,298.04 1,475.05 
. 

 33 42 31 00-0145 EA 5'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 9,718.36 1,541.99 
. 

 33 42 31 00-0146 EA 6' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................... 10,208.47 1,614.35 
. 

 33 42 31 00-0147 EA 6'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ...................................................................................... 10,626.36 1,681.27 
. 

 33 42 31 00-0148 EA 7' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................... 11,118.90 1,753.64 
. 

 33 42 31 00-0149 EA 7'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ...................................................................................... 11,539.25 1,820.56 
. 

 33 42 31 00-0150 EA 8' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................... 12,021.56 1,892.92 
. 

 33 42 31 00-0151 VLF >8' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin........................................................................................... 1,503.67 236.61 

XXXXXXX 
. 
 33 42 31 00-0152  Precast Concrete Catch Basins (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0153  1'-6" Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0154 EA 4' Deep, 1'-6" Diameter Precast Catch Basins .................................................................................................................... 666.67 185.64 
. 

 33 42 31 00-0155 EA 6' Deep, 1'-6" Diameter Precast Catch Basins .................................................................................................................... 916.98 278.45 
. 

 33 42 31 00-0156 EA 8' Deep, 1'-6" Diameter Precast Catch Basins ................................................................................................................. 1,153.26 361.99 
. 

 33 42 31 00-0157 EA 10' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,385.95 427.89 
. 

 33 42 31 00-0158 EA 12' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,697.85 542.99 
. 

 33 42 31 00-0159 EA 14' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,939.29 626.52 
. 

 33 42 31 00-0160 VLF Vertical Linear Foot Over 14' Deep, 1'-6" Diameter Precast Catch Basins ......................................................................... 134.23 41.77 

XXXXXXX 
. 
 33 42 31 00-0161  2' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0162 EA 4' Deep, 2' Diameter Precast Catch Basin .......................................................................................................................... 762.30 206.52 
. 

 33 42 31 00-0163 EA 6' Deep, 2' Diameter Precast Catch Basin ....................................................................................................................... 1,042.61 306.30 
. 

 33 42 31 00-0164 EA 8' Deep, 2' Diameter Precast Catch Basin ....................................................................................................................... 1,306.45 403.75 
. 

 33 42 31 00-0165 EA 10' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 1,565.65 471.05 
. 

 33 42 31 00-0166 EA 12' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 1,928.29 603.32 
. 

 33 42 31 00-0167 EA 14' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 2,199.79 696.14 
. 

 33 42 31 00-0168 VLF Vertical Linear Foot Over 14' Deep, 2' Diameter Precast Catch Basin ............................................................................... 152.26 50.12 

XXXXXXX 
. 
 33 42 31 00-0169  3' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0170 EA 4' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,023.49 243.64 
. 

 33 42 31 00-0171 EA 6' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,380.68 360.14 
. 

 33 42 31 00-0172 EA 8' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,720.65 475.69 
. 

 33 42 31 00-0173 EA 10' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,143.10 594.04 
. 

 33 42 31 00-0174 EA 12' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,526.46 708.21 
. 

 33 42 31 00-0175 EA 14' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,894.02 824.22 
. 

 33 42 31 00-0176 VLF Vertical Linear Foot Over 14' Deep, 3' Diameter Precast Catch Basin ............................................................................... 197.80 58.87 

XXXXXXX 
. 
 33 42 31 00-0177  4' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0178 EA 4' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 1,252.04 271.03 
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. 
 33 42 31 00-0179 EA 6' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 1,617.32 371.27 

. 
 33 42 31 00-0180 EA 8' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 2,130.78 556.91 

. 
 33 42 31 00-0181 EA 10' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 2,658.61 696.14 

. 
 33 42 31 00-0182 EA 12' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 3,135.76 835.36 

. 
 33 42 31 00-0183 EA 14' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 3,594.50 974.59 

. 
 33 42 31 00-0184 VLF Vertical Linear Foot Over 14' Deep, 4' Diameter Precast Catch Basin ................................................................................ 245.04 69.62 

XXXXXXX 
. 
 33 42 31 00-0185  5' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0186 EA 4' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 1,681.82 371.27 
. 

 33 42 31 00-0187 EA 6' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 2,274.11 556.91 
. 

 33 42 31 00-0188 EA 8' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 2,869.14 742.54 
. 

 33 42 31 00-0189 EA 10' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 3,498.98 928.18 
. 

 33 42 31 00-0190 EA 12' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 4,117.21 1,113.82 
. 

 33 42 31 00-0191 EA 14' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 4,786.30 1,299.46 
. 

 33 42 31 00-0192 VLF Vertical Linear Foot Over 14' Deep, 5' Diameter Precast Catch Basin ................................................................................ 325.93 92.82 

XXXXXXX 
. 
 33 42 31 00-0193  6' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0194 EA 4' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 2,453.27 556.91 
. 

 33 42 31 00-0195 EA 6' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 3,279.09 835.36 
. 

 33 42 31 00-0196 EA 8' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 4,169.47 1,113.82 
. 

 33 42 31 00-0197 EA 10' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 5,193.93 1,392.27 
. 

 33 42 31 00-0198 EA 12' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 6,182.55 1,670.73 
. 

 33 42 31 00-0199 EA 14' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 7,142.60 1,949.18 
. 

 33 42 31 00-0200 VLF Vertical Linear Foot Over 14' Deep, 6' Diameter Precast Catch Basin ................................................................................ 485.34 139.23 

XXXXXXX 
. 
 33 42 31 00-0201  Precast Catch Basins Accessories (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0202 EA Single Or Double Wing Slab Top With Throat .................................................................................................................. 1,321.82 603.32 
. 

 33 42 31 00-0203 EA 4' x 4' Weir Box, Precast Catch Basin ................................................................................................................................. 726.71 74.25 
. 

 33 42 31 00-0204 EA 4' Diameter Inlet Round To Square Adapter, Precast Catch Basin ..................................................................................... 386.12 78.90 
. 

 33 42 31 00-0205 EA 3' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 472.07 116.02 
    For Each Additional Inch In Height, Add  59.33 

. 
 33 42 31 00-0206 EA 4' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 555.42 139.23 

    For Each Additional Inch In Height, Add  69.35 
. 

 33 42 31 00-0207 EA 5' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 648.02 162.43 
    For Each Additional Inch In Height, Add  80.96 

. 
 33 42 31 00-0208 EA 6' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 794.26 232.05 

    For Each Additional Inch In Height, Add  93.74 
. 

 33 42 31 00-0209 EA Adjust Existing Catch Basin Inlet Grate To Match Grade .................................................................................................... 556.87  

XXXXXXX 
. 
 33 42 31 00-0210  Catch Basin Risers (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0211 EA Up To 860 Square Inch, Up to 2" Rise, Catch Basin Riser .................................................................................................. 309.55  
. 

 33 42 31 00-0212 EA >860 To 1140 Square Inch, Up To 2" Rise, Catch Basin Riser ........................................................................................... 343.43  
. 

 33 42 31 00-0213 EA >1140 Square Inch, Up To 2" Rise, Catch Basin Riser ....................................................................................................... 383.65  
. 

 33 42 31 00-0214 EA Up To 860 Square Inch, >2" To 3" Rise, Catch Basin Riser ................................................................................................ 332.96  
. 

 33 42 31 00-0215 EA >860 To 1140 Square Inch, >2" To 3" Rise, Catch Basin Riser .......................................................................................... 369.12  
. 

 33 42 31 00-0216 EA >1140 Square Inch, >2" To 3" Rise, Catch Basin Riser ...................................................................................................... 413.67  
. 

 33 42 31 00-0217 EA Up To 860 Square Inch, >3" To 4" Rise, Catch Basin Riser ................................................................................................ 367.31  
. 

 33 42 31 00-0218 EA >860 To 1140 Square Inch, >3" To 4" Rise, Catch Basin Riser .......................................................................................... 399.52  
. 

 33 42 31 00-0219 EA >1140 Square Inch, >3" To 4" Rise, Catch Basin Riser ...................................................................................................... 444.26  

XXXXXXX 
. 
 33 42 31 00-0220  Cast In Place, Storm Drain Cleanout (33 42 31 00-0002) 

Note: Inside span. 
. 
. 

 33 42 31 00-0221 EA 6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout .............................................................................. 4,524.86 693.64 
. 

 33 42 31 00-0222 EA 6' Deep, 4' x 5' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout .............................................................................. 5,156.35 791.58 
. 

 33 42 31 00-0223 EA 6' Deep, 4' x 6' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout .............................................................................. 5,852.60 898.37 
. 

 33 42 31 00-0224 EA 7' Deep, 4' x 7' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout .............................................................................. 7,036.05 1,077.69 
. 

 33 42 31 00-0225 EA 8' Deep, 4' x 8' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout .............................................................................. 8,519.53 1,301.08 

XXXXXXX 
. 
 33 42 31 00-0226  Precast Concrete Inlet Boxes (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0227  Precast Concrete Inlet Boxes (33 42 31 00-0226) 
. 
. 
 33 42 31 00-0228  24" x 24" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 

Note: Yard inlet. 
. 
. 
 33 42 31 00-0229  24" x 24" ID, Precast Concrete Inlet Boxes (33 42 31 00-0228) 
. 
. 

 33 42 31 00-0230 EA 24" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 650.25 64.97 
. 

 33 42 31 00-0231 EA 30" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 764.81 78.90 
. 

 33 42 31 00-0232 EA 36" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 879.38 92.82 
. 

 33 42 31 00-0233 EA 42" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 995.10 107.32 

XXXXXXX 
. 
 33 42 31 00-0234  24" x 24" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0228) 
. 
. 

 33 42 31 00-0235 EA 6" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................... 165.62  
. 

 33 42 31 00-0236 EA 12" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 266.25  
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. 
 33 42 31 00-0237 EA 18" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 376.17  

. 
 33 42 31 00-0238 EA 24" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 486.10  

. 
 33 42 31 00-0239 EA 30" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 596.02  

. 
 33 42 31 00-0240 EA 36" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 705.94  

XXXXXXX 
. 
 33 42 31 00-0241  22" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0242  22" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0241) 
. 
. 

 33 42 31 00-0243 EA 36" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,339.02 181.98 
. 

 33 42 31 00-0244 EA 42" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,507.03 210.41 
. 

 33 42 31 00-0245 EA 48" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,675.02 238.84 
. 

 33 42 31 00-0246 EA 54" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,843.14 267.34 
. 

 33 42 31 00-0247 EA 60" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,011.28 295.85 
. 

 33 42 31 00-0248 EA 66" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,179.42 324.35 
. 

 33 42 31 00-0249 EA 72" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,347.54 352.86 

XXXXXXX 
. 
 33 42 31 00-0250  22" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0241) 
. 
. 

 33 42 31 00-0251 EA 6" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................... 324.47  
. 

 33 42 31 00-0252 EA 12" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 518.99  
. 

 33 42 31 00-0253 EA 18" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 565.44  
. 

 33 42 31 00-0254 EA 24" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 722.96  
. 

 33 42 31 00-0255 EA 30" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 880.51  
. 

 33 42 31 00-0256 EA 36" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,030.72  
. 

 33 42 31 00-0257 EA 42" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,198.73  
. 

 33 42 31 00-0258 EA 48" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,366.72  
. 

 33 42 31 00-0259 EA 54" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,534.85  
. 

 33 42 31 00-0260 EA 60" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,702.98  
. 

 33 42 31 00-0261 EA 66" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,871.12  
. 

 33 42 31 00-0262 EA 72" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,039.24  

XXXXXXX 
. 
 33 42 31 00-0263  30" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0264  30" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0263) 
. 
. 

 33 42 31 00-0265 EA 36" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,294.23 200.17 
. 

 33 42 31 00-0266 EA 42" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,462.86 231.45 
. 

 33 42 31 00-0267 EA 48" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,631.48 262.72 
. 

 33 42 31 00-0268 EA 54" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,800.26 294.08 
. 

 33 42 31 00-0269 EA 60" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,969.03 325.43 
. 

 33 42 31 00-0270 EA 66" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,137.81 356.78 
. 

 33 42 31 00-0271 EA 72" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,306.59 388.14 

XXXXXXX 
. 
 33 42 31 00-0272  30" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0263) 
. 
. 

 33 42 31 00-0273 EA 6" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................... 321.97  
. 

 33 42 31 00-0274 EA 12" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 509.28  
. 

 33 42 31 00-0275 EA 18" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 556.61  
. 

 33 42 31 00-0276 EA 24" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 710.90  
. 

 33 42 31 00-0277 EA 30" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 865.20  
. 

 33 42 31 00-0278 EA 36" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,018.58  
. 

 33 42 31 00-0279 EA 42" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,184.70  
. 

 33 42 31 00-0280 EA 48" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,349.93  
. 

 33 42 31 00-0281 EA 54" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,516.04  
. 

 33 42 31 00-0282 EA 60" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,681.26  
. 

 33 42 31 00-0283 EA 66" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,847.38  
. 

 33 42 31 00-0284 EA 72" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,013.51  

XXXXXXX 
. 
 33 42 31 00-0285  42" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0286  42" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0287 EA 36" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,536.95 218.37 
. 

 33 42 31 00-0288 EA 42" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,734.90 253.86 
. 

 33 42 31 00-0289 EA 48" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,932.86 290.25 
. 

 33 42 31 00-0290 EA 54" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,129.90 325.74 
. 

 33 42 31 00-0291 EA 60" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,327.87 362.13 
. 

 33 42 31 00-0292 EA 66" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,525.82 397.62 
. 

 33 42 31 00-0293 EA 72" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,722.86 433.10 

XXXXXXX 
. 
 33 42 31 00-0294  42" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0295 EA 6" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................... 354.71  
. 

 33 42 31 00-0296 EA 12" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 572.93  
. 

 33 42 31 00-0297 EA 18" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 621.61  
. 

 33 42 31 00-0298 EA 24" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 796.37  
. 

 33 42 31 00-0299 EA 30" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 971.12  
. 

 33 42 31 00-0300 EA 36" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,145.88  
. 

 33 42 31 00-0301 EA 42" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,332.91  
. 

 33 42 31 00-0302 EA 48" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,519.95  
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. 
 33 42 31 00-0303 EA 54" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,706.99  

. 
 33 42 31 00-0304 EA 60" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,894.01  

. 
 33 42 31 00-0305 EA 66" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,081.06  

. 
 33 42 31 00-0306 EA 72" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,268.10  

XXXXXXX 
. 
 33 42 31 00-0307  42" x 48" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0308 EA 42" x 48" ID, Precast Concrete Inlet Box Top Slab ............................................................................................................. 873.39 136.49 

XXXXXXX 
. 
 33 42 31 00-0309  48" x 54" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0310  48" x 54" ID, Precast Concrete Inlet Boxes (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0311 EA 36" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,172.67 242.64 
. 

 33 42 31 00-0312 EA 42" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,436.27 282.52 
. 

 33 42 31 00-0313 EA 48" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,699.87 322.40 
. 

 33 42 31 00-0314 EA 54" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,963.18 362.13 
. 

 33 42 31 00-0315 EA 60" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,226.50 401.88 
. 

 33 42 31 00-0316 EA 66" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,489.81 441.61 
. 

 33 42 31 00-0317 EA 72" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,753.13 481.34 

XXXXXXX 
. 
 33 42 31 00-0318  48" x 54" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0319 EA 6" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ................................................................................................... 356.72  
. 

 33 42 31 00-0320 EA 12" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ................................................................................................. 564.82  
. 

 33 42 31 00-0321 EA 18" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ................................................................................................. 824.48  
. 

 33 42 31 00-0322 EA 24" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,084.15  
. 

 33 42 31 00-0323 EA 30" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,328.65  
. 

 33 42 31 00-0324 EA 36" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,588.32  
. 

 33 42 31 00-0325 EA 42" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,851.92  
. 

 33 42 31 00-0326 EA 48" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,115.52  
. 

 33 42 31 00-0327 EA 54" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,378.83  
. 

 33 42 31 00-0328 EA 60" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,642.15  
. 

 33 42 31 00-0329 EA 66" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,905.46  
. 

 33 42 31 00-0330 EA 72" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 3,168.78  

XXXXXXX 
. 
 33 42 31 00-0331  48" x 54" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0332 EA 48" x 54" ID, Precast Concrete Inlet Box Top Slab ............................................................................................................. 949.18 147.85 

XXXXXXX 
. 
 33 42 31 00-0333  48" x 66" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0334  48" x 66" ID, Precast Concrete Inlet Boxes (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0335 EA 36" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 2,507.75 305.72 
. 

 33 42 31 00-0336 EA 42" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 2,798.44 356.80 
. 

 33 42 31 00-0337 EA 48" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,089.14 407.88 
. 

 33 42 31 00-0338 EA 54" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,379.26 458.67 
. 

 33 42 31 00-0339 EA 60" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,669.39 509.48 
. 

 33 42 31 00-0340 EA 66" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,959.52 560.27 
. 

 33 42 31 00-0341 EA 72" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 4,249.65 611.06 

XXXXXXX 
. 
 33 42 31 00-0342  48" x 66" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0343 EA 6" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ................................................................................................... 392.36  
. 

 33 42 31 00-0344 EA 12" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ................................................................................................. 606.36  
. 

 33 42 31 00-0345 EA 18" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ................................................................................................. 896.81  
. 

 33 42 31 00-0346 EA 24" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,187.24  
. 

 33 42 31 00-0347 EA 30" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,452.21  
. 

 33 42 31 00-0348 EA 36" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,742.66  
. 

 33 42 31 00-0349 EA 42" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,033.35  
. 

 33 42 31 00-0350 EA 48" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,324.04  
. 

 33 42 31 00-0351 EA 54" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,614.17  
. 

 33 42 31 00-0352 EA 60" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,904.29  
. 

 33 42 31 00-0353 EA 66" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 3,194.43  
. 

 33 42 31 00-0354 EA 72" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 3,484.56  

XXXXXXX 
. 
 33 42 31 00-0355  48" x 66" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0356 EA 48" x 66" ID, Precast Concrete Inlet Box Top Slab .......................................................................................................... 1,055.42 165.60 

XXXXXXX 
. 
 33 42 31 00-0357  42" x 102" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0358  42" x 102" ID, Precast Concrete Inlet Boxes (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0359 EA 36" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 3,144.27 412.18 
. 

 33 42 31 00-0360 EA 42" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 3,512.47 480.42 
. 

 33 42 31 00-0361 EA 48" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 3,880.66 547.75 
. 

 33 42 31 00-0362 EA 54" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,247.95 615.99 
. 

 33 42 31 00-0363 EA 60" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,616.14 683.33 
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. 
 33 42 31 00-0364 EA 66" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,983.43 750.65 

. 
 33 42 31 00-0365 EA 72" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 5,352.53 818.89 

XXXXXXX 
. 
 33 42 31 00-0366  42" x 102" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0367 EA 6" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ................................................................................................. 526.51  
. 

 33 42 31 00-0368 EA 12" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................... 800.08  
. 

 33 42 31 00-0369 EA 18" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 1,161.91  
. 

 33 42 31 00-0370 EA 24" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 1,523.74  
. 

 33 42 31 00-0371 EA 30" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 1,859.17  
. 

 33 42 31 00-0372 EA 36" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 2,220.99  
. 

 33 42 31 00-0373 EA 42" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 2,589.20  
. 

 33 42 31 00-0374 EA 48" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 2,957.39  
. 

 33 42 31 00-0375 EA 54" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 3,324.67  
. 

 33 42 31 00-0376 EA 60" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 3,692.86  
. 

 33 42 31 00-0377 EA 66" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 4,060.15  
. 

 33 42 31 00-0378 EA 72" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 4,428.35  

XXXXXXX 
. 
 33 42 31 00-0379  42" x 102" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0380 EA 42" x 102" ID, Precast Concrete Inlet Box Top Slab ........................................................................................................ 1,434.22 181.98 

XXXXXXX 
. 
 33 42 31 00-0381  Frames And Grates For Inlets (33 42 31 00-0226) 
. 
. 
 33 42 31 00-0382  Inlet Frames And Grates (33 42 31 00-0381) 
. 
. 

 33 42 31 00-0383 EA 24" x 24", Heavy Duty Inlet Grate ....................................................................................................................................... 299.29 42.46 
Note: For type A, B, D, or E inlets. 

. 
 33 42 31 00-0384 EA 47-3/4" x 21-3/4", Bicycle Safe Inlet Grate (US Foundry 6352 GRT) .................................................................................. 384.91 42.46 

Note: For type A, B, D, or E inlets. 
. 

 33 42 31 00-0385 EA 47-3/4" x 21-3/4", Phase II Stormwater Compliant Inlet Grate (US Foundry 6352 GRT) .................................................... 384.91 42.46 
Note: Includes legend: Dump No Waste "Drains To Waterways". 

. 
 33 42 31 00-0386 EA Phase II Storm Water Compliant Grate, Echo Grate, Type "B" And "D" Inlet Covers (US Foundry 6352 GRT ................... 384.91 42.46 

Note: Legend: Dump No Waste "Drains to Waterways" 
. 

 33 42 31 00-0387 EA Parallel Bar Grates For Type A, B, D And E Inlets (Campbell Foundry 2617-0362) ........................................................... 420.62 42.46 
. 

 33 42 31 00-0388 EA Type B Inlet Dirt Plate (US Foundry 5217 BK) .................................................................................................................... 326.97 84.91 
. 

 33 42 31 00-0389 EA Back Plate For Type B Inlets (Campbell Foundry 2548-1942) ............................................................................................ 376.97 84.91 
. 

 33 42 31 00-0390 EA Phase II Echo-Safe Bar For Series 2500/2600 Curb Inlets (Campbell Foundry 25419EC4) .............................................. 469.43 106.14 
Note: Includes cam action clamping system, stainless steel badge labeled to center of plate, steel plate welded to 
bar with legend: Dump No Waste "Drains to Waterways". 

. 
 33 42 31 00-0391 EA 1-1/2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) ............................................................ 405.15 106.14 

. 
 33 42 31 00-0392 EA 2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) .................................................................. 412.29 106.14 

. 
 33 42 31 00-0393 EA 2-1/2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) ............................................................ 426.58 106.14 

. 
 33 42 31 00-0394 EA 3" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) .................................................................. 440.86 106.14 

. 
 33 42 31 00-0395 EA 2" Extension Frame For Type A Inlet (General Foundries 6352 EXT) ................................................................................ 426.58 106.14 

. 
 33 42 31 00-0396 EA 2-1/2" Extension Frame For Type A Inlet (General Foundries 6352 EXT) .......................................................................... 440.86 106.14 

. 
 33 42 31 00-0397 EA 3" Extension Frame For Type A Inlet (General Foundries 6352 EXT) ................................................................................ 455.15 106.14 

. 
 33 42 31 00-0398 EA 2" Extension Frame For Type E Inlet (General Foundries 6352 EXT) ................................................................................ 640.86 106.14 

. 
 33 42 31 00-0399 EA 2-1/2" Extension Frame For Type E Inlet (General Foundries 6352 EXT) .......................................................................... 669.43 106.14 

. 
 33 42 31 00-0400 EA 3" Extension Frame For Type E Inlet (General Foundries 6352 EXT) ................................................................................ 698.00 106.14 

. 
 33 42 31 00-0401 EA 2", 3 Sided Extension Frame For Type A, B, D, And E Inlet (Campbell Foundry 2701) ...................................................... 483.72 106.14 

. 
 33 42 31 00-0402 EA 6" Type N Curb Back Piece For Type B And D Inlets (US Foundry 5218N6) ..................................................................... 440.86 106.14 

. 
 33 42 31 00-0403 EA 8" Type N Curb Back Piece For Type B And D Inlets (US Foundry 5218N8) ..................................................................... 440.86 106.14 

. 
 33 42 31 00-0404 EA 6" Radius Curb Back Piece For Type B And D Inlets (Campbell Foundry BSCB-6) ........................................................... 869.36 106.14 

. 
 33 42 31 00-0405 EA 8" Radius Curb Back Piece For Type B And D Inlets (Campbell Foundry BSCB-8) ........................................................... 869.36 106.14 

. 
 33 42 31 00-0406 EA Safety Bars For Type B And D Inlets (General Foundries 5218 SB) ................................................................................... 376.38 116.76 

. 
 33 42 31 00-0407 EA 6", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 648) ...................................................... 512.09 116.76 

Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 
. 

 33 42 31 00-0408 EA 8", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 848) ...................................................... 512.09 116.76 
Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 

. 
 33 42 31 00-0409 EA 10", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 1048) .................................................. 562.09 116.76 

Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 
. 

 33 42 31 00-0410 EA Type B Inlet Frame (US Foundry 5216 FRM) ..................................................................................................................... 640.66 116.76 
. 

 33 42 31 00-0411 EA Type D Inlet Frame (US Foundry 2999 FRM) ..................................................................................................................... 554.95 116.76 
. 

 33 42 31 00-0412 EA Type B Inlet Frame (Campbell Foundry 2618-0202) ........................................................................................................... 776.38 116.76 
. 

 33 42 31 00-0413 EA Type D Inlet Frame (Campbell Foundry 2617-0002) ........................................................................................................... 690.66 116.76 
. 

 33 42 31 00-0414 EA Type A Inlet, Single Frame And Grate (US Foundry 52340) ............................................................................................... 896.80 169.83 
. 

 33 42 31 00-0415 EA Type E Inlet, Single Frame And Grate (US Foundry 52342) ............................................................................................ 1,411.09 169.83 
. 

 33 42 31 00-0416 EA Type A Inlet, Single Frame And Grate (General Foundries 52340) .................................................................................... 875.37 169.83 
. 

 33 42 31 00-0417 EA Type E Inlet, Double Frame And Grate (General Foundries 52342) ................................................................................ 1,343.94 169.83 
. 

 33 42 31 00-0418 EA Oversized Type A Inlet, Single Frame And Reticuline Grate (US Foundry 82340) .......................................................... 1,459.48 254.74 
. 

 33 42 31 00-0419 EA Heavy Duty Rectangular Frame And Grate (Campbell Foundry 3084) ............................................................................ 1,519.75 339.66 
. 

 33 42 31 00-0420 EA 6" Curb Piece, Type B Inlet Frame And Grate (US Foundry 52186) ................................................................................ 1,657.88 339.66 
. 

 33 42 31 00-0421 EA 8" Curb Piece, Type B Inlet Frame And Grate (US Foundry 52198) ................................................................................ 1,657.88 339.66 
. 

 33 42 31 00-0422 EA 6" Curb Piece, Type D Inlet Frame And Grate (US Foundry 72266) ................................................................................ 1,479.31 339.66 
. 

 33 42 31 00-0423 EA 8" Curb Piece, Type D Inlet Frame And Grate (US Foundry 72268) ................................................................................ 1,479.31 339.66 
. 

 33 42 31 00-0424 EA Type B And C Inlet Frame And Grate With Type N Curb And Back Plate (Campbell Foundry GFI 52198) ..................... 1,715.02 339.66 

XXXXXXX 
. 
 33 42 31 00-0425  Catch Basin Frames And Covers (33 42 31 00-0001) 
. 
. 
 33 42 31 00-0426  Cast Iron Frames And Covers (33 42 31 00-0425) 
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. 

. 
 33 42 31 00-0427 EA 18" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 397.31 92.82 

. 
 33 42 31 00-0428 EA 22" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 489.65 104.89 

. 
 33 42 31 00-0429 EA 24" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 543.22 108.60 

. 
 33 42 31 00-0430 EA 26" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 607.81 126.24 

. 
 33 42 31 00-0431 EA 28" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 698.15 143.87 

. 
 33 42 31 00-0432 EA 32" Diameter Cast Iron Catch Basin Frame And Cover ................................................................................................... 1,060.75 150.36 

. 
 33 42 31 00-0433 EA 16" x 16" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 594.98 114.17 

. 
 33 42 31 00-0434 EA 18" x 24" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 759.27 131.80 

. 
 33 42 31 00-0435 EA 20" x 27" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 847.84 137.37 

. 
 33 42 31 00-0436 EA 23" x 23" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 808.18 137.37 

. 
 33 42 31 00-0437 EA 24" x 24" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 836.35 142.94 

. 
 33 42 31 00-0438 EA 26" x 26" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 893.59 148.50 

. 
 33 42 31 00-0439 EA 24" x 36" Cast Iron Catch Basin Frame And Cover .......................................................................................................... 1,056.81 159.65 

XXXXXXX 
. 
 33 42 31 00-0440  Area Yard Drain (33 42 31 00-0001) 

See CSI section 22 14 26 16-0001 for drains. 
. 
. 
 33 42 31 00-0441  Ductile Iron Grates (33 42 31 00-0440) 

Note: Not for traffic loading. 
. 
. 

 33 42 31 00-0442 EA 8" Diameter Ductile Iron Grate Adapter Necks Down To 4" and 6" Diameter Pipe ............................................................. 151.28 32.93 
. 

 33 42 31 00-0443 EA 10" Diameter Ductile Iron Grate Adapters To 4", 6", or 8" Diameter Pipe ........................................................................... 187.12 35.13 
. 

 33 42 31 00-0444 EA 12" Diameter Ductile Iron Grate Adapters To 4" Through 12" Diameter Pipe ..................................................................... 447.32 43.91 
. 

 33 42 31 00-0445 EA 15" Diameter Ductile Iron Grate Adapters To 4" Through 12" Diameter Pipe ..................................................................... 534.43 52.69 

XXXXXXX 
. 
 33 42 31 00-0446  Concrete Drainage Inlet Structures (CALTRANS) (33 42 31 00-0001) 
. 
. 
 33 42 31 00-0447  Type OS Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0448 EA 3' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,819.73  
. 

 33 42 31 00-0449 EA 4' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,279.30  
. 

 33 42 31 00-0450 EA 5' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,707.33  
. 

 33 42 31 00-0451 EA 6' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,103.80  
. 

 33 42 31 00-0452 EA 7' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,468.71  
. 

 33 42 31 00-0453 EA 8' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,802.06  
. 

 33 42 31 00-0454 EA 8' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ......................................................................... 6,534.24  
. 

 33 42 31 00-0455 EA 10' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,622.00  
. 

 33 42 31 00-0456 EA 12' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,628.06  
. 

 33 42 31 00-0457 EA 14' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,554.25  
. 

 33 42 31 00-0458 EA 16' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 10,451.77  
. 

 33 42 31 00-0459 EA 18' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 11,280.40  
. 

 33 42 31 00-0460 EA 20' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 12,040.13  

XXXXXXX 
. 
 33 42 31 00-0461  Type OL-7 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0462 EA 3' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,839.62  
. 

 33 42 31 00-0463 EA 4' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,270.34  
. 

 33 42 31 00-0464 EA 5' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,669.51  
. 

 33 42 31 00-0465 EA 6' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,037.11  
. 

 33 42 31 00-0466 EA 7' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,372.24  
. 

 33 42 31 00-0467 EA 8' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,676.72  
. 

 33 42 31 00-0468 EA 8' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 7,357.44  
. 

 33 42 31 00-0469 EA 10' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,420.28  
. 

 33 42 31 00-0470 EA 12' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,401.41  
. 

 33 42 31 00-0471 EA 14' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,301.75  
. 

 33 42 31 00-0472 EA 16' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 11,178.03  
. 

 33 42 31 00-0473 EA 18' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 11,985.42  
. 

 33 42 31 00-0474 EA 20' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 12,723.90  

XXXXXXX 
. 
 33 42 31 00-0475  Type OL-10 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0476 EA 3' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,779.53  
. 

 33 42 31 00-0477 EA 4' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,183.85  
. 

 33 42 31 00-0478 EA 5' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,555.69  
. 

 33 42 31 00-0479 EA 6' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,896.90  
. 

 33 42 31 00-0480 EA 7' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,205.61  
. 

 33 42 31 00-0481 EA 8' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,482.79  
. 

 33 42 31 00-0482 EA 8' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,180.66  
. 

 33 42 31 00-0483 EA 10' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,217.64  
. 

 33 42 31 00-0484 EA 12' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,174.76  
. 

 33 42 31 00-0485 EA 14' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,050.18  
. 

 33 42 31 00-0486 EA 16' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,904.30  
. 

 33 42 31 00-0487 EA 18' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,690.44  
. 

 33 42 31 00-0488 EA 20' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,406.76  

XXXXXXX 
. 
 33 42 31 00-0489  Type OL-14 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0490 EA 3' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,119.40  
. 

 33 42 31 00-0491 EA 4' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,485.00  
. 

 33 42 31 00-0492 EA 5' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,819.05  
. 

 33 42 31 00-0493 EA 6' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,121.55  
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. 
 33 42 31 00-0494 EA 7' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,392.47  

. 
 33 42 31 00-0495 EA 8' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,631.85  

. 
 33 42 31 00-0496 EA 8' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,346.87  

. 
 33 42 31 00-0497 EA 10' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,348.46  

. 
 33 42 31 00-0498 EA 12' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,269.28  

. 
 33 42 31 00-0499 EA 14' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,109.31  

. 
 33 42 31 00-0500 EA 16' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,934.18  

. 
 33 42 31 00-0501 EA 18' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,689.23  

. 
 33 42 31 00-0502 EA 20' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,375.39  

XXXXXXX 
. 
 33 42 31 00-0503  Type OL-21 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0504 EA 3' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,839.14  
. 

 33 42 31 00-0505 EA 4' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 9,127.47  
. 

 33 42 31 00-0506 EA 5' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 9,384.24  
. 

 33 42 31 00-0507 EA 6' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 9,609.45  
. 

 33 42 31 00-0508 EA 7' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 9,802.18  
. 

 33 42 31 00-0509 EA 8' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 9,964.28  
. 

 33 42 31 00-0510 EA 8' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 11,627.86  
. 

 33 42 31 00-0511 EA 10' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,559.82  
. 

 33 42 31 00-0512 EA 12' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,411.00  
. 

 33 42 31 00-0513 EA 14' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,181.41  
. 

 33 42 31 00-0514 EA 16' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,946.87  
. 

 33 42 31 00-0515 EA 18' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 15,642.50  
. 

 33 42 31 00-0516 EA 20' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 16,269.24  

XXXXXXX 
. 
 33 42 31 00-0517  Type GOL-7 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0518 EA 3' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,659.54  
. 

 33 42 31 00-0519 EA 4' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,135.28  
. 

 33 42 31 00-0520 EA 5' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,574.91  
. 

 33 42 31 00-0521 EA 6' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,978.46  
. 

 33 42 31 00-0522 EA 7' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,346.82  
. 

 33 42 31 00-0523 EA 8' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,680.01  
. 

 33 42 31 00-0524 EA 8' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,506.51  
. 

 33 42 31 00-0525 EA 10' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,690.46  
. 

 33 42 31 00-0526 EA 12' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,783.62  
. 

 33 42 31 00-0527 EA 14' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,785.08  
. 

 33 42 31 00-0528 EA 16' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,761.43  
. 

 33 42 31 00-0529 EA 18' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,660.32  
. 

 33 42 31 00-0530 EA 20' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,480.83  

XXXXXXX 
. 
 33 42 31 00-0531  Type GOL-10 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0532 EA 3' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 5,679.44  
. 

 33 42 31 00-0533 EA 4' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 6,125.38  
. 

 33 42 31 00-0534 EA 5' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 6,536.17  
. 

 33 42 31 00-0535 EA 6' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 6,911.76  
. 

 33 42 31 00-0536 EA 7' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 7,251.27  
. 

 33 42 31 00-0537 EA 8' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 7,554.68  
. 

 33 42 31 00-0538 EA 8' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,381.16  
. 

 33 42 31 00-0539 EA 10' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 10,538.11  
. 

 33 42 31 00-0540 EA 12' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 11,604.27  
. 

 33 42 31 00-0541 EA 14' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 12,579.65  
. 

 33 42 31 00-0542 EA 16' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 13,532.91  
. 

 33 42 31 00-0543 EA 18' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 14,408.71  
. 

 33 42 31 00-0544 EA 20' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 15,207.05  

XXXXXXX 
. 
 33 42 31 00-0545  Type G-1 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0546 EA 3' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,899.82  
. 

 33 42 31 00-0547 EA 4' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,273.50  
. 

 33 42 31 00-0548 EA 5' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,621.02  
. 

 33 42 31 00-0549 EA 6' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,944.22  
. 

 33 42 31 00-0550 EA 7' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,243.09  
. 

 33 42 31 00-0551 EA 8' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,515.80  

XXXXXXX 
. 
 33 42 31 00-0552  Type G-2 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0553 EA 3' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,619.75  
. 

 33 42 31 00-0554 EA 4' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,040.37  
. 

 33 42 31 00-0555 EA 5' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,432.14  
. 

 33 42 31 00-0556 EA 6' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,795.04  
. 

 33 42 31 00-0557 EA 7' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 4,129.07  
. 

 33 42 31 00-0558 EA 8' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 4,433.33  
. 

 33 42 31 00-0559 EA 8' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ........................................................................ 6,002.59  
. 

 33 42 31 00-0560 EA 10' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 7,006.29  
. 

 33 42 31 00-0561 EA 12' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 7,935.67  
. 

 33 42 31 00-0562 EA 14' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 8,790.75  
. 

 33 42 31 00-0563 EA 16' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 9,619.38  
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. 
 33 42 31 00-0564 EA 18' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 10,384.65  

. 
 33 42 31 00-0565 EA 20' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 11,085.66  

XXXXXXX 
. 
 33 42 31 00-0566  Type G-3 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0567 EA 3' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,059.81  
. 

 33 42 31 00-0568 EA 4' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,428.56  
. 

 33 42 31 00-0569 EA 5' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,772.08  
. 

 33 42 31 00-0570 EA 6' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,091.28  
. 

 33 42 31 00-0571 EA 7' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,384.29  
. 

 33 42 31 00-0572 EA 8' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,652.99  

XXXXXXX 
. 
 33 42 31 00-0573  Type G-4_24 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0574 EA 3' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,539.75  
. 

 33 42 31 00-0575 EA 4' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,962.85  
. 

 33 42 31 00-0576 EA 5' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,357.07  
. 

 33 42 31 00-0577 EA 6' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,721.51  
. 

 33 42 31 00-0578 EA 7' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,058.02  
. 

 33 42 31 00-0579 EA 8' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,364.73  
. 

 33 42 31 00-0580 EA 8' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 5,968.27  
. 

 33 42 31 00-0581 EA 10' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 6,973.68  
. 

 33 42 31 00-0582 EA 12' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,903.83  
. 

 33 42 31 00-0583 EA 14' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,759.68  
. 

 33 42 31 00-0584 EA 16' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 9,588.92  
. 

 33 42 31 00-0585 EA 18' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 10,354.82  
. 

 33 42 31 00-0586 EA 20' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 11,057.36  

XXXXXXX 
. 
 33 42 31 00-0587  Type G-4_18 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0588 EA 3' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,619.75  
. 

 33 42 31 00-0589 EA 4' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,040.37  
. 

 33 42 31 00-0590 EA 5' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,432.14  
. 

 33 42 31 00-0591 EA 6' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,795.04  
. 

 33 42 31 00-0592 EA 7' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,129.07  
. 

 33 42 31 00-0593 EA 8' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,433.33  
. 

 33 42 31 00-0594 EA 8' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 6,002.59  
. 

 33 42 31 00-0595 EA 10' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,006.29  
. 

 33 42 31 00-0596 EA 12' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,935.67  
. 

 33 42 31 00-0597 EA 14' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,790.75  
. 

 33 42 31 00-0598 EA 16' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 9,619.38  
. 

 33 42 31 00-0599 EA 18' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 10,384.65  
. 

 33 42 31 00-0600 EA 20' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 11,085.66  

XXXXXXX 
. 
 33 42 31 00-0601  Type G-5 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0602 EA 3' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,039.80  
. 

 33 42 31 00-0603 EA 4' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,408.95  
. 

 33 42 31 00-0604 EA 5' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,753.78  
. 

 33 42 31 00-0605 EA 6' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,072.43  
. 

 33 42 31 00-0606 EA 7' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,366.76  
. 

 33 42 31 00-0607 EA 8' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,635.84  

XXXXXXX 
. 
 33 42 31 00-0608  Type G-6 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0609 EA 3' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,079.79  
. 

 33 42 31 00-0610 EA 4' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,448.18  
. 

 33 42 31 00-0611 EA 5' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,791.30  
. 

 33 42 31 00-0612 EA 6' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,109.19  
. 

 33 42 31 00-0613 EA 7' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,401.82  
. 

 33 42 31 00-0614 EA 8' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,670.16  

XXXXXXX 
. 
 33 42 31 00-0615  Type GT1 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0616 EA 3' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,479.66  
. 

 33 42 31 00-0617 EA 4' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,056.45  
. 

 33 42 31 00-0618 EA 5' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,635.90  
. 

 33 42 31 00-0619 EA 6' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,091.79  
. 

 33 42 31 00-0620 EA 7' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,549.43  
. 

 33 42 31 00-0621 EA 8' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,968.27  

XXXXXXX 
. 
 33 42 31 00-0622  Type GT2 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0623 EA 3' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,219.59  
. 

 33 42 31 00-0624 EA 4' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,847.78  
. 

 33 42 31 00-0625 EA 5' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,431.55  
. 

 33 42 31 00-0626 EA 6' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,971.84  
. 

 33 42 31 00-0627 EA 7' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,467.72  
. 

 33 42 31 00-0628 EA 8' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,920.12  
. 

 33 42 31 00-0629 EA 8' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,261.12  
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. 
 33 42 31 00-0630 EA 10' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 10,740.99  

. 
 33 42 31 00-0631 EA 12' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 12,109.77  

. 
 33 42 31 00-0632 EA 14' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 13,368.38  

. 
 33 42 31 00-0633 EA 16' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 14,589.91  

. 
 33 42 31 00-0634 EA 18' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 15,716.64  

. 
 33 42 31 00-0635 EA 20' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 16,748.55  

XXXXXXX 
. 
 33 42 31 00-0636  Type GT3 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0637 EA 3' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,459.66  
. 

 33 42 31 00-0638 EA 4' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,036.83  
. 

 33 42 31 00-0639 EA 5' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,575.21  
. 

 33 42 31 00-0640 EA 6' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,073.88  
. 

 33 42 31 00-0641 EA 7' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,531.90  
. 

 33 42 31 00-0642 EA 8' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,951.12  

XXXXXXX 
. 
 33 42 31 00-0643  Type GT4 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0644 EA 3' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,359.58  
. 

 33 42 31 00-0645 EA 4' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,983.22  
. 

 33 42 31 00-0646 EA 5' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,563.38  
. 

 33 42 31 00-0647 EA 6' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,099.13  
. 

 33 42 31 00-0648 EA 7' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,591.39  
. 

 33 42 31 00-0649 EA 8' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 7,040.16  
. 

 33 42 31 00-0650 EA 8' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,278.27  
. 

 33 42 31 00-0651 EA 10' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 10,757.75  
. 

 33 42 31 00-0652 EA 12' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 12,126.15  
. 

 33 42 31 00-0653 EA 14' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 13,383.46  
. 

 33 42 31 00-0654 EA 16' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 14,604.68  
. 

 33 42 31 00-0655 EA 18' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 15,731.09  
. 

 33 42 31 00-0656 EA 20' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 16,762.69  

XXXXXXX 
. 
 33 42 31 00-0657  Type GO Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0658 EA 3' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,479.76  
. 

 33 42 31 00-0659 EA 4' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,885.31  
. 

 33 42 31 00-0660 EA 5' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,262.78  
. 

 33 42 31 00-0661 EA 6' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,612.14  
. 

 33 42 31 00-0662 EA 7' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,933.43  
. 

 33 42 31 00-0663 EA 8' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,227.52  
. 

 33 42 31 00-0664 EA 8' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ......................................................................... 5,813.92  
. 

 33 42 31 00-0665 EA 10' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 6,787.57  
. 

 33 42 31 00-0666 EA 12' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,687.66  
. 

 33 42 31 00-0667 EA 14' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,516.03  
. 

 33 42 31 00-0668 EA 16' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,320.01  
. 

 33 42 31 00-0669 EA 18' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 10,061.05  
. 

 33 42 31 00-0670 EA 20' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 10,741.02  

XXXXXXX 
. 
 33 42 31 00-0671  Type GDO Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0672 EA 3' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,239.68  
. 

 33 42 31 00-0673 EA 4' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,772.87  
. 

 33 42 31 00-0674 EA 5' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,269.24  
. 

 33 42 31 00-0675 EA 6' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,729.78  
. 

 33 42 31 00-0676 EA 7' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,152.58  
. 

 33 42 31 00-0677 EA 8' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,539.52  
. 

 33 42 31 00-0678 EA 8' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 7,477.50  
. 

 33 42 31 00-0679 EA 10' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,732.52  
. 

 33 42 31 00-0680 EA 12' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,893.98  
. 

 33 42 31 00-0681 EA 14' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,962.83  
. 

 33 42 31 00-0682 EA 16' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 11,998.98  
. 

 33 42 31 00-0683 EA 18' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 12,955.30  
. 

 33 42 31 00-0684 EA 20' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 13,831.74  

XXXXXXX 
. 
 33 42 33  Stormwater Curbside Drains and Inlets (33 42)
. 
. 
 33 42 33 00-0001  Curb Inlet Frames And Covers (33 42 33) 
. 
. 
 33 42 33 00-0002  Cast Iron Curb Inlet Frames And Covers (33 42 33 00-0001) 
. 
. 

 33 42 33 00-0003 EA 20" x 22" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 725.08 108.60 
. 

 33 42 33 00-0004 EA 22" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 777.81 126.24 
. 

 33 42 33 00-0005 EA 24" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 803.79 126.24 
. 

 33 42 33 00-0006 EA 27" x 27" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 880.83 148.50 
. 

 33 42 33 00-0007 EA 36" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 878.20 158.72 

XXXXXXX 
. 
 33 42 36  Stormwater Trench Drains (33 42)
. 
. 
 33 42 36 00-0001  Modular Trench Drains (33 42 36) 

See CSI section 03 31 13 00-0011 for concrete. 
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. 

. 
 33 42 36 00-0002  Modular Trench Drains (33 42 36 00-0001) 

Note: Excludes grates. See CSI section 33 42 36 00-0118 for grates. 
. 
. 
 33 42 36 00-0003  4" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0004  4 Wide, High Density Polyethylene, Shallow Modular Trench Drains (33 42 36 00-

0003) 
. 
. 
 33 42 36 00-0005  4 Wide, High Density Polyethylene, Shallow Modular Trench Drains (33 42 36 00-

0004) 
. 
. 

 33 42 36 00-0006 LF 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain (Zurn Z844-C) ............................................................ 52.84 14.85 
    For Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  54.20 
    For Galvanized Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  108.40 
    For Stainless Steel Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  173.43 
    For Type 304 Stainless Steel Top Veneer Frame, Add  43.36 
    For Aluminum Veneer Bronze Anodized Frame, Add  21.68 

XXXXXXX 
. 
 33 42 36 00-0007  Outlet Adapters For 4 Wide, High Density Polyethylene, Shallow Modular 

Trench Drains (33 42 36 00-0004) 
. 
. 

 33 42 36 00-0008 EA Closed End Cap For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain................................................... 39.35  
. 

 33 42 36 00-0009 EA No-Hub End Outlet For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain .............................................. 48.63  
. 

 33 42 36 00-0010 EA No-Hub Bottom Outlet For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain ......................................... 48.63  

XXXXXXX 
. 
 33 42 36 00-0011  6" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0012  6" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0013  6" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0014 LF 6" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................... 122.77 14.85 
    For Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  54.20 
    For Galvanized Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  108.40 
    For Stainless Steel Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  173.43 
    For Type 304 Stainless Steel Top Veneer Frame, Add  43.36 
    For Aluminum Veneer Bronze Anodized Frame, Add  21.68 

XXXXXXX 
. 
 33 42 36 00-0015  Outlet Adapters For 6" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0016 EA Closed End Cap For 6" Wide, High Density Polyethylene, Modular Trench Drains .............................................................. 57.59  
. 

 33 42 36 00-0017 EA  No-Hub End Outlet For 6" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 66.87  
. 

 33 42 36 00-0018 EA  No-Hub Bottom Outlet For 6" Wide, High Density Polyethylene, Modular Trench Drains ..................................................... 66.87  

XXXXXXX 
. 
 33 42 36 00-0019  Other Fittings For 6" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0020 EA  Bottom Dome Strainer For 6" Wide, High Density Polyethylene, Modular Trench Drains ................................................... 102.80  
. 

 33 42 36 00-0021 EA  Joint Connector For 6" Wide, High Density Polyethylene, Modular Trench Drains ............................................................. 102.80  
. 

 33 42 36 00-0022 EA 90 Degree, 45 Degree, Tee Or Side Outlet Charge For 6" Wide, High Density Polyethylene, Modular Trench 
Drains ................................................................................................................................................................................ 479.99  

. 
 33 42 36 00-0023 EA Cross For 6" Wide, High Density Polyethylene, Modular Trench Drains ............................................................................. 913.57  

. 
 33 42 36 00-0024 EA  Cutting Charge For 6" Wide, High Density Polyethylene, Modular Trench Drains .............................................................. 108.40  

XXXXXXX 
. 
 33 42 36 00-0025  6" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0026  6" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0027 LF 6" Wide, Fiber Reinforced Polyester, Modular Trench Drain ............................................................................................... 173.71 14.85 
    For Black Acid Resistant Coated Frame, Add  41.19 
    For Galvanized Top Frame Assembly, Add  41.19 
    For Type 304 Stainless Steel Top Frame Assembly, Add  151.75 

XXXXXXX 
. 
 33 42 36 00-0028  Outlet Adapters For 6" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0029 EA Closed End Cap For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .............................................................. 61.93  
. 

 33 42 36 00-0030 EA  No-Hub End Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ......................................................... 71.21  
. 

 33 42 36 00-0031 EA  No-Hub Bottom Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains..................................................... 71.21  

XXXXXXX 
. 
 33 42 36 00-0032  Other Fittings For 6" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0033 EA  Bottom Dome Strainer For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................................................. 102.80  
. 

 33 42 36 00-0034 EA  Joint Connector For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................. 102.80  
. 

 33 42 36 00-0035 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................... 479.99  
. 

 33 42 36 00-0036 EA Cross For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................................ 913.57  
. 

 33 42 36 00-0037 EA  Cutting Charge For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .............................................................. 108.40  

XXXXXXX 
. 
 33 42 36 00-0038  6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0011) 
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. 
 33 42 36 00-0039  6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0038) 
. 
. 

 33 42 36 00-0040 LF 6" Wide, Vinylester Fiberglass, Modular Trench Drain ........................................................................................................ 221.41 14.85 
    For Black Acid Resistant Coated Frame, Add  41.19 
    For Galvanized Top Frame Assembly, Add  41.19 
    For Type 304 Stainless Steel Top Frame Assembly, Add  151.75 

XXXXXXX 
. 
 33 42 36 00-0041  Outlet Adapters For 6" Wide, Vinylester Fiberglass, Modular Trench Drains 

(33 42 36 00-0038) 
. 
. 

 33 42 36 00-0042 EA Closed End Cap For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ....................................................................... 96.61  
. 

 33 42 36 00-0043 EA  No-Hub End Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................ 105.89  
. 

 33 42 36 00-0044 EA  No-Hub Bottom Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ............................................................ 105.89  

XXXXXXX 
. 
 33 42 36 00-0045  Other Fittings For 6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 

42 36 00-0038) 
. 
. 

 33 42 36 00-0046 EA  Bottom Dome Strainer For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ........................................................... 102.80  
. 

 33 42 36 00-0047 EA  Joint Connector For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ...................................................................... 102.80  
. 

 33 42 36 00-0048 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ............................ 479.99  
. 

 33 42 36 00-0049 EA Cross For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ..................................................................................... 913.57  
. 

 33 42 36 00-0050 EA  Cutting Charge For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ....................................................................... 108.40  

XXXXXXX 
. 
 33 42 36 00-0051  6" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0052  6" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0051) 
. 
. 

 33 42 36 00-0053 LF 6" Wide, Polymer Concrete, Modular Trench Drain ............................................................................................................ 335.76  

XXXXXXX 
. 
 33 42 36 00-0054  Outlet Adapters For 6" Wide, Polymer Concrete, Modular Trench Drains (33 42 

36 00-0051) 
. 
. 

 33 42 36 00-0055 EA Closed End Cap For 6" Wide, Polymer Concrete, Modular Trench Drain ........................................................................... 134.19  
. 

 33 42 36 00-0056 EA No-Hub End Outlet For 6" Wide, Polymer Concrete, Modular Trench Drain ....................................................................... 164.34  
. 

 33 42 36 00-0057 EA No-Hub Bottom Outlet For 6" Wide, Polymer Concrete, Modular Trench Drain .................................................................... 55.15  

XXXXXXX 
. 
 33 42 36 00-0058  12" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0059  12" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0060  12" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0061 LF 12" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................. 225.11 20.42 
    For Acid Resistant Coated Top Frame, Add  56.37 
    For Galvanized Welded Frame Assembly, Add  59.08 
    For Type 304 Stainless Steel Top Frame, Add  338.19 

XXXXXXX 
. 
 33 42 36 00-0062  Outlet Adapters For 12" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0063 EA End Cap For 12" Wide, High Density Polyethylene, Modular Trench Drains ...................................................................... 113.63  
. 

 33 42 36 00-0064 EA  No-Hub End Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ...................................................... 126.01  
. 

 33 42 36 00-0065 EA  No-Hub Bottom Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 126.01  

XXXXXXX 
. 
 33 42 36 00-0066  Other Fittings For 12" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0067 EA  Bottom Dome Strainer For 12" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 181.63  
. 

 33 42 36 00-0068 EA  Joint Connector For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................... 235.83  
. 

 33 42 36 00-0069 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ................. 938.56  
. 

 33 42 36 00-0070 EA Cross For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................................ 1,805.72  
. 

 33 42 36 00-0071 EA  Cutting Charges For 12" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 216.79  

XXXXXXX 
. 
 33 42 36 00-0072  12" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0073  12" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0072) 
. 
. 

 33 42 36 00-0074 LF 12" Wide, Fiber Reinforced Polyester, Modular Trench Drain ............................................................................................. 279.31 20.42 
    For Acid Resistant Coated Top Frame, Add  56.37 
    For Galvanized Welded Frame Assembly, Add  59.08 
    For Type 304 Stainless Steel Top Frame, Add  338.19 

XXXXXXX 
. 
 33 42 36 00-0075  Outlet Adapters For 12" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0072) 
. 
. 

 33 42 36 00-0076 EA End Cap For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ...................................................................... 117.97  
. 

 33 42 36 00-0077 EA  No-Hub End Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ..................................................... 130.35  
. 

 33 42 36 00-0078 EA  No-Hub Bottom Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................................................ 130.35  

XXXXXXX 
. 
 33 42 36 00-0079  Other Fittings For 12" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0072) 
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. 

. 
 33 42 36 00-0080 EA  Bottom Dome Strainer For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................................................ 181.63  

. 
 33 42 36 00-0081 EA  Joint Connector For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ........................................................... 235.83  

. 
 33 42 36 00-0082 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................. 938.56  

. 
 33 42 36 00-0083 EA Cross For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ....................................................................... 1,805.72  

. 
 33 42 36 00-0084 EA  Cutting Charges For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains .......................................................... 216.79  

XXXXXXX 
. 
 33 42 36 00-0085  12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0086  12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0085) 
. 
. 

 33 42 36 00-0087 LF 12" Wide, Vinylester Fiberglass, Modular Trench Drain ...................................................................................................... 387.70 20.42 
    For Acid Resistant Coated Top Frame, Add  56.37 
    For Galvanized Welded Frame Assembly, Add  59.08 
    For Type 304 Stainless Steel Top Frame, Add  338.19 

XXXXXXX 
. 
 33 42 36 00-0088  Outlet Adapters For 12" Wide, Vinylester Fiberglass, Modular Trench 

Drains (33 42 36 00-0085) 
. 
. 

 33 42 36 00-0089 EA End Cap For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ............................................................................... 280.56  
. 

 33 42 36 00-0090 EA  No-Hub End Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ............................................................... 292.94  
. 

 33 42 36 00-0091 EA  No-Hub Bottom Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains .......................................................... 292.94  

XXXXXXX 
. 
 33 42 36 00-0092  Other Fittings For 12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 

42 36 00-0085) 
. 
. 

 33 42 36 00-0093 EA  Bottom Dome Strainer For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ......................................................... 181.63  
. 

 33 42 36 00-0094 EA  Joint Connector For 12" Wide, Vinylester Fiberglass, Modular Trench Drains .................................................................... 235.83  
. 

 33 42 36 00-0095 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains .......................... 938.56  
. 

 33 42 36 00-0096 EA Cross For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................................ 1,805.72  
. 

 33 42 36 00-0097 EA  Cutting Charges For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................... 216.79  

XXXXXXX 
. 
 33 42 36 00-0098  12" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0099  12" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0098) 
. 
. 

 33 42 36 00-0100 LF 12" Wide, Polymer Concrete, Modular Trench Drain........................................................................................................... 450.31  

XXXXXXX 
. 
 33 42 36 00-0101  Outlet Adapters For 12" Wide, Polymer Concrete, Modular Trench Drains (33 

42 36 00-0098) 
. 
. 

 33 42 36 00-0102 EA Closed End Cap For 12" Wide, Polymer Concrete, Modular Trench Drain ......................................................................... 227.12  
. 

 33 42 36 00-0103 EA No-Hub End Outlet For 12" Wide, Polymer Concrete, Modular Trench Drain ..................................................................... 390.43  
. 

 33 42 36 00-0104 EA No-Hub Bottom Outlet For 12" Wide, Polymer Concrete, Modular Trench Drain .................................................................. 94.87  

XXXXXXX 
. 
 33 42 36 00-0105  23" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0106  23" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0105) 
. 
. 
 33 42 36 00-0107  23" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0108 LF 23" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................. 314.60 27.85 
    For Acid Resistant Coated Frame, Add  84.55 
    For Galvanized Frame Assembly, Add  84.55 
    For Type 304 Stainless Steel Top Frame, Add  520.30 

XXXXXXX 
. 
 33 42 36 00-0109  Outlet Adapters For 23" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0110 EA End Cap For 23" Wide, High Density Polyethylene, Modular Trench Drains ...................................................................... 345.18  
. 

 33 42 36 00-0111 EA  No-Hub End Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains ...................................................... 516.09  
. 

 33 42 36 00-0112 EA  No-Hub Bottom Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 516.09  

XXXXXXX 
. 
 33 42 36 00-0113  Other Fittings For 23" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0114 EA  Bottom Dome Strainer For 23" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 407.23  
. 

 33 42 36 00-0115 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains .............. 1,850.33  
. 

 33 42 36 00-0116 EA Cross For 23" Wide, High Density Polyethylene, Modular Trench Drains ........................................................................ 3,584.65  
. 

 33 42 36 00-0117 EA  Cutting Charges For 23" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 433.58  

XXXXXXX 
. 
 33 42 36 00-0118  Modular Trench Drain Grates (33 42 36 00-0001) 
. 
. 
 33 42 36 00-0119  4" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0120 LF 4" Wide, Polypropylene, Silver Heel Proof, Modular Trench Drain Grate (Zurn Z884-P4-HPP) ............................................ 31.13 2.79 
. 

 33 42 36 00-0121 LF 4" Wide, Class C Cast Iron, Modular Trench Drain Grate (Zurn Z884-P4-CG) ..................................................................... 32.69 2.79 
. 

 33 42 36 00-0122 LF 4" Wide, Galvanized Steel Slotted, Modular Trench Drain Grate (Zurn Z884-P4-FG) .......................................................... 26.46 2.79 
. 

 33 42 36 00-0123 LF 4" Wide, Stainless Steel Slotted, Modular Trench Drain Grate (Zurn Z884-P4-FS) .............................................................. 69.32 2.79 
. 

 33 42 36 00-0124 LF 4" Wide, Galvanized Steel Perforated, Modular Trench Drain Grate (Zurn Z884-P4-FG) ..................................................... 26.46 2.79 
. 

 33 42 36 00-0125 LF 4" Wide, Stainless Steel Perforated, Modular Trench Drain Grate (Zurn Z884-P4-FS) ......................................................... 69.32 2.79 

XXXXXXX 
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. 
 33 42 36 00-0126  6" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0127 LF 6" Wide, Galvanized Ductile Iron Cast Bar, Modular Trench Drain Grate ........................................................................... 108.70 2.79 
. 

 33 42 36 00-0128 LF 6" Wide, Ductile Iron Cast Bar, Modular Trench Drain Grate ................................................................................................ 92.33 2.79 
. 

 33 42 36 00-0129 LF 6" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ............................................................................................ 96.88 2.79 
. 

 33 42 36 00-0130 LF 6" Wide, Ductile Iron Slotted, Modular Trench Drain Grate ................................................................................................... 84.85 2.79 
. 

 33 42 36 00-0131 LF 6" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ................................................................................ 91.36 2.79 
. 

 33 42 36 00-0132 LF 6" Wide, Heel Proof Ductile Iron, Modular Trench Drain Grate ............................................................................................. 92.44 2.79 
. 

 33 42 36 00-0133 LF 6" Wide, Ductile Iron Longitudinal Slotted, Modular Trench Drain Grate ............................................................................... 92.44 2.79 
. 

 33 42 36 00-0134 LF 6" Wide, Galvanized Cast Iron Slotted, Modular Trench Drain Grate .................................................................................... 91.36 2.79 
. 

 33 42 36 00-0135 LF 6" Wide, Galvanized Steel Slotted, Modular Trench Drain Grate .......................................................................................... 80.52 2.79 
. 

 33 42 36 00-0136 LF 6" Wide, Perforated Galvanized Steel, Modular Trench Drain Grate .................................................................................... 80.52 2.79 
. 

 33 42 36 00-0137 LF 6" Wide, Reinforced Galvanized Steel Slotted, Modular Trench Drain Grate ........................................................................ 85.50 2.79 
. 

 33 42 36 00-0138 LF 6" Wide, Reinforced Perforated Galvanized Steel, Modular Trench Drain Grate .................................................................. 85.50 2.79 
. 

 33 42 36 00-0139 LF 6" Wide, Fabricated Stainless Steel Slotted, Modular Trench Drain Grate ......................................................................... 110.87 2.79 
. 

 33 42 36 00-0140 LF 6" Wide, Perforated Stainless Steel, Modular Trench Drain Grate ...................................................................................... 110.87 2.79 
. 

 33 42 36 00-0141 LF 6" Wide, Reinforced Stainless Steel Slotted, Modular Trench Drain Grate ......................................................................... 201.92 2.79 
. 

 33 42 36 00-0142 LF 6" Wide, Reinforced Perforated Stainless Steel, Modular Trench Drain Grate ................................................................... 201.92 2.79 
. 

 33 42 36 00-0143 LF 6" Wide, Stainless Steel Bar, Modular Trench Drain Grate ................................................................................................. 559.62 2.79 
. 

 33 42 36 00-0144 LF 6" Wide, Heel Proof Polyethylene, Modular Trench Drain Grate ........................................................................................... 76.18 2.79 
. 

 33 42 36 00-0145 LF 6" Wide, Fiberglass, Modular Trench Drain Grate ............................................................................................................... 162.90 2.79 

XXXXXXX 
. 
 33 42 36 00-0146  12" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0147 LF 12" Wide, Black Acid Resistant Coated Ductile Iron, Modular Trench Drain Grate ............................................................. 297.78 3.01 
. 

 33 42 36 00-0148 LF 12" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate........................................................................................ 284.77 3.01 
. 

 33 42 36 00-0149 LF 12" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................ 247.91 3.01 
. 

 33 42 36 00-0150 LF 12" Wide, Heel Proof Ductile Iron, Modular Trench Drain Grate ......................................................................................... 260.38 3.01 
. 

 33 42 36 00-0151 LF 12" Wide, Perforated Galvanized Steel, Modular Trench Drain Grate ................................................................................ 225.15 3.01 
. 

 33 42 36 00-0152 LF 12" Wide, Reinforced Galvanized Steel Slotted, Modular Trench Drain Grate .................................................................... 439.23 3.01 
. 

 33 42 36 00-0153 LF 12" Wide, Reinforced Perforated Galvanized Steel, Modular Trench Drain Grate .............................................................. 439.23 3.01 
. 

 33 42 36 00-0154 LF 12" Wide, Fabricated Stainless Steel Slotted, Modular Trench Drain Grate ....................................................................... 560.09 3.01 
. 

 33 42 36 00-0155 LF 12" Wide, Perforated Stainless Steel, Modular Trench Drain Grate .................................................................................... 560.09 3.01 
. 

 33 42 36 00-0156 LF 12" Wide, Reinforced Stainless Steel Slotted, Modular Trench Drain Grate ....................................................................... 714.56 3.01 
. 

 33 42 36 00-0157 LF 12" Wide, Reinforced Perforated Stainless Steel Slotted, Modular Trench Drain Grate ..................................................... 714.56 3.01 
. 

 33 42 36 00-0158 LF 12" Wide, Stainless Steel Cast Bar, Modular Trench Drain Grate....................................................................................... 678.24 3.01 
. 

 33 42 36 00-0159 LF 12" Wide, Fiberglass, Modular Trench Drain Grate ............................................................................................................. 321.08 3.01 

XXXXXXX 
. 
 33 42 36 00-0160  23" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0161 LF 23" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate........................................................................................ 469.50 3.25 
. 

 33 42 36 00-0162 LF 23" Wide, Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................................... 395.79 3.25 
. 

 33 42 36 00-0163 LF 23" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................ 612.58 3.25 
. 

 33 42 36 00-0164 LF 23" Wide, Heel Proof Longitudinal Ductile Iron, Modular Trench Drain Grate ..................................................................... 454.33 3.25 

XXXXXXX 
. 
 33 44  Storm Utility Water Drains (33 40) 
. 
. 
 33 44 36  Oil and Stormwater Separators (33 44)
. 
. 
 33 44 36 00-0001  Oil/Water Separator (33 44 36) 

Note: Complete with internal sensors and detectors. 
. 
. 
 33 44 36 00-0002  Coalescing Oil Water Separator (33 44 36 00-0001) 

Note: Underground tank with interior polyurethane coating. Includes manways, coalescer, inlet and outlet spools, 
pump mount, 2" level sensor pipe and 4" pump out pipe. HighGuard as manufactured by Highland Tank, 
Stoystown, PA. 

. 

. 
 33 44 36 00-0003  Single Wall Steel Coalescing Oil Water Separator (33 44 36 00-0002) 
. 
. 

 33 44 36 00-0004 EA 550 Gallon, 55 GPM Single Wall Steel Coalescing Oil Water Separator With Manways ............................................... 13,327.15  
Note: HTC-G 550. 3'-6" diameter x 10'-9" long tank. 

    For Interior Polyurethane Coating, Add  711.00 
. 

 33 44 36 00-0005 EA 1,000 Gallon, 100 GPM Single Wall Steel Coalescing Oil Water Separator With Manways .......................................... 16,269.45  
Note: HTC-G 1000. 4' diameter x 14' long tank. 

    For Interior Polyurethane Coating, Add  893.70 
. 

 33 44 36 00-0006 EA 2,000 Gallon, 200 GPM Single Wall Steel Coalescing Oil Water Separator With Manways .......................................... 19,453.84  
Note: HTC-G 2000. 5'-4" diameter x 15' long tank. 

    For Interior Polyurethane Coating, Add  1,340.10 

XXXXXXX 
. 
 33 44 36 00-0007  Double Wall Steel Coalescing Oil Water Separator (33 44 36 00-0002) 
. 
. 

 33 44 36 00-0008 EA 550 Gallon, 55 GPM Double Wall Steel Coalescing Oil Water Separator With Manways .............................................. 20,610.29  
Note: HTC-G 550. 3'-6" diameter x 10'-9" long tank. 

    For Interior Polyurethane Coating, Add  711.00 
. 

 33 44 36 00-0009 EA 1,000 Gallon, 100 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ......................................... 23,682.62  
Note: HTC-G 1000. 4' diameter x 14' long tank. 

    For Interior Polyurethane Coating, Add  893.70 
. 

 33 44 36 00-0010 EA 2,000 Gallon, 200 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ......................................... 28,880.96  
Note: HTC-G 2000. 5'-4" diameter x 15' long tank. 

    For Interior Polyurethane Coating, Add  1,340.10 
. 

 33 44 36 00-0011 EA 3,000 Gallon, 300 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ......................................... 33,584.88  
Note: HTC-G 3000. 5'-4" diameter x 21'-4" long tank. 

    For Interior Polyurethane Coating, Add  1,550.70 
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. 
 33 44 36 00-0012 EA 5,000 Gallon, 500 GPM Double Wall Steel Coalescing Oil Water Separator With Manways ......................................... 44,587.54  

Note: HTC-G 5000. 6' diameter x 28'-8" long tank. 
    For Interior Polyurethane Coating, Add  2,057.80 

XXXXXXX 
. 
 33 44 36 00-0013  Accessories For Coalescing Oil Water Separators (33 44 36 00-0002) 
. 
. 

 33 44 36 00-0014 EA Single Channel Alarm Panel For Coalescing Oil Water Separator ...................................................................................... 847.13  
Note: HTAP1. 

. 
 33 44 36 00-0015 EA Two Channel Alarm Panel For Coalescing Oil Water Separator ...................................................................................... 1,148.51  

Note: HTAP2. 
. 

 33 44 36 00-0016 EA Float Interface Sensor For Coalescing Oil Water Separator ............................................................................................... 674.46  
Note: Required for UL 2215 label. 

. 
 33 44 36 00-0017 EA 1-1/2" Liquid Only Sensor For Coalescing Oil Water Separator .......................................................................................... 502.42  

Note: Required for UL 2215 label. 
. 

 33 44 36 00-0018 EA Polyvinyl Chloride (PVC) Cap For 2" Sensor For Coalescing Oil Water Separator ............................................................. 179.83  
Note: Required for UL 2215 label. 

. 
 33 44 36 00-0019 EA 550, 1,000 Or 2,000 Gallon Tank Concrete Deadmen Set (2 Each) For Coalescing Oil Water Separator ....................... 2,864.89  

. 
 33 44 36 00-0020 EA 3,000 Gallon Tank Concrete Deadmen Set (4 Each) For Coalescing Oil Water Separator ............................................. 5,729.79  

. 
 33 44 36 00-0021 EA 5,000 Gallon Tank Concrete Deadmen Set (6 Each) For Coalescing Oil Water Separator ............................................. 8,594.75  

. 
 33 44 36 00-0022 EA 550 Or 1,000 Gallon Tank Polyester Hold Down Straps (2 Each) With Galvanized Turnbuckle And Clamps For 

Coalescing Oil Water Separator ......................................................................................................................................... 534.90  
. 

 33 44 36 00-0023 EA 2,000 Gallon Tank Polyester Hold Down Straps (2 Each) With Galvanized Turnbuckle And Clamps For 
Coalescing Oil Water Separator ......................................................................................................................................... 626.66  

. 
 33 44 36 00-0024 EA 3,000 Gallon Tank Polyester Hold Down Straps (4 Each) With Galvanized Turnbuckle And Clamps For 

Coalescing Oil Water Separator ...................................................................................................................................... 1,253.33  
. 

 33 44 36 00-0025 EA 5,000 Gallon Tank Polyester Hold Down Straps (6 Each) With Galvanized Turnbuckle And Clamps For 
Coalescing Oil Water Separator ...................................................................................................................................... 2,740.23  

. 
 33 44 36 00-0026 EA 30" Diameter Grade Level Manway For Coalescing Oil Water Separator ........................................................................... 749.96  

Note: Required when installed in paved areas. 
. 

 33 44 36 00-0027 EA 36" Diameter Grade Level Manway For Coalescing Oil Water Separator ........................................................................... 972.38  
Note: Required when installed in paved areas. 

. 
 33 44 36 00-0028 EA 48" Diameter Grade Level Manway For Coalescing Oil Water Separator ........................................................................ 1,338.17  

Note: Required when installed in paved areas. 
. 

 33 44 36 00-0029 EA 54" x 54" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 2,410.58  
Note: Required when installed in paved areas. 

. 
 33 44 36 00-0030 EA 66" x 54" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 3,090.15  

Note: Required when installed in paved areas. 
. 

 33 44 36 00-0031 EA 66" x 66" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 3,870.09  
Note: Required when installed in paved areas. 

. 
 33 44 36 00-0032 EA 78" x 66" Grade Level Manway For Coalescing Oil Water Separator .............................................................................. 4,870.81  

Note: Required when installed in paved areas. 
. 

 33 44 36 00-0033 EA 550 Gallon Petroscreen (Material Only) For Coalescing Oil Water Separator .................................................................... 956.28  
. 

 33 44 36 00-0034 EA 1,000 Gallon Petroscreen (Material Only) For Coalescing Oil Water Separator .............................................................. 1,165.60  
. 

 33 44 36 00-0035 EA 2,000 Gallon Petroscreen (Material Only) For Coalescing Oil Water Separator .............................................................. 1,830.83  
. 

 33 44 36 00-0036 EA 550 Gallon Corrugated Coalescer Plate (Material Only) For Coalescing Oil Water Separator ............................................ 911.83  
. 

 33 44 36 00-0037 EA 1,000 Gallon Corrugated Coalescer Plate (Material Only) For Coalescing Oil Water Separator ...................................... 1,106.82  
. 

 33 44 36 00-0038 EA 2,000 Gallon Corrugated Coalescer Plate (Material Only) For Coalescing Oil Water Separator ...................................... 1,313.27  
. 

 33 44 36 00-0039 EA 18" Manhole Gasket (Material Only) For Coalescing Oil Water Separator ............................................................................ 77.42  
. 

 33 44 36 00-0040 EA 24" Manhole Gasket (Material Only) For Coalescing Oil Water Separator ............................................................................ 87.46  

XXXXXXX 
. 
 33 44 36 00-0041  Oil Skimmers (33 44 36) 
. 
. 
 33 44 36 00-0042  Oil Skimmers, 12" And 24" Models (33 44 36 00-0041) 
. 
. 

 33 44 36 00-0043 EA  Oil Skimmers, TENV, 12" Open, 1/2 HP, 230/460 Volt, 3 Phase ..................................................................................... 5,016.65 583.76 
. 

 33 44 36 00-0044 EA  Oil Skimmers, Explosion-Proof, 12" Open, 1/2 HP, 230/460 Volt, 3 Phase ...................................................................... 5,252.45 583.76 
. 

 33 44 36 00-0045 EA  Oil Skimmers, TENV, 12" Open, 1/2 HP, 115/220 Volt, 1 Phase ..................................................................................... 5,038.49 583.76 
. 

 33 44 36 00-0046 EA  Oil Skimmers, Explosion-Proof, 12" Open, 1/2 HP, 115/220 Volt, 1 Phase ...................................................................... 5,340.87 583.76 
. 

 33 44 36 00-0047 EA  Oil Skimmers, TENV, 12" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ............................................................................... 5,286.29 583.76 
. 

 33 44 36 00-0048 EA  Oil Skimmers, Explosion-Proof, 12" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ................................................................ 5,486.06 583.76 
. 

 33 44 36 00-0049 EA  Oil Skimmers, TENV, 12" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ............................................................................... 5,337.59 583.76 
. 

 33 44 36 00-0050 EA  Oil Skimmers, Explosion-Proof, 12" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ................................................................ 5,638.89 583.76 
. 

 33 44 36 00-0051 EA  Oil Skimmers, TENV, 24" Open, 1/2 HP, 230/460 Volt, 3 Phase ..................................................................................... 5,659.33 778.52 
. 

 33 44 36 00-0052 EA  Oil Skimmers, Explosion-Proof, 24" Open, 1/2 HP, 230/460 Volt, 3 Phase ...................................................................... 5,911.50 778.52 
. 

 33 44 36 00-0053 EA  Oil Skimmers, TENV, 24" Open, 1/2 HP, 115/220 Volt, 1 Phase ..................................................................................... 5,725.92 778.52 
. 

 33 44 36 00-0054 EA  Oil Skimmers, Explosion-Proof, 24" Open, 1/2 HP, 115/220 Volt, 1 Phase ...................................................................... 6,088.35 778.52 
. 

 33 44 36 00-0055 EA  Oil Skimmers, TENV, 24" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ............................................................................... 6,296.85 778.52 
. 

 33 44 36 00-0056 EA  Oil Skimmers, Explosion-Proof, 24" Enclosed, 1/2 HP, 230/460 Volt, 3 Phase ................................................................ 6,549.02 778.52 
. 

 33 44 36 00-0057 EA  Oil Skimmers, TENV, 24" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ............................................................................... 6,350.34 778.52 
. 

 33 44 36 00-0058 EA  Oil Skimmers, Explosion-Proof, 24" Enclosed, 1/2 HP, 115/220 Volt, 1 Phase ................................................................ 6,713.86 778.52 

XXXXXXX 
. 
 33 44 36 00-0059  Oil Skimmers, Add-Ons (33 44 36 00-0041) 
. 
. 

 33 44 36 00-0060 LF  Add For Belt Projection, 12" Width ........................................................................................................................................ 16.37  
. 

 33 44 36 00-0061 LF  Add For Belt Projection, 24" Width ........................................................................................................................................ 30.57  
. 

 33 44 36 00-0062 LF  Add For Spacer Stands, 12" Models ................................................................................................................................... 258.84  
. 

 33 44 36 00-0063 LF  Add For Spacer Stands, 24" Models ................................................................................................................................... 306.87  

XXXXXXX 
. 
 33 46  Stormwater Management (33 40) 
. 
. 
 33 46 23  Modular Buried Stormwater Storage Units (33 46)
. 
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. 
 33 46 23 00-0001  Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™) (33 46 23) 
Note: Includes chambers and end caps delivery to site. Excludes excavation and earthwork, foundation stone, 
embedment and perimeter stone, geotextile fabrics and cutting holes in chambers. See CSI section 31 05 16 00-
0000 for aggregate (foundation, embedment and perimeter stone), 31 23 16 36-0000 for excavation and earth 
backfill, 31 32 19 16-0000 for woven and non-woven geotextile fabric. 

. 

. 
 33 46 23 00-0002  85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ SC-740) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0003 EA Up To 10, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-740) ...................................................................................................................................................... 425.31  

. 
 33 46 23 00-0004 EA >10 To 20, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-740) ...................................................................................................................................................... 390.97  
. 

 33 46 23 00-0005 EA >20 To 30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-740) ...................................................................................................................................................... 366.77  

. 
 33 46 23 00-0006 EA >30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-740) ...................................................................................................................................................... 343.30  
. 

 33 46 23 00-0007 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) .................. 187.81  
. 

 33 46 23 00-0008 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) ................ 165.34  
. 

 33 46 23 00-0009 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) ................ 152.42  
. 

 33 46 23 00-0010 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) .......................... 139.67  

XXXXXXX 
. 
 33 46 23 00-0011  85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ SC-310) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0012 EA Up To 10, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-310) ...................................................................................................................................................... 246.81  

. 
 33 46 23 00-0013 EA >10 To 20, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-310) ...................................................................................................................................................... 225.16  
. 

 33 46 23 00-0014 EA >20 To 30, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-310) ...................................................................................................................................................... 210.41  

. 
 33 46 23 00-0015 EA >30, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-310) ...................................................................................................................................................... 196.95  
. 

 33 46 23 00-0016 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) .................. 147.69  
. 

 33 46 23 00-0017 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) ................ 130.99  
. 

 33 46 23 00-0018 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) ................ 120.94  
. 

 33 46 23 00-0019 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) .......................... 111.95  

XXXXXXX 
. 
 33 46 23 00-0020  90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ MC3500) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0021 EA Up To 10, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC3500) ..................................................................................................................................................... 713.50  

. 
 33 46 23 00-0022 EA >10 To 20, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC3500) ..................................................................................................................................................... 663.14  
. 

 33 46 23 00-0023 EA >20 To 30, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC3500) ..................................................................................................................................................... 623.56  

. 
 33 46 23 00-0024 EA >30, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC3500) ..................................................................................................................................................... 587.72  
. 

 33 46 23 00-0025 EA Up To 10, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End 
Cap (StormTech™ MC3500) ............................................................................................................................................. 604.24  

. 
 33 46 23 00-0026 EA >10 To 20, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 

End Cap (StormTech™ MC3500) ...................................................................................................................................... 559.33  
. 

 33 46 23 00-0027 EA >20 To 30, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC3500) ...................................................................................................................................... 524.95  

. 
 33 46 23 00-0028 EA >30, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap 

(StormTech™ MC3500) ..................................................................................................................................................... 494.04  

XXXXXXX 
. 
 33 46 23 00-0029  85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ DC-780) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0030 EA Up To 10, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ DC-780) ...................................................................................................................................................... 440.98  

. 
 33 46 23 00-0031 EA >10 To 20, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ DC-780) ...................................................................................................................................................... 405.87  
. 

 33 46 23 00-0032 EA >20 To 30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ DC-780) ...................................................................................................................................................... 380.91  

. 
 33 46 23 00-0033 EA >30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ DC-780) ...................................................................................................................................................... 356.73  
. 

 33 46 23 00-0034 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) .................. 187.81  
. 

 33 46 23 00-0035 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) ................ 162.38  
. 

 33 46 23 00-0036 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) ................ 152.42  
. 

 33 46 23 00-0037 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) .......................... 139.67  

XXXXXXX 
. 
 33 46 23 00-0038  52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ MC4500) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0039 EA Up To 10, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC4500) ..................................................................................................................................................... 743.14  
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. 
 33 46 23 00-0040 EA >10 To 20, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC4500) ..................................................................................................................................................... 689.67  
. 

 33 46 23 00-0041 EA >20 To 30, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC4500) ..................................................................................................................................................... 647.03  

. 
 33 46 23 00-0042 EA >30, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC4500) ..................................................................................................................................................... 610.47  
. 

 33 46 23 00-0043 EA Up To 10, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC4500) ...................................................................................................................................... 920.04  

. 
 33 46 23 00-0044 EA >10 To 20, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 

End Cap (StormTech™ MC4500) ...................................................................................................................................... 857.72  
. 

 33 46 23 00-0045 EA >20 To 30, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC4500) ...................................................................................................................................... 806.68  

. 
 33 46 23 00-0046 EA >30, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End 

Cap (StormTech™ MC4500) ............................................................................................................................................. 762.14  

XXXXXXX 
. 
 33 46 23 00-0047  Cut Opening In Polypropylene Corrugated Wall Stormwater Collection 

Chambers (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0048 EA Cut Up To 6" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ................. 50.40  
. 

 33 46 23 00-0049 EA Cut >6" To 12" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap .............. 64.53  
. 

 33 46 23 00-0050 EA Cut >12" To 24" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ............ 83.66  
. 

 33 46 23 00-0051 EA Cut >24" To 36" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap .......... 105.74  
. 

 33 46 23 00-0052 EA 12" x 6" Inspection Port Kit .................................................................................................................................................. 515.16  
Note: (2712AG6IPKIT) 

XXXXXXX 
. 
 33 46 53  Stormwater Leaching Pits (33 46) 
. 
. 
 33 46 53 00-0001  Drainage Wells (33 46 53) 

Note: Includes augering hole. 
. 
. 

 33 46 53 00-0002 LF 12" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 26.05  
. 

 33 46 53 00-0003 LF 18" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 31.63  
. 

 33 46 53 00-0004 LF 24" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 41.97  

XXXXXXX 
. 
 33 50  Hydrocarbon Utilities (33) 
. 
. 
 33 52  Hydrocarbon Transmission and Distribution (33 50) 
. 
. 
 33 52 16  Gas Hydrocarbon Piping (33 52) 
. 
. 
 33 52 16 13  Steel Natural Gas Piping (33 52 16) 

See CSI section 23 05 23 00-0000 for gas valves. 
. 
. 
 33 52 16 13-0001  Gas Distribution Lines (33 52 16 13) 

Note: Excludes excavation and backfill. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 36-0016 for 
backfill. 

. 

. 
 33 52 16 13-0002  Steel, Schedule 40, Plain End, Coal Tar Enamel And Wrapped (33 52 16 13-0001) 
. 
. 

 33 52 16 13-0003 LF  1/2" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel .......................................................... 13.71 2.57 
. 

 33 52 16 13-0004 LF  3/4" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel .......................................................... 15.64 2.82 
. 

 33 52 16 13-0005 LF  1" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 17.50 2.90 
. 

 33 52 16 13-0006 LF 1-1/4" (3.2 cm) Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ......................................... 17.95 2.97 
. 

 33 52 16 13-0007 LF 1-1/2" (3.6 cm) Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ......................................... 18.55 3.01 
. 

 33 52 16 13-0008 LF  2" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 19.69 3.23 
. 

 33 52 16 13-0009 LF 2-1/2" (6.0 cm) Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ......................................... 26.60 3.80 
. 

 33 52 16 13-0010 LF  3" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 33.22 4.79 
. 

 33 52 16 13-0011 LF  4" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 43.95 5.79 
. 

 33 52 16 13-0012 LF  5" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 58.03 6.71 
. 

 33 52 16 13-0013 LF  6" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ............................................................. 72.68 8.20 
. 

 33 52 16 13-0014 LF  8" Diameter Schedule 40 Steel Gas Distribution Line, Plain End, Coal Tar Enamel ........................................................... 104.10 10.55 

XXXXXXX 
. 
 33 52 16 13-0015  Gas Line Taps (33 52 16 13-0001) 

Note: Includes material to tap into main and gas valve. 
. 
. 
 33 52 16 13-0016  Polyethylene, 60 PSI (33 52 16 13-0015) 
. 
. 

 33 52 16 13-0017 EA 2" Polyethylene Hot Tap, With Valve................................................................................................................................ 1,454.79  
. 

 33 52 16 13-0018 EA 2-1/2" Polyethylene Hot Tap, With Valve ......................................................................................................................... 1,592.19  
. 

 33 52 16 13-0019 EA 3" Polyethylene Hot Tap, With Valve................................................................................................................................ 1,683.77  
. 

 33 52 16 13-0020 EA 4" Polyethylene Hot Tap, With Valve................................................................................................................................ 2,572.75  
. 

 33 52 16 13-0021 EA 6" Polyethylene Hot Tap, With Valve................................................................................................................................ 3,945.25  

XXXXXXX 
. 
 33 52 16 13-0022  Steel, Schedule 40 (33 52 16 13-0015) 

Note: For punch steel service tee. 
. 
. 

 33 52 16 13-0023 EA  1/2" Iron Pipe Size Weld Base, 1/2" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel Service 
Tee .................................................................................................................................................................................. 1,963.03  

. 
 33 52 16 13-0024 EA  3/4" Iron Pipe Size Weld Base, 1/2" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel Service 

Tee .................................................................................................................................................................................. 1,996.23  
. 

 33 52 16 13-0025 EA  3/4" Iron Pipe Size Weld Base, 3/4" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel Service 
Tee .................................................................................................................................................................................. 2,044.62  
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. 
 33 52 16 13-0026 EA  3/4" Iron Pipe Size Weld Base, 1" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel Service 

Tee.................................................................................................................................................................................. 2,091.23  
. 

 33 52 16 13-0027 EA  1" Iron Pipe Size Weld Base, 1" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel Service 
Tee.................................................................................................................................................................................. 2,124.30  

. 
 33 52 16 13-0028 EA  1-1/4" Iron Pipe Size Weld Base, 1" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Value Steel Service 

Tee.................................................................................................................................................................................. 2,309.14  
. 

 33 52 16 13-0029 EA  1-1/4" Iron Pipe Size Weld Base, 1-1/4" Iron Pipe Size Compression/Plain End Pipe Outlet Punch Valve Steel 
Service Tee ..................................................................................................................................................................... 2,369.99  

XXXXXXX 
. 
 33 52 16 13-0030  Protective Pipe And Fitting Wrap (33 52 16 13-0001) 

Note: Includes cleaning and priming pipe. 
. 
. 
 33 52 16 13-0031  Corrosion Protection Pipe Wrap For Pipe (33 52 16 13-0030) 

Note: Field applied. 
. 
. 

 33 52 16 13-0032 LF  1/2" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe .......................................................................................... 3.67  
. 

 33 52 16 13-0033 LF  3/4" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe .......................................................................................... 3.83  
. 

 33 52 16 13-0034 LF  1" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe ............................................................................................. 4.03  
. 

 33 52 16 13-0035 LF  1-1/4" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe ....................................................................................... 4.54  
. 

 33 52 16 13-0036 LF  1-1/2" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe ....................................................................................... 4.83  
. 

 33 52 16 13-0037 LF  2" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe ............................................................................................. 5.58  
. 

 33 52 16 13-0038 LF  2-1/2" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe ....................................................................................... 6.87  
. 

 33 52 16 13-0039 LF  3" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe ............................................................................................. 8.61  
. 

 33 52 16 13-0040 LF  4" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe ........................................................................................... 10.93  
. 

 33 52 16 13-0041 LF  6" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe ........................................................................................... 14.64  

XXXXXXX 
. 
 33 52 16 13-0042  Corrosion Resistance Wrap And Coat - Fittings (33 52 16 13-0030) 

Note: Field applied. 
. 
. 

 33 52 16 13-0043 EA  1/2" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe Fittings ............................................................................ 18.45  
. 

 33 52 16 13-0044 EA  3/4" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe Fittings ............................................................................ 18.45  
. 

 33 52 16 13-0045 EA  1" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe Fittings ............................................................................... 22.68  
. 

 33 52 16 13-0046 EA  1-1/4" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe Fittings ........................................................................ 25.76  
. 

 33 52 16 13-0047 EA  1-1/2" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe Fittings ........................................................................ 25.76  
. 

 33 52 16 13-0048 EA  2" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe Fittings ............................................................................... 30.51  
. 

 33 52 16 13-0049 EA  2-1/2" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe Fittings ........................................................................ 40.62  
. 

 33 52 16 13-0050 EA  3" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe Fittings ............................................................................... 57.10  
. 

 33 52 16 13-0051 EA  4" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe Fittings ............................................................................... 57.97  
. 

 33 52 16 13-0052 EA  6" Outside Pipe Diameter, Corrosion Protection Wrap For Pipe Fittings ............................................................................... 66.97  

XXXXXXX 
. 
 33 52 16 13-0053  Service Fittings (33 52 16 13-0001) 
. 
. 
 33 52 16 13-0054  Brass Fittings (33 52 16 13-0053) 
. 
. 

 33 52 16 13-0055 EA  1/2" X 2" Long Nipples, Threaded Both Ends, Brass ............................................................................................................ 32.49  
. 

 33 52 16 13-0056 EA  3/4" X 2" Long Nipples, Threaded Both Ends, Brass ............................................................................................................ 37.60  
. 

 33 52 16 13-0057 EA  1" X 2" Long Nipples, Threaded Both Ends, Brass ............................................................................................................... 47.50  
. 

 33 52 16 13-0058 EA  1-1/4" X 2" Long Nipples, Threaded Both Ends, Brass ......................................................................................................... 58.66  
. 

 33 52 16 13-0059 EA  1-1/2" X 2" Long Nipples, Threaded Both Ends, Brass ......................................................................................................... 65.69  
. 

 33 52 16 13-0060 EA  2" X 2" Long Nipples, Threaded Both Ends, Brass ............................................................................................................... 84.86  
. 

 33 52 16 13-0061 EA  1/2" 90 Degree Elbow, Brass ................................................................................................................................................ 28.72  
. 

 33 52 16 13-0062 EA  3/4" 90 Degree Elbow, Brass ................................................................................................................................................ 32.97  
. 

 33 52 16 13-0063 EA  1" 90 Degree Elbow, Brass ................................................................................................................................................... 42.69  
. 

 33 52 16 13-0064 EA  1-1/4" 90 Degree Elbow, Brass ............................................................................................................................................. 55.03  
. 

 33 52 16 13-0065 EA  1-1/2" 90 Degree Elbow, Brass ............................................................................................................................................. 62.84  
. 

 33 52 16 13-0066 EA  2" 90 Degree Elbow, Brass ................................................................................................................................................... 83.70  
. 

 33 52 16 13-0067 EA 1/2" Diameter Chrome Plated Nipple .................................................................................................................................... 25.25  
. 

 33 52 16 13-0068 EA 3/4" Diameter Chrome Plated Nipple .................................................................................................................................... 32.66  
. 

 33 52 16 13-0069 EA 1" Diameter Chrome Plated Nipple ....................................................................................................................................... 42.58  
. 

 33 52 16 13-0070 EA 1-1/4" Diameter Chrome Plated Nipple ................................................................................................................................. 60.91  
. 

 33 52 16 13-0071 EA 1-1/2" Diameter Chrome Plated Nipple ................................................................................................................................. 74.26  
. 

 33 52 16 13-0072 EA 2" Diameter Chrome Plated Nipple ..................................................................................................................................... 101.13  

XXXXXXX 
. 
 33 52 16 13-0073  Anodless Gas Riser (33 52 16 13-0053) 
. 
. 

 33 52 16 13-0074 EA 3/4" Anodless Gas Riser ....................................................................................................................................................... 80.19  
. 

 33 52 16 13-0075 EA 1" Anodless Gas Riser .......................................................................................................................................................... 98.75  
. 

 33 52 16 13-0076 EA 1-1/4" Anodless Gas Riser .................................................................................................................................................. 114.94  
. 

 33 52 16 13-0077 EA 1-1/2" Anodless Gas Riser .................................................................................................................................................. 141.95  
. 

 33 52 16 13-0078 EA 2" Anodless Gas Riser ........................................................................................................................................................ 162.10  

XXXXXXX 
. 
 33 52 16 13-0079  Brass Service Adapter (33 52 16 13-0053) 
. 
. 

 33 52 16 13-0080 EA 1/2" Brass Service Adapter ................................................................................................................................................... 67.72  
. 

 33 52 16 13-0081 EA 3/4" Brass Service Adapter ................................................................................................................................................... 74.53  
. 

 33 52 16 13-0082 EA 1" Brass Service Adapter ...................................................................................................................................................... 89.72  
. 

 33 52 16 13-0083 EA 1-1/4" Brass Service Adapter .............................................................................................................................................. 111.53  
. 

 33 52 16 13-0084 EA 1-1/2" Brass Service Adapter .............................................................................................................................................. 136.64  
. 

 33 52 16 13-0085 EA 2" Brass Service Adapter .................................................................................................................................................... 167.38  
. 

 33 52 16 13-0086 EA 2-1/2" Brass Service Adapter .............................................................................................................................................. 295.87  
. 

 33 52 16 13-0087 EA 3" Brass Service Adapter .................................................................................................................................................... 362.08  
. 

 33 52 16 13-0088 EA 4" Brass Service Adapter .................................................................................................................................................... 525.52  
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XXXXXXX 
. 
 33 52 16 23  Medium Density Polyethylene Piping for Natural Gas (33 52 16)
. 
. 
 33 52 16 23-0001  Medium Density Polyethylene (MDPE) Gas Distribution Piping (33 52 16 23) 

Note: PE2406/PE2708. Includes couplings, #12 tracer wire, helically wrapped around piping. 
. 
. 

 33 52 16 23-0002 LF 1/2" Diameter, SDR 9, Medium Density Polyethylene (MDPE) Gas Distribution Pipe ............................................................3.57 1.63 
    For Colors, Add  0.04 

. 
 33 52 16 23-0003 LF 3/4" Diameter, SDR 11, Medium Density Polyethylene (MDPE) Gas Distribution Pipe ..........................................................3.95 1.73 

    For SDR 13.5, Deduct  -0.08 
    For Colors, Add  0.05 

. 
 33 52 16 23-0004 LF 1" Diameter, SDR 11, Medium Density Polyethylene (MDPE) Gas Distribution Pipe .............................................................4.34 1.86 

    For SDR 13.5, Deduct  -0.10 
    For Colors, Add  0.07 

. 
 33 52 16 23-0005 LF 1-1/4" Diameter, SDR 11, Medium Density Polyethylene (MDPE) Gas Distribution Pipe .......................................................4.73 1.97 

    For SDR 13.5, Deduct  -0.12 
    For Colors, Add  0.08 

. 
 33 52 16 23-0006 LF 1-1/2" Diameter, SDR 11, Medium Density Polyethylene (MDPE) Gas Distribution Pipe .......................................................5.39 2.37 

    For SDR 13.5, Deduct  -0.17 
    For Colors, Add  0.11 

. 
 33 52 16 23-0007 LF 2" Diameter, SDR 11, Medium Density Polyethylene (MDPE) Gas Distribution Pipe .............................................................6.04 2.58 

    For SDR 13.5, Deduct  -0.23 
    For SDR 15.5, Deduct  -0.41 
    For Colors, Add  0.15 

. 
 33 52 16 23-0008 LF 2-1/2" Diameter, SDR 11, Medium Density Polyethylene (MDPE) Gas Distribution Pipe .......................................................7.49 3.03 

    For SDR 13.5, Deduct  -0.38 
    For SDR 15.5, Deduct  -0.69 
    For Colors, Add  0.24 

. 
 33 52 16 23-0009 LF 3" Diameter, SDR 11, Medium Density Polyethylene (MDPE) Gas Distribution Pipe .............................................................9.06 3.59 

    For SDR 13.5, Deduct  -0.51 
    For SDR 15.5, Deduct  -0.94 
    For Colors, Add  0.33 

. 
 33 52 16 23-0010 LF  4" Diameter, SDR 11, Medium Density Polyethylene (MDPE) Gas Distribution Pipe ........................................................... 14.34 4.06 

    For SDR 13.5, Deduct  -0.95 
    For SDR 15.5, Deduct  -1.74 
    For Colors, Add  0.61 

. 
 33 52 16 23-0011 LF 5" Diameter, SDR 11, Medium Density Polyethylene (MDPE) Gas Distribution Pipe ........................................................... 17.96 4.06 

    For SDR 13.5, Deduct  -1.31 
    For SDR 15.5, Deduct  -2.42 
    For Colors, Add  0.85 

. 
 33 52 16 23-0012 LF  6" Diameter, SDR 11, Medium Density Polyethylene (MDPE) Gas Distribution Pipe ........................................................... 21.68 4.06 

    For SDR 13.5, Deduct  -1.68 
    For SDR 15.5, Deduct  -3.09 
    For Colors, Add  1.08 

. 
 33 52 16 23-0013 LF  8" Diameter, SDR 11, Medium Density Polyethylene (MDPE) Gas Distribution Pipe ........................................................... 31.71 5.07 

    For SDR 13.5, Deduct  -2.80 
    For SDR 15.5, Deduct  -5.15 
    For Colors, Add  1.81 

XXXXXXX 
. 
 33 52 16 26  High Density Polyethylene Piping for Natural Gas (33 52 16)
. 
. 
 33 52 16 26-0001  High Density Polyethylene (HDPE) Gas Distribution Piping (33 52 16 26) 

Note: ASTM F2619, ASTM D2513, API 15 LE. Includes couplings, #12 tracer wire, helically wrapped around 
piping. 

. 

. 
 33 52 16 26-0002 LF 1/2" Diameter, SDR 9 High Density Polyethylene (HDPE) Gas Distribution Pipe ...................................................................3.62 1.63 

. 
 33 52 16 26-0003 LF 3/4" Diameter, SDR 11 High Density Polyethylene (HDPE) Gas Distribution Pipe .................................................................4.03 1.73 

    For SDR 13.5, Deduct  -0.09 
. 

 33 52 16 26-0004 LF 1" Diameter, SDR 11 High Density Polyethylene (HDPE) Gas Distribution Pipe ....................................................................4.41 1.86 
    For SDR 13.5, Deduct  -0.11 

. 
 33 52 16 26-0005 LF 1-1/4" Diameter, SDR 11 High Density Polyethylene (HDPE) Gas Distribution Pipe ..............................................................4.83 1.97 

    For SDR 13.5, Deduct  -0.13 
. 

 33 52 16 26-0006 LF 1-1/2" Diameter, SDR 11 High Density Polyethylene (HDPE) Gas Distribution Pipe ..............................................................5.52 2.37 
    For SDR 13.5, Deduct  -0.19 

. 
 33 52 16 26-0007 LF 2" Diameter, SDR 11 High Density Polyethylene (HDPE) Gas Distribution Pipe ....................................................................6.22 2.58 

    For SDR 13.5, Deduct  -0.25 
    For SDR 15.5, Deduct  -0.46 
    For SDR 17, Deduct  -0.66 

. 
 33 52 16 26-0008 LF 2-1/2" Diameter, SDR 11 High Density Polyethylene (HDPE) Gas Distribution Pipe ..............................................................7.79 3.03 

    For SDR 13.5, Deduct  -0.41 
    For SDR 15.5, Deduct  -0.76 
    For SDR 17, Deduct  -1.10 

. 
 33 52 16 26-0009 LF 3" Diameter, SDR 11 High Density Polyethylene (HDPE) Gas Distribution Pipe ....................................................................9.48 3.59 

    For SDR 13.5, Deduct  -0.56 
    For SDR 15.5, Deduct  -1.04 
    For SDR 17, Deduct  -1.51 
    For SDR 21, Deduct  -2.06 

. 
 33 52 16 26-0010 LF 4" Diameter, SDR 11 High Density Polyethylene (HDPE) Gas Distribution Pipe .................................................................. 15.11 4.06 

    For SDR 13.5, Deduct  -1.04 
    For SDR 15.5, Deduct  -1.92 
    For SDR 17, Deduct  -2.78 
    For SDR 21, Deduct  -3.81 
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. 
 33 52 16 26-0011 LF 6" Diameter, SDR 11 High Density Polyethylene (HDPE) Gas Distribution Pipe .................................................................. 23.04 4.06 

    For SDR 13.5, Deduct  -1.85 
    For SDR 15.5, Deduct  -3.40 
    For SDR 17, Deduct  -4.94 
    For SDR 21, Deduct  -6.76 

. 
 33 52 16 26-0012 LF 8" Diameter, SDR 11 High Density Polyethylene (HDPE) Gas Distribution Pipe .................................................................. 33.97 5.07 

    For SDR 13.5, Deduct  -3.08 
    For SDR 15.5, Deduct  -5.66 
    For SDR 17, Deduct  -8.22 
    For SDR 21, Deduct  -11.25 

XXXXXXX 
. 
 33 53  Hydrocarbon Utility Pressure Regulation (33 50) 
. 
. 
 33 53 16  Gas Hydrocarbon Pressure Regulation (33 53)
. 
. 
 33 53 16 00-0001  Gas Pressure Regulators With Screwed And Flanged Ends (33 53 16) 
. 
. 

 33 53 16 00-0002 EA  3/4" Gas Pressure Regulator, Screwed End ....................................................................................................................... 180.51 16.90 
. 

 33 53 16 00-0003 EA  1" Gas Pressure Regulator, Screwed End .......................................................................................................................... 184.35 16.90 
. 

 33 53 16 00-0004 EA  1-1/4" Gas Pressure Regulator, Screwed End .................................................................................................................... 193.56 20.07 
. 

 33 53 16 00-0005 EA  1-1/2" Gas Pressure Regulator, Screwed End .................................................................................................................... 616.80 23.23 
. 

 33 53 16 00-0006 EA  2" Gas Pressure Regulator, Screwed End .......................................................................................................................... 665.33 35.99 
. 

 33 53 16 00-0007 EA  3" Gas Pressure Regulator, Screwed End ....................................................................................................................... 1,853.62 80.74 
. 

 33 53 16 00-0008 EA  4" Gas Pressure Regulator, Screwed End ....................................................................................................................... 2,570.17 107.01 

XXXXXXX 
. 
 33 56  Hydrocarbon Storage (33 50) 
. 
. 
 33 56 13  Aboveground Hydrocarbon Storage Tanks (33 56)

See CSI section 23 13 23 00-0000 for aboveground storage tanks. 
. 
. 
 33 56 33  Underground Hydrocarbon Storage (33 56)

See CSI section 23 13 13 00-0000 for underground storage tanks. 
. 
. 
 33 59  Hydrocarbon Utility Metering (33 50) 
. 
. 
 33 59 11  Diaphragm/Bellows Hydrocarbons Meters (33 59)
. 
. 
 33 59 11 00-0001  Diaphragm Meters (33 59 11) 

Note: With standard direct-digital reading maximum working pressures 5 lbs to 100 lbs, threaded connections. 
Excludes pressure and temperature compensation. 

. 

. 
 33 59 11 00-0002 EA 250 CF/Hour Gas Diaphragm Meter At 5 LB, Direct Digital, Threaded ............................................................................... 462.23 66.15 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0003 EA 425 CF/Hour Gas Diaphragm Meter At 10 LB, Direct Digital, Threaded ............................................................................. 887.18 101.17 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0004 EA 425 CF/Hour Gas Diaphragm Meter At 25 LB, Direct Digital, Threaded .......................................................................... 1,029.55 101.17 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0005 EA 800 CF/Hour Gas Diaphragm Meter At 20 LB, Direct Digital, Threaded .......................................................................... 2,174.08 126.46 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0006 EA 1,000 CF/Hour Gas Diaphragm Meter At 25 LB, Direct Digital, Threaded ....................................................................... 2,470.13 155.65 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0007 EA 800 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ........................................................................ 3,191.33 126.46 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0008 EA 1,000 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ..................................................................... 3,564.81 155.65 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0009 EA 1,400 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ..................................................................... 4,676.87 165.38 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0010 EA 2,300 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ..................................................................... 6,591.44 194.56 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

. 
 33 59 11 00-0011 EA 5,000 CF/Hour Gas Diaphragm Meter At 100 LB, Direct Digital, Threaded ................................................................... 10,088.22 321.02 

    For Temperature And Pressure Compensation, Add  8.40 
    For Pulsers, Add  26.50 

XXXXXXX 
. 
 33 59 16  Hydrocarbons Turbine Meters (33 59)
. 
. 
 33 59 16 00-0001  Gas Turbine Meters With Direct-Digital Reading (33 59 16) 

Note: Maximum working pressure 175 PSI, flanged end connections. 
. 
. 

 33 59 16 00-0002 EA  4", 18,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged ......................................................................... 8,170.93 337.57 
. 

 33 59 16 00-0003 EA  6", 30,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged ......................................................................... 8,550.89 392.03 
. 

 33 59 16 00-0004 EA  8", 60,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged ....................................................................... 13,181.89 419.24 
. 

 33 59 16 00-0005 EA 10", 90,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged ..................................................................... 25,556.83 510.37 
. 

 33 59 16 00-0006 EA  12", 150,000 CF/Hour Gas Turbine Meter 175 PSI, Direct Digital, Flanged ................................................................... 42,452.42 637.96 

XXXXXXX 
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. 
 33 60  Hydronic and Steam Energy Utilities (33) 
. 
. 
 33 61  Hydronic Energy Distribution (33 60) 
. 
. 
 33 61 13  Buried Hydronic Energy Distribution (33 61)
. 
. 
 33 61 13 00-0001  Glass Lined Steel Piping (33 61 13) 
. 
. 
 33 61 13 00-0002  Glass Lined Steel Pipe (33 61 13 00-0001) 

Note: 150 PSIG 
. 
. 

 33 61 13 00-0003 EA  4" X 1' Glass Lined Steel Pipe.......................................................................................................................................... 1,095.73  
. 

 33 61 13 00-0004 EA  4" X 2' Glass Lined Steel Pipe.......................................................................................................................................... 1,209.43  
. 

 33 61 13 00-0005 EA  4" X 3' Glass Lined Steel Pipe.......................................................................................................................................... 1,209.43  
. 

 33 61 13 00-0006 EA  4" X 4' Glass Lined Steel Pipe.......................................................................................................................................... 1,436.83  
. 

 33 61 13 00-0007 EA  4" X 5' Glass Lined Steel Pipe.......................................................................................................................................... 2,040.87  
. 

 33 61 13 00-0008 EA  4" X 10' Glass Lined Steel Pipe ........................................................................................................................................ 2,363.02  
. 

 33 61 13 00-0009 EA  6" X 1' Glass Lined Steel Pipe............................................................................................................................................. 918.07  
. 

 33 61 13 00-0010 EA  6" X 2' Glass Lined Steel Pipe.......................................................................................................................................... 1,984.02  
. 

 33 61 13 00-0011 EA  6" X 3' Glass Lined Steel Pipe.......................................................................................................................................... 1,984.02  
. 

 33 61 13 00-0012 EA  6" X 4' Glass Lined Steel Pipe.......................................................................................................................................... 2,246.95  
. 

 33 61 13 00-0013 EA  6" X 5' Glass Lined Steel Pipe.......................................................................................................................................... 3,623.21  
. 

 33 61 13 00-0014 EA  6" X 10' Glass Lined Steel Pipe ........................................................................................................................................ 4,193.41  
. 

 33 61 13 00-0015 EA  8" X 1' Glass Lined Steel Pipe.......................................................................................................................................... 2,263.19  
. 

 33 61 13 00-0016 EA  8" X 2' Glass Lined Steel Pipe.......................................................................................................................................... 2,725.11  
. 

 33 61 13 00-0017 EA  8" X 3' Glass Lined Steel Pipe.......................................................................................................................................... 2,725.11  
. 

 33 61 13 00-0018 EA  8" X 4' Glass Lined Steel Pipe.......................................................................................................................................... 3,133.55  
. 

 33 61 13 00-0019 EA  8" X 5' Glass Lined Steel Pipe.......................................................................................................................................... 4,243.15  
. 

 33 61 13 00-0020 EA  8" X 10' Glass Lined Steel Pipe ........................................................................................................................................ 4,822.15  
. 

 33 61 13 00-0021 EA  12" X 1' Glass Lined Steel Pipe ........................................................................................................................................ 6,136.07  
. 

 33 61 13 00-0022 EA  12" X 2' Glass Lined Steel Pipe ........................................................................................................................................ 6,136.07  
. 

 33 61 13 00-0023 EA  12" X 3' Glass Lined Steel Pipe ........................................................................................................................................ 6,358.74  
. 

 33 61 13 00-0024 EA  12" X 4' Glass Lined Steel Pipe ........................................................................................................................................ 6,781.34  
. 

 33 61 13 00-0025 EA  12" X 5' Glass Lined Steel Pipe ........................................................................................................................................ 7,609.00  
. 

 33 61 13 00-0026 EA  12" X 10' Glass Lined Steel Pipe ...................................................................................................................................... 9,398.40  
. 

 33 61 13 00-0027 EA  16" X 10' Glass Lined Steel Pipe .................................................................................................................................... 12,802.02  

XXXXXXX 
. 
 33 61 13 00-0028  90 Degree Elbow, Glass Lined Steel Fittings (33 61 13 00-0001) 

Note: 150 PSIG 
. 
. 

 33 61 13 00-0029 EA  4" 90 Degree Elbow, Glass Lined Steel Fittings ............................................................................................................... 1,369.05  
. 

 33 61 13 00-0030 EA  6" 90 Degree Elbow, Glass Lined Steel Fittings ............................................................................................................... 2,225.80  
. 

 33 61 13 00-0031 EA  8" 90 Degree Elbow, Glass Lined Steel Fittings ............................................................................................................... 4,055.18  
. 

 33 61 13 00-0032 EA  10" 90 Degree Elbow, Glass Lined Steel Fittings ............................................................................................................. 7,147.61  
. 

 33 61 13 00-0033 EA  12" 90 Degree Elbow, Glass Lined Steel Fittings ........................................................................................................... 10,613.77  
. 

 33 61 13 00-0034 EA  14" 90 Degree Elbow, Glass Lined Steel Fittings ........................................................................................................... 12,454.10  
. 

 33 61 13 00-0035 EA  16" 90 Degree Elbow, Glass Lined Steel Fittings ........................................................................................................... 14,294.09  

XXXXXXX 
. 
 33 61 13 00-0036  45 Degree Elbow, Glass Lined Steel Fittings (33 61 13 00-0001) 

Note: 150 PSIG 
. 
. 

 33 61 13 00-0037 EA  4" 45 Degree Elbow, Glass Lined Steel Fittings ............................................................................................................... 1,342.99  
. 

 33 61 13 00-0038 EA  6" 45 Degree Elbow, Glass Lined Steel Fittings ............................................................................................................... 2,225.80  
. 

 33 61 13 00-0039 EA  8" 45 Degree Elbow, Glass Lined Steel Fittings ............................................................................................................... 4,235.21  
. 

 33 61 13 00-0040 EA  10" 45 Degree Elbow, Glass Lined Steel Fittings ........................................................................................................... 11,780.94  
. 

 33 61 13 00-0041 EA  12" 45 Degree Elbow, Glass Lined Steel Fittings ........................................................................................................... 10,613.77  
. 

 33 61 13 00-0042 EA  14" 45 Degree Elbow, Glass Lined Steel Fittings ........................................................................................................... 12,454.10  
. 

 33 61 13 00-0043 EA  16" 45 Degree Elbow, Glass Lined Steel Fittings ........................................................................................................... 14,294.09  

XXXXXXX 
. 
 33 61 13 00-0044  Tee, Glass Lined Steel Fittings (33 61 13 00-0001) 

Note: 150 PSIG 
. 
. 

 33 61 13 00-0045 EA  4" Tee, Glass Lined Steel Fittings .................................................................................................................................... 2,130.04  
. 

 33 61 13 00-0046 EA  6" Tee, Glass Lined Steel Fittings .................................................................................................................................... 3,628.73  
. 

 33 61 13 00-0047 EA  8" Tee, Glass Lined Steel Fittings .................................................................................................................................... 5,339.56  
. 

 33 61 13 00-0048 EA  10" Tee, Glass Lined Steel Fittings .................................................................................................................................. 9,166.20  
. 

 33 61 13 00-0049 EA  12" Tee, Glass Lined Steel Fittings ................................................................................................................................ 13,025.89  
. 

 33 61 13 00-0050 EA  14" Tee, Glass Lined Steel Fittings ................................................................................................................................ 15,349.22  
. 

 33 61 13 00-0051 EA  16" Tee, Glass Lined Steel Fittings ................................................................................................................................ 17,624.59  

XXXXXXX 
. 
 33 61 13 00-0052  Prefabricated/Preinsulated Pipe (33 61 13) 

Note: Includes coupling per full length of pipe. Excludes excavation and backfill. See CSI section 23 01 20 91-
0041 for purging of existing system, 31 23 16 00-0000 for excavation, 31 23 16 33-0001 for excavation, 31 23 16 
36-0016 for backfill. 

. 

. 
 33 61 13 00-0053  Preinsulated Schedule 40 Black Steel Pipe (33 61 13 00-0052) 

Note: With polyurethane insulation and non-metallic casing. Excludes excavation or backfill. 
. 
. 
 33 61 13 00-0054  Standard Black Steel Carrier Pipe (33 61 13 00-0053) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
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. 

. 
 33 61 13 00-0055 LF 3/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 51.13  
    For High Density Polyethylene (HDPE) Jacket, Add  0.56 
    For Schedule 80 Pipe, Add  5.64 

. 
 33 61 13 00-0056 LF 1" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 55.77  
    For High Density Polyethylene (HDPE) Jacket, Add  0.62 
    For Schedule 80 Pipe, Add  6.20 

. 
 33 61 13 00-0057 LF 1-1/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 61.22  
    For High Density Polyethylene (HDPE) Jacket, Add  0.70 
    For Schedule 80 Pipe, Add  6.99 

. 
 33 61 13 00-0058 LF 1-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 65.26  
    For High Density Polyethylene (HDPE) Jacket, Add  0.75 
    For Schedule 80 Pipe, Add  7.50 

. 
 33 61 13 00-0059 LF 2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 68.66  
    For High Density Polyethylene (HDPE) Jacket, Add  0.78 
    For Schedule 80 Pipe, Add  7.84 

. 
 33 61 13 00-0060 LF 2-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 79.05  
    For High Density Polyethylene (HDPE) Jacket, Add  0.85 
    For Schedule 80 Pipe, Add  8.52 

. 
 33 61 13 00-0061 LF 3" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 90.49  
    For High Density Polyethylene (HDPE) Jacket, Add  0.92 
    For Schedule 80 Pipe, Add  9.20 

. 
 33 61 13 00-0062 LF 4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 114.57  
    For High Density Polyethylene (HDPE) Jacket, Add  1.16 
    For Schedule 80 Pipe, Add  11.59 

. 
 33 61 13 00-0063 LF 5" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 143.49  
    For High Density Polyethylene (HDPE) Jacket, Add  1.48 
    For Schedule 80 Pipe, Add  14.82 

. 
 33 61 13 00-0064 LF 6" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 167.32  
    For High Density Polyethylene (HDPE) Jacket, Add  1.72 
    For Schedule 80 Pipe, Add  17.21 

. 
 33 61 13 00-0065 LF 8" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 223.44  
    For High Density Polyethylene (HDPE) Jacket, Add  2.50 
    For Schedule 80 Pipe, Add  25.05 

. 
 33 61 13 00-0066 LF 10" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 282.14  
    For High Density Polyethylene (HDPE) Jacket, Add  3.31 
    For Schedule 80 Pipe, Add  33.06 

. 
 33 61 13 00-0067 LF 12" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 349.98  
    For High Density Polyethylene (HDPE) Jacket, Add  4.12 
    For Schedule 80 Pipe, Add  41.23 

XXXXXXX 
. 
 33 61 13 00-0068  Standard Black Steel Carrier Pipe (33 61 13 00-0053) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0069 LF 3/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 53.95  

    For High Density Polyethylene (HDPE) Jacket, Add  0.62 
    For Schedule 80 Pipe, Add  6.20 

. 
 33 61 13 00-0070 LF 1" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 58.87  
    For High Density Polyethylene (HDPE) Jacket, Add  0.68 
    For Schedule 80 Pipe, Add  6.82 

. 
 33 61 13 00-0071 LF 1-1/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 64.71  
    For High Density Polyethylene (HDPE) Jacket, Add  0.77 
    For Schedule 80 Pipe, Add  7.68 

. 
 33 61 13 00-0072 LF 1-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 69.00  
    For High Density Polyethylene (HDPE) Jacket, Add  0.82 
    For Schedule 80 Pipe, Add  8.25 

. 
 33 61 13 00-0073 LF 2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 72.58  
    For High Density Polyethylene (HDPE) Jacket, Add  0.86 
    For Schedule 80 Pipe, Add  8.62 

. 
 33 61 13 00-0074 LF 2-1/2" Diameter Preinsulated Schedule 40 Black Steel Pip With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 83.31  
    For High Density Polyethylene (HDPE) Jacket, Add  0.94 
    For Schedule 80 Pipe, Add  9.37 

. 
 33 61 13 00-0075 LF 3" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 95.09  
    For High Density Polyethylene (HDPE) Jacket, Add  1.01 
    For Schedule 80 Pipe, Add  10.12 
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. 
 33 61 13 00-0076 LF 4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 120.37  
    For High Density Polyethylene (HDPE) Jacket, Add  1.27 
    For Schedule 80 Pipe, Add  12.75 

. 
 33 61 13 00-0077 LF 5" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 150.90  
    For High Density Polyethylene (HDPE) Jacket, Add  1.63 
    For Schedule 80 Pipe, Add  16.31 

. 
 33 61 13 00-0078 LF 6" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 175.92  
    For High Density Polyethylene (HDPE) Jacket, Add  1.89 
    For Schedule 80 Pipe, Add  18.93 

. 
 33 61 13 00-0079 LF 8" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 235.96  
    For High Density Polyethylene (HDPE) Jacket, Add  2.76 
    For Schedule 80 Pipe, Add  27.55 

. 
 33 61 13 00-0080 LF 10" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 298.67  
    For High Density Polyethylene (HDPE) Jacket, Add  3.64 
    For Schedule 80 Pipe, Add  36.36 

. 
 33 61 13 00-0081 LF 12" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 370.60  
    For High Density Polyethylene (HDPE) Jacket, Add  4.54 
    For Schedule 80 Pipe, Add  45.36 

XXXXXXX 
. 
 33 61 13 00-0082  Standard Black Steel Carrier Pipe (33 61 13 00-0053) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0083 LF 3/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 
Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 55.36  

    For High Density Polyethylene (HDPE) Jacket, Add  0.65 
    For Schedule 80 Pipe, Add  6.49 

. 
 33 61 13 00-0084 LF 1" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 60.42  
    For High Density Polyethylene (HDPE) Jacket, Add  0.71 
    For Schedule 80 Pipe, Add  7.13 

. 
 33 61 13 00-0085 LF 1-1/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 66.46  
    For High Density Polyethylene (HDPE) Jacket, Add  0.80 
    For Schedule 80 Pipe, Add  8.03 

. 
 33 61 13 00-0086 LF 1-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 70.88  
    For High Density Polyethylene (HDPE) Jacket, Add  0.86 
    For Schedule 80 Pipe, Add  8.62 

. 
 33 61 13 00-0087 LF 2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 74.54  
    For High Density Polyethylene (HDPE) Jacket, Add  0.90 
    For Schedule 80 Pipe, Add  9.01 

. 
 33 61 13 00-0088 LF 2-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................... 85.44  
    For High Density Polyethylene (HDPE) Jacket, Add  0.98 
    For Schedule 80 Pipe, Add  9.80 

. 
 33 61 13 00-0089 LF 3" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 97.39  
    For High Density Polyethylene (HDPE) Jacket, Add  1.06 
    For Schedule 80 Pipe, Add  10.58 

. 
 33 61 13 00-0090 LF 4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 123.26  
    For High Density Polyethylene (HDPE) Jacket, Add  1.33 
    For Schedule 80 Pipe, Add  13.32 

. 
 33 61 13 00-0091 LF 5" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 154.61  
    For High Density Polyethylene (HDPE) Jacket, Add  1.70 
    For Schedule 80 Pipe, Add  17.05 

. 
 33 61 13 00-0092 LF 6" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 180.23  
    For High Density Polyethylene (HDPE) Jacket, Add  1.98 
    For Schedule 80 Pipe, Add  19.79 

. 
 33 61 13 00-0093 LF 8" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 242.22  
    For High Density Polyethylene (HDPE) Jacket, Add  2.88 
    For Schedule 80 Pipe, Add  28.80 

. 
 33 61 13 00-0094 LF 10" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................. 306.93  
    For High Density Polyethylene (HDPE) Jacket, Add  3.80 
    For Schedule 80 Pipe, Add  38.01 

. 
 33 61 13 00-0095 LF 12" Diameter Preinsulated Schedule 40 Black Steel Pipe With 1-1/2" Polyurethane Foam Insulation And 

Fiberglass Reinforced Polyester (FRP) Jacket .................................................................................................................. 380.91  
    For High Density Polyethylene (HDPE) Jacket, Add  4.74 
    For Schedule 80 Pipe, Add  47.42 

XXXXXXX 
. 
 33 61 13 00-0096  Standard Black Steel Carrier Pipe (33 61 13 00-0053) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
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. 

. 
 33 61 13 00-0097 LF 3/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 57.48  
    For High Density Polyethylene (HDPE) Jacket, Add  0.69 
    For Schedule 80 Pipe, Add  6.91 

. 
 33 61 13 00-0098 LF 1" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 62.75  
    For High Density Polyethylene (HDPE) Jacket, Add  0.76 
    For Schedule 80 Pipe, Add  7.60 

. 
 33 61 13 00-0099 LF 1-1/4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 69.08  
    For High Density Polyethylene (HDPE) Jacket, Add  0.86 
    For Schedule 80 Pipe, Add  8.56 

. 
 33 61 13 00-0100 LF 1-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 73.69  
    For High Density Polyethylene (HDPE) Jacket, Add  0.92 
    For Schedule 80 Pipe, Add  9.18 

. 
 33 61 13 00-0101 LF 2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 77.48  
    For High Density Polyethylene (HDPE) Jacket, Add  0.96 
    For Schedule 80 Pipe, Add  9.60 

. 
 33 61 13 00-0102 LF 2-1/2" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 88.63  
    For High Density Polyethylene (HDPE) Jacket, Add  1.04 
    For Schedule 80 Pipe, Add  10.44 

. 
 33 61 13 00-0103 LF 3" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 100.84  
    For High Density Polyethylene (HDPE) Jacket, Add  1.13 
    For Schedule 80 Pipe, Add  11.27 

. 
 33 61 13 00-0104 LF 4" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 127.61  
    For High Density Polyethylene (HDPE) Jacket, Add  1.42 
    For Schedule 80 Pipe, Add  14.19 

. 
 33 61 13 00-0105 LF 5" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 160.17  
    For High Density Polyethylene (HDPE) Jacket, Add  1.82 
    For Schedule 80 Pipe, Add  18.16 

. 
 33 61 13 00-0106 LF 6" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 186.68  
    For High Density Polyethylene (HDPE) Jacket, Add  2.11 
    For Schedule 80 Pipe, Add  21.08 

. 
 33 61 13 00-0107 LF 8" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 251.62  
    For High Density Polyethylene (HDPE) Jacket, Add  3.07 
    For Schedule 80 Pipe, Add  30.68 

. 
 33 61 13 00-0108 LF 10" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 319.33  
    For High Density Polyethylene (HDPE) Jacket, Add  4.05 
    For Schedule 80 Pipe, Add  40.49 

. 
 33 61 13 00-0109 LF 12" Diameter Preinsulated Schedule 40 Black Steel Pipe With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 396.37  
    For High Density Polyethylene (HDPE) Jacket, Add  5.05 
    For Schedule 80 Pipe, Add  50.51 

XXXXXXX 
. 
 33 61 13 00-0110  Preinsulated Black Steel Fittings (33 61 13 00-0052) 

Note: No excavation or backfill. 
. 
. 
 33 61 13 00-0111  Elbows (33 61 13 00-0110) 
. 
. 
 33 61 13 00-0112  Elbows (33 61 13 00-0111) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0113 EA 3/4" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 395.84  

    For High Density Polyethylene (HDPE) Jacket, Add  5.79 
. 

 33 61 13 00-0114 EA 1" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 410.86  

    For High Density Polyethylene (HDPE) Jacket, Add  5.93 
. 

 33 61 13 00-0115 EA 1-1/4" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 472.55  

    For High Density Polyethylene (HDPE) Jacket, Add  6.75 
. 

 33 61 13 00-0116 EA 1-1/2" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 533.26  

    For High Density Polyethylene (HDPE) Jacket, Add  7.36 
. 

 33 61 13 00-0117 EA 2" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 631.20  

    For High Density Polyethylene (HDPE) Jacket, Add  7.67 
. 

 33 61 13 00-0118 EA 2-1/2" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 761.07  

    For High Density Polyethylene (HDPE) Jacket, Add  7.97 
. 

 33 61 13 00-0119 EA 3" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 884.59  

    For High Density Polyethylene (HDPE) Jacket, Add  9.20 
. 

 33 61 13 00-0120 EA 4" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,032.37  

    For High Density Polyethylene (HDPE) Jacket, Add  10.73 
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. 
 33 61 13 00-0121 EA 5" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,220.57  
    For High Density Polyethylene (HDPE) Jacket, Add  13.80 

. 
 33 61 13 00-0122 EA 6" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,340.71  
    For High Density Polyethylene (HDPE) Jacket, Add  15.68 

. 
 33 61 13 00-0123 EA 8" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,876.56  
    For High Density Polyethylene (HDPE) Jacket, Add  22.66 

. 
 33 61 13 00-0124 EA 10" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,555.45  
    For High Density Polyethylene (HDPE) Jacket, Add  28.97 

. 
 33 61 13 00-0125 EA 12" Diameter Preinsulated Black Steel Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 3,246.08  
    For High Density Polyethylene (HDPE) Jacket, Add  38.34 

XXXXXXX 
. 
 33 61 13 00-0126  Elbows (33 61 13 00-0111) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0127 EA 3/4" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 417.56  

    For High Density Polyethylene (HDPE) Jacket, Add  6.23 
. 

 33 61 13 00-0128 EA 1" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 433.10  

    For High Density Polyethylene (HDPE) Jacket, Add  6.37 
. 

 33 61 13 00-0129 EA 1-1/4" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 497.85  

    For High Density Polyethylene (HDPE) Jacket, Add  7.25 
. 

 33 61 13 00-0130 EA 1-1/2" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 560.86  

    For High Density Polyethylene (HDPE) Jacket, Add  7.91 
. 

 33 61 13 00-0131 EA 2" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 659.96  

    For High Density Polyethylene (HDPE) Jacket, Add  8.24 
. 

 33 61 13 00-0132 EA 2-1/2" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 790.97  

    For High Density Polyethylene (HDPE) Jacket, Add  8.57 
. 

 33 61 13 00-0133 EA 3" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 919.09  

    For High Density Polyethylene (HDPE) Jacket, Add  9.89 
. 

 33 61 13 00-0134 EA 4" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,072.62  

    For High Density Polyethylene (HDPE) Jacket, Add  11.54 
. 

 33 61 13 00-0135 EA 5" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,272.32  

    For High Density Polyethylene (HDPE) Jacket, Add  14.84 
. 

 33 61 13 00-0136 EA 6" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,399.50  

    For High Density Polyethylene (HDPE) Jacket, Add  16.85 
. 

 33 61 13 00-0137 EA 8" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,961.54  

    For High Density Polyethylene (HDPE) Jacket, Add  24.36 
. 

 33 61 13 00-0138 EA 10" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,664.08  

    For High Density Polyethylene (HDPE) Jacket, Add  31.14 
. 

 33 61 13 00-0139 EA 12" Diameter Preinsulated Black Steel Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 3,389.85  

    For High Density Polyethylene (HDPE) Jacket, Add  41.21 

XXXXXXX 
. 
 33 61 13 00-0140  Elbows (33 61 13 00-0111) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0141 EA 3/4" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 439.29  

    For High Density Polyethylene (HDPE) Jacket, Add  6.66 
. 

 33 61 13 00-0142 EA 1" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 455.33  

    For High Density Polyethylene (HDPE) Jacket, Add  6.82 
. 

 33 61 13 00-0143 EA 1-1/4" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 523.15  

    For High Density Polyethylene (HDPE) Jacket, Add  7.76 
. 

 33 61 13 00-0144 EA 1-1/2" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 588.46  

    For High Density Polyethylene (HDPE) Jacket, Add  8.47 
. 

 33 61 13 00-0145 EA 2" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 688.71  

    For High Density Polyethylene (HDPE) Jacket, Add  8.82 
. 

 33 61 13 00-0146 EA 2-1/2" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 820.88  

    For High Density Polyethylene (HDPE) Jacket, Add  9.17 
. 

 33 61 13 00-0147 EA 3" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 953.60  

    For High Density Polyethylene (HDPE) Jacket, Add  10.58 
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. 
 33 61 13 00-0148 EA 4" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,112.88  
    For High Density Polyethylene (HDPE) Jacket, Add  12.35 

. 
 33 61 13 00-0149 EA 5" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,324.08  
    For High Density Polyethylene (HDPE) Jacket, Add  15.87 

. 
 33 61 13 00-0150 EA 6" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,458.29  
    For High Density Polyethylene (HDPE) Jacket, Add  18.03 

. 
 33 61 13 00-0151 EA 8" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,046.53  
    For High Density Polyethylene (HDPE) Jacket, Add  26.06 

. 
 33 61 13 00-0152 EA 10" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,772.70  
    For High Density Polyethylene (HDPE) Jacket, Add  33.31 

. 
 33 61 13 00-0153 EA 12" Diameter Preinsulated Black Steel Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 3,533.62  
    For High Density Polyethylene (HDPE) Jacket, Add  44.09 

XXXXXXX 
. 
 33 61 13 00-0154  Elbows (33 61 13 00-0111) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0155 EA 3/4" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 461.01  

    For High Density Polyethylene (HDPE) Jacket, Add  7.10 
. 

 33 61 13 00-0156 EA 1" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 477.57  

    For High Density Polyethylene (HDPE) Jacket, Add  7.26 
. 

 33 61 13 00-0157 EA 1-1/4" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 548.46  

    For High Density Polyethylene (HDPE) Jacket, Add  8.27 
. 

 33 61 13 00-0158 EA 1-1/2" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 616.07  

    For High Density Polyethylene (HDPE) Jacket, Add  9.02 
. 

 33 61 13 00-0159 EA 2" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 717.46  

    For High Density Polyethylene (HDPE) Jacket, Add  9.39 
. 

 33 61 13 00-0160 EA 2-1/2" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 850.78  

    For High Density Polyethylene (HDPE) Jacket, Add  9.77 
. 

 33 61 13 00-0161 EA 3" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 988.10  

    For High Density Polyethylene (HDPE) Jacket, Add  11.27 
. 

 33 61 13 00-0162 EA 4" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,153.13  

    For High Density Polyethylene (HDPE) Jacket, Add  13.15 
. 

 33 61 13 00-0163 EA 5" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,375.84  

    For High Density Polyethylene (HDPE) Jacket, Add  16.91 
. 

 33 61 13 00-0164 EA 6" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,517.07  

    For High Density Polyethylene (HDPE) Jacket, Add  19.20 
. 

 33 61 13 00-0165 EA 8" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,131.51  

    For High Density Polyethylene (HDPE) Jacket, Add  27.76 
. 

 33 61 13 00-0166 EA 10" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,881.33  

    For High Density Polyethylene (HDPE) Jacket, Add  35.48 
. 

 33 61 13 00-0167 EA 12" Diameter Preinsulated Black Steel Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 3,677.39  

    For High Density Polyethylene (HDPE) Jacket, Add  46.96 

XXXXXXX 
. 
 33 61 13 00-0168  Tees (33 61 13 00-0110) 
. 
. 
 33 61 13 00-0169  Tees (33 61 13 00-0168) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0170 EA 3/4" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 589.35  

    For High Density Polyethylene (HDPE) Jacket, Add  8.60 
. 

 33 61 13 00-0171 EA 1" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 611.68  

    For High Density Polyethylene (HDPE) Jacket, Add  8.81 
. 

 33 61 13 00-0172 EA 1-1/4" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 703.58  

    For High Density Polyethylene (HDPE) Jacket, Add  10.02 
. 

 33 61 13 00-0173 EA 1-1/2" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 794.16  

    For High Density Polyethylene (HDPE) Jacket, Add  10.93 
. 

 33 61 13 00-0174 EA 2" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 940.58  

    For High Density Polyethylene (HDPE) Jacket, Add  11.39 
. 

 33 61 13 00-0175 EA 2-1/2" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,134.98  

    For High Density Polyethylene (HDPE) Jacket, Add  11.84 
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. 
 33 61 13 00-0176 EA 3" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,319.98  
    For High Density Polyethylene (HDPE) Jacket, Add  13.66 

. 
 33 61 13 00-0177 EA 4" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,540.50  
    For High Density Polyethylene (HDPE) Jacket, Add  15.94 

. 
 33 61 13 00-0178 EA 5" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,823.30  
    For High Density Polyethylene (HDPE) Jacket, Add  20.50 

. 
 33 61 13 00-0179 EA 6" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,000.07  
    For High Density Polyethylene (HDPE) Jacket, Add  23.28 

. 
 33 61 13 00-0180 EA 8" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,796.47  
    For High Density Polyethylene (HDPE) Jacket, Add  33.65 

. 
 33 61 13 00-0181 EA 10" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 3,813.41  
    For High Density Polyethylene (HDPE) Jacket, Add  43.02 

. 
 33 61 13 00-0182 EA 12" Diameter Preinsulated Black Steel Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 4,840.36  
    For High Density Polyethylene (HDPE) Jacket, Add  56.93 

XXXXXXX 
. 
 33 61 13 00-0183  Tees (33 61 13 00-0168) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0184 EA 3/4" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 621.62  

    For High Density Polyethylene (HDPE) Jacket, Add  9.25 
. 

 33 61 13 00-0185 EA 1" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 644.70  

    For High Density Polyethylene (HDPE) Jacket, Add  9.47 
. 

 33 61 13 00-0186 EA 1-1/4" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 741.16  

    For High Density Polyethylene (HDPE) Jacket, Add  10.77 
. 

 33 61 13 00-0187 EA 1-1/2" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 835.15  

    For High Density Polyethylene (HDPE) Jacket, Add  11.75 
. 

 33 61 13 00-0188 EA 2" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 983.28  

    For High Density Polyethylene (HDPE) Jacket, Add  12.24 
. 

 33 61 13 00-0189 EA 2-1/2" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,179.38  

    For High Density Polyethylene (HDPE) Jacket, Add  12.73 
. 

 33 61 13 00-0190 EA 3" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,371.22  

    For High Density Polyethylene (HDPE) Jacket, Add  14.69 
. 

 33 61 13 00-0191 EA 4" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,600.28  

    For High Density Polyethylene (HDPE) Jacket, Add  17.14 
. 

 33 61 13 00-0192 EA 5" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,900.16  

    For High Density Polyethylene (HDPE) Jacket, Add  22.03 
. 

 33 61 13 00-0193 EA 6" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,087.36  

    For High Density Polyethylene (HDPE) Jacket, Add  25.02 
. 

 33 61 13 00-0194 EA 8" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,922.67  

    For High Density Polyethylene (HDPE) Jacket, Add  36.18 
. 

 33 61 13 00-0195 EA 10" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 3,974.72  

    For High Density Polyethylene (HDPE) Jacket, Add  46.24 
. 

 33 61 13 00-0196 EA 12" Diameter Preinsulated Black Steel Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 5,053.86  

    For High Density Polyethylene (HDPE) Jacket, Add  61.20 

XXXXXXX 
. 
 33 61 13 00-0197  Tees (33 61 13 00-0168) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0198 EA 3/4" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 653.88  

    For High Density Polyethylene (HDPE) Jacket, Add  9.89 
. 

 33 61 13 00-0199 EA 1" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 677.72  

    For High Density Polyethylene (HDPE) Jacket, Add  10.13 
. 

 33 61 13 00-0200 EA 1-1/4" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 778.73  

    For High Density Polyethylene (HDPE) Jacket, Add  11.52 
. 

 33 61 13 00-0201 EA 1-1/2" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 876.14  

    For High Density Polyethylene (HDPE) Jacket, Add  12.57 
. 

 33 61 13 00-0202 EA 2" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,025.98  

    For High Density Polyethylene (HDPE) Jacket, Add  13.09 
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. 
 33 61 13 00-0203 EA 2-1/2" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,223.79  
    For High Density Polyethylene (HDPE) Jacket, Add  13.62 

. 
 33 61 13 00-0204 EA 3" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,422.46  
    For High Density Polyethylene (HDPE) Jacket, Add  15.71 

. 
 33 61 13 00-0205 EA 4" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,660.06  
    For High Density Polyethylene (HDPE) Jacket, Add  18.33 

. 
 33 61 13 00-0206 EA 5" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,977.02  
    For High Density Polyethylene (HDPE) Jacket, Add  23.57 

. 
 33 61 13 00-0207 EA 6" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,174.66  
    For High Density Polyethylene (HDPE) Jacket, Add  26.77 

. 
 33 61 13 00-0208 EA 8" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 3,048.88  
    For High Density Polyethylene (HDPE) Jacket, Add  38.70 

. 
 33 61 13 00-0209 EA 10" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 4,136.03  
    For High Density Polyethylene (HDPE) Jacket, Add  49.47 

. 
 33 61 13 00-0210 EA 12" Diameter Preinsulated Black Steel Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 5,267.36  
    For High Density Polyethylene (HDPE) Jacket, Add  65.47 

XXXXXXX 
. 
 33 61 13 00-0211  Tees (33 61 13 00-0168) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0212 EA 3/4" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 686.14  

    For High Density Polyethylene (HDPE) Jacket, Add  10.54 
. 

 33 61 13 00-0213 EA 1" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 710.74  

    For High Density Polyethylene (HDPE) Jacket, Add  10.79 
. 

 33 61 13 00-0214 EA 1-1/4" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 816.31  

    For High Density Polyethylene (HDPE) Jacket, Add  12.27 
. 

 33 61 13 00-0215 EA 1-1/2" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 917.13  

    For High Density Polyethylene (HDPE) Jacket, Add  13.39 
. 

 33 61 13 00-0216 EA 2" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,068.68  

    For High Density Polyethylene (HDPE) Jacket, Add  13.95 
. 

 33 61 13 00-0217 EA 2-1/2" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,268.20  

    For High Density Polyethylene (HDPE) Jacket, Add  14.51 
. 

 33 61 13 00-0218 EA 3" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,473.69  

    For High Density Polyethylene (HDPE) Jacket, Add  16.74 
. 

 33 61 13 00-0219 EA 4" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,719.84  

    For High Density Polyethylene (HDPE) Jacket, Add  19.53 
. 

 33 61 13 00-0220 EA 5" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,053.88  

    For High Density Polyethylene (HDPE) Jacket, Add  25.11 
. 

 33 61 13 00-0221 EA 6" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,261.96  

    For High Density Polyethylene (HDPE) Jacket, Add  28.52 
. 

 33 61 13 00-0222 EA 8" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 3,175.08  

    For High Density Polyethylene (HDPE) Jacket, Add  41.23 
. 

 33 61 13 00-0223 EA 10" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 4,297.34  

    For High Density Polyethylene (HDPE) Jacket, Add  52.69 
. 

 33 61 13 00-0224 EA 12" Diameter Preinsulated Black Steel Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 5,480.85  

    For High Density Polyethylene (HDPE) Jacket, Add  69.74 

XXXXXXX 
. 
 33 61 13 00-0225  Reducers (33 61 13 00-0110) 
. 
. 
 33 61 13 00-0226  Reducers (33 61 13 00-0225) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0227 EA 3/4" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 336.00  

    For High Density Polyethylene (HDPE) Jacket, Add  4.81 
. 

 33 61 13 00-0228 EA 1" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 348.99  

    For High Density Polyethylene (HDPE) Jacket, Add  4.92 
. 

 33 61 13 00-0229 EA 1-1/4" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 401.68  

    For High Density Polyethylene (HDPE) Jacket, Add  5.60 
. 

 33 61 13 00-0230 EA 1-1/2" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 454.10  

    For High Density Polyethylene (HDPE) Jacket, Add  6.11 



33
 33 Utilities 

33 60 Hydronic and Steam Energy Utilities 
33 61 Hydronic Energy Distribution 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 33 - 274 Monterey County Facilities

. 
 33 61 13 00-0231 EA 2" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 541.14  
    For High Density Polyethylene (HDPE) Jacket, Add  6.36 

. 
 33 61 13 00-0232 EA 2-1/2" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 665.20  
    For High Density Polyethylene (HDPE) Jacket, Add  6.62 

. 
 33 61 13 00-0233 EA 3" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 767.34  
    For High Density Polyethylene (HDPE) Jacket, Add  7.64 

. 
 33 61 13 00-0234 EA 4" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 891.34  
    For High Density Polyethylene (HDPE) Jacket, Add  8.91 

. 
 33 61 13 00-0235 EA 5" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,050.36  
    For High Density Polyethylene (HDPE) Jacket, Add  11.46 

. 
 33 61 13 00-0236 EA 6" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,151.96  
    For High Density Polyethylene (HDPE) Jacket, Add  13.01 

. 
 33 61 13 00-0237 EA 8" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 1,609.75  
    For High Density Polyethylene (HDPE) Jacket, Add  18.81 

. 
 33 61 13 00-0238 EA 10" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,199.00  
    For High Density Polyethylene (HDPE) Jacket, Add  24.04 

. 
 33 61 13 00-0239 EA 12" Diameter Preinsulated Black Steel Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,785.27  
    For High Density Polyethylene (HDPE) Jacket, Add  31.82 

XXXXXXX 
. 
 33 61 13 00-0240  Reducers (33 61 13 00-0225) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0241 EA 3/4" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 354.04  

    For High Density Polyethylene (HDPE) Jacket, Add  5.17 
. 

 33 61 13 00-0242 EA 1" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 367.45  

    For High Density Polyethylene (HDPE) Jacket, Add  5.29 
. 

 33 61 13 00-0243 EA 1-1/4" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 422.68  

    For High Density Polyethylene (HDPE) Jacket, Add  6.02 
. 

 33 61 13 00-0244 EA 1-1/2" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 477.01  

    For High Density Polyethylene (HDPE) Jacket, Add  6.57 
. 

 33 61 13 00-0245 EA 2" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 565.00  

    For High Density Polyethylene (HDPE) Jacket, Add  6.84 
. 

 33 61 13 00-0246 EA 2-1/2" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 690.02  

    For High Density Polyethylene (HDPE) Jacket, Add  7.12 
. 

 33 61 13 00-0247 EA 3" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 795.98  

    For High Density Polyethylene (HDPE) Jacket, Add  8.21 
. 

 33 61 13 00-0248 EA 4" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 924.75  

    For High Density Polyethylene (HDPE) Jacket, Add  9.58 
. 

 33 61 13 00-0249 EA 5" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,093.32  

    For High Density Polyethylene (HDPE) Jacket, Add  12.31 
. 

 33 61 13 00-0250 EA 6" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,200.75  

    For High Density Polyethylene (HDPE) Jacket, Add  13.99 
. 

 33 61 13 00-0251 EA 8" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,680.29  

    For High Density Polyethylene (HDPE) Jacket, Add  20.22 
. 

 33 61 13 00-0252 EA 10" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,289.16  

    For High Density Polyethylene (HDPE) Jacket, Add  25.85 
. 

 33 61 13 00-0253 EA 12" Diameter Preinsulated Black Steel Reducer With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,904.59  

    For High Density Polyethylene (HDPE) Jacket, Add  34.21 

XXXXXXX 
. 
 33 61 13 00-0254  Reducers (33 61 13 00-0225) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0255 EA 3/4" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 372.07  

    For High Density Polyethylene (HDPE) Jacket, Add  5.53 
. 

 33 61 13 00-0256 EA 1" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 385.90  

    For High Density Polyethylene (HDPE) Jacket, Add  5.66 
. 

 33 61 13 00-0257 EA 1-1/4" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 443.69  

    For High Density Polyethylene (HDPE) Jacket, Add  6.44 
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. 
 33 61 13 00-0258 EA 1-1/2" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 499.92  
    For High Density Polyethylene (HDPE) Jacket, Add  7.03 

. 
 33 61 13 00-0259 EA 2" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 588.87  
    For High Density Polyethylene (HDPE) Jacket, Add  7.32 

. 
 33 61 13 00-0260 EA 2-1/2" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 714.84  
    For High Density Polyethylene (HDPE) Jacket, Add  7.61 

. 
 33 61 13 00-0261 EA 3" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 824.62  
    For High Density Polyethylene (HDPE) Jacket, Add  8.78 

. 
 33 61 13 00-0262 EA 4" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 958.16  
    For High Density Polyethylene (HDPE) Jacket, Add  10.25 

. 
 33 61 13 00-0263 EA 5" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,136.28  
    For High Density Polyethylene (HDPE) Jacket, Add  13.17 

. 
 33 61 13 00-0264 EA 6" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,249.54  
    For High Density Polyethylene (HDPE) Jacket, Add  14.96 

. 
 33 61 13 00-0265 EA 8" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,750.82  
    For High Density Polyethylene (HDPE) Jacket, Add  21.63 

. 
 33 61 13 00-0266 EA 10" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,379.31  
    For High Density Polyethylene (HDPE) Jacket, Add  27.65 

. 
 33 61 13 00-0267 EA 12" Diameter Preinsulated Black Steel Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 3,023.92  
    For High Density Polyethylene (HDPE) Jacket, Add  36.59 

XXXXXXX 
. 
 33 61 13 00-0268  Reducers (33 61 13 00-0225) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0269 EA 3/4" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 390.10  

    For High Density Polyethylene (HDPE) Jacket, Add  5.89 
. 

 33 61 13 00-0270 EA 1" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 404.36  

    For High Density Polyethylene (HDPE) Jacket, Add  6.03 
. 

 33 61 13 00-0271 EA 1-1/4" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 464.69  

    For High Density Polyethylene (HDPE) Jacket, Add  6.86 
. 

 33 61 13 00-0272 EA 1-1/2" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 522.83  

    For High Density Polyethylene (HDPE) Jacket, Add  7.48 
. 

 33 61 13 00-0273 EA 2" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 612.73  

    For High Density Polyethylene (HDPE) Jacket, Add  7.80 
. 

 33 61 13 00-0274 EA 2-1/2" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 739.66  

    For High Density Polyethylene (HDPE) Jacket, Add  8.11 
. 

 33 61 13 00-0275 EA 3" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 853.25  

    For High Density Polyethylene (HDPE) Jacket, Add  9.36 
. 

 33 61 13 00-0276 EA 4" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 991.58  

    For High Density Polyethylene (HDPE) Jacket, Add  10.91 
. 

 33 61 13 00-0277 EA 5" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,179.24  

    For High Density Polyethylene (HDPE) Jacket, Add  14.03 
. 

 33 61 13 00-0278 EA 6" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,298.33  

    For High Density Polyethylene (HDPE) Jacket, Add  15.94 
. 

 33 61 13 00-0279 EA 8" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,821.35  

    For High Density Polyethylene (HDPE) Jacket, Add  23.04 
. 

 33 61 13 00-0280 EA 10" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,469.47  

    For High Density Polyethylene (HDPE) Jacket, Add  29.45 
. 

 33 61 13 00-0281 EA 12" Diameter Preinsulated Black Steel Reducer With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 3,143.25  

    For High Density Polyethylene (HDPE) Jacket, Add  38.98 

XXXXXXX 
. 
 33 61 13 00-0282  Preinsulated Type K Copper Pipe (33 61 13 00-0052) 

Note: With polyurethane insulation and non-metallic casing. Excludes excavation or backfill. 
. 
. 
 33 61 13 00-0283  Type K Copper Carrier Pipe (33 61 13 00-0282) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0284 LF 3/4" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 43.79  

    For High Density Polyethylene (HDPE) Jacket, Add  0.41 
. 

 33 61 13 00-0285 LF 1" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 47.69  

    For High Density Polyethylene (HDPE) Jacket, Add  0.45 
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. 
 33 61 13 00-0286 LF 1-1/4" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 52.09  
    For High Density Polyethylene (HDPE) Jacket, Add  0.51 

. 
 33 61 13 00-0287 LF 1-1/2" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 55.45  
    For High Density Polyethylene (HDPE) Jacket, Add  0.54 

. 
 33 61 13 00-0288 LF 2" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ........................................................................................................................................................ 58.43  
    For High Density Polyethylene (HDPE) Jacket, Add  0.57 

. 
 33 61 13 00-0289 LF 2-1/2" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 67.99  
    For High Density Polyethylene (HDPE) Jacket, Add  0.62 

. 
 33 61 13 00-0290 LF 3" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ........................................................................................................................................................ 78.63  
    For High Density Polyethylene (HDPE) Jacket, Add  0.67 

. 
 33 61 13 00-0291 LF 4" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ........................................................................................................................................................ 99.67  
    For High Density Polyethylene (HDPE) Jacket, Add  0.84 

. 
 33 61 13 00-0292 LF 5" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 124.36  
    For High Density Polyethylene (HDPE) Jacket, Add  1.07 

. 
 33 61 13 00-0293 LF 6" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 145.13  
    For High Density Polyethylene (HDPE) Jacket, Add  1.25 

. 
 33 61 13 00-0294 LF 8" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ...................................................................................................................................................... 190.77  
    For High Density Polyethylene (HDPE) Jacket, Add  1.82 

. 
 33 61 13 00-0295 LF 10" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 238.80  
    For High Density Polyethylene (HDPE) Jacket, Add  2.40 

. 
 33 61 13 00-0296 LF 12" Diameter Preinsulated Type K Copper Pipe With 1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 295.89  
    For High Density Polyethylene (HDPE) Jacket, Add  2.99 

XXXXXXX 
. 
 33 61 13 00-0297  Type K Copper Carrier Pipe (33 61 13 00-0282) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0298 LF 3/4" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 45.83  

    For High Density Polyethylene (HDPE) Jacket, Add  0.45 
. 

 33 61 13 00-0299 LF 1" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 49.93  

    For High Density Polyethylene (HDPE) Jacket, Add  0.49 
. 

 33 61 13 00-0300 LF 1-1/4" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 54.62  

    For High Density Polyethylene (HDPE) Jacket, Add  0.56 
. 

 33 61 13 00-0301 LF 1-1/2" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 58.17  

    For High Density Polyethylene (HDPE) Jacket, Add  0.60 
. 

 33 61 13 00-0302 LF 2" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 61.27  

    For High Density Polyethylene (HDPE) Jacket, Add  0.63 
. 

 33 61 13 00-0303 LF 2-1/2" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 71.07  

    For High Density Polyethylene (HDPE) Jacket, Add  0.68 
. 

 33 61 13 00-0304 LF 3" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 81.97  

    For High Density Polyethylene (HDPE) Jacket, Add  0.73 
. 

 33 61 13 00-0305 LF 4" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 103.87  

    For High Density Polyethylene (HDPE) Jacket, Add  0.92 
. 

 33 61 13 00-0306 LF 5" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 129.73  

    For High Density Polyethylene (HDPE) Jacket, Add  1.18 
. 

 33 61 13 00-0307 LF 6" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 151.36  

    For High Density Polyethylene (HDPE) Jacket, Add  1.37 
. 

 33 61 13 00-0308 LF 8" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 199.85  

    For High Density Polyethylene (HDPE) Jacket, Add  2.00 
. 

 33 61 13 00-0309 LF 10" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 250.77  

    For High Density Polyethylene (HDPE) Jacket, Add  2.64 
. 

 33 61 13 00-0310 LF 12" Diameter Preinsulated Type K Copper Pipe With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 310.83  

    For High Density Polyethylene (HDPE) Jacket, Add  3.29 

XXXXXXX 
. 
 33 61 13 00-0311  Type K Copper Carrier Pipe (33 61 13 00-0282) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0312 LF 3/4" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 46.86  

    For High Density Polyethylene (HDPE) Jacket, Add  0.47 
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. 
 33 61 13 00-0313 LF 1" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 51.06  
    For High Density Polyethylene (HDPE) Jacket, Add  0.52 

. 
 33 61 13 00-0314 LF 1-1/4" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 55.89  
    For High Density Polyethylene (HDPE) Jacket, Add  0.58 

. 
 33 61 13 00-0315 LF 1-1/2" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 59.53  
    For High Density Polyethylene (HDPE) Jacket, Add  0.63 

. 
 33 61 13 00-0316 LF 2" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 62.69  
    For High Density Polyethylene (HDPE) Jacket, Add  0.65 

. 
 33 61 13 00-0317 LF 2-1/2" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 72.62  
    For High Density Polyethylene (HDPE) Jacket, Add  0.71 

. 
 33 61 13 00-0318 LF 3" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 83.64  
    For High Density Polyethylene (HDPE) Jacket, Add  0.77 

. 
 33 61 13 00-0319 LF 4" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 105.97  
    For High Density Polyethylene (HDPE) Jacket, Add  0.97 

. 
 33 61 13 00-0320 LF 5" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 132.42  
    For High Density Polyethylene (HDPE) Jacket, Add  1.24 

. 
 33 61 13 00-0321 LF 6" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 154.48  
    For High Density Polyethylene (HDPE) Jacket, Add  1.43 

. 
 33 61 13 00-0322 LF 8" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 204.39  
    For High Density Polyethylene (HDPE) Jacket, Add  2.09 

. 
 33 61 13 00-0323 LF 10" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 256.76  
    For High Density Polyethylene (HDPE) Jacket, Add  2.76 

. 
 33 61 13 00-0324 LF 12" Diameter Preinsulated Type K Copper Pipe With 1-1/2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 318.30  
    For High Density Polyethylene (HDPE) Jacket, Add  3.44 

XXXXXXX 
. 
 33 61 13 00-0325  Type K Copper Carrier Pipe (33 61 13 00-0282) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0326 LF 3/4" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 48.39  

    For High Density Polyethylene (HDPE) Jacket, Add  0.50 
. 

 33 61 13 00-0327 LF 1" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 52.74  

    For High Density Polyethylene (HDPE) Jacket, Add  0.55 
. 

 33 61 13 00-0328 LF 1-1/4" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 57.78  

    For High Density Polyethylene (HDPE) Jacket, Add  0.62 
. 

 33 61 13 00-0329 LF 1-1/2" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 61.56  

    For High Density Polyethylene (HDPE) Jacket, Add  0.67 
. 

 33 61 13 00-0330 LF 2" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 64.82  

    For High Density Polyethylene (HDPE) Jacket, Add  0.70 
. 

 33 61 13 00-0331 LF 2-1/2" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ...................................................................................................................................... 74.93  

    For High Density Polyethylene (HDPE) Jacket, Add  0.76 
. 

 33 61 13 00-0332 LF 3" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ........................................................................................................................................................ 86.14  

    For High Density Polyethylene (HDPE) Jacket, Add  0.82 
. 

 33 61 13 00-0333 LF 4" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 109.12  

    For High Density Polyethylene (HDPE) Jacket, Add  1.03 
. 

 33 61 13 00-0334 LF 5" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 136.45  

    For High Density Polyethylene (HDPE) Jacket, Add  1.32 
. 

 33 61 13 00-0335 LF 6" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 159.16  

    For High Density Polyethylene (HDPE) Jacket, Add  1.53 
. 

 33 61 13 00-0336 LF 8" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 211.20  

    For High Density Polyethylene (HDPE) Jacket, Add  2.22 
. 

 33 61 13 00-0337 LF 10" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 265.75  

    For High Density Polyethylene (HDPE) Jacket, Add  2.94 
. 

 33 61 13 00-0338 LF 12" Diameter Preinsulated Type K Copper Pipe With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 329.51  

    For High Density Polyethylene (HDPE) Jacket, Add  3.66 

XXXXXXX 
. 
 33 61 13 00-0339  Preinsulated Copper Fittings (33 61 13 00-0052) 
. 
. 
 33 61 13 00-0340  Elbows (33 61 13 00-0339) 



33
 33 Utilities 

33 60 Hydronic and Steam Energy Utilities 
33 61 Hydronic Energy Distribution 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 33 - 278 Monterey County Facilities

. 

. 
 33 61 13 00-0341  Elbows (33 61 13 00-0340) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0342 EA 3/4" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 325.29  

    For High Density Polyethylene (HDPE) Jacket, Add  4.66 
. 

 33 61 13 00-0343 EA 1" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 337.90  

    For High Density Polyethylene (HDPE) Jacket, Add  4.77 
. 

 33 61 13 00-0344 EA 1-1/4" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 388.88  

    For High Density Polyethylene (HDPE) Jacket, Add  5.43 
. 

 33 61 13 00-0345 EA 1-1/2" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 439.66  

    For High Density Polyethylene (HDPE) Jacket, Add  5.92 
. 

 33 61 13 00-0346 EA 2" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 523.83  

    For High Density Polyethylene (HDPE) Jacket, Add  6.17 
. 

 33 61 13 00-0347 EA 2-1/2" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 635.75  

    For High Density Polyethylene (HDPE) Jacket, Add  6.41 
. 

 33 61 13 00-0348 EA 3" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 739.15  

    For High Density Polyethylene (HDPE) Jacket, Add  7.40 
. 

 33 61 13 00-0349 EA 4" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 862.63  

    For High Density Polyethylene (HDPE) Jacket, Add  8.63 
. 

 33 61 13 00-0350 EA 5" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,016.26  

    For High Density Polyethylene (HDPE) Jacket, Add  11.10 
. 

 33 61 13 00-0351 EA 6" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,114.64  

    For High Density Polyethylene (HDPE) Jacket, Add  12.61 
. 

 33 61 13 00-0352 EA 8" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,557.79  

    For High Density Polyethylene (HDPE) Jacket, Add  18.23 
. 

 33 61 13 00-0353 EA 10" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,127.46  

    For High Density Polyethylene (HDPE) Jacket, Add  23.30 
. 

 33 61 13 00-0354 EA 12" Diameter Preinsulated Type K Copper Elbow With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,697.50  

    For High Density Polyethylene (HDPE) Jacket, Add  30.83 

XXXXXXX 
. 
 33 61 13 00-0355  Elbows (33 61 13 00-0340) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0356 EA 3/4" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 342.76  

    For High Density Polyethylene (HDPE) Jacket, Add  5.01 
. 

 33 61 13 00-0357 EA 1" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 355.78  

    For High Density Polyethylene (HDPE) Jacket, Add  5.13 
. 

 33 61 13 00-0358 EA 1-1/4" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 409.23  

    For High Density Polyethylene (HDPE) Jacket, Add  5.83 
. 

 33 61 13 00-0359 EA 1-1/2" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 461.86  

    For High Density Polyethylene (HDPE) Jacket, Add  6.36 
. 

 33 61 13 00-0360 EA 2" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 546.95  

    For High Density Polyethylene (HDPE) Jacket, Add  6.63 
. 

 33 61 13 00-0361 EA 2-1/2" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 659.80  

    For High Density Polyethylene (HDPE) Jacket, Add  6.89 
. 

 33 61 13 00-0362 EA 3" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 766.90  

    For High Density Polyethylene (HDPE) Jacket, Add  7.96 
. 

 33 61 13 00-0363 EA 4" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 895.00  

    For High Density Polyethylene (HDPE) Jacket, Add  9.28 
. 

 33 61 13 00-0364 EA 5" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,057.89  

    For High Density Polyethylene (HDPE) Jacket, Add  11.93 
. 

 33 61 13 00-0365 EA 6" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,161.92  

    For High Density Polyethylene (HDPE) Jacket, Add  13.55 
. 

 33 61 13 00-0366 EA 8" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,626.14  

    For High Density Polyethylene (HDPE) Jacket, Add  19.59 
. 

 33 61 13 00-0367 EA 10" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,214.82  

    For High Density Polyethylene (HDPE) Jacket, Add  25.04 
. 

 33 61 13 00-0368 EA 12" Diameter Preinsulated Type K Copper Elbow With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,813.13  

    For High Density Polyethylene (HDPE) Jacket, Add  33.15 
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XXXXXXX 
. 
 33 61 13 00-0369  Elbows (33 61 13 00-0340) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0370 EA 3/4" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 360.23  

    For High Density Polyethylene (HDPE) Jacket, Add  5.36 
. 

 33 61 13 00-0371 EA 1" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 373.67  

    For High Density Polyethylene (HDPE) Jacket, Add  5.48 
. 

 33 61 13 00-0372 EA 1-1/4" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 429.58  

    For High Density Polyethylene (HDPE) Jacket, Add  6.24 
. 

 33 61 13 00-0373 EA 1-1/2" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 484.06  

    For High Density Polyethylene (HDPE) Jacket, Add  6.81 
. 

 33 61 13 00-0374 EA 2" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 570.08  

    For High Density Polyethylene (HDPE) Jacket, Add  7.09 
. 

 33 61 13 00-0375 EA 2-1/2" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 683.85  

    For High Density Polyethylene (HDPE) Jacket, Add  7.38 
. 

 33 61 13 00-0376 EA 3" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 794.65  

    For High Density Polyethylene (HDPE) Jacket, Add  8.51 
. 

 33 61 13 00-0377 EA 4" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 927.38  

    For High Density Polyethylene (HDPE) Jacket, Add  9.93 
. 

 33 61 13 00-0378 EA 5" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,099.51  

    For High Density Polyethylene (HDPE) Jacket, Add  12.77 
. 

 33 61 13 00-0379 EA 6" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,209.44  

    For High Density Polyethylene (HDPE) Jacket, Add  14.50 
. 

 33 61 13 00-0380 EA 8" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,694.35  

    For High Density Polyethylene (HDPE) Jacket, Add  20.96 
. 

 33 61 13 00-0381 EA 10" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,301.78  

    For High Density Polyethylene (HDPE) Jacket, Add  26.79 
. 

 33 61 13 00-0382 EA 12" Diameter Preinsulated Type K Copper Elbow With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,929.03  

    For High Density Polyethylene (HDPE) Jacket, Add  35.46 

XXXXXXX 
. 
 33 61 13 00-0383  Elbows (33 61 13 00-0340) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0384 EA 3/4" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 377.71  

    For High Density Polyethylene (HDPE) Jacket, Add  5.71 
. 

 33 61 13 00-0385 EA 1" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 391.55  

    For High Density Polyethylene (HDPE) Jacket, Add  5.84 
. 

 33 61 13 00-0386 EA 1-1/4" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 449.93  

    For High Density Polyethylene (HDPE) Jacket, Add  6.65 
. 

 33 61 13 00-0387 EA 1-1/2" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 506.26  

    For High Density Polyethylene (HDPE) Jacket, Add  7.25 
. 

 33 61 13 00-0388 EA 2" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 593.21  

    For High Density Polyethylene (HDPE) Jacket, Add  7.55 
. 

 33 61 13 00-0389 EA 2-1/2" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 707.90  

    For High Density Polyethylene (HDPE) Jacket, Add  7.86 
. 

 33 61 13 00-0390 EA 3" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 822.40  

    For High Density Polyethylene (HDPE) Jacket, Add  9.07 
. 

 33 61 13 00-0391 EA 4" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 959.75  

    For High Density Polyethylene (HDPE) Jacket, Add  10.58 
. 

 33 61 13 00-0392 EA 5" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,141.14  

    For High Density Polyethylene (HDPE) Jacket, Add  13.60 
. 

 33 61 13 00-0393 EA 6" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,256.72  

    For High Density Polyethylene (HDPE) Jacket, Add  15.44 
. 

 33 61 13 00-0394 EA 8" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,762.70  

    For High Density Polyethylene (HDPE) Jacket, Add  22.33 
. 

 33 61 13 00-0395 EA 10" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,389.15  

    For High Density Polyethylene (HDPE) Jacket, Add  28.54 
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. 
 33 61 13 00-0396 EA 12" Diameter Preinsulated Type K Copper Elbow With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 3,044.66  
    For High Density Polyethylene (HDPE) Jacket, Add  37.77 

XXXXXXX 
. 
 33 61 13 00-0397  Tees (33 61 13 00-0339) 
. 
. 
 33 61 13 00-0398  Tees (33 61 13 00-0397) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0399 EA 3/4" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 484.39  

    For High Density Polyethylene (HDPE) Jacket, Add  6.92 
. 

 33 61 13 00-0400 EA 1" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 503.14  

    For High Density Polyethylene (HDPE) Jacket, Add  7.08 
. 

 33 61 13 00-0401 EA 1-1/4" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 579.09  

    For High Density Polyethylene (HDPE) Jacket, Add  8.06 
. 

 33 61 13 00-0402 EA 1-1/2" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 654.87  

    For High Density Polyethylene (HDPE) Jacket, Add  8.79 
. 

 33 61 13 00-0403 EA 2" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 780.71  

    For High Density Polyethylene (HDPE) Jacket, Add  9.16 
. 

 33 61 13 00-0404 EA 2-1/2" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 948.27  

    For High Density Polyethylene (HDPE) Jacket, Add  9.52 
. 

 33 61 13 00-0405 EA 3" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,103.20  

    For High Density Polyethylene (HDPE) Jacket, Add  10.99 
. 

 33 61 13 00-0406 EA 4" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,287.52  

    For High Density Polyethylene (HDPE) Jacket, Add  12.82 
. 

 33 61 13 00-0407 EA 5" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,518.56  

    For High Density Polyethylene (HDPE) Jacket, Add  16.48 
. 

 33 61 13 00-0408 EA 6" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,663.10  

    For High Density Polyethylene (HDPE) Jacket, Add  18.72 
. 

 33 61 13 00-0409 EA 8" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,321.68  

    For High Density Polyethylene (HDPE) Jacket, Add  27.07 
. 

 33 61 13 00-0410 EA 10" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 3,175.32  

    For High Density Polyethylene (HDPE) Jacket, Add  34.60 
. 

 33 61 13 00-0411 EA 12" Diameter Preinsulated Type K Copper Tee With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 4,023.12  

    For High Density Polyethylene (HDPE) Jacket, Add  45.79 

XXXXXXX 
. 
 33 61 13 00-0412  Tees (33 61 13 00-0397) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0413 EA 3/4" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 510.33  

    For High Density Polyethylene (HDPE) Jacket, Add  7.44 
. 

 33 61 13 00-0414 EA 1" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 529.69  

    For High Density Polyethylene (HDPE) Jacket, Add  7.61 
. 

 33 61 13 00-0415 EA 1-1/4" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 609.31  

    For High Density Polyethylene (HDPE) Jacket, Add  8.66 
. 

 33 61 13 00-0416 EA 1-1/2" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 687.84  

    For High Density Polyethylene (HDPE) Jacket, Add  9.45 
. 

 33 61 13 00-0417 EA 2" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 815.06  

    For High Density Polyethylene (HDPE) Jacket, Add  9.84 
. 

 33 61 13 00-0418 EA 2-1/2" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 983.98  

    For High Density Polyethylene (HDPE) Jacket, Add  10.24 
. 

 33 61 13 00-0419 EA 3" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,144.41  

    For High Density Polyethylene (HDPE) Jacket, Add  11.81 
. 

 33 61 13 00-0420 EA 4" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,335.60  

    For High Density Polyethylene (HDPE) Jacket, Add  13.78 
. 

 33 61 13 00-0421 EA 5" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,580.38  

    For High Density Polyethylene (HDPE) Jacket, Add  17.72 
. 

 33 61 13 00-0422 EA 6" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,733.31  

    For High Density Polyethylene (HDPE) Jacket, Add  20.13 
. 

 33 61 13 00-0423 EA 8" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 2,423.18  

    For High Density Polyethylene (HDPE) Jacket, Add  29.10 
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. 
 33 61 13 00-0424 EA 10" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 3,305.06  
    For High Density Polyethylene (HDPE) Jacket, Add  37.19 

. 
 33 61 13 00-0425 EA 12" Diameter Preinsulated Type K Copper Tee With 1" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 4,194.83  
    For High Density Polyethylene (HDPE) Jacket, Add  49.22 

XXXXXXX 
. 
 33 61 13 00-0426  Tees (33 61 13 00-0397) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0427 EA 3/4" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 536.28  

    For High Density Polyethylene (HDPE) Jacket, Add  7.96 
. 

 33 61 13 00-0428 EA 1" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 556.25  

    For High Density Polyethylene (HDPE) Jacket, Add  8.14 
. 

 33 61 13 00-0429 EA 1-1/4" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 639.53  

    For High Density Polyethylene (HDPE) Jacket, Add  9.27 
. 

 33 61 13 00-0430 EA 1-1/2" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 720.80  

    For High Density Polyethylene (HDPE) Jacket, Add  10.11 
. 

 33 61 13 00-0431 EA 2" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 849.40  

    For High Density Polyethylene (HDPE) Jacket, Add  10.53 
. 

 33 61 13 00-0432 EA 2-1/2" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,019.70  

    For High Density Polyethylene (HDPE) Jacket, Add  10.95 
. 

 33 61 13 00-0433 EA 3" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,185.62  

    For High Density Polyethylene (HDPE) Jacket, Add  12.64 
. 

 33 61 13 00-0434 EA 4" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,383.67  

    For High Density Polyethylene (HDPE) Jacket, Add  14.74 
. 

 33 61 13 00-0435 EA 5" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,642.19  

    For High Density Polyethylene (HDPE) Jacket, Add  18.96 
. 

 33 61 13 00-0436 EA 6" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,803.87  

    For High Density Polyethylene (HDPE) Jacket, Add  21.53 
. 

 33 61 13 00-0437 EA 8" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,523.74  

    For High Density Polyethylene (HDPE) Jacket, Add  31.13 
. 

 33 61 13 00-0438 EA 10" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 3,432.58  

    For High Density Polyethylene (HDPE) Jacket, Add  39.79 
. 

 33 61 13 00-0439 EA 12" Diameter Preinsulated Type K Copper Tee With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 4,369.10  

    For High Density Polyethylene (HDPE) Jacket, Add  52.66 

XXXXXXX 
. 
 33 61 13 00-0440  Tees (33 61 13 00-0397) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0441 EA 3/4" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 562.23  

    For High Density Polyethylene (HDPE) Jacket, Add  8.48 
. 

 33 61 13 00-0442 EA 1" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 582.81  

    For High Density Polyethylene (HDPE) Jacket, Add  8.68 
. 

 33 61 13 00-0443 EA 1-1/4" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 669.75  

    For High Density Polyethylene (HDPE) Jacket, Add  9.87 
. 

 33 61 13 00-0444 EA 1-1/2" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 753.77  

    For High Density Polyethylene (HDPE) Jacket, Add  10.77 
. 

 33 61 13 00-0445 EA 2" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ...................................................................................................................................................... 883.74  

    For High Density Polyethylene (HDPE) Jacket, Add  11.22 
. 

 33 61 13 00-0446 EA 2-1/2" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,055.41  

    For High Density Polyethylene (HDPE) Jacket, Add  11.67 
. 

 33 61 13 00-0447 EA 3" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,226.83  

    For High Density Polyethylene (HDPE) Jacket, Add  13.46 
. 

 33 61 13 00-0448 EA 4" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,431.75  

    For High Density Polyethylene (HDPE) Jacket, Add  15.71 
. 

 33 61 13 00-0449 EA 5" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,704.00  

    For High Density Polyethylene (HDPE) Jacket, Add  20.19 
. 

 33 61 13 00-0450 EA 6" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 
Polyester (FRP) Jacket ................................................................................................................................................... 1,874.08  

    For High Density Polyethylene (HDPE) Jacket, Add  22.94 
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. 
 33 61 13 00-0451 EA 8" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 2,625.24  
    For High Density Polyethylene (HDPE) Jacket, Add  33.16 

. 
 33 61 13 00-0452 EA 10" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 3,562.32  
    For High Density Polyethylene (HDPE) Jacket, Add  42.38 

. 
 33 61 13 00-0453 EA 12" Diameter Preinsulated Type K Copper Tee With 2" Polyurethane Foam Insulation And Fiberglass Reinforced 

Polyester (FRP) Jacket ................................................................................................................................................... 4,540.80  
    For High Density Polyethylene (HDPE) Jacket, Add  56.09 

XXXXXXX 
. 
 33 61 13 00-0454  Reducers (33 61 13 00-0339) 
. 
. 
 33 61 13 00-0455  Reducers (33 61 13 00-0454) 

Note: With 1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0456 EA 3/4" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 276.48  

    For High Density Polyethylene (HDPE) Jacket, Add  3.87 
. 

 33 61 13 00-0457 EA 1" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 287.39  

    For High Density Polyethylene (HDPE) Jacket, Add  3.96 
. 

 33 61 13 00-0458 EA 1-1/4" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 331.00  

    For High Density Polyethylene (HDPE) Jacket, Add  4.50 
. 

 33 61 13 00-0459 EA 1-1/2" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 374.91  

    For High Density Polyethylene (HDPE) Jacket, Add  4.91 
. 

 33 61 13 00-0460 EA 2" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 449.77  

    For High Density Polyethylene (HDPE) Jacket, Add  5.12 
. 

 33 61 13 00-0461 EA 2-1/2" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 556.81  

    For High Density Polyethylene (HDPE) Jacket, Add  5.32 
. 

 33 61 13 00-0462 EA 3" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 642.31  

    For High Density Polyethylene (HDPE) Jacket, Add  6.14 
. 

 33 61 13 00-0463 EA 4" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 745.96  

    For High Density Polyethylene (HDPE) Jacket, Add  7.17 
. 

 33 61 13 00-0464 EA 5" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 875.96  

    For High Density Polyethylene (HDPE) Jacket, Add  9.21 
. 

 33 61 13 00-0465 EA 6" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 959.22  

    For High Density Polyethylene (HDPE) Jacket, Add  10.46 
. 

 33 61 13 00-0466 EA 8" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,338.31  

    For High Density Polyethylene (HDPE) Jacket, Add  15.13 
. 

 33 61 13 00-0467 EA 10" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,833.67  

    For High Density Polyethylene (HDPE) Jacket, Add  19.34 
. 

 33 61 13 00-0468 EA 12" Diameter Preinsulated Type K Copper Reducer With 1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,318.07  

    For High Density Polyethylene (HDPE) Jacket, Add  25.59 

XXXXXXX 
. 
 33 61 13 00-0469  Reducers (33 61 13 00-0454) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0470 EA 3/4" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 290.99  

    For High Density Polyethylene (HDPE) Jacket, Add  4.16 
. 

 33 61 13 00-0471 EA 1" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 302.24  

    For High Density Polyethylene (HDPE) Jacket, Add  4.26 
. 

 33 61 13 00-0472 EA 1-1/4" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 347.89  

    For High Density Polyethylene (HDPE) Jacket, Add  4.84 
. 

 33 61 13 00-0473 EA 1-1/2" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 393.34  

    For High Density Polyethylene (HDPE) Jacket, Add  5.28 
. 

 33 61 13 00-0474 EA 2" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 468.97  

    For High Density Polyethylene (HDPE) Jacket, Add  5.50 
. 

 33 61 13 00-0475 EA 2-1/2" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 576.77  

    For High Density Polyethylene (HDPE) Jacket, Add  5.72 
. 

 33 61 13 00-0476 EA 3" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 665.34  

    For High Density Polyethylene (HDPE) Jacket, Add  6.60 
. 

 33 61 13 00-0477 EA 4" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 772.83  

    For High Density Polyethylene (HDPE) Jacket, Add  7.70 
. 

 33 61 13 00-0478 EA 5" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 910.51  

    For High Density Polyethylene (HDPE) Jacket, Add  9.90 
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. 
 33 61 13 00-0479 EA 6" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 998.46  
    For High Density Polyethylene (HDPE) Jacket, Add  11.25 

. 
 33 61 13 00-0480 EA 8" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,395.04  
    For High Density Polyethylene (HDPE) Jacket, Add  16.26 

. 
 33 61 13 00-0481 EA 10" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,906.18  
    For High Density Polyethylene (HDPE) Jacket, Add  20.79 

. 
 33 61 13 00-0482 EA 12" Diameter Preinsulated Type K Copper Reducer With 1" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,414.04  
    For High Density Polyethylene (HDPE) Jacket, Add  27.51 

XXXXXXX 
. 
 33 61 13 00-0483  Reducers (33 61 13 00-0454) 

Note: With 1-1/2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0484 EA 3/4" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 305.49  

    For High Density Polyethylene (HDPE) Jacket, Add  4.45 
. 

 33 61 13 00-0485 EA 1" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 317.08  

    For High Density Polyethylene (HDPE) Jacket, Add  4.55 
. 

 33 61 13 00-0486 EA 1-1/4" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 364.78  

    For High Density Polyethylene (HDPE) Jacket, Add  5.18 
. 

 33 61 13 00-0487 EA 1-1/2" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 411.77  

    For High Density Polyethylene (HDPE) Jacket, Add  5.65 
. 

 33 61 13 00-0488 EA 2" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 488.16  

    For High Density Polyethylene (HDPE) Jacket, Add  5.89 
. 

 33 61 13 00-0489 EA 2-1/2" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 596.73  

    For High Density Polyethylene (HDPE) Jacket, Add  6.12 
. 

 33 61 13 00-0490 EA 3" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 688.37  

    For High Density Polyethylene (HDPE) Jacket, Add  7.06 
. 

 33 61 13 00-0491 EA 4" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 799.70  

    For High Density Polyethylene (HDPE) Jacket, Add  8.24 
. 

 33 61 13 00-0492 EA 5" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 945.06  

    For High Density Polyethylene (HDPE) Jacket, Add  10.60 
. 

 33 61 13 00-0493 EA 6" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,037.89  

    For High Density Polyethylene (HDPE) Jacket, Add  12.03 
. 

 33 61 13 00-0494 EA 8" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,451.43  

    For High Density Polyethylene (HDPE) Jacket, Add  17.40 
. 

 33 61 13 00-0495 EA 10" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,978.37  

    For High Density Polyethylene (HDPE) Jacket, Add  22.24 
. 

 33 61 13 00-0496 EA 12" Diameter Preinsulated Type K Copper Reducer With 1-1/2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,510.24  

    For High Density Polyethylene (HDPE) Jacket, Add  29.43 

XXXXXXX 
. 
 33 61 13 00-0497  Reducers (33 61 13 00-0454) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0498 EA 3/4" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 319.99  

    For High Density Polyethylene (HDPE) Jacket, Add  4.74 
. 

 33 61 13 00-0499 EA 1" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 331.92  

    For High Density Polyethylene (HDPE) Jacket, Add  4.85 
. 

 33 61 13 00-0500 EA 1-1/4" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 381.67  

    For High Density Polyethylene (HDPE) Jacket, Add  5.52 
. 

 33 61 13 00-0501 EA 1-1/2" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 430.19  

    For High Density Polyethylene (HDPE) Jacket, Add  6.02 
. 

 33 61 13 00-0502 EA 2" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 507.35  

    For High Density Polyethylene (HDPE) Jacket, Add  6.27 
. 

 33 61 13 00-0503 EA 2-1/2" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 616.69  

    For High Density Polyethylene (HDPE) Jacket, Add  6.52 
. 

 33 61 13 00-0504 EA 3" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 711.41  

    For High Density Polyethylene (HDPE) Jacket, Add  7.52 
. 

 33 61 13 00-0505 EA 4" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 
Reinforced Polyester (FRP) Jacket .................................................................................................................................... 826.58  

    For High Density Polyethylene (HDPE) Jacket, Add  8.78 
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. 
 33 61 13 00-0506 EA 5" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket .................................................................................................................................... 979.61  
    For High Density Polyethylene (HDPE) Jacket, Add  11.29 

. 
 33 61 13 00-0507 EA 6" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,077.13  
    For High Density Polyethylene (HDPE) Jacket, Add  12.82 

. 
 33 61 13 00-0508 EA 8" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 1,508.16  
    For High Density Polyethylene (HDPE) Jacket, Add  18.53 

. 
 33 61 13 00-0509 EA 10" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,050.88  
    For High Density Polyethylene (HDPE) Jacket, Add  23.69 

. 
 33 61 13 00-0510 EA 12" Diameter Preinsulated Type K Copper Reducer With 2" Polyurethane Foam Insulation And Fiberglass 

Reinforced Polyester (FRP) Jacket ................................................................................................................................. 2,606.21  
    For High Density Polyethylene (HDPE) Jacket, Add  31.35 

XXXXXXX 
. 
 33 61 13 00-0511  Preinsulated Ductile Iron Carrier Pipe (33 61 13 00-0052) 

Note: With polyurethane insulation and non-metallic casing. Excludes excavation or backfill. 
. 
. 
 33 61 13 00-0512  Ductile Iron Carrier Pipe (33 61 13 00-0511) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0513 LF 4" Diameter Preinsulated Ductile Iron Pipe With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 143.27  

. 
 33 61 13 00-0514 LF 6" Diameter Preinsulated Ductile Iron Pipe With 1" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 209.46  
. 

 33 61 13 00-0515 LF 8" Diameter Preinsulated Ductile Iron Pipe With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 281.33  

. 
 33 61 13 00-0516 LF 10" Diameter Preinsulated Ductile Iron Pipe With 1" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 356.36  
. 

 33 61 13 00-0517 LF 12" Diameter Preinsulated Ductile Iron Pipe With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 442.23  

XXXXXXX 
. 
 33 61 13 00-0518  Ductile Iron Carrier Pipe (33 61 13 00-0511) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0519 LF 4" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 152.01  

. 
 33 61 13 00-0520 LF 6" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 222.44  
. 

 33 61 13 00-0521 LF 8" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 300.23  

. 
 33 61 13 00-0522 LF 10" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 381.31  
. 

 33 61 13 00-0523 LF 12" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 473.35  

. 
 33 61 13 00-0524 LF 14" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 517.44  
. 

 33 61 13 00-0525 LF 16" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 581.96  

. 
 33 61 13 00-0526 LF 18" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 653.78  
. 

 33 61 13 00-0527 LF 20" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................... 718.67  

. 
 33 61 13 00-0528 LF 24" Diameter Preinsulated Ductile Iron Pipe With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................... 848.72  

XXXXXXX 
. 
 33 61 13 00-0529  Preinsulated Ductile Iron Fittings (33 61 13 00-0052) 
. 
. 
 33 61 13 00-0530  Elbows (33 61 13 00-0529) 
. 
. 
 33 61 13 00-0531  Elbows (33 61 13 00-0530) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0532 EA 4" Diameter Preinsulated Ductile Iron Elbow With 1" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 1,269.65  

. 
 33 61 13 00-0533 EA 6" Diameter Preinsulated Ductile Iron Elbow With 1" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 1,687.22  
. 

 33 61 13 00-0534 EA 8" Diameter Preinsulated Ductile Iron Elbow With 1" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 2,377.49  

. 
 33 61 13 00-0535 EA 10" Diameter Preinsulated Ductile Iron Elbow With 1" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 3,195.74  
. 

 33 61 13 00-0536 EA 12" Diameter Preinsulated Ductile Iron Elbow With 1" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 4,093.53  

XXXXXXX 
. 
 33 61 13 00-0537  Elbows (33 61 13 00-0530) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0538 EA 4" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 1,377.65  

. 
 33 61 13 00-0539 EA 6" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 1,844.94  
. 

 33 61 13 00-0540 EA 8" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 2,605.50  
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. 
 33 61 13 00-0541 EA 10" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 3,487.18  
. 

 33 61 13 00-0542 EA 12" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 4,479.25  

. 
 33 61 13 00-0543 EA 14" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 5,446.79  
. 

 33 61 13 00-0544 EA 16" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 6,435.43  

. 
 33 61 13 00-0545 EA 18" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 8,031.32  
. 

 33 61 13 00-0546 EA 20" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ......................................................................................................................................... 10,191.06  

. 
 33 61 13 00-0547 EA 24" Diameter Preinsulated Ductile Iron Elbow With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ......................................................................................................................................... 13,213.49  

XXXXXXX 
. 
 33 61 13 00-0548  Tees (33 61 13 00-0529) 
. 
. 
 33 61 13 00-0549  Tees (33 61 13 00-0548) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0550 EA 4" Diameter Preinsulated Ductile Iron Tee With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 1,892.87  

. 
 33 61 13 00-0551 EA 6" Diameter Preinsulated Ductile Iron Tee With 1" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................ 2,514.64  
. 

 33 61 13 00-0552 EA 8" Diameter Preinsulated Ductile Iron Tee With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 3,540.36  

. 
 33 61 13 00-0553 EA 10" Diameter Preinsulated Ductile Iron Tee With 1" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................ 4,764.25  
. 

 33 61 13 00-0554 EA 12" Diameter Preinsulated Ductile Iron Tee With 1" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 6,098.82  

XXXXXXX 
. 
 33 61 13 00-0555  Tees (33 61 13 00-0548) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0556 EA 4" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 2,053.25  

. 
 33 61 13 00-0557 EA 6" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................ 2,748.85  
. 

 33 61 13 00-0558 EA 8" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 3,878.95  

. 
 33 61 13 00-0559 EA 10" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................ 5,197.03  
. 

 33 61 13 00-0560 EA 12" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 6,671.62  

. 
 33 61 13 00-0561 EA 14" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket ................................................................................................................................................................ 7,957.73  
. 

 33 61 13 00-0562 EA 16" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket ................................................................................................................................................................ 9,405.11  

. 
 33 61 13 00-0563 EA 18" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket .............................................................................................................................................................. 11,739.09  
. 

 33 61 13 00-0564 EA 20" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 
(HDPE) Jacket .............................................................................................................................................................. 14,903.65  

. 
 33 61 13 00-0565 EA 24" Diameter Preinsulated Ductile Iron Tee With 2" Polyurethane Foam Insulation And High Density Polyethylene 

(HDPE) Jacket .............................................................................................................................................................. 19,319.48  

XXXXXXX 
. 
 33 61 13 00-0566  Reducers (33 61 13 00-0529) 
. 
. 
 33 61 13 00-0567  Reducers (33 61 13 00-0566) 

Note: With 1" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0568 EA 4" Diameter Preinsulated Ductile Iron Reducer With 1" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 1,088.29  

. 
 33 61 13 00-0569 EA 6" Diameter Preinsulated Ductile Iron Reducer With 1" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 1,439.56  
. 

 33 61 13 00-0570 EA 8" Diameter Preinsulated Ductile Iron Reducer With 1" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 2,025.53  

. 
 33 61 13 00-0571 EA 10" Diameter Preinsulated Ductile Iron Reducer With 1" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 2,730.44  
. 

 33 61 13 00-0572 EA 12" Diameter Preinsulated Ductile Iron Reducer With 1" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 3,488.65  

XXXXXXX 
. 
 33 61 13 00-0573  Reducers (33 61 13 00-0566) 

Note: With 2" polyurethane insulation and non-metallic fiberglass reinforced polyester (FRP) casing. 
. 
. 

 33 61 13 00-0574 EA 4" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 1,177.93  

. 
 33 61 13 00-0575 EA 6" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 1,570.46  
. 

 33 61 13 00-0576 EA 8" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 2,214.77  

. 
 33 61 13 00-0577 EA 10" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 2,972.33  
. 

 33 61 13 00-0578 EA 12" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 3,808.80  
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. 
 33 61 13 00-0579 EA 14" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 4,537.84  
. 

 33 61 13 00-0580 EA 16" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 5,356.13  

. 
 33 61 13 00-0581 EA 18" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ........................................................................................................................................... 6,642.50  
. 

 33 61 13 00-0582 EA 20" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 
Polyethylene (HDPE) Jacket ........................................................................................................................................... 8,487.66  

. 
 33 61 13 00-0583 EA 24" Diameter Preinsulated Ductile Iron Reducer With 2" Polyurethane Foam Insulation And High Density 

Polyethylene (HDPE) Jacket ......................................................................................................................................... 11,031.29  

XXXXXXX 
. 
 33 61 13 00-0584  Tempered Water Piping Pre-Insulated (33 61 13 00-0052) 
. 
. 
 33 61 13 00-0585  Fiberglass Reinforced Polyester (FRP) Carrier And Casing, 1" 

Polyurethane Insulation (33 61 13 00-0584) 
. 
. 

 33 61 13 00-0586 LF 4" Fiberglass Reinforced Polyester (FRP) Carrier And Casing With 1" Polyurethane Insulation........................................... 69.47 20.65 
. 

 33 61 13 00-0587 LF 6" Fiberglass Reinforced Polyester (FRP) Carrier And Casing With 1" Polyurethane Insulation........................................... 85.91 23.39 
. 

 33 61 13 00-0588 LF 8" Fiberglass Reinforced Polyester (FRP) Carrier And Casing With 1" Polyurethane Insulation......................................... 115.50 25.59 
. 

 33 61 13 00-0589 LF 10" Fiberglass Reinforced Polyester (FRP) Carrier And Casing With 1" Polyurethane Insulation....................................... 155.15 32.00 
. 

 33 61 13 00-0590 LF 12" Fiberglass Reinforced Polyester (FRP) Carrier And Casing With 1" Polyurethane Insulation....................................... 197.75 39.46 

XXXXXXX 
. 
 33 61 13 00-0591  Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride 

(PVC) Casing, 1" Polyurethane Insulation (33 61 13 00-0584) 
. 
. 

 33 61 13 00-0592 LF 4" Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride (PVC) Casing With 1" Polyurethane 
Insulation ............................................................................................................................................................................. 46.22 23.39 

. 
 33 61 13 00-0593 LF 6" Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride (PVC) Casing With 1" Polyurethane 

Insulation ............................................................................................................................................................................. 49.87 23.39 
. 

 33 61 13 00-0594 LF 8" Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride (PVC) Casing With 1" Polyurethane 
Insulation ............................................................................................................................................................................. 53.26 23.39 

. 
 33 61 13 00-0595 LF 10" Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride (PVC) Casing With 1" Polyurethane 

Insulation ............................................................................................................................................................................. 64.03 27.66 
. 

 33 61 13 00-0596 LF 12" Fiberglass Reinforced Polyester (FRP) Carrier And Polyvinyl Chloride (PVC) Casing With 1" Polyurethane 
Insulation ............................................................................................................................................................................. 78.08 35.10 

XXXXXXX 
. 
 33 61 13 00-0597  Polyvinyl Chloride (PVC) Carrier And Casing, 1" Polyurethane Insulation (33 61 

13 00-0584) 
. 
. 

 33 61 13 00-0598 LF 4" Polyvinyl Chloride (PVC) Carrier And Casing With 1" Polyurethane Insulation ................................................................. 46.22 23.39 
. 

 33 61 13 00-0599 LF 6" Polyvinyl Chloride (PVC) Carrier And Casing With 1" Polyurethane Insulation ................................................................. 49.87 23.39 
. 

 33 61 13 00-0600 LF 8" Polyvinyl Chloride (PVC) Carrier And Casing With 1" Polyurethane Insulation ................................................................. 53.26 23.39 
. 

 33 61 13 00-0601 LF 10" Polyvinyl Chloride (PVC) Carrier And Casing With 1" Polyurethane Insulation ............................................................... 64.03 27.66 
. 

 33 61 13 00-0602 LF 12" Polyvinyl Chloride (PVC) Carrier And Casing With 1" Polyurethane Insulation ............................................................... 78.08 35.10 

XXXXXXX 
. 
 33 70  Electrical Utilities (33) 
. 
. 
 33 71  Electrical Utility Transmission and Distribution (33 70) 
. 
. 
 33 71 19  Electrical Underground Ducts, Ductbanks and Manholes (33 71)

Note: Excludes excavation and backfill. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 
. 
. 
 33 71 19 13  Electrical Manholes and Handholes (33 71 19)
. 
. 
 33 71 19 13-0001  Electrical Handholes And Pull Boxes (33 71 19 13) 
. 
. 
 33 71 19 13-0002  Electrical Pull Boxes (33 71 19 13-0001) 

See CSI section 33 05 63 00-0427 for handholes. 
. 
. 

 33 71 19 13-0003 EA  24" x 36" x 24", Electric Pull Boxes, Precast Concrete..................................................................................................... 1,874.50  
. 

 33 71 19 13-0004 EA  24" x 36" x 36", Electric Pull Boxes, Precast Concrete..................................................................................................... 2,251.30  
. 

 33 71 19 13-0005 EA  30" x 48" x 36", Electric Pull Boxes, Precast Concrete..................................................................................................... 2,611.81  
. 

 33 71 19 13-0006 EA  36" x 72" x 24", Electric Pull Boxes, Precast Concrete..................................................................................................... 4,090.97  
. 

 33 71 19 13-0007 EA  36" x 60" x 36", Electric Pull Boxes, Precast Concrete..................................................................................................... 4,370.47  
. 

 33 71 19 13-0008 EA  48" x 48" x 36", Electric Pull Boxes, Precast Concrete..................................................................................................... 4,703.90  
. 

 33 71 19 13-0009 EA  48" x 60" x 48", Electric Pull Boxes, Precast Concrete..................................................................................................... 5,414.29  

XXXXXXX 
. 
 33 71 19 13-0010  Electrical Pull Boxes (CALTRANS) (33 71 19 13-0001) 
. 
. 

 33 71 19 13-0011 EA Body, CALTRANS 3-1/2 Precast Concrete Pull Box ........................................................................................................... 109.15  
. 

 33 71 19 13-0012 EA Concrete Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................ 41.14  
. 

 33 71 19 13-0013 EA Bolt Down Concrete Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ........................................................................... 64.34  
. 

 33 71 19 13-0014 EA Bolt Down Cast Iron Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ......................................................................... 130.73  
. 

 33 71 19 13-0015 EA Bolt Down Steel Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................... 199.57  
    For Galvanized Steel Cover, Add  33.32 

. 
 33 71 19 13-0016 EA 12" Extension, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................... 53.75  

. 
 33 71 19 13-0017 EA Flat Plate Base, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................. 53.75  

. 
 33 71 19 13-0018 EA Body, CALTRANS 5 Precast Concrete Pull Box ................................................................................................................. 157.00  

. 
 33 71 19 13-0019 EA Concrete Cover, CALTRANS 5 Precast Concrete Pull Box .................................................................................................. 54.17  

. 
 33 71 19 13-0020 EA Bolt Down Concrete Cover, CALTRANS 5 Precast Concrete Pull Box ................................................................................. 77.38  

. 
 33 71 19 13-0021 EA Bolt Down Steel Cover, CALTRANS 5 Precast Concrete Pull Box ..................................................................................... 263.11  

    For Galvanized Steel Cover, Add  61.10 
. 

 33 71 19 13-0022 EA 12" Extension, CALTRANS 5 Precast Concrete Pull Box ..................................................................................................... 74.12  



 

 Utilities 33

33
 

Electrical Utilities 33 70
Electrical Utility Transmission and Distribution 33 71

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 33 - 287

. 
 33 71 19 13-0023 EA Flat Plate Base, CALTRANS 5 Precast Concrete Pull Box ................................................................................................... 69.64  

. 
 33 71 19 13-0024 EA Body, CALTRANS 6 Precast Concrete Pull Box ................................................................................................................. 170.03  

. 
 33 71 19 13-0025 EA Concrete Cover, CALTRANS 6 Precast Concrete Pull Box .................................................................................................. 71.69  

. 
 33 71 19 13-0026 EA Bolt Down Concrete Cover, CALTRANS 6 Precast Concrete Pull Box ................................................................................. 94.89  

. 
 33 71 19 13-0027 EA Bolt Down Steel Cover, CALTRANS 6 Precast Concrete Pull Box ..................................................................................... 359.23  

    For Galvanized Steel Cover, Add  85.53 
. 

 33 71 19 13-0028 EA 12" Extension, CALTRANS 6 Precast Concrete Pull Box ..................................................................................................... 87.15  
. 

 33 71 19 13-0029 EA Flat Plate Base, CALTRANS 6 Precast Concrete Pull Box ................................................................................................... 82.26  
. 

 33 71 19 13-0030 EA 6" Return Flat Plate Base, CALTRANS 6 Precast Concrete Pull Box ................................................................................. 111.59  
. 

 33 71 19 13-0031 EA Body, CALTRANS 3-1/2-T Precast Concrete Pull Box ....................................................................................................... 228.49  
. 

 33 71 19 13-0032 EA Bolt Down Concrete Cover, CALTRANS 3-1/2-T Precast Concrete Pull Box ..................................................................... 315.24  
. 

 33 71 19 13-0033 EA 12" Extension, CALTRANS 3-1/2-T Precast Concrete Pull Box .......................................................................................... 103.44  
. 

 33 71 19 13-0034 EA Flat Plate Base, CALTRANS 3-1/2-T Precast Concrete Pull Box ......................................................................................... 95.30  
. 

 33 71 19 13-0035 EA Body, CALTRANS 5-T Precast Concrete Pull Box .............................................................................................................. 300.37  
. 

 33 71 19 13-0036 EA Bolt Down Concrete Cover, CALTRANS 5-T Precast Concrete Pull Box............................................................................ 453.72  
. 

 33 71 19 13-0037 EA 12" Extension, CALTRANS 5-T Precast Concrete Pull Box ................................................................................................ 122.99  
. 

 33 71 19 13-0038 EA Flat Plate Base, CALTRANS 5-T Precast Concrete Pull Box .............................................................................................. 119.74  
. 

 33 71 19 13-0039 EA Body, CALTRANS 6-T Precast Concrete Pull Box .............................................................................................................. 419.30  
. 

 33 71 19 13-0040 EA Bolt Down Concrete Cover, CALTRANS 6-T Precast Concrete Pull Box............................................................................ 632.94  
. 

 33 71 19 13-0041 EA 12" Extension, CALTRANS 6-T Precast Concrete Pull Box ................................................................................................ 204.46  
. 

 33 71 19 13-0042 EA Flat Plate Base, CALTRANS 6-T Precast Concrete Pull Box .............................................................................................. 160.47  

XXXXXXX 
. 
 33 71 19 13-0043  Electrical Property Line Boxes (33 71 19 13) 
. 
. 

 33 71 19 13-0044 EA  3'-6" x 2'-9" x 2' Deep Property Line Box ......................................................................................................................... 3,798.90 364.47 
. 

 33 71 19 13-0045 EA  4'-6" x 3'-6" x 4' Deep Property Line Box ......................................................................................................................... 4,452.89 377.97 
. 

 33 71 19 13-0046 EA  6' x 4' x 5' Deep Property Line Box .................................................................................................................................. 4,895.95 458.96 
. 

 33 71 19 13-0047 EA  11'-6" x 4'-6" x 6' Deep Property Line Box ....................................................................................................................... 7,489.86 674.96 

XXXXXXX 
. 
 33 71 19 13-0048  Manhole Accessories (33 71 19 13) 
. 
. 

 33 71 19 13-0049 EA  6" Precast Grade Ring Riser Casting .................................................................................................................................. 479.46  
. 

 33 71 19 13-0050 EA  12" Precast Grade Ring Riser Casting ................................................................................................................................ 519.21  
. 

 33 71 19 13-0051 EA 36" Opening Cast Iron Frame And Cover (NEENAH #R-1640-D) .................................................................................... 1,708.83  
. 

 33 71 19 13-0052 EA 42" Opening Cast Iron Frame And Cover (NEENAH #R-1740-E1) .................................................................................. 2,227.69  
. 

 33 71 19 13-0053 EA  Cast Iron Adjusting Ring (NEENAH #R-1979) .................................................................................................................... 731.48  
. 

 33 71 19 13-0054 EA Cast Iron Frame And Cover (NEENAH #R-1640-B) ............................................................................................................ 926.08  

XXXXXXX 
. 
 33 71 19 23  Trenched Electrical Underground Duct and Ductbanks (33 71 19)
. 
. 
 33 71 19 23-0001  Underground Electrical Concrete Markers (33 71 19 23) 
. 
. 

 33 71 19 23-0002 EA  36" x 6" x 6", Underground Electric Concrete Marker ......................................................................................................... 310.14  
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. 
34  Transportation 
. 
. 
 34 40  Transportation Signaling and Control Equipment (34) 
. 
. 
 34 41  Roadway Signaling and Control Equipment (34 40) 
. 
. 
 34 41 13  Traffic Signals (34 41) 
. 
. 
 34 41 13 00-0001  Traffic Signals (34 41 13) 
. 
. 

 34 41 13 00-0002 EA Single Traffic Signal Head, 4 Way Pattern ....................................................................................................................... 5,136.73 694.16 

XXXXXXX 
. 
 34 41 13 00-0003  Traffic Detector Induction Loop (34 41 13) 
. 
. 

 34 41 13 00-0004 EA 6' x 6', Type A, 3 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 370.78  
Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0005 EA 6' x 6', Type D, 3 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 462.28  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0006 EA 6' x 6', Type D, 5 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 524.46  

Note: Includes saw cutting, 5 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0007 EA 6' x 6', Type Q, 3 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 453.13  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0008 EA 6' x 20', Type C, 3 Turns Per Loop, Traffic Detector Induction Loop ................................................................................... 786.30  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0009 EA 6' x 28', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................... 963.58  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0010 EA 6' x 28', Type C, 3 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,028.31  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0011 EA 6' x 40', Type C, 1 Turn Per Loop, Traffic Detector Induction Loop .................................................................................. 1,273.03  

Note: Includes saw cutting, 1 turn wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0012 EA 6' x 40', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,367.59  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0013 EA 6' x 50', Type C, 1 Turn Per Loop, Traffic Detector Induction Loop .................................................................................. 1,464.45  

Note: Includes saw cutting, 1 turn wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0014 EA 6' x 50', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,579.91  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0015 LF In Pavement, Lead Wire For Traffic Signal Detector ............................................................................................................... 6.63  

Note: Includes saw cutting, sealing and splicing into traffic signal loop wire in street.  Excludes junction box or 
conduit. 

. 
 34 41 13 00-0016 LF In Earthwork, Lead Wire For Traffic Signal Detector ............................................................................................................... 3.10  

Note: Includes trenching in earthwork and splicing into traffic signal loop wire.  Excludes junction box or conduit. 
. 

 34 41 13 00-0017 EA 2 Channel, Rack Mounted, Traffic Loop Vehicle Detector (Reno A&E Model 222) ............................................................. 200.56  
. 

 34 41 13 00-0018 EA 4 Channel, Rack Mounted, Traffic Loop Vehicle Detector (Reno A&E Model E-1100) ....................................................... 556.43  
. 

 34 41 13 00-0019 EA 2 Channel, Rack Mounted, Traffic Loop Bicycle Detector (Reno A&E Model C-1100) ....................................................... 347.62  

XXXXXXX 
. 
 34 41 13 00-0020  Overhead Traffic Signals (34 41 13) 
. 
. 

 34 41 13 00-0021 EA Traffic Signal Controller Unit, TS 2 Type 1 (ASC/3-1000) ................................................................................................ 4,688.04 925.54 
. 

 34 41 13 00-0022 EA Traffic Signal Controller Unit, TS 2 Type 2 (ASC/3-2100) ................................................................................................ 4,821.60 925.54 
. 

 34 41 13 00-0023 EA Traffic Signal Controller Unit, Replacement For Type 170E (ASC/3RM) ......................................................................... 5,002.30 925.54 
. 

 34 41 13 00-0024 EA Optical Detector For Mast Arm Mounting, 1 Channel, 1 Way .............................................................................................. 876.46 201.97 
. 

 34 41 13 00-0025 EA Optical Detector For Mast Arm Mounting, 1 Channel, 2 Way .............................................................................................. 955.03 201.97 
. 

 34 41 13 00-0026 EA Optical Detector For Mast Arm Mounting, 2 Channel ....................................................................................................... 1,212.72 201.97 
. 

 34 41 13 00-0027 EA Optical Detector For Pole-Side Mounting, 1 Channel, 1 Way ............................................................................................. 876.46 201.97 
. 

 34 41 13 00-0028 EA Optical Detector For Pole-Side Mounting, 1 Channel, 2 Way ............................................................................................. 955.03 201.97 
. 

 34 41 13 00-0029 EA Optical Detector For Pole-Side Mounting, 2 Channel ...................................................................................................... 1,212.72 201.97 
. 

 34 41 13 00-0030 EA Optical Detector For Pedestal Or Pipe Mounting, 1 Channel, 1 Way .................................................................................. 876.46 201.97 
. 

 34 41 13 00-0031 EA Optical Detector For Pedestal Or Pipe Mounting, 1 Channel, 2 Way .................................................................................. 955.03 201.97 
. 

 34 41 13 00-0032 EA Optical Detector For Pedestal Or Pipe Mounting, 2 Channel ........................................................................................... 1,212.72 201.97 
. 

 34 41 13 00-0033 EA Optical Detector For Span Wire Mounting, 1 Channel, 1 Way ............................................................................................ 876.46 201.97 
. 

 34 41 13 00-0034 EA Optical Detector For Span Wire Mounting, 1 Channel, 2 Way ............................................................................................ 955.03 201.97 
. 

 34 41 13 00-0035 EA Optical Detector For Span Wire Mounting, 2 Channel ..................................................................................................... 1,212.72 201.97 
. 

 34 41 13 00-0036 EA Optical Detector For Signal Top Mounting, 1 Channel, 1 Way ............................................................................................ 876.46 201.97 
. 

 34 41 13 00-0037 EA Optical Detector For Signal Top Mounting, 1 Channel, 2 Way ............................................................................................ 955.03 201.97 
. 

 34 41 13 00-0038 EA Optical Detector For Signal Top Mounting, 2 Channel ..................................................................................................... 1,212.72 201.97 
. 

 34 41 13 00-0039 EA Phase Selector, 2 Channel .............................................................................................................................................. 2,682.42 25.25 
. 

 34 41 13 00-0040 EA Phase Selector, 4 Channel .............................................................................................................................................. 4,167.30 25.25 
. 

 34 41 13 00-0041 EA Malfunction Management Unit For Use With NEMA Controller ........................................................................................ 1,358.02 50.49 
. 

 34 41 13 00-0042 EA Malfunction Management Unit For Use With Type 170E Or 2070 Controller ................................................................... 1,358.02 50.49 
. 

 34 41 13 00-0043 EA Time Switch, 1-Circuit ......................................................................................................................................................... 209.95 30.29 
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. 
 34 41 13 00-0044 EA Digital Loop-Type Vehicle Detector Card, 2-Channel, Normal ............................................................................................ 273.52 12.62 

. 
 34 41 13 00-0045 EA Digital Loop-Type Vehicle Detector Card, 2-Channel, Stretch/Delay .................................................................................. 356.79 12.62 

. 
 34 41 13 00-0046 EA Digital Loop-Type Vehicle Detector Card, 4-Channel, Normal ............................................................................................ 506.07 12.62 

. 
 34 41 13 00-0047 EA Digital Loop-Type Vehicle Detector Card, 4-Channel, Stretch/Delay .................................................................................. 634.91 12.62 

. 
 34 41 13 00-0048 EA Digital Loop-Type Vehicle Detector Card Rack With Power Supply For Controller Cabinet ............................................. 1,719.11 12.62 

. 
 34 41 13 00-0049 EA Digital Loop-Type Vehicle Detector Card Rack With Power Supply For Remote Detector Cabinet ................................. 1,719.11 12.62 

. 
 34 41 13 00-0050 EA Power Line Surge Protector ................................................................................................................................................ 160.32 7.57 

. 
 34 41 13 00-0051 EA Loop Detector Surge Protector.............................................................................................................................................. 82.48 7.57 

. 
 34 41 13 00-0052 EA Controller Cabinet With 1 Detector Rack And 1 Load Switch Bay.................................................................................. 10,565.92 1,301.54 

. 
 34 41 13 00-0053 EA Controller Cabinet With 1 Detector Rack And 2 Load Switch Bays ................................................................................ 11,461.56 1,301.54 

. 
 34 41 13 00-0054 EA Controller Cabinet With 2 Detector Racks And 1 Load Switch Bay ................................................................................ 12,537.91 1,301.54 

. 
 34 41 13 00-0055 EA Controller Cabinet With 2 Detector Racks And 2 Load Switch Bays .............................................................................. 12,867.88 1,301.54 

. 
 34 41 13 00-0056 EA Speed Limit Beacon Control Option ................................................................................................................................. 4,622.41 347.08 

. 
 34 41 13 00-0057 EA Speed Limit Beacon Control Cabinet ............................................................................................................................... 5,316.56 694.16 

. 
 34 41 13 00-0058 EA Remote Detector Cabinet ................................................................................................................................................. 2,881.05 694.16 

. 
 34 41 13 00-0059 EA Traffic Signal Hand Control ................................................................................................................................................. 781.34 115.70 

. 
 34 41 13 00-0060 EA Load Switch .......................................................................................................................................................................... 76.43 7.57 

. 
 34 41 13 00-0061 EA Extra Pedestrian Detector Isolation Assembly .................................................................................................................... 624.20 115.70 

. 
 34 41 13 00-0062 EA  Fiber Optic Transceivers-Repeater Module ........................................................................................................................ 924.53 201.97 

. 
 34 41 13 00-0063 EA Field Transceiver-Repeater ................................................................................................................................................. 440.74 50.49 

. 
 34 41 13 00-0064 EA 30" Pedestal With Base Plate And Cover............................................................................................................................ 670.73 101.47 

. 
 34 41 13 00-0065 EA 42" Pedestal With Base Plate And Cover (Push Button Pedestal) ...................................................................................... 783.66 106.08 

. 
 34 41 13 00-0066 EA 8' Pedestal With Base Plate And Cover .............................................................................................................................. 979.39 119.00 

. 
 34 41 13 00-0067 EA 11' Pedestal With Base Plate And Cover ......................................................................................................................... 1,089.36 129.14 

. 
 34 41 13 00-0068 EA 15' Pedestal With Base Plate And Cover ......................................................................................................................... 1,212.67 154.05 

. 
 34 41 13 00-0069 LF 6-Fiber Interconnect Cable, Fiber Optic, Single Mode ............................................................................................................1.23  

. 
 34 41 13 00-0070 LF 12-Fiber Interconnect Cable, Fiber Optic, Single Mode ..........................................................................................................1.32  

. 
 34 41 13 00-0071 LF 24-Fiber Interconnect Cable, Fiber Optic, Single Mode ..........................................................................................................1.54  

. 
 34 41 13 00-0072 LF 36-Fiber Interconnect Cable, Fiber Optic, Single Mode ..........................................................................................................1.75  

. 
 34 41 13 00-0073 LF 48-Fiber Interconnect Cable, Fiber Optic, Single Mode ..........................................................................................................1.96  

. 
 34 41 13 00-0074 LF 72-Fiber Interconnect Cable, Fiber Optic, Single Mode ..........................................................................................................2.32  

. 
 34 41 13 00-0075 LF 96-Fiber Interconnect Cable, Fiber Optic, Single Mode ..........................................................................................................2.65  

. 
 34 41 13 00-0076 LF 144-Fiber Interconnect Cable, Fiber Optic, Single Mode ........................................................................................................3.30  

. 
 34 41 13 00-0077 LF 3/16" Diameter Messenger Cable ...........................................................................................................................................0.54 0.09 

. 
 34 41 13 00-0078 LF 1/4" Diameter Messenger Cable .............................................................................................................................................0.64 0.09 

. 
 34 41 13 00-0079 LF 3/8" Diameter Messenger Cable .............................................................................................................................................1.17 0.09 

. 
 34 41 13 00-0080 LF 1/2" Diameter Messenger Cable .............................................................................................................................................2.41 0.19 

. 
 34 41 13 00-0081 EA 4' Diameter x 10' Concrete Base For Poles ..................................................................................................................... 2,721.07  

Note: Includes drilling in earth, rebar, bolts, forms for exposed base, bolts and concrete. 
. 

 34 41 13 00-0082 EA 4' Diameter x 16' Concrete Base For Poles ..................................................................................................................... 4,334.76  
Note: Includes drilling in earth, rebar, bolts, forms for exposed base, bolts and concrete. 

. 
 34 41 13 00-0083 EA Internally Illuminated Street Name Sign, 1 Line, 4' ........................................................................................................... 2,096.92 231.38 

. 
 34 41 13 00-0084 EA Internally Illuminated Street Name Sign, 1 Line, 6' ........................................................................................................... 2,589.72 289.23 

. 
 34 41 13 00-0085 EA Internally Illuminated Street Name Sign, 1 Line, 8' ........................................................................................................... 2,831.13 347.08 

. 
 34 41 13 00-0086 EA Internally Illuminated Street Name Sign, 1 Line, 10' ......................................................................................................... 3,198.23 404.93 

. 
 34 41 13 00-0087 EA Internally Illuminated Street Name Sign, 1 Line, 12' ......................................................................................................... 3,439.62 462.77 

. 
 34 41 13 00-0088 EA Internally Illuminated Street Name Sign, 2 Line, 4' ........................................................................................................... 3,284.82 231.38 

. 
 34 41 13 00-0089 EA Internally Illuminated Street Name Sign, 2 Line, 6' ........................................................................................................... 4,047.89 289.23 

. 
 34 41 13 00-0090 EA Internally Illuminated Street Name Sign, 2 Line, 8' ........................................................................................................... 4,377.29 347.08 

. 
 34 41 13 00-0091 EA Internally Illuminated Street Name Sign, 2 Line, 10' ......................................................................................................... 4,895.23 404.93 

. 
 34 41 13 00-0092 EA Internally Illuminated Street Name Sign, 2 Line, 12' ......................................................................................................... 5,262.33 462.77 

. 
 34 41 13 00-0093 EA Photoelectric Controller, Multi-Volt ........................................................................................................................................ 76.08 26.26 

. 
 34 41 13 00-0094 EA Photoelectric Controller, 120 Volt .......................................................................................................................................... 85.60 26.26 

. 
 34 41 13 00-0095 EA Photoelectric Controller, 480 Volt .......................................................................................................................................... 85.60 26.26 

. 
 34 41 13 00-0096 EA Wi-Fi Communication Unit ............................................................................................................................................... 1,094.02 115.70 

. 
 34 41 13 00-0097 EA Wi-Fi Communication Unit Mounting Bracket ...................................................................................................................... 252.10 86.77 

. 
 34 41 13 00-0098 EA Wi-Fi Communication Unit Power Supply / POE Injector .................................................................................................... 224.12 57.85 

. 
 34 41 13 00-0099 EA Wi-Fi Communication Unit Packet .................................................................................................................................... 1,917.33 173.54 

. 
 34 41 13 00-0100 LF Preemptor Detector Cable ......................................................................................................................................................1.90  

. 
 34 41 13 00-0101 EA Sno-Shoe Cable Storage Assembly .................................................................................................................................... 204.77  

. 
 34 41 13 00-0102 EA 16' Pedestal With Base Plate And Cover ......................................................................................................................... 1,278.14 154.05 

. 
 34 41 13 00-0103 EA Vehicle Signal Face, LED, 1 - 12" Section .......................................................................................................................... 453.72 147.51 

. 
 34 41 13 00-0104 EA Vehicle Signal Face, LED, 2 - 12" Sections ........................................................................................................................ 729.19 208.24 

. 
 34 41 13 00-0105 EA Vehicle Signal Face, LED, 3 - 12" Sections ..................................................................................................................... 1,011.87 254.52 

. 
 34 41 13 00-0106 EA Vehicle Signal Face, LED, 3 - 12" Sections, Middle Section Blank ..................................................................................... 964.73 254.52 

. 
 34 41 13 00-0107 EA Vehicle Signal Face, LED, 4 - 12" Sections ..................................................................................................................... 1,273.97 283.45 

. 
 34 41 13 00-0108 EA Vehicle Signal Face, LED, 5 - 12" Sections ..................................................................................................................... 1,512.95 300.80 

. 
 34 41 13 00-0109 EA Vehicle Signal Face, LED, 5 - 12" Sections, Cluster ........................................................................................................ 1,604.09 300.80 

. 
 34 41 13 00-0110 EA Vehicle Signal Face, LED, 1 - 8" Section ............................................................................................................................ 430.15 147.51 

. 
 34 41 13 00-0111 EA Vehicle Signal Face, LED, 2 - 8" Sections .......................................................................................................................... 682.05 208.24 

. 
 34 41 13 00-0112 EA Vehicle Signal Face, LED, 3 - 8" Sections .......................................................................................................................... 897.16 254.52 

. 
 34 41 13 00-0113 EA Vehicle Signal Face, LED, 2 - 8" Sections, 1 - 12" Section ................................................................................................. 955.30 254.52 

. 
 34 41 13 00-0114 EA Vehicle Signal Face, LED, 2 - 8" Sections, 2 - 12" Sections ............................................................................................ 1,173.41 283.45 

. 
 34 41 13 00-0115 EA Vehicle Signal Face, LED, 3 - 8" Sections, 1 - 12" Section .............................................................................................. 1,140.41 283.45 

. 
 34 41 13 00-0116 EA Vehicle Signal Face, LED, 3 - 8" Sections, 2 - 12" Sections ............................................................................................ 1,340.11 300.80 

. 
 34 41 13 00-0117 EA Vehicle Signal Face, LED, 3 - 8" Sections, 2 - 12" Sections In Cluster ............................................................................ 1,413.96 300.80 

. 
 34 41 13 00-0118 EA Vehicle Signal Face, LED, 3 - 12" Sections, Optically Programmed ................................................................................ 1,986.07 254.52 

. 
 34 41 13 00-0119 EA Vehicle Signal Face, LED, 4 - 12" Sections, Optically Programmed ................................................................................ 2,582.87 283.45 

. 
 34 41 13 00-0120 EA Vehicle Signal Face, LED, 5 - 12" Sections, Optically Programmed ................................................................................ 3,351.38 300.80 

. 
 34 41 13 00-0121 EA Vehicle Signal Face, LED, 5 - 12" Sections In Cluster, Optically Programmed ................................................................ 3,626.35 300.80 

. 
 34 41 13 00-0122 EA Bracket Signal Mounting Assembly ..................................................................................................................................... 429.36 115.70 
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. 
 34 41 13 00-0123 EA Mast Arm Signal Mounting Assembly.................................................................................................................................. 767.60 231.38 

. 
 34 41 13 00-0124 EA Top Pole Signal Mounting Assembly .................................................................................................................................. 270.96 86.77 

. 
 34 41 13 00-0125 EA Pedestrian Signal Head ...................................................................................................................................................... 771.33 173.54 

. 
 34 41 13 00-0126 EA Pedestrian Signal Insert ...................................................................................................................................................... 470.52 86.77 

. 
 34 41 13 00-0127 EA Audible Pedestrian Signal ................................................................................................................................................ 1,003.19  

. 
 34 41 13 00-0128 EA Junction Box, Pole Or Post Mounted .................................................................................................................................. 389.31  

. 
 34 41 13 00-0129 EA Pedestrian Push Button ...................................................................................................................................................... 363.75  

. 
 34 41 13 00-0130 EA Illuminated Sign, Bracket Mounted, Symbolic .................................................................................................................. 2,762.97  

. 
 34 41 13 00-0131 EA Illuminated Sign, Mast Arm Mounted, Symbolic ............................................................................................................... 2,894.58  

. 
 34 41 13 00-0132 EA Sign, Message, "BLANK OUT", Bracket Mounted ........................................................................................................... 3,025.77  

. 
 34 41 13 00-0133 EA Sign, Message, "BLANK OUT", Mast Arm Mounted ........................................................................................................ 3,224.76  

. 
 34 41 13 00-0134 EA Sign, Fiber Optic, Bracket Mounted ................................................................................................................................. 3,423.93  

. 
 34 41 13 00-0135 EA Sign, Fiber Optic, Mast Arm Mounted .............................................................................................................................. 3,627.16  

. 
 34 41 13 00-0136 EA 30' Type 15TS Signal And Lighting Standard .................................................................................................................. 5,173.34  

Note: 8" diameter base and 3-7/8" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0137 EA 35' Type 21TS Signal And Lighting Standard .................................................................................................................. 5,975.05  
Note: 9-3/8" diameter base and 3-9/16" diameter top. 0.1793" wall thickness. 

. 
 34 41 13 00-0138 EA 17' Type 18-2-100 Signal And Lighting Standard ............................................................................................................. 2,951.07  

Note: 10-3/4" diameter base and 8-7/16" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0139 EA 17' Type 18-3-100 Signal And Lighting Standard ............................................................................................................. 3,260.61  
Note: 10-3/4" diameter base and 8-7/16" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0140 EA 17' Type 18-4-100 Or 23-4-100 Signal And Lighting Standard ........................................................................................ 3,379.27  

Note: 12" diameter base and 9" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0141 EA 17' Type 23-3-100 Signal And Lighting Standard ............................................................................................................. 3,379.27  
Note: 12" diameter base and 9-5/8" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0142 EA 17' Type 23-4-100 Signal And Lighting Standard ............................................................................................................. 3,441.56  

Note: 12" diameter base and 9-5/8" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0143 EA 17' Type 27-3-100 Signal And Lighting Standard ............................................................................................................. 3,753.05  
Note: 12-1/8" diameter base and 9-3/4" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0144 EA 17' Type 27-4-100 Signal And Lighting Standard ............................................................................................................. 3,824.67  

Note: 13-1/2" diameter base and 9-3/4" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0145 EA 17' Type 28-5-100 Signal And Lighting Standard ............................................................................................................. 3,971.54  
Note: 14" diameter base and 11-11/16" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0146 EA 17' Type 60-5-100 Signal And Lighting Standard ............................................................................................................. 4,202.85  

Note: 16" diameter base and 13-11/16" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0147 EA 18'-6" Type 16-2-100 Or 16-3-100 Signal And Lighting Standard .................................................................................... 3,133.16  
Note: 10-3/4" diameter base and 8-1/4" diameter top. 0.1793" wall thickness. 

. 
 34 41 13 00-0148 EA 30' Type 17-2-100 Or 17-3-100 Signal And Lighting Standard ........................................................................................ 5,498.36  

Note: 10-3/4" diameter base and 6-5/8" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0149 EA 30' Type 19-2-100 Signal And Lighting Standard ............................................................................................................. 6,148.39  
Note: 10-3/4" diameter base and 6-5/8" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0150 EA 30' Type 19-3-100 Or 24-3-100 Signal And Lighting Standard ........................................................................................ 6,397.57  

Note: 12" diameter base and 7-7/8" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0151 EA 30' Type 19-4-100 Or 24-4-100 Signal And Lighting Standard ........................................................................................ 6,397.57  
Note: 12" diameter base and 8" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0152 EA 30' Type 26-3-100 Signal And Lighting Standard ............................................................................................................. 7,182.48  

Note: 12-1/8" diameter base and 8" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0153 EA 30' Type 26-4-100 Signal And Lighting Standard ............................................................................................................. 7,483.38  
Note: 13-1/2" diameter base and 8" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0154 EA 30' Type 29-5-100 Signal And Lighting Standard ............................................................................................................. 7,799.29  

Note: 14" diameter base and 9-7/8" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0155 EA 30' Type 61-5-100 Signal And Lighting Standard ............................................................................................................. 8,296.89  
Note: 16" diameter base and 11-7/8" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0156 EA 35' Type 17A-2-100 Signal And Lighting Standard .......................................................................................................... 6,387.03  

Note: 10-3/4" diameter base and 5-15/16" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0157 EA 35' Type 19A-2-100 Signal And Lighting Standard .......................................................................................................... 7,145.40  
Note: 10-3/4" diameter base and 5-15/16" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0158 EA 35' Type 19A-3-100 Or 24A-3-100  Signal And Lighting Standard ................................................................................... 7,436.12  

Note: 12" diameter base and 7-3/16" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0159 EA 35' Type 19A-4-100 Or 24A-4-100 Signal And Lighting Standard .................................................................................... 7,436.12  
Note: 12" diameter base and 7-5/16" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0160 EA 35' Type 26A-3-100 Signal And Lighting Standard .......................................................................................................... 8,351.85  

Note: 12-1/8" diameter base and 7-5/16" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0161 EA 35' Type 26A-4-100 Signal And Lighting Standard .......................................................................................................... 8,702.88  
Note: 13-1/2" diameter base and 7-5/16" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0162 EA 35' Type 29A-5-100 Signal And Lighting Standard .......................................................................................................... 9,071.46  

Note: 14" diameter base and 9-3/16" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0163 EA 35' Type 61A-5-100 Signal And Lighting Standard .......................................................................................................... 9,651.98  
Note: 16" diameter base and 11" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0164 EA 15' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,230.04  

. 
 34 41 13 00-0165 EA 20' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,344.57  

. 
 34 41 13 00-0166 EA 25' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,501.53  

. 
 34 41 13 00-0167 EA 30' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 3,316.86  

. 
 34 41 13 00-0168 EA 35' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 3,967.04  

. 
 34 41 13 00-0169 EA 40' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 4,250.91  

. 
 34 41 13 00-0170 EA 45' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 4,685.05  

. 
 34 41 13 00-0171 EA 50' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 5,315.91  

. 
 34 41 13 00-0172 EA 55' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 6,075.38  

. 
 34 41 13 00-0173 EA 60' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 6,598.02  

. 
 34 41 13 00-0174 EA 65' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 7,646.73  

. 
 34 41 13 00-0175 EA 4' Steel Curved Luminaire Mast Arm ................................................................................................................................... 773.46  

    For High Rise Arm, Add  57.88 
    For High Rise Straight Arm, Add  46.31 
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. 
 34 41 13 00-0176 EA 6' Steel Curved Luminaire Mast Arm ................................................................................................................................ 1,001.81  

    For High Rise Arm, Add  77.39 
    For High Rise Straight Arm, Add  61.91 

. 
 34 41 13 00-0177 EA 8' Steel Curved Luminaire Mast Arm ................................................................................................................................ 1,253.29  

    For High Rise Arm, Add  96.89 
    For High Rise Straight Arm, Add  77.51 

. 
 34 41 13 00-0178 EA 10' Steel Curved Luminaire Mast Arm .............................................................................................................................. 1,751.28  

    For High Rise Arm, Add  113.91 
    For High Rise Straight Arm, Add  91.13 

. 
 34 41 13 00-0179 EA 12' Steel Curved Luminaire Mast Arm .............................................................................................................................. 1,919.48  

    For High Rise Arm, Add  134.34 
    For High Rise Straight Arm, Add  107.47 

. 
 34 41 13 00-0180 EA 15' Steel Curved Luminaire Mast Arm .............................................................................................................................. 1,990.66  

    For High Rise Arm, Add  149.82 
    For High Rise Straight Arm, Add  119.85 

. 
 34 41 13 00-0181 EA 20' Steel Curved Luminaire Mast Arm .............................................................................................................................. 2,247.58  

    For High Rise Arm, Add  178.91 
. 

 34 41 13 00-0182 EA 15' Tubular Aluminum Post ................................................................................................................................................. 825.44  
. 

 34 41 13 00-0183 EA 17' Tubular Aluminum Post ................................................................................................................................................. 883.09  
. 

 34 41 13 00-0184 EA 20' Tubular Aluminum Post ................................................................................................................................................. 985.81  
. 

 34 41 13 00-0185 EA CUT-OFF POLE AND CAPPED .......................................................................................................................................... 151.66  
. 

 34 41 13 00-0186 EA PAINT EXISTING SL/TS CONTROLLER COMPLETE ......................................................................................................... 44.92  
. 

 34 41 13 00-0187 EA PAINT EXISTING TS POST COMPLETE ........................................................................................................................... 215.00  
. 

 34 41 13 00-0188 EA  1 Channel Loop Detector Amplifier .................................................................................................................................. 1,136.59  
. 

 34 41 13 00-0189 EA  4 Channel Loop Detector Amplifier .................................................................................................................................. 2,122.03  
. 

 34 41 13 00-0190 EA  FLASHING BEACON WITH DOWNLIGHT ...................................................................................................................... 1,729.06  
. 

 34 41 13 00-0191 EA Flashing Beacon, Bracket Mounted .................................................................................................................................... 637.89  
. 

 34 41 13 00-0192 EA Flashing Beacon, Mast Arm Mounted ................................................................................................................................. 637.89  
. 

 34 41 13 00-0193 EA Flashing Beacon, Solar Powered, Bracket Mounted ...................................................................................................... 14,694.14  
. 

 34 41 13 00-0194 EA Wireless Access Point (Proxim Tsunami MP11 954-BSUR-US) ...................................................................................... 2,879.31  
. 

 34 41 13 00-0195 EA Ruggedized Subscriber Unit (Proxim Tsunami MP11 954-SUA-US) ............................................................................... 1,553.00  
. 

 34 41 13 00-0196 EA Smart Sensor HD (Wavetronix HD125) ............................................................................................................................ 8,202.87  
. 

 34 41 13 00-0197 EA Access Point (Sensys AP240-ES) .................................................................................................................................... 3,800.92  
Note: RJ45 port supports simultaneous Ethernet and CC card communications (split via Access Box) combined 
with data relay, statistics-processing and VPN functionality. 

. 
 34 41 13 00-0198 EA Sensys Access Point AP240-ESC-VER - RJ45 port supports simultaneous Ethernet and CC card communications 

(split via Access Box) combined with data relay, statistics-processing and VPN functionality with Integrated 
1xRTT cellular data modem for data relay via CDMA ..................................................................................................... 6,566.51  

. 
 34 41 13 00-0199 EA Mounting Kit for Access Points and Repeaters (KIT-MTG) ................................................................................................. 240.17  

. 
 34 41 13 00-0200 EA Repeater (Sensys RP240-B-LL)....................................................................................................................................... 1,741.98  

Note: Nominal battery capacity of 171 Ah with seven (7) year battery-life. 
. 

 34 41 13 00-0201 EA Wireless Flush Mounted Sensor (Sensys VSN240-F) ......................................................................................................... 790.55  
Note: Excludes coring. 

. 
 34 41 13 00-0202 EA Sensor Mounting Bracket, Cable, Lightning Surge Protector, Power Supply, Breaker, AC Surge Protector, Din Rail 

and Power Plug ............................................................................................................................................................... 1,982.75  
. 

 34 41 13 00-0203 EA Pole Base Foundation for 17-2-80, 17-2-100, 19-2-80 Poles ........................................................................................... 5,422.90 1.47 
. 

 34 41 13 00-0204 EA Pole Base Foundation for 17-3-80, 19-3-80, 26-3-80 & 26-4-80 Poles ............................................................................ 7,075.10 1.47 
. 

 34 41 13 00-0205 EA Pole Base Foundation for Type 15 and 21 Poles ............................................................................................................. 4,245.99 1.47 
. 

 34 41 13 00-0206 EA Pole Base Foundation for 18-4-100, 19-4-100, 23-4-100, And 24-4-100 Poles ............................................................... 5,422.90 1.47 
. 

 34 41 13 00-0207 EA Pole Base Foundation for 26-4-100 And 27-4-100 Poles ................................................................................................. 7,075.10 1.47 
. 

 34 41 13 00-0208 EA Service Equipment Enclosure, Type III-AF ...................................................................................................................... 1,035.08  
. 

 34 41 13 00-0209 EA 12", 3 Section Signal, Mast Arm Mounted ........................................................................................................................ 1,309.23  
. 

 34 41 13 00-0210 EA 8", 3 Section Signal, Mast Arm Mounted .......................................................................................................................... 1,168.77  
. 

 34 41 13 00-0211 EA 12" FCV Visor ....................................................................................................................................................................... 75.15  
. 

 34 41 13 00-0212 EA 8" FCV Visor ......................................................................................................................................................................... 54.20  
. 

 34 41 13 00-0213 EA Eggcrate Visor....................................................................................................................................................................... 72.56  
. 

 34 41 13 00-0214 EA Pedestrian H/M ................................................................................................................................................................... 842.01  
. 

 34 41 13 00-0215 EA Pedestrian Audio ................................................................................................................................................................. 919.20  
. 

 34 41 13 00-0216 EA Adjustable Pushbutton ........................................................................................................................................................ 236.53  
. 

 34 41 13 00-0217 EA ADA Cap And Switch .......................................................................................................................................................... 294.21  
. 

 34 41 13 00-0218 EA 3 Section 12" Backplate ...................................................................................................................................................... 122.88  
. 

 34 41 13 00-0219 EA 3 Section 12" MAS Mount Backplate .................................................................................................................................. 181.21  
. 

 34 41 13 00-0220 EA 3 Section 8" Backplate .......................................................................................................................................................... 99.60  
. 

 34 41 13 00-0221 EA 12" Red LED Lenses ........................................................................................................................................................... 207.56  
. 

 34 41 13 00-0222 EA 12" Amber LED Lenses ....................................................................................................................................................... 221.97  
. 

 34 41 13 00-0223 EA 12" Green LED Lenses ....................................................................................................................................................... 380.16  
. 

 34 41 13 00-0224 EA 12" Red Arrow ..................................................................................................................................................................... 206.39  
. 

 34 41 13 00-0225 EA 12" Amber Arrow ................................................................................................................................................................. 195.83  
. 

 34 41 13 00-0226 EA 12" Green Arrow ................................................................................................................................................................. 288.36  
. 

 34 41 13 00-0227 EA 8" Red ................................................................................................................................................................................. 204.26  
. 

 34 41 13 00-0228 EA 8" Amber ............................................................................................................................................................................. 196.46  
. 

 34 41 13 00-0229 EA 8" Green .............................................................................................................................................................................. 234.94  
. 

 34 41 13 00-0230 EA Hand/Man ........................................................................................................................................................................... 353.13  
. 

 34 41 13 00-0231 EA Frameworks, 8" TV-1-T ....................................................................................................................................................... 430.86  
. 

 34 41 13 00-0232 EA Frameworks, 8" TV-2-T ....................................................................................................................................................... 486.87  
. 

 34 41 13 00-0233 EA Frameworks, MAT MT ......................................................................................................................................................... 130.14  
. 

 34 41 13 00-0234 EA Frameworks, MAS MT ........................................................................................................................................................ 141.34  
. 

 34 41 13 00-0235 EA Frameworks, 3W PT TC ...................................................................................................................................................... 275.32  
. 

 34 41 13 00-0236 EA Frameworks, 2W PT TC ...................................................................................................................................................... 283.53  
. 

 34 41 13 00-0237 EA Frameworks, 2W SM TC ..................................................................................................................................................... 268.59  
. 

 34 41 13 00-0238 EA Frameworks, SV-1 .............................................................................................................................................................. 179.34  
. 

 34 41 13 00-0239 EA Frameworks, TV-1 ............................................................................................................................................................... 173.74  
. 

 34 41 13 00-0240 EA Type III Service Pedestal ................................................................................................................................................. 3,324.19  
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. 
 34 41 13 00-0241 EA Single Fuse Holder ............................................................................................................................................................... 33.66  

. 
 34 41 13 00-0242 EA Double Fuse Holder .............................................................................................................................................................. 80.69  

. 
 34 41 13 00-0243 EA Pullbox, 1-1/2" x 20" x 14" ..................................................................................................................................................... 77.76  

. 
 34 41 13 00-0244 EA Pullbox, 5" x 28" x 18" ......................................................................................................................................................... 104.41  

. 
 34 41 13 00-0245 EA Pullbox, 6" x 36" x 23" ......................................................................................................................................................... 135.57  

. 
 34 41 13 00-0246 EA Pullbox Lids, FL9D ................................................................................................................................................................ 80.17  

. 
 34 41 13 00-0247 EA Pullbox Lids, FL30D ............................................................................................................................................................ 148.05  

. 
 34 41 13 00-0248 EA Pullbox Lids, FL36D .............................................................................................................................................................. 38.64  

. 
 34 41 13 00-0249 EA LED Enhanced Pedestrian Crossing Symbol Sign ........................................................................................................... 1,410.53 92.25 

Note: 2 required per system. 
. 

 34 41 13 00-0250 EA 42" Height, 8-1/2" Diameter Automatic Bollard Activation System ................................................................................... 4,106.97 553.48 
Note: 4 required per system. 

. 
 34 41 13 00-0251 EA Power Control Unit With Enclosure (Solar) .................................................................................................................... 14,036.16 368.98 

Note: LightGuard Systems solar power equipment Includes: one solar array consisting of 1 Siemens SP70 solar 
power module (21" x 47" to be pole mounted, pole not included), #14 AWG solar tray cable, mounting hardware, 
one enclosure (16-1/2" width x 27-1/2" height x 15" depth), two 12V 80AH deep cycle gel cell batteries and a 
solar power control unit (PCU). 

. 
 34 41 13 00-0252 EA Power Control Unit With Enclosure (A/C) ......................................................................................................................... 9,036.37 368.98 

. 
 34 41 13 00-0253 EA Push Button Assembly With Sign ........................................................................................................................................ 835.76 184.49 

. 
 34 41 13 00-0254 EA Advanced Warning Signs ................................................................................................................................................. 1,603.37 184.49 

. 
 34 41 13 00-0255 EA 14' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 2,641.53  

Note: For mast arm. 
. 

 34 41 13 00-0256 EA 21' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 3,920.96  
Note: For mast arm. 

. 
 34 41 13 00-0257 EA 22' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 4,065.41  

Note: For mast arm and luminare arm. 
. 

 34 41 13 00-0258 EA 30' High Galvanized Steel Traffic Signal Pole, Tapered, For >55' Mast Arm ................................................................... 5,494.48  
Note: For mast arm and luminare arm. 

. 
 34 41 13 00-0259 EA 32' High Galvanized Steel Traffic Signal Pole, Tapered, For Up To 55' Mast Arm ........................................................... 5,736.93  

Note: For mast arm and luminare arm. 
. 

 34 41 13 00-0260 EA 30' High Galvanized Steel Traffic Signal Pole, Tapered, For Up To 55' Mast Arm ........................................................... 4,571.01  
. 

 34 41 13 00-0261 EA 30' High Galvanized Steel Traffic Signal Pole, Octaflute .................................................................................................. 4,100.65  
. 

 34 41 13 00-0262 EA 30' (High Spun Aluminum Traffic Signal Pole, Tapered ................................................................................................... 3,389.23  
. 

 34 41 13 00-0263 EA Type 26-6-70 Signal Pole With 55' SMA And 20' LMA ................................................................................................... 18,087.93  
. 

 34 41 13 00-0264 EA Type 29-6-70 Signal Pole With 65' SMA And 20' LMA ................................................................................................... 20,939.65  

XXXXXXX 
. 
 34 41 13 00-0265  Traffic Signal Cable (34 41 13) 
. 
. 

 34 41 13 00-0266 LF 16 AWG, 2-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 1.80 0.80 
. 

 34 41 13 00-0267 LF 16 AWG, 3-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.00 0.86 
. 

 34 41 13 00-0268 LF 16 AWG, 4-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.19 0.92 
. 

 34 41 13 00-0269 LF 16 AWG, 5-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.37 0.97 
. 

 34 41 13 00-0270 LF 16 AWG, 6-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.60 1.03 
. 

 34 41 13 00-0271 LF 16 AWG, 8-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.99 1.15 
. 

 34 41 13 00-0272 LF 16 AWG, 10-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 3.51 1.32 
. 

 34 41 13 00-0273 LF 16 AWG, 12-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 4.01 1.49 
. 

 34 41 13 00-0274 LF 16 AWG, 16-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 4.71 1.66 
. 

 34 41 13 00-0275 LF 16 AWG, 20-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 5.50 1.83 
. 

 34 41 13 00-0276 LF 14 AWG, 2-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 1.85 0.80 
. 

 34 41 13 00-0277 LF 14 AWG, 3-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.07 0.86 
. 

 34 41 13 00-0278 LF 14 AWG, 4-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.28 0.92 
. 

 34 41 13 00-0279 LF 14 AWG, 5-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.48 0.97 
. 

 34 41 13 00-0280 LF 14 AWG, 6-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.74 1.03 
. 

 34 41 13 00-0281 LF 14 AWG, 8-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 3.17 1.15 
. 

 34 41 13 00-0282 LF 14 AWG, 10-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 3.72 1.32 
. 

 34 41 13 00-0283 LF 14 AWG, 12-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 4.27 1.49 
. 

 34 41 13 00-0284 LF 14 AWG, 16-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 5.05 1.66 
. 

 34 41 13 00-0285 LF 14 AWG, 20-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 5.96 1.83 
. 

 34 41 13 00-0286 LF 12 AWG, 2-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 1.97 0.80 
. 

 34 41 13 00-0287 LF 12 AWG, 3-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.24 0.86 
. 

 34 41 13 00-0288 LF 12 AWG, 4-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.49 0.92 
. 

 34 41 13 00-0289 LF 12 AWG, 5-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 2.73 0.97 
. 

 34 41 13 00-0290 LF 12 AWG, 6-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 3.06 1.03 
. 

 34 41 13 00-0291 LF 12 AWG, 8-Conductor, Solid, Traffic Signal Cable .................................................................................................................. 3.59 1.15 
. 

 34 41 13 00-0292 LF 12 AWG, 10-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 4.24 1.32 
. 

 34 41 13 00-0293 LF 12 AWG, 12-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 4.89 1.49 
. 

 34 41 13 00-0294 LF 12 AWG, 16-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 5.88 1.66 
. 

 34 41 13 00-0295 LF 12 AWG, 20-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 7.06 1.83 

XXXXXXX 
. 
 34 41 13 00-0296  School Zone Flasher Beacons (34 41 13) 
. 
. 

 34 41 13 00-0297 EA One 8" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly .............................................. 4,228.61 172.68 
Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 30 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0298 EA One 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ............................................ 4,258.46 172.68 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 30 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0299 EA Two 8" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly .............................................. 4,765.26 172.68 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 
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. 
 34 41 13 00-0300 EA Two 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ............................................ 4,860.78 172.68 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0301 EA 10" Digit Radar Display, One 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ..... 8,895.11 172.68 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 80 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0302 EA 10" Digit Radar Display, Two 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ..... 9,269.45 172.68 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

XXXXXXX 
. 
 34 41 13 00-0303  Traffic Light Control Synchronization (34 41 13) 
. 
. 

 34 41 13 00-0304 EA ENCOM COMPAK IP Radio/Wireless Ethernet Transceiver, 900 MHz FHSS 1 Watt output power and 128-bit data 
encryption with 1.1Mbps Throughput. ............................................................................................................................. 3,682.49  

. 
 34 41 13 00-0305 EA ENCOM 5200R 900 MHz Serial Radio Modem, contains one Serial (RS-232 or RS-485) interface and 

170/TS1/TS2 detector rack (EPR-5200R) ....................................................................................................................... 2,759.66  
. 

 34 41 13 00-0306 EA ENCOM Dual 2.4/2.4 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB24/24) ........................................ 6,407.27  
. 

 34 41 13 00-0307 EA 5.8 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB58INT) .................................................................... 4,341.86  
. 

 34 41 13 00-0308 EA 2.4 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB24INT) .................................................................... 4,341.86  
. 

 34 41 13 00-0309 EA Solar Cabinet Assembly ................................................................................................................................................. 11,839.57  
. 

 34 41 13 00-0310 EA Data Controller Interface Cable Assembly .......................................................................................................................... 477.10  
. 

 34 41 13 00-0311 EA 900 MHZ Splitter ................................................................................................................................................................. 548.62  
. 

 34 41 13 00-0312 EA 900 MHz Surge Suppressor ................................................................................................................................................ 196.43  
. 

 34 41 13 00-0313 EA Surge-Radio Lead in Cable ................................................................................................................................................. 123.51  
. 

 34 41 13 00-0314 EA 12DB GAIN YAGI Antenna ................................................................................................................................................. 571.30  
. 

 34 41 13 00-0315 EA PELCO Antenna Mounting Bracket ..................................................................................................................................... 389.19  
. 

 34 41 13 00-0316 MLF Coaxial Cable, LMR-400 .................................................................................................................................................. 2,996.63  
. 

 34 41 13 00-0317 EA Perle 16 Port Serial Server .............................................................................................................................................. 3,268.92  
. 

 34 41 13 00-0318 EA Serial to Ethernet Card ..................................................................................................................................................... 1,684.23  
. 

 34 41 13 00-0319 EA 404 Stand Alone Modem (GDI 404) ................................................................................................................................. 1,513.28  

XXXXXXX 
. 
 34 41 13 00-0320  Traffic Signal Controls (34 41 13) 
. 
. 

 34 41 13 00-0321 EA Master Card for Type 2070 or NEMA TS2 traffic controllers (CC-TS2) ............................................................................ 1,339.28  
. 

 34 41 13 00-0322 EA Extension Card for Type 2070 or NEMA traffic controllers (EX-TS2) .................................................................................. 539.49  
. 

 34 41 13 00-0323 EA AccessBox for contract closure master card (CC-ACC) ...................................................................................................... 191.43  
. 

 34 41 13 00-0324 EA Flush Mount Wireless Sensor (ATT VSN240-F) .................................................................................................................. 739.41  
. 

 34 41 13 00-0325 EA Flush Mount Wireless Sensor (Speed & Count VSN240-F) ................................................................................................ 739.41  
. 

 34 41 13 00-0326 EA Epoxy Tube for Installation of Wireless Sensor (VSN240-EPX) .......................................................................................... 114.41  
. 

 34 41 13 00-0327 EA SNAPS License for each enabled AP (SNAPS-PER-AP) ................................................................................................... 311.40  

XXXXXXX 
. 
 34 41 13 00-0328  Traffic Signal Devices (34 41 13) 
. 
. 

 34 41 13 00-0329 EA 12" Polycarbonate Signal Head Housing (McCain ) ............................................................................................................ 704.49 83.02 
. 

 34 41 13 00-0330 EA 16" Polycarbonate Pedestrian Signal Housing (McCain ) ................................................................................................... 364.71 64.58 
. 

 34 41 13 00-0331 EA Pedestrian Push Button Cap & Switch (McCain M31334) ................................................................................................... 293.68 119.92 
. 

 34 41 13 00-0332 EA Pedestrian Push Button Frame Assembly 4" Diameter Pole (McCain M19712) ................................................................. 404.38 175.26 
. 

 34 41 13 00-0333 EA Pedestrian Push Button Frame Assembly 2" Diameter Pole (McCain M30793) ................................................................. 311.74 138.37 
. 

 34 41 13 00-0334 EA 16 Channel Conflict Monitor (McCain 2010 ECLip) .......................................................................................................... 1,042.00 59.96 
. 

 34 41 13 00-0335 EA LED Countdown Head (McCain GTX PS7-CFF1-VLA) ....................................................................................................... 217.07 23.06 
. 

 34 41 13 00-0336 EA Traffic signal Video Detection Camera (Iteris RZ4-awdr) ................................................................................................. 2,349.97 101.47 
. 

 34 41 13 00-0337 EA Camera processor card (Iteris Edge Connect) ................................................................................................................. 5,343.07 147.59 
. 

 34 41 13 00-0338 EA Wireless Broadband Radio (Encom BB58) ...................................................................................................................... 5,045.30 138.37 
. 

 34 41 13 00-0339 EA 24-port Gigabit and 4-port 1G/10G SFP+ Ethernet Switch (Etherwan EX77900) ............................................................ 3,337.61 110.70 
. 

 34 41 13 00-0340 EA Power Adapter (Mean Well DR-120-48) .............................................................................................................................. 125.19 34.60 
. 

 34 41 13 00-0341 LF 14/1 Cal Trans Type 2 Inductive Traffic Detection Loops  (Advanced Digital Cable 8452) .....................................................0.76  
. 

 34 41 13 00-0342 EA Radar Detection System (Wavetronix Matrix) .................................................................................................................. 9,752.92 350.54 
. 

 34 41 13 00-0343 EA Pedestrian Audio Push Button (Polara APS ) ..................................................................................................................... 309.57 87.64 
. 

 34 41 13 00-0344 EA Opticom Infrared System - Detector (GTT 711) .................................................................................................................. 764.93 82.28 
. 

 34 41 13 00-0345 EA Opticom Infrared System - Detector (GTT 721) .................................................................................................................. 855.82 92.06 
. 

 34 41 13 00-0346 EA Opticom Infrared System - Detector (GTT 722) ............................................................................................................... 1,191.98 128.22 
. 

 34 41 13 00-0347 EA Opticom Multimode Phase Selector (GTT 764) ................................................................................................................ 3,854.89 75.88 
. 

 34 41 13 00-0348 LF Opticom GPS Installation Cable (GTT 1070) ..........................................................................................................................0.92  
. 

 34 41 13 00-0349 EA Precast Concrete Traffic Pull Box, 5-T, with steel frame & diamond steel plate lid ("Traffic Signal") (Jensen 
Precast HT1324) ................................................................................................................................................................ 651.66  

. 
 34 41 13 00-0350 EA Precast Concrete Traffic Pull Box, 6-T, with steel frame & diamond steel plate lid ("Traffic Signal") (Jensen 

Precast HT1730) ................................................................................................................................................................ 691.09  
. 

 34 41 13 00-0351 EA UPS Module (Alpha Technologies FXM 350) ................................................................................................................... 1,053.94 50.49 
Note: For battery backup in traffic signal control cabinet 

. 
 34 41 13 00-0352 EA Web Connected Relay Switch (Control by Web X-301 WebRelay-Dual) ............................................................................ 338.71 41.51 

Note: To control flashing "School" signs 
. 

 34 41 13 00-0353 LF Fiber optic cable, 72 strand, single mode, riser non-plenum jacket (Optical Cable Corp DX072DSLX9KR ) ..........................7.43 0.42 
. 

 34 41 13 00-0354 LF Fiber optic cable, 12 strand, multi mode, riser non-plenum jacket (Superior Essex W30126G01 MM Fiber) ..........................1.85 0.36 
. 

 34 41 13 00-0355 EA 12" LED Signal Module, Tinted Lens, Red (GE DR6-RTFB-VLA) ....................................................................................... 106.87 41.51 
. 

 34 41 13 00-0356 EA 12" LED Signal Module, Tinted Lens, Yellow (GE DR6-YTFB-VLA) ................................................................................... 106.87 41.51 
. 

 34 41 13 00-0357 EA 12" LED Signal Module, Tinted Lens, Green (GE DR6-GTFB-VLA) ................................................................................... 106.87 41.51 
. 

 34 41 13 00-0358 EA 12" LED Signal Module, Clear Lens, Red (GE DR6-RCFB-VLA) ........................................................................................ 106.87 41.51 
. 

 34 41 13 00-0359 EA 12" LED Signal Module, Clear Lens, Yellow (GE DR6-YCFB-VLA) .................................................................................... 106.87 41.51 
. 

 34 41 13 00-0360 EA 12" LED Signal Module, Clear Lens, Green (GE DR6-GCFB-VLA) .................................................................................... 106.87 41.51 
. 

 34 41 13 00-0361 EA LED Countdown Pedestrian Signal, 16" x 18" (GE PS7-CFF1-VLA) .................................................................................. 311.72 106.08 
. 

 34 41 13 00-0362 EA EOC Switch (Actellis ML688) ........................................................................................................................................... 3,896.64 328.19 
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. 
 34 41 13 00-0363 EA Ethernet Extender Kit (ENABLE-IT 860 Pro) .................................................................................................................... 1,046.27 75.73 

. 
 34 41 13 00-0364 EA #5 pull box lid (Concrete, Bolt down) (Christy N30T) ............................................................................................................ 88.86 20.49 

. 
 34 41 13 00-0365 EA #5 pull box lid (Steel, Bolt down) (Christy N30-61J) ............................................................................................................ 304.34 29.65 

. 
 34 41 13 00-0366 EA #6 pull box lid (Concrete, Bolt down) (Christy N36T) .......................................................................................................... 108.95 20.49 

. 
 34 41 13 00-0367 EA #6 pull box lid (Steel, Bolt down) (Christy N36-61J) ............................................................................................................ 366.52 29.65 

. 
 34 41 13 00-0368 EA Battery Back-up (Alpha FXM110 UPS) ............................................................................................................................ 2,493.80 100.98 

. 
 34 41 13 00-0369 EA Battery (Alpha AlphaCell 220GXL) ...................................................................................................................................... 356.06 25.25 

. 
 34 41 13 00-0370 EA BBS Cabinet (Alpha SE48-1616) ..................................................................................................................................... 2,899.03 227.20 

. 
 34 41 13 00-0371 LF Fiber 72 Strands (Corning 072ZU4-T3F22D20) ...................................................................................................................... 4.86 1.97 

. 
 34 41 13 00-0372 LF Fiber 12 Strands (Corning 012ZU4-T3F22D20) ...................................................................................................................... 2.15 0.91 

. 
 34 41 13 00-0373 EA FDU & Splice Cassette with LC connector type (Corning CCH-01U, CCH-CS12-B3-P00RE) ............................................ 902.08 75.73 

. 
 34 41 13 00-0374 EA 12" THREE SECTION HOUSING (McCain M22435) .......................................................................................................... 620.46 50.49 

. 
 34 41 13 00-0375 EA 12" FOUR SECTION HOUSING (McCain M30883) ............................................................................................................ 800.82 75.73 

. 
 34 41 13 00-0376 EA 12" FIVE SECTION HOUSING (McCain M31769) .............................................................................................................. 930.69 75.73 

. 
 34 41 13 00-0377 EA 12" CLUSTER, WITHOUT MAS (McCain M30987) ............................................................................................................ 995.63 75.73 

. 
 34 41 13 00-0378 EA CMU DATAKEY PROGRAMMER, EDI MONITORKEY-USB (McCain M84650) ................................................................ 620.46 50.49 

. 
 34 41 13 00-0379 EA NAVIGATOR iN2 APS 2 WIRE PPB #iN250N0-B (Polara iN250N0-B) .............................................................................. 620.46 50.49 

. 
 34 41 13 00-0380 EA NAVIGATOR iN2 CONTROLLER RACK MOUNT iCCU-C (Polara iCCU-C) ................................................................... 3,600.19 176.72 

. 
 34 41 13 00-0381 EA NAVIGATOR iN2 INTERCONNECT BOARD iN2-ICB-C (Polara iN2-ICB-C) ..................................................................... 180.36 25.25 

. 
 34 41 13 00-0382 EA NAVIGATOR iN2 POWER SUPPLY iN2-150-WPS-C (Polara iN2-150-WPS-C) ................................................................ 180.36 25.25 

. 
 34 41 13 00-0383 EA NAVIGATOR iN2 CONNECTOR iN2-C4CABLE-C (Polara iN2-c4cable-C) ........................................................................ 400.41 37.87 

. 
 34 41 13 00-0384 EA 12" Visor (McCain M19302) .................................................................................................................................................. 33.18 10.10 

. 
 34 41 13 00-0385 EA LS,2202-HV (iPack), HDSP/FLASHER UNIT,ATC (McCain M36256) ................................................................................ 335.47 37.87 

. 
 34 41 13 00-0386 EA SIU,2218 SERIAL INTERFACE UNIT,ATC (McCain M36258) ........................................................................................... 555.52 50.49 

. 
 34 41 13 00-0387 EA CMU,2212-HV (ip),32 CH W/ ETHERNET PORT, ATC (McCain M36259) ..................................................................... 1,028.09 75.73 

. 
 34 41 13 00-0388 EA ATCC-HV, INPUT ASSEMBLY, 24 CH W/ CONN IDC26 (McCain M54487) ...................................................................... 555.52 50.49 

. 
 34 41 13 00-0389 EA HARN, SB1/SB2,COMM EXTENSION (McCain M48062) .................................................................................................. 115.43 25.25 

. 
 34 41 13 00-0390 EA ATCC-HV/LV, FITA ASSEMBLY, 24CH (McCain M54489) ................................................................................................ 335.47 37.87 

. 
 34 41 13 00-0391 EA CMU DATAKEY PROGRAMMER, EDI MONITORKEY-USB (McCain M84650) ................................................................ 620.46 50.49 

. 
 34 41 13 00-0392 EA 242L ISOLATOR, EDI (McCain M56812)............................................................................................................................ 115.43 25.25 

. 
 34 41 13 00-0393 EA EDI 222 DETECTOR (McCain M11407) ............................................................................................................................. 147.89 25.25 

. 
 34 41 13 00-0394 EA ALPHA BBS, INVERTER & BYPASS SWITCH (McCain M59763) .................................................................................. 2,460.24 126.22 

. 
 34 41 13 00-0395 EA GENERATOR SWITCH AND PLUG ASS'Y FOR ALPHA BBS (McCain M68752-2) .......................................................... 412.67 50.49 

. 
 34 41 13 00-0396 EA BBS BATTERY, ALPHACELL 165GXL (McCain M59884) ................................................................................................. 555.52 50.49 

. 
 34 41 13 00-0397 EA Battery Backup Cabinet Anondize 44x26x12 (McCain M64438A) ................................................................................... 1,157.96 75.73 

XXXXXXX 
. 
 34 41 16  Traffic Control Equipment (34 41)
. 
. 
 34 41 16 00-0001  Transportation Control Equipment (34 41 16) 
. 
. 

 34 41 16 00-0002 EA CONTROLLER/SL/POLE MTD/1-PHASE/100A .............................................................................................................. 7,221.87 799.67 
. 

 34 41 16 00-0003 EA CONTROLLER/SL/ON EMB POLE 1-PH/100A ............................................................................................................... 7,313.99 845.72 
. 

 34 41 16 00-0004 EA CONTROLLER, SL, 3-PHASE, 100A, BASE MTD .......................................................................................................... 8,855.61 855.66 
. 

 34 41 16 00-0005 EA CONTROLLER, SL, 3-PHASE, 200A, BASE MTD ........................................................................................................ 10,534.44 1,038.92 
. 

 34 41 16 00-0006 EA CONTROLLER/SL/BASE MTD/1-PHASE/100A .............................................................................................................. 8,546.86 512.52 
. 

 34 41 16 00-0007 EA CONTROLLER/SL/BASE MTD/1-PHASE/200A .............................................................................................................. 9,473.61 561.11 
. 

 34 41 16 00-0008 EA CONTROLLER, TS, 12-BAY, "M" CABINET .................................................................................................................. 15,590.44 882.16 
. 

 34 41 16 00-0009 EA CONTROLLER, TS, 12-BAY, "P" CABINET .................................................................................................................. 16,606.76 977.60 
. 

 34 41 16 00-0010 EA CONTROLLER, TS, 12-BAY "P" CABINET With FO MASTER ..................................................................................... 23,659.61 1,099.08 
. 

 34 41 16 00-0011 EA CONTROLLER, TS, 16-BAY, "P" CABINET .................................................................................................................. 18,797.63 1,041.24 
. 

 34 41 16 00-0012 EA CONTROLLER, PEDESTRIAN CROSSING, ADD-IN ........................................................................................................ 584.96 122.29 
. 

 34 41 16 00-0013 EA  CONCRETE BLOCK PEDESTAL ....................................................................................................................................... 770.42 183.61 
. 

 34 41 16 00-0014 WK  MAINTAIN EXIST TS INSTALLATION................................................................................................................................ 280.45 140.22 
. 

 34 41 16 00-0015 EA  INST SIGN BOARDS, ST. NAME ....................................................................................................................................... 508.19 242.14 
. 

 34 41 16 00-0016 EA F.O. ADD-IN FOR LOCAL CONTROLLER ...................................................................................................................... 7,853.57 315.76 
. 

 34 41 16 00-0017 EA F.O. ADD-IN FOR MASTER CONTROLLER ................................................................................................................. 18,900.80 473.77 
. 

 34 41 16 00-0018 EA PDU Equipped netBooter With IEC320 C13 Outlets (Synaccess NP-0808DUH) ............................................................... 744.74 13.15 
. 

 34 41 16 00-0019 EA Remote Power Switched netBooter PDU, 8 Independent Outlets (Synaccess NP-0801DU) .............................................. 424.43 13.15 

XXXXXXX 
. 
 34 41 16 00-0020  Transportation Cabinets (34 41 16) 
. 
. 
 34 41 16 00-0021  Transportation Cabinets (Dudlik Enclosures) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0022 EA 50" x 30" x 17", Aluminum CCTV Cabinet (Dudlik Enclosures) ........................................................................................ 1,984.89 151.47 
. 

 34 41 16 00-0023 EA 66" x 48" x 30", Quad Door, 19" Racks, Aluminum CCTV Cabinet (Dudlik Enclosures) .................................................. 8,359.35 151.47 
. 

 34 41 16 00-0024 EA 46" x 30" x 20", 19" Rack, Aluminum TTS Cabinet (Dudlik Enclosures) .......................................................................... 1,857.69 151.47 
. 

 34 41 16 00-0025 EA 50" x 30" x 17", Aluminum ITS Controller Cabinet (Dudlik Enclosures) ........................................................................... 1,984.89 151.47 
. 

 34 41 16 00-0026 EA 60" x 50" x 36", Quad Door, 19" Racks, Aluminum Fiber Cross Connect Cabinet (Dudlik Enclosures) ........................... 8,642.03 151.47 
. 

 34 41 16 00-0027 EA 55" x 16" x 17", Aluminum ITS Meter Cabinet (Dudlik Enclosures) .................................................................................. 1,292.32 151.47 

XXXXXXX 
. 
 34 41 16 00-0028  Transportation Cabinets (APX Enclosures) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0029 EA 28" Wide, 16" Depth, 46" High, ITS Controller Cabinet (APX Enclosure LS503017) ....................................................... 4,792.00 176.72 
Note: 3R, single door, pad mounted aluminum enclosure. Includes natural finish, aluminum back panel, light kit 
with door switch, thermostatically controlled fan kit, heater kit with thermostat, one aluminum moveable shelf, and 
one aluminum moveable shelf with slide out drawer. Excludes pad. 

XXXXXXX 
. 
 34 41 16 00-0030  Transportation Cabinets (Transportation Control Systems) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0031 EA 30" Wide, 16" Depth, 48" High, Type 4, Aluminum Transportation Cabinet With Door Vents (Transportation 
Control Systems B483016B2D2S) .................................................................................................................................. 1,872.06 151.47 
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. 
 34 41 16 00-0032 EA 30" Wide, 16" Depth, 60" High, Type 4 Stretch, Aluminum Transportation Cabinet With Door Vents 

(Transportation Control Systems B603016B2D2S) ......................................................................................................... 2,328.12 161.57 

XXXXXXX 
. 
 34 41 16 00-0033  Transportation Cabinets (McCain) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0034 EA 24" Wide, 30" Depth, 67" High, ATC Cabinet (McCain 352i) ............................................................................................ 8,716.76 176.72 
Note: 3R, single door, pad mounted anodized aluminum enclosure. Excludes pad. 

. 
 34 41 16 00-0035 EA 24" Wide, 30" Depth, 67" High, ATC Cabinet (McCain 332) ............................................................................................ 8,716.76 176.72 

Note: 3R, single door, pad mounted anodized aluminum enclosure. Excludes pad. 
. 

 34 41 16 00-0036 EA ATC ColdFire Controller (McCain 170) ............................................................................................................................ 4,491.47  

XXXXXXX 
. 
 34 41 16 00-0037  Traffic Control Equipment (34 41 16) 
. 
. 

 34 41 16 00-0038 EA ProStar PWM Charge Controller 12/24 Volt, 15 Amperes Without Display (Morningstar PS-15) ........................................ 232.90 50.49 
. 

 34 41 16 00-0039 EA ProStar PWM Charge Controller 12/24 Volt, 15 Amperes With Display (Morningstar PS-15M) .......................................... 304.38 50.49 
. 

 34 41 16 00-0040 EA ProStar PWM Charge Controller 12/24 Volt, 30 Amperes With Display (Morningstar PS-30M) .......................................... 349.79 50.49 
. 

 34 41 16 00-0041 EA ProStar PWM Charge Controller 12/24 Volt, 30 Amperes Without Display (Morningstar PS-30) ........................................ 272.59 50.49 
. 

 34 41 16 00-0042 MLF 10 AWG, 2 Conductor, 600V, Type TC, Non-Shielded Control Tray Cable (EnerSys A51002R) ..................................... 2,157.41 553.48 
. 

 34 41 16 00-0043 EA Vehicle Detector, Circuit Breaker, 0.2 Amperes, Wavetronix SmartSensor (Wavetronix WX-CLK-210-02) .......................... 94.08 25.25 
. 

 34 41 16 00-0044 EA Vehicle Detector, 2.4 GHz 12 dBi Omni Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0141) .......................... 420.22 57.56 
. 

 34 41 16 00-0045 EA Detection System, Vehicle, Two Sensor Preassembled Backplate, with AC Power (Wavetronix WX-SSB01-0003) ....... 2,175.99 172.68 
. 

 34 41 16 00-0046 EA Vehicle Detector, Power Supply, 24 Volt DC, 4 Amperes (Wavetronix WX-CLK-204) ........................................................ 391.92 25.25 
. 

 34 41 16 00-0047 EA Vehicle Detector, 4-Channel Contact Matrix Closure, Rack Card (Wavetronix WX-CLK-114) ............................................ 559.00 25.25 
. 

 34 41 16 00-0048 EA 4 Channel Din-Rail Contact Closure Module (Wavetronix WX-CLK-104) ........................................................................... 645.81 50.49 
. 

 34 41 16 00-0049 EA Detection System, Vehicle, Four Sensor Preassembled Backplate, With AC Power, Wavetronix Smartsensor 
(Wavetronix WX-SS-B01-0005) ...................................................................................................................................... 2,803.35 50.49 

. 
 34 41 16 00-0050 EA 50' Wavetronix Wiring Whip (Wavetronix WX-SS-708-060) ................................................................................................ 345.35 172.68 

. 
 34 41 16 00-0051 EA 60', 6-Conductor Power And Communication Cable With Connector (Wavetronix WX-SS-704-060) ................................. 413.24 43.17 

. 
 34 41 16 00-0052 EA 900 MHz 5 dBi Omni Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0119) ....................................................... 362.10 57.56 

. 
 34 41 16 00-0053 EA 900 MHz 9 dBi Yagi Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0120) ........................................................ 231.34 57.56 

. 
 34 41 16 00-0054 EA Wavetronix Click 201 AC To DC Power Converter (Wavetronix WX-CLK-201) .................................................................. 246.63 25.25 

. 
 34 41 16 00-0055 EA 24 Volt DC 2 Amperes, Wavetronix Smartsensor (Wavetronix WX-CLK-202) .................................................................... 297.48 25.25 

. 
 34 41 16 00-0056 EA Coax Surge N-Type, Wavetronix SmartSensor (Wavetronix WX-CLK-250) ....................................................................... 137.66 25.25 

. 
 34 41 16 00-0057 EA Power, RS232/RS485 Surge, Wavetronix Smartsensor (Wavetronix WX-CLK-200) .......................................................... 399.18 25.25 

. 
 34 41 16 00-0058 EA Two Sensor Surge, Wavetronix SmartSensor (Wavetronix WX-CLK-222) ......................................................................... 450.03 25.25 

. 
 34 41 16 00-0059 EA RS232 to RS485 Converter, Wavetronix SmartSensor (Wavetronix WX-CLK-304)............................................................ 559.00 25.25 

. 
 34 41 16 00-0060 EA Wavetronix Click 301 Serial To Ethernet Converter (Wavetronix CLK-301) .......................................................................... 50.49 25.25 

. 
 34 41 16 00-0061 EA Sensor Mount, Heavy Duty, 6 inch, 2 Axis Aluminum Bracket (Wavetronix WX-SS-611) ................................................... 369.36 57.56 

. 
 34 41 16 00-0062 MLF LF, UV Resistant Polyethylene Jacketed Cable (Times Microwave Systems LMR-400) ................................................. 2,520.63 553.48 

. 
 34 41 16 00-0063 EA N-Male (Plug) Clamp Connector (Times Microwave Systems TC-400-NMC) ....................................................................... 46.27 15.15 

. 
 34 41 16 00-0064 EA Spectra IV SE Back Box, Heavy-Duty, Pendant Mount (Pelco BB4HD-PG-E) ................................................................... 734.75 60.59 

. 
 34 41 16 00-0065 EA Spectra III Clear Pendant Lower Dome, Heavy Duty (Pelco ld53hdpb-1) ........................................................................... 716.57 75.73 

. 
 34 41 16 00-0066 EA 24" Height, Ceiling/Pedestal Mount For Pan/Tilts Or Enclosures (Pelco pm2000 ) ............................................................. 182.18 25.25 

. 
 34 41 16 00-0067 EA 10" Height, Ceiling/Pedestal Mount For Pan/Tilts Or Enclosures (Pelco pm2010) .............................................................. 132.17 25.25 

. 
 34 41 16 00-0068 EA 24 Volt AC, Remote Data Port (Pelco IPS-RDPE-2) ........................................................................................................... 353.65 25.25 

. 
 34 41 16 00-0069 EA Spectra IV Remote Monitor Interface Cable (Pelco IPS-CABLE) ........................................................................................ 160.84 25.25 

. 
 34 41 16 00-0070 EA 120 Volt AC, 12.5 Watt, 12 Volt DC, 600 mA, External Plug In Power Supply (Triad Magnetics WDU12-600) .................... 67.02 25.25 

. 
 34 41 16 00-0071 EA Control Area Network Direct Current Input/Output (Daktronics 0P-1247-0009) .................................................................. 536.85 50.49 

Note: Input/Output for sign peripherals. 
. 

 34 41 16 00-0072 EA Control Area Network Direct Current Input/Output (Daktronics 0P-1247-4009) .................................................................. 536.85 50.49 
Note: Input/Output for sign peripherals. 

. 
 34 41 16 00-0073 EA Control Area Network Distribution Board (Daktronics 0P-1248-0005) .............................................................................. 1,009.03 50.49 

Note: Signal distribution point between sign modules and peripherals, and VFC-3000 Field Controller. 
. 

 34 41 16 00-0074 EA Control Area Network Distribution Board (Daktronics 0P-1248-0011) .............................................................................. 1,009.03 50.49 
Note: Signal distribution point between sign modules and peripherals, and VFC-3000 Field Controller. 

. 
 34 41 16 00-0075 EA Control Area Network Temperature And Light Sensor (Daktronics 0P-1247-0019) ............................................................ 347.97 50.49 

Note: Measures temperature and detects light and reports to CAN Dist Board. 
. 

 34 41 16 00-0076 EA Control Area Network Temperature, Light Sensor, And Humidity (Daktronics 0P-1247-0015) ........................................... 493.26 50.49 
Note: Measures temperature and detects light and humidity and reports to CAN Dist board. 

. 
 34 41 16 00-0077 EA Control Area Network Temperature, Light Sensor, And Humidity (Daktronics 0P-1247-0021) ........................................... 493.26 50.49 

Note: Measures temperature and detects light and humidity and reports to CAN Dist board. 
. 

 34 41 16 00-0078 EA Control Area Network Temperature And Light Sensor (Daktronics 0P-1247-0003) ............................................................ 406.09 50.49 
Note: Measures temperature and detects light and reports to CAN Dist board. 

. 
 34 41 16 00-0079 EA Controller, VFC-3000 Field Controller NTCIPv1 (Daktronics 0A-1248-0016) ................................................................... 6,941.90 201.97 

Note: The "brains" of the sign.  Receives information from NTCIP central software and reports status and 
diagnostic information. 

. 
 34 41 16 00-0080 EA DC/DC, Direct Current to Direct Current Converter (Daktronics 0P-1247-0025) ................................................................. 297.48 25.25 

Note: Takes 24 Volt DC input from two power supplies and outputs 9 Volt DC for CAN Dist Board, providing 
power redundancy. 

. 
 34 41 16 00-0081 EA Driver (Daktronics 0P-1100-0026) ....................................................................................................................................... 560.23 40.40 

Note: Driver takes data packets from Control Area Network to determine what pixels (LED clusters) are ON and 
which are OFF. 

. 
 34 41 16 00-0082 EA External Temp Sensor (Daktronics 0P-1100-0014) ............................................................................................................. 494.85 40.40 

Note: Sensor that measures ambient temperature. 
. 

 34 41 16 00-0083 EA Internal Temp Sensor (Daktronics 0P-1100-0038) .............................................................................................................. 552.97 40.40 
Note: Sensor that measures sign internal temperature. 

. 
 34 41 16 00-0084 EA Light Level Detector (Daktronics 0P-1151-0002) ................................................................................................................ 335.03 40.40 

Note: The values from the light sensors are used by the sign controller to determine the appropriate sign 
brightness. 

. 
 34 41 16 00-0085 EA Module (Daktronics 0A-1253-0608) ................................................................................................................................. 1,009.03 50.49 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0086 EA Module (Daktronics 0A-1253-3018) ................................................................................................................................. 1,263.29 50.49 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
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. 
 34 41 16 00-0087 EA Module (Daktronics 0A-1266-5002) ................................................................................................................................. 1,118.00 50.49 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0088 EA Module (Daktronics 0A-1332-6252) ................................................................................................................................. 1,553.86 50.49 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0089 EA Module (Daktronics 0A-1332-6455) ................................................................................................................................. 1,263.29 50.49 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0090 EA Module (Daktronics 0A-1332-6654) ................................................................................................................................. 1,263.29 50.49 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0091 EA Module (Daktronics 0P-1332-3015) .................................................................................................................................... 682.13 50.49 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0092 EA Module (Daktronics 0P-1332-4116) .................................................................................................................................... 682.13 50.49 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0093 EA Module (Daktronics 0P-1332-5031) .................................................................................................................................... 682.13 50.49 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0094 EA Module (Daktronics 0P-1332-5017) .................................................................................................................................... 682.13 50.49 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0095 EA Module Without Pan (Daktronics 0A-1253-0603) ............................................................................................................. 1,009.03 50.49 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0096 EA Module Without Pan (Daktronics 0A-1253-1605) ............................................................................................................. 1,009.03 50.49 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0097 EA Module Without Pan (Daktronics 0A-1254-1601) ............................................................................................................. 1,009.03 50.49 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0098 EA Pixel Strip (Daktronics 0P-1100-0016) ................................................................................................................................ 355.23 50.49 

Note: Pixel Strip is a smaller section of a module.  Typically has three pixels (LED clusters) per strip. 
. 

 34 41 16 00-0099 EA Pixel Strip (Daktronics 0P-1100-0029) ................................................................................................................................ 413.35 50.49 
Note: Pixel Strip is a smaller section of a module.  Typically has three pixels (LED clusters) per strip. 

. 
 34 41 16 00-0100 EA Power Supply (Daktronics A-1593) .................................................................................................................................. 1,190.64 50.49 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0101 EA Power Supply (Daktronics A-1648) .................................................................................................................................. 1,190.64 50.49 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 

. 
 34 41 16 00-0102 EA Power Supply (Daktronics A-2307) ..................................................................................................................................... 464.20 50.49 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0103 EA Surge Suppressor (Daktronics A-1129) .............................................................................................................................. 191.35 30.29 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 

. 
 34 41 16 00-0104 EA Surge Suppressor (Daktronics A-1412) .............................................................................................................................. 387.49 30.29 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0105 EA Surge Suppressor (Daktronics A-1772) .............................................................................................................................. 387.49 30.29 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 

. 
 34 41 16 00-0106 EA Surge Suppressor (Daktronics A-2139) .............................................................................................................................. 569.10 30.29 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0107 EA VCB, Vanguard Control Board (Daktronics 0P-1248-0022) ................................................................................................ 965.45 50.49 
Note: Receives high speed serial communication over fiber or CAT5 from VFC-3000 and reports sign status and 
peripheral diagnostics. 

. 
 34 41 16 00-0108 EA VMS I/O, Variable Message Sign Input/Output (Daktronics 0P-1194-0001) .................................................................... 1,299.61 50.49 

Note: Input/Output board for sign peripherals. 
. 

 34 41 16 00-0109 EA Power Supply Assembly (Daktronics A-1856R) .................................................................................................................. 863.74 50.49 
. 

 34 41 16 00-0110 EA Power Supply Isolation Board (Daktronics 0P-1447-2000) ................................................................................................. 573.17 50.49 
. 

 34 41 16 00-0111 EA Ventilation/Circulation Fan (Daktronics B-1075) ................................................................................................................. 224.48 50.49 
. 

 34 41 16 00-0112 EA VMS Controller (V2) (Daktronics 0A-1248-0028) ............................................................................................................. 6,941.90 201.97 
. 

 34 41 16 00-0113 EA Photo/Temp Sensor (Daktronics 0P-1247-0015) ................................................................................................................ 493.26 50.49 
. 

 34 41 16 00-0114 EA Defog Fan (Daktronics B-1053) ............................................................................................................................................ 86.81 25.25 
. 

 34 41 16 00-0115 EA Defog Heater (Daktronics A-1792) ...................................................................................................................................... 108.61 25.25 
. 

 34 41 16 00-0116 EA Display Card 1500, 15’ Clear (Ver-Mac PB-AFF-06023A-03 PF) ....................................................................................... 645.81 50.49 
. 

 34 41 16 00-0117 EA Display Card 1500, 30’ Amber (Ver-Mac PB-AFF-06023-01 PF) ....................................................................................... 645.81 50.49 
. 

 34 41 16 00-0118 EA 1-Port Decoder With H.264 And High-Definition Technology (Verint S1801E-R) ................................................................ 837.12 50.59 
. 

 34 41 16 00-0119 EA 1-Port Video Encoder Featuring H.264 Technology With One Bi-directional Audio Channel And 12V DC Universal 
Power Supply (Verint S1801E) .......................................................................................................................................... 837.12 50.59 

. 
 34 41 16 00-0120 EA 16-Port Video Encoder Featuring H.264 Technology (Verint S1816E) ............................................................................ 4,461.16 50.59 

. 
 34 41 16 00-0121 EA Encoder H.264 Compact, Hiperfmc (Verint S1802E) ....................................................................................................... 1,077.07 50.59 

. 
 34 41 16 00-0122 EA 110 Volt AC To 12 Volt DC At 45 Watt, Transformer (Verint PS1261) ................................................................................ 152.29 25.25 

. 
 34 41 16 00-0123 EA 1-Channel Encoder, H.264 Dual-Streaming, SD Card Slot (Bosch VIP-X1XF-E) ............................................................... 521.78 50.59 

. 
 34 41 16 00-0124 EA Single/Quad-Stream Decoder (Bosch VIP-XD) ................................................................................................................ 1,336.80 50.59 

. 
 34 41 16 00-0125 EA 1-Output, Outdoor-Rated CCTV Power Supply Unit, 24/26/28 Volt AC (Pelco WCS1-4) ................................................... 245.95 50.49 

. 
 34 41 16 00-0126 EA 4-Outputs, Outdoor-Rated CCTV Power Supply With Circuit Breaker, 24/28 Volt AC (Pelco WCS4-20B) ......................... 541.77 50.49 

. 
 34 41 16 00-0127 EA 12.5KVA, 12 Volt, 75Ah, UPS Battery (UPG UB12750) ...................................................................................................... 205.24 12.65 

. 
 34 41 16 00-0128 EA Managed Ethernet Switch with 4 10/100TX Ports + 4 100FX Fiber Ports (EtherWAN EX71440-B0B) ............................ 2,581.00 100.98 

. 
 34 41 16 00-0129 EA Power Supply, Hardened, External 100-240 Volt AC Input; TS2 rated; 12 Volt DC Output Power (EtherWAN 41-

136046-1) .......................................................................................................................................................................... 165.80 25.25 
. 

 34 41 16 00-0130 EA 4kVA / 3.6kW Split-Phase Power Module (Eaton 9PXMSPPM) ....................................................................................... 2,330.97 50.49 
. 

 34 41 16 00-0131 EA 208-240 Volt, 4-20kVA Rack/Tower UPS (Eaton 9PXM) ................................................................................................. 5,549.44 249.93 
. 

 34 41 16 00-0132 EA 30 Amperes, 600 Volt, 3-Pole, Fusible, NEMA 3R Rainproof, Safety Switch (Square D H361RB) ..................................... 756.95 131.28 
. 

 34 41 16 00-0133 EA 30 Amperes, 600 Volt, LKS Fuse (Eaton Bussmann LKS-30) .............................................................................................. 20.21 8.08 
. 

 34 41 16 00-0134 EA 60 Amperes, 600 Volt, 3-Pole, Fusible, Heavy Duty, Safety Switch (Square D H362DS) ................................................ 1,922.18 100.98 
. 

 34 41 16 00-0135 EA 60 Amperes, 600 Volt, Dual Element, Time-Delay Fuse (Eaton Bussmann FRS-R-60) ....................................................... 42.29 8.08 
. 

 34 41 16 00-0136 EA 50 Mbps, MIMO 2x2, 15 dBi Integrated Antenna (Proxim Wireless TSUNAMI QB-820) .................................................. 1,699.31 57.56 
. 

 34 41 16 00-0137 EA Singlemode Loaded Fiber Adapter Panel, 6 Simplex SC/UPC Adapters  (Multi-Link 10-4810) .......................................... 102.95 38.37 
. 

 34 41 16 00-0138 EA 12" x 6" x 5-1/2", 2 Panel, 2 Splice Dual Security Door, Compact Wall Mount Fiber Distribution Unit (Multilink 10-
4469).................................................................................................................................................................................. 279.07 50.49 

. 
 34 41 16 00-0139 EA Single AC Inlet, 8 Nema 5-15 Outlets, Built-in AC Current Drawing Sensing Module (Synaccess NP-0801DT) ................ 476.18 13.15 

. 
 34 41 16 00-0140 EA Aggregated TRMS AC Current Sensing, One Readout For All Outlets (Synaccess NP-0801DT(H)) ................................. 512.92 13.15 
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. 
 34 41 16 00-0141 EA 550 Watt, 120 Volt AC, Fan Heater With Adjustable Thermostat, 32-140 Degree Fahrenheit (Stego CR-027) .................. 276.01 20.19 

. 
 34 41 16 00-0142 EA 10/100M Switch, 4 x 1G Combo, LAN Base (Cisco IE-4000-4TC4G-E) .......................................................................... 3,318.63 121.18 

. 
 34 41 16 00-0143 EA 12 Port, 2 Panel, Wall Mount, Compact Fiber Distribution Unit (Multilink FWM012XLC) .................................................... 126.91 23.22 

. 
 34 41 16 00-0144 EA 6-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel (Multilink MSC-06-SM-C-BLK) ............................... 32.13 5.05 

. 
 34 41 16 00-0145 EA 170 Watt AC To DC, Industrial Ethernet Family Power Supply (Cisco PWR-IE170W-PC-AC) ........................................... 961.98 50.49 

. 
 34 41 16 00-0146 EA 12 Port, Industrial Ethernet Layer 3 Switch Installed In Transportation Control Equipment (Cisco IE-4000-

4GC4GP4G-E ) ............................................................................................................................................................... 3,330.91 100.98 
. 

 34 41 16 00-0147 EA 2 KVA, 1,800 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line Uninterruptible Power Supply 
(UPS) (Xtreme Power P90-3000) .................................................................................................................................... 2,463.88 166.62 

. 
 34 41 16 00-0148 EA 100 Amperes, 16 Circuit, Main Lug Load Center Panelboard, 8-1 AWG, 120/240 Volt, Single Phase (Square D 

QO816L100DS) ................................................................................................................................................................. 639.97 288.81 
. 

 34 41 16 00-0149 EA 70 Amperes, 4 Circuit, Main Lug Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase (Square D 
QO24L70S) ........................................................................................................................................................................ 446.31 201.97 

. 
 34 41 16 00-0150 EA 60 Amperes, 120/240 Volt, 2 Pole Common Trip Miniature Circuit Breaker, Plug On Mounting (Square D QO260) ............ 88.84 27.26 

. 
 34 41 16 00-0151 EA 15 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 

QOT1515) ............................................................................................................................................................................ 66.53 18.18 
. 

 34 41 16 00-0152 EA 15 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 
QO120) ................................................................................................................................................................................ 53.39 18.18 

. 
 34 41 16 00-0153 EA 20 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 

QO120) ................................................................................................................................................................................ 53.39 18.18 
. 

 34 41 16 00-0154 EA One Output Outdoor-rated CCTV Power Supply Unit, 24/26/28 Volt AC At 4 Amperes Total Supply Current, Fuse 
Protected Output, UL Listed (Pelco WCS1-4) .................................................................................................................... 245.95 50.49 

. 
 34 41 16 00-0155 EA DIN Rail Mount, Switching Power Supply (TKH Security PSR12DC) .................................................................................. 230.66 25.30 

. 
 34 41 16 00-0156 EA H.264 Multi-codec Video Encoder With Audio, Data And CC's (TKH Security C-60-E-MC)............................................. 2,099.17 25.30 

. 
 34 41 16 00-0157 EA Expansion Power Module For IE-3000-4TC And IE-3000-8TC  (Cisco PWR-IE50W-AC-IEC) ........................................... 410.35 13.15 

. 
 34 41 16 00-0158 EA Traffic Monitoring System (BlueToad Spectra Cellular/Solar Version) ............................................................................. 8,430.03 172.68 

. 
 34 41 16 00-0159 EA Ubiquiti Rocket M9 Wireless Access Point (ROCKETM9) .................................................................................................. 336.94 57.56 

XXXXXXX 
. 
 34 70  Transportation Construction and Equipment (34) 
. 
. 
 34 71  Roadway Construction (34 70) 
. 
. 
 34 71 13  Vehicle Barriers (34 71) 
. 
. 
 34 71 13 13  Vehicle Median Barriers (34 71 13) 
. 
. 
 34 71 13 13-0001  Concrete Median Barrier (34 71 13 13) 
. 
. 

 34 71 13 13-0002 LF  Median Barrier, Precast, 42" High Single Face ..................................................................................................................... 74.38 3.64 
. 

 34 71 13 13-0003 LF  Median Barrier, Precast, 32" High, 2' Wide Base, Double Face .......................................................................................... 104.94 3.64 
. 

 34 71 13 13-0004 LF  Median Barrier, Precast, 42" High, 2' Wide Base, Double Face .......................................................................................... 137.08 3.64 
. 

 34 71 13 13-0005 LF  Median Barrier, Cast In Place With Steel Forms ................................................................................................................... 49.11 5.70 
. 

 34 71 13 13-0006 LF  Median Barrier, Slipformed Concrete .................................................................................................................................... 41.02 2.97 

XXXXXXX 
. 
 34 71 13 16  Vehicle Crash Barriers (34 71 13) 
. 
. 
 34 71 13 16-0001  Impact Barrier, Non-Redirective (34 71 13 16) 
. 
. 
 34 71 13 16-0002  Sand Barrel Impact Attenuator (34 71 13 16-0001) 

Note: Includes containers, inserts, and lid. Excludes sand. 
. 
. 

 34 71 13 16-0003 EA 200, 400 Or 700 LB Sand Barrel ......................................................................................................................................... 644.12 43.43 
Note: Includes containers, inserts, and lid. 

XXXXXXX 
. 
 34 71 13 26  Vehicle Guide Rails (34 71 13) 
. 
. 
 34 71 13 26-0001  Mobilize Guide Rail Crew (34 71 13 26) 
. 
. 

 34 71 13 26-0002 EA Mobilize Guide Rail Crew ................................................................................................................................................. 1,127.59  
Note: Excludes equipment mobilization. 

XXXXXXX 
. 
 34 71 13 26-0003  Corrugated Beam Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0004  Corrugated Beam Guide Railing (34 71 13 26-0003) 
. 
. 
 34 71 13 26-0005  Corrugated Beam Guide Railing. Straight Sections (34 71 13 26-0004) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0006 LF Corrugated Beam Guide Railing ........................................................................................................................................... 16.34 2.02 
. 

 34 71 13 26-0007 LF Corrugated Beam Guide Railing (Rustic) .............................................................................................................................. 17.63 2.02 

XXXXXXX 
. 
 34 71 13 26-0008  Corrugated Beam Guide Railing, Shop Curved (34 71 13 26-0004) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0009 LF Shop Curved Corrugated Beam Guide Railing ..................................................................................................................... 21.39 2.02 
. 

 34 71 13 26-0010 LF Shop Curved Corrugated Beam Guide Railing (Rustic) ........................................................................................................ 23.17 2.02 
. 

 34 71 13 26-0011 LF Shop Curved Corrugated Beam Guide Railing End .............................................................................................................. 55.07 2.02 
Note: Treatment for mall barriers driveways, walkways, special end, etc. 

. 
 34 71 13 26-0012 LF Shop Curved Corrugated Beam Guide Railing (Rustic) End ................................................................................................. 60.10 2.02 

Note: Treatment for mall barriers shop curved corrugated beam guide railing end etc. 

XXXXXXX 
. 
 34 71 13 26-0013  Corrugated Beam Guide Railing, Manufactured End Sections (34 71 13 26-0003) 
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. 

. 
 34 71 13 26-0014 EA Corrugated Beam Guide Railing End Section At Anchor Unit ............................................................................................. 122.76 26.58 

. 
 34 71 13 26-0015 EA Corrugated Beam Guide Railing End Section (Rustic) At Anchor Unit ................................................................................ 129.64 26.58 

. 
 34 71 13 26-0016 EA Corrugated Beam Guide Railing Flared Or 180 Degree End Section ................................................................................. 164.00 26.58 

. 
 34 71 13 26-0017 EA Corrugated Beam Guide Railing Flared Or 180 Degree End Section (Rustic) .................................................................... 170.88 26.58 

. 
 34 71 13 26-0018 EA Corrugated Beam Guide Railing 225 Degree End Section ................................................................................................. 164.00 26.58 

. 
 34 71 13 26-0019 EA Corrugated Beam Guide Railing 225 Degree End Section (Rustic) .................................................................................... 170.88 26.58 

XXXXXXX 
. 
 34 71 13 26-0020  Corrugated Beam Guide Rail Posts (34 71 13 26-0003) 

Note: Includes mounting hardware. 
. 
. 

 34 71 13 26-0021 EA Standard Post For Corrugated Beam Guide Rail ................................................................................................................ 128.36 13.78 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.68 

. 
 34 71 13 26-0022 EA Standard Post For (Rustic) Corrugated Beam Guide Rail ................................................................................................... 135.23 13.78 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.68 

. 
 34 71 13 26-0023 EA Extra Long Post For Corrugated Beam Guide Rail ............................................................................................................. 142.10 13.78 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.68 

. 
 34 71 13 26-0024 EA Extra Long Post (Rustic) for Corrugated Beam Guide Rail ................................................................................................. 148.98 13.78 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.68 

. 
 34 71 13 26-0025 EA 6B8-1/2" or Mall Barrier Post for Corrugated Beam Guide Rail........................................................................................... 128.36 13.78 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.68 

. 
 34 71 13 26-0026 EA Post Struts for Corrugated Beam Guide Rail Mall Barrier Post ........................................................................................... 183.34 13.78 

    For Installation In Rock, Add  3.68 

XXXXXXX 
. 
 34 71 13 26-0027  Heavy Post Blocked Out Corrugated Beam Guide Rail Posts (34 71 13 26-0003) 

Note: Includes mounting hardware. Excludes triangular mounting brackets. 
. 
. 

 34 71 13 26-0028 EA Standard Post For Heavy Post Blocked Out Corrugated Beam Guide ............................................................................... 128.36 13.78 
. 

 34 71 13 26-0029 EA Standard Rustic Post For Heavy Post Blocked Out Corrugated Beam Guide ..................................................................... 135.23 13.78 
. 

 34 71 13 26-0030 EA Extra Long Post for Heavy Post Blocked Out Corrugated Beam Guide .............................................................................. 142.10 13.78 
. 

 34 71 13 26-0031 EA Extra Long Post (Rustic) For heavy post blocked out corrugated beam guide rail .............................................................. 148.98 13.78 
Note: For heavy post blocked out corrugated beam guide (rustic) 

. 
 34 71 13 26-0032 EA Type A Post 1630mm Post ................................................................................................................................................. 124.92 13.78 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0033 EA Type A Post 1630mm Post (Rustic) .................................................................................................................................... 131.79 13.78 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0034 EA Type B Post 1460mm.......................................................................................................................................................... 118.05 13.78 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0035 EA Type B Post 1460mm (Rustic) ............................................................................................................................................ 124.92 13.78 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0036 EA Type C Post 1290mm ......................................................................................................................................................... 111.17 13.78 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0037 EA Type C Post 1290mm (Rustic) ............................................................................................................................................ 118.05 13.78 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0038 EA Breakaway Wood Or Steel Post In Steel Foundation Tube................................................................................................. 473.13 13.78 

. 
 34 71 13 26-0039 EA Wood, Metal, Plastic Or Composite Offset Block Or Beam ................................................................................................... 52.75 13.78 

Note: For heavy post blocked out corrugated beam guide rail. 

XXXXXXX 
. 
 34 71 13 26-0040  Corrugated Beam Guide Rail Accessories (34 71 13 26-0003) 
. 
. 

 34 71 13 26-0041 EA Triangular Mounting Brackets (Galvanized Or Rustic) For All Post Types A, B And C ....................................................... 109.02 30.20 

XXXXXXX 
. 
 34 71 13 26-0042  Corrugated Beam Guide Rail Repair for Existing Guide Rail (34 71 13 26-0003) 

Note: Includes associated hardware. 
. 
. 

 34 71 13 26-0043 LF Removal And Storage Of Corrugated Beam Guide Railing And Post ................................................................................... 11.80  
. 

 34 71 13 26-0044 EA Install Stored Post For Corrugated Beam Guide Rail ............................................................................................................ 40.28  
. 

 34 71 13 26-0045 LF Install Stored Corrugated Beam Guide Railing And Post ........................................................................................................ 6.84  

XXXXXXX 
. 
 34 71 13 26-0046  Corrugated Thrie Beam Guide Railing (34 71 13 26-0003) 
. 
. 
 34 71 13 26-0047  Corrugated Thrie Beam Guide Railing. Straight Sections (34 71 13 26-0046) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0048 LF Corrugated Thrie Beam Guide Railing .................................................................................................................................. 38.47 2.54 
. 

 34 71 13 26-0049 LF Corrugated Thrie Beam Guide Railing (Rustic) ..................................................................................................................... 40.57 2.54 

XXXXXXX 
. 
 34 71 13 26-0050  Corrugated Thrie Beam Guide Railing. Shop Curved (34 71 13 26-0046) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0051 LF Shop Curved Corrugated Thrie Beam Guide Railing ............................................................................................................ 46.85 2.54 
. 

 34 71 13 26-0052 LF Shop Curved Corrugated Thrie Beam Guide Railing (Rustic) ............................................................................................... 48.95 2.54 

XXXXXXX 
. 
 34 71 13 26-0053  Corrugated Thrie Beam Guide Rail Posts (34 71 13 26-0046) 

Note: Includes hardware for mounting. 
. 
. 

 34 71 13 26-0054 EA Standard Post For Corrugated Thrie Beam Guide Rail ....................................................................................................... 154.60 2.54 
    For Installation Without Soil Plate, Deduct  -5.00 
    For 32" Soil Plate, Add  7.00 
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. 
 34 71 13 26-0055 EA Standard Post (Rustic) For Corrugated Thrie Beam Guide Rail .......................................................................................... 161.47 2.54 

    For Installation Without Soil Plate, Deduct  -5.00 
    For 32" Soil Plate, Add  7.00 

XXXXXXX 
. 
 34 71 13 26-0056  Timber Guide Rails (34 71 13 26) 

Note: Includes drilling and fasteners. Excludes excavation, auguring and concrete. 
. 
. 
 34 71 13 26-0057  Timber Guide Rail Posts (34 71 13 26-0056) 
. 
. 

 34 71 13 26-0058 EA 6" x 8" Timber Guide Rail Post .............................................................................................................................................. 82.93 10.07 
. 

 34 71 13 26-0059 EA 6" x 9" Timber Guide Rail Post .............................................................................................................................................. 94.29 10.07 
. 

 34 71 13 26-0060 EA 10" x 10" Timber Guide Rail Post ........................................................................................................................................ 183.34 10.07 
. 

 34 71 13 26-0061 EA 10" x 12" Timber Guide Rail Post ........................................................................................................................................ 193.96 10.07 
. 

 34 71 13 26-0062 EA 12" x 12" Timber Guide Rail Post ........................................................................................................................................ 224.24 10.07 

XXXXXXX 
. 
 34 71 13 26-0063  Timber Guide Rails (34 71 13 26-0056) 

Note: Excludes posts, spacer blocks and steel backup plates. 
. 
. 

 34 71 13 26-0064 LF 4" x 9" Timber Guide Rail ...................................................................................................................................................... 10.29 1.20 
. 

 34 71 13 26-0065 LF 6" x 10" Timber Guide Rail .................................................................................................................................................... 14.38 1.20 
. 

 34 71 13 26-0066 LF 6" x 12" Timber Guide Rail .................................................................................................................................................... 16.78 1.20 

XXXXXXX 
. 
 34 71 13 26-0067  Spacer Blocks For Timber Guide Rails (34 71 13 26-0056) 
. 
. 

 34 71 13 26-0068 EA 4" x 9" Spacer Block For Timber Guide Rails ........................................................................................................................ 13.40 1.61 
. 

 34 71 13 26-0069 EA 6" x 8" Spacer Block For Timber Guide Rails ........................................................................................................................ 15.36 1.61 
. 

 34 71 13 26-0070 EA 8" x 8" Spacer Block For Timber Guide Rails ........................................................................................................................ 17.86 1.61 

XXXXXXX 
. 
 34 71 13 26-0071  Weathering Steel Backup Plates For Timber Guide Rails (34 71 13 26-0056) 
. 
. 

 34 71 13 26-0072 LF 6" High, Weathering Steel Backup Plate For Timber Guide Rails ......................................................................................... 18.40 1.00 

XXXXXXX 
. 
 34 71 13 26-0073  Weathering Steel Splice And Bearing Plates For Timber Guide Rails (34 71 13 26-

0056) 
. 
. 

 34 71 13 26-0074 EA Weathering Steel Splice Plate For Timber Guide Rails ....................................................................................................... 129.42 14.09 
. 

 34 71 13 26-0075 EA Weathering Steel Bearing Termination Plate For Timber Guide Rails .................................................................................. 81.42 10.07 

XXXXXXX 
. 
 34 71 13 26-0076  Cable Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0077  Cable Guide Rail (34 71 13 26-0076) 
. 
. 

 34 71 13 26-0078 LF Cable (Each Cable) .................................................................................................................................................................8.76 2.18 
Note: Includes tensioning. Excludes splices. 

. 
 34 71 13 26-0079 EA Cable Splice With Wedges .................................................................................................................................................. 226.33 15.10 

XXXXXXX 
. 
 34 71 13 26-0080  Cable Guide Rail Posts (34 71 13 26-0076) 

Note: Includes hardware for cable mounting. 
. 
. 

 34 71 13 26-0081 EA Standard Post for Cable Guide Rail .................................................................................................................................... 164.38 45.96 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0082 EA Standard Post (Rustic) for Cable Guide Rail ....................................................................................................................... 171.26 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0083 EA Extra Long Post for Cable Guide Rail ................................................................................................................................. 171.26 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0084 EA Extra Long Post (Rustic) for Cable Guide Rail .................................................................................................................... 178.13 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0085 EA Slip Impact Post Top for Anchor Unit .................................................................................................................................. 106.99 18.38 

. 
 34 71 13 26-0086 EA Slip Impact Post Base and Keeper Plate ............................................................................................................................ 278.83 18.38 

Note: For anchor unit. 

XXXXXXX 
. 
 34 71 13 26-0087  Cable Guide Rail Accessories For Breakaway Anchor Angle Systems (34 71 13 26-

0076) 
. 
. 

 34 71 13 26-0088 EA Turnbuckle Cable End Assembly For Use With Breakaway Anchors .................................................................................. 502.71 201.76 
. 

 34 71 13 26-0089 EA Turnbuckle Cable End Assembly ........................................................................................................................................ 150.92 10.09 
. 

 34 71 13 26-0090 EA Spring Cable End Assembly (Compensating Device) For Use With Breakaway Anchors ................................................... 487.83 5.02 
. 

 34 71 13 26-0091 EA Spring Cable End Assembly (Compensating Device) Without Turnbuckle ......................................................................... 501.58 5.02 
. 

 34 71 13 26-0092 EA Breakaway Anchor Angle .................................................................................................................................................... 192.16 10.09 
. 

 34 71 13 26-0093 EA Standard End Post Cap Assembly ........................................................................................................................................ 89.17 5.02 
. 

 34 71 13 26-0094 EA Driveway End Post Cap Assembly ........................................................................................................................................ 75.43 5.02 
. 

 34 71 13 26-0095 EA End Post Ground Support Plates .......................................................................................................................................... 41.06 5.02 
. 

 34 71 13 26-0096 EA 11" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 35.90 5.02 
. 

 34 71 13 26-0097 EA 18" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 42.78 5.02 
. 

 34 71 13 26-0098 EA 25" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 49.65 5.02 
. 

 34 71 13 26-0099 EA 1-1/4" Diameter Turnbuckle, Cable Guide Rail ................................................................................................................... 425.86 10.09 
. 

 34 71 13 26-0100 EA 1-1/2" Diameter Turnbuckle, Cable Guide Rail ................................................................................................................... 453.35 10.09 
. 

 34 71 13 26-0101 EA 5/8" Diameter Turnbuckle With 12" Take-up And Shackle Ends, Cable Guide Rail ............................................................ 302.14 10.09 
. 

 34 71 13 26-0102 EA 5/8" Eye Bolt 18" Long, Cable Guide Rail ........................................................................................................................... 185.40 5.02 
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. 
 34 71 13 26-0103 EA 3/4" Eye Bolt 8'-6" Long, Cable Guide Rail ......................................................................................................................... 192.16 10.09 

. 
 34 71 13 26-0104 EA 1-5/8" Anchor Rod 10' Long With Plate, Cable Guide Rail .................................................................................................. 205.71 15.10 

XXXXXXX 
. 
 34 71 13 26-0105  Cable Guide Rail Accessories For Slip Impact Post Systems (34 71 13 26-0076) 
. 
. 

 34 71 13 26-0106 EA Turnbuckle Cable End Assembly ........................................................................................................................................ 343.51 15.35 
Note: For use with slip impact post. 

. 
 34 71 13 26-0107 EA Spring Cable End Assembly (Compensating Device) ......................................................................................................... 673.44 15.35 

Note: For use with slip impact post. 
. 

 34 71 13 26-0108 EA Anchor Angle For Slip Impact Post System ........................................................................................................................ 199.17 15.35 
. 

 34 71 13 26-0109 EA Cable End Assembly Rod ................................................................................................................................................... 164.80 15.35 
Note: Includes cable end, threaded rod and keeper to anchor angle. 

XXXXXXX 
. 
 34 71 13 26-0110  Cable Guide Rail Repair For Existing Guide Rail (34 71 13 26-0076) 

Note: All tasks include associated hardware. 
. 
. 

 34 71 13 26-0111 LF Retention Existing Cable (Each Cable) ................................................................................................................................... 1.34  
. 

 34 71 13 26-0112 LF Removal And Storage Of Cable Guide Railing ....................................................................................................................... 8.11  
. 

 34 71 13 26-0113 EA Install Stored Post For Cable Guide Railing .......................................................................................................................... 61.28  
. 

 34 71 13 26-0114 LF Install Stored Cable, (Each Cable) .......................................................................................................................................... 3.59  
Note: Includes retensioning. Excludes splices. 

XXXXXXX 
. 
 34 71 13 26-0115  6" x 6" Box Beam Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0116  Box Beam Guide Rail, 6" x 6" (34 71 13 26-0115) 
. 
. 
 34 71 13 26-0117  Straight Sections, Box Beam Guide Rail (34 71 13 26-0116) 
. 
. 

 34 71 13 26-0118 LF Box Beam Guide Railing 6" x 6" x 3/16" Galvanized ............................................................................................................. 46.33 2.54 
Note: Excludes splices. 

    For Flush Mounting Directly To Structure, Add  1.83 
. 

 34 71 13 26-0119 LF Box Beam Guide Railing 6" x 6" x 3/16" (Rustic) .................................................................................................................. 52.61 2.54 
Note: Excludes splices. 

    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0120  Shop Curved, Box Beam Guide Rail (34 71 13 26-0116) 
. 
. 

 34 71 13 26-0121 LF Shop Curved Box Beam Guide Railing 6" x 6" x 3/16" Galvanized ....................................................................................... 70.42 2.54 
Note: Excludes splices. 

    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

. 
 34 71 13 26-0122 LF Shop Curved Box Beam Guide Railing 6" x 6" x 3/16" (Rustic) ............................................................................................. 76.71 2.54 

Note: Excludes splices. 
    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0123  Box Beam Guide Rail End Treatment Sections (34 71 13 26-0115) 

Note: Includes rail, end cover plate and hardware only. Excludes posts and splice. 
. 
. 

 34 71 13 26-0124 EA Box Beam End Piece Guide Railing Section ....................................................................................................................... 727.63 30.20 
Note: Galvanized excludes splices. 

. 
 34 71 13 26-0125 EA Box Beam End Piece Guide Railing Section (Rustic) ......................................................................................................... 803.24 30.20 

Note: Excludes splices. 
. 

 34 71 13 26-0126 EA Box Beam Guide Railing End Treatment Section At Driveway, Galvanized........................................................................ 686.39 30.20 
Note: Excludes splices. 

. 
 34 71 13 26-0127 EA Box Beam Guide Railing End Treatment Section At Driveway, (Rustic) ............................................................................. 713.88 30.20 

Note: Excludes splices. 

XXXXXXX 
. 
 34 71 13 26-0128  Splices For Box Beam Guide Rail (34 71 13 26-0115) 
. 
. 

 34 71 13 26-0129 EA Splice For Box Beam Guide Rail ......................................................................................................................................... 192.77 44.84 
. 

 34 71 13 26-0130 EA Splice For Box Beam Guide Rail (Rustic) ........................................................................................................................... 240.89 44.84 

XXXXXXX 
. 
 34 71 13 26-0131  Box Beam Guide Rail Posts (34 71 13 26-0115) 

Note: Includes hardware for box beam mounting. 
. 
. 

 34 71 13 26-0132 EA Standard Post For Box Beam Guide Rail ............................................................................................................................ 171.26 45.96 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0133 EA Standard Post (Rustic) for Box Beam Guide Railing ........................................................................................................... 178.13 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0134 EA Extra Long Post For Box Beam Guide Rail ......................................................................................................................... 185.00 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0135 EA Extra Long Post (Rustic) For Box Beam Guide Rail ............................................................................................................ 191.88 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0136 EA Type I End Assembly Post .................................................................................................................................................. 164.38 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 
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. 
 34 71 13 26-0137 EA Type I End Assembly Post (Rustic) ..................................................................................................................................... 171.26 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0138 EA Type II End Assembly Post ................................................................................................................................................. 157.51 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0139 EA Type II End Assembly Post (Rustic) .................................................................................................................................... 164.38 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

XXXXXXX 
. 
 34 71 13 26-0140  Box Beam Guide Rail Accessories (34 71 13 26-0115) 
. 
. 

 34 71 13 26-0141 EA Box Beam Guide Rail End Cover Plate ................................................................................................................................. 94.56 9.06 
. 

 34 71 13 26-0142 EA Box Beam Guide Rail End Cover Plate (Rustic).................................................................................................................. 101.44 9.06 

XXXXXXX 
. 
 34 71 13 26-0143  Box Beam Guide Railing Repair, And Resetting (34 71 13 26-0115) 

Note: For existing guide rail. 
. 
. 

 34 71 13 26-0144 LF Removal And Storage Of Box Beam Guide Rail And Post ......................................................................................................3.98  
. 

 34 71 13 26-0145 LF Reset Box Beam Guide Rail ................................................................................................................................................. 11.61  

XXXXXXX 
. 
 34 71 13 26-0146  6" x 8" Box Beam Median Barrier (34 71 13 26) 
. 
. 
 34 71 13 26-0147  Box Beam Median Barrier, 6" x 8" (34 71 13 26-0146) 
. 
. 
 34 71 13 26-0148  Straight Sections, Box Beam Median Barrier (34 71 13 26-0147) 
. 
. 

 34 71 13 26-0149 LF Box Beam Median Barrier Galvanized Excludes Splices ...................................................................................................... 78.07 9.06 
    For Flush Mounting Directly To Structure, Add  1.83 

. 
 34 71 13 26-0150 LF Box Beam Median Barrier (Rustic) Excludes Splices ............................................................................................................ 84.36 9.06 

    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0151  Shop Curved, Box Beam Median Barrier (34 71 13 26-0147) 
. 
. 

 34 71 13 26-0152 LF Shop Curved Box Beam Median Barrier Galvanized ............................................................................................................ 94.59 9.06 
Note: Excludes splices. 

    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

. 
 34 71 13 26-0153 LF Shop Curved Box Beam Median Barrier Rustic .................................................................................................................. 115.22 9.06 

Note: Excludes splices. 
    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0154  Box Beam Median Barrier End Treatment Sections (34 71 13 26-0146) 

Note: Includes rail, end cover plate and hardware. Excludes posts. 
. 
. 

 34 71 13 26-0155 EA Box Beam Median Barrier Type A End Treatment Section, Galvanized .......................................................................... 2,370.40 30.20 
Note: Excludes splices and post. 

. 
 34 71 13 26-0156 EA Box Beam Median Barrier Type A End Treatment Section (Rustic) ................................................................................. 2,425.38 30.20 

Note: Excludes splices and post. 
. 

 34 71 13 26-0157 EA Box Beam Median Barrier Type B End Treatment Section, Galvanized .......................................................................... 2,370.40 30.20 
Note: Excludes splices and post. 

. 
 34 71 13 26-0158 EA Box Beam Median Barrier Type B End Treatment Section (Rustic) ................................................................................. 2,425.38 30.20 

Note: Excludes splices and post. 

XXXXXXX 
. 
 34 71 13 26-0159  Splices For Box Beam Median Barrier (34 71 13 26-0146) 
. 
. 

 34 71 13 26-0160 EA Splice for Box Beam Median Barrier ................................................................................................................................... 183.44 24.17 
. 

 34 71 13 26-0161 EA Splice for Box Beam Median Barrier (Rustic) ...................................................................................................................... 286.54 24.17 

XXXXXXX 
. 
 34 71 13 26-0162  Box Beam Median Barrier Posts Driven With Soil Plate (34 71 13 26-0146) 

Note: Includes all associated hardware. 
. 
. 

 34 71 13 26-0163 EA Standard Post for Box Beam Median Barrier ...................................................................................................................... 171.26 45.96 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0164 EA Standard Post (Rustic) for Box Beam Median Barrier ......................................................................................................... 178.13 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0165 EA Extra Long Post for Box Beam Median Barrier ................................................................................................................... 185.00 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0166 EA Extra Long Post (Rustic) for Box Beam Median Barrier ...................................................................................................... 191.88 45.96 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0167 EA Type B End Treatment or Rub Back Anchor Post for Box Beam ........................................................................................ 157.51 45.96 

Note: For median barrier. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0168 EA Type B End Treatment or Rub Back Anchor Post (Rustic) .................................................................................................. 157.51 45.96 

Note: For box beam median barrier. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 
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. 
 34 71 13 26-0169 EA Type I End Assembly Post for Box Beam Median Barrier to Concrete ............................................................................... 185.00 45.96 

Note: For median barrier transition. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

. 
 34 71 13 26-0170 EA Type I End Assembly Post (Rustic) for Box Beam Median Barrier ...................................................................................... 191.88 45.96 

Note: For Concrete median barrier transition. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  12.26 

XXXXXXX 
. 
 34 71 13 26-0171  Box Beam Median Barrier Accessories (34 71 13 26-0146) 
. 
. 

 34 71 13 26-0172 EA Box Beam Median Barrier End Cover Plate ........................................................................................................................ 118.14 21.26 
. 

 34 71 13 26-0173 EA Box Beam Median Barrier End Cover Plate (Rustic) ........................................................................................................... 125.01 21.26 

XXXXXXX 
. 
 34 71 13 26-0174  Box Beam Median Barrier Repair, And Resetting (34 71 13 26-0146) 

Note: For existing guide rail. 
. 
. 

 34 71 13 26-0175 LF Removal And Storage Of Box Beam Median Barrier and Posts ............................................................................................. 4.11  
. 

 34 71 13 26-0176 LF Reset Box Beam Median Barrier ........................................................................................................................................... 12.16  

XXXXXXX 
. 
 34 71 13 26-0177  Universal Guide Rail Items (34 71 13 26) 
. 
. 
 34 71 13 26-0178  Guide Rail Concrete Anchor Units For All Types Of Guide Rail (34 71 13 26-0177) 

Note: For cast in place or precast. Includes excavation, formwork, concrete, reinforcement, anchor rods and/or 
imbedded plate. Excludes anchor angle. For anchor angles and other terminal connections, use accessories 
section for respective guide rail type. 

. 

. 
 34 71 13 26-0179 CY Guide Rail Concrete Anchor Unit ........................................................................................................................................ 663.66  

    For Each Additional Set Of Anchor Rods, Add  38.00 
. 

 34 71 13 26-0180 EA Reset Existing Anchorage Unit for All Types of Guide Rail ................................................................................................. 461.86  
Note: Includes excavation and backfill. 

. 
 34 71 13 26-0181 EA Removal Of Guide Rail Concrete Anchor Unit .................................................................................................................... 510.00  

XXXXXXX 
. 
 34 71 13 26-0182  Guide Rail Repair For All Types Of Existing Guide Rail (34 71 13 26-0177) 

Note: All tasks include associated hardware. 
. 
. 

 34 71 13 26-0183 EA Straighten And Reset Driven Post For Guide Rail ................................................................................................................ 61.28  
. 

 34 71 13 26-0184 EA Straighten And Reset Post Mounted On Concrete For Guide Rail ........................................................................................ 71.18  
Note: With base plate for guide rail. Includes new anchor bolts. 

XXXXXXX 
. 
 34 71 13 26-0185  Additional Wood and Steel Posts (34 71 13 26-0177) 
. 
. 

 34 71 13 26-0186 LF 4" x 6" Wood Post ................................................................................................................................................................. 53.11 15.35 
    For Installation In Rock, Add  4.09 

. 
 34 71 13 26-0187 LF 6" x 8" Wood Post ................................................................................................................................................................. 63.42 15.35 

    For Installation In Rock, Add  4.09 
. 

 34 71 13 26-0188 LF 6" x 7/8" Galvanized Steel Post ............................................................................................................................................ 39.93 15.35 
    For Installation In Rock, Add  4.09 

. 
 34 71 13 26-0189 EA Base Plate With Anchor Bolts For Mounting Post On Concrete .......................................................................................... 368.69 15.35 

XXXXXXX 
. 
 34 71 13 26-0190  Accessories For All Types of Guide Rail (34 71 13 26-0177) 
. 
. 

 34 71 13 26-0191 EA Reflector For Guard Rail ....................................................................................................................................................... 44.62  

XXXXXXX 
. 
 34 71 13 26-0192  Individual Concrete Guard Rail Posts (34 71 13 26) 
. 
. 

 34 71 13 26-0193 EA 6'-5" Concrete Guard Rail Posts, Round ............................................................................................................................... 95.17 6.05 
. 

 34 71 13 26-0194 EA  6'-5" Concrete Posts, Square .............................................................................................................................................. 106.30 6.80 
. 

 34 71 13 26-0195 EA  6'-5" Concrete Posts, Triangular ......................................................................................................................................... 103.22 6.80 

XXXXXXX 
. 
 34 71 13 26-0196  Guide Rail Transitions (34 71 13 26) 
. 
. 
 34 71 13 26-0197  Transition Box Beam Guide Rail To Corrugated Beam (34 71 13 26-0196) 
. 
. 

 34 71 13 26-0198 EA Box Beam To Corrugated Beam Rail Bolted Section .......................................................................................................... 681.42  
. 

 34 71 13 26-0199 EA Box Beam To Corrugated Beam Rail Bolted Plate .............................................................................................................. 406.48  
Note: For making cable connections. 

XXXXXXX 
. 
 34 71 13 26-0200  Transition Box Beam Median Barrier To Corrugated Beam Median (34 71 13 26-0196) 
. 
. 

 34 71 13 26-0201 EA Box Beam Median Barrier To Corrugated Beam Bolted Section ......................................................................................... 695.17  
. 

 34 71 13 26-0202 EA Box Beam Median Barrier To Corrugated Beam Harness Plate ......................................................................................... 406.48  
Note: For making cable connections. 

XXXXXXX 
. 
 34 71 13 26-0203  Transition Box Beam Guide Rail To Cable Guide Rail (34 71 13 26-0196) 
. 
. 

 34 71 13 26-0204 EA Box Beam to Cable Guide Rail U-bolt And Plate .................................................................................................................. 95.64 16.11 

XXXXXXX 
. 
 34 71 13 26-0205  Transition Box Beam Median Barrier To Concrete Median Barrier (34 71 13 26-0196) 
. 
. 

 34 71 13 26-0206 EA Box Beam Median Barrier To Concrete Barrier End Connection ........................................................................................ 956.36  
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XXXXXXX 
. 
 34 71 13 26-0207  Transition Thrie Beam To Concrete Median Barrier (34 71 13 26-0196) 
. 
. 

 34 71 13 26-0208 EA Thrie Beam Terminal Connector At Concrete Median Barrier ............................................................................................. 612.69  
. 

 34 71 13 26-0209 EA Thrie Beam Transition Section To Corrugated Beam Guide Rail ........................................................................................ 784.52  

XXXXXXX 
. 
 34 71 16  Impact Attenuating Devices (34 71) 
. 
. 
 34 71 16 00-0001  Guard Rail Energy Absorbing Terminals (34 71 16) 

Note: Crushable foam cartridges surrounded by steel guardrail for narrow hazards. QuadGuard System as 
manufactured by Energy Absorption Systems, Inc. 

. 

. 
 34 71 16 00-0002  24" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0003 EA 24" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 26,889.12 3,035.12 
. 

 34 71 16 00-0004 EA 24" Wide, 5 Cartridge, Bays Energy Absorbing Crash Attenuator .................................................................................. 37,225.63 4,046.83 
. 

 34 71 16 00-0005 EA 24" Wide, 7 Cartridge, Bays Energy Absorbing Crash Attenuator .................................................................................. 50,655.70 5,311.46 
. 

 34 71 16 00-0006 EA 24" Wide, 9 Cartridge, Bays Energy Absorbing Crash Attenuator .................................................................................. 56,776.76 6,576.09 

XXXXXXX 
. 
 34 71 16 00-0007  30" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0008 EA 30" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 29,057.06 3,414.51 
. 

 34 71 16 00-0009 EA 30" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 40,333.68 4,552.68 
. 

 34 71 16 00-0010 EA 30" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 55,230.67 6,070.24 
. 

 34 71 16 00-0011 EA 30" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 63,521.57 7,334.88 

XXXXXXX 
. 
 34 71 16 00-0012  36" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0013 EA 36" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 31,246.96 3,793.90 
. 

 34 71 16 00-0014 EA 36" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 43,463.05 5,058.53 
. 

 34 71 16 00-0015 EA 36" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 59,279.26 6,702.55 
. 

 34 71 16 00-0016 EA 36" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 70,243.61 8,093.65 

XXXXXXX 
. 
 34 71 16 00-0017  69" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0018 EA 69" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 33,881.99 4,173.29 
. 

 34 71 16 00-0019 EA 69" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 46,765.90 5,564.39 
. 

 34 71 16 00-0020 EA 69" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 64,020.42 7,334.88 
. 

 34 71 16 00-0021 EA 69" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 75,533.06 8,852.44 

XXXXXXX 
. 
 34 71 16 00-0022  90" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0023 EA 90" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 36,581.48 4,552.68 
. 

 34 71 16 00-0024 EA 90" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 50,144.60 6,070.24 
. 

 34 71 16 00-0025 EA 90" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 69,419.43 8,093.65 
. 

 34 71 16 00-0026 EA 90" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 80,956.45 9,611.21 

XXXXXXX 
. 
 34 71 19  Vehicle Delineators (34 71) 
. 
. 
 34 71 19 16  Flexible Vehicle Delineators (34 71 19)
. 
. 

 34 71 19 16-0001 EA  2' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 70.95 7.55 
. 

 34 71 19 16-0002 EA 3' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 71.89 7.55 
. 

 34 71 19 16-0003 EA 3-1/2' High, 3" Diameter Flexible Fixed Stanchion Delineator ............................................................................................... 72.82 7.55 
. 

 34 71 19 16-0004 EA 4' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 73.76 7.55 
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. 
35  Waterway and Marine Construction 
. 
. 
 35 01  Operation and Maintenance of Waterway and Marine 

Construction (35) 
. 
. 
 35 01 70  Operation and Maintenance of Dams (35 01) 
. 
. 
 35 01 70 00-0001  Drilling And Pressure Grouting (35 01 70) 
. 
. 
 35 01 70 00-0002  From Top Of The Dam (35 01 70 00-0001) 
. 
. 

 35 01 70 00-0003 LF  Pressure Grout, Top Of Dam, In Concrete, Drill 3" Nominal Grout Hole ............................................................................... 96.49  
. 

 35 01 70 00-0004 LF Pressure Grout, Top Of Dam, In Rock, Drill 3" Nominal Grout Hole ................................................................................... 112.05  
. 

 35 01 70 00-0005 LF  Pressure Grout, Install Guide Sleeves 3-1/2" Inside Diameter, Top Of Dam ...................................................................... 122.25  
. 

 35 01 70 00-0006 EA  Pressure Grout, Hydraulic Pressure Test Top Of Dam ....................................................................................................... 724.99  
. 

 35 01 70 00-0007 EA  Pressure Grout, Grout Hook-Up Top Of Dam ..................................................................................................................... 388.68  
. 

 35 01 70 00-0008 CWT Pressure Grout, Portland Cement Top Of Dam .................................................................................................................... 58.72  
. 

 35 01 70 00-0009 CWT Pressure Grout, Fluidifier In Grout Top Of Dam .................................................................................................................. 173.24  
. 

 35 01 70 00-0010 CF  Pressure Grout, Place Grout Except Hook-Ups, Top Of Dam ............................................................................................. 138.58  

XXXXXXX 
. 
 35 01 70 00-0011  Large Diameter Holes - Rotary Drilled (35 01 70 00-0001) 
. 
. 
 35 01 70 00-0012  From Top Of The Dam (35 01 70 00-0011) 
. 
. 

 35 01 70 00-0013 LF  Pressure Grout, Rotary Drilled Top Of Dam, 6" Nominal Diameter, Vertical ....................................................................... 145.22  
. 

 35 01 70 00-0014 LF  Pressure Grout, Rotary Drilled Top Of Dam, 6" Nominal Diameter, Inclined ...................................................................... 158.00  
. 

 35 01 70 00-0015 LF  Pressure Grout, Rotary Drilled Top Of Dam, 9" Nominal Diameter, Vertical ....................................................................... 227.10  
. 

 35 01 70 00-0016 LF  Pressure Grout, Rotary Drilled Top Of Dam, 9" Nominal Diameter, Inclined ...................................................................... 251.32  

XXXXXXX 
. 
 35 05  Common Work Results for Waterway and Marine 

Construction (35) 
. 
. 
 35 05 70  Common Work Results for Dams (35 05) 
. 
. 
 35 05 70 00-0001  Rubber Dam Repair (35 05 70) 
. 
. 

 35 05 70 00-0002 EA Class A Rubber Dam Repair (Bullet And Similar Holes) ....................................................................................................... 30.26  
. 

 35 05 70 00-0003 SF Class B Rubber Dam Repair (Minor Surface Rubber Damage) ............................................................................................ 59.86  
. 

 35 05 70 00-0004 SF Class C Rubber Dam Repair (Major Surface Rubber Damage) ............................................................................................ 88.05  
. 

 35 05 70 00-0005 SF Class D Rubber Dam Repair (Serious Surface Rubber Damage), Per Layer Of Material ..................................................... 98.05  

XXXXXXX 
. 
 35 20  Waterway and Marine Construction and Equipment (35) 
. 
. 
 35 22  Hydraulic Gates (35 20) 
. 
. 
 35 22 26  Sluice Gates (35 22) 
. 
. 
 35 22 26 00-0001  Heavy Duty Cast Iron Sluice Gates Self Contained (35 22 26) 

Note: Includes crank operated geared gate lift, anchor bolts, and grouting. 
. 
. 

 35 22 26 00-0002 EA  18" x 18" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate .............................................................. 9,797.42 1,085.03 
    For Electric Motor Operated Valve, Add  1,067.01 

. 
 35 22 26 00-0003 EA  24" x 24" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 14,021.83 1,627.59 

    For Electric Motor Operated Valve, Add  1,175.52 
. 

 35 22 26 00-0004 EA  30" x 30" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 16,998.95 1,860.10 
    For Electric Motor Operated Valve, Add  1,222.02 

. 
 35 22 26 00-0005 EA  36" x 36" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 19,398.82 2,034.48 

    For Electric Motor Operated Valve, Add  1,256.90 
. 

 35 22 26 00-0006 EA  42" x 42" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 21,764.60 2,325.13 
    For Electric Motor Operated Valve, Add  1,315.03 

. 
 35 22 26 00-0007 EA  48" x 48" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 30,416.36 3,720.20 

    For Electric Motor Operated Valve, Add  1,594.04 
. 

 35 22 26 00-0008 EA  54" x 54" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 40,574.90 4,650.25 
    For Electric Motor Operated Valve, Add  1,780.05 

. 
 35 22 26 00-0009 EA  60" x 60" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 47,216.75 6,161.59 

    For Electric Motor Operated Valve, Add  2,082.32 
. 

 35 22 26 00-0010 EA  66" x 66" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 58,708.95 8,137.95 
    For Electric Motor Operated Valve, Add  2,477.59 

. 
 35 22 26 00-0011 EA  72" x 72" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 61,526.46 9,300.52 

    For Electric Motor Operated Valve, Add  2,710.10 
. 

 35 22 26 00-0012 EA  78" x 78" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 69,188.25 9,300.52 
    For Electric Motor Operated Valve, Add  3,110.10 

. 
 35 22 26 00-0013 EA  84" x 84" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 80,297.93 10,463.07 

    For Electric Motor Operated Valve, Add  3,342.62 
. 

 35 22 26 00-0014 EA  90" x 90" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ............................................................ 96,810.07 12,109.57 
    For Electric Motor Operated Valve, Add  3,671.91 

. 
 35 22 26 00-0015 EA  96" x 96" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate .......................................................... 109,278.84 12,686.22 

    For Electric Motor Operated Valve, Add  3,787.24 
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. 
 35 22 26 00-0016 EA  108" x 108" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ...................................................... 135,538.18 14,992.80 

    For Electric Motor Operated Valve, Add  4,248.56 
. 

 35 22 26 00-0017 EA  120" x 120" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ...................................................... 167,459.89 18,452.68 
    For Electric Motor Operated Valve, Add  4,940.54 

. 
 35 22 26 00-0018 EA  132" x 132" Heavy Duty Sluice Gates Self Contained With Crank Operated Gate ...................................................... 204,601.92 20,759.27 

    For Electric Motor Operated Valve, Add  5,401.85 

XXXXXXX 
. 
 35 22 59  Hydraulic Closure Gates (35 22) 
. 
. 
 35 22 59 00-0001  Steel Slide Gates Self Contained (35 22 59) 

Note: Includes anchors and bolts. 
. 
. 

 35 22 59 00-0002 EA  12" x 12" Steel Slide Gates Self Contained Including Anchor Bolts And Grouting ........................................................... 3,363.23 406.90 
    For Electric Motor Operated Valve, Add  931.38 

. 
 35 22 59 00-0003 EA  18" x 18" Steel Slide Gates Self Contained Including Anchor Bolts And Grouting ........................................................... 4,497.44 465.03 

    For Electric Motor Operated Valve, Add  943.01 
. 

 35 22 59 00-0004 EA  24" x 24" Steel Slide Gates Self Contained Including Anchor Bolts And Grouting ........................................................... 5,129.32 542.57 
    For Electric Motor Operated Valve, Add  958.51 

. 
 35 22 59 00-0005 EA  30" x 30" Steel Slide Gates Self Contained Including Anchor Bolts And Grouting ........................................................... 6,199.20 651.04 

    For Electric Motor Operated Valve, Add  980.21 
. 

 35 22 59 00-0006 EA  36" x 36" Steel Slide Gates Self Contained Including Anchor Bolts And Grouting ........................................................... 7,937.00 813.79 
    For Electric Motor Operated Valve, Add  1,012.76 

. 
 35 22 59 00-0007 EA  42" x 42" Steel Slide Gates Self Contained Including Anchor Bolts And Grouting ........................................................... 9,277.38 1,085.03 

    For Electric Motor Operated Valve, Add  1,067.01 
. 

 35 22 59 00-0008 EA  48" x 48" Steel Slide Gates Self Contained Including Anchor Bolts And Grouting ......................................................... 12,691.79 1,627.59 
    For Electric Motor Operated Valve, Add  1,175.52 

. 
 35 22 59 00-0009 EA  54" x 54" Steel Slide Gates Self Contained Including Anchor Bolts And Grouting ......................................................... 19,351.88 2,034.48 

    For Electric Motor Operated Valve, Add  1,256.90 
. 

 35 22 59 00-0010 EA  60" x 60" Steel Slide Gates Self Contained Including Anchor Bolts And Grouting ......................................................... 25,126.79 3,255.18 
    For Electric Motor Operated Valve, Add  1,501.04 

. 
 35 22 59 00-0011 EA  72" x 72" Steel Slide Gates Self Contained Including Anchor Bolts And Grouting ......................................................... 31,773.46 5,425.34 

    For Electric Motor Operated Valve, Add  1,935.06 
. 

 35 22 59 00-0012 SF  Over 36 SF Steel Slide Gates Self Contained Including Anchor ......................................................................................... 881.32 149.97 
    For Electric Motor Operated Valve, Add  1,579.99 

XXXXXXX 
. 
 35 22 59 00-0013  Stainless Steel, Slide Gates, Frame Assembly Only (35 22 59) 
. 
. 

 35 22 59 00-0014 EA 24" x 24" Stainless Steel Slide Gate, Frame Assembly Only ......................................................................................... 13,374.61 531.29 
. 

 35 22 59 00-0015 EA 30" x 30" Stainless Steel Slide Gate, Frame Assembly Only ......................................................................................... 16,539.71 663.82 
. 

 35 22 59 00-0016 EA 36" x 36" Stainless Steel Slide Gate, Frame Assembly Only ......................................................................................... 21,078.50 809.15 
. 

 35 22 59 00-0017 EA 48" x 48" Stainless Steel Slide Gate, Frame Assembly Only ......................................................................................... 32,294.99 1,549.70 
. 

 35 22 59 00-0018 EA 60" x 60" Stainless Steel Slide Gate, Frame Assembly Only ......................................................................................... 48,004.26 3,381.90 
. 

 35 22 59 00-0019 EA 72" x 72" Stainless Steel Slide Gate, Frame Assembly Only ......................................................................................... 63,346.85 5,166.44 
. 

 35 22 59 00-0020 EA 84" x 84" Stainless Steel Slide Gate, Frame Assembly Only ......................................................................................... 95,180.50 6,459.20 
. 

 35 22 59 00-0021 Day Start Up And Training, Stainless Steel Slide Gate, Frame Assembly ............................................................................... 2,467.53  

XXXXXXX 
. 
 35 22 59 00-0022  Aluminum Flap Gates (35 22 59) 
. 
. 

 35 22 59 00-0023 EA  18" Diameter Aluminum Flap Gates ................................................................................................................................. 2,986.07 406.90 
    For Electric Motor Operated Valve, Add  931.38 

. 
 35 22 59 00-0024 EA  20" Diameter Aluminum Flap Gates ................................................................................................................................. 3,321.98 435.96 

    For Electric Motor Operated Valve, Add  937.19 
. 

 35 22 59 00-0025 EA  24" Diameter Aluminum Flap Gates ................................................................................................................................. 3,654.93 465.03 
    For Electric Motor Operated Valve, Add  943.01 

. 
 35 22 59 00-0026 EA  30" Diameter Aluminum Flap Gates ................................................................................................................................. 4,947.34 542.57 

    For Electric Motor Operated Valve, Add  958.51 
. 

 35 22 59 00-0027 EA  36" Diameter Aluminum Flap Gates ................................................................................................................................. 6,131.34 651.04 
    For Electric Motor Operated Valve, Add  980.21 

. 
 35 22 59 00-0028 EA  42" Diameter Aluminum Flap Gates ................................................................................................................................. 8,669.15 813.79 

    For Electric Motor Operated Valve, Add  1,012.76 
. 

 35 22 59 00-0029 EA  48" Diameter Aluminum Flap Gates ............................................................................................................................... 10,973.84 1,085.03 
    For Electric Motor Operated Valve, Add  1,067.01 

. 
 35 22 59 00-0030 EA  54" Diameter Aluminum Flap Gates ............................................................................................................................... 14,217.25 1,627.59 

    For Electric Motor Operated Valve, Add  1,175.52 
. 

 35 22 59 00-0031 EA  60" Diameter Aluminum Flap Gates ............................................................................................................................... 18,809.29 2,325.13 
    For Electric Motor Operated Valve, Add  1,315.03 

. 
 35 22 59 00-0032 EA  66" Diameter Aluminum Flap Gates ............................................................................................................................... 24,345.64 3,255.18 

    For Electric Motor Operated Valve, Add  1,501.04 
. 

 35 22 59 00-0033 EA  72" Diameter Aluminum Flap Gates ............................................................................................................................... 30,413.38 4,650.25 
    For Electric Motor Operated Valve, Add  1,780.05 

XXXXXXX 
. 
 35 22 59 00-0034  Stainless Steel Flap Gates (35 22 59) 
. 
. 

 35 22 59 00-0035 EA 12" x 12" Stainless Steel Flap Gate ................................................................................................................................. 5,454.68 348.77 
    For Electric Motor Operated Valve, Add  919.75 

. 
 35 22 59 00-0036 EA 18" x 18" Stainless Steel Flap Gate ................................................................................................................................. 6,973.52 406.90 

    For Electric Motor Operated Valve, Add  931.38 
. 

 35 22 59 00-0037 EA 24" x 24" Stainless Steel Flap Gate ................................................................................................................................. 8,966.41 465.03 
    For Electric Motor Operated Valve, Add  943.01 

. 
 35 22 59 00-0038 EA 30" x 30" Stainless Steel Flap Gate ............................................................................................................................... 11,649.97 542.92 

    For Electric Motor Operated Valve, Add  958.51 
. 

 35 22 59 00-0039 EA 36" x 36" Stainless Steel Flap Gate ............................................................................................................................... 17,234.52 651.04 
    For Electric Motor Operated Valve, Add  980.21 
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. 
 35 22 59 00-0040 EA 48" x 48" Stainless Steel Flap Gate ............................................................................................................................... 25,293.48 1,084.67 

    For Electric Motor Operated Valve, Add  1,067.01 
. 

 35 22 59 00-0041 EA 60" x 60" Stainless Steel Flap Gate ............................................................................................................................... 38,994.37 2,325.13 
    For Electric Motor Operated Valve, Add  1,315.03 

. 
 35 22 59 00-0042 EA 72" x 72" Stainless Steel Flap Gate ............................................................................................................................... 57,001.77 4,650.25 

    For Electric Motor Operated Valve, Add  1,780.05 
. 

 35 22 59 00-0043 EA 84" x 84" Stainless Steel Flap Gate ............................................................................................................................... 82,910.06 9,300.52 
    For Electric Motor Operated Valve, Add  2,710.10 

XXXXXXX 
. 
 35 22 59 00-0044  Cast Iron Flap Gates (35 22 59) 
. 
. 

 35 22 59 00-0045 EA 12" x 12" Cast Iron Flap Gate .......................................................................................................................................... 9,608.93 435.96 
    For Electric Motor Operated Valve, Add  937.19 

. 
 35 22 59 00-0046 EA 18" x 18" Cast Iron Flap Gate ........................................................................................................................................ 13,465.29 509.20 

    For Electric Motor Operated Valve, Add  951.73 
. 

 35 22 59 00-0047 EA 24" x 24" Cast Iron Flap Gate ........................................................................................................................................ 17,169.05 581.28 
    For Electric Motor Operated Valve, Add  966.26 

. 
 35 22 59 00-0048 EA 30" x 30" Cast Iron Flap Gate ........................................................................................................................................ 24,031.62 677.77 

    For Electric Motor Operated Valve, Add  985.63 
. 

 35 22 59 00-0049 EA 36" x 36" Cast Iron Flap Gate ........................................................................................................................................ 27,153.54 813.79 
    For Electric Motor Operated Valve, Add  1,012.76 

. 
 35 22 59 00-0050 EA 48" x 48" Cast Iron Flap Gate ........................................................................................................................................ 33,865.23 1,356.71 

    For Electric Motor Operated Valve, Add  1,121.27 
. 

 35 22 59 00-0051 EA 60" x 60" Cast Iron Flap Gate ........................................................................................................................................ 58,060.03 2,557.64 
    For Electric Motor Operated Valve, Add  1,361.53 

. 
 35 22 59 00-0052 EA 72" x 72" Cast Iron Flap Gate ........................................................................................................................................ 92,790.17 4,999.03 

    For Electric Motor Operated Valve, Add  1,849.81 
. 

 35 22 59 00-0053 EA 84" x 84" Cast Iron Flap Gate ...................................................................................................................................... 109,141.38 9,765.54 
    For Electric Motor Operated Valve, Add  2,803.11 

XXXXXXX 
. 
 35 22 59 00-0054  Steel Knife Gates Including Handwheel Operator (35 22 59) 

Note: ANSI 150 PSI. for hub, flange, or spigot ends. 
. 
. 

 35 22 59 00-0055 EA  6" Diameter Knife Gates Including Handwheel Operator For Hub ................................................................................... 1,735.48 152.45 
    For Electric Motor Operated Valve, Add  880.49 

. 
 35 22 59 00-0056 EA  8" Diameter Knife Gates Including Handwheel Operator For Hub ................................................................................... 2,332.17 177.82 

    For Electric Motor Operated Valve, Add  885.57 
. 

 35 22 59 00-0057 EA  10" Diameter Knife Gates Including Handwheel Operator For Hub ................................................................................. 3,278.03 266.79 
    For Electric Motor Operated Valve, Add  903.36 

. 
 35 22 59 00-0058 EA  12" Diameter Knife Gates Including Handwheel Operator For Hub ................................................................................. 4,095.88 355.75 

    For Electric Motor Operated Valve, Add  921.15 
. 

 35 22 59 00-0059 EA  14" Diameter Knife Gates Including Handwheel Operator For Hub ................................................................................. 5,016.34 381.13 
    For Electric Motor Operated Valve, Add  926.23 

. 
 35 22 59 00-0060 EA  16" Diameter Knife Gates Including Handwheel Operator For Hub ................................................................................. 6,490.48 410.42 

    For Electric Motor Operated Valve, Add  932.09 
. 

 35 22 59 00-0061 EA  18" Diameter Knife Gates Including Handwheel Operator For Hub ................................................................................. 8,624.00 426.87 
    For Electric Motor Operated Valve, Add  935.37 

. 
 35 22 59 00-0062 EA  20" Diameter Knife Gates Including Handwheel Operator For Hub ............................................................................... 10,780.87 485.13 

    For Electric Motor Operated Valve, Add  947.02 
. 

 35 22 59 00-0063 EA  24" Diameter Knife Gates Including Handwheel Operator For Hub ............................................................................... 13,818.09 533.59 
    For Electric Motor Operated Valve, Add  956.72 

. 
 35 22 59 00-0064 EA  30" Diameter Knife Gates Including Handwheel Operator For Hub ............................................................................... 25,140.27 711.41 

    For Electric Motor Operated Valve, Add  992.29 
. 

 35 22 59 00-0065 EA  36" Diameter Knife Gates Including Handwheel Operator For Hub ............................................................................... 33,452.58 1,067.17 
    For Electric Motor Operated Valve, Add  1,063.43 

XXXXXXX 
. 
 35 22 59 00-0066  Steel Hollow Jet Flow Gate Valve (35 22 59) 
. 
. 

 35 22 59 00-0067 EA  6" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub ...................................................................... 1,608.37 162.76 
    For Electric Motor Operated Valve, Add  882.55 

. 
 35 22 59 00-0068 EA  8" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub ...................................................................... 2,491.42 190.08 

    For Electric Motor Operated Valve, Add  888.02 
. 

 35 22 59 00-0069 EA  10" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................... 2,990.71 284.83 
    For Electric Motor Operated Valve, Add  906.96 

. 
 35 22 59 00-0070 EA  12" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................... 3,812.54 379.57 

    For Electric Motor Operated Valve, Add  925.93 
. 

 35 22 59 00-0071 EA  14" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................... 5,741.61 406.90 
    For Electric Motor Operated Valve, Add  931.38 

. 
 35 22 59 00-0072 EA  16" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................... 6,926.28 438.29 

    For Electric Motor Operated Valve, Add  937.66 
. 

 35 22 59 00-0073 EA  18" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................. 11,647.63 455.72 
    For Electric Motor Operated Valve, Add  941.15 

. 
 35 22 59 00-0074 EA  20" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................. 14,650.12 517.92 

    For Electric Motor Operated Valve, Add  953.59 
. 

 35 22 59 00-0075 EA  24" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................. 21,073.22 569.65 
    For Electric Motor Operated Valve, Add  963.95 

. 
 35 22 59 00-0076 EA  30" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................. 25,812.96 759.73 

    For Electric Motor Operated Valve, Add  1,001.94 
. 

 35 22 59 00-0077 EA  36" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................. 36,834.55 1,139.32 
    For Electric Motor Operated Valve, Add  1,077.83 

. 
 35 22 59 00-0078 EA  42" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................. 43,898.57 1,395.08 

    For Electric Motor Operated Valve, Add  1,529.08 
. 

 35 22 59 00-0079 EA  48" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................. 52,055.97 1,627.59 
    For Electric Motor Operated Valve, Add  1,575.52 
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. 
 35 22 59 00-0080 EA  54" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................. 68,557.39 2,034.48 

    For Electric Motor Operated Valve, Add  1,656.90 
. 

 35 22 59 00-0081 EA  60" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................. 76,350.20 2,441.39 
    For Electric Motor Operated Valve, Add  1,738.47 

. 
 35 22 59 00-0082 EA  66" Diameter Jet Flow Gate Valve Including Handwheel Operator For Hub .................................................................. 97,427.83 3,371.44 

    For Electric Motor Operated Valve, Add  1,924.79 

XXXXXXX 
. 
 35 22 59 00-0083  Steel Dish Head Valve (35 22 59) 
. 
. 

 35 22 59 00-0084 EA  12" Diameter Dish Head Valve ......................................................................................................................................... 2,036.44 406.90 
. 

 35 22 59 00-0085 EA  18" Diameter Dish Head Valve ......................................................................................................................................... 2,942.24 465.03 
. 

 35 22 59 00-0086 EA  20" Diameter Dish Head Valve ......................................................................................................................................... 3,389.26 508.62 
. 

 35 22 59 00-0087 EA  24" Diameter Dish Head Valve ......................................................................................................................................... 3,995.06 542.57 
. 

 35 22 59 00-0088 EA  30" Diameter Dish Head Valve ......................................................................................................................................... 5,998.67 651.04 
. 

 35 22 59 00-0089 EA  36" Diameter Dish Head Valve ......................................................................................................................................... 7,393.45 813.79 
. 

 35 22 59 00-0090 EA  42" Diameter Dish Head Valve ....................................................................................................................................... 12,402.49 1,085.03 
. 

 35 22 59 00-0091 EA  48" Diameter Dish Head Valve ....................................................................................................................................... 16,230.62 1,627.59 
. 

 35 22 59 00-0092 EA  54" Diameter Dish Head Valve ....................................................................................................................................... 23,067.44 2,034.48 
. 

 35 22 59 00-0093 EA  60" Diameter Dish Head Valve ....................................................................................................................................... 29,664.03 3,255.18 
. 

 35 22 59 00-0094 EA  66" Diameter Dish Head Valve ....................................................................................................................................... 41,072.83 4,068.98 
. 

 35 22 59 00-0095 EA  72" Diameter Dish Head Valve ....................................................................................................................................... 50,029.57 5,425.34 

XXXXXXX 
. 
 35 22 63  Through-Levee Access Gates (35 22) 
. 
. 
 35 22 63 00-0001  Cast Iron Canal Gates (35 22 63) 
. 
. 

 35 22 63 00-0002 EA  12" Diameter Cast Iron Canal Gates With Fabricated Frame ........................................................................................... 1,814.95 406.90 
    For Electric Motor Operated Valve, Add  931.38 

. 
 35 22 63 00-0003 EA  18" Diameter Cast Iron Canal Gates With Fabricated Frame ........................................................................................... 2,577.72 465.03 

    For Electric Motor Operated Valve, Add  943.01 
. 

 35 22 63 00-0004 EA  20" Diameter Cast Iron Canal Gates With Fabricated Frame ........................................................................................... 2,935.33 508.62 
    For Electric Motor Operated Valve, Add  951.73 

. 
 35 22 63 00-0005 EA  24" Diameter Cast Iron Canal Gates With Fabricated Frame ........................................................................................... 3,467.89 542.57 

    For Electric Motor Operated Valve, Add  958.51 
. 

 35 22 63 00-0006 EA  30" Diameter Cast Iron Canal Gates With Fabricated Frame ........................................................................................... 5,147.85 651.04 
    For Electric Motor Operated Valve, Add  980.21 

. 
 35 22 63 00-0007 EA  36" Diameter Cast Iron Canal Gates With Fabricated Frame ........................................................................................... 6,348.93 813.79 

    For Electric Motor Operated Valve, Add  1,012.76 
. 

 35 22 63 00-0008 EA  42" Diameter Cast Iron Canal Gates With Fabricated Frame ......................................................................................... 10,548.83 1,085.03 
    For Electric Motor Operated Valve, Add  1,067.01 

. 
 35 22 63 00-0009 EA  48" Diameter Cast Iron Canal Gates With Fabricated Frame ......................................................................................... 13,880.04 1,627.59 

    For Electric Motor Operated Valve, Add  1,175.52 
. 

 35 22 63 00-0010 EA  54" Diameter Cast Iron Canal Gates With Fabricated Frame ......................................................................................... 19,625.75 2,034.48 
    For Electric Motor Operated Valve, Add  1,256.90 

. 
 35 22 63 00-0011 EA  60" Diameter Cast Iron Canal Gates With Fabricated Frame ......................................................................................... 25,469.59 3,255.18 

    For Electric Motor Operated Valve, Add  1,501.04 
. 

 35 22 63 00-0012 EA  66" Diameter Cast Iron Canal Gates With Fabricated Frame ......................................................................................... 35,106.46 4,068.98 
    For Electric Motor Operated Valve, Add  1,663.80 

. 
 35 22 63 00-0013 EA  72" Diameter Cast Iron Canal Gates With Fabricated Frame ......................................................................................... 41,381.97 4,650.25 

    For Electric Motor Operated Valve, Add  1,780.05 

XXXXXXX 
. 
 35 24  Dredging (35 20) 
. 
. 
 35 24 23  Clamshell Dredging (35 24) 
. 
. 
 35 24 23 00-0001  Dredging, Barge Mounted (35 24 23) 

See CSI section 01 74 19 00-0039 for hauling material from shore or barge, 31 23 16 33-0019 for loading. 
. 
. 

 35 24 23 00-0002 EA Dredge Excavation Mobilization And Demobilization ..................................................................................................... 21,094.38  
    For Inlet Rivers And Canals, Deduct  -5,273.60 

. 
 35 24 23 00-0003 CY Barge Mounted Clamshell Excavation Into Scows, Dumping Up To 10 Miles ....................................................................... 23.44  

Note: Includes tugboat to move scows or barge. 
. 

 35 24 23 00-0004 CY Barge Mounted Dragline Or Clamshell, Hopper Dumped, Pumped 1,000' To Shore ............................................................ 21.09  
Note: Includes tugboat to move barge. 

. 
 35 24 23 00-0005 CY Hydraulic Dredge Excavation Into Scows, Dumping Up To 10 Miles .................................................................................... 23.35  

Note: Includes tugboat to move scows or barge. 
. 

 35 24 23 00-0006 CY Hydraulic Dredge Excavation, Pumped 1,000' To Shore ...................................................................................................... 19.58  
Note: Includes tugboat to move barge. 

XXXXXXX 
. 
 35 24 26  Backhoe/Dipper Dredging (35 24) 
. 
. 
 35 24 26 00-0001  Dredging, Shoreline Excavators (35 24 26) 
. 
. 

 35 24 26 00-0002 CY Back Hoe, 1 CY Bucket, Dredging From Shore .................................................................................................................... 13.61  
. 

 35 24 26 00-0003 CY Hydraulic Excavator, 2 CY Bucket, Dredging From Shore ......................................................................................................9.27  
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. 
40  Process Interconnections 
. 
. 
 40 05  Common Work Results For Process Interconnections (40) 
. 
. 
 40 05 19  Ductile Iron Process Pipe (40 05) 
. 
. 
 40 05 19 00-0001  Flanged End, Cement Lined, Bituminous Seal Coat, Ductile Iron Piping (40 05 19) 

Note: C110 Fittings, 350 PSI rating for 2" - 24" sizes, 250 PSI rating for 30" - 48" sizes. Pipe barrels conform to 
ANSI/AWWA C151/A21.51. The bolt holes are aligned per ANSI/AWWA C115/A21.15. Flanged fittings conform to 
ANSI/AWWA C110/A21.10. Interiors shall be cement lined in accordance with ANSI/AWWA C104/A21.04. Exterior 
shall be bituminous coating, in accordance with ANSI/AWWA C104/A21.04. See CSI section 40 05 19 00-2059 for 
bolts, 40 05 19 00-2074 for gaskets. 

. 

. 
 40 05 19 00-0002  Flanged End (FxF), Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe 

(40 05 19 00-0001) 
. 
. 
 40 05 19 00-0003  4" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0004 EA 4" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 575.26 205.55 
    For Class 52  Rating, Deduct  -29.02 
    For Class 54  Rating, Add  19.79 
    For Class 55  Rating, Add  43.98 

. 
 40 05 19 00-0005 EA 4" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 608.94 209.14 

    For Class 52  Rating, Deduct  -32.13 
    For Class 54  Rating, Add  21.90 
    For Class 55  Rating, Add  48.68 

. 
 40 05 19 00-0006 EA 4" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 642.60 212.73 

    For Class 52  Rating, Deduct  -35.23 
    For Class 54  Rating, Add  24.02 
    For Class 55  Rating, Add  53.39 

. 
 40 05 19 00-0007 EA 4" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 676.27 216.33 

    For Class 52  Rating, Deduct  -38.34 
    For Class 54  Rating, Add  26.14 
    For Class 55  Rating, Add  58.09 

. 
 40 05 19 00-0008 EA 4" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 709.95 219.92 

    For Class 52  Rating, Deduct  -41.44 
    For Class 54  Rating, Add  28.25 
    For Class 55  Rating, Add  62.80 

. 
 40 05 19 00-0009 EA 4" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 743.62 223.51 

    For Class 52  Rating, Deduct  -44.55 
    For Class 54  Rating, Add  30.37 
    For Class 55  Rating, Add  67.51 

. 
 40 05 19 00-0010 EA 4" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 777.30 227.11 

    For Class 52  Rating, Deduct  -47.65 
    For Class 54  Rating, Add  32.49 
    For Class 55  Rating, Add  72.21 

. 
 40 05 19 00-0011 EA 4" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 810.97 230.70 

    For Class 52  Rating, Deduct  -50.76 
    For Class 54  Rating, Add  34.61 
    For Class 55  Rating, Add  76.92 

. 
 40 05 19 00-0012 EA 4" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 844.64 234.30 

    For Class 52  Rating, Deduct  -53.86 
    For Class 54  Rating, Add  36.72 
    For Class 55  Rating, Add  81.62 

. 
 40 05 19 00-0013 EA 4" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 878.31 237.89 

    For Class 52  Rating, Deduct  -56.97 
    For Class 54  Rating, Add  38.84 
    For Class 55  Rating, Add  86.33 

. 
 40 05 19 00-0014 EA 4" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 911.98 241.48 

    For Class 52  Rating, Deduct  -60.07 
    For Class 54  Rating, Add  40.96 
    For Class 55  Rating, Add  91.03 

. 
 40 05 19 00-0015 EA 4" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 945.65 245.08 

    For Class 52  Rating, Deduct  -63.18 
    For Class 54  Rating, Add  43.07 
    For Class 55  Rating, Add  95.74 

. 
 40 05 19 00-0016 EA 4" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 979.33 248.67 

    For Class 52  Rating, Deduct  -66.28 
    For Class 54  Rating, Add  45.19 
    For Class 55  Rating, Add  100.45 

. 
 40 05 19 00-0017 EA 4" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,013.00 252.26 

    For Class 52  Rating, Deduct  -69.39 
    For Class 54  Rating, Add  47.31 
    For Class 55  Rating, Add  105.15 

. 
 40 05 19 00-0018 EA 4" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,046.68 255.86 

    For Class 52  Rating, Deduct  -72.49 
    For Class 54  Rating, Add  49.43 
    For Class 55  Rating, Add  109.86 

. 
 40 05 19 00-0019 EA 4" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,080.35 259.45 

    For Class 52  Rating, Deduct  -75.60 
    For Class 54  Rating, Add  51.54 
    For Class 55  Rating, Add  114.56 
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. 
 40 05 19 00-0020 EA 4" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe....................... 1,114.01 263.04 

    For Class 52  Rating, Deduct  -78.70 
    For Class 54  Rating, Add  53.66 
    For Class 55  Rating, Add  119.27 

. 
 40 05 19 00-0021 EA 4" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe....................... 1,147.69 266.64 

    For Class 52  Rating, Deduct  -81.81 
    For Class 54  Rating, Add  55.78 
    For Class 55  Rating, Add  123.97 

. 
 40 05 19 00-0022 EA 4" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,181.36 270.23 

    For Class 52  Rating, Deduct  -84.91 
    For Class 54  Rating, Add  57.89 
    For Class 55  Rating, Add  128.68 

. 
 40 05 19 00-0023 EA 4" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,215.04 273.82 

    For Class 52  Rating, Deduct  -88.02 
    For Class 54  Rating, Add  60.01 
    For Class 55  Rating, Add  133.39 

. 
 40 05 19 00-0024 EA 4" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,248.71 277.42 

    For Class 52  Rating, Deduct  -91.12 
    For Class 54  Rating, Add  62.13 
    For Class 55  Rating, Add  138.09 

. 
 40 05 19 00-0025 EA 4" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,282.38 281.01 

    For Class 52  Rating, Deduct  -94.23 
    For Class 54  Rating, Add  64.25 
    For Class 55  Rating, Add  142.80 

. 
 40 05 19 00-0026 EA 4" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,316.06 284.60 

    For Class 52  Rating, Deduct  -97.33 
    For Class 54  Rating, Add  66.36 
    For Class 55  Rating, Add  147.50 

. 
 40 05 19 00-0027 EA 4" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,349.72 288.20 

    For Class 52  Rating, Deduct  -100.44 
    For Class 54  Rating, Add  68.48 
    For Class 55  Rating, Add  152.21 

. 
 40 05 19 00-0028 EA 4" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,383.39 291.79 

    For Class 52  Rating, Deduct  -103.54 
    For Class 54  Rating, Add  70.60 
    For Class 55  Rating, Add  156.91 

. 
 40 05 19 00-0029 EA 4" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,417.07 295.38 

    For Class 52  Rating, Deduct  -106.65 
    For Class 54  Rating, Add  72.71 
    For Class 55  Rating, Add  161.62 

. 
 40 05 19 00-0030 EA 4" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,450.74 298.98 

    For Class 52  Rating, Deduct  -109.75 
    For Class 54  Rating, Add  74.83 
    For Class 55  Rating, Add  166.32 

. 
 40 05 19 00-0031 EA 4" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,484.42 302.57 

    For Class 52  Rating, Deduct  -112.86 
    For Class 54  Rating, Add  76.95 
    For Class 55  Rating, Add  171.03 

. 
 40 05 19 00-0032 EA 4" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,518.09 306.16 

    For Class 52  Rating, Deduct  -115.96 
    For Class 54  Rating, Add  79.07 
    For Class 55  Rating, Add  175.74 

. 
 40 05 19 00-0033 EA 4" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,551.76 309.76 

    For Class 52  Rating, Deduct  -119.07 
    For Class 54  Rating, Add  81.18 
    For Class 55  Rating, Add  180.44 

. 
 40 05 19 00-0034 EA 4" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,585.43 313.35 

    For Class 52  Rating, Deduct  -122.17 
    For Class 54  Rating, Add  83.30 
    For Class 55  Rating, Add  185.15 

. 
 40 05 19 00-0035 EA 4" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,619.10 316.94 

    For Class 52  Rating, Deduct  -125.28 
    For Class 54  Rating, Add  85.42 
    For Class 55  Rating, Add  189.85 

. 
 40 05 19 00-0036 EA 4" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,652.78 320.54 

    For Class 52  Rating, Deduct  -128.38 
    For Class 54  Rating, Add  87.53 
    For Class 55  Rating, Add  194.56 

. 
 40 05 19 00-0037 EA 4" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,686.45 324.13 

    For Class 52  Rating, Deduct  -131.49 
    For Class 54  Rating, Add  89.65 
    For Class 55  Rating, Add  199.26 

. 
 40 05 19 00-0038 EA 4" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,720.12 327.73 

    For Class 52  Rating, Deduct  -134.59 
    For Class 54  Rating, Add  91.77 
    For Class 55  Rating, Add  203.97 

. 
 40 05 19 00-0039 EA 4" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,753.80 331.32 

    For Class 52  Rating, Deduct  -137.70 
    For Class 54  Rating, Add  93.88 
    For Class 55  Rating, Add  208.67 

. 
 40 05 19 00-0040 EA 4" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,787.47 334.91 

    For Class 52  Rating, Deduct  -140.80 
    For Class 54  Rating, Add  96.00 
    For Class 55  Rating, Add  213.38 
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. 
 40 05 19 00-0041 EA 4" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,821.13 338.51 

    For Class 52  Rating, Deduct  -143.91 
    For Class 54  Rating, Add  98.12 
    For Class 55  Rating, Add  218.08 

. 
 40 05 19 00-0042 EA 4" Flanged (FxF), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,854.81 342.10 

    For Class 52  Rating, Deduct  -147.01 
    For Class 54  Rating, Add  100.24 
    For Class 55  Rating, Add  222.79 

XXXXXXX 
. 
 40 05 19 00-0043  6" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0044 EA 6" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 727.51 258.73 
    For Class 52  Rating, Deduct  -36.90 
    For Class 54  Rating, Add  25.16 
    For Class 55  Rating, Add  55.92 

. 
 40 05 19 00-0045 EA 6" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 767.68 262.32 

    For Class 52  Rating, Deduct  -40.72 
    For Class 54  Rating, Add  27.77 
    For Class 55  Rating, Add  61.72 

. 
 40 05 19 00-0046 EA 6" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 807.87 265.92 

    For Class 52  Rating, Deduct  -44.55 
    For Class 54  Rating, Add  30.37 
    For Class 55  Rating, Add  67.51 

. 
 40 05 19 00-0047 EA 6" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 848.05 269.51 

    For Class 52  Rating, Deduct  -48.37 
    For Class 54  Rating, Add  32.98 
    For Class 55  Rating, Add  73.30 

. 
 40 05 19 00-0048 EA 6" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 888.24 273.10 

    For Class 52  Rating, Deduct  -52.19 
    For Class 54  Rating, Add  35.58 
    For Class 55  Rating, Add  79.09 

. 
 40 05 19 00-0049 EA 6" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 928.43 276.70 

    For Class 52  Rating, Deduct  -56.01 
    For Class 54  Rating, Add  38.19 
    For Class 55  Rating, Add  84.88 

. 
 40 05 19 00-0050 EA 6" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 968.62 280.29 

    For Class 52  Rating, Deduct  -59.83 
    For Class 54  Rating, Add  40.79 
    For Class 55  Rating, Add  90.67 

. 
 40 05 19 00-0051 EA 6" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,008.81 283.88 

    For Class 52  Rating, Deduct  -63.65 
    For Class 54  Rating, Add  43.40 
    For Class 55  Rating, Add  96.46 

. 
 40 05 19 00-0052 EA 6" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,048.98 287.48 

    For Class 52  Rating, Deduct  -67.48 
    For Class 54  Rating, Add  46.01 
    For Class 55  Rating, Add  102.26 

. 
 40 05 19 00-0053 EA 6" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,089.17 291.07 

    For Class 52  Rating, Deduct  -71.30 
    For Class 54  Rating, Add  48.61 
    For Class 55  Rating, Add  108.05 

. 
 40 05 19 00-0054 EA 6" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,129.36 294.67 

    For Class 52  Rating, Deduct  -75.12 
    For Class 54  Rating, Add  51.22 
    For Class 55  Rating, Add  113.84 

. 
 40 05 19 00-0055 EA 6" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,169.54 298.26 

    For Class 52  Rating, Deduct  -78.94 
    For Class 54  Rating, Add  53.82 
    For Class 55  Rating, Add  119.63 

. 
 40 05 19 00-0056 EA 6" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,209.74 301.85 

    For Class 52  Rating, Deduct  -82.76 
    For Class 54  Rating, Add  56.43 
    For Class 55  Rating, Add  125.42 

. 
 40 05 19 00-0057 EA 6" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,249.93 305.45 

    For Class 52  Rating, Deduct  -86.58 
    For Class 54  Rating, Add  59.03 
    For Class 55  Rating, Add  131.21 

. 
 40 05 19 00-0058 EA 6" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,290.11 309.04 

    For Class 52  Rating, Deduct  -90.40 
    For Class 54  Rating, Add  61.64 
    For Class 55  Rating, Add  137.00 

. 
 40 05 19 00-0059 EA 6" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,330.29 312.63 

    For Class 52  Rating, Deduct  -94.23 
    For Class 54  Rating, Add  64.25 
    For Class 55  Rating, Add  142.80 

. 
 40 05 19 00-0060 EA 6" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,370.47 316.23 

    For Class 52  Rating, Deduct  -98.05 
    For Class 54  Rating, Add  66.85 
    For Class 55  Rating, Add  148.59 

. 
 40 05 19 00-0061 EA 6" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,410.66 319.82 

    For Class 52  Rating, Deduct  -101.87 
    For Class 54  Rating, Add  69.46 
    For Class 55  Rating, Add  154.38 
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. 
 40 05 19 00-0062 EA 6" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,450.86 323.41 

    For Class 52  Rating, Deduct  -105.69 
    For Class 54  Rating, Add  72.06 
    For Class 55  Rating, Add  160.17 

. 
 40 05 19 00-0063 EA 6" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,491.04 327.01 

    For Class 52  Rating, Deduct  -109.51 
    For Class 54  Rating, Add  74.67 
    For Class 55  Rating, Add  165.96 

. 
 40 05 19 00-0064 EA 6" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,531.23 330.60 

    For Class 52  Rating, Deduct  -113.33 
    For Class 54  Rating, Add  77.27 
    For Class 55  Rating, Add  171.75 

. 
 40 05 19 00-0065 EA 6" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,571.42 334.19 

    For Class 52  Rating, Deduct  -117.16 
    For Class 54  Rating, Add  79.88 
    For Class 55  Rating, Add  177.54 

. 
 40 05 19 00-0066 EA 6" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,611.59 337.79 

    For Class 52  Rating, Deduct  -120.98 
    For Class 54  Rating, Add  82.48 
    For Class 55  Rating, Add  183.33 

. 
 40 05 19 00-0067 EA 6" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,651.79 341.38 

    For Class 52  Rating, Deduct  -124.80 
    For Class 54  Rating, Add  85.09 
    For Class 55  Rating, Add  189.13 

. 
 40 05 19 00-0068 EA 6" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,691.97 344.97 

    For Class 52  Rating, Deduct  -128.62 
    For Class 54  Rating, Add  87.70 
    For Class 55  Rating, Add  194.92 

. 
 40 05 19 00-0069 EA 6" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,732.16 348.57 

    For Class 52  Rating, Deduct  -132.44 
    For Class 54  Rating, Add  90.30 
    For Class 55  Rating, Add  200.71 

. 
 40 05 19 00-0070 EA 6" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,772.35 352.16 

    For Class 52  Rating, Deduct  -136.26 
    For Class 54  Rating, Add  92.91 
    For Class 55  Rating, Add  206.50 

. 
 40 05 19 00-0071 EA 6" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,812.53 355.75 

    For Class 52  Rating, Deduct  -140.09 
    For Class 54  Rating, Add  95.51 
    For Class 55  Rating, Add  212.29 

. 
 40 05 19 00-0072 EA 6" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,852.72 359.35 

    For Class 52  Rating, Deduct  -143.91 
    For Class 54  Rating, Add  98.12 
    For Class 55  Rating, Add  218.08 

. 
 40 05 19 00-0073 EA 6" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,892.90 362.95 

    For Class 52  Rating, Deduct  -147.73 
    For Class 54  Rating, Add  100.72 
    For Class 55  Rating, Add  223.88 

. 
 40 05 19 00-0074 EA 6" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,933.09 366.55 

    For Class 52  Rating, Deduct  -151.55 
    For Class 54  Rating, Add  103.33 
    For Class 55  Rating, Add  229.67 

. 
 40 05 19 00-0075 EA 6" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,973.28 370.14 

    For Class 52  Rating, Deduct  -155.37 
    For Class 54  Rating, Add  105.94 
    For Class 55  Rating, Add  235.46 

. 
 40 05 19 00-0076 EA 6" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,013.46 373.73 

    For Class 52  Rating, Deduct  -159.19 
    For Class 54  Rating, Add  108.54 
    For Class 55  Rating, Add  241.25 

. 
 40 05 19 00-0077 EA 6" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,053.65 377.33 

    For Class 52  Rating, Deduct  -163.01 
    For Class 54  Rating, Add  111.15 
    For Class 55  Rating, Add  247.04 

. 
 40 05 19 00-0078 EA 6" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,093.85 380.92 

    For Class 52  Rating, Deduct  -166.84 
    For Class 54  Rating, Add  113.75 
    For Class 55  Rating, Add  252.83 

. 
 40 05 19 00-0079 EA 6" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,134.03 384.51 

    For Class 52  Rating, Deduct  -170.66 
    For Class 54  Rating, Add  116.36 
    For Class 55  Rating, Add  258.63 

. 
 40 05 19 00-0080 EA 6" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,174.21 388.11 

    For Class 52  Rating, Deduct  -174.48 
    For Class 54  Rating, Add  118.96 
    For Class 55  Rating, Add  264.42 

. 
 40 05 19 00-0081 EA 6" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,214.39 391.70 

    For Class 52  Rating, Deduct  -178.30 
    For Class 54  Rating, Add  121.57 
    For Class 55  Rating, Add  270.21 

. 
 40 05 19 00-0082 EA 6" Flanged (FxF), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,254.58 395.29 

    For Class 52  Rating, Deduct  -182.12 
    For Class 54  Rating, Add  124.17 
    For Class 55  Rating, Add  276.00 

XXXXXXX 
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. 
 40 05 19 00-0083  8" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0084 EA 8" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ......................... 994.90 330.60 
    For Class 52  Rating, Deduct  -54.34 
    For Class 54  Rating, Add  37.05 
    For Class 55  Rating, Add  82.35 

. 
 40 05 19 00-0085 EA 8" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,048.12 334.19 

    For Class 52  Rating, Deduct  -59.59 
    For Class 54  Rating, Add  40.63 
    For Class 55  Rating, Add  90.31 

. 
 40 05 19 00-0086 EA 8" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,101.32 337.79 

    For Class 52  Rating, Deduct  -64.85 
    For Class 54  Rating, Add  44.21 
    For Class 55  Rating, Add  98.27 

. 
 40 05 19 00-0087 EA 8" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,154.54 341.38 

    For Class 52  Rating, Deduct  -70.10 
    For Class 54  Rating, Add  47.80 
    For Class 55  Rating, Add  106.24 

. 
 40 05 19 00-0088 EA 8" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,207.75 344.97 

    For Class 52  Rating, Deduct  -75.36 
    For Class 54  Rating, Add  51.38 
    For Class 55  Rating, Add  114.20 

. 
 40 05 19 00-0089 EA 8" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,260.97 348.57 

    For Class 52  Rating, Deduct  -80.61 
    For Class 54  Rating, Add  54.96 
    For Class 55  Rating, Add  122.16 

. 
 40 05 19 00-0090 EA 8" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,314.19 352.16 

    For Class 52  Rating, Deduct  -85.87 
    For Class 54  Rating, Add  58.55 
    For Class 55  Rating, Add  130.13 

. 
 40 05 19 00-0091 EA 8" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,367.40 355.75 

    For Class 52  Rating, Deduct  -91.12 
    For Class 54  Rating, Add  62.13 
    For Class 55  Rating, Add  138.09 

. 
 40 05 19 00-0092 EA 8" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,420.62 359.35 

    For Class 52  Rating, Deduct  -96.38 
    For Class 54  Rating, Add  65.71 
    For Class 55  Rating, Add  146.05 

. 
 40 05 19 00-0093 EA 8" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,473.82 362.95 

    For Class 52  Rating, Deduct  -101.63 
    For Class 54  Rating, Add  69.29 
    For Class 55  Rating, Add  154.02 

. 
 40 05 19 00-0094 EA 8" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,527.04 366.55 

    For Class 52  Rating, Deduct  -106.88 
    For Class 54  Rating, Add  72.88 
    For Class 55  Rating, Add  161.98 

. 
 40 05 19 00-0095 EA 8" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,580.26 370.14 

    For Class 52  Rating, Deduct  -112.14 
    For Class 54  Rating, Add  76.46 
    For Class 55  Rating, Add  169.94 

. 
 40 05 19 00-0096 EA 8" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,633.47 373.73 

    For Class 52  Rating, Deduct  -117.39 
    For Class 54  Rating, Add  80.04 
    For Class 55  Rating, Add  177.91 

. 
 40 05 19 00-0097 EA 8" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,686.69 377.33 

    For Class 52  Rating, Deduct  -122.65 
    For Class 54  Rating, Add  83.62 
    For Class 55  Rating, Add  185.87 

. 
 40 05 19 00-0098 EA 8" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,739.91 380.92 

    For Class 52  Rating, Deduct  -127.90 
    For Class 54  Rating, Add  87.21 
    For Class 55  Rating, Add  193.83 

. 
 40 05 19 00-0099 EA 8" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,793.12 384.51 

    For Class 52  Rating, Deduct  -133.16 
    For Class 54  Rating, Add  90.79 
    For Class 55  Rating, Add  201.80 

. 
 40 05 19 00-0100 EA 8" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,846.33 388.11 

    For Class 52  Rating, Deduct  -138.41 
    For Class 54  Rating, Add  94.37 
    For Class 55  Rating, Add  209.76 

. 
 40 05 19 00-0101 EA 8" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ...................... 1,899.54 391.70 

    For Class 52  Rating, Deduct  -143.67 
    For Class 54  Rating, Add  97.96 
    For Class 55  Rating, Add  217.72 

. 
 40 05 19 00-0102 EA 8" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,952.76 395.29 

    For Class 52  Rating, Deduct  -148.92 
    For Class 54  Rating, Add  101.54 
    For Class 55  Rating, Add  225.69 

. 
 40 05 19 00-0103 EA 8" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,005.98 398.89 

    For Class 52  Rating, Deduct  -154.18 
    For Class 54  Rating, Add  105.12 
    For Class 55  Rating, Add  233.65 
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. 
 40 05 19 00-0104 EA 8" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,059.19 402.48 

    For Class 52  Rating, Deduct  -159.43 
    For Class 54  Rating, Add  108.70 
    For Class 55  Rating, Add  241.61 

. 
 40 05 19 00-0105 EA 8" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,112.41 406.07 

    For Class 52  Rating, Deduct  -164.69 
    For Class 54  Rating, Add  112.29 
    For Class 55  Rating, Add  249.57 

. 
 40 05 19 00-0106 EA 8" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,165.62 409.67 

    For Class 52  Rating, Deduct  -169.94 
    For Class 54  Rating, Add  115.87 
    For Class 55  Rating, Add  257.54 

. 
 40 05 19 00-0107 EA 8" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,218.83 413.26 

    For Class 52  Rating, Deduct  -175.20 
    For Class 54  Rating, Add  119.45 
    For Class 55  Rating, Add  265.50 

. 
 40 05 19 00-0108 EA 8" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,272.05 416.85 

    For Class 52  Rating, Deduct  -180.45 
    For Class 54  Rating, Add  123.03 
    For Class 55  Rating, Add  273.46 

. 
 40 05 19 00-0109 EA 8" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,325.26 420.45 

    For Class 52  Rating, Deduct  -185.71 
    For Class 54  Rating, Add  126.62 
    For Class 55  Rating, Add  281.43 

. 
 40 05 19 00-0110 EA 8" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,378.48 424.04 

    For Class 52  Rating, Deduct  -190.96 
    For Class 54  Rating, Add  130.20 
    For Class 55  Rating, Add  289.39 

. 
 40 05 19 00-0111 EA 8" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,431.70 427.63 

    For Class 52  Rating, Deduct  -196.21 
    For Class 54  Rating, Add  133.78 
    For Class 55  Rating, Add  297.35 

. 
 40 05 19 00-0112 EA 8" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,484.91 431.23 

    For Class 52  Rating, Deduct  -201.47 
    For Class 54  Rating, Add  137.37 
    For Class 55  Rating, Add  305.32 

. 
 40 05 19 00-0113 EA 8" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,538.13 434.82 

    For Class 52  Rating, Deduct  -206.72 
    For Class 54  Rating, Add  140.95 
    For Class 55  Rating, Add  313.28 

. 
 40 05 19 00-0114 EA 8" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,591.33 438.41 

    For Class 52  Rating, Deduct  -211.98 
    For Class 54  Rating, Add  144.53 
    For Class 55  Rating, Add  321.24 

. 
 40 05 19 00-0115 EA 8" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,644.55 442.01 

    For Class 52  Rating, Deduct  -217.23 
    For Class 54  Rating, Add  148.11 
    For Class 55  Rating, Add  329.21 

. 
 40 05 19 00-0116 EA 8" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,697.77 445.60 

    For Class 52  Rating, Deduct  -222.49 
    For Class 54  Rating, Add  151.70 
    For Class 55  Rating, Add  337.17 

. 
 40 05 19 00-0117 EA 8" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,750.98 449.20 

    For Class 52  Rating, Deduct  -227.74 
    For Class 54  Rating, Add  155.28 
    For Class 55  Rating, Add  345.13 

. 
 40 05 19 00-0118 EA 8" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,804.20 452.79 

    For Class 52  Rating, Deduct  -233.00 
    For Class 54  Rating, Add  158.86 
    For Class 55  Rating, Add  353.10 

. 
 40 05 19 00-0119 EA 8" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,857.42 456.38 

    For Class 52  Rating, Deduct  -238.25 
    For Class 54  Rating, Add  162.44 
    For Class 55  Rating, Add  361.06 

. 
 40 05 19 00-0120 EA 8" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,910.63 459.98 

    For Class 52  Rating, Deduct  -243.51 
    For Class 54  Rating, Add  166.03 
    For Class 55  Rating, Add  369.02 

. 
 40 05 19 00-0121 EA 8" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,963.84 463.57 

    For Class 52  Rating, Deduct  -248.76 
    For Class 54  Rating, Add  169.61 
    For Class 55  Rating, Add  376.99 

. 
 40 05 19 00-0122 EA 8" Flanged (FxF), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,017.05 467.16 

    For Class 52  Rating, Deduct  -254.02 
    For Class 54  Rating, Add  173.19 
    For Class 55  Rating, Add  384.95 

XXXXXXX 
. 
 40 05 19 00-0123  10" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0124 EA 10" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,243.85 402.48 
    For Class 52  Rating, Deduct  -69.74 
    For Class 54  Rating, Add  47.55 
    For Class 55  Rating, Add  105.69 



 

 Process Interconnections 40

40
 

Common Work Results For Process Interconnections 40 05
Ductile Iron Process Pipe 40 05 19

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 40 - 7

. 
 40 05 19 00-0125 EA 10" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,312.27 406.07 

    For Class 52  Rating, Deduct  -76.67 
    For Class 54  Rating, Add  52.28 
    For Class 55  Rating, Add  116.19 

. 
 40 05 19 00-0126 EA 10" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,380.68 409.67 

    For Class 52  Rating, Deduct  -83.60 
    For Class 54  Rating, Add  57.00 
    For Class 55  Rating, Add  126.69 

. 
 40 05 19 00-0127 EA 10" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,449.09 413.26 

    For Class 52  Rating, Deduct  -90.52 
    For Class 54  Rating, Add  61.72 
    For Class 55  Rating, Add  137.19 

. 
 40 05 19 00-0128 EA 10" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,517.50 416.85 

    For Class 52  Rating, Deduct  -97.45 
    For Class 54  Rating, Add  66.44 
    For Class 55  Rating, Add  147.68 

. 
 40 05 19 00-0129 EA 10" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,585.91 420.45 

    For Class 52  Rating, Deduct  -104.38 
    For Class 54  Rating, Add  71.17 
    For Class 55  Rating, Add  158.18 

. 
 40 05 19 00-0130 EA 10" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,654.33 424.04 

    For Class 52  Rating, Deduct  -111.30 
    For Class 54  Rating, Add  75.89 
    For Class 55  Rating, Add  168.68 

. 
 40 05 19 00-0131 EA 10" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,722.75 427.63 

    For Class 52  Rating, Deduct  -118.23 
    For Class 54  Rating, Add  80.61 
    For Class 55  Rating, Add  179.17 

. 
 40 05 19 00-0132 EA 10" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,791.16 431.23 

    For Class 52  Rating, Deduct  -125.16 
    For Class 54  Rating, Add  85.33 
    For Class 55  Rating, Add  189.67 

. 
 40 05 19 00-0133 EA 10" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,859.58 434.82 

    For Class 52  Rating, Deduct  -132.08 
    For Class 54  Rating, Add  90.06 
    For Class 55  Rating, Add  200.17 

. 
 40 05 19 00-0134 EA 10" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,927.98 438.41 

    For Class 52  Rating, Deduct  -139.01 
    For Class 54  Rating, Add  94.78 
    For Class 55  Rating, Add  210.66 

. 
 40 05 19 00-0135 EA 10" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,996.40 442.01 

    For Class 52  Rating, Deduct  -145.94 
    For Class 54  Rating, Add  99.50 
    For Class 55  Rating, Add  221.16 

. 
 40 05 19 00-0136 EA 10" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,064.82 445.60 

    For Class 52  Rating, Deduct  -152.86 
    For Class 54  Rating, Add  104.23 
    For Class 55  Rating, Add  231.66 

. 
 40 05 19 00-0137 EA 10" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,133.23 449.20 

    For Class 52  Rating, Deduct  -159.79 
    For Class 54  Rating, Add  108.95 
    For Class 55  Rating, Add  242.16 

. 
 40 05 19 00-0138 EA 10" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,201.65 452.79 

    For Class 52  Rating, Deduct  -166.72 
    For Class 54  Rating, Add  113.67 
    For Class 55  Rating, Add  252.65 

. 
 40 05 19 00-0139 EA 10" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,270.07 456.38 

    For Class 52  Rating, Deduct  -173.64 
    For Class 54  Rating, Add  118.39 
    For Class 55  Rating, Add  263.15 

. 
 40 05 19 00-0140 EA 10" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,338.48 459.98 

    For Class 52  Rating, Deduct  -180.57 
    For Class 54  Rating, Add  123.12 
    For Class 55  Rating, Add  273.65 

. 
 40 05 19 00-0141 EA 10" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,406.89 463.57 

    For Class 52  Rating, Deduct  -187.50 
    For Class 54  Rating, Add  127.84 
    For Class 55  Rating, Add  284.14 

. 
 40 05 19 00-0142 EA 10" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 2,475.30 467.16 

    For Class 52  Rating, Deduct  -194.42 
    For Class 54  Rating, Add  132.56 
    For Class 55  Rating, Add  294.64 

. 
 40 05 19 00-0143 EA 10" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 2,543.72 470.76 

    For Class 52  Rating, Deduct  -201.35 
    For Class 54  Rating, Add  137.28 
    For Class 55  Rating, Add  305.14 

. 
 40 05 19 00-0144 EA 10" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 2,612.14 474.35 

    For Class 52  Rating, Deduct  -208.28 
    For Class 54  Rating, Add  142.01 
    For Class 55  Rating, Add  315.63 

. 
 40 05 19 00-0145 EA 10" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 2,680.55 477.94 

    For Class 52  Rating, Deduct  -215.20 
    For Class 54  Rating, Add  146.73 
    For Class 55  Rating, Add  326.13 
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. 
 40 05 19 00-0146 EA 10" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 2,748.96 481.54 

    For Class 52  Rating, Deduct  -222.13 
    For Class 54  Rating, Add  151.45 
    For Class 55  Rating, Add  336.63 

. 
 40 05 19 00-0147 EA 10" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 2,817.37 485.13 

    For Class 52  Rating, Deduct  -229.06 
    For Class 54  Rating, Add  156.17 
    For Class 55  Rating, Add  347.12 

. 
 40 05 19 00-0148 EA 10" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 2,885.78 488.72 

    For Class 52  Rating, Deduct  -235.98 
    For Class 54  Rating, Add  160.90 
    For Class 55  Rating, Add  357.62 

. 
 40 05 19 00-0149 EA 10" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 2,954.20 492.32 

    For Class 52  Rating, Deduct  -242.91 
    For Class 54  Rating, Add  165.62 
    For Class 55  Rating, Add  368.12 

. 
 40 05 19 00-0150 EA 10" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,022.61 495.91 

    For Class 52  Rating, Deduct  -249.84 
    For Class 54  Rating, Add  170.34 
    For Class 55  Rating, Add  378.62 

. 
 40 05 19 00-0151 EA 10" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,091.03 499.50 

    For Class 52  Rating, Deduct  -256.76 
    For Class 54  Rating, Add  175.07 
    For Class 55  Rating, Add  389.11 

. 
 40 05 19 00-0152 EA 10" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,159.45 503.10 

    For Class 52  Rating, Deduct  -263.69 
    For Class 54  Rating, Add  179.79 
    For Class 55  Rating, Add  399.61 

. 
 40 05 19 00-0153 EA 10" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,227.86 506.69 

    For Class 52  Rating, Deduct  -270.62 
    For Class 54  Rating, Add  184.51 
    For Class 55  Rating, Add  410.11 

. 
 40 05 19 00-0154 EA 10" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,296.28 510.28 

    For Class 52  Rating, Deduct  -277.54 
    For Class 54  Rating, Add  189.23 
    For Class 55  Rating, Add  420.60 

. 
 40 05 19 00-0155 EA 10" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,363.59 513.88 

    For Class 52  Rating, Deduct  -284.35 
    For Class 54  Rating, Add  193.88 
    For Class 55  Rating, Add  430.92 

. 
 40 05 19 00-0156 EA 10" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,433.10 517.47 

    For Class 52  Rating, Deduct  -291.40 
    For Class 54  Rating, Add  198.68 
    For Class 55  Rating, Add  441.60 

. 
 40 05 19 00-0157 EA 10" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,501.52 521.06 

    For Class 52  Rating, Deduct  -298.32 
    For Class 54  Rating, Add  203.40 
    For Class 55  Rating, Add  452.10 

. 
 40 05 19 00-0158 EA 10" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,569.93 524.66 

    For Class 52  Rating, Deduct  -305.25 
    For Class 54  Rating, Add  208.13 
    For Class 55  Rating, Add  462.59 

. 
 40 05 19 00-0159 EA 10" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,638.35 528.25 

    For Class 52  Rating, Deduct  -312.18 
    For Class 54  Rating, Add  212.85 
    For Class 55  Rating, Add  473.09 

. 
 40 05 19 00-0160 EA 10" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,706.77 531.85 

    For Class 52  Rating, Deduct  -319.10 
    For Class 54  Rating, Add  217.57 
    For Class 55  Rating, Add  483.59 

. 
 40 05 19 00-0161 EA 10" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,775.18 535.44 

    For Class 52  Rating, Deduct  -326.03 
    For Class 54  Rating, Add  222.29 
    For Class 55  Rating, Add  494.08 

. 
 40 05 19 00-0162 EA 10" Flanged (FxF), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,843.59 539.03 

    For Class 52  Rating, Deduct  -332.96 
    For Class 54  Rating, Add  227.02 
    For Class 55  Rating, Add  504.58 

XXXXXXX 
. 
 40 05 19 00-0163  12" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0164 EA 12" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,611.27 503.10 
    For Class 52  Rating, Deduct  -93.39 
    For Class 54  Rating, Add  63.68 
    For Class 55  Rating, Add  141.53 

. 
 40 05 19 00-0165 EA 12" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,695.97 506.69 

    For Class 52  Rating, Deduct  -102.11 
    For Class 54  Rating, Add  69.62 
    For Class 55  Rating, Add  154.74 

. 
 40 05 19 00-0166 EA 12" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 1,780.67 510.28 

    For Class 52  Rating, Deduct  -110.83 
    For Class 54  Rating, Add  75.56 
    For Class 55  Rating, Add  167.95 
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. 
 40 05 19 00-0167 EA 12" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,865.36 513.88 

    For Class 52  Rating, Deduct  -119.54 
    For Class 54  Rating, Add  81.51 
    For Class 55  Rating, Add  181.16 

. 
 40 05 19 00-0168 EA 12" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 1,950.06 517.47 

    For Class 52  Rating, Deduct  -128.26 
    For Class 54  Rating, Add  87.45 
    For Class 55  Rating, Add  194.38 

. 
 40 05 19 00-0169 EA 12" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,034.77 521.06 

    For Class 52  Rating, Deduct  -136.98 
    For Class 54  Rating, Add  93.40 
    For Class 55  Rating, Add  207.59 

. 
 40 05 19 00-0170 EA 12" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,119.46 524.66 

    For Class 52  Rating, Deduct  -145.70 
    For Class 54  Rating, Add  99.34 
    For Class 55  Rating, Add  220.80 

. 
 40 05 19 00-0171 EA 12" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,204.16 528.25 

    For Class 52  Rating, Deduct  -154.42 
    For Class 54  Rating, Add  105.28 
    For Class 55  Rating, Add  234.01 

. 
 40 05 19 00-0172 EA 12" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,288.87 531.85 

    For Class 52  Rating, Deduct  -163.13 
    For Class 54  Rating, Add  111.23 
    For Class 55  Rating, Add  247.22 

. 
 40 05 19 00-0173 EA 12" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,373.56 535.44 

    For Class 52  Rating, Deduct  -171.85 
    For Class 54  Rating, Add  117.17 
    For Class 55  Rating, Add  260.43 

. 
 40 05 19 00-0174 EA 12" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,458.26 539.03 

    For Class 52  Rating, Deduct  -180.57 
    For Class 54  Rating, Add  123.12 
    For Class 55  Rating, Add  273.65 

. 
 40 05 19 00-0175 EA 12" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,542.95 542.63 

    For Class 52  Rating, Deduct  -189.29 
    For Class 54  Rating, Add  129.06 
    For Class 55  Rating, Add  286.86 

. 
 40 05 19 00-0176 EA 12" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,627.66 546.22 

    For Class 52  Rating, Deduct  -198.01 
    For Class 54  Rating, Add  135.00 
    For Class 55  Rating, Add  300.07 

. 
 40 05 19 00-0177 EA 12" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,712.36 549.81 

    For Class 52  Rating, Deduct  -206.72 
    For Class 54  Rating, Add  140.95 
    For Class 55  Rating, Add  313.28 

. 
 40 05 19 00-0178 EA 12" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,797.06 553.41 

    For Class 52  Rating, Deduct  -215.44 
    For Class 54  Rating, Add  146.89 
    For Class 55  Rating, Add  326.49 

. 
 40 05 19 00-0179 EA 12" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,881.76 557.00 

    For Class 52  Rating, Deduct  -224.16 
    For Class 54  Rating, Add  152.84 
    For Class 55  Rating, Add  339.70 

. 
 40 05 19 00-0180 EA 12" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,966.46 560.59 

    For Class 52  Rating, Deduct  -232.88 
    For Class 54  Rating, Add  158.78 
    For Class 55  Rating, Add  352.92 

. 
 40 05 19 00-0181 EA 12" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,051.15 564.19 

    For Class 52  Rating, Deduct  -241.60 
    For Class 54  Rating, Add  164.72 
    For Class 55  Rating, Add  366.13 

. 
 40 05 19 00-0182 EA 12" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 3,135.86 567.78 

    For Class 52  Rating, Deduct  -250.31 
    For Class 54  Rating, Add  170.67 
    For Class 55  Rating, Add  379.34 

. 
 40 05 19 00-0183 EA 12" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 3,220.55 571.37 

    For Class 52  Rating, Deduct  -259.03 
    For Class 54  Rating, Add  176.61 
    For Class 55  Rating, Add  392.55 

. 
 40 05 19 00-0184 EA 12" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 3,305.25 574.97 

    For Class 52  Rating, Deduct  -267.75 
    For Class 54  Rating, Add  182.56 
    For Class 55  Rating, Add  405.76 

. 
 40 05 19 00-0185 EA 12" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 3,389.96 578.56 

    For Class 52  Rating, Deduct  -276.47 
    For Class 54  Rating, Add  188.50 
    For Class 55  Rating, Add  418.98 

. 
 40 05 19 00-0186 EA 12" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 3,474.65 582.15 

    For Class 52  Rating, Deduct  -285.19 
    For Class 54  Rating, Add  194.45 
    For Class 55  Rating, Add  432.19 

. 
 40 05 19 00-0187 EA 12" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 3,559.36 585.75 

    For Class 52  Rating, Deduct  -293.90 
    For Class 54  Rating, Add  200.39 
    For Class 55  Rating, Add  445.40 
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. 
 40 05 19 00-0188 EA 12" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,644.04 589.34 

    For Class 52  Rating, Deduct  -302.62 
    For Class 54  Rating, Add  206.33 
    For Class 55  Rating, Add  458.61 

. 
 40 05 19 00-0189 EA 12" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,728.75 592.93 

    For Class 52  Rating, Deduct  -311.34 
    For Class 54  Rating, Add  212.28 
    For Class 55  Rating, Add  471.82 

. 
 40 05 19 00-0190 EA 12" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,813.45 596.53 

    For Class 52  Rating, Deduct  -320.06 
    For Class 54  Rating, Add  218.22 
    For Class 55  Rating, Add  485.03 

. 
 40 05 19 00-0191 EA 12" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,898.15 600.12 

    For Class 52  Rating, Deduct  -328.78 
    For Class 54  Rating, Add  224.17 
    For Class 55  Rating, Add  498.25 

. 
 40 05 19 00-0192 EA 12" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 3,982.85 603.71 

    For Class 52  Rating, Deduct  -337.49 
    For Class 54  Rating, Add  230.11 
    For Class 55  Rating, Add  511.46 

. 
 40 05 19 00-0193 EA 12" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,067.56 607.31 

    For Class 52  Rating, Deduct  -346.21 
    For Class 54  Rating, Add  236.05 
    For Class 55  Rating, Add  524.67 

. 
 40 05 19 00-0194 EA 12" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,152.25 610.90 

    For Class 52  Rating, Deduct  -354.93 
    For Class 54  Rating, Add  242.00 
    For Class 55  Rating, Add  537.88 

. 
 40 05 19 00-0195 EA 12" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,236.95 614.50 

    For Class 52  Rating, Deduct  -363.65 
    For Class 54  Rating, Add  247.94 
    For Class 55  Rating, Add  551.09 

. 
 40 05 19 00-0196 EA 12" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,321.64 618.09 

    For Class 52  Rating, Deduct  -372.37 
    For Class 54  Rating, Add  253.89 
    For Class 55  Rating, Add  564.30 

. 
 40 05 19 00-0197 EA 12" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,406.34 621.68 

    For Class 52  Rating, Deduct  -381.08 
    For Class 54  Rating, Add  259.83 
    For Class 55  Rating, Add  577.52 

. 
 40 05 19 00-0198 EA 12" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,491.05 625.28 

    For Class 52  Rating, Deduct  -389.80 
    For Class 54  Rating, Add  265.77 
    For Class 55  Rating, Add  590.73 

. 
 40 05 19 00-0199 EA 12" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,575.74 628.87 

    For Class 52  Rating, Deduct  -398.52 
    For Class 54  Rating, Add  271.72 
    For Class 55  Rating, Add  603.94 

. 
 40 05 19 00-0200 EA 12" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,660.45 632.46 

    For Class 52  Rating, Deduct  -407.24 
    For Class 54  Rating, Add  277.66 
    For Class 55  Rating, Add  617.15 

. 
 40 05 19 00-0201 EA 12" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,745.14 636.06 

    For Class 52  Rating, Deduct  -415.96 
    For Class 54  Rating, Add  283.61 
    For Class 55  Rating, Add  630.36 

. 
 40 05 19 00-0202 EA 12" Flanged (FxF), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,829.84 639.65 

    For Class 52  Rating, Deduct  -424.67 
    For Class 54  Rating, Add  289.55 
    For Class 55  Rating, Add  643.58 

XXXXXXX 
. 
 40 05 19 00-0203  14" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0204 EA 14" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,103.54 603.71 
    For Class 52  Rating, Deduct  -130.77 
    For Class 54  Rating, Add  89.16 
    For Class 55  Rating, Add  198.18 

. 
 40 05 19 00-0205 EA 14" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,205.62 607.31 

    For Class 52  Rating, Deduct  -141.40 
    For Class 54  Rating, Add  96.41 
    For Class 55  Rating, Add  214.28 

. 
 40 05 19 00-0206 EA 14" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,307.68 610.90 

    For Class 52  Rating, Deduct  -152.03 
    For Class 54  Rating, Add  103.66 
    For Class 55  Rating, Add  230.39 

. 
 40 05 19 00-0207 EA 14" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,409.75 614.50 

    For Class 52  Rating, Deduct  -162.66 
    For Class 54  Rating, Add  110.90 
    For Class 55  Rating, Add  246.50 

. 
 40 05 19 00-0208 EA 14" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,511.81 618.09 

    For Class 52  Rating, Deduct  -173.29 
    For Class 54  Rating, Add  118.15 
    For Class 55  Rating, Add  262.61 
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. 
 40 05 19 00-0209 EA 14" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,613.89 621.68 

    For Class 52  Rating, Deduct  -183.91 
    For Class 54  Rating, Add  125.40 
    For Class 55  Rating, Add  278.71 

. 
 40 05 19 00-0210 EA 14" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,715.96 625.28 

    For Class 52  Rating, Deduct  -194.54 
    For Class 54  Rating, Add  132.64 
    For Class 55  Rating, Add  294.82 

. 
 40 05 19 00-0211 EA 14" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,818.03 628.87 

    For Class 52  Rating, Deduct  -205.17 
    For Class 54  Rating, Add  139.89 
    For Class 55  Rating, Add  310.93 

. 
 40 05 19 00-0212 EA 14" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 2,920.10 632.46 

    For Class 52  Rating, Deduct  -215.80 
    For Class 54  Rating, Add  147.14 
    For Class 55  Rating, Add  327.04 

. 
 40 05 19 00-0213 EA 14" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,022.17 636.06 

    For Class 52  Rating, Deduct  -226.43 
    For Class 54  Rating, Add  154.38 
    For Class 55  Rating, Add  343.14 

. 
 40 05 19 00-0214 EA 14" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,124.23 639.65 

    For Class 52  Rating, Deduct  -237.06 
    For Class 54  Rating, Add  161.63 
    For Class 55  Rating, Add  359.25 

. 
 40 05 19 00-0215 EA 14" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,226.31 643.24 

    For Class 52  Rating, Deduct  -247.69 
    For Class 54  Rating, Add  168.88 
    For Class 55  Rating, Add  375.36 

. 
 40 05 19 00-0216 EA 14" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,328.38 646.84 

    For Class 52  Rating, Deduct  -258.32 
    For Class 54  Rating, Add  176.12 
    For Class 55  Rating, Add  391.47 

. 
 40 05 19 00-0217 EA 14" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,430.45 650.43 

    For Class 52  Rating, Deduct  -268.94 
    For Class 54  Rating, Add  183.37 
    For Class 55  Rating, Add  407.57 

. 
 40 05 19 00-0218 EA 14" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,532.53 654.02 

    For Class 52  Rating, Deduct  -279.57 
    For Class 54  Rating, Add  190.62 
    For Class 55  Rating, Add  423.68 

. 
 40 05 19 00-0219 EA 14" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,634.59 657.62 

    For Class 52  Rating, Deduct  -290.20 
    For Class 54  Rating, Add  197.87 
    For Class 55  Rating, Add  439.79 

. 
 40 05 19 00-0220 EA 14" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,736.67 661.21 

    For Class 52  Rating, Deduct  -300.83 
    For Class 54  Rating, Add  205.11 
    For Class 55  Rating, Add  455.90 

. 
 40 05 19 00-0221 EA 14" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,838.72 664.80 

    For Class 52  Rating, Deduct  -311.46 
    For Class 54  Rating, Add  212.36 
    For Class 55  Rating, Add  472.00 

. 
 40 05 19 00-0222 EA 14" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 3,940.80 668.40 

    For Class 52  Rating, Deduct  -322.09 
    For Class 54  Rating, Add  219.61 
    For Class 55  Rating, Add  488.11 

. 
 40 05 19 00-0223 EA 14" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,042.87 671.99 

    For Class 52  Rating, Deduct  -332.72 
    For Class 54  Rating, Add  226.85 
    For Class 55  Rating, Add  504.22 

. 
 40 05 19 00-0224 EA 14" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,144.94 675.58 

    For Class 52  Rating, Deduct  -343.35 
    For Class 54  Rating, Add  234.10 
    For Class 55  Rating, Add  520.33 

. 
 40 05 19 00-0225 EA 14" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,247.02 679.18 

    For Class 52  Rating, Deduct  -353.98 
    For Class 54  Rating, Add  241.35 
    For Class 55  Rating, Add  536.43 

. 
 40 05 19 00-0226 EA 14" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,349.08 682.77 

    For Class 52  Rating, Deduct  -364.60 
    For Class 54  Rating, Add  248.59 
    For Class 55  Rating, Add  552.54 

. 
 40 05 19 00-0227 EA 14" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,451.16 686.36 

    For Class 52  Rating, Deduct  -375.23 
    For Class 54  Rating, Add  255.84 
    For Class 55  Rating, Add  568.65 

. 
 40 05 19 00-0228 EA 14" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,553.22 689.96 

    For Class 52  Rating, Deduct  -385.86 
    For Class 54  Rating, Add  263.09 
    For Class 55  Rating, Add  584.76 

. 
 40 05 19 00-0229 EA 14" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,655.29 693.55 

    For Class 52  Rating, Deduct  -396.49 
    For Class 54  Rating, Add  270.33 
    For Class 55  Rating, Add  600.86 
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. 
 40 05 19 00-0230 EA 14" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,757.36 697.15 

    For Class 52  Rating, Deduct  -407.12 
    For Class 54  Rating, Add  277.58 
    For Class 55  Rating, Add  616.97 

. 
 40 05 19 00-0231 EA 14" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,859.44 700.74 

    For Class 52  Rating, Deduct  -417.75 
    For Class 54  Rating, Add  284.83 
    For Class 55  Rating, Add  633.08 

. 
 40 05 19 00-0232 EA 14" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 4,961.50 704.33 

    For Class 52  Rating, Deduct  -428.38 
    For Class 54  Rating, Add  292.07 
    For Class 55  Rating, Add  649.18 

. 
 40 05 19 00-0233 EA 14" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 5,063.58 707.93 

    For Class 52  Rating, Deduct  -439.01 
    For Class 54  Rating, Add  299.32 
    For Class 55  Rating, Add  665.29 

. 
 40 05 19 00-0234 EA 14" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 5,165.65 711.52 

    For Class 52  Rating, Deduct  -449.63 
    For Class 54  Rating, Add  306.57 
    For Class 55  Rating, Add  681.40 

. 
 40 05 19 00-0235 EA 14" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 5,267.71 715.11 

    For Class 52  Rating, Deduct  -460.26 
    For Class 54  Rating, Add  313.82 
    For Class 55  Rating, Add  697.51 

. 
 40 05 19 00-0236 EA 14" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 5,369.79 718.71 

    For Class 52  Rating, Deduct  -470.89 
    For Class 54  Rating, Add  321.06 
    For Class 55  Rating, Add  713.62 

. 
 40 05 19 00-0237 EA 14" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 5,471.85 722.30 

    For Class 52  Rating, Deduct  -481.52 
    For Class 54  Rating, Add  328.31 
    For Class 55  Rating, Add  729.72 

. 
 40 05 19 00-0238 EA 14" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 5,573.93 725.89 

    For Class 52  Rating, Deduct  -492.15 
    For Class 54  Rating, Add  335.56 
    For Class 55  Rating, Add  745.83 

. 
 40 05 19 00-0239 EA 14" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 5,676.00 729.49 

    For Class 52  Rating, Deduct  -502.78 
    For Class 54  Rating, Add  342.80 
    For Class 55  Rating, Add  761.94 

. 
 40 05 19 00-0240 EA 14" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 5,778.07 733.08 

    For Class 52  Rating, Deduct  -513.41 
    For Class 54  Rating, Add  350.05 
    For Class 55  Rating, Add  778.05 

. 
 40 05 19 00-0241 EA 14" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 5,880.14 736.67 

    For Class 52  Rating, Deduct  -524.04 
    For Class 54  Rating, Add  357.30 
    For Class 55  Rating, Add  794.15 

XXXXXXX 
. 
 40 05 19 00-0242  16" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0243 EA 16" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,454.60 689.96 
    For Class 52  Rating, Deduct  -155.01 
    For Class 54  Rating, Add  105.69 
    For Class 55  Rating, Add  234.92 

. 
 40 05 19 00-0244 EA 16" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,572.95 693.55 

    For Class 52  Rating, Deduct  -167.43 
    For Class 54  Rating, Add  114.16 
    For Class 55  Rating, Add  253.74 

. 
 40 05 19 00-0245 EA 16" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,691.31 697.15 

    For Class 52  Rating, Deduct  -179.85 
    For Class 54  Rating, Add  122.63 
    For Class 55  Rating, Add  272.56 

. 
 40 05 19 00-0246 EA 16" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,809.67 700.74 

    For Class 52  Rating, Deduct  -192.27 
    For Class 54  Rating, Add  131.10 
    For Class 55  Rating, Add  291.38 

. 
 40 05 19 00-0247 EA 16" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,928.03 704.33 

    For Class 52  Rating, Deduct  -204.69 
    For Class 54  Rating, Add  139.56 
    For Class 55  Rating, Add  310.21 

. 
 40 05 19 00-0248 EA 16" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,046.39 707.93 

    For Class 52  Rating, Deduct  -217.11 
    For Class 54  Rating, Add  148.03 
    For Class 55  Rating, Add  329.03 

. 
 40 05 19 00-0249 EA 16" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,164.74 711.52 

    For Class 52  Rating, Deduct  -229.53 
    For Class 54  Rating, Add  156.50 
    For Class 55  Rating, Add  347.85 

. 
 40 05 19 00-0250 EA 16" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,283.09 715.11 

    For Class 52  Rating, Deduct  -241.95 
    For Class 54  Rating, Add  164.97 
    For Class 55  Rating, Add  366.67 
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. 
 40 05 19 00-0251 EA 16" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,401.45 718.71 

    For Class 52  Rating, Deduct  -254.38 
    For Class 54  Rating, Add  173.44 
    For Class 55  Rating, Add  385.49 

. 
 40 05 19 00-0252 EA 16" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,519.80 722.30 

    For Class 52  Rating, Deduct  -266.80 
    For Class 54  Rating, Add  181.91 
    For Class 55  Rating, Add  404.32 

. 
 40 05 19 00-0253 EA 16" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,638.16 725.89 

    For Class 52  Rating, Deduct  -279.22 
    For Class 54  Rating, Add  190.37 
    For Class 55  Rating, Add  423.14 

. 
 40 05 19 00-0254 EA 16" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,756.52 729.49 

    For Class 52  Rating, Deduct  -291.64 
    For Class 54  Rating, Add  198.84 
    For Class 55  Rating, Add  441.96 

. 
 40 05 19 00-0255 EA 16" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,874.87 733.08 

    For Class 52  Rating, Deduct  -304.06 
    For Class 54  Rating, Add  207.31 
    For Class 55  Rating, Add  460.78 

. 
 40 05 19 00-0256 EA 16" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 3,993.23 736.67 

    For Class 52  Rating, Deduct  -316.48 
    For Class 54  Rating, Add  215.78 
    For Class 55  Rating, Add  479.60 

. 
 40 05 19 00-0257 EA 16" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,111.57 740.27 

    For Class 52  Rating, Deduct  -328.90 
    For Class 54  Rating, Add  224.25 
    For Class 55  Rating, Add  498.43 

. 
 40 05 19 00-0258 EA 16" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,229.93 743.86 

    For Class 52  Rating, Deduct  -341.32 
    For Class 54  Rating, Add  232.72 
    For Class 55  Rating, Add  517.25 

. 
 40 05 19 00-0259 EA 16" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,348.29 747.45 

    For Class 52  Rating, Deduct  -353.74 
    For Class 54  Rating, Add  241.18 
    For Class 55  Rating, Add  536.07 

. 
 40 05 19 00-0260 EA 16" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,466.64 751.05 

    For Class 52  Rating, Deduct  -366.16 
    For Class 54  Rating, Add  249.65 
    For Class 55  Rating, Add  554.89 

. 
 40 05 19 00-0261 EA 16" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,585.01 754.64 

    For Class 52  Rating, Deduct  -378.58 
    For Class 54  Rating, Add  258.12 
    For Class 55  Rating, Add  573.72 

. 
 40 05 19 00-0262 EA 16" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,703.36 758.23 

    For Class 52  Rating, Deduct  -391.00 
    For Class 54  Rating, Add  266.59 
    For Class 55  Rating, Add  592.54 

. 
 40 05 19 00-0263 EA 16" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,821.72 761.83 

    For Class 52  Rating, Deduct  -403.42 
    For Class 54  Rating, Add  275.06 
    For Class 55  Rating, Add  611.36 

. 
 40 05 19 00-0264 EA 16" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 4,940.07 765.42 

    For Class 52  Rating, Deduct  -415.84 
    For Class 54  Rating, Add  283.53 
    For Class 55  Rating, Add  630.18 

. 
 40 05 19 00-0265 EA 16" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,058.42 769.01 

    For Class 52  Rating, Deduct  -428.26 
    For Class 54  Rating, Add  291.99 
    For Class 55  Rating, Add  649.00 

. 
 40 05 19 00-0266 EA 16" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,176.78 772.61 

    For Class 52  Rating, Deduct  -440.68 
    For Class 54  Rating, Add  300.46 
    For Class 55  Rating, Add  667.83 

. 
 40 05 19 00-0267 EA 16" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,295.14 776.20 

    For Class 52  Rating, Deduct  -453.10 
    For Class 54  Rating, Add  308.93 
    For Class 55  Rating, Add  686.65 

. 
 40 05 19 00-0268 EA 16" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,413.49 779.80 

    For Class 52  Rating, Deduct  -465.52 
    For Class 54  Rating, Add  317.40 
    For Class 55  Rating, Add  705.47 

. 
 40 05 19 00-0269 EA 16" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,531.85 783.39 

    For Class 52  Rating, Deduct  -477.94 
    For Class 54  Rating, Add  325.87 
    For Class 55  Rating, Add  724.29 

. 
 40 05 19 00-0270 EA 16" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,650.19 786.98 

    For Class 52  Rating, Deduct  -490.36 
    For Class 54  Rating, Add  334.34 
    For Class 55  Rating, Add  743.12 

. 
 40 05 19 00-0271 EA 16" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,768.55 790.58 

    For Class 52  Rating, Deduct  -502.78 
    For Class 54  Rating, Add  342.80 
    For Class 55  Rating, Add  761.94 
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. 
 40 05 19 00-0272 EA 16" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 5,886.91 794.17 

    For Class 52  Rating, Deduct  -515.20 
    For Class 54  Rating, Add  351.27 
    For Class 55  Rating, Add  780.76 

. 
 40 05 19 00-0273 EA 16" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 6,005.26 797.76 

    For Class 52  Rating, Deduct  -527.62 
    For Class 54  Rating, Add  359.74 
    For Class 55  Rating, Add  799.58 

. 
 40 05 19 00-0274 EA 16" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 6,123.62 801.36 

    For Class 52  Rating, Deduct  -540.04 
    For Class 54  Rating, Add  368.21 
    For Class 55  Rating, Add  818.40 

. 
 40 05 19 00-0275 EA 16" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 6,241.99 804.95 

    For Class 52  Rating, Deduct  -552.46 
    For Class 54  Rating, Add  376.68 
    For Class 55  Rating, Add  837.23 

. 
 40 05 19 00-0276 EA 16" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 6,360.34 808.54 

    For Class 52  Rating, Deduct  -564.88 
    For Class 54  Rating, Add  385.15 
    For Class 55  Rating, Add  856.05 

. 
 40 05 19 00-0277 EA 16" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 6,478.69 812.14 

    For Class 52  Rating, Deduct  -577.30 
    For Class 54  Rating, Add  393.61 
    For Class 55  Rating, Add  874.87 

. 
 40 05 19 00-0278 EA 16" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 6,597.04 815.73 

    For Class 52  Rating, Deduct  -589.72 
    For Class 54  Rating, Add  402.08 
    For Class 55  Rating, Add  893.69 

. 
 40 05 19 00-0279 EA 16" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 6,715.40 819.32 

    For Class 52  Rating, Deduct  -602.14 
    For Class 54  Rating, Add  410.55 
    For Class 55  Rating, Add  912.52 

. 
 40 05 19 00-0280 EA 16" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 6,833.76 822.92 

    For Class 52  Rating, Deduct  -614.56 
    For Class 54  Rating, Add  419.02 
    For Class 55  Rating, Add  931.34 

XXXXXXX 
. 
 40 05 19 00-0281  18" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0282 EA 18" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,839.33 777.64 
    For Class 52  Rating, Deduct  -182.72 
    For Class 54  Rating, Add  124.58 
    For Class 55  Rating, Add  276.90 

. 
 40 05 19 00-0283 EA 18" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 2,975.06 781.23 

    For Class 52  Rating, Deduct  -197.05 
    For Class 54  Rating, Add  134.35 
    For Class 55  Rating, Add  298.62 

. 
 40 05 19 00-0284 EA 18" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,110.79 784.83 

    For Class 52  Rating, Deduct  -211.38 
    For Class 54  Rating, Add  144.12 
    For Class 55  Rating, Add  320.34 

. 
 40 05 19 00-0285 EA 18" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,246.51 788.42 

    For Class 52  Rating, Deduct  -225.71 
    For Class 54  Rating, Add  153.90 
    For Class 55  Rating, Add  342.06 

. 
 40 05 19 00-0286 EA 18" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,382.24 792.01 

    For Class 52  Rating, Deduct  -240.04 
    For Class 54  Rating, Add  163.67 
    For Class 55  Rating, Add  363.78 

. 
 40 05 19 00-0287 EA 18" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,517.97 795.61 

    For Class 52  Rating, Deduct  -254.38 
    For Class 54  Rating, Add  173.44 
    For Class 55  Rating, Add  385.49 

. 
 40 05 19 00-0288 EA 18" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,653.69 799.20 

    For Class 52  Rating, Deduct  -268.71 
    For Class 54  Rating, Add  183.21 
    For Class 55  Rating, Add  407.21 

. 
 40 05 19 00-0289 EA 18" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,789.42 802.79 

    For Class 52  Rating, Deduct  -283.04 
    For Class 54  Rating, Add  192.98 
    For Class 55  Rating, Add  428.93 

. 
 40 05 19 00-0290 EA 18" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,925.14 806.39 

    For Class 52  Rating, Deduct  -297.37 
    For Class 54  Rating, Add  202.75 
    For Class 55  Rating, Add  450.65 

. 
 40 05 19 00-0291 EA 18" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,060.87 809.98 

    For Class 52  Rating, Deduct  -311.70 
    For Class 54  Rating, Add  212.52 
    For Class 55  Rating, Add  472.36 

. 
 40 05 19 00-0292 EA 18" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,196.60 813.57 

    For Class 52  Rating, Deduct  -326.03 
    For Class 54  Rating, Add  222.29 
    For Class 55  Rating, Add  494.08 
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. 
 40 05 19 00-0293 EA 18" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,332.32 817.17 

    For Class 52  Rating, Deduct  -340.36 
    For Class 54  Rating, Add  232.06 
    For Class 55  Rating, Add  515.80 

. 
 40 05 19 00-0294 EA 18" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,468.05 820.76 

    For Class 52  Rating, Deduct  -354.69 
    For Class 54  Rating, Add  241.84 
    For Class 55  Rating, Add  537.52 

. 
 40 05 19 00-0295 EA 18" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,603.77 824.35 

    For Class 52  Rating, Deduct  -369.02 
    For Class 54  Rating, Add  251.61 
    For Class 55  Rating, Add  559.24 

. 
 40 05 19 00-0296 EA 18" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,739.50 827.95 

    For Class 52  Rating, Deduct  -383.35 
    For Class 54  Rating, Add  261.38 
    For Class 55  Rating, Add  580.95 

. 
 40 05 19 00-0297 EA 18" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 4,875.23 831.54 

    For Class 52  Rating, Deduct  -397.68 
    For Class 54  Rating, Add  271.15 
    For Class 55  Rating, Add  602.67 

. 
 40 05 19 00-0298 EA 18" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,010.96 835.13 

    For Class 52  Rating, Deduct  -412.02 
    For Class 54  Rating, Add  280.92 
    For Class 55  Rating, Add  624.39 

. 
 40 05 19 00-0299 EA 18" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,146.68 838.73 

    For Class 52  Rating, Deduct  -426.35 
    For Class 54  Rating, Add  290.69 
    For Class 55  Rating, Add  646.11 

. 
 40 05 19 00-0300 EA 18" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,282.41 842.32 

    For Class 52  Rating, Deduct  -440.68 
    For Class 54  Rating, Add  300.46 
    For Class 55  Rating, Add  667.83 

. 
 40 05 19 00-0301 EA 18" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,418.13 845.92 

    For Class 52  Rating, Deduct  -455.01 
    For Class 54  Rating, Add  310.23 
    For Class 55  Rating, Add  689.54 

. 
 40 05 19 00-0302 EA 18" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,553.86 849.51 

    For Class 52  Rating, Deduct  -469.34 
    For Class 54  Rating, Add  320.00 
    For Class 55  Rating, Add  711.26 

. 
 40 05 19 00-0303 EA 18" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,689.58 853.10 

    For Class 52  Rating, Deduct  -483.67 
    For Class 54  Rating, Add  329.78 
    For Class 55  Rating, Add  732.98 

. 
 40 05 19 00-0304 EA 18" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,825.32 856.70 

    For Class 52  Rating, Deduct  -498.00 
    For Class 54  Rating, Add  339.55 
    For Class 55  Rating, Add  754.70 

. 
 40 05 19 00-0305 EA 18" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 5,961.05 860.29 

    For Class 52  Rating, Deduct  -512.33 
    For Class 54  Rating, Add  349.32 
    For Class 55  Rating, Add  776.42 

. 
 40 05 19 00-0306 EA 18" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,096.76 863.88 

    For Class 52  Rating, Deduct  -526.66 
    For Class 54  Rating, Add  359.09 
    For Class 55  Rating, Add  798.13 

. 
 40 05 19 00-0307 EA 18" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,232.49 867.48 

    For Class 52  Rating, Deduct  -540.99 
    For Class 54  Rating, Add  368.86 
    For Class 55  Rating, Add  819.85 

. 
 40 05 19 00-0308 EA 18" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,368.21 871.07 

    For Class 52  Rating, Deduct  -555.33 
    For Class 54  Rating, Add  378.63 
    For Class 55  Rating, Add  841.57 

. 
 40 05 19 00-0309 EA 18" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,503.94 874.66 

    For Class 52  Rating, Deduct  -569.66 
    For Class 54  Rating, Add  388.40 
    For Class 55  Rating, Add  863.29 

. 
 40 05 19 00-0310 EA 18" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,639.68 878.26 

    For Class 52  Rating, Deduct  -583.99 
    For Class 54  Rating, Add  398.17 
    For Class 55  Rating, Add  885.01 

. 
 40 05 19 00-0311 EA 18" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,775.40 881.85 

    For Class 52  Rating, Deduct  -598.32 
    For Class 54  Rating, Add  407.94 
    For Class 55  Rating, Add  906.72 

. 
 40 05 19 00-0312 EA 18" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,911.13 885.44 

    For Class 52  Rating, Deduct  -612.65 
    For Class 54  Rating, Add  417.72 
    For Class 55  Rating, Add  928.44 

. 
 40 05 19 00-0313 EA 18" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,046.85 889.04 

    For Class 52  Rating, Deduct  -626.98 
    For Class 54  Rating, Add  427.49 
    For Class 55  Rating, Add  950.16 
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. 
 40 05 19 00-0314 EA 18" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 7,182.57 892.63 

    For Class 52  Rating, Deduct  -641.31 
    For Class 54  Rating, Add  437.26 
    For Class 55  Rating, Add  971.88 

. 
 40 05 19 00-0315 EA 18" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 7,318.30 896.22 

    For Class 52  Rating, Deduct  -655.64 
    For Class 54  Rating, Add  447.03 
    For Class 55  Rating, Add  993.60 

. 
 40 05 19 00-0316 EA 18" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 7,454.02 899.82 

    For Class 52  Rating, Deduct  -669.97 
    For Class 54  Rating, Add  456.80 
    For Class 55  Rating, Add  1,015.31 

. 
 40 05 19 00-0317 EA 18" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 7,589.76 903.41 

    For Class 52  Rating, Deduct  -684.30 
    For Class 54  Rating, Add  466.57 
    For Class 55  Rating, Add  1,037.03 

. 
 40 05 19 00-0318 EA 18" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 7,725.49 907.00 

    For Class 52  Rating, Deduct  -698.64 
    For Class 54  Rating, Add  476.34 
    For Class 55  Rating, Add  1,058.75 

. 
 40 05 19 00-0319 EA 18" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 7,861.21 910.60 

    For Class 52  Rating, Deduct  -712.97 
    For Class 54  Rating, Add  486.11 
    For Class 55  Rating, Add  1,080.47 

XXXXXXX 
. 
 40 05 19 00-0320  20" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0321 EA 20" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,308.85 887.60 
    For Class 52  Rating, Deduct  -216.04 
    For Class 54  Rating, Add  147.30 
    For Class 55  Rating, Add  327.40 

. 
 40 05 19 00-0322 EA 20" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,464.11 891.19 

    For Class 52  Rating, Deduct  -232.52 
    For Class 54  Rating, Add  158.54 
    For Class 55  Rating, Add  352.37 

. 
 40 05 19 00-0323 EA 20" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,619.38 894.79 

    For Class 52  Rating, Deduct  -249.00 
    For Class 54  Rating, Add  169.77 
    For Class 55  Rating, Add  377.35 

. 
 40 05 19 00-0324 EA 20" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,774.66 898.38 

    For Class 52  Rating, Deduct  -265.48 
    For Class 54  Rating, Add  181.01 
    For Class 55  Rating, Add  402.33 

. 
 40 05 19 00-0325 EA 20" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 3,929.92 901.97 

    For Class 52  Rating, Deduct  -281.96 
    For Class 54  Rating, Add  192.25 
    For Class 55  Rating, Add  427.30 

. 
 40 05 19 00-0326 EA 20" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,085.19 905.57 

    For Class 52  Rating, Deduct  -298.44 
    For Class 54  Rating, Add  203.48 
    For Class 55  Rating, Add  452.28 

. 
 40 05 19 00-0327 EA 20" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,240.46 909.16 

    For Class 52  Rating, Deduct  -314.92 
    For Class 54  Rating, Add  214.72 
    For Class 55  Rating, Add  477.25 

. 
 40 05 19 00-0328 EA 20" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,395.72 912.75 

    For Class 52  Rating, Deduct  -331.40 
    For Class 54  Rating, Add  225.96 
    For Class 55  Rating, Add  502.23 

. 
 40 05 19 00-0329 EA 20" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,551.00 916.35 

    For Class 52  Rating, Deduct  -347.88 
    For Class 54  Rating, Add  237.19 
    For Class 55  Rating, Add  527.20 

. 
 40 05 19 00-0330 EA 20" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,706.26 919.94 

    For Class 52  Rating, Deduct  -364.37 
    For Class 54  Rating, Add  248.43 
    For Class 55  Rating, Add  552.18 

. 
 40 05 19 00-0331 EA 20" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,861.53 923.53 

    For Class 52  Rating, Deduct  -380.85 
    For Class 54  Rating, Add  259.67 
    For Class 55  Rating, Add  577.15 

. 
 40 05 19 00-0332 EA 20" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 5,016.81 927.13 

    For Class 52  Rating, Deduct  -397.33 
    For Class 54  Rating, Add  270.90 
    For Class 55  Rating, Add  602.13 

. 
 40 05 19 00-0333 EA 20" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 5,172.07 930.72 

    For Class 52  Rating, Deduct  -413.81 
    For Class 54  Rating, Add  282.14 
    For Class 55  Rating, Add  627.11 

. 
 40 05 19 00-0334 EA 20" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 5,327.34 934.32 

    For Class 52  Rating, Deduct  -430.29 
    For Class 54  Rating, Add  293.38 
    For Class 55  Rating, Add  652.08 
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. 
 40 05 19 00-0335 EA 20" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,482.60 937.91 

    For Class 52  Rating, Deduct  -446.77 
    For Class 54  Rating, Add  304.61 
    For Class 55  Rating, Add  677.06 

. 
 40 05 19 00-0336 EA 20" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,637.87 941.50 

    For Class 52  Rating, Deduct  -463.25 
    For Class 54  Rating, Add  315.85 
    For Class 55  Rating, Add  702.03 

. 
 40 05 19 00-0337 EA 20" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,793.15 945.10 

    For Class 52  Rating, Deduct  -479.73 
    For Class 54  Rating, Add  327.09 
    For Class 55  Rating, Add  727.01 

. 
 40 05 19 00-0338 EA 20" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 5,948.41 948.69 

    For Class 52  Rating, Deduct  -496.21 
    For Class 54  Rating, Add  338.33 
    For Class 55  Rating, Add  751.98 

. 
 40 05 19 00-0339 EA 20" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,103.68 952.28 

    For Class 52  Rating, Deduct  -512.69 
    For Class 54  Rating, Add  349.56 
    For Class 55  Rating, Add  776.96 

. 
 40 05 19 00-0340 EA 20" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,258.95 955.88 

    For Class 52  Rating, Deduct  -529.17 
    For Class 54  Rating, Add  360.80 
    For Class 55  Rating, Add  801.94 

. 
 40 05 19 00-0341 EA 20" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,414.22 959.47 

    For Class 52  Rating, Deduct  -545.65 
    For Class 54  Rating, Add  372.04 
    For Class 55  Rating, Add  826.91 

. 
 40 05 19 00-0342 EA 20" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,569.49 963.06 

    For Class 52  Rating, Deduct  -562.13 
    For Class 54  Rating, Add  383.27 
    For Class 55  Rating, Add  851.89 

. 
 40 05 19 00-0343 EA 20" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,724.75 966.66 

    For Class 52  Rating, Deduct  -578.61 
    For Class 54  Rating, Add  394.51 
    For Class 55  Rating, Add  876.86 

. 
 40 05 19 00-0344 EA 20" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 6,880.02 970.25 

    For Class 52  Rating, Deduct  -595.09 
    For Class 54  Rating, Add  405.75 
    For Class 55  Rating, Add  901.84 

. 
 40 05 19 00-0345 EA 20" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,035.30 973.84 

    For Class 52  Rating, Deduct  -611.57 
    For Class 54  Rating, Add  416.98 
    For Class 55  Rating, Add  926.81 

. 
 40 05 19 00-0346 EA 20" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,190.56 977.44 

    For Class 52  Rating, Deduct  -628.05 
    For Class 54  Rating, Add  428.22 
    For Class 55  Rating, Add  951.79 

. 
 40 05 19 00-0347 EA 20" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,345.84 981.03 

    For Class 52  Rating, Deduct  -644.54 
    For Class 54  Rating, Add  439.46 
    For Class 55  Rating, Add  976.77 

. 
 40 05 19 00-0348 EA 20" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,501.10 984.62 

    For Class 52  Rating, Deduct  -661.02 
    For Class 54  Rating, Add  450.69 
    For Class 55  Rating, Add  1,001.74 

. 
 40 05 19 00-0349 EA 20" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,656.36 988.22 

    For Class 52  Rating, Deduct  -677.50 
    For Class 54  Rating, Add  461.93 
    For Class 55  Rating, Add  1,026.72 

. 
 40 05 19 00-0350 EA 20" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,811.64 991.81 

    For Class 52  Rating, Deduct  -693.98 
    For Class 54  Rating, Add  473.17 
    For Class 55  Rating, Add  1,051.69 

. 
 40 05 19 00-0351 EA 20" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,966.90 995.40 

    For Class 52  Rating, Deduct  -710.46 
    For Class 54  Rating, Add  484.40 
    For Class 55  Rating, Add  1,076.67 

. 
 40 05 19 00-0352 EA 20" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,122.17 999.00 

    For Class 52  Rating, Deduct  -726.94 
    For Class 54  Rating, Add  495.64 
    For Class 55  Rating, Add  1,101.64 

. 
 40 05 19 00-0353 EA 20" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,277.45 1,002.59 

    For Class 52  Rating, Deduct  -743.42 
    For Class 54  Rating, Add  506.88 
    For Class 55  Rating, Add  1,126.62 

. 
 40 05 19 00-0354 EA 20" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,432.71 1,006.18 

    For Class 52  Rating, Deduct  -759.90 
    For Class 54  Rating, Add  518.11 
    For Class 55  Rating, Add  1,151.59 

. 
 40 05 19 00-0355 EA 20" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,587.99 1,009.78 

    For Class 52  Rating, Deduct  -776.38 
    For Class 54  Rating, Add  529.35 
    For Class 55  Rating, Add  1,176.57 
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. 
 40 05 19 00-0356 EA 20" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 8,743.24 1,013.37 

    For Class 52  Rating, Deduct  -792.86 
    For Class 54  Rating, Add  540.59 
    For Class 55  Rating, Add  1,201.55 

. 
 40 05 19 00-0357 EA 20" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 8,898.51 1,016.97 

    For Class 52  Rating, Deduct  -809.34 
    For Class 54  Rating, Add  551.82 
    For Class 55  Rating, Add  1,226.52 

. 
 40 05 19 00-0358 EA 20" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................... 9,053.79 1,020.56 

    For Class 52  Rating, Deduct  -825.82 
    For Class 54  Rating, Add  563.06 
    For Class 55  Rating, Add  1,251.50 

XXXXXXX 
. 
 40 05 19 00-0359  24" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0360 EA 24" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,041.34 1,049.31 
    For Class 52  Rating, Deduct  -269.66 
    For Class 54  Rating, Add  183.86 
    For Class 55  Rating, Add  408.66 

. 
 40 05 19 00-0361 EA 24" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,232.43 1,052.90 

    For Class 52  Rating, Deduct  -290.08 
    For Class 54  Rating, Add  197.78 
    For Class 55  Rating, Add  439.61 

. 
 40 05 19 00-0362 EA 24" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,423.53 1,056.49 

    For Class 52  Rating, Deduct  -310.50 
    For Class 54  Rating, Add  211.71 
    For Class 55  Rating, Add  470.56 

. 
 40 05 19 00-0363 EA 24" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,614.62 1,060.09 

    For Class 52  Rating, Deduct  -330.93 
    For Class 54  Rating, Add  225.63 
    For Class 55  Rating, Add  501.50 

. 
 40 05 19 00-0364 EA 24" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,805.71 1,063.68 

    For Class 52  Rating, Deduct  -351.35 
    For Class 54  Rating, Add  239.56 
    For Class 55  Rating, Add  532.45 

. 
 40 05 19 00-0365 EA 24" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 4,996.81 1,067.28 

    For Class 52  Rating, Deduct  -371.77 
    For Class 54  Rating, Add  253.48 
    For Class 55  Rating, Add  563.40 

. 
 40 05 19 00-0366 EA 24" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 5,187.90 1,070.88 

    For Class 52  Rating, Deduct  -392.19 
    For Class 54  Rating, Add  267.40 
    For Class 55  Rating, Add  594.35 

. 
 40 05 19 00-0367 EA 24" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 5,379.00 1,074.47 

    For Class 52  Rating, Deduct  -412.61 
    For Class 54  Rating, Add  281.33 
    For Class 55  Rating, Add  625.30 

. 
 40 05 19 00-0368 EA 24" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 5,570.11 1,078.06 

    For Class 52  Rating, Deduct  -433.03 
    For Class 54  Rating, Add  295.25 
    For Class 55  Rating, Add  656.24 

. 
 40 05 19 00-0369 EA 24" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 5,761.20 1,081.66 

    For Class 52  Rating, Deduct  -453.46 
    For Class 54  Rating, Add  309.17 
    For Class 55  Rating, Add  687.19 

. 
 40 05 19 00-0370 EA 24" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 5,952.30 1,085.25 

    For Class 52  Rating, Deduct  -473.88 
    For Class 54  Rating, Add  323.10 
    For Class 55  Rating, Add  718.14 

. 
 40 05 19 00-0371 EA 24" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 6,143.38 1,088.84 

    For Class 52  Rating, Deduct  -494.30 
    For Class 54  Rating, Add  337.02 
    For Class 55  Rating, Add  749.09 

. 
 40 05 19 00-0372 EA 24" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 6,334.48 1,092.44 

    For Class 52  Rating, Deduct  -514.72 
    For Class 54  Rating, Add  350.95 
    For Class 55  Rating, Add  780.04 

. 
 40 05 19 00-0373 EA 24" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 6,525.58 1,096.03 

    For Class 52  Rating, Deduct  -535.14 
    For Class 54  Rating, Add  364.87 
    For Class 55  Rating, Add  810.98 

. 
 40 05 19 00-0374 EA 24" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 6,716.67 1,099.63 

    For Class 52  Rating, Deduct  -555.56 
    For Class 54  Rating, Add  378.79 
    For Class 55  Rating, Add  841.93 

. 
 40 05 19 00-0375 EA 24" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 6,907.77 1,103.22 

    For Class 52  Rating, Deduct  -575.99 
    For Class 54  Rating, Add  392.72 
    For Class 55  Rating, Add  872.88 

. 
 40 05 19 00-0376 EA 24" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 7,098.87 1,106.81 

    For Class 52  Rating, Deduct  -596.41 
    For Class 54  Rating, Add  406.64 
    For Class 55  Rating, Add  903.83 
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. 
 40 05 19 00-0377 EA 24" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 7,289.97 1,110.41 

    For Class 52  Rating, Deduct  -616.83 
    For Class 54  Rating, Add  420.57 
    For Class 55  Rating, Add  934.78 

. 
 40 05 19 00-0378 EA 24" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,481.06 1,114.00 

    For Class 52  Rating, Deduct  -637.25 
    For Class 54  Rating, Add  434.49 
    For Class 55  Rating, Add  965.72 

. 
 40 05 19 00-0379 EA 24" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,672.15 1,117.59 

    For Class 52  Rating, Deduct  -657.67 
    For Class 54  Rating, Add  448.41 
    For Class 55  Rating, Add  996.67 

. 
 40 05 19 00-0380 EA 24" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 7,863.25 1,121.19 

    For Class 52  Rating, Deduct  -678.09 
    For Class 54  Rating, Add  462.34 
    For Class 55  Rating, Add  1,027.62 

. 
 40 05 19 00-0381 EA 24" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,054.35 1,124.78 

    For Class 52  Rating, Deduct  -698.52 
    For Class 54  Rating, Add  476.26 
    For Class 55  Rating, Add  1,058.57 

. 
 40 05 19 00-0382 EA 24" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,245.44 1,128.37 

    For Class 52  Rating, Deduct  -718.94 
    For Class 54  Rating, Add  490.18 
    For Class 55  Rating, Add  1,089.52 

. 
 40 05 19 00-0383 EA 24" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,436.54 1,131.97 

    For Class 52  Rating, Deduct  -739.36 
    For Class 54  Rating, Add  504.11 
    For Class 55  Rating, Add  1,120.46 

. 
 40 05 19 00-0384 EA 24" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,627.64 1,135.56 

    For Class 52  Rating, Deduct  -759.78 
    For Class 54  Rating, Add  518.03 
    For Class 55  Rating, Add  1,151.41 

. 
 40 05 19 00-0385 EA 24" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 8,818.73 1,139.15 

    For Class 52  Rating, Deduct  -780.20 
    For Class 54  Rating, Add  531.96 
    For Class 55  Rating, Add  1,182.36 

. 
 40 05 19 00-0386 EA 24" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,009.83 1,142.75 

    For Class 52  Rating, Deduct  -800.62 
    For Class 54  Rating, Add  545.88 
    For Class 55  Rating, Add  1,213.31 

. 
 40 05 19 00-0387 EA 24" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,200.92 1,146.34 

    For Class 52  Rating, Deduct  -821.05 
    For Class 54  Rating, Add  559.80 
    For Class 55  Rating, Add  1,244.26 

. 
 40 05 19 00-0388 EA 24" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,392.02 1,149.93 

    For Class 52  Rating, Deduct  -841.47 
    For Class 54  Rating, Add  573.73 
    For Class 55  Rating, Add  1,275.20 

. 
 40 05 19 00-0389 EA 24" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,675.67 1,214.62 

    For Class 52  Rating, Deduct  -861.89 
    For Class 54  Rating, Add  587.65 
    For Class 55  Rating, Add  1,306.15 

. 
 40 05 19 00-0390 EA 24" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 9,866.77 1,218.21 

    For Class 52  Rating, Deduct  -882.31 
    For Class 54  Rating, Add  601.58 
    For Class 55  Rating, Add  1,337.10 

. 
 40 05 19 00-0391 EA 24" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,057.87 1,221.80 

    For Class 52  Rating, Deduct  -902.73 
    For Class 54  Rating, Add  615.50 
    For Class 55  Rating, Add  1,368.05 

. 
 40 05 19 00-0392 EA 24" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,248.97 1,225.40 

    For Class 52  Rating, Deduct  -923.15 
    For Class 54  Rating, Add  629.42 
    For Class 55  Rating, Add  1,399.00 

. 
 40 05 19 00-0393 EA 24" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,440.06 1,228.99 

    For Class 52  Rating, Deduct  -943.58 
    For Class 54  Rating, Add  643.35 
    For Class 55  Rating, Add  1,429.95 

. 
 40 05 19 00-0394 EA 24" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,631.16 1,232.58 

    For Class 52  Rating, Deduct  -964.00 
    For Class 54  Rating, Add  657.27 
    For Class 55  Rating, Add  1,460.89 

. 
 40 05 19 00-0395 EA 24" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 10,822.26 1,236.18 

    For Class 52  Rating, Deduct  -984.42 
    For Class 54  Rating, Add  671.19 
    For Class 55  Rating, Add  1,491.84 

. 
 40 05 19 00-0396 EA 24" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,013.34 1,239.77 

    For Class 52  Rating, Deduct  -1,004.84 
    For Class 54  Rating, Add  685.12 
    For Class 55  Rating, Add  1,522.79 

. 
 40 05 19 00-0397 EA 24" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,204.44 1,243.36 

    For Class 52  Rating, Deduct  -1,025.26 
    For Class 54  Rating, Add  699.04 
    For Class 55  Rating, Add  1,553.74 

XXXXXXX 
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. 
 40 05 19 00-0398  30" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0399 EA 30" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 6,140.83 1,480.53 
    For Class 52  Rating, Deduct  -428.73 
    For Class 54  Rating, Add  292.32 
    For Class 55  Rating, Add  649.73 

. 
 40 05 19 00-0400 EA 30" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 6,414.43 1,484.13 

    For Class 52  Rating, Deduct  -458.23 
    For Class 54  Rating, Add  312.43 
    For Class 55  Rating, Add  694.43 

. 
 40 05 19 00-0401 EA 30" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 6,688.04 1,487.72 

    For Class 52  Rating, Deduct  -487.73 
    For Class 54  Rating, Add  332.54 
    For Class 55  Rating, Add  739.13 

. 
 40 05 19 00-0402 EA 30" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 6,961.65 1,491.31 

    For Class 52  Rating, Deduct  -517.23 
    For Class 54  Rating, Add  352.66 
    For Class 55  Rating, Add  783.84 

. 
 40 05 19 00-0403 EA 30" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 7,235.25 1,494.91 

    For Class 52  Rating, Deduct  -546.73 
    For Class 54  Rating, Add  372.77 
    For Class 55  Rating, Add  828.54 

. 
 40 05 19 00-0404 EA 30" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 7,508.87 1,498.50 

    For Class 52  Rating, Deduct  -576.23 
    For Class 54  Rating, Add  392.88 
    For Class 55  Rating, Add  873.24 

. 
 40 05 19 00-0405 EA 30" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 7,782.47 1,502.10 

    For Class 52  Rating, Deduct  -605.72 
    For Class 54  Rating, Add  412.99 
    For Class 55  Rating, Add  917.95 

. 
 40 05 19 00-0406 EA 30" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 8,056.08 1,505.69 

    For Class 52  Rating, Deduct  -635.22 
    For Class 54  Rating, Add  433.10 
    For Class 55  Rating, Add  962.65 

. 
 40 05 19 00-0407 EA 30" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 8,329.69 1,509.28 

    For Class 52  Rating, Deduct  -664.72 
    For Class 54  Rating, Add  453.22 
    For Class 55  Rating, Add  1,007.35 

. 
 40 05 19 00-0408 EA 30" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 8,603.29 1,512.88 

    For Class 52  Rating, Deduct  -694.22 
    For Class 54  Rating, Add  473.33 
    For Class 55  Rating, Add  1,052.05 

. 
 40 05 19 00-0409 EA 30" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 8,876.90 1,516.47 

    For Class 52  Rating, Deduct  -723.71 
    For Class 54  Rating, Add  493.44 
    For Class 55  Rating, Add  1,096.76 

. 
 40 05 19 00-0410 EA 30" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 9,150.51 1,520.06 

    For Class 52  Rating, Deduct  -753.21 
    For Class 54  Rating, Add  513.55 
    For Class 55  Rating, Add  1,141.46 

. 
 40 05 19 00-0411 EA 30" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 9,424.12 1,523.66 

    For Class 52  Rating, Deduct  -782.71 
    For Class 54  Rating, Add  533.67 
    For Class 55  Rating, Add  1,186.16 

. 
 40 05 19 00-0412 EA 30" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 9,697.73 1,527.25 

    For Class 52  Rating, Deduct  -812.21 
    For Class 54  Rating, Add  553.78 
    For Class 55  Rating, Add  1,230.86 

. 
 40 05 19 00-0413 EA 30" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 9,971.33 1,530.84 

    For Class 52  Rating, Deduct  -841.71 
    For Class 54  Rating, Add  573.89 
    For Class 55  Rating, Add  1,275.57 

. 
 40 05 19 00-0414 EA 30" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 10,244.95 1,534.44 

    For Class 52  Rating, Deduct  -871.20 
    For Class 54  Rating, Add  594.00 
    For Class 55  Rating, Add  1,320.27 

. 
 40 05 19 00-0415 EA 30" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 10,518.55 1,538.03 

    For Class 52  Rating, Deduct  -900.70 
    For Class 54  Rating, Add  614.12 
    For Class 55  Rating, Add  1,364.97 

. 
 40 05 19 00-0416 EA 30" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 10,792.15 1,541.62 

    For Class 52  Rating, Deduct  -930.20 
    For Class 54  Rating, Add  634.23 
    For Class 55  Rating, Add  1,409.68 

. 
 40 05 19 00-0417 EA 30" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 11,065.76 1,545.22 

    For Class 52  Rating, Deduct  -959.70 
    For Class 54  Rating, Add  654.34 
    For Class 55  Rating, Add  1,454.38 

. 
 40 05 19 00-0418 EA 30" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 11,339.38 1,548.81 

    For Class 52  Rating, Deduct  -989.20 
    For Class 54  Rating, Add  674.45 
    For Class 55  Rating, Add  1,499.08 
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. 
 40 05 19 00-0419 EA 30" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,612.98 1,552.40 

    For Class 52  Rating, Deduct  -1,018.69 
    For Class 54  Rating, Add  694.56 
    For Class 55  Rating, Add  1,543.78 

. 
 40 05 19 00-0420 EA 30" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 11,886.59 1,556.00 

    For Class 52  Rating, Deduct  -1,048.19 
    For Class 54  Rating, Add  714.68 
    For Class 55  Rating, Add  1,588.49 

. 
 40 05 19 00-0421 EA 30" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,160.20 1,559.59 

    For Class 52  Rating, Deduct  -1,077.69 
    For Class 54  Rating, Add  734.79 
    For Class 55  Rating, Add  1,633.19 

. 
 40 05 19 00-0422 EA 30" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,433.80 1,563.18 

    For Class 52  Rating, Deduct  -1,107.19 
    For Class 54  Rating, Add  754.90 
    For Class 55  Rating, Add  1,677.89 

. 
 40 05 19 00-0423 EA 30" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,706.33 1,566.78 

    For Class 52  Rating, Deduct  -1,136.57 
    For Class 54  Rating, Add  774.93 
    For Class 55  Rating, Add  1,722.41 

. 
 40 05 19 00-0424 EA 30" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 12,981.02 1,570.37 

    For Class 52  Rating, Deduct  -1,166.18 
    For Class 54  Rating, Add  795.13 
    For Class 55  Rating, Add  1,767.30 

. 
 40 05 19 00-0425 EA 30" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 13,254.63 1,573.96 

    For Class 52  Rating, Deduct  -1,195.68 
    For Class 54  Rating, Add  815.24 
    For Class 55  Rating, Add  1,812.00 

. 
 40 05 19 00-0426 EA 30" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 13,528.23 1,577.56 

    For Class 52  Rating, Deduct  -1,225.18 
    For Class 54  Rating, Add  835.35 
    For Class 55  Rating, Add  1,856.70 

. 
 40 05 19 00-0427 EA 30" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 13,801.84 1,581.15 

    For Class 52  Rating, Deduct  -1,254.68 
    For Class 54  Rating, Add  855.46 
    For Class 55  Rating, Add  1,901.41 

. 
 40 05 19 00-0428 EA 30" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 14,075.46 1,584.75 

    For Class 52  Rating, Deduct  -1,284.18 
    For Class 54  Rating, Add  875.57 
    For Class 55  Rating, Add  1,946.11 

. 
 40 05 19 00-0429 EA 30" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 14,349.05 1,588.34 

    For Class 52  Rating, Deduct  -1,313.67 
    For Class 54  Rating, Add  895.69 
    For Class 55  Rating, Add  1,990.81 

. 
 40 05 19 00-0430 EA 30" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 14,622.66 1,591.93 

    For Class 52  Rating, Deduct  -1,343.17 
    For Class 54  Rating, Add  915.80 
    For Class 55  Rating, Add  2,035.51 

. 
 40 05 19 00-0431 EA 30" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 14,896.28 1,595.53 

    For Class 52  Rating, Deduct  -1,372.67 
    For Class 54  Rating, Add  935.91 
    For Class 55  Rating, Add  2,080.22 

. 
 40 05 19 00-0432 EA 30" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 15,169.88 1,599.12 

    For Class 52  Rating, Deduct  -1,402.17 
    For Class 54  Rating, Add  956.02 
    For Class 55  Rating, Add  2,124.92 

. 
 40 05 19 00-0433 EA 30" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 15,443.49 1,602.71 

    For Class 52  Rating, Deduct  -1,431.66 
    For Class 54  Rating, Add  976.13 
    For Class 55  Rating, Add  2,169.62 

. 
 40 05 19 00-0434 EA 30" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 15,717.09 1,606.31 

    For Class 52  Rating, Deduct  -1,461.16 
    For Class 54  Rating, Add  996.25 
    For Class 55  Rating, Add  2,214.32 

. 
 40 05 19 00-0435 EA 30" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 15,990.71 1,609.90 

    For Class 52  Rating, Deduct  -1,490.66 
    For Class 54  Rating, Add  1,016.36 
    For Class 55  Rating, Add  2,259.03 

. 
 40 05 19 00-0436 EA 30" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 16,264.31 1,613.49 

    For Class 52  Rating, Deduct  -1,520.16 
    For Class 54  Rating, Add  1,036.47 
    For Class 55  Rating, Add  2,303.73 

XXXXXXX 
. 
 40 05 19 00-0437  36" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0438 EA 36" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 8,419.30 1,875.83 
    For Class 52  Rating, Deduct  -613.49 
    For Class 54  Rating, Add  418.29 
    For Class 55  Rating, Add  929.71 

. 
 40 05 19 00-0439 EA 36" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................... 8,789.53 1,879.42 

    For Class 52  Rating, Deduct  -653.61 
    For Class 54  Rating, Add  445.64 
    For Class 55  Rating, Add  990.52 
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. 
 40 05 19 00-0440 EA 36" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 9,159.77 1,883.01 

    For Class 52  Rating, Deduct  -693.74 
    For Class 54  Rating, Add  473.00 
    For Class 55  Rating, Add  1,051.33 

. 
 40 05 19 00-0441 EA 36" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 9,529.99 1,886.61 

    For Class 52  Rating, Deduct  -733.87 
    For Class 54  Rating, Add  500.36 
    For Class 55  Rating, Add  1,112.14 

. 
 40 05 19 00-0442 EA 36" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe..................... 9,900.22 1,890.20 

    For Class 52  Rating, Deduct  -773.99 
    For Class 54  Rating, Add  527.72 
    For Class 55  Rating, Add  1,172.95 

. 
 40 05 19 00-0443 EA 36" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 10,270.46 1,893.79 

    For Class 52  Rating, Deduct  -814.12 
    For Class 54  Rating, Add  555.08 
    For Class 55  Rating, Add  1,233.76 

. 
 40 05 19 00-0444 EA 36" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 10,640.69 1,897.39 

    For Class 52  Rating, Deduct  -854.25 
    For Class 54  Rating, Add  582.44 
    For Class 55  Rating, Add  1,294.57 

. 
 40 05 19 00-0445 EA 36" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 11,010.93 1,900.98 

    For Class 52  Rating, Deduct  -894.37 
    For Class 54  Rating, Add  609.80 
    For Class 55  Rating, Add  1,355.38 

. 
 40 05 19 00-0446 EA 36" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 11,381.17 1,904.57 

    For Class 52  Rating, Deduct  -934.50 
    For Class 54  Rating, Add  637.16 
    For Class 55  Rating, Add  1,416.19 

. 
 40 05 19 00-0447 EA 36" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 11,751.39 1,908.17 

    For Class 52  Rating, Deduct  -974.63 
    For Class 54  Rating, Add  664.52 
    For Class 55  Rating, Add  1,477.00 

. 
 40 05 19 00-0448 EA 36" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 12,121.62 1,911.76 

    For Class 52  Rating, Deduct  -1,014.75 
    For Class 54  Rating, Add  691.88 
    For Class 55  Rating, Add  1,537.81 

. 
 40 05 19 00-0449 EA 36" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 12,491.86 1,915.36 

    For Class 52  Rating, Deduct  -1,054.88 
    For Class 54  Rating, Add  719.24 
    For Class 55  Rating, Add  1,598.62 

. 
 40 05 19 00-0450 EA 36" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 12,862.09 1,918.95 

    For Class 52  Rating, Deduct  -1,095.01 
    For Class 54  Rating, Add  746.60 
    For Class 55  Rating, Add  1,659.43 

. 
 40 05 19 00-0451 EA 36" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 13,232.33 1,922.54 

    For Class 52  Rating, Deduct  -1,135.13 
    For Class 54  Rating, Add  773.95 
    For Class 55  Rating, Add  1,720.24 

. 
 40 05 19 00-0452 EA 36" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 13,602.56 1,926.14 

    For Class 52  Rating, Deduct  -1,175.26 
    For Class 54  Rating, Add  801.31 
    For Class 55  Rating, Add  1,781.05 

. 
 40 05 19 00-0453 EA 36" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 13,972.80 1,929.73 

    For Class 52  Rating, Deduct  -1,215.39 
    For Class 54  Rating, Add  828.67 
    For Class 55  Rating, Add  1,841.86 

. 
 40 05 19 00-0454 EA 36" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 14,343.03 1,933.32 

    For Class 52  Rating, Deduct  -1,255.51 
    For Class 54  Rating, Add  856.03 
    For Class 55  Rating, Add  1,902.67 

. 
 40 05 19 00-0455 EA 36" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 14,713.25 1,936.92 

    For Class 52  Rating, Deduct  -1,295.64 
    For Class 54  Rating, Add  883.39 
    For Class 55  Rating, Add  1,963.48 

. 
 40 05 19 00-0456 EA 36" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 15,083.49 1,940.51 

    For Class 52  Rating, Deduct  -1,335.77 
    For Class 54  Rating, Add  910.75 
    For Class 55  Rating, Add  2,024.29 

. 
 40 05 19 00-0457 EA 36" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 15,453.73 1,944.10 

    For Class 52  Rating, Deduct  -1,375.89 
    For Class 54  Rating, Add  938.11 
    For Class 55  Rating, Add  2,085.10 

. 
 40 05 19 00-0458 EA 36" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 15,823.96 1,947.70 

    For Class 52  Rating, Deduct  -1,416.02 
    For Class 54  Rating, Add  965.47 
    For Class 55  Rating, Add  2,145.91 

. 
 40 05 19 00-0459 EA 36" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 16,194.20 1,951.29 

    For Class 52  Rating, Deduct  -1,456.15 
    For Class 54  Rating, Add  992.83 
    For Class 55  Rating, Add  2,206.72 

. 
 40 05 19 00-0460 EA 36" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 16,564.42 1,954.88 

    For Class 52  Rating, Deduct  -1,496.27 
    For Class 54  Rating, Add  1,020.19 
    For Class 55  Rating, Add  2,267.53 
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. 
 40 05 19 00-0461 EA 36" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 16,934.66 1,958.48 

    For Class 52  Rating, Deduct  -1,536.40 
    For Class 54  Rating, Add  1,047.55 
    For Class 55  Rating, Add  2,328.34 

. 
 40 05 19 00-0462 EA 36" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 17,304.89 1,962.07 

    For Class 52  Rating, Deduct  -1,576.53 
    For Class 54  Rating, Add  1,074.90 
    For Class 55  Rating, Add  2,389.15 

. 
 40 05 19 00-0463 EA 36" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 17,675.12 1,965.66 

    For Class 52  Rating, Deduct  -1,616.65 
    For Class 54  Rating, Add  1,102.26 
    For Class 55  Rating, Add  2,449.96 

. 
 40 05 19 00-0464 EA 36" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 18,045.36 1,969.26 

    For Class 52  Rating, Deduct  -1,656.78 
    For Class 54  Rating, Add  1,129.62 
    For Class 55  Rating, Add  2,510.78 

. 
 40 05 19 00-0465 EA 36" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 18,415.59 1,972.85 

    For Class 52  Rating, Deduct  -1,696.91 
    For Class 54  Rating, Add  1,156.98 
    For Class 55  Rating, Add  2,571.59 

. 
 40 05 19 00-0466 EA 36" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 18,785.83 1,976.44 

    For Class 52  Rating, Deduct  -1,737.03 
    For Class 54  Rating, Add  1,184.34 
    For Class 55  Rating, Add  2,632.40 

. 
 40 05 19 00-0467 EA 36" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 19,156.06 1,980.04 

    For Class 52  Rating, Deduct  -1,777.16 
    For Class 54  Rating, Add  1,211.70 
    For Class 55  Rating, Add  2,693.21 

. 
 40 05 19 00-0468 EA 36" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 19,526.29 1,983.63 

    For Class 52  Rating, Deduct  -1,817.29 
    For Class 54  Rating, Add  1,239.06 
    For Class 55  Rating, Add  2,754.02 

. 
 40 05 19 00-0469 EA 36" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 19,896.52 1,987.23 

    For Class 52  Rating, Deduct  -1,857.41 
    For Class 54  Rating, Add  1,266.42 
    For Class 55  Rating, Add  2,814.83 

. 
 40 05 19 00-0470 EA 36" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 20,266.76 1,990.82 

    For Class 52  Rating, Deduct  -1,897.54 
    For Class 54  Rating, Add  1,293.78 
    For Class 55  Rating, Add  2,875.64 

. 
 40 05 19 00-0471 EA 36" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 20,636.99 1,994.41 

    For Class 52  Rating, Deduct  -1,937.67 
    For Class 54  Rating, Add  1,321.14 
    For Class 55  Rating, Add  2,936.45 

. 
 40 05 19 00-0472 EA 36" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 21,007.23 1,998.01 

    For Class 52  Rating, Deduct  -1,977.79 
    For Class 54  Rating, Add  1,348.50 
    For Class 55  Rating, Add  2,997.26 

. 
 40 05 19 00-0473 EA 36" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 21,377.46 2,001.60 

    For Class 52  Rating, Deduct  -2,017.92 
    For Class 54  Rating, Add  1,375.86 
    For Class 55  Rating, Add  3,058.07 

. 
 40 05 19 00-0474 EA 36" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 21,747.69 2,005.19 

    For Class 52  Rating, Deduct  -2,058.05 
    For Class 54  Rating, Add  1,403.21 
    For Class 55  Rating, Add  3,118.88 

. 
 40 05 19 00-0475 EA 36" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 22,117.93 2,008.79 

    For Class 52  Rating, Deduct  -2,098.17 
    For Class 54  Rating, Add  1,430.57 
    For Class 55  Rating, Add  3,179.69 

XXXXXXX 
. 
 40 05 19 00-0476  42" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0477 EA 42" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 11,022.80 2,364.54 
    For Class 52  Rating, Deduct  -818.42 
    For Class 54  Rating, Add  558.01 
    For Class 55  Rating, Add  1,240.27 

. 
 40 05 19 00-0478 EA 42" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 11,573.26 2,368.13 

    For Class 52  Rating, Deduct  -878.37 
    For Class 54  Rating, Add  598.89 
    For Class 55  Rating, Add  1,331.13 

. 
 40 05 19 00-0479 EA 42" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 12,117.20 2,371.73 

    For Class 52  Rating, Deduct  -937.60 
    For Class 54  Rating, Add  639.28 
    For Class 55  Rating, Add  1,420.90 

. 
 40 05 19 00-0480 EA 42" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 12,666.58 2,375.32 

    For Class 52  Rating, Deduct  -997.44 
    For Class 54  Rating, Add  680.07 
    For Class 55  Rating, Add  1,511.57 

. 
 40 05 19 00-0481 EA 42" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 13,210.52 2,378.91 

    For Class 52  Rating, Deduct  -1,056.67 
    For Class 54  Rating, Add  720.46 
    For Class 55  Rating, Add  1,601.34 
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. 
 40 05 19 00-0482 EA 42" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 13,760.98 2,382.51 

    For Class 52  Rating, Deduct  -1,116.62 
    For Class 54  Rating, Add  761.33 
    For Class 55  Rating, Add  1,692.19 

. 
 40 05 19 00-0483 EA 42" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 14,303.83 2,386.10 

    For Class 52  Rating, Deduct  -1,175.74 
    For Class 54  Rating, Add  801.64 
    For Class 55  Rating, Add  1,781.78 

. 
 40 05 19 00-0484 EA 42" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 14,854.28 2,389.69 

    For Class 52  Rating, Deduct  -1,235.69 
    For Class 54  Rating, Add  842.51 
    For Class 55  Rating, Add  1,872.63 

. 
 40 05 19 00-0485 EA 42" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 15,398.23 2,393.29 

    For Class 52  Rating, Deduct  -1,294.92 
    For Class 54  Rating, Add  882.90 
    For Class 55  Rating, Add  1,962.40 

. 
 40 05 19 00-0486 EA 42" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 15,947.59 2,396.88 

    For Class 52  Rating, Deduct  -1,354.75 
    For Class 54  Rating, Add  923.70 
    For Class 55  Rating, Add  2,053.07 

. 
 40 05 19 00-0487 EA 42" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 16,491.54 2,400.48 

    For Class 52  Rating, Deduct  -1,413.99 
    For Class 54  Rating, Add  964.08 
    For Class 55  Rating, Add  2,142.84 

. 
 40 05 19 00-0488 EA 42" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 17,040.92 2,404.07 

    For Class 52  Rating, Deduct  -1,473.82 
    For Class 54  Rating, Add  1,004.88 
    For Class 55  Rating, Add  2,233.51 

. 
 40 05 19 00-0489 EA 42" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 17,584.85 2,407.66 

    For Class 52  Rating, Deduct  -1,533.06 
    For Class 54  Rating, Add  1,045.27 
    For Class 55  Rating, Add  2,323.28 

. 
 40 05 19 00-0490 EA 42" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 18,129.88 2,411.26 

    For Class 52  Rating, Deduct  -1,592.41 
    For Class 54  Rating, Add  1,085.73 
    For Class 55  Rating, Add  2,413.23 

. 
 40 05 19 00-0491 EA 42" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 18,678.17 2,414.85 

    For Class 52  Rating, Deduct  -1,652.12 
    For Class 54  Rating, Add  1,126.45 
    For Class 55  Rating, Add  2,503.72 

. 
 40 05 19 00-0492 EA 42" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 19,222.10 2,418.44 

    For Class 52  Rating, Deduct  -1,711.36 
    For Class 54  Rating, Add  1,166.83 
    For Class 55  Rating, Add  2,593.48 

. 
 40 05 19 00-0493 EA 42" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 19,772.57 2,422.04 

    For Class 52  Rating, Deduct  -1,771.31 
    For Class 54  Rating, Add  1,207.71 
    For Class 55  Rating, Add  2,684.34 

. 
 40 05 19 00-0494 EA 42" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 20,316.50 2,425.63 

    For Class 52  Rating, Deduct  -1,830.54 
    For Class 54  Rating, Add  1,248.10 
    For Class 55  Rating, Add  2,774.10 

. 
 40 05 19 00-0495 EA 42" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 20,865.88 2,429.22 

    For Class 52  Rating, Deduct  -1,890.38 
    For Class 54  Rating, Add  1,288.89 
    For Class 55  Rating, Add  2,864.78 

. 
 40 05 19 00-0496 EA 42" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 21,409.83 2,432.82 

    For Class 52  Rating, Deduct  -1,949.61 
    For Class 54  Rating, Add  1,329.28 
    For Class 55  Rating, Add  2,954.55 

. 
 40 05 19 00-0497 EA 42" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 21,960.27 2,436.41 

    For Class 52  Rating, Deduct  -2,009.56 
    For Class 54  Rating, Add  1,370.16 
    For Class 55  Rating, Add  3,045.40 

. 
 40 05 19 00-0498 EA 42" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 22,504.21 2,440.00 

    For Class 52  Rating, Deduct  -2,068.80 
    For Class 54  Rating, Add  1,410.54 
    For Class 55  Rating, Add  3,135.17 

. 
 40 05 19 00-0499 EA 42" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 23,053.58 2,443.60 

    For Class 52  Rating, Deduct  -2,128.63 
    For Class 54  Rating, Add  1,451.34 
    For Class 55  Rating, Add  3,225.84 

. 
 40 05 19 00-0500 EA 42" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 23,597.53 2,447.19 

    For Class 52  Rating, Deduct  -2,187.86 
    For Class 54  Rating, Add  1,491.72 
    For Class 55  Rating, Add  3,315.61 

. 
 40 05 19 00-0501 EA 42" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 24,147.99 2,450.78 

    For Class 52  Rating, Deduct  -2,247.81 
    For Class 54  Rating, Add  1,532.60 
    For Class 55  Rating, Add  3,406.46 

. 
 40 05 19 00-0502 EA 42" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 24,691.93 2,454.38 

    For Class 52  Rating, Deduct  -2,307.05 
    For Class 54  Rating, Add  1,572.99 
    For Class 55  Rating, Add  3,496.23 
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. 
 40 05 19 00-0503 EA 42" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 25,240.22 2,457.97 

    For Class 52  Rating, Deduct  -2,366.76 
    For Class 54  Rating, Add  1,613.70 
    For Class 55  Rating, Add  3,586.72 

. 
 40 05 19 00-0504 EA 42" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 25,785.24 2,461.56 

    For Class 52  Rating, Deduct  -2,426.11 
    For Class 54  Rating, Add  1,654.17 
    For Class 55  Rating, Add  3,676.67 

. 
 40 05 19 00-0505 EA 42" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 26,220.61 2,465.16 

    For Class 52  Rating, Deduct  -2,473.41 
    For Class 54  Rating, Add  1,686.41 
    For Class 55  Rating, Add  3,748.34 

. 
 40 05 19 00-0506 EA 42" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 26,878.55 2,468.75 

    For Class 52  Rating, Deduct  -2,545.18 
    For Class 54  Rating, Add  1,735.35 
    For Class 55  Rating, Add  3,857.11 

. 
 40 05 19 00-0507 EA 42" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 27,422.49 2,472.35 

    For Class 52  Rating, Deduct  -2,604.42 
    For Class 54  Rating, Add  1,775.74 
    For Class 55  Rating, Add  3,946.87 

. 
 40 05 19 00-0508 EA 42" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 27,971.87 2,475.94 

    For Class 52  Rating, Deduct  -2,664.25 
    For Class 54  Rating, Add  1,816.53 
    For Class 55  Rating, Add  4,037.55 

. 
 40 05 19 00-0509 EA 42" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 28,515.81 2,479.53 

    For Class 52  Rating, Deduct  -2,723.48 
    For Class 54  Rating, Add  1,856.92 
    For Class 55  Rating, Add  4,127.31 

. 
 40 05 19 00-0510 EA 42" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 29,066.26 2,483.13 

    For Class 52  Rating, Deduct  -2,783.43 
    For Class 54  Rating, Add  1,897.80 
    For Class 55  Rating, Add  4,218.17 

. 
 40 05 19 00-0511 EA 42" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 29,609.12 2,486.72 

    For Class 52  Rating, Deduct  -2,842.55 
    For Class 54  Rating, Add  1,938.10 
    For Class 55  Rating, Add  4,307.75 

. 
 40 05 19 00-0512 EA 42" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 30,159.58 2,490.31 

    For Class 52  Rating, Deduct  -2,902.50 
    For Class 54  Rating, Add  1,978.98 
    For Class 55  Rating, Add  4,398.61 

. 
 40 05 19 00-0513 EA 42" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 30,703.51 2,493.92 

    For Class 52  Rating, Deduct  -2,961.73 
    For Class 54  Rating, Add  2,019.36 
    For Class 55  Rating, Add  4,488.37 

. 
 40 05 19 00-0514 EA 42" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 31,252.89 2,497.51 

    For Class 52  Rating, Deduct  -3,021.57 
    For Class 54  Rating, Add  2,060.16 
    For Class 55  Rating, Add  4,579.05 

XXXXXXX 
. 
 40 05 19 00-0515  48" Flanged End (FxF), Class 53, Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0002) 
. 
. 

 40 05 19 00-0516 EA 48" Flanged (FxF), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 13,830.96 2,971.85 
    For Class 52  Rating, Deduct  -1,026.10 
    For Class 54  Rating, Add  699.61 
    For Class 55  Rating, Add  1,555.00 

. 
 40 05 19 00-0517 EA 48" Flanged (FxF), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 14,630.04 2,975.44 

    For Class 52  Rating, Deduct  -1,113.40 
    For Class 54  Rating, Add  759.13 
    For Class 55  Rating, Add  1,687.30 

. 
 40 05 19 00-0518 EA 48" Flanged (FxF), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 15,428.04 2,979.04 

    For Class 52  Rating, Deduct  -1,200.58 
    For Class 54  Rating, Add  818.58 
    For Class 55  Rating, Add  1,819.42 

. 
 40 05 19 00-0519 EA 48" Flanged (FxF), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 16,232.54 2,982.63 

    For Class 52  Rating, Deduct  -1,288.47 
    For Class 54  Rating, Add  878.51 
    For Class 55  Rating, Add  1,952.62 

. 
 40 05 19 00-0520 EA 48" Flanged (FxF), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 17,031.61 2,986.22 

    For Class 52  Rating, Deduct  -1,375.77 
    For Class 54  Rating, Add  938.03 
    For Class 55  Rating, Add  2,084.92 

. 
 40 05 19 00-0521 EA 48" Flanged (FxF), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 17,830.69 2,989.82 

    For Class 52  Rating, Deduct  -1,463.07 
    For Class 54  Rating, Add  997.55 
    For Class 55  Rating, Add  2,217.22 

. 
 40 05 19 00-0522 EA 48" Flanged (FxF), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 18,634.11 2,993.41 

    For Class 52  Rating, Deduct  -1,550.85 
    For Class 54  Rating, Add  1,057.40 
    For Class 55  Rating, Add  2,350.24 

. 
 40 05 19 00-0523 EA 48" Flanged (FxF), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe .................. 19,434.28 2,997.00 

    For Class 52  Rating, Deduct  -1,638.27 
    For Class 54  Rating, Add  1,117.00 
    For Class 55  Rating, Add  2,482.72 
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. 
 40 05 19 00-0524 EA 48" Flanged (FxF), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 20,232.26 3,000.60 

    For Class 52  Rating, Deduct  -1,725.45 
    For Class 54  Rating, Add  1,176.44 
    For Class 55  Rating, Add  2,614.84 

. 
 40 05 19 00-0525 EA 48" Flanged (FxF), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 21,036.78 3,004.19 

    For Class 52  Rating, Deduct  -1,813.35 
    For Class 54  Rating, Add  1,236.37 
    For Class 55  Rating, Add  2,748.04 

. 
 40 05 19 00-0526 EA 48" Flanged (FxF), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 21,835.86 3,007.78 

    For Class 52  Rating, Deduct  -1,900.65 
    For Class 54  Rating, Add  1,295.90 
    For Class 55  Rating, Add  2,880.34 

. 
 40 05 19 00-0527 EA 48" Flanged (FxF), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 22,640.35 3,011.38 

    For Class 52  Rating, Deduct  -1,988.54 
    For Class 54  Rating, Add  1,355.82 
    For Class 55  Rating, Add  3,013.55 

. 
 40 05 19 00-0528 EA 48" Flanged (FxF), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 23,438.34 3,014.97 

    For Class 52  Rating, Deduct  -2,075.72 
    For Class 54  Rating, Add  1,415.27 
    For Class 55  Rating, Add  3,145.66 

. 
 40 05 19 00-0529 EA 48" Flanged (FxF), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 24,237.42 3,018.56 

    For Class 52  Rating, Deduct  -2,163.02 
    For Class 54  Rating, Add  1,474.79 
    For Class 55  Rating, Add  3,277.96 

. 
 40 05 19 00-0530 EA 48" Flanged (FxF), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 25,041.93 3,022.16 

    For Class 52  Rating, Deduct  -2,250.92 
    For Class 54  Rating, Add  1,534.72 
    For Class 55  Rating, Add  3,411.17 

. 
 40 05 19 00-0531 EA 48" Flanged (FxF), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 25,841.01 3,025.75 

    For Class 52  Rating, Deduct  -2,338.22 
    For Class 54  Rating, Add  1,594.24 
    For Class 55  Rating, Add  3,543.46 

. 
 40 05 19 00-0532 EA 48" Flanged (FxF), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 26,639.00 3,029.34 

    For Class 52  Rating, Deduct  -2,425.40 
    For Class 54  Rating, Add  1,653.68 
    For Class 55  Rating, Add  3,675.58 

. 
 40 05 19 00-0533 EA 48" Flanged (FxF), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe................... 27,443.51 3,032.94 

    For Class 52  Rating, Deduct  -2,513.30 
    For Class 54  Rating, Add  1,713.61 
    For Class 55  Rating, Add  3,808.78 

. 
 40 05 19 00-0534 EA 48" Flanged (FxF), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 28,242.58 3,036.53 

    For Class 52  Rating, Deduct  -2,600.59 
    For Class 54  Rating, Add  1,773.13 
    For Class 55  Rating, Add  3,941.08 

. 
 40 05 19 00-0535 EA 48" Flanged (FxF), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 29,040.56 3,040.13 

    For Class 52  Rating, Deduct  -2,687.77 
    For Class 54  Rating, Add  1,832.57 
    For Class 55  Rating, Add  4,073.20 

. 
 40 05 19 00-0536 EA 48" Flanged (FxF), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 29,845.07 3,043.72 

    For Class 52  Rating, Deduct  -2,775.67 
    For Class 54  Rating, Add  1,892.50 
    For Class 55  Rating, Add  4,206.40 

. 
 40 05 19 00-0537 EA 48" Flanged (FxF), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 30,645.23 3,047.31 

    For Class 52  Rating, Deduct  -2,863.09 
    For Class 54  Rating, Add  1,952.11 
    For Class 55  Rating, Add  4,338.88 

. 
 40 05 19 00-0538 EA 48" Flanged (FxF), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 31,443.23 3,050.91 

    For Class 52  Rating, Deduct  -2,950.27 
    For Class 54  Rating, Add  2,011.55 
    For Class 55  Rating, Add  4,471.00 

. 
 40 05 19 00-0539 EA 48" Flanged (FxF), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 32,247.74 3,054.50 

    For Class 52  Rating, Deduct  -3,038.17 
    For Class 54  Rating, Add  2,071.48 
    For Class 55  Rating, Add  4,604.20 

. 
 40 05 19 00-0540 EA 48" Flanged (FxF), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 33,046.81 3,058.09 

    For Class 52  Rating, Deduct  -3,125.47 
    For Class 54  Rating, Add  2,131.00 
    For Class 55  Rating, Add  4,736.50 

. 
 40 05 19 00-0541 EA 48" Flanged (FxF), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 33,844.80 3,061.69 

    For Class 52  Rating, Deduct  -3,212.65 
    For Class 54  Rating, Add  2,190.44 
    For Class 55  Rating, Add  4,868.62 

. 
 40 05 19 00-0542 EA 48" Flanged (FxF), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 34,649.30 3,065.28 

    For Class 52  Rating, Deduct  -3,300.54 
    For Class 54  Rating, Add  2,250.37 
    For Class 55  Rating, Add  5,001.82 

. 
 40 05 19 00-0543 EA 48" Flanged (FxF), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 35,448.38 3,068.87 

    For Class 52  Rating, Deduct  -3,387.84 
    For Class 54  Rating, Add  2,309.89 
    For Class 55  Rating, Add  5,134.12 

. 
 40 05 19 00-0544 EA 48" Flanged (FxF), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................. 36,149.75 3,072.47 

    For Class 52  Rating, Deduct  -3,464.39 
    For Class 54  Rating, Add  2,362.09 
    For Class 55  Rating, Add  5,250.13 
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. 
 40 05 19 00-0545 EA 48" Flanged (FxF), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 37,051.96 3,076.06 

    For Class 52  Rating, Deduct  -3,563.04 
    For Class 54  Rating, Add  2,429.34 
    For Class 55  Rating, Add  5,399.62 

. 
 40 05 19 00-0546 EA 48" Flanged (FxF), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 37,849.96 3,079.65 

    For Class 52  Rating, Deduct  -3,650.22 
    For Class 54  Rating, Add  2,488.79 
    For Class 55  Rating, Add  5,531.74 

. 
 40 05 19 00-0547 EA 48" Flanged (FxF), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 38,655.56 3,083.25 

    For Class 52  Rating, Deduct  -3,738.24 
    For Class 54  Rating, Add  2,548.80 
    For Class 55  Rating, Add  5,665.13 

. 
 40 05 19 00-0548 EA 48" Flanged (FxF), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 39,453.53 3,086.84 

    For Class 52  Rating, Deduct  -3,825.42 
    For Class 54  Rating, Add  2,608.24 
    For Class 55  Rating, Add  5,797.24 

. 
 40 05 19 00-0549 EA 48" Flanged (FxF), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 40,251.53 3,090.43 

    For Class 52  Rating, Deduct  -3,912.60 
    For Class 54  Rating, Add  2,667.68 
    For Class 55  Rating, Add  5,929.36 

. 
 40 05 19 00-0550 EA 48" Flanged (FxF), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 41,057.11 3,094.03 

    For Class 52  Rating, Deduct  -4,000.61 
    For Class 54  Rating, Add  2,727.69 
    For Class 55  Rating, Add  6,062.74 

. 
 40 05 19 00-0551 EA 48" Flanged (FxF), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 41,855.11 3,097.62 

    For Class 52  Rating, Deduct  -4,087.79 
    For Class 54  Rating, Add  2,787.13 
    For Class 55  Rating, Add  6,194.86 

. 
 40 05 19 00-0552 EA 48" Flanged (FxF), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 42,654.19 3,101.21 

    For Class 52  Rating, Deduct  -4,175.09 
    For Class 54  Rating, Add  2,846.65 
    For Class 55  Rating, Add  6,327.16 

. 
 40 05 19 00-0553 EA 48" Flanged (FxF), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron Pipe ................ 43,458.69 3,104.81 

    For Class 52  Rating, Deduct  -4,262.99 
    For Class 54  Rating, Add  2,906.58 
    For Class 55  Rating, Add  6,460.36 

XXXXXXX 
. 
 40 05 19 00-0554  Flanged End x Grooved End (FxG), Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0001) 
. 
. 
 40 05 19 00-0555  4" Flanged End x Grooved End (FxG), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0556 EA 4" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe.................................................................................................................................................................................... 433.72 164.45 

    For Class 52  Rating, Deduct  -20.30 
    For Class 54  Rating, Add  13.84 
    For Class 55  Rating, Add  30.77 

. 
 40 05 19 00-0557 EA 4" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 466.30 167.32 
    For Class 52  Rating, Deduct  -23.41 
    For Class 54  Rating, Add  15.96 
    For Class 55  Rating, Add  35.47 

. 
 40 05 19 00-0558 EA 4" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 498.89 170.20 
    For Class 52  Rating, Deduct  -26.51 
    For Class 54  Rating, Add  18.08 
    For Class 55  Rating, Add  40.18 

. 
 40 05 19 00-0559 EA 4" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 531.47 173.07 
    For Class 52  Rating, Deduct  -29.62 
    For Class 54  Rating, Add  20.19 
    For Class 55  Rating, Add  44.88 

. 
 40 05 19 00-0560 EA 4" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 564.06 175.95 
    For Class 52  Rating, Deduct  -32.72 
    For Class 54  Rating, Add  22.31 
    For Class 55  Rating, Add  49.59 

. 
 40 05 19 00-0561 EA 4" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 596.63 178.82 
    For Class 52  Rating, Deduct  -35.83 
    For Class 54  Rating, Add  24.43 
    For Class 55  Rating, Add  54.29 

. 
 40 05 19 00-0562 EA 4" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 629.21 181.69 
    For Class 52  Rating, Deduct  -38.93 
    For Class 54  Rating, Add  26.54 
    For Class 55  Rating, Add  59.00 

. 
 40 05 19 00-0563 EA 4" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 661.80 184.57 
    For Class 52  Rating, Deduct  -42.04 
    For Class 54  Rating, Add  28.66 
    For Class 55  Rating, Add  63.71 
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. 
 40 05 19 00-0564 EA 4" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 694.39 187.44 
    For Class 52  Rating, Deduct  -45.14 
    For Class 54  Rating, Add  30.78 
    For Class 55  Rating, Add  68.41 

. 
 40 05 19 00-0565 EA 4" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 726.96 190.32 
    For Class 52  Rating, Deduct  -48.25 
    For Class 54  Rating, Add  32.90 
    For Class 55  Rating, Add  73.12 

. 
 40 05 19 00-0566 EA 4" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 759.55 193.19 
    For Class 52  Rating, Deduct  -51.35 
    For Class 54  Rating, Add  35.01 
    For Class 55  Rating, Add  77.82 

. 
 40 05 19 00-0567 EA 4" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 792.14 196.07 
    For Class 52  Rating, Deduct  -54.46 
    For Class 54  Rating, Add  37.13 
    For Class 55  Rating, Add  82.53 

. 
 40 05 19 00-0568 EA 4" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 824.72 198.94 
    For Class 52  Rating, Deduct  -57.56 
    For Class 54  Rating, Add  39.25 
    For Class 55  Rating, Add  87.23 

. 
 40 05 19 00-0569 EA 4" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 857.31 201.82 
    For Class 52  Rating, Deduct  -60.67 
    For Class 54  Rating, Add  41.36 
    For Class 55  Rating, Add  91.94 

. 
 40 05 19 00-0570 EA 4" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 889.88 204.69 
    For Class 52  Rating, Deduct  -63.77 
    For Class 54  Rating, Add  43.48 
    For Class 55  Rating, Add  96.64 

. 
 40 05 19 00-0571 EA 4" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 922.47 207.57 
    For Class 52  Rating, Deduct  -66.88 
    For Class 54  Rating, Add  45.60 
    For Class 55  Rating, Add  101.35 

. 
 40 05 19 00-0572 EA 4" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 955.05 210.44 
    For Class 52  Rating, Deduct  -69.98 
    For Class 54  Rating, Add  47.72 
    For Class 55  Rating, Add  106.06 

. 
 40 05 19 00-0573 EA 4" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 987.64 213.32 
    For Class 52  Rating, Deduct  -73.09 
    For Class 54  Rating, Add  49.83 
    For Class 55  Rating, Add  110.76 

. 
 40 05 19 00-0574 EA 4" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,020.22 216.19 
    For Class 52  Rating, Deduct  -76.19 
    For Class 54  Rating, Add  51.95 
    For Class 55  Rating, Add  115.47 

. 
 40 05 19 00-0575 EA 4" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,052.80 219.07 
    For Class 52  Rating, Deduct  -79.30 
    For Class 54  Rating, Add  54.07 
    For Class 55  Rating, Add  120.17 

. 
 40 05 19 00-0576 EA 4" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,085.39 221.94 
    For Class 52  Rating, Deduct  -82.40 
    For Class 54  Rating, Add  56.18 
    For Class 55  Rating, Add  124.88 

. 
 40 05 19 00-0577 EA 4" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,117.98 224.82 
    For Class 52  Rating, Deduct  -85.51 
    For Class 54  Rating, Add  58.30 
    For Class 55  Rating, Add  129.58 

. 
 40 05 19 00-0578 EA 4" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,150.54 227.69 
    For Class 52  Rating, Deduct  -88.61 
    For Class 54  Rating, Add  60.42 
    For Class 55  Rating, Add  134.29 

. 
 40 05 19 00-0579 EA 4" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,183.13 230.57 
    For Class 52  Rating, Deduct  -91.72 
    For Class 54  Rating, Add  62.54 
    For Class 55  Rating, Add  138.99 

. 
 40 05 19 00-0580 EA 4" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,215.72 233.44 
    For Class 52  Rating, Deduct  -94.82 
    For Class 54  Rating, Add  64.65 
    For Class 55  Rating, Add  143.70 
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. 
 40 05 19 00-0581 EA 4" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,248.30 236.32 
    For Class 52  Rating, Deduct  -97.93 
    For Class 54  Rating, Add  66.77 
    For Class 55  Rating, Add  148.41 

. 
 40 05 19 00-0582 EA 4" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,280.89 239.19 
    For Class 52  Rating, Deduct  -101.03 
    For Class 54  Rating, Add  68.89 
    For Class 55  Rating, Add  153.11 

. 
 40 05 19 00-0583 EA 4" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,313.47 242.07 
    For Class 52  Rating, Deduct  -104.14 
    For Class 54  Rating, Add  71.00 
    For Class 55  Rating, Add  157.82 

. 
 40 05 19 00-0584 EA 4" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,346.06 244.94 
    For Class 52  Rating, Deduct  -107.24 
    For Class 54  Rating, Add  73.12 
    For Class 55  Rating, Add  162.52 

. 
 40 05 19 00-0585 EA 4" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,378.64 247.81 
    For Class 52  Rating, Deduct  -110.35 
    For Class 54  Rating, Add  75.24 
    For Class 55  Rating, Add  167.23 

. 
 40 05 19 00-0586 EA 4" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,411.23 250.69 
    For Class 52  Rating, Deduct  -113.45 
    For Class 54  Rating, Add  77.36 
    For Class 55  Rating, Add  171.93 

. 
 40 05 19 00-0587 EA 4" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,443.80 253.56 
    For Class 52  Rating, Deduct  -116.56 
    For Class 54  Rating, Add  79.47 
    For Class 55  Rating, Add  176.64 

. 
 40 05 19 00-0588 EA 4" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,476.38 256.44 
    For Class 52  Rating, Deduct  -119.66 
    For Class 54  Rating, Add  81.59 
    For Class 55  Rating, Add  181.34 

. 
 40 05 19 00-0589 EA 4" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,508.97 259.31 
    For Class 52  Rating, Deduct  -122.77 
    For Class 54  Rating, Add  83.71 
    For Class 55  Rating, Add  186.05 

. 
 40 05 19 00-0590 EA 4" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,541.56 262.19 
    For Class 52  Rating, Deduct  -125.87 
    For Class 54  Rating, Add  85.82 
    For Class 55  Rating, Add  190.76 

. 
 40 05 19 00-0591 EA 4" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,574.13 265.06 
    For Class 52  Rating, Deduct  -128.98 
    For Class 54  Rating, Add  87.94 
    For Class 55  Rating, Add  195.46 

. 
 40 05 19 00-0592 EA 4" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,606.72 267.94 
    For Class 52  Rating, Deduct  -132.08 
    For Class 54  Rating, Add  90.06 
    For Class 55  Rating, Add  200.17 

. 
 40 05 19 00-0593 EA 4" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,639.31 270.81 
    For Class 52  Rating, Deduct  -135.19 
    For Class 54  Rating, Add  92.17 
    For Class 55  Rating, Add  204.87 

. 
 40 05 19 00-0594 EA 4" Flanged x Grooved (FxG), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,671.90 273.69 
    For Class 52  Rating, Deduct  -138.29 
    For Class 54  Rating, Add  94.29 
    For Class 55  Rating, Add  209.58 

XXXXXXX 
. 
 40 05 19 00-0595  6" Flanged End x Grooved End (FxG), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0596 EA 6" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe.................................................................................................................................................................................... 542.70 206.98 

    For Class 52  Rating, Deduct  -25.20 
    For Class 54  Rating, Add  17.18 
    For Class 55  Rating, Add  38.19 

. 
 40 05 19 00-0597 EA 6" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 581.80 209.86 
    For Class 52  Rating, Deduct  -29.02 
    For Class 54  Rating, Add  19.79 
    For Class 55  Rating, Add  43.98 
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. 
 40 05 19 00-0598 EA 6" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 620.88 212.73 
    For Class 52  Rating, Deduct  -32.84 
    For Class 54  Rating, Add  22.39 
    For Class 55  Rating, Add  49.77 

. 
 40 05 19 00-0599 EA 6" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 659.98 215.61 
    For Class 52  Rating, Deduct  -36.66 
    For Class 54  Rating, Add  25.00 
    For Class 55  Rating, Add  55.56 

. 
 40 05 19 00-0600 EA 6" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 699.09 218.48 
    For Class 52  Rating, Deduct  -40.49 
    For Class 54  Rating, Add  27.60 
    For Class 55  Rating, Add  61.35 

. 
 40 05 19 00-0601 EA 6" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 738.18 221.36 
    For Class 52  Rating, Deduct  -44.31 
    For Class 54  Rating, Add  30.21 
    For Class 55  Rating, Add  67.15 

. 
 40 05 19 00-0602 EA 6" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 777.28 224.23 
    For Class 52  Rating, Deduct  -48.13 
    For Class 54  Rating, Add  32.81 
    For Class 55  Rating, Add  72.94 

. 
 40 05 19 00-0603 EA 6" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 816.38 227.11 
    For Class 52  Rating, Deduct  -51.95 
    For Class 54  Rating, Add  35.42 
    For Class 55  Rating, Add  78.73 

. 
 40 05 19 00-0604 EA 6" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 855.48 229.98 
    For Class 52  Rating, Deduct  -55.77 
    For Class 54  Rating, Add  38.03 
    For Class 55  Rating, Add  84.52 

. 
 40 05 19 00-0605 EA 6" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 894.57 232.86 
    For Class 52  Rating, Deduct  -59.59 
    For Class 54  Rating, Add  40.63 
    For Class 55  Rating, Add  90.31 

. 
 40 05 19 00-0606 EA 6" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 933.68 235.73 
    For Class 52  Rating, Deduct  -63.42 
    For Class 54  Rating, Add  43.24 
    For Class 55  Rating, Add  96.10 

. 
 40 05 19 00-0607 EA 6" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 972.77 238.61 
    For Class 52  Rating, Deduct  -67.24 
    For Class 54  Rating, Add  45.84 
    For Class 55  Rating, Add  101.89 

. 
 40 05 19 00-0608 EA 6" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,011.86 241.48 
    For Class 52  Rating, Deduct  -71.06 
    For Class 54  Rating, Add  48.45 
    For Class 55  Rating, Add  107.68 

. 
 40 05 19 00-0609 EA 6" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,050.96 244.36 
    For Class 52  Rating, Deduct  -74.88 
    For Class 54  Rating, Add  51.05 
    For Class 55  Rating, Add  113.48 

. 
 40 05 19 00-0610 EA 6" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,090.06 247.23 
    For Class 52  Rating, Deduct  -78.70 
    For Class 54  Rating, Add  53.66 
    For Class 55  Rating, Add  119.27 

. 
 40 05 19 00-0611 EA 6" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,129.15 250.11 
    For Class 52  Rating, Deduct  -82.52 
    For Class 54  Rating, Add  56.27 
    For Class 55  Rating, Add  125.06 

. 
 40 05 19 00-0612 EA 6" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,168.26 252.98 
    For Class 52  Rating, Deduct  -86.34 
    For Class 54  Rating, Add  58.87 
    For Class 55  Rating, Add  130.85 

. 
 40 05 19 00-0613 EA 6" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,207.36 255.86 
    For Class 52  Rating, Deduct  -90.17 
    For Class 54  Rating, Add  61.48 
    For Class 55  Rating, Add  136.64 

. 
 40 05 19 00-0614 EA 6" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,246.46 258.73 
    For Class 52  Rating, Deduct  -93.99 
    For Class 54  Rating, Add  64.08 
    For Class 55  Rating, Add  142.43 
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. 
 40 05 19 00-0615 EA 6" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,285.55 261.61 
    For Class 52  Rating, Deduct  -97.81 
    For Class 54  Rating, Add  66.69 
    For Class 55  Rating, Add  148.22 

. 
 40 05 19 00-0616 EA 6" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,324.64 264.48 
    For Class 52  Rating, Deduct  -101.63 
    For Class 54  Rating, Add  69.29 
    For Class 55  Rating, Add  154.02 

. 
 40 05 19 00-0617 EA 6" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,363.75 267.36 
    For Class 52  Rating, Deduct  -105.45 
    For Class 54  Rating, Add  71.90 
    For Class 55  Rating, Add  159.81 

. 
 40 05 19 00-0618 EA 6" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,402.84 270.23 
    For Class 52  Rating, Deduct  -109.27 
    For Class 54  Rating, Add  74.51 
    For Class 55  Rating, Add  165.60 

. 
 40 05 19 00-0619 EA 6" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,441.94 273.10 
    For Class 52  Rating, Deduct  -113.10 
    For Class 54  Rating, Add  77.11 
    For Class 55  Rating, Add  171.39 

. 
 40 05 19 00-0620 EA 6" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,481.04 275.98 
    For Class 52  Rating, Deduct  -116.92 
    For Class 54  Rating, Add  79.72 
    For Class 55  Rating, Add  177.18 

. 
 40 05 19 00-0621 EA 6" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,520.13 278.85 
    For Class 52  Rating, Deduct  -120.74 
    For Class 54  Rating, Add  82.32 
    For Class 55  Rating, Add  182.97 

. 
 40 05 19 00-0622 EA 6" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,559.23 281.73 
    For Class 52  Rating, Deduct  -124.56 
    For Class 54  Rating, Add  84.93 
    For Class 55  Rating, Add  188.76 

. 
 40 05 19 00-0623 EA 6" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,598.34 284.60 
    For Class 52  Rating, Deduct  -128.38 
    For Class 54  Rating, Add  87.53 
    For Class 55  Rating, Add  194.56 

. 
 40 05 19 00-0624 EA 6" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,637.42 287.48 
    For Class 52  Rating, Deduct  -132.20 
    For Class 54  Rating, Add  90.14 
    For Class 55  Rating, Add  200.35 

. 
 40 05 19 00-0625 EA 6" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,676.52 290.35 
    For Class 52  Rating, Deduct  -136.02 
    For Class 54  Rating, Add  92.74 
    For Class 55  Rating, Add  206.14 

. 
 40 05 19 00-0626 EA 6" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,715.62 293.23 
    For Class 52  Rating, Deduct  -139.85 
    For Class 54  Rating, Add  95.35 
    For Class 55  Rating, Add  211.93 

. 
 40 05 19 00-0627 EA 6" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,754.72 296.10 
    For Class 52  Rating, Deduct  -143.67 
    For Class 54  Rating, Add  97.96 
    For Class 55  Rating, Add  217.72 

. 
 40 05 19 00-0628 EA 6" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,793.81 298.98 
    For Class 52  Rating, Deduct  -147.49 
    For Class 54  Rating, Add  100.56 
    For Class 55  Rating, Add  223.51 

. 
 40 05 19 00-0629 EA 6" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,832.92 301.85 
    For Class 52  Rating, Deduct  -151.31 
    For Class 54  Rating, Add  103.17 
    For Class 55  Rating, Add  229.31 

. 
 40 05 19 00-0630 EA 6" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,872.02 304.73 
    For Class 52  Rating, Deduct  -155.13 
    For Class 54  Rating, Add  105.77 
    For Class 55  Rating, Add  235.10 

. 
 40 05 19 00-0631 EA 6" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,911.11 307.60 
    For Class 52  Rating, Deduct  -158.95 
    For Class 54  Rating, Add  108.38 
    For Class 55  Rating, Add  240.89 
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. 
 40 05 19 00-0632 EA 6" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,950.21 310.48 
    For Class 52  Rating, Deduct  -162.78 
    For Class 54  Rating, Add  110.98 
    For Class 55  Rating, Add  246.68 

. 
 40 05 19 00-0633 EA 6" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,989.30 313.35 
    For Class 52  Rating, Deduct  -166.60 
    For Class 54  Rating, Add  113.59 
    For Class 55  Rating, Add  252.47 

. 
 40 05 19 00-0634 EA 6" Flanged x Grooved (FxG), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,028.40 316.23 
    For Class 52  Rating, Deduct  -170.42 
    For Class 54  Rating, Add  116.20 
    For Class 55  Rating, Add  258.26 

XXXXXXX 
. 
 40 05 19 00-0635  8" Flanged End x Grooved End (FxG), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0636 EA 8" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe .................................................................................................................................................................................... 735.12 264.48 

    For Class 52  Rating, Deduct  -36.78 
    For Class 54  Rating, Add  25.08 
    For Class 55  Rating, Add  55.74 

. 
 40 05 19 00-0637 EA 8" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 787.25 267.36 
    For Class 52  Rating, Deduct  -42.04 
    For Class 54  Rating, Add  28.66 
    For Class 55  Rating, Add  63.71 

. 
 40 05 19 00-0638 EA 8" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 839.37 270.23 
    For Class 52  Rating, Deduct  -47.29 
    For Class 54  Rating, Add  32.24 
    For Class 55  Rating, Add  71.67 

. 
 40 05 19 00-0639 EA 8" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 891.50 273.10 
    For Class 52  Rating, Deduct  -52.55 
    For Class 54  Rating, Add  35.83 
    For Class 55  Rating, Add  79.63 

. 
 40 05 19 00-0640 EA 8" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 943.63 275.98 
    For Class 52  Rating, Deduct  -57.80 
    For Class 54  Rating, Add  39.41 
    For Class 55  Rating, Add  87.60 

. 
 40 05 19 00-0641 EA 8" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 995.75 278.85 
    For Class 52  Rating, Deduct  -63.06 
    For Class 54  Rating, Add  42.99 
    For Class 55  Rating, Add  95.56 

. 
 40 05 19 00-0642 EA 8" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,047.88 281.73 
    For Class 52  Rating, Deduct  -68.31 
    For Class 54  Rating, Add  46.58 
    For Class 55  Rating, Add  103.52 

. 
 40 05 19 00-0643 EA 8" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,100.01 284.60 
    For Class 52  Rating, Deduct  -73.57 
    For Class 54  Rating, Add  50.16 
    For Class 55  Rating, Add  111.49 

. 
 40 05 19 00-0644 EA 8" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,152.12 287.48 
    For Class 52  Rating, Deduct  -78.82 
    For Class 54  Rating, Add  53.74 
    For Class 55  Rating, Add  119.45 

. 
 40 05 19 00-0645 EA 8" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,204.25 290.35 
    For Class 52  Rating, Deduct  -84.08 
    For Class 54  Rating, Add  57.32 
    For Class 55  Rating, Add  127.41 

. 
 40 05 19 00-0646 EA 8" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,256.38 293.23 
    For Class 52  Rating, Deduct  -89.33 
    For Class 54  Rating, Add  60.91 
    For Class 55  Rating, Add  135.38 

. 
 40 05 19 00-0647 EA 8" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,308.51 296.10 
    For Class 52  Rating, Deduct  -94.58 
    For Class 54  Rating, Add  64.49 
    For Class 55  Rating, Add  143.34 

. 
 40 05 19 00-0648 EA 8" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,360.63 298.98 
    For Class 52  Rating, Deduct  -99.84 
    For Class 54  Rating, Add  68.07 
    For Class 55  Rating, Add  151.30 
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. 
 40 05 19 00-0649 EA 8" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,412.76 301.85 
    For Class 52  Rating, Deduct  -105.09 
    For Class 54  Rating, Add  71.66 
    For Class 55  Rating, Add  159.27 

. 
 40 05 19 00-0650 EA 8" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,464.89 304.73 
    For Class 52  Rating, Deduct  -110.35 
    For Class 54  Rating, Add  75.24 
    For Class 55  Rating, Add  167.23 

. 
 40 05 19 00-0651 EA 8" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,517.01 307.60 
    For Class 52  Rating, Deduct  -115.60 
    For Class 54  Rating, Add  78.82 
    For Class 55  Rating, Add  175.19 

. 
 40 05 19 00-0652 EA 8" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,569.14 310.48 
    For Class 52  Rating, Deduct  -120.86 
    For Class 54  Rating, Add  82.40 
    For Class 55  Rating, Add  183.15 

. 
 40 05 19 00-0653 EA 8" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,621.26 313.35 
    For Class 52  Rating, Deduct  -126.11 
    For Class 54  Rating, Add  85.99 
    For Class 55  Rating, Add  191.12 

. 
 40 05 19 00-0654 EA 8" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,673.38 316.23 
    For Class 52  Rating, Deduct  -131.37 
    For Class 54  Rating, Add  89.57 
    For Class 55  Rating, Add  199.08 

. 
 40 05 19 00-0655 EA 8" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,725.51 319.10 
    For Class 52  Rating, Deduct  -136.62 
    For Class 54  Rating, Add  93.15 
    For Class 55  Rating, Add  207.04 

. 
 40 05 19 00-0656 EA 8" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,777.64 321.98 
    For Class 52  Rating, Deduct  -141.88 
    For Class 54  Rating, Add  96.73 
    For Class 55  Rating, Add  215.01 

. 
 40 05 19 00-0657 EA 8" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,829.77 324.85 
    For Class 52  Rating, Deduct  -147.13 
    For Class 54  Rating, Add  100.32 
    For Class 55  Rating, Add  222.97 

. 
 40 05 19 00-0658 EA 8" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,881.89 327.73 
    For Class 52  Rating, Deduct  -152.39 
    For Class 54  Rating, Add  103.90 
    For Class 55  Rating, Add  230.93 

. 
 40 05 19 00-0659 EA 8" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,934.02 330.60 
    For Class 52  Rating, Deduct  -157.64 
    For Class 54  Rating, Add  107.48 
    For Class 55  Rating, Add  238.90 

. 
 40 05 19 00-0660 EA 8" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,986.15 333.48 
    For Class 52  Rating, Deduct  -162.90 
    For Class 54  Rating, Add  111.07 
    For Class 55  Rating, Add  246.86 

. 
 40 05 19 00-0661 EA 8" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,038.27 336.35 
    For Class 52  Rating, Deduct  -168.15 
    For Class 54  Rating, Add  114.65 
    For Class 55  Rating, Add  254.82 

. 
 40 05 19 00-0662 EA 8" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,090.39 339.22 
    For Class 52  Rating, Deduct  -173.41 
    For Class 54  Rating, Add  118.23 
    For Class 55  Rating, Add  262.79 

. 
 40 05 19 00-0663 EA 8" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,142.52 342.10 
    For Class 52  Rating, Deduct  -178.66 
    For Class 54  Rating, Add  121.81 
    For Class 55  Rating, Add  270.75 

. 
 40 05 19 00-0664 EA 8" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,194.64 344.97 
    For Class 52  Rating, Deduct  -183.91 
    For Class 54  Rating, Add  125.40 
    For Class 55  Rating, Add  278.71 

. 
 40 05 19 00-0665 EA 8" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,246.77 347.85 
    For Class 52  Rating, Deduct  -189.17 
    For Class 54  Rating, Add  128.98 
    For Class 55  Rating, Add  286.68 
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. 
 40 05 19 00-0666 EA 8" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,298.90 350.72 
    For Class 52  Rating, Deduct  -194.42 
    For Class 54  Rating, Add  132.56 
    For Class 55  Rating, Add  294.64 

. 
 40 05 19 00-0667 EA 8" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,351.02 353.60 
    For Class 52  Rating, Deduct  -199.68 
    For Class 54  Rating, Add  136.14 
    For Class 55  Rating, Add  302.60 

. 
 40 05 19 00-0668 EA 8" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,403.15 356.47 
    For Class 52  Rating, Deduct  -204.93 
    For Class 54  Rating, Add  139.73 
    For Class 55  Rating, Add  310.57 

. 
 40 05 19 00-0669 EA 8" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,455.28 359.35 
    For Class 52  Rating, Deduct  -210.19 
    For Class 54  Rating, Add  143.31 
    For Class 55  Rating, Add  318.53 

. 
 40 05 19 00-0670 EA 8" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,507.41 362.23 
    For Class 52  Rating, Deduct  -215.44 
    For Class 54  Rating, Add  146.89 
    For Class 55  Rating, Add  326.49 

. 
 40 05 19 00-0671 EA 8" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,559.52 365.11 
    For Class 52  Rating, Deduct  -220.70 
    For Class 54  Rating, Add  150.48 
    For Class 55  Rating, Add  334.46 

. 
 40 05 19 00-0672 EA 8" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,611.65 367.98 
    For Class 52  Rating, Deduct  -225.95 
    For Class 54  Rating, Add  154.06 
    For Class 55  Rating, Add  342.42 

. 
 40 05 19 00-0673 EA 8" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,663.78 370.86 
    For Class 52  Rating, Deduct  -231.21 
    For Class 54  Rating, Add  157.64 
    For Class 55  Rating, Add  350.38 

. 
 40 05 19 00-0674 EA 8" Flanged x Grooved (FxG), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,715.90 373.73 
    For Class 52  Rating, Deduct  -236.46 
    For Class 54  Rating, Add  161.22 
    For Class 55  Rating, Add  358.35 

XXXXXXX 
. 
 40 05 19 00-0675  10" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0676 EA 10" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe .................................................................................................................................................................................... 915.61 321.98 

    For Class 52  Rating, Deduct  -47.05 
    For Class 54  Rating, Add  32.08 
    For Class 55  Rating, Add  71.31 

. 
 40 05 19 00-0677 EA 10" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 982.94 324.85 
    For Class 52  Rating, Deduct  -53.98 
    For Class 54  Rating, Add  36.80 
    For Class 55  Rating, Add  81.80 

. 
 40 05 19 00-0678 EA 10" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,050.26 327.73 
    For Class 52  Rating, Deduct  -60.91 
    For Class 54  Rating, Add  41.53 
    For Class 55  Rating, Add  92.30 

. 
 40 05 19 00-0679 EA 10" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,117.59 330.60 
    For Class 52  Rating, Deduct  -67.83 
    For Class 54  Rating, Add  46.25 
    For Class 55  Rating, Add  102.80 

. 
 40 05 19 00-0680 EA 10" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,184.92 333.48 
    For Class 52  Rating, Deduct  -74.76 
    For Class 54  Rating, Add  50.97 
    For Class 55  Rating, Add  113.30 

. 
 40 05 19 00-0681 EA 10" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,252.24 336.35 
    For Class 52  Rating, Deduct  -81.69 
    For Class 54  Rating, Add  55.70 
    For Class 55  Rating, Add  123.79 

. 
 40 05 19 00-0682 EA 10" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,319.55 339.22 
    For Class 52  Rating, Deduct  -88.61 
    For Class 54  Rating, Add  60.42 
    For Class 55  Rating, Add  134.29 
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. 
 40 05 19 00-0683 EA 10" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,386.88 342.10 
    For Class 52  Rating, Deduct  -95.54 
    For Class 54  Rating, Add  65.14 
    For Class 55  Rating, Add  144.79 

. 
 40 05 19 00-0684 EA 10" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,454.20 344.97 
    For Class 52  Rating, Deduct  -102.47 
    For Class 54  Rating, Add  69.86 
    For Class 55  Rating, Add  155.28 

. 
 40 05 19 00-0685 EA 10" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,521.53 347.85 
    For Class 52  Rating, Deduct  -109.39 
    For Class 54  Rating, Add  74.59 
    For Class 55  Rating, Add  165.78 

. 
 40 05 19 00-0686 EA 10" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,588.86 350.72 
    For Class 52  Rating, Deduct  -116.32 
    For Class 54  Rating, Add  79.31 
    For Class 55  Rating, Add  176.28 

. 
 40 05 19 00-0687 EA 10" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,656.18 353.60 
    For Class 52  Rating, Deduct  -123.25 
    For Class 54  Rating, Add  84.03 
    For Class 55  Rating, Add  186.77 

. 
 40 05 19 00-0688 EA 10" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,723.51 356.47 
    For Class 52  Rating, Deduct  -130.17 
    For Class 54  Rating, Add  88.75 
    For Class 55  Rating, Add  197.27 

. 
 40 05 19 00-0689 EA 10" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,790.84 359.35 
    For Class 52  Rating, Deduct  -137.10 
    For Class 54  Rating, Add  93.48 
    For Class 55  Rating, Add  207.77 

. 
 40 05 19 00-0690 EA 10" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,858.17 362.23 
    For Class 52  Rating, Deduct  -144.03 
    For Class 54  Rating, Add  98.20 
    For Class 55  Rating, Add  218.27 

. 
 40 05 19 00-0691 EA 10" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,925.48 365.11 
    For Class 52  Rating, Deduct  -150.95 
    For Class 54  Rating, Add  102.92 
    For Class 55  Rating, Add  228.76 

. 
 40 05 19 00-0692 EA 10" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,992.81 367.98 
    For Class 52  Rating, Deduct  -157.88 
    For Class 54  Rating, Add  107.65 
    For Class 55  Rating, Add  239.26 

. 
 40 05 19 00-0693 EA 10" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,060.14 370.86 
    For Class 52  Rating, Deduct  -164.81 
    For Class 54  Rating, Add  112.37 
    For Class 55  Rating, Add  249.76 

. 
 40 05 19 00-0694 EA 10" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,127.46 373.73 
    For Class 52  Rating, Deduct  -171.73 
    For Class 54  Rating, Add  117.09 
    For Class 55  Rating, Add  260.25 

. 
 40 05 19 00-0695 EA 10" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,194.79 376.61 
    For Class 52  Rating, Deduct  -178.66 
    For Class 54  Rating, Add  121.81 
    For Class 55  Rating, Add  270.75 

. 
 40 05 19 00-0696 EA 10" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,262.12 379.48 
    For Class 52  Rating, Deduct  -185.59 
    For Class 54  Rating, Add  126.54 
    For Class 55  Rating, Add  281.25 

. 
 40 05 19 00-0697 EA 10" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,329.44 382.36 
    For Class 52  Rating, Deduct  -192.51 
    For Class 54  Rating, Add  131.26 
    For Class 55  Rating, Add  291.75 

. 
 40 05 19 00-0698 EA 10" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,396.77 385.23 
    For Class 52  Rating, Deduct  -199.44 
    For Class 54  Rating, Add  135.98 
    For Class 55  Rating, Add  302.24 

. 
 40 05 19 00-0699 EA 10" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,464.09 388.11 
    For Class 52  Rating, Deduct  -206.37 
    For Class 54  Rating, Add  140.70 
    For Class 55  Rating, Add  312.74 
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. 
 40 05 19 00-0700 EA 10" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,531.40 390.98 
    For Class 52  Rating, Deduct  -213.29 
    For Class 54  Rating, Add  145.43 
    For Class 55  Rating, Add  323.23 

. 
 40 05 19 00-0701 EA 10" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,598.73 393.86 
    For Class 52  Rating, Deduct  -220.22 
    For Class 54  Rating, Add  150.15 
    For Class 55  Rating, Add  333.73 

. 
 40 05 19 00-0702 EA 10" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,666.06 396.73 
    For Class 52  Rating, Deduct  -227.15 
    For Class 54  Rating, Add  154.87 
    For Class 55  Rating, Add  344.23 

. 
 40 05 19 00-0703 EA 10" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,733.39 399.61 
    For Class 52  Rating, Deduct  -234.07 
    For Class 54  Rating, Add  159.59 
    For Class 55  Rating, Add  354.73 

. 
 40 05 19 00-0704 EA 10" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,800.71 402.48 
    For Class 52  Rating, Deduct  -241.00 
    For Class 54  Rating, Add  164.32 
    For Class 55  Rating, Add  365.22 

. 
 40 05 19 00-0705 EA 10" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,868.04 405.35 
    For Class 52  Rating, Deduct  -247.93 
    For Class 54  Rating, Add  169.04 
    For Class 55  Rating, Add  375.72 

. 
 40 05 19 00-0706 EA 10" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,935.37 408.23 
    For Class 52  Rating, Deduct  -254.85 
    For Class 54  Rating, Add  173.76 
    For Class 55  Rating, Add  386.22 

. 
 40 05 19 00-0707 EA 10" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,002.69 411.10 
    For Class 52  Rating, Deduct  -261.78 
    For Class 54  Rating, Add  178.49 
    For Class 55  Rating, Add  396.71 

. 
 40 05 19 00-0708 EA 10" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,070.01 413.98 
    For Class 52  Rating, Deduct  -268.71 
    For Class 54  Rating, Add  183.21 
    For Class 55  Rating, Add  407.21 

. 
 40 05 19 00-0709 EA 10" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,137.34 416.85 
    For Class 52  Rating, Deduct  -275.63 
    For Class 54  Rating, Add  187.93 
    For Class 55  Rating, Add  417.71 

. 
 40 05 19 00-0710 EA 10" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,204.66 419.73 
    For Class 52  Rating, Deduct  -282.56 
    For Class 54  Rating, Add  192.65 
    For Class 55  Rating, Add  428.21 

. 
 40 05 19 00-0711 EA 10" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,271.99 422.60 
    For Class 52  Rating, Deduct  -289.49 
    For Class 54  Rating, Add  197.38 
    For Class 55  Rating, Add  438.70 

. 
 40 05 19 00-0712 EA 10" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,339.32 425.48 
    For Class 52  Rating, Deduct  -296.41 
    For Class 54  Rating, Add  202.10 
    For Class 55  Rating, Add  449.20 

. 
 40 05 19 00-0713 EA 10" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,406.65 428.35 
    For Class 52  Rating, Deduct  -303.34 
    For Class 54  Rating, Add  206.82 
    For Class 55  Rating, Add  459.70 

. 
 40 05 19 00-0714 EA 10" Flanged x Grooved (FxG), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,473.97 431.23 
    For Class 52  Rating, Deduct  -310.27 
    For Class 54  Rating, Add  211.55 
    For Class 55  Rating, Add  470.19 

XXXXXXX 
. 
 40 05 19 00-0715  12" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0716 EA 12" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................. 1,176.53 402.48 

    For Class 52  Rating, Deduct  -62.34 
    For Class 54  Rating, Add  42.50 
    For Class 55  Rating, Add  94.47 
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. 
 40 05 19 00-0717 EA 12" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,260.15 405.35 
    For Class 52  Rating, Deduct  -71.06 
    For Class 54  Rating, Add  48.45 
    For Class 55  Rating, Add  107.68 

. 
 40 05 19 00-0718 EA 12" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,343.76 408.23 
    For Class 52  Rating, Deduct  -79.78 
    For Class 54  Rating, Add  54.39 
    For Class 55  Rating, Add  120.90 

. 
 40 05 19 00-0719 EA 12" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,427.37 411.10 
    For Class 52  Rating, Deduct  -88.49 
    For Class 54  Rating, Add  60.34 
    For Class 55  Rating, Add  134.11 

. 
 40 05 19 00-0720 EA 12" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,510.97 413.98 
    For Class 52  Rating, Deduct  -97.21 
    For Class 54  Rating, Add  66.28 
    For Class 55  Rating, Add  147.32 

. 
 40 05 19 00-0721 EA 12" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,594.59 416.85 
    For Class 52  Rating, Deduct  -105.93 
    For Class 54  Rating, Add  72.23 
    For Class 55  Rating, Add  160.53 

. 
 40 05 19 00-0722 EA 12" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,678.19 419.73 
    For Class 52  Rating, Deduct  -114.65 
    For Class 54  Rating, Add  78.17 
    For Class 55  Rating, Add  173.74 

. 
 40 05 19 00-0723 EA 12" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,761.81 422.60 
    For Class 52  Rating, Deduct  -123.37 
    For Class 54  Rating, Add  84.11 
    For Class 55  Rating, Add  186.96 

. 
 40 05 19 00-0724 EA 12" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,845.42 425.48 
    For Class 52  Rating, Deduct  -132.08 
    For Class 54  Rating, Add  90.06 
    For Class 55  Rating, Add  200.17 

. 
 40 05 19 00-0725 EA 12" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,929.04 428.35 
    For Class 52  Rating, Deduct  -140.80 
    For Class 54  Rating, Add  96.00 
    For Class 55  Rating, Add  213.38 

. 
 40 05 19 00-0726 EA 12" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,012.64 431.23 
    For Class 52  Rating, Deduct  -149.52 
    For Class 54  Rating, Add  101.95 
    For Class 55  Rating, Add  226.59 

. 
 40 05 19 00-0727 EA 12" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,096.26 434.10 
    For Class 52  Rating, Deduct  -158.24 
    For Class 54  Rating, Add  107.89 
    For Class 55  Rating, Add  239.80 

. 
 40 05 19 00-0728 EA 12" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,179.86 436.98 
    For Class 52  Rating, Deduct  -166.96 
    For Class 54  Rating, Add  113.83 
    For Class 55  Rating, Add  253.01 

. 
 40 05 19 00-0729 EA 12" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,263.47 439.85 
    For Class 52  Rating, Deduct  -175.67 
    For Class 54  Rating, Add  119.78 
    For Class 55  Rating, Add  266.23 

. 
 40 05 19 00-0730 EA 12" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,347.08 442.73 
    For Class 52  Rating, Deduct  -184.39 
    For Class 54  Rating, Add  125.72 
    For Class 55  Rating, Add  279.44 

. 
 40 05 19 00-0731 EA 12" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,430.69 445.60 
    For Class 52  Rating, Deduct  -193.11 
    For Class 54  Rating, Add  131.67 
    For Class 55  Rating, Add  292.65 

. 
 40 05 19 00-0732 EA 12" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,514.30 448.48 
    For Class 52  Rating, Deduct  -201.83 
    For Class 54  Rating, Add  137.61 
    For Class 55  Rating, Add  305.86 

. 
 40 05 19 00-0733 EA 12" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,597.91 451.35 
    For Class 52  Rating, Deduct  -210.55 
    For Class 54  Rating, Add  143.55 
    For Class 55  Rating, Add  319.07 
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. 
 40 05 19 00-0734 EA 12" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,681.53 454.23 
    For Class 52  Rating, Deduct  -219.26 
    For Class 54  Rating, Add  149.50 
    For Class 55  Rating, Add  332.28 

. 
 40 05 19 00-0735 EA 12" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,765.13 457.10 
    For Class 52  Rating, Deduct  -227.98 
    For Class 54  Rating, Add  155.44 
    For Class 55  Rating, Add  345.50 

. 
 40 05 19 00-0736 EA 12" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,848.75 459.98 
    For Class 52  Rating, Deduct  -236.70 
    For Class 54  Rating, Add  161.39 
    For Class 55  Rating, Add  358.71 

. 
 40 05 19 00-0737 EA 12" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,932.35 462.85 
    For Class 52  Rating, Deduct  -245.42 
    For Class 54  Rating, Add  167.33 
    For Class 55  Rating, Add  371.92 

. 
 40 05 19 00-0738 EA 12" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,015.97 465.73 
    For Class 52  Rating, Deduct  -254.14 
    For Class 54  Rating, Add  173.27 
    For Class 55  Rating, Add  385.13 

. 
 40 05 19 00-0739 EA 12" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,099.57 468.60 
    For Class 52  Rating, Deduct  -262.85 
    For Class 54  Rating, Add  179.22 
    For Class 55  Rating, Add  398.34 

. 
 40 05 19 00-0740 EA 12" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,183.19 471.47 
    For Class 52  Rating, Deduct  -271.57 
    For Class 54  Rating, Add  185.16 
    For Class 55  Rating, Add  411.56 

. 
 40 05 19 00-0741 EA 12" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,266.80 474.35 
    For Class 52  Rating, Deduct  -280.29 
    For Class 54  Rating, Add  191.11 
    For Class 55  Rating, Add  424.77 

. 
 40 05 19 00-0742 EA 12" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,350.41 477.22 
    For Class 52  Rating, Deduct  -289.01 
    For Class 54  Rating, Add  197.05 
    For Class 55  Rating, Add  437.98 

. 
 40 05 19 00-0743 EA 12" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,434.02 480.10 
    For Class 52  Rating, Deduct  -297.73 
    For Class 54  Rating, Add  203.00 
    For Class 55  Rating, Add  451.19 

. 
 40 05 19 00-0744 EA 12" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,517.63 482.97 
    For Class 52  Rating, Deduct  -306.44 
    For Class 54  Rating, Add  208.94 
    For Class 55  Rating, Add  464.40 

. 
 40 05 19 00-0745 EA 12" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,601.24 485.85 
    For Class 52  Rating, Deduct  -315.16 
    For Class 54  Rating, Add  214.88 
    For Class 55  Rating, Add  477.61 

. 
 40 05 19 00-0746 EA 12" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,684.84 488.72 
    For Class 52  Rating, Deduct  -323.88 
    For Class 54  Rating, Add  220.83 
    For Class 55  Rating, Add  490.82 

. 
 40 05 19 00-0747 EA 12" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,768.46 491.60 
    For Class 52  Rating, Deduct  -332.60 
    For Class 54  Rating, Add  226.77 
    For Class 55  Rating, Add  504.04 

. 
 40 05 19 00-0748 EA 12" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,852.06 494.47 
    For Class 52  Rating, Deduct  -341.32 
    For Class 54  Rating, Add  232.72 
    For Class 55  Rating, Add  517.25 

. 
 40 05 19 00-0749 EA 12" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,935.68 497.35 
    For Class 52  Rating, Deduct  -350.03 
    For Class 54  Rating, Add  238.66 
    For Class 55  Rating, Add  530.46 

. 
 40 05 19 00-0750 EA 12" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,019.29 500.22 
    For Class 52  Rating, Deduct  -358.75 
    For Class 54  Rating, Add  244.60 
    For Class 55  Rating, Add  543.67 
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. 
 40 05 19 00-0751 EA 12" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,102.91 503.10 
    For Class 52  Rating, Deduct  -367.47 
    For Class 54  Rating, Add  250.55 
    For Class 55  Rating, Add  556.88 

. 
 40 05 19 00-0752 EA 12" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,186.51 505.97 
    For Class 52  Rating, Deduct  -376.19 
    For Class 54  Rating, Add  256.49 
    For Class 55  Rating, Add  570.10 

. 
 40 05 19 00-0753 EA 12" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,270.13 508.85 
    For Class 52  Rating, Deduct  -384.91 
    For Class 54  Rating, Add  262.44 
    For Class 55  Rating, Add  583.31 

. 
 40 05 19 00-0754 EA 12" Flanged x Grooved (FxG), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,353.74 511.72 
    For Class 52  Rating, Deduct  -393.62 
    For Class 54  Rating, Add  268.38 
    For Class 55  Rating, Add  596.52 

XXXXXXX 
. 
 40 05 19 00-0755  14" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0756 EA 14" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe................................................................................................................................................................................. 1,578.61 482.97 

    For Class 52  Rating, Deduct  -93.15 
    For Class 54  Rating, Add  63.51 
    For Class 55  Rating, Add  141.17 

. 
 40 05 19 00-0757 EA 14" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,679.59 485.85 
    For Class 52  Rating, Deduct  -103.78 
    For Class 54  Rating, Add  70.76 
    For Class 55  Rating, Add  157.27 

. 
 40 05 19 00-0758 EA 14" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,780.56 488.72 
    For Class 52  Rating, Deduct  -114.41 
    For Class 54  Rating, Add  78.01 
    For Class 55  Rating, Add  173.38 

. 
 40 05 19 00-0759 EA 14" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,881.55 491.60 
    For Class 52  Rating, Deduct  -125.04 
    For Class 54  Rating, Add  85.25 
    For Class 55  Rating, Add  189.49 

. 
 40 05 19 00-0760 EA 14" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,982.52 494.47 
    For Class 52  Rating, Deduct  -135.67 
    For Class 54  Rating, Add  92.50 
    For Class 55  Rating, Add  205.60 

. 
 40 05 19 00-0761 EA 14" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,083.51 497.35 
    For Class 52  Rating, Deduct  -146.30 
    For Class 54  Rating, Add  99.75 
    For Class 55  Rating, Add  221.70 

. 
 40 05 19 00-0762 EA 14" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,184.49 500.22 
    For Class 52  Rating, Deduct  -156.92 
    For Class 54  Rating, Add  106.99 
    For Class 55  Rating, Add  237.81 

. 
 40 05 19 00-0763 EA 14" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,285.48 503.10 
    For Class 52  Rating, Deduct  -167.55 
    For Class 54  Rating, Add  114.24 
    For Class 55  Rating, Add  253.92 

. 
 40 05 19 00-0764 EA 14" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,386.45 505.97 
    For Class 52  Rating, Deduct  -178.18 
    For Class 54  Rating, Add  121.49 
    For Class 55  Rating, Add  270.03 

. 
 40 05 19 00-0765 EA 14" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,487.44 508.85 
    For Class 52  Rating, Deduct  -188.81 
    For Class 54  Rating, Add  128.73 
    For Class 55  Rating, Add  286.13 

. 
 40 05 19 00-0766 EA 14" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,588.43 511.72 
    For Class 52  Rating, Deduct  -199.44 
    For Class 54  Rating, Add  135.98 
    For Class 55  Rating, Add  302.24 

. 
 40 05 19 00-0767 EA 14" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,689.39 514.60 
    For Class 52  Rating, Deduct  -210.07 
    For Class 54  Rating, Add  143.23 
    For Class 55  Rating, Add  318.35 
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. 
 40 05 19 00-0768 EA 14" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,790.38 517.47 
    For Class 52  Rating, Deduct  -220.70 
    For Class 54  Rating, Add  150.48 
    For Class 55  Rating, Add  334.46 

. 
 40 05 19 00-0769 EA 14" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,891.36 520.35 
    For Class 52  Rating, Deduct  -231.33 
    For Class 54  Rating, Add  157.72 
    For Class 55  Rating, Add  350.56 

. 
 40 05 19 00-0770 EA 14" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,992.34 523.22 
    For Class 52  Rating, Deduct  -241.95 
    For Class 54  Rating, Add  164.97 
    For Class 55  Rating, Add  366.67 

. 
 40 05 19 00-0771 EA 14" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,093.32 526.10 
    For Class 52  Rating, Deduct  -252.58 
    For Class 54  Rating, Add  172.22 
    For Class 55  Rating, Add  382.78 

. 
 40 05 19 00-0772 EA 14" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,194.31 528.97 
    For Class 52  Rating, Deduct  -263.21 
    For Class 54  Rating, Add  179.46 
    For Class 55  Rating, Add  398.89 

. 
 40 05 19 00-0773 EA 14" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,295.29 531.85 
    For Class 52  Rating, Deduct  -273.84 
    For Class 54  Rating, Add  186.71 
    For Class 55  Rating, Add  414.99 

. 
 40 05 19 00-0774 EA 14" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,396.27 534.72 
    For Class 52  Rating, Deduct  -284.47 
    For Class 54  Rating, Add  193.96 
    For Class 55  Rating, Add  431.10 

. 
 40 05 19 00-0775 EA 14" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,497.25 537.59 
    For Class 52  Rating, Deduct  -295.10 
    For Class 54  Rating, Add  201.20 
    For Class 55  Rating, Add  447.21 

. 
 40 05 19 00-0776 EA 14" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,598.23 540.47 
    For Class 52  Rating, Deduct  -305.73 
    For Class 54  Rating, Add  208.45 
    For Class 55  Rating, Add  463.32 

. 
 40 05 19 00-0777 EA 14" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,699.21 543.34 
    For Class 52  Rating, Deduct  -316.36 
    For Class 54  Rating, Add  215.70 
    For Class 55  Rating, Add  479.42 

. 
 40 05 19 00-0778 EA 14" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,800.19 546.22 
    For Class 52  Rating, Deduct  -326.98 
    For Class 54  Rating, Add  222.94 
    For Class 55  Rating, Add  495.53 

. 
 40 05 19 00-0779 EA 14" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,901.18 549.09 
    For Class 52  Rating, Deduct  -337.61 
    For Class 54  Rating, Add  230.19 
    For Class 55  Rating, Add  511.64 

. 
 40 05 19 00-0780 EA 14" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,002.15 551.97 
    For Class 52  Rating, Deduct  -348.24 
    For Class 54  Rating, Add  237.44 
    For Class 55  Rating, Add  527.75 

. 
 40 05 19 00-0781 EA 14" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,103.14 554.84 
    For Class 52  Rating, Deduct  -358.87 
    For Class 54  Rating, Add  244.69 
    For Class 55  Rating, Add  543.85 

. 
 40 05 19 00-0782 EA 14" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,204.12 557.72 
    For Class 52  Rating, Deduct  -369.50 
    For Class 54  Rating, Add  251.93 
    For Class 55  Rating, Add  559.96 

. 
 40 05 19 00-0783 EA 14" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,305.10 560.59 
    For Class 52  Rating, Deduct  -380.13 
    For Class 54  Rating, Add  259.18 
    For Class 55  Rating, Add  576.07 

. 
 40 05 19 00-0784 EA 14" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,406.07 563.47 
    For Class 52  Rating, Deduct  -390.76 
    For Class 54  Rating, Add  266.43 
    For Class 55  Rating, Add  592.18 
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. 
 40 05 19 00-0785 EA 14" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,507.06 566.34 
    For Class 52  Rating, Deduct  -401.39 
    For Class 54  Rating, Add  273.67 
    For Class 55  Rating, Add  608.28 

. 
 40 05 19 00-0786 EA 14" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,608.05 569.22 
    For Class 52  Rating, Deduct  -412.02 
    For Class 54  Rating, Add  280.92 
    For Class 55  Rating, Add  624.39 

. 
 40 05 19 00-0787 EA 14" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,709.02 572.09 
    For Class 52  Rating, Deduct  -422.64 
    For Class 54  Rating, Add  288.17 
    For Class 55  Rating, Add  640.50 

. 
 40 05 19 00-0788 EA 14" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,810.01 574.97 
    For Class 52  Rating, Deduct  -433.27 
    For Class 54  Rating, Add  295.41 
    For Class 55  Rating, Add  656.61 

. 
 40 05 19 00-0789 EA 14" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,910.99 577.84 
    For Class 52  Rating, Deduct  -443.90 
    For Class 54  Rating, Add  302.66 
    For Class 55  Rating, Add  672.71 

. 
 40 05 19 00-0790 EA 14" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,011.97 580.72 
    For Class 52  Rating, Deduct  -454.53 
    For Class 54  Rating, Add  309.91 
    For Class 55  Rating, Add  688.82 

. 
 40 05 19 00-0791 EA 14" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,112.95 583.59 
    For Class 52  Rating, Deduct  -465.16 
    For Class 54  Rating, Add  317.15 
    For Class 55  Rating, Add  704.93 

. 
 40 05 19 00-0792 EA 14" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,213.94 586.47 
    For Class 52  Rating, Deduct  -475.79 
    For Class 54  Rating, Add  324.40 
    For Class 55  Rating, Add  721.04 

. 
 40 05 19 00-0793 EA 14" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,314.90 589.34 
    For Class 52  Rating, Deduct  -486.42 
    For Class 54  Rating, Add  331.65 
    For Class 55  Rating, Add  737.14 

XXXXXXX 
. 
 40 05 19 00-0794  16" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0795 EA 16" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe................................................................................................................................................................................. 1,838.39 551.97 

    For Class 52  Rating, Deduct  -110.23 
    For Class 54  Rating, Add  75.16 
    For Class 55  Rating, Add  167.05 

. 
 40 05 19 00-0796 EA 16" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,955.66 554.84 
    For Class 52  Rating, Deduct  -122.65 
    For Class 54  Rating, Add  83.62 
    For Class 55  Rating, Add  185.87 

. 
 40 05 19 00-0797 EA 16" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,072.93 557.72 
    For Class 52  Rating, Deduct  -135.07 
    For Class 54  Rating, Add  92.09 
    For Class 55  Rating, Add  204.69 

. 
 40 05 19 00-0798 EA 16" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,190.19 560.59 
    For Class 52  Rating, Deduct  -147.49 
    For Class 54  Rating, Add  100.56 
    For Class 55  Rating, Add  223.51 

. 
 40 05 19 00-0799 EA 16" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,307.46 563.47 
    For Class 52  Rating, Deduct  -159.91 
    For Class 54  Rating, Add  109.03 
    For Class 55  Rating, Add  242.34 

. 
 40 05 19 00-0800 EA 16" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,424.73 566.34 
    For Class 52  Rating, Deduct  -172.33 
    For Class 54  Rating, Add  117.50 
    For Class 55  Rating, Add  261.16 

. 
 40 05 19 00-0801 EA 16" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,542.00 569.22 
    For Class 52  Rating, Deduct  -184.75 
    For Class 54  Rating, Add  125.97 
    For Class 55  Rating, Add  279.98 
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. 
 40 05 19 00-0802 EA 16" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,659.26 572.09 
    For Class 52  Rating, Deduct  -197.17 
    For Class 54  Rating, Add  134.43 
    For Class 55  Rating, Add  298.80 

. 
 40 05 19 00-0803 EA 16" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,776.53 574.97 
    For Class 52  Rating, Deduct  -209.59 
    For Class 54  Rating, Add  142.90 
    For Class 55  Rating, Add  317.63 

. 
 40 05 19 00-0804 EA 16" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,882.94 577.84 
    For Class 52  Rating, Deduct  -220.82 
    For Class 54  Rating, Add  150.56 
    For Class 55  Rating, Add  334.64 

. 
 40 05 19 00-0805 EA 16" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,011.06 580.72 
    For Class 52  Rating, Deduct  -234.43 
    For Class 54  Rating, Add  159.84 
    For Class 55  Rating, Add  355.27 

. 
 40 05 19 00-0806 EA 16" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,128.33 583.59 
    For Class 52  Rating, Deduct  -246.85 
    For Class 54  Rating, Add  168.31 
    For Class 55  Rating, Add  374.09 

. 
 40 05 19 00-0807 EA 16" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,245.60 586.47 
    For Class 52  Rating, Deduct  -259.27 
    For Class 54  Rating, Add  176.78 
    For Class 55  Rating, Add  392.91 

. 
 40 05 19 00-0808 EA 16" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,362.85 589.34 
    For Class 52  Rating, Deduct  -271.69 
    For Class 54  Rating, Add  185.24 
    For Class 55  Rating, Add  411.74 

. 
 40 05 19 00-0809 EA 16" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,480.12 592.22 
    For Class 52  Rating, Deduct  -284.11 
    For Class 54  Rating, Add  193.71 
    For Class 55  Rating, Add  430.56 

. 
 40 05 19 00-0810 EA 16" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,597.39 595.09 
    For Class 52  Rating, Deduct  -296.53 
    For Class 54  Rating, Add  202.18 
    For Class 55  Rating, Add  449.38 

. 
 40 05 19 00-0811 EA 16" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,714.65 597.97 
    For Class 52  Rating, Deduct  -308.95 
    For Class 54  Rating, Add  210.65 
    For Class 55  Rating, Add  468.20 

. 
 40 05 19 00-0812 EA 16" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,831.92 600.84 
    For Class 52  Rating, Deduct  -321.37 
    For Class 54  Rating, Add  219.12 
    For Class 55  Rating, Add  487.02 

. 
 40 05 19 00-0813 EA 16" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,949.20 603.71 
    For Class 52  Rating, Deduct  -333.79 
    For Class 54  Rating, Add  227.59 
    For Class 55  Rating, Add  505.85 

. 
 40 05 19 00-0814 EA 16" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,066.47 606.59 
    For Class 52  Rating, Deduct  -346.21 
    For Class 54  Rating, Add  236.05 
    For Class 55  Rating, Add  524.67 

. 
 40 05 19 00-0815 EA 16" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,183.73 609.46 
    For Class 52  Rating, Deduct  -358.63 
    For Class 54  Rating, Add  244.52 
    For Class 55  Rating, Add  543.49 

. 
 40 05 19 00-0816 EA 16" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,300.99 612.34 
    For Class 52  Rating, Deduct  -371.05 
    For Class 54  Rating, Add  252.99 
    For Class 55  Rating, Add  562.31 

. 
 40 05 19 00-0817 EA 16" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,418.26 615.21 
    For Class 52  Rating, Deduct  -383.47 
    For Class 54  Rating, Add  261.46 
    For Class 55  Rating, Add  581.14 

. 
 40 05 19 00-0818 EA 16" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,535.52 618.09 
    For Class 52  Rating, Deduct  -395.89 
    For Class 54  Rating, Add  269.93 
    For Class 55  Rating, Add  599.96 
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. 
 40 05 19 00-0819 EA 16" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,652.79 620.96 
    For Class 52  Rating, Deduct  -408.31 
    For Class 54  Rating, Add  278.40 
    For Class 55  Rating, Add  618.78 

. 
 40 05 19 00-0820 EA 16" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,770.06 623.84 
    For Class 52  Rating, Deduct  -420.73 
    For Class 54  Rating, Add  286.86 
    For Class 55  Rating, Add  637.60 

. 
 40 05 19 00-0821 EA 16" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,887.32 626.71 
    For Class 52  Rating, Deduct  -433.15 
    For Class 54  Rating, Add  295.33 
    For Class 55  Rating, Add  656.42 

. 
 40 05 19 00-0822 EA 16" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,004.59 629.59 
    For Class 52  Rating, Deduct  -445.57 
    For Class 54  Rating, Add  303.80 
    For Class 55  Rating, Add  675.25 

. 
 40 05 19 00-0823 EA 16" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,121.86 632.46 
    For Class 52  Rating, Deduct  -457.99 
    For Class 54  Rating, Add  312.27 
    For Class 55  Rating, Add  694.07 

. 
 40 05 19 00-0824 EA 16" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,239.13 635.34 
    For Class 52  Rating, Deduct  -470.41 
    For Class 54  Rating, Add  320.74 
    For Class 55  Rating, Add  712.89 

. 
 40 05 19 00-0825 EA 16" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,356.38 638.21 
    For Class 52  Rating, Deduct  -482.83 
    For Class 54  Rating, Add  329.21 
    For Class 55  Rating, Add  731.71 

. 
 40 05 19 00-0826 EA 16" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,473.66 641.09 
    For Class 52  Rating, Deduct  -495.26 
    For Class 54  Rating, Add  337.67 
    For Class 55  Rating, Add  750.54 

. 
 40 05 19 00-0827 EA 16" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,590.93 643.96 
    For Class 52  Rating, Deduct  -507.68 
    For Class 54  Rating, Add  346.14 
    For Class 55  Rating, Add  769.36 

. 
 40 05 19 00-0828 EA 16" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,708.19 646.84 
    For Class 52  Rating, Deduct  -520.10 
    For Class 54  Rating, Add  354.61 
    For Class 55  Rating, Add  788.18 

. 
 40 05 19 00-0829 EA 16" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,825.46 649.71 
    For Class 52  Rating, Deduct  -532.52 
    For Class 54  Rating, Add  363.08 
    For Class 55  Rating, Add  807.00 

. 
 40 05 19 00-0830 EA 16" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,942.73 652.59 
    For Class 52  Rating, Deduct  -544.94 
    For Class 54  Rating, Add  371.55 
    For Class 55  Rating, Add  825.83 

. 
 40 05 19 00-0831 EA 16" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,059.99 655.46 
    For Class 52  Rating, Deduct  -557.36 
    For Class 54  Rating, Add  380.02 
    For Class 55  Rating, Add  844.65 

. 
 40 05 19 00-0832 EA 16" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,177.26 658.34 
    For Class 52  Rating, Deduct  -569.78 
    For Class 54  Rating, Add  388.48 
    For Class 55  Rating, Add  863.47 

XXXXXXX 
. 
 40 05 19 00-0833  18" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0834 EA 18" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe................................................................................................................................................................................. 2,131.41 622.12 

    For Class 52  Rating, Deduct  -130.77 
    For Class 54  Rating, Add  89.16 
    For Class 55  Rating, Add  198.18 

. 
 40 05 19 00-0835 EA 18" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,266.05 624.99 
    For Class 52  Rating, Deduct  -145.10 
    For Class 54  Rating, Add  98.93 
    For Class 55  Rating, Add  219.89 
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. 
 40 05 19 00-0836 EA 18" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,400.69 627.87 
    For Class 52  Rating, Deduct  -159.43 
    For Class 54  Rating, Add  108.70 
    For Class 55  Rating, Add  241.61 

. 
 40 05 19 00-0837 EA 18" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,535.32 630.74 
    For Class 52  Rating, Deduct  -173.76 
    For Class 54  Rating, Add  118.47 
    For Class 55  Rating, Add  263.33 

. 
 40 05 19 00-0838 EA 18" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,669.97 633.62 
    For Class 52  Rating, Deduct  -188.09 
    For Class 54  Rating, Add  128.25 
    For Class 55  Rating, Add  285.05 

. 
 40 05 19 00-0839 EA 18" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,804.61 636.49 
    For Class 52  Rating, Deduct  -202.43 
    For Class 54  Rating, Add  138.02 
    For Class 55  Rating, Add  306.77 

. 
 40 05 19 00-0840 EA 18" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,939.24 639.37 
    For Class 52  Rating, Deduct  -216.76 
    For Class 54  Rating, Add  147.79 
    For Class 55  Rating, Add  328.48 

. 
 40 05 19 00-0841 EA 18" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,073.87 642.24 
    For Class 52  Rating, Deduct  -231.09 
    For Class 54  Rating, Add  157.56 
    For Class 55  Rating, Add  350.20 

. 
 40 05 19 00-0842 EA 18" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,208.51 645.12 
    For Class 52  Rating, Deduct  -245.42 
    For Class 54  Rating, Add  167.33 
    For Class 55  Rating, Add  371.92 

. 
 40 05 19 00-0843 EA 18" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,343.14 647.99 
    For Class 52  Rating, Deduct  -259.75 
    For Class 54  Rating, Add  177.10 
    For Class 55  Rating, Add  393.64 

. 
 40 05 19 00-0844 EA 18" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,477.79 650.87 
    For Class 52  Rating, Deduct  -274.08 
    For Class 54  Rating, Add  186.87 
    For Class 55  Rating, Add  415.36 

. 
 40 05 19 00-0845 EA 18" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,612.43 653.74 
    For Class 52  Rating, Deduct  -288.41 
    For Class 54  Rating, Add  196.64 
    For Class 55  Rating, Add  437.07 

. 
 40 05 19 00-0846 EA 18" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,747.06 656.62 
    For Class 52  Rating, Deduct  -302.74 
    For Class 54  Rating, Add  206.42 
    For Class 55  Rating, Add  458.79 

. 
 40 05 19 00-0847 EA 18" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,881.70 659.49 
    For Class 52  Rating, Deduct  -317.07 
    For Class 54  Rating, Add  216.19 
    For Class 55  Rating, Add  480.51 

. 
 40 05 19 00-0848 EA 18" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,016.34 662.37 
    For Class 52  Rating, Deduct  -331.40 
    For Class 54  Rating, Add  225.96 
    For Class 55  Rating, Add  502.23 

. 
 40 05 19 00-0849 EA 18" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,150.98 665.24 
    For Class 52  Rating, Deduct  -345.73 
    For Class 54  Rating, Add  235.73 
    For Class 55  Rating, Add  523.94 

. 
 40 05 19 00-0850 EA 18" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,285.61 668.12 
    For Class 52  Rating, Deduct  -360.07 
    For Class 54  Rating, Add  245.50 
    For Class 55  Rating, Add  545.66 

. 
 40 05 19 00-0851 EA 18" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,420.25 670.99 
    For Class 52  Rating, Deduct  -374.40 
    For Class 54  Rating, Add  255.27 
    For Class 55  Rating, Add  567.38 

. 
 40 05 19 00-0852 EA 18" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,554.89 673.87 
    For Class 52  Rating, Deduct  -388.73 
    For Class 54  Rating, Add  265.04 
    For Class 55  Rating, Add  589.10 
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. 
 40 05 19 00-0853 EA 18" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,689.52 676.74 
    For Class 52  Rating, Deduct  -403.06 
    For Class 54  Rating, Add  274.81 
    For Class 55  Rating, Add  610.82 

. 
 40 05 19 00-0854 EA 18" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,824.16 679.62 
    For Class 52  Rating, Deduct  -417.39 
    For Class 54  Rating, Add  284.58 
    For Class 55  Rating, Add  632.53 

. 
 40 05 19 00-0855 EA 18" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,958.80 682.49 
    For Class 52  Rating, Deduct  -431.72 
    For Class 54  Rating, Add  294.35 
    For Class 55  Rating, Add  654.25 

. 
 40 05 19 00-0856 EA 18" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,093.43 685.37 
    For Class 52  Rating, Deduct  -446.05 
    For Class 54  Rating, Add  304.13 
    For Class 55  Rating, Add  675.97 

. 
 40 05 19 00-0857 EA 18" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,228.08 688.24 
    For Class 52  Rating, Deduct  -460.38 
    For Class 54  Rating, Add  313.90 
    For Class 55  Rating, Add  697.69 

. 
 40 05 19 00-0858 EA 18" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,362.72 691.11 
    For Class 52  Rating, Deduct  -474.71 
    For Class 54  Rating, Add  323.67 
    For Class 55  Rating, Add  719.41 

. 
 40 05 19 00-0859 EA 18" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,497.35 693.99 
    For Class 52  Rating, Deduct  -489.04 
    For Class 54  Rating, Add  333.44 
    For Class 55  Rating, Add  741.12 

. 
 40 05 19 00-0860 EA 18" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,631.98 696.86 
    For Class 52  Rating, Deduct  -503.38 
    For Class 54  Rating, Add  343.21 
    For Class 55  Rating, Add  762.84 

. 
 40 05 19 00-0861 EA 18" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,766.62 699.74 
    For Class 52  Rating, Deduct  -517.71 
    For Class 54  Rating, Add  352.98 
    For Class 55  Rating, Add  784.56 

. 
 40 05 19 00-0862 EA 18" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,901.26 702.61 
    For Class 52  Rating, Deduct  -532.04 
    For Class 54  Rating, Add  362.75 
    For Class 55  Rating, Add  806.28 

. 
 40 05 19 00-0863 EA 18" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,035.90 705.49 
    For Class 52  Rating, Deduct  -546.37 
    For Class 54  Rating, Add  372.52 
    For Class 55  Rating, Add  828.00 

. 
 40 05 19 00-0864 EA 18" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,170.54 708.36 
    For Class 52  Rating, Deduct  -560.70 
    For Class 54  Rating, Add  382.30 
    For Class 55  Rating, Add  849.71 

. 
 40 05 19 00-0865 EA 18" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,305.18 711.24 
    For Class 52  Rating, Deduct  -575.03 
    For Class 54  Rating, Add  392.07 
    For Class 55  Rating, Add  871.43 

. 
 40 05 19 00-0866 EA 18" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,439.81 714.11 
    For Class 52  Rating, Deduct  -589.36 
    For Class 54  Rating, Add  401.84 
    For Class 55  Rating, Add  893.15 

. 
 40 05 19 00-0867 EA 18" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,574.44 716.99 
    For Class 52  Rating, Deduct  -603.69 
    For Class 54  Rating, Add  411.61 
    For Class 55  Rating, Add  914.87 

. 
 40 05 19 00-0868 EA 18" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,709.08 719.86 
    For Class 52  Rating, Deduct  -618.02 
    For Class 54  Rating, Add  421.38 
    For Class 55  Rating, Add  936.59 

. 
 40 05 19 00-0869 EA 18" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,843.72 722.74 
    For Class 52  Rating, Deduct  -632.35 
    For Class 54  Rating, Add  431.15 
    For Class 55  Rating, Add  958.30 



40
 40 Process Interconnections 

40 05 Common Work Results For Process Interconnections
40 05 19 Ductile Iron Process Pipe 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 40 - 46 Monterey County Facilities

. 
 40 05 19 00-0870 EA 18" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 6,978.36 725.61 
    For Class 52  Rating, Deduct  -646.69 
    For Class 54  Rating, Add  440.92 
    For Class 55  Rating, Add  980.02 

. 
 40 05 19 00-0871 EA 18" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 7,113.00 728.49 
    For Class 52  Rating, Deduct  -661.02 
    For Class 54  Rating, Add  450.69 
    For Class 55  Rating, Add  1,001.74 

XXXXXXX 
. 
 40 05 19 00-0872  20" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0873 EA 20" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................. 2,464.47 710.08 

    For Class 52  Rating, Deduct  -152.74 
    For Class 54  Rating, Add  104.14 
    For Class 55  Rating, Add  231.48 

. 
 40 05 19 00-0874 EA 20" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,618.64 712.96 
    For Class 52  Rating, Deduct  -169.23 
    For Class 54  Rating, Add  115.38 
    For Class 55  Rating, Add  256.45 

. 
 40 05 19 00-0875 EA 20" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,772.82 715.83 
    For Class 52  Rating, Deduct  -185.71 
    For Class 54  Rating, Add  126.62 
    For Class 55  Rating, Add  281.43 

. 
 40 05 19 00-0876 EA 20" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,927.01 718.71 
    For Class 52  Rating, Deduct  -202.19 
    For Class 54  Rating, Add  137.85 
    For Class 55  Rating, Add  306.40 

. 
 40 05 19 00-0877 EA 20" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,081.18 721.58 
    For Class 52  Rating, Deduct  -218.67 
    For Class 54  Rating, Add  149.09 
    For Class 55  Rating, Add  331.38 

. 
 40 05 19 00-0878 EA 20" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,235.36 724.46 
    For Class 52  Rating, Deduct  -235.15 
    For Class 54  Rating, Add  160.33 
    For Class 55  Rating, Add  356.35 

. 
 40 05 19 00-0879 EA 20" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,389.55 727.33 
    For Class 52  Rating, Deduct  -251.63 
    For Class 54  Rating, Add  171.56 
    For Class 55  Rating, Add  381.33 

. 
 40 05 19 00-0880 EA 20" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,543.72 730.21 
    For Class 52  Rating, Deduct  -268.11 
    For Class 54  Rating, Add  182.80 
    For Class 55  Rating, Add  406.31 

. 
 40 05 19 00-0881 EA 20" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,697.91 733.08 
    For Class 52  Rating, Deduct  -284.59 
    For Class 54  Rating, Add  194.04 
    For Class 55  Rating, Add  431.28 

. 
 40 05 19 00-0882 EA 20" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,852.09 735.95 
    For Class 52  Rating, Deduct  -301.07 
    For Class 54  Rating, Add  205.28 
    For Class 55  Rating, Add  456.26 

. 
 40 05 19 00-0883 EA 20" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,006.26 738.83 
    For Class 52  Rating, Deduct  -317.55 
    For Class 54  Rating, Add  216.51 
    For Class 55  Rating, Add  481.23 

. 
 40 05 19 00-0884 EA 20" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,160.44 741.70 
    For Class 52  Rating, Deduct  -334.03 
    For Class 54  Rating, Add  227.75 
    For Class 55  Rating, Add  506.21 

. 
 40 05 19 00-0885 EA 20" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,314.62 744.58 
    For Class 52  Rating, Deduct  -350.51 
    For Class 54  Rating, Add  238.99 
    For Class 55  Rating, Add  531.18 

. 
 40 05 19 00-0886 EA 20" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,468.80 747.45 
    For Class 52  Rating, Deduct  -366.99 
    For Class 54  Rating, Add  250.22 
    For Class 55  Rating, Add  556.16 
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. 
 40 05 19 00-0887 EA 20" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,622.98 750.33 
    For Class 52  Rating, Deduct  -383.47 
    For Class 54  Rating, Add  261.46 
    For Class 55  Rating, Add  581.14 

. 
 40 05 19 00-0888 EA 20" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,777.16 753.20 
    For Class 52  Rating, Deduct  -399.95 
    For Class 54  Rating, Add  272.70 
    For Class 55  Rating, Add  606.11 

. 
 40 05 19 00-0889 EA 20" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,931.35 756.08 
    For Class 52  Rating, Deduct  -416.43 
    For Class 54  Rating, Add  283.93 
    For Class 55  Rating, Add  631.09 

. 
 40 05 19 00-0890 EA 20" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,085.52 758.95 
    For Class 52  Rating, Deduct  -432.91 
    For Class 54  Rating, Add  295.17 
    For Class 55  Rating, Add  656.06 

. 
 40 05 19 00-0891 EA 20" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,239.70 761.83 
    For Class 52  Rating, Deduct  -449.40 
    For Class 54  Rating, Add  306.41 
    For Class 55  Rating, Add  681.04 

. 
 40 05 19 00-0892 EA 20" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,393.88 764.70 
    For Class 52  Rating, Deduct  -465.88 
    For Class 54  Rating, Add  317.64 
    For Class 55  Rating, Add  706.01 

. 
 40 05 19 00-0893 EA 20" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,548.05 767.58 
    For Class 52  Rating, Deduct  -482.36 
    For Class 54  Rating, Add  328.88 
    For Class 55  Rating, Add  730.99 

. 
 40 05 19 00-0894 EA 20" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,702.24 770.45 
    For Class 52  Rating, Deduct  -498.84 
    For Class 54  Rating, Add  340.12 
    For Class 55  Rating, Add  755.97 

. 
 40 05 19 00-0895 EA 20" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,856.42 773.33 
    For Class 52  Rating, Deduct  -515.32 
    For Class 54  Rating, Add  351.35 
    For Class 55  Rating, Add  780.94 

. 
 40 05 19 00-0896 EA 20" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,010.60 776.20 
    For Class 52  Rating, Deduct  -531.80 
    For Class 54  Rating, Add  362.59 
    For Class 55  Rating, Add  805.92 

. 
 40 05 19 00-0897 EA 20" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,164.78 779.08 
    For Class 52  Rating, Deduct  -548.28 
    For Class 54  Rating, Add  373.83 
    For Class 55  Rating, Add  830.89 

. 
 40 05 19 00-0898 EA 20" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,318.96 781.95 
    For Class 52  Rating, Deduct  -564.76 
    For Class 54  Rating, Add  385.06 
    For Class 55  Rating, Add  855.87 

. 
 40 05 19 00-0899 EA 20" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,473.14 784.83 
    For Class 52  Rating, Deduct  -581.24 
    For Class 54  Rating, Add  396.30 
    For Class 55  Rating, Add  880.84 

. 
 40 05 19 00-0900 EA 20" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,627.31 787.70 
    For Class 52  Rating, Deduct  -597.72 
    For Class 54  Rating, Add  407.54 
    For Class 55  Rating, Add  905.82 

. 
 40 05 19 00-0901 EA 20" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,781.49 790.58 
    For Class 52  Rating, Deduct  -614.20 
    For Class 54  Rating, Add  418.77 
    For Class 55  Rating, Add  930.79 

. 
 40 05 19 00-0902 EA 20" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,935.68 793.45 
    For Class 52  Rating, Deduct  -630.68 
    For Class 54  Rating, Add  430.01 
    For Class 55  Rating, Add  955.77 

. 
 40 05 19 00-0903 EA 20" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,089.85 796.33 
    For Class 52  Rating, Deduct  -647.16 
    For Class 54  Rating, Add  441.25 
    For Class 55  Rating, Add  980.75 
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. 
 40 05 19 00-0904 EA 20" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 7,244.03 799.20 
    For Class 52  Rating, Deduct  -663.64 
    For Class 54  Rating, Add  452.48 
    For Class 55  Rating, Add  1,005.72 

. 
 40 05 19 00-0905 EA 20" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 7,398.22 802.07 
    For Class 52  Rating, Deduct  -680.12 
    For Class 54  Rating, Add  463.72 
    For Class 55  Rating, Add  1,030.70 

. 
 40 05 19 00-0906 EA 20" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 7,552.40 804.95 
    For Class 52  Rating, Deduct  -696.60 
    For Class 54  Rating, Add  474.96 
    For Class 55  Rating, Add  1,055.67 

. 
 40 05 19 00-0907 EA 20" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 7,706.58 807.82 
    For Class 52  Rating, Deduct  -713.09 
    For Class 54  Rating, Add  486.20 
    For Class 55  Rating, Add  1,080.65 

. 
 40 05 19 00-0908 EA 20" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 7,860.76 810.70 
    For Class 52  Rating, Deduct  -729.57 
    For Class 54  Rating, Add  497.43 
    For Class 55  Rating, Add  1,105.62 

. 
 40 05 19 00-0909 EA 20" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 8,014.93 813.57 
    For Class 52  Rating, Deduct  -746.05 
    For Class 54  Rating, Add  508.67 
    For Class 55  Rating, Add  1,130.60 

. 
 40 05 19 00-0910 EA 20" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 8,169.11 816.45 
    For Class 52  Rating, Deduct  -762.53 
    For Class 54  Rating, Add  519.91 
    For Class 55  Rating, Add  1,155.58 

XXXXXXX 
. 
 40 05 19 00-0911  24" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0912 EA 24" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................. 3,026.35 839.45 

    For Class 52  Rating, Deduct  -192.99 
    For Class 54  Rating, Add  131.58 
    For Class 55  Rating, Add  292.47 

. 
 40 05 19 00-0913 EA 24" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,216.36 842.32 
    For Class 52  Rating, Deduct  -213.41 
    For Class 54  Rating, Add  145.51 
    For Class 55  Rating, Add  323.42 

. 
 40 05 19 00-0914 EA 24" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,406.36 845.20 
    For Class 52  Rating, Deduct  -233.83 
    For Class 54  Rating, Add  159.43 
    For Class 55  Rating, Add  354.36 

. 
 40 05 19 00-0915 EA 24" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,596.37 848.07 
    For Class 52  Rating, Deduct  -254.26 
    For Class 54  Rating, Add  173.36 
    For Class 55  Rating, Add  385.31 

. 
 40 05 19 00-0916 EA 24" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,786.38 850.95 
    For Class 52  Rating, Deduct  -274.68 
    For Class 54  Rating, Add  187.28 
    For Class 55  Rating, Add  416.26 

. 
 40 05 19 00-0917 EA 24" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,976.39 853.82 
    For Class 52  Rating, Deduct  -295.10 
    For Class 54  Rating, Add  201.20 
    For Class 55  Rating, Add  447.21 

. 
 40 05 19 00-0918 EA 24" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,166.40 856.70 
    For Class 52  Rating, Deduct  -315.52 
    For Class 54  Rating, Add  215.13 
    For Class 55  Rating, Add  478.16 

. 
 40 05 19 00-0919 EA 24" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,356.41 859.57 
    For Class 52  Rating, Deduct  -335.94 
    For Class 54  Rating, Add  229.05 
    For Class 55  Rating, Add  509.11 

. 
 40 05 19 00-0920 EA 24" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,546.40 862.45 
    For Class 52  Rating, Deduct  -356.36 
    For Class 54  Rating, Add  242.98 
    For Class 55  Rating, Add  540.05 
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. 
 40 05 19 00-0921 EA 24" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,736.41 865.32 
    For Class 52  Rating, Deduct  -376.79 
    For Class 54  Rating, Add  256.90 
    For Class 55  Rating, Add  571.00 

. 
 40 05 19 00-0922 EA 24" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,926.42 868.20 
    For Class 52  Rating, Deduct  -397.21 
    For Class 54  Rating, Add  270.82 
    For Class 55  Rating, Add  601.95 

. 
 40 05 19 00-0923 EA 24" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,116.42 871.07 
    For Class 52  Rating, Deduct  -417.63 
    For Class 54  Rating, Add  284.75 
    For Class 55  Rating, Add  632.90 

. 
 40 05 19 00-0924 EA 24" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,306.43 873.94 
    For Class 52  Rating, Deduct  -438.05 
    For Class 54  Rating, Add  298.67 
    For Class 55  Rating, Add  663.84 

. 
 40 05 19 00-0925 EA 24" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,496.45 876.82 
    For Class 52  Rating, Deduct  -458.47 
    For Class 54  Rating, Add  312.59 
    For Class 55  Rating, Add  694.79 

. 
 40 05 19 00-0926 EA 24" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,686.46 879.69 
    For Class 52  Rating, Deduct  -478.89 
    For Class 54  Rating, Add  326.52 
    For Class 55  Rating, Add  725.74 

. 
 40 05 19 00-0927 EA 24" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,876.46 882.57 
    For Class 52  Rating, Deduct  -499.32 
    For Class 54  Rating, Add  340.44 
    For Class 55  Rating, Add  756.69 

. 
 40 05 19 00-0928 EA 24" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,066.47 885.44 
    For Class 52  Rating, Deduct  -519.74 
    For Class 54  Rating, Add  354.37 
    For Class 55  Rating, Add  787.64 

. 
 40 05 19 00-0929 EA 24" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,256.47 888.32 
    For Class 52  Rating, Deduct  -540.16 
    For Class 54  Rating, Add  368.29 
    For Class 55  Rating, Add  818.59 

. 
 40 05 19 00-0930 EA 24" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,446.47 891.19 
    For Class 52  Rating, Deduct  -560.58 
    For Class 54  Rating, Add  382.21 
    For Class 55  Rating, Add  849.53 

. 
 40 05 19 00-0931 EA 24" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,636.48 894.07 
    For Class 52  Rating, Deduct  -581.00 
    For Class 54  Rating, Add  396.14 
    For Class 55  Rating, Add  880.48 

. 
 40 05 19 00-0932 EA 24" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,826.49 896.94 
    For Class 52  Rating, Deduct  -601.42 
    For Class 54  Rating, Add  410.06 
    For Class 55  Rating, Add  911.43 

. 
 40 05 19 00-0933 EA 24" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,016.50 899.82 
    For Class 52  Rating, Deduct  -621.85 
    For Class 54  Rating, Add  423.99 
    For Class 55  Rating, Add  942.38 

. 
 40 05 19 00-0934 EA 24" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,206.51 902.69 
    For Class 52  Rating, Deduct  -642.27 
    For Class 54  Rating, Add  437.91 
    For Class 55  Rating, Add  973.33 

. 
 40 05 19 00-0935 EA 24" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,396.52 905.57 
    For Class 52  Rating, Deduct  -662.69 
    For Class 54  Rating, Add  451.83 
    For Class 55  Rating, Add  1,004.27 

. 
 40 05 19 00-0936 EA 24" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,586.53 908.44 
    For Class 52  Rating, Deduct  -683.11 
    For Class 54  Rating, Add  465.76 
    For Class 55  Rating, Add  1,035.22 

. 
 40 05 19 00-0937 EA 24" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,776.53 911.32 
    For Class 52  Rating, Deduct  -703.53 
    For Class 54  Rating, Add  479.68 
    For Class 55  Rating, Add  1,066.17 
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. 
 40 05 19 00-0938 EA 24" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 7,966.53 914.19 
    For Class 52  Rating, Deduct  -723.95 
    For Class 54  Rating, Add  493.60 
    For Class 55  Rating, Add  1,097.12 

. 
 40 05 19 00-0939 EA 24" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 8,156.54 917.07 
    For Class 52  Rating, Deduct  -744.37 
    For Class 54  Rating, Add  507.53 
    For Class 55  Rating, Add  1,128.07 

. 
 40 05 19 00-0940 EA 24" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 8,346.54 919.94 
    For Class 52  Rating, Deduct  -764.80 
    For Class 54  Rating, Add  521.45 
    For Class 55  Rating, Add  1,159.01 

. 
 40 05 19 00-0941 EA 24" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 8,610.61 971.69 
    For Class 52  Rating, Deduct  -785.22 
    For Class 54  Rating, Add  535.38 
    For Class 55  Rating, Add  1,189.96 

. 
 40 05 19 00-0942 EA 24" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 8,800.61 974.56 
    For Class 52  Rating, Deduct  -805.64 
    For Class 54  Rating, Add  549.30 
    For Class 55  Rating, Add  1,220.91 

. 
 40 05 19 00-0943 EA 24" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 8,990.62 977.44 
    For Class 52  Rating, Deduct  -826.06 
    For Class 54  Rating, Add  563.22 
    For Class 55  Rating, Add  1,251.86 

. 
 40 05 19 00-0944 EA 24" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 9,180.63 980.31 
    For Class 52  Rating, Deduct  -846.48 
    For Class 54  Rating, Add  577.15 
    For Class 55  Rating, Add  1,282.81 

. 
 40 05 19 00-0945 EA 24" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 9,370.64 983.19 
    For Class 52  Rating, Deduct  -866.90 
    For Class 54  Rating, Add  591.07 
    For Class 55  Rating, Add  1,313.75 

. 
 40 05 19 00-0946 EA 24" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 9,560.64 986.06 
    For Class 52  Rating, Deduct  -887.33 
    For Class 54  Rating, Add  605.00 
    For Class 55  Rating, Add  1,344.70 

. 
 40 05 19 00-0947 EA 24" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 9,750.64 988.94 
    For Class 52  Rating, Deduct  -907.75 
    For Class 54  Rating, Add  618.92 
    For Class 55  Rating, Add  1,375.65 

. 
 40 05 19 00-0948 EA 24" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 9,940.65 991.81 
    For Class 52  Rating, Deduct  -928.17 
    For Class 54  Rating, Add  632.84 
    For Class 55  Rating, Add  1,406.60 

. 
 40 05 19 00-0949 EA 24" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 10,130.66 994.69 
    For Class 52  Rating, Deduct  -948.59 
    For Class 54  Rating, Add  646.77 
    For Class 55  Rating, Add  1,437.55 

XXXXXXX 
. 
 40 05 19 00-0950  30" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0951 EA 30" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................. 4,595.64 1,184.43 

    For Class 52  Rating, Deduct  -308.12 
    For Class 54  Rating, Add  210.08 
    For Class 55  Rating, Add  466.94 

. 
 40 05 19 00-0952 EA 30" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,868.16 1,187.31 
    For Class 52  Rating, Deduct  -337.61 
    For Class 54  Rating, Add  230.19 
    For Class 55  Rating, Add  511.64 

. 
 40 05 19 00-0953 EA 30" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 5,140.68 1,190.18 
    For Class 52  Rating, Deduct  -367.11 
    For Class 54  Rating, Add  250.30 
    For Class 55  Rating, Add  556.34 

. 
 40 05 19 00-0954 EA 30" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 5,413.19 1,193.06 
    For Class 52  Rating, Deduct  -396.61 
    For Class 54  Rating, Add  270.42 
    For Class 55  Rating, Add  601.04 
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. 
 40 05 19 00-0955 EA 30" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,685.72 1,195.93 
    For Class 52  Rating, Deduct  -426.11 
    For Class 54  Rating, Add  290.53 
    For Class 55  Rating, Add  645.75 

. 
 40 05 19 00-0956 EA 30" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,958.24 1,198.81 
    For Class 52  Rating, Deduct  -455.61 
    For Class 54  Rating, Add  310.64 
    For Class 55  Rating, Add  690.45 

. 
 40 05 19 00-0957 EA 30" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,230.75 1,201.68 
    For Class 52  Rating, Deduct  -485.10 
    For Class 54  Rating, Add  330.75 
    For Class 55  Rating, Add  735.15 

. 
 40 05 19 00-0958 EA 30" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,503.28 1,204.55 
    For Class 52  Rating, Deduct  -514.60 
    For Class 54  Rating, Add  350.87 
    For Class 55  Rating, Add  779.86 

. 
 40 05 19 00-0959 EA 30" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,775.80 1,207.43 
    For Class 52  Rating, Deduct  -544.10 
    For Class 54  Rating, Add  370.98 
    For Class 55  Rating, Add  824.56 

. 
 40 05 19 00-0960 EA 30" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,048.31 1,210.30 
    For Class 52  Rating, Deduct  -573.60 
    For Class 54  Rating, Add  391.09 
    For Class 55  Rating, Add  869.26 

. 
 40 05 19 00-0961 EA 30" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,320.82 1,213.18 
    For Class 52  Rating, Deduct  -603.09 
    For Class 54  Rating, Add  411.20 
    For Class 55  Rating, Add  913.96 

. 
 40 05 19 00-0962 EA 30" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,593.35 1,216.05 
    For Class 52  Rating, Deduct  -632.59 
    For Class 54  Rating, Add  431.31 
    For Class 55  Rating, Add  958.67 

. 
 40 05 19 00-0963 EA 30" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,865.87 1,218.93 
    For Class 52  Rating, Deduct  -662.09 
    For Class 54  Rating, Add  451.43 
    For Class 55  Rating, Add  1,003.37 

. 
 40 05 19 00-0964 EA 30" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,138.38 1,221.80 
    For Class 52  Rating, Deduct  -691.59 
    For Class 54  Rating, Add  471.54 
    For Class 55  Rating, Add  1,048.07 

. 
 40 05 19 00-0965 EA 30" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,410.91 1,224.68 
    For Class 52  Rating, Deduct  -721.09 
    For Class 54  Rating, Add  491.65 
    For Class 55  Rating, Add  1,092.78 

. 
 40 05 19 00-0966 EA 30" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,683.43 1,227.55 
    For Class 52  Rating, Deduct  -750.59 
    For Class 54  Rating, Add  511.76 
    For Class 55  Rating, Add  1,137.48 

. 
 40 05 19 00-0967 EA 30" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,955.94 1,230.43 
    For Class 52  Rating, Deduct  -780.08 
    For Class 54  Rating, Add  531.87 
    For Class 55  Rating, Add  1,182.18 

. 
 40 05 19 00-0968 EA 30" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 9,228.46 1,233.30 
    For Class 52  Rating, Deduct  -809.58 
    For Class 54  Rating, Add  551.99 
    For Class 55  Rating, Add  1,226.88 

. 
 40 05 19 00-0969 EA 30" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 9,500.99 1,236.18 
    For Class 52  Rating, Deduct  -839.08 
    For Class 54  Rating, Add  572.10 
    For Class 55  Rating, Add  1,271.59 

. 
 40 05 19 00-0970 EA 30" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 9,773.49 1,239.05 
    For Class 52  Rating, Deduct  -868.58 
    For Class 54  Rating, Add  592.21 
    For Class 55  Rating, Add  1,316.29 

. 
 40 05 19 00-0971 EA 30" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 10,046.01 1,241.93 
    For Class 52  Rating, Deduct  -898.07 
    For Class 54  Rating, Add  612.32 
    For Class 55  Rating, Add  1,360.99 
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. 
 40 05 19 00-0972 EA 30" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 10,318.54 1,244.80 
    For Class 52  Rating, Deduct  -927.57 
    For Class 54  Rating, Add  632.44 
    For Class 55  Rating, Add  1,405.69 

. 
 40 05 19 00-0973 EA 30" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 10,591.06 1,247.68 
    For Class 52  Rating, Deduct  -957.07 
    For Class 54  Rating, Add  652.55 
    For Class 55  Rating, Add  1,450.40 

. 
 40 05 19 00-0974 EA 30" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 10,863.57 1,250.55 
    For Class 52  Rating, Deduct  -986.57 
    For Class 54  Rating, Add  672.66 
    For Class 55  Rating, Add  1,495.10 

. 
 40 05 19 00-0975 EA 30" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 11,136.10 1,253.43 
    For Class 52  Rating, Deduct  -1,016.07 
    For Class 54  Rating, Add  692.77 
    For Class 55  Rating, Add  1,539.80 

. 
 40 05 19 00-0976 EA 30" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 11,408.62 1,256.30 
    For Class 52  Rating, Deduct  -1,045.56 
    For Class 54  Rating, Add  712.88 
    For Class 55  Rating, Add  1,584.51 

. 
 40 05 19 00-0977 EA 30" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 11,681.13 1,259.18 
    For Class 52  Rating, Deduct  -1,075.06 
    For Class 54  Rating, Add  733.00 
    For Class 55  Rating, Add  1,629.21 

. 
 40 05 19 00-0978 EA 30" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 11,953.64 1,262.05 
    For Class 52  Rating, Deduct  -1,104.56 
    For Class 54  Rating, Add  753.11 
    For Class 55  Rating, Add  1,673.91 

. 
 40 05 19 00-0979 EA 30" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 12,226.17 1,264.93 
    For Class 52  Rating, Deduct  -1,134.06 
    For Class 54  Rating, Add  773.22 
    For Class 55  Rating, Add  1,718.61 

. 
 40 05 19 00-0980 EA 30" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 12,498.68 1,267.80 
    For Class 52  Rating, Deduct  -1,163.56 
    For Class 54  Rating, Add  793.33 
    For Class 55  Rating, Add  1,763.32 

. 
 40 05 19 00-0981 EA 30" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 12,771.20 1,270.68 
    For Class 52  Rating, Deduct  -1,193.05 
    For Class 54  Rating, Add  813.45 
    For Class 55  Rating, Add  1,808.02 

. 
 40 05 19 00-0982 EA 30" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 13,043.73 1,273.55 
    For Class 52  Rating, Deduct  -1,222.55 
    For Class 54  Rating, Add  833.56 
    For Class 55  Rating, Add  1,852.72 

. 
 40 05 19 00-0983 EA 30" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 13,316.24 1,276.42 
    For Class 52  Rating, Deduct  -1,252.05 
    For Class 54  Rating, Add  853.67 
    For Class 55  Rating, Add  1,897.42 

. 
 40 05 19 00-0984 EA 30" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 13,588.76 1,279.30 
    For Class 52  Rating, Deduct  -1,281.55 
    For Class 54  Rating, Add  873.78 
    For Class 55  Rating, Add  1,942.13 

. 
 40 05 19 00-0985 EA 30" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 13,861.29 1,282.17 
    For Class 52  Rating, Deduct  -1,311.05 
    For Class 54  Rating, Add  893.90 
    For Class 55  Rating, Add  1,986.83 

. 
 40 05 19 00-0986 EA 30" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 14,133.81 1,285.05 
    For Class 52  Rating, Deduct  -1,340.54 
    For Class 54  Rating, Add  914.01 
    For Class 55  Rating, Add  2,031.53 

. 
 40 05 19 00-0987 EA 30" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 14,406.31 1,287.92 
    For Class 52  Rating, Deduct  -1,370.04 
    For Class 54  Rating, Add  934.12 
    For Class 55  Rating, Add  2,076.24 

. 
 40 05 19 00-0988 EA 30" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 14,678.83 1,290.80 
    For Class 52  Rating, Deduct  -1,399.54 
    For Class 54  Rating, Add  954.23 
    For Class 55  Rating, Add  2,120.94 

XXXXXXX 
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. 
 40 05 19 00-0989  36" Flanged End x Grooved End (FxG), Class 53, Cement Lined, 

Bituminous Seal Coat, Ductile Iron Pipe (40 05 19 00-0554) 
. 
. 

 40 05 19 00-0990 EA 36" Flanged x Grooved (FxG), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe................................................................................................................................................................................. 6,222.35 1,500.66 

    For Class 52  Rating, Deduct  -434.35 
    For Class 54  Rating, Add  296.15 
    For Class 55  Rating, Add  658.23 

. 
 40 05 19 00-0991 EA 36" Flanged x Grooved (FxG), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,591.49 1,503.53 
    For Class 52  Rating, Deduct  -474.48 
    For Class 54  Rating, Add  323.51 
    For Class 55  Rating, Add  719.05 

. 
 40 05 19 00-0992 EA 36" Flanged x Grooved (FxG), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,960.64 1,506.41 
    For Class 52  Rating, Deduct  -514.60 
    For Class 54  Rating, Add  350.87 
    For Class 55  Rating, Add  779.86 

. 
 40 05 19 00-0993 EA 36" Flanged x Grooved (FxG), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,329.78 1,509.28 
    For Class 52  Rating, Deduct  -554.73 
    For Class 54  Rating, Add  378.22 
    For Class 55  Rating, Add  840.66 

. 
 40 05 19 00-0994 EA 36" Flanged x Grooved (FxG), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,698.91 1,512.16 
    For Class 52  Rating, Deduct  -594.85 
    For Class 54  Rating, Add  405.58 
    For Class 55  Rating, Add  901.48 

. 
 40 05 19 00-0995 EA 36" Flanged x Grooved (FxG), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,068.06 1,515.03 
    For Class 52  Rating, Deduct  -634.98 
    For Class 54  Rating, Add  432.94 
    For Class 55  Rating, Add  962.29 

. 
 40 05 19 00-0996 EA 36" Flanged x Grooved (FxG), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,437.21 1,517.91 
    For Class 52  Rating, Deduct  -675.11 
    For Class 54  Rating, Add  460.30 
    For Class 55  Rating, Add  1,023.10 

. 
 40 05 19 00-0997 EA 36" Flanged x Grooved (FxG), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,806.35 1,520.78 
    For Class 52  Rating, Deduct  -715.24 
    For Class 54  Rating, Add  487.66 
    For Class 55  Rating, Add  1,083.91 

. 
 40 05 19 00-0998 EA 36" Flanged x Grooved (FxG), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 9,175.50 1,523.66 
    For Class 52  Rating, Deduct  -755.36 
    For Class 54  Rating, Add  515.02 
    For Class 55  Rating, Add  1,144.72 

. 
 40 05 19 00-0999 EA 36" Flanged x Grooved (FxG), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 9,544.64 1,526.53 
    For Class 52  Rating, Deduct  -795.49 
    For Class 54  Rating, Add  542.38 
    For Class 55  Rating, Add  1,205.53 

. 
 40 05 19 00-1000 EA 36" Flanged x Grooved (FxG), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 9,913.79 1,529.41 
    For Class 52  Rating, Deduct  -835.62 
    For Class 54  Rating, Add  569.74 
    For Class 55  Rating, Add  1,266.34 

. 
 40 05 19 00-1001 EA 36" Flanged x Grooved (FxG), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 10,282.93 1,532.28 
    For Class 52  Rating, Deduct  -875.74 
    For Class 54  Rating, Add  597.10 
    For Class 55  Rating, Add  1,327.15 

. 
 40 05 19 00-1002 EA 36" Flanged x Grooved (FxG), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 10,652.08 1,535.16 
    For Class 52  Rating, Deduct  -915.87 
    For Class 54  Rating, Add  624.46 
    For Class 55  Rating, Add  1,387.96 

. 
 40 05 19 00-1003 EA 36" Flanged x Grooved (FxG), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 11,021.22 1,538.03 
    For Class 52  Rating, Deduct  -956.00 
    For Class 54  Rating, Add  651.82 
    For Class 55  Rating, Add  1,448.77 

. 
 40 05 19 00-1004 EA 36" Flanged x Grooved (FxG), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 11,390.36 1,540.90 
    For Class 52  Rating, Deduct  -996.12 
    For Class 54  Rating, Add  679.17 
    For Class 55  Rating, Add  1,509.58 

. 
 40 05 19 00-1005 EA 36" Flanged x Grooved (FxG), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 11,759.51 1,543.78 
    For Class 52  Rating, Deduct  -1,036.25 
    For Class 54  Rating, Add  706.53 
    For Class 55  Rating, Add  1,570.39 
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. 
 40 05 19 00-1006 EA 36" Flanged x Grooved (FxG), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 12,128.65 1,546.65 
    For Class 52  Rating, Deduct  -1,076.38 
    For Class 54  Rating, Add  733.89 
    For Class 55  Rating, Add  1,631.20 

. 
 40 05 19 00-1007 EA 36" Flanged x Grooved (FxG), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 12,497.79 1,549.53 
    For Class 52  Rating, Deduct  -1,116.50 
    For Class 54  Rating, Add  761.25 
    For Class 55  Rating, Add  1,692.01 

. 
 40 05 19 00-1008 EA 36" Flanged x Grooved (FxG), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 12,866.94 1,552.40 
    For Class 52  Rating, Deduct  -1,156.63 
    For Class 54  Rating, Add  788.61 
    For Class 55  Rating, Add  1,752.82 

. 
 40 05 19 00-1009 EA 36" Flanged x Grooved (FxG), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 13,236.09 1,555.28 
    For Class 52  Rating, Deduct  -1,196.76 
    For Class 54  Rating, Add  815.97 
    For Class 55  Rating, Add  1,813.63 

. 
 40 05 19 00-1010 EA 36" Flanged x Grooved (FxG), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 13,605.24 1,558.15 
    For Class 52  Rating, Deduct  -1,236.88 
    For Class 54  Rating, Add  843.33 
    For Class 55  Rating, Add  1,874.44 

. 
 40 05 19 00-1011 EA 36" Flanged x Grooved (FxG), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 13,974.38 1,561.03 
    For Class 52  Rating, Deduct  -1,277.01 
    For Class 54  Rating, Add  870.69 
    For Class 55  Rating, Add  1,935.25 

. 
 40 05 19 00-1012 EA 36" Flanged x Grooved (FxG), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 14,343.51 1,563.90 
    For Class 52  Rating, Deduct  -1,317.14 
    For Class 54  Rating, Add  898.05 
    For Class 55  Rating, Add  1,996.06 

. 
 40 05 19 00-1013 EA 36" Flanged x Grooved (FxG), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 14,712.66 1,566.78 
    For Class 52  Rating, Deduct  -1,357.26 
    For Class 54  Rating, Add  925.41 
    For Class 55  Rating, Add  2,056.87 

. 
 40 05 19 00-1014 EA 36" Flanged x Grooved (FxG), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 15,081.80 1,569.65 
    For Class 52  Rating, Deduct  -1,397.39 
    For Class 54  Rating, Add  952.77 
    For Class 55  Rating, Add  2,117.68 

. 
 40 05 19 00-1015 EA 36" Flanged x Grooved (FxG), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 15,450.95 1,572.53 
    For Class 52  Rating, Deduct  -1,437.52 
    For Class 54  Rating, Add  980.12 
    For Class 55  Rating, Add  2,178.49 

. 
 40 05 19 00-1016 EA 36" Flanged x Grooved (FxG), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 15,820.10 1,575.40 
    For Class 52  Rating, Deduct  -1,477.64 
    For Class 54  Rating, Add  1,007.48 
    For Class 55  Rating, Add  2,239.30 

. 
 40 05 19 00-1017 EA 36" Flanged x Grooved (FxG), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 16,189.24 1,578.28 
    For Class 52  Rating, Deduct  -1,517.77 
    For Class 54  Rating, Add  1,034.84 
    For Class 55  Rating, Add  2,300.11 

. 
 40 05 19 00-1018 EA 36" Flanged x Grooved (FxG), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 16,558.39 1,581.15 
    For Class 52  Rating, Deduct  -1,557.90 
    For Class 54  Rating, Add  1,062.20 
    For Class 55  Rating, Add  2,360.92 

. 
 40 05 19 00-1019 EA 36" Flanged x Grooved (FxG), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 16,927.53 1,584.03 
    For Class 52  Rating, Deduct  -1,598.02 
    For Class 54  Rating, Add  1,089.56 
    For Class 55  Rating, Add  2,421.73 

. 
 40 05 19 00-1020 EA 36" Flanged x Grooved (FxG), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 17,296.66 1,586.90 
    For Class 52  Rating, Deduct  -1,638.15 
    For Class 54  Rating, Add  1,116.92 
    For Class 55  Rating, Add  2,482.54 

. 
 40 05 19 00-1021 EA 36" Flanged x Grooved (FxG), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 17,665.81 1,589.78 
    For Class 52  Rating, Deduct  -1,678.28 
    For Class 54  Rating, Add  1,144.28 
    For Class 55  Rating, Add  2,543.35 

. 
 40 05 19 00-1022 EA 36" Flanged x Grooved (FxG), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 18,034.96 1,592.65 
    For Class 52  Rating, Deduct  -1,718.40 
    For Class 54  Rating, Add  1,171.64 
    For Class 55  Rating, Add  2,604.16 
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. 
 40 05 19 00-1023 EA 36" Flanged x Grooved (FxG), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 18,404.11 1,595.53 
    For Class 52  Rating, Deduct  -1,758.53 
    For Class 54  Rating, Add  1,199.00 
    For Class 55  Rating, Add  2,664.97 

. 
 40 05 19 00-1024 EA 36" Flanged x Grooved (FxG), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 18,773.25 1,598.40 
    For Class 52  Rating, Deduct  -1,798.66 
    For Class 54  Rating, Add  1,226.36 
    For Class 55  Rating, Add  2,725.78 

. 
 40 05 19 00-1025 EA 36" Flanged x Grooved (FxG), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 19,142.40 1,601.28 
    For Class 52  Rating, Deduct  -1,838.78 
    For Class 54  Rating, Add  1,253.72 
    For Class 55  Rating, Add  2,786.59 

. 
 40 05 19 00-1026 EA 36" Flanged x Grooved (FxG), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 19,511.54 1,604.15 
    For Class 52  Rating, Deduct  -1,878.91 
    For Class 54  Rating, Add  1,281.08 
    For Class 55  Rating, Add  2,847.40 

. 
 40 05 19 00-1027 EA 36" Flanged x Grooved (FxG), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 19,880.68 1,607.02 
    For Class 52  Rating, Deduct  -1,919.04 
    For Class 54  Rating, Add  1,308.43 
    For Class 55  Rating, Add  2,908.21 

XXXXXXX 
. 
 40 05 19 00-1028  Flanged End x Plain End (FxPE), Cement Lined, Bituminous Seal Coat, 

Ductile Iron Pipe (40 05 19 00-0001) 
. 
. 
 40 05 19 00-1029  4" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1030 EA 4" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe.................................................................................................................................................................................... 370.45 140.59 

    For Class 52  Rating, Deduct  -17.32 
    For Class 54  Rating, Add  11.81 
    For Class 55  Rating, Add  26.24 

. 
 40 05 19 00-1031 EA 4" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 402.39 143.05 
    For Class 52  Rating, Deduct  -20.42 
    For Class 54  Rating, Add  13.92 
    For Class 55  Rating, Add  30.95 

. 
 40 05 19 00-1032 EA 4" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 434.35 145.51 
    For Class 52  Rating, Deduct  -23.53 
    For Class 54  Rating, Add  16.04 
    For Class 55  Rating, Add  35.65 

. 
 40 05 19 00-1033 EA 4" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 466.30 147.96 
    For Class 52  Rating, Deduct  -26.63 
    For Class 54  Rating, Add  18.16 
    For Class 55  Rating, Add  40.36 

. 
 40 05 19 00-1034 EA 4" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 498.25 150.43 
    For Class 52  Rating, Deduct  -29.74 
    For Class 54  Rating, Add  20.27 
    For Class 55  Rating, Add  45.06 

. 
 40 05 19 00-1035 EA 4" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 530.20 152.89 
    For Class 52  Rating, Deduct  -32.84 
    For Class 54  Rating, Add  22.39 
    For Class 55  Rating, Add  49.77 

. 
 40 05 19 00-1036 EA 4" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 562.15 155.35 
    For Class 52  Rating, Deduct  -35.95 
    For Class 54  Rating, Add  24.51 
    For Class 55  Rating, Add  54.48 

. 
 40 05 19 00-1037 EA 4" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 594.11 157.80 
    For Class 52  Rating, Deduct  -39.05 
    For Class 54  Rating, Add  26.63 
    For Class 55  Rating, Add  59.18 

. 
 40 05 19 00-1038 EA 4" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 626.06 160.26 
    For Class 52  Rating, Deduct  -42.16 
    For Class 54  Rating, Add  28.74 
    For Class 55  Rating, Add  63.89 

. 
 40 05 19 00-1039 EA 4" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 658.01 162.72 
    For Class 52  Rating, Deduct  -45.26 
    For Class 54  Rating, Add  30.86 
    For Class 55  Rating, Add  68.59 
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. 
 40 05 19 00-1040 EA 4" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 689.96 165.18 
    For Class 52  Rating, Deduct  -48.37 
    For Class 54  Rating, Add  32.98 
    For Class 55  Rating, Add  73.30 

. 
 40 05 19 00-1041 EA 4" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 721.92 167.64 
    For Class 52  Rating, Deduct  -51.47 
    For Class 54  Rating, Add  35.09 
    For Class 55  Rating, Add  78.00 

. 
 40 05 19 00-1042 EA 4" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 753.87 170.09 
    For Class 52  Rating, Deduct  -54.58 
    For Class 54  Rating, Add  37.21 
    For Class 55  Rating, Add  82.71 

. 
 40 05 19 00-1043 EA 4" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 785.82 172.55 
    For Class 52  Rating, Deduct  -57.68 
    For Class 54  Rating, Add  39.33 
    For Class 55  Rating, Add  87.41 

. 
 40 05 19 00-1044 EA 4" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 817.76 175.00 
    For Class 52  Rating, Deduct  -60.79 
    For Class 54  Rating, Add  41.45 
    For Class 55  Rating, Add  92.12 

. 
 40 05 19 00-1045 EA 4" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 849.72 177.46 
    For Class 52  Rating, Deduct  -63.89 
    For Class 54  Rating, Add  43.56 
    For Class 55  Rating, Add  96.83 

. 
 40 05 19 00-1046 EA 4" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 881.68 179.93 
    For Class 52  Rating, Deduct  -67.00 
    For Class 54  Rating, Add  45.68 
    For Class 55  Rating, Add  101.53 

. 
 40 05 19 00-1047 EA 4" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 913.62 182.38 
    For Class 52  Rating, Deduct  -70.10 
    For Class 54  Rating, Add  47.80 
    For Class 55  Rating, Add  106.24 

. 
 40 05 19 00-1048 EA 4" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 945.58 184.84 
    For Class 52  Rating, Deduct  -73.21 
    For Class 54  Rating, Add  49.91 
    For Class 55  Rating, Add  110.94 

. 
 40 05 19 00-1049 EA 4" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 977.53 187.30 
    For Class 52  Rating, Deduct  -76.31 
    For Class 54  Rating, Add  52.03 
    For Class 55  Rating, Add  115.65 

. 
 40 05 19 00-1050 EA 4" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,009.48 189.76 
    For Class 52  Rating, Deduct  -79.42 
    For Class 54  Rating, Add  54.15 
    For Class 55  Rating, Add  120.35 

. 
 40 05 19 00-1051 EA 4" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,041.43 192.21 
    For Class 52  Rating, Deduct  -82.52 
    For Class 54  Rating, Add  56.27 
    For Class 55  Rating, Add  125.06 

. 
 40 05 19 00-1052 EA 4" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,073.39 194.68 
    For Class 52  Rating, Deduct  -85.63 
    For Class 54  Rating, Add  58.38 
    For Class 55  Rating, Add  129.76 

. 
 40 05 19 00-1053 EA 4" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,105.33 197.14 
    For Class 52  Rating, Deduct  -88.73 
    For Class 54  Rating, Add  60.50 
    For Class 55  Rating, Add  134.47 

. 
 40 05 19 00-1054 EA 4" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,137.29 199.58 
    For Class 52  Rating, Deduct  -91.84 
    For Class 54  Rating, Add  62.62 
    For Class 55  Rating, Add  139.18 

. 
 40 05 19 00-1055 EA 4" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,169.25 202.04 
    For Class 52  Rating, Deduct  -94.94 
    For Class 54  Rating, Add  64.73 
    For Class 55  Rating, Add  143.88 

. 
 40 05 19 00-1056 EA 4" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,201.19 204.50 
    For Class 52  Rating, Deduct  -98.05 
    For Class 54  Rating, Add  66.85 
    For Class 55  Rating, Add  148.59 
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. 
 40 05 19 00-1057 EA 4" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,233.15 206.96 
    For Class 52  Rating, Deduct  -101.15 
    For Class 54  Rating, Add  68.97 
    For Class 55  Rating, Add  153.29 

. 
 40 05 19 00-1058 EA 4" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,265.09 209.42 
    For Class 52  Rating, Deduct  -104.26 
    For Class 54  Rating, Add  71.09 
    For Class 55  Rating, Add  158.00 

. 
 40 05 19 00-1059 EA 4" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,297.05 211.88 
    For Class 52  Rating, Deduct  -107.36 
    For Class 54  Rating, Add  73.20 
    For Class 55  Rating, Add  162.70 

. 
 40 05 19 00-1060 EA 4" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,329.00 214.34 
    For Class 52  Rating, Deduct  -110.47 
    For Class 54  Rating, Add  75.32 
    For Class 55  Rating, Add  167.41 

. 
 40 05 19 00-1061 EA 4" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,360.95 216.80 
    For Class 52  Rating, Deduct  -113.57 
    For Class 54  Rating, Add  77.44 
    For Class 55  Rating, Add  172.11 

. 
 40 05 19 00-1062 EA 4" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,392.90 219.25 
    For Class 52  Rating, Deduct  -116.68 
    For Class 54  Rating, Add  79.55 
    For Class 55  Rating, Add  176.82 

. 
 40 05 19 00-1063 EA 4" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,424.86 221.71 
    For Class 52  Rating, Deduct  -119.78 
    For Class 54  Rating, Add  81.67 
    For Class 55  Rating, Add  181.53 

. 
 40 05 19 00-1064 EA 4" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,456.80 224.17 
    For Class 52  Rating, Deduct  -122.89 
    For Class 54  Rating, Add  83.79 
    For Class 55  Rating, Add  186.23 

. 
 40 05 19 00-1065 EA 4" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,488.76 226.62 
    For Class 52  Rating, Deduct  -125.99 
    For Class 54  Rating, Add  85.90 
    For Class 55  Rating, Add  190.94 

. 
 40 05 19 00-1066 EA 4" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,520.72 229.08 
    For Class 52  Rating, Deduct  -129.10 
    For Class 54  Rating, Add  88.02 
    For Class 55  Rating, Add  195.64 

. 
 40 05 19 00-1067 EA 4" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,552.66 231.54 
    For Class 52  Rating, Deduct  -132.20 
    For Class 54  Rating, Add  90.14 
    For Class 55  Rating, Add  200.35 

. 
 40 05 19 00-1068 EA 4" Flanged x Plain End (FxPE), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,584.62 234.00 
    For Class 52  Rating, Deduct  -135.31 
    For Class 54  Rating, Add  92.26 
    For Class 55  Rating, Add  205.05 

XXXXXXX 
. 
 40 05 19 00-1069  6" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1070 EA 6" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe.................................................................................................................................................................................... 464.65 176.98 

    For Class 52  Rating, Deduct  -21.62 
    For Class 54  Rating, Add  14.74 
    For Class 55  Rating, Add  32.76 

. 
 40 05 19 00-1071 EA 6" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 503.12 179.44 
    For Class 52  Rating, Deduct  -25.44 
    For Class 54  Rating, Add  17.34 
    For Class 55  Rating, Add  38.55 

. 
 40 05 19 00-1072 EA 6" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 541.58 181.89 
    For Class 52  Rating, Deduct  -29.26 
    For Class 54  Rating, Add  19.95 
    For Class 55  Rating, Add  44.34 

. 
 40 05 19 00-1073 EA 6" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe.................................................................................................................................................................................... 580.04 184.35 
    For Class 52  Rating, Deduct  -33.08 
    For Class 54  Rating, Add  22.55 
    For Class 55  Rating, Add  50.13 
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. 
 40 05 19 00-1074 EA 6" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 618.52 186.81 
    For Class 52  Rating, Deduct  -36.90 
    For Class 54  Rating, Add  25.16 
    For Class 55  Rating, Add  55.92 

. 
 40 05 19 00-1075 EA 6" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 656.98 189.26 
    For Class 52  Rating, Deduct  -40.72 
    For Class 54  Rating, Add  27.77 
    For Class 55  Rating, Add  61.72 

. 
 40 05 19 00-1076 EA 6" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 695.45 191.72 
    For Class 52  Rating, Deduct  -44.55 
    For Class 54  Rating, Add  30.37 
    For Class 55  Rating, Add  67.51 

. 
 40 05 19 00-1077 EA 6" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 733.92 194.18 
    For Class 52  Rating, Deduct  -48.37 
    For Class 54  Rating, Add  32.98 
    For Class 55  Rating, Add  73.30 

. 
 40 05 19 00-1078 EA 6" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 772.37 196.64 
    For Class 52  Rating, Deduct  -52.19 
    For Class 54  Rating, Add  35.58 
    For Class 55  Rating, Add  79.09 

. 
 40 05 19 00-1079 EA 6" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 810.84 199.09 
    For Class 52  Rating, Deduct  -56.01 
    For Class 54  Rating, Add  38.19 
    For Class 55  Rating, Add  84.88 

. 
 40 05 19 00-1080 EA 6" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 849.32 201.55 
    For Class 52  Rating, Deduct  -59.83 
    For Class 54  Rating, Add  40.79 
    For Class 55  Rating, Add  90.67 

. 
 40 05 19 00-1081 EA 6" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 887.78 204.02 
    For Class 52  Rating, Deduct  -63.65 
    For Class 54  Rating, Add  43.40 
    For Class 55  Rating, Add  96.46 

. 
 40 05 19 00-1082 EA 6" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 926.24 206.47 
    For Class 52  Rating, Deduct  -67.48 
    For Class 54  Rating, Add  46.01 
    For Class 55  Rating, Add  102.26 

. 
 40 05 19 00-1083 EA 6" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 964.71 208.93 
    For Class 52  Rating, Deduct  -71.30 
    For Class 54  Rating, Add  48.61 
    For Class 55  Rating, Add  108.05 

. 
 40 05 19 00-1084 EA 6" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,003.17 211.39 
    For Class 52  Rating, Deduct  -75.12 
    For Class 54  Rating, Add  51.22 
    For Class 55  Rating, Add  113.84 

. 
 40 05 19 00-1085 EA 6" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,041.64 213.85 
    For Class 52  Rating, Deduct  -78.94 
    For Class 54  Rating, Add  53.82 
    For Class 55  Rating, Add  119.63 

. 
 40 05 19 00-1086 EA 6" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,080.11 216.29 
    For Class 52  Rating, Deduct  -82.76 
    For Class 54  Rating, Add  56.43 
    For Class 55  Rating, Add  125.42 

. 
 40 05 19 00-1087 EA 6" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,118.57 218.76 
    For Class 52  Rating, Deduct  -86.58 
    For Class 54  Rating, Add  59.03 
    For Class 55  Rating, Add  131.21 

. 
 40 05 19 00-1088 EA 6" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,157.04 221.22 
    For Class 52  Rating, Deduct  -90.40 
    For Class 54  Rating, Add  61.64 
    For Class 55  Rating, Add  137.00 

. 
 40 05 19 00-1089 EA 6" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,195.50 223.68 
    For Class 52  Rating, Deduct  -94.23 
    For Class 54  Rating, Add  64.25 
    For Class 55  Rating, Add  142.80 

. 
 40 05 19 00-1090 EA 6" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,233.97 226.13 
    For Class 52  Rating, Deduct  -98.05 
    For Class 54  Rating, Add  66.85 
    For Class 55  Rating, Add  148.59 
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 40 05 19 00-1091 EA 6" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,272.43 228.59 
    For Class 52  Rating, Deduct  -101.87 
    For Class 54  Rating, Add  69.46 
    For Class 55  Rating, Add  154.38 

. 
 40 05 19 00-1092 EA 6" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,310.90 231.05 
    For Class 52  Rating, Deduct  -105.69 
    For Class 54  Rating, Add  72.06 
    For Class 55  Rating, Add  160.17 

. 
 40 05 19 00-1093 EA 6" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,349.37 233.51 
    For Class 52  Rating, Deduct  -109.51 
    For Class 54  Rating, Add  74.67 
    For Class 55  Rating, Add  165.96 

. 
 40 05 19 00-1094 EA 6" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,387.84 235.97 
    For Class 52  Rating, Deduct  -113.33 
    For Class 54  Rating, Add  77.27 
    For Class 55  Rating, Add  171.75 

. 
 40 05 19 00-1095 EA 6" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,426.30 238.43 
    For Class 52  Rating, Deduct  -117.16 
    For Class 54  Rating, Add  79.88 
    For Class 55  Rating, Add  177.54 

. 
 40 05 19 00-1096 EA 6" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,464.76 240.89 
    For Class 52  Rating, Deduct  -120.98 
    For Class 54  Rating, Add  82.48 
    For Class 55  Rating, Add  183.33 

. 
 40 05 19 00-1097 EA 6" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,503.24 243.33 
    For Class 52  Rating, Deduct  -124.80 
    For Class 54  Rating, Add  85.09 
    For Class 55  Rating, Add  189.13 

. 
 40 05 19 00-1098 EA 6" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,541.70 245.79 
    For Class 52  Rating, Deduct  -128.62 
    For Class 54  Rating, Add  87.70 
    For Class 55  Rating, Add  194.92 

. 
 40 05 19 00-1099 EA 6" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,580.17 248.26 
    For Class 52  Rating, Deduct  -132.44 
    For Class 54  Rating, Add  90.30 
    For Class 55  Rating, Add  200.71 

. 
 40 05 19 00-1100 EA 6" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,618.62 250.71 
    For Class 52  Rating, Deduct  -136.26 
    For Class 54  Rating, Add  92.91 
    For Class 55  Rating, Add  206.50 

. 
 40 05 19 00-1101 EA 6" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,657.09 253.17 
    For Class 52  Rating, Deduct  -140.09 
    For Class 54  Rating, Add  95.51 
    For Class 55  Rating, Add  212.29 

. 
 40 05 19 00-1102 EA 6" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,695.56 255.63 
    For Class 52  Rating, Deduct  -143.91 
    For Class 54  Rating, Add  98.12 
    For Class 55  Rating, Add  218.08 

. 
 40 05 19 00-1103 EA 6" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,734.03 258.09 
    For Class 52  Rating, Deduct  -147.73 
    For Class 54  Rating, Add  100.72 
    For Class 55  Rating, Add  223.88 

. 
 40 05 19 00-1104 EA 6" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,772.50 260.54 
    For Class 52  Rating, Deduct  -151.55 
    For Class 54  Rating, Add  103.33 
    For Class 55  Rating, Add  229.67 

. 
 40 05 19 00-1105 EA 6" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,810.96 263.00 
    For Class 52  Rating, Deduct  -155.37 
    For Class 54  Rating, Add  105.94 
    For Class 55  Rating, Add  235.46 

. 
 40 05 19 00-1106 EA 6" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,849.42 265.47 
    For Class 52  Rating, Deduct  -159.19 
    For Class 54  Rating, Add  108.54 
    For Class 55  Rating, Add  241.25 

. 
 40 05 19 00-1107 EA 6" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,887.89 267.92 
    For Class 52  Rating, Deduct  -163.01 
    For Class 54  Rating, Add  111.15 
    For Class 55  Rating, Add  247.04 
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. 
 40 05 19 00-1108 EA 6" Flanged x Plain End (FxPE), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,926.37 270.38 
    For Class 52  Rating, Deduct  -166.84 
    For Class 54  Rating, Add  113.75 
    For Class 55  Rating, Add  252.83 

XXXXXXX 
. 
 40 05 19 00-1109  8" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1110 EA 8" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe .................................................................................................................................................................................... 628.16 226.13 

    For Class 52  Rating, Deduct  -31.41 
    For Class 54  Rating, Add  21.41 
    For Class 55  Rating, Add  47.60 

. 
 40 05 19 00-1111 EA 8" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 679.65 228.59 
    For Class 52  Rating, Deduct  -36.66 
    For Class 54  Rating, Add  25.00 
    For Class 55  Rating, Add  55.56 

. 
 40 05 19 00-1112 EA 8" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 731.14 231.05 
    For Class 52  Rating, Deduct  -41.92 
    For Class 54  Rating, Add  28.58 
    For Class 55  Rating, Add  63.52 

. 
 40 05 19 00-1113 EA 8" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 782.64 233.51 
    For Class 52  Rating, Deduct  -47.17 
    For Class 54  Rating, Add  32.16 
    For Class 55  Rating, Add  71.49 

. 
 40 05 19 00-1114 EA 8" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 834.14 235.97 
    For Class 52  Rating, Deduct  -52.43 
    For Class 54  Rating, Add  35.75 
    For Class 55  Rating, Add  79.45 

. 
 40 05 19 00-1115 EA 8" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 885.63 238.43 
    For Class 52  Rating, Deduct  -57.68 
    For Class 54  Rating, Add  39.33 
    For Class 55  Rating, Add  87.41 

. 
 40 05 19 00-1116 EA 8" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 937.12 240.89 
    For Class 52  Rating, Deduct  -62.94 
    For Class 54  Rating, Add  42.91 
    For Class 55  Rating, Add  95.38 

. 
 40 05 19 00-1117 EA 8" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 988.62 243.33 
    For Class 52  Rating, Deduct  -68.19 
    For Class 54  Rating, Add  46.49 
    For Class 55  Rating, Add  103.34 

. 
 40 05 19 00-1118 EA 8" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,040.11 245.79 
    For Class 52  Rating, Deduct  -73.45 
    For Class 54  Rating, Add  50.08 
    For Class 55  Rating, Add  111.30 

. 
 40 05 19 00-1119 EA 8" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,091.61 248.26 
    For Class 52  Rating, Deduct  -78.70 
    For Class 54  Rating, Add  53.66 
    For Class 55  Rating, Add  119.27 

. 
 40 05 19 00-1120 EA 8" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,143.09 250.71 
    For Class 52  Rating, Deduct  -83.96 
    For Class 54  Rating, Add  57.24 
    For Class 55  Rating, Add  127.23 

. 
 40 05 19 00-1121 EA 8" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,194.59 253.17 
    For Class 52  Rating, Deduct  -89.21 
    For Class 54  Rating, Add  60.83 
    For Class 55  Rating, Add  135.19 

. 
 40 05 19 00-1122 EA 8" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,246.09 255.63 
    For Class 52  Rating, Deduct  -94.46 
    For Class 54  Rating, Add  64.41 
    For Class 55  Rating, Add  143.16 

. 
 40 05 19 00-1123 EA 8" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,297.58 258.09 
    For Class 52  Rating, Deduct  -99.72 
    For Class 54  Rating, Add  67.99 
    For Class 55  Rating, Add  151.12 

. 
 40 05 19 00-1124 EA 8" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,349.08 260.54 
    For Class 52  Rating, Deduct  -104.97 
    For Class 54  Rating, Add  71.57 
    For Class 55  Rating, Add  159.08 
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. 
 40 05 19 00-1125 EA 8" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,400.57 263.00 
    For Class 52  Rating, Deduct  -110.23 
    For Class 54  Rating, Add  75.16 
    For Class 55  Rating, Add  167.05 

. 
 40 05 19 00-1126 EA 8" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,452.06 265.47 
    For Class 52  Rating, Deduct  -115.48 
    For Class 54  Rating, Add  78.74 
    For Class 55  Rating, Add  175.01 

. 
 40 05 19 00-1127 EA 8" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,503.56 267.92 
    For Class 52  Rating, Deduct  -120.74 
    For Class 54  Rating, Add  82.32 
    For Class 55  Rating, Add  182.97 

. 
 40 05 19 00-1128 EA 8" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,555.06 270.38 
    For Class 52  Rating, Deduct  -125.99 
    For Class 54  Rating, Add  85.90 
    For Class 55  Rating, Add  190.94 

. 
 40 05 19 00-1129 EA 8" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,606.54 272.83 
    For Class 52  Rating, Deduct  -131.25 
    For Class 54  Rating, Add  89.49 
    For Class 55  Rating, Add  198.90 

. 
 40 05 19 00-1130 EA 8" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,658.04 275.29 
    For Class 52  Rating, Deduct  -136.50 
    For Class 54  Rating, Add  93.07 
    For Class 55  Rating, Add  206.86 

. 
 40 05 19 00-1131 EA 8" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,709.54 277.74 
    For Class 52  Rating, Deduct  -141.76 
    For Class 54  Rating, Add  96.65 
    For Class 55  Rating, Add  214.83 

. 
 40 05 19 00-1132 EA 8" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,761.03 280.21 
    For Class 52  Rating, Deduct  -147.01 
    For Class 54  Rating, Add  100.24 
    For Class 55  Rating, Add  222.79 

. 
 40 05 19 00-1133 EA 8" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,812.53 282.67 
    For Class 52  Rating, Deduct  -152.27 
    For Class 54  Rating, Add  103.82 
    For Class 55  Rating, Add  230.75 

. 
 40 05 19 00-1134 EA 8" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,864.01 285.13 
    For Class 52  Rating, Deduct  -157.52 
    For Class 54  Rating, Add  107.40 
    For Class 55  Rating, Add  238.72 

. 
 40 05 19 00-1135 EA 8" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,915.51 287.58 
    For Class 52  Rating, Deduct  -162.78 
    For Class 54  Rating, Add  110.98 
    For Class 55  Rating, Add  246.68 

. 
 40 05 19 00-1136 EA 8" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,967.01 290.04 
    For Class 52  Rating, Deduct  -168.03 
    For Class 54  Rating, Add  114.57 
    For Class 55  Rating, Add  254.64 

. 
 40 05 19 00-1137 EA 8" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,018.50 292.50 
    For Class 52  Rating, Deduct  -173.29 
    For Class 54  Rating, Add  118.15 
    For Class 55  Rating, Add  262.61 

. 
 40 05 19 00-1138 EA 8" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,069.99 294.96 
    For Class 52  Rating, Deduct  -178.54 
    For Class 54  Rating, Add  121.73 
    For Class 55  Rating, Add  270.57 

. 
 40 05 19 00-1139 EA 8" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,121.49 297.42 
    For Class 52  Rating, Deduct  -183.79 
    For Class 54  Rating, Add  125.31 
    For Class 55  Rating, Add  278.53 

. 
 40 05 19 00-1140 EA 8" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,172.98 299.88 
    For Class 52  Rating, Deduct  -189.05 
    For Class 54  Rating, Add  128.90 
    For Class 55  Rating, Add  286.50 

. 
 40 05 19 00-1141 EA 8" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,224.48 302.33 
    For Class 52  Rating, Deduct  -194.30 
    For Class 54  Rating, Add  132.48 
    For Class 55  Rating, Add  294.46 
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. 
 40 05 19 00-1142 EA 8" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,275.98 304.78 
    For Class 52  Rating, Deduct  -199.56 
    For Class 54  Rating, Add  136.06 
    For Class 55  Rating, Add  302.42 

. 
 40 05 19 00-1143 EA 8" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,327.46 307.24 
    For Class 52  Rating, Deduct  -204.81 
    For Class 54  Rating, Add  139.65 
    For Class 55  Rating, Add  310.39 

. 
 40 05 19 00-1144 EA 8" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,378.96 309.71 
    For Class 52  Rating, Deduct  -210.07 
    For Class 54  Rating, Add  143.23 
    For Class 55  Rating, Add  318.35 

. 
 40 05 19 00-1145 EA 8" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,430.45 312.16 
    For Class 52  Rating, Deduct  -215.32 
    For Class 54  Rating, Add  146.81 
    For Class 55  Rating, Add  326.31 

. 
 40 05 19 00-1146 EA 8" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,481.95 314.62 
    For Class 52  Rating, Deduct  -220.58 
    For Class 54  Rating, Add  150.39 
    For Class 55  Rating, Add  334.28 

. 
 40 05 19 00-1147 EA 8" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,533.44 317.08 
    For Class 52  Rating, Deduct  -225.83 
    For Class 54  Rating, Add  153.98 
    For Class 55  Rating, Add  342.24 

. 
 40 05 19 00-1148 EA 8" Flanged x Plain End (FxPE), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,584.93 319.54 
    For Class 52  Rating, Deduct  -231.09 
    For Class 54  Rating, Add  157.56 
    For Class 55  Rating, Add  350.20 

XXXXXXX 
. 
 40 05 19 00-1149  10" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1150 EA 10" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe .................................................................................................................................................................................... 785.16 275.29 

    For Class 52  Rating, Deduct  -40.49 
    For Class 54  Rating, Add  27.60 
    For Class 55  Rating, Add  61.35 

. 
 40 05 19 00-1151 EA 10" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 851.86 277.74 
    For Class 52  Rating, Deduct  -47.41 
    For Class 54  Rating, Add  32.33 
    For Class 55  Rating, Add  71.85 

. 
 40 05 19 00-1152 EA 10" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 918.54 280.21 
    For Class 52  Rating, Deduct  -54.34 
    For Class 54  Rating, Add  37.05 
    For Class 55  Rating, Add  82.35 

. 
 40 05 19 00-1153 EA 10" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe .................................................................................................................................................................................... 985.24 282.67 
    For Class 52  Rating, Deduct  -61.26 
    For Class 54  Rating, Add  41.77 
    For Class 55  Rating, Add  92.84 

. 
 40 05 19 00-1154 EA 10" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,051.92 285.13 
    For Class 52  Rating, Deduct  -68.19 
    For Class 54  Rating, Add  46.49 
    For Class 55  Rating, Add  103.34 

. 
 40 05 19 00-1155 EA 10" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,118.62 287.58 
    For Class 52  Rating, Deduct  -75.12 
    For Class 54  Rating, Add  51.22 
    For Class 55  Rating, Add  113.84 

. 
 40 05 19 00-1156 EA 10" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,185.32 290.04 
    For Class 52  Rating, Deduct  -82.04 
    For Class 54  Rating, Add  55.94 
    For Class 55  Rating, Add  124.33 

. 
 40 05 19 00-1157 EA 10" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,252.01 292.50 
    For Class 52  Rating, Deduct  -88.97 
    For Class 54  Rating, Add  60.66 
    For Class 55  Rating, Add  134.83 

. 
 40 05 19 00-1158 EA 10" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,318.70 294.96 
    For Class 52  Rating, Deduct  -95.90 
    For Class 54  Rating, Add  65.39 
    For Class 55  Rating, Add  145.33 
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. 
 40 05 19 00-1159 EA 10" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,385.40 297.42 
    For Class 52  Rating, Deduct  -102.82 
    For Class 54  Rating, Add  70.11 
    For Class 55  Rating, Add  155.83 

. 
 40 05 19 00-1160 EA 10" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,452.09 299.88 
    For Class 52  Rating, Deduct  -109.75 
    For Class 54  Rating, Add  74.83 
    For Class 55  Rating, Add  166.32 

. 
 40 05 19 00-1161 EA 10" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,518.79 302.33 
    For Class 52  Rating, Deduct  -116.68 
    For Class 54  Rating, Add  79.55 
    For Class 55  Rating, Add  176.82 

. 
 40 05 19 00-1162 EA 10" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,585.49 304.78 
    For Class 52  Rating, Deduct  -123.60 
    For Class 54  Rating, Add  84.28 
    For Class 55  Rating, Add  187.32 

. 
 40 05 19 00-1163 EA 10" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,652.17 307.24 
    For Class 52  Rating, Deduct  -130.53 
    For Class 54  Rating, Add  89.00 
    For Class 55  Rating, Add  197.81 

. 
 40 05 19 00-1164 EA 10" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,718.87 309.71 
    For Class 52  Rating, Deduct  -137.46 
    For Class 54  Rating, Add  93.72 
    For Class 55  Rating, Add  208.31 

. 
 40 05 19 00-1165 EA 10" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,785.56 312.16 
    For Class 52  Rating, Deduct  -144.38 
    For Class 54  Rating, Add  98.44 
    For Class 55  Rating, Add  218.81 

. 
 40 05 19 00-1166 EA 10" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,852.26 314.62 
    For Class 52  Rating, Deduct  -151.31 
    For Class 54  Rating, Add  103.17 
    For Class 55  Rating, Add  229.31 

. 
 40 05 19 00-1167 EA 10" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,918.95 317.08 
    For Class 52  Rating, Deduct  -158.24 
    For Class 54  Rating, Add  107.89 
    For Class 55  Rating, Add  239.80 

. 
 40 05 19 00-1168 EA 10" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 1,985.64 319.54 
    For Class 52  Rating, Deduct  -165.17 
    For Class 54  Rating, Add  112.61 
    For Class 55  Rating, Add  250.30 

. 
 40 05 19 00-1169 EA 10" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,052.33 321.99 
    For Class 52  Rating, Deduct  -172.09 
    For Class 54  Rating, Add  117.33 
    For Class 55  Rating, Add  260.80 

. 
 40 05 19 00-1170 EA 10" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,119.03 324.46 
    For Class 52  Rating, Deduct  -179.02 
    For Class 54  Rating, Add  122.06 
    For Class 55  Rating, Add  271.29 

. 
 40 05 19 00-1171 EA 10" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,185.72 326.92 
    For Class 52  Rating, Deduct  -185.94 
    For Class 54  Rating, Add  126.78 
    For Class 55  Rating, Add  281.79 

. 
 40 05 19 00-1172 EA 10" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,252.41 329.36 
    For Class 52  Rating, Deduct  -192.87 
    For Class 54  Rating, Add  131.50 
    For Class 55  Rating, Add  292.29 

. 
 40 05 19 00-1173 EA 10" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,319.11 331.82 
    For Class 52  Rating, Deduct  -199.80 
    For Class 54  Rating, Add  136.23 
    For Class 55  Rating, Add  302.78 

. 
 40 05 19 00-1174 EA 10" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,385.80 334.28 
    For Class 52  Rating, Deduct  -206.72 
    For Class 54  Rating, Add  140.95 
    For Class 55  Rating, Add  313.28 

. 
 40 05 19 00-1175 EA 10" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,452.50 336.74 
    For Class 52  Rating, Deduct  -213.65 
    For Class 54  Rating, Add  145.67 
    For Class 55  Rating, Add  323.78 
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 40 05 19 00-1176 EA 10" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,519.20 339.20 
    For Class 52  Rating, Deduct  -220.58 
    For Class 54  Rating, Add  150.39 
    For Class 55  Rating, Add  334.28 

. 
 40 05 19 00-1177 EA 10" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,585.88 341.66 
    For Class 52  Rating, Deduct  -227.50 
    For Class 54  Rating, Add  155.12 
    For Class 55  Rating, Add  344.77 

. 
 40 05 19 00-1178 EA 10" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,652.58 344.12 
    For Class 52  Rating, Deduct  -234.43 
    For Class 54  Rating, Add  159.84 
    For Class 55  Rating, Add  355.27 

. 
 40 05 19 00-1179 EA 10" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,719.27 346.58 
    For Class 52  Rating, Deduct  -241.36 
    For Class 54  Rating, Add  164.56 
    For Class 55  Rating, Add  365.77 

. 
 40 05 19 00-1180 EA 10" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,785.97 349.03 
    For Class 52  Rating, Deduct  -248.28 
    For Class 54  Rating, Add  169.28 
    For Class 55  Rating, Add  376.26 

. 
 40 05 19 00-1181 EA 10" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,852.66 351.49 
    For Class 52  Rating, Deduct  -255.21 
    For Class 54  Rating, Add  174.01 
    For Class 55  Rating, Add  386.76 

. 
 40 05 19 00-1182 EA 10" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,919.35 353.96 
    For Class 52  Rating, Deduct  -262.14 
    For Class 54  Rating, Add  178.73 
    For Class 55  Rating, Add  397.26 

. 
 40 05 19 00-1183 EA 10" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,986.05 356.40 
    For Class 52  Rating, Deduct  -269.06 
    For Class 54  Rating, Add  183.45 
    For Class 55  Rating, Add  407.75 

. 
 40 05 19 00-1184 EA 10" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,052.75 358.86 
    For Class 52  Rating, Deduct  -275.99 
    For Class 54  Rating, Add  188.18 
    For Class 55  Rating, Add  418.25 

. 
 40 05 19 00-1185 EA 10" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,119.44 361.32 
    For Class 52  Rating, Deduct  -282.92 
    For Class 54  Rating, Add  192.90 
    For Class 55  Rating, Add  428.75 

. 
 40 05 19 00-1186 EA 10" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,186.13 363.78 
    For Class 52  Rating, Deduct  -289.84 
    For Class 54  Rating, Add  197.62 
    For Class 55  Rating, Add  439.25 

. 
 40 05 19 00-1187 EA 10" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,252.82 366.23 
    For Class 52  Rating, Deduct  -296.77 
    For Class 54  Rating, Add  202.34 
    For Class 55  Rating, Add  449.74 

. 
 40 05 19 00-1188 EA 10" Flanged x Plain End (FxPE), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,319.51 368.70 
    For Class 52  Rating, Deduct  -303.70 
    For Class 54  Rating, Add  207.07 
    For Class 55  Rating, Add  460.24 

XXXXXXX 
. 
 40 05 19 00-1189  12" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1190 EA 12" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................. 1,012.12 344.12 

    For Class 52  Rating, Deduct  -53.98 
    For Class 54  Rating, Add  36.80 
    For Class 55  Rating, Add  81.80 

. 
 40 05 19 00-1191 EA 12" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,095.09 346.58 
    For Class 52  Rating, Deduct  -62.70 
    For Class 54  Rating, Add  42.75 
    For Class 55  Rating, Add  95.02 

. 
 40 05 19 00-1192 EA 12" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 1,178.08 349.03 
    For Class 52  Rating, Deduct  -71.42 
    For Class 54  Rating, Add  48.69 
    For Class 55  Rating, Add  108.23 
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. 
 40 05 19 00-1193 EA 12" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,261.05 351.49 
    For Class 52  Rating, Deduct  -80.13 
    For Class 54  Rating, Add  54.64 
    For Class 55  Rating, Add  121.44 

. 
 40 05 19 00-1194 EA 12" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,344.03 353.96 
    For Class 52  Rating, Deduct  -88.85 
    For Class 54  Rating, Add  60.58 
    For Class 55  Rating, Add  134.65 

. 
 40 05 19 00-1195 EA 12" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,427.01 356.40 
    For Class 52  Rating, Deduct  -97.57 
    For Class 54  Rating, Add  66.53 
    For Class 55  Rating, Add  147.86 

. 
 40 05 19 00-1196 EA 12" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,510.00 358.86 
    For Class 52  Rating, Deduct  -106.29 
    For Class 54  Rating, Add  72.47 
    For Class 55  Rating, Add  161.08 

. 
 40 05 19 00-1197 EA 12" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,592.97 361.32 
    For Class 52  Rating, Deduct  -115.01 
    For Class 54  Rating, Add  78.41 
    For Class 55  Rating, Add  174.29 

. 
 40 05 19 00-1198 EA 12" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,675.94 363.78 
    For Class 52  Rating, Deduct  -123.72 
    For Class 54  Rating, Add  84.36 
    For Class 55  Rating, Add  187.50 

. 
 40 05 19 00-1199 EA 12" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,758.93 366.23 
    For Class 52  Rating, Deduct  -132.44 
    For Class 54  Rating, Add  90.30 
    For Class 55  Rating, Add  200.71 

. 
 40 05 19 00-1200 EA 12" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,841.90 368.70 
    For Class 52  Rating, Deduct  -141.16 
    For Class 54  Rating, Add  96.25 
    For Class 55  Rating, Add  213.92 

. 
 40 05 19 00-1201 EA 12" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,924.89 371.16 
    For Class 52  Rating, Deduct  -149.88 
    For Class 54  Rating, Add  102.19 
    For Class 55  Rating, Add  227.13 

. 
 40 05 19 00-1202 EA 12" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,007.86 373.61 
    For Class 52  Rating, Deduct  -158.60 
    For Class 54  Rating, Add  108.13 
    For Class 55  Rating, Add  240.34 

. 
 40 05 19 00-1203 EA 12" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,090.84 376.07 
    For Class 52  Rating, Deduct  -167.31 
    For Class 54  Rating, Add  114.08 
    For Class 55  Rating, Add  253.56 

. 
 40 05 19 00-1204 EA 12" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,173.82 378.53 
    For Class 52  Rating, Deduct  -176.03 
    For Class 54  Rating, Add  120.02 
    For Class 55  Rating, Add  266.77 

. 
 40 05 19 00-1205 EA 12" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,256.80 380.99 
    For Class 52  Rating, Deduct  -184.75 
    For Class 54  Rating, Add  125.97 
    For Class 55  Rating, Add  279.98 

. 
 40 05 19 00-1206 EA 12" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,339.78 383.45 
    For Class 52  Rating, Deduct  -193.47 
    For Class 54  Rating, Add  131.91 
    For Class 55  Rating, Add  293.19 

. 
 40 05 19 00-1207 EA 12" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,422.76 385.91 
    For Class 52  Rating, Deduct  -202.19 
    For Class 54  Rating, Add  137.85 
    For Class 55  Rating, Add  306.40 

. 
 40 05 19 00-1208 EA 12" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,505.73 388.36 
    For Class 52  Rating, Deduct  -210.90 
    For Class 54  Rating, Add  143.80 
    For Class 55  Rating, Add  319.62 

. 
 40 05 19 00-1209 EA 12" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,588.72 390.81 
    For Class 52  Rating, Deduct  -219.62 
    For Class 54  Rating, Add  149.74 
    For Class 55  Rating, Add  332.83 
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. 
 40 05 19 00-1210 EA 12" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,671.70 393.27 
    For Class 52  Rating, Deduct  -228.34 
    For Class 54  Rating, Add  155.69 
    For Class 55  Rating, Add  346.04 

. 
 40 05 19 00-1211 EA 12" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,754.66 395.73 
    For Class 52  Rating, Deduct  -237.06 
    For Class 54  Rating, Add  161.63 
    For Class 55  Rating, Add  359.25 

. 
 40 05 19 00-1212 EA 12" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,837.65 398.19 
    For Class 52  Rating, Deduct  -245.78 
    For Class 54  Rating, Add  167.57 
    For Class 55  Rating, Add  372.46 

. 
 40 05 19 00-1213 EA 12" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 2,920.63 400.65 
    For Class 52  Rating, Deduct  -254.49 
    For Class 54  Rating, Add  173.52 
    For Class 55  Rating, Add  385.67 

. 
 40 05 19 00-1214 EA 12" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,003.61 403.11 
    For Class 52  Rating, Deduct  -263.21 
    For Class 54  Rating, Add  179.46 
    For Class 55  Rating, Add  398.89 

. 
 40 05 19 00-1215 EA 12" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,086.59 405.57 
    For Class 52  Rating, Deduct  -271.93 
    For Class 54  Rating, Add  185.41 
    For Class 55  Rating, Add  412.10 

. 
 40 05 19 00-1216 EA 12" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,169.56 408.03 
    For Class 52  Rating, Deduct  -280.65 
    For Class 54  Rating, Add  191.35 
    For Class 55  Rating, Add  425.31 

. 
 40 05 19 00-1217 EA 12" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,252.54 410.48 
    For Class 52  Rating, Deduct  -289.37 
    For Class 54  Rating, Add  197.30 
    For Class 55  Rating, Add  438.52 

. 
 40 05 19 00-1218 EA 12" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,335.53 412.94 
    For Class 52  Rating, Deduct  -298.08 
    For Class 54  Rating, Add  203.24 
    For Class 55  Rating, Add  451.73 

. 
 40 05 19 00-1219 EA 12" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,418.50 415.41 
    For Class 52  Rating, Deduct  -306.80 
    For Class 54  Rating, Add  209.18 
    For Class 55  Rating, Add  464.94 

. 
 40 05 19 00-1220 EA 12" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,501.48 417.85 
    For Class 52  Rating, Deduct  -315.52 
    For Class 54  Rating, Add  215.13 
    For Class 55  Rating, Add  478.16 

. 
 40 05 19 00-1221 EA 12" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,584.46 420.31 
    For Class 52  Rating, Deduct  -324.24 
    For Class 54  Rating, Add  221.07 
    For Class 55  Rating, Add  491.37 

. 
 40 05 19 00-1222 EA 12" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,667.44 422.77 
    For Class 52  Rating, Deduct  -332.96 
    For Class 54  Rating, Add  227.02 
    For Class 55  Rating, Add  504.58 

. 
 40 05 19 00-1223 EA 12" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,750.42 425.23 
    For Class 52  Rating, Deduct  -341.67 
    For Class 54  Rating, Add  232.96 
    For Class 55  Rating, Add  517.79 

. 
 40 05 19 00-1224 EA 12" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,833.41 427.68 
    For Class 52  Rating, Deduct  -350.39 
    For Class 54  Rating, Add  238.90 
    For Class 55  Rating, Add  531.00 

. 
 40 05 19 00-1225 EA 12" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,916.37 430.15 
    For Class 52  Rating, Deduct  -359.11 
    For Class 54  Rating, Add  244.85 
    For Class 55  Rating, Add  544.22 

. 
 40 05 19 00-1226 EA 12" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,999.35 432.61 
    For Class 52  Rating, Deduct  -367.83 
    For Class 54  Rating, Add  250.79 
    For Class 55  Rating, Add  557.43 
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. 
 40 05 19 00-1227 EA 12" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,082.34 435.06 
    For Class 52  Rating, Deduct  -376.55 
    For Class 54  Rating, Add  256.74 
    For Class 55  Rating, Add  570.64 

. 
 40 05 19 00-1228 EA 12" Flanged x Plain End (FxPE), 20'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,165.31 437.52 
    For Class 52  Rating, Deduct  -385.26 
    For Class 54  Rating, Add  262.68 
    For Class 55  Rating, Add  583.85 

XXXXXXX 
. 
 40 05 19 00-1229  14" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1230 EA 14" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe................................................................................................................................................................................. 1,325.93 412.94 

    For Class 52  Rating, Deduct  -77.03 
    For Class 54  Rating, Add  52.52 
    For Class 55  Rating, Add  116.73 

. 
 40 05 19 00-1231 EA 14" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,426.28 415.41 
    For Class 52  Rating, Deduct  -87.66 
    For Class 54  Rating, Add  59.77 
    For Class 55  Rating, Add  132.84 

. 
 40 05 19 00-1232 EA 14" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,526.62 417.85 
    For Class 52  Rating, Deduct  -98.29 
    For Class 54  Rating, Add  67.01 
    For Class 55  Rating, Add  148.95 

. 
 40 05 19 00-1233 EA 14" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,626.98 420.31 
    For Class 52  Rating, Deduct  -108.92 
    For Class 54  Rating, Add  74.26 
    For Class 55  Rating, Add  165.06 

. 
 40 05 19 00-1234 EA 14" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,727.33 422.77 
    For Class 52  Rating, Deduct  -119.54 
    For Class 54  Rating, Add  81.51 
    For Class 55  Rating, Add  181.16 

. 
 40 05 19 00-1235 EA 14" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,827.68 425.23 
    For Class 52  Rating, Deduct  -130.17 
    For Class 54  Rating, Add  88.75 
    For Class 55  Rating, Add  197.27 

. 
 40 05 19 00-1236 EA 14" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,928.04 427.68 
    For Class 52  Rating, Deduct  -140.80 
    For Class 54  Rating, Add  96.00 
    For Class 55  Rating, Add  213.38 

. 
 40 05 19 00-1237 EA 14" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,028.37 430.15 
    For Class 52  Rating, Deduct  -151.43 
    For Class 54  Rating, Add  103.25 
    For Class 55  Rating, Add  229.49 

. 
 40 05 19 00-1238 EA 14" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,128.73 432.61 
    For Class 52  Rating, Deduct  -162.06 
    For Class 54  Rating, Add  110.50 
    For Class 55  Rating, Add  245.59 

. 
 40 05 19 00-1239 EA 14" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,229.08 435.06 
    For Class 52  Rating, Deduct  -172.69 
    For Class 54  Rating, Add  117.74 
    For Class 55  Rating, Add  261.70 

. 
 40 05 19 00-1240 EA 14" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,329.43 437.52 
    For Class 52  Rating, Deduct  -183.32 
    For Class 54  Rating, Add  124.99 
    For Class 55  Rating, Add  277.81 

. 
 40 05 19 00-1241 EA 14" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,429.77 439.98 
    For Class 52  Rating, Deduct  -193.95 
    For Class 54  Rating, Add  132.24 
    For Class 55  Rating, Add  293.92 

. 
 40 05 19 00-1242 EA 14" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,530.12 442.44 
    For Class 52  Rating, Deduct  -204.57 
    For Class 54  Rating, Add  139.48 
    For Class 55  Rating, Add  310.02 

. 
 40 05 19 00-1243 EA 14" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,630.48 444.89 
    For Class 52  Rating, Deduct  -215.20 
    For Class 54  Rating, Add  146.73 
    For Class 55  Rating, Add  326.13 
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 40 05 19 00-1244 EA 14" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,730.83 447.35 
    For Class 52  Rating, Deduct  -225.83 
    For Class 54  Rating, Add  153.98 
    For Class 55  Rating, Add  342.24 

. 
 40 05 19 00-1245 EA 14" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,831.18 449.81 
    For Class 52  Rating, Deduct  -236.46 
    For Class 54  Rating, Add  161.22 
    For Class 55  Rating, Add  358.35 

. 
 40 05 19 00-1246 EA 14" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,931.52 452.26 
    For Class 52  Rating, Deduct  -247.09 
    For Class 54  Rating, Add  168.47 
    For Class 55  Rating, Add  374.45 

. 
 40 05 19 00-1247 EA 14" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,031.88 454.72 
    For Class 52  Rating, Deduct  -257.72 
    For Class 54  Rating, Add  175.72 
    For Class 55  Rating, Add  390.56 

. 
 40 05 19 00-1248 EA 14" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,132.22 457.18 
    For Class 52  Rating, Deduct  -268.35 
    For Class 54  Rating, Add  182.96 
    For Class 55  Rating, Add  406.67 

. 
 40 05 19 00-1249 EA 14" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,232.58 459.65 
    For Class 52  Rating, Deduct  -278.98 
    For Class 54  Rating, Add  190.21 
    For Class 55  Rating, Add  422.78 

. 
 40 05 19 00-1250 EA 14" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,332.92 462.10 
    For Class 52  Rating, Deduct  -289.60 
    For Class 54  Rating, Add  197.46 
    For Class 55  Rating, Add  438.88 

. 
 40 05 19 00-1251 EA 14" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,433.27 464.56 
    For Class 52  Rating, Deduct  -300.23 
    For Class 54  Rating, Add  204.71 
    For Class 55  Rating, Add  454.99 

. 
 40 05 19 00-1252 EA 14" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,533.62 467.02 
    For Class 52  Rating, Deduct  -310.86 
    For Class 54  Rating, Add  211.95 
    For Class 55  Rating, Add  471.10 

. 
 40 05 19 00-1253 EA 14" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,633.98 469.48 
    For Class 52  Rating, Deduct  -321.49 
    For Class 54  Rating, Add  219.20 
    For Class 55  Rating, Add  487.21 

. 
 40 05 19 00-1254 EA 14" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,734.33 471.92 
    For Class 52  Rating, Deduct  -332.12 
    For Class 54  Rating, Add  226.45 
    For Class 55  Rating, Add  503.31 

. 
 40 05 19 00-1255 EA 14" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,834.67 474.39 
    For Class 52  Rating, Deduct  -342.75 
    For Class 54  Rating, Add  233.69 
    For Class 55  Rating, Add  519.42 

. 
 40 05 19 00-1256 EA 14" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,935.02 476.85 
    For Class 52  Rating, Deduct  -353.38 
    For Class 54  Rating, Add  240.94 
    For Class 55  Rating, Add  535.53 

. 
 40 05 19 00-1257 EA 14" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,035.37 479.30 
    For Class 52  Rating, Deduct  -364.01 
    For Class 54  Rating, Add  248.19 
    For Class 55  Rating, Add  551.64 

. 
 40 05 19 00-1258 EA 14" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,135.73 481.76 
    For Class 52  Rating, Deduct  -374.64 
    For Class 54  Rating, Add  255.43 
    For Class 55  Rating, Add  567.74 

. 
 40 05 19 00-1259 EA 14" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,236.06 484.22 
    For Class 52  Rating, Deduct  -385.26 
    For Class 54  Rating, Add  262.68 
    For Class 55  Rating, Add  583.85 

. 
 40 05 19 00-1260 EA 14" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,336.42 486.68 
    For Class 52  Rating, Deduct  -395.89 
    For Class 54  Rating, Add  269.93 
    For Class 55  Rating, Add  599.96 
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. 
 40 05 19 00-1261 EA 14" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,436.77 489.14 
    For Class 52  Rating, Deduct  -406.52 
    For Class 54  Rating, Add  277.17 
    For Class 55  Rating, Add  616.06 

. 
 40 05 19 00-1262 EA 14" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,537.12 491.60 
    For Class 52  Rating, Deduct  -417.15 
    For Class 54  Rating, Add  284.42 
    For Class 55  Rating, Add  632.17 

. 
 40 05 19 00-1263 EA 14" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,637.48 494.06 
    For Class 52  Rating, Deduct  -427.78 
    For Class 54  Rating, Add  291.67 
    For Class 55  Rating, Add  648.28 

. 
 40 05 19 00-1264 EA 14" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,737.82 496.51 
    For Class 52  Rating, Deduct  -438.41 
    For Class 54  Rating, Add  298.91 
    For Class 55  Rating, Add  664.39 

. 
 40 05 19 00-1265 EA 14" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,838.17 498.97 
    For Class 52  Rating, Deduct  -449.04 
    For Class 54  Rating, Add  306.16 
    For Class 55  Rating, Add  680.50 

. 
 40 05 19 00-1266 EA 14" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,938.52 501.42 
    For Class 52  Rating, Deduct  -459.67 
    For Class 54  Rating, Add  313.41 
    For Class 55  Rating, Add  696.60 

. 
 40 05 19 00-1267 EA 14" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,038.88 503.88 
    For Class 52  Rating, Deduct  -470.30 
    For Class 54  Rating, Add  320.66 
    For Class 55  Rating, Add  712.71 

XXXXXXX 
. 
 40 05 19 00-1268  16" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1269 EA 16" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe................................................................................................................................................................................. 1,543.42 471.92 

    For Class 52  Rating, Deduct  -91.12 
    For Class 54  Rating, Add  62.13 
    For Class 55  Rating, Add  138.09 

. 
 40 05 19 00-1270 EA 16" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,660.05 474.39 
    For Class 52  Rating, Deduct  -103.54 
    For Class 54  Rating, Add  70.60 
    For Class 55  Rating, Add  156.91 

. 
 40 05 19 00-1271 EA 16" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,776.69 476.85 
    For Class 52  Rating, Deduct  -115.96 
    For Class 54  Rating, Add  79.07 
    For Class 55  Rating, Add  175.74 

. 
 40 05 19 00-1272 EA 16" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,893.33 479.30 
    For Class 52  Rating, Deduct  -128.38 
    For Class 54  Rating, Add  87.53 
    For Class 55  Rating, Add  194.56 

. 
 40 05 19 00-1273 EA 16" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,009.97 481.76 
    For Class 52  Rating, Deduct  -140.80 
    For Class 54  Rating, Add  96.00 
    For Class 55  Rating, Add  213.38 

. 
 40 05 19 00-1274 EA 16" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,126.59 484.22 
    For Class 52  Rating, Deduct  -153.22 
    For Class 54  Rating, Add  104.47 
    For Class 55  Rating, Add  232.20 

. 
 40 05 19 00-1275 EA 16" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,243.23 486.68 
    For Class 52  Rating, Deduct  -165.64 
    For Class 54  Rating, Add  112.94 
    For Class 55  Rating, Add  251.02 

. 
 40 05 19 00-1276 EA 16" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,359.87 489.14 
    For Class 52  Rating, Deduct  -178.06 
    For Class 54  Rating, Add  121.41 
    For Class 55  Rating, Add  269.85 

. 
 40 05 19 00-1277 EA 16" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,476.50 491.60 
    For Class 52  Rating, Deduct  -190.48 
    For Class 54  Rating, Add  129.87 
    For Class 55  Rating, Add  288.67 
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 40 05 19 00-1278 EA 16" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,593.14 494.06 
    For Class 52  Rating, Deduct  -202.90 
    For Class 54  Rating, Add  138.34 
    For Class 55  Rating, Add  307.49 

. 
 40 05 19 00-1279 EA 16" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,709.77 496.51 
    For Class 52  Rating, Deduct  -215.32 
    For Class 54  Rating, Add  146.81 
    For Class 55  Rating, Add  326.31 

. 
 40 05 19 00-1280 EA 16" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,826.40 498.97 
    For Class 52  Rating, Deduct  -227.74 
    For Class 54  Rating, Add  155.28 
    For Class 55  Rating, Add  345.13 

. 
 40 05 19 00-1281 EA 16" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,943.04 501.42 
    For Class 52  Rating, Deduct  -240.16 
    For Class 54  Rating, Add  163.75 
    For Class 55  Rating, Add  363.96 

. 
 40 05 19 00-1282 EA 16" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,059.68 503.88 
    For Class 52  Rating, Deduct  -252.58 
    For Class 54  Rating, Add  172.22 
    For Class 55  Rating, Add  382.78 

. 
 40 05 19 00-1283 EA 16" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,176.30 506.34 
    For Class 52  Rating, Deduct  -265.00 
    For Class 54  Rating, Add  180.68 
    For Class 55  Rating, Add  401.60 

. 
 40 05 19 00-1284 EA 16" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,292.94 508.80 
    For Class 52  Rating, Deduct  -277.42 
    For Class 54  Rating, Add  189.15 
    For Class 55  Rating, Add  420.42 

. 
 40 05 19 00-1285 EA 16" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,409.58 511.26 
    For Class 52  Rating, Deduct  -289.84 
    For Class 54  Rating, Add  197.62 
    For Class 55  Rating, Add  439.25 

. 
 40 05 19 00-1286 EA 16" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,526.22 513.71 
    For Class 52  Rating, Deduct  -302.26 
    For Class 54  Rating, Add  206.09 
    For Class 55  Rating, Add  458.07 

. 
 40 05 19 00-1287 EA 16" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,642.86 516.17 
    For Class 52  Rating, Deduct  -314.68 
    For Class 54  Rating, Add  214.56 
    For Class 55  Rating, Add  476.89 

. 
 40 05 19 00-1288 EA 16" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,759.48 518.63 
    For Class 52  Rating, Deduct  -327.10 
    For Class 54  Rating, Add  223.03 
    For Class 55  Rating, Add  495.71 

. 
 40 05 19 00-1289 EA 16" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,876.12 521.10 
    For Class 52  Rating, Deduct  -339.52 
    For Class 54  Rating, Add  231.49 
    For Class 55  Rating, Add  514.53 

. 
 40 05 19 00-1290 EA 16" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 3,992.76 523.55 
    For Class 52  Rating, Deduct  -351.95 
    For Class 54  Rating, Add  239.96 
    For Class 55  Rating, Add  533.36 

. 
 40 05 19 00-1291 EA 16" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,109.39 526.01 
    For Class 52  Rating, Deduct  -364.37 
    For Class 54  Rating, Add  248.43 
    For Class 55  Rating, Add  552.18 

. 
 40 05 19 00-1292 EA 16" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,226.02 528.47 
    For Class 52  Rating, Deduct  -376.79 
    For Class 54  Rating, Add  256.90 
    For Class 55  Rating, Add  571.00 

. 
 40 05 19 00-1293 EA 16" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,342.66 530.93 
    For Class 52  Rating, Deduct  -389.21 
    For Class 54  Rating, Add  265.37 
    For Class 55  Rating, Add  589.82 

. 
 40 05 19 00-1294 EA 16" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,459.29 533.37 
    For Class 52  Rating, Deduct  -401.63 
    For Class 54  Rating, Add  273.84 
    For Class 55  Rating, Add  608.65 
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 40 05 19 00-1295 EA 16" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,575.93 535.84 
    For Class 52  Rating, Deduct  -414.05 
    For Class 54  Rating, Add  282.30 
    For Class 55  Rating, Add  627.47 

. 
 40 05 19 00-1296 EA 16" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,692.57 538.30 
    For Class 52  Rating, Deduct  -426.47 
    For Class 54  Rating, Add  290.77 
    For Class 55  Rating, Add  646.29 

. 
 40 05 19 00-1297 EA 16" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,809.19 540.75 
    For Class 52  Rating, Deduct  -438.89 
    For Class 54  Rating, Add  299.24 
    For Class 55  Rating, Add  665.11 

. 
 40 05 19 00-1298 EA 16" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,925.83 543.21 
    For Class 52  Rating, Deduct  -451.31 
    For Class 54  Rating, Add  307.71 
    For Class 55  Rating, Add  683.93 

. 
 40 05 19 00-1299 EA 16" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,042.47 545.67 
    For Class 52  Rating, Deduct  -463.73 
    For Class 54  Rating, Add  316.18 
    For Class 55  Rating, Add  702.76 

. 
 40 05 19 00-1300 EA 16" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,159.11 548.13 
    For Class 52  Rating, Deduct  -476.15 
    For Class 54  Rating, Add  324.65 
    For Class 55  Rating, Add  721.58 

. 
 40 05 19 00-1301 EA 16" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,275.74 550.59 
    For Class 52  Rating, Deduct  -488.57 
    For Class 54  Rating, Add  333.11 
    For Class 55  Rating, Add  740.40 

. 
 40 05 19 00-1302 EA 16" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,392.37 553.05 
    For Class 52  Rating, Deduct  -500.99 
    For Class 54  Rating, Add  341.58 
    For Class 55  Rating, Add  759.22 

. 
 40 05 19 00-1303 EA 16" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,509.01 555.51 
    For Class 52  Rating, Deduct  -513.41 
    For Class 54  Rating, Add  350.05 
    For Class 55  Rating, Add  778.05 

. 
 40 05 19 00-1304 EA 16" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,625.65 557.95 
    For Class 52  Rating, Deduct  -525.83 
    For Class 54  Rating, Add  358.52 
    For Class 55  Rating, Add  796.87 

. 
 40 05 19 00-1305 EA 16" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,742.28 560.41 
    For Class 52  Rating, Deduct  -538.25 
    For Class 54  Rating, Add  366.99 
    For Class 55  Rating, Add  815.69 

. 
 40 05 19 00-1306 EA 16" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,858.91 562.87 
    For Class 52  Rating, Deduct  -550.67 
    For Class 54  Rating, Add  375.46 
    For Class 55  Rating, Add  834.51 

XXXXXXX 
. 
 40 05 19 00-1307  18" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1308 EA 18" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe................................................................................................................................................................................. 1,777.60 531.91 

    For Class 52  Rating, Deduct  -106.88 
    For Class 54  Rating, Add  72.88 
    For Class 55  Rating, Add  161.98 

. 
 40 05 19 00-1309 EA 18" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 1,911.61 534.37 
    For Class 52  Rating, Deduct  -121.22 
    For Class 54  Rating, Add  82.65 
    For Class 55  Rating, Add  183.70 

. 
 40 05 19 00-1310 EA 18" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,045.62 536.82 
    For Class 52  Rating, Deduct  -135.55 
    For Class 54  Rating, Add  92.42 
    For Class 55  Rating, Add  205.42 

. 
 40 05 19 00-1311 EA 18" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 2,179.62 539.28 
    For Class 52  Rating, Deduct  -149.88 
    For Class 54  Rating, Add  102.19 
    For Class 55  Rating, Add  227.13 
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. 
 40 05 19 00-1312 EA 18" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,313.63 541.74 
    For Class 52  Rating, Deduct  -164.21 
    For Class 54  Rating, Add  111.96 
    For Class 55  Rating, Add  248.85 

. 
 40 05 19 00-1313 EA 18" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,447.63 544.19 
    For Class 52  Rating, Deduct  -178.54 
    For Class 54  Rating, Add  121.73 
    For Class 55  Rating, Add  270.57 

. 
 40 05 19 00-1314 EA 18" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,581.63 546.66 
    For Class 52  Rating, Deduct  -192.87 
    For Class 54  Rating, Add  131.50 
    For Class 55  Rating, Add  292.29 

. 
 40 05 19 00-1315 EA 18" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,715.64 549.12 
    For Class 52  Rating, Deduct  -207.20 
    For Class 54  Rating, Add  141.27 
    For Class 55  Rating, Add  314.00 

. 
 40 05 19 00-1316 EA 18" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,849.66 551.58 
    For Class 52  Rating, Deduct  -221.53 
    For Class 54  Rating, Add  151.05 
    For Class 55  Rating, Add  335.72 

. 
 40 05 19 00-1317 EA 18" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,983.66 554.02 
    For Class 52  Rating, Deduct  -235.86 
    For Class 54  Rating, Add  160.82 
    For Class 55  Rating, Add  357.44 

. 
 40 05 19 00-1318 EA 18" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,117.66 556.48 
    For Class 52  Rating, Deduct  -250.20 
    For Class 54  Rating, Add  170.59 
    For Class 55  Rating, Add  379.16 

. 
 40 05 19 00-1319 EA 18" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,251.66 558.94 
    For Class 52  Rating, Deduct  -264.53 
    For Class 54  Rating, Add  180.36 
    For Class 55  Rating, Add  400.88 

. 
 40 05 19 00-1320 EA 18" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,385.67 561.40 
    For Class 52  Rating, Deduct  -278.86 
    For Class 54  Rating, Add  190.13 
    For Class 55  Rating, Add  422.59 

. 
 40 05 19 00-1321 EA 18" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,519.68 563.86 
    For Class 52  Rating, Deduct  -293.19 
    For Class 54  Rating, Add  199.90 
    For Class 55  Rating, Add  444.31 

. 
 40 05 19 00-1322 EA 18" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,653.69 566.32 
    For Class 52  Rating, Deduct  -307.52 
    For Class 54  Rating, Add  209.67 
    For Class 55  Rating, Add  466.03 

. 
 40 05 19 00-1323 EA 18" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,787.69 568.78 
    For Class 52  Rating, Deduct  -321.85 
    For Class 54  Rating, Add  219.44 
    For Class 55  Rating, Add  487.75 

. 
 40 05 19 00-1324 EA 18" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,921.70 571.23 
    For Class 52  Rating, Deduct  -336.18 
    For Class 54  Rating, Add  229.21 
    For Class 55  Rating, Add  509.47 

. 
 40 05 19 00-1325 EA 18" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,055.70 573.69 
    For Class 52  Rating, Deduct  -350.51 
    For Class 54  Rating, Add  238.99 
    For Class 55  Rating, Add  531.18 

. 
 40 05 19 00-1326 EA 18" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,189.71 576.16 
    For Class 52  Rating, Deduct  -364.84 
    For Class 54  Rating, Add  248.76 
    For Class 55  Rating, Add  552.90 

. 
 40 05 19 00-1327 EA 18" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,323.71 578.61 
    For Class 52  Rating, Deduct  -379.17 
    For Class 54  Rating, Add  258.53 
    For Class 55  Rating, Add  574.62 

. 
 40 05 19 00-1328 EA 18" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,457.72 581.06 
    For Class 52  Rating, Deduct  -393.51 
    For Class 54  Rating, Add  268.30 
    For Class 55  Rating, Add  596.34 
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. 
 40 05 19 00-1329 EA 18" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,591.73 583.52 
    For Class 52  Rating, Deduct  -407.84 
    For Class 54  Rating, Add  278.07 
    For Class 55  Rating, Add  618.06 

. 
 40 05 19 00-1330 EA 18" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,725.74 585.98 
    For Class 52  Rating, Deduct  -422.17 
    For Class 54  Rating, Add  287.84 
    For Class 55  Rating, Add  639.77 

. 
 40 05 19 00-1331 EA 18" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,859.74 588.43 
    For Class 52  Rating, Deduct  -436.50 
    For Class 54  Rating, Add  297.61 
    For Class 55  Rating, Add  661.49 

. 
 40 05 19 00-1332 EA 18" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,993.74 590.90 
    For Class 52  Rating, Deduct  -450.83 
    For Class 54  Rating, Add  307.38 
    For Class 55  Rating, Add  683.21 

. 
 40 05 19 00-1333 EA 18" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,127.74 593.36 
    For Class 52  Rating, Deduct  -465.16 
    For Class 54  Rating, Add  317.15 
    For Class 55  Rating, Add  704.93 

. 
 40 05 19 00-1334 EA 18" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,261.76 595.82 
    For Class 52  Rating, Deduct  -479.49 
    For Class 54  Rating, Add  326.93 
    For Class 55  Rating, Add  726.65 

. 
 40 05 19 00-1335 EA 18" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,395.77 598.27 
    For Class 52  Rating, Deduct  -493.82 
    For Class 54  Rating, Add  336.70 
    For Class 55  Rating, Add  748.36 

. 
 40 05 19 00-1336 EA 18" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,529.76 600.73 
    For Class 52  Rating, Deduct  -508.15 
    For Class 54  Rating, Add  346.47 
    For Class 55  Rating, Add  770.08 

. 
 40 05 19 00-1337 EA 18" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,663.77 603.19 
    For Class 52  Rating, Deduct  -522.48 
    For Class 54  Rating, Add  356.24 
    For Class 55  Rating, Add  791.80 

. 
 40 05 19 00-1338 EA 18" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,797.78 605.64 
    For Class 52  Rating, Deduct  -536.81 
    For Class 54  Rating, Add  366.01 
    For Class 55  Rating, Add  813.52 

. 
 40 05 19 00-1339 EA 18" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,931.78 608.11 
    For Class 52  Rating, Deduct  -551.15 
    For Class 54  Rating, Add  375.78 
    For Class 55  Rating, Add  835.24 

. 
 40 05 19 00-1340 EA 18" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,065.79 610.56 
    For Class 52  Rating, Deduct  -565.48 
    For Class 54  Rating, Add  385.55 
    For Class 55  Rating, Add  856.95 

. 
 40 05 19 00-1341 EA 18" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,199.80 613.02 
    For Class 52  Rating, Deduct  -579.81 
    For Class 54  Rating, Add  395.32 
    For Class 55  Rating, Add  878.67 

. 
 40 05 19 00-1342 EA 18" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,333.80 615.47 
    For Class 52  Rating, Deduct  -594.14 
    For Class 54  Rating, Add  405.09 
    For Class 55  Rating, Add  900.39 

. 
 40 05 19 00-1343 EA 18" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,467.81 617.93 
    For Class 52  Rating, Deduct  -608.47 
    For Class 54  Rating, Add  414.87 
    For Class 55  Rating, Add  922.11 

. 
 40 05 19 00-1344 EA 18" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,601.82 620.39 
    For Class 52  Rating, Deduct  -622.80 
    For Class 54  Rating, Add  424.64 
    For Class 55  Rating, Add  943.83 

. 
 40 05 19 00-1345 EA 18" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,735.81 622.85 
    For Class 52  Rating, Deduct  -637.13 
    For Class 54  Rating, Add  434.41 
    For Class 55  Rating, Add  965.54 

XXXXXXX 
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. 
 40 05 19 00-1346  20" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1347 EA 20" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................. 2,064.18 607.12 

    For Class 52  Rating, Deduct  -125.87 
    For Class 54  Rating, Add  85.82 
    For Class 55  Rating, Add  190.76 

. 
 40 05 19 00-1348 EA 20" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,217.73 609.59 
    For Class 52  Rating, Deduct  -142.35 
    For Class 54  Rating, Add  97.06 
    For Class 55  Rating, Add  215.73 

. 
 40 05 19 00-1349 EA 20" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,371.28 612.04 
    For Class 52  Rating, Deduct  -158.83 
    For Class 54  Rating, Add  108.30 
    For Class 55  Rating, Add  240.71 

. 
 40 05 19 00-1350 EA 20" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,524.83 614.50 
    For Class 52  Rating, Deduct  -175.32 
    For Class 54  Rating, Add  119.53 
    For Class 55  Rating, Add  265.68 

. 
 40 05 19 00-1351 EA 20" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,678.38 616.95 
    For Class 52  Rating, Deduct  -191.80 
    For Class 54  Rating, Add  130.77 
    For Class 55  Rating, Add  290.66 

. 
 40 05 19 00-1352 EA 20" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,831.93 619.40 
    For Class 52  Rating, Deduct  -208.28 
    For Class 54  Rating, Add  142.01 
    For Class 55  Rating, Add  315.63 

. 
 40 05 19 00-1353 EA 20" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,985.47 621.86 
    For Class 52  Rating, Deduct  -224.76 
    For Class 54  Rating, Add  153.24 
    For Class 55  Rating, Add  340.61 

. 
 40 05 19 00-1354 EA 20" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,139.02 624.33 
    For Class 52  Rating, Deduct  -241.24 
    For Class 54  Rating, Add  164.48 
    For Class 55  Rating, Add  365.58 

. 
 40 05 19 00-1355 EA 20" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,292.58 626.79 
    For Class 52  Rating, Deduct  -257.72 
    For Class 54  Rating, Add  175.72 
    For Class 55  Rating, Add  390.56 

. 
 40 05 19 00-1356 EA 20" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,446.11 629.24 
    For Class 52  Rating, Deduct  -274.20 
    For Class 54  Rating, Add  186.95 
    For Class 55  Rating, Add  415.54 

. 
 40 05 19 00-1357 EA 20" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,599.67 631.70 
    For Class 52  Rating, Deduct  -290.68 
    For Class 54  Rating, Add  198.19 
    For Class 55  Rating, Add  440.51 

. 
 40 05 19 00-1358 EA 20" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,753.22 634.16 
    For Class 52  Rating, Deduct  -307.16 
    For Class 54  Rating, Add  209.43 
    For Class 55  Rating, Add  465.49 

. 
 40 05 19 00-1359 EA 20" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,906.76 636.61 
    For Class 52  Rating, Deduct  -323.64 
    For Class 54  Rating, Add  220.66 
    For Class 55  Rating, Add  490.46 

. 
 40 05 19 00-1360 EA 20" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,060.32 639.08 
    For Class 52  Rating, Deduct  -340.12 
    For Class 54  Rating, Add  231.90 
    For Class 55  Rating, Add  515.44 

. 
 40 05 19 00-1361 EA 20" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,213.85 641.54 
    For Class 52  Rating, Deduct  -356.60 
    For Class 54  Rating, Add  243.14 
    For Class 55  Rating, Add  540.41 

. 
 40 05 19 00-1362 EA 20" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,367.40 644.00 
    For Class 52  Rating, Deduct  -373.08 
    For Class 54  Rating, Add  254.37 
    For Class 55  Rating, Add  565.39 
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. 
 40 05 19 00-1363 EA 20" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,520.96 646.44 
    For Class 52  Rating, Deduct  -389.56 
    For Class 54  Rating, Add  265.61 
    For Class 55  Rating, Add  590.37 

. 
 40 05 19 00-1364 EA 20" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,674.50 648.90 
    For Class 52  Rating, Deduct  -406.04 
    For Class 54  Rating, Add  276.85 
    For Class 55  Rating, Add  615.34 

. 
 40 05 19 00-1365 EA 20" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,828.05 651.36 
    For Class 52  Rating, Deduct  -422.53 
    For Class 54  Rating, Add  288.09 
    For Class 55  Rating, Add  640.32 

. 
 40 05 19 00-1366 EA 20" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 4,981.60 653.82 
    For Class 52  Rating, Deduct  -439.01 
    For Class 54  Rating, Add  299.32 
    For Class 55  Rating, Add  665.29 

. 
 40 05 19 00-1367 EA 20" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,135.14 656.28 
    For Class 52  Rating, Deduct  -455.49 
    For Class 54  Rating, Add  310.56 
    For Class 55  Rating, Add  690.27 

. 
 40 05 19 00-1368 EA 20" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,288.70 658.74 
    For Class 52  Rating, Deduct  -471.97 
    For Class 54  Rating, Add  321.80 
    For Class 55  Rating, Add  715.24 

. 
 40 05 19 00-1369 EA 20" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,442.25 661.20 
    For Class 52  Rating, Deduct  -488.45 
    For Class 54  Rating, Add  333.03 
    For Class 55  Rating, Add  740.22 

. 
 40 05 19 00-1370 EA 20" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,595.79 663.65 
    For Class 52  Rating, Deduct  -504.93 
    For Class 54  Rating, Add  344.27 
    For Class 55  Rating, Add  765.20 

. 
 40 05 19 00-1371 EA 20" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,749.34 666.11 
    For Class 52  Rating, Deduct  -521.41 
    For Class 54  Rating, Add  355.51 
    For Class 55  Rating, Add  790.17 

. 
 40 05 19 00-1372 EA 20" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,902.89 668.57 
    For Class 52  Rating, Deduct  -537.89 
    For Class 54  Rating, Add  366.74 
    For Class 55  Rating, Add  815.15 

. 
 40 05 19 00-1373 EA 20" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,056.44 671.04 
    For Class 52  Rating, Deduct  -554.37 
    For Class 54  Rating, Add  377.98 
    For Class 55  Rating, Add  840.12 

. 
 40 05 19 00-1374 EA 20" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,209.98 673.48 
    For Class 52  Rating, Deduct  -570.85 
    For Class 54  Rating, Add  389.22 
    For Class 55  Rating, Add  865.10 

. 
 40 05 19 00-1375 EA 20" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,363.52 675.94 
    For Class 52  Rating, Deduct  -587.33 
    For Class 54  Rating, Add  400.45 
    For Class 55  Rating, Add  890.07 

. 
 40 05 19 00-1376 EA 20" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,517.08 678.40 
    For Class 52  Rating, Deduct  -603.81 
    For Class 54  Rating, Add  411.69 
    For Class 55  Rating, Add  915.05 

. 
 40 05 19 00-1377 EA 20" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,670.63 680.85 
    For Class 52  Rating, Deduct  -620.29 
    For Class 54  Rating, Add  422.93 
    For Class 55  Rating, Add  940.02 

. 
 40 05 19 00-1378 EA 20" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,824.18 683.31 
    For Class 52  Rating, Deduct  -636.77 
    For Class 54  Rating, Add  434.16 
    For Class 55  Rating, Add  965.00 

. 
 40 05 19 00-1379 EA 20" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,977.72 685.78 
    For Class 52  Rating, Deduct  -653.25 
    For Class 54  Rating, Add  445.40 
    For Class 55  Rating, Add  989.98 
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. 
 40 05 19 00-1380 EA 20" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,131.27 688.24 
    For Class 52  Rating, Deduct  -669.73 
    For Class 54  Rating, Add  456.64 
    For Class 55  Rating, Add  1,014.95 

. 
 40 05 19 00-1381 EA 20" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,284.82 690.69 
    For Class 52  Rating, Deduct  -686.22 
    For Class 54  Rating, Add  467.87 
    For Class 55  Rating, Add  1,039.93 

. 
 40 05 19 00-1382 EA 20" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,438.37 693.15 
    For Class 52  Rating, Deduct  -702.70 
    For Class 54  Rating, Add  479.11 
    For Class 55  Rating, Add  1,064.90 

. 
 40 05 19 00-1383 EA 20" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,591.91 695.61 
    For Class 52  Rating, Deduct  -719.18 
    For Class 54  Rating, Add  490.35 
    For Class 55  Rating, Add  1,089.88 

. 
 40 05 19 00-1384 EA 20" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,745.46 698.06 
    For Class 52  Rating, Deduct  -735.66 
    For Class 54  Rating, Add  501.58 
    For Class 55  Rating, Add  1,114.85 

XXXXXXX 
. 
 40 05 19 00-1385  24" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1386 EA 24" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................. 2,516.21 717.73 

    For Class 52  Rating, Deduct  -157.16 
    For Class 54  Rating, Add  107.16 
    For Class 55  Rating, Add  238.17 

. 
 40 05 19 00-1387 EA 24" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,705.60 720.19 
    For Class 52  Rating, Deduct  -177.59 
    For Class 54  Rating, Add  121.08 
    For Class 55  Rating, Add  269.12 

. 
 40 05 19 00-1388 EA 24" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 2,894.98 722.65 
    For Class 52  Rating, Deduct  -198.01 
    For Class 54  Rating, Add  135.00 
    For Class 55  Rating, Add  300.07 

. 
 40 05 19 00-1389 EA 24" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,084.35 725.10 
    For Class 52  Rating, Deduct  -218.43 
    For Class 54  Rating, Add  148.93 
    For Class 55  Rating, Add  331.02 

. 
 40 05 19 00-1390 EA 24" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,273.73 727.56 
    For Class 52  Rating, Deduct  -238.85 
    For Class 54  Rating, Add  162.85 
    For Class 55  Rating, Add  361.97 

. 
 40 05 19 00-1391 EA 24" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,463.10 730.03 
    For Class 52  Rating, Deduct  -259.27 
    For Class 54  Rating, Add  176.78 
    For Class 55  Rating, Add  392.91 

. 
 40 05 19 00-1392 EA 24" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,652.47 732.48 
    For Class 52  Rating, Deduct  -279.69 
    For Class 54  Rating, Add  190.70 
    For Class 55  Rating, Add  423.86 

. 
 40 05 19 00-1393 EA 24" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 3,841.85 734.93 
    For Class 52  Rating, Deduct  -300.11 
    For Class 54  Rating, Add  204.62 
    For Class 55  Rating, Add  454.81 

. 
 40 05 19 00-1394 EA 24" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,031.23 737.39 
    For Class 52  Rating, Deduct  -320.54 
    For Class 54  Rating, Add  218.55 
    For Class 55  Rating, Add  485.76 

. 
 40 05 19 00-1395 EA 24" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,220.60 739.85 
    For Class 52  Rating, Deduct  -340.96 
    For Class 54  Rating, Add  232.47 
    For Class 55  Rating, Add  516.71 

. 
 40 05 19 00-1396 EA 24" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,409.98 742.30 
    For Class 52  Rating, Deduct  -361.38 
    For Class 54  Rating, Add  246.40 
    For Class 55  Rating, Add  547.65 
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. 
 40 05 19 00-1397 EA 24" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,599.35 744.77 
    For Class 52  Rating, Deduct  -381.80 
    For Class 54  Rating, Add  260.32 
    For Class 55  Rating, Add  578.60 

. 
 40 05 19 00-1398 EA 24" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,788.73 747.23 
    For Class 52  Rating, Deduct  -402.22 
    For Class 54  Rating, Add  274.24 
    For Class 55  Rating, Add  609.55 

. 
 40 05 19 00-1399 EA 24" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 4,978.11 749.69 
    For Class 52  Rating, Deduct  -422.64 
    For Class 54  Rating, Add  288.17 
    For Class 55  Rating, Add  640.50 

. 
 40 05 19 00-1400 EA 24" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,167.47 752.14 
    For Class 52  Rating, Deduct  -443.07 
    For Class 54  Rating, Add  302.09 
    For Class 55  Rating, Add  671.45 

. 
 40 05 19 00-1401 EA 24" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,356.85 754.60 
    For Class 52  Rating, Deduct  -463.49 
    For Class 54  Rating, Add  316.01 
    For Class 55  Rating, Add  702.39 

. 
 40 05 19 00-1402 EA 24" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,546.24 757.06 
    For Class 52  Rating, Deduct  -483.91 
    For Class 54  Rating, Add  329.94 
    For Class 55  Rating, Add  733.34 

. 
 40 05 19 00-1403 EA 24" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,735.61 759.51 
    For Class 52  Rating, Deduct  -504.33 
    For Class 54  Rating, Add  343.86 
    For Class 55  Rating, Add  764.29 

. 
 40 05 19 00-1404 EA 24" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 5,924.98 761.97 
    For Class 52  Rating, Deduct  -524.75 
    For Class 54  Rating, Add  357.79 
    For Class 55  Rating, Add  795.24 

. 
 40 05 19 00-1405 EA 24" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,114.36 764.43 
    For Class 52  Rating, Deduct  -545.17 
    For Class 54  Rating, Add  371.71 
    For Class 55  Rating, Add  826.19 

. 
 40 05 19 00-1406 EA 24" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,303.73 766.89 
    For Class 52  Rating, Deduct  -565.60 
    For Class 54  Rating, Add  385.63 
    For Class 55  Rating, Add  857.13 

. 
 40 05 19 00-1407 EA 24" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,493.11 769.34 
    For Class 52  Rating, Deduct  -586.02 
    For Class 54  Rating, Add  399.56 
    For Class 55  Rating, Add  888.08 

. 
 40 05 19 00-1408 EA 24" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,682.48 771.80 
    For Class 52  Rating, Deduct  -606.44 
    For Class 54  Rating, Add  413.48 
    For Class 55  Rating, Add  919.03 

. 
 40 05 19 00-1409 EA 24" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 6,871.85 774.26 
    For Class 52  Rating, Deduct  -626.86 
    For Class 54  Rating, Add  427.40 
    For Class 55  Rating, Add  949.98 

. 
 40 05 19 00-1410 EA 24" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,061.24 776.73 
    For Class 52  Rating, Deduct  -647.28 
    For Class 54  Rating, Add  441.33 
    For Class 55  Rating, Add  980.93 

. 
 40 05 19 00-1411 EA 24" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,250.61 779.18 
    For Class 52  Rating, Deduct  -667.70 
    For Class 54  Rating, Add  455.25 
    For Class 55  Rating, Add  1,011.88 

. 
 40 05 19 00-1412 EA 24" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,439.99 781.64 
    For Class 52  Rating, Deduct  -688.13 
    For Class 54  Rating, Add  469.18 
    For Class 55  Rating, Add  1,042.82 

. 
 40 05 19 00-1413 EA 24" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,629.36 784.10 
    For Class 52  Rating, Deduct  -708.55 
    For Class 54  Rating, Add  483.10 
    For Class 55  Rating, Add  1,073.77 
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. 
 40 05 19 00-1414 EA 24" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 7,818.73 786.54 
    For Class 52  Rating, Deduct  -728.97 
    For Class 54  Rating, Add  497.02 
    For Class 55  Rating, Add  1,104.72 

. 
 40 05 19 00-1415 EA 24" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,071.42 830.79 
    For Class 52  Rating, Deduct  -749.39 
    For Class 54  Rating, Add  510.95 
    For Class 55  Rating, Add  1,135.67 

. 
 40 05 19 00-1416 EA 24" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,260.79 833.25 
    For Class 52  Rating, Deduct  -769.81 
    For Class 54  Rating, Add  524.87 
    For Class 55  Rating, Add  1,166.61 

. 
 40 05 19 00-1417 EA 24" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,450.17 835.72 
    For Class 52  Rating, Deduct  -790.23 
    For Class 54  Rating, Add  538.80 
    For Class 55  Rating, Add  1,197.56 

. 
 40 05 19 00-1418 EA 24" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,639.56 838.18 
    For Class 52  Rating, Deduct  -810.66 
    For Class 54  Rating, Add  552.72 
    For Class 55  Rating, Add  1,228.51 

. 
 40 05 19 00-1419 EA 24" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,828.92 840.63 
    For Class 52  Rating, Deduct  -831.08 
    For Class 54  Rating, Add  566.64 
    For Class 55  Rating, Add  1,259.46 

. 
 40 05 19 00-1420 EA 24" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,018.30 843.09 
    For Class 52  Rating, Deduct  -851.50 
    For Class 54  Rating, Add  580.57 
    For Class 55  Rating, Add  1,290.41 

. 
 40 05 19 00-1421 EA 24" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,207.68 845.54 
    For Class 52  Rating, Deduct  -871.92 
    For Class 54  Rating, Add  594.49 
    For Class 55  Rating, Add  1,321.36 

. 
 40 05 19 00-1422 EA 24" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,397.05 847.99 
    For Class 52  Rating, Deduct  -892.34 
    For Class 54  Rating, Add  608.42 
    For Class 55  Rating, Add  1,352.30 

. 
 40 05 19 00-1423 EA 24" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,586.43 850.46 
    For Class 52  Rating, Deduct  -912.76 
    For Class 54  Rating, Add  622.34 
    For Class 55  Rating, Add  1,383.25 

XXXXXXX 
. 
 40 05 19 00-1424  30" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1425 EA 30" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................. 3,792.58 1,012.69 

    For Class 52  Rating, Deduct  -248.40 
    For Class 54  Rating, Add  169.37 
    For Class 55  Rating, Add  376.44 

. 
 40 05 19 00-1426 EA 30" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,064.48 1,015.14 
    For Class 52  Rating, Deduct  -277.90 
    For Class 54  Rating, Add  189.48 
    For Class 55  Rating, Add  421.15 

. 
 40 05 19 00-1427 EA 30" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,336.36 1,017.60 
    For Class 52  Rating, Deduct  -307.40 
    For Class 54  Rating, Add  209.59 
    For Class 55  Rating, Add  465.85 

. 
 40 05 19 00-1428 EA 30" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,608.24 1,020.06 
    For Class 52  Rating, Deduct  -336.90 
    For Class 54  Rating, Add  229.70 
    For Class 55  Rating, Add  510.55 

. 
 40 05 19 00-1429 EA 30" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 4,880.14 1,022.52 
    For Class 52  Rating, Deduct  -366.40 
    For Class 54  Rating, Add  249.82 
    For Class 55  Rating, Add  555.26 

. 
 40 05 19 00-1430 EA 30" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ................................................................................................................................................................................. 5,152.03 1,024.97 
    For Class 52  Rating, Deduct  -395.89 
    For Class 54  Rating, Add  269.93 
    For Class 55  Rating, Add  599.96 
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. 
 40 05 19 00-1431 EA 30" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,423.91 1,027.43 
    For Class 52  Rating, Deduct  -425.39 
    For Class 54  Rating, Add  290.04 
    For Class 55  Rating, Add  644.66 

. 
 40 05 19 00-1432 EA 30" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,695.80 1,029.89 
    For Class 52  Rating, Deduct  -454.89 
    For Class 54  Rating, Add  310.15 
    For Class 55  Rating, Add  689.36 

. 
 40 05 19 00-1433 EA 30" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,967.68 1,032.35 
    For Class 52  Rating, Deduct  -484.39 
    For Class 54  Rating, Add  330.26 
    For Class 55  Rating, Add  734.07 

. 
 40 05 19 00-1434 EA 30" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,239.57 1,034.81 
    For Class 52  Rating, Deduct  -513.88 
    For Class 54  Rating, Add  350.38 
    For Class 55  Rating, Add  778.77 

. 
 40 05 19 00-1435 EA 30" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,511.46 1,037.27 
    For Class 52  Rating, Deduct  -543.38 
    For Class 54  Rating, Add  370.49 
    For Class 55  Rating, Add  823.47 

. 
 40 05 19 00-1436 EA 30" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,783.35 1,039.73 
    For Class 52  Rating, Deduct  -572.88 
    For Class 54  Rating, Add  390.60 
    For Class 55  Rating, Add  868.18 

. 
 40 05 19 00-1437 EA 30" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,055.23 1,042.18 
    For Class 52  Rating, Deduct  -602.38 
    For Class 54  Rating, Add  410.71 
    For Class 55  Rating, Add  912.88 

. 
 40 05 19 00-1438 EA 30" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,327.12 1,044.63 
    For Class 52  Rating, Deduct  -631.88 
    For Class 54  Rating, Add  430.82 
    For Class 55  Rating, Add  957.58 

. 
 40 05 19 00-1439 EA 30" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,599.01 1,047.10 
    For Class 52  Rating, Deduct  -661.38 
    For Class 54  Rating, Add  450.94 
    For Class 55  Rating, Add  1,002.28 

. 
 40 05 19 00-1440 EA 30" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,870.90 1,049.55 
    For Class 52  Rating, Deduct  -690.87 
    For Class 54  Rating, Add  471.05 
    For Class 55  Rating, Add  1,046.99 

. 
 40 05 19 00-1441 EA 30" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,142.78 1,052.01 
    For Class 52  Rating, Deduct  -720.37 
    For Class 54  Rating, Add  491.16 
    For Class 55  Rating, Add  1,091.69 

. 
 40 05 19 00-1442 EA 30" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,414.66 1,054.47 
    For Class 52  Rating, Deduct  -749.87 
    For Class 54  Rating, Add  511.27 
    For Class 55  Rating, Add  1,136.39 

. 
 40 05 19 00-1443 EA 30" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,686.56 1,056.93 
    For Class 52  Rating, Deduct  -779.37 
    For Class 54  Rating, Add  531.39 
    For Class 55  Rating, Add  1,181.09 

. 
 40 05 19 00-1444 EA 30" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 8,958.45 1,059.38 
    For Class 52  Rating, Deduct  -808.86 
    For Class 54  Rating, Add  551.50 
    For Class 55  Rating, Add  1,225.80 

. 
 40 05 19 00-1445 EA 30" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,230.33 1,061.85 
    For Class 52  Rating, Deduct  -838.36 
    For Class 54  Rating, Add  571.61 
    For Class 55  Rating, Add  1,270.50 

. 
 40 05 19 00-1446 EA 30" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,502.22 1,064.31 
    For Class 52  Rating, Deduct  -867.86 
    For Class 54  Rating, Add  591.72 
    For Class 55  Rating, Add  1,315.20 

. 
 40 05 19 00-1447 EA 30" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ......................................................................................................................................................................... 9,774.10 1,066.76 
    For Class 52  Rating, Deduct  -897.36 
    For Class 54  Rating, Add  611.84 
    For Class 55  Rating, Add  1,359.91 
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. 
 40 05 19 00-1448 EA 30" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,045.99 1,069.22 
    For Class 52  Rating, Deduct  -926.86 
    For Class 54  Rating, Add  631.95 
    For Class 55  Rating, Add  1,404.61 

. 
 40 05 19 00-1449 EA 30" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,317.89 1,071.68 
    For Class 52  Rating, Deduct  -956.35 
    For Class 54  Rating, Add  652.06 
    For Class 55  Rating, Add  1,449.31 

. 
 40 05 19 00-1450 EA 30" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,589.76 1,074.14 
    For Class 52  Rating, Deduct  -985.85 
    For Class 54  Rating, Add  672.17 
    For Class 55  Rating, Add  1,494.01 

. 
 40 05 19 00-1451 EA 30" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 10,861.65 1,076.59 
    For Class 52  Rating, Deduct  -1,015.35 
    For Class 54  Rating, Add  692.28 
    For Class 55  Rating, Add  1,538.72 

. 
 40 05 19 00-1452 EA 30" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,133.54 1,079.05 
    For Class 52  Rating, Deduct  -1,044.85 
    For Class 54  Rating, Add  712.40 
    For Class 55  Rating, Add  1,583.42 

. 
 40 05 19 00-1453 EA 30" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,405.43 1,081.51 
    For Class 52  Rating, Deduct  -1,074.35 
    For Class 54  Rating, Add  732.51 
    For Class 55  Rating, Add  1,628.12 

. 
 40 05 19 00-1454 EA 30" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,677.32 1,083.97 
    For Class 52  Rating, Deduct  -1,103.84 
    For Class 54  Rating, Add  752.62 
    For Class 55  Rating, Add  1,672.82 

. 
 40 05 19 00-1455 EA 30" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,949.20 1,086.42 
    For Class 52  Rating, Deduct  -1,133.34 
    For Class 54  Rating, Add  772.73 
    For Class 55  Rating, Add  1,717.53 

. 
 40 05 19 00-1456 EA 30" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,221.09 1,088.88 
    For Class 52  Rating, Deduct  -1,162.84 
    For Class 54  Rating, Add  792.85 
    For Class 55  Rating, Add  1,762.23 

. 
 40 05 19 00-1457 EA 30" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,492.98 1,091.35 
    For Class 52  Rating, Deduct  -1,192.34 
    For Class 54  Rating, Add  812.96 
    For Class 55  Rating, Add  1,806.93 

. 
 40 05 19 00-1458 EA 30" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,764.87 1,093.80 
    For Class 52  Rating, Deduct  -1,221.83 
    For Class 54  Rating, Add  833.07 
    For Class 55  Rating, Add  1,851.64 

. 
 40 05 19 00-1459 EA 30" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 13,036.75 1,096.26 
    For Class 52  Rating, Deduct  -1,251.33 
    For Class 54  Rating, Add  853.18 
    For Class 55  Rating, Add  1,896.34 

. 
 40 05 19 00-1460 EA 30" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 13,308.64 1,098.72 
    For Class 52  Rating, Deduct  -1,280.83 
    For Class 54  Rating, Add  873.29 
    For Class 55  Rating, Add  1,941.04 

. 
 40 05 19 00-1461 EA 30" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 13,580.52 1,101.18 
    For Class 52  Rating, Deduct  -1,310.33 
    For Class 54  Rating, Add  893.41 
    For Class 55  Rating, Add  1,985.74 

. 
 40 05 19 00-1462 EA 30" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 13,852.41 1,103.62 
    For Class 52  Rating, Deduct  -1,339.83 
    For Class 54  Rating, Add  913.52 
    For Class 55  Rating, Add  2,030.45 

XXXXXXX 
. 
 40 05 19 00-1463  36" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1464 EA 36" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe ................................................................................................................................................................................. 5,159.82 1,283.06 

    For Class 52  Rating, Deduct  -353.74 
    For Class 54  Rating, Add  241.18 
    For Class 55  Rating, Add  536.07 
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. 
 40 05 19 00-1465 EA 36" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,528.33 1,285.52 
    For Class 52  Rating, Deduct  -393.86 
    For Class 54  Rating, Add  268.54 
    For Class 55  Rating, Add  596.88 

. 
 40 05 19 00-1466 EA 36" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 5,896.84 1,287.98 
    For Class 52  Rating, Deduct  -433.99 
    For Class 54  Rating, Add  295.90 
    For Class 55  Rating, Add  657.69 

. 
 40 05 19 00-1467 EA 36" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,265.36 1,290.44 
    For Class 52  Rating, Deduct  -474.12 
    For Class 54  Rating, Add  323.26 
    For Class 55  Rating, Add  718.50 

. 
 40 05 19 00-1468 EA 36" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 6,633.87 1,292.90 
    For Class 52  Rating, Deduct  -514.24 
    For Class 54  Rating, Add  350.62 
    For Class 55  Rating, Add  779.31 

. 
 40 05 19 00-1469 EA 36" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,002.39 1,295.35 
    For Class 52  Rating, Deduct  -554.37 
    For Class 54  Rating, Add  377.98 
    For Class 55  Rating, Add  840.12 

. 
 40 05 19 00-1470 EA 36" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,370.90 1,297.81 
    For Class 52  Rating, Deduct  -594.50 
    For Class 54  Rating, Add  405.34 
    For Class 55  Rating, Add  900.93 

. 
 40 05 19 00-1471 EA 36" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,739.40 1,300.27 
    For Class 52  Rating, Deduct  -634.62 
    For Class 54  Rating, Add  432.70 
    For Class 55  Rating, Add  961.74 

. 
 40 05 19 00-1472 EA 36" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,107.92 1,302.74 
    For Class 52  Rating, Deduct  -674.75 
    For Class 54  Rating, Add  460.06 
    For Class 55  Rating, Add  1,022.55 

. 
 40 05 19 00-1473 EA 36" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,476.44 1,305.18 
    For Class 52  Rating, Deduct  -714.88 
    For Class 54  Rating, Add  487.42 
    For Class 55  Rating, Add  1,083.36 

. 
 40 05 19 00-1474 EA 36" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,844.94 1,307.64 
    For Class 52  Rating, Deduct  -755.00 
    For Class 54  Rating, Add  514.78 
    For Class 55  Rating, Add  1,144.17 

. 
 40 05 19 00-1475 EA 36" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 9,213.46 1,310.10 
    For Class 52  Rating, Deduct  -795.13 
    For Class 54  Rating, Add  542.13 
    For Class 55  Rating, Add  1,204.98 

. 
 40 05 19 00-1476 EA 36" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 9,581.98 1,312.55 
    For Class 52  Rating, Deduct  -835.26 
    For Class 54  Rating, Add  569.49 
    For Class 55  Rating, Add  1,265.79 

. 
 40 05 19 00-1477 EA 36" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 9,950.48 1,315.01 
    For Class 52  Rating, Deduct  -875.38 
    For Class 54  Rating, Add  596.85 
    For Class 55  Rating, Add  1,326.60 

. 
 40 05 19 00-1478 EA 36" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 10,319.00 1,317.48 
    For Class 52  Rating, Deduct  -915.51 
    For Class 54  Rating, Add  624.21 
    For Class 55  Rating, Add  1,387.41 

. 
 40 05 19 00-1479 EA 36" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 10,687.51 1,319.94 
    For Class 52  Rating, Deduct  -955.64 
    For Class 54  Rating, Add  651.57 
    For Class 55  Rating, Add  1,448.22 

. 
 40 05 19 00-1480 EA 36" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 11,056.02 1,322.39 
    For Class 52  Rating, Deduct  -995.76 
    For Class 54  Rating, Add  678.93 
    For Class 55  Rating, Add  1,509.04 

. 
 40 05 19 00-1481 EA 36" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 11,424.54 1,324.85 
    For Class 52  Rating, Deduct  -1,035.89 
    For Class 54  Rating, Add  706.29 
    For Class 55  Rating, Add  1,569.85 
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. 
 40 05 19 00-1482 EA 36" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 11,793.05 1,327.31 
    For Class 52  Rating, Deduct  -1,076.02 
    For Class 54  Rating, Add  733.65 
    For Class 55  Rating, Add  1,630.66 

. 
 40 05 19 00-1483 EA 36" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,161.56 1,329.77 
    For Class 52  Rating, Deduct  -1,116.14 
    For Class 54  Rating, Add  761.01 
    For Class 55  Rating, Add  1,691.47 

. 
 40 05 19 00-1484 EA 36" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,530.07 1,332.22 
    For Class 52  Rating, Deduct  -1,156.27 
    For Class 54  Rating, Add  788.37 
    For Class 55  Rating, Add  1,752.28 

. 
 40 05 19 00-1485 EA 36" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 12,898.58 1,334.68 
    For Class 52  Rating, Deduct  -1,196.40 
    For Class 54  Rating, Add  815.73 
    For Class 55  Rating, Add  1,813.09 

. 
 40 05 19 00-1486 EA 36" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 13,267.10 1,337.14 
    For Class 52  Rating, Deduct  -1,236.52 
    For Class 54  Rating, Add  843.08 
    For Class 55  Rating, Add  1,873.90 

. 
 40 05 19 00-1487 EA 36" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 13,635.62 1,339.59 
    For Class 52  Rating, Deduct  -1,276.65 
    For Class 54  Rating, Add  870.44 
    For Class 55  Rating, Add  1,934.71 

. 
 40 05 19 00-1488 EA 36" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 14,004.12 1,342.05 
    For Class 52  Rating, Deduct  -1,316.78 
    For Class 54  Rating, Add  897.80 
    For Class 55  Rating, Add  1,995.52 

. 
 40 05 19 00-1489 EA 36" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 14,372.64 1,344.51 
    For Class 52  Rating, Deduct  -1,356.91 
    For Class 54  Rating, Add  925.16 
    For Class 55  Rating, Add  2,056.33 

. 
 40 05 19 00-1490 EA 36" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 14,741.15 1,346.98 
    For Class 52  Rating, Deduct  -1,397.03 
    For Class 54  Rating, Add  952.52 
    For Class 55  Rating, Add  2,117.14 

. 
 40 05 19 00-1491 EA 36" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 15,109.66 1,349.43 
    For Class 52  Rating, Deduct  -1,437.16 
    For Class 54  Rating, Add  979.88 
    For Class 55  Rating, Add  2,177.95 

. 
 40 05 19 00-1492 EA 36" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 15,478.17 1,351.89 
    For Class 52  Rating, Deduct  -1,477.28 
    For Class 54  Rating, Add  1,007.24 
    For Class 55  Rating, Add  2,238.76 

. 
 40 05 19 00-1493 EA 36" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 15,846.69 1,354.35 
    For Class 52  Rating, Deduct  -1,517.41 
    For Class 54  Rating, Add  1,034.60 
    For Class 55  Rating, Add  2,299.57 

. 
 40 05 19 00-1494 EA 36" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 16,215.20 1,356.80 
    For Class 52  Rating, Deduct  -1,557.54 
    For Class 54  Rating, Add  1,061.96 
    For Class 55  Rating, Add  2,360.38 

. 
 40 05 19 00-1495 EA 36" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 16,583.72 1,359.25 
    For Class 52  Rating, Deduct  -1,597.67 
    For Class 54  Rating, Add  1,089.32 
    For Class 55  Rating, Add  2,421.19 

. 
 40 05 19 00-1496 EA 36" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 16,952.23 1,361.72 
    For Class 52  Rating, Deduct  -1,637.79 
    For Class 54  Rating, Add  1,116.68 
    For Class 55  Rating, Add  2,482.00 

. 
 40 05 19 00-1497 EA 36" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 17,320.73 1,364.18 
    For Class 52  Rating, Deduct  -1,677.92 
    For Class 54  Rating, Add  1,144.04 
    For Class 55  Rating, Add  2,542.81 

. 
 40 05 19 00-1498 EA 36" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 17,689.25 1,366.63 
    For Class 52  Rating, Deduct  -1,718.04 
    For Class 54  Rating, Add  1,171.39 
    For Class 55  Rating, Add  2,603.62 
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 40 05 19 00-1499 EA 36" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 18,057.76 1,369.09 
    For Class 52  Rating, Deduct  -1,758.17 
    For Class 54  Rating, Add  1,198.75 
    For Class 55  Rating, Add  2,664.43 

. 
 40 05 19 00-1500 EA 36" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 18,426.28 1,371.55 
    For Class 52  Rating, Deduct  -1,798.30 
    For Class 54  Rating, Add  1,226.11 
    For Class 55  Rating, Add  2,725.24 

. 
 40 05 19 00-1501 EA 36" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 18,794.79 1,374.00 
    For Class 52  Rating, Deduct  -1,838.43 
    For Class 54  Rating, Add  1,253.47 
    For Class 55  Rating, Add  2,786.05 

XXXXXXX 
. 
 40 05 19 00-1502  42" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1503 EA 42" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe................................................................................................................................................................................. 6,761.77 1,617.36 

    For Class 52  Rating, Deduct  -474.24 
    For Class 54  Rating, Add  323.34 
    For Class 55  Rating, Add  718.68 

. 
 40 05 19 00-1504 EA 42" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,310.50 1,619.80 
    For Class 52  Rating, Deduct  -534.19 
    For Class 54  Rating, Add  364.22 
    For Class 55  Rating, Add  809.54 

. 
 40 05 19 00-1505 EA 42" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 7,852.71 1,622.26 
    For Class 52  Rating, Deduct  -593.42 
    For Class 54  Rating, Add  404.61 
    For Class 55  Rating, Add  899.30 

. 
 40 05 19 00-1506 EA 42" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,400.37 1,624.72 
    For Class 52  Rating, Deduct  -653.25 
    For Class 54  Rating, Add  445.40 
    For Class 55  Rating, Add  989.98 

. 
 40 05 19 00-1507 EA 42" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 8,942.60 1,627.18 
    For Class 52  Rating, Deduct  -712.49 
    For Class 54  Rating, Add  485.79 
    For Class 55  Rating, Add  1,079.74 

. 
 40 05 19 00-1508 EA 42" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 9,491.32 1,629.63 
    For Class 52  Rating, Deduct  -772.44 
    For Class 54  Rating, Add  526.66 
    For Class 55  Rating, Add  1,170.60 

. 
 40 05 19 00-1509 EA 42" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 10,032.46 1,632.10 
    For Class 52  Rating, Deduct  -831.55 
    For Class 54  Rating, Add  566.97 
    For Class 55  Rating, Add  1,260.18 

. 
 40 05 19 00-1510 EA 42" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 10,581.20 1,634.56 
    For Class 52  Rating, Deduct  -891.51 
    For Class 54  Rating, Add  607.85 
    For Class 55  Rating, Add  1,351.04 

. 
 40 05 19 00-1511 EA 42" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 11,123.42 1,637.02 
    For Class 52  Rating, Deduct  -950.74 
    For Class 54  Rating, Add  648.23 
    For Class 55  Rating, Add  1,440.80 

. 
 40 05 19 00-1512 EA 42" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 11,671.07 1,639.47 
    For Class 52  Rating, Deduct  -1,010.57 
    For Class 54  Rating, Add  689.03 
    For Class 55  Rating, Add  1,531.48 

. 
 40 05 19 00-1513 EA 42" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 12,213.29 1,641.93 
    For Class 52  Rating, Deduct  -1,069.81 
    For Class 54  Rating, Add  729.41 
    For Class 55  Rating, Add  1,621.24 

. 
 40 05 19 00-1514 EA 42" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 12,760.94 1,644.39 
    For Class 52  Rating, Deduct  -1,129.64 
    For Class 54  Rating, Add  770.21 
    For Class 55  Rating, Add  1,711.92 

. 
 40 05 19 00-1515 EA 42" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 13,303.16 1,646.84 
    For Class 52  Rating, Deduct  -1,188.87 
    For Class 54  Rating, Add  810.60 
    For Class 55  Rating, Add  1,801.68 
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. 
 40 05 19 00-1516 EA 42" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 13,846.48 1,649.30 
    For Class 52  Rating, Deduct  -1,248.23 
    For Class 54  Rating, Add  851.06 
    For Class 55  Rating, Add  1,891.63 

. 
 40 05 19 00-1517 EA 42" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 14,393.03 1,651.76 
    For Class 52  Rating, Deduct  -1,307.94 
    For Class 54  Rating, Add  891.78 
    For Class 55  Rating, Add  1,982.12 

. 
 40 05 19 00-1518 EA 42" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 14,935.25 1,654.22 
    For Class 52  Rating, Deduct  -1,367.17 
    For Class 54  Rating, Add  932.16 
    For Class 55  Rating, Add  2,071.89 

. 
 40 05 19 00-1519 EA 42" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 15,483.99 1,656.67 
    For Class 52  Rating, Deduct  -1,427.13 
    For Class 54  Rating, Add  973.04 
    For Class 55  Rating, Add  2,162.75 

. 
 40 05 19 00-1520 EA 42" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 16,026.21 1,659.13 
    For Class 52  Rating, Deduct  -1,486.36 
    For Class 54  Rating, Add  1,013.43 
    For Class 55  Rating, Add  2,252.51 

. 
 40 05 19 00-1521 EA 42" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 16,573.87 1,661.59 
    For Class 52  Rating, Deduct  -1,546.19 
    For Class 54  Rating, Add  1,054.22 
    For Class 55  Rating, Add  2,343.19 

. 
 40 05 19 00-1522 EA 42" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 17,116.08 1,664.05 
    For Class 52  Rating, Deduct  -1,605.43 
    For Class 54  Rating, Add  1,094.61 
    For Class 55  Rating, Add  2,432.95 

. 
 40 05 19 00-1523 EA 42" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 17,664.82 1,666.51 
    For Class 52  Rating, Deduct  -1,665.38 
    For Class 54  Rating, Add  1,135.49 
    For Class 55  Rating, Add  2,523.81 

. 
 40 05 19 00-1524 EA 42" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 18,207.04 1,668.97 
    For Class 52  Rating, Deduct  -1,724.61 
    For Class 54  Rating, Add  1,175.87 
    For Class 55  Rating, Add  2,613.57 

. 
 40 05 19 00-1525 EA 42" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 18,754.69 1,671.43 
    For Class 52  Rating, Deduct  -1,784.45 
    For Class 54  Rating, Add  1,216.67 
    For Class 55  Rating, Add  2,704.25 

. 
 40 05 19 00-1526 EA 42" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 19,296.91 1,673.87 
    For Class 52  Rating, Deduct  -1,843.68 
    For Class 54  Rating, Add  1,257.05 
    For Class 55  Rating, Add  2,794.01 

. 
 40 05 19 00-1527 EA 42" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 19,845.65 1,676.33 
    For Class 52  Rating, Deduct  -1,903.63 
    For Class 54  Rating, Add  1,297.93 
    For Class 55  Rating, Add  2,884.87 

. 
 40 05 19 00-1528 EA 42" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 20,387.87 1,678.80 
    For Class 52  Rating, Deduct  -1,962.87 
    For Class 54  Rating, Add  1,338.32 
    For Class 55  Rating, Add  2,974.63 

. 
 40 05 19 00-1529 EA 42" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 20,934.44 1,681.25 
    For Class 52  Rating, Deduct  -2,022.58 
    For Class 54  Rating, Add  1,379.03 
    For Class 55  Rating, Add  3,065.13 

. 
 40 05 19 00-1530 EA 42" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 21,477.74 1,683.71 
    For Class 52  Rating, Deduct  -2,081.93 
    For Class 54  Rating, Add  1,419.50 
    For Class 55  Rating, Add  3,155.07 

. 
 40 05 19 00-1531 EA 42" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 21,911.39 1,686.17 
    For Class 52  Rating, Deduct  -2,129.22 
    For Class 54  Rating, Add  1,451.74 
    For Class 55  Rating, Add  3,226.74 

. 
 40 05 19 00-1532 EA 42" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 22,567.61 1,688.63 
    For Class 52  Rating, Deduct  -2,201.00 
    For Class 54  Rating, Add  1,500.68 
    For Class 55  Rating, Add  3,335.51 
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. 
 40 05 19 00-1533 EA 42" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 23,109.83 1,691.08 
    For Class 52  Rating, Deduct  -2,260.23 
    For Class 54  Rating, Add  1,541.07 
    For Class 55  Rating, Add  3,425.28 

. 
 40 05 19 00-1534 EA 42" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 23,657.49 1,693.55 
    For Class 52  Rating, Deduct  -2,320.07 
    For Class 54  Rating, Add  1,581.86 
    For Class 55  Rating, Add  3,515.95 

. 
 40 05 19 00-1535 EA 42" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 24,199.70 1,696.01 
    For Class 52  Rating, Deduct  -2,379.30 
    For Class 54  Rating, Add  1,622.25 
    For Class 55  Rating, Add  3,605.72 

. 
 40 05 19 00-1536 EA 42" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 24,748.43 1,698.47 
    For Class 52  Rating, Deduct  -2,439.25 
    For Class 54  Rating, Add  1,663.13 
    For Class 55  Rating, Add  3,696.57 

. 
 40 05 19 00-1537 EA 42" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 25,289.58 1,700.92 
    For Class 52  Rating, Deduct  -2,498.37 
    For Class 54  Rating, Add  1,703.43 
    For Class 55  Rating, Add  3,786.16 

. 
 40 05 19 00-1538 EA 42" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 25,838.32 1,703.37 
    For Class 52  Rating, Deduct  -2,558.32 
    For Class 54  Rating, Add  1,744.31 
    For Class 55  Rating, Add  3,877.02 

. 
 40 05 19 00-1539 EA 42" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 26,380.53 1,705.83 
    For Class 52  Rating, Deduct  -2,617.55 
    For Class 54  Rating, Add  1,784.69 
    For Class 55  Rating, Add  3,966.78 

. 
 40 05 19 00-1540 EA 42" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 26,928.18 1,708.29 
    For Class 52  Rating, Deduct  -2,677.38 
    For Class 54  Rating, Add  1,825.49 
    For Class 55  Rating, Add  4,057.45 

XXXXXXX 
. 
 40 05 19 00-1541  48" Flanged End x Plain End (FxPE), Class 53, Cement Lined, Bituminous 

Seal Coat, Ductile Iron Pipe (40 05 19 00-1028) 
. 
. 

 40 05 19 00-1542 EA 48" Flanged x Plain End (FxPE), 1'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 
Pipe................................................................................................................................................................................. 8,686.37 2,032.74 

    For Class 52  Rating, Deduct  -616.71 
    For Class 54  Rating, Add  420.48 
    For Class 55  Rating, Add  934.60 

. 
 40 05 19 00-1543 EA 48" Flanged x Plain End (FxPE), 1'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe................................................................................................................................................................................. 9,483.72 2,035.20 
    For Class 52  Rating, Deduct  -704.01 
    For Class 54  Rating, Add  480.01 
    For Class 55  Rating, Add  1,066.89 

. 
 40 05 19 00-1544 EA 48" Flanged x Plain End (FxPE), 2'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 10,280.00 2,037.66 
    For Class 52  Rating, Deduct  -791.19 
    For Class 54  Rating, Add  539.45 
    For Class 55  Rating, Add  1,199.01 

. 
 40 05 19 00-1545 EA 48" Flanged x Plain End (FxPE), 2'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 11,082.79 2,040.13 
    For Class 52  Rating, Deduct  -879.09 
    For Class 54  Rating, Add  599.38 
    For Class 55  Rating, Add  1,332.21 

. 
 40 05 19 00-1546 EA 48" Flanged x Plain End (FxPE), 3'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 11,880.13 2,042.58 
    For Class 52  Rating, Deduct  -966.39 
    For Class 54  Rating, Add  658.90 
    For Class 55  Rating, Add  1,464.51 

. 
 40 05 19 00-1547 EA 48" Flanged x Plain End (FxPE), 3'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 12,677.49 2,045.04 
    For Class 52  Rating, Deduct  -1,053.68 
    For Class 54  Rating, Add  718.42 
    For Class 55  Rating, Add  1,596.81 

. 
 40 05 19 00-1548 EA 48" Flanged x Plain End (FxPE), 4'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 13,479.19 2,047.49 
    For Class 52  Rating, Deduct  -1,141.46 
    For Class 54  Rating, Add  778.27 
    For Class 55  Rating, Add  1,729.83 

. 
 40 05 19 00-1549 EA 48" Flanged x Plain End (FxPE), 4'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe............................................................................................................................................................................... 14,277.64 2,049.94 
    For Class 52  Rating, Deduct  -1,228.88 
    For Class 54  Rating, Add  837.87 
    For Class 55  Rating, Add  1,862.31 
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. 
 40 05 19 00-1550 EA 48" Flanged x Plain End (FxPE), 5'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 15,073.90 2,052.40 
    For Class 52  Rating, Deduct  -1,316.06 
    For Class 54  Rating, Add  897.31 
    For Class 55  Rating, Add  1,994.43 

. 
 40 05 19 00-1551 EA 48" Flanged x Plain End (FxPE), 5'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 15,876.68 2,054.87 
    For Class 52  Rating, Deduct  -1,403.96 
    For Class 54  Rating, Add  957.24 
    For Class 55  Rating, Add  2,127.63 

. 
 40 05 19 00-1552 EA 48" Flanged x Plain End (FxPE), 6'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 16,674.05 2,057.33 
    For Class 52  Rating, Deduct  -1,491.26 
    For Class 54  Rating, Add  1,016.77 
    For Class 55  Rating, Add  2,259.93 

. 
 40 05 19 00-1553 EA 48" Flanged x Plain End (FxPE), 6'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 17,476.84 2,059.78 
    For Class 52  Rating, Deduct  -1,579.15 
    For Class 54  Rating, Add  1,076.70 
    For Class 55  Rating, Add  2,393.14 

. 
 40 05 19 00-1554 EA 48" Flanged x Plain End (FxPE), 7'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 18,273.10 2,062.24 
    For Class 52  Rating, Deduct  -1,666.33 
    For Class 54  Rating, Add  1,136.14 
    For Class 55  Rating, Add  2,525.25 

. 
 40 05 19 00-1555 EA 48" Flanged x Plain End (FxPE), 7'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 19,070.46 2,064.70 
    For Class 52  Rating, Deduct  -1,753.63 
    For Class 54  Rating, Add  1,195.66 
    For Class 55  Rating, Add  2,657.55 

. 
 40 05 19 00-1556 EA 48" Flanged x Plain End (FxPE), 8'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 19,873.25 2,067.16 
    For Class 52  Rating, Deduct  -1,841.53 
    For Class 54  Rating, Add  1,255.59 
    For Class 55  Rating, Add  2,790.76 

. 
 40 05 19 00-1557 EA 48" Flanged x Plain End (FxPE), 8'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 20,670.60 2,069.62 
    For Class 52  Rating, Deduct  -1,928.83 
    For Class 54  Rating, Add  1,315.11 
    For Class 55  Rating, Add  2,923.05 

. 
 40 05 19 00-1558 EA 48" Flanged x Plain End (FxPE), 9'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 21,466.87 2,072.08 
    For Class 52  Rating, Deduct  -2,016.01 
    For Class 54  Rating, Add  1,374.55 
    For Class 55  Rating, Add  3,055.17 

. 
 40 05 19 00-1559 EA 48" Flanged x Plain End (FxPE), 9'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile Iron 

Pipe ............................................................................................................................................................................... 22,269.65 2,074.54 
    For Class 52  Rating, Deduct  -2,103.91 
    For Class 54  Rating, Add  1,434.48 
    For Class 55  Rating, Add  3,188.37 

. 
 40 05 19 00-1560 EA 48" Flanged x Plain End (FxPE), 10'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 23,067.01 2,076.98 
    For Class 52  Rating, Deduct  -2,191.21 
    For Class 54  Rating, Add  1,494.00 
    For Class 55  Rating, Add  3,320.67 

. 
 40 05 19 00-1561 EA 48" Flanged x Plain End (FxPE), 10'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 23,863.28 2,079.44 
    For Class 52  Rating, Deduct  -2,278.39 
    For Class 54  Rating, Add  1,553.45 
    For Class 55  Rating, Add  3,452.79 

. 
 40 05 19 00-1562 EA 48" Flanged x Plain End (FxPE), 11'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 24,666.06 2,081.90 
    For Class 52  Rating, Deduct  -2,366.28 
    For Class 54  Rating, Add  1,613.37 
    For Class 55  Rating, Add  3,585.99 

. 
 40 05 19 00-1563 EA 48" Flanged x Plain End (FxPE), 11'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 25,464.51 2,084.37 
    For Class 52  Rating, Deduct  -2,453.70 
    For Class 54  Rating, Add  1,672.98 
    For Class 55  Rating, Add  3,718.47 

. 
 40 05 19 00-1564 EA 48" Flanged x Plain End (FxPE), 12'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 26,260.78 2,086.82 
    For Class 52  Rating, Deduct  -2,540.88 
    For Class 54  Rating, Add  1,732.42 
    For Class 55  Rating, Add  3,850.59 

. 
 40 05 19 00-1565 EA 48" Flanged x Plain End (FxPE), 12'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 27,063.56 2,089.28 
    For Class 52  Rating, Deduct  -2,628.78 
    For Class 54  Rating, Add  1,792.35 
    For Class 55  Rating, Add  3,983.79 

. 
 40 05 19 00-1566 EA 48" Flanged x Plain End (FxPE), 13'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 27,860.92 2,091.74 
    For Class 52  Rating, Deduct  -2,716.08 
    For Class 54  Rating, Add  1,851.87 
    For Class 55  Rating, Add  4,116.09 
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. 
 40 05 19 00-1567 EA 48" Flanged x Plain End (FxPE), 13'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 28,657.20 2,094.19 
    For Class 52  Rating, Deduct  -2,803.26 
    For Class 54  Rating, Add  1,911.31 
    For Class 55  Rating, Add  4,248.21 

. 
 40 05 19 00-1568 EA 48" Flanged x Plain End (FxPE), 14'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 29,459.97 2,096.65 
    For Class 52  Rating, Deduct  -2,891.16 
    For Class 54  Rating, Add  1,971.24 
    For Class 55  Rating, Add  4,381.41 

. 
 40 05 19 00-1569 EA 48" Flanged x Plain End (FxPE), 14'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 30,257.33 2,099.12 
    For Class 52  Rating, Deduct  -2,978.45 
    For Class 54  Rating, Add  2,030.76 
    For Class 55  Rating, Add  4,513.71 

. 
 40 05 19 00-1570 EA 48" Flanged x Plain End (FxPE), 15'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 30,956.98 2,101.58 
    For Class 52  Rating, Deduct  -3,055.01 
    For Class 54  Rating, Add  2,082.96 
    For Class 55  Rating, Add  4,629.72 

. 
 40 05 19 00-1571 EA 48" Flanged x Plain End (FxPE), 15'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 31,857.47 2,104.02 
    For Class 52  Rating, Deduct  -3,153.65 
    For Class 54  Rating, Add  2,150.22 
    For Class 55  Rating, Add  4,779.21 

. 
 40 05 19 00-1572 EA 48" Flanged x Plain End (FxPE), 16'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 32,653.75 2,106.48 
    For Class 52  Rating, Deduct  -3,240.83 
    For Class 54  Rating, Add  2,209.66 
    For Class 55  Rating, Add  4,911.33 

. 
 40 05 19 00-1573 EA 48" Flanged x Plain End (FxPE), 16'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 33,457.60 2,108.94 
    For Class 52  Rating, Deduct  -3,328.85 
    For Class 54  Rating, Add  2,269.67 
    For Class 55  Rating, Add  5,044.72 

. 
 40 05 19 00-1574 EA 48" Flanged x Plain End (FxPE), 17'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 34,253.88 2,111.39 
    For Class 52  Rating, Deduct  -3,416.03 
    For Class 54  Rating, Add  2,329.11 
    For Class 55  Rating, Add  5,176.83 

. 
 40 05 19 00-1575 EA 48" Flanged x Plain End (FxPE), 17'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 35,050.16 2,113.86 
    For Class 52  Rating, Deduct  -3,503.21 
    For Class 54  Rating, Add  2,388.55 
    For Class 55  Rating, Add  5,308.95 

. 
 40 05 19 00-1576 EA 48" Flanged x Plain End (FxPE), 18'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 35,854.02 2,116.32 
    For Class 52  Rating, Deduct  -3,591.22 
    For Class 54  Rating, Add  2,448.56 
    For Class 55  Rating, Add  5,442.33 

. 
 40 05 19 00-1577 EA 48" Flanged x Plain End (FxPE), 18'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 36,650.29 2,118.78 
    For Class 52  Rating, Deduct  -3,678.40 
    For Class 54  Rating, Add  2,508.00 
    For Class 55  Rating, Add  5,574.45 

. 
 40 05 19 00-1578 EA 48" Flanged x Plain End (FxPE), 19'-0" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 37,447.65 2,121.23 
    For Class 52  Rating, Deduct  -3,765.70 
    For Class 54  Rating, Add  2,567.52 
    For Class 55  Rating, Add  5,706.75 

. 
 40 05 19 00-1579 EA 48" Flanged x Plain End (FxPE), 19'-6" Spool Length, Class 53, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Pipe ....................................................................................................................................................................... 38,250.43 2,123.69 
    For Class 52  Rating, Deduct  -3,853.60 
    For Class 54  Rating, Add  2,627.45 
    For Class 55  Rating, Add  5,839.95 

XXXXXXX 
. 
 40 05 19 00-1580  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree 

Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1581 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow .............................................................. 328.41 118.58 
. 

 40 05 19 00-1582 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow .............................................................. 459.93 151.64 
. 

 40 05 19 00-1583 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow .............................................................. 639.16 171.77 
. 

 40 05 19 00-1584 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ............................................................ 931.42 217.76 
. 

 40 05 19 00-1585 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 1,149.74 241.48 
. 

 40 05 19 00-1586 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 1,428.86 262.32 
. 

 40 05 19 00-1587 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 1,760.28 323.41 
. 

 40 05 19 00-1588 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 2,305.58 388.11 
. 

 40 05 19 00-1589 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 2,841.27 488.72 
. 

 40 05 19 00-1590 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 4,301.81 553.41 
. 

 40 05 19 00-1591 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ......................................................... 7,213.34 733.08 
. 

 40 05 19 00-1592 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ....................................................... 10,202.66 830.10 
. 

 40 05 19 00-1593 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ....................................................... 17,039.72 948.69 
. 

 40 05 19 00-1594 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow ....................................................... 22,677.54 1,164.31 

XXXXXXX 
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. 
 40 05 19 00-1595  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree 

Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1596 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow .............................................................. 312.12 118.58 
. 

 40 05 19 00-1597 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow .............................................................. 433.88 151.64 
. 

 40 05 19 00-1598 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow .............................................................. 572.94 171.77 
. 

 40 05 19 00-1599 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ............................................................ 835.88 217.76 
. 

 40 05 19 00-1600 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 1,028.14 241.48 
. 

 40 05 19 00-1601 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 1,181.32 262.32 
. 

 40 05 19 00-1602 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 1,486.68 323.41 
. 

 40 05 19 00-1603 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 1,937.53 388.11 
. 

 40 05 19 00-1604 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 2,505.80 488.72 
. 

 40 05 19 00-1605 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 3,289.96 553.41 
. 

 40 05 19 00-1606 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 6,472.90 733.08 
. 

 40 05 19 00-1607 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ......................................................... 9,661.99 830.10 
. 

 40 05 19 00-1608 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ....................................................... 14,715.28 948.69 
. 

 40 05 19 00-1609 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 45 Degree Elbow ....................................................... 20,048.03 1,164.31 

XXXXXXX 
. 
 40 05 19 00-1610  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree 

Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1611 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ........................................................ 311.04 118.58 
. 

 40 05 19 00-1612 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ........................................................ 425.19 151.64 
. 

 40 05 19 00-1613 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ........................................................ 565.34 171.77 
. 

 40 05 19 00-1614 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ...................................................... 814.16 217.76 
. 

 40 05 19 00-1615 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................... 1,075.91 241.48 
. 

 40 05 19 00-1616 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................... 1,332.23 262.32 
. 

 40 05 19 00-1617 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................... 1,520.34 323.41 
. 

 40 05 19 00-1618 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................... 1,978.79 388.11 
. 

 40 05 19 00-1619 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................... 2,684.93 488.72 
. 

 40 05 19 00-1620 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................... 3,698.17 553.41 
. 

 40 05 19 00-1621 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................... 6,545.64 733.08 
. 

 40 05 19 00-1622 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................... 9,829.18 830.10 
. 

 40 05 19 00-1623 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................. 15,048.58 948.69 
. 

 40 05 19 00-1624 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 22-1/2 Degree Elbow ................................................. 20,482.30 1,164.31 

XXXXXXX 
. 
 40 05 19 00-1625  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree 

Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1626 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ........................................................ 338.18 118.58 
. 

 40 05 19 00-1627 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ........................................................ 476.22 151.64 
. 

 40 05 19 00-1628 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ........................................................ 587.05 171.77 
. 

 40 05 19 00-1629 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ...................................................... 891.25 217.76 
. 

 40 05 19 00-1630 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................... 1,218.14 241.48 
. 

 40 05 19 00-1631 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................... 1,369.14 262.32 
. 

 40 05 19 00-1632 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................... 1,674.51 323.41 
. 

 40 05 19 00-1633 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................... 1,978.79 388.11 
. 

 40 05 19 00-1634 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................... 2,684.93 488.72 
. 

 40 05 19 00-1635 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................... 3,844.74 553.41 
. 

 40 05 19 00-1636 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................... 6,618.38 733.08 
. 

 40 05 19 00-1637 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................... 9,900.84 830.10 
. 

 40 05 19 00-1638 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................. 15,124.58 948.69 
. 

 40 05 19 00-1639 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 11-1/4 Degree Elbow ................................................. 20,635.38 1,164.31 

XXXXXXX 
. 
 40 05 19 00-1640  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 

Degree Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1641 EA 6" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ....................................... 433.81 135.11 
. 

 40 05 19 00-1642 EA 8" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ....................................... 532.65 145.18 
. 

 40 05 19 00-1643 EA 8" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ....................................... 600.04 161.71 
. 

 40 05 19 00-1644 EA 10" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ..................................... 795.48 168.17 
. 

 40 05 19 00-1645 EA 10" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ..................................... 841.16 184.70 
. 

 40 05 19 00-1646 EA 10" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ..................................... 918.28 194.77 
. 

 40 05 19 00-1647 EA 12" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ..................................... 855.25 180.39 
. 

 40 05 19 00-1648 EA 12" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ..................................... 962.81 196.92 
. 

 40 05 19 00-1649 EA 12" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................. 1,104.00 206.98 
. 

 40 05 19 00-1650 EA 12" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 1,177.93 229.98 
. 

 40 05 19 00-1651 EA 14" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................. 1,104.00 206.98 
. 

 40 05 19 00-1652 EA 14" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................. 1,221.29 217.05 
. 

 40 05 19 00-1653 EA 14" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 1,360.36 240.04 
. 

 40 05 19 00-1654 EA 14" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 1,503.73 252.26 
. 

 40 05 19 00-1655 EA 16" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................. 1,272.96 237.53 
. 

 40 05 19 00-1656 EA 16" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................. 1,371.80 247.59 
. 

 40 05 19 00-1657 EA 16" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 1,572.75 270.59 
. 

 40 05 19 00-1658 EA 16" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 1,714.49 282.45 
. 

 40 05 19 00-1659 EA 16" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 1,834.51 292.87 
. 

 40 05 19 00-1660 EA 18" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................. 1,488.07 269.87 
. 

 40 05 19 00-1661 EA 18" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................. 1,773.64 279.93 
. 

 40 05 19 00-1662 EA 18" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 1,829.12 302.93 
. 

 40 05 19 00-1663 EA 18" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 1,930.69 314.79 



 

 Process Interconnections 40

40
 

Common Work Results For Process Interconnections 40 05
Ductile Iron Process Pipe 40 05 19

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 40 - 89

. 
 40 05 19 00-1664 EA 18" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 2,091.95 325.21 

. 
 40 05 19 00-1665 EA 18" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 2,281.55 355.75 

. 
 40 05 19 00-1666 EA 20" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................. 1,916.06 320.18 

. 
 40 05 19 00-1667 EA 20" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................. 2,043.12 330.24 

. 
 40 05 19 00-1668 EA 20" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 2,524.18 353.24 

. 
 40 05 19 00-1669 EA 20" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 2,619.23 365.11 

. 
 40 05 19 00-1670 EA 20" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 2,884.73 375.53 

. 
 40 05 19 00-1671 EA 20" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 2,827.88 406.07 

. 
 40 05 19 00-1672 EA 20" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 3,011.49 438.41 

. 
 40 05 19 00-1673 EA 24" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................. 2,679.43 352.52 

. 
 40 05 19 00-1674 EA 24" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .................................. 2,807.58 362.59 

. 
 40 05 19 00-1675 EA 24" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 3,020.49 385.59 

. 
 40 05 19 00-1676 EA 24" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 3,173.08 397.45 

. 
 40 05 19 00-1677 EA 24" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 3,457.03 407.87 

. 
 40 05 19 00-1678 EA 24" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 3,725.87 438.41 

. 
 40 05 19 00-1679 EA 24" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 3,819.39 470.76 

. 
 40 05 19 00-1680 EA 24" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 4,012.35 465.55 

. 
 40 05 19 00-1681 EA 30" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 4,759.66 487.29 

. 
 40 05 19 00-1682 EA 30" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 5,063.16 497.71 

. 
 40 05 19 00-1683 EA 30" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 5,702.23 528.25 

. 
 40 05 19 00-1684 EA 30" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 6,619.77 560.59 

. 
 40 05 19 00-1685 EA 30" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 7,648.14 610.90 

. 
 40 05 19 00-1686 EA 30" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 8,077.13 643.24 

. 
 40 05 19 00-1687 EA 36" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 6,534.43 535.80 

. 
 40 05 19 00-1688 EA 36" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 8,439.30 546.22 

. 
 40 05 19 00-1689 EA 36" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 6,884.20 576.76 

. 
 40 05 19 00-1690 EA 36" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 8,965.60 609.11 

. 
 40 05 19 00-1691 EA 36" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 8,589.10 659.41 

. 
 40 05 19 00-1692 EA 36" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 9,360.09 691.76 

. 
 40 05 19 00-1693 EA 36" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 9,993.44 781.59 

. 
 40 05 19 00-1694 EA 42" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .............................. 11,503.91 605.51 

. 
 40 05 19 00-1695 EA 42" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow ................................ 9,722.99 636.06 

. 
 40 05 19 00-1696 EA 42" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .............................. 13,064.85 668.40 

. 
 40 05 19 00-1697 EA 42" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .............................. 12,866.41 718.71 

. 
 40 05 19 00-1698 EA 42" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .............................. 11,251.06 751.05 

. 
 40 05 19 00-1699 EA 42" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .............................. 13,250.21 840.88 

. 
 40 05 19 00-1700 EA 42" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .............................. 18,660.92 889.40 

. 
 40 05 19 00-1701 EA 48" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .............................. 17,862.84 867.84 

. 
 40 05 19 00-1702 EA 48" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .............................. 19,428.80 957.67 

. 
 40 05 19 00-1703 EA 48" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .............................. 20,001.72 1,006.18 

. 
 40 05 19 00-1704 EA 48" x 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing 90 Degree Elbow .............................. 25,540.59 1,065.48 

XXXXXXX 
. 
 40 05 19 00-1705  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 

90 Degree Elbows (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1706 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow ......................................... 388.12 118.58 
. 

 40 05 19 00-1707 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow ......................................... 593.47 151.64 
. 

 40 05 19 00-1708 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow ......................................... 862.81 171.77 
. 

 40 05 19 00-1709 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow .................................... 1,222.38 217.76 
. 

 40 05 19 00-1710 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow .................................... 1,715.38 241.48 
. 

 40 05 19 00-1711 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow .................................... 1,996.67 262.32 
. 

 40 05 19 00-1712 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow .................................... 2,587.56 323.41 
. 

 40 05 19 00-1713 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow .................................... 3,203.43 388.11 
. 

 40 05 19 00-1714 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow .................................... 4,361.22 488.72 
. 

 40 05 19 00-1715 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow .................................... 6,379.80 553.41 
. 

 40 05 19 00-1716 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow .................................. 11,190.18 733.08 
. 

 40 05 19 00-1717 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow .................................. 16,987.07 830.10 
. 

 40 05 19 00-1718 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Long Radius 90 Degree Elbow .................................. 26,284.28 948.69 

XXXXXXX 
. 
 40 05 19 00-1719  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree 

Elbows With Base (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1720 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ............................................ 408.75 118.58 
. 

 40 05 19 00-1721 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ............................................ 553.30 151.64 
. 

 40 05 19 00-1722 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ............................................ 891.04 171.77 
. 

 40 05 19 00-1723 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 1,201.75 217.76 
. 

 40 05 19 00-1724 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 1,605.73 241.48 
. 

 40 05 19 00-1725 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 1,892.44 262.32 
. 

 40 05 19 00-1726 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 2,337.86 323.41 
. 

 40 05 19 00-1727 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 2,934.18 388.11 
. 

 40 05 19 00-1728 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 3,868.32 488.72 
. 

 40 05 19 00-1729 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 5,441.77 553.41 
. 

 40 05 19 00-1730 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ....................................... 8,891.80 733.08 
. 

 40 05 19 00-1731 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ..................................... 12,678.01 830.10 
. 

 40 05 19 00-1732 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ..................................... 23,448.49 948.69 
. 

 40 05 19 00-1733 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron 90 Degree Elbow With Base ..................................... 25,308.15 1,164.31 

XXXXXXX 
. 
 40 05 19 00-1734  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tees (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1735 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ................................................................................... 559.99 190.45 
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. 
 40 05 19 00-1736 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ................................................................................... 693.73 234.30 

. 
 40 05 19 00-1737 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ................................................................................... 962.02 261.61 

. 
 40 05 19 00-1738 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 1,374.93 339.94 

. 
 40 05 19 00-1739 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 1,812.60 370.86 

. 
 40 05 19 00-1740 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 2,409.86 398.89 

. 
 40 05 19 00-1741 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 2,739.29 503.10 

. 
 40 05 19 00-1742 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 3,333.48 574.97 

. 
 40 05 19 00-1743 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 4,204.88 725.89 

. 
 40 05 19 00-1744 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee .............................................................................. 6,145.34 801.36 

. 
 40 05 19 00-1745 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ............................................................................ 10,413.45 1,106.81 

. 
 40 05 19 00-1746 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ............................................................................ 14,952.32 1,268.52 

. 
 40 05 19 00-1747 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee ............................................................................ 30,719.46 1,466.16 

XXXXXXX 
. 
 40 05 19 00-1748  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tees 

(40 05 19 00-0001) 
. 
. 

 40 05 19 00-1749 EA 6" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ............................................................ 696.88 212.73 
. 

 40 05 19 00-1750 EA 8" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ............................................................ 854.33 217.05 
. 

 40 05 19 00-1751 EA 8" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ............................................................ 858.80 244.36 
. 

 40 05 19 00-1752 EA 10" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,118.26 240.04 
. 

 40 05 19 00-1753 EA 10" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,109.70 267.36 
. 

 40 05 19 00-1754 EA 10" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,170.58 284.60 
. 

 40 05 19 00-1755 EA 12" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,408.19 252.26 
. 

 40 05 19 00-1756 EA 12" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,409.40 279.57 
. 

 40 05 19 00-1757 EA 12" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,488.73 296.82 
. 

 40 05 19 00-1758 EA 12" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 1,773.44 352.16 
. 

 40 05 19 00-1759 EA 14" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,033.58 262.32 
. 

 40 05 19 00-1760 EA 14" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 1,995.71 289.63 
. 

 40 05 19 00-1761 EA 14" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,084.81 306.88 
. 

 40 05 19 00-1762 EA 14" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 2,208.84 362.23 
. 

 40 05 19 00-1763 EA 14" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 2,341.92 381.28 
. 

 40 05 19 00-1764 EA 16" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,462.03 292.87 
. 

 40 05 19 00-1765 EA 16" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,277.59 320.18 
. 

 40 05 19 00-1766 EA 16" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,245.09 337.43 
. 

 40 05 19 00-1767 EA 16" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 2,634.02 392.78 
. 

 40 05 19 00-1768 EA 16" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 2,561.91 411.82 
. 

 40 05 19 00-1769 EA 16" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 2,851.31 429.43 
. 

 40 05 19 00-1770 EA 18" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 3,005.00 325.21 
. 

 40 05 19 00-1771 EA 18" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,284.25 352.52 
. 

 40 05 19 00-1772 EA 18" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 2,741.40 369.78 
. 

 40 05 19 00-1773 EA 18" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 2,761.19 425.12 
. 

 40 05 19 00-1774 EA 18" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 3,001.75 444.16 
. 

 40 05 19 00-1775 EA 18" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 3,272.71 461.77 
. 

 40 05 19 00-1776 EA 18" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 3,509.18 535.44 
. 

 40 05 19 00-1777 EA 20" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 6,579.29 375.53 
. 

 40 05 19 00-1778 EA 20" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 3,337.58 402.84 
. 

 40 05 19 00-1779 EA 20" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 3,408.23 420.09 
. 

 40 05 19 00-1780 EA 20" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 3,559.39 475.43 
. 

 40 05 19 00-1781 EA 20" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 3,698.98 494.47 
. 

 40 05 19 00-1782 EA 20" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 3,748.47 512.08 
. 

 40 05 19 00-1783 EA 20" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 4,508.24 585.75 
. 

 40 05 19 00-1784 EA 20" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 4,612.65 625.28 
. 

 40 05 19 00-1785 EA 24" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 4,395.06 407.87 
. 

 40 05 19 00-1786 EA 24" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 3,811.09 435.18 
. 

 40 05 19 00-1787 EA 24" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 3,983.79 452.43 
. 

 40 05 19 00-1788 EA 24" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 4,149.06 507.77 
. 

 40 05 19 00-1789 EA 24" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 4,642.59 526.81 
. 

 40 05 19 00-1790 EA 24" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 4,758.30 544.42 
. 

 40 05 19 00-1791 EA 24" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 4,928.54 618.09 
. 

 40 05 19 00-1792 EA 24" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 6,448.67 657.62 
. 

 40 05 19 00-1793 EA 24" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 6,674.43 702.72 
. 

 40 05 19 00-1794 EA 30" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 7,763.36 525.02 
. 

 40 05 19 00-1795 EA 30" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ....................................................... 7,812.30 542.27 
. 

 40 05 19 00-1796 EA 30" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 8,040.56 597.61 
. 

 40 05 19 00-1797 EA 30" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 8,069.41 616.65 
. 

 40 05 19 00-1798 EA 30" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 8,096.09 634.26 
. 

 40 05 19 00-1799 EA 30" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 8,279.36 707.93 
. 

 40 05 19 00-1800 EA 30" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 8,387.02 747.45 
. 

 40 05 19 00-1801 EA 30" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 8,657.81 848.07 
. 

 40 05 19 00-1802 EA 30" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 11,046.50 891.19 
. 

 40 05 19 00-1803 EA 36" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 10,714.19 751.41 
. 

 40 05 19 00-1804 EA 36" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 11,454.69 765.06 
. 

 40 05 19 00-1805 EA 36" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 11,537.93 804.23 
. 

 40 05 19 00-1806 EA 36" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 11,632.99 819.68 
. 

 40 05 19 00-1807 EA 36" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 11,678.11 833.70 
. 

 40 05 19 00-1808 EA 36" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 11,804.83 885.80 
. 

 40 05 19 00-1809 EA 36" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 11,883.16 921.74 
. 

 40 05 19 00-1810 EA 36" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 12,093.04 997.20 
. 

 40 05 19 00-1811 EA 36" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 12,366.26 1,034.93 
. 

 40 05 19 00-1812 EA 36" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 16,163.04 1,187.67 
. 

 40 05 19 00-1813 EA 42" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ..................................................... 19,034.38 650.07 
. 

 40 05 19 00-1814 EA 42" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 17,233.49 705.41 
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. 
 40 05 19 00-1815 EA 42" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 17,262.35 724.46 

. 
 40 05 19 00-1816 EA 42" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 17,314.00 742.06 

. 
 40 05 19 00-1817 EA 42" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 17,476.64 815.73 

. 
 40 05 19 00-1818 EA 42" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 17,664.65 855.26 

. 
 40 05 19 00-1819 EA 42" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 17,817.10 955.88 

. 
 40 05 19 00-1820 EA 42" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 18,086.55 999.00 

. 
 40 05 19 00-1821 EA 42" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 22,906.85 1,214.62 

. 
 40 05 19 00-1822 EA 42" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 29,386.17 1,327.81 

. 
 40 05 19 00-1823 EA 48" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 23,312.84 841.24 

. 
 40 05 19 00-1824 EA 48" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 23,339.52 858.85 

. 
 40 05 19 00-1825 EA 48" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 23,527.13 932.52 

. 
 40 05 19 00-1826 EA 48" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 23,587.03 972.05 

. 
 40 05 19 00-1827 EA 48" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 23,840.44 1,072.67 

. 
 40 05 19 00-1828 EA 48" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 24,084.92 1,115.80 

. 
 40 05 19 00-1829 EA 48" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Reducing Tee ................................................... 24,769.88 1,331.40 

XXXXXXX 
. 
 40 05 19 00-1830  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tees With 

Base (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1831 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base .................................................................. 601.25 190.45 
. 

 40 05 19 00-1832 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base .................................................................. 812.07 234.30 
. 

 40 05 19 00-1833 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................... 1,166.13 261.61 
. 

 40 05 19 00-1834 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 1,760.35 339.94 
. 

 40 05 19 00-1835 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 2,346.76 370.86 
. 

 40 05 19 00-1836 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 2,618.31 398.89 
. 

 40 05 19 00-1837 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 3,251.73 503.10 
. 

 40 05 19 00-1838 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 3,942.55 574.97 
. 

 40 05 19 00-1839 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 5,255.82 725.89 
. 

 40 05 19 00-1840 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ............................................................. 7,515.47 801.36 
. 

 40 05 19 00-1841 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ........................................................... 12,546.81 1,106.81 
. 

 40 05 19 00-1842 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Tee With Base ........................................................... 17,817.43 1,268.52 

XXXXXXX 
. 
 40 05 19 00-1843  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wyes (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1844 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye .................................................................................. 497.02 190.45 
. 

 40 05 19 00-1845 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye .................................................................................. 688.30 234.30 
. 

 40 05 19 00-1846 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye .................................................................................. 978.30 261.61 
. 

 40 05 19 00-1847 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye ............................................................................. 1,284.82 339.94 
. 

 40 05 19 00-1848 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye ............................................................................. 1,807.18 370.86 
. 

 40 05 19 00-1849 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Wye ............................................................................. 2,327.34 398.89 

XXXXXXX 
. 
 40 05 19 00-1850  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Crosses (40 05 19 00-

0001) 
. 
. 

 40 05 19 00-1851 EA 4" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ......................................................................... 682.99 262.32 
. 

 40 05 19 00-1852 EA 6" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ......................................................................... 887.75 284.24 
. 

 40 05 19 00-1853 EA 6" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ......................................................................... 943.81 316.94 
. 

 40 05 19 00-1854 EA 8" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ...................................................................... 1,081.56 288.92 
. 

 40 05 19 00-1855 EA 8" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ...................................................................... 1,181.62 327.01 
. 

 40 05 19 00-1856 EA 8" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ...................................................................... 1,226.25 351.44 
. 

 40 05 19 00-1857 EA 10" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 1,385.67 311.91 
. 

 40 05 19 00-1858 EA 10" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 1,526.97 350.01 
. 

 40 05 19 00-1859 EA 10" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 1,668.22 374.45 
. 

 40 05 19 00-1860 EA 10" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 2,070.32 462.13 
. 

 40 05 19 00-1861 EA 12" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 1,777.11 323.77 
. 

 40 05 19 00-1862 EA 12" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 1,876.08 361.87 
. 

 40 05 19 00-1863 EA 12" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,018.41 386.31 
. 

 40 05 19 00-1864 EA 12" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 2,441.14 473.99 
. 

 40 05 19 00-1865 EA 12" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 2,310.43 500.22 
. 

 40 05 19 00-1866 EA 14" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,224.07 372.29 
. 

 40 05 19 00-1867 EA 14" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,365.33 396.73 
. 

 40 05 19 00-1868 EA 14" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 2,643.67 484.41 
. 

 40 05 19 00-1869 EA 14" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 2,871.23 510.64 
. 

 40 05 19 00-1870 EA 14" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,011.94 535.44 
. 

 40 05 19 00-1871 EA 16" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,644.91 402.84 
. 

 40 05 19 00-1872 EA 16" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,805.71 427.27 
. 

 40 05 19 00-1873 EA 16" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,084.04 514.96 
. 

 40 05 19 00-1874 EA 16" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,332.24 541.19 
. 

 40 05 19 00-1875 EA 16" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 4,606.40 565.98 
. 

 40 05 19 00-1876 EA 16" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,795.38 682.77 
. 

 40 05 19 00-1877 EA 18" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,756.89 435.18 
. 

 40 05 19 00-1878 EA 18" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 2,916.60 459.62 
. 

 40 05 19 00-1879 EA 18" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,153.68 547.30 
. 

 40 05 19 00-1880 EA 18" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,400.79 573.53 
. 

 40 05 19 00-1881 EA 18" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,894.34 598.32 
. 

 40 05 19 00-1882 EA 18" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 4,259.11 715.11 
. 

 40 05 19 00-1883 EA 18" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 4,454.76 761.83 
. 

 40 05 19 00-1884 EA 20" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 3,574.63 485.49 
. 

 40 05 19 00-1885 EA 20" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 3,745.20 509.93 
. 

 40 05 19 00-1886 EA 20" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 3,967.09 597.61 
. 

 40 05 19 00-1887 EA 20" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 4,230.48 623.84 
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. 
 40 05 19 00-1888 EA 20" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 4,312.56 648.63 

. 
 40 05 19 00-1889 EA 20" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,249.49 765.42 

. 
 40 05 19 00-1890 EA 20" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,453.81 812.14 

. 
 40 05 19 00-1891 EA 20" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,996.25 963.06 

. 
 40 05 19 00-1892 EA 24" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 4,696.29 517.83 

. 
 40 05 19 00-1893 EA 24" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................... 4,821.26 542.27 

. 
 40 05 19 00-1894 EA 24" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,110.44 629.95 

. 
 40 05 19 00-1895 EA 24" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,284.82 656.18 

. 
 40 05 19 00-1896 EA 24" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,389.70 680.97 

. 
 40 05 19 00-1897 EA 24" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 5,722.99 797.76 

. 
 40 05 19 00-1898 EA 24" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 7,381.03 844.48 

. 
 40 05 19 00-1899 EA 24" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 7,814.38 939.90 

. 
 40 05 19 00-1900 EA 24" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 8,606.62 1,049.31 

. 
 40 05 19 00-1901 EA 30" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 8,624.78 746.02 

. 
 40 05 19 00-1902 EA 30" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 8,686.23 770.81 

. 
 40 05 19 00-1903 EA 30" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 9,030.38 887.60 

. 
 40 05 19 00-1904 EA 30" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 9,148.94 934.32 

. 
 40 05 19 00-1905 EA 30" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross .................................................................. 9,641.44 1,085.25 

. 
 40 05 19 00-1906 EA 30" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 12,476.38 1,139.15 

. 
 40 05 19 00-1907 EA 30" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 14,212.86 1,480.53 

. 
 40 05 19 00-1908 EA 36" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 12,162.30 949.05 

. 
 40 05 19 00-1909 EA 36" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 12,194.43 970.25 

. 
 40 05 19 00-1910 EA 36" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 12,484.20 1,065.48 

. 
 40 05 19 00-1911 EA 36" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 12,596.21 1,108.61 

. 
 40 05 19 00-1912 EA 36" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 13,002.83 1,234.38 

. 
 40 05 19 00-1913 EA 36" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 13,459.59 1,282.89 

. 
 40 05 19 00-1914 EA 36" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 18,165.64 1,561.39 

. 
 40 05 19 00-1915 EA 36" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 19,918.06 1,706.92 

. 
 40 05 19 00-1916 EA 42" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 17,841.60 853.82 

. 
 40 05 19 00-1917 EA 42" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 17,879.17 878.62 

. 
 40 05 19 00-1918 EA 42" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 18,209.21 995.40 

. 
 40 05 19 00-1919 EA 42" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 18,304.96 1,042.12 

. 
 40 05 19 00-1920 EA 42" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 18,763.80 1,193.06 

. 
 40 05 19 00-1921 EA 42" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 19,228.73 1,246.96 

. 
 40 05 19 00-1922 EA 42" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 24,749.86 1,588.34 

. 
 40 05 19 00-1923 EA 42" x 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 34,110.87 1,766.22 

. 
 40 05 19 00-1924 EA 48" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 25,425.88 1,983.63 

. 
 40 05 19 00-1925 EA 48" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 23,902.51 995.40 

. 
 40 05 19 00-1926 EA 48" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 24,233.64 1,112.20 

. 
 40 05 19 00-1927 EA 48" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 24,329.39 1,158.92 

. 
 40 05 19 00-1928 EA 48" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 24,762.18 1,309.84 

. 
 40 05 19 00-1929 EA 48" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 25,227.09 1,363.75 

. 
 40 05 19 00-1930 EA 48" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Cross ................................................................ 26,433.75 1,705.13 

XXXXXXX 
. 
 40 05 19 00-1931  Flanged End x Flanged End, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Concentric Reducers (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1932 EA 6" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................... 363.24 135.11 
. 

 40 05 19 00-1933 EA 8" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................... 457.73 145.18 
. 

 40 05 19 00-1934 EA 8" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................... 504.50 161.71 
. 

 40 05 19 00-1935 EA 10" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................. 609.83 168.17 
. 

 40 05 19 00-1936 EA 10" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................. 618.59 184.70 
. 

 40 05 19 00-1937 EA 10" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................. 718.52 194.77 
. 

 40 05 19 00-1938 EA 12" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................. 771.66 180.39 
. 

 40 05 19 00-1939 EA 12" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................. 799.95 196.92 
. 

 40 05 19 00-1940 EA 12" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................. 874.92 206.98 
. 

 40 05 19 00-1941 EA 12" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................... 983.59 229.98 
. 

 40 05 19 00-1942 EA 14" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .............................................. 1,188.63 196.92 
. 

 40 05 19 00-1943 EA 14" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ................................................. 957.43 206.98 
. 

 40 05 19 00-1944 EA 14" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .............................................. 1,056.27 217.05 
. 

 40 05 19 00-1945 EA 14" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 1,161.68 240.04 
. 

 40 05 19 00-1946 EA 14" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 1,133.51 252.26 
. 

 40 05 19 00-1947 EA 16" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .............................................. 1,404.25 221.00 
. 

 40 05 19 00-1948 EA 16" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .............................................. 1,150.28 237.53 
. 

 40 05 19 00-1949 EA 16" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .............................................. 1,091.70 247.59 
. 

 40 05 19 00-1950 EA 16" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 1,215.56 270.59 
. 

 40 05 19 00-1951 EA 16" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 1,495.18 282.45 
. 

 40 05 19 00-1952 EA 16" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 1,606.51 292.87 
. 

 40 05 19 00-1953 EA 18" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .............................................. 1,774.69 269.87 
. 

 40 05 19 00-1954 EA 18" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .............................................. 1,420.79 279.93 
. 

 40 05 19 00-1955 EA 18" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 1,559.87 302.93 
. 

 40 05 19 00-1956 EA 18" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 1,552.87 314.79 
. 

 40 05 19 00-1957 EA 18" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 1,779.27 325.21 
. 

 40 05 19 00-1958 EA 18" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 1,783.22 355.75 
. 

 40 05 19 00-1959 EA 20" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .............................................. 1,825.94 320.18 
. 

 40 05 19 00-1960 EA 20" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .............................................. 1,774.96 330.24 
. 

 40 05 19 00-1961 EA 20" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 1,921.62 353.24 
. 

 40 05 19 00-1962 EA 20" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 1,877.71 365.11 
. 

 40 05 19 00-1963 EA 20" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 2,157.32 375.53 
. 

 40 05 19 00-1964 EA 20" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 2,036.42 406.07 
. 

 40 05 19 00-1965 EA 20" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer ............................................ 2,497.96 438.41 
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. 
 40 05 19 00-1966 EA 24" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer .............................................. 2,382.00 362.59 

. 
 40 05 19 00-1967 EA 24" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 2,685.01 385.59 

. 
 40 05 19 00-1968 EA 24" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 2,884.29 397.45 

. 
 40 05 19 00-1969 EA 24" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 2,960.88 407.87 

. 
 40 05 19 00-1970 EA 24" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 2,636.93 438.41 

. 
 40 05 19 00-1971 EA 24" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 3,171.24 470.76 

. 
 40 05 19 00-1972 EA 24" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 3,342.49 465.55 

. 
 40 05 19 00-1973 EA 30" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 4,535.12 528.25 

. 
 40 05 19 00-1974 EA 30" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 4,728.51 560.59 

. 
 40 05 19 00-1975 EA 30" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 5,092.45 610.90 

. 
 40 05 19 00-1976 EA 30" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 5,620.23 643.24 

. 
 40 05 19 00-1977 EA 36" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 6,165.48 576.76 

. 
 40 05 19 00-1978 EA 36" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 6,477.22 609.11 

. 
 40 05 19 00-1979 EA 36" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 6,888.92 659.41 

. 
 40 05 19 00-1980 EA 36" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 7,489.46 691.76 

. 
 40 05 19 00-1981 EA 36" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer............................................ 8,630.91 781.59 

. 
 40 05 19 00-1982 EA 42" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer.......................................... 10,433.54 751.05 

. 
 40 05 19 00-1983 EA 42" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer.......................................... 11,794.31 840.88 

. 
 40 05 19 00-1984 EA 42" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer.......................................... 13,323.72 889.40 

. 
 40 05 19 00-1985 EA 48" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer.......................................... 13,240.02 867.84 

. 
 40 05 19 00-1986 EA 48" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer.......................................... 14,857.00 957.67 

. 
 40 05 19 00-1987 EA 48" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer.......................................... 16,590.51 1,006.18 

. 
 40 05 19 00-1988 EA 48" x 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Concentric Reducer.......................................... 18,570.52 1,065.48 

XXXXXXX 
. 
 40 05 19 00-1989  Flanged End x Flanged End, Cement Lined, Bituminous Seal Coat, Ductile 

Iron Eccentric Reducers (40 05 19 00-0001) 
. 
. 

 40 05 19 00-1990 EA 6" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ..................................................... 392.55 135.11 
. 

 40 05 19 00-1991 EA 8" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ..................................................... 491.39 145.18 
. 

 40 05 19 00-1992 EA 8" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ..................................................... 557.70 161.71 
. 

 40 05 19 00-1993 EA 10" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................... 609.83 168.17 
. 

 40 05 19 00-1994 EA 10" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................... 654.42 184.70 
. 

 40 05 19 00-1995 EA 10" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................... 752.17 194.77 
. 

 40 05 19 00-1996 EA 12" x 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................... 771.66 180.39 
. 

 40 05 19 00-1997 EA 12" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................... 839.04 196.92 
. 

 40 05 19 00-1998 EA 12" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................... 916.17 206.98 
. 

 40 05 19 00-1999 EA 12" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,055.25 229.98 
. 

 40 05 19 00-2000 EA 14" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................... 957.43 206.98 
. 

 40 05 19 00-2001 EA 14" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,035.64 217.05 
. 

 40 05 19 00-2002 EA 14" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,154.09 240.04 
. 

 40 05 19 00-2003 EA 14" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,316.99 252.26 
. 

 40 05 19 00-2004 EA 16" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,150.28 237.53 
. 

 40 05 19 00-2005 EA 16" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,246.95 247.59 
. 

 40 05 19 00-2006 EA 16" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,386.02 270.59 
. 

 40 05 19 00-2007 EA 16" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,528.84 282.45 
. 

 40 05 19 00-2008 EA 16" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,606.51 292.87 
. 

 40 05 19 00-2009 EA 18" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,420.79 279.93 
. 

 40 05 19 00-2010 EA 18" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,559.87 302.93 
. 

 40 05 19 00-2011 EA 18" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,702.69 314.79 
. 

 40 05 19 00-2012 EA 18" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,779.27 325.21 
. 

 40 05 19 00-2013 EA 18" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,950.41 355.75 
. 

 40 05 19 00-2014 EA 20" x 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 2,058.28 320.18 
. 

 40 05 19 00-2015 EA 20" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 1,886.78 330.24 
. 

 40 05 19 00-2016 EA 20" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 1,921.62 353.24 
. 

 40 05 19 00-2017 EA 20" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,095.93 365.11 
. 

 40 05 19 00-2018 EA 20" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,157.32 375.53 
. 

 40 05 19 00-2019 EA 20" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,357.78 406.07 
. 

 40 05 19 00-2020 EA 20" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,496.88 438.41 
. 

 40 05 19 00-2021 EA 24" x 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ................................................ 2,605.65 362.59 
. 

 40 05 19 00-2022 EA 24" x 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,685.01 385.59 
. 

 40 05 19 00-2023 EA 24" x 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,747.49 397.45 
. 

 40 05 19 00-2024 EA 24" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 2,807.80 407.87 
. 

 40 05 19 00-2025 EA 24" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 3,011.49 438.41 
. 

 40 05 19 00-2026 EA 24" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 3,171.24 470.76 
. 

 40 05 19 00-2027 EA 24" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 3,342.49 465.55 
. 

 40 05 19 00-2028 EA 30" x 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 5,399.72 497.71 
. 

 40 05 19 00-2029 EA 30" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 5,277.72 528.25 
. 

 40 05 19 00-2030 EA 30" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 4,752.40 560.59 
. 

 40 05 19 00-2031 EA 30" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 5,092.45 610.90 
. 

 40 05 19 00-2032 EA 30" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 5,620.23 643.24 
. 

 40 05 19 00-2033 EA 36" x 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 6,213.25 576.76 
. 

 40 05 19 00-2034 EA 36" x 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 6,477.22 609.11 
. 

 40 05 19 00-2035 EA 36" x 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 6,865.04 659.41 
. 

 40 05 19 00-2036 EA 36" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 7,463.40 691.76 
. 

 40 05 19 00-2037 EA 36" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 8,607.02 781.59 
. 

 40 05 19 00-2038 EA 42" x 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 10,433.54 751.05 
. 

 40 05 19 00-2039 EA 42" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer .............................................. 8,862.97 840.88 
. 

 40 05 19 00-2040 EA 42" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 13,323.72 889.40 
. 

 40 05 19 00-2041 EA 48" x 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 14,857.00 957.67 
. 

 40 05 19 00-2042 EA 48" x 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 16,590.51 1,006.18 
. 

 40 05 19 00-2043 EA 48" x 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Eccentric Reducer ............................................ 18,570.52 1,065.48 
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XXXXXXX 
. 
 40 05 19 00-2044  Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flanges (40 

05 19 00-0001) 
. 
. 

 40 05 19 00-2045 EA 4" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ..................................................................... 139.18 46.72 
. 

 40 05 19 00-2046 EA 6" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ..................................................................... 208.77 68.99 
. 

 40 05 19 00-2047 EA 8" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ..................................................................... 298.93 81.93 
. 

 40 05 19 00-2048 EA 10" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................... 407.56 95.59 
. 

 40 05 19 00-2049 EA 12" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................... 523.81 112.12 
. 

 40 05 19 00-2050 EA 14" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................... 687.81 125.77 
. 

 40 05 19 00-2051 EA 16" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................... 820.34 143.74 
. 

 40 05 19 00-2052 EA 18" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 1,112.66 201.23 
. 

 40 05 19 00-2053 EA 20" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 1,474.41 251.54 
. 

 40 05 19 00-2054 EA 24" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 2,089.16 305.45 
. 

 40 05 19 00-2055 EA 30" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 2,929.70 355.75 
. 

 40 05 19 00-2056 EA 36" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 5,181.55 391.70 
. 

 40 05 19 00-2057 EA 42" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 7,280.36 431.23 
. 

 40 05 19 00-2058 EA 48" Flanged, Cement Lined, Bituminous Seal Coat, Ductile Iron Blind Flange ................................................................ 9,603.96 485.13 

XXXXXXX 
. 
 40 05 19 00-2059  Ductile Iron Bolt Packs (40 05 19) 

Note: Labor installation is included with pipe fittings or valves. 
. 
. 

 40 05 19 00-2060 EA 4" Pipe Diameter, Ductile Iron Flange Bolt Pack ................................................................................................................... 38.62  
Note: Includes eight (8) 5/8" diameter plain finish bolts with washers and nut. 

    For Zinc Plated, Add  10.81 
    For Hot Dip Galvanized, Add  15.45 

. 
 40 05 19 00-2061 EA 6" Pipe Diameter, Ductile Iron Flange Bolt Pack ................................................................................................................... 59.59  

Note: Includes eight (8) 3/4" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  16.69 
    For Hot Dip Galvanized, Add  23.84 

. 
 40 05 19 00-2062 EA 8" Pipe Diameter, Ductile Iron Flange Bolt Pack ................................................................................................................... 64.71  

Note: Includes eight (8) 3/4" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  18.12 
    For Hot Dip Galvanized, Add  25.88 

. 
 40 05 19 00-2063 EA 10" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 145.35  

Note: Includes twelve (12) 7/8" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  40.70 
    For Hot Dip Galvanized, Add  58.14 

. 
 40 05 19 00-2064 EA 12" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 146.63  

Note: Includes twelve (12) 7/8" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  41.06 
    For Hot Dip Galvanized, Add  58.65 

. 
 40 05 19 00-2065 EA 14" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 164.28  

Note: Includes twelve (12) 1" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  46.00 
    For Hot Dip Galvanized, Add  65.71 

. 
 40 05 19 00-2066 EA 16" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 276.17  

Note: Includes sixteen (16) 1" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  77.33 
    For Hot Dip Galvanized, Add  110.47 

. 
 40 05 19 00-2067 EA 18" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 401.20  

Note: Includes sixteen (16) 1-1/8" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  112.34 
    For Hot Dip Galvanized, Add  160.48 

. 
 40 05 19 00-2068 EA 20" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 506.57  

Note: Includes twenty (20) 1-1/8" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  141.84 
    For Hot Dip Galvanized, Add  202.63 

. 
 40 05 19 00-2069 EA 24" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................... 724.81  

Note: Includes twenty (20) 1-1/4" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  202.95 
    For Hot Dip Galvanized, Add  289.92 

. 
 40 05 19 00-2070 EA 30" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................ 1,145.31  

Note: Includes twenty-eight (28) 1-1/4" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  320.69 
    For Hot Dip Galvanized, Add  458.12 

. 
 40 05 19 00-2071 EA 36" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................ 1,633.81  

Note: Includes thirty-two (32) 1-1/2" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  457.47 
    For Hot Dip Galvanized, Add  653.52 

. 
 40 05 19 00-2072 EA 42" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................ 2,101.85  

Note: Includes thirty-six (36) 1-1/2" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  588.52 
    For Hot Dip Galvanized, Add  840.74 

. 
 40 05 19 00-2073 EA 48" Pipe Diameter, Ductile Iron Flange Bolt Pack ............................................................................................................ 2,568.93  

Note: Includes forty-four (44) 1-1/2" diameter plain finish bolts with washers and nut. 
    For Zinc Plated, Add  719.30 
    For Hot Dip Galvanized, Add  1,027.57 

XXXXXXX 
. 
 40 05 19 00-2074  Full Face Flange Gaskets, ANSI/AWWA C115/A21.15 (40 05 19) 

Note: Labor installation is included with pipe fittings or valves. 
. 
. 
 40 05 19 00-2075  Full Face Flange Styrene Butadiene (SBR) Gaskets (40 05 19 00-2074) 
. 
. 

 40 05 19 00-2076 EA 4" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ..........................................................................................6.52  
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. 
 40 05 19 00-2077 EA 6" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick .......................................................................................... 8.30  

. 
 40 05 19 00-2078 EA 8" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ........................................................................................ 11.26  

. 
 40 05 19 00-2079 EA 10" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 13.04  

. 
 40 05 19 00-2080 EA 12" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 14.22  

. 
 40 05 19 00-2081 EA 14" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 23.70  

. 
 40 05 19 00-2082 EA 16" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 29.03  

. 
 40 05 19 00-2083 EA 18" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 30.81  

. 
 40 05 19 00-2084 EA 20" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 47.40  

. 
 40 05 19 00-2085 EA 24" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 50.96  

. 
 40 05 19 00-2086 EA 30" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 65.77  

. 
 40 05 19 00-2087 EA 36" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 75.25  

. 
 40 05 19 00-2088 EA 42" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 80.58  

. 
 40 05 19 00-2089 EA 48" Full Face Flange Styrene Butadiene (SBR) Gasket, 1/8" Thick ...................................................................................... 88.28  

XXXXXXX 
. 
 40 05 19 00-2090  Full Face Flange Nitrile Buna-N (NBR) Gaskets (40 05 19 00-2074) 

Note: (Acrylonitrile Butadiene) 
. 
. 

 40 05 19 00-2091 EA 4" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ............................................................................................................ 20.14  
. 

 40 05 19 00-2092 EA 6" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ............................................................................................................ 28.44  
. 

 40 05 19 00-2093 EA 8" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ............................................................................................................ 43.84  
. 

 40 05 19 00-2094 EA 10" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick .......................................................................................................... 47.99  
. 

 40 05 19 00-2095 EA 12" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick .......................................................................................................... 51.55  
. 

 40 05 19 00-2096 EA 14" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick .......................................................................................................... 97.17  
. 

 40 05 19 00-2097 EA 16" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 119.68  
. 

 40 05 19 00-2098 EA 18" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 120.28  
. 

 40 05 19 00-2099 EA 20" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 125.02  
. 

 40 05 19 00-2100 EA 24" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 132.13  
. 

 40 05 19 00-2101 EA 30" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 146.35  
. 

 40 05 19 00-2102 EA 36" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 161.16  
. 

 40 05 19 00-2103 EA 42" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 229.30  
. 

 40 05 19 00-2104 EA 48" Full Face Flange Nitrile (NBR) Gasket, 1/8" Thick ........................................................................................................ 250.63  

XXXXXXX 
. 
 40 05 19 00-2105  Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gaskets (40 05 

19 00-2074) 
. 
. 

 40 05 19 00-2106 EA 4" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ......................................................... 17.78  
. 

 40 05 19 00-2107 EA 6" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ......................................................... 23.11  
. 

 40 05 19 00-2108 EA 8" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ......................................................... 31.40  
. 

 40 05 19 00-2109 EA 10" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ....................................................... 36.74  
. 

 40 05 19 00-2110 EA 12" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ....................................................... 40.88  
. 

 40 05 19 00-2111 EA 14" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ....................................................... 67.54  
. 

 40 05 19 00-2112 EA 16" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ....................................................... 81.17  
. 

 40 05 19 00-2113 EA 18" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ....................................................... 81.76  
. 

 40 05 19 00-2114 EA 20" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ....................................................... 83.54  
. 

 40 05 19 00-2115 EA 24" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ....................................................... 97.17  
. 

 40 05 19 00-2116 EA 30" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 119.09  
. 

 40 05 19 00-2117 EA 36" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 135.68  
. 

 40 05 19 00-2118 EA 42" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 194.34  
. 

 40 05 19 00-2119 EA 48" Full Face Flange Ethylene Propylene Diene Monomer (EPDM) Gasket, 1/8" Thick ..................................................... 214.48  

XXXXXXX 
. 
 40 05 19 00-2120  Full Face Flange Neoprene Gaskets (40 05 19 00-2074) 

Note: (Polychloroprene) 
. 
. 

 40 05 19 00-2121 EA 4" Full Face Flange Neoprene Gasket, 1/8" Thick ................................................................................................................ 20.74  
. 

 40 05 19 00-2122 EA 6" Full Face Flange Neoprene Gasket, 1/8" Thick ................................................................................................................ 29.03  
. 

 40 05 19 00-2123 EA 8" Full Face Flange Neoprene Gasket, 1/8" Thick ................................................................................................................ 44.44  
. 

 40 05 19 00-2124 EA 10" Full Face Flange Neoprene Gasket, 1/8" Thick .............................................................................................................. 47.99  
. 

 40 05 19 00-2125 EA 12" Full Face Flange Neoprene Gasket, 1/8" Thick .............................................................................................................. 51.55  
. 

 40 05 19 00-2126 EA 14" Full Face Flange Neoprene Gasket, 1/8" Thick .............................................................................................................. 68.73  
. 

 40 05 19 00-2127 EA 16" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 120.87  
. 

 40 05 19 00-2128 EA 18" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 121.46  
. 

 40 05 19 00-2129 EA 20" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 128.57  
. 

 40 05 19 00-2130 EA 24" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 130.35  
. 

 40 05 19 00-2131 EA 30" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 141.61  
. 

 40 05 19 00-2132 EA 36" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 159.38  
. 

 40 05 19 00-2133 EA 42" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 231.08  
. 

 40 05 19 00-2134 EA 48" Full Face Flange Neoprene Gasket, 1/8" Thick ............................................................................................................ 253.00  

XXXXXXX 
. 
 40 05 19 00-2135  Full Face Flange FKM Gaskets (40 05 19 00-2074) 

Note: (Fluoroelastomer Fluorel Viton®) 
. 
. 

 40 05 19 00-2136 EA 4" Full Face Flange FKM Gasket, 1/8" Thick ........................................................................................................................ 61.07  
. 

 40 05 19 00-2137 EA 6" Full Face Flange FKM Gasket, 1/8" Thick ........................................................................................................................ 90.93  
. 

 40 05 19 00-2138 EA 8" Full Face Flange FKM Gasket, 1/8" Thick ...................................................................................................................... 121.46  
. 

 40 05 19 00-2139 EA 10" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 146.57  
. 

 40 05 19 00-2140 EA 12" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 190.67  
. 

 40 05 19 00-2141 EA 14" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 348.77  
. 

 40 05 19 00-2142 EA 16" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 399.67  
. 

 40 05 19 00-2143 EA 18" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 418.67  
. 

 40 05 19 00-2144 EA 20" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 446.49  
. 

 40 05 19 00-2145 EA 24" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 617.48  
. 

 40 05 19 00-2146 EA 30" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................... 740.30  
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. 
 40 05 19 00-2147 EA 36" Full Face Flange FKM Gasket, 1/8" Thick ..................................................................................................................... 781.01  

. 
 40 05 19 00-2148 EA 42" Full Face Flange FKM Gasket, 1/8" Thick ..................................................................................................................... 973.72  

. 
 40 05 19 00-2149 EA 48" Full Face Flange FKM Gasket, 1/8" Thick .................................................................................................................. 1,020.54  

XXXXXXX 
. 
 40 05 19 00-2150  Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) (40 05 19) 
. 
. 

 40 05 19 00-2151 EA 4" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ............................................................................ 328.20 64.90 
. 

 40 05 19 00-2152 EA 6" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ............................................................................ 454.08 79.23 
. 

 40 05 19 00-2153 EA 8" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100) ............................................................................ 670.04 96.63 
. 

 40 05 19 00-2154 EA 10" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100)........................................................................... 918.74 117.88 
. 

 40 05 19 00-2155 EA 12" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100)........................................................................ 1,165.80 143.74 
. 

 40 05 19 00-2156 EA 14" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100)........................................................................ 1,867.28 175.38 
. 

 40 05 19 00-2157 EA 16" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100)........................................................................ 2,930.23 214.03 
. 

 40 05 19 00-2158 EA 18" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100)........................................................................ 3,029.70 261.04 
. 

 40 05 19 00-2159 EA 20" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100)........................................................................ 3,711.70 318.54 
. 

 40 05 19 00-2160 EA 24" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100)........................................................................ 4,139.08 388.54 
. 

 40 05 19 00-2161 EA 30" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100)........................................................................ 5,331.63 474.11 
. 

 40 05 19 00-2162 EA 36" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100)........................................................................ 7,913.17 578.33 
. 

 40 05 19 00-2163 EA 42" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100)...................................................................... 20,546.59 705.64 
. 

 40 05 19 00-2164 EA 48" Restrained Flange Adapter For Ductile Iron Pipe (Megaflange 2100)...................................................................... 26,240.40 860.83 

XXXXXXX 
. 
 40 05 23  Stainless Steel Process Pipe and Tubing (40 05) 
. 
. 
 40 05 23 23  300- and 400-Series Stainless Steel Process Pipe (40 05 23)
. 
. 
 40 05 23 23-0001  Schedule 40 Pipe, Type 304, With 150 LB Screwed Fittings Assembly (40 05 23 

23) 
Note: Includes hangers and fittings. Fittings are assumed every 10'. Not for use where detail is available. 

. 

. 
 40 05 23 23-0002 LF 1/2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ................................................... 28.64 8.66 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  2.92 
    For Work In Restricted Working Space, Add  5.22 

. 
 40 05 23 23-0003 LF 3/4" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ................................................... 32.46 9.92 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  3.06 
    For Work In Restricted Working Space, Add  6.20 

. 
 40 05 23 23-0004 LF 1" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ...................................................... 37.79 11.19 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  3.59 
    For Work In Restricted Working Space, Add  7.20 

. 
 40 05 23 23-0005 LF 1-1/4" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ................................................ 43.26 13.52 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  4.53 
    For Work In Restricted Working Space, Add  7.75 

. 
 40 05 23 23-0006 LF 1-1/2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ................................................ 47.65 13.91 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  5.19 
    For Work In Restricted Working Space, Add  8.31 

. 
 40 05 23 23-0007 LF 2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ...................................................... 57.70 18.39 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  6.33 
    For Work In Restricted Working Space, Add  10.01 

. 
 40 05 23 23-0008 LF 2-1/2" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly ................................................ 83.18 22.66 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  10.88 
    For Work In Restricted Working Space, Add  12.40 

. 
 40 05 23 23-0009 LF 3" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly .................................................... 105.06 26.26 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Type 316, Add  14.17 
    For Work In Restricted Working Space, Add  15.17 

. 
 40 05 23 23-0010 LF 4" Stainless Steel Pipe, Schedule 40 Type 304 With 150 LB Screwed Fitting Assembly .................................................... 142.63 26.26 

Note: Includes all fittings and hangers. Fittings are assumed every 10'. Not for use where detail is available. 
    For Work In Restricted Working Space, Add  19.25 

XXXXXXX 
. 
 40 05 23 23-0011  Stainless Steel Tubing And Fittings (40 05 23 23) 
. 
. 
 40 05 23 23-0012  Type 304 Tubing (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0013  0.035" Wall (40 05 23 23-0012) 
. 
. 

 40 05 23 23-0014 LF 1/4", 0.035" Wall, Type 304, Stainless Steel Tubing ...............................................................................................................7.73 2.87 
    For Work In Restricted Working Space, Add  1.71 

. 
 40 05 23 23-0015 LF 3/8", 0.035" Wall, Type 304, Stainless Steel Tubing ...............................................................................................................8.96 3.41 

    For Work In Restricted Working Space, Add  2.05 
. 

 40 05 23 23-0016 LF 1/2", 0.035" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 10.69 4.04 
    For Work In Restricted Working Space, Add  2.40 

. 
 40 05 23 23-0017 LF 5/8", 0.035" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 17.37 4.58 

    For Work In Restricted Working Space, Add  2.74 
. 

 40 05 23 23-0018 LF 3/4", 0.035" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 20.59 5.11 
    For Work In Restricted Working Space, Add  3.08 

. 
 40 05 23 23-0019 LF 7/8", 0.035" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 22.79 5.75 

    For Work In Restricted Working Space, Add  3.43 
. 

 40 05 23 23-0020 LF 1", 0.035" Wall, Type 304, Stainless Steel Tubing ................................................................................................................ 25.48 6.91 
    For Work In Restricted Working Space, Add  4.12 
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XXXXXXX 
. 
 40 05 23 23-0021  0.049" Wall (40 05 23 23-0012) 
. 
. 

 40 05 23 23-0022 LF 1/4", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 12.83 3.41 
    For Work In Restricted Working Space, Add  2.05 

. 
 40 05 23 23-0023 LF 3/8", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 14.30 4.04 

    For Work In Restricted Working Space, Add  2.40 
. 

 40 05 23 23-0024 LF 1/2", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 17.19 4.58 
    For Work In Restricted Working Space, Add  2.74 

. 
 40 05 23 23-0025 LF 5/8", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 21.75 5.75 

    For Work In Restricted Working Space, Add  3.43 
. 

 40 05 23 23-0026 LF 3/4", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 24.90 6.91 
    For Work In Restricted Working Space, Add  4.12 

. 
 40 05 23 23-0027 LF 7/8", 0.049" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 27.98 7.97 

    For Work In Restricted Working Space, Add  4.80 
. 

 40 05 23 23-0028 LF 1", 0.049" Wall, Type 304, Stainless Steel Tubing ................................................................................................................ 32.28 9.04 
    For Work In Restricted Working Space, Add  5.45 

XXXXXXX 
. 
 40 05 23 23-0029  0.065" Wall (40 05 23 23-0012) 
. 
. 

 40 05 23 23-0030 LF 1/4", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 14.97 4.04 
    For Work In Restricted Working Space, Add  2.40 

. 
 40 05 23 23-0031 LF 3/8", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 17.24 4.58 

    For Work In Restricted Working Space, Add  2.74 
. 

 40 05 23 23-0032 LF 1/2", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 21.26 5.75 
    For Work In Restricted Working Space, Add  3.43 

. 
 40 05 23 23-0033 LF 5/8", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 24.99 6.91 

    For Work In Restricted Working Space, Add  4.12 
. 

 40 05 23 23-0034 LF 3/4", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 29.47 7.97 
    For Work In Restricted Working Space, Add  4.80 

. 
 40 05 23 23-0035 LF 7/8", 0.065" Wall, Type 304, Stainless Steel Tubing ............................................................................................................. 33.85 9.04 

    For Work In Restricted Working Space, Add  5.45 
. 

 40 05 23 23-0036 LF 1", 0.065" Wall, Type 304, Stainless Steel Tubing ................................................................................................................ 38.15 10.21 
    For Work In Restricted Working Space, Add  6.14 

XXXXXXX 
. 
 40 05 23 23-0037  Type 304 Tube Fittings (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0038  90 Degree Elbows (40 05 23 23-0037) 
. 
. 

 40 05 23 23-0039 EA  1/4", Type 304, Stainless Steel, 90 Degree Elbow ................................................................................................................ 48.34 11.49 
    For Work In Restricted Working Space, Add  6.86 

. 
 40 05 23 23-0040 EA  3/8", Type 304, Stainless Steel, 90 Degree Elbow ................................................................................................................ 57.14 12.55 

    For Work In Restricted Working Space, Add  7.51 
. 

 40 05 23 23-0041 EA  1/2", Type 304, Stainless Steel, 90 Degree Elbow ................................................................................................................ 85.94 14.14 
    For Work In Restricted Working Space, Add  8.51 

. 
 40 05 23 23-0042 EA  5/8", Type 304, Stainless Steel, 90 Degree Elbow ................................................................................................................ 91.82 15.84 

    For Work In Restricted Working Space, Add  9.53 
. 

 40 05 23 23-0043 EA  3/4", Type 304, Stainless Steel, 90 Degree Elbow .............................................................................................................. 102.68 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0044 EA  7/8", Type 304, Stainless Steel, 90 Degree Elbow .............................................................................................................. 140.14 19.04 

    For Work In Restricted Working Space, Add  11.40 
. 

 40 05 23 23-0045 EA  1", Type 304, Stainless Steel, 90 Degree Elbow ................................................................................................................. 178.41 22.66 
    For Work In Restricted Working Space, Add  13.58 

XXXXXXX 
. 
 40 05 23 23-0046  Union Tees (40 05 23 23-0037) 
. 
. 

 40 05 23 23-0047 EA  1/4", Type 304, Stainless Steel, Union Tee ........................................................................................................................... 76.66 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0048 EA  3/8", Type 304, Stainless Steel, Union Tee ........................................................................................................................... 92.94 19.04 

    For Work In Restricted Working Space, Add  11.40 
. 

 40 05 23 23-0049 EA  1/2", Type 304, Stainless Steel, Union Tee ......................................................................................................................... 126.84 21.27 
    For Work In Restricted Working Space, Add  12.77 

. 
 40 05 23 23-0050 EA  5/8", Type 304, Stainless Steel, Union Tee ......................................................................................................................... 136.51 24.14 

    For Work In Restricted Working Space, Add  14.50 
. 

 40 05 23 23-0051 EA  3/4", Type 304, Stainless Steel, Union Tee ......................................................................................................................... 174.23 25.95 
    For Work In Restricted Working Space, Add  15.56 

. 
 40 05 23 23-0052 EA  7/8", Type 304, Stainless Steel, Union Tee ......................................................................................................................... 276.45 28.72 

    For Work In Restricted Working Space, Add  17.25 
. 

 40 05 23 23-0053 EA  1", Type 304, Stainless Steel, Union Tee ............................................................................................................................ 331.32 34.35 
    For Work In Restricted Working Space, Add  20.59 

XXXXXXX 
. 
 40 05 23 23-0054  Unions (40 05 23 23-0037) 
. 
. 

 40 05 23 23-0055 EA  1/4", Type 304, Stainless Steel, Union .................................................................................................................................. 73.29 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0056 EA  3/8", Type 304, Stainless Steel, Union .................................................................................................................................. 94.84 19.04 

    For Work In Restricted Working Space, Add  11.40 
. 

 40 05 23 23-0057 EA  1/2", Type 304, Stainless Steel, Union ................................................................................................................................ 128.09 21.27 
    For Work In Restricted Working Space, Add  12.77 

. 
 40 05 23 23-0058 EA  5/8", Type 304, Stainless Steel, Union ................................................................................................................................ 156.08 24.14 

    For Work In Restricted Working Space, Add  14.50 
. 

 40 05 23 23-0059 EA  3/4", Type 304, Stainless Steel, Union ................................................................................................................................ 186.14 25.95 
    For Work In Restricted Working Space, Add  15.56 
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. 
 40 05 23 23-0060 EA  7/8", Type 304, Stainless Steel, Union ................................................................................................................................ 285.96 28.72 

    For Work In Restricted Working Space, Add  17.25 
. 

 40 05 23 23-0061 EA  1", Type 304, Stainless Steel, Union ................................................................................................................................... 304.39 34.35 
    For Work In Restricted Working Space, Add  20.59 

XXXXXXX 
. 
 40 05 23 23-0062  Male Connectors (40 05 23 23-0037) 
. 
. 

 40 05 23 23-0063 EA  1/4" x 1/4", Type 304, Stainless Steel, Male Connection ...................................................................................................... 36.27 11.49 
    For Work In Restricted Working Space, Add  6.86 

. 
 40 05 23 23-0064 EA  3/8" x 3/8", Type 304, Stainless Steel, Male Connection ...................................................................................................... 45.28 12.55 

    For Work In Restricted Working Space, Add  7.51 
. 

 40 05 23 23-0065 EA  1/2" x 1/2", Type 304, Stainless Steel, Male Connection ...................................................................................................... 58.66 14.14 
    For Work In Restricted Working Space, Add  8.51 

. 
 40 05 23 23-0066 EA  5/8" x 5/8" Male Connection, Stainless Steel Type 304 ........................................................................................................ 66.10 15.84 

    For Work In Restricted Working Space, Add  9.53 
. 

 40 05 23 23-0067 EA  3/4" x 3/4", Type 304, Stainless Steel, Male Connection ...................................................................................................... 79.83 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0068 EA  7/8" x 7/8", Type 304, Stainless Steel, Male Connection .................................................................................................... 120.09 19.04 

    For Work In Restricted Working Space, Add  11.40 
. 

 40 05 23 23-0069 EA  1" x 1", Type 304, Stainless Steel, Male Connection .......................................................................................................... 125.82 22.66 
    For Work In Restricted Working Space, Add  13.58 

XXXXXXX 
. 
 40 05 23 23-0070  Type 304 Valves (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0071  Gate Valves (40 05 23 23-0070) 
. 
. 

 40 05 23 23-0072 EA  1/4" Gate Valve, Stainless Steel Type 304 .......................................................................................................................... 165.59 17.13 
    For Work In Restricted Working Space, Add  9.29 

. 
 40 05 23 23-0073 EA  3/8" Gate Valve, Stainless Steel Type 304 .......................................................................................................................... 275.34 20.10 

    For Work In Restricted Working Space, Add  9.78 
. 

 40 05 23 23-0074 EA  1/2" Gate Valve, Stainless Steel Type 304 .......................................................................................................................... 288.00 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0075 EA  3/4" Gate Valve, Stainless Steel Type 304 .......................................................................................................................... 319.58 25.95 

    For Work In Restricted Working Space, Add  15.56 
. 

 40 05 23 23-0076 EA  1" Gate Valve, Stainless Steel Type 304 ............................................................................................................................. 297.31 34.35 
    For Work In Restricted Working Space, Add  20.59 

XXXXXXX 
. 
 40 05 23 23-0077  Globe Valves (40 05 23 23-0070) 
. 
. 

 40 05 23 23-0078 EA  1/4" Globe Valve, Stainless Steel Type 304 ........................................................................................................................ 167.79 17.13 
    For Work In Restricted Working Space, Add  9.29 

. 
 40 05 23 23-0079 EA  3/8" Globe Valve, Stainless Steel Type 304 ........................................................................................................................ 113.13 20.10 

    For Work In Restricted Working Space, Add  9.78 
. 

 40 05 23 23-0080 EA  1/2" Globe Valve, Stainless Steel Type 304 ........................................................................................................................ 200.75 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0081 EA  3/4" Globe Valve, Stainless Steel Type 304 ........................................................................................................................ 223.76 25.95 

    For Work In Restricted Working Space, Add  15.56 
. 

 40 05 23 23-0082 EA  1" Globe Valve, Stainless Steel Type 304 ........................................................................................................................... 325.08 34.35 
    For Work In Restricted Working Space, Add  20.59 

XXXXXXX 
. 
 40 05 23 23-0083  Check Valves (40 05 23 23-0070) 
. 
. 

 40 05 23 23-0084 EA  1/4" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 232.61 17.13 
    For Work In Restricted Working Space, Add  9.29 

. 
 40 05 23 23-0085 EA  3/8" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 234.24 20.10 

    For Work In Restricted Working Space, Add  9.78 
. 

 40 05 23 23-0086 EA  1/2" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 157.97 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0087 EA  3/4" Check Valve, Stainless Steel Type 304 ....................................................................................................................... 166.23 25.95 

    For Work In Restricted Working Space, Add  15.56 
. 

 40 05 23 23-0088 EA  1" Check Valve, Stainless Steel Type 304 .......................................................................................................................... 186.23 34.35 
    For Work In Restricted Working Space, Add  20.59 

XXXXXXX 
. 
 40 05 23 23-0089  Plug Valves (40 05 23 23-0070) 
. 
. 

 40 05 23 23-0090 EA  1/2" Plug Valve, Stainless Steel Type 304 .......................................................................................................................... 359.29 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0091 EA  3/4" Plug Valve, Stainless Steel Type 304 .......................................................................................................................... 393.82 25.95 

    For Work In Restricted Working Space, Add  15.56 
. 

 40 05 23 23-0092 EA  1" Plug Valve, Stainless Steel Type 304 ............................................................................................................................. 447.78 34.35 
    For Work In Restricted Working Space, Add  20.59 

. 
 40 05 23 23-0093 EA  1-1/2" Plug Valve, Stainless Steel Type 304 ....................................................................................................................... 618.58 38.83 

    For Work In Restricted Working Space, Add  23.29 
. 

 40 05 23 23-0094 EA  2" Plug Valve, Stainless Steel Type 304 ............................................................................................................................. 806.51 53.18 
    For Work In Restricted Working Space, Add  31.91 

XXXXXXX 
. 
 40 05 23 23-0095  Type 316 Tubing (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0096  0.035" Wall (40 05 23 23-0095) 
. 
. 

 40 05 23 23-0097 LF 1/4" Stainless Steel Tubing, Type 316, 0.035" Wall ................................................................................................................8.03 2.87 
    For Work In Restricted Working Space, Add  1.71 
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. 
 40 05 23 23-0098 LF 3/8" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 10.46 3.41 

    For Work In Restricted Working Space, Add  2.05 
. 

 40 05 23 23-0099 LF 1/2" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 11.61 4.04 
    For Work In Restricted Working Space, Add  2.40 

. 
 40 05 23 23-0100 LF 5/8" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 19.81 4.58 

    For Work In Restricted Working Space, Add  2.74 
. 

 40 05 23 23-0101 LF 3/4" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 22.48 5.11 
    For Work In Restricted Working Space, Add  3.08 

. 
 40 05 23 23-0102 LF 7/8" Stainless Steel Tubing, Type 316, 0.035" Wall .............................................................................................................. 28.60 5.75 

    For Work In Restricted Working Space, Add  3.43 
. 

 40 05 23 23-0103 LF 1" Stainless Steel Tubing, Type 316, 0.035" Wall ................................................................................................................. 29.98 6.91 
    For Work In Restricted Working Space, Add  4.12 

XXXXXXX 
. 
 40 05 23 23-0104  0.049" Wall (40 05 23 23-0095) 
. 
. 

 40 05 23 23-0105 LF 1/4" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 14.13 3.41 
    For Work In Restricted Working Space, Add  2.05 

. 
 40 05 23 23-0106 LF 3/8" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 15.66 4.04 

    For Work In Restricted Working Space, Add  2.40 
. 

 40 05 23 23-0107 LF 1/2" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 18.47 4.58 
    For Work In Restricted Working Space, Add  2.74 

. 
 40 05 23 23-0108 LF 5/8" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 24.12 5.75 

    For Work In Restricted Working Space, Add  3.43 
. 

 40 05 23 23-0109 LF 3/4" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 27.84 6.91 
    For Work In Restricted Working Space, Add  4.12 

. 
 40 05 23 23-0110 LF 7/8" Stainless Steel Tubing, Type 316, 0.049" Wall .............................................................................................................. 35.54 7.97 

    For Work In Restricted Working Space, Add  4.80 
. 

 40 05 23 23-0111 LF 1" Stainless Steel Tubing, Type 316, 0.049" Wall ................................................................................................................. 36.24 9.04 
    For Work In Restricted Working Space, Add  5.45 

XXXXXXX 
. 
 40 05 23 23-0112  0.065" Wall (40 05 23 23-0095) 
. 
. 

 40 05 23 23-0113 LF 1/4" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 16.52 4.04 
    For Work In Restricted Working Space, Add  2.40 

. 
 40 05 23 23-0114 LF 3/8" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 18.42 4.58 

    For Work In Restricted Working Space, Add  2.74 
. 

 40 05 23 23-0115 LF 1/2" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 23.12 5.75 
    For Work In Restricted Working Space, Add  3.43 

. 
 40 05 23 23-0116 LF 5/8" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 27.55 6.91 

    For Work In Restricted Working Space, Add  4.12 
. 

 40 05 23 23-0117 LF 3/4" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 33.40 7.97 
    For Work In Restricted Working Space, Add  4.80 

. 
 40 05 23 23-0118 LF 7/8" Stainless Steel Tubing, Type 316, 0.065" Wall .............................................................................................................. 36.77 9.04 

    For Work In Restricted Working Space, Add  5.45 
. 

 40 05 23 23-0119 LF 1" Stainless Steel Tubing, Type 316, 0.065" Wall ................................................................................................................. 42.85 10.21 
    For Work In Restricted Working Space, Add  6.14 

XXXXXXX 
. 
 40 05 23 23-0120  Type 316 Tube Fittings (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0121  90 Degree Elbows (40 05 23 23-0120) 
. 
. 

 40 05 23 23-0122 EA  1/4" 90 Degree Elbow, Stainless Steel Type 316 .................................................................................................................. 66.72 11.49 
    For Work In Restricted Working Space, Add  6.86 

. 
 40 05 23 23-0123 EA  3/8" 90 Degree Elbow, Stainless Steel Type 316 .................................................................................................................. 80.32 12.55 

    For Work In Restricted Working Space, Add  7.51 
. 

 40 05 23 23-0124 EA  1/2" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................ 127.51 14.14 
    For Work In Restricted Working Space, Add  8.51 

. 
 40 05 23 23-0125 EA  5/8" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................ 135.19 15.84 

    For Work In Restricted Working Space, Add  9.53 
. 

 40 05 23 23-0126 EA  3/4" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................ 152.05 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0127 EA  7/8" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................ 213.88 19.04 

    For Work In Restricted Working Space, Add  11.40 
. 

 40 05 23 23-0128 EA  1" 90 Degree Elbow, Stainless Steel Type 316 ................................................................................................................... 274.54 22.66 
    For Work In Restricted Working Space, Add  13.58 

XXXXXXX 
. 
 40 05 23 23-0129  Union Tees (40 05 23 23-0120) 
. 
. 

 40 05 23 23-0130 EA  1/4" Union Tee, Stainless Steel Type 316 ........................................................................................................................... 107.24 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0131 EA  3/8" Union Tee, Stainless Steel Type 316 ........................................................................................................................... 132.61 19.04 

    For Work In Restricted Working Space, Add  11.40 
. 

 40 05 23 23-0132 EA  1/2" Union Tee, Stainless Steel Type 316 ........................................................................................................................... 187.70 21.27 
    For Work In Restricted Working Space, Add  12.77 

. 
 40 05 23 23-0133 EA  5/8" Union Tee, Stainless Steel Type 316 ........................................................................................................................... 200.16 24.14 

    For Work In Restricted Working Space, Add  14.50 
. 

 40 05 23 23-0134 EA  3/4" Union Tee, Stainless Steel Type 316 ........................................................................................................................... 262.57 25.95 
    For Work In Restricted Working Space, Add  15.56 

. 
 40 05 23 23-0135 EA  7/8" Union Tee, Stainless Steel Type 316 ........................................................................................................................... 434.54 28.72 

    For Work In Restricted Working Space, Add  17.25 
. 

 40 05 23 23-0136 EA  1" Union Tee, Stainless Steel Type 316 .............................................................................................................................. 520.98 34.35 
    For Work In Restricted Working Space, Add  20.59 

XXXXXXX 
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. 
 40 05 23 23-0137  Unions (40 05 23 23-0120) 
. 
. 

 40 05 23 23-0138 EA  1/4" Union, Stainless Steel Type 316 .................................................................................................................................... 68.63 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0139 EA  3/8" Union, Stainless Steel Type 316 .................................................................................................................................... 88.04 19.04 

    For Work In Restricted Working Space, Add  11.40 
. 

 40 05 23 23-0140 EA  1/2" Union, Stainless Steel Type 316 .................................................................................................................................. 117.86 21.27 
    For Work In Restricted Working Space, Add  12.77 

. 
 40 05 23 23-0141 EA  5/8" Union, Stainless Steel Type 316 .................................................................................................................................. 143.20 24.14 

    For Work In Restricted Working Space, Add  14.50 
. 

 40 05 23 23-0142 EA  3/4" Union, Stainless Steel Type 316 .................................................................................................................................. 170.09 25.95 
    For Work In Restricted Working Space, Add  15.56 

. 
 40 05 23 23-0143 EA  7/8" Union, Stainless Steel Type 316 .................................................................................................................................. 258.65 28.72 

    For Work In Restricted Working Space, Add  17.25 
. 

 40 05 23 23-0144 EA  1" Union, Stainless Steel Type 316 ..................................................................................................................................... 276.21 34.35 
    For Work In Restricted Working Space, Add  20.59 

XXXXXXX 
. 
 40 05 23 23-0145  Male Connectors (40 05 23 23-0120) 
. 
. 

 40 05 23 23-0146 EA  1/4" x 1/4" Male Connector, Stainless Steel Type 316 .......................................................................................................... 45.75 11.49 
    For Work In Restricted Working Space, Add  6.86 

. 
 40 05 23 23-0147 EA  3/8" x 3/8" Male Connector, Stainless Steel Type 316 .......................................................................................................... 59.59 12.55 

    For Work In Restricted Working Space, Add  7.51 
. 

 40 05 23 23-0148 EA  1/2" x 1/2" Male Connector, Stainless Steel Type 316 .......................................................................................................... 80.08 14.14 
    For Work In Restricted Working Space, Add  8.51 

. 
 40 05 23 23-0149 EA  5/8" x 5/8" Male Connector, Stainless Steel Type 316 .......................................................................................................... 90.38 15.84 

    For Work In Restricted Working Space, Add  9.53 
. 

 40 05 23 23-0150 EA  3/4" x 3/4" Male Connector, Stainless Steel Type 316 ........................................................................................................ 112.01 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0151 EA  7/8" x 7/8" Male Connector, Stainless Steel Type 316 ........................................................................................................ 178.13 19.04 

    For Work In Restricted Working Space, Add  11.40 
. 

 40 05 23 23-0152 EA  1" x 1" Male Connector, Stainless Steel Type 316 .............................................................................................................. 182.78 22.66 
    For Work In Restricted Working Space, Add  13.58 

XXXXXXX 
. 
 40 05 23 23-0153  Type 316 Valves (40 05 23 23-0011) 
. 
. 
 40 05 23 23-0154  Gate Valves (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0155 EA  1/4" Gate Valve, Stainless Steel Type 316 .......................................................................................................................... 209.05 17.13 
    For Work In Restricted Working Space, Add  9.29 

. 
 40 05 23 23-0156 EA  3/8" Gate Valve, Stainless Steel Type 316 .......................................................................................................................... 353.71 20.10 

    For Work In Restricted Working Space, Add  9.78 
. 

 40 05 23 23-0157 EA  1/2" Gate Valve, Stainless Steel Type 316 .......................................................................................................................... 366.37 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0158 EA  3/4" Gate Valve, Stainless Steel Type 316 .......................................................................................................................... 406.01 25.95 

    For Work In Restricted Working Space, Add  15.56 
. 

 40 05 23 23-0159 EA  1" Gate Valve, Stainless Steel Type 316 ............................................................................................................................. 371.15 34.35 
    For Work In Restricted Working Space, Add  20.59 

. 
 40 05 23 23-0160 EA  1-1/4" Gate Valve, Stainless Steel Type 316 ...................................................................................................................... 506.06 35.63 

    For Work In Restricted Working Space, Add  21.38 
. 

 40 05 23 23-0161 EA  1-1/2" Gate Valve, Stainless Steel Type 316 ...................................................................................................................... 806.94 38.83 
    For Work In Restricted Working Space, Add  23.29 

. 
 40 05 23 23-0162 EA  2" Gate Valve, Stainless Steel Type 316 ............................................................................................................................. 962.08 53.18 

    For Work In Restricted Working Space, Add  31.91 
. 

 40 05 23 23-0163 EA  2-1/2" Gate Valve, Stainless Steel Type 316 ................................................................................................................... 1,458.74 170.28 
    For Work In Restricted Working Space, Add  102.14 

XXXXXXX 
. 
 40 05 23 23-0164  Globe Valves (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0165 EA  1/4" Globe Valve, Stainless Steel Type 316 ........................................................................................................................ 211.97 17.13 
    For Work In Restricted Working Space, Add  9.29 

. 
 40 05 23 23-0166 EA  3/8" Globe Valve, Stainless Steel Type 316 ........................................................................................................................ 139.13 20.10 

    For Work In Restricted Working Space, Add  9.78 
. 

 40 05 23 23-0167 EA  1/2" Globe Valve, Stainless Steel Type 316 ........................................................................................................................ 250.96 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0168 EA  3/4" Globe Valve, Stainless Steel Type 316 ........................................................................................................................ 279.25 25.95 

    For Work In Restricted Working Space, Add  15.56 
. 

 40 05 23 23-0169 EA  1" Globe Valve, Stainless Steel Type 316 ........................................................................................................................... 407.88 34.35 
    For Work In Restricted Working Space, Add  20.59 

. 
 40 05 23 23-0170 EA  1-1/4" Globe Valve, Stainless Steel Type 316 ..................................................................................................................... 506.93 35.42 

    For Work In Restricted Working Space, Add  21.22 
. 

 40 05 23 23-0171 EA  1-1/2" Globe Valve, Stainless Steel Type 316 ..................................................................................................................... 836.11 38.83 
    For Work In Restricted Working Space, Add  23.29 

. 
 40 05 23 23-0172 EA  2" Globe Valve, Stainless Steel Type 316 ........................................................................................................................... 991.26 53.18 

    For Work In Restricted Working Space, Add  31.91 
. 

 40 05 23 23-0173 EA  2-1/2" Globe Valve, Stainless Steel Type 316 .................................................................................................................. 1,273.98 170.28 
    For Work In Restricted Working Space, Add  102.14 

XXXXXXX 
. 
 40 05 23 23-0174  Check Valves (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0175 EA  1/4" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 297.71 17.13 
    For Work In Restricted Working Space, Add  9.29 

. 
 40 05 23 23-0176 EA  3/8" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 299.34 20.10 

    For Work In Restricted Working Space, Add  9.78 
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. 
 40 05 23 23-0177 EA  1/2" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 194.36 22.66 

    For Work In Restricted Working Space, Add  13.58 
. 

 40 05 23 23-0178 EA  3/4" Check Valve, Stainless Steel Type 316 ....................................................................................................................... 203.14 25.95 
    For Work In Restricted Working Space, Add  15.56 

. 
 40 05 23 23-0179 EA  1" Check Valve, Stainless Steel Type 316 .......................................................................................................................... 224.21 34.35 

    For Work In Restricted Working Space, Add  20.59 
. 

 40 05 23 23-0180 EA  1-1/4" Check Valve, Stainless Steel Type 316 .................................................................................................................... 306.39 35.63 
    For Work In Restricted Working Space, Add  21.38 

. 
 40 05 23 23-0181 EA  1-1/2" Check Valve, Stainless Steel Type 316 .................................................................................................................... 670.80 38.83 

    For Work In Restricted Working Space, Add  23.29 
. 

 40 05 23 23-0182 EA  2" Check Valve, Stainless Steel Type 316 .......................................................................................................................... 816.22 53.18 
    For Work In Restricted Working Space, Add  31.91 

. 
 40 05 23 23-0183 EA  2-1/2" Check Valve, Stainless Steel Type 316 ................................................................................................................. 1,637.01 170.28 

    For Work In Restricted Working Space, Add  102.14 

XXXXXXX 
. 
 40 05 23 23-0184  Diaphragm Valves, Ethylene Propylene Diene Monomer (EPDM) Lined (40 05 23 

23-0153) 
. 
. 

 40 05 23 23-0185 EA  1/2" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ............................. 321.70 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0186 EA  3/4" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ............................. 375.65 25.95 

    For Work In Restricted Working Space, Add  15.56 
. 

 40 05 23 23-0187 EA  1" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ................................ 479.49 34.35 
    For Work In Restricted Working Space, Add  20.59 

. 
 40 05 23 23-0188 EA  1-1/2" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined .......................... 759.26 38.83 

    For Work In Restricted Working Space, Add  23.29 
. 

 40 05 23 23-0189 EA  2" Diaphragm Valve, Stainless Steel Type 316, Ethylene Propylene Diene Monomer (EPDM) Lined ............................. 1,060.64 53.18 
    For Work In Restricted Working Space, Add  31.91 

XXXXXXX 
. 
 40 05 23 23-0190  Diaphragm Valves, Teflon Lined (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0191 EA  1/2" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined .......................................................................................... 423.94 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0192 EA  3/4" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined .......................................................................................... 487.36 25.95 

    For Work In Restricted Working Space, Add  15.56 
. 

 40 05 23 23-0193 EA  1" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined ............................................................................................. 591.20 34.35 
    For Work In Restricted Working Space, Add  20.59 

. 
 40 05 23 23-0194 EA  1-1/2" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined ....................................................................................... 916.41 38.83 

    For Work In Restricted Working Space, Add  23.29 
. 

 40 05 23 23-0195 EA  2" Diaphragm Valve, Stainless Steel Type 316, Teflon Lined .......................................................................................... 1,248.08 53.18 
    For Work In Restricted Working Space, Add  31.91 

XXXXXXX 
. 
 40 05 23 23-0196  Strainers (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0197 EA  1/2" Strainer, Stainless Steel Type 316 ............................................................................................................................... 424.93 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0198 EA  3/4" Strainer, Stainless Steel Type 316 ............................................................................................................................... 508.23 26.06 

    For Work In Restricted Working Space, Add  15.64 
. 

 40 05 23 23-0199 EA  1" Strainer, Stainless Steel Type 316 .................................................................................................................................. 665.11 34.56 
    For Work In Restricted Working Space, Add  20.74 

. 
 40 05 23 23-0200 EA  1-1/4" Strainer, Stainless Steel Type 316 ........................................................................................................................... 823.72 35.63 

    For Work In Restricted Working Space, Add  21.38 
. 

 40 05 23 23-0201 EA  1-1/2" Strainer, Stainless Steel Type 316 ........................................................................................................................ 1,032.17 38.83 
    For Work In Restricted Working Space, Add  23.30 

. 
 40 05 23 23-0202 EA  2" Strainer, Stainless Steel Type 316 ............................................................................................................................... 1,487.69 53.18 

    For Work In Restricted Working Space, Add  31.91 
. 

 40 05 23 23-0203 EA  2-1/2" Strainer, Stainless Steel Type 316 ........................................................................................................................ 2,043.80 70.73 
    For Work In Restricted Working Space, Add  42.44 

. 
 40 05 23 23-0204 EA  3" Strainer, Stainless Steel Type 316 ............................................................................................................................... 2,977.33 106.36 

    For Work In Restricted Working Space, Add  63.82 
. 

 40 05 23 23-0205 EA  4" Strainer, Stainless Steel Type 316 ............................................................................................................................... 3,821.07 170.18 
    For Work In Restricted Working Space, Add  102.10 

XXXXXXX 
. 
 40 05 23 23-0206  Plug Valves (40 05 23 23-0153) 
. 
. 

 40 05 23 23-0207 EA  1/2" Plug Valve, Stainless Steel Type 316 .......................................................................................................................... 452.37 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0208 EA  3/4" Plug Valve, Stainless Steel Type 316 .......................................................................................................................... 495.18 25.95 

    For Work In Restricted Working Space, Add  15.56 
. 

 40 05 23 23-0209 EA  1" Plug Valve, Stainless Steel Type 316 ............................................................................................................................. 560.17 34.35 
    For Work In Restricted Working Space, Add  20.59 

. 
 40 05 23 23-0210 EA  1-1/2" Plug Valve, Stainless Steel Type 316 ....................................................................................................................... 778.93 38.83 

    For Work In Restricted Working Space, Add  23.29 
. 

 40 05 23 23-0211 EA  2" Plug Valve, Stainless Steel Type 316 .......................................................................................................................... 1,014.05 53.18 
    For Work In Restricted Working Space, Add  31.91 

XXXXXXX 
. 
 40 05 23 23-0212  Cut And Prepare Existing Pipe In-Place (40 05 23 23-0011) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 40 05 23 23-0213 EA Cut And Prepare 1/2" Stainless Steel Pipe ........................................................................................................................... 21.13  
. 

 40 05 23 23-0214 EA Cut And Prepare 3/4" Stainless Steel Pipe ........................................................................................................................... 22.81  
. 

 40 05 23 23-0215 EA Cut And Prepare 1" Stainless Steel Pipe .............................................................................................................................. 25.67  
. 

 40 05 23 23-0216 EA Cut And Prepare 1-1/4" Stainless Steel Pipe ........................................................................................................................ 26.93  
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. 
 40 05 23 23-0217 EA Cut And Prepare 1-1/2" Stainless Steel Pipe ........................................................................................................................ 28.51  

. 
 40 05 23 23-0218 EA Cut And Prepare 2" Stainless Steel Pipe .............................................................................................................................. 30.63  

. 
 40 05 23 23-0219 EA Cut And Prepare 2-1/2" Stainless Steel Pipe ........................................................................................................................ 32.75  

. 
 40 05 23 23-0220 EA Cut And Prepare 3" Stainless Steel Pipe .............................................................................................................................. 35.91  

. 
 40 05 23 23-0221 EA Cut And Prepare 4" Stainless Steel Pipe .............................................................................................................................. 39.08  

. 
 40 05 23 23-0222 EA Cut And Prepare 6" Stainless Steel Pipe .............................................................................................................................. 42.25  

. 
 40 05 23 23-0223 EA Cut And Prepare 8" Stainless Steel Pipe .............................................................................................................................. 45.42  

. 
 40 05 23 23-0224 EA Cut And Prepare 10" Stainless Steel Pipe ............................................................................................................................ 49.64  

. 
 40 05 23 23-0225 EA Cut And Prepare 12" Stainless Steel Pipe ............................................................................................................................ 53.87  

. 
 40 05 23 23-0226 EA Cut And Prepare 14" Stainless Steel Pipe ............................................................................................................................ 58.10  

. 
 40 05 23 23-0227 EA Cut And Prepare 16" Stainless Steel Pipe ............................................................................................................................ 62.32  

. 
 40 05 23 23-0228 EA Cut And Prepare 18" Stainless Steel Pipe ............................................................................................................................ 65.49  

. 
 40 05 23 23-0229 EA Cut And Prepare 20" Stainless Steel Pipe ............................................................................................................................ 68.65  

. 
 40 05 23 23-0230 EA Cut And Prepare 24" Stainless Steel Pipe ............................................................................................................................ 72.89  

XXXXXXX 
. 
 40 05 23 23-0231  Stainless Steel Pipe And Fittings (40 05 23 23) 
. 
. 
 40 05 23 23-0232  Type 304, Schedule 40 Stainless Steel Pipe And 150 LB Threaded Fittings 

(40 05 23 23-0231) 
. 
. 
 40 05 23 23-0233  Type 304, Schedule 40 Stainless Steel Threaded Pipe (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0234 LF 1/2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ................................................................... 14.66 4.58 
    For Work In Restricted Working Space, Add  2.74 

. 
 40 05 23 23-0235 LF  3/4" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ................................................................... 18.09 5.75 

    For Work In Restricted Working Space, Add  3.43 
. 

 40 05 23 23-0236 LF  1" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ...................................................................... 22.18 6.91 
    For Work In Restricted Working Space, Add  4.12 

. 
 40 05 23 23-0237 LF  1-1/4" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ............................................................... 26.55 7.97 

    For Work In Restricted Working Space, Add  4.80 
. 

 40 05 23 23-0238 LF  1-1/2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ............................................................... 30.66 9.04 
    For Work In Restricted Working Space, Add  5.45 

. 
 40 05 23 23-0239 LF  2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ...................................................................... 39.11 11.49 

    For Work In Restricted Working Space, Add  6.86 
. 

 40 05 23 23-0240 LF  2-1/2" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ............................................................... 52.35 13.62 
    For Work In Restricted Working Space, Add  8.18 

. 
 40 05 23 23-0241 LF  3" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ...................................................................... 65.79 17.13 

    For Work In Restricted Working Space, Add  10.29 
. 

 40 05 23 23-0242 LF  4" Pipe, Stainless Steel, Schedule 40 Type 304 For 150 LB Threaded Fitting ...................................................................... 88.85 22.66 
    For Work In Restricted Working Space, Add  13.58 

XXXXXXX 
. 
 40 05 23 23-0243  150#, Type 304 Stainless Steel Threaded 90 Degree Elbows (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0244 EA 1/2", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow ........................................................................................ 36.74 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0245 EA 3/4", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow ........................................................................................ 48.74 22.66 

    For Work In Restricted Working Space, Add  13.58 
. 

 40 05 23 23-0246 EA 1", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow ........................................................................................... 62.56 28.72 
    For Work In Restricted Working Space, Add  17.25 

. 
 40 05 23 23-0247 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow .................................................................................... 87.44 39.35 

    For Work In Restricted Working Space, Add  23.63 
. 

 40 05 23 23-0248 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow .................................................................................. 104.02 46.26 
    For Work In Restricted Working Space, Add  27.75 

. 
 40 05 23 23-0249 EA 2", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow ......................................................................................... 126.60 55.94 

    For Work In Restricted Working Space, Add  33.59 
. 

 40 05 23 23-0250 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow .................................................................................. 210.60 88.60 
    For Work In Restricted Working Space, Add  53.18 

. 
 40 05 23 23-0251 EA 3", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow ......................................................................................... 271.18 114.34 

    For Work In Restricted Working Space, Add  68.62 
. 

 40 05 23 23-0252 EA 4", 150#, Type 304 Stainless Steel Threaded 90 Degree Elbow ......................................................................................... 366.48 141.78 
    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
. 
 40 05 23 23-0253  150#, Type 304 Stainless Steel Threaded 45 Degree Elbows (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0254 EA 1/2", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow ........................................................................................ 37.31 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0255 EA 3/4", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow ........................................................................................ 49.64 22.66 

    For Work In Restricted Working Space, Add  13.58 
. 

 40 05 23 23-0256 EA 1", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow ........................................................................................... 62.84 28.72 
    For Work In Restricted Working Space, Add  17.25 

. 
 40 05 23 23-0257 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow .................................................................................... 87.33 39.35 

    For Work In Restricted Working Space, Add  23.63 
. 

 40 05 23 23-0258 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow .................................................................................. 102.68 46.26 
    For Work In Restricted Working Space, Add  27.75 

. 
 40 05 23 23-0259 EA 2", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow ......................................................................................... 126.28 55.94 

    For Work In Restricted Working Space, Add  33.59 
. 

 40 05 23 23-0260 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow .................................................................................. 216.67 88.60 
    For Work In Restricted Working Space, Add  53.18 

. 
 40 05 23 23-0261 EA 3", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow ......................................................................................... 283.03 114.34 

    For Work In Restricted Working Space, Add  68.62 
. 

 40 05 23 23-0262 EA 4", 150#, Type 304 Stainless Steel Threaded 45 Degree Elbow ......................................................................................... 380.27 141.78 
    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
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. 
 40 05 23 23-0263  150#, Type 304 Stainless Steel Threaded Tees (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0264 EA 1/2", 150#, Type 304 Stainless Steel Threaded Tee ............................................................................................................. 55.19 25.95 
    For Work In Restricted Working Space, Add  15.56 

. 
 40 05 23 23-0265 EA 3/4", 150#, Type 304 Stainless Steel Threaded Tee ............................................................................................................. 73.86 34.35 

    For Work In Restricted Working Space, Add  20.59 
. 

 40 05 23 23-0266 EA 1", 150#, Type 304 Stainless Steel Threaded Tee ................................................................................................................ 91.77 42.55 
    For Work In Restricted Working Space, Add  25.53 

. 
 40 05 23 23-0267 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded Tee ........................................................................................................ 131.46 59.14 

    For Work In Restricted Working Space, Add  35.45 
. 

 40 05 23 23-0268 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded Tee ........................................................................................................ 149.46 66.47 
    For Work In Restricted Working Space, Add  39.89 

. 
 40 05 23 23-0269 EA 2", 150#, Type 304 Stainless Steel Threaded Tee .............................................................................................................. 198.47 88.60 

    For Work In Restricted Working Space, Add  53.18 
. 

 40 05 23 23-0270 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded Tee ........................................................................................................ 301.76 128.16 
    For Work In Restricted Working Space, Add  76.89 

. 
 40 05 23 23-0271 EA 3", 150#, Type 304 Stainless Steel Threaded Tee .............................................................................................................. 408.62 171.56 

    For Work In Restricted Working Space, Add  102.93 
. 

 40 05 23 23-0272 EA 4", 150#, Type 304 Stainless Steel Threaded Tee .............................................................................................................. 543.78 212.72 
    For Work In Restricted Working Space, Add  127.64 

XXXXXXX 
. 
 40 05 23 23-0273  150#, Type 304 Stainless Steel Threaded Reducers (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0274 EA 3/4", 150#, Type 304 Stainless Steel Threaded Reducer ..................................................................................................... 48.32 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0275 EA 1", 150#, Type 304 Stainless Steel Threaded Reducer ........................................................................................................ 61.67 28.72 

    For Work In Restricted Working Space, Add  17.25 
. 

 40 05 23 23-0276 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded Reducer .................................................................................................. 84.90 39.35 
    For Work In Restricted Working Space, Add  23.63 

. 
 40 05 23 23-0277 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded Reducer ................................................................................................ 101.29 46.26 

    For Work In Restricted Working Space, Add  27.75 
. 

 40 05 23 23-0278 EA 2", 150#, Type 304 Stainless Steel Threaded Reducer ...................................................................................................... 126.66 55.94 
    For Work In Restricted Working Space, Add  33.59 

. 
 40 05 23 23-0279 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded Reducer ................................................................................................ 208.80 88.60 

    For Work In Restricted Working Space, Add  53.18 
. 

 40 05 23 23-0280 EA 3", 150#, Type 304 Stainless Steel Threaded Reducer ...................................................................................................... 273.63 114.34 
    For Work In Restricted Working Space, Add  68.62 

. 
 40 05 23 23-0281 EA 4", 150#, Type 304 Stainless Steel Threaded Reducer ...................................................................................................... 358.01 141.78 

    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
. 
 40 05 23 23-0282  150#, Type 304 Stainless Steel Threaded Caps (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0283 EA 1/2", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................ 18.78 8.62 
    For Work In Restricted Working Space, Add  5.15 

. 
 40 05 23 23-0284 EA 3/4", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................ 24.90 11.49 

    For Work In Restricted Working Space, Add  6.86 
. 

 40 05 23 23-0285 EA 1", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................... 31.40 14.14 
    For Work In Restricted Working Space, Add  8.51 

. 
 40 05 23 23-0286 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded Cap ......................................................................................................... 45.65 20.10 

    For Work In Restricted Working Space, Add  12.04 
. 

 40 05 23 23-0287 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded Cap ......................................................................................................... 52.48 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0288 EA 2", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................... 66.70 28.72 

    For Work In Restricted Working Space, Add  17.25 
. 

 40 05 23 23-0289 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded Cap ....................................................................................................... 101.71 42.55 
    For Work In Restricted Working Space, Add  25.53 

. 
 40 05 23 23-0290 EA 3", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................. 134.93 55.94 

    For Work In Restricted Working Space, Add  33.59 
. 

 40 05 23 23-0291 EA 4", 150#, Type 304 Stainless Steel Threaded Cap ............................................................................................................. 180.69 70.94 
    For Work In Restricted Working Space, Add  42.55 

XXXXXXX 
. 
 40 05 23 23-0292  150#, Type 304 Stainless Steel Threaded Unions (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0293 EA 1/2", 150#, Type 304 Stainless Steel Threaded Union .......................................................................................................... 58.71 25.95 
    For Work In Restricted Working Space, Add  15.56 

. 
 40 05 23 23-0294 EA 3/4", 150#, Type 304 Stainless Steel Threaded Union .......................................................................................................... 77.28 34.35 

    For Work In Restricted Working Space, Add  20.59 
. 

 40 05 23 23-0295 EA 1", 150#, Type 304 Stainless Steel Threaded Union ............................................................................................................. 98.16 42.55 
    For Work In Restricted Working Space, Add  25.53 

. 
 40 05 23 23-0296 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded Union .................................................................................................... 140.87 59.14 

    For Work In Restricted Working Space, Add  35.45 
. 

 40 05 23 23-0297 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded Union .................................................................................................... 158.58 66.47 
    For Work In Restricted Working Space, Add  39.89 

. 
 40 05 23 23-0298 EA 2", 150#, Type 304 Stainless Steel Threaded Union ........................................................................................................... 207.98 88.60 

    For Work In Restricted Working Space, Add  53.18 
. 

 40 05 23 23-0299 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded Union .................................................................................................... 349.07 132.95 
    For Work In Restricted Working Space, Add  79.77 

. 
 40 05 23 23-0300 EA 3", 150#, Type 304 Stainless Steel Threaded Union ........................................................................................................... 447.85 171.56 

    For Work In Restricted Working Space, Add  102.94 
. 

 40 05 23 23-0301 EA 4", 150#, Type 304 Stainless Steel Threaded Union ........................................................................................................... 453.66 141.83 
    For Work In Restricted Working Space, Add  85.10 

XXXXXXX 
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. 
 40 05 23 23-0302  150#, Type 304 Stainless Steel Threaded Couplings (40 05 23 23-0232) 
. 
. 

 40 05 23 23-0303 EA 1/2", 150#, Type 304 Stainless Steel Threaded Coupling ..................................................................................................... 36.51 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0304 EA 3/4", 150#, Type 304 Stainless Steel Threaded Coupling ..................................................................................................... 48.43 22.66 

    For Work In Restricted Working Space, Add  13.58 
. 

 40 05 23 23-0305 EA 1", 150#, Type 304 Stainless Steel Threaded Coupling ........................................................................................................ 62.31 28.72 
    For Work In Restricted Working Space, Add  17.25 

. 
 40 05 23 23-0306 EA 1-1/4", 150#, Type 304 Stainless Steel Threaded Coupling .................................................................................................. 86.44 39.35 

    For Work In Restricted Working Space, Add  23.63 
. 

 40 05 23 23-0307 EA 1-1/2", 150#, Type 304 Stainless Steel Threaded Coupling ................................................................................................ 101.59 46.26 
    For Work In Restricted Working Space, Add  27.75 

. 
 40 05 23 23-0308 EA 2", 150#, Type 304 Stainless Steel Threaded Coupling ...................................................................................................... 124.79 55.94 

    For Work In Restricted Working Space, Add  33.59 
. 

 40 05 23 23-0309 EA 2-1/2", 150#, Type 304 Stainless Steel Threaded Coupling ................................................................................................ 205.42 88.60 
    For Work In Restricted Working Space, Add  53.18 

. 
 40 05 23 23-0310 EA 3", 150#, Type 304 Stainless Steel Threaded Coupling ...................................................................................................... 265.11 114.34 

    For Work In Restricted Working Space, Add  68.62 
. 

 40 05 23 23-0311 EA 4", 150#, Type 304 Stainless Steel Threaded Coupling ...................................................................................................... 340.17 141.78 
    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
. 
 40 05 23 23-0312  Type 316, Schedule 40 Stainless Steel Pipe And 150 LB Threaded Fittings 

(40 05 23 23-0231) 
. 
. 
 40 05 23 23-0313  Type 316, Schedule 40 Stainless Steel Threaded Pipe (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0314 LF  1/2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting .................................................................... 17.59 4.58 
    For Work In Restricted Working Space, Add  2.74 

. 
 40 05 23 23-0315 LF  3/4" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting .................................................................... 20.97 5.75 

    For Work In Restricted Working Space, Add  3.43 
. 

 40 05 23 23-0316 LF  1" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ....................................................................... 26.32 6.91 
    For Work In Restricted Working Space, Add  4.12 

. 
 40 05 23 23-0317 LF  1-1/4" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................ 31.97 7.97 

    For Work In Restricted Working Space, Add  4.80 
. 

 40 05 23 23-0318 LF  1-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................ 37.08 9.04 
    For Work In Restricted Working Space, Add  5.45 

. 
 40 05 23 23-0319 LF  2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ....................................................................... 47.70 11.49 

    For Work In Restricted Working Space, Add  6.86 
. 

 40 05 23 23-0320 LF  2-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ................................................................ 64.36 13.62 
    For Work In Restricted Working Space, Add  8.18 

. 
 40 05 23 23-0321 LF  3" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ....................................................................... 83.71 17.13 

    For Work In Restricted Working Space, Add  10.29 
. 

 40 05 23 23-0322 LF  4" Pipe, Stainless Steel Schedule 40 Type 316 For 150 LB Threaded Fitting ..................................................................... 112.16 22.66 
    For Work In Restricted Working Space, Add  13.58 

XXXXXXX 
. 
 40 05 23 23-0323  150#, Type 316 Stainless Steel Threaded 90 Degree Elbows (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0324 EA 1/2", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow ........................................................................................ 37.48 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0325 EA 3/4", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow ........................................................................................ 49.83 22.66 

    For Work In Restricted Working Space, Add  13.58 
. 

 40 05 23 23-0326 EA 1", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow ........................................................................................... 63.23 28.72 
    For Work In Restricted Working Space, Add  17.25 

. 
 40 05 23 23-0327 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow .................................................................................... 88.64 39.35 

    For Work In Restricted Working Space, Add  23.63 
. 

 40 05 23 23-0328 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow .................................................................................. 105.63 46.26 
    For Work In Restricted Working Space, Add  27.75 

. 
 40 05 23 23-0329 EA 2", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow ......................................................................................... 128.58 55.94 

    For Work In Restricted Working Space, Add  33.59 
. 

 40 05 23 23-0330 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow .................................................................................. 213.76 88.60 
    For Work In Restricted Working Space, Add  53.18 

. 
 40 05 23 23-0331 EA 3", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow ......................................................................................... 278.94 114.34 

    For Work In Restricted Working Space, Add  68.62 
. 

 40 05 23 23-0332 EA 4", 150#, Type 316 Stainless Steel Threaded 90 Degree Elbow ......................................................................................... 375.90 141.78 
    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
. 
 40 05 23 23-0333  150#, Type 316 Stainless Steel Threaded 45 Degree Elbows (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0334 EA 1/2", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow ........................................................................................ 38.07 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0335 EA 3/4", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow ........................................................................................ 50.21 22.66 

    For Work In Restricted Working Space, Add  13.58 
. 

 40 05 23 23-0336 EA 1", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow ........................................................................................... 63.67 28.72 
    For Work In Restricted Working Space, Add  17.25 

. 
 40 05 23 23-0337 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow .................................................................................... 88.52 39.35 

    For Work In Restricted Working Space, Add  23.63 
. 

 40 05 23 23-0338 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow .................................................................................. 104.07 46.26 
    For Work In Restricted Working Space, Add  27.75 

. 
 40 05 23 23-0339 EA 2", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow ......................................................................................... 128.14 55.94 

    For Work In Restricted Working Space, Add  33.59 
. 

 40 05 23 23-0340 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow .................................................................................. 219.65 88.60 
    For Work In Restricted Working Space, Add  53.18 

. 
 40 05 23 23-0341 EA 3", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow ......................................................................................... 289.89 114.34 

    For Work In Restricted Working Space, Add  68.62 
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. 
 40 05 23 23-0342 EA 4", 150#, Type 316 Stainless Steel Threaded 45 Degree Elbow......................................................................................... 398.79 141.78 

    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
. 
 40 05 23 23-0343  150#, Type 316 Stainless Steel Threaded Tees (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0344 EA 1/2", 150#, Type 316 Stainless Steel Threaded Tee ............................................................................................................. 55.97 25.95 
    For Work In Restricted Working Space, Add  15.56 

. 
 40 05 23 23-0345 EA 3/4", 150#, Type 316 Stainless Steel Threaded Tee ............................................................................................................. 74.66 34.35 

    For Work In Restricted Working Space, Add  20.59 
. 

 40 05 23 23-0346 EA 1", 150#, Type 316 Stainless Steel Threaded Tee ................................................................................................................ 92.66 42.55 
    For Work In Restricted Working Space, Add  25.53 

. 
 40 05 23 23-0347 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded Tee ........................................................................................................ 133.27 59.14 

    For Work In Restricted Working Space, Add  35.45 
. 

 40 05 23 23-0348 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded Tee ........................................................................................................ 151.25 66.47 
    For Work In Restricted Working Space, Add  39.89 

. 
 40 05 23 23-0349 EA 2", 150#, Type 316 Stainless Steel Threaded Tee .............................................................................................................. 200.83 88.60 

    For Work In Restricted Working Space, Add  53.18 
. 

 40 05 23 23-0350 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded Tee ........................................................................................................ 311.38 128.16 
    For Work In Restricted Working Space, Add  76.89 

. 
 40 05 23 23-0351 EA 3", 150#, Type 316 Stainless Steel Threaded Tee .............................................................................................................. 421.75 171.56 

    For Work In Restricted Working Space, Add  102.93 
. 

 40 05 23 23-0352 EA 4", 150#, Type 316 Stainless Steel Threaded Tee .............................................................................................................. 553.56 212.72 
    For Work In Restricted Working Space, Add  127.64 

XXXXXXX 
. 
 40 05 23 23-0353  150#, Type 316 Stainless Steel Threaded Reducers (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0354 EA 3/4", 150#, Type 316 Stainless Steel Threaded Reducer ..................................................................................................... 48.99 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0355 EA 1", 150#, Type 316 Stainless Steel Threaded Reducer ........................................................................................................ 63.65 28.72 

    For Work In Restricted Working Space, Add  17.25 
. 

 40 05 23 23-0356 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded Reducer .................................................................................................. 85.27 39.35 
    For Work In Restricted Working Space, Add  23.63 

. 
 40 05 23 23-0357 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded Reducer ................................................................................................ 103.24 46.26 

    For Work In Restricted Working Space, Add  27.75 
. 

 40 05 23 23-0358 EA 2", 150#, Type 316 Stainless Steel Threaded Reducer ...................................................................................................... 130.07 55.94 
    For Work In Restricted Working Space, Add  33.59 

. 
 40 05 23 23-0359 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded Reducer ................................................................................................ 216.57 88.60 

    For Work In Restricted Working Space, Add  53.18 
. 

 40 05 23 23-0360 EA 3", 150#, Type 316 Stainless Steel Threaded Reducer ...................................................................................................... 282.21 114.34 
    For Work In Restricted Working Space, Add  68.62 

. 
 40 05 23 23-0361 EA 4", 150#, Type 316 Stainless Steel Threaded Reducer ...................................................................................................... 372.31 141.78 

    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
. 
 40 05 23 23-0362  150#, Type 316 Stainless Steel Threaded Caps (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0363 EA 1/2", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................ 19.22 8.62 
    For Work In Restricted Working Space, Add  5.15 

. 
 40 05 23 23-0364 EA 3/4", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................ 25.23 11.49 

    For Work In Restricted Working Space, Add  6.86 
. 

 40 05 23 23-0365 EA 1", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................... 31.98 14.14 
    For Work In Restricted Working Space, Add  8.51 

. 
 40 05 23 23-0366 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded Cap ......................................................................................................... 47.25 20.10 

    For Work In Restricted Working Space, Add  12.04 
. 

 40 05 23 23-0367 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded Cap ......................................................................................................... 54.39 22.66 
    For Work In Restricted Working Space, Add  13.58 

. 
 40 05 23 23-0368 EA 2", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................... 69.18 28.72 

    For Work In Restricted Working Space, Add  17.25 
. 

 40 05 23 23-0369 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded Cap ....................................................................................................... 105.81 42.55 
    For Work In Restricted Working Space, Add  25.53 

. 
 40 05 23 23-0370 EA 3", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................. 139.09 55.94 

    For Work In Restricted Working Space, Add  33.59 
. 

 40 05 23 23-0371 EA 4", 150#, Type 316 Stainless Steel Threaded Cap ............................................................................................................. 188.95 70.94 
    For Work In Restricted Working Space, Add  42.55 

XXXXXXX 
. 
 40 05 23 23-0372  150#, Type 316 Stainless Steel Threaded Unions (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0373 EA 1/2", 150#, Type 316 Stainless Steel Threaded Union .......................................................................................................... 59.65 25.95 
    For Work In Restricted Working Space, Add  15.56 

. 
 40 05 23 23-0374 EA 3/4", 150#, Type 316 Stainless Steel Threaded Union .......................................................................................................... 80.82 34.35 

    For Work In Restricted Working Space, Add  20.59 
. 

 40 05 23 23-0375 EA 1", 150#, Type 316 Stainless Steel Threaded Union ............................................................................................................. 99.96 42.55 
    For Work In Restricted Working Space, Add  25.53 

. 
 40 05 23 23-0376 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded Union .................................................................................................... 143.91 59.14 

    For Work In Restricted Working Space, Add  35.45 
. 

 40 05 23 23-0377 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded Union .................................................................................................... 162.14 66.47 
    For Work In Restricted Working Space, Add  39.89 

. 
 40 05 23 23-0378 EA 2", 150#, Type 316 Stainless Steel Threaded Union ........................................................................................................... 212.09 88.60 

    For Work In Restricted Working Space, Add  53.18 
. 

 40 05 23 23-0379 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded Union .................................................................................................... 355.39 132.95 
    For Work In Restricted Working Space, Add  79.77 

. 
 40 05 23 23-0380 EA 3", 150#, Type 316 Stainless Steel Threaded Union ........................................................................................................... 467.54 171.56 

    For Work In Restricted Working Space, Add  102.94 
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. 
 40 05 23 23-0381 EA 4", 150#, Type 316 Stainless Steel Threaded Union ........................................................................................................... 495.63 141.83 

    For Work In Restricted Working Space, Add  85.10 

XXXXXXX 
. 
 40 05 23 23-0382  150#, Type 316 Stainless Steel Threaded Couplings (40 05 23 23-0312) 
. 
. 

 40 05 23 23-0383 EA 1/2", 150#, Type 316 Stainless Steel Threaded Coupling ..................................................................................................... 37.99 17.13 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-0384 EA 3/4", 150#, Type 316 Stainless Steel Threaded Coupling ..................................................................................................... 49.11 22.66 

    For Work In Restricted Working Space, Add  13.58 
. 

 40 05 23 23-0385 EA 1", 150#, Type 316 Stainless Steel Threaded Coupling ........................................................................................................ 62.97 28.72 
    For Work In Restricted Working Space, Add  17.25 

. 
 40 05 23 23-0386 EA 1-1/4", 150#, Type 316 Stainless Steel Threaded Coupling .................................................................................................. 87.49 39.35 

    For Work In Restricted Working Space, Add  23.63 
. 

 40 05 23 23-0387 EA 1-1/2", 150#, Type 316 Stainless Steel Threaded Coupling ................................................................................................ 102.83 46.26 
    For Work In Restricted Working Space, Add  27.75 

. 
 40 05 23 23-0388 EA 2", 150#, Type 316 Stainless Steel Threaded Coupling ...................................................................................................... 126.52 55.94 

    For Work In Restricted Working Space, Add  33.59 
. 

 40 05 23 23-0389 EA 2-1/2", 150#, Type 316 Stainless Steel Threaded Coupling ................................................................................................ 211.47 88.60 
    For Work In Restricted Working Space, Add  53.18 

. 
 40 05 23 23-0390 EA 3", 150#, Type 316 Stainless Steel Threaded Coupling ...................................................................................................... 272.92 114.34 

    For Work In Restricted Working Space, Add  68.62 
. 

 40 05 23 23-0391 EA 4", 150#, Type 316 Stainless Steel Threaded Coupling ...................................................................................................... 351.87 141.78 
    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
. 
 40 05 23 23-0392  Type 304, Schedule 10 Stainless Steel Pipe And Butt Weld Fittings (40 05 23 23-

0231) 
. 
. 
 40 05 23 23-0393  Type 304, Schedule 10 Stainless Steel Pipe (40 05 23 23-0392) 
. 
. 

 40 05 23 23-0394 LF  1/2" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ............................................................................ 16.09 4.47 
    For Work In Restricted Working Space, Add  2.68 

. 
 40 05 23 23-0395 LF  3/4" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ............................................................................ 19.21 5.46 

    For Work In Restricted Working Space, Add  3.28 
. 

 40 05 23 23-0396 LF  1" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ............................................................................... 25.15 6.45 
    For Work In Restricted Working Space, Add  3.84 

. 
 40 05 23 23-0397 LF  1-1/4" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ......................................................................... 30.77 8.04 

    For Work In Restricted Working Space, Add  4.80 
. 

 40 05 23 23-0398 LF  1-1/2" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ......................................................................... 34.28 9.03 
    For Work In Restricted Working Space, Add  5.42 

. 
 40 05 23 23-0399 LF  2" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ............................................................................... 42.40 11.22 

    For Work In Restricted Working Space, Add  6.71 
. 

 40 05 23 23-0400 LF  2-1/2" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ......................................................................... 50.48 12.81 
    For Work In Restricted Working Space, Add  7.67 

. 
 40 05 23 23-0401 LF  3" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ............................................................................... 59.32 14.39 

    For Work In Restricted Working Space, Add  8.63 
. 

 40 05 23 23-0402 LF  4" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ............................................................................... 74.13 17.08 
    For Work In Restricted Working Space, Add  10.22 

. 
 40 05 23 23-0403 LF  6" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ............................................................................. 107.28 22.43 

    For Work In Restricted Working Space, Add  13.41 
. 

 40 05 23 23-0404 LF  8" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ............................................................................. 179.32 39.00 
    For Work In Restricted Working Space, Add  25.06 

. 
 40 05 23 23-0405 LF  10" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................... 226.78 42.88 

    For Work In Restricted Working Space, Add  27.56 
. 

 40 05 23 23-0406 LF  12" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................... 270.23 47.68 
    For Work In Restricted Working Space, Add  30.62 

. 
 40 05 23 23-0407 LF  14" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................... 330.82 53.60 

    For Work In Restricted Working Space, Add  34.45 
. 

 40 05 23 23-0408 LF  16" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................... 364.99 61.25 
    For Work In Restricted Working Space, Add  39.38 

. 
 40 05 23 23-0409 LF  18" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................... 409.86 71.45 

    For Work In Restricted Working Space, Add  45.94 
. 

 40 05 23 23-0410 LF  20" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................... 564.65 85.75 
    For Work In Restricted Working Space, Add  55.13 

. 
 40 05 23 23-0411 LF  24" Pipe, Stainless Steel Schedule 10 Type 304 For Welded Butt Fitting ........................................................................... 734.86 107.19 

    For Work In Restricted Working Space, Add  68.91 

XXXXXXX 
. 
 40 05 23 23-0412  Type 304, Schedule 10 Stainless Steel Butt Weld 90 Degree Elbow (40 05 23 23-

0392) 
. 
. 

 40 05 23 23-0413 EA 1/2", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow .......................................................................................... 116.14 50.92 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-0414 EA 3/4", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow .......................................................................................... 123.10 54.05 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-0415 EA 1", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 135.52 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0416 EA 1-1/4", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ....................................................................................... 147.83 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0417 EA 1-1/2", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ....................................................................................... 163.27 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0418 EA 2", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 182.21 79.54 

    For Work In Restricted Working Space, Add  53.03 
. 

 40 05 23 23-0419 EA 2-1/2", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ....................................................................................... 235.54 101.80 
    For Work In Restricted Working Space, Add  67.86 

. 
 40 05 23 23-0420 EA 3", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 276.21 119.30 

    For Work In Restricted Working Space, Add  79.54 
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. 
 40 05 23 23-0421 EA 4", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 335.46 142.80 

    For Work In Restricted Working Space, Add  95.20 
. 

 40 05 23 23-0422 EA 6", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 444.99 178.38 
    For Work In Restricted Working Space, Add  118.92 

. 
 40 05 23 23-0423 EA 8", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 745.39 295.31 

    For Work In Restricted Working Space, Add  196.88 
. 

 40 05 23 23-0424 EA 10", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 1,066.20 393.74 
    For Work In Restricted Working Space, Add  262.49 

. 
 40 05 23 23-0425 EA 12", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 1,607.10 590.62 

    For Work In Restricted Working Space, Add  393.74 
. 

 40 05 23 23-0426 EA 14", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 1,892.84 689.05 
    For Work In Restricted Working Space, Add  459.37 

. 
 40 05 23 23-0427 EA 16", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 2,204.59 785.99 

    For Work In Restricted Working Space, Add  524.00 
. 

 40 05 23 23-0428 EA 18", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 2,779.05 984.36 
    For Work In Restricted Working Space, Add  656.24 

. 
 40 05 23 23-0429 EA 20", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 3,879.08 1,378.11 

    For Work In Restricted Working Space, Add  918.74 
. 

 40 05 23 23-0430 EA 24", Type 304, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 5,560.89 1,968.73 
    For Work In Restricted Working Space, Add  1,312.48 

XXXXXXX 
. 
 40 05 23 23-0431  Type 304, Schedule 10 Stainless Steel Butt Weld 45 Degree Elbow (40 05 23 23-

0392) 
. 
. 

 40 05 23 23-0432 EA 1/2", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow .......................................................................................... 117.02 50.92 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-0433 EA 3/4", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow .......................................................................................... 123.98 54.05 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-0434 EA 1", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 136.58 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0435 EA 1-1/4", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ....................................................................................... 149.24 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0436 EA 1-1/2", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ....................................................................................... 163.45 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0437 EA 2", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 182.21 79.54 

    For Work In Restricted Working Space, Add  53.03 
. 

 40 05 23 23-0438 EA 2-1/2", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ....................................................................................... 234.66 101.80 
    For Work In Restricted Working Space, Add  67.86 

. 
 40 05 23 23-0439 EA 3", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 274.62 119.30 

    For Work In Restricted Working Space, Add  79.54 
. 

 40 05 23 23-0440 EA 4", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 332.47 142.80 
    For Work In Restricted Working Space, Add  95.20 

. 
 40 05 23 23-0441 EA 6", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 429.32 178.38 

    For Work In Restricted Working Space, Add  118.92 
. 

 40 05 23 23-0442 EA 8", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 715.18 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0443 EA 10", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 1,012.41 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0444 EA 12", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 1,521.94 590.62 
    For Work In Restricted Working Space, Add  393.74 

. 
 40 05 23 23-0445 EA 14", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 1,788.31 689.05 

    For Work In Restricted Working Space, Add  459.37 
. 

 40 05 23 23-0446 EA 16", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 2,075.59 785.99 
    For Work In Restricted Working Space, Add  524.00 

. 
 40 05 23 23-0447 EA 18", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 2,609.64 984.36 

    For Work In Restricted Working Space, Add  656.24 
. 

 40 05 23 23-0448 EA 20", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 3,650.48 1,378.11 
    For Work In Restricted Working Space, Add  918.74 

. 
 40 05 23 23-0449 EA 24", Type 304, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 5,236.61 1,968.73 

    For Work In Restricted Working Space, Add  1,312.48 

XXXXXXX 
. 
 40 05 23 23-0450  Type 304, Schedule 10 Stainless Steel Butt Weld Tee (40 05 23 23-0392) 
. 
. 

 40 05 23 23-0451 EA 1/2", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................... 153.50 64.72 
    For Work In Restricted Working Space, Add  43.15 

. 
 40 05 23 23-0452 EA 3/4", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................... 186.23 79.45 

    For Work In Restricted Working Space, Add  52.97 
. 

 40 05 23 23-0453 EA 1", Type 304, Schedule 10 Stainless Steel Tee .................................................................................................................. 208.04 89.27 
    For Work In Restricted Working Space, Add  59.51 

. 
 40 05 23 23-0454 EA 1-1/4", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................ 236.96 101.80 

    For Work In Restricted Working Space, Add  67.86 
. 

 40 05 23 23-0455 EA 1-1/2", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................ 252.50 109.27 
    For Work In Restricted Working Space, Add  72.85 

. 
 40 05 23 23-0456 EA 2", Type 304, Schedule 10 Stainless Steel Tee .................................................................................................................. 275.22 119.17 

    For Work In Restricted Working Space, Add  79.45 
. 

 40 05 23 23-0457 EA 2-1/2", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................ 346.63 142.80 
    For Work In Restricted Working Space, Add  95.20 

. 
 40 05 23 23-0458 EA 3", Type 304, Schedule 10 Stainless Steel Tee .................................................................................................................. 416.70 178.96 

    For Work In Restricted Working Space, Add  119.31 
. 

 40 05 23 23-0459 EA 4", Type 304, Schedule 10 Stainless Steel Tee .................................................................................................................. 474.83 200.85 
    For Work In Restricted Working Space, Add  133.90 

. 
 40 05 23 23-0460 EA 6", Type 304, Schedule 10 Stainless Steel Tee .................................................................................................................. 670.95 267.79 

    For Work In Restricted Working Space, Add  178.53 
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. 
 40 05 23 23-0461 EA 8", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................... 1,053.85 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0462 EA 10", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 1,607.10 590.62 
    For Work In Restricted Working Space, Add  393.74 

. 
 40 05 23 23-0463 EA 12", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 2,049.84 738.27 

    For Work In Restricted Working Space, Add  492.18 
. 

 40 05 23 23-0464 EA 14", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 2,505.14 887.19 
    For Work In Restricted Working Space, Add  591.46 

. 
 40 05 23 23-0465 EA 16", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 3,040.53 1,082.29 

    For Work In Restricted Working Space, Add  721.52 
. 

 40 05 23 23-0466 EA 18", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 3,869.69 1,378.11 
    For Work In Restricted Working Space, Add  918.74 

. 
 40 05 23 23-0467 EA 20", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 5,151.64 1,813.30 

    For Work In Restricted Working Space, Add  1,208.87 
. 

 40 05 23 23-0468 EA 24", Type 304, Schedule 10 Stainless Steel Tee ............................................................................................................. 7,752.71 2,756.22 
    For Work In Restricted Working Space, Add  1,837.48 

XXXXXXX 
. 
 40 05 23 23-0469  Type 304, Schedule 10 Stainless Steel Butt Weld Reducing Tees (40 05 23 23-0392) 
. 
. 

 40 05 23 23-0470 EA 3/4", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................... 137.40 54.07 
    For Work In Restricted Working Space, Add  36.05 

. 
 40 05 23 23-0471 EA 1", Type 304, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 164.48 66.25 

    For Work In Restricted Working Space, Add  44.17 
. 

 40 05 23 23-0472 EA 1-1/4", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 196.93 74.45 
    For Work In Restricted Working Space, Add  49.63 

. 
 40 05 23 23-0473 EA 1-1/2", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 210.24 84.86 

    For Work In Restricted Working Space, Add  56.58 
. 

 40 05 23 23-0474 EA 2", Type 304, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 222.21 91.19 
    For Work In Restricted Working Space, Add  60.80 

. 
 40 05 23 23-0475 EA 2-1/2", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 273.84 99.39 

    For Work In Restricted Working Space, Add  66.26 
. 

 40 05 23 23-0476 EA 3", Type 304, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 324.22 119.12 
    For Work In Restricted Working Space, Add  79.42 

. 
 40 05 23 23-0477 EA 4", Type 304, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 401.27 148.89 

    For Work In Restricted Working Space, Add  99.26 
. 

 40 05 23 23-0478 EA 6", Type 304, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 507.95 170.13 
    For Work In Restricted Working Space, Add  113.42 

. 
 40 05 23 23-0479 EA 8", Type 304, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 890.53 246.09 

    For Work In Restricted Working Space, Add  164.06 
. 

 40 05 23 23-0480 EA 10", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 1,407.18 328.12 
    For Work In Restricted Working Space, Add  218.75 

. 
 40 05 23 23-0481 EA 12", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 2,028.93 492.18 

    For Work In Restricted Working Space, Add  328.12 
. 

 40 05 23 23-0482 EA 14", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 2,457.04 591.30 
    For Work In Restricted Working Space, Add  394.20 

. 
 40 05 23 23-0483 EA 16", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 3,034.37 721.27 

    For Work In Restricted Working Space, Add  480.85 
. 

 40 05 23 23-0484 EA 18", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 3,908.44 918.74 
    For Work In Restricted Working Space, Add  612.49 

. 
 40 05 23 23-0485 EA 20", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 5,481.95 1,208.86 

    For Work In Restricted Working Space, Add  805.91 
. 

 40 05 23 23-0486 EA 24", Type 304, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 8,532.13 1,835.84 
    For Work In Restricted Working Space, Add  1,223.90 

XXXXXXX 
. 
 40 05 23 23-0487  Type 304, Schedule 10 Stainless Steel Butt Weld Reducers (40 05 23 23-0392) 
. 
. 

 40 05 23 23-0488 EA 3/4", Type 304, Schedule 10 Stainless Steel Concentric Reducer ...................................................................................... 115.25 49.18 
    For Work In Restricted Working Space, Add  32.78 

. 
 40 05 23 23-0489 EA 1", Type 304, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 126.47 53.58 

    For Work In Restricted Working Space, Add  35.72 
. 

 40 05 23 23-0490 EA 1-1/4", Type 304, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 140.19 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0491 EA 1-1/2", Type 304, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 150.37 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0492 EA 2", Type 304, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 164.68 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0493 EA 2-1/2", Type 304, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 215.78 89.34 

    For Work In Restricted Working Space, Add  59.56 
. 

 40 05 23 23-0494 EA 3", Type 304, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 244.49 101.71 
    For Work In Restricted Working Space, Add  67.80 

. 
 40 05 23 23-0495 EA 4", Type 304, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 285.99 119.17 

    For Work In Restricted Working Space, Add  79.45 
. 

 40 05 23 23-0496 EA 6", Type 304, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 367.44 151.72 
    For Work In Restricted Working Space, Add  101.15 

. 
 40 05 23 23-0497 EA 8", Type 304, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 573.62 236.25 

    For Work In Restricted Working Space, Add  157.50 
. 

 40 05 23 23-0498 EA 10", Type 304, Schedule 10 Stainless Steel Concentric Reducer ....................................................................................... 725.63 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0499 EA 12", Type 304, Schedule 10 Stainless Steel Concentric Reducer ....................................................................................... 973.25 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0500 EA 14", Type 304, Schedule 10 Stainless Steel Concentric Reducer .................................................................................... 1,352.81 516.79 
    For Work In Restricted Working Space, Add  344.53 

. 
 40 05 23 23-0501 EA 16", Type 304, Schedule 10 Stainless Steel Concentric Reducer .................................................................................... 1,569.93 588.93 

    For Work In Restricted Working Space, Add  392.62 
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. 
 40 05 23 23-0502 EA 18", Type 304, Schedule 10 Stainless Steel Concentric Reducer .................................................................................... 1,943.02 738.27 

    For Work In Restricted Working Space, Add  492.18 
. 

 40 05 23 23-0503 EA 20", Type 304, Schedule 10 Stainless Steel Concentric Reducer .................................................................................... 2,687.08 984.36 
    For Work In Restricted Working Space, Add  656.24 

. 
 40 05 23 23-0504 EA 24", Type 304, Schedule 10 Stainless Steel Concentric Reducer .................................................................................... 3,919.21 1,476.55 

    For Work In Restricted Working Space, Add  984.36 
. 

 40 05 23 23-0505 EA 3/4", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................ 131.80 49.18 
    For Work In Restricted Working Space, Add  32.78 

. 
 40 05 23 23-0506 EA 1", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 138.62 53.58 

    For Work In Restricted Working Space, Add  35.72 
. 

 40 05 23 23-0507 EA 1-1/4", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 148.51 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0508 EA 1-1/2", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 165.51 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0509 EA 2", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 175.59 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0510 EA 2-1/2", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 227.75 89.34 

    For Work In Restricted Working Space, Add  59.56 
. 

 40 05 23 23-0511 EA 3", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 256.28 101.71 
    For Work In Restricted Working Space, Add  67.80 

. 
 40 05 23 23-0512 EA 4", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 295.11 119.17 

    For Work In Restricted Working Space, Add  79.45 
. 

 40 05 23 23-0513 EA 6", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 400.35 151.72 
    For Work In Restricted Working Space, Add  101.15 

. 
 40 05 23 23-0514 EA 8", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 644.17 236.25 

    For Work In Restricted Working Space, Add  157.50 
. 

 40 05 23 23-0515 EA 10", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ......................................................................................... 863.25 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0516 EA 12", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 1,100.41 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0517 EA 14", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 1,646.16 516.79 
    For Work In Restricted Working Space, Add  344.53 

. 
 40 05 23 23-0518 EA 16", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 1,906.06 588.93 

    For Work In Restricted Working Space, Add  392.62 
. 

 40 05 23 23-0519 EA 18", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 2,353.25 738.27 
    For Work In Restricted Working Space, Add  492.18 

. 
 40 05 23 23-0520 EA 20", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 3,344.46 984.36 

    For Work In Restricted Working Space, Add  656.24 
. 

 40 05 23 23-0521 EA 24", Type 304, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 4,790.44 1,476.55 
    For Work In Restricted Working Space, Add  984.36 

XXXXXXX 
. 
 40 05 23 23-0522  Type 304, Schedule 10 Stainless Steel Butt Weld Caps (40 05 23 23-0392) 
. 
. 

 40 05 23 23-0523 EA 1/2", Type 304, Schedule 10 Stainless Steel Cap ................................................................................................................. 62.04 25.46 
    For Work In Restricted Working Space, Add  16.97 

. 
 40 05 23 23-0524 EA 3/4", Type 304, Schedule 10 Stainless Steel Cap ................................................................................................................. 67.44 27.02 

    For Work In Restricted Working Space, Add  18.02 
. 

 40 05 23 23-0525 EA 1", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................... 74.10 29.70 
    For Work In Restricted Working Space, Add  19.80 

. 
 40 05 23 23-0526 EA 1-1/4", Type 304, Schedule 10 Stainless Steel Cap .............................................................................................................. 81.35 32.37 

    For Work In Restricted Working Space, Add  21.58 
. 

 40 05 23 23-0527 EA 1-1/2", Type 304, Schedule 10 Stainless Steel Cap .............................................................................................................. 88.06 35.75 
    For Work In Restricted Working Space, Add  23.83 

. 
 40 05 23 23-0528 EA 2", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................... 95.94 39.76 

    For Work In Restricted Working Space, Add  26.51 
. 

 40 05 23 23-0529 EA 2-1/2", Type 304, Schedule 10 Stainless Steel Cap ............................................................................................................ 124.02 50.90 
    For Work In Restricted Working Space, Add  33.93 

. 
 40 05 23 23-0530 EA 3", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................. 141.90 59.65 

    For Work In Restricted Working Space, Add  39.77 
. 

 40 05 23 23-0531 EA 4", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................. 170.64 71.39 
    For Work In Restricted Working Space, Add  47.60 

. 
 40 05 23 23-0532 EA 6", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................. 218.07 89.34 

    For Work In Restricted Working Space, Add  59.56 
. 

 40 05 23 23-0533 EA 8", Type 304, Schedule 10 Stainless Steel Cap .................................................................................................................. 363.29 147.65 
    For Work In Restricted Working Space, Add  98.44 

. 
 40 05 23 23-0534 EA 10", Type 304, Schedule 10 Stainless Steel Cap ................................................................................................................ 483.96 196.87 

    For Work In Restricted Working Space, Add  131.25 
. 

 40 05 23 23-0535 EA 12", Type 304, Schedule 10 Stainless Steel Cap ................................................................................................................ 716.79 295.30 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0536 EA 14", Type 304, Schedule 10 Stainless Steel Cap ................................................................................................................ 839.82 344.52 

    For Work In Restricted Working Space, Add  229.69 
. 

 40 05 23 23-0537 EA 16", Type 304, Schedule 10 Stainless Steel Cap ................................................................................................................ 969.03 392.99 
    For Work In Restricted Working Space, Add  262.00 

. 
 40 05 23 23-0538 EA 18", Type 304, Schedule 10 Stainless Steel Cap ............................................................................................................. 1,220.85 492.18 

    For Work In Restricted Working Space, Add  328.12 
. 

 40 05 23 23-0539 EA 20", Type 304, Schedule 10 Stainless Steel Cap ............................................................................................................. 1,692.86 689.05 
    For Work In Restricted Working Space, Add  459.37 

. 
 40 05 23 23-0540 EA 24", Type 304, Schedule 10 Stainless Steel Cap ............................................................................................................. 2,472.28 984.35 

    For Work In Restricted Working Space, Add  656.24 

XXXXXXX 
. 
 40 05 23 23-0541  Type 304, Schedule 40 Stainless Steel Pipe And Butt Weld Fittings (40 05 23 23-

0231) 
. 
. 
 40 05 23 23-0542  Type 304, Schedule 40 Stainless Steel Pipe (40 05 23 23-0541) 
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. 

. 
 40 05 23 23-0543 LF  1/2" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................ 17.85 4.47 

    For Work In Restricted Working Space, Add  2.68 
. 

 40 05 23 23-0544 LF  3/4" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................ 21.70 5.46 
    For Work In Restricted Working Space, Add  3.28 

. 
 40 05 23 23-0545 LF  1" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................... 26.50 6.45 

    For Work In Restricted Working Space, Add  3.84 
. 

 40 05 23 23-0546 LF  1-1/4" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ......................................................................... 33.12 7.94 
    For Work In Restricted Working Space, Add  4.80 

. 
 40 05 23 23-0547 LF  1-1/2" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ......................................................................... 38.09 8.93 

    For Work In Restricted Working Space, Add  5.42 
. 

 40 05 23 23-0548 LF  2" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................... 48.68 11.42 
    For Work In Restricted Working Space, Add  6.71 

. 
 40 05 23 23-0549 LF  2-1/2" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ......................................................................... 60.06 12.91 

    For Work In Restricted Working Space, Add  7.67 
. 

 40 05 23 23-0550 LF  3" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................... 59.15 14.39 
    For Work In Restricted Working Space, Add  8.63 

. 
 40 05 23 23-0551 LF  4" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................... 95.49 16.87 

    For Work In Restricted Working Space, Add  10.22 
. 

 40 05 23 23-0552 LF  6" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................. 147.36 22.33 
    For Work In Restricted Working Space, Add  13.41 

. 
 40 05 23 23-0553 LF  8" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ............................................................................. 259.49 38.79 

    For Work In Restricted Working Space, Add  25.06 
. 

 40 05 23 23-0554 LF  10" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ........................................................................... 326.49 42.88 
    For Work In Restricted Working Space, Add  27.56 

. 
 40 05 23 23-0555 LF  12" Pipe, Stainless Steel Schedule 40 Type 304 For Welded Butt Fitting ........................................................................... 405.14 47.47 

    For Work In Restricted Working Space, Add  30.62 

XXXXXXX 
. 
 40 05 23 23-0556  Type 304, Schedule 40 Stainless Steel Butt Weld 90 Degree Elbows (40 05 23 23-

0541) 
. 
. 

 40 05 23 23-0557 EA 1/2", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow .......................................................................................... 116.85 50.92 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-0558 EA 3/4", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow .......................................................................................... 123.81 54.05 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-0559 EA 1", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 136.05 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0560 EA 1-1/4", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ....................................................................................... 148.21 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0561 EA 1-1/2", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ....................................................................................... 163.62 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0562 EA 2", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 183.44 79.54 

    For Work In Restricted Working Space, Add  53.03 
. 

 40 05 23 23-0563 EA 2-1/2", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ....................................................................................... 240.11 101.80 
    For Work In Restricted Working Space, Add  67.86 

. 
 40 05 23 23-0564 EA 3", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 282.90 119.30 

    For Work In Restricted Working Space, Add  79.54 
. 

 40 05 23 23-0565 EA 4", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 346.72 142.80 
    For Work In Restricted Working Space, Add  95.20 

. 
 40 05 23 23-0566 EA 6", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 516.97 178.38 

    For Work In Restricted Working Space, Add  118.92 
. 

 40 05 23 23-0567 EA 8", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 843.48 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0568 EA 10", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 1,265.22 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0569 EA 12", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 1,865.23 590.62 
    For Work In Restricted Working Space, Add  393.74 

. 
 40 05 23 23-0570 EA 14", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 2,205.98 689.05 

    For Work In Restricted Working Space, Add  459.37 
. 

 40 05 23 23-0571 EA 16", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 2,606.87 785.99 
    For Work In Restricted Working Space, Add  524.00 

. 
 40 05 23 23-0572 EA 18", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 3,338.00 984.36 

    For Work In Restricted Working Space, Add  656.24 
. 

 40 05 23 23-0573 EA 20", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 4,568.98 1,378.11 
    For Work In Restricted Working Space, Add  918.74 

. 
 40 05 23 23-0574 EA 24", Type 304, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 6,545.15 1,968.73 

    For Work In Restricted Working Space, Add  1,312.48 

XXXXXXX 
. 
 40 05 23 23-0575  Type 304, Schedule 40 Stainless Steel Butt Weld 45 Degree Elbows (40 05 23 23-

0541) 
. 
. 

 40 05 23 23-0576 EA 1/2", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow .......................................................................................... 118.08 50.92 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-0577 EA 3/4", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow .......................................................................................... 125.04 54.05 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-0578 EA 1", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 136.93 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0579 EA 1-1/4", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ....................................................................................... 149.11 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0580 EA 1-1/2", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ....................................................................................... 164.50 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0581 EA 2", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 183.63 79.54 

    For Work In Restricted Working Space, Add  53.03 
. 

 40 05 23 23-0582 EA 2-1/2", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ....................................................................................... 240.11 101.80 
    For Work In Restricted Working Space, Add  67.86 
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. 
 40 05 23 23-0583 EA 3", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 277.97 119.30 

    For Work In Restricted Working Space, Add  79.54 
. 

 40 05 23 23-0584 EA 4", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 349.36 142.80 
    For Work In Restricted Working Space, Add  95.20 

. 
 40 05 23 23-0585 EA 6", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 456.95 178.38 

    For Work In Restricted Working Space, Add  118.92 
. 

 40 05 23 23-0586 EA 8", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 780.56 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0587 EA 10", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 1,108.03 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0588 EA 12", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 1,633.34 590.62 
    For Work In Restricted Working Space, Add  393.74 

. 
 40 05 23 23-0589 EA 14", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 1,866.87 689.05 

    For Work In Restricted Working Space, Add  459.37 
. 

 40 05 23 23-0590 EA 16", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 2,203.12 785.99 
    For Work In Restricted Working Space, Add  524.00 

. 
 40 05 23 23-0591 EA 18", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 2,774.72 984.36 

    For Work In Restricted Working Space, Add  656.24 
. 

 40 05 23 23-0592 EA 20", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 3,808.92 1,378.11 
    For Work In Restricted Working Space, Add  918.74 

. 
 40 05 23 23-0593 EA 24", Type 304, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 5,505.62 1,968.73 

    For Work In Restricted Working Space, Add  1,312.48 

XXXXXXX 
. 
 40 05 23 23-0594  Type 304, Schedule 40 Stainless Steel Butt Weld Tees (40 05 23 23-0541) 
. 
. 

 40 05 23 23-0595 EA 1/2", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................... 154.20 64.72 
    For Work In Restricted Working Space, Add  43.15 

. 
 40 05 23 23-0596 EA 3/4", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................... 186.93 79.45 

    For Work In Restricted Working Space, Add  52.97 
. 

 40 05 23 23-0597 EA 1", Type 304, Schedule 40 Stainless Steel Tee .................................................................................................................. 208.74 89.27 
    For Work In Restricted Working Space, Add  59.51 

. 
 40 05 23 23-0598 EA 1-1/4", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................ 238.75 101.80 

    For Work In Restricted Working Space, Add  67.86 
. 

 40 05 23 23-0599 EA 1-1/2", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................ 253.20 109.27 
    For Work In Restricted Working Space, Add  72.85 

. 
 40 05 23 23-0600 EA 2", Type 304, Schedule 40 Stainless Steel Tee .................................................................................................................. 276.10 119.17 

    For Work In Restricted Working Space, Add  79.45 
. 

 40 05 23 23-0601 EA 2-1/2", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................ 349.01 142.80 
    For Work In Restricted Working Space, Add  95.20 

. 
 40 05 23 23-0602 EA 3", Type 304, Schedule 40 Stainless Steel Tee .................................................................................................................. 420.39 178.96 

    For Work In Restricted Working Space, Add  119.31 
. 

 40 05 23 23-0603 EA 4", Type 304, Schedule 40 Stainless Steel Tee .................................................................................................................. 478.88 200.85 
    For Work In Restricted Working Space, Add  133.90 

. 
 40 05 23 23-0604 EA 6", Type 304, Schedule 40 Stainless Steel Tee .................................................................................................................. 698.93 267.79 

    For Work In Restricted Working Space, Add  178.53 
. 

 40 05 23 23-0605 EA 8", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................... 1,136.91 393.74 
    For Work In Restricted Working Space, Add  262.49 

. 
 40 05 23 23-0606 EA 10", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 1,862.01 590.62 

    For Work In Restricted Working Space, Add  393.74 
. 

 40 05 23 23-0607 EA 12", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 2,318.62 738.27 
    For Work In Restricted Working Space, Add  492.18 

. 
 40 05 23 23-0608 EA 14", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 3,046.73 887.19 

    For Work In Restricted Working Space, Add  591.46 
. 

 40 05 23 23-0609 EA 16", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 3,831.22 1,082.29 
    For Work In Restricted Working Space, Add  721.52 

. 
 40 05 23 23-0610 EA 18", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 4,943.24 1,378.11 

    For Work In Restricted Working Space, Add  918.74 
. 

 40 05 23 23-0611 EA 20", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 6,410.90 1,813.30 
    For Work In Restricted Working Space, Add  1,208.87 

. 
 40 05 23 23-0612 EA 24", Type 304, Schedule 40 Stainless Steel Tee ............................................................................................................. 9,797.90 2,756.22 

    For Work In Restricted Working Space, Add  1,837.48 

XXXXXXX 
. 
 40 05 23 23-0613  Type 304, Schedule 40 Stainless Steel Butt Weld Reducing Tees (40 05 23 23-0541) 
. 
. 

 40 05 23 23-0614 EA 3/4", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................... 139.69 54.07 
    For Work In Restricted Working Space, Add  36.05 

. 
 40 05 23 23-0615 EA 1", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 166.77 66.25 

    For Work In Restricted Working Space, Add  44.17 
. 

 40 05 23 23-0616 EA 1-1/4", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 207.94 74.45 
    For Work In Restricted Working Space, Add  49.63 

. 
 40 05 23 23-0617 EA 1-1/2", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 213.58 84.86 

    For Work In Restricted Working Space, Add  56.58 
. 

 40 05 23 23-0618 EA 2", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 222.21 91.19 
    For Work In Restricted Working Space, Add  60.80 

. 
 40 05 23 23-0619 EA 2-1/2", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 262.59 99.39 

    For Work In Restricted Working Space, Add  66.26 
. 

 40 05 23 23-0620 EA 3", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 299.40 119.12 
    For Work In Restricted Working Space, Add  79.42 

. 
 40 05 23 23-0621 EA 4", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 388.25 148.89 

    For Work In Restricted Working Space, Add  99.26 
. 

 40 05 23 23-0622 EA 6", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 510.06 170.13 
    For Work In Restricted Working Space, Add  113.42 

. 
 40 05 23 23-0623 EA 8", Type 304, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 815.83 246.09 

    For Work In Restricted Working Space, Add  164.06 
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. 
 40 05 23 23-0624 EA 10", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 1,430.55 328.12 

    For Work In Restricted Working Space, Add  218.75 
. 

 40 05 23 23-0625 EA 12", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 2,075.69 492.18 
    For Work In Restricted Working Space, Add  328.12 

. 
 40 05 23 23-0626 EA 14", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 2,391.43 591.30 

    For Work In Restricted Working Space, Add  394.20 
. 

 40 05 23 23-0627 EA 16", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 2,952.20 721.27 
    For Work In Restricted Working Space, Add  480.85 

. 
 40 05 23 23-0628 EA 18", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 3,801.29 918.74 

    For Work In Restricted Working Space, Add  612.49 
. 

 40 05 23 23-0629 EA 20", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 5,321.48 1,208.86 
    For Work In Restricted Working Space, Add  805.91 

. 
 40 05 23 23-0630 EA 24", Type 304, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 8,276.57 1,835.84 

    For Work In Restricted Working Space, Add  1,223.90 

XXXXXXX 
. 
 40 05 23 23-0631  Type 304, Schedule 40 Stainless Steel Butt Weld Reducers (40 05 23 23-0541) 
. 
. 

 40 05 23 23-0632 EA 3/4", Type 304, Schedule 40 Stainless Steel Concentric Reducer ...................................................................................... 117.01 49.18 
    For Work In Restricted Working Space, Add  32.78 

. 
 40 05 23 23-0633 EA 1", Type 304, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 128.23 53.58 

    For Work In Restricted Working Space, Add  35.72 
. 

 40 05 23 23-0634 EA 1-1/4", Type 304, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 140.32 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0635 EA 1-1/2", Type 304, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 152.13 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0636 EA 2", Type 304, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 165.73 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0637 EA 2-1/2", Type 304, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 215.78 89.34 

    For Work In Restricted Working Space, Add  59.56 
. 

 40 05 23 23-0638 EA 3", Type 304, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 238.15 101.71 
    For Work In Restricted Working Space, Add  67.80 

. 
 40 05 23 23-0639 EA 4", Type 304, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 276.98 119.17 

    For Work In Restricted Working Space, Add  79.45 
. 

 40 05 23 23-0640 EA 6", Type 304, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 368.85 151.72 
    For Work In Restricted Working Space, Add  101.15 

. 
 40 05 23 23-0641 EA 8", Type 304, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 603.51 236.25 

    For Work In Restricted Working Space, Add  157.50 
. 

 40 05 23 23-0642 EA 10", Type 304, Schedule 40 Stainless Steel Concentric Reducer ....................................................................................... 776.95 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0643 EA 12", Type 304, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 1,019.06 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0644 EA 14", Type 304, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 1,455.61 516.79 
    For Work In Restricted Working Space, Add  344.53 

. 
 40 05 23 23-0645 EA 16", Type 304, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 1,699.16 588.93 

    For Work In Restricted Working Space, Add  392.62 
. 

 40 05 23 23-0646 EA 18", Type 304, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 2,204.71 738.27 
    For Work In Restricted Working Space, Add  492.18 

. 
 40 05 23 23-0647 EA 20", Type 304, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 2,995.76 984.36 

    For Work In Restricted Working Space, Add  656.24 
. 

 40 05 23 23-0648 EA 24", Type 304, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 4,238.88 1,476.55 
    For Work In Restricted Working Space, Add  984.36 

. 
 40 05 23 23-0649 EA 3/4", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................ 132.51 49.18 

    For Work In Restricted Working Space, Add  32.78 
. 

 40 05 23 23-0650 EA 1", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 142.31 53.58 
    For Work In Restricted Working Space, Add  35.72 

. 
 40 05 23 23-0651 EA 1-1/4", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 161.18 59.40 

    For Work In Restricted Working Space, Add  39.60 
. 

 40 05 23 23-0652 EA 1-1/2", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 172.02 64.74 
    For Work In Restricted Working Space, Add  43.16 

. 
 40 05 23 23-0653 EA 2", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 185.62 71.49 

    For Work In Restricted Working Space, Add  47.66 
. 

 40 05 23 23-0654 EA 2-1/2", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 227.75 89.34 
    For Work In Restricted Working Space, Add  59.56 

. 
 40 05 23 23-0655 EA 3", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 278.11 101.71 

    For Work In Restricted Working Space, Add  67.80 
. 

 40 05 23 23-0656 EA 4", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 309.90 119.17 
    For Work In Restricted Working Space, Add  79.45 

. 
 40 05 23 23-0657 EA 6", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 414.96 151.72 

    For Work In Restricted Working Space, Add  101.15 
. 

 40 05 23 23-0658 EA 8", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 645.70 236.25 
    For Work In Restricted Working Space, Add  157.50 

. 
 40 05 23 23-0659 EA 10", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ......................................................................................... 861.92 295.31 

    For Work In Restricted Working Space, Add  196.88 
. 

 40 05 23 23-0660 EA 12", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 1,169.60 393.74 
    For Work In Restricted Working Space, Add  262.49 

. 
 40 05 23 23-0661 EA 14", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 1,824.61 516.79 

    For Work In Restricted Working Space, Add  344.53 
. 

 40 05 23 23-0662 EA 16", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 2,071.58 588.93 
    For Work In Restricted Working Space, Add  392.62 

. 
 40 05 23 23-0663 EA 18", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 2,686.51 738.27 

    For Work In Restricted Working Space, Add  492.18 
. 

 40 05 23 23-0664 EA 20", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 3,508.93 984.36 
    For Work In Restricted Working Space, Add  656.24 
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. 
 40 05 23 23-0665 EA 24", Type 304, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 5,519.43 1,476.55 

    For Work In Restricted Working Space, Add  984.36 

XXXXXXX 
. 
 40 05 23 23-0666  Type 304, Schedule 40 Stainless Steel Butt Weld Caps (40 05 23 23-0541) 
. 
. 

 40 05 23 23-0667 EA 1/2", Type 304, Schedule 40 Stainless Steel Cap ................................................................................................................. 62.56 25.46 
    For Work In Restricted Working Space, Add  16.97 

. 
 40 05 23 23-0668 EA 3/4", Type 304, Schedule 40 Stainless Steel Cap ................................................................................................................. 66.91 27.02 

    For Work In Restricted Working Space, Add  18.02 
. 

 40 05 23 23-0669 EA 1", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................... 74.62 29.70 
    For Work In Restricted Working Space, Add  19.80 

. 
 40 05 23 23-0670 EA 1-1/4", Type 304, Schedule 40 Stainless Steel Cap .............................................................................................................. 83.71 32.37 

    For Work In Restricted Working Space, Add  21.58 
. 

 40 05 23 23-0671 EA 1-1/2", Type 304, Schedule 40 Stainless Steel Cap .............................................................................................................. 90.35 35.75 
    For Work In Restricted Working Space, Add  23.83 

. 
 40 05 23 23-0672 EA 2", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................... 95.76 39.76 

    For Work In Restricted Working Space, Add  26.51 
. 

 40 05 23 23-0673 EA 2-1/2", Type 304, Schedule 40 Stainless Steel Cap ............................................................................................................ 122.84 50.90 
    For Work In Restricted Working Space, Add  33.93 

. 
 40 05 23 23-0674 EA 3", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................. 142.60 59.65 

    For Work In Restricted Working Space, Add  39.77 
. 

 40 05 23 23-0675 EA 4", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................. 172.75 71.39 
    For Work In Restricted Working Space, Add  47.60 

. 
 40 05 23 23-0676 EA 6", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................. 231.09 89.34 

    For Work In Restricted Working Space, Add  59.56 
. 

 40 05 23 23-0677 EA 8", Type 304, Schedule 40 Stainless Steel Cap .................................................................................................................. 384.20 147.65 
    For Work In Restricted Working Space, Add  98.44 

. 
 40 05 23 23-0678 EA 10", Type 304, Schedule 40 Stainless Steel Cap ................................................................................................................ 513.53 196.87 

    For Work In Restricted Working Space, Add  131.25 
. 

 40 05 23 23-0679 EA 12", Type 304, Schedule 40 Stainless Steel Cap ................................................................................................................ 773.15 295.30 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0680 EA 14", Type 304, Schedule 40 Stainless Steel Cap ................................................................................................................ 891.44 344.52 

    For Work In Restricted Working Space, Add  229.69 
. 

 40 05 23 23-0681 EA 16", Type 304, Schedule 40 Stainless Steel Cap ............................................................................................................. 1,040.04 392.99 
    For Work In Restricted Working Space, Add  262.00 

. 
 40 05 23 23-0682 EA 18", Type 304, Schedule 40 Stainless Steel Cap ............................................................................................................. 1,305.01 492.18 

    For Work In Restricted Working Space, Add  328.12 
. 

 40 05 23 23-0683 EA 20", Type 304, Schedule 40 Stainless Steel Cap ............................................................................................................. 1,805.09 689.05 
    For Work In Restricted Working Space, Add  459.37 

. 
 40 05 23 23-0684 EA 24", Type 304, Schedule 40 Stainless Steel Cap ............................................................................................................. 2,659.93 984.35 

    For Work In Restricted Working Space, Add  656.24 

XXXXXXX 
. 
 40 05 23 23-0685  Type 316, Schedule 10 Stainless Steel Pipe And Butt Weld Fittings (40 05 23 23-

0231) 
. 
. 
 40 05 23 23-0686  Type 316, Schedule 10 Stainless Steel Pipe (40 05 23 23-0685) 
. 
. 

 40 05 23 23-0687 LF  1/2" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................ 18.33 4.47 
    For Work In Restricted Working Space, Add  2.68 

. 
 40 05 23 23-0688 LF  3/4" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................ 21.79 5.46 

    For Work In Restricted Working Space, Add  3.28 
. 

 40 05 23 23-0689 LF  1" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................... 29.01 6.45 
    For Work In Restricted Working Space, Add  3.84 

. 
 40 05 23 23-0690 LF  1-1/4" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................ 35.38 8.04 

    For Work In Restricted Working Space, Add  4.80 
. 

 40 05 23 23-0691 LF  1-1/2" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................ 39.35 9.03 
    For Work In Restricted Working Space, Add  5.42 

. 
 40 05 23 23-0692 LF  2" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................... 48.66 11.22 

    For Work In Restricted Working Space, Add  6.71 
. 

 40 05 23 23-0693 LF  2-1/2" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................ 58.26 12.81 
    For Work In Restricted Working Space, Add  7.67 

. 
 40 05 23 23-0694 LF  3" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................... 68.86 14.39 

    For Work In Restricted Working Space, Add  8.63 
. 

 40 05 23 23-0695 LF  4" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................... 86.65 17.08 
    For Work In Restricted Working Space, Add  10.22 

. 
 40 05 23 23-0696 LF  6" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................. 126.82 22.43 

    For Work In Restricted Working Space, Add  13.41 
. 

 40 05 23 23-0697 LF  8" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ............................................................................. 209.24 39.00 
    For Work In Restricted Working Space, Add  25.06 

. 
 40 05 23 23-0698 LF  10" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................... 268.91 42.88 

    For Work In Restricted Working Space, Add  27.56 
. 

 40 05 23 23-0699 LF  12" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................... 322.74 47.68 
    For Work In Restricted Working Space, Add  30.62 

. 
 40 05 23 23-0700 LF  14" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................... 398.26 53.60 

    For Work In Restricted Working Space, Add  34.45 
. 

 40 05 23 23-0701 LF  16" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................... 437.99 61.25 
    For Work In Restricted Working Space, Add  39.38 

. 
 40 05 23 23-0702 LF  18" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................... 490.04 71.45 

    For Work In Restricted Working Space, Add  45.94 
. 

 40 05 23 23-0703 LF  20" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................... 683.60 85.75 
    For Work In Restricted Working Space, Add  55.13 

. 
 40 05 23 23-0704 LF  24" Pipe, Stainless Steel Schedule 10 Type 316 For Welded Butt Fitting ........................................................................... 892.63 107.19 

    For Work In Restricted Working Space, Add  68.91 

XXXXXXX 



40
 40 Process Interconnections 

40 05 Common Work Results For Process Interconnections
40 05 23 Stainless Steel Process Pipe and Tubing 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 40 - 114 Monterey County Facilities

. 
 40 05 23 23-0705  Type 316, Schedule 10 Stainless Steel Butt Weld 90 Degree Elbows (40 05 23 23-

0685) 
. 
. 

 40 05 23 23-0706 EA 1/2", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow .......................................................................................... 117.02 50.92 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-0707 EA 3/4", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow .......................................................................................... 123.98 54.05 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-0708 EA 1", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 136.58 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0709 EA 1-1/4", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ....................................................................................... 149.36 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0710 EA 1-1/2", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ....................................................................................... 164.33 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0711 EA 2", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 183.44 79.54 

    For Work In Restricted Working Space, Add  53.03 
. 

 40 05 23 23-0712 EA 2-1/2", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ....................................................................................... 237.83 101.80 
    For Work In Restricted Working Space, Add  67.86 

. 
 40 05 23 23-0713 EA 3", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 279.55 119.30 

    For Work In Restricted Working Space, Add  79.54 
. 

 40 05 23 23-0714 EA 4", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 340.56 142.80 
    For Work In Restricted Working Space, Add  95.20 

. 
 40 05 23 23-0715 EA 6", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 458.36 178.38 

    For Work In Restricted Working Space, Add  118.92 
. 

 40 05 23 23-0716 EA 8", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ............................................................................................. 770.30 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0717 EA 10", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 1,123.79 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0718 EA 12", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 1,685.61 590.62 
    For Work In Restricted Working Space, Add  393.74 

. 
 40 05 23 23-0719 EA 14", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 1,966.72 689.05 

    For Work In Restricted Working Space, Add  459.37 
. 

 40 05 23 23-0720 EA 16", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 2,321.44 785.99 
    For Work In Restricted Working Space, Add  524.00 

. 
 40 05 23 23-0721 EA 18", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 2,919.17 984.36 

    For Work In Restricted Working Space, Add  656.24 
. 

 40 05 23 23-0722 EA 20", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 4,079.24 1,378.11 
    For Work In Restricted Working Space, Add  918.74 

. 
 40 05 23 23-0723 EA 24", Type 316, Schedule 10 Stainless Steel 90 Degree Elbow ........................................................................................ 5,858.31 1,968.73 

    For Work In Restricted Working Space, Add  1,312.48 

XXXXXXX 
. 
 40 05 23 23-0724  Type 316, Schedule 10 Stainless Steel Butt Weld 45 Degree Elbows (40 05 23 23-

0685) 
. 
. 

 40 05 23 23-0725 EA 1/2", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow .......................................................................................... 118.08 50.92 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-0726 EA 3/4", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow .......................................................................................... 125.04 54.05 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-0727 EA 1", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 137.63 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0728 EA 1-1/4", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ....................................................................................... 150.77 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0729 EA 1-1/2", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ....................................................................................... 164.33 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0730 EA 2", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 183.44 79.54 

    For Work In Restricted Working Space, Add  53.03 
. 

 40 05 23 23-0731 EA 2-1/2", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ....................................................................................... 236.77 101.80 
    For Work In Restricted Working Space, Add  67.86 

. 
 40 05 23 23-0732 EA 3", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 277.97 119.30 

    For Work In Restricted Working Space, Add  79.54 
. 

 40 05 23 23-0733 EA 4", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 336.87 142.80 
    For Work In Restricted Working Space, Add  95.20 

. 
 40 05 23 23-0734 EA 6", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 436.54 178.38 

    For Work In Restricted Working Space, Add  118.92 
. 

 40 05 23 23-0735 EA 8", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ............................................................................................. 731.14 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0736 EA 10", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 1,108.03 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0737 EA 12", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 1,633.34 590.62 
    For Work In Restricted Working Space, Add  393.74 

. 
 40 05 23 23-0738 EA 14", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 1,917.73 689.05 

    For Work In Restricted Working Space, Add  459.37 
. 

 40 05 23 23-0739 EA 16", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 2,231.64 785.99 
    For Work In Restricted Working Space, Add  524.00 

. 
 40 05 23 23-0740 EA 18", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 2,813.41 984.36 

    For Work In Restricted Working Space, Add  656.24 
. 

 40 05 23 23-0741 EA 20", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 3,984.22 1,378.11 
    For Work In Restricted Working Space, Add  918.74 

. 
 40 05 23 23-0742 EA 24", Type 316, Schedule 10 Stainless Steel 45 Degree Elbow ........................................................................................ 5,731.75 1,968.73 

    For Work In Restricted Working Space, Add  1,312.48 

XXXXXXX 
. 
 40 05 23 23-0743  Type 316, Schedule 10 Stainless Steel Butt Weld Tees (40 05 23 23-0685) 
. 
. 

 40 05 23 23-0744 EA 1/2", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................... 155.79 64.72 
    For Work In Restricted Working Space, Add  43.15 
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. 
 40 05 23 23-0745 EA 3/4", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................... 188.52 79.45 

    For Work In Restricted Working Space, Add  52.97 
. 

 40 05 23 23-0746 EA 1", Type 316, Schedule 10 Stainless Steel Tee .................................................................................................................. 210.33 89.27 
    For Work In Restricted Working Space, Add  59.51 

. 
 40 05 23 23-0747 EA 1-1/4", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................ 241.19 101.80 

    For Work In Restricted Working Space, Add  67.86 
. 

 40 05 23 23-0748 EA 1-1/2", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................ 255.84 109.27 
    For Work In Restricted Working Space, Add  72.85 

. 
 40 05 23 23-0749 EA 2", Type 316, Schedule 10 Stainless Steel Tee .................................................................................................................. 278.22 119.17 

    For Work In Restricted Working Space, Add  79.45 
. 

 40 05 23 23-0750 EA 2-1/2", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................ 337.04 142.80 
    For Work In Restricted Working Space, Add  95.20 

. 
 40 05 23 23-0751 EA 3", Type 316, Schedule 10 Stainless Steel Tee .................................................................................................................. 422.51 178.96 

    For Work In Restricted Working Space, Add  119.31 
. 

 40 05 23 23-0752 EA 4", Type 316, Schedule 10 Stainless Steel Tee .................................................................................................................. 482.75 200.85 
    For Work In Restricted Working Space, Add  133.90 

. 
 40 05 23 23-0753 EA 6", Type 316, Schedule 10 Stainless Steel Tee .................................................................................................................. 693.65 267.79 

    For Work In Restricted Working Space, Add  178.53 
. 

 40 05 23 23-0754 EA 8", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................... 1,113.53 393.74 
    For Work In Restricted Working Space, Add  262.49 

. 
 40 05 23 23-0755 EA 10", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 1,721.72 590.62 

    For Work In Restricted Working Space, Add  393.74 
. 

 40 05 23 23-0756 EA 12", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 2,201.71 738.27 
    For Work In Restricted Working Space, Add  492.18 

. 
 40 05 23 23-0757 EA 14", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 2,786.74 887.19 

    For Work In Restricted Working Space, Add  591.46 
. 

 40 05 23 23-0758 EA 16", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 3,313.24 1,082.29 
    For Work In Restricted Working Space, Add  721.52 

. 
 40 05 23 23-0759 EA 18", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 4,212.81 1,378.11 

    For Work In Restricted Working Space, Add  918.74 
. 

 40 05 23 23-0760 EA 20", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 5,652.01 1,813.30 
    For Work In Restricted Working Space, Add  1,208.87 

. 
 40 05 23 23-0761 EA 24", Type 316, Schedule 10 Stainless Steel Tee ............................................................................................................. 8,191.56 2,756.22 

    For Work In Restricted Working Space, Add  1,837.48 

XXXXXXX 
. 
 40 05 23 23-0762  Type 316, Schedule 10 Stainless Steel Butt Weld Reducing Tees (40 05 23 23-0685) 
. 
. 

 40 05 23 23-0763 EA 3/4", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................... 142.85 54.07 
    For Work In Restricted Working Space, Add  36.05 

. 
 40 05 23 23-0764 EA 1", Type 316, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 170.99 66.25 

    For Work In Restricted Working Space, Add  44.17 
. 

 40 05 23 23-0765 EA 1-1/4", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 204.86 74.45 
    For Work In Restricted Working Space, Add  49.63 

. 
 40 05 23 23-0766 EA 1-1/2", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 215.69 84.86 

    For Work In Restricted Working Space, Add  56.58 
. 

 40 05 23 23-0767 EA 2", Type 316, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 229.77 91.19 
    For Work In Restricted Working Space, Add  60.80 

. 
 40 05 23 23-0768 EA 2-1/2", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................ 296.72 99.39 

    For Work In Restricted Working Space, Add  66.26 
. 

 40 05 23 23-0769 EA 3", Type 316, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 303.63 119.12 
    For Work In Restricted Working Space, Add  79.42 

. 
 40 05 23 23-0770 EA 4", Type 316, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 401.27 148.89 

    For Work In Restricted Working Space, Add  99.26 
. 

 40 05 23 23-0771 EA 6", Type 316, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 540.51 170.13 
    For Work In Restricted Working Space, Add  113.42 

. 
 40 05 23 23-0772 EA 8", Type 316, Schedule 10 Stainless Steel Reducing Tee .................................................................................................. 985.20 246.09 

    For Work In Restricted Working Space, Add  164.06 
. 

 40 05 23 23-0773 EA 10", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 1,722.90 328.12 
    For Work In Restricted Working Space, Add  218.75 

. 
 40 05 23 23-0774 EA 12", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 2,297.89 492.18 

    For Work In Restricted Working Space, Add  328.12 
. 

 40 05 23 23-0775 EA 14", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 2,635.24 591.30 
    For Work In Restricted Working Space, Add  394.20 

. 
 40 05 23 23-0776 EA 16", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 3,257.54 721.27 

    For Work In Restricted Working Space, Add  480.85 
. 

 40 05 23 23-0777 EA 18", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 4,199.47 918.74 
    For Work In Restricted Working Space, Add  612.49 

. 
 40 05 23 23-0778 EA 20", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 5,917.76 1,208.86 

    For Work In Restricted Working Space, Add  805.91 
. 

 40 05 23 23-0779 EA 24", Type 316, Schedule 10 Stainless Steel Reducing Tee ............................................................................................. 9,226.25 1,835.84 
    For Work In Restricted Working Space, Add  1,223.90 

XXXXXXX 
. 
 40 05 23 23-0780  Type 316, Schedule 10 Stainless Steel Butt Weld Reducers (40 05 23 23-0685) 
. 
. 

 40 05 23 23-0781 EA 3/4", Type 316, Schedule 10 Stainless Steel Concentric Reducer ...................................................................................... 116.84 49.18 
    For Work In Restricted Working Space, Add  32.78 

. 
 40 05 23 23-0782 EA 1", Type 316, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 128.41 53.58 

    For Work In Restricted Working Space, Add  35.72 
. 

 40 05 23 23-0783 EA 1-1/4", Type 316, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 143.01 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0784 EA 1-1/2", Type 316, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 151.60 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0785 EA 2", Type 316, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 165.73 71.49 
    For Work In Restricted Working Space, Add  47.66 
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. 
 40 05 23 23-0786 EA 2-1/2", Type 316, Schedule 10 Stainless Steel Concentric Reducer ................................................................................... 215.04 89.34 

    For Work In Restricted Working Space, Add  59.56 
. 

 40 05 23 23-0787 EA 3", Type 316, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 248.71 101.71 
    For Work In Restricted Working Space, Add  67.80 

. 
 40 05 23 23-0788 EA 4", Type 316, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 278.24 119.17 

    For Work In Restricted Working Space, Add  79.45 
. 

 40 05 23 23-0789 EA 6", Type 316, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 376.07 151.72 
    For Work In Restricted Working Space, Add  101.15 

. 
 40 05 23 23-0790 EA 8", Type 316, Schedule 10 Stainless Steel Concentric Reducer ......................................................................................... 582.64 236.25 

    For Work In Restricted Working Space, Add  157.50 
. 

 40 05 23 23-0791 EA 10", Type 316, Schedule 10 Stainless Steel Concentric Reducer ....................................................................................... 746.74 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0792 EA 12", Type 316, Schedule 10 Stainless Steel Concentric Reducer ....................................................................................... 998.16 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0793 EA 14", Type 316, Schedule 10 Stainless Steel Concentric Reducer .................................................................................... 1,387.11 516.79 
    For Work In Restricted Working Space, Add  344.53 

. 
 40 05 23 23-0794 EA 16", Type 316, Schedule 10 Stainless Steel Concentric Reducer .................................................................................... 1,602.41 588.93 

    For Work In Restricted Working Space, Add  392.62 
. 

 40 05 23 23-0795 EA 18", Type 316, Schedule 10 Stainless Steel Concentric Reducer .................................................................................... 1,990.76 738.27 
    For Work In Restricted Working Space, Add  492.18 

. 
 40 05 23 23-0796 EA 20", Type 316, Schedule 10 Stainless Steel Concentric Reducer .................................................................................... 2,760.85 984.36 

    For Work In Restricted Working Space, Add  656.24 
. 

 40 05 23 23-0797 EA 24", Type 316, Schedule 10 Stainless Steel Concentric Reducer .................................................................................... 4,050.00 1,476.55 
    For Work In Restricted Working Space, Add  984.36 

. 
 40 05 23 23-0798 EA 3/4", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................ 130.52 49.18 

    For Work In Restricted Working Space, Add  32.78 
. 

 40 05 23 23-0799 EA 1", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 144.66 53.58 
    For Work In Restricted Working Space, Add  35.72 

. 
 40 05 23 23-0800 EA 1-1/4", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 162.27 59.40 

    For Work In Restricted Working Space, Add  39.60 
. 

 40 05 23 23-0801 EA 1-1/2", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 174.13 64.74 
    For Work In Restricted Working Space, Add  43.16 

. 
 40 05 23 23-0802 EA 2", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 179.64 71.49 

    For Work In Restricted Working Space, Add  47.66 
. 

 40 05 23 23-0803 EA 2-1/2", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ..................................................................................... 234.26 89.34 
    For Work In Restricted Working Space, Add  59.56 

. 
 40 05 23 23-0804 EA 3", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 268.43 101.71 

    For Work In Restricted Working Space, Add  67.80 
. 

 40 05 23 23-0805 EA 4", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 304.97 119.17 
    For Work In Restricted Working Space, Add  79.45 

. 
 40 05 23 23-0806 EA 6", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 422.00 151.72 

    For Work In Restricted Working Space, Add  101.15 
. 

 40 05 23 23-0807 EA 8", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ........................................................................................... 682.19 236.25 
    For Work In Restricted Working Space, Add  157.50 

. 
 40 05 23 23-0808 EA 10", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ......................................................................................... 918.18 295.31 

    For Work In Restricted Working Space, Add  196.88 
. 

 40 05 23 23-0809 EA 12", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 1,176.06 393.74 
    For Work In Restricted Working Space, Add  262.49 

. 
 40 05 23 23-0810 EA 14", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 1,724.48 516.79 

    For Work In Restricted Working Space, Add  344.53 
. 

 40 05 23 23-0811 EA 16", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 2,010.17 588.93 
    For Work In Restricted Working Space, Add  392.62 

. 
 40 05 23 23-0812 EA 18", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 2,497.38 738.27 

    For Work In Restricted Working Space, Add  492.18 
. 

 40 05 23 23-0813 EA 20", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 3,571.09 984.36 
    For Work In Restricted Working Space, Add  656.24 

. 
 40 05 23 23-0814 EA 24", Type 316, Schedule 10 Stainless Steel Eccentric Reducer ...................................................................................... 5,012.22 1,476.55 

    For Work In Restricted Working Space, Add  984.36 

XXXXXXX 
. 
 40 05 23 23-0815  Type 316, Schedule 10 Stainless Steel Butt Weld Caps (40 05 23 23-0685) 
. 
. 

 40 05 23 23-0816 EA 1/2", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................. 64.32 25.46 
    For Work In Restricted Working Space, Add  16.97 

. 
 40 05 23 23-0817 EA 3/4", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................. 70.43 27.02 

    For Work In Restricted Working Space, Add  18.02 
. 

 40 05 23 23-0818 EA 1", Type 316, Schedule 10 Stainless Steel Cap .................................................................................................................... 77.26 29.70 
    For Work In Restricted Working Space, Add  19.80 

. 
 40 05 23 23-0819 EA 1-1/4", Type 316, Schedule 10 Stainless Steel Cap .............................................................................................................. 84.41 32.37 

    For Work In Restricted Working Space, Add  21.58 
. 

 40 05 23 23-0820 EA 1-1/2", Type 316, Schedule 10 Stainless Steel Cap .............................................................................................................. 91.76 35.75 
    For Work In Restricted Working Space, Add  23.83 

. 
 40 05 23 23-0821 EA 2", Type 316, Schedule 10 Stainless Steel Cap .................................................................................................................... 98.05 39.76 

    For Work In Restricted Working Space, Add  26.51 
. 

 40 05 23 23-0822 EA 2-1/2", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................ 123.35 50.90 
    For Work In Restricted Working Space, Add  33.93 

. 
 40 05 23 23-0823 EA 3", Type 316, Schedule 10 Stainless Steel Cap .................................................................................................................. 145.59 59.65 

    For Work In Restricted Working Space, Add  39.77 
. 

 40 05 23 23-0824 EA 4", Type 316, Schedule 10 Stainless Steel Cap .................................................................................................................. 174.33 71.39 
    For Work In Restricted Working Space, Add  47.60 

. 
 40 05 23 23-0825 EA 6", Type 316, Schedule 10 Stainless Steel Cap .................................................................................................................. 224.58 89.34 

    For Work In Restricted Working Space, Add  59.56 
. 

 40 05 23 23-0826 EA 8", Type 316, Schedule 10 Stainless Steel Cap .................................................................................................................. 374.88 147.65 
    For Work In Restricted Working Space, Add  98.44 
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. 
 40 05 23 23-0827 EA 10", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................ 498.04 196.87 

    For Work In Restricted Working Space, Add  131.25 
. 

 40 05 23 23-0828 EA 12", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................ 737.39 295.30 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0829 EA 14", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................ 858.39 344.52 

    For Work In Restricted Working Space, Add  229.69 
. 

 40 05 23 23-0830 EA 16", Type 316, Schedule 10 Stainless Steel Cap ................................................................................................................ 984.72 392.99 
    For Work In Restricted Working Space, Add  262.00 

. 
 40 05 23 23-0831 EA 18", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................. 1,238.83 492.18 

    For Work In Restricted Working Space, Add  328.12 
. 

 40 05 23 23-0832 EA 20", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................. 1,721.54 689.05 
    For Work In Restricted Working Space, Add  459.37 

. 
 40 05 23 23-0833 EA 24", Type 316, Schedule 10 Stainless Steel Cap ............................................................................................................. 2,560.58 984.35 

    For Work In Restricted Working Space, Add  656.24 

XXXXXXX 
. 
 40 05 23 23-0834  Type 316, Schedule 40 Stainless Steel Pipe And Butt Weld Fittings (40 05 23 23-

0231) 
. 
. 
 40 05 23 23-0835  Type 316, Schedule 40 Stainless Steel Pipe (40 05 23 23-0834) 
. 
. 

 40 05 23 23-0836 LF  1/2" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................ 20.83 4.47 
    For Work In Restricted Working Space, Add  2.68 

. 
 40 05 23 23-0837 LF  3/4" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................ 25.30 5.46 

    For Work In Restricted Working Space, Add  3.28 
. 

 40 05 23 23-0838 LF  1" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................... 31.07 6.45 
    For Work In Restricted Working Space, Add  3.84 

. 
 40 05 23 23-0839 LF  1-1/4" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ........................................................................ 38.84 7.94 

    For Work In Restricted Working Space, Add  4.80 
. 

 40 05 23 23-0840 LF  1-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ........................................................................ 44.79 8.93 
    For Work In Restricted Working Space, Add  5.42 

. 
 40 05 23 23-0841 LF  2" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................... 57.49 11.42 

    For Work In Restricted Working Space, Add  6.71 
. 

 40 05 23 23-0842 LF  2-1/2" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ........................................................................ 71.60 12.91 
    For Work In Restricted Working Space, Add  7.67 

. 
 40 05 23 23-0843 LF  3" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................... 69.31 14.39 

    For Work In Restricted Working Space, Add  8.63 
. 

 40 05 23 23-0844 LF  4" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................. 116.05 16.87 
    For Work In Restricted Working Space, Add  10.22 

. 
 40 05 23 23-0845 LF  6" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................. 181.70 22.33 

    For Work In Restricted Working Space, Add  13.41 
. 

 40 05 23 23-0846 LF  8" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ............................................................................. 318.35 38.79 
    For Work In Restricted Working Space, Add  25.06 

. 
 40 05 23 23-0847 LF  10" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ........................................................................... 404.98 42.88 

    For Work In Restricted Working Space, Add  27.56 
. 

 40 05 23 23-0848 LF  12" Pipe, Stainless Steel Schedule 40 Type 316 For Welded Butt Fitting ........................................................................... 506.51 47.47 
    For Work In Restricted Working Space, Add  30.62 

XXXXXXX 
. 
 40 05 23 23-0849  Type 316, Schedule 40 Stainless Steel Butt Weld 90 Degree Elbows (40 05 23 23-

0834) 
. 
. 

 40 05 23 23-0850 EA 1/2", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow .......................................................................................... 117.90 50.92 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-0851 EA 3/4", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow .......................................................................................... 124.86 54.05 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-0852 EA 1", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 137.46 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0853 EA 1-1/4", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ....................................................................................... 149.75 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0854 EA 1-1/2", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ....................................................................................... 165.21 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0855 EA 2", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 185.55 79.54 

    For Work In Restricted Working Space, Add  53.03 
. 

 40 05 23 23-0856 EA 2-1/2", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ....................................................................................... 244.34 101.80 
    For Work In Restricted Working Space, Add  67.86 

. 
 40 05 23 23-0857 EA 3", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 288.70 119.30 

    For Work In Restricted Working Space, Add  79.54 
. 

 40 05 23 23-0858 EA 4", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 360.63 142.80 
    For Work In Restricted Working Space, Add  95.20 

. 
 40 05 23 23-0859 EA 6", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 528.76 178.38 

    For Work In Restricted Working Space, Add  118.92 
. 

 40 05 23 23-0860 EA 8", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ............................................................................................. 905.06 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0861 EA 10", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 1,418.41 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0862 EA 12", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 2,042.01 590.62 
    For Work In Restricted Working Space, Add  393.74 

. 
 40 05 23 23-0863 EA 14", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 2,303.11 689.05 

    For Work In Restricted Working Space, Add  459.37 
. 

 40 05 23 23-0864 EA 16", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 2,760.62 785.99 
    For Work In Restricted Working Space, Add  524.00 

. 
 40 05 23 23-0865 EA 18", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 3,511.47 984.36 

    For Work In Restricted Working Space, Add  656.24 
. 

 40 05 23 23-0866 EA 20", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 4,775.89 1,378.11 
    For Work In Restricted Working Space, Add  918.74 
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. 
 40 05 23 23-0867 EA 24", Type 316, Schedule 40 Stainless Steel 90 Degree Elbow ........................................................................................ 6,909.87 1,968.73 

    For Work In Restricted Working Space, Add  1,312.48 

XXXXXXX 
. 
 40 05 23 23-0868  Type 316, Schedule 40 Stainless Steel Butt Weld 45 Degree Elbows (40 05 23 23-

0834) 
. 
. 

 40 05 23 23-0869 EA 1/2", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow .......................................................................................... 119.66 50.92 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-0870 EA 3/4", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow .......................................................................................... 126.62 54.05 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-0871 EA 1", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 138.51 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0872 EA 1-1/4", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ....................................................................................... 150.26 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0873 EA 1-1/2", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ....................................................................................... 166.26 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0874 EA 2", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 185.55 79.54 

    For Work In Restricted Working Space, Add  53.03 
. 

 40 05 23 23-0875 EA 2-1/2", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ....................................................................................... 244.34 101.80 
    For Work In Restricted Working Space, Add  67.86 

. 
 40 05 23 23-0876 EA 3", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 281.84 119.30 

    For Work In Restricted Working Space, Add  79.54 
. 

 40 05 23 23-0877 EA 4", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 347.60 142.80 
    For Work In Restricted Working Space, Add  95.20 

. 
 40 05 23 23-0878 EA 6", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 475.26 178.38 

    For Work In Restricted Working Space, Add  118.92 
. 

 40 05 23 23-0879 EA 8", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ............................................................................................. 810.79 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0880 EA 10", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 1,201.16 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0881 EA 12", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 1,751.18 590.62 
    For Work In Restricted Working Space, Add  393.74 

. 
 40 05 23 23-0882 EA 14", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 2,002.11 689.05 

    For Work In Restricted Working Space, Add  459.37 
. 

 40 05 23 23-0883 EA 16", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 2,266.79 785.99 
    For Work In Restricted Working Space, Add  524.00 

. 
 40 05 23 23-0884 EA 18", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 2,896.69 984.36 

    For Work In Restricted Working Space, Add  656.24 
. 

 40 05 23 23-0885 EA 20", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 3,964.93 1,378.11 
    For Work In Restricted Working Space, Add  918.74 

. 
 40 05 23 23-0886 EA 24", Type 316, Schedule 40 Stainless Steel 45 Degree Elbow ........................................................................................ 5,826.87 1,968.73 

    For Work In Restricted Working Space, Add  1,312.48 

XXXXXXX 
. 
 40 05 23 23-0887  Type 316, Schedule 40 Stainless Steel Butt Weld Tees (40 05 23 23-0834) 
. 
. 

 40 05 23 23-0888 EA 1/2", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................... 156.84 64.72 
    For Work In Restricted Working Space, Add  43.15 

. 
 40 05 23 23-0889 EA 3/4", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................... 189.57 79.45 

    For Work In Restricted Working Space, Add  52.97 
. 

 40 05 23 23-0890 EA 1", Type 316, Schedule 40 Stainless Steel Tee .................................................................................................................. 211.38 89.27 
    For Work In Restricted Working Space, Add  59.51 

. 
 40 05 23 23-0891 EA 1-1/4", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................ 242.72 101.80 

    For Work In Restricted Working Space, Add  67.86 
. 

 40 05 23 23-0892 EA 1-1/2", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................ 255.84 109.27 
    For Work In Restricted Working Space, Add  72.85 

. 
 40 05 23 23-0893 EA 2", Type 316, Schedule 40 Stainless Steel Tee .................................................................................................................. 278.92 119.17 

    For Work In Restricted Working Space, Add  79.45 
. 

 40 05 23 23-0894 EA 2-1/2", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................ 343.31 142.80 
    For Work In Restricted Working Space, Add  95.20 

. 
 40 05 23 23-0895 EA 3", Type 316, Schedule 40 Stainless Steel Tee .................................................................................................................. 425.85 178.96 

    For Work In Restricted Working Space, Add  119.31 
. 

 40 05 23 23-0896 EA 4", Type 316, Schedule 40 Stainless Steel Tee .................................................................................................................. 488.56 200.85 
    For Work In Restricted Working Space, Add  133.90 

. 
 40 05 23 23-0897 EA 6", Type 316, Schedule 40 Stainless Steel Tee .................................................................................................................. 735.01 267.79 

    For Work In Restricted Working Space, Add  178.53 
. 

 40 05 23 23-0898 EA 8", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................... 1,219.79 393.74 
    For Work In Restricted Working Space, Add  262.49 

. 
 40 05 23 23-0899 EA 10", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 2,002.28 590.62 

    For Work In Restricted Working Space, Add  393.74 
. 

 40 05 23 23-0900 EA 12", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 2,470.68 738.27 
    For Work In Restricted Working Space, Add  492.18 

. 
 40 05 23 23-0901 EA 14", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 3,419.46 887.19 

    For Work In Restricted Working Space, Add  591.46 
. 

 40 05 23 23-0902 EA 16", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 4,225.01 1,082.29 
    For Work In Restricted Working Space, Add  721.52 

. 
 40 05 23 23-0903 EA 18", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 5,455.71 1,378.11 

    For Work In Restricted Working Space, Add  918.74 
. 

 40 05 23 23-0904 EA 20", Type 316, Schedule 40 Stainless Steel Tee ............................................................................................................. 7,104.11 1,813.30 
    For Work In Restricted Working Space, Add  1,208.87 

. 
 40 05 23 23-0905 EA 24", Type 316, Schedule 40 Stainless Steel Tee ........................................................................................................... 10,288.81 2,756.22 

    For Work In Restricted Working Space, Add  1,837.48 

XXXXXXX 
. 
 40 05 23 23-0906  Type 316, Schedule 40 Stainless Steel Butt Weld Reducing Tees (40 05 23 23-0834) 
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. 

. 
 40 05 23 23-0907 EA 3/4", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................... 146.20 54.07 

    For Work In Restricted Working Space, Add  36.05 
. 

 40 05 23 23-0908 EA 1", Type 316, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 173.28 66.25 
    For Work In Restricted Working Space, Add  44.17 

. 
 40 05 23 23-0909 EA 1-1/4", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 218.94 74.45 

    For Work In Restricted Working Space, Add  49.63 
. 

 40 05 23 23-0910 EA 1-1/2", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 221.15 84.86 
    For Work In Restricted Working Space, Add  56.58 

. 
 40 05 23 23-0911 EA 2", Type 316, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 229.77 91.19 

    For Work In Restricted Working Space, Add  60.80 
. 

 40 05 23 23-0912 EA 2-1/2", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................ 297.77 99.39 
    For Work In Restricted Working Space, Add  66.26 

. 
 40 05 23 23-0913 EA 3", Type 316, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 311.19 119.12 

    For Work In Restricted Working Space, Add  79.42 
. 

 40 05 23 23-0914 EA 4", Type 316, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 408.84 148.89 
    For Work In Restricted Working Space, Add  99.26 

. 
 40 05 23 23-0915 EA 6", Type 316, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 545.26 170.13 

    For Work In Restricted Working Space, Add  113.42 
. 

 40 05 23 23-0916 EA 8", Type 316, Schedule 40 Stainless Steel Reducing Tee .................................................................................................. 891.68 246.09 
    For Work In Restricted Working Space, Add  164.06 

. 
 40 05 23 23-0917 EA 10", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 1,746.29 328.12 

    For Work In Restricted Working Space, Add  218.75 
. 

 40 05 23 23-0918 EA 12", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 2,344.65 492.18 
    For Work In Restricted Working Space, Add  328.12 

. 
 40 05 23 23-0919 EA 14", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 2,686.54 591.30 

    For Work In Restricted Working Space, Add  394.20 
. 

 40 05 23 23-0920 EA 16", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 3,321.80 721.27 
    For Work In Restricted Working Space, Add  480.85 

. 
 40 05 23 23-0921 EA 18", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 4,283.26 918.74 

    For Work In Restricted Working Space, Add  612.49 
. 

 40 05 23 23-0922 EA 20", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 6,043.25 1,208.86 
    For Work In Restricted Working Space, Add  805.91 

. 
 40 05 23 23-0923 EA 24", Type 316, Schedule 40 Stainless Steel Reducing Tee ............................................................................................. 9,426.11 1,835.84 

    For Work In Restricted Working Space, Add  1,223.90 

XXXXXXX 
. 
 40 05 23 23-0924  Type 316, Schedule 40 Stainless Steel Butt Weld Reducers (40 05 23 23-0834) 
. 
. 

 40 05 23 23-0925 EA 3/4", Type 316, Schedule 40 Stainless Steel Concentric Reducer ...................................................................................... 119.65 49.18 
    For Work In Restricted Working Space, Add  32.78 

. 
 40 05 23 23-0926 EA 1", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 131.22 53.58 

    For Work In Restricted Working Space, Add  35.72 
. 

 40 05 23 23-0927 EA 1-1/4", Type 316, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 144.29 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-0928 EA 1-1/2", Type 316, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 154.77 64.74 

    For Work In Restricted Working Space, Add  43.16 
. 

 40 05 23 23-0929 EA 2", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 167.67 71.49 
    For Work In Restricted Working Space, Add  47.66 

. 
 40 05 23 23-0930 EA 2-1/2", Type 316, Schedule 40 Stainless Steel Concentric Reducer ................................................................................... 221.23 89.34 

    For Work In Restricted Working Space, Add  59.56 
. 

 40 05 23 23-0931 EA 3", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 241.85 101.71 
    For Work In Restricted Working Space, Add  67.80 

. 
 40 05 23 23-0932 EA 4", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 280.68 119.17 

    For Work In Restricted Working Space, Add  79.45 
. 

 40 05 23 23-0933 EA 6", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 377.30 151.72 
    For Work In Restricted Working Space, Add  101.15 

. 
 40 05 23 23-0934 EA 8", Type 316, Schedule 40 Stainless Steel Concentric Reducer ......................................................................................... 619.47 236.25 

    For Work In Restricted Working Space, Add  157.50 
. 

 40 05 23 23-0935 EA 10", Type 316, Schedule 40 Stainless Steel Concentric Reducer ....................................................................................... 816.11 295.31 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0936 EA 12", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 1,047.96 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-0937 EA 14", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 1,481.97 516.79 
    For Work In Restricted Working Space, Add  344.53 

. 
 40 05 23 23-0938 EA 16", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 1,703.36 588.93 

    For Work In Restricted Working Space, Add  392.62 
. 

 40 05 23 23-0939 EA 18", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 2,242.93 738.27 
    For Work In Restricted Working Space, Add  492.18 

. 
 40 05 23 23-0940 EA 20", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 3,030.58 984.36 

    For Work In Restricted Working Space, Add  656.24 
. 

 40 05 23 23-0941 EA 24", Type 316, Schedule 40 Stainless Steel Concentric Reducer .................................................................................... 4,390.60 1,476.55 
    For Work In Restricted Working Space, Add  984.36 

. 
 40 05 23 23-0942 EA 3/4", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................ 139.54 49.18 

    For Work In Restricted Working Space, Add  32.78 
. 

 40 05 23 23-0943 EA 1", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 149.35 53.58 
    For Work In Restricted Working Space, Add  35.72 

. 
 40 05 23 23-0944 EA 1-1/4", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 171.42 59.40 

    For Work In Restricted Working Space, Add  39.60 
. 

 40 05 23 23-0945 EA 1-1/2", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 179.59 64.74 
    For Work In Restricted Working Space, Add  43.16 

. 
 40 05 23 23-0946 EA 2", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 194.07 71.49 

    For Work In Restricted Working Space, Add  47.66 
. 

 40 05 23 23-0947 EA 2-1/2", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ..................................................................................... 234.26 89.34 
    For Work In Restricted Working Space, Add  59.56 
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. 
 40 05 23 23-0948 EA 3", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 292.71 101.71 

    For Work In Restricted Working Space, Add  67.80 
. 

 40 05 23 23-0949 EA 4", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 324.33 119.17 
    For Work In Restricted Working Space, Add  79.45 

. 
 40 05 23 23-0950 EA 6", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 448.93 151.72 

    For Work In Restricted Working Space, Add  101.15 
. 

 40 05 23 23-0951 EA 8", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ........................................................................................... 673.07 236.25 
    For Work In Restricted Working Space, Add  157.50 

. 
 40 05 23 23-0952 EA 10", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ......................................................................................... 933.96 295.31 

    For Work In Restricted Working Space, Add  196.88 
. 

 40 05 23 23-0953 EA 12", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 1,283.65 393.74 
    For Work In Restricted Working Space, Add  262.49 

. 
 40 05 23 23-0954 EA 14", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 1,877.96 516.79 

    For Work In Restricted Working Space, Add  344.53 
. 

 40 05 23 23-0955 EA 16", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 2,159.24 588.93 
    For Work In Restricted Working Space, Add  392.62 

. 
 40 05 23 23-0956 EA 18", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 2,866.11 738.27 

    For Work In Restricted Working Space, Add  492.18 
. 

 40 05 23 23-0957 EA 20", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 3,708.60 984.36 
    For Work In Restricted Working Space, Add  656.24 

. 
 40 05 23 23-0958 EA 24", Type 316, Schedule 40 Stainless Steel Eccentric Reducer ...................................................................................... 5,560.36 1,476.55 

    For Work In Restricted Working Space, Add  984.36 

XXXXXXX 
. 
 40 05 23 23-0959  Type 316, Schedule 40 Stainless Steel Butt Weld Caps (40 05 23 23-0834) 
. 
. 

 40 05 23 23-0960 EA 1/2", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................. 64.68 25.46 
    For Work In Restricted Working Space, Add  16.97 

. 
 40 05 23 23-0961 EA 3/4", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................. 70.26 27.02 

    For Work In Restricted Working Space, Add  18.02 
. 

 40 05 23 23-0962 EA 1", Type 316, Schedule 40 Stainless Steel Cap .................................................................................................................... 77.62 29.70 
    For Work In Restricted Working Space, Add  19.80 

. 
 40 05 23 23-0963 EA 1-1/4", Type 316, Schedule 40 Stainless Steel Cap .............................................................................................................. 87.67 32.37 

    For Work In Restricted Working Space, Add  21.58 
. 

 40 05 23 23-0964 EA 1-1/2", Type 316, Schedule 40 Stainless Steel Cap .............................................................................................................. 89.12 35.75 
    For Work In Restricted Working Space, Add  23.83 

. 
 40 05 23 23-0965 EA 2", Type 316, Schedule 40 Stainless Steel Cap .................................................................................................................. 100.51 39.76 

    For Work In Restricted Working Space, Add  26.51 
. 

 40 05 23 23-0966 EA 2-1/2", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................ 126.55 50.90 
    For Work In Restricted Working Space, Add  33.93 

. 
 40 05 23 23-0967 EA 3", Type 316, Schedule 40 Stainless Steel Cap .................................................................................................................. 146.12 59.65 

    For Work In Restricted Working Space, Add  39.77 
. 

 40 05 23 23-0968 EA 4", Type 316, Schedule 40 Stainless Steel Cap .................................................................................................................. 178.21 71.39 
    For Work In Restricted Working Space, Add  47.60 

. 
 40 05 23 23-0969 EA 6", Type 316, Schedule 40 Stainless Steel Cap .................................................................................................................. 240.77 89.34 

    For Work In Restricted Working Space, Add  59.56 
. 

 40 05 23 23-0970 EA 8", Type 316, Schedule 40 Stainless Steel Cap .................................................................................................................. 405.30 147.65 
    For Work In Restricted Working Space, Add  98.44 

. 
 40 05 23 23-0971 EA 10", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................ 542.80 196.87 

    For Work In Restricted Working Space, Add  131.25 
. 

 40 05 23 23-0972 EA 12", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................ 810.59 295.30 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-0973 EA 14", Type 316, Schedule 40 Stainless Steel Cap ................................................................................................................ 929.33 344.52 

    For Work In Restricted Working Space, Add  229.69 
. 

 40 05 23 23-0974 EA 16", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................. 1,048.27 392.99 
    For Work In Restricted Working Space, Add  262.00 

. 
 40 05 23 23-0975 EA 18", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................. 1,331.88 492.18 

    For Work In Restricted Working Space, Add  328.12 
. 

 40 05 23 23-0976 EA 20", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................. 1,838.68 689.05 
    For Work In Restricted Working Space, Add  459.37 

. 
 40 05 23 23-0977 EA 24", Type 316, Schedule 40 Stainless Steel Cap ............................................................................................................. 2,788.69 984.35 

    For Work In Restricted Working Space, Add  656.24 

XXXXXXX 
. 
 40 05 23 23-0978  Valves (40 05 23 23-0231) 
. 
. 
 40 05 23 23-0979  Gate Valves, Class 150 (40 05 23 23-0978) 
. 
. 

 40 05 23 23-0980 EA  1/2" Gate Valve, Stainless Steel, Flanged ........................................................................................................................... 495.49 51.05 
    For Work In Restricted Working Space, Add  19.14 
    For Class 200, Deduct  -115.47 
    For Class 300, Add  405.78 

. 
 40 05 23 23-0981 EA  3/4" Gate Valve, Stainless Steel, Flanged ........................................................................................................................... 539.13 53.18 

    For Work In Restricted Working Space, Add  22.34 
    For Class 200, Deduct  -124.30 
    For Class 300, Add  436.79 

. 
 40 05 23 23-0982 EA  1" Gate Valve, Stainless Steel, Flanged.............................................................................................................................. 665.70 79.77 

    For Work In Restricted Working Space, Add  30.10 
    For Class 200, Deduct  -151.23 
    For Class 300, Add  531.44 

. 
 40 05 23 23-0983 EA  1-1/4" Gate Valve, Stainless Steel, Flanged ....................................................................................................................... 837.73 93.06 

    For Work In Restricted Working Space, Add  34.68 
    For Class 200, Deduct  -193.17 
    For Class 300, Add  678.79 



 

 Process Interconnections 40

40
 

Common Work Results For Process Interconnections 40 05
Stainless Steel Process Pipe and Tubing 40 05 23

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

July 2021 copyright  2021 The Gordian Group, Inc.

Monterey County Facilities Page 40 - 121

. 
 40 05 23 23-0984 EA  1-1/2" Gate Valve, Stainless Steel, Flanged ....................................................................................................................... 946.93 117.15 

    For Work In Restricted Working Space, Add  43.93 
    For Class 200, Deduct  -214.13 
    For Class 300, Add  752.46 

. 
 40 05 23 23-0985 EA  2" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 1,124.59 141.78 

    For Work In Restricted Working Space, Add  53.18 
    For Class 200, Deduct  -253.41 
    For Class 300, Add  890.48 

. 
 40 05 23 23-0986 EA  2-1/2" Gate Valve, Stainless Steel, Flanged .................................................................................................................... 1,606.70 154.23 

    For Work In Restricted Working Space, Add  58.01 
    For Class 300, Add  1,328.52 

. 
 40 05 23 23-0987 EA  3" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 1,810.88 180.82 

    For Work In Restricted Working Space, Add  67.89 
    For Class 300, Add  1,489.51 

. 
 40 05 23 23-0988 EA  4" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 2,406.93 303.13 

    For Work In Restricted Working Space, Add  113.96 
    For Class 300, Add  1,905.44 

. 
 40 05 23 23-0989 EA  6" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 4,003.85 382.90 

    For Work In Restricted Working Space, Add  144.10 
    For Class 300, Add  3,312.10 

. 
 40 05 23 23-0990 EA  8" Gate Valve, Stainless Steel, Flanged .......................................................................................................................... 8,670.96 489.26 

    For Work In Restricted Working Space, Add  182.33 
    For Class 300, Add  7,579.39 

. 
 40 05 23 23-0991 EA  10" Gate Valve, Stainless Steel, Flanged ...................................................................................................................... 12,203.93 595.62 

    For Work In Restricted Working Space, Add  223.36 
    For Class 300, Add  10,771.84 

. 
 40 05 23 23-0992 EA  12" Gate Valve, Stainless Steel, Flanged ...................................................................................................................... 18,342.28 723.25 

    For Work In Restricted Working Space, Add  270.74 
    For Class 300, Add  16,393.43 

XXXXXXX 
. 
 40 05 23 23-0993  Globe Valves, Class 150 (40 05 23 23-0978) 
. 
. 

 40 05 23 23-0994 EA  1/2" Globe Valve, Stainless Steel, Flanged ......................................................................................................................... 673.62 51.05 
    For Work In Restricted Working Space, Add  19.14 
    For Class 200, Deduct  -163.12 
    For Class 300, Add  573.22 

. 
 40 05 23 23-0995 EA  3/4" Globe Valve, Stainless Steel, Flanged ......................................................................................................................... 746.13 53.18 

    For Work In Restricted Working Space, Add  22.34 
    For Class 200, Deduct  -179.67 
    For Class 300, Add  631.37 

. 
 40 05 23 23-0996 EA  1" Globe Valve, Stainless Steel, Flanged ............................................................................................................................ 931.09 79.77 

    For Work In Restricted Working Space, Add  30.10 
    For Class 200, Deduct  -222.23 
    For Class 300, Add  780.91 

. 
 40 05 23 23-0997 EA  1-1/2" Globe Valve, Stainless Steel, Flanged .................................................................................................................. 1,383.73 117.15 

    For Work In Restricted Working Space, Add  43.93 
    For Class 200, Deduct  -330.98 
    For Class 300, Add  1,163.05 

. 
 40 05 23 23-0998 EA  2" Globe Valve, Stainless Steel, Flanged ......................................................................................................................... 1,688.53 141.78 

    For Work In Restricted Working Space, Add  53.18 
    For Class 200, Deduct  -404.26 
    For Class 300, Add  1,420.58 

. 
 40 05 23 23-0999 EA  2-1/2" Globe Valve, Stainless Steel, Flanged .................................................................................................................. 3,374.99 154.23 

    For Work In Restricted Working Space, Add  58.01 
    For Class 300, Add  2,990.71 

. 
 40 05 23 23-1000 EA  3" Globe Valve, Stainless Steel, Flanged ......................................................................................................................... 3,496.29 180.82 

    For Work In Restricted Working Space, Add  67.89 
    For Class 300, Add  3,073.79 

. 
 40 05 23 23-1001 EA  4" Globe Valve, Stainless Steel, Flanged ......................................................................................................................... 4,180.11 303.13 

    For Work In Restricted Working Space, Add  113.96 
    For Class 300, Add  3,572.23 

. 
 40 05 23 23-1002 EA  6" Globe Valve, Stainless Steel, Flanged ......................................................................................................................... 7,683.13 382.90 

    For Work In Restricted Working Space, Add  144.10 
    For Class 300, Add  6,770.62 

XXXXXXX 
. 
 40 05 23 23-1003  Check Valves, Class 150 (40 05 23 23-0978) 
. 
. 

 40 05 23 23-1004 EA  2-1/2" Check Valve, Stainless Steel, Flanged .................................................................................................................. 1,538.88 154.23 
    For Work In Restricted Working Space, Add  58.01 
    For Class 300, Add  1,264.77 

. 
 40 05 23 23-1005 EA  3" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 1,613.75 180.82 

    For Work In Restricted Working Space, Add  67.89 
    For Class 300, Add  1,304.20 

. 
 40 05 23 23-1006 EA  4" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 2,539.16 303.13 

    For Work In Restricted Working Space, Add  113.96 
    For Class 300, Add  2,029.73 

. 
 40 05 23 23-1007 EA  6" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 4,339.50 382.90 

    For Work In Restricted Working Space, Add  144.10 
    For Class 300, Add  3,627.61 

. 
 40 05 23 23-1008 EA  8" Check Valve, Stainless Steel, Flanged ........................................................................................................................ 7,591.00 489.26 

    For Work In Restricted Working Space, Add  182.33 
    For Class 300, Add  6,564.23 

XXXXXXX 
. 
 40 05 23 23-1009  Stainless Steel Thread-O-Let Fittings (40 05 23 23-0231) 



40
 40 Process Interconnections 

40 05 Common Work Results For Process Interconnections
40 05 23 Stainless Steel Process Pipe and Tubing 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 40 - 122 Monterey County Facilities

. 

. 
 40 05 23 23-1010 EA 1/2", Stainless Steel Thread-o-let Fitting ............................................................................................................................... 79.96 30.87 

    For Work In Restricted Working Space, Add  20.59 
. 

 40 05 23 23-1011 EA 3/4", Stainless Steel Thread-o-let Fitting ............................................................................................................................. 105.67 41.17 
    For Work In Restricted Working Space, Add  27.45 

. 
 40 05 23 23-1012 EA 1", Stainless Steel Thread-o-let Fitting ................................................................................................................................ 130.33 51.05 

    For Work In Restricted Working Space, Add  34.04 
. 

 40 05 23 23-1013 EA 1-1/4", Stainless Steel Thread-o-let Fitting .......................................................................................................................... 186.75 72.24 
    For Work In Restricted Working Space, Add  48.17 

. 
 40 05 23 23-1014 EA 1-1/2", Stainless Steel Thread-o-let Fitting .......................................................................................................................... 207.24 81.47 

    For Work In Restricted Working Space, Add  54.31 
. 

 40 05 23 23-1015 EA 2", Stainless Steel Thread-o-let Fitting ................................................................................................................................ 259.80 103.49 
    For Work In Restricted Working Space, Add  68.99 

. 
 40 05 23 23-1016 EA 2-1/2", Stainless Steel Thread-o-let Fitting .......................................................................................................................... 454.60 159.54 

    For Work In Restricted Working Space, Add  106.36 
. 

 40 05 23 23-1017 EA 3", Stainless Steel Thread-o-let Fitting ................................................................................................................................ 605.14 203.67 
    For Work In Restricted Working Space, Add  135.78 

. 
 40 05 23 23-1018 EA 4", Stainless Steel Thread-o-let Fitting ................................................................................................................................ 792.90 255.26 

    For Work In Restricted Working Space, Add  170.18 

XXXXXXX 
. 
 40 05 23 23-1019  Stainless Steel Flanges (40 05 23 23-0231) 
. 
. 
 40 05 23 23-1020  150#, Type 304 Stainless Steel Raised Face Threaded Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1021 EA 1/2", 150#, Type 304 Stainless Steel Raised Face Threaded Flange ................................................................................... 55.58 17.16 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-1022 EA 3/4", 150#, Type 304 Stainless Steel Raised Face Threaded Flange ................................................................................... 69.38 22.88 

    For Work In Restricted Working Space, Add  13.73 
. 

 40 05 23 23-1023 EA 1", 150#, Type 304 Stainless Steel Raised Face Threaded Flange ...................................................................................... 83.21 28.36 
    For Work In Restricted Working Space, Add  17.02 

. 
 40 05 23 23-1024 EA 1-1/4", 150#, Type 304 Stainless Steel Raised Face Threaded Flange .............................................................................. 113.84 40.14 

    For Work In Restricted Working Space, Add  24.08 
. 

 40 05 23 23-1025 EA 1-1/2", 150#, Type 304 Stainless Steel Raised Face Threaded Flange .............................................................................. 124.09 45.26 
    For Work In Restricted Working Space, Add  27.16 

. 
 40 05 23 23-1026 EA 2", 150#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 158.96 57.48 

    For Work In Restricted Working Space, Add  34.50 
. 

 40 05 23 23-1027 EA 2-1/2", 150#, Type 304 Stainless Steel Raised Face Threaded Flange .............................................................................. 238.72 88.60 
    For Work In Restricted Working Space, Add  53.18 

. 
 40 05 23 23-1028 EA 3", 150#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 290.59 180.82 

    For Work In Restricted Working Space, Add  67.89 
. 

 40 05 23 23-1029 EA 4", 150#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 371.56 141.78 
    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
. 
 40 05 23 23-1030  300#, Type 304 Stainless Steel Raised Face Threaded Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1031 EA 1/2", 300#, Type 304 Stainless Steel Raised Face Threaded Flange ................................................................................... 67.88 17.16 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-1032 EA 3/4", 300#, Type 304 Stainless Steel Raised Face Threaded Flange ................................................................................... 79.32 22.88 

    For Work In Restricted Working Space, Add  13.73 
. 

 40 05 23 23-1033 EA 1", 300#, Type 304 Stainless Steel Raised Face Threaded Flange ...................................................................................... 90.30 28.36 
    For Work In Restricted Working Space, Add  17.02 

. 
 40 05 23 23-1034 EA 1-1/4", 300#, Type 304 Stainless Steel Raised Face Threaded Flange .............................................................................. 131.81 40.14 

    For Work In Restricted Working Space, Add  24.08 
. 

 40 05 23 23-1035 EA 1-1/2", 300#, Type 304 Stainless Steel Raised Face Threaded Flange .............................................................................. 142.06 45.26 
    For Work In Restricted Working Space, Add  27.16 

. 
 40 05 23 23-1036 EA 2", 300#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 177.39 57.48 

    For Work In Restricted Working Space, Add  34.50 
. 

 40 05 23 23-1037 EA 2-1/2", 300#, Type 304 Stainless Steel Raised Face Threaded Flange .............................................................................. 279.85 88.60 
    For Work In Restricted Working Space, Add  53.18 

. 
 40 05 23 23-1038 EA 3", 300#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 332.66 180.82 

    For Work In Restricted Working Space, Add  67.89 
. 

 40 05 23 23-1039 EA 4", 300#, Type 304 Stainless Steel Raised Face Threaded Flange .................................................................................... 436.32 141.78 
    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
. 
 40 05 23 23-1040  150#, Type 304 Stainless Steel Raised Face Weld Neck Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1041 EA 1/2", 150#, Type 304 Stainless Steel Weld Neck Flange ...................................................................................................... 77.85 25.45 
    For Work In Restricted Working Space, Add  16.97 

. 
 40 05 23 23-1042 EA 3/4", 150#, Type 304 Stainless Steel Weld Neck Flange ...................................................................................................... 83.68 27.02 

    For Work In Restricted Working Space, Add  18.02 
. 

 40 05 23 23-1043 EA 1", 150#, Type 304 Stainless Steel Weld Neck Flange ......................................................................................................... 93.42 29.70 
    For Work In Restricted Working Space, Add  19.80 

. 
 40 05 23 23-1044 EA 1-1/4", 150#, Type 304 Stainless Steel Weld Neck Flange ................................................................................................. 111.25 32.39 

    For Work In Restricted Working Space, Add  21.60 
. 

 40 05 23 23-1045 EA 1-1/2", 150#, Type 304 Stainless Steel Weld Neck Flange ................................................................................................. 118.60 35.71 
    For Work In Restricted Working Space, Add  23.81 

. 
 40 05 23 23-1046 EA 2", 150#, Type 304 Stainless Steel Weld Neck Flange ....................................................................................................... 131.89 39.78 

    For Work In Restricted Working Space, Add  26.52 
. 

 40 05 23 23-1047 EA 2-1/2", 150#, Type 304 Stainless Steel Weld Neck Flange ................................................................................................. 178.75 50.86 
    For Work In Restricted Working Space, Add  33.91 

. 
 40 05 23 23-1048 EA 3", 150#, Type 304 Stainless Steel Weld Neck Flange ....................................................................................................... 204.19 59.55 

    For Work In Restricted Working Space, Add  39.70 
. 

 40 05 23 23-1049 EA 4", 150#, Type 304 Stainless Steel Weld Neck Flange ....................................................................................................... 258.78 71.35 
    For Work In Restricted Working Space, Add  47.57 
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. 
 40 05 23 23-1050 EA 6", 150#, Type 304 Stainless Steel Weld Neck Flange ....................................................................................................... 371.13 89.15 

    For Work In Restricted Working Space, Add  59.44 
. 

 40 05 23 23-1051 EA 8", 150#, Type 304 Stainless Steel Weld Neck Flange ....................................................................................................... 621.19 147.65 
    For Work In Restricted Working Space, Add  98.44 

. 
 40 05 23 23-1052 EA 10", 150#, Type 304 Stainless Steel Weld Neck Flange ..................................................................................................... 870.01 196.86 

    For Work In Restricted Working Space, Add  131.25 
. 

 40 05 23 23-1053 EA 12", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 1,331.24 295.30 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-1054 EA 14", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 1,642.78 344.52 

    For Work In Restricted Working Space, Add  229.69 
. 

 40 05 23 23-1055 EA 16", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 2,017.96 392.99 
    For Work In Restricted Working Space, Add  262.00 

. 
 40 05 23 23-1056 EA 18", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 2,484.21 492.18 

    For Work In Restricted Working Space, Add  328.12 
. 

 40 05 23 23-1057 EA 20", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 3,263.56 689.05 
    For Work In Restricted Working Space, Add  459.37 

. 
 40 05 23 23-1058 EA 24", 150#, Type 304 Stainless Steel Weld Neck Flange .................................................................................................. 4,642.35 984.35 

    For Work In Restricted Working Space, Add  656.24 

XXXXXXX 
. 
 40 05 23 23-1059  300#, Type 304 Stainless Steel Raised Face Weld Neck Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1060 EA 1/2" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .................................................................................. 92.51 25.45 
    For Work In Restricted Working Space, Add  16.97 

. 
 40 05 23 23-1061 EA 3/4" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .................................................................................. 95.98 27.02 

    For Work In Restricted Working Space, Add  18.02 
. 

 40 05 23 23-1062 EA 1" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 101.94 29.70 
    For Work In Restricted Working Space, Add  19.80 

. 
 40 05 23 23-1063 EA 1-1/4" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ............................................................................. 127.77 32.39 

    For Work In Restricted Working Space, Add  21.60 
. 

 40 05 23 23-1064 EA 1-1/2" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ............................................................................. 135.12 35.71 
    For Work In Restricted Working Space, Add  23.81 

. 
 40 05 23 23-1065 EA 2" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 146.07 39.78 

    For Work In Restricted Working Space, Add  26.52 
. 

 40 05 23 23-1066 EA 2-1/2" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ............................................................................. 203.32 50.86 
    For Work In Restricted Working Space, Add  33.91 

. 
 40 05 23 23-1067 EA 3" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 231.60 59.55 

    For Work In Restricted Working Space, Add  39.70 
. 

 40 05 23 23-1068 EA 4" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 323.05 71.35 
    For Work In Restricted Working Space, Add  47.57 

. 
 40 05 23 23-1069 EA 6" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 443.92 89.15 

    For Work In Restricted Working Space, Add  59.44 
. 

 40 05 23 23-1070 EA 8" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 802.70 147.65 
    For Work In Restricted Working Space, Add  98.44 

. 
 40 05 23 23-1071 EA 10" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 1,109.68 196.86 

    For Work In Restricted Working Space, Add  131.25 
. 

 40 05 23 23-1072 EA 12" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 1,635.68 295.30 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-1073 EA 14" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 2,124.02 344.52 

    For Work In Restricted Working Space, Add  229.69 
. 

 40 05 23 23-1074 EA 16" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 2,593.47 392.99 
    For Work In Restricted Working Space, Add  262.00 

. 
 40 05 23 23-1075 EA 18" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 3,303.72 492.18 

    For Work In Restricted Working Space, Add  328.12 
. 

 40 05 23 23-1076 EA 20" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 4,312.09 689.05 
    For Work In Restricted Working Space, Add  459.37 

. 
 40 05 23 23-1077 EA 24" 300#, Type 304 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 6,261.75 984.35 

    For Work In Restricted Working Space, Add  656.24 

XXXXXXX 
. 
 40 05 23 23-1078  150#, Type 304 Stainless Steel Raised Face Slip-On Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1079 EA 1/2", 150#, Type 304 Stainless Steel Slip-On Flange ......................................................................................................... 132.06 50.91 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-1080 EA 3/4", 150#, Type 304 Stainless Steel Slip-On Flange ......................................................................................................... 139.50 54.04 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-1081 EA 1", 150#, Type 304 Stainless Steel Slip-On Flange ............................................................................................................ 153.28 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-1082 EA 1-1/4", 150#, Type 304 Stainless Steel Slip-On Flange ...................................................................................................... 172.82 64.79 

    For Work In Restricted Working Space, Add  43.19 
. 

 40 05 23 23-1083 EA 1-1/2", 150#, Type 304 Stainless Steel Slip-On Flange ...................................................................................................... 187.54 71.41 
    For Work In Restricted Working Space, Add  47.61 

. 
 40 05 23 23-1084 EA 2", 150#, Type 304 Stainless Steel Slip-On Flange ............................................................................................................ 214.15 79.55 

    For Work In Restricted Working Space, Add  53.04 
. 

 40 05 23 23-1085 EA 2-1/2", 150#, Type 304 Stainless Steel Slip-On Flange ...................................................................................................... 278.54 101.73 
    For Work In Restricted Working Space, Add  67.82 

. 
 40 05 23 23-1086 EA 3", 150#, Type 304 Stainless Steel Slip-On Flange ............................................................................................................ 320.94 119.09 

    For Work In Restricted Working Space, Add  79.40 
. 

 40 05 23 23-1087 EA 4", 150#, Type 304 Stainless Steel Slip-On Flange ............................................................................................................ 393.73 142.71 
    For Work In Restricted Working Space, Add  95.14 

. 
 40 05 23 23-1088 EA 6", 150#, Type 304 Stainless Steel Slip-On Flange ............................................................................................................ 512.99 178.29 

    For Work In Restricted Working Space, Add  118.87 
. 

 40 05 23 23-1089 EA 8", 150#, Type 304 Stainless Steel Slip-On Flange ............................................................................................................ 877.01 295.30 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-1090 EA 10" 150#, Type 304 Stainless Steel Raised Face Slip-On Flange ................................................................................... 1,217.68 393.74 

    For Work In Restricted Working Space, Add  262.49 
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. 
 40 05 23 23-1091 EA 12" 150#, Type 304 Stainless Steel Raised Face Slip-On Flange ................................................................................... 1,818.74 590.61 

    For Work In Restricted Working Space, Add  393.74 

XXXXXXX 
. 
 40 05 23 23-1092  300#, Type 304 Stainless Steel Raised Face Slip-On Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1093 EA 1/2" 300#, Type 304 Stainless Steel Raised Neck Slip-On Flange ..................................................................................... 141.51 50.91 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-1094 EA 3/4" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ..................................................................................... 148.47 54.04 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-1095 EA 1" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 160.37 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-1096 EA 1-1/4" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange .................................................................................. 187.48 64.79 

    For Work In Restricted Working Space, Add  43.19 
. 

 40 05 23 23-1097 EA 1-1/2" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange .................................................................................. 202.20 71.41 
    For Work In Restricted Working Space, Add  47.61 

. 
 40 05 23 23-1098 EA 2" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 224.06 79.55 

    For Work In Restricted Working Space, Add  53.04 
. 

 40 05 23 23-1099 EA 2-1/2" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange .................................................................................. 315.43 101.73 
    For Work In Restricted Working Space, Add  67.82 

. 
 40 05 23 23-1100 EA 3" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 357.80 119.09 

    For Work In Restricted Working Space, Add  79.40 
. 

 40 05 23 23-1101 EA 4" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 444.77 142.71 
    For Work In Restricted Working Space, Add  95.14 

. 
 40 05 23 23-1102 EA 6" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 657.17 178.29 

    For Work In Restricted Working Space, Add  118.87 
. 

 40 05 23 23-1103 EA 8" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ..................................................................................... 1,022.59 295.30 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-1104 EA 10" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ................................................................................... 1,452.14 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-1105 EA 12" 300#, Type 304 Stainless Steel Raised Face Slip-On Flange ................................................................................... 2,120.33 590.61 
    For Work In Restricted Working Space, Add  393.74 

XXXXXXX 
. 
 40 05 23 23-1106  150#, Type 304 Stainless Steel Blind Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1107 EA 1/2", 150#, Type 304 Stainless Steel Raised Face Blind Flange .......................................................................................... 42.81 10.18 
    For Work In Restricted Working Space, Add  6.79 

. 
 40 05 23 23-1108 EA 3/4", 150#, Type 304 Stainless Steel Raised Face Blind Flange .......................................................................................... 44.82 10.80 

    For Work In Restricted Working Space, Add  7.21 
. 

 40 05 23 23-1109 EA 1", 150#, Type 304 Stainless Steel Raised Face Blind Flange ............................................................................................. 48.64 11.88 
    For Work In Restricted Working Space, Add  7.92 

. 
 40 05 23 23-1110 EA 1-1/4", 150#, Type 304 Stainless Steel Raised Face Blind Flange ....................................................................................... 61.06 13.22 

    For Work In Restricted Working Space, Add  8.81 
. 

 40 05 23 23-1111 EA 1-1/2", 150#, Type 304 Stainless Steel Raised Face Blind Flange ....................................................................................... 71.38 17.86 
    For Work In Restricted Working Space, Add  11.91 

. 
 40 05 23 23-1112 EA 2", 150#, Type 304 Stainless Steel Raised Face Blind Flange ............................................................................................. 83.33 19.84 

    For Work In Restricted Working Space, Add  13.22 
. 

 40 05 23 23-1113 EA 2-1/2", 150#, Type 304 Stainless Steel Raised Face Blind Flange ..................................................................................... 112.45 25.50 
    For Work In Restricted Working Space, Add  17.00 

. 
 40 05 23 23-1114 EA 3", 150#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 140.86 35.74 

    For Work In Restricted Working Space, Add  23.82 
. 

 40 05 23 23-1115 EA 4", 150#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 218.35 59.54 
    For Work In Restricted Working Space, Add  39.69 

. 
 40 05 23 23-1116 EA 6", 150#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 295.88 76.57 

    For Work In Restricted Working Space, Add  51.04 
. 

 40 05 23 23-1117 EA 8", 150#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 434.38 91.87 
    For Work In Restricted Working Space, Add  61.25 

. 
 40 05 23 23-1118 EA 10", 150#, Type 304 Stainless Steel Raised Face Blind Flange ......................................................................................... 644.90 110.24 

    For Work In Restricted Working Space, Add  73.50 
. 

 40 05 23 23-1119 EA 12", 150#, Type 304 Stainless Steel Raised Face Blind Flange ......................................................................................... 847.47 137.81 
    For Work In Restricted Working Space, Add  91.87 

. 
 40 05 23 23-1120 EA 14", 150#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,075.17 172.27 

    For Work In Restricted Working Space, Add  114.84 
. 

 40 05 23 23-1121 EA 16", 150#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,368.12 196.50 
    For Work In Restricted Working Space, Add  131.00 

. 
 40 05 23 23-1122 EA 18", 150#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,627.76 246.09 

    For Work In Restricted Working Space, Add  164.06 
. 

 40 05 23 23-1123 EA 20", 150#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,175.25 344.52 
    For Work In Restricted Working Space, Add  229.69 

. 
 40 05 23 23-1124 EA 24", 150#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 3,160.85 492.18 

    For Work In Restricted Working Space, Add  328.12 

XXXXXXX 
. 
 40 05 23 23-1125  300#, Type 304 Stainless Steel Blind Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1126 EA 1/2", 300#, Type 304 Stainless Steel Raised Face Blind Flange .......................................................................................... 52.43 10.18 
    For Work In Restricted Working Space, Add  6.79 

. 
 40 05 23 23-1127 EA 3/4", 300#, Type 304 Stainless Steel Raised Face Blind Flange .......................................................................................... 53.82 10.80 

    For Work In Restricted Working Space, Add  7.21 
. 

 40 05 23 23-1128 EA 1", 300#, Type 304 Stainless Steel Raised Face Blind Flange ............................................................................................. 56.20 11.88 
    For Work In Restricted Working Space, Add  7.92 

. 
 40 05 23 23-1129 EA 1-1/4", 300#, Type 304 Stainless Steel Raised Face Blind Flange ....................................................................................... 70.04 13.22 

    For Work In Restricted Working Space, Add  8.81 
. 

 40 05 23 23-1130 EA 1-1/2", 300#, Type 304 Stainless Steel Raised Face Blind Flange ....................................................................................... 80.36 17.86 
    For Work In Restricted Working Space, Add  11.91 
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. 
 40 05 23 23-1131 EA 2", 300#, Type 304 Stainless Steel Raised Face Blind Flange ............................................................................................. 88.05 19.84 

    For Work In Restricted Working Space, Add  13.22 
. 

 40 05 23 23-1132 EA 2-1/2", 300#, Type 304 Stainless Steel Raised Face Blind Flange ..................................................................................... 145.54 25.50 
    For Work In Restricted Working Space, Add  17.00 

. 
 40 05 23 23-1133 EA 3", 300#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 171.82 35.74 

    For Work In Restricted Working Space, Add  23.82 
. 

 40 05 23 23-1134 EA 4", 300#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 257.10 59.54 
    For Work In Restricted Working Space, Add  39.69 

. 
 40 05 23 23-1135 EA 6", 300#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 455.64 76.57 

    For Work In Restricted Working Space, Add  51.04 
. 

 40 05 23 23-1136 EA 8", 300#, Type 304 Stainless Steel Raised Face Blind Flange ........................................................................................... 625.34 91.87 
    For Work In Restricted Working Space, Add  61.25 

. 
 40 05 23 23-1137 EA 10", 300#, Type 304 Stainless Steel Raised Face Blind Flange ......................................................................................... 877.45 110.24 

    For Work In Restricted Working Space, Add  73.50 
. 

 40 05 23 23-1138 EA 12", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,204.35 137.81 
    For Work In Restricted Working Space, Add  91.87 

. 
 40 05 23 23-1139 EA 14", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,670.41 172.27 

    For Work In Restricted Working Space, Add  114.84 
. 

 40 05 23 23-1140 EA 16", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,119.63 196.50 
    For Work In Restricted Working Space, Add  131.00 

. 
 40 05 23 23-1141 EA 18", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,758.78 246.09 

    For Work In Restricted Working Space, Add  164.06 
. 

 40 05 23 23-1142 EA 20", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 3,517.13 344.52 
    For Work In Restricted Working Space, Add  229.69 

. 
 40 05 23 23-1143 EA 24", 300#, Type 304 Stainless Steel Raised Face Blind Flange ...................................................................................... 5,367.93 492.18 

    For Work In Restricted Working Space, Add  328.12 

XXXXXXX 
. 
 40 05 23 23-1144  150#, Type 316 Stainless Steel Raised Face Threaded Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1145 EA 1/2", 150#, Type 316 Stainless Steel Raised Face Threaded Flange ................................................................................... 64.10 17.16 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-1146 EA 3/4", 150#, Type 316 Stainless Steel Raised Face Threaded Flange ................................................................................... 80.27 22.88 

    For Work In Restricted Working Space, Add  13.73 
. 

 40 05 23 23-1147 EA 1", 150#, Type 316 Stainless Steel Raised Face Threaded Flange ...................................................................................... 93.59 28.36 
    For Work In Restricted Working Space, Add  17.02 

. 
 40 05 23 23-1148 EA 1-1/4", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 129.43 40.14 

    For Work In Restricted Working Space, Add  24.08 
. 

 40 05 23 23-1149 EA 1-1/2", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 139.68 45.26 
    For Work In Restricted Working Space, Add  27.16 

. 
 40 05 23 23-1150 EA 2", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 175.99 57.48 

    For Work In Restricted Working Space, Add  34.50 
. 

 40 05 23 23-1151 EA 2-1/2", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 263.31 88.60 
    For Work In Restricted Working Space, Add  53.18 

. 
 40 05 23 23-1152 EA 3", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 322.27 180.82 

    For Work In Restricted Working Space, Add  67.89 
. 

 40 05 23 23-1153 EA 4", 150#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 415.98 141.78 
    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
. 
 40 05 23 23-1154  300#, Type 316 Stainless Steel Raised Face Threaded Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1155 EA 1/2", 300#, Type 316 Stainless Steel Raised Face Threaded Flange ................................................................................... 80.17 17.16 
    For Work In Restricted Working Space, Add  10.29 

. 
 40 05 23 23-1156 EA 3/4", 300#, Type 316 Stainless Steel Raised Face Threaded Flange ................................................................................... 91.61 22.88 

    For Work In Restricted Working Space, Add  13.73 
. 

 40 05 23 23-1157 EA 1", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 102.59 28.36 
    For Work In Restricted Working Space, Add  17.02 

. 
 40 05 23 23-1158 EA 1-1/4", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 155.45 40.14 

    For Work In Restricted Working Space, Add  24.08 
. 

 40 05 23 23-1159 EA 1-1/2", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 165.70 45.26 
    For Work In Restricted Working Space, Add  27.16 

. 
 40 05 23 23-1160 EA 2", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 198.19 57.48 

    For Work In Restricted Working Space, Add  34.50 
. 

 40 05 23 23-1161 EA 2-1/2", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .............................................................................. 326.65 88.60 
    For Work In Restricted Working Space, Add  53.18 

. 
 40 05 23 23-1162 EA 3", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 380.40 180.82 

    For Work In Restricted Working Space, Add  67.89 
. 

 40 05 23 23-1163 EA 4", 300#, Type 316 Stainless Steel Raised Face Threaded Flange .................................................................................... 512.41 141.78 
    For Work In Restricted Working Space, Add  85.09 

XXXXXXX 
. 
 40 05 23 23-1164  150#, Type 316 Stainless Steel Raised Face Weld Neck Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1165 EA 1/2", 150#, Type 316 Stainless Steel Weld Neck Flange ...................................................................................................... 88.71 25.45 
    For Work In Restricted Working Space, Add  16.97 

. 
 40 05 23 23-1166 EA 3/4", 150#, Type 316 Stainless Steel Weld Neck Flange ...................................................................................................... 94.57 27.02 

    For Work In Restricted Working Space, Add  18.02 
. 

 40 05 23 23-1167 EA 1", 150#, Type 316 Stainless Steel Weld Neck Flange ....................................................................................................... 105.71 29.70 
    For Work In Restricted Working Space, Add  19.80 

. 
 40 05 23 23-1168 EA 1-1/4", 150#, Type 316 Stainless Steel Weld Neck Flange ................................................................................................. 127.31 32.39 

    For Work In Restricted Working Space, Add  21.60 
. 

 40 05 23 23-1169 EA 1-1/2", 150#, Type 316 Stainless Steel Weld Neck Flange ................................................................................................. 134.66 35.71 
    For Work In Restricted Working Space, Add  23.81 

. 
 40 05 23 23-1170 EA 2", 150#, Type 316 Stainless Steel Weld Neck Flange ....................................................................................................... 148.43 39.78 

    For Work In Restricted Working Space, Add  26.52 
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. 
 40 05 23 23-1171 EA 2-1/2", 150#, Type 316 Stainless Steel Weld Neck Flange ................................................................................................. 206.61 50.86 

    For Work In Restricted Working Space, Add  33.91 
. 

 40 05 23 23-1172 EA 3", 150#, Type 316 Stainless Steel Weld Neck Flange ....................................................................................................... 229.23 59.55 
    For Work In Restricted Working Space, Add  39.70 

. 
 40 05 23 23-1173 EA 4", 150#, Type 316 Stainless Steel Weld Neck Flange ....................................................................................................... 301.32 71.35 

    For Work In Restricted Working Space, Add  47.57 
. 

 40 05 23 23-1174 EA 6", 150#, Type 316 Stainless Steel Weld Neck Flange ....................................................................................................... 444.87 89.15 
    For Work In Restricted Working Space, Add  59.44 

. 
 40 05 23 23-1175 EA 8", 150#, Type 316 Stainless Steel Weld Neck Flange ....................................................................................................... 735.11 147.65 

    For Work In Restricted Working Space, Add  98.44 
. 

 40 05 23 23-1176 EA 10", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 1,060.04 196.86 
    For Work In Restricted Working Space, Add  131.25 

. 
 40 05 23 23-1177 EA 12", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 1,582.27 295.30 

    For Work In Restricted Working Space, Add  196.88 
. 

 40 05 23 23-1178 EA 14", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 1,850.68 344.52 
    For Work In Restricted Working Space, Add  229.69 

. 
 40 05 23 23-1179 EA 16", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 2,289.26 392.99 

    For Work In Restricted Working Space, Add  262.00 
. 

 40 05 23 23-1180 EA 18", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 2,813.78 492.18 
    For Work In Restricted Working Space, Add  328.12 

. 
 40 05 23 23-1181 EA 20", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 3,674.16 689.05 

    For Work In Restricted Working Space, Add  459.37 
. 

 40 05 23 23-1182 EA 24", 150#, Type 316 Stainless Steel Weld Neck Flange .................................................................................................. 5,224.20 984.35 
    For Work In Restricted Working Space, Add  656.24 

XXXXXXX 
. 
 40 05 23 23-1183  300#, Type 316 Stainless Steel Raised Face Weld Neck Flange (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1184 EA 1/2" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................ 106.69 25.45 
    For Work In Restricted Working Space, Add  16.97 

. 
 40 05 23 23-1185 EA 3/4" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................ 110.16 27.02 

    For Work In Restricted Working Space, Add  18.02 
. 

 40 05 23 23-1186 EA 1" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 116.12 29.70 
    For Work In Restricted Working Space, Add  19.80 

. 
 40 05 23 23-1187 EA 1-1/4" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ............................................................................. 147.18 32.39 

    For Work In Restricted Working Space, Add  21.60 
. 

 40 05 23 23-1188 EA 1-1/2" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ............................................................................. 154.53 35.71 
    For Work In Restricted Working Space, Add  23.81 

. 
 40 05 23 23-1189 EA 2" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 169.70 39.78 

    For Work In Restricted Working Space, Add  26.52 
. 

 40 05 23 23-1190 EA 2-1/2" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ............................................................................. 243.98 50.86 
    For Work In Restricted Working Space, Add  33.91 

. 
 40 05 23 23-1191 EA 3" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 269.89 59.55 

    For Work In Restricted Working Space, Add  39.70 
. 

 40 05 23 23-1192 EA 4" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 393.95 71.35 
    For Work In Restricted Working Space, Add  47.57 

. 
 40 05 23 23-1193 EA 6" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 619.29 89.15 

    For Work In Restricted Working Space, Add  59.44 
. 

 40 05 23 23-1194 EA 8" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange ................................................................................... 981.87 147.65 
    For Work In Restricted Working Space, Add  98.44 

. 
 40 05 23 23-1195 EA 10" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 1,399.90 196.86 

    For Work In Restricted Working Space, Add  131.25 
. 

 40 05 23 23-1196 EA 12" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 2,062.03 295.30 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-1197 EA 14" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 2,744.14 344.52 

    For Work In Restricted Working Space, Add  229.69 
. 

 40 05 23 23-1198 EA 16" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 3,378.72 392.99 
    For Work In Restricted Working Space, Add  262.00 

. 
 40 05 23 23-1199 EA 18" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 4,312.60 492.18 

    For Work In Restricted Working Space, Add  328.12 
. 

 40 05 23 23-1200 EA 20" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 5,581.57 689.05 
    For Work In Restricted Working Space, Add  459.37 

. 
 40 05 23 23-1201 EA 24" 300#, Type 316 Stainless Steel Raised Face Weld Neck Flange .............................................................................. 8,121.67 984.35 

    For Work In Restricted Working Space, Add  656.24 

XXXXXXX 
. 
 40 05 23 23-1202  150#, Type 316 Stainless Steel Raised Face Slip-On Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1203 EA 1/2", 150#, Type 316 Stainless Steel Slip-On Flange ......................................................................................................... 137.74 50.91 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-1204 EA 3/4", 150#, Type 316 Stainless Steel Slip-On Flange ......................................................................................................... 148.02 54.04 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-1205 EA 1", 150#, Type 316 Stainless Steel Slip-On Flange ............................................................................................................ 163.05 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-1206 EA 1-1/4", 150#, Type 316 Stainless Steel Slip-On Flange ...................................................................................................... 208.44 64.79 

    For Work In Restricted Working Space, Add  43.19 
. 

 40 05 23 23-1207 EA 1-1/2", 150#, Type 316 Stainless Steel Slip-On Flange ...................................................................................................... 198.88 71.41 
    For Work In Restricted Working Space, Add  47.61 

. 
 40 05 23 23-1208 EA 2", 150#, Type 316 Stainless Steel Slip-On Flange ............................................................................................................ 216.97 79.55 

    For Work In Restricted Working Space, Add  53.04 
. 

 40 05 23 23-1209 EA 2-1/2", 150#, Type 316 Stainless Steel Slip-On Flange ...................................................................................................... 276.66 101.73 
    For Work In Restricted Working Space, Add  67.82 

. 
 40 05 23 23-1210 EA 3", 150#, Type 316 Stainless Steel Slip-On Flange ............................................................................................................ 337.01 119.09 

    For Work In Restricted Working Space, Add  79.40 
. 

 40 05 23 23-1211 EA 4", 150#, Type 316 Stainless Steel Slip-On Flange ............................................................................................................ 427.74 142.71 
    For Work In Restricted Working Space, Add  95.14 
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. 
 40 05 23 23-1212 EA 6", 150#, Type 316 Stainless Steel Slip-On Flange ............................................................................................................ 563.56 178.29 

    For Work In Restricted Working Space, Add  118.87 
. 

 40 05 23 23-1213 EA 8", 150#, Type 316 Stainless Steel Slip-On Flange ............................................................................................................ 981.45 295.30 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-1214 EA 10" 150#, Type 316 Stainless Steel Raised Face Slip-On Flange ................................................................................... 1,360.44 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-1215 EA 12" 150#, Type 316 Stainless Steel Raised Face Slip-On Flange ................................................................................... 2,009.70 590.61 
    For Work In Restricted Working Space, Add  393.74 

XXXXXXX 
. 
 40 05 23 23-1216  300#, Type 316 Stainless Steel Raised Face Slip-On Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1217 EA 1/2" 300#, Type 316 Stainless Steel Raised Neck Slip-On Flange ..................................................................................... 150.97 50.91 
    For Work In Restricted Working Space, Add  33.95 

. 
 40 05 23 23-1218 EA 3/4" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ..................................................................................... 157.93 54.04 

    For Work In Restricted Working Space, Add  36.03 
. 

 40 05 23 23-1219 EA 1" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 169.83 59.40 
    For Work In Restricted Working Space, Add  39.60 

. 
 40 05 23 23-1220 EA 1-1/4" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange .................................................................................. 205.91 64.79 

    For Work In Restricted Working Space, Add  43.19 
. 

 40 05 23 23-1221 EA 1-1/2" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange .................................................................................. 220.63 71.41 
    For Work In Restricted Working Space, Add  47.61 

. 
 40 05 23 23-1222 EA 2" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 241.49 79.55 

    For Work In Restricted Working Space, Add  53.04 
. 

 40 05 23 23-1223 EA 2-1/2" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange .................................................................................. 356.54 101.73 
    For Work In Restricted Working Space, Add  67.82 

. 
 40 05 23 23-1224 EA 3" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 399.86 119.09 

    For Work In Restricted Working Space, Add  79.40 
. 

 40 05 23 23-1225 EA 4" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 509.99 142.71 
    For Work In Restricted Working Space, Add  95.14 

. 
 40 05 23 23-1226 EA 6" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ........................................................................................ 752.18 178.29 

    For Work In Restricted Working Space, Add  118.87 
. 

 40 05 23 23-1227 EA 8" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ..................................................................................... 1,120.44 295.30 
    For Work In Restricted Working Space, Add  196.88 

. 
 40 05 23 23-1228 EA 10" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ................................................................................... 1,770.73 393.74 

    For Work In Restricted Working Space, Add  262.49 
. 

 40 05 23 23-1229 EA 12" 300#, Type 316 Stainless Steel Raised Face Slip-On Flange ................................................................................... 2,401.10 590.61 
    For Work In Restricted Working Space, Add  393.74 

XXXXXXX 
. 
 40 05 23 23-1230  150#, Type 316 Stainless Steel Blind Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1231 EA 1/2", 150#, Type 316 Stainless Steel Raised Face Blind Flange .......................................................................................... 47.23 10.18 
    For Work In Restricted Working Space, Add  6.79 

. 
 40 05 23 23-1232 EA 3/4", 150#, Type 316 Stainless Steel Raised Face Blind Flange .......................................................................................... 52.87 10.80 

    For Work In Restricted Working Space, Add  7.21 
. 

 40 05 23 23-1233 EA 1", 150#, Type 316 Stainless Steel Raised Face Blind Flange ............................................................................................. 59.50 11.88 
    For Work In Restricted Working Space, Add  7.92 

. 
 40 05 23 23-1234 EA 1-1/4", 150#, Type 316 Stainless Steel Raised Face Blind Flange ....................................................................................... 69.56 13.22 

    For Work In Restricted Working Space, Add  8.81 
. 

 40 05 23 23-1235 EA 1-1/2", 150#, Type 316 Stainless Steel Raised Face Blind Flange ....................................................................................... 79.88 17.86 
    For Work In Restricted Working Space, Add  11.91 

. 
 40 05 23 23-1236 EA 2", 150#, Type 316 Stainless Steel Raised Face Blind Flange ............................................................................................. 97.51 19.84 

    For Work In Restricted Working Space, Add  13.22 
. 

 40 05 23 23-1237 EA 2-1/2", 150#, Type 316 Stainless Steel Raised Face Blind Flange ..................................................................................... 134.67 25.50 
    For Work In Restricted Working Space, Add  17.00 

. 
 40 05 23 23-1238 EA 3", 150#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 165.45 35.74 

    For Work In Restricted Working Space, Add  23.82 
. 

 40 05 23 23-1239 EA 4", 150#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 259.94 59.54 
    For Work In Restricted Working Space, Add  39.69 

. 
 40 05 23 23-1240 EA 6", 150#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 362.53 76.57 

    For Work In Restricted Working Space, Add  51.04 
. 

 40 05 23 23-1241 EA 8", 150#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 593.66 91.87 
    For Work In Restricted Working Space, Add  61.25 

. 
 40 05 23 23-1242 EA 10", 150#, Type 316 Stainless Steel Raised Face Blind Flange ......................................................................................... 770.64 110.24 

    For Work In Restricted Working Space, Add  73.50 
. 

 40 05 23 23-1243 EA 12", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,210.04 137.81 
    For Work In Restricted Working Space, Add  91.87 

. 
 40 05 23 23-1244 EA 14", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,446.37 172.27 

    For Work In Restricted Working Space, Add  114.84 
. 

 40 05 23 23-1245 EA 16", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,867.51 196.50 
    For Work In Restricted Working Space, Add  131.00 

. 
 40 05 23 23-1246 EA 18", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,207.26 246.09 

    For Work In Restricted Working Space, Add  164.06 
. 

 40 05 23 23-1247 EA 20", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,931.01 344.52 
    For Work In Restricted Working Space, Add  229.69 

. 
 40 05 23 23-1248 EA 24", 150#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 4,269.12 492.18 

    For Work In Restricted Working Space, Add  328.12 

XXXXXXX 
. 
 40 05 23 23-1249  300#, Type 316 Stainless Steel Blind Flanges (40 05 23 23-1019) 
. 
. 

 40 05 23 23-1250 EA 1/2", 300#, Type 316 Stainless Steel Raised Face Blind Flange .......................................................................................... 68.50 10.18 
    For Work In Restricted Working Space, Add  6.79 

. 
 40 05 23 23-1251 EA 3/4", 300#, Type 316 Stainless Steel Raised Face Blind Flange .......................................................................................... 69.89 10.80 

    For Work In Restricted Working Space, Add  7.21 
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. 
 40 05 23 23-1252 EA 1", 300#, Type 316 Stainless Steel Raised Face Blind Flange ............................................................................................. 72.27 11.88 

    For Work In Restricted Working Space, Add  7.92 
. 

 40 05 23 23-1253 EA 1-1/4", 300#, Type 316 Stainless Steel Raised Face Blind Flange ..................................................................................... 104.56 13.22 
    For Work In Restricted Working Space, Add  8.81 

. 
 40 05 23 23-1254 EA 1-1/2", 300#, Type 316 Stainless Steel Raised Face Blind Flange ..................................................................................... 114.88 17.86 

    For Work In Restricted Working Space, Add  11.91 
. 

 40 05 23 23-1255 EA 2", 300#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 127.28 19.84 
    For Work In Restricted Working Space, Add  13.22 

. 
 40 05 23 23-1256 EA 2-1/2", 300#, Type 316 Stainless Steel Raised Face Blind Flange ..................................................................................... 206.06 25.50 

    For Work In Restricted Working Space, Add  17.00 
. 

 40 05 23 23-1257 EA 3", 300#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 233.51 35.74 
    For Work In Restricted Working Space, Add  23.82 

. 
 40 05 23 23-1258 EA 4", 300#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 361.09 59.54 

    For Work In Restricted Working Space, Add  39.69 
. 

 40 05 23 23-1259 EA 6", 300#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 632.92 76.57 
    For Work In Restricted Working Space, Add  51.04 

. 
 40 05 23 23-1260 EA 8", 300#, Type 316 Stainless Steel Raised Face Blind Flange ........................................................................................... 808.76 91.87 

    For Work In Restricted Working Space, Add  61.25 
. 

 40 05 23 23-1261 EA 10", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,410.66 110.24 
    For Work In Restricted Working Space, Add  73.50 

. 
 40 05 23 23-1262 EA 12", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 1,722.91 137.81 

    For Work In Restricted Working Space, Add  91.87 
. 

 40 05 23 23-1263 EA 14", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 2,466.88 172.27 
    For Work In Restricted Working Space, Add  114.84 

. 
 40 05 23 23-1264 EA 16", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 3,160.66 196.50 

    For Work In Restricted Working Space, Add  131.00 
. 

 40 05 23 23-1265 EA 18", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 4,126.98 246.09 
    For Work In Restricted Working Space, Add  164.06 

. 
 40 05 23 23-1266 EA 20", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 5,219.13 344.52 

    For Work In Restricted Working Space, Add  229.69 
. 

 40 05 23 23-1267 EA 24", 300#, Type 316 Stainless Steel Raised Face Blind Flange ...................................................................................... 8,011.80 492.18 
    For Work In Restricted Working Space, Add  328.12 

XXXXXXX 
. 
 40 05 23 23-1268  Type 316 Seamless Annealed Tubing (40 05 23 23) 

Note: For high pressure air (8000 PSIG working pressure). 
. 
. 
 40 05 23 23-1269  Type 316 Seamless Annealed Tubing (40 05 23 23-1268) 
. 
. 

 40 05 23 23-1270 LF  3/8" Outside Diameter Stainless Steel Type 316 Seamless, Annealed, .065 Wall Thickness ............................................... 18.28  
. 

 40 05 23 23-1271 LF  1/2" Outside Diameter Stainless Steel Type 316 Seamless, Annealed, .083 Wall Thickness ............................................... 22.48  
. 

 40 05 23 23-1272 LF  3/4" Outside Diameter Stainless Steel Type 316 Seamless, Annealed, .120 Wall Thickness ............................................... 27.12  

XXXXXXX 
. 
 40 05 23 23-1273  Type 316 Seamless Annealed Tubing Fittings (40 05 23 23-1268) 

Note: Pressure rating 5000 PSI minimum. Includes front and back ferrules. 
. 
. 

 40 05 23 23-1274 EA 3/8" Tube Outside Diameter X 3/8" NPT Stainless Steel Male Connector With Front And Back Ferrules ............................ 61.56  
. 

 40 05 23 23-1275 EA 3/8" Tube Outside Diameter X 3/8" NPT Stainless Steel Male Elbow With Front And Back Ferrules ................................... 65.31  
. 

 40 05 23 23-1276 EA 3/8" Tube Outside Diameter X 3/8" NPT Stainless Steel Male Tee With Front And Back Ferrules ..................................... 100.14  
. 

 40 05 23 23-1277 EA 3/8" Outside Diameter Stainless Steel Union Elbow With Front And Back Ferrules ............................................................. 52.63  
. 

 40 05 23 23-1278 EA 3/8" Outside Diameter Stainless Steel Union Tee With Front And Back Ferrules ................................................................. 86.97  
. 

 40 05 23 23-1279 EA 1/2" Tube Outside Diameter X 1/2" NPT Stainless Steel Male Connector With Front And Back Ferrules ............................ 67.23  
. 

 40 05 23 23-1280 EA 1/2" Tube Outside Diameter X 1/2" NPT Stainless Steel Male Elbow With Front And Back Ferrules ................................... 80.97  
. 

 40 05 23 23-1281 EA 1/2" Tube Outside Diameter X 1/2" NPT Stainless Steel Male Branch Tee With Front And Back Ferrules ........................ 124.48  
. 

 40 05 23 23-1282 EA 1/2" Outside Diameter Stainless Steel Union Elbow With Front And Back Ferrules ............................................................. 78.74  
. 

 40 05 23 23-1283 EA 1/2" Outside Diameter Stainless Steel Union Tee With Front And Back Ferrules ............................................................... 122.44  
. 

 40 05 23 23-1284 EA 3/4" Tube Outside Diameter X 3/4" NPT Stainless Steel Male Connector With Front And Back Ferrules ............................ 78.87  
. 

 40 05 23 23-1285 EA 3/4" Tube Outside Diameter X 3/4" NPT Stainless Steel Male Elbow With Front And Back Ferrules ................................. 100.96  
. 

 40 05 23 23-1286 EA 3/4" Tube Outside Diameter X 3/4" NPT Stainless Steel Male Branch Tee With Front And Back Ferrules ........................ 165.87  
. 

 40 05 23 23-1287 EA 3/4" Outside Diameter Stainless Steel Union Elbow With Front And Back Ferrules ........................................................... 136.16  
. 

 40 05 23 23-1288 EA 3/4" Outside Diameter Stainless Steel Union Tee With Front And Back Ferrules ............................................................... 168.47  

XXXXXXX 
. 
 40 05 23 23-1289  Valves For High Pressure Air (5,000 PSIG) (40 05 23 23-1268) 
. 
. 
 40 05 23 23-1290  Needle Valves (40 05 23 23-1289) 
. 
. 

 40 05 23 23-1291 EA  3/8" Tube Fitting Outside Diameter Stainless Steel With Needle Valve Cartridge .............................................................. 295.33  
. 

 40 05 23 23-1292 EA  1/2" Tube Fitting Outside Diameter Stainless Steel With Needle Valve Cartridge .............................................................. 465.96  

XXXXXXX 
. 
 40 05 23 23-1293  Safety Valve (Code Stamped) Work Pressure, 6,000 PSIG (40 05 23 23-1289) 
. 
. 

 40 05 23 23-1294 EA  1/4" NPT Inlet, Safety Valve Spring Loaded 316 Stainless Steel Construction ................................................................... 282.47  

XXXXXXX 
. 
 40 05 23 23-1295  Other Valves Working Pressure 6,000 PSI (40 05 23 23-1289) 
. 
. 

 40 05 23 23-1296 EA  1/4" NPT Pressure Reducing Valve Spring Loaded, Stainless Steel Body, 6,000 PSIG .................................................. 1,153.71  
. 

 40 05 23 23-1297 EA  1/4" NPT Pressure Gauge, Liquid Filled, 6,000 PSIG, Blow Out Back ................................................................................ 293.59  
. 

 40 05 23 23-1298 EA  Snubber 316 Stainless Steel Body, Rated For Design Pressure With Sinterec Element ...................................................... 59.29  

XXXXXXX 
. 
 40 05 41  Glass Process Pipe (40 05) 
. 
. 
 40 05 41 00-0001  Glass Pressure Pipe (40 05 41) 
. 
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. 
 40 05 41 00-0002  Glass Pipe, Beaded Joints (40 05 41 00-0001) 
. 
. 

 40 05 41 00-0003 LF  1/2" Glass Pipe, Pressure ..................................................................................................................................................... 38.66 14.59 
    For Work In Restricted Working Space, Add  8.75 

. 
 40 05 41 00-0004 LF  3/4" Glass Pipe, Pressure ..................................................................................................................................................... 46.40 17.51 

    For Work In Restricted Working Space, Add  10.51 
. 

 40 05 41 00-0005 LF  1" Glass Pipe, Pressure ........................................................................................................................................................ 53.70 19.46 
    For Work In Restricted Working Space, Add  11.67 

. 
 40 05 41 00-0006 LF  1-1/2" Glass Pipe, Pressure .................................................................................................................................................. 71.06 26.26 

    For Work In Restricted Working Space, Add  15.76 
. 

 40 05 41 00-0007 LF  2" Glass Pipe, Pressure ........................................................................................................................................................ 86.78 31.13 
    For Work In Restricted Working Space, Add  18.68 

. 
 40 05 41 00-0008 LF  3" Glass Pipe, Pressure ...................................................................................................................................................... 107.01 35.99 

    For Work In Restricted Working Space, Add  21.60 
. 

 40 05 41 00-0009 LF  4" Glass Pipe, Pressure ...................................................................................................................................................... 146.33 48.64 
    For Work In Restricted Working Space, Add  29.18 

. 
 40 05 41 00-0010 LF  6" Glass Pipe, Pressure ...................................................................................................................................................... 204.73 58.37 

    For Work In Restricted Working Space, Add  35.02 

XXXXXXX 
. 
 40 05 41 00-0011  Glass 90 Degree Elbows (40 05 41 00-0001) 
. 
. 

 40 05 41 00-0012 EA  1/2" 90 Degree Elbow, Glass, Pressure .............................................................................................................................. 177.80 77.82 
    For Work In Restricted Working Space, Add  46.70 

. 
 40 05 41 00-0013 EA  3/4" 90 Degree Elbow, Glass, Pressure .............................................................................................................................. 191.47 82.68 

    For Work In Restricted Working Space, Add  49.61 
. 

 40 05 41 00-0014 EA  1" 90 Degree Elbow, Glass, Pressure ................................................................................................................................. 209.24 87.55 
    For Work In Restricted Working Space, Add  52.53 

. 
 40 05 41 00-0015 EA  1-1/2" 90 Degree Elbow, Glass, Pressure ........................................................................................................................... 230.97 97.28 

    For Work In Restricted Working Space, Add  58.37 
. 

 40 05 41 00-0016 EA  2" 90 Degree Elbow, Glass, Pressure ................................................................................................................................. 262.57 107.01 
    For Work In Restricted Working Space, Add  64.21 

. 
 40 05 41 00-0017 EA  3" 90 Degree Elbow, Glass, Pressure ................................................................................................................................. 330.28 126.46 

    For Work In Restricted Working Space, Add  75.87 
. 

 40 05 41 00-0018 EA  4" 90 Degree Elbow, Glass, Pressure ................................................................................................................................. 380.04 136.19 
    For Work In Restricted Working Space, Add  81.70 

. 
 40 05 41 00-0019 EA  6" 90 Degree Elbow, Glass, Pressure ................................................................................................................................. 591.95 155.65 

    For Work In Restricted Working Space, Add  93.39 

XXXXXXX 
. 
 40 05 41 00-0020  Glass 45 Degree Elbows (40 05 41 00-0001) 
. 
. 

 40 05 41 00-0021 EA  1/2" 45 Degree Elbow, Glass, Pressure .............................................................................................................................. 176.91 77.82 
    For Work In Restricted Working Space, Add  46.70 

. 
 40 05 41 00-0022 EA  3/4" 45 Degree Elbow, Glass, Pressure .............................................................................................................................. 190.44 82.68 

    For Work In Restricted Working Space, Add  49.62 
. 

 40 05 41 00-0023 EA  1" 45 Degree Elbow, Glass, Pressure ................................................................................................................................. 207.86 87.55 
    For Work In Restricted Working Space, Add  52.52 

. 
 40 05 41 00-0024 EA  1-1/2" 45 Degree Elbow, Glass, Pressure ........................................................................................................................... 229.51 97.28 

    For Work In Restricted Working Space, Add  58.37 
. 

 40 05 41 00-0025 EA  2" 45 Degree Elbow, Glass, Pressure ................................................................................................................................. 260.59 107.01 
    For Work In Restricted Working Space, Add  64.20 

. 
 40 05 41 00-0026 EA  3" 45 Degree Elbow, Glass, Pressure ................................................................................................................................. 327.20 126.46 

    For Work In Restricted Working Space, Add  75.88 
. 

 40 05 41 00-0027 EA  4" 45 Degree Elbow, Glass, Pressure ................................................................................................................................. 375.73 136.19 
    For Work In Restricted Working Space, Add  81.70 

. 
 40 05 41 00-0028 EA  6" 45 Degree Elbow, Glass, Pressure ................................................................................................................................. 580.61 155.65 

    For Work In Restricted Working Space, Add  93.36 

XXXXXXX 
. 
 40 05 41 00-0029  Glass Tees (40 05 41 00-0001) 
. 
. 

 40 05 41 00-0030 EA  1/2" Tee, Glass, Pressure ................................................................................................................................................... 271.42 116.74 
    For Work In Restricted Working Space, Add  70.05 

. 
 40 05 41 00-0031 EA  3/4" Tee, Glass, Pressure ................................................................................................................................................... 291.36 126.46 

    For Work In Restricted Working Space, Add  75.88 
. 

 40 05 41 00-0032 EA  1" Tee, Glass, Pressure ...................................................................................................................................................... 314.81 136.19 
    For Work In Restricted Working Space, Add  81.70 

. 
 40 05 41 00-0033 EA  1-1/2" Tee, Glass, Pressure ................................................................................................................................................ 353.98 145.92 

    For Work In Restricted Working Space, Add  87.53 
. 

 40 05 41 00-0034 EA  2" Tee, Glass, Pressure ...................................................................................................................................................... 393.88 160.51 
    For Work In Restricted Working Space, Add  96.32 

. 
 40 05 41 00-0035 EA  3" Tee, Glass, Pressure ...................................................................................................................................................... 478.61 194.56 

    For Work In Restricted Working Space, Add  116.73 
. 

 40 05 41 00-0036 EA  4" Tee, Glass, Pressure ...................................................................................................................................................... 558.57 204.19 
    For Work In Restricted Working Space, Add  122.52 

. 
 40 05 41 00-0037 EA  6" Tee, Glass, Pressure ...................................................................................................................................................... 729.23 233.37 

    For Work In Restricted Working Space, Add  140.04 

XXXXXXX 
. 
 40 05 41 00-0038  Glass Couplings, Vitron Liner (40 05 41 00-0001) 
. 
. 

 40 05 41 00-0039 EA  1/2" Coupling, Vitron Liner, Glass ......................................................................................................................................... 31.86  
. 

 40 05 41 00-0040 EA  3/4" Coupling, Vitron Liner, Glass ......................................................................................................................................... 36.41  
. 

 40 05 41 00-0041 EA  1" Coupling, Vitron Liner, Glass ............................................................................................................................................ 42.48  
. 

 40 05 41 00-0042 EA  1-1/2" Coupling, Vitron Liner, Glass ...................................................................................................................................... 48.54  
. 

 40 05 41 00-0043 EA  2" Coupling, Vitron Liner, Glass ............................................................................................................................................ 58.40  
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. 
 40 05 41 00-0044 EA  3" Coupling, Vitron Liner, Glass .......................................................................................................................................... 106.95  

. 
 40 05 41 00-0045 EA  4" Coupling, Vitron Liner, Glass .......................................................................................................................................... 128.94  

. 
 40 05 41 00-0046 EA  6" Coupling, Vitron Liner, Glass .......................................................................................................................................... 257.89  

 
 
 
 

END OF SECTION 40 
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. 
41  Material Processing and Handling Equipment 
. 
. 
 41 01  Operation and Maintenance of Material Processing and 

Handling Equipment (41) 
. 
. 
 41 01 20  Operation and Maintenance of Piece Material Handling 

Equipment (41 01) 
. 
. 
 41 01 20 13  Operation And Maintenance Of Hoists Or Cranes (41 01 20)
. 
. 
 41 01 20 13-0001  Maintenance (41 01 20 13) 
. 
. 

 41 01 20 13-0002 EA  Regular Inspection .............................................................................................................................................................. 358.50  
. 

 41 01 20 13-0003 HR Hoist Or Crane Servicing, Labor Only ................................................................................................................................. 108.20  
. 

 41 01 20 13-0004 MO  Hoist Or Crane Maintenance Contract ................................................................................................................................ 806.32  

XXXXXXX 
. 
 41 20  Piece Material Handling Equipment (41) 
. 
. 
 41 22  Cranes and Hoists (41 20) 
. 
. 
 41 22 23  Hoists (41 22) 
. 
. 
 41 22 23 13  Fixed Hoists (41 22 23) 
. 
. 
 41 22 23 13-0001  Air-Powered Chain Hoists (41 22 23 13) 

Note: Excludes beam. 
. 
. 

 41 22 23 13-0002 EA  500 LB Capacity, Air-Powered Chain Hoist...................................................................................................................... 5,001.69 360.02 
. 

 41 22 23 13-0003 EA  1,000 LB Capacity, Air-Powered Chain Hoist ................................................................................................................... 5,058.05 360.02 
. 

 41 22 23 13-0004 EA  2,000 LB Capacity, Air-Powered Chain Hoist ................................................................................................................... 6,074.78 360.02 
. 

 41 22 23 13-0005 EA  4,000 LB Capacity, Air-Powered Chain Hoist ................................................................................................................... 7,666.62 480.02 
. 

 41 22 23 13-0006 EA  6,000 LB Capacity, Air-Powered Chain Hoist ................................................................................................................... 9,684.82 600.03 
. 

 41 22 23 13-0007 EA  8,000 LB Capacity, Air-Powered Chain Hoist ................................................................................................................. 11,411.04 881.80 
. 

 41 22 23 13-0008 EA  10,000 LB Capacity, Air-Powered Chain Hoist ............................................................................................................... 13,192.16 1,065.05 
. 

 41 22 23 13-0009 EA 12,000 LB Capacity, Air-Powered Chain Hoist ............................................................................................................... 14,677.47 1,065.05 

XXXXXXX 
. 
 41 22 23 13-0010  Electric Hoists (41 22 23 13) 
. 
. 
 41 22 23 13-0011  Electric Industrial Chain Hoists (41 22 23 13-0010) 

Note: Includes 20' of chain. Excludes beams. See CSI section 05 59 65 00-0001 for additional chain. 
. 
. 

 41 22 23 13-0012 EA  500 LB Capacity, Electric Industrial Chain Hoist .............................................................................................................. 3,574.01 348.01 
    For DC Electrical Operated, Add  718.96 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0013 EA  1,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 3,731.29 348.01 

    For DC Electrical Operated, Add  757.82 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0014 EA  2,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 4,127.01 348.01 

    For DC Electrical Operated, Add  853.88 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0015 EA  3,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 6,234.04 360.02 

    For DC Electrical Operated, Add  1,373.03 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0016 EA  4,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 5,368.23 360.02 

    For DC Electrical Operated, Add  1,154.44 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0017 EA  5,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 7,686.73 372.02 

    For DC Electrical Operated, Add  1,724.40 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0018 EA  6,000 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 6,943.27 408.02 

    For DC Electrical Operated, Add  1,504.96 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0019 EA  7,500 LB Capacity, Electric Industrial Chain Hoist ........................................................................................................... 8,594.25 504.03 

    For DC Electrical Operated, Add  1,911.83 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0020 EA  10,000 LB Capacity, Electric Industrial Chain Hoist ....................................................................................................... 10,164.83 513.48 

    For DC Electrical Operated, Add  2,319.13 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0021 EA  15,000 LB Capacity, Electric Industrial Chain Hoist ....................................................................................................... 16,385.94 535.81 

    For DC Electrical Operated, Add  3,828.35 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0022 EA  20,000 LB Capacity, Electric Industrial Chain Hoist ....................................................................................................... 19,646.33 558.13 

    For DC Electrical Operated, Add  4,631.85 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0023 EA  25,000 LB Capacity, Electric Industrial Chain Hoist ....................................................................................................... 27,216.65 580.46 

    For DC Electrical Operated, Add  6,512.51 
    For Each LF Copper Conductor Bar, Add  10.50 

. 
 41 22 23 13-0024 EA  30,000 LB Capacity, Electric Industrial Chain Hoist ....................................................................................................... 34,853.17 636.27 

    For DC Electrical Operated, Add  8,393.59 
    For Each LF Copper Conductor Bar, Add  10.50 
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XXXXXXX 
. 
 41 22 23 13-0025  Hand Chain Hoists (41 22 23 13) 
. 
. 

 41 22 23 13-0026 EA 1,000 LB Capacity, Hand Chain Hoist .............................................................................................................................. 1,307.99 138.91 
. 

 41 22 23 13-0027 EA 2,000 LB Capacity, Hand Chain Hoist .............................................................................................................................. 1,532.38 140.82 
. 

 41 22 23 13-0028 EA 3,000 LB Capacity, Hand Chain Hoist .............................................................................................................................. 2,041.26 147.48 
. 

 41 22 23 13-0029 EA 4,000 LB Capacity, Hand Chain Hoist .............................................................................................................................. 2,291.26 149.38 
. 

 41 22 23 13-0030 EA 5,000 LB Capacity, Hand Chain Hoist .............................................................................................................................. 2,756.30 157.00 
. 

 41 22 23 13-0031 EA 6,000 LB Capacity, Hand Chain Hoist .............................................................................................................................. 3,089.79 183.63 
. 

 41 22 23 13-0032 EA 10,000 LB Capacity, Hand Chain Hoist ............................................................................................................................ 4,259.58 189.35 
. 

 41 22 23 13-0033 EA 16,000 LB Capacity, Hand Chain Hoist ............................................................................................................................ 5,555.29 228.35 
. 

 41 22 23 13-0034 EA 20,000 LB Capacity, Hand Chain Hoist ............................................................................................................................ 6,770.15 238.83 
. 

 41 22 23 13-0035 EA 30,000 LB Capacity, Hand Chain Hoist .......................................................................................................................... 11,875.88 273.08 

 
 
 
 

END OF SECTION 41 
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. 
43  Process Gas and Liquid Handling, Purification, and 

Storage Equipment 
. 
. 
 43 20  Liquid Handling Equipment (43) 
. 
. 
 43 23  Dry Location Liquid Pumps (43 20) 
. 
. 
 43 23 78  Controlled Volume Horizontal Reciprocating Pumps (43 23)
. 
. 
 43 23 78 31  Controlled Volume Horizontal Mechanically-Coupled Diaphragm Simplex 

Reciprocating Pumps (43 23 78) 
. 
. 
 43 23 78 31-0001  Diaphragm Pump (43 23 78 31) 
. 
. 

 43 23 78 31-0002 EA  28 GPH Diaphragm Pump, Adjustable Flow 0-100% 250 PSI ......................................................................................... 3,386.01  

XXXXXXX 
. 
 43 24  Suspended Liquid Pumps (43 20) 
. 
. 
 43 24 41  Archimedes Screw Pumps (43 24)
. 
. 
 43 24 41 23  Positive-Displacement Inclined Closed-casing Archimedes Screw-type 

Pumps (43 24 41) 
. 
. 
 43 24 41 23-0001  Positive Displacement Pump (43 24 41 23) 
. 
. 

 43 24 41 23-0002 EA  25 GPH Positive Displacement Pump, Adjustable Flow 0-100% 200 PSI Neoprene Packing ......................................... 2,794.45  

XXXXXXX 
. 
 43 40  Gas and Liquid Storage (43) 
. 
. 
 43 42  Pressurized Tanks And Vessels (43 40) 
. 
. 
 43 42 41  Metallic Specialty Pressure Tanks (43 42)
. 
. 
 43 42 41 00-0001  L.P.G. Tanks With Regulator And Safety Controls (43 42 41) 
. 
. 

 43 42 41 00-0002 EA  250 Gallon Aboveground LP Gas Storage Tank .............................................................................................................. 1,529.92 116.26 
. 

 43 42 41 00-0003 EA  500 Gallon Aboveground LP Gas Storage Tank .............................................................................................................. 2,815.00 174.38 
. 

 43 42 41 00-0004 EA  1,000 Gallon Aboveground LP Gas Storage Tank ........................................................................................................... 4,007.08 186.01 

 
 
 
 

END OF SECTION 43 
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. 
50  Custom Standards And Assemblies 
. 
. 
 50 89  CALTRANs Custom Standards And Assemblies (50) 
. 
. 
 50 89 80  CALTRANs Construction Performance Requirements (50 89) 

Note: Refer to www.dot.ca.gov for CALTRANs Standard Plans and Specifications 
. 
. 
 50 89 81  CALTRANS DIVISION I - GENERAL PROVISIONS (50 89 80)
. 
. 
 50 89 81 01  PAYMENT (50 89 81) 

Note: Includes equipment mobilization, hauling over 25 miles, overtime, specialty labor, speciality equipment, 
reimbursables and permits per CALTRAN Standard. See CSI section 01 22 16 00-0001 for Reimbursable fees and 
permits, 01 22 20 00-0000 for specialty labor, 01 22 23 00-0000 for speacility equipment, 01 71 13 00-0000 for 
equipment mobilization, 01 74 19 00-0039 for hauling >25 miles. 

. 

. 
 50 89 81 01-0001 EA CALTRANS 999990 MOBILIZATION ...................................................................................................................................... 0.00  

Note: (One Time Per Job) See CSI section 01 71 13 00-0000 for mobilization of equipment. 

XXXXXXX 
. 
 50 89 82  CALTRANS DIVISION II - GENERAL CONSTRUCTION (50 89 80)
. 
. 
 50 89 82 12  TEMPORARY TRAFFIC CONTROL (50 89 82)

Note: Includes flagging, apparel, temporary traffic control devices, and equipment for flaggers, must comply with the 
latest California MUTCD per CALTRANS Standard. 

. 

. 
 50 89 82 12-0001 EA CALTRANS 120110 FLASHING ARROW SIGN .............................................................................................................. 1,150.25  

. 
 50 89 82 12-0002 EA CALTRANS 120116 TYPE II BARRICADE ........................................................................................................................... 31.98  

. 
 50 89 82 12-0003 EA CALTRANS 120119 TRAFFIC CONE .................................................................................................................................... 9.43  

. 
 50 89 82 12-0004 EA CALTRANS 120120 TYPE III BARRICADE .......................................................................................................................... 61.23  

. 
 50 89 82 12-0005 EA CALTRANS 120140 BARRICADE (LEFT IN PLACE) ........................................................................................................... 54.58  

. 
 50 89 82 12-0006 SF CALTRANS 120149 TEMPORARY PAVEMENT MARKING (PAINT) .................................................................................... 2.94  

. 
 50 89 82 12-0007 LF CALTRANS 120151 TEMPORARY TRAFFIC STRIPE (TAPE) .............................................................................................. 3.93  

. 
 50 89 82 12-0008 SF CALTRANS 120152 TEMPORARY PAVEMENT MARKING (TAPE) ..................................................................................... 9.49  

. 
 50 89 82 12-0009 LF CALTRANS 120159 TEMPORARY TRAFFIC STRIPE (PAINT) ............................................................................................ 0.63  

. 
 50 89 82 12-0010 EA CALTRANS 120165 CHANNELIZER (SURFACE MOUNTED) ............................................................................................ 24.63  

. 
 50 89 82 12-0011 EA CALTRANS 120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) ............................................................... 51.10  

. 
 50 89 82 12-0012 EA CALTRANS 120182 PORTABLE DELINEATOR .................................................................................................................. 18.09  

. 
 50 89 82 12-0013 EA CALTRANS 120198 PLASTIC TRAFFIC DRUMS ................................................................................................................ 27.83  

. 
 50 89 82 12-0014 EA CALTRANS 120200 FLASHING BEACON (PORTABLE)..................................................................................................... 32.63  

. 
 50 89 82 12-0015 EA CALTRANS 120300 TEMPORARY PAVEMENT MARKER ................................................................................................... 2.81  

. 
 50 89 82 12-0016 MO CALTRANS 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) ....................................................................... 2,012.68  

. 
 50 89 82 12-0017 MO CALTRANS 129100 TEMPORARY CRASH CUSHION MODULE ..................................................................................... 491.03  

XXXXXXX 
. 
 50 89 82 13  WATER POLLUTION CONTROL (50 89 82)

Note: Includes preventing, controlling, and abating water pollution within waters of the State per CALTRANS Standard. 
. 
. 

 50 89 82 13-0001 EA CALTRANS 130310 RAIN EVENT ACTION PLAN ............................................................................................................. 546.48  
. 

 50 89 82 13-0002 EA CALTRANS 130320 STORM WATER SAMPLING AND ANALYSIS DAY ......................................................................... 428.20  
. 

 50 89 82 13-0003 EA CALTRANS 130330 STORM WATER ANNUAL REPORT .............................................................................................. 2,185.92  
. 

 50 89 82 13-0004 SY CALTRANS 130500 TEMPORARY EROSION CONTROL BLANKET ................................................................................... 3.45  
. 

 50 89 82 13-0005 EA CALTRANS 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) ......................................................... 776.73  
. 

 50 89 82 13-0006 SY CALTRANS 130510 TEMPORARY MULCH ........................................................................................................................... 4.38  
. 

 50 89 82 13-0007 SY CALTRANS 130520 TEMPORARY HYDRAULIC MULCH ..................................................................................................... 0.87  
. 

 50 89 82 13-0008 SY CALTRANS 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) ........................................................ 0.35  
. 

 50 89 82 13-0009 SY CALTRANS 130535 TEMPORARY HYDRAULIC MULCH (CEMENTITIOUS BINDER) ...................................................... 12.10  
. 

 50 89 82 13-0010 SY CALTRANS 130540 TEMPORARY TACKED STRAW ........................................................................................................... 0.28  
. 

 50 89 82 13-0011 SY CALTRANS 130550 TEMPORARY HYDROSEED ................................................................................................................. 0.87  
. 

 50 89 82 13-0012 SY CALTRANS 130560 TEMPORARY SOIL BINDER ................................................................................................................. 0.45  
. 

 50 89 82 13-0013 SY CALTRANS 130570 TEMPORARY COVER ........................................................................................................................... 6.33  
. 

 50 89 82 13-0014 EA CALTRANS 130620 TEMPORARY DRAINAGE INLET PROTECTION ............................................................................... 76.89  
. 

 50 89 82 13-0015 LF CALTRANS 130640 TEMPORARY FIBER ROLL .................................................................................................................. 8.74  
Note: 12" Diameter, Type 1 

    For >1,000 To 10,000, Deduct  -0.85 
    For >10,000, Deduct  -1.45 
    For 9" Diameter, Deduct  -1.02 

. 
 50 89 82 13-0016 LF CALTRANS 130640 TEMPORARY FIBER ROLL .................................................................................................................. 7.19  

Note: 12" Diameter, Type 2 
    For >1,000 To 10,000, Deduct  -0.62 
    For >10,000, Deduct  -1.06 
    For 9" Diameter, Deduct  -1.02 

. 
 50 89 82 13-0017 LF CALTRANS 130650 TEMPORARY GRAVEL BAG BERM ................................................................................................... 10.61  

. 
 50 89 82 13-0018 LF CALTRANS 130670 TEMPORARY REINFORCED SILT FENCE .......................................................................................... 8.61  

. 
 50 89 82 13-0019 LF CALTRANS 130680 TEMPORARY SILT FENCE ................................................................................................................... 2.35  

. 
 50 89 82 13-0020 LF CALTRANS 130690 TEMPORARY STRAW BALE BARRIER ............................................................................................... 4.36  

. 
 50 89 82 13-0021 EA CALTRANS 130710 TEMPORARY CONSTRUCTION ENTRANCE ............................................................................... 1,737.79  

. 
 50 89 82 13-0022 SY CALTRANS 130720 TEMPORARY CONSTRUCTION ROADWAY ..................................................................................... 41.22  

. 
 50 89 82 13-0023 EA CALTRANS 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY ....................................................................... 428.20  

. 
 50 89 82 13-0024 EA CALTRANS 131104 WATER QUALITY MONITORING REPORT ...................................................................................... 751.41  

. 
 50 89 82 13-0025 EA CALTRANS 131105 WATER QUALITY ANNUAL REPORT .............................................................................................. 804.54  

XXXXXXX 
. 
 50 89 83  CALTRANS DIVISION III - GRADING (50 89 80)
. 
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. 
 50 89 83 17  GENERAL (50 89 83) 

Note: Includes clear all construction areas above original ground of (1) all vegetation such as trees, logs, upturned 
stumps, roots of downed trees, brush, grass, and weeds and (2) other objectionable material including concrete, 
masonry, and debris. Grub all construction areas to a depth necessary to remove all trees, existing stumps, roots, buried 
logs, and other objectionable material, except embankment areas where the grading plane is 2 feet or more above 
original ground per CALTRAN Standard. 

. 

. 
 50 89 83 17-0001 ACR CALTRANS 170105 CLEARING AND GRUBBING (ACRE) .......................................................................................... 11,645.03  

Note: Includes grub and removal of stump.  In embankment areas where the grading plane is 2 feet or more 
above original ground, cut off trees, stumps, and roots not more than 1 foot above original ground, except 
remove trees, stumps, and roots completely where work includes any of the following: 1. Structure construction, 
2. Pile construction, 3. Subdrainage trench excavation, 4. Removal of unsuitable material, 5. Cutting into slopes 
of original hillsides, old or new fill 

XXXXXXX 
. 
 50 89 83 19  EARTHWORK (50 89 83) 

Note: Includes earthwork activities includes removal of unsuitable material or a buried man-made object if the removal is 
described. Excavate and dispose of unsuitable material encountered below the natural ground surface in embankment 
areas or below the grading plane in excavation areas.  Backfill the space resulting from excavating unsuitable material 
with material suitable for the planned use. Place and compact suitable material.  Remove and dispose of a buried man-
made object encountered in an excavation as part of the excavation work.  Roadway excavation consists of all 
excavation involved in the grading and construction of the roadway except structure excavation per CALTRAN Standard. 

. 

. 
 50 89 83 19-0001 CY CALTRANS 190101 ROADWAY EXCAVATION................................................................................................................... 18.50  

    For >1,000, Deduct  -2.78 
. 

 50 89 83 19-0002 CY CALTRANS 190161 ROCK EXCAVATION ........................................................................................................................... 33.70  
. 

 50 89 83 19-0003 TON CALTRANS 190185 SHOULDER BACKING ...................................................................................................................... 113.88  
. 

 50 89 83 19-0004 CY CALTRANS 192502 SAND BEDDING .................................................................................................................................. 40.18  
. 

 50 89 83 19-0005 CY CALTRANS 193118 CONCRETE BACKFILL ..................................................................................................................... 247.72  
. 

 50 89 83 19-0006 CY CALTRANS 198010 IMPORTED BORROW (CY) ................................................................................................................ 79.34  
. 

 50 89 83 19-0007 TON CALTRANS 198011 IMPORTED BORROW (TON) ............................................................................................................ 111.09  
. 

 50 89 83 19-0008 SY CALTRANS 198206 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1 ....................................................................3.28  
    For Up To 50, Add  0.70 
    For >50 To 150, Add  0.52 
    For >150 To 250, Add  0.34 
    For >250 To 500, Add  0.17 

. 
 50 89 83 19-0009 SY CALTRANS 198207 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A2 ....................................................................1.37  

    For Up To 50, Add  0.31 
    For >50 To 150, Add  0.23 
    For >150 To 250, Add  0.15 
    For >250 To 500, Add  0.07 

. 
 50 89 83 19-0010 SY CALTRANS 198208 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B1 ....................................................................3.81  

    For Up To 50, Add  0.81 
    For >50 To 150, Add  0.60 
    For >150 To 250, Add  0.40 
    For >250 To 500, Add  0.20 

. 
 50 89 83 19-0011 SY CALTRANS 198209 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2 ....................................................................1.87  

    For Up To 50, Add  0.41 
    For >50 To 150, Add  0.30 
    For >150 To 250, Add  0.20 
    For >250 To 500, Add  0.10 

. 
 50 89 83 19-0012 SY CALTRANS 198210 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3 ....................................................................1.77  

    For Up To 50, Add  0.40 
    For >50 To 150, Add  0.30 
    For >150 To 250, Add  0.19 
    For >250 To 500, Add  0.10 

. 
 50 89 83 19-0013 SY CALTRANS 198215 SUBGRADE ENHANCEMENT GEOGRID .............................................................................................2.99  

    For Up To 50, Add  0.69 
    For >50 To 150, Add  0.51 
    For >150 To 250, Add  0.33 
    For >250 To 500, Add  0.17 

. 
 50 89 83 19-0014 SY CALTRANS 198250 GEOSYNTHETIC REINFORCEMENT ...................................................................................................1.99  

XXXXXXX 
. 
 50 89 83 20  LANDSCAPE (50 89 83) 

Note: Includes materials and placement per CALTRAN Standard. Underground pipe includes pipe, fittings, trenching, 
backfill and compaction.  Aboveground pipe include pipe, fittings and supports. 

. 

. 
 50 89 83 20-0001 SF CALTRANS 200114 ROCK BLANKET ................................................................................................................................. 13.09  

    For >5,000, Deduct  -1.75 
. 

 50 89 83 20-0002 SY CALTRANS 200122 WEED GERMINATION ..........................................................................................................................0.56  
. 

 50 89 83 20-0003 SY CALTRANS 200123 CULTIVATION .......................................................................................................................................2.54  
. 

 50 89 83 20-0004 LB CALTRANS 202004 IRON SULFATE (LB) .............................................................................................................................6.37  
. 

 50 89 83 20-0005 CY CALTRANS 202006 SOIL AMENDMENT ............................................................................................................................. 92.04  
. 

 50 89 83 20-0006 EA CALTRANS 202026 RELOCATE BACKFLOW PREVENTER ASSEMBLY ........................................................................ 972.78  
. 

 50 89 83 20-0007 EA CALTRANS 202027 RELOCATE WATER METER ............................................................................................................ 972.78  
. 

 50 89 83 20-0008 EA CALTRANS 202028 RELOCATE IRRIGATION CONTROLLER...................................................................................... 1,206.53  
. 

 50 89 83 20-0009 LB CALTRANS 202037 ORGANIC FERTILIZER .........................................................................................................................6.46  
. 

 50 89 83 20-0010 EA CALTRANS 202038 PACKET FERTILIZER ...........................................................................................................................0.96  
. 

 50 89 83 20-0011 LB CALTRANS 202039 SLOW-RELEASE FERTILIZER .............................................................................................................3.14  
. 

 50 89 83 20-0012 EA CALTRANS 204003 PLANT (GROUP C) (6' To 8' B&B) .................................................................................................... 387.84  
. 

 50 89 83 20-0013 EA CALTRANS 204003 PLANT (GROUP C) (10' To 14'  B&B) ............................................................................................... 725.58  
. 

 50 89 83 20-0014 EA CALTRANS 204003 PLANT (GROUP C) (16' To 20' B&B) ............................................................................................. 1,131.14  
. 

 50 89 83 20-0015 EA CALTRANS 204003 PLANT (GROUP C) (22' To 26' B&B) ............................................................................................. 1,771.00  
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. 
 50 89 83 20-0016 EA CALTRANS 204005 PLANT (GROUP E) ................................................................................................................................ 2.40  

    For >100 To 1,000, Deduct  -0.14 
    For >1,000 To 5,000, Deduct  -0.23 
    For >5,000, Deduct  -0.29 

. 
 50 89 83 20-0017 EA CALTRANS 204006 PLANT (GROUP F) ................................................................................................................................ 1.85  

    For >100 To 1,000, Deduct  -0.12 
    For >1,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.24 

. 
 50 89 83 20-0018 EA CALTRANS 204008 PLANT (GROUP H) ............................................................................................................................... 5.65  

    For >10 To 100, Deduct  -0.57 
    For >100 To 1,000, Deduct  -1.27 
    For >1,000 To 10,000, Deduct  -1.98 
    For >10,000 To 25,000, Deduct  -2.83 
    For >25,000, Deduct  -3.96 

. 
 50 89 83 20-0019 EA CALTRANS 204009 PLANT (GROUP I) ............................................................................................................................... 19.87  

    For >100 To 1,000, Deduct  -1.37 
    For >1,000 To 5,000, Deduct  -2.24 
    For >5,000, Deduct  -2.74 

. 
 50 89 83 20-0020 EA CALTRANS 204011 PLANT (GROUP K) ............................................................................................................................ 535.11  

. 
 50 89 83 20-0021 EA CALTRANS 204013 PLANT (GROUP M) ............................................................................................................................... 6.12  

    For >100 To 1,000, Deduct  -0.36 
    For >1,000 To 5,000, Deduct  -0.57 
    For >5,000, Deduct  -0.73 

. 
 50 89 83 20-0022 EA CALTRANS 204015 PLANT (GROUP S) ................................................................................................................................ 7.10  

    For >100 To 1,000, Deduct  -0.46 
    For >1,000 To 5,000, Deduct  -0.73 
    For >5,000, Deduct  -0.91 

. 
 50 89 83 20-0023 EA CALTRANS 204020 PLANT (GROUP P) ................................................................................................................................ 5.75  

    For >100 To 1,000, Deduct  -0.33 
    For >1,000 To 5,000, Deduct  -0.53 
    For >5,000, Deduct  -0.67 

. 
 50 89 83 20-0024 EA CALTRANS 204030 TRANSPLANT TREE ...................................................................................................................... 3,427.93  

    For >5 To 10, Deduct  -171.40 
    For >10 To 20, Deduct  -342.79 
    For >20, Deduct  -514.19 

. 
 50 89 83 20-0025 EA CALTRANS 204035 PLANT (GROUP A) .............................................................................................................................. 26.59  

. 
 50 89 83 20-0026 EA CALTRANS 204036 PLANT (GROUP B) .............................................................................................................................. 67.37  

. 
 50 89 83 20-0027 EA CALTRANS 204038 PLANT (GROUP U) ........................................................................................................................... 175.00  

. 
 50 89 83 20-0028 SY CALTRANS 204045 SOD ..................................................................................................................................................... 19.67  

. 
 50 89 83 20-0029 SF CALTRANS 205033 GRAVEL MULCH ................................................................................................................................... 1.00  

. 
 50 89 83 20-0030 SF CALTRANS 205034 DECOMPOSED GRANITE .................................................................................................................... 1.51  

. 
 50 89 83 20-0031 CY CALTRANS 205035 WOOD MULCH .................................................................................................................................. 100.54  

    For >5 To 20, Deduct  -8.16 
    For >20 To 50, Deduct  -12.23 
    For >50, Deduct  -17.26 

. 
 50 89 83 20-0032 EA CALTRANS 205051 FOLIAGE PROTECTOR ...................................................................................................................... 32.92  

. 
 50 89 83 20-0033 EA CALTRANS 205052 ROOT PROTECTOR ........................................................................................................................... 23.74  

. 
 50 89 83 20-0034 LF CALTRANS 205062 ROOT BARRIER .................................................................................................................................... 9.77  

. 
 50 89 83 20-0035 LF CALTRANS 206005 EDGING ............................................................................................................................................... 13.20  

. 
 50 89 83 20-0036 EA CALTRANS 206561 3/4" REMOTE CONTROL VALVE ..................................................................................................... 344.93  

. 
 50 89 83 20-0037 EA CALTRANS 206562 1" REMOTE CONTROL VALVE ........................................................................................................ 524.11  

. 
 50 89 83 20-0038 EA CALTRANS 206563 1 1/4" REMOTE CONTROL VALVE .................................................................................................. 572.57  

. 
 50 89 83 20-0039 EA CALTRANS 206564 1 1/2" REMOTE CONTROL VALVE .................................................................................................. 625.18  

. 
 50 89 83 20-0040 EA CALTRANS 206565 2" REMOTE CONTROL VALVE ........................................................................................................ 694.46  

. 
 50 89 83 20-0041 EA CALTRANS 206566 2 1/2" REMOTE CONTROL VALVE ............................................................................................... 1,075.59  

. 
 50 89 83 20-0042 EA CALTRANS 206567 3" REMOTE CONTROL VALVE ..................................................................................................... 1,456.72  

. 
 50 89 83 20-0043 EA CALTRANS 206571 REMOTE CONTROL VALVE WITH PRESSURE REGULATOR ....................................................... 770.41  

. 
 50 89 83 20-0044 EA CALTRANS 206630 3/4" WYE STRAINER ASSEMBLY .................................................................................................... 302.63  

. 
 50 89 83 20-0045 EA CALTRANS 206631 1" WYE STRAINER ASSEMBLY ....................................................................................................... 329.48  

. 
 50 89 83 20-0046 EA CALTRANS 206632 1 1/4" WYE STRAINER ASSEMBLY ................................................................................................. 368.96  

. 
 50 89 83 20-0047 EA CALTRANS 206633 1 1/2" WYE STRAINER ASSEMBLY ................................................................................................. 392.93  

. 
 50 89 83 20-0048 EA CALTRANS 206634 2" WYE STRAINER ASSEMBLY ....................................................................................................... 472.31  

. 
 50 89 83 20-0049 EA CALTRANS 206635 2-1/2" WYE STRAINER ASSEMBLY ................................................................................................. 728.34  

. 
 50 89 83 20-0050 EA CALTRANS 206636 3" WYE STRAINER ASSEMBLY ....................................................................................................... 780.00  

. 
 50 89 83 20-0051 EA CALTRANS 206747 4 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ......................................................... 654.44  

. 
 50 89 83 20-0052 EA CALTRANS 206749 8 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ......................................................... 933.11  

. 
 50 89 83 20-0053 EA CALTRANS 206751 12 STATION IRRIGATION CONTROLLER (WALL MOUNTED) .................................................... 1,272.14  

. 
 50 89 83 20-0054 EA CALTRANS 206757 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 1,642.33  

. 
 50 89 83 20-0055 EA CALTRANS 206758 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 2,153.54  

. 
 50 89 83 20-0056 EA CALTRANS 206759 30-42 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 2,662.80  

. 
 50 89 83 20-0057 LF CALTRANS 207050 1/2" COPPER PIPE (SUPPLY LINE) ................................................................................................... 10.04  

    For >1,000, Deduct  -0.50 
. 

 50 89 83 20-0058 LF CALTRANS 207051 3/4" COPPER PIPE (SUPPLY LINE) ................................................................................................... 13.62  
    For >1,000, Deduct  -0.68 

. 
 50 89 83 20-0059 LF CALTRANS 207052 1" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 17.15  

    For >1,000, Deduct  -0.86 
. 

 50 89 83 20-0060 LF CALTRANS 207053 1 1/4" COPPER PIPE (SUPPLY LINE) ................................................................................................ 22.07  
    For >1,000, Deduct  -1.10 

. 
 50 89 83 20-0061 LF CALTRANS 207054 1 1/2" COPPER PIPE (SUPPLY LINE) ................................................................................................ 26.84  

    For >1,000, Deduct  -1.34 
. 

 50 89 83 20-0062 LF CALTRANS 207055 2" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 37.02  
    For >1,000, Deduct  -1.85 

. 
 50 89 83 20-0063 LF CALTRANS 207056 3" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 71.58  

    For >1,000, Deduct  -3.58 
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. 
 50 89 83 20-0064 LF CALTRANS 207057 4" COPPER PIPE (SUPPLY LINE) .................................................................................................... 115.76  

    For >1,000, Deduct  -5.79 
. 

 50 89 83 20-0065 LF CALTRANS 207058 2 1/2" COPPER PIPE (SUPPLY LINE) ................................................................................................ 49.60  
    For >1,000, Deduct  -2.48 

. 
 50 89 83 20-0066 LF CALTRANS 208001 1/2" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................ 10.97  

    For >1,000, Deduct  -0.55 
. 

 50 89 83 20-0067 LF CALTRANS 208002 3/4" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................ 12.73  
    For >1,000, Deduct  -0.64 

. 
 50 89 83 20-0068 LF CALTRANS 208003 1" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................... 14.98  

    For >1,000, Deduct  -0.75 
. 

 50 89 83 20-0069 LF CALTRANS 208004 1 1/4" GALVANIZED PIPE (SUPPLY LINE) ......................................................................................... 17.74  
    For >1,000, Deduct  -0.89 

. 
 50 89 83 20-0070 LF CALTRANS 208005 1 1/2" GALVANIZED PIPE (SUPPLY LINE) ......................................................................................... 20.66  

    For >1,000, Deduct  -1.03 
. 

 50 89 83 20-0071 LF CALTRANS 208006 2" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................... 26.15  
    For >1,000, Deduct  -1.31 

. 
 50 89 83 20-0072 LF CALTRANS 208007 2 1/2" GALVANIZED PIPE (SUPPLY LINE) ......................................................................................... 40.13  

    For >1,000, Deduct  -2.01 
. 

 50 89 83 20-0073 LF CALTRANS 208008 3" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................... 55.77  
    For >1,000, Deduct  -2.79 

. 
 50 89 83 20-0074 LF CALTRANS 208009 4" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................... 85.24  

    For >1,000, Deduct  -4.26 
. 

 50 89 83 20-0075 LF CALTRANS 208026 2" SUPPLY LINE (BRIDGE) ................................................................................................................. 47.46  
. 

 50 89 83 20-0076 LF CALTRANS 208027 2 1/2" SUPPLY LINE (BRIDGE) ........................................................................................................... 60.04  
. 

 50 89 83 20-0077 LF CALTRANS 208028 3" SUPPLY LINE (BRIDGE) ................................................................................................................. 74.44  
. 

 50 89 83 20-0078 LF CALTRANS 208029 4" SUPPLY LINE (BRIDGE) ............................................................................................................... 110.35  
. 

 50 89 83 20-0079 LF CALTRANS 208030 6" SUPPLY LINE (BRIDGE) ............................................................................................................... 288.65  
. 

 50 89 83 20-0080 LF CALTRANS 208033 8" SUPPLY LINE (BRIDGE) ............................................................................................................... 652.22  
. 

 50 89 83 20-0081 LF CALTRANS 208042 2" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ............................................................. 31.25  
. 

 50 89 83 20-0082 LF CALTRANS 208043 2 1/2" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ....................................................... 45.79  
. 

 50 89 83 20-0083 LF CALTRANS 208044 3" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ............................................................. 56.25  
. 

 50 89 83 20-0084 LF CALTRANS 208046 4" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ............................................................. 87.14  
. 

 50 89 83 20-0085 LF CALTRANS 208220 1/2" DRIP IRRIGATION TUBING ...........................................................................................................1.95  
. 

 50 89 83 20-0086 LF CALTRANS 208221 3/4" DRIP IRRIGATION TUBING ...........................................................................................................2.05  
. 

 50 89 83 20-0087 EA CALTRANS 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET .................................................................. 2,879.75  
. 

 50 89 83 20-0088 EA CALTRANS 208422 3/4" BACKFLOW PREVENTER ASSEMBLY .................................................................................. 1,410.20  
. 

 50 89 83 20-0089 EA CALTRANS 208423 1" BACKFLOW PREVENTER ASSEMBLY ..................................................................................... 1,497.25  
. 

 50 89 83 20-0090 EA CALTRANS 208424 1 1/4" BACKFLOW PREVENTER ASSEMBLY ............................................................................... 1,961.80  
. 

 50 89 83 20-0091 EA CALTRANS 208425 1 1/2" BACKFLOW PREVENTER ASSEMBLY ............................................................................... 2,145.23  
. 

 50 89 83 20-0092 EA CALTRANS 208426 2" BACKFLOW PREVENTER ASSEMBLY ..................................................................................... 2,855.99  
. 

 50 89 83 20-0093 EA CALTRANS 208427 2 1/2" BACKFLOW PREVENTER ASSEMBLY ............................................................................... 6,269.43  
. 

 50 89 83 20-0094 EA CALTRANS 208428 3" BACKFLOW PREVENTER ASSEMBLY ..................................................................................... 7,260.57  
. 

 50 89 83 20-0095 EA CALTRANS 208429 4" BACKFLOW PREVENTER ASSEMBLY ..................................................................................... 7,909.16  
. 

 50 89 83 20-0096 EA CALTRANS 208440 BACKFLOW PREVENTER ENCLOSURE ...................................................................................... 1,918.62  
. 

 50 89 83 20-0097 EA CALTRANS 208442 FLOW SENSOR .............................................................................................................................. 1,198.48  
. 

 50 89 83 20-0098 EA CALTRANS 208447 POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) .......................................................................... 72.27 11.67 
. 

 50 89 83 20-0099 EA CALTRANS 208448 RISER SPRINKLER ASSEMBLY ......................................................................................................... 45.94 11.67 
. 

 50 89 83 20-0100 EA CALTRANS 208449 POP-UP SPRINKLER ASSEMBLY ...................................................................................................... 45.18 11.67 
. 

 50 89 83 20-0101 EA CALTRANS 208562 CAM COUPLER ASSEMBLY ............................................................................................................. 390.88  
. 

 50 89 83 20-0102 EA CALTRANS 208569 1/2" GATE VALVE .............................................................................................................................. 272.02  
. 

 50 89 83 20-0103 EA CALTRANS 208570 3/4" GATE VALVE .............................................................................................................................. 289.51  
. 

 50 89 83 20-0104 EA CALTRANS 208572 1" GATE VALVE................................................................................................................................. 317.53  
. 

 50 89 83 20-0105 EA CALTRANS 208573 1 1/4" GATE VALVE ........................................................................................................................... 351.41  
. 

 50 89 83 20-0106 EA CALTRANS 208574 1 1/2" GATE VALVE ........................................................................................................................... 375.91  
. 

 50 89 83 20-0107 EA CALTRANS 208575 2" GATE VALVE................................................................................................................................. 430.00  
. 

 50 89 83 20-0108 EA CALTRANS 208576 2 1/2" GATE VALVE ........................................................................................................................... 710.06  
. 

 50 89 83 20-0109 EA CALTRANS 208588 3" GATE VALVE................................................................................................................................. 772.14  
. 

 50 89 83 20-0110 EA CALTRANS 208589 4" GATE VALVE.............................................................................................................................. 1,033.99  
. 

 50 89 83 20-0111 EA CALTRANS 208590 6" GATE VALVE.............................................................................................................................. 1,390.13  
. 

 50 89 83 20-0112 EA CALTRANS 208591 8" GATE VALVE.............................................................................................................................. 2,009.04  
. 

 50 89 83 20-0113 LF CALTRANS 208593 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ..........................................................................5.55  
    For >1,000, Deduct  -0.28 
    For Schedule 80, Add  0.13 

. 
 50 89 83 20-0114 LF CALTRANS 208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ..........................................................................5.68  

    For >1,000, Deduct  -0.28 
    For Schedule 80, Add  0.16 

. 
 50 89 83 20-0115 LF CALTRANS 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .............................................................................6.35  

    For >1,000, Deduct  -0.32 
    For Schedule 80, Add  0.26 

. 
 50 89 83 20-0116 LF CALTRANS 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................7.50  

    For >1,000, Deduct  -0.38 
    For Schedule 80, Add  0.39 

. 
 50 89 83 20-0117 LF CALTRANS 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................7.66  

    For >1,000, Deduct  -0.38 
    For Schedule 80, Add  0.51 

. 
 50 89 83 20-0118 LF CALTRANS 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .............................................................................9.00  

    For >1,000, Deduct  -0.45 
    For Schedule 80, Add  0.87 

. 
 50 89 83 20-0119 LF CALTRANS 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ..................................................................... 10.77  

    For >1,000, Deduct  -0.54 
    For Schedule 80, Add  1.12 
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. 
 50 89 83 20-0120 LF CALTRANS 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 13.94  

    For >1,000, Deduct  -0.70 
    For Schedule 80, Add  1.57 

. 
 50 89 83 20-0121 LF CALTRANS 208601 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 17.43  

    For >1,000, Deduct  -0.87 
    For Schedule 80, Add  2.41 

. 
 50 89 83 20-0122 LF CALTRANS 208602 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 23.63  

    For >1,000, Deduct  -1.18 
    For Schedule 80, Add  5.36 

. 
 50 89 83 20-0123 LF CALTRANS 208603 8" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 28.19  

    For >1,000, Deduct  -1.41 
    For Schedule 80, Add  8.22 

. 
 50 89 83 20-0124 LF CALTRANS 208604 10" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ........................................................................ 55.74  

    For >1,000, Deduct  -2.79 
    For Schedule 80, Add  25.56 

. 
 50 89 83 20-0125 LF CALTRANS 208605 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) .................................................................................. 9.45  

    For >1,000, Deduct  -0.47 
. 

 50 89 83 20-0126 LF CALTRANS 208606 2 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) .......................................................................... 11.49  
    For >1,000, Deduct  -0.57 

. 
 50 89 83 20-0127 LF CALTRANS 208607 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 13.94  

    For >1,000, Deduct  -0.70 
. 

 50 89 83 20-0128 LF CALTRANS 208608 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 17.43  
    For >1,000, Deduct  -0.87 

. 
 50 89 83 20-0129 LF CALTRANS 208609 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 23.95  

    For >1,000, Deduct  -1.20 
. 

 50 89 83 20-0130 EA CALTRANS 208631 3/4" PRESSURE RELIEF VALVE ...................................................................................................... 816.61  
. 

 50 89 83 20-0131 EA CALTRANS 208632 1 1/2" PRESSURE RELIEF VALVE ................................................................................................ 1,209.55  
. 

 50 89 83 20-0132 EA CALTRANS 208633 1" PRESSURE RELIEF VALVE ......................................................................................................... 969.45  
. 

 50 89 83 20-0133 EA CALTRANS 208634 2" PRESSURE RELIEF VALVE ...................................................................................................... 1,375.91  
. 

 50 89 83 20-0134 EA CALTRANS 208640 PRESSURE REGULATING VALVE (3/4") ......................................................................................... 264.55  
. 

 50 89 83 20-0135 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1") ............................................................................................ 349.16  
. 

 50 89 83 20-0136 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1-1/4") ...................................................................................... 600.96  
. 

 50 89 83 20-0137 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1-1/2") ...................................................................................... 816.36  
. 

 50 89 83 20-0138 EA CALTRANS 208640 PRESSURE REGULATING VALVE (2") ......................................................................................... 1,169.35  
. 

 50 89 83 20-0139 EA CALTRANS 208649 QUICK COUPLING VALVE ............................................................................................................... 451.10  
. 

 50 89 83 20-0140 EA CALTRANS 208670 1/2" CHECK VALVE ........................................................................................................................... 285.93  
. 

 50 89 83 20-0141 EA CALTRANS 208670 3/4" CHECK VALVE ........................................................................................................................... 306.93  
. 

 50 89 83 20-0142 EA CALTRANS 208670 1" CHECK VALVE .............................................................................................................................. 335.65  
. 

 50 89 83 20-0143 EA CALTRANS 208670 1 1/4" CHECK VALVE ........................................................................................................................ 379.88  
. 

 50 89 83 20-0144 EA CALTRANS 208670 1 1/2" CHECK VALVE ........................................................................................................................ 426.14  
. 

 50 89 83 20-0145 EA CALTRANS 208670 2" CHECK VALVE .............................................................................................................................. 487.06  
. 

 50 89 83 20-0146 EA CALTRANS 208670 2 1/2" CHECK VALVE ........................................................................................................................ 770.86  
. 

 50 89 83 20-0147 EA CALTRANS 208670 3" CHECK VALVE .............................................................................................................................. 802.43  
. 

 50 89 83 20-0148 EA CALTRANS 208670 4" CHECK VALVE ........................................................................................................................... 1,158.08  
. 

 50 89 83 20-0149 EA CALTRANS 208670 6" CHECK VALVE ........................................................................................................................... 1,651.27  
. 

 50 89 83 20-0150 EA CALTRANS 208670 8" CHECK VALVE ........................................................................................................................... 3,314.24  
. 

 50 89 83 20-0151 EA CALTRANS 208683 1/2" BALL VALVE .............................................................................................................................. 252.42  
. 

 50 89 83 20-0152 EA CALTRANS 208683 3/4" BALL VALVE .............................................................................................................................. 276.20  
. 

 50 89 83 20-0153 EA CALTRANS 208683 1" BALL VALVE ................................................................................................................................. 285.17  
. 

 50 89 83 20-0154 EA CALTRANS 208683 1 1/4" BALL VALVE ........................................................................................................................... 315.20  
. 

 50 89 83 20-0155 EA CALTRANS 208683 1 1/2" BALL VALVE ........................................................................................................................... 330.92  
. 

 50 89 83 20-0156 EA CALTRANS 208683 2" BALL VALVE ................................................................................................................................. 363.05  
. 

 50 89 83 20-0157 EA CALTRANS 208683 2 1/2" BALL VALVE ........................................................................................................................... 407.50  
. 

 50 89 83 20-0158 LF CALTRANS 208690 PVC PIPE CONDUIT (SLEEVE) .......................................................................................................... 28.19  
    For >1,000, Deduct  -1.41 

. 
 50 89 83 20-0159 LF CALTRANS 208702 8" ABS COMPOSITE PIPE CONDUIT ................................................................................................. 25.19  

    For >1,000, Deduct  -1.26 
. 

 50 89 83 20-0160 LF CALTRANS 208703 10" ABS COMPOSITE PIPE CONDUIT ............................................................................................... 32.12  
    For >1,000, Deduct  -1.61 

. 
 50 89 83 20-0161 LF CALTRANS 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ............................................. 20.31  

. 
 50 89 83 20-0162 LF CALTRANS 208739 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ........................................... 25.70  

. 
 50 89 83 20-0163 LF CALTRANS 208740 12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ........................................... 29.97  

. 
 50 89 83 20-0164 LF CALTRANS 208756 6" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ................................................................. 21.74  

. 
 50 89 83 20-0165 LF CALTRANS 208758 8" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ................................................................. 26.90  

. 
 50 89 83 20-0166 LF CALTRANS 208760 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 33.26  

. 
 50 89 83 20-0167 LF CALTRANS 208762 12" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 37.39  

. 
 50 89 83 20-0168 LF CALTRANS 208813 1 1/4" WELDED STEEL PIPE CONDUIT ............................................................................................. 19.52  

    For >1,000, Deduct  -0.98 
. 

 50 89 83 20-0169 LF CALTRANS 208814 1 1/2" WELDED STEEL PIPE CONDUIT ............................................................................................. 22.49  
    For >1,000, Deduct  -1.12 

. 
 50 89 83 20-0170 LF CALTRANS 208815 2" WELDED STEEL PIPE CONDUIT ................................................................................................... 25.87  

    For >1,000, Deduct  -1.29 
. 

 50 89 83 20-0171 LF CALTRANS 208816 3" WELDED STEEL PIPE CONDUIT ................................................................................................... 33.51  
    For >1,000, Deduct  -1.68 

. 
 50 89 83 20-0172 LF CALTRANS 208817 4" WELDED STEEL PIPE CONDUIT ................................................................................................... 43.61  

    For >1,000, Deduct  -2.18 
. 

 50 89 83 20-0173 LF CALTRANS 208818 6" WELDED STEEL PIPE CONDUIT ................................................................................................... 59.17  
    For >1,000, Deduct  -2.96 

. 
 50 89 83 20-0174 LF CALTRANS 208819 8" WELDED STEEL PIPE CONDUIT ................................................................................................... 83.17  

    For >1,000, Deduct  -4.16 
. 

 50 89 83 20-0175 LF CALTRANS 208820 10" WELDED STEEL PIPE CONDUIT ............................................................................................... 106.81  
    For >1,000, Deduct  -5.34 
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. 
 50 89 83 20-0176 LF CALTRANS 208821 12" WELDED STEEL PIPE CONDUIT ............................................................................................... 133.91  

    For >1,000, Deduct  -6.70 

XXXXXXX 
. 
 50 89 83 21  EROSION CONTROL (50 89 83) 

Note: Includes applying permanent erosion control measures to the soil surface per CALTRAN Standard. 
. 
. 

 50 89 83 21-0001 EA CALTRANS 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) ................................................................................. 310.69  
. 

 50 89 83 21-0002 CY CALTRANS 210110 IMPORTED TOPSOIL (CY) ................................................................................................................. 79.34  
. 

 50 89 83 21-0003 TON CALTRANS 210111 IMPORTED TOPSOIL (TON) ............................................................................................................... 99.18  
. 

 50 89 83 21-0004 SF CALTRANS 210212 DRY SEED (SQFT) ................................................................................................................................0.10  
. 

 50 89 83 21-0005 ACR CALTRANS 210213 DRY SEED (ACRE) ........................................................................................................................ 4,065.52  
    For >5 To 20, Deduct  -285.38 
    For >20 To 45, Deduct  -551.23 
    For >45, Deduct  -899.19 

. 
 50 89 83 21-0006 SY CALTRANS 210222 DRILL SEED (SQYD) .............................................................................................................................0.34  

. 
 50 89 83 21-0007 ACR CALTRANS 210223 DRILL SEED  (ACRE) ..................................................................................................................... 1,669.56  

. 
 50 89 83 21-0008 SF CALTRANS 210252 BONDED FIBER MATRIX (SQFT) .........................................................................................................0.08  

. 
 50 89 83 21-0009 ACR CALTRANS 210253 BONDED FIBER MATRIX (ACRE) ................................................................................................. 3,509.59  

. 
 50 89 83 21-0010 SF CALTRANS 210260 ROLLED EROSION CONTROL PRODUCT (JUTE MESH)...................................................................0.23  

. 
 50 89 83 21-0011 SF CALTRANS 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) .......................................................................1.01  

. 
 50 89 83 21-0012 SF CALTRANS 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) ......................................................................0.33  

. 
 50 89 83 21-0013 SF CALTRANS 210290 ROLLED EROSION CONTROL PRODUCT (TRM) ...............................................................................1.18  

. 
 50 89 83 21-0014 SF CALTRANS 210300 HYDROMULCH .....................................................................................................................................0.10  

. 
 50 89 83 21-0015 LF CALTRANS 210350 FIBER ROLL ..........................................................................................................................................8.74  

Note: 12" Diameter, Type 1 
    For >1,000 To 10,000, Deduct  -0.85 
    For >10,000, Deduct  -1.45 
    For 9" Diameter, Deduct  -1.02 

. 
 50 89 83 21-0016 LF CALTRANS 210350 FIBER ROLL ..........................................................................................................................................7.19  

Note: 12" Diameter, Type 2 
    For >1,000 To 10,000, Deduct  -0.62 
    For >10,000, Deduct  -1.06 
    For 9" Diameter, Deduct  -1.02 

. 
 50 89 83 21-0017 LF CALTRANS 210360 COMPOST SOCK ..................................................................................................................................8.52  

. 
 50 89 83 21-0018 SF CALTRANS 210420 STRAW ..................................................................................................................................................0.19  

. 
 50 89 83 21-0019 SF CALTRANS 210430 HYDROSEED ........................................................................................................................................0.10  

. 
 50 89 83 21-0020 CY CALTRANS 210610 COMPOST (CY) ................................................................................................................................... 76.66  

    For >100 To 1,000, Deduct  -13.22 
    For >1,000, Deduct  -20.18 

. 
 50 89 83 21-0021 SF CALTRANS 210630 INCORPORATE MATERIALS ................................................................................................................0.05  

XXXXXXX 
. 
 50 89 84  CALTRANS DIVISION IV - SUBBASES AND BASES (50 89 80)
. 
. 
 50 89 84 24  STABILIZED SOILS (50 89 84) 
. 
. 

 50 89 84 24-0001 SY CALTRANS 240105 LIME STABILIZED SOIL ...................................................................................................................... 12.05  
    For 4% Lime Instead Of 5%, Deduct  -0.37 
    For 6% Lime Instead Of 5%, Add  0.37 

. 
 50 89 84 24-0002 SY CALTRANS 240300 CEMENT STABILIZED SOIL ............................................................................................................... 11.77  

XXXXXXX 
. 
 50 89 84 25  AGGREGATE SUBBASES (50 89 84) 

Note: Includes aggregate, placing aggregate subbase, water, geosynthetic materials, spreading, compacting per 
CALTRAN Standard. 

. 

. 
 50 89 84 25-0001 CY CALTRANS 250101 CLASS 1 AGGREGATE SUBBASE ................................................................................................... 108.11  

. 
 50 89 84 25-0002 CY CALTRANS 250201 CLASS 2 AGGREGATE SUBBASE ..................................................................................................... 79.91  

. 
 50 89 84 25-0003 CY CALTRANS 250301 CLASS 3 AGGREGATE SUBBASE ..................................................................................................... 77.31  

. 
 50 89 84 25-0004 CY CALTRANS 250401 CLASS 4 AGGREGATE SUBBASE ..................................................................................................... 77.28  

. 
 50 89 84 25-0005 CY CALTRANS 250501 CLASS 5 AGGREGATE SUBBASE ..................................................................................................... 77.25  

XXXXXXX 
. 
 50 89 84 26  AGGREGATE BASES (50 89 84) 

Note: Includes aggregate, placing aggregate, water, geosynthetic materials, spreading, compacting per CALTRAN 
Standard. 

. 

. 
 50 89 84 26-0001 CY CALTRANS 260200 AGGREGATE BASE .......................................................................................................................... 107.03  

    For Recycled Aggregate Base, Deduct  -7.31 
. 

 50 89 84 26-0002 TON CALTRANS 260202 CLASS 2 AGGREGATE BASE (TON) ................................................................................................. 76.38  
. 

 50 89 84 26-0003 CY CALTRANS 260203 CLASS 2 AGGREGATE BASE (CY) .................................................................................................... 79.91  
. 

 50 89 84 26-0004 TON CALTRANS 260302 CLASS 3 AGGREGATE BASE (TON) ................................................................................................. 72.84  
. 

 50 89 84 26-0005 CY CALTRANS 260303 CLASS 3 AGGREGATE BASE (CY) .................................................................................................... 77.31  

XXXXXXX 
. 
 50 89 84 27  CEMENT TREATED BASES (50 89 84)

Note: Includes aggregate, Type II portland cement, mixing, placing cement treated base, spreading, compaction, contact 
joints and curing per CALTRAN Standard. 

. 

. 
 50 89 84 27-0001 TON CALTRANS 270002 CEMENT TREATED BASE (ROAD-MIXED, CLASS A) (TON) ............................................................ 45.40  

    For Up To 500, Add  13.39 
    For >500 To 1,000, Add  4.54 
    For >5,000 To 10,000, Deduct  -1.73 
    For >10,000, Deduct  -2.95 
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. 
 50 89 84 27-0002 CY CALTRANS 270003 CEMENT TREATED BASE (ROAD-MIXED, CLASS A) (CY) .............................................................. 61.39  

    For Up To 500, Add  18.13 
    For >500 To 1,000, Add  6.14 
    For >5,000 To 10,000, Deduct  -2.33 
    For >10,000, Deduct  -3.99 

. 
 50 89 84 27-0003 TON CALTRANS 270013 CEMENT TREATED BASE (PLANT-MIXED, CLASS A) (TON) .......................................................... 37.23  

    For Up To 500, Add  10.94 
    For >500 To 1,000, Add  3.72 
    For >5,000 To 10,000, Deduct  -1.41 
    For >10,000, Deduct  -2.42 

. 
 50 89 84 27-0004 CY CALTRANS 270014 CEMENT TREATED BASE (PLANT-MIXED, CLASS A) (CY) ............................................................. 53.20  

    For Up To 500, Add  15.68 
    For >500 To 1,000, Add  5.32 
    For >5,000 To 10,000, Deduct  -2.02 
    For >10,000, Deduct  -3.46 

XXXXXXX 
. 
 50 89 84 28  CONCRETE BASES (50 89 84)

Note: Includes constructing concrete bases and placing concrete per CALTRAN Standard. 
. 
. 

 50 89 84 28-0001 CY CALTRANS 280001 CONCRETE BASE ............................................................................................................................ 263.45  

XXXXXXX 
. 
 50 89 84 29  TREATED PERMEABLE BASES (50 89 84)

Note: Includes constructing treated permeable bases, spreading, and placement per CALTRAN Standard. 
. 
. 

 50 89 84 29-0001 CY CALTRANS 290301 CEMENT TREATED PERMEABLE BASE ......................................................................................... 768.96  
    For >5,000 To 30,000, Deduct  -83.75 
    For >30,000 To 100,000, Deduct  -155.12 
    For >100,000, Deduct  -192.59 

XXXXXXX 
. 
 50 89 84 30  RECLAIMED PAVEMENT (50 89 84)

Note: Includes constructing reclaimed pavement bases, surface preparation, grading, compaction, finishing and 
placement per CALTRAN Standard. 

. 

. 
 50 89 84 30-0001 SF CALTRANS 300100 FULL DEPTH RECLAMATION-FOAMED ASPHALT........................................................................... 20.32  

. 
 50 89 84 30-0002 SY CALTRANS 303000 PULVERIZED ROADBED ...................................................................................................................... 4.56  

XXXXXXX 
. 
 50 89 85  CALTRANS DIVISION V - SURFACINGS AND PAVEMENTS (50 89 80)
. 
. 
 50 89 85 37  BITUMINOUS SEALS (50 89 85)

Note: Includes applying bituminous seals, surface preparation, placement, spreading, finishing and seal coat per 
CALTRAN Standard. 

. 

. 
 50 89 85 37-0001 SY CALTRANS 370001 SAND COVER (SEAL) ........................................................................................................................... 1.04  

. 
 50 89 85 37-0002 SY CALTRANS 374002 ASPHALTIC EMULSION (FOG SEAL COAT) ....................................................................................... 0.52  

. 
 50 89 85 37-0003 LNMI CALTRANS 374207 CRACK TREATMENT ..................................................................................................................... 5,627.39  

. 
 50 89 85 37-0004 SY CALTRANS 374491 NONPOLYMER ASPHALTIC EMULSION (SEAL COAT) ...................................................................... 2.85  

. 
 50 89 85 37-0005 SY CALTRANS 374493 POLYMER ASPHALTIC EMULSION (SEAL COAT).............................................................................. 4.77  

. 
 50 89 85 37-0006 TON CALTRANS 375001 SCREENINGS ..................................................................................................................................... 76.41  

    For Up To 14, Add  21.09 
    For >14 To 35, Add  7.64 

. 
 50 89 85 37-0007 SY CALTRANS 375009 TACK COAT (SEAL) .............................................................................................................................. 0.83  

    For Up To 150, Add  0.18 
    For >150 To 300, Add  0.08 
    For >300 To 500, Add  0.04 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.05 

. 
 50 89 85 37-0008 SY CALTRANS 377501 SLURRY SEAL (TYPE I) ........................................................................................................................ 1.81  

Note: 1/8" thick. 
    For Each 0.5% Of Latex Addition, Add  0.12 

. 
 50 89 85 37-0009 SY CALTRANS 377501 SLURRY SEAL (TYPE II) ....................................................................................................................... 2.37  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Each 0.5% Of Latex Addition, Add  0.17 

. 
 50 89 85 37-0010 SY CALTRANS 377501 SLURRY SEAL (TYPE III) ...................................................................................................................... 2.99  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Each 0.5% Of Latex Addition, Add  0.28 

. 
 50 89 85 37-0011 SY CALTRANS 378000 MICRO-SURFACING ............................................................................................................................. 5.50  

XXXXXXX 
. 
 50 89 85 39  ASPHALT CONCRETE (50 89 85)

Note: Includes hot mix asphalt, preparation, placement, finishing, compaction and testing per CALTRAN Standard. 
. 
. 

 50 89 85 39-0001 TON CALTRANS 390100 PRIME COAT ..................................................................................................................................... 976.14  
. 

 50 89 85 39-0002 TON CALTRANS 390132 HOT MIX ASPHALT (TYPE A) ............................................................................................................. 38.51  
. 

 50 89 85 39-0003 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (UP TO 25) ................................................................................... 266.79  
. 

 50 89 85 39-0004 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>25 - 100) ................................................................................... 233.97  
. 

 50 89 85 39-0005 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>100 - 250) ................................................................................. 200.92  
. 

 50 89 85 39-0006 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>250) .......................................................................................... 170.65  
. 

 50 89 85 39-0007 TON CALTRANS 390136 MINOR HOT MIX ASPHALT (UP TO 25) ........................................................................................... 273.97  
. 

 50 89 85 39-0008 TON CALTRANS 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) ........................................................................ 168.11  
Note: Includes placement, rolling, finishing and sweeping. 
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. 
 50 89 85 39-0009 SY CALTRANS 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) ........................................................1.16  

Note: 4.1 Oz/SY, 100# 1-Inch Grab Tensile, Nonwoven Polypropylene 
    For Up To 50, Add  0.27 
    For >50 To 150, Add  0.20 
    For >150 To 250, Add  0.13 
    For >250 To 500, Add  0.06 

. 
 50 89 85 39-0010 LF CALTRANS 394072 PLACE HOT MIX ASPHALT DIKE (TYPE B) .........................................................................................8.86  

. 
 50 89 85 39-0011 LF CALTRANS 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) .........................................................................................6.45  

. 
 50 89 85 39-0012 LF CALTRANS 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) .........................................................................................3.37  

. 
 50 89 85 39-0013 LF CALTRANS 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) ....................................................................................... 14.20  

. 
 50 89 85 39-0014 LF CALTRANS 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) .........................................................................................9.20  

. 
 50 89 85 39-0015 LF CALTRANS 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) .........................................................................................4.95  

. 
 50 89 85 39-0016 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) Up To 2" ..................................................... 15.72  

    For Up To 500, Add  2.40 
    For >500 To 1,000, Add  1.36 
    For >5,000 To 10,000, Deduct  -0.65 
    For >10,000 To 24,000, Deduct  -1.18 
    For >24,000 To 48,000, Deduct  -1.83 
    For >48,000, Deduct  -2.64 

. 
 50 89 85 39-0017 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >2" To 3" .................................................... 22.07  

    For Up To 300, Add  3.18 
    For >300 To 600, Add  2.61 
    For >3,000 To 6,000, Deduct  -0.94 
    For >6,000 To 16,000, Deduct  -1.72 
    For >16,000 To 32,000, Deduct  -2.66 
    For >32,000, Deduct  -3.82 

. 
 50 89 85 39-0018 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >3" To 4" .................................................... 30.15  

    For Up To 250, Add  4.05 
    For >250 To 500, Add  2.22 
    For >2,500 To 5,000, Deduct  -1.34 
    For >5,000 To 12,000, Deduct  -2.43 
    For >12,000 To 24,000, Deduct  -3.76 
    For >24,000, Deduct  -5.40 

. 
 50 89 85 39-0019 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >4" To 6" .................................................... 45.24  

    For Up To 160, Add  6.07 
    For >160 To 320, Add  3.34 
    For >1,600 To 3,200, Deduct  -2.00 
    For >3,200 To 8,000, Deduct  -3.64 
    For >8,000 To 16,000, Deduct  -5.64 
    For >16,000, Deduct  -8.10 

. 
 50 89 85 39-0020 TON CALTRANS 395020 RUBBERIZED HOT MIX ASPHALT-GAP GRADED (BONDED WEARING COURSE) ..................... 168.11  

. 
 50 89 85 39-0021 TON CALTRANS 397005 TACK COAT ....................................................................................................................................... 644.50  

. 
 50 89 85 39-0022 SF CALTRANS 398000 REMOVE ASPHALT CONCRETE PAVEMENT (CY) ........................................................................ 176.16  

    For >500 To 1,000, Deduct  -17.62 
    For >1,000 To 2,500, Deduct  -31.71 
    For >2,500 To 5,000, Deduct  -45.80 
    For >5,000 To 10,000, Deduct  -59.89 
    For >10,000, Deduct  -73.99 

. 
 50 89 85 39-0023 SF CALTRANS 398001 REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) ........................................................................2.99  

    For >500 To 1,000, Deduct  -0.30 
    For >1,000 To 2,500, Deduct  -0.54 
    For >2,500 To 5,000, Deduct  -0.78 
    For >5,000 To 10,000, Deduct  -1.02 
    For >10,000, Deduct  -1.26 

. 
 50 89 85 39-0024 LF CALTRANS 398100 REMOVE ASPHALT CONCRETE DIKE ................................................................................................4.88  

. 
 50 89 85 39-0025 SY CALTRANS 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT (Up To 3") ............................................................4.09  

    For Up To 2,500, Add  3.07 
    For >2,500 To 5,000, Add  1.02 
    For >10,000 To 25,000, Deduct  -0.41 
    For >25,000, Deduct  -0.61 

. 
 50 89 85 39-0026 SY CALTRANS 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT (>3" To 6") ...........................................................5.45  

    For Up To 2,500, Add  4.09 
    For >2,500 To 5,000, Add  1.36 
    For >10,000 To 25,000, Deduct  -0.55 
    For >25,000, Deduct  -0.82 

XXXXXXX 
. 
 50 89 85 40  CONCRETE PAVEMENT (50 89 85) 

Note: Includes concrete pavement, reinforing, placement, finishing, compaction and testing  per CALTRAN Standard. 
. 
. 

 50 89 85 40-0001 CY CALTRANS 400050 CONTINUOUSLY REINFORCED CONCRETE PAVEMENT ............................................................ 392.56  
    For >1,000 To 5,000, Deduct  -15.73 
    For >5,000, Deduct  -43.23 

. 
 50 89 85 40-0002 CY CALTRANS 401050 JOINTED PLAIN CONCRETE PAVEMENT ....................................................................................... 382.65  

    For >1,000 To 5,000, Deduct  -15.73 
    For >5,000, Deduct  -42.73 

XXXXXXX 
. 
 50 89 85 41  EXISTING CONCRETE PAVEMENT (50 89 85)

Note: Includes work on existing concrete pavement, placement and finishing per CALTRAN Standard. 
. 
. 

 50 89 85 41-0001 EA CALTRANS 410096 DRILL AND BOND (DOWEL BAR) ...................................................................................................... 25.51  
. 

 50 89 85 41-0002 SY CALTRANS 410121 SPALL REPAIR (FAST-SETTING CONCRETE) ............................................................................... 390.75  
    For Up To 100, Add  491.26 
    For >100 To 250, Add  245.63 

. 
 50 89 85 41-0003 LF CALTRANS 414222 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 7/16" TO 13/16") ...................................... 11.43  

. 
 50 89 85 41-0004 LF CALTRANS 414223 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 1" TO 1-1/4") ........................................... 13.09  
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. 
 50 89 85 41-0005 LF CALTRANS 414224 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 1-5/8" TO 2") ........................................... 19.36  

. 
 50 89 85 41-0006 LF CALTRANS 414241 ISOLATION JOINT SEAL (SILICONE) ................................................................................................ 10.04  

. 
 50 89 85 41-0007 LF CALTRANS 414242 ISOLATION JOINT SEAL (PREFORMED COMPRESSION) .............................................................. 12.04  

. 
 50 89 85 41-0008 SY CALTRANS 416101 PAVEMENT TRANSITION TAPER ...................................................................................................... 61.38  

    For Up To 100, Add  22.57 
    For >100 To 250, Add  13.07 
    For >250 To 500, Add  6.53 
    For >1,000 To 2,000, Deduct  -1.78 
    For >2,000 To 5,000, Deduct  -3.32 
    For >5,000 To 10,000, Deduct  -4.85 
    For >10,000 To 20,000, Deduct  -6.39 
    For >20,000, Deduct  -7.92 

. 
 50 89 85 41-0009 CY CALTRANS 418002 REMOVE CONCRETE PAVEMENT AND BASE ................................................................................. 41.77  

. 
 50 89 85 41-0010 SY CALTRANS 418005 REMOVE CONCRETE PAVEMENT (SQYD) ...................................................................................... 21.35  

    For >500 To 1,000, Deduct  -2.14 
    For >1,000 To 2,500, Deduct  -3.84 
    For >2,500 To 5,000, Deduct  -5.55 
    For >5,000 To 10,000, Deduct  -7.26 
    For >10,000, Deduct  -8.97 

XXXXXXX 
. 
 50 89 85 42  GROOVE AND GRIND CONCRETE (50 89 85)

Note: Includes grooving and grinding concrete roadway surfaces per CALTRAN Standard. 
. 
. 

 50 89 85 42-0001 SY CALTRANS 420102 GROOVE EXISTING CONCRETE PAVEMENT .................................................................................... 1.57  
. 

 50 89 85 42-0002 SY CALTRANS 420104 GROOVE EXISTING BRIDGE DECK .................................................................................................... 2.35  
. 

 50 89 85 42-0003 SY CALTRANS 420201 GRIND EXISTING CONCRETE PAVEMENT ........................................................................................ 4.09  
    For Up To 2,500, Add  3.07 
    For >2,500 To 5,000, Add  1.02 
    For >10,000 To 25,000, Deduct  -0.41 
    For >25,000, Deduct  -0.61 

. 
 50 89 85 42-0004 SY CALTRANS 420203 GRIND EXISTING BRIDGE DECK ...................................................................................................... 25.82  

    For >100 To 1,000, Deduct  -12.91 
    For >1,000, Deduct  -19.37 

XXXXXXX 
. 
 50 89 86  CALTRANS DIVISION VI - STRUCTURES (50 89 80)
. 
. 
 50 89 86 56  OVERHEAD SIGN STRUCTURES, STANDARDS, AND POLES (50 89 86) 
. 
. 

 50 89 86 56-0001 SF CALTRANS 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) ................................................. 16.24 20.74 

XXXXXXX 
. 
 50 89 86 60  EXISTING STRUCTURES (50 89 86)
. 
. 

 50 89 86 60-0001 LF CALTRANS 600063 CORE CONCRETE (1") ..................................................................................................................... 116.21  
    For Horizontal Cores, Add  21.34 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  42.68 

. 
 50 89 86 60-0002 LF CALTRANS 600064 CORE CONCRETE (2") ..................................................................................................................... 141.24  

    For Horizontal Cores, Add  26.34 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  52.69 

. 
 50 89 86 60-0003 LF CALTRANS 600065 CORE CONCRETE (3") ..................................................................................................................... 157.35  

    For Horizontal Cores, Add  28.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  57.69 

. 
 50 89 86 60-0004 LF CALTRANS 600066 CORE CONCRETE (4") ..................................................................................................................... 209.36  

    For Horizontal Cores, Add  38.46 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  76.92 

. 
 50 89 86 60-0005 LF CALTRANS 600067 CORE CONCRETE (5") ..................................................................................................................... 242.27  

    For Horizontal Cores, Add  44.26 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  88.52 

. 
 50 89 86 60-0006 LF CALTRANS 600068 CORE CONCRETE (6") ..................................................................................................................... 271.25  

    For Horizontal Cores, Add  50.05 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  100.11 

. 
 50 89 86 60-0007 LF CALTRANS 600069 CORE CONCRETE (7") ..................................................................................................................... 355.88  

    For Horizontal Cores, Add  65.46 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  130.93 

. 
 50 89 86 60-0008 LF CALTRANS 600070 CORE CONCRETE (8") ..................................................................................................................... 432.94  

    For Horizontal Cores, Add  80.88 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  161.75 

. 
 50 89 86 60-0009 LF CALTRANS 600071 CORE CONCRETE (9") ....................................................................................................................... 79.99  

    For Horizontal Cores, Add  8.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  16.78 

. 
 50 89 86 60-0010 LF CALTRANS 600072 CORE CONCRETE (10") ................................................................................................................... 472.72  

    For Horizontal Cores, Add  86.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  173.87 

. 
 50 89 86 60-0011 LF CALTRANS 600074 CORE CONCRETE (12") ................................................................................................................... 546.15  

    For Horizontal Cores, Add  100.11 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  200.21 

. 
 50 89 86 60-0012 LF CALTRANS 600081 CORE CONCRETE (1 1/2") ............................................................................................................... 128.07  

    For Horizontal Cores, Add  23.71 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  47.42 

. 
 50 89 86 60-0013 LF CALTRANS 600083 CORE CONCRETE (2 1/2") ............................................................................................................... 151.09  

    For Horizontal Cores, Add  27.59 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  55.19 

XXXXXXX 
. 
 50 89 87  CALTRANS DIVISION VII - DRAINAGE FACILITIES (50 89 80)
. 
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. 
 50 89 87 64  PLASTIC PIPE (50 89 87) 

Note: Includes installing plastic pipe, excavation, backfill, compaction, connection of new pipe to new or existing facilities, 
reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN Standard. 

. 

. 
 50 89 87 64-0001 LF CALTRANS 641101 12" PLASTIC PIPE ............................................................................................................................... 43.35  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 64-0002 LF CALTRANS 641104 15" PLASTIC PIPE ............................................................................................................................... 54.27  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 64-0003 LF CALTRANS 641107 18" PLASTIC PIPE ............................................................................................................................... 68.26  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 64-0004 LF CALTRANS 641110 21" PLASTIC PIPE ............................................................................................................................... 81.19  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 64-0005 LF CALTRANS 641113 24" PLASTIC PIPE ............................................................................................................................... 94.38  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 64-0006 LF CALTRANS 641119 30" PLASTIC PIPE ............................................................................................................................. 135.32  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 64-0007 LF CALTRANS 641125 36" PLASTIC PIPE ............................................................................................................................. 164.91  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 64-0008 LF CALTRANS 641128 42" PLASTIC PIPE ............................................................................................................................. 207.37  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 64-0009 LF CALTRANS 641131 48" PLASTIC PIPE ............................................................................................................................. 250.88  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

XXXXXXX 
. 
 50 89 87 65  CONCRETE PIPE (50 89 87) 

Note: Includes installing concrete pipe, excavation, backfill, compaction, connection of new pipe to new or existing 
facilities, reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN Standard. 

. 

. 
 50 89 87 65-0001 LF CALTRANS 650010 12" REINFORCED CONCRETE PIPE ................................................................................................. 52.24  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.61 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0002 LF CALTRANS 650012 15" REINFORCED CONCRETE PIPE ................................................................................................. 64.89  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.24 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0003 LF CALTRANS 650014 18" REINFORCED CONCRETE PIPE ................................................................................................. 74.72  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.74 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0004 LF CALTRANS 650016 21" REINFORCED CONCRETE PIPE ................................................................................................. 96.13  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.81 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0005 LF CALTRANS 650018 24" REINFORCED CONCRETE PIPE ............................................................................................... 111.22  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.56 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0006 LF CALTRANS 650019 27" REINFORCED CONCRETE PIPE ............................................................................................... 137.12  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.86 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0007 LF CALTRANS 650022 30" REINFORCED CONCRETE PIPE ............................................................................................... 146.53  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.33 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0008 LF CALTRANS 650024 33" REINFORCED CONCRETE PIPE ............................................................................................... 163.03  

Note: Includes 1.19 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.15 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 65-0009 LF CALTRANS 650026 36" REINFORCED CONCRETE PIPE ............................................................................................... 179.38  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.97 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0010 LF CALTRANS 650030 42" REINFORCED CONCRETE PIPE ............................................................................................... 229.24  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -11.46 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0011 LF CALTRANS 650034 48" REINFORCED CONCRETE PIPE ............................................................................................... 274.21  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -13.71 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0012 LF CALTRANS 650038 54" REINFORCED CONCRETE PIPE ............................................................................................... 335.55  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -16.78 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0013 LF CALTRANS 650042 60" REINFORCED CONCRETE PIPE ............................................................................................... 401.57  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -20.08 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0014 LF CALTRANS 650046 66" REINFORCED CONCRETE PIPE ............................................................................................... 587.49  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -29.37 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0015 LF CALTRANS 650050 72" REINFORCED CONCRETE PIPE ............................................................................................... 680.44  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -34.02 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0016 LF CALTRANS 650054 78" REINFORCED CONCRETE PIPE ............................................................................................... 810.07  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -40.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0017 LF CALTRANS 650058 84" REINFORCED CONCRETE PIPE ............................................................................................ 1,025.32  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -51.27 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0018 LF CALTRANS 650065 96" REINFORCED CONCRETE PIPE ............................................................................................ 1,247.72  

Note: Includes 4.44 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -62.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0019 LF CALTRANS 650211 18" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................... 73.26  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.66 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0020 LF CALTRANS 650220 30" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 143.60  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.18 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0021 LF CALTRANS 650222 33" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 159.58  

Note: Includes 1.19 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.98 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0022 LF CALTRANS 650224 36" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 175.41  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.77 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0023 LF CALTRANS 650307 12" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 52.24  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.61 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0024 LF CALTRANS 650309 15" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 64.89  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.24 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0025 LF CALTRANS 650311 18" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 74.72  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.74 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 65-0026 LF CALTRANS 650316 24" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 111.22  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.56 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0027 LF CALTRANS 650318 27" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 137.12  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.86 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0028 LF CALTRANS 650320 30" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 146.53  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.33 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0029 LF CALTRANS 650324 36" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 179.38  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.97 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0030 LF CALTRANS 650328 42" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 229.24  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -11.46 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0031 LF CALTRANS 650336 54" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 335.55  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -16.78 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0032 LF CALTRANS 650407 12" REINFORCED CONCRETE PIPE (CLASS IV) .............................................................................. 54.30  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.72 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0033 LF CALTRANS 650409 15" REINFORCED CONCRETE PIPE (CLASS IV) .............................................................................. 67.53  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.38 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0034 LF CALTRANS 650411 18" REINFORCED CONCRETE PIPE (CLASS IV) .............................................................................. 77.49  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.87 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0035 LF CALTRANS 650416 24" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 115.30  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.77 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0036 LF CALTRANS 650420 30" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 152.09  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.60 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0037 LF CALTRANS 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 186.92  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.35 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0038 LF CALTRANS 650432 48" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 287.75  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -14.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0039 LF CALTRANS 650436 54" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 353.13  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -17.66 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0040 LF CALTRANS 650440 60" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 423.19  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -21.16 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0041 LF CALTRANS 650507 12" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................... 56.57  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.83 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0042 LF CALTRANS 650511 18" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................... 80.55  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.03 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 65-0043 LF CALTRANS 650516 24" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 119.80  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.99 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0044 LF CALTRANS 650520 30" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 146.53  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.33 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0045 LF CALTRANS 650524 36" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 195.26  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.76 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0046 LF CALTRANS 650528 42" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 229.24  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -11.46 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0047 LF CALTRANS 650536 54" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 372.57  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -18.63 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0048 LF CALTRANS 650540 60" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 401.57  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -20.08 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0049 LF CALTRANS 650548 72" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 680.44  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -34.02 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0050 LF CALTRANS 652207 12" REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT) ................................... 51.65  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.58 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0051 LF CALTRANS 652215 24" REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT) ................................. 112.08  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.60 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0052 LF CALTRANS 652307 12" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) .................................. 53.87  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.69 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0053 LF CALTRANS 652311 18" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) .................................. 76.90  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.85 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0054 LF CALTRANS 652314 21" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) .................................. 98.98  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.95 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0055 LF CALTRANS 652316 24" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 114.44  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.72 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0056 LF CALTRANS 652320 30" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 150.92  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.55 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0057 LF CALTRANS 652324 36" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 185.34  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.27 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0058 LF CALTRANS 652328 42" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 237.86  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -11.89 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0059 LF CALTRANS 652332 48" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 284.90  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -14.25 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 65-0060 LF CALTRANS 652348 72" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 715.61  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -35.78 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0061 LF CALTRANS 652416 24" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 118.82  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.94 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0062 LF CALTRANS 652420 30" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 156.89  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.84 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0063 LF CALTRANS 652424 36" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 193.44  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.67 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0064 LF CALTRANS 652428 42" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 249.59  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -12.48 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0065 LF CALTRANS 652444 66" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 657.39  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -32.87 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0066 LF CALTRANS 654311 18" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 122.54  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.13 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0067 LF CALTRANS 654316 24" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 152.96  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.65 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0068 LF CALTRANS 654324 36" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 204.45  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.22 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0069 LF CALTRANS 657213 24" X 38" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II) ......................................... 214.51  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.73 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0070 LF CALTRANS 657329 34" X 53" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS III) ........................................ 363.57  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -18.18 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0071 LF CALTRANS 659108 18" NON-REINFORCED CONCRETE PIPE ........................................................................................ 68.88  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.44 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0072 LF CALTRANS 659109 24" NON-REINFORCED CONCRETE PIPE ...................................................................................... 102.64  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.13 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0073 LF CALTRANS 659110 30" NON-REINFORCED CONCRETE PIPE ...................................................................................... 134.81  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.74 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 65-0074 LF CALTRANS 659111 36" NON-REINFORCED CONCRETE PIPE ...................................................................................... 163.49  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.17 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

XXXXXXX 
. 
 50 89 87 66  CORRUGATED METAL PIPE (50 89 87)

Note: Includes installing corrugated metal pipe and pipe arches, excavation, backfill, compaction, connection of new pipe 
to new or existing facilities, reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN 
Standard. 

. 

. 
 50 89 87 66-0001 LF CALTRANS 665002 6" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................... 22.24  

Note: Includes 0.29 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 66-0002 LF CALTRANS 665003 6" CORRUGATED STEEL PIPE (.079" THICK)................................................................................... 23.76  

Note: Includes 0.29 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0003 LF CALTRANS 665005 8" CORRUGATED STEEL PIPE (.064" THICK)................................................................................... 30.08  

Note: Includes 0.29 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0004 LF CALTRANS 665006 8" CORRUGATED STEEL PIPE (.079" THICK)................................................................................... 32.08  

Note: Includes 0.29 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0005 LF CALTRANS 665008 10" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 36.90  

Note: Includes 0.32 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0006 LF CALTRANS 665009 10" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 38.53  

Note: Includes 0.32 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0007 LF CALTRANS 665011 12" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 41.45  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0008 LF CALTRANS 665012 12" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 44.05  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0009 LF CALTRANS 665013 15" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 51.58  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0010 LF CALTRANS 665014 15" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 54.79  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0011 LF CALTRANS 665015 15" CORRUGATED STEEL PIPE (.109" THICK)................................................................................. 61.41  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0012 LF CALTRANS 665016 18" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 59.84  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0013 LF CALTRANS 665017 18" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 63.72  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0014 LF CALTRANS 665018 18" CORRUGATED STEEL PIPE (.109" THICK)................................................................................. 71.74  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0015 LF CALTRANS 665019 21" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 71.09  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0016 LF CALTRANS 665020 21" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 75.58  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0017 LF CALTRANS 665021 21" CORRUGATED STEEL PIPE (.109" THICK)................................................................................. 84.90  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0018 LF CALTRANS 665022 24" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 78.57  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0019 LF CALTRANS 665023 24" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 83.98  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0020 LF CALTRANS 665024 24" CORRUGATED STEEL PIPE (.109" THICK)................................................................................. 94.61  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0021 LF CALTRANS 665025 24" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 103.54  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0022 LF CALTRANS 665026 27" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 90.20  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 66-0023 LF CALTRANS 665027 27" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................. 96.18  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0024 LF CALTRANS 665030 30" CORRUGATED STEEL PIPE (.064" THICK) ............................................................................... 104.24  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0025 LF CALTRANS 665031 30" CORRUGATED STEEL PIPE (.079" THICK) ............................................................................... 110.60  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0026 LF CALTRANS 665032 30" CORRUGATED STEEL PIPE (.109" THICK) ............................................................................... 123.76  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0027 LF CALTRANS 665033 30" CORRUGATED STEEL PIPE (.138" THICK) ............................................................................... 135.11  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0028 LF CALTRANS 665035 36" CORRUGATED STEEL PIPE (.064" THICK) ............................................................................... 136.40  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0029 LF CALTRANS 665036 36" CORRUGATED STEEL PIPE (.079" THICK) ............................................................................... 144.13  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0030 LF CALTRANS 665037 36" CORRUGATED STEEL PIPE (.109" THICK) ............................................................................... 159.72  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0031 LF CALTRANS 665038 36" CORRUGATED STEEL PIPE (.138" THICK) ............................................................................... 174.32  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0032 LF CALTRANS 665039 36" CORRUGATED STEEL PIPE (.168" THICK) ............................................................................... 191.57  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0033 LF CALTRANS 665040 42" CORRUGATED STEEL PIPE (.064" THICK) ............................................................................... 158.76  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0034 LF CALTRANS 665041 42" CORRUGATED STEEL PIPE (.079" THICK) ............................................................................... 167.61  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0035 LF CALTRANS 665042 42" CORRUGATED STEEL PIPE (.109" THICK) ............................................................................... 185.63  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0036 LF CALTRANS 665043 42" COORUGATED STEEL PIPE (.138" THICK) .............................................................................. 202.71  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0037 LF CALTRANS 665045 48" CORRUGATED STEEL PIPE (.064" THICK) ............................................................................... 181.42  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0038 LF CALTRANS 665046 48" CORRUGATED STEEL PIPE (.079" THICK) ............................................................................... 191.53  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0039 LF CALTRANS 665047 48" CORRUGATED STEEL PIPE (.109" THICK) ............................................................................... 212.19  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0040 LF CALTRANS 665048 48" CORRUGATED STEEL PIPE (.138" THICK) ............................................................................... 231.57  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0041 LF CALTRANS 665049 48" CORRUGATED STEEL PIPE (.168" THICK) ............................................................................... 254.41  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0042 LF CALTRANS 665050 54" CORRUGATED STEEL PIPE (.079" THICK) ............................................................................... 231.69  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0043 LF CALTRANS 665051 54" CORRUGATED STEEL PIPE (.109" THICK) ............................................................................... 254.49  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 66-0044 LF CALTRANS 665052 54" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 276.21  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0045 LF CALTRANS 665053 54" CORRUGATED STEEL PIPE (.168" THICK)............................................................................... 303.26  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0046 LF CALTRANS 665055 60" CORRUGATED STEEL PIPE (.109" THICK)............................................................................... 292.79  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0047 LF CALTRANS 665056 60" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 316.96  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0048 LF CALTRANS 665057 60" CORRUGATED STEEL PIPE (.168" THICK)............................................................................... 346.67  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0049 LF CALTRANS 665058 66" CORRUGATED STEEL PIPE (.109" THICK)............................................................................... 349.80  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0050 LF CALTRANS 665059 66" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 376.37  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0051 LF CALTRANS 665061 72" CORRUGATED STEEL PIPE (.109" THICK)............................................................................... 466.75  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0052 LF CALTRANS 665062 72" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 504.40  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0053 LF CALTRANS 665064 78" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 546.32  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0054 LF CALTRANS 665066 84" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 585.68  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0055 LF CALTRANS 665067 84" CORRUGATED STEEL PIPE (.168" THICK)............................................................................... 642.25  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0056 LF CALTRANS 665068 90" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 629.06  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0057 LF CALTRANS 665070 96" CORRUGATED STEEL PIPE (.168" THICK)............................................................................... 670.24  

Note: Includes 4.44 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0058 LF CALTRANS 665075 18" CORRUGATED STEEL PIPE (.138" THICK)................................................................................. 78.41  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0059 LF CALTRANS 665094 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ......................................... 84.68  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0060 LF CALTRANS 665103 6" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ........................................... 25.46  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0061 LF CALTRANS 665105 8" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ........................................... 32.30  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0062 LF CALTRANS 665106 8" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ........................................... 34.31  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0063 LF CALTRANS 665108 10" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 39.70  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0064 LF CALTRANS 665109 10" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 42.22  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0065 LF CALTRANS 665111 12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 44.40  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 66-0066 LF CALTRANS 665112 12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 47.01  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0067 LF CALTRANS 665113 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 55.25  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0068 LF CALTRANS 665114 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 58.51  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0069 LF CALTRANS 665115 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 66.47  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0070 LF CALTRANS 665116 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 64.29  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0071 LF CALTRANS 665117 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 68.21  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0072 LF CALTRANS 665118 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 76.89  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0073 LF CALTRANS 665119 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 76.42  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0074 LF CALTRANS 665120 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 80.92  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0075 LF CALTRANS 665121 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 90.99  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0076 LF CALTRANS 665122 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 80.65  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0077 LF CALTRANS 665123 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 90.03  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0078 LF CALTRANS 665124 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 101.51  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0079 LF CALTRANS 665125 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 111.94  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0080 LF CALTRANS 665130 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 112.01  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0081 LF CALTRANS 665131 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 118.37  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0082 LF CALTRANS 665132 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 132.53  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0083 LF CALTRANS 665133 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 145.79  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0084 LF CALTRANS 665135 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 146.20  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0085 LF CALTRANS 665136 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 153.87  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0086 LF CALTRANS 665137 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 170.57  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 66-0087 LF CALTRANS 665138 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 188.12  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0088 LF CALTRANS 665139 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 208.43  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0089 LF CALTRANS 665140 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 170.36  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0090 LF CALTRANS 665141 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 179.07  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0091 LF CALTRANS 665142 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 198.34  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0092 LF CALTRANS 665143 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 218.87  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0093 LF CALTRANS 665145 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 194.40  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0094 LF CALTRANS 665146 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 204.42  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0095 LF CALTRANS 665147 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 226.54  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0096 LF CALTRANS 665148 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 249.84  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0097 LF CALTRANS 665149 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 276.73  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0098 LF CALTRANS 665150 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 247.53  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0099 LF CALTRANS 665151 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 271.71  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0100 LF CALTRANS 665152 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 297.85  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0101 LF CALTRANS 665153 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 329.70  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0102 LF CALTRANS 665155 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 311.66  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0103 LF CALTRANS 665156 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 340.73  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0104 LF CALTRANS 665157 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 375.70  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0105 LF CALTRANS 665158 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 372.75  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0106 LF CALTRANS 665159 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 403.83  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0107 LF CALTRANS 665160 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 446.64  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 66-0108 LF CALTRANS 665161 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 504.31  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0109 LF CALTRANS 665162 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 549.48  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0110 LF CALTRANS 665163 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 601.33  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0111 LF CALTRANS 665164 78" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 593.56  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0112 LF CALTRANS 665165 78" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 649.89  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0113 LF CALTRANS 665166 84" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 637.11  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0114 LF CALTRANS 665167 84" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 705.00  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0115 LF CALTRANS 665168 90" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 683.66  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0116 LF CALTRANS 665180 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 127.20  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0117 LF CALTRANS 665223 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.079" THICK) .............. 98.00  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0118 LF CALTRANS 665224 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.109" THICK) ............ 107.07  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0119 LF CALTRANS 665237 36" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.109" THICK) ............ 179.32  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0120 LF CALTRANS 665323 24" BITUMINOUS LINED CORRUGATED STEEL PIPE (.079" THICK) .............................................. 90.03  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0121 LF CALTRANS 665334 30" BITUMINOUS LINED CORRUGATED STEEL PIPE (.168" THICK) ............................................ 165.20  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0122 LF CALTRANS 665336 36" BITUMINOUS LINED CORRUGATED STEEL PIPE (.079" THICK) ............................................ 153.87  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0123 LF CALTRANS 665711 12" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................... 46.30  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0124 LF CALTRANS 665712 12" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................... 49.17  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0125 LF CALTRANS 665713 12" SLOTTED CORRUGATED STEEL PIPE (.109" THICK) ............................................................... 58.13  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0126 LF CALTRANS 665716 18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................... 80.25  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0127 LF CALTRANS 665717 18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................... 86.84  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0128 LF CALTRANS 665718 18" SLOTTED CORRUGATED STEEL PIPE (.168" THICK) ............................................................. 143.28  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 66-0129 LF CALTRANS 665722 24" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................... 88.40  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0130 LF CALTRANS 665723 24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................... 94.24  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0131 LF CALTRANS 665811 12" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ........................ 50.39  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0132 LF CALTRANS 665812 12" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ........................ 53.95  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0133 LF CALTRANS 665816 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ........................ 89.63  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0134 LF CALTRANS 665817 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ........................ 97.81  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0135 LF CALTRANS 665818 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.109" THICK) ...................... 123.37  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0136 LF CALTRANS 665820 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.138" THICK) ...................... 143.40  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0137 LF CALTRANS 665822 24" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ...................... 103.96  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0138 LF CALTRANS 665828 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.168" THICK) ...................... 167.91  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0139 LF CALTRANS 667001 17" X 13" CORRUGATED STEEL PIPE ARCH (.079" THICK) ............................................................ 57.07  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0140 LF CALTRANS 667005 21" X 15" CORRUGATED STEEL PIPE ARCH (.079" THICK) ............................................................ 69.58  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0141 LF CALTRANS 667006 21" X 15" CORRUGATED STEEL PIPE ARCH (.109" THICK) ............................................................ 77.54  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0142 LF CALTRANS 667009 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK) ............................................................ 81.97  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0143 LF CALTRANS 667010 24" X 18" CORRUGATED STEEL PIPE ARCH (.109" THICK) ............................................................ 91.35  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0144 LF CALTRANS 667013 28" X 20" CORRUGATED STEEL PIPE ARCH (.079" THICK) ............................................................ 85.74  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0145 LF CALTRANS 667014 28" X 20" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 102.17  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0146 LF CALTRANS 667015 28" X 20" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 111.48  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0147 LF CALTRANS 667018 35" X 24" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 120.15  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0148 LF CALTRANS 667019 35" X 24" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 133.26  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0149 LF CALTRANS 667020 35" X 24" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 144.98  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 
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. 
 50 89 87 66-0150 LF CALTRANS 667023 42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 147.06  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0151 LF CALTRANS 667024 42" X 29" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 162.57  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0152 LF CALTRANS 667025 42" X 29" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 177.17  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0153 LF CALTRANS 667028 49" X 33" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 171.78  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0154 LF CALTRANS 667029 49" X 33" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 189.68  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0155 LF CALTRANS 667030 49" X 33" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 206.70  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0156 LF CALTRANS 667033 57" X 38" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 205.35  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0157 LF CALTRANS 667034 57" X 38" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 221.24  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0158 LF CALTRANS 667035 57" X 38" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 240.53  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0159 LF CALTRANS 667037 64" X 43" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 238.94  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0160 LF CALTRANS 667038 64" X 43" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 256.49  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0161 LF CALTRANS 667041 71" X 47" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 297.23  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0162 LF CALTRANS 667042 71" X 47" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 319.20  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0163 LF CALTRANS 667048 83" X 57" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 482.22  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0164 LF CALTRANS 667114 28" X 20" BITUMINOUS COATED CORRUGATED STEEL PIPE ARCH (.109" THICK) ................... 109.49  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0165 LF CALTRANS 667326 42" X 29" BITUMINOUS COATED CORRUGATED STEEL PIPE ARCH (.168" THICK) ................... 211.78  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0166 LF CALTRANS 669012 12" CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ............................................................... 44.05  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0167 LF CALTRANS 669016 18" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 59.84  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0168 LF CALTRANS 669017 18" CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ............................................................... 63.72  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0169 LF CALTRANS 669018 18" CORRUGATED STEEL PIPE CONDUIT (.109" THICK) ............................................................... 71.74  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0170 LF CALTRANS 669055 8" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (.064" THICK) .......................... 32.30  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 66-0171 LF CALTRANS 669072 24" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ........................ 90.03  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

XXXXXXX 
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. 
 50 89 87 67  STRUCTURAL PLATE CULVERTS (50 89 87)

Note: Includes structural metal plate pipe, arches and pipe arches, excavation, backfill, compaction, connection of new 
pipe to new or existing facilities, testing, and other connecting devices per CALTRAN Standard. 

. 

. 
 50 89 87 67-0001 LF CALTRANS 670602 90" STRUCTURAL STEEL PLATE PIPE (.138" THICK) .................................................................... 716.82  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 67-0002 LF CALTRANS 670901 108" STRUCTURAL STEEL PLATE PIPE (.109" THICK) .................................................................. 787.90  

Note: Includes 5.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 67-0003 LF CALTRANS 671101 120" STRUCTURAL STEEL PLATE PIPE (.109" THICK) .................................................................. 876.52  

Note: Includes 6.22 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 67-0004 LF CALTRANS 674351 11'-10" X 7'-7" STRUCTURAL STEEL PLATE PIPE ARCH (.109" THICK) .................................... 1,014.99  

Note: Includes 0.32 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

XXXXXXX 
. 
 50 89 87 68  SUBSURFACE DRAINS (50 89 87)

Note: Includes subsurface drains, excavation, backfill and compaction per CALTRAN Standard. 
. 
. 

 50 89 87 68-0001 LF CALTRANS 680402 6" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) ........................................................... 25.11  
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 68-0002 LF CALTRANS 680405 8" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) ........................................................... 33.89  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 68-0003 LF CALTRANS 680406 8" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) ........................................................... 36.73  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 68-0004 LF CALTRANS 680411 12" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) ......................................................... 47.76  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 68-0005 LF CALTRANS 680412 12" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) ......................................................... 51.48  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

. 
 50 89 87 68-0006 LF CALTRANS 680436 8" BITUMINOUS COATED PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) ................... 39.91  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.42 

XXXXXXX 
. 
 50 89 87 69  OVERSIDE DRAINS (50 89 87)

Note: Includes constructing overside drains, excavation, backfill, compaction and anchors per CALTRAN Standard. 
. 
. 

 50 89 87 69-0001 LF CALTRANS 690103 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ........................................................... 23.26  
. 

 50 89 87 69-0002 LF CALTRANS 690105 8" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ........................................................... 29.25  
. 

 50 89 87 69-0003 LF CALTRANS 690106 8" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ........................................................... 31.24  
. 

 50 89 87 69-0004 LF CALTRANS 690107 10" CORRUGATED STEEL PIPE DOWNDRAIN ................................................................................ 37.27  
. 

 50 89 87 69-0005 LF CALTRANS 690111 12" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 40.06  
. 

 50 89 87 69-0006 LF CALTRANS 690112 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 42.66  
. 

 50 89 87 69-0007 LF CALTRANS 690114 15" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 52.89  
. 

 50 89 87 69-0008 LF CALTRANS 690115 15" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 59.51  
. 

 50 89 87 69-0009 LF CALTRANS 690116 18" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 57.68  
. 

 50 89 87 69-0010 LF CALTRANS 690117 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 61.55  
. 

 50 89 87 69-0011 LF CALTRANS 690118 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 69.58  
. 

 50 89 87 69-0012 LF CALTRANS 690122 24" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 74.66  
. 

 50 89 87 69-0013 LF CALTRANS 690123 24" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 79.87  
. 

 50 89 87 69-0014 LF CALTRANS 690124 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 90.50  
. 

 50 89 87 69-0015 LF CALTRANS 690125 24" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ......................................................... 99.43  
. 

 50 89 87 69-0016 LF CALTRANS 690131 30" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ....................................................... 105.99  
. 

 50 89 87 69-0017 LF CALTRANS 690132 30" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 119.13  
. 

 50 89 87 69-0018 LF CALTRANS 690134 30" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 130.49  
. 

 50 89 87 69-0019 LF CALTRANS 690136 36" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ....................................................... 138.96  
. 

 50 89 87 69-0020 LF CALTRANS 690137 36" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 154.56  
. 

 50 89 87 69-0021 LF CALTRANS 690138 36" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 169.16  
. 

 50 89 87 69-0022 LF CALTRANS 690142 42" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 178.06  
. 

 50 89 87 69-0023 LF CALTRANS 690147 48" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 201.90  
. 

 50 89 87 69-0024 LF CALTRANS 690148 48" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 221.28  
. 

 50 89 87 69-0025 LF CALTRANS 690150 54" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 243.32  
. 

 50 89 87 69-0026 LF CALTRANS 690205 8" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................... 31.47  
. 

 50 89 87 69-0027 LF CALTRANS 690206 8" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................... 33.48  
. 

 50 89 87 69-0028 LF CALTRANS 690211 12" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 43.01  
. 

 50 89 87 69-0029 LF CALTRANS 690212 12" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 45.62  
. 

 50 89 87 69-0030 LF CALTRANS 690216 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 62.12  
. 

 50 89 87 69-0031 LF CALTRANS 690217 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 66.05  
. 

 50 89 87 69-0032 LF CALTRANS 690218 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) .................. 74.73  
. 

 50 89 87 69-0033 LF CALTRANS 690222 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 80.65  
. 

 50 89 87 69-0034 LF CALTRANS 690223 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 85.92  
. 

 50 89 87 69-0035 LF CALTRANS 690224 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) .................. 97.40  
. 

 50 89 87 69-0036 LF CALTRANS 690225 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 107.83  
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. 
 50 89 87 69-0037 LF CALTRANS 690231 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ................ 113.76  

. 
 50 89 87 69-0038 LF CALTRANS 690232 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 127.91  

. 
 50 89 87 69-0039 LF CALTRANS 690235 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ................ 141.04  

. 
 50 89 87 69-0040 LF CALTRANS 690237 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 165.41  

. 
 50 89 87 69-0041 LF CALTRANS 690238 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 182.96  

. 
 50 89 87 69-0042 LF CALTRANS 690242 42" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 190.77  

. 
 50 89 87 69-0043 LF CALTRANS 690247 48" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 216.25  

. 
 50 89 87 69-0044 LF CALTRANS 690253 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 141.17  

. 
 50 89 87 69-0045 LF CALTRANS 690260 12" BITUMINOUS COATED CORRUGATED STEEL PIPE  DOWNDRAIN (.138" THICK) ................. 56.85  

. 
 50 89 87 69-0046 LF CALTRANS 690263 18" BITUMINOUS COATED CORRUGATED STEEL PIPE  DOWNDRAIN (.138" THICK) ................. 82.60  

. 
 50 89 87 69-0047 LF CALTRANS  690318 18" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 

(.109" THICK) ...................................................................................................................................................................... 78.88  
. 

 50 89 87 69-0048 LF CALTRANS 690324 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) .................................................................................................................................................................... 102.96  

. 
 50 89 87 69-0049 LF CALTRANS 690341 42" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 

(.079" THICK) .................................................................................................................................................................... 171.51  
. 

 50 89 87 69-0050 LF CALTRANS 690351 54" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) .................................................................................................................................................................... 274.40  

. 
 50 89 87 69-0051 LF CALTRANS 690960 12" PLASTIC PIPE DOWNDRAIN ....................................................................................................... 41.97  

. 
 50 89 87 69-0052 LF CALTRANS 690964 18" PLASTIC PIPE DOWNDRAIN ....................................................................................................... 66.08  

. 
 50 89 87 69-0053 EA CALTRANS 692303 8" ANCHOR ASSEMBLY ................................................................................................................... 538.07  

. 
 50 89 87 69-0054 EA CALTRANS 692305 12" ANCHOR ASSEMBLY ................................................................................................................. 673.95  

. 
 50 89 87 69-0055 EA CALTRANS 692306 15" ANCHOR ASSEMBLY ................................................................................................................. 756.07  

. 
 50 89 87 69-0056 EA CALTRANS 692307 18" ANCHOR ASSEMBLY ................................................................................................................. 843.99  

. 
 50 89 87 69-0057 EA CALTRANS 692309 24" ANCHOR ASSEMBLY .............................................................................................................. 1,035.05  

. 
 50 89 87 69-0058 EA CALTRANS 692311 30" ANCHOR ASSEMBLY .............................................................................................................. 1,240.18  

. 
 50 89 87 69-0059 EA CALTRANS 692313 36" ANCHOR ASSEMBLY .............................................................................................................. 1,445.49  

. 
 50 89 87 69-0060 EA CALTRANS 692319 54" ANCHOR ASSEMBLY .............................................................................................................. 2,063.16  

XXXXXXX 
. 
 50 89 87 70  MISCELLANEOUS DRAINAGE FACILITIES (50 89 87)
. 
. 

 50 89 87 70-0001 LF CALTRANS 700637 36" CORRUGATED STEEL PIPE INLET (.064" THICK) ................................................................... 144.13  
. 

 50 89 87 70-0002 LF CALTRANS 700638 36" CORRUGATED STEEL PIPE INLET (.079" THICK) ................................................................... 144.13  
. 

 50 89 87 70-0003 LF CALTRANS 700639 36" CORRUGATED STEEL PIPE INLET (.109" THICK) ................................................................... 159.72  
. 

 50 89 87 70-0004 LF CALTRANS 700640 36" CORRUGATED STEEL PIPE INLET (.138" THICK) ................................................................... 174.32  
. 

 50 89 87 70-0005 LF CALTRANS 700641 36" CORRUGATED STEEL PIPE INLET (.168" THICK) ................................................................... 207.25  
. 

 50 89 87 70-0006 LF CALTRANS 700655 48" CORRUGATED STEEL PIPE INLET (.109" THICK) ................................................................... 212.19  
. 

 50 89 87 70-0007 LF CALTRANS 700656 48" CORRUGATED STEEL PIPE INLET (.138" THICK) ................................................................... 231.57  
. 

 50 89 87 70-0008 LF CALTRANS 700837 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.064" THICK) ............................ 146.20  
. 

 50 89 87 70-0009 LF CALTRANS 700838 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.079" THICK) ............................ 152.96  
. 

 50 89 87 70-0010 LF CALTRANS 700839 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.109" THICK) ............................ 170.57  
. 

 50 89 87 70-0011 LF CALTRANS 700840 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.138" THICK) ............................ 188.12  
. 

 50 89 87 70-0012 LF CALTRANS 700854 48" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.079" THICK) ............................ 226.54  
. 

 50 89 87 70-0013 LF CALTRANS 703516 8" WELDED STEEL PIPE (.188" THICK) ........................................................................................... 111.63 24.80 
    For >1,000, Deduct  -5.58 

. 
 50 89 87 70-0014 LF CALTRANS 703525 10" WELDED STEEL PIPE (.250" THICK) ......................................................................................... 159.57 27.05 

    For >1,000, Deduct  -7.98 
. 

 50 89 87 70-0015 LF CALTRANS 703533 12" WELDED STEEL PIPE (.250" THICK) ......................................................................................... 182.00 28.35 
    For >1,000, Deduct  -9.10 

. 
 50 89 87 70-0016 LF CALTRANS 703555 18" WELDED STEEL PIPE (.250" THICK) ......................................................................................... 259.30 37.20 

    For >1,000, Deduct  -12.97 
. 

 50 89 87 70-0017 LF CALTRANS 703557 18" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 344.74 63.86 
    For >1,000, Deduct  -17.24 

. 
 50 89 87 70-0018 LF CALTRANS 703564 20" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 378.44 63.86 

    For >1,000, Deduct  -18.92 
. 

 50 89 87 70-0019 LF CALTRANS 703576 24" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 484.96 73.68 
    For >1,000, Deduct  -24.25 

. 
 50 89 87 70-0020 LF CALTRANS 703600 30" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 563.01 85.96 

    For >1,000, Deduct  -28.15 
. 

 50 89 87 70-0021 LF CALTRANS 703620 36" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 755.10 103.15 
    For >1,000, Deduct  -37.76 

. 
 50 89 87 70-0022 LF CALTRANS 703646 42" WELDED STEEL PIPE (.375" THICK) ...................................................................................... 1,314.07 115.43 

    For >1,000, Deduct  -65.70 
. 

 50 89 87 70-0023 LF CALTRANS 703656 48" WELDED STEEL PIPE (.375" THICK) ...................................................................................... 1,509.27 130.17 
    For >1,000, Deduct  -75.46 

. 
 50 89 87 70-0024 EA CALTRANS 705007 12" STEEL FLARED END SECTION ................................................................................................. 340.67 59.44 

. 
 50 89 87 70-0025 EA CALTRANS 705009 15" STEEL FLARED END SECTION ................................................................................................. 392.86 63.69 

. 
 50 89 87 70-0026 EA CALTRANS 705011 18" STEEL FLARED END SECTION ................................................................................................. 467.82 67.94 

. 
 50 89 87 70-0027 EA CALTRANS 705013 21" STEEL FLARED END SECTION ................................................................................................. 577.93 74.30 

. 
 50 89 87 70-0028 EA CALTRANS 705015 24" STEEL FLARED END SECTION ................................................................................................. 749.76 80.67 

. 
 50 89 87 70-0029 EA CALTRANS 705016 27" STEEL FLARED END SECTION ................................................................................................. 930.53 80.67 

. 
 50 89 87 70-0030 EA CALTRANS 705019 30" STEEL FLARED END SECTION .............................................................................................. 1,115.55 91.28 

. 
 50 89 87 70-0031 EA CALTRANS 705023 36" STEEL FLARED END SECTION .............................................................................................. 1,880.33 109.19 

. 
 50 89 87 70-0032 EA CALTRANS 705027 42" STEEL FLARED END SECTION .............................................................................................. 2,400.57 127.38 

. 
 50 89 87 70-0033 EA CALTRANS 705031 48" STEEL FLARED END SECTION .............................................................................................. 3,419.44 145.58 

. 
 50 89 87 70-0034 EA CALTRANS 705035 54" STEEL FLARED END SECTION .............................................................................................. 3,800.63 181.98 

. 
 50 89 87 70-0035 EA CALTRANS 705037 60" STEEL FLARED END SECTION .............................................................................................. 5,103.82 218.37 

. 
 50 89 87 70-0036 EA CALTRANS 705039 66" STEEL FLARED END SECTION .............................................................................................. 5,788.25 327.56 

. 
 50 89 87 70-0037 EA CALTRANS 705041 72" STEEL FLARED END SECTION .............................................................................................. 6,770.89 436.74 

. 
 50 89 87 70-0038 EA CALTRANS 705057 12" BITUMINOUS COATED STEEL FLARED END SECTION .......................................................... 392.92 59.44 

. 
 50 89 87 70-0039 EA CALTRANS 705059 15" BITUMINOUS COATED STEEL FLARED END SECTION .......................................................... 455.22 63.69 

. 
 50 89 87 70-0040 EA CALTRANS 705061 18" BITUMINOUS COATED STEEL FLARED END SECTION .......................................................... 541.79 67.94 
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. 
 50 89 87 70-0041 EA CALTRANS 705063 21" BITUMINOUS COATED STEEL FLARED END SECTION .......................................................... 678.20 74.30 

. 
 50 89 87 70-0042 EA CALTRANS 705065 24" BITUMINOUS COATED STEEL FLARED END SECTION .......................................................... 888.02 80.67 

. 
 50 89 87 70-0043 EA CALTRANS 705067 27" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 1,109.95 80.67 

. 
 50 89 87 70-0044 EA CALTRANS 705069 30" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 1,336.13 91.28 

. 
 50 89 87 70-0045 EA CALTRANS 705073 36" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 2,274.26 109.19 

. 
 50 89 87 70-0046 EA CALTRANS 705077 42" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 2,908.32 127.38 

. 
 50 89 87 70-0047 EA CALTRANS 705081 48" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 4,160.33 145.58 

. 
 50 89 87 70-0048 EA CALTRANS 705084 54" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 4,612.05 181.98 

. 
 50 89 87 70-0049 EA CALTRANS 705201 12" CONCRETE FLARED END SECTION ........................................................................................ 567.50 106.00 

. 
 50 89 87 70-0050 EA CALTRANS 705202 15" CONCRETE FLARED END SECTION ........................................................................................ 685.89 132.12 

. 
 50 89 87 70-0051 EA CALTRANS 705204 18" CONCRETE FLARED END SECTION ........................................................................................ 835.59 167.24 

. 
 50 89 87 70-0052 EA CALTRANS 705205 21" CONCRETE FLARED END SECTION ........................................................................................ 963.16 199.99 

. 
 50 89 87 70-0053 EA CALTRANS 705206 24" CONCRETE FLARED END SECTION ..................................................................................... 1,167.52 231.48 

. 
 50 89 87 70-0054 EA CALTRANS 705207 27" CONCRETE FLARED END SECTION ..................................................................................... 1,449.45 369.68 

. 
 50 89 87 70-0055 EA CALTRANS 705208 30" CONCRETE FLARED END SECTION ..................................................................................... 1,567.71 508.99 

. 
 50 89 87 70-0056 EA CALTRANS 705210 36" CONCRETE FLARED END SECTION ..................................................................................... 2,098.23 642.38 

. 
 50 89 87 70-0057 EA CALTRANS 705212 42" CONCRETE FLARED END SECTION ..................................................................................... 2,540.10 805.98 

. 
 50 89 87 70-0058 EA CALTRANS 705214 48" CONCRETE FLARED END SECTION ..................................................................................... 2,774.70 908.97 

. 
 50 89 87 70-0059 EA CALTRANS 705216 54" CONCRETE FLARED END SECTION ..................................................................................... 3,113.87 1,018.07 

. 
 50 89 87 70-0060 EA CALTRANS 705217 60" CONCRETE FLARED END SECTION ..................................................................................... 3,449.84 1,018.07 

. 
 50 89 87 70-0061 EA CALTRANS 705403 21" X 15" STEEL FLARED END PIPE ARCH SECTION ................................................................... 493.07 67.94 

. 
 50 89 87 70-0062 EA CALTRANS 705405 24" X 18" STEEL FLARED END PIPE ARCH SECTION ................................................................... 540.02 74.30 

. 
 50 89 87 70-0063 EA CALTRANS 705407 28" X 20" STEEL FLARED END PIPE ARCH SECTION ................................................................... 582.65 80.67 

. 
 50 89 87 70-0064 EA CALTRANS 705409 35" X 24" STEEL FLARED END PIPE ARCH SECTION ................................................................... 864.89 91.28 

. 
 50 89 87 70-0065 EA CALTRANS 705411 42" X 29" STEEL FLARED END PIPE ARCH SECTION ................................................................ 1,626.19 109.19 

. 
 50 89 87 70-0066 EA CALTRANS 705413 49" X 33" STEEL FLARED END PIPE ARCH SECTION ................................................................ 2,173.70 127.38 

. 
 50 89 87 70-0067 EA CALTRANS 705415 57" X 38" STEEL FLARED END PIPE ARCH SECTION ................................................................ 3,331.09 145.58 

. 
 50 89 87 70-0068 EA CALTRANS 705417 64" X 43" STEEL FLARED END PIPE ARCH SECTION ................................................................ 3,824.62 181.98 

. 
 50 89 87 70-0069 EA CALTRANS 705419 71" X 47" STEEL FLARED END PIPE ARCH SECTION ................................................................ 4,616.69 218.37 

XXXXXXX 
. 
 50 89 87 71  EXISTING DRAINAGE FACILITIES (50 89 87)

Note: For work on culverts, inlets, headwalls, endwalls, aprons, drains, pipes, gutters, gutter depressions, junction 
structures, spillways, and check dams.  Includes cleaning and preparing, inspecting and evaluating, repairing, 
rehabilitating, and reinspecting culverts, drain pipes, conduit, risers, downdrains, median drainage inlets, and 
underdrains per CALTRAN Standard. 

. 

. 
 50 89 87 71-0001 EA CALTRANS 710208 ADJUST FRAME AND COVER TO GRADE ...................................................................................... 372.14  

. 
 50 89 87 71-0002 LF CALTRANS 710360 CLEANING, INSPECTING, AND PREPARING CULVERT (LF) .......................................................... 45.01  

    For >250 To 500, Deduct  -2.04 
    For >500 To 1,000, Deduct  -4.09 
    For >1,000 To 2,000, Deduct  -6.13 
    For >2,000 To 5,000, Deduct  -8.17 
    For >5,000, Deduct  -10.22 

. 
 50 89 87 71-0003 CY CALTRANS 710368 CULVERT SLURRY-CEMENT BACKFILL ......................................................................................... 247.72  

. 
 50 89 87 71-0004 CY CALTRANS 710370 SAND BACKFILL ................................................................................................................................. 56.79  

    For Up To 10, Add  15.51 
    For >10 To 25, Add  5.68 

. 
 50 89 87 71-0005 LF CALTRANS 710372 8" CURED-IN-PLACE PIPELINER ....................................................................................................... 54.08  

    For >10 To 25, Add  45.81 
    For >25 To 50, Add  29.47 
    For >50 To 100, Add  14.74 
    For >500 To 1,000, Deduct  -1.87 
    For >1,000 To 2,000, Deduct  -3.38 
    For >2,000 To 5,000, Deduct  -5.25 
    For >5,000, Deduct  -8.28 

. 
 50 89 87 71-0006 LF CALTRANS 710374 10" CURED-IN-PLACE PIPELINER ..................................................................................................... 75.29  

    For >10 To 25, Add  53.95 
    For >25 To 50, Add  35.35 
    For >50 To 100, Add  17.68 
    For >500 To 1,000, Deduct  -2.36 
    For >1,000 To 2,000, Deduct  -4.34 
    For >2,000 To 5,000, Deduct  -6.70 
    For >5,000, Deduct  -10.65 

. 
 50 89 87 71-0007 LF CALTRANS 710376 12" CURED-IN-PLACE PIPELINER ..................................................................................................... 89.26  

    For >10 To 25, Add  61.04 
    For >25 To 50, Add  40.23 
    For >50 To 100, Add  20.11 
    For >500 To 1,000, Deduct  -2.73 
    For >1,000 To 2,000, Deduct  -5.03 
    For >2,000 To 5,000, Deduct  -7.77 
    For >5,000, Deduct  -12.37 

. 
 50 89 87 71-0008 LF CALTRANS 710378 15" CURED-IN-PLACE PIPELINER ................................................................................................... 139.35  

    For >10 To 25, Add  78.74 
    For >25 To 50, Add  53.23 
    For >50 To 100, Add  26.62 
    For >500 To 1,000, Deduct  -3.86 
    For >1,000 To 2,000, Deduct  -7.23 
    For >2,000 To 5,000, Deduct  -11.09 
    For >5,000, Deduct  -17.84 
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. 
 50 89 87 71-0009 LF CALTRANS 710380 18" CURED-IN-PLACE PIPELINER ................................................................................................... 166.62  

    For >10 To 25, Add  91.22 
    For >25 To 50, Add  61.96 
    For >50 To 100, Add  30.98 
    For >500 To 1,000, Deduct  -4.54 
    For >1,000 To 2,000, Deduct  -8.54 
    For >2,000 To 5,000, Deduct  -13.08 
    For >5,000, Deduct  -21.07 

. 
 50 89 87 71-0010 LF CALTRANS 710382 21" CURED-IN-PLACE PIPELINER ................................................................................................... 213.82  

    For >10 To 25, Add  107.14 
    For >25 To 50, Add  73.78 
    For >50 To 100, Add  36.89 
    For >500 To 1,000, Deduct  -5.59 
    For >1,000 To 2,000, Deduct  -10.58 
    For >2,000 To 5,000, Deduct  -16.17 
    For >5,000, Deduct  -26.15 

. 
 50 89 87 71-0011 LF CALTRANS 710384 24" CURED-IN-PLACE PIPELINER ................................................................................................... 267.44  

    For >10 To 25, Add  125.47 
    For >25 To 50, Add  87.35 
    For >50 To 100, Add  43.68 
    For >500 To 1,000, Deduct  -6.78 
    For >1,000 To 2,000, Deduct  -12.91 
    For >2,000 To 5,000, Deduct  -19.69 
    For >5,000, Deduct  -31.95 

. 
 50 89 87 71-0012 LF CALTRANS 710386 27" CURED-IN-PLACE PIPELINER ................................................................................................... 355.51  

    For >10 To 25, Add  156.78 
    For >25 To 50, Add  110.34 
    For >50 To 100, Add  55.17 
    For >500 To 1,000, Deduct  -8.77 
    For >1,000 To 2,000, Deduct  -16.79 
    For >2,000 To 5,000, Deduct  -25.56 
    For >5,000, Deduct  -41.59 

. 
 50 89 87 71-0013 LF CALTRANS 710388 30" CURED-IN-PLACE PIPELINER ................................................................................................... 395.96  

    For >10 To 25, Add  174.39 
    For >25 To 50, Add  122.76 
    For >50 To 100, Add  61.38 
    For >500 To 1,000, Deduct  -9.76 
    For >1,000 To 2,000, Deduct  -18.69 
    For >2,000 To 5,000, Deduct  -28.45 
    For >5,000, Deduct  -46.30 

. 
 50 89 87 71-0014 LF CALTRANS 710390 36" CURED-IN-PLACE PIPELINER ................................................................................................... 474.33  

    For >10 To 25, Add  203.27 
    For >25 To 50, Add  143.80 
    For >50 To 100, Add  71.90 
    For >500 To 1,000, Deduct  -11.56 
    For >1,000 To 2,000, Deduct  -22.17 
    For >2,000 To 5,000, Deduct  -33.73 
    For >5,000, Deduct  -54.96 

. 
 50 89 87 71-0015 LF CALTRANS 710392 42" CURED-IN-PLACE PIPELINER ................................................................................................... 553.97  

    For >10 To 25, Add  235.31 
    For >25 To 50, Add  166.73 
    For >50 To 100, Add  83.37 
    For >500 To 1,000, Deduct  -13.45 
    For >1,000 To 2,000, Deduct  -25.82 
    For >2,000 To 5,000, Deduct  -39.26 
    For >5,000, Deduct  -64.00 

. 
 50 89 87 71-0016 LF CALTRANS 710394 48" CURED-IN-PLACE PIPELINER ................................................................................................... 635.44  

    For >10 To 25, Add  271.95 
    For >25 To 50, Add  192.43 
    For >50 To 100, Add  96.21 
    For >500 To 1,000, Deduct  -15.47 
    For >1,000 To 2,000, Deduct  -29.69 
    For >2,000 To 5,000, Deduct  -45.16 
    For >5,000, Deduct  -73.60 

. 
 50 89 87 71-0017 LF CALTRANS 710396 54" CURED-IN-PLACE PIPELINER ................................................................................................... 830.84  

    For >10 To 25, Add  349.96 
    For >25 To 50, Add  248.35 
    For >50 To 100, Add  124.18 
    For >500 To 1,000, Deduct  -20.09 
    For >1,000 To 2,000, Deduct  -38.61 
    For >2,000 To 5,000, Deduct  -58.70 
    For >5,000, Deduct  -95.73 

. 
 50 89 87 71-0018 LF CALTRANS 710398 60" CURED-IN-PLACE PIPELINER ................................................................................................ 1,060.62  

    For >10 To 25, Add  459.31 
    For >25 To 50, Add  324.30 
    For >50 To 100, Add  162.15 
    For >500 To 1,000, Deduct  -25.96 
    For >1,000 To 2,000, Deduct  -49.76 
    For >2,000 To 5,000, Deduct  -75.72 
    For >5,000, Deduct  -123.32 

. 
 50 89 87 71-0019 LF CALTRANS 710400 18" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 146.64  

    For >500 To 1,000, Deduct  -1.32 
    For >1,000 To 2,000, Deduct  -2.65 
    For >2,000, Deduct  -5.30 
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. 
 50 89 87 71-0020 LF CALTRANS 710402 21" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 165.64  

    For >500 To 1,000, Deduct  -1.43 
    For >1,000 To 2,000, Deduct  -2.87 
    For >2,000, Deduct  -5.74 

. 
 50 89 87 71-0021 LF CALTRANS 710404 24" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 201.40  

    For >500 To 1,000, Deduct  -1.56 
    For >1,000 To 2,000, Deduct  -3.13 
    For >2,000, Deduct  -6.26 

. 
 50 89 87 71-0022 LF CALTRANS 710434 12" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 23.16  

. 
 50 89 87 71-0023 LF CALTRANS 710436 15" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 34.46  

. 
 50 89 87 71-0024 LF CALTRANS 710438 18" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 46.38  

. 
 50 89 87 71-0025 LF CALTRANS 710440 21" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 57.47  

. 
 50 89 87 71-0026 LF CALTRANS 710442 24" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 74.93  

. 
 50 89 87 71-0027 LF CALTRANS 710444 27" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 89.77  

. 
 50 89 87 71-0028 LF CALTRANS 710446 30" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................. 102.70  

. 
 50 89 87 71-0029 LF CALTRANS 710448 12" CEMENTITIOUS PIPELINER ........................................................................................................ 61.36  

. 
 50 89 87 71-0030 LF CALTRANS 710450 15" CEMENTITIOUS PIPELINER ........................................................................................................ 67.21  

. 
 50 89 87 71-0031 LF CALTRANS 710452 18" CEMENTITIOUS PIPELINER ........................................................................................................ 70.96  

. 
 50 89 87 71-0032 LF CALTRANS 710454 21" CEMENTITIOUS PIPELINER ........................................................................................................ 75.54  

. 
 50 89 87 71-0033 LF CALTRANS 710456 24" CEMENTITIOUS PIPELINER ........................................................................................................ 80.06  

. 
 50 89 87 71-0034 LF CALTRANS 710458 27" CEMENTITIOUS PIPELINER ........................................................................................................ 83.38  

. 
 50 89 87 71-0035 LF CALTRANS 710460 30" CEMENTITIOUS PIPELINER ........................................................................................................ 86.60  

. 
 50 89 87 71-0036 LF CALTRANS 710462 36" CEMENTITIOUS PIPELINER ........................................................................................................ 84.65  

. 
 50 89 87 71-0037 LF CALTRANS 710478 36" WELDED STEEL PIPELINER ..................................................................................................... 543.30  

. 
 50 89 87 71-0038 LF CALTRANS 710480 42" WELDED STEEL PIPELINER ..................................................................................................... 627.54  

. 
 50 89 87 71-0039 LF CALTRANS 710482 48" WELDED STEEL PIPELINER ..................................................................................................... 713.88  

. 
 50 89 87 71-0040 LF CALTRANS 710484 54" WELDED STEEL PIPELINER ..................................................................................................... 865.11  

. 
 50 89 87 71-0041 LF CALTRANS 710486 60" WELDED STEEL PIPELINER ..................................................................................................... 938.07  

. 
 50 89 87 71-0042 LF CALTRANS 710488 66" WELDED STEEL PIPELINER .................................................................................................. 1,025.36  

. 
 50 89 87 71-0043 LF CALTRANS 710490 72" WELDED STEEL PIPELINER .................................................................................................. 1,215.36  

. 
 50 89 87 71-0044 LF CALTRANS 710491 78" WELDED STEEL PIPELINER .................................................................................................. 1,285.17  

. 
 50 89 87 71-0045 LF CALTRANS 710492 84" WELDED STEEL PIPELINER .................................................................................................. 1,362.58  

. 
 50 89 87 71-0046 LF CALTRANS 710494 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 42" X 29") ........................................ 237.87  

. 
 50 89 87 71-0047 LF CALTRANS 710496 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 49" X 33") ........................................ 295.25  

. 
 50 89 87 71-0048 LF CALTRANS 710498 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 57" X 38") ........................................ 364.24  

. 
 50 89 87 71-0049 LF CALTRANS 710500 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 64" X 43") ........................................ 436.24  

. 
 50 89 87 71-0050 LF CALTRANS 710522 83" X 57" WELDED STEEL PIPELINER (ARCH) ........................................................................... 1,349.75  

. 
 50 89 87 71-0051 LF CALTRANS 710524 HDPE PLASTIC PIPELINER (16" OD SDR 32.5) ................................................................................ 49.67  

. 
 50 89 87 71-0052 LF CALTRANS 710526 HDPE PLASTIC PIPELINER (18" OD SDR 32.5) ................................................................................ 62.43  

. 
 50 89 87 71-0053 LF CALTRANS 710528 HDPE PLASTIC PIPELINER (20" OD SDR 32.5) ................................................................................ 76.48  

. 
 50 89 87 71-0054 LF CALTRANS 710530 HDPE PLASTIC PIPELINER (22" OD SDR 32.5) ................................................................................ 88.17  

. 
 50 89 87 71-0055 LF CALTRANS 710532 HDPE PLASTIC PIPELINER (24" OD SDR 32.5) .............................................................................. 100.83  

. 
 50 89 87 71-0056 LF CALTRANS 710534 HDPE PLASTIC PIPELINER (26" OD SDR 32.5) .............................................................................. 115.00  

. 
 50 89 87 71-0057 LF CALTRANS 710536 HDPE PLASTIC PIPELINER (28" OD SDR 32.5) .............................................................................. 129.65  

. 
 50 89 87 71-0058 LF CALTRANS 710538 HDPE PLASTIC PIPELINER (30" OD SDR 32.5) .............................................................................. 150.00  

. 
 50 89 87 71-0059 LF CALTRANS 710540 HDPE PLASTIC PIPELINER (32" OD SDR 32.5) .............................................................................. 171.31  

. 
 50 89 87 71-0060 LF CALTRANS 710542 HDPE PLASTIC PIPELINER (34" OD SDR 32.5) .............................................................................. 189.26  

. 
 50 89 87 71-0061 LF CALTRANS 710544 HDPE PLASTIC PIPELINER (36" OD SDR 32.5) .............................................................................. 207.19  

. 
 50 89 87 71-0062 LF CALTRANS 710546 HDPE PLASTIC PIPELINER (39.5" OD SDR 32.5) ........................................................................... 236.58  

. 
 50 89 87 71-0063 LF CALTRANS 710548 HDPE PLASTIC PIPELINER (42" OD SDR 32.5) .............................................................................. 265.97  

. 
 50 89 87 71-0064 LF CALTRANS 710550 HDPE PLASTIC PIPELINER (48" OD SDR 32.5) .............................................................................. 341.33  

. 
 50 89 87 71-0065 LF CALTRANS 710552 HDPE PLASTIC PIPELINER (54" OD SDR 32.5) .............................................................................. 415.74  

. 
 50 89 87 71-0066 LF CALTRANS 710554 HDPE PLASTIC PIPELINER (55.3" OD SDR 32.5) ........................................................................... 439.01  

. 
 50 89 87 71-0067 LF CALTRANS 710556 HDPE PLASTIC PIPELINER (63.2" OD SDR 32.5) ........................................................................... 549.63  

. 
 50 89 87 71-0068 LF CALTRANS 710558 HDPE PLASTIC PIPELINER (16" OD SDR 26) ................................................................................... 59.01  

. 
 50 89 87 71-0069 LF CALTRANS 710660 HDPE PLASTIC PIPELINER (18" OD SDR 26) ................................................................................... 74.20  

. 
 50 89 87 71-0070 LF CALTRANS 710662 HDPE PLASTIC PIPELINER (20" OD SDR 26) ................................................................................... 91.16  

. 
 50 89 87 71-0071 LF CALTRANS 710664 HDPE PLASTIC PIPELINER (22" OD SDR 26) ................................................................................. 105.20  

. 
 50 89 87 71-0072 LF CALTRANS 710666 HDPE PLASTIC PIPELINER (24" OD SDR 26) ................................................................................. 120.44  

. 
 50 89 87 71-0073 LF CALTRANS 710668 HDPE PLASTIC PIPELINER (26" OD SDR 26) ................................................................................. 137.55  

. 
 50 89 87 71-0074 LF CALTRANS 710670 HDPE PLASTIC PIPELINER (28" OD SDR 26) ................................................................................. 155.26  

. 
 50 89 87 71-0075 LF CALTRANS 710672 HDPE PLASTIC PIPELINER (30" OD SDR 26) ................................................................................. 180.02  

. 
 50 89 87 71-0076 LF CALTRANS 710674 HDPE PLASTIC PIPELINER (32" OD SDR 26) ................................................................................. 206.00  

. 
 50 89 87 71-0077 LF CALTRANS 710766 HDPE PLASTIC PIPELINER (34" OD SDR 26) ................................................................................. 227.79  

. 
 50 89 87 71-0078 LF CALTRANS 710768 HDPE PLASTIC PIPELINER (36" OD SDR 26) ................................................................................. 249.57  

. 
 50 89 87 71-0079 LF CALTRANS 710770 HDPE PLASTIC PIPELINER (39.5" OD SDR 26) .............................................................................. 285.56  

. 
 50 89 87 71-0080 LF CALTRANS 710772 HDPE PLASTIC PIPELINER (42" OD SDR 26) ................................................................................. 321.54  

. 
 50 89 87 71-0081 LF CALTRANS 710774 HDPE PLASTIC PIPELINER (48" OD SDR 26) ................................................................................. 414.53  

. 
 50 89 87 71-0082 LF CALTRANS 710776 HDPE PLASTIC PIPELINER (54" OD SDR 26) ................................................................................. 506.33  

. 
 50 89 87 71-0083 LF CALTRANS 710778 HDPE PLASTIC PIPELINER (55.3" OD SDR 26) .............................................................................. 534.72  

. 
 50 89 87 71-0084 LF CALTRANS 710780 HDPE PLASTIC PIPELINER (63.2" OD SDR 26) .............................................................................. 670.98  

. 
 50 89 87 71-0085 LF CALTRANS 710882 HDPE PLASTIC PIPELINER (16" OD SDR 21) ................................................................................... 71.09  

. 
 50 89 87 71-0086 LF CALTRANS 710884 HDPE PLASTIC PIPELINER (18" OD SDR 21) ................................................................................... 89.40  

. 
 50 89 87 71-0087 LF CALTRANS 710886 HDPE PLASTIC PIPELINER (20" OD SDR 21) ................................................................................. 110.12  

. 
 50 89 87 71-0088 LF CALTRANS 710888 HDPE PLASTIC PIPELINER (22" OD SDR 21) ................................................................................. 127.19  

. 
 50 89 87 71-0089 LF CALTRANS 710890 HDPE PLASTIC PIPELINER (24" OD SDR 21) ................................................................................. 145.77  

. 
 50 89 87 71-0090 LF CALTRANS 710891 HDPE PLASTIC PIPELINER (26" OD SDR 21) ................................................................................. 166.68  

. 
 50 89 87 71-0091 LF CALTRANS 710892 HDPE PLASTIC PIPELINER (28" OD SDR 21) ................................................................................. 188.33  

. 
 50 89 87 71-0092 LF CALTRANS 710893 HDPE PLASTIC PIPELINER (30" OD SDR 21) ................................................................................. 218.81  

. 
 50 89 87 71-0093 LF CALTRANS 710894 HDPE PLASTIC PIPELINER (32" OD SDR 21) ................................................................................. 250.80  

. 
 50 89 87 71-0094 LF CALTRANS 710895 HDPE PLASTIC PIPELINER (34" OD SDR 21) ................................................................................. 277.57  

. 
 50 89 87 71-0095 LF CALTRANS 710896 HDPE PLASTIC PIPELINER (36" OD SDR 21) ................................................................................. 304.31  



50
 50 Custom Standards And Assemblies 

50 89 CALTRANs Custom Standards And Assemblies
50 89 80 CALTRANs Construction Performance Requirements

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc. July 2021
Page 50 - 28 Monterey County Facilities

. 
 50 89 87 71-0096 LF CALTRANS 710897 HDPE PLASTIC PIPELINER (39.5" OD SDR 21) .............................................................................. 348.81  

. 
 50 89 87 71-0097 LF CALTRANS 710898 HDPE PLASTIC PIPELINER (42" OD SDR 21) ................................................................................. 393.31  

. 
 50 89 87 71-0098 LF CALTRANS 710899 HDPE PLASTIC PIPELINER (48" OD SDR 21) ................................................................................. 509.07  

. 
 50 89 87 71-0099 LF CALTRANS 710900 HDPE PLASTIC PIPELINER (54" OD SDR 21) ................................................................................. 623.34  

. 
 50 89 87 71-0100 LF CALTRANS 710902 HDPE PLASTIC PIPELINER (55.3" OD SDR 21) .............................................................................. 658.35  

. 
 50 89 87 71-0101 LF CALTRANS 710904 HDPE PLASTIC PIPELINER (63.2" OD SDR 21) .............................................................................. 827.72  

XXXXXXX 
. 
 50 89 88  CALTRANS DIVISION VIII - MISCELLANEOUS CONSTRUCTION (50 89 80)
. 
. 
 50 89 88 73  CONCRETE CURBS AND SIDEWALKS (50 89 88)
. 
. 

 50 89 88 73-0001 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 6" x 18" ......................................................................................... 24.97  
    For Up To 20, Add  14.57 
    For >20 To 50, Add  8.24 
    For >50 To 100, Add  3.16 
    For >500 To 1,000, Deduct  -3.16 
    For >1,000, Deduct  -5.37 

. 
 50 89 88 73-0002 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 6" x 24" ......................................................................................... 28.89  

    For Up To 20, Add  16.31 
    For >20 To 50, Add  9.21 
    For >50 To 100, Add  3.55 
    For >500 To 1,000, Deduct  -3.55 
    For >1,000, Deduct  -6.05 

. 
 50 89 88 73-0003 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 18" ......................................................................................... 26.69  

    For Up To 20, Add  14.98 
    For >20 To 50, Add  8.45 
    For >50 To 100, Add  3.26 
    For >500 To 1,000, Deduct  -3.26 
    For >1,000, Deduct  -5.56 

. 
 50 89 88 73-0004 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 24" ......................................................................................... 31.28  

    For Up To 20, Add  16.79 
    For >20 To 50, Add  9.45 
    For >50 To 100, Add  3.67 
    For >500 To 1,000, Deduct  -3.67 
    For >1,000, Deduct  -6.29 

. 
 50 89 88 73-0005 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 36" ......................................................................................... 43.75  

    For Up To 20, Add  22.97 
    For >20 To 50, Add  12.90 
    For >50 To 100, Add  5.03 
    For >500 To 1,000, Deduct  -5.03 
    For >1,000, Deduct  -8.64 

. 
 50 89 88 73-0006 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 12" x 24" ....................................................................................... 38.68  

    For Up To 20, Add  19.58 
    For >20 To 50, Add  10.98 
    For >50 To 100, Add  4.30 
    For >500 To 1,000, Deduct  -4.30 
    For >1,000, Deduct  -7.42 

. 
 50 89 88 73-0007 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 12" x 36" ....................................................................................... 54.79  

    For Up To 20, Add  27.11 
    For >20 To 50, Add  15.17 
    For >50 To 100, Add  5.97 
    For >500 To 1,000, Deduct  -5.97 
    For >1,000, Deduct  -10.32 

. 
 50 89 88 73-0008 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 18" ..................................................................................... 33.71  

    For Up To 20, Add  22.77 
    For >20 To 50, Add  12.65 
    For >50 To 100, Add  5.06 
    For >500 To 1,000, Deduct  -4.23 
    For >1,000, Deduct  -7.18 

. 
 50 89 88 73-0009 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 24" ..................................................................................... 40.94  

    For Up To 20, Add  27.63 
    For >20 To 50, Add  15.35 
    For >50 To 100, Add  6.14 
    For >500 To 1,000, Deduct  -5.11 
    For >1,000, Deduct  -8.69 

. 
 50 89 88 73-0010 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 30" ..................................................................................... 53.43  

    For Up To 20, Add  36.08 
    For >20 To 50, Add  20.05 
    For >50 To 100, Add  8.01 
    For >500 To 1,000, Deduct  -6.70 
    For >1,000, Deduct  -11.38 

. 
 50 89 88 73-0011 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 36" ..................................................................................... 56.38  

    For Up To 20, Add  38.04 
    For >20 To 50, Add  21.13 
    For >50 To 100, Add  8.46 
    For >500 To 1,000, Deduct  -7.04 
    For >1,000, Deduct  -11.96 

. 
 50 89 88 73-0012 SF CALTRANS 730070 DETECTABLE WARNING SURFACE ................................................................................................. 44.39  

. 
 50 89 88 73-0013 CY CALTRANS 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) ........................................................... 223.02  

    For Up To 20, Add  11.81 
    For >20 To 50, Add  4.43 
    For >100 To 200, Deduct  -4.46 
    For >200 To 400, Deduct  -8.92 
    For >400, Deduct  -13.38 
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. 
 50 89 88 73-0014 SF CALTRANS 731525 MINOR CONCRETE (SIDEWALK)  (SF) 4" ........................................................................................... 9.38  

    For Up To 100, Add  3.89 
    For >100 To 500, Add  1.09 
    For >1,000 To 5,000, Deduct  -0.62 
    For >5,000, Deduct  -1.39 

. 
 50 89 88 73-0015 SF CALTRANS 731525 MINOR CONCRETE (SIDEWALK)  (SF) 6" ......................................................................................... 11.15  

    For Up To 100, Add  4.44 
    For >100 To 500, Add  1.22 
    For >1,000 To 5,000, Deduct  -0.66 
    For >5,000, Deduct  -1.55 

. 
 50 89 88 73-0016 LF CALTRANS 731700 REMOVE CURB .................................................................................................................................. 10.86  

. 
 50 89 88 73-0017 LF CALTRANS 731710 REMOVE CONCRETE CURB (LF) ...................................................................................................... 15.80  

    For Up To 20, Add  11.06 
    For >20 To 50, Add  6.32 
    For >50 To 100, Add  2.37 
    For >500 To 1,000, Deduct  -2.37 
    For >1,000, Deduct  -3.95 

. 
 50 89 88 73-0018 SY CALTRANS 731780 REMOVE CONCRETE SIDEWALK (SQYD) ..................................................................................... 100.45  

    For Up To 100, Add  40.03 
    For >100 To 500, Add  10.99 
    For >1,000 To 5,000, Deduct  -5.97 
    For >5,000, Deduct  -13.97 

. 
 50 89 88 73-0019 LF CALTRANS 731840 REMOVE CONCRETE (CURB AND GUTTER) ................................................................................... 26.56  

    For Up To 20, Add  18.59 
    For >20 To 50, Add  10.62 
    For >50 To 100, Add  3.98 
    For >500 To 1,000, Deduct  -3.98 
    For >1,000, Deduct  -6.64 

XXXXXXX 
. 
 50 89 88 78  INCIDENTAL CONSTRUCTION (50 89 88)
. 
. 

 50 89 88 78-0001 EA CALTRANS 780210 SURVEY MONUMENT (TYPE A) ...................................................................................................... 493.14  
. 

 50 89 88 78-0002 EA CALTRANS 780250 ADJUST MONUMENT COVER TO GRADE ...................................................................................... 205.58  
. 

 50 89 88 78-0003 SF CALTRANS 780433 PAINT CURB (2-COAT) ......................................................................................................................... 4.92  
. 

 50 89 88 78-0004 SF CALTRANS 780460 ANTI-GRAFFITI COATING .................................................................................................................... 1.51  
    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 

. 
 50 89 88 78-0005 EA CALTRANS 780500 PARKING BUMPER (PRECAST CONCRETE) ................................................................................... 61.57 18.88 

XXXXXXX 
. 
 50 89 88 80  FENCES (50 89 88) 

Note: Includes constructing fences and gates, excavation, concrete footing, posts, bracing, tension wire, hardware and 
grounding material per CALTRAN Standard. 

. 

. 
 50 89 88 80-0001 LF CALTRANS 800004 FENCE (TYPE BW, 5-STRAND, WOOD POST) ................................................................................. 10.54  

. 
 50 89 88 80-0002 LF CALTRANS 800006 FENCE (TYPE BW, 6-STRAND, WOOD POST) ................................................................................. 11.22  

. 
 50 89 88 80-0003 LF CALTRANS 800007 FENCE (TYPE BW, 5-STRAND, METAL POST) ................................................................................. 12.44  

. 
 50 89 88 80-0004 LF CALTRANS 800008 FENCE (TYPE BW, 4-STRAND, METAL POST) ................................................................................. 11.51  

. 
 50 89 88 80-0005 LF CALTRANS 800010 FENCE (TYPE BW, 4-STRAND, WOOD POST) ................................................................................... 9.87  

. 
 50 89 88 80-0006 LF CALTRANS 800016 FENCE (TYPE BW, 6-STRAND, METAL POST) ................................................................................. 13.11  

. 
 50 89 88 80-0007 LF CALTRANS 800103 TEMPORARY FENCE (TEMPORARY FENCE (TYPE CL-6) ................................................................ 7.02  

. 
 50 89 88 80-0008 LF CALTRANS 800302 CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD) ............................................................................... 33.05  

    For Up To 100, Add  6.39 
    For >100 To 250, Add  2.37 
    For >2,500 To 5,000, Deduct  -1.18 
    For >5,000, Deduct  -2.37 

. 
 50 89 88 80-0009 LF CALTRANS 800310 CHAIN LINK FENCE (TYPE CL-3.5) ................................................................................................... 32.04  

    For Up To 100, Add  6.22 
    For >100 To 250, Add  2.31 
    For >2,500 To 5,000, Deduct  -1.15 
    For >5,000, Deduct  -2.31 

. 
 50 89 88 80-0010 LF CALTRANS 800320 CHAIN LINK FENCE (TYPE CL-4) ...................................................................................................... 33.10  

    For Up To 100, Add  6.40 
    For >100 To 250, Add  2.37 
    For >2,500 To 5,000, Deduct  -1.19 
    For >5,000, Deduct  -2.37 

. 
 50 89 88 80-0011 LF CALTRANS 800321 CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD) ............................................................................... 34.37  

    For Up To 100, Add  6.59 
    For >100 To 250, Add  2.43 
    For >2,500 To 5,000, Deduct  -1.22 
    For >5,000, Deduct  -2.43 

. 
 50 89 88 80-0012 LF CALTRANS 800340 CHAIN LINK FENCE (TYPE CL-5) ...................................................................................................... 35.59  

    For Up To 100, Add  6.82 
    For >100 To 250, Add  2.52 
    For >2,500 To 5,000, Deduct  -1.26 
    For >5,000, Deduct  -2.52 

. 
 50 89 88 80-0013 LF CALTRANS 800341 CHAIN LINK FENCE (TYPE CL-5, VINYL-CLAD) ............................................................................... 37.19  

    For Up To 100, Add  7.06 
    For >100 To 250, Add  2.60 
    For >2,500 To 5,000, Deduct  -1.30 
    For >5,000, Deduct  -2.60 
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. 
 50 89 88 80-0014 LF CALTRANS 800360 CHAIN LINK FENCE (TYPE CL-6) ...................................................................................................... 38.60  

    For Up To 100, Add  7.36 
    For >100 To 250, Add  2.72 
    For >2,500 To 5,000, Deduct  -1.36 
    For >5,000, Deduct  -2.72 

. 
 50 89 88 80-0015 LF CALTRANS 800361 CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) ............................................................................... 41.85  

    For Up To 100, Add  7.85 
    For >100 To 250, Add  2.88 
    For >2,500 To 5,000, Deduct  -1.44 
    For >5,000, Deduct  -2.88 

. 
 50 89 88 80-0016 LF CALTRANS 800363 CHAIN LINK FENCE (TYPE CL-6, EXTENSION ARM) ....................................................................... 39.35  

    For Up To 100, Add  7.48 
    For >100 To 250, Add  2.75 
    For >2,500 To 5,000, Deduct  -1.38 
    For >5,000, Deduct  -2.75 

. 
 50 89 88 80-0017 LF CALTRANS 800365 CHAIN LINK FENCE (TYPE CL-6, SLATTED) .................................................................................... 81.50  

    For Up To 100, Add  14.19 
    For >100 To 250, Add  5.06 
    For >2,500 To 5,000, Deduct  -2.53 
    For >5,000, Deduct  -5.06 

. 
 50 89 88 80-0018 LF CALTRANS 800400 CHAIN LINK FENCE (TYPE CL-8) ...................................................................................................... 45.38  

    For Up To 100, Add  8.55 
    For >100 To 250, Add  3.14 
    For >2,500 To 5,000, Deduct  -1.57 
    For >5,000, Deduct  -3.14 

. 
 50 89 88 80-0019 EA CALTRANS 802100 4' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 395.79  

. 
 50 89 88 80-0020 EA CALTRANS 802110 5' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 468.85  

. 
 50 89 88 80-0021 EA CALTRANS 802120 6' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 551.30  

. 
 50 89 88 80-0022 EA CALTRANS 802180 12' CHAIN LINK GATE (TYPE CL-4) .............................................................................................. 1,340.72  

. 
 50 89 88 80-0023 EA CALTRANS 802340 8' CHAIN LINK GATE (TYPE CL-5) ................................................................................................... 837.15  

. 
 50 89 88 80-0024 EA CALTRANS 802400 14' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 1,899.18  

. 
 50 89 88 80-0025 EA CALTRANS 802420 16' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 2,191.90  

. 
 50 89 88 80-0026 EA CALTRANS 802440 18' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 2,450.08  

. 
 50 89 88 80-0027 EA CALTRANS 802500 3' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 402.92  

. 
 50 89 88 80-0028 EA CALTRANS 802501 4' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 512.16  

. 
 50 89 88 80-0029 EA CALTRANS 802502 4' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD) ............................................................................ 179.69  

. 
 50 89 88 80-0030 EA CALTRANS 802503 4' CHAIN LINK GATE (TYPE CL-6, EXTENSION ARM) .................................................................... 519.41  

. 
 50 89 88 80-0031 EA CALTRANS 802504 4' CHAIN LINK GATE (TYPE CL-6, SLATTED) ................................................................................. 538.14  

. 
 50 89 88 80-0032 EA CALTRANS 802510 5' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 600.23  

. 
 50 89 88 80-0033 EA CALTRANS 802520 6' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 696.75  

. 
 50 89 88 80-0034 EA CALTRANS 802540 8' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 894.22  

. 
 50 89 88 80-0035 EA CALTRANS 802543 8' CHAIN LINK GATE (TYPE CL-6, EXTENSION ARM) .................................................................... 902.32  

. 
 50 89 88 80-0036 EA CALTRANS 802550 9' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 991.37  

. 
 50 89 88 80-0037 EA CALTRANS 802560 10' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,473.35  

. 
 50 89 88 80-0038 EA CALTRANS 802580 12' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,748.67  

. 
 50 89 88 80-0039 EA CALTRANS 802601 14' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 2,076.23  

. 
 50 89 88 80-0040 EA CALTRANS 802620 16' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 2,356.19  

. 
 50 89 88 80-0041 EA CALTRANS 802640 18' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 2,643.98  

. 
 50 89 88 80-0042 EA CALTRANS 802660 20' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 2,935.55  

. 
 50 89 88 80-0043 EA CALTRANS 802670 24' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 3,527.74  

. 
 50 89 88 80-0044 EA CALTRANS 802840 18' CHAIN LINK GATE (TYPE CL-7) .............................................................................................. 2,789.89  

. 
 50 89 88 80-0045 LF CALTRANS 802900 CHAIN LINK FENCE (TYPE CL-8, EXTENSION ARM) ....................................................................... 46.12  

    For Up To 100, Add  8.66 
    For >100 To 250, Add  3.18 
    For >2,500 To 5,000, Deduct  -1.59 
    For >5,000, Deduct  -3.18 

. 
 50 89 88 80-0046 EA CALTRANS 802901 4' CHAIN LINK GATE (TYPE CL-8) ................................................................................................... 633.00  

. 
 50 89 88 80-0047 EA CALTRANS 802902 4' CHAIN LINK GATE (TYPE CL-8, EXTENSION ARM) .................................................................... 640.25  

. 
 50 89 88 80-0048 EA CALTRANS 802920 6' CHAIN LINK GATE (TYPE CL-8) ................................................................................................... 848.10  

. 
 50 89 88 80-0049 EA CALTRANS 802941 8' CHAIN LINK GATE (TYPE CL-8, EXTENSION ARM) ................................................................. 1,092.65  

. 
 50 89 88 80-0050 EA CALTRANS 803010 14' CHAIN LINK GATE (TYPE CL-10, VINYL_CLAD) ....................................................................... 960.48  

. 
 50 89 88 80-0051 LF CALTRANS 803050 REMOVE CHAIN LINK FENCE .............................................................................................................5.31  

    For Up To 100, Add  1.33 
    For >100 To 250, Add  0.53 
    For >2,500 To 5,000, Deduct  -0.27 
    For >5,000, Deduct  -0.53 

. 
 50 89 88 80-0052 EA CALTRANS 803060 REMOVE GATE ................................................................................................................................. 248.88  

. 
 50 89 88 80-0053 EA CALTRANS 803160 RESET GATE ................................................................................................................................. 1,206.53  

. 
 50 89 88 80-0054 LF CALTRANS 803180 RELOCATE CHAIN LINK FENCE ........................................................................................................ 25.61  

XXXXXXX 
. 
 50 89 89  CALTRANS DIVISION IX - TRAFFIC CONTROL DEVICES (50 89 80)
. 
. 
 50 89 89 81  MISCELLANEOUS TRAFFIC CONTROL DEVICES (50 89 89)
. 
. 

 50 89 89 81-0001 EA CALTRANS 810120 REMOVE PAVEMENT MARKER ...........................................................................................................2.33  
    For >100, Deduct  -0.23 

. 
 50 89 89 81-0002 EA CALTRANS 810220 PAVEMENT MARKER (NON-REFLECTIVE) .........................................................................................4.21 2.33 

    For >100, Deduct  -0.42 
    For >100, Deduct  -0.42 

. 
 50 89 89 81-0003 EA CALTRANS 810230 PAVEMENT MARKER (RETROREFLECTIVE) .....................................................................................4.76 2.33 

    For >100, Deduct  -0.48 
    For >100, Deduct  -0.48 

. 
 50 89 89 81-0004 EA CALTRANS 810250 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) .............................................................. 60.73 27.44 
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XXXXXXX 
. 
 50 89 89 82  SIGNS AND MARKERS (50 89 89)
. 
. 

 50 89 89 82-0001 EA CALTRANS 820110 MILEPOST MARKER ......................................................................................................................... 152.54  
. 

 50 89 89 82-0002 SF CALTRANS 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) ................................................. 16.94 32.04 
. 

 50 89 89 82-0003 SF CALTRANS 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) ................................................. 17.54 20.74 

XXXXXXX 
. 
 50 89 89 83  RAILINGS AND BARRIERS (50 89 89)
. 
. 

 50 89 89 83-0001 LF CALTRANS 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) ............................................................................. 41.17 9.06 
. 

 50 89 89 83-0002 LF CALTRANS 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) ............................................................................. 84.38 13.94 
. 

 50 89 89 83-0003 LF CALTRANS 839303 SINGLE THRIE BEAM BARRIER (STEEL POST) ............................................................................... 64.24 2.54 
. 

 50 89 89 83-0004 LF CALTRANS 839752 REMOVE GUARDRAIL .......................................................................................................................... 9.06  

XXXXXXX 
. 
 50 89 89 84  MARKINGS (50 89 89) 
. 
. 

 50 89 89 84-0001 LF CALTRANS 840505 6" THERMOPLASTIC TRAFFIC STRIPE .............................................................................................. 1.65  
    For Up To 5,000 LF, Add  0.33 
    For >25,000 LF, Deduct  -0.25 

. 
 50 89 89 84-0002 LF CALTRANS 840506 8" THERMOPLASTIC TRAFFIC STRIPE .............................................................................................. 2.17  

    For Up To 5,000 LF, Add  0.43 
    For >25,000 LF, Deduct  -0.33 

. 
 50 89 89 84-0003 LF CALTRANS 840507 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4) ...................................................................... 1.00  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 50 89 89 84-0004 LF CALTRANS 840508 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) .................................................................... 0.87  

    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.13 

. 
 50 89 89 84-0005 SF CALTRANS 840515 THERMOPLASTIC PAVEMENT MARKING .......................................................................................... 8.12  

. 
 50 89 89 84-0006 SF CALTRANS 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING .......................................................... 8.12  

. 
 50 89 89 84-0007 LF CALTRANS840522 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1) ....................................................................... 0.59  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 50 89 89 84-0008 LF CALTRANS 840528 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) .................................................................... 0.67  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 50 89 89 84-0009 LF CALTRANS 840529 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) .................................................................. 0.78  

    For Up To 5,000 LF, Add  0.16 
    For >25,000 LF, Deduct  -0.12 

. 
 50 89 89 84-0010 LF CALTRANS 840530 6" THERMOPLASTIC TRAFFIC STRIPE  (BROKEN 17-7) ................................................................... 0.89  

    For Up To 5,000 LF, Add  0.18 
    For >25,000 LF, Deduct  -0.13 

. 
 50 89 89 84-0011 LF CALTRANS 840531 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12) .................................................................. 1.22  

    For Up To 5,000 LF, Add  0.24 
    For >25,000 LF, Deduct  -0.18 

. 
 50 89 89 84-0012 LF CALTRANS 840550 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) .................................................................. 1.02  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 50 89 89 84-0013 LF CALTRANS 840583 6" TWO-COMPONENT PAINT TRAFFIC STRIPE ................................................................................ 0.64  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 50 89 89 84-0014 LF CALTRANS 840584 8" TWO-COMPONENT PAINT TRAFFIC STRIPE ................................................................................ 0.79  

    For Up To 5,000 LF, Add  0.16 
    For >25,000 LF, Deduct  -0.12 

. 
 50 89 89 84-0015 LF CALTRANS 840610 8" TWO-COMPONENT PAINT TRAFFIC STRIPE BROKEN 12-3) ....................................................... 0.46  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 50 89 89 84-0016 LF CALTRANS 840612 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 6-1) ........................................................ 0.42  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0017 LF CALTRANS 840614 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 12-3) ...................................................... 0.45  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 50 89 89 84-0018 LF CALTRANS 840616 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36-12) .................................................... 0.36  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 50 89 89 84-0019 LF CALTRANS 840618 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 17-7) ...................................................... 0.45  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 50 89 89 84-0020 LF CALTRANS 840620 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 18-12) .................................................... 0.51  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0021 LF CALTRANS 840622 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 8-4) ........................................................ 0.45  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 50 89 89 84-0022 LF CALTRANS 840624 8" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36-12) .................................................... 0.56  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0023 SF CALTRANS 840637 TWO-COMPONENT PAINT PAVEMENT MARKING ............................................................................ 6.85  

. 
 50 89 89 84-0024 SF CALTRANS 840651 PAINTED STALL LINES AND PAVEMENT MARKINGS ....................................................................... 5.70  

. 
 50 89 89 84-0025 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 4" Wide ..................................................................................... 0.28  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 
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. 
 50 89 89 84-0026 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 6" Wide......................................................................................0.37  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0027 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 8" Wide......................................................................................0.46  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 50 89 89 84-0028 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 4" Wide......................................................................................0.56  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0029 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 6" Wide......................................................................................0.70  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 50 89 89 84-0030 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 8" Wide......................................................................................0.90  

    For Up To 5,000 LF, Add  0.18 
    For >25,000 LF, Deduct  -0.14 

. 
 50 89 89 84-0031 SF CALTRANS 840665 PAINT PAVEMENT MARKING (1-COAT) ..............................................................................................5.72  

. 
 50 89 89 84-0032 SF CALTRANS 840666 PAINT PAVEMENT MARKING (2-COAT) ..............................................................................................8.67  

. 
 50 89 89 84-0033 LF CALTRANS 846020 REMOVE PAINTED TRAFFIC STRIPE .................................................................................................1.87  

    For Up To 250, Add  0.94 
    For >250 To 1,000, Add  0.47 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 25,000, Deduct  -0.47 
    For >25,000 To 50,000, Deduct  -0.65 
    For >50,000, Deduct  -0.75 

. 
 50 89 89 84-0034 SF CALTRANS 846025 REMOVE PAINTED PAVEMENT MARKING .........................................................................................3.24  

    For Up To 250, Add  1.62 
    For >250 To 1,000, Add  0.81 
    For >5,000 To 10,000, Deduct  -0.49 
    For >10,000 To 25,000, Deduct  -0.81 
    For >25,000 To 50,000, Deduct  -1.13 
    For >50,000, Deduct  -1.30 

. 
 50 89 89 84-0035 LF CALTRANS 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE ..................................................................................2.85  

    For Up To 250, Add  1.43 
    For >250 To 1,000, Add  0.71 
    For >5,000 To 10,000, Deduct  -0.43 
    For >10,000 To 25,000, Deduct  -0.71 
    For >25,000 To 50,000, Deduct  -1.00 
    For >50,000, Deduct  -1.14 

. 
 50 89 89 84-0036 SF CALTRANS 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING ..........................................................................4.13  

    For Up To 250, Add  2.07 
    For >250 To 1,000, Add  1.03 
    For >5,000 To 10,000, Deduct  -0.62 
    For >10,000 To 25,000, Deduct  -1.03 
    For >25,000 To 50,000, Deduct  -1.45 
    For >50,000, Deduct  -1.65 

 
 
 
 

END OF SECTION 50 
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